

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

KNOX COUNTY (Contract No. CNW919 Call 001)

HSIP-71(33),47024-3239-94

THE GRADING, DRAINAGE, RETAINING WALLS AND PAVING ON U.S. 441 (S.R. 71) FROM SOUTH OF SIMPSON ROAD (L.M. 1.00) TO HENDRON CHAPEL ROAD (L.M. 1.98) IN KNOXVILLE.

PROJECT LENGTH - 1.129 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2025

DBE GOAL 10.00%

	TOTAL CONTRACT
Charles Blalock & Sons, Inc.	\$18,840,591.07

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Charles Blalock & Sons, Inc.		\$800,000.0000	\$800,000.00
108-03	CPM PROJECT SCHEDULE			
		1.000 LS		
	Charles Blalock & Sons, Inc.		\$240,000.0000	\$240,000.00
109-10.01	TRAINEE			
		1,720.000 HOUR		
	Charles Blalock & Sons, Inc.		\$0.8000	\$1,376.00
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	Charles Blalock & Sons, Inc.		\$200,000.0000	\$200,000.00
202-01.57	REMOVAL OF STRUCTURES & OBSTRUCTIONS (CB & EW)			
		1.000 LS		
	Charles Blalock & Sons, Inc.		\$4,727.6300	\$4,727.63
202-01.58	REMOVAL OF STRUCTURES & OBSTRUCTIONS (PIPES)			
		1.000 LS		
	Charles Blalock & Sons, Inc.		\$3,214.6500	\$3,214.65
202-03.01	REMOVAL OF ASPHALT PAVEMENT			
		4,122.000 S.Y.		
	Charles Blalock & Sons, Inc.		\$22.7100	\$93,610.62
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		57,163.000 C.Y.		
	Charles Blalock & Sons, Inc.		\$20.5100	\$1,172,413.13
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)			
		5,236.000 TON		
	Charles Blalock & Sons, Inc.		\$44.4600	\$232,792.56
203-04	PLACING AND SPREADING TOPSOIL			
		7,365.000 C.Y.		
	Charles Blalock & Sons, Inc.		\$8.2200	\$60,540.30
203-06	WATER			
		152.000 M.G.		
	Charles Blalock & Sons, Inc.		\$105.6800	\$16,063.36
203-07	FURNISHING & SPREADING TOPSOIL			
		3,938.000 C.Y.		
	Charles Blalock & Sons, Inc.		\$6.0000	\$23,628.00

		UNIT PRICE	EXTENSION
204-08 FOUNDATION FILL MATERIAL			
	30.000 C.Y.		
Charles Blalock & Sons, Inc.		\$80.2500	\$2,407.50
209-02.05 12" TEMPORARY SLOPE DRAIN			
	1,441.000 L.F.		
Charles Blalock & Sons, Inc.		\$20.5600	\$29,626.96
209-02.07 18" TEMPORARY SLOPE DRAIN			
	552.000 L.F.		
Charles Blalock & Sons, Inc.		\$29.8300	\$16,466.16
209-05 SEDIMENT REMOVAL			
	398.000 C.Y.		
Charles Blalock & Sons, Inc.		\$19.5600	\$7,784.88
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	13,224.000 L.F.		
Charles Blalock & Sons, Inc.		\$4.0700	\$53,821.68
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	21,672.000 L.F.		
Charles Blalock & Sons, Inc.		\$2.0900	\$45,294.48
209-08.07 ROCK CHECK DAM			
	9.000 EACH		
Charles Blalock & Sons, Inc.		\$417.3000	\$3,755.70
209-08.08 ENHANCED ROCK CHECK DAM			
	4.000 EACH		
Charles Blalock & Sons, Inc.		\$856.0000	\$3,424.00
209-09.03 SEDIMENT FILTER BAG (15' X 15')			
	4.000 EACH		
Charles Blalock & Sons, Inc.		\$1,070.0000	\$4,280.00
209-09.43 CURB INLET PROTECTION (TYPE 4)			
	26.000 EACH		
Charles Blalock & Sons, Inc.		\$267.5000	\$6,955.00
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	17.000 EACH		
Charles Blalock & Sons, Inc.		\$374.5000	\$6,366.50
209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)			
	8.000 EACH		
Charles Blalock & Sons, Inc.		\$588.5000	\$4,708.00

		UNIT PRICE	EXTENSION
209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6)			
	19.000 EACH		
Charles Blalock & Sons, Inc.		\$535.0000	\$10,165.00
209-40.47 CATCH BASIN FILTER ASSEMBLY(TYPE 7)			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$642.0000	\$1,284.00
209-40.48 CATCH BASIN FILTER ASSEMBLY(TYPE 8)			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$1,337.5000	\$2,675.00
209-65.04 TEMPORARY IN STREAM DIVERSION			
	198.000 L.F.		
Charles Blalock & Sons, Inc.		\$160.5000	\$31,779.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	15,599.000 TON		
Charles Blalock & Sons, Inc.		\$40.2200	\$627,391.78
303-01.01 GRANULAR BACKFILL (ROADWAY)			
	266.000 TON		
Charles Blalock & Sons, Inc.		\$73.4900	\$19,548.34
303-01.03 GRANULAR BACKFILL (RETAINING WALLS)			
	2.500 TON		
Charles Blalock & Sons, Inc.		\$199.5600	\$498.90
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	261.000 TON		
Charles Blalock & Sons, Inc.		\$52.8700	\$13,799.07
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	956.000 TON		
Charles Blalock & Sons, Inc.		\$160.0700	\$153,026.92
307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S			
	1,060.000 TON		
Charles Blalock & Sons, Inc.		\$157.0800	\$166,504.80
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	2,384.000 TON		
Charles Blalock & Sons, Inc.		\$153.8700	\$366,826.08
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	1,192.000 TON		
Charles Blalock & Sons, Inc.		\$154.8300	\$184,557.36

		UNIT PRICE	EXTENSION
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	23.300 TON		
Charles Blalock & Sons, Inc.		\$1,086.0500	\$25,304.97
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	33.500 TON		
Charles Blalock & Sons, Inc.		\$1,021.8500	\$34,231.98
411-01.10 ACS MIX(PG64-22) GRADING D			
	439.000 TON		
Charles Blalock & Sons, Inc.		\$233.6900	\$102,589.91
411-02.10 ACS MIX(PG70-22) GRADING D			
	3,014.000 TON		
Charles Blalock & Sons, Inc.		\$149.1600	\$449,568.24
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	1.800 L.M.		
Charles Blalock & Sons, Inc.		\$2,086.5000	\$3,755.70
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	0.300 L.M.		
Charles Blalock & Sons, Inc.		\$25,825.8700	\$7,747.76
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	2,299.000 TON		
Charles Blalock & Sons, Inc.		\$29.0000	\$66,671.00
602-01 STRUCTURAL STEEL			
	645.000 LB.		
Charles Blalock & Sons, Inc.		\$15.2200	\$9,816.90
604-01.01 CLASS A CONCRETE (ROADWAY)			
	38.000 C.Y.		
Charles Blalock & Sons, Inc.		\$2,033.0000	\$77,254.00
604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)			
	5,922.000 LB.		
Charles Blalock & Sons, Inc.		\$2.6800	\$15,870.96
604-07.01 RETAINING WALL (WALL 1)			
	1,397.000 S.F.		
Charles Blalock & Sons, Inc.		\$425.1400	\$593,920.58
604-07.02 RETAINING WALL (WALL 2)			
	1,109.000 S.F.		
Charles Blalock & Sons, Inc.		\$316.5300	\$351,031.77

		UNIT PRICE	EXTENSION
604-07.03 RETAINING WALL (WALL 3)			
	1,321.000 S.F.		
Charles Blalock & Sons, Inc.		\$277.8400	\$367,026.64
604-07.04 RETAINING WALL (WALL 4)			
	1,039.000 S.F.		
Charles Blalock & Sons, Inc.		\$342.6300	\$355,992.57
604-07.05 RETAINING WALL (WALL 5)			
	6,338.000 S.F.		
Charles Blalock & Sons, Inc.		\$371.1200	\$2,352,158.56
604-07.06 RETAINING WALL (WALL 6)			
	572.000 S.F.		
Charles Blalock & Sons, Inc.		\$395.2300	\$226,071.56
604-07.07 RETAINING WALL (WALL 7)			
	732.000 S.F.		
Charles Blalock & Sons, Inc.		\$402.6900	\$294,769.08
604-07.08 RETAINING WALL (8)			
	372.000 S.F.		
Charles Blalock & Sons, Inc.		\$244.9700	\$91,128.84
604-10.05 CONCRETE			
	80.000 S.F.		
Charles Blalock & Sons, Inc.		\$171.7700	\$13,741.60
604-10.54 CONCRETE REPAIRS			
	80.000 S.F.		
Charles Blalock & Sons, Inc.		\$406.5300	\$32,522.40
604-10.63 CONCRETE REPAIRS (CRACKS)			
	200.000 L.F.		
Charles Blalock & Sons, Inc.		\$186.6800	\$37,336.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	14.000 L.F.		
Charles Blalock & Sons, Inc.		\$513.6300	\$7,190.82
607-03.30 18" PIPE CULVERT			
	2,840.000 L.F.		
Charles Blalock & Sons, Inc.		\$125.4900	\$356,391.60
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)			
	72.000 L.F.		
Charles Blalock & Sons, Inc.		\$225.9800	\$16,270.56

		UNIT PRICE	EXTENSION
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	156.000 L.F.		
Charles Blalock & Sons, Inc.		\$102.8600	\$16,046.16
611-02.10 JUNCTION BOX, TYPE 1			
	9.000 EACH		
Charles Blalock & Sons, Inc.		\$8,609.3900	\$77,484.51
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	39.000 C.Y.		
Charles Blalock & Sons, Inc.		\$1,503.5900	\$58,640.01
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	2,117.000 LB.		
Charles Blalock & Sons, Inc.		\$5.3700	\$11,368.29
611-07.31 18IN ENDWALL (SIDE DRAIN)			
	8.000 EACH		
Charles Blalock & Sons, Inc.		\$9,502.4400	\$76,019.52
611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$10,226.2500	\$10,226.25
611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$11,952.5700	\$11,952.57
611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$7,689.9800	\$7,689.98
611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$10,157.0100	\$10,157.01
611-09.03 CAPPING EXISTING CATCHBASIN			
	4.000 EACH		
Charles Blalock & Sons, Inc.		\$2,509.1900	\$10,036.76
611-25.01 CATCH BASINS, TYPE 25, 0' - 4' DEPTH			
	6.000 EACH		
Charles Blalock & Sons, Inc.		\$5,876.0300	\$35,256.18
611-25.02 CATCH BASINS, TYPE 25, > 4' - 8' DEPTH			
	10.000 EACH		
Charles Blalock & Sons, Inc.		\$6,152.3900	\$61,523.90

		UNIT PRICE	EXTENSION
611-25.03 CATCH BASINS, TYPE 25, > 8' - 12' DEPTH			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$8,242.7600	\$8,242.76
611-26.02 CATCH BASINS, TYPE 26, > 4' - 8' DEPTH			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$12,503.1500	\$25,006.30
611-41.01 CATCH BASINS, TYPE 41, 0' - 4' DEPTH			
	3.000 EACH		
Charles Blalock & Sons, Inc.		\$10,597.8300	\$31,793.49
611-41.02 CATCH BASINS, TYPE 41, > 4' - 8' DEPTH			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$12,599.0100	\$25,198.02
611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH			
	3.000 EACH		
Charles Blalock & Sons, Inc.		\$7,051.9900	\$21,155.97
611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH			
	3.000 EACH		
Charles Blalock & Sons, Inc.		\$9,421.9900	\$28,265.97
611-45.02 CATCH BASINS, TYPE 45, > 4' - 8' DEPTH			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$18,005.3800	\$36,010.76
701-02 CONCRETE DRIVEWAY			
	10,514.000 S.F.		
Charles Blalock & Sons, Inc.		\$24.6100	\$258,749.54
702-03 CONCRETE COMBINED CURB & GUTTER			
	520.000 C.Y.		
Charles Blalock & Sons, Inc.		\$592.2300	\$307,959.60
703-01 PORTLAND CEMENT CONCRETE DITCH PAVING			
	59.000 C.Y.		
Charles Blalock & Sons, Inc.		\$963.0000	\$56,817.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	3.000 EACH		
Charles Blalock & Sons, Inc.		\$2,086.5000	\$6,259.50
705-04.50 PORTABLE BARRIER RAIL DELINEATOR			
	64.000 EACH		
Charles Blalock & Sons, Inc.		\$16.0500	\$1,027.20

		UNIT PRICE	EXTENSION
705-06.01 W BEAM GR (TYPE 2) MASH TL-3	3,465.000 L.F.		
Charles Blalock & Sons, Inc.		\$34.7800	\$120,512.70
705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL-3	2.000 EACH		
Charles Blalock & Sons, Inc.		\$1,605.0000	\$3,210.00
705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3	9.000 EACH		
Charles Blalock & Sons, Inc.		\$1,551.5000	\$13,963.50
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3	3.000 EACH		
Charles Blalock & Sons, Inc.		\$3,745.0000	\$11,235.00
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3	12.000 EACH		
Charles Blalock & Sons, Inc.		\$2,621.5000	\$31,458.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2	5.000 EACH		
Charles Blalock & Sons, Inc.		\$3,290.2500	\$16,451.25
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)	42.000 EACH		
Charles Blalock & Sons, Inc.		\$10,165.0000	\$426,930.00
706-01 GUARDRAIL REMOVED	130.000 L.F.		
Charles Blalock & Sons, Inc.		\$4.2800	\$556.40
706-10.26 ROUNDED END ELEMENT	6.000 EACH		
Charles Blalock & Sons, Inc.		\$133.7500	\$802.50
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)	58.000 EACH		
Charles Blalock & Sons, Inc.		\$435.7200	\$25,271.76
709-05.05 MACHINED RIP-RAP (CLASS A-3)	105.000 TON		
Charles Blalock & Sons, Inc.		\$63.3100	\$6,647.55
709-05.06 MACHINED RIP-RAP (CLASS A-1)	1,131.000 TON		
Charles Blalock & Sons, Inc.		\$67.2700	\$76,082.37

		UNIT PRICE	EXTENSION
709-05.08 MACHINED RIP-RAP (CLASS B)			
	514.000 TON		
Charles Blalock & Sons, Inc.		\$75.1000	\$38,601.40
709-05.09 MACHINED RIP-RAP (CLASS C)			
	380.000 TON		
Charles Blalock & Sons, Inc.		\$82.9400	\$31,517.20
710-04 FILTER CLOTH UNDERDRAIN (WITH PIPE)			
	8,019.000 L.F.		
Charles Blalock & Sons, Inc.		\$10.7000	\$85,803.30
710-05 LATERAL UNDERDRAIN			
	462.000 L.F.		
Charles Blalock & Sons, Inc.		\$9.1000	\$4,204.20
710-06.11 LATERAL UNDERDRAIN ENDWALL (2:1)			
	5.000 EACH		
Charles Blalock & Sons, Inc.		\$1,070.0000	\$5,350.00
710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)			
	4.000 EACH		
Charles Blalock & Sons, Inc.		\$1,070.0000	\$4,280.00
710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)			
	16.000 EACH		
Charles Blalock & Sons, Inc.		\$1,070.0000	\$17,120.00
711-05.71 51IN SINGLE SLOPE CONCRETE BARRIER WALL			
	55.000 L.F.		
Charles Blalock & Sons, Inc.		\$302.1700	\$16,619.35
711-05.72 SINGLE SLOPE HALF CONCRETE BARRIER WALL			
	718.000 L.F.		
Charles Blalock & Sons, Inc.		\$166.9300	\$119,855.74
712-01 TRAFFIC CONTROL			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$1,100,000.0000	\$1,100,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	5,434.000 L.F.		
Charles Blalock & Sons, Inc.		\$32.2300	\$175,137.82
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	200.000 EACH		
Charles Blalock & Sons, Inc.		\$31.8300	\$6,366.00

		UNIT PRICE	EXTENSION
712-05.01 WARNING LIGHTS (TYPE A)			
	12.000 EACH		
Charles Blalock & Sons, Inc.		\$26.7500	\$321.00
712-06 SIGNS (CONSTRUCTION)			
	676.000 S.F.		
Charles Blalock & Sons, Inc.		\$9.9000	\$6,692.40
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	66.000 L.F.		
Charles Blalock & Sons, Inc.		\$29.9600	\$1,977.36
712-08.03 ARROW BOARD (TYPE C)			
	4.000 EACH		
Charles Blalock & Sons, Inc.		\$1,150.2500	\$4,601.00
712-12.10 TEMPORARY CURB W/FLEXIBLE DELINEATOR			
	2,850.000 L.F.		
Charles Blalock & Sons, Inc.		\$41.2000	\$117,420.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	590.000 LB.		
Charles Blalock & Sons, Inc.		\$6.1500	\$3,628.50
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	65.000 S.F.		
Charles Blalock & Sons, Inc.		\$18.7300	\$1,217.45
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	10.000 S.F.		
Charles Blalock & Sons, Inc.		\$26.7500	\$267.50
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$909.5000	\$909.50
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
Charles Blalock & Sons, Inc.		\$7,356.2500	\$29,425.00
713-16.06 DEAD END SIGN AND SUPPORT			
	3.000 EACH		
Charles Blalock & Sons, Inc.		\$390.5500	\$1,171.65
713-16.07 END OF ROADWAY SIGN AND SUPPORT			
	5.000 EACH		
Charles Blalock & Sons, Inc.		\$401.2500	\$2,006.25

		UNIT PRICE	EXTENSION
716-01.06 TEMPORARY RAISED PAVEMENT MARKER,WHITE			
	308.000 EACH		
Charles Blalock & Sons, Inc.		\$14.9800	\$4,613.84
716-01.07 TEMPORARY RAISED PAVEMENT MARKER,YELLOW			
	115.000 EACH		
Charles Blalock & Sons, Inc.		\$14.9800	\$1,722.70
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	161.000 EACH		
Charles Blalock & Sons, Inc.		\$36.9200	\$5,944.12
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	161.000 EACH		
Charles Blalock & Sons, Inc.		\$36.9200	\$5,944.12
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	180.000 EACH		
Charles Blalock & Sons, Inc.		\$16.0500	\$2,889.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	117.000 L.F.		
Charles Blalock & Sons, Inc.		\$18.1900	\$2,128.23
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$214.0000	\$428.00
716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)			
	7.000 EACH		
Charles Blalock & Sons, Inc.		\$294.2500	\$2,059.75
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	0.800 L.M.		
Charles Blalock & Sons, Inc.		\$2,942.5000	\$2,354.00
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)			
	51,348.000 L.F.		
Charles Blalock & Sons, Inc.		\$0.4500	\$23,106.60
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	149.000 L.F.		
Charles Blalock & Sons, Inc.		\$8.0300	\$1,196.47
716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)			
	0.800 L.M.		
Charles Blalock & Sons, Inc.		\$6,099.0000	\$4,879.20

		UNIT PRICE	EXTENSION
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	6.200 L.M.		
Charles Blalock & Sons, Inc.		\$8,025.0000	\$49,755.00
717-01 MOBILIZATION			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$945,000.0000	\$945,000.00
740-06.01 GEOMEMBRANE			
	555.000 S.Y.		
Charles Blalock & Sons, Inc.		\$48.7400	\$27,050.70
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	1,938.000 S.Y.		
Charles Blalock & Sons, Inc.		\$7.4600	\$14,457.48
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	1,131.000 S.Y.		
Charles Blalock & Sons, Inc.		\$10.4500	\$11,818.95
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	218.000 L.F.		
Charles Blalock & Sons, Inc.		\$4.2800	\$933.04
801-02 SEEDING (WITHOUT MULCH)			
	260.000 UNIT		
Charles Blalock & Sons, Inc.		\$30.5000	\$7,930.00
801-03 WATER (SEEDING & SODDING)			
	60.000 M.G.		
Charles Blalock & Sons, Inc.		\$107.0000	\$6,420.00
803-01 SODDING (NEW SOD)			
	7,135.000 S.Y.		
Charles Blalock & Sons, Inc.		\$5.8900	\$42,025.15
805-01.03 TURF REINFORCEMENT MAT (CLASS III)			
	651.000 S.Y.		
Charles Blalock & Sons, Inc.		\$5.3500	\$3,482.85
805-12.02 EROSION CONTROL BLANKET (TYPE II)			
	27,624.000 S.Y.		
Charles Blalock & Sons, Inc.		\$1.1800	\$32,596.32
806-02.03 PROJECT MOWING			
	4.000 CYCL		
Charles Blalock & Sons, Inc.		\$1,955.9000	\$7,823.60

UTILITY CATEGORY		UNIT PRICE	EXTENSION
204-06.01 FLOWABLE FILL (GENERAL)			
	27.000 C.Y.		
Charles Blalock & Sons, Inc.		\$713.2100	\$19,256.67
791-02.02 2IN MDPE GAS MAIN			
	520.000 L.F.		
Charles Blalock & Sons, Inc.		\$32.5900	\$16,946.80
791-02.06 8IN MDPE GAS MAIN			
	6,590.000 L.F.		
Charles Blalock & Sons, Inc.		\$122.7500	\$808,922.50
791-02.27 <=2 IN PE TEMP. BY-PASS FOR TIE-IN			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$4,888.3300	\$4,888.33
791-04.02 HDD 2IN PE PIPE - UNCONSOLIDATED			
	120.000 L.F.		
Charles Blalock & Sons, Inc.		\$179.2400	\$21,508.80
791-04.06 HDD 8IN PE PIPE - UNCONSOLIDATED			
	215.000 L.F.		
Charles Blalock & Sons, Inc.		\$325.8900	\$70,066.35
791-06.02 CONNECT TO 2IN EX. PE MAIN			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$2,824.3700	\$5,648.74
791-06.03 CONNECT TO 4IN EX. PE MAIN			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$5,974.6200	\$5,974.62
791-06.05 CONNECT TO 8IN EX. PE MAIN			
	3.000 EACH		
Charles Blalock & Sons, Inc.		\$11,949.2400	\$35,847.72
791-07.01 2IN PE GAS VALVE ASSEMBLY			
	6.000 EACH		
Charles Blalock & Sons, Inc.		\$923.3500	\$5,540.10
791-07.04 8IN PE GAS VALVE ASSEMBLY			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$2,715.7400	\$5,431.48
791-07.21 EXCESS FLOW VALVE (EFV)			
	4.000 EACH		
Charles Blalock & Sons, Inc.		\$244.4200	\$977.68

		UNIT PRICE	EXTENSION
791-08.03 1IN SERVICE ASSEMBLY			
	4.000 EACH		
Charles Blalock & Sons, Inc.		\$2,172.5900	\$8,690.36
791-08.08 1IN PE SERVICE PIPE			
	500.000 L.F.		
Charles Blalock & Sons, Inc.		\$16.2900	\$8,145.00
791-08.41 GAS MAIN REMOVAL			
	200.000 L.F.		
Charles Blalock & Sons, Inc.		\$44.5400	\$8,908.00
791-09.05 RESTORE ASPHALT			
	500.000 S.Y.		
Charles Blalock & Sons, Inc.		\$54.3100	\$27,155.00
791-09.06 RESTORE CONCRETE			
	100.000 S.Y.		
Charles Blalock & Sons, Inc.		\$247.6800	\$24,768.00
791-09.07 RESTORE GRAVEL			
	100.000 S.Y.		
Charles Blalock & Sons, Inc.		\$45.6200	\$4,562.00
791-10.10 RETIRE GAS MAIN			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$53,228.4200	\$53,228.42
791-99.01 ADDER FOR FULL CLEAN STONE BACKFILL			
	500.000 L.F.		
Charles Blalock & Sons, Inc.		\$33.6800	\$16,840.00
791-99.02 CLEAN UP RESTORATION & CLOSEOUT			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$11,949.2400	\$11,949.24
795-01.03 6IN DIP RESTRAINED JOINT WATER LINE			
	40.000 L.F.		
Charles Blalock & Sons, Inc.		\$104.8600	\$4,194.40
795-01.04 6IN DIP SLIP JOINT WATER LINE			
	460.000 L.F.		
Charles Blalock & Sons, Inc.		\$95.2300	\$43,805.80
795-01.05 8IN DIP RESTRAINED JOINT WATER LINE			
	430.000 L.F.		
Charles Blalock & Sons, Inc.		\$118.7700	\$51,071.10

		UNIT PRICE	EXTENSION
795-01.06 8IN DIP SLIP JOINT WATER LINE			
	7,630.000 L.F.		
Charles Blalock & Sons, Inc.		\$104.8600	\$800,081.80
795-05.02 HDD 4IN HDPE CASING PIPE-UNCON			
	525.000 L.F.		
Charles Blalock & Sons, Inc.		\$155.1500	\$81,453.75
795-05.65 BORE/JACK 16IN STEEL CASING PIPE-UNCON.			
	70.000 L.F.		
Charles Blalock & Sons, Inc.		\$497.5500	\$34,828.50
795-05.79 BORE/JACK 16IN STEEL CASING PIPE-ROCK.			
	150.000 L.F.		
Charles Blalock & Sons, Inc.		\$802.5000	\$120,375.00
795-06.01 CONNECT TO 2IN WATER LINE			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$2,247.0000	\$2,247.00
795-06.03 CONNECT TO 4IN WATER LINE			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$3,424.0000	\$6,848.00
795-06.04 CONNECT TO 6IN WATER LINE			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$3,531.0000	\$7,062.00
795-06.05 CONNECT TO 8IN WATER LINE			
	5.000 EACH		
Charles Blalock & Sons, Inc.		\$4,815.0000	\$24,075.00
795-06.31 CUT AND CAP 2IN WATER LINE			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$1,070.0000	\$2,140.00
795-06.32 CUT AND CAP 4IN WATER LINE			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$1,284.0000	\$2,568.00
795-06.33 CUT AND CAP 6IN WATER LINE			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$1,605.0000	\$1,605.00
795-06.34 CUT AND CAP 8IN WATER LINE			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$1,872.5000	\$3,745.00

		UNIT PRICE	EXTENSION
795-07.03 6IN X 6IN TAPPING SLEEVE AND VALVE			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$10,700.0000	\$10,700.00
795-08.01 2IN GATE VALVE ASSEMBLY			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$1,048.6000	\$1,048.60
795-08.03 4IN GATE VALVE ASSEMBLY			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$1,904.6000	\$1,904.60
795-08.04 6IN GATE VALVE ASSEMBLY			
	4.000 EACH		
Charles Blalock & Sons, Inc.		\$2,428.9000	\$9,715.60
795-08.05 8IN GATE VALVE ASSEMBLY			
	27.000 EACH		
Charles Blalock & Sons, Inc.		\$3,187.5300	\$86,063.31
795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY			
	32.000 EACH		
Charles Blalock & Sons, Inc.		\$1,872.5000	\$59,920.00
795-09.28 3/4IN COPPER SERVICE PIPE			
	1,760.000 L.F.		
Charles Blalock & Sons, Inc.		\$43.8700	\$77,211.20
795-11.01 BLOW-OFF ASSEMBLY			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$2,969.2500	\$2,969.25
795-11.02 FIRE HYDRANT ASSEMBLY			
	3.000 EACH		
Charles Blalock & Sons, Inc.		\$7,811.0000	\$23,433.00
795-11.12 RETIRE IN PLACE EXISTING WATER MAIN			
	6,660.000 L.F.		
Charles Blalock & Sons, Inc.		\$21.4000	\$142,524.00
795-12.01 REMOVE FIRE HYDRANT			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$1,605.0000	\$1,605.00
795-12.02 REMOVAL OF EXISTING LINE			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$16,050.0000	\$16,050.00

		UNIT PRICE	EXTENSION
795-13.01 DI FITTINGS	2,500.000 LB.		
Charles Blalock & Sons, Inc.		\$16.0500	\$40,125.00
795-13.05 CREEK CROSSING (STA 396+50)	1.000 LS		
Charles Blalock & Sons, Inc.		\$19,260.0000	\$19,260.00
795-13.06 CREEK CROSSING (STA 407+55)	1.000 LS		
Charles Blalock & Sons, Inc.		\$19,260.0000	\$19,260.00
795-14.08 RESTORE ASPHALT	450.000 S.Y.		
Charles Blalock & Sons, Inc.		\$109.1000	\$49,095.00
795-14.09 RESTORE CONCRETE	80.000 S.Y.		
Charles Blalock & Sons, Inc.		\$546.1000	\$43,688.00
795-15.02 12IN STEEL CASING PIPE OPEN CUT METHOD	40.000 L.F.		
Charles Blalock & Sons, Inc.		\$337.0500	\$13,482.00
795-15.25 16IN STEEL CASING PIPE OPEN CUT METHOD	210.000 L.F.		
Charles Blalock & Sons, Inc.		\$379.8500	\$79,768.50
795-20.01 RECONNECT SERVICE ASSEMBLY	32.000 EACH		
Charles Blalock & Sons, Inc.		\$909.5000	\$29,104.00
797-03.04 2IN PVC FORCE MAIN	200.000 L.F.		
Charles Blalock & Sons, Inc.		\$82.3900	\$16,478.00
797-03.06 4IN PVC FORCE MAIN	1,300.000 L.F.		
Charles Blalock & Sons, Inc.		\$89.8800	\$116,844.00
797-06.02 HDD 4IN HDPE CARRIER PIPE-UNCON	175.000 L.F.		
Charles Blalock & Sons, Inc.		\$214.0000	\$37,450.00
797-06.87 OPEN CUT 8IN STEEL CASING PIPE	80.000 L.F.		
Charles Blalock & Sons, Inc.		\$283.5500	\$22,684.00

		UNIT PRICE	EXTENSION
797-08.02 PVC FITTINGS	300.000 LB.		
Charles Blalock & Sons, Inc.		\$27.8200	\$8,346.00
797-08.12 2IN END OF LINE FLUSHING ASSEMBLY	1.000 EACH		
Charles Blalock & Sons, Inc.		\$2,675.0000	\$2,675.00
797-09.04 2IN PVC BALL VALVE	2.000 EACH		
Charles Blalock & Sons, Inc.		\$918.0600	\$1,836.12
797-09.06 4IN PLUG VALVE ASSEMBLY	3.000 EACH		
Charles Blalock & Sons, Inc.		\$2,049.0500	\$6,147.15
797-09.41 CUT AND CAP 2IN FORCE MAIN	2.000 EACH		
Charles Blalock & Sons, Inc.		\$1,070.0000	\$2,140.00
797-09.43 CUT AND CAP 4IN FORCE MAIN	2.000 EACH		
Charles Blalock & Sons, Inc.		\$1,605.0000	\$3,210.00
797-10.14 CONNECT TO 2IN FORCE MAIN	6.000 EACH		
Charles Blalock & Sons, Inc.		\$2,140.0000	\$12,840.00
797-10.16 CONNECT TO 4IN FORCE MAIN	4.000 EACH		
Charles Blalock & Sons, Inc.		\$2,675.0000	\$10,700.00
797-11.30 RETIREIN PLACE EXISTING SEWER <8IN	1,490.000 L.F.		
Charles Blalock & Sons, Inc.		\$32.1000	\$47,829.00
797-11.38 BY-PASS PUMPING	1.000 LS		
Charles Blalock & Sons, Inc.		\$17,120.0000	\$17,120.00
797-11.40 RESTORE ASPHALT	80.000 S.Y.		
Charles Blalock & Sons, Inc.		\$422.0600	\$33,764.80
797-11.41 RESTORE CONCRETE	20.000 S.Y.		
Charles Blalock & Sons, Inc.		\$775.3200	\$15,506.40

SUB-TOTAL ROADWAY

Charles Blalock & Sons, Inc.

\$15,406,737.38

SUB-TOTAL UTILITY

Charles Blalock & Sons, Inc.

\$3,433,853.69

TOTAL CONTRACT

Charles Blalock & Sons, Inc.

\$18,840,591.07

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

COUNTIES ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON (Contract No. CNW268 Call 002)

R1BVAR-M3-014

THE RANDOM ON-CALL CABLE BARRIER REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2023

	TOTAL CONTRACT
Tennessee Guardrail, Inc.	\$797,422.50
LU, Inc.	\$825,785.30

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
705-06.40 CABLE BARRIER (MASH TL-3)		
	100.000 L.F.	
Tennessee Guardrail, Inc. LU, Inc.	\$15.4500	\$1,545.00
	\$15.5000	\$1,550.00
705-06.41 CABLE BARRIER ANCHOR (MASH TL-3)		
	2.000 EACH	
Tennessee Guardrail, Inc. LU, Inc.	\$1,220.0000	\$2,440.00
	\$1,875.0000	\$3,750.00
705-80.01 LONGITUDINAL CABLE BARRIER		
	520.000 L.F.	
Tennessee Guardrail, Inc. LU, Inc.	\$13.0000	\$6,760.00
	\$13.2500	\$6,890.00
705-80.03 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-3		
	3.000 EACH	
Tennessee Guardrail, Inc. LU, Inc.	\$1,975.0000	\$5,925.00
	\$1,350.0000	\$4,050.00
705-80.04 SOCKETED LINE POST W/ALL ACCESSORIES		
	3,200.000 EACH	
Tennessee Guardrail, Inc. LU, Inc.	\$176.9500	\$566,240.00
	\$180.0000	\$576,000.00
705-80.06 TERMINAL POST W/ALL ACCESSORIES		
	200.000 EACH	
Tennessee Guardrail, Inc. LU, Inc.	\$142.0000	\$28,400.00
	\$150.8500	\$30,170.00
705-80.07 CABLE RELEASE POST (TOP) W/ALL ACCESSORIES		
	40.000 EACH	
Tennessee Guardrail, Inc. LU, Inc.	\$354.0000	\$14,160.00
	\$351.3800	\$14,055.20
705-80.10 LINE POST W/FTNG & ALL ACC.		
	70.000 EACH	
Tennessee Guardrail, Inc. LU, Inc.	\$155.0000	\$10,850.00
	\$158.0000	\$11,060.00
705-80.12 CHECK CABLE TENSION		
	1.000 LS	
Tennessee Guardrail, Inc. LU, Inc.	\$4,000.0000	\$4,000.00
	\$8,000.0000	\$8,000.00
705-80.14 END TERMINAL HARDWARE FOR ATTACHING SINGLE CABLE		
	165.000 EACH	
Tennessee Guardrail, Inc. LU, Inc.	\$47.5000	\$7,837.50
	\$47.4800	\$7,834.20

		UNIT PRICE	EXTENSION
705-80.15 RETENSIONING CABLE BARRIER SECTION AFTER REPAIR			
	320.000 EACH		
Tennessee Guardrail, Inc.		\$23.0000	\$7,360.00
LU, Inc.		\$23.6900	\$7,580.80
705-80.17 LONGITUDINAL CABLE BARRIER TRAINING			
	1.000 EACH		
Tennessee Guardrail, Inc.		\$200.0000	\$200.00
LU, Inc.		\$200.0000	\$200.00
705-80.19 HARDWARE FOR ATTACHING ALL CABLES TO A SINGLE POST			
	2,000.000 EACH		
Tennessee Guardrail, Inc.		\$66.0000	\$132,000.00
LU, Inc.		\$67.0000	\$134,000.00
705-80.20 LONGITUDINAL CABLE BARRIER SPLICE (TORPEDO, TURNBUCKLE)			
	35.000 EACH		
Tennessee Guardrail, Inc.		\$70.0000	\$2,450.00
LU, Inc.		\$70.9900	\$2,484.65
705-80.21 LONGITUDINAL CABLE BARRIER CABLE			
	2,040.000 L.F.		
Tennessee Guardrail, Inc.		\$1.0000	\$2,040.00
LU, Inc.		\$0.9500	\$1,938.00
705-80.22 TERMINAL POST W/FOOTING AND ALL ACCESSORIES			
	5.000 EACH		
Tennessee Guardrail, Inc.		\$23.0000	\$115.00
LU, Inc.		\$23.7400	\$118.70
705-80.23 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-4			
	1.000 EACH		
Tennessee Guardrail, Inc.		\$1,700.0000	\$1,700.00
LU, Inc.		\$3,500.0000	\$3,500.00
705-80.24 CONCRETE MONOLITHIC BLOCK FOR CABLE END TERMINAL FOUNDATION			
	3.000 EACH		
Tennessee Guardrail, Inc.		\$595.0000	\$1,785.00
LU, Inc.		\$600.0000	\$1,800.00
706-80.18 CABLE BARRIER TERMINAL (REMOVAL)			
	5.000 EACH		
Tennessee Guardrail, Inc.		\$11.0000	\$55.00
LU, Inc.		\$10.7500	\$53.75
712-01.02 LANE CLOSURE			
	10.000 EACH		
Tennessee Guardrail, Inc.		\$11.0000	\$110.00
LU, Inc.		\$200.0000	\$2,000.00

		UNIT PRICE	EXTENSION
712-01.03 LANE CLOSURE(NIGHT WORK)			
	10.000 EACH		
Tennessee Guardrail, Inc.		\$11.0000	\$110.00
LU, Inc.		\$450.0000	\$4,500.00
712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD			
	10.000 DAY		
Tennessee Guardrail, Inc.		\$90.0000	\$900.00
LU, Inc.		\$275.0000	\$2,750.00
717-01.03 MOBILIZATION (PER CALL-OUT)			
	20.000 EACH		
Tennessee Guardrail, Inc.		\$22.0000	\$440.00
LU, Inc.		\$75.0000	\$1,500.00

SUB-TOTAL MAINTENANCE

Tennessee Guardrail, Inc.
LU, Inc.

\$797,422.50
\$825,785.30

TOTAL CONTRACT

Tennessee Guardrail, Inc.
LU, Inc.

\$797,422.50
\$825,785.30

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

COUNTIES ANDERSON, CLAIBORNE, KNOX, MONROE, ROANE, AND SEVIER (Contract No. CNW296 Call 003)

HSIP-REG1(212),R1SVAR-F3-015

THE ADA CURB RAMP UPGRADES ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2023

DBE GOAL 6.00%

	TOTAL CONTRACT
Whaley Construction, LLC	\$1,078,489.00
Southern Constructors, Inc.	\$1,669,909.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-03.01 REMOVAL OF ASPHALT PAVEMENT			
	6.000 S.Y.		
Whaley Construction, LLC		\$100.0000	\$600.00
Southern Constructors, Inc.		\$450.0000	\$2,700.00
701-01.02 CONCRETE SIDEWALK (6 ")			
	1,025.000 S.F.		
Whaley Construction, LLC		\$22.0000	\$22,550.00
Southern Constructors, Inc.		\$30.0000	\$30,750.00
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	16,447.000 S.F.		
Whaley Construction, LLC		\$38.0000	\$624,986.00
Southern Constructors, Inc.		\$48.0000	\$789,456.00
701-02.03 CONCRETE CURB RAMP			
	5,479.000 S.F.		
Whaley Construction, LLC		\$35.0000	\$191,765.00
Southern Constructors, Inc.		\$42.0000	\$230,118.00
702-01 CONCRETE CURB			
	3.000 C.Y.		
Whaley Construction, LLC		\$1,500.0000	\$4,500.00
Southern Constructors, Inc.		\$1,750.0000	\$5,250.00
702-03 CONCRETE COMBINED CURB & GUTTER			
	11.000 C.Y.		
Whaley Construction, LLC		\$850.0000	\$9,350.00
Southern Constructors, Inc.		\$2,000.0000	\$22,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Whaley Construction, LLC		\$64,238.0000	\$64,238.00
Southern Constructors, Inc.		\$420,000.0000	\$420,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	100.000 EACH		
Whaley Construction, LLC		\$38.0000	\$3,800.00
Southern Constructors, Inc.		\$40.0000	\$4,000.00
712-05.01 WARNING LIGHTS (TYPE A)			
	50.000 EACH		
Whaley Construction, LLC		\$35.0000	\$1,750.00
Southern Constructors, Inc.		\$30.0000	\$1,500.00
712-06 SIGNS (CONSTRUCTION)			
	809.000 S.F.		
Whaley Construction, LLC		\$18.0000	\$14,562.00
Southern Constructors, Inc.		\$15.0000	\$12,135.00

		UNIT PRICE	EXTENSION
713-15.40 SIGN INSTALLATION (DESCRIPTION)			
	1.000 LS		
Whaley Construction, LLC		\$2,500.0000	\$2,500.00
Southern Constructors, Inc.		\$10,000.0000	\$10,000.00
717-01 MOBILIZATION			
	1.000 LS		
Whaley Construction, LLC		\$80,000.0000	\$80,000.00
Southern Constructors, Inc.		\$85,000.0000	\$85,000.00
730-26.07 FLASHING WARNING BEACON (RECTANGULAR RAPID FLASHING BEACON)			
	6.000 EACH		
Whaley Construction, LLC		\$9,648.0000	\$57,888.00
Southern Constructors, Inc.		\$9,500.0000	\$57,000.00

SUB-TOTAL ROADWAY

Whaley Construction, LLC
Southern Constructors, Inc.

\$1,078,489.00
\$1,669,909.00

TOTAL CONTRACT

Whaley Construction, LLC
Southern Constructors, Inc.

\$1,078,489.00
\$1,669,909.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

BEDFORD AND LEWIS COUNTIES (Contract No. CNW255 Call 004)

HSIP-REG3(216),R3SVAR-F3-020

THE ADA CURB RAMP UPGRADES ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2023

DBE GOAL 7.00%

	TOTAL CONTRACT
MarCor Construction, Inc.	\$389,667.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	6,600.000 S.F.		
MarCor Construction, Inc.		\$45.0000	\$297,000.00
701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION)			
	144.000 S.F.		
MarCor Construction, Inc.		\$30.0000	\$4,320.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
MarCor Construction, Inc.		\$58,850.0000	\$58,850.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	100.000 EACH		
MarCor Construction, Inc.		\$30.0000	\$3,000.00
712-06 SIGNS (CONSTRUCTION)			
	1,408.000 S.F.		
MarCor Construction, Inc.		\$8.0000	\$11,264.00
717-01 MOBILIZATION			
	1.000 LS		
MarCor Construction, Inc.		\$15,233.0000	\$15,233.00

SUB-TOTAL ROADWAY

MarCor Construction, Inc.

\$389,667.00

TOTAL CONTRACT

MarCor Construction, Inc.

\$389,667.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

COUNTIES BENTON, CROCKETT, DECATUR, DYER, FAYETTE, HAYWOOD, HENDERSON, MADISON, OBION, SHELBY, AND TIPTON (Contract No. CNW291 Call 005)

R4BVAR-M3-020

THE RANDOM ON-CALL CABLE BARRIER REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2023

	TOTAL CONTRACT
LU, Inc.	\$571,853.75
Highway Safety Systems, L.L.C.	\$585,843.00
Tri-State Guardrail & Sign Co., Inc.	\$755,525.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
705-06.40 CABLE BARRIER (MASH TL-3)		
	100.000 L.F.	
LU, Inc.	\$31.0000	\$3,100.00
Highway Safety Systems, L.L.C.	\$1.0000	\$100.00
Tri-State Guardrail & Sign Co., Inc.	\$45.0000	\$4,500.00
705-06.41 CABLE BARRIER ANCHOR (MASH TL-3)		
	2.000 EACH	
LU, Inc.	\$1,920.0000	\$3,840.00
Highway Safety Systems, L.L.C.	\$1.0000	\$2.00
Tri-State Guardrail & Sign Co., Inc.	\$4,300.0000	\$8,600.00
705-80.01 LONGITUDINAL CABLE BARRIER		
	75.000 L.F.	
LU, Inc.	\$3.8500	\$288.75
Highway Safety Systems, L.L.C.	\$1.0000	\$75.00
Tri-State Guardrail & Sign Co., Inc.	\$45.0000	\$3,375.00
705-80.03 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-3		
	3.000 EACH	
LU, Inc.	\$750.0000	\$2,250.00
Highway Safety Systems, L.L.C.	\$1.0000	\$3.00
Tri-State Guardrail & Sign Co., Inc.	\$4,300.0000	\$12,900.00
705-80.04 SOCKETED LINE POST W/ALL ACCESSORIES		
	2,170.000 EACH	
LU, Inc.	\$196.0000	\$425,320.00
Highway Safety Systems, L.L.C.	\$230.0000	\$499,100.00
Tri-State Guardrail & Sign Co., Inc.	\$250.0000	\$542,500.00
705-80.06 TERMINAL POST W/ALL ACCESSORIES		
	70.000 EACH	
LU, Inc.	\$175.0000	\$12,250.00
Highway Safety Systems, L.L.C.	\$100.0000	\$7,000.00
Tri-State Guardrail & Sign Co., Inc.	\$300.0000	\$21,000.00
705-80.07 CABLE RELEASE POST (TOP) W/ALL ACCESSORIES		
	15.000 EACH	
LU, Inc.	\$295.0000	\$4,425.00
Highway Safety Systems, L.L.C.	\$50.0000	\$750.00
Tri-State Guardrail & Sign Co., Inc.	\$850.0000	\$12,750.00
705-80.09 DRIVEN SOCKETED LINE POST W/ALL ACCESSORIES		
	150.000 EACH	
LU, Inc.	\$175.0000	\$26,250.00
Highway Safety Systems, L.L.C.	\$150.0000	\$22,500.00
Tri-State Guardrail & Sign Co., Inc.	\$250.0000	\$37,500.00

		UNIT PRICE	EXTENSION
705-80.10 LINE POST W/FTNG & ALL ACC.			
	10.000 EACH		
LU, Inc.		\$200.0000	\$2,000.00
Highway Safety Systems, L.L.C.		\$150.0000	\$1,500.00
Tri-State Guardrail & Sign Co., Inc.		\$275.0000	\$2,750.00
705-80.12 CHECK CABLE TENSION			
	1.000 LS		
LU, Inc.		\$7,500.0000	\$7,500.00
Highway Safety Systems, L.L.C.		\$10,000.0000	\$10,000.00
Tri-State Guardrail & Sign Co., Inc.		\$15,000.0000	\$15,000.00
705-80.14 END TERMINAL HARDWARE FOR ATTACHING SINGLE CABLE			
	15.000 EACH		
LU, Inc.		\$105.0000	\$1,575.00
Highway Safety Systems, L.L.C.		\$150.0000	\$2,250.00
Tri-State Guardrail & Sign Co., Inc.		\$150.0000	\$2,250.00
705-80.15 RETENSIONING CABLE BARRIER SECTION AFTER REPAIR			
	60.000 EACH		
LU, Inc.		\$100.0000	\$6,000.00
Highway Safety Systems, L.L.C.		\$100.0000	\$6,000.00
Tri-State Guardrail & Sign Co., Inc.		\$100.0000	\$6,000.00
705-80.17 LONGITUDINAL CABLE BARRIER TRAINING			
	1.000 EACH		
LU, Inc.		\$750.0000	\$750.00
Highway Safety Systems, L.L.C.		\$1.0000	\$1.00
Tri-State Guardrail & Sign Co., Inc.		\$5,000.0000	\$5,000.00
705-80.19 HARDWARE FOR ATTACHING ALL CABLES TO A SINGLE POST			
	600.000 EACH		
LU, Inc.		\$82.0000	\$49,200.00
Highway Safety Systems, L.L.C.		\$55.0000	\$33,000.00
Tri-State Guardrail & Sign Co., Inc.		\$85.0000	\$51,000.00
705-80.20 LONGITUDINAL CABLE BARRIER SPLICE (TORPEDO, TURNBUCKLE)			
	20.000 EACH		
LU, Inc.		\$190.0000	\$3,800.00
Highway Safety Systems, L.L.C.		\$1.0000	\$20.00
Tri-State Guardrail & Sign Co., Inc.		\$450.0000	\$9,000.00
705-80.21 LONGITUDINAL CABLE BARRIER CABLE			
	100.000 L.F.		
LU, Inc.		\$4.0000	\$400.00
Highway Safety Systems, L.L.C.		\$0.0100	\$1.00
Tri-State Guardrail & Sign Co., Inc.		\$6.0000	\$600.00

		UNIT PRICE	EXTENSION
705-80.22 TERMINAL POST W/FOOTING AND ALL ACCESSORIES			
	5.000 EACH		
LU, Inc.		\$300.0000	\$1,500.00
Highway Safety Systems, L.L.C.		\$1.0000	\$5.00
Tri-State Guardrail & Sign Co., Inc.		\$200.0000	\$1,000.00
705-80.23 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-4			
	1.000 EACH		
LU, Inc.		\$4,500.0000	\$4,500.00
Highway Safety Systems, L.L.C.		\$1.0000	\$1.00
Tri-State Guardrail & Sign Co., Inc.		\$4,500.0000	\$4,500.00
706-80.18 CABLE BARRIER TERMINAL (REMOVAL)			
	5.000 EACH		
LU, Inc.		\$6.0000	\$30.00
Highway Safety Systems, L.L.C.		\$1.0000	\$5.00
Tri-State Guardrail & Sign Co., Inc.		\$10.0000	\$50.00
712-01.02 LANE CLOSURE			
	10.000 EACH		
LU, Inc.		\$300.0000	\$3,000.00
Highway Safety Systems, L.L.C.		\$1.0000	\$10.00
Tri-State Guardrail & Sign Co., Inc.		\$200.0000	\$2,000.00
712-01.03 LANE CLOSURE(NIGHT WORK)			
	10.000 EACH		
LU, Inc.		\$750.0000	\$7,500.00
Highway Safety Systems, L.L.C.		\$1.0000	\$10.00
Tri-State Guardrail & Sign Co., Inc.		\$550.0000	\$5,500.00
712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD			
	10.000 DAY		
LU, Inc.		\$375.0000	\$3,750.00
Highway Safety Systems, L.L.C.		\$1.0000	\$10.00
Tri-State Guardrail & Sign Co., Inc.		\$75.0000	\$750.00
717-01.03 MOBILIZATION (PER CALL-OUT)			
	35.000 EACH		
LU, Inc.		\$75.0000	\$2,625.00
Highway Safety Systems, L.L.C.		\$100.0000	\$3,500.00
Tri-State Guardrail & Sign Co., Inc.		\$200.0000	\$7,000.00

SUB-TOTAL MAINTENANCE

LU, Inc.	\$571,853.75
Highway Safety Systems, L.L.C.	\$585,843.00
Tri-State Guardrail & Sign Co., Inc.	\$755,525.00

TOTAL CONTRACT

LU, Inc.	\$571,853.75
Highway Safety Systems, L.L.C.	\$585,843.00
Tri-State Guardrail & Sign Co., Inc.	\$755,525.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

COUNTIES BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MARION, PUTNAM, AND SEQUATCHIE (Contract No. CNW283 Call 006)

R2BVAR-M3-012

THE RANDOM ON-CALL CABLE BARRIER REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2023

	TOTAL CONTRACT
Tennessee Guardrail, Inc.	\$408,720.50
LU, Inc.	\$444,352.37
Highway Safety Systems, L.L.C.	\$565,220.00

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
705-06.40 CABLE BARRIER (MASH TL-3)			
	100.000 L.F.		
Tennessee Guardrail, Inc.		\$15.5000	\$1,550.00
LU, Inc.		\$15.7500	\$1,575.00
Highway Safety Systems, L.L.C.		\$1.0000	\$100.00
705-06.41 CABLE BARRIER ANCHOR (MASH TL-3)			
	2.000 EACH		
Tennessee Guardrail, Inc.		\$1,250.0000	\$2,500.00
LU, Inc.		\$1,875.0000	\$3,750.00
Highway Safety Systems, L.L.C.		\$1.0000	\$2.00
705-80.01 LONGITUDINAL CABLE BARRIER			
	500.000 L.F.		
Tennessee Guardrail, Inc.		\$13.3500	\$6,675.00
LU, Inc.		\$11.2500	\$5,625.00
Highway Safety Systems, L.L.C.		\$1.0000	\$500.00
705-80.03 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-3			
	3.000 EACH		
Tennessee Guardrail, Inc.		\$1,043.2500	\$3,129.75
LU, Inc.		\$1,121.4900	\$3,364.47
Highway Safety Systems, L.L.C.		\$1.0000	\$3.00
705-80.04 SOCKETED LINE POST W/ALL ACCESSORIES			
	1,700.000 EACH		
Tennessee Guardrail, Inc.		\$188.5000	\$320,450.00
LU, Inc.		\$197.0000	\$334,900.00
Highway Safety Systems, L.L.C.		\$250.0000	\$425,000.00
705-80.06 TERMINAL POST W/ALL ACCESSORIES			
	70.000 EACH		
Tennessee Guardrail, Inc.		\$175.0000	\$12,250.00
LU, Inc.		\$195.0000	\$13,650.00
Highway Safety Systems, L.L.C.		\$100.0000	\$7,000.00
705-80.07 CABLE RELEASE POST (TOP) W/ALL ACCESSORIES			
	10.000 EACH		
Tennessee Guardrail, Inc.		\$147.0000	\$1,470.00
LU, Inc.		\$145.5300	\$1,455.30
Highway Safety Systems, L.L.C.		\$50.0000	\$500.00
705-80.10 LINE POST W/FTNG & ALL ACC.			
	20.000 EACH		
Tennessee Guardrail, Inc.		\$175.0000	\$3,500.00
LU, Inc.		\$195.5400	\$3,910.80
Highway Safety Systems, L.L.C.		\$100.0000	\$2,000.00

		UNIT PRICE	EXTENSION
705-80.12 CHECK CABLE TENSION			
	1.000 LS		
Tennessee Guardrail, Inc.		\$8,775.0000	\$8,775.00
LU, Inc.		\$8,000.0000	\$8,000.00
Highway Safety Systems, L.L.C.		\$20,000.0000	\$20,000.00
705-80.14 END TERMINAL HARDWARE FOR ATTACHING SINGLE CABLE			
	25.000 EACH		
Tennessee Guardrail, Inc.		\$48.9500	\$1,223.75
LU, Inc.		\$48.5100	\$1,212.75
Highway Safety Systems, L.L.C.		\$1.0000	\$25.00
705-80.15 RETENSIONING CABLE BARRIER SECTION AFTER REPAIR			
	100.000 EACH		
Tennessee Guardrail, Inc.		\$29.0000	\$2,900.00
LU, Inc.		\$53.0000	\$5,300.00
Highway Safety Systems, L.L.C.		\$500.0000	\$50,000.00
705-80.17 LONGITUDINAL CABLE BARRIER TRAINING			
	1.000 EACH		
Tennessee Guardrail, Inc.		\$200.0000	\$200.00
LU, Inc.		\$242.5500	\$242.55
Highway Safety Systems, L.L.C.		\$1.0000	\$1.00
705-80.19 HARDWARE FOR ATTACHING ALL CABLES TO A SINGLE POST			
	500.000 EACH		
Tennessee Guardrail, Inc.		\$72.0000	\$36,000.00
LU, Inc.		\$74.7200	\$37,360.00
Highway Safety Systems, L.L.C.		\$80.0000	\$40,000.00
705-80.20 LONGITUDINAL CABLE BARRIER SPLICE (TORPEDO, TURNBUCKLE)			
	35.000 EACH		
Tennessee Guardrail, Inc.		\$50.0000	\$1,750.00
LU, Inc.		\$54.9000	\$1,921.50
Highway Safety Systems, L.L.C.		\$1.0000	\$35.00
705-80.21 LONGITUDINAL CABLE BARRIER CABLE			
	700.000 L.F.		
Tennessee Guardrail, Inc.		\$0.7400	\$518.00
LU, Inc.		\$3.8500	\$2,695.00
Highway Safety Systems, L.L.C.		\$0.0100	\$7.00
705-80.22 TERMINAL POST W/FOOTING AND ALL ACCESSORIES			
	10.000 EACH		
Tennessee Guardrail, Inc.		\$23.0000	\$230.00
LU, Inc.		\$100.0000	\$1,000.00
Highway Safety Systems, L.L.C.		\$1.0000	\$10.00

		UNIT PRICE	EXTENSION
705-80.23 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-4			
	2.000 EACH		
Tennessee Guardrail, Inc.		\$1,700.0000	\$3,400.00
LU, Inc.		\$3,000.0000	\$6,000.00
Highway Safety Systems, L.L.C.		\$1.0000	\$2.00
705-80.24 CONCRETE MONOLITHIC BLOCK FOR CABLE END TERMINAL FOUNDATION			
	1.000 EACH		
Tennessee Guardrail, Inc.		\$595.0000	\$595.00
LU, Inc.		\$590.0000	\$590.00
Highway Safety Systems, L.L.C.		\$1.0000	\$1.00
706-80.18 CABLE BARRIER TERMINAL (REMOVAL)			
	4.000 EACH		
Tennessee Guardrail, Inc.		\$11.0000	\$44.00
LU, Inc.		\$75.0000	\$300.00
Highway Safety Systems, L.L.C.		\$1.0000	\$4.00
712-01.02 LANE CLOSURE			
	10.000 EACH		
Tennessee Guardrail, Inc.		\$11.0000	\$110.00
LU, Inc.		\$200.0000	\$2,000.00
Highway Safety Systems, L.L.C.		\$1.0000	\$10.00
712-01.03 LANE CLOSURE(NIGHT WORK)			
	10.000 EACH		
Tennessee Guardrail, Inc.		\$11.0000	\$110.00
LU, Inc.		\$500.0000	\$5,000.00
Highway Safety Systems, L.L.C.		\$1.0000	\$10.00
712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD			
	10.000 DAY		
Tennessee Guardrail, Inc.		\$90.0000	\$900.00
LU, Inc.		\$300.0000	\$3,000.00
Highway Safety Systems, L.L.C.		\$1.0000	\$10.00
717-01.03 MOBILIZATION (PER CALL-OUT)			
	20.000 EACH		
Tennessee Guardrail, Inc.		\$22.0000	\$440.00
LU, Inc.		\$75.0000	\$1,500.00
Highway Safety Systems, L.L.C.		\$1,000.0000	\$20,000.00

SUB-TOTAL MAINTENANCE

Tennessee Guardrail, Inc.	\$408,720.50
LU, Inc.	\$444,352.37
Highway Safety Systems, L.L.C.	\$565,220.00

TOTAL CONTRACT

Tennessee Guardrail, Inc.	\$408,720.50
LU, Inc.	\$444,352.37
Highway Safety Systems, L.L.C.	\$565,220.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

COUNTIES CARROLL, DECATUR, AND MADISON (Contract No. CNW297 Call 007)

HSIP-REG4(217),R4SVAR-F3-008

THE ADA CURB RAMP UPGRADES ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2023

DBE GOAL 5.00%

	TOTAL CONTRACT
MarCor Construction, Inc.	\$651,216.30
Ford Construction Company	\$730,225.00

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.			
		270.000 S.Y.		
	MarCor Construction, Inc.		\$180.0000	\$48,600.00
	Ford Construction Company		\$105.0000	\$28,350.00
630-01.15	6" PVC (SCHEDULE 40) PIPE			
		20.000 L.F.		
	MarCor Construction, Inc.		\$10.0000	\$200.00
	Ford Construction Company		\$50.0000	\$1,000.00
701-01.01	CONCRETE SIDEWALK (4 ")			
		2,160.000 S.F.		
	MarCor Construction, Inc.		\$12.5000	\$27,000.00
	Ford Construction Company		\$20.0000	\$43,200.00
701-02.01	CONCRETE CURB RAMP (RETROFIT)			
		7,809.000 S.F.		
	MarCor Construction, Inc.		\$47.0000	\$367,023.00
	Ford Construction Company		\$50.0000	\$390,450.00
701-02.03	CONCRETE CURB RAMP			
		1,775.000 S.F.		
	MarCor Construction, Inc.		\$23.5000	\$41,712.50
	Ford Construction Company		\$45.0000	\$79,875.00
702-01	CONCRETE CURB			
		12.000 C.Y.		
	MarCor Construction, Inc.		\$993.9000	\$11,926.80
	Ford Construction Company		\$1,100.0000	\$13,200.00
712-01	TRAFFIC CONTROL			
		1.000 LS		
	MarCor Construction, Inc.		\$116,550.0000	\$116,550.00
	Ford Construction Company		\$78,000.0000	\$78,000.00
713-16.20	SIGNS (STOP, R1-1)			
		2.000 EACH		
	MarCor Construction, Inc.		\$500.0000	\$1,000.00
	Ford Construction Company		\$225.0000	\$450.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)			
		10.000 L.F.		
	MarCor Construction, Inc.		\$100.0000	\$1,000.00
	Ford Construction Company		\$100.0000	\$1,000.00
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
		25.000 L.F.		
	MarCor Construction, Inc.		\$100.0000	\$2,500.00
	Ford Construction Company		\$100.0000	\$2,500.00

		UNIT PRICE	EXTENSION
716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)			
	2.000 EACH		
MarCor Construction, Inc.		\$300.0000	\$600.00
Ford Construction Company		\$300.0000	\$600.00
716-05.03 PAINTED PAVEMENT MARKING (CROSS-WALK)			
	200.000 L.F.		
MarCor Construction, Inc.		\$25.0000	\$5,000.00
Ford Construction Company		\$25.0000	\$5,000.00
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	1,050.000 L.F.		
MarCor Construction, Inc.		\$2.0000	\$2,100.00
Ford Construction Company		\$2.0000	\$2,100.00
716-08.11 REMOVAL OF WORD PAVEMENT MARKING (HANDICAP SYMBOL)			
	2.000 EACH		
MarCor Construction, Inc.		\$250.0000	\$500.00
Ford Construction Company		\$250.0000	\$500.00
717-01 MOBILIZATION			
	1.000 LS		
MarCor Construction, Inc.		\$25,504.0000	\$25,504.00
Ford Construction Company		\$84,000.0000	\$84,000.00

SUB-TOTAL ROADWAY

MarCor Construction, Inc.	\$651,216.30
Ford Construction Company	\$730,225.00

TOTAL CONTRACT

MarCor Construction, Inc.	\$651,216.30
Ford Construction Company	\$730,225.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

CARTER COUNTY (Contract No. CNW249 Call 008)

HSIP-159(10),10013-3215-94,HSIP-362(12),10016-3219-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 362 FROM S.R. 361 (L.M. 0.00) TO GAP CREEK ROAD (L.M. 5.34) AND ON U.S. 321 (S.R. 159) FROM ANDREW FINNEY ROAD (L.M. 2.83) TO BUNTONTOWN ROAD (L.M. 8.14).

PROJECT LENGTH - 10.650 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2023

DBE GOAL 6.00%

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$358,314.70

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	10.500 L.M.		
Superior Traffic Control, LLC		\$560.0000	\$5,880.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	37,790.000 L.F.		
Superior Traffic Control, LLC		\$4.1500	\$156,828.50
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Traffic Control, LLC		\$10,000.0000	\$10,000.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	1,266.000 L.F.		
Superior Traffic Control, LLC		\$5.7500	\$7,279.50
713-02.22 BARRIER WALL DELINEATION ENHANCEMENT			
	6,790.000 L.F.		
Superior Traffic Control, LLC		\$5.0000	\$33,950.00
713-11.01 "U" SECTION STEEL POSTS			
	481.000 LB.		
Superior Traffic Control, LLC		\$5.1000	\$2,453.10
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	5,806.000 LB.		
Superior Traffic Control, LLC		\$6.1000	\$35,416.60
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	1,000.000 S.F.		
Superior Traffic Control, LLC		\$17.0000	\$17,000.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	564.000 S.F.		
Superior Traffic Control, LLC		\$19.0000	\$10,716.00
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	108.000 EACH		
Superior Traffic Control, LLC		\$50.0000	\$5,400.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	134.000 EACH		
Superior Traffic Control, LLC		\$65.0000	\$8,710.00
716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER			
	348.000 EACH		
Superior Traffic Control, LLC		\$26.0000	\$9,048.00

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	257.000 L.F.		
Superior Traffic Control, LLC		\$14.0000	\$3,598.00
716-13.07 SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)			
	21.000 L.M.		
Superior Traffic Control, LLC		\$1,725.0000	\$36,225.00
716-13.10 SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOTTED LINE)			
	810.000 L.F.		
Superior Traffic Control, LLC		\$1.0000	\$810.00
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, LLC		\$15,000.0000	\$15,000.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC

\$358,314.70

TOTAL CONTRACT

Superior Traffic Control, LLC

\$358,314.70

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

COUNTIES CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, LAWRENCE, MARSHALL, MAURY, MONTGOMERY, ROBERTSON, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON (Contract No. CNW261 Call 009)

R3BVAR-M3-018

THE RANDOM ON-CALL CABLE BARRIER REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2023

	TOTAL CONTRACT
LU, Inc.	\$594,617.00
Highway Safety Systems, L.L.C.	\$629,743.25

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
705-06.40 CABLE BARRIER (MASH TL-3)		
	100.000 L.F.	
LU, Inc. Highway Safety Systems, L.L.C.	\$17.5000	\$1,750.00
	\$1.0000	\$100.00
705-06.41 CABLE BARRIER ANCHOR (MASH TL-3)		
	2.000 EACH	
LU, Inc. Highway Safety Systems, L.L.C.	\$1,975.0000	\$3,950.00
	\$1.0000	\$2.00
705-80.01 LONGITUDINAL CABLE BARRIER		
	200.000 L.F.	
LU, Inc. Highway Safety Systems, L.L.C.	\$10.0000	\$2,000.00
	\$1.0000	\$200.00
705-80.03 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-3		
	3.000 EACH	
LU, Inc. Highway Safety Systems, L.L.C.	\$1,250.0000	\$3,750.00
	\$1.0000	\$3.00
705-80.04 SOCKETED LINE POST W/ALL ACCESSORIES		
	2,500.000 EACH	
LU, Inc. Highway Safety Systems, L.L.C.	\$189.0000	\$472,500.00
	\$225.0000	\$562,500.00
705-80.06 TERMINAL POST W/ALL ACCESSORIES		
	125.000 EACH	
LU, Inc. Highway Safety Systems, L.L.C.	\$185.0000	\$23,125.00
	\$100.0000	\$12,500.00
705-80.07 CABLE RELEASE POST (TOP) W/ALL ACCESSORIES		
	15.000 EACH	
LU, Inc. Highway Safety Systems, L.L.C.	\$375.0000	\$5,625.00
	\$50.0000	\$750.00
705-80.10 LINE POST W/FTNG & ALL ACC.		
	30.000 EACH	
LU, Inc. Highway Safety Systems, L.L.C.	\$175.0000	\$5,250.00
	\$150.0000	\$4,500.00
705-80.12 CHECK CABLE TENSION		
	1.000 LS	
LU, Inc. Highway Safety Systems, L.L.C.	\$8,000.0000	\$8,000.00
	\$10,000.0000	\$10,000.00
705-80.14 END TERMINAL HARDWARE FOR ATTACHING SINGLE CABLE		
	15.000 EACH	
LU, Inc. Highway Safety Systems, L.L.C.	\$85.0000	\$1,275.00
	\$1.0000	\$15.00

		UNIT PRICE	EXTENSION
705-80.15 RETENSIONING CABLE BARRIER SECTION AFTER REPAIR			
	100.000 EACH		
LU, Inc.		\$99.0000	\$9,900.00
Highway Safety Systems, L.L.C.		\$100.0000	\$10,000.00
705-80.17 LONGITUDINAL CABLE BARRIER TRAINING			
	1.000 EACH		
LU, Inc.		\$750.0000	\$750.00
Highway Safety Systems, L.L.C.		\$1.0000	\$1.00
705-80.19 HARDWARE FOR ATTACHING ALL CABLES TO A SINGLE POST			
	415.000 EACH		
LU, Inc.		\$87.0000	\$36,105.00
Highway Safety Systems, L.L.C.		\$70.0000	\$29,050.00
705-80.20 LONGITUDINAL CABLE BARRIER SPLICE (TORPEDO, TURNBUCKLE)			
	30.000 EACH		
LU, Inc.		\$50.0000	\$1,500.00
Highway Safety Systems, L.L.C.		\$1.0000	\$30.00
705-80.21 LONGITUDINAL CABLE BARRIER CABLE			
	125.000 L.F.		
LU, Inc.		\$4.0000	\$500.00
Highway Safety Systems, L.L.C.		\$0.0100	\$1.25
705-80.22 TERMINAL POST W/FOOTING AND ALL ACCESSORIES			
	5.000 EACH		
LU, Inc.		\$135.0000	\$675.00
Highway Safety Systems, L.L.C.		\$1.0000	\$5.00
705-80.23 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-4			
	1.000 EACH		
LU, Inc.		\$3,500.0000	\$3,500.00
Highway Safety Systems, L.L.C.		\$1.0000	\$1.00
705-80.24 CONCRETE MONOLITHIC BLOCK FOR CABLE END TERMINAL FOUNDATION			
	1.000 EACH		
LU, Inc.		\$600.0000	\$600.00
Highway Safety Systems, L.L.C.		\$1.0000	\$1.00
706-80.18 CABLE BARRIER TERMINAL (REMOVAL)			
	4.000 EACH		
LU, Inc.		\$28.0000	\$112.00
Highway Safety Systems, L.L.C.		\$1.0000	\$4.00
712-01.02 LANE CLOSURE			
	10.000 EACH		
LU, Inc.		\$200.0000	\$2,000.00
Highway Safety Systems, L.L.C.		\$1.0000	\$10.00

		UNIT PRICE	EXTENSION
712-01.03 LANE CLOSURE(NIGHT WORK)			
	10.000 EACH		
LU, Inc.		\$500.0000	\$5,000.00
Highway Safety Systems, L.L.C.		\$1.0000	\$10.00
712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD			
	10.000 DAY		
LU, Inc.		\$300.0000	\$3,000.00
Highway Safety Systems, L.L.C.		\$1.0000	\$10.00
717-01.03 MOBILIZATION (PER CALL-OUT)			
	50.000 EACH		
LU, Inc.		\$75.0000	\$3,750.00
Highway Safety Systems, L.L.C.		\$1.0000	\$50.00

SUB-TOTAL MAINTENANCE

LU, Inc.	\$594,617.00
Highway Safety Systems, L.L.C.	\$629,743.25

TOTAL CONTRACT

LU, Inc.	\$594,617.00
Highway Safety Systems, L.L.C.	\$629,743.25

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

COUNTIES CHEATHAM, DICKSON, HUMPHREYS, AND MONTGOMERY (Contract No. CNW254 Call 011)

HSIP-REG3(215),R3SVAR-F3-019

THE ADA CURB RAMP UPGRADES ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2023

DBE GOAL 5.00%

	TOTAL CONTRACT
MarCor Construction, Inc.	\$249,826.40
Thomson & Thomson, Inc.	\$331,444.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	3,584.000 S.F.		
MarCor Construction, Inc.		\$38.0000	\$136,192.00
Thomson & Thomson, Inc.		\$42.0000	\$150,528.00
701-02.03 CONCRETE CURB RAMP			
	110.000 S.F.		
MarCor Construction, Inc.		\$27.0000	\$2,970.00
Thomson & Thomson, Inc.		\$32.0000	\$3,520.00
701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION)			
	16.000 S.F.		
MarCor Construction, Inc.		\$60.0000	\$960.00
Thomson & Thomson, Inc.		\$76.0000	\$1,216.00
702-03 CONCRETE COMBINED CURB & GUTTER			
	34.000 C.Y.		
MarCor Construction, Inc.		\$697.4000	\$23,711.60
Thomson & Thomson, Inc.		\$1,600.0000	\$54,400.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
MarCor Construction, Inc.		\$36,800.0000	\$36,800.00
Thomson & Thomson, Inc.		\$20,000.0000	\$20,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	100.000 EACH		
MarCor Construction, Inc.		\$30.0000	\$3,000.00
Thomson & Thomson, Inc.		\$45.0000	\$4,500.00
712-06 SIGNS (CONSTRUCTION)			
	1,728.000 S.F.		
MarCor Construction, Inc.		\$8.0000	\$13,824.00
Thomson & Thomson, Inc.		\$10.0000	\$17,280.00
712-08.03 ARROW BOARD (TYPE C)			
	10.000 EACH		
MarCor Construction, Inc.		\$2,100.0000	\$21,000.00
Thomson & Thomson, Inc.		\$1,800.0000	\$18,000.00
717-01 MOBILIZATION			
	1.000 LS		
MarCor Construction, Inc.		\$11,368.8000	\$11,368.80
Thomson & Thomson, Inc.		\$62,000.0000	\$62,000.00

SUB-TOTAL ROADWAY

MarCor Construction, Inc.

\$249,826.40

Thomson & Thomson, Inc.

\$331,444.00

TOTAL CONTRACT

MarCor Construction, Inc.

\$249,826.40

Thomson & Thomson, Inc.

\$331,444.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

CHESTER COUNTY (Contract No. CNW256 Call 012)

HSIP-1200(28),12945-3441-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2023

	TOTAL CONTRACT
LU, Inc.	\$162,094.66
Superior Traffic Control, LLC	\$210,674.07

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
712-01	TRAFFIC CONTROL		
			1.000 LS
	LU, Inc.	\$1,950.0000	\$1,950.00
	Superior Traffic Control, LLC	\$10,000.0000	\$10,000.00
713-02.14	FLEXIBLE DELINEATOR (WHITE)		
			22.000 EACH
	LU, Inc.	\$59.6600	\$1,312.52
	Superior Traffic Control, LLC	\$60.0000	\$1,320.00
713-02.20	ROADSIDE OBSTACLE DELINEATION		
			1.570 S.F.
	LU, Inc.	\$25.4400	\$39.94
	Superior Traffic Control, LLC	\$25.0000	\$39.25
713-02.21	SIGN POST DELINEATION ENHANCEMENT		
			696.000 L.F.
	LU, Inc.	\$5.9000	\$4,106.40
	Superior Traffic Control, LLC	\$7.5000	\$5,220.00
713-11.01	"U" SECTION STEEL POSTS		
			1,256.500 LB.
	LU, Inc.	\$5.6000	\$7,036.40
	Superior Traffic Control, LLC	\$7.0000	\$8,795.50
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST		
			2,417.660 LB.
	LU, Inc.	\$6.3100	\$15,255.43
	Superior Traffic Control, LLC	\$7.0000	\$16,923.62
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)		
			644.800 S.F.
	LU, Inc.	\$12.6400	\$8,150.27
	Superior Traffic Control, LLC	\$20.0000	\$12,896.00
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)		
			758.000 S.F.
	LU, Inc.	\$13.8200	\$10,475.56
	Superior Traffic Control, LLC	\$22.0000	\$16,676.00
713-13.14	FLORESCENT YELLOW SIGN SHEETING		
			1,165.800 S.F.
	LU, Inc.	\$13.8200	\$16,111.36
	Superior Traffic Control, LLC	\$14.0000	\$16,321.20
713-15.36	REMOVE SIGN, SUPPORT & FOOTING		
			17.000 EACH
	LU, Inc.	\$50.0000	\$850.00
	Superior Traffic Control, LLC	\$75.0000	\$1,275.00

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	306.000 L.F.		
LU, Inc.		\$18.3600	\$5,618.16
Superior Traffic Control, LLC		\$24.0000	\$7,344.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	6.670 S.F.		
LU, Inc.		\$35.7000	\$238.12
Superior Traffic Control, LLC		\$50.0000	\$333.50
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	34.510 L.M.		
LU, Inc.		\$2,550.0000	\$88,000.50
Superior Traffic Control, LLC		\$3,000.0000	\$103,530.00
717-01 MOBILIZATION			
	1.000 LS		
LU, Inc.		\$2,950.0000	\$2,950.00
Superior Traffic Control, LLC		\$10,000.0000	\$10,000.00

SUB-TOTAL ROADWAY

LU, Inc.

\$162,094.66

Superior Traffic Control, LLC

\$210,674.07

TOTAL CONTRACT

LU, Inc.

\$162,094.66

Superior Traffic Control, LLC

\$210,674.07

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

CLAY COUNTY (Contract No. CNW280 Call 013)

PHSIP-52(93),14002-3258-94,PHSIP-52(94),14002-3259-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 52 FROM HILL TOP ROAD TO HARVE KNIGHT ROAD (L.M. 0.69 TO L.M. 3.08) AND FROM NEAR MEADOW LANE TO HUMMINGBIRD LANE (L.M. 14.00 TO L.M. 15.00).

PROJECT LENGTH - 3.390 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2023

DBE GOAL 3.50%

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$155,047.75

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	920.000 L.F.		
Superior Traffic Control, LLC		\$6.0000	\$5,520.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Traffic Control, LLC		\$8,500.0000	\$8,500.00
713-02.20 ROADSIDE OBSTACLE DELINEATION			
	5.000 S.F.		
Superior Traffic Control, LLC		\$25.0000	\$125.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	342.000 L.F.		
Superior Traffic Control, LLC		\$7.5000	\$2,565.00
713-02.22 BARRIER WALL DELINEATION ENHANCEMENT			
	250.000 L.F.		
Superior Traffic Control, LLC		\$8.0000	\$2,000.00
713-11.01 "U" SECTION STEEL POSTS			
	247.000 LB.		
Superior Traffic Control, LLC		\$6.2500	\$1,543.75
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	1,802.000 LB.		
Superior Traffic Control, LLC		\$6.5000	\$11,713.00
713-11.05 SQUARE TUBE SIGN SUPPORT			
	757.000 LB.		
Superior Traffic Control, LLC		\$7.0000	\$5,299.00
713-11.21 P POST SLIP BASE			
	6.000 EACH		
Superior Traffic Control, LLC		\$600.0000	\$3,600.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	242.000 S.F.		
Superior Traffic Control, LLC		\$18.0000	\$4,356.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	503.500 S.F.		
Superior Traffic Control, LLC		\$20.0000	\$10,070.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Superior Traffic Control, LLC		\$2,000.0000	\$2,000.00

		UNIT PRICE	EXTENSION
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	53.000 EACH		
Superior Traffic Control, LLC		\$50.0000	\$2,650.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	44.000 EACH		
Superior Traffic Control, LLC		\$80.0000	\$3,520.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	22.000 S.Y.		
Superior Traffic Control, LLC		\$28.0000	\$616.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	248.000 L.F.		
Superior Traffic Control, LLC		\$20.0000	\$4,960.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	12.200 L.M.		
Superior Traffic Control, LLC		\$6,250.0000	\$76,250.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	630.000 L.F.		
Superior Traffic Control, LLC		\$2.0000	\$1,260.00
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, LLC		\$8,500.0000	\$8,500.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC

\$155,047.75

TOTAL CONTRACT

Superior Traffic Control, LLC

\$155,047.75

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

CLAY COUNTY (Contract No. CNW284 Call 014)

14NMSC-S3-003

THE CONSTRUCTION OF A SALT BRINE SHED.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 15, 2022

	TOTAL CONTRACT
H & H Construction, Inc.	\$52,759.65
J & S Construction Company, Inc.	\$78,358.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
680-02.01 BUILDING (40' X 40')	1.000 EACH	
H & H Construction, Inc.	\$2,637.9800	\$2,637.98
J & S Construction Company, Inc.	\$71,858.0000	\$71,858.00
717-01 MOBILIZATION	1.000 LS	
H & H Construction, Inc.	\$50,121.6700	\$50,121.67
J & S Construction Company, Inc.	\$6,500.0000	\$6,500.00

SUB-TOTAL MAINTENANCE

H & H Construction, Inc.

\$52,759.65

J & S Construction Company, Inc.

\$78,358.00

TOTAL CONTRACT

H & H Construction, Inc.

\$52,759.65

J & S Construction Company, Inc.

\$78,358.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

COCKE COUNTY (Contract No. CNW272 Call 015)

15I040-M3-016

THE REPLACEMENT OF A ROCKFALL CATCHMENT FENCE ON I-40 EB AT MM 444.3 (L.M. 14.44).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2023

	TOTAL CONTRACT
Charles Blalock & Sons, Inc.	\$669,000.00

MAINTENANCE CATEGORY			UNIT PRICE	EXTENSION
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		500.000 C.Y.		
	Charles Blalock & Sons, Inc.		\$70.0000	\$35,000.00
707-10.01	ROCKFALL FENCE (TYPE I)			
		200.000 L.F.		
	Charles Blalock & Sons, Inc.		\$2,150.0000	\$430,000.00
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Charles Blalock & Sons, Inc.		\$125,000.0000	\$125,000.00
717-01	MOBILIZATION			
		1.000 LS		
	Charles Blalock & Sons, Inc.		\$79,000.0000	\$79,000.00

SUB-TOTAL MAINTENANCE

Charles Blalock & Sons, Inc.

\$669,000.00

TOTAL CONTRACT

Charles Blalock & Sons, Inc.

\$669,000.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

CUMBERLAND COUNTY (Contract No. CNW234 Call 016)

18003-3244-04

THE INSTALLATION OF A FLASHING BEACON AND MISCELLANEOUS SAFETY IMPROVEMENTS ON U.S. 70 (S.R. 1) AT THE INTERSECTION OF MARKET STREET (L.M. 24.84) IN CRAB ORCHARD.

PROJECT LENGTH - 0.207 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

	TOTAL CONTRACT
S & W Contracting Co., Inc.	\$140,599.00
Stansell Electric Company, Inc.	\$158,079.23

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	128.000 L.F.		
S & W Contracting Co., Inc.		\$30.0000	\$3,840.00
Stansell Electric Company, Inc.		\$2.4600	\$314.88
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	137.000 L.F.		
S & W Contracting Co., Inc.		\$30.0000	\$4,110.00
Stansell Electric Company, Inc.		\$2.4600	\$337.02
712-01 TRAFFIC CONTROL			
	1.000 LS		
S & W Contracting Co., Inc.		\$6,000.0000	\$6,000.00
Stansell Electric Company, Inc.		\$12,200.0000	\$12,200.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	17.000 EACH		
S & W Contracting Co., Inc.		\$57.0000	\$969.00
Stansell Electric Company, Inc.		\$51.4300	\$874.31
712-06 SIGNS (CONSTRUCTION)			
	228.000 S.F.		
S & W Contracting Co., Inc.		\$15.0000	\$3,420.00
Stansell Electric Company, Inc.		\$10.7100	\$2,441.88
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
S & W Contracting Co., Inc.		\$2,000.0000	\$4,000.00
Stansell Electric Company, Inc.		\$1,714.4000	\$3,428.80
712-09.09 REMOVABLE PAVEMENT MARKING (4" line)			
	120.000 L.F.		
S & W Contracting Co., Inc.		\$5.0000	\$600.00
Stansell Electric Company, Inc.		\$35.7200	\$4,286.40
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	20.000 L.F.		
S & W Contracting Co., Inc.		\$8.0000	\$160.00
Stansell Electric Company, Inc.		\$9.2900	\$185.80
713-11.01 "U" SECTION STEEL POSTS			
	75.000 LB.		
S & W Contracting Co., Inc.		\$8.0000	\$600.00
Stansell Electric Company, Inc.		\$9.2900	\$696.75
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	75.000 LB.		
S & W Contracting Co., Inc.		\$8.0000	\$600.00
Stansell Electric Company, Inc.		\$9.2900	\$696.75

		UNIT PRICE	EXTENSION
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	45.000 S.F.		
S & W Contracting Co., Inc.		\$26.0000	\$1,170.00
Stansell Electric Company, Inc.		\$31.4300	\$1,414.35
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
S & W Contracting Co., Inc.		\$1,000.0000	\$1,000.00
Stansell Electric Company, Inc.		\$714.3300	\$714.33
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
S & W Contracting Co., Inc.		\$8,625.0000	\$17,250.00
Stansell Electric Company, Inc.		\$10,715.0000	\$21,430.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	200.000 S.Y.		
S & W Contracting Co., Inc.		\$26.0000	\$5,200.00
Stansell Electric Company, Inc.		\$31.4300	\$6,286.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	40.000 L.F.		
S & W Contracting Co., Inc.		\$18.0000	\$720.00
Stansell Electric Company, Inc.		\$21.4300	\$857.20
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	2.000 EACH		
S & W Contracting Co., Inc.		\$300.0000	\$600.00
Stansell Electric Company, Inc.		\$357.1700	\$714.34
716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)			
	4.000 EACH		
S & W Contracting Co., Inc.		\$600.0000	\$2,400.00
Stansell Electric Company, Inc.		\$714.3300	\$2,857.32
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	36.000 S.F.		
S & W Contracting Co., Inc.		\$20.0000	\$720.00
Stansell Electric Company, Inc.		\$21.4300	\$771.48
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	1.100 L.M.		
S & W Contracting Co., Inc.		\$1,725.0000	\$1,897.50
Stansell Electric Company, Inc.		\$2,143.0000	\$2,357.30
716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)			
	200.000 S.Y.		
S & W Contracting Co., Inc.		\$15.0000	\$3,000.00
Stansell Electric Company, Inc.		\$18.5700	\$3,714.00

		UNIT PRICE	EXTENSION
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	46.000 L.F.		
S & W Contracting Co., Inc.		\$8.0000	\$368.00
Stansell Electric Company, Inc.		\$8.5700	\$394.22
716-05.21 PAINTED PAVEMENT MARKING(4"DOTTED LINE)			
	83.000 L.F.		
S & W Contracting Co., Inc.		\$2.0000	\$166.00
Stansell Electric Company, Inc.		\$1.4300	\$118.69
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	5,805.000 L.F.		
S & W Contracting Co., Inc.		\$2.0000	\$11,610.00
Stansell Electric Company, Inc.		\$1.4300	\$8,301.15
716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)			
	400.000 S.Y.		
S & W Contracting Co., Inc.		\$12.0000	\$4,800.00
Stansell Electric Company, Inc.		\$14.2900	\$5,716.00
716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)			
	106.000 L.F.		
S & W Contracting Co., Inc.		\$8.0000	\$848.00
Stansell Electric Company, Inc.		\$8.5700	\$908.42
716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)			
	2.000 EACH		
S & W Contracting Co., Inc.		\$115.0000	\$230.00
Stansell Electric Company, Inc.		\$142.8700	\$285.74
716-08.09 REMOVAL OF PAVEMENT MARKING (DOTTED LINE)			
	83.000 L.F.		
S & W Contracting Co., Inc.		\$2.0000	\$166.00
Stansell Electric Company, Inc.		\$1.4300	\$118.69
716-08.11 REMOVAL OF WORD PAVEMENT MARKING (RXR)			
	4.000 EACH		
S & W Contracting Co., Inc.		\$345.0000	\$1,380.00
Stansell Electric Company, Inc.		\$428.6000	\$1,714.40
716-08.19 REMOVAL OF PAVEMENT MARKING (YIELD LINE)			
	36.000 S.F.		
S & W Contracting Co., Inc.		\$8.0000	\$288.00
Stansell Electric Company, Inc.		\$7.1400	\$257.04
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	1.100 L.M.		
S & W Contracting Co., Inc.		\$8,625.0000	\$9,487.50
Stansell Electric Company, Inc.		\$10,715.0000	\$11,786.50

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
S & W Contracting Co., Inc.		\$8,500.0000	\$8,500.00
Stansell Electric Company, Inc.		\$7,500.0000	\$7,500.00
730-02.01 SIGNAL HEAD ASSEMBLY (110)			
	2.000 EACH		
S & W Contracting Co., Inc.		\$599.0000	\$1,198.00
Stansell Electric Company, Inc.		\$447.5300	\$895.06
730-02.21 SIGNAL HEAD ASSEMBLY (220)			
	3.000 EACH		
S & W Contracting Co., Inc.		\$1,029.0000	\$3,087.00
Stansell Electric Company, Inc.		\$819.5500	\$2,458.65
730-05.01 ELECTRICAL SERVICE CONNECTION			
	1.000 EACH		
S & W Contracting Co., Inc.		\$4,500.0000	\$4,500.00
Stansell Electric Company, Inc.		\$1,567.2900	\$1,567.29
730-08.02 SIGNAL CABLE - 5 CONDUCTOR			
	101.000 L.F.		
S & W Contracting Co., Inc.		\$2.0000	\$202.00
Stansell Electric Company, Inc.		\$2.7100	\$273.71
730-09.20 SPAN WIRE ASSEMBLY			
	118.000 L.F.		
S & W Contracting Co., Inc.		\$3.0000	\$354.00
Stansell Electric Company, Inc.		\$9.2900	\$1,096.22
730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER			
	118.000 L.F.		
S & W Contracting Co., Inc.		\$3.0000	\$354.00
Stansell Electric Company, Inc.		\$8.5800	\$1,012.44
730-15.07 CABINET (NEMA TYPE 3R FLASHING SIGNAL CONTROLLER)			
	1.000 EACH		
S & W Contracting Co., Inc.		\$1,860.0000	\$1,860.00
Stansell Electric Company, Inc.		\$1,810.5000	\$1,810.50
730-16.03 CONTROLLER (FLASHING BEACON)			
	1.000 EACH		
S & W Contracting Co., Inc.		\$1,260.0000	\$1,260.00
Stansell Electric Company, Inc.		\$1,338.3600	\$1,338.36
730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT)			
	2.000 EACH		
S & W Contracting Co., Inc.		\$15,842.0000	\$31,684.00
Stansell Electric Company, Inc.		\$21,973.6200	\$43,947.24

SUB-TOTAL ROADWAY

S & W Contracting Co., Inc.	\$140,599.00
Stansell Electric Company, Inc.	\$158,079.23

TOTAL CONTRACT

S & W Contracting Co., Inc.	\$140,599.00
Stansell Electric Company, Inc.	\$158,079.23

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

CUMBERLAND COUNTY (Contract No. CNW018 Call 017)

18006-4219-04

THE REPAIR OF BRIDGES ON U.S. 127 (S.R. 28) OVER BYRDS CREEK (L.M. 10.69) AND THREE MILE CREEK (L.M. 11.08).

PROJECT LENGTH - 0.050 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2023

	TOTAL CONTRACT
Thomson & Thomson, Inc.	\$319,244.00
Jamison Construction, LLC	\$380,393.00
Mid-State Construction Company, Inc.	\$406,974.75
Southern Constructors, Inc.	\$479,196.00
Whaley Construction, LLC	\$543,374.00
Dement Construction Company, LLC	\$571,716.25

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
201-05.31 VEGETATION REMOVAL			
	1.000 LS		
Thomson & Thomson, Inc.		\$10,000.0000	\$10,000.00
Jamison Construction, LLC		\$22,000.0000	\$22,000.00
Mid-State Construction Company, Inc.		\$32,223.1800	\$32,223.18
Southern Constructors, Inc.		\$20,000.0000	\$20,000.00
Whaley Construction, LLC		\$25,000.0000	\$25,000.00
Dement Construction Company, LLC		\$99,600.0000	\$99,600.00
204-06.01 FLOWABLE FILL (GENERAL)			
	6.500 C.Y.		
Thomson & Thomson, Inc.		\$650.0000	\$4,225.00
Jamison Construction, LLC		\$800.0000	\$5,200.00
Mid-State Construction Company, Inc.		\$3,089.6700	\$20,082.86
Southern Constructors, Inc.		\$2,000.0000	\$13,000.00
Whaley Construction, LLC		\$900.0000	\$5,850.00
Dement Construction Company, LLC		\$2,000.0000	\$13,000.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	275.000 L.F.		
Thomson & Thomson, Inc.		\$9.0000	\$2,475.00
Jamison Construction, LLC		\$7.0000	\$1,925.00
Mid-State Construction Company, Inc.		\$11.2400	\$3,091.00
Southern Constructors, Inc.		\$15.0000	\$4,125.00
Whaley Construction, LLC		\$6.0000	\$1,650.00
Dement Construction Company, LLC		\$14.0000	\$3,850.00
603-02.15 REPAINT EXISTING BEARINGS			
	1.000 LS		
Thomson & Thomson, Inc.		\$5,000.0000	\$5,000.00
Jamison Construction, LLC		\$6,200.0000	\$6,200.00
Mid-State Construction Company, Inc.		\$34,602.5000	\$34,602.50
Southern Constructors, Inc.		\$10,000.0000	\$10,000.00
Whaley Construction, LLC		\$32,000.0000	\$32,000.00
Dement Construction Company, LLC		\$620.0000	\$620.00
604-10.05 CONCRETE			
	212.000 S.F.		
Thomson & Thomson, Inc.		\$275.0000	\$58,300.00
Jamison Construction, LLC		\$250.0000	\$53,000.00
Mid-State Construction Company, Inc.		\$365.0400	\$77,388.48
Southern Constructors, Inc.		\$225.0000	\$47,700.00
Whaley Construction, LLC		\$450.0000	\$95,400.00
Dement Construction Company, LLC		\$600.0000	\$127,200.00

		UNIT PRICE	EXTENSION
604-10.54 CONCRETE REPAIRS			
	114.000 S.F.		
Thomson & Thomson, Inc.		\$240.0000	\$27,360.00
Jamison Construction, LLC		\$250.0000	\$28,500.00
Mid-State Construction Company, Inc.		\$365.2600	\$41,639.64
Southern Constructors, Inc.		\$225.0000	\$25,650.00
Whaley Construction, LLC		\$450.0000	\$51,300.00
Dement Construction Company, LLC		\$600.0000	\$68,400.00
604-10.58 EPOXY INJECTION (INJECTION)			
	23.000 GAL.		
Thomson & Thomson, Inc.		\$250.0000	\$5,750.00
Jamison Construction, LLC		\$330.0000	\$7,590.00
Mid-State Construction Company, Inc.		\$426.9000	\$9,818.70
Southern Constructors, Inc.		\$200.0000	\$4,600.00
Whaley Construction, LLC		\$385.0000	\$8,855.00
Dement Construction Company, LLC		\$193.7500	\$4,456.25
604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)			
	439.000 L.F.		
Thomson & Thomson, Inc.		\$170.0000	\$74,630.00
Jamison Construction, LLC		\$110.0000	\$48,290.00
Mid-State Construction Company, Inc.		\$68.5500	\$30,093.45
Southern Constructors, Inc.		\$125.0000	\$54,875.00
Whaley Construction, LLC		\$55.0000	\$24,145.00
Dement Construction Company, LLC		\$94.0000	\$41,266.00
610-10.45 DECK DRAINS (SPAN 2, LEFT SIDE EXTEND DRAIN)			
	1.000 EACH		
Thomson & Thomson, Inc.		\$380.0000	\$380.00
Jamison Construction, LLC		\$500.0000	\$500.00
Mid-State Construction Company, Inc.		\$3,657.4100	\$3,657.41
Southern Constructors, Inc.		\$2,500.0000	\$2,500.00
Whaley Construction, LLC		\$2,500.0000	\$2,500.00
Dement Construction Company, LLC		\$100.0000	\$100.00
705-01.04 METAL BEAM GUARD FENCE			
	200.000 L.F.		
Thomson & Thomson, Inc.		\$95.0000	\$19,000.00
Jamison Construction, LLC		\$100.0000	\$20,000.00
Mid-State Construction Company, Inc.		\$120.4500	\$24,090.00
Southern Constructors, Inc.		\$110.0000	\$22,000.00
Whaley Construction, LLC		\$132.0000	\$26,400.00
Dement Construction Company, LLC		\$95.0000	\$19,000.00
706-01 GUARDRAIL REMOVED			
	102.000 L.F.		
Thomson & Thomson, Inc.		\$1.0000	\$102.00
Jamison Construction, LLC		\$1.5000	\$153.00
Mid-State Construction Company, Inc.		\$2.4400	\$248.88
Southern Constructors, Inc.		\$3.0000	\$306.00
Whaley Construction, LLC		\$3.0000	\$306.00
Dement Construction Company, LLC		\$1.0000	\$102.00

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Thomson & Thomson, Inc.		\$50,000.0000	\$50,000.00
Jamison Construction, LLC		\$131,000.0000	\$131,000.00
Mid-State Construction Company, Inc.		\$86,210.0600	\$86,210.06
Southern Constructors, Inc.		\$200,000.0000	\$200,000.00
Whaley Construction, LLC		\$125,000.0000	\$125,000.00
Dement Construction Company, LLC		\$155,500.0000	\$155,500.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	25.000 EACH		
Thomson & Thomson, Inc.		\$34.0000	\$850.00
Jamison Construction, LLC		\$36.0000	\$900.00
Mid-State Construction Company, Inc.		\$36.5900	\$914.75
Southern Constructors, Inc.		\$40.0000	\$1,000.00
Whaley Construction, LLC		\$38.0000	\$950.00
Dement Construction Company, LLC		\$34.0000	\$850.00
712-06 SIGNS (CONSTRUCTION)			
	296.000 S.F.		
Thomson & Thomson, Inc.		\$7.0000	\$2,072.00
Jamison Construction, LLC		\$10.0000	\$2,960.00
Mid-State Construction Company, Inc.		\$15.2500	\$4,514.00
Southern Constructors, Inc.		\$15.0000	\$4,440.00
Whaley Construction, LLC		\$8.0000	\$2,368.00
Dement Construction Company, LLC		\$7.0000	\$2,072.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Thomson & Thomson, Inc.		\$6,750.0000	\$13,500.00
Jamison Construction, LLC		\$7,100.0000	\$14,200.00
Mid-State Construction Company, Inc.		\$5,183.7300	\$10,367.46
Southern Constructors, Inc.		\$8,000.0000	\$16,000.00
Whaley Construction, LLC		\$7,425.0000	\$14,850.00
Dement Construction Company, LLC		\$6,750.0000	\$13,500.00
717-01 MOBILIZATION			
	1.000 LS		
Thomson & Thomson, Inc.		\$45,000.0000	\$45,000.00
Jamison Construction, LLC		\$37,000.0000	\$37,000.00
Mid-State Construction Company, Inc.		\$26,568.3800	\$26,568.38
Southern Constructors, Inc.		\$50,000.0000	\$50,000.00
Whaley Construction, LLC		\$125,000.0000	\$125,000.00
Dement Construction Company, LLC		\$19,200.0000	\$19,200.00
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	150.000 L.F.		
Thomson & Thomson, Inc.		\$4.0000	\$600.00
Jamison Construction, LLC		\$6.5000	\$975.00
Mid-State Construction Company, Inc.		\$9.7600	\$1,464.00
Southern Constructors, Inc.		\$20.0000	\$3,000.00
Whaley Construction, LLC		\$12.0000	\$1,800.00
Dement Construction Company, LLC		\$20.0000	\$3,000.00

SUB-TOTAL BRIDGE

Thomson & Thomson, Inc.	\$319,244.00
Jamison Construction, LLC	\$380,393.00
Mid-State Construction Company, Inc.	\$406,974.75
Southern Constructors, Inc.	\$479,196.00
Whaley Construction, LLC	\$543,374.00
Dement Construction Company, LLC	\$571,716.25

TOTAL CONTRACT

Thomson & Thomson, Inc.	\$319,244.00
Jamison Construction, LLC	\$380,393.00
Mid-State Construction Company, Inc.	\$406,974.75
Southern Constructors, Inc.	\$479,196.00
Whaley Construction, LLC	\$543,374.00
Dement Construction Company, LLC	\$571,716.25

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

CUMBERLAND COUNTY (Contract No. CNW285 Call 018)

18NMSC-S3-004

THE CONSTRUCTION OF A SALT BRINE SHED.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 15, 2022

	TOTAL CONTRACT
H & H Construction, Inc.	\$75,751.65

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
680-02.01 BUILDING (40' X 100')	1.000 EACH	
H & H Construction, Inc.	\$3,740.0900	\$3,740.09
717-01 MOBILIZATION	1.000 LS	
H & H Construction, Inc.	\$72,011.5600	\$72,011.56

SUB-TOTAL MAINTENANCE

H & H Construction, Inc.

\$75,751.65

TOTAL CONTRACT

H & H Construction, Inc.

\$75,751.65

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

COUNTIES DAVIDSON, SUMNER, AND WILLIAMSON (Contract No. CNW253 Call 019)

HSIP-REG3(214),R3SVAR-F3-018

THE ADA CURB RAMP UPGRADES ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2023

DBE GOAL 7.00%

	TOTAL CONTRACT
MarCor Construction, Inc.	\$407,819.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
701-01.01 CONCRETE SIDEWALK (4 ")			
	100.000 S.F.		
MarCor Construction, Inc.		\$15.0000	\$1,500.00
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	6,270.000 S.F.		
MarCor Construction, Inc.		\$40.0000	\$250,800.00
701-02.03 CONCRETE CURB RAMP			
	200.000 S.F.		
MarCor Construction, Inc.		\$27.0000	\$5,400.00
701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION)			
	924.000 S.F.		
MarCor Construction, Inc.		\$40.0000	\$36,960.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
MarCor Construction, Inc.		\$53,900.0000	\$53,900.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	100.000 EACH		
MarCor Construction, Inc.		\$30.0000	\$3,000.00
712-06 SIGNS (CONSTRUCTION)			
	2,240.000 S.F.		
MarCor Construction, Inc.		\$8.0000	\$17,920.00
712-08.03 ARROW BOARD (TYPE C)			
	10.000 EACH		
MarCor Construction, Inc.		\$2,100.0000	\$21,000.00
717-01 MOBILIZATION			
	1.000 LS		
MarCor Construction, Inc.		\$17,339.0000	\$17,339.00

SUB-TOTAL ROADWAY

MarCor Construction, Inc.

\$407,819.00

TOTAL CONTRACT

MarCor Construction, Inc.

\$407,819.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

DEKALB COUNTY (Contract No. CNW294 Call 020)

21NMSC-S3-002

THE CONSTRUCTION OF A SALT BRINE SHED.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 15, 2022

	TOTAL CONTRACT
H & H Construction, Inc.	\$68,232.78
J & S Construction Company, Inc.	\$96,831.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
680-02.01 BUILDING (40' X 60')	1.000 EACH	
H & H Construction, Inc.	\$3,411.6400	\$3,411.64
J & S Construction Company, Inc.	\$90,331.0000	\$90,331.00
717-01 MOBILIZATION	1.000 LS	
H & H Construction, Inc.	\$64,821.1400	\$64,821.14
J & S Construction Company, Inc.	\$6,500.0000	\$6,500.00

SUB-TOTAL MAINTENANCE

H & H Construction, Inc.

\$68,232.78

J & S Construction Company, Inc.

\$96,831.00

TOTAL CONTRACT

H & H Construction, Inc.

\$68,232.78

J & S Construction Company, Inc.

\$96,831.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

DYER COUNTY (Contract No. CNW251 Call 021)

HSIP-2300(45),23945-3482-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2023

	TOTAL CONTRACT
LU, Inc.	\$207,526.87
Superior Traffic Control, LLC	\$254,650.75

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	2,335.000 L.F.		
LU, Inc.		\$4.1700	\$9,736.95
Superior Traffic Control, LLC		\$4.9500	\$11,558.25
705-04.24 GUARDRAIL END TERMINAL DELINEATION SHEETING			
	4.000 S.F.		
LU, Inc.		\$25.0000	\$100.00
Superior Traffic Control, LLC		\$50.0000	\$200.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
LU, Inc.		\$1,950.0000	\$1,950.00
Superior Traffic Control, LLC		\$8,500.0000	\$8,500.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	497.000 L.F.		
LU, Inc.		\$6.0300	\$2,996.91
Superior Traffic Control, LLC		\$7.5000	\$3,727.50
713-11.01 "U" SECTION STEEL POSTS			
	565.000 LB.		
LU, Inc.		\$5.6700	\$3,203.55
Superior Traffic Control, LLC		\$7.0000	\$3,955.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	2,421.000 LB.		
LU, Inc.		\$6.3800	\$15,445.98
Superior Traffic Control, LLC		\$7.0000	\$16,947.00
713-11.21 P POST SLIP BASE			
	69.000 EACH		
LU, Inc.		\$557.1700	\$38,444.73
Superior Traffic Control, LLC		\$600.0000	\$41,400.00
713-11.22 U POST SLIP BASE			
	20.000 EACH		
LU, Inc.		\$354.7900	\$7,095.80
Superior Traffic Control, LLC		\$425.0000	\$8,500.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	303.000 S.F.		
LU, Inc.		\$14.1900	\$4,299.57
Superior Traffic Control, LLC		\$20.0000	\$6,060.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	468.000 S.F.		
LU, Inc.		\$15.3700	\$7,193.16
Superior Traffic Control, LLC		\$22.0000	\$10,296.00

		UNIT PRICE	EXTENSION
713-15.01 REMOVAL OF EXISTING SIGN POST			
	35.000 EACH		
LU, Inc.		\$50.0000	\$1,750.00
Superior Traffic Control, LLC		\$75.0000	\$2,625.00
713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT			
	2.000 EACH		
LU, Inc.		\$100.0000	\$200.00
Superior Traffic Control, LLC		\$300.0000	\$600.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	137.000 L.F.		
LU, Inc.		\$18.3600	\$2,515.32
Superior Traffic Control, LLC		\$24.0000	\$3,288.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	42.998 L.M.		
LU, Inc.		\$2,550.0000	\$109,644.90
Superior Traffic Control, LLC		\$3,000.0000	\$128,994.00
717-01 MOBILIZATION			
	1.000 LS		
LU, Inc.		\$2,950.0000	\$2,950.00
Superior Traffic Control, LLC		\$8,000.0000	\$8,000.00

SUB-TOTAL ROADWAY

LU, Inc.

\$207,526.87

Superior Traffic Control, LLC

\$254,650.75

TOTAL CONTRACT

LU, Inc.

\$207,526.87

Superior Traffic Control, LLC

\$254,650.75

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

GIBSON COUNTY (Contract No. CNW252 Call 022)

HSIP-2700(62),27946-3418-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2023

DBE GOAL 4.00%

	TOTAL CONTRACT
LU, Inc.	\$287,981.37
Superior Traffic Control, LLC	\$344,944.57

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	1.000 EACH		
LU, Inc.		\$1,481.0100	\$1,481.01
Superior Traffic Control, LLC		\$1,400.0000	\$1,400.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	6,873.000 L.F.		
LU, Inc.		\$3.1600	\$21,718.68
Superior Traffic Control, LLC		\$5.0900	\$34,983.57
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	63.000 L.F.		
LU, Inc.		\$43.5000	\$2,740.50
Superior Traffic Control, LLC		\$48.0000	\$3,024.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	1.000 EACH		
LU, Inc.		\$3,835.1800	\$3,835.18
Superior Traffic Control, LLC		\$4,350.0000	\$4,350.00
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3			
	1.000 EACH		
LU, Inc.		\$2,417.1900	\$2,417.19
Superior Traffic Control, LLC		\$3,350.0000	\$3,350.00
706-01 GUARDRAIL REMOVED			
	140.000 L.F.		
LU, Inc.		\$0.5800	\$81.20
Superior Traffic Control, LLC		\$6.5000	\$910.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
LU, Inc.		\$11,650.0000	\$11,650.00
Superior Traffic Control, LLC		\$8,000.0000	\$8,000.00
713-02.11 REMOVAL OF EXISTING DELINEATORS			
	2.000 EACH		
LU, Inc.		\$50.0000	\$100.00
Superior Traffic Control, LLC		\$50.0000	\$100.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	1,239.000 L.F.		
LU, Inc.		\$5.8400	\$7,235.76
Superior Traffic Control, LLC		\$6.2500	\$7,743.75
713-11.01 "U" SECTION STEEL POSTS			
	1,374.000 LB.		
LU, Inc.		\$4.5000	\$6,183.00
Superior Traffic Control, LLC		\$6.5000	\$8,931.00

		UNIT PRICE	EXTENSION
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	4,861.000 LB.		
LU, Inc.		\$5.2000	\$25,277.20
Superior Traffic Control, LLC		\$6.7500	\$32,811.75
713-11.21 P POST SLIP BASE			
	145.000 EACH		
LU, Inc.		\$529.2700	\$76,744.15
Superior Traffic Control, LLC		\$600.0000	\$87,000.00
713-11.22 U POST SLIP BASE			
	45.000 EACH		
LU, Inc.		\$350.1600	\$15,757.20
Superior Traffic Control, LLC		\$425.0000	\$19,125.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	686.000 S.F.		
LU, Inc.		\$12.7400	\$8,739.64
Superior Traffic Control, LLC		\$18.2500	\$12,519.50
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	872.000 S.F.		
LU, Inc.		\$13.9000	\$12,120.80
Superior Traffic Control, LLC		\$20.7500	\$18,094.00
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	79.000 EACH		
LU, Inc.		\$50.0000	\$3,950.00
Superior Traffic Control, LLC		\$75.0000	\$5,925.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	12.000 S.F.		
LU, Inc.		\$30.3000	\$363.60
Superior Traffic Control, LLC		\$35.0000	\$420.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	68.700 L.M.		
LU, Inc.		\$964.5500	\$66,264.59
Superior Traffic Control, LLC		\$995.0000	\$68,356.50
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	1,100.000 L.F.		
LU, Inc.		\$12.1200	\$13,332.00
Superior Traffic Control, LLC		\$15.0000	\$16,500.00
716-05.21 PAINTED PAVEMENT MARKING(4"DOTTED LINE)			
	2,267.000 L.F.		
LU, Inc.		\$1.0100	\$2,289.67
Superior Traffic Control, LLC		\$1.5000	\$3,400.50

717-01 MOBILIZATION

1.000 LS

UNIT PRICE

EXTENSION

LU, Inc.

\$5,700.0000

\$5,700.00

Superior Traffic Control, LLC

\$8,000.0000

\$8,000.00

SUB-TOTAL ROADWAY

LU, Inc.	\$287,981.37
Superior Traffic Control, LLC	\$344,944.57

TOTAL CONTRACT

LU, Inc.	\$287,981.37
Superior Traffic Control, LLC	\$344,944.57

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

GRAINGER COUNTY (Contract No. CNW262 Call 023)

29001-3233-04

THE INSTALLATION OF SIGNALS ON U.S. 11W (S.R. 1) AT THE INTERSECTION OF S.R. 61/INDIAN RIDGE ROAD (L.M. 1.81) IN BLAINE.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2023

	TOTAL CONTRACT
Stansell Electric Company, Inc.	\$418,601.75

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES	1.000 LS		
	Stansell Electric Company, Inc.		\$1,660.8100	\$1,660.81
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	1.000 LS		
	Stansell Electric Company, Inc.		\$3,836.0300	\$3,836.03
209-05	SEDIMENT REMOVAL	10.000 C.Y.		
	Stansell Electric Company, Inc.		\$707.3100	\$7,073.10
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	160.000 L.F.		
	Stansell Electric Company, Inc.		\$2.0300	\$324.80
209-09.43	CURB INLET PROTECTION (TYPE 4)	5.000 EACH		
	Stansell Electric Company, Inc.		\$339.0000	\$1,695.00
209-40.41	CATCH BASIN FILTER ASSEMBLY(TYPE 1)	1.000 EACH		
	Stansell Electric Company, Inc.		\$400.6300	\$400.63
712-01	TRAFFIC CONTROL	1.000 LS		
	Stansell Electric Company, Inc.		\$8,621.2900	\$8,621.29
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	50.000 EACH		
	Stansell Electric Company, Inc.		\$39.4500	\$1,972.50
712-06	SIGNS (CONSTRUCTION)	178.000 S.F.		
	Stansell Electric Company, Inc.		\$8.6300	\$1,536.14
713-14.21	STREET NAME SIGN (RIGID 0.100IN THICK)	60.000 S.F.		
	Stansell Electric Company, Inc.		\$45.6900	\$2,741.40
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	1.000 LS		
	Stansell Electric Company, Inc.		\$986.1700	\$986.17
713-15.07	SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)	4.000 EACH		
	Stansell Electric Company, Inc.		\$801.4900	\$3,205.96

		UNIT PRICE	EXTENSION
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
Stansell Electric Company, Inc.		\$8,382.4300	\$33,529.72
713-16.20 SIGNS (M3-4, 24"x12")			
	1.000 EACH		
Stansell Electric Company, Inc.		\$39.4500	\$39.45
713-16.21 SIGNS (M5-1R, 21"x15")			
	1.000 EACH		
Stansell Electric Company, Inc.		\$43.1400	\$43.14
713-16.22 SIGNS (R3-8, 30"x30")			
	2.000 EACH		
Stansell Electric Company, Inc.		\$123.2700	\$246.54
713-16.23 SIGNS (R3-17, 24"x18")			
	2.000 EACH		
Stansell Electric Company, Inc.		\$369.8100	\$739.62
713-16.24 SIGNS (TN-6A, 24"x24")			
	1.000 EACH		
Stansell Electric Company, Inc.		\$369.8100	\$369.81
713-16.25 SIGNS (W3-3, 30"x30")			
	4.000 EACH		
Stansell Electric Company, Inc.		\$431.4500	\$1,725.80
714-04.03 CONDUIT (LIGHTING - 1" RGS)			
	100.000 L.F.		
Stansell Electric Company, Inc.		\$23.5800	\$2,358.00
714-05.04 PULL BOXES (TYPE C)			
	3.000 EACH		
Stansell Electric Company, Inc.		\$1,038.7600	\$3,116.28
714-08.50 REMOVE WOOD POLE & ROADWAY LUMINARE			
	1.000 EACH		
Stansell Electric Company, Inc.		\$1,131.7000	\$1,131.70
714-09.03 LUMINAIRES (250 WATT)			
	2.000 EACH		
Stansell Electric Company, Inc.		\$1,481.1600	\$2,962.32
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	58.000 EACH		
Stansell Electric Company, Inc.		\$61.6400	\$3,575.12

		UNIT PRICE	EXTENSION
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	37.000 EACH		
Stansell Electric Company, Inc.		\$61.6400	\$2,280.68
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	65.000 EACH		
Stansell Electric Company, Inc.		\$12.3300	\$801.45
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	10.000 S.Y.		
Stansell Electric Company, Inc.		\$30.8200	\$308.20
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	145.000 L.F.		
Stansell Electric Company, Inc.		\$18.4900	\$2,681.05
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	5.000 EACH		
Stansell Electric Company, Inc.		\$369.8100	\$1,849.05
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	190.000 L.F.		
Stansell Electric Company, Inc.		\$2.4700	\$469.30
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	305.000 L.F.		
Stansell Electric Company, Inc.		\$30.8200	\$9,400.10
716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)	400.000 L.F.		
Stansell Electric Company, Inc.		\$1.2300	\$492.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)	2.000 EACH		
Stansell Electric Company, Inc.		\$308.1800	\$616.36
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	2.000 EACH		
Stansell Electric Company, Inc.		\$369.8100	\$739.62
716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)	4.000 EACH		
Stansell Electric Company, Inc.		\$554.7200	\$2,218.88
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)	1.000 L.M.		
Stansell Electric Company, Inc.		\$1,849.0700	\$1,849.07

		UNIT PRICE	EXTENSION
716-05.21 PAINTED PAVEMENT MARKING(4"DOTTED LINE)			
	20.000 L.F.		
Stansell Electric Company, Inc.		\$0.3700	\$7.40
716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK)			
	100.000 L.F.		
Stansell Electric Company, Inc.		\$7.4000	\$740.00
716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)			
	50.000 L.F.		
Stansell Electric Company, Inc.		\$7.4000	\$370.00
716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)			
	7.000 EACH		
Stansell Electric Company, Inc.		\$123.2700	\$862.89
716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	2.000 EACH		
Stansell Electric Company, Inc.		\$246.5400	\$493.08
716-08.09 REMOVAL OF PAVEMENT MARKING (DOTTED LINE)			
	40.000 L.F.		
Stansell Electric Company, Inc.		\$1.2300	\$49.20
716-08.11 REMOVAL OF WORD PAVEMENT MARKING (ONLY)			
	2.000 EACH		
Stansell Electric Company, Inc.		\$154.0900	\$308.18
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)			
	2.000 L.M.		
Stansell Electric Company, Inc.		\$4,930.8400	\$9,861.68
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	2.000 L.M.		
Stansell Electric Company, Inc.		\$8,382.4300	\$16,764.86
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	400.000 L.F.		
Stansell Electric Company, Inc.		\$3.7000	\$1,480.00
717-01 MOBILIZATION			
	1.000 LS		
Stansell Electric Company, Inc.		\$2,076.0100	\$2,076.01
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	4.000 EACH		
Stansell Electric Company, Inc.		\$1,098.8000	\$4,395.20

		UNIT PRICE	EXTENSION
730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)			
	4.000 EACH		
Stansell Electric Company, Inc.		\$1,612.1000	\$6,448.40
730-03.21 INSTALL PULL BOX (TYPE B)			
	4.000 EACH		
Stansell Electric Company, Inc.		\$1,131.4200	\$4,525.68
730-05.01 ELECTRICAL SERVICE CONNECTION			
	1.000 EACH		
Stansell Electric Company, Inc.		\$3,868.0200	\$3,868.02
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	1,365.000 L.F.		
Stansell Electric Company, Inc.		\$2.1800	\$2,975.70
730-08.04 SIGNAL CABLE - 9 CONDUCTOR			
	410.000 L.F.		
Stansell Electric Company, Inc.		\$4.8300	\$1,980.30
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	20.000 L.F.		
Stansell Electric Company, Inc.		\$21.0500	\$421.00
730-12.03 CONDUIT 3" DIAMETER (PVC)			
	100.000 L.F.		
Stansell Electric Company, Inc.		\$25.4800	\$2,548.00
730-12.08 CONDUIT 2" DIAMETER (RGS)			
	30.000 L.F.		
Stansell Electric Company, Inc.		\$37.9200	\$1,137.60
730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)			
	350.000 L.F.		
Stansell Electric Company, Inc.		\$45.0600	\$15,771.00
730-12.14 CONDUIT 3" DIAMETER (JACK AND BORE)			
	350.000 L.F.		
Stansell Electric Company, Inc.		\$45.2500	\$15,837.50
730-13.13 VEHICLE DETECTOR (RADAR)			
	8.000 EACH		
Stansell Electric Company, Inc.		\$4,530.2400	\$36,241.92
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$17,456.6200	\$17,456.62

		UNIT PRICE	EXTENSION
730-16.04 CONTROLLER (ATC)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$5,261.8700	\$5,261.87
730-23.30 PEDESTAL POLE (10' PEDESTAL POLE TYPE A)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$3,657.1700	\$3,657.17
730-23.36 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50')			
	1.000 EACH		
Stansell Electric Company, Inc.		\$30,877.6500	\$30,877.65
730-23.37 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55')			
	1.000 EACH		
Stansell Electric Company, Inc.		\$31,924.1000	\$31,924.10
730-23.38 CANTILEVER SIGNAL SUPPORT (1 ARM @ 60')			
	1.000 EACH		
Stansell Electric Company, Inc.		\$37,490.7000	\$37,490.70
730-23.39 CANTILEVER SIGNAL SUPPORT (1 ARM @ 65')			
	1.000 EACH		
Stansell Electric Company, Inc.		\$42,262.7800	\$42,262.78
730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN			
	8.000 EACH		
Stansell Electric Company, Inc.		\$1,586.8000	\$12,694.40
803-01 SODDING (NEW SOD)			
	25.000 S.Y.		
Stansell Electric Company, Inc.		\$8.6300	\$215.75

SUB-TOTAL ROADWAY

Stansell Electric Company, Inc.

\$418,601.75

TOTAL CONTRACT

Stansell Electric Company, Inc.

\$418,601.75

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

HOUSTON COUNTY (Contract No. CNW269 Call 024)

BR-STP-49(48),42002-3213-94

THE CONSTRUCTION OF A CONCRETE BOX BEAM BRIDGE ON S.R. 49 (EAST MAIN STREET) OVER WELLS CREEK (L.M. 5.87) IN ERIN, INCLUDING GRADING, DRAINAGE AND PAVING.

PROJECT LENGTH - 0.168 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2023

DBE GOAL 7.50%

	TOTAL CONTRACT
Dement Construction Company, LLC	\$4,838,194.57
Bell & Associates Construction, LLC	\$5,099,370.08

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Dement Construction Company, LLC	\$50,000.0000	\$50,000.00
	Bell & Associates Construction, LLC	\$60,934.2900	\$60,934.29
109-10.01	TRAINEE		
		1,180.000 HOUR	
	Dement Construction Company, LLC	\$0.8000	\$944.00
	Bell & Associates Construction, LLC	\$0.9900	\$1,168.20
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Dement Construction Company, LLC	\$100,000.0000	\$100,000.00
	Bell & Associates Construction, LLC	\$88,313.0000	\$88,313.00
202-01.13	REMOVAL OF PIPE (18" CMP, STA. 64+52.08)		
		42.000 L.F.	
	Dement Construction Company, LLC	\$20.0000	\$840.00
	Bell & Associates Construction, LLC	\$81.1600	\$3,408.72
202-01.14	REMOVAL OF PIPE (18" CMP, STA. 65+48.06)		
		40.000 L.F.	
	Dement Construction Company, LLC	\$20.0000	\$800.00
	Bell & Associates Construction, LLC	\$85.2200	\$3,408.80
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		514.000 C.Y.	
	Dement Construction Company, LLC	\$20.0000	\$10,280.00
	Bell & Associates Construction, LLC	\$40.9900	\$21,068.86
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)		
		1,620.000 TON	
	Dement Construction Company, LLC	\$50.0000	\$81,000.00
	Bell & Associates Construction, LLC	\$43.7600	\$70,891.20
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
		536.000 C.Y.	
	Dement Construction Company, LLC	\$20.0000	\$10,720.00
	Bell & Associates Construction, LLC	\$55.8500	\$29,935.60
203-04	PLACING AND SPREADING TOPSOIL		
		165.000 C.Y.	
	Dement Construction Company, LLC	\$15.0000	\$2,475.00
	Bell & Associates Construction, LLC	\$34.4100	\$5,677.65
203-06	WATER		
		32.000 M.G.	
	Dement Construction Company, LLC	\$10.0000	\$320.00
	Bell & Associates Construction, LLC	\$18.5900	\$594.88

		UNIT PRICE	EXTENSION
203-50 CONSTRUCTION OF HAUL ROAD			
	1.000 LS		
Dement Construction Company, LLC		\$446,000.0000	\$446,000.00
Bell & Associates Construction, LLC		\$392,109.4100	\$392,109.41
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	0.400 L.M.		
Dement Construction Company, LLC		\$1,000.0000	\$400.00
Bell & Associates Construction, LLC		\$6,198.2500	\$2,479.30
209-05 SEDIMENT REMOVAL			
	27.000 C.Y.		
Dement Construction Company, LLC		\$50.0000	\$1,350.00
Bell & Associates Construction, LLC		\$56.2100	\$1,517.67
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	838.000 L.F.		
Dement Construction Company, LLC		\$5.2500	\$4,399.50
Bell & Associates Construction, LLC		\$6.5100	\$5,455.38
209-08.08 ENHANCED ROCK CHECK DAM			
	6.000 EACH		
Dement Construction Company, LLC		\$1,000.0000	\$6,000.00
Bell & Associates Construction, LLC		\$1,839.5800	\$11,037.48
209-09.03 SEDIMENT FILTER BAG (15' X 15')			
	3.000 EACH		
Dement Construction Company, LLC		\$150.0000	\$450.00
Bell & Associates Construction, LLC		\$185.9500	\$557.85
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	1.000 EACH		
Dement Construction Company, LLC		\$250.0000	\$250.00
Bell & Associates Construction, LLC		\$309.9200	\$309.92
209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)			
	1.000 EACH		
Dement Construction Company, LLC		\$500.0000	\$500.00
Bell & Associates Construction, LLC		\$1,232.7800	\$1,232.78
209-65.04 TEMPORARY IN STREAM DIVERSION			
	143.000 L.F.		
Dement Construction Company, LLC		\$50.0000	\$7,150.00
Bell & Associates Construction, LLC		\$258.1800	\$36,919.74
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	1,210.000 TON		
Dement Construction Company, LLC		\$43.0000	\$52,030.00
Bell & Associates Construction, LLC		\$34.9900	\$42,337.90

		UNIT PRICE	EXTENSION
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	847.000 TON		
Dement Construction Company, LLC		\$60.0000	\$50,820.00
Bell & Associates Construction, LLC		\$44.5000	\$37,691.50
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	349.000 TON		
Dement Construction Company, LLC		\$179.0000	\$62,471.00
Bell & Associates Construction, LLC		\$221.9000	\$77,443.10
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	229.000 TON		
Dement Construction Company, LLC		\$186.0000	\$42,594.00
Bell & Associates Construction, LLC		\$230.5700	\$52,800.53
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	2.800 TON		
Dement Construction Company, LLC		\$950.0000	\$2,660.00
Bell & Associates Construction, LLC		\$1,177.6700	\$3,297.48
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	10.100 TON		
Dement Construction Company, LLC		\$60.0000	\$606.00
Bell & Associates Construction, LLC		\$74.3800	\$751.24
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	2.400 TON		
Dement Construction Company, LLC		\$950.0000	\$2,280.00
Bell & Associates Construction, LLC		\$1,177.6600	\$2,826.38
411-02.10 ACS MIX(PG70-22) GRADING D			
	503.000 TON		
Dement Construction Company, LLC		\$205.0000	\$103,115.00
Bell & Associates Construction, LLC		\$254.1300	\$127,827.39
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	85.000 TON		
Dement Construction Company, LLC		\$165.0000	\$14,025.00
Bell & Associates Construction, LLC		\$179.7500	\$15,278.75
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	266.000 L.F.		
Dement Construction Company, LLC		\$70.0000	\$18,620.00
Bell & Associates Construction, LLC		\$170.7100	\$45,408.86
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)			
	127.000 L.F.		
Dement Construction Company, LLC		\$85.0000	\$10,795.00
Bell & Associates Construction, LLC		\$336.5900	\$42,746.93

		UNIT PRICE	EXTENSION
611-01.03 MANHOLES, > 8' - 12' DEPTH			
	1.000 EACH		
Dement Construction Company, LLC		\$8,000.0000	\$8,000.00
Bell & Associates Construction, LLC		\$9,046.5700	\$9,046.57
611-07.31 18IN ENDWALL (SIDE DRAIN)			
	1.000 EACH		
Dement Construction Company, LLC		\$2,000.0000	\$2,000.00
Bell & Associates Construction, LLC		\$6,722.5300	\$6,722.53
611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1			
	1.000 EACH		
Dement Construction Company, LLC		\$3,000.0000	\$3,000.00
Bell & Associates Construction, LLC		\$4,990.3200	\$4,990.32
611-38.01 CATCH BASINS, TYPE 38, 0' - 4' DEPTH			
	1.000 EACH		
Dement Construction Company, LLC		\$4,500.0000	\$4,500.00
Bell & Associates Construction, LLC		\$8,168.4700	\$8,168.47
620-05.10 CONCRETE PARAPET CURVED WALL (<=TO 40MPH)			
	24.000 L.F.		
Dement Construction Company, LLC		\$650.0000	\$15,600.00
Bell & Associates Construction, LLC		\$362.6800	\$8,704.32
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	50.000 L.F.		
Dement Construction Company, LLC		\$70.0000	\$3,500.00
Bell & Associates Construction, LLC		\$103.7300	\$5,186.50
702-03 CONCRETE COMBINED CURB & GUTTER			
	43.000 C.Y.		
Dement Construction Company, LLC		\$600.0000	\$25,800.00
Bell & Associates Construction, LLC		\$1,115.6800	\$47,974.24
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	182.000 L.F.		
Dement Construction Company, LLC		\$38.5000	\$7,007.00
Bell & Associates Construction, LLC		\$47.7300	\$8,686.86
705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3			
	1.000 EACH		
Dement Construction Company, LLC		\$1,010.0000	\$1,010.00
Bell & Associates Construction, LLC		\$1,252.0400	\$1,252.04
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	2.000 EACH		
Dement Construction Company, LLC		\$3,600.0000	\$7,200.00
Bell & Associates Construction, LLC		\$4,462.7400	\$8,925.48

		UNIT PRICE	EXTENSION
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3			
	3.000 EACH		
Dement Construction Company, LLC		\$3,200.0000	\$9,600.00
Bell & Associates Construction, LLC		\$3,966.8800	\$11,900.64
705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	2.000 EACH		
Dement Construction Company, LLC		\$9,500.0000	\$19,000.00
Bell & Associates Construction, LLC		\$11,776.6600	\$23,553.32
706-01 GUARDRAIL REMOVED			
	340.000 L.F.		
Dement Construction Company, LLC		\$5.0000	\$1,700.00
Bell & Associates Construction, LLC		\$1.3000	\$442.00
706-10.26 ROUNDED END ELEMENT			
	1.000 EACH		
Dement Construction Company, LLC		\$450.0000	\$450.00
Bell & Associates Construction, LLC		\$557.8400	\$557.84
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	115.000 L.F.		
Dement Construction Company, LLC		\$2.0000	\$230.00
Bell & Associates Construction, LLC		\$2.4800	\$285.20
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	50.000 TON		
Dement Construction Company, LLC		\$70.0000	\$3,500.00
Bell & Associates Construction, LLC		\$58.5600	\$2,928.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	124.000 TON		
Dement Construction Company, LLC		\$50.0000	\$6,200.00
Bell & Associates Construction, LLC		\$58.5400	\$7,258.96
709-05.08 MACHINED RIP-RAP (CLASS B)			
	705.000 TON		
Dement Construction Company, LLC		\$50.0000	\$35,250.00
Bell & Associates Construction, LLC		\$58.5400	\$41,270.70
712-01 TRAFFIC CONTROL			
	1.000 LS		
Dement Construction Company, LLC		\$50,000.0000	\$50,000.00
Bell & Associates Construction, LLC		\$12,231.5400	\$12,231.54
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	650.000 L.F.		
Dement Construction Company, LLC		\$75.0000	\$48,750.00
Bell & Associates Construction, LLC		\$36.0600	\$23,439.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	25.000 EACH		
Dement Construction Company, LLC		\$38.0000	\$950.00
Bell & Associates Construction, LLC		\$47.1100	\$1,177.75
712-04.50 BARRIER RAIL DELINEATOR			
	19.000 EACH		
Dement Construction Company, LLC		\$15.0000	\$285.00
Bell & Associates Construction, LLC		\$18.5900	\$353.21
712-05.01 WARNING LIGHTS (TYPE A)			
	12.000 EACH		
Dement Construction Company, LLC		\$40.0000	\$480.00
Bell & Associates Construction, LLC		\$49.5900	\$595.08
712-06 SIGNS (CONSTRUCTION)			
	890.000 S.F.		
Dement Construction Company, LLC		\$7.2500	\$6,452.50
Bell & Associates Construction, LLC		\$8.9900	\$8,001.10
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	140.000 L.F.		
Dement Construction Company, LLC		\$14.0000	\$1,960.00
Bell & Associates Construction, LLC		\$17.3600	\$2,430.40
713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR			
	3.000 EACH		
Dement Construction Company, LLC		\$15.0000	\$45.00
Bell & Associates Construction, LLC		\$18.5900	\$55.77
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	5.000 EACH		
Dement Construction Company, LLC		\$9,000.0000	\$45,000.00
Bell & Associates Construction, LLC		\$11,156.8300	\$55,784.15
713-16.90 RESET GROUND MOUNTED SIGN			
	14.000 EACH		
Dement Construction Company, LLC		\$100.0000	\$1,400.00
Bell & Associates Construction, LLC		\$123.9700	\$1,735.58
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	37.000 EACH		
Dement Construction Company, LLC		\$100.0000	\$3,700.00
Bell & Associates Construction, LLC		\$123.9600	\$4,586.52
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	37.000 EACH		
Dement Construction Company, LLC		\$20.0000	\$740.00
Bell & Associates Construction, LLC		\$24.7900	\$917.23

		UNIT PRICE	EXTENSION
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	15.000 S.Y.		
Dement Construction Company, LLC		\$75.0000	\$1,125.00
Bell & Associates Construction, LLC		\$92.9700	\$1,394.55
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	13.000 L.F.		
Dement Construction Company, LLC		\$25.0000	\$325.00
Bell & Associates Construction, LLC		\$30.9900	\$402.87
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	250.000 L.F.		
Dement Construction Company, LLC		\$15.0000	\$3,750.00
Bell & Associates Construction, LLC		\$18.5900	\$4,647.50
716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)			
	15.000 S.Y.		
Dement Construction Company, LLC		\$35.0000	\$525.00
Bell & Associates Construction, LLC		\$43.3900	\$650.85
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	0.800 L.M.		
Dement Construction Company, LLC		\$6,000.0000	\$4,800.00
Bell & Associates Construction, LLC		\$7,437.8900	\$5,950.31
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	0.800 L.M.		
Dement Construction Company, LLC		\$15,000.0000	\$12,000.00
Bell & Associates Construction, LLC		\$18,594.7300	\$14,875.78
717-01 MOBILIZATION			
	1.000 LS		
Dement Construction Company, LLC		\$200,000.0000	\$200,000.00
Bell & Associates Construction, LLC		\$252,418.8100	\$252,418.81
740-07.04 GEOGRID REINFORCEMENT TYPE 2			
	1,427.000 S.Y.		
Dement Construction Company, LLC		\$5.0000	\$7,135.00
Bell & Associates Construction, LLC		\$3.8900	\$5,551.03
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	342.000 S.Y.		
Dement Construction Company, LLC		\$5.0000	\$1,710.00
Bell & Associates Construction, LLC		\$3.5200	\$1,203.84
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	1,428.000 S.Y.		
Dement Construction Company, LLC		\$5.0000	\$7,140.00
Bell & Associates Construction, LLC		\$2.5400	\$3,627.12

		UNIT PRICE	EXTENSION
740-11.02 TEMPORARY SEDIMENT TUBE 12IN	870.000 L.F.		
Dement Construction Company, LLC		\$3.5000	\$3,045.00
Bell & Associates Construction, LLC		\$4.3400	\$3,775.80
801-01.07 TEMPORARY SEEDING (WITH MULCH)	20.000 UNIT		
Dement Construction Company, LLC		\$200.0000	\$4,000.00
Bell & Associates Construction, LLC		\$247.9300	\$4,958.60
801-01.34 GRASS SEED MIX (RIPZN/FLPL)	7.700 UNIT		
Dement Construction Company, LLC		\$300.0000	\$2,310.00
Bell & Associates Construction, LLC		\$371.8900	\$2,863.55
801-02.01 CROWN VETCH MIXTURE (WITHOUT MULCH)	12.000 UNIT		
Dement Construction Company, LLC		\$300.0000	\$3,600.00
Bell & Associates Construction, LLC		\$371.8900	\$4,462.68
801-03 WATER (SEEDING & SODDING)	3.200 M.G.		
Dement Construction Company, LLC		\$150.0000	\$480.00
Bell & Associates Construction, LLC		\$185.9500	\$595.04
805-12.02 EROSION CONTROL BLANKET (TYPE II)	400.000 S.Y.		
Dement Construction Company, LLC		\$1.2500	\$500.00
Bell & Associates Construction, LLC		\$1.5500	\$620.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-01.02 REMOVAL OF ASBESTOS			
	1.000 LS		
Dement Construction Company, LLC		\$5,000.0000	\$5,000.00
Bell & Associates Construction, LLC		\$8,057.7200	\$8,057.72
202-04.01 REMOVAL OF STRUCTURES (EX. BR. NO. 42-SR049-05.87)			
	1.000 LS		
Dement Construction Company, LLC		\$250,000.0000	\$250,000.00
Bell & Associates Construction, LLC		\$253,169.3400	\$253,169.34
204-02.01 DRY EXCAVATION (BRIDGES)			
	130.000 C.Y.		
Dement Construction Company, LLC		\$30.0000	\$3,900.00
Bell & Associates Construction, LLC		\$36.0400	\$4,685.20
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	62.000 TON		
Dement Construction Company, LLC		\$50.0000	\$3,100.00
Bell & Associates Construction, LLC		\$63.9600	\$3,965.52
604-02.03 EPOXY COATED REINFORCING STEEL			
	21,770.000 LB.		
Dement Construction Company, LLC		\$1.9000	\$41,363.00
Bell & Associates Construction, LLC		\$2.2300	\$48,547.10
604-03.01 CLASS A CONCRETE (BRIDGES)			
	54.000 C.Y.		
Dement Construction Company, LLC		\$3,000.0000	\$162,000.00
Bell & Associates Construction, LLC		\$943.2400	\$50,934.96
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	8,677.000 LB.		
Dement Construction Company, LLC		\$1.7700	\$15,358.29
Bell & Associates Construction, LLC		\$2.1500	\$18,655.55
604-03.09 CLASS D CONCRETE (BRIDGE DECK)			
	58.000 C.Y.		
Dement Construction Company, LLC		\$3,000.0000	\$174,000.00
Bell & Associates Construction, LLC		\$1,101.1500	\$63,866.70
604-03.74 CLASS X CONCRETE			
	47.000 C.Y.		
Dement Construction Company, LLC		\$4,000.0000	\$188,000.00
Bell & Associates Construction, LLC		\$2,289.8600	\$107,623.42
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	1,172.000 S.Y.		
Dement Construction Company, LLC		\$11.9900	\$14,052.28
Bell & Associates Construction, LLC		\$11.0900	\$12,997.48

		UNIT PRICE	EXTENSION
604-04.41 THREE STAR STATE EMBLEM			
	4.000 EACH		
Dement Construction Company, LLC		\$1,500.0000	\$6,000.00
Bell & Associates Construction, LLC		\$4,173.4800	\$16,693.92
604-10.39 PRECAST REINFORCED CONCRETE UNITS			
	1,230.000 S.F.		
Dement Construction Company, LLC		\$400.0000	\$492,000.00
Bell & Associates Construction, LLC		\$194.3900	\$239,099.70
606-02.03 STEEL PILES (10 INCH)			
	540.000 L.F.		
Dement Construction Company, LLC		\$100.0000	\$54,000.00
Bell & Associates Construction, LLC		\$95.4400	\$51,537.60
606-02.06 PILE TIPS (STEEL PILES, 10 INCH)			
	16.000 EACH		
Dement Construction Company, LLC		\$400.0000	\$6,400.00
Bell & Associates Construction, LLC		\$248.7200	\$3,979.52
606-20.03 STEEL PIPE PILES (18-INCH)			
	564.000 L.F.		
Dement Construction Company, LLC		\$150.0000	\$84,600.00
Bell & Associates Construction, LLC		\$362.0000	\$204,168.00
606-20.06 PILE TIPS (STEEL PIPE PILES, 18-INCH)			
	14.000 EACH		
Dement Construction Company, LLC		\$1,000.0000	\$14,000.00
Bell & Associates Construction, LLC		\$2,419.1900	\$33,868.66
615-02.37 PRESTRESSED CONCRETE BOX BEAM (30" X 36")			
	1,028.000 L.F.		
Dement Construction Company, LLC		\$400.0000	\$411,200.00
Bell & Associates Construction, LLC		\$637.0100	\$654,846.28
615-04.03 PRECAST DECK PANEL (5,000 PSI)			
	201.000 C.Y.		
Dement Construction Company, LLC		\$2,500.0000	\$502,500.00
Bell & Associates Construction, LLC		\$4,221.4100	\$848,503.41
615-04.10 NON-SHRINK GROUT			
	134.000 C.F.		
Dement Construction Company, LLC		\$215.0000	\$28,810.00
Bell & Associates Construction, LLC		\$271.6800	\$36,405.12
615-04.11 EPOXY GROUT			
	8.000 C.F.		
Dement Construction Company, LLC		\$850.0000	\$6,800.00
Bell & Associates Construction, LLC		\$892.4800	\$7,139.84

		UNIT PRICE	EXTENSION
615-04.30 PRECAST BRIDGE ABUTMENT WALL			
	32.000 C.Y.		
Dement Construction Company, LLC		\$8,000.0000	\$256,000.00
Bell & Associates Construction, LLC		\$3,098.4200	\$99,149.44
615-04.40 PRECAST BRIDGE CAP BEAM			
	36.000 C.Y.		
Dement Construction Company, LLC		\$8,000.0000	\$288,000.00
Bell & Associates Construction, LLC		\$8,534.0000	\$307,224.00
617-01 BRIDGE DECK SEALANT			
	1,184.000 S.Y.		
Dement Construction Company, LLC		\$50.0000	\$59,200.00
Bell & Associates Construction, LLC		\$69.2800	\$82,027.52
620-06 CONCRETE RAILING			
	471.000 L.F.		
Dement Construction Company, LLC		\$200.0000	\$94,200.00
Bell & Associates Construction, LLC		\$230.2100	\$108,428.91
625-02.40 DRILLED SHAFT (SH-SCC) CONCRETE			
	33.000 C.Y.		
Dement Construction Company, LLC		\$650.0000	\$21,450.00
Bell & Associates Construction, LLC		\$692.7500	\$22,860.75
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	126.000 L.F.		
Dement Construction Company, LLC		\$50.0000	\$6,300.00
Bell & Associates Construction, LLC		\$62.0600	\$7,819.56
710-09.02 6" PIPE UNDERDRAIN			
	26.000 L.F.		
Dement Construction Company, LLC		\$12.0000	\$312.00
Bell & Associates Construction, LLC		\$20.1700	\$524.42

SUB-TOTAL ROADWAY

Dement Construction Company, LLC
Bell & Associates Construction, LLC

\$1,649,649.00
\$1,802,590.44

SUB-TOTAL BRIDGE

Dement Construction Company, LLC
Bell & Associates Construction, LLC

\$3,188,545.57
\$3,296,779.64

TOTAL CONTRACT

Dement Construction Company, LLC
Bell & Associates Construction, LLC

\$4,838,194.57
\$5,099,370.08

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

JACKSON COUNTY (Contract No. CNW287 Call 025)

44NMSC-S3-003

THE CONSTRUCTION OF A SALT BRINE SHED.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 15, 2022

	TOTAL CONTRACT
H & H Construction, Inc.	\$52,709.65
J & S Construction Company, Inc.	\$69,527.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
680-02.01 BUILDING (40' X 40')	1.000 EACH	
H & H Construction, Inc.	\$2,635.4800	\$2,635.48
J & S Construction Company, Inc.	\$63,027.0000	\$63,027.00
717-01 MOBILIZATION	1.000 LS	
H & H Construction, Inc.	\$50,074.1700	\$50,074.17
J & S Construction Company, Inc.	\$6,500.0000	\$6,500.00

SUB-TOTAL MAINTENANCE

H & H Construction, Inc.

\$52,709.65

J & S Construction Company, Inc.

\$69,527.00

TOTAL CONTRACT

H & H Construction, Inc.

\$52,709.65

J & S Construction Company, Inc.

\$69,527.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

COUNTIES JEFFERSON, SEVIER, SULLIVAN, AND WASHINGTON (Contract No. CNW295 Call 026)

HSIP-REG1(211),R1SVAR-F3-014

THE ADA CURB RAMP UPGRADES ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2023

DBE GOAL 7.00%

	TOTAL CONTRACT
Whaley Construction, LLC	\$565,296.00
Southern Constructors, Inc.	\$987,945.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
701-01.02 CONCRETE SIDEWALK (6 ")			
	155.000 S.F.		
Whaley Construction, LLC		\$25.0000	\$3,875.00
Southern Constructors, Inc.		\$35.0000	\$5,425.00
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	9,421.000 S.F.		
Whaley Construction, LLC		\$38.0000	\$357,998.00
Southern Constructors, Inc.		\$50.0000	\$471,050.00
701-02.03 CONCRETE CURB RAMP			
	1,075.000 S.F.		
Whaley Construction, LLC		\$35.0000	\$37,625.00
Southern Constructors, Inc.		\$45.0000	\$48,375.00
702-01 CONCRETE CURB			
	1.000 C.Y.		
Whaley Construction, LLC		\$2,500.0000	\$2,500.00
Southern Constructors, Inc.		\$5,000.0000	\$5,000.00
702-03 CONCRETE COMBINED CURB & GUTTER			
	1.000 C.Y.		
Whaley Construction, LLC		\$2,850.0000	\$2,850.00
Southern Constructors, Inc.		\$5,500.0000	\$5,500.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Whaley Construction, LLC		\$59,118.0000	\$59,118.00
Southern Constructors, Inc.		\$300,000.0000	\$300,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	100.000 EACH		
Whaley Construction, LLC		\$38.0000	\$3,800.00
Southern Constructors, Inc.		\$40.0000	\$4,000.00
712-05.01 WARNING LIGHTS (TYPE A)			
	50.000 EACH		
Whaley Construction, LLC		\$35.0000	\$1,750.00
Southern Constructors, Inc.		\$30.0000	\$1,500.00
712-06 SIGNS (CONSTRUCTION)			
	873.000 S.F.		
Whaley Construction, LLC		\$18.0000	\$15,714.00
Southern Constructors, Inc.		\$15.0000	\$13,095.00
713-15.40 SIGN INSTALLATION (DESCRIPTION)			
	1.000 LS		
Whaley Construction, LLC		\$2,552.0000	\$2,552.00
Southern Constructors, Inc.		\$4,000.0000	\$4,000.00

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
Whaley Construction, LLC		\$59,000.0000	\$59,000.00
Southern Constructors, Inc.		\$100,000.0000	\$100,000.00
730-26.07 FLASHING WARNING BEACON (DESCRIPTION)			
	2.000 EACH		
Whaley Construction, LLC		\$9,257.0000	\$18,514.00
Southern Constructors, Inc.		\$15,000.0000	\$30,000.00

SUB-TOTAL ROADWAY

Whaley Construction, LLC	\$565,296.00
Southern Constructors, Inc.	\$987,945.00

TOTAL CONTRACT

Whaley Construction, LLC	\$565,296.00
Southern Constructors, Inc.	\$987,945.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

KNOX COUNTY (Contract No. CNW267 Call 027)

47I040-M3-003

THE REPAIR OF THE BRIDGES ON I-40 OVER 17TH STREET (L.M. 18.30).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2023

	TOTAL CONTRACT
Southern Constructors, Inc.	\$1,118,162.00
Olympus Painting Contractors, Inc.	\$1,311,259.00
Mid-State Construction Company, Inc.	\$1,395,494.11
Whaley Construction, LLC	\$1,505,328.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-08.44 WIDE QUADGUARD ATTENUATOR W/ BACKWALL MOD.			
	1.000 EACH		
Southern Constructors, Inc.		\$50,000.0000	\$50,000.00
Olympus Painting Contractors, Inc.		\$45,340.0000	\$45,340.00
Mid-State Construction Company, Inc.		\$50,639.5600	\$50,639.56
Whaley Construction, LLC		\$53,918.0000	\$53,918.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Southern Constructors, Inc.		\$110,000.0000	\$110,000.00
Olympus Painting Contractors, Inc.		\$100,000.0000	\$100,000.00
Mid-State Construction Company, Inc.		\$153,598.3500	\$153,598.35
Whaley Construction, LLC		\$250,000.0000	\$250,000.00
712-02.12 PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)			
	770.000 L.F.		
Southern Constructors, Inc.		\$125.0000	\$96,250.00
Olympus Painting Contractors, Inc.		\$75.0000	\$57,750.00
Mid-State Construction Company, Inc.		\$117.4900	\$90,467.30
Whaley Construction, LLC		\$95.0000	\$73,150.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	2.000 EACH		
Southern Constructors, Inc.		\$10,000.0000	\$20,000.00
Olympus Painting Contractors, Inc.		\$10,200.0000	\$20,400.00
Mid-State Construction Company, Inc.		\$10,967.5500	\$21,935.10
Whaley Construction, LLC		\$9,400.0000	\$18,800.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	190.000 EACH		
Southern Constructors, Inc.		\$45.0000	\$8,550.00
Olympus Painting Contractors, Inc.		\$33.6000	\$6,384.00
Mid-State Construction Company, Inc.		\$36.1300	\$6,864.70
Whaley Construction, LLC		\$31.0000	\$5,890.00
712-04.50 BARRIER RAIL DELINEATOR			
	40.000 EACH		
Southern Constructors, Inc.		\$20.0000	\$800.00
Olympus Painting Contractors, Inc.		\$15.6000	\$624.00
Mid-State Construction Company, Inc.		\$16.7700	\$670.80
Whaley Construction, LLC		\$15.0000	\$600.00
712-06 SIGNS (CONSTRUCTION)			
	990.000 S.F.		
Southern Constructors, Inc.		\$15.0000	\$14,850.00
Olympus Painting Contractors, Inc.		\$8.2200	\$8,137.80
Mid-State Construction Company, Inc.		\$8.8400	\$8,751.60
Whaley Construction, LLC		\$8.0000	\$7,920.00

		UNIT PRICE	EXTENSION
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	26.000 L.F.		
Southern Constructors, Inc.		\$25.0000	\$650.00
Olympus Painting Contractors, Inc.		\$16.2000	\$421.20
Mid-State Construction Company, Inc.		\$17.4200	\$452.92
Whaley Construction, LLC		\$15.0000	\$390.00
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	1,062.000 HOUR		
Southern Constructors, Inc.		\$120.0000	\$127,440.00
Olympus Painting Contractors, Inc.		\$126.0000	\$133,812.00
Mid-State Construction Company, Inc.		\$105.0000	\$111,510.00
Whaley Construction, LLC		\$116.0000	\$123,192.00
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	41,740.000 L.F.		
Southern Constructors, Inc.		\$4.0000	\$166,960.00
Olympus Painting Contractors, Inc.		\$4.5000	\$187,830.00
Mid-State Construction Company, Inc.		\$3.7500	\$156,525.00
Whaley Construction, LLC		\$4.1500	\$173,221.00
712-09.08 REMOVABLE PAVEMENT MARKING (6" line)			
	23,440.000 L.F.		
Southern Constructors, Inc.		\$3.7500	\$87,900.00
Olympus Painting Contractors, Inc.		\$4.2000	\$98,448.00
Mid-State Construction Company, Inc.		\$3.5000	\$82,040.00
Whaley Construction, LLC		\$4.0000	\$93,760.00
712-09.31 REMOVABLE BLACK-OUT TAPE (8IN)			
	2,300.000 L.F.		
Southern Constructors, Inc.		\$4.0000	\$9,200.00
Olympus Painting Contractors, Inc.		\$5.4000	\$12,420.00
Mid-State Construction Company, Inc.		\$4.5000	\$10,350.00
Whaley Construction, LLC		\$5.0000	\$11,500.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	3.000 EACH		
Southern Constructors, Inc.		\$7,000.0000	\$21,000.00
Olympus Painting Contractors, Inc.		\$4,819.0000	\$14,457.00
Mid-State Construction Company, Inc.		\$8,064.3800	\$24,193.14
Whaley Construction, LLC		\$6,875.0000	\$20,625.00
717-01 MOBILIZATION			
	1.000 LS		
Southern Constructors, Inc.		\$55,000.0000	\$55,000.00
Olympus Painting Contractors, Inc.		\$50,000.0000	\$50,000.00
Mid-State Construction Company, Inc.		\$66,220.4700	\$66,220.47
Whaley Construction, LLC		\$185,000.0000	\$185,000.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
603-02.01 REPAINTING EXISTING STEEL STRUCTURES (BRIDGE NO. 47-140-18.30 R&L)			
	1.000 LS		
Southern Constructors, Inc.		\$40,000.0000	\$40,000.00
Olympus Painting Contractors, Inc.		\$72,000.0000	\$72,000.00
Mid-State Construction Company, Inc.		\$67,418.7000	\$67,418.70
Whaley Construction, LLC		\$32,000.0000	\$32,000.00
603-05.20 CONTAINMENT & DISPOSAL OF WASTE(BR. NO. 47-140-18.30 R & L)			
	1.000 LS		
Southern Constructors, Inc.		\$10,000.0000	\$10,000.00
Olympus Painting Contractors, Inc.		\$48,000.0000	\$48,000.00
Mid-State Construction Company, Inc.		\$21,626.1900	\$21,626.19
Whaley Construction, LLC		\$75,000.0000	\$75,000.00
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	50.000 LB.		
Southern Constructors, Inc.		\$18.0000	\$900.00
Olympus Painting Contractors, Inc.		\$120.0000	\$6,000.00
Mid-State Construction Company, Inc.		\$34.2700	\$1,713.50
Whaley Construction, LLC		\$6.0000	\$300.00
604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)			
	2,951.000 S.Y.		
Southern Constructors, Inc.		\$12.0000	\$35,412.00
Olympus Painting Contractors, Inc.		\$45.0000	\$132,795.00
Mid-State Construction Company, Inc.		\$12.9000	\$38,067.90
Whaley Construction, LLC		\$12.0000	\$35,412.00
604-10.05 CONCRETE			
	172.000 S.F.		
Southern Constructors, Inc.		\$150.0000	\$25,800.00
Olympus Painting Contractors, Inc.		\$270.0000	\$46,440.00
Mid-State Construction Company, Inc.		\$370.3600	\$63,701.92
Whaley Construction, LLC		\$500.0000	\$86,000.00
604-10.22 CONCRETE PARAPET REPAIR			
	92.000 L.F.		
Southern Constructors, Inc.		\$350.0000	\$32,200.00
Olympus Painting Contractors, Inc.		\$900.0000	\$82,800.00
Mid-State Construction Company, Inc.		\$865.5600	\$79,631.52
Whaley Construction, LLC		\$250.0000	\$23,000.00
604-10.29 CONCRETE SLOPE PAVING REPAIRS			
	15.000 S.Y.		
Southern Constructors, Inc.		\$700.0000	\$10,500.00
Olympus Painting Contractors, Inc.		\$1,400.0000	\$21,000.00
Mid-State Construction Company, Inc.		\$1,076.6000	\$16,149.00
Whaley Construction, LLC		\$532.0000	\$7,980.00

		UNIT PRICE	EXTENSION
604-10.54 CONCRETE REPAIRS			
	157.000 S.F.		
Southern Constructors, Inc.		\$150.0000	\$23,550.00
Olympus Painting Contractors, Inc.		\$300.0000	\$47,100.00
Mid-State Construction Company, Inc.		\$370.3700	\$58,148.09
Whaley Construction, LLC		\$500.0000	\$78,500.00
604-10.55 CONCRETE (FOUNDATION REPAIRS)			
	6.000 C.Y.		
Southern Constructors, Inc.		\$1,900.0000	\$11,400.00
Olympus Painting Contractors, Inc.		\$2,000.0000	\$12,000.00
Mid-State Construction Company, Inc.		\$4,527.5200	\$27,165.12
Whaley Construction, LLC		\$4,500.0000	\$27,000.00
604-10.58 EPOXY INJECTION (INJECTION)			
	1.000 GAL.		
Southern Constructors, Inc.		\$250.0000	\$250.00
Olympus Painting Contractors, Inc.		\$300.0000	\$300.00
Mid-State Construction Company, Inc.		\$451.6100	\$451.61
Whaley Construction, LLC		\$500.0000	\$500.00
604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)			
	45.000 L.F.		
Southern Constructors, Inc.		\$200.0000	\$9,000.00
Olympus Painting Contractors, Inc.		\$180.0000	\$8,100.00
Mid-State Construction Company, Inc.		\$290.3200	\$13,064.40
Whaley Construction, LLC		\$250.0000	\$11,250.00
604-10.83 COMPOSITE FIBER ENCASEMENT			
	1,318.000 S.F.		
Southern Constructors, Inc.		\$100.0000	\$131,800.00
Olympus Painting Contractors, Inc.		\$50.0000	\$65,900.00
Mid-State Construction Company, Inc.		\$95.1600	\$125,420.88
Whaley Construction, LLC		\$65.0000	\$85,670.00
604-10.89 MISCELLANEOUS BRIDGE ITEMS (JET FILTER SYSTEM 4" DIA. OPEN END)			
	1.000 LS		
Southern Constructors, Inc.		\$12,000.0000	\$12,000.00
Olympus Painting Contractors, Inc.		\$20,800.0000	\$20,800.00
Mid-State Construction Company, Inc.		\$81,169.9400	\$81,169.94
Whaley Construction, LLC		\$15,000.0000	\$15,000.00
620-09 REMOVAL & REPLACEMENT OF EXISTING BRIDGE RAIL			
	15.000 L.F.		
Southern Constructors, Inc.		\$450.0000	\$6,750.00
Olympus Painting Contractors, Inc.		\$800.0000	\$12,000.00
Mid-State Construction Company, Inc.		\$1,169.7600	\$17,546.40
Whaley Construction, LLC		\$650.0000	\$9,750.00

SUB-TOTAL ROADWAY

Southern Constructors, Inc.	\$768,600.00
Olympus Painting Contractors, Inc.	\$736,024.00
Mid-State Construction Company, Inc.	\$784,218.94
Whaley Construction, LLC	\$1,017,966.00

SUB-TOTAL BRIDGE

Southern Constructors, Inc.	\$349,562.00
Olympus Painting Contractors, Inc.	\$575,235.00
Mid-State Construction Company, Inc.	\$611,275.17
Whaley Construction, LLC	\$487,362.00

TOTAL CONTRACT

Southern Constructors, Inc.	\$1,118,162.00
Olympus Painting Contractors, Inc.	\$1,311,259.00
Mid-State Construction Company, Inc.	\$1,395,494.11
Whaley Construction, LLC	\$1,505,328.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

LAUDERDALE COUNTY (Contract No. CNW273 Call 028)

HSIP-4900(70),49946-3411-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2023

	TOTAL CONTRACT
LU, Inc.	\$210,354.85
Superior Traffic Control, LLC	\$268,160.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	985.000 L.F.		
LU, Inc.		\$3.4800	\$3,427.80
Superior Traffic Control, LLC		\$5.5000	\$5,417.50
705-04.24 GUARDRAIL END TERMINAL DELINEATION SHEETING			
	32.000 S.F.		
LU, Inc.		\$25.0000	\$800.00
Superior Traffic Control, LLC		\$50.0000	\$1,600.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
LU, Inc.		\$2,650.0000	\$2,650.00
Superior Traffic Control, LLC		\$10,000.0000	\$10,000.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	3.000 EACH		
LU, Inc.		\$59.7000	\$179.10
Superior Traffic Control, LLC		\$60.0000	\$180.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	637.000 L.F.		
LU, Inc.		\$5.9400	\$3,783.78
Superior Traffic Control, LLC		\$7.5000	\$4,777.50
713-11.01 "U" SECTION STEEL POSTS			
	615.000 LB.		
LU, Inc.		\$4.6100	\$2,835.15
Superior Traffic Control, LLC		\$7.0000	\$4,305.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	2,482.000 LB.		
LU, Inc.		\$5.3100	\$13,179.42
Superior Traffic Control, LLC		\$7.0000	\$17,374.00
713-11.21 P POST SLIP BASE			
	75.000 EACH		
LU, Inc.		\$555.0700	\$41,630.25
Superior Traffic Control, LLC		\$650.0000	\$48,750.00
713-11.22 U POST SLIP BASE			
	23.000 EACH		
LU, Inc.		\$354.7000	\$8,158.10
Superior Traffic Control, LLC		\$450.0000	\$10,350.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	326.000 S.F.		
LU, Inc.		\$12.7800	\$4,166.28
Superior Traffic Control, LLC		\$20.0000	\$6,520.00

		UNIT PRICE	EXTENSION
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	489.000 S.F.		
LU, Inc.		\$13.9600	\$6,826.44
Superior Traffic Control, LLC		\$22.0000	\$10,758.00
713-15.01 REMOVAL OF EXISTING SIGN POST	56.000 EACH		
LU, Inc.		\$50.0000	\$2,800.00
Superior Traffic Control, LLC		\$75.0000	\$4,200.00
713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT	3.000 EACH		
LU, Inc.		\$100.0000	\$300.00
Superior Traffic Control, LLC		\$150.0000	\$450.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	312.000 L.F.		
LU, Inc.		\$20.4000	\$6,364.80
Superior Traffic Control, LLC		\$24.0000	\$7,488.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	40.340 L.M.		
LU, Inc.		\$2,652.0000	\$106,981.68
Superior Traffic Control, LLC		\$3,000.0000	\$121,020.00
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	1,485.000 L.F.		
LU, Inc.		\$1.5300	\$2,272.05
Superior Traffic Control, LLC		\$2.0000	\$2,970.00
717-01 MOBILIZATION	1.000 LS		
LU, Inc.		\$4,000.0000	\$4,000.00
Superior Traffic Control, LLC		\$12,000.0000	\$12,000.00

SUB-TOTAL ROADWAY

LU, Inc.	\$210,354.85
Superior Traffic Control, LLC	\$268,160.00

TOTAL CONTRACT

LU, Inc.	\$210,354.85
Superior Traffic Control, LLC	\$268,160.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

MADISON COUNTY (Contract No. CNW275 Call 029)

HSIP-I-40-1(365),57201-3161-44,NH-SIP-I-40-1(363),57201-3160-44

THE RAMP IMPROVEMENT ON I-40 (EXIT 93) AT THE S.R. 152 (LAW ROAD) INTERCHANGE (L.M. 25.85 - L.M. 26.86) AND MISCELLANEOUS SAFETY IMPROVEMENTS ON I-40 FROM L.M. 22.35 - L.M. 27.95.

PROJECT LENGTH - 6.509 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2023

DBE GOAL 7.00%

	TOTAL CONTRACT
Ford Construction Company	\$4,833,329.35
Jones Bros. Contractors, LLC	\$5,033,488.10
Delta Contracting Company, LLC	\$5,444,332.80

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Ford Construction Company	\$80,000.0000	\$80,000.00
	Jones Bros. Contractors, LLC	\$195,000.0000	\$195,000.00
	Delta Contracting Company, LLC	\$190,000.0000	\$190,000.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Ford Construction Company	\$25,000.0000	\$25,000.00
	Jones Bros. Contractors, LLC	\$1.0000	\$1.00
	Delta Contracting Company, LLC	\$118,420.0000	\$118,420.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
		1.000 LS	
	Ford Construction Company	\$110,000.0000	\$110,000.00
	Jones Bros. Contractors, LLC	\$3,500.0000	\$3,500.00
	Delta Contracting Company, LLC	\$21,000.0000	\$21,000.00
202-03.01	REMOVAL OF ASPHALT PAVEMENT		
		4,970.000 S.Y.	
	Ford Construction Company	\$13.0000	\$64,610.00
	Jones Bros. Contractors, LLC	\$12.0000	\$59,640.00
	Delta Contracting Company, LLC	\$7.0000	\$34,790.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		16,349.000 C.Y.	
	Ford Construction Company	\$11.4000	\$186,378.60
	Jones Bros. Contractors, LLC	\$20.0000	\$326,980.00
	Delta Contracting Company, LLC	\$20.0000	\$326,980.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
		243.000 C.Y.	
	Ford Construction Company	\$20.0000	\$4,860.00
	Jones Bros. Contractors, LLC	\$20.0000	\$4,860.00
	Delta Contracting Company, LLC	\$35.0000	\$8,505.00
203-04	PLACING AND SPREADING TOPSOIL		
		3,514.000 C.Y.	
	Ford Construction Company	\$5.5000	\$19,327.00
	Jones Bros. Contractors, LLC	\$3.0000	\$10,542.00
	Delta Contracting Company, LLC	\$7.0000	\$24,598.00
203-06	WATER		
		232.000 M.G.	
	Ford Construction Company	\$32.0000	\$7,424.00
	Jones Bros. Contractors, LLC	\$10.0000	\$2,320.00
	Delta Contracting Company, LLC	\$25.0000	\$5,800.00

		UNIT PRICE	EXTENSION
203-07 FURNISHING & SPREADING TOPSOIL			
	3,176.000 C.Y.		
Ford Construction Company		\$8.0000	\$25,408.00
Jones Bros. Contractors, LLC		\$3.0000	\$9,528.00
Delta Contracting Company, LLC		\$1.0000	\$3,176.00
204-08 FOUNDATION FILL MATERIAL			
	7.000 C.Y.		
Ford Construction Company		\$64.0000	\$448.00
Jones Bros. Contractors, LLC		\$220.0000	\$1,540.00
Delta Contracting Company, LLC		\$250.0000	\$1,750.00
204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)			
	23.000 C.Y.		
Ford Construction Company		\$350.0000	\$8,050.00
Jones Bros. Contractors, LLC		\$350.0000	\$8,050.00
Delta Contracting Company, LLC		\$350.0000	\$8,050.00
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	2.000 L.M.		
Ford Construction Company		\$630.0000	\$1,260.00
Jones Bros. Contractors, LLC		\$2,600.0000	\$5,200.00
Delta Contracting Company, LLC		\$1,200.0000	\$2,400.00
209-03.23 FILTER SOCK (24 INCH)			
	1,080.000 L.F.		
Ford Construction Company		\$11.0000	\$11,880.00
Jones Bros. Contractors, LLC		\$12.0000	\$12,960.00
Delta Contracting Company, LLC		\$6.0000	\$6,480.00
209-05 SEDIMENT REMOVAL			
	413.000 C.Y.		
Ford Construction Company		\$11.0000	\$4,543.00
Jones Bros. Contractors, LLC		\$10.0000	\$4,130.00
Delta Contracting Company, LLC		\$12.0000	\$4,956.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	1,320.000 L.F.		
Ford Construction Company		\$5.0000	\$6,600.00
Jones Bros. Contractors, LLC		\$5.0000	\$6,600.00
Delta Contracting Company, LLC		\$5.0000	\$6,600.00
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	825.000 L.F.		
Ford Construction Company		\$1.7500	\$1,443.75
Jones Bros. Contractors, LLC		\$2.0000	\$1,650.00
Delta Contracting Company, LLC		\$2.0000	\$1,650.00

		UNIT PRICE	EXTENSION
209-08.07 ROCK CHECK DAM			
	7.000 EACH		
Ford Construction Company		\$900.0000	\$6,300.00
Jones Bros. Contractors, LLC		\$850.0000	\$5,950.00
Delta Contracting Company, LLC		\$800.0000	\$5,600.00
209-08.08 ENHANCED ROCK CHECK DAM			
	7.000 EACH		
Ford Construction Company		\$950.0000	\$6,650.00
Jones Bros. Contractors, LLC		\$975.0000	\$6,825.00
Delta Contracting Company, LLC		\$1,200.0000	\$8,400.00
209-09.01 SANDBAGS			
	300.000 BAG		
Ford Construction Company		\$6.0000	\$1,800.00
Jones Bros. Contractors, LLC		\$10.0000	\$3,000.00
Delta Contracting Company, LLC		\$30.0000	\$9,000.00
209-09.04 SEDIMENT FILTER BAG(15' X 10')			
	1.000 EACH		
Ford Construction Company		\$600.0000	\$600.00
Jones Bros. Contractors, LLC		\$600.0000	\$600.00
Delta Contracting Company, LLC		\$750.0000	\$750.00
209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)			
	10.000 S.Y.		
Ford Construction Company		\$2.0000	\$20.00
Jones Bros. Contractors, LLC		\$10.0000	\$100.00
Delta Contracting Company, LLC		\$30.0000	\$300.00
209-20.04 POLYETHYLENE SHEETING (10 MIL.)			
	10.000 S.Y.		
Ford Construction Company		\$3.0000	\$30.00
Jones Bros. Contractors, LLC		\$20.0000	\$200.00
Delta Contracting Company, LLC		\$30.0000	\$300.00
303-01.01 GRANULAR BACKFILL (ROADWAY)			
	591.000 TON		
Ford Construction Company		\$41.0000	\$24,231.00
Jones Bros. Contractors, LLC		\$40.0000	\$23,640.00
Delta Contracting Company, LLC		\$47.0000	\$27,777.00
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (SEE PLANS)			
	9,450.000 TON		
Ford Construction Company		\$35.0000	\$330,750.00
Jones Bros. Contractors, LLC		\$38.0000	\$359,100.00
Delta Contracting Company, LLC		\$45.0000	\$425,250.00

		UNIT PRICE	EXTENSION
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	110.000 TON		
Ford Construction Company		\$47.0000	\$5,170.00
Jones Bros. Contractors, LLC		\$60.0000	\$6,600.00
Delta Contracting Company, LLC		\$56.0000	\$6,160.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	67.000 TON		
Ford Construction Company		\$230.0000	\$15,410.00
Jones Bros. Contractors, LLC		\$225.0000	\$15,075.00
Delta Contracting Company, LLC		\$145.0000	\$9,715.00
307-01.22 ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S			
	458.000 TON		
Ford Construction Company		\$130.0000	\$59,540.00
Jones Bros. Contractors, LLC		\$130.0000	\$59,540.00
Delta Contracting Company, LLC		\$145.0000	\$66,410.00
307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A			
	1,362.000 TON		
Ford Construction Company		\$140.0000	\$190,680.00
Jones Bros. Contractors, LLC		\$115.0000	\$156,630.00
Delta Contracting Company, LLC		\$145.0000	\$197,490.00
307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2			
	907.000 TON		
Ford Construction Company		\$150.0000	\$136,050.00
Jones Bros. Contractors, LLC		\$130.0000	\$117,910.00
Delta Contracting Company, LLC		\$155.0000	\$140,585.00
307-03.10 ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS			
	171.000 TON		
Ford Construction Company		\$210.0000	\$35,910.00
Jones Bros. Contractors, LLC		\$240.0000	\$41,040.00
Delta Contracting Company, LLC		\$185.0000	\$31,635.00
309-01.01 MINERAL AGGREGATE (A-CBC)			
	2,582.000 TON		
Ford Construction Company		\$34.0000	\$87,788.00
Jones Bros. Contractors, LLC		\$38.0000	\$98,116.00
Delta Contracting Company, LLC		\$50.0000	\$129,100.00
309-01.02 PORTLAND CEMENT (A-CBC)			
	126.000 TON		
Ford Construction Company		\$395.0000	\$49,770.00
Jones Bros. Contractors, LLC		\$400.0000	\$50,400.00
Delta Contracting Company, LLC		\$645.0000	\$81,270.00

		UNIT PRICE	EXTENSION
309-02 BITUMINOUS MATERIAL (A-CBC)			
	8.000 TON		
Ford Construction Company		\$1,200.0000	\$9,600.00
Jones Bros. Contractors, LLC		\$900.0000	\$7,200.00
Delta Contracting Company, LLC		\$2,000.0000	\$16,000.00
313-03 TREATED PERMEABLE BASE			
	5,623.000 S.Y.		
Ford Construction Company		\$23.8000	\$133,827.40
Jones Bros. Contractors, LLC		\$25.0000	\$140,575.00
Delta Contracting Company, LLC		\$44.0000	\$247,412.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	9.000 TON		
Ford Construction Company		\$100.0000	\$900.00
Jones Bros. Contractors, LLC		\$900.0000	\$8,100.00
Delta Contracting Company, LLC		\$900.0000	\$8,100.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	26.000 TON		
Ford Construction Company		\$5.0000	\$130.00
Jones Bros. Contractors, LLC		\$100.0000	\$2,600.00
Delta Contracting Company, LLC		\$30.0000	\$780.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	8.000 TON		
Ford Construction Company		\$985.2500	\$7,882.00
Jones Bros. Contractors, LLC		\$800.0000	\$6,400.00
Delta Contracting Company, LLC		\$900.0000	\$7,200.00
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	2,750.000 L.F.		
Ford Construction Company		\$5.0000	\$13,750.00
Jones Bros. Contractors, LLC		\$5.0000	\$13,750.00
Delta Contracting Company, LLC		\$6.0000	\$16,500.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	30.000 TON		
Ford Construction Company		\$373.5000	\$11,205.00
Jones Bros. Contractors, LLC		\$350.0000	\$10,500.00
Delta Contracting Company, LLC		\$230.0000	\$6,900.00
411-03.10 ACS MIX(PG76-22) GRADING D			
	305.000 TON		
Ford Construction Company		\$190.0000	\$57,950.00
Jones Bros. Contractors, LLC		\$215.0000	\$65,575.00
Delta Contracting Company, LLC		\$190.0000	\$57,950.00

		UNIT PRICE	EXTENSION
411-03.23 ACS MIX (PG76-22) OGFC	326.000 TON		
Ford Construction Company		\$260.0000	\$84,760.00
Jones Bros. Contractors, LLC		\$210.0000	\$68,460.00
Delta Contracting Company, LLC		\$205.0000	\$66,830.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	1.100 L.M.		
Ford Construction Company		\$4,600.0000	\$5,060.00
Jones Bros. Contractors, LLC		\$1,850.0000	\$2,035.00
Delta Contracting Company, LLC		\$4,600.0000	\$5,060.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT	166.000 TON		
Ford Construction Company		\$110.0000	\$18,260.00
Jones Bros. Contractors, LLC		\$95.0000	\$15,770.00
Delta Contracting Company, LLC		\$68.0000	\$11,288.00
501-01.06 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 13"	5,623.000 S.Y.		
Ford Construction Company		\$190.0000	\$1,068,370.00
Jones Bros. Contractors, LLC		\$165.0000	\$927,795.00
Delta Contracting Company, LLC		\$210.0000	\$1,180,830.00
502-03.13 CONCRETE PAVEMENT REMOVAL	2,550.000 S.Y.		
Ford Construction Company		\$30.0000	\$76,500.00
Jones Bros. Contractors, LLC		\$10.0000	\$25,500.00
Delta Contracting Company, LLC		\$17.0000	\$43,350.00
502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)	2,780.000 L.F.		
Ford Construction Company		\$12.0000	\$33,360.00
Jones Bros. Contractors, LLC		\$10.0000	\$27,800.00
Delta Contracting Company, LLC		\$10.0000	\$27,800.00
604-01.01 CLASS A CONCRETE (ROADWAY)	45.000 C.Y.		
Ford Construction Company		\$1,600.0000	\$72,000.00
Jones Bros. Contractors, LLC		\$1,400.0000	\$63,000.00
Delta Contracting Company, LLC		\$1,500.0000	\$67,500.00
604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)	7,872.000 LB.		
Ford Construction Company		\$2.5000	\$19,680.00
Jones Bros. Contractors, LLC		\$2.0000	\$15,744.00
Delta Contracting Company, LLC		\$2.4000	\$18,892.80

		UNIT PRICE	EXTENSION
607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)			
	160.000 L.F.		
Ford Construction Company		\$225.0000	\$36,000.00
Jones Bros. Contractors, LLC		\$170.0000	\$27,200.00
Delta Contracting Company, LLC		\$105.0000	\$16,800.00
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	60.000 L.F.		
Ford Construction Company		\$104.0000	\$6,240.00
Jones Bros. Contractors, LLC		\$110.0000	\$6,600.00
Delta Contracting Company, LLC		\$45.0000	\$2,700.00
611-02.11 JUNCTION BOX, TYPE 2			
	1.000 EACH		
Ford Construction Company		\$8,550.0000	\$8,550.00
Jones Bros. Contractors, LLC		\$11,000.0000	\$11,000.00
Delta Contracting Company, LLC		\$8,000.0000	\$8,000.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	4.000 C.Y.		
Ford Construction Company		\$1,400.0000	\$5,600.00
Jones Bros. Contractors, LLC		\$3,400.0000	\$13,600.00
Delta Contracting Company, LLC		\$2,000.0000	\$8,000.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	147.000 LB.		
Ford Construction Company		\$4.0000	\$588.00
Jones Bros. Contractors, LLC		\$2.0000	\$294.00
Delta Contracting Company, LLC		\$4.0000	\$588.00
611-07.64 36IN ENDWALL (CROSS DRAIN) 4:1			
	1.000 EACH		
Ford Construction Company		\$6,100.0000	\$6,100.00
Jones Bros. Contractors, LLC		\$12,000.0000	\$12,000.00
Delta Contracting Company, LLC		\$6,400.0000	\$6,400.00
611-07.73 18IN ENDWALL (MEDIAN DRAIN)			
	2.000 EACH		
Ford Construction Company		\$6,900.0000	\$13,800.00
Jones Bros. Contractors, LLC		\$8,000.0000	\$16,000.00
Delta Contracting Company, LLC		\$7,800.0000	\$15,600.00
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	80.000 L.F.		
Ford Construction Company		\$85.0000	\$6,800.00
Jones Bros. Contractors, LLC		\$22.0000	\$1,760.00
Delta Contracting Company, LLC		\$41.0000	\$3,280.00

		UNIT PRICE	EXTENSION
621-03.05 36" TEMPORARY DRAINAGE PIPE			
	84.000 L.F.		
Ford Construction Company		\$160.0000	\$13,440.00
Jones Bros. Contractors, LLC		\$60.0000	\$5,040.00
Delta Contracting Company, LLC		\$250.0000	\$21,000.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	5,600.000 L.F.		
Ford Construction Company		\$7.2500	\$40,600.00
Jones Bros. Contractors, LLC		\$7.2500	\$40,600.00
Delta Contracting Company, LLC		\$7.2500	\$40,600.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	350.000 L.F.		
Ford Construction Company		\$38.0000	\$13,300.00
Jones Bros. Contractors, LLC		\$38.0000	\$13,300.00
Delta Contracting Company, LLC		\$38.0000	\$13,300.00
705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL-3			
	1.000 EACH		
Ford Construction Company		\$1,400.0000	\$1,400.00
Jones Bros. Contractors, LLC		\$1,400.0000	\$1,400.00
Delta Contracting Company, LLC		\$1,400.0000	\$1,400.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	1.000 EACH		
Ford Construction Company		\$3,700.0000	\$3,700.00
Jones Bros. Contractors, LLC		\$3,700.0000	\$3,700.00
Delta Contracting Company, LLC		\$3,700.0000	\$3,700.00
705-80.01 LONGITUDINAL CABLE BARRIER			
	3,368.000 L.F.		
Ford Construction Company		\$46.0000	\$154,928.00
Jones Bros. Contractors, LLC		\$46.0000	\$154,928.00
Delta Contracting Company, LLC		\$46.0000	\$154,928.00
705-80.03 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-3			
	4.000 EACH		
Ford Construction Company		\$6,300.0000	\$25,200.00
Jones Bros. Contractors, LLC		\$6,300.0000	\$25,200.00
Delta Contracting Company, LLC		\$6,300.0000	\$25,200.00
706-01 GUARDRAIL REMOVED			
	150.000 L.F.		
Ford Construction Company		\$6.0000	\$900.00
Jones Bros. Contractors, LLC		\$6.0000	\$900.00
Delta Contracting Company, LLC		\$6.0000	\$900.00

		UNIT PRICE	EXTENSION
707-03.01 STOCK FENCE	350.000 L.F.		
Ford Construction Company		\$14.6000	\$5,110.00
Jones Bros. Contractors, LLC		\$14.4000	\$5,040.00
Delta Contracting Company, LLC		\$40.0000	\$14,000.00
707-03.02 END, BRACED LINE, CORNER POST ASSEMBLY(STOCK FENCE)	6.000 EACH		
Ford Construction Company		\$295.0000	\$1,770.00
Jones Bros. Contractors, LLC		\$295.0000	\$1,770.00
Delta Contracting Company, LLC		\$400.0000	\$2,400.00
707-06.01 REMOVAL OF FENCE (STOCK R.O.W. FENCE)	350.000 L.F.		
Ford Construction Company		\$4.0000	\$1,400.00
Jones Bros. Contractors, LLC		\$5.0000	\$1,750.00
Delta Contracting Company, LLC		\$8.0000	\$2,800.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE	970.000 L.F.		
Ford Construction Company		\$2.0000	\$1,940.00
Jones Bros. Contractors, LLC		\$2.0000	\$1,940.00
Delta Contracting Company, LLC		\$2.0000	\$1,940.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)	420.000 TON		
Ford Construction Company		\$45.0000	\$18,900.00
Jones Bros. Contractors, LLC		\$67.0000	\$28,140.00
Delta Contracting Company, LLC		\$48.0000	\$20,160.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)	195.000 TON		
Ford Construction Company		\$45.0000	\$8,775.00
Jones Bros. Contractors, LLC		\$67.0000	\$13,065.00
Delta Contracting Company, LLC		\$48.0000	\$9,360.00
709-05.08 MACHINED RIP-RAP (CLASS B)	34.000 TON		
Ford Construction Company		\$45.0000	\$1,530.00
Jones Bros. Contractors, LLC		\$85.0000	\$2,890.00
Delta Contracting Company, LLC		\$48.0000	\$1,632.00
709-05.09 MACHINED RIP-RAP (CLASS C)	480.000 TON		
Ford Construction Company		\$48.0000	\$23,040.00
Jones Bros. Contractors, LLC		\$68.0000	\$32,640.00
Delta Contracting Company, LLC		\$48.0000	\$23,040.00

		UNIT PRICE	EXTENSION
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)		
			5,530.000 L.F.
	Ford Construction Company	\$10.5000	\$58,065.00
	Jones Bros. Contractors, LLC	\$10.5000	\$58,065.00
	Delta Contracting Company, LLC	\$10.5000	\$58,065.00
710-05	LATERAL UNDERDRAIN		
			392.000 L.F.
	Ford Construction Company	\$8.5000	\$3,332.00
	Jones Bros. Contractors, LLC	\$8.5000	\$3,332.00
	Delta Contracting Company, LLC	\$8.5000	\$3,332.00
710-06.15	LATERAL UNDERDRAIN ENDWALL (6:1)		
			28.000 EACH
	Ford Construction Company	\$1,000.0000	\$28,000.00
	Jones Bros. Contractors, LLC	\$1,000.0000	\$28,000.00
	Delta Contracting Company, LLC	\$1,000.0000	\$28,000.00
712-01	TRAFFIC CONTROL		
			1.000 LS
	Ford Construction Company	\$170,000.0000	\$170,000.00
	Jones Bros. Contractors, LLC	\$325,000.0000	\$325,000.00
	Delta Contracting Company, LLC	\$58,000.0000	\$58,000.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL		
			5,950.000 L.F.
	Ford Construction Company	\$31.0000	\$184,450.00
	Jones Bros. Contractors, LLC	\$33.0000	\$196,350.00
	Delta Contracting Company, LLC	\$46.0000	\$273,700.00
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)		
			4.000 EACH
	Ford Construction Company	\$8,510.0000	\$34,040.00
	Jones Bros. Contractors, LLC	\$12,000.0000	\$48,000.00
	Delta Contracting Company, LLC	\$8,300.0000	\$33,200.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
			223.000 EACH
	Ford Construction Company	\$32.0000	\$7,136.00
	Jones Bros. Contractors, LLC	\$38.0000	\$8,474.00
	Delta Contracting Company, LLC	\$32.0000	\$7,136.00
712-04.50	BARRIER RAIL DELINEATOR		
			300.000 EACH
	Ford Construction Company	\$10.0000	\$3,000.00
	Jones Bros. Contractors, LLC	\$14.0000	\$4,200.00
	Delta Contracting Company, LLC	\$10.0000	\$3,000.00

		UNIT PRICE	EXTENSION
712-05.01 WARNING LIGHTS (TYPE A)			
	70.000 EACH		
Ford Construction Company		\$25.0000	\$1,750.00
Jones Bros. Contractors, LLC		\$50.0000	\$3,500.00
Delta Contracting Company, LLC		\$25.0000	\$1,750.00
712-06 SIGNS (CONSTRUCTION)			
	850.000 S.F.		
Ford Construction Company		\$7.2500	\$6,162.50
Jones Bros. Contractors, LLC		\$7.7500	\$6,587.50
Delta Contracting Company, LLC		\$7.2500	\$6,162.50
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Ford Construction Company		\$895.0000	\$1,790.00
Jones Bros. Contractors, LLC		\$1,150.0000	\$2,300.00
Delta Contracting Company, LLC		\$895.0000	\$1,790.00
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	200.000 HOUR		
Ford Construction Company		\$85.0000	\$17,000.00
Jones Bros. Contractors, LLC		\$105.0000	\$21,000.00
Delta Contracting Company, LLC		\$140.0000	\$28,000.00
712-09.08 REMOVABLE PAVEMENT MARKING (6" line)			
	37,762.000 L.F.		
Ford Construction Company		\$2.0000	\$75,524.00
Jones Bros. Contractors, LLC		\$6.5000	\$245,453.00
Delta Contracting Company, LLC		\$5.7500	\$217,131.50
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)			
	1.000 C.Y.		
Ford Construction Company		\$650.0000	\$650.00
Jones Bros. Contractors, LLC		\$1,800.0000	\$1,800.00
Delta Contracting Company, LLC		\$650.0000	\$650.00
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)			
	121.000 LB.		
Ford Construction Company		\$4.0000	\$484.00
Jones Bros. Contractors, LLC		\$6.2500	\$756.25
Delta Contracting Company, LLC		\$4.0000	\$484.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	370.000 EACH		
Ford Construction Company		\$46.5000	\$17,205.00
Jones Bros. Contractors, LLC		\$42.0000	\$15,540.00
Delta Contracting Company, LLC		\$46.5000	\$17,205.00

		UNIT PRICE	EXTENSION
713-04.02 STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS	1,451.000 LB.		
Ford Construction Company		\$6.2500	\$9,068.75
Jones Bros. Contractors, LLC		\$7.0000	\$10,157.00
Delta Contracting Company, LLC		\$6.2500	\$9,068.75
713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT	150.000 LB.		
Ford Construction Company		\$6.2500	\$937.50
Jones Bros. Contractors, LLC		\$7.0000	\$1,050.00
Delta Contracting Company, LLC		\$6.2500	\$937.50
713-11.01 "U" SECTION STEEL POSTS	224.000 LB.		
Ford Construction Company		\$5.0000	\$1,120.00
Jones Bros. Contractors, LLC		\$6.5000	\$1,456.00
Delta Contracting Company, LLC		\$5.0000	\$1,120.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST	44.000 LB.		
Ford Construction Company		\$6.2500	\$275.00
Jones Bros. Contractors, LLC		\$6.7500	\$297.00
Delta Contracting Company, LLC		\$6.2500	\$275.00
713-11.22 U POST SLIP BASE	4.000 EACH		
Ford Construction Company		\$485.0000	\$1,940.00
Jones Bros. Contractors, LLC		\$450.0000	\$1,800.00
Delta Contracting Company, LLC		\$485.0000	\$1,940.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	51.000 S.F.		
Ford Construction Company		\$20.5000	\$1,045.50
Jones Bros. Contractors, LLC		\$21.5000	\$1,096.50
Delta Contracting Company, LLC		\$20.5000	\$1,045.50
713-14 EXTRUDED ALUMINUM PANEL SIGNS	338.000 S.F.		
Ford Construction Company		\$35.0000	\$11,830.00
Jones Bros. Contractors, LLC		\$32.0000	\$10,816.00
Delta Contracting Company, LLC		\$35.0000	\$11,830.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS	1.000 LS		
Ford Construction Company		\$1,900.0000	\$1,900.00
Jones Bros. Contractors, LLC		\$6,500.0000	\$6,500.00
Delta Contracting Company, LLC		\$1,900.0000	\$1,900.00

		UNIT PRICE	EXTENSION
713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT			
	3.000 EACH		
Ford Construction Company		\$425.0000	\$1,275.00
Jones Bros. Contractors, LLC		\$4,500.0000	\$13,500.00
Delta Contracting Company, LLC		\$425.0000	\$1,275.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Ford Construction Company		\$5,500.0000	\$11,000.00
Jones Bros. Contractors, LLC		\$10,500.0000	\$21,000.00
Delta Contracting Company, LLC		\$5,500.0000	\$11,000.00
716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)			
	247.000 EACH		
Ford Construction Company		\$23.0000	\$5,681.00
Jones Bros. Contractors, LLC		\$23.0000	\$5,681.00
Delta Contracting Company, LLC		\$20.0000	\$4,940.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	67.000 EACH		
Ford Construction Company		\$55.0000	\$3,685.00
Jones Bros. Contractors, LLC		\$55.0000	\$3,685.00
Delta Contracting Company, LLC		\$75.0000	\$5,025.00
716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER			
	297.000 EACH		
Ford Construction Company		\$25.0000	\$7,425.00
Jones Bros. Contractors, LLC		\$25.0000	\$7,425.00
Delta Contracting Company, LLC		\$20.0000	\$5,940.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	350.000 L.F.		
Ford Construction Company		\$25.0000	\$8,750.00
Jones Bros. Contractors, LLC		\$25.0000	\$8,750.00
Delta Contracting Company, LLC		\$25.0000	\$8,750.00
716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)			
	7.500 L.M.		
Ford Construction Company		\$5,250.0000	\$39,375.00
Jones Bros. Contractors, LLC		\$5,250.0000	\$39,375.00
Delta Contracting Company, LLC		\$7,500.0000	\$56,250.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	6.400 L.M.		
Ford Construction Company		\$8,800.0000	\$56,320.00
Jones Bros. Contractors, LLC		\$8,800.0000	\$56,320.00
Delta Contracting Company, LLC		\$10,750.0000	\$68,800.00

		UNIT PRICE	EXTENSION
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	1,978.000 L.F.		
Ford Construction Company		\$3.2000	\$6,329.60
Jones Bros. Contractors, LLC		\$3.2000	\$6,329.60
Delta Contracting Company, LLC		\$4.5000	\$8,901.00
717-01 MOBILIZATION			
	1.000 LS		
Ford Construction Company		\$350,000.0000	\$350,000.00
Jones Bros. Contractors, LLC		\$250,000.0000	\$250,000.00
Delta Contracting Company, LLC		\$270,027.0000	\$270,027.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	1,367.000 S.Y.		
Ford Construction Company		\$2.7500	\$3,759.25
Jones Bros. Contractors, LLC		\$4.0000	\$5,468.00
Delta Contracting Company, LLC		\$4.0000	\$5,468.00
740-11.05 TEMPORARY SEDIMENT TUBE 24IN			
	10,760.000 L.F.		
Ford Construction Company		\$5.0000	\$53,800.00
Jones Bros. Contractors, LLC		\$5.5000	\$59,180.00
Delta Contracting Company, LLC		\$1.0000	\$10,760.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	400.000 UNIT		
Ford Construction Company		\$25.0000	\$10,000.00
Jones Bros. Contractors, LLC		\$20.0000	\$8,000.00
Delta Contracting Company, LLC		\$20.0000	\$8,000.00
801-03 WATER (SEEDING & SODDING)			
	408.000 M.G.		
Ford Construction Company		\$5.0000	\$2,040.00
Jones Bros. Contractors, LLC		\$1.0000	\$408.00
Delta Contracting Company, LLC		\$1.0000	\$408.00
803-01 SODDING (NEW SOD)			
	46,563.000 S.Y.		
Ford Construction Company		\$2.5000	\$116,407.50
Jones Bros. Contractors, LLC		\$2.7500	\$128,048.25
Delta Contracting Company, LLC		\$2.7500	\$128,048.25

SUB-TOTAL ROADWAY

Ford Construction Company	\$4,833,329.35
Jones Bros. Contractors, LLC	\$5,033,488.10
Delta Contracting Company, LLC	\$5,444,332.80

TOTAL CONTRACT

Ford Construction Company	\$4,833,329.35
Jones Bros. Contractors, LLC	\$5,033,488.10
Delta Contracting Company, LLC	\$5,444,332.80

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

MARION COUNTY (Contract No. CNW250 Call 030)

HSIP-5800(47),58946-3406-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2023

	TOTAL CONTRACT
LU, Inc.	\$159,462.01
Superior Traffic Control, LLC	\$234,666.20

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
712-01	TRAFFIC CONTROL			
		1.000 LS		
	LU, Inc.		\$1,000.0000	\$1,000.00
	Superior Traffic Control, LLC		\$8,500.0000	\$8,500.00
713-02.14	FLEXIBLE DELINEATOR (WHITE)			
		9.000 EACH		
	LU, Inc.		\$59.5700	\$536.13
	Superior Traffic Control, LLC		\$50.0000	\$450.00
713-02.20	ROADSIDE OBSTACLE DELINEATION			
		215.000 S.F.		
	LU, Inc.		\$25.3500	\$5,450.25
	Superior Traffic Control, LLC		\$16.0000	\$3,440.00
713-02.21	SIGN POST DELINEATION ENHANCEMENT			
		528.000 L.F.		
	LU, Inc.		\$5.8100	\$3,067.68
	Superior Traffic Control, LLC		\$6.1500	\$3,247.20
713-11.01	"U" SECTION STEEL POSTS			
		1,612.000 LB.		
	LU, Inc.		\$5.1000	\$8,221.20
	Superior Traffic Control, LLC		\$6.2500	\$10,075.00
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST			
		2,532.000 LB.		
	LU, Inc.		\$5.8100	\$14,710.92
	Superior Traffic Control, LLC		\$6.5000	\$16,458.00
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
		266.250 S.F.		
	LU, Inc.		\$13.9200	\$3,706.20
	Superior Traffic Control, LLC		\$20.0000	\$5,325.00
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
		709.500 S.F.		
	LU, Inc.		\$15.1000	\$10,713.45
	Superior Traffic Control, LLC		\$22.0000	\$15,609.00
713-15.36	REMOVE SIGN, SUPPORT & FOOTING			
		87.000 EACH		
	LU, Inc.		\$50.0000	\$4,350.00
	Superior Traffic Control, LLC		\$150.0000	\$13,050.00
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
		537.000 EACH		
	LU, Inc.		\$51.0000	\$27,387.00
	Superior Traffic Control, LLC		\$52.0000	\$27,924.00

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	257.000 L.F.		
LU, Inc.		\$12.2400	\$3,145.68
Superior Traffic Control, LLC		\$14.0000	\$3,598.00
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	3.000 EACH		
LU, Inc.		\$331.5000	\$994.50
Superior Traffic Control, LLC		\$600.0000	\$1,800.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	32.600 L.M.		
LU, Inc.		\$2,295.0000	\$74,817.00
Superior Traffic Control, LLC		\$3,650.0000	\$118,990.00
716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)	600.000 L.F.		
LU, Inc.		\$1.0200	\$612.00
Superior Traffic Control, LLC		\$2.0000	\$1,200.00
717-01 MOBILIZATION	1.000 LS		
LU, Inc.		\$750.0000	\$750.00
Superior Traffic Control, LLC		\$5,000.0000	\$5,000.00

SUB-TOTAL ROADWAY

LU, Inc.	\$159,462.01
Superior Traffic Control, LLC	\$234,666.20

TOTAL CONTRACT

LU, Inc.	\$159,462.01
Superior Traffic Control, LLC	\$234,666.20

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

MCMINN COUNTY (Contract No. CNW282 Call 032)

54023-4225-04

THE REPAIR OF THE BRIDGE ON S.R. 163 OVER CHESTUEE CREEK (L.M. 11.74).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

	TOTAL CONTRACT
Jamison Construction, LLC	\$979,574.50
Wright Brothers Construction Company, Inc.	\$1,055,930.80
Southern Constructors, Inc.	\$1,126,663.00
Whaley Construction, LLC	\$1,190,230.75

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Jamison Construction, LLC	\$10,000.0000	\$10,000.00
	Wright Brothers Construction Company, Inc.	\$8,700.0000	\$8,700.00
	Southern Constructors, Inc.	\$10,000.0000	\$10,000.00
	Whaley Construction, LLC	\$31,711.0000	\$31,711.00
201-07.01	REMOVAL AND DISPOSAL OF BRUSH & TREES		
		1.000 LS	
	Jamison Construction, LLC	\$1,000.0000	\$1,000.00
	Wright Brothers Construction Company, Inc.	\$24,400.0000	\$24,400.00
	Southern Constructors, Inc.	\$25,000.0000	\$25,000.00
	Whaley Construction, LLC	\$20,000.0000	\$20,000.00
209-05	SEDIMENT REMOVAL		
		1.000 C.Y.	
	Jamison Construction, LLC	\$10.0000	\$10.00
	Wright Brothers Construction Company, Inc.	\$225.0000	\$225.00
	Southern Constructors, Inc.	\$50.0000	\$50.00
	Whaley Construction, LLC	\$150.0000	\$150.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
		730.000 L.F.	
	Jamison Construction, LLC	\$7.0000	\$5,110.00
	Wright Brothers Construction Company, Inc.	\$4.6500	\$3,394.50
	Southern Constructors, Inc.	\$6.0000	\$4,380.00
	Whaley Construction, LLC	\$6.0000	\$4,380.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2		
		91.000 TON	
	Jamison Construction, LLC	\$375.0000	\$34,125.00
	Wright Brothers Construction Company, Inc.	\$520.0000	\$47,320.00
	Southern Constructors, Inc.	\$400.0000	\$36,400.00
	Whaley Construction, LLC	\$376.0000	\$34,216.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
		1.000 TON	
	Jamison Construction, LLC	\$2,200.0000	\$2,200.00
	Wright Brothers Construction Company, Inc.	\$1,000.0000	\$1,000.00
	Southern Constructors, Inc.	\$2,200.0000	\$2,200.00
	Whaley Construction, LLC	\$2,200.0000	\$2,200.00
411-01.10	ACS MIX(PG64-22) GRADING D		
		190.000 TON	
	Jamison Construction, LLC	\$400.0000	\$76,000.00
	Wright Brothers Construction Company, Inc.	\$230.0000	\$43,700.00
	Southern Constructors, Inc.	\$400.0000	\$76,000.00
	Whaley Construction, LLC	\$400.0000	\$76,000.00

		UNIT PRICE	EXTENSION
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	0.300 L.M.		
Jamison Construction, LLC		\$14,000.0000	\$4,200.00
Wright Brothers Construction Company, Inc.		\$1,960.0000	\$588.00
Southern Constructors, Inc.		\$20,000.0000	\$6,000.00
Whaley Construction, LLC		\$12,925.0000	\$3,877.50
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	152.000 TON		
Jamison Construction, LLC		\$110.0000	\$16,720.00
Wright Brothers Construction Company, Inc.		\$100.0000	\$15,200.00
Southern Constructors, Inc.		\$150.0000	\$22,800.00
Whaley Construction, LLC		\$107.0000	\$16,264.00
705-04.50 PORTABLE BARRIER RAIL DELINEATOR			
	18.000 EACH		
Jamison Construction, LLC		\$16.0000	\$288.00
Wright Brothers Construction Company, Inc.		\$15.4500	\$278.10
Southern Constructors, Inc.		\$20.0000	\$360.00
Whaley Construction, LLC		\$16.0000	\$288.00
706-02.01 GUARDRAIL REMOVED AND RESET			
	60.000 L.F.		
Jamison Construction, LLC		\$70.0000	\$4,200.00
Wright Brothers Construction Company, Inc.		\$54.7500	\$3,285.00
Southern Constructors, Inc.		\$60.0000	\$3,600.00
Whaley Construction, LLC		\$55.0000	\$3,300.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	160.000 L.F.		
Jamison Construction, LLC		\$4.0000	\$640.00
Wright Brothers Construction Company, Inc.		\$3.0000	\$480.00
Southern Constructors, Inc.		\$10.0000	\$1,600.00
Whaley Construction, LLC		\$7.0000	\$1,120.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Jamison Construction, LLC		\$38,000.0000	\$38,000.00
Wright Brothers Construction Company, Inc.		\$32,600.0000	\$32,600.00
Southern Constructors, Inc.		\$50,000.0000	\$50,000.00
Whaley Construction, LLC		\$57,600.0000	\$57,600.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	200.000 L.F.		
Jamison Construction, LLC		\$65.0000	\$13,000.00
Wright Brothers Construction Company, Inc.		\$40.8000	\$8,160.00
Southern Constructors, Inc.		\$40.0000	\$8,000.00
Whaley Construction, LLC		\$65.0000	\$13,000.00

		UNIT PRICE	EXTENSION
712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL			
	380.000 L.F.		
Jamison Construction, LLC		\$65.0000	\$24,700.00
Wright Brothers Construction Company, Inc.		\$74.5000	\$28,310.00
Southern Constructors, Inc.		\$120.0000	\$45,600.00
Whaley Construction, LLC		\$98.0000	\$37,240.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	2.000 EACH		
Jamison Construction, LLC		\$6,000.0000	\$12,000.00
Wright Brothers Construction Company, Inc.		\$10,500.0000	\$21,000.00
Southern Constructors, Inc.		\$8,000.0000	\$16,000.00
Whaley Construction, LLC		\$8,300.0000	\$16,600.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	22.000 EACH		
Jamison Construction, LLC		\$32.0000	\$704.00
Wright Brothers Construction Company, Inc.		\$39.8000	\$875.60
Southern Constructors, Inc.		\$40.0000	\$880.00
Whaley Construction, LLC		\$29.0000	\$638.00
712-06 SIGNS (CONSTRUCTION)			
	1,362.000 S.F.		
Jamison Construction, LLC		\$10.0000	\$13,620.00
Wright Brothers Construction Company, Inc.		\$7.7500	\$10,555.50
Southern Constructors, Inc.		\$15.0000	\$20,430.00
Whaley Construction, LLC		\$8.0000	\$10,896.00
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	1,800.000 L.F.		
Jamison Construction, LLC		\$5.0000	\$9,000.00
Wright Brothers Construction Company, Inc.		\$4.6500	\$8,370.00
Southern Constructors, Inc.		\$4.0000	\$7,200.00
Whaley Construction, LLC		\$5.0000	\$9,000.00
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	48.000 L.F.		
Jamison Construction, LLC		\$20.0000	\$960.00
Wright Brothers Construction Company, Inc.		\$27.3000	\$1,310.40
Southern Constructors, Inc.		\$25.0000	\$1,200.00
Whaley Construction, LLC		\$28.0000	\$1,344.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	7.000 EACH		
Jamison Construction, LLC		\$7,100.0000	\$49,700.00
Wright Brothers Construction Company, Inc.		\$6,910.0000	\$48,370.00
Southern Constructors, Inc.		\$8,000.0000	\$56,000.00
Whaley Construction, LLC		\$6,600.0000	\$46,200.00

		UNIT PRICE	EXTENSION
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	9.000 EACH		
Jamison Construction, LLC		\$275.0000	\$2,475.00
Wright Brothers Construction Company, Inc.		\$109.0000	\$981.00
Southern Constructors, Inc.		\$120.0000	\$1,080.00
Whaley Construction, LLC		\$110.0000	\$990.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	9.000 EACH		
Jamison Construction, LLC		\$175.0000	\$1,575.00
Wright Brothers Construction Company, Inc.		\$21.9000	\$197.10
Southern Constructors, Inc.		\$50.0000	\$450.00
Whaley Construction, LLC		\$22.0000	\$198.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	0.550 L.M.		
Jamison Construction, LLC		\$17,000.0000	\$9,350.00
Wright Brothers Construction Company, Inc.		\$10,400.0000	\$5,720.00
Southern Constructors, Inc.		\$12,000.0000	\$6,600.00
Whaley Construction, LLC		\$10,450.0000	\$5,747.50
717-01 MOBILIZATION			
	1.000 LS		
Jamison Construction, LLC		\$81,000.0000	\$81,000.00
Wright Brothers Construction Company, Inc.		\$52,750.0000	\$52,750.00
Southern Constructors, Inc.		\$55,000.0000	\$55,000.00
Whaley Construction, LLC		\$66,000.0000	\$66,000.00
730-40.02 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 LS		
Jamison Construction, LLC		\$60,000.0000	\$60,000.00
Wright Brothers Construction Company, Inc.		\$52,100.0000	\$52,100.00
Southern Constructors, Inc.		\$55,000.0000	\$55,000.00
Whaley Construction, LLC		\$100,000.0000	\$100,000.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-01.02 REMOVAL OF ASBESTOS			
	1.000 LS		
Jamison Construction, LLC		\$10,000.0000	\$10,000.00
Wright Brothers Construction Company, Inc.		\$9,490.0000	\$9,490.00
Southern Constructors, Inc.		\$17,000.0000	\$17,000.00
Whaley Construction, LLC		\$10,000.0000	\$10,000.00
202-04.01 REMOVAL OF STRUCTURES (BRIDGE NO. 54-SR163-11.74)			
	1.000 LS		
Jamison Construction, LLC		\$30,000.0000	\$30,000.00
Wright Brothers Construction Company, Inc.		\$50,500.0000	\$50,500.00
Southern Constructors, Inc.		\$65,000.0000	\$65,000.00
Whaley Construction, LLC		\$100,000.0000	\$100,000.00
602-10.01 STRUCTURAL STEEL REPAIRS			
	1.000 LS		
Jamison Construction, LLC		\$3,800.0000	\$3,800.00
Wright Brothers Construction Company, Inc.		\$14,400.0000	\$14,400.00
Southern Constructors, Inc.		\$20,000.0000	\$20,000.00
Whaley Construction, LLC		\$1,210.0000	\$1,210.00
603-02.01 REPAINTING EXISTING STEEL STRUCTURES (BRIDGE NO. 54-SR163-11.74)			
	1.000 LS		
Jamison Construction, LLC		\$70,000.0000	\$70,000.00
Wright Brothers Construction Company, Inc.		\$68,100.0000	\$68,100.00
Southern Constructors, Inc.		\$80,000.0000	\$80,000.00
Whaley Construction, LLC		\$67,100.0000	\$67,100.00
603-02.15 REPAINT EXISTING BEARINGS			
	1.000 LS		
Jamison Construction, LLC		\$6,500.0000	\$6,500.00
Wright Brothers Construction Company, Inc.		\$2,680.0000	\$2,680.00
Southern Constructors, Inc.		\$30,000.0000	\$30,000.00
Whaley Construction, LLC		\$39,600.0000	\$39,600.00
603-05.20 CONTAINMENT & DISPOSAL OF WASTE(BRIDGE NO. 54-SR163.1174)			
	1.000 LS		
Jamison Construction, LLC		\$32,000.0000	\$32,000.00
Wright Brothers Construction Company, Inc.		\$30,100.0000	\$30,100.00
Southern Constructors, Inc.		\$35,000.0000	\$35,000.00
Whaley Construction, LLC		\$29,700.0000	\$29,700.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	8,663.000 LB.		
Jamison Construction, LLC		\$2.5000	\$21,657.50
Wright Brothers Construction Company, Inc.		\$2.9500	\$25,555.85
Southern Constructors, Inc.		\$3.0000	\$25,989.00
Whaley Construction, LLC		\$2.2500	\$19,491.75

		UNIT PRICE	EXTENSION
604-03.01 CLASS A CONCRETE (BRIDGES)			
	7.000 C.Y.		
Jamison Construction, LLC		\$1,600.0000	\$11,200.00
Wright Brothers Construction Company, Inc.		\$6,140.0000	\$42,980.00
Southern Constructors, Inc.		\$1,300.0000	\$9,100.00
Whaley Construction, LLC		\$1,930.0000	\$13,510.00
604-03.09 CLASS D CONCRETE (BRIDGE DECK)			
	31.000 C.Y.		
Jamison Construction, LLC		\$1,600.0000	\$49,600.00
Wright Brothers Construction Company, Inc.		\$3,250.0000	\$100,750.00
Southern Constructors, Inc.		\$1,900.0000	\$58,900.00
Whaley Construction, LLC		\$1,122.0000	\$34,782.00
604-10.05 CONCRETE			
	77.000 S.F.		
Jamison Construction, LLC		\$180.0000	\$13,860.00
Wright Brothers Construction Company, Inc.		\$246.0000	\$18,942.00
Southern Constructors, Inc.		\$140.0000	\$10,780.00
Whaley Construction, LLC		\$450.0000	\$34,650.00
604-10.14 REMOVE EXISTING WEARING SURFACE			
	1.000 LS		
Jamison Construction, LLC		\$30,000.0000	\$30,000.00
Wright Brothers Construction Company, Inc.		\$30,000.0000	\$30,000.00
Southern Constructors, Inc.		\$35,000.0000	\$35,000.00
Whaley Construction, LLC		\$30,250.0000	\$30,250.00
604-10.18 REINFORCING STEEL (REPAIRS)			
	139.000 LB.		
Jamison Construction, LLC		\$3.0000	\$417.00
Wright Brothers Construction Company, Inc.		\$16.0500	\$2,230.95
Southern Constructors, Inc.		\$6.0000	\$834.00
Whaley Construction, LLC		\$15.0000	\$2,085.00
604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)			
	21.000 S.Y.		
Jamison Construction, LLC		\$480.0000	\$10,080.00
Wright Brothers Construction Company, Inc.		\$1,130.0000	\$23,730.00
Southern Constructors, Inc.		\$600.0000	\$12,600.00
Whaley Construction, LLC		\$656.0000	\$13,776.00
604-10.44 EXPANSION JOINT REPAIRS			
	324.000 L.F.		
Jamison Construction, LLC		\$120.0000	\$38,880.00
Wright Brothers Construction Company, Inc.		\$28.6000	\$9,266.40
Southern Constructors, Inc.		\$50.0000	\$16,200.00
Whaley Construction, LLC		\$110.0000	\$35,640.00

		UNIT PRICE	EXTENSION
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)			
	21.000 S.Y.		
Jamison Construction, LLC		\$330.0000	\$6,930.00
Wright Brothers Construction Company, Inc.		\$590.0000	\$12,390.00
Southern Constructors, Inc.		\$300.0000	\$6,300.00
Whaley Construction, LLC		\$656.0000	\$13,776.00
604-10.54 CONCRETE REPAIRS			
	76.000 S.F.		
Jamison Construction, LLC		\$180.0000	\$13,680.00
Wright Brothers Construction Company, Inc.		\$242.0000	\$18,392.00
Southern Constructors, Inc.		\$140.0000	\$10,640.00
Whaley Construction, LLC		\$120.0000	\$9,120.00
604-10.58 EPOXY INJECTION (INJECTION)			
	1.000 GAL.		
Jamison Construction, LLC		\$335.0000	\$335.00
Wright Brothers Construction Company, Inc.		\$103.0000	\$103.00
Southern Constructors, Inc.		\$200.0000	\$200.00
Whaley Construction, LLC		\$385.0000	\$385.00
604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)			
	2.000 L.F.		
Jamison Construction, LLC		\$300.0000	\$600.00
Wright Brothers Construction Company, Inc.		\$358.0000	\$716.00
Southern Constructors, Inc.		\$1,000.0000	\$2,000.00
Whaley Construction, LLC		\$1,650.0000	\$3,300.00
604-10.90 MISCELLANEOUS BRIDGE ITEMS			
	1.000 LS		
Jamison Construction, LLC		\$10,000.0000	\$10,000.00
Wright Brothers Construction Company, Inc.		\$26,100.0000	\$26,100.00
Southern Constructors, Inc.		\$40,000.0000	\$40,000.00
Whaley Construction, LLC		\$30,000.0000	\$30,000.00
610-10.40 BRIDGE DECK DRAINS			
	1.000 LS		
Jamison Construction, LLC		\$1,800.0000	\$1,800.00
Wright Brothers Construction Company, Inc.		\$1,700.0000	\$1,700.00
Southern Constructors, Inc.		\$800.0000	\$800.00
Whaley Construction, LLC		\$3,500.0000	\$3,500.00
615-02.52 PRESTRESSED CONCRETE BOX BEAM (16" X 48")			
	114.000 L.F.		
Jamison Construction, LLC		\$1,042.0000	\$118,788.00
Wright Brothers Construction Company, Inc.		\$1,020.0000	\$116,280.00
Southern Constructors, Inc.		\$1,000.0000	\$114,000.00
Whaley Construction, LLC		\$892.0000	\$101,688.00

		UNIT PRICE	EXTENSION
617-01 BRIDGE DECK SEALANT			
	932.000 S.Y.		
Jamison Construction, LLC		\$30.0000	\$27,960.00
Wright Brothers Construction Company, Inc.		\$24.2000	\$22,554.40
Southern Constructors, Inc.		\$25.0000	\$23,300.00
Whaley Construction, LLC		\$40.0000	\$37,280.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	7.000 TON		
Jamison Construction, LLC		\$130.0000	\$910.00
Wright Brothers Construction Company, Inc.		\$1,300.0000	\$9,100.00
Southern Constructors, Inc.		\$170.0000	\$1,190.00
Whaley Construction, LLC		\$61.0000	\$427.00

SUB-TOTAL ROADWAY

Jamison Construction, LLC	\$470,577.00
Wright Brothers Construction Company, Inc.	\$419,870.20
Southern Constructors, Inc.	\$511,830.00
Whaley Construction, LLC	\$558,960.00

SUB-TOTAL BRIDGE

Jamison Construction, LLC	\$508,997.50
Wright Brothers Construction Company, Inc.	\$636,060.60
Southern Constructors, Inc.	\$614,833.00
Whaley Construction, LLC	\$631,270.75

TOTAL CONTRACT

Jamison Construction, LLC	\$979,574.50
Wright Brothers Construction Company, Inc.	\$1,055,930.80
Southern Constructors, Inc.	\$1,126,663.00
Whaley Construction, LLC	\$1,190,230.75

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

OBION COUNTY (Contract No. CNW276 Call 033)

R-NH-SIP-3(142),66001-3284-94

THE GRADING, DRAINAGE AND PAVING ON U.S. 51 (S.R. 3) AT THE INTERSECTION OF WYNRIDGE STREET/GATES DRIVE (L.M. 11.42).

PROJECT LENGTH - 0.157 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

DBE GOAL 3.00%

	TOTAL CONTRACT
Ford Construction Company	\$730,645.26

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Ford Construction Company		\$24,700.0000	\$24,700.00
202-03.01	REMOVAL OF ASPHALT PAVEMENT			
		219.000 S.Y.		
	Ford Construction Company		\$33.0000	\$7,227.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		500.000 C.Y.		
	Ford Construction Company		\$27.0000	\$13,500.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)			
		669.000 C.Y.		
	Ford Construction Company		\$33.5000	\$22,411.50
203-04	PLACING AND SPREADING TOPSOIL			
		78.000 C.Y.		
	Ford Construction Company		\$28.0000	\$2,184.00
203-06	WATER			
		17.000 M.G.		
	Ford Construction Company		\$21.0000	\$357.00
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)			
		2.000 C.Y.		
	Ford Construction Company		\$700.0000	\$1,400.00
209-05	SEDIMENT REMOVAL			
		20.000 C.Y.		
	Ford Construction Company		\$33.0000	\$660.00
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)			
		100.000 L.F.		
	Ford Construction Company		\$8.5000	\$850.00
209-09.01	SANDBAGS			
		25.000 BAG		
	Ford Construction Company		\$6.0000	\$150.00
209-20.04	POLYETHYLENE SHEETING (10 MIL.)			
		50.000 S.Y.		
	Ford Construction Company		\$4.0000	\$200.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D			
		1,005.000 TON		
	Ford Construction Company		\$51.0000	\$51,255.00

		UNIT PRICE	EXTENSION
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)			
	25.000 TON		
Ford Construction Company		\$51.0000	\$1,275.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	25.000 TON		
Ford Construction Company		\$63.0000	\$1,575.00
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	453.000 TON		
Ford Construction Company		\$195.0000	\$88,335.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	167.000 TON		
Ford Construction Company		\$195.0000	\$32,565.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	2.000 TON		
Ford Construction Company		\$100.0000	\$200.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	7.000 TON		
Ford Construction Company		\$5.0000	\$35.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	1.000 TON		
Ford Construction Company		\$100.0000	\$100.00
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	1,000.000 L.F.		
Ford Construction Company		\$6.0000	\$6,000.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	97.000 TON		
Ford Construction Company		\$240.0000	\$23,280.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	0.240 L.M.		
Ford Construction Company		\$19,260.0000	\$4,622.40
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	152.000 S.Y.		
Ford Construction Company		\$112.0000	\$17,024.00
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	18.000 L.F.		
Ford Construction Company		\$97.0000	\$1,746.00

		UNIT PRICE	EXTENSION
703-01 PORTLAND CEMENT CONCRETE DITCH PAVING			
	87.000 C.Y.		
Ford Construction Company		\$1,500.0000	\$130,500.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	50.000 L.F.		
Ford Construction Company		\$5.0000	\$250.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	50.000 TON		
Ford Construction Company		\$50.0000	\$2,500.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Ford Construction Company		\$28,000.0000	\$28,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	2,060.000 L.F.		
Ford Construction Company		\$39.0000	\$80,340.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	2.000 EACH		
Ford Construction Company		\$9,100.0000	\$18,200.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	54.000 EACH		
Ford Construction Company		\$32.0000	\$1,728.00
712-04.50 BARRIER RAIL DELINEATOR			
	103.000 EACH		
Ford Construction Company		\$11.0000	\$1,133.00
712-05.01 WARNING LIGHTS (TYPE A)			
	40.000 EACH		
Ford Construction Company		\$21.5000	\$860.00
712-05.03 WARNING LIGHTS (TYPE C)			
	40.000 EACH		
Ford Construction Company		\$21.5000	\$860.00
712-06 SIGNS (CONSTRUCTION)			
	330.000 S.F.		
Ford Construction Company		\$8.0000	\$2,640.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Ford Construction Company		\$960.0000	\$1,920.00

		UNIT PRICE	EXTENSION
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	4,260.000 L.F.		
Ford Construction Company		\$7.0000	\$29,820.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	75.000 L.F.		
Ford Construction Company		\$6.0000	\$450.00
713-11.01 "U" SECTION STEEL POSTS			
	325.000 LB.		
Ford Construction Company		\$4.3000	\$1,397.50
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	185.000 LB.		
Ford Construction Company		\$5.3000	\$980.50
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	131.000 S.F.		
Ford Construction Company		\$15.0000	\$1,965.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	109.000 S.F.		
Ford Construction Company		\$16.0000	\$1,744.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Ford Construction Company		\$268.0000	\$268.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Ford Construction Company		\$5,900.0000	\$11,800.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	32.000 EACH		
Ford Construction Company		\$63.0000	\$2,016.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	17.000 S.Y.		
Ford Construction Company		\$43.0000	\$731.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	62.000 L.F.		
Ford Construction Company		\$32.0000	\$1,984.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	4.000 EACH		
Ford Construction Company		\$270.0000	\$1,080.00

		UNIT PRICE	EXTENSION
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	15.000 S.F.		
Ford Construction Company		\$30.0000	\$450.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	0.300 L.M.		
Ford Construction Company		\$21,400.0000	\$6,420.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	0.300 L.M.		
Ford Construction Company		\$21,400.0000	\$6,420.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	632.000 L.F.		
Ford Construction Company		\$4.2800	\$2,704.96
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	110.000 L.F.		
Ford Construction Company		\$4.2800	\$470.80
717-01 MOBILIZATION			
	1.000 LS		
Ford Construction Company		\$79,000.0000	\$79,000.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	86.000 S.Y.		
Ford Construction Company		\$6.3000	\$541.80
740-11.04 TEMPORARY SEDIMENT TUBE 20IN			
	540.000 L.F.		
Ford Construction Company		\$9.0000	\$4,860.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	24.000 UNIT		
Ford Construction Company		\$53.5000	\$1,284.00
801-03 WATER (SEEDING & SODDING)			
	7.000 M.G.		
Ford Construction Company		\$21.4000	\$149.80
803-01 SODDING (NEW SOD)			
	470.000 S.Y.		
Ford Construction Company		\$7.5000	\$3,525.00

SUB-TOTAL ROADWAY

Ford Construction Company

\$730,645.26

TOTAL CONTRACT

Ford Construction Company

\$730,645.26

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

PERRY COUNTY (Contract No. CNW257 Call 034)

PHSIP-13(88),68001-3258-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 13 FROM 4-H LANE (L.M. 2.39) TO BAPTIST CAMP ROAD (L.M. 5.61).

PROJECT LENGTH - 3.220 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2023

DBE GOAL 6.00%

	TOTAL CONTRACT
LU, Inc.	\$277,166.33
Superior Traffic Control, LLC	\$312,398.50

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	8.000 EACH		
LU, Inc.		\$1,740.5000	\$13,924.00
Superior Traffic Control, LLC		\$1,500.0000	\$12,000.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	4,140.000 L.F.		
LU, Inc.		\$2.9400	\$12,171.60
Superior Traffic Control, LLC		\$5.2500	\$21,735.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	4,140.000 L.F.		
LU, Inc.		\$31.1400	\$128,919.60
Superior Traffic Control, LLC		\$38.0000	\$157,320.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	8.000 EACH		
LU, Inc.		\$3,238.5100	\$25,908.08
Superior Traffic Control, LLC		\$3,825.0000	\$30,600.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
LU, Inc.		\$16,750.0000	\$16,750.00
Superior Traffic Control, LLC		\$10,000.0000	\$10,000.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	816.000 L.F.		
LU, Inc.		\$8.4000	\$6,854.40
Superior Traffic Control, LLC		\$7.5000	\$6,120.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	427.000 LB.		
LU, Inc.		\$17.5600	\$7,498.12
Superior Traffic Control, LLC		\$7.0000	\$2,989.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	267.000 S.F.		
LU, Inc.		\$16.8700	\$4,504.29
Superior Traffic Control, LLC		\$20.0000	\$5,340.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	94.750 S.F.		
LU, Inc.		\$18.0500	\$1,710.24
Superior Traffic Control, LLC		\$22.0000	\$2,084.50
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	280.000 EACH		
LU, Inc.		\$66.3000	\$18,564.00
Superior Traffic Control, LLC		\$40.0000	\$11,200.00

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	105.000 L.F.		
LU, Inc.		\$25.5000	\$2,677.50
Superior Traffic Control, LLC		\$22.0000	\$2,310.00
716-13.07 SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)			
	12.900 L.M.		
LU, Inc.		\$2,805.0000	\$36,184.50
Superior Traffic Control, LLC		\$3,000.0000	\$38,700.00
717-01 MOBILIZATION			
	1.000 LS		
LU, Inc.		\$1,500.0000	\$1,500.00
Superior Traffic Control, LLC		\$12,000.0000	\$12,000.00

SUB-TOTAL ROADWAY

LU, Inc.	\$277,166.33
Superior Traffic Control, LLC	\$312,398.50

TOTAL CONTRACT

LU, Inc.	\$277,166.33
Superior Traffic Control, LLC	\$312,398.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

PUTNAM COUNTY (Contract No. CNW288 Call 035)

71NMSC-S3-002

THE CONSTRUCTION OF A SALT BRINE SHED.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 15, 2022

	TOTAL CONTRACT
H & H Construction, Inc.	\$92,376.19
J & S Construction Company, Inc.	\$138,552.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
680-02.01 BUILDING (40' X 100')	1.000 EACH	
H & H Construction, Inc.	\$4,618.8600	\$4,618.86
J & S Construction Company, Inc.	\$132,052.0000	\$132,052.00
717-01 MOBILIZATION	1.000 LS	
H & H Construction, Inc.	\$87,757.3300	\$87,757.33
J & S Construction Company, Inc.	\$6,500.0000	\$6,500.00

SUB-TOTAL MAINTENANCE

H & H Construction, Inc.

\$92,376.19

J & S Construction Company, Inc.

\$138,552.00

TOTAL CONTRACT

H & H Construction, Inc.

\$92,376.19

J & S Construction Company, Inc.

\$138,552.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

RUTHERFORD COUNTY (Contract No. CNW258 Call 036)

HSIP-I-840(16),75840-3135-94,STP-M-I-840(19),75840-3138-54

THE INSTALLATION OF SIGNALS AND LIGHTING AT THE I-840/VETERAN'S PARKWAY INTERCHANGE AND WIDENING OF THE I-840 WB RAMP TO VETERAN'S PARKWAY (L.M. 5.04 - L.M. 5.83).

PROJECT LENGTH - 1.417 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2023

DBE GOAL 4.00%

	TOTAL CONTRACT
Stansell Electric Company, Inc.	\$3,205,861.87
Vulcan Construction Materials, LLC	\$3,271,430.85
Adams Contracting, LLC	\$3,361,482.63

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
			1.000 LS
	Stansell Electric Company, Inc.	\$61,342.0000	\$61,342.00
	Vulcan Construction Materials, LLC	\$80,000.0000	\$80,000.00
	Adams Contracting, LLC	\$40,000.0000	\$40,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
			1,017.000 C.Y.
	Stansell Electric Company, Inc.	\$42.5000	\$43,222.50
	Vulcan Construction Materials, LLC	\$75.0000	\$76,275.00
	Adams Contracting, LLC	\$90.0000	\$91,530.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
			743.000 C.Y.
	Stansell Electric Company, Inc.	\$79.6000	\$59,142.80
	Vulcan Construction Materials, LLC	\$75.0000	\$55,725.00
	Adams Contracting, LLC	\$150.0000	\$111,450.00
203-04	PLACING AND SPREADING TOPSOIL		
			258.000 C.Y.
	Stansell Electric Company, Inc.	\$42.5000	\$10,965.00
	Vulcan Construction Materials, LLC	\$75.0000	\$19,350.00
	Adams Contracting, LLC	\$45.0000	\$11,610.00
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)		
			3.800 C.Y.
	Stansell Electric Company, Inc.	\$1,062.0000	\$4,035.60
	Vulcan Construction Materials, LLC	\$600.0000	\$2,280.00
	Adams Contracting, LLC	\$600.0000	\$2,280.00
209-02.03	8" TEMPORARY SLOPE DRAIN		
			800.000 L.F.
	Stansell Electric Company, Inc.	\$42.5000	\$34,000.00
	Vulcan Construction Materials, LLC	\$15.0000	\$12,000.00
	Adams Contracting, LLC	\$25.0000	\$20,000.00
209-03.22	FILTER SOCK (18 INCH)		
			493.140 L.F.
	Stansell Electric Company, Inc.	\$10.6000	\$5,227.28
	Vulcan Construction Materials, LLC	\$10.2500	\$5,054.69
	Adams Contracting, LLC	\$6.8500	\$3,378.01
209-05	SEDIMENT REMOVAL		
			9.404 C.Y.
	Stansell Electric Company, Inc.	\$212.0000	\$1,993.65
	Vulcan Construction Materials, LLC	\$10.0000	\$94.04
	Adams Contracting, LLC	\$100.0000	\$940.40

		UNIT PRICE	EXTENSION
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	650.000 L.F.		
Stansell Electric Company, Inc.		\$5.6000	\$3,640.00
Vulcan Construction Materials, LLC		\$8.0000	\$5,200.00
Adams Contracting, LLC		\$4.2000	\$2,730.00
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	1,009.224 L.F.		
Stansell Electric Company, Inc.		\$2.1000	\$2,119.37
Vulcan Construction Materials, LLC		\$5.0000	\$5,046.12
Adams Contracting, LLC		\$2.0000	\$2,018.45
209-08.07 ROCK CHECK DAM			
	2.000 EACH		
Stansell Electric Company, Inc.		\$319.0000	\$638.00
Vulcan Construction Materials, LLC		\$600.0000	\$1,200.00
Adams Contracting, LLC		\$497.1300	\$994.26
209-09.01 SANDBAGS			
	120.000 BAG		
Stansell Electric Company, Inc.		\$4.3000	\$516.00
Vulcan Construction Materials, LLC		\$8.0000	\$960.00
Adams Contracting, LLC		\$20.5000	\$2,460.00
209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)			
	500.000 S.Y.		
Stansell Electric Company, Inc.		\$10.6000	\$5,300.00
Vulcan Construction Materials, LLC		\$4.0000	\$2,000.00
Adams Contracting, LLC		\$2.5000	\$1,250.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	122.015 TON		
Stansell Electric Company, Inc.		\$106.0000	\$12,933.59
Vulcan Construction Materials, LLC		\$95.0000	\$11,591.43
Adams Contracting, LLC		\$50.0000	\$6,100.75
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	39.556 TON		
Stansell Electric Company, Inc.		\$212.0000	\$8,385.87
Vulcan Construction Materials, LLC		\$125.0000	\$4,944.50
Adams Contracting, LLC		\$60.0000	\$2,373.36
313-03 TREATED PERMEABLE BASE			
	386.812 S.Y.		
Stansell Electric Company, Inc.		\$265.0000	\$102,505.18
Vulcan Construction Materials, LLC		\$50.0000	\$19,340.60
Adams Contracting, LLC		\$53.3000	\$20,617.08

		UNIT PRICE	EXTENSION
501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"	342.790 S.Y.		
Stansell Electric Company, Inc.		\$265.0000	\$90,839.35
Vulcan Construction Materials, LLC		\$375.0000	\$128,546.25
Adams Contracting, LLC		\$325.0000	\$111,406.75
621-03.02 18" TEMPORARY DRAINAGE PIPE	50.000 L.F.		
Stansell Electric Company, Inc.		\$106.0000	\$5,300.00
Vulcan Construction Materials, LLC		\$5.0000	\$250.00
Adams Contracting, LLC		\$60.0000	\$3,000.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3	350.000 L.F.		
Stansell Electric Company, Inc.		\$36.7000	\$12,845.00
Vulcan Construction Materials, LLC		\$40.0000	\$14,000.00
Adams Contracting, LLC		\$41.0000	\$14,350.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE	760.000 L.F.		
Stansell Electric Company, Inc.		\$2.1000	\$1,596.00
Vulcan Construction Materials, LLC		\$5.0000	\$3,800.00
Adams Contracting, LLC		\$1.8500	\$1,406.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)	500.000 TON		
Stansell Electric Company, Inc.		\$85.6000	\$42,800.00
Vulcan Construction Materials, LLC		\$95.0000	\$47,500.00
Adams Contracting, LLC		\$60.0000	\$30,000.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)	731.808 TON		
Stansell Electric Company, Inc.		\$85.6000	\$62,642.76
Vulcan Construction Materials, LLC		\$95.0000	\$69,521.76
Adams Contracting, LLC		\$60.0000	\$43,908.48
710-02 AGGREGATE UNDERDRAINS (WITH PIPE)	375.000 L.F.		
Stansell Electric Company, Inc.		\$36.3000	\$13,612.50
Vulcan Construction Materials, LLC		\$30.0000	\$11,250.00
Adams Contracting, LLC		\$15.0000	\$5,625.00
710-05 LATERAL UNDERDRAIN	63.000 L.F.		
Stansell Electric Company, Inc.		\$47.7000	\$3,005.10
Vulcan Construction Materials, LLC		\$30.0000	\$1,890.00
Adams Contracting, LLC		\$35.0000	\$2,205.00

		UNIT PRICE	EXTENSION
710-06.11 LATERAL UNDERDRAIN ENDWALL (2:1)			
	2.000 EACH		
Stansell Electric Company, Inc.		\$2,993.0000	\$5,986.00
Vulcan Construction Materials, LLC		\$1,500.0000	\$3,000.00
Adams Contracting, LLC		\$2,500.0000	\$5,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Stansell Electric Company, Inc.		\$98,324.0000	\$98,324.00
Vulcan Construction Materials, LLC		\$200,000.0000	\$200,000.00
Adams Contracting, LLC		\$400,000.0000	\$400,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	505.769 L.F.		
Stansell Electric Company, Inc.		\$79.6000	\$40,259.21
Vulcan Construction Materials, LLC		\$105.0000	\$53,105.75
Adams Contracting, LLC		\$67.0600	\$33,916.87
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	2.000 EACH		
Stansell Electric Company, Inc.		\$7,964.0000	\$15,928.00
Vulcan Construction Materials, LLC		\$22,500.0000	\$45,000.00
Adams Contracting, LLC		\$12,812.5000	\$25,625.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	10.000 EACH		
Stansell Electric Company, Inc.		\$47.9000	\$479.00
Vulcan Construction Materials, LLC		\$60.0000	\$600.00
Adams Contracting, LLC		\$46.1300	\$461.30
712-04.50 BARRIER RAIL DELINEATOR			
	10.115 EACH		
Stansell Electric Company, Inc.		\$21.2000	\$214.44
Vulcan Construction Materials, LLC		\$20.0000	\$202.30
Adams Contracting, LLC		\$20.5000	\$207.36
712-05.01 WARNING LIGHTS (TYPE A)			
	10.000 EACH		
Stansell Electric Company, Inc.		\$26.7000	\$267.00
Vulcan Construction Materials, LLC		\$30.0000	\$300.00
Adams Contracting, LLC		\$25.6300	\$256.30
712-06 SIGNS (CONSTRUCTION)			
	886.000 S.F.		
Stansell Electric Company, Inc.		\$10.6000	\$9,391.60
Vulcan Construction Materials, LLC		\$25.0000	\$22,150.00
Adams Contracting, LLC		\$10.2500	\$9,081.50

		UNIT PRICE	EXTENSION
712-08.12 QUEUE PROTECTION TRUCK			
	5.000 DAY		
Stansell Electric Company, Inc.		\$1,635.0000	\$8,175.00
Vulcan Construction Materials, LLC		\$2,500.0000	\$12,500.00
Adams Contracting, LLC		\$2,500.0000	\$12,500.00
712-09.01 REMOVABLE PAVEMENT MARKING LINE			
	682.000 L.F.		
Stansell Electric Company, Inc.		\$6.1000	\$4,160.20
Vulcan Construction Materials, LLC		\$4.0000	\$2,728.00
Adams Contracting, LLC		\$4.1000	\$2,796.20
713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)			
	32.000 S.F.		
Stansell Electric Company, Inc.		\$79.2000	\$2,534.40
Vulcan Construction Materials, LLC		\$23.5000	\$752.00
Adams Contracting, LLC		\$34.8500	\$1,115.20
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Stansell Electric Company, Inc.		\$792.0000	\$792.00
Vulcan Construction Materials, LLC		\$1,100.0000	\$1,100.00
Adams Contracting, LLC		\$3,587.5000	\$3,587.50
713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)			
	3.000 EACH		
Stansell Electric Company, Inc.		\$434.0000	\$1,302.00
Vulcan Construction Materials, LLC		\$300.0000	\$900.00
Adams Contracting, LLC		\$169.1300	\$507.39
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
Stansell Electric Company, Inc.		\$8,294.0000	\$33,176.00
Vulcan Construction Materials, LLC		\$15,000.0000	\$60,000.00
Adams Contracting, LLC		\$7,995.0000	\$31,980.00
713-16.20 SIGNS (W3-3, 48"X48")			
	4.000 EACH		
Stansell Electric Company, Inc.		\$392.0000	\$1,568.00
Vulcan Construction Materials, LLC		\$500.0000	\$2,000.00
Adams Contracting, LLC		\$538.1300	\$2,152.52
713-16.50 REMOVE AND REPLACE SIGN (R5-1A, 42"X30")			
	4.000 EACH		
Stansell Electric Company, Inc.		\$228.0000	\$912.00
Vulcan Construction Materials, LLC		\$370.0000	\$1,480.00
Adams Contracting, LLC		\$169.1300	\$676.52

		UNIT PRICE	EXTENSION
713-16.51 REMOVE AND REPLACE SIGN (R5-1, 48"X48")			
	4.000 EACH		
Stansell Electric Company, Inc.		\$328.0000	\$1,312.00
Vulcan Construction Materials, LLC		\$370.0000	\$1,480.00
Adams Contracting, LLC		\$292.1300	\$1,168.52
713-16.52 REMOVE AND REPLACE SIGN (R6-1R, 54"X18")			
	4.000 EACH		
Stansell Electric Company, Inc.		\$206.0000	\$824.00
Vulcan Construction Materials, LLC		\$250.0000	\$1,000.00
Adams Contracting, LLC		\$128.1300	\$512.52
713-16.53 REMOVE AND REPLACE SIGN (R6-1L, 54"X18")			
	4.000 EACH		
Stansell Electric Company, Inc.		\$206.0000	\$824.00
Vulcan Construction Materials, LLC		\$250.0000	\$1,000.00
Adams Contracting, LLC		\$128.1300	\$512.52
713-16.54 REMOVE AND REPLACE SIGN (E5-1A, 96"X60")			
	1.000 EACH		
Stansell Electric Company, Inc.		\$3,532.0000	\$3,532.00
Vulcan Construction Materials, LLC		\$3,300.0000	\$3,300.00
Adams Contracting, LLC		\$5,125.0000	\$5,125.00
714-03 JACKED OR BORED CONDUIT			
	1,275.000 L.F.		
Stansell Electric Company, Inc.		\$53.3000	\$67,957.50
Vulcan Construction Materials, LLC		\$50.0000	\$63,750.00
Adams Contracting, LLC		\$50.7500	\$64,706.25
714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)			
	11,810.000 L.F.		
Stansell Electric Company, Inc.		\$10.7000	\$126,367.00
Vulcan Construction Materials, LLC		\$12.0000	\$141,720.00
Adams Contracting, LLC		\$12.1800	\$143,845.80
714-03.02 DIRECT BURIAL CONDUIT (3" PVC, SCHEDULE 40)			
	840.000 L.F.		
Stansell Electric Company, Inc.		\$15.5000	\$13,020.00
Vulcan Construction Materials, LLC		\$16.0000	\$13,440.00
Adams Contracting, LLC		\$16.2400	\$13,641.60
714-04.01 CONDUIT (STRUCTURES - 1" RGS)			
	240.000 L.F.		
Stansell Electric Company, Inc.		\$8.9000	\$2,136.00
Vulcan Construction Materials, LLC		\$18.0000	\$4,320.00
Adams Contracting, LLC		\$18.2700	\$4,384.80

		UNIT PRICE	EXTENSION
714-05.04 PULL BOXES (TYPE C)			
	32.000 EACH		
Stansell Electric Company, Inc.		\$969.0000	\$31,008.00
Vulcan Construction Materials, LLC		\$1,200.0000	\$38,400.00
Adams Contracting, LLC		\$1,218.0000	\$38,976.00
714-05.05 PULL BOXES (JUNCTION BOX 6"X6")			
	2.000 EACH		
Stansell Electric Company, Inc.		\$473.0000	\$946.00
Vulcan Construction Materials, LLC		\$820.0000	\$1,640.00
Adams Contracting, LLC		\$832.3000	\$1,664.60
714-05.06 PULL BOXES (SECONDARY PULL BOX (LARGE))			
	12.000 EACH		
Stansell Electric Company, Inc.		\$2,295.0000	\$27,540.00
Vulcan Construction Materials, LLC		\$2,260.0000	\$27,120.00
Adams Contracting, LLC		\$2,293.9000	\$27,526.80
714-06.05 CABLE (1/C # 6 AWG)			
	6,420.000 L.F.		
Stansell Electric Company, Inc.		\$2.3000	\$14,766.00
Vulcan Construction Materials, LLC		\$2.6900	\$17,269.80
Adams Contracting, LLC		\$2.7500	\$17,655.00
714-06.06 CABLE (1/C # 4 AWG)			
	9,045.000 L.F.		
Stansell Electric Company, Inc.		\$3.1000	\$28,039.50
Vulcan Construction Materials, LLC		\$3.7100	\$33,556.95
Adams Contracting, LLC		\$3.7700	\$34,099.65
714-06.07 CABLE (1/C # 2 AWG)			
	27,785.000 L.F.		
Stansell Electric Company, Inc.		\$6.2000	\$172,267.00
Vulcan Construction Materials, LLC		\$4.9600	\$137,813.60
Adams Contracting, LLC		\$5.0300	\$139,758.55
714-06.08 CABLE (#6 AWG SOLID COPPER SOFT DRAWN)			
	13,915.000 L.F.		
Stansell Electric Company, Inc.		\$2.6000	\$36,179.00
Vulcan Construction Materials, LLC		\$2.6900	\$37,431.35
Adams Contracting, LLC		\$2.7300	\$37,987.95
714-06.09 CABLE (#6 SOLID COPPER SOFT DRAWN) (GROUND)			
	1,670.000 L.F.		
Stansell Electric Company, Inc.		\$2.9000	\$4,843.00
Vulcan Construction Materials, LLC		\$2.6900	\$4,492.30
Adams Contracting, LLC		\$2.7300	\$4,559.10

		UNIT PRICE	EXTENSION
714-08.09 LIGHT STANDARDS (45' M.H.)			
	19.000 EACH		
Stansell Electric Company, Inc.		\$3,822.0000	\$72,618.00
Vulcan Construction Materials, LLC		\$2,770.0000	\$52,630.00
Adams Contracting, LLC		\$2,811.5500	\$53,419.45
714-08.10 LIGHT STANDARDS (130'HIGH MAST)			
	4.000 EACH		
Stansell Electric Company, Inc.		\$51,716.0000	\$206,864.00
Vulcan Construction Materials, LLC		\$44,410.0000	\$177,640.00
Adams Contracting, LLC		\$45,076.1500	\$180,304.60
714-08.11 LIGHT STANDARDS (120' HIGH MAST)			
	4.000 EACH		
Stansell Electric Company, Inc.		\$44,930.0000	\$179,720.00
Vulcan Construction Materials, LLC		\$43,623.0000	\$174,492.00
Adams Contracting, LLC		\$44,277.3500	\$177,109.40
714-08.23 FOUNDATION (ONLY) FOR LIGHT STANDARDS			
	19.000 EACH		
Stansell Electric Company, Inc.		\$2,190.0000	\$41,610.00
Vulcan Construction Materials, LLC		\$2,500.0000	\$47,500.00
Adams Contracting, LLC		\$2,537.5000	\$48,212.50
714-08.46 FOUNDATION (ONLY) FOR HIGH MAST LIGHT STANDARD			
	8.000 EACH		
Stansell Electric Company, Inc.		\$33,719.0000	\$269,752.00
Vulcan Construction Materials, LLC		\$21,640.0000	\$173,120.00
Adams Contracting, LLC		\$21,964.6000	\$175,716.80
714-09.09 LUMINAIRES (255 WATT-LED)			
	19.000 EACH		
Stansell Electric Company, Inc.		\$1,109.0000	\$21,071.00
Vulcan Construction Materials, LLC		\$1,126.0000	\$21,394.00
Adams Contracting, LLC		\$1,142.8900	\$21,714.91
714-09.10 LUMINAIRES (295 WATT-LED HIGH MAST)			
	44.000 EACH		
Stansell Electric Company, Inc.		\$1,739.0000	\$76,516.00
Vulcan Construction Materials, LLC		\$3,284.0000	\$144,496.00
Adams Contracting, LLC		\$3,333.2600	\$146,663.44
714-09.11 LUMINAIRES (81 WATT-LED UNDERPASS)			
	4.000 EACH		
Stansell Electric Company, Inc.		\$1,133.0000	\$4,532.00
Vulcan Construction Materials, LLC		\$1,260.0000	\$5,040.00
Adams Contracting, LLC		\$1,278.9000	\$5,115.60

		UNIT PRICE	EXTENSION
714-12.01 CONTROL CENTER (NO. 1)			
	1.000 LS		
Stansell Electric Company, Inc.		\$9,873.0000	\$9,873.00
Vulcan Construction Materials, LLC		\$12,600.0000	\$12,600.00
Adams Contracting, LLC		\$12,789.0000	\$12,789.00
714-12.02 CONTROL CENTER (NO. 2)			
	1.000 LS		
Stansell Electric Company, Inc.		\$9,873.0000	\$9,873.00
Vulcan Construction Materials, LLC		\$12,600.0000	\$12,600.00
Adams Contracting, LLC		\$12,789.0000	\$12,789.00
714-25.01 ELECTRICAL CONNECTION (CONTROL CENTER NO.1)			
	1.000 LS		
Stansell Electric Company, Inc.		\$6,856.0000	\$6,856.00
Vulcan Construction Materials, LLC		\$3,600.0000	\$3,600.00
Adams Contracting, LLC		\$3,654.0000	\$3,654.00
714-25.02 ELECTRICAL CONNECTION (CONTROL CENTER NO.2)			
	1.000 LS		
Stansell Electric Company, Inc.		\$6,856.0000	\$6,856.00
Vulcan Construction Materials, LLC		\$8,640.0000	\$8,640.00
Adams Contracting, LLC		\$8,769.6000	\$8,769.60
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	97.900 S.Y.		
Stansell Electric Company, Inc.		\$38.4000	\$3,759.36
Vulcan Construction Materials, LLC		\$20.0000	\$1,958.00
Adams Contracting, LLC		\$20.5000	\$2,006.95
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	245.000 L.F.		
Stansell Electric Company, Inc.		\$27.4000	\$6,713.00
Vulcan Construction Materials, LLC		\$20.0000	\$4,900.00
Adams Contracting, LLC		\$20.5000	\$5,022.50
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	6.000 EACH		
Stansell Electric Company, Inc.		\$291.0000	\$1,746.00
Vulcan Construction Materials, LLC		\$200.0000	\$1,200.00
Adams Contracting, LLC		\$205.0000	\$1,230.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	379.830 L.F.		
Stansell Electric Company, Inc.		\$4.7000	\$1,785.20
Vulcan Construction Materials, LLC		\$5.0000	\$1,899.15
Adams Contracting, LLC		\$5.1300	\$1,948.53

		UNIT PRICE	EXTENSION
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)			
	0.165 L.M.		
Stansell Electric Company, Inc.		\$27,412.0000	\$4,522.98
Vulcan Construction Materials, LLC		\$18,500.0000	\$3,052.50
Adams Contracting, LLC		\$18,962.5000	\$3,128.81
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)			
	441.000 L.F.		
Stansell Electric Company, Inc.		\$2.2000	\$970.20
Vulcan Construction Materials, LLC		\$2.0000	\$882.00
Adams Contracting, LLC		\$2.0500	\$904.05
716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)			
	140.000 L.F.		
Stansell Electric Company, Inc.		\$8.3000	\$1,162.00
Vulcan Construction Materials, LLC		\$10.0000	\$1,400.00
Adams Contracting, LLC		\$10.2500	\$1,435.00
716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)			
	6.000 EACH		
Stansell Electric Company, Inc.		\$273.0000	\$1,638.00
Vulcan Construction Materials, LLC		\$75.0000	\$450.00
Adams Contracting, LLC		\$76.8800	\$461.28
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)			
	3.442 L.M.		
Stansell Electric Company, Inc.		\$10,398.0000	\$35,789.92
Vulcan Construction Materials, LLC		\$5,280.0000	\$18,173.76
Adams Contracting, LLC		\$5,412.0000	\$18,628.10
716-09.86 CONTRAST PAVEMENT MARKING 6"			
	2.079 L.M.		
Stansell Electric Company, Inc.		\$18,092.0000	\$37,613.27
Vulcan Construction Materials, LLC		\$25,000.0000	\$51,975.00
Adams Contracting, LLC		\$25,625.0000	\$53,274.38
716-09.87 CONTRAST PAVEMENT MARKINGS WORDS AND SYMBOLS			
	12.000 EACH		
Stansell Electric Company, Inc.		\$658.0000	\$7,896.00
Vulcan Construction Materials, LLC		\$650.0000	\$7,800.00
Adams Contracting, LLC		\$666.2500	\$7,995.00
716-09.88 CONTRAST PAVEMENT MARKING 8"			
	0.165 L.M.		
Stansell Electric Company, Inc.		\$21,930.0000	\$3,618.45
Vulcan Construction Materials, LLC		\$50,000.0000	\$8,250.00
Adams Contracting, LLC		\$51,250.0000	\$8,456.25

		UNIT PRICE	EXTENSION
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	1.001 L.M.		
Stansell Electric Company, Inc.		\$4,386.0000	\$4,390.39
Vulcan Construction Materials, LLC		\$7,500.0000	\$7,507.50
Adams Contracting, LLC		\$7,687.5000	\$7,695.19
716-13.03 SPRAY THERMO PVMT MRKNG (60 mil) (8IN BARRIER LINE)			
	441.000 L.F.		
Stansell Electric Company, Inc.		\$2.2000	\$970.20
Vulcan Construction Materials, LLC		\$3.5000	\$1,543.50
Adams Contracting, LLC		\$3.5900	\$1,583.19
717-01 MOBILIZATION			
	1.000 LS		
Stansell Electric Company, Inc.		\$153,240.0000	\$153,240.00
Vulcan Construction Materials, LLC		\$225,000.0000	\$225,000.00
Adams Contracting, LLC		\$225,000.0000	\$225,000.00
725-02.16 CONDUIT (STRUCTURES)			
	550.000 L.F.		
Stansell Electric Company, Inc.		\$50.4000	\$27,720.00
Vulcan Construction Materials, LLC		\$18.0000	\$9,900.00
Adams Contracting, LLC		\$18.2700	\$10,048.50
725-03.80 CCTV CAMERA SYSTEM			
	2.000 EACH		
Stansell Electric Company, Inc.		\$3,696.0000	\$7,392.00
Vulcan Construction Materials, LLC		\$6,820.0000	\$13,640.00
Adams Contracting, LLC		\$6,922.3000	\$13,844.60
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	9.000 EACH		
Stansell Electric Company, Inc.		\$1,055.0000	\$9,495.00
Vulcan Construction Materials, LLC		\$1,013.0000	\$9,117.00
Adams Contracting, LLC		\$1,028.2000	\$9,253.80
730-02.30 SIGNAL HEAD ASSEMBLY (140 A1 WITH BACKPLATE)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$1,101.0000	\$1,101.00
Vulcan Construction Materials, LLC		\$1,013.0000	\$1,013.00
Adams Contracting, LLC		\$1,028.2000	\$1,028.20
730-02.31 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)			
	3.000 EACH		
Stansell Electric Company, Inc.		\$1,094.0000	\$3,282.00
Vulcan Construction Materials, LLC		\$1,013.0000	\$3,039.00
Adams Contracting, LLC		\$1,028.2000	\$3,084.60

		UNIT PRICE	EXTENSION
730-03.21 INSTALL PULL BOX (TYPE B)			
	7.000 EACH		
Stansell Electric Company, Inc.		\$973.0000	\$6,811.00
Vulcan Construction Materials, LLC		\$1,200.0000	\$8,400.00
Adams Contracting, LLC		\$1,218.0000	\$8,526.00
730-03.23 INSTALL PULL BOX (FIBER OPTIC-TYPE A)			
	3.000 EACH		
Stansell Electric Company, Inc.		\$2,595.0000	\$7,785.00
Vulcan Construction Materials, LLC		\$2,960.0000	\$8,880.00
Adams Contracting, LLC		\$3,004.4000	\$9,013.20
730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)			
	3.000 EACH		
Stansell Electric Company, Inc.		\$3,270.0000	\$9,810.00
Vulcan Construction Materials, LLC		\$3,820.0000	\$11,460.00
Adams Contracting, LLC		\$3,877.3000	\$11,631.90
730-03.33 FIBER OPTIC SPLICE FUSION			
	2.000 EACH		
Stansell Electric Company, Inc.		\$305.0000	\$610.00
Vulcan Construction Materials, LLC		\$2,880.0000	\$5,760.00
Adams Contracting, LLC		\$2,923.2000	\$5,846.40
730-03.35 FIBER OPTIC TERMINATION SPLICE UNIT			
	2.000 EACH		
Stansell Electric Company, Inc.		\$667.0000	\$1,334.00
Vulcan Construction Materials, LLC		\$1,680.0000	\$3,360.00
Adams Contracting, LLC		\$1,705.2000	\$3,410.40
730-03.36 FIBER SPLICE ENCLOSURE (48F)			
	3.000 EACH		
Stansell Electric Company, Inc.		\$1,200.0000	\$3,600.00
Vulcan Construction Materials, LLC		\$2,860.0000	\$8,580.00
Adams Contracting, LLC		\$2,902.9000	\$8,708.70
730-03.40 NETWORK SWITCH (CISCO 3200 SERIES)			
	2.000 EACH		
Stansell Electric Company, Inc.		\$13,354.0000	\$26,708.00
Vulcan Construction Materials, LLC		\$8,425.0000	\$16,850.00
Adams Contracting, LLC		\$8,551.3800	\$17,102.76
730-03.50 FIBER OPTIC CABLE (48F)			
	2,090.000 L.F.		
Stansell Electric Company, Inc.		\$7.4000	\$15,466.00
Vulcan Construction Materials, LLC		\$3.1000	\$6,479.00
Adams Contracting, LLC		\$3.1500	\$6,583.50

		UNIT PRICE	EXTENSION
730-03.55 FIBER OPTIC DROP CABLE (6F)			
	100.000 L.F.		
Stansell Electric Company, Inc.		\$11.1000	\$1,110.00
Vulcan Construction Materials, LLC		\$2.8000	\$280.00
Adams Contracting, LLC		\$2.8400	\$284.00
730-05.01 ELECTRICAL SERVICE CONNECTION			
	2.000 EACH		
Stansell Electric Company, Inc.		\$1,588.0000	\$3,176.00
Vulcan Construction Materials, LLC		\$3,500.0000	\$7,000.00
Adams Contracting, LLC		\$3,552.5000	\$7,105.00
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	2,325.000 L.F.		
Stansell Electric Company, Inc.		\$1.7000	\$3,952.50
Vulcan Construction Materials, LLC		\$1.8000	\$4,185.00
Adams Contracting, LLC		\$1.8300	\$4,254.75
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	1,900.000 L.F.		
Stansell Electric Company, Inc.		\$29.6000	\$56,240.00
Vulcan Construction Materials, LLC		\$12.0000	\$22,800.00
Adams Contracting, LLC		\$12.1800	\$23,142.00
730-12.03 CONDUIT 3" DIAMETER (PVC)			
	575.000 L.F.		
Stansell Electric Company, Inc.		\$37.0000	\$21,275.00
Vulcan Construction Materials, LLC		\$16.0000	\$9,200.00
Adams Contracting, LLC		\$16.2400	\$9,338.00
730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)			
	90.000 L.F.		
Stansell Electric Company, Inc.		\$61.9000	\$5,571.00
Vulcan Construction Materials, LLC		\$40.0000	\$3,600.00
Adams Contracting, LLC		\$40.6000	\$3,654.00
730-12.14 CONDUIT 3" DIAMETER (JACK AND BORE)			
	610.000 L.F.		
Stansell Electric Company, Inc.		\$68.3000	\$41,663.00
Vulcan Construction Materials, LLC		\$50.0000	\$30,500.00
Adams Contracting, LLC		\$50.7500	\$30,957.50
730-13.08 VEHICLE DETECTOR (RADAR DETECTION - STOP LINE)			
	6.000 EACH		
Stansell Electric Company, Inc.		\$9,520.0000	\$57,120.00
Vulcan Construction Materials, LLC		\$9,601.0000	\$57,606.00
Adams Contracting, LLC		\$9,745.0200	\$58,470.12

		UNIT PRICE	EXTENSION
730-13.09 VEHICLE DETECTOR (RADAR DETECTION - ADVANCE)			
	6.000 EACH		
Stansell Electric Company, Inc.		\$9,985.0000	\$59,910.00
Vulcan Construction Materials, LLC		\$9,601.0000	\$57,606.00
Adams Contracting, LLC		\$9,745.0200	\$58,470.12
730-15.07 CABINET (EIGHT PHASE BASE MOUNTED)			
	2.000 EACH		
Stansell Electric Company, Inc.		\$27,183.0000	\$54,366.00
Vulcan Construction Materials, LLC		\$18,002.0000	\$36,004.00
Adams Contracting, LLC		\$18,272.0300	\$36,544.06
730-16.04 CONTROLLER (ATC)			
	2.000 EACH		
Stansell Electric Company, Inc.		\$5,582.0000	\$11,164.00
Vulcan Construction Materials, LLC		\$5,194.0000	\$10,388.00
Adams Contracting, LLC		\$5,271.9100	\$10,543.82
730-24.41 CANTILEVER SIGNAL SUPPORT (1 ARM @ 70' AND 40' CCTV ARM)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$52,905.0000	\$52,905.00
Vulcan Construction Materials, LLC		\$46,826.0000	\$46,826.00
Adams Contracting, LLC		\$47,528.3900	\$47,528.39
730-24.42 CANTILEVER SIGNAL SUPPORT (2 @ 55' & 65' AND 40' CCTV ARM)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$62,383.0000	\$62,383.00
Vulcan Construction Materials, LLC		\$46,003.0000	\$46,003.00
Adams Contracting, LLC		\$46,693.0500	\$46,693.05
730-24.89 CANTILEVER SIGNAL SUPPORT (2 @ 40' & 70')			
	1.000 EACH		
Stansell Electric Company, Inc.		\$46,004.0000	\$46,004.00
Vulcan Construction Materials, LLC		\$57,418.0000	\$57,418.00
Adams Contracting, LLC		\$58,279.2700	\$58,279.27
730-25.17 CANTILEVER SIGNAL SUPPORT (1 ARM @ 85')			
	1.000 EACH		
Stansell Electric Company, Inc.		\$57,413.0000	\$57,413.00
Vulcan Construction Materials, LLC		\$39,809.0000	\$39,809.00
Adams Contracting, LLC		\$40,406.1400	\$40,406.14
730-35.50 ROAD SIDE UNIT (RSU)			
	2.000 EACH		
Stansell Electric Company, Inc.		\$10,815.0000	\$21,630.00
Vulcan Construction Materials, LLC		\$9,946.0000	\$19,892.00
Adams Contracting, LLC		\$10,095.1900	\$20,190.38

		UNIT PRICE	EXTENSION
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	1,861.000 S.Y.		
Stansell Electric Company, Inc.		\$1.8000	\$3,349.80
Vulcan Construction Materials, LLC		\$6.0000	\$11,166.00
Adams Contracting, LLC		\$3.4900	\$6,494.89
740-11.01 TEMPORARY SEDIMENT TUBE 8IN			
	600.000 L.F.		
Stansell Electric Company, Inc.		\$3.0000	\$1,800.00
Vulcan Construction Materials, LLC		\$6.0000	\$3,600.00
Adams Contracting, LLC		\$4.0200	\$2,412.00
801-01 SEEDING (WITH MULCH)			
	30.000 UNIT		
Stansell Electric Company, Inc.		\$43.9000	\$1,317.00
Vulcan Construction Materials, LLC		\$100.0000	\$3,000.00
Adams Contracting, LLC		\$35.8800	\$1,076.40
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	57.000 UNIT		
Stansell Electric Company, Inc.		\$43.9000	\$2,502.30
Vulcan Construction Materials, LLC		\$100.0000	\$5,700.00
Adams Contracting, LLC		\$31.7800	\$1,811.46
801-02 SEEDING (WITHOUT MULCH)			
	27.000 UNIT		
Stansell Electric Company, Inc.		\$23.7000	\$639.90
Vulcan Construction Materials, LLC		\$95.0000	\$2,565.00
Adams Contracting, LLC		\$29.7300	\$802.71
801-03 WATER (SEEDING & SODDING)			
	6.000 M.G.		
Stansell Electric Company, Inc.		\$236.0000	\$1,416.00
Vulcan Construction Materials, LLC		\$200.0000	\$1,200.00
Adams Contracting, LLC		\$62.5300	\$375.18
805-12.02 EROSION CONTROL BLANKET (TYPE II)			
	1,498.000 S.Y.		
Stansell Electric Company, Inc.		\$1.5000	\$2,247.00
Vulcan Construction Materials, LLC		\$5.0000	\$7,490.00
Adams Contracting, LLC		\$1.2800	\$1,917.44

SUB-TOTAL ROADWAY

Stansell Electric Company, Inc.	\$3,205,861.87
Vulcan Construction Materials, LLC	\$3,271,430.85
Adams Contracting, LLC	\$3,361,482.63

TOTAL CONTRACT

Stansell Electric Company, Inc.	\$3,205,861.87
Vulcan Construction Materials, LLC	\$3,271,430.85
Adams Contracting, LLC	\$3,361,482.63

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

SHELBY COUNTY (Contract No. CNW281 Call 037)

HSIP-REG4(218),R4SVAR-F3-009

THE ADA CURB RAMP UPGRADES ON VARIOUS ROUTES IN MEMPHIS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2023

DBE GOAL 6.00%

	TOTAL CONTRACT
Bluff City Construction Company, LLC	\$588,204.30
GCM, Inc.	\$753,515.00

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.			
		488.000 S.Y.		
	Bluff City Construction Company, LLC		\$75.6000	\$36,892.80
	GCM, Inc.		\$50.0000	\$24,400.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		174.000 C.Y.		
	Bluff City Construction Company, LLC		\$111.9000	\$19,470.60
	GCM, Inc.		\$105.0000	\$18,270.00
411-01.10	ACS MIX(PG64-22) GRADING D			
		1.000 TON		
	Bluff City Construction Company, LLC		\$850.0000	\$850.00
	GCM, Inc.		\$7,500.0000	\$7,500.00
701-01.01	CONCRETE SIDEWALK (4 ")			
		4,071.000 S.F.		
	Bluff City Construction Company, LLC		\$10.0000	\$40,710.00
	GCM, Inc.		\$15.0000	\$61,065.00
701-02.01	CONCRETE CURB RAMP (RETROFIT)			
		6,670.000 S.F.		
	Bluff City Construction Company, LLC		\$30.0000	\$200,100.00
	GCM, Inc.		\$35.0000	\$233,450.00
701-02.03	CONCRETE CURB RAMP			
		2,530.000 S.F.		
	Bluff City Construction Company, LLC		\$32.0500	\$81,086.50
	GCM, Inc.		\$35.0000	\$88,550.00
701-02.06	DETECTABLE WARNING SURFACE (REHABILITATION)			
		416.000 S.F.		
	Bluff City Construction Company, LLC		\$85.9500	\$35,755.20
	GCM, Inc.		\$70.0000	\$29,120.00
702-01	CONCRETE CURB			
		38.000 C.Y.		
	Bluff City Construction Company, LLC		\$1,387.6500	\$52,730.70
	GCM, Inc.		\$795.0000	\$30,210.00
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Bluff City Construction Company, LLC		\$49,500.0000	\$49,500.00
	GCM, Inc.		\$200,000.0000	\$200,000.00
713-16.20	SIGNS (STOP, R1-1)			
		3.000 EACH		
	Bluff City Construction Company, LLC		\$295.0000	\$885.00
	GCM, Inc.		\$650.0000	\$1,950.00

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	36.000 L.F.		
Bluff City Construction Company, LLC		\$50.0000	\$1,800.00
GCM, Inc.		\$57.5000	\$2,070.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	100.000 L.F.		
Bluff City Construction Company, LLC		\$50.0000	\$5,000.00
GCM, Inc.		\$57.5000	\$5,750.00
717-01 MOBILIZATION			
	1.000 LS		
Bluff City Construction Company, LLC		\$62,363.5000	\$62,363.50
GCM, Inc.		\$50,000.0000	\$50,000.00
801-03 WATER (SEEDING & SODDING)			
	1.000 M.G.		
Bluff City Construction Company, LLC		\$250.0000	\$250.00
GCM, Inc.		\$100.0000	\$100.00
803-01 SODDING (NEW SOD)			
	108.000 S.Y.		
Bluff City Construction Company, LLC		\$7.5000	\$810.00
GCM, Inc.		\$10.0000	\$1,080.00

SUB-TOTAL ROADWAY

Bluff City Construction Company, LLC
GCM, Inc.

\$588,204.30
\$753,515.00

TOTAL CONTRACT

Bluff City Construction Company, LLC
GCM, Inc.

\$588,204.30
\$753,515.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

SHELBY COUNTY (Contract No. CNW290 Call 038)

NH/HSIP-4(12),79S004-F3-002,79S004-F8-002,79S004-M3-005

THE RESURFACING ON U.S. 78 (S.R. 4) FROM S.R. 176 (L.M. 5.34) TO NEAR I-240 (L.M. 7.68), INCLUDING BRIDGE DECK AND EXPANSION JOINT REPAIRS.

PROJECT LENGTH - 2.340 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

DBE GOAL 6.50%

	TOTAL CONTRACT
Standard Construction Company, Inc.	\$4,904,001.60
APAC-Tennessee, Inc.	\$5,176,266.55
Lehman-Roberts Company	\$6,517,318.08

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
		698.000 S.Y.	
	Standard Construction Company, Inc.	\$102.0000	\$71,196.00
	APAC-Tennessee, Inc.	\$86.2900	\$60,230.42
	Lehman-Roberts Company	\$95.0000	\$66,310.00
202-03.01	REMOVAL OF ASPHALT PAVEMENT		
		1,712.000 S.Y.	
	Standard Construction Company, Inc.	\$80.0000	\$136,960.00
	APAC-Tennessee, Inc.	\$49.1400	\$84,127.68
	Lehman-Roberts Company	\$170.0000	\$291,040.00
203-06	WATER		
		1.000 M.G.	
	Standard Construction Company, Inc.	\$510.0000	\$510.00
	APAC-Tennessee, Inc.	\$194.6700	\$194.67
	Lehman-Roberts Company	\$168.5000	\$168.50
208-01.05	BROOMING & DEGRASSING SHOULDERS		
		2.400 L.M.	
	Standard Construction Company, Inc.	\$5,600.0000	\$13,440.00
	APAC-Tennessee, Inc.	\$4,080.1700	\$9,792.41
	Lehman-Roberts Company	\$17,500.0000	\$42,000.00
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)		
		44.000 TON	
	Standard Construction Company, Inc.	\$126.5000	\$5,566.00
	APAC-Tennessee, Inc.	\$248.5700	\$10,937.08
	Lehman-Roberts Company	\$420.5000	\$18,502.00
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A		
		13.000 TON	
	Standard Construction Company, Inc.	\$375.0000	\$4,875.00
	APAC-Tennessee, Inc.	\$2,360.9200	\$30,691.96
	Lehman-Roberts Company	\$1,950.0000	\$25,350.00
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2		
		447.000 TON	
	Standard Construction Company, Inc.	\$225.0000	\$100,575.00
	APAC-Tennessee, Inc.	\$417.2700	\$186,519.69
	Lehman-Roberts Company	\$596.0000	\$266,412.00
403-02.01	TRACKLESS TACK COAT		
		54.000 TON	
	Standard Construction Company, Inc.	\$1,685.0000	\$90,990.00
	APAC-Tennessee, Inc.	\$1,420.8300	\$76,724.82
	Lehman-Roberts Company	\$1,600.0000	\$86,400.00

		UNIT PRICE	EXTENSION
411-02.10 ACS MIX(PG70-22) GRADING D			
	8,227.000 TON		
Standard Construction Company, Inc.		\$179.5000	\$1,476,746.50
APAC-Tennessee, Inc.		\$239.8500	\$1,973,245.95
Lehman-Roberts Company		\$240.0000	\$1,974,480.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	8,070.000 TON		
Standard Construction Company, Inc.		\$59.0000	\$476,130.00
APAC-Tennessee, Inc.		\$64.4600	\$520,192.20
Lehman-Roberts Company		\$102.5000	\$827,175.00
502-03.25 FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY			
	8.000 C.Y.		
Standard Construction Company, Inc.		\$1,430.0000	\$11,440.00
APAC-Tennessee, Inc.		\$964.4700	\$7,715.76
Lehman-Roberts Company		\$1,082.0000	\$8,656.00
502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)			
	90.000 L.F.		
Standard Construction Company, Inc.		\$31.5000	\$2,835.00
APAC-Tennessee, Inc.		\$21.3200	\$1,918.80
Lehman-Roberts Company		\$50.0000	\$4,500.00
502-04.02 LOAD TRANSFER DOWELS			
	50.000 EACH		
Standard Construction Company, Inc.		\$45.0000	\$2,250.00
APAC-Tennessee, Inc.		\$87.0600	\$4,353.00
Lehman-Roberts Company		\$62.1500	\$3,107.50
502-04.03 TRANSVERSE TIE-BARS			
	27.000 EACH		
Standard Construction Company, Inc.		\$41.0000	\$1,107.00
APAC-Tennessee, Inc.		\$69.0400	\$1,864.08
Lehman-Roberts Company		\$45.5000	\$1,228.50
611-03.04 GRAY IRON CASTINGS (CATCHBASIN)			
	15,750.000 LB.		
Standard Construction Company, Inc.		\$9.3000	\$146,475.00
APAC-Tennessee, Inc.		\$8.1200	\$127,890.00
Lehman-Roberts Company		\$8.9000	\$140,175.00
611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN			
	31.000 EACH		
Standard Construction Company, Inc.		\$5,200.0000	\$161,200.00
APAC-Tennessee, Inc.		\$4,263.9600	\$132,182.76
Lehman-Roberts Company		\$5,250.0000	\$162,750.00

		UNIT PRICE	EXTENSION
701-01.01 CONCRETE SIDEWALK (4 ")			
	3,360.000 S.F.		
Standard Construction Company, Inc.		\$19.1000	\$64,176.00
APAC-Tennessee, Inc.		\$16.7500	\$56,280.00
Lehman-Roberts Company		\$18.3500	\$61,656.00
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	3,989.000 S.F.		
Standard Construction Company, Inc.		\$46.0000	\$183,494.00
APAC-Tennessee, Inc.		\$40.6100	\$161,993.29
Lehman-Roberts Company		\$44.4000	\$177,111.60
701-02.03 CONCRETE CURB RAMP			
	2,918.000 S.F.		
Standard Construction Company, Inc.		\$46.0000	\$134,228.00
APAC-Tennessee, Inc.		\$40.6100	\$118,499.98
Lehman-Roberts Company		\$44.4000	\$129,559.20
702-01 CONCRETE CURB			
	10.000 C.Y.		
Standard Construction Company, Inc.		\$980.0000	\$9,800.00
APAC-Tennessee, Inc.		\$807.1100	\$8,071.10
Lehman-Roberts Company		\$882.5000	\$8,825.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Standard Construction Company, Inc.		\$525,000.0000	\$525,000.00
APAC-Tennessee, Inc.		\$550,000.0000	\$550,000.00
Lehman-Roberts Company		\$625,000.0000	\$625,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	2,410.000 L.F.		
Standard Construction Company, Inc.		\$45.0000	\$108,450.00
APAC-Tennessee, Inc.		\$38.0700	\$91,748.70
Lehman-Roberts Company		\$55.5000	\$133,755.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	4.000 EACH		
Standard Construction Company, Inc.		\$11,400.0000	\$45,600.00
APAC-Tennessee, Inc.		\$22,697.9700	\$90,791.88
Lehman-Roberts Company		\$14,500.0000	\$58,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	181.000 EACH		
Standard Construction Company, Inc.		\$60.0000	\$10,860.00
APAC-Tennessee, Inc.		\$50.0000	\$9,050.00
Lehman-Roberts Company		\$55.5000	\$10,045.50

		UNIT PRICE	EXTENSION
712-04.50 BARRIER RAIL DELINEATOR			
	92.000 EACH		
Standard Construction Company, Inc.		\$18.0000	\$1,656.00
APAC-Tennessee, Inc.		\$15.0000	\$1,380.00
Lehman-Roberts Company		\$16.6500	\$1,531.80
712-05.01 WARNING LIGHTS (TYPE A)			
	130.000 EACH		
Standard Construction Company, Inc.		\$66.0000	\$8,580.00
APAC-Tennessee, Inc.		\$55.0000	\$7,150.00
Lehman-Roberts Company		\$61.2500	\$7,962.50
712-05.03 WARNING LIGHTS (TYPE C)			
	96.000 EACH		
Standard Construction Company, Inc.		\$66.0000	\$6,336.00
APAC-Tennessee, Inc.		\$55.0000	\$5,280.00
Lehman-Roberts Company		\$61.2500	\$5,880.00
712-06 SIGNS (CONSTRUCTION)			
	1,752.000 S.F.		
Standard Construction Company, Inc.		\$9.9000	\$17,344.80
APAC-Tennessee, Inc.		\$8.2500	\$14,454.00
Lehman-Roberts Company		\$9.1500	\$16,030.80
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	128.000 L.F.		
Standard Construction Company, Inc.		\$19.2000	\$2,457.60
APAC-Tennessee, Inc.		\$16.0000	\$2,048.00
Lehman-Roberts Company		\$17.7500	\$2,272.00
712-08.03 ARROW BOARD (TYPE C)			
	5.000 EACH		
Standard Construction Company, Inc.		\$1,560.0000	\$7,800.00
APAC-Tennessee, Inc.		\$1,300.0000	\$6,500.00
Lehman-Roberts Company		\$1,500.0000	\$7,500.00
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	7,709.000 L.F.		
Standard Construction Company, Inc.		\$8.3000	\$63,984.70
APAC-Tennessee, Inc.		\$6.9500	\$53,577.55
Lehman-Roberts Company		\$7.6000	\$58,588.40
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	14.000 L.F.		
Standard Construction Company, Inc.		\$36.0000	\$504.00
APAC-Tennessee, Inc.		\$30.4600	\$426.44
Lehman-Roberts Company		\$33.3000	\$466.20

		UNIT PRICE	EXTENSION
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	6.000 EACH		
Standard Construction Company, Inc.		\$9,600.0000	\$57,600.00
APAC-Tennessee, Inc.		\$8,000.0000	\$48,000.00
Lehman-Roberts Company		\$10,000.0000	\$60,000.00
714-05.03 PULL BOXES (TYPE B)			
	7.000 EACH		
Standard Construction Company, Inc.		\$1,200.0000	\$8,400.00
APAC-Tennessee, Inc.		\$1,530.0000	\$10,710.00
Lehman-Roberts Company		\$2,426.3700	\$16,984.59
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	267.000 EACH		
Standard Construction Company, Inc.		\$62.0000	\$16,554.00
APAC-Tennessee, Inc.		\$52.7900	\$14,094.93
Lehman-Roberts Company		\$57.7000	\$15,405.90
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	578.000 EACH		
Standard Construction Company, Inc.		\$62.0000	\$35,836.00
APAC-Tennessee, Inc.		\$52.7900	\$30,512.62
Lehman-Roberts Company		\$57.7000	\$33,350.60
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)			
	1,080.000 L.F.		
Standard Construction Company, Inc.		\$43.0000	\$46,440.00
APAC-Tennessee, Inc.		\$36.5500	\$39,474.00
Lehman-Roberts Company		\$39.9500	\$43,146.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	45.000 S.Y.		
Standard Construction Company, Inc.		\$54.0000	\$2,430.00
APAC-Tennessee, Inc.		\$38.5800	\$1,736.10
Lehman-Roberts Company		\$42.2000	\$1,899.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	618.000 L.F.		
Standard Construction Company, Inc.		\$34.0000	\$21,012.00
APAC-Tennessee, Inc.		\$28.4300	\$17,569.74
Lehman-Roberts Company		\$31.1000	\$19,219.80
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	25.000 EACH		
Standard Construction Company, Inc.		\$300.0000	\$7,500.00
APAC-Tennessee, Inc.		\$253.8100	\$6,345.25
Lehman-Roberts Company		\$277.4500	\$6,936.25

		UNIT PRICE	EXTENSION
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	885.000 L.F.		
Standard Construction Company, Inc.		\$53.0000	\$46,905.00
APAC-Tennessee, Inc.		\$44.6700	\$39,532.95
Lehman-Roberts Company		\$48.8500	\$43,232.25
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)	20.000 EACH		
Standard Construction Company, Inc.		\$310.0000	\$6,200.00
APAC-Tennessee, Inc.		\$263.9600	\$5,279.20
Lehman-Roberts Company		\$288.5000	\$5,770.00
716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)	4.000 EACH		
Standard Construction Company, Inc.		\$420.0000	\$1,680.00
APAC-Tennessee, Inc.		\$355.3300	\$1,421.32
Lehman-Roberts Company		\$388.4000	\$1,553.60
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)	45.000 S.F.		
Standard Construction Company, Inc.		\$42.0000	\$1,890.00
APAC-Tennessee, Inc.		\$35.5300	\$1,598.85
Lehman-Roberts Company		\$38.8500	\$1,748.25
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)	13.000 L.M.		
Standard Construction Company, Inc.		\$3,800.0000	\$49,400.00
APAC-Tennessee, Inc.		\$3,248.7300	\$42,233.49
Lehman-Roberts Company		\$3,550.0000	\$46,150.00
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)	1,931.000 L.F.		
Standard Construction Company, Inc.		\$4.0000	\$7,724.00
APAC-Tennessee, Inc.		\$2.0300	\$3,919.93
Lehman-Roberts Company		\$2.2500	\$4,344.75
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	13.400 L.M.		
Standard Construction Company, Inc.		\$11,800.0000	\$158,120.00
APAC-Tennessee, Inc.		\$9,949.2400	\$133,319.82
Lehman-Roberts Company		\$10,875.0000	\$145,725.00
717-01 MOBILIZATION	1.000 LS		
Standard Construction Company, Inc.		\$415,000.0000	\$415,000.00
APAC-Tennessee, Inc.		\$255,000.0000	\$255,000.00
Lehman-Roberts Company		\$650,000.0000	\$650,000.00

		UNIT PRICE	EXTENSION
730-12.01 CONDUIT 1" DIAMETER (PVC)			
	110.000 L.F.		
Standard Construction Company, Inc.		\$28.8000	\$3,168.00
APAC-Tennessee, Inc.		\$28.5600	\$3,141.60
Lehman-Roberts Company		\$70.6500	\$7,771.50
730-14.02 SAW SLOT			
	2,545.000 L.F.		
Standard Construction Company, Inc.		\$14.4000	\$36,648.00
APAC-Tennessee, Inc.		\$8.1600	\$20,767.20
Lehman-Roberts Company		\$20.9600	\$53,343.20
730-14.03 LOOP WIRE			
	6,290.000 L.F.		
Standard Construction Company, Inc.		\$2.4000	\$15,096.00
APAC-Tennessee, Inc.		\$2.0400	\$12,831.60
Lehman-Roberts Company		\$4.4100	\$27,738.90
730-26.14 PEDESTRIAN PUSHBUTTON ADJUSTMENT			
	28.000 EACH		
Standard Construction Company, Inc.		\$840.0000	\$23,520.00
APAC-Tennessee, Inc.		\$1,489.2000	\$41,697.60
Lehman-Roberts Company		\$243.3300	\$6,813.24

BRIDGE CATEGORY

UNIT PRICE EXTENSION

604-10.44 EXPANSION JOINT REPAIRS

414.000 L.F.

Standard Construction Company, Inc.	\$73.0000	\$30,222.00
APAC-Tennessee, Inc.	\$61.9300	\$25,639.02
Lehman-Roberts Company	\$158.4500	\$65,598.30

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

41.000 S.Y.

Standard Construction Company, Inc.	\$490.0000	\$20,090.00
APAC-Tennessee, Inc.	\$380.7100	\$15,609.11
Lehman-Roberts Company	\$930.4500	\$38,148.45

SUB-TOTAL ROADWAY

Standard Construction Company, Inc.	\$4,853,689.60
APAC-Tennessee, Inc.	\$5,135,018.42
Lehman-Roberts Company	\$6,413,571.33

SUB-TOTAL BRIDGE

Standard Construction Company, Inc.	\$50,312.00
APAC-Tennessee, Inc.	\$41,248.13
Lehman-Roberts Company	\$103,746.75

TOTAL CONTRACT

Standard Construction Company, Inc.	\$4,904,001.60
APAC-Tennessee, Inc.	\$5,176,266.55
Lehman-Roberts Company	\$6,517,318.08

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

SULLIVAN COUNTY (Contract No. CNW265 Call 039)

82011-4233-04

THE REPAIR OF THE BRIDGE ON S.R. 93 OVER THE SOUTH FORK HOLSTON RIVER AND PLANT ROAD (L.M. 7.82).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2024

	TOTAL CONTRACT
Summers-Taylor, Inc.	\$5,137,452.00
Whaley Construction, LLC	\$5,266,762.25
Mid-State Construction Company, Inc.	\$6,109,735.39
Jones Bros. Contractors, LLC	\$6,246,471.00
Wright Brothers Construction Company, Inc.	\$7,477,789.90

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Summers-Taylor, Inc.	\$18,300.0000	\$18,300.00
	Whaley Construction, LLC	\$75,000.0000	\$75,000.00
	Mid-State Construction Company, Inc.	\$23,442.5500	\$23,442.55
	Jones Bros. Contractors, LLC	\$20,000.0000	\$20,000.00
	Wright Brothers Construction Company, Inc.	\$35,000.0000	\$35,000.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
	325.000 L.F.		
	Summers-Taylor, Inc.	\$5.9000	\$1,917.50
	Whaley Construction, LLC	\$9.0000	\$2,925.00
	Mid-State Construction Company, Inc.	\$10.3900	\$3,376.75
	Jones Bros. Contractors, LLC	\$8.0000	\$2,600.00
	Wright Brothers Construction Company, Inc.	\$5.6000	\$1,820.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	200.000 TON		
	Summers-Taylor, Inc.	\$95.5000	\$19,100.00
	Whaley Construction, LLC	\$45.0000	\$9,000.00
	Mid-State Construction Company, Inc.	\$88.3300	\$17,666.00
	Jones Bros. Contractors, LLC	\$55.0000	\$11,000.00
	Wright Brothers Construction Company, Inc.	\$262.0000	\$52,400.00
303-10.01	MINERAL AGGREGATE (SIZE 57)		
	1,160.000 TON		
	Summers-Taylor, Inc.	\$66.5000	\$77,140.00
	Whaley Construction, LLC	\$47.0000	\$54,520.00
	Mid-State Construction Company, Inc.	\$53.1400	\$61,642.40
	Jones Bros. Contractors, LLC	\$55.0000	\$63,800.00
	Wright Brothers Construction Company, Inc.	\$65.0000	\$75,400.00
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A		
	65.000 TON		
	Summers-Taylor, Inc.	\$467.0000	\$30,355.00
	Whaley Construction, LLC	\$489.5000	\$31,817.50
	Mid-State Construction Company, Inc.	\$525.3800	\$34,149.70
	Jones Bros. Contractors, LLC	\$467.0000	\$30,355.00
	Wright Brothers Construction Company, Inc.	\$529.0000	\$34,385.00
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2		
	25.000 TON		
	Summers-Taylor, Inc.	\$565.0000	\$14,125.00
	Whaley Construction, LLC	\$525.0000	\$13,125.00
	Mid-State Construction Company, Inc.	\$635.6300	\$15,890.75
	Jones Bros. Contractors, LLC	\$565.0000	\$14,125.00
	Wright Brothers Construction Company, Inc.	\$640.0000	\$16,000.00

		UNIT PRICE	EXTENSION
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	0.300 TON		
Summers-Taylor, Inc.		\$2,885.0000	\$865.50
Whaley Construction, LLC		\$4,180.0000	\$1,254.00
Mid-State Construction Company, Inc.		\$3,245.6300	\$973.69
Jones Bros. Contractors, LLC		\$2,885.0000	\$865.50
Wright Brothers Construction Company, Inc.		\$3,270.0000	\$981.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	1.100 TON		
Summers-Taylor, Inc.		\$270.0000	\$297.00
Whaley Construction, LLC		\$96.0000	\$105.60
Mid-State Construction Company, Inc.		\$303.7500	\$334.13
Jones Bros. Contractors, LLC		\$270.0000	\$297.00
Wright Brothers Construction Company, Inc.		\$306.0000	\$336.60
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	2.100 TON		
Summers-Taylor, Inc.		\$1,290.0000	\$2,709.00
Whaley Construction, LLC		\$1,391.0000	\$2,921.10
Mid-State Construction Company, Inc.		\$1,445.6200	\$3,035.80
Jones Bros. Contractors, LLC		\$1,285.0000	\$2,698.50
Wright Brothers Construction Company, Inc.		\$1,460.0000	\$3,066.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	325.000 TON		
Summers-Taylor, Inc.		\$218.0000	\$70,850.00
Whaley Construction, LLC		\$307.0000	\$99,775.00
Mid-State Construction Company, Inc.		\$245.2500	\$79,706.25
Jones Bros. Contractors, LLC		\$218.0000	\$70,850.00
Wright Brothers Construction Company, Inc.		\$247.0000	\$80,275.00
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	1.000 L.M.		
Summers-Taylor, Inc.		\$58,776.0000	\$58,776.00
Whaley Construction, LLC		\$5,000.0000	\$5,000.00
Mid-State Construction Company, Inc.		\$54,000.0000	\$54,000.00
Jones Bros. Contractors, LLC		\$45,020.0000	\$45,020.00
Wright Brothers Construction Company, Inc.		\$5,000.0000	\$5,000.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	4,400.000 S.Y.		
Summers-Taylor, Inc.		\$9.3000	\$40,920.00
Whaley Construction, LLC		\$5.5000	\$24,200.00
Mid-State Construction Company, Inc.		\$10.1300	\$44,572.00
Jones Bros. Contractors, LLC		\$9.0000	\$39,600.00
Wright Brothers Construction Company, Inc.		\$10.2000	\$44,880.00

		UNIT PRICE	EXTENSION
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT	4.000 EACH		
Summers-Taylor, Inc.		\$1,600.0000	\$6,400.00
Whaley Construction, LLC		\$2,200.0000	\$8,800.00
Mid-State Construction Company, Inc.		\$1,518.7500	\$6,075.00
Jones Bros. Contractors, LLC		\$1,350.0000	\$5,400.00
Wright Brothers Construction Company, Inc.		\$1,530.0000	\$6,120.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3	475.000 L.F.		
Summers-Taylor, Inc.		\$42.5000	\$20,187.50
Whaley Construction, LLC		\$42.5000	\$20,187.50
Mid-State Construction Company, Inc.		\$39.3800	\$18,705.50
Jones Bros. Contractors, LLC		\$35.0000	\$16,625.00
Wright Brothers Construction Company, Inc.		\$39.7500	\$18,881.25
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3	4.000 EACH		
Summers-Taylor, Inc.		\$3,650.0000	\$14,600.00
Whaley Construction, LLC		\$3,795.0000	\$15,180.00
Mid-State Construction Company, Inc.		\$3,375.0000	\$13,500.00
Jones Bros. Contractors, LLC		\$3,000.0000	\$12,000.00
Wright Brothers Construction Company, Inc.		\$3,410.0000	\$13,640.00
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3	4.000 EACH		
Summers-Taylor, Inc.		\$3,650.0000	\$14,600.00
Whaley Construction, LLC		\$3,245.0000	\$12,980.00
Mid-State Construction Company, Inc.		\$3,375.0000	\$13,500.00
Jones Bros. Contractors, LLC		\$3,000.0000	\$12,000.00
Wright Brothers Construction Company, Inc.		\$3,410.0000	\$13,640.00
706-01 GUARDRAIL REMOVED	735.000 L.F.		
Summers-Taylor, Inc.		\$1.2000	\$882.00
Whaley Construction, LLC		\$3.8500	\$2,829.75
Mid-State Construction Company, Inc.		\$1.1300	\$830.55
Jones Bros. Contractors, LLC		\$1.0000	\$735.00
Wright Brothers Construction Company, Inc.		\$1.1500	\$845.25
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE	350.000 L.F.		
Summers-Taylor, Inc.		\$5.3000	\$1,855.00
Whaley Construction, LLC		\$6.0000	\$2,100.00
Mid-State Construction Company, Inc.		\$6.1800	\$2,163.00
Jones Bros. Contractors, LLC		\$3.0000	\$1,050.00
Wright Brothers Construction Company, Inc.		\$2.2500	\$787.50

		UNIT PRICE	EXTENSION
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	25.000 TON		
Summers-Taylor, Inc.		\$117.0000	\$2,925.00
Whaley Construction, LLC		\$58.0000	\$1,450.00
Mid-State Construction Company, Inc.		\$109.0200	\$2,725.50
Jones Bros. Contractors, LLC		\$85.0000	\$2,125.00
Wright Brothers Construction Company, Inc.		\$93.5000	\$2,337.50
712-01 TRAFFIC CONTROL			
	1.000 LS		
Summers-Taylor, Inc.		\$76,885.0000	\$76,885.00
Whaley Construction, LLC		\$250,000.0000	\$250,000.00
Mid-State Construction Company, Inc.		\$156,555.7400	\$156,555.74
Jones Bros. Contractors, LLC		\$50,000.0000	\$50,000.00
Wright Brothers Construction Company, Inc.		\$531,000.0000	\$531,000.00
712-02.10 PORTABLE BARRIER RAIL (MASH TL-3)			
	1,760.000 L.F.		
Summers-Taylor, Inc.		\$95.0000	\$167,200.00
Whaley Construction, LLC		\$123.0000	\$216,480.00
Mid-State Construction Company, Inc.		\$88.1000	\$155,056.00
Jones Bros. Contractors, LLC		\$115.0000	\$202,400.00
Wright Brothers Construction Company, Inc.		\$72.7500	\$128,040.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	4.000 EACH		
Summers-Taylor, Inc.		\$15,300.0000	\$61,200.00
Whaley Construction, LLC		\$20,000.0000	\$80,000.00
Mid-State Construction Company, Inc.		\$15,750.0000	\$63,000.00
Jones Bros. Contractors, LLC		\$9,625.0000	\$38,500.00
Wright Brothers Construction Company, Inc.		\$15,900.0000	\$63,600.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	390.000 EACH		
Summers-Taylor, Inc.		\$34.5000	\$13,455.00
Whaley Construction, LLC		\$55.0000	\$21,450.00
Mid-State Construction Company, Inc.		\$56.2500	\$21,937.50
Jones Bros. Contractors, LLC		\$29.0000	\$11,310.00
Wright Brothers Construction Company, Inc.		\$56.7500	\$22,132.50
712-04.50 BARRIER RAIL DELINEATOR			
	65.000 EACH		
Summers-Taylor, Inc.		\$22.0000	\$1,430.00
Whaley Construction, LLC		\$15.5000	\$1,007.50
Mid-State Construction Company, Inc.		\$15.7500	\$1,023.75
Jones Bros. Contractors, LLC		\$20.0000	\$1,300.00
Wright Brothers Construction Company, Inc.		\$15.9000	\$1,033.50

		UNIT PRICE	EXTENSION
712-05.01 WARNING LIGHTS (TYPE A)			
	6.000 EACH		
Summers-Taylor, Inc.		\$48.0000	\$288.00
Whaley Construction, LLC		\$66.0000	\$396.00
Mid-State Construction Company, Inc.		\$67.5000	\$405.00
Jones Bros. Contractors, LLC		\$50.0000	\$300.00
Wright Brothers Construction Company, Inc.		\$68.0000	\$408.00
712-06 SIGNS (CONSTRUCTION)			
	890.000 S.F.		
Summers-Taylor, Inc.		\$10.0000	\$8,900.00
Whaley Construction, LLC		\$8.6500	\$7,698.50
Mid-State Construction Company, Inc.		\$8.8300	\$7,858.70
Jones Bros. Contractors, LLC		\$10.5000	\$9,345.00
Wright Brothers Construction Company, Inc.		\$8.9000	\$7,921.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	36.000 L.F.		
Summers-Taylor, Inc.		\$15.0000	\$540.00
Whaley Construction, LLC		\$16.5000	\$594.00
Mid-State Construction Company, Inc.		\$16.8800	\$607.68
Jones Bros. Contractors, LLC		\$26.5000	\$954.00
Wright Brothers Construction Company, Inc.		\$17.0500	\$613.80
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Summers-Taylor, Inc.		\$480.0000	\$960.00
Whaley Construction, LLC		\$1,430.0000	\$2,860.00
Mid-State Construction Company, Inc.		\$1,462.5000	\$2,925.00
Jones Bros. Contractors, LLC		\$1,275.0000	\$2,550.00
Wright Brothers Construction Company, Inc.		\$1,480.0000	\$2,960.00
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	38,000.000 L.F.		
Summers-Taylor, Inc.		\$3.2500	\$123,500.00
Whaley Construction, LLC		\$3.5800	\$136,040.00
Mid-State Construction Company, Inc.		\$3.6600	\$139,080.00
Jones Bros. Contractors, LLC		\$3.2500	\$123,500.00
Wright Brothers Construction Company, Inc.		\$3.6500	\$138,700.00
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	36.000 L.F.		
Summers-Taylor, Inc.		\$22.0000	\$792.00
Whaley Construction, LLC		\$22.0000	\$792.00
Mid-State Construction Company, Inc.		\$22.5000	\$810.00
Jones Bros. Contractors, LLC		\$20.0000	\$720.00
Wright Brothers Construction Company, Inc.		\$22.5000	\$810.00

		UNIT PRICE	EXTENSION
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Summers-Taylor, Inc.		\$8,500.0000	\$17,000.00
Whaley Construction, LLC		\$2,500.0000	\$5,000.00
Mid-State Construction Company, Inc.		\$13,500.0000	\$27,000.00
Jones Bros. Contractors, LLC		\$4,975.0000	\$9,950.00
Wright Brothers Construction Company, Inc.		\$13,600.0000	\$27,200.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	35.000 EACH		
Summers-Taylor, Inc.		\$75.0000	\$2,625.00
Whaley Construction, LLC		\$82.5000	\$2,887.50
Mid-State Construction Company, Inc.		\$84.3800	\$2,953.30
Jones Bros. Contractors, LLC		\$75.0000	\$2,625.00
Wright Brothers Construction Company, Inc.		\$84.2500	\$2,948.75
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	35.000 EACH		
Summers-Taylor, Inc.		\$45.0000	\$1,575.00
Whaley Construction, LLC		\$55.0000	\$1,925.00
Mid-State Construction Company, Inc.		\$56.2500	\$1,968.75
Jones Bros. Contractors, LLC		\$50.0000	\$1,750.00
Wright Brothers Construction Company, Inc.		\$56.2500	\$1,968.75
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	1.500 L.M.		
Summers-Taylor, Inc.		\$9,000.0000	\$13,500.00
Whaley Construction, LLC		\$9,625.0000	\$14,437.50
Mid-State Construction Company, Inc.		\$9,843.7500	\$14,765.63
Jones Bros. Contractors, LLC		\$8,750.0000	\$13,125.00
Wright Brothers Construction Company, Inc.		\$9,830.0000	\$14,745.00
717-01 MOBILIZATION			
	1.000 LS		
Summers-Taylor, Inc.		\$409,552.0000	\$409,552.00
Whaley Construction, LLC		\$109,000.0000	\$109,000.00
Mid-State Construction Company, Inc.		\$302,765.1400	\$302,765.14
Jones Bros. Contractors, LLC		\$310,000.0000	\$310,000.00
Wright Brothers Construction Company, Inc.		\$370,000.0000	\$370,000.00
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 EACH		
Summers-Taylor, Inc.		\$19,700.0000	\$19,700.00
Whaley Construction, LLC		\$50,000.0000	\$50,000.00
Mid-State Construction Company, Inc.		\$62,400.0000	\$62,400.00
Jones Bros. Contractors, LLC		\$30,000.0000	\$30,000.00
Wright Brothers Construction Company, Inc.		\$115,000.0000	\$115,000.00

740-07.04 GEOGRID REINFORCEMENT TYPE 2

2,150.000 S.Y.

	UNIT PRICE	EXTENSION
Summers-Taylor, Inc.	\$8.5500	\$18,382.50
Whaley Construction, LLC	\$6.0000	\$12,900.00
Mid-State Construction Company, Inc.	\$7.1200	\$15,308.00
Jones Bros. Contractors, LLC	\$5.0000	\$10,750.00
Wright Brothers Construction Company, Inc.	\$7.3500	\$15,802.50

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

560.000 S.Y.

	UNIT PRICE	EXTENSION
Summers-Taylor, Inc.	\$13.5000	\$7,560.00
Whaley Construction, LLC	\$7.0000	\$3,920.00
Mid-State Construction Company, Inc.	\$9.4300	\$5,280.80
Jones Bros. Contractors, LLC	\$3.5000	\$1,960.00
Wright Brothers Construction Company, Inc.	\$6.6000	\$3,696.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
201-05.31 VEGETATION REMOVAL			
	1.000 LS		
Summers-Taylor, Inc.		\$19,750.0000	\$19,750.00
Whaley Construction, LLC		\$45,000.0000	\$45,000.00
Mid-State Construction Company, Inc.		\$6,099.1200	\$6,099.12
Jones Bros. Contractors, LLC		\$100,000.0000	\$100,000.00
Wright Brothers Construction Company, Inc.		\$84,300.0000	\$84,300.00
202-04.01 REMOVAL OF STRUCTURES (BR. NO. 82-SR093-07.82)			
	1.000 LS		
Summers-Taylor, Inc.		\$512,250.0000	\$512,250.00
Whaley Construction, LLC		\$450,000.0000	\$450,000.00
Mid-State Construction Company, Inc.		\$809,694.0600	\$809,694.06
Jones Bros. Contractors, LLC		\$1,300,000.0000	\$1,300,000.00
Wright Brothers Construction Company, Inc.		\$1,270,000.0000	\$1,270,000.00
603-02.01 REPAINTING EXISTING STEEL STRUCTURES (BR. NO. 82-SR093-07.82)			
	1.000 LS		
Summers-Taylor, Inc.		\$625,000.0000	\$625,000.00
Whaley Construction, LLC		\$633,150.0000	\$633,150.00
Mid-State Construction Company, Inc.		\$678,375.0000	\$678,375.00
Jones Bros. Contractors, LLC		\$603,000.0000	\$603,000.00
Wright Brothers Construction Company, Inc.		\$705,000.0000	\$705,000.00
603-05.20 CONTAINMENT & DISPOSAL OF WASTE(BR. NO. 82-SR093-07.82)			
	1.000 LS		
Summers-Taylor, Inc.		\$295,000.0000	\$295,000.00
Whaley Construction, LLC		\$386,000.0000	\$386,000.00
Mid-State Construction Company, Inc.		\$292,500.0000	\$292,500.00
Jones Bros. Contractors, LLC		\$260,000.0000	\$260,000.00
Wright Brothers Construction Company, Inc.		\$302,000.0000	\$302,000.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	396,750.000 LB.		
Summers-Taylor, Inc.		\$2.0000	\$793,500.00
Whaley Construction, LLC		\$2.2000	\$872,850.00
Mid-State Construction Company, Inc.		\$2.6200	\$1,039,485.00
Jones Bros. Contractors, LLC		\$3.0000	\$1,190,250.00
Wright Brothers Construction Company, Inc.		\$2.4000	\$952,200.00
604-03.04 PAVEMENT @ BRIDGE ENDS			
	335.000 S.Y.		
Summers-Taylor, Inc.		\$550.0000	\$184,250.00
Whaley Construction, LLC		\$390.0000	\$130,650.00
Mid-State Construction Company, Inc.		\$639.1500	\$214,115.25
Jones Bros. Contractors, LLC		\$500.0000	\$167,500.00
Wright Brothers Construction Company, Inc.		\$583.0000	\$195,305.00

		UNIT PRICE	EXTENSION
604-03.35 CLASS L CONCRETE			
	800.000 C.Y.		
Summers-Taylor, Inc.		\$1,430.0000	\$1,144,000.00
Whaley Construction, LLC		\$1,483.0000	\$1,186,400.00
Mid-State Construction Company, Inc.		\$1,751.5300	\$1,401,224.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$1,200,000.00
Wright Brothers Construction Company, Inc.		\$2,290.0000	\$1,832,000.00
604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)			
	3,000.000 S.Y.		
Summers-Taylor, Inc.		\$12.0000	\$36,000.00
Whaley Construction, LLC		\$11.0000	\$33,000.00
Mid-State Construction Company, Inc.		\$11.2500	\$33,750.00
Jones Bros. Contractors, LLC		\$10.0000	\$30,000.00
Wright Brothers Construction Company, Inc.		\$12.6000	\$37,800.00
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	3,340.000 S.Y.		
Summers-Taylor, Inc.		\$5.6000	\$18,704.00
Whaley Construction, LLC		\$4.5700	\$15,263.80
Mid-State Construction Company, Inc.		\$7.2600	\$24,248.40
Jones Bros. Contractors, LLC		\$4.1500	\$13,861.00
Wright Brothers Construction Company, Inc.		\$9.4500	\$31,563.00
604-10.05 CONCRETE			
	5.000 S.F.		
Summers-Taylor, Inc.		\$597.0000	\$2,985.00
Whaley Construction, LLC		\$580.0000	\$2,900.00
Mid-State Construction Company, Inc.		\$750.9500	\$3,754.75
Jones Bros. Contractors, LLC		\$470.0000	\$2,350.00
Wright Brothers Construction Company, Inc.		\$927.0000	\$4,635.00
604-10.14 REMOVE EXISTING WEARING SURFACE			
	1.000 LS		
Summers-Taylor, Inc.		\$26,500.0000	\$26,500.00
Whaley Construction, LLC		\$57,090.0000	\$57,090.00
Mid-State Construction Company, Inc.		\$29,812.5000	\$29,812.50
Jones Bros. Contractors, LLC		\$26,500.0000	\$26,500.00
Wright Brothers Construction Company, Inc.		\$30,000.0000	\$30,000.00
604-10.54 CONCRETE REPAIRS			
	5.000 S.F.		
Summers-Taylor, Inc.		\$590.0000	\$2,950.00
Whaley Construction, LLC		\$562.0000	\$2,810.00
Mid-State Construction Company, Inc.		\$741.7500	\$3,708.75
Jones Bros. Contractors, LLC		\$265.0000	\$1,325.00
Wright Brothers Construction Company, Inc.		\$1,180.0000	\$5,900.00

		UNIT PRICE	EXTENSION
604-10.55 CONCRETE (FOUNDATION REPAIRS)			
	10.000 C.Y.		
Summers-Taylor, Inc.		\$1,570.0000	\$15,700.00
Whaley Construction, LLC		\$1,135.0000	\$11,350.00
Mid-State Construction Company, Inc.		\$1,632.2400	\$16,322.40
Jones Bros. Contractors, LLC		\$2,500.0000	\$25,000.00
Wright Brothers Construction Company, Inc.		\$1,680.0000	\$16,800.00
604-10.58 EPOXY INJECTION (INJECTION)			
	4.000 GAL.		
Summers-Taylor, Inc.		\$416.0000	\$1,664.00
Whaley Construction, LLC		\$385.0000	\$1,540.00
Mid-State Construction Company, Inc.		\$393.7500	\$1,575.00
Jones Bros. Contractors, LLC		\$350.0000	\$1,400.00
Wright Brothers Construction Company, Inc.		\$393.0000	\$1,572.00
604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)			
	40.000 L.F.		
Summers-Taylor, Inc.		\$297.0000	\$11,880.00
Whaley Construction, LLC		\$275.0000	\$11,000.00
Mid-State Construction Company, Inc.		\$345.7500	\$13,830.00
Jones Bros. Contractors, LLC		\$250.0000	\$10,000.00
Wright Brothers Construction Company, Inc.		\$281.0000	\$11,240.00
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
	1,060.000 L.F.		
Summers-Taylor, Inc.		\$99.5000	\$105,470.00
Whaley Construction, LLC		\$120.0000	\$127,200.00
Mid-State Construction Company, Inc.		\$154.0100	\$163,250.60
Jones Bros. Contractors, LLC		\$135.0000	\$143,100.00
Wright Brothers Construction Company, Inc.		\$135.0000	\$143,100.00

SUB-TOTAL ROADWAY

Summers-Taylor, Inc.	\$1,341,849.00
Whaley Construction, LLC	\$1,300,558.45
Mid-State Construction Company, Inc.	\$1,377,990.56
Jones Bros. Contractors, LLC	\$1,172,185.00
Wright Brothers Construction Company, Inc.	\$1,854,374.90

SUB-TOTAL BRIDGE

Summers-Taylor, Inc.	\$3,795,603.00
Whaley Construction, LLC	\$3,966,203.80
Mid-State Construction Company, Inc.	\$4,731,744.83
Jones Bros. Contractors, LLC	\$5,074,286.00
Wright Brothers Construction Company, Inc.	\$5,623,415.00

TOTAL CONTRACT

Summers-Taylor, Inc.	\$5,137,452.00
Whaley Construction, LLC	\$5,266,762.25
Mid-State Construction Company, Inc.	\$6,109,735.39
Jones Bros. Contractors, LLC	\$6,246,471.00
Wright Brothers Construction Company, Inc.	\$7,477,789.90

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

TIPTON COUNTY (Contract No. CNW278 Call 040)

HSIP-8400(85),84946-3405-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2023

	TOTAL CONTRACT
LU, Inc.	\$252,307.10
Superior Traffic Control, LLC	\$311,432.50

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
303-01.09 MINERAL AGGREGATE, TYPE A BASE, GRADING D LIMESTONE			
	125.050 TON		
LU, Inc.		\$61.3600	\$7,673.07
Superior Traffic Control, LLC		\$50.0000	\$6,252.50
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	2.000 EACH		
LU, Inc.		\$1,711.0000	\$3,422.00
Superior Traffic Control, LLC		\$2,000.0000	\$4,000.00
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	2.000 EACH		
LU, Inc.		\$1,711.0000	\$3,422.00
Superior Traffic Control, LLC		\$2,000.0000	\$4,000.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	592.000 L.F.		
LU, Inc.		\$3.6000	\$2,131.20
Superior Traffic Control, LLC		\$6.0000	\$3,552.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	525.000 L.F.		
LU, Inc.		\$34.3100	\$18,012.75
Superior Traffic Control, LLC		\$38.0000	\$19,950.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	2.000 EACH		
LU, Inc.		\$3,397.2200	\$6,794.44
Superior Traffic Control, LLC		\$4,000.0000	\$8,000.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	2.000 EACH		
LU, Inc.		\$2,978.9100	\$5,957.82
Superior Traffic Control, LLC		\$3,800.0000	\$7,600.00
706-01 GUARDRAIL REMOVED			
	585.000 L.F.		
LU, Inc.		\$0.5900	\$345.15
Superior Traffic Control, LLC		\$7.0000	\$4,095.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
LU, Inc.		\$2,200.0000	\$2,200.00
Superior Traffic Control, LLC		\$10,000.0000	\$10,000.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	786.000 L.F.		
LU, Inc.		\$6.0600	\$4,763.16
Superior Traffic Control, LLC		\$7.0000	\$5,502.00

		UNIT PRICE	EXTENSION
713-11.01 "U" SECTION STEEL POSTS			
	1,424.000 LB.		
LU, Inc.		\$4.7100	\$6,707.04
Superior Traffic Control, LLC		\$7.0000	\$9,968.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	1,688.000 LB.		
LU, Inc.		\$5.4200	\$9,148.96
Superior Traffic Control, LLC		\$7.0000	\$11,816.00
713-11.21 P POST SLIP BASE			
	40.000 EACH		
LU, Inc.		\$549.8800	\$21,995.20
Superior Traffic Control, LLC		\$650.0000	\$26,000.00
713-11.22 U POST SLIP BASE			
	45.000 EACH		
LU, Inc.		\$354.8100	\$15,966.45
Superior Traffic Control, LLC		\$450.0000	\$20,250.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	530.000 S.F.		
LU, Inc.		\$12.7600	\$6,762.80
Superior Traffic Control, LLC		\$20.0000	\$10,600.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	322.000 S.F.		
LU, Inc.		\$13.9400	\$4,488.68
Superior Traffic Control, LLC		\$22.0000	\$7,084.00
713-15.01 REMOVAL OF EXISTING SIGN POST			
	45.000 EACH		
LU, Inc.		\$50.0000	\$2,250.00
Superior Traffic Control, LLC		\$75.0000	\$3,375.00
713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT			
	1.000 EACH		
LU, Inc.		\$100.0000	\$100.00
Superior Traffic Control, LLC		\$300.0000	\$300.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	363.000 L.F.		
LU, Inc.		\$19.3800	\$7,034.94
Superior Traffic Control, LLC		\$24.0000	\$8,712.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	46.000 L.M.		
LU, Inc.		\$2,550.0000	\$117,300.00
Superior Traffic Control, LLC		\$2,700.0000	\$124,200.00

		UNIT PRICE	EXTENSION
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	2,088.000 L.F.		
LU, Inc.		\$1.3800	\$2,881.44
Superior Traffic Control, LLC		\$2.0000	\$4,176.00
717-01 MOBILIZATION			
	1.000 LS		
LU, Inc.		\$2,950.0000	\$2,950.00
Superior Traffic Control, LLC		\$12,000.0000	\$12,000.00

SUB-TOTAL ROADWAY

LU, Inc.	\$252,307.10
Superior Traffic Control, LLC	\$311,432.50

TOTAL CONTRACT

LU, Inc.	\$252,307.10
Superior Traffic Control, LLC	\$311,432.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

WASHINGTON COUNTY (Contract No. CNW263 Call 041)

90946-3465-04

THE GRADING, DRAINAGE AND PAVING ON A S.I.A. ROUTE SERVING PROJECT STARLIGHT, INCLUDING RESTRIPIING AT THE INTERSECTION OF U.S. 321 (U.S. 11E, S.R. 34) AND PRECISION BOULEVARD/STOCKYARD ROAD IN TELFORD.

PROJECT LENGTH - 0.717 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2024

	TOTAL CONTRACT
Summers-Taylor, Inc.	\$1,553,274.25
Adams Contracting, LLC	\$2,493,777.00
Morgan Contracting, Inc.	\$3,797,788.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Summers-Taylor, Inc.	\$15,000.0000	\$15,000.00
	Adams Contracting, LLC	\$60,000.0000	\$60,000.00
	Morgan Contracting, Inc.	\$100,000.0000	\$100,000.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Summers-Taylor, Inc.	\$28,299.5000	\$28,299.50
	Adams Contracting, LLC	\$100,000.0000	\$100,000.00
	Morgan Contracting, Inc.	\$150,000.0000	\$150,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		22,839.000 C.Y.	
	Summers-Taylor, Inc.	\$11.2500	\$256,938.75
	Adams Contracting, LLC	\$30.0000	\$685,170.00
	Morgan Contracting, Inc.	\$44.0000	\$1,004,916.00
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)		
		1,814.000 TON	
	Summers-Taylor, Inc.	\$48.5000	\$87,979.00
	Adams Contracting, LLC	\$55.0000	\$99,770.00
	Morgan Contracting, Inc.	\$125.0000	\$226,750.00
203-04	PLACING AND SPREADING TOPSOIL		
		1,721.000 C.Y.	
	Summers-Taylor, Inc.	\$8.5000	\$14,628.50
	Adams Contracting, LLC	\$15.0000	\$25,815.00
	Morgan Contracting, Inc.	\$76.0000	\$130,796.00
203-06	WATER		
		87.000 M.G.	
	Summers-Taylor, Inc.	\$15.5000	\$1,348.50
	Adams Contracting, LLC	\$100.0000	\$8,700.00
	Morgan Contracting, Inc.	\$155.0000	\$13,485.00
204-06.02	FLOWABLE FILL (EXCAVATABLE)		
		18.000 C.Y.	
	Summers-Taylor, Inc.	\$247.0000	\$4,446.00
	Adams Contracting, LLC	\$350.0000	\$6,300.00
	Morgan Contracting, Inc.	\$590.0000	\$10,620.00
208-01.05	BROOMING & DEGRASSING SHOULDERS		
		0.500 L.M.	
	Summers-Taylor, Inc.	\$5,746.7000	\$2,873.35
	Adams Contracting, LLC	\$4,000.0000	\$2,000.00
	Morgan Contracting, Inc.	\$14,000.0000	\$7,000.00

		UNIT PRICE	EXTENSION
209-05	SEDIMENT REMOVAL		
	237.000 C.Y.		
	Summers-Taylor, Inc.	\$23.5000	\$5,569.50
	Adams Contracting, LLC	\$15.0000	\$3,555.00
	Morgan Contracting, Inc.	\$112.0000	\$26,544.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
	3,008.000 L.F.		
	Summers-Taylor, Inc.	\$4.6000	\$13,836.80
	Adams Contracting, LLC	\$5.0000	\$15,040.00
	Morgan Contracting, Inc.	\$5.0000	\$15,040.00
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)		
	1,432.000 L.F.		
	Summers-Taylor, Inc.	\$3.2500	\$4,654.00
	Adams Contracting, LLC	\$3.0000	\$4,296.00
	Morgan Contracting, Inc.	\$3.0000	\$4,296.00
209-08.07	ROCK CHECK DAM		
	9.000 EACH		
	Summers-Taylor, Inc.	\$429.0000	\$3,861.00
	Adams Contracting, LLC	\$500.0000	\$4,500.00
	Morgan Contracting, Inc.	\$1,000.0000	\$9,000.00
209-08.08	ENHANCED ROCK CHECK DAM		
	6.000 EACH		
	Summers-Taylor, Inc.	\$477.0000	\$2,862.00
	Adams Contracting, LLC	\$900.0000	\$5,400.00
	Morgan Contracting, Inc.	\$1,350.0000	\$8,100.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	7,971.000 TON		
	Summers-Taylor, Inc.	\$39.5000	\$314,854.50
	Adams Contracting, LLC	\$40.0000	\$318,840.00
	Morgan Contracting, Inc.	\$56.0000	\$446,376.00
303-01.01	GRANULAR BACKFILL (ROADWAY)		
	148.000 TON		
	Summers-Taylor, Inc.	\$65.0000	\$9,620.00
	Adams Contracting, LLC	\$60.0000	\$8,880.00
	Morgan Contracting, Inc.	\$110.0000	\$16,280.00
303-10.01	MINERAL AGGREGATE (SIZE 57)		
	9.000 TON		
	Summers-Taylor, Inc.	\$88.0000	\$792.00
	Adams Contracting, LLC	\$60.0000	\$540.00
	Morgan Contracting, Inc.	\$110.0000	\$990.00

		UNIT PRICE	EXTENSION
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	1,307.000 TON		
Summers-Taylor, Inc.		\$142.0000	\$185,594.00
Adams Contracting, LLC		\$157.0000	\$205,199.00
Morgan Contracting, Inc.		\$292.0000	\$381,644.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	944.000 TON		
Summers-Taylor, Inc.		\$157.0000	\$148,208.00
Adams Contracting, LLC		\$172.0000	\$162,368.00
Morgan Contracting, Inc.		\$335.0000	\$316,240.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	12.000 TON		
Summers-Taylor, Inc.		\$1,975.0000	\$23,700.00
Adams Contracting, LLC		\$2,000.0000	\$24,000.00
Morgan Contracting, Inc.		\$1,200.0000	\$14,400.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	5.000 TON		
Summers-Taylor, Inc.		\$1,250.0000	\$6,250.00
Adams Contracting, LLC		\$1,300.0000	\$6,500.00
Morgan Contracting, Inc.		\$2,400.0000	\$12,000.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	619.000 TON		
Summers-Taylor, Inc.		\$185.0000	\$114,515.00
Adams Contracting, LLC		\$200.0000	\$123,800.00
Morgan Contracting, Inc.		\$595.0000	\$368,305.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	327.000 S.Y.		
Summers-Taylor, Inc.		\$18.0000	\$5,886.00
Adams Contracting, LLC		\$23.0000	\$7,521.00
Morgan Contracting, Inc.		\$68.0000	\$22,236.00
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)			
	137.000 L.F.		
Summers-Taylor, Inc.		\$203.5000	\$27,879.50
Adams Contracting, LLC		\$125.0000	\$17,125.00
Morgan Contracting, Inc.		\$90.0000	\$12,330.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	4.000 C.Y.		
Summers-Taylor, Inc.		\$3,700.0000	\$14,800.00
Adams Contracting, LLC		\$2,500.0000	\$10,000.00
Morgan Contracting, Inc.		\$4,400.0000	\$17,600.00

		UNIT PRICE	EXTENSION
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	141.000 LB.		
Summers-Taylor, Inc.		\$1.4000	\$197.40
Adams Contracting, LLC		\$10.0000	\$1,410.00
Morgan Contracting, Inc.		\$11.0000	\$1,551.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	1,007.000 L.F.		
Summers-Taylor, Inc.		\$33.0000	\$33,231.00
Adams Contracting, LLC		\$35.0000	\$35,245.00
Morgan Contracting, Inc.		\$100.0000	\$100,700.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	2.000 EACH		
Summers-Taylor, Inc.		\$3,100.0000	\$6,200.00
Adams Contracting, LLC		\$3,500.0000	\$7,000.00
Morgan Contracting, Inc.		\$6,000.0000	\$12,000.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	105.000 L.F.		
Summers-Taylor, Inc.		\$12.0000	\$1,260.00
Adams Contracting, LLC		\$2.0000	\$210.00
Morgan Contracting, Inc.		\$20.0000	\$2,100.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	50.000 TON		
Summers-Taylor, Inc.		\$79.0000	\$3,950.00
Adams Contracting, LLC		\$75.0000	\$3,750.00
Morgan Contracting, Inc.		\$73.0000	\$3,650.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	46.000 TON		
Summers-Taylor, Inc.		\$81.5000	\$3,749.00
Adams Contracting, LLC		\$75.0000	\$3,450.00
Morgan Contracting, Inc.		\$73.0000	\$3,358.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	8.000 TON		
Summers-Taylor, Inc.		\$86.5000	\$692.00
Adams Contracting, LLC		\$75.0000	\$600.00
Morgan Contracting, Inc.		\$73.0000	\$584.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Summers-Taylor, Inc.		\$7,500.0000	\$7,500.00
Adams Contracting, LLC		\$150,000.0000	\$150,000.00
Morgan Contracting, Inc.		\$65,000.0000	\$65,000.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	100.000 EACH		
Summers-Taylor, Inc.		\$42.5000	\$4,250.00
Adams Contracting, LLC		\$50.0000	\$5,000.00
Morgan Contracting, Inc.		\$110.0000	\$11,000.00
712-05.01 WARNING LIGHTS (TYPE A)			
	50.000 EACH		
Summers-Taylor, Inc.		\$35.0000	\$1,750.00
Adams Contracting, LLC		\$45.0000	\$2,250.00
Morgan Contracting, Inc.		\$44.0000	\$2,200.00
712-06 SIGNS (CONSTRUCTION)			
	293.000 S.F.		
Summers-Taylor, Inc.		\$11.5000	\$3,369.50
Adams Contracting, LLC		\$12.0000	\$3,516.00
Morgan Contracting, Inc.		\$12.0000	\$3,516.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	36.000 L.F.		
Summers-Taylor, Inc.		\$9.9000	\$356.40
Adams Contracting, LLC		\$50.0000	\$1,800.00
Morgan Contracting, Inc.		\$24.0000	\$864.00
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)			
	1.000 C.Y.		
Summers-Taylor, Inc.		\$1,920.0000	\$1,920.00
Adams Contracting, LLC		\$2,500.0000	\$2,500.00
Morgan Contracting, Inc.		\$2,000.0000	\$2,000.00
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)			
	100.000 LB.		
Summers-Taylor, Inc.		\$10.0000	\$1,000.00
Adams Contracting, LLC		\$5.0000	\$500.00
Morgan Contracting, Inc.		\$15.0000	\$1,500.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	178.000 LB.		
Summers-Taylor, Inc.		\$11.0000	\$1,958.00
Adams Contracting, LLC		\$8.0000	\$1,424.00
Morgan Contracting, Inc.		\$10.0000	\$1,780.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	53.000 S.F.		
Summers-Taylor, Inc.		\$35.0000	\$1,855.00
Adams Contracting, LLC		\$25.0000	\$1,325.00
Morgan Contracting, Inc.		\$33.0000	\$1,749.00

		UNIT PRICE	EXTENSION
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Summers-Taylor, Inc.		\$959.0000	\$959.00
Adams Contracting, LLC		\$2,500.0000	\$2,500.00
Morgan Contracting, Inc.		\$8,000.0000	\$8,000.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	65.000 L.F.		
Summers-Taylor, Inc.		\$12.0000	\$780.00
Adams Contracting, LLC		\$14.0000	\$910.00
Morgan Contracting, Inc.		\$24.0000	\$1,560.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	5.000 EACH		
Summers-Taylor, Inc.		\$180.0000	\$900.00
Adams Contracting, LLC		\$200.0000	\$1,000.00
Morgan Contracting, Inc.		\$400.0000	\$2,000.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	1,360.000 L.F.		
Summers-Taylor, Inc.		\$2.5000	\$3,400.00
Adams Contracting, LLC		\$3.0000	\$4,080.00
Morgan Contracting, Inc.		\$10.0000	\$13,600.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)			
	0.200 L.M.		
Summers-Taylor, Inc.		\$12,500.0000	\$2,500.00
Adams Contracting, LLC		\$13,000.0000	\$2,600.00
Morgan Contracting, Inc.		\$2,700.0000	\$540.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	4.000 EACH		
Summers-Taylor, Inc.		\$285.0000	\$1,140.00
Adams Contracting, LLC		\$350.0000	\$1,400.00
Morgan Contracting, Inc.		\$800.0000	\$3,200.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	3.000 L.M.		
Summers-Taylor, Inc.		\$1,650.0000	\$4,950.00
Adams Contracting, LLC		\$2,000.0000	\$6,000.00
Morgan Contracting, Inc.		\$3,300.0000	\$9,900.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	0.500 L.M.		
Summers-Taylor, Inc.		\$2,650.0000	\$1,325.00
Adams Contracting, LLC		\$3,000.0000	\$1,500.00
Morgan Contracting, Inc.		\$5,300.0000	\$2,650.00

		UNIT PRICE	EXTENSION
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)	8,115.000 L.F.		
Summers-Taylor, Inc.		\$0.8000	\$6,492.00
Adams Contracting, LLC		\$1.0000	\$8,115.00
Morgan Contracting, Inc.		\$1.5000	\$12,172.50
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	1.000 L.M.		
Summers-Taylor, Inc.		\$6,500.0000	\$6,500.00
Adams Contracting, LLC		\$7,500.0000	\$7,500.00
Morgan Contracting, Inc.		\$11,500.0000	\$11,500.00
717-01 MOBILIZATION	1.000 LS		
Summers-Taylor, Inc.		\$81,400.0000	\$81,400.00
Adams Contracting, LLC		\$250,000.0000	\$250,000.00
Morgan Contracting, Inc.		\$90,000.0000	\$90,000.00
740-06.01 GEOMEMBRANE	1,193.000 S.Y.		
Summers-Taylor, Inc.		\$18.0000	\$21,474.00
Adams Contracting, LLC		\$15.0000	\$17,895.00
Morgan Contracting, Inc.		\$6.0000	\$7,158.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)	194.000 S.Y.		
Summers-Taylor, Inc.		\$9.0000	\$1,746.00
Adams Contracting, LLC		\$4.0000	\$776.00
Morgan Contracting, Inc.		\$9.0000	\$1,746.00
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)	1,127.000 S.Y.		
Summers-Taylor, Inc.		\$4.7500	\$5,353.25
Adams Contracting, LLC		\$3.0000	\$3,381.00
Morgan Contracting, Inc.		\$9.0000	\$10,143.00
740-11.02 TEMPORARY SEDIMENT TUBE 12IN	3,981.000 L.F.		
Summers-Taylor, Inc.		\$4.8500	\$19,307.85
Adams Contracting, LLC		\$5.0000	\$19,905.00
Morgan Contracting, Inc.		\$8.0000	\$31,848.00
801-02 SEEDING (WITHOUT MULCH)	185.000 UNIT		
Summers-Taylor, Inc.		\$39.5000	\$7,307.50
Adams Contracting, LLC		\$50.0000	\$9,250.00
Morgan Contracting, Inc.		\$43.0000	\$7,955.00

SUB-TOTAL ROADWAY

Summers-Taylor, Inc.	\$1,553,274.25
Adams Contracting, LLC	\$2,493,777.00
Morgan Contracting, Inc.	\$3,797,788.00

TOTAL CONTRACT

Summers-Taylor, Inc.	\$1,553,274.25
Adams Contracting, LLC	\$2,493,777.00
Morgan Contracting, Inc.	\$3,797,788.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 19, 2022**

WHITE COUNTY (Contract No. CNW289 Call 042)

93NMSC-S3-002

THE CONSTRUCTION OF A SALT BRINE SHED.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 15, 2022

	TOTAL CONTRACT
H & H Construction, Inc.	\$68,232.78
J & S Construction Company, Inc.	\$96,474.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
680-02.01 BUILDING (40' X 60')	1.000 EACH	
H & H Construction, Inc.	\$3,411.6400	\$3,411.64
J & S Construction Company, Inc.	\$89,974.0000	\$89,974.00
717-01 MOBILIZATION	1.000 LS	
H & H Construction, Inc.	\$64,821.1400	\$64,821.14
J & S Construction Company, Inc.	\$6,500.0000	\$6,500.00

SUB-TOTAL MAINTENANCE

H & H Construction, Inc.

\$68,232.78

J & S Construction Company, Inc.

\$96,474.00

TOTAL CONTRACT

H & H Construction, Inc.

\$68,232.78

J & S Construction Company, Inc.

\$96,474.00