STATE OF TENNESSEE

NOTICE TO CONTRACTORS OF

STATE HIGHWAY CONSTRUCTION BIDS

TO BE RECEIVED MARCH 31, 2017

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

BRADLEY COUNTY (Contract No.CNR928) Call No. 001

Project No. 06012-4223-04 (PIN 124922.00), HSIP-312(17), 06012-3223-94 (PIN 124922.00)

The resurfacing (microsurface or thin mix overlay) on S.R. 312 from White Oak Road (L.M. 4.77) to U.S. 11 (U.S. 64, S.R. 2) (L.M. 8.51).

Project Length - 3.740 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

COCKE COUNTY (Contract No.CNR920) Call No. 002

Project No. R-HSIP-9(88), 15003-4240-04 (PIN 117634.00), 15003-3240-94 (PIN 117634.00)

The resurfacing on U.S. 25 (U.S. 70, S.R. 9) from S.R. 107 (L.M. 17.19) to the North Carolina State line (L.M. 24.80). Project Length - 7.610 miles

Project No. HSIP-160(12), 15013-4219-04 (PIN 123982.00), 15013-3219-94 (PIN 123982.00)

The resurfacing on S.R. 160 from near South Buckner Road (L.M. 5.22) to the Nolichucky River (L.M. 11.86).

Project Length - 6.640 miles

Total Contract Length - 14.250 miles

Completion Time - On or before 7/31/2017

The DBE goal for this contract is 3.5%.

CUMBERLAND AND RHEA COUNTIES (Contract No.CNR929) Call No. 003

Project No. STP/HSIP-1(370), 18003-8240-14 (PIN 124893.00), 18003-3240-94 (PIN 124893.00), 18003-4240-04 (PIN 124893.00)

The resurfacing (microsurface or thin mix overlay) on U.S. 70 (S.R. 1) from east of the Crossville City limits (L.M. 16.29) to east of the bridge over Renfro Creek (L.M. 28.00).

Project Length - 11.710 miles

Project No. NH/HSIP-29(101), 72079-8208-14 (PIN 124912.00), 72079-3208-94 (PIN 124912.00)

The resurfacing (microsurface or thin mix overlay) on U.S. 27 (S.R. 29) from south of Vanns Creek Road/Hoyal Road (L.M. 23.40) to south of Macedonia Road (L.M. 28.16).

Project Length - 4.760 miles

Project No. NH/HSIP-29(102), 72079-8209-14 (PIN 124913.00), 72079-3209-94 (PIN 124913.00)

The resurfacing (microsurface or thin mix overlay) on U.S. 27 (S.R. 29) from south of Macedonia Road (L.M. 28.16) to the Roane County line (L.M. 31.91).

Project Length - 3.750 miles

Total Contract Length - 20.220 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

Page 2 of 21

DEKALB COUNTY (Contract No.CNR930) Call No. 004

Project No. STP/HSIP-26(68), 21001-8277-14 (PIN 124888.00), 21001-3277-94 (PIN 124888.00), 21001-4277-04 (PIN 124888.00)

The resurfacing (microsurface or thin mix overlay) on U.S. 70 (S.R. 26) from east of S.R. 96 (L.M. 6.10) to the Dowelltown City limits (L.M. 10.88).

Project Length - 4.780 miles

Project No. STP/HSIP-96(50), 21038-8214-14 (PIN 124889.00), 21038-3214-94 (PIN 124889.00)

The resurfacing (microsurface or thin mix overlay) on S.R. 96 from the Wilson County line (L.M. 0.00) to Center Hill Dam (L.M. 12.66).

Project Length - 12.660 miles

Total Contract Length - 17.440 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

FENTRESS AND PICKETT COUNTIES (Contract No.CNR921) Call No. 005

Project No. R-NH/HSIP-28(60), 25043-8205-14 (PIN 122841.00), 25043-3205-94 (PIN 122841.00)

The resurfacing on U.S. 127 (S.R. 28) from north of Old S.R. 28 (L.M. 23.10) to south of Dry Branch bridge (L.M. 27.90). Project Length - 3.100 miles

Project No. R-NH/HSIP-28(61), 69001-8219-14 (PIN 123320.00), 69001-3219-94 (PIN 123320.00)

The resurfacing on U.S. 127 (S.R. 28) from south of the Holbert Creek bridge (L.M. 1.45) to the Kentucky State line (L.M. 7.04).

Project Length - 5.590 miles

Total Contract Length - 8.690 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 5%.

FRANKLIN COUNTY (Contract No.CNR931) Call No. 006

Project No. NH/HSIP-15(198), 26001-8219-14 (PIN 124906.00), 26001-3219-94 (PIN 124906.00)

The resurfacing (microsurface or thin mix overlay) on U.S. 64 (S.R. 15) from the Lincoln County line (L.M. 0.00) to near Brannan Hill Road (L.M. 8.65).

Project Length - 8.650 miles

Page 3 of 21

GILES COUNTY (Contract No.CNR919) Call No. 007

Project No. NH/HSIP-7(32), 28003-8224-14 (PIN 122488.00), 28003-3224-94 (PIN 122488.00)
The resurfacing on U.S. 31 (S.R. 7) from south of College Street (L.M. 19.69) to north of Bailey Lane (L.M. 21.20).
Project Length - 1.510 miles

Project No. STP/HSIP-7(33), 28003-8225-14 (PIN 122489.00), 28003-3225-94 (PIN 122489.00)
The resurfacing on U.S. 31 (S.R. 7) from north of Bailey Lane (L.M. 21.20) to north of Pigeon Roost Road (L.M. 23.10).
Project Length - 1.900 miles

Project No. STP/HSIP-11(86), 28004-8251-14 (PIN 122487.00), 28004-3251-94 (PIN 122487.00) The resurfacing on S.R. 11 from west of South 5th Street (L.M. 18.30) to U.S. 31 (S.R. 7) (L.M. 19.08). Project Length - 0.780 miles

Total Contract Length - 4.190 miles Completion Time - On or before 9/30/2017 (See Special Provision 108B) The DBE goal for this contract is 9%.

GREENE COUNTY (Contract No.CNR924) Call No. 008

Project No. 30027-4225-04 (PIN 123476.00)
The repair of the bridge on S.R. 172 over Lick Creek (L.M. 9.90).

Project Length - 0.000 miles Completion Time - On or before 9/30/2017

GRUNDY COUNTY (Contract No.CNR926) Call No. 009

Project No. STP/HSIP-56(83), 31005-8274-14 (PIN 124896.00), 31005-3274-94 (PIN 124896.00)
The resurfacing (microsurface or thin mix overlay) on S.R. 56 from near Parsons Road (L.M. 7.81) to south of Dogwood Manor Road (L.M. 14.05).

Project Length - 6.240 miles Completion Time - On or before 9/30/2017 (See Special Provision 108B) The DBE goal for this contract is 3%.

NOTICE TO CONTRACTORS MARCH 31, 2017 LETTING MORGAN AND UNION COUNTIES (Contract No.CNR932) Call No. 010

Page 4 of 21

Project No. 65017-4225-04 (PIN 123977.00), HSIP-299(11), 65017-3225-94 (PIN 123977.00)

The resurfacing (microsurface or thin mix overlay) on S.R. 299 from the Cumberland County line (L.M. 0.00) to S.R. 328 (L.M. 10.14).

Project Length - 10.140 miles

Project No. 87003-4218-04 (PIN 123979.00), HSIP-61(42), 87003-3218-94 (PIN 123979.00)

The resurfacing (microsurface or thin mix overlay) on S.R. 61 from S.R. 33 (L.M. 10.73) to S.R. 370 (L.M. 13.29).

Project Length - 2.560 miles

Project No. 87004-8215-14 (PIN 123978.00), STP/HSIP-131(45), 87004-3215-94 (PIN 123978.00)

The resurfacing (microsurface or thin mix overlay) on S.R. 131 from the Knox County line (L.M. 0.00) to S.R. 61 (L.M. 4.68).

Project Length - 4.680 miles

Total Contract Length - 17.380 miles Completion Time - On or before 9/30/2017 The DBE goal for this contract is 3.5%.

SEQUATCHIE COUNTY (Contract No.CNR927) Call No. 011

Project No. STP/HSIP-8(50), 77001-8244-14 (PIN 124890.00), 77001-3244-94 (PIN 124890.00)

The resurfacing (microsurface or thin mix overlay) on U.S. 127 (S.R. 8) from north of Progress Drive (L.M. 5.22) to S.R. 28 (L.M. 14.83).

Project Length - 9.610 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 4%.

SHELBY COUNTY (Contract No.CNR922) Call No. 012

Project No. 79903-4122-04 (PIN 125063.00)

The installation of an overhead sign structure on I-40 WB (L.M. 1.00).

Project Length - 0.000 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

SULLIVAN COUNTY (Contract No.CNR923) Call No. 013

Project No. PHSIP-I-81-1(124), 82001-3181-94 (PIN 120202.00)

The grading, drainage and paving on I-81 at the Tennessee Welcome Center SB exit ramp (L.M. 21.97).

Project Length - 0.218 miles

Project No. NH-I-81-1(128), 82001-8183-44 (PIN 121920.00)

The resurfacing on I-81 from the bridge over Walnut Hill Road (L.M. 20.60) to the Virginia State line (L.M. 22.06).

Project Length - 1.460 miles

Total Contract Length - 1.678 miles

Completion Time - On or before 8/31/2017 (See Special Provision 108B)

Page 5 of 21

TIPTON COUNTY (Contract No.CNR925) Call No. 014

Project No. 84008-4220-04 (PIN 123943.00), HSIP-179(10), 84008-3220-94 (PIN 123943.00)

The resurfacing (microsurface or thin mix overlay) on S.R. 179 from S.R. 54 (L.M. 0.00) to S.R. 14 (L.M. 5.80).

Project Length - 5.800 miles

Completion Time - On or before 9/30/2017

TIPTON COUNTY (Contract No.CNR918) Call No. 015

Project No. STP/HSIP-178(11), 84012-8211-14 (PIN 123936.00), 84012-3211-94 (PIN 123936.00) The resurfacing on S.R. 178 from U.S. 51 (S.R. 3) (L.M. 0.00) to Starnes Road (L.M. 4.38).

Project Length - 4.380 miles

Project No. PHSIP-3(130), 84102-3211-94 (PIN 120080.00)

The construction of turn lanes on U.S. 51 (S.R. 3) at the intersection of Charles Place (L.M. 2.27) in Atoka, including grading, drainage and paving.

Project Length - 0.121 miles

Total Contract Length - 4.501 miles Completion Time - On or before 9/30/2017 The DBE goal for this contract is 6%.

ANDERSON COUNTY (Contract No.CNR093) Call No. 016

Project No. 01009-4208-04 (PIN 123988.00), HSIP-71(35), 01009-3208-94 (PIN 123988.00) The resurfacing on U.S. 441 (S.R. 71) from the Knox County line (L.M. 0.00) to S.R. 61 (L.M. 4.91).

Project Length - 4.910 miles

Completion Time - On or before 7/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, JEFFERSON, KNOX, MONROE, ROANE, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNR120) Call No. 017

Project No. 98019-4173-04 (PIN 114108.07)

The random on-call attenuator repairs on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2018 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNR121) Call No. 018

Project No. 98019-4174-04 (PIN 117545.07)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Page 6 of 21

BEDFORD COUNTY (Contract No.CNR107) Call No. 019

Project No. 02004-4216-04 (PIN 122553.00), HSIP-16(55), 02004-3216-94 (PIN 122553.00)

The resurfacing on U.S. 41A (S.R. 16) from west of S.R. 270 (L.M. 10.32) to east of Hummingbird Lane (L.M. 16.00). Project Length - 5.680 miles

Project No. 02042-4205-04 (PIN 123874.00), HSIP-270(13), 02042-3205-94 (PIN 123874.00)

The resurfacing on S.R. 270 from the Marshall County line (L.M. 0.00) to U.S. 41A (S.R. 16) (L.M. 6.40).

Project Length - 6.400 miles

Total Contract Length - 12.080 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

BEDFORD COUNTY (Contract No.CNR102) Call No. 020

Project No. 02017-4215-04 (PIN 122552.00), HSIP-269(30), 02017-3215-94 (PIN 122552.00)

The resurfacing on S.R. 269 from west of S.R. 64 (L.M. 9.50) to east of the bridge over the Duck River (L.M. 15.60).

Project Length - 6.100 miles

Completion Time - On or before 9/30/2017

The DBE goal for this contract is 5%.

BEDFORD COUNTY (Contract No.CNR092) Call No. 021

Project No. STP/HSIP-64(21), 02007-8212-14 (PIN 122501.00), 02007-3212-94 (PIN 122501.00)

The resurfacing on S.R. 64 from east of Bethlehem Church Road (L.M. 6.07) to west of U.S. 231 (S.R. 10) (L.M. 12.11).

Project Length - 6.040 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 4%.

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, LAWRENCE, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, PERRY, ROBERTSON, RUTHERFORD, SMITH, SUMNER, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNR094) Call No. 022

Project No. STP-REG3(191), 98302-8237-14 (PIN 123876.00)

The longitudinal joint stabilization on various State Routes.

Project Length - 135.180 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNR123) Call No. 023

Project No. 98302-4144-04 (PIN 117547.07)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

NOTICE TO CONTRACTORS MARCH 31, 2017 LETTING BEDFORD AND MARSHALL COUNTIES (Contract No.CNR101) Call No. 024

Page 7 of 21

Project No. 02013-4221-04 (PIN 123858.00), HSIP-130(25), 02013-3221-94 (PIN 123858.00)

The resurfacing on S.R. 130 from the Marshall County line (L.M. 0.00) to Gant Hollow Road (L.M. 3.89).

Project Length - 3.890 miles

Project No. 59015-4210-04 (PIN 123857.00), HSIP-130(24), 59015-3210-94 (PIN 123857.00)

The resurfacing on S.R. 130 from the Lincoln County line (L.M. 0.00) to the Bedford County line (L.M. 3.51).

Project Length - 3.510 miles

Total Contract Length - 7.400 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

BENTON AND CARROLL COUNTIES (Contract No.CNR091) Call No. 025

Project No. STP/HSIP-1(367), 03004-8229-14 (PIN 123885.00), 03004-3229-94 (PIN 123885.00)

The resurfacing on U.S. 70 (S.R. 1) from the Carroll County line (L.M. 0.00) to S.R. 391 (L.M. 4.28).

Project Length - 4.280 miles

Project No. STP/HSIP-1(366), 09004-8242-14 (PIN 123886.00), 09004-3242-94 (PIN 123886.00)

The resurfacing on U.S. 70 (S.R. 1) from the Huntingdon City limits (L.M. 22.90) to the Benton County line (L.M. 32.37).

Project Length - 9.470 miles

Total Contract Length - 13.750 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, MADISON, MCNAIRY, OBION, AND WEAKLEY COUNTIES (Contract No.CNR124) Call No. 026

Project No. 98049-4151-04 (PIN 125426.00)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2018 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, GIBSON, HARDEMAN, HARDIN, HENRY, MADISON, AND SHELBY COUNTIES (Contract No.CNR117) Call No. 027

Project No. 98049-4149-04 (PIN 114111.07)

The random on-call attenuator repairs on various Interstate and State Routes.

Project Length - 0.000 miles

Page 8 of 21

BLEDSOE, BRADLEY, CANNON, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNR122) Call No. 028

Project No. 98029-4158-04 (PIN 117546.07)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2018 (See Special Provision 108B)

BLEDSOE, CLAY, COFFEE, DEKALB, FENTRESS, GRUNDY, MARION, PICKETT, PUTNAM, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNR073) Call No. 029

Proiect No. STP-REG2(192), 98029-8247-14 (PIN 124899.00)

The crack sealing at various locations on various State Routes.

Project Length - 120.790 miles

Completion Time - On or before 7/31/2017

BLOUNT, LOUDON, AND MONROE COUNTIES (Contract No.CNR131) Call No. 030

Project No. R-PHSIP-33(114), 98018-3290-94 (PIN 118567.00)

The miscellaneous safety improvements including resurfacing on S.R. 33 from the McMinn County line in Monroe County to the Knox County line in Blount County.

Project Length - 42.840 miles Completion Time - On or before 9/30/2017 The DBE goal for this contract is 2.5%.

BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, FRANKLIN, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, POLK, PUTNAM, RHEA, SEQUATCHIE, AND WHITE COUNTIES (Contract No.CNR130) Call No. 031

Project No. STP-REG2(194), 98029-8249-14 (PIN 124901.00)

The longitudinal joint stabilization on various State Routes.

Project Length - 102.760 miles

Completion Time - On or before 7/31/2017 (See Special Provision 108B)

BRADLEY, DEKALB, HAMILTON, MARION, POLK, PUTNAM, RHEA, AND WHITE COUNTIES (Contract No.CNR119) Call No. 032

Project No. 98029-4157-04 (PIN 114109.07)

The random on-call attenuator repairs on various Interstate and State Routes.

Project Length - 0.000 miles

Page 9 of 21

CAMPBELL COUNTY (Contract No.CNR077) Call No. 033

Project No. STP/HSIP-9(91), 07002-8245-14 (PIN 123983.00), 07002-3245-94 (PIN 123983.00)

The resurfacing on U.S. 25W (S.R. 9) from the Kentucky State line (L.M. 0.00) to near West Davis Lane (L.M. 1.79). Project Length - 1.790 miles

Project No. STP/HSIP-297(10), 07015-8223-14 (PIN 123973.00), 07015-3223-94 (PIN 123973.00)

The resurfacing on S.R. 297 from near Lowwood Lane (L.M. 11.54) to near Creekmore Housley Drive (L.M. 16.56).

Project Length - 5.020 miles

Total Contract Length - 6.810 miles Completion Time - On or before 8/15/2017 The DBE goal for this contract is 4%.

CAMPBELL COUNTY (Contract No.CNR132) Call No. 034

Project No. STP/HSIP-90(5), 07012-8235-14 (PIN 124001.00), 07012-3235-94 (PIN 124001.00), 07012-4235-04 (PIN 124001.00)

The resurfacing on S.R. 90 from U.S. 25W (S.R. 9) (L.M. 0.00) to the Claiborne County line (L.M. 7.04), including bridge deck repair.

Project Length - 7.040 miles Completion Time - On or before 7/31/2017 The DBE goal for this contract is 4%.

CANNON COUNTY (Contract No.CNR076) Call No. 035

Project No. 08006-4206-04 (PIN 124920.00), HSIP-146(7), 08006-3206-94 (PIN 124920.00)

The resurfacing on S.R. 146 from U.S. 70S (S.R. 1) (L.M. 0.00) to the DeKalb County line (L.M. 9.51).

Project Length - 9.510 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 2%.

CHEATHAM AND ROBERTSON COUNTIES (Contract No.CNR113) Call No. 036

Project No. 11009-4214-04 (PIN 122500.00), HSIP-112(35), 11009-3214-94 (PIN 122500.00)

The resurfacing on U.S. 41A (S.R. 112) from S.R. 49 (L.M. 2.84) to the Robertson County line (L.M. 5.96).

Project Length - 3.120 miles

Project No. 11010-4211-04 (PIN 122500.02), HSIP-112(37), 11010-3211-94 (PIN 122500.02)

The resurfacing on U.S. 41A (S.R. 112) from the Robertson County line (L.M. 0.00) to the Montgomery County line (L.M. 2.13).

Project Length - 2.130 miles

Project No. 74015-4204-04 (PIN 122500.01), HSIP-112(36), 74015-3204-94 (PIN 122500.01)

The resurfacing on U.S. 41A (S.R. 112) from the Cheatham County line (L.M. 0.00) to the Cheatham County line (L.M. 1.47).

Project Length - 1.470 miles

Total Contract Length - 6.720 miles Completion Time - On or before 9/30/2017 The DBE goal for this contract is 2.5%.

Page 10 of 21

CHESTER, DECATUR, HARDIN, AND MCNAIRY COUNTIES (Contract No.CNR135) Call No. 037

Project No. 98049-4144-04 (PIN 123957.00)

The longitudinal joint stabilization on various State Routes.

Project Length - 0.000 miles

Completion Time - On or before 7/31/2017 (See Special Provision 108B)

CLAY AND FENTRESS COUNTIES (Contract No.CNR127) Call No. 038

Project No. HSIP-51(7), 14001-3205-94 (PIN 119807.00)

The miscellaneous safety improvements on S.R. 51 at the intersection of S.R. 52 (L.M. 0.00).

Project Length - 0.000 miles

Project No. HSIP-154(5), 25006-3221-94 (PIN 120091.00)

The miscellaneous safety improvements on S.R. 154 from near the S.R. 28 interchange (L.M. 2.20) to S.R. 297 (L.M. 10.75).

Project Length - 8.550 miles

Total Contract Length - 8.550 miles

Completion Time - On or before 9/30/2017

The DBE goal for this contract is 3%.

CUMBERLAND, FRANKLIN, AND RHEA COUNTIES (Contract No.CNR030) Call No. 039

Project No. STP-SIP-156(10), 26026-3207-94 (PIN 121822.00)

The miscellaneous safety improvements including resurfacing on S.R. 156 at the intersection of Midway Road (L.M. 0.44). Project Length - 0.430 miles

Project No. HSIP-REG2(132), 98028-3235-94 (PIN 119707.00)

The miscellaneous safety improvements on various State Routes and local roads in Cumberland and Rhea Counties.

Project Length - 0.000 miles

Total Contract Length - 0.430 miles

Completion Time - On or before 10/31/2017

The DBE goal for this contract is 3%.

DAVIDSON COUNTY (Contract No.CNR115) Call No. 040

Project No. NH/HSIP-65(20), 19043-8239-14 (PIN 085065.02), 19043-3239-94 (PIN 085065.02)

The resurfacing on U.S. 431 (S.R. 65) from west Trinity Lane (L.M. 1.33) to Green Lane (L.M. 3.86).

Project Length - 2.530 miles

Project No. STP/HSIP-65(21), 19043-8240-14 (PIN 085065.03), 19043-3240-94 (PIN 085065.03)

The resurfacing on U.S. 431 (S.R. 65) from Green Lane (L.M. 3.86) to Lloyd Road (L.M. 5.19).

Project Length - 1.330 miles

Total Contract Length - 3.860 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

Page 11 of 21

DAVIDSON COUNTY (Contract No.CNR002) Call No. 041

Project No. STP-M-6(84), 19022-3217-54 (PIN 116103.00)

The improvement of the intersection on U.S. 31 (S.R. 6) at S.R. 255 (Harding Place/Battery Lane) (L.M. 3.69) in Oak Hill, including grading, drainage, signals and paving.

Project Length - 0.330 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 10%.

DAVIDSON, HUMPHREYS, MAURY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNR118) Call No. 042

Project No. 98302-4143-04 (PIN 114110.07)

The random on-call attenuator repairs on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2018 (See Special Provision 108B)

DECATUR COUNTY (Contract No.CNR071) Call No. 043

Project No. NH/HSIP-114(16), 20017-8211-14 (PIN 122632.00), 20017-3211-94 (PIN 122632.00)

The full depth reclamation and paving with bituminous seal coat on S.R. 114 from the end of the Tennessee River bridge (L.M. 0.12) to S.R. 69 (L.M. 2.15).

Project Length - 2.030 miles

Completion Time - On or before 9/30/2017

The DBE goal for this contract is 4.5%.

DECATUR AND HARDIN COUNTIES (Contract No.CNR004) Call No. 044

Project No. 36125-4205-04 (PIN 101896.02)

The repair of the bridge on U.S. 641 (S.R. 114) over the Tennessee River.

Project Length - 0.000 miles

Project No. NH/HSIP-114(14), 36125-8206-14 (PIN 122614.00), 36125-3206-94 (PIN 122614.00)

The resurfacing on U.S. 641 (S.R. 114) from S.R. 128 (L.M. 0.81) to the Tennessee River bridge (L.M. 3.65).

Project Length - 2.840 miles

Total Contract Length - 2.840 miles

Completion Time - On or before 11/30/2017

FAYETTE COUNTY (Contract No.CNR114) Call No. 045

Project No. STP/HSIP-196(14), 24017-8242-14 (PIN 123938.00), 24017-3242-94 (PIN 123938.00)

The resurfacing on S.R. 196 from Poplar Acres Road (L.M. 4.72) to S.R. 193 (L.M. 11.91).

Project Length - 7.190 miles

Completion Time - On or before 9/30/2017

Page 12 of 21

FAYETTE, LAUDERDALE, AND SHELBY COUNTIES (Contract No.CNR125) Call No. 046

Project No. 98049-4150-04 (PIN 125425.00)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2018 (See Special Provision 108B)

GILES COUNTY (Contract No.CNR089) Call No. 047

Project No. 28009-4210-04 (PIN 123877.00), HSIP-129(13), 28009-3210-94 (PIN 123877.00)

The resurfacing on S.R. 129 from U.S. 31 (S.R. 7) (L.M. 0.00) to the Marshall County line (L.M. 6.65).

Project Length - 6.650 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 4%.

GILES COUNTY (Contract No.CNR116) Call No. 048

Project No. HSIP-7(30), 28002-3227-94 (PIN 119839.00)

The grading, drainage and paving on U.S. 31 (S.R. 7) from Union Hill Road to Morrow Road in Ardmore.

Project Length - 1.016 miles

Completion Time - On or before 12/15/2017 (See Special Provision 108B)

The DBE goal for this contract is 10%.

GREENE COUNTY (Contract No.CNR084) Call No. 049

Project No. HSIP-349(10), 30012-4225-04 (PIN 123976.00), 30012-3225-94 (PIN 123976.00)

The resurfacing on S.R. 349 from S.R. 340 (L.M. 0.00) to U.S. 321 (S.R. 35) (L.M. 13.25).

Project Length - 13.250 miles

Completion Time - On or before 7/31/2017

The DBE goal for this contract is 3%.

HAMBLEN COUNTY (Contract No.CNR096) Call No. 050

Project No. NH/HSIP-34(110), 32004-8227-14 (PIN 123961.00), 32004-3227-94 (PIN 123961.00)

The resurfacing on U.S. 11E (S.R. 34) from near Walters Drive (L.M. 7.09) to near the U.S. 25E (S.R. 32) overpass (L.M. 11.13).

Project Length - 4.040 miles

Completion Time - On or before 8/15/2017 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

HAMILTON COUNTY (Contract No.CNR133) Call No. 051

Project No. NH/HSIP-153(11), 33052-8250-14 (PIN 124909.00), 33052-3250-94 (PIN 124909.00)

The resurfacing on S.R. 153 from the Chickamauga Dam bridge (L.M. 7.11) to the S.R. 319 bridge (L.M. 8.89).

Project Length - 1.780 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

Page **13** of **21**

HAMILTON COUNTY (Contract No.CNR109) Call No. 052

Project No. NH/HSIP-29(103), 33036-8290-14 (PIN 122085.00), 33036-3290-94 (PIN 122085.00)

The resurfacing on U.S. 27 (S.R. 29) from south of the bridge over Sale Creek (L.M. 28.25) to the Rhea County line (L.M. 30.84).

Project Length - 2.590 miles Completion Time - On or before 9/30/2017 (See Special Provision 108B) The DBE goal for this contract is 3.5%.

HANCOCK COUNTY (Contract No.CNR098) Call No. 053

Project No. STP/HSIP-66(51), 34002-8214-14 (PIN 123974.00), 34002-3214-94 (PIN 123974.00) The resurfacing on S.R. 66 from the Hawkins County line (L.M. 0.00) to near the Clinch River (L.M. 6.47). Project Length - 6.470 miles

Project No. STP/HSIP-63(61), 34037-8224-14 (PIN 123981.00), 34037-3224-94 (PIN 123981.00) The resurfacing on S.R. 63 from near Mulberry Gap Road (L.M. 10.90) to S.R. 33 (L.M. 16.13). Project Length - 5.230 miles

Total Contract Length - 11.700 miles Completion Time - On or before 7/31/2017 The DBE goal for this contract is 2.5%.

HARDEMAN COUNTY (Contract No.CNR017) Call No. 054

Project No. 35005-4249-04 (PIN 123919.00), HSIP-57(67), 35005-3249-94 (PIN 123919.00) The resurfacing on S.R. 57 from the Fayette County line (L.M. 0.00) to Saulsbury Road (L.M. 6.85).

Project Length - 6.850 miles Completion Time - On or before 9/30/2017 The DBE goal for this contract is 3%.

HICKMAN COUNTY (Contract No.CNR090) Call No. 055

Project No. 41010-4222-04 (PIN 123867.00), HSIP-100(78), 41010-3222-94 (PIN 123867.00) The resurfacing on S.R. 100 from Primm Springs Road (L.M. 21.29) to S.R. 46 (L.M. 27.45). Project Length - 6.160 miles

Project No. STP/HSIP-46(30), 41050-8213-14 (PIN 123842.00), 41050-3213-94 (PIN 123842.00) The resurfacing on S.R. 46 from S.R. 7 (L.M. 0.00) to the Dickson County line (L.M. 2.76). Project Length - 2.760 miles

Total Contract Length - 8.920 miles Completion Time - On or before 9/30/2017 (See Special Provision 108B) The DBE goal for this contract is 2.5%.

Page **14** of **21**

HICKMAN AND HUMPHREYS COUNTIES (Contract No.CNR012) Call No. 056

Project No. 41049-4230-04 (PIN 123833.00), HSIP-230(16), 41049-3230-94 (PIN 123833.00)

The resurfacing (microsurface or thin mix overlay) on S.R. 230 from S.R. 48 (L.M. 9.32) to Dodd Hollow Road (L.M. 15.70).

Project Length - 6.380 miles

Project No. 43061-4214-04 (PIN 123835.00), HSIP-231(6), 43061-3214-94 (PIN 123835.00)

The resurfacing (microsurface or thin mix overlay) on S.R. 231 from U.S. 70 (S.R. 1) (L.M. 0.00) to the Houston County line (L.M. 7.54).

Project Length - 7.540 miles

Total Contract Length - 13.920 miles Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

HOUSTON COUNTY (Contract No.CNR099) Call No. 057

Project No. STP/HSIP-13(71), 42001-8219-14 (PIN 123863.00), 42001-3219-94 (PIN 123863.00) The resurfacing on S.R. 13 from the Humphreys County line (L.M. 0.00) to S.R. 49 (L.M. 6.85). Project Length - 6.850 miles

Project No. STP/HSIP-49(44), 42003-8230-14 (PIN 123875.00), 42003-3230-94 (PIN 123875.00) The resurfacing on S.R. 49 from S.R. 13 (L.M. 5.98) to east of Salmon Branch Road (L.M. 13.56). Project Length - 7.600 miles

Project No. NHTSA-HE-49(35), 97042-3210-04 (PIN 119826.00)
The miscellaneous safety improvements on S.R. 49 from Church Street (L.M. 4.61) to S.R. 13 (L.M. 5.98).

Project Length - 1.370 miles

Total Contract Length - 15.820 miles Completion Time - On or before 9/30/2017 The DBE goal for this contract is 2%.

HUMPHREYS COUNTY (Contract No.CNR105) Call No. 058

Project No. STP/HSIP-13(69), 43005-8244-14 (PIN 122514.00), 43005-3244-94 (PIN 122514.00)

The resurfacing on S.R. 13 from the Perry County line (L.M. 0.00) to north of Tumbling Creek Road/Burned House Road (L.M. 8.30).

Project Length - 8.300 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

Page 15 of 21

JEFFERSON COUNTY (Contract No.CNR086) Call No. 059

Project No. STP/HSIP-9(89), 45004-8241-14 (PIN 123966.00), 45004-3241-94 (PIN 123966.00)

The resurfacing on U.S. 25W (U.S. 70, S.R. 9) from the Sevier County line (L.M. 0.00) to near Historic Hills Drive (L.M. 9.00).

Project Length - 9.000 miles

Project No. STP/HSIP-9(90), 45004-8242-14 (PIN 123967.00), 45004-3242-94 (PIN 123967.00)

The resurfacing on U.S. 25W (U.S. 70, S.R. 9) from near Historic Hills Drive (L.M. 9.00) to near S.R. 92 (L.M. 11.23). Project Length - 2.230 miles

Total Contract Length - 11.230 miles

Completion Time - On or before 8/15/2017 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

JOHNSON COUNTY (Contract No.CNR134) Call No. 060

Project No. STP/HSIP-34(111), 46001-8222-14 (PIN 123969.00), 46001-3222-94 (PIN 123969.00), 46001-4222-04 (PIN 123969.00)

The resurfacing on U.S. 421 (S.R. 34) from the Sullivan County line (L.M. 0.00) to near S.R. 91 (L.M. 12.90), including bridge deck repair.

Project Length - 12.900 miles

Completion Time - On or before 8/15/2017 (See Special Provision 108B)

The DBE goal for this contract is 1.5%.

KNOX COUNTY (Contract No.CNR082) Call No. 061

Project No. HSIP-168(13), 47057-4238-04 (PIN 123963.00), 47057-3238-94 (PIN 123963.00)

The resurfacing on S.R. 168 from near Cinder Avenue (L.M. 11.60) to U.S. 11E (U.S. 70, S.R. 9) (L.M. 16.00).

Project Length - 4.400 miles

Completion Time - On or before 8/15/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

KNOX COUNTY (Contract No.CNR083) Call No. 062

Project No. STP/HSIP-332(13), 47033-8227-14 (PIN 123985.00), 47033-3227-94 (PIN 123985.00)

The resurfacing on S.R. 332 from near the Southern Railroad bridge (L.M. 1.70) to near Northshore Hills Boulevard (L.M. 7.43).

Project Length - 5.730 miles

Completion Time - On or before 8/15/2017 (See Special Provision 108B)

NOTICE TO CONTRACTORS **MARCH 31**, 2017 LETTING KNOX AND SEVIER COUNTIES (Contract No.CNR129) Call No. 063

Page 16 of 21

Project No. R-PHSIP-33(111), 47017-3224-94 (PIN 118774.00)

The miscellaneous safety improvements on S.R. 33 from near Edington Road (L.M. 4.38) to near Doyle Street (L.M. 4.82). Project Length - 0.440 miles

Project No. HSIP-1254(10), 47954-3565-94 (PIN 123514.00)

The miscellaneous safety improvements on Pleasant Ridge Road from Merchant Drive (L.M. 2.15) to west of Country Brook Lane (L.M. 3.38).

Project Length - 1.230 miles

Project No. HSIP-71(30), 78008-3257-94 (PIN 119968.00)

The miscellaneous safety improvements U.S. 441 (S.R. 71) from Bon Air Drive (L.M. 15.10) to King Branch Road (L.M. 19.81).

Project Length - 4.710 miles

Project No. HSIP-449(10), 78449-3205-94 (PIN 118772.00)

The miscellaneous safety improvements at the intersection of S.R. 449 and South River Road (L.M. 0.11).

Project Length - 0.000 miles

Total Contract Length - 6.380 miles

Completion Time - On or before 10/31/2017

LAWRENCE COUNTY (Contract No.CNR088) Call No. 064

Project No. NH/HSIP-6(121), 50001-8270-14 (PIN 123832.00), 50001-3270-94 (PIN 123832.00)

The resurfacing on U.S. 43 (S.R. 6) from Countryside Drive (L.M. 4.91) to south of Busby Road (L.M. 9.65).

Project Length - 4.470 miles Completion Time - On or before 9/30/2017 The DBE goal for this contract is 2.5%.

LAWRENCE COUNTY (Contract No.CNR112) Call No. 065

Project No. STP/HSIP-242(163), 50013-8228-14 (PIN 122557.00), 50013-3228-94 (PIN 122557.00)

The resurfacing on S.R. 242 from U.S. 64 (S.R. 15) (L.M. 22.90) to north of Ethridge Red-Hill Road (L.M. 28.20).

Project Length - 5.300 miles Completion Time - On or before 9/30/2017 The DBE goal for this contract is 2%.

Page **17** of **21**

LAWRENCE, MARSHALL, AND WAYNE COUNTIES (Contract No.CNR011) Call No. 066

Project No. 50009-4223-04 (PIN 123839.00), HSIP-242(160), 50009-3223-94 (PIN 123839.00)

The resurfacing (microsurface or thin mix overlay) on S.R. 242 from S.R. 227 (L.M. 0.00) to the Wayne County line (L.M. 0.78).

Project Length - 0.780 miles

Project No. 50009-4224-04 (PIN 123841.00), HSIP-242(162), 50009-3224-94 (PIN 123841.00)

The resurfacing (microsurface or thin mix overlay) on S.R. 242 from the Wayne County line (L.M. 0.00) to N. Holly Creek Road (L.M. 4.40).

Project Length - 4.400 miles

Project No. 59019-4222-04 (PIN 123854.00), HSIP-129(12), 59019-3222-94 (PIN 123854.00)

The resurfacing (microsurface or thin mix overlay) on S.R. 129 from U.S. 31A (S.R. 11) (L.M. 6.22) to S.R. 272 (L.M. 11.97).

Project Length - 5.750 miles

Project No. 91013-4202-04 (PIN 123840.00)

The resurfacing (microsurface or thin mix overlay) on S.R. 242 from the Lawrence County line (L.M. 0.00) to the Lawrence County line (L.M. 0.30).

Project Length - 0.300 miles

Total Contract Length - 11.230 miles Completion Time - On or before 9/30/2017 The DBE goal for this contract is 4%.

LEWIS COUNTY (Contract No.CNR095) Call No. 067

Project No. 51003-4217-04 (PIN 122554.00), HSIP-48(54), 51003-3217-94 (PIN 122554.00) The resurfacing on S.R. 48 from the bridge over Trace Creek (L.M. 5.15) to S.R. 20 (L.M. 10.71).

Project Length - 5.560 miles Completion Time - On or before 9/30/2017 The DBE goal for this contract is 2%.

LINCOLN COUNTY (Contract No.CNR103) Call No. 068

Project No. 52021-4222-04 (PIN 123865.00), HSIP-275(10), 52021-3222-94 (PIN 123865.00) The resurfacing on S.R. 275 from Vanntown Road (L.M. 7.16) to U.S. 64 (S.R. 15) (L.M. 14.19).

Project Length - 7.030 miles Completion Time - On or before 9/30/2017 The DBE goal for this contract is 3.5%.

MADISON COUNTY (Contract No.CNR072) Call No. 069

Project No. BR-STP-138(8), 57014-3222-94 (PIN 115682.00)

The construction of two (2) concrete box bridges on S.R. 138 over Muddy Creek (L.M. 1.15).

Project Length - 0.000 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

Page 18 of 21

MARION COUNTY (Contract No.CNR038) Call No. 070

Project No. BH-STP-156(7), 58016-3239-94 (PIN 113433.00)

The rehabilitation of the concrete I-beam bridge on S.R. 156 over Running Water Creek (L.M. 25.58).

Project Length - 0.000 miles Completion Time - On or before 10/31/2018 The DBE goal for this contract is 5%.

MARSHALL COUNTY (Contract No.CNR106) Call No. 071

Project No. STP/HSIP-11(87), 59002-8215-14 (PIN 123878.00), 59002-3215-94 (PIN 123878.00)

The resurfacing on U.S. 31A (S.R. 11) from north of Underpass Road (L.M. 5.49) to southwest of U.S. 431 (S.R. 50) (L.M. 12.66).

Project Length - 7.170 miles Completion Time - On or before 9/30/2017 The DBE goal for this contract is 3%.

MAURY COUNTY (Contract No.CNR104) Call No. 072

Project No. STP/HSIP-245(9), 60018-8217-14 (PIN 123873.00), 60018-3217-94 (PIN 123873.00)

The resurfacing on S.R. 245 from the Giles County line (L.M. 0.00) to Neeley Hollow Road (L.M. 6.33).

Project Length - 6.330 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

MAURY COUNTY (Contract No.CNR126) Call No. 073

Project No. STP/NH-SIP-6(88), 60002-3291-94 (PIN 117084.00)

The grading, drainage, construction of a concrete box bridge and paving on U.S. 31 (S.R. 6) at the intersection of North Pointe Road (L.M. 25.63) in Columbia.

Project Length - 0.354 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 8%.

MCMINN COUNTY (Contract No.CNR128) Call No. 074

Project No. NH/HSIP-30(77), 54005-8239-14 (PIN 124917.00), 54005-3239-94 (PIN 124917.00)

The resurfacing on S.R. 30 from east of Milton Drive (L.M. 6.50) to east of Jackson Street (L.M. 10.86).

Project Length - 4.360 miles

Completion Time - On or before 8/31/2017 (See Special Provision 108B)

Page **19** of **21**

MCMINN COUNTY (Contract No.CNR078) Call No. 075

Project No. NH-30(59), 54007-3220-14 (PIN 100255.03)

The grading, drainage and paving on S.R. 30 (White Street) from near Park Street (L.M. 10.95) to east of Knight Road (L.M. 12.05) in Athens.

Project Length - 1.212 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 7%.

MONTGOMERY AND ROBERTSON COUNTIES (Contract No.CNR097) Call No. 076

Project No. HSIP-1888(10), 63033-3406-94 (PIN 118842.00)

The miscellaneous safety improvements on Hickory Point Road from S.R. 12 (L.M. 0.00) to Lock-B Road (L.M. 4.18). Project Length - 4.180 miles

Project No. HSIP-25(47), 74018-3206-94 (PIN 118841.00)

The miscellaneous safety improvements on S.R. 25 from S.R. 161 (L.M. 0.00) to U.S. 431 (S.R. 65) (L.M. 4.00).

Project Length - 4.000 miles

Project No. HSIP-257(9), 74019-3210-94 (PIN 118845.00)

The miscellaneous safety improvements on S.R. 257 from U.S. 431 (S.R. 65) (L.M. 3.84) to U.S. 41 (S.R. 11) (L.M. 11.88). Project Length - 8.040 miles

Total Contract Length - 16.220 miles

Completion Time - On or before 9/30/2017

OVERTON COUNTY (Contract No.CNR074) Call No. 077

Project No. STP/HSIP-85(26), 67006-8229-14 (PIN 124895.00), 67006-3229-94 (PIN 124895.00)

The resurfacing (scrub seal) on S.R. 85 from S.R. 52 (L.M. 11.92) to the Scott Branch bridge (L.M. 19.14).

Project Length - 7.220 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

OVERTON AND PICKETT COUNTIES (Contract No.CNR075) Call No. 078

Project No. NH/HSIP-111(102), 67001-8290-14 (PIN 124914.00), 67001-3290-94 (PIN 124914.00)

The resurfacing on S.R. 111 from north of Big Springs Road in Overton County (L.M. 20.07) to the Pickett County line (L.M. 24.00).

Project Length - 3.930 miles

Project No. NH/HSIP-111(103), 69002-8255-14 (PIN 124915.00), 69002-3255-94 (PIN 124915.00)

The resurfacing on S.R. 111 from the Overton County line (L.M. 0.00) to north of Jim Beaty Road (L.M. 2.31).

Project Length - 2.310 miles

Total Contract Length - 6.240 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

Page 20 of 21

RUTHERFORD COUNTY (Contract No.CNR111) Call No. 079

Project No. NH/HSIP-1(369), 75004-8212-14 (PIN 123834.00), 75004-3212-94 (PIN 123834.00)

The resurfacing on U.S. 41 (U.S. 70S, S.R. 1) from Ken Pilkerton Drive (L.M. 6.42) to west of Florence Road (L.M. 9.82).

Project Length - 3.400 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 4%.

RUTHERFORD AND WILLIAMSON COUNTIES (Contract No.CNR108) Call No. 080

Project No. HSIP-1055(10), 75061-3404-94 (PIN 120057.00)

The miscellaneous safety improvements on various local roads from U.S. 231 (S.R. 10) (L.M. 0.00) to near the I-840 interchange (L.M. 3.58).

Project Length - 3.580 miles

Project No. HSIP-106(35), 94015-3232-94 (PIN 121011.00)

The miscellaneous safety improvements on U.S. 431 (S.R. 106) from Berrys Chapel Road (L.M. 18.76) to the Davidson County line (L.M. 23.84).

Project Length - 5.080 miles

Project No. HSIP-46(23), 94019-3204-94 (PIN 119806.00)

The miscellaneous safety improvements on S.R. 46 from U.S. 431 (S.R. 106) (L.M. 0.00) to S.R. 96 (L.M. 5.64).

Project Length - 5.640 miles

Total Contract Length - 14.300 miles

Completion Time - On or before 8/31/2017

The DBE goal for this contract is 3%.

SULLIVAN COUNTY (Contract No.CNR100) Call No. 081

Project No. NH/HSIP-1(364), 82002-8284-14 (PIN 123965.00), 82002-3284-94 (PIN 123965.00)

The resurfacing on U.S. 11W (S.R. 1) from near Indian Trail Drive (L.M. 5.85) to near Pendleton Road (L.M. 13.06).

Project Length - 7.210 miles

Completion Time - On or before 8/15/2017 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

WILSON COUNTY (Contract No.CNR010) Call No. 082

Project No. R-PHSIP-26(63), 95008-3205-94 (PIN 120400.00)

The installation of signals on U.S. 70 (S.R. 26) at the intersection of Bluebird Road/C.L. Manier Street, including signal timing from U.S. 70N (S.R. 24) to Tennessee Boulevard.

Project Length - 0.132 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division Suite 700 JKP Bldg. Nashville, TN 37243-0326 Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation Copy Center Level A James K. Polk Building Nashville, TN 37243-0330 Telephone No. (615) 741-2049 TDOT.CopyCenter@tn.gov

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx. A listing of those currently prequalified can be found at http://www.tdot.state.tn.us/construction/prequal/prequal.pdf.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Will Reid, Director Nashville, TN 37243-0326

Total Number of Contracts - 82 Total Number of Projects - 201 Total Number of Counties - 95