

INDEX TO GENERAL CONDITIONS

	Article or Paragraph Number
Acceptance of--	
Bonds and Insurance.....	5.14
defective Work	10.4.1, 13.13, 13.15
final payment	9.12, 14.15
insurance	5.14
other Work, by CONTRACTOR	7.3
Substitutes and "Or-Equal" Items.....	6.7.1
Work by OWNER.....	2.5, 6.30, 6.34
Access to the--	
Lands, OWNER and CONTRACTOR	
responsibilities	4.1
site, related work	7.2
Work,	13.2, 13.14, 14.9
Acts or Omissions--, Acts and Omissions--	
CONTRACTOR.....	6.9.1, 9.13.3
ENGINEER.....	6.20, 9.13.3
OWNER.....	6.20, 8.9
Addenda--definition of (also see	
definition of Specifications)	(1.6, 1.10, 6.19) 1.1
Additional Property Insurances	5.7
Adjustments	
Contract Price or Contract	
Times.....	1.5, 3.5, 4.1, 4.3.2, 4.5.2, 4.5.3, 9.4, 9.5, 10.2-10.4, 11, 12, 14.8, 15.1
progress schedule.....	6.6
Agreement--	
definition of	1.2
All risk Insurance, policy form	5.6.2
Allowances, Cash	11.8
Amending Contract Documents	3.5
Amendment, Written--	
in general	1.10, 1.45, 3.5, 5.10, 5.12, 6.6.2, 6.8.2, 6.19, 10.1, 10.4, 11.2, 12.1, 13.12.2, 14.7.2
Appeal,, OWNER or CONTRACTOR	
intent to	9.10, 9.11, 10.4, 16.2, 16.5
Application for Payment--	
definition of	1.3
ENGINEER's Responsibility.....	9.9
final payment	9.13.4, 9.13.5, 14.12-14.15
in general	2.8, 2.9, 5.6.4, 9.10, 15.5
progress payment	14.1, 14.7
review of	14.4-14.7
Arbitration (Optional).....	16.1-16.6
Asbestos--	
claims pursuant thereto.....	4.5.2, 4.5.3
CONTRACTOR authorized to stop Work	4.5.2
definition of	1.4
OWNER responsibility for	4.5.1, 8.10
possible price and times change	4.5.2
Authorized Variations in Work.....	3.6, 6.25, 6.27, 9.5
Availability of Lands	4.1, 8.4
Award, Notice of--defined.....	1.25
Before Starting Construction	2.5-2.8
Bid--definition of	1.5
(1.1, 1.10, 2.3, 3.3, 4.2.6.4, 6.13, 11.4.3, 11.9.1)	
Bidding Documents--definition of	1.6 (6.8.2)
Bidding Requirements--definitions of	1.7 (1.1, 4.2.6.2)
Bonds--	
acceptance of	5.14
additional bonds.....	10.5, 11.4.5.9
Cost of the Work	11.5.4
definition of	1.8
delivery of	2.1, 5.1
final application for payment	14.12-14.14

	<i>Article or Paragraph Number</i>
general.....	1.10, 5.1-5.3, 5.13, 9.13, 10.5, 14.7.6
performance, Payment and Other	5.1-5.2
Bonds and Insurance--in general.....	5
Builder's risk "all risk" policy form	5.6.2
Cancellation Provisions, Insurance	5.4.11, 5.8, 5.15
Cash Allowances.....	11.8
Certificate of Substantial Completion	1.38, 6.30.2.3, 14.8, 14.10
Certificates of Inspection.....	9.13.4, 13.5, 14.12
Certificates of Insurance	2.7, 5.3, 5.4.11, 5.4.13, 5.6.5, 5.8 5.14, 9.13.4, 14.12
Change in Contract Price--	
Cash Allowances.....	11.8
claim for price adjustment	4.1, 4.2.6, 4.5, 5.15, 6.8.2, 9.4, 9.5, 9.11, 10.2, 10.5, 11.2, 13.9, 13.13, 13.14, 15.1, 15.5
CONTRACTOR's fee	11.6
Cost of the Work	
general.....	11.4-11.7
Exclusions to	11.5
Cost Records	11.7
in general	1.19, 1.44, 9.11, 10.4.2, 10.4.3, 11
Lump Sum Pricing.....	11.3.2
Notification of Surety	10.5
Scope of.....	10.3-10.4
Testing and Inspection, Uncovering the Work	13.9
Unit Price Work	11.9
Value of Work	11.3
Change in Contract Times--	
Claim for times adjustment	4.1, 4.2.6, 4.5, 5.15, 6.8.2, 9.4, 9.5, 9.11, 10.2, 10.5, 12.1, 13.9, 13.13, 13.14, 14.7, 15.1, 15.5
Contractual time limits.....	12.2
Delays beyond CONTRACTOR's control.....	12.3
Delays beyond OWNER's and CONTRACTOR's control	12.4
Notification of surety.....	10.5
Scope of change	10.3-10.4
Change Orders--	
Acceptance of Defective Work	13.13
Amending Contract Documents.....	3.5
Cash Allowances.....	11.8
Change of Contract Price	11
Change of Contract Times	12
Changes in the Work.....	10
CONTRACTOR's fee	11.6
Cost of the Work	11.4-11.7
Cost Records	11.7
definition of.....	1.9
emergencies	6.23
ENGINEER's responsibility	9.8, 10.4, 11.2, 12.1
execution of	10.4
Indemnification.....	6.12, 6.16, 6.31, 6.33
Insurance, Bonds and	5.10, 5.13, 10.5
OWNER may terminate.....	15.2-15.4
OWNER's Responsibility.....	8.6, 10.4
Physical Conditions--	
Subsurface and,	4.2
Underground Facilities	4.3.2
Record Documents	6.19
Scope of Change	10.3-10.4
Substitutes	6.7.3, 6.8.2
Unit Price Work	11.9
value of Work, covered by	11.3

Changes in the Work	10
Notification of surety	10.5
OWNER's and CONTRACTOR's responsibilities	10.4
Right to an adjustment	10.2
Scope of change	10.3-10.4
Claims--	
against CONTRACTOR	6.16
against ENGINEER	6.32
against OWNER	6.32
Change of Contract Price	9.4, 11.2
Change of Contract Times	9.4, 12.1
CONTRACTOR's	4, 7.1, 9.4, 9.5, 9.11, 10.2, 11.2, 11.9, 12.1, 14.8, 15.1, 15.5, 17.3
CONTRACTOR's Fee	11.6
CONTRACTOR's liability	5.4, 6.12, 6.16, 6.31
Cost of the Work	11.4, 11.5
Decisions on Disputes	9.11, 9.12
Dispute Resolution	16.1
Dispute Resolution Agreement	16.1-16.6
ENGINEER as initial interpreter	9.11
Lump Sum Pricing	11.3.2
Notice of	17.3
OWNER's	9.4, 9.5, 9.11, 10.2, 11.2, 11.9, 12.1, 13.9, 13.13, 13.14, 17.3
OWNER's liability	5.5
OWNER may refuse to make payment	14.7
Professional Fees and Court Costs Included	17.5
request for formal decision on	9.11
Substitute items	6.7.1.2
Time Extension	12.1
Time requirements	9.11, 12.1
Unit Price Work	11.9.3
Value of	11.3
Waiver of--on Final Payment	14.14, 14.15
Work Change Directive	10.2
written notice required	9.11, 11.2, 12.1
Clarifications and Interpretations	3.6.3, 9.4, 9.11
Clean Site	6.17
Codes of Technical Society, Organization or Association	3.3.3
Commencement of Contract Times	2.3
Communications--	
general	6.2, 6.9.2, 8.1
Hazard Communication Programs	6.22
Completion--	
Final Application for Payment	14.12
Final Inspection	14.11
Final Payment and Acceptance	14.13-14.14
Partial Utilization	14.10
Substantial Completion	1.38, 14.8-14.9
Waiver of Claims	14.15
Computation of Times	17.2.1-17.2.2
Concerning Subcontractors, Suppliers and Other	6.8-6.11
Conferences--	
initially acceptable schedules	2.9
preconstruction	2.8
Conflict, Error, Ambiguity, Discrepancy--	
CONTRACTOR to Report	2.5, 3.3.2
Construction, before starting by CONTRACTOR	2.5-2.7
Construction Machinery, Equipment, Etc.	6.4
Continuing the Work	6.29, 10.4
Contract Documents--	
Amending	3.5
Bonds	5.1
Cash Allowances	11.8
Change of Contract Price	11
Change of Contract Times	12
Changes in the Work	10.4-10.5
check and verify	2.5

Clarifications and Interpretations	3.2, 3.6, 9.4, 9.11
definition of	1.10
ENGINEER as initial interpreter of	9.11
ENGINEER as OWNER's representative	9.1
general	3
Insurance	5.3
Intent	3.1-3.4
minor variations in the Work	3.6
OWNER's responsibility to furnish data	8.3
OWNER's responsibility to make	
prompt payment	8.3, 14.4, 14.13
precedence	3.1, 3.3.3
Record Documents	6.19
Reference to Standards and Specifications	
of Technical Societies	3.3
Related Work	7.2
Reporting and Resolving Discrepancies	2.5, 3.3
Reuse of	3.7
Supplementing	3.6
Termination of ENGINEER's Employment	8.2
Unit Price Work	11.9
variations	3.6, 6.23, 6.27
Visits to Site, ENGINEER's	9.2
Contract Price--	
adjustment of	3.5, 4.1, 9.4, 10.3, 11.2-11.3
Change of	11
Decision on Disputes	9.11
definition of	1.11
Contract Times--	
adjustment of	3.5, 4.1, 9.4, 10.3, 12
Change of	12.1-12.4
Commencement of	2.3
definition of	1.12
CONTRACTOR--	
Acceptance of Insurance	5.14
Limited Reliance on Technical Data Authorized	4.2.2
Communications	6.2, 6.9.2
Continue Work	6.29, 10.4
coordination and scheduling	6.9.2
definition of	1.13
May Stop Work or Terminate	15.5
provide site access to others	7.2, 13.2
Safety and Protection	4.3, 1.2, 6.16, 6.18, 6.21-6.23, 7.2, 13.2
Shop Drawing and Sample Review Prior to Submittal ...	6.25
Stop Work requirements	4.5.2
CONTRACTOR's--	
Compensation	11.1-11.2
Continuing Obligation	14.15
Defective Work	9.6, 13.10-13.14
Duty to correct defective Work	13.11
Duty to Report--	
Changes in the Work caused by	
Emergency	6.23
Defects in Work of Others	7.3
Differing conditions	4.2.3
Discrepancy in Documents	2.5, 3.3.2, 6.14.2
Underground Facilities not indicated	4.3.2
Emergencies	6.23
Equipment and Machinery Rental, Cost	
of the Work	11.4.5.3
Fee--Cost-Plus	11.4.5.6, 11.5.1, 11.6
General Warranty and Guarantee	6.30
Hazard Communication Programs	6.22
Indemnification	6.12, 6.16, 6.31-6.33
Inspection of the Work	7.3, 13.4
Labor, Materials and Equipment	6.3-6.5
Laws and Regulations, Compliance by	6.14.1
Liability Insurance	5.4
Notice of Intent to Appeal	9.10, 10.4

obligation to perform and complete the Work	6.30
Patent Fees and Royalties, paid for by	6.12
Performance and Other Bonds	5.1
Permits, obtained and paid for by	6.13
Progress Schedule	2.6, 2.8, 2.9, 6.6, 6.29, 10.4, 15.2.1
Request for formal decision on disputes	9.11
Responsibilities--	
Changes in the Work	10.1
Concerning Subcontractors, Suppliers and Others	6.8-6.11
Continuing the Work	6.29, 10.4
CONTRACTOR's expense	6.7.1
CONTRACTOR's General Warranty and Guarantee	6.30
CONTRACTOR's review prior to Shop Drawing or	
Sample Submittal	6.25
Coordination of Work	6.9.2
Emergencies	6.23
ENGINEER's evaluation, Substitutes	
or "Or-Equal" Items	6.7.3
For Acts and Omissions of Others	6.9.1-6.9.2, 9.13
for deductible amounts, insurance	5.9
general	6, 7.2, 7.3, 8.9
Hazardous Communication Programs	6.22
Indemnification	6.31-6.33
Labor, Materials and Equipment	6.3-6.5
Laws and Regulations	6.14
Liability Insurance	5.4
Notice of variation from Contract Documents	6.27
Patent Fees and Royalties	6.12
Permits	6.13
Progress Schedule	6.6
Record Documents	6.19
related Work performed prior to ENGINEER's	
approval of required submittals	6.28
safe structural loading	6.18
Safety and Protection	6.20, 7.2, 13.2
Safety Representative	6.21
Scheduling the Work	6.9.2
Shop Drawings and Samples	6.24
Shop Drawings and Samples Review	
by ENGINEER	6.26
Site Cleanliness	6.17
Submittal Procedures	6.25
Substitute Construction Methods and	
Procedures	6.7.2
Substitutes and "Or-Equal" Items	6.7.1
Superintendence	6.2
Supervision	6.1
Survival of Obligations	6.34
Taxes	6.15
Tests and Inspections	13.5
To Report	2.5
Use of Premises	6.16-6.18, 6.30, 2.4
Review Prior to Shop Drawing or Sample Submittal	6.25
Right to adjustment for changes in the Work	10.2
right to claim	4, 7.1, 9.4, 9.5, 9.11, 10.2, 11.2, 11.9, 12.1,
	13.9, 14.8, 15.1, 15.5, 17.3
Safety and Protection	6.20-6.22, 7.2, 13.2
Safety Representative	6.21
Shop Drawings and Samples Submittals	6.24-6.28
Special Consultants	11.4.4
Substitute Construction Methods and Procedures	6.7
Substitutes and "Or-Equal" Items, Expense	6.7.1, 6.7.2
Subcontractors, Suppliers and Others	6.8-6.11
Supervision and Superintendence	6.1, 6.2, 6.21
Taxes, Payment by	6.15
Use of Premises	6.16-6.18
Warranties and guarantees	6.30, 6.5
Warranty of Title	14.3
Written Notice Required--	
CONTRACTOR stop Work or terminate	15.5

Reports of Differing Subsurface and Physical	
Conditions	4.2.3
Substantial Completion	14.8
CONTRACTORS--other	7
Contractual Liability Insurance	5.4.10
Contractual Times Limits	12.2
Coordination	
CONTRACTOR's responsibility	6.9.2
Copies of Documents	2.2
Correction Period	13.12
Correction, Removal or Acceptance of	
Defective Work	
in general	10.4.1, 13.10-13.14
Acceptance of Defective Work	13.13
Correction or Removal of Defective Work	6.30, 13.11
Correction Period	13.12
OWNER May Correct Defective Work	13.14
OWNER May Stop Work	13.10
Cost--	
of Tests and Inspections	13.4
Records	11.7
Cost of the Work--	
Bonds and insurance, additional	11.4.5.9
Cash Discounts	11.4.2
CONTRACTOR's Fee	11.6
Employee Expenses	11.4.5.1
Exclusions to	11.5
General	11.4-11.5
Home office and overhead expenses	11.5
Losses and damages	11.4.5.6
Materials and equipment	11.4.2
Minor expenses	11.4.5.8
Payroll costs on changes	11.4.1
performed by Subcontractors	11.4.3
Records	11.7
Rentals of construction equipment and machinery ..	11.4.5.3
Royalty payments, permits and license fees	11.4.5.5
Site office and temporary facilities	11.4.5.2
Special Consultants, CONTRACTOR's	11.4.4
Supplemental	11.4.5
Taxes related to the Work	11.4.5.4
Tests and Inspection	13.4
Trade Discounts	11.4.2
Utilities, fuel and sanitary facilities	11.4.5.7
Work after regular hours	11.4.1
Covering Work	13.6-13.7
Cumulative Remedies	17.4-17.5
Cutting, fitting and patching	7.2
Data, to be furnished by OWNER	8.3
Day--definition of	17.2.2
Decisions on Disputes	9.11, 9.12
defective--definition of	1.14
defective Work--	
Acceptance of	10.4.1, 13.13
Correction or Removal of	10.4.1, 13.11
Correction Period	13.12
in general	13, 14.7, 14.11
Observation by ENGINEER	9.2
OWNER May Stop Work	13.10
Prompt Notice of Defects	13.1
Rejecting	9.6
Uncovering the Work	13.8
Definitions	1
Delays	4.1, 6.29, 12-3-12.4
Delivery of Bonds	2.1
Delivery of certificates of insurance	2.7
Determinations for Unit Prices	9.10
Differing Subsurface or	
Physical Conditions	
Notice of	4.2.3

ENGINEER's Review	4.2.4
Possible Contract Documents Change	4.2.6
Possible Price and Times Adjustments	4.2.6
Discrepancies-Reporting and Resolving	2.5, 3.3.2, 6.14.2
Dispute Resolution--	
Agreement	16.1-16.6
Arbitration	16.1-16.5
general	16
Mediation	16.6
Dispute Resolution Agreement	16.1-16.6
Disputes, Decisions by ENGINEER	9.11-9.12
Documents--	
Copies of	2.2
Record	6.19
Reuse of	3.7
Drawings--definition of	1.15
Easements	4.1
Effective date of Agreement--definition of	1.16
Emergencies	6.23
ENGINEER--	
as initial interpreter on disputes	9.11-9.12
definition of	1.17
Limitations on authority and	
responsibilities	9.13
Replacement of	8.2
Resident Project Representative	9.3
ENGINEER's Consultant--definition of	1.18
ENGINEER's--	
authority and responsibility, limitations on	9.13
Authorized Variations in the Work	9.5
Change Orders, responsibility for	9.7, 10, 11, 12
Clarifications and Interpretations	3.6.3, 9.4
Decisions on Disputes	9.11-9.12
defective Work, notice of	13.1
Evaluation of Substitute Items	6.7.3
Liability	6.32, 9.12
Notice Work is Acceptable	14.13
Observations	6.30.2, 9.2
OWNER's Representative	9.1
Payments to the CONTRACTOR,	
Responsibility for	9.9, 14
Recommendation of Payment	14.4, 14.13
Responsibilities--	
Limitations on	9.11-9.13
Review of Reports on Differing Subsurface	
and Physical Conditions	4.2.4
Shop Drawings and Samples, review	
responsibility	6.26
Status During Construction--	
authorized variations in the Work	9.5
Clarifications and Interpretations	9.4
Decisions on Disputes	9.11-9.12
Determination on Unit Price	9.10
ENGINEER as Initial Interpreter	9.11-9.12
ENGINEER's Responsibilities	9.1-9.12
Limitations on ENGINEER's Authority and	
Responsibilities	9.13
OWNER's Representative	9.1
Project Representative	9.3
Rejecting Defective Work	9.6
Shop Drawings, Change Orders and	
Payments	9.7-9.9
Visits to Site	9.2
Unit Price Determinations	9.10
Visits to Site	9.2
Written consent required	7.2, 9.1
Equipment, Labor, Materials and	6.3-6.5
Equipment rental, Cost of the Work	11.4.5.3
Equivalent Materials and Equipment	6.7
Errors or omissions	6.33

Evidence of Financial Arrangements	8.11
Explorations of physical conditions	4.2.1
Fee, CONTRACTOR's--Costs-Plus	11.6
Field Order--	
definition of	1.19
issued by ENGINEER	3.6.1, 9.5
Final Application for Payment	14.12
Final Inspection	14.11
Final Payment--	
and Acceptance	14.13-14.14
Prior to, for cash allowances	11.8
General Provisions	17.3-17.4
General Requirements--	
definition of	1.20
principal references to	2.6, 6.4, 6.6-6.7, 6.24
Giving Notice	17.1
Guarantee of Work--by	
CONTRACTOR	6.30, 14.12
Hazard Communication Programs	6.22
Hazardous Waste--	
definition of	1.21
general	4.5
OWNER's responsibility for	8.10
Indemnification	6.12, 6.16, 6.31-6.33
Initially Acceptable Schedules	2.9
Inspection--	
Certificates of	9.13.4, 13.5, 14.12
Final	14.11
Special, required by ENGINEER	9.6
Tests and Approval	8.7, 13.3-13.4
Insurance--	
Acceptance of, by OWNER	5.14
Additional, required by changes	
in the Work	11.4.5.9
Before starting the Work	2.7
Bonds and--in general	5
Cancellation Provisions	5.8
Certificates of	2.7, 5, 5.3, 5.4.11, 5.4.13, 5.6.5, 5.8, 5.14,
9.13.4, 14.12	
completed operations	5.4.13
CONTRACTOR's Liability	5.4
CONTRACTOR's objection to coverage	5.14
Contractual Liability	5.4.10
deductible amounts, CONTRACTOR's	
responsibility	5.9
Final Application for Payment	14.12
Licensed Insurers	5.3
Notice requirements, material	
changes	5.8, 10.50
Option to Replace	5.14
other special insurances	5.10
OWNER as fiduciary for insureds	5.12-5.13
OWNER's Liability	5.5
OWNER's Responsibility	8.5
Partial Utilization, Property Insurance	5.15
Property	5.6-5.10
Receipt and Application of Insurance Proceeds	5.12-5.13
Special Insurance	5.10
Waiver of Rights	5.11
Intent of Contract Documents	3.1-3.4
Interpretations and Clarifications	3.6.3, 9.4
Investigations of physical conditions	4.2
Labor, Materials and Equipment	6.3-6.5
Lands--	
and Easements	8.4
Availability of	4.1, 8.4
Reports & Tests	8.4
Laws and Regulations--Laws or Regulations--	
Bonds	5.1-5.2
Changes in the Work	10.4

Contract Documents	3.1
CONTRACTOR's Responsibilities	6.14
Correction Period, defective Work	13.12
Cost of the Work, taxes	11.4.5.4
definition of	1.22
general	6.14
Indemnification	6.31-6.33
Insurance	5.3
Precedence	3.1, 3.3.3
Reference to	3.3.1
Safety and Protection	6.20, 13.2
Subcontractors, Suppliers and Others	6.8-6.11
Tests and Inspections	13.5
Use of Premises	6.16
Visits to Site	9.2
Liability Insurance--	
CONTRACTOR's	5.4
OWNER's	5.5
Licensed Sureties and Insurers	5.3
Liens--	
Application for Progress Payment	14.2
Contractor's Warranty of Title	14.3
Final Application for Payment	14.12
definition of	1.23
Waiver of Claims	14.15
Limitations on ENGINEER's authority and	
responsibilities	9.13
Limited Reliance by CONTRACTOR Authorized	4.2.2
Maintenance and Operating Manuals--	
Final Application for Payment	14.12
Manuals (of others)--	
Precedence	3.3.3.1
Reference to in Contract Documents	3.3.1
Materials and equipment--	
furnished by CONTRACTOR	6.3
not incorporated in Work	14.2
Materials or equipment--equivalent	6.7
Mediation (Optional)	16.7
Milestones--definition of	1.24
Miscellaneous--	
Computation of Times	17.2
Cumulative Remedies	17.4
Giving Notice	17.1
Notice of Claim	17.3
Professional Fees and Court Costs Included	17.5
Multi-prime contracts	7
Not Shown or Indicated	4.3.2
Notice of--	
Acceptability of Project	14.13
Award, definition of	1.25
Claim	17.3
Defects	13.1
Differing Subsurface or Physical Conditions	4.2.3
Giving	17.1
Tests and Inspections	13.3
Variation, Shop Drawing and Sample	6.27
Notice to Proceed--	
definition of	1.26
giving of	2.3
Notification to Surety	10.5
Observations, by ENGINEER	6.30, 9.2
Occupancy of the Work	5.15, 6.30.2.4, 14.10
Omissions or acts by CONTRACTOR	6.9, 9.13
"Open peril" policy form, Insurance	5.6.2
Option to Replace	5.14
"Or Equal" Items	6.7
Other work	7
Overtime Work--prohibition of	6.3
OWNER--	
Acceptance of defective Work	13.13

appoint an ENGINEER	8.2
as fiduciary	5.12-5.13
Availability of Lands, responsibility	4.1
definition of	1.27
data, furnish	8.3
May Correct Defective Work	13.14
May refuse to make payment	14.7
May Stop the Work	13.10
may suspend work,	
terminate	8.3, 13.10, 15.1-15.4
Payment, make prompt	8.3, 14.4, 14.13
performance of other Work	7.1
permits and licenses, requirements	6.13
purchased insurance requirements	5.6-5.10
OWNER's--	
Acceptance of the Work	6.30.2.5
Change Orders, obligation to	
execute	8.6, 10.4
Communications	8.1
Coordination of the Work	7.4
Disputes, request for decision	9.11
Inspections, tests and approvals	8.7, 13.4
Liability Insurance	5.5
Notice of Defects	13.1
Representative-- During Construction,	
ENGINEER's Status	9.1
Responsibilities--	
Asbestos, PCB's, Petroleum, Hazardous	
Waste on Radioactive Material	8.10
Change Orders	8.6
Changes in the Work	10.1
communications	8.1
CONTRACTOR's responsibilities	8.9
evidence of financial arrangements	8.11
inspections, tests and approvals	8.7
Insurance	8.5
lands and easements	8.4
prompt payment by	8.3
replacement of ENGINEER	8.2
reports and tests	8.4
stop or suspend Work	8.8, 13.10, 15.1
terminate CONTRACTOR's services	8.8, 15.2
separate representative at site	9.3
independent testing	13.4
use or occupancy of the Work	5.15, 14.10
written consent or approval required	9.1, 6.3, 11.4
written notice required	7.1, 9.4, 9.11, 11.2, 11.9, 14.7, 15.4
PCBs--	
definition of	1.29
general	4.5
OWNER's responsibility for	8.10
Partial Utilization--	
definition of	1.29
general	6.30.2.4, 14.10
Property Insurance	5.15
Patent Fees and Royalties	6.12
Payment Bonds	5.1-5.2
Payments, Recommendation of	14.4-14.7, 14.13
Payments to CONTRACTOR and Completion--	
Application for Progress Payments	14.2
CONTRACTOR's Warranty of Title	14.3
Final Application for Payment	14.12
Final Inspection	14.11
Final Payment and Acceptance	14.13-14.14
general	8.3, 14
Partial Utilization	14.10
Retainage	14.2
Review of Applications for Progress	
Payments	14.4-14.7
prompt payment	8.3

Schedule of Values	14.1
Substantial Completion	14.8-14.9
Waiver of Claims	14.15
when payments due	14.4, 14.13
withholding payment	14.7
Performance Bonds	5.1-5.2
Permits	6.13
Petroleum--	
definition of	1.30
general	4.5
OWNER's responsibility for	8.10
Physical Conditions--	
Drawings of, in or relating to	4.2.1.2
ENGINEER's review	4.2.4
existing structures	4.2.2
general	4.2.1.2
Subsurface and,	4.2
Underground Facilities	4.3
Possible Contract Documents Change	4.2.5
Possible Price and Times Adjustments	4.2.6
Reports and Drawings	4.2.1
Notice of Differing Subsurface or,	4.2.3
Subsurface and	4.2
Subsurface Conditions	4.2.1.1
Technical Data, Limited Reliance by CONTRACTOR Authorized	4.2.2
Underground Facilities--	
general	4.3
Not Shown or Indicated	4.3.2
Protection of	4.3, 6.20
Shown or Indicated	4.3.1
Technical Data	4.2.2
Preconstruction Conference	2.8
Preliminary Matters	2
Preliminary Schedules	2.6
Premises, Use of	6.16-6.18
Price, Change of Contract	11
Price, Contract--definition of	1.11
Progress Payment, Applications for	14.2
Progress payment--retainage	14.2
Progress schedule, CONTRACTOR's	2.6, 2.8, 2.9, 6.6, 6.29, 10.4, 15.2.1
Project--definition of	1.31
Project Representative--	
ENGINEER's Status During Construction	9.3
Project Representative, Resident	
--definition of	1.33
prompt payment by OWNER	8.3
Property Insurance	
Additional	5.7
general	5.6-5.10
Partial Utilization	5.15, 14.10.2
receipt and application of proceeds	5.12-5.13
Protection, Safety and	6.20-6.21, 13.2
Punch list	14.11
Radioactive Material--	
definition	1.32
general	4.5
OWNER's responsibility for	8.10
Recommendation of Payment	14.4, 14.5, 14.13
Record Documents	6.19, 14.12
Records, procedures for maintaining	2.8
Reference Points	4.4
Reference to Standards and Specifications	
of Technical Societies	3.3
Regulations, Laws and (or)	6.14
Rejecting Defective Work	9.6
Related Work--	
at Site	7.1-7.3

Performed prior to Shop Drawings and Samples submittals review	6.28
Remedies, cumulative	17.4, 17.5
Removal or Correction of Defective Work	13.11
rental agreements, OWNER approval	
required	11.4.5.3
replacement of ENGINEER, by OWNER	8.2
Reporting and Resolving Discrepancies	2.5, 3.3.2, 6.14.2
Reports--	
and Drawings	4.2.1
and Tests, OWNER's responsibility	8.4
Resident Project Representative--	
definition of	1.33
provision for	9.3
Resident superintendent, CONTRACTOR's	6.2
Responsibilities--	
CONTRACTOR's-in general	6
ENGINEER's-in general	9
Limitations on	9.13
OWNER's-in general	8
Retainage	14.2
Reuse of Documents	3.7
Review by CONTRACTOR: Shop Drawings and Samples Prior to Submittal	6.25
Review of Applications for Progress	
Payments	14.4-14.7
Right to an adjustment	10.2
Rights of Way	4.1
Royalties, Patent Fees and	6.12
Safe Structural Loading	6.18
Safety--	
and Protection	4.3.2, 6.16, 6.18, 6.20-6.21, 7.2, 13.2
general	6.20-6.23
Representative, CONTRACTOR's	6.21
Samples--	
definition of	1.34
general	6.24-6.28
Review by CONTRACTOR	6.25
Review by ENGINEER	6.26, 6.27
related Work	6.28
submittal of	6.24.2
submittal procedures	6.25
Schedule of progress	2.6, 2.8-2.9, 6.6, 6.29, 10.4, 15.2.1
Schedule of Shop Drawing and Sample	
Submittals	2.6, 2.8-2.9, 6.24-6.28
Schedule of Values	2.6, 2.8-2.9, 14.1
Schedules--	
Adherence to	15.2.1
Adjusting	6.6
Change of Contract Times	10.4
Initially Acceptable	2.8-2.9
Preliminary	2.6
Scope of Changes	10.3-10.4
Subsurface Conditions	4.2.1.1
Shop Drawings--	
and Samples, general	6.24-6.28
Change Orders & Applications for Payments, and	9.7-9.9
definition of	1.35
ENGINEER's approval of	3.6.2
ENGINEER's responsibility	
for review	9.7, 6.24-6.28
related Work	6.28
review procedures	2.8, 6.24-6.28
submittal required	6.24.1
Submittal Procedures	6.25
use to approve substitutions	6.7.3
Shown or Indicated	4.3.1
Site Access	7.2, 13.2

Site Cleanliness	6.17
Site, Visits to--	
by ENGINEER	9.2, 13.2
by others	13.2
"Special causes of loss" policy form, insurance	5.6.2
Specifications--	
definition of	1.36
of Technical Societies, reference to	3.3.1
precedence	3.3.3
Standards and Specifications of Technical Societies	3.3
Starting Construction, Before	2.5-2.8
Starting the Work	2.4
Stop or Suspend Work--	
by CONTRACTOR	15.5
by OWNER	8.8, 13.10, 15.1
Storage of materials and equipment	4.1, 7.2
Structural Loading, Safety	6.18
Subcontractor--	
Concerning	6.8-6.11
definition of	1.37
delays	12.3
waiver of rights	6.11
Subcontractors--in general	6.8-6.11
Subcontracts--required provisions	5.11, 6.11, 11.4.3
Submittals--	
Applications for Payment	14.2
Maintenance and Operation Manuals	14.12
Procedures	6.25
Progress Schedules	2.6, 2.9
Samples	6.24-6.28
Schedule of Values	2.6, 14.1
Schedule of Shop Drawings and Samples Submissions	2.6, 2.8-2.9
Shop Drawings	6.24-6.28
Substantial Completion--	
certification of	6.30.2.3, 14.8-14.9
definition of	1.38
Substitute Construction Methods or Procedures	6.7.2
Substitutes and "Or-Equal" Items	6.7
CONTRACTOR's Expense	6.7.1.3
ENGINEER's Evaluation	6.7.3
"Or-Equal"	6.7.1
Substitute Construction Methods of Procedures	6.7.2
Substitute Items	6.7.1.2
Subsurface and Physical Conditions--	
Drawings of, in or relating to	4.2.1.2
ENGINEER's Review	4.2.4
general	4.2
Limited Reliance by CONTRACTOR	
Authorized	4.2.2
Notice of Differing Subsurface or Physical Conditions	4.2.3
Physical Conditions	4.2.1.2
Possible Contract Documents Change	4.2.5
Possible Price and Times Adjustments	4.2.6
Reports and Drawings	4.2.1
Subsurface and	4.2
Subsurface Conditions at the Site	4.2.1.1
Technical Data	4.2.2
Supervision--	
CONTRACTOR's responsibility	6.1
OWNER shall not supervise	8.9
ENGINEER shall not supervise	9.2, 9.13.2
Superintendence	6.2
Superintendent, CONTRACTOR's resident	6.2
Supplementary costs	11.4.5
Supplementary Conditions--	
definition of	1.39
principal reference to	1.10, 1.18, 2.2, 2.7, 4.2, 4.3, 5.1

5.3, 5.4, 5.6-5.9, 5.11 6.8, 6.13, 7.4, 8.11, 9.3, 9.10	
Supplementing Contract Documents	3.6
Supplier--	
definition of	1.40
principal references to	3.7, 6.5, 6.8-6.11, 6.20, 6.24, 9.13, 14.12
Waiver of Rights	6.11
Surety--	
consent to final payment	14.12, 14.14
ENGINEER has no duty to	9.13
Notification of	10.1, 10.5, 15.2
qualification of	5.1-5.3
Survival of Obligations	6.34
Suspend Work, OWNER May	13.10, 15.1
Suspension of Work and Termination--	15
CONTRACTOR May Stop Work or Terminate	15.5
OWNER May Suspend Work	15.1
OWNER May Terminate	15.2-15.4
Taxes-Payment by CONTRACTOR	6.15
Technical Data--	
Limited Reliance by CONTRACTOR	4.2.2
Possible Price and Times Adjustments	4.2.6
Reports of Differing Subsurface and Physical Conditions	4.2.3
Temporary construction facilities	4.1
Termination--	
by CONTRACTOR	15.5
by OWNER	8.8, 15.1-15.4
of ENGINEER's employment	8.2
Suspension of Work-in general	15
Terms and Adjectives	3.4
Tests and Inspections--	
Access to the Work, by others	13.2
CONTRACTOR's responsibilities	13.5
cost of	13.4
covering Work prior to	13.6-13.7
Laws and Regulations (or)	13.5
Notice of Defects	13.1
OWNER May Stop Work	13.10
OWNER's independent testing	13.4
special, required by ENGINEER	9.6
timely notice required	13.4
Uncovering the Work, at ENGINEER's request	13.8-13.9
Times--	
Adjusting	6.6
Change of Contract	12
Adjusting	6.6
Computation of	17.2
Contract Times--definition of	1.12
day	17.72
Milestones	12
Requirements--	
appeals	16
clarifications, claims and disputes	9.11, 11.2, 12
commencement of contract times	2.3
preconstruction conference	2.8
schedules	2.6, 2.9, 6.6
starting the Work	2.4
Title, Warranty of	14.3
Uncovering Work	13.8-13.9
Underground Facilities, Physical Conditions--	
definition of	1.41
Not Shown or Indicated	4.3.2
protection of	4.3, 6.20
Shown or Indicated	4.3.1
Unit Price Work--	
claims	11.9.3

definitions of	1.42
general	11.9, 14.1, 14.5
Unit Prices--	
general	11.3.1
Determination for	9.10
Use of Premises	6.16, 6.18, 6.30.2.4
Utility owners	6.13, 6.20, 7.1-7.3, 13.2
Utilization, Partial	1.28, 5.15, 6.30, 2.4, 14.10
Value of the Work	11.3
Values, Schedule of	2.6, 2.8-2.9, 14.1
Variations in Work--Minor	
Authorized	6.25, 6.27, 9.5
Visits of Site--by ENGINEER	9.2
Waiver of Claims--on Final	
Payment	14.15
Waiver of Rights by insured parties	5.11, 6.11
Warranty and Guarantee, General--by	
CONTRACTOR	6.30
Warranty of Title, CONTRACTOR's	14.3
Work--	
Access to	13.2
by others	7
Changes in the	10
Continuing the,	6.29
CONTRACTOR May Stop Work	
or Terminate	15.5
Coordination of	7.4
Costs of the	11.4-11.5
definition of	1.43
neglected by CONTRACTOR	13.14
other Work	7
OWNER May Stop Work	13.10
OWNER May Suspend Work	13.10, 15.1
Related, Work at Site	7.1-7.3
Starting the	2.4
Stopping by CONTRACTOR	15.5
Stopping by OWNER	15.1-15.4
Variation and deviation authorized,	
minor	3.6
Work Change Directive--	
claims pursuant to	10.2
definition of	1.44
principal references to	3.5.3, 10-1-10.2
Written Amendment--	
definition of	1.45
principal references to	1.10, 3.5, 5.10, 5.12, 6.6.2, 6.8.2, 6.19, 10.1, 10.4, 11.2, 12.1, 13.12.2, 14.7.2
Written Clarifications and	
Interpretations	3.6.3, 9.4, 9.11
Written Notice Required--	
by CONTRACTOR	7.1, 9.10-9.11, 10.4, 11.2, 12.1
by OWNER	9.10-9.11, 10.4, 11.2, 13.14