



STATE OF TENNESSEE
DEPARTMENT OF GENERAL SERVICES

REQUEST FOR PROPOSALS # 126/036-03-2016
AMENDMENT # Five
FOR: Concession Contract for the Redevelopment and Operation of Hospitality Facilities at Fall Creek Falls State Park

DATE: February 28, 2017

ESC RFP TRANSACTION NUMBER 126/036-03-2016 IS AMENDED AS FOLLOWS:

1. This RFP Schedule of Events updates and confirms scheduled RFP dates.

	EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
1	RFP Issued		December 14, 2016	Confirmed
2	Disability Accommodation Request Deadline	2:00 p.m.	December 19, 2016	Confirmed
3	Deadline to Register for Pre-Response Conference	2:00 p.m.	December 30, 2016	Confirmed
4	Pre-response Conference	See itinerary	January 5, 2017	Confirmed
5	Notice of Intent to Respond Deadline	2:00 p.m.	January 9, 2017	Confirmed
6	Deadline to Submit First Round Written "Questions & Comments" and "Pro Forma Contract Redline" (See RFP Section 1.4)	2:00 p.m.	January 13, 2017	Confirmed
7	State Response to First Round Written "Questions & Comments" and "Pro Forma Contract Redline"		January 27, 2017	Confirmed
8	Deadline to Submit Second Round Written "Questions & Comments" and "Pro Forma Contract Redline"	2:00 p.m.	February 6, 2017	Confirmed
9	State Response to Second Round of Written "Questions & Comments" and "Pro Forma Contract Redline"		February 16, 2017	Confirmed
10	Phase I Proposal Deadline	2:00 p.m.	March 2, 2017	Postponed

EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
11 State Opening of Phase I Proposals	2:00 p.m.	March 2, 2017	Postponed
12 State Completion of Phase I Evaluations and Notice of Respondents Selected for Phase II Evaluations Issued		March 16, 2017	Postponed
13 Phase II Proposal Deadline	2:00 p.m.	March 30, 2017	Postponed
14 State Opening of Phase II Proposals	2:00 p.m.	March 30, 2017	Postponed
15 State Schedules Phase II Respondent Interviews		April 3, 2017	Postponed
16 Interviews of Phase II Respondents		April 10-11, 2017	Postponed
17 State Completion of Phase II Evaluations and Issuance of Evaluation Notice		April 13, 2017	Postponed
18 State Completion of Phase III Negotiations		May 10, 2017	Postponed
19 State Notice of Intent to Award Issued and RFP Files Opened for Public Inspection		May 11, 2017	Postponed
20 Executive Subcommittee of the State Building Commission Approval Sought		May 22, 2017	Postponed
21 State sends Contract to Concessionaire for Signature		May 23, 2017	Postponed
22 Concessionaire Signature Deadline	2:00 p.m.	May 26, 2017	Postponed