



STATE OF TENNESSEE
DEPARTMENT OF GENERAL SERVICES

REQUEST FOR PROPOSALS # 14-02-905
AMENDMENT # FOUR
FOR OFFICE SPACE IN CHATTANOOGA, HAMILTON
COUNTY, TENNESSEE

DATE: **November 4, 2015**

RFP # **14-02-905** IS AMENDED AS FOLLOWS:

1. This RFP Schedule of Events updates and confirms scheduled RFP dates.

SCHEDULE OF EVENTS

2.1. RFP Schedule of Events

| EVENT | TIME (central time zone) | DATE (all dates are state business days) | Updated/ Confirmed |
|--|--------------------------------|--|--------------------|
| 1. RFP Advertised | | On or shortly before publication date | Confirmed |
| 2. RFP Published | | September 4, 2015 | Confirmed |
| 3. Disability Accommodation Request Deadline | | September 9, 2015 | Confirmed |
| 4. Pre-proposal Conference (if applicable) | | N/A | Confirmed |
| 5. Notice of Intent to Propose | | September 11, 2015 | Confirmed |
| 6. Written "Questions & Comments" Deadline | 4:00 p.m. Central Time | September 24, 2015 | Confirmed |
| 7. State Response to Written "Questions & Comments" | | September 28, 2015 | Confirmed |
| 8. Proposal Deadline and Opening | 2:00 p.m. Central Time | October 5, 2015 | Confirmed |
| <i>Intentionally Omitted</i> | | | Confirmed |
| 10. State Completion of Proposal Evaluations | | October 21, 2015 | Confirmed |
| 11. State Notice of Intent to Award Issued / Finalization of Lease Agreement <u>and</u> RFP Files Opened for Public Inspection | | November 24, 2015 | Updated |

| | | | |
|---|--|-------------------|---------|
| 12. Executive Sub Committee of the State Building Commission Approval Sought (If lease term is greater than 5 years or annual rent is greater than \$150,000) | | December 21, 2015 | Updated |
| 13. Lease is circulated to successful Proposer for signature | | January 7, 2016 | Updated |
| 14. Lease Signature Deadline | | February 2, 2016 | Updated |
| 15. Construction Substantial Completion Date | | June 1, 2016 | Updated |
| *15. Desired Occupancy Date | | July 1, 2016 | Updated |