

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

COUNTIES ANDERSON, BLOUNT, CAMPBELL, COCKE, GRAINGER, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, AND SEVIER (Contract No. CNQ916 Call 001)

98019-4138-04

THE SWEEPING AND DRAIN CLEANING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2017

---

	TOTAL CONTRACT
Sweeping Corporation of America, Inc.	\$518,079.09

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
611-07.11 CLEAN DRAIN(WITH GRATE)	1,066.000 EACH	
Sweeping Corporation of America, Inc.	\$28.9500	\$30,860.70
611-07.12 CLEAN DRAIN(WALL DRAIN)	141.000 EACH	
Sweeping Corporation of America, Inc.	\$17.1500	\$2,418.15
611-07.13 PIPE CLEANING (<18IN DIA.)	3,000.000 L.F.	
Sweeping Corporation of America, Inc.	\$2.2500	\$6,750.00
611-07.14 PIPE CLEANING (>OR=18IN DIA.)	800.000 L.F.	
Sweeping Corporation of America, Inc.	\$2.5000	\$2,000.00
712-01.02 LANE CLOSURE	60.000 EACH	
Sweeping Corporation of America, Inc.	\$285.0000	\$17,100.00
717-01 MOBILIZATION	1.000 LS	
Sweeping Corporation of America, Inc.	\$1.0000	\$1.00
719-01 SWEEPING	15,739.000 L.M.	
Sweeping Corporation of America, Inc.	\$29.1600	\$458,949.24

**SUB-TOTAL MAINTENANCE**

Sweeping Corporation of America, Inc.

\$518,079.09

**TOTAL CONTRACT**

Sweeping Corporation of America, Inc.

\$518,079.09

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

COUNTIES BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDIN, HAYWOOD, HENDERSON, HENRY, MADISON, MCNAIRY, OBION, SHELBY, AND WEAKLEY (Contract No. CNQ912 Call 002)

98049-4114-04

THE SWEEPING AND DRAIN CLEANING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2017

---

	TOTAL CONTRACT
Sweeping Corporation of America, Inc.	\$349,814.11

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
611-07.11 CLEAN DRAIN(WITH GRATE)	633.000 EACH	
Sweeping Corporation of America, Inc.	\$28.7500	\$18,198.75
611-07.12 CLEAN DRAIN(WALL DRAIN)	832.000 EACH	
Sweeping Corporation of America, Inc.	\$18.7500	\$15,600.00
611-07.13 PIPE CLEANING (<18IN DIA.)	1,200.000 L.F.	
Sweeping Corporation of America, Inc.	\$2.0000	\$2,400.00
611-07.14 PIPE CLEANING (>OR=18IN DIA.)	400.000 L.F.	
Sweeping Corporation of America, Inc.	\$2.5000	\$1,000.00
712-01.02 LANE CLOSURE	40.000 EACH	
Sweeping Corporation of America, Inc.	\$245.0000	\$9,800.00
717-01 MOBILIZATION	1.000 LS	
Sweeping Corporation of America, Inc.	\$1.0000	\$1.00
719-01.02 ROADWAY SWEEPING	1,443.000 L.M.	
Sweeping Corporation of America, Inc.	\$76.1100	\$109,826.73
719-01.11 SWEEPING	4,887.000 L.M.	
Sweeping Corporation of America, Inc.	\$39.4900	\$192,987.63

**SUB-TOTAL MAINTENANCE**

Sweeping Corporation of America, Inc.

\$349,814.11

**TOTAL CONTRACT**

Sweeping Corporation of America, Inc.

\$349,814.11

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

COUNTIES BENTON, CARROLL, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HAYWOOD, HENDERSON, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, AND WEAKLEY (Contract No. CNQ913 Call 003)

98049-4115-04

THE ON-CALL CONCRETE PAVEMENT REPAIR AT VARIOUS LOCATIONS ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2017

---

	TOTAL CONTRACT
LoJac, Inc.	\$1,057,370.50

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
<b>502-03.25 FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY</b>	<b>1,300.000 C.Y.</b>		
LoJac, Inc.		\$475.0000	\$617,500.00
<b>502-03.26 PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH EARLY</b>	<b>300.000 S.Y.</b>		
LoJac, Inc.		\$200.0000	\$60,000.00
<b>502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)</b>	<b>9,200.000 L.F.</b>		
LoJac, Inc.		\$13.2500	\$121,900.00
<b>502-04.02 LOAD TRANSFER DOWELS</b>	<b>2,600.000 EACH</b>		
LoJac, Inc.		\$10.7500	\$27,950.00
<b>502-04.03 TRANSVERSE TIE-BARS</b>	<b>2,000.000 EACH</b>		
LoJac, Inc.		\$9.2500	\$18,500.00
<b>502-08.02 RESEALING JOINTS (SILICONE SEALANT)</b>	<b>7,610.000 L.F.</b>		
LoJac, Inc.		\$2.2500	\$17,122.50
<b>502-08.03 SEALING SHOULDER JOINTS</b>	<b>3,400.000 L.F.</b>		
LoJac, Inc.		\$1.3500	\$4,590.00
<b>502-08.07 SEALING RANDOM CRACKS (SILICONE SEALANT)</b>	<b>1,600.000 L.F.</b>		
LoJac, Inc.		\$2.7500	\$4,400.00
<b>502-25 SAWING CONCRETE JOINTS</b>	<b>4,000.000 L.F.</b>		
LoJac, Inc.		\$0.2500	\$1,000.00
<b>503-01 GRINDING CONCRETE PAVEMENT</b>	<b>3,000.000 S.Y.</b>		
LoJac, Inc.		\$6.5000	\$19,500.00
<b>706-10.74 CONCRETE BARRIER WALL REPAIR</b>	<b>20.000 C.Y.</b>		
LoJac, Inc.		\$3,100.0000	\$62,000.00
<b>712-01 TRAFFIC CONTROL</b>	<b>1.000 LS</b>		
LoJac, Inc.		\$25,000.0000	\$25,000.00

		UNIT PRICE	EXTENSION
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>120.000 EACH</b>		
LoJac, Inc.		\$40.0000	\$4,800.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>336.000 S.F.</b>		
LoJac, Inc.		\$9.2500	\$3,108.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
LoJac, Inc.		\$800.0000	\$1,600.00
<b>712-09.01 REMOVABLE PAVEMENT MARKING LINE</b>			
	<b>1,000.000 L.F.</b>		
LoJac, Inc.		\$3.0000	\$3,000.00
<b>716-01.10 SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>15.000 EACH</b>		
LoJac, Inc.		\$105.0000	\$1,575.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>15.000 EACH</b>		
LoJac, Inc.		\$15.0000	\$225.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>3.000 L.M.</b>		
LoJac, Inc.		\$10,500.0000	\$31,500.00
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>			
	<b>500.000 L.F.</b>		
LoJac, Inc.		\$4.2000	\$2,100.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
LoJac, Inc.		\$30,000.0000	\$30,000.00

**SUB-TOTAL MAINTENANCE**

LoJac, Inc.

\$1,057,370.50

**TOTAL CONTRACT**

LoJac, Inc.

\$1,057,370.50

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

COUNTIES BENTON, CARROLL, DECATUR, HENDERSON, AND MADISON (Contract No. CNQ902 Call 004)

98049-4107-04

THE SWATH MOWING AND LITTER REMOVAL ON I-40.

PROJECT LENGTH - 52.700 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2016

---

	TOTAL CONTRACT
J. R. Farms	\$153,530.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
717-01.04 MOBILIZATION (PER CYCLE)		
	<b>4.000 EACH</b>	
J. R. Farms	\$1.0000	\$4.00
719-02 REMOVAL AND DISPOSAL OF LITTER		
	<b>264.000 L.M.</b>	
J. R. Farms	\$149.0000	\$39,336.00
806-01 MOWING		
	<b>806.000 ACRE</b>	
J. R. Farms	\$38.0000	\$30,628.00
806-02.13 SWTH MOWING		
	<b>2,199.000 ACRE</b>	
J. R. Farms	\$38.0000	\$83,562.00

**SUB-TOTAL MAINTENANCE**

J. R. Farms

\$153,530.00

**TOTAL CONTRACT**

J. R. Farms

\$153,530.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

COUNTIES CARROLL, HARDEMAN, LAUDERDALE, AND WEAKLEY (Contract No. CNQ919 Call 005)

98048-4282-04

THE LONGITUDINAL JOINT STABILIZATION ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2016

---

	TOTAL CONTRACT
Pavement Restorations, Inc.	\$82,996.42
Pavement Technology, Inc.	\$107,400.75

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>411-01.12 LONGITUDINAL JOINT STABILIZATION</b>			
	<b>793,795.000 S.F.</b>		
Pavement Restorations, Inc.		\$0.0770	\$61,122.22
Pavement Technology, Inc.		\$0.1110	\$88,111.25
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Pavement Restorations, Inc.		\$15,000.0000	\$15,000.00
Pavement Technology, Inc.		\$6,570.0000	\$6,570.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>204.000 EACH</b>		
Pavement Restorations, Inc.		\$13.2000	\$2,692.80
Pavement Technology, Inc.		\$5.0000	\$1,020.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>26.000 EACH</b>		
Pavement Restorations, Inc.		\$2.2000	\$57.20
Pavement Technology, Inc.		\$2.0000	\$52.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>459.000 S.F.</b>		
Pavement Restorations, Inc.		\$3.8000	\$1,744.20
Pavement Technology, Inc.		\$2.5000	\$1,147.50
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Pavement Restorations, Inc.		\$440.0000	\$880.00
Pavement Technology, Inc.		\$1,500.0000	\$3,000.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Pavement Restorations, Inc.		\$1,500.0000	\$1,500.00
Pavement Technology, Inc.		\$7,500.0000	\$7,500.00

**SUB-TOTAL ROADWAY**

Pavement Restorations, Inc.  
Pavement Technology, Inc.

\$82,996.42  
\$107,400.75

**TOTAL CONTRACT**

Pavement Restorations, Inc.  
Pavement Technology, Inc.

\$82,996.42  
\$107,400.75

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

COUNTIES CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, MARSHALL, MAURY, MONTGOMERY, ROBERTSON, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON (Contract No. CNQ914 Call 006)

98301-4194-04

THE ON-CALL CONCRETE PAVEMENT REPAIR AT VARIOUS LOCATIONS ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2017

---

	TOTAL CONTRACT
LoJac, Inc.	\$909,381.00

MAINTENANCE CATEGORY			UNIT PRICE	EXTENSION
502-02	HOLES	10.000 EACH		
	LoJac, Inc.		\$2.0000	\$20.00
502-03.25	FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY	1,300.000 C.Y.		
	LoJac, Inc.		\$395.0000	\$513,500.00
502-03.26	PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH EARLY	300.000 S.Y.		
	LoJac, Inc.		\$165.0000	\$49,500.00
502-04.01	SAWING CONCRETE PAVEMENT (FULL DEPTH)	8,460.000 L.F.		
	LoJac, Inc.		\$11.0000	\$93,060.00
502-04.02	LOAD TRANSFER DOWELS	4,210.000 EACH		
	LoJac, Inc.		\$10.0000	\$42,100.00
502-04.03	TRANSVERSE TIE-BARS	2,100.000 EACH		
	LoJac, Inc.		\$8.5000	\$17,850.00
502-08	PRE-ROLLING	30.000 S.Y.		
	LoJac, Inc.		\$3.0000	\$90.00
502-08.02	RESEALING JOINTS (SILICONE SEALANT)	9,120.000 L.F.		
	LoJac, Inc.		\$1.7500	\$15,960.00
502-08.03	SEALING SHOULDER JOINTS	3,840.000 L.F.		
	LoJac, Inc.		\$0.9000	\$3,456.00
502-08.07	SEALING RANDOM CRACKS (SILICONE SEALANT)	2,000.000 L.F.		
	LoJac, Inc.		\$2.2500	\$4,500.00
502-10	CEMENT-FLY ASH GROUT	180.000 C.F.		
	LoJac, Inc.		\$3.5000	\$630.00
502-25	SAWING CONCRETE JOINTS	3,660.000 L.F.		
	LoJac, Inc.		\$0.2000	\$732.00

		UNIT PRICE	EXTENSION
<b>503-01 GRINDING CONCRETE PAVEMENT</b>	<b>4,000.000 S.Y.</b>		
LoJac, Inc.		\$5.7500	\$23,000.00
<b>503-60 RETROFIT DOWEL BAR</b>	<b>240.000 EACH</b>		
LoJac, Inc.		\$30.0000	\$7,200.00
<b>712-01 TRAFFIC CONTROL</b>	<b>1.000 LS</b>		
LoJac, Inc.		\$20,000.0000	\$20,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>	<b>120.000 EACH</b>		
LoJac, Inc.		\$35.0000	\$4,200.00
<b>712-06 SIGNS (CONSTRUCTION)</b>	<b>336.000 S.F.</b>		
LoJac, Inc.		\$9.2500	\$3,108.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>	<b>2.000 EACH</b>		
LoJac, Inc.		\$800.0000	\$1,600.00
<b>712-09.01 REMOVABLE PAVEMENT MARKING LINE</b>	<b>1,000.000 L.F.</b>		
LoJac, Inc.		\$5.2500	\$5,250.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>	<b>4.000 EACH</b>		
LoJac, Inc.		\$5,000.0000	\$20,000.00
<b>716-01.10 SNOWPLOWABLE REFLECTIVE MARKER</b>	<b>25.000 EACH</b>		
LoJac, Inc.		\$105.0000	\$2,625.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>	<b>25.000 EACH</b>		
LoJac, Inc.		\$15.0000	\$375.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVTM MRKNG (6IN LINE)</b>	<b>3.000 L.M.</b>		
LoJac, Inc.		\$21,000.0000	\$63,000.00
<b>716-12.03 ENHANCED FLATLINE THERMO PVTM MRKNG (8IN BARRIER LINE)</b>	<b>500.000 L.F.</b>		
LoJac, Inc.		\$5.2500	\$2,625.00

717-01 MOBILIZATION

1.000 LS

UNIT PRICE

EXTENSION

LoJac, Inc.

\$15,000.0000

\$15,000.00

**SUB-TOTAL MAINTENANCE**

LoJac, Inc.

\$909,381.00

**TOTAL CONTRACT**

LoJac, Inc.

\$909,381.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

COUNTIES CHESTER, HARDEMAN, HARDIN, AND MCNAIRY (Contract No. CNQ903 Call 007)

98049-4209-04

THE MOWING AND LITTER REMOVAL ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 547.420 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2016

---

	TOTAL CONTRACT
Bean & Bean, Inc.	\$403,385.00
Vanderbilt Landscaping LLC	\$414,249.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
<b>717-01.04 MOBILIZATION (PER CYCLE)</b>		
	<b>3.000 EACH</b>	
Bean & Bean, Inc. Vanderbilt Landscaping LLC	\$100.0000 \$1.0000	\$300.00 \$3.00
<b>719-02 REMOVAL AND DISPOSAL OF LITTER</b>		
	<b>1,643.000 L.M.</b>	
Bean & Bean, Inc. Vanderbilt Landscaping LLC	\$109.0000 \$90.0000	\$179,087.00 \$147,870.00
<b>806-01 MOWING</b>		
	<b>12,108.000 ACRE</b>	
Bean & Bean, Inc. Vanderbilt Landscaping LLC	\$18.5000 \$22.0000	\$223,998.00 \$266,376.00

**SUB-TOTAL MAINTENANCE**

Bean & Bean, Inc.	\$403,385.00
Vanderbilt Landscaping LLC	\$414,249.00

**TOTAL CONTRACT**

Bean & Bean, Inc.	\$403,385.00
Vanderbilt Landscaping LLC	\$414,249.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

COUNTIES CLAY, CUMBERLAND, FENTRESS, OVERTON, AND PICKETT (Contract No. CNQ910 Call 008)

98029-4204-04

THE MOWING ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 418.270 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2016

---

	TOTAL CONTRACT
Orr Contracting, Inc.	\$247,806.95
HRay LLC	\$332,360.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
<b>717-01.04 MOBILIZATION (PER CYCLE)</b>		
	<b>3.000 EACH</b>	
Orr Contracting, Inc.	\$2,000.0000	\$6,000.00
HRay LLC	\$9,000.0000	\$27,000.00
<b>806-01 MOWING</b>		
	<b>3,817.000 ACRE</b>	
Orr Contracting, Inc.	\$63.3500	\$241,806.95
HRay LLC	\$80.0000	\$305,360.00

**SUB-TOTAL MAINTENANCE**

Orr Contracting, Inc.  
HRay LLC

\$247,806.95  
\$332,360.00

**TOTAL CONTRACT**

Orr Contracting, Inc.  
HRay LLC

\$247,806.95  
\$332,360.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

COUNTIES CLAY, DEKALB, JACKSON, OVERTON, PUTNAM, SMITH, AND WHITE (Contract No. CNQ911 Call 009)

98029-4205-04

THE MOWING ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 502.300 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2016

---

	TOTAL CONTRACT
Orr Contracting, Inc.	\$307,540.00
M & M Contract Mowing, LLC	\$373,780.00
HRay LLC	\$396,280.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
<b>717-01.04 MOBILIZATION (PER CYCLE)</b>		
	<b>3.000 EACH</b>	
Orr Contracting, Inc.	\$2,500.0000	\$7,500.00
M & M Contract Mowing, LLC	\$1,500.0000	\$4,500.00
HRay LLC	\$9,000.0000	\$27,000.00
<b>806-01 MOWING</b>		
	<b>4,616.000 ACRE</b>	
Orr Contracting, Inc.	\$65.0000	\$300,040.00
M & M Contract Mowing, LLC	\$80.0000	\$369,280.00
HRay LLC	\$80.0000	\$369,280.00

**SUB-TOTAL MAINTENANCE**

Orr Contracting, Inc.	\$307,540.00
M & M Contract Mowing, LLC	\$373,780.00
HRay LLC	\$396,280.00

**TOTAL CONTRACT**

Orr Contracting, Inc.	\$307,540.00
M & M Contract Mowing, LLC	\$373,780.00
HRay LLC	\$396,280.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

DAVIDSON COUNTY (Contract No. CNQ917 Call 011)

19009-4188-04,NH-I-65-2(109),19009-8188-44

THE RESURFACING ON I-65 FROM SOUTH OF ARMORY DRIVE (L.M. 4.50) TO THE U.S. 31 (S.R. 6, 8TH AVENUE SOUTH) BRIDGE (L.M. 8.33), INCLUDING BRIDGE DECK REPAIR.

PROJECT LENGTH - 3.830 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2016

DBE GOAL 5.00%

---

	TOTAL CONTRACT
LoJac Enterprises, Inc.	\$5,735,086.45
Hoover, Inc.	\$5,888,782.00
Jones Bros. Contractors, LLC	\$6,222,439.82

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>		
	<b>475.000 TON</b>		
	LoJac Enterprises, Inc.	\$24.0000	\$11,400.00
	Hoover, Inc.	\$20.0000	\$9,500.00
	Jones Bros. Contractors, LLC	\$42.8000	\$20,330.00
<b>307-03.08</b>	<b>ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2</b>		
	<b>1,400.000 TON</b>		
	LoJac Enterprises, Inc.	\$69.7500	\$97,650.00
	Hoover, Inc.	\$70.0000	\$98,000.00
	Jones Bros. Contractors, LLC	\$92.7500	\$129,850.00
<b>307-03.10</b>	<b>ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS</b>		
	<b>16,105.000 TON</b>		
	LoJac Enterprises, Inc.	\$81.7500	\$1,316,583.75
	Hoover, Inc.	\$80.0000	\$1,288,400.00
	Jones Bros. Contractors, LLC	\$89.0000	\$1,433,345.00
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
	<b>279.000 TON</b>		
	LoJac Enterprises, Inc.	\$650.0000	\$181,350.00
	Hoover, Inc.	\$600.0000	\$167,400.00
	Jones Bros. Contractors, LLC	\$650.0000	\$181,350.00
<b>411-03.23</b>	<b>ACS MIX (PG76-22) OGFC</b>		
	<b>20,842.000 TON</b>		
	LoJac Enterprises, Inc.	\$91.5000	\$1,907,043.00
	Hoover, Inc.	\$100.0000	\$2,084,200.00
	Jones Bros. Contractors, LLC	\$101.5000	\$2,115,463.00
<b>411-12.01</b>	<b>SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>		
	<b>14.600 L.M.</b>		
	LoJac Enterprises, Inc.	\$540.7500	\$7,894.95
	Hoover, Inc.	\$300.0000	\$4,380.00
	Jones Bros. Contractors, LLC	\$1,200.0000	\$17,520.00
<b>415-01.01</b>	<b>COLD PLANING BITUMINOUS PAVEMENT</b>		
	<b>24,868.000 TON</b>		
	LoJac Enterprises, Inc.	\$17.0000	\$422,756.00
	Hoover, Inc.	\$18.0000	\$447,624.00
	Jones Bros. Contractors, LLC	\$24.7400	\$615,234.32
<b>705-02.02</b>	<b>SINGLE GUARDRAIL (TYPE 2)</b>		
	<b>1,370.000 L.F.</b>		
	LoJac Enterprises, Inc.	\$16.2500	\$22,262.50
	Hoover, Inc.	\$20.0000	\$27,400.00
	Jones Bros. Contractors, LLC	\$16.7500	\$22,947.50

		UNIT PRICE	EXTENSION
<b>705-04.03 GUARDRAIL TERMINAL (TYPE 13)</b>			
	<b>2.000 EACH</b>		
LoJac Enterprises, Inc.		\$695.2500	\$1,390.50
Hoover, Inc.		\$600.0000	\$1,200.00
Jones Bros. Contractors, LLC		\$830.2500	\$1,660.50
<b>705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)</b>			
	<b>1.000 EACH</b>		
LoJac Enterprises, Inc.		\$2,226.7500	\$2,226.75
Hoover, Inc.		\$2,500.0000	\$2,500.00
Jones Bros. Contractors, LLC		\$2,275.0000	\$2,275.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>1,370.000 L.F.</b>		
LoJac Enterprises, Inc.		\$1.0500	\$1,438.50
Hoover, Inc.		\$2.0000	\$2,740.00
Jones Bros. Contractors, LLC		\$1.0500	\$1,438.50
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
LoJac Enterprises, Inc.		\$160,000.0000	\$160,000.00
Hoover, Inc.		\$200,000.0000	\$200,000.00
Jones Bros. Contractors, LLC		\$111,950.0000	\$111,950.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>1,500.000 L.F.</b>		
LoJac Enterprises, Inc.		\$5.0000	\$7,500.00
Hoover, Inc.		\$27.5000	\$41,250.00
Jones Bros. Contractors, LLC		\$28.5500	\$42,825.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>540.000 EACH</b>		
LoJac Enterprises, Inc.		\$34.0000	\$18,360.00
Hoover, Inc.		\$20.0000	\$10,800.00
Jones Bros. Contractors, LLC		\$20.9500	\$11,313.00
<b>712-04.50 PORTABLE BARRIER RAIL DELINEATOR</b>			
	<b>75.000 EACH</b>		
LoJac Enterprises, Inc.		\$7.5000	\$562.50
Hoover, Inc.		\$12.0000	\$900.00
Jones Bros. Contractors, LLC		\$12.3900	\$929.25
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,814.000 S.F.</b>		
LoJac Enterprises, Inc.		\$8.7500	\$15,872.50
Hoover, Inc.		\$7.0000	\$12,698.00
Jones Bros. Contractors, LLC		\$7.2500	\$13,151.50

		UNIT PRICE	EXTENSION
<b>712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)</b>			
	<b>5.000 EACH</b>		
LoJac Enterprises, Inc.		\$950.0000	\$4,750.00
Hoover, Inc.		\$575.0000	\$2,875.00
Jones Bros. Contractors, LLC		\$600.0000	\$3,000.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
LoJac Enterprises, Inc.		\$800.0000	\$1,600.00
Hoover, Inc.		\$950.0000	\$1,900.00
Jones Bros. Contractors, LLC		\$985.7500	\$1,971.50
<b>712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR</b>			
	<b>1,250.000 HOUR</b>		
LoJac Enterprises, Inc.		\$75.0000	\$93,750.00
Hoover, Inc.		\$90.0000	\$112,500.00
Jones Bros. Contractors, LLC		\$93.0000	\$116,250.00
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>75.000 EACH</b>		
LoJac Enterprises, Inc.		\$33.5000	\$2,512.50
Hoover, Inc.		\$33.0000	\$2,475.00
Jones Bros. Contractors, LLC		\$34.2500	\$2,568.75
<b>713-02.15 FLEXIBLE DELINEATOR (YELLOW)</b>			
	<b>30.000 EACH</b>		
LoJac Enterprises, Inc.		\$33.5000	\$1,005.00
Hoover, Inc.		\$33.0000	\$990.00
Jones Bros. Contractors, LLC		\$34.2500	\$1,027.50
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
LoJac Enterprises, Inc.		\$5,200.0000	\$10,400.00
Hoover, Inc.		\$5,500.0000	\$11,000.00
Jones Bros. Contractors, LLC		\$5,700.0000	\$11,400.00
<b>716-01.23 Snowplowable Pvmr Mrkrs (Bi-Dir)(2 Color)</b>			
	<b>2,500.000 EACH</b>		
LoJac Enterprises, Inc.		\$33.0000	\$82,500.00
Hoover, Inc.		\$32.0000	\$80,000.00
Jones Bros. Contractors, LLC		\$33.0000	\$82,500.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>2,500.000 EACH</b>		
LoJac Enterprises, Inc.		\$10.5000	\$26,250.00
Hoover, Inc.		\$10.0000	\$25,000.00
Jones Bros. Contractors, LLC		\$10.2500	\$25,625.00

		UNIT PRICE	EXTENSION
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>	<b>690.000 S.Y.</b>		
LoJac Enterprises, Inc.		\$31.0000	\$21,390.00
Hoover, Inc.		\$30.0000	\$20,700.00
Jones Bros. Contractors, LLC		\$31.0000	\$21,390.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>9.000 EACH</b>		
LoJac Enterprises, Inc.		\$206.0000	\$1,854.00
Hoover, Inc.		\$200.0000	\$1,800.00
Jones Bros. Contractors, LLC		\$210.0000	\$1,890.00
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>	<b>2.000 EACH</b>		
LoJac Enterprises, Inc.		\$412.0000	\$824.00
Hoover, Inc.		\$400.0000	\$800.00
Jones Bros. Contractors, LLC		\$415.0000	\$830.00
<b>716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)</b>	<b>7.000 EACH</b>		
LoJac Enterprises, Inc.		\$206.0000	\$1,442.00
Hoover, Inc.		\$200.0000	\$1,400.00
Jones Bros. Contractors, LLC		\$210.0000	\$1,470.00
<b>716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)</b>	<b>6.000 EACH</b>		
LoJac Enterprises, Inc.		\$309.0000	\$1,854.00
Hoover, Inc.		\$300.0000	\$1,800.00
Jones Bros. Contractors, LLC		\$310.0000	\$1,860.00
<b>716-04.09 PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)</b>	<b>3.000 EACH</b>		
LoJac Enterprises, Inc.		\$206.0000	\$618.00
Hoover, Inc.		\$200.0000	\$600.00
Jones Bros. Contractors, LLC		\$210.0000	\$630.00
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>	<b>8.000 EACH</b>		
LoJac Enterprises, Inc.		\$515.0000	\$4,120.00
Hoover, Inc.		\$500.0000	\$4,000.00
Jones Bros. Contractors, LLC		\$525.0000	\$4,200.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>	<b>66.000 L.M.</b>		
LoJac Enterprises, Inc.		\$1,236.0000	\$81,576.00
Hoover, Inc.		\$1,200.0000	\$79,200.00
Jones Bros. Contractors, LLC		\$1,250.0000	\$82,500.00

		UNIT PRICE	EXTENSION
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>33.000 L.M.</b>		
LoJac Enterprises, Inc.		\$5,150.0000	\$169,950.00
Hoover, Inc.		\$5,000.0000	\$165,000.00
Jones Bros. Contractors, LLC		\$5,150.0000	\$169,950.00
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>			
	<b>14,930.000 L.F.</b>		
LoJac Enterprises, Inc.		\$3.1000	\$46,283.00
Hoover, Inc.		\$3.0000	\$44,790.00
Jones Bros. Contractors, LLC		\$3.1500	\$47,029.50
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>2,250.000 L.F.</b>		
LoJac Enterprises, Inc.		\$2.1500	\$4,837.50
Hoover, Inc.		\$2.0000	\$4,500.00
Jones Bros. Contractors, LLC		\$2.1000	\$4,725.00
<b>716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)</b>			
	<b>1,320.000 L.F.</b>		
LoJac Enterprises, Inc.		\$6.2500	\$8,250.00
Hoover, Inc.		\$6.0000	\$7,920.00
Jones Bros. Contractors, LLC		\$6.2000	\$8,184.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
LoJac Enterprises, Inc.		\$115,000.0000	\$115,000.00
Hoover, Inc.		\$235,000.0000	\$235,000.00
Jones Bros. Contractors, LLC		\$225,000.0000	\$225,000.00
<b>730-03.20 INSTALL PULL BOX (TYPE A)</b>			
	<b>2.000 EACH</b>		
LoJac Enterprises, Inc.		\$360.5000	\$721.00
Hoover, Inc.		\$400.0000	\$800.00
Jones Bros. Contractors, LLC		\$525.0000	\$1,050.00
<b>730-12.02 CONDUIT 2" DIAMETER (PVC)</b>			
	<b>40.000 L.F.</b>		
LoJac Enterprises, Inc.		\$15.4500	\$618.00
Hoover, Inc.		\$5.0000	\$200.00
Jones Bros. Contractors, LLC		\$11.3500	\$454.00
<b>730-14.02 SAW SLOT</b>			
	<b>620.000 L.F.</b>		
LoJac Enterprises, Inc.		\$3.6500	\$2,263.00
Hoover, Inc.		\$3.0000	\$1,860.00
Jones Bros. Contractors, LLC		\$5.2500	\$3,255.00

UNIT PRICE

EXTENSION

730-14.03 LOOP WIRE

2,100.000 L.F.

LoJac Enterprises, Inc.

\$0.5500

\$1,155.00

Hoover, Inc.

\$1.0000

\$2,100.00

Jones Bros. Contractors, LLC

\$0.8000

\$1,680.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)</b>			
	<b>150.000 S.Y.</b>		
LoJac Enterprises, Inc.		\$453.2500	\$67,987.50
Hoover, Inc.		\$500.0000	\$75,000.00
Jones Bros. Contractors, LLC		\$375.0000	\$56,250.00
<b>604-10.32 EXPANSION JOINT REPAIRS (TYPE A)</b>			
	<b>463.000 L.F.</b>		
LoJac Enterprises, Inc.		\$916.7500	\$424,455.25
Hoover, Inc.		\$400.0000	\$185,200.00
Jones Bros. Contractors, LLC		\$775.0000	\$358,825.00
<b>604-10.34 CONCRETE OVERLAYED BRIDGE DECK REPAIR (FULL DEPTH)</b>			
	<b>40.000 S.Y.</b>		
LoJac Enterprises, Inc.		\$803.5000	\$32,140.00
Hoover, Inc.		\$540.0000	\$21,600.00
Jones Bros. Contractors, LLC		\$400.0000	\$16,000.00
<b>604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)</b>			
	<b>585.000 S.Y.</b>		
LoJac Enterprises, Inc.		\$247.2500	\$144,641.25
Hoover, Inc.		\$300.0000	\$175,500.00
Jones Bros. Contractors, LLC		\$200.0000	\$117,000.00
<b>604-10.56 CONCRETE OVERLAYED BRIDGE DECK REPAIR (PARTIAL DEPTH)</b>			
	<b>370.000 S.Y.</b>		
LoJac Enterprises, Inc.		\$401.7500	\$148,647.50
Hoover, Inc.		\$400.0000	\$148,000.00
Jones Bros. Contractors, LLC		\$200.0000	\$74,000.00
<b>617-01 BRIDGE DECK SEALANT</b>			
	<b>3,764.000 S.Y.</b>		
LoJac Enterprises, Inc.		\$15.2500	\$57,401.00
Hoover, Inc.		\$20.0000	\$75,280.00
Jones Bros. Contractors, LLC		\$15.5000	\$58,342.00

**SUB-TOTAL ROADWAY**

LoJac Enterprises, Inc.	\$4,859,813.95
Hoover, Inc.	\$5,208,202.00
Jones Bros. Contractors, LLC	\$5,542,022.82

**SUB-TOTAL BRIDGE**

LoJac Enterprises, Inc.	\$875,272.50
Hoover, Inc.	\$680,580.00
Jones Bros. Contractors, LLC	\$680,417.00

**TOTAL CONTRACT**

LoJac Enterprises, Inc.	\$5,735,086.45
Hoover, Inc.	\$5,888,782.00
Jones Bros. Contractors, LLC	\$6,222,439.82

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

DAVIDSON COUNTY (Contract No. CNQ904 Call 012)

19014-4166-04

THE MOWING AND LITTER REMOVAL ON I-440.

PROJECT LENGTH - 7.600 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2017

---

TOTAL CONTRACT	
Orr Contracting, Inc.	\$288,340.00
Bill Ledford & Son, Inc.	\$350,360.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
<b>717-01.04 MOBILIZATION (PER CYCLE)</b>		
	<b>7.000 EACH</b>	
Orr Contracting, Inc.	\$4,500.0000	\$31,500.00
Bill Ledford & Son, Inc.	\$3,000.0000	\$21,000.00
<b>717-10.01 INVOLUNTARY WORK SUSPENSION (BY THE DAY)</b>		
	<b>7.000 DAY</b>	
Orr Contracting, Inc.	\$160.0000	\$1,120.00
Bill Ledford & Son, Inc.	\$250.0000	\$1,750.00
<b>719-02 REMOVAL AND DISPOSAL OF LITTER</b>		
	<b>92.000 L.M.</b>	
Orr Contracting, Inc.	\$500.0000	\$46,000.00
Bill Ledford & Son, Inc.	\$1,200.0000	\$110,400.00
<b>806-01 MOWING</b>		
	<b>749.000 ACRE</b>	
Orr Contracting, Inc.	\$280.0000	\$209,720.00
Bill Ledford & Son, Inc.	\$290.0000	\$217,210.00

**SUB-TOTAL MAINTENANCE**

Orr Contracting, Inc.

\$288,340.00

Bill Ledford & Son, Inc.

\$350,360.00

**TOTAL CONTRACT**

Orr Contracting, Inc.

\$288,340.00

Bill Ledford & Son, Inc.

\$350,360.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

DAVIDSON COUNTY (Contract No. CNQ905 Call 013)

19948-4202-04

THE MOWING ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 190.190 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2016

---

	TOTAL CONTRACT
Bill Ledford & Son, Inc.	\$175,400.00
Orr Contracting, Inc.	\$182,405.00

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
<b>717-01.04 MOBILIZATION (PER CYCLE)</b>	<b>3.000 EACH</b>		
Bill Ledford & Son, Inc.		\$2,500.0000	\$7,500.00
Orr Contracting, Inc.		\$5,000.0000	\$15,000.00
<b>717-10.01 INVOLUNTARY WORK SUSPENSION (BY THE DAY)</b>	<b>5.000 DAY</b>		
Bill Ledford & Son, Inc.		\$100.0000	\$500.00
Orr Contracting, Inc.		\$1.0000	\$5.00
<b>806-01 MOWING</b>	<b>1,240.000 ACRE</b>		
Bill Ledford & Son, Inc.		\$135.0000	\$167,400.00
Orr Contracting, Inc.		\$135.0000	\$167,400.00

**SUB-TOTAL MAINTENANCE**

Bill Ledford & Son, Inc.

\$175,400.00

Orr Contracting, Inc.

\$182,405.00

**TOTAL CONTRACT**

Bill Ledford & Son, Inc.

\$175,400.00

Orr Contracting, Inc.

\$182,405.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

COUNTIES DAVIDSON, MONTGOMERY, ROBERTSON, SUMNER, WILLIAMSON, AND WILSON (Contract No. CNQ915 Call 014)

98301-4193-04

THE SWEEPING AND DRAIN CLEANING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2017

---

	TOTAL CONTRACT
T. P. M., Inc. dba TPM Group	\$727,951.90
Sweeping Corporation of America, Inc.	\$758,189.01

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
<b>603-05.40 CONTAINMENT &amp; DISPOSAL OF WASTE(DAVIDSON CO BRIDGE CLEANING)</b>		
	<b>14,000.000 GAL.</b>	
T. P. M., Inc. dba TPM Group Sweeping Corporation of America, Inc.	\$0.1500	\$2,100.00
	\$0.4000	\$5,600.00
<b>611-07.10 CLEAN DRAIN (TRENCH DRAIN)</b>		
	<b>5,000.000 L.F.</b>	
T. P. M., Inc. dba TPM Group Sweeping Corporation of America, Inc.	\$1.4900	\$7,450.00
	\$1.4900	\$7,450.00
<b>611-07.11 CLEAN DRAIN(WITH GRATE)</b>		
	<b>7,862.000 EACH</b>	
T. P. M., Inc. dba TPM Group Sweeping Corporation of America, Inc.	\$30.0000	\$235,860.00
	\$29.7500	\$233,894.50
<b>611-07.12 CLEAN DRAIN(WALL DRAIN)</b>		
	<b>114.000 EACH</b>	
T. P. M., Inc. dba TPM Group Sweeping Corporation of America, Inc.	\$9.1000	\$1,037.40
	\$15.0000	\$1,710.00
<b>611-07.13 PIPE CLEANING (&lt;18IN DIA.)</b>		
	<b>3,400.000 L.F.</b>	
T. P. M., Inc. dba TPM Group Sweeping Corporation of America, Inc.	\$1.6000	\$5,440.00
	\$1.7500	\$5,950.00
<b>611-07.14 PIPE CLEANING (&gt;OR=18IN DIA.)</b>		
	<b>2,600.000 L.F.</b>	
T. P. M., Inc. dba TPM Group Sweeping Corporation of America, Inc.	\$2.2500	\$5,850.00
	\$2.7500	\$7,150.00
<b>712-01.02 LANE CLOSURE</b>		
	<b>70.000 EACH</b>	
T. P. M., Inc. dba TPM Group Sweeping Corporation of America, Inc.	\$320.0000	\$22,400.00
	\$323.7500	\$22,662.50
<b>712-01.56 MAINTENANCE OF TRAFFIC (BRIDGE CLEANING)</b>		
	<b>7.000 EACH</b>	
T. P. M., Inc. dba TPM Group Sweeping Corporation of America, Inc.	\$195.0000	\$1,365.00
	\$245.0000	\$1,715.00
<b>717-01 MOBILIZATION</b>		
	<b>1.000 LS</b>	
T. P. M., Inc. dba TPM Group Sweeping Corporation of America, Inc.	\$1.5000	\$1.50
	\$1.0000	\$1.00
<b>719-01 SWEEPING</b>		
	<b>14,912.000 L.M.</b>	
T. P. M., Inc. dba TPM Group Sweeping Corporation of America, Inc.	\$29.0000	\$432,448.00
	\$31.2300	\$465,701.76

		UNIT PRICE	EXTENSION
<b>719-01.21 STRUCTURE AND SITE CLEANING(I-40@CHARLOTTE AVE)</b>			
	<b>1.000 LS</b>		
T. P. M., Inc. dba TPM Group		\$2,000.0000	\$2,000.00
Sweeping Corporation of America, Inc.		\$907.7500	\$907.75
<b>719-01.23 STRUCTURE AND SITE CLEANING(I-40@40TH STREET)</b>			
	<b>1.000 LS</b>		
T. P. M., Inc. dba TPM Group		\$2,000.0000	\$2,000.00
Sweeping Corporation of America, Inc.		\$907.7500	\$907.75
<b>719-01.24 STRUCTURE AND SITE CLEANING(I-40@BATAVIA STREET)</b>			
	<b>1.000 LS</b>		
T. P. M., Inc. dba TPM Group		\$2,000.0000	\$2,000.00
Sweeping Corporation of America, Inc.		\$907.7500	\$907.75
<b>719-01.25 STRUCTURE AND SITE CLEANING(I-40@CLIFTON STREET)</b>			
	<b>1.000 LS</b>		
T. P. M., Inc. dba TPM Group		\$2,000.0000	\$2,000.00
Sweeping Corporation of America, Inc.		\$907.7500	\$907.75
<b>719-01.26 STRUCTURE AND SITE CLEANING(I-40@CLIFTON STREET #2)</b>			
	<b>1.000 LS</b>		
T. P. M., Inc. dba TPM Group		\$2,000.0000	\$2,000.00
Sweeping Corporation of America, Inc.		\$907.7500	\$907.75
<b>719-01.27 STRUCTURE AND SITE CLEANING(I-40@28TH AVENUE)</b>			
	<b>1.000 LS</b>		
T. P. M., Inc. dba TPM Group		\$2,000.0000	\$2,000.00
Sweeping Corporation of America, Inc.		\$907.7500	\$907.75
<b>719-01.28 STRUCTURE AND SITE CLEANING(I-40@21ST AVENUE)</b>			
	<b>1.000 LS</b>		
T. P. M., Inc. dba TPM Group		\$2,000.0000	\$2,000.00
Sweeping Corporation of America, Inc.		\$907.7500	\$907.75

**SUB-TOTAL MAINTENANCE**

T. P. M., Inc. dba TPM Group  
Sweeping Corporation of America, Inc.

\$727,951.90  
\$758,189.01

**TOTAL CONTRACT**

T. P. M., Inc. dba TPM Group  
Sweeping Corporation of America, Inc.

\$727,951.90  
\$758,189.01

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

COUNTIES FAYETTE, LAUDERDALE, SHELBY, AND TIPTON (Contract No. CNQ906 Call 015)

98049-4113-04

THE MOWING AND LITTER REMOVAL ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 555.130 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2017

---

	TOTAL CONTRACT
Vanderbilt Landscaping LLC	\$518,192.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
717-01.04 MOBILIZATION (PER CYCLE)	5.000 EACH	
Vanderbilt Landscaping LLC	\$1.0000	\$5.00
717-10.01 INVOLUNTARY WORK SUSPENSION (BY THE DAY)	5.000 DAY	
Vanderbilt Landscaping LLC	\$1.0000	\$5.00
719-02 REMOVAL AND DISPOSAL OF LITTER	2,293.000 L.M.	
Vanderbilt Landscaping LLC	\$80.0000	\$183,440.00
806-01 MOWING	17,618.000 ACRE	
Vanderbilt Landscaping LLC	\$19.0000	\$334,742.00

**SUB-TOTAL MAINTENANCE**

Vanderbilt Landscaping LLC

\$518,192.00

**TOTAL CONTRACT**

Vanderbilt Landscaping LLC

\$518,192.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

LINCOLN AND MOORE COUNTIES (Contract No. CNQ907 Call 017)

98301-4295-04

THE MOWING ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 217.990 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2016

---

	TOTAL CONTRACT
Orr Contracting, Inc.	\$216,825.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
717-01.04 MOBILIZATION (PER CYCLE)		
	<b>3.000 EACH</b>	
Orr Contracting, Inc.	\$5,000.0000	\$15,000.00
806-01 MOWING		
	<b>3,105.000 ACRE</b>	
Orr Contracting, Inc.	\$65.0000	\$201,825.00

**SUB-TOTAL MAINTENANCE**

Orr Contracting, Inc.

\$216,825.00

**TOTAL CONTRACT**

Orr Contracting, Inc.

\$216,825.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

MAURY COUNTY (Contract No. CNQ908 Call 018)

60946-4239-04

THE MOWING AND LITTER REMOVAL ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 208.880 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2016

---

	TOTAL CONTRACT
Vanderbilt Landscaping LLC	\$178,650.00
Orr Contracting, Inc.	\$245,125.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
<b>717-01.04 MOBILIZATION (PER CYCLE)</b>		
	<b>3.000 EACH</b>	
Vanderbilt Landscaping LLC Orr Contracting, Inc.	\$1.0000 \$500.0000	\$3.00 \$1,500.00
<b>719-02 REMOVAL AND DISPOSAL OF LITTER</b>		
	<b>249.000 L.M.</b>	
Vanderbilt Landscaping LLC Orr Contracting, Inc.	\$175.0000 \$225.0000	\$43,575.00 \$56,025.00
<b>806-01 MOWING</b>		
	<b>3,752.000 ACRE</b>	
Vanderbilt Landscaping LLC Orr Contracting, Inc.	\$36.0000 \$50.0000	\$135,072.00 \$187,600.00

**SUB-TOTAL MAINTENANCE**

Vanderbilt Landscaping LLC  
Orr Contracting, Inc.

\$178,650.00  
\$245,125.00

**TOTAL CONTRACT**

Vanderbilt Landscaping LLC  
Orr Contracting, Inc.

\$178,650.00  
\$245,125.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

RUTHERFORD AND WILLIAMSON COUNTIES (Contract No. CNQ909 Call 019)

98301-4292-04

THE MOWING ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 134.520 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2016

---

	TOTAL CONTRACT
Caudill Mowing, Inc.	\$112,385.00
M & M Contract Mowing, LLC	\$155,500.50
Orr Contracting, Inc.	\$166,950.00
HRay LLC	\$235,740.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
<b>717-01.04 MOBILIZATION (PER CYCLE)</b>	<b>3.000 EACH</b>	
Caudill Mowing, Inc.	\$250.0000	\$750.00
M & M Contract Mowing, LLC	\$1,500.0000	\$4,500.00
Orr Contracting, Inc.	\$2,500.0000	\$7,500.00
HRay LLC	\$9,000.0000	\$27,000.00
<b>717-10.01 INVOLUNTARY WORK SUSPENSION (BY THE DAY)</b>	<b>5.000 DAY</b>	
Caudill Mowing, Inc.	\$250.0000	\$1,250.00
M & M Contract Mowing, LLC	\$1,500.0000	\$7,500.00
Orr Contracting, Inc.	\$1.0000	\$5.00
HRay LLC	\$2,500.0000	\$12,500.00
<b>806-01 MOWING</b>	<b>2,453.000 ACRE</b>	
Caudill Mowing, Inc.	\$45.0000	\$110,385.00
M & M Contract Mowing, LLC	\$58.5000	\$143,500.50
Orr Contracting, Inc.	\$65.0000	\$159,445.00
HRay LLC	\$80.0000	\$196,240.00

**SUB-TOTAL MAINTENANCE**

Caudill Mowing, Inc.	\$112,385.00
M & M Contract Mowing, LLC	\$155,500.50
Orr Contracting, Inc.	\$166,950.00
HRay LLC	\$235,740.00

**TOTAL CONTRACT**

Caudill Mowing, Inc.	\$112,385.00
M & M Contract Mowing, LLC	\$155,500.50
Orr Contracting, Inc.	\$166,950.00
HRay LLC	\$235,740.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

ANDERSON COUNTY (Contract No. CNQ026 Call 020)

STP-M-9115(17),01953-3570-54

THE RESURFACING ON VARIOUS CITY STREETS IN OAK RIDGE.

PROJECT LENGTH - 1.100 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2016

DBE GOAL 3.00%

---

	TOTAL CONTRACT
Rogers Group, Inc.	\$357,343.36

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		<b>928.000 C.Y.</b>		
	Rogers Group, Inc.		\$37.6500	\$34,939.20
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D			
		<b>1,339.000 TON</b>		
	Rogers Group, Inc.		\$25.5500	\$34,211.45
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
		<b>335.000 TON</b>		
	Rogers Group, Inc.		\$75.7500	\$25,376.25
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
		<b>378.000 TON</b>		
	Rogers Group, Inc.		\$83.8500	\$31,695.30
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
		<b>5.000 TON</b>		
	Rogers Group, Inc.		\$500.0000	\$2,500.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)			
		<b>14.000 TON</b>		
	Rogers Group, Inc.		\$600.0000	\$8,400.00
411-01.10	ACS MIX(PG64-22) GRADING D			
		<b>1,258.000 TON</b>		
	Rogers Group, Inc.		\$91.4000	\$114,981.20
415-01.02	COLD PLANING BITUMINOUS PAVEMENT			
		<b>15,992.000 S.Y.</b>		
	Rogers Group, Inc.		\$2.2800	\$36,461.76
701-02.01	CONCRETE CURB RAMP (RETROFIT)			
		<b>32.000 S.F.</b>		
	Rogers Group, Inc.		\$68.8500	\$2,203.20
712-01	TRAFFIC CONTROL			
		<b>1.000 LS</b>		
	Rogers Group, Inc.		\$11,500.0000	\$11,500.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL			
		<b>50.000 L.F.</b>		
	Rogers Group, Inc.		\$94.5000	\$4,725.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)			
		<b>148.000 EACH</b>		
	Rogers Group, Inc.		\$10.5000	\$1,554.00

		UNIT PRICE	EXTENSION
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$5.2500	\$21.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,598.000 S.F.</b>		
Rogers Group, Inc.		\$7.4000	\$11,825.20
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>50.000 L.F.</b>		
Rogers Group, Inc.		\$14.2500	\$712.50
<b>716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>			
	<b>23.000 L.F.</b>		
Rogers Group, Inc.		\$9.0000	\$207.00
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>			
	<b>23.000 L.F.</b>		
Rogers Group, Inc.		\$21.1000	\$485.30
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>5.000 L.M.</b>		
Rogers Group, Inc.		\$475.0000	\$2,375.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>9.000 L.M.</b>		
Rogers Group, Inc.		\$2,060.0000	\$18,540.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$14,630.0000	\$14,630.00

**SUB-TOTAL ROADWAY**

Rogers Group, Inc.

\$357,343.36

**TOTAL CONTRACT**

Rogers Group, Inc.

\$357,343.36

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

COUNTIES ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON (Contract No. CNQ060 Call 021)

98019-4141-04,98019-4142-04

THE RETRACING OF PAVEMENT MARKINGS WITH SPRAY THERMOPLASTIC AND RANDOM ON-CALL PAVEMENT MARKING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2017

---

TOTAL CONTRACT	
Superior Pavement Marking, Inc.	\$2,341,410.50
Protection Services, Inc.	\$2,416,085.50
Central Seal Company	\$2,475,000.00
Highway Markings, Inc.	\$2,832,826.00

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
<b>712-01.50 MAINTENANCE OF TRAFFIC</b>			
	<b>25.000 EACH</b>		
Superior Pavement Marking, Inc.		\$750.0000	\$18,750.00
Protection Services, Inc.		\$1,200.0000	\$30,000.00
Central Seal Company		\$500.0000	\$12,500.00
Highway Markings, Inc.		\$1,500.0000	\$37,500.00
<b>713-02.34 DELINEATORS (ALL)</b>			
	<b>2,000.000 EACH</b>		
Superior Pavement Marking, Inc.		\$5.0000	\$10,000.00
Protection Services, Inc.		\$5.0000	\$10,000.00
Central Seal Company		\$20.0000	\$40,000.00
Highway Markings, Inc.		\$27.1500	\$54,300.00
<b>716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)</b>			
	<b>1,000.000 EACH</b>		
Superior Pavement Marking, Inc.		\$3.0000	\$3,000.00
Protection Services, Inc.		\$3.0000	\$3,000.00
Central Seal Company		\$5.0000	\$5,000.00
Highway Markings, Inc.		\$7.7500	\$7,750.00
<b>716-01.12 RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1 COLOR LENS)</b>			
	<b>1,250.000 EACH</b>		
Superior Pavement Marking, Inc.		\$3.0000	\$3,750.00
Protection Services, Inc.		\$3.0000	\$3,750.00
Central Seal Company		\$5.0000	\$6,250.00
Highway Markings, Inc.		\$7.7500	\$9,687.50
<b>716-01.13 RAISED PVMT MARKERS (BI-DIRECTIONAL) (2 COLOR LENS)</b>			
	<b>750.000 EACH</b>		
Superior Pavement Marking, Inc.		\$3.0000	\$2,250.00
Protection Services, Inc.		\$3.0000	\$2,250.00
Central Seal Company		\$5.0000	\$3,750.00
Highway Markings, Inc.		\$7.7500	\$5,812.50
<b>716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>			
	<b>1,000.000 EACH</b>		
Superior Pavement Marking, Inc.		\$20.0000	\$20,000.00
Protection Services, Inc.		\$20.0000	\$20,000.00
Central Seal Company		\$20.0000	\$20,000.00
Highway Markings, Inc.		\$25.0000	\$25,000.00
<b>716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)</b>			
	<b>500.000 EACH</b>		
Superior Pavement Marking, Inc.		\$20.0000	\$10,000.00
Protection Services, Inc.		\$20.0000	\$10,000.00
Central Seal Company		\$20.0000	\$10,000.00
Highway Markings, Inc.		\$25.0000	\$12,500.00

		UNIT PRICE	EXTENSION
<b>716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)</b>			
	<b>100.000 EACH</b>		
Superior Pavement Marking, Inc.		\$20.0000	\$2,000.00
Protection Services, Inc.		\$20.0000	\$2,000.00
Central Seal Company		\$20.0000	\$2,000.00
Highway Markings, Inc.		\$25.0000	\$2,500.00
<b>716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>700.000 EACH</b>		
Superior Pavement Marking, Inc.		\$4.0000	\$2,800.00
Protection Services, Inc.		\$3.0000	\$2,100.00
Central Seal Company		\$5.0000	\$3,500.00
Highway Markings, Inc.		\$5.7500	\$4,025.00
<b>716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>			
	<b>150.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$5.0000	\$750.00
Protection Services, Inc.		\$5.0000	\$750.00
Central Seal Company		\$5.0000	\$750.00
Highway Markings, Inc.		\$6.2500	\$937.50
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>500.000 S.Y.</b>		
Superior Pavement Marking, Inc.		\$15.0000	\$7,500.00
Protection Services, Inc.		\$14.0000	\$7,000.00
Central Seal Company		\$15.0000	\$7,500.00
Highway Markings, Inc.		\$24.2500	\$12,125.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>900.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$7.5000	\$6,750.00
Protection Services, Inc.		\$7.0000	\$6,300.00
Central Seal Company		\$7.0000	\$6,300.00
Highway Markings, Inc.		\$9.5000	\$8,550.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>120.000 EACH</b>		
Superior Pavement Marking, Inc.		\$75.0000	\$9,000.00
Protection Services, Inc.		\$75.0000	\$9,000.00
Central Seal Company		\$80.0000	\$9,600.00
Highway Markings, Inc.		\$105.0000	\$12,600.00
<b>716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>			
	<b>200.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$6.0000	\$1,200.00
Protection Services, Inc.		\$10.0000	\$2,000.00
Central Seal Company		\$10.0000	\$2,000.00
Highway Markings, Inc.		\$9.2500	\$1,850.00

		UNIT PRICE	EXTENSION
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>	<b>400.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$2.0000	\$800.00
Protection Services, Inc.		\$3.0000	\$1,200.00
Central Seal Company		\$3.0000	\$1,200.00
Highway Markings, Inc.		\$2.2500	\$900.00
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>	<b>120.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$15.0000	\$1,800.00
Protection Services, Inc.		\$15.0000	\$1,800.00
Central Seal Company		\$15.0000	\$1,800.00
Highway Markings, Inc.		\$23.2500	\$2,790.00
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>	<b>50.000 EACH</b>		
Superior Pavement Marking, Inc.		\$125.0000	\$6,250.00
Protection Services, Inc.		\$125.0000	\$6,250.00
Central Seal Company		\$200.0000	\$10,000.00
Highway Markings, Inc.		\$175.0000	\$8,750.00
<b>716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)</b>	<b>20.000 EACH</b>		
Superior Pavement Marking, Inc.		\$250.0000	\$5,000.00
Protection Services, Inc.		\$250.0000	\$5,000.00
Central Seal Company		\$250.0000	\$5,000.00
Highway Markings, Inc.		\$250.0000	\$5,000.00
<b>716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>	<b>5.000 EACH</b>		
Superior Pavement Marking, Inc.		\$200.0000	\$1,000.00
Protection Services, Inc.		\$200.0000	\$1,000.00
Central Seal Company		\$500.0000	\$2,500.00
Highway Markings, Inc.		\$475.0000	\$2,375.00
<b>716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL)</b>	<b>5.000 EACH</b>		
Superior Pavement Marking, Inc.		\$150.0000	\$750.00
Protection Services, Inc.		\$150.0000	\$750.00
Central Seal Company		\$250.0000	\$1,250.00
Highway Markings, Inc.		\$375.0000	\$1,875.00
<b>716-03.05 PLASTIC WORD PAVEMENT MARKING (BIKE LANE)</b>	<b>20.000 EACH</b>		
Superior Pavement Marking, Inc.		\$175.0000	\$3,500.00
Protection Services, Inc.		\$175.0000	\$3,500.00
Central Seal Company		\$250.0000	\$5,000.00
Highway Markings, Inc.		\$425.0000	\$8,500.00

		UNIT PRICE	EXTENSION
<b>716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)</b>	<b>8.000 EACH</b>		
Superior Pavement Marking, Inc.		\$150.0000	\$1,200.00
Protection Services, Inc.		\$150.0000	\$1,200.00
Central Seal Company		\$500.0000	\$4,000.00
Highway Markings, Inc.		\$625.0000	\$5,000.00
<b>716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)</b>	<b>15.000 EACH</b>		
Superior Pavement Marking, Inc.		\$125.0000	\$1,875.00
Protection Services, Inc.		\$125.0000	\$1,875.00
Central Seal Company		\$250.0000	\$3,750.00
Highway Markings, Inc.		\$350.0000	\$5,250.00
<b>716-03.08 PLASTIC WORD PAVEMENT MARKING (PED-XING)</b>	<b>4.000 EACH</b>		
Superior Pavement Marking, Inc.		\$150.0000	\$600.00
Protection Services, Inc.		\$150.0000	\$600.00
Central Seal Company		\$250.0000	\$1,000.00
Highway Markings, Inc.		\$325.0000	\$1,300.00
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>	<b>5.000 EACH</b>		
Superior Pavement Marking, Inc.		\$125.0000	\$625.00
Protection Services, Inc.		\$125.0000	\$625.00
Central Seal Company		\$125.0000	\$625.00
Highway Markings, Inc.		\$165.0000	\$825.00
<b>716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)</b>	<b>5.000 EACH</b>		
Superior Pavement Marking, Inc.		\$150.0000	\$750.00
Protection Services, Inc.		\$150.0000	\$750.00
Central Seal Company		\$150.0000	\$750.00
Highway Markings, Inc.		\$155.0000	\$775.00
<b>716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>	<b>400.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$4.5000	\$1,800.00
Protection Services, Inc.		\$4.0000	\$1,600.00
Central Seal Company		\$5.0000	\$2,000.00
Highway Markings, Inc.		\$4.0500	\$1,620.00
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>	<b>20.000 EACH</b>		
Superior Pavement Marking, Inc.		\$75.0000	\$1,500.00
Protection Services, Inc.		\$75.0000	\$1,500.00
Central Seal Company		\$75.0000	\$1,500.00
Highway Markings, Inc.		\$90.0000	\$1,800.00

		UNIT PRICE	EXTENSION
<b>716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)</b>	<b>10.000 EACH</b>		
Superior Pavement Marking, Inc.		\$75.0000	\$750.00
Protection Services, Inc.		\$75.0000	\$750.00
Central Seal Company		\$75.0000	\$750.00
Highway Markings, Inc.		\$145.0000	\$1,450.00
<b>716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)</b>	<b>10.000 EACH</b>		
Superior Pavement Marking, Inc.		\$75.0000	\$750.00
Protection Services, Inc.		\$75.0000	\$750.00
Central Seal Company		\$100.0000	\$1,000.00
Highway Markings, Inc.		\$145.0000	\$1,450.00
<b>716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)</b>	<b>10.000 EACH</b>		
Superior Pavement Marking, Inc.		\$75.0000	\$750.00
Protection Services, Inc.		\$75.0000	\$750.00
Central Seal Company		\$200.0000	\$2,000.00
Highway Markings, Inc.		\$265.0000	\$2,650.00
<b>716-04.09 PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)</b>	<b>20.000 EACH</b>		
Superior Pavement Marking, Inc.		\$75.0000	\$1,500.00
Protection Services, Inc.		\$75.0000	\$1,500.00
Central Seal Company		\$200.0000	\$4,000.00
Highway Markings, Inc.		\$95.0000	\$1,900.00
<b>716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)</b>	<b>5.000 EACH</b>		
Superior Pavement Marking, Inc.		\$75.0000	\$375.00
Protection Services, Inc.		\$150.0000	\$750.00
Central Seal Company		\$150.0000	\$750.00
Highway Markings, Inc.		\$85.0000	\$425.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>	<b>150.000 S.F.</b>		
Superior Pavement Marking, Inc.		\$5.0000	\$750.00
Protection Services, Inc.		\$7.0000	\$1,050.00
Central Seal Company		\$7.0000	\$1,050.00
Highway Markings, Inc.		\$8.5000	\$1,275.00
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>	<b>20.000 EACH</b>		
Superior Pavement Marking, Inc.		\$75.0000	\$1,500.00
Protection Services, Inc.		\$150.0000	\$3,000.00
Central Seal Company		\$400.0000	\$8,000.00
Highway Markings, Inc.		\$275.0000	\$5,500.00

		UNIT PRICE	EXTENSION
<b>716-04.15 PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED</b>			
	<b>50.000 EACH</b>		
Superior Pavement Marking, Inc.		\$225.0000	\$11,250.00
Protection Services, Inc.		\$225.0000	\$11,250.00
Central Seal Company		\$250.0000	\$12,500.00
Highway Markings, Inc.		\$225.0000	\$11,250.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>30.000 L.M.</b>		
Superior Pavement Marking, Inc.		\$350.0000	\$10,500.00
Protection Services, Inc.		\$400.0000	\$12,000.00
Central Seal Company		\$400.0000	\$12,000.00
Highway Markings, Inc.		\$625.0000	\$18,750.00
<b>716-05.72 PERFORMANCE BASED RETRACING SPRAY THERMO 4IN</b>			
	<b>1,396.000 L.M.</b>		
Superior Pavement Marking, Inc.		\$875.0000	\$1,221,500.00
Protection Services, Inc.		\$865.0000	\$1,207,540.00
Central Seal Company		\$875.0000	\$1,221,500.00
Highway Markings, Inc.		\$998.4500	\$1,393,836.20
<b>716-05.73 PERFORMANCE BASED RETRACING SPRAY THERMO 6IN</b>			
	<b>626.000 L.M.</b>		
Superior Pavement Marking, Inc.		\$1,175.0000	\$735,550.00
Protection Services, Inc.		\$1,170.0000	\$732,420.00
Central Seal Company		\$1,175.0000	\$735,550.00
Highway Markings, Inc.		\$1,298.6500	\$812,954.90
<b>716-05.74 PERFORMANCE BASED RETRACING SPRAY THERMO 8IN</b>			
	<b>73,630.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$0.3500	\$25,770.50
Protection Services, Inc.		\$0.3500	\$25,770.50
Central Seal Company		\$0.3500	\$25,770.50
Highway Markings, Inc.		\$0.4800	\$35,342.40
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>20,000.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$0.3500	\$7,000.00
Protection Services, Inc.		\$0.3500	\$7,000.00
Central Seal Company		\$0.4000	\$8,000.00
Highway Markings, Inc.		\$0.5000	\$10,000.00
<b>716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>1,000.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$0.5000	\$500.00
Protection Services, Inc.		\$0.5000	\$500.00
Central Seal Company		\$1.0000	\$1,000.00
Highway Markings, Inc.		\$0.8500	\$850.00

		UNIT PRICE	EXTENSION
<b>716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK)</b>			
	<b>100.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$1.5000	\$150.00
Protection Services, Inc.		\$3.0000	\$300.00
Central Seal Company		\$3.0000	\$300.00
Highway Markings, Inc.		\$2.0000	\$200.00
<b>716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)</b>			
	<b>100.000 S.Y.</b>		
Superior Pavement Marking, Inc.		\$6.0000	\$600.00
Protection Services, Inc.		\$6.0000	\$600.00
Central Seal Company		\$10.0000	\$1,000.00
Highway Markings, Inc.		\$9.0000	\$900.00
<b>716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)</b>			
	<b>360.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$3.0000	\$1,080.00
Protection Services, Inc.		\$3.0000	\$1,080.00
Central Seal Company		\$3.0000	\$1,080.00
Highway Markings, Inc.		\$2.5000	\$900.00
<b>716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>20.000 EACH</b>		
Superior Pavement Marking, Inc.		\$20.0000	\$400.00
Protection Services, Inc.		\$25.0000	\$500.00
Central Seal Company		\$50.0000	\$1,000.00
Highway Markings, Inc.		\$55.0000	\$1,100.00
<b>716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>			
	<b>4.000 EACH</b>		
Superior Pavement Marking, Inc.		\$25.0000	\$100.00
Protection Services, Inc.		\$50.0000	\$200.00
Central Seal Company		\$150.0000	\$600.00
Highway Markings, Inc.		\$85.0000	\$340.00
<b>716-08.08 REMOVAL OF PAVEMENT MARKING (DOUBLE TURNING ARROW)</b>			
	<b>2.000 EACH</b>		
Superior Pavement Marking, Inc.		\$25.0000	\$50.00
Protection Services, Inc.		\$100.0000	\$200.00
Central Seal Company		\$150.0000	\$300.00
Highway Markings, Inc.		\$85.0000	\$170.00
<b>716-08.09 REMOVAL OF PAVEMENT MARKING (DOTTED LINE)</b>			
	<b>100.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$0.3500	\$35.00
Protection Services, Inc.		\$1.0000	\$100.00
Central Seal Company		\$1.0000	\$100.00
Highway Markings, Inc.		\$0.6500	\$65.00

		UNIT PRICE	EXTENSION
<b>716-08.10 REMOVAL OF PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>			
	<b>100.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$2.0000	\$200.00
Protection Services, Inc.		\$2.0000	\$200.00
Central Seal Company		\$2.5000	\$250.00
Highway Markings, Inc.		\$2.0000	\$200.00
<b>716-08.11 REMOVAL OF WORD PAVEMENT MARKING (ONLY)</b>			
	<b>5.000 EACH</b>		
Superior Pavement Marking, Inc.		\$50.0000	\$250.00
Protection Services, Inc.		\$100.0000	\$500.00
Central Seal Company		\$100.0000	\$500.00
Highway Markings, Inc.		\$125.0000	\$625.00
<b>716-08.12 REMOVAL OF WORD PAVEMENT MARKING (STOP AHEAD)</b>			
	<b>3.000 EACH</b>		
Superior Pavement Marking, Inc.		\$75.0000	\$225.00
Protection Services, Inc.		\$200.0000	\$600.00
Central Seal Company		\$200.0000	\$600.00
Highway Markings, Inc.		\$225.0000	\$675.00
<b>716-08.13 REMOVAL OF WORD PAVEMENT MARKING (SCHOOL)</b>			
	<b>2.000 EACH</b>		
Superior Pavement Marking, Inc.		\$50.0000	\$100.00
Protection Services, Inc.		\$200.0000	\$400.00
Central Seal Company		\$200.0000	\$400.00
Highway Markings, Inc.		\$225.0000	\$450.00
<b>716-10.50 PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)</b>			
	<b>50.000 EACH</b>		
Superior Pavement Marking, Inc.		\$500.0000	\$25,000.00
Protection Services, Inc.		\$1,000.0000	\$50,000.00
Central Seal Company		\$800.0000	\$40,000.00
Highway Markings, Inc.		\$1,175.0000	\$58,750.00
<b>716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)</b>			
	<b>5.000 L.M.</b>		
Superior Pavement Marking, Inc.		\$2,000.0000	\$10,000.00
Protection Services, Inc.		\$1,500.0000	\$7,500.00
Central Seal Company		\$1,000.0000	\$5,000.00
Highway Markings, Inc.		\$2,675.0000	\$13,375.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>5.000 L.M.</b>		
Superior Pavement Marking, Inc.		\$2,500.0000	\$12,500.00
Protection Services, Inc.		\$1,800.0000	\$9,000.00
Central Seal Company		\$1,200.0000	\$6,000.00
Highway Markings, Inc.		\$3,425.0000	\$17,125.00

		UNIT PRICE	EXTENSION
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>			
	<b>750.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$1.5000	\$1,125.00
Protection Services, Inc.		\$1.5000	\$1,125.00
Central Seal Company		\$1.0000	\$750.00
Highway Markings, Inc.		\$1.6500	\$1,237.50
<b>716-12.04 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)</b>			
	<b>750.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$1.0000	\$750.00
Protection Services, Inc.		\$1.5000	\$1,125.00
Central Seal Company		\$1.0000	\$750.00
Highway Markings, Inc.		\$1.2500	\$937.50
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>750.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$1.5000	\$1,125.00
Protection Services, Inc.		\$1.5000	\$1,125.00
Central Seal Company		\$1.0000	\$750.00
Highway Markings, Inc.		\$1.4000	\$1,050.00
<b>716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)</b>			
	<b>400.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$1.7500	\$700.00
Protection Services, Inc.		\$2.5000	\$1,000.00
Central Seal Company		\$3.0000	\$1,200.00
Highway Markings, Inc.		\$1.6500	\$660.00
<b>716-12.07 ENHANCED FLAT LINE THERMO (8IN BROKEN LN)</b>			
	<b>200.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$1.7500	\$350.00
Protection Services, Inc.		\$2.5000	\$500.00
Central Seal Company		\$3.0000	\$600.00
Highway Markings, Inc.		\$1.8500	\$370.00
<b>716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)</b>			
	<b>200.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$4.2500	\$850.00
Protection Services, Inc.		\$5.0000	\$1,000.00
Central Seal Company		\$5.0000	\$1,000.00
Highway Markings, Inc.		\$2.8500	\$570.00
<b>716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)</b>			
	<b>200.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$4.2500	\$850.00
Protection Services, Inc.		\$5.0000	\$1,000.00
Central Seal Company		\$5.0000	\$1,000.00
Highway Markings, Inc.		\$2.8500	\$570.00

		UNIT PRICE	EXTENSION
<b>716-13.06 SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)</b>			
	<b>60.000 L.M.</b>		
Superior Pavement Marking, Inc.		\$1,000.0000	\$60,000.00
Protection Services, Inc.		\$860.0000	\$51,600.00
Central Seal Company		\$1,000.0000	\$60,000.00
Highway Markings, Inc.		\$1,285.0000	\$77,100.00
<b>716-13.07 SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)</b>			
	<b>20.000 L.M.</b>		
Superior Pavement Marking, Inc.		\$1,250.0000	\$25,000.00
Protection Services, Inc.		\$1,100.0000	\$22,000.00
Central Seal Company		\$1,200.0000	\$24,000.00
Highway Markings, Inc.		\$1,525.0000	\$30,500.00
<b>716-13.08 SPRAY THERMO PVMT MRKNG (40 mil) (8IN BARRIER LINE)</b>			
	<b>5,000.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$0.3000	\$1,500.00
Protection Services, Inc.		\$0.3000	\$1,500.00
Central Seal Company		\$0.3000	\$1,500.00
Highway Markings, Inc.		\$0.4000	\$2,000.00
<b>716-13.09 SPRAY THERMO PVMT MRKNG (40 mil) (4IN DOTTED LINE)</b>			
	<b>200.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$0.5000	\$100.00
Protection Services, Inc.		\$1.0000	\$200.00
Central Seal Company		\$2.0000	\$400.00
Highway Markings, Inc.		\$0.7500	\$150.00
<b>716-13.10 SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOTTED LINE)</b>			
	<b>500.000 L.F.</b>		
Superior Pavement Marking, Inc.		\$0.7500	\$375.00
Protection Services, Inc.		\$2.0000	\$1,000.00
Central Seal Company		\$3.0000	\$1,500.00
Highway Markings, Inc.		\$0.8500	\$425.00
<b>716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING</b>			
	<b>17.000 L.M.</b>		
Superior Pavement Marking, Inc.		\$50.0000	\$850.00
Protection Services, Inc.		\$200.0000	\$3,400.00
Central Seal Company		\$50.0000	\$850.00
Highway Markings, Inc.		\$50.0000	\$850.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Superior Pavement Marking, Inc.		\$34,000.0000	\$34,000.00
Protection Services, Inc.		\$95,000.0000	\$95,000.00
Central Seal Company		\$102,674.5000	\$102,674.50
Highway Markings, Inc.		\$50,000.0000	\$50,000.00

		UNIT PRICE	EXTENSION
<b>717-01.03 MOBILIZATION (PER CALL-OUT)</b>			
	<b>10.000 EACH</b>		
Superior Pavement Marking, Inc.		\$1,500.0000	\$15,000.00
Protection Services, Inc.		\$1,500.0000	\$15,000.00
Central Seal Company		\$1,000.0000	\$10,000.00
Highway Markings, Inc.		\$2,000.0000	\$20,000.00
<b>717-01.04 MOBILIZATION (PER LEVEL 1 CALL-OUT)</b>			
	<b>3.000 EACH</b>		
Superior Pavement Marking, Inc.		\$1,500.0000	\$4,500.00
Protection Services, Inc.		\$2,500.0000	\$7,500.00
Central Seal Company		\$2,500.0000	\$7,500.00
Highway Markings, Inc.		\$4,000.0000	\$12,000.00

**SUB-TOTAL MAINTENANCE**

Superior Pavement Marking, Inc.	\$2,341,410.50
Protection Services, Inc.	\$2,416,085.50
Central Seal Company	\$2,475,000.00
Highway Markings, Inc.	\$2,832,826.00

**TOTAL CONTRACT**

Superior Pavement Marking, Inc.	\$2,341,410.50
Protection Services, Inc.	\$2,416,085.50
Central Seal Company	\$2,475,000.00
Highway Markings, Inc.	\$2,832,826.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

COUNTIES ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, GRAINGER, GREENE, HAMBLLEN, HANCOCK, HAWKINS, JOHNSON, LOUDON, MORGAN, ROANE, SCOTT, SEVIER, UNICOI, UNION, AND WASHINGTON (Contract No. CNQ077 Call 022)

98019-4143-04

THE RETRACING OF PAINTED PAVEMENT MARKING LINES ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2016

---

	TOTAL CONTRACT
Superior Pavement Marking, Inc.	\$443,969.60
Central Seal Company	\$455,000.00
Oglesby Construction, Inc.	\$478,964.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
<b>716-05.69 PERFORMANCE BASED RETRACING PAINTED 4IN LINE</b>	<b>1,748.000 L.M.</b>	
Superior Pavement Marking, Inc.	\$245.0000	\$428,260.00
Central Seal Company	\$250.0000	\$437,000.00
Oglesby Construction, Inc.	\$264.0000	\$461,472.00
<b>716-05.71 PERFORMANCE BASED RETRACING PAINTED 8IN LINE</b>	<b>1,532.000 L.F.</b>	
Superior Pavement Marking, Inc.	\$0.3000	\$459.60
Central Seal Company	\$0.5000	\$766.00
Oglesby Construction, Inc.	\$1.0000	\$1,532.00
<b>716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING</b>	<b>5.000 L.M.</b>	
Superior Pavement Marking, Inc.	\$50.0000	\$250.00
Central Seal Company	\$10.0000	\$50.00
Oglesby Construction, Inc.	\$50.0000	\$250.00
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>	
Superior Pavement Marking, Inc.	\$15,000.0000	\$15,000.00
Central Seal Company	\$17,184.0000	\$17,184.00
Oglesby Construction, Inc.	\$15,710.0000	\$15,710.00

**SUB-TOTAL MAINTENANCE**

Superior Pavement Marking, Inc.	\$443,969.60
Central Seal Company	\$455,000.00
Oglesby Construction, Inc.	\$478,964.00

**TOTAL CONTRACT**

Superior Pavement Marking, Inc.	\$443,969.60
Central Seal Company	\$455,000.00
Oglesby Construction, Inc.	\$478,964.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

COUNTIES BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON (Contract No. CNQ052 Call 023)

98301-4196-04,98301-4197-04

THE RETRACING OF PAVEMENT MARKINGS WITH SPRAY THERMOPLASTIC AND RANDOM ON-CALL PAVEMENT MARKING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2017

---

TOTAL CONTRACT

Reynolds Sealing & Striping, Inc.	\$2,727,197.00
Protection Services, Inc.	\$2,861,679.00
Oglesby Construction, Inc.	\$3,112,320.00

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
<b>712-01.50 MAINTENANCE OF TRAFFIC</b>			
	<b>30.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$1,000.0000	\$30,000.00
Protection Services, Inc.		\$1,200.0000	\$36,000.00
Oglesby Construction, Inc.		\$1,000.0000	\$30,000.00
<b>713-02.34 DELINEATORS (ALL)</b>			
	<b>2,000.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$20.0000	\$40,000.00
Protection Services, Inc.		\$20.0000	\$40,000.00
Oglesby Construction, Inc.		\$20.0000	\$40,000.00
<b>716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)</b>			
	<b>1,000.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$8.0000	\$8,000.00
Protection Services, Inc.		\$6.0000	\$6,000.00
Oglesby Construction, Inc.		\$8.0000	\$8,000.00
<b>716-01.12 RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1 COLOR LENS)</b>			
	<b>1,250.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$8.0000	\$10,000.00
Protection Services, Inc.		\$6.0000	\$7,500.00
Oglesby Construction, Inc.		\$8.0000	\$10,000.00
<b>716-01.13 RAISED PVMT MARKERS (BI-DIRECTIONAL) (2 COLOR LENS)</b>			
	<b>750.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$8.0000	\$6,000.00
Protection Services, Inc.		\$6.0000	\$4,500.00
Oglesby Construction, Inc.		\$8.0000	\$6,000.00
<b>716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>			
	<b>1,000.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$25.0000	\$25,000.00
Protection Services, Inc.		\$30.0000	\$30,000.00
Oglesby Construction, Inc.		\$25.0000	\$25,000.00
<b>716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)</b>			
	<b>700.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$25.0000	\$17,500.00
Protection Services, Inc.		\$30.0000	\$21,000.00
Oglesby Construction, Inc.		\$25.0000	\$17,500.00
<b>716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)</b>			
	<b>300.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$25.0000	\$7,500.00
Protection Services, Inc.		\$30.0000	\$9,000.00
Oglesby Construction, Inc.		\$25.0000	\$7,500.00

		UNIT PRICE	EXTENSION
<b>716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>1,000.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$5.0000	\$5,000.00
Protection Services, Inc.		\$10.0000	\$10,000.00
Oglesby Construction, Inc.		\$5.0000	\$5,000.00
<b>716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>			
	<b>150.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$10.0000	\$1,500.00
Protection Services, Inc.		\$10.0000	\$1,500.00
Oglesby Construction, Inc.		\$10.0000	\$1,500.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>500.000 S.Y.</b>		
Reynolds Sealing & Striping, Inc.		\$18.0000	\$9,000.00
Protection Services, Inc.		\$18.0000	\$9,000.00
Oglesby Construction, Inc.		\$18.0000	\$9,000.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>500.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$15.0000	\$7,500.00
Protection Services, Inc.		\$15.0000	\$7,500.00
Oglesby Construction, Inc.		\$15.0000	\$7,500.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>100.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$150.0000	\$15,000.00
Protection Services, Inc.		\$150.0000	\$15,000.00
Oglesby Construction, Inc.		\$150.0000	\$15,000.00
<b>716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>			
	<b>120.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$8.0000	\$960.00
Protection Services, Inc.		\$8.0000	\$960.00
Oglesby Construction, Inc.		\$8.0000	\$960.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>300.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$1.0000	\$300.00
Protection Services, Inc.		\$1.0000	\$300.00
Oglesby Construction, Inc.		\$1.0000	\$300.00
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>			
	<b>120.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$35.0000	\$4,200.00
Protection Services, Inc.		\$35.0000	\$4,200.00
Oglesby Construction, Inc.		\$35.0000	\$4,200.00

		UNIT PRICE	EXTENSION
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>	<b>50.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$125.0000	\$6,250.00
Protection Services, Inc.		\$150.0000	\$7,500.00
Oglesby Construction, Inc.		\$125.0000	\$6,250.00
<b>716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)</b>	<b>50.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$250.0000	\$12,500.00
Protection Services, Inc.		\$400.0000	\$20,000.00
Oglesby Construction, Inc.		\$250.0000	\$12,500.00
<b>716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>	<b>10.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$200.0000	\$2,000.00
Protection Services, Inc.		\$200.0000	\$2,000.00
Oglesby Construction, Inc.		\$200.0000	\$2,000.00
<b>716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL)</b>	<b>5.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$100.0000	\$500.00
Protection Services, Inc.		\$200.0000	\$1,000.00
Oglesby Construction, Inc.		\$100.0000	\$500.00
<b>716-03.05 PLASTIC WORD PAVEMENT MARKING (BIKE LANE)</b>	<b>10.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$200.0000	\$2,000.00
Protection Services, Inc.		\$200.0000	\$2,000.00
Oglesby Construction, Inc.		\$200.0000	\$2,000.00
<b>716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)</b>	<b>10.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$200.0000	\$2,000.00
Protection Services, Inc.		\$200.0000	\$2,000.00
Oglesby Construction, Inc.		\$200.0000	\$2,000.00
<b>716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)</b>	<b>12.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$100.0000	\$1,200.00
Protection Services, Inc.		\$150.0000	\$1,800.00
Oglesby Construction, Inc.		\$100.0000	\$1,200.00
<b>716-03.08 PLASTIC WORD PAVEMENT MARKING (PED-XING)</b>	<b>5.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$100.0000	\$500.00
Protection Services, Inc.		\$175.0000	\$875.00
Oglesby Construction, Inc.		\$100.0000	\$500.00

		UNIT PRICE	EXTENSION
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>			
	<b>5.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$175.0000	\$875.00
Protection Services, Inc.		\$200.0000	\$1,000.00
Oglesby Construction, Inc.		\$175.0000	\$875.00
<b>716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)</b>			
	<b>10.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$175.0000	\$1,750.00
Protection Services, Inc.		\$200.0000	\$2,000.00
Oglesby Construction, Inc.		\$175.0000	\$1,750.00
<b>716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>			
	<b>400.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$7.0000	\$2,800.00
Protection Services, Inc.		\$7.0000	\$2,800.00
Oglesby Construction, Inc.		\$7.0000	\$2,800.00
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>			
	<b>5.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$150.0000	\$750.00
Protection Services, Inc.		\$175.0000	\$875.00
Oglesby Construction, Inc.		\$150.0000	\$750.00
<b>716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)</b>			
	<b>10.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$200.0000	\$2,000.00
Protection Services, Inc.		\$200.0000	\$2,000.00
Oglesby Construction, Inc.		\$200.0000	\$2,000.00
<b>716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)</b>			
	<b>10.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$200.0000	\$2,000.00
Protection Services, Inc.		\$200.0000	\$2,000.00
Oglesby Construction, Inc.		\$200.0000	\$2,000.00
<b>716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)</b>			
	<b>15.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$300.0000	\$4,500.00
Protection Services, Inc.		\$300.0000	\$4,500.00
Oglesby Construction, Inc.		\$300.0000	\$4,500.00
<b>716-04.09 PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)</b>			
	<b>15.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$300.0000	\$4,500.00
Protection Services, Inc.		\$300.0000	\$4,500.00
Oglesby Construction, Inc.		\$300.0000	\$4,500.00

		UNIT PRICE	EXTENSION
<b>716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)</b>			
	<b>5.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$100.0000	\$500.00
Protection Services, Inc.		\$100.0000	\$500.00
Oglesby Construction, Inc.		\$100.0000	\$500.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>250.000 S.F.</b>		
Reynolds Sealing & Striping, Inc.		\$10.0000	\$2,500.00
Protection Services, Inc.		\$10.0000	\$2,500.00
Oglesby Construction, Inc.		\$10.0000	\$2,500.00
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>			
	<b>15.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$200.0000	\$3,000.00
Protection Services, Inc.		\$200.0000	\$3,000.00
Oglesby Construction, Inc.		\$200.0000	\$3,000.00
<b>716-04.15 PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED</b>			
	<b>30.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$275.0000	\$8,250.00
Protection Services, Inc.		\$300.0000	\$9,000.00
Oglesby Construction, Inc.		\$275.0000	\$8,250.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>30.000 L.M.</b>		
Reynolds Sealing & Striping, Inc.		\$500.0000	\$15,000.00
Protection Services, Inc.		\$500.0000	\$15,000.00
Oglesby Construction, Inc.		\$500.0000	\$15,000.00
<b>716-05.72 PERFORMANCE BASED RETRACING SPRAY THERMO 4IN</b>			
	<b>1,332.000 L.M.</b>		
Reynolds Sealing & Striping, Inc.		\$910.0000	\$1,212,120.00
Protection Services, Inc.		\$920.0000	\$1,225,440.00
Oglesby Construction, Inc.		\$983.0000	\$1,309,356.00
<b>716-05.73 PERFORMANCE BASED RETRACING SPRAY THERMO 6IN</b>			
	<b>659.000 L.M.</b>		
Reynolds Sealing & Striping, Inc.		\$1,210.0000	\$797,390.00
Protection Services, Inc.		\$1,295.0000	\$853,405.00
Oglesby Construction, Inc.		\$1,394.0000	\$918,646.00
<b>716-05.74 PERFORMANCE BASED RETRACING SPRAY THERMO 8IN</b>			
	<b>316,800.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$0.3400	\$107,712.00
Protection Services, Inc.		\$0.3800	\$120,384.00
Oglesby Construction, Inc.		\$0.5100	\$161,568.00

		UNIT PRICE	EXTENSION
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>20,000.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$0.7500	\$15,000.00
Protection Services, Inc.		\$0.7500	\$15,000.00
Oglesby Construction, Inc.		\$0.7500	\$15,000.00
<b>716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>1,000.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$0.7500	\$750.00
Protection Services, Inc.		\$0.7500	\$750.00
Oglesby Construction, Inc.		\$0.7500	\$750.00
<b>716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK)</b>			
	<b>100.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$1.0000	\$100.00
Protection Services, Inc.		\$1.0000	\$100.00
Oglesby Construction, Inc.		\$1.0000	\$100.00
<b>716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)</b>			
	<b>100.000 S.Y.</b>		
Reynolds Sealing & Striping, Inc.		\$5.0000	\$500.00
Protection Services, Inc.		\$5.0000	\$500.00
Oglesby Construction, Inc.		\$5.0000	\$500.00
<b>716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)</b>			
	<b>360.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$5.0000	\$1,800.00
Protection Services, Inc.		\$5.0000	\$1,800.00
Oglesby Construction, Inc.		\$5.0000	\$1,800.00
<b>716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>20.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$35.0000	\$700.00
Protection Services, Inc.		\$35.0000	\$700.00
Oglesby Construction, Inc.		\$35.0000	\$700.00
<b>716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>			
	<b>4.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$35.0000	\$140.00
Protection Services, Inc.		\$35.0000	\$140.00
Oglesby Construction, Inc.		\$35.0000	\$140.00
<b>716-08.08 REMOVAL OF PAVEMENT MARKING (DOUBLE TURNING ARROW)</b>			
	<b>2.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$35.0000	\$70.00
Protection Services, Inc.		\$35.0000	\$70.00
Oglesby Construction, Inc.		\$35.0000	\$70.00

		UNIT PRICE	EXTENSION
<b>716-08.09 REMOVAL OF PAVEMENT MARKING (DOTTED LINE)</b>			
	<b>100.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$0.4000	\$40.00
Protection Services, Inc.		\$0.4000	\$40.00
Oglesby Construction, Inc.		\$0.4000	\$40.00
<b>716-08.10 REMOVAL OF PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>			
	<b>100.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$2.0000	\$200.00
Protection Services, Inc.		\$2.0000	\$200.00
Oglesby Construction, Inc.		\$2.0000	\$200.00
<b>716-08.11 REMOVAL OF WORD PAVEMENT MARKING (ONLY)</b>			
	<b>5.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$45.0000	\$225.00
Protection Services, Inc.		\$45.0000	\$225.00
Oglesby Construction, Inc.		\$45.0000	\$225.00
<b>716-08.12 REMOVAL OF WORD PAVEMENT MARKING (STOP AHEAD)</b>			
	<b>3.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$50.0000	\$150.00
Protection Services, Inc.		\$50.0000	\$150.00
Oglesby Construction, Inc.		\$50.0000	\$150.00
<b>716-08.13 REMOVAL OF WORD PAVEMENT MARKING (SCHOOL)</b>			
	<b>2.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$45.0000	\$90.00
Protection Services, Inc.		\$45.0000	\$90.00
Oglesby Construction, Inc.		\$45.0000	\$90.00
<b>716-10.50 PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)</b>			
	<b>40.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$1,500.0000	\$60,000.00
Protection Services, Inc.		\$1,300.0000	\$52,000.00
Oglesby Construction, Inc.		\$1,500.0000	\$60,000.00
<b>716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)</b>			
	<b>5.000 L.M.</b>		
Reynolds Sealing & Striping, Inc.		\$2,900.0000	\$14,500.00
Protection Services, Inc.		\$2,800.0000	\$14,000.00
Oglesby Construction, Inc.		\$2,900.0000	\$14,500.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>5.000 L.M.</b>		
Reynolds Sealing & Striping, Inc.		\$3,800.0000	\$19,000.00
Protection Services, Inc.		\$3,600.0000	\$18,000.00
Oglesby Construction, Inc.		\$3,800.0000	\$19,000.00

		UNIT PRICE	EXTENSION
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>			
	<b>750.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$3.0000	\$2,250.00
Protection Services, Inc.		\$3.0000	\$2,250.00
Oglesby Construction, Inc.		\$3.0000	\$2,250.00
<b>716-12.04 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)</b>			
	<b>750.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$1.0000	\$750.00
Protection Services, Inc.		\$1.0000	\$750.00
Oglesby Construction, Inc.		\$1.0000	\$750.00
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>750.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$1.5000	\$1,125.00
Protection Services, Inc.		\$1.5000	\$1,125.00
Oglesby Construction, Inc.		\$1.5000	\$1,125.00
<b>716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)</b>			
	<b>400.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$3.0000	\$1,200.00
Protection Services, Inc.		\$3.0000	\$1,200.00
Oglesby Construction, Inc.		\$3.0000	\$1,200.00
<b>716-12.07 ENHANCED FLAT LINE THERMO (8IN BROKEN LN)</b>			
	<b>200.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$3.0000	\$600.00
Protection Services, Inc.		\$3.0000	\$600.00
Oglesby Construction, Inc.		\$3.0000	\$600.00
<b>716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)</b>			
	<b>200.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$10.0000	\$2,000.00
Protection Services, Inc.		\$10.0000	\$2,000.00
Oglesby Construction, Inc.		\$10.0000	\$2,000.00
<b>716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)</b>			
	<b>200.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$10.0000	\$2,000.00
Protection Services, Inc.		\$10.0000	\$2,000.00
Oglesby Construction, Inc.		\$10.0000	\$2,000.00
<b>716-13.06 SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)</b>			
	<b>30.000 L.M.</b>		
Reynolds Sealing & Striping, Inc.		\$1,500.0000	\$45,000.00
Protection Services, Inc.		\$1,400.0000	\$42,000.00
Oglesby Construction, Inc.		\$1,500.0000	\$45,000.00

		UNIT PRICE	EXTENSION
<b>716-13.07 SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)</b>			
	<b>20.000 L.M.</b>		
Reynolds Sealing & Striping, Inc.		\$1,700.0000	\$34,000.00
Protection Services, Inc.		\$1,600.0000	\$32,000.00
Oglesby Construction, Inc.		\$1,700.0000	\$34,000.00
<b>716-13.08 SPRAY THERMO PVMT MRKNG (40 mil) (8IN BARRIER LINE)</b>			
	<b>20,000.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$0.5000	\$10,000.00
Protection Services, Inc.		\$0.5000	\$10,000.00
Oglesby Construction, Inc.		\$0.5000	\$10,000.00
<b>716-13.09 SPRAY THERMO PVMT MRKNG (40 mil) (4IN DOTTED LINE)</b>			
	<b>200.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$1.0000	\$200.00
Protection Services, Inc.		\$1.0000	\$200.00
Oglesby Construction, Inc.		\$1.0000	\$200.00
<b>716-13.10 SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOTTED LINE)</b>			
	<b>1,000.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$1.5000	\$1,500.00
Protection Services, Inc.		\$1.5000	\$1,500.00
Oglesby Construction, Inc.		\$1.5000	\$1,500.00
<b>716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING</b>			
	<b>30.000 L.M.</b>		
Reynolds Sealing & Striping, Inc.		\$25.0000	\$750.00
Protection Services, Inc.		\$25.0000	\$750.00
Oglesby Construction, Inc.		\$50.0000	\$1,500.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Reynolds Sealing & Striping, Inc.		\$72,500.0000	\$72,500.00
Protection Services, Inc.		\$95,000.0000	\$95,000.00
Oglesby Construction, Inc.		\$184,525.0000	\$184,525.00
<b>717-01.03 MOBILIZATION (PER CALL-OUT)</b>			
	<b>30.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$1,500.0000	\$45,000.00
Protection Services, Inc.		\$2,000.0000	\$60,000.00
Oglesby Construction, Inc.		\$1,500.0000	\$45,000.00
<b>717-01.04 MOBILIZATION (PER LEVEL 1 CALL-OUT)</b>			
	<b>6.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$2,500.0000	\$15,000.00
Protection Services, Inc.		\$3,000.0000	\$18,000.00
Oglesby Construction, Inc.		\$2,500.0000	\$15,000.00

**SUB-TOTAL MAINTENANCE**

Reynolds Sealing & Striping, Inc.	\$2,727,197.00
Protection Services, Inc.	\$2,861,679.00
Oglesby Construction, Inc.	\$3,112,320.00

**TOTAL CONTRACT**

Reynolds Sealing & Striping, Inc.	\$2,727,197.00
Protection Services, Inc.	\$2,861,679.00
Oglesby Construction, Inc.	\$3,112,320.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

COUNTIES BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, LAWRENCE, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON (Contract No. CNQ055 Call 024)

98301-4199-04

THE RELENSING OF SNOWPLOWABLE PAVEMENT MARKERS ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2016

---

TOTAL CONTRACT

WL Markers, Inc.	\$465,499.00
A & A Safety, Inc.	\$500,253.02

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
<b>705-07.11 TRUCK MOUNTED ENERGY ATTENUATOR</b>		
	<b>1.000 EACH</b>	
WL Markers, Inc.	\$24,000.0000	\$24,000.00
A & A Safety, Inc.	\$4,000.0000	\$4,000.00
<b>712-01 TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>	
WL Markers, Inc.	\$41,500.0000	\$41,500.00
A & A Safety, Inc.	\$52,420.0000	\$52,420.00
<b>712-06 SIGNS (CONSTRUCTION)</b>		
	<b>128.000 S.F.</b>	
WL Markers, Inc.	\$1.0000	\$128.00
A & A Safety, Inc.	\$6.6500	\$851.20
<b>712-08.03 ARROW BOARD (TYPE C)</b>		
	<b>2.000 EACH</b>	
WL Markers, Inc.	\$50.0000	\$100.00
A & A Safety, Inc.	\$900.0000	\$1,800.00
<b>716-01.23 Snowplowable Pvmt Mrkrs (Bi-Dir)(2 Color)</b>		
	<b>3,000.000 EACH</b>	
WL Markers, Inc.	\$28.0000	\$84,000.00
A & A Safety, Inc.	\$15.5000	\$46,500.00
<b>716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>86,506.000 EACH</b>	
WL Markers, Inc.	\$3.5000	\$302,771.00
A & A Safety, Inc.	\$4.4700	\$386,681.82
<b>717-01 MOBILIZATION</b>		
	<b>1.000 LS</b>	
WL Markers, Inc.	\$13,000.0000	\$13,000.00
A & A Safety, Inc.	\$8,000.0000	\$8,000.00

**SUB-TOTAL MAINTENANCE**

WL Markers, Inc.  
A & A Safety, Inc.

\$465,499.00  
\$500,253.02

**TOTAL CONTRACT**

WL Markers, Inc.  
A & A Safety, Inc.

\$465,499.00  
\$500,253.02

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

COUNTIES BEDFORD, CHEATHAM, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON (Contract No. CNQ050 Call 025)

98301-4198-04

THE RETRACING OF PAINTED PAVEMENT MARKING LINES ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2016

---

TOTAL CONTRACT

Reynolds Sealing & Striping, Inc.

\$598,779.50

Oglesby Construction, Inc.

\$634,617.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
<b>716-05.69 PERFORMANCE BASED RETRACING PAINTED 4IN LINE</b>		
	<b>2,341.000 L.M.</b>	
Reynolds Sealing & Striping, Inc.	\$249.5000	\$584,079.50
Oglesby Construction, Inc.	\$262.0000	\$613,342.00
<b>716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING</b>		
	<b>4.000 L.M.</b>	
Reynolds Sealing & Striping, Inc.	\$50.0000	\$200.00
Oglesby Construction, Inc.	\$50.0000	\$200.00
<b>717-01 MOBILIZATION</b>		
	<b>1.000 LS</b>	
Reynolds Sealing & Striping, Inc.	\$14,500.0000	\$14,500.00
Oglesby Construction, Inc.	\$21,075.0000	\$21,075.00

**SUB-TOTAL MAINTENANCE**

Reynolds Sealing & Striping, Inc.

\$598,779.50

Oglesby Construction, Inc.

\$634,617.00

**TOTAL CONTRACT**

Reynolds Sealing & Striping, Inc.

\$598,779.50

Oglesby Construction, Inc.

\$634,617.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

COUNTIES BEDFORD, DAVIDSON, DICKSON, HUMPHREYS, LAWRENCE, LINCOLN, MAURY, MONTGOMERY, RUTHERFORD, WILLIAMSON,  
AND WILSON (Contract No. CNQ023 Call 026)

98301-4263-04

THE LONGITUDINAL JOINT STABILIZATION ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2016

---

	TOTAL CONTRACT
Pavement Restorations, Inc.	\$201,020.11
Pavement Technology, Inc.	\$261,835.79

ROADWAY CATEGORY	UNIT PRICE	EXTENSION
<b>411-01.12 LONGITUDINAL JOINT STABILIZATION</b>		
	<b>1,896,365. S.F. 000</b>	
Pavement Restorations, Inc. Pavement Technology, Inc.	\$0.0770 \$0.1090	\$146,020.11 \$206,703.79
<b>712-01 TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>	
Pavement Restorations, Inc. Pavement Technology, Inc.	\$45,000.0000 \$46,132.0000	\$45,000.00 \$46,132.00
<b>717-01 MOBILIZATION</b>		
	<b>1.000 LS</b>	
Pavement Restorations, Inc. Pavement Technology, Inc.	\$10,000.0000 \$9,000.0000	\$10,000.00 \$9,000.00

**SUB-TOTAL ROADWAY**

Pavement Restorations, Inc.	\$201,020.11
Pavement Technology, Inc.	\$261,835.79

**TOTAL CONTRACT**

Pavement Restorations, Inc.	\$201,020.11
Pavement Technology, Inc.	\$261,835.79

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

COUNTIES BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD,  
HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY (Contract No. CNQ054 Call 027)

98049-4117-04,98049-4118-04

THE RETRACING OF PAVEMENT MARKINGS WITH SPRAY THERMOPLASTIC AND RANDOM ON-CALL PAVEMENT MARKING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2017

---

TOTAL CONTRACT

Protection Services, Inc.	\$2,255,126.00
Traf-Mark Industries, L.L.C.	\$2,493,270.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
<b>712-01.50 MAINTENANCE OF TRAFFIC</b>		
	<b>30.000 EACH</b>	
Protection Services, Inc.	\$1,200.0000	\$36,000.00
Traf-Mark Industries, L.L.C.	\$1,500.0000	\$45,000.00
<b>713-02.34 DELINEATORS (ALL)</b>		
	<b>2,000.000 EACH</b>	
Protection Services, Inc.	\$10.0000	\$20,000.00
Traf-Mark Industries, L.L.C.	\$5.0000	\$10,000.00
<b>716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)</b>		
	<b>1,000.000 EACH</b>	
Protection Services, Inc.	\$7.0000	\$7,000.00
Traf-Mark Industries, L.L.C.	\$7.0000	\$7,000.00
<b>716-01.12 RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1 COLOR LENS)</b>		
	<b>1,250.000 EACH</b>	
Protection Services, Inc.	\$3.0000	\$3,750.00
Traf-Mark Industries, L.L.C.	\$3.0000	\$3,750.00
<b>716-01.13 RAISED PVMT MARKERS (BI-DIRECTIONAL) (2 COLOR LENS)</b>		
	<b>750.000 EACH</b>	
Protection Services, Inc.	\$7.0000	\$5,250.00
Traf-Mark Industries, L.L.C.	\$7.0000	\$5,250.00
<b>716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>		
	<b>1,000.000 EACH</b>	
Protection Services, Inc.	\$27.0000	\$27,000.00
Traf-Mark Industries, L.L.C.	\$30.0000	\$30,000.00
<b>716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)</b>		
	<b>600.000 EACH</b>	
Protection Services, Inc.	\$27.0000	\$16,200.00
Traf-Mark Industries, L.L.C.	\$30.0000	\$18,000.00
<b>716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)</b>		
	<b>150.000 EACH</b>	
Protection Services, Inc.	\$27.0000	\$4,050.00
Traf-Mark Industries, L.L.C.	\$30.0000	\$4,500.00
<b>716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>600.000 EACH</b>	
Protection Services, Inc.	\$5.0000	\$3,000.00
Traf-Mark Industries, L.L.C.	\$5.0000	\$3,000.00
<b>716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>		
	<b>150.000 L.F.</b>	
Protection Services, Inc.	\$12.0000	\$1,800.00
Traf-Mark Industries, L.L.C.	\$12.0000	\$1,800.00

		UNIT PRICE	EXTENSION
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>	<b>400.000 S.Y.</b>		
Protection Services, Inc.		\$18.0000	\$7,200.00
Traf-Mark Industries, L.L.C.		\$20.0000	\$8,000.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>650.000 L.F.</b>		
Protection Services, Inc.		\$15.0000	\$9,750.00
Traf-Mark Industries, L.L.C.		\$15.0000	\$9,750.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>100.000 EACH</b>		
Protection Services, Inc.		\$100.0000	\$10,000.00
Traf-Mark Industries, L.L.C.		\$125.0000	\$12,500.00
<b>716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>	<b>120.000 L.F.</b>		
Protection Services, Inc.		\$15.0000	\$1,800.00
Traf-Mark Industries, L.L.C.		\$15.0000	\$1,800.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>	<b>300.000 L.F.</b>		
Protection Services, Inc.		\$2.0000	\$600.00
Traf-Mark Industries, L.L.C.		\$3.0000	\$900.00
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>	<b>120.000 L.F.</b>		
Protection Services, Inc.		\$30.0000	\$3,600.00
Traf-Mark Industries, L.L.C.		\$30.0000	\$3,600.00
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>	<b>60.000 EACH</b>		
Protection Services, Inc.		\$150.0000	\$9,000.00
Traf-Mark Industries, L.L.C.		\$115.0000	\$6,900.00
<b>716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)</b>	<b>30.000 EACH</b>		
Protection Services, Inc.		\$300.0000	\$9,000.00
Traf-Mark Industries, L.L.C.		\$290.0000	\$8,700.00
<b>716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>	<b>12.000 EACH</b>		
Protection Services, Inc.		\$248.0000	\$2,976.00
Traf-Mark Industries, L.L.C.		\$265.0000	\$3,180.00
<b>716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL)</b>	<b>5.000 EACH</b>		
Protection Services, Inc.		\$70.0000	\$350.00
Traf-Mark Industries, L.L.C.		\$70.0000	\$350.00

		UNIT PRICE	EXTENSION
<b>716-03.05 PLASTIC WORD PAVEMENT MARKING (BIKE LANE)</b>			
	<b>10.000 EACH</b>		
Protection Services, Inc.		\$100.0000	\$1,000.00
Traf-Mark Industries, L.L.C.		\$100.0000	\$1,000.00
<b>716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)</b>			
	<b>15.000 EACH</b>		
Protection Services, Inc.		\$300.0000	\$4,500.00
Traf-Mark Industries, L.L.C.		\$315.0000	\$4,725.00
<b>716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)</b>			
	<b>20.000 EACH</b>		
Protection Services, Inc.		\$50.0000	\$1,000.00
Traf-Mark Industries, L.L.C.		\$50.0000	\$1,000.00
<b>716-03.08 PLASTIC WORD PAVEMENT MARKING (PED-XING)</b>			
	<b>3.000 EACH</b>		
Protection Services, Inc.		\$50.0000	\$150.00
Traf-Mark Industries, L.L.C.		\$50.0000	\$150.00
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>			
	<b>7.000 EACH</b>		
Protection Services, Inc.		\$125.0000	\$875.00
Traf-Mark Industries, L.L.C.		\$125.0000	\$875.00
<b>716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)</b>			
	<b>12.000 EACH</b>		
Protection Services, Inc.		\$125.0000	\$1,500.00
Traf-Mark Industries, L.L.C.		\$125.0000	\$1,500.00
<b>716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>			
	<b>500.000 L.F.</b>		
Protection Services, Inc.		\$5.0000	\$2,500.00
Traf-Mark Industries, L.L.C.		\$6.0000	\$3,000.00
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>			
	<b>5.000 EACH</b>		
Protection Services, Inc.		\$75.0000	\$375.00
Traf-Mark Industries, L.L.C.		\$80.0000	\$400.00
<b>716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)</b>			
	<b>10.000 EACH</b>		
Protection Services, Inc.		\$100.0000	\$1,000.00
Traf-Mark Industries, L.L.C.		\$10.0000	\$100.00
<b>716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)</b>			
	<b>6.000 EACH</b>		
Protection Services, Inc.		\$220.0000	\$1,320.00
Traf-Mark Industries, L.L.C.		\$240.0000	\$1,440.00

		UNIT PRICE	EXTENSION
<b>716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)</b>			
	<b>10.000 EACH</b>		
Protection Services, Inc.		\$250.0000	\$2,500.00
Traf-Mark Industries, L.L.C.		\$270.0000	\$2,700.00
<b>716-04.09 PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)</b>			
	<b>20.000 EACH</b>		
Protection Services, Inc.		\$100.0000	\$2,000.00
Traf-Mark Industries, L.L.C.		\$50.0000	\$1,000.00
<b>716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)</b>			
	<b>5.000 EACH</b>		
Protection Services, Inc.		\$100.0000	\$500.00
Traf-Mark Industries, L.L.C.		\$10.0000	\$50.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>200.000 S.F.</b>		
Protection Services, Inc.		\$8.0000	\$1,600.00
Traf-Mark Industries, L.L.C.		\$10.0000	\$2,000.00
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>			
	<b>15.000 EACH</b>		
Protection Services, Inc.		\$100.0000	\$1,500.00
Traf-Mark Industries, L.L.C.		\$100.0000	\$1,500.00
<b>716-04.15 PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED</b>			
	<b>20.000 EACH</b>		
Protection Services, Inc.		\$240.0000	\$4,800.00
Traf-Mark Industries, L.L.C.		\$240.0000	\$4,800.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>30.000 L.M.</b>		
Protection Services, Inc.		\$450.0000	\$13,500.00
Traf-Mark Industries, L.L.C.		\$525.0000	\$15,750.00
<b>716-05.72 PERFORMANCE BASED RETRACING SPRAY THERMO 4IN</b>			
	<b>956.000 L.M.</b>		
Protection Services, Inc.		\$930.0000	\$889,080.00
Traf-Mark Industries, L.L.C.		\$998.0000	\$954,088.00
<b>716-05.73 PERFORMANCE BASED RETRACING SPRAY THERMO 6IN</b>			
	<b>376.000 L.M.</b>		
Protection Services, Inc.		\$1,250.0000	\$470,000.00
Traf-Mark Industries, L.L.C.		\$1,382.0000	\$519,632.00
<b>716-05.74 PERFORMANCE BASED RETRACING SPRAY THERMO 8IN</b>			
	<b>72,500.000 L.F.</b>		
Protection Services, Inc.		\$0.4000	\$29,000.00
Traf-Mark Industries, L.L.C.		\$0.5000	\$36,250.00

		UNIT PRICE	EXTENSION
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>20,000.000 L.F.</b>		
Protection Services, Inc.		\$0.4000	\$8,000.00
Traf-Mark Industries, L.L.C.		\$0.5000	\$10,000.00
<b>716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>1,000.000 L.F.</b>		
Protection Services, Inc.		\$0.5000	\$500.00
Traf-Mark Industries, L.L.C.		\$0.5000	\$500.00
<b>716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK)</b>			
	<b>100.000 L.F.</b>		
Protection Services, Inc.		\$1.5000	\$150.00
Traf-Mark Industries, L.L.C.		\$1.5000	\$150.00
<b>716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)</b>			
	<b>100.000 S.Y.</b>		
Protection Services, Inc.		\$6.0000	\$600.00
Traf-Mark Industries, L.L.C.		\$6.0000	\$600.00
<b>716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)</b>			
	<b>360.000 L.F.</b>		
Protection Services, Inc.		\$4.0000	\$1,440.00
Traf-Mark Industries, L.L.C.		\$4.0000	\$1,440.00
<b>716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>20.000 EACH</b>		
Protection Services, Inc.		\$20.0000	\$400.00
Traf-Mark Industries, L.L.C.		\$25.0000	\$500.00
<b>716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>			
	<b>4.000 EACH</b>		
Protection Services, Inc.		\$25.0000	\$100.00
Traf-Mark Industries, L.L.C.		\$30.0000	\$120.00
<b>716-08.08 REMOVAL OF PAVEMENT MARKING (DOUBLE TURNING ARROW)</b>			
	<b>2.000 EACH</b>		
Protection Services, Inc.		\$40.0000	\$80.00
Traf-Mark Industries, L.L.C.		\$50.0000	\$100.00
<b>716-08.09 REMOVAL OF PAVEMENT MARKING (DOTTED LINE)</b>			
	<b>100.000 L.F.</b>		
Protection Services, Inc.		\$0.3000	\$30.00
Traf-Mark Industries, L.L.C.		\$0.3000	\$30.00
<b>716-08.10 REMOVAL OF PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>			
	<b>100.000 L.F.</b>		
Protection Services, Inc.		\$2.0000	\$200.00
Traf-Mark Industries, L.L.C.		\$2.0000	\$200.00

		UNIT PRICE	EXTENSION
<b>716-08.11 REMOVAL OF WORD PAVEMENT MARKING (ONLY)</b>			
	<b>5.000 EACH</b>		
Protection Services, Inc.		\$40.0000	\$200.00
Traf-Mark Industries, L.L.C.		\$40.0000	\$200.00
<b>716-08.12 REMOVAL OF WORD PAVEMENT MARKING (STOP AHEAD)</b>			
	<b>3.000 EACH</b>		
Protection Services, Inc.		\$70.0000	\$210.00
Traf-Mark Industries, L.L.C.		\$100.0000	\$300.00
<b>716-08.13 REMOVAL OF WORD PAVEMENT MARKING (SCHOOL)</b>			
	<b>2.000 EACH</b>		
Protection Services, Inc.		\$20.0000	\$40.00
Traf-Mark Industries, L.L.C.		\$20.0000	\$40.00
<b>716-10.50 PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)</b>			
	<b>30.000 EACH</b>		
Protection Services, Inc.		\$1,200.0000	\$36,000.00
Traf-Mark Industries, L.L.C.		\$2,000.0000	\$60,000.00
<b>716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)</b>			
	<b>5.000 L.M.</b>		
Protection Services, Inc.		\$2,900.0000	\$14,500.00
Traf-Mark Industries, L.L.C.		\$3,500.0000	\$17,500.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>5.000 L.M.</b>		
Protection Services, Inc.		\$3,800.0000	\$19,000.00
Traf-Mark Industries, L.L.C.		\$4,500.0000	\$22,500.00
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>			
	<b>750.000 L.F.</b>		
Protection Services, Inc.		\$2.0000	\$1,500.00
Traf-Mark Industries, L.L.C.		\$2.0000	\$1,500.00
<b>716-12.04 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)</b>			
	<b>750.000 L.F.</b>		
Protection Services, Inc.		\$1.0000	\$750.00
Traf-Mark Industries, L.L.C.		\$1.0000	\$750.00
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>750.000 L.F.</b>		
Protection Services, Inc.		\$2.0000	\$1,500.00
Traf-Mark Industries, L.L.C.		\$2.0000	\$1,500.00
<b>716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)</b>			
	<b>400.000 L.F.</b>		
Protection Services, Inc.		\$2.0000	\$800.00
Traf-Mark Industries, L.L.C.		\$2.0000	\$800.00

		UNIT PRICE	EXTENSION
<b>716-12.07 ENHANCED FLAT LINE THERMO (8IN BROKEN LN)</b>	<b>200.000 L.F.</b>		
Protection Services, Inc.		\$2.0000	\$400.00
Traf-Mark Industries, L.L.C.		\$2.0000	\$400.00
<b>716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)</b>	<b>200.000 L.F.</b>		
Protection Services, Inc.		\$9.0000	\$1,800.00
Traf-Mark Industries, L.L.C.		\$9.0000	\$1,800.00
<b>716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)</b>	<b>200.000 L.F.</b>		
Protection Services, Inc.		\$9.0000	\$1,800.00
Traf-Mark Industries, L.L.C.		\$9.0000	\$1,800.00
<b>716-13.06 SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)</b>	<b>330.000 L.M.</b>		
Protection Services, Inc.		\$1,150.0000	\$379,500.00
Traf-Mark Industries, L.L.C.		\$1,400.0000	\$462,000.00
<b>716-13.07 SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)</b>	<b>20.000 L.M.</b>		
Protection Services, Inc.		\$2,000.0000	\$40,000.00
Traf-Mark Industries, L.L.C.		\$2,200.0000	\$44,000.00
<b>716-13.08 SPRAY THERMO PVMT MRKNG (40 mil) (8IN BARRIER LINE)</b>	<b>20,000.000 L.F.</b>		
Protection Services, Inc.		\$0.2500	\$5,000.00
Traf-Mark Industries, L.L.C.		\$0.2000	\$4,000.00
<b>716-13.09 SPRAY THERMO PVMT MRKNG (40 mil) (4IN DOTTED LINE)</b>	<b>200.000 L.F.</b>		
Protection Services, Inc.		\$1.0000	\$200.00
Traf-Mark Industries, L.L.C.		\$1.0000	\$200.00
<b>716-13.10 SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOTTED LINE)</b>	<b>600.000 L.F.</b>		
Protection Services, Inc.		\$1.0000	\$600.00
Traf-Mark Industries, L.L.C.		\$1.0000	\$600.00
<b>716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING</b>	<b>18.000 L.M.</b>		
Protection Services, Inc.		\$100.0000	\$1,800.00
Traf-Mark Industries, L.L.C.		\$100.0000	\$1,800.00
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Protection Services, Inc.		\$95,000.0000	\$95,000.00
Traf-Mark Industries, L.L.C.		\$90,000.0000	\$90,000.00

		UNIT PRICE	EXTENSION
<b>717-01.03 MOBILIZATION (PER CALL-OUT)</b>			
	<b>20.000 EACH</b>		
Protection Services, Inc.		\$1,500.0000	\$30,000.00
Traf-Mark Industries, L.L.C.		\$1,300.0000	\$26,000.00
<b>717-01.04 MOBILIZATION (PER LEVEL 1 CALL-OUT)</b>			
	<b>3.000 EACH</b>		
Protection Services, Inc.		\$2,000.0000	\$6,000.00
Traf-Mark Industries, L.L.C.		\$2,000.0000	\$6,000.00

**SUB-TOTAL MAINTENANCE**

Protection Services, Inc.	\$2,255,126.00
Traf-Mark Industries, L.L.C.	\$2,493,270.00

**TOTAL CONTRACT**

Protection Services, Inc.	\$2,255,126.00
Traf-Mark Industries, L.L.C.	\$2,493,270.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

COUNTIES BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE (Contract No. CNQ063 Call 028)

98029-4114-04,98029-4115-04

THE RETRACING OF PAVEMENT MARKINGS WITH SPRAY THERMOPLASTIC AND RANDOM ON-CALL PAVEMENT MARKING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2016

---

TOTAL CONTRACT	
Reynolds Sealing & Striping, Inc.	\$1,344,647.50
Protection Services, Inc.	\$1,469,344.50
Oglesby Construction, Inc.	\$1,678,303.50

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
<b>712-01.50 MAINTENANCE OF TRAFFIC</b>			
	<b>20.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$1,500.0000	\$30,000.00
Protection Services, Inc.		\$1,200.0000	\$24,000.00
Oglesby Construction, Inc.		\$1,500.0000	\$30,000.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>32.000 S.F.</b>		
Reynolds Sealing & Striping, Inc.		\$10.0000	\$320.00
Protection Services, Inc.		\$120.0000	\$3,840.00
Oglesby Construction, Inc.		\$15.0000	\$480.00
<b>713-02.34 DELINEATORS (ALL)</b>			
	<b>2,000.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$16.0000	\$32,000.00
Protection Services, Inc.		\$16.0000	\$32,000.00
Oglesby Construction, Inc.		\$16.0000	\$32,000.00
<b>716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)</b>			
	<b>1,000.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$5.0000	\$5,000.00
Protection Services, Inc.		\$5.0000	\$5,000.00
Oglesby Construction, Inc.		\$5.0000	\$5,000.00
<b>716-01.12 RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1 COLOR LENS)</b>			
	<b>1,250.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$5.0000	\$6,250.00
Protection Services, Inc.		\$5.0000	\$6,250.00
Oglesby Construction, Inc.		\$5.0000	\$6,250.00
<b>716-01.13 RAISED PVMT MARKERS (BI-DIRECTIONAL) (2 COLOR LENS)</b>			
	<b>750.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$5.0000	\$3,750.00
Protection Services, Inc.		\$5.0000	\$3,750.00
Oglesby Construction, Inc.		\$5.0000	\$3,750.00
<b>716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>			
	<b>1,000.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$25.0000	\$25,000.00
Protection Services, Inc.		\$30.0000	\$30,000.00
Oglesby Construction, Inc.		\$25.0000	\$25,000.00
<b>716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)</b>			
	<b>500.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$25.0000	\$12,500.00
Protection Services, Inc.		\$30.0000	\$15,000.00
Oglesby Construction, Inc.		\$25.0000	\$12,500.00

		UNIT PRICE	EXTENSION
<b>716-01.23</b>	<b>Snowplowable Pavement Markers (Bi-Dir)(2 Color)</b>		
	<b>200.000 EACH</b>		
	Reynolds Sealing & Striping, Inc.	\$25.0000	\$5,000.00
	Protection Services, Inc.	\$30.0000	\$6,000.00
	Oglesby Construction, Inc.	\$25.0000	\$5,000.00
<b>716-01.40</b>	<b>REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER</b>		
	<b>500.000 EACH</b>		
	Reynolds Sealing & Striping, Inc.	\$8.0000	\$4,000.00
	Protection Services, Inc.	\$8.0000	\$4,000.00
	Oglesby Construction, Inc.	\$8.0000	\$4,000.00
<b>716-02.03</b>	<b>PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>		
	<b>150.000 L.F.</b>		
	Reynolds Sealing & Striping, Inc.	\$7.5000	\$1,125.00
	Protection Services, Inc.	\$7.5000	\$1,125.00
	Oglesby Construction, Inc.	\$7.5000	\$1,125.00
<b>716-02.04</b>	<b>PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>		
	<b>500.000 S.Y.</b>		
	Reynolds Sealing & Striping, Inc.	\$14.0000	\$7,000.00
	Protection Services, Inc.	\$14.0000	\$7,000.00
	Oglesby Construction, Inc.	\$14.0000	\$7,000.00
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
	<b>960.000 L.F.</b>		
	Reynolds Sealing & Striping, Inc.	\$8.5000	\$8,160.00
	Protection Services, Inc.	\$8.5000	\$8,160.00
	Oglesby Construction, Inc.	\$8.5000	\$8,160.00
<b>716-02.06</b>	<b>PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>		
	<b>150.000 EACH</b>		
	Reynolds Sealing & Striping, Inc.	\$100.0000	\$15,000.00
	Protection Services, Inc.	\$100.0000	\$15,000.00
	Oglesby Construction, Inc.	\$100.0000	\$15,000.00
<b>716-02.07</b>	<b>PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>		
	<b>150.000 L.F.</b>		
	Reynolds Sealing & Striping, Inc.	\$6.5000	\$975.00
	Protection Services, Inc.	\$6.5000	\$975.00
	Oglesby Construction, Inc.	\$6.5000	\$975.00
<b>716-02.08</b>	<b>PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>		
	<b>200.000 L.F.</b>		
	Reynolds Sealing & Striping, Inc.	\$1.7500	\$350.00
	Protection Services, Inc.	\$1.7500	\$350.00
	Oglesby Construction, Inc.	\$1.7500	\$350.00

		UNIT PRICE	EXTENSION
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>	<b>100.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$17.0000	\$1,700.00
Protection Services, Inc.		\$17.0000	\$1,700.00
Oglesby Construction, Inc.		\$17.0000	\$1,700.00
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>	<b>60.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$125.0000	\$7,500.00
Protection Services, Inc.		\$150.0000	\$9,000.00
Oglesby Construction, Inc.		\$125.0000	\$7,500.00
<b>716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)</b>	<b>40.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$350.0000	\$14,000.00
Protection Services, Inc.		\$400.0000	\$16,000.00
Oglesby Construction, Inc.		\$350.0000	\$14,000.00
<b>716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>	<b>5.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$450.0000	\$2,250.00
Protection Services, Inc.		\$450.0000	\$2,250.00
Oglesby Construction, Inc.		\$450.0000	\$2,250.00
<b>716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL)</b>	<b>5.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$400.0000	\$2,000.00
Protection Services, Inc.		\$400.0000	\$2,000.00
Oglesby Construction, Inc.		\$400.0000	\$2,000.00
<b>716-03.05 PLASTIC WORD PAVEMENT MARKING (BIKE LANE)</b>	<b>10.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$250.0000	\$2,500.00
Protection Services, Inc.		\$250.0000	\$2,500.00
Oglesby Construction, Inc.		\$250.0000	\$2,500.00
<b>716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)</b>	<b>15.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$250.0000	\$3,750.00
Protection Services, Inc.		\$250.0000	\$3,750.00
Oglesby Construction, Inc.		\$250.0000	\$3,750.00
<b>716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)</b>	<b>15.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$125.0000	\$1,875.00
Protection Services, Inc.		\$150.0000	\$2,250.00
Oglesby Construction, Inc.		\$125.0000	\$1,875.00

		UNIT PRICE	EXTENSION
<b>716-03.08 PLASTIC WORD PAVEMENT MARKING (PED-XING)</b>			
	<b>3.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$195.0000	\$585.00
Protection Services, Inc.		\$200.0000	\$600.00
Oglesby Construction, Inc.		\$195.0000	\$585.00
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>			
	<b>5.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$135.0000	\$675.00
Protection Services, Inc.		\$175.0000	\$875.00
Oglesby Construction, Inc.		\$135.0000	\$675.00
<b>716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)</b>			
	<b>5.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$175.0000	\$875.00
Protection Services, Inc.		\$175.0000	\$875.00
Oglesby Construction, Inc.		\$175.0000	\$875.00
<b>716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>			
	<b>400.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$5.0000	\$2,000.00
Protection Services, Inc.		\$5.0000	\$2,000.00
Oglesby Construction, Inc.		\$5.0000	\$2,000.00
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>			
	<b>12.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$85.0000	\$1,020.00
Protection Services, Inc.		\$125.0000	\$1,500.00
Oglesby Construction, Inc.		\$85.0000	\$1,020.00
<b>716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)</b>			
	<b>15.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$145.0000	\$2,175.00
Protection Services, Inc.		\$150.0000	\$2,250.00
Oglesby Construction, Inc.		\$145.0000	\$2,175.00
<b>716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)</b>			
	<b>10.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$150.0000	\$1,500.00
Protection Services, Inc.		\$150.0000	\$1,500.00
Oglesby Construction, Inc.		\$150.0000	\$1,500.00
<b>716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)</b>			
	<b>10.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$165.0000	\$1,650.00
Protection Services, Inc.		\$165.0000	\$1,650.00
Oglesby Construction, Inc.		\$165.0000	\$1,650.00

		UNIT PRICE	EXTENSION
<b>716-04.09 PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)</b>			
	<b>5.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$50.0000	\$250.00
Protection Services, Inc.		\$250.0000	\$1,250.00
Oglesby Construction, Inc.		\$50.0000	\$250.00
<b>716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)</b>			
	<b>5.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$125.0000	\$625.00
Protection Services, Inc.		\$125.0000	\$625.00
Oglesby Construction, Inc.		\$125.0000	\$625.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>200.000 S.F.</b>		
Reynolds Sealing & Striping, Inc.		\$6.0000	\$1,200.00
Protection Services, Inc.		\$6.0000	\$1,200.00
Oglesby Construction, Inc.		\$6.0000	\$1,200.00
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>			
	<b>20.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$225.0000	\$4,500.00
Protection Services, Inc.		\$225.0000	\$4,500.00
Oglesby Construction, Inc.		\$225.0000	\$4,500.00
<b>716-04.15 PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED</b>			
	<b>20.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$400.0000	\$8,000.00
Protection Services, Inc.		\$400.0000	\$8,000.00
Oglesby Construction, Inc.		\$400.0000	\$8,000.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>30.000 L.M.</b>		
Reynolds Sealing & Striping, Inc.		\$375.0000	\$11,250.00
Protection Services, Inc.		\$500.0000	\$15,000.00
Oglesby Construction, Inc.		\$400.0000	\$12,000.00
<b>716-05.72 PERFORMANCE BASED RETRACING SPRAY THERMO 4IN</b>			
	<b>83.000 L.M.</b>		
Reynolds Sealing & Striping, Inc.		\$910.0000	\$75,530.00
Protection Services, Inc.		\$1,000.0000	\$83,000.00
Oglesby Construction, Inc.		\$1,056.0000	\$87,648.00
<b>716-05.73 PERFORMANCE BASED RETRACING SPRAY THERMO 6IN</b>			
	<b>638.000 L.M.</b>		
Reynolds Sealing & Striping, Inc.		\$1,275.0000	\$813,450.00
Protection Services, Inc.		\$1,350.0000	\$861,300.00
Oglesby Construction, Inc.		\$1,584.0000	\$1,010,592.00

		UNIT PRICE	EXTENSION
<b>716-05.74 PERFORMANCE BASED RETRACING SPRAY THERMO 8IN</b>			
	<b>58,515.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$0.5000	\$29,257.50
Protection Services, Inc.		\$0.4000	\$23,406.00
Oglesby Construction, Inc.		\$0.6000	\$35,109.00
<b>716-05.75 PERFORMANCE BASED RETRACING SPRAY THERMO 6IN DOTTED</b>			
	<b>12,115.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$0.5000	\$6,057.50
Protection Services, Inc.		\$0.4000	\$4,846.00
Oglesby Construction, Inc.		\$0.8000	\$9,692.00
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>20,000.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$0.5000	\$10,000.00
Protection Services, Inc.		\$0.5000	\$10,000.00
Oglesby Construction, Inc.		\$0.5000	\$10,000.00
<b>716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>1,000.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$0.8000	\$800.00
Protection Services, Inc.		\$0.8000	\$800.00
Oglesby Construction, Inc.		\$0.8000	\$800.00
<b>716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK)</b>			
	<b>100.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$1.6000	\$160.00
Protection Services, Inc.		\$1.6000	\$160.00
Oglesby Construction, Inc.		\$1.6000	\$160.00
<b>716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)</b>			
	<b>100.000 S.Y.</b>		
Reynolds Sealing & Striping, Inc.		\$12.0000	\$1,200.00
Protection Services, Inc.		\$12.0000	\$1,200.00
Oglesby Construction, Inc.		\$12.0000	\$1,200.00
<b>716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)</b>			
	<b>360.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$5.0000	\$1,800.00
Protection Services, Inc.		\$5.0000	\$1,800.00
Oglesby Construction, Inc.		\$5.0000	\$1,800.00
<b>716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>20.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$50.0000	\$1,000.00
Protection Services, Inc.		\$50.0000	\$1,000.00
Oglesby Construction, Inc.		\$50.0000	\$1,000.00

		UNIT PRICE	EXTENSION
<b>716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>			
	<b>4.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$65.0000	\$260.00
Protection Services, Inc.		\$65.0000	\$260.00
Oglesby Construction, Inc.		\$65.0000	\$260.00
<b>716-08.08 REMOVAL OF PAVEMENT MARKING (DOUBLE TURNING ARROW)</b>			
	<b>2.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$75.0000	\$150.00
Protection Services, Inc.		\$75.0000	\$150.00
Oglesby Construction, Inc.		\$75.0000	\$150.00
<b>716-08.09 REMOVAL OF PAVEMENT MARKING (DOTTED LINE)</b>			
	<b>100.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$0.5000	\$50.00
Protection Services, Inc.		\$50.0000	\$5,000.00
Oglesby Construction, Inc.		\$0.5000	\$50.00
<b>716-08.10 REMOVAL OF PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>			
	<b>100.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$0.7500	\$75.00
Protection Services, Inc.		\$0.7500	\$75.00
Oglesby Construction, Inc.		\$0.7500	\$75.00
<b>716-08.11 REMOVAL OF WORD PAVEMENT MARKING (ONLY)</b>			
	<b>5.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$70.0000	\$350.00
Protection Services, Inc.		\$70.0000	\$350.00
Oglesby Construction, Inc.		\$70.0000	\$350.00
<b>716-08.12 REMOVAL OF WORD PAVEMENT MARKING (STOP AHEAD)</b>			
	<b>3.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$150.0000	\$450.00
Protection Services, Inc.		\$150.0000	\$450.00
Oglesby Construction, Inc.		\$150.0000	\$450.00
<b>716-08.13 REMOVAL OF WORD PAVEMENT MARKING (SCHOOL)</b>			
	<b>2.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$100.0000	\$200.00
Protection Services, Inc.		\$100.0000	\$200.00
Oglesby Construction, Inc.		\$100.0000	\$200.00
<b>716-10.50 PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)</b>			
	<b>4.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$1,650.0000	\$6,600.00
Protection Services, Inc.		\$1,600.0000	\$6,400.00
Oglesby Construction, Inc.		\$1,650.0000	\$6,600.00

		UNIT PRICE	EXTENSION
<b>716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)</b>			
	<b>5.000 L.M.</b>		
Reynolds Sealing & Striping, Inc.		\$2,450.0000	\$12,250.00
Protection Services, Inc.		\$2,400.0000	\$12,000.00
Oglesby Construction, Inc.		\$2,450.0000	\$12,250.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>5.000 L.M.</b>		
Reynolds Sealing & Striping, Inc.		\$3,895.0000	\$19,475.00
Protection Services, Inc.		\$3,800.0000	\$19,000.00
Oglesby Construction, Inc.		\$3,895.0000	\$19,475.00
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>			
	<b>750.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$0.8500	\$637.50
Protection Services, Inc.		\$0.8500	\$637.50
Oglesby Construction, Inc.		\$0.8500	\$637.50
<b>716-12.04 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)</b>			
	<b>750.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$0.4500	\$337.50
Protection Services, Inc.		\$0.4500	\$337.50
Oglesby Construction, Inc.		\$0.4500	\$337.50
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>750.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$0.7500	\$562.50
Protection Services, Inc.		\$0.7500	\$562.50
Oglesby Construction, Inc.		\$0.7500	\$562.50
<b>716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)</b>			
	<b>400.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$0.7500	\$300.00
Protection Services, Inc.		\$0.7500	\$300.00
Oglesby Construction, Inc.		\$0.7500	\$300.00
<b>716-12.07 ENHANCED FLAT LINE THERMO (8IN BROKEN LN)</b>			
	<b>200.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$0.8500	\$170.00
Protection Services, Inc.		\$0.8500	\$170.00
Oglesby Construction, Inc.		\$0.8500	\$170.00
<b>716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)</b>			
	<b>200.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$1.8000	\$360.00
Protection Services, Inc.		\$1.8000	\$360.00
Oglesby Construction, Inc.		\$1.8000	\$360.00

		UNIT PRICE	EXTENSION
<b>716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)</b>	<b>200.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$1.8000	\$360.00
Protection Services, Inc.		\$1.8000	\$360.00
Oglesby Construction, Inc.		\$1.8000	\$360.00
<b>716-13.06 SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)</b>	<b>20.000 L.M.</b>		
Reynolds Sealing & Striping, Inc.		\$1,350.0000	\$27,000.00
Protection Services, Inc.		\$1,350.0000	\$27,000.00
Oglesby Construction, Inc.		\$1,350.0000	\$27,000.00
<b>716-13.07 SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)</b>	<b>20.000 L.M.</b>		
Reynolds Sealing & Striping, Inc.		\$1,675.0000	\$33,500.00
Protection Services, Inc.		\$1,700.0000	\$34,000.00
Oglesby Construction, Inc.		\$1,675.0000	\$33,500.00
<b>716-13.08 SPRAY THERMO PVMT MRKNG (40 mil) (8IN BARRIER LINE)</b>	<b>20,000.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$0.4500	\$9,000.00
Protection Services, Inc.		\$0.4500	\$9,000.00
Oglesby Construction, Inc.		\$0.4500	\$9,000.00
<b>716-13.09 SPRAY THERMO PVMT MRKNG (40 mil) (4IN DOTTED LINE)</b>	<b>200.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$0.3500	\$70.00
Protection Services, Inc.		\$0.3500	\$70.00
Oglesby Construction, Inc.		\$0.3500	\$70.00
<b>716-13.10 SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOTTED LINE)</b>	<b>500.000 L.F.</b>		
Reynolds Sealing & Striping, Inc.		\$0.4500	\$225.00
Protection Services, Inc.		\$0.4500	\$225.00
Oglesby Construction, Inc.		\$0.4500	\$225.00
<b>716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING</b>	<b>14.000 L.M.</b>		
Reynolds Sealing & Striping, Inc.		\$50.0000	\$700.00
Protection Services, Inc.		\$50.0000	\$700.00
Oglesby Construction, Inc.		\$50.0000	\$700.00
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Reynolds Sealing & Striping, Inc.		\$39,000.0000	\$39,000.00
Protection Services, Inc.		\$90,000.0000	\$90,000.00
Oglesby Construction, Inc.		\$153,000.0000	\$153,000.00

		UNIT PRICE	EXTENSION
<b>717-01.03 MOBILIZATION (PER CALL-OUT)</b>			
	<b>8.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$2,000.0000	\$16,000.00
Protection Services, Inc.		\$2,500.0000	\$20,000.00
Oglesby Construction, Inc.		\$2,000.0000	\$16,000.00
<b>717-01.04 MOBILIZATION (PER LEVEL 1 CALL-OUT)</b>			
	<b>3.000 EACH</b>		
Reynolds Sealing & Striping, Inc.		\$3,000.0000	\$9,000.00
Protection Services, Inc.		\$3,500.0000	\$10,500.00
Oglesby Construction, Inc.		\$3,000.0000	\$9,000.00

**SUB-TOTAL MAINTENANCE**

Reynolds Sealing & Striping, Inc.	\$1,344,647.50
Protection Services, Inc.	\$1,469,344.50
Oglesby Construction, Inc.	\$1,678,303.50

**TOTAL CONTRACT**

Reynolds Sealing & Striping, Inc.	\$1,344,647.50
Protection Services, Inc.	\$1,469,344.50
Oglesby Construction, Inc.	\$1,678,303.50

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

COUNTIES BLEDSOE, BRADLEY, CANNON, COFFEE, CUMBERLAND, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, WARREN, AND WHITE (Contract No. CNQ069 Call 029)

STP-REG2(187),98029-8211-14

THE LONGITUDINAL JOINT STABILIZATION AT VARIOUS LOCATIONS ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 245.380 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2016

---

	TOTAL CONTRACT
Pavement Restorations, Inc.	\$281,342.55
Pavement Technology, Inc.	\$357,651.51

ROADWAY CATEGORY	UNIT PRICE	EXTENSION
<b>411-01.12 LONGITUDINAL JOINT STABILIZATION</b>		
	<b>2,591,234. S.F. 000</b>	
Pavement Restorations, Inc.	\$0.0750	\$194,342.55
Pavement Technology, Inc.	\$0.1090	\$282,444.51
<b>712-01 TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>	
Pavement Restorations, Inc.	\$70,000.0000	\$70,000.00
Pavement Technology, Inc.	\$57,937.0000	\$57,937.00
<b>717-01 MOBILIZATION</b>		
	<b>1.000 LS</b>	
Pavement Restorations, Inc.	\$17,000.0000	\$17,000.00
Pavement Technology, Inc.	\$17,270.0000	\$17,270.00

**SUB-TOTAL ROADWAY**

Pavement Restorations, Inc.  
Pavement Technology, Inc.

\$281,342.55  
\$357,651.51

**TOTAL CONTRACT**

Pavement Restorations, Inc.  
Pavement Technology, Inc.

\$281,342.55  
\$357,651.51

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

COUNTIES BLEDSOE, BRADLEY, CLAY, CUMBERLAND, DEKALB, FENTRESS, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, POLK, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE (Contract No. CNQ065 Call 030)

98029-4116-04

THE RETRACING OF PAINTED PAVEMENT MARKING LINES ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2016

---

	TOTAL CONTRACT
Reynolds Sealing & Striping, Inc.	\$266,858.50
Oglesby Construction, Inc.	\$315,275.00

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
			<b>32.000 S.F.</b>
	Reynolds Sealing & Striping, Inc.	\$10.0000	\$320.00
	Oglesby Construction, Inc.	\$10.0000	\$320.00
<b>716-05.69</b>	<b>PERFORMANCE BASED RETRACING PAINTED 4IN LINE</b>		
			<b>993.000 L.M.</b>
	Reynolds Sealing & Striping, Inc.	\$252.0000	\$250,236.00
	Oglesby Construction, Inc.	\$280.0000	\$278,040.00
<b>716-05.71</b>	<b>PERFORMANCE BASED RETRACING PAINTED 8IN LINE</b>		
			<b>2,105.000 L.F.</b>
	Reynolds Sealing & Striping, Inc.	\$0.5000	\$1,052.50
	Oglesby Construction, Inc.	\$1.0000	\$2,105.00
<b>716-05.77</b>	<b>PERFORMANCE BASED RETRACING PAINTED 6IN DOTTED LINE</b>		
			<b>1,200.000 L.F.</b>
	Reynolds Sealing & Striping, Inc.	\$0.5000	\$600.00
	Oglesby Construction, Inc.	\$1.0000	\$1,200.00
<b>716-50.01</b>	<b>ROADWAY CLEANING FOR PAVEMENT MARKING</b>		
			<b>3.000 L.M.</b>
	Reynolds Sealing & Striping, Inc.	\$50.0000	\$150.00
	Oglesby Construction, Inc.	\$50.0000	\$150.00
<b>717-01</b>	<b>MOBILIZATION</b>		
			<b>1.000 LS</b>
	Reynolds Sealing & Striping, Inc.	\$14,500.0000	\$14,500.00
	Oglesby Construction, Inc.	\$33,460.0000	\$33,460.00

**SUB-TOTAL MAINTENANCE**

Reynolds Sealing & Striping, Inc.

\$266,858.50

Oglesby Construction, Inc.

\$315,275.00

**TOTAL CONTRACT**

Reynolds Sealing & Striping, Inc.

\$266,858.50

Oglesby Construction, Inc.

\$315,275.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

COUNTIES BLEDSOE, COFFEE, FRANKLIN, GRUNDY, MARION, SEQUATCHIE, AND WARREN (Contract No. CNQ068 Call 031)

STP-REG2(189),98029-8213-14

THE CRACK SEALING AT VARIOUS LOCATIONS ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 60.670 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2016

---

	TOTAL CONTRACT
American Stripers, LLC	\$192,868.00
Reynolds Sealing & Striping, Inc.	\$228,345.60
Scodeller Construction, Inc.	\$283,453.60
LoJac, Inc.	\$310,488.80
Fahrner Asphalt Sealers, LLC	\$343,888.00
Pavement Restorations, Inc.	\$466,424.96

ROADWAY CATEGORY

UNIT PRICE EXTENSION

411-04 CRACK SEALANT

208,080.000 LB.

American Stripers, LLC	\$0.8500	\$176,868.00
Reynolds Sealing & Striping, Inc.	\$1.0700	\$222,645.60
Scodeller Construction, Inc.	\$1.1700	\$243,453.60
LoJac, Inc.	\$1.3600	\$282,988.80
Fahrner Asphalt Sealers, LLC	\$1.1000	\$228,888.00
Pavement Restorations, Inc.	\$1.6120	\$335,424.96

712-01 TRAFFIC CONTROL

1.000 LS

American Stripers, LLC	\$15,000.0000	\$15,000.00
Reynolds Sealing & Striping, Inc.	\$1,200.0000	\$1,200.00
Scodeller Construction, Inc.	\$15,000.0000	\$15,000.00
LoJac, Inc.	\$20,000.0000	\$20,000.00
Fahrner Asphalt Sealers, LLC	\$40,000.0000	\$40,000.00
Pavement Restorations, Inc.	\$116,000.0000	\$116,000.00

717-01 MOBILIZATION

1.000 LS

American Stripers, LLC	\$1,000.0000	\$1,000.00
Reynolds Sealing & Striping, Inc.	\$4,500.0000	\$4,500.00
Scodeller Construction, Inc.	\$25,000.0000	\$25,000.00
LoJac, Inc.	\$7,500.0000	\$7,500.00
Fahrner Asphalt Sealers, LLC	\$75,000.0000	\$75,000.00
Pavement Restorations, Inc.	\$15,000.0000	\$15,000.00

**SUB-TOTAL ROADWAY**

American Stripers, LLC	\$192,868.00
Reynolds Sealing & Striping, Inc.	\$228,345.60
Scodeller Construction, Inc.	\$283,453.60
LoJac, Inc.	\$310,488.80
Fahrner Asphalt Sealers, LLC	\$343,888.00
Pavement Restorations, Inc.	\$466,424.96

**TOTAL CONTRACT**

American Stripers, LLC	\$192,868.00
Reynolds Sealing & Striping, Inc.	\$228,345.60
Scodeller Construction, Inc.	\$283,453.60
LoJac, Inc.	\$310,488.80
Fahrner Asphalt Sealers, LLC	\$343,888.00
Pavement Restorations, Inc.	\$466,424.96

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

CAMPBELL COUNTY (Contract No. CNQ015 Call 033)

IM/NH-75-3(154),07100-3141-44

THE GRADING, DRAINAGE AND PAVING ON I-75 BETWEEN M.M. 135.0 AND M.M. 140.1 FOR A TRUCK CLIMBING LANE.

PROJECT LENGTH - 4.673 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2018

DBE GOAL 12.00%

---

	TOTAL CONTRACT
Potter South East LLC	\$12,949,952.94
Rogers Group, Inc.	\$14,730,878.33
J & M Grading Division LLC	\$16,259,963.20

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
			<b>1.000 LS</b>
	Potter South East LLC	\$50,000.0000	\$50,000.00
	Rogers Group, Inc.	\$135,461.5000	\$135,461.50
	J & M Grading Division LLC	\$93,000.0000	\$93,000.00
<b>109-10.01</b>	<b>TRAINEE</b>		
			<b>2,200.000 HOUR</b>
	Potter South East LLC	\$0.8000	\$1,760.00
	Rogers Group, Inc.	\$0.8000	\$1,760.00
	J & M Grading Division LLC	\$0.8000	\$1,760.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
			<b>1.000 LS</b>
	Potter South East LLC	\$12,000.0000	\$12,000.00
	Rogers Group, Inc.	\$79,423.0000	\$79,423.00
	J & M Grading Division LLC	\$120,000.0000	\$120,000.00
<b>202-01.50</b>	<b>REMOVAL OF STRUCTURES AND OBSTRUCTIONS</b>		
			<b>21.000 EACH</b>
	Potter South East LLC	\$1,900.0000	\$39,900.00
	Rogers Group, Inc.	\$540.1000	\$11,342.10
	J & M Grading Division LLC	\$600.0000	\$12,600.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
			<b>47,447.000 C.Y.</b>
	Potter South East LLC	\$7.2200	\$342,567.34
	Rogers Group, Inc.	\$8.4300	\$399,978.21
	J & M Grading Division LLC	\$10.0000	\$474,470.00
<b>203-03</b>	<b>BORROW EXCAVATION (UNCLASSIFIED)</b>		
			<b>38.000 C.Y.</b>
	Potter South East LLC	\$14.4000	\$547.20
	Rogers Group, Inc.	\$30.1800	\$1,146.84
	J & M Grading Division LLC	\$25.0000	\$950.00
<b>203-04</b>	<b>PLACING AND SPREADING TOPSOIL</b>		
			<b>3,304.000 C.Y.</b>
	Potter South East LLC	\$3.9400	\$13,017.76
	Rogers Group, Inc.	\$6.4800	\$21,409.92
	J & M Grading Division LLC	\$10.0000	\$33,040.00
<b>203-06</b>	<b>WATER</b>		
			<b>469.000 M.G.</b>
	Potter South East LLC	\$8.0000	\$3,752.00
	Rogers Group, Inc.	\$2.1600	\$1,013.04
	J & M Grading Division LLC	\$10.0000	\$4,690.00

		UNIT PRICE	EXTENSION
<b>203-07 FURNISHING &amp; SPREADING TOPSOIL</b>			
	<b>962.000 C.Y.</b>		
Potter South East LLC		\$11.6000	\$11,159.20
Rogers Group, Inc.		\$16.7300	\$16,094.26
J & M Grading Division LLC		\$20.0000	\$19,240.00
<b>204-06.01 FLOWABLE FILL (GENERAL)</b>			
	<b>76.000 C.Y.</b>		
Potter South East LLC		\$170.0000	\$12,920.00
Rogers Group, Inc.		\$270.0500	\$20,523.80
J & M Grading Division LLC		\$300.0000	\$22,800.00
<b>209-02.03 8" TEMPORARY SLOPE DRAIN</b>			
	<b>240.000 L.F.</b>		
Potter South East LLC		\$9.6000	\$2,304.00
Rogers Group, Inc.		\$19.7100	\$4,730.40
J & M Grading Division LLC		\$12.0000	\$2,880.00
<b>209-05 SEDIMENT REMOVAL</b>			
	<b>206.000 C.Y.</b>		
Potter South East LLC		\$1.0000	\$206.00
Rogers Group, Inc.		\$8.6400	\$1,779.84
J & M Grading Division LLC		\$10.0000	\$2,060.00
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>86.000 L.F.</b>		
Potter South East LLC		\$6.0000	\$516.00
Rogers Group, Inc.		\$4.9000	\$421.40
J & M Grading Division LLC		\$4.2000	\$361.20
<b>209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)</b>			
	<b>9,992.000 L.F.</b>		
Potter South East LLC		\$1.5500	\$15,487.60
Rogers Group, Inc.		\$1.3600	\$13,589.12
J & M Grading Division LLC		\$1.5000	\$14,988.00
<b>209-08.07 ROCK CHECK DAM PER</b>			
	<b>69.000 EACH</b>		
Potter South East LLC		\$210.0000	\$14,490.00
Rogers Group, Inc.		\$324.0600	\$22,360.14
J & M Grading Division LLC		\$231.0000	\$15,939.00
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>3.000 EACH</b>		
Potter South East LLC		\$400.0000	\$1,200.00
Rogers Group, Inc.		\$540.1000	\$1,620.30
J & M Grading Division LLC		\$305.0000	\$915.00

		UNIT PRICE	EXTENSION
<b>209-09.04 SEDIMENT FILTER BAG(15' X 10')</b>			
	<b>2.000 EACH</b>		
Potter South East LLC		\$650.0000	\$1,300.00
Rogers Group, Inc.		\$561.0000	\$1,122.00
J & M Grading Division LLC		\$750.0000	\$1,500.00
<b>209-09.41 CURB INLET PROTECTION (TYPE 2)</b>			
	<b>84.000 EACH</b>		
Potter South East LLC		\$199.0000	\$16,716.00
Rogers Group, Inc.		\$204.0000	\$17,136.00
J & M Grading Division LLC		\$265.0000	\$22,260.00
<b>209-40.30 CATCH BASIN PROTECTION (TYPE A)</b>			
	<b>30.000 EACH</b>		
Potter South East LLC		\$575.0000	\$17,250.00
Rogers Group, Inc.		\$612.0000	\$18,360.00
J & M Grading Division LLC		\$295.0000	\$8,850.00
<b>209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)</b>			
	<b>4.000 EACH</b>		
Potter South East LLC		\$460.0000	\$1,840.00
Rogers Group, Inc.		\$484.5000	\$1,938.00
J & M Grading Division LLC		\$315.0000	\$1,260.00
<b>209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)</b>			
	<b>22.000 EACH</b>		
Potter South East LLC		\$460.0000	\$10,120.00
Rogers Group, Inc.		\$510.0000	\$11,220.00
J & M Grading Division LLC		\$330.0000	\$7,260.00
<b>209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4)</b>			
	<b>32.000 EACH</b>		
Potter South East LLC		\$717.0000	\$22,944.00
Rogers Group, Inc.		\$586.5000	\$18,768.00
J & M Grading Division LLC		\$350.0000	\$11,200.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>65,022.000 TON</b>		
Potter South East LLC		\$23.5000	\$1,528,017.00
Rogers Group, Inc.		\$22.5000	\$1,462,995.00
J & M Grading Division LLC		\$23.4000	\$1,521,514.80
<b>303-01.01 GRANULAR BACKFILL (ROADWAY)</b>			
	<b>253.000 TON</b>		
Potter South East LLC		\$24.0000	\$6,072.00
Rogers Group, Inc.		\$27.2800	\$6,901.84
J & M Grading Division LLC		\$30.0000	\$7,590.00

		UNIT PRICE	EXTENSION
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>30.000 TON</b>		
Potter South East LLC		\$31.2500	\$937.50
Rogers Group, Inc.		\$28.3600	\$850.80
J & M Grading Division LLC		\$35.0000	\$1,050.00
<b>307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A</b>			
	<b>29,499.000 TON</b>		
Potter South East LLC		\$80.1500	\$2,364,344.85
Rogers Group, Inc.		\$79.8700	\$2,356,085.13
J & M Grading Division LLC		\$83.0500	\$2,449,891.95
<b>307-03.02 PERF. GRADE ASPH. CEMENT(PG76-22)GRADING AS</b>			
	<b>355.000 TON</b>		
Potter South East LLC		\$600.0000	\$213,000.00
Rogers Group, Inc.		\$580.0000	\$205,900.00
J & M Grading Division LLC		\$610.0000	\$216,550.00
<b>307-03.03 AGGREGATE(BPMB-HM) GRADING AS</b>			
	<b>10,553.000 TON</b>		
Potter South East LLC		\$58.0000	\$612,074.00
Rogers Group, Inc.		\$57.1600	\$603,209.48
J & M Grading Division LLC		\$60.0000	\$633,180.00
<b>307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2</b>			
	<b>9,215.000 TON</b>		
Potter South East LLC		\$80.0000	\$737,200.00
Rogers Group, Inc.		\$79.1500	\$729,367.25
J & M Grading Division LLC		\$83.1000	\$765,766.50
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>125.000 TON</b>		
Potter South East LLC		\$410.0000	\$51,250.00
Rogers Group, Inc.		\$400.0000	\$50,000.00
J & M Grading Division LLC		\$420.0000	\$52,500.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>170.000 TON</b>		
Potter South East LLC		\$465.0000	\$79,050.00
Rogers Group, Inc.		\$460.0000	\$78,200.00
J & M Grading Division LLC		\$483.0000	\$82,110.00
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>3,224.000 TON</b>		
Potter South East LLC		\$85.0000	\$274,040.00
Rogers Group, Inc.		\$82.4300	\$265,754.32
J & M Grading Division LLC		\$86.5500	\$279,037.20

		UNIT PRICE	EXTENSION
<b>411-03.10 ACS MIX(PG76-22) GRADING D</b>	<b>12,195.000 TON</b>		
Potter South East LLC		\$100.0000	\$1,219,500.00
Rogers Group, Inc.		\$99.4000	\$1,212,183.00
J & M Grading Division LLC		\$104.4000	\$1,273,158.00
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>	<b>16.900 L.M.</b>		
Potter South East LLC		\$630.0000	\$10,647.00
Rogers Group, Inc.		\$436.4500	\$7,376.01
J & M Grading Division LLC		\$475.0000	\$8,027.50
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>	<b>11,194.000 TON</b>		
Potter South East LLC		\$16.0000	\$179,104.00
Rogers Group, Inc.		\$14.8000	\$165,671.20
J & M Grading Division LLC		\$15.5500	\$174,066.70
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>	<b>8,251.000 L.F.</b>		
Potter South East LLC		\$40.8700	\$337,218.37
Rogers Group, Inc.		\$54.0000	\$445,554.00
J & M Grading Division LLC		\$70.0000	\$577,570.00
<b>607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)</b>	<b>352.000 L.F.</b>		
Potter South East LLC		\$52.9000	\$18,620.80
Rogers Group, Inc.		\$64.8500	\$22,827.20
J & M Grading Division LLC		\$120.0000	\$42,240.00
<b>607-37.02 18" CORRUGATED METAL PIPE CULVERT</b>	<b>20.000 L.F.</b>		
Potter South East LLC		\$60.0000	\$1,200.00
Rogers Group, Inc.		\$48.6000	\$972.00
J & M Grading Division LLC		\$60.0000	\$1,200.00
<b>607-37.03 24" CORRUGATED METAL PIPE CULVERT</b>	<b>38.000 L.F.</b>		
Potter South East LLC		\$63.0000	\$2,394.00
Rogers Group, Inc.		\$62.7000	\$2,382.60
J & M Grading Division LLC		\$65.0000	\$2,470.00
<b>607-37.06 42" CORRUGATED METAL PIPE CULVERT</b>	<b>10.000 L.F.</b>		
Potter South East LLC		\$100.0000	\$1,000.00
Rogers Group, Inc.		\$86.5000	\$865.00
J & M Grading Division LLC		\$100.0000	\$1,000.00

		UNIT PRICE	EXTENSION
<b>607-65.63 15" MINIMUM ID PIPE TO SLIP LINE 18" PIPE</b>			
	<b>1,075.000 L.F.</b>		
Potter South East LLC		\$50.0000	\$53,750.00
Rogers Group, Inc.		\$65.0000	\$69,875.00
J & M Grading Division LLC		\$80.0000	\$86,000.00
<b>607-65.64 18" MINIMUM ID PIPE TO SLIP LINE 24" PIPE</b>			
	<b>331.000 L.F.</b>		
Potter South East LLC		\$72.3000	\$23,931.30
Rogers Group, Inc.		\$81.5000	\$26,976.50
J & M Grading Division LLC		\$110.0000	\$36,410.00
<b>611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)</b>			
	<b>12.000 C.Y.</b>		
Potter South East LLC		\$839.1400	\$10,069.68
Rogers Group, Inc.		\$1,030.0000	\$12,360.00
J & M Grading Division LLC		\$1,000.0000	\$12,000.00
<b>611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>			
	<b>998.000 LB.</b>		
Potter South East LLC		\$1.7600	\$1,756.48
Rogers Group, Inc.		\$2.2000	\$2,195.60
J & M Grading Division LLC		\$2.0000	\$1,996.00
<b>611-07.53 15IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>1.000 EACH</b>		
Potter South East LLC		\$1,890.0000	\$1,890.00
Rogers Group, Inc.		\$1,620.0000	\$1,620.00
J & M Grading Division LLC		\$2,400.0000	\$2,400.00
<b>611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>2.000 EACH</b>		
Potter South East LLC		\$2,400.0000	\$4,800.00
Rogers Group, Inc.		\$2,600.0000	\$5,200.00
J & M Grading Division LLC		\$2,000.0000	\$4,000.00
<b>611-31.02 CATCH BASINS, TYPE 31, &gt; 4' - 8' DEPTH</b>			
	<b>33.000 EACH</b>		
Potter South East LLC		\$4,140.0000	\$136,620.00
Rogers Group, Inc.		\$9,560.0000	\$315,480.00
J & M Grading Division LLC		\$7,500.0000	\$247,500.00
<b>611-38.01 CATCH BASINS, TYPE 38, 0' - 4' DEPTH</b>			
	<b>5.000 EACH</b>		
Potter South East LLC		\$3,610.0000	\$18,050.00
Rogers Group, Inc.		\$3,430.0000	\$17,150.00
J & M Grading Division LLC		\$2,550.0000	\$12,750.00

		UNIT PRICE	EXTENSION
<b>611-41.01 CATCH BASINS, TYPE 41, 0' - 4' DEPTH</b>			
	<b>12.000 EACH</b>		
Potter South East LLC		\$3,250.0000	\$39,000.00
Rogers Group, Inc.		\$3,635.0000	\$43,620.00
J & M Grading Division LLC		\$3,600.0000	\$43,200.00
<b>611-41.02 CATCH BASINS, TYPE 41, &gt; 4' - 8' DEPTH</b>			
	<b>7.000 EACH</b>		
Potter South East LLC		\$4,150.0000	\$29,050.00
Rogers Group, Inc.		\$5,660.0000	\$39,620.00
J & M Grading Division LLC		\$4,100.0000	\$28,700.00
<b>611-41.03 CATCH BASINS, TYPE 41, &gt; 8' - 12' DEPTH</b>			
	<b>1.000 EACH</b>		
Potter South East LLC		\$5,200.0000	\$5,200.00
Rogers Group, Inc.		\$5,645.0000	\$5,645.00
J & M Grading Division LLC		\$4,500.0000	\$4,500.00
<b>611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH</b>			
	<b>1.000 EACH</b>		
Potter South East LLC		\$2,900.0000	\$2,900.00
Rogers Group, Inc.		\$3,665.0000	\$3,665.00
J & M Grading Division LLC		\$2,700.0000	\$2,700.00
<b>703-01 CEMENT CONCRETE DITCH PAVING</b>			
	<b>97.000 C.Y.</b>		
Potter South East LLC		\$380.0000	\$36,860.00
Rogers Group, Inc.		\$432.0000	\$41,904.00
J & M Grading Division LLC		\$450.0000	\$43,650.00
<b>705-01.01 GUARDRAIL AT BRIDGE ENDS</b>			
	<b>54.000 L.F.</b>		
Potter South East LLC		\$72.0000	\$3,888.00
Rogers Group, Inc.		\$68.0100	\$3,672.54
J & M Grading Division LLC		\$72.4000	\$3,909.60
<b>705-02.02 SINGLE GUARDRAIL (TYPE 2)</b>			
	<b>789.000 L.F.</b>		
Potter South East LLC		\$18.0000	\$14,202.00
Rogers Group, Inc.		\$15.2200	\$12,008.58
J & M Grading Division LLC		\$17.9000	\$14,123.10
<b>705-02.03 SINGLE GUARDRAIL (TYPE 2) LONG POST</b>			
	<b>3,142.000 L.F.</b>		
Potter South East LLC		\$18.8500	\$59,226.70
Rogers Group, Inc.		\$21.3200	\$66,987.44
J & M Grading Division LLC		\$19.7500	\$62,054.50

		UNIT PRICE	EXTENSION
<b>705-04.03 GUARDRAIL TERMINAL (TYPE 13)</b>			
	<b>3.000 EACH</b>		
Potter South East LLC		\$650.0000	\$1,950.00
Rogers Group, Inc.		\$558.2500	\$1,674.75
J & M Grading Division LLC		\$640.5000	\$1,921.50
<b>705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)</b>			
	<b>4.000 EACH</b>		
Potter South East LLC		\$2,100.0000	\$8,400.00
Rogers Group, Inc.		\$3,041.3300	\$12,165.32
J & M Grading Division LLC		\$2,195.0000	\$8,780.00
<b>705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>			
	<b>2.000 EACH</b>		
Potter South East LLC		\$6,000.0000	\$12,000.00
Rogers Group, Inc.		\$8,608.0000	\$17,216.00
J & M Grading Division LLC		\$8,000.0000	\$16,000.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>28,163.000 L.F.</b>		
Potter South East LLC		\$0.1200	\$3,379.56
Rogers Group, Inc.		\$1.0100	\$28,444.63
J & M Grading Division LLC		\$1.2500	\$35,203.75
<b>706-80.18 CABLE BARRIER TERMINAL (REMOVAL)</b>			
	<b>2.000 EACH</b>		
Potter South East LLC		\$800.0000	\$1,600.00
Rogers Group, Inc.		\$507.5000	\$1,015.00
J & M Grading Division LLC		\$971.2500	\$1,942.50
<b>706-80.19 CABLE BARRIER (REMOVAL)</b>			
	<b>5,104.000 L.F.</b>		
Potter South East LLC		\$1.2000	\$6,124.80
Rogers Group, Inc.		\$1.2700	\$6,482.08
J & M Grading Division LLC		\$1.3000	\$6,635.20
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>7,135.000 L.F.</b>		
Potter South East LLC		\$1.2500	\$8,918.75
Rogers Group, Inc.		\$1.0800	\$7,705.80
J & M Grading Division LLC		\$1.6000	\$11,416.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>25.000 TON</b>		
Potter South East LLC		\$30.5000	\$762.50
Rogers Group, Inc.		\$31.0000	\$775.00
J & M Grading Division LLC		\$50.0000	\$1,250.00

		UNIT PRICE	EXTENSION
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>105.000 TON</b>		
Potter South East LLC		\$22.0000	\$2,310.00
Rogers Group, Inc.		\$31.0000	\$3,255.00
J & M Grading Division LLC		\$50.0000	\$5,250.00
<b>709-05.10 MACHINED RIP-RAP (GROUTED)</b>			
	<b>119.000 C.Y.</b>		
Potter South East LLC		\$150.0000	\$17,850.00
Rogers Group, Inc.		\$220.0000	\$26,180.00
J & M Grading Division LLC		\$750.0000	\$89,250.00
<b>710-02 AGGREGATE UNDERDRAINS (WITH PIPE)</b>			
	<b>15,600.000 L.F.</b>		
Potter South East LLC		\$4.4800	\$69,888.00
Rogers Group, Inc.		\$7.3800	\$115,128.00
J & M Grading Division LLC		\$5.2500	\$81,900.00
<b>711-01.08 MEDIAM BARRIER EMERGENCY ACCESS GATE</b>			
	<b>2.000 EACH</b>		
Potter South East LLC		\$150,000.0000	\$300,000.00
Rogers Group, Inc.		\$146,392.4300	\$292,784.86
J & M Grading Division LLC		\$153,000.0000	\$306,000.00
<b>711-05.71 51IN SINGLE SLOPE CONCRETE BARRIER WALL</b>			
	<b>11,150.000 L.F.</b>		
Potter South East LLC		\$111.0000	\$1,237,650.00
Rogers Group, Inc.		\$81.0000	\$903,150.00
J & M Grading Division LLC		\$138.6000	\$1,545,390.00
<b>711-05.78 GRADE SEPARATED SINGE SLOPE MEDIAN WALL</b>			
	<b>4,450.000 L.F.</b>		
Potter South East LLC		\$177.5000	\$789,875.00
Rogers Group, Inc.		\$228.0000	\$1,014,600.00
J & M Grading Division LLC		\$206.8500	\$920,482.50
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Potter South East LLC		\$93,163.0000	\$93,163.00
Rogers Group, Inc.		\$198,746.0000	\$198,746.00
J & M Grading Division LLC		\$263,000.0000	\$263,000.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>43,600.000 L.F.</b>		
Potter South East LLC		\$22.0000	\$959,200.00
Rogers Group, Inc.		\$45.5000	\$1,983,800.00
J & M Grading Division LLC		\$52.0000	\$2,267,200.00

		UNIT PRICE	EXTENSION
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>500.000 EACH</b>		
Potter South East LLC		\$30.0000	\$15,000.00
Rogers Group, Inc.		\$43.5000	\$21,750.00
J & M Grading Division LLC		\$45.7000	\$22,850.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>564.000 S.F.</b>		
Potter South East LLC		\$7.0000	\$3,948.00
Rogers Group, Inc.		\$7.7500	\$4,371.00
J & M Grading Division LLC		\$8.1500	\$4,596.60
<b>712-06.01 VERTICAL PANELS</b>			
	<b>1,133.000 S.F.</b>		
Potter South East LLC		\$12.0000	\$13,596.00
Rogers Group, Inc.		\$14.5000	\$16,428.50
J & M Grading Division LLC		\$11.0000	\$12,463.00
<b>712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)</b>			
	<b>4.000 EACH</b>		
Potter South East LLC		\$700.0000	\$2,800.00
Rogers Group, Inc.		\$1,100.0000	\$4,400.00
J & M Grading Division LLC		\$1,155.0000	\$4,620.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Potter South East LLC		\$1,000.0000	\$2,000.00
Rogers Group, Inc.		\$1,150.0000	\$2,300.00
J & M Grading Division LLC		\$2,000.0000	\$4,000.00
<b>712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR</b>			
	<b>500.000 HOUR</b>		
Potter South East LLC		\$100.0000	\$50,000.00
Rogers Group, Inc.		\$91.5000	\$45,750.00
J & M Grading Division LLC		\$96.0000	\$48,000.00
<b>713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>7.000 C.Y.</b>		
Potter South East LLC		\$600.0000	\$4,200.00
Rogers Group, Inc.		\$561.0000	\$3,927.00
J & M Grading Division LLC		\$577.5000	\$4,042.50
<b>713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>1,804.000 LB.</b>		
Potter South East LLC		\$2.7000	\$4,870.80
Rogers Group, Inc.		\$2.7000	\$4,870.80
J & M Grading Division LLC		\$2.8000	\$5,051.20

		UNIT PRICE	EXTENSION
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>1,985.000 EACH</b>		
Potter South East LLC		\$30.5000	\$60,542.50
Rogers Group, Inc.		\$28.6500	\$56,870.25
J & M Grading Division LLC		\$31.5000	\$62,527.50
<b>713-02.15 FLEXIBLE DELINEATOR (YELLOW)</b>			
	<b>7.000 EACH</b>		
Potter South East LLC		\$35.0000	\$245.00
Rogers Group, Inc.		\$28.6500	\$200.55
J & M Grading Division LLC		\$32.8000	\$229.60
<b>713-06 STEEL I-BEAMS &amp; WF-BEAMS(BREAKAWAY) SIGN SUPPORT</b>			
	<b>4,193.000 LB.</b>		
Potter South East LLC		\$4.6000	\$19,287.80
Rogers Group, Inc.		\$4.6400	\$19,455.52
J & M Grading Division LLC		\$4.8000	\$20,126.40
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>12.000 S.F.</b>		
Potter South East LLC		\$15.5000	\$186.00
Rogers Group, Inc.		\$15.3000	\$183.60
J & M Grading Division LLC		\$15.7500	\$189.00
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>476.000 S.F.</b>		
Potter South East LLC		\$13.7500	\$6,545.00
Rogers Group, Inc.		\$13.9200	\$6,625.92
J & M Grading Division LLC		\$14.3500	\$6,830.60
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Potter South East LLC		\$1,500.0000	\$1,500.00
Rogers Group, Inc.		\$1,020.0000	\$1,020.00
J & M Grading Division LLC		\$1,050.0000	\$1,050.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>4.000 EACH</b>		
Potter South East LLC		\$8,500.0000	\$34,000.00
Rogers Group, Inc.		\$5,000.0000	\$20,000.00
J & M Grading Division LLC		\$10,000.0000	\$40,000.00
<b>713-30.09 BARRIER MOUNTED SIGN SUPPORT (SEE PLANS)</b>			
	<b>3.000 EACH</b>		
Potter South East LLC		\$400.0000	\$1,200.00
Rogers Group, Inc.		\$306.0000	\$918.00
J & M Grading Division LLC		\$315.0000	\$945.00

		UNIT PRICE	EXTENSION
<b>716-01.05 TEMPORARY RAISED PAVEMENT MARKER</b>			
	<b>635.000 EACH</b>		
Potter South East LLC		\$7.3500	\$4,667.25
Rogers Group, Inc.		\$7.2500	\$4,603.75
J & M Grading Division LLC		\$9.4500	\$6,000.75
<b>716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)</b>			
	<b>865.000 EACH</b>		
Potter South East LLC		\$25.0000	\$21,625.00
Rogers Group, Inc.		\$24.0000	\$20,760.00
J & M Grading Division LLC		\$29.4000	\$25,431.00
<b>716-03.09 PLASTIC WORD PAVEMENT MARKING (NO TRUCKS LEFT LANE)</b>			
	<b>3.000 EACH</b>		
Potter South East LLC		\$655.0000	\$1,965.00
Rogers Group, Inc.		\$650.0000	\$1,950.00
J & M Grading Division LLC		\$630.0000	\$1,890.00
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>			
	<b>4.000 EACH</b>		
Potter South East LLC		\$250.0000	\$1,000.00
Rogers Group, Inc.		\$225.0000	\$900.00
J & M Grading Division LLC		\$210.0000	\$840.00
<b>716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>134,100.000 L.F.</b>		
Potter South East LLC		\$0.2100	\$28,161.00
Rogers Group, Inc.		\$0.2000	\$26,820.00
J & M Grading Division LLC		\$0.2000	\$26,820.00
<b>716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>19.000 L.M.</b>		
Potter South East LLC		\$2,355.0000	\$44,745.00
Rogers Group, Inc.		\$2,350.0000	\$44,650.00
J & M Grading Division LLC		\$3,310.0000	\$62,890.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>20.000 L.M.</b>		
Potter South East LLC		\$4,000.0000	\$80,000.00
Rogers Group, Inc.		\$3,975.0000	\$79,500.00
J & M Grading Division LLC		\$4,620.0000	\$92,400.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Potter South East LLC		\$288,120.0000	\$288,120.00
Rogers Group, Inc.		\$568,227.0000	\$568,227.00
J & M Grading Division LLC		\$592,000.0000	\$592,000.00

		UNIT PRICE	EXTENSION
<b>740-06.01 GEOMEMBRANE</b>			
	<b>1,734.000 S.Y.</b>		
Potter South East LLC		\$9.8100	\$17,010.54
Rogers Group, Inc.		\$7.5000	\$13,005.00
J & M Grading Division LLC		\$9.3000	\$16,126.20
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>308.000 S.Y.</b>		
Potter South East LLC		\$2.7500	\$847.00
Rogers Group, Inc.		\$1.5000	\$462.00
J & M Grading Division LLC		\$4.5000	\$1,386.00
<b>740-11.04 TEMPORARY SEDIMENT TUBE 20IN (DESCRIPTION)</b>			
	<b>3,160.000 L.F.</b>		
Potter South East LLC		\$3.2100	\$10,143.60
Rogers Group, Inc.		\$3.8200	\$12,071.20
J & M Grading Division LLC		\$4.0000	\$12,640.00
<b>740-11.05 TEMPORARY SEDIMENT TUBE 24IN (DESCRIPTION)</b>			
	<b>500.000 L.F.</b>		
Potter South East LLC		\$7.9400	\$3,970.00
Rogers Group, Inc.		\$4.3400	\$2,170.00
J & M Grading Division LLC		\$4.0000	\$2,000.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>426.000 UNIT</b>		
Potter South East LLC		\$18.9000	\$8,051.40
Rogers Group, Inc.		\$21.9300	\$9,342.18
J & M Grading Division LLC		\$19.5000	\$8,307.00
<b>801-02 SEEDING (WITHOUT MULCH)</b>			
	<b>426.000 UNIT</b>		
Potter South East LLC		\$14.8400	\$6,321.84
Rogers Group, Inc.		\$11.2200	\$4,779.72
J & M Grading Division LLC		\$18.0000	\$7,668.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>86.000 M.G.</b>		
Potter South East LLC		\$7.9000	\$679.40
Rogers Group, Inc.		\$25.5000	\$2,193.00
J & M Grading Division LLC		\$11.0000	\$946.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>867.000 S.Y.</b>		
Potter South East LLC		\$3.2000	\$2,774.40
Rogers Group, Inc.		\$5.3700	\$4,655.79
J & M Grading Division LLC		\$2.9000	\$2,514.30

**805-12.02 EROSION CONTROL BLANKET (TYPE II)**

**23,673.000 S.Y.**

	UNIT PRICE	EXTENSION
Potter South East LLC	\$0.7400	\$17,518.02
Rogers Group, Inc.	\$0.7500	\$17,754.75
J & M Grading Division LLC	\$0.8500	\$20,122.05

**806-02.03 PROJECT MOWING**

**7.000 CYCL**

	UNIT PRICE	EXTENSION
Potter South East LLC	\$1,500.0000	\$10,500.00
Rogers Group, Inc.	\$1,224.0000	\$8,568.00
J & M Grading Division LLC	\$2,000.0000	\$14,000.00

**SUB-TOTAL ROADWAY**

Potter South East LLC	\$12,949,952.94
Rogers Group, Inc.	\$14,730,878.33
J & M Grading Division LLC	\$16,259,963.20

**TOTAL CONTRACT**

Potter South East LLC	\$12,949,952.94
Rogers Group, Inc.	\$14,730,878.33
J & M Grading Division LLC	\$16,259,963.20

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

CAMPBELL COUNTY (Contract No. CNQ024 Call 034)

07100-4146-04

THE REPAIR OF THE BRIDGE ON STINKING CREEK ROAD OVER I-75 (L.M. 16.36).

PROJECT LENGTH - 0.000 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2016

---

	TOTAL CONTRACT
Twin K Construction, Inc.	\$93,750.00
Potter South East LLC	\$139,090.00
Southern Constructors, Inc.	\$157,429.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>602-10.81 HEAT STRAIGHTENING</b>			
	<b>1.000 LS</b>		
Twin K Construction, Inc.		\$38,400.0000	\$38,400.00
Potter South East LLC		\$86,000.0000	\$86,000.00
Southern Constructors, Inc.		\$55,000.0000	\$55,000.00
<b>603-02.01 REPAINTING EXISTING STEEL STRUCTURES (BRIDGE NO. 07-01280-16.36)</b>			
	<b>1.000 LS</b>		
Twin K Construction, Inc.		\$5,000.0000	\$5,000.00
Potter South East LLC		\$4,500.0000	\$4,500.00
Southern Constructors, Inc.		\$10,000.0000	\$10,000.00
<b>603-05.20 CONTAINMENT &amp; DISPOSAL OF WASTE(BRIDGE NO. 07-01280-16.36)</b>			
	<b>1.000 LS</b>		
Twin K Construction, Inc.		\$1,200.0000	\$1,200.00
Potter South East LLC		\$1,000.0000	\$1,000.00
Southern Constructors, Inc.		\$5,000.0000	\$5,000.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Twin K Construction, Inc.		\$8,500.0000	\$8,500.00
Potter South East LLC		\$4,700.0000	\$4,700.00
Southern Constructors, Inc.		\$20,000.0000	\$20,000.00
<b>712-04.02 FLEXIBLE DRUMS (CHANNELIZATION)</b>			
	<b>162.000 EACH</b>		
Twin K Construction, Inc.		\$30.0000	\$4,860.00
Potter South East LLC		\$30.0000	\$4,860.00
Southern Constructors, Inc.		\$45.0000	\$7,290.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>525.000 S.F.</b>		
Twin K Construction, Inc.		\$6.0000	\$3,150.00
Potter South East LLC		\$7.8000	\$4,095.00
Southern Constructors, Inc.		\$15.0000	\$7,875.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>1.000 EACH</b>		
Twin K Construction, Inc.		\$800.0000	\$800.00
Potter South East LLC		\$1,200.0000	\$1,200.00
Southern Constructors, Inc.		\$3,000.0000	\$3,000.00
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>6,780.000 L.F.</b>		
Twin K Construction, Inc.		\$3.0000	\$20,340.00
Potter South East LLC		\$3.2500	\$22,035.00
Southern Constructors, Inc.		\$3.8000	\$25,764.00

		UNIT PRICE	EXTENSION
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>1.000 EACH</b>		
Twin K Construction, Inc.		\$5,000.0000	\$5,000.00
Potter South East LLC		\$6,500.0000	\$6,500.00
Southern Constructors, Inc.		\$3,500.0000	\$3,500.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Twin K Construction, Inc.		\$6,500.0000	\$6,500.00
Potter South East LLC		\$4,200.0000	\$4,200.00
Southern Constructors, Inc.		\$20,000.0000	\$20,000.00

**SUB-TOTAL BRIDGE**

Twin K Construction, Inc.	\$93,750.00
Potter South East LLC	\$139,090.00
Southern Constructors, Inc.	\$157,429.00

**TOTAL CONTRACT**

Twin K Construction, Inc.	\$93,750.00
Potter South East LLC	\$139,090.00
Southern Constructors, Inc.	\$157,429.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

COUNTIES CAMPBELL, CARTER, GREENE, HAMBLLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, SULLIVAN, UNICOI, AND WASHINGTON (Contract No. CNQ062 Call 035)

98019-4144-04

THE RELENSING OF SNOWPLOWABLE PAVEMENT MARKERS ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2016

---

	TOTAL CONTRACT
A & A Safety, Inc.	\$205,082.35
WL Markers, Inc.	\$211,781.30
Highway Markings, Inc.	\$244,550.22

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
<b>705-07.11 TRUCK MOUNTED ENERGY ATTENUATOR</b>			
	<b>1.000 EACH</b>		
A & A Safety, Inc.		\$4,000.0000	\$4,000.00
WL Markers, Inc.		\$24,000.0000	\$24,000.00
Highway Markings, Inc.		\$14,500.0000	\$14,500.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
A & A Safety, Inc.		\$26,786.0000	\$26,786.00
WL Markers, Inc.		\$40,000.0000	\$40,000.00
Highway Markings, Inc.		\$22,000.0000	\$22,000.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>128.000 S.F.</b>		
A & A Safety, Inc.		\$6.6500	\$851.20
WL Markers, Inc.		\$1.0000	\$128.00
Highway Markings, Inc.		\$4.5000	\$576.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
A & A Safety, Inc.		\$900.0000	\$1,800.00
WL Markers, Inc.		\$50.0000	\$100.00
Highway Markings, Inc.		\$1,000.0000	\$2,000.00
<b>716-01.23 Snowplowable Pymt Mrkrs (Bi-Dir)(2 Color)</b>			
	<b>1,360.000 EACH</b>		
A & A Safety, Inc.		\$15.6000	\$21,216.00
WL Markers, Inc.		\$15.0000	\$20,400.00
Highway Markings, Inc.		\$24.7500	\$33,660.00
<b>716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>35,501.000 EACH</b>		
A & A Safety, Inc.		\$4.1500	\$147,329.15
WL Markers, Inc.		\$3.3000	\$117,153.30
Highway Markings, Inc.		\$4.2200	\$149,814.22
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
A & A Safety, Inc.		\$3,100.0000	\$3,100.00
WL Markers, Inc.		\$10,000.0000	\$10,000.00
Highway Markings, Inc.		\$22,000.0000	\$22,000.00

**SUB-TOTAL MAINTENANCE**

A & A Safety, Inc.	\$205,082.35
WL Markers, Inc.	\$211,781.30
Highway Markings, Inc.	\$244,550.22

**TOTAL CONTRACT**

A & A Safety, Inc.	\$205,082.35
WL Markers, Inc.	\$211,781.30
Highway Markings, Inc.	\$244,550.22

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

CANNON COUNTY (Contract No. CNQ046 Call 036)

08005-4226-04

THE REPAIR OF THE BRIDGE ON S.R. 145 OVER RUSH CREEK (L.M. 1.43).

PROJECT LENGTH - 0.000 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2016

---

	TOTAL CONTRACT
Jones Bros. Contractors, LLC	\$374,956.10
Rogers Group, Inc.	\$441,446.96
Jerry B. Young Construction, Inc.	\$493,168.60

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>105-01 CONSTRUCTION STAKES, LINES AND GRADES</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$5,050.0000	\$5,050.00
Rogers Group, Inc.		\$6,584.8400	\$6,584.84
Jerry B. Young Construction, Inc.		\$10,000.0000	\$10,000.00
<b>202-04.01 REMOVAL OF STRUCTURES (BR. NO. 08-SR145-01.43)</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$18,500.0000	\$18,500.00
Rogers Group, Inc.		\$34,375.7600	\$34,375.76
Jerry B. Young Construction, Inc.		\$67,500.0000	\$67,500.00
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>180.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$7.0000	\$1,260.00
Rogers Group, Inc.		\$10.4800	\$1,886.40
Jerry B. Young Construction, Inc.		\$10.0000	\$1,800.00
<b>209-65.04 TEMPORARY IN STREAM DIVERSION</b>			
	<b>170.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$74.0000	\$12,580.00
Rogers Group, Inc.		\$202.4600	\$34,418.20
Jerry B. Young Construction, Inc.		\$50.0000	\$8,500.00
<b>303-01.02 GRANULAR BACKFILL (BRIDGES)</b>			
	<b>12.000 TON</b>		
Jones Bros. Contractors, LLC		\$75.0000	\$900.00
Rogers Group, Inc.		\$199.2600	\$2,391.12
Jerry B. Young Construction, Inc.		\$90.0000	\$1,080.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>19.000 TON</b>		
Jones Bros. Contractors, LLC		\$225.0000	\$4,275.00
Rogers Group, Inc.		\$329.2400	\$6,255.56
Jerry B. Young Construction, Inc.		\$380.0000	\$7,220.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>1.000 TON</b>		
Jones Bros. Contractors, LLC		\$875.0000	\$875.00
Rogers Group, Inc.		\$1,346.9000	\$1,346.90
Jerry B. Young Construction, Inc.		\$2,000.0000	\$2,000.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>1.000 TON</b>		
Jones Bros. Contractors, LLC		\$50.0000	\$50.00
Rogers Group, Inc.		\$82.3100	\$82.31
Jerry B. Young Construction, Inc.		\$90.0000	\$90.00

		UNIT PRICE	EXTENSION
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>1.000 TON</b>		
Jones Bros. Contractors, LLC		\$875.0000	\$875.00
Rogers Group, Inc.		\$1,346.9000	\$1,346.90
Jerry B. Young Construction, Inc.		\$975.0000	\$975.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>42.000 TON</b>		
Jones Bros. Contractors, LLC		\$238.0000	\$9,996.00
Rogers Group, Inc.		\$374.1400	\$15,713.88
Jerry B. Young Construction, Inc.		\$375.0000	\$15,750.00
<b>411-01.11 ACS MIX(PG64-22) GRADING E RDWY</b>			
	<b>11.000 TON</b>		
Jones Bros. Contractors, LLC		\$238.0000	\$2,618.00
Rogers Group, Inc.		\$359.1700	\$3,950.87
Jerry B. Young Construction, Inc.		\$450.0000	\$4,950.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>444.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$28.5000	\$12,654.00
Rogers Group, Inc.		\$42.6500	\$18,936.60
Jerry B. Young Construction, Inc.		\$18.0000	\$7,992.00
<b>604-02.03 EPOXY COATED REINFORCING STEEL</b>			
	<b>5,672.000 LB.</b>		
Jones Bros. Contractors, LLC		\$2.1500	\$12,194.80
Rogers Group, Inc.		\$1.9300	\$10,946.96
Jerry B. Young Construction, Inc.		\$3.8000	\$21,553.60
<b>604-03.09 CLASS D CONCRETE (BRIDGE DECK)</b>			
	<b>23.000 C.Y.</b>		
Jones Bros. Contractors, LLC		\$1,200.0000	\$27,600.00
Rogers Group, Inc.		\$1,326.0000	\$30,498.00
Jerry B. Young Construction, Inc.		\$825.0000	\$18,975.00
<b>604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)</b>			
	<b>120.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$11.0000	\$1,320.00
Rogers Group, Inc.		\$13.4500	\$1,614.00
Jerry B. Young Construction, Inc.		\$15.0000	\$1,800.00
<b>604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)</b>			
	<b>128.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$12.0000	\$1,536.00
Rogers Group, Inc.		\$13.4500	\$1,721.60
Jerry B. Young Construction, Inc.		\$16.0000	\$2,048.00

		UNIT PRICE	EXTENSION
<b>604-10.54 CONCRETE REPAIRS</b>	<b>33.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$150.0000	\$4,950.00
Rogers Group, Inc.		\$425.6800	\$14,047.44
Jerry B. Young Construction, Inc.		\$225.0000	\$7,425.00
<b>604-10.58 EPOXY INJECTION (INJECTION)</b>	<b>2.000 GAL.</b>		
Jones Bros. Contractors, LLC		\$85.0000	\$170.00
Rogers Group, Inc.		\$226.7300	\$453.46
Jerry B. Young Construction, Inc.		\$465.0000	\$930.00
<b>604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)</b>	<b>29.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$125.0000	\$3,625.00
Rogers Group, Inc.		\$232.3400	\$6,737.86
Jerry B. Young Construction, Inc.		\$110.0000	\$3,190.00
<b>615-02.31 PRESTRESSED CONCRETE BOX BEAM (30" X 48")</b>	<b>229.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$385.0000	\$88,165.00
Rogers Group, Inc.		\$470.8800	\$107,831.52
Jerry B. Young Construction, Inc.		\$390.0000	\$89,310.00
<b>617-01 BRIDGE DECK SEALANT</b>	<b>109.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$27.7500	\$3,024.75
Rogers Group, Inc.		\$41.5300	\$4,526.77
Jerry B. Young Construction, Inc.		\$55.0000	\$5,995.00
<b>620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)</b>	<b>100.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$150.0000	\$15,000.00
Rogers Group, Inc.		\$227.5000	\$22,750.00
Jerry B. Young Construction, Inc.		\$325.0000	\$32,500.00
<b>705-01.01 GUARDRAIL AT BRIDGE ENDS</b>	<b>54.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$68.9500	\$3,723.30
Rogers Group, Inc.		\$103.3900	\$5,583.06
Jerry B. Young Construction, Inc.		\$130.0000	\$7,020.00
<b>705-02.02 SINGLE GUARDRAIL (TYPE 2)</b>	<b>65.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$18.2500	\$1,186.25
Rogers Group, Inc.		\$27.3700	\$1,779.05
Jerry B. Young Construction, Inc.		\$45.0000	\$2,925.00

		UNIT PRICE	EXTENSION
<b>705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)</b>	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$2,140.0000	\$4,280.00
Rogers Group, Inc.		\$3,209.0400	\$6,418.08
Jerry B. Young Construction, Inc.		\$4,500.0000	\$9,000.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>	<b>60.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$3.0000	\$180.00
Rogers Group, Inc.		\$4.4900	\$269.40
Jerry B. Young Construction, Inc.		\$4.5000	\$270.00
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>	<b>41.000 TON</b>		
Jones Bros. Contractors, LLC		\$55.0000	\$2,255.00
Rogers Group, Inc.		\$118.6500	\$4,864.65
Jerry B. Young Construction, Inc.		\$80.0000	\$3,280.00
<b>710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM</b>	<b>103.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$30.0000	\$3,090.00
Rogers Group, Inc.		\$24.6600	\$2,539.98
Jerry B. Young Construction, Inc.		\$52.0000	\$5,356.00
<b>710-09.02 6" PIPE UNDERDRAIN</b>	<b>8.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$20.0000	\$160.00
Rogers Group, Inc.		\$20.3800	\$163.04
Jerry B. Young Construction, Inc.		\$50.0000	\$400.00
<b>712-01 TRAFFIC CONTROL</b>	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$750.0000	\$750.00
Rogers Group, Inc.		\$5,383.7200	\$5,383.72
Jerry B. Young Construction, Inc.		\$30,000.0000	\$30,000.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>	<b>8.000 EACH</b>		
Jones Bros. Contractors, LLC		\$36.0000	\$288.00
Rogers Group, Inc.		\$54.2400	\$433.92
Jerry B. Young Construction, Inc.		\$75.0000	\$600.00
<b>712-06 SIGNS (CONSTRUCTION)</b>	<b>126.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$7.5000	\$945.00
Rogers Group, Inc.		\$11.3000	\$1,423.80
Jerry B. Young Construction, Inc.		\$9.0000	\$1,134.00

		UNIT PRICE	EXTENSION
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>60.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$13.0000	\$780.00
Rogers Group, Inc.		\$19.5800	\$1,174.80
Jerry B. Young Construction, Inc.		\$25.0000	\$1,500.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>7.000 EACH</b>		
Jones Bros. Contractors, LLC		\$12,500.0000	\$87,500.00
Rogers Group, Inc.		\$8,286.2000	\$58,003.40
Jerry B. Young Construction, Inc.		\$6,000.0000	\$42,000.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>0.200 L.M.</b>		
Jones Bros. Contractors, LLC		\$13,000.0000	\$2,600.00
Rogers Group, Inc.		\$14,965.5400	\$2,993.11
Jerry B. Young Construction, Inc.		\$3,000.0000	\$600.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$40,000.0000	\$40,000.00
Rogers Group, Inc.		\$22,000.0000	\$22,000.00
Jerry B. Young Construction, Inc.		\$77,500.0000	\$77,500.00

**SUB-TOTAL BRIDGE**

Jones Bros. Contractors, LLC	\$374,956.10
Rogers Group, Inc.	\$441,446.96
Jerry B. Young Construction, Inc.	\$493,168.60

**TOTAL CONTRACT**

Jones Bros. Contractors, LLC	\$374,956.10
Rogers Group, Inc.	\$441,446.96
Jerry B. Young Construction, Inc.	\$493,168.60

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

CARTER COUNTY (Contract No. CNQ025 Call 037)

10016-4217-04

THE RESURFACING (MICROSURFACING) ON S.R. 362 FROM OLD S.R. 362 NORTH OF NEW PROPOSED S.R. 362 (L.M. 1.21) TO WEST OF G STREET (L.M. 5.79).

PROJECT LENGTH - 4.290 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2016

---

	TOTAL CONTRACT
Hudson Construction Company	\$196,593.50
Slurry Pavers, Inc.	\$199,796.28
Ny-Mac Enterprises, Inc.	\$211,646.41

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
			<b>9.000 TON</b>
	Hudson Construction Company	\$300.0000	\$2,700.00
	Slurry Pavers, Inc.	\$330.0000	\$2,970.00
	Ny-Mac Enterprises, Inc.	\$700.0000	\$6,300.00
<b>414-03.01</b>	<b>EMULSIFIED ASPHALT FOR MICRO-SURFACING</b>		
			<b>69.000 TON</b>
	Hudson Construction Company	\$860.0000	\$59,340.00
	Slurry Pavers, Inc.	\$623.7400	\$43,038.06
	Ny-Mac Enterprises, Inc.	\$700.0000	\$48,300.00
<b>414-03.02</b>	<b>AGGREGATE FOR MICRO SURFACING</b>		
			<b>577.000 TON</b>
	Hudson Construction Company	\$103.0000	\$59,431.00
	Slurry Pavers, Inc.	\$98.1200	\$56,615.24
	Ny-Mac Enterprises, Inc.	\$92.8300	\$53,562.91
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
			<b>1.000 LS</b>
	Hudson Construction Company	\$16,500.0000	\$16,500.00
	Slurry Pavers, Inc.	\$38,760.2000	\$38,760.20
	Ny-Mac Enterprises, Inc.	\$7,500.0000	\$7,500.00
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
			<b>538.000 S.F.</b>
	Hudson Construction Company	\$3.7500	\$2,017.50
	Slurry Pavers, Inc.	\$9.3100	\$5,008.78
	Ny-Mac Enterprises, Inc.	\$7.0000	\$3,766.00
<b>716-01.21</b>	<b>Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>		
			<b>220.000 EACH</b>
	Hudson Construction Company	\$24.0000	\$5,280.00
	Slurry Pavers, Inc.	\$26.0000	\$5,720.00
	Ny-Mac Enterprises, Inc.	\$25.0000	\$5,500.00
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
			<b>21.000 L.F.</b>
	Hudson Construction Company	\$10.0000	\$210.00
	Slurry Pavers, Inc.	\$11.0000	\$231.00
	Ny-Mac Enterprises, Inc.	\$17.5000	\$367.50
<b>716-05.01</b>	<b>PAINTED PAVEMENT MARKING (4" LINE)</b>		
			<b>5.000 L.M.</b>
	Hudson Construction Company	\$550.0000	\$2,750.00
	Slurry Pavers, Inc.	\$600.0000	\$3,000.00
	Ny-Mac Enterprises, Inc.	\$850.0000	\$4,250.00

		UNIT PRICE	EXTENSION
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>18.000 L.M.</b>		
Hudson Construction Company		\$1,675.0000	\$30,150.00
Slurry Pavers, Inc.		\$1,775.0000	\$31,950.00
Ny-Mac Enterprises, Inc.		\$1,950.0000	\$35,100.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Hudson Construction Company		\$18,215.0000	\$18,215.00
Slurry Pavers, Inc.		\$12,503.0000	\$12,503.00
Ny-Mac Enterprises, Inc.		\$47,000.0000	\$47,000.00

**SUB-TOTAL ROADWAY**

Hudson Construction Company	\$196,593.50
Slurry Pavers, Inc.	\$199,796.28
Ny-Mac Enterprises, Inc.	\$211,646.41

**TOTAL CONTRACT**

Hudson Construction Company	\$196,593.50
Slurry Pavers, Inc.	\$199,796.28
Ny-Mac Enterprises, Inc.	\$211,646.41

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

COUNTIES CHESTER, CROCKETT, DECATUR, FAYETTE, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, LAUDERDALE, MADISON, MCNAIRY, SHELBY, AND TIPTON (Contract No. CNQ053 Call 038)

98049-4119-04

THE RETRACING OF PAINTED PAVEMENT MARKING LINES ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2016

---

	TOTAL CONTRACT
Traf-Mark Industries, L.L.C.	\$1,286,374.00
Oglesby Construction, Inc.	\$1,302,388.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
<b>716-05.69 PERFORMANCE BASED RETRACING PAINTED 4IN LINE</b>		
	<b>4,727.000 L.M.</b>	
Traf-Mark Industries, L.L.C.	\$262.0000	\$1,238,474.00
Oglesby Construction, Inc.	\$264.0000	\$1,247,928.00
<b>716-05.71 PERFORMANCE BASED RETRACING PAINTED 8IN LINE</b>		
	<b>21,500.000 L.F.</b>	
Traf-Mark Industries, L.L.C.	\$0.1000	\$2,150.00
Oglesby Construction, Inc.	\$0.5200	\$11,180.00
<b>716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING</b>		
	<b>8.000 L.M.</b>	
Traf-Mark Industries, L.L.C.	\$200.0000	\$1,600.00
Oglesby Construction, Inc.	\$50.0000	\$400.00
<b>717-01 MOBILIZATION</b>		
	<b>1.000 LS</b>	
Traf-Mark Industries, L.L.C.	\$44,150.0000	\$44,150.00
Oglesby Construction, Inc.	\$42,880.0000	\$42,880.00

**SUB-TOTAL MAINTENANCE**

Traf-Mark Industries, L.L.C.	\$1,286,374.00
Oglesby Construction, Inc.	\$1,302,388.00

**TOTAL CONTRACT**

Traf-Mark Industries, L.L.C.	\$1,286,374.00
Oglesby Construction, Inc.	\$1,302,388.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

COUNTIES CHESTER, HARDIN, AND MCNAIRY (Contract No. CNQ005 Call 039)

HSIP/PHSIP-128(26),36010-3225-94,HSIP-22(81),12005-3213-94,  
HSIP-224(15),55019-3209-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 22A IN CHESTER COUNTY, S.R. 128 IN HARDIN COUNTY AND S.R. 224 IN MCNAIRY COUNTY.

PROJECT LENGTH - 8.800 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2016

---

TOTAL CONTRACT	
Highway Markings, Inc.	\$295,886.83
Superior Traffic Control - Memphis, Inc.	\$318,276.80
Traf-Mark Industries, L.L.C.	\$337,592.75

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>			
	<b>14.700 L.M.</b>		
Highway Markings, Inc.		\$545.0000	\$8,011.50
Superior Traffic Control - Memphis, Inc.		\$800.0000	\$11,760.00
Traf-Mark Industries, L.L.C.		\$430.0000	\$6,321.00
<b>705-02.02 SINGLE GUARDRAIL (TYPE 2)</b>			
	<b>1,675.000 L.F.</b>		
Highway Markings, Inc.		\$18.7500	\$31,406.25
Superior Traffic Control - Memphis, Inc.		\$16.7000	\$27,972.50
Traf-Mark Industries, L.L.C.		\$18.0000	\$30,150.00
<b>705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)</b>			
	<b>27.000 EACH</b>		
Highway Markings, Inc.		\$2,270.0000	\$61,290.00
Superior Traffic Control - Memphis, Inc.		\$2,175.0000	\$58,725.00
Traf-Mark Industries, L.L.C.		\$2,375.0000	\$64,125.00
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>27.000 EACH</b>		
Highway Markings, Inc.		\$975.0000	\$26,325.00
Superior Traffic Control - Memphis, Inc.		\$900.0000	\$24,300.00
Traf-Mark Industries, L.L.C.		\$900.0000	\$24,300.00
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>4,225.000 L.F.</b>		
Highway Markings, Inc.		\$3.6500	\$15,421.25
Superior Traffic Control - Memphis, Inc.		\$3.2500	\$13,731.25
Traf-Mark Industries, L.L.C.		\$3.5000	\$14,787.50
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>550.000 L.F.</b>		
Highway Markings, Inc.		\$0.5000	\$275.00
Superior Traffic Control - Memphis, Inc.		\$3.0000	\$1,650.00
Traf-Mark Industries, L.L.C.		\$6.0000	\$3,300.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Highway Markings, Inc.		\$5,500.0000	\$5,500.00
Superior Traffic Control - Memphis, Inc.		\$4,500.0000	\$4,500.00
Traf-Mark Industries, L.L.C.		\$12,000.0000	\$12,000.00
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>111.000 EACH</b>		
Highway Markings, Inc.		\$32.0000	\$3,552.00
Superior Traffic Control - Memphis, Inc.		\$32.0000	\$3,552.00
Traf-Mark Industries, L.L.C.		\$34.0000	\$3,774.00

		UNIT PRICE	EXTENSION
<b>713-02.20 ROADSIDE OBSTACLE DELINEATION</b>			
	<b>8.000 S.F.</b>		
Highway Markings, Inc.		\$9.7500	\$78.00
Superior Traffic Control - Memphis, Inc.		\$35.0000	\$280.00
Traf-Mark Industries, L.L.C.		\$40.0000	\$320.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>216.000 L.F.</b>		
Highway Markings, Inc.		\$5.1200	\$1,105.92
Superior Traffic Control - Memphis, Inc.		\$7.1000	\$1,533.60
Traf-Mark Industries, L.L.C.		\$7.2500	\$1,566.00
<b>713-02.22 BARRIER WALL DELINEATION ENHANCEMENT</b>			
	<b>750.000 L.F.</b>		
Highway Markings, Inc.		\$8.7500	\$6,562.50
Superior Traffic Control - Memphis, Inc.		\$8.6500	\$6,487.50
Traf-Mark Industries, L.L.C.		\$8.8000	\$6,600.00
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>1,411.000 LB.</b>		
Highway Markings, Inc.		\$3.4500	\$4,867.95
Superior Traffic Control - Memphis, Inc.		\$3.7500	\$5,291.25
Traf-Mark Industries, L.L.C.		\$3.7500	\$5,291.25
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>3,823.000 LB.</b>		
Highway Markings, Inc.		\$3.9500	\$15,100.85
Superior Traffic Control - Memphis, Inc.		\$4.8500	\$18,541.55
Traf-Mark Industries, L.L.C.		\$5.0000	\$19,115.00
<b>713-11.21 P POST SLIP BASE</b>			
	<b>23.000 EACH</b>		
Highway Markings, Inc.		\$325.0000	\$7,475.00
Superior Traffic Control - Memphis, Inc.		\$395.0000	\$9,085.00
Traf-Mark Industries, L.L.C.		\$400.0000	\$9,200.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>372.000 S.F.</b>		
Highway Markings, Inc.		\$12.9800	\$4,828.56
Superior Traffic Control - Memphis, Inc.		\$13.6500	\$5,077.80
Traf-Mark Industries, L.L.C.		\$14.0000	\$5,208.00
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>813.000 S.F.</b>		
Highway Markings, Inc.		\$14.1000	\$11,463.30
Superior Traffic Control - Memphis, Inc.		\$14.9500	\$12,154.35
Traf-Mark Industries, L.L.C.		\$15.0000	\$12,195.00

		UNIT PRICE	EXTENSION
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>127.000 EACH</b>		
Highway Markings, Inc.		\$27.5000	\$3,492.50
Superior Traffic Control - Memphis, Inc.		\$60.0000	\$7,620.00
Traf-Mark Industries, L.L.C.		\$75.0000	\$9,525.00
<b>716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>			
	<b>601.000 EACH</b>		
Highway Markings, Inc.		\$24.7500	\$14,874.75
Superior Traffic Control - Memphis, Inc.		\$30.0000	\$18,030.00
Traf-Mark Industries, L.L.C.		\$30.0000	\$18,030.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>50.000 S.Y.</b>		
Highway Markings, Inc.		\$24.0000	\$1,200.00
Superior Traffic Control - Memphis, Inc.		\$21.0000	\$1,050.00
Traf-Mark Industries, L.L.C.		\$21.0000	\$1,050.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>469.000 L.F.</b>		
Highway Markings, Inc.		\$9.5000	\$4,455.50
Superior Traffic Control - Memphis, Inc.		\$10.0000	\$4,690.00
Traf-Mark Industries, L.L.C.		\$10.0000	\$4,690.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>650.000 L.F.</b>		
Highway Markings, Inc.		\$3.7500	\$2,437.50
Superior Traffic Control - Memphis, Inc.		\$2.5000	\$1,625.00
Traf-Mark Industries, L.L.C.		\$2.5000	\$1,625.00
<b>716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>			
	<b>2.000 EACH</b>		
Highway Markings, Inc.		\$525.0000	\$1,050.00
Superior Traffic Control - Memphis, Inc.		\$450.0000	\$900.00
Traf-Mark Industries, L.L.C.		\$450.0000	\$900.00
<b>716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL)</b>			
	<b>1.000 EACH</b>		
Highway Markings, Inc.		\$475.0000	\$475.00
Superior Traffic Control - Memphis, Inc.		\$250.0000	\$250.00
Traf-Mark Industries, L.L.C.		\$250.0000	\$250.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>14.000 S.F.</b>		
Highway Markings, Inc.		\$7.2500	\$101.50
Superior Traffic Control - Memphis, Inc.		\$20.0000	\$280.00
Traf-Mark Industries, L.L.C.		\$20.0000	\$280.00

		UNIT PRICE	EXTENSION
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>35.600 L.M.</b>		
Highway Markings, Inc.		\$1,495.0000	\$53,222.00
Superior Traffic Control - Memphis, Inc.		\$1,900.0000	\$67,640.00
Traf-Mark Industries, L.L.C.		\$1,900.0000	\$67,640.00
<b>716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)</b>			
	<b>700.000 L.F.</b>		
Highway Markings, Inc.		\$0.7500	\$525.00
Superior Traffic Control - Memphis, Inc.		\$1.5000	\$1,050.00
Traf-Mark Industries, L.L.C.		\$1.5000	\$1,050.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Highway Markings, Inc.		\$5,000.0000	\$5,000.00
Superior Traffic Control - Memphis, Inc.		\$5,000.0000	\$5,000.00
Traf-Mark Industries, L.L.C.		\$8,300.0000	\$8,300.00
<b>730-26.08 FLASHING WARNING BEACON (DESCRIPTION)</b>			
	<b>2.000 EACH</b>		
Highway Markings, Inc.		\$2,895.0000	\$5,790.00
Superior Traffic Control - Memphis, Inc.		\$2,750.0000	\$5,500.00
Traf-Mark Industries, L.L.C.		\$3,000.0000	\$6,000.00

**SUB-TOTAL ROADWAY**

Highway Markings, Inc.	\$295,886.83
Superior Traffic Control - Memphis, Inc.	\$318,276.80
Traf-Mark Industries, L.L.C.	\$337,592.75

**TOTAL CONTRACT**

Highway Markings, Inc.	\$295,886.83
Superior Traffic Control - Memphis, Inc.	\$318,276.80
Traf-Mark Industries, L.L.C.	\$337,592.75

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

COUNTIES CLAY, CUMBERLAND, DEKALB, FENTRESS, JACKSON, OVERTON, PICKETT, PUTNAM, AND WHITE (Contract No. CNQ064 Call 040)

98029-4117-04

THE RELENSING OF SNOWPLOWABLE PAVEMENT MARKERS ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2016

---

	TOTAL CONTRACT
K & S Markers, Inc.	\$625,234.40
WL Markers, Inc.	\$713,331.60
Highway Markings, Inc.	\$831,458.70
A & A Safety, Inc.	\$852,316.64

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
<b>705-07.11 TRUCK MOUNTED ENERGY ATTENUATOR</b>			
	<b>1.000 EACH</b>		
K & S Markers, Inc.		\$15,000.0000	\$15,000.00
WL Markers, Inc.		\$24,000.0000	\$24,000.00
Highway Markings, Inc.		\$16,500.0000	\$16,500.00
A & A Safety, Inc.		\$4,000.0000	\$4,000.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
K & S Markers, Inc.		\$40,000.0000	\$40,000.00
WL Markers, Inc.		\$70,000.0000	\$70,000.00
Highway Markings, Inc.		\$30,000.0000	\$30,000.00
A & A Safety, Inc.		\$48,272.0000	\$48,272.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>128.000 S.F.</b>		
K & S Markers, Inc.		\$5.0000	\$640.00
WL Markers, Inc.		\$1.0000	\$128.00
Highway Markings, Inc.		\$5.2500	\$672.00
A & A Safety, Inc.		\$6.6500	\$851.20
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
K & S Markers, Inc.		\$500.0000	\$1,000.00
WL Markers, Inc.		\$50.0000	\$100.00
Highway Markings, Inc.		\$1,250.0000	\$2,500.00
A & A Safety, Inc.		\$900.0000	\$1,800.00
<b>716-01.23 Snowplowable Pymt Mrkrs (Bi-Dir)(2 Color)</b>			
	<b>1,221.000 EACH</b>		
K & S Markers, Inc.		\$16.0000	\$19,536.00
WL Markers, Inc.		\$30.0000	\$36,630.00
Highway Markings, Inc.		\$28.5000	\$34,798.50
A & A Safety, Inc.		\$15.8000	\$19,291.80
<b>716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>157,076.000 EACH</b>		
K & S Markers, Inc.		\$3.4000	\$534,058.40
WL Markers, Inc.		\$3.6000	\$565,473.60
Highway Markings, Inc.		\$4.4500	\$698,988.20
A & A Safety, Inc.		\$4.8900	\$768,101.64
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
K & S Markers, Inc.		\$15,000.0000	\$15,000.00
WL Markers, Inc.		\$17,000.0000	\$17,000.00
Highway Markings, Inc.		\$48,000.0000	\$48,000.00
A & A Safety, Inc.		\$10,000.0000	\$10,000.00

**SUB-TOTAL MAINTENANCE**

K & S Markers, Inc.	\$625,234.40
WL Markers, Inc.	\$713,331.60
Highway Markings, Inc.	\$831,458.70
A & A Safety, Inc.	\$852,316.64

**TOTAL CONTRACT**

K & S Markers, Inc.	\$625,234.40
WL Markers, Inc.	\$713,331.60
Highway Markings, Inc.	\$831,458.70
A & A Safety, Inc.	\$852,316.64

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

COUNTIES CROCKETT, DYER, GIBSON, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY (Contract No. CNQ021 Call 041)

STP-REG4(186),98049-8216-14

THE LONGITUDINAL JOINT STABILIZATION ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2016

---

	TOTAL CONTRACT
Pavement Restorations, Inc.	\$118,940.00
Pavement Technology, Inc.	\$155,922.38

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>411-01.12 LONGITUDINAL JOINT STABILIZATION</b>			
	<b>1,146,112. S.F. 000</b>		
Pavement Restorations, Inc.		\$0.0790	\$90,542.85
Pavement Technology, Inc.		\$0.1150	\$131,802.88
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Pavement Restorations, Inc.		\$20,000.0000	\$20,000.00
Pavement Technology, Inc.		\$6,600.0000	\$6,600.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>204.000 EACH</b>		
Pavement Restorations, Inc.		\$13.2000	\$2,692.80
Pavement Technology, Inc.		\$5.0000	\$1,020.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>26.000 EACH</b>		
Pavement Restorations, Inc.		\$2.2000	\$57.20
Pavement Technology, Inc.		\$2.0000	\$52.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>459.000 S.F.</b>		
Pavement Restorations, Inc.		\$3.8500	\$1,767.15
Pavement Technology, Inc.		\$2.5000	\$1,147.50
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Pavement Restorations, Inc.		\$440.0000	\$880.00
Pavement Technology, Inc.		\$1,500.0000	\$3,000.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Pavement Restorations, Inc.		\$3,000.0000	\$3,000.00
Pavement Technology, Inc.		\$12,300.0000	\$12,300.00

**SUB-TOTAL ROADWAY**

Pavement Restorations, Inc.  
Pavement Technology, Inc.

\$118,940.00  
\$155,922.38

**TOTAL CONTRACT**

Pavement Restorations, Inc.  
Pavement Technology, Inc.

\$118,940.00  
\$155,922.38

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

CUMBERLAND COUNTY (Contract No. CNQ019 Call 042)

18004-8226-14, 18009-8229-14, STP/HSIP-24(63), 18004-3226-94,  
STP/HSIP-68(44), 18009-3229-94

THE RESURFACING (MICROSURFACING) ON U.S. 70N (S.R. 24) FROM THE PUTNAM COUNTY LINE TO U.S. 70 (S.R. 1) AND ON S.R. 68 FROM U.S. 127 (S.R. 28) TO EAST OF COX VALLEY ROAD.

PROJECT LENGTH - 21.670 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2016

DBE GOAL 3.00%

---

TOTAL CONTRACT	
Hudson Construction Company	\$995,152.70
Strawser Construction Inc.	\$1,240,871.00

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
		<b>150.000 TON</b>		
	Hudson Construction Company		\$60.0000	\$9,000.00
	Strawser Construction Inc.		\$41.0000	\$6,150.00
<b>403-01.01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)</b>			
		<b>53.000 TON</b>		
	Hudson Construction Company		\$300.0000	\$15,900.00
	Strawser Construction Inc.		\$350.0000	\$18,550.00
<b>403-05.01</b>	<b>BITUMINOUS MATERIAL (FOG SEAL) SHOULDER</b>			
		<b>25.000 TON</b>		
	Hudson Construction Company		\$300.0000	\$7,500.00
	Strawser Construction Inc.		\$1,500.0000	\$37,500.00
<b>414-03.01</b>	<b>EMULSIFIED ASPHALT FOR MICRO-SURFACING</b>			
		<b>425.000 TON</b>		
	Hudson Construction Company		\$740.0000	\$314,500.00
	Strawser Construction Inc.		\$700.0000	\$297,500.00
<b>414-03.02</b>	<b>AGGREGATE FOR MICRO SURFACING</b>			
		<b>3,546.000 TON</b>		
	Hudson Construction Company		\$88.7500	\$314,707.50
	Strawser Construction Inc.		\$140.0000	\$496,440.00
<b>705-04.07</b>	<b>TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)</b>			
		<b>6.000 EACH</b>		
	Hudson Construction Company		\$3,000.0000	\$18,000.00
	Strawser Construction Inc.		\$2,600.0000	\$15,600.00
<b>705-04.25</b>	<b>GUARDRAIL &amp; BARRIER DELINEATOR</b>			
		<b>68.000 EACH</b>		
	Hudson Construction Company		\$40.0000	\$2,720.00
	Strawser Construction Inc.		\$21.0000	\$1,428.00
<b>706-01</b>	<b>GUARDRAIL REMOVED</b>			
		<b>300.000 L.F.</b>		
	Hudson Construction Company		\$1.5000	\$450.00
	Strawser Construction Inc.		\$1.5000	\$450.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>			
		<b>1.000 LS</b>		
	Hudson Construction Company		\$32,800.0000	\$32,800.00
	Strawser Construction Inc.		\$35,000.0000	\$35,000.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>			
		<b>12.000 EACH</b>		
	Hudson Construction Company		\$5.0000	\$60.00
	Strawser Construction Inc.		\$20.0000	\$240.00

		UNIT PRICE	EXTENSION
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>12.000 EACH</b>		
Hudson Construction Company		\$5.0000	\$60.00
Strawser Construction Inc.		\$10.0000	\$120.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>912.000 S.F.</b>		
Hudson Construction Company		\$3.2500	\$2,964.00
Strawser Construction Inc.		\$6.0000	\$5,472.00
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>168.000 EACH</b>		
Hudson Construction Company		\$28.0000	\$4,704.00
Strawser Construction Inc.		\$35.0000	\$5,880.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>132.000 L.F.</b>		
Hudson Construction Company		\$5.8500	\$772.20
Strawser Construction Inc.		\$16.0000	\$2,112.00
<b>713-16.20 SIGNS (CHEVRON)</b>			
	<b>20.000 EACH</b>		
Hudson Construction Company		\$95.0000	\$1,900.00
Strawser Construction Inc.		\$170.0000	\$3,400.00
<b>713-16.21 SIGNS (STOP)</b>			
	<b>24.000 EACH</b>		
Hudson Construction Company		\$165.0000	\$3,960.00
Strawser Construction Inc.		\$140.0000	\$3,360.00
<b>713-16.22 SIGNS (SEE PLANS)</b>			
	<b>9.000 EACH</b>		
Hudson Construction Company		\$175.0000	\$1,575.00
Strawser Construction Inc.		\$165.0000	\$1,485.00
<b>713-16.23 SIGNS (SEE PLANS)</b>			
	<b>3.000 EACH</b>		
Hudson Construction Company		\$185.0000	\$555.00
Strawser Construction Inc.		\$155.0000	\$465.00
<b>713-16.24 SIGNS (SEE PLANS)</b>			
	<b>6.000 EACH</b>		
Hudson Construction Company		\$150.0000	\$900.00
Strawser Construction Inc.		\$140.0000	\$840.00
<b>713-16.25 SIGNS (OBJECT MARKER RIGHT)</b>			
	<b>4.000 EACH</b>		
Hudson Construction Company		\$105.0000	\$420.00
Strawser Construction Inc.		\$120.0000	\$480.00

		UNIT PRICE	EXTENSION
<b>713-16.26 SIGNS (SCHOOL SYMBOL (S1-1))</b>			
	<b>2.000 EACH</b>		
Hudson Construction Company		\$165.0000	\$330.00
Strawser Construction Inc.		\$145.0000	\$290.00
<b>713-16.27 SIGNS (AHEAD (W16-9P))</b>			
	<b>2.000 EACH</b>		
Hudson Construction Company		\$50.0000	\$100.00
Strawser Construction Inc.		\$30.0000	\$60.00
<b>713-16.28 SIGNS (SCHOOL (S4-5P))</b>			
	<b>2.000 EACH</b>		
Hudson Construction Company		\$60.0000	\$120.00
Strawser Construction Inc.		\$30.0000	\$60.00
<b>713-16.29 SIGNS (SPEED LIMIT 15 MPH)</b>			
	<b>2.000 EACH</b>		
Hudson Construction Company		\$150.0000	\$300.00
Strawser Construction Inc.		\$135.0000	\$270.00
<b>713-16.30 SIGNS (WHEN CHILDREN ARE PRESENT (S4-2P))</b>			
	<b>2.000 EACH</b>		
Hudson Construction Company		\$50.0000	\$100.00
Strawser Construction Inc.		\$30.0000	\$60.00
<b>713-16.31 SIGNS (END SCHOOL SPEED LIMIT (S5-3))</b>			
	<b>4.000 EACH</b>		
Hudson Construction Company		\$140.0000	\$560.00
Strawser Construction Inc.		\$135.0000	\$540.00
<b>716-01.21 Snowplowable Pvmr Mrkrs (Bi-Dir)(1 Color)</b>			
	<b>1,468.000 EACH</b>		
Hudson Construction Company		\$19.0000	\$27,892.00
Strawser Construction Inc.		\$30.0000	\$44,040.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>140.000 EACH</b>		
Hudson Construction Company		\$5.0000	\$700.00
Strawser Construction Inc.		\$7.0000	\$980.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>15.000 S.Y.</b>		
Hudson Construction Company		\$18.0000	\$270.00
Strawser Construction Inc.		\$20.0000	\$300.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>1,181.000 L.F.</b>		
Hudson Construction Company		\$8.0000	\$9,448.00
Strawser Construction Inc.		\$9.0000	\$10,629.00

		UNIT PRICE	EXTENSION
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>8.000 EACH</b>		
Hudson Construction Company		\$100.0000	\$800.00
Strawser Construction Inc.		\$100.0000	\$800.00
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>			
	<b>45.000 L.F.</b>		
Hudson Construction Company		\$18.0000	\$810.00
Strawser Construction Inc.		\$20.0000	\$900.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>44.000 L.M.</b>		
Hudson Construction Company		\$300.0000	\$13,200.00
Strawser Construction Inc.		\$305.0000	\$13,420.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>			
	<b>87.000 L.M.</b>		
Hudson Construction Company		\$2,100.0000	\$182,700.00
Strawser Construction Inc.		\$2,150.0000	\$187,050.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Hudson Construction Company		\$24,375.0000	\$24,375.00
Strawser Construction Inc.		\$49,000.0000	\$49,000.00

**SUB-TOTAL ROADWAY**

Hudson Construction Company  
Strawser Construction Inc.

\$995,152.70  
\$1,240,871.00

**TOTAL CONTRACT**

Hudson Construction Company  
Strawser Construction Inc.

\$995,152.70  
\$1,240,871.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

COUNTIES CUMBERLAND, FENTRESS, OVERTON, PICKETT, PUTNAM, AND WHITE (Contract No. CNQ067 Call 043)

STP-REG2(188),98029-8212-14

THE CRACK SEALING AT VARIOUS LOCATIONS ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 79.920 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2016

---

	TOTAL CONTRACT
American Stripers, LLC	\$250,410.75
Reynolds Sealing & Striping, Inc.	\$306,037.65
Scodeller Construction, Inc.	\$370,067.70
LoJac, Inc.	\$399,557.20
Fahrner Asphalt Sealers, LLC	\$417,282.40
Pavement Restorations, Inc.	\$599,800.85

**ROADWAY CATEGORY**

UNIT PRICE                      EXTENSION

**411-04      CRACK SEALANT**

**269,895.000 LB.**

American Stripers, LLC	\$0.8500	\$229,410.75
Reynolds Sealing & Striping, Inc.	\$1.0700	\$288,787.65
Scodeller Construction, Inc.	\$1.2600	\$340,067.70
LoJac, Inc.	\$1.3600	\$367,057.20
Fahrner Asphalt Sealers, LLC	\$1.1200	\$302,282.40
Pavement Restorations, Inc.	\$1.6110	\$434,800.85

**712-01      TRAFFIC CONTROL**

**1.000 LS**

American Stripers, LLC	\$20,000.0000	\$20,000.00
Reynolds Sealing & Striping, Inc.	\$6,000.0000	\$6,000.00
Scodeller Construction, Inc.	\$15,000.0000	\$15,000.00
LoJac, Inc.	\$25,000.0000	\$25,000.00
Fahrner Asphalt Sealers, LLC	\$50,000.0000	\$50,000.00
Pavement Restorations, Inc.	\$150,000.0000	\$150,000.00

**717-01      MOBILIZATION**

**1.000 LS**

American Stripers, LLC	\$1,000.0000	\$1,000.00
Reynolds Sealing & Striping, Inc.	\$11,250.0000	\$11,250.00
Scodeller Construction, Inc.	\$15,000.0000	\$15,000.00
LoJac, Inc.	\$7,500.0000	\$7,500.00
Fahrner Asphalt Sealers, LLC	\$65,000.0000	\$65,000.00
Pavement Restorations, Inc.	\$15,000.0000	\$15,000.00

**SUB-TOTAL ROADWAY**

American Stripers, LLC	\$250,410.75
Reynolds Sealing & Striping, Inc.	\$306,037.65
Scodeller Construction, Inc.	\$370,067.70
LoJac, Inc.	\$399,557.20
Fahrner Asphalt Sealers, LLC	\$417,282.40
Pavement Restorations, Inc.	\$599,800.85

**TOTAL CONTRACT**

American Stripers, LLC	\$250,410.75
Reynolds Sealing & Striping, Inc.	\$306,037.65
Scodeller Construction, Inc.	\$370,067.70
LoJac, Inc.	\$399,557.20
Fahrner Asphalt Sealers, LLC	\$417,282.40
Pavement Restorations, Inc.	\$599,800.85

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

DAVIDSON COUNTY (Contract No. CNQ016 Call 044)

BR-STP-65(13),19043-3233-94

THE CONSTRUCTION OF A CONCRETE BOX BRIDGE ON U.S. 431 (S.R. 65, WHITES CREEK PIKE) OVER EARTHMAN FORK CREEK (L.M. 6.05), INCLUDING GRADING, DRAINAGE AND PAVING.

PROJECT LENGTH - 0.047 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2016

DBE GOAL 12.00%

---

	TOTAL CONTRACT
Concrete Structures, Inc.	\$522,626.90
Brown Builders, Inc.	\$1,741,066.40

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>			
		<b>1.000 LS</b>		
	Concrete Structures, Inc.		\$6,500.0000	\$6,500.00
	Brown Builders, Inc.		\$50,000.0000	\$50,000.00
<b>202-04.01</b>	<b>REMOVAL OF STRUCTURES (STEEL I-BEAM BRIDGE, 319+39)</b>			
		<b>1.000 LS</b>		
	Concrete Structures, Inc.		\$95,000.0000	\$95,000.00
	Brown Builders, Inc.		\$125,000.0000	\$125,000.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>			
		<b>5,109.000 C.Y.</b>		
	Concrete Structures, Inc.		\$2.5000	\$12,772.50
	Brown Builders, Inc.		\$3.5000	\$17,881.50
<b>203-06</b>	<b>WATER</b>			
		<b>1.000 M.G.</b>		
	Concrete Structures, Inc.		\$10.0000	\$10.00
	Brown Builders, Inc.		\$100.0000	\$100.00
<b>204-08</b>	<b>FOUNDATION FILL MATERIAL</b>			
		<b>55.000 C.Y.</b>		
	Concrete Structures, Inc.		\$40.0000	\$2,200.00
	Brown Builders, Inc.		\$80.0000	\$4,400.00
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>			
		<b>10.000 C.Y.</b>		
	Concrete Structures, Inc.		\$1.0000	\$10.00
	Brown Builders, Inc.		\$10.0000	\$100.00
<b>209-08.02</b>	<b>TEMPORARY SILT FENCE (WITH BACKING)</b>			
		<b>285.000 L.F.</b>		
	Concrete Structures, Inc.		\$5.5000	\$1,567.50
	Brown Builders, Inc.		\$10.0000	\$2,850.00
<b>209-08.03</b>	<b>TEMPORARY SILT FENCE (WITHOUT BACKING)</b>			
		<b>1,129.000 L.F.</b>		
	Concrete Structures, Inc.		\$1.5000	\$1,693.50
	Brown Builders, Inc.		\$2.2500	\$2,540.25
<b>209-09.03</b>	<b>SEDIMENT FILTER BAG (15' X 15')</b>			
		<b>2.000 EACH</b>		
	Concrete Structures, Inc.		\$500.0000	\$1,000.00
	Brown Builders, Inc.		\$1,025.0000	\$2,050.00
<b>209-65.04</b>	<b>TEMPORARY IN STREAM DIVERSION</b>			
		<b>250.000 L.F.</b>		
	Concrete Structures, Inc.		\$50.0000	\$12,500.00
	Brown Builders, Inc.		\$80.0000	\$20,000.00

		UNIT PRICE	EXTENSION
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>234.000 TON</b>		
Concrete Structures, Inc.		\$42.9000	\$10,038.60
Brown Builders, Inc.		\$40.0000	\$9,360.00
<b>303-01.01 GRANULAR BACKFILL (ROADWAY)</b>			
	<b>138.000 TON</b>		
Concrete Structures, Inc.		\$50.0000	\$6,900.00
Brown Builders, Inc.		\$60.0000	\$8,280.00
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>5.000 TON</b>		
Concrete Structures, Inc.		\$50.0000	\$250.00
Brown Builders, Inc.		\$60.0000	\$300.00
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>63.000 TON</b>		
Concrete Structures, Inc.		\$203.5000	\$12,820.50
Brown Builders, Inc.		\$205.0000	\$12,915.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>42.000 TON</b>		
Concrete Structures, Inc.		\$206.8000	\$8,685.60
Brown Builders, Inc.		\$205.0000	\$8,610.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>1.000 TON</b>		
Concrete Structures, Inc.		\$875.0000	\$875.00
Brown Builders, Inc.		\$875.0000	\$875.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>3.000 TON</b>		
Concrete Structures, Inc.		\$40.0000	\$120.00
Brown Builders, Inc.		\$44.0000	\$132.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>1.000 TON</b>		
Concrete Structures, Inc.		\$875.0000	\$875.00
Brown Builders, Inc.		\$875.0000	\$875.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>24.000 TON</b>		
Concrete Structures, Inc.		\$237.6000	\$5,702.40
Brown Builders, Inc.		\$240.0000	\$5,760.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>35.000 TON</b>		
Concrete Structures, Inc.		\$255.0000	\$8,925.00
Brown Builders, Inc.		\$240.0000	\$8,400.00

		UNIT PRICE	EXTENSION
<b>604-02.01 CLASS A CONCRETE (BOX BRIDGES)</b>			
	<b>179.000 C.Y.</b>		
Concrete Structures, Inc.		\$800.0000	\$143,200.00
Brown Builders, Inc.		\$1,300.0000	\$232,700.00
<b>604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES)</b>			
	<b>45,152.000 LB.</b>		
Concrete Structures, Inc.		\$1.3000	\$58,697.60
Brown Builders, Inc.		\$1.2000	\$54,182.40
<b>620-05.02 STANDARD CONCRETE CLASSIC PARAPET RAIL</b>			
	<b>76.000 L.F.</b>		
Concrete Structures, Inc.		\$100.0000	\$7,600.00
Brown Builders, Inc.		\$200.0000	\$15,200.00
<b>705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>			
	<b>3.000 EACH</b>		
Concrete Structures, Inc.		\$4,500.0000	\$13,500.00
Brown Builders, Inc.		\$6,000.0000	\$18,000.00
<b>709-05.07 MACHINED RIP-RAP (CLASS A-2)</b>			
	<b>124.000 TON</b>		
Concrete Structures, Inc.		\$40.0000	\$4,960.00
Brown Builders, Inc.		\$50.0000	\$6,200.00
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>			
	<b>93.000 TON</b>		
Concrete Structures, Inc.		\$40.0000	\$3,720.00
Brown Builders, Inc.		\$60.0000	\$5,580.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Concrete Structures, Inc.		\$12,000.0000	\$12,000.00
Brown Builders, Inc.		\$50,000.0000	\$50,000.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>353.000 L.F.</b>		
Concrete Structures, Inc.		\$40.0000	\$14,120.00
Brown Builders, Inc.		\$35.0000	\$12,355.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>50.000 EACH</b>		
Concrete Structures, Inc.		\$38.5000	\$1,925.00
Brown Builders, Inc.		\$35.2500	\$1,762.50
<b>712-04.50 PORTABLE BARRIER RAIL DELINEATOR</b>			
	<b>2.000 EACH</b>		
Concrete Structures, Inc.		\$150.0000	\$300.00
Brown Builders, Inc.		\$20.0000	\$40.00

		UNIT PRICE	EXTENSION
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>4.000 EACH</b>		
Concrete Structures, Inc.		\$50.0000	\$200.00
Brown Builders, Inc.		\$37.5000	\$150.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>207.000 S.F.</b>		
Concrete Structures, Inc.		\$6.6000	\$1,366.20
Brown Builders, Inc.		\$10.0000	\$2,070.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Concrete Structures, Inc.		\$1,000.0000	\$2,000.00
Brown Builders, Inc.		\$950.0000	\$1,900.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>4.000 EACH</b>		
Concrete Structures, Inc.		\$4,300.0000	\$17,200.00
Brown Builders, Inc.		\$6,450.0000	\$25,800.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>0.030 L.M.</b>		
Concrete Structures, Inc.		\$11,000.0000	\$330.00
Brown Builders, Inc.		\$11,000.0000	\$330.00
<b>716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)</b>			
	<b>100.000 L.F.</b>		
Concrete Structures, Inc.		\$11.0000	\$1,100.00
Brown Builders, Inc.		\$11.0000	\$1,100.00
<b>716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)</b>			
	<b>0.160 L.M.</b>		
Concrete Structures, Inc.		\$16,500.0000	\$2,640.00
Brown Builders, Inc.		\$16,500.0000	\$2,640.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Concrete Structures, Inc.		\$25,000.0000	\$25,000.00
Brown Builders, Inc.		\$1,000,000.0000	\$1,000,000.00
<b>730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM</b>			
	<b>1.000 EACH</b>		
Concrete Structures, Inc.		\$21,000.0000	\$21,000.00
Brown Builders, Inc.		\$25,000.0000	\$25,000.00
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>20.000 S.Y.</b>		
Concrete Structures, Inc.		\$10.0000	\$200.00
Brown Builders, Inc.		\$5.0000	\$100.00

		UNIT PRICE	EXTENSION
<b>740-11.03 TEMPORARY SEDIMENT TUBE 18IN (DESCRIPTION)</b>			
	<b>405.000 L.F.</b>		
Concrete Structures, Inc.		\$4.5000	\$1,822.50
Brown Builders, Inc.		\$7.5500	\$3,057.75
<b>801-01 SEEDING (WITH MULCH)</b>			
	<b>8.000 UNIT</b>		
Concrete Structures, Inc.		\$150.0000	\$1,200.00
Brown Builders, Inc.		\$290.0000	\$2,320.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>1.000 M.G.</b>		
Concrete Structures, Inc.		\$100.0000	\$100.00
Brown Builders, Inc.		\$150.0000	\$150.00

**SUB-TOTAL ROADWAY**

Concrete Structures, Inc.

\$522,626.90

Brown Builders, Inc.

\$1,741,066.40

**TOTAL CONTRACT**

Concrete Structures, Inc.

\$522,626.90

Brown Builders, Inc.

\$1,741,066.40

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

DEKALB COUNTY (Contract No. CNQ032 Call 045)

21001-8275-14,STP/HSIP-26(65),21001-3275-94

THE RESURFACING (MICROSURFACING) ON U.S. 70 (S.R. 26) FROM DOWELLTOWN CITY LIMITS (L.M. 10.88) TO SMITHVILLE CITY LIMITS (L.M. 15.92).

PROJECT LENGTH - 5.040 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2016

DBE GOAL 3.00%

---

	TOTAL CONTRACT
Hudson Construction Company	\$615,420.75
Strawser Construction Inc.	\$703,102.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>		
			<b>250.000 TON</b>
	Hudson Construction Company	\$40.0000	\$10,000.00
	Strawser Construction Inc.	\$40.0000	\$10,000.00
<b>403-01.01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)</b>		
			<b>31.000 TON</b>
	Hudson Construction Company	\$300.0000	\$9,300.00
	Strawser Construction Inc.	\$300.0000	\$9,300.00
<b>403-05.01</b>	<b>BITUMINOUS MATERIAL (FOG SEAL) SHOULDER</b>		
			<b>22.000 TON</b>
	Hudson Construction Company	\$300.0000	\$6,600.00
	Strawser Construction Inc.	\$350.0000	\$7,700.00
<b>411-12.02</b>	<b>SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>		
			<b>8.000 L.M.</b>
	Hudson Construction Company	\$425.0000	\$3,400.00
	Strawser Construction Inc.	\$1,200.0000	\$9,600.00
<b>414-03.01</b>	<b>EMULSIFIED ASPHALT FOR MICRO-SURFACING</b>		
			<b>246.000 TON</b>
	Hudson Construction Company	\$734.0000	\$180,564.00
	Strawser Construction Inc.	\$705.0000	\$173,430.00
<b>414-03.02</b>	<b>AGGREGATE FOR MICRO SURFACING</b>		
			<b>2,047.000 TON</b>
	Hudson Construction Company	\$88.0000	\$180,136.00
	Strawser Construction Inc.	\$125.0000	\$255,875.00
<b>705-02.02</b>	<b>SINGLE GUARDRAIL (TYPE 2)</b>		
			<b>200.000 L.F.</b>
	Hudson Construction Company	\$15.5000	\$3,100.00
	Strawser Construction Inc.	\$16.0000	\$3,200.00
<b>705-02.10</b>	<b>GUARDRAIL TRANSITION 27IN TO 31IN</b>		
			<b>10.000 EACH</b>
	Hudson Construction Company	\$350.0000	\$3,500.00
	Strawser Construction Inc.	\$400.0000	\$4,000.00
<b>705-04.07</b>	<b>TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)</b>		
			<b>10.000 EACH</b>
	Hudson Construction Company	\$2,100.0000	\$21,000.00
	Strawser Construction Inc.	\$2,400.0000	\$24,000.00
<b>706-01</b>	<b>GUARDRAIL REMOVED</b>		
			<b>700.000 L.F.</b>
	Hudson Construction Company	\$1.5000	\$1,050.00
	Strawser Construction Inc.	\$1.5000	\$1,050.00

		UNIT PRICE	EXTENSION
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Hudson Construction Company		\$23,500.0000	\$23,500.00
Strawser Construction Inc.		\$15,000.0000	\$15,000.00
<b>712-04.02 FLEXIBLE DRUMS (CHANNELIZATION)</b>			
	<b>20.000 EACH</b>		
Hudson Construction Company		\$5.0000	\$100.00
Strawser Construction Inc.		\$22.0000	\$440.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>20.000 EACH</b>		
Hudson Construction Company		\$5.0000	\$100.00
Strawser Construction Inc.		\$5.0000	\$100.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>569.000 S.F.</b>		
Hudson Construction Company		\$3.2500	\$1,849.25
Strawser Construction Inc.		\$7.0000	\$3,983.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Hudson Construction Company		\$325.0000	\$650.00
Strawser Construction Inc.		\$400.0000	\$800.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Hudson Construction Company		\$3,500.0000	\$7,000.00
Strawser Construction Inc.		\$1,000.0000	\$2,000.00
<b>716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>			
	<b>662.000 EACH</b>		
Hudson Construction Company		\$21.0000	\$13,902.00
Strawser Construction Inc.		\$21.0000	\$13,902.00
<b>716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)</b>			
	<b>662.000 EACH</b>		
Hudson Construction Company		\$21.0000	\$13,902.00
Strawser Construction Inc.		\$21.0000	\$13,902.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>225.000 L.F.</b>		
Hudson Construction Company		\$9.0000	\$2,025.00
Strawser Construction Inc.		\$10.0000	\$2,250.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>36.000 EACH</b>		
Hudson Construction Company		\$130.0000	\$4,680.00
Strawser Construction Inc.		\$125.0000	\$4,500.00

		UNIT PRICE	EXTENSION
<b>716-04.03 PLASTIC PAVEMENT MARKING (4" DOTTED LINE)</b>	<b>180.000 L.F.</b>		
Hudson Construction Company		\$1.0000	\$180.00
Strawser Construction Inc.		\$1.0000	\$180.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>	<b>25.000 L.M.</b>		
Hudson Construction Company		\$375.0000	\$9,375.00
Strawser Construction Inc.		\$400.0000	\$10,000.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>	<b>25.100 L.M.</b>		
Hudson Construction Company		\$3,825.0000	\$96,007.50
Strawser Construction Inc.		\$3,900.0000	\$97,890.00
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Hudson Construction Company		\$23,500.0000	\$23,500.00
Strawser Construction Inc.		\$40,000.0000	\$40,000.00

**SUB-TOTAL ROADWAY**

Hudson Construction Company  
Strawser Construction Inc.

\$615,420.75  
\$703,102.00

**TOTAL CONTRACT**

Hudson Construction Company  
Strawser Construction Inc.

\$615,420.75  
\$703,102.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

DICKSON COUNTY (Contract No. CNQ011 Call 046)

STP/HSIP-46(28),22004-3250-94,22004-8250-14

THE RESURFACING ON S.R. 46 FROM THE HICKMAN COUNTY LINE (L.M. 0.00) TO THE I-40 EASTBOUND RAMP (L.M. 3.57).

PROJECT LENGTH - 3.570 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2016

DBE GOAL 3.00%

---

TOTAL CONTRACT	
Eubank Asphalt Paving & Sealing	\$748,272.20
Rogers Group, Inc.	\$792,127.60
Tennessee Valley Paving Co., Inc.	\$1,189,937.50

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>953.000 TON</b>		
Eubank Asphalt Paving & Sealing		\$14.0000	\$13,342.00
Rogers Group, Inc.		\$14.0000	\$13,342.00
Tennessee Valley Paving Co., Inc.		\$25.0000	\$23,825.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>500.000 TON</b>		
Eubank Asphalt Paving & Sealing		\$74.0000	\$37,000.00
Rogers Group, Inc.		\$65.2500	\$32,625.00
Tennessee Valley Paving Co., Inc.		\$92.0000	\$46,000.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>47.000 TON</b>		
Eubank Asphalt Paving & Sealing		\$390.0000	\$18,330.00
Rogers Group, Inc.		\$560.0000	\$26,320.00
Tennessee Valley Paving Co., Inc.		\$825.0000	\$38,775.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>7,064.000 TON</b>		
Eubank Asphalt Paving & Sealing		\$67.3000	\$475,407.20
Rogers Group, Inc.		\$69.0000	\$487,416.00
Tennessee Valley Paving Co., Inc.		\$99.0000	\$699,336.00
<b>411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>			
	<b>4.800 L.M.</b>		
Eubank Asphalt Paving & Sealing		\$400.0000	\$1,920.00
Rogers Group, Inc.		\$350.0000	\$1,680.00
Tennessee Valley Paving Co., Inc.		\$3,000.0000	\$14,400.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>6,998.000 TON</b>		
Eubank Asphalt Paving & Sealing		\$10.0000	\$69,980.00
Rogers Group, Inc.		\$9.0000	\$62,982.00
Tennessee Valley Paving Co., Inc.		\$24.2500	\$169,701.50
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Eubank Asphalt Paving & Sealing		\$4,500.0000	\$4,500.00
Rogers Group, Inc.		\$22,000.0000	\$22,000.00
Tennessee Valley Paving Co., Inc.		\$38,500.0000	\$38,500.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>50.000 EACH</b>		
Eubank Asphalt Paving & Sealing		\$5.0000	\$250.00
Rogers Group, Inc.		\$40.0000	\$2,000.00
Tennessee Valley Paving Co., Inc.		\$25.0000	\$1,250.00

		UNIT PRICE	EXTENSION
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>4.000 EACH</b>		
Eubank Asphalt Paving & Sealing		\$5.0000	\$20.00
Rogers Group, Inc.		\$20.0000	\$80.00
Tennessee Valley Paving Co., Inc.		\$25.0000	\$100.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>794.000 S.F.</b>		
Eubank Asphalt Paving & Sealing		\$4.0000	\$3,176.00
Rogers Group, Inc.		\$7.1500	\$5,677.10
Tennessee Valley Paving Co., Inc.		\$14.0000	\$11,116.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Eubank Asphalt Paving & Sealing		\$100.0000	\$200.00
Rogers Group, Inc.		\$1,125.0000	\$2,250.00
Tennessee Valley Paving Co., Inc.		\$3,500.0000	\$7,000.00
<b>716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>			
	<b>485.000 EACH</b>		
Eubank Asphalt Paving & Sealing		\$35.0000	\$16,975.00
Rogers Group, Inc.		\$30.0000	\$14,550.00
Tennessee Valley Paving Co., Inc.		\$32.0000	\$15,520.00
<b>716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)</b>			
	<b>90.000 EACH</b>		
Eubank Asphalt Paving & Sealing		\$35.0000	\$3,150.00
Rogers Group, Inc.		\$30.0000	\$2,700.00
Tennessee Valley Paving Co., Inc.		\$32.0000	\$2,880.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>15.000 S.Y.</b>		
Eubank Asphalt Paving & Sealing		\$30.0000	\$450.00
Rogers Group, Inc.		\$40.1000	\$601.50
Tennessee Valley Paving Co., Inc.		\$28.0000	\$420.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>12.000 L.F.</b>		
Eubank Asphalt Paving & Sealing		\$20.0000	\$240.00
Rogers Group, Inc.		\$12.0000	\$144.00
Tennessee Valley Paving Co., Inc.		\$20.0000	\$240.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>14.000 EACH</b>		
Eubank Asphalt Paving & Sealing		\$200.0000	\$2,800.00
Rogers Group, Inc.		\$150.0000	\$2,100.00
Tennessee Valley Paving Co., Inc.		\$175.0000	\$2,450.00

		UNIT PRICE	EXTENSION
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>18.000 L.M.</b>		
Eubank Asphalt Paving & Sealing		\$800.0000	\$14,400.00
Rogers Group, Inc.		\$900.0000	\$16,200.00
Tennessee Valley Paving Co., Inc.		\$750.0000	\$13,500.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>10.400 L.M.</b>		
Eubank Asphalt Paving & Sealing		\$5,280.0000	\$54,912.00
Rogers Group, Inc.		\$5,300.0000	\$55,120.00
Tennessee Valley Paving Co., Inc.		\$4,900.0000	\$50,960.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>			
	<b>6.000 L.M.</b>		
Eubank Asphalt Paving & Sealing		\$3,200.0000	\$19,200.00
Rogers Group, Inc.		\$3,300.0000	\$19,800.00
Tennessee Valley Paving Co., Inc.		\$3,000.0000	\$18,000.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Eubank Asphalt Paving & Sealing		\$10,000.0000	\$10,000.00
Rogers Group, Inc.		\$22,000.0000	\$22,000.00
Tennessee Valley Paving Co., Inc.		\$32,000.0000	\$32,000.00
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>			
	<b>1.000 EACH</b>		
Eubank Asphalt Paving & Sealing		\$400.0000	\$400.00
Rogers Group, Inc.		\$500.0000	\$500.00
Tennessee Valley Paving Co., Inc.		\$1,000.0000	\$1,000.00
<b>730-12.02 CONDUIT 2" DIAMETER (PVC)</b>			
	<b>12.000 L.F.</b>		
Eubank Asphalt Paving & Sealing		\$10.0000	\$120.00
Rogers Group, Inc.		\$10.0000	\$120.00
Tennessee Valley Paving Co., Inc.		\$22.0000	\$264.00
<b>730-14.02 SAW SLOT</b>			
	<b>300.000 L.F.</b>		
Eubank Asphalt Paving & Sealing		\$3.0000	\$900.00
Rogers Group, Inc.		\$4.0000	\$1,200.00
Tennessee Valley Paving Co., Inc.		\$5.0000	\$1,500.00
<b>730-14.03 LOOP WIRE</b>			
	<b>1,200.000 L.F.</b>		
Eubank Asphalt Paving & Sealing		\$0.5000	\$600.00
Rogers Group, Inc.		\$0.6000	\$720.00
Tennessee Valley Paving Co., Inc.		\$1.0000	\$1,200.00

**SUB-TOTAL ROADWAY**

Eubank Asphalt Paving & Sealing	\$748,272.20
Rogers Group, Inc.	\$792,127.60
Tennessee Valley Paving Co., Inc.	\$1,189,937.50

**TOTAL CONTRACT**

Eubank Asphalt Paving & Sealing	\$748,272.20
Rogers Group, Inc.	\$792,127.60
Tennessee Valley Paving Co., Inc.	\$1,189,937.50

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

DICKSON AND WILSON COUNTIES (Contract No. CNQ002 Call 047)

22013-4204-04,95016-4215-04,HSIP-235(13),22013-3204-94,HSIP-265(16),  
95016-3215-94

THE RESURFACING (MICROSURFACING) ON S.R. 235 FROM S.R. 49 TO THE MONTGOMERY COUNTY LINE, AND ON S.R. 265 FROM S.R. 266 TO U.S. 70 (S.R. 26).

PROJECT LENGTH - 8.890 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2016

---

TOTAL CONTRACT	
Hudson Construction Company	\$592,495.50
Ny-Mac Enterprises, Inc.	\$636,819.41

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)</b>			
	<b>15.000 TON</b>		
Hudson Construction Company		\$300.0000	\$4,500.00
Ny-Mac Enterprises, Inc.		\$700.0000	\$10,500.00
<b>411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>			
	<b>9.800 L.M.</b>		
Hudson Construction Company		\$685.0000	\$6,713.00
Ny-Mac Enterprises, Inc.		\$425.0000	\$4,165.00
<b>414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING</b>			
	<b>254.000 TON</b>		
Hudson Construction Company		\$737.0000	\$187,198.00
Ny-Mac Enterprises, Inc.		\$700.0000	\$177,800.00
<b>414-03.02 AGGREGATE FOR MICRO SURFACING</b>			
	<b>2,085.000 TON</b>		
Hudson Construction Company		\$90.0000	\$187,650.00
Ny-Mac Enterprises, Inc.		\$92.1100	\$192,049.35
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>2,782.000 L.F.</b>		
Hudson Construction Company		\$3.1000	\$8,624.20
Ny-Mac Enterprises, Inc.		\$5.3300	\$14,828.06
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Hudson Construction Company		\$20,600.0000	\$20,600.00
Ny-Mac Enterprises, Inc.		\$15,000.0000	\$15,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>50.000 EACH</b>		
Hudson Construction Company		\$5.0000	\$250.00
Ny-Mac Enterprises, Inc.		\$26.0000	\$1,300.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>8.000 EACH</b>		
Hudson Construction Company		\$5.0000	\$40.00
Ny-Mac Enterprises, Inc.		\$28.0000	\$224.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,166.000 S.F.</b>		
Hudson Construction Company		\$7.0000	\$8,162.00
Ny-Mac Enterprises, Inc.		\$6.0000	\$6,996.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>115.000 L.F.</b>		
Hudson Construction Company		\$7.1500	\$822.25
Ny-Mac Enterprises, Inc.		\$10.0000	\$1,150.00

		UNIT PRICE	EXTENSION
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>443.000 LB.</b>		
Hudson Construction Company		\$3.8500	\$1,705.55
Ny-Mac Enterprises, Inc.		\$2.6000	\$1,151.80
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>1,252.000 LB.</b>		
Hudson Construction Company		\$4.5000	\$5,634.00
Ny-Mac Enterprises, Inc.		\$3.6000	\$4,507.20
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>87.000 S.F.</b>		
Hudson Construction Company		\$13.2500	\$1,152.75
Ny-Mac Enterprises, Inc.		\$13.0000	\$1,131.00
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>395.000 S.F.</b>		
Hudson Construction Company		\$14.8500	\$5,865.75
Ny-Mac Enterprises, Inc.		\$14.0000	\$5,530.00
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>9.000 EACH</b>		
Hudson Construction Company		\$65.0000	\$585.00
Ny-Mac Enterprises, Inc.		\$15.0000	\$135.00
<b>713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT</b>			
	<b>2.000 EACH</b>		
Hudson Construction Company		\$335.0000	\$670.00
Ny-Mac Enterprises, Inc.		\$170.0000	\$340.00
<b>716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>			
	<b>589.000 EACH</b>		
Hudson Construction Company		\$25.0000	\$14,725.00
Ny-Mac Enterprises, Inc.		\$25.5000	\$15,019.50
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>239.000 L.F.</b>		
Hudson Construction Company		\$12.0000	\$2,868.00
Ny-Mac Enterprises, Inc.		\$15.0000	\$3,585.00
<b>716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)</b>			
	<b>2.000 EACH</b>		
Hudson Construction Company		\$750.0000	\$1,500.00
Ny-Mac Enterprises, Inc.		\$425.0000	\$850.00
<b>716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>			
	<b>1.000 EACH</b>		
Hudson Construction Company		\$650.0000	\$650.00
Ny-Mac Enterprises, Inc.		\$500.0000	\$500.00

		UNIT PRICE	EXTENSION
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>32.100 L.M.</b>		
Hudson Construction Company		\$500.0000	\$16,050.00
Ny-Mac Enterprises, Inc.		\$725.0000	\$23,272.50
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>14.500 L.M.</b>		
Hudson Construction Company		\$4,350.0000	\$63,075.00
Ny-Mac Enterprises, Inc.		\$4,150.0000	\$60,175.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>12.400 L.M.</b>		
Hudson Construction Company		\$1,900.0000	\$23,560.00
Ny-Mac Enterprises, Inc.		\$1,975.0000	\$24,490.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>			
	<b>5.400 L.M.</b>		
Hudson Construction Company		\$2,600.0000	\$14,040.00
Ny-Mac Enterprises, Inc.		\$2,800.0000	\$15,120.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Hudson Construction Company		\$15,855.0000	\$15,855.00
Ny-Mac Enterprises, Inc.		\$57,000.0000	\$57,000.00

**SUB-TOTAL ROADWAY**

Hudson Construction Company  
Ny-Mac Enterprises, Inc.

\$592,495.50  
\$636,819.41

**TOTAL CONTRACT**

Hudson Construction Company  
Ny-Mac Enterprises, Inc.

\$592,495.50  
\$636,819.41

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

COUNTIES DYER, OBION, AND SHELBY (Contract No. CNQ056 Call 048)

98049-4120-04

THE RELENSING OF SNOWPLOWABLE PAVEMENT MARKERS ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2016

---

	TOTAL CONTRACT
K & S Markers, Inc.	\$122,334.25
WL Markers, Inc.	\$126,633.00
A & A Safety, Inc.	\$155,940.70

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
<b>705-07.11 TRUCK MOUNTED ENERGY ATTENUATOR</b>			
	<b>1.000 EACH</b>		
K & S Markers, Inc.		\$5,000.0000	\$5,000.00
WL Markers, Inc.		\$24,000.0000	\$24,000.00
A & A Safety, Inc.		\$4,000.0000	\$4,000.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
K & S Markers, Inc.		\$8,000.0000	\$8,000.00
WL Markers, Inc.		\$16,000.0000	\$16,000.00
A & A Safety, Inc.		\$24,029.0000	\$24,029.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>128.000 S.F.</b>		
K & S Markers, Inc.		\$1.0000	\$128.00
WL Markers, Inc.		\$1.0000	\$128.00
A & A Safety, Inc.		\$6.6500	\$851.20
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
K & S Markers, Inc.		\$100.0000	\$200.00
WL Markers, Inc.		\$50.0000	\$100.00
A & A Safety, Inc.		\$900.0000	\$1,800.00
<b>716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>27,735.000 EACH</b>		
K & S Markers, Inc.		\$3.7500	\$104,006.25
WL Markers, Inc.		\$3.0000	\$83,205.00
A & A Safety, Inc.		\$4.3000	\$119,260.50
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
K & S Markers, Inc.		\$5,000.0000	\$5,000.00
WL Markers, Inc.		\$3,200.0000	\$3,200.00
A & A Safety, Inc.		\$6,000.0000	\$6,000.00

**SUB-TOTAL MAINTENANCE**

K & S Markers, Inc.	\$122,334.25
WL Markers, Inc.	\$126,633.00
A & A Safety, Inc.	\$155,940.70

**TOTAL CONTRACT**

K & S Markers, Inc.	\$122,334.25
WL Markers, Inc.	\$126,633.00
A & A Safety, Inc.	\$155,940.70

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

FRANKLIN COUNTY (Contract No. CNQ017 Call 049)

26001-8218-14,NH/HSIP-15(191),26001-3218-94

THE RESURFACING (MICROSURFACING) ON U.S. 64 (S.R. 15) FROM BRANNAN HILL ROAD (L.M. 8.65) TO S.R. 433 (L.M. 13.18).

PROJECT LENGTH - 4.530 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2016

DBE GOAL 4.00%

---

	TOTAL CONTRACT
Hudson Construction Company	\$535,331.63

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)</b>			
	<b>27.000 TON</b>		
Hudson Construction Company		\$300.0000	\$8,100.00
<b>403-05.01 BITUMINOUS MATERIAL (FOG SEAL) SHOULDER</b>			
	<b>27.000 TON</b>		
Hudson Construction Company		\$300.0000	\$8,100.00
<b>414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING</b>			
	<b>218.000 TON</b>		
Hudson Construction Company		\$783.0000	\$170,694.00
<b>414-03.02 AGGREGATE FOR MICRO SURFACING</b>			
	<b>1,816.000 TON</b>		
Hudson Construction Company		\$94.0000	\$170,704.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Hudson Construction Company		\$18,425.0000	\$18,425.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>793.000 S.F.</b>		
Hudson Construction Company		\$6.0000	\$4,758.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Hudson Construction Company		\$400.0000	\$800.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Hudson Construction Company		\$900.0000	\$1,800.00
<b>716-01.23 Snowplowable Pvmr Mrkr (Bi-Dir)(2 Color)</b>			
	<b>840.000 EACH</b>		
Hudson Construction Company		\$23.0000	\$19,320.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>840.000 EACH</b>		
Hudson Construction Company		\$5.0000	\$4,200.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>30.000 S.Y.</b>		
Hudson Construction Company		\$18.0000	\$540.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>160.000 L.F.</b>		
Hudson Construction Company		\$10.0000	\$1,600.00

		UNIT PRICE	EXTENSION
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>13.000 EACH</b>		
Hudson Construction Company		\$150.0000	\$1,950.00
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>			
	<b>4.000 EACH</b>		
Hudson Construction Company		\$200.0000	\$800.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>2.400 L.M.</b>		
Hudson Construction Company		\$450.0000	\$1,080.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>27.000 L.M.</b>		
Hudson Construction Company		\$3,750.0000	\$101,250.00
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>			
	<b>1,360.000 L.F.</b>		
Hudson Construction Company		\$1.0000	\$1,360.00
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>4,675.000 L.F.</b>		
Hudson Construction Company		\$0.0750	\$350.63
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Hudson Construction Company		\$19,500.0000	\$19,500.00

**SUB-TOTAL ROADWAY**

Hudson Construction Company

\$535,331.63

**TOTAL CONTRACT**

Hudson Construction Company

\$535,331.63

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

GILES COUNTY (Contract No. CNQ007 Call 050)

HSIP-11(76),28004-3250-94,HSIP-15(182),28006-3228-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 11 FROM MCCREE LANE TO NEAR FALL RIVER ROAD, AND ON U.S. 64 (S.R. 15) FROM PURYEAR ROAD TO S.R. 166.

PROJECT LENGTH - 9.380 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2016

---

	TOTAL CONTRACT
Superior Traffic Control - Memphis, Inc.	\$169,991.60
Highway Markings, Inc.	\$172,068.23
C & D Safety Company, LLC	\$181,514.88

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>604-04.20 PAINTING CONCRETE SURFACES</b>			
	<b>75.000 S.F.</b>		
Superior Traffic Control - Memphis, Inc.		\$15.0000	\$1,125.00
Highway Markings, Inc.		\$5.7500	\$431.25
C & D Safety Company, LLC		\$10.0000	\$750.00
<b>705-02.03 SINGLE GUARDRAIL (TYPE 2) LONG POST</b>			
	<b>2,825.000 L.F.</b>		
Superior Traffic Control - Memphis, Inc.		\$18.9500	\$53,533.75
Highway Markings, Inc.		\$19.8500	\$56,076.25
C & D Safety Company, LLC		\$18.0500	\$50,991.25
<b>705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)</b>			
	<b>6.000 EACH</b>		
Superior Traffic Control - Memphis, Inc.		\$2,100.0000	\$12,600.00
Highway Markings, Inc.		\$2,275.0000	\$13,650.00
C & D Safety Company, LLC		\$2,160.0000	\$12,960.00
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>6.000 EACH</b>		
Superior Traffic Control - Memphis, Inc.		\$1,000.0000	\$6,000.00
Highway Markings, Inc.		\$1,100.0000	\$6,600.00
C & D Safety Company, LLC		\$995.0000	\$5,970.00
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>5,150.000 L.F.</b>		
Superior Traffic Control - Memphis, Inc.		\$3.3500	\$17,252.50
Highway Markings, Inc.		\$3.6200	\$18,643.00
C & D Safety Company, LLC		\$3.3500	\$17,252.50
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>100.000 L.F.</b>		
Superior Traffic Control - Memphis, Inc.		\$1.0000	\$100.00
Highway Markings, Inc.		\$0.5000	\$50.00
C & D Safety Company, LLC		\$1.0000	\$100.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Superior Traffic Control - Memphis, Inc.		\$2,750.0000	\$2,750.00
Highway Markings, Inc.		\$4,500.0000	\$4,500.00
C & D Safety Company, LLC		\$10,000.0000	\$10,000.00
<b>713-02.11 REMOVAL OF EXISTING DELINEATORS</b>			
	<b>21.000 EACH</b>		
Superior Traffic Control - Memphis, Inc.		\$20.0000	\$420.00
Highway Markings, Inc.		\$15.0000	\$315.00
C & D Safety Company, LLC		\$20.0000	\$420.00

		UNIT PRICE	EXTENSION
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>19.000 EACH</b>		
Superior Traffic Control - Memphis, Inc.		\$38.0000	\$722.00
Highway Markings, Inc.		\$35.0000	\$665.00
C & D Safety Company, LLC		\$38.0000	\$722.00
<b>713-02.20 ROADSIDE OBSTACLE DELINEATION</b>			
	<b>3.000 S.F.</b>		
Superior Traffic Control - Memphis, Inc.		\$35.0000	\$105.00
Highway Markings, Inc.		\$8.7500	\$26.25
C & D Safety Company, LLC		\$35.0000	\$105.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>546.000 L.F.</b>		
Superior Traffic Control - Memphis, Inc.		\$6.8500	\$3,740.10
Highway Markings, Inc.		\$6.1000	\$3,330.60
C & D Safety Company, LLC		\$6.8500	\$3,740.10
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>390.000 LB.</b>		
Superior Traffic Control - Memphis, Inc.		\$4.0000	\$1,560.00
Highway Markings, Inc.		\$3.9000	\$1,521.00
C & D Safety Company, LLC		\$4.0000	\$1,560.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>2,697.000 LB.</b>		
Superior Traffic Control - Memphis, Inc.		\$4.9500	\$13,350.15
Highway Markings, Inc.		\$3.9000	\$10,518.30
C & D Safety Company, LLC		\$4.9500	\$13,350.15
<b>713-11.21 P POST SLIP BASE</b>			
	<b>25.000 EACH</b>		
Superior Traffic Control - Memphis, Inc.		\$415.0000	\$10,375.00
Highway Markings, Inc.		\$327.5000	\$8,187.50
C & D Safety Company, LLC		\$415.0000	\$10,375.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>191.000 S.F.</b>		
Superior Traffic Control - Memphis, Inc.		\$14.2500	\$2,721.75
Highway Markings, Inc.		\$13.1000	\$2,502.10
C & D Safety Company, LLC		\$14.2500	\$2,721.75
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>569.000 S.F.</b>		
Superior Traffic Control - Memphis, Inc.		\$15.1500	\$8,620.35
Highway Markings, Inc.		\$13.9200	\$7,920.48
C & D Safety Company, LLC		\$15.1500	\$8,620.35

		UNIT PRICE	EXTENSION
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>36.000 EACH</b>		
Superior Traffic Control - Memphis, Inc.		\$60.0000	\$2,160.00
Highway Markings, Inc.		\$22.5000	\$810.00
C & D Safety Company, LLC		\$60.0000	\$2,160.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>158.000 L.F.</b>		
Superior Traffic Control - Memphis, Inc.		\$12.0000	\$1,896.00
Highway Markings, Inc.		\$11.5000	\$1,817.00
C & D Safety Company, LLC		\$5.9100	\$933.78
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>150.000 L.F.</b>		
Superior Traffic Control - Memphis, Inc.		\$3.0000	\$450.00
Highway Markings, Inc.		\$1.8500	\$277.50
C & D Safety Company, LLC		\$1.8200	\$273.00
<b>716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)</b>			
	<b>1.000 EACH</b>		
Superior Traffic Control - Memphis, Inc.		\$250.0000	\$250.00
Highway Markings, Inc.		\$175.0000	\$175.00
C & D Safety Company, LLC		\$250.0000	\$250.00
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>			
	<b>1.000 EACH</b>		
Superior Traffic Control - Memphis, Inc.		\$600.0000	\$600.00
Highway Markings, Inc.		\$285.0000	\$285.00
C & D Safety Company, LLC		\$600.0000	\$600.00
<b>716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)</b>			
	<b>144.000 L.F.</b>		
Superior Traffic Control - Memphis, Inc.		\$15.0000	\$2,160.00
Highway Markings, Inc.		\$6.7500	\$972.00
C & D Safety Company, LLC		\$15.0000	\$2,160.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>16.600 L.M.</b>		
Superior Traffic Control - Memphis, Inc.		\$1,500.0000	\$24,900.00
Highway Markings, Inc.		\$1,575.0000	\$26,145.00
C & D Safety Company, LLC		\$1,500.0000	\$24,900.00
<b>716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)</b>			
	<b>200.000 L.F.</b>		
Superior Traffic Control - Memphis, Inc.		\$3.0000	\$600.00
Highway Markings, Inc.		\$0.7500	\$150.00
C & D Safety Company, LLC		\$3.0000	\$600.00

717-01 MOBILIZATION

1.000 LS

UNIT PRICE	EXTENSION
\$2,000.0000	\$2,000.00
\$6,500.0000	\$6,500.00
\$10,000.0000	\$10,000.00

Superior Traffic Control - Memphis, Inc.  
Highway Markings, Inc.  
C & D Safety Company, LLC

**SUB-TOTAL ROADWAY**

Superior Traffic Control - Memphis, Inc.	\$169,991.60
Highway Markings, Inc.	\$172,068.23
C & D Safety Company, LLC	\$181,514.88

**TOTAL CONTRACT**

Superior Traffic Control - Memphis, Inc.	\$169,991.60
Highway Markings, Inc.	\$172,068.23
C & D Safety Company, LLC	\$181,514.88

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

GILES AND LINCOLN COUNTIES (Contract No. CNQ010 Call 051)

28014-4207-04,52016-4233-04,HSIP-166(18),28014-3207-94,HSIP-274(7),  
52016-3233-94

THE RESURFACING (MICROSURFACING) ON S.R. 166 FROM THE ALABAMA STATE LINE TO STELLA ROAD, AND ON S.R. 274 FROM THE ALABAMA STATE LINE TO NORTH OF SANDERS ROAD.

PROJECT LENGTH - 11.990 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2016

---

TOTAL CONTRACT	
Hudson Construction Company	\$835,163.80
Ny-Mac Enterprises, Inc.	\$889,353.48

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>		
			<b>225.000 TON</b>
	Hudson Construction Company	\$40.0000	\$9,000.00
	Ny-Mac Enterprises, Inc.	\$40.0000	\$9,000.00
<b>403-01.01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)</b>		
			<b>21.000 TON</b>
	Hudson Construction Company	\$300.0000	\$6,300.00
	Ny-Mac Enterprises, Inc.	\$700.0000	\$14,700.00
<b>411-12.03</b>	<b>SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>		
			<b>9.600 L.M.</b>
	Hudson Construction Company	\$475.0000	\$4,560.00
	Ny-Mac Enterprises, Inc.	\$385.0000	\$3,696.00
<b>411-12.04</b>	<b>SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>		
			<b>9.000 L.M.</b>
	Hudson Construction Company	\$475.0000	\$4,275.00
	Ny-Mac Enterprises, Inc.	\$385.0000	\$3,465.00
<b>414-03.01</b>	<b>EMULSIFIED ASPHALT FOR MICRO-SURFACING</b>		
			<b>373.000 TON</b>
	Hudson Construction Company	\$735.0000	\$274,155.00
	Ny-Mac Enterprises, Inc.	\$700.0000	\$261,100.00
<b>414-03.02</b>	<b>AGGREGATE FOR MICRO SURFACING</b>		
			<b>3,098.000 TON</b>
	Hudson Construction Company	\$88.6000	\$274,482.80
	Ny-Mac Enterprises, Inc.	\$104.7600	\$324,546.48
<b>705-02.02</b>	<b>SINGLE GUARDRAIL (TYPE 2)</b>		
			<b>800.000 L.F.</b>
	Hudson Construction Company	\$17.5000	\$14,000.00
	Ny-Mac Enterprises, Inc.	\$17.5000	\$14,000.00
<b>705-04.05</b>	<b>GUARDRAIL TERMINAL (TYPE-IN-LINE)</b>		
			<b>4.000 EACH</b>
	Hudson Construction Company	\$600.0000	\$2,400.00
	Ny-Mac Enterprises, Inc.	\$600.0000	\$2,400.00
<b>705-04.07</b>	<b>TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)</b>		
			<b>9.000 EACH</b>
	Hudson Construction Company	\$2,250.0000	\$20,250.00
	Ny-Mac Enterprises, Inc.	\$2,250.0000	\$20,250.00
<b>706-01</b>	<b>GUARDRAIL REMOVED</b>		
			<b>50.000 L.F.</b>
	Hudson Construction Company	\$2.0000	\$100.00
	Ny-Mac Enterprises, Inc.	\$2.0000	\$100.00

		UNIT PRICE	EXTENSION
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Hudson Construction Company		\$26,400.0000	\$26,400.00
Ny-Mac Enterprises, Inc.		\$15,000.0000	\$15,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>50.000 EACH</b>		
Hudson Construction Company		\$5.0000	\$250.00
Ny-Mac Enterprises, Inc.		\$20.0000	\$1,000.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>8.000 EACH</b>		
Hudson Construction Company		\$10.0000	\$80.00
Ny-Mac Enterprises, Inc.		\$10.0000	\$80.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,308.000 S.F.</b>		
Hudson Construction Company		\$7.0000	\$9,156.00
Ny-Mac Enterprises, Inc.		\$7.0000	\$9,156.00
<b>713-16.21 SIGNS (W1-2 CURVE)</b>			
	<b>16.000 EACH</b>		
Hudson Construction Company		\$175.0000	\$2,800.00
Ny-Mac Enterprises, Inc.		\$175.0000	\$2,800.00
<b>713-16.22 SIGNS (W1-8 CHEVRON)</b>			
	<b>30.000 EACH</b>		
Hudson Construction Company		\$150.0000	\$4,500.00
Ny-Mac Enterprises, Inc.		\$150.0000	\$4,500.00
<b>713-16.50 REMOVE AND REPLACE SIGN (OM-3L)</b>			
	<b>4.000 EACH</b>		
Hudson Construction Company		\$150.0000	\$600.00
Ny-Mac Enterprises, Inc.		\$150.0000	\$600.00
<b>713-16.51 REMOVE AND REPLACE SIGN (OM-3R)</b>			
	<b>4.000 EACH</b>		
Hudson Construction Company		\$150.0000	\$600.00
Ny-Mac Enterprises, Inc.		\$150.0000	\$600.00
<b>716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>			
	<b>792.000 EACH</b>		
Hudson Construction Company		\$25.0000	\$19,800.00
Ny-Mac Enterprises, Inc.		\$26.2500	\$20,790.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>230.000 L.F.</b>		
Hudson Construction Company		\$12.0000	\$2,760.00
Ny-Mac Enterprises, Inc.		\$10.0000	\$2,300.00

		UNIT PRICE	EXTENSION
<b>716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>			
	<b>2.000 EACH</b>		
Hudson Construction Company		\$650.0000	\$1,300.00
Ny-Mac Enterprises, Inc.		\$250.0000	\$500.00
<b>716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)</b>			
	<b>2.000 EACH</b>		
Hudson Construction Company		\$450.0000	\$900.00
Ny-Mac Enterprises, Inc.		\$250.0000	\$500.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>39.600 L.M.</b>		
Hudson Construction Company		\$500.0000	\$19,800.00
Ny-Mac Enterprises, Inc.		\$700.0000	\$27,720.00
<b>716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)</b>			
	<b>30.000 L.F.</b>		
Hudson Construction Company		\$4.0000	\$120.00
Ny-Mac Enterprises, Inc.		\$25.0000	\$750.00
<b>716-08.11 REMOVAL OF WORD PAVEMENT MARKING (STOP)</b>			
	<b>2.000 EACH</b>		
Hudson Construction Company		\$135.0000	\$270.00
Ny-Mac Enterprises, Inc.		\$200.0000	\$400.00
<b>716-08.11 REMOVAL OF WORD PAVEMENT MARKING (STOP AHEAD)</b>			
	<b>2.000 EACH</b>		
Hudson Construction Company		\$70.0000	\$140.00
Ny-Mac Enterprises, Inc.		\$200.0000	\$400.00
<b>716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>20.000 L.M.</b>		
Hudson Construction Company		\$400.0000	\$8,000.00
Ny-Mac Enterprises, Inc.		\$200.0000	\$4,000.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>7.600 L.M.</b>		
Hudson Construction Company		\$4,400.0000	\$33,440.00
Ny-Mac Enterprises, Inc.		\$4,000.0000	\$30,400.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>			
	<b>12.000 L.M.</b>		
Hudson Construction Company		\$2,600.0000	\$31,200.00
Ny-Mac Enterprises, Inc.		\$1,800.0000	\$21,600.00
<b>716-13.06 SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)</b>			
	<b>20.000 L.M.</b>		
Hudson Construction Company		\$1,900.0000	\$38,000.00
Ny-Mac Enterprises, Inc.		\$1,800.0000	\$36,000.00

UNIT PRICE

EXTENSION

717-01 MOBILIZATION

1.000 LS

Hudson Construction Company  
Ny-Mac Enterprises, Inc.

\$25,525.0000

\$25,525.00

\$57,000.0000

\$57,000.00

**SUB-TOTAL ROADWAY**

Hudson Construction Company  
Ny-Mac Enterprises, Inc.

\$835,163.80  
\$889,353.48

**TOTAL CONTRACT**

Hudson Construction Company  
Ny-Mac Enterprises, Inc.

\$835,163.80  
\$889,353.48

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

GRUNDY COUNTY (Contract No. CNQ044 Call 052)

31006-4233-04,HSIP-108(98),31006-3233-94

THE RESURFACING (MICROSURFACING) ON S.R. 108 FROM THE MARION COUNTY LINE (L.M. 0.00) TO S.R. 56 (L.M. 12.02).

PROJECT LENGTH - 11.990 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2016

---

	TOTAL CONTRACT
Hudson Construction Company	\$883,093.25

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)</b>			
	<b>30.000 TON</b>		
Hudson Construction Company		\$300.0000	\$9,000.00
<b>403-05.01 BITUMINOUS MATERIAL (FOG SEAL) SHOULDER</b>			
	<b>10.000 TON</b>		
Hudson Construction Company		\$300.0000	\$3,000.00
<b>405-01.01 BITUMINOUS MATERIAL (BSC)</b>			
	<b>287.000 TON</b>		
Hudson Construction Company		\$722.0000	\$207,214.00
<b>405-01.02 MINERAL AGGREGATE (BSC)</b>			
	<b>2,393.000 TON</b>		
Hudson Construction Company		\$50.0000	\$119,650.00
<b>411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>			
	<b>19.200 L.M.</b>		
Hudson Construction Company		\$315.0000	\$6,048.00
<b>414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING</b>			
	<b>260.000 TON</b>		
Hudson Construction Company		\$700.0000	\$182,000.00
<b>414-03.02 AGGREGATE FOR MICRO SURFACING</b>			
	<b>2,025.000 TON</b>		
Hudson Construction Company		\$89.0000	\$180,225.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Hudson Construction Company		\$17,000.0000	\$17,000.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,237.000 S.F.</b>		
Hudson Construction Company		\$3.2500	\$4,020.25
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Hudson Construction Company		\$350.0000	\$700.00
<b>716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>			
	<b>850.000 EACH</b>		
Hudson Construction Company		\$21.0000	\$17,850.00
<b>716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)</b>			
	<b>25.000 EACH</b>		
Hudson Construction Company		\$21.0000	\$525.00

		UNIT PRICE	EXTENSION
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>	<b>875.000 EACH</b>		
Hudson Construction Company		\$5.0000	\$4,375.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>	<b>77.000 S.Y.</b>		
Hudson Construction Company		\$18.0000	\$1,386.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>750.000 L.F.</b>		
Hudson Construction Company		\$9.0000	\$6,750.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>9.000 EACH</b>		
Hudson Construction Company		\$150.0000	\$1,350.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>	<b>66.100 L.M.</b>		
Hudson Construction Company		\$375.0000	\$24,787.50
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>	<b>45.100 L.M.</b>		
Hudson Construction Company		\$1,875.0000	\$84,562.50
<b>716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)</b>	<b>75.000 L.F.</b>		
Hudson Construction Company		\$1.0000	\$75.00
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Hudson Construction Company		\$12,575.0000	\$12,575.00

**SUB-TOTAL ROADWAY**

Hudson Construction Company

\$883,093.25

**TOTAL CONTRACT**

Hudson Construction Company

\$883,093.25

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

HANCOCK COUNTY (Contract No. CNQ027 Call 053)

34001-4250-04,34003-4216-04,HSIP-70(20),34003-3216-94

THE RESURFACING (MICROSURFACING) ON S.R. 70 FROM THE HAWKINS COUNTY LINE (L.M. 0.00) TO THE VIRGINIA STATE LINE (L.M. 4.29).

PROJECT LENGTH - 7.850 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2016

---

	TOTAL CONTRACT
Hudson Construction Company	\$365,485.00
Ny-Mac Enterprises, Inc.	\$400,173.14
Slurry Pavers, Inc.	\$408,522.15

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)</b>			
	<b>15.000 TON</b>		
Hudson Construction Company		\$300.0000	\$4,500.00
Ny-Mac Enterprises, Inc.		\$700.0000	\$10,500.00
Slurry Pavers, Inc.		\$310.0000	\$4,650.00
<b>414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING</b>			
	<b>126.000 TON</b>		
Hudson Construction Company		\$810.0000	\$102,060.00
Ny-Mac Enterprises, Inc.		\$700.0000	\$88,200.00
Slurry Pavers, Inc.		\$739.6800	\$93,199.68
<b>414-03.02 AGGREGATE FOR MICRO SURFACING</b>			
	<b>1,049.000 TON</b>		
Hudson Construction Company		\$98.0000	\$102,802.00
Ny-Mac Enterprises, Inc.		\$92.1100	\$96,623.39
Slurry Pavers, Inc.		\$93.7900	\$98,385.71
<b>705-02.02 SINGLE GUARDRAIL (TYPE 2)</b>			
	<b>581.000 L.F.</b>		
Hudson Construction Company		\$5.0000	\$2,905.00
Ny-Mac Enterprises, Inc.		\$18.2500	\$10,603.25
Slurry Pavers, Inc.		\$24.8400	\$14,432.04
<b>705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)</b>			
	<b>1.000 EACH</b>		
Hudson Construction Company		\$2,425.0000	\$2,425.00
Ny-Mac Enterprises, Inc.		\$2,600.0000	\$2,600.00
Slurry Pavers, Inc.		\$2,683.0000	\$2,683.00
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>1.000 EACH</b>		
Hudson Construction Company		\$1,500.0000	\$1,500.00
Ny-Mac Enterprises, Inc.		\$1,675.0000	\$1,675.00
Slurry Pavers, Inc.		\$1,500.0000	\$1,500.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Hudson Construction Company		\$16,700.0000	\$16,700.00
Ny-Mac Enterprises, Inc.		\$12,000.0000	\$12,000.00
Slurry Pavers, Inc.		\$52,830.7200	\$52,830.72
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>692.000 S.F.</b>		
Hudson Construction Company		\$4.0000	\$2,768.00
Ny-Mac Enterprises, Inc.		\$7.0000	\$4,844.00
Slurry Pavers, Inc.		\$10.1000	\$6,989.20

		UNIT PRICE	EXTENSION
<b>713-16.20 SIGNS (TN-17A)</b>			
	<b>4.000 EACH</b>		
Hudson Construction Company		\$225.0000	\$900.00
Ny-Mac Enterprises, Inc.		\$250.0000	\$1,000.00
Slurry Pavers, Inc.		\$240.0000	\$960.00
<b>716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>			
	<b>518.000 EACH</b>		
Hudson Construction Company		\$24.5000	\$12,691.00
Ny-Mac Enterprises, Inc.		\$24.2500	\$12,561.50
Slurry Pavers, Inc.		\$26.5000	\$13,727.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>276.000 L.F.</b>		
Hudson Construction Company		\$9.0000	\$2,484.00
Ny-Mac Enterprises, Inc.		\$9.7500	\$2,691.00
Slurry Pavers, Inc.		\$9.8000	\$2,704.80
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>9.000 L.M.</b>		
Hudson Construction Company		\$350.0000	\$3,150.00
Ny-Mac Enterprises, Inc.		\$775.0000	\$6,975.00
Slurry Pavers, Inc.		\$374.0000	\$3,366.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>18.000 L.M.</b>		
Hudson Construction Company		\$3,600.0000	\$64,800.00
Ny-Mac Enterprises, Inc.		\$4,200.0000	\$75,600.00
Slurry Pavers, Inc.		\$3,900.0000	\$70,200.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>14.000 L.M.</b>		
Hudson Construction Company		\$1,750.0000	\$24,500.00
Ny-Mac Enterprises, Inc.		\$1,950.0000	\$27,300.00
Slurry Pavers, Inc.		\$1,825.0000	\$25,550.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Hudson Construction Company		\$21,300.0000	\$21,300.00
Ny-Mac Enterprises, Inc.		\$47,000.0000	\$47,000.00
Slurry Pavers, Inc.		\$17,344.0000	\$17,344.00

**SUB-TOTAL ROADWAY**

Hudson Construction Company	\$365,485.00
Ny-Mac Enterprises, Inc.	\$400,173.14
Slurry Pavers, Inc.	\$408,522.15

**TOTAL CONTRACT**

Hudson Construction Company	\$365,485.00
Ny-Mac Enterprises, Inc.	\$400,173.14
Slurry Pavers, Inc.	\$408,522.15

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

JACKSON COUNTY (Contract No. CNQ049 Call 054)

44945-4287-04

THE REPAIR OF THE BRIDGE ON S.R. 56 OVER NORTH FORK BRANCH (L.M. 20.95), AND ON S.R. 262 OVER WARTRACE CREEK (L.M. 1.00).

PROJECT LENGTH - 0.000 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2016

---

	TOTAL CONTRACT
Mid-State Construction Company, Inc.	\$636,130.21

BRIDGE CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
	Mid-State Construction Company, Inc.	1.000 LS	\$5,625.0000	\$5,625.00
202-01.03	REMOVAL OF TRASH AND DEBRIS			
	Mid-State Construction Company, Inc.	1.000 LS	\$2,938.1300	\$2,938.13
209-65.04	TEMPORARY IN STREAM DIVERSION			
	Mid-State Construction Company, Inc.	90.000 L.F.	\$196.5100	\$17,685.90
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	Mid-State Construction Company, Inc.	83.000 TON	\$406.2500	\$33,718.75
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	Mid-State Construction Company, Inc.	39.000 TON	\$68.7500	\$2,681.25
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	Mid-State Construction Company, Inc.	2.000 TON	\$500.0000	\$1,000.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)			
	Mid-State Construction Company, Inc.	7.000 TON	\$68.7500	\$481.25
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	Mid-State Construction Company, Inc.	2.000 TON	\$1,250.0000	\$2,500.00
411-01.10	ACS MIX(PG64-22) GRADING D			
	Mid-State Construction Company, Inc.	143.000 TON	\$406.2500	\$58,093.75
415-01.02	COLD PLANING BITUMINOUS PAVEMENT			
	Mid-State Construction Company, Inc.	1,107.000 S.Y.	\$22.5000	\$24,907.50
604-02.03	EPOXY COATED REINFORCING STEEL			
	Mid-State Construction Company, Inc.	10,655.000 LB.	\$1.8600	\$19,818.30
604-03.01	CLASS A CONCRETE (BRIDGES)			
	Mid-State Construction Company, Inc.	22.000 C.Y.	\$1,466.6700	\$32,266.74

		UNIT PRICE	EXTENSION
<b>604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)</b>			
	<b>141.000 S.Y.</b>		
Mid-State Construction Company, Inc.		\$15.0000	\$2,115.00
<b>604-10.05 CONCRETE</b>			
	<b>866.000 S.F.</b>		
Mid-State Construction Company, Inc.		\$115.0300	\$99,615.98
<b>604-10.13 CONCRETE SLAB REMOVAL</b>			
	<b>1.000 LS</b>		
Mid-State Construction Company, Inc.		\$34,217.5100	\$34,217.51
<b>604-10.14 REMOVE EXISTING WEARING SURFACE</b>			
	<b>1.000 LS</b>		
Mid-State Construction Company, Inc.		\$15,000.0000	\$15,000.00
<b>604-10.54 CONCRETE REPAIRS</b>			
	<b>222.000 S.F.</b>		
Mid-State Construction Company, Inc.		\$115.0400	\$25,538.88
<b>604-10.58 EPOXY INJECTION (INJECTION)</b>			
	<b>6.000 GAL.</b>		
Mid-State Construction Company, Inc.		\$125.0000	\$750.00
<b>604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)</b>			
	<b>304.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$50.0000	\$15,200.00
<b>617-01 BRIDGE DECK SEALANT</b>			
	<b>317.000 S.Y.</b>		
Mid-State Construction Company, Inc.		\$17.0900	\$5,417.53
<b>620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)</b>			
	<b>96.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$123.5900	\$11,864.64
<b>620-06 CONCRETE RAILING</b>			
	<b>112.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$138.5900	\$15,522.08
<b>705-01.01 GUARDRAIL AT BRIDGE ENDS</b>			
	<b>162.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$78.1300	\$12,657.06
<b>705-02.02 SINGLE GUARDRAIL (TYPE 2)</b>			
	<b>181.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$23.3100	\$4,219.11

		UNIT PRICE	EXTENSION
<b>705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE)</b>			
	<b>2.000 EACH</b>		
Mid-State Construction Company, Inc.		\$750.0000	\$1,500.00
<b>705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)</b>			
	<b>3.000 EACH</b>		
Mid-State Construction Company, Inc.		\$2,812.5000	\$8,437.50
<b>705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>			
	<b>4.000 EACH</b>		
Mid-State Construction Company, Inc.		\$4,875.0000	\$19,500.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>72.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$10.1300	\$729.36
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>20.000 TON</b>		
Mid-State Construction Company, Inc.		\$76.7500	\$1,535.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Mid-State Construction Company, Inc.		\$11,242.5100	\$11,242.51
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>288.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$29.6400	\$8,536.32
<b>712-02.36 REMOVE AND RELOCATE PORTABLE BARRIER RAIL</b>			
	<b>216.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$6.4300	\$1,388.88
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>25.000 EACH</b>		
Mid-State Construction Company, Inc.		\$43.7500	\$1,093.75
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>378.800 S.F.</b>		
Mid-State Construction Company, Inc.		\$9.3800	\$3,553.14
<b>712-09.01 REMOVABLE PAVEMENT MARKING LINE</b>			
	<b>2,800.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$3.7500	\$10,500.00
<b>712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)</b>			
	<b>60.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$25.0000	\$1,500.00

		UNIT PRICE	EXTENSION
<b>713-16.50 REMOVE AND REPLACE SIGN (OBJECT MARKER @ BRIDGE ENDS)</b>	<b>8.000 EACH</b>		
Mid-State Construction Company, Inc.		\$293.7500	\$2,350.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>	<b>0.700 L.M.</b>		
Mid-State Construction Company, Inc.		\$4,375.0000	\$3,062.50
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Mid-State Construction Company, Inc.		\$62,193.8900	\$62,193.89
<b>730-05.01 ELECTRICAL SERVICE CONNECTION</b>	<b>2.000 EACH</b>		
Mid-State Construction Company, Inc.		\$1,250.0000	\$2,500.00
<b>730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM</b>	<b>1.000 EACH</b>		
Mid-State Construction Company, Inc.		\$50,625.0000	\$50,625.00
<b>740-11.02 TEMPORARY SEDIMENT TUBE 12IN (DESCRIPTION)</b>	<b>200.000 L.F.</b>		
Mid-State Construction Company, Inc.		\$10.2400	\$2,048.00

**SUB-TOTAL BRIDGE**

Mid-State Construction Company, Inc.

\$636,130.21

**TOTAL CONTRACT**

Mid-State Construction Company, Inc.

\$636,130.21

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

COUNTIES JEFFERSON, KNOX, AND UNION (Contract No. CNQ028 Call 056)

47043-4212-04,87003-4216-04,87003-4217-04,87006-4216-04,HSIP-61(40),  
87003-3217-94,HSIP-92(21),45011-3227-94,45011-4227-04

THE RESURFACING (MICROSURFACING) ON S.R. 92, S.R. 170, S.R. 61 AND S.R. 144.

PROJECT LENGTH - 23.560 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2016

DBE GOAL 3.50%

---

	TOTAL CONTRACT
Ny-Mac Enterprises, Inc.	\$1,170,525.00
Hudson Construction Company	\$1,203,142.60

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
			<b>11.000 TON</b>
	Ny-Mac Enterprises, Inc.	\$700.0000	\$7,700.00
	Hudson Construction Company	\$300.0000	\$3,300.00
<b>403-01.01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)</b>		
			<b>41.000 TON</b>
	Ny-Mac Enterprises, Inc.	\$700.0000	\$28,700.00
	Hudson Construction Company	\$300.0000	\$12,300.00
<b>411-12.04</b>	<b>SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>		
			<b>1.900 L.M.</b>
	Ny-Mac Enterprises, Inc.	\$675.0000	\$1,282.50
	Hudson Construction Company	\$675.0000	\$1,282.50
<b>414-03.01</b>	<b>EMULSIFIED ASPHALT FOR MICRO-SURFACING</b>		
			<b>431.000 TON</b>
	Ny-Mac Enterprises, Inc.	\$700.0000	\$301,700.00
	Hudson Construction Company	\$875.0000	\$377,125.00
<b>414-03.02</b>	<b>AGGREGATE FOR MICRO SURFACING</b>		
			<b>3,589.000 TON</b>
	Ny-Mac Enterprises, Inc.	\$99.0000	\$355,311.00
	Hudson Construction Company	\$106.4000	\$381,869.60
<b>705-02.02</b>	<b>SINGLE GUARDRAIL (TYPE 2)</b>		
			<b>565.000 L.F.</b>
	Ny-Mac Enterprises, Inc.	\$15.2500	\$8,616.25
	Hudson Construction Company	\$15.2500	\$8,616.25
<b>705-02.20</b>	<b>SINGLE GUARDRAIL (TYPE 2) LONG POST (6 FT-9 FT)</b>		
			<b>320.000 L.F.</b>
	Ny-Mac Enterprises, Inc.	\$21.0000	\$6,720.00
	Hudson Construction Company	\$21.0000	\$6,720.00
<b>705-04.07</b>	<b>TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)</b>		
			<b>23.000 EACH</b>
	Ny-Mac Enterprises, Inc.	\$1,975.0000	\$45,425.00
	Hudson Construction Company	\$1,975.0000	\$45,425.00
<b>705-04.09</b>	<b>EARTH PAD FOR TYPE 38 GR END TREATMENT</b>		
			<b>12.000 EACH</b>
	Ny-Mac Enterprises, Inc.	\$1,050.0000	\$12,600.00
	Hudson Construction Company	\$1,050.0000	\$12,600.00
<b>706-01</b>	<b>GUARDRAIL REMOVED</b>		
			<b>1,935.000 L.F.</b>
	Ny-Mac Enterprises, Inc.	\$1.0000	\$1,935.00
	Hudson Construction Company	\$1.0000	\$1,935.00

		UNIT PRICE	EXTENSION
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Ny-Mac Enterprises, Inc.		\$15,000.0000	\$15,000.00
Hudson Construction Company		\$28,400.0000	\$28,400.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>2,320.000 S.F.</b>		
Ny-Mac Enterprises, Inc.		\$7.0000	\$16,240.00
Hudson Construction Company		\$2.9000	\$6,728.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>14.000 L.F.</b>		
Ny-Mac Enterprises, Inc.		\$10.0000	\$140.00
Hudson Construction Company		\$8.0000	\$112.00
<b>713-16.20 SIGNS (D10-2)</b>			
	<b>1.000 EACH</b>		
Ny-Mac Enterprises, Inc.		\$150.0000	\$150.00
Hudson Construction Company		\$115.0000	\$115.00
<b>713-16.21 SIGNS (R1-3P)</b>			
	<b>19.000 EACH</b>		
Ny-Mac Enterprises, Inc.		\$50.0000	\$950.00
Hudson Construction Company		\$48.0000	\$912.00
<b>713-16.21 SIGNS (OM-2)</b>			
	<b>8.000 EACH</b>		
Ny-Mac Enterprises, Inc.		\$130.0000	\$1,040.00
Hudson Construction Company		\$95.0000	\$760.00
<b>713-16.22 SIGNS (W1-8)</b>			
	<b>8.000 EACH</b>		
Ny-Mac Enterprises, Inc.		\$120.0000	\$960.00
Hudson Construction Company		\$110.0000	\$880.00
<b>713-16.23 SIGNS (R1-1)</b>			
	<b>1.000 EACH</b>		
Ny-Mac Enterprises, Inc.		\$175.0000	\$175.00
Hudson Construction Company		\$140.0000	\$140.00
<b>713-16.24 SIGNS (W1-5)</b>			
	<b>1.000 EACH</b>		
Ny-Mac Enterprises, Inc.		\$175.0000	\$175.00
Hudson Construction Company		\$135.0000	\$135.00
<b>713-16.25 SIGNS (SEE PLANS)</b>			
	<b>1.000 EACH</b>		
Ny-Mac Enterprises, Inc.		\$225.0000	\$225.00
Hudson Construction Company		\$145.0000	\$145.00

		UNIT PRICE	EXTENSION
<b>716-01.21</b>	<b>Snowplowable Pvcmt Mrkrs (Bi-Dir)(1 Color)</b>		
			<b>592.000 EACH</b>
	Ny-Mac Enterprises, Inc.	\$25.0000	\$14,800.00
	Hudson Construction Company	\$22.7500	\$13,468.00
<b>716-01.22</b>	<b>Snowplowable Pvcmt Mrkrs (Mono-Dir)(1 Color)</b>		
			<b>604.000 EACH</b>
	Ny-Mac Enterprises, Inc.	\$25.0000	\$15,100.00
	Hudson Construction Company	\$22.7500	\$13,741.00
<b>716-01.40</b>	<b>REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER</b>		
			<b>359.000 EACH</b>
	Ny-Mac Enterprises, Inc.	\$9.7500	\$3,500.25
	Hudson Construction Company	\$6.7500	\$2,423.25
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
			<b>398.000 L.F.</b>
	Ny-Mac Enterprises, Inc.	\$10.0000	\$3,980.00
	Hudson Construction Company	\$8.5000	\$3,383.00
<b>716-02.06</b>	<b>PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>		
			<b>1.000 EACH</b>
	Ny-Mac Enterprises, Inc.	\$150.0000	\$150.00
	Hudson Construction Company	\$115.0000	\$115.00
<b>716-02.09</b>	<b>PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>		
			<b>100.000 L.F.</b>
	Ny-Mac Enterprises, Inc.	\$26.5000	\$2,650.00
	Hudson Construction Company	\$26.5000	\$2,650.00
<b>716-03.02</b>	<b>PLASTIC WORD PAVEMENT MARKING (RXR)</b>		
			<b>2.000 EACH</b>
	Ny-Mac Enterprises, Inc.	\$325.0000	\$650.00
	Hudson Construction Company	\$325.0000	\$650.00
<b>716-04.03</b>	<b>PLASTIC PAVEMENT MARKING (4" DOTTED LINE)</b>		
			<b>200.000 L.F.</b>
	Ny-Mac Enterprises, Inc.	\$1.2500	\$250.00
	Hudson Construction Company	\$1.2500	\$250.00
<b>716-05.01</b>	<b>PAINTED PAVEMENT MARKING (4" LINE)</b>		
			<b>24.000 L.M.</b>
	Ny-Mac Enterprises, Inc.	\$625.0000	\$15,000.00
	Hudson Construction Company	\$438.0000	\$10,512.00
<b>716-12.02</b>	<b>ENHANCED FLATLINE THERMO PVMR MRKNG (6IN LINE)</b>		
			<b>50.000 L.M.</b>
	Ny-Mac Enterprises, Inc.	\$3,475.0000	\$173,750.00
	Hudson Construction Company	\$3,250.0000	\$162,500.00

		UNIT PRICE	EXTENSION
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>46.000 L.M.</b>		
Ny-Mac Enterprises, Inc.		\$1,775.0000	\$81,650.00
Hudson Construction Company		\$1,575.0000	\$72,450.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Ny-Mac Enterprises, Inc.		\$54,000.0000	\$54,000.00
Hudson Construction Company		\$31,500.0000	\$31,500.00

**SUB-TOTAL ROADWAY**

Ny-Mac Enterprises, Inc.	\$1,170,525.00
Hudson Construction Company	\$1,203,142.60

**TOTAL CONTRACT**

Ny-Mac Enterprises, Inc.	\$1,170,525.00
Hudson Construction Company	\$1,203,142.60

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

KNOX COUNTY (Contract No. CNQ041 Call 057)

47028-8257-14,NH/HSIP-158(10),47028-3257-94

THE RESURFACING ON S.R. 158 FROM U.S. 11 (U.S. 70, S.R. 1) (L.M. 0.00) TO I-40 (L.M. 4.55).

PROJECT LENGTH - 3.050 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 15, 2016

DBE GOAL 3.00%

---

	TOTAL CONTRACT
Rogers Group, Inc.	\$915,855.64
APAC-Atlantic, Inc.	\$1,189,612.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
			<b>51.000 TON</b>
	Rogers Group, Inc.	\$569.0300	\$29,020.53
	APAC-Atlantic, Inc.	\$450.0000	\$22,950.00
<b>411-01.07</b>	<b>ACS MIX (PG64-22) GRADING E SHOULDER</b>		
			<b>891.000 TON</b>
	Rogers Group, Inc.	\$77.9200	\$69,426.72
	APAC-Atlantic, Inc.	\$96.5000	\$85,981.50
<b>411-02.10</b>	<b>ACS MIX(PG70-22) GRADING D</b>		
			<b>6,928.000 TON</b>
	Rogers Group, Inc.	\$77.9200	\$539,829.76
	APAC-Atlantic, Inc.	\$104.0000	\$720,512.00
<b>415-01.01</b>	<b>COLD PLANING BITUMINOUS PAVEMENT</b>		
			<b>7,765.000 TON</b>
	Rogers Group, Inc.	\$14.7800	\$114,766.70
	APAC-Atlantic, Inc.	\$20.0000	\$155,300.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
			<b>1.000 LS</b>
	Rogers Group, Inc.	\$12,348.0800	\$12,348.08
	APAC-Atlantic, Inc.	\$30,500.0000	\$30,500.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
			<b>325.000 EACH</b>
	Rogers Group, Inc.	\$15.3500	\$4,988.75
	APAC-Atlantic, Inc.	\$18.0000	\$5,850.00
<b>712-05.01</b>	<b>WARNING LIGHTS (TYPE A)</b>		
			<b>162.000 EACH</b>
	Rogers Group, Inc.	\$5.1200	\$829.44
	APAC-Atlantic, Inc.	\$18.0000	\$2,916.00
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
			<b>945.000 S.F.</b>
	Rogers Group, Inc.	\$7.0600	\$6,671.70
	APAC-Atlantic, Inc.	\$4.5000	\$4,252.50
<b>712-08.03</b>	<b>ARROW BOARD (TYPE C)</b>		
			<b>2.000 EACH</b>
	Rogers Group, Inc.	\$885.1500	\$1,770.30
	APAC-Atlantic, Inc.	\$400.0000	\$800.00
<b>716-02.03</b>	<b>PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>		
			<b>60.000 L.F.</b>
	Rogers Group, Inc.	\$8.7000	\$522.00
	APAC-Atlantic, Inc.	\$10.0000	\$600.00

		UNIT PRICE	EXTENSION
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>1,081.000 S.Y.</b>		
Rogers Group, Inc.		\$17.4000	\$18,809.40
APAC-Atlantic, Inc.		\$20.0000	\$21,620.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>312.000 L.F.</b>		
Rogers Group, Inc.		\$9.2100	\$2,873.52
APAC-Atlantic, Inc.		\$10.0000	\$3,120.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>25.000 EACH</b>		
Rogers Group, Inc.		\$102.3300	\$2,558.25
APAC-Atlantic, Inc.		\$120.0000	\$3,000.00
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>			
	<b>372.000 L.F.</b>		
Rogers Group, Inc.		\$18.4200	\$6,852.24
APAC-Atlantic, Inc.		\$20.0000	\$7,440.00
<b>716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)</b>			
	<b>8.000 EACH</b>		
Rogers Group, Inc.		\$460.4800	\$3,683.84
APAC-Atlantic, Inc.		\$500.0000	\$4,000.00
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$179.0800	\$716.32
APAC-Atlantic, Inc.		\$200.0000	\$800.00
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$76.7500	\$230.25
APAC-Atlantic, Inc.		\$90.0000	\$270.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>14.000 L.M.</b>		
Rogers Group, Inc.		\$496.3000	\$6,948.20
APAC-Atlantic, Inc.		\$550.0000	\$7,700.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>14.000 L.M.</b>		
Rogers Group, Inc.		\$3,975.4900	\$55,656.86
APAC-Atlantic, Inc.		\$4,500.0000	\$63,000.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$28,832.7800	\$28,832.78
APAC-Atlantic, Inc.		\$32,000.0000	\$32,000.00

		UNIT PRICE	EXTENSION
<b>730-14.02 SAW SLOT</b>			
	<b>2,000.000 L.F.</b>		
Rogers Group, Inc.		\$2.9600	\$5,920.00
APAC-Atlantic, Inc.		\$6.5000	\$13,000.00
<b>730-14.03 LOOP WIRE</b>			
	<b>4,000.000 L.F.</b>		
Rogers Group, Inc.		\$0.6500	\$2,600.00
APAC-Atlantic, Inc.		\$1.0000	\$4,000.00

**SUB-TOTAL ROADWAY**

Rogers Group, Inc.  
APAC-Atlantic, Inc.

\$915,855.64  
\$1,189,612.00

**TOTAL CONTRACT**

Rogers Group, Inc.  
APAC-Atlantic, Inc.

\$915,855.64  
\$1,189,612.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

KNOX COUNTY (Contract No. CNQ029 Call 058)

NH-115(54),47026-3279-14

THE GRADING, DRAINAGE, CONSTRUCTION OF THREE (3) BRIDGES, RETAINING WALLS AND PAVING ON U.S. 129 (S.R. 115) FROM NORTH OF MALONEY ROAD (L.M. 2.41) TO WOODSON DRIVE (L.M. 3.74).

PROJECT LENGTH - 2.722 KILOMETERS

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2019

DBE GOAL 11.00%

---

	TOTAL CONTRACT
Charles Blalock & Sons, Inc.	\$70,944,183.28
Bell & Associates Construction, L.P.	\$84,196,175.26
Conti Enterprises, Inc.	\$114,914,321.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105M01 CONSTRUCTION STAKES, LINES AND GRADES</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$300,000.0000	\$300,000.00
Bell & Associates Construction, L.P.		\$400,911.0000	\$400,911.00
Conti Enterprises, Inc.		\$803,879.3500	\$803,879.35
<b>109M10.01 TRAINEE</b>			
	<b>6,640.000 HOUR</b>		
Charles Blalock & Sons, Inc.		\$0.8000	\$5,312.00
Bell & Associates Construction, L.P.		\$0.8000	\$5,312.00
Conti Enterprises, Inc.		\$0.8000	\$5,312.00
<b>201M01 CLEARING AND GRUBBING</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$1,435,000.0000	\$1,435,000.00
Bell & Associates Construction, L.P.		\$575,554.4200	\$575,554.42
Conti Enterprises, Inc.		\$1,850,000.0000	\$1,850,000.00
<b>202M01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$69,634.6200	\$69,634.62
Bell & Associates Construction, L.P.		\$115,110.8800	\$115,110.88
Conti Enterprises, Inc.		\$75,000.0000	\$75,000.00
<b>203M01 ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>			
	<b>351,631.000 m3</b>		
Charles Blalock & Sons, Inc.		\$8.3500	\$2,936,118.85
Bell & Associates Construction, L.P.		\$27.8600	\$9,796,439.66
Conti Enterprises, Inc.		\$12.0000	\$4,219,572.00
<b>203M02.01 BORROW EXCAVATION (GRADED SOLID ROCK)</b>			
	<b>106,336.000 TONN</b>		
Charles Blalock & Sons, Inc.		\$27.3700	\$2,910,416.32
Bell & Associates Construction, L.P.		\$30.1100	\$3,201,776.96
Conti Enterprises, Inc.		\$40.0000	\$4,253,440.00
<b>203M03 BORROW EXCAVATION (UNCLASSIFIED)</b>			
	<b>87,160.000 m3</b>		
Charles Blalock & Sons, Inc.		\$6.7500	\$588,330.00
Bell & Associates Construction, L.P.		\$18.0700	\$1,574,981.20
Conti Enterprises, Inc.		\$26.0000	\$2,266,160.00
<b>203M06 WATER</b>			
	<b>39,000.000 m3</b>		
Charles Blalock & Sons, Inc.		\$0.5300	\$20,670.00
Bell & Associates Construction, L.P.		\$15.0600	\$587,340.00
Conti Enterprises, Inc.		\$1.3000	\$50,700.00

		UNIT PRICE	EXTENSION
<b>203M07</b>	<b>FURNISHING &amp; SPREADING TOPSOIL</b>		
			<b>24,961.000 m3</b>
	Charles Blalock & Sons, Inc.	\$10.6400	\$265,585.04
	Bell & Associates Construction, L.P.	\$15.0600	\$375,912.66
	Conti Enterprises, Inc.	\$45.0000	\$1,123,245.00
<b>204M08</b>	<b>FOUNDATION FILL MATERIAL</b>		
			<b>41.000 m3</b>
	Charles Blalock & Sons, Inc.	\$76.4400	\$3,134.04
	Bell & Associates Construction, L.P.	\$48.1800	\$1,975.38
	Conti Enterprises, Inc.	\$156.4800	\$6,415.68
<b>204M08.01</b>	<b>BACKFILL MATERIAL (FLOWABLE FILL)</b>		
			<b>150.000 m3</b>
	Charles Blalock & Sons, Inc.	\$224.3000	\$33,645.00
	Bell & Associates Construction, L.P.	\$331.2300	\$49,684.50
	Conti Enterprises, Inc.	\$369.8700	\$55,480.50
<b>209M02.05</b>	<b>300mm TEMPORARY SLOPE DRAIN</b>		
			<b>985.000 m</b>
	Charles Blalock & Sons, Inc.	\$35.7600	\$35,223.60
	Bell & Associates Construction, L.P.	\$45.3200	\$44,640.20
	Conti Enterprises, Inc.	\$68.6400	\$67,610.40
<b>209M02.07</b>	<b>450mm TEMPORARY SLOPE DRAIN</b>		
			<b>11.000 m</b>
	Charles Blalock & Sons, Inc.	\$89.2800	\$982.08
	Bell & Associates Construction, L.P.	\$56.6500	\$623.15
	Conti Enterprises, Inc.	\$269.9000	\$2,968.90
<b>209M03.22</b>	<b>FILTER SOCK (450mm)</b>		
			<b>280.000 m</b>
	Charles Blalock & Sons, Inc.	\$32.9400	\$9,223.20
	Bell & Associates Construction, L.P.	\$14.2800	\$3,998.40
	Conti Enterprises, Inc.	\$19.6900	\$5,513.20
<b>209M03.23</b>	<b>Filter Sock (24 inch)</b>		
			<b>46.000 m</b>
	Charles Blalock & Sons, Inc.	\$33.3600	\$1,534.56
	Bell & Associates Construction, L.P.	\$18.6700	\$858.82
	Conti Enterprises, Inc.	\$49.2100	\$2,263.66
<b>209M05</b>	<b>SEDIMENT REMOVAL</b>		
			<b>5,603.000 m3</b>
	Charles Blalock & Sons, Inc.	\$3.9200	\$21,963.76
	Bell & Associates Construction, L.P.	\$14.3600	\$80,459.08
	Conti Enterprises, Inc.	\$25.0600	\$140,411.18

		UNIT PRICE	EXTENSION
<b>209M05.01</b>	<b>SEDIMENT REMOVAL (CULVERTS)</b>		
	<b>600.000 m3</b>		
	Charles Blalock & Sons, Inc.	\$61.7700	\$37,062.00
	Bell & Associates Construction, L.P.	\$14.3600	\$8,616.00
	Conti Enterprises, Inc.	\$18.7200	\$11,232.00
<b>209M08.02</b>	<b>TEMPORARY SILT FENCE (WITH BACKING)</b>		
	<b>14,374.000 m</b>		
	Charles Blalock & Sons, Inc.	\$11.4800	\$165,013.52
	Bell & Associates Construction, L.P.	\$12.2500	\$176,081.50
	Conti Enterprises, Inc.	\$11.3200	\$162,713.68
<b>209M08.03</b>	<b>TEMPORARY SILT FENCE (WITHOUT BACKING)</b>		
	<b>13,815.000 m</b>		
	Charles Blalock & Sons, Inc.	\$4.5900	\$63,410.85
	Bell & Associates Construction, L.P.	\$4.9000	\$67,693.50
	Conti Enterprises, Inc.	\$3.7700	\$52,082.55
<b>209M08.07</b>	<b>Rock Check Dam</b>		
	<b>333.000 EACH</b>		
	Charles Blalock & Sons, Inc.	\$203.6600	\$67,818.78
	Bell & Associates Construction, L.P.	\$228.3100	\$76,027.23
	Conti Enterprises, Inc.	\$180.0000	\$59,940.00
<b>209M08.08</b>	<b>Enhanced Rock Check Dam</b>		
	<b>101.000 EACH</b>		
	Charles Blalock & Sons, Inc.	\$298.3400	\$30,132.34
	Bell & Associates Construction, L.P.	\$329.2700	\$33,256.27
	Conti Enterprises, Inc.	\$575.0000	\$58,075.00
<b>209M08.09</b>	<b>FILTER SOCK CHECK DAM</b>		
	<b>22.000 EACH</b>		
	Charles Blalock & Sons, Inc.	\$300.3600	\$6,607.92
	Bell & Associates Construction, L.P.	\$331.4300	\$7,291.46
	Conti Enterprises, Inc.	\$500.0000	\$11,000.00
<b>209M09.01</b>	<b>SANDBAGS</b>		
	<b>17,649.000 BAG</b>		
	Charles Blalock & Sons, Inc.	\$2.6100	\$46,063.89
	Bell & Associates Construction, L.P.	\$3.0500	\$53,829.45
	Conti Enterprises, Inc.	\$2.7500	\$48,534.75
<b>209M09.04</b>	<b>SEDIMENT FILTER BAG (450mm X 300mm)</b>		
	<b>26.000 EACH</b>		
	Charles Blalock & Sons, Inc.	\$657.2700	\$17,089.02
	Bell & Associates Construction, L.P.	\$854.9500	\$22,228.70
	Conti Enterprises, Inc.	\$140.0000	\$3,640.00

		UNIT PRICE	EXTENSION
<b>209M09. CURB INLET PROTECTION (TYPE 4)</b> <b>43</b>			
	<b>212.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$100.1200	\$21,225.44
Bell & Associates Construction, L.P.		\$113.1800	\$23,994.16
Conti Enterprises, Inc.		\$170.0000	\$36,040.00
<b>209M10. TEMPORARY SEDIMENT TRAP</b> <b>20</b>			
	<b>7.000 m3</b>		
Charles Blalock & Sons, Inc.		\$117.5600	\$822.92
Bell & Associates Construction, L.P.		\$5,491.9300	\$38,443.51
Conti Enterprises, Inc.		\$200.5600	\$1,403.92
<b>209M20. POLYETHYLENE SHEETING (6 MIL. MINIMUM)</b> <b>03</b>			
	<b>499.000 m2</b>		
Charles Blalock & Sons, Inc.		\$2.9800	\$1,487.02
Bell & Associates Construction, L.P.		\$3.1700	\$1,581.83
Conti Enterprises, Inc.		\$2.8900	\$1,442.11
<b>209M40. Catch Basin Filter Assembly (Type D)</b> <b>33</b>			
	<b>57.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$226.7100	\$12,922.47
Bell & Associates Construction, L.P.		\$241.7700	\$13,780.89
Conti Enterprises, Inc.		\$150.0000	\$8,550.00
<b>209M40. CATCH BASIN FILTER ASSEMBLY(TYPE 1)</b> <b>41</b>			
	<b>11.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$440.6200	\$4,846.82
Bell & Associates Construction, L.P.		\$508.8500	\$5,597.35
Conti Enterprises, Inc.		\$465.0000	\$5,115.00
<b>209M40. CATCH BASIN FILTER ASSEMBLY(TYPE 2)</b> <b>42</b>			
	<b>33.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$530.6500	\$17,511.45
Bell & Associates Construction, L.P.		\$731.1400	\$24,127.62
Conti Enterprises, Inc.		\$465.0000	\$15,345.00
<b>209M40. CATCH BASIN FILTER ASSEMBLY(TYPE 3)</b> <b>43</b>			
	<b>12.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$720.9100	\$8,650.92
Bell & Associates Construction, L.P.		\$805.8600	\$9,670.32
Conti Enterprises, Inc.		\$750.0000	\$9,000.00
<b>209M40. CATCH BASIN FILTER ASSEMBLY(TYPE 4)</b> <b>44</b>			
	<b>4.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,061.2900	\$4,245.16
Bell & Associates Construction, L.P.		\$1,176.2700	\$4,705.08
Conti Enterprises, Inc.		\$750.0000	\$3,000.00

		UNIT PRICE	EXTENSION
<b>209M40. CATCH BASIN FILTER ASSEMBLY(TYPE 5)</b> <b>45</b>			
	<b>6.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,201.4400	\$7,208.64
Bell & Associates Construction, L.P.		\$1,325.7200	\$7,954.32
Conti Enterprises, Inc.		\$800.0000	\$4,800.00
<b>209M40. CATCH BASIN FILTER ASSEMBLY(TYPE 6)</b> <b>46</b>			
	<b>155.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$390.5000	\$60,527.50
Bell & Associates Construction, L.P.		\$581.6900	\$90,161.95
Conti Enterprises, Inc.		\$465.0000	\$72,075.00
<b>209M40. CATCH BASIN FILTER ASSEMBLY(TYPE 7)</b> <b>47</b>			
	<b>10.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$851.0800	\$8,510.80
Bell & Associates Construction, L.P.		\$952.0900	\$9,520.90
Conti Enterprises, Inc.		\$900.0000	\$9,000.00
<b>209M40. CATCH BASIN FILTER ASSEMBLY(TYPE 8)</b> <b>48</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,131.3700	\$1,131.37
Bell & Associates Construction, L.P.		\$1,251.0000	\$1,251.00
Conti Enterprises, Inc.		\$900.0000	\$900.00
<b>209M65. TEMPORARY STREAM DIVERSION (STR-2)</b> <b>01</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$73,349.1200	\$73,349.12
Bell & Associates Construction, L.P.		\$28,777.7200	\$28,777.72
Conti Enterprises, Inc.		\$29,385.6000	\$29,385.60
<b>209M65. TEMPORARY STREAM DIVERSION (DESCRIPTION)</b> <b>02</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$54,694.2200	\$54,694.22
Bell & Associates Construction, L.P.		\$23,022.1800	\$23,022.18
Conti Enterprises, Inc.		\$96,654.2200	\$96,654.22
<b>209M65. TEMPORARY DIVERSION CHANNEL</b> <b>03</b>			
	<b>50.000 m</b>		
Charles Blalock & Sons, Inc.		\$642.7000	\$32,135.00
Bell & Associates Construction, L.P.		\$30.2200	\$1,511.00
Conti Enterprises, Inc.		\$161.0900	\$8,054.50
<b>303M01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>107,417.000 TONN</b>		
Charles Blalock & Sons, Inc.		\$26.5800	\$2,855,143.86
Bell & Associates Construction, L.P.		\$28.6700	\$3,079,645.39
Conti Enterprises, Inc.		\$27.0000	\$2,900,259.00

		UNIT PRICE	EXTENSION
<b>303M01. GRANULAR BACKFILL (ROADWAY) 01</b>			
	<b>5,823.000 TONN</b>		
Charles Blalock & Sons, Inc.		\$38.9500	\$226,805.85
Bell & Associates Construction, L.P.		\$30.8300	\$179,523.09
Conti Enterprises, Inc.		\$49.2300	\$286,666.29
<b>303M01. GRANULAR BACKFILL (RETAINING WALLS) 03</b>			
	<b>1,278.000 TONN</b>		
Charles Blalock & Sons, Inc.		\$36.3800	\$46,493.64
Bell & Associates Construction, L.P.		\$30.8300	\$39,400.74
Conti Enterprises, Inc.		\$54.5500	\$69,714.90
<b>303M10. MINERAL AGGREGATE (SIZE 57) 01</b>			
	<b>28,402.000 TONN</b>		
Charles Blalock & Sons, Inc.		\$37.6200	\$1,068,483.24
Bell & Associates Construction, L.P.		\$32.0200	\$909,432.04
Conti Enterprises, Inc.		\$55.0000	\$1,562,110.00
<b>303M10. MINERAL AGGREGATE (SIZE 2) 02</b>			
	<b>600.000 TONN</b>		
Charles Blalock & Sons, Inc.		\$41.3400	\$24,804.00
Bell & Associates Construction, L.P.		\$32.0200	\$19,212.00
Conti Enterprises, Inc.		\$55.0000	\$33,000.00
<b>307M01. ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A 01</b>			
	<b>7,495.000 TONN</b>		
Charles Blalock & Sons, Inc.		\$74.9200	\$561,525.40
Bell & Associates Construction, L.P.		\$79.9000	\$598,850.50
Conti Enterprises, Inc.		\$76.9800	\$576,965.10
<b>307M01. ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2 08</b>			
	<b>13,999.000 TONN</b>		
Charles Blalock & Sons, Inc.		\$82.0900	\$1,149,177.91
Bell & Associates Construction, L.P.		\$87.5400	\$1,225,472.46
Conti Enterprises, Inc.		\$85.0000	\$1,189,915.00
<b>307M01. ASC MIX (PG64-22) (BPMLC-HM) GRADING CS 15</b>			
	<b>120.000 TONN</b>		
Charles Blalock & Sons, Inc.		\$147.3600	\$17,683.20
Bell & Associates Construction, L.P.		\$157.1500	\$18,858.00
Conti Enterprises, Inc.		\$250.0000	\$30,000.00
<b>307M02. ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A 01</b>			
	<b>17,877.000 TONN</b>		
Charles Blalock & Sons, Inc.		\$67.0200	\$1,198,116.54
Bell & Associates Construction, L.P.		\$71.4700	\$1,277,669.19
Conti Enterprises, Inc.		\$85.0000	\$1,519,545.00

		UNIT PRICE	EXTENSION
<b>307M02.02</b>	<b>ASPHALT CEMENT (PG70-22) (BPMB-HM) GRADING A-S</b>		
	<b>558.000 TONN</b>		
	Charles Blalock & Sons, Inc.	\$707.2800	\$394,662.24
	Bell & Associates Construction, L.P.	\$754.2400	\$420,865.92
	Conti Enterprises, Inc.	\$703.7900	\$392,714.82
<b>307M02.03</b>	<b>AGGREGATE (BPMB-HM) GRADING A-S</b>		
	<b>16,575.000 TONN</b>		
	Charles Blalock & Sons, Inc.	\$49.3100	\$817,313.25
	Bell & Associates Construction, L.P.	\$52.5800	\$871,513.50
	Conti Enterprises, Inc.	\$135.0000	\$2,237,625.00
<b>307M02.08</b>	<b>ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>		
	<b>11,694.000 TONN</b>		
	Charles Blalock & Sons, Inc.	\$76.1100	\$890,030.34
	Bell & Associates Construction, L.P.	\$81.1600	\$949,085.04
	Conti Enterprises, Inc.	\$85.0000	\$993,990.00
<b>402M01</b>	<b>BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>		
	<b>219.000 TONN</b>		
	Charles Blalock & Sons, Inc.	\$454.1500	\$99,458.85
	Bell & Associates Construction, L.P.	\$484.3000	\$106,061.70
	Conti Enterprises, Inc.	\$451.9100	\$98,968.29
<b>402M02</b>	<b>AGGREGATE FOR COVER MATERIAL (PC)</b>		
	<b>768.000 TONN</b>		
	Charles Blalock & Sons, Inc.	\$17.0300	\$13,079.04
	Bell & Associates Construction, L.P.	\$18.1600	\$13,946.88
	Conti Enterprises, Inc.	\$16.9400	\$13,009.92
<b>403M01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
	<b>14.000 TONN</b>		
	Charles Blalock & Sons, Inc.	\$700.4000	\$9,805.60
	Bell & Associates Construction, L.P.	\$746.9000	\$10,456.60
	Conti Enterprises, Inc.	\$696.9500	\$9,757.30
<b>411M01.07</b>	<b>ASPHALT CONCRETE MIX (PG64-22) (ACS) GRADING E (SHOULDER)</b>		
	<b>1,577.000 TONN</b>		
	Charles Blalock & Sons, Inc.	\$111.9100	\$176,482.07
	Bell & Associates Construction, L.P.	\$119.3400	\$188,199.18
	Conti Enterprises, Inc.	\$113.4200	\$178,863.34
<b>411M01.10</b>	<b>ACS MIX(PG64-22) GRADING D</b>		
	<b>5,252.000 TONN</b>		
	Charles Blalock & Sons, Inc.	\$108.2800	\$568,686.56
	Bell & Associates Construction, L.P.	\$115.4700	\$606,448.44
	Conti Enterprises, Inc.	\$109.6100	\$575,671.72

		UNIT PRICE	EXTENSION
<b>411M02. ACS MIX(PG70-22) GRADING D</b>			
<b>10</b>			
	<b>7,195.000 TONN</b>		
Charles Blalock & Sons, Inc.		\$101.9700	\$733,674.15
Bell & Associates Construction, L.P.		\$108.7400	\$782,384.30
Conti Enterprises, Inc.		\$102.3700	\$736,552.15
<b>411M12. SCORING SHOULDERS (CONT 16IN WIDTH)</b>			
<b>01</b>			
	<b>1.100 km</b>		
Charles Blalock & Sons, Inc.		\$5,000.0000	\$5,500.00
Bell & Associates Construction, L.P.		\$5,991.2000	\$6,590.32
Conti Enterprises, Inc.		\$20,000.0000	\$22,000.00
<b>415M01. COLD PLANING BITUMINOUS PAVEMENT</b>			
<b>02</b>			
	<b>5,000.000 m2</b>		
Charles Blalock & Sons, Inc.		\$1.8200	\$9,100.00
Bell & Associates Construction, L.P.		\$1.9400	\$9,700.00
Conti Enterprises, Inc.		\$1.8100	\$9,050.00
<b>604M01. CLASS A CONCRETE (ROADWAY)</b>			
<b>01</b>			
	<b>328.000 m3</b>		
Charles Blalock & Sons, Inc.		\$689.9500	\$226,303.60
Bell & Associates Construction, L.P.		\$659.0300	\$216,161.84
Conti Enterprises, Inc.		\$995.7500	\$326,606.00
<b>604M01. STEEL BAR REINFORCEMENT (ROADWAY)</b>			
<b>02</b>			
	<b>39,017.000 kg</b>		
Charles Blalock & Sons, Inc.		\$1.4400	\$56,184.48
Bell & Associates Construction, L.P.		\$1.2800	\$49,941.76
Conti Enterprises, Inc.		\$2.8000	\$109,247.60
<b>604M36 SCARIFYING</b>			
	<b>500.000 m2</b>		
Charles Blalock & Sons, Inc.		\$29.7900	\$14,895.00
Bell & Associates Construction, L.P.		\$9.6300	\$4,815.00
Conti Enterprises, Inc.		\$14.3500	\$7,175.00
<b>607M03. 450mm CONCRETE PIPE CULVERT (CLASS III)</b>			
<b>02</b>			
	<b>1,468.000 m</b>		
Charles Blalock & Sons, Inc.		\$183.6600	\$269,612.88
Bell & Associates Construction, L.P.		\$169.8900	\$249,398.52
Conti Enterprises, Inc.		\$321.4300	\$471,859.24
<b>607M03. 450mm CONCRETE PIPE CULVERT (CLASS IV)</b>			
<b>03</b>			
	<b>34.000 m</b>		
Charles Blalock & Sons, Inc.		\$197.1000	\$6,701.40
Bell & Associates Construction, L.P.		\$491.4500	\$16,709.30
Conti Enterprises, Inc.		\$266.5800	\$9,063.72

		UNIT PRICE	EXTENSION
<b>607M03.04</b>	<b>450mm CONCRETE PIPE CULVERT (CLASS V)</b>		
	<b>80.000 m</b>		
	Charles Blalock & Sons, Inc.	\$233.1500	\$18,652.00
	Bell & Associates Construction, L.P.	\$992.1700	\$79,373.60
	Conti Enterprises, Inc.	\$250.3900	\$20,031.20
<b>607M05.02</b>	<b>600mm CONCRETE PIPE CULVERT (CLASS III)</b>		
	<b>2,320.700 m</b>		
	Charles Blalock & Sons, Inc.	\$227.7500	\$528,539.43
	Bell & Associates Construction, L.P.	\$203.6500	\$472,610.56
	Conti Enterprises, Inc.	\$355.3000	\$824,544.71
<b>607M05.03</b>	<b>600mm CONCRETE PIPE CULVERT (CLASS IV)</b>		
	<b>34.000 m</b>		
	Charles Blalock & Sons, Inc.	\$237.3400	\$8,069.56
	Bell & Associates Construction, L.P.	\$366.6300	\$12,465.42
	Conti Enterprises, Inc.	\$340.5600	\$11,579.04
<b>607M06.02</b>	<b>750mm CONCRETE PIPE CULVERT (CLASS III)</b>		
	<b>835.000 m</b>		
	Charles Blalock & Sons, Inc.	\$304.3900	\$254,165.65
	Bell & Associates Construction, L.P.	\$253.2500	\$211,463.75
	Conti Enterprises, Inc.	\$435.2000	\$363,392.00
<b>607M07.02</b>	<b>900mm CONCRETE PIPE CULVERT (CLASS III)</b>		
	<b>849.000 m</b>		
	Charles Blalock & Sons, Inc.	\$359.4300	\$305,156.07
	Bell & Associates Construction, L.P.	\$303.8500	\$257,968.65
	Conti Enterprises, Inc.	\$607.0200	\$515,359.98
<b>607M07.04</b>	<b>900mm CONCRETE PIPE CULVERT (CLASS V)</b>		
	<b>53.000 m</b>		
	Charles Blalock & Sons, Inc.	\$410.0800	\$21,734.24
	Bell & Associates Construction, L.P.	\$1,166.2000	\$61,808.60
	Conti Enterprises, Inc.	\$739.9800	\$39,218.94
<b>607M09.02</b>	<b>1200mm CONCRETE PIPE CULVERT (CLASS III)</b>		
	<b>387.000 m</b>		
	Charles Blalock & Sons, Inc.	\$558.0500	\$215,965.35
	Bell & Associates Construction, L.P.	\$480.7500	\$186,050.25
	Conti Enterprises, Inc.	\$840.2300	\$325,169.01
<b>607M09.03</b>	<b>1200mm CONCRETE PIPE CULVERT (CLASS IV)</b>		
	<b>182.000 m</b>		
	Charles Blalock & Sons, Inc.	\$550.5400	\$100,198.28
	Bell & Associates Construction, L.P.	\$879.8700	\$160,136.34
	Conti Enterprises, Inc.	\$883.9900	\$160,886.18

		UNIT PRICE	EXTENSION
<b>607M09. 1200mm CONCRETE PIPE CULVERT (CLASS V) 04</b>			
	<b>72.000 m</b>		
Charles Blalock & Sons, Inc.		\$609.2300	\$43,864.56
Bell & Associates Construction, L.P.		\$1,346.7100	\$96,963.12
Conti Enterprises, Inc.		\$948.1100	\$68,263.92
<b>607M11. 1500mm CONCRETE PIPE CULVERT (CLASS III) 03</b>			
	<b>59.000 m</b>		
Charles Blalock & Sons, Inc.		\$1,015.1000	\$59,890.90
Bell & Associates Construction, L.P.		\$726.1800	\$42,844.62
Conti Enterprises, Inc.		\$1,714.1200	\$101,133.08
<b>607M11. 1500mm CONCRETE PIPE CULVERT (CLASS IV) 04</b>			
	<b>123.000 m</b>		
Charles Blalock & Sons, Inc.		\$802.8600	\$98,751.78
Bell & Associates Construction, L.P.		\$1,364.8500	\$167,876.55
Conti Enterprises, Inc.		\$1,509.6500	\$185,686.95
<b>607M13. 1800mm CONCRETE PIPE CULVERT (CLASS III) 03</b>			
	<b>289.000 m</b>		
Charles Blalock & Sons, Inc.		\$1,061.2400	\$306,698.36
Bell & Associates Construction, L.P.		\$1,000.7700	\$289,222.53
Conti Enterprises, Inc.		\$1,808.6100	\$522,688.29
<b>607M13. 1800mm CONCRETE PIPE CULVERT (CLASS IV) 04</b>			
	<b>118.000 m</b>		
Charles Blalock & Sons, Inc.		\$1,104.0100	\$130,273.18
Bell & Associates Construction, L.P.		\$1,640.8500	\$193,620.30
Conti Enterprises, Inc.		\$1,911.6900	\$225,579.42
<b>607M13. 1800mm CONCRETE PIPE CULVERT (CLASS V) 05</b>			
	<b>288.000 m</b>		
Charles Blalock & Sons, Inc.		\$1,327.9600	\$382,452.48
Bell & Associates Construction, L.P.		\$2,204.7400	\$634,965.12
Conti Enterprises, Inc.		\$2,021.8500	\$582,292.80
<b>607M38. 450mm CORRUGATED METAL PIPE CULVERT (PRECOATED) 02</b>			
	<b>21.000 m</b>		
Charles Blalock & Sons, Inc.		\$241.1000	\$5,063.10
Bell & Associates Construction, L.P.		\$151.0600	\$3,172.26
Conti Enterprises, Inc.		\$391.7400	\$8,226.54
<b>607M39. 450mm PIPE CULVERT (SIDE DRAIN) 02</b>			
	<b>128.000 m</b>		
Charles Blalock & Sons, Inc.		\$112.4800	\$14,397.44
Bell & Associates Construction, L.P.		\$151.0600	\$19,335.68
Conti Enterprises, Inc.		\$280.2500	\$35,872.00

		UNIT PRICE	EXTENSION
<b>607M39. 03</b>	<b>600mm PIPE CULVERT (SIDE DRAIN)</b>		
			<b>62.000 m</b>
	Charles Blalock & Sons, Inc.	\$157.0400	\$9,736.48
	Bell & Associates Construction, L.P.	\$188.8300	\$11,707.46
	Conti Enterprises, Inc.	\$348.6900	\$21,618.78
<b>610M07. 03</b>	<b>450mm PIPE DRAIN (BRIDGE DRAIN)</b>		
			<b>98.000 m</b>
	Charles Blalock & Sons, Inc.	\$65.4000	\$6,409.20
	Bell & Associates Construction, L.P.	\$188.8300	\$18,505.34
	Conti Enterprises, Inc.	\$159.4500	\$15,626.10
<b>611M01. 04</b>	<b>MANHOLES, &gt; 3m - 5m DEPTH</b>		
			<b>2.000 EACH</b>
	Charles Blalock & Sons, Inc.	\$26,303.8100	\$52,607.62
	Bell & Associates Construction, L.P.	\$11,511.0900	\$23,022.18
	Conti Enterprises, Inc.	\$35,753.1300	\$71,506.26
<b>611M01. 06</b>	<b>MANHOLES, &gt; 6m - 7m DEPTH</b>		
			<b>1.000 EACH</b>
	Charles Blalock & Sons, Inc.	\$35,589.7200	\$35,589.72
	Bell & Associates Construction, L.P.	\$4,169.8900	\$4,169.89
	Conti Enterprises, Inc.	\$59,096.7900	\$59,096.79
<b>611M01. 07</b>	<b>MANHOLES, &gt; 7m - 8m DEPTH</b>		
			<b>2.000 EACH</b>
	Charles Blalock & Sons, Inc.	\$41,067.6500	\$82,135.30
	Bell & Associates Construction, L.P.	\$9,208.8700	\$18,417.74
	Conti Enterprises, Inc.	\$65,234.6100	\$130,469.22
<b>611M01. 10</b>	<b>MANHOLES,( &gt; 8m - 9m DEPTH)</b>		
			<b>3.000 EACH</b>
	Charles Blalock & Sons, Inc.	\$45,328.2600	\$135,984.78
	Bell & Associates Construction, L.P.	\$10,359.9800	\$31,079.94
	Conti Enterprises, Inc.	\$68,073.1400	\$204,219.42
<b>611M01. 11</b>	<b>MANHOLES,( &gt; 11m - 12m DEPTH)</b>		
			<b>1.000 EACH</b>
	Charles Blalock & Sons, Inc.	\$58,266.1200	\$58,266.12
	Bell & Associates Construction, L.P.	\$13,813.3100	\$13,813.31
	Conti Enterprises, Inc.	\$85,209.1600	\$85,209.16
<b>611M02. 01</b>	<b>SPRING DRAIN BOX, TYPE 1</b>		
			<b>6.000 EACH</b>
	Charles Blalock & Sons, Inc.	\$4,024.5700	\$24,147.42
	Bell & Associates Construction, L.P.	\$2,302.2200	\$13,813.32
	Conti Enterprises, Inc.	\$18,540.0000	\$111,240.00

		UNIT PRICE	EXTENSION
<b>611M02. JUNCTION BOX, TYPE 1</b> <b>10</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$4,024.6000	\$4,024.60
Bell & Associates Construction, L.P.		\$3,453.3300	\$3,453.33
Conti Enterprises, Inc.		\$6,696.3800	\$6,696.38
<b>611M02. JUNCTION BOX, TYPE 2</b> <b>11</b>			
	<b>3.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$6,013.5000	\$18,040.50
Bell & Associates Construction, L.P.		\$3,453.3300	\$10,359.99
Conti Enterprises, Inc.		\$8,327.6100	\$24,982.83
<b>611M02. JUNCTION BOX, TYPE 3</b> <b>12</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$8,234.9100	\$16,469.82
Bell & Associates Construction, L.P.		\$4,604.4400	\$9,208.88
Conti Enterprises, Inc.		\$16,388.2700	\$32,776.54
<b>611M07. STRUCTURAL STEEL (PIPE ENDWALLS)</b> <b>03</b>			
	<b>812.000 kg</b>		
Charles Blalock & Sons, Inc.		\$10.0000	\$8,120.00
Bell & Associates Construction, L.P.		\$7.6100	\$6,179.32
Conti Enterprises, Inc.		\$6.4000	\$5,196.80
<b>611M07. 24IN ENDWALL (CROSS DRAIN) 3:1</b> <b>57</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,393.6100	\$2,393.61
Bell & Associates Construction, L.P.		\$2,417.3300	\$2,417.33
Conti Enterprises, Inc.		\$2,100.0000	\$2,100.00
<b>611M07. 600mm ENDWALL (CROSS DRAIN) 4:1</b> <b>58</b>			
	<b>3.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,809.8400	\$8,429.52
Bell & Associates Construction, L.P.		\$2,302.2200	\$6,906.66
Conti Enterprises, Inc.		\$1,795.0000	\$5,385.00
<b>611M12. CATCH BASINS, TYPE 12, &gt; 1m - 2m DEPTH</b> <b>02</b>			
	<b>30.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,801.5200	\$84,045.60
Bell & Associates Construction, L.P.		\$4,604.4400	\$138,133.20
Conti Enterprises, Inc.		\$7,432.6000	\$222,978.00
<b>611M12. CATCH BASINS, TYPE 12, &gt; 2m - 3m DEPTH</b> <b>03</b>			
	<b>4.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,644.7800	\$14,579.12
Bell & Associates Construction, L.P.		\$8,057.7600	\$32,231.04
Conti Enterprises, Inc.		\$7,453.0200	\$29,812.08

		UNIT PRICE	EXTENSION
<b>611M14.02</b>	<b>CATCH BASINS, TYPE 14, &gt; 1m - 2m DEPTH</b>		
		<b>6.000 EACH</b>	
	Charles Blalock & Sons, Inc.	\$5,807.1300	\$34,842.78
	Bell & Associates Construction, L.P.	\$5,295.1000	\$31,770.60
	Conti Enterprises, Inc.	\$12,021.5800	\$72,129.48
<b>611M14.03</b>	<b>CATCH BASINS, TYPE 14, &gt; 2m - 3m DEPTH</b>		
		<b>1.000 EACH</b>	
	Charles Blalock & Sons, Inc.	\$7,908.8700	\$7,908.87
	Bell & Associates Construction, L.P.	\$9,208.8700	\$9,208.87
	Conti Enterprises, Inc.	\$12,234.6800	\$12,234.68
<b>611M16.03</b>	<b>CATCH BASINS, TYPE 16, &gt; 2m - 3m DEPTH</b>		
		<b>1.000 EACH</b>	
	Charles Blalock & Sons, Inc.	\$9,895.0900	\$9,895.09
	Bell & Associates Construction, L.P.	\$14,388.8600	\$14,388.86
	Conti Enterprises, Inc.	\$14,972.9200	\$14,972.92
<b>611M25.02</b>	<b>CATCH BASINS, TYPE 25, &gt; 1m - 2m DEPTH</b>		
		<b>50.000 EACH</b>	
	Charles Blalock & Sons, Inc.	\$3,219.5500	\$160,977.50
	Bell & Associates Construction, L.P.	\$3,453.3300	\$172,666.50
	Conti Enterprises, Inc.	\$8,457.4200	\$422,871.00
<b>611M25.03</b>	<b>CATCH BASINS, TYPE 25, &gt; 2m - 3m DEPTH</b>		
		<b>14.000 EACH</b>	
	Charles Blalock & Sons, Inc.	\$4,062.8100	\$56,879.34
	Bell & Associates Construction, L.P.	\$5,179.9900	\$72,519.86
	Conti Enterprises, Inc.	\$10,940.0800	\$153,161.12
<b>611M25.04</b>	<b>CATCH BASINS, TYPE 25, &gt; 3m - 4m DEPTH</b>		
		<b>4.000 EACH</b>	
	Charles Blalock & Sons, Inc.	\$5,059.7100	\$20,238.84
	Bell & Associates Construction, L.P.	\$6,331.1000	\$25,324.40
	Conti Enterprises, Inc.	\$17,227.5600	\$68,910.24
<b>611M26.02</b>	<b>CATCH BASINS, TYPE 26, &gt; 1m - 2m DEPTH</b>		
		<b>6.000 EACH</b>	
	Charles Blalock & Sons, Inc.	\$6,390.8100	\$38,344.86
	Bell & Associates Construction, L.P.	\$5,179.9900	\$31,079.94
	Conti Enterprises, Inc.	\$15,304.3400	\$91,826.04
<b>611M26.03</b>	<b>CATCH BASINS, TYPE 26, &gt; 2m - 3m DEPTH</b>		
		<b>1.000 EACH</b>	
	Charles Blalock & Sons, Inc.	\$8,138.0300	\$8,138.03
	Bell & Associates Construction, L.P.	\$5,755.5400	\$5,755.54
	Conti Enterprises, Inc.	\$15,304.7200	\$15,304.72

		UNIT PRICE	EXTENSION
<b>611M41.02</b>	<b>CATCH BASINS, TYPE 41, &gt; 1m - 2m DEPTH</b>		
		<b>39.000 EACH</b>	
	Charles Blalock & Sons, Inc.	\$4,388.6400	\$171,156.96
	Bell & Associates Construction, L.P.	\$4,489.3200	\$175,083.48
	Conti Enterprises, Inc.	\$8,476.5600	\$330,585.84
<b>611M41.03</b>	<b>CATCH BASINS, TYPE 41, &gt; 2m - 3m DEPTH</b>		
		<b>16.000 EACH</b>	
	Charles Blalock & Sons, Inc.	\$5,460.7400	\$87,371.84
	Bell & Associates Construction, L.P.	\$5,475.8200	\$87,613.12
	Conti Enterprises, Inc.	\$8,482.7100	\$135,723.36
<b>611M42.02</b>	<b>CATCH BASINS, TYPE 42, &gt; 1m - 2m DEPTH</b>		
		<b>19.000 EACH</b>	
	Charles Blalock & Sons, Inc.	\$4,195.2000	\$79,708.80
	Bell & Associates Construction, L.P.	\$4,719.5500	\$89,671.45
	Conti Enterprises, Inc.	\$8,538.5300	\$162,232.07
<b>611M42.03</b>	<b>CATCH BASINS, TYPE 42, &gt; 2m - 3m DEPTH</b>		
		<b>8.000 EACH</b>	
	Charles Blalock & Sons, Inc.	\$5,267.3000	\$42,138.40
	Bell & Associates Construction, L.P.	\$4,028.8800	\$32,231.04
	Conti Enterprises, Inc.	\$20,689.4500	\$165,515.60
<b>611M42.05</b>	<b>CATCH BASINS, TYPE 42, &gt; 4m - 5m DEPTH</b>		
		<b>1.000 EACH</b>	
	Charles Blalock & Sons, Inc.	\$7,029.1300	\$7,029.13
	Bell & Associates Construction, L.P.	\$9,208.8700	\$9,208.87
	Conti Enterprises, Inc.	\$46,065.5600	\$46,065.56
<b>611M42.06</b>	<b>CATCH BASINS, TYPE 42, &gt; 5m - 6m DEPTH</b>		
		<b>1.000 EACH</b>	
	Charles Blalock & Sons, Inc.	\$8,713.5100	\$8,713.51
	Bell & Associates Construction, L.P.	\$11,511.0900	\$11,511.09
	Conti Enterprises, Inc.	\$63,560.4100	\$63,560.41
<b>611M42.08</b>	<b>CATCH BASINS, TYPE 42, &gt; 7m - 8m DEPTH</b>		
		<b>1.000 EACH</b>	
	Charles Blalock & Sons, Inc.	\$11,087.6300	\$11,087.63
	Bell & Associates Construction, L.P.	\$17,266.6300	\$17,266.63
	Conti Enterprises, Inc.	\$74,127.7400	\$74,127.74
<b>611M43.02</b>	<b>CATCH BASINS, TYPE 43, &gt; 1m - 2m DEPTH</b>		
		<b>1.000 EACH</b>	
	Charles Blalock & Sons, Inc.	\$8,842.2100	\$8,842.21
	Bell & Associates Construction, L.P.	\$8,057.7600	\$8,057.76
	Conti Enterprises, Inc.	\$15,562.5800	\$15,562.58

		UNIT PRICE	EXTENSION
<b>611M43.03</b>	<b>CATCH BASINS, TYPE 43, &gt; 2m - 3m DEPTH</b>		
			<b>1.000 EACH</b>
	Charles Blalock & Sons, Inc.	\$11,587.6500	\$11,587.65
	Bell & Associates Construction, L.P.	\$10,129.7600	\$10,129.76
	Conti Enterprises, Inc.	\$15,562.5800	\$15,562.58
<b>611M44.02</b>	<b>CATCH BASINS, TYPE 44, &gt; 1m - 2m DEPTH</b>		
			<b>1.000 EACH</b>
	Charles Blalock & Sons, Inc.	\$17,751.9200	\$17,751.92
	Bell & Associates Construction, L.P.	\$16,115.5200	\$16,115.52
	Conti Enterprises, Inc.	\$27,403.4100	\$27,403.41
<b>611M44.03</b>	<b>CATCH BASINS, TYPE 44, &gt; 2m - 3m DEPTH</b>		
			<b>2.000 EACH</b>
	Charles Blalock & Sons, Inc.	\$21,786.2500	\$43,572.50
	Bell & Associates Construction, L.P.	\$28,777.7200	\$57,555.44
	Conti Enterprises, Inc.	\$30,867.1000	\$61,734.20
<b>611M44.07</b>	<b>CATCH BASINS, TYPE 44, &gt; 6m - 7m DEPTH</b>		
			<b>3.000 EACH</b>
	Charles Blalock & Sons, Inc.	\$40,917.8900	\$122,753.67
	Bell & Associates Construction, L.P.	\$28,777.7200	\$86,333.16
	Conti Enterprises, Inc.	\$72,704.8500	\$218,114.55
<b>611M44.09</b>	<b>CATCH BASINS, TYPE 44, &gt; 8m - 9m DEPTH</b>		
			<b>3.000 EACH</b>
	Charles Blalock & Sons, Inc.	\$50,876.7900	\$152,630.37
	Bell & Associates Construction, L.P.	\$39,137.7000	\$117,413.10
	Conti Enterprises, Inc.	\$95,783.0100	\$287,349.03
<b>611M45.02</b>	<b>CATCH BASINS, TYPE 45, &gt; 1m - 2m DEPTH</b>		
			<b>2.000 EACH</b>
	Charles Blalock & Sons, Inc.	\$9,993.8000	\$19,987.60
	Bell & Associates Construction, L.P.	\$9,208.8700	\$18,417.74
	Conti Enterprises, Inc.	\$18,667.3700	\$37,334.74
<b>611M45.03</b>	<b>CATCH BASINS, TYPE 45, &gt; 2m - 3m DEPTH</b>		
			<b>4.000 EACH</b>
	Charles Blalock & Sons, Inc.	\$11,592.1600	\$46,368.64
	Bell & Associates Construction, L.P.	\$12,431.9800	\$49,727.92
	Conti Enterprises, Inc.	\$18,667.3900	\$74,669.56
<b>621M03.02</b>	<b>450mm TEMPORARY DRAINAGE PIPE</b>		
			<b>264.000 m</b>
	Charles Blalock & Sons, Inc.	\$112.4800	\$29,694.72
	Bell & Associates Construction, L.P.	\$151.0600	\$39,879.84
	Conti Enterprises, Inc.	\$276.9600	\$73,117.44

		UNIT PRICE	EXTENSION
<b>621M03.03</b>	<b>600mm TEMPORARY DRAINAGE PIPE</b>		
			<b>427.000 m</b>
	Charles Blalock & Sons, Inc.	\$157.0400	\$67,056.08
	Bell & Associates Construction, L.P.	\$188.8300	\$80,630.41
	Conti Enterprises, Inc.	\$343.3900	\$146,627.53
<b>621M03.04</b>	<b>750mm TEMPORARY DRAINAGE PIPE</b>		
			<b>268.000 m</b>
	Charles Blalock & Sons, Inc.	\$214.3900	\$57,456.52
	Bell & Associates Construction, L.P.	\$226.6000	\$60,728.80
	Conti Enterprises, Inc.	\$423.9800	\$113,626.64
<b>621M05.01</b>	<b>TEMPORARY SHORING</b>		
			<b>7,500.000 m2</b>
	Charles Blalock & Sons, Inc.	\$50.0000	\$375,000.00
	Bell & Associates Construction, L.P.	\$5.1800	\$38,850.00
	Conti Enterprises, Inc.	\$285.0000	\$2,137,500.00
<b>630M01.06</b>	<b>CONCRETE BOLLARD/GUARD POST</b>		
			<b>12.000 EACH</b>
	Charles Blalock & Sons, Inc.	\$500.0000	\$6,000.00
	Bell & Associates Construction, L.P.	\$1,068.0400	\$12,816.48
	Conti Enterprises, Inc.	\$1,900.0000	\$22,800.00
<b>701M01.01</b>	<b>CONCRETE SIDEWALK (100mm)</b>		
			<b>833.000 m2</b>
	Charles Blalock & Sons, Inc.	\$43.5800	\$36,302.14
	Bell & Associates Construction, L.P.	\$54.3700	\$45,290.21
	Conti Enterprises, Inc.	\$86.1500	\$71,762.95
<b>701M02</b>	<b>CONCRETE DRIVEWAY</b>		
			<b>1,324.000 m2</b>
	Charles Blalock & Sons, Inc.	\$76.6400	\$101,471.36
	Bell & Associates Construction, L.P.	\$75.1500	\$99,498.60
	Conti Enterprises, Inc.	\$84.1500	\$111,414.60
<b>701M02.03</b>	<b>CONCRETE HANDICAP RAMP</b>		
			<b>9.000 m2</b>
	Charles Blalock & Sons, Inc.	\$278.6000	\$2,507.40
	Bell & Associates Construction, L.P.	\$229.5600	\$2,066.04
	Conti Enterprises, Inc.	\$285.2500	\$2,567.25
<b>701M03</b>	<b>CONCRETE MEDIAN PAVEMENT</b>		
			<b>1,080.000 m3</b>
	Charles Blalock & Sons, Inc.	\$318.0400	\$343,483.20
	Bell & Associates Construction, L.P.	\$65.3500	\$70,578.00
	Conti Enterprises, Inc.	\$323.6500	\$349,542.00

		UNIT PRICE	EXTENSION
<b>702M01</b>	<b>CONCRETE CURB</b>		
			<b>59.000 m3</b>
	Charles Blalock & Sons, Inc.	\$379.4700	\$22,388.73
	Bell & Associates Construction, L.P.	\$511.8500	\$30,199.15
	Conti Enterprises, Inc.	\$701.1600	\$41,368.44
<b>702M03</b>	<b>CONCRETE COMBINED CURB &amp; GUTTER</b>		
			<b>1,584.000 m3</b>
	Charles Blalock & Sons, Inc.	\$344.8700	\$546,274.08
	Bell & Associates Construction, L.P.	\$425.3400	\$673,738.56
	Conti Enterprises, Inc.	\$387.2400	\$613,388.16
<b>703M01</b>	<b>CEMENT CONCRETE DITCH PAVING</b>		
			<b>175.000 m3</b>
	Charles Blalock & Sons, Inc.	\$431.6600	\$75,540.50
	Bell & Associates Construction, L.P.	\$626.0800	\$109,564.00
	Conti Enterprises, Inc.	\$385.4000	\$67,445.00
<b>705M01.01</b>	<b>GUARDRAIL AT BRIDGE ENDS</b>		
			<b>156.000 m</b>
	Charles Blalock & Sons, Inc.	\$226.3500	\$35,310.60
	Bell & Associates Construction, L.P.	\$241.3800	\$37,655.28
	Conti Enterprises, Inc.	\$256.4000	\$39,998.40
<b>705M02.02</b>	<b>SINGLE GUARDRAIL (TYPE 2)</b>		
			<b>2,427.000 m</b>
	Charles Blalock & Sons, Inc.	\$51.5000	\$124,990.50
	Bell & Associates Construction, L.P.	\$54.9200	\$133,290.84
	Conti Enterprises, Inc.	\$62.9500	\$152,779.65
<b>705M02.03</b>	<b>SINGLE GUARDRAIL (TYPE 2) LONG POST</b>		
			<b>19.000 m</b>
	Charles Blalock & Sons, Inc.	\$74.3200	\$1,412.08
	Bell & Associates Construction, L.P.	\$79.2600	\$1,505.94
	Conti Enterprises, Inc.	\$80.6500	\$1,532.35
<b>705M03.04</b>	<b>MEDIAN DIVIDER GUARDRAIL AT CONCRETE BARRIER</b>		
			<b>9.000 m</b>
	Charles Blalock & Sons, Inc.	\$74.3200	\$668.88
	Bell & Associates Construction, L.P.	\$79.2600	\$713.34
	Conti Enterprises, Inc.	\$111.5000	\$1,003.50
<b>705M04.03</b>	<b>GUARDRAIL TERMINAL (TYPE 13)</b>		
			<b>3.000 EACH</b>
	Charles Blalock & Sons, Inc.	\$566.5000	\$1,699.50
	Bell & Associates Construction, L.P.	\$604.1100	\$1,812.33
	Conti Enterprises, Inc.	\$675.0000	\$2,025.00

		UNIT PRICE	EXTENSION
<b>705M04.04</b>	<b>GUARDRAIL TERMINAL (TYPE 21)</b>		
			<b>12.000 EACH</b>
	Charles Blalock & Sons, Inc.	\$1,931.2500	\$23,175.00
	Bell & Associates Construction, L.P.	\$2,059.4700	\$24,713.64
	Conti Enterprises, Inc.	\$1,875.0000	\$22,500.00
<b>705M04.05</b>	<b>GUARDRAIL TERMINAL (TYPE-IN-LINE)</b>		
			<b>9.000 EACH</b>
	Charles Blalock & Sons, Inc.	\$566.5000	\$5,098.50
	Bell & Associates Construction, L.P.	\$604.1100	\$5,436.99
	Conti Enterprises, Inc.	\$725.0000	\$6,525.00
<b>705M04.07</b>	<b>TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)</b>		
			<b>11.000 EACH</b>
	Charles Blalock & Sons, Inc.	\$2,034.2500	\$22,376.75
	Bell & Associates Construction, L.P.	\$2,169.3100	\$23,862.41
	Conti Enterprises, Inc.	\$2,550.0000	\$28,050.00
<b>705M07.11</b>	<b>TRUCK MOUNTED ENERGY ATTENUATOR</b>		
			<b>2.000 EACH</b>
	Charles Blalock & Sons, Inc.	\$20,000.0000	\$40,000.00
	Bell & Associates Construction, L.P.	\$18,452.8900	\$36,905.78
	Conti Enterprises, Inc.	\$4,000.0000	\$8,000.00
<b>705M08.13</b>	<b>PERMANENT IMPACT ATTENUATOR NCHRP 350 TL-3</b>		
			<b>2.000 EACH</b>
	Charles Blalock & Sons, Inc.	\$17,304.0000	\$34,608.00
	Bell & Associates Construction, L.P.	\$19,770.9500	\$39,541.90
	Conti Enterprises, Inc.	\$16,800.0000	\$33,600.00
<b>705M08.51</b>	<b>PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>		
			<b>15.000 EACH</b>
	Charles Blalock & Sons, Inc.	\$7,673.5000	\$115,102.50
	Bell & Associates Construction, L.P.	\$8,182.9800	\$122,744.70
	Conti Enterprises, Inc.	\$7,450.0000	\$111,750.00
<b>706M01</b>	<b>GUARDRAIL REMOVED</b>		
			<b>1,025.000 m</b>
	Charles Blalock & Sons, Inc.	\$1.0300	\$1,055.75
	Bell & Associates Construction, L.P.	\$1.1000	\$1,127.50
	Conti Enterprises, Inc.	\$3.7500	\$3,843.75
<b>707M01.11</b>	<b>CHAIN LINK FENCE (1.8m)</b>		
			<b>4,458.000 m</b>
	Charles Blalock & Sons, Inc.	\$35.4800	\$158,169.84
	Bell & Associates Construction, L.P.	\$42.3400	\$188,751.72
	Conti Enterprises, Inc.	\$31.1500	\$138,866.70



		UNIT PRICE	EXTENSION
<b>710M05</b>	<b>LATERAL UNDERDRAIN</b>		
	<b>562.000 m</b>		
	Charles Blalock & Sons, Inc.	\$10.1400	\$5,698.68
	Bell & Associates Construction, L.P.	\$10.8100	\$6,075.22
	Conti Enterprises, Inc.	\$46.9800	\$26,402.76
<b>710M06.15</b>	<b>LATERAL UNDERDRAIN ENDWALL (6:1)</b>		
	<b>29.000 EACH</b>		
	Charles Blalock & Sons, Inc.	\$515.0000	\$14,935.00
	Bell & Associates Construction, L.P.	\$549.1900	\$15,926.51
	Conti Enterprises, Inc.	\$1,554.0800	\$45,068.32
<b>711M05.70</b>	<b>SINGLE SLOPE MEDIAN BARRIER WALL</b>		
	<b>1,854.000 m</b>		
	Charles Blalock & Sons, Inc.	\$192.3400	\$356,598.36
	Bell & Associates Construction, L.P.	\$197.7100	\$366,554.34
	Conti Enterprises, Inc.	\$520.0100	\$964,098.54
<b>711M05.72</b>	<b>SINGLE SLOPE HALF CONCRETE BARRIER WALL (0.85 m)</b>		
	<b>1,236.000 m</b>		
	Charles Blalock & Sons, Inc.	\$150.9300	\$186,549.48
	Bell & Associates Construction, L.P.	\$274.6000	\$339,405.60
	Conti Enterprises, Inc.	\$480.7700	\$594,231.72
<b>711M05.75</b>	<b>SINGLE SLOPE CONCRETE BARRIER WALL</b>		
	<b>2,965.000 m</b>		
	Charles Blalock & Sons, Inc.	\$272.3400	\$807,488.10
	Bell & Associates Construction, L.P.	\$274.6000	\$814,189.00
	Conti Enterprises, Inc.	\$398.2700	\$1,180,870.55
<b>711M05.77</b>	<b>FLARED S/S CONCRETE MEDIAN BARRIER WALL</b>		
	<b>296.000 m</b>		
	Charles Blalock & Sons, Inc.	\$369.6600	\$109,419.36
	Bell & Associates Construction, L.P.	\$788.6400	\$233,437.44
	Conti Enterprises, Inc.	\$750.1000	\$222,029.60
<b>712M01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Charles Blalock & Sons, Inc.	\$366,924.5700	\$366,924.57
	Bell & Associates Construction, L.P.	\$100,603.5500	\$100,603.55
	Conti Enterprises, Inc.	\$583,489.0500	\$583,489.05
<b>712M02.02</b>	<b>INTERCONNECTED PORTABLE BARRIER RAIL</b>		
	<b>12,192.000 m</b>		
	Charles Blalock & Sons, Inc.	\$54.2000	\$660,806.40
	Bell & Associates Construction, L.P.	\$64.9100	\$791,382.72
	Conti Enterprises, Inc.	\$99.3500	\$1,211,275.20

		UNIT PRICE	EXTENSION
<b>712M04. FLEXIBLE DRUMS (CHANNELIZING)</b> <b>01</b>			
	<b>900.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$47.3800	\$42,642.00
Bell & Associates Construction, L.P.		\$50.5300	\$45,477.00
Conti Enterprises, Inc.		\$45.0000	\$40,500.00
<b>712M04. PORTABLE BARRIER RAIL DELINEATOR</b> <b>50</b>			
	<b>485.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$12.6200	\$6,120.70
Bell & Associates Construction, L.P.		\$13.4600	\$6,528.10
Conti Enterprises, Inc.		\$12.2500	\$5,941.25
<b>712M05. WARNING LIGHTS (TYPE A)</b> <b>01</b>			
	<b>190.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$53.5600	\$10,176.40
Bell & Associates Construction, L.P.		\$57.1200	\$10,852.80
Conti Enterprises, Inc.		\$52.0000	\$9,880.00
<b>712M05. WARNING LIGHTS (TYPE C)</b> <b>03</b>			
	<b>260.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$53.5600	\$13,925.60
Bell & Associates Construction, L.P.		\$57.1200	\$14,851.20
Conti Enterprises, Inc.		\$52.0000	\$13,520.00
<b>712M06. SIGNS (CONSTRUCTION)</b>			
	<b>160.000 m2</b>		
Charles Blalock & Sons, Inc.		\$92.7000	\$14,832.00
Bell & Associates Construction, L.P.		\$98.8500	\$15,816.00
Conti Enterprises, Inc.		\$90.0000	\$14,400.00
<b>712M06. SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)</b> <b>16</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,210.2500	\$2,420.50
Bell & Associates Construction, L.P.		\$1,290.6000	\$2,581.20
Conti Enterprises, Inc.		\$1,175.0000	\$2,350.00
<b>712M07. TEMPORARY BARRICADES (TYPE III)</b> <b>03</b>			
	<b>209.000 m</b>		
Charles Blalock & Sons, Inc.		\$50.7300	\$10,602.57
Bell & Associates Construction, L.P.		\$54.1000	\$11,306.90
Conti Enterprises, Inc.		\$49.2500	\$10,293.25
<b>712M08. ARROW BOARD (TYPE C)</b> <b>03</b>			
	<b>8.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,390.5000	\$11,124.00
Bell & Associates Construction, L.P.		\$1,482.8200	\$11,862.56
Conti Enterprises, Inc.		\$1,350.0000	\$10,800.00

		UNIT PRICE	EXTENSION
<b>712M08. UNIFORMED POLICE OFFICER</b>			
<b>06</b>			
	<b>8,400.000 HOUR</b>		
Charles Blalock & Sons, Inc.		\$41.2000	\$346,080.00
Bell & Associates Construction, L.P.		\$45.0300	\$378,252.00
Conti Enterprises, Inc.		\$49.3000	\$414,120.00
<b>712M08. MOBILE MESSAGE SIGN UNIT W/ATTENUATOR</b>			
<b>10</b>			
	<b>8,400.000 HOUR</b>		
Charles Blalock & Sons, Inc.		\$87.5500	\$735,420.00
Bell & Associates Construction, L.P.		\$2.7800	\$23,352.00
Conti Enterprises, Inc.		\$85.0000	\$714,000.00
<b>712M09. REMOVABLE PAVEMENT MARKING LINE</b>			
<b>01</b>			
	<b>360.000 m</b>		
Charles Blalock & Sons, Inc.		\$5.9200	\$2,131.20
Bell & Associates Construction, L.P.		\$6.3200	\$2,275.20
Conti Enterprises, Inc.		\$6.2500	\$2,250.00
<b>712M09. REMOVABLE PAVEMENT MARKING (200mm BARRIER LINE)</b>			
<b>02</b>			
	<b>400.000 m</b>		
Charles Blalock & Sons, Inc.		\$9.5300	\$3,812.00
Bell & Associates Construction, L.P.		\$10.1600	\$4,064.00
Conti Enterprises, Inc.		\$11.9200	\$4,768.00
<b>712M12. TEMP CURB W/FLEXIBLE DELINEATORS</b>			
<b>10</b>			
	<b>900.000 m</b>		
Charles Blalock & Sons, Inc.		\$142.1400	\$127,926.00
Bell & Associates Construction, L.P.		\$151.5800	\$136,422.00
Conti Enterprises, Inc.		\$138.0000	\$124,200.00
<b>713M01. CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)</b>			
<b>01</b>			
	<b>8.000 m3</b>		
Charles Blalock & Sons, Inc.		\$721.0000	\$5,768.00
Bell & Associates Construction, L.P.		\$790.1400	\$6,321.12
Conti Enterprises, Inc.		\$884.8500	\$7,078.80
<b>713M01. STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)</b>			
<b>02</b>			
	<b>1,225.000 kg</b>		
Charles Blalock & Sons, Inc.		\$5.1400	\$6,296.50
Bell & Associates Construction, L.P.		\$6.3000	\$7,717.50
Conti Enterprises, Inc.		\$2.8000	\$3,430.00
<b>713M09. STEEL OVERHEAD SIGN STRUCTURE (SPAN 22m)</b>			
<b>01</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$44,345.6200	\$44,345.62
Bell & Associates Construction, L.P.		\$47,779.8000	\$47,779.80
Conti Enterprises, Inc.		\$80,285.0000	\$80,285.00



		UNIT PRICE	EXTENSION
<b>713M11. SQUARE TUBE SIGN SUPPORT</b>			
<b>05</b>			
	<b>238.000 kg</b>		
Charles Blalock & Sons, Inc.		\$5,922.5800	\$5,922.58
Bell & Associates Construction, L.P.		\$36.3500	\$36.35
Conti Enterprises, Inc.		\$20.2800	\$20.28
<b>713M13. FLAT SHEET ALUMINUM SIGNS (2.032mm THICK)</b>			
<b>02</b>			
	<b>49.000 m2</b>		
Charles Blalock & Sons, Inc.		\$114.7500	\$5,622.75
Bell & Associates Construction, L.P.		\$138.8700	\$6,804.63
Conti Enterprises, Inc.		\$132.9300	\$6,513.57
<b>713M13. FLAT SHEET ALUMINUM SIGNS (2.540mm THICK)</b>			
<b>03</b>			
	<b>80.000 m2</b>		
Charles Blalock & Sons, Inc.		\$126.3900	\$10,111.20
Bell & Associates Construction, L.P.		\$156.6000	\$12,528.00
Conti Enterprises, Inc.		\$146.9300	\$11,754.40
<b>713M14 EXTRUDED ALUMINUM PANEL SIGNS</b>			
	<b>54.000 m2</b>		
Charles Blalock & Sons, Inc.		\$284.9400	\$15,386.76
Bell & Associates Construction, L.P.		\$330.9200	\$17,869.68
Conti Enterprises, Inc.		\$279.1100	\$15,071.94
<b>713M15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$1,339.0000	\$1,339.00
Bell & Associates Construction, L.P.		\$1,318.0600	\$1,318.06
Conti Enterprises, Inc.		\$868.3000	\$868.30
<b>713M16. CHANGEABLE MESSAGE SIGN UNIT (DESCRIPT)</b>			
<b>04</b>			
	<b>10.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$8,755.0000	\$87,550.00
Bell & Associates Construction, L.P.		\$9,336.2800	\$93,362.80
Conti Enterprises, Inc.		\$8,500.0000	\$85,000.00
<b>713M17. INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL</b>			
<b>02</b>			
	<b>8.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$141.1100	\$1,128.88
Bell & Associates Construction, L.P.		\$109.8400	\$878.72
Conti Enterprises, Inc.		\$80.0000	\$640.00
<b>713M30. BARRIER MOUNTED SIGN SUPPORT</b>			
<b>09</b>			
	<b>11.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$517.0600	\$5,687.66
Bell & Associates Construction, L.P.		\$345.9900	\$3,805.89
Conti Enterprises, Inc.		\$242.5000	\$2,667.50

		UNIT PRICE	EXTENSION
<b>714M01</b>	<b>STRUCTURAL LIGHTING</b>		
	<b>1.000 LS</b>		
	Charles Blalock & Sons, Inc.	\$42,352.5700	\$42,352.57
	Bell & Associates Construction, L.P.	\$45,164.5500	\$45,164.55
	Conti Enterprises, Inc.	\$27,000.0000	\$27,000.00
<b>714M02.01</b>	<b>ENCASED CONDUIT (50mm PVC, SCHEDULE 80)</b>		
	<b>700.000 m</b>		
	Charles Blalock & Sons, Inc.	\$43.2600	\$30,282.00
	Bell & Associates Construction, L.P.	\$46.1300	\$32,291.00
	Conti Enterprises, Inc.	\$50.0000	\$35,000.00
<b>714M03.01</b>	<b>DIRECT BURIAL CONDUIT (50mm PVC, SCHEDULE 40)</b>		
	<b>6,750.000 m</b>		
	Charles Blalock & Sons, Inc.	\$19.5700	\$132,097.50
	Bell & Associates Construction, L.P.	\$20.8700	\$140,872.50
	Conti Enterprises, Inc.	\$27.0000	\$182,250.00
<b>714M05.03</b>	<b>PULL BOXES (TYPE B)</b>		
	<b>48.000 EACH</b>		
	Charles Blalock & Sons, Inc.	\$729.2400	\$35,003.52
	Bell & Associates Construction, L.P.	\$777.6600	\$37,327.68
	Conti Enterprises, Inc.	\$500.0000	\$24,000.00
<b>714M05.05</b>	<b>PULL BOXES (JUNCTION BOX IN WALL)</b>		
	<b>12.000 EACH</b>		
	Charles Blalock & Sons, Inc.	\$647.8700	\$7,774.44
	Bell & Associates Construction, L.P.	\$690.8800	\$8,290.56
	Conti Enterprises, Inc.	\$450.0000	\$5,400.00
<b>714M06.05</b>	<b>CABLE (1/C # 6 AWG)</b>		
	<b>46,500.000 m</b>		
	Charles Blalock & Sons, Inc.	\$3.0900	\$143,685.00
	Bell & Associates Construction, L.P.	\$3.3000	\$153,450.00
	Conti Enterprises, Inc.	\$3.0000	\$139,500.00
<b>714M08.01</b>	<b>LIGHT STANDARDS (13.5m M.H., 4.5m ARM)</b>		
	<b>69.000 EACH</b>		
	Charles Blalock & Sons, Inc.	\$4,017.0000	\$277,173.00
	Bell & Associates Construction, L.P.	\$4,283.7100	\$295,575.99
	Conti Enterprises, Inc.	\$3,900.0000	\$269,100.00
<b>714M08.04</b>	<b>LIGHT STANDARDS (13.5m M.H., 2 - 4.5m ARMS)</b>		
	<b>1.000 EACH</b>		
	Charles Blalock & Sons, Inc.	\$4,429.0000	\$4,429.00
	Bell & Associates Construction, L.P.	\$4,723.0600	\$4,723.06
	Conti Enterprises, Inc.	\$4,400.0000	\$4,400.00



		UNIT PRICE	EXTENSION
<b>714M12. CONTROL CENTER (NO. 1)</b>			
<b>01</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$13,390.0000	\$13,390.00
Bell & Associates Construction, L.P.		\$14,279.0200	\$14,279.02
Conti Enterprises, Inc.		\$9,850.0000	\$9,850.00
<b>714M12. CONTROL CENTER (NO. 2)</b>			
<b>02</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$13,390.0000	\$13,390.00
Bell & Associates Construction, L.P.		\$14,279.0200	\$14,279.02
Conti Enterprises, Inc.		\$9,850.0000	\$9,850.00
<b>714M12. CONTROL CENTER (NO. 3)</b>			
<b>03</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$13,390.0000	\$13,390.00
Bell & Associates Construction, L.P.		\$14,279.0200	\$14,279.02
Conti Enterprises, Inc.		\$9,850.0000	\$9,850.00
<b>714M12. CONTROL CENTER (NO. 4)</b>			
<b>04</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$13,390.0000	\$13,390.00
Bell & Associates Construction, L.P.		\$14,279.0200	\$14,279.02
Conti Enterprises, Inc.		\$9,850.0000	\$9,850.00
<b>714M25 ELECTRICAL CONNECTION</b>			
	<b>4.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,957.2600	\$15,829.04
Bell & Associates Construction, L.P.		\$4,220.0000	\$16,880.00
Conti Enterprises, Inc.		\$800.0000	\$3,200.00
<b>716M01. TEMPORARY RAISED PAVEMENT MARKER</b>			
<b>05</b>			
	<b>6,000.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$6.9500	\$41,700.00
Bell & Associates Construction, L.P.		\$7.4100	\$44,460.00
Conti Enterprises, Inc.		\$7.4500	\$44,700.00
<b>716M01. SNWPLWBLE PVMT MRKRS (BI-DIR)(1 COLOR)</b>			
<b>21</b>			
	<b>300.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$24.7200	\$7,416.00
Bell & Associates Construction, L.P.		\$26.3600	\$7,908.00
Conti Enterprises, Inc.		\$29.5000	\$8,850.00
<b>716M01. SNWPLWBLE PVMT MRKRS (MONO-DIR)(1 COLOR)</b>			
<b>22</b>			
	<b>1,061.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$24.7200	\$26,227.92
Bell & Associates Construction, L.P.		\$26.3600	\$27,967.96
Conti Enterprises, Inc.		\$29.5000	\$31,299.50

		UNIT PRICE	EXTENSION
<b>716M02.01</b>	<b>PLASTIC PAVEMENT MARKING (100mm LINE)</b>		
	<b>36.000 km</b>		
	Charles Blalock & Sons, Inc.	\$1,442.0000	\$51,912.00
	Bell & Associates Construction, L.P.	\$1,537.7400	\$55,358.64
	Conti Enterprises, Inc.	\$1,525.0000	\$54,900.00
<b>716M02.02</b>	<b>PLASTIC PAVEMENT MARKING (200mm BARRIER LINE)</b>		
	<b>1,255.000 m</b>		
	Charles Blalock & Sons, Inc.	\$4.2200	\$5,296.10
	Bell & Associates Construction, L.P.	\$4.5000	\$5,647.50
	Conti Enterprises, Inc.	\$3.7500	\$4,706.25
<b>716M02.03</b>	<b>PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>		
	<b>22.000 m</b>		
	Charles Blalock & Sons, Inc.	\$22.8100	\$501.82
	Bell & Associates Construction, L.P.	\$24.3300	\$535.26
	Conti Enterprises, Inc.	\$19.5000	\$429.00
<b>716M02.04</b>	<b>PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>		
	<b>7,388.000 m2</b>		
	Charles Blalock & Sons, Inc.	\$17.2500	\$127,443.00
	Bell & Associates Construction, L.P.	\$18.4000	\$135,939.20
	Conti Enterprises, Inc.	\$19.2500	\$142,219.00
<b>716M02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
	<b>200.000 m</b>		
	Charles Blalock & Sons, Inc.	\$31.1600	\$6,232.00
	Bell & Associates Construction, L.P.	\$33.3400	\$6,668.00
	Conti Enterprises, Inc.	\$38.5000	\$7,700.00
<b>716M02.06</b>	<b>PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>		
	<b>8.000 EACH</b>		
	Charles Blalock & Sons, Inc.	\$123.6000	\$988.80
	Bell & Associates Construction, L.P.	\$131.8100	\$1,054.48
	Conti Enterprises, Inc.	\$165.0000	\$1,320.00
<b>716M02.08</b>	<b>PLASTIC PAVEMENT MARKING (200mm DOTTED LINE)</b>		
	<b>18.000 m</b>		
	Charles Blalock & Sons, Inc.	\$5.9200	\$106.56
	Bell & Associates Construction, L.P.	\$6.3200	\$113.76
	Conti Enterprises, Inc.	\$7.5000	\$135.00
<b>716M02.10</b>	<b>PLASTIC PAVEMENT MARKING (150mm LINE)</b>		
	<b>78.000 km</b>		
	Charles Blalock & Sons, Inc.	\$2,394.7500	\$186,790.50
	Bell & Associates Construction, L.P.	\$2,553.7500	\$199,192.50
	Conti Enterprises, Inc.	\$3,000.0000	\$234,000.00

		UNIT PRICE	EXTENSION
<b>716M02. 11</b>	<b>PLASTIC PAVEMENT MARKING (150mm DOTTED LINE)</b>		
	<b>605.000 m</b>		
	Charles Blalock & Sons, Inc.	\$4.2700	\$2,583.35
	Bell & Associates Construction, L.P.	\$4.5600	\$2,758.80
	Conti Enterprises, Inc.	\$6.2500	\$3,781.25
<b>716M04. 01</b>	<b>PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>		
	<b>14.000 EACH</b>		
	Charles Blalock & Sons, Inc.	\$149.3500	\$2,090.90
	Bell & Associates Construction, L.P.	\$159.2700	\$2,229.78
	Conti Enterprises, Inc.	\$225.0000	\$3,150.00
<b>716M04. 05</b>	<b>PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>		
	<b>9.000 EACH</b>		
	Charles Blalock & Sons, Inc.	\$123.6000	\$1,112.40
	Bell & Associates Construction, L.P.	\$131.8100	\$1,186.29
	Conti Enterprises, Inc.	\$165.0000	\$1,485.00
<b>716M04. 06</b>	<b>PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)</b>		
	<b>1.000 EACH</b>		
	Charles Blalock & Sons, Inc.	\$180.2500	\$180.25
	Bell & Associates Construction, L.P.	\$192.2200	\$192.22
	Conti Enterprises, Inc.	\$225.0000	\$225.00
<b>716M04. 12</b>	<b>PLASTIC PAVEMENT MARKING (YIELD LINE)</b>		
	<b>145.000 m2</b>		
	Charles Blalock & Sons, Inc.	\$25.3400	\$3,674.30
	Bell & Associates Construction, L.P.	\$27.0200	\$3,917.90
	Conti Enterprises, Inc.	\$16.5000	\$2,392.50
<b>716M04. 14</b>	<b>PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>		
	<b>8.000 EACH</b>		
	Charles Blalock & Sons, Inc.	\$231.7500	\$1,854.00
	Bell & Associates Construction, L.P.	\$247.1400	\$1,977.12
	Conti Enterprises, Inc.	\$275.0000	\$2,200.00
<b>716M12. 02</b>	<b>ENHNCD FLTLNE THERMO PVMT MRKNG (6IN LINE)</b>		
	<b>28.000 km</b>		
	Charles Blalock & Sons, Inc.	\$2,497.7500	\$69,937.00
	Bell & Associates Construction, L.P.	\$2,663.5900	\$74,580.52
	Conti Enterprises, Inc.	\$3,225.0000	\$90,300.00
<b>716M13. 01</b>	<b>SPRAY THERMO PVMT MRKNG (60 mil) (100 mm)</b>		
	<b>9.000 km</b>		
	Charles Blalock & Sons, Inc.	\$942.4500	\$8,482.05
	Bell & Associates Construction, L.P.	\$1,005.0200	\$9,045.18
	Conti Enterprises, Inc.	\$1,465.0000	\$13,185.00

		UNIT PRICE	EXTENSION
<b>716M13.02</b>	<b>SPRAY THERMO PVMT MRKNG (60 mil) (200mm LINE)</b>		
			<b>9.000 km</b>
	Charles Blalock & Sons, Inc.	\$1,467.7500	\$13,209.75
	Bell & Associates Construction, L.P.	\$1,565.2000	\$14,086.80
	Conti Enterprises, Inc.	\$2,675.0000	\$24,075.00
<b>717M01</b>	<b>MOBILIZATION</b>		
			<b>1.000 LS</b>
	Charles Blalock & Sons, Inc.	\$3,100,000.0000	\$3,100,000.00
	Bell & Associates Construction, L.P.	\$2,784,276.1800	\$2,784,276.18
	Conti Enterprises, Inc.	\$5,250,000.0000	\$5,250,000.00
<b>722M01.02</b>	<b>FIELD OFFICE (TYPE 2)</b>		
			<b>1.000 LS</b>
	Charles Blalock & Sons, Inc.	\$81,125.0000	\$81,125.00
	Bell & Associates Construction, L.P.	\$24,960.8300	\$24,960.83
	Conti Enterprises, Inc.	\$500,000.0000	\$500,000.00
<b>725M20.44</b>	<b>PULL BOX (TYPE D)</b>		
			<b>25.000 EACH</b>
	Charles Blalock & Sons, Inc.	\$1,246.3000	\$31,157.50
	Bell & Associates Construction, L.P.	\$1,329.0500	\$33,226.25
	Conti Enterprises, Inc.	\$1,500.0000	\$37,500.00
<b>725M20.45</b>	<b>PULL BOX (TYPE E)</b>		
			<b>2.000 EACH</b>
	Charles Blalock & Sons, Inc.	\$1,650.0600	\$3,300.12
	Bell & Associates Construction, L.P.	\$1,759.6100	\$3,519.22
	Conti Enterprises, Inc.	\$6,000.0000	\$12,000.00
<b>725M21.07</b>	<b>PORTABLE SMART WORK ZONE SYSTEM</b>		
			<b>1,338.000 DAY</b>
	Charles Blalock & Sons, Inc.	\$422.3000	\$565,037.40
	Bell & Associates Construction, L.P.	\$450.3400	\$602,554.92
	Conti Enterprises, Inc.	\$410.0000	\$548,580.00
<b>725M22.24</b>	<b>CONDUIT BANK (TYPE 4)</b>		
			<b>2,680.000 m</b>
	Charles Blalock & Sons, Inc.	\$23.1800	\$62,122.40
	Bell & Associates Construction, L.P.	\$24.7100	\$66,222.80
	Conti Enterprises, Inc.	\$35.0000	\$93,800.00
<b>725M22.34</b>	<b>CONDUIT BANK BORED (TYPE 4)</b>		
			<b>30.000 m</b>
	Charles Blalock & Sons, Inc.	\$64.6800	\$1,940.40
	Bell & Associates Construction, L.P.	\$68.9800	\$2,069.40
	Conti Enterprises, Inc.	\$125.0000	\$3,750.00

		UNIT PRICE	EXTENSION
<b>725M22. CONDUIT BANK IN ROCK (TYPE 4)</b> <b>44</b>			
	<b>250.000 m</b>		
Charles Blalock & Sons, Inc.		\$72.5100	\$18,127.50
Bell & Associates Construction, L.P.		\$77.3300	\$19,332.50
Conti Enterprises, Inc.		\$40.0000	\$10,000.00
<b>725M24. AS-BUILT PLANS</b> <b>55</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$4,158.1100	\$4,158.11
Bell & Associates Construction, L.P.		\$4,434.1900	\$4,434.19
Conti Enterprises, Inc.		\$5,500.0000	\$5,500.00
<b>730M11. RISER ASSEMBLY (STREET LIGHTING)</b> <b>10</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$589.1600	\$589.16
Bell & Associates Construction, L.P.		\$628.2800	\$628.28
Conti Enterprises, Inc.		\$775.0000	\$775.00
<b>740M06. GEOMEMBRANE</b> <b>01</b>			
	<b>100.000 m2</b>		
Charles Blalock & Sons, Inc.		\$40.4000	\$4,040.00
Bell & Associates Construction, L.P.		\$21.6700	\$2,167.00
Conti Enterprises, Inc.		\$14.6500	\$1,465.00
<b>740M10. GEOTEXTILE (TYPE III)(EROSION CONTROL)</b> <b>03</b>			
	<b>17,030.000 m2</b>		
Charles Blalock & Sons, Inc.		\$3.5000	\$59,605.00
Bell & Associates Construction, L.P.		\$5.8700	\$99,966.10
Conti Enterprises, Inc.		\$4.9400	\$84,128.20
<b>740M10. GEOTEXTILE (TYPE IV) STABILIZATION</b> <b>04</b>			
	<b>3,563.000 m2</b>		
Charles Blalock & Sons, Inc.		\$3.6100	\$12,862.43
Bell & Associates Construction, L.P.		\$4.9900	\$17,779.37
Conti Enterprises, Inc.		\$4.5800	\$16,318.54
<b>740M11. TEMPORARY SEDIMENT TUBE 18IN (450mm)</b> <b>03</b>			
	<b>31,785.000 m</b>		
Charles Blalock & Sons, Inc.		\$9.9200	\$315,307.20
Bell & Associates Construction, L.P.		\$10.5800	\$336,285.30
Conti Enterprises, Inc.		\$8.6900	\$276,211.65
<b>801M01 SEEDING (WITH MULCH)</b>			
	<b>197.000 UNIT</b>		
Charles Blalock & Sons, Inc.		\$26.0600	\$5,133.82
Bell & Associates Construction, L.P.		\$27.7900	\$5,474.63
Conti Enterprises, Inc.		\$29.6000	\$5,831.20

		UNIT PRICE	EXTENSION
<b>801M01.02</b>	<b>CROWN VETCH MIXTURE (WITH MULCH)</b>		
	<b>100.000 UNIT</b>		
	Charles Blalock & Sons, Inc.	\$30.7800	\$3,078.00
	Bell & Associates Construction, L.P.	\$37.8700	\$3,787.00
	Conti Enterprises, Inc.	\$48.4400	\$4,844.00
<b>801M01.07</b>	<b>TEMPORARY SEEDING (WITH MULCH)</b>		
	<b>1,997.000 UNIT</b>		
	Charles Blalock & Sons, Inc.	\$15.0000	\$29,955.00
	Bell & Associates Construction, L.P.	\$17.8900	\$35,726.33
	Conti Enterprises, Inc.	\$18.8400	\$37,623.48
<b>801M01.16</b>	<b>BONDED FIBER MATRIX HYDROMULCH (W/PERMANENT SEED)</b>		
	<b>507.000 UNIT</b>		
	Charles Blalock & Sons, Inc.	\$51.8300	\$26,277.81
	Bell & Associates Construction, L.P.	\$75.7400	\$38,400.18
	Conti Enterprises, Inc.	\$75.3500	\$38,202.45
<b>801M01.65</b>	<b>TEMPORARY MULCH</b>		
	<b>3,994.000 UNIT</b>		
	Charles Blalock & Sons, Inc.	\$11.3500	\$45,331.90
	Bell & Associates Construction, L.P.	\$15.6400	\$62,466.16
	Conti Enterprises, Inc.	\$16.1500	\$64,503.10
<b>801M02</b>	<b>SEEDING (WITHOUT MULCH)</b>		
	<b>44.000 UNIT</b>		
	Charles Blalock & Sons, Inc.	\$15.3500	\$675.40
	Bell & Associates Construction, L.P.	\$17.9600	\$790.24
	Conti Enterprises, Inc.	\$18.3000	\$805.20
<b>801M02.01</b>	<b>CROWN VETCH MIXTURE (WITHOUT MULCH)</b>		
	<b>187.000 UNIT</b>		
	Charles Blalock & Sons, Inc.	\$20.9500	\$3,917.65
	Bell & Associates Construction, L.P.	\$23.9300	\$4,474.91
	Conti Enterprises, Inc.	\$32.2900	\$6,038.23
<b>801M02.08</b>	<b>TEMPORARY SEEDING (WITHOUT MULCH)</b>		
	<b>3,994.000 UNIT</b>		
	Charles Blalock & Sons, Inc.	\$5.0500	\$20,169.70
	Bell & Associates Construction, L.P.	\$10.9800	\$43,854.12
	Conti Enterprises, Inc.	\$12.7100	\$50,763.74
<b>801M03</b>	<b>WATER (SEEDING &amp; SODDING)</b>		
	<b>1,030.000 m3</b>		
	Charles Blalock & Sons, Inc.	\$13.6000	\$14,008.00
	Bell & Associates Construction, L.P.	\$14.5000	\$14,935.00
	Conti Enterprises, Inc.	\$5.2800	\$5,438.40

		UNIT PRICE	EXTENSION
<b>801M07 SEED (SUPPLEMENTAL APPLICATION)</b>			
	<b>209.000 kg</b>		
Charles Blalock & Sons, Inc.		\$12.3100	\$2,572.79
Bell & Associates Construction, L.P.		\$13.1300	\$2,744.17
Conti Enterprises, Inc.		\$8.7600	\$1,830.84
<b>801M07.01 CROWN VETCH SEED (SUPPLEMENTAL APPLICATION)</b>			
	<b>225.000 kg</b>		
Charles Blalock & Sons, Inc.		\$25.0300	\$5,631.75
Bell & Associates Construction, L.P.		\$29.2200	\$6,574.50
Conti Enterprises, Inc.		\$57.3200	\$12,897.00
<b>801M08 FERTILIZER (SUPPLEMENTAL APPLICATION)</b>			
	<b>4.000 TONN</b>		
Charles Blalock & Sons, Inc.		\$926.5800	\$3,706.32
Bell & Associates Construction, L.P.		\$988.1000	\$3,952.40
Conti Enterprises, Inc.		\$882.0000	\$3,528.00
<b>802M02.30 CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH)</b>			
	<b>27.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$21.3600	\$576.72
Bell & Associates Construction, L.P.		\$22.7800	\$615.06
Conti Enterprises, Inc.		\$8.0000	\$216.00
<b>802M02.33 SAMBUCUS CANADENSIS (ELDERBERRY)18-24" IN LENGTH</b>			
	<b>27.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$21.3600	\$576.72
Bell & Associates Construction, L.P.		\$22.7800	\$615.06
Conti Enterprises, Inc.		\$22.0000	\$594.00
<b>802M13.01 ALNUS SERRULATA (HAZEL ALDER 2-5FT CNTNR GRWN)</b>			
	<b>14.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$26.1400	\$365.96
Bell & Associates Construction, L.P.		\$27.8800	\$390.32
Conti Enterprises, Inc.		\$65.0000	\$910.00
<b>802M13.02 CALYCANTHUS FLORIDUS (SWEETSHRUB 2-5FT CNTNR GRWN)</b>			
	<b>9.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$26.1400	\$235.26
Bell & Associates Construction, L.P.		\$27.8800	\$250.92
Conti Enterprises, Inc.		\$65.0000	\$585.00
<b>802M13.04 CORNUS AMOMUM (SILKY DOGWOOD 2-5FT CNTNR GRWN)</b>			
	<b>9.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$26.1400	\$235.26
Bell & Associates Construction, L.P.		\$27.8800	\$250.92
Conti Enterprises, Inc.		\$65.0000	\$585.00



**BOX BRIDGE CATEGORY**

UNIT PRICE                      EXTENSION

**604M02. CLASS A CONCRETE (BOX BRIDGES)  
01**

**272.000 m3**

Charles Blalock & Sons, Inc.	\$878.1700	\$238,862.24
Bell & Associates Construction, L.P.	\$642.8300	\$174,849.76
Conti Enterprises, Inc.	\$2,125.1300	\$578,035.36

**604M02. STEEL BAR REINFORCEMENT (BOX BRIDGES)  
02**

**39,017.000 kg**

Charles Blalock & Sons, Inc.	\$1.4400	\$56,184.48
Bell & Associates Construction, L.P.	\$1.5100	\$58,915.67
Conti Enterprises, Inc.	\$2.7700	\$108,077.09

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>203M40. TIE-BACK ANCHORS (SOIL)</b>			
<b>10</b>			
	<b>25,087.000 m</b>		
Charles Blalock & Sons, Inc.		\$167.8900	\$4,211,856.43
Bell & Associates Construction, L.P.		\$215.1900	\$5,398,471.53
Conti Enterprises, Inc.		\$345.0000	\$8,655,015.00
<b>203M40. TIE-BACK ANCHORS (ROCK)</b>			
<b>11</b>			
	<b>15,039.000 m</b>		
Charles Blalock & Sons, Inc.		\$167.8900	\$2,524,897.71
Bell & Associates Construction, L.P.		\$215.1900	\$3,236,242.41
Conti Enterprises, Inc.		\$430.0000	\$6,466,770.00
<b>203M40. SUPPLEMENTAL WALERS</b>			
<b>13</b>			
	<b>4.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,065.6700	\$8,262.68
Bell & Associates Construction, L.P.		\$3,553.3800	\$14,213.52
Conti Enterprises, Inc.		\$2,118.1200	\$8,472.48
<b>203M40. SOIL ANCHOR PULLOUT TEST</b>			
<b>20</b>			
	<b>4.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$12,875.0000	\$51,500.00
Bell & Associates Construction, L.P.		\$15,684.0400	\$62,736.16
Conti Enterprises, Inc.		\$10,356.0400	\$41,424.16
<b>203M40. ROCK ANCHOR PULLOUT TEST</b>			
<b>21</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$12,875.0000	\$25,750.00
Bell & Associates Construction, L.P.		\$15,684.0400	\$31,368.08
Conti Enterprises, Inc.		\$13,892.7200	\$27,785.44
<b>204M02. DRY EXCAVATION (BRIDGES)</b>			
<b>01</b>			
	<b>618.000 m3</b>		
Charles Blalock & Sons, Inc.		\$24.0200	\$14,844.36
Bell & Associates Construction, L.P.		\$29.6100	\$18,298.98
Conti Enterprises, Inc.		\$43.3300	\$26,777.94
<b>204M06. FLOWABLE FILL (EXCAVATABLE)</b>			
<b>02</b>			
	<b>3,151.000 m3</b>		
Charles Blalock & Sons, Inc.		\$271.0500	\$854,078.55
Bell & Associates Construction, L.P.		\$434.8600	\$1,370,243.86
Conti Enterprises, Inc.		\$300.0000	\$945,300.00

		UNIT PRICE	EXTENSION
<b>204M14</b>	<b>CORE DRILLING FOR PILES(ROCK)</b>		
	<b>2,565.000 m</b>		
	Charles Blalock & Sons, Inc.	\$1,364.7500	\$3,500,583.75
	Bell & Associates Construction, L.P.	\$1,762.1500	\$4,519,914.75
	Conti Enterprises, Inc.	\$950.0000	\$2,436,750.00
<b>204M15</b>	<b>CORE DRILLING FOR PILES(SOIL)</b>		
	<b>5,287.000 m</b>		
	Charles Blalock & Sons, Inc.	\$139.0500	\$735,157.35
	Bell & Associates Construction, L.P.	\$246.4700	\$1,303,086.89
	Conti Enterprises, Inc.	\$250.0000	\$1,321,750.00
<b>303M01.02</b>	<b>GRANULAR BACKFILL (BRIDGES)</b>		
	<b>111.000 TONN</b>		
	Charles Blalock & Sons, Inc.	\$62.4400	\$6,930.84
	Bell & Associates Construction, L.P.	\$60.6300	\$6,729.93
	Conti Enterprises, Inc.	\$174.7400	\$19,396.14
<b>303M01.03</b>	<b>GRANULAR BACKFILL (RETAINING WALLS)</b>		
	<b>1,245.000 TONN</b>		
	Charles Blalock & Sons, Inc.	\$48.3500	\$60,195.75
	Bell & Associates Construction, L.P.	\$60.6300	\$75,484.35
	Conti Enterprises, Inc.	\$90.6500	\$112,859.25
<b>602M04.01</b>	<b>STEEL STRUCTURES (BRIDGE NO. 1)</b>		
	<b>1.000 LS</b>		
	Charles Blalock & Sons, Inc.	\$1,331,154.6000	\$1,331,154.60
	Bell & Associates Construction, L.P.	\$940,335.0200	\$940,335.02
	Conti Enterprises, Inc.	\$3,105,250.0000	\$3,105,250.00
<b>604M02.03</b>	<b>EPOXY COATED REINFORCING STEEL</b>		
	<b>204,810.000 kg</b>		
	Charles Blalock & Sons, Inc.	\$1.7500	\$358,417.50
	Bell & Associates Construction, L.P.	\$1.9000	\$389,139.00
	Conti Enterprises, Inc.	\$3.2900	\$673,824.90
<b>604M03.01</b>	<b>CLASS A CONCRETE (BRIDGES)</b>		
	<b>692.000 m3</b>		
	Charles Blalock & Sons, Inc.	\$792.8300	\$548,638.36
	Bell & Associates Construction, L.P.	\$475.9900	\$329,385.08
	Conti Enterprises, Inc.	\$2,400.0000	\$1,660,800.00
<b>604M03.02</b>	<b>STEEL BAR REINFORCEMENT (BRIDGES)</b>		
	<b>66,539.000 kg</b>		
	Charles Blalock & Sons, Inc.	\$1.4400	\$95,816.16
	Bell & Associates Construction, L.P.	\$1.5100	\$100,473.89
	Conti Enterprises, Inc.	\$2.8100	\$186,974.59

		UNIT PRICE	EXTENSION
<b>604M03.04</b>	<b>PAVEMENT @ BRIDGE ENDS</b>		
			<b>707.000 m2</b>
	Charles Blalock & Sons, Inc.	\$275.9800	\$195,117.86
	Bell & Associates Construction, L.P.	\$254.2700	\$179,768.89
	Conti Enterprises, Inc.	\$468.5400	\$331,257.78
<b>604M03.09</b>	<b>CLASS D CONCRETE (BRIDGE DECK)</b>		
			<b>932.000 m3</b>
	Charles Blalock & Sons, Inc.	\$777.9500	\$725,049.40
	Bell & Associates Construction, L.P.	\$573.1300	\$534,157.16
	Conti Enterprises, Inc.	\$1,900.0000	\$1,770,800.00
<b>604M04.01</b>	<b>APPLIED TEXTURE FINISH (NEW STRUCTURES)</b>		
			<b>6,434.000 m2</b>
	Charles Blalock & Sons, Inc.	\$8.9300	\$57,455.62
	Bell & Associates Construction, L.P.	\$8.7800	\$56,490.52
	Conti Enterprises, Inc.	\$69.1000	\$444,589.40
<b>604M05.31</b>	<b>BRIDGE DECK GROOVING (MECHANICAL)</b>		
			<b>3,758.000 m2</b>
	Charles Blalock & Sons, Inc.	\$3.2500	\$12,213.50
	Bell & Associates Construction, L.P.	\$3.7500	\$14,092.50
	Conti Enterprises, Inc.	\$5.5100	\$20,706.58
<b>604M07.01</b>	<b>RETAINING WALL (WALL NO. 1)</b>		
			<b>153.000 m2</b>
	Charles Blalock & Sons, Inc.	\$625.6100	\$95,718.33
	Bell & Associates Construction, L.P.	\$949.6900	\$145,302.57
	Conti Enterprises, Inc.	\$1,500.0000	\$229,500.00
<b>604M07.02</b>	<b>RETAINING WALL (WALL NO. 2)</b>		
			<b>151.000 m2</b>
	Charles Blalock & Sons, Inc.	\$837.1000	\$126,402.10
	Bell & Associates Construction, L.P.	\$721.5700	\$108,957.07
	Conti Enterprises, Inc.	\$1,200.0000	\$181,200.00
<b>604M07.03</b>	<b>RETAINING WALL (WALL NO. 3)</b>		
			<b>30.000 m2</b>
	Charles Blalock & Sons, Inc.	\$968.1700	\$29,045.10
	Bell & Associates Construction, L.P.	\$982.3800	\$29,471.40
	Conti Enterprises, Inc.	\$2,000.0000	\$60,000.00
<b>604M07.04</b>	<b>RETAINING WALL (WALL NO. 4)</b>		
			<b>25.000 m2</b>
	Charles Blalock & Sons, Inc.	\$1,123.5600	\$28,089.00
	Bell & Associates Construction, L.P.	\$845.4600	\$21,136.50
	Conti Enterprises, Inc.	\$2,500.0000	\$62,500.00

		UNIT PRICE	EXTENSION
<b>604M07.05</b>	<b>RETAINING WALL (WALL NO. 5)</b>		
			<b>337.000 m2</b>
	Charles Blalock & Sons, Inc.	\$1,335.2200	\$449,969.14
	Bell & Associates Construction, L.P.	\$924.2500	\$311,472.25
	Conti Enterprises, Inc.	\$2,100.0000	\$707,700.00
<b>604M07.06</b>	<b>RETAINING WALL (WALL NO. 6)</b>		
			<b>44.000 m2</b>
	Charles Blalock & Sons, Inc.	\$1,192.4300	\$52,466.92
	Bell & Associates Construction, L.P.	\$1,154.5600	\$50,800.64
	Conti Enterprises, Inc.	\$2,100.0000	\$92,400.00
<b>604M07.07</b>	<b>RETAINING WALL (WALL NO. 7)</b>		
			<b>1,641.000 m2</b>
	Charles Blalock & Sons, Inc.	\$617.6500	\$1,013,563.65
	Bell & Associates Construction, L.P.	\$637.6200	\$1,046,334.42
	Conti Enterprises, Inc.	\$1,200.0000	\$1,969,200.00
<b>604M07.08</b>	<b>RETAINING WALL (WALL NO. 8)</b>		
			<b>7,199.000 m2</b>
	Charles Blalock & Sons, Inc.	\$419.8500	\$3,022,500.15
	Bell & Associates Construction, L.P.	\$822.1500	\$5,918,657.85
	Conti Enterprises, Inc.	\$1,200.0000	\$8,638,800.00
<b>604M07.09</b>	<b>RETAINING WALL (WALL NO. 9)</b>		
			<b>416.000 m2</b>
	Charles Blalock & Sons, Inc.	\$1,845.4500	\$767,707.20
	Bell & Associates Construction, L.P.	\$1,352.3800	\$562,590.08
	Conti Enterprises, Inc.	\$2,000.0000	\$832,000.00
<b>604M07.10</b>	<b>RETAINING WALL (WALL NO. 10)</b>		
			<b>90.000 m2</b>
	Charles Blalock & Sons, Inc.	\$1,411.3600	\$127,022.40
	Bell & Associates Construction, L.P.	\$1,137.3400	\$102,360.60
	Conti Enterprises, Inc.	\$3,200.0000	\$288,000.00
<b>606M02.03</b>	<b>STEEL PILES (250mm)</b>		
			<b>2,253.000 m</b>
	Charles Blalock & Sons, Inc.	\$259.5900	\$584,856.27
	Bell & Associates Construction, L.P.	\$102.2200	\$230,301.66
	Conti Enterprises, Inc.	\$325.0000	\$732,225.00
<b>606M02.06</b>	<b>PILE TIPS (STEEL PILES, 250mm)</b>		
			<b>256.000 EACH</b>
	Charles Blalock & Sons, Inc.	\$146.6500	\$37,542.40
	Bell & Associates Construction, L.P.	\$99.9400	\$25,584.64
	Conti Enterprises, Inc.	\$200.0000	\$51,200.00

		UNIT PRICE	EXTENSION
<b>606M02. WOOD LAGGING</b>			
<b>31</b>			
	<b>8,840.000 m2</b>		
Charles Blalock & Sons, Inc.		\$75.1000	\$663,884.00
Bell & Associates Construction, L.P.		\$50.1700	\$443,502.80
Conti Enterprises, Inc.		\$275.0000	\$2,431,000.00
<b>606M04. STEEL PILES (350mm)</b>			
<b>03</b>			
	<b>7,644.000 m</b>		
Charles Blalock & Sons, Inc.		\$306.3200	\$2,341,510.08
Bell & Associates Construction, L.P.		\$217.0100	\$1,658,824.44
Conti Enterprises, Inc.		\$250.0000	\$1,911,000.00
<b>615M01. PRESTRESSED CONCRETE BULB TEE BEAM (150mm WEB)(BT-63)</b>			
<b>11</b>			
	<b>831.000 m</b>		
Charles Blalock & Sons, Inc.		\$755.2400	\$627,604.44
Bell & Associates Construction, L.P.		\$773.3800	\$642,678.78
Conti Enterprises, Inc.		\$1,200.0000	\$997,200.00
<b>620M05 CONCRETE PARAPET WITH STRUCTURAL TUBING</b>			
	<b>513.000 m</b>		
Charles Blalock & Sons, Inc.		\$519.2900	\$266,395.77
Bell & Associates Construction, L.P.		\$554.8900	\$284,658.57
Conti Enterprises, Inc.		\$1,400.0000	\$718,200.00
<b>624M01. LOAD CELLS</b>			
<b>01</b>			
	<b>8.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,648.0000	\$13,184.00
Bell & Associates Construction, L.P.		\$2,007.5600	\$16,060.48
Conti Enterprises, Inc.		\$7,500.0000	\$60,000.00
<b>624M03. RETAINING WALL REINFORCING STEEL</b>			
<b>01</b>			
	<b>213,938.000 kg</b>		
Charles Blalock & Sons, Inc.		\$1.4400	\$308,070.72
Bell & Associates Construction, L.P.		\$1.5100	\$323,046.38
Conti Enterprises, Inc.		\$2.7700	\$592,608.26
<b>625M01. PIEZOMETER</b>			
<b>07</b>			
	<b>149.000 m</b>		
Charles Blalock & Sons, Inc.		\$250.0000	\$37,250.00
Bell & Associates Construction, L.P.		\$282.3100	\$42,064.19
Conti Enterprises, Inc.		\$165.0000	\$24,585.00
<b>625M01. INCLINOMETER</b>			
<b>08</b>			
	<b>149.000 m</b>		
Charles Blalock & Sons, Inc.		\$250.0000	\$37,250.00
Bell & Associates Construction, L.P.		\$282.3100	\$42,064.19
Conti Enterprises, Inc.		\$165.0000	\$24,585.00

		UNIT PRICE	EXTENSION
<b>625M02. DRILLED SHAFT CONCRETE</b>			
<b>40</b>			
	<b>1,788.000 m3</b>		
Charles Blalock & Sons, Inc.		\$307.8400	\$550,417.92
Bell & Associates Construction, L.P.		\$484.2100	\$865,767.48
Conti Enterprises, Inc.		\$403.0200	\$720,599.76
<b>709M04 REINFORCED CONCRETE SLOPE PAVEMENT</b>			
	<b>195.000 m3</b>		
Charles Blalock & Sons, Inc.		\$474.6400	\$92,554.80
Bell & Associates Construction, L.P.		\$753.6900	\$146,969.55
Conti Enterprises, Inc.		\$1,952.0400	\$380,647.80
<b>710M09. 150mm PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM</b>			
<b>01</b>			
	<b>153.000 m</b>		
Charles Blalock & Sons, Inc.		\$70.0900	\$10,723.77
Bell & Associates Construction, L.P.		\$88.8300	\$13,590.99
Conti Enterprises, Inc.		\$172.8900	\$26,452.17
<b>710M09. 150mm PIPE UNDERDRAIN</b>			
<b>02</b>			
	<b>30.000 m</b>		
Charles Blalock & Sons, Inc.		\$87.2900	\$2,618.70
Bell & Associates Construction, L.P.		\$26.8700	\$806.10
Conti Enterprises, Inc.		\$181.8400	\$5,455.20
<b>711M01. CONCRETE BARRIER WALL (MODIFIED)</b>			
<b>05</b>			
	<b>97.000 m</b>		
Charles Blalock & Sons, Inc.		\$558.7100	\$54,194.87
Bell & Associates Construction, L.P.		\$181.2300	\$17,579.31
Conti Enterprises, Inc.		\$2,351.6400	\$228,109.08
<b>711M02. REINFORCED CONCRETE MEDIAN BARRIER (1300 mm)</b>			
<b>04</b>			
	<b>190.000 m</b>		
Charles Blalock & Sons, Inc.		\$380.4600	\$72,287.40
Bell & Associates Construction, L.P.		\$615.1000	\$116,869.00
Conti Enterprises, Inc.		\$666.6700	\$126,667.30
<b>711M05. SINGLE SLOPE HALF CONCRETE BARRIER WALL (0.85 m)</b>			
<b>72</b>			
	<b>605.000 m</b>		
Charles Blalock & Sons, Inc.		\$254.0700	\$153,712.35
Bell & Associates Construction, L.P.		\$299.1000	\$180,955.50
Conti Enterprises, Inc.		\$516.3200	\$312,373.60

UTILITY CATEGORY		UNIT PRICE	EXTENSION
<b>771M10. HDD 50mm PE PIPE - UNCONSOLIDATED 01</b>			
	<b>1,326.000 m</b>		
Charles Blalock & Sons, Inc.		\$74.3200	\$98,548.32
Bell & Associates Construction, L.P.		\$79.2600	\$105,098.76
Conti Enterprises, Inc.		\$75.0000	\$99,450.00
<b>771M10. HDD 100mm PE PIPE - UNCONSOLIDATED 02</b>			
	<b>4,916.000 m</b>		
Charles Blalock & Sons, Inc.		\$141.8900	\$697,531.24
Bell & Associates Construction, L.P.		\$151.3100	\$743,839.96
Conti Enterprises, Inc.		\$30.0000	\$147,480.00
<b>771M10. 50 MM PE Straight Tie-In to 50 MM PE Main 03</b>			
	<b>4.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$824.0000	\$3,296.00
Bell & Associates Construction, L.P.		\$878.7100	\$3,514.84
Conti Enterprises, Inc.		\$515.0000	\$2,060.00
<b>771M10. 100 MM PE Straight Tie-In to 150 MM PE Main 04</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,030.0000	\$1,030.00
Bell & Associates Construction, L.P.		\$1,098.3900	\$1,098.39
Conti Enterprises, Inc.		\$2,100.0000	\$2,100.00
<b>771M10. 200 MM PE Straight Tie-In to 150 MM PE Main 05</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,575.0000	\$2,575.00
Bell & Associates Construction, L.P.		\$2,745.9700	\$2,745.97
Conti Enterprises, Inc.		\$2,100.0000	\$2,100.00
<b>771M10. 50 MM PE Straight Tie-In to 50 MM STL Main 06</b>			
	<b>4.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,090.0000	\$12,360.00
Bell & Associates Construction, L.P.		\$3,295.1600	\$13,180.64
Conti Enterprises, Inc.		\$2,500.0000	\$10,000.00
<b>771M10. 50mm PE GAS VALVE ASSEMBLY 08</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$721.0000	\$721.00
Bell & Associates Construction, L.P.		\$768.8700	\$768.87
Conti Enterprises, Inc.		\$445.0000	\$445.00

		UNIT PRICE	EXTENSION
<b>771M10. 50 MM PE Main on New 100 MM PE Main 09</b>			
	<b>10.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,545.0000	\$15,450.00
Bell & Associates Construction, L.P.		\$1,647.5800	\$16,475.80
Conti Enterprises, Inc.		\$3,500.0000	\$35,000.00
<b>771M10. 100mm PE GAS VALVE ASSEMBLY 10</b>			
	<b>5.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$927.0000	\$4,635.00
Bell & Associates Construction, L.P.		\$988.5500	\$4,942.75
Conti Enterprises, Inc.		\$1,050.0000	\$5,250.00
<b>771M10. 100 MM PE Main on New 100 MM PE Main 11</b>			
	<b>4.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,472.0000	\$9,888.00
Bell & Associates Construction, L.P.		\$2,636.1300	\$10,544.52
Conti Enterprises, Inc.		\$4,000.0000	\$16,000.00
<b>771M10. 50mm STOPPLES 14</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$6,180.0000	\$6,180.00
Bell & Associates Construction, L.P.		\$6,590.3200	\$6,590.32
Conti Enterprises, Inc.		\$1,500.0000	\$1,500.00
<b>771M10. 100mm STOPPLES 15</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$7,210.0000	\$7,210.00
Bell & Associates Construction, L.P.		\$7,688.7000	\$7,688.70
Conti Enterprises, Inc.		\$1,750.0000	\$1,750.00
<b>771M10. 15mm SERVICE ASSEMBLY 16</b>			
	<b>19.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,030.0000	\$19,570.00
Bell & Associates Construction, L.P.		\$1,098.3900	\$20,869.41
Conti Enterprises, Inc.		\$800.0000	\$15,200.00
<b>771M10. 25mm SERVICE ASSEMBLY 17</b>			
	<b>12.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,442.0000	\$17,304.00
Bell & Associates Construction, L.P.		\$1,537.7400	\$18,452.88
Conti Enterprises, Inc.		\$965.0000	\$11,580.00
<b>771M10. 32mm SERVICE ASSEMBLY 18</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,493.5000	\$2,987.00
Bell & Associates Construction, L.P.		\$1,592.6600	\$3,185.32
Conti Enterprises, Inc.		\$1,000.0000	\$2,000.00

		UNIT PRICE	EXTENSION
<b>771M10. 50mm SERVICE ASSEMBLY</b> <b>19</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,575.0000	\$5,150.00
Bell & Associates Construction, L.P.		\$2,745.9700	\$5,491.94
Conti Enterprises, Inc.		\$1,300.0000	\$2,600.00
<b>771M10. 15mm PE SERVICE PIPE</b> <b>20</b>			
	<b>914.000 m</b>		
Charles Blalock & Sons, Inc.		\$20.2700	\$18,526.78
Bell & Associates Construction, L.P.		\$21.6200	\$19,760.68
Conti Enterprises, Inc.		\$35.0000	\$31,990.00
<b>771M10. 25mm PE SERVICE PIPE</b> <b>21</b>			
	<b>784.000 m</b>		
Charles Blalock & Sons, Inc.		\$20.2700	\$15,891.68
Bell & Associates Construction, L.P.		\$21.6200	\$16,950.08
Conti Enterprises, Inc.		\$45.0000	\$35,280.00
<b>771M10. 32mm PE SERVICE PIPE</b> <b>22</b>			
	<b>178.000 m</b>		
Charles Blalock & Sons, Inc.		\$33.7800	\$6,012.84
Bell & Associates Construction, L.P.		\$36.0300	\$6,413.34
Conti Enterprises, Inc.		\$75.0000	\$13,350.00
<b>771M10. 50mm PE SERVICE PIPE</b> <b>23</b>			
	<b>279.000 m</b>		
Charles Blalock & Sons, Inc.		\$40.5400	\$11,310.66
Bell & Associates Construction, L.P.		\$43.2300	\$12,061.17
Conti Enterprises, Inc.		\$45.0000	\$12,555.00
<b>771M10. RESTORE ASPHALT</b> <b>24</b>			
	<b>65.000 m2</b>		
Charles Blalock & Sons, Inc.		\$166.3000	\$10,809.50
Bell & Associates Construction, L.P.		\$177.3500	\$11,527.75
Conti Enterprises, Inc.		\$76.0000	\$4,940.00
<b>771M10. RESTORE CONCRETE</b> <b>25</b>			
	<b>20.000 m2</b>		
Charles Blalock & Sons, Inc.		\$221.7400	\$4,434.80
Bell & Associates Construction, L.P.		\$236.4600	\$4,729.20
Conti Enterprises, Inc.		\$100.0000	\$2,000.00
<b>771M10. RESTORE GRAVEL</b> <b>26</b>			
	<b>20.000 m2</b>		
Charles Blalock & Sons, Inc.		\$66.5200	\$1,330.40
Bell & Associates Construction, L.P.		\$70.9300	\$1,418.60
Conti Enterprises, Inc.		\$50.0000	\$1,000.00

		UNIT PRICE	EXTENSION
<b>771M10. RETIRE IN PLACE 25mm SERV CUT &amp; PLUG</b> <b>27</b>			
	<b>31.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$412.0000	\$12,772.00
Bell & Associates Construction, L.P.		\$439.3500	\$13,619.85
Conti Enterprises, Inc.		\$400.0000	\$12,400.00
<b>771M10. RET. IN PLACE 32mm SERV CUT &amp; PLUG</b> <b>28</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$412.0000	\$824.00
Bell & Associates Construction, L.P.		\$439.3500	\$878.70
Conti Enterprises, Inc.		\$440.0000	\$880.00
<b>771M10. RETIRE IN PLACE 50mm SERV CUT &amp; PLUG</b> <b>29</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$515.0000	\$1,030.00
Bell & Associates Construction, L.P.		\$549.1900	\$1,098.38
Conti Enterprises, Inc.		\$560.0000	\$1,120.00
<b>771M10. RETIRE GAS MAIN</b> <b>30</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$20,600.0000	\$20,600.00
Bell & Associates Construction, L.P.		\$21,967.7300	\$21,967.73
Conti Enterprises, Inc.		\$10,000.0000	\$10,000.00
<b>771M10. CREEK CROSSING #5</b> <b>31</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$10,300.0000	\$10,300.00
Bell & Associates Construction, L.P.		\$10,983.8600	\$10,983.86
Conti Enterprises, Inc.		\$50,000.0000	\$50,000.00
<b>771M10. CREEK CROSSING #6</b> <b>32</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$10,300.0000	\$10,300.00
Bell & Associates Construction, L.P.		\$10,983.8600	\$10,983.86
Conti Enterprises, Inc.		\$50,000.0000	\$50,000.00
<b>771M10. SEEDING (WITH MULCH)</b> <b>33</b>			
	<b>10.000 UNIT</b>		
Charles Blalock & Sons, Inc.		\$36.0500	\$360.50
Bell & Associates Construction, L.P.		\$38.4400	\$384.40
Conti Enterprises, Inc.		\$23.4500	\$234.50
<b>771M10. 100 MM PE STRAIGHT TIE-IN TO 100 MM PE MAIN</b> <b>34</b>			
	<b>8.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,030.0000	\$8,240.00
Bell & Associates Construction, L.P.		\$1,098.3900	\$8,787.12
Conti Enterprises, Inc.		\$1,700.0000	\$13,600.00

		UNIT PRICE	EXTENSION
<b>771M10. 100 MM PE STRAIGHT TIE-IN TO 100 MM STL MAIN</b> <b>35</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$4,120.0000	\$4,120.00
Bell & Associates Construction, L.P.		\$4,393.5500	\$4,393.55
Conti Enterprises, Inc.		\$3,500.0000	\$3,500.00
<b>771M10. 100 MM PE STRAIGHT TIE-IN TO 150 MM CI/DI MAIN</b> <b>36</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$5,150.0000	\$5,150.00
Bell & Associates Construction, L.P.		\$5,491.9300	\$5,491.93
Conti Enterprises, Inc.		\$8,300.0000	\$8,300.00
<b>771M10. 50 MM X 100 MM TEE ON PE MAIN &amp; 3 VALVES</b> <b>37</b>			
	<b>8.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,060.0000	\$16,480.00
Bell & Associates Construction, L.P.		\$2,196.7700	\$17,574.16
Conti Enterprises, Inc.		\$3,500.0000	\$28,000.00
<b>771M10. 100 MM X 100 MM TEE ON PE MAIN &amp; 1 VALVE</b> <b>38</b>			
	<b>3.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$927.0000	\$2,781.00
Bell & Associates Construction, L.P.		\$988.5500	\$2,965.65
Conti Enterprises, Inc.		\$4,500.0000	\$13,500.00
<b>771M10. 100 MM X 50 MM REDUCER</b> <b>39</b>			
	<b>7.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$412.0000	\$2,884.00
Bell & Associates Construction, L.P.		\$439.3500	\$3,075.45
Conti Enterprises, Inc.		\$500.0000	\$3,500.00
<b>771M10. 50MM CUT/PLUG (END CAP)</b> <b>40</b>			
	<b>11.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$824.0000	\$9,064.00
Bell & Associates Construction, L.P.		\$878.7100	\$9,665.81
Conti Enterprises, Inc.		\$250.0000	\$2,750.00
<b>771M10. 100MM CUT/PLUG (END CAP)</b> <b>41</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,030.0000	\$2,060.00
Bell & Associates Construction, L.P.		\$1,098.3900	\$2,196.78
Conti Enterprises, Inc.		\$250.0000	\$500.00
<b>775M01. 600mm STEEL CASING PIPE OPEN CUT METHOD</b> <b>18</b>			
	<b>145.000 m</b>		
Charles Blalock & Sons, Inc.		\$1,182.4400	\$171,453.80
Bell & Associates Construction, L.P.		\$1,799.1600	\$260,878.20
Conti Enterprises, Inc.		\$1,638.0000	\$237,510.00

		UNIT PRICE	EXTENSION
<b>775M01. 400mm DIP SLIP JOINT WATER LINE</b>			
<b>19</b>			
	<b>125.000 m</b>		
Charles Blalock & Sons, Inc.		\$405.4100	\$50,676.25
Bell & Associates Construction, L.P.		\$288.2200	\$36,027.50
Conti Enterprises, Inc.		\$262.4000	\$32,800.00
<b>775M02. 150mm DIP SLIP JOINT WATER LINE</b>			
<b>01</b>			
	<b>139.000 m</b>		
Charles Blalock & Sons, Inc.		\$152.0300	\$21,132.17
Bell & Associates Construction, L.P.		\$151.5800	\$21,069.62
Conti Enterprises, Inc.		\$138.0000	\$19,182.00
<b>775M02. 200mm DIP SLIP JOINT WATER LINE</b>			
<b>02</b>			
	<b>5,015.000 m</b>		
Charles Blalock & Sons, Inc.		\$253.3800	\$1,270,700.70
Bell & Associates Construction, L.P.		\$180.1800	\$903,602.70
Conti Enterprises, Inc.		\$164.0400	\$822,660.60
<b>775M02. 200mm Water Line Under Pavement</b>			
<b>03</b>			
	<b>325.000 m</b>		
Charles Blalock & Sons, Inc.		\$405.4100	\$131,758.25
Bell & Associates Construction, L.P.		\$216.1600	\$70,252.00
Conti Enterprises, Inc.		\$196.8000	\$63,960.00
<b>775M02. 300mm DIP SLIP JOINT WATER LINE</b>			
<b>04</b>			
	<b>20.000 m</b>		
Charles Blalock & Sons, Inc.		\$405.4100	\$8,108.20
Bell & Associates Construction, L.P.		\$217.4800	\$4,349.60
Conti Enterprises, Inc.		\$198.0000	\$3,960.00
<b>775M02. 50mm HDPE WATER LINE</b>			
<b>05</b>			
	<b>260.000 m</b>		
Charles Blalock & Sons, Inc.		\$40.5400	\$10,540.40
Bell & Associates Construction, L.P.		\$90.0700	\$23,418.20
Conti Enterprises, Inc.		\$82.0000	\$21,320.00
<b>775M02. 50mm Water Line Under Pavement</b>			
<b>06</b>			
	<b>16.000 m</b>		
Charles Blalock & Sons, Inc.		\$168.9200	\$2,702.72
Bell & Associates Construction, L.P.		\$92.2600	\$1,476.16
Conti Enterprises, Inc.		\$84.0000	\$1,344.00
<b>775M02. 150mm HDPE WATER LINE</b>			
<b>07</b>			
	<b>618.000 m</b>		
Charles Blalock & Sons, Inc.		\$152.0300	\$93,954.54
Bell & Associates Construction, L.P.		\$90.1100	\$55,687.98
Conti Enterprises, Inc.		\$82.0400	\$50,700.72

		UNIT PRICE	EXTENSION
<b>775M02.08</b>	<b>BORE/JACK 400mm STEEL CASING PIPE-UNCON.</b>		
			<b>161.000 m</b>
	Charles Blalock & Sons, Inc.	\$1,013.5200	\$163,176.72
	Bell & Associates Construction, L.P.	\$1,441.0800	\$232,013.88
	Conti Enterprises, Inc.	\$1,312.0000	\$211,232.00
<b>775M02.09</b>	<b>CONNECT TO 50mm WATER LINE</b>		
			<b>7.000 EACH</b>
	Charles Blalock & Sons, Inc.	\$927.0000	\$6,489.00
	Bell & Associates Construction, L.P.	\$1,098.3900	\$7,688.73
	Conti Enterprises, Inc.	\$1,000.0000	\$7,000.00
<b>775M02.10</b>	<b>CONNECT TO 150mm WATER LINE</b>		
			<b>5.000 EACH</b>
	Charles Blalock & Sons, Inc.	\$5,150.0000	\$25,750.00
	Bell & Associates Construction, L.P.	\$2,196.7700	\$10,983.85
	Conti Enterprises, Inc.	\$2,000.0000	\$10,000.00
<b>775M02.11</b>	<b>CONNECT TO 200mm WATER LINE</b>		
			<b>10.000 EACH</b>
	Charles Blalock & Sons, Inc.	\$7,210.0000	\$72,100.00
	Bell & Associates Construction, L.P.	\$2,745.9700	\$27,459.70
	Conti Enterprises, Inc.	\$2,500.0000	\$25,000.00
<b>775M02.12</b>	<b>CONNECT TO 400mm WATER LINE</b>		
			<b>5.000 EACH</b>
	Charles Blalock & Sons, Inc.	\$10,300.0000	\$51,500.00
	Bell & Associates Construction, L.P.	\$5,491.9300	\$27,459.65
	Conti Enterprises, Inc.	\$5,000.0000	\$25,000.00
<b>775M02.13</b>	<b>50mm GATE VALVE ASSEMBLY</b>		
			<b>4.000 EACH</b>
	Charles Blalock & Sons, Inc.	\$515.0000	\$2,060.00
	Bell & Associates Construction, L.P.	\$494.2700	\$1,977.08
	Conti Enterprises, Inc.	\$450.0000	\$1,800.00
<b>775M02.14</b>	<b>150mm GATE VALVE ASSEMBLY</b>		
			<b>21.000 EACH</b>
	Charles Blalock & Sons, Inc.	\$1,236.0000	\$25,956.00
	Bell & Associates Construction, L.P.	\$1,043.4700	\$21,912.87
	Conti Enterprises, Inc.	\$950.0000	\$19,950.00
<b>775M02.15</b>	<b>200mm GATE VALVE ASSEMBLY</b>		
			<b>51.000 EACH</b>
	Charles Blalock & Sons, Inc.	\$1,751.0000	\$89,301.00
	Bell & Associates Construction, L.P.	\$1,537.7400	\$78,424.74
	Conti Enterprises, Inc.	\$1,400.0000	\$71,400.00

		UNIT PRICE	EXTENSION
<b>775M02. 300mm GATE VALVE ASSEMBLY</b> 16			
	<b>6.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,781.0000	\$16,686.00
Bell & Associates Construction, L.P.		\$2,965.6400	\$17,793.84
Conti Enterprises, Inc.		\$2,700.0000	\$16,200.00
<b>775M02. 20mm WATER SERVICE METER ASSEMBLY</b> 17			
	<b>52.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$927.0000	\$48,204.00
Bell & Associates Construction, L.P.		\$670.0200	\$34,841.04
Conti Enterprises, Inc.		\$610.0000	\$31,720.00
<b>775M02. 25mm WATER SERVICE METER ASSEMBLY</b> 18			
	<b>4.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$927.0000	\$3,708.00
Bell & Associates Construction, L.P.		\$1,098.3900	\$4,393.56
Conti Enterprises, Inc.		\$1,000.0000	\$4,000.00
<b>775M02. 40mm WATER SERVICE METER ASSEMBLY</b> 19			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,060.0000	\$4,120.00
Bell & Associates Construction, L.P.		\$1,647.5800	\$3,295.16
Conti Enterprises, Inc.		\$1,500.0000	\$3,000.00
<b>775M02. 50mm WATER SERVICE METER ASSEMBLY</b> 20			
	<b>3.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,090.0000	\$9,270.00
Bell & Associates Construction, L.P.		\$2,745.9700	\$8,237.91
Conti Enterprises, Inc.		\$2,500.0000	\$7,500.00
<b>775M02. 100mm WATER SERVICE METER ASSEMBLY</b> 21			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$10,300.0000	\$10,300.00
Bell & Associates Construction, L.P.		\$9,336.2800	\$9,336.28
Conti Enterprises, Inc.		\$8,500.0000	\$8,500.00
<b>775M02. 25mm HDPE SERVICE PIPE</b> 26			
	<b>476.000 m</b>		
Charles Blalock & Sons, Inc.		\$40.5400	\$19,297.04
Bell & Associates Construction, L.P.		\$54.9200	\$26,141.92
Conti Enterprises, Inc.		\$50.0000	\$23,800.00
<b>775M02. 25mm AUTO AIR RELEASE VALVE ASSEMBLY</b> 30			
	<b>11.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,781.0000	\$30,591.00
Bell & Associates Construction, L.P.		\$4,942.7400	\$54,370.14
Conti Enterprises, Inc.		\$4,500.0000	\$49,500.00

		UNIT PRICE	EXTENSION
<b>775M02. 50mm BLOW-OFF ASSEMBLY</b> 31			
	<b>3.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,605.0000	\$10,815.00
Bell & Associates Construction, L.P.		\$3,295.1600	\$9,885.48
Conti Enterprises, Inc.		\$3,000.0000	\$9,000.00
<b>775M02. FIRE HYDRANT ASSEMBLY</b> 32			
	<b>24.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$4,120.0000	\$98,880.00
Bell & Associates Construction, L.P.		\$4,393.5500	\$105,445.20
Conti Enterprises, Inc.		\$4,000.0000	\$96,000.00
<b>775M02. REMOVE FIRE HYDRANT</b> 33			
	<b>13.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$103.0000	\$1,339.00
Bell & Associates Construction, L.P.		\$1,098.3900	\$14,279.07
Conti Enterprises, Inc.		\$1,000.0000	\$13,000.00
<b>775M02. REMOVE BLOW-OFF ASSEMBLY</b> 34			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,090.0000	\$3,090.00
Bell & Associates Construction, L.P.		\$1,098.3900	\$1,098.39
Conti Enterprises, Inc.		\$1,000.0000	\$1,000.00
<b>775M02. DI FITTINGS</b> 35			
	<b>8,150.000 kg</b>		
Charles Blalock & Sons, Inc.		\$9.0800	\$74,002.00
Bell & Associates Construction, L.P.		\$10.9000	\$88,835.00
Conti Enterprises, Inc.		\$9.9200	\$80,848.00
<b>775M02. CREEK CROSSING #7</b> 36			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$15,450.0000	\$15,450.00
Bell & Associates Construction, L.P.		\$8,896.9300	\$8,896.93
Conti Enterprises, Inc.		\$8,100.0000	\$8,100.00
<b>775M02. CREEK CROSSING #8</b> 37			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$15,450.0000	\$15,450.00
Bell & Associates Construction, L.P.		\$14,279.0200	\$14,279.02
Conti Enterprises, Inc.		\$13,000.0000	\$13,000.00
<b>775M02. CONCRETE ENCASEMENT</b> 38			
	<b>15.000 m</b>		
Charles Blalock & Sons, Inc.		\$168.9200	\$2,533.80
Bell & Associates Construction, L.P.		\$126.3100	\$1,894.65
Conti Enterprises, Inc.		\$115.0000	\$1,725.00

		UNIT PRICE	EXTENSION
<b>775M02. RESTORE ASPHALT</b>			
<b>39</b>			
	<b>3,799.000 m2</b>		
Charles Blalock & Sons, Inc.		\$8.3100	\$31,569.69
Bell & Associates Construction, L.P.		\$59.1300	\$224,634.87
Conti Enterprises, Inc.		\$53.8300	\$204,500.17
<b>775M02. RESTORE CONCRETE</b>			
<b>40</b>			
	<b>20.000 m2</b>		
Charles Blalock & Sons, Inc.		\$88.6900	\$1,773.80
Bell & Associates Construction, L.P.		\$79.0800	\$1,581.60
Conti Enterprises, Inc.		\$72.0000	\$1,440.00
<b>775M02. RESTORE GRAVEL</b>			
<b>41</b>			
	<b>61.000 m2</b>		
Charles Blalock & Sons, Inc.		\$22.1800	\$1,352.98
Bell & Associates Construction, L.P.		\$19.7700	\$1,205.97
Conti Enterprises, Inc.		\$18.0000	\$1,098.00
<b>775M02. REMOVE &amp; REPLACE ASPHALT CONC DRIVEWAY</b>			
<b>42</b>			
	<b>442.000 m2</b>		
Charles Blalock & Sons, Inc.		\$33.2600	\$14,700.92
Bell & Associates Construction, L.P.		\$105.1700	\$46,485.14
Conti Enterprises, Inc.		\$95.7500	\$42,321.50
<b>775M02. REMOVE &amp; REPLACE PORTLAND CONC DW</b>			
<b>43</b>			
	<b>17.000 m2</b>		
Charles Blalock & Sons, Inc.		\$110.8700	\$1,884.79
Bell & Associates Construction, L.P.		\$77.9900	\$1,325.83
Conti Enterprises, Inc.		\$71.0000	\$1,207.00
<b>775M02. REMOVE &amp; REPLACE BRICK PAVEMENT</b>			
<b>44</b>			
	<b>60.000 m2</b>		
Charles Blalock & Sons, Inc.		\$55.4300	\$3,325.80
Bell & Associates Construction, L.P.		\$131.8100	\$7,908.60
Conti Enterprises, Inc.		\$120.0000	\$7,200.00
<b>775M02. REMOVE &amp; REPLACE CONCRETE CURB</b>			
<b>45</b>			
	<b>90.000 m</b>		
Charles Blalock & Sons, Inc.		\$101.3500	\$9,121.50
Bell & Associates Construction, L.P.		\$540.4100	\$48,636.90
Conti Enterprises, Inc.		\$492.0000	\$44,280.00
<b>775M02. REMOVE &amp; REPLACE ASPHALT CONCRETE CURB</b>			
<b>46</b>			
	<b>100.000 m</b>		
Charles Blalock & Sons, Inc.		\$33.7800	\$3,378.00
Bell & Associates Construction, L.P.		\$360.2700	\$36,027.00
Conti Enterprises, Inc.		\$328.0000	\$32,800.00

		UNIT PRICE	EXTENSION
<b>775M02. 300mm STEEL CASING PIPE OPEN CUT METHOD</b> <b>47</b>			
	<b>17.000 m</b>		
Charles Blalock & Sons, Inc.		\$422.3000	\$7,179.10
Bell & Associates Construction, L.P.		\$815.0000	\$13,855.00
Conti Enterprises, Inc.		\$742.0000	\$12,614.00
<b>775M02. 400mm STEEL CASING PIPE OPEN CUT METHOD</b> <b>48</b>			
	<b>224.000 m</b>		
Charles Blalock & Sons, Inc.		\$422.3000	\$94,595.20
Bell & Associates Construction, L.P.		\$900.6800	\$201,752.32
Conti Enterprises, Inc.		\$820.0000	\$183,680.00
<b>775M02. RECONNECT SERVICE ASSEMBLY</b> <b>49</b>			
	<b>64.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$721.0000	\$46,144.00
Bell & Associates Construction, L.P.		\$659.0300	\$42,177.92
Conti Enterprises, Inc.		\$600.0000	\$38,400.00
<b>775M02. RETIRE WATER METER ASSEMBLIES</b> <b>50</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$10,300.0000	\$10,300.00
Bell & Associates Construction, L.P.		\$16,475.7900	\$16,475.79
Conti Enterprises, Inc.		\$15,000.0000	\$15,000.00
<b>775M02. RETIRE EXISTING MAINS</b> <b>51</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$10,300.0000	\$10,300.00
Bell & Associates Construction, L.P.		\$10,983.8600	\$10,983.86
Conti Enterprises, Inc.		\$10,000.0000	\$10,000.00
<b>775M02. RETIRE WATER, AIR, &amp; BLOWOFF VALVE ASSY</b> <b>52</b>			
	<b>40.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$103.0000	\$4,120.00
Bell & Associates Construction, L.P.		\$219.6800	\$8,787.20
Conti Enterprises, Inc.		\$200.0000	\$8,000.00
<b>775M02. FLOWABLE FILL</b> <b>53</b>			
	<b>29.000 m3</b>		
Charles Blalock & Sons, Inc.		\$161.6700	\$4,688.43
Bell & Associates Construction, L.P.		\$316.3400	\$9,173.86
Conti Enterprises, Inc.		\$288.0000	\$8,352.00
<b>775M02. SEEDING (WITH MULCH)</b> <b>54</b>			
	<b>195.000 UNIT</b>		
Charles Blalock & Sons, Inc.		\$30.9000	\$6,025.50
Bell & Associates Construction, L.P.		\$32.9500	\$6,425.25
Conti Enterprises, Inc.		\$30.0000	\$5,850.00

		UNIT PRICE	EXTENSION
<b>775M02. 300MM WATER LINE UNDER PAVEMENT</b> <b>55</b>	<b>425.000 m</b>		
Charles Blalock & Sons, Inc.		\$405.4100	\$172,299.25
Bell & Associates Construction, L.P.		\$252.6300	\$107,367.75
Conti Enterprises, Inc.		\$230.0000	\$97,750.00
<b>775M02. CONNECT TO 100MM WATER LINE</b> <b>56</b>	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,605.0000	\$7,210.00
Bell & Associates Construction, L.P.		\$2,196.7700	\$4,393.54
Conti Enterprises, Inc.		\$2,000.0000	\$4,000.00
<b>775M02. CONNECT TO 300MM WATER LINE</b> <b>57</b>	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$7,210.0000	\$7,210.00
Bell & Associates Construction, L.P.		\$4,393.5500	\$4,393.55
Conti Enterprises, Inc.		\$4,000.0000	\$4,000.00
<b>775M02. 150MM FIRE CONNECTION</b> <b>58</b>	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$5,150.0000	\$5,150.00
Bell & Associates Construction, L.P.		\$3,844.3500	\$3,844.35
Conti Enterprises, Inc.		\$3,500.0000	\$3,500.00
<b>775M02. 200MM FIRE CONNECTION</b> <b>59</b>	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$5,150.0000	\$5,150.00
Bell & Associates Construction, L.P.		\$4,393.5500	\$4,393.55
Conti Enterprises, Inc.		\$4,000.0000	\$4,000.00
<b>775M02. 50MM HDPE SERVICE PIPE</b> <b>60</b>	<b>77.000 m</b>		
Charles Blalock & Sons, Inc.		\$47.3000	\$3,642.10
Bell & Associates Construction, L.P.		\$72.4900	\$5,581.73
Conti Enterprises, Inc.		\$66.0000	\$5,082.00
<b>775M02. 100MM DUCTILE IRON SERVICE PIPE</b> <b>61</b>	<b>32.000 m</b>		
Charles Blalock & Sons, Inc.		\$118.2400	\$3,783.68
Bell & Associates Construction, L.P.		\$108.1900	\$3,462.08
Conti Enterprises, Inc.		\$98.5000	\$3,152.00
<b>775M02. 20MM COPPER SERVICE PIPE</b> <b>62</b>	<b>100.000 m</b>		
Charles Blalock & Sons, Inc.		\$67.5700	\$6,757.00
Bell & Associates Construction, L.P.		\$72.0500	\$7,205.00
Conti Enterprises, Inc.		\$65.6000	\$6,560.00

		UNIT PRICE	EXTENSION
<b>775M02. RESTRAINED JOINT GASKET FOR 200MM PIPE</b>			
<b>63</b>			
	<b>60.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$103.0000	\$6,180.00
Bell & Associates Construction, L.P.		\$274.6000	\$16,476.00
Conti Enterprises, Inc.		\$250.0000	\$15,000.00
<b>775M02. RESTRAINED JOINT GASKET FOR 300MM PIPE</b>			
<b>64</b>			
	<b>20.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$154.5000	\$3,090.00
Bell & Associates Construction, L.P.		\$356.9800	\$7,139.60
Conti Enterprises, Inc.		\$325.0000	\$6,500.00
<b>775M02. 100MM STEEL CASING PIPE OPEN CUT METHOD</b>			
<b>65</b>			
	<b>10.000 m</b>		
Charles Blalock & Sons, Inc.		\$257.5000	\$2,575.00
Bell & Associates Construction, L.P.		\$453.0800	\$4,530.80
Conti Enterprises, Inc.		\$412.5000	\$4,125.00
<b>777M02. 250mm PVC FORCE MAIN</b>			
<b>01</b>			
	<b>133.000 m</b>		
Charles Blalock & Sons, Inc.		\$229.5200	\$30,526.16
Bell & Associates Construction, L.P.		\$180.1400	\$23,958.62
Conti Enterprises, Inc.		\$164.0000	\$21,812.00
<b>777M02. 200mm DIP GRVTY SWR 0M-1.829M DEPTH</b>			
<b>02</b>			
	<b>60.000 m</b>		
Charles Blalock & Sons, Inc.		\$601.8900	\$36,113.40
Bell & Associates Construction, L.P.		\$299.3100	\$17,958.60
Conti Enterprises, Inc.		\$272.5000	\$16,350.00
<b>777M02. 200mm DIP GRVTY SWR 1.829M-2.438M DEPTH</b>			
<b>03</b>			
	<b>125.000 m</b>		
Charles Blalock & Sons, Inc.		\$444.6800	\$55,585.00
Bell & Associates Construction, L.P.		\$317.0400	\$39,630.00
Conti Enterprises, Inc.		\$288.6400	\$36,080.00
<b>777M02. 200mm DIP GRVTY SWR 2.438M-3.048M DEPTH</b>			
<b>04</b>			
	<b>170.000 m</b>		
Charles Blalock & Sons, Inc.		\$304.8100	\$51,817.70
Bell & Associates Construction, L.P.		\$335.2300	\$56,989.10
Conti Enterprises, Inc.		\$305.2000	\$51,884.00
<b>777M02. 200mm DIP GRVTY SWR 3.048M-3.658M DEPTH</b>			
<b>05</b>			
	<b>120.000 m</b>		
Charles Blalock & Sons, Inc.		\$369.6000	\$44,352.00
Bell & Associates Construction, L.P.		\$371.4700	\$44,576.40
Conti Enterprises, Inc.		\$338.2000	\$40,584.00

		UNIT PRICE	EXTENSION
<b>777M02. 200mm DIP GRVTY SWR 3.658M-4.267M DEPTH 06</b>	<b>120.000 m</b>		
Charles Blalock & Sons, Inc.		\$390.8400	\$46,900.80
Bell & Associates Construction, L.P.		\$407.5000	\$48,900.00
Conti Enterprises, Inc.		\$371.0000	\$44,520.00
<b>777M02. 200mm DIP GRVTY SWR 4.267M-4.877M DEPTH 07</b>	<b>150.000 m</b>		
Charles Blalock & Sons, Inc.		\$510.9000	\$76,635.00
Bell & Associates Construction, L.P.		\$443.1300	\$66,469.50
Conti Enterprises, Inc.		\$403.4400	\$60,516.00
<b>777M02. 200mm DIP GRVTY SWR 4.877M-5.486M DEPTH 08</b>	<b>158.000 m</b>		
Charles Blalock & Sons, Inc.		\$815.0500	\$128,777.90
Bell & Associates Construction, L.P.		\$478.9000	\$75,666.20
Conti Enterprises, Inc.		\$436.0000	\$68,888.00
<b>777M02. 200mm DIP GRVTY SWR 5.486M-6.096M DEPTH 09</b>	<b>70.000 m</b>		
Charles Blalock & Sons, Inc.		\$814.4000	\$57,008.00
Bell & Associates Construction, L.P.		\$552.1600	\$38,651.20
Conti Enterprises, Inc.		\$502.7000	\$35,189.00
<b>777M02. 200mm DIP GRVTY SWR &gt;6.096M DEPTH 10</b>	<b>59.000 m</b>		
Charles Blalock & Sons, Inc.		\$814.4500	\$48,052.55
Bell & Associates Construction, L.P.		\$951.0400	\$56,111.36
Conti Enterprises, Inc.		\$865.8500	\$51,085.15
<b>777M02. FLOWABLE FILL 11</b>	<b>80.000 m3</b>		
Charles Blalock & Sons, Inc.		\$216.1500	\$17,292.00
Bell & Associates Construction, L.P.		\$317.1600	\$25,372.80
Conti Enterprises, Inc.		\$288.7500	\$23,100.00
<b>777M02. BORE/JACK 400mm STEEL CASING PIPE-UNCON. 12</b>	<b>95.000 m</b>		
Charles Blalock & Sons, Inc.		\$1,405.4700	\$133,519.65
Bell & Associates Construction, L.P.		\$1,623.3100	\$154,214.45
Conti Enterprises, Inc.		\$1,477.9000	\$140,400.50
<b>777M02. BORE/JACK 500mm STEEL CASING PIPE-UNCON. 13</b>	<b>100.000 m</b>		
Charles Blalock & Sons, Inc.		\$1,411.5000	\$141,150.00
Bell & Associates Construction, L.P.		\$1,801.3500	\$180,135.00
Conti Enterprises, Inc.		\$1,640.0000	\$164,000.00

		UNIT PRICE	EXTENSION
<b>777M02. 16</b>	<b>OPEN CUT 400mm STEEL CASING PIPE</b>		
			<b>183.000 m</b>
	Charles Blalock & Sons, Inc.	\$623.9300	\$114,179.19
	Bell & Associates Construction, L.P.	\$1,080.3800	\$197,709.54
	Conti Enterprises, Inc.	\$983.6100	\$180,000.63
<b>777M02. 17</b>	<b>1200mm MANHOLE 0M-1.219M DEPTH</b>		
			<b>1.000 EACH</b>
	Charles Blalock & Sons, Inc.	\$3,203.9700	\$3,203.97
	Bell & Associates Construction, L.P.	\$2,196.7700	\$2,196.77
	Conti Enterprises, Inc.	\$2,000.0000	\$2,000.00
<b>777M02. 18</b>	<b>1200mm MANHOLE 1.219M-1.829M DEPTH</b>		
			<b>2.000 EACH</b>
	Charles Blalock & Sons, Inc.	\$3,790.7400	\$7,581.48
	Bell & Associates Construction, L.P.	\$2,636.1300	\$5,272.26
	Conti Enterprises, Inc.	\$2,400.0000	\$4,800.00
<b>777M02. 19</b>	<b>1200mm MANHOLE 1.829M-2.438M DEPTH</b>		
			<b>1.000 EACH</b>
	Charles Blalock & Sons, Inc.	\$4,474.8800	\$4,474.88
	Bell & Associates Construction, L.P.	\$3,075.4800	\$3,075.48
	Conti Enterprises, Inc.	\$2,800.0000	\$2,800.00
<b>777M02. 20</b>	<b>1200mm MANHOLE 2.438M-3.048M DEPTH</b>		
			<b>4.000 EACH</b>
	Charles Blalock & Sons, Inc.	\$5,349.7600	\$21,399.04
	Bell & Associates Construction, L.P.	\$3,514.8400	\$14,059.36
	Conti Enterprises, Inc.	\$3,200.0000	\$12,800.00
<b>777M02. 21</b>	<b>1200mm MANHOLE 3.048M-3.658M DEPTH</b>		
			<b>5.000 EACH</b>
	Charles Blalock & Sons, Inc.	\$6,690.2800	\$33,451.40
	Bell & Associates Construction, L.P.	\$4,393.5500	\$21,967.75
	Conti Enterprises, Inc.	\$4,000.0000	\$20,000.00
<b>777M02. 22</b>	<b>1200mm MANHOLE 3.658M-4.267M DEPTH</b>		
			<b>3.000 EACH</b>
	Charles Blalock & Sons, Inc.	\$7,551.1500	\$22,653.45
	Bell & Associates Construction, L.P.	\$5,491.9300	\$16,475.79
	Conti Enterprises, Inc.	\$5,000.0000	\$15,000.00
<b>777M02. 23</b>	<b>1200mm MANHOLE 4.267M-4.877M DEPTH</b>		
			<b>1.000 EACH</b>
	Charles Blalock & Sons, Inc.	\$8,407.6500	\$8,407.65
	Bell & Associates Construction, L.P.	\$6,590.3200	\$6,590.32
	Conti Enterprises, Inc.	\$6,000.0000	\$6,000.00

		UNIT PRICE	EXTENSION
<b>777M02. 1200mm MANHOLE 4.877M-5.486M DEPTH</b> <b>24</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$9,334.2400	\$9,334.24
Bell & Associates Construction, L.P.		\$8,787.0900	\$8,787.09
Conti Enterprises, Inc.		\$8,000.0000	\$8,000.00
<b>777M02. 1200mm MANHOLE &gt;5.486M DEPTH</b> <b>25</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$12,827.4100	\$12,827.41
Bell & Associates Construction, L.P.		\$13,180.6400	\$13,180.64
Conti Enterprises, Inc.		\$12,000.0000	\$12,000.00
<b>777M02. INSERTION VALVE (250mm)</b> <b>26</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$14,258.7000	\$14,258.70
Bell & Associates Construction, L.P.		\$16,475.7900	\$16,475.79
Conti Enterprises, Inc.		\$15,000.0000	\$15,000.00
<b>777M02. MANHOLE DROP CONNECTION ASSEMBLY</b> <b>27</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$4,351.9700	\$4,351.97
Bell & Associates Construction, L.P.		\$3,295.1600	\$3,295.16
Conti Enterprises, Inc.		\$3,000.0000	\$3,000.00
<b>777M02. 1.219M DROP MANHOLE 3.658M-4.267M DEPTH</b> <b>28</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$9,277.8400	\$9,277.84
Bell & Associates Construction, L.P.		\$4,393.5500	\$4,393.55
Conti Enterprises, Inc.		\$4,000.0000	\$4,000.00
<b>777M02. 150mm PVC PIPE FOR SERVICE LATERAL</b> <b>29</b>			
	<b>10.000 m</b>		
Charles Blalock & Sons, Inc.		\$163.0700	\$1,630.70
Bell & Associates Construction, L.P.		\$108.7400	\$1,087.40
Conti Enterprises, Inc.		\$99.0000	\$990.00
<b>777M02. 150mm CLEAN OUT ASSEMBLY</b> <b>30</b>			
	<b>5.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,395.9900	\$6,979.95
Bell & Associates Construction, L.P.		\$549.1900	\$2,745.95
Conti Enterprises, Inc.		\$500.0000	\$2,500.00
<b>777M02. CONNECT SERVICE LINES (ALL SIZES)</b> <b>31</b>			
	<b>5.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,304.8400	\$6,524.20
Bell & Associates Construction, L.P.		\$1,098.3900	\$5,491.95
Conti Enterprises, Inc.		\$1,000.0000	\$5,000.00

		UNIT PRICE	EXTENSION
<b>777M02. 32</b>	<b>CONNECT EX. 200mm SEWER TO NEW MANHOLE</b>		
		<b>8.000 EACH</b>	
	Charles Blalock & Sons, Inc.	\$2,963.4300	\$23,707.44
	Bell & Associates Construction, L.P.	\$2,196.7700	\$17,574.16
	Conti Enterprises, Inc.	\$2,000.0000	\$16,000.00
<b>777M02. 33</b>	<b>CONNECT TO 250mm FORCE MAIN</b>		
		<b>2.000 EACH</b>	
	Charles Blalock & Sons, Inc.	\$5,332.0100	\$10,664.02
	Bell & Associates Construction, L.P.	\$5,491.9300	\$10,983.86
	Conti Enterprises, Inc.	\$5,000.0000	\$10,000.00
<b>777M02. 34</b>	<b>RETIRED IN PLACE 1200mm MANHOLE</b>		
		<b>14.000 EACH</b>	
	Charles Blalock & Sons, Inc.	\$1,174.2500	\$16,439.50
	Bell & Associates Construction, L.P.	\$2,196.7700	\$30,754.78
	Conti Enterprises, Inc.	\$2,000.0000	\$28,000.00
<b>777M02. 35</b>	<b>TV INSPECTION</b>		
		<b>1,165.000 m</b>	
	Charles Blalock & Sons, Inc.	\$6.4100	\$7,467.65
	Bell & Associates Construction, L.P.	\$8.1200	\$9,459.80
	Conti Enterprises, Inc.	\$7.3900	\$8,609.35
<b>777M02. 36</b>	<b>RESTORE ASPHALT</b>		
		<b>3,020.000 m2</b>	
	Charles Blalock & Sons, Inc.	\$4.9500	\$14,949.00
	Bell & Associates Construction, L.P.	\$59.1300	\$178,572.60
	Conti Enterprises, Inc.	\$53.8300	\$162,566.60
<b>777M02. 37</b>	<b>RESTORE CONCRETE</b>		
		<b>100.000 m2</b>	
	Charles Blalock & Sons, Inc.	\$132.0300	\$13,203.00
	Bell & Associates Construction, L.P.	\$79.0800	\$7,908.00
	Conti Enterprises, Inc.	\$72.0000	\$7,200.00
<b>777M02. 38</b>	<b>RESTORE GRAVEL</b>		
		<b>500.000 m2</b>	
	Charles Blalock & Sons, Inc.	\$13.2800	\$6,640.00
	Bell & Associates Construction, L.P.	\$19.7100	\$9,855.00
	Conti Enterprises, Inc.	\$17.9400	\$8,970.00
<b>777M02. 39</b>	<b>REMOVE &amp; REPLACE ASP CONC DW</b>		
		<b>343.000 m2</b>	
	Charles Blalock & Sons, Inc.	\$38.5800	\$13,232.94
	Bell & Associates Construction, L.P.	\$105.0400	\$36,028.72
	Conti Enterprises, Inc.	\$95.6300	\$32,801.09

		UNIT PRICE	EXTENSION
<b>777M02. REMOVE &amp; REPLACE BRICK PAVEMENT</b>			
<b>40</b>			
	<b>100.000 m2</b>		
Charles Blalock & Sons, Inc.		\$50.6100	\$5,061.00
Bell & Associates Construction, L.P.		\$131.8100	\$13,181.00
Conti Enterprises, Inc.		\$120.0000	\$12,000.00
<b>777M02. REMOVE AND REPLACE CONCRETE CURB</b>			
<b>41</b>			
	<b>50.000 m</b>		
Charles Blalock & Sons, Inc.		\$36.5000	\$1,825.00
Bell & Associates Construction, L.P.		\$540.4100	\$27,020.50
Conti Enterprises, Inc.		\$492.0000	\$24,600.00
<b>777M02. REMOVE AND REPLACE ASPHALT CONCRETE CURB</b>			
<b>42</b>			
	<b>100.000 m</b>		
Charles Blalock & Sons, Inc.		\$36.5000	\$3,650.00
Bell & Associates Construction, L.P.		\$360.2700	\$36,027.00
Conti Enterprises, Inc.		\$328.0000	\$32,800.00
<b>777M02. CREEK CROSSING #1</b>			
<b>43</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$4,979.4900	\$4,979.49
Bell & Associates Construction, L.P.		\$7,688.7000	\$7,688.70
Conti Enterprises, Inc.		\$7,000.0000	\$7,000.00
<b>777M02. CREEK CROSSING #2</b>			
<b>44</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$4,979.4900	\$4,979.49
Bell & Associates Construction, L.P.		\$25,702.2400	\$25,702.24
Conti Enterprises, Inc.		\$23,400.0000	\$23,400.00
<b>777M02. CREEK CROSSING #3</b>			
<b>45</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$4,979.4900	\$4,979.49
Bell & Associates Construction, L.P.		\$8,237.9000	\$8,237.90
Conti Enterprises, Inc.		\$7,500.0000	\$7,500.00
<b>777M02. CREEK CROSSING #4</b>			
<b>46</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$4,979.4900	\$4,979.49
Bell & Associates Construction, L.P.		\$16,805.3100	\$16,805.31
Conti Enterprises, Inc.		\$15,300.0000	\$15,300.00
<b>777M02. CONCRETE ENCASEMENT</b>			
<b>47</b>			
	<b>30.000 m</b>		
Charles Blalock & Sons, Inc.		\$514.2700	\$15,428.10
Bell & Associates Construction, L.P.		\$215.2800	\$6,458.40
Conti Enterprises, Inc.		\$196.0000	\$5,880.00

**777M02. SEEDING (WITH MULCH)**  
**48**

**63.000 UNIT**

	UNIT PRICE	EXTENSION
Charles Blalock & Sons, Inc.	\$35.0000	\$2,205.00
Bell & Associates Construction, L.P.	\$32.9500	\$2,075.85
Conti Enterprises, Inc.	\$30.0000	\$1,890.00

**777M02. OPEN CUT 20IN STEEL CASING PIPE**  
**49**

**13.000 m**

	UNIT PRICE	EXTENSION
Charles Blalock & Sons, Inc.	\$848.8700	\$11,035.31
Bell & Associates Construction, L.P.	\$1,271.6000	\$16,530.80
Conti Enterprises, Inc.	\$1,157.7000	\$15,050.10

**SUB-TOTAL ROADWAY**

Charles Blalock & Sons, Inc.	\$38,336,662.46
Bell & Associates Construction, L.P.	\$46,235,718.99
Conti Enterprises, Inc.	\$58,683,591.81

**SUB-TOTAL BOX BRIDGE**

Charles Blalock & Sons, Inc.	\$295,046.72
Bell & Associates Construction, L.P.	\$233,765.43
Conti Enterprises, Inc.	\$686,112.45

**SUB-TOTAL BRIDGE**

Charles Blalock & Sons, Inc.	\$26,884,461.90
Bell & Associates Construction, L.P.	\$31,929,039.96
Conti Enterprises, Inc.	\$50,660,711.83

**SUB-TOTAL UTILITY**

Charles Blalock & Sons, Inc.	\$5,428,012.20
Bell & Associates Construction, L.P.	\$5,797,650.88
Conti Enterprises, Inc.	\$4,883,904.91

**TOTAL CONTRACT**

Charles Blalock & Sons, Inc.	\$70,944,183.28
Bell & Associates Construction, L.P.	\$84,196,175.26
Conti Enterprises, Inc.	\$114,914,321.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

KNOX COUNTY (Contract No. CNQ030 Call 059)

NH-I-640-7(161),47008-3150-44

THE GRADING, DRAINAGE, SIGNALS, CONSTRUCTION OF FOUR (4) BRIDGES, RETAINING WALLS AND PAVING ON I-640 AT NORTH BROADWAY INTERCHANGE IN KNOXVILLE (PHASE II) (L.M. 5.38 - L.M. 6.43).

PROJECT LENGTH - 1.093 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2018

DBE GOAL 8.00%

---

	TOTAL CONTRACT
Charles Blalock & Sons, Inc.	\$22,217,026.43
Bell & Associates Construction, L.P.	\$25,162,806.32
Jones Bros., Inc.	\$26,592,754.77
Kay & Kay Contracting, LLC	\$27,042,518.77

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
	<b>1.000 LS</b>		
	Charles Blalock & Sons, Inc.	\$106,207.1600	\$106,207.16
	Bell & Associates Construction, L.P.	\$175,000.0000	\$175,000.00
	Jones Bros., Inc.	\$200,000.0000	\$200,000.00
	Kay & Kay Contracting, LLC	\$140,000.0000	\$140,000.00
<b>109-10.01</b>	<b>TRAINEE</b>		
	<b>4,400.000 HOUR</b>		
	Charles Blalock & Sons, Inc.	\$0.8000	\$3,520.00
	Bell & Associates Construction, L.P.	\$0.8000	\$3,520.00
	Jones Bros., Inc.	\$0.8000	\$3,520.00
	Kay & Kay Contracting, LLC	\$0.8000	\$3,520.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
	<b>1.000 LS</b>		
	Charles Blalock & Sons, Inc.	\$61,830.9100	\$61,830.91
	Bell & Associates Construction, L.P.	\$86,817.7500	\$86,817.75
	Jones Bros., Inc.	\$1,240,000.0000	\$1,240,000.00
	Kay & Kay Contracting, LLC	\$950,000.0000	\$950,000.00
<b>202-03.02</b>	<b>REMOVAL OF RIGID PAVEMENT</b>		
	<b>5,807.000 C.Y.</b>		
	Charles Blalock & Sons, Inc.	\$14.8100	\$86,001.67
	Bell & Associates Construction, L.P.	\$17.2500	\$100,170.75
	Jones Bros., Inc.	\$10.0000	\$58,070.00
	Kay & Kay Contracting, LLC	\$23.5000	\$136,464.50
<b>202-03.03</b>	<b>REMOVAL OF ASPHALT PAVEMENT</b>		
	<b>4,920.000 C.Y.</b>		
	Charles Blalock & Sons, Inc.	\$6.5800	\$32,373.60
	Bell & Associates Construction, L.P.	\$10.5900	\$52,102.80
	Jones Bros., Inc.	\$10.0000	\$49,200.00
	Kay & Kay Contracting, LLC	\$15.0000	\$73,800.00
<b>202-06.01</b>	<b>REMOVAL OF BUILDINGS (TRACT NO. 3)</b>		
	<b>1.000 LS</b>		
	Charles Blalock & Sons, Inc.	\$11,025.0000	\$11,025.00
	Bell & Associates Construction, L.P.	\$3,392.3800	\$3,392.38
	Jones Bros., Inc.	\$1,000.0000	\$1,000.00
	Kay & Kay Contracting, LLC	\$10,000.0000	\$10,000.00
<b>202-06.02</b>	<b>REMOVAL OF BUILDINGS (TRACT NO. 5)</b>		
	<b>1.000 LS</b>		
	Charles Blalock & Sons, Inc.	\$24,570.0000	\$24,570.00
	Bell & Associates Construction, L.P.	\$25,799.7900	\$25,799.79
	Jones Bros., Inc.	\$1,000.0000	\$1,000.00
	Kay & Kay Contracting, LLC	\$14,500.0000	\$14,500.00

		UNIT PRICE	EXTENSION
<b>202-06.03 REMOVAL OF BUILDINGS (TRACT NO. 6)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$22,050.0000	\$22,050.00
Bell & Associates Construction, L.P.		\$13,405.0700	\$13,405.07
Jones Bros., Inc.		\$1,000.0000	\$1,000.00
Kay & Kay Contracting, LLC		\$12,000.0000	\$12,000.00
<b>202-06.04 REMOVAL OF BUILDINGS (TRACT NO. 7)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$6,457.5000	\$6,457.50
Bell & Associates Construction, L.P.		\$3,702.1800	\$3,702.18
Jones Bros., Inc.		\$1,000.0000	\$1,000.00
Kay & Kay Contracting, LLC		\$10,000.0000	\$10,000.00
<b>202-06.05 REMOVAL OF BUILDINGS (TRACT NO. 8)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$6,457.5000	\$6,457.50
Bell & Associates Construction, L.P.		\$3,702.1800	\$3,702.18
Jones Bros., Inc.		\$1,000.0000	\$1,000.00
Kay & Kay Contracting, LLC		\$10,000.0000	\$10,000.00
<b>202-06.06 REMOVAL OF BUILDINGS (TRACT NO. 9)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$6,457.5000	\$6,457.50
Bell & Associates Construction, L.P.		\$3,702.1800	\$3,702.18
Jones Bros., Inc.		\$1,000.0000	\$1,000.00
Kay & Kay Contracting, LLC		\$10,000.0000	\$10,000.00
<b>202-06.07 REMOVAL OF BUILDINGS (TRACT NO. 14)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$7,140.0000	\$7,140.00
Bell & Associates Construction, L.P.		\$3,702.1800	\$3,702.18
Jones Bros., Inc.		\$1,000.0000	\$1,000.00
Kay & Kay Contracting, LLC		\$10,000.0000	\$10,000.00
<b>202-06.08 REMOVAL OF BUILDINGS (TRACT NO. 15)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$6,825.0000	\$6,825.00
Bell & Associates Construction, L.P.		\$3,702.1800	\$3,702.18
Jones Bros., Inc.		\$1,000.0000	\$1,000.00
Kay & Kay Contracting, LLC		\$10,000.0000	\$10,000.00
<b>202-06.09 REMOVAL OF BUILDINGS (TRACT NO. 18)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$9,975.0000	\$9,975.00
Bell & Associates Construction, L.P.		\$25,996.7100	\$25,996.71
Jones Bros., Inc.		\$1,000.0000	\$1,000.00
Kay & Kay Contracting, LLC		\$30,000.0000	\$30,000.00

		UNIT PRICE	EXTENSION
<b>202-06.10 REMOVAL OF BUILDINGS (TRACT NO. 19)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$17,850.0000	\$17,850.00
Bell & Associates Construction, L.P.		\$3,702.1800	\$3,702.18
Jones Bros., Inc.		\$1,000.0000	\$1,000.00
Kay & Kay Contracting, LLC		\$15,000.0000	\$15,000.00
<b>203-01 ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>			
	<b>173,490.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$9.9300	\$1,722,755.70
Bell & Associates Construction, L.P.		\$12.9600	\$2,248,430.40
Jones Bros., Inc.		\$10.5000	\$1,821,645.00
Kay & Kay Contracting, LLC		\$15.7500	\$2,732,467.50
<b>203-01.60 ROAD &amp; DRAINAGE EXCAVATION (ROCK)</b>			
	<b>8,253.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$31.4500	\$259,556.85
Bell & Associates Construction, L.P.		\$26.7700	\$220,932.81
Jones Bros., Inc.		\$37.0000	\$305,361.00
Kay & Kay Contracting, LLC		\$40.0000	\$330,120.00
<b>203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)</b>			
	<b>26,283.000 TON</b>		
Charles Blalock & Sons, Inc.		\$17.6700	\$464,420.61
Bell & Associates Construction, L.P.		\$33.0300	\$868,127.49
Jones Bros., Inc.		\$30.0000	\$788,490.00
Kay & Kay Contracting, LLC		\$31.0000	\$814,773.00
<b>203-04 PLACING AND SPREADING TOPSOIL</b>			
	<b>8,934.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$4.7200	\$42,168.48
Bell & Associates Construction, L.P.		\$10.0800	\$90,054.72
Jones Bros., Inc.		\$10.0000	\$89,340.00
Kay & Kay Contracting, LLC		\$17.0000	\$151,878.00
<b>203-06 WATER</b>			
	<b>556.000 M.G.</b>		
Charles Blalock & Sons, Inc.		\$9.3300	\$5,187.48
Bell & Associates Construction, L.P.		\$10.8500	\$6,032.60
Jones Bros., Inc.		\$25.0000	\$13,900.00
Kay & Kay Contracting, LLC		\$5.0000	\$2,780.00
<b>203-15.03 COMPACTED CLAY</b>			
	<b>1,459.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$17.5500	\$25,605.45
Bell & Associates Construction, L.P.		\$26.4100	\$38,532.19
Jones Bros., Inc.		\$10.0000	\$14,590.00
Kay & Kay Contracting, LLC		\$18.0000	\$26,262.00

		UNIT PRICE	EXTENSION
<b>204-08 FOUNDATION FILL MATERIAL</b>			
	<b>93.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$62.5700	\$5,819.01
Bell & Associates Construction, L.P.		\$46.9000	\$4,361.70
Jones Bros., Inc.		\$70.0000	\$6,510.00
Kay & Kay Contracting, LLC		\$80.0000	\$7,440.00
<b>204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)</b>			
	<b>21.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$190.4800	\$4,000.08
Bell & Associates Construction, L.P.		\$217.0400	\$4,557.84
Jones Bros., Inc.		\$250.0000	\$5,250.00
Kay & Kay Contracting, LLC		\$300.0000	\$6,300.00
<b>209-02.03 8" TEMPORARY SLOPE DRAIN</b>			
	<b>2,640.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$8.5800	\$22,651.20
Bell & Associates Construction, L.P.		\$7.3000	\$19,272.00
Jones Bros., Inc.		\$9.0000	\$23,760.00
Kay & Kay Contracting, LLC		\$13.2500	\$34,980.00
<b>209-05 SEDIMENT REMOVAL</b>			
	<b>5,000.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$4.2600	\$21,300.00
Bell & Associates Construction, L.P.		\$12.8100	\$64,050.00
Jones Bros., Inc.		\$7.0000	\$35,000.00
Kay & Kay Contracting, LLC		\$20.0000	\$100,000.00
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>23,795.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$3.6500	\$86,851.75
Bell & Associates Construction, L.P.		\$3.2600	\$77,571.70
Jones Bros., Inc.		\$4.1500	\$98,749.25
Kay & Kay Contracting, LLC		\$3.0000	\$71,385.00
<b>209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)</b>			
	<b>1,306.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$1.4200	\$1,854.52
Bell & Associates Construction, L.P.		\$0.9800	\$1,279.88
Jones Bros., Inc.		\$2.5000	\$3,265.00
Kay & Kay Contracting, LLC		\$0.9000	\$1,175.40
<b>209-08.07 ROCK CHECK DAM PER</b>			
	<b>137.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$194.2500	\$26,612.25
Bell & Associates Construction, L.P.		\$206.1900	\$28,248.03
Jones Bros., Inc.		\$290.0000	\$39,730.00
Kay & Kay Contracting, LLC		\$190.0000	\$26,030.00

		UNIT PRICE	EXTENSION
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>42.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$630.0000	\$26,460.00
Bell & Associates Construction, L.P.		\$227.9000	\$9,571.80
Jones Bros., Inc.		\$350.0000	\$14,700.00
Kay & Kay Contracting, LLC		\$210.0000	\$8,820.00
<b>209-09.01 SANDBAGS</b>			
	<b>500.000 BAG</b>		
Charles Blalock & Sons, Inc.		\$8.9300	\$4,465.00
Bell & Associates Construction, L.P.		\$3.2600	\$1,630.00
Jones Bros., Inc.		\$7.0000	\$3,500.00
Kay & Kay Contracting, LLC		\$5.7100	\$2,855.00
<b>209-09.03 SEDIMENT FILTER BAG (15' X 15')</b>			
	<b>5.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$173.2500	\$866.25
Bell & Associates Construction, L.P.		\$488.3500	\$2,441.75
Jones Bros., Inc.		\$650.0000	\$3,250.00
Kay & Kay Contracting, LLC		\$450.0000	\$2,250.00
<b>209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)</b>			
	<b>33.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$5.0000	\$165.00
Bell & Associates Construction, L.P.		\$4.7400	\$156.42
Jones Bros., Inc.		\$8.0000	\$264.00
Kay & Kay Contracting, LLC		\$5.0000	\$165.00
<b>209-40.30 CATCH BASIN PROTECTION (TYPE A)</b>			
	<b>9.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$682.5000	\$6,142.50
Bell & Associates Construction, L.P.		\$303.8600	\$2,734.74
Jones Bros., Inc.		\$450.0000	\$4,050.00
Kay & Kay Contracting, LLC		\$280.0000	\$2,520.00
<b>209-40.33 CATCH BASIN PROTECTION (TYPE D)</b>			
	<b>66.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$173.2500	\$11,434.50
Bell & Associates Construction, L.P.		\$303.8600	\$20,054.76
Jones Bros., Inc.		\$200.0000	\$13,200.00
Kay & Kay Contracting, LLC		\$280.0000	\$18,480.00
<b>209-40.34 CATCH BASIN PROTECTION (TYPE E)</b>			
	<b>6.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$236.2500	\$1,417.50
Bell & Associates Construction, L.P.		\$314.7100	\$1,888.26
Jones Bros., Inc.		\$100.0000	\$600.00
Kay & Kay Contracting, LLC		\$290.0000	\$1,740.00

		UNIT PRICE	EXTENSION
<b>209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)</b>			
	<b>22.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$498.7500	\$10,972.50
Bell & Associates Construction, L.P.		\$336.4200	\$7,401.24
Jones Bros., Inc.		\$400.0000	\$8,800.00
Kay & Kay Contracting, LLC		\$310.0000	\$6,820.00
<b>209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3)</b>			
	<b>30.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$840.0000	\$25,200.00
Bell & Associates Construction, L.P.		\$336.4200	\$10,092.60
Jones Bros., Inc.		\$450.0000	\$13,500.00
Kay & Kay Contracting, LLC		\$310.0000	\$9,300.00
<b>209-40.45 CATCH BASIN FILTER ASSEMBLY(TYPE 5)</b>			
	<b>4.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$840.0000	\$3,360.00
Bell & Associates Construction, L.P.		\$325.5700	\$1,302.28
Jones Bros., Inc.		\$550.0000	\$2,200.00
Kay & Kay Contracting, LLC		\$300.0000	\$1,200.00
<b>209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6)</b>			
	<b>34.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$498.7500	\$16,957.50
Bell & Associates Construction, L.P.		\$341.8400	\$11,622.56
Jones Bros., Inc.		\$475.0000	\$16,150.00
Kay & Kay Contracting, LLC		\$315.0000	\$10,710.00
<b>209-40.47 CATCH BASIN FILTER ASSEMBLY(TYPE 7)</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$840.0000	\$1,680.00
Bell & Associates Construction, L.P.		\$347.2700	\$694.54
Jones Bros., Inc.		\$700.0000	\$1,400.00
Kay & Kay Contracting, LLC		\$320.0000	\$640.00
<b>209-65.03 TEMPORARY DIVERSION CHANNEL</b>			
	<b>180.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$195.5000	\$35,190.00
Bell & Associates Construction, L.P.		\$104.3400	\$18,781.20
Jones Bros., Inc.		\$25.0000	\$4,500.00
Kay & Kay Contracting, LLC		\$70.0000	\$12,600.00
<b>209-65.04 TEMPORARY IN STREAM DIVERSION</b>			
	<b>144.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$174.6100	\$25,143.84
Bell & Associates Construction, L.P.		\$162.4400	\$23,391.36
Jones Bros., Inc.		\$125.0000	\$18,000.00
Kay & Kay Contracting, LLC		\$35.0000	\$5,040.00

		UNIT PRICE	EXTENSION
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>47,764.000 TON</b>		
Charles Blalock & Sons, Inc.		\$28.3900	\$1,356,019.96
Bell & Associates Construction, L.P.		\$30.0000	\$1,432,920.00
Jones Bros., Inc.		\$26.3500	\$1,258,581.40
Kay & Kay Contracting, LLC		\$26.3500	\$1,258,581.40
<b>303-01.01 GRANULAR BACKFILL (ROADWAY)</b>			
	<b>13,069.000 TON</b>		
Charles Blalock & Sons, Inc.		\$31.8600	\$416,378.34
Bell & Associates Construction, L.P.		\$25.0000	\$326,725.00
Jones Bros., Inc.		\$30.0000	\$392,070.00
Kay & Kay Contracting, LLC		\$34.1400	\$446,175.66
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>884.000 TON</b>		
Charles Blalock & Sons, Inc.		\$35.1700	\$31,090.28
Bell & Associates Construction, L.P.		\$40.0000	\$35,360.00
Jones Bros., Inc.		\$40.0000	\$35,360.00
Kay & Kay Contracting, LLC		\$31.5800	\$27,916.72
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>1,552.000 TON</b>		
Charles Blalock & Sons, Inc.		\$103.0000	\$159,856.00
Bell & Associates Construction, L.P.		\$93.7100	\$145,437.92
Jones Bros., Inc.		\$86.3500	\$134,015.20
Kay & Kay Contracting, LLC		\$86.3500	\$134,015.20
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>			
	<b>270.000 TON</b>		
Charles Blalock & Sons, Inc.		\$101.4600	\$27,394.20
Bell & Associates Construction, L.P.		\$92.3500	\$24,934.50
Jones Bros., Inc.		\$85.1000	\$22,977.00
Kay & Kay Contracting, LLC		\$85.1000	\$22,977.00
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>1,490.000 TON</b>		
Charles Blalock & Sons, Inc.		\$93.7300	\$139,657.70
Bell & Associates Construction, L.P.		\$92.0300	\$137,124.70
Jones Bros., Inc.		\$84.8000	\$126,352.00
Kay & Kay Contracting, LLC		\$84.8000	\$126,352.00
<b>307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A</b>			
	<b>1,983.000 TON</b>		
Charles Blalock & Sons, Inc.		\$81.1100	\$160,841.13
Bell & Associates Construction, L.P.		\$89.3100	\$177,101.73
Jones Bros., Inc.		\$82.3000	\$163,200.90
Kay & Kay Contracting, LLC		\$82.3000	\$163,200.90

		UNIT PRICE	EXTENSION
<b>307-03.02 PERF. GRADE ASPH. CEMENT(PG76-22)GRADING AS</b>			
	<b>26.000 TON</b>		
Charles Blalock & Sons, Inc.		\$566.5000	\$14,729.00
Bell & Associates Construction, L.P.		\$778.5400	\$20,242.04
Jones Bros., Inc.		\$717.4000	\$18,652.40
Kay & Kay Contracting, LLC		\$717.4000	\$18,652.40
<b>307-03.03 AGGREGATE(BPMB-HM) GRADING AS</b>			
	<b>751.000 TON</b>		
Charles Blalock & Sons, Inc.		\$72.1000	\$54,147.10
Bell & Associates Construction, L.P.		\$71.7900	\$53,914.29
Jones Bros., Inc.		\$66.1500	\$49,678.65
Kay & Kay Contracting, LLC		\$66.1500	\$49,678.65
<b>307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2</b>			
	<b>650.000 TON</b>		
Charles Blalock & Sons, Inc.		\$84.3100	\$54,801.50
Bell & Associates Construction, L.P.		\$102.2800	\$66,482.00
Jones Bros., Inc.		\$94.2500	\$61,262.50
Kay & Kay Contracting, LLC		\$94.2500	\$61,262.50
<b>313-03 TREATED PERMEABLE BASE</b>			
	<b>18,882.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$21.1200	\$398,787.84
Bell & Associates Construction, L.P.		\$18.0100	\$340,064.82
Jones Bros., Inc.		\$16.6000	\$313,441.20
Kay & Kay Contracting, LLC		\$16.6000	\$313,441.20
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>90.000 TON</b>		
Charles Blalock & Sons, Inc.		\$360.5000	\$32,445.00
Bell & Associates Construction, L.P.		\$542.6100	\$48,834.90
Jones Bros., Inc.		\$500.0000	\$45,000.00
Kay & Kay Contracting, LLC		\$500.0000	\$45,000.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>354.000 TON</b>		
Charles Blalock & Sons, Inc.		\$20.6000	\$7,292.40
Bell & Associates Construction, L.P.		\$16.2800	\$5,763.12
Jones Bros., Inc.		\$15.0000	\$5,310.00
Kay & Kay Contracting, LLC		\$15.0000	\$5,310.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>17.000 TON</b>		
Charles Blalock & Sons, Inc.		\$515.0000	\$8,755.00
Bell & Associates Construction, L.P.		\$629.4300	\$10,700.31
Jones Bros., Inc.		\$580.0000	\$9,860.00
Kay & Kay Contracting, LLC		\$580.0000	\$9,860.00

		UNIT PRICE	EXTENSION
<b>403-02.02 HOT APPLIED TACK COAT</b>			
	<b>7.000 TON</b>		
Charles Blalock & Sons, Inc.		\$2,060.0000	\$14,420.00
Bell & Associates Construction, L.P.		\$3,301.2400	\$23,108.68
Jones Bros., Inc.		\$3,042.0000	\$21,294.00
Kay & Kay Contracting, LLC		\$3,042.0000	\$21,294.00
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>565.000 TON</b>		
Charles Blalock & Sons, Inc.		\$85.7500	\$48,448.75
Bell & Associates Construction, L.P.		\$107.2200	\$60,579.30
Jones Bros., Inc.		\$98.8000	\$55,822.00
Kay & Kay Contracting, LLC		\$98.8000	\$55,822.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>546.000 TON</b>		
Charles Blalock & Sons, Inc.		\$118.4500	\$64,673.70
Bell & Associates Construction, L.P.		\$132.9400	\$72,585.24
Jones Bros., Inc.		\$122.5000	\$66,885.00
Kay & Kay Contracting, LLC		\$122.5000	\$66,885.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>1,117.000 TON</b>		
Charles Blalock & Sons, Inc.		\$108.1500	\$120,803.55
Bell & Associates Construction, L.P.		\$110.2600	\$123,160.42
Jones Bros., Inc.		\$101.6000	\$113,487.20
Kay & Kay Contracting, LLC		\$101.6000	\$113,487.20
<b>411-03.10 ACS MIX(PG76-22) GRADING D</b>			
	<b>2,968.000 TON</b>		
Charles Blalock & Sons, Inc.		\$103.0000	\$305,704.00
Bell & Associates Construction, L.P.		\$106.5100	\$316,121.68
Jones Bros., Inc.		\$98.1500	\$291,309.20
Kay & Kay Contracting, LLC		\$98.1500	\$291,309.20
<b>411-03.22 ACS MIX (PG70-22) OGFC</b>			
	<b>1,005.000 TON</b>		
Charles Blalock & Sons, Inc.		\$131.3300	\$131,986.65
Bell & Associates Construction, L.P.		\$123.5000	\$124,117.50
Jones Bros., Inc.		\$113.8000	\$114,369.00
Kay & Kay Contracting, LLC		\$113.8000	\$114,369.00
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>1.700 L.M.</b>		
Charles Blalock & Sons, Inc.		\$4,137.0000	\$7,032.90
Bell & Associates Construction, L.P.		\$6,511.3300	\$11,069.26
Jones Bros., Inc.		\$7,500.0000	\$12,750.00
Kay & Kay Contracting, LLC		\$3,529.4100	\$6,000.00

		UNIT PRICE	EXTENSION
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>51,400.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$1.6500	\$84,810.00
Bell & Associates Construction, L.P.		\$1.8100	\$93,034.00
Jones Bros., Inc.		\$1.6000	\$82,240.00
Kay & Kay Contracting, LLC		\$1.6000	\$82,240.00
<b>501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"</b>			
	<b>18,882.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$65.8800	\$1,243,946.16
Bell & Associates Construction, L.P.		\$99.8400	\$1,885,178.88
Jones Bros., Inc.		\$99.0000	\$1,869,318.00
Kay & Kay Contracting, LLC		\$91.7500	\$1,732,423.50
<b>501-03.10 CONCRETE SHOULDER RUMBLE STRIPS</b>			
	<b>397.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$0.5300	\$210.41
Bell & Associates Construction, L.P.		\$21.7000	\$8,614.90
Jones Bros., Inc.		\$15.0000	\$5,955.00
Kay & Kay Contracting, LLC		\$20.0000	\$7,940.00
<b>503-01.01 MILLING CONCRETE PAVEMENT</b>			
	<b>15,504.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$7.4600	\$115,659.84
Bell & Associates Construction, L.P.		\$3.6500	\$56,589.60
Jones Bros., Inc.		\$3.4000	\$52,713.60
Kay & Kay Contracting, LLC		\$5.0000	\$77,520.00
<b>604-01.01 CLASS A CONCRETE (ROADWAY)</b>			
	<b>227.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$1,054.3000	\$239,326.10
Bell & Associates Construction, L.P.		\$538.8800	\$122,325.76
Jones Bros., Inc.		\$700.0000	\$158,900.00
Kay & Kay Contracting, LLC		\$550.0000	\$124,850.00
<b>604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)</b>			
	<b>46,238.000 LB.</b>		
Charles Blalock & Sons, Inc.		\$0.6700	\$30,979.46
Bell & Associates Construction, L.P.		\$0.5800	\$26,818.04
Jones Bros., Inc.		\$0.7500	\$34,678.50
Kay & Kay Contracting, LLC		\$1.0000	\$46,238.00
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>2,609.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$61.8800	\$161,444.92
Bell & Associates Construction, L.P.		\$74.8500	\$195,283.65
Jones Bros., Inc.		\$43.0000	\$112,187.00
Kay & Kay Contracting, LLC		\$75.0000	\$195,675.00

		UNIT PRICE	EXTENSION
<b>607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)</b>	<b>398.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$80.5500	\$32,058.90
Bell & Associates Construction, L.P.		\$115.4600	\$45,953.08
Jones Bros., Inc.		\$65.0000	\$25,870.00
Kay & Kay Contracting, LLC		\$105.0000	\$41,790.00
<b>607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)</b>	<b>274.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$105.6100	\$28,937.14
Bell & Associates Construction, L.P.		\$105.7500	\$28,975.50
Jones Bros., Inc.		\$75.0000	\$20,550.00
Kay & Kay Contracting, LLC		\$90.0000	\$24,660.00
<b>607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)</b>	<b>348.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$137.0100	\$47,679.48
Bell & Associates Construction, L.P.		\$108.5400	\$37,771.92
Jones Bros., Inc.		\$90.0000	\$31,320.00
Kay & Kay Contracting, LLC		\$92.0000	\$32,016.00
<b>611-01.02 MANHOLES, &gt; 4' - 8' DEPTH</b>	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$6,370.9700	\$12,741.94
Bell & Associates Construction, L.P.		\$7,013.9400	\$14,027.88
Jones Bros., Inc.		\$6,500.0000	\$13,000.00
Kay & Kay Contracting, LLC		\$6,100.0000	\$12,200.00
<b>611-01.03 MANHOLES, &gt; 8' - 12' DEPTH</b>	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$5,803.4500	\$5,803.45
Bell & Associates Construction, L.P.		\$5,588.7500	\$5,588.75
Jones Bros., Inc.		\$4,700.0000	\$4,700.00
Kay & Kay Contracting, LLC		\$6,000.0000	\$6,000.00
<b>611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)</b>	<b>19.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$852.1800	\$16,191.42
Bell & Associates Construction, L.P.		\$242.1700	\$4,601.23
Jones Bros., Inc.		\$900.0000	\$17,100.00
Kay & Kay Contracting, LLC		\$1,000.0000	\$19,000.00
<b>611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>	<b>400.000 LB.</b>		
Charles Blalock & Sons, Inc.		\$2.0000	\$800.00
Bell & Associates Construction, L.P.		\$2.5600	\$1,024.00
Jones Bros., Inc.		\$1.0000	\$400.00
Kay & Kay Contracting, LLC		\$1.5000	\$600.00

		UNIT PRICE	EXTENSION
<b>611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1</b>	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,500.0000	\$3,000.00
Bell & Associates Construction, L.P.		\$2,314.2100	\$4,628.42
Jones Bros., Inc.		\$1,300.0000	\$2,600.00
Kay & Kay Contracting, LLC		\$2,150.0000	\$4,300.00
<b>611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1</b>	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,000.0000	\$2,000.00
Bell & Associates Construction, L.P.		\$2,586.9000	\$2,586.90
Jones Bros., Inc.		\$1,700.0000	\$1,700.00
Kay & Kay Contracting, LLC		\$2,450.0000	\$2,450.00
<b>611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1</b>	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,500.0000	\$2,500.00
Bell & Associates Construction, L.P.		\$3,280.4800	\$3,280.48
Jones Bros., Inc.		\$2,500.0000	\$2,500.00
Kay & Kay Contracting, LLC		\$3,250.0000	\$3,250.00
<b>611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1</b>	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,500.0000	\$3,500.00
Bell & Associates Construction, L.P.		\$4,329.7400	\$4,329.74
Jones Bros., Inc.		\$4,200.0000	\$4,200.00
Kay & Kay Contracting, LLC		\$4,500.0000	\$4,500.00
<b>611-09.02 REWORK CATCHBASIN</b>	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$4,094.6300	\$8,189.26
Bell & Associates Construction, L.P.		\$2,526.6900	\$5,053.38
Jones Bros., Inc.		\$1,500.0000	\$3,000.00
Kay & Kay Contracting, LLC		\$1,050.0000	\$2,100.00
<b>611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH</b>	<b>4.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,548.2500	\$10,193.00
Bell & Associates Construction, L.P.		\$3,437.8800	\$13,751.52
Jones Bros., Inc.		\$3,500.0000	\$14,000.00
Kay & Kay Contracting, LLC		\$3,300.0000	\$13,200.00
<b>611-12.02 CATCH BASINS, TYPE 12, &gt; 4' - 8' DEPTH</b>	<b>8.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,441.0700	\$27,528.56
Bell & Associates Construction, L.P.		\$3,306.4100	\$26,451.28
Jones Bros., Inc.		\$3,600.0000	\$28,800.00
Kay & Kay Contracting, LLC		\$3,425.0000	\$27,400.00

		UNIT PRICE	EXTENSION
<b>611-14.02 CATCH BASINS, TYPE 14, &gt; 4' - 8' DEPTH</b>	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$7,908.3100	\$7,908.31
Bell & Associates Construction, L.P.		\$7,518.9700	\$7,518.97
Jones Bros., Inc.		\$7,700.0000	\$7,700.00
Kay & Kay Contracting, LLC		\$8,100.0000	\$8,100.00
<b>611-25.01 CATCH BASINS, TYPE 25, 0' - 4' DEPTH</b>	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,609.5600	\$5,219.12
Bell & Associates Construction, L.P.		\$3,224.3900	\$6,448.78
Jones Bros., Inc.		\$3,500.0000	\$7,000.00
Kay & Kay Contracting, LLC		\$3,500.0000	\$7,000.00
<b>611-25.02 CATCH BASINS, TYPE 25, &gt; 4' - 8' DEPTH</b>	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,489.5500	\$6,979.10
Bell & Associates Construction, L.P.		\$3,351.9100	\$6,703.82
Jones Bros., Inc.		\$3,600.0000	\$7,200.00
Kay & Kay Contracting, LLC		\$3,600.0000	\$7,200.00
<b>611-25.03 CATCH BASINS, TYPE 25, &gt; 8' - 12' DEPTH</b>	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$4,785.8900	\$4,785.89
Bell & Associates Construction, L.P.		\$3,941.9600	\$3,941.96
Jones Bros., Inc.		\$4,200.0000	\$4,200.00
Kay & Kay Contracting, LLC		\$5,225.0000	\$5,225.00
<b>611-41.03 CATCH BASINS, TYPE 41, &gt; 8' - 12' DEPTH</b>	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$5,946.5600	\$5,946.56
Bell & Associates Construction, L.P.		\$5,281.1800	\$5,281.18
Jones Bros., Inc.		\$5,000.0000	\$5,000.00
Kay & Kay Contracting, LLC		\$5,900.0000	\$5,900.00
<b>611-41.08 CATCH BASINS, TYPE 41, &gt;(SEE PLANS)</b>	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$9,380.9100	\$18,761.82
Bell & Associates Construction, L.P.		\$15,149.8600	\$30,299.72
Jones Bros., Inc.		\$7,500.0000	\$15,000.00
Kay & Kay Contracting, LLC		\$13,000.0000	\$26,000.00
<b>611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH</b>	<b>7.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,385.4600	\$16,698.22
Bell & Associates Construction, L.P.		\$3,009.6300	\$21,067.41
Jones Bros., Inc.		\$3,300.0000	\$23,100.00
Kay & Kay Contracting, LLC		\$3,200.0000	\$22,400.00

		UNIT PRICE	EXTENSION
<b>611-42.02 CATCH BASINS, TYPE 42, &gt; 4' - 8' DEPTH</b>			
	<b>4.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,429.4700	\$13,717.88
Bell & Associates Construction, L.P.		\$4,070.0300	\$16,280.12
Jones Bros., Inc.		\$4,300.0000	\$17,200.00
Kay & Kay Contracting, LLC		\$4,300.0000	\$17,200.00
<b>611-51.02 CATCH BASINS, TYPE 51, &gt; 4' - 8' DEPTH</b>			
	<b>19.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$4,752.7000	\$90,301.30
Bell & Associates Construction, L.P.		\$4,718.1200	\$89,644.28
Jones Bros., Inc.		\$5,400.0000	\$102,600.00
Kay & Kay Contracting, LLC		\$5,150.0000	\$97,850.00
<b>611-51.03 CATCH BASINS, TYPE 51, &gt; 8' - 12' DEPTH</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$8,124.2500	\$8,124.25
Bell & Associates Construction, L.P.		\$7,180.6200	\$7,180.62
Jones Bros., Inc.		\$6,700.0000	\$6,700.00
Kay & Kay Contracting, LLC		\$8,100.0000	\$8,100.00
<b>611-51.04 CATCH BASINS, TYPE 51, &gt; 12' - 16' DEPTH</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$11,354.8700	\$11,354.87
Bell & Associates Construction, L.P.		\$9,691.8800	\$9,691.88
Jones Bros., Inc.		\$9,200.0000	\$9,200.00
Kay & Kay Contracting, LLC		\$12,500.0000	\$12,500.00
<b>611-52.02 CATCH BASINS, TYPE 52, &gt; 4FT - 8FT DEPTH</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$15,636.3200	\$31,272.64
Bell & Associates Construction, L.P.		\$14,900.6300	\$29,801.26
Jones Bros., Inc.		\$11,500.0000	\$23,000.00
Kay & Kay Contracting, LLC		\$19,000.0000	\$38,000.00
<b>611-52.03 CATCH BASINS, TYPE 52, &gt; 8FT - 12FT DEPTH</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$22,485.7600	\$22,485.76
Bell & Associates Construction, L.P.		\$20,883.7100	\$20,883.71
Jones Bros., Inc.		\$15,000.0000	\$15,000.00
Kay & Kay Contracting, LLC		\$25,000.0000	\$25,000.00
<b>621-03.02 18" TEMPORARY DRAINAGE PIPE</b>			
	<b>61.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$75.0300	\$4,576.83
Bell & Associates Construction, L.P.		\$43.4000	\$2,647.40
Jones Bros., Inc.		\$35.0000	\$2,135.00
Kay & Kay Contracting, LLC		\$21.5000	\$1,311.50

		UNIT PRICE	EXTENSION
<b>621-03.07 48" TEMPORARY DRAINAGE PIPE</b>			
	<b>85.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$145.9200	\$12,403.20
Bell & Associates Construction, L.P.		\$92.7200	\$7,881.20
Jones Bros., Inc.		\$70.0000	\$5,950.00
Kay & Kay Contracting, LLC		\$90.0000	\$7,650.00
<b>701-01.01 CONCRETE SIDEWALK (4 ")</b>			
	<b>5,474.000 S.F.</b>		
Charles Blalock & Sons, Inc.		\$5.4500	\$29,833.30
Bell & Associates Construction, L.P.		\$4.2500	\$23,264.50
Jones Bros., Inc.		\$5.0000	\$27,370.00
Kay & Kay Contracting, LLC		\$4.4000	\$24,085.60
<b>701-02.03 CONCRETE CURB RAMP</b>			
	<b>1,341.000 S.F.</b>		
Charles Blalock & Sons, Inc.		\$9.8000	\$13,141.80
Bell & Associates Construction, L.P.		\$5.5000	\$7,375.50
Jones Bros., Inc.		\$15.0000	\$20,115.00
Kay & Kay Contracting, LLC		\$18.4000	\$24,674.40
<b>701-03 CONCRETE MEDIAN PAVEMENT</b>			
	<b>21.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$390.0200	\$8,190.42
Bell & Associates Construction, L.P.		\$550.0000	\$11,550.00
Jones Bros., Inc.		\$500.0000	\$10,500.00
Kay & Kay Contracting, LLC		\$480.0000	\$10,080.00
<b>702-01 CONCRETE CURB</b>			
	<b>200.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$319.0400	\$63,808.00
Bell & Associates Construction, L.P.		\$399.3600	\$79,872.00
Jones Bros., Inc.		\$375.0000	\$75,000.00
Kay & Kay Contracting, LLC		\$368.0000	\$73,600.00
<b>702-01.03 MODULAR CURB W/DELINEATOR</b>			
	<b>1,064.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$41.2100	\$43,847.44
Bell & Associates Construction, L.P.		\$42.5900	\$45,315.76
Jones Bros., Inc.		\$60.0000	\$63,840.00
Kay & Kay Contracting, LLC		\$39.2500	\$41,762.00
<b>702-03 CONCRETE COMBINED CURB &amp; GUTTER</b>			
	<b>112.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$309.2200	\$34,632.64
Bell & Associates Construction, L.P.		\$425.4100	\$47,645.92
Jones Bros., Inc.		\$400.0000	\$44,800.00
Kay & Kay Contracting, LLC		\$392.0000	\$43,904.00

		UNIT PRICE	EXTENSION
<b>703-01 CEMENT CONCRETE DITCH PAVING</b>			
	<b>20.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$491.7800	\$9,835.60
Bell & Associates Construction, L.P.		\$379.8300	\$7,596.60
Jones Bros., Inc.		\$500.0000	\$10,000.00
Kay & Kay Contracting, LLC		\$640.0000	\$12,800.00
<b>705-01.01 GUARDRAIL AT BRIDGE ENDS</b>			
	<b>404.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$69.3000	\$27,997.20
Bell & Associates Construction, L.P.		\$62.9400	\$25,427.76
Jones Bros., Inc.		\$66.0000	\$26,664.00
Kay & Kay Contracting, LLC		\$66.0000	\$26,664.00
<b>705-02.02 SINGLE GUARDRAIL (TYPE 2)</b>			
	<b>4,833.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$16.0100	\$77,376.33
Bell & Associates Construction, L.P.		\$16.5500	\$79,986.15
Jones Bros., Inc.		\$15.2500	\$73,703.25
Kay & Kay Contracting, LLC		\$15.2500	\$73,703.25
<b>705-04.03 GUARDRAIL TERMINAL (TYPE 13)</b>			
	<b>4.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$556.5000	\$2,226.00
Bell & Associates Construction, L.P.		\$542.6100	\$2,170.44
Jones Bros., Inc.		\$530.0000	\$2,120.00
Kay & Kay Contracting, LLC		\$530.0000	\$2,120.00
<b>705-04.04 GUARDRAIL TERMINAL (TYPE 21)</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,968.7500	\$1,968.75
Bell & Associates Construction, L.P.		\$1,736.3500	\$1,736.35
Jones Bros., Inc.		\$1,875.0000	\$1,875.00
Kay & Kay Contracting, LLC		\$1,875.0000	\$1,875.00
<b>705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)</b>			
	<b>10.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,073.7500	\$20,737.50
Bell & Associates Construction, L.P.		\$3,018.2700	\$30,182.70
Jones Bros., Inc.		\$1,975.0000	\$19,750.00
Kay & Kay Contracting, LLC		\$1,975.0000	\$19,750.00
<b>705-08.10 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-2</b>			
	<b>10.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$5,460.0000	\$54,600.00
Bell & Associates Construction, L.P.		\$6,945.4200	\$69,454.20
Jones Bros., Inc.		\$4,600.0000	\$46,000.00
Kay & Kay Contracting, LLC		\$4,200.0000	\$42,000.00

		UNIT PRICE	EXTENSION
<b>705-17.97 ATTENUATOR (NARROW- LOW MAINTENANCE)</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$29,400.0000	\$29,400.00
Bell & Associates Construction, L.P.		\$28,972.7100	\$28,972.71
Jones Bros., Inc.		\$25,000.0000	\$25,000.00
Kay & Kay Contracting, LLC		\$18,989.0000	\$18,989.00
<b>707-01.11 CHAIN LINK FENCE (6 FOOT)</b>			
	<b>4,770.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$13.6500	\$65,110.50
Bell & Associates Construction, L.P.		\$11.3900	\$54,330.30
Jones Bros., Inc.		\$13.0000	\$62,010.00
Kay & Kay Contracting, LLC		\$13.0000	\$62,010.00
<b>707-01.12 END &amp; CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6')</b>			
	<b>15.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$288.7500	\$4,331.25
Bell & Associates Construction, L.P.		\$217.0400	\$3,255.60
Jones Bros., Inc.		\$275.0000	\$4,125.00
Kay & Kay Contracting, LLC		\$275.0000	\$4,125.00
<b>707-06.01 REMOVAL OF FENCE (CHAIN LINK)</b>			
	<b>4,770.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$1.0500	\$5,008.50
Bell & Associates Construction, L.P.		\$5.4300	\$25,901.10
Jones Bros., Inc.		\$1.0000	\$4,770.00
Kay & Kay Contracting, LLC		\$1.0000	\$4,770.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>15,620.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$1.4700	\$22,961.40
Bell & Associates Construction, L.P.		\$1.4100	\$22,024.20
Jones Bros., Inc.		\$1.0100	\$15,776.20
Kay & Kay Contracting, LLC		\$1.3000	\$20,306.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>1,000.370 TON</b>		
Charles Blalock & Sons, Inc.		\$43.6800	\$43,696.16
Bell & Associates Construction, L.P.		\$35.0000	\$35,012.95
Jones Bros., Inc.		\$40.0000	\$40,014.80
Kay & Kay Contracting, LLC		\$45.0000	\$45,016.65
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>2,303.000 TON</b>		
Charles Blalock & Sons, Inc.		\$46.4300	\$106,928.29
Bell & Associates Construction, L.P.		\$35.0000	\$80,605.00
Jones Bros., Inc.		\$40.0000	\$92,120.00
Kay & Kay Contracting, LLC		\$45.0000	\$103,635.00

		UNIT PRICE	EXTENSION
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>			
	<b>600.000 TON</b>		
Charles Blalock & Sons, Inc.		\$49.0700	\$29,442.00
Bell & Associates Construction, L.P.		\$35.0000	\$21,000.00
Jones Bros., Inc.		\$44.0000	\$26,400.00
Kay & Kay Contracting, LLC		\$45.0000	\$27,000.00
<b>710-02 AGGREGATE UNDERDRAINS (WITH PIPE)</b>			
	<b>17,110.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$5.7800	\$98,895.80
Bell & Associates Construction, L.P.		\$5.9700	\$102,146.70
Jones Bros., Inc.		\$5.5000	\$94,105.00
Kay & Kay Contracting, LLC		\$5.5000	\$94,105.00
<b>710-05 LATERAL UNDERDRAIN</b>			
	<b>1,120.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$3.1500	\$3,528.00
Bell & Associates Construction, L.P.		\$3.2600	\$3,651.20
Jones Bros., Inc.		\$3.0000	\$3,360.00
Kay & Kay Contracting, LLC		\$3.0000	\$3,360.00
<b>710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)</b>			
	<b>8.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$525.0000	\$4,200.00
Bell & Associates Construction, L.P.		\$434.0900	\$3,472.72
Jones Bros., Inc.		\$500.0000	\$4,000.00
Kay & Kay Contracting, LLC		\$500.0000	\$4,000.00
<b>710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)</b>			
	<b>28.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$525.0000	\$14,700.00
Bell & Associates Construction, L.P.		\$651.1300	\$18,231.64
Jones Bros., Inc.		\$500.0000	\$14,000.00
Kay & Kay Contracting, LLC		\$500.0000	\$14,000.00
<b>711-05.71 51IN SINGLE SLOPE CONCRETE BARRIER WALL</b>			
	<b>518.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$70.6300	\$36,586.34
Bell & Associates Construction, L.P.		\$172.4400	\$89,323.92
Jones Bros., Inc.		\$170.0000	\$88,060.00
Kay & Kay Contracting, LLC		\$195.0000	\$101,010.00
<b>711-05.72 SINGLE SLOPE HALF CONCRETE BARRIER WALL</b>			
	<b>328.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$253.6600	\$83,200.48
Bell & Associates Construction, L.P.		\$132.0700	\$43,318.96
Jones Bros., Inc.		\$130.0000	\$42,640.00
Kay & Kay Contracting, LLC		\$180.0000	\$59,040.00

		UNIT PRICE	EXTENSION
<b>711-05.77 FLARED S/S CONCRETE MEDIAN BARRIER WALL</b>			
	<b>105.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$170.7100	\$17,924.55
Bell & Associates Construction, L.P.		\$431.9200	\$45,351.60
Jones Bros., Inc.		\$422.0000	\$44,310.00
Kay & Kay Contracting, LLC		\$210.0000	\$22,050.00
<b>711-05.78 GRADE SEPARATED SINGE SLOPE MEDIAN WALL</b>			
	<b>190.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$273.2200	\$51,911.80
Bell & Associates Construction, L.P.		\$586.0200	\$111,343.80
Jones Bros., Inc.		\$570.0000	\$108,300.00
Kay & Kay Contracting, LLC		\$250.0000	\$47,500.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$114,524.5000	\$114,524.50
Bell & Associates Construction, L.P.		\$133,369.7700	\$133,369.77
Jones Bros., Inc.		\$120,000.0000	\$120,000.00
Kay & Kay Contracting, LLC		\$700,000.0000	\$700,000.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>9,500.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$19.2000	\$182,400.00
Bell & Associates Construction, L.P.		\$20.0000	\$190,000.00
Jones Bros., Inc.		\$20.0000	\$190,000.00
Kay & Kay Contracting, LLC		\$30.0000	\$285,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>833.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$44.1000	\$36,735.30
Bell & Associates Construction, L.P.		\$45.5800	\$37,968.14
Jones Bros., Inc.		\$42.0000	\$34,986.00
Kay & Kay Contracting, LLC		\$42.0000	\$34,986.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>8.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$60.9000	\$487.20
Bell & Associates Construction, L.P.		\$62.9400	\$503.52
Jones Bros., Inc.		\$58.0000	\$464.00
Kay & Kay Contracting, LLC		\$58.0000	\$464.00
<b>712-05.03 WARNING LIGHTS (TYPE C)</b>			
	<b>30.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$60.9000	\$1,827.00
Bell & Associates Construction, L.P.		\$62.9400	\$1,888.20
Jones Bros., Inc.		\$58.0000	\$1,740.00
Kay & Kay Contracting, LLC		\$58.0000	\$1,740.00

		UNIT PRICE	EXTENSION
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,846.000 S.F.</b>		
Charles Blalock & Sons, Inc.		\$7.3500	\$13,568.10
Bell & Associates Construction, L.P.		\$7.6000	\$14,029.60
Jones Bros., Inc.		\$7.0000	\$12,922.00
Kay & Kay Contracting, LLC		\$7.0000	\$12,922.00
<b>712-06.01 VERTICAL PANELS</b>			
	<b>256.000 S.F.</b>		
Charles Blalock & Sons, Inc.		\$15.4900	\$3,965.44
Bell & Associates Construction, L.P.		\$16.0100	\$4,098.56
Jones Bros., Inc.		\$14.7500	\$3,776.00
Kay & Kay Contracting, LLC		\$14.7500	\$3,776.00
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>199.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$17.0600	\$3,394.94
Bell & Associates Construction, L.P.		\$17.6300	\$3,508.37
Jones Bros., Inc.		\$16.2500	\$3,233.75
Kay & Kay Contracting, LLC		\$16.2500	\$3,233.75
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>6.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,155.0000	\$6,930.00
Bell & Associates Construction, L.P.		\$1,193.7400	\$7,162.44
Jones Bros., Inc.		\$1,100.0000	\$6,600.00
Kay & Kay Contracting, LLC		\$1,100.0000	\$6,600.00
<b>712-09.30 REMOVABLE BLACK-OUT TAPE (6")</b>			
	<b>2,500.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$3.0200	\$7,550.00
Bell & Associates Construction, L.P.		\$3.1300	\$7,825.00
Jones Bros., Inc.		\$2.8800	\$7,200.00
Kay & Kay Contracting, LLC		\$2.8800	\$7,200.00
<b>713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>3.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$640.5000	\$1,921.50
Bell & Associates Construction, L.P.		\$661.9900	\$1,985.97
Jones Bros., Inc.		\$610.0000	\$1,830.00
Kay & Kay Contracting, LLC		\$610.0000	\$1,830.00
<b>713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>701.400 LB.</b>		
Charles Blalock & Sons, Inc.		\$2.9400	\$2,062.12
Bell & Associates Construction, L.P.		\$3.0400	\$2,132.26
Jones Bros., Inc.		\$2.9500	\$2,069.13
Kay & Kay Contracting, LLC		\$2.8000	\$1,963.92

		UNIT PRICE	EXTENSION
<b>713-06 STEEL I-BEAMS &amp; WF-BEAMS(BREAKAWAY) SIGN SUPPORT</b>			
	<b>1,367.550 LB.</b>		
Charles Blalock & Sons, Inc.		\$4.3100	\$5,894.14
Bell & Associates Construction, L.P.		\$4.4500	\$6,085.60
Jones Bros., Inc.		\$3.9500	\$5,401.82
Kay & Kay Contracting, LLC		\$4.1000	\$5,606.96
<b>713-09.01 STEEL OVERHEAD SIGN STRUCTURE (SPAN 96' - 6")</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$59,850.0000	\$59,850.00
Bell & Associates Construction, L.P.		\$61,857.6500	\$61,857.65
Jones Bros., Inc.		\$51,600.0000	\$51,600.00
Kay & Kay Contracting, LLC		\$51,600.0000	\$51,600.00
<b>713-09.02 STEEL OVERHEAD SIGN STRUCTURE (SPAN 83' - 0")</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$52,500.0000	\$52,500.00
Bell & Associates Construction, L.P.		\$54,261.0900	\$54,261.09
Jones Bros., Inc.		\$53,850.0000	\$53,850.00
Kay & Kay Contracting, LLC		\$53,850.0000	\$53,850.00
<b>713-09.03 STEEL OVERHEAD SIGN STRUCTURE (SPAN 90' - 0")</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$56,700.0000	\$56,700.00
Bell & Associates Construction, L.P.		\$58,601.9800	\$58,601.98
Jones Bros., Inc.		\$52,500.0000	\$52,500.00
Kay & Kay Contracting, LLC		\$52,500.0000	\$52,500.00
<b>713-09.04 STEEL OVERHEAD SIGN STRUCTURE (SPAN 60' - 0")</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$46,200.0000	\$46,200.00
Bell & Associates Construction, L.P.		\$47,749.7600	\$47,749.76
Jones Bros., Inc.		\$44,900.0000	\$44,900.00
Kay & Kay Contracting, LLC		\$44,900.0000	\$44,900.00
<b>713-09.05 STEEL OVERHEAD SIGN STRUCTURE (SPAN 62' - 6")</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$48,300.0000	\$48,300.00
Bell & Associates Construction, L.P.		\$49,920.2000	\$49,920.20
Jones Bros., Inc.		\$45,200.0000	\$45,200.00
Kay & Kay Contracting, LLC		\$45,200.0000	\$45,200.00
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>218.000 LB.</b>		
Charles Blalock & Sons, Inc.		\$3.7300	\$813.14
Bell & Associates Construction, L.P.		\$3.8500	\$839.30
Jones Bros., Inc.		\$3.6500	\$795.70
Kay & Kay Contracting, LLC		\$3.5500	\$773.90

		UNIT PRICE	EXTENSION
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>2,238.000 LB.</b>		
Charles Blalock & Sons, Inc.		\$3.4100	\$7,631.58
Bell & Associates Construction, L.P.		\$3.5300	\$7,900.14
Jones Bros., Inc.		\$4.9000	\$10,966.20
Kay & Kay Contracting, LLC		\$3.2500	\$7,273.50
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>533.000 S.F.</b>		
Charles Blalock & Sons, Inc.		\$12.3400	\$6,577.22
Bell & Associates Construction, L.P.		\$12.7500	\$6,795.75
Jones Bros., Inc.		\$13.2500	\$7,062.25
Kay & Kay Contracting, LLC		\$11.7500	\$6,262.75
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>265.000 S.F.</b>		
Charles Blalock & Sons, Inc.		\$14.8100	\$3,924.65
Bell & Associates Construction, L.P.		\$15.3000	\$4,054.50
Jones Bros., Inc.		\$14.3000	\$3,789.50
Kay & Kay Contracting, LLC		\$14.1000	\$3,736.50
<b>713-14 EXTRUDED ALUMINUM PANEL SIGNS</b>			
	<b>2,228.000 S.F.</b>		
Charles Blalock & Sons, Inc.		\$26.2500	\$58,485.00
Bell & Associates Construction, L.P.		\$27.1300	\$60,445.64
Jones Bros., Inc.		\$21.5000	\$47,902.00
Kay & Kay Contracting, LLC		\$25.0000	\$55,700.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$1,050.0000	\$1,050.00
Bell & Associates Construction, L.P.		\$1,085.2200	\$1,085.22
Jones Bros., Inc.		\$2,400.0000	\$2,400.00
Kay & Kay Contracting, LLC		\$1,000.0000	\$1,000.00
<b>713-15.11 SIGN SUPPORT ASSEMBLY ON BRIDGES (SIGN 16)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$7,140.0000	\$7,140.00
Bell & Associates Construction, L.P.		\$7,379.5100	\$7,379.51
Jones Bros., Inc.		\$9,050.0000	\$9,050.00
Kay & Kay Contracting, LLC		\$6,800.0000	\$6,800.00
<b>713-15.12 SIGN SUPPORT ASSEMBLY ON BRIDGES (SIGN 17)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$7,140.0000	\$7,140.00
Bell & Associates Construction, L.P.		\$7,379.5100	\$7,379.51
Jones Bros., Inc.		\$9,050.0000	\$9,050.00
Kay & Kay Contracting, LLC		\$6,800.0000	\$6,800.00

		UNIT PRICE	EXTENSION
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>4.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$8,242.5000	\$32,970.00
Bell & Associates Construction, L.P.		\$8,518.9900	\$34,075.96
Jones Bros., Inc.		\$7,850.0000	\$31,400.00
Kay & Kay Contracting, LLC		\$7,850.0000	\$31,400.00
<b>713-17.30 MODIFY EXISTING OVERHEAD SIGN STRUCTURE</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$2,257.5000	\$2,257.50
Bell & Associates Construction, L.P.		\$2,333.2300	\$2,333.23
Jones Bros., Inc.		\$480.0000	\$480.00
Kay & Kay Contracting, LLC		\$2,150.0000	\$2,150.00
<b>713-17.31 MODIFY EXISTING OVERHEAD SIGN STRUCTURE</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$2,310.0000	\$2,310.00
Bell & Associates Construction, L.P.		\$2,387.4900	\$2,387.49
Jones Bros., Inc.		\$480.0000	\$480.00
Kay & Kay Contracting, LLC		\$2,200.0000	\$2,200.00
<b>713-17.32 MODIFY EXISTING OVERHEAD SIGN STRUCTURE</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$2,310.0000	\$2,310.00
Bell & Associates Construction, L.P.		\$2,387.4900	\$2,387.49
Jones Bros., Inc.		\$650.0000	\$650.00
Kay & Kay Contracting, LLC		\$2,200.0000	\$2,200.00
<b>713-17.33 MODIFY EXISTING OVERHEAD SIGN STRUCTURE</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$2,677.5000	\$2,677.50
Bell & Associates Construction, L.P.		\$2,767.3200	\$2,767.32
Jones Bros., Inc.		\$585.0000	\$585.00
Kay & Kay Contracting, LLC		\$2,550.0000	\$2,550.00
<b>713-17.63 SIGN MOUNTED ON CONCRETE MEDIAN BARRIER (SIDE WALL MOUNT)</b>			
	<b>4.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$803.2500	\$3,213.00
Bell & Associates Construction, L.P.		\$830.1900	\$3,320.76
Jones Bros., Inc.		\$635.0000	\$2,540.00
Kay & Kay Contracting, LLC		\$765.0000	\$3,060.00
<b>713-30.09 BARRIER MOUNTED SIGN SUPPORT (MOUNTED ON BARRIER WALL)</b>			
	<b>3.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$420.0000	\$1,260.00
Bell & Associates Construction, L.P.		\$434.0900	\$1,302.27
Jones Bros., Inc.		\$635.0000	\$1,905.00
Kay & Kay Contracting, LLC		\$400.0000	\$1,200.00

		UNIT PRICE	EXTENSION
<b>714-01.20 STRUCTURAL LIGHTING(SEE PLANS)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$9,240.0000	\$9,240.00
Bell & Associates Construction, L.P.		\$9,549.9500	\$9,549.95
Jones Bros., Inc.		\$4,605.0000	\$4,605.00
Kay & Kay Contracting, LLC		\$8,800.0000	\$8,800.00
<b>714-01.21 STRUCTURAL LIGHTING (SEE PLANS)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$4,725.0000	\$4,725.00
Bell & Associates Construction, L.P.		\$4,883.5000	\$4,883.50
Jones Bros., Inc.		\$6,798.0000	\$6,798.00
Kay & Kay Contracting, LLC		\$4,500.0000	\$4,500.00
<b>714-01.22 STRUCTURAL LIGHTING (SEE PLANS)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$2,205.0000	\$2,205.00
Bell & Associates Construction, L.P.		\$2,278.9700	\$2,278.97
Jones Bros., Inc.		\$4,009.0000	\$4,009.00
Kay & Kay Contracting, LLC		\$2,100.0000	\$2,100.00
<b>714-01.23 STRUCTURAL LIGHTING (SEE PLANS)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$1,837.5000	\$1,837.50
Bell & Associates Construction, L.P.		\$1,899.1400	\$1,899.14
Jones Bros., Inc.		\$3,621.0000	\$3,621.00
Kay & Kay Contracting, LLC		\$1,750.0000	\$1,750.00
<b>714-01.24 STRUCTURAL LIGHTING (SEE PLANS)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$3,675.0000	\$3,675.00
Bell & Associates Construction, L.P.		\$3,798.2800	\$3,798.28
Jones Bros., Inc.		\$4,781.0000	\$4,781.00
Kay & Kay Contracting, LLC		\$3,500.0000	\$3,500.00
<b>714-02.01 ENCASED CONDUIT (2" PVC, SCHEDULE 80)</b>			
	<b>1,900.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$15.7500	\$29,925.00
Bell & Associates Construction, L.P.		\$16.2800	\$30,932.00
Jones Bros., Inc.		\$16.0000	\$30,400.00
Kay & Kay Contracting, LLC		\$15.0000	\$28,500.00
<b>714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)</b>			
	<b>5,308.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$7.3500	\$39,013.80
Bell & Associates Construction, L.P.		\$7.6000	\$40,340.80
Jones Bros., Inc.		\$7.9000	\$41,933.20
Kay & Kay Contracting, LLC		\$7.0000	\$37,156.00

		UNIT PRICE	EXTENSION
<b>714-04.01 CONDUIT (STRUCTURES - 1" RGS)</b>			
	<b>1,600.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$10.5000	\$16,800.00
Bell & Associates Construction, L.P.		\$10.8500	\$17,360.00
Jones Bros., Inc.		\$10.1000	\$16,160.00
Kay & Kay Contracting, LLC		\$10.0000	\$16,000.00
<b>714-04.03 CONDUIT (SEE PLANS)</b>			
	<b>200.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$7.3500	\$1,470.00
Bell & Associates Construction, L.P.		\$7.6000	\$1,520.00
Jones Bros., Inc.		\$7.7000	\$1,540.00
Kay & Kay Contracting, LLC		\$7.0000	\$1,400.00
<b>714-05.03 PULL BOXES (TYPE B)</b>			
	<b>30.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$525.0000	\$15,750.00
Bell & Associates Construction, L.P.		\$542.6100	\$16,278.30
Jones Bros., Inc.		\$708.0000	\$21,240.00
Kay & Kay Contracting, LLC		\$500.0000	\$15,000.00
<b>714-05.05 PULL BOXES (SEE PLANS)</b>			
	<b>22.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$31.5000	\$693.00
Bell & Associates Construction, L.P.		\$32.5600	\$716.32
Jones Bros., Inc.		\$734.0000	\$16,148.00
Kay & Kay Contracting, LLC		\$30.0000	\$660.00
<b>714-05.06 PULL BOXES (SEE PLANS)</b>			
	<b>3.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$42.0000	\$126.00
Bell & Associates Construction, L.P.		\$43.4100	\$130.23
Jones Bros., Inc.		\$734.0000	\$2,202.00
Kay & Kay Contracting, LLC		\$40.0000	\$120.00
<b>714-05.46 WOOD POLE (DESCRIPTION)</b>			
	<b>7.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$630.0000	\$4,410.00
Bell & Associates Construction, L.P.		\$651.1300	\$4,557.91
Jones Bros., Inc.		\$1,022.0000	\$7,154.00
Kay & Kay Contracting, LLC		\$600.0000	\$4,200.00
<b>714-06.03 CABLE (1/C # 10 AWG)</b>			
	<b>5,400.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$0.6300	\$3,402.00
Bell & Associates Construction, L.P.		\$0.6500	\$3,510.00
Jones Bros., Inc.		\$1.0000	\$5,400.00
Kay & Kay Contracting, LLC		\$0.6000	\$3,240.00

		UNIT PRICE	EXTENSION
<b>714-06.06 CABLE (1/C # 4 AWG)</b>			
	<b>40,000.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$2.0000	\$80,000.00
Bell & Associates Construction, L.P.		\$2.0600	\$82,400.00
Jones Bros., Inc.		\$1.3000	\$52,000.00
Kay & Kay Contracting, LLC		\$1.9000	\$76,000.00
<b>714-08.01 LIGHT STANDARDS (45' M.H., 15' ARM)</b>			
	<b>37.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,675.0000	\$135,975.00
Bell & Associates Construction, L.P.		\$3,798.2800	\$140,536.36
Jones Bros., Inc.		\$3,794.0000	\$140,378.00
Kay & Kay Contracting, LLC		\$3,500.0000	\$129,500.00
<b>714-08.09 LIGHT STANDARDS (45' M.H., RETAINING WALL MOUNTED)</b>			
	<b>25.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,205.0000	\$55,125.00
Bell & Associates Construction, L.P.		\$2,278.9700	\$56,974.25
Jones Bros., Inc.		\$2,282.0000	\$57,050.00
Kay & Kay Contracting, LLC		\$2,100.0000	\$52,500.00
<b>714-08.10 LIGHT STANDARDS (45' M.H., BRIDGE MOUNTED)</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,205.0000	\$2,205.00
Bell & Associates Construction, L.P.		\$2,278.9700	\$2,278.97
Jones Bros., Inc.		\$2,282.0000	\$2,282.00
Kay & Kay Contracting, LLC		\$2,100.0000	\$2,100.00
<b>714-08.32 REMOVAL OF LIGHT STANDARD &amp; FOUNDATION</b>			
	<b>56.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$210.0000	\$11,760.00
Bell & Associates Construction, L.P.		\$217.0400	\$12,154.24
Jones Bros., Inc.		\$324.0000	\$18,144.00
Kay & Kay Contracting, LLC		\$200.0000	\$11,200.00
<b>714-08.33 REMOVAL OF EXISTING COBRA HEAD LUMINAIRE</b>			
	<b>32.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$147.0000	\$4,704.00
Bell & Associates Construction, L.P.		\$151.9300	\$4,861.76
Jones Bros., Inc.		\$121.0000	\$3,872.00
Kay & Kay Contracting, LLC		\$140.0000	\$4,480.00
<b>714-09.03 LUMINAIRES (250 WATT)</b>			
	<b>25.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$341.2500	\$8,531.25
Bell & Associates Construction, L.P.		\$352.7000	\$8,817.50
Jones Bros., Inc.		\$347.0000	\$8,675.00
Kay & Kay Contracting, LLC		\$325.0000	\$8,125.00

		UNIT PRICE	EXTENSION
<b>714-09.09 LUMINAIRES (250 WATT OFFSET)</b>	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,785.0000	\$3,570.00
Bell & Associates Construction, L.P.		\$1,844.8800	\$3,689.76
Jones Bros., Inc.		\$1,016.0000	\$2,032.00
Kay & Kay Contracting, LLC		\$1,700.0000	\$3,400.00
<b>714-09.10 LUMINAIRES (157 WATT LED)</b>	<b>71.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$840.0000	\$59,640.00
Bell & Associates Construction, L.P.		\$868.1800	\$61,640.78
Jones Bros., Inc.		\$862.0000	\$61,202.00
Kay & Kay Contracting, LLC		\$800.0000	\$56,800.00
<b>714-09.11 LUMINAIRES (107 WATT LED)</b>	<b>6.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$840.0000	\$5,040.00
Bell & Associates Construction, L.P.		\$868.1800	\$5,209.08
Jones Bros., Inc.		\$862.0000	\$5,172.00
Kay & Kay Contracting, LLC		\$800.0000	\$4,800.00
<b>714-09.12 LUMINAIRES (SEE PLANS)</b>	<b>4.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$577.5000	\$2,310.00
Bell & Associates Construction, L.P.		\$596.8700	\$2,387.48
Jones Bros., Inc.		\$833.0000	\$3,332.00
Kay & Kay Contracting, LLC		\$550.0000	\$2,200.00
<b>714-09.13 LUMINAIRES (SEE PLANS)</b>	<b>14.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,470.0000	\$20,580.00
Bell & Associates Construction, L.P.		\$1,519.3100	\$21,270.34
Jones Bros., Inc.		\$977.0000	\$13,678.00
Kay & Kay Contracting, LLC		\$1,400.0000	\$19,600.00
<b>714-10.01 OVERHEAD CONDUCTORS (#6 DPX)</b>	<b>600.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$1.5800	\$948.00
Bell & Associates Construction, L.P.		\$1.6300	\$978.00
Jones Bros., Inc.		\$1.4000	\$840.00
Kay & Kay Contracting, LLC		\$1.5000	\$900.00
<b>714-12.01 CONTROL CENTER (NO. 1)</b>	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$10,500.0000	\$10,500.00
Bell & Associates Construction, L.P.		\$10,852.2200	\$10,852.22
Jones Bros., Inc.		\$15,227.0000	\$15,227.00
Kay & Kay Contracting, LLC		\$10,000.0000	\$10,000.00

		UNIT PRICE	EXTENSION
<b>714-12.02 CONTROL CENTER (NO. 2)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$10,500.0000	\$10,500.00
Bell & Associates Construction, L.P.		\$10,852.2200	\$10,852.22
Jones Bros., Inc.		\$15,286.0000	\$15,286.00
Kay & Kay Contracting, LLC		\$10,000.0000	\$10,000.00
<b>714-12.03 CONTROL CENTER (NO. 3)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$10,500.0000	\$10,500.00
Bell & Associates Construction, L.P.		\$10,852.2200	\$10,852.22
Jones Bros., Inc.		\$15,286.0000	\$15,286.00
Kay & Kay Contracting, LLC		\$10,000.0000	\$10,000.00
<b>714-25 ELECTRICAL CONNECTION</b>			
	<b>3.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$735.0000	\$2,205.00
Bell & Associates Construction, L.P.		\$488.3500	\$1,465.05
Jones Bros., Inc.		\$2,379.0000	\$7,137.00
Kay & Kay Contracting, LLC		\$700.0000	\$2,100.00
<b>714-25.22 INSTALL SVC RISER</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$472.5000	\$472.50
Bell & Associates Construction, L.P.		\$759.6600	\$759.66
Jones Bros., Inc.		\$286.0000	\$286.00
Kay & Kay Contracting, LLC		\$450.0000	\$450.00
<b>716-01.05 TEMPORARY RAISED PAVEMENT MARKER</b>			
	<b>300.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$7.3000	\$2,190.00
Bell & Associates Construction, L.P.		\$10.2900	\$3,087.00
Jones Bros., Inc.		\$6.9500	\$2,085.00
Kay & Kay Contracting, LLC		\$6.9500	\$2,085.00
<b>716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)</b>			
	<b>28.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$32.8100	\$918.68
Bell & Associates Construction, L.P.		\$33.9100	\$949.48
Jones Bros., Inc.		\$31.2500	\$875.00
Kay & Kay Contracting, LLC		\$31.2500	\$875.00
<b>716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)</b>			
	<b>328.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$32.8100	\$10,761.68
Bell & Associates Construction, L.P.		\$33.9100	\$11,122.48
Jones Bros., Inc.		\$31.2500	\$10,250.00
Kay & Kay Contracting, LLC		\$31.2500	\$10,250.00

		UNIT PRICE	EXTENSION
<b>716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>			
	<b>113.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$6.8300	\$771.79
Bell & Associates Construction, L.P.		\$7.0500	\$796.65
Jones Bros., Inc.		\$6.5000	\$734.50
Kay & Kay Contracting, LLC		\$6.5000	\$734.50
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>89.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$23.8900	\$2,126.21
Bell & Associates Construction, L.P.		\$24.6900	\$2,197.41
Jones Bros., Inc.		\$22.7500	\$2,024.75
Kay & Kay Contracting, LLC		\$22.7500	\$2,024.75
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>327.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$11.8100	\$3,861.87
Bell & Associates Construction, L.P.		\$12.2100	\$3,992.67
Jones Bros., Inc.		\$11.2500	\$3,678.75
Kay & Kay Contracting, LLC		\$11.2500	\$3,678.75
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>17.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$141.7500	\$2,409.75
Bell & Associates Construction, L.P.		\$146.5000	\$2,490.50
Jones Bros., Inc.		\$135.0000	\$2,295.00
Kay & Kay Contracting, LLC		\$135.0000	\$2,295.00
<b>716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>			
	<b>1,391.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$9.1900	\$12,783.29
Bell & Associates Construction, L.P.		\$9.5000	\$13,214.50
Jones Bros., Inc.		\$8.7500	\$12,171.25
Kay & Kay Contracting, LLC		\$8.7500	\$12,171.25
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>176.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$2.3600	\$415.36
Bell & Associates Construction, L.P.		\$2.4400	\$429.44
Jones Bros., Inc.		\$2.2500	\$396.00
Kay & Kay Contracting, LLC		\$2.2500	\$396.00
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>			
	<b>35.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$33.0800	\$1,157.80
Bell & Associates Construction, L.P.		\$34.1800	\$1,196.30
Jones Bros., Inc.		\$31.5000	\$1,102.50
Kay & Kay Contracting, LLC		\$31.5000	\$1,102.50

		UNIT PRICE	EXTENSION
<b>716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)</b>	<b>876.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$1.8400	\$1,611.84
Bell & Associates Construction, L.P.		\$1.9000	\$1,664.40
Jones Bros., Inc.		\$1.7500	\$1,533.00
Kay & Kay Contracting, LLC		\$1.7500	\$1,533.00
<b>716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)</b>	<b>0.900 L.M.</b>		
Charles Blalock & Sons, Inc.		\$6,037.5000	\$5,433.75
Bell & Associates Construction, L.P.		\$6,240.0300	\$5,616.03
Jones Bros., Inc.		\$5,750.0000	\$5,175.00
Kay & Kay Contracting, LLC		\$5,750.0000	\$5,175.00
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>	<b>5.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$194.2500	\$971.25
Bell & Associates Construction, L.P.		\$200.7700	\$1,003.85
Jones Bros., Inc.		\$185.0000	\$925.00
Kay & Kay Contracting, LLC		\$185.0000	\$925.00
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$183.7500	\$183.75
Bell & Associates Construction, L.P.		\$189.9100	\$189.91
Jones Bros., Inc.		\$175.0000	\$175.00
Kay & Kay Contracting, LLC		\$175.0000	\$175.00
<b>716-04.03 PLASTIC PAVEMENT MARKING (4" DOTTED LINE)</b>	<b>148.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$1.7300	\$256.04
Bell & Associates Construction, L.P.		\$1.7900	\$264.92
Jones Bros., Inc.		\$1.6500	\$244.20
Kay & Kay Contracting, LLC		\$1.6500	\$244.20
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$141.7500	\$141.75
Bell & Associates Construction, L.P.		\$146.5000	\$146.50
Jones Bros., Inc.		\$135.0000	\$135.00
Kay & Kay Contracting, LLC		\$135.0000	\$135.00
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>	<b>6.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$299.2500	\$1,795.50
Bell & Associates Construction, L.P.		\$309.2900	\$1,855.74
Jones Bros., Inc.		\$285.0000	\$1,710.00
Kay & Kay Contracting, LLC		\$285.0000	\$1,710.00

		UNIT PRICE	EXTENSION
<b>716-04.15 PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED</b>			
	<b>20.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$278.2500	\$5,565.00
Bell & Associates Construction, L.P.		\$287.5800	\$5,751.60
Jones Bros., Inc.		\$265.0000	\$5,300.00
Kay & Kay Contracting, LLC		\$265.0000	\$5,300.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>3.600 L.M.</b>		
Charles Blalock & Sons, Inc.		\$656.2500	\$2,362.50
Bell & Associates Construction, L.P.		\$678.2600	\$2,441.74
Jones Bros., Inc.		\$625.0000	\$2,250.00
Kay & Kay Contracting, LLC		\$625.0000	\$2,250.00
<b>716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)</b>			
	<b>178.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$12.8600	\$2,289.08
Bell & Associates Construction, L.P.		\$13.2900	\$2,365.62
Jones Bros., Inc.		\$12.2500	\$2,180.50
Kay & Kay Contracting, LLC		\$12.2500	\$2,180.50
<b>716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)</b>			
	<b>654.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$5.5100	\$3,603.54
Bell & Associates Construction, L.P.		\$5.7000	\$3,727.80
Jones Bros., Inc.		\$5.2500	\$3,433.50
Kay & Kay Contracting, LLC		\$5.2500	\$3,433.50
<b>716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>17.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$68.2500	\$1,160.25
Bell & Associates Construction, L.P.		\$70.5400	\$1,199.18
Jones Bros., Inc.		\$65.0000	\$1,105.00
Kay & Kay Contracting, LLC		\$65.0000	\$1,105.00
<b>716-05.07 PAINTED PAVEMENT MARKING (24" BARRIER LINE)</b>			
	<b>5,564.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$0.5800	\$3,227.12
Bell & Associates Construction, L.P.		\$1.9000	\$10,571.60
Jones Bros., Inc.		\$0.5500	\$3,060.20
Kay & Kay Contracting, LLC		\$0.5500	\$3,060.20
<b>716-05.09 PAINTED PAVEMENT MARKING(STRAIGHT-TURN ARROW)</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$141.7500	\$283.50
Bell & Associates Construction, L.P.		\$146.5000	\$293.00
Jones Bros., Inc.		\$135.0000	\$270.00
Kay & Kay Contracting, LLC		\$135.0000	\$270.00

		UNIT PRICE	EXTENSION
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>18.000 L.M.</b>		
Charles Blalock & Sons, Inc.		\$682.5000	\$12,285.00
Bell & Associates Construction, L.P.		\$705.3900	\$12,697.02
Jones Bros., Inc.		\$650.0000	\$11,700.00
Kay & Kay Contracting, LLC		\$650.0000	\$11,700.00
<b>716-05.21 PAINTED PAVEMENT MARKING(4"DOTTED LINE)</b>			
	<b>296.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$0.6800	\$201.28
Bell & Associates Construction, L.P.		\$0.7100	\$210.16
Jones Bros., Inc.		\$0.6500	\$192.40
Kay & Kay Contracting, LLC		\$0.6500	\$192.40
<b>716-05.50 PAINTED PAVEMENT MARKINGS(8" LINE)</b>			
	<b>9,504.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$0.2600	\$2,471.04
Bell & Associates Construction, L.P.		\$0.8100	\$7,698.24
Jones Bros., Inc.		\$0.2500	\$2,376.00
Kay & Kay Contracting, LLC		\$0.2500	\$2,376.00
<b>716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>7.800 L.M.</b>		
Charles Blalock & Sons, Inc.		\$2,362.5000	\$18,427.50
Bell & Associates Construction, L.P.		\$2,441.7500	\$19,045.65
Jones Bros., Inc.		\$2,250.0000	\$17,550.00
Kay & Kay Contracting, LLC		\$2,250.0000	\$17,550.00
<b>716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)</b>			
	<b>2.100 L.M.</b>		
Charles Blalock & Sons, Inc.		\$3,412.5000	\$7,166.25
Bell & Associates Construction, L.P.		\$3,526.9700	\$7,406.64
Jones Bros., Inc.		\$3,250.0000	\$6,825.00
Kay & Kay Contracting, LLC		\$3,250.0000	\$6,825.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>6.200 L.M.</b>		
Charles Blalock & Sons, Inc.		\$4,488.7500	\$27,830.25
Bell & Associates Construction, L.P.		\$5,046.2800	\$31,286.94
Jones Bros., Inc.		\$4,275.0000	\$26,505.00
Kay & Kay Contracting, LLC		\$4,275.0000	\$26,505.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>1.400 L.M.</b>		
Charles Blalock & Sons, Inc.		\$2,073.7500	\$2,903.25
Bell & Associates Construction, L.P.		\$2,143.3100	\$3,000.63
Jones Bros., Inc.		\$1,975.0000	\$2,765.00
Kay & Kay Contracting, LLC		\$1,975.0000	\$2,765.00

		UNIT PRICE	EXTENSION
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$955,415.2100	\$955,415.21
Bell & Associates Construction, L.P.		\$1,086,519.8800	\$1,086,519.88
Jones Bros., Inc.		\$1,300,000.0000	\$1,300,000.00
Kay & Kay Contracting, LLC		\$510,000.0000	\$510,000.00
<b>730-01.02 REMOVAL OF SIGNAL EQUIPMENT</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,551.5000	\$5,103.00
Bell & Associates Construction, L.P.		\$2,637.0900	\$5,274.18
Jones Bros., Inc.		\$2,430.0000	\$4,860.00
Kay & Kay Contracting, LLC		\$2,430.0000	\$4,860.00
<b>730-01.03 MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,420.9000	\$3,420.90
Bell & Associates Construction, L.P.		\$3,535.6500	\$3,535.65
Jones Bros., Inc.		\$3,258.0000	\$3,258.00
Kay & Kay Contracting, LLC		\$3,258.0000	\$3,258.00
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>			
	<b>9.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$956.5500	\$8,608.95
Bell & Associates Construction, L.P.		\$988.6400	\$8,897.76
Jones Bros., Inc.		\$911.0000	\$8,199.00
Kay & Kay Contracting, LLC		\$911.0000	\$8,199.00
<b>730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,704.1500	\$3,408.30
Bell & Associates Construction, L.P.		\$1,761.3200	\$3,522.64
Jones Bros., Inc.		\$1,623.0000	\$3,246.00
Kay & Kay Contracting, LLC		\$1,623.0000	\$3,246.00
<b>730-02.30 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)</b>			
	<b>3.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$978.6000	\$2,935.80
Bell & Associates Construction, L.P.		\$1,011.4300	\$3,034.29
Jones Bros., Inc.		\$932.0000	\$2,796.00
Kay & Kay Contracting, LLC		\$932.0000	\$2,796.00
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>			
	<b>8.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$468.3000	\$3,746.40
Bell & Associates Construction, L.P.		\$484.0100	\$3,872.08
Jones Bros., Inc.		\$446.0000	\$3,568.00
Kay & Kay Contracting, LLC		\$446.0000	\$3,568.00

		UNIT PRICE	EXTENSION
<b>730-03.23 INSTALL PULL BOX (FIBER OPTIC-TYPE A)</b>			
	<b>4.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,498.3500	\$5,993.40
Bell & Associates Construction, L.P.		\$1,548.6100	\$6,194.44
Jones Bros., Inc.		\$1,427.0000	\$5,708.00
Kay & Kay Contracting, LLC		\$1,427.0000	\$5,708.00
<b>730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)</b>			
	<b>3.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,644.3000	\$4,932.90
Bell & Associates Construction, L.P.		\$1,699.4600	\$5,098.38
Jones Bros., Inc.		\$1,566.0000	\$4,698.00
Kay & Kay Contracting, LLC		\$1,566.0000	\$4,698.00
<b>730-05.01 ELECTRICAL SERVICE CONNECTION</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,497.9500	\$4,995.90
Bell & Associates Construction, L.P.		\$2,581.7400	\$5,163.48
Jones Bros., Inc.		\$2,379.0000	\$4,758.00
Kay & Kay Contracting, LLC		\$2,379.0000	\$4,758.00
<b>730-08.01 SIGNAL CABLE - 3 CONDUCTOR</b>			
	<b>200.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$1.0500	\$210.00
Bell & Associates Construction, L.P.		\$1.0900	\$218.00
Jones Bros., Inc.		\$1.0000	\$200.00
Kay & Kay Contracting, LLC		\$1.0000	\$200.00
<b>730-08.02 SIGNAL CABLE - 5 CONDUCTOR</b>			
	<b>1,110.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$1.1600	\$1,287.60
Bell & Associates Construction, L.P.		\$1.1900	\$1,320.90
Jones Bros., Inc.		\$1.1000	\$1,221.00
Kay & Kay Contracting, LLC		\$1.1000	\$1,221.00
<b>730-08.03 SIGNAL CABLE - 7 CONDUCTOR</b>			
	<b>430.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$1.4700	\$632.10
Bell & Associates Construction, L.P.		\$1.5200	\$653.60
Jones Bros., Inc.		\$1.4000	\$602.00
Kay & Kay Contracting, LLC		\$1.4000	\$602.00
<b>730-08.40 INTERCONNECT CABLE - FIBER OPTIC (SM-12-MM HYBRID)</b>			
	<b>3,750.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$2.5200	\$9,450.00
Bell & Associates Construction, L.P.		\$2.6000	\$9,750.00
Jones Bros., Inc.		\$2.4000	\$9,000.00
Kay & Kay Contracting, LLC		\$2.4000	\$9,000.00

		UNIT PRICE	EXTENSION
<b>730-12.01 CONDUIT 1" DIAMETER (PVC)</b>			
	<b>100.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$9.4500	\$945.00
Bell & Associates Construction, L.P.		\$9.7700	\$977.00
Jones Bros., Inc.		\$9.0000	\$900.00
Kay & Kay Contracting, LLC		\$9.0000	\$900.00
<b>730-12.02 CONDUIT 2" DIAMETER (PVC)</b>			
	<b>7,500.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$3.0500	\$22,875.00
Bell & Associates Construction, L.P.		\$3.1500	\$23,625.00
Jones Bros., Inc.		\$2.9000	\$21,750.00
Kay & Kay Contracting, LLC		\$2.9000	\$21,750.00
<b>730-12.08 CONDUIT 2" DIAMETER (RGS)</b>			
	<b>1,305.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$16.8000	\$21,924.00
Bell & Associates Construction, L.P.		\$17.3600	\$22,654.80
Jones Bros., Inc.		\$16.0000	\$20,880.00
Kay & Kay Contracting, LLC		\$16.0000	\$20,880.00
<b>730-12.30 TRENCHING</b>			
	<b>3,550.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$5.7800	\$20,519.00
Bell & Associates Construction, L.P.		\$5.9700	\$21,193.50
Jones Bros., Inc.		\$5.5000	\$19,525.00
Kay & Kay Contracting, LLC		\$5.5000	\$19,525.00
<b>730-13.07 VEHICLE DETECTOR (SIREN ACTIVATED PRIORITY CONTROL)</b>			
	<b>6.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$4,049.8500	\$24,299.10
Bell & Associates Construction, L.P.		\$4,185.7000	\$25,114.20
Jones Bros., Inc.		\$3,857.0000	\$23,142.00
Kay & Kay Contracting, LLC		\$3,857.0000	\$23,142.00
<b>730-13.08 VEHICLE DETECTOR (RF)</b>			
	<b>6.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$9,465.7500	\$56,794.50
Bell & Associates Construction, L.P.		\$9,783.2700	\$58,699.62
Jones Bros., Inc.		\$9,015.0000	\$54,090.00
Kay & Kay Contracting, LLC		\$9,015.0000	\$54,090.00
<b>730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)</b>			
	<b>3.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$23,605.0500	\$70,815.15
Bell & Associates Construction, L.P.		\$24,396.8700	\$73,190.61
Jones Bros., Inc.		\$22,481.0000	\$67,443.00
Kay & Kay Contracting, LLC		\$22,481.0000	\$67,443.00

		UNIT PRICE	EXTENSION
<b>730-23.30 PEDESTAL POLE (20-ft)</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,703.1000	\$1,703.10
Bell & Associates Construction, L.P.		\$1,760.2300	\$1,760.23
Jones Bros., Inc.		\$1,622.0000	\$1,622.00
Kay & Kay Contracting, LLC		\$1,622.0000	\$1,622.00
<b>730-23.72 CANTILEVER SIGNAL SUPPORT (1 ARM @ 35')</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$10,935.7500	\$10,935.75
Bell & Associates Construction, L.P.		\$11,302.5900	\$11,302.59
Jones Bros., Inc.		\$10,415.0000	\$10,415.00
Kay & Kay Contracting, LLC		\$10,415.0000	\$10,415.00
<b>730-23.80 CANTILEVER SIGNAL SUPPORT (1 ARM @ 40')</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$11,214.0000	\$11,214.00
Bell & Associates Construction, L.P.		\$11,590.1700	\$11,590.17
Jones Bros., Inc.		\$10,680.0000	\$10,680.00
Kay & Kay Contracting, LLC		\$10,680.0000	\$10,680.00
<b>730-23.96 CANTILEVER SIGNAL SUPPORT (2 @ 50' &amp; 45')</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$18,177.6000	\$36,355.20
Bell & Associates Construction, L.P.		\$18,787.3600	\$37,574.72
Jones Bros., Inc.		\$17,312.0000	\$34,624.00
Kay & Kay Contracting, LLC		\$17,312.0000	\$34,624.00
<b>730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON &amp; 15IN SIGN</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$947.1000	\$1,894.20
Bell & Associates Construction, L.P.		\$978.8700	\$1,957.74
Jones Bros., Inc.		\$902.0000	\$1,804.00
Kay & Kay Contracting, LLC		\$902.0000	\$1,804.00
<b>730-35.06 BATTERY BACK-UP AND POWER CONDITIONER</b>			
	<b>3.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$11,757.9000	\$35,273.70
Bell & Associates Construction, L.P.		\$12,152.3100	\$36,456.93
Jones Bros., Inc.		\$11,198.0000	\$33,594.00
Kay & Kay Contracting, LLC		\$11,198.0000	\$33,594.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>7,196.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$2.2900	\$16,478.84
Bell & Associates Construction, L.P.		\$3.1500	\$22,667.40
Jones Bros., Inc.		\$2.5500	\$18,349.80
Kay & Kay Contracting, LLC		\$3.9500	\$28,424.20

		UNIT PRICE	EXTENSION
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>8,018.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$1.7500	\$14,031.50
Bell & Associates Construction, L.P.		\$3.2600	\$26,138.68
Jones Bros., Inc.		\$1.7400	\$13,951.32
Kay & Kay Contracting, LLC		\$2.7500	\$22,049.50
<b>740-11.03 TEMPORARY SEDIMENT TUBE 18IN (18 IN)</b>			
	<b>15,995.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$2.9900	\$47,825.05
Bell & Associates Construction, L.P.		\$2.1700	\$34,709.15
Jones Bros., Inc.		\$3.0000	\$47,985.00
Kay & Kay Contracting, LLC		\$2.0000	\$31,990.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>1,500.000 UNIT</b>		
Charles Blalock & Sons, Inc.		\$18.9000	\$28,350.00
Bell & Associates Construction, L.P.		\$19.5300	\$29,295.00
Jones Bros., Inc.		\$18.0000	\$27,000.00
Kay & Kay Contracting, LLC		\$18.0000	\$27,000.00
<b>801-02 SEEDING (WITHOUT MULCH)</b>			
	<b>1,116.000 UNIT</b>		
Charles Blalock & Sons, Inc.		\$9.4500	\$10,546.20
Bell & Associates Construction, L.P.		\$9.7700	\$10,903.32
Jones Bros., Inc.		\$9.0000	\$10,044.00
Kay & Kay Contracting, LLC		\$9.0000	\$10,044.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>111.000 M.G.</b>		
Charles Blalock & Sons, Inc.		\$8.4000	\$932.40
Bell & Associates Construction, L.P.		\$8.6800	\$963.48
Jones Bros., Inc.		\$8.0000	\$888.00
Kay & Kay Contracting, LLC		\$8.0000	\$888.00
<b>802-02.31 CUTTINGS: SALIX SERICEA (18IN-24IN)</b>			
	<b>471.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$8.4000	\$3,956.40
Bell & Associates Construction, L.P.		\$8.6800	\$4,088.28
Jones Bros., Inc.		\$8.0000	\$3,768.00
Kay & Kay Contracting, LLC		\$8.0000	\$3,768.00
<b>802-02.32 CUTTINGS: CORNUS AMOMUM (18IN-24IN)</b>			
	<b>471.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$7.3500	\$3,461.85
Bell & Associates Construction, L.P.		\$7.6000	\$3,579.60
Jones Bros., Inc.		\$7.0000	\$3,297.00
Kay & Kay Contracting, LLC		\$7.0000	\$3,297.00

		UNIT PRICE	EXTENSION
<b>802-02.33 CUTTINGS: SAMBUCUS CANADENSIS (18IN-24IN)</b>			
	<b>471.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$7.3500	\$3,461.85
Bell & Associates Construction, L.P.		\$7.6000	\$3,579.60
Jones Bros., Inc.		\$7.0000	\$3,297.00
Kay & Kay Contracting, LLC		\$7.0000	\$3,297.00
<b>802-02.35 CUTTINGS: CEPHALANTHUS OCCIDENTALIS (18IN-24IN)</b>			
	<b>471.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$7.3500	\$3,461.85
Bell & Associates Construction, L.P.		\$7.6000	\$3,579.60
Jones Bros., Inc.		\$7.0000	\$3,297.00
Kay & Kay Contracting, LLC		\$7.0000	\$3,297.00
<b>802-15.04 JUNCUS EFFUSUS (SOFT RUSH)</b>			
	<b>317.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$6.8300	\$2,165.11
Bell & Associates Construction, L.P.		\$7.0500	\$2,234.85
Jones Bros., Inc.		\$6.5000	\$2,060.50
Kay & Kay Contracting, LLC		\$6.5000	\$2,060.50
<b>803-01 SODDING (NEW SOD)</b>			
	<b>61,752.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$2.8900	\$178,463.28
Bell & Associates Construction, L.P.		\$2.9800	\$184,020.96
Jones Bros., Inc.		\$2.7500	\$169,818.00
Kay & Kay Contracting, LLC		\$2.7500	\$169,818.00
<b>805-01.01 TURF REINFORCEMENT MAT (CLASS I)</b>			
	<b>831.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$3.7800	\$3,141.18
Bell & Associates Construction, L.P.		\$3.9100	\$3,249.21
Jones Bros., Inc.		\$36.0000	\$29,916.00
Kay & Kay Contracting, LLC		\$3.6000	\$2,991.60
<b>805-12.02 EROSION CONTROL BLANKET (TYPE II)</b>			
	<b>61,560.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$0.8400	\$51,710.40
Bell & Associates Construction, L.P.		\$0.8700	\$53,557.20
Jones Bros., Inc.		\$0.8000	\$49,248.00
Kay & Kay Contracting, LLC		\$0.8000	\$49,248.00
<b>805-12.04 EROSION CONTROL BLANKET (TYPE IV)</b>			
	<b>6,000.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$1.1000	\$6,600.00
Bell & Associates Construction, L.P.		\$1.1400	\$6,840.00
Jones Bros., Inc.		\$1.0500	\$6,300.00
Kay & Kay Contracting, LLC		\$1.0500	\$6,300.00

UNIT PRICE                      EXTENSION

806-02.03 PROJECT MOWING

6.000 CYCL

Charles Blalock & Sons, Inc.	\$630.0000	\$3,780.00
Bell & Associates Construction, L.P.	\$651.1300	\$3,906.78
Jones Bros., Inc.	\$1,200.0000	\$7,200.00
Kay & Kay Contracting, LLC	\$600.0000	\$3,600.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>202-04.01 REMOVAL OF STRUCTURES (BRIDGE NO. 47-I-640-2.29)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$38,792.8800	\$38,792.88
Bell & Associates Construction, L.P.		\$30,519.4800	\$30,519.48
Jones Bros., Inc.		\$50,000.0000	\$50,000.00
Kay & Kay Contracting, LLC		\$55,000.0000	\$55,000.00
<b>202-04.02 REMOVAL OF STRUCTURES (BRIDGE NO. 47-I-640-2.41)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$50,754.3400	\$50,754.34
Bell & Associates Construction, L.P.		\$51,808.6700	\$51,808.67
Jones Bros., Inc.		\$50,000.0000	\$50,000.00
Kay & Kay Contracting, LLC		\$97,500.0000	\$97,500.00
<b>202-04.03 REMOVAL OF STRUCTURES (BRIDGE NO. 47-SR033-10.73)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$55,575.7600	\$55,575.76
Bell & Associates Construction, L.P.		\$42,803.8900	\$42,803.89
Jones Bros., Inc.		\$50,000.0000	\$50,000.00
Kay & Kay Contracting, LLC		\$75,000.0000	\$75,000.00
<b>204-02.01 DRY EXCAVATION (BRIDGES)</b>			
	<b>984.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$23.2200	\$22,848.48
Bell & Associates Construction, L.P.		\$16.3900	\$16,127.76
Jones Bros., Inc.		\$25.0000	\$24,600.00
Kay & Kay Contracting, LLC		\$110.0000	\$108,240.00
<b>204-04.01 ROCK EXCAVATION (BRIDGES)</b>			
	<b>4.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$741.5500	\$2,966.20
Bell & Associates Construction, L.P.		\$250.0000	\$1,000.00
Jones Bros., Inc.		\$250.0000	\$1,000.00
Kay & Kay Contracting, LLC		\$130.0000	\$520.00
<b>204-05 ROCK DRILLING (BRIDGES)</b>			
	<b>24.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$27.0300	\$648.72
Bell & Associates Construction, L.P.		\$35.3900	\$849.36
Jones Bros., Inc.		\$25.0000	\$600.00
Kay & Kay Contracting, LLC		\$60.0000	\$1,440.00
<b>303-01.02 GRANULAR BACKFILL (BRIDGES)</b>			
	<b>492.000 TON</b>		
Charles Blalock & Sons, Inc.		\$30.7100	\$15,109.32
Bell & Associates Construction, L.P.		\$40.0000	\$19,680.00
Jones Bros., Inc.		\$30.0000	\$14,760.00
Kay & Kay Contracting, LLC		\$52.0000	\$25,584.00

		UNIT PRICE	EXTENSION
<b>602-04.01 STEEL STRUCTURES (BRIDGE NO. 1)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$304,344.4800	\$304,344.48
Bell & Associates Construction, L.P.		\$161,492.6100	\$161,492.61
Jones Bros., Inc.		\$320,000.0000	\$320,000.00
Kay & Kay Contracting, LLC		\$300,000.0000	\$300,000.00
<b>602-04.02 STEEL STRUCTURES (BRIDGE NO. 2)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$195,794.8500	\$195,794.85
Bell & Associates Construction, L.P.		\$190,663.5000	\$190,663.50
Jones Bros., Inc.		\$355,000.0000	\$355,000.00
Kay & Kay Contracting, LLC		\$300,000.0000	\$300,000.00
<b>602-04.03 STEEL STRUCTURES (BRIDGE NO. 4)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$252,834.4300	\$252,834.43
Bell & Associates Construction, L.P.		\$278,844.9400	\$278,844.94
Jones Bros., Inc.		\$400,000.0000	\$400,000.00
Kay & Kay Contracting, LLC		\$310,000.0000	\$310,000.00
<b>604-02.03 EPOXY COATED REINFORCING STEEL</b>			
	<b>173,763.000 LB.</b>		
Charles Blalock & Sons, Inc.		\$0.8100	\$140,748.03
Bell & Associates Construction, L.P.		\$0.9600	\$166,812.48
Jones Bros., Inc.		\$0.9100	\$158,124.33
Kay & Kay Contracting, LLC		\$1.0000	\$173,763.00
<b>604-03.01 CLASS A CONCRETE (BRIDGES)</b>			
	<b>653.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$856.5500	\$559,327.15
Bell & Associates Construction, L.P.		\$443.1500	\$289,376.95
Jones Bros., Inc.		\$600.0000	\$391,800.00
Kay & Kay Contracting, LLC		\$750.0000	\$489,750.00
<b>604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)</b>			
	<b>109,923.000 LB.</b>		
Charles Blalock & Sons, Inc.		\$0.6700	\$73,648.41
Bell & Associates Construction, L.P.		\$0.7700	\$84,640.71
Jones Bros., Inc.		\$0.5500	\$60,457.65
Kay & Kay Contracting, LLC		\$0.9000	\$98,930.70
<b>604-03.04 PAVEMENT @ BRIDGE ENDS</b>			
	<b>417.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$241.7200	\$100,797.24
Bell & Associates Construction, L.P.		\$232.4500	\$96,931.65
Jones Bros., Inc.		\$240.0000	\$100,080.00
Kay & Kay Contracting, LLC		\$295.0000	\$123,015.00

		UNIT PRICE	EXTENSION
<b>604-03.09 CLASS D CONCRETE (BRIDGE DECK)</b>			
	<b>427.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$744.2000	\$317,773.40
Bell & Associates Construction, L.P.		\$634.2700	\$270,833.29
Jones Bros., Inc.		\$870.0000	\$371,490.00
Kay & Kay Contracting, LLC		\$875.0000	\$373,625.00
<b>604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)</b>			
	<b>2,493.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$8.0400	\$20,043.72
Bell & Associates Construction, L.P.		\$7.9500	\$19,819.35
Jones Bros., Inc.		\$10.0000	\$24,930.00
Kay & Kay Contracting, LLC		\$7.5000	\$18,697.50
<b>604-05.31 BRIDGE DECK GROOVING (MECHANICAL)</b>			
	<b>1,845.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$2.7600	\$5,092.20
Bell & Associates Construction, L.P.		\$3.8000	\$7,011.00
Jones Bros., Inc.		\$3.7500	\$6,918.75
Kay & Kay Contracting, LLC		\$2.6500	\$4,889.25
<b>604-07.01 RETAINING WALL (SEE PLANS)</b>			
	<b>14,727.000 S.F.</b>		
Charles Blalock & Sons, Inc.		\$58.7800	\$865,653.06
Bell & Associates Construction, L.P.		\$103.6000	\$1,525,717.20
Jones Bros., Inc.		\$120.0000	\$1,767,240.00
Kay & Kay Contracting, LLC		\$91.0000	\$1,340,157.00
<b>604-07.02 RETAINING WALL (SEE PLANS)</b>			
	<b>4,396.000 S.F.</b>		
Charles Blalock & Sons, Inc.		\$84.5700	\$371,769.72
Bell & Associates Construction, L.P.		\$90.7900	\$399,112.84
Jones Bros., Inc.		\$75.0000	\$329,700.00
Kay & Kay Contracting, LLC		\$97.0000	\$426,412.00
<b>604-07.03 RETAINING WALL (SEE PLANS)</b>			
	<b>8,778.000 S.F.</b>		
Charles Blalock & Sons, Inc.		\$85.9900	\$754,820.22
Bell & Associates Construction, L.P.		\$94.5800	\$830,223.24
Jones Bros., Inc.		\$75.0000	\$658,350.00
Kay & Kay Contracting, LLC		\$97.5000	\$855,855.00
<b>604-07.04 RETAINING WALL (SEE PLANS)</b>			
	<b>1,456.000 S.F.</b>		
Charles Blalock & Sons, Inc.		\$90.1100	\$131,200.16
Bell & Associates Construction, L.P.		\$94.1000	\$137,009.60
Jones Bros., Inc.		\$83.0000	\$120,848.00
Kay & Kay Contracting, LLC		\$95.0000	\$138,320.00

		UNIT PRICE	EXTENSION
<b>604-07.05 RETAINING WALL (SEE PLANS)</b>	<b>3,369.000 S.F.</b>		
Charles Blalock & Sons, Inc.		\$87.2600	\$293,978.94
Bell & Associates Construction, L.P.		\$98.9700	\$333,429.93
Jones Bros., Inc.		\$83.0000	\$279,627.00
Kay & Kay Contracting, LLC		\$92.0000	\$309,948.00
<b>604-07.06 RETAINING WALL (SEE PLANS)</b>	<b>1,548.000 S.F.</b>		
Charles Blalock & Sons, Inc.		\$96.1500	\$148,840.20
Bell & Associates Construction, L.P.		\$99.6800	\$154,304.64
Jones Bros., Inc.		\$85.0000	\$131,580.00
Kay & Kay Contracting, LLC		\$99.0000	\$153,252.00
<b>604-07.07 RETAINING WALL (SEE PLANS)</b>	<b>2,140.000 S.F.</b>		
Charles Blalock & Sons, Inc.		\$56.2400	\$120,353.60
Bell & Associates Construction, L.P.		\$119.1800	\$255,045.20
Jones Bros., Inc.		\$147.0000	\$314,580.00
Kay & Kay Contracting, LLC		\$150.0000	\$321,000.00
<b>604-07.08 RETAINING WALL (SEE PLANS)</b>	<b>5,840.000 S.F.</b>		
Charles Blalock & Sons, Inc.		\$93.2500	\$544,580.00
Bell & Associates Construction, L.P.		\$110.3800	\$644,619.20
Jones Bros., Inc.		\$105.0000	\$613,200.00
Kay & Kay Contracting, LLC		\$101.0000	\$589,840.00
<b>604-07.09 RETAINING WALL (SEE PLANS)</b>	<b>9,499.000 S.F.</b>		
Charles Blalock & Sons, Inc.		\$87.6800	\$832,872.32
Bell & Associates Construction, L.P.		\$100.7700	\$957,214.23
Jones Bros., Inc.		\$105.0000	\$997,395.00
Kay & Kay Contracting, LLC		\$99.0000	\$940,401.00
<b>604-07.10 RETAINING WALL (SEE PLANS)</b>	<b>988.000 S.F.</b>		
Charles Blalock & Sons, Inc.		\$87.8000	\$86,746.40
Bell & Associates Construction, L.P.		\$102.0000	\$100,776.00
Jones Bros., Inc.		\$135.0000	\$133,380.00
Kay & Kay Contracting, LLC		\$255.0000	\$251,940.00
<b>604-11.01 EXPANSION DEVICE (@ ABUTMENT NOS. 1, 2, &amp; 4)</b>	<b>39.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$642.6300	\$25,062.57
Bell & Associates Construction, L.P.		\$669.6300	\$26,115.57
Jones Bros., Inc.		\$800.0000	\$31,200.00
Kay & Kay Contracting, LLC		\$850.0000	\$33,150.00

		UNIT PRICE	EXTENSION
<b>606-02.03 STEEL PILES (10 INCH)</b>			
	<b>4,012.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$41.3700	\$165,976.44
Bell & Associates Construction, L.P.		\$39.4200	\$158,153.04
Jones Bros., Inc.		\$45.0000	\$180,540.00
Kay & Kay Contracting, LLC		\$71.0000	\$284,852.00
<b>606-02.06 PILE TIPS (STEEL PILES, 10 INCH)</b>			
	<b>300.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$130.8800	\$39,264.00
Bell & Associates Construction, L.P.		\$106.0000	\$31,800.00
Jones Bros., Inc.		\$180.0000	\$54,000.00
Kay & Kay Contracting, LLC		\$125.0000	\$37,500.00
<b>615-01.11 PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-63)</b>			
	<b>492.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$248.0200	\$122,025.84
Bell & Associates Construction, L.P.		\$172.8300	\$85,032.36
Jones Bros., Inc.		\$280.0000	\$137,760.00
Kay & Kay Contracting, LLC		\$275.0000	\$135,300.00
<b>620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)</b>			
	<b>6,783.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$41.3900	\$280,748.37
Bell & Associates Construction, L.P.		\$74.6300	\$506,215.29
Jones Bros., Inc.		\$62.0000	\$420,546.00
Kay & Kay Contracting, LLC		\$49.5000	\$335,758.50
<b>709-04 REINFORCED CONCRETE SLOPE PAVEMENT</b>			
	<b>63.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$448.9300	\$28,282.59
Bell & Associates Construction, L.P.		\$306.2900	\$19,296.27
Jones Bros., Inc.		\$620.0000	\$39,060.00
Kay & Kay Contracting, LLC		\$600.0000	\$37,800.00
<b>710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM</b>			
	<b>278.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$21.7000	\$6,032.60
Bell & Associates Construction, L.P.		\$23.6300	\$6,569.14
Jones Bros., Inc.		\$50.0000	\$13,900.00
Kay & Kay Contracting, LLC		\$25.0000	\$6,950.00
<b>710-09.02 6" PIPE UNDERDRAIN</b>			
	<b>154.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$8.4200	\$1,296.68
Bell & Associates Construction, L.P.		\$8.6600	\$1,333.64
Jones Bros., Inc.		\$15.0000	\$2,310.00
Kay & Kay Contracting, LLC		\$2.5000	\$385.00

711-05.72 SINGLE SLOPE HALF CONCRETE BARRIER WALL

200.000 L.F.

	UNIT PRICE	EXTENSION
Charles Blalock & Sons, Inc.	\$74.4300	\$14,886.00
Bell & Associates Construction, L.P.	\$45.0000	\$9,000.00
Jones Bros., Inc.	\$150.0000	\$30,000.00
Kay & Kay Contracting, LLC	\$125.0000	\$25,000.00

714-01.01 STRUCTURAL LIGHTING (BR. NO. 1)

1.000 LS

Charles Blalock & Sons, Inc.	\$3,675.0000	\$3,675.00
Bell & Associates Construction, L.P.	\$3,800.0000	\$3,800.00
Jones Bros., Inc.	\$6,000.0000	\$6,000.00
Kay & Kay Contracting, LLC	\$3,500.0000	\$3,500.00

714-01.02 STRUCTURAL LIGHTING (BR. NO. 2)

1.000 LS

Charles Blalock & Sons, Inc.	\$3,675.0000	\$3,675.00
Bell & Associates Construction, L.P.	\$3,800.0000	\$3,800.00
Jones Bros., Inc.	\$6,000.0000	\$6,000.00
Kay & Kay Contracting, LLC	\$3,500.0000	\$3,500.00

714-01.03 STRUCTURAL LIGHTING (BR. NO. 3)

1.000 LS

Charles Blalock & Sons, Inc.	\$3,675.0000	\$3,675.00
Bell & Associates Construction, L.P.	\$3,800.0000	\$3,800.00
Jones Bros., Inc.	\$6,000.0000	\$6,000.00
Kay & Kay Contracting, LLC	\$3,500.0000	\$3,500.00

714-01.04 STRUCTURAL LIGHTING (BR. NO. 4)

1.000 LS

Charles Blalock & Sons, Inc.	\$3,675.0000	\$3,675.00
Bell & Associates Construction, L.P.	\$3,800.0000	\$3,800.00
Jones Bros., Inc.	\$6,000.0000	\$6,000.00
Kay & Kay Contracting, LLC	\$3,500.0000	\$3,500.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
<b>790-03.03 POLE 40FT CLASS 4 WOOD</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,186.1700	\$3,186.17
Bell & Associates Construction, L.P.		\$3,293.0500	\$3,293.05
Jones Bros., Inc.		\$3,034.4500	\$3,034.45
Kay & Kay Contracting, LLC		\$3,641.3400	\$3,641.34
<b>790-04.03 POLE 45FT CLASS 3 WOOD</b>			
	<b>5.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,637.7600	\$18,188.80
Bell & Associates Construction, L.P.		\$3,759.7800	\$18,798.90
Jones Bros., Inc.		\$3,464.5300	\$17,322.65
Kay & Kay Contracting, LLC		\$4,157.4300	\$20,787.15
<b>790-05.01 POLE 50FT CLASS 1 WOOD</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$4,411.8700	\$4,411.87
Bell & Associates Construction, L.P.		\$4,559.8600	\$4,559.86
Jones Bros., Inc.		\$4,201.7800	\$4,201.78
Kay & Kay Contracting, LLC		\$5,042.1400	\$5,042.14
<b>790-05.02 POLE 50FT CLASS 2 WOOD</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$4,335.5400	\$8,671.08
Bell & Associates Construction, L.P.		\$4,480.9700	\$8,961.94
Jones Bros., Inc.		\$4,129.0800	\$8,258.16
Kay & Kay Contracting, LLC		\$4,954.9000	\$9,909.80
<b>790-06.01 POLE 55FT CLASS 1 WOOD</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$5,101.7500	\$5,101.75
Bell & Associates Construction, L.P.		\$5,272.8900	\$5,272.89
Jones Bros., Inc.		\$4,858.8100	\$4,858.81
Kay & Kay Contracting, LLC		\$5,830.5700	\$5,830.57
<b>790-07.05 POLE 60FT CLASS 1 METAL</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$8,067.2300	\$8,067.23
Bell & Associates Construction, L.P.		\$8,337.8500	\$8,337.85
Jones Bros., Inc.		\$7,683.0800	\$7,683.08
Kay & Kay Contracting, LLC		\$9,219.7000	\$9,219.70
<b>790-20.01 POLE(65FT CLASS1 DUCTILE IRON)</b>			
	<b>3.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$9,544.3200	\$28,632.96
Bell & Associates Construction, L.P.		\$9,864.4800	\$29,593.44
Jones Bros., Inc.		\$9,089.8300	\$27,269.49
Kay & Kay Contracting, LLC		\$10,907.8000	\$32,723.40

		UNIT PRICE	EXTENSION
<b>790-21.08 1PH DEADEND 15KV</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$607.3400	\$1,214.68
Bell & Associates Construction, L.P.		\$627.7100	\$1,255.42
Jones Bros., Inc.		\$578.4200	\$1,156.84
Kay & Kay Contracting, LLC		\$694.1000	\$1,388.20
<b>790-25.07 3PH CROSSARM DBL LRG COND 15KV</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,682.5400	\$3,365.08
Bell & Associates Construction, L.P.		\$1,738.9800	\$3,477.96
Jones Bros., Inc.		\$1,602.4200	\$3,204.84
Kay & Kay Contracting, LLC		\$1,922.9000	\$3,845.80
<b>790-25.12 3PH CROSSARM DBL 10FT PRIM SUP 15KV</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,903.8500	\$3,807.70
Bell & Associates Construction, L.P.		\$1,967.7100	\$3,935.42
Jones Bros., Inc.		\$1,813.1900	\$3,626.38
Kay & Kay Contracting, LLC		\$2,175.8300	\$4,351.66
<b>790-25.16 3PH VERTICAL LRG COND 15KV</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,698.8300	\$1,698.83
Bell & Associates Construction, L.P.		\$1,755.8100	\$1,755.81
Jones Bros., Inc.		\$1,617.9300	\$1,617.93
Kay & Kay Contracting, LLC		\$1,941.5200	\$1,941.52
<b>790-25.19 3PH VERTICAL DEADEND 15KV</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,742.4800	\$1,742.48
Bell & Associates Construction, L.P.		\$1,800.9300	\$1,800.93
Jones Bros., Inc.		\$1,659.5000	\$1,659.50
Kay & Kay Contracting, LLC		\$1,991.4000	\$1,991.40
<b>790-25.21 3PH CROSSARM DEADEND SGL 15KV</b>			
	<b>10.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,785.9700	\$17,859.70
Bell & Associates Construction, L.P.		\$1,845.8800	\$18,458.80
Jones Bros., Inc.		\$1,700.9200	\$17,009.20
Kay & Kay Contracting, LLC		\$2,041.1000	\$20,411.00
<b>790-25.24 3PH CROSSARM DDE LRG COND 15KV</b>			
	<b>4.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,844.8000	\$11,379.20
Bell & Associates Construction, L.P.		\$2,940.2200	\$11,760.88
Jones Bros., Inc.		\$2,709.3300	\$10,837.32
Kay & Kay Contracting, LLC		\$3,251.2000	\$13,004.80

		UNIT PRICE	EXTENSION
<b>790-30.04 SECONDARY ASSEMBLIES MISC</b>			
	<b>16.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$251.2100	\$4,019.36
Bell & Associates Construction, L.P.		\$259.6400	\$4,154.24
Jones Bros., Inc.		\$239.2500	\$3,828.00
Kay & Kay Contracting, LLC		\$287.1000	\$4,593.60
<b>790-30.06 SECONDARY CONDUCTOR 6 AL DUPLEX</b>			
	<b>1,335.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$5.8900	\$7,863.15
Bell & Associates Construction, L.P.		\$6.0900	\$8,130.15
Jones Bros., Inc.		\$5.6100	\$7,489.35
Kay & Kay Contracting, LLC		\$6.7300	\$8,984.55
<b>790-30.13 SECONDARY CONDUCTOR 2 AL TRIPLEX</b>			
	<b>512.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$8.7700	\$4,490.24
Bell & Associates Construction, L.P.		\$9.0600	\$4,638.72
Jones Bros., Inc.		\$8.3500	\$4,275.20
Kay & Kay Contracting, LLC		\$10.0200	\$5,130.24
<b>790-32.01 DOWN GUY - THROUGH BOLT TYPE</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$757.0100	\$1,514.02
Bell & Associates Construction, L.P.		\$782.4000	\$1,564.80
Jones Bros., Inc.		\$720.9600	\$1,441.92
Kay & Kay Contracting, LLC		\$865.1500	\$1,730.30
<b>790-32.02 DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY</b>			
	<b>38.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$937.3900	\$35,620.82
Bell & Associates Construction, L.P.		\$968.8300	\$36,815.54
Jones Bros., Inc.		\$892.7500	\$33,924.50
Kay & Kay Contracting, LLC		\$1,071.3000	\$40,709.40
<b>790-32.08 OH GUY - THROUGH BOLT TYPE HEAVY DUTY</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,170.4300	\$2,340.86
Bell & Associates Construction, L.P.		\$1,209.6900	\$2,419.38
Jones Bros., Inc.		\$1,114.6900	\$2,229.38
Kay & Kay Contracting, LLC		\$1,337.6300	\$2,675.26
<b>790-33.03 SCREW TYPE ANCHOR 6,000LB-8,000LB</b>			
	<b>5.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$497.8500	\$2,489.25
Bell & Associates Construction, L.P.		\$449.4300	\$2,247.15
Jones Bros., Inc.		\$414.1400	\$2,070.70
Kay & Kay Contracting, LLC		\$496.9700	\$2,484.85

		UNIT PRICE	EXTENSION
<b>790-33.04 SCREW TYPE ANCHOR 10,000LB-12,000LB</b>			
	<b>14.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$616.3600	\$8,629.04
Bell & Associates Construction, L.P.		\$637.0400	\$8,918.56
Jones Bros., Inc.		\$587.0100	\$8,218.14
Kay & Kay Contracting, LLC		\$704.4100	\$9,861.74
<b>790-36.01 SWITCH-900A-UNDERSLUNG</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$8,068.5500	\$16,137.10
Bell & Associates Construction, L.P.		\$8,339.2000	\$16,678.40
Jones Bros., Inc.		\$7,684.3300	\$15,368.66
Kay & Kay Contracting, LLC		\$9,221.2000	\$18,442.40
<b>790-36.06 TRANSFER LIGHT</b>			
	<b>11.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$849.8300	\$9,348.13
Bell & Associates Construction, L.P.		\$878.3400	\$9,661.74
Jones Bros., Inc.		\$809.3600	\$8,902.96
Kay & Kay Contracting, LLC		\$971.2300	\$10,683.53
<b>790-40.01 OH COND 4 7/1 ACSR SWANATE</b>			
	<b>472.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$4.9600	\$2,341.12
Bell & Associates Construction, L.P.		\$5.1200	\$2,416.64
Jones Bros., Inc.		\$4.7200	\$2,227.84
Kay & Kay Contracting, LLC		\$5.6600	\$2,671.52
<b>790-40.03 OH COND 1/0 6/1 ACSR RAVEN</b>			
	<b>240.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$6.3400	\$1,521.60
Bell & Associates Construction, L.P.		\$6.5500	\$1,572.00
Jones Bros., Inc.		\$6.0400	\$1,449.60
Kay & Kay Contracting, LLC		\$7.2500	\$1,740.00
<b>790-40.39 OH COND 4/0 7 AAC OXLIP</b>			
	<b>2,102.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$8.4400	\$17,740.88
Bell & Associates Construction, L.P.		\$8.7300	\$18,350.46
Jones Bros., Inc.		\$8.0400	\$16,900.08
Kay & Kay Contracting, LLC		\$9.6500	\$20,284.30
<b>790-40.49 OH COND 795 37 AAC ARBUTUS</b>			
	<b>6,306.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$13.2800	\$83,743.68
Bell & Associates Construction, L.P.		\$13.7300	\$86,581.38
Jones Bros., Inc.		\$12.6500	\$79,770.90
Kay & Kay Contracting, LLC		\$15.1800	\$95,725.08

		UNIT PRICE	EXTENSION
<b>790-46.02 1PH TRANSFORMER CONV W/POLE MTD FUSE &amp; LA</b>			
	<b>5.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,221.0800	\$11,105.40
Bell & Associates Construction, L.P.		\$2,295.5800	\$11,477.90
Jones Bros., Inc.		\$2,115.3100	\$10,576.55
Kay & Kay Contracting, LLC		\$2,538.3700	\$12,691.85
<b>790-52.04 15KVA 1PH OH XFORMER 7.2KV 120/240</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,811.7000	\$3,811.70
Bell & Associates Construction, L.P.		\$3,939.5600	\$3,939.56
Jones Bros., Inc.		\$3,630.1900	\$3,630.19
Kay & Kay Contracting, LLC		\$4,356.2300	\$4,356.23
<b>790-60.02 1PH FUSE CUTOUT BRKT MOUNT 15KV</b>			
	<b>6.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$990.6700	\$5,944.02
Bell & Associates Construction, L.P.		\$1,023.9000	\$6,143.40
Jones Bros., Inc.		\$943.4900	\$5,660.94
Kay & Kay Contracting, LLC		\$1,132.1900	\$6,793.14
<b>790-68.01 POLE GROUND ROD TYPE</b>			
	<b>10.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$621.2400	\$6,212.40
Bell & Associates Construction, L.P.		\$642.0800	\$6,420.80
Jones Bros., Inc.		\$591.6600	\$5,916.60
Kay & Kay Contracting, LLC		\$709.9900	\$7,099.90
<b>790-68.03 POLE GROUND WRAP TYPE</b>			
	<b>3.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$549.4900	\$1,648.47
Bell & Associates Construction, L.P.		\$567.9200	\$1,703.76
Jones Bros., Inc.		\$523.3200	\$1,569.96
Kay & Kay Contracting, LLC		\$627.9800	\$1,883.94
<b>790-68.11 DEAD END SHOE</b>			
	<b>21.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$398.9400	\$8,377.74
Bell & Associates Construction, L.P.		\$412.3200	\$8,658.72
Jones Bros., Inc.		\$379.9400	\$7,978.74
Kay & Kay Contracting, LLC		\$455.9300	\$9,574.53
<b>790-69.24 EPOXY DEAD END</b>			
	<b>21.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,490.4500	\$31,299.45
Bell & Associates Construction, L.P.		\$1,540.4500	\$32,349.45
Jones Bros., Inc.		\$1,419.4800	\$29,809.08
Kay & Kay Contracting, LLC		\$1,703.3800	\$35,770.98

		UNIT PRICE	EXTENSION
<b>790-69.32 ARM PIN</b>			
	<b>16.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$447.6400	\$7,162.24
Bell & Associates Construction, L.P.		\$462.6500	\$7,402.40
Jones Bros., Inc.		\$426.3200	\$6,821.12
Kay & Kay Contracting, LLC		\$511.5800	\$8,185.28
<b>790-69.33 DEADEND ASSEMBLY</b>			
	<b>7.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$575.3700	\$4,027.59
Bell & Associates Construction, L.P.		\$594.6700	\$4,162.69
Jones Bros., Inc.		\$547.9700	\$3,835.79
Kay & Kay Contracting, LLC		\$656.5600	\$4,595.92
<b>790-98.01 REMOVE WIRE</b>			
	<b>19,072.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$4.0200	\$76,669.44
Bell & Associates Construction, L.P.		\$4.1600	\$79,339.52
Jones Bros., Inc.		\$3.8300	\$73,045.76
Kay & Kay Contracting, LLC		\$4.6000	\$87,731.20
<b>790-98.02 REMOVE POLES</b>			
	<b>29.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,464.1300	\$42,459.77
Bell & Associates Construction, L.P.		\$1,513.2400	\$43,883.96
Jones Bros., Inc.		\$1,394.4100	\$40,437.89
Kay & Kay Contracting, LLC		\$1,673.2900	\$48,525.41
<b>790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS</b>			
	<b>109.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,098.1000	\$119,692.90
Bell & Associates Construction, L.P.		\$1,134.9400	\$123,708.46
Jones Bros., Inc.		\$1,045.8100	\$113,993.29
Kay & Kay Contracting, LLC		\$1,254.9700	\$136,791.73
<b>791-02.01 &lt;2IN MDPE GAS MAIN</b>			
	<b>40.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$52.5000	\$2,100.00
Bell & Associates Construction, L.P.		\$54.2600	\$2,170.40
Jones Bros., Inc.		\$75.0000	\$3,000.00
Kay & Kay Contracting, LLC		\$50.0000	\$2,000.00
<b>791-02.02 2IN MDPE GAS MAIN</b>			
	<b>450.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$42.0000	\$18,900.00
Bell & Associates Construction, L.P.		\$43.4100	\$19,534.50
Jones Bros., Inc.		\$90.0000	\$40,500.00
Kay & Kay Contracting, LLC		\$40.0000	\$18,000.00

		UNIT PRICE	EXTENSION
<b>791-02.04 4IN MDPE GAS MAIN</b>			
	<b>820.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$65.1000	\$53,382.00
Bell & Associates Construction, L.P.		\$67.2800	\$55,169.60
Jones Bros., Inc.		\$131.0000	\$107,420.00
Kay & Kay Contracting, LLC		\$62.0000	\$50,840.00
<b>791-06.02 CONNECT TO 2IN EX. PE MAIN</b>			
	<b>5.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,575.0000	\$7,875.00
Bell & Associates Construction, L.P.		\$1,627.8300	\$8,139.15
Jones Bros., Inc.		\$3,500.0000	\$17,500.00
Kay & Kay Contracting, LLC		\$1,500.0000	\$7,500.00
<b>791-06.03 CONNECT TO 4IN EX. PE MAIN</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,100.0000	\$2,100.00
Bell & Associates Construction, L.P.		\$2,170.4400	\$2,170.44
Jones Bros., Inc.		\$7,500.0000	\$7,500.00
Kay & Kay Contracting, LLC		\$2,000.0000	\$2,000.00
<b>791-06.04 CONNECT TO 6IN EX. PE MAIN</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$4,200.0000	\$4,200.00
Bell & Associates Construction, L.P.		\$4,340.8900	\$4,340.89
Jones Bros., Inc.		\$26,000.0000	\$26,000.00
Kay & Kay Contracting, LLC		\$4,000.0000	\$4,000.00
<b>791-07.01 2IN PE GAS VALVE ASSEMBLY</b>			
	<b>4.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,050.0000	\$4,200.00
Bell & Associates Construction, L.P.		\$1,085.2200	\$4,340.88
Jones Bros., Inc.		\$1,000.0000	\$4,000.00
Kay & Kay Contracting, LLC		\$1,000.0000	\$4,000.00
<b>791-07.02 4IN PE GAS VALVE ASSEMBLY</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,100.0000	\$4,200.00
Bell & Associates Construction, L.P.		\$2,170.4400	\$4,340.88
Jones Bros., Inc.		\$1,700.0000	\$3,400.00
Kay & Kay Contracting, LLC		\$2,000.0000	\$4,000.00
<b>791-07.03 6IN PE GAS VALVE ASSEMBLY</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$4,200.0000	\$8,400.00
Bell & Associates Construction, L.P.		\$4,340.8900	\$8,681.78
Jones Bros., Inc.		\$2,200.0000	\$4,400.00
Kay & Kay Contracting, LLC		\$4,000.0000	\$8,000.00

		UNIT PRICE	EXTENSION
<b>791-10.10 RETIRE GAS MAIN</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$21,000.0000	\$21,000.00
Bell & Associates Construction, L.P.		\$21,704.4400	\$21,704.44
Jones Bros., Inc.		\$2,500.0000	\$2,500.00
Kay & Kay Contracting, LLC		\$20,000.0000	\$20,000.00
<b>793-01.42 ANCHOR 1 1/4IN</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$590.1000	\$1,180.20
Bell & Associates Construction, L.P.		\$609.8900	\$1,219.78
Jones Bros., Inc.		\$562.0000	\$1,124.00
Kay & Kay Contracting, LLC		\$562.0000	\$1,124.00
<b>793-11.10 12IN PEDESTAL</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$219.4500	\$219.45
Bell & Associates Construction, L.P.		\$226.8100	\$226.81
Jones Bros., Inc.		\$209.0000	\$209.00
Kay & Kay Contracting, LLC		\$209.0000	\$209.00
<b>793-12.01 DIG SPLICE PIT 80 C.F.</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$572.2500	\$572.25
Bell & Associates Construction, L.P.		\$591.4500	\$591.45
Jones Bros., Inc.		\$545.0000	\$545.00
Kay & Kay Contracting, LLC		\$545.0000	\$545.00
<b>793-13.07 4IN SCHEDULE 40 PVC</b>			
	<b>660.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$5.9900	\$3,953.40
Bell & Associates Construction, L.P.		\$6.1900	\$4,085.40
Jones Bros., Inc.		\$5.7000	\$3,762.00
Kay & Kay Contracting, LLC		\$5.7000	\$3,762.00
<b>793-13.12 1 DUCT FORMATION @ 36IN DEPTH</b>			
	<b>215.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$13.6500	\$2,934.75
Bell & Associates Construction, L.P.		\$14.1100	\$3,033.65
Jones Bros., Inc.		\$13.0000	\$2,795.00
Kay & Kay Contracting, LLC		\$13.0000	\$2,795.00
<b>793-13.17 2 DUCT FORMATION @ 36IN DEPTH</b>			
	<b>35.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$20.6900	\$724.15
Bell & Associates Construction, L.P.		\$21.3800	\$748.30
Jones Bros., Inc.		\$19.7000	\$689.50
Kay & Kay Contracting, LLC		\$19.7000	\$689.50

		UNIT PRICE	EXTENSION
<b>793-13.22 3 DUCT FORMATION @ 36IN DEPTH</b>	<b>470.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$27.7200	\$13,028.40
Bell & Associates Construction, L.P.		\$28.6500	\$13,465.50
Jones Bros., Inc.		\$26.4000	\$12,408.00
Kay & Kay Contracting, LLC		\$26.4000	\$12,408.00
<b>793-13.27 4 DUCT FORMATION @ 36IN DEPTH</b>	<b>490.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$36.1200	\$17,698.80
Bell & Associates Construction, L.P.		\$37.3300	\$18,291.70
Jones Bros., Inc.		\$34.4000	\$16,856.00
Kay & Kay Contracting, LLC		\$34.4000	\$16,856.00
<b>793-13.51 ___ DUCT FORMATION @ ___IN DEPTH</b>	<b>435.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$64.7900	\$28,183.65
Bell & Associates Construction, L.P.		\$66.9600	\$29,127.60
Jones Bros., Inc.		\$61.7000	\$26,839.50
Kay & Kay Contracting, LLC		\$61.7000	\$26,839.50
<b>793-14.02 CONCRETE ENCASEMENT PER DUCT</b>	<b>5,830.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$7.8800	\$45,940.40
Bell & Associates Construction, L.P.		\$8.1400	\$47,456.20
Jones Bros., Inc.		\$7.5000	\$43,725.00
Kay & Kay Contracting, LLC		\$7.5000	\$43,725.00
<b>793-14.03 MH PRECAST 6-FT W X 12-FT L X 7-FT H</b>	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$18,934.6500	\$37,869.30
Bell & Associates Construction, L.P.		\$19,569.8100	\$39,139.62
Jones Bros., Inc.		\$18,033.0000	\$36,066.00
Kay & Kay Contracting, LLC		\$18,033.0000	\$36,066.00
<b>793-14.06 CAST IN PLACE MANHOLE</b>	<b>960.000 C.F.</b>		
Charles Blalock & Sons, Inc.		\$96.0400	\$92,198.40
Bell & Associates Construction, L.P.		\$54.2600	\$52,089.60
Jones Bros., Inc.		\$20.0000	\$19,200.00
Kay & Kay Contracting, LLC		\$100.0000	\$96,000.00
<b>793-14.10 4IN CORE DRILL INTO MANHOLE</b>	<b>8.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$219.4500	\$1,755.60
Bell & Associates Construction, L.P.		\$226.8100	\$1,814.48
Jones Bros., Inc.		\$209.0000	\$1,672.00
Kay & Kay Contracting, LLC		\$209.0000	\$1,672.00

		UNIT PRICE	EXTENSION
<b>793-14.12 1 1/4IN INNERDUCT</b>			
	<b>795.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$1.5800	\$1,256.10
Bell & Associates Construction, L.P.		\$1.6300	\$1,295.85
Jones Bros., Inc.		\$1.5000	\$1,192.50
Kay & Kay Contracting, LLC		\$1.5000	\$1,192.50
<b>793-16.01 MH(RETIRE/REMOVE/GRAVEL BACKFILL)</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$715.0500	\$1,430.10
Bell & Associates Construction, L.P.		\$739.0400	\$1,478.08
Jones Bros., Inc.		\$681.0000	\$1,362.00
Kay & Kay Contracting, LLC		\$681.0000	\$1,362.00
<b>793-16.14 BORE/JACK 12IN CASING - ROCK</b>			
	<b>220.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$420.0000	\$92,400.00
Bell & Associates Construction, L.P.		\$351.1300	\$77,248.60
Jones Bros., Inc.		\$300.0000	\$66,000.00
Kay & Kay Contracting, LLC		\$600.0000	\$132,000.00
<b>793-97.01 RESTORE ASPHALT</b>			
	<b>110.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$78.7500	\$8,662.50
Bell & Associates Construction, L.P.		\$108.5200	\$11,937.20
Jones Bros., Inc.		\$50.0000	\$5,500.00
Kay & Kay Contracting, LLC		\$50.0000	\$5,500.00
<b>793-98.04 REMOVE POLES ALL SIZES</b>			
	<b>3.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$287.7000	\$863.10
Bell & Associates Construction, L.P.		\$297.3500	\$892.05
Jones Bros., Inc.		\$274.0000	\$822.00
Kay & Kay Contracting, LLC		\$274.0000	\$822.00
<b>793-98.06 REMOVE PEDESTALS</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$219.4500	\$438.90
Bell & Associates Construction, L.P.		\$226.8100	\$453.62
Jones Bros., Inc.		\$209.0000	\$418.00
Kay & Kay Contracting, LLC		\$209.0000	\$418.00
<b>795-01.05 8IN DIP RESTRAINED JOINT WATER LINE</b>			
	<b>2,485.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$80.8500	\$200,912.25
Bell & Associates Construction, L.P.		\$83.5600	\$207,646.60
Jones Bros., Inc.		\$119.0000	\$295,715.00
Kay & Kay Contracting, LLC		\$77.0000	\$191,345.00

		UNIT PRICE	EXTENSION
<b>795-05.65 BORE/JACK 16IN STEEL CASING PIPE-UNCON.</b>			
	<b>260.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$315.0000	\$81,900.00
Bell & Associates Construction, L.P.		\$400.0000	\$104,000.00
Jones Bros., Inc.		\$641.0000	\$166,660.00
Kay & Kay Contracting, LLC		\$300.0000	\$78,000.00
<b>795-06.04 CONNECT TO 6IN WATER LINE</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,150.0000	\$3,150.00
Bell & Associates Construction, L.P.		\$3,255.6700	\$3,255.67
Jones Bros., Inc.		\$5,010.0000	\$5,010.00
Kay & Kay Contracting, LLC		\$3,000.0000	\$3,000.00
<b>795-06.05 CONNECT TO 8IN WATER LINE</b>			
	<b>6.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,675.0000	\$22,050.00
Bell & Associates Construction, L.P.		\$3,798.2800	\$22,789.68
Jones Bros., Inc.		\$6,070.0000	\$36,420.00
Kay & Kay Contracting, LLC		\$3,500.0000	\$21,000.00
<b>795-07.18 16IN X 8IN TAPPING SLEEVE AND VALVE</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$7,350.0000	\$14,700.00
Bell & Associates Construction, L.P.		\$7,596.5500	\$15,193.10
Jones Bros., Inc.		\$9,060.0000	\$18,120.00
Kay & Kay Contracting, LLC		\$7,000.0000	\$14,000.00
<b>795-08.04 6IN GATE VALVE ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,260.0000	\$1,260.00
Bell & Associates Construction, L.P.		\$1,302.2700	\$1,302.27
Jones Bros., Inc.		\$1,382.0000	\$1,382.00
Kay & Kay Contracting, LLC		\$1,200.0000	\$1,200.00
<b>795-08.05 8IN GATE VALVE ASSEMBLY</b>			
	<b>21.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,890.0000	\$39,690.00
Bell & Associates Construction, L.P.		\$1,953.4000	\$41,021.40
Jones Bros., Inc.		\$1,836.0000	\$38,556.00
Kay & Kay Contracting, LLC		\$1,800.0000	\$37,800.00
<b>795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY</b>			
	<b>19.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,050.0000	\$19,950.00
Bell & Associates Construction, L.P.		\$1,085.2200	\$20,619.18
Jones Bros., Inc.		\$2,328.0000	\$44,232.00
Kay & Kay Contracting, LLC		\$1,000.0000	\$19,000.00

		UNIT PRICE	EXTENSION
<b>795-10.03 1IN AUTO AIR RELEASE VALVE ASSEMBLY</b>			
	<b>5.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,675.0000	\$18,375.00
Bell & Associates Construction, L.P.		\$3,798.2800	\$18,991.40
Jones Bros., Inc.		\$3,060.0000	\$15,300.00
Kay & Kay Contracting, LLC		\$3,500.0000	\$17,500.00
<b>795-11.04 RELOCATE FIRE HYDRANT</b>			
	<b>5.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$4,200.0000	\$21,000.00
Bell & Associates Construction, L.P.		\$4,340.8900	\$21,704.45
Jones Bros., Inc.		\$5,644.0000	\$28,220.00
Kay & Kay Contracting, LLC		\$4,000.0000	\$20,000.00
<b>795-12.02 REMOVAL OF EXISTING LINE</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$10,500.0000	\$10,500.00
Bell & Associates Construction, L.P.		\$10,852.2200	\$10,852.22
Jones Bros., Inc.		\$13,300.0000	\$13,300.00
Kay & Kay Contracting, LLC		\$10,000.0000	\$10,000.00
<b>795-15.10 30IN STEEL CASING PIPE OPEN CUT METHOD</b>			
	<b>40.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$315.0000	\$12,600.00
Bell & Associates Construction, L.P.		\$325.5700	\$13,022.80
Jones Bros., Inc.		\$1,175.0000	\$47,000.00
Kay & Kay Contracting, LLC		\$100.0000	\$4,000.00
<b>797-05.02 8IN DIP GRAVITY SEWER 6FT-12FT DEPTH</b>			
	<b>710.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$124.2200	\$88,196.20
Bell & Associates Construction, L.P.		\$179.0600	\$127,132.60
Jones Bros., Inc.		\$223.0000	\$158,330.00
Kay & Kay Contracting, LLC		\$130.0000	\$92,300.00
<b>797-05.03 8IN DIP GRAVITY SEWER 12FT-18FT DEPTH</b>			
	<b>140.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$150.3500	\$21,049.00
Bell & Associates Construction, L.P.		\$298.4400	\$41,781.60
Jones Bros., Inc.		\$308.0000	\$43,120.00
Kay & Kay Contracting, LLC		\$120.0000	\$16,800.00
<b>797-06.64 BORE/JACK 16IN STEEL CASING PIPE-UNCON.</b>			
	<b>194.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$438.2300	\$85,016.62
Bell & Associates Construction, L.P.		\$515.4800	\$100,003.12
Jones Bros., Inc.		\$742.0000	\$143,948.00
Kay & Kay Contracting, LLC		\$350.0000	\$67,900.00

		UNIT PRICE	EXTENSION
<b>797-07.03 48IN MANHOLE 6FT-8FT DEPTH</b>	<b>3.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$4,111.3100	\$12,333.93
Bell & Associates Construction, L.P.		\$5,209.0600	\$15,627.18
Jones Bros., Inc.		\$6,466.0000	\$19,398.00
Kay & Kay Contracting, LLC		\$3,500.0000	\$10,500.00
<b>797-07.04 48IN MANHOLE 8FT-10FT DEPTH</b>	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,810.1000	\$7,620.20
Bell & Associates Construction, L.P.		\$6,836.9000	\$13,673.80
Jones Bros., Inc.		\$7,345.0000	\$14,690.00
Kay & Kay Contracting, LLC		\$4,000.0000	\$8,000.00
<b>797-07.05 48IN MANHOLE 10FT-12FT DEPTH</b>	<b>4.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$5,549.6200	\$22,198.48
Bell & Associates Construction, L.P.		\$8,247.6900	\$32,990.76
Jones Bros., Inc.		\$8,872.0000	\$35,488.00
Kay & Kay Contracting, LLC		\$4,500.0000	\$18,000.00
<b>797-08.05 6IN PVC PIPE FOR SERVICE LATERAL</b>	<b>80.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$22.1000	\$1,768.00
Bell & Associates Construction, L.P.		\$108.5200	\$8,681.60
Jones Bros., Inc.		\$90.0000	\$7,200.00
Kay & Kay Contracting, LLC		\$40.0000	\$3,200.00
<b>797-08.08 6IN CLEAN OUT ASSEMBLY</b>	<b>6.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$564.6400	\$3,387.84
Bell & Associates Construction, L.P.		\$542.6100	\$3,255.66
Jones Bros., Inc.		\$848.0000	\$5,088.00
Kay & Kay Contracting, LLC		\$1,000.0000	\$6,000.00
<b>797-10.02 CONNECT 8IN SEWER TO EXIST. MANHOLE</b>	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,819.1500	\$2,819.15
Bell & Associates Construction, L.P.		\$4,340.8900	\$4,340.89
Jones Bros., Inc.		\$2,660.0000	\$2,660.00
Kay & Kay Contracting, LLC		\$2,000.0000	\$2,000.00
<b>797-10.06 CONNECT 6IN LATERAL TO SEWER LINE</b>	<b>5.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$235.1300	\$1,175.65
Bell & Associates Construction, L.P.		\$1,627.8300	\$8,139.15
Jones Bros., Inc.		\$2,395.0000	\$11,975.00
Kay & Kay Contracting, LLC		\$1,000.0000	\$5,000.00

		UNIT PRICE	EXTENSION
<b>797-10.09 CONNECT EX. 8IN SEWER TO NEW MANHOLE</b>			
	<b>3.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,823.6000	\$11,470.80
Bell & Associates Construction, L.P.		\$4,340.8900	\$13,022.67
Jones Bros., Inc.		\$2,618.0000	\$7,854.00
Kay & Kay Contracting, LLC		\$1,500.0000	\$4,500.00
<b>797-11.16 60IN MH ADJUSTMENT INCREASE HEIGHT</b>			
	<b>6.000 V.F.</b>		
Charles Blalock & Sons, Inc.		\$877.1200	\$5,262.72
Bell & Associates Construction, L.P.		\$1,085.2200	\$6,511.32
Jones Bros., Inc.		\$4,748.0000	\$28,488.00
Kay & Kay Contracting, LLC		\$1,000.0000	\$6,000.00
<b>797-11.25 RETIREIN PLACE 48IN MANHOLE</b>			
	<b>13.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$806.5200	\$10,484.76
Bell & Associates Construction, L.P.		\$542.6100	\$7,053.93
Jones Bros., Inc.		\$2,958.0000	\$38,454.00
Kay & Kay Contracting, LLC		\$1,000.0000	\$13,000.00
<b>797-11.31 RETIREIN PLACE EXISTING SEWER 8IN-14IN</b>			
	<b>2,750.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$6.9500	\$19,112.50
Bell & Associates Construction, L.P.		\$10.8500	\$29,837.50
Jones Bros., Inc.		\$16.0000	\$44,000.00
Kay & Kay Contracting, LLC		\$12.0000	\$33,000.00
<b>797-11.38 BY-PASS PUMPING</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$11,322.1900	\$11,322.19
Bell & Associates Construction, L.P.		\$13,022.6600	\$13,022.66
Jones Bros., Inc.		\$17,810.0000	\$17,810.00
Kay & Kay Contracting, LLC		\$25,000.0000	\$25,000.00

**SUB-TOTAL ROADWAY**

Charles Blalock & Sons, Inc.	\$13,350,327.47
Bell & Associates Construction, L.P.	\$15,242,158.70
Jones Bros., Inc.	\$15,584,840.97
Kay & Kay Contracting, LLC	\$16,292,567.96

**SUB-TOTAL BRIDGE**

Charles Blalock & Sons, Inc.	\$7,006,189.32
Bell & Associates Construction, L.P.	\$7,925,383.03
Jones Bros., Inc.	\$8,658,976.73
Kay & Kay Contracting, LLC	\$8,793,774.95

**SUB-TOTAL UTILITY**

Charles Blalock & Sons, Inc.	\$1,860,509.64
Bell & Associates Construction, L.P.	\$1,995,264.59
Jones Bros., Inc.	\$2,348,937.07
Kay & Kay Contracting, LLC	\$1,956,175.86

**TOTAL CONTRACT**

Charles Blalock & Sons, Inc.	\$22,217,026.43
Bell & Associates Construction, L.P.	\$25,162,806.32
Jones Bros., Inc.	\$26,592,754.77
Kay & Kay Contracting, LLC	\$27,042,518.77

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

LAUDERDALE COUNTY (Contract No. CNQ070 Call 060)

49131-4210-04,HSIP-3(140),49131-3210-94

THE RESURFACING ON U.S. 51 (S.R. 3) FROM NEAR NEW WILSON ROAD (L.M. 15.72) TO THE S.R. 88 RAMP (L.M. 20.18).

PROJECT LENGTH - 4.460 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2016

DBE GOAL 3.00%

---

	TOTAL CONTRACT
Ford Construction Company	\$2,141,154.44

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>202-03.01 REMOVAL OF ASPHALT PAVEMENT</b>			
	<b>654.000 S.Y.</b>		
Ford Construction Company		\$25.0000	\$16,350.00
<b>203-06 WATER</b>			
	<b>17.000 M.G.</b>		
Ford Construction Company		\$1.0000	\$17.00
<b>303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)</b>			
	<b>2,211.000 TON</b>		
Ford Construction Company		\$31.0000	\$68,541.00
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>300.000 TON</b>		
Ford Construction Company		\$120.0000	\$36,000.00
<b>307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS</b>			
	<b>3,629.000 TON</b>		
Ford Construction Company		\$97.0000	\$352,013.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>137.000 TON</b>		
Ford Construction Company		\$795.0000	\$108,915.00
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>2,587.000 TON</b>		
Ford Construction Company		\$93.0000	\$240,591.00
<b>411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT</b>			
	<b>6,706.000 TON</b>		
Ford Construction Company		\$97.0000	\$650,482.00
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>8.920 L.M.</b>		
Ford Construction Company		\$600.0000	\$5,352.00
<b>411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>			
	<b>8.920 L.M.</b>		
Ford Construction Company		\$600.0000	\$5,352.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>194,234.000 S.Y.</b>		
Ford Construction Company		\$1.7600	\$341,851.84
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$59,000.0000	\$59,000.00

		UNIT PRICE	EXTENSION
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>960.000 S.F.</b>		
Ford Construction Company		\$8.0000	\$7,680.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$600.0000	\$1,200.00
<b>713-15.06 MILE POST SIGN</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$130.0000	\$260.00
<b>713-16.20 SIGNS (DO NOT ENTER)</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$155.0000	\$155.00
<b>713-16.21 SIGNS (WRONG WAY)</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$155.0000	\$155.00
<b>716-01.23 Snowplwble Pvmt Mrkrs (Bi-Dir)(2 Color)</b>			
	<b>595.000 EACH</b>		
Ford Construction Company		\$38.0000	\$22,610.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>50.000 EACH</b>		
Ford Construction Company		\$20.0000	\$1,000.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>102.000 L.F.</b>		
Ford Construction Company		\$18.0000	\$1,836.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$220.0000	\$220.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>2,620.000 L.F.</b>		
Ford Construction Company		\$3.2000	\$8,384.00
<b>716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>			
	<b>150.000 L.F.</b>		
Ford Construction Company		\$7.5000	\$1,125.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>40.160 L.M.</b>		
Ford Construction Company		\$1,060.0000	\$42,569.60

UNIT PRICE                      EXTENSION

**716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)**

**20.090 L.M.**

Ford Construction Company

\$5,500.0000

\$110,495.00

**717-01 MOBILIZATION**

**1.000 LS**

Ford Construction Company

\$59,000.0000

\$59,000.00

**SUB-TOTAL ROADWAY**

Ford Construction Company

\$2,141,154.44

**TOTAL CONTRACT**

Ford Construction Company

\$2,141,154.44

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

LAWRENCE COUNTY (Contract No. CNQ001 Call 062)

50007-4208-04,HSIP-227(7),50007-3208-94

THE RESURFACING WITH BITUMINOUS SEAL COAT ON S.R. 227 FROM THE WAYNE COUNTY LINE (L.M. 0.00) TO WEST OF MAIN STREET (L.M. 6.50).

PROJECT LENGTH - 6.410 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2016

DBE GOAL 4.50%

---

	TOTAL CONTRACT
Wayne County Rock Inc.	\$486,964.74
Rogers Group, Inc.	\$511,582.00
Eubank Asphalt Paving & Sealing	\$539,771.00
Sessions Paving Company	\$641,301.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>		
	<b>400.000 TON</b>		
	Wayne County Rock Inc.	\$23.1400	\$9,256.00
	Rogers Group, Inc.	\$21.0000	\$8,400.00
	Eubank Asphalt Paving & Sealing	\$20.0000	\$8,000.00
	Sessions Paving Company	\$45.0000	\$18,000.00
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
	<b>5.000 TON</b>		
	Wayne County Rock Inc.	\$625.0000	\$3,125.00
	Rogers Group, Inc.	\$680.0000	\$3,400.00
	Eubank Asphalt Paving & Sealing	\$550.0000	\$2,750.00
	Sessions Paving Company	\$1,250.0000	\$6,250.00
<b>403-05</b>	<b>BITUMINOUS MATERIAL(TC/FOG SEAL)(UNDILUTED)</b>		
	<b>36.000 TON</b>		
	Wayne County Rock Inc.	\$766.7400	\$27,602.64
	Rogers Group, Inc.	\$610.0000	\$21,960.00
	Eubank Asphalt Paving & Sealing	\$800.0000	\$28,800.00
	Sessions Paving Company	\$1,200.0000	\$43,200.00
<b>405-01.01</b>	<b>BITUMINOUS MATERIAL (BSC)</b>		
	<b>137.000 TON</b>		
	Wayne County Rock Inc.	\$631.5400	\$86,520.98
	Rogers Group, Inc.	\$640.0000	\$87,680.00
	Eubank Asphalt Paving & Sealing	\$800.0000	\$109,600.00
	Sessions Paving Company	\$955.0000	\$130,835.00
<b>405-01.02</b>	<b>MINERAL AGGREGATE (BSC)</b>		
	<b>1,161.000 TON</b>		
	Wayne County Rock Inc.	\$47.2700	\$54,880.47
	Rogers Group, Inc.	\$44.0000	\$51,084.00
	Eubank Asphalt Paving & Sealing	\$44.0000	\$51,084.00
	Sessions Paving Company	\$59.0000	\$68,499.00
<b>411-03.13</b>	<b>ACS MIX(PG70-22) THIN LIFT D ASPHALT</b>		
	<b>865.000 TON</b>		
	Wayne County Rock Inc.	\$106.9800	\$92,537.70
	Rogers Group, Inc.	\$92.0000	\$79,580.00
	Eubank Asphalt Paving & Sealing	\$80.0000	\$69,200.00
	Sessions Paving Company	\$155.0000	\$134,075.00
<b>411-12.03</b>	<b>SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>		
	<b>13.000 L.M.</b>		
	Wayne County Rock Inc.	\$605.9600	\$7,877.48
	Rogers Group, Inc.	\$330.0000	\$4,290.00
	Eubank Asphalt Paving & Sealing	\$500.0000	\$6,500.00
	Sessions Paving Company	\$1,500.0000	\$19,500.00

		UNIT PRICE	EXTENSION
<b>705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)</b>			
	<b>17.000 EACH</b>		
Wayne County Rock Inc.		\$1,770.5900	\$30,100.03
Rogers Group, Inc.		\$2,285.0000	\$38,845.00
Eubank Asphalt Paving & Sealing		\$2,200.0000	\$37,400.00
Sessions Paving Company		\$2,600.0000	\$44,200.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>850.000 L.F.</b>		
Wayne County Rock Inc.		\$1.0000	\$850.00
Rogers Group, Inc.		\$3.1000	\$2,635.00
Eubank Asphalt Paving & Sealing		\$2.0000	\$1,700.00
Sessions Paving Company		\$4.0000	\$3,400.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Wayne County Rock Inc.		\$2,061.0000	\$2,061.00
Rogers Group, Inc.		\$24,373.0000	\$24,373.00
Eubank Asphalt Paving & Sealing		\$7,500.0000	\$7,500.00
Sessions Paving Company		\$25,000.0000	\$25,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>25.000 EACH</b>		
Wayne County Rock Inc.		\$5.0000	\$125.00
Rogers Group, Inc.		\$5.0000	\$125.00
Eubank Asphalt Paving & Sealing		\$25.0000	\$625.00
Sessions Paving Company		\$25.0000	\$625.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>4.000 EACH</b>		
Wayne County Rock Inc.		\$5.0000	\$20.00
Rogers Group, Inc.		\$5.0000	\$20.00
Eubank Asphalt Paving & Sealing		\$5.0000	\$20.00
Sessions Paving Company		\$25.0000	\$100.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>994.000 S.F.</b>		
Wayne County Rock Inc.		\$5.9500	\$5,914.30
Rogers Group, Inc.		\$7.5000	\$7,455.00
Eubank Asphalt Paving & Sealing		\$8.0000	\$7,952.00
Sessions Paving Company		\$9.0000	\$8,946.00
<b>716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>			
	<b>460.000 EACH</b>		
Wayne County Rock Inc.		\$30.0000	\$13,800.00
Rogers Group, Inc.		\$31.0000	\$14,260.00
Eubank Asphalt Paving & Sealing		\$40.0000	\$18,400.00
Sessions Paving Company		\$30.0000	\$13,800.00

		UNIT PRICE	EXTENSION
<b>716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>			
	<b>52.000 L.F.</b>		
Wayne County Rock Inc.		\$6.0000	\$312.00
Rogers Group, Inc.		\$6.2500	\$325.00
Eubank Asphalt Paving & Sealing		\$10.0000	\$520.00
Sessions Paving Company		\$7.2500	\$377.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>86.000 L.F.</b>		
Wayne County Rock Inc.		\$12.0000	\$1,032.00
Rogers Group, Inc.		\$13.0000	\$1,118.00
Eubank Asphalt Paving & Sealing		\$20.0000	\$1,720.00
Sessions Paving Company		\$14.0000	\$1,204.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>26.000 L.M.</b>		
Wayne County Rock Inc.		\$1,000.0000	\$26,000.00
Rogers Group, Inc.		\$1,050.0000	\$27,300.00
Eubank Asphalt Paving & Sealing		\$1,500.0000	\$39,000.00
Sessions Paving Company		\$715.0000	\$18,590.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>13.000 L.M.</b>		
Wayne County Rock Inc.		\$5,500.0000	\$71,500.00
Rogers Group, Inc.		\$5,600.0000	\$72,800.00
Eubank Asphalt Paving & Sealing		\$6,000.0000	\$78,000.00
Sessions Paving Company		\$4,800.0000	\$62,400.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>			
	<b>13.000 L.M.</b>		
Wayne County Rock Inc.		\$3,100.0000	\$40,300.00
Rogers Group, Inc.		\$3,150.0000	\$40,950.00
Eubank Asphalt Paving & Sealing		\$4,000.0000	\$52,000.00
Sessions Paving Company		\$2,100.0000	\$27,300.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Wayne County Rock Inc.		\$13,150.1400	\$13,150.14
Rogers Group, Inc.		\$24,982.0000	\$24,982.00
Eubank Asphalt Paving & Sealing		\$19,000.0000	\$19,000.00
Sessions Paving Company		\$15,000.0000	\$15,000.00

**SUB-TOTAL ROADWAY**

Wayne County Rock Inc.	\$486,964.74
Rogers Group, Inc.	\$511,582.00
Eubank Asphalt Paving & Sealing	\$539,771.00
Sessions Paving Company	\$641,301.00

**TOTAL CONTRACT**

Wayne County Rock Inc.	\$486,964.74
Rogers Group, Inc.	\$511,582.00
Eubank Asphalt Paving & Sealing	\$539,771.00
Sessions Paving Company	\$641,301.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

MADISON COUNTY (Contract No. CNQ061 Call 063)

BR-STP-197(10),57034-3205-94

THE CONSTRUCTION OF TWO (2) CONCRETE I-BEAM BRIDGES ON S.R. 197 OVER BRANCH (L.M. 8.56 AND L.M. 8.66), INCLUDING GRADING, DRAINAGE AND PAVING.

PROJECT LENGTH - 0.256 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2017

DBE GOAL 11.00%

---

	TOTAL CONTRACT
Ford Construction Company	\$1,590,945.90
Dement Construction Company, LLC	\$1,597,472.64
Jones Bros., Inc.	\$1,639,907.93
Volunteer Bridge Construction, Inc.	\$1,640,422.61

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
		<b>1.000 LS</b>	
	Ford Construction Company	\$30,635.0000	\$30,635.00
	Dement Construction Company, LLC	\$25,000.0000	\$25,000.00
	Jones Bros., Inc.	\$16,500.0000	\$16,500.00
	Volunteer Bridge Construction, Inc.	\$17,000.0000	\$17,000.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
		<b>1.000 LS</b>	
	Ford Construction Company	\$7,380.0000	\$7,380.00
	Dement Construction Company, LLC	\$20,000.0000	\$20,000.00
	Jones Bros., Inc.	\$125,000.0000	\$125,000.00
	Volunteer Bridge Construction, Inc.	\$10,000.0000	\$10,000.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
		<b>6,937.000 C.Y.</b>	
	Ford Construction Company	\$6.0000	\$41,622.00
	Dement Construction Company, LLC	\$5.0000	\$34,685.00
	Jones Bros., Inc.	\$8.0000	\$55,496.00
	Volunteer Bridge Construction, Inc.	\$4.0000	\$27,748.00
<b>203-03</b>	<b>BORROW EXCAVATION (UNCLASSIFIED)</b>		
		<b>7,174.000 C.Y.</b>	
	Ford Construction Company	\$9.0000	\$64,566.00
	Dement Construction Company, LLC	\$10.0000	\$71,740.00
	Jones Bros., Inc.	\$10.0000	\$71,740.00
	Volunteer Bridge Construction, Inc.	\$10.0000	\$71,740.00
<b>203-06</b>	<b>WATER</b>		
		<b>19.000 M.G.</b>	
	Ford Construction Company	\$12.0000	\$228.00
	Dement Construction Company, LLC	\$5.0000	\$95.00
	Jones Bros., Inc.	\$100.0000	\$1,900.00
	Volunteer Bridge Construction, Inc.	\$10.0000	\$190.00
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
		<b>142.000 C.Y.</b>	
	Ford Construction Company	\$3.4500	\$489.90
	Dement Construction Company, LLC	\$10.0000	\$1,420.00
	Jones Bros., Inc.	\$16.9900	\$2,412.58
	Volunteer Bridge Construction, Inc.	\$1.0000	\$142.00
<b>209-08.02</b>	<b>TEMPORARY SILT FENCE (WITH BACKING)</b>		
		<b>2,250.000 L.F.</b>	
	Ford Construction Company	\$3.6000	\$8,100.00
	Dement Construction Company, LLC	\$6.0000	\$13,500.00
	Jones Bros., Inc.	\$4.3500	\$9,787.50
	Volunteer Bridge Construction, Inc.	\$6.5000	\$14,625.00

		UNIT PRICE	EXTENSION
<b>209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)</b>			
	<b>1,891.000 L.F.</b>		
Ford Construction Company		\$1.5000	\$2,836.50
Dement Construction Company, LLC		\$3.0000	\$5,673.00
Jones Bros., Inc.		\$2.7500	\$5,200.25
Volunteer Bridge Construction, Inc.		\$4.0000	\$7,564.00
<b>209-08.07 ROCK CHECK DAM PER</b>			
	<b>11.000 EACH</b>		
Ford Construction Company		\$496.0000	\$5,456.00
Dement Construction Company, LLC		\$400.0000	\$4,400.00
Jones Bros., Inc.		\$621.3500	\$6,834.85
Volunteer Bridge Construction, Inc.		\$500.0000	\$5,500.00
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>14.000 EACH</b>		
Ford Construction Company		\$560.0000	\$7,840.00
Dement Construction Company, LLC		\$550.0000	\$7,700.00
Jones Bros., Inc.		\$599.9700	\$8,399.58
Volunteer Bridge Construction, Inc.		\$750.0000	\$10,500.00
<b>209-09.01 SANDBAGS</b>			
	<b>2,790.000 BAG</b>		
Ford Construction Company		\$3.5600	\$9,932.40
Dement Construction Company, LLC		\$3.0000	\$8,370.00
Jones Bros., Inc.		\$4.9300	\$13,754.70
Volunteer Bridge Construction, Inc.		\$4.0000	\$11,160.00
<b>209-09.03 SEDIMENT FILTER BAG (15' X 15')</b>			
	<b>3.000 EACH</b>		
Ford Construction Company		\$580.0000	\$1,740.00
Dement Construction Company, LLC		\$385.0000	\$1,155.00
Jones Bros., Inc.		\$878.5200	\$2,635.56
Volunteer Bridge Construction, Inc.		\$400.0000	\$1,200.00
<b>209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)</b>			
	<b>877.000 S.Y.</b>		
Ford Construction Company		\$3.0000	\$2,631.00
Dement Construction Company, LLC		\$2.2500	\$1,973.25
Jones Bros., Inc.		\$2.5600	\$2,245.12
Volunteer Bridge Construction, Inc.		\$5.0000	\$4,385.00
<b>209-65.03 TEMPORARY DIVERSION CHANNEL</b>			
	<b>230.000 L.F.</b>		
Ford Construction Company		\$12.0000	\$2,760.00
Dement Construction Company, LLC		\$38.0000	\$8,740.00
Jones Bros., Inc.		\$21.0600	\$4,843.80
Volunteer Bridge Construction, Inc.		\$100.0000	\$23,000.00

		UNIT PRICE	EXTENSION
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>2,639.000 TON</b>		
Ford Construction Company		\$22.6000	\$59,641.40
Dement Construction Company, LLC		\$30.0000	\$79,170.00
Jones Bros., Inc.		\$22.0000	\$58,058.00
Volunteer Bridge Construction, Inc.		\$24.0000	\$63,336.00
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>18.000 TON</b>		
Ford Construction Company		\$34.0000	\$612.00
Dement Construction Company, LLC		\$35.0000	\$630.00
Jones Bros., Inc.		\$36.4800	\$656.64
Volunteer Bridge Construction, Inc.		\$30.0000	\$540.00
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>621.000 TON</b>		
Ford Construction Company		\$92.0000	\$57,132.00
Dement Construction Company, LLC		\$88.0000	\$54,648.00
Jones Bros., Inc.		\$92.0000	\$57,132.00
Volunteer Bridge Construction, Inc.		\$90.0000	\$55,890.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>544.000 TON</b>		
Ford Construction Company		\$92.0000	\$50,048.00
Dement Construction Company, LLC		\$88.0000	\$47,872.00
Jones Bros., Inc.		\$92.0000	\$50,048.00
Volunteer Bridge Construction, Inc.		\$90.0000	\$48,960.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>6.000 TON</b>		
Ford Construction Company		\$400.0000	\$2,400.00
Dement Construction Company, LLC		\$100.0000	\$600.00
Jones Bros., Inc.		\$400.0000	\$2,400.00
Volunteer Bridge Construction, Inc.		\$125.0000	\$750.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>18.000 TON</b>		
Ford Construction Company		\$5.0000	\$90.00
Dement Construction Company, LLC		\$30.0000	\$540.00
Jones Bros., Inc.		\$5.0000	\$90.00
Volunteer Bridge Construction, Inc.		\$30.0000	\$540.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>3.000 TON</b>		
Ford Construction Company		\$780.0000	\$2,340.00
Dement Construction Company, LLC		\$200.0000	\$600.00
Jones Bros., Inc.		\$780.0000	\$2,340.00
Volunteer Bridge Construction, Inc.		\$200.0000	\$600.00

		UNIT PRICE	EXTENSION
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>318.000 TON</b>		
Ford Construction Company		\$110.0000	\$34,980.00
Dement Construction Company, LLC		\$95.0000	\$30,210.00
Jones Bros., Inc.		\$110.0000	\$34,980.00
Volunteer Bridge Construction, Inc.		\$100.0000	\$31,800.00
<b>606-24.12 TEMPORARY SHEET PILES</b>			
	<b>13,350.000 S.F.</b>		
Ford Construction Company		\$14.0000	\$186,900.00
Dement Construction Company, LLC		\$6.0000	\$80,100.00
Jones Bros., Inc.		\$4.0000	\$53,400.00
Volunteer Bridge Construction, Inc.		\$13.4000	\$178,890.00
<b>607-39.03 24" PIPE CULVERT (SIDE DRAIN)</b>			
	<b>30.000 L.F.</b>		
Ford Construction Company		\$34.0000	\$1,020.00
Dement Construction Company, LLC		\$45.0000	\$1,350.00
Jones Bros., Inc.		\$80.0000	\$2,400.00
Volunteer Bridge Construction, Inc.		\$30.0000	\$900.00
<b>610-07.03 18" PIPE DRAIN (BRIDGE DRAIN)</b>			
	<b>96.000 L.F.</b>		
Ford Construction Company		\$36.0000	\$3,456.00
Dement Construction Company, LLC		\$45.0000	\$4,320.00
Jones Bros., Inc.		\$19.7400	\$1,895.04
Volunteer Bridge Construction, Inc.		\$25.0000	\$2,400.00
<b>611-07.32 24IN ENDWALL (SIDE DRAIN)</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$3,000.0000	\$6,000.00
Dement Construction Company, LLC		\$2,500.0000	\$5,000.00
Jones Bros., Inc.		\$3,800.0000	\$7,600.00
Volunteer Bridge Construction, Inc.		\$4,000.0000	\$8,000.00
<b>621-03.02 18" TEMPORARY DRAINAGE PIPE</b>			
	<b>108.000 L.F.</b>		
Ford Construction Company		\$28.0000	\$3,024.00
Dement Construction Company, LLC		\$50.0000	\$5,400.00
Jones Bros., Inc.		\$63.0000	\$6,804.00
Volunteer Bridge Construction, Inc.		\$25.0000	\$2,700.00
<b>621-03.05 36" TEMPORARY DRAINAGE PIPE</b>			
	<b>112.000 L.F.</b>		
Ford Construction Company		\$52.0000	\$5,824.00
Dement Construction Company, LLC		\$70.0000	\$7,840.00
Jones Bros., Inc.		\$75.0000	\$8,400.00
Volunteer Bridge Construction, Inc.		\$60.0000	\$6,720.00

		UNIT PRICE	EXTENSION
<b>621-03.11 72" TEMPORARY DRAINAGE PIPE</b>			
	<b>56.000 L.F.</b>		
Ford Construction Company		\$115.0000	\$6,440.00
Dement Construction Company, LLC		\$200.0000	\$11,200.00
Jones Bros., Inc.		\$250.0000	\$14,000.00
Volunteer Bridge Construction, Inc.		\$100.0000	\$5,600.00
<b>705-01.01 GUARDRAIL AT BRIDGE ENDS</b>			
	<b>216.000 L.F.</b>		
Ford Construction Company		\$72.0000	\$15,552.00
Dement Construction Company, LLC		\$62.2500	\$13,446.00
Jones Bros., Inc.		\$72.0000	\$15,552.00
Volunteer Bridge Construction, Inc.		\$72.0000	\$15,552.00
<b>705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)</b>			
	<b>8.000 EACH</b>		
Ford Construction Company		\$2,200.0000	\$17,600.00
Dement Construction Company, LLC		\$2,195.0000	\$17,560.00
Jones Bros., Inc.		\$2,200.0000	\$17,600.00
Volunteer Bridge Construction, Inc.		\$2,200.0000	\$17,600.00
<b>705-04.50 PORTABLE BARRIER RAIL DELINEATOR</b>			
	<b>28.000 EACH</b>		
Ford Construction Company		\$8.0000	\$224.00
Dement Construction Company, LLC		\$8.0000	\$224.00
Jones Bros., Inc.		\$11.7500	\$329.00
Volunteer Bridge Construction, Inc.		\$12.7500	\$357.00
<b>705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>			
	<b>4.000 EACH</b>		
Ford Construction Company		\$4,200.0000	\$16,800.00
Dement Construction Company, LLC		\$4,200.0000	\$16,800.00
Jones Bros., Inc.		\$5,900.0000	\$23,600.00
Volunteer Bridge Construction, Inc.		\$6,200.0000	\$24,800.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>884.000 L.F.</b>		
Ford Construction Company		\$1.8400	\$1,626.56
Dement Construction Company, LLC		\$2.0000	\$1,768.00
Jones Bros., Inc.		\$5.8700	\$5,189.08
Volunteer Bridge Construction, Inc.		\$4.0000	\$3,536.00
<b>708-02.01 MARKERS (CONCRETE R.O.W. POSTS)</b>			
	<b>17.000 EACH</b>		
Ford Construction Company		\$173.0000	\$2,941.00
Dement Construction Company, LLC		\$200.0000	\$3,400.00
Jones Bros., Inc.		\$200.0000	\$3,400.00
Volunteer Bridge Construction, Inc.		\$300.0000	\$5,100.00

		UNIT PRICE	EXTENSION
<b>709-01.01 RUBBLE STONE RIP-RAP</b>			
	<b>11.000 C.Y.</b>		
Ford Construction Company		\$58.0000	\$638.00
Dement Construction Company, LLC		\$200.0000	\$2,200.00
Jones Bros., Inc.		\$100.0000	\$1,100.00
Volunteer Bridge Construction, Inc.		\$100.0000	\$1,100.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>300.000 TON</b>		
Ford Construction Company		\$33.0000	\$9,900.00
Dement Construction Company, LLC		\$30.0000	\$9,000.00
Jones Bros., Inc.		\$29.0000	\$8,700.00
Volunteer Bridge Construction, Inc.		\$40.0000	\$12,000.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>718.000 TON</b>		
Ford Construction Company		\$34.0000	\$24,412.00
Dement Construction Company, LLC		\$30.0000	\$21,540.00
Jones Bros., Inc.		\$30.0000	\$21,540.00
Volunteer Bridge Construction, Inc.		\$35.0000	\$25,130.00
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>			
	<b>3,001.000 TON</b>		
Ford Construction Company		\$34.0000	\$102,034.00
Dement Construction Company, LLC		\$38.5000	\$115,538.50
Jones Bros., Inc.		\$30.0000	\$90,030.00
Volunteer Bridge Construction, Inc.		\$40.0000	\$120,040.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$15,058.0000	\$15,058.00
Dement Construction Company, LLC		\$15,000.0000	\$15,000.00
Jones Bros., Inc.		\$6,000.0000	\$6,000.00
Volunteer Bridge Construction, Inc.		\$10,000.0000	\$10,000.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>560.000 L.F.</b>		
Ford Construction Company		\$26.0000	\$14,560.00
Dement Construction Company, LLC		\$36.0000	\$20,160.00
Jones Bros., Inc.		\$80.0000	\$44,800.00
Volunteer Bridge Construction, Inc.		\$17.0000	\$9,520.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>54.000 EACH</b>		
Ford Construction Company		\$25.0000	\$1,350.00
Dement Construction Company, LLC		\$25.0000	\$1,350.00
Jones Bros., Inc.		\$36.0000	\$1,944.00
Volunteer Bridge Construction, Inc.		\$40.0000	\$2,160.00

		UNIT PRICE	EXTENSION
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>310.000 S.F.</b>		
Ford Construction Company		\$6.7000	\$2,077.00
Dement Construction Company, LLC		\$6.7000	\$2,077.00
Jones Bros., Inc.		\$7.3500	\$2,278.50
Volunteer Bridge Construction, Inc.		\$8.0000	\$2,480.00
<b>712-09.01 REMOVABLE PAVEMENT MARKING LINE</b>			
	<b>1.245 L.F.</b>		
Ford Construction Company		\$4.0000	\$4.98
Dement Construction Company, LLC		\$3.0000	\$3.74
Jones Bros., Inc.		\$3.0100	\$3.75
Volunteer Bridge Construction, Inc.		\$3.5000	\$4.36
<b>712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)</b>			
	<b>24.000 L.F.</b>		
Ford Construction Company		\$10.0000	\$240.00
Dement Construction Company, LLC		\$10.0000	\$240.00
Jones Bros., Inc.		\$10.0000	\$240.00
Volunteer Bridge Construction, Inc.		\$20.0000	\$480.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>2.045 L.M.</b>		
Ford Construction Company		\$2,800.0000	\$5,726.00
Dement Construction Company, LLC		\$2,800.0000	\$5,726.00
Jones Bros., Inc.		\$2,793.1500	\$5,711.99
Volunteer Bridge Construction, Inc.		\$3,000.0000	\$6,135.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>1.023 L.M.</b>		
Ford Construction Company		\$3,300.0000	\$3,375.90
Dement Construction Company, LLC		\$3,300.0000	\$3,375.90
Jones Bros., Inc.		\$3,290.3200	\$3,366.00
Volunteer Bridge Construction, Inc.		\$3,800.0000	\$3,887.40
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$151,772.0000	\$151,772.00
Dement Construction Company, LLC		\$79,500.0000	\$79,500.00
Jones Bros., Inc.		\$81,995.3900	\$81,995.39
Volunteer Bridge Construction, Inc.		\$50,000.0000	\$50,000.00
<b>730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$15,000.0000	\$15,000.00
Dement Construction Company, LLC		\$15,000.0000	\$15,000.00
Jones Bros., Inc.		\$15,000.0000	\$15,000.00
Volunteer Bridge Construction, Inc.		\$20,000.0000	\$20,000.00

		UNIT PRICE	EXTENSION
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>1,870.000 S.Y.</b>		
Ford Construction Company		\$3.3600	\$6,283.20
Dement Construction Company, LLC		\$3.8500	\$7,199.50
Jones Bros., Inc.		\$5.0000	\$9,350.00
Volunteer Bridge Construction, Inc.		\$5.5000	\$10,285.00
<b>740-11.02 TEMPORARY SEDIMENT TUBE 12IN (12IN)</b>			
	<b>800.000 L.F.</b>		
Ford Construction Company		\$4.0000	\$3,200.00
Dement Construction Company, LLC		\$6.0000	\$4,800.00
Jones Bros., Inc.		\$7.3700	\$5,896.00
Volunteer Bridge Construction, Inc.		\$7.0000	\$5,600.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>110.000 UNIT</b>		
Ford Construction Company		\$22.0000	\$2,420.00
Dement Construction Company, LLC		\$25.0000	\$2,750.00
Jones Bros., Inc.		\$57.2900	\$6,301.90
Volunteer Bridge Construction, Inc.		\$30.0000	\$3,300.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>109.000 M.G.</b>		
Ford Construction Company		\$10.0000	\$1,090.00
Dement Construction Company, LLC		\$10.0000	\$1,090.00
Jones Bros., Inc.		\$52.7000	\$5,744.30
Volunteer Bridge Construction, Inc.		\$12.0000	\$1,308.00
<b>802-02.30 CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH)</b>			
	<b>454.000 EACH</b>		
Ford Construction Company		\$8.0000	\$3,632.00
Dement Construction Company, LLC		\$15.0000	\$6,810.00
Jones Bros., Inc.		\$17.4500	\$7,922.30
Volunteer Bridge Construction, Inc.		\$17.0000	\$7,718.00
<b>802-11.07 BETULA NIGRA (RIVER BIRCH 2-5FT CNTNR GRWN)</b>			
	<b>34.000 EACH</b>		
Ford Construction Company		\$40.0000	\$1,360.00
Dement Construction Company, LLC		\$60.0000	\$2,040.00
Jones Bros., Inc.		\$49.5000	\$1,683.00
Volunteer Bridge Construction, Inc.		\$65.0000	\$2,210.00
<b>802-11.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM 2-5FT CNTNR GRWN)</b>			
	<b>35.000 EACH</b>		
Ford Construction Company		\$40.0000	\$1,400.00
Dement Construction Company, LLC		\$60.0000	\$2,100.00
Jones Bros., Inc.		\$49.5000	\$1,732.50
Volunteer Bridge Construction, Inc.		\$65.0000	\$2,275.00

		UNIT PRICE	EXTENSION
<b>802-11.26 PLATANUS OCCIDENTALIS (SYCAMORE 2-5FT CNTNR GRWN)</b>			
	<b>34.000 EACH</b>		
Ford Construction Company		\$40.0000	\$1,360.00
Dement Construction Company, LLC		\$60.0000	\$2,040.00
Jones Bros., Inc.		\$49.5000	\$1,683.00
Volunteer Bridge Construction, Inc.		\$65.0000	\$2,210.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>9,715.000 S.Y.</b>		
Ford Construction Company		\$2.5000	\$24,287.50
Dement Construction Company, LLC		\$3.0000	\$29,145.00
Jones Bros., Inc.		\$3.0800	\$29,922.20
Volunteer Bridge Construction, Inc.		\$3.2500	\$31,573.75

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>202-04.01 REMOVAL OF STRUCTURES (EX. BR. NO. 57-SR197-8.56)</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$11,800.0000	\$11,800.00
Dement Construction Company, LLC		\$12,500.0000	\$12,500.00
Jones Bros., Inc.		\$25,000.0000	\$25,000.00
Volunteer Bridge Construction, Inc.		\$15,000.0000	\$15,000.00
<b>202-04.02 REMOVAL OF STRUCTURES (EX. BR. NO. 57-SR197-8.66)</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$11,800.0000	\$11,800.00
Dement Construction Company, LLC		\$12,500.0000	\$12,500.00
Jones Bros., Inc.		\$25,000.0000	\$25,000.00
Volunteer Bridge Construction, Inc.		\$15,000.0000	\$15,000.00
<b>204-02.01 DRY EXCAVATION (BRIDGES)</b>			
	<b>275.000 C.Y.</b>		
Ford Construction Company		\$11.5000	\$3,162.50
Dement Construction Company, LLC		\$15.0000	\$4,125.00
Jones Bros., Inc.		\$10.0000	\$2,750.00
Volunteer Bridge Construction, Inc.		\$11.0000	\$3,025.00
<b>303-01.02 GRANULAR BACKFILL (BRIDGES)</b>			
	<b>48.000 TON</b>		
Ford Construction Company		\$55.0000	\$2,640.00
Dement Construction Company, LLC		\$70.0000	\$3,360.00
Jones Bros., Inc.		\$30.0000	\$1,440.00
Volunteer Bridge Construction, Inc.		\$35.0000	\$1,680.00
<b>604-02.03 EPOXY COATED REINFORCING STEEL</b>			
	<b>41,416.000 LB.</b>		
Ford Construction Company		\$0.9300	\$38,516.88
Dement Construction Company, LLC		\$1.0500	\$43,486.80
Jones Bros., Inc.		\$0.9000	\$37,274.40
Volunteer Bridge Construction, Inc.		\$1.0000	\$41,416.00
<b>604-03.01 CLASS A CONCRETE (BRIDGES)</b>			
	<b>134.000 C.Y.</b>		
Ford Construction Company		\$454.0000	\$60,836.00
Dement Construction Company, LLC		\$575.0000	\$77,050.00
Jones Bros., Inc.		\$500.0000	\$67,000.00
Volunteer Bridge Construction, Inc.		\$600.0000	\$80,400.00
<b>604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)</b>			
	<b>18,328.000 LB.</b>		
Ford Construction Company		\$0.8600	\$15,762.08
Dement Construction Company, LLC		\$1.0500	\$19,244.40
Jones Bros., Inc.		\$1.0000	\$18,328.00
Volunteer Bridge Construction, Inc.		\$0.9500	\$17,411.60

		UNIT PRICE	EXTENSION
<b>604-03.04 PAVEMENT @ BRIDGE ENDS</b>	<b>322.000 S.Y.</b>		
Ford Construction Company		\$220.0000	\$70,840.00
Dement Construction Company, LLC		\$300.0000	\$96,600.00
Jones Bros., Inc.		\$225.0000	\$72,450.00
Volunteer Bridge Construction, Inc.		\$175.0000	\$56,350.00
<b>604-03.09 CLASS D CONCRETE (BRIDGE DECK)</b>	<b>158.000 C.Y.</b>		
Ford Construction Company		\$553.0000	\$87,374.00
Dement Construction Company, LLC		\$675.0000	\$106,650.00
Jones Bros., Inc.		\$560.0000	\$88,480.00
Volunteer Bridge Construction, Inc.		\$700.0000	\$110,600.00
<b>604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)</b>	<b>747.000 S.Y.</b>		
Ford Construction Company		\$8.5000	\$6,349.50
Dement Construction Company, LLC		\$6.1500	\$4,594.05
Jones Bros., Inc.		\$7.0000	\$5,229.00
Volunteer Bridge Construction, Inc.		\$12.0800	\$9,023.76
<b>604-05.31 BRIDGE DECK GROOVING (MECHANICAL)</b>	<b>820.000 S.Y.</b>		
Ford Construction Company		\$5.1300	\$4,206.60
Dement Construction Company, LLC		\$5.1500	\$4,223.00
Jones Bros., Inc.		\$9.0000	\$7,380.00
Volunteer Bridge Construction, Inc.		\$22.0000	\$18,040.00
<b>606-09.01 TEST PILES (PRECAST CONCRETE, SIZE 1)</b>	<b>135.000 L.F.</b>		
Ford Construction Company		\$42.0000	\$5,670.00
Dement Construction Company, LLC		\$46.0000	\$6,210.00
Jones Bros., Inc.		\$85.0000	\$11,475.00
Volunteer Bridge Construction, Inc.		\$55.0000	\$7,425.00
<b>606-09.02 LOADING TEST (PRECAST CONCRETE, SIZE 1)</b>	<b>2.000 EACH</b>		
Ford Construction Company		\$4,800.0000	\$9,600.00
Dement Construction Company, LLC		\$4,000.0000	\$8,000.00
Jones Bros., Inc.		\$10,000.0000	\$20,000.00
Volunteer Bridge Construction, Inc.		\$5,000.0000	\$10,000.00
<b>606-09.03 PRECAST CONCRETE PILES (SIZE 1)</b>	<b>665.000 L.F.</b>		
Ford Construction Company		\$40.0000	\$26,600.00
Dement Construction Company, LLC		\$38.0000	\$25,270.00
Jones Bros., Inc.		\$40.0000	\$26,600.00
Volunteer Bridge Construction, Inc.		\$45.0000	\$29,925.00

		UNIT PRICE	EXTENSION
<b>606-12.01 PILE ANCHORAGE SYSTEM (SEISMIC)</b>			
	<b>24.000 EACH</b>		
Ford Construction Company		\$100.0000	\$2,400.00
Dement Construction Company, LLC		\$140.0000	\$3,360.00
Jones Bros., Inc.		\$140.0000	\$3,360.00
Volunteer Bridge Construction, Inc.		\$125.0000	\$3,000.00
<b>615-01.03 PRESTRESSED CONCRETE I-BEAM (TYPE III)</b>			
	<b>616.000 L.F.</b>		
Ford Construction Company		\$157.0000	\$96,712.00
Dement Construction Company, LLC		\$185.0000	\$113,960.00
Jones Bros., Inc.		\$160.0000	\$98,560.00
Volunteer Bridge Construction, Inc.		\$169.6900	\$104,529.04
<b>617-02 BRIDGE DECK CRACK SEALING</b>			
	<b>160.000 L.F.</b>		
Ford Construction Company		\$2.0000	\$320.00
Dement Construction Company, LLC		\$11.0000	\$1,760.00
Jones Bros., Inc.		\$1.4000	\$224.00
Volunteer Bridge Construction, Inc.		\$25.0000	\$4,000.00
<b>617-05 SEALANT (SEE PLANS)</b>			
	<b>2.000 GAL.</b>		
Ford Construction Company		\$183.0000	\$366.00
Dement Construction Company, LLC		\$100.0000	\$200.00
Jones Bros., Inc.		\$150.0000	\$300.00
Volunteer Bridge Construction, Inc.		\$300.0000	\$600.00
<b>620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)</b>			
	<b>434.000 L.F.</b>		
Ford Construction Company		\$80.0000	\$34,720.00
Dement Construction Company, LLC		\$89.0000	\$38,626.00
Jones Bros., Inc.		\$75.0000	\$32,550.00
Volunteer Bridge Construction, Inc.		\$85.0000	\$36,890.00
<b>710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM</b>			
	<b>212.000 L.F.</b>		
Ford Construction Company		\$11.0000	\$2,332.00
Dement Construction Company, LLC		\$37.7500	\$8,003.00
Jones Bros., Inc.		\$20.0000	\$4,240.00
Volunteer Bridge Construction, Inc.		\$15.0000	\$3,180.00
<b>710-09.02 6" PIPE UNDERDRAIN</b>			
	<b>60.000 L.F.</b>		
Ford Construction Company		\$10.0000	\$600.00
Dement Construction Company, LLC		\$16.0000	\$960.00
Jones Bros., Inc.		\$10.0000	\$600.00
Volunteer Bridge Construction, Inc.		\$20.0000	\$1,200.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
<b>795-03.05 6IN PVC WATER LINE</b>			
	<b>210.000 L.F.</b>		
Ford Construction Company		\$20.0000	\$4,200.00
Dement Construction Company, LLC		\$20.7500	\$4,357.50
Jones Bros., Inc.		\$20.0000	\$4,200.00
Volunteer Bridge Construction, Inc.		\$24.0000	\$5,040.00
<b>795-05.03 HDD 6IN HDPE CASING PIPE-UNCON</b>			
	<b>900.000 L.F.</b>		
Ford Construction Company		\$35.0000	\$31,500.00
Dement Construction Company, LLC		\$60.0000	\$54,000.00
Jones Bros., Inc.		\$34.0000	\$30,600.00
Volunteer Bridge Construction, Inc.		\$44.8000	\$40,320.00
<b>795-06.03 CONNECT TO 4IN WATER LINE</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$500.0000	\$1,000.00
Dement Construction Company, LLC		\$1,025.0000	\$2,050.00
Jones Bros., Inc.		\$800.0000	\$1,600.00
Volunteer Bridge Construction, Inc.		\$1,700.0000	\$3,400.00
<b>795-06.30 CUT/CAP EXISTING LINES (ALL SIZES)</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$500.0000	\$1,000.00
Dement Construction Company, LLC		\$875.0000	\$1,750.00
Jones Bros., Inc.		\$800.0000	\$1,600.00
Volunteer Bridge Construction, Inc.		\$2,300.0000	\$4,600.00
<b>795-08.04 6IN GATE VALVE ASSEMBLY</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$1,000.0000	\$2,000.00
Dement Construction Company, LLC		\$1,200.0000	\$2,400.00
Jones Bros., Inc.		\$1,200.0000	\$2,400.00
Volunteer Bridge Construction, Inc.		\$1,250.0000	\$2,500.00
<b>795-11.02 FIRE HYDRANT ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$4,500.0000	\$4,500.00
Dement Construction Company, LLC		\$4,650.0000	\$4,650.00
Jones Bros., Inc.		\$3,500.0000	\$3,500.00
Volunteer Bridge Construction, Inc.		\$4,600.0000	\$4,600.00
<b>795-13.01 DI FITTINGS</b>			
	<b>270.000 LB.</b>		
Ford Construction Company		\$5.0000	\$1,350.00
Dement Construction Company, LLC		\$6.0000	\$1,620.00
Jones Bros., Inc.		\$6.5000	\$1,755.00
Volunteer Bridge Construction, Inc.		\$6.6000	\$1,782.00

UNIT PRICE EXTENSION

795-13.02 HDPE FITTINGS

74.000 LB.

Ford Construction Company	\$10.0000	\$740.00
Dement Construction Company, LLC	\$2.0000	\$148.00
Jones Bros., Inc.	\$6.0000	\$444.00
Volunteer Bridge Construction, Inc.	\$10.0500	\$743.70

**SUB-TOTAL ROADWAY**

Ford Construction Company	\$1,052,048.34
Dement Construction Company, LLC	\$935,814.89
Jones Bros., Inc.	\$1,045,568.53
Volunteer Bridge Construction, Inc.	\$1,008,741.51

**SUB-TOTAL BRIDGE**

Ford Construction Company	\$492,607.56
Dement Construction Company, LLC	\$590,682.25
Jones Bros., Inc.	\$548,240.40
Volunteer Bridge Construction, Inc.	\$568,695.40

**SUB-TOTAL UTILITY**

Ford Construction Company	\$46,290.00
Dement Construction Company, LLC	\$70,975.50
Jones Bros., Inc.	\$46,099.00
Volunteer Bridge Construction, Inc.	\$62,985.70

**TOTAL CONTRACT**

Ford Construction Company	\$1,590,945.90
Dement Construction Company, LLC	\$1,597,472.64
Jones Bros., Inc.	\$1,639,907.93
Volunteer Bridge Construction, Inc.	\$1,640,422.61

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

MARSHALL COUNTY (Contract No. CNQ003 Call 064)

59024-4209-04,HSIP-271(10),59024-3209-94

THE RESURFACING (MICROSURFACING) ON S.R. 271 FROM U.S. 431 (S.R. 50) (L.M. 0.00) TO U.S. 31A (S.R. 11) (L.M. 6.34).

PROJECT LENGTH - 6.340 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2016

DBE GOAL 3.00%

---

	TOTAL CONTRACT
Hudson Construction Company	\$446,612.45
Ny-Mac Enterprises, Inc.	\$517,966.87

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)</b>			
	<b>10.000 TON</b>		
Hudson Construction Company		\$300.0000	\$3,000.00
Ny-Mac Enterprises, Inc.		\$700.0000	\$7,000.00
<b>411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>			
	<b>12.680 L.M.</b>		
Hudson Construction Company		\$325.0000	\$4,121.00
Ny-Mac Enterprises, Inc.		\$325.0000	\$4,121.00
<b>414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING</b>			
	<b>170.000 TON</b>		
Hudson Construction Company		\$775.0000	\$131,750.00
Ny-Mac Enterprises, Inc.		\$700.0000	\$119,000.00
<b>414-03.02 AGGREGATE FOR MICRO SURFACING</b>			
	<b>1,412.000 TON</b>		
Hudson Construction Company		\$93.5000	\$132,022.00
Ny-Mac Enterprises, Inc.		\$104.7600	\$147,921.12
<b>705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)</b>			
	<b>4.000 EACH</b>		
Hudson Construction Company		\$2,117.0000	\$8,468.00
Ny-Mac Enterprises, Inc.		\$2,117.0000	\$8,468.00
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>4.000 EACH</b>		
Hudson Construction Company		\$935.0000	\$3,740.00
Ny-Mac Enterprises, Inc.		\$935.0000	\$3,740.00
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>750.000 L.F.</b>		
Hudson Construction Company		\$3.5000	\$2,625.00
Ny-Mac Enterprises, Inc.		\$10.0000	\$7,500.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>200.000 L.F.</b>		
Hudson Construction Company		\$0.7500	\$150.00
Ny-Mac Enterprises, Inc.		\$0.7500	\$150.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Hudson Construction Company		\$17,900.0000	\$17,900.00
Ny-Mac Enterprises, Inc.		\$10,000.0000	\$10,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>25.000 EACH</b>		
Hudson Construction Company		\$5.0000	\$125.00
Ny-Mac Enterprises, Inc.		\$20.0000	\$500.00

		UNIT PRICE	EXTENSION
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>4.000 EACH</b>		
Hudson Construction Company		\$5.0000	\$20.00
Ny-Mac Enterprises, Inc.		\$20.0000	\$80.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>542.000 S.F.</b>		
Hudson Construction Company		\$7.3500	\$3,983.70
Ny-Mac Enterprises, Inc.		\$6.0000	\$3,252.00
<b>713-02.11 REMOVAL OF EXISTING DELINEATORS</b>			
	<b>28.000 EACH</b>		
Hudson Construction Company		\$20.0000	\$560.00
Ny-Mac Enterprises, Inc.		\$20.0000	\$560.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>498.000 L.F.</b>		
Hudson Construction Company		\$6.8500	\$3,411.30
Ny-Mac Enterprises, Inc.		\$10.0000	\$4,980.00
<b>713-02.22 BARRIER WALL DELINEATION ENHANCEMENT</b>			
	<b>500.000 L.F.</b>		
Hudson Construction Company		\$9.2500	\$4,625.00
Ny-Mac Enterprises, Inc.		\$25.0000	\$12,500.00
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>1,502.000 LB.</b>		
Hudson Construction Company		\$3.8000	\$5,707.60
Ny-Mac Enterprises, Inc.		\$5.0000	\$7,510.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>2,391.000 LB.</b>		
Hudson Construction Company		\$4.7500	\$11,357.25
Ny-Mac Enterprises, Inc.		\$5.0000	\$11,955.00
<b>713-11.21 P POST SLIP BASE</b>			
	<b>16.000 EACH</b>		
Hudson Construction Company		\$425.0000	\$6,800.00
Ny-Mac Enterprises, Inc.		\$5.0000	\$80.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>507.000 S.F.</b>		
Hudson Construction Company		\$13.6500	\$6,920.55
Ny-Mac Enterprises, Inc.		\$5.0000	\$2,535.00
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>433.000 S.F.</b>		
Hudson Construction Company		\$14.8500	\$6,430.05
Ny-Mac Enterprises, Inc.		\$5.0000	\$2,165.00

		UNIT PRICE	EXTENSION
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>55.000 EACH</b>		
Hudson Construction Company		\$60.0000	\$3,300.00
Ny-Mac Enterprises, Inc.		\$5.0000	\$275.00
<b>716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>			
	<b>570.000 EACH</b>		
Hudson Construction Company		\$25.0000	\$14,250.00
Ny-Mac Enterprises, Inc.		\$27.5000	\$15,675.00
<b>716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)</b>			
	<b>22.000 EACH</b>		
Hudson Construction Company		\$25.0000	\$550.00
Ny-Mac Enterprises, Inc.		\$27.5000	\$605.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>123.000 S.Y.</b>		
Hudson Construction Company		\$20.0000	\$2,460.00
Ny-Mac Enterprises, Inc.		\$21.5000	\$2,644.50
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>248.000 L.F.</b>		
Hudson Construction Company		\$12.0000	\$2,976.00
Ny-Mac Enterprises, Inc.		\$10.7500	\$2,666.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>3.000 EACH</b>		
Hudson Construction Company		\$150.0000	\$450.00
Ny-Mac Enterprises, Inc.		\$135.0000	\$405.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>525.000 L.F.</b>		
Hudson Construction Company		\$3.0000	\$1,575.00
Ny-Mac Enterprises, Inc.		\$1.9500	\$1,023.75
<b>716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>			
	<b>1.000 EACH</b>		
Hudson Construction Company		\$600.0000	\$600.00
Ny-Mac Enterprises, Inc.		\$475.0000	\$475.00
<b>716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)</b>			
	<b>1.000 EACH</b>		
Hudson Construction Company		\$400.0000	\$400.00
Ny-Mac Enterprises, Inc.		\$350.0000	\$350.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>7.000 S.F.</b>		
Hudson Construction Company		\$30.0000	\$210.00
Ny-Mac Enterprises, Inc.		\$11.5000	\$80.50

		UNIT PRICE	EXTENSION
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>25.000 L.M.</b>		
Hudson Construction Company		\$400.0000	\$10,000.00
Ny-Mac Enterprises, Inc.		\$750.0000	\$18,750.00
<b>716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)</b>			
	<b>11.250 L.M.</b>		
Hudson Construction Company		\$3,300.0000	\$37,125.00
Ny-Mac Enterprises, Inc.		\$3,850.0000	\$43,312.50
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>13.250 L.M.</b>		
Hudson Construction Company		\$200.0000	\$2,650.00
Ny-Mac Enterprises, Inc.		\$2,250.0000	\$29,812.50
<b>716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)</b>			
	<b>700.000 L.F.</b>		
Hudson Construction Company		\$3.0000	\$2,100.00
Ny-Mac Enterprises, Inc.		\$1.2500	\$875.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Hudson Construction Company		\$14,250.0000	\$14,250.00
Ny-Mac Enterprises, Inc.		\$47,000.0000	\$47,000.00

**SUB-TOTAL ROADWAY**

Hudson Construction Company  
Ny-Mac Enterprises, Inc.

\$446,612.45  
\$517,966.87

**TOTAL CONTRACT**

Hudson Construction Company  
Ny-Mac Enterprises, Inc.

\$446,612.45  
\$517,966.87

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

MAURY COUNTY (Contract No. CNQ014 Call 065)

60002-3297-04

THE CONSTRUCTION OF TURN LANES ON S.R. 243 FROM WEST OF INDUSTRIAL PARK ROAD TO THE CULVERT EAST OF LUCIUS POLK LANE IN MT. PLEASANT, INCLUDING GRADING, DRAINAGE AND PAVING.

PROJECT LENGTH - 0.425 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2016

---

	TOTAL CONTRACT
Civil Constructors, LLC	\$1,092,020.40
Rogers Group, Inc.	\$1,164,728.63
Dement Construction Company, LLC	\$1,254,128.11
Sessions Paving Company	\$1,276,502.55
Jones Bros. Contractors, LLC	\$1,300,254.20

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
		<b>1.000 LS</b>	
	Civil Constructors, LLC	\$18,250.0000	\$18,250.00
	Rogers Group, Inc.	\$10,000.0000	\$10,000.00
	Dement Construction Company, LLC	\$35,000.0000	\$35,000.00
	Sessions Paving Company	\$15,000.0000	\$15,000.00
	Jones Bros. Contractors, LLC	\$24,500.0000	\$24,500.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
		<b>3,077.000 C.Y.</b>	
	Civil Constructors, LLC	\$19.5000	\$60,001.50
	Rogers Group, Inc.	\$11.3000	\$34,770.10
	Dement Construction Company, LLC	\$15.0000	\$46,155.00
	Sessions Paving Company	\$23.5000	\$72,309.50
	Jones Bros. Contractors, LLC	\$49.0000	\$150,773.00
<b>203-06</b>	<b>WATER</b>		
		<b>28.000 M.G.</b>	
	Civil Constructors, LLC	\$8.0000	\$224.00
	Rogers Group, Inc.	\$11.0000	\$308.00
	Dement Construction Company, LLC	\$4.5700	\$127.96
	Sessions Paving Company	\$15.0000	\$420.00
	Jones Bros. Contractors, LLC	\$1.0000	\$28.00
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
		<b>61.000 C.Y.</b>	
	Civil Constructors, LLC	\$10.0000	\$610.00
	Rogers Group, Inc.	\$3.1000	\$189.10
	Dement Construction Company, LLC	\$20.0000	\$1,220.00
	Sessions Paving Company	\$10.0000	\$610.00
	Jones Bros. Contractors, LLC	\$5.0000	\$305.00
<b>209-08.03</b>	<b>TEMPORARY SILT FENCE (WITHOUT BACKING)</b>		
		<b>2,250.000 L.F.</b>	
	Civil Constructors, LLC	\$1.5000	\$3,375.00
	Rogers Group, Inc.	\$2.2200	\$4,995.00
	Dement Construction Company, LLC	\$3.0000	\$6,750.00
	Sessions Paving Company	\$5.0000	\$11,250.00
	Jones Bros. Contractors, LLC	\$3.0000	\$6,750.00
<b>209-08.08</b>	<b>ENHANCED ROCK CHECK DAM</b>		
		<b>4.000 EACH</b>	
	Civil Constructors, LLC	\$350.0000	\$1,400.00
	Rogers Group, Inc.	\$427.0000	\$1,708.00
	Dement Construction Company, LLC	\$500.0000	\$2,000.00
	Sessions Paving Company	\$500.0000	\$2,000.00
	Jones Bros. Contractors, LLC	\$320.0000	\$1,280.00

		UNIT PRICE	EXTENSION
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>		
	<b>4,950.000 TON</b>		
	Civil Constructors, LLC	\$19.8500	\$98,257.50
	Rogers Group, Inc.	\$19.0000	\$94,050.00
	Dement Construction Company, LLC	\$20.0000	\$99,000.00
	Sessions Paving Company	\$30.0000	\$148,500.00
	Jones Bros. Contractors, LLC	\$30.0000	\$148,500.00
<b>307-01.01</b>	<b>ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>		
	<b>1,050.000 TON</b>		
	Civil Constructors, LLC	\$60.0000	\$63,000.00
	Rogers Group, Inc.	\$63.0000	\$66,150.00
	Dement Construction Company, LLC	\$57.0000	\$59,850.00
	Sessions Paving Company	\$66.0000	\$69,300.00
	Jones Bros. Contractors, LLC	\$57.0000	\$59,850.00
<b>307-01.08</b>	<b>ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>		
	<b>686.000 TON</b>		
	Civil Constructors, LLC	\$60.0000	\$41,160.00
	Rogers Group, Inc.	\$78.0000	\$53,508.00
	Dement Construction Company, LLC	\$57.0000	\$39,102.00
	Sessions Paving Company	\$66.0000	\$45,276.00
	Jones Bros. Contractors, LLC	\$57.0000	\$39,102.00
<b>402-01</b>	<b>BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>		
	<b>9.500 TON</b>		
	Civil Constructors, LLC	\$780.0000	\$7,410.00
	Rogers Group, Inc.	\$700.0000	\$6,650.00
	Dement Construction Company, LLC	\$775.0000	\$7,362.50
	Sessions Paving Company	\$860.0000	\$8,170.00
	Jones Bros. Contractors, LLC	\$775.0000	\$7,362.50
<b>402-02</b>	<b>AGGREGATE FOR COVER MATERIAL (PC)</b>		
	<b>37.000 TON</b>		
	Civil Constructors, LLC	\$37.5000	\$1,387.50
	Rogers Group, Inc.	\$32.0000	\$1,184.00
	Dement Construction Company, LLC	\$37.5000	\$1,387.50
	Sessions Paving Company	\$43.0000	\$1,591.00
	Jones Bros. Contractors, LLC	\$37.5000	\$1,387.50
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
	<b>6.000 TON</b>		
	Civil Constructors, LLC	\$650.0000	\$3,900.00
	Rogers Group, Inc.	\$700.0000	\$4,200.00
	Dement Construction Company, LLC	\$650.0000	\$3,900.00
	Sessions Paving Company	\$715.0000	\$4,290.00
	Jones Bros. Contractors, LLC	\$650.0000	\$3,900.00

		UNIT PRICE	EXTENSION
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>826.000 TON</b>		
Civil Constructors, LLC		\$82.0000	\$67,732.00
Rogers Group, Inc.		\$88.0000	\$72,688.00
Dement Construction Company, LLC		\$80.0000	\$66,080.00
Sessions Paving Company		\$92.0000	\$75,992.00
Jones Bros. Contractors, LLC		\$80.0000	\$66,080.00
<b>411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>			
	<b>0.400 L.M.</b>		
Civil Constructors, LLC		\$13,125.0000	\$5,250.00
Rogers Group, Inc.		\$14,474.9500	\$5,789.98
Dement Construction Company, LLC		\$12,500.0000	\$5,000.00
Sessions Paving Company		\$15,000.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$13,750.0000	\$5,500.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>6,483.000 S.Y.</b>		
Civil Constructors, LLC		\$1.8000	\$11,669.40
Rogers Group, Inc.		\$11.5000	\$74,554.50
Dement Construction Company, LLC		\$3.2500	\$21,069.75
Sessions Paving Company		\$4.0000	\$25,932.00
Jones Bros. Contractors, LLC		\$2.0000	\$12,966.00
<b>604-01.01 CLASS A CONCRETE (ROADWAY)</b>			
	<b>23.500 C.Y.</b>		
Civil Constructors, LLC		\$430.0000	\$10,105.00
Rogers Group, Inc.		\$251.0000	\$5,898.50
Dement Construction Company, LLC		\$500.0000	\$11,750.00
Sessions Paving Company		\$475.0000	\$11,162.50
Jones Bros. Contractors, LLC		\$655.0000	\$15,392.50
<b>621-03.02 18" TEMPORARY DRAINAGE PIPE</b>			
	<b>36.000 L.F.</b>		
Civil Constructors, LLC		\$28.0000	\$1,008.00
Rogers Group, Inc.		\$25.0000	\$900.00
Dement Construction Company, LLC		\$35.0000	\$1,260.00
Sessions Paving Company		\$40.0000	\$1,440.00
Jones Bros. Contractors, LLC		\$34.0000	\$1,224.00
<b>705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>			
	<b>6.000 EACH</b>		
Civil Constructors, LLC		\$5,200.0000	\$31,200.00
Rogers Group, Inc.		\$5,300.0000	\$31,800.00
Dement Construction Company, LLC		\$5,000.0000	\$30,000.00
Sessions Paving Company		\$4,300.0000	\$25,800.00
Jones Bros. Contractors, LLC		\$10,000.0000	\$60,000.00

		UNIT PRICE	EXTENSION
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>200.000 L.F.</b>		
Civil Constructors, LLC		\$2.9000	\$580.00
Rogers Group, Inc.		\$2.1000	\$420.00
Dement Construction Company, LLC		\$5.0000	\$1,000.00
Sessions Paving Company		\$8.0000	\$1,600.00
Jones Bros. Contractors, LLC		\$3.8500	\$770.00
<b>708-02.01 MARKERS (CONCRETE R.O.W. POSTS)</b>			
	<b>9.000 EACH</b>		
Civil Constructors, LLC		\$380.0000	\$3,420.00
Rogers Group, Inc.		\$250.0000	\$2,250.00
Dement Construction Company, LLC		\$250.0000	\$2,250.00
Sessions Paving Company		\$500.0000	\$4,500.00
Jones Bros. Contractors, LLC		\$205.0000	\$1,845.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>161.000 TON</b>		
Civil Constructors, LLC		\$48.7500	\$7,848.75
Rogers Group, Inc.		\$34.0000	\$5,474.00
Dement Construction Company, LLC		\$55.0000	\$8,855.00
Sessions Paving Company		\$36.2500	\$5,836.25
Jones Bros. Contractors, LLC		\$35.0000	\$5,635.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Civil Constructors, LLC		\$28,325.0000	\$28,325.00
Rogers Group, Inc.		\$53,682.0000	\$53,682.00
Dement Construction Company, LLC		\$25,750.0000	\$25,750.00
Sessions Paving Company		\$40,000.0000	\$40,000.00
Jones Bros. Contractors, LLC		\$65,000.0000	\$65,000.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>2,750.000 L.F.</b>		
Civil Constructors, LLC		\$28.0000	\$77,000.00
Rogers Group, Inc.		\$29.0000	\$79,750.00
Dement Construction Company, LLC		\$50.0000	\$137,500.00
Sessions Paving Company		\$30.0000	\$82,500.00
Jones Bros. Contractors, LLC		\$25.0000	\$68,750.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>25.000 EACH</b>		
Civil Constructors, LLC		\$35.0000	\$875.00
Rogers Group, Inc.		\$35.0000	\$875.00
Dement Construction Company, LLC		\$34.0000	\$850.00
Sessions Paving Company		\$30.0000	\$750.00
Jones Bros. Contractors, LLC		\$34.0000	\$850.00

		UNIT PRICE	EXTENSION
<b>712-04.50 PORTABLE BARRIER RAIL DELINEATOR</b>	<b>128.000 EACH</b>		
Civil Constructors, LLC		\$15.0000	\$1,920.00
Rogers Group, Inc.		\$12.0000	\$1,536.00
Dement Construction Company, LLC		\$11.6500	\$1,491.20
Sessions Paving Company		\$14.0000	\$1,792.00
Jones Bros. Contractors, LLC		\$11.6500	\$1,491.20
<b>712-06 SIGNS (CONSTRUCTION)</b>	<b>162.000 S.F.</b>		
Civil Constructors, LLC		\$10.0000	\$1,620.00
Rogers Group, Inc.		\$8.2500	\$1,336.50
Dement Construction Company, LLC		\$8.0000	\$1,296.00
Sessions Paving Company		\$8.0000	\$1,296.00
Jones Bros. Contractors, LLC		\$8.0000	\$1,296.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>	<b>1.000 EACH</b>		
Civil Constructors, LLC		\$900.0000	\$900.00
Rogers Group, Inc.		\$900.0000	\$900.00
Dement Construction Company, LLC		\$875.0000	\$875.00
Sessions Paving Company		\$1,200.0000	\$1,200.00
Jones Bros. Contractors, LLC		\$875.0000	\$875.00
<b>713-16.20 SIGNS (STOP R1-1)</b>	<b>1.000 EACH</b>		
Civil Constructors, LLC		\$230.0000	\$230.00
Rogers Group, Inc.		\$226.0000	\$226.00
Dement Construction Company, LLC		\$225.0000	\$225.00
Sessions Paving Company		\$200.0000	\$200.00
Jones Bros. Contractors, LLC		\$225.0000	\$225.00
<b>716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>	<b>162.000 EACH</b>		
Civil Constructors, LLC		\$50.0000	\$8,100.00
Rogers Group, Inc.		\$51.0000	\$8,262.00
Dement Construction Company, LLC		\$50.0000	\$8,100.00
Sessions Paving Company		\$55.0000	\$8,910.00
Jones Bros. Contractors, LLC		\$50.0000	\$8,100.00
<b>716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)</b>	<b>9.000 EACH</b>		
Civil Constructors, LLC		\$50.0000	\$450.00
Rogers Group, Inc.		\$51.0000	\$459.00
Dement Construction Company, LLC		\$50.0000	\$450.00
Sessions Paving Company		\$55.0000	\$495.00
Jones Bros. Contractors, LLC		\$50.0000	\$450.00

		UNIT PRICE	EXTENSION
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>	<b>1,189.000 S.Y.</b>		
Civil Constructors, LLC		\$20.0000	\$23,780.00
Rogers Group, Inc.		\$21.0000	\$24,969.00
Dement Construction Company, LLC		\$20.0000	\$23,780.00
Sessions Paving Company		\$22.0000	\$26,158.00
Jones Bros. Contractors, LLC		\$20.0000	\$23,780.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>24.000 L.F.</b>		
Civil Constructors, LLC		\$15.0000	\$360.00
Rogers Group, Inc.		\$15.2000	\$364.80
Dement Construction Company, LLC		\$15.0000	\$360.00
Sessions Paving Company		\$18.0000	\$432.00
Jones Bros. Contractors, LLC		\$15.0000	\$360.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>2.000 EACH</b>		
Civil Constructors, LLC		\$200.0000	\$400.00
Rogers Group, Inc.		\$220.0000	\$440.00
Dement Construction Company, LLC		\$200.0000	\$400.00
Sessions Paving Company		\$220.0000	\$440.00
Jones Bros. Contractors, LLC		\$200.0000	\$400.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>	<b>2.500 L.M.</b>		
Civil Constructors, LLC		\$6,000.0000	\$15,000.00
Rogers Group, Inc.		\$6,100.0000	\$15,250.00
Dement Construction Company, LLC		\$6,000.0000	\$15,000.00
Sessions Paving Company		\$6,600.0000	\$16,500.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$15,000.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>	<b>1.000 L.M.</b>		
Civil Constructors, LLC		\$3,400.0000	\$3,400.00
Rogers Group, Inc.		\$3,420.0000	\$3,420.00
Dement Construction Company, LLC		\$3,400.0000	\$3,400.00
Sessions Paving Company		\$3,800.0000	\$3,800.00
Jones Bros. Contractors, LLC		\$3,400.0000	\$3,400.00
<b>716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)</b>	<b>600.000 L.F.</b>		
Civil Constructors, LLC		\$4.0000	\$2,400.00
Rogers Group, Inc.		\$4.1000	\$2,460.00
Dement Construction Company, LLC		\$4.0000	\$2,400.00
Sessions Paving Company		\$4.4000	\$2,640.00
Jones Bros. Contractors, LLC		\$4.0000	\$2,400.00

		UNIT PRICE	EXTENSION
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Civil Constructors, LLC		\$72,540.0000	\$72,540.00
Rogers Group, Inc.		\$58,982.0000	\$58,982.00
Dement Construction Company, LLC		\$142,000.0000	\$142,000.00
Sessions Paving Company		\$36,000.0000	\$36,000.00
Jones Bros. Contractors, LLC		\$65,000.0000	\$65,000.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>171.000 S.Y.</b>		
Civil Constructors, LLC		\$3.5000	\$598.50
Rogers Group, Inc.		\$3.0000	\$513.00
Dement Construction Company, LLC		\$2.9500	\$504.45
Sessions Paving Company		\$5.0000	\$855.00
Jones Bros. Contractors, LLC		\$2.2500	\$384.75
<b>740-11.04 TEMPORARY SEDIMENT TUBE 20IN (DESCRIPTION)</b>			
	<b>1,535.000 L.F.</b>		
Civil Constructors, LLC		\$4.0000	\$6,140.00
Rogers Group, Inc.		\$2.5500	\$3,914.25
Dement Construction Company, LLC		\$2.8500	\$4,374.75
Sessions Paving Company		\$10.0000	\$15,350.00
Jones Bros. Contractors, LLC		\$3.3000	\$5,065.50
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>62.000 M.G.</b>		
Civil Constructors, LLC		\$15.0000	\$930.00
Rogers Group, Inc.		\$15.0000	\$930.00
Dement Construction Company, LLC		\$15.0000	\$930.00
Sessions Paving Company		\$15.0000	\$930.00
Jones Bros. Contractors, LLC		\$28.0000	\$1,736.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>6,235.000 S.Y.</b>		
Civil Constructors, LLC		\$2.7500	\$17,146.25
Rogers Group, Inc.		\$2.8000	\$17,458.00
Dement Construction Company, LLC		\$5.0000	\$31,175.00
Sessions Paving Company		\$3.2500	\$20,263.75
Jones Bros. Contractors, LLC		\$2.9500	\$18,393.25

UTILITY CATEGORY		UNIT PRICE	EXTENSION
<b>202-01.02 REMOVAL OF ASBESTOS</b>			
	<b>1.000 LS</b>		
Civil Constructors, LLC		\$1,575.0000	\$1,575.00
Rogers Group, Inc.		\$5,100.0000	\$5,100.00
Dement Construction Company, LLC		\$5,000.0000	\$5,000.00
Sessions Paving Company		\$10,000.0000	\$10,000.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$5,000.00
<b>790-02.04 POLE 35FT CLASS 5 WOOD</b>			
	<b>3.000 EACH</b>		
Civil Constructors, LLC		\$880.0000	\$2,640.00
Rogers Group, Inc.		\$880.0000	\$2,640.00
Dement Construction Company, LLC		\$875.0000	\$2,625.00
Sessions Paving Company		\$965.0000	\$2,895.00
Jones Bros. Contractors, LLC		\$875.0000	\$2,625.00
<b>790-05.06 POLE 50FT CLASS 2 METAL</b>			
	<b>10.000 EACH</b>		
Civil Constructors, LLC		\$1,380.0000	\$13,800.00
Rogers Group, Inc.		\$1,390.0000	\$13,900.00
Dement Construction Company, LLC		\$1,380.0000	\$13,800.00
Sessions Paving Company		\$1,515.0000	\$15,150.00
Jones Bros. Contractors, LLC		\$1,380.0000	\$13,800.00
<b>790-06.06 POLE 55 FT CLASS 2 METAL</b>			
	<b>1.000 EACH</b>		
Civil Constructors, LLC		\$1,755.0000	\$1,755.00
Rogers Group, Inc.		\$1,762.0000	\$1,762.00
Dement Construction Company, LLC		\$1,755.0000	\$1,755.00
Sessions Paving Company		\$1,930.0000	\$1,930.00
Jones Bros. Contractors, LLC		\$1,755.0000	\$1,755.00
<b>790-25.39 3PH 8FT FIBERGLASS DOUBLE DEADEND 15kV</b>			
	<b>1.000 EACH</b>		
Civil Constructors, LLC		\$1,755.0000	\$1,755.00
Rogers Group, Inc.		\$1,762.0000	\$1,762.00
Dement Construction Company, LLC		\$1,755.0000	\$1,755.00
Sessions Paving Company		\$1,930.0000	\$1,930.00
Jones Bros. Contractors, LLC		\$1,755.0000	\$1,755.00
<b>790-25.40 3PH 10FT FIBERGLASS DOUBLE DEADEND 15kV</b>			
	<b>1.000 EACH</b>		
Civil Constructors, LLC		\$2,005.0000	\$2,005.00
Rogers Group, Inc.		\$2,015.0000	\$2,015.00
Dement Construction Company, LLC		\$2,005.0000	\$2,005.00
Sessions Paving Company		\$2,200.0000	\$2,200.00
Jones Bros. Contractors, LLC		\$2,005.0000	\$2,005.00

		UNIT PRICE	EXTENSION
<b>790-25.41 3PH FIBERGLASS 8FT CROSSARM DOUBLE SUPPORT</b>			
	<b>6.000 EACH</b>		
Civil Constructors, LLC		\$750.0000	\$4,500.00
Rogers Group, Inc.		\$753.0000	\$4,518.00
Dement Construction Company, LLC		\$750.0000	\$4,500.00
Sessions Paving Company		\$825.0000	\$4,950.00
Jones Bros. Contractors, LLC		\$750.0000	\$4,500.00
<b>790-25.43 3PH FIBERGLASS DOUBLE 10FT LARGE CONDUCTOR 15kV</b>			
	<b>3.000 EACH</b>		
Civil Constructors, LLC		\$1,130.0000	\$3,390.00
Rogers Group, Inc.		\$1,140.0000	\$3,420.00
Dement Construction Company, LLC		\$1,130.0000	\$3,390.00
Sessions Paving Company		\$1,250.0000	\$3,750.00
Jones Bros. Contractors, LLC		\$1,130.0000	\$3,390.00
<b>790-30.03 SECONDARY ASSEMBLIES DEADEND</b>			
	<b>14.000 EACH</b>		
Civil Constructors, LLC		\$65.0000	\$910.00
Rogers Group, Inc.		\$66.0000	\$924.00
Dement Construction Company, LLC		\$65.0000	\$910.00
Sessions Paving Company		\$75.0000	\$1,050.00
Jones Bros. Contractors, LLC		\$65.0000	\$910.00
<b>790-31.04 SERVICE CONDUCTOR 6 AL DUPLEX</b>			
	<b>140.000 L.F.</b>		
Civil Constructors, LLC		\$2.5100	\$351.40
Rogers Group, Inc.		\$2.6000	\$364.00
Dement Construction Company, LLC		\$2.5100	\$351.40
Sessions Paving Company		\$2.7500	\$385.00
Jones Bros. Contractors, LLC		\$2.5100	\$351.40
<b>790-31.11 SERVICE CONDUCTOR 2 AL TRIPLEX</b>			
	<b>75.000 L.F.</b>		
Civil Constructors, LLC		\$3.1300	\$234.75
Rogers Group, Inc.		\$3.2000	\$240.00
Dement Construction Company, LLC		\$3.1300	\$234.75
Sessions Paving Company		\$3.5000	\$262.50
Jones Bros. Contractors, LLC		\$3.1300	\$234.75
<b>790-31.12 SERVICE CONDUCTOR 1/0 AL TRIPLEX</b>			
	<b>99.000 L.F.</b>		
Civil Constructors, LLC		\$3.1300	\$309.87
Rogers Group, Inc.		\$3.2000	\$316.80
Dement Construction Company, LLC		\$3.1300	\$309.87
Sessions Paving Company		\$3.5000	\$346.50
Jones Bros. Contractors, LLC		\$3.1300	\$309.87

		UNIT PRICE	EXTENSION
<b>790-32.01 DOWN GUY - THROUGH BOLT TYPE</b>			
	<b>2.000 EACH</b>		
Civil Constructors, LLC		\$190.0000	\$380.00
Rogers Group, Inc.		\$191.0000	\$382.00
Dement Construction Company, LLC		\$190.0000	\$380.00
Sessions Paving Company		\$210.0000	\$420.00
Jones Bros. Contractors, LLC		\$190.0000	\$380.00
<b>790-32.23 GUY GUARD</b>			
	<b>9.000 EACH</b>		
Civil Constructors, LLC		\$30.0000	\$270.00
Rogers Group, Inc.		\$30.0000	\$270.00
Dement Construction Company, LLC		\$30.0000	\$270.00
Sessions Paving Company		\$33.0000	\$297.00
Jones Bros. Contractors, LLC		\$30.0000	\$270.00
<b>790-33.04 SCREW TYPE ANCHOR 10,000LB-12,000LB</b>			
	<b>4.000 EACH</b>		
Civil Constructors, LLC		\$440.0000	\$1,760.00
Rogers Group, Inc.		\$445.0000	\$1,780.00
Dement Construction Company, LLC		\$440.0000	\$1,760.00
Sessions Paving Company		\$485.0000	\$1,940.00
Jones Bros. Contractors, LLC		\$440.0000	\$1,760.00
<b>790-33.20 ANCHOR TRIPLE EYE POWER INSTALLED</b>			
	<b>2.000 EACH</b>		
Civil Constructors, LLC		\$630.0000	\$1,260.00
Rogers Group, Inc.		\$630.0000	\$1,260.00
Dement Construction Company, LLC		\$625.0000	\$1,250.00
Sessions Paving Company		\$690.0000	\$1,380.00
Jones Bros. Contractors, LLC		\$625.0000	\$1,250.00
<b>790-33.21 ANCHOR TWIN EYE POWER INSTALLED</b>			
	<b>3.000 EACH</b>		
Civil Constructors, LLC		\$500.0000	\$1,500.00
Rogers Group, Inc.		\$502.0000	\$1,506.00
Dement Construction Company, LLC		\$500.0000	\$1,500.00
Sessions Paving Company		\$550.0000	\$1,650.00
Jones Bros. Contractors, LLC		\$500.0000	\$1,500.00
<b>790-40.05 OH COND 3/0 6/1 ACSR PIGEON</b>			
	<b>2,272.000 L.F.</b>		
Civil Constructors, LLC		\$2.5100	\$5,702.72
Rogers Group, Inc.		\$2.6000	\$5,907.20
Dement Construction Company, LLC		\$2.5100	\$5,702.72
Sessions Paving Company		\$2.8000	\$6,361.60
Jones Bros. Contractors, LLC		\$2.5100	\$5,702.72

		UNIT PRICE	EXTENSION
<b>790-40.49 OH COND 795 37 AAC ARBUTUS</b>			
	<b>6,816.000 L.F.</b>		
Civil Constructors, LLC		\$3.7600	\$25,628.16
Rogers Group, Inc.		\$4.0000	\$27,264.00
Dement Construction Company, LLC		\$3.7600	\$25,628.16
Sessions Paving Company		\$4.1500	\$28,286.40
Jones Bros. Contractors, LLC		\$3.7600	\$25,628.16
<b>790-40.73 OH PRI COND _____</b>			
	<b>1,797.000 L.F.</b>		
Civil Constructors, LLC		\$3.7600	\$6,756.72
Rogers Group, Inc.		\$4.0000	\$7,188.00
Dement Construction Company, LLC		\$3.7600	\$6,756.72
Sessions Paving Company		\$4.1500	\$7,457.55
Jones Bros. Contractors, LLC		\$3.7600	\$6,756.72
<b>790-46.03 1PH TRANSFORMER CONV W/XARM MTD FUSE &amp; LA</b>			
	<b>2.000 EACH</b>		
Civil Constructors, LLC		\$630.0000	\$1,260.00
Rogers Group, Inc.		\$630.0000	\$1,260.00
Dement Construction Company, LLC		\$625.0000	\$1,250.00
Sessions Paving Company		\$690.0000	\$1,380.00
Jones Bros. Contractors, LLC		\$625.0000	\$1,250.00
<b>790-58.05 GOLB SWITCH 15KV</b>			
	<b>1.000 EACH</b>		
Civil Constructors, LLC		\$4,385.0000	\$4,385.00
Rogers Group, Inc.		\$4,410.0000	\$4,410.00
Dement Construction Company, LLC		\$4,385.0000	\$4,385.00
Sessions Paving Company		\$4,825.0000	\$4,825.00
Jones Bros. Contractors, LLC		\$4,385.0000	\$4,385.00
<b>790-68.10 MISCELLANEOUS ASSEMBLIES</b>			
	<b>22.000 EACH</b>		
Civil Constructors, LLC		\$160.0000	\$3,520.00
Rogers Group, Inc.		\$156.0000	\$3,432.00
Dement Construction Company, LLC		\$155.0000	\$3,410.00
Sessions Paving Company		\$170.0000	\$3,740.00
Jones Bros. Contractors, LLC		\$155.0000	\$3,410.00
<b>790-69.11 GROUND-GROUND ROD FOR ST POLE</b>			
	<b>14.000 EACH</b>		
Civil Constructors, LLC		\$250.0000	\$3,500.00
Rogers Group, Inc.		\$255.0000	\$3,570.00
Dement Construction Company, LLC		\$250.0000	\$3,500.00
Sessions Paving Company		\$275.0000	\$3,850.00
Jones Bros. Contractors, LLC		\$250.0000	\$3,500.00

		UNIT PRICE	EXTENSION
<b>790-69.27 EXTENSION LINK - EPOXY -4FT</b>			
	<b>3.000 EACH</b>		
Civil Constructors, LLC		\$95.0000	\$285.00
Rogers Group, Inc.		\$96.0000	\$288.00
Dement Construction Company, LLC		\$95.0000	\$285.00
Sessions Paving Company		\$105.0000	\$315.00
Jones Bros. Contractors, LLC		\$95.0000	\$285.00
<b>790-70.11 STREET LIGHT - HPS (LABOR ONLY)</b>			
	<b>10.000 EACH</b>		
Civil Constructors, LLC		\$320.0000	\$3,200.00
Rogers Group, Inc.		\$317.0000	\$3,170.00
Dement Construction Company, LLC		\$315.0000	\$3,150.00
Sessions Paving Company		\$350.0000	\$3,500.00
Jones Bros. Contractors, LLC		\$315.0000	\$3,150.00
<b>790-72.07 GUY FACTORY FORMED WITH THIMBLE CLEVIS</b>			
	<b>11.000 EACH</b>		
Civil Constructors, LLC		\$190.0000	\$2,090.00
Rogers Group, Inc.		\$191.0000	\$2,101.00
Dement Construction Company, LLC		\$190.0000	\$2,090.00
Sessions Paving Company		\$210.0000	\$2,310.00
Jones Bros. Contractors, LLC		\$190.0000	\$2,090.00
<b>790-72.17 MEDIUM DUTY POLE EYE PLATES</b>			
	<b>9.000 EACH</b>		
Civil Constructors, LLC		\$65.0000	\$585.00
Rogers Group, Inc.		\$66.0000	\$594.00
Dement Construction Company, LLC		\$65.0000	\$585.00
Sessions Paving Company		\$75.0000	\$675.00
Jones Bros. Contractors, LLC		\$65.0000	\$585.00
<b>790-98.01 REMOVE WIRE</b>			
	<b>10,913.000 L.F.</b>		
Civil Constructors, LLC		\$2.2600	\$24,663.38
Rogers Group, Inc.		\$2.3000	\$25,099.90
Dement Construction Company, LLC		\$2.2600	\$24,663.38
Sessions Paving Company		\$2.5000	\$27,282.50
Jones Bros. Contractors, LLC		\$2.2600	\$24,663.38
<b>790-98.02 REMOVE POLES</b>			
	<b>10.000 EACH</b>		
Civil Constructors, LLC		\$500.0000	\$5,000.00
Rogers Group, Inc.		\$502.0000	\$5,020.00
Dement Construction Company, LLC		\$500.0000	\$5,000.00
Sessions Paving Company		\$550.0000	\$5,500.00
Jones Bros. Contractors, LLC		\$500.0000	\$5,000.00

		UNIT PRICE	EXTENSION
<b>790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS</b>			
	<b>47.000 EACH</b>		
Civil Constructors, LLC		\$380.0000	\$17,860.00
Rogers Group, Inc.		\$380.0000	\$17,860.00
Dement Construction Company, LLC		\$375.0000	\$17,625.00
Sessions Paving Company		\$415.0000	\$19,505.00
Jones Bros. Contractors, LLC		\$375.0000	\$17,625.00
<b>795-01.09 12IN DIP RESTRAINED JOINT WATER LINE</b>			
	<b>115.000 L.F.</b>		
Civil Constructors, LLC		\$86.2500	\$9,918.75
Rogers Group, Inc.		\$75.0000	\$8,625.00
Dement Construction Company, LLC		\$74.0000	\$8,510.00
Sessions Paving Company		\$70.0000	\$8,050.00
Jones Bros. Contractors, LLC		\$74.0000	\$8,510.00
<b>795-01.10 12IN DIP SLIP JOINT WATER LINE</b>			
	<b>2,175.000 L.F.</b>		
Civil Constructors, LLC		\$67.9500	\$147,791.25
Rogers Group, Inc.		\$64.0000	\$139,200.00
Dement Construction Company, LLC		\$63.0000	\$137,025.00
Sessions Paving Company		\$77.5000	\$168,562.50
Jones Bros. Contractors, LLC		\$63.0000	\$137,025.00
<b>795-05.68 BORE/JACK 24IN STEEL CASING PIPE-UNCON.</b>			
	<b>115.000 L.F.</b>		
Civil Constructors, LLC		\$275.0000	\$31,625.00
Rogers Group, Inc.		\$440.0000	\$50,600.00
Dement Construction Company, LLC		\$434.0000	\$49,910.00
Sessions Paving Company		\$400.0000	\$46,000.00
Jones Bros. Contractors, LLC		\$434.0000	\$49,910.00
<b>795-06.07 CONNECT TO 12IN WATER LINE</b>			
	<b>1.000 EACH</b>		
Civil Constructors, LLC		\$8,200.0000	\$8,200.00
Rogers Group, Inc.		\$1,850.0000	\$1,850.00
Dement Construction Company, LLC		\$1,810.0000	\$1,810.00
Sessions Paving Company		\$12,000.0000	\$12,000.00
Jones Bros. Contractors, LLC		\$1,810.0000	\$1,810.00
<b>795-07.15 12IN X 12IN TAPPING SLEEVE AND VALVE</b>			
	<b>1.000 EACH</b>		
Civil Constructors, LLC		\$6,500.0000	\$6,500.00
Rogers Group, Inc.		\$7,000.0000	\$7,000.00
Dement Construction Company, LLC		\$6,970.0000	\$6,970.00
Sessions Paving Company		\$12,000.0000	\$12,000.00
Jones Bros. Contractors, LLC		\$6,970.0000	\$6,970.00

		UNIT PRICE	EXTENSION
<b>795-08.04 6IN GATE VALVE ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Civil Constructors, LLC		\$1,485.0000	\$1,485.00
Rogers Group, Inc.		\$1,560.0000	\$1,560.00
Dement Construction Company, LLC		\$1,550.0000	\$1,550.00
Sessions Paving Company		\$1,500.0000	\$1,500.00
Jones Bros. Contractors, LLC		\$1,550.0000	\$1,550.00
<b>795-08.09 12IN GATE VALVE ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Civil Constructors, LLC		\$2,850.0000	\$2,850.00
Rogers Group, Inc.		\$3,200.0000	\$3,200.00
Dement Construction Company, LLC		\$3,110.0000	\$3,110.00
Sessions Paving Company		\$3,000.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$3,110.0000	\$3,110.00
<b>795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Civil Constructors, LLC		\$1,100.0000	\$1,100.00
Rogers Group, Inc.		\$3,600.0000	\$3,600.00
Dement Construction Company, LLC		\$3,560.0000	\$3,560.00
Sessions Paving Company		\$2,500.0000	\$2,500.00
Jones Bros. Contractors, LLC		\$3,560.0000	\$3,560.00
<b>795-09.10 SAMPLE TAP</b>			
	<b>1.000 EACH</b>		
Civil Constructors, LLC		\$470.0000	\$470.00
Rogers Group, Inc.		\$1,100.0000	\$1,100.00
Dement Construction Company, LLC		\$1,060.0000	\$1,060.00
Sessions Paving Company		\$2,000.0000	\$2,000.00
Jones Bros. Contractors, LLC		\$1,060.0000	\$1,060.00
<b>795-09.20 1IN PVC SERVICE PIPE</b>			
	<b>75.000 L.F.</b>		
Civil Constructors, LLC		\$20.0000	\$1,500.00
Rogers Group, Inc.		\$25.0000	\$1,875.00
Dement Construction Company, LLC		\$24.0000	\$1,800.00
Sessions Paving Company		\$25.0000	\$1,875.00
Jones Bros. Contractors, LLC		\$24.0000	\$1,800.00
<b>795-10.05 2IN AUTO AIR RELEASE VALVE ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Civil Constructors, LLC		\$2,665.0000	\$2,665.00
Rogers Group, Inc.		\$2,350.0000	\$2,350.00
Dement Construction Company, LLC		\$2,270.0000	\$2,270.00
Sessions Paving Company		\$3,500.0000	\$3,500.00
Jones Bros. Contractors, LLC		\$2,270.0000	\$2,270.00

		UNIT PRICE	EXTENSION
<b>795-11.02 FIRE HYDRANT ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Civil Constructors, LLC		\$5,925.0000	\$5,925.00
Rogers Group, Inc.		\$3,280.0000	\$3,280.00
Dement Construction Company, LLC		\$3,245.0000	\$3,245.00
Sessions Paving Company		\$3,500.0000	\$3,500.00
Jones Bros. Contractors, LLC		\$3,245.0000	\$3,245.00
<b>795-12.01 REMOVE FIRE HYDRANT</b>			
	<b>1.000 EACH</b>		
Civil Constructors, LLC		\$1,675.0000	\$1,675.00
Rogers Group, Inc.		\$1,550.0000	\$1,550.00
Dement Construction Company, LLC		\$1,500.0000	\$1,500.00
Sessions Paving Company		\$2,500.0000	\$2,500.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$1,500.00
<b>795-12.03 PIPE GROUTING</b>			
	<b>1.000 LS</b>		
Civil Constructors, LLC		\$21,580.0000	\$21,580.00
Rogers Group, Inc.		\$28,300.0000	\$28,300.00
Dement Construction Company, LLC		\$28,000.0000	\$28,000.00
Sessions Paving Company		\$40,000.0000	\$40,000.00
Jones Bros. Contractors, LLC		\$28,000.0000	\$28,000.00
<b>795-13.01 DI FITTINGS</b>			
	<b>1,000.000 LB.</b>		
Civil Constructors, LLC		\$6.0000	\$6,000.00
Rogers Group, Inc.		\$8.1000	\$8,100.00
Dement Construction Company, LLC		\$8.0000	\$8,000.00
Sessions Paving Company		\$6.5000	\$6,500.00
Jones Bros. Contractors, LLC		\$8.0000	\$8,000.00

**SUB-TOTAL ROADWAY**

Civil Constructors, LLC	\$699,903.40
Rogers Group, Inc.	\$753,214.73
Dement Construction Company, LLC	\$849,981.11
Sessions Paving Company	\$797,491.00
Jones Bros. Contractors, LLC	\$896,107.20

**SUB-TOTAL UTILITY**

Civil Constructors, LLC	\$392,117.00
Rogers Group, Inc.	\$411,513.90
Dement Construction Company, LLC	\$404,147.00
Sessions Paving Company	\$479,011.55
Jones Bros. Contractors, LLC	\$404,147.00

**TOTAL CONTRACT**

Civil Constructors, LLC	\$1,092,020.40
Rogers Group, Inc.	\$1,164,728.63
Dement Construction Company, LLC	\$1,254,128.11
Sessions Paving Company	\$1,276,502.55
Jones Bros. Contractors, LLC	\$1,300,254.20

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

MEIGS COUNTY (Contract No. CNQ042 Call 067)

STP/HSIP-58(49),61003-3262-94,61003-8262-14,STP/HSIP-68(45),  
61005-3213-94,61005-8213-14

THE RESURFACING (MICROSURFACING) ON S.R. 58 FROM NORTH OF TEN MILE ROAD TO THE ROANE COUNTY LINE, AND ON S.R. 68 FROM THE RHEA COUNTY LINE TO S.R. 58.

PROJECT LENGTH - 7.930 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2016

DBE GOAL 3.00%

---

	TOTAL CONTRACT	
Hudson Construction Company	\$709,822.90	

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)</b>			
	<b>22.000 TON</b>		
Hudson Construction Company		\$300.0000	\$6,600.00
<b>403-05.01 BITUMINOUS MATERIAL (FOG SEAL) SHOULDER</b>			
	<b>23.000 TON</b>		
Hudson Construction Company		\$300.0000	\$6,900.00
<b>405-01.01 BITUMINOUS MATERIAL (BSC)</b>			
	<b>207.000 TON</b>		
Hudson Construction Company		\$750.0000	\$155,250.00
<b>405-01.02 MINERAL AGGREGATE (BSC)</b>			
	<b>1,724.000 TON</b>		
Hudson Construction Company		\$48.6000	\$83,786.40
<b>411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>			
	<b>6.200 L.M.</b>		
Hudson Construction Company		\$525.0000	\$3,255.00
<b>414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING</b>			
	<b>183.000 TON</b>		
Hudson Construction Company		\$787.0000	\$144,021.00
<b>414-03.02 AGGREGATE FOR MICRO SURFACING</b>			
	<b>1,455.000 TON</b>		
Hudson Construction Company		\$99.0000	\$144,045.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Hudson Construction Company		\$22,000.0000	\$22,000.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,310.000 S.F.</b>		
Hudson Construction Company		\$3.0000	\$3,930.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>4.000 EACH</b>		
Hudson Construction Company		\$450.0000	\$1,800.00
<b>716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>			
	<b>740.000 EACH</b>		
Hudson Construction Company		\$22.0000	\$16,280.00
<b>716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)</b>			
	<b>20.000 EACH</b>		
Hudson Construction Company		\$22.0000	\$440.00

		UNIT PRICE	EXTENSION
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>830.000 L.F.</b>		
Hudson Construction Company		\$9.2500	\$7,677.50
<b>716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>	<b>1.000 EACH</b>		
Hudson Construction Company		\$275.0000	\$275.00
<b>716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)</b>	<b>72.000 L.F.</b>		
Hudson Construction Company		\$7.7500	\$558.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>	<b>43.700 L.M.</b>		
Hudson Construction Company		\$400.0000	\$17,480.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>	<b>15.500 L.M.</b>		
Hudson Construction Company		\$3,650.0000	\$56,575.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>	<b>14.000 L.M.</b>		
Hudson Construction Company		\$1,725.0000	\$24,150.00
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Hudson Construction Company		\$14,800.0000	\$14,800.00

**SUB-TOTAL ROADWAY**

Hudson Construction Company

\$709,822.90

**TOTAL CONTRACT**

Hudson Construction Company

\$709,822.90

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

MONTGOMERY COUNTY (Contract No. CNQ018 Call 068)

63950-3679-04

THE GRADING, DRAINAGE, SIGNALS AND PAVING AT THE NEW PARK AND RIDE FACILITY, INCLUDING THE INTERSECTION AT S.R. 76 AND SOUTH GATEWAY PLAZA BOULEVARD (L.M. 17.9).

PROJECT LENGTH - 0.173 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2016

---

	TOTAL CONTRACT
Parchman Construction Company, Inc.	\$1,231,805.92
K. W. Lankford Excavating	\$1,252,237.04
Jones Bros. Contractors, LLC	\$1,281,936.33
Civil Constructors, LLC	\$1,334,847.49
Eubank Asphalt Paving & Sealing	\$1,462,802.35
Sessions Paving Company	\$1,757,932.83

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
		<b>1.000 LS</b>	
	Parchman Construction Company, Inc.	\$31,620.0000	\$31,620.00
	K. W. Lankford Excavating	\$21,000.0000	\$21,000.00
	Jones Bros. Contractors, LLC	\$35,000.0000	\$35,000.00
	Civil Constructors, LLC	\$32,635.0000	\$32,635.00
	Eubank Asphalt Paving & Sealing	\$27,500.0000	\$27,500.00
	Sessions Paving Company	\$25,000.0000	\$25,000.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
		<b>1.000 LS</b>	
	Parchman Construction Company, Inc.	\$7,200.0000	\$7,200.00
	K. W. Lankford Excavating	\$20,000.0000	\$20,000.00
	Jones Bros. Contractors, LLC	\$10,500.0000	\$10,500.00
	Civil Constructors, LLC	\$24,730.0000	\$24,730.00
	Eubank Asphalt Paving & Sealing	\$6,000.0000	\$6,000.00
	Sessions Paving Company	\$20,000.0000	\$20,000.00
<b>202-01</b>	<b>REMOVAL OF STRUCTURES AND OBSTRUCTIONS</b>		
		<b>1.000 LS</b>	
	Parchman Construction Company, Inc.	\$28,125.0000	\$28,125.00
	K. W. Lankford Excavating	\$14,000.0000	\$14,000.00
	Jones Bros. Contractors, LLC	\$25,000.0000	\$25,000.00
	Civil Constructors, LLC	\$20,770.0000	\$20,770.00
	Eubank Asphalt Paving & Sealing	\$20,000.0000	\$20,000.00
	Sessions Paving Company	\$10,000.0000	\$10,000.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
		<b>13,616.000 C.Y.</b>	
	Parchman Construction Company, Inc.	\$5.4000	\$73,526.40
	K. W. Lankford Excavating	\$7.6600	\$104,298.56
	Jones Bros. Contractors, LLC	\$7.0000	\$95,312.00
	Civil Constructors, LLC	\$10.4000	\$141,606.40
	Eubank Asphalt Paving & Sealing	\$7.6500	\$104,162.40
	Sessions Paving Company	\$20.0000	\$272,320.00
<b>203-06</b>	<b>WATER</b>		
		<b>21.000 M.G.</b>	
	Parchman Construction Company, Inc.	\$30.0000	\$630.00
	K. W. Lankford Excavating	\$100.0000	\$2,100.00
	Jones Bros. Contractors, LLC	\$1.0000	\$21.00
	Civil Constructors, LLC	\$8.0000	\$168.00
	Eubank Asphalt Paving & Sealing	\$75.0000	\$1,575.00
	Sessions Paving Company	\$15.0000	\$315.00

		UNIT PRICE	EXTENSION
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
	<b>205.000 C.Y.</b>		
	Parchman Construction Company, Inc.	\$60.0000	\$12,300.00
	K. W. Lankford Excavating	\$10.0000	\$2,050.00
	Jones Bros. Contractors, LLC	\$5.0000	\$1,025.00
	Civil Constructors, LLC	\$10.0000	\$2,050.00
	Eubank Asphalt Paving & Sealing	\$12.0000	\$2,460.00
	Sessions Paving Company	\$10.0000	\$2,050.00
<b>209-08.07</b>	<b>ROCK CHECK DAM PER</b>		
	<b>1.000 EACH</b>		
	Parchman Construction Company, Inc.	\$600.0000	\$600.00
	K. W. Lankford Excavating	\$360.0000	\$360.00
	Jones Bros. Contractors, LLC	\$350.0000	\$350.00
	Civil Constructors, LLC	\$350.0000	\$350.00
	Eubank Asphalt Paving & Sealing	\$1,000.0000	\$1,000.00
	Sessions Paving Company	\$500.0000	\$500.00
<b>209-08.08</b>	<b>ENHANCED ROCK CHECK DAM</b>		
	<b>3.000 EACH</b>		
	Parchman Construction Company, Inc.	\$900.0000	\$2,700.00
	K. W. Lankford Excavating	\$464.0000	\$1,392.00
	Jones Bros. Contractors, LLC	\$450.0000	\$1,350.00
	Civil Constructors, LLC	\$450.0000	\$1,350.00
	Eubank Asphalt Paving & Sealing	\$500.0000	\$1,500.00
	Sessions Paving Company	\$600.0000	\$1,800.00
<b>209-40.33</b>	<b>CATCH BASIN PROTECTION (TYPE D)</b>		
	<b>34.000 EACH</b>		
	Parchman Construction Company, Inc.	\$275.0000	\$9,350.00
	K. W. Lankford Excavating	\$206.0000	\$7,004.00
	Jones Bros. Contractors, LLC	\$200.0000	\$6,800.00
	Civil Constructors, LLC	\$200.0000	\$6,800.00
	Eubank Asphalt Paving & Sealing	\$250.0000	\$8,500.00
	Sessions Paving Company	\$150.0000	\$5,100.00
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>		
	<b>10,846.000 TON</b>		
	Parchman Construction Company, Inc.	\$19.1000	\$207,158.60
	K. W. Lankford Excavating	\$17.2500	\$187,093.50
	Jones Bros. Contractors, LLC	\$20.0000	\$216,920.00
	Civil Constructors, LLC	\$19.0000	\$206,074.00
	Eubank Asphalt Paving & Sealing	\$20.0000	\$216,920.00
	Sessions Paving Company	\$28.5000	\$309,111.00
<b>303-10.01</b>	<b>MINERAL AGGREGATE (SIZE 57)</b>		
	<b>31.000 TON</b>		
	Parchman Construction Company, Inc.	\$35.0000	\$1,085.00
	K. W. Lankford Excavating	\$18.0000	\$558.00
	Jones Bros. Contractors, LLC	\$30.0000	\$930.00
	Civil Constructors, LLC	\$30.0000	\$930.00
	Eubank Asphalt Paving & Sealing	\$40.0000	\$1,240.00
	Sessions Paving Company	\$36.0000	\$1,116.00

		UNIT PRICE	EXTENSION
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>1,912.000 TON</b>		
Parchman Construction Company, Inc.		\$59.9500	\$114,624.40
K. W. Lankford Excavating		\$76.2200	\$145,732.64
Jones Bros. Contractors, LLC		\$58.7000	\$112,234.40
Civil Constructors, LLC		\$74.0000	\$141,488.00
Eubank Asphalt Paving & Sealing		\$89.0000	\$170,168.00
Sessions Paving Company		\$100.0000	\$191,200.00
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>			
	<b>91.000 TON</b>		
Parchman Construction Company, Inc.		\$95.2500	\$8,667.75
K. W. Lankford Excavating		\$96.8200	\$8,810.62
Jones Bros. Contractors, LLC		\$89.0000	\$8,099.00
Civil Constructors, LLC		\$94.0000	\$8,554.00
Eubank Asphalt Paving & Sealing		\$100.0000	\$9,100.00
Sessions Paving Company		\$108.0000	\$9,828.00
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>48.000 TON</b>		
Parchman Construction Company, Inc.		\$123.0000	\$5,904.00
K. W. Lankford Excavating		\$107.1200	\$5,141.76
Jones Bros. Contractors, LLC		\$115.0000	\$5,520.00
Civil Constructors, LLC		\$110.0000	\$5,280.00
Eubank Asphalt Paving & Sealing		\$110.0000	\$5,280.00
Sessions Paving Company		\$108.0000	\$5,184.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>27.000 TON</b>		
Parchman Construction Company, Inc.		\$658.0500	\$17,767.35
K. W. Lankford Excavating		\$772.5000	\$20,857.50
Jones Bros. Contractors, LLC		\$615.0000	\$16,605.00
Civil Constructors, LLC		\$750.0000	\$20,250.00
Eubank Asphalt Paving & Sealing		\$600.0000	\$16,200.00
Sessions Paving Company		\$850.0000	\$22,950.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>105.000 TON</b>		
Parchman Construction Company, Inc.		\$57.5000	\$6,037.50
K. W. Lankford Excavating		\$25.7500	\$2,703.75
Jones Bros. Contractors, LLC		\$53.7500	\$5,643.75
Civil Constructors, LLC		\$25.0000	\$2,625.00
Eubank Asphalt Paving & Sealing		\$25.0000	\$2,625.00
Sessions Paving Company		\$35.0000	\$3,675.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>6.000 TON</b>		
Parchman Construction Company, Inc.		\$616.0500	\$3,696.30
K. W. Lankford Excavating		\$772.5000	\$4,635.00
Jones Bros. Contractors, LLC		\$575.7500	\$3,454.50
Civil Constructors, LLC		\$750.0000	\$4,500.00
Eubank Asphalt Paving & Sealing		\$850.0000	\$5,100.00
Sessions Paving Company		\$850.0000	\$5,100.00

		UNIT PRICE	EXTENSION
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>1,121.000 TON</b>		
Parchman Construction Company, Inc.		\$75.1700	\$84,265.57
K. W. Lankford Excavating		\$86.5200	\$96,988.92
Jones Bros. Contractors, LLC		\$70.2500	\$78,750.25
Civil Constructors, LLC		\$84.0000	\$94,164.00
Eubank Asphalt Paving & Sealing		\$120.0000	\$134,520.00
Sessions Paving Company		\$112.0000	\$125,552.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>75.000 TON</b>		
Parchman Construction Company, Inc.		\$101.9200	\$7,644.00
K. W. Lankford Excavating		\$128.7500	\$9,656.25
Jones Bros. Contractors, LLC		\$95.2500	\$7,143.75
Civil Constructors, LLC		\$130.0000	\$9,750.00
Eubank Asphalt Paving & Sealing		\$175.0000	\$13,125.00
Sessions Paving Company		\$120.0000	\$9,000.00
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>674.000 L.F.</b>		
Parchman Construction Company, Inc.		\$52.5000	\$35,385.00
K. W. Lankford Excavating		\$65.0000	\$43,810.00
Jones Bros. Contractors, LLC		\$55.0000	\$37,070.00
Civil Constructors, LLC		\$52.0000	\$35,048.00
Eubank Asphalt Paving & Sealing		\$51.5000	\$34,711.00
Sessions Paving Company		\$72.5000	\$48,865.00
<b>607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>114.000 L.F.</b>		
Parchman Construction Company, Inc.		\$66.7500	\$7,609.50
K. W. Lankford Excavating		\$70.0000	\$7,980.00
Jones Bros. Contractors, LLC		\$70.0000	\$7,980.00
Civil Constructors, LLC		\$65.0000	\$7,410.00
Eubank Asphalt Paving & Sealing		\$68.0000	\$7,752.00
Sessions Paving Company		\$100.0000	\$11,400.00
<b>607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>48.000 L.F.</b>		
Parchman Construction Company, Inc.		\$103.1500	\$4,951.20
K. W. Lankford Excavating		\$160.0000	\$7,680.00
Jones Bros. Contractors, LLC		\$155.0000	\$7,440.00
Civil Constructors, LLC		\$115.0000	\$5,520.00
Eubank Asphalt Paving & Sealing		\$121.0000	\$5,808.00
Sessions Paving Company		\$150.0000	\$7,200.00
<b>607-37.02 18" CORRUGATED METAL PIPE CULVERT</b>			
	<b>10.000 L.F.</b>		
Parchman Construction Company, Inc.		\$57.2500	\$572.50
K. W. Lankford Excavating		\$61.0000	\$610.00
Jones Bros. Contractors, LLC		\$40.0000	\$400.00
Civil Constructors, LLC		\$55.0000	\$550.00
Eubank Asphalt Paving & Sealing		\$82.0000	\$820.00
Sessions Paving Company		\$72.5000	\$725.00

		UNIT PRICE	EXTENSION
<b>607-39.04 30" PIPE CULVERT (SIDE DRAIN)</b>			
	<b>77.000 L.F.</b>		
Parchman Construction Company, Inc.		\$74.5000	\$5,736.50
K. W. Lankford Excavating		\$120.0000	\$9,240.00
Jones Bros. Contractors, LLC		\$60.0000	\$4,620.00
Civil Constructors, LLC		\$72.0000	\$5,544.00
Eubank Asphalt Paving & Sealing		\$72.5000	\$5,582.50
Sessions Paving Company		\$75.0000	\$5,775.00
<b>611-07.03 STRUCTURAL STEEL (PIPE ENDWALLS)</b>			
	<b>269.000 LB.</b>		
Parchman Construction Company, Inc.		\$3.3500	\$901.15
K. W. Lankford Excavating		\$2.6000	\$699.40
Jones Bros. Contractors, LLC		\$3.1500	\$847.35
Civil Constructors, LLC		\$5.0400	\$1,355.76
Eubank Asphalt Paving & Sealing		\$5.2500	\$1,412.25
Sessions Paving Company		\$5.5000	\$1,479.50
<b>611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>1.000 EACH</b>		
Parchman Construction Company, Inc.		\$2,356.0000	\$2,356.00
K. W. Lankford Excavating		\$4,000.0000	\$4,000.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$2,000.00
Civil Constructors, LLC		\$3,200.0000	\$3,200.00
Eubank Asphalt Paving & Sealing		\$1,995.0000	\$1,995.00
Sessions Paving Company		\$2,500.0000	\$2,500.00
<b>611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH</b>			
	<b>3.000 EACH</b>		
Parchman Construction Company, Inc.		\$2,481.0000	\$7,443.00
K. W. Lankford Excavating		\$3,000.0000	\$9,000.00
Jones Bros. Contractors, LLC		\$3,500.0000	\$10,500.00
Civil Constructors, LLC		\$3,400.0000	\$10,200.00
Eubank Asphalt Paving & Sealing		\$2,415.0000	\$7,245.00
Sessions Paving Company		\$4,000.0000	\$12,000.00
<b>611-12.02 CATCH BASINS, TYPE 12, &gt; 4' - 8' DEPTH</b>			
	<b>1.000 EACH</b>		
Parchman Construction Company, Inc.		\$2,885.0000	\$2,885.00
K. W. Lankford Excavating		\$3,600.0000	\$3,600.00
Jones Bros. Contractors, LLC		\$3,500.0000	\$3,500.00
Civil Constructors, LLC		\$3,550.0000	\$3,550.00
Eubank Asphalt Paving & Sealing		\$2,415.0000	\$2,415.00
Sessions Paving Company		\$4,500.0000	\$4,500.00
<b>611-12.03 CATCH BASINS, TYPE 12, &gt; 8' - 12' DEPTH</b>			
	<b>1.000 EACH</b>		
Parchman Construction Company, Inc.		\$4,550.0000	\$4,550.00
K. W. Lankford Excavating		\$6,000.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$11,200.0000	\$11,200.00
Civil Constructors, LLC		\$5,150.0000	\$5,150.00
Eubank Asphalt Paving & Sealing		\$4,410.0000	\$4,410.00
Sessions Paving Company		\$6,500.0000	\$6,500.00

**611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH**

**8.000 EACH**

	UNIT PRICE	EXTENSION
Parchman Construction Company, Inc.	\$5,050.0000	\$40,400.00
K. W. Lankford Excavating	\$5,600.0000	\$44,800.00
Jones Bros. Contractors, LLC	\$5,500.0000	\$44,000.00
Civil Constructors, LLC	\$5,600.0000	\$44,800.00
Eubank Asphalt Paving & Sealing	\$5,145.0000	\$41,160.00
Sessions Paving Company	\$6,000.0000	\$48,000.00

**611-14.05 CATCH BASINS, TYPE 14, > 16' - 20' DEPTH**

**1.000 EACH**

Parchman Construction Company, Inc.	\$8,970.0000	\$8,970.00
K. W. Lankford Excavating	\$11,200.0000	\$11,200.00
Jones Bros. Contractors, LLC	\$25,000.0000	\$25,000.00
Civil Constructors, LLC	\$9,680.0000	\$9,680.00
Eubank Asphalt Paving & Sealing	\$8,610.0000	\$8,610.00
Sessions Paving Company	\$12,500.0000	\$12,500.00

**611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH**

**1.000 EACH**

Parchman Construction Company, Inc.	\$2,628.0000	\$2,628.00
K. W. Lankford Excavating	\$3,200.0000	\$3,200.00
Jones Bros. Contractors, LLC	\$3,600.0000	\$3,600.00
Civil Constructors, LLC	\$3,260.0000	\$3,260.00
Eubank Asphalt Paving & Sealing	\$2,730.0000	\$2,730.00
Sessions Paving Company	\$3,500.0000	\$3,500.00

**701-01.01 CONCRETE SIDEWALK (4 ")**

**2,250.000 S.F.**

Parchman Construction Company, Inc.	\$4.7500	\$10,687.50
K. W. Lankford Excavating	\$4.7600	\$10,710.00
Jones Bros. Contractors, LLC	\$5.3000	\$11,925.00
Civil Constructors, LLC	\$5.3000	\$11,925.00
Eubank Asphalt Paving & Sealing	\$5.5000	\$12,375.00
Sessions Paving Company	\$8.2500	\$18,562.50

**702-03 CONCRETE COMBINED CURB & GUTTER**

**162.000 C.Y.**

Parchman Construction Company, Inc.	\$255.7500	\$41,431.50
K. W. Lankford Excavating	\$260.0000	\$42,120.00
Jones Bros. Contractors, LLC	\$239.0000	\$38,718.00
Civil Constructors, LLC	\$240.0000	\$38,880.00
Eubank Asphalt Paving & Sealing	\$270.0000	\$43,740.00
Sessions Paving Company	\$380.0000	\$61,560.00

**707-01.11 CHAIN LINK FENCE (6 FOOT)**

**2,320.000 L.F.**

Parchman Construction Company, Inc.	\$10.1700	\$23,594.40
K. W. Lankford Excavating	\$9.8000	\$22,736.00
Jones Bros. Contractors, LLC	\$12.7500	\$29,580.00
Civil Constructors, LLC	\$12.5000	\$29,000.00
Eubank Asphalt Paving & Sealing	\$12.5000	\$29,000.00
Sessions Paving Company	\$10.5000	\$24,360.00

		UNIT PRICE	EXTENSION
<b>707-01.12 END &amp; CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6')</b>			
	<b>19.000 EACH</b>		
Parchman Construction Company, Inc.		\$165.8500	\$3,151.15
K. W. Lankford Excavating		\$160.0000	\$3,040.00
Jones Bros. Contractors, LLC		\$226.0000	\$4,294.00
Civil Constructors, LLC		\$7.4000	\$140.60
Eubank Asphalt Paving & Sealing		\$225.0000	\$4,275.00
Sessions Paving Company		\$170.0000	\$3,230.00
<b>707-01.13 GATE - CHAIN-LINK FENCE-6 FOOT (30' WIDTH)</b>			
	<b>1.000 EACH</b>		
Parchman Construction Company, Inc.		\$2,691.0500	\$2,691.05
K. W. Lankford Excavating		\$2,600.0000	\$2,600.00
Jones Bros. Contractors, LLC		\$4,300.0000	\$4,300.00
Civil Constructors, LLC		\$930.0000	\$930.00
Eubank Asphalt Paving & Sealing		\$3,800.0000	\$3,800.00
Sessions Paving Company		\$2,770.0000	\$2,770.00
<b>707-01.14 GATE - CHAIN-LINK FENCE-6 FOOT (20' WIDTH)</b>			
	<b>1.000 EACH</b>		
Parchman Construction Company, Inc.		\$1,498.0000	\$1,498.00
K. W. Lankford Excavating		\$1,450.0000	\$1,450.00
Jones Bros. Contractors, LLC		\$3,200.0000	\$3,200.00
Civil Constructors, LLC		\$800.0000	\$800.00
Eubank Asphalt Paving & Sealing		\$2,600.0000	\$2,600.00
Sessions Paving Company		\$1,540.0000	\$1,540.00
<b>707-06.01 REMOVAL OF FENCE (4' STOCK FENCE)</b>			
	<b>1,632.000 L.F.</b>		
Parchman Construction Company, Inc.		\$8.0500	\$13,137.60
K. W. Lankford Excavating		\$7.7000	\$12,566.40
Jones Bros. Contractors, LLC		\$2.0000	\$3,264.00
Civil Constructors, LLC		\$2.9500	\$4,814.40
Eubank Asphalt Paving & Sealing		\$1.0000	\$1,632.00
Sessions Paving Company		\$8.2500	\$13,464.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>400.000 TON</b>		
Parchman Construction Company, Inc.		\$26.6000	\$10,640.00
K. W. Lankford Excavating		\$18.0000	\$7,200.00
Jones Bros. Contractors, LLC		\$40.0000	\$16,000.00
Civil Constructors, LLC		\$38.5000	\$15,400.00
Eubank Asphalt Paving & Sealing		\$38.0000	\$15,200.00
Sessions Paving Company		\$35.5000	\$14,200.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>430.000 TON</b>		
Parchman Construction Company, Inc.		\$26.6000	\$11,438.00
K. W. Lankford Excavating		\$18.0000	\$7,740.00
Jones Bros. Contractors, LLC		\$35.0000	\$15,050.00
Civil Constructors, LLC		\$41.0000	\$17,630.00
Eubank Asphalt Paving & Sealing		\$38.0000	\$16,340.00
Sessions Paving Company		\$35.5000	\$15,265.00

		UNIT PRICE	EXTENSION
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Parchman Construction Company, Inc.		\$12,900.0000	\$12,900.00
K. W. Lankford Excavating		\$1,000.0000	\$1,000.00
Jones Bros. Contractors, LLC		\$25,000.0000	\$25,000.00
Civil Constructors, LLC		\$8,650.0000	\$8,650.00
Eubank Asphalt Paving & Sealing		\$11,000.0000	\$11,000.00
Sessions Paving Company		\$18,500.0000	\$18,500.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>30.000 EACH</b>		
Parchman Construction Company, Inc.		\$36.3800	\$1,091.40
K. W. Lankford Excavating		\$36.0000	\$1,080.00
Jones Bros. Contractors, LLC		\$34.0000	\$1,020.00
Civil Constructors, LLC		\$34.0000	\$1,020.00
Eubank Asphalt Paving & Sealing		\$50.0000	\$1,500.00
Sessions Paving Company		\$35.0000	\$1,050.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>389.000 S.F.</b>		
Parchman Construction Company, Inc.		\$8.0000	\$3,112.00
K. W. Lankford Excavating		\$8.0000	\$3,112.00
Jones Bros. Contractors, LLC		\$7.5000	\$2,917.50
Civil Constructors, LLC		\$7.5000	\$2,917.50
Eubank Asphalt Paving & Sealing		\$10.0000	\$3,890.00
Sessions Paving Company		\$8.0000	\$3,112.00
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>48.000 L.F.</b>		
Parchman Construction Company, Inc.		\$15.5200	\$744.96
K. W. Lankford Excavating		\$15.0000	\$720.00
Jones Bros. Contractors, LLC		\$14.5000	\$696.00
Civil Constructors, LLC		\$14.5000	\$696.00
Eubank Asphalt Paving & Sealing		\$50.0000	\$2,400.00
Sessions Paving Company		\$20.0000	\$960.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>1.000 EACH</b>		
Parchman Construction Company, Inc.		\$979.0500	\$979.05
K. W. Lankford Excavating		\$950.0000	\$950.00
Jones Bros. Contractors, LLC		\$915.0000	\$915.00
Civil Constructors, LLC		\$920.0000	\$920.00
Eubank Asphalt Paving & Sealing		\$1,000.0000	\$1,000.00
Sessions Paving Company		\$1,500.0000	\$1,500.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Parchman Construction Company, Inc.		\$535.0000	\$535.00
K. W. Lankford Excavating		\$515.0000	\$515.00
Jones Bros. Contractors, LLC		\$500.0000	\$500.00
Civil Constructors, LLC		\$500.0000	\$500.00
Eubank Asphalt Paving & Sealing		\$550.0000	\$550.00
Sessions Paving Company		\$450.0000	\$450.00

**713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT**

**5.000 EACH**

	UNIT PRICE	EXTENSION
Parchman Construction Company, Inc.	\$107.0000	\$535.00
K. W. Lankford Excavating	\$103.0000	\$515.00
Jones Bros. Contractors, LLC	\$100.0000	\$500.00
Civil Constructors, LLC	\$100.0000	\$500.00
Eubank Asphalt Paving & Sealing	\$125.0000	\$625.00
Sessions Paving Company	\$550.0000	\$2,750.00

**713-16.01 CHANGEABLE MESSAGE SIGN UNIT**

**2.000 EACH**

Parchman Construction Company, Inc.	\$6,634.0000	\$13,268.00
K. W. Lankford Excavating	\$6,400.0000	\$12,800.00
Jones Bros. Contractors, LLC	\$6,200.0000	\$12,400.00
Civil Constructors, LLC	\$6,200.0000	\$12,400.00
Eubank Asphalt Paving & Sealing	\$5,000.0000	\$10,000.00
Sessions Paving Company	\$5,000.0000	\$10,000.00

**713-16.20 SIGNS (PARK AND RIDE - LEFT (D4-2L))**

**1.000 EACH**

Parchman Construction Company, Inc.	\$310.3000	\$310.30
K. W. Lankford Excavating	\$300.0000	\$300.00
Jones Bros. Contractors, LLC	\$290.0000	\$290.00
Civil Constructors, LLC	\$290.0000	\$290.00
Eubank Asphalt Paving & Sealing	\$390.0000	\$390.00
Sessions Paving Company	\$225.0000	\$225.00

**713-16.21 SIGNS (PARK AND RIDE - RIGHT (D4-2R))**

**2.000 EACH**

Parchman Construction Company, Inc.	\$310.3000	\$620.60
K. W. Lankford Excavating	\$300.0000	\$600.00
Jones Bros. Contractors, LLC	\$290.0000	\$580.00
Civil Constructors, LLC	\$290.0000	\$580.00
Eubank Asphalt Paving & Sealing	\$390.0000	\$780.00
Sessions Paving Company	\$225.0000	\$450.00

**713-16.22 SIGNS (BUS STOP NO PARKING (R7-107A))**

**2.000 EACH**

Parchman Construction Company, Inc.	\$283.5500	\$567.10
K. W. Lankford Excavating	\$270.0000	\$540.00
Jones Bros. Contractors, LLC	\$265.0000	\$530.00
Civil Constructors, LLC	\$270.0000	\$540.00
Eubank Asphalt Paving & Sealing	\$390.0000	\$780.00
Sessions Paving Company	\$280.0000	\$560.00

**713-16.23 SIGNS (NO TRUCKS (R5-2A))**

**1.000 EACH**

Parchman Construction Company, Inc.	\$230.0500	\$230.05
K. W. Lankford Excavating	\$220.0000	\$220.00
Jones Bros. Contractors, LLC	\$215.0000	\$215.00
Civil Constructors, LLC	\$220.0000	\$220.00
Eubank Asphalt Paving & Sealing	\$320.0000	\$320.00
Sessions Paving Company	\$225.0000	\$225.00

		UNIT PRICE	EXTENSION
<b>713-16.24 SIGNS (HANDICAP PARKING (SP-1))</b>			
	<b>4.000 EACH</b>		
Parchman Construction Company, Inc.		\$230.3000	\$921.20
K. W. Lankford Excavating		\$200.0000	\$800.00
Jones Bros. Contractors, LLC		\$190.0000	\$760.00
Civil Constructors, LLC		\$190.0000	\$760.00
Eubank Asphalt Paving & Sealing		\$250.0000	\$1,000.00
Sessions Paving Company		\$200.0000	\$800.00
<b>713-16.25 SIGNS (STOP (R1-1))</b>			
	<b>2.000 EACH</b>		
Parchman Construction Company, Inc.		\$246.1000	\$492.20
K. W. Lankford Excavating		\$237.0000	\$474.00
Jones Bros. Contractors, LLC		\$230.0000	\$460.00
Civil Constructors, LLC		\$230.0000	\$460.00
Eubank Asphalt Paving & Sealing		\$300.0000	\$600.00
Sessions Paving Company		\$200.0000	\$400.00
<b>714-02.02 ENCASED CONDUIT (2" PVC, SCHEDULE 40)</b>			
	<b>222.000 L.F.</b>		
Parchman Construction Company, Inc.		\$12.8500	\$2,852.70
K. W. Lankford Excavating		\$12.3600	\$2,743.92
Jones Bros. Contractors, LLC		\$12.0000	\$2,664.00
Civil Constructors, LLC		\$12.0000	\$2,664.00
Eubank Asphalt Paving & Sealing		\$18.0000	\$3,996.00
Sessions Paving Company		\$12.0000	\$2,664.00
<b>714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)</b>			
	<b>2,422.000 L.F.</b>		
Parchman Construction Company, Inc.		\$5.3500	\$12,957.70
K. W. Lankford Excavating		\$5.1500	\$12,473.30
Jones Bros. Contractors, LLC		\$5.0000	\$12,110.00
Civil Constructors, LLC		\$5.0000	\$12,110.00
Eubank Asphalt Paving & Sealing		\$7.0000	\$16,954.00
Sessions Paving Company		\$5.0000	\$12,110.00
<b>714-05.04 PULL BOXES (TYPE C)</b>			
	<b>3.000 EACH</b>		
Parchman Construction Company, Inc.		\$535.0000	\$1,605.00
K. W. Lankford Excavating		\$515.0000	\$1,545.00
Jones Bros. Contractors, LLC		\$500.0000	\$1,500.00
Civil Constructors, LLC		\$500.0000	\$1,500.00
Eubank Asphalt Paving & Sealing		\$500.0000	\$1,500.00
Sessions Paving Company		\$500.0000	\$1,500.00
<b>714-06.08 CABLE (2/C #6 AWG)</b>			
	<b>1,859.000 L.F.</b>		
Parchman Construction Company, Inc.		\$0.8200	\$1,524.38
K. W. Lankford Excavating		\$0.7900	\$1,468.61
Jones Bros. Contractors, LLC		\$0.7700	\$1,431.43
Civil Constructors, LLC		\$0.7700	\$1,431.43
Eubank Asphalt Paving & Sealing		\$2.2000	\$4,089.80
Sessions Paving Company		\$0.7700	\$1,431.43

		UNIT PRICE	EXTENSION
<b>714-06.09 CABLE (2/C #8 AWG)</b>	<b>1,049.000 L.F.</b>		
Parchman Construction Company, Inc.		\$0.6000	\$629.40
K. W. Lankford Excavating		\$0.5800	\$608.42
Jones Bros. Contractors, LLC		\$0.5600	\$587.44
Civil Constructors, LLC		\$0.5600	\$587.44
Eubank Asphalt Paving & Sealing		\$2.0000	\$2,098.00
Sessions Paving Company		\$0.5600	\$587.44
<b>714-06.10 CABLE (#8 COPPER, SOFT DRAWN BARE (GROUND))</b>	<b>200.000 L.F.</b>		
Parchman Construction Company, Inc.		\$0.6000	\$120.00
K. W. Lankford Excavating		\$0.5800	\$116.00
Jones Bros. Contractors, LLC		\$0.5600	\$112.00
Civil Constructors, LLC		\$0.5600	\$112.00
Eubank Asphalt Paving & Sealing		\$2.0000	\$400.00
Sessions Paving Company		\$0.5600	\$112.00
<b>714-06.11 CABLE (#8 AWG, THHN (GREEN))</b>	<b>2,908.000 L.F.</b>		
Parchman Construction Company, Inc.		\$0.6000	\$1,744.80
K. W. Lankford Excavating		\$0.5800	\$1,686.64
Jones Bros. Contractors, LLC		\$0.5600	\$1,628.48
Civil Constructors, LLC		\$0.5600	\$1,628.48
Eubank Asphalt Paving & Sealing		\$1.6000	\$4,652.80
Sessions Paving Company		\$0.5600	\$1,628.48
<b>714-08.09 LIGHT STANDARDS (FOR 30' MOUNTING HEIGHT)</b>	<b>17.000 EACH</b>		
Parchman Construction Company, Inc.		\$2,350.0000	\$39,950.00
K. W. Lankford Excavating		\$2,263.9400	\$38,486.98
Jones Bros. Contractors, LLC		\$2,198.0000	\$37,366.00
Civil Constructors, LLC		\$2,200.0000	\$37,400.00
Eubank Asphalt Paving & Sealing		\$3,500.0000	\$59,500.00
Sessions Paving Company		\$2,198.0000	\$37,366.00
<b>714-09.09 LUMINAIRES (400 WATT, TYPE A (FLOOD))</b>	<b>17.000 EACH</b>		
Parchman Construction Company, Inc.		\$385.2000	\$6,548.40
K. W. Lankford Excavating		\$370.8000	\$6,303.60
Jones Bros. Contractors, LLC		\$360.0000	\$6,120.00
Civil Constructors, LLC		\$360.0000	\$6,120.00
Eubank Asphalt Paving & Sealing		\$550.0000	\$9,350.00
Sessions Paving Company		\$360.0000	\$6,120.00
<b>714-12 CONTROL CENTER</b>	<b>1.000 LS</b>		
Parchman Construction Company, Inc.		\$8,350.0000	\$8,350.00
K. W. Lankford Excavating		\$8,034.0000	\$8,034.00
Jones Bros. Contractors, LLC		\$7,800.0000	\$7,800.00
Civil Constructors, LLC		\$7,800.0000	\$7,800.00
Eubank Asphalt Paving & Sealing		\$11,000.0000	\$11,000.00
Sessions Paving Company		\$7,800.0000	\$7,800.00

		UNIT PRICE	EXTENSION
<b>714-25.01 ELECTRICAL CONNECTION</b>			
	<b>1.000 LS</b>		
Parchman Construction Company, Inc.		\$3,745.0000	\$3,745.00
K. W. Lankford Excavating		\$3,605.0000	\$3,605.00
Jones Bros. Contractors, LLC		\$3,500.0000	\$3,500.00
Civil Constructors, LLC		\$3,500.0000	\$3,500.00
Eubank Asphalt Paving & Sealing		\$3,500.0000	\$3,500.00
Sessions Paving Company		\$3,500.0000	\$3,500.00
<b>716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>			
	<b>32.000 EACH</b>		
Parchman Construction Company, Inc.		\$80.2500	\$2,568.00
K. W. Lankford Excavating		\$77.2500	\$2,472.00
Jones Bros. Contractors, LLC		\$75.0000	\$2,400.00
Civil Constructors, LLC		\$75.0000	\$2,400.00
Eubank Asphalt Paving & Sealing		\$75.0000	\$2,400.00
Sessions Paving Company		\$75.0000	\$2,400.00
<b>716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)</b>			
	<b>23.000 EACH</b>		
Parchman Construction Company, Inc.		\$80.2500	\$1,845.75
K. W. Lankford Excavating		\$77.2500	\$1,776.75
Jones Bros. Contractors, LLC		\$75.0000	\$1,725.00
Civil Constructors, LLC		\$75.0000	\$1,725.00
Eubank Asphalt Paving & Sealing		\$75.0000	\$1,725.00
Sessions Paving Company		\$75.0000	\$1,725.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>83.000 S.Y.</b>		
Parchman Construction Company, Inc.		\$26.7500	\$2,220.25
K. W. Lankford Excavating		\$30.9000	\$2,564.70
Jones Bros. Contractors, LLC		\$30.0000	\$2,490.00
Civil Constructors, LLC		\$30.0000	\$2,490.00
Eubank Asphalt Paving & Sealing		\$30.0000	\$2,490.00
Sessions Paving Company		\$30.0000	\$2,490.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>107.000 L.F.</b>		
Parchman Construction Company, Inc.		\$16.0500	\$1,717.35
K. W. Lankford Excavating		\$20.6000	\$2,204.20
Jones Bros. Contractors, LLC		\$20.0000	\$2,140.00
Civil Constructors, LLC		\$20.0000	\$2,140.00
Eubank Asphalt Paving & Sealing		\$20.0000	\$2,140.00
Sessions Paving Company		\$20.0000	\$2,140.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>2.000 EACH</b>		
Parchman Construction Company, Inc.		\$214.0000	\$428.00
K. W. Lankford Excavating		\$206.0000	\$412.00
Jones Bros. Contractors, LLC		\$200.0000	\$400.00
Civil Constructors, LLC		\$200.0000	\$400.00
Eubank Asphalt Paving & Sealing		\$200.0000	\$400.00
Sessions Paving Company		\$200.0000	\$400.00

		UNIT PRICE	EXTENSION
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>	<b>156.000 L.F.</b>		
Parchman Construction Company, Inc.		\$3.2500	\$507.00
K. W. Lankford Excavating		\$4.1200	\$642.72
Jones Bros. Contractors, LLC		\$4.0000	\$624.00
Civil Constructors, LLC		\$4.0000	\$624.00
Eubank Asphalt Paving & Sealing		\$4.0000	\$624.00
Sessions Paving Company		\$4.0000	\$624.00
<b>716-03.09 PLASTIC WORD PAVEMENT MARKING (BUSSES ONLY)</b>	<b>1.000 EACH</b>		
Parchman Construction Company, Inc.		\$1,070.0000	\$1,070.00
K. W. Lankford Excavating		\$1,236.0000	\$1,236.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$1,200.00
Civil Constructors, LLC		\$1,200.0000	\$1,200.00
Eubank Asphalt Paving & Sealing		\$1,200.0000	\$1,200.00
Sessions Paving Company		\$1,200.0000	\$1,200.00
<b>716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)</b>	<b>4.000 EACH</b>		
Parchman Construction Company, Inc.		\$481.5000	\$1,926.00
K. W. Lankford Excavating		\$412.0000	\$1,648.00
Jones Bros. Contractors, LLC		\$400.0000	\$1,600.00
Civil Constructors, LLC		\$400.0000	\$1,600.00
Eubank Asphalt Paving & Sealing		\$400.0000	\$1,600.00
Sessions Paving Company		\$400.0000	\$1,600.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>	<b>1.770 L.M.</b>		
Parchman Construction Company, Inc.		\$1,337.5000	\$2,367.38
K. W. Lankford Excavating		\$2,719.2000	\$4,812.98
Jones Bros. Contractors, LLC		\$2,640.0000	\$4,672.80
Civil Constructors, LLC		\$2,640.0000	\$4,672.80
Eubank Asphalt Paving & Sealing		\$2,640.0000	\$4,672.80
Sessions Paving Company		\$2,640.0000	\$4,672.80
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>	<b>2,290.000 L.F.</b>		
Parchman Construction Company, Inc.		\$1.0700	\$2,450.30
K. W. Lankford Excavating		\$1.0300	\$2,358.70
Jones Bros. Contractors, LLC		\$1.0000	\$2,290.00
Civil Constructors, LLC		\$1.0000	\$2,290.00
Eubank Asphalt Paving & Sealing		\$1.0000	\$2,290.00
Sessions Paving Company		\$1.0000	\$2,290.00
<b>716-10.30 TRUNCATED DOME DETECTABLE WARNING MAT</b>	<b>120.000 S.F.</b>		
Parchman Construction Company, Inc.		\$43.8500	\$5,262.00
K. W. Lankford Excavating		\$42.2300	\$5,067.60
Jones Bros. Contractors, LLC		\$41.0000	\$4,920.00
Civil Constructors, LLC		\$41.0000	\$4,920.00
Eubank Asphalt Paving & Sealing		\$60.0000	\$7,200.00
Sessions Paving Company		\$45.0000	\$5,400.00

		UNIT PRICE	EXTENSION
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>	<b>0.390 L.M.</b>		
Parchman Construction Company, Inc.		\$26,750.0000	\$10,432.50
K. W. Lankford Excavating		\$5,150.0000	\$2,008.50
Jones Bros. Contractors, LLC		\$5,000.0000	\$1,950.00
Civil Constructors, LLC		\$5,000.0000	\$1,950.00
Eubank Asphalt Paving & Sealing		\$8,500.0000	\$3,315.00
Sessions Paving Company		\$5,000.0000	\$1,950.00
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Parchman Construction Company, Inc.		\$52,665.0000	\$52,665.00
K. W. Lankford Excavating		\$46,000.0000	\$46,000.00
Jones Bros. Contractors, LLC		\$65,000.0000	\$65,000.00
Civil Constructors, LLC		\$78,500.0000	\$78,500.00
Eubank Asphalt Paving & Sealing		\$75,000.0000	\$75,000.00
Sessions Paving Company		\$50,000.0000	\$50,000.00
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>	<b>6.000 EACH</b>		
Parchman Construction Company, Inc.		\$665.6500	\$3,993.90
K. W. Lankford Excavating		\$640.6600	\$3,843.96
Jones Bros. Contractors, LLC		\$622.0000	\$3,732.00
Civil Constructors, LLC		\$630.0000	\$3,780.00
Eubank Asphalt Paving & Sealing		\$1,000.0000	\$6,000.00
Sessions Paving Company		\$622.0000	\$3,732.00
<b>730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)</b>	<b>2.000 EACH</b>		
Parchman Construction Company, Inc.		\$1,186.6500	\$2,373.30
K. W. Lankford Excavating		\$1,142.2700	\$2,284.54
Jones Bros. Contractors, LLC		\$1,109.0000	\$2,218.00
Civil Constructors, LLC		\$1,109.0000	\$2,218.00
Eubank Asphalt Paving & Sealing		\$1,500.0000	\$3,000.00
Sessions Paving Company		\$1,109.0000	\$2,218.00
<b>730-02.30 SIGNAL HEAD ASSEMBLY (140 A1 WITH BACKPLATE)</b>	<b>2.000 EACH</b>		
Parchman Construction Company, Inc.		\$871.0000	\$1,742.00
K. W. Lankford Excavating		\$838.4200	\$1,676.84
Jones Bros. Contractors, LLC		\$814.0000	\$1,628.00
Civil Constructors, LLC		\$820.0000	\$1,640.00
Eubank Asphalt Paving & Sealing		\$1,100.0000	\$2,200.00
Sessions Paving Company		\$814.0000	\$1,628.00
<b>730-03.20 INSTALL PULL BOX (TYPE A)</b>	<b>6.000 EACH</b>		
Parchman Construction Company, Inc.		\$374.5000	\$2,247.00
K. W. Lankford Excavating		\$360.5000	\$2,163.00
Jones Bros. Contractors, LLC		\$350.0000	\$2,100.00
Civil Constructors, LLC		\$350.0000	\$2,100.00
Eubank Asphalt Paving & Sealing		\$500.0000	\$3,000.00
Sessions Paving Company		\$350.0000	\$2,100.00

		UNIT PRICE	EXTENSION
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>			
	<b>2.000 EACH</b>		
Parchman Construction Company, Inc.		\$374.5000	\$749.00
K. W. Lankford Excavating		\$360.5000	\$721.00
Jones Bros. Contractors, LLC		\$350.0000	\$700.00
Civil Constructors, LLC		\$350.0000	\$700.00
Eubank Asphalt Paving & Sealing		\$700.0000	\$1,400.00
Sessions Paving Company		\$350.0000	\$700.00
<b>730-05.01 ELECTRICAL SERVICE CONNECTION</b>			
	<b>1.000 EACH</b>		
Parchman Construction Company, Inc.		\$2,675.0000	\$2,675.00
K. W. Lankford Excavating		\$2,575.0000	\$2,575.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$2,500.00
Civil Constructors, LLC		\$2,500.0000	\$2,500.00
Eubank Asphalt Paving & Sealing		\$2,100.0000	\$2,100.00
Sessions Paving Company		\$2,500.0000	\$2,500.00
<b>730-05.02 SERVICE CABLE (2 CONDUCTOR, # 8 AWG)</b>			
	<b>118.000 L.F.</b>		
Parchman Construction Company, Inc.		\$1.3500	\$159.30
K. W. Lankford Excavating		\$1.3000	\$153.40
Jones Bros. Contractors, LLC		\$1.2600	\$148.68
Civil Constructors, LLC		\$1.2600	\$148.68
Eubank Asphalt Paving & Sealing		\$2.0000	\$236.00
Sessions Paving Company		\$1.2600	\$148.68
<b>730-08.03 SIGNAL CABLE - 7 CONDUCTOR</b>			
	<b>890.000 L.F.</b>		
Parchman Construction Company, Inc.		\$1.8700	\$1,664.30
K. W. Lankford Excavating		\$1.8000	\$1,602.00
Jones Bros. Contractors, LLC		\$1.7500	\$1,557.50
Civil Constructors, LLC		\$1.7500	\$1,557.50
Eubank Asphalt Paving & Sealing		\$2.0000	\$1,780.00
Sessions Paving Company		\$1.7500	\$1,557.50
<b>730-08.40 INTERCONNECT CABLE - FIBER OPTIC (6 MMFO CABLE)</b>			
	<b>331.000 L.F.</b>		
Parchman Construction Company, Inc.		\$3.0000	\$993.00
K. W. Lankford Excavating		\$2.8800	\$953.28
Jones Bros. Contractors, LLC		\$2.8000	\$926.80
Civil Constructors, LLC		\$2.8000	\$926.80
Eubank Asphalt Paving & Sealing		\$3.0000	\$993.00
Sessions Paving Company		\$2.8000	\$926.80
<b>730-09.01 SPAN WIRE ASSEMBLY(20,753 LBS.MIN.BRK STRENGTH)</b>			
	<b>546.000 L.F.</b>		
Parchman Construction Company, Inc.		\$2.1500	\$1,173.90
K. W. Lankford Excavating		\$2.0600	\$1,124.76
Jones Bros. Contractors, LLC		\$2.0000	\$1,092.00
Civil Constructors, LLC		\$2.0000	\$1,092.00
Eubank Asphalt Paving & Sealing		\$3.7500	\$2,047.50
Sessions Paving Company		\$2.0000	\$1,092.00

		UNIT PRICE	EXTENSION
<b>730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER</b>			
	<b>546.000 L.F.</b>		
Parchman Construction Company, Inc.		\$2.1500	\$1,173.90
K. W. Lankford Excavating		\$2.0600	\$1,124.76
Jones Bros. Contractors, LLC		\$2.0000	\$1,092.00
Civil Constructors, LLC		\$2.0000	\$1,092.00
Eubank Asphalt Paving & Sealing		\$3.0000	\$1,638.00
Sessions Paving Company		\$2.0000	\$1,092.00
<b>730-12.01 CONDUIT 1" DIAMETER (PVC)</b>			
	<b>796.000 L.F.</b>		
Parchman Construction Company, Inc.		\$5.3500	\$4,258.60
K. W. Lankford Excavating		\$5.1500	\$4,099.40
Jones Bros. Contractors, LLC		\$5.0000	\$3,980.00
Civil Constructors, LLC		\$5.0000	\$3,980.00
Eubank Asphalt Paving & Sealing		\$5.9000	\$4,696.40
Sessions Paving Company		\$5.0000	\$3,980.00
<b>730-12.02 CONDUIT 2" DIAMETER (PVC)</b>			
	<b>396.000 L.F.</b>		
Parchman Construction Company, Inc.		\$6.4200	\$2,542.32
K. W. Lankford Excavating		\$6.1800	\$2,447.28
Jones Bros. Contractors, LLC		\$6.0000	\$2,376.00
Civil Constructors, LLC		\$6.0000	\$2,376.00
Eubank Asphalt Paving & Sealing		\$6.4000	\$2,534.40
Sessions Paving Company		\$6.0000	\$2,376.00
<b>730-13.03 VEHICLE DETECTOR (4 - CHANNEL, RACK MOUNT)</b>			
	<b>3.000 EACH</b>		
Parchman Construction Company, Inc.		\$382.0000	\$1,146.00
K. W. Lankford Excavating		\$367.7100	\$1,103.13
Jones Bros. Contractors, LLC		\$357.0000	\$1,071.00
Civil Constructors, LLC		\$360.0000	\$1,080.00
Eubank Asphalt Paving & Sealing		\$582.0000	\$1,746.00
Sessions Paving Company		\$357.0000	\$1,071.00
<b>730-14.01 SHIELDED DETECTOR CABLE</b>			
	<b>2,504.000 L.F.</b>		
Parchman Construction Company, Inc.		\$1.0700	\$2,679.28
K. W. Lankford Excavating		\$1.0300	\$2,579.12
Jones Bros. Contractors, LLC		\$1.0000	\$2,504.00
Civil Constructors, LLC		\$1.0000	\$2,504.00
Eubank Asphalt Paving & Sealing		\$1.5000	\$3,756.00
Sessions Paving Company		\$1.0000	\$2,504.00
<b>730-14.02 SAW SLOT</b>			
	<b>1,030.000 L.F.</b>		
Parchman Construction Company, Inc.		\$3.2500	\$3,347.50
K. W. Lankford Excavating		\$3.0900	\$3,182.70
Jones Bros. Contractors, LLC		\$3.0000	\$3,090.00
Civil Constructors, LLC		\$3.0000	\$3,090.00
Eubank Asphalt Paving & Sealing		\$4.2500	\$4,377.50
Sessions Paving Company		\$3.0000	\$3,090.00

**730-14.03 LOOP WIRE**

**2,524.000 L.F.**

	UNIT PRICE	EXTENSION
Parchman Construction Company, Inc.	\$0.0500	\$126.20
K. W. Lankford Excavating	\$0.0500	\$126.20
Jones Bros. Contractors, LLC	\$0.0500	\$126.20
Civil Constructors, LLC	\$0.0500	\$126.20
Eubank Asphalt Paving & Sealing	\$1.5000	\$3,786.00
Sessions Paving Company	\$0.0500	\$126.20

**730-15.11 MODIFY CABINET (INSTALL FIBER OPTIC INTERCONNECT)**

**1.000 EACH**

Parchman Construction Company, Inc.	\$3,400.0000	\$3,400.00
K. W. Lankford Excavating	\$3,272.3100	\$3,272.31
Jones Bros. Contractors, LLC	\$3,177.0000	\$3,177.00
Civil Constructors, LLC	\$3,177.0000	\$3,177.00
Eubank Asphalt Paving & Sealing	\$4,000.0000	\$4,000.00
Sessions Paving Company	\$3,177.0000	\$3,177.00

**730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)**

**1.000 EACH**

Parchman Construction Company, Inc.	\$11,300.0000	\$11,300.00
K. W. Lankford Excavating	\$10,870.6200	\$10,870.62
Jones Bros. Contractors, LLC	\$10,554.0000	\$10,554.00
Civil Constructors, LLC	\$10,554.0000	\$10,554.00
Eubank Asphalt Paving & Sealing	\$13,650.0000	\$13,650.00
Sessions Paving Company	\$10,554.0000	\$10,554.00

**730-16.02 EIGHT PHASE ACTUATED CONTROLLER**

**1.000 EACH**

Parchman Construction Company, Inc.	\$4,145.0000	\$4,145.00
K. W. Lankford Excavating	\$3,990.2200	\$3,990.22
Jones Bros. Contractors, LLC	\$3,874.0000	\$3,874.00
Civil Constructors, LLC	\$3,874.0000	\$3,874.00
Eubank Asphalt Paving & Sealing	\$5,550.0000	\$5,550.00
Sessions Paving Company	\$3,874.0000	\$3,874.00

**730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT)**

**4.000 EACH**

Parchman Construction Company, Inc.	\$10,935.0000	\$43,740.00
K. W. Lankford Excavating	\$10,526.6000	\$42,106.40
Jones Bros. Contractors, LLC	\$10,220.0000	\$40,880.00
Civil Constructors, LLC	\$10,220.0000	\$40,880.00
Eubank Asphalt Paving & Sealing	\$13,600.0000	\$54,400.00
Sessions Paving Company	\$10,220.0000	\$40,880.00

**730-35.06 BATTERY BACK-UP AND POWER CONDITIONER**

**1.000 EACH**

Parchman Construction Company, Inc.	\$5,725.0000	\$5,725.00
K. W. Lankford Excavating	\$5,510.5000	\$5,510.50
Jones Bros. Contractors, LLC	\$5,350.0000	\$5,350.00
Civil Constructors, LLC	\$5,350.0000	\$5,350.00
Eubank Asphalt Paving & Sealing	\$7,620.0000	\$7,620.00
Sessions Paving Company	\$5,350.0000	\$5,350.00

		UNIT PRICE	EXTENSION
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>781.000 S.Y.</b>		
Parchman Construction Company, Inc.		\$3.2500	\$2,538.25
K. W. Lankford Excavating		\$3.1000	\$2,421.10
Jones Bros. Contractors, LLC		\$3.0000	\$2,343.00
Civil Constructors, LLC		\$3.0000	\$2,343.00
Eubank Asphalt Paving & Sealing		\$5.0000	\$3,905.00
Sessions Paving Company		\$5.0000	\$3,905.00
<b>740-11.01 TEMPORARY SEDIMENT TUBE 8IN (DESCRIPTION)</b>			
	<b>13,796.000 L.F.</b>		
Parchman Construction Company, Inc.		\$2.6800	\$36,973.28
K. W. Lankford Excavating		\$2.6000	\$35,869.60
Jones Bros. Contractors, LLC		\$2.5000	\$34,490.00
Civil Constructors, LLC		\$2.5000	\$34,490.00
Eubank Asphalt Paving & Sealing		\$3.5000	\$48,286.00
Sessions Paving Company		\$8.0000	\$110,368.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>60.000 UNIT</b>		
Parchman Construction Company, Inc.		\$37.4500	\$2,247.00
K. W. Lankford Excavating		\$42.0000	\$2,520.00
Jones Bros. Contractors, LLC		\$23.0000	\$1,380.00
Civil Constructors, LLC		\$28.0000	\$1,680.00
Eubank Asphalt Paving & Sealing		\$50.0000	\$3,000.00
Sessions Paving Company		\$35.0000	\$2,100.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>38.000 M.G.</b>		
Parchman Construction Company, Inc.		\$21.4000	\$813.20
K. W. Lankford Excavating		\$100.0000	\$3,800.00
Jones Bros. Contractors, LLC		\$32.0000	\$1,216.00
Civil Constructors, LLC		\$5.0000	\$190.00
Eubank Asphalt Paving & Sealing		\$50.0000	\$1,900.00
Sessions Paving Company		\$5.0000	\$190.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>3,170.000 S.Y.</b>		
Parchman Construction Company, Inc.		\$3.1000	\$9,827.00
K. W. Lankford Excavating		\$5.0000	\$15,850.00
Jones Bros. Contractors, LLC		\$3.0500	\$9,668.50
Civil Constructors, LLC		\$2.7500	\$8,717.50
Eubank Asphalt Paving & Sealing		\$4.0000	\$12,680.00
Sessions Paving Company		\$3.2500	\$10,302.50
<b>806-02.03 PROJECT MOWING</b>			
	<b>2.000 CYCL</b>		
Parchman Construction Company, Inc.		\$5,350.0000	\$10,700.00
K. W. Lankford Excavating		\$2,000.0000	\$4,000.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$10,000.00
Civil Constructors, LLC		\$1,800.0000	\$3,600.00
Eubank Asphalt Paving & Sealing		\$2,500.0000	\$5,000.00
Sessions Paving Company		\$2,000.0000	\$4,000.00

**SUB-TOTAL ROADWAY**

Parchman Construction Company, Inc.	\$1,231,805.92
K. W. Lankford Excavating	\$1,252,237.04
Jones Bros. Contractors, LLC	\$1,281,936.33
Civil Constructors, LLC	\$1,334,847.49
Eubank Asphalt Paving & Sealing	\$1,462,802.35
Sessions Paving Company	\$1,757,932.83

**TOTAL CONTRACT**

Parchman Construction Company, Inc.	\$1,231,805.92
K. W. Lankford Excavating	\$1,252,237.04
Jones Bros. Contractors, LLC	\$1,281,936.33
Civil Constructors, LLC	\$1,334,847.49
Eubank Asphalt Paving & Sealing	\$1,462,802.35
Sessions Paving Company	\$1,757,932.83

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

MORGAN COUNTY (Contract No. CNQ033 Call 069)

65008-4233-04,HSIP-62(42),65008-3233-94

THE RESURFACING (MICROSURFACING) ON S.R. 62 FROM WHITE CREEK BRIDGE (L.M. 8.11) TO U.S. 27 (S.R. 29) (L.M. 20.16), INCLUDING BRIDGE DECK REPAIR.

PROJECT LENGTH - 12.050 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2016

---

	TOTAL CONTRACT
Hudson Construction Company	\$598,517.66
Ny-Mac Enterprises, Inc.	\$631,600.35

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)</b>			
	<b>26.000 TON</b>		
Hudson Construction Company		\$300.0000	\$7,800.00
Ny-Mac Enterprises, Inc.		\$700.0000	\$18,200.00
<b>411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>			
	<b>24.000 L.M.</b>		
Hudson Construction Company		\$355.0000	\$8,520.00
Ny-Mac Enterprises, Inc.		\$355.0000	\$8,520.00
<b>414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING</b>			
	<b>215.000 TON</b>		
Hudson Construction Company		\$770.0000	\$165,550.00
Ny-Mac Enterprises, Inc.		\$700.0000	\$150,500.00
<b>414-03.02 AGGREGATE FOR MICRO SURFACING</b>			
	<b>1,789.000 TON</b>		
Hudson Construction Company		\$92.5000	\$165,482.50
Ny-Mac Enterprises, Inc.		\$95.6500	\$171,117.85
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Hudson Construction Company		\$24,852.0000	\$24,852.00
Ny-Mac Enterprises, Inc.		\$5,000.0000	\$5,000.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>657.000 S.F.</b>		
Hudson Construction Company		\$3.1500	\$2,069.55
Ny-Mac Enterprises, Inc.		\$7.0000	\$4,599.00
<b>716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>			
	<b>795.000 EACH</b>		
Hudson Construction Company		\$28.5000	\$22,657.50
Ny-Mac Enterprises, Inc.		\$24.5000	\$19,477.50
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>390.000 L.F.</b>		
Hudson Construction Company		\$8.7500	\$3,412.50
Ny-Mac Enterprises, Inc.		\$10.0000	\$3,900.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>12.000 L.M.</b>		
Hudson Construction Company		\$575.0000	\$6,900.00
Ny-Mac Enterprises, Inc.		\$700.0000	\$8,400.00
<b>716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>633.000 L.F.</b>		
Hudson Construction Company		\$0.4200	\$265.86
Ny-Mac Enterprises, Inc.		\$2.0000	\$1,266.00

		UNIT PRICE	EXTENSION
<b>716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)</b>			
	<b>81.000 S.Y.</b>		
Hudson Construction Company		\$12.7500	\$1,032.75
Ny-Mac Enterprises, Inc.		\$20.0000	\$1,620.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>48.000 L.M.</b>		
Hudson Construction Company		\$3,425.0000	\$164,400.00
Ny-Mac Enterprises, Inc.		\$4,000.0000	\$192,000.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Hudson Construction Company		\$25,575.0000	\$25,575.00
Ny-Mac Enterprises, Inc.		\$47,000.0000	\$47,000.00

**SUB-TOTAL ROADWAY**

Hudson Construction Company  
Ny-Mac Enterprises, Inc.

\$598,517.66  
\$631,600.35

**TOTAL CONTRACT**

Hudson Construction Company  
Ny-Mac Enterprises, Inc.

\$598,517.66  
\$631,600.35

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

OVERTON COUNTY (Contract No. CNQ051 Call 071)

STP/HSIP-52(79),67003-3218-94,67003-8218-14,STP/HSIP-85(24),  
67005-3214-94,67005-8214-14

THE RESURFACING (MICROSURFACING) ON S.R. 52 FROM EAST OF S.R. 294 TO WEST OF PAT CARR ROAD AND ON S.R. 85 FROM DAVIS ROAD TO S.R. 111.

PROJECT LENGTH - 11.420 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2016

DBE GOAL 3.50%

---

	TOTAL CONTRACT	
Hudson Construction Company		\$654,510.08

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	145.000 TON		
	Hudson Construction Company		\$35.0000	\$5,075.00
403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	26.000 TON		
	Hudson Construction Company		\$300.0000	\$7,800.00
403-05.01	BITUMINOUS MATERIAL (FOG SEAL) SHOULDER	10.000 TON		
	Hudson Construction Company		\$300.0000	\$3,000.00
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	8.900 L.M.		
	Hudson Construction Company		\$600.0000	\$5,340.00
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	9.400 L.M.		
	Hudson Construction Company		\$600.0000	\$5,640.00
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING	204.000 TON		
	Hudson Construction Company		\$765.0000	\$156,060.00
414-03.02	AGGREGATE FOR MICRO SURFACING	1,704.000 TON		
	Hudson Construction Company		\$92.0000	\$156,768.00
705-02.02	SINGLE GUARDRAIL (TYPE 2)	938.000 L.F.		
	Hudson Construction Company		\$15.9600	\$14,970.48
705-02.03	SINGLE GUARDRAIL (TYPE 2) LONG POST	2,990.000 L.F.		
	Hudson Construction Company		\$17.8900	\$53,491.10
705-04.04	GUARDRAIL TERMINAL (TYPE 21)	1.000 EACH		
	Hudson Construction Company		\$1,797.0000	\$1,797.00
705-04.05	GUARDRAIL TERMINAL (TYPE-IN-LINE)	10.000 EACH		
	Hudson Construction Company		\$586.0000	\$5,860.00
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	14.000 EACH		
	Hudson Construction Company		\$2,135.0000	\$29,890.00



		UNIT PRICE	EXTENSION
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>5.000 EACH</b>		
Hudson Construction Company		\$150.0000	\$750.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>30.000 S.F.</b>		
Hudson Construction Company		\$12.0000	\$360.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>36.700 L.M.</b>		
Hudson Construction Company		\$375.0000	\$13,762.50
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>			
	<b>50.200 L.M.</b>		
Hudson Construction Company		\$2,150.0000	\$107,930.00
<b>716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)</b>			
	<b>335.000 L.F.</b>		
Hudson Construction Company		\$1.0000	\$335.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Hudson Construction Company		\$21,500.0000	\$21,500.00

**SUB-TOTAL ROADWAY**

Hudson Construction Company

\$654,510.08

**TOTAL CONTRACT**

Hudson Construction Company

\$654,510.08

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

POLK COUNTY (Contract No. CNQ035 Call 072)

70068-4208-04,HSIP-40(35),70068-3208-94

THE RESURFACING ON U.S. 64/74 (S.R. 40) FROM MILE POST 17.0 (L.M. 16.95) TO EAST OF THE OCOEE WHITE WATER CENTER (L.M. 20.54).

PROJECT LENGTH - 3.59 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2016

DBE GOAL 7.00%

---

	TOTAL CONTRACT
Talley Construction Company, Inc.	\$1,248,264.72
Wright Brothers Construction Company, Inc.	\$1,524,152.40

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>		
			<b>255.000 TON</b>
	Talley Construction Company, Inc.	\$51.0000	\$13,005.00
	Wright Brothers Construction Company, Inc.	\$70.0000	\$17,850.00
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
			<b>49.000 TON</b>
	Talley Construction Company, Inc.	\$544.5000	\$26,680.50
	Wright Brothers Construction Company, Inc.	\$540.0000	\$26,460.00
<b>411-01.10</b>	<b>ACS MIX(PG64-22) GRADING D</b>		
			<b>7,503.000 TON</b>
	Talley Construction Company, Inc.	\$93.7500	\$703,406.25
	Wright Brothers Construction Company, Inc.	\$111.5000	\$836,584.50
<b>411-12.01</b>	<b>SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>		
			<b>2.100 L.M.</b>
	Talley Construction Company, Inc.	\$477.3500	\$1,002.44
	Wright Brothers Construction Company, Inc.	\$590.0000	\$1,239.00
<b>411-12.03</b>	<b>SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>		
			<b>5.700 L.M.</b>
	Talley Construction Company, Inc.	\$478.6000	\$2,728.02
	Wright Brothers Construction Company, Inc.	\$560.0000	\$3,192.00
<b>415-01.02</b>	<b>COLD PLANING BITUMINOUS PAVEMENT</b>		
			<b>86,795.000 S.Y.</b>
	Talley Construction Company, Inc.	\$1.6500	\$143,211.75
	Wright Brothers Construction Company, Inc.	\$2.4100	\$209,175.95
<b>705-02.02</b>	<b>SINGLE GUARDRAIL (TYPE 2)</b>		
			<b>2,520.000 L.F.</b>
	Talley Construction Company, Inc.	\$16.7300	\$42,159.60
	Wright Brothers Construction Company, Inc.	\$16.9500	\$42,714.00
<b>705-03.01</b>	<b>MEDIAN DIVIDER GUARDRAIL, WITH RUB-RAIL (TYPE 2)</b>		
			<b>1,975.000 L.F.</b>
	Talley Construction Company, Inc.	\$35.0000	\$69,125.00
	Wright Brothers Construction Company, Inc.	\$34.0000	\$67,150.00
<b>705-04.07</b>	<b>TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)</b>		
			<b>7.000 EACH</b>
	Talley Construction Company, Inc.	\$2,420.0000	\$16,940.00
	Wright Brothers Construction Company, Inc.	\$2,410.0000	\$16,870.00
<b>705-17.98</b>	<b>ATTENUATOR (WIDE- LOW MAINTENANCE)</b>		
			<b>2.000 EACH</b>
	Talley Construction Company, Inc.	\$31,735.0000	\$63,470.00
	Wright Brothers Construction Company, Inc.	\$41,800.0000	\$83,600.00

		UNIT PRICE	EXTENSION
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Talley Construction Company, Inc.		\$39,976.1500	\$39,976.15
Wright Brothers Construction Company, Inc.		\$52,400.0000	\$52,400.00
<b>712-04.02 FLEXIBLE DRUMS (CHANNELIZATION)</b>			
	<b>114.000 EACH</b>		
Talley Construction Company, Inc.		\$25.8100	\$2,942.34
Wright Brothers Construction Company, Inc.		\$5.4500	\$621.30
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>14.000 EACH</b>		
Talley Construction Company, Inc.		\$5.5900	\$78.26
Wright Brothers Construction Company, Inc.		\$5.4500	\$76.30
<b>712-05.03 WARNING LIGHTS (TYPE C)</b>			
	<b>20.000 EACH</b>		
Talley Construction Company, Inc.		\$7.0000	\$140.00
Wright Brothers Construction Company, Inc.		\$5.4500	\$109.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>710.000 S.F.</b>		
Talley Construction Company, Inc.		\$7.2900	\$5,175.90
Wright Brothers Construction Company, Inc.		\$8.0000	\$5,680.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Talley Construction Company, Inc.		\$600.0000	\$1,200.00
Wright Brothers Construction Company, Inc.		\$930.0000	\$1,860.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Talley Construction Company, Inc.		\$1,500.0000	\$3,000.00
Wright Brothers Construction Company, Inc.		\$5,500.0000	\$11,000.00
<b>713-16.20 SIGNS (STOP SIGN (R1-1))</b>			
	<b>1.000 EACH</b>		
Talley Construction Company, Inc.		\$168.3200	\$168.32
Wright Brothers Construction Company, Inc.		\$220.0000	\$220.00
<b>713-16.21 SIGNS (YIELD SIGN (R1-2))</b>			
	<b>1.000 EACH</b>		
Talley Construction Company, Inc.		\$207.5100	\$207.51
Wright Brothers Construction Company, Inc.		\$200.0000	\$200.00
<b>713-16.22 SIGNS (WRONG WAY (R5-1a))</b>			
	<b>2.000 EACH</b>		
Talley Construction Company, Inc.		\$167.9100	\$335.82
Wright Brothers Construction Company, Inc.		\$220.0000	\$440.00

		UNIT PRICE	EXTENSION
<b>713-16.23 SIGNS (DIRECTIONAL ARROW (LEFT))</b>			
	<b>1.000 EACH</b>		
Talley Construction Company, Inc.		\$140.0300	\$140.03
Wright Brothers Construction Company, Inc.		\$191.5000	\$191.50
<b>713-16.24 SIGNS (NO LEFT TURN (R3-2))</b>			
	<b>1.000 EACH</b>		
Talley Construction Company, Inc.		\$140.0300	\$140.03
Wright Brothers Construction Company, Inc.		\$200.0000	\$200.00
<b>713-16.25 SIGNS (ADDED LANE SIGN (LEFT))</b>			
	<b>1.000 EACH</b>		
Talley Construction Company, Inc.		\$201.6000	\$201.60
Wright Brothers Construction Company, Inc.		\$260.0000	\$260.00
<b>716-01.21 Snowplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>			
	<b>535.000 EACH</b>		
Talley Construction Company, Inc.		\$29.1500	\$15,595.25
Wright Brothers Construction Company, Inc.		\$28.4500	\$15,220.75
<b>716-01.23 Snowplwble Pvmt Mrkrs (Bi-Dir)(2 Color)</b>			
	<b>139.000 EACH</b>		
Talley Construction Company, Inc.		\$29.1500	\$4,051.85
Wright Brothers Construction Company, Inc.		\$28.4500	\$3,954.55
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>241.000 EACH</b>		
Talley Construction Company, Inc.		\$6.7000	\$1,614.70
Wright Brothers Construction Company, Inc.		\$6.5500	\$1,578.55
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>90.000 S.Y.</b>		
Talley Construction Company, Inc.		\$18.8300	\$1,694.70
Wright Brothers Construction Company, Inc.		\$18.3000	\$1,647.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>135.000 L.F.</b>		
Talley Construction Company, Inc.		\$10.9200	\$1,474.20
Wright Brothers Construction Company, Inc.		\$10.6500	\$1,437.75
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>6.000 EACH</b>		
Talley Construction Company, Inc.		\$168.0000	\$1,008.00
Wright Brothers Construction Company, Inc.		\$164.0000	\$984.00
<b>716-03.09 PLASTIC WORD PAVEMENT MARKING (17.5)</b>			
	<b>1.000 EACH</b>		
Talley Construction Company, Inc.		\$307.5500	\$307.55
Wright Brothers Construction Company, Inc.		\$300.0000	\$300.00

		UNIT PRICE	EXTENSION
<b>716-03.10 PLASTIC WORD PAVEMENT MARKING (18)</b>			
	<b>1.000 EACH</b>		
Talley Construction Company, Inc.		\$307.5500	\$307.55
Wright Brothers Construction Company, Inc.		\$300.0000	\$300.00
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>			
	<b>4.000 EACH</b>		
Talley Construction Company, Inc.		\$253.0000	\$1,012.00
Wright Brothers Construction Company, Inc.		\$250.0000	\$1,000.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>32.000 L.M.</b>		
Talley Construction Company, Inc.		\$672.0000	\$21,504.00
Wright Brothers Construction Company, Inc.		\$660.0000	\$21,120.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>			
	<b>16.000 L.M.</b>		
Talley Construction Company, Inc.		\$2,156.0000	\$34,496.00
Wright Brothers Construction Company, Inc.		\$2,110.0000	\$33,760.00
<b>716-13.03 SPRAY THERMO PVMT MRKNG (60 mil) (8IN BARRIER LINE)</b>			
	<b>30.000 L.F.</b>		
Talley Construction Company, Inc.		\$3.0800	\$92.40
Wright Brothers Construction Company, Inc.		\$3.0000	\$90.00
<b>716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)</b>			
	<b>1,525.000 L.F.</b>		
Talley Construction Company, Inc.		\$1.6800	\$2,562.00
Wright Brothers Construction Company, Inc.		\$1.6500	\$2,516.25
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Talley Construction Company, Inc.		\$27,110.0000	\$27,110.00
Wright Brothers Construction Company, Inc.		\$62,150.0000	\$62,150.00

**SUB-TOTAL ROADWAY**

Talley Construction Company, Inc.	\$1,248,264.72
Wright Brothers Construction Company, Inc.	\$1,524,152.40

**TOTAL CONTRACT**

Talley Construction Company, Inc.	\$1,248,264.72
Wright Brothers Construction Company, Inc.	\$1,524,152.40

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

POLK COUNTY (Contract No. CNQ034 Call 073)

NH/HSIP-30(75),70001-3210-94,70001-8210-14

THE RESURFACING (MICROSURFACING) ON U.S. 411 (S.R. 30) FROM THE MCMINN COUNTY LINE (L.M. 0.00) TO S.R. 33 (L.M. 2.65).

PROJECT LENGTH - 2.540 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2016

DBE GOAL 5.00%

---

	TOTAL CONTRACT
Hudson Construction Company	\$482,780.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)</b>			
	<b>15.000 TON</b>		
Hudson Construction Company		\$300.0000	\$4,500.00
<b>403-05.01 BITUMINOUS MATERIAL (FOG SEAL) SHOULDER</b>			
	<b>16.000 TON</b>		
Hudson Construction Company		\$300.0000	\$4,800.00
<b>405-01.01 BITUMINOUS MATERIAL (BSC)</b>			
	<b>138.000 TON</b>		
Hudson Construction Company		\$725.0000	\$100,050.00
<b>405-01.02 MINERAL AGGREGATE (BSC)</b>			
	<b>1,145.000 TON</b>		
Hudson Construction Company		\$42.0000	\$48,090.00
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>5.100 L.M.</b>		
Hudson Construction Company		\$715.0000	\$3,646.50
<b>411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>			
	<b>4.100 L.M.</b>		
Hudson Construction Company		\$715.0000	\$2,931.50
<b>414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING</b>			
	<b>122.000 TON</b>		
Hudson Construction Company		\$735.0000	\$89,670.00
<b>414-03.02 AGGREGATE FOR MICRO SURFACING</b>			
	<b>969.000 TON</b>		
Hudson Construction Company		\$92.0000	\$89,148.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Hudson Construction Company		\$23,900.0000	\$23,900.00
<b>712-04.02 FLEXIBLE DRUMS (CHANNELIZATION)</b>			
	<b>100.000 EACH</b>		
Hudson Construction Company		\$15.0000	\$1,500.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,088.000 S.F.</b>		
Hudson Construction Company		\$7.0000	\$7,616.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Hudson Construction Company		\$850.0000	\$1,700.00

		UNIT PRICE	EXTENSION
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Hudson Construction Company		\$4,200.0000	\$8,400.00
<b>713-16.20 SIGNS (STOP SIGN (R1-1))</b>			
	<b>3.000 EACH</b>		
Hudson Construction Company		\$225.0000	\$675.00
<b>716-01.23 Snowplowable Pvmr Mrks (Bi-Dir)(2 Color)</b>			
	<b>553.000 EACH</b>		
Hudson Construction Company		\$26.0000	\$14,378.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>15.000 EACH</b>		
Hudson Construction Company		\$6.0000	\$90.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>30.000 S.Y.</b>		
Hudson Construction Company		\$17.2500	\$517.50
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>520.000 L.F.</b>		
Hudson Construction Company		\$9.7500	\$5,070.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>26.000 EACH</b>		
Hudson Construction Company		\$125.0000	\$3,250.00
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>			
	<b>3.000 EACH</b>		
Hudson Construction Company		\$225.0000	\$675.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>12.400 L.M.</b>		
Hudson Construction Company		\$650.0000	\$8,060.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMR MRKNG (6IN LINE)</b>			
	<b>12.400 L.M.</b>		
Hudson Construction Company		\$3,875.0000	\$48,050.00
<b>716-12.05 ENHANCED FLATLINE THERMO PVMR MRKNG (6IN DOTTED LINE)</b>			
	<b>2,050.000 L.F.</b>		
Hudson Construction Company		\$1.2500	\$2,562.50
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Hudson Construction Company		\$13,500.0000	\$13,500.00

**SUB-TOTAL ROADWAY**

Hudson Construction Company

\$482,780.00

**TOTAL CONTRACT**

Hudson Construction Company

\$482,780.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

POLK COUNTY (Contract No. CNQ036 Call 074)

STP/HSIP-68(42),70006-3242-94,70006-8242-14

THE RESURFACING (MICROSURFACING) ON S.R. 68 FROM THE CSXT RAILROAD CROSSING (L.M. 13.91) TO EAST OF MAIN STREET (L.M. 21.61).

PROJECT LENGTH - 7.450 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2016

DBE GOAL 4.00%

---

	TOTAL CONTRACT
Hudson Construction Company	\$742,851.25

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	95.000 TON		
	Hudson Construction Company		\$40.0000	\$3,800.00
403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	27.000 TON		
	Hudson Construction Company		\$300.0000	\$8,100.00
403-05.01	BITUMINOUS MATERIAL (FOG SEAL) SHOULDER	15.000 TON		
	Hudson Construction Company		\$300.0000	\$4,500.00
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING	218.000 TON		
	Hudson Construction Company		\$870.0000	\$189,660.00
414-03.02	AGGREGATE FOR MICRO SURFACING	1,819.000 TON		
	Hudson Construction Company		\$120.0000	\$218,280.00
705-01.01	GUARDRAIL AT BRIDGE ENDS	54.000 L.F.		
	Hudson Construction Company		\$35.0000	\$1,890.00
705-02.02	SINGLE GUARDRAIL (TYPE 2)	7,505.000 L.F.		
	Hudson Construction Company		\$15.0000	\$112,575.00
705-04.03	GUARDRAIL TERMINAL (TYPE 13)	9.000 EACH		
	Hudson Construction Company		\$525.0000	\$4,725.00
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	2.000 EACH		
	Hudson Construction Company		\$2,000.0000	\$4,000.00
706-01	GUARDRAIL REMOVED	7,649.000 L.F.		
	Hudson Construction Company		\$1.0000	\$7,649.00
712-01	TRAFFIC CONTROL	1.000 LS		
	Hudson Construction Company		\$39,110.0000	\$39,110.00
712-04.02	FLEXIBLE DRUMS (CHANNELIZATION)	190.000 EACH		
	Hudson Construction Company		\$10.0000	\$1,900.00

		UNIT PRICE	EXTENSION
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>40.000 EACH</b>		
Hudson Construction Company		\$10.0000	\$400.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>968.000 S.F.</b>		
Hudson Construction Company		\$6.0000	\$5,808.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Hudson Construction Company		\$500.0000	\$1,000.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Hudson Construction Company		\$2,900.0000	\$5,800.00
<b>713-16.05 RAILROAD CROSS-BUCK SIGN &amp; SUPPORT</b>			
	<b>2.000 EACH</b>		
Hudson Construction Company		\$200.0000	\$400.00
<b>713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT</b>			
	<b>1.000 EACH</b>		
Hudson Construction Company		\$200.0000	\$200.00
<b>713-16.20 SIGNS (GRADE CROSSING ADVANCE WARNING LEFT (W10-3L))</b>			
	<b>1.000 EACH</b>		
Hudson Construction Company		\$200.0000	\$200.00
<b>713-16.21 SIGNS (GRADE CROSSING ADVANCE WARNING RIGHT (W10-3R))</b>			
	<b>1.000 EACH</b>		
Hudson Construction Company		\$200.0000	\$200.00
<b>716-01.21 Snowplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>			
	<b>380.000 EACH</b>		
Hudson Construction Company		\$26.0000	\$9,880.00
<b>716-01.23 Snowplwble Pvmt Mrkrs (Bi-Dir)(2 Color)</b>			
	<b>392.000 EACH</b>		
Hudson Construction Company		\$26.0000	\$10,192.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>113.000 S.Y.</b>		
Hudson Construction Company		\$15.7500	\$1,779.75
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>500.000 L.F.</b>		
Hudson Construction Company		\$9.0000	\$4,500.00

		UNIT PRICE	EXTENSION
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
Hudson Construction Company	<b>10.000 EACH</b>	\$120.0000	\$1,200.00
<b>716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)</b>			
Hudson Construction Company	<b>2.000 EACH</b>	\$375.0000	\$750.00
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>			
Hudson Construction Company	<b>5.000 EACH</b>	\$120.0000	\$600.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
Hudson Construction Company	<b>10.700 L.M.</b>	\$650.0000	\$6,955.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>			
Hudson Construction Company	<b>32.100 L.M.</b>	\$1,950.0000	\$62,595.00
<b>716-13.08 SPRAY THERMO PVMT MRKNG (40 mil) (8IN BARRIER LINE)</b>			
Hudson Construction Company	<b>135.000 L.F.</b>	\$1.5000	\$202.50
<b>717-01 MOBILIZATION</b>			
Hudson Construction Company	<b>1.000 LS</b>	\$34,000.0000	\$34,000.00

**SUB-TOTAL ROADWAY**

Hudson Construction Company

\$742,851.25

**TOTAL CONTRACT**

Hudson Construction Company

\$742,851.25

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

SEQUATCHIE COUNTY (Contract No. CNQ038 Call 075)

77041-4224-04,77041-8224-14,NH/HSIP-111(99),77041-3224-94

THE RESURFACING ON S.R. 111 FROM WEST OF LEWIS CHAPEL ROAD (L.M. 4.35) TO THE BRIDGE OVER EAST VALLEY ROAD (L.M. 7.60), INCLUDING BRIDGE DECK REPAIR.

PROJECT LENGTH - 3.250 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2016

DBE GOAL 3.00%

---

	TOTAL CONTRACT
Tinsley Asphalt, LLC	\$1,294,739.50
Rogers Group, Inc.	\$1,472,820.56
Wright Brothers Construction Company, Inc.	\$1,831,191.90

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
			<b>73.000 TON</b>
	Tinsley Asphalt, LLC	\$467.0000	\$34,091.00
	Rogers Group, Inc.	\$250.0000	\$18,250.00
	Wright Brothers Construction Company, Inc.	\$540.0000	\$39,420.00
<b>411-01.10</b>	<b>ACS MIX(PG64-22) GRADING D</b>		
			<b>11,077.000 TON</b>
	Tinsley Asphalt, LLC	\$78.0000	\$864,006.00
	Rogers Group, Inc.	\$94.0000	\$1,041,238.00
	Wright Brothers Construction Company, Inc.	\$104.0000	\$1,152,008.00
<b>411-12.01</b>	<b>SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>		
			<b>6.500 L.M.</b>
	Tinsley Asphalt, LLC	\$325.0000	\$2,112.50
	Rogers Group, Inc.	\$706.5200	\$4,592.38
	Wright Brothers Construction Company, Inc.	\$513.0000	\$3,334.50
<b>411-12.02</b>	<b>SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>		
			<b>5.200 L.M.</b>
	Tinsley Asphalt, LLC	\$325.0000	\$1,690.00
	Rogers Group, Inc.	\$739.9500	\$3,847.74
	Wright Brothers Construction Company, Inc.	\$513.0000	\$2,667.60
<b>415-01.02</b>	<b>COLD PLANING BITUMINOUS PAVEMENT</b>		
			<b>128,730.000 S.Y.</b>
	Tinsley Asphalt, LLC	\$1.0000	\$128,730.00
	Rogers Group, Inc.	\$0.7500	\$96,547.50
	Wright Brothers Construction Company, Inc.	\$1.6500	\$212,404.50
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
			<b>1.000 LS</b>
	Tinsley Asphalt, LLC	\$17,250.0000	\$17,250.00
	Rogers Group, Inc.	\$35,000.0000	\$35,000.00
	Wright Brothers Construction Company, Inc.	\$41,700.0000	\$41,700.00
<b>712-04.02</b>	<b>FLEXIBLE DRUMS (CHANNELIZATION)</b>		
			<b>100.000 EACH</b>
	Tinsley Asphalt, LLC	\$10.0000	\$1,000.00
	Rogers Group, Inc.	\$5.1700	\$517.00
	Wright Brothers Construction Company, Inc.	\$5.8500	\$585.00
<b>712-05.03</b>	<b>WARNING LIGHTS (TYPE C)</b>		
			<b>20.000 EACH</b>
	Tinsley Asphalt, LLC	\$10.0000	\$200.00
	Rogers Group, Inc.	\$5.1700	\$103.40
	Wright Brothers Construction Company, Inc.	\$5.8500	\$117.00

		UNIT PRICE	EXTENSION
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,216.000 S.F.</b>		
Tinsley Asphalt, LLC		\$7.2500	\$8,816.00
Rogers Group, Inc.		\$7.4900	\$9,107.84
Wright Brothers Construction Company, Inc.		\$8.4500	\$10,275.20
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Tinsley Asphalt, LLC		\$200.0000	\$400.00
Rogers Group, Inc.		\$905.0000	\$1,810.00
Wright Brothers Construction Company, Inc.		\$1,020.0000	\$2,040.00
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>120.000 EACH</b>		
Tinsley Asphalt, LLC		\$32.0000	\$3,840.00
Rogers Group, Inc.		\$33.1000	\$3,972.00
Wright Brothers Construction Company, Inc.		\$37.2500	\$4,470.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Tinsley Asphalt, LLC		\$1,500.0000	\$3,000.00
Rogers Group, Inc.		\$5,378.2700	\$10,756.54
Wright Brothers Construction Company, Inc.		\$6,100.0000	\$12,200.00
<b>716-01.23 Snowplowable Pvmr Mrkrs (Bi-Dir)(2 Color)</b>			
	<b>700.000 EACH</b>		
Tinsley Asphalt, LLC		\$26.0000	\$18,200.00
Rogers Group, Inc.		\$26.8800	\$18,816.00
Wright Brothers Construction Company, Inc.		\$32.7500	\$22,925.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>700.000 EACH</b>		
Tinsley Asphalt, LLC		\$5.0000	\$3,500.00
Rogers Group, Inc.		\$5.1700	\$3,619.00
Wright Brothers Construction Company, Inc.		\$32.7500	\$22,925.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>170.000 S.Y.</b>		
Tinsley Asphalt, LLC		\$18.0000	\$3,060.00
Rogers Group, Inc.		\$18.6200	\$3,165.40
Wright Brothers Construction Company, Inc.		\$20.1000	\$3,417.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>16.300 L.M.</b>		
Tinsley Asphalt, LLC		\$490.0000	\$7,987.00
Rogers Group, Inc.		\$506.8100	\$8,261.00
Wright Brothers Construction Company, Inc.		\$730.0000	\$11,899.00

		UNIT PRICE	EXTENSION
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>14.800 L.M.</b>		
Tinsley Asphalt, LLC		\$4,150.0000	\$61,420.00
Rogers Group, Inc.		\$4,292.2700	\$63,525.60
Wright Brothers Construction Company, Inc.		\$4,840.0000	\$71,632.00
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>			
	<b>230.000 L.F.</b>		
Tinsley Asphalt, LLC		\$2.0000	\$460.00
Rogers Group, Inc.		\$2.0700	\$476.10
Wright Brothers Construction Company, Inc.		\$2.3500	\$540.50
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>602.000 L.F.</b>		
Tinsley Asphalt, LLC		\$1.0000	\$602.00
Rogers Group, Inc.		\$1.0300	\$620.06
Wright Brothers Construction Company, Inc.		\$2.0500	\$1,234.10
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Tinsley Asphalt, LLC		\$24,575.0000	\$24,575.00
Rogers Group, Inc.		\$35,000.0000	\$35,000.00
Wright Brothers Construction Company, Inc.		\$62,360.0000	\$62,360.00

**BRIDGE CATEGORY**

UNIT PRICE                      EXTENSION

**604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)**

**50.000 S.Y.**

Tinsley Asphalt, LLC	\$300.0000	\$15,000.00
Rogers Group, Inc.	\$309.0000	\$15,450.00
Wright Brothers Construction Company, Inc.	\$440.0000	\$22,000.00

**604-10.53 CONCRETE REPAIRS**

**10.000 S.Y.**

Tinsley Asphalt, LLC	\$450.0000	\$4,500.00
Rogers Group, Inc.	\$462.0000	\$4,620.00
Wright Brothers Construction Company, Inc.	\$580.0000	\$5,800.00

**617-04.02 TYPE 2 THIN EPOXY OVERLAY (LOW-MOD EPOXY)**

**2,150.000 S.Y.**

Tinsley Asphalt, LLC	\$42.0000	\$90,300.00
Rogers Group, Inc.	\$43.5000	\$93,525.00
Wright Brothers Construction Company, Inc.	\$58.2500	\$125,237.50

**SUB-TOTAL ROADWAY**

Tinsley Asphalt, LLC	\$1,184,939.50
Rogers Group, Inc.	\$1,359,225.56
Wright Brothers Construction Company, Inc.	\$1,678,154.40

**SUB-TOTAL BRIDGE**

Tinsley Asphalt, LLC	\$109,800.00
Rogers Group, Inc.	\$113,595.00
Wright Brothers Construction Company, Inc.	\$153,037.50

**TOTAL CONTRACT**

Tinsley Asphalt, LLC	\$1,294,739.50
Rogers Group, Inc.	\$1,472,820.56
Wright Brothers Construction Company, Inc.	\$1,831,191.90

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

SEVIER COUNTY (Contract No. CNQ058 Call 077)

78008-4259-04

THE SLOPE STABILIZATION AND DEBRIS REMOVAL ON U.S. 441 (S.R. 71) NEAR S.R. 73 (L.M. 16.30).

PROJECT LENGTH - 0.112 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2016

---

	TOTAL CONTRACT
Charles Blalock & Sons, Inc.	\$498,669.69

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Charles Blalock & Sons, Inc.		\$8,000.0000	\$8,000.00
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	Charles Blalock & Sons, Inc.		\$33,000.0000	\$33,000.00
202-06.01	REMOVAL OF BUILDINGS (TRACT NO. 8001)			
		1.000 LS		
	Charles Blalock & Sons, Inc.		\$10,000.0000	\$10,000.00
202-06.02	REMOVAL OF BUILDINGS (TRACT NO. 2S)			
		1.000 LS		
	Charles Blalock & Sons, Inc.		\$10,000.0000	\$10,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		775.000 C.Y.		
	Charles Blalock & Sons, Inc.		\$62.7500	\$48,631.25
203-11	SCALING AND TRIMMING			
		667.000 S.Y.		
	Charles Blalock & Sons, Inc.		\$35.0000	\$23,345.00
203-40.02	ROCK ANCHORS (NON-TENSIONED)			
		600.000 L.F.		
	Charles Blalock & Sons, Inc.		\$70.0000	\$42,000.00
209-03.20	FILTER SOCK (8 INCH)			
		200.000 L.F.		
	Charles Blalock & Sons, Inc.		\$5.0000	\$1,000.00
209-05	SEDIMENT REMOVAL			
		5.000 C.Y.		
	Charles Blalock & Sons, Inc.		\$27.1100	\$135.55
209-09.43	CURB INLET PROTECTION (TYPE 4)			
		2.000 EACH		
	Charles Blalock & Sons, Inc.		\$500.0000	\$1,000.00
303-10.01	MINERAL AGGREGATE (SIZE 57)			
		1.000 TON		
	Charles Blalock & Sons, Inc.		\$260.0000	\$260.00
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT			
		20.000 TON		
	Charles Blalock & Sons, Inc.		\$415.0000	\$8,300.00

		UNIT PRICE	EXTENSION
<b>701-01.01 CONCRETE SIDEWALK (4 ")</b>	<b>1,000.000 S.F.</b>		
Charles Blalock & Sons, Inc.		\$14.1000	\$14,100.00
<b>705-04.50 PORTABLE BARRIER RAIL DELINEATOR</b>	<b>34.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$14.3800	\$488.92
<b>705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>	<b>4.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$6,000.0000	\$24,000.00
<b>707-02.43 ROCK ANCHOR, TYPE I</b>	<b>25.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$55.0000	\$1,375.00
<b>707-02.44 ROCK ANCHOR, TYPE II</b>	<b>25.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$75.0000	\$1,875.00
<b>707-08.01 FENCE (CATCHMENT FENCE)</b>	<b>203.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$167.2000	\$33,941.60
<b>707-10.06 ROCKFALL DRAPE (TYPE II)</b>	<b>667.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$80.0000	\$53,360.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>	<b>200.000 TON</b>		
Charles Blalock & Sons, Inc.		\$72.2800	\$14,456.00
<b>712-01 TRAFFIC CONTROL</b>	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$20,000.0000	\$20,000.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>	<b>730.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$36.3100	\$26,506.30
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>	<b>40.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$45.0000	\$1,800.00
<b>712-04.10 TEMPORARY FLEXIBLE TUBULAR DELINEATOR</b>	<b>200.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$46.0000	\$9,200.00

		UNIT PRICE	EXTENSION
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>10.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$45.0000	\$450.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>219.000 S.F.</b>		
Charles Blalock & Sons, Inc.		\$10.0000	\$2,190.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,750.0000	\$3,500.00
<b>712-09.01 REMOVABLE PAVEMENT MARKING LINE</b>			
	<b>2,000.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$2.5000	\$5,000.00
<b>712-09.31 REMOVABLE BLACK-OUT TAPE (8IN)</b>			
	<b>60.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$5.0000	\$300.00
<b>712-12.10 TEMPORARY CURB W/FLEXIBLE DELINEATOR</b>			
	<b>1,000.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$50.0000	\$50,000.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$7,000.0000	\$14,000.00
<b>716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)</b>			
	<b>12.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$125.0000	\$1,500.00
<b>716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)</b>			
	<b>0.100 L.M.</b>		
Charles Blalock & Sons, Inc.		\$15,000.0000	\$1,500.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$24,492.5700	\$24,492.57
<b>801-01.02 CROWN VETCH MIXTURE (WITH MULCH)</b>			
	<b>26.000 UNIT</b>		
Charles Blalock & Sons, Inc.		\$35.0000	\$910.00
<b>801-02.15 FERTILIZER</b>			
	<b>0.500 TON</b>		
Charles Blalock & Sons, Inc.		\$725.0000	\$362.50

		UNIT PRICE	EXTENSION
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>2.000 M.G.</b>		
Charles Blalock & Sons, Inc.		\$25.0000	\$50.00
<b>805-12.02 EROSION CONTROL BLANKET (TYPE II)</b>			
	<b>2,400.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$1.1000	\$2,640.00
<b>806-03.01 TREE CUTTING</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$5,000.0000	\$5,000.00

**SUB-TOTAL ROADWAY**

Charles Blalock & Sons, Inc.

\$498,669.69

**TOTAL CONTRACT**

Charles Blalock & Sons, Inc.

\$498,669.69

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

SHELBY COUNTY (Contract No. CNQ072 Call 078)

BR-STP-1(283),79011-3266-94

THE CONSTRUCTION OF A WELDED STEEL PLATE GIRDER BRIDGE ON U.S. 70 (S.R. 1) OVER THE LOOSAHATCHIE RIVER (L.M. 30.36), INCLUDING GRADING, DRAINAGE AND PAVING.

PROJECT LENGTH - 0.783 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2018

DBE GOAL 12.00%

---

	TOTAL CONTRACT
Ford Construction Company	\$7,633,810.60
Dement Construction Company, LLC	\$7,815,014.10
Jones Bros., Inc.	\$8,192,466.94
Bell & Associates Construction, L.P.	\$9,088,724.18
Chris-Hill Construction Co., LLC	\$9,414,381.01

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
		<b>1.000 LS</b>	
	Ford Construction Company	\$48,000.0000	\$48,000.00
	Dement Construction Company, LLC	\$50,000.0000	\$50,000.00
	Jones Bros., Inc.	\$48,550.0000	\$48,550.00
	Bell & Associates Construction, L.P.	\$53,226.6000	\$53,226.60
	Chris-Hill Construction Co., LLC	\$53,025.0000	\$53,025.00
<b>109-10.01</b>	<b>TRAINEE</b>		
		<b>1,560.000 HOUR</b>	
	Ford Construction Company	\$0.8000	\$1,248.00
	Dement Construction Company, LLC	\$0.8000	\$1,248.00
	Jones Bros., Inc.	\$0.8000	\$1,248.00
	Bell & Associates Construction, L.P.	\$0.8000	\$1,248.00
	Chris-Hill Construction Co., LLC	\$0.8000	\$1,248.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
		<b>1.000 LS</b>	
	Ford Construction Company	\$125,000.0000	\$125,000.00
	Dement Construction Company, LLC	\$105,000.0000	\$105,000.00
	Jones Bros., Inc.	\$380,000.0000	\$380,000.00
	Bell & Associates Construction, L.P.	\$122,788.4600	\$122,788.46
	Chris-Hill Construction Co., LLC	\$303,425.0000	\$303,425.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
		<b>8,652.000 C.Y.</b>	
	Ford Construction Company	\$5.5000	\$47,586.00
	Dement Construction Company, LLC	\$7.0000	\$60,564.00
	Jones Bros., Inc.	\$6.5000	\$56,238.00
	Bell & Associates Construction, L.P.	\$8.5000	\$73,542.00
	Chris-Hill Construction Co., LLC	\$11.0000	\$95,172.00
<b>203-03</b>	<b>BORROW EXCAVATION (UNCLASSIFIED)</b>		
		<b>17,826.000 C.Y.</b>	
	Ford Construction Company	\$10.0000	\$178,260.00
	Dement Construction Company, LLC	\$9.2500	\$164,890.50
	Jones Bros., Inc.	\$10.5000	\$187,173.00
	Bell & Associates Construction, L.P.	\$12.0600	\$214,981.56
	Chris-Hill Construction Co., LLC	\$13.4000	\$238,868.40
<b>203-03.01</b>	<b>BORROW EXCAVATION (SELECT MATERIAL)</b>		
		<b>20,708.000 C.Y.</b>	
	Ford Construction Company	\$10.6000	\$219,504.80
	Dement Construction Company, LLC	\$22.5000	\$465,930.00
	Jones Bros., Inc.	\$18.0000	\$372,744.00
	Bell & Associates Construction, L.P.	\$26.5900	\$550,625.72
	Chris-Hill Construction Co., LLC	\$15.4500	\$319,938.60

		UNIT PRICE	EXTENSION
<b>203-06 WATER</b>			
	<b>623.000 M.G.</b>		
Ford Construction Company		\$12.0000	\$7,476.00
Dement Construction Company, LLC		\$12.0000	\$7,476.00
Jones Bros., Inc.		\$15.0000	\$9,345.00
Bell & Associates Construction, L.P.		\$49.3300	\$30,732.59
Chris-Hill Construction Co., LLC		\$10.3000	\$6,416.90
<b>203-50 CONSTRUCTION OF HAUL ROAD</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$210,000.0000	\$210,000.00
Dement Construction Company, LLC		\$200,000.0000	\$200,000.00
Jones Bros., Inc.		\$170,000.0000	\$170,000.00
Bell & Associates Construction, L.P.		\$551,207.2500	\$551,207.25
Chris-Hill Construction Co., LLC		\$404,000.0000	\$404,000.00
<b>209-05 SEDIMENT REMOVAL</b>			
	<b>300.000 C.Y.</b>		
Ford Construction Company		\$3.3600	\$1,008.00
Dement Construction Company, LLC		\$5.0000	\$1,500.00
Jones Bros., Inc.		\$15.0000	\$4,500.00
Bell & Associates Construction, L.P.		\$54.8200	\$16,446.00
Chris-Hill Construction Co., LLC		\$7.5000	\$2,250.00
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>7,597.000 L.F.</b>		
Ford Construction Company		\$4.7000	\$35,705.90
Dement Construction Company, LLC		\$5.0000	\$37,985.00
Jones Bros., Inc.		\$5.0000	\$37,985.00
Bell & Associates Construction, L.P.		\$5.4800	\$41,631.56
Chris-Hill Construction Co., LLC		\$5.1500	\$39,124.55
<b>209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)</b>			
	<b>250.000 L.F.</b>		
Ford Construction Company		\$1.5500	\$387.50
Dement Construction Company, LLC		\$3.0000	\$750.00
Jones Bros., Inc.		\$3.0000	\$750.00
Bell & Associates Construction, L.P.		\$3.2900	\$822.50
Chris-Hill Construction Co., LLC		\$3.1000	\$775.00
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>4.000 EACH</b>		
Ford Construction Company		\$550.0000	\$2,200.00
Dement Construction Company, LLC		\$900.0000	\$3,600.00
Jones Bros., Inc.		\$700.0000	\$2,800.00
Bell & Associates Construction, L.P.		\$438.5300	\$1,754.12
Chris-Hill Construction Co., LLC		\$1,030.0000	\$4,120.00

		UNIT PRICE	EXTENSION
<b>209-09.01 SANDBAGS</b>			
	<b>1,500.000 BAG</b>		
Ford Construction Company		\$3.8100	\$5,715.00
Dement Construction Company, LLC		\$7.5000	\$11,250.00
Jones Bros., Inc.		\$2.5000	\$3,750.00
Bell & Associates Construction, L.P.		\$6.5800	\$9,870.00
Chris-Hill Construction Co., LLC		\$6.0000	\$9,000.00
<b>209-09.03 SEDIMENT FILTER BAG (15' X 15')</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$550.0000	\$1,100.00
Dement Construction Company, LLC		\$375.0000	\$750.00
Jones Bros., Inc.		\$450.0000	\$900.00
Bell & Associates Construction, L.P.		\$548.1600	\$1,096.32
Chris-Hill Construction Co., LLC		\$345.0000	\$690.00
<b>209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)</b>			
	<b>1,550.000 S.Y.</b>		
Ford Construction Company		\$3.0000	\$4,650.00
Dement Construction Company, LLC		\$1.5000	\$2,325.00
Jones Bros., Inc.		\$2.0500	\$3,177.50
Bell & Associates Construction, L.P.		\$3.2900	\$5,099.50
Chris-Hill Construction Co., LLC		\$0.7500	\$1,162.50
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>14,905.000 TON</b>		
Ford Construction Company		\$24.0000	\$357,720.00
Dement Construction Company, LLC		\$25.4000	\$378,587.00
Jones Bros., Inc.		\$24.7200	\$368,451.60
Bell & Associates Construction, L.P.		\$23.0200	\$343,113.10
Chris-Hill Construction Co., LLC		\$23.6000	\$351,758.00
<b>303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (SEE PLANS)</b>			
	<b>150.000 TON</b>		
Ford Construction Company		\$30.0000	\$4,500.00
Dement Construction Company, LLC		\$32.0000	\$4,800.00
Jones Bros., Inc.		\$23.5000	\$3,525.00
Bell & Associates Construction, L.P.		\$28.5000	\$4,275.00
Chris-Hill Construction Co., LLC		\$34.3000	\$5,145.00
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>224.000 TON</b>		
Ford Construction Company		\$31.0000	\$6,944.00
Dement Construction Company, LLC		\$38.0000	\$8,512.00
Jones Bros., Inc.		\$32.0000	\$7,168.00
Bell & Associates Construction, L.P.		\$49.3300	\$11,049.92
Chris-Hill Construction Co., LLC		\$37.5000	\$8,400.00

		UNIT PRICE	EXTENSION
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>1,226.000 TON</b>		
Ford Construction Company		\$81.0000	\$99,306.00
Dement Construction Company, LLC		\$79.0000	\$96,854.00
Jones Bros., Inc.		\$79.0000	\$96,854.00
Bell & Associates Construction, L.P.		\$86.6100	\$106,183.86
Chris-Hill Construction Co., LLC		\$81.4000	\$99,796.40
<b>307-01.02 ASPHALT CEMENT (PG64-22) (BPMB-HM) GRADING A-S</b>			
	<b>32.000 TON</b>		
Ford Construction Company		\$670.0000	\$21,440.00
Dement Construction Company, LLC		\$650.0000	\$20,800.00
Jones Bros., Inc.		\$650.0000	\$20,800.00
Bell & Associates Construction, L.P.		\$712.6100	\$22,803.52
Chris-Hill Construction Co., LLC		\$669.5000	\$21,424.00
<b>307-01.03 AGGREGATE (BPMB-HM) GRADING A-S MIX</b>			
	<b>938.000 TON</b>		
Ford Construction Company		\$79.0000	\$74,102.00
Dement Construction Company, LLC		\$77.0000	\$72,226.00
Jones Bros., Inc.		\$77.0000	\$72,226.00
Bell & Associates Construction, L.P.		\$84.4200	\$79,185.96
Chris-Hill Construction Co., LLC		\$79.3000	\$74,383.40
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>1,465.000 TON</b>		
Ford Construction Company		\$94.0000	\$137,710.00
Dement Construction Company, LLC		\$91.0000	\$133,315.00
Jones Bros., Inc.		\$91.0000	\$133,315.00
Bell & Associates Construction, L.P.		\$99.7700	\$146,163.05
Chris-Hill Construction Co., LLC		\$93.7500	\$137,343.75
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>11.000 TON</b>		
Ford Construction Company		\$1,133.0000	\$12,463.00
Dement Construction Company, LLC		\$1,100.0000	\$12,100.00
Jones Bros., Inc.		\$1,100.0000	\$12,100.00
Bell & Associates Construction, L.P.		\$1,205.9600	\$13,265.56
Chris-Hill Construction Co., LLC		\$1,130.0000	\$12,430.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>44.000 TON</b>		
Ford Construction Company		\$103.0000	\$4,532.00
Dement Construction Company, LLC		\$100.0000	\$4,400.00
Jones Bros., Inc.		\$100.0000	\$4,400.00
Bell & Associates Construction, L.P.		\$109.6300	\$4,823.72
Chris-Hill Construction Co., LLC		\$103.0000	\$4,532.00

		UNIT PRICE	EXTENSION
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>9.000 TON</b>		
Ford Construction Company		\$875.0000	\$7,875.00
Dement Construction Company, LLC		\$850.0000	\$7,650.00
Jones Bros., Inc.		\$850.0000	\$7,650.00
Bell & Associates Construction, L.P.		\$931.8800	\$8,386.92
Chris-Hill Construction Co., LLC		\$875.0000	\$7,875.00
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>326.000 TON</b>		
Ford Construction Company		\$102.0000	\$33,252.00
Dement Construction Company, LLC		\$99.0000	\$32,274.00
Jones Bros., Inc.		\$99.0000	\$32,274.00
Bell & Associates Construction, L.P.		\$108.5400	\$35,384.04
Chris-Hill Construction Co., LLC		\$102.0000	\$33,252.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>648.000 TON</b>		
Ford Construction Company		\$97.0000	\$62,856.00
Dement Construction Company, LLC		\$94.0000	\$60,912.00
Jones Bros., Inc.		\$94.0000	\$60,912.00
Bell & Associates Construction, L.P.		\$103.0500	\$66,776.40
Chris-Hill Construction Co., LLC		\$96.8000	\$62,726.40
<b>607-37.19 120" CORRUGATED METAL PIPE CULVERT</b>			
	<b>132.000 L.F.</b>		
Ford Construction Company		\$180.0000	\$23,760.00
Dement Construction Company, LLC		\$350.0000	\$46,200.00
Jones Bros., Inc.		\$370.2500	\$48,873.00
Bell & Associates Construction, L.P.		\$383.7100	\$50,649.72
Chris-Hill Construction Co., LLC		\$330.0000	\$43,560.00
<b>607-39.07 48" PIPE CULVERT (SIDE DRAIN)</b>			
	<b>32.000 L.F.</b>		
Ford Construction Company		\$56.0000	\$1,792.00
Dement Construction Company, LLC		\$60.0000	\$1,920.00
Jones Bros., Inc.		\$68.0000	\$2,176.00
Bell & Associates Construction, L.P.		\$114.0200	\$3,648.64
Chris-Hill Construction Co., LLC		\$93.1500	\$2,980.80
<b>610-07.03 18" PIPE DRAIN (BRIDGE DRAIN)</b>			
	<b>120.000 L.F.</b>		
Ford Construction Company		\$37.0000	\$4,440.00
Dement Construction Company, LLC		\$40.0000	\$4,800.00
Jones Bros., Inc.		\$32.1400	\$3,856.80
Bell & Associates Construction, L.P.		\$24.9900	\$2,998.80
Chris-Hill Construction Co., LLC		\$36.8000	\$4,416.00

		UNIT PRICE	EXTENSION
<b>611-07.36 48IN ENDWALL (SIDE DRAIN)</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$4,500.0000	\$9,000.00
Dement Construction Company, LLC		\$9,600.0000	\$19,200.00
Jones Bros., Inc.		\$4,000.0000	\$8,000.00
Bell & Associates Construction, L.P.		\$8,222.4400	\$16,444.88
Chris-Hill Construction Co., LLC		\$6,500.0000	\$13,000.00
<b>621-03.02 18" TEMPORARY DRAINAGE PIPE</b>			
	<b>72.000 L.F.</b>		
Ford Construction Company		\$30.0000	\$2,160.00
Dement Construction Company, LLC		\$27.0000	\$1,944.00
Jones Bros., Inc.		\$41.0000	\$2,952.00
Bell & Associates Construction, L.P.		\$30.7000	\$2,210.40
Chris-Hill Construction Co., LLC		\$32.0000	\$2,304.00
<b>621-03.04 30" TEMPORARY DRAINAGE PIPE</b>			
	<b>70.000 L.F.</b>		
Ford Construction Company		\$42.0000	\$2,940.00
Dement Construction Company, LLC		\$37.0000	\$2,590.00
Jones Bros., Inc.		\$48.3900	\$3,387.30
Bell & Associates Construction, L.P.		\$54.8200	\$3,837.40
Chris-Hill Construction Co., LLC		\$48.4000	\$3,388.00
<b>621-03.07 48" TEMPORARY DRAINAGE PIPE</b>			
	<b>152.000 L.F.</b>		
Ford Construction Company		\$55.0000	\$8,360.00
Dement Construction Company, LLC		\$56.0000	\$8,512.00
Jones Bros., Inc.		\$68.0000	\$10,336.00
Bell & Associates Construction, L.P.		\$126.0800	\$19,164.16
Chris-Hill Construction Co., LLC		\$65.0000	\$9,880.00
<b>705-02.02 SINGLE GUARDRAIL (TYPE 2)</b>			
	<b>974.000 L.F.</b>		
Ford Construction Company		\$18.5000	\$18,019.00
Dement Construction Company, LLC		\$18.0000	\$17,532.00
Jones Bros., Inc.		\$18.0000	\$17,532.00
Bell & Associates Construction, L.P.		\$19.7300	\$19,217.02
Chris-Hill Construction Co., LLC		\$17.2000	\$16,752.80
<b>705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)</b>			
	<b>5.000 EACH</b>		
Ford Construction Company		\$2,420.0000	\$12,100.00
Dement Construction Company, LLC		\$2,350.0000	\$11,750.00
Jones Bros., Inc.		\$2,350.0000	\$11,750.00
Bell & Associates Construction, L.P.		\$2,576.3700	\$12,881.85
Chris-Hill Construction Co., LLC		\$2,317.5000	\$11,587.50

		UNIT PRICE	EXTENSION
<b>705-04.50 PORTABLE BARRIER RAIL DELINEATOR</b>			
	<b>38.000 EACH</b>		
Ford Construction Company		\$13.0000	\$494.00
Dement Construction Company, LLC		\$12.8000	\$486.40
Jones Bros., Inc.		\$12.8000	\$486.40
Bell & Associates Construction, L.P.		\$14.0300	\$533.14
Chris-Hill Construction Co., LLC		\$13.2000	\$501.60
<b>705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$4,200.0000	\$8,400.00
Dement Construction Company, LLC		\$6,350.0000	\$12,700.00
Jones Bros., Inc.		\$12,700.0000	\$25,400.00
Bell & Associates Construction, L.P.		\$6,961.6700	\$13,923.34
Chris-Hill Construction Co., LLC		\$4,120.0000	\$8,240.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>7,836.000 L.F.</b>		
Ford Construction Company		\$2.0000	\$15,672.00
Dement Construction Company, LLC		\$2.0000	\$15,672.00
Jones Bros., Inc.		\$2.5000	\$19,590.00
Bell & Associates Construction, L.P.		\$3.9800	\$31,187.28
Chris-Hill Construction Co., LLC		\$3.1500	\$24,683.40
<b>708-02.01 MARKERS (CONCRETE R.O.W. POSTS)</b>			
	<b>9.000 EACH</b>		
Ford Construction Company		\$180.0000	\$1,620.00
Dement Construction Company, LLC		\$140.0000	\$1,260.00
Jones Bros., Inc.		\$200.0000	\$1,800.00
Bell & Associates Construction, L.P.		\$164.4500	\$1,480.05
Chris-Hill Construction Co., LLC		\$195.0000	\$1,755.00
<b>709-01.01 RUBBLE STONE RIP-RAP</b>			
	<b>6.000 C.Y.</b>		
Ford Construction Company		\$60.0000	\$360.00
Dement Construction Company, LLC		\$100.0000	\$600.00
Jones Bros., Inc.		\$104.0000	\$624.00
Bell & Associates Construction, L.P.		\$191.8600	\$1,151.16
Chris-Hill Construction Co., LLC		\$84.3000	\$505.80
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>6,190.000 TON</b>		
Ford Construction Company		\$39.0000	\$241,410.00
Dement Construction Company, LLC		\$38.0000	\$235,220.00
Jones Bros., Inc.		\$41.8900	\$259,299.10
Bell & Associates Construction, L.P.		\$40.0200	\$247,723.80
Chris-Hill Construction Co., LLC		\$41.2000	\$255,028.00

		UNIT PRICE	EXTENSION
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>1,526.000 TON</b>		
Ford Construction Company		\$40.0000	\$61,040.00
Dement Construction Company, LLC		\$38.0000	\$57,988.00
Jones Bros., Inc.		\$41.8900	\$63,924.14
Bell & Associates Construction, L.P.		\$40.5600	\$61,894.56
Chris-Hill Construction Co., LLC		\$43.6500	\$66,609.90
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>			
	<b>765.000 TON</b>		
Ford Construction Company		\$40.0000	\$30,600.00
Dement Construction Company, LLC		\$47.5000	\$36,337.50
Jones Bros., Inc.		\$43.3000	\$33,124.50
Bell & Associates Construction, L.P.		\$47.1400	\$36,062.10
Chris-Hill Construction Co., LLC		\$41.1000	\$31,441.50
<b>710-02 AGGREGATE UNDERDRAINS (WITH PIPE)</b>			
	<b>5,710.000 L.F.</b>		
Ford Construction Company		\$6.1800	\$35,287.80
Dement Construction Company, LLC		\$6.0000	\$34,260.00
Jones Bros., Inc.		\$6.0000	\$34,260.00
Bell & Associates Construction, L.P.		\$6.5800	\$37,571.80
Chris-Hill Construction Co., LLC		\$6.2000	\$35,402.00
<b>710-05 LATERAL UNDERDRAIN</b>			
	<b>573.000 L.F.</b>		
Ford Construction Company		\$3.1000	\$1,776.30
Dement Construction Company, LLC		\$3.0000	\$1,719.00
Jones Bros., Inc.		\$3.0000	\$1,719.00
Bell & Associates Construction, L.P.		\$3.2900	\$1,885.17
Chris-Hill Construction Co., LLC		\$3.1000	\$1,776.30
<b>710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$460.0000	\$920.00
Dement Construction Company, LLC		\$450.0000	\$900.00
Jones Bros., Inc.		\$450.0000	\$900.00
Bell & Associates Construction, L.P.		\$493.3500	\$986.70
Chris-Hill Construction Co., LLC		\$465.0000	\$930.00
<b>710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)</b>			
	<b>12.000 EACH</b>		
Ford Construction Company		\$460.0000	\$5,520.00
Dement Construction Company, LLC		\$450.0000	\$5,400.00
Jones Bros., Inc.		\$450.0000	\$5,400.00
Bell & Associates Construction, L.P.		\$493.3500	\$5,920.20
Chris-Hill Construction Co., LLC		\$465.0000	\$5,580.00

		UNIT PRICE	EXTENSION
<b>710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)</b>			
	<b>11.000 EACH</b>		
Ford Construction Company		\$460.0000	\$5,060.00
Dement Construction Company, LLC		\$450.0000	\$4,950.00
Jones Bros., Inc.		\$450.0000	\$4,950.00
Bell & Associates Construction, L.P.		\$493.3500	\$5,426.85
Chris-Hill Construction Co., LLC		\$465.0000	\$5,115.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$25,500.0000	\$25,500.00
Dement Construction Company, LLC		\$61,200.0000	\$61,200.00
Jones Bros., Inc.		\$11,788.3500	\$11,788.35
Bell & Associates Construction, L.P.		\$30,729.5700	\$30,729.57
Chris-Hill Construction Co., LLC		\$69,400.0000	\$69,400.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>809.000 L.F.</b>		
Ford Construction Company		\$27.0000	\$21,843.00
Dement Construction Company, LLC		\$27.5000	\$22,247.50
Jones Bros., Inc.		\$50.0000	\$40,450.00
Bell & Associates Construction, L.P.		\$35.4500	\$28,679.05
Chris-Hill Construction Co., LLC		\$15.0000	\$12,135.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>84.000 EACH</b>		
Ford Construction Company		\$42.0000	\$3,528.00
Dement Construction Company, LLC		\$41.0000	\$3,444.00
Jones Bros., Inc.		\$41.0000	\$3,444.00
Bell & Associates Construction, L.P.		\$44.9500	\$3,775.80
Chris-Hill Construction Co., LLC		\$42.2500	\$3,549.00
<b>712-04.10 TEMPORARY FLEXIBLE TUBULAR DELINEATOR</b>			
	<b>46.000 EACH</b>		
Ford Construction Company		\$67.0000	\$3,082.00
Dement Construction Company, LLC		\$64.5000	\$2,967.00
Jones Bros., Inc.		\$64.5000	\$2,967.00
Bell & Associates Construction, L.P.		\$70.7100	\$3,252.66
Chris-Hill Construction Co., LLC		\$66.4500	\$3,056.70
<b>712-04.50 PORTABLE BARRIER RAIL DELINEATOR</b>			
	<b>38.000 EACH</b>		
Ford Construction Company		\$13.0000	\$494.00
Dement Construction Company, LLC		\$12.8000	\$486.40
Jones Bros., Inc.		\$12.8000	\$486.40
Bell & Associates Construction, L.P.		\$14.0300	\$533.14
Chris-Hill Construction Co., LLC		\$13.2000	\$501.60

		UNIT PRICE	EXTENSION
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>26.000 EACH</b>		
Ford Construction Company		\$46.0000	\$1,196.00
Dement Construction Company, LLC		\$45.0000	\$1,170.00
Jones Bros., Inc.		\$45.0000	\$1,170.00
Bell & Associates Construction, L.P.		\$49.3300	\$1,282.58
Chris-Hill Construction Co., LLC		\$46.3500	\$1,205.10
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>262.000 S.F.</b>		
Ford Construction Company		\$7.5000	\$1,965.00
Dement Construction Company, LLC		\$7.2500	\$1,899.50
Jones Bros., Inc.		\$7.2500	\$1,899.50
Bell & Associates Construction, L.P.		\$7.9500	\$2,082.90
Chris-Hill Construction Co., LLC		\$7.5000	\$1,965.00
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>48.000 L.F.</b>		
Ford Construction Company		\$15.2000	\$729.60
Dement Construction Company, LLC		\$14.7500	\$708.00
Jones Bros., Inc.		\$14.7500	\$708.00
Bell & Associates Construction, L.P.		\$16.1700	\$776.16
Chris-Hill Construction Co., LLC		\$15.2000	\$729.60
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$78.0000	\$78.00
Dement Construction Company, LLC		\$75.0000	\$75.00
Jones Bros., Inc.		\$75.0000	\$75.00
Bell & Associates Construction, L.P.		\$82.2200	\$82.22
Chris-Hill Construction Co., LLC		\$77.2500	\$77.25
<b>713-16.20 SIGNS (TN-5)</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$262.0000	\$524.00
Dement Construction Company, LLC		\$255.0000	\$510.00
Jones Bros., Inc.		\$255.0000	\$510.00
Bell & Associates Construction, L.P.		\$279.5600	\$559.12
Chris-Hill Construction Co., LLC		\$265.0000	\$530.00
<b>713-16.21 SIGNS (W1-2R)</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$242.0000	\$242.00
Dement Construction Company, LLC		\$235.0000	\$235.00
Jones Bros., Inc.		\$235.0000	\$235.00
Bell & Associates Construction, L.P.		\$257.6400	\$257.64
Chris-Hill Construction Co., LLC		\$245.0000	\$245.00

		UNIT PRICE	EXTENSION
<b>713-16.22 SIGNS (W3-5)</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$258.0000	\$258.00
Dement Construction Company, LLC		\$250.0000	\$250.00
Jones Bros., Inc.		\$250.0000	\$250.00
Bell & Associates Construction, L.P.		\$274.0800	\$274.08
Chris-Hill Construction Co., LLC		\$260.0000	\$260.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>3.133 L.M.</b>		
Ford Construction Company		\$2,060.0000	\$6,453.98
Dement Construction Company, LLC		\$2,000.0000	\$6,266.00
Jones Bros., Inc.		\$1,998.0800	\$6,259.98
Bell & Associates Construction, L.P.		\$2,192.6500	\$6,869.57
Chris-Hill Construction Co., LLC		\$2,265.0000	\$7,096.25
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>3.133 L.M.</b>		
Ford Construction Company		\$5,975.0000	\$18,719.68
Dement Construction Company, LLC		\$5,800.0000	\$18,171.40
Jones Bros., Inc.		\$5,794.4500	\$18,154.01
Bell & Associates Construction, L.P.		\$6,358.6900	\$19,921.78
Chris-Hill Construction Co., LLC		\$5,970.0000	\$18,704.01
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$361,193.0000	\$361,193.00
Dement Construction Company, LLC		\$375,000.0000	\$375,000.00
Jones Bros., Inc.		\$409,623.3400	\$409,623.34
Bell & Associates Construction, L.P.		\$432,804.7300	\$432,804.73
Chris-Hill Construction Co., LLC		\$447,000.0000	\$447,000.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>597.000 S.Y.</b>		
Ford Construction Company		\$2.9000	\$1,731.30
Dement Construction Company, LLC		\$2.4000	\$1,432.80
Jones Bros., Inc.		\$4.0000	\$2,388.00
Bell & Associates Construction, L.P.		\$3.5600	\$2,125.32
Chris-Hill Construction Co., LLC		\$2.2500	\$1,343.25
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>68,557.000 S.Y.</b>		
Ford Construction Company		\$1.7500	\$119,974.75
Dement Construction Company, LLC		\$1.6000	\$109,691.20
Jones Bros., Inc.		\$2.9200	\$200,186.44
Bell & Associates Construction, L.P.		\$1.9200	\$131,629.44
Chris-Hill Construction Co., LLC		\$2.1000	\$143,969.70

		UNIT PRICE	EXTENSION
<b>740-11.02 TEMPORARY SEDIMENT TUBE 12IN (12 INCH)</b>	<b>200.000 L.F.</b>		
Ford Construction Company		\$3.5000	\$700.00
Dement Construction Company, LLC		\$6.0000	\$1,200.00
Jones Bros., Inc.		\$6.0000	\$1,200.00
Bell & Associates Construction, L.P.		\$6.5800	\$1,316.00
Chris-Hill Construction Co., LLC		\$6.2000	\$1,240.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>	<b>193.000 UNIT</b>		
Ford Construction Company		\$25.7500	\$4,969.75
Dement Construction Company, LLC		\$25.0000	\$4,825.00
Jones Bros., Inc.		\$25.0000	\$4,825.00
Bell & Associates Construction, L.P.		\$27.4100	\$5,290.13
Chris-Hill Construction Co., LLC		\$25.7500	\$4,969.75
<b>801-01.36 SPECIAL WETLAND SEED MIXTURE</b>	<b>181.000 UNIT</b>		
Ford Construction Company		\$155.0000	\$28,055.00
Dement Construction Company, LLC		\$75.0000	\$13,575.00
Jones Bros., Inc.		\$75.0000	\$13,575.00
Bell & Associates Construction, L.P.		\$82.2200	\$14,881.82
Chris-Hill Construction Co., LLC		\$77.2500	\$13,982.25
<b>801-03 WATER (SEEDING &amp; SODDING)</b>	<b>144.000 M.G.</b>		
Ford Construction Company		\$10.0000	\$1,440.00
Dement Construction Company, LLC		\$10.0000	\$1,440.00
Jones Bros., Inc.		\$10.0000	\$1,440.00
Bell & Associates Construction, L.P.		\$10.9600	\$1,578.24
Chris-Hill Construction Co., LLC		\$10.3000	\$1,483.20
<b>802-12.07 BETULA NIGRA (RIVER BIRCH SEEDLNG B.R.)</b>	<b>155.000 EACH</b>		
Ford Construction Company		\$10.0000	\$1,550.00
Dement Construction Company, LLC		\$15.0000	\$2,325.00
Jones Bros., Inc.		\$15.0000	\$2,325.00
Bell & Associates Construction, L.P.		\$16.4400	\$2,548.20
Chris-Hill Construction Co., LLC		\$15.4500	\$2,394.75
<b>802-12.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM SEEDLNG B.R.)</b>	<b>155.000 EACH</b>		
Ford Construction Company		\$10.0000	\$1,550.00
Dement Construction Company, LLC		\$15.0000	\$2,325.00
Jones Bros., Inc.		\$15.0000	\$2,325.00
Bell & Associates Construction, L.P.		\$16.4400	\$2,548.20
Chris-Hill Construction Co., LLC		\$15.4500	\$2,394.75

		UNIT PRICE	EXTENSION
<b>802-12.26 PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG B.R.)</b>			
	<b>155.000 EACH</b>		
Ford Construction Company		\$10.0000	\$1,550.00
Dement Construction Company, LLC		\$15.0000	\$2,325.00
Jones Bros., Inc.		\$15.0000	\$2,325.00
Bell & Associates Construction, L.P.		\$16.4400	\$2,548.20
Chris-Hill Construction Co., LLC		\$15.4500	\$2,394.75
<b>802-12.37 QUERCUS PALUSTRIS (PIN OAK SEEDLNG B.R.)</b>			
	<b>155.000 EACH</b>		
Ford Construction Company		\$10.0000	\$1,550.00
Dement Construction Company, LLC		\$15.0000	\$2,325.00
Jones Bros., Inc.		\$15.0000	\$2,325.00
Bell & Associates Construction, L.P.		\$16.4400	\$2,548.20
Chris-Hill Construction Co., LLC		\$15.4500	\$2,394.75
<b>802-12.38 QUERCUS PHELLOS (WILLOW OAK SEEDLNG B.R.)</b>			
	<b>155.000 EACH</b>		
Ford Construction Company		\$10.0000	\$1,550.00
Dement Construction Company, LLC		\$15.0000	\$2,325.00
Jones Bros., Inc.		\$15.0000	\$2,325.00
Bell & Associates Construction, L.P.		\$16.4400	\$2,548.20
Chris-Hill Construction Co., LLC		\$15.4500	\$2,394.75
<b>803-01 SODDING (NEW SOD)</b>			
	<b>10,672.000 S.Y.</b>		
Ford Construction Company		\$3.0000	\$32,016.00
Dement Construction Company, LLC		\$3.0000	\$32,016.00
Jones Bros., Inc.		\$3.0000	\$32,016.00
Bell & Associates Construction, L.P.		\$3.2900	\$35,110.88
Chris-Hill Construction Co., LLC		\$3.1000	\$33,083.20

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>202-04.01 REMOVAL OF STRUCTURES (EXISTING BRIDGE NO. 79-SR001-30.36)</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$160,000.0000	\$160,000.00
Dement Construction Company, LLC		\$120,000.0000	\$120,000.00
Jones Bros., Inc.		\$200,000.0000	\$200,000.00
Bell & Associates Construction, L.P.		\$72,781.0900	\$72,781.09
Chris-Hill Construction Co., LLC		\$219,840.0000	\$219,840.00
<b>204-02.01 DRY EXCAVATION (BRIDGES)</b>			
	<b>2,664.000 C.Y.</b>		
Ford Construction Company		\$10.0000	\$26,640.00
Dement Construction Company, LLC		\$10.0000	\$26,640.00
Jones Bros., Inc.		\$15.0000	\$39,960.00
Bell & Associates Construction, L.P.		\$21.8300	\$58,155.12
Chris-Hill Construction Co., LLC		\$15.0000	\$39,960.00
<b>204-03.01 WET EXCAVATION (SEE PLANS)</b>			
	<b>765.000 C.Y.</b>		
Ford Construction Company		\$18.0000	\$13,770.00
Dement Construction Company, LLC		\$15.0000	\$11,475.00
Jones Bros., Inc.		\$35.0000	\$26,775.00
Bell & Associates Construction, L.P.		\$26.4200	\$20,211.30
Chris-Hill Construction Co., LLC		\$16.0000	\$12,240.00
<b>204-10.01 FOUNDATION PREPARATION(BENT NO. 1, STA. 1195+55.00)</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$82,000.0000	\$82,000.00
Dement Construction Company, LLC		\$70,000.0000	\$70,000.00
Jones Bros., Inc.		\$140,000.0000	\$140,000.00
Bell & Associates Construction, L.P.		\$110,062.3900	\$110,062.39
Chris-Hill Construction Co., LLC		\$125,000.0000	\$125,000.00
<b>204-10.02 FOUNDATION PREPARATION(BENT NO. 2, STA. 1197+55.00)</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$82,000.0000	\$82,000.00
Dement Construction Company, LLC		\$70,000.0000	\$70,000.00
Jones Bros., Inc.		\$140,000.0000	\$140,000.00
Bell & Associates Construction, L.P.		\$110,062.3900	\$110,062.39
Chris-Hill Construction Co., LLC		\$125,000.0000	\$125,000.00
<b>204-10.03 FOUNDATION PREPARATION(BENT NO. 3, STA. 1199+55.00)</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$82,000.0000	\$82,000.00
Dement Construction Company, LLC		\$70,000.0000	\$70,000.00
Jones Bros., Inc.		\$140,000.0000	\$140,000.00
Bell & Associates Construction, L.P.		\$110,062.3900	\$110,062.39
Chris-Hill Construction Co., LLC		\$125,000.0000	\$125,000.00

		UNIT PRICE	EXTENSION
<b>303-01.02 GRANULAR BACKFILL (BRIDGES)</b>			
	<b>38.000 TON</b>		
Ford Construction Company		\$38.0000	\$1,444.00
Dement Construction Company, LLC		\$65.0000	\$2,470.00
Jones Bros., Inc.		\$100.0000	\$3,800.00
Bell & Associates Construction, L.P.		\$42.3000	\$1,607.40
Chris-Hill Construction Co., LLC		\$29.0000	\$1,102.00
<b>602-04.01 STEEL STRUCTURES (WELDED PLATE GIRDER 66" WEB)</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$2,390,000.0000	\$2,390,000.00
Dement Construction Company, LLC		\$2,351,100.0000	\$2,351,100.00
Jones Bros., Inc.		\$2,068,089.5800	\$2,068,089.58
Bell & Associates Construction, L.P.		\$2,853,987.5100	\$2,853,987.51
Chris-Hill Construction Co., LLC		\$3,127,300.0000	\$3,127,300.00
<b>604-02.03 EPOXY COATED REINFORCING STEEL</b>			
	<b>353,626.000 LB.</b>		
Ford Construction Company		\$0.8800	\$311,190.88
Dement Construction Company, LLC		\$0.9500	\$335,944.70
Jones Bros., Inc.		\$1.0000	\$353,626.00
Bell & Associates Construction, L.P.		\$0.8700	\$307,654.62
Chris-Hill Construction Co., LLC		\$0.9500	\$335,944.70
<b>604-03.01 CLASS A CONCRETE (BRIDGES)</b>			
	<b>980.000 C.Y.</b>		
Ford Construction Company		\$410.0000	\$401,800.00
Dement Construction Company, LLC		\$325.0000	\$318,500.00
Jones Bros., Inc.		\$450.0000	\$441,000.00
Bell & Associates Construction, L.P.		\$335.9900	\$329,270.20
Chris-Hill Construction Co., LLC		\$400.0000	\$392,000.00
<b>604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)</b>			
	<b>157,396.000 LB.</b>		
Ford Construction Company		\$0.8500	\$133,786.60
Dement Construction Company, LLC		\$0.8000	\$125,916.80
Jones Bros., Inc.		\$1.0000	\$157,396.00
Bell & Associates Construction, L.P.		\$0.7800	\$122,768.88
Chris-Hill Construction Co., LLC		\$0.7500	\$118,047.00
<b>604-03.04 PAVEMENT @ BRIDGE ENDS</b>			
	<b>225.000 S.Y.</b>		
Ford Construction Company		\$230.0000	\$51,750.00
Dement Construction Company, LLC		\$300.0000	\$67,500.00
Jones Bros., Inc.		\$250.0000	\$56,250.00
Bell & Associates Construction, L.P.		\$217.9900	\$49,047.75
Chris-Hill Construction Co., LLC		\$290.0000	\$65,250.00

		UNIT PRICE	EXTENSION
<b>604-03.09 CLASS D CONCRETE (BRIDGE DECK)</b>			
	<b>898.000 C.Y.</b>		
Ford Construction Company		\$490.0000	\$440,020.00
Dement Construction Company, LLC		\$600.0000	\$538,800.00
Jones Bros., Inc.		\$450.0000	\$404,100.00
Bell & Associates Construction, L.P.		\$403.3000	\$362,163.40
Chris-Hill Construction Co., LLC		\$535.0000	\$480,430.00
<b>604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)</b>			
	<b>2,168.000 S.Y.</b>		
Ford Construction Company		\$8.2500	\$17,886.00
Dement Construction Company, LLC		\$8.0000	\$17,344.00
Jones Bros., Inc.		\$7.0000	\$15,176.00
Bell & Associates Construction, L.P.		\$8.7300	\$18,926.64
Chris-Hill Construction Co., LLC		\$6.4500	\$13,983.60
<b>604-05.31 BRIDGE DECK GROOVING (MECHANICAL)</b>			
	<b>3,484.000 S.Y.</b>		
Ford Construction Company		\$2.8900	\$10,068.76
Dement Construction Company, LLC		\$2.8500	\$9,929.40
Jones Bros., Inc.		\$3.0000	\$10,452.00
Bell & Associates Construction, L.P.		\$4.8100	\$16,758.04
Chris-Hill Construction Co., LLC		\$2.9000	\$10,103.60
<b>604-11.01 EXPANSION DEVICE (STRIP-SEAL 4" MOVEMENT)</b>			
	<b>90.000 L.F.</b>		
Ford Construction Company		\$500.0000	\$45,000.00
Dement Construction Company, LLC		\$750.0000	\$67,500.00
Jones Bros., Inc.		\$350.0000	\$31,500.00
Bell & Associates Construction, L.P.		\$460.2100	\$41,418.90
Chris-Hill Construction Co., LLC		\$420.0000	\$37,800.00
<b>606-09.01 TEST PILES (PRECAST CONCRETE, SIZE 1)</b>			
	<b>160.000 L.F.</b>		
Ford Construction Company		\$42.0000	\$6,720.00
Dement Construction Company, LLC		\$40.0000	\$6,400.00
Jones Bros., Inc.		\$75.0000	\$12,000.00
Bell & Associates Construction, L.P.		\$57.4800	\$9,196.80
Chris-Hill Construction Co., LLC		\$70.0000	\$11,200.00
<b>606-09.02 LOADING TEST (PRECAST CONCRETE, SIZE 1)</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$5,500.0000	\$5,500.00
Dement Construction Company, LLC		\$4,000.0000	\$4,000.00
Jones Bros., Inc.		\$6,500.0000	\$6,500.00
Bell & Associates Construction, L.P.		\$5,909.1100	\$5,909.11
Chris-Hill Construction Co., LLC		\$5,435.0000	\$5,435.00

		UNIT PRICE	EXTENSION
<b>606-09.03 PRECAST CONCRETE PILES (SIZE 1)</b>			
	<b>5,610.000 L.F.</b>		
Ford Construction Company		\$40.0000	\$224,400.00
Dement Construction Company, LLC		\$35.0000	\$196,350.00
Jones Bros., Inc.		\$39.0000	\$218,790.00
Bell & Associates Construction, L.P.		\$42.2600	\$237,078.60
Chris-Hill Construction Co., LLC		\$45.0000	\$252,450.00
<b>606-12.01 PILE ANCHORAGE SYSTEM (SEISMIC)</b>			
	<b>293.000 EACH</b>		
Ford Construction Company		\$105.0000	\$30,765.00
Dement Construction Company, LLC		\$90.0000	\$26,370.00
Jones Bros., Inc.		\$150.0000	\$43,950.00
Bell & Associates Construction, L.P.		\$123.1600	\$36,085.88
Chris-Hill Construction Co., LLC		\$90.0000	\$26,370.00
<b>620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)</b>			
	<b>1,522.000 L.F.</b>		
Ford Construction Company		\$65.0000	\$98,930.00
Dement Construction Company, LLC		\$60.0000	\$91,320.00
Jones Bros., Inc.		\$55.0000	\$83,710.00
Bell & Associates Construction, L.P.		\$50.8800	\$77,439.36
Chris-Hill Construction Co., LLC		\$60.0000	\$91,320.00
<b>710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM</b>			
	<b>152.000 L.F.</b>		
Ford Construction Company		\$12.0000	\$1,824.00
Dement Construction Company, LLC		\$65.0000	\$9,880.00
Jones Bros., Inc.		\$30.0000	\$4,560.00
Bell & Associates Construction, L.P.		\$24.1800	\$3,675.36
Chris-Hill Construction Co., LLC		\$50.0000	\$7,600.00
<b>710-09.02 6" PIPE UNDERDRAIN</b>			
	<b>52.000 L.F.</b>		
Ford Construction Company		\$10.0000	\$520.00
Dement Construction Company, LLC		\$15.0000	\$780.00
Jones Bros., Inc.		\$10.0000	\$520.00
Bell & Associates Construction, L.P.		\$16.5200	\$859.04
Chris-Hill Construction Co., LLC		\$10.5000	\$546.00
<b>712-12.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>768.000 L.F.</b>		
Ford Construction Company		\$60.0000	\$46,080.00
Dement Construction Company, LLC		\$40.0000	\$30,720.00
Jones Bros., Inc.		\$70.0000	\$53,760.00
Bell & Associates Construction, L.P.		\$46.3600	\$35,604.48
Chris-Hill Construction Co., LLC		\$55.0000	\$42,240.00

UNIT PRICE                      EXTENSION

920-10.04 (SEE PLANS)

9.000 EACH

Ford Construction Company	\$14,000.0000	\$126,000.00
Dement Construction Company, LLC	\$12,000.0000	\$108,000.00
Jones Bros., Inc.	\$12,900.0000	\$116,100.00
Bell & Associates Construction, L.P.	\$29,789.0500	\$268,101.45
Chris-Hill Construction Co., LLC	\$14,000.0000	\$126,000.00

**SUB-TOTAL ROADWAY**

Ford Construction Company	\$2,843,715.36
Dement Construction Company, LLC	\$3,138,074.20
Jones Bros., Inc.	\$3,424,452.36
Bell & Associates Construction, L.P.	\$3,829,836.08
Chris-Hill Construction Co., LLC	\$3,622,219.11

**SUB-TOTAL BRIDGE**

Ford Construction Company	\$4,790,095.24
Dement Construction Company, LLC	\$4,676,939.90
Jones Bros., Inc.	\$4,768,014.58
Bell & Associates Construction, L.P.	\$5,258,888.10
Chris-Hill Construction Co., LLC	\$5,792,161.90

**TOTAL CONTRACT**

Ford Construction Company	\$7,633,810.60
Dement Construction Company, LLC	\$7,815,014.10
Jones Bros., Inc.	\$8,192,466.94
Bell & Associates Construction, L.P.	\$9,088,724.18
Chris-Hill Construction Co., LLC	\$9,414,381.01

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

SHELBY COUNTY (Contract No. CNQ074 Call 079)

79008-4152-04

THE REPAIR OF THE BRIDGE ON JEFFERSON AVENUE OVER I-240 (L.M. 1.77).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2016

---

	TOTAL CONTRACT
Chris-Hill Construction Co., LLC	\$303,855.20
Dement Construction Company, LLC	\$422,313.73

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
			<b>1.000 TON</b>
	Chris-Hill Construction Co., LLC	\$840.0000	\$840.00
	Dement Construction Company, LLC	\$800.0000	\$800.00
<b>411-02.10</b>	<b>ACS MIX(PG70-22) GRADING D</b>		
			<b>10.000 TON</b>
	Chris-Hill Construction Co., LLC	\$1,417.5000	\$14,175.00
	Dement Construction Company, LLC	\$1,350.0000	\$13,500.00
<b>415-01.02</b>	<b>COLD PLANING BITUMINOUS PAVEMENT</b>		
			<b>150.000 S.Y.</b>
	Chris-Hill Construction Co., LLC	\$32.0000	\$4,800.00
	Dement Construction Company, LLC	\$25.0000	\$3,750.00
<b>604-02.03</b>	<b>EPOXY COATED REINFORCING STEEL</b>		
			<b>1,756.000 LB.</b>
	Chris-Hill Construction Co., LLC	\$2.5000	\$4,390.00
	Dement Construction Company, LLC	\$3.0000	\$5,268.00
<b>604-03.01</b>	<b>CLASS A CONCRETE (BRIDGES)</b>		
			<b>27.000 C.Y.</b>
	Chris-Hill Construction Co., LLC	\$2,300.0000	\$62,100.00
	Dement Construction Company, LLC	\$2,000.0000	\$54,000.00
<b>604-03.02</b>	<b>STEEL BAR REINFORCEMENT (BRIDGES)</b>		
			<b>4,179.000 LB.</b>
	Chris-Hill Construction Co., LLC	\$2.3000	\$9,611.70
	Dement Construction Company, LLC	\$2.5000	\$10,447.50
<b>604-10.46</b>	<b>EXPANSION JOINT REPAIRS (TYPE G)</b>		
			<b>164.000 L.F.</b>
	Chris-Hill Construction Co., LLC	\$500.0000	\$82,000.00
	Dement Construction Company, LLC	\$1,435.0000	\$235,340.00
<b>617-02</b>	<b>BRIDGE DECK CRACK SEALING</b>		
			<b>164.000 L.F.</b>
	Chris-Hill Construction Co., LLC	\$4.0000	\$656.00
	Dement Construction Company, LLC	\$5.0000	\$820.00
<b>617-05</b>	<b>SEALANT (SEE PLANS)</b>		
			<b>1.000 GAL.</b>
	Chris-Hill Construction Co., LLC	\$125.0000	\$125.00
	Dement Construction Company, LLC	\$200.0000	\$200.00
<b>705-05.02</b>	<b>REPOSITIONING OF IMPACT ATTENUATOR (SCI100GM)</b>		
			<b>4.000 EACH</b>
	Chris-Hill Construction Co., LLC	\$1,470.0000	\$5,880.00
	Dement Construction Company, LLC	\$1,600.0000	\$6,400.00

		UNIT PRICE	EXTENSION
<b>705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>			
	<b>1.000 EACH</b>		
Chris-Hill Construction Co., LLC		\$5,512.5000	\$5,512.50
Dement Construction Company, LLC		\$4,000.0000	\$4,000.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Chris-Hill Construction Co., LLC		\$37,430.0000	\$37,430.00
Dement Construction Company, LLC		\$25,000.0000	\$25,000.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>1,120.000 L.F.</b>		
Chris-Hill Construction Co., LLC		\$25.0000	\$28,000.00
Dement Construction Company, LLC		\$10.0000	\$11,200.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>127.000 EACH</b>		
Chris-Hill Construction Co., LLC		\$35.2000	\$4,470.40
Dement Construction Company, LLC		\$33.5000	\$4,254.50
<b>712-04.50 PORTABLE BARRIER RAIL DELINEATOR</b>			
	<b>82.000 EACH</b>		
Chris-Hill Construction Co., LLC		\$12.6000	\$1,033.20
Dement Construction Company, LLC		\$12.0000	\$984.00
<b>712-05.03 WARNING LIGHTS (TYPE C)</b>			
	<b>40.000 EACH</b>		
Chris-Hill Construction Co., LLC		\$36.7500	\$1,470.00
Dement Construction Company, LLC		\$35.0000	\$1,400.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>916.000 S.F.</b>		
Chris-Hill Construction Co., LLC		\$7.1000	\$6,503.60
Dement Construction Company, LLC		\$6.7500	\$6,183.00
<b>712-07.02 TEMPORARY BARRICADES (TYPE II)</b>			
	<b>48.000 L.F.</b>		
Chris-Hill Construction Co., LLC		\$8.4000	\$403.20
Dement Construction Company, LLC		\$8.0000	\$384.00
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>40.000 L.F.</b>		
Chris-Hill Construction Co., LLC		\$15.7500	\$630.00
Dement Construction Company, LLC		\$15.0000	\$600.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>4.000 EACH</b>		
Chris-Hill Construction Co., LLC		\$865.0000	\$3,460.00
Dement Construction Company, LLC		\$825.0000	\$3,300.00

		UNIT PRICE	EXTENSION
<b>712-09.01 REMOVABLE PAVEMENT MARKING LINE</b>			
	<b>6,220.000 L.F.</b>		
Chris-Hill Construction Co., LLC		\$1.6800	\$10,449.60
Dement Construction Company, LLC		\$1.6000	\$9,952.00
<b>716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)</b>			
	<b>0.250 L.M.</b>		
Chris-Hill Construction Co., LLC		\$18,900.0000	\$4,725.00
Dement Construction Company, LLC		\$18,000.0000	\$4,500.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Chris-Hill Construction Co., LLC		\$15,190.0000	\$15,190.00
Dement Construction Company, LLC		\$20,030.7300	\$20,030.73

**SUB-TOTAL BRIDGE**

Chris-Hill Construction Co., LLC	\$303,855.20
Dement Construction Company, LLC	\$422,313.73

**TOTAL CONTRACT**

Chris-Hill Construction Co., LLC	\$303,855.20
Dement Construction Company, LLC	\$422,313.73

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

SUMNER COUNTY (Contract No. CNQ013 Call 081)

NH/HSIP-376(4),83003-3206-94,83003-8206-14

THE RESURFACING ON U.S. 231 (S.R. 376) FROM THE TROUSDALE COUNTY LINE (L.M. 0.00) TO U.S. 31E (S.R. 6) (L.M. 3.39).

PROJECT LENGTH - 3.390 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2016

DBE GOAL 6.00%

---

	TOTAL CONTRACT
Rogers Group, Inc.	\$497,211.00
Charles Dewese Construction, Inc	\$592,283.11
Hoover, Inc.	\$622,283.40

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>380.000 TON</b>		
Rogers Group, Inc.		\$18.0000	\$6,840.00
Charles Deweese Construction, Inc		\$45.2800	\$17,206.40
Hoover, Inc.		\$20.0000	\$7,600.00
<b>307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS</b>			
	<b>250.000 TON</b>		
Rogers Group, Inc.		\$76.0000	\$19,000.00
Charles Deweese Construction, Inc		\$110.9500	\$27,737.50
Hoover, Inc.		\$80.0000	\$20,000.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>25.000 TON</b>		
Rogers Group, Inc.		\$600.0000	\$15,000.00
Charles Deweese Construction, Inc		\$450.0000	\$11,250.00
Hoover, Inc.		\$600.0000	\$15,000.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>3,784.000 TON</b>		
Rogers Group, Inc.		\$71.0000	\$268,664.00
Charles Deweese Construction, Inc		\$79.3200	\$300,146.88
Hoover, Inc.		\$85.0000	\$321,640.00
<b>411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>			
	<b>6.800 L.M.</b>		
Rogers Group, Inc.		\$960.0000	\$6,528.00
Charles Deweese Construction, Inc		\$726.1500	\$4,937.82
Hoover, Inc.		\$450.0000	\$3,060.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>3,654.000 TON</b>		
Rogers Group, Inc.		\$10.0000	\$36,540.00
Charles Deweese Construction, Inc		\$11.0800	\$40,486.32
Hoover, Inc.		\$16.0000	\$58,464.00
<b>705-02.02 SINGLE GUARDRAIL (TYPE 2)</b>			
	<b>2,300.000 L.F.</b>		
Rogers Group, Inc.		\$16.5000	\$37,950.00
Charles Deweese Construction, Inc		\$21.6300	\$49,749.00
Hoover, Inc.		\$18.0000	\$41,400.00
<b>705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE)</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$605.0000	\$1,210.00
Charles Deweese Construction, Inc		\$643.7500	\$1,287.50
Hoover, Inc.		\$630.0000	\$1,260.00

		UNIT PRICE	EXTENSION
<b>705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$2,220.0000	\$8,880.00
Charles Deweese Construction, Inc		\$2,420.5000	\$9,682.00
Hoover, Inc.		\$2,200.0000	\$8,800.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>2,500.000 L.F.</b>		
Rogers Group, Inc.		\$1.0000	\$2,500.00
Charles Deweese Construction, Inc		\$2.0000	\$5,000.00
Hoover, Inc.		\$1.0000	\$2,500.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$13,715.0000	\$13,715.00
Charles Deweese Construction, Inc		\$20,000.0000	\$20,000.00
Hoover, Inc.		\$45,000.0000	\$45,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>25.000 EACH</b>		
Rogers Group, Inc.		\$5.0000	\$125.00
Charles Deweese Construction, Inc		\$21.6000	\$540.00
Hoover, Inc.		\$5.0000	\$125.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$5.0000	\$20.00
Charles Deweese Construction, Inc		\$21.6000	\$86.40
Hoover, Inc.		\$5.0000	\$20.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>598.000 S.F.</b>		
Rogers Group, Inc.		\$8.0000	\$4,784.00
Charles Deweese Construction, Inc		\$6.4800	\$3,875.04
Hoover, Inc.		\$7.3000	\$4,365.40
<b>716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>			
	<b>225.000 EACH</b>		
Rogers Group, Inc.		\$32.0000	\$7,200.00
Charles Deweese Construction, Inc		\$36.0500	\$8,111.25
Hoover, Inc.		\$35.0000	\$7,875.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>114.000 S.Y.</b>		
Rogers Group, Inc.		\$20.0000	\$2,280.00
Charles Deweese Construction, Inc		\$25.7500	\$2,935.50
Hoover, Inc.		\$20.0000	\$2,280.00

		UNIT PRICE	EXTENSION
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>12.000 L.F.</b>		
Rogers Group, Inc.		\$12.0000	\$144.00
Charles Deweese Construction, Inc		\$15.4500	\$185.40
Hoover, Inc.		\$12.0000	\$144.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$150.0000	\$150.00
Charles Deweese Construction, Inc		\$206.0000	\$206.00
Hoover, Inc.		\$150.0000	\$150.00
<b>716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$600.0000	\$600.00
Charles Deweese Construction, Inc		\$669.5000	\$669.50
Hoover, Inc.		\$600.0000	\$600.00
<b>716-04.03 PLASTIC PAVEMENT MARKING (4" DOTTED LINE)</b>	<b>150.000 L.F.</b>		
Rogers Group, Inc.		\$2.0000	\$300.00
Charles Deweese Construction, Inc		\$2.0600	\$309.00
Hoover, Inc.		\$2.0000	\$300.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>	<b>10.800 L.M.</b>		
Rogers Group, Inc.		\$750.0000	\$8,100.00
Charles Deweese Construction, Inc		\$1,287.5000	\$13,905.00
Hoover, Inc.		\$1,000.0000	\$10,800.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>	<b>4.100 L.M.</b>		
Rogers Group, Inc.		\$5,000.0000	\$20,500.00
Charles Deweese Construction, Inc		\$5,150.0000	\$21,115.00
Hoover, Inc.		\$5,000.0000	\$20,500.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>	<b>6.800 L.M.</b>		
Rogers Group, Inc.		\$2,800.0000	\$19,040.00
Charles Deweese Construction, Inc		\$2,987.0000	\$20,311.60
Hoover, Inc.		\$3,000.0000	\$20,400.00
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Rogers Group, Inc.		\$17,141.0000	\$17,141.00
Charles Deweese Construction, Inc		\$32,550.0000	\$32,550.00
Hoover, Inc.		\$30,000.0000	\$30,000.00

**SUB-TOTAL ROADWAY**

Rogers Group, Inc.	\$497,211.00
Charles Deweese Construction, Inc	\$592,283.11
Hoover, Inc.	\$622,283.40

**TOTAL CONTRACT**

Rogers Group, Inc.	\$497,211.00
Charles Deweese Construction, Inc	\$592,283.11
Hoover, Inc.	\$622,283.40

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

TIPTON COUNTY (Contract No. CNQ071 Call 082)

NH/HSIP-3(138),84102-3214-94,84102-8214-14

THE RESURFACING ON U.S. 51 (S.R. 3) FROM THE SHELBY COUNTY LINE (L.M. 0.00) TO WOODLAWN AVENUE (L.M. 9.60).

PROJECT LENGTH - 9.600 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2016

DBE GOAL 4.00%

---

	TOTAL CONTRACT
Lehman-Roberts Company	\$5,536,820.65

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>202-03.01 REMOVAL OF ASPHALT PAVEMENT</b>			
	<b>1,300.000 S.Y.</b>		
Lehman-Roberts Company		\$34.0900	\$44,317.00
<b>203-06 WATER</b>			
	<b>35.000 M.G.</b>		
Lehman-Roberts Company		\$6.5000	\$227.50
<b>208-01.02 SHOULDER PREPARATION</b>			
	<b>2.890 L.M.</b>		
Lehman-Roberts Company		\$9,555.8300	\$27,616.35
<b>303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (TYPE D)</b>			
	<b>4,691.000 TON</b>		
Lehman-Roberts Company		\$36.4100	\$170,799.31
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>1,183.000 TON</b>		
Lehman-Roberts Company		\$93.5500	\$110,669.65
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>383.000 TON</b>		
Lehman-Roberts Company		\$96.5300	\$36,970.99
<b>307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS</b>			
	<b>9,684.000 TON</b>		
Lehman-Roberts Company		\$96.9100	\$938,476.44
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>297.000 TON</b>		
Lehman-Roberts Company		\$800.0000	\$237,600.00
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>3,854.380 TON</b>		
Lehman-Roberts Company		\$88.2500	\$340,149.04
<b>411-03.14 ACS MIX(PG76-22) THIN LIFT D ASPHALT</b>			
	<b>18,200.000 TON</b>		
Lehman-Roberts Company		\$93.4600	\$1,700,972.00
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>19.200 L.M.</b>		
Lehman-Roberts Company		\$511.0200	\$9,811.58
<b>411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>			
	<b>19.200 L.M.</b>		
Lehman-Roberts Company		\$511.0200	\$9,811.58

		UNIT PRICE	EXTENSION
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>475,151.000 S.Y.</b>		
Lehman-Roberts Company		\$2.1400	\$1,016,823.14
<b>611-09.04 CATCHBASIN RETROFIT</b>			
	<b>5.000 EACH</b>		
Lehman-Roberts Company		\$510.0000	\$2,550.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Lehman-Roberts Company		\$145,000.0000	\$145,000.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>2,672.000 S.F.</b>		
Lehman-Roberts Company		\$7.2500	\$19,372.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>4.000 EACH</b>		
Lehman-Roberts Company		\$793.2400	\$3,172.96
<b>716-01.23 Snowplwble Pvmt Mrkrs (Bi-Dir)(2 Color)</b>			
	<b>1,670.000 EACH</b>		
Lehman-Roberts Company		\$34.9000	\$58,283.00
<b>716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>			
	<b>510.000 L.F.</b>		
Lehman-Roberts Company		\$10.4700	\$5,339.70
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>4,970.000 S.Y.</b>		
Lehman-Roberts Company		\$23.2700	\$115,651.90
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>2,600.000 L.F.</b>		
Lehman-Roberts Company		\$13.6400	\$35,464.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>103.000 EACH</b>		
Lehman-Roberts Company		\$190.3800	\$19,609.14
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>470.000 L.F.</b>		
Lehman-Roberts Company		\$3.7000	\$1,739.00
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>			
	<b>4.000 EACH</b>		
Lehman-Roberts Company		\$211.5400	\$846.16

		UNIT PRICE	EXTENSION
<b>716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)</b>			
	<b>18.000 EACH</b>		
Lehman-Roberts Company		\$581.7100	\$10,470.78
<b>716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)</b>			
	<b>2.000 EACH</b>		
Lehman-Roberts Company		\$317.3000	\$634.60
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>			
	<b>7.000 EACH</b>		
Lehman-Roberts Company		\$179.8100	\$1,258.67
<b>716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)</b>			
	<b>6.000 EACH</b>		
Lehman-Roberts Company		\$211.5400	\$1,269.24
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>51.000 S.F.</b>		
Lehman-Roberts Company		\$22.2100	\$1,132.71
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>86.400 L.M.</b>		
Lehman-Roberts Company		\$1,057.6800	\$91,383.55
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>43.200 L.M.</b>		
Lehman-Roberts Company		\$5,499.9200	\$237,596.54
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Lehman-Roberts Company		\$75,000.0000	\$75,000.00
<b>730-03.20 INSTALL PULL BOX (TYPE A)</b>			
	<b>3.000 EACH</b>		
Lehman-Roberts Company		\$694.2900	\$2,082.87
<b>730-08.01 SIGNAL CABLE - 3 CONDUCTOR</b>			
	<b>300.000 L.F.</b>		
Lehman-Roberts Company		\$2.3100	\$693.00
<b>730-08.02 SIGNAL CABLE - 5 CONDUCTOR</b>			
	<b>300.000 L.F.</b>		
Lehman-Roberts Company		\$2.3100	\$693.00
<b>730-12.01 CONDUIT 1" DIAMETER (PVC)</b>			
	<b>50.000 L.F.</b>		
Lehman-Roberts Company		\$13.8900	\$694.50

		UNIT PRICE	EXTENSION
<b>730-12.02 CONDUIT 2" DIAMETER (PVC)</b>			
	<b>40.000 L.F.</b>		
Lehman-Roberts Company		\$16.2000	\$648.00
<b>730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)</b>			
	<b>250.000 L.F.</b>		
Lehman-Roberts Company		\$41.6600	\$10,415.00
<b>730-14.01 SHIELDED DETECTOR CABLE</b>			
	<b>50.000 L.F.</b>		
Lehman-Roberts Company		\$2.3100	\$115.50
<b>730-14.02 SAW SLOT</b>			
	<b>7,159.000 L.F.</b>		
Lehman-Roberts Company		\$5.7900	\$41,450.61
<b>730-14.03 LOOP WIRE</b>			
	<b>17,258.000 L.F.</b>		
Lehman-Roberts Company		\$0.5800	\$10,009.64

**SUB-TOTAL ROADWAY**

Lehman-Roberts Company

\$5,536,820.65

**TOTAL CONTRACT**

Lehman-Roberts Company

\$5,536,820.65

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

WARREN COUNTY (Contract No. CNQ075 Call 083)

89008-4222-04,HSIP-56(80),89008-3222-94

THE RESURFACING (MICROSURFACING) ON S.R. 56 FROM THE GRUNDY COUNTY LINE (L.M. 0.00) TO S.R. 127 (L.M. 10.58).

PROJECT LENGTH - 10.580 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2016

DBE GOAL 3.00%

---

	TOTAL CONTRACT
Hudson Construction Company	\$575,259.75

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	40.000 TON		
	Hudson Construction Company		\$40.0000	\$1,600.00
403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	32.000 TON		
	Hudson Construction Company		\$300.0000	\$9,600.00
403-05.01	BITUMINOUS MATERIAL (FOG SEAL) SHOULDER	2.000 TON		
	Hudson Construction Company		\$300.0000	\$600.00
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	16.900 L.M.		
	Hudson Construction Company		\$475.0000	\$8,027.50
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING	261.000 TON		
	Hudson Construction Company		\$773.0000	\$201,753.00
414-03.02	AGGREGATE FOR MICRO SURFACING	2,173.000 TON		
	Hudson Construction Company		\$92.7500	\$201,545.75
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	4.000 EACH		
	Hudson Construction Company		\$2,500.0000	\$10,000.00
706-01	GUARDRAIL REMOVED	200.000 L.F.		
	Hudson Construction Company		\$1.0000	\$200.00
712-01	TRAFFIC CONTROL	1.000 LS		
	Hudson Construction Company		\$14,300.0000	\$14,300.00
712-04.02	FLEXIBLE DRUMS (CHANNELIZATION)	8.000 EACH		
	Hudson Construction Company		\$20.0000	\$160.00
712-05.01	WARNING LIGHTS (TYPE A)	8.000 EACH		
	Hudson Construction Company		\$5.0000	\$40.00
712-06	SIGNS (CONSTRUCTION)	490.000 S.F.		
	Hudson Construction Company		\$7.3500	\$3,601.50

		UNIT PRICE	EXTENSION
<b>713-16.20 SIGNS (TURN (RIGHT))</b>			
	<b>1.000 EACH</b>		
Hudson Construction Company		\$250.0000	\$250.00
<b>716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>			
	<b>705.000 EACH</b>		
Hudson Construction Company		\$22.0000	\$15,510.00
<b>716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)</b>			
	<b>6.000 EACH</b>		
Hudson Construction Company		\$22.0000	\$132.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>14.000 S.Y.</b>		
Hudson Construction Company		\$20.0000	\$280.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>318.000 L.F.</b>		
Hudson Construction Company		\$10.0000	\$3,180.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>1.000 EACH</b>		
Hudson Construction Company		\$150.0000	\$150.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>40.100 L.M.</b>		
Hudson Construction Company		\$350.0000	\$14,035.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>40.700 L.M.</b>		
Hudson Construction Company		\$1,850.0000	\$75,295.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Hudson Construction Company		\$15,000.0000	\$15,000.00

**SUB-TOTAL ROADWAY**

Hudson Construction Company

\$575,259.75

**TOTAL CONTRACT**

Hudson Construction Company

\$575,259.75

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF FEBRUARY 12, 2016**

WILLIAMSON COUNTY (Contract No. CNQ009 Call 084)

STP/HSIP-106(38),94014-3236-94,94014-8236-14

THE RESURFACING ON U.S. 431 (S.R. 106) FROM THE MAURY COUNTY LINE (L.M. 0.00) TO CRITZ LANE (L.M. 6.10).

PROJECT LENGTH - 6.090 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2016

DBE GOAL 3.50%

---

	TOTAL CONTRACT
Rogers Group, Inc.	\$774,614.60
LoJac Enterprises, Inc.	\$816,364.00
Eubank Asphalt Paving & Sealing	\$824,652.00
Tennessee Valley Paving Co., Inc.	\$1,177,746.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>		
	<b>500.000 TON</b>		
	Rogers Group, Inc.	\$15.7500	\$7,875.00
	LoJac Enterprises, Inc.	\$20.0000	\$10,000.00
	Eubank Asphalt Paving & Sealing	\$16.0000	\$8,000.00
	Tennessee Valley Paving Co., Inc.	\$25.0000	\$12,500.00
<b>307-01.07</b>	<b>ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M</b>		
	<b>750.000 TON</b>		
	Rogers Group, Inc.	\$56.2500	\$42,187.50
	LoJac Enterprises, Inc.	\$63.0000	\$47,250.00
	Eubank Asphalt Paving & Sealing	\$76.0000	\$57,000.00
	Tennessee Valley Paving Co., Inc.	\$92.0000	\$69,000.00
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
	<b>47.000 TON</b>		
	Rogers Group, Inc.	\$567.0000	\$26,649.00
	LoJac Enterprises, Inc.	\$650.0000	\$30,550.00
	Eubank Asphalt Paving & Sealing	\$400.0000	\$18,800.00
	Tennessee Valley Paving Co., Inc.	\$850.0000	\$39,950.00
<b>411-01.10</b>	<b>ACS MIX(PG64-22) GRADING D</b>		
	<b>7,294.000 TON</b>		
	Rogers Group, Inc.	\$66.2500	\$483,227.50
	LoJac Enterprises, Inc.	\$67.5000	\$492,345.00
	Eubank Asphalt Paving & Sealing	\$70.0000	\$510,580.00
	Tennessee Valley Paving Co., Inc.	\$95.0000	\$692,930.00
<b>415-01.01</b>	<b>COLD PLANING BITUMINOUS PAVEMENT</b>		
	<b>7,226.000 TON</b>		
	Rogers Group, Inc.	\$10.3000	\$74,427.80
	LoJac Enterprises, Inc.	\$11.0000	\$79,486.00
	Eubank Asphalt Paving & Sealing	\$11.0000	\$79,486.00
	Tennessee Valley Paving Co., Inc.	\$22.0000	\$158,972.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Rogers Group, Inc.	\$2,500.0000	\$2,500.00
	LoJac Enterprises, Inc.	\$12,000.0000	\$12,000.00
	Eubank Asphalt Paving & Sealing	\$2,500.0000	\$2,500.00
	Tennessee Valley Paving Co., Inc.	\$28,000.0000	\$28,000.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
	<b>25.000 EACH</b>		
	Rogers Group, Inc.	\$10.0000	\$250.00
	LoJac Enterprises, Inc.	\$5.0000	\$125.00
	Eubank Asphalt Paving & Sealing	\$5.0000	\$125.00
	Tennessee Valley Paving Co., Inc.	\$25.0000	\$625.00

		UNIT PRICE	EXTENSION
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$5.0000	\$20.00
LoJac Enterprises, Inc.		\$5.0000	\$20.00
Eubank Asphalt Paving & Sealing		\$5.0000	\$20.00
Tennessee Valley Paving Co., Inc.		\$100.0000	\$400.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>692.000 S.F.</b>		
Rogers Group, Inc.		\$7.1500	\$4,947.80
LoJac Enterprises, Inc.		\$9.0000	\$6,228.00
Eubank Asphalt Paving & Sealing		\$6.0000	\$4,152.00
Tennessee Valley Paving Co., Inc.		\$15.0000	\$10,380.00
<b>716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)</b>			
	<b>403.000 EACH</b>		
Rogers Group, Inc.		\$30.0000	\$12,090.00
LoJac Enterprises, Inc.		\$31.0000	\$12,493.00
Eubank Asphalt Paving & Sealing		\$35.0000	\$14,105.00
Tennessee Valley Paving Co., Inc.		\$35.0000	\$14,105.00
<b>716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)</b>			
	<b>12.000 EACH</b>		
Rogers Group, Inc.		\$30.0000	\$360.00
LoJac Enterprises, Inc.		\$31.0000	\$372.00
Eubank Asphalt Paving & Sealing		\$35.0000	\$420.00
Tennessee Valley Paving Co., Inc.		\$35.0000	\$420.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>23.000 L.M.</b>		
Rogers Group, Inc.		\$900.0000	\$20,700.00
LoJac Enterprises, Inc.		\$925.0000	\$21,275.00
Eubank Asphalt Paving & Sealing		\$800.0000	\$18,400.00
Tennessee Valley Paving Co., Inc.		\$800.0000	\$18,400.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>10.800 L.M.</b>		
Rogers Group, Inc.		\$5,000.0000	\$54,000.00
LoJac Enterprises, Inc.		\$5,150.0000	\$55,620.00
Eubank Asphalt Paving & Sealing		\$5,280.0000	\$57,024.00
Tennessee Valley Paving Co., Inc.		\$5,280.0000	\$57,024.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>			
	<b>12.200 L.M.</b>		
Rogers Group, Inc.		\$2,900.0000	\$35,380.00
LoJac Enterprises, Inc.		\$3,000.0000	\$36,600.00
Eubank Asphalt Paving & Sealing		\$3,200.0000	\$39,040.00
Tennessee Valley Paving Co., Inc.		\$3,200.0000	\$39,040.00

717-01 MOBILIZATION

1.000 LS

UNIT PRICE	EXTENSION
\$10,000.0000	\$10,000.00
\$12,000.0000	\$12,000.00
\$15,000.0000	\$15,000.00
\$36,000.0000	\$36,000.00

Rogers Group, Inc.  
 LoJac Enterprises, Inc.  
 Eubank Asphalt Paving & Sealing  
 Tennessee Valley Paving Co., Inc.

**SUB-TOTAL ROADWAY**

Rogers Group, Inc.	\$774,614.60
LoJac Enterprises, Inc.	\$816,364.00
Eubank Asphalt Paving & Sealing	\$824,652.00
Tennessee Valley Paving Co., Inc.	\$1,177,746.00

**TOTAL CONTRACT**

Rogers Group, Inc.	\$774,614.60
LoJac Enterprises, Inc.	\$816,364.00
Eubank Asphalt Paving & Sealing	\$824,652.00
Tennessee Valley Paving Co., Inc.	\$1,177,746.00