

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED FEBRUARY 9, 2018
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

ANDERSON, BLOUNT, CAMPBELL, CARTER, COCKE, GRAINGER, HAMBLEN, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, SEVIER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNS909) Call No. 001

Project No. 98019-4194-04 (PIN 116319.06)

The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 3/31/2019 (See Special Provision 108B)

BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MARION, MCMINN, PUTNAM, SEQUATCHIE, WARREN, AND WHITE COUNTIES (Contract No.CNS910) Call No. 002

Project No. 98029-4180-04 (PIN 116321.06)

The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 3/31/2019 (See Special Provision 108B)

CAMPBELL COUNTY (Contract No.CNS911) Call No. 003

Project No. 07012-4233-04 (PIN 120310.00)

The repair of the bridge on S.R. 90 over Rose Creek (L.M. 6.71).

Project Length - 0.000 miles

Project No. 07012-4234-04 (PIN 081257.01)

The repair of the bridge on S.R. 90 over Clear Fork Creek (L.M. 5.97).

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 6/30/2018

CAMPBELL, CLAIBORNE, MORGAN, AND SCOTT COUNTIES (Contract No.CNS906) Call No. 004

Project No. 98019-4288-04 (PIN 121421.03)

The mowing on various State Routes.

Project Length - 307.780 miles

Completion Time - On or before 12/31/2018 (See Special Provision 108B)

CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, MARSHALL, MAURY, MONTGOMERY, ROBERTSON, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNS912) Call No. 005

Project No. 98302-4180-04 (PIN 116323.06)

The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 3/31/2019 (See Special Provision 108B)

CLAIBORNE COUNTY (Contract No.CNS903) Call No. 006

Project No. HSIP-33(96), 13004-3214-94 (PIN 117530.00)

The miscellaneous improvements including resurfacing and signals on S.R. 33 from Main Street (L.M. 11.70) to Youngstown Road (L.M. 12.80).

Project Length - 1.100 miles

Completion Time - On or before 8/31/2018

The DBE goal for this contract is 8%.

DAVIDSON COUNTY (Contract No.CNS907) Call No. 007

Project No. 19948-4208-04 (PIN 116355.06)

The mowing on various State Routes.

Project Length - 190.190 miles

Completion Time - On or before 12/31/2018 (See Special Provision 108B)

GREENE, HAMBLEN, HANCOCK, AND HAWKINS COUNTIES (Contract No.CNS908) Call No. 008

Project No. 98019-4292-04 (PIN 121426.03)

The mowing on various State Routes.

Project Length - 434.520 miles

Project No. 98019-4293-04 (PIN 121426.03)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 434.520 miles

Completion Time - On or before 12/31/2018 (See Special Provision 108B)

KNOX COUNTY (Contract No.CNS913) Call No. 009

Project No. PHSIP-I-75-3(171), 47006-3159-94 (PIN 121544.00)

The grading, drainage, signals and paving with Portland Cement concrete on the I-75 southbound ramp to Callahan Drive (Exit 110, L.M. 1.76).

Project Length - 0.264 miles

Completion Time - On or before 8/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 5%.

MARION COUNTY (Contract No.CNS914) Call No. 010

Project No. NH-I-24-2(165), 58100-8180-44 (PIN 125783.00)

The resurfacing on I-24 WB from the Grundy County line (L.M. 0.00) to east of the bridge over Cave Cove Creek (L.M. 7.33).

Project Length - 7.330 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 5%.

ROANE COUNTY (Contract No.CNS915) Call No. 011

Project No. HSIP-I-40-6(162), 73100-3119-94 (PIN 120810.00)

The miscellaneous safety improvements including I.T.S. equipment and paving on I-40 from near M.M. 341 (L.M. 0.75) to near M.M. 342 (L.M. 1.46).

Project Length - 0.833 miles

Completion Time - On or before 8/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 7%.

TIPTON COUNTY (Contract No.CNS902) Call No. 012

Project No. PHSIP-3(130), 84102-3211-94 (PIN 120080.00)

The construction of turn lanes on U.S. 51 (S.R. 3) at the intersection of Charles Place (L.M. 2.27) in Atoka, including grading, drainage and paving.

Project Length - 0.121 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 6%.

TIPTON COUNTY (Contract No.CNS901) Call No. 013

Project No. STP/HSIP-178(11), 84012-8211-14 (PIN 123936.00), 84012-3211-94 (PIN 123936.00)

The resurfacing on S.R. 178 from U.S. 51 (S.R. 3) (L.M. 0.00) to Starnes Road (L.M. 4.38).

Project Length - 4.380 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 6%.

WASHINGTON COUNTY (Contract No.CNS916) Call No. 014

Project No. HSIP-36(61), 90006-3219-94 (PIN 121477.00)

The installation of signals on S.R. 36 at the intersection of Mountain View Road (L.M. 0.77) in Johnson City.

Project Length - 0.000 miles

Completion Time - On or before 8/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 7%.

WHITE COUNTY (Contract No.CNS904) Call No. 015

Project No. HSIP-26(59), 93002-3215-94 (PIN 118546.00)

The miscellaneous safety improvements on U.S. 70 (S.R. 26) at the intersection of S.R. 111 in Sparta, including grading, drainage, signals and paving with Portland Cement concrete.

Project Length - 0.231 miles

Completion Time - On or before 5/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 4%.

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNS070) Call No. 016

Project No. 98019-4198-04 (PIN 118302.05)

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. 98019-4199-04 (PIN 116882.06)

The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLLEN, HANCOCK, HAWKINS, JOHNSON, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNS083) Call No. 017

Project No. 98100-4101-04 (PIN 116881.06)

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

ANDERSON, CAMPBELL, COCKE, GRAINGER, HAMBLLEN, JEFFERSON, KNOX, LOUDON, SEVIER, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNS071) Call No. 018

Project No. 98100-4102-04 (PIN 117229.05)

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2018 (See Special Provision 108B)

ANDERSON AND KNOX COUNTIES (Contract No.CNS068) Call No. 019

Project No. NH/HSIP-62(46), 01008-8233-14 (PIN 126035.00), 01008-3233-94 (PIN 126035.00), 01008-4233-04 (PIN 126035.00)

The resurfacing on S.R. 62 from near Union Valley Road (L.M. 4.93) to near the Clinch River bridge (L.M. 7.19).
Project Length - 2.260 miles

Project No. NH/HSIP-62(47), 47023-8268-14 (PIN 126036.00), 47023-3268-94 (PIN 126036.00)

The resurfacing on S.R. 62 from the Anderson County line (L.M. 0.00) to near S.R. 162 (L.M. 1.15)
Project Length - 1.150 miles

Total Contract Length - 3.410 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 4%.

BEDFORD COUNTY (Contract No.CNS046) Call No. 020

Project No. STP-16(57), 02004-8217-14 (PIN 126203.00)

The resurfacing on U.S. 41A (S.R. 16) from the Rutherford County line (L.M. 0.00) to S.R. 270 (L.M. 10.42).

Project Length - 10.420 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNS054) Call No. 021

Project No. 98302-4188-04 (PIN 118304.05)

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. 98302-4189-04 (PIN 116886.06)

The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNS055) Call No. 022

Project No. 98302-4191-04 (PIN 117232.05)

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2018 (See Special Provision 108B)

BEDFORD, CHEATHAM, DICKSON, GILES, HICKMAN, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNS053) Call No. 023

Project No. 98302-4190-04 (PIN 118308.05)

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

BENTON COUNTY (Contract No.CNS026) Call No. 024

Project No. NH/HSIP-69(95), 03004-8230-14 (PIN 123893.00), 03004-3230-94 (PIN 123893.00)

The resurfacing on U.S. 641 (S.R. 69) from near S.R. 391 (L.M. 15.00) to near Rocky Ridge Road (L.M. 20.00).

Project Length - 5.000 miles

Completion Time - On or before 8/31/2018

The DBE goal for this contract is 4%.

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No.CNS031) Call No. 025

Project No. 98049-4178-04 (PIN 118305.05)

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. 98049-4179-04 (PIN 116889.06)

The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

BLEDSON COUNTY (Contract No.CNS016) Call No. 026

Project No. STP/HSIP-30(79), 04002-8218-14 (PIN 126117.00), 04002-3218-94 (PIN 126117.00)

The resurfacing (microsurface or thin mix overlay) on S.R. 30 from the Van Buren County line (L.M. 0.00) to east of Bob Sapp Road (L.M. 5.58).

Project Length - 5.580 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 3%.

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, HAMILTON, JACKSON, MARION, MCMINN, OVERTON, PICKETT, PUTNAM, RHEA, VAN BUREN, AND WARREN COUNTIES (Contract No.CNS023) Call No. 027

Project No. STP-REG2(196), 98029-8279-14 (PIN 126111.00)

The longitudinal joint stabilization on various State Routes.

Project Length - 171.710 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 3%.

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNS090) Call No. 028

Project No. 98029-4181-04 (PIN 118303.05)

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. 98029-4182-04 (PIN 116884.06)

The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

BLEDSON, BRADLEY, CANNON, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SCOTT, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNS091) Call No. 029

Project No. 98029-4183-04 (PIN 118307.05)

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

BLEDSON AND VAN BUREN COUNTIES (Contract No.CNS017) Call No. 030

Project No. STP/HSIP-284(14), 04030-8209-14 (PIN 126121.00), 04030-3209-94 (PIN 126121.00)

The resurfacing (either microsurface or thin mix overlay) on S.R. 284 from the Van Buren County line (L.M. 0.00) to the Van Buren County line (L.M. 1.89).

Project Length - 1.890 miles

Project No. STP/HSIP-284(12), 88028-8204-14 (PIN 126119.00), 88028-3204-94 (PIN 126119.00)

The resurfacing (either microsurface or thin mix overlay) on S.R. 284 from east of S.R. 111 (L.M. 0.42) to the Bledsoe County line (L.M. 8.66).

Project Length - 8.240 miles

Project No. STP/HSIP-284(13), 88028-8205-14 (PIN 126120.00), 88028-3205-94 (PIN 126120.00)

The resurfacing (either microsurface or thin mix overlay) on S.R. 284 from the Bledsoe County line (L.M. 0.00) to the four-way stop near Park Road (L.M. 1.57).

Project Length - 1.570 miles

Total Contract Length - 11.700 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 3%.

BRADLEY COUNTY (Contract No.CNS052) Call No. 031

Project No. HSIP-308(7), 06017-3210-94 (PIN 121615.00)

The miscellaneous safety improvements on S.R. 308 at the intersection of Walker Valley Road (L.M. 6.62).

Project Length - 0.000 miles

Completion Time - On or before 5/31/2018

The DBE goal for this contract is 4%.

BRADLEY, HAMILTON, MCMINN, MEIGS, POLK, AND RHEA COUNTIES (Contract No.CNS092) Call No. 032

Project No. 98029-4184-04 (PIN 117230.05)

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2018 (See Special Provision 108B)

CARTER AND WASHINGTON COUNTIES (Contract No.CNS078) Call No. 033

Project No. NH-67(34), 10006-8252-14 (PIN 126039.00), 10006-4252-04 (PIN 126039.00)

The resurfacing on U.S. 321 (S.R. 67) from the Washington County line (L.M. 0.00) to near S.R. 359 (L.M. 2.79).

Project Length - 2.790 miles

Project No. NH/HSIP-67(33), 90027-8214-14 (PIN 126038.00), 90027-3214-94 (PIN 126038.00)

The resurfacing on U.S. 321 (S.R. 67) from near S.R. 381 (L.M. 9.43) to the Carter County line (L.M. 11.45).

Project Length - 2.020 miles

Total Contract Length - 4.810 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

CHEATHAM, DAVIDSON, DICKSON, GILES, HUMPHREYS, LAWRENCE, MARSHALL, MAURY, MONTGOMERY, MOORE, ROBERTSON, RUTHERFORD, SMITH, SUMNER, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNS062) Call No. 034

Project No. 98302-4281-04 (PIN 126187.00)

The longitudinal joint stabilization on various State Routes.

Project Length - 0.000 miles

Completion Time - On or before 8/31/2018 (See Special Provision 108B)

CHESTER COUNTY (Contract No.CNS027) Call No. 035

Project No. STP/HSIP-200(39), 12010-8227-14 (PIN 123918.00), 12010-3227-94 (PIN 123918.00)

The resurfacing on S.R. 200 from Rabbit Ranch Road (L.M. 3.05) to the Henderson County line (L.M. 10.84).

Project Length - 7.790 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 3%.

CHESTER, CROCKETT, DECATUR, FAYETTE, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, LAUDERDALE, MCNAIRY, SHELBY, AND TIPTON COUNTIES (Contract No.CNS029) Call No. 036
Project No. 98049-4180-04 (PIN 116888.06)

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

CHESTER, DECATUR, FAYETTE, HENDERSON, MADISON, AND SHELBY COUNTIES (Contract No.CNS030) Call No. 037

Project No. 98049-4181-04 (PIN 117233.05)

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2018 (See Special Provision 108B)

CLAIBORNE COUNTY (Contract No.CNS072) Call No. 038

Project No. NH/HSIP-32(89), 13002-8271-14 (PIN 126051.00), 13002-3271-94 (PIN 126051.00)

The resurfacing on U.S. 25E (S.R. 32) from near Powell River bridge (L.M. 15.97) to near S.R. 63 (L.M. 18.06).

Project Length - 2.090 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 4%.

CLAIBORNE COUNTY (Contract No.CNS073) Call No. 039

Project No. NH/HSIP-63(63), 13005-8233-14 (PIN 126037.00), 13005-3233-94 (PIN 126037.00)

The resurfacing on S.R. 63 from the Campbell County line (L.M. 0.00) to near Dunn Hill Road (L.M. 4.40).

Project Length - 4.400 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

CUMBERLAND COUNTY (Contract No.CNS018) Call No. 040

Project No. NH-28(66), 18008-8228-14 (PIN 126112.00)

The resurfacing (microsurfacing) on U.S. 127 (S.R. 28) from Plateau Road (L.M. 22.68) to the bridge over Clear Creek (L.M. 30.50).

Project Length - 7.820 miles

Project No. STP/HSIP-298(14), 18011-8229-14 (PIN 126113.00), 18011-3229-94 (PIN 126113.00)

The resurfacing (microsurfacing) on S.R. 298 from north of Redmond Lane (L.M. 6.75) to south of Roy McCoy Road (L.M. 12.38).

Project Length - 5.630 miles

Total Contract Length - 13.450 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

CUMBERLAND AND RHEA COUNTIES (Contract No.CNS019) Call No. 041

Project No. STP-68(51), 18009-8230-14 (PIN 126115.00)

The resurfacing (microsurfacing) on S.R. 68 from west of Wiley Ford Road (L.M. 5.23) to the Rhea County line (L.M. 12.55).

Project Length - 7.320 miles

Project No. STP-68(52), 72007-8235-14 (PIN 126116.00)

The resurfacing (microsurfacing) on S.R. 68 from the Cumberland County line (L.M. 0.00) to north of Possum Trot Road (L.M. 3.42).

Project Length - 3.420 miles

Total Contract Length - 10.740 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

DAVIDSON COUNTY (Contract No.CNS036) Call No. 042

Project No. NH/HSIP-254(10), 19057-8224-14 (PIN 126207.00), 19057-3224-94 (PIN 126207.00)

The resurfacing on S.R. 254 (Old Hickory Boulevard) from S.R. 106 (Hillsboro Road) (L.M. 2.77) to Granny White Pike (L.M. 5.44).

Project Length - 2.670 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 5%.

DAVIDSON AND SUMNER COUNTIES (Contract No.CNS041) Call No. 043

Project No. NH/HSIP-386(22), 19180-8217-14 (PIN 126197.00), 19180-3217-94 (PIN 126197.00), 19180-4217-04 (PIN 126197.00)

The resurfacing on S.R. 386 from I-65 (L.M. 0.00) to the Sumner County Line (L.M. 2.34).

Project Length - 2.340 miles

Project No. NH/HSIP-386(21), 83076-8253-14 (PIN 126198.00), 83076-3253-94 (PIN 126198.00)

The resurfacing on S.R. 386 from the Davidson County line (L.M. 0.00) to Forest Retreat Road underpass (L.M. 1.89).

Project Length - 1.890 miles

Total Contract Length - 4.230 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 5%.

DECATUR, DYER, HENDERSON, LAKE, AND MCNAIRY COUNTIES (Contract No.CNS014) Call No. 044

Project No. 98049-4275-04 (PIN 126300.00)

The longitudinal joint stabilization on various State Routes.

Project Length - 0.000 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

DEKALB COUNTY (Contract No.CNS024) Call No. 045

Project No. STP/HSIP-83(11), 21021-8204-14 (PIN 126125.00), 21021-3204-94 (PIN 126125.00)
The resurfacing (microsurfacing) on S.R. 83 from S.R. 146 (L.M. 0.00) to S.R. 56 (L.M. 7.83).

Project Length - 7.830 miles
Completion Time - On or before 9/30/2018 (See Special Provision 108B)
The DBE goal for this contract is 3.5%.

DYER COUNTY (Contract No.CNS081) Call No. 046

Project No. 23083-4221-04 (PIN 120408.00)
The repair of bridges on U.S. 412 (S.R. 20) over Lewis Creek (L.M. 2.24).

Project Length - 0.000 miles
Completion Time - On or before 6/30/2018

GILES COUNTY (Contract No.CNS039) Call No. 047

Project No. STP/HSIP-11(95), 28005-8216-14 (PIN 126212.00), 28005-3216-94 (PIN 126212.00)
The resurfacing on U.S. 31A (S.R. 11) from S.R. 7 (L.M. 19.08) to the Marshall County line (L.M. 30.36).

Project Length - 11.280 miles
Completion Time - On or before 7/31/2018 (See Special Provision 108B)
The DBE goal for this contract is 3.5%.

GREENE COUNTY (Contract No.CNS066) Call No. 048

Project No. 30006-4228-04 (PIN 126479.00), HSIP-70(23), 30006-3228-94 (PIN 126479.00)
The resurfacing on S.R. 70 from near Rollins Chapel Road (L.M. 3.56) to near East and West Allen Bridge Road (L.M. 9.98).
Project Length - 6.420 miles

Project No. STP/HSIP-107(27), 30011-8232-14 (PIN 126052.00), 30011-3232-94 (PIN 126052.00)
The resurfacing on S.R. 107 from S.R. 34 (L.M. 10.49) to the Washington County line (L.M. 17.79).
Project Length - 7.300 miles

Project No. STP/HSIP-351(21), 30016-8225-14 (PIN 126053.00), 30016-3225-94 (PIN 126053.00)
The resurfacing on S.R. 351 from S.R. 350 (L.M. 6.80) to S.R. 107 (L.M. 11.31).
Project Length - 4.510 miles

Total Contract Length - 18.230 miles
Completion Time - On or before 7/31/2018 (See Special Provision 108B)
The DBE goal for this contract is 3.5%.

GREENE COUNTY (Contract No.CNS077) Call No. 049

Project No. NH-34(113), 30003-8242-14 (PIN 126033.00), 30003-4242-04 (PIN 126033.00)
The resurfacing on U.S. 11E (S.R. 34) from near Chuckey Highway (L.M. 22.88) to the Washington County line (L.M. 27.99).

Project Length - 5.110 miles
Completion Time - On or before 7/31/2018 (See Special Provision 108B)
The DBE goal for this contract is 4%.

GRUNDY COUNTY (Contract No.CNS079) Call No. 050

Project No. STP-56(84), 31005-8275-14 (PIN 126130.00)

The resurfacing (microsurfacing) on S.R. 56 from north of Collins River bridge (L.M. 28.96) to the Warren County line (L.M. 33.88).

Project Length - 4.920 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 5.5%.

HAMILTON COUNTY (Contract No.CNS020) Call No. 051

Project No. NH/HSIP-111(101), 33156-8219-14 (PIN 124904.00), 33156-3219-94 (PIN 124904.00)

The resurfacing on S.R. 111 from S.R. 29 (L.M. 0.00) to south of Jones Gap Road (L.M. 3.65).

Project Length - 3.650 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 5.5%.

HAMILTON COUNTY (Contract No.CNS025) Call No. 052

Project No. R-HSIP-58(47), 33040-3209-94 (PIN 121476.00)

The grading, drainage and paving on S.R. 58 at the intersection of Champion Road (L.M. 7.03) in Chattanooga.

Project Length - 0.200 miles

Completion Time - On or before 6/15/2018 (See Special Provision 108B)

The DBE goal for this contract is 10%.

HARDEMAN COUNTY (Contract No.CNS063) Call No. 053

Project No. 35005-4250-04 (PIN 123925.00), HSIP-57(70), 35005-3250-94 (PIN 123925.00)

The resurfacing on S.R. 57 from Old Rogers Spring Road (L.M. 12.47) to S.R. 125 (L.M. 17.54).

Project Length - 5.070 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 3%.

HARDEMAN COUNTY (Contract No.CNS076) Call No. 054

Project No. STP-SIP/H-100(62), 35007-3221-94 (PIN 118443.00)

The improvement of the intersection on S.R. 100 at S.R. 138 (L.M. 11.74) in Toone, including grading, drainage and paving.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2018

The DBE goal for this contract is 9%.

HENDERSON COUNTY (Contract No.CNS069) Call No. 055

Project No. 39010-4225-04 (PIN 123923.00), HSIP-104(38), 39010-3225-94 (PIN 123923.00)

The resurfacing on S.R. 104 from the Carroll County line (L.M. 0.00) to south of Rock Milam Road (L.M. 7.50).

Project Length - 7.500 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

HICKMAN COUNTY (Contract No.CNS042) Call No. 056

Project No. STP/HSIP-50(61), 41008-8228-14 (PIN 126211.00), 41008-3228-94 (PIN 126211.00)

The resurfacing on S.R. 50 from east of Hills Road (L.M. 17.82) to Collins Lane (L.M. 25.25).

Project Length - 7.430 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 6.5%.

HOUSTON COUNTY (Contract No.CNS043) Call No. 057

Project No. STP/HSIP-147(4), 42004-8222-14 (PIN 126208.00), 42004-3222-94 (PIN 126208.00)

The resurfacing on S.R. 147 from the Tennessee River (L.M. 0.00) to the bridge over Cane Creek (L.M. 6.16).

Project Length - 6.160 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 4%.

HUMPHREYS COUNTY (Contract No.CNS032) Call No. 058

Project No. 43951-3507-04 (PIN 084964.02)

The construction of a concrete box beam bridge on Dupont Access Road over the C.S.X. Railroad (L.M. 0.22) in New Johnsonville, including grading, drainage and paving.

Project Length - 0.061 miles

Completion Time - On or before 5/31/2019

JEFFERSON COUNTY (Contract No.CNS048) Call No. 059

Project No. 45003-4131-04 (PIN 123254.00)

The repair of the bridge on Bell Road over I-81 (L.M. 0.54).

Project Length - 0.000 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

LOUDON AND MONROE COUNTIES (Contract No.CNS065) Call No. 060

Project No. 53080-4205-04 (PIN 126497.00), HSIP-323(22), 53080-3205-94 (PIN 126497.00)

The resurfacing (microsurfacing) on S.R. 323 from near Dry Branch Road (L.M. 0.00) to U.S. 11 (S.R. 2) (L.M. 2.14).

Project Length - 2.140 miles

Project No. 62016-4207-04 (PIN 126498.00), HSIP-322(18), 62016-3207-94 (PIN 126498.00)

The resurfacing (microsurfacing) on S.R. 322 from near Sweetwater Vonore Road (L.M. 6.40) to S.R. 72 (L.M. 15.34).

Project Length - 8.940 miles

Project No. 62025-4214-04 (PIN 126500.00)

The resurfacing (microsurfacing) on S.R. 39 from the McMinn County line (L.M. 0.00) to S.R. 68 (L.M. 7.03).

Project Length - 7.030 miles

Total Contract Length - 18.110 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 2%.

MARSHALL COUNTY (Contract No.CNS037) Call No. 061

Project No. STP/HSIP-11(94), 59002-8216-14 (PIN 126209.00), 59002-3216-94 (PIN 126209.00)

The resurfacing on U.S. 31A (S.R. 11) from the Giles County line (L.M. 0.00) to north of Underpass Road (L.M. 5.49).

Project Length - 5.490 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

MAURY COUNTY (Contract No.CNS033) Call No. 062

Project No. NH/HSIP-7(35), 60103-8202-14 (PIN 126205.00), 60103-3202-94 (PIN 126205.00)

The resurfacing on U.S. 31 (S.R. 7) from Dyer Street (L.M. 11.65) to U.S. 31 (S.R. 6) / U.S. 412 (S.R. 99) (L.M. 15.27).

Project Length - 3.620 miles

Completion Time - On or before 8/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 6.5%.

MAURY COUNTY (Contract No.CNS028) Call No. 063

Project No. 60023-4211-04 (PIN 124605.01)

The repair of the bridge on S.R 247 over Leipers Creek (L.M. 1.05).

Project Length - 0.057 miles

Completion Time - On or before 8/31/2018

MCMINN COUNTY (Contract No.CNS056) Call No. 064

Project No. NH-I-75-1(147), 54001-8186-44 (PIN 126366.00)

The resurfacing on I-75 from south of S.R. 30 (L.M. 13.75) to north of County Road 267 (L.M. 20.50).

Project Length - 6.750 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 8%.

MONROE COUNTY (Contract No.CNS049) Call No. 065

Project No. 62001-4114-04 (PIN 121401.00)

The repair of the bridge on Raby Road over I-75 (L.M. 2.79).

Project Length - 0.000 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

MONTGOMERY COUNTY (Contract No.CNS040) Call No. 066

Project No. NH/HSIP-76(105), 63018-8217-14 (PIN 126202.00), 63018-3217-94 (PIN 126202.00)

The resurfacing on S.R. 76 from north of S.R. 112 (L.M. 14.47) to South Gateway Plaza Boulevard/Hornbuckle Lane (L.M. 17.88).

Project Length - 3.410 miles

Completion Time - On or before 8/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

MORGAN AND ROANE COUNTIES (Contract No.CNS075) Call No. 067

Project No. STP/HSIP-328(10), 65002-8205-14 (PIN 126057.00), 65002-3205-94 (PIN 126057.00)

The resurfacing on S.R. 328 from the Roane County line (L.M. 0.00) to U.S. 27 (S.R. 29).

Project Length - 6.450 miles

Project No. STP/HSIP-328(11), 73009-8211-14 (PIN 126056.00), 73009-3211-94 (PIN 126056.00)

The resurfacing on S.R. 328 from U.S. 27 (S.R. 29) (L.M. 0.00) to the Morgan County line (L.M. 1.76).

Project Length - 1.760 miles

Project No. STP/HSIP-29(105), 73035-8210-14 (PIN 126061.00), 73035-3210-94 (PIN 126061.00)

The resurfacing on U.S. 27 (S.R. 29) from the Southern Railroad bridge (L.M. 8.70) to S.R. 61 (L.M. 11.98).

Project Length - 3.280 miles

Total Contract Length - 11.490 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 5%.

OBION COUNTY (Contract No.CNS082) Call No. 068

Project No. HSIP-5(109), 66008-4236-04 (PIN 126303.00), 66008-3236-94 (PIN 126303.00)

The resurfacing on S.R. 5 from U.S. 51 (S.R. 3) (L.M. 17.00) to the Kentucky State line (L.M. 23.35).

Project Length - 6.350 miles

Project No. STP/HSIP-21(25), 66009-8230-14 (PIN 126301.00), 66009-3230-94 (PIN 126301.00)

The resurfacing on S.R. 21 from S.R. 183 (L.M. 7.08) to U.S. 51 (S.R. 3) (L.M. 15.41).

Project Length - 8.330 miles

Project No. STP-184(6), 66142-8209-14 (PIN 126336.00)

The resurfacing on S.R. 184 from S.R. 21 (L.M. 0.00) to Church Street (L.M. 0.17).

Project Length - 0.170 miles

Total Contract Length - 14.850 miles

Completion Time - On or before 9/15/2018

The DBE goal for this contract is 5%.

PERRY COUNTY (Contract No.CNS044) Call No. 069

Project No. STP/HSIP-13(74), 68001-8255-14 (PIN 126200.00), 68001-3255-94 (PIN 126200.00)

The resurfacing on S.R. 13 from Mudspring Hollow Road (L.M. 24.21) to the Humphreys County line (L.M. 30.41).

Project Length - 6.200 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 4%.

PICKETT COUNTY (Contract No.CNS051) Call No. 070

Project No. HSIP-28(57), 69001-3221-94 (PIN 121585.00)

The miscellaneous safety improvements on U.S. 127 (S.R. 28) from S.R. 295 (L.M. 3.37) to the Kentucky State line (L.M. 7.04).

Project Length - 3.670 miles

Completion Time - On or before 6/30/2018

The DBE goal for this contract is 6%.

POLK COUNTY (Contract No.CNS021) Call No. 071

Project No. NH/HSIP-40(36), 70068-8210-14 (PIN 126122.00), 70068-3210-94 (PIN 126122.00)

The resurfacing on U.S. 64 (S.R. 40) from west of the Ocoee River Recreation Area, Caney Creek take out (L.M. 13.00) to Mile Post 17.0 (L.M. 17.00).

Project Length - 4.000 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 5%.

PUTNAM COUNTY (Contract No.CNS022) Call No. 072

Project No. STP/HSIP-24(68), 71002-8224-14 (PIN 126126.00), 71002-3224-94 (PIN 126126.00)

The resurfacing (microsurfacing) on U.S. 70N (S.R. 24) from the Smith County line (L.M. 0.00) to east of Byers Road (L.M. 11.00).

Project Length - 11.000 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

ROBERTSON COUNTY (Contract No.CNS034) Call No. 073

Project No. STP-52(86), 74009-8219-14 (PIN 126199.00)

The resurfacing on S.R. 52 from S.R. 49 (L.M. 0.00) to the Sumner County line (L.M. 7.25).

Project Length - 7.250 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 3%.

RUTHERFORD COUNTY (Contract No.CNS058) Call No. 074

Project No. NH/HSIP-1(384), 75002-8292-14 (PIN 126206.00), 75002-3292-94 (PIN 126206.00), 75002-4292-04 (PIN 126206.00)

The resurfacing on U.S. 41 (U.S. 70S, S.R. 1) from the Davidson County line (L.M. 0.00) to Ken Pilkerton Drive (L.M. 6.42).

Project Length - 6.420 miles

Project No. STP/HSIP-266(28), 75027-8230-14 (PIN 126248.00), 75027-3230-94 (PIN 126248.00)

The resurfacing on S.R. 266 from the I-24 interchange (L.M. 0.00) to Threet Industrial Boulevard (L.M. 3.33).

Project Length - 3.330 miles

Total Contract Length - 9.750 miles

Completion Time - On or before 8/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 6%.

RUTHERFORD COUNTY (Contract No.CNS050) Call No. 075

Project No. NH-I-24-1(120), 75100-8113-44 (PIN 126406.00), 75100-4113-04 (PIN 126406.00)
The resurfacing on I-24 from near Rocky Fork Road (L.M. 5.20) to near Baker Road (L.M. 7.75).

Project Length - 2.550 miles
Completion Time - On or before 8/31/2018 (See Special Provision 108B)
The DBE goal for this contract is 5.5%.

SCOTT COUNTY (Contract No.CNS064) Call No. 076

Project No. 76129-4204-04 (PIN 126495.00), HSIP-29(104), 76129-3204-94 (PIN 126495.00)
The resurfacing (microsurfacing) on U.S. 27 (S.R. 29) from near Sand Cut Road (L.M. 20.90) to the Tennessee/Kentucky State line (L.M. 27.00).

Project Length - 6.100 miles
Completion Time - On or before 9/30/2018 (See Special Provision 108B)
The DBE goal for this contract is 3.5%.

SEVIER COUNTY (Contract No.CNS061) Call No. 077

Project No. STP/HSIP-35(69), 78004-8235-14 (PIN 126054.00), 78004-3235-94 (PIN 126054.00)
The resurfacing on U.S. 411 (U.S. 441, S.R. 35) from near White School Road (L.M. 9.82) to near Pigeon Street (L.M. 13.62).
Project Length - 3.800 miles

Project No. NH/HSIP-35(70), 78004-8236-14 (PIN 126055.00), 78004-3236-94 (PIN 126055.00)
The resurfacing on U.S. 411 (U.S. 441, S.R. 35) from near Pigeon Street (L.M. 13.62) to near Gary Wade Boulevard (L.M. 14.73).
Project Length - 1.110 miles

Total Contract Length - 4.910 miles
Completion Time - On or before 7/31/2018 (See Special Provision 108B)
The DBE goal for this contract is 5%.

SHELBY COUNTY (Contract No.CNS074) Call No. 078

Project No. NH/HSIP-57(69), 79028-8270-14 (PIN 123946.00), 79028-3270-94 (PIN 123946.00)
The resurfacing on S.R. 57 from I-240 (L.M. 8.18) to east of Val Verde Drive (L.M. 10.75).

Project Length - 2.570 miles
Completion Time - On or before 9/30/2018 (See Special Provision 108B)
The DBE goal for this contract is 3%.

SHELBY COUNTY (Contract No.CNS085) Call No. 079

Project No. 79008-4153-04 (PIN 120437.00)
The repair of the bridges on I-240 over Kerr Avenue (L.M. 3.09).

Project Length - 0.000 miles
Completion Time - On or before 7/31/2018 (See Special Provision 108B)

SHELBY COUNTY (Contract No.CNS084) Call No. 080

Project No. 79947-4219-04 (PIN 119742.00)

The repair of bridges on S.R. 385 over Long Road (L.M. 10.48 and L.M. 11.94) and on U.S. 70 (U.S. 79, S.R. 1) over overflow (L.M. 29.97).

Project Length - 0.000 miles

Completion Time - On or before 9/30/2018

SUMNER COUNTY (Contract No.CNS035) Call No. 081

Project No. 83015-4211-04 (PIN 126204.00)

The resurfacing on S.R. 76 from the Robertson County line (L.M. 0.00) to S.R. 25 (L.M. 3.91).

Project Length - 3.910 miles

Completion Time - On or before 6/30/2018 (See Special Provision 108B)

SUMNER COUNTY (Contract No.CNS038) Call No. 082

Project No. 83027-4220-04 (PIN 126201.00)

The resurfacing on S.R. 174 from north of A.B. Wade Road (L.M. 25.80) to S.R. 52 (L.M. 29.66).

Project Length - 3.860 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

VAN BUREN COUNTY (Contract No.CNS008) Call No. 083

Project No. NHTSA-HE-30(67), 97088-3202-04 (PIN 119854.00)

The miscellaneous safety improvements on S.R. 30 from the Warren County line (L.M. 0.00) to the Bledsoe County line (L.M. 22.15).

Project Length - 22.150 miles

Completion Time - On or before 7/31/2018

The DBE goal for this contract is 5%.

WASHINGTON COUNTY (Contract No.CNS059) Call No. 084

Project No. HSIP-107(25), 90014-3221-94 (PIN 120244.00)

The miscellaneous safety improvements on S.R. 107 from the Greene County line (L.M. 0.00) to S.R. 81 (L.M. 11.34).

Project Length - 11.340 miles

Project No. HSIP-9000(48), 90946-3455-94 (PIN 121876.00)

The miscellaneous safety improvements on Knob Creek Road from S.R. 354 (Boones Creek Road) (L.M. 9.76) to Mizpah Hills Drive (L.M. 10.77).

Project Length - 1.010 miles

Project No. HSIP-1365(4), 90953-3541-94 (PIN 121442.00)

The miscellaneous safety improvements on Boones Station Road from P. Keefauver Road (L.M. 0.00) to Keefauver Road (L.M. 1.99).

Project Length - 1.990 miles

Total Contract Length - 14.340 miles

Completion Time - On or before 8/31/2018

The DBE goal for this contract is 5.5%.

WAYNE COUNTY (Contract No.CNS057) Call No. 085

Project No. 91999-3603-04 (PIN 126599.00)

The construction of a salt bin at the intersection of U.S. 64 (S.R. 15) and Savannah Highway in Waynesboro.

Project Length - 0.000 miles

Completion Time - On or before 7/31/2018

WILLIAMSON COUNTY (Contract No.CNS005) Call No. 086

Project No. R-PHSIP/HSIP-11(72), 94007-3230-94 (PIN 120278.00)

The grading, drainage and paving on U.S. 31A (S.R. 11) at the intersection of S.R. 96 (L.M. 7.40) in Triune.

Project Length - 0.284 miles

Completion Time - On or before 11/30/2018

The DBE goal for this contract is 8%.

WILSON COUNTY (Contract No.CNS047) Call No. 087

Project No. 95014-4225-04 (PIN 126213.00)

The resurfacing on S.R. 141 from Sugar Flat Road (L.M. 14.59) to the Smith County line (L.M. 21.14).

Project Length - 6.550 miles

Completion Time - On or before 6/30/2018 (See Special Provision 108B)

Requests for Bid Authorization and Standard Specifications should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections and Grading Quantity Sheets should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2049 / Email TDOT.CopyCenter@tn.gov

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 87
Total Number of Projects - 163
Total Number of Counties - 95

Publication No. DT-1390-V