

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED MAY 10, 2019
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

BENTON, CHEATHAM, CLAY, DAVIDSON, DECATUR, DYER, HAMILTON, HARDIN, HENRY, JACKSON, KNOX, LOUDON, MARION, MEIGS, MONTGOMERY, ROANE, SHELBY, STEWART, TROUSDALE, AND WILSON COUNTIES (Contract No.CNT905) Call No. 001

Project No. 99111-4181-04 (PIN 127449.00)

The installation of U.S. Coast Guard route specific signs on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 12/31/2019 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No.CNT913) Call No. 002

Project No. STP-112(6), 19046-3218-14 (PIN 103764.00)

The grading, drainage, construction of a concrete Bulb-Tee beam bridge, retaining walls and paving on U.S. 41A (S.R. 112) from S.R. 12 (Ashland City Highway) (L.M. 0.00) to S.R. 155 (Briley Parkway) (L.M. 2.28).

Project Length - 2.286 miles

Completion Time - On or before 7/31/2022 (See Special Provision 108B)

The DBE goal for this contract is 10%.

MARION COUNTY (Contract No.CNT914) Call No. 003

Project No. 58024-4217-04 (PIN 127475.00)

The repair of a 76" x 67" elliptical corrugated metal pipe culvert on S.R. 156 at L.M. 13.15.

Project Length - 0.000 miles

Completion Time - On or before 8/31/2019 (See Special Provision 108B)

RHEA COUNTY (Contract No.CNT915) Call No. 004

Project No. NH/HSIP-29(113), 72079-8214-14 (PIN 127200.00), 72079-3214-94 (PIN 127200.00), 72079-4214-04 (PIN 127200.00)

The resurfacing on U.S. 27 (S.R. 29) from north of S.R. 60 (L.M. 4.90) to Landes Way (L.M. 6.53), including bridge deck repair.

Project Length - 1.630 miles

Completion Time - On or before 9/30/2019 (See Special Provision 108B)

The DBE goal for this contract is 9.5%.

WAYNE COUNTY (Contract No.CNT910) Call No. 005

Project No. 91999-3602-04 (PIN 126597.00)

The construction of a T.D.O.T. maintenance building at the intersection of U.S. 64 (S.R. 15) and Savannah Highway in Waynesboro.

Project Length - 0.000 miles

Project No. 91999-3603-04 (PIN 126599.00)

The construction of a salt bin at the intersection of U.S. 64 (S.R. 15) and Savannah Highway in Waynesboro.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 6/30/2020

ANDERSON COUNTY (Contract No.CNT228) Call No. 006

Project No. STP/HSIP-116(26), 01015-8251-14 (PIN 127831.00), 01015-4251-04 (PIN 127831.00), 01015-3251-94 (PIN 127831.00)

The resurfacing on S.R. 116 from near S.R. 330 (L.M. 10.42) to near U.S. 25W (S.R. 9) (L.M. 19.25), including bridge deck repair.

Project Length - 8.830 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 9%.

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNT189) Call No. 007

Project No. 98100-4129-04 (PIN 114116.09)

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2020 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNT191) Call No. 008

Project No. 98303-4137-04 (PIN 114118.09)

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2020 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No.CNT192) Call No. 009

Project No. 98400-4117-04 (PIN 114119.09)

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2020 (See Special Provision 108B)

BLEDSON COUNTY (Contract No.CNT230) Call No. 010

Project No. NH-28(74), 04001-4239-04 (PIN 128763.00)

The emergency slope stabilization on S.R. 28 near L.M. 28.80.

Project Length - 0.080 miles

Completion Time - On or before 7/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 8.5%.

BLEDSON COUNTY (Contract No.CNT139) Call No. 011

Project No. STP/HSIP-30(83), 04003-8218-14 (PIN 127183.00), 04003-3218-94 (PIN 127183.00)

The resurfacing on S.R. 30 from U.S. 127 (S.R. 28) (L.M. 10.34) to near Cherokee Ridge Road (L.M. 13.28).

Project Length - 2.940 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 8%.

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNT190) Call No. 012

Project No. 98200-4115-04 (PIN 114117.09)

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2020 (See Special Provision 108B)

BLEDSON, BRADLEY, CANNON, COFFEE, FRANKLIN, GRUNDY, HAMILTON, MARION, POLK, RHEA, SEQUATCHIE, VAN BUREN, AND WARREN COUNTIES (Contract No.CNT150) Call No. 013

Project No. STP-REG2(198), 98200-8208-14 (PIN 127191.00)

The longitudinal joint stabilization on various State Routes.

Project Length - 0.000 miles

Completion Time - On or before 7/31/2019

The DBE goal for this contract is 9%.

BLEDSON, FRANKLIN, GRUNDY, HAMILTON, POLK, SEQUATCHIE, VAN BUREN, AND WARREN COUNTIES
(Contract No.CNT151) Call No. 014

Project No. STP-REG2(197), 98200-8207-14 (PIN 127190.00)
The crack sealing at various locations on various State Routes.

Project Length - 0.000 miles
Completion Time - On or before 7/31/2019
The DBE goal for this contract is 7%.

BLOUNT COUNTY (Contract No.CNT134) Call No. 015

Project No. NH/HSIP-73(70), 05006-8264-14 (PIN 127836.00), 05006-3264-94 (PIN 127836.00)
The resurfacing on U.S. 321 (S.R. 73) from S.R. 335 (L.M. 7.70) to near Court Street (L.M. 12.20).
Project Length - 4.260 miles

Project No. NH/HSIP-73(71), 05006-8265-14 (PIN 127138.00), 05006-3265-94 (PIN 127138.00)
The resurfacing on U.S. 321 (S.R. 73) from near Court Street (L.M. 12.20) to near Tuckaleechee Pike (L.M. 17.00).
Project Length - 4.800 miles

Project No. STP/HSIP-335(7), 05022-8236-14 (PIN 127818.00), 05022-4236-04 (PIN 127818.00), 05022-3236-94 (PIN 127818.00)
The resurfacing on S.R. 335 from near U.S. 411 (S.R. 33) (L.M. 0.00) to near U.S. 321 (S.R. 73) (L.M. 3.48), including bridge repair.
Project Length - 3.360 miles

Total Contract Length - 12.420 miles
Completion Time - On or before 11/15/2019 (See Special Provision 108B)
The DBE goal for this contract is 9.5%.

CAMPBELL COUNTY (Contract No.CNT235) Call No. 016

Project No. NH-I-75-3(186), 07100-4158-04 (PIN 128712.00)
The emergency slope stabilization on I-75 near L.M. 21.60 (M.M. 151.90).

Project Length - 0.624 miles
Completion Time - On or before 5/31/2020 (See Special Provision 108B)

CANNON, MARION, AND WARREN COUNTIES (Contract No.CNT030) Call No. 017

Project No. STP-96(57), 08004-8212-14 (PIN 127176.00)

The resurfacing (microsurfacing) on S.R. 96 from the Rutherford County line (L.M. 0.00) to the Wilson County line (L.M. 4.96).

Project Length - 4.960 miles

Project No. STP-150(9), 58015-8217-14 (PIN 127187.00)

The resurfacing (microsurfacing) on U.S. 41 (S.R. 150) from north of Sequatchie Mountain Road (L.M. 5.71) to the Grundy County line (L.M. 13.78).

Project Length - 8.070 miles

Project No. 58016-4243-04 (PIN 127218.00), HSIP-156(13), 58016-3243-94 (PIN 127218.00)

The resurfacing (microsurfacing) on S.R. 156 from east of River Landing (L.M. 15.48) to east of Nickajack Landing Road (L.M. 23.12).

Project Length - 7.440 miles

Project No. 89011-4209-04 (PIN 127182.00), HSIP-287(13), 89011-3209-94 (PIN 127182.00)

The resurfacing (microsurfacing) on S.R. 287 from S.R. 379 (L.M. 5.15) to south of Shelbyville Road (L.M. 10.00).

Project Length - 4.750 miles

Total Contract Length - 25.220 miles

Completion Time - On or before 9/30/2019

The DBE goal for this contract is 5.5%.

CHEATHAM AND MONTGOMERY COUNTIES (Contract No.CNT173) Call No. 018

Project No. STP-12(59), 11005-8232-14 (PIN 127304.00)

The resurfacing on S.R. 12 from the Davidson County line (L.M. 0.00) to S.R. 455 (L.M. 5.85).

Project Length - 5.850 miles

Project No. NH/HSIP-12(58), 63005-8245-14 (PIN 127297.00), 63005-3245-94 (PIN 127297.00)

The resurfacing on U.S. 41A (U.S. 79, S.R. 12) from the bridge over Red River (L.M. 15.50) to Hermitage Road (L.M. 19.75).

Project Length - 4.250 miles

Total Contract Length - 10.100 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 7%.

CLAY COUNTY (Contract No.CNT171) Call No. 019

Project No. 14005-4215-04 (PIN 127890.00), HSIP-53(55), 14005-3215-94 (PIN 127890.00)

The resurfacing on S.R. 53 from north of Copeland Lane (L.M. 3.37) to Old Livingston Highway (L.M. 6.79).

Project Length - 3.420 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 7%.

COCKE COUNTY (Contract No.CNT004) Call No. 020

Project No. 15003-4241-04 (PIN 124322.01)

The repair of the bridge on U.S. 25 (U.S. 70, S.R. 9) over the Pigeon River (L.M. 6.82).

Project Length - 0.000 miles

Project No. STP-9(101), 15003-8243-14 (PIN 127094.00)

The resurfacing on U.S. 25 (U.S. 70, S.R. 9) from near S.R. 73 (L.M. 6.97) to near S.R. 107 (L.M. 17.25).

Project Length - 9.830 miles

Total Contract Length - 9.830 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 7.5%.

COFFEE COUNTY (Contract No.CNT140) Call No. 021

Project No. STP/HSIP-2(266), 16004-8217-14 (PIN 127180.00), 16004-3217-94 (PIN 127180.00)

The resurfacing on U.S. 41 (S.R. 2) from the Rutherford County Line (L.M. 0.00) to east of Country Club Drive (L.M. 12.55).

Project Length - 12.550 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 7.5%.

CUMBERLAND COUNTY (Contract No.CNT234) Call No. 022

Project No. STP-1(409), 18003-4243-04 (PIN 128765.00)

The emergency slope stabilization on U.S. 70 (S.R. 1) near L.M. 26.60.

Project Length - 0.151 miles

Completion Time - On or before 8/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 5.5%.

DAVIDSON COUNTY (Contract No.CNT163) Call No. 023

Project No. 19036-4222-04 (PIN 127324.00), HSIP-12(60), 19036-3222-94 (PIN 127324.00)

The resurfacing on S.R. 12 from near S.R. 112 (L.M. 4.62) to south of Industrial Parkway (L.M. 6.22).

Project Length - 1.600 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 7.5%.

DAVIDSON COUNTY (Contract No.CNT215) Call No. 024

Project No. NH-100(87), 19044-8221-14 (PIN 127306.00)

The resurfacing on S.R. 100 from Temple Road (L.M. 6.00) to Old Hickory Boulevard (L.M. 8.26).

Project Length - 2.260 miles

Project No. NH/HSIP-100(88), 19044-8222-14 (PIN 127307.00), 19044-3222-94 (PIN 127307.00)

The resurfacing on S.R. 100 from Old Hickory Boulevard (L.M. 8.26) to Heady Drive (L.M. 12.08).

Project Length - 3.550 miles

Total Contract Length - 5.810 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 7%.

DAVIDSON COUNTY (Contract No.CNT160) Call No. 025

Project No. STP/HSIP-1(403), 19016-8208-14 (PIN 127300.00), 19016-3208-94 (PIN 127300.00)

The resurfacing on U.S. 70 (S.R. 1) from the Cheatham County line (L.M. 0.00) to south of Harpeth Valley Road (L.M. 5.19).

Project Length - 4.980 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 9.5%.

DAVIDSON COUNTY (Contract No.CNT188) Call No. 026

Project No. 19047-4241-04 (PIN 103641.14)

The tunnel cleaning of the Thompson Lane Underpass on S.R. 155.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2020 (See Special Provision 108B)

DEKALB COUNTY (Contract No.CNT145) Call No. 027

Project No. STP/HSIP-146(8), 21007-8227-14 (PIN 126531.00), 21007-3227-94 (PIN 126531.00)

The resurfacing on S.R. 146 from the Cannon County line (L.M. 0.00) to north of Game Ridge Road (L.M. 5.47).

Project Length - 5.470 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 9.5%.

DEKALB AND WARREN COUNTIES (Contract No.CNT011) Call No. 028

Project No. STP-56(29), 21004-3252-14 (PIN 100263.00)

The grading, drainage, construction of bridges and paving on S.R. 56 from south of S.R. 288 near Magness Road (L.M. 2.58) to East Bryant Street (L.M. 7.53) in Smithville.

Project Length - 4.925 miles

Project No. STP/HIP-56(39), 21004-3259-14 (PIN 100262.00)

The grading, drainage, construction of a concrete Bulb-Tee or concrete I-beam bridge and paving on S.R. 56 from south of the Warren-Dekalb County line (L.M. 24.45) to near Magness Road in Dekalb County (L.M. 2.86).

Project Length - 3.332 miles

Total Contract Length - 8.257 miles

Completion Time - On or before 10/31/2021

The DBE goal for this contract is 9.5%.

DICKSON COUNTY (Contract No.CNT193) Call No. 029

Project No. 22015-4215-04 (PIN 127318.00), HSIP-46(35), 22015-3215-94 (PIN 127318.00)

The resurfacing on S.R. 46 from U.S. 70 (S.R. 1) (L.M. 8.66) to Union Hill Road (L.M. 17.76).

Project Length - 9.100 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 7.5%.

DICKSON COUNTY (Contract No.CNT214) Call No. 030

Project No. NH-1(407), 22002-4256-04 (PIN 128677.00)

The emergency replacement of a collapsed corrugated metal pipe on U.S. 70 (S.R. 1) (L.M. 7.70) in Dickson, including grading, drainage and paving.

Project Length - 0.020 miles

Completion Time - On or before 8/30/2019

The DBE goal for this contract is 15%.

DICKSON COUNTY (Contract No.CNT159) Call No. 031

Project No. STP/HSIP-1(404), 22002-8253-14 (PIN 127310.00), 22002-3253-94 (PIN 127310.00)

The resurfacing on U.S. 70 (S.R. 1) from Corlew Drive (L.M. 14.00) to the Cheatham County line (L.M. 21.85).

Project Length - 7.850 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 8.5%.

DYER COUNTY (Contract No.CNT195) Call No. 032

Project No. HSIP-826(5), 23945-3480-94 (PIN 126681.00)

The miscellaneous safety improvements on Hamer Road from north of Hillside Cove (L.M. 3.75) to north of Hendrix Drive (L.M. 4.75).

Project Length - 1.000 miles

Completion Time - On or before 10/31/2019

The DBE goal for this contract is 9%.

FRANKLIN COUNTY (Contract No.CNT141) Call No. 033

Project No. STP/HSIP-50(63), 26005-8228-14 (PIN 127179.00), 26005-3228-94 (PIN 127179.00)
The resurfacing on S.R. 50 from east of S.R. 121 (L.M. 6.06) to near Dry Creek Road (L.M. 10.26).

Project Length - 4.200 miles
Completion Time - On or before 11/15/2019 (See Special Provision 108B)
The DBE goal for this contract is 7.5%.

GIBSON COUNTY (Contract No.CNT223) Call No. 034

Project No. NH/HSIP-43(44), 27004-8282-14 (PIN 127344.00), 27004-3282-94 (PIN 127344.00)
The resurfacing with hot in-place recycling on U.S. 45E (S.R. 43) from the Madison County line (L.M. 0.00) to S.R. 187 (L.M. 6.88).

Project Length - 6.720 miles
Completion Time - On or before 11/15/2019
The DBE goal for this contract is 3%.

GIBSON COUNTY (Contract No.CNT220) Call No. 035

Project No. NH/HSIP-5(115), 27001-8244-14 (PIN 128400.00), 27001-4244-04 (PIN 128400.00), 27001-3244-94 (PIN 128400.00)
The resurfacing on U.S. 45W (S.R. 5) from the Madison County line (L.M. 0.00) to S.R. 366 (L.M. 1.16), including bridge deck repair.

Project Length - 1.160 miles

Project No. NH/HSIP-5(113), 27002-8231-14 (PIN 127347.00), 27002-3231-94 (PIN 127347.00)
The resurfacing on U.S. 45W (S.R. 5) from S.R. 366 (L.M. 4.23) to S.R. 457 (L.M. 11.58).
Project Length - 7.350 miles

Total Contract Length - 8.510 miles
Completion Time - On or before 11/15/2019
The DBE goal for this contract is 4%.

GILES COUNTY (Contract No.CNT172) Call No. 036

Project No. 28007-4230-04 (PIN 128344.00)
The replacement of a 48" corrugated metal pipe on U.S. 64 (S.R. 15) at L.M. 22.55.

Project Length - 0.000 miles
Completion Time - On or before 12/31/2019

GREENE COUNTY (Contract No.CNT199) Call No. 037

Project No. STP/HSIP-34(119), 30002-8253-14 (PIN 127088.00), 30002-3253-94 (PIN 127088.00)
The resurfacing on U.S. 11E (S.R. 34) from near the I-81 SB ramp (L.M. 2.31) to near Main Street (L.M. 6.80).
Project Length - 4.490 miles

Project No. 30006-4231-04 (PIN 127073.00), HSIP-70(27), 30006-3231-94 (PIN 127073.00)
The resurfacing on S.R. 70 from U.S. 11E (S.R. 34) (L.M. 16.47) to near I-81 NB ramp (L.M. 26.54).
Project Length - 10.070 miles

Total Contract Length - 14.560 miles
Completion Time - On or before 11/15/2019 (See Special Provision 108B)
The DBE goal for this contract is 6%.

GRUNDY COUNTY (Contract No.CNT149) Call No. 038

Project No. 31007-4238-04 (PIN 127185.00)
The resurfacing on S.R. 108 from east of Hugh Wooten Road (L.M. 26.00) to the Warren County line (L.M. 31.18).

Project Length - 5.180 miles
Completion Time - On or before 11/15/2019 (See Special Provision 108B)

HAMILTON COUNTY (Contract No.CNT146) Call No. 039

Project No. HSIP-58(52), 33039-4213-04 (PIN 127891.00), 33039-3213-94 (PIN 127891.00)
The resurfacing on S.R. 58 from the Georgia State line (L.M. 0.00) to S.R. 17 (L.M. 2.17).

Project Length - 2.170 miles
Completion Time - On or before 11/15/2019 (See Special Provision 108B)
The DBE goal for this contract is 10%.

HAMILTON COUNTY (Contract No.CNT087) Call No. 040

Project No. NH-153(14), 33052-8254-14 (PIN 127234.00), 33052-4254-04 (PIN 127234.00)
The resurfacing on S.R. 153 from north of Shallowford Road (L.M. 2.60) to north of S.R. 58 (L.M. 4.76), including bridge deck repair.

Project Length - 1.980 miles
Completion Time - On or before 11/15/2019 (See Special Provision 108B)
The DBE goal for this contract is 7%.

HAMILTON COUNTY (Contract No.CNT231) Call No. 041

Project No. NH-153(15), 33052-4256-04 (PIN 128766.00)
The emergency slope stabilization on S.R. 153 near L.M. 7.10.

Project Length - 0.047 miles
Completion Time - On or before 7/31/2019 (See Special Provision 108B)
The DBE goal for this contract is 10%.

HAMILTON COUNTY (Contract No.CNT196) Call No. 042

Project No. 33948-4262-04 (PIN 105739.14)

The tunnel cleaning of the McCallie Tunnel on U.S. 11 (U.S. 64, S.R. 2), the Stringers Ridge Tunnel on U.S. 127 (S.R. 8), and the Bachman Tubes on U.S. 41 (U.S. 76, S.R. 8).

Project Length - 0.000 miles

Completion Time - On or before 6/30/2020 (See Special Provision 108B)

HARDEMAN COUNTY (Contract No.CNT226) Call No. 043

Project No. 35005-4251-04 (PIN 127348.00), HSIP-57(74), 35005-3251-94 (PIN 127348.00)

The resurfacing with hot in-place recycling on S.R. 57 from Saulsbury Road (L.M. 6.85) to near Old Rodgers Springs Road (L.M. 12.47).

Project Length - 5.480 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

HAWKINS COUNTY (Contract No.CNT182) Call No. 044

Project No. 37005-4213-04 (PIN 127071.00), HSIP-66(53), 37005-3213-94 (PIN 127071.00), 37005-4214-04 (PIN 127071.00)

The resurfacing on S.R. 66 from near Berry Road (L.M. 5.30) to near North Brummitt Street (L.M. 12.66).

Project Length - 7.360 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 4%.

HAWKINS COUNTY (Contract No.CNT038) Call No. 045

Project No. STP/HSIP-346(11), 37018-8229-14 (PIN 127819.00), 37018-3229-94 (PIN 127819.00)

The resurfacing on S.R. 346 from near U.S. 11W (S.R. 1) (L.M. 7.60) to the Sullivan County line (L.M. 17.87).

Project Length - 9.830 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 7%.

HAYWOOD COUNTY (Contract No.CNT165) Call No. 046

Project No. 38002-4218-04 (PIN 127350.00), HSIP-1(398), 38002-3218-94 (PIN 127350.00)

The resurfacing on U.S. 70 (S.R. 1) from the Tipton County line (L.M. 0.00) to the bridge over Big Muddy Creek (L.M. 6.28).

Project Length - 6.280 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 5%.

JEFFERSON COUNTY (Contract No.CNT225) Call No. 047

Project No. 45006-4245-04 (PIN 127096.00), HSIP-34(120), 45006-3245-94 (PIN 127096.00)

The resurfacing on U.S. 11E (S.R. 34) from the Knox County line (L.M. 0.00) to near the Lost Creek bridge (L.M. 7.72).

Project Length - 7.530 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 5%.

JEFFERSON COUNTY (Contract No.CNT205) Call No. 048

Project No. STP-363(2), 45028-4207-04 (PIN 128749.00)

The emergency slope stabilization on S.R. 363 (Indian Creek Road) near L.M. 2.70.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2019

The DBE goal for this contract is 10%.

KNOX COUNTY (Contract No.CNT014) Call No. 049

Project No. BR-NH-1(311), 47010-3232-94 (PIN 101623.00)

The grading, drainage, construction of two (2) bridges and paving on U.S. 11 (S.R. 1) over the Norfolk Southern Railroad in Knoxville (L.M. 19.47), including retaining walls and lighting.

Project Length - 0.234 miles

Completion Time - On or before 8/31/2022

The DBE goal for this contract is 10%.

KNOX COUNTY (Contract No.CNT197) Call No. 050

Project No. 47010-4249-04 (PIN 103635.15)

The tunnel cleaning on the Henley Street Connector Tunnel on S.R. 1 and the SMARTFIX tunnel on S.R. 158 (James White Parkway).

Project Length - 0.000 miles

Completion Time - On or before 6/30/2020 (See Special Provision 108B)

LINCOLN COUNTY (Contract No.CNT153) Call No. 051

Project No. NH/HSIP-10(78), 52002-8242-14 (PIN 127311.00), 52002-3242-94 (PIN 127311.00)

The resurfacing on U.S. 231 (U.S. 431, S.R. 10) from south of South King Drive (L.M. 8.36) to the bridge over Norris Creek (L.M. 10.79).

Project Length - 2.430 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 6.5%.

MADISON COUNTY (Contract No.CNT216) Call No. 052

Project No. NH/HSIP-5(112), 57008-8238-14 (PIN 127341.00), 57008-3238-94 (PIN 127341.00)
The resurfacing on U.S. 45 (S.R. 5) from S.R. 186 (L.M. 21.21) to S.R. 43 (L.M. 23.11).

Project Length - 1.760 miles
Completion Time - On or before 11/15/2019
The DBE goal for this contract is 3.5%.

MARION COUNTY (Contract No.CNT144) Call No. 053

Project No. STP/HSIP-377(1), 58017-8203-14 (PIN 127188.00), 58017-3203-94 (PIN 127188.00)
The resurfacing on S.R. 377 from the Alabama State line (L.M. 0.00) to S.R. 156 (L.M. 1.19).

Project Length - 1.190 miles
Completion Time - On or before 11/15/2019 (See Special Provision 108B)
The DBE goal for this contract is 6%.

MARION COUNTY (Contract No.CNT229) Call No. 054

Project No. STP-2(271), 58002-4246-04 (PIN 128666.00)
The emergency slope stabilization on U.S. 41 (U.S. 64, U.S. 72, S.R. 2) between L.M. 25.20 and L.M. 26.40.

Project Length - 1.200 miles
Completion Time - On or before 10/15/2019 (See Special Provision 108B)
The DBE goal for this contract is 4.5%.

MARION COUNTY (Contract No.CNT227) Call No. 055

Project No. STP-27(52), 58009-4234-04 (PIN 128767.00)
The emergency slope stabilization on S.R. 27 near L.M. 26.60.

Project Length - 0.109 miles
Completion Time - On or before 7/31/2019 (See Special Provision 108B)

MARSHALL COUNTY (Contract No.CNT170) Call No. 056

Project No. 59069-4212-04 (PIN 127323.00), HSIP-50(67), 59069-3212-94 (PIN 127323.00)
The resurfacing on S.R. 50 from the Maury County line (L.M. 0.00) to west of U.S. 431 (S.R. 106) (L.M. 4.40).

Project Length - 4.400 miles
Completion Time - On or before 11/15/2019 (See Special Provision 108B)
The DBE goal for this contract is 4.5%.

MAURY COUNTY (Contract No.CNT135) Call No. 057

Project No. STP-50(66), 60006-8222-14 (PIN 127293.00)

The resurfacing on U.S. 412 (S.R. 50) from U.S. 412 (S.R. 99) (L.M. 12.19) to U.S. 412 (S.R. 99) (L.M. 13.32).

Project Length - 1.130 miles

Project No. NH/HSIP-99(58), 60010-8218-14 (PIN 127294.00), 60010-3218-94 (PIN 127294.00)

The resurfacing on U.S. 412 (S.R. 99) from Zion Road (L.M. 11.92) to near Beckett Street (L.M. 16.40).

Project Length - 4.010 miles

Total Contract Length - 5.140 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 8%.

MCMINN COUNTY (Contract No.CNT147) Call No. 058

Project No. 54010-4220-04 (PIN 127889.00), HSIP-39(17), 54010-3220-94 (PIN 127889.00)

The resurfacing on S.R. 39 from South Jackson Street (L.M. 9.35) to east of Old Athens Englewood Road (L.M. 12.30).

Project Length - 2.950 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

MONTGOMERY COUNTY (Contract No.CNT164) Call No. 059

Project No. NH/HSIP-374(18), 63374-8223-14 (PIN 127301.00), 63374-3223-94 (PIN 127301.00)

The resurfacing on S.R. 374 from the bridge over U.S. 41A (S.R. 12) (L.M. 11.70) to U.S. 79 (S.R. 76) (L.M. 16.20).

Project Length - 4.500 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 4%.

OVERTON COUNTY (Contract No.CNT184) Call No. 060

Project No. HSIP-111(98), 67001-3289-94 (PIN 118541.00)

The miscellaneous safety improvements on S.R. 111 at the intersections of S.R. 293 (L.M. 3.09 and L.M. 3.18), including grading, drainage and paving.

Project Length - 0.492 miles

Completion Time - On or before 10/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 10%.

OVERTON COUNTY (Contract No.CNT175) Call No. 061

Project No. NH-111(109), 67001-8293-14 (PIN 127892.00)

The resurfacing on S.R. 111 from south of Twin Oaks Road (L.M. 15.97) to north of Big Springs Road (L.M. 20.07).

Project Length - 4.100 miles

Project No. 67013-4210-04 (PIN 127893.00)

The resurfacing on S.R. 294 from S.R. 111 (L.M. 0.58) to Oakley-Allons Road (L.M. 6.77).

Project Length - 6.190 miles

Total Contract Length - 10.290 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 5%.

PERRY COUNTY (Contract No.CNT177) Call No. 062

Project No. 68001-4256-04 (PIN 126464.00), HSIP-13(80), 68001-3256-94 (PIN 126464.00)

The resurfacing on S.R. 13 from Old Highway 13 South (L.M. 6.74) to U.S. 412 (S.R. 20) (L.M. 12.51).

Project Length - 5.770 miles

Project No. 68005-4206-04 (PIN 127929.00), HSIP-100(86), 68005-3206-94 (PIN 127929.00)

The resurfacing on S.R. 100 from U.S. 412 (S.R. 20) (L.M. 0.00) to the Hickman County line (L.M. 4.09).

Project Length - 4.090 miles

Project No. STP/HSIP-438(7), 68009-8241-14 (PIN 127928.00), 68009-3241-94 (PIN 127928.00)

The resurfacing on S.R.438 from east of Spring Creek bridge (L.M. 6.00) to east of Toms Creek Fork Road (L.M. 14.66).

Project Length - 8.660 miles

Total Contract Length - 18.520 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

POLK COUNTY (Contract No.CNT148) Call No. 063

Project No. 70002-4230-04 (PIN 127243.00), HSIP-30(84), 70002-3230-94 (PIN 127243.00)

The resurfacing on S.R. 30 from west of Tellico Reliance Road (L.M. 8.00) to near Greasy Creek Road (L.M. 13.10).

Project Length - 5.100 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 6%.

PUTNAM COUNTY (Contract No.CNT221) Call No. 064

Project No. 71012-4228-04 (PIN 127888.00), HSIP-136(19), 71012-3228-94 (PIN 127888.00)

The resurfacing on S.R. 136 from U.S. 70N (S.R. 24) (L.M. 4.15) to north of Whiteaker Springs Road (L.M. 7.00).

Project Length - 2.830 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 9%.

ROANE COUNTY (Contract No.CNT224) Call No. 065

Project No. STP/HSIP-1(399), 73004-8228-14 (PIN 127837.00), 73004-3228-94 (PIN 127837.00)
The resurfacing on U.S. 70 (S.R. 1) from near Ruritan Road (L.M. 12.20) to near the Clinch River bridge (L.M. 14.90).
Project Length - 2.700 miles

Project No. STP/HSIP-29(110), 73035-8211-14 (PIN 127106.00), 73035-3211-94 (PIN 127106.00)
The resurfacing on S.R. 29 from near U.S. 70 (S.R. 1) (L.M. 4.40) to near Ruritan Road (L.M. 5.97).
Project Length - 1.570 miles

Total Contract Length - 4.270 miles
Completion Time - On or before 11/15/2019 (See Special Provision 108B)
The DBE goal for this contract is 7.5%.

ROBERTSON COUNTY (Contract No.CNT080) Call No. 066

Project No. NH/HSIP-11(105), 74004-8234-14 (PIN 127285.00), 74004-3234-94 (PIN 127285.00)
The resurfacing on U.S. 41 (S.R. 11) from Lights Chapel Road (L.M. 4.30) to U.S. 431 (S.R. 65) (L.M. 9.32).

Project Length - 4.670 miles
Completion Time - On or before 11/15/2019 (See Special Provision 108B)
The DBE goal for this contract is 6%.

ROBERTSON COUNTY (Contract No.CNT161) Call No. 067

Project No. STP/HSIP-49(51), 74007-8220-14 (PIN 127315.00), 74007-4220-04 (PIN 127315.00), 74007-3220-94 (PIN 127315.00)
The resurfacing on S.R. 49 from east of S.R. 257 (L.M. 6.00) to west of Bill Jones Industrial Drive (L.M. 12.18), including bridge expansion joint repair.

Project Length - 6.060 miles
Completion Time - On or before 11/15/2019 (See Special Provision 108B)
The DBE goal for this contract is 8%.

RUTHERFORD COUNTY (Contract No.CNT178) Call No. 068

Project No. 75008-4210-04 (PIN 127328.00), HSIP-16(61), 75008-3210-94 (PIN 127328.00)
The resurfacing on U.S. 41A (S.R. 16) from the Williamson County line (L.M. 0.00) to the Bedford County line (L.M. 6.52).

Project Length - 6.520 miles
Completion Time - On or before 11/15/2019 (See Special Provision 108B)
The DBE goal for this contract is 6%.

RUTHERFORD COUNTY (Contract No.CNT157) Call No. 069

Project No. STP/HSIP-102(17), 75021-8207-14 (PIN 127305.00), 75021-3207-94 (PIN 127305.00)
The resurfacing on S.R. 102 from north of Mercedes Drive (L.M. 6.00) to the bridge over Olive Branch (L.M. 7.82).

Project Length - 1.820 miles
Completion Time - On or before 11/15/2019 (See Special Provision 108B)
The DBE goal for this contract is 6%.

SCOTT COUNTY (Contract No.CNT181) Call No. 070

Project No. NH/HSIP-29(112), 76001-8280-14 (PIN 127839.00), 76001-3280-94 (PIN 127839.00)

The resurfacing on U.S. 27 (S.R. 29) from near the Morgan County line (L.M. 0.00) to near Tunnel Hill Road (L.M. 6.10).

Project Length - 6.100 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 4%.

SEQUATCHIE COUNTY (Contract No.CNT209) Call No. 071

Project No. 77001-4246-04 (PIN 127173.00), HSIP-8(56), 77001-3246-94 (PIN 127173.00)

The resurfacing on U.S. 127 (S.R. 8) from U.S. 127 (S.R. 28) (L.M. 14.91) to S.R. 111 (L.M. 17.59).

Project Length - 4.490 miles

Project No. STP-NH/HSIP-28(73), 77004-8215-14 (PIN 127911.00), 77004-3215-94 (PIN 127911.00)

The resurfacing on U.S. 127 (S.R. 28) from U.S. 127 (S.R. 8)/S.R. 111 (L.M. 7.50) to south of Old York Highway North (L.M. 7.91).

Project Length - 0.410 miles

Total Contract Length - 4.900 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 8%.

SEVIER COUNTY (Contract No.CNT200) Call No. 072

Project No. 78007-4235-04 (PIN 127126.00), HSIP-338(8), 78007-3235-94 (PIN 127126.00)

The resurfacing on S.R. 338 from near Old Red Lane (L.M. 7.00) to S.R. 139 (L.M. 18.54).

Project Length - 11.450 miles

Project No. 78016-4217-04 (PIN 127838.00)

The resurfacing on S.R. 339 from U.S. 411 (S.R. 35) (L.M. 0.00) to near Jones Cove Road (L.M. 2.00).

Project Length - 2.000 miles

Total Contract Length - 13.450 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 5%.

SHELBY COUNTY (Contract No.CNT218) Call No. 073

Project No. 79016-4229-04 (PIN 126315.00), HSIP-3(146), 79016-3229-94 (PIN 126315.00)

The resurfacing on U.S. 51 (S.R. 3) from Brooks Road (L.M. 4.62) to near South Parkway East (L.M. 8.00).

Project Length - 3.240 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

SHELBY COUNTY (Contract No.CNT166) Call No. 074

Project No. NH/HSIP-385(32), 79187-8236-14 (PIN 127340.00), 79187-3236-94 (PIN 127340.00)

The resurfacing on S.R. 385 from near the bridge over Memphis-Arlington Road (L.M. 1.65) to near Brunswick Road (L.M. 7.47).

Project Length - 5.820 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 4%.

SHELBY COUNTY (Contract No.CNT174) Call No. 075

Project No. STP/HSIP-175(26), 79040-8238-14 (PIN 127355.00), 79040-3238-94 (PIN 127355.00)

The resurfacing on S.R. 175 from Houston Levee Road (L.M. 21.92) to Bhaylia Road (L.M. 23.89).

Project Length - 1.970 miles

Completion Time - On or before 11/15/2019

The DBE goal for this contract is 4%.

SUMNER COUNTY (Contract No.CNT168) Call No. 076

Project No. NH-386(23), 83076-8254-14 (PIN 127303.00), 83076-4254-04 (PIN 127303.00)

The resurfacing on S.R. 386 from the bridge over U.S. 31E (S.R. 6) (L.M. 7.63) to east of Greenlea Boulevard (L.M. 12.07), including bridge deck repair.

Project Length - 4.440 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 5%.

SUMNER COUNTY (Contract No.CNT155) Call No. 077

Project No. STP/HSIP-174(28), 83027-8222-14 (PIN 128090.00), 83027-3222-94 (PIN 128090.00)

The resurfacing on S.R. 174 from S.R. 52 (L.M. 29.66) to the Kentucky State line (L.M. 39.68).

Project Length - 10.020 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 6%.

SUMNER COUNTY (Contract No.CNT194) Call No. 078

Project No. STP/HSIP-25(60), 83005-8251-14 (PIN 127296.00), 83005-3251-94 (PIN 127296.00)

The resurfacing on S.R. 25 from S.R. 109 (L.M. 12.95) to Kraft Street (L.M. 15.98).

Project Length - 2.830 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 8%.

SUMNER COUNTY (Contract No.CNT180) Call No. 079

Project No. STP-NH-6(132), 83077-8221-14 (PIN 127326.00)

The resurfacing on U.S. 31E (S.R. 6) from north of Alexander Lane (L.M. 22.40) to south of S.R. 376 (L.M. 26.79).

Project Length - 4.390 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 6%.

TIPTON COUNTY (Contract No.CNT183) Call No. 080

Project No. 84005-4223-04 (PIN 127345.00), HSIP-59(28), 84005-3223-94 (PIN 127345.00)

The resurfacing on S.R. 59 from the East Bank of the Mississippi River (L.M. 0.00) to near Indian Creek (L.M. 8.73).

Project Length - 8.730 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 3%.

TIPTON COUNTY (Contract No.CNT217) Call No. 081

Project No. NH/HSIP-3(152), 84102-8217-14 (PIN 127337.00), 84102-3217-94 (PIN 127337.00)

The resurfacing on U.S. 51 (S.R. 3) from Winn Avenue (L.M. 15.40) to Hope Street (L.M. 18.79).

Project Length - 3.390 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 4%.

TROUSDALE COUNTY (Contract No.CNT169) Call No. 082

Project No. 85002-4209-04 (PIN 127332.00), HSIP-10(79), 85002-3209-94 (PIN 127332.00)

The resurfacing on S.R. 10 from S.R. 25 (L.M. 14.95) to the Macon County line (L.M. 19.63).

Project Length - 4.680 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 7%.

UNICOI COUNTY (Contract No.CNT236) Call No. 083

Project No. STP-36(67), 86001-4222-04 (PIN 128730.00)

The emergency slope stabilization on U.S. 19W (S.R. 36, Spivey Mountain Road) near L.M. 6.30.

Project Length - 0.027 miles

Completion Time - On or before 8/31/2019

VAN BUREN COUNTY (Contract No.CNT142) Call No. 084

Project No. STP-284(15), 88028-8206-14 (PIN 127189.00)

The resurfacing on S.R. 284 from Park Road (L.M. 1.57) to S.R. 30 (L.M. 4.71).

Project Length - 3.140 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 6%.

VAN BUREN COUNTY (Contract No.CNT232) Call No. 085

Project No. STP-30(85), 88002-4244-04 (PIN 128665.00)

The emergency slope stabilization on S.R. 30 near L.M. 16.10.

Project Length - 0.000 miles

Completion Time - On or before 7/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 9%.

WASHINGTON COUNTY (Contract No.CNT222) Call No. 086

Project No. NH/HSIP-34(118), 90003-8224-14 (PIN 127134.00), 90003-3224-94 (PIN 127134.00)

The resurfacing on U.S. 11E (U.S. 321, S.R. 34) from near Persimmon Ridge Road (L.M. 9.05) to near S.R. 381 (L.M. 15.90).

Project Length - 5.990 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 5.5%.

WEAKLEY COUNTY (Contract No.CNT208) Call No. 087

Project No. 92020-4213-04 (PIN 127349.00), HSIP-190(10), 92020-3213-94 (PIN 127349.00), 92020-4214-04 (PIN 127349.00)

The resurfacing on S.R. 190 from S.R. 54 (L.M. 18.58) to S.R. 89 (L.M. 28.91), including bridge joint repair.

Project Length - 10.330 miles

Completion Time - On or before 11/15/2019

The DBE goal for this contract is 3%.

WHITE COUNTY (Contract No.CNT025) Call No. 088

Project No. NH-1(396), 93001-8265-14 (PIN 127170.00)

The resurfacing (microsurfacing) on U.S. 70S (S.R. 1) from the VanBuren County line (L.M. 0.00) to S.R. 111 (L.M. 7.69).

Project Length - 7.690 miles

Project No. NH-111(107), 93035-8208-14 (PIN 127882.00)

The resurfacing (microsurfacing) on U.S. 70S (S.R. 111) from Shady Oaks Road (L.M. 4.20) to Fred Hill Road (L.M. 7.31).

Project Length - 2.869 miles

Total Contract Length - 10.559 miles

Completion Time - On or before 9/30/2019 (See Special Provision 108B)

The DBE goal for this contract is 7%.

WILLIAMSON COUNTY (Contract No.CNT158) Call No. 089

Project No. STP-247(18), 94031-8210-14 (PIN 127322.00)

The resurfacing on S.R. 247 from Ferguson Road (L.M. 2.35) to U.S. 431 (S.R. 106) (L.M. 4.32).

Project Length - 1.970 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 5.5%.

WILLIAMSON COUNTY (Contract No.CNT156) Call No. 090

Project No. STP-252(14), 94028-8221-14 (PIN 127320.00)

The resurfacing on S.R. 252 from north of Clovercroft Road (L.M. 5.71) to the CSX Railroad overhead bridge (L.M. 7.77).

Project Length - 2.060 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 6%.

WILSON COUNTY (Contract No.CNT082) Call No. 091

Project No. HSIP-171(33), 95063-4226-04 (PIN 127329.00), 95063-3226-94 (PIN 127329.00)

The resurfacing on S.R. 171 from north of S.R. 265 (L.M. 3.90) to the Belinda City Parkway (L.M. 4.56).

Project Length - 0.660 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 8.5%.

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 91
Total Number of Projects - 182
Total Number of Counties - 95

Publication No. DT-1390-V