

Estimated Quantities -- Letting October 04, 2019

Quantities shown are for information only and should not be used for bidding purposes. The official bid files should be obtained from www.bidx.com

Contract ID CNT925 - DAVIDSON

Contract ID: CNT925

Letting Date: October 04, 2019 10:00 AM

Projects: 19046-3218-14

STP-112(6)

Counties: DAVIDSON

District:

DBE Goal Percent: 10.00

Description: The grading, drainage, construction of a concrete Bulb-Tee beam bridge, retaining walls and paving on U.S. 41A (S.R. 112) from S.R. 12 (Ashland City Highway) (L.M. 0.00) to S.R. 155 (Briley Parkway) (L.M. 2.28).

Contract Time: DT - 4/30/2023

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
109-10.01	TRAINEE	6,600.000	HOUR
201-01	CLEARING AND GRUBBING	(1)	LS
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	(1)	LS
202-03.01	REMOVAL OF ASPHALT PAVEMENT	2,464.000	S.Y.
202-06.01	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 21)	(1)	LS
202-06.03	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 75)	(1)	LS
202-06.04	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 99)	(1)	LS
202-06.05	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 120)	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	84,920.000	C.Y.
203-03	BORROW EXCAVATION (UNCLASSIFIED)	44,871.000	C.Y.
203-06	WATER	1,731.000	M.G.
204-08	FOUNDATION FILL MATERIAL	31.000	C.Y.

Contract ID CNT925 - DAVIDSON

Item No.	Description	Quantity	Units
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)	15.000	C.Y.
209-02.07	18" TEMPORARY SLOPE DRAIN	743.000	L.F.
209-03.23	FILTER SOCK (24 INCH)	25,523.000	L.F.
209-05	SEDIMENT REMOVAL	1,034.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	10,897.000	L.F.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	17,717.764	L.F.
209-08.07	ROCK CHECK DAM PER	20.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	35.000	EACH
209-08.09	FILTER SOCK CHECK DAM	136.000	EACH
209-09.01	SANDBAGS	2,000.000	BAG
209-09.03	SEDIMENT FILTER BAG (15' X 15')	4.000	EACH
209-09.43	CURB INLET PROTECTION (TYPE 4)	92.000	EACH
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)	350.000	S.Y.
209-40.30	CATCH BASIN PROTECTION (TYPE A)	6.000	EACH
209-40.31	CATCH BASIN PROTECTION (TYPE B)	1.000	EACH
209-40.32	CATCH BASIN PROTECTION (TYPE C)	3.000	EACH
209-40.33	CATCH BASIN PROTECTION (TYPE D)	1.000	EACH
209-40.34	CATCH BASIN PROTECTION (TYPE E)	1.000	EACH
209-40.41	CATCH BASIN FILTER ASSEMBLY(TYPE 1)	2.000	EACH
209-40.42	CATCH BASIN FILTER ASSEMBLY(TYPE 2)	4.000	EACH
209-40.45	CATCH BASIN FILTER ASSEMBLY(TYPE 5)	1.000	EACH
209-40.46	CATCH BASIN FILTER ASSEMBLY(TYPE 6)	21.000	EACH
209-40.47	CATCH BASIN FILTER ASSEMBLY(TYPE 7)	9.000	EACH
209-40.48	CATCH BASIN FILTER ASSEMBLY(TYPE 8)	3.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	56,188.000	TON
303-01.01	GRANULAR BACKFILL (ROADWAY)	231.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	171.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	3,782.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	4,961.000	TON

Contract ID CNT925 - DAVIDSON

Item No.	Description	Quantity	Units
307-01.21	ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S	7,167.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	10,535.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	11,896.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	152.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	429.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	99.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	1,792.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	6,607.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	2,212.000	TON
604-01.01	CLASS A CONCRETE (ROADWAY)	43.000	C.Y.
604-01.02	STEEL BAR REINFORCEMENT (ROADWAY)	9,447.000	LB.
607-02.02	15" CONCRETE PIPE CULVERT(CLASS III)	11.000	L.F.
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)	11,982.000	L.F.
607-03.30	18" PIPE CULVERT	22.000	L.F.
607-05.02	24" CONCRETE PIPE CULVERT (CLASS III)	4,595.000	L.F.
607-06.02	30" CONCRETE PIPE CULVERT (CLASS III)	1,239.000	L.F.
607-06.30	30" PIPE CULVERT	242.000	L.F.
607-07.02	36" CONCRETE PIPE CULVERT (CLASS III)	341.000	L.F.
607-07.30	36" PIPE CULVERT	287.000	L.F.
607-08.02	42" CONCRETE PIPE CULVERT (CLASS III)	89.000	L.F.
607-11.03	60" CONCRETE PIPE CULVERT (CLASS III)	50.000	L.F.
607-37.02	18" CORRUGATED METAL PIPE CULVERT	37.000	L.F.
607-39.02	18" PIPE CULVERT (SIDE DRAIN)	316.000	L.F.
607-39.05	36" PIPE CULVERT (SIDE DRAIN)	57.000	L.F.
611-01.02	MANHOLES, > 4' - 8' DEPTH	2.000	EACH
611-01.04	MANHOLES, > 12' - 16' DEPTH	2.000	EACH
611-02.10	JUNCTION BOX, TYPE 1	1.000	EACH
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	21.500	C.Y.
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	1,072.000	LB.

Contract ID CNT925 - DAVIDSON

Item No.	Description	Quantity	Units
611-07.31	18IN ENDWALL (SIDE DRAIN)	4.000	EACH
611-07.34	36IN ENDWALL (SIDE DRAIN)	4.000	EACH
611-07.54	18IN ENDWALL (CROSS DRAIN) 3:1	1.000	EACH
611-07.57	24IN ENDWALL (CROSS DRAIN) 3:1	2.000	EACH
611-07.60	30IN ENDWALL (CROSS DRAIN) 3:1	4.000	EACH
611-07.63	36IN ENDWALL (CROSS DRAIN) 3:1	6.000	EACH
611-07.66	42IN ENDWALL (CROSS DRAIN) 3:1	2.000	EACH
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	1.000	EACH
611-12.01	CATCH BASINS, TYPE 12, 0' - 4' DEPTH	17.000	EACH
611-12.02	CATCH BASINS, TYPE 12, > 4' - 8' DEPTH	50.000	EACH
611-12.03	CATCH BASINS, TYPE 12, > 8' - 12' DEPTH	7.000	EACH
611-12.04	CATCH BASINS, TYPE 12, > 12' - 16' DEPTH	4.000	EACH
611-14.02	CATCH BASINS, TYPE 14, > 4' - 8' DEPTH	27.000	EACH
611-14.03	CATCH BASINS, TYPE 14, > 8' - 12' DEPTH	1.000	EACH
611-14.04	CATCH BASINS, TYPE 14, > 12' - 16' DEPTH	1.000	EACH
611-16.02	CATCH BASINS, TYPE 16, > 4' - 8' DEPTH	2.000	EACH
611-16.03	CATCH BASINS, TYPE 16, > 8' - 12' DEPTH	1.000	EACH
611-42.01	CATCH BASINS, TYPE 42, 0' - 4' DEPTH	8.000	EACH
611-42.02	CATCH BASINS, TYPE 42, > 4' - 8' DEPTH	2.000	EACH
611-43.02	CATCH BASINS, TYPE 43, > 4' - 8' DEPTH	1.000	EACH
621-03.03	24" TEMPORARY DRAINAGE PIPE	410.000	L.F.
621-03.05	36" TEMPORARY DRAINAGE PIPE	168.000	L.F.
701-01.01	CONCRETE SIDEWALK (4 ")	139,837.000	S.F.
701-01.02	CONCRETE SIDEWALK (6 ")	8,502.000	S.F.
701-01.07	EXPOSED AGGREGATE CONCRETE DRIVEWAY	990.000	S.F.
701-02	CONCRETE DRIVEWAY	26,777.000	S.F.
701-02.03	CONCRETE CURB RAMP	4,616.000	S.F.
702-01	CONCRETE CURB	23.000	C.Y.
702-03	CONCRETE COMBINED CURB & GUTTER	2,048.000	C.Y.
705-01.01	GUARDRAIL AT BRIDGE ENDS	108.000	L.F.

Contract ID CNT925 - DAVIDSON

Item No.	Description	Quantity	Units
705-02.02	SINGLE GUARDRAIL (TYPE 2)	1,621.000	L.F.
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	10.000	EACH
705-08.11	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	12.000	EACH
706-01	GUARDRAIL REMOVED	1,843.000	L.F.
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	1,308.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	959.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	1,060.000	TON
709-05.08	MACHINED RIP-RAP (CLASS B)	5,939.000	TON
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)	18,394.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	1,870.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	1,000.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	30.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,425.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	672.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	3.000	EACH
712-09.01	REMOVABLE PAVEMENT MARKING LINE	4,000.000	L.F.
712-12.47	BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL	300.000	L.F.
713-02.27	CONCRETE BARRIER/PARAPET DELINEATOR (BI-DIRECTIONAL)	94.000	EACH
713-11.01	"U" SECTION STEEL POSTS	2,343.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	28.000	LB.
713-11.21	P POST SLIP BASE	1.000	EACH
713-11.22	U POST SLIP BASE	77.000	EACH
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	260.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	442.000	S.F.
713-14.21	STREET NAME SIGN (RIGID 0.100IN THICK)	158.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-15.07	SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)	6.000	EACH

Contract ID CNT925 - DAVIDSON

Item No.	Description	Quantity	Units
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
714-03.01	DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)	1,165.000	L.F.
714-05.04	PULL BOXES (TYPE C)	19.000	EACH
714-06.08	CABLE (DESCRIPTION) (1/C # 4 AWG)	4,025.000	L.F.
714-06.09	CABLE (DESCRIPTION) (# 6 SOLID COPPER SOFT DRAWN)	460.000	L.F.
714-06.10	CABLE (DESCRIPTION) (# 6 COPPER SOFT DRAWN BARE)	1,285.000	L.F.
714-06.11	CABLE (DESCRIPTION) (#6 ALUMINUM DUPLEX, SHEPHERD XLP)	2,480.000	L.F.
714-06.12	CABLE (DESCRIPTION) (#2 ALUMINUM DUPLEX, CHOW XLP)	15,665.000	L.F.
714-08.09	LIGHT STANDARDS (DESCRIPTION) (35' MH, 10' ARMS)	2.000	EACH
714-08.10	LIGHT STANDARDS (DESCRIPTION) (35' MH, 10' ARMS)	12.000	EACH
714-08.11	LIGHT STANDARDS (DESCRIPTION) (35' MH, 15' ARMS)	35.000	EACH
714-08.20	FOUNDATION (ONLY) FOR LIGHT STANDARD	47.000	EACH
714-08.29	REMOVE & RELOCATE LIGHT STANDARD	(1)	LS
714-09.09	LUMINAIRES (DESCRIPTION) (165W LED, LIGHT STANDARD AND NES POLE MOUNTED)	91.000	EACH
714-09.10	LUMINAIRES (DESCRIPTION) (165W LED, SIGNAL POLE MOUNTED)	7.000	EACH
714-09.11	LUMINAIRES (DESCRIPTION) (165W LED, BRIDGE POLE MOUNTED)	2.000	EACH
714-09.12	LUMINAIRES (DESCRIPTION) (48W LED, LIGHT STANDARD AND NES POLE MOUNTED)	19.000	EACH
714-25	ELECTRICAL CONNECTION	15.000	EACH
714-25.22	INSTALL SVC RISER (DESCRIPTION) (2 IN RGS)	8.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	477.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	14.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	403.000	EACH

Contract ID CNT925 - DAVIDSON

Item No.	Description	Quantity	Units
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	1,822.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	754.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	67.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	97.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	1,351.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.500	L.M.
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	8.000	EACH
716-04.13	PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)	26.000	EACH
716-04.15	PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED	10.000	EACH
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)	7,716.000	L.F.
716-05.04	PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)	3,836.000	S.Y.
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	1,155.000	L.F.
716-05.06	PAINTED PAVEMENT MARKING (TURN LANE ARROW)	22.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	60.000	L.M.
716-06.01	PAINTED WORD PVMT MARK ()	1.000	EACH
716-12.01	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)	2.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	12.000	L.M.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	4.000	L.M.
717-01	MOBILIZATION	(1)	LS
730-01.02	REMOVAL OF SIGNAL EQUIPMENT	3.000	EACH
730-02.09	SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)	18.000	EACH
730-02.17	SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)	10.000	EACH
730-02.30	SIGNAL HEAD ASSEMBLY (DESCRIPTION) (130 A3 WITH BACKPLATE)	4.000	EACH

Contract ID CNT925 - DAVIDSON

Item No.	Description	Quantity	Units
730-02.31	SIGNAL HEAD ASSEMBLY (DESCRIPTION) (140A2 WITH BACKPLATE)	4.000	EACH
730-03.21	INSTALL PULL BOX (TYPE B)	26.000	EACH
730-03.24	INSTALL PULL BOX (FIBER OPTIC-TYPE B)	22.000	EACH
730-05.01	ELECTRICAL SERVICE CONNECTION	4.000	EACH
730-08.02	SIGNAL CABLE - 5 CONDUCTOR	1,417.000	L.F.
730-08.03	SIGNAL CABLE - 7 CONDUCTOR	6,866.000	L.F.
730-08.05	SIGNAL CABLE - 12 CONDUCTOR	2,592.000	L.F.
730-08.10	SIGNAL CABLE - (DESCRIPTION) (2 CONDUCTOR)	6,385.000	L.F.
730-08.40	INTERCONNECT CABLE - FIBER OPTIC (DESCRIPTION) (12 SM DROP CABLE)	426.000	L.F.
730-08.41	INTERCONNECT CABLE - FIBER OPTIC (DESCRIPTION) (72 SM CABLE)	9,263.000	L.F.
730-12.02	CONDUIT 2" DIAMETER (PVC)	10,637.000	L.F.
730-12.16	CONDUIT (DESCRIPTION) (2" DIAMETER PVC SCHEDULE 80)	3,884.000	L.F.
730-13.08	VEHICLE DETECTOR (DESCRIPTION) (RADAR DETECTION-STOP LINE)	16.000	EACH
730-15.32	CABINET (EIGHT PHASE BASE MOUNTED)	4.000	EACH
730-16.02	EIGHT PHASE ACTUATED CONTROLLER	4.000	EACH
730-23.30	PEDESTAL POLE (DESCRIPTION) (10 FEET PEDESTRIAN)	32.000	EACH
730-23.36	CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1 ARM @ 50')	2.000	EACH
730-23.37	CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1 ARM @ 55')	5.000	EACH
730-23.38	CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1 ARM @ 60')	4.000	EACH
730-23.39	CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1 ARM @ 65')	2.000	EACH
730-23.72	CANTILEVER SIGNAL SUPPORT (1 ARM @ 35')	1.000	EACH
730-23.88	CANTILEVER SIGNAL SUPPORT (1 ARM @ 45')	1.000	EACH
730-23.96	CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1 ARM @ 75')	1.000	EACH

Contract ID CNT925 - DAVIDSON

Item No.	Description	Quantity	Units
730-23.97	CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1 ARM @ 38')	2.000	EACH
730-26.07	FLASHING WARNING BEACON (DESCRIPTION)	2.000	EACH
730-26.11	COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN	32.000	EACH
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM	3.000	EACH
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	2,844.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	11,300.000	S.Y.
801-01.07	TEMPORARY SEEDING (WITH MULCH)	2,495.000	UNIT
801-02.15	FERTILIZER	25.000	TON
801-03	WATER (SEEDING & SODDING)	1,674.000	M.G.
803-01	SODDING (NEW SOD)	92,417.000	S.Y.
806-02.03	PROJECT MOWING	8.000	CYCL
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (EX. BR. 19-112-0.56)	(1)	LS
204-02.01	DRY EXCAVATION (BRIDGES)	403.000	C.Y.
204-03.01	WET EXCAVATION (BRIDGES)	207.000	C.Y.
204-04.01	ROCK EXCAVATION (BRIDGES)	242.000	C.Y.
204-05	ROCK DRILLING (BRIDGES)	48.000	L.F.
204-10.01	FOUNDATION PREPARATION(PR NO. ,STA) (PIER NO. 1 - STATION 131+93.33)	(1)	LS
204-10.02	FOUNDATION PREPARATION(PR NO. ,STA) (PIER NO. 2 - STATION 132+76.67)	(1)	LS
303-01.02	GRANULAR BACKFILL (BRIDGES)	52.000	TON
604-02.03	EPOXY COATED REINFORCING STEEL	197,918.000	LB.
604-03.01	CLASS A CONCRETE (BRIDGES)	595.000	C.Y.
604-03.02	STEEL BAR REINFORCEMENT (BRIDGES)	91,307.000	LB.
604-03.04	PAVEMENT @ BRIDGE ENDS	453.000	S.Y.
604-03.32	CLASS DS CONCRETE	640.000	C.Y.
604-04.01	APPLIED TEXTURE FINISH (NEW STRUCTURES)	1,696.000	S.Y.
604-04.41	THREE STAR STATE EMBLEM	4.000	EACH
604-05.31	BRIDGE DECK GROOVING (MECHANICAL)	2,185.000	S.Y.

Contract ID CNT925 - DAVIDSON

Item No.	Description	Quantity	Units
604-07.01	RETAINING WALL (DESCRIPTION) (WALL NO. 1)	1,384.000	S.F.
604-07.02	RETAINING WALL (DESCRIPTION) (WALL NO. 2)	3,023.000	S.F.
604-07.03	RETAINING WALL (DESCRIPTION) (WALL NO. 3)	1,617.000	S.F.
604-07.04	RETAINING WALL (DESCRIPTION) (WALL NO. 4)	567.000	S.F.
604-07.05	RETAINING WALL (DESCRIPTION) (WALL NO. 5)	1,030.000	S.F.
606-02.03	STEEL PILES (10 INCH)	1,022.000	L.F.
606-02.06	PILE TIPS (STEEL PILES, 10 INCH)	40.000	EACH
610-10.45	DECK DRAINS (DESCRIPTION) (GRATE TYPE 2)	9.000	EACH
615-01.10	PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-54)	2,206.000	L.F.
617-02	BRIDGE DECK CRACK SEALING	250.000	L.F.
617-05	SEALANT (DESCRIPTION) (HMWM)	1.500	GAL.
620-05	CONCRETE PARAPET WITH STRUCTURAL TUBING	1,406.000	L.F.
710-09.01	6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM	222.000	L.F.
710-09.02	6" PIPE UNDERDRAIN	34.000	L.F.
714-01.01	STRUCTURAL LIGHTING (BRIDGE NO.) (BRIDGE NO. 1)	(1)	LS
790-01.05	POLE 30FT CLASS 6 WOOD	1.000	EACH
790-02.03	POLE 35FT CLASS 4 WOOD	2.000	EACH
790-03.03	POLE 40FT CLASS 4 WOOD	9.000	EACH
790-03.31	POLE 40FT CLASS 3 METAL	1.000	EACH
790-04.02	POLE 45FT CLASS 2 WOOD	5.000	EACH
790-05.01	POLE 50FT CLASS 1 WOOD	11.000	EACH
790-05.07	POLE 50FT CLASS H1 METAL	4.000	EACH
790-05.09	POLE 50FT CLASS H3 METAL	4.000	EACH
790-06.01	POLE 55FT CLASS 1 WOOD	6.000	EACH
790-06.07	POLE 55FT CLASS H1 METAL	7.000	EACH
790-07.01	POLE 60FT CLASS 1 WOOD	3.000	EACH
790-07.09	POLE 60FT CLASS H3 METAL	8.000	EACH
790-07.18	POLE 60FT CLASS H5 METAL	6.000	EACH

Contract ID CNT925 - DAVIDSON

Item No.	Description	Quantity	Units
790-08.31	POLE 65FT CLASS H5 METAL	2.000	EACH
790-09.06	POLE 70FT CLASS H3 METAL	1.000	EACH
790-09.08	POLE 70FT CLASS H5 METAL	1.000	EACH
790-10.06	POLE 75FT CLASS H3 METAL	1.000	EACH
790-11.07	POLE 80FT CLASS H4 METAL	17.000	EACH
790-11.15	POLE 80FT CLASS H9 METAL	1.000	EACH
790-12.07	POLE 85FT CLASS H4 METAL	6.000	EACH
790-13.07	POLE 90FT CLASS H4 METAL	12.000	EACH
790-13.14	POLE 90FT CLASS 1 METAL	6.000	EACH
790-13.15	POLE 90FT CLASS H9 METAL	2.000	EACH
790-14.07	POLE 95FT CLASS H4 METAL	4.000	EACH
790-15.04	POLE 100FT CLASS H7 METAL	1.000	EACH
790-15.05	POLE 100FT CLASS H9 METAL	2.000	EACH
790-20.01	POLE(DESCRIPTION) (33 FT SELF SUPPOERTED)	3.000	EACH
790-22.13	1PH DEAD END 25KV	3.000	EACH
790-22.14	1PH DEAD END TAP 25KV	10.000	EACH
790-22.16	1PH DDE TANGENT 25KV	4.000	EACH
790-22.18	1PH SGL DEAD END XARM 25KV	1.000	EACH
790-26.01	3PH CROSSARM 25KV	6.000	EACH
790-26.03	3PH CROSSARM SGL LRG COND 25KV	52.000	EACH
790-26.11	3PH VERTICAL TANGENT SM ANGLE 25KV	1.000	EACH
790-26.14	3PH CROSSARM DBL 10FT SM ANGLE 25KV	9.000	EACH
790-26.15	3PH XARM DBL 10FT LRG COND SM ANGLE 25KV	6.000	EACH
790-26.20	3PH VERTICAL ANGLE LRG COND 25KV	2.000	EACH
790-26.23	3PH VERTICAL DEAD END 25KV	1.000	EACH
790-26.26	3PH CROSSARM DEAD END 25KV	43.000	EACH
790-26.27	3PH CROSSARM DBL DDE 25KV	12.000	EACH
790-26.28	3PH DBL 10FT XARM DDE 25KV	17.000	EACH
790-26.44	3PH ALLEY ARM 25KV	1.000	EACH
790-30.06	SECONDARY CONDUCTOR 6 AL DUPLEX	1,579.000	L.F.

Contract ID CNT925 - DAVIDSON

Item No.	Description	Quantity	Units
790-31.11	SERVICE CONDUCTOR 2 AL TRIPLEX	1,901.000	L.F.
790-32.19	DN GUY HVY CONST - 1 PREFORM	99.000	EACH
790-32.29	DOWN GUY HEAVY CONSTRUCTION - PREFORM	9.000	EACH
790-32.30	OVERHEAD GUY HEAVY CONSTRUCTION - PREFORM	34.000	EACH
790-33.25	SCREW TYPE ANCHOR 15,000LB	23.000	EACH
790-33.26	SCREW TYPE ANCHOR 28,000LB	34.000	EACH
790-33.27	SCREW TYPE ANCHOR 32,000LB	8.000	EACH
790-36.04	TRANSFER SERVICE	55.000	EACH
790-36.06	TRANSFER LIGHT	15.000	EACH
790-36.14	TRANSFER CONDUCTOR	40.000	EACH
790-40.02	OH COND 2 7/1 ACSR SPARATE	10,593.000	L.F.
790-40.03	OH COND 1/0 6/1 ACSR RAVEN	5,676.000	L.F.
790-40.06	OH COND 4/0 6/1 ACSR PENGUIN	4,258.000	L.F.
790-40.09	OH COND 336.4 18/1 ACSR MERLIN	462.000	L.F.
790-40.15	OH COND 477 18/1 ACSR PELICAN	14,920.000	L.F.
790-40.23	OH COND 795 36/1 ACSR COOT	74,121.000	L.F.
790-40.76	OH STATIC COND _____ (7 #8 ALUMOWELD)	9,787.000	L.F.
790-41.49	UG SEC COND 4/0 AL TPLX	47.000	L.F.
790-43.46	SECONDARY PULLBOX LARGE	1.000	EACH
790-43.51	SECONDARY RISER W/ 3IN CONDUIT	1.000	EACH
790-46.03	1PH TRANSFORMER CONV W/XARM MTD FUSE & LA	24.000	EACH
790-49.02	3PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS	8.000	EACH
790-59.05	GOLB SWITCH 25KV	6.000	EACH
790-61.01	1PH FUSE CUTOFF XARM MOUNT 25KV	35.000	EACH
790-69.33	DEADEND ASSEMBLY	4.000	EACH
790-69.42	EXTENSION LINK - EPOXY -10FT	3.000	EACH
790-71.20	TANGENT HOR LN POSTS 69KV MAX	35.000	EACH
790-71.21	SML ANGLE HOR LINE POSTS 69KV MAX	7.000	EACH

Contract ID CNT925 - DAVIDSON

Item No.	Description	Quantity	Units
790-71.33	DDE LRG VERT ANG 69KV MAX	12.000	EACH
790-98.01	REMOVE WIRE	17,985.000	L.F.
790-98.02	REMOVE POLES	24.000	EACH
790-98.03	REMOVE FRAMING/ASSOCIATED APPARATUS	132.000	EACH
790-98.20	TREE AND BRUSH REMOVAL OFF ROW	(1)	LS
793-01.08	POLE 35FT CLASS 5 WOOD	15.000	EACH
793-01.12	POLE 40FT CLASS 4 WOOD	8.000	EACH
793-01.41	ANCHOR 1IN	38.000	EACH
793-11.17	COMPOSITE HANDHOLE 5FTX3FTX3FT	4.000	EACH
793-13.07	4IN SCHEDULE 40 PVC	76,542.000	L.F.
793-13.12	1 DUCT FORMATION @ 36IN DEPTH	394.000	L.F.
793-13.17	2 DUCT FORMATION @ 36IN DEPTH	1,569.000	L.F.
793-13.19	2 DUCT FORMATION @ 60IN DEPTH	281.000	L.F.
793-13.22	3 DUCT FORMATION @ 36IN DEPTH	2,457.000	L.F.
793-13.24	3 DUCT FORMATION @ 60IN DEPTH	408.000	L.F.
793-13.27	4 DUCT FORMATION @ 36IN DEPTH	58.000	L.F.
793-13.38	9 DUCT FORMATION @ 48IN DEPTH	5,308.000	L.F.
793-13.43	12 DUCT FORMATION @ 48IN DEPTH	1,032.000	L.F.
793-13.51	___DUCT FORMATION @ ___IN DEPTH (15 DUCT 48 IN)	81.000	L.F.
793-14.03	MH PRECAST 6-FT W X 12-FT L X 7-FT H	5.000	EACH
793-14.09	BRIDGE CONDUIT HANGER SYSTEM	(1)	LS
793-14.10	4IN CORE DRILL INTO MANHOLE	76.000	EACH
793-14.19	4IN SCH 80 ORANGE FLEXPipe	79.000	L.F.
793-16.01	MH(RETIRE/REMOVE/GRAVEL BACKFILL)	6.000	EACH
793-16.04	DIRECTIONAL BORE 4IN/FLEX SLEEVE	79.000	L.F.
793-16.21	ADJUST MANHOLE LID	9.000	EACH
793-98.04	REMOVE POLES ALL SIZES	39.000	EACH
795-01.01	4IN DIP RESTRAINED JOINT WATER LINE	222.000	L.F.
795-01.03	6IN DIP RESTRAINED JOINT WATER LINE	980.000	L.F.

Contract ID CNT925 - DAVIDSON

Item No.	Description	Quantity	Units
795-01.05	8IN DIP RESTRAINED JOINT WATER LINE	3,800.000	L.F.
795-01.09	12IN DIP RESTRAINED JOINT WATER LINE	510.000	L.F.
795-01.31	3IN DIP RESTRAINED JOINT WATER LINE	300.000	L.F.
795-06.01	CONNECT TO 2IN WATER LINE	1.000	EACH
795-06.04	CONNECT TO 6IN WATER LINE	4.000	EACH
795-06.05	CONNECT TO 8IN WATER LINE	19.000	EACH
795-06.07	CONNECT TO 12IN WATER LINE	5.000	EACH
795-06.31	CUT AND CAP 2IN WATER LINE	1.000	EACH
795-06.33	CUT AND CAP 6IN WATERLINE	21.000	EACH
795-06.34	CUT AND CAP 8IN WATERLINE	19.000	EACH
795-06.37	CUT AND CAP 12IN WATERLINE	5.000	EACH
795-07.03	6IN X 6IN TAPPING SLEEVE AND VALVE	3.000	EACH
795-07.05	8IN X 6IN TAPPING SLEEVE AND VALVE	19.000	EACH
795-07.06	8IN X 8IN TAPPING SLEEVE AND VALVE	2.000	EACH
795-07.12	12IN X 6IN TAPPING SLEEVE AND VALVE	1.000	EACH
795-08.04	6IN GATE VALVE ASSEMBLY	19.000	EACH
795-08.05	8IN GATE VALVE ASSEMBLY	5.000	EACH
795-08.09	12IN GATE VALVE ASSEMBLY	2.000	EACH
795-09.09	RELOCATE/RECONNECT SERVICE ASSEMBLY	50.000	EACH
795-09.28	3/4IN COPPER SERVICE PIPE	1,000.000	L.F.
795-09.29	1IN COPPER SERVICE PIPE	100.000	L.F.
795-11.01	BLOW-OFF ASSEMBLY	3.000	EACH
795-11.02	FIRE HYDRANT ASSEMBLY	29.000	EACH
795-12.01	REMOVE FIRE HYDRANT	25.000	EACH
795-12.02	REMOVAL OF EXISTING LINE	(1)	LS
795-13.01	DI FITTINGS	20,000.000	LB.
795-15.04	18IN STEEL CASING PIPE OPEN CUT METHOD	152.000	L.F.
797-05.52	8IN PVC GRAVITY SEWER 6FT-12FT DEPTH	1,620.000	L.F.
797-07.03	48IN MANHOLE 6FT-8FT DEPTH	5.000	EACH
797-07.04	48IN MANHOLE 8FT-10FT DEPTH	3.000	EACH

Contract ID CNT925 - DAVIDSON

Item No.	Description	Quantity	Units
797-07.05	48IN MANHOLE 10FT-12FT DEPTH	2.000	EACH
797-07.56	MANHOLE DROP CONNECTION ASSEMBLY	2.000	EACH
797-08.05	6IN PVC PIPE FOR SERVICE LATERAL	200.000	L.F.
797-08.08	6IN CLEAN OUT ASSEMBLY	4.000	EACH
797-10.02	CONNECT 8IN SEWER TO EXIST. MANHOLE	2.000	EACH
797-10.09	CONNECT EX. 8IN SEWER TO NEW MANHOLE	2.000	EACH
797-11.15	48IN MH ADJUSTMENT INCREASE HEIGHT	22.000	V.F.
797-11.25	RETIREIN PLACE 48IN MANHOLE	8.000	EACH
797-11.31	RETIREIN PLACE EXISTING SEWER 8IN-14IN	1,600.000	L.F.
797-11.38	BY-PASS PUMPING	(1)	LS

() Item will be bid as lump sum.

Contract ID CNT927 - DAVIDSON

Contract ID: CNT927

Letting Date: October 04, 2019 10:00 AM

Projects: 19948-4209-04

N/A

Counties: DAVIDSON

District:

DBE Goal Percent:

Description: The repair of a 60" corrugated metal pipe culvert on U.S. 431 (S.R. 65) at L.M. 4.59.

Contract Time: DT - 4/30/2020

Item No.	Description	Quantity	Units
209-09.01	SANDBAGS	50.000	BAG
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)	100.000	S.Y.
607-25.01	SAPL TYPE 1 GROUT (PIPE/CULVERT REPAIR)	20.000	C.F.
607-25.02	SPRAY APPLIED PIPE LINER (SAPL)	90.000	C.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-01.02	LANE CLOSURE	5.000	EACH
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNT926 - MARION

Contract ID: CNT926

Letting Date: October 04, 2019 10:00 AM

Projects: 58009-4234-04

STP-27(52)

Counties: MARION

District:

DBE Goal Percent: 4.50

Description: The emergency slope stabilization on S.R. 27 near L.M. 26.60.

Contract Time: DT - 7/31/2020

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	435.000	C.Y.
209-08.07	ROCK CHECK DAM PER	7.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	1.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	275.200	TON
303-01.03	GRANULAR BACKFILL (RETAINING WALLS)	1,255.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	153.300	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	115.100	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	0.200	TON
411-02.10	ACS MIX(PG70-22) GRADING D	139.700	TON
411-12.04	SCORING FOR RUMBLE STRIPE (NON- CONTINUOUS) (4IN WIDTH)	0.220	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	1,300.000	S.Y.
607-06.02	30" CONCRETE PIPE CULVERT (CLASS III)	128.000	L.F.
610-12.02	HORIZONTAL DRAINS	480.000	L.F.
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	8.000	C.Y.
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	372.000	LB.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	1.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	1.000	EACH

Contract ID CNT926 - MARION

Item No.	Description	Quantity	Units
705-06.01	W BEAM GR (TYPE 2) MASH TL3	200.000	L.F.
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	1.000	EACH
705-08.11	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	2.000	EACH
706-10.73	REMOVAL OF GUARDRAIL & POST FOR REUSE	100.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	120.000	TON
709-05.08	MACHINED RIP-RAP (CLASS B)	200.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	240.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	30.000	EACH
712-06	SIGNS (CONSTRUCTION)	195.000	S.F.
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	200.000	L.F.
713-02.27	CONCRETE BARRIER/PARAPET DELINEATOR (BI-DIRECTIONAL)	6.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	4.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	0.450	L.M.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	0.450	L.M.
717-01	MOBILIZATION	(1)	LS
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM	1.000	EACH
740-06.01	GEOMEMBRANE	220.000	S.Y.
801-01	SEEDING (WITH MULCH)	1.000	UNIT
805-05.02	SOIL NAIL STABILIZATION	2,450.000	L.F.
805-05.03	REINFORCED SHOTCRETE FACING	966.000	S.F.
805-05.04	SECONDARY WALL (DESCRIPTION) (OUTER WALL FACE)	840.000	S.F.

() Item will be bid as lump sum.

Contract ID CNT319 - ANDERSON

Contract ID: CNT319

Letting Date: October 04, 2019 10:00 AM

Projects: 01001-3160-94

HSIP-I-75-3(177)

Counties: ANDERSON

District:

DBE Goal Percent: 6.00

Description: The grading, drainage and paving with Portland Cement concrete on the I-75 NB exit ramp (122-A) at S.R. 61.

Contract Time: DT - 10/31/2020

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	1,428.000	C.Y.
203-04	PLACING AND SPREADING TOPSOIL	463.000	C.Y.
209-05	SEDIMENT REMOVAL	22.000	C.Y.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	338.000	L.F.
209-08.07	ROCK CHECK DAM PER	6.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	2.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,866.000	TON
313-03	TREATED PERMEABLE BASE	607.000	S.Y.
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	4.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	1.000	TON
407-20.05	SAW CUTTING ASPHALT PAVEMENT	800.000	L.F.
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	60.000	TON
501-01.03	PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"	596.000	S.Y.
502-04.03	TRANSVERSE TIE-BARS	760.000	EACH
705-20.25	TEMPORARY CRASH CUSHION (MASH TL-3)	2.000	EACH
709-05.05	MACHINED RIP-RAP (CLASS A-3)	50.000	TON
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)	754.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS

Contract ID CNT319 - ANDERSON

Item No.	Description	Quantity	Units
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	1,050.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	50.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	38.000	EACH
712-06	SIGNS (CONSTRUCTION)	439.500	S.F.
713-01.01	CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)	2.000	C.Y.
713-01.02	STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)	479.000	LB.
713-06	STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT	853.000	LB.
713-11.03	2 1/2" DIA ROUND STEEL TUBE SIGN POST	94.000	LB.
713-11.05	SQUARE TUBE SIGN SUPPORT	376.000	LB.
713-11.23	ROUND POST SLIP BASE	2.000	EACH
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	46.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	77.000	S.F.
713-14	EXTRUDED ALUMINUM PANEL SIGNS	104.000	S.F.
713-14.21	STREET NAME SIGN (RIGID 0.100IN THICK	12.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-15.07	SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)	2.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	29.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	24.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	6.000	EACH
716-02.11	PLASTIC PAVEMENT MARKING (6" DOTTED LINE)	275.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	0.180	L.M.
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	900.000	L.F.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	0.180	L.M.
717-01	MOBILIZATION	(1)	LS
730-01.02	REMOVAL OF SIGNAL EQUIPMENT	1.000	EACH
730-02.09	SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)	4.000	EACH

Contract ID CNT319 - ANDERSON

Item No.	Description	Quantity	Units
730-02.30	SIGNAL HEAD ASSEMBLY (DESCRIPTION) (130 POLE MOUNTED)	1.000	EACH
730-02.31	SIGNAL HEAD ASSEMBLY (DESCRIPTION) (130-A2 WITH BACKPLATE)	2.000	EACH
730-02.32	SIGNAL HEAD ASSEMBLY (DESCRIPTION) (130-A3 WITH BACKPLATE)	2.000	EACH
730-05.01	ELECTRICAL SERVICE CONNECTION	1.000	EACH
730-08.02	SIGNAL CABLE - 5 CONDUCTOR	715.000	L.F.
730-08.03	SIGNAL CABLE - 7 CONDUCTOR	479.000	L.F.
730-12.02	CONDUIT 2" DIAMETER (PVC)	239.000	L.F.
730-12.13	CONDUIT 2" DIAMETER (JACK AND BORE)	478.000	L.F.
730-13.08	VEHICLE DETECTOR (DESCRIPTION) (RADAR DETECTION - STOP LINE)	3.000	EACH
730-13.09	VEHICLE DETECTOR (DESCRIPTION) (RADAR DETECTION - ADVANCE)	2.000	EACH
730-15.32	CABINET (EIGHT PHASE BASE MOUNTED)	1.000	EACH
730-16.02	EIGHT PHASE ACTUATED CONTROLLER	1.000	EACH
730-23.36	CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (2 ARMS @ 55')	1.000	EACH
730-23.37	CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1 ARM @ 76')	1.000	EACH
730-35.01	RF DATA SYSTEM (DESCRIPTION) (SPREAD SPECTRUM)	1.000	EACH
730-35.05	DATA SYSTEM POWER SUPPLY	1.000	EACH
730-35.06	BATTERY BACK-UP AND POWER CONDITIONER	1.000	EACH
730-35.11	ANTENNA (YAGI)	1.000	EACH
730-35.21	RF DATA SYSTEM CABLE(DESCRIPTION) (RGA COXIAL)	165.000	L.F.
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM	1.000	EACH
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	90.000	S.Y.
740-11.02	TEMPORARY SEDIMENT TUBE 12IN	410.000	L.F.
801-02	SEEDING (WITHOUT MULCH)	29.000	UNIT
801-03	WATER (SEEDING & SODDING)	2.900	M.G.
805-12.03	EROSION CONTROL BLANKET (TYPE III)	3,250.000	S.Y.

Contract ID CNT319 - ANDERSON

() Item will be bid as lump sum.

Contract ID CNT344 - ANDERSON

Contract ID: CNT344

Letting Date: October 04, 2019 10:00 AM

Projects: 01021-4201-04

NA

Counties: ANDERSON

District:

DBE Goal Percent:

Description: The repair of the bridge on S.R. 170 over Byrams Fork Creek (L.M. 1.17).

Contract Time: DT - 5/31/2020

Item No.	Description	Quantity	Units
201-07.01	REMOVAL AND DISPOSAL OF BRUSH & TREES	(1)	LS
209-03.21	FILTER SOCK (12 INCH)	90.000	L.F.
209-05	SEDIMENT REMOVAL	1.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	50.000	L.F.
209-09.01	SANDBAGS	1,000.000	BAG
209-09.04	SEDIMENT FILTER BAG(15' X 10')	1.000	EACH
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)	30.000	S.Y.
303-10.01	MINERAL AGGREGATE (SIZE 57)	6.000	TON
602-10.01	STRUCTURAL STEEL REPAIRS	(1)	LS
603-02.01	REPAINTING EXISTING STEEL STRUCTURES (LOC. & DES.) (BR. NO. 01-SR170-01.17)	(1)	LS
603-05.20	CONTAINMENT & DISPOSAL OF WASTE(LOCATION & DESCRP) (BR. NO. 01-SR170-01.17)	(1)	LS
604-03.74	CLASS X CONCRETE	2.000	C.Y.
604-10.05	CONCRETE	7.000	S.F.
604-10.42	CONCRETE REPAIRS	5.000	C.F.
604-10.54	CONCRETE REPAIRS	6.000	S.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-05.01	WARNING LIGHTS (TYPE A)	16.000	EACH
712-06	SIGNS (CONSTRUCTION)	167.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	48.000	L.F.
713-16.20	SIGNS (DESCRIPTION) (OM-3L/TN-14L)	2.000	EACH

Contract ID CNT344 - ANDERSON

Item No.	Description	Quantity	Units
713-16.21	SIGNS (DESCRIPTION) (OM-3R/TN-14R)	2.000	EACH
717-01	MOBILIZATION	(1)	LS
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	75.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNT328 - ANDERSON , BLOUNT, ETC.

Contract ID: CNT328

Letting Date: October 04, 2019 10:00 AM

Projects: 98100-4135-04

NA

98100-4136-04

NA

Counties: ANDERSON, BLOUNT, CAMPBELL, COCKE,
GRAINGER, JEFFERSON, KNOX, LOUDON,
MONROE, ROANE, SEVIER

District:

DBE Goal Percent:

Description: The sweeping and drain cleaning on various Interstate and State Routes.

Contract Time: DT - 2/28/2021

Item No.	Description	Quantity	Units
611-07.11	CLEAN DRAIN(WITH GRATE)	1,527.000	EACH
611-07.12	CLEAN DRAIN(WALL DRAIN)	141.000	EACH
611-07.13	PIPE CLEANING (<18IN DIA.)	1,500.000	L.F.
611-07.14	PIPE CLEANING (>OR=18IN DIA.)	500.000	L.F.
712-01.02	LANE CLOSURE	60.000	EACH
719-01	SWEEPING	16,001.000	L.M.

() Item will be bid as lump sum.

Contract ID CNT331 - BENTON , CARROLL, ETC.

Contract ID: CNT331

Letting Date: October 04, 2019 10:00 AM

Projects: 98400-4124-04

NA

98400-4125-04

NA

Counties: BENTON, CARROLL, CHESTER, CROCKETT,
DECATUR, DYER, FAYETTE, GIBSON,
HARDIN, HAYWOOD, HENDERSON, HENRY,
MADISON, MCNAIRY, OBION, SHELBY,
WEAKLEY

District:

DBE Goal Percent:

Description: The sweeping and drain cleaning on various Interstate and State Routes.

Contract Time: DT - 2/28/2021

Item No.	Description	Quantity	Units
611-07.11	CLEAN DRAIN(WITH GRATE)	3,302.000	EACH
611-07.12	CLEAN DRAIN(WALL DRAIN)	1,057.000	EACH
611-07.13	PIPE CLEANING (<18IN DIA.)	2,200.000	L.F.
611-07.14	PIPE CLEANING (>OR=18IN DIA.)	1,000.000	L.F.
712-01.02	LANE CLOSURE	80.000	EACH
719-01.02	ROADWAY SWEEPING	1,849.000	L.M.
719-01.11	SWEEPING	15,308.000	L.M.

() Item will be bid as lump sum.

Contract ID CNT302 - BLOUNT

Contract ID: CNT302

Letting Date: October 04, 2019 10:00 AM

Projects: 05946-3407-94

HSIP-500(44)

Counties: BLOUNT

District:

DBE Goal Percent: 7.00

Description: The miscellaneous safety improvements on various local roads.

Contract Time: DT - 7/31/2020

Item No.	Description	Quantity	Units
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	9.000	EACH
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	300.000	L.F.
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL2	9.000	EACH
706-01	GUARDRAIL REMOVED	50.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
713-02.14	FLEXIBLE DELINEATOR (WHITE)	61.000	EACH
713-02.21	SIGN POST DELINEATION ENHANCEMENT	642.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	4,329.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	4,784.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	1,046.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	845.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	56.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	240.000	L.F.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	75.000	L.M.
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	710.000	L.F.
716-13.05	SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)	610.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNT311 - BRADLEY

Contract ID: CNT311

Letting Date: October 04, 2019 10:00 AM

Projects: 06946-3432-94

HSIP-600(35)

Counties: BRADLEY

District:

DBE Goal Percent: 8.00

Description: The miscellaneous safety improvements on various local roads.

Contract Time: DT - 6/30/2020

Item No.	Description	Quantity	Units
705-02.02	SINGLE GUARDRAIL (TYPE 2)	1,425.000	L.F.
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	18.000	EACH
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	1,945.000	L.F.
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	18.000	EACH
706-01	GUARDRAIL REMOVED	405.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
713-02.20	ROADSIDE OBSTACLE DELINEATION	191.000	S.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	558.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	2,808.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	2,588.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	122.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	1,184.500	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	142.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	998.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	338.000	L.F.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	56.120	L.M.
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	2,025.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNT329 - BRADLEY , GRUNDY, ETC.

Contract ID: CNT329

Letting Date: October 04, 2019 10:00 AM

Projects: 98200-4120-04

N/A

98200-4121-04

N/A

Counties: BRADLEY, GRUNDY, HAMILTON, MARION,
PUTNAM, SEQUATCHIE, WHITE

District:

DBE Goal Percent:

Description: The sweeping and drain cleaning on various Interstate and State Routes.

Contract Time: DT - 2/28/2021

Item No.	Description	Quantity	Units
611-07.10	CLEAN DRAIN (TRENCH DRAIN)	15,000.000	L.F.
611-07.11	CLEAN DRAIN(WITH GRATE)	1,000.000	EACH
611-07.12	CLEAN DRAIN(WALL DRAIN)	250.000	EACH
611-07.13	PIPE CLEANING (<18IN DIA.)	12,000.000	L.F.
611-07.14	PIPE CLEANING (>OR=18IN DIA.)	1,500.000	L.F.
712-01.02	LANE CLOSURE	125.000	EACH
719-01	SWEEPING	7,644.000	L.M.

() Item will be bid as lump sum.

Contract ID CNT354 - BRADLEY , HAMILTON, ETC.

Contract ID: CNT354

Letting Date: October 04, 2019 10:00 AM

Projects: 98200-3116-44

NH-I-098-2(18)

Counties: BRADLEY, HAMILTON, MCMINN

District:

DBE Goal Percent:

Description: The annual preventative and unscheduled maintenance on the Chattanooga Smartway I.T.S. System equipment, including the Transportation Management Center.

Contract Time: DT - 7/31/2021

Item No.	Description	Quantity	Units
725-10.75	TDOT SMARTWAY ITS SYSTEM MAINTENANCE (3 YEARS)	(1)	LS
725-10.76	REPAIR MAINTENANCE LABOR	2,000.000	HOUR
725-10.77	SPARE PARTS AND EQUIPMENT REPLACEMENT	2,000,000.000	DOLL
725-10.78	ONE CALL SERVICE	2,000.000	HOUR
725-10.79	SOFTWARE AND NETWORK MAINTENANCE AND SUPPORT	300,000.000	DOLL
725-10.80	SPECIAL MAINTENANCE REPAIR	6,000,000.000	DOLL

() Item will be bid as lump sum.

Contract ID CNT303 - CARTER

Contract ID: CNT303

Letting Date: October 04, 2019 10:00 AM

Projects: 10946-3408-94

HSIP-1000(29)

Counties: CARTER

District:

DBE Goal Percent: 7.00

Description: The miscellaneous safety improvements on various local roads.

Contract Time: DT - 6/30/2020

Item No.	Description	Quantity	Units
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	5.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL3	25.000	L.F.
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL2	5.000	EACH
706-01	GUARDRAIL REMOVED	150.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
713-02.20	ROADSIDE OBSTACLE DELINEATION	15.000	S.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	774.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	793.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	5,173.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	546.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	962.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	70.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	372.000	L.F.
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	140.000	L.F.
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	7.000	S.F.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	77.500	L.M.
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	1,090.000	L.F.
716-13.05	SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)	1,090.000	L.F.
717-01	MOBILIZATION	(1)	LS

Contract ID CNT303 - CARTER

() Item will be bid as lump sum.

Contract ID CNT299 - CARTER

Contract ID: CNT299

Letting Date: October 04, 2019 10:00 AM

Projects: 10007-4234-04
10007-4237-04

NH-67(36)
NH-67(37)

Counties: CARTER

District:

DBE Goal Percent:

Description: The emergency slope stabilization on U.S. 321 (S.R. 67) near L.M. 13.90 and L.M. 14.05.

Contract Time: DT - 6/30/2020

Item No.	Description	Quantity	Units
201-01	CLEARING AND GRUBBING	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	308.000	C.Y.
203-07	FURNISHING & SPREADING TOPSOIL	197.000	C.Y.
208-01.05	BROOMING & DEGRASSING SHOULDERS	0.400	L.M.
209-05	SEDIMENT REMOVAL	7.000	C.Y.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	200.000	L.F.
209-08.08	ENHANCED ROCK CHECK DAM	7.000	EACH
303-10.01	MINERAL AGGREGATE (SIZE 57)	74.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	0.900	TON
411-01.10	ACS MIX(PG64-22) GRADING D	134.000	TON
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	0.300	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	2,023.000	S.Y.
610-12.02	HORIZONTAL DRAINS	520.000	L.F.
611-07.30	15IN ENDWALL (SIDE DRAIN)	2.000	EACH
622-01.06	SHOTCRETE 12 IN THICKNESS	14,229.000	S.F.
705-20.25	TEMPORARY CRASH CUSHION (MASH TL-3)	4.000	EACH
709-05.05	MACHINED RIP-RAP (CLASS A-3)	100.000	TON
710-10.05	12" PERFORATED PLASTIC PIPE	369.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS

Contract ID CNT299 - CARTER

Item No.	Description	Quantity	Units
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	845.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	100.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	4.000	EACH
712-06	SIGNS (CONSTRUCTION)	605.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	56.000	L.F.
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	1,250.000	L.F.
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	55.000	L.F.
712-09.08	REMOVABLE PAVEMENT MARKING (6" line)	4,150.000	L.F.
713-02.26	CONCRETE BARRIER/PARAPET DELINEATOR	65.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	22.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	22.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	1.100	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	1.100	L.M.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	1.100	L.M.
717-01	MOBILIZATION	(1)	LS
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM	2.000	EACH
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	541.000	S.Y.
740-11.02	TEMPORARY SEDIMENT TUBE 12IN	442.000	L.F.
801-01.02	CROWN VETCH MIXTURE (WITH MULCH)	9.000	UNIT
801-02	SEEDING (WITHOUT MULCH)	2.000	UNIT
801-03	WATER (SEEDING & SODDING)	1.100	M.G.
805-05.02	SOIL NAIL STABILIZATION	29,810.000	L.F.
805-12.03	EROSION CONTROL BLANKET (TYPE III)	220.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNT327 - CARTER , SULLIVAN, ETC.

Contract ID: CNT327

Letting Date: October 04, 2019 10:00 AM

Projects: 98100-4134-04

NA

Counties: CARTER, SULLIVAN, UNICOI, WASHINGTON

District:

DBE Goal Percent:

Description: The sweeping on various Interstate and State Routes.

Contract Time: DT - 2/28/2021

Item No.	Description	Quantity	Units
719-01	SWEEPING	1,515.000	L.M.

() Item will be bid as lump sum.

Contract ID CNT337 - COCKE

Contract ID: CNT337

Letting Date: October 04, 2019 10:00 AM

Projects: 15006-3215-94

HSIP-32(85)

Counties: COCKE

District:

DBE Goal Percent: 4.00

Description: The intersection improvement including signals on U.S. 321 (S.R. 32) from New Cave Church Road (L.M. 23.28) to Heritage Boulevard (L.M. 23.71) in Newport.

Contract Time: CD - 90 Days

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
209-05	SEDIMENT REMOVAL	2.000	C.Y.
702-01.03	MODULAR CURB W/DELINEATOR	90.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	100.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	100.000	EACH
712-06	SIGNS (CONSTRUCTION)	334.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
712-12.10	TEMPORARY CURB W/FLEXIBLE DELINEATOR	90.000	L.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	168.000	L.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	3.000	EACH
713-16.20	SIGNS (DESCRIPTION) (R1-2)	1.000	EACH
713-16.21	SIGNS (DESCRIPTION) (R3-4)	1.000	EACH
713-16.22	SIGNS (DESCRIPTION) (R4-7)	1.000	EACH
713-16.23	SIGNS (DESCRIPTION) (R5-1)	2.000	EACH
713-16.24	SIGNS (DESCRIPTION) (R5-1a)	3.000	EACH
713-16.25	SIGNS (DESCRIPTION) (R6-1R)	1.000	EACH
713-16.26	SIGNS (DESCRIPTION) (R10-12)	1.000	EACH
713-16.27	SIGNS (DESCRIPTION) (W3-3)	2.000	EACH
713-16.50	REMOVE AND REPLACE SIGN (DESCRIPTION) (M3-2)	1.000	EACH

Contract ID CNT337 - COCKE

Item No.	Description	Quantity	Units
713-16.51	REMOVE AND REPLACE SIGN (DESCRIPTION) (R1-1)	2.000	EACH
713-16.52	REMOVE AND REPLACE SIGN (DESCRIPTION) (R1-2)	1.000	EACH
713-16.53	REMOVE AND REPLACE SIGN (DESCRIPTION) (R4-7)	1.000	EACH
713-16.54	REMOVE AND REPLACE SIGN (DESCRIPTION) (R5-1)	7.000	EACH
713-16.55	REMOVE AND REPLACE SIGN (DESCRIPTION) (R5-1a)	1.000	EACH
713-16.56	REMOVE AND REPLACE SIGN (DESCRIPTION) (R6-1L)	2.000	EACH
713-16.57	REMOVE AND REPLACE SIGN (DESCRIPTION) (R6-1R)	2.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	60.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	184.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	7.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	75.000	L.F.
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	305.000	L.F.
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	66.000	S.F.
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	12.000	L.F.
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	1.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	2.000	L.M.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	0.300	L.M.
717-01	MOBILIZATION	(1)	LS
730-02.09	SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)	6.000	EACH
730-02.17	SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)	1.000	EACH
730-02.41	SIGNAL HEAD MODIFICATION (DESCRIPTION) (BACKPLATE)	14.000	EACH
730-03.11	INSTALL SPLICE BOX (DESCRIPTION) (12 MMFO)	1.000	EACH
730-03.21	INSTALL PULL BOX (TYPE B)	3.000	EACH
730-03.23	INSTALL PULL BOX (FIBER OPTIC-TYPE A)	3.000	EACH
730-03.24	INSTALL PULL BOX (FIBER OPTIC-TYPE B)	1.000	EACH

Contract ID CNT337 - COCKE

Item No.	Description	Quantity	Units
730-03.32	FIBER OPTIC DROP CABLE	250.000	L.F.
730-03.33	FIBER OPTIC SPLICE FUSION	12.000	EACH
730-03.34	FIBER OPTIC TERMINATION CABINET	1.000	EACH
730-05.01	ELECTRICAL SERVICE CONNECTION	1.000	EACH
730-08.03	SIGNAL CABLE - 7 CONDUCTOR	460.000	L.F.
730-12.02	CONDUIT 2" DIAMETER (PVC)	80.000	L.F.
730-12.13	CONDUIT 2" DIAMETER (JACK AND BORE)	620.000	L.F.
730-13.02	VEHICLE DETECTOR (VIDEO)	1.000	EACH
730-15.32	CABINET (EIGHT PHASE BASE MOUNTED)	1.000	EACH
730-16.02	EIGHT PHASE ACTUATED CONTROLLER	1.000	EACH
730-23.36	CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1 @ 60')	1.000	EACH
730-23.95	CANTILEVER SIGNAL SUPPORT (2 @ 45' & 45')	1.000	EACH
740-11.01	TEMPORARY SEDIMENT TUBE 8IN	100.000	L.F.
801-01	SEEDING (WITH MULCH)	0.400	UNIT
801-03	WATER (SEEDING & SODDING)	0.040	M.G.

() Item will be bid as lump sum.

Contract ID CNT313 - CUMBERLAND

Contract ID: CNT313

Letting Date: October 04, 2019 10:00 AM

Projects: 18946-3414-94

HSIP-1800(39)

Counties: CUMBERLAND

District:

DBE Goal Percent: 6.00

Description: The miscellaneous safety improvements on various local roads.

Contract Time: DT - 7/31/2020

Item No.	Description	Quantity	Units
705-02.02	SINGLE GUARDRAIL (TYPE 2)	580.000	L.F.
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	12.000	EACH
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	660.000	L.F.
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	12.000	EACH
706-01	GUARDRAIL REMOVED	100.000	L.F.
711-04.21	CONCRETE BARRIER DELINEATION ENHANCEMENT	650.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
713-02.20	ROADSIDE OBSTACLE DELINEATION	362.000	S.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	660.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	5,044.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	3,039.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	244.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	1,277.500	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	47.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	842.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	580.000	L.F.
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	115.000	L.F.
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	2.670	S.F.
716-04.16	PLASTIC PAVEMENT MARKING (NOISE STRIP)	46.690	L.F.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	53.880	L.M.

Contract ID CNT313 - CUMBERLAND

Item No.	Description	Quantity	Units
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	3,600.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNT330 - DAVIDSON , HUMPHREYS, ETC.

Contract ID: CNT330

Letting Date: October 04, 2019 10:00 AM

Projects: 98303-4148-04

NA

98303-4149-04

NA

Counties: DAVIDSON, HUMPHREYS, MONTGOMERY,
ROBERTSON, RUTHERFORD, SUMNER,
WILLIAMSON, WILSON

District:

DBE Goal Percent:

Description: The sweeping and drain cleaning on various Interstate and State Routes.

Contract Time: DT - 2/28/2021

Item No.	Description	Quantity	Units
603-05.40	CONTAINMENT & DISPOSAL OF WASTE(LOCATION & DESCRP) (DAVIDSON CO BRIDGE CLEANING)	14,000.000	GAL.
611-07.10	CLEAN DRAIN (TRENCH DRAIN)	5,000.000	L.F.
611-07.11	CLEAN DRAIN(WITH GRATE)	10,252.000	EACH
611-07.12	CLEAN DRAIN(WALL DRAIN)	1,390.000	EACH
611-07.13	PIPE CLEANING (<18IN DIA.)	3,400.000	L.F.
611-07.16	PIPE CLEANING (18IN TO 24IN)	2,000.000	L.F.
611-07.17	PIPE CLEANING (>24IN TO 36IN)	1,000.000	L.F.
611-07.18	PIPE CLEANING (>36IN TO 42IN)	100.000	L.F.
611-07.19	PIPE CLEANING (>42IN TO 60IN)	50.000	L.F.
712-01.02	LANE CLOSURE	70.000	EACH
712-01.56	MAINTENANCE OF TRAFFIC () (BRIDGE CLEANING)	7.000	EACH
719-01	SWEEPING	20,934.000	L.M.
719-01.21	STRUCTURE AND SITE CLEANING(LOCATION) (I-40@CHARLOTTE AVE)	(1)	LS
719-01.23	STRUCTURE AND SITE CLEANING(LOCATION) (I-40@40TH STREET)	(1)	LS
719-01.24	STRUCTURE AND SITE CLEANING(LOCATION) (I-40@BATAVIA STREET)	(1)	LS

Contract ID CNT330 - DAVIDSON , HUMPHREYS, ETC.

Item No.	Description	Quantity	Units
719-01.25	STRUCTURE AND SITE CLEANING(LOCATION) (I-40@CLIFTON STREET)	(1)	LS
719-01.26	STRUCTURE AND SITE CLEANING(LOCATION) (I-40@CLIFTON STREET #2)	(1)	LS
719-01.27	STRUCTURE AND SITE CLEANING(LOCATION) (I-40@28TH AVENUE)	(1)	LS
719-01.28	STRUCTURE AND SITE CLEANING(LOCATION) (I-40@21ST AVENUE)	(1)	LS

() Item will be bid as lump sum.

Contract ID CNT213 - DAVIDSON , ROBERTSON, ETC.

Contract ID: CNT213

Letting Date: October 04, 2019 10:00 AM

Projects: 19014-3176-44
98303-3138-44

NH-I-098-3(29)
NH-I-098-3(29)

Counties: DAVIDSON, ROBERTSON, RUTHERFORD,
SUMNER, WILLIAMSON, WILSON

District:

DBE Goal Percent:

Description: The annual preventative and unscheduled maintenance on the Nashville Smartway I.T.S. System equipment, including the Transportation Management Center.

Contract Time: DT - 7/31/2021

Item No.	Description	Quantity	Units
725-10.75	TDOT SMARTWAY ITS SYSTEM MAINTENANCE (3 YEARS)	(1)	LS
725-10.76	REPAIR MAINTENANCE LABOR	5,000.000	HOUR
725-10.77	SPARE PARTS AND EQUIPMENT REPLACEMENT	1,000,000.000	DOLL
725-10.78	ONE CALL SERVICE	5,000.000	HOUR
725-10.79	SOFTWARE AND NETWORK MAINTENANCE AND SUPPORT	600,000.000	DOLL
725-10.80	SPECIAL MAINTENANCE REPAIR	4,000,000.000	DOLL

() Item will be bid as lump sum.

Contract ID CNT356 - DAVIDSON & RUTHERFORD

Contract ID: CNT356

Letting Date: October 04, 2019 10:00 AM

Projects: 98303-3142-44

NH/STP/CM-I-098-3(30)

Counties: DAVIDSON, RUTHERFORD

District:

DBE Goal Percent: 3.50

Description: The construction of an Intelligent Transportation System and operational upgrades from Nashville to Murfreesboro on I-24 from I-440 to U.S. 231 (S.R. 10) and on U.S. 41 (U.S. 70S, S.R. 1) from I-24 to U.S. 231 (S.R. 10).

Contract Time: DT - 6/30/2022

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
109-10.01	TRAINEE	2,140.000	HOURL
201-01	CLEARING AND GRUBBING	(1)	LS
201-07.01	REMOVAL AND DISPOSAL OF BRUSH & TREES	(1)	LS
202-08.28	REMOVAL OF MEDIAN BARRIER (DESCRIPTION) (PROPOSED SIGN SUPPORT LOCATIONS)	2,440.000	L.F.
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	3,871.000	C.Y.
203-03	BORROW EXCAVATION (UNCLASSIFIED)	449.000	C.Y.
203-07	FURNISHING & SPREADING TOPSOIL	120.000	C.Y.
209-02.03	8" TEMPORARY SLOPE DRAIN	4,548.000	L.F.
209-03.20	FILTER SOCK (8 INCH)	7,740.000	L.F.
209-05	SEDIMENT REMOVAL	287.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	18,021.000	L.F.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	1,880.000	L.F.
209-09.01	SANDBAGS	1,164.000	BAG
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)	14,178.000	S.Y.
209-40.33	CATCH BASIN PROTECTION (TYPE D)	61.000	EACH
607-39.02	18" PIPE CULVERT (SIDE DRAIN)	80.000	L.F.
611-07.31	18IN ENDWALL (SIDE DRAIN)	1.000	EACH
701-02	CONCRETE DRIVEWAY	7,238.000	S.F.

Contract ID CNT356 - DAVIDSON & RUTHERFORD

Item No.	Description	Quantity	Units
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	6.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL3	2,691.000	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL3	13.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	6.000	EACH
705-20.25	TEMPORARY CRASH CUSHION (MASH TL-3)	20.000	EACH
706-01	GUARDRAIL REMOVED	904.000	L.F.
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	14,714.000	L.F.
709-05.06	MACHINED RIP-RAP (CLASS A-1)	1,028.000	TON
711-05.77	FLARED S/S CONCRETE MEDIAN BARRIER WALL	1,830.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	4,800.000	L.F.
712-02.36	REMOVE AND RELOCATE PORTABLE BARRIER RAIL	41,760.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	416.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	240.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,829.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	20.000	EACH
712-08.10	MOBILE MESSAGE SIGN UNIT W/ATTENUATOR	6,300.000	HOUR
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	50.000	DAY
713-01.01	CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)	19.000	C.Y.
713-01.02	STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)	2,759.000	LB.
713-05	STEEL HOLLOW SQUARE POST (BREAKAWAY) SIGN SUPPORTS	62.000	LB.
713-06	STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT	20,924.000	LB.
713-09.01	STEEL OVERHEAD SIGN STRUCTURE (SPAN____) (SPAN 81'-0")	1.000	EACH
713-09.02	STEEL OVERHEAD SIGN STRUCTURE (SPAN____) (SPAN 100'-0")	1.000	EACH
713-09.03	STEEL OVERHEAD SIGN STRUCTURE (SPAN____) (SPAN 101'-0")	1.000	EACH

Contract ID CNT356 - DAVIDSON & RUTHERFORD

Item No.	Description	Quantity	Units
713-09.04	STEEL OVERHEAD SIGN STRUCTURE (SPAN____) (SPAN 92'-0")	1.000	EACH
713-09.05	STEEL OVERHEAD SIGN STRUCTURE (SPAN____) (SPAN 74'-0")	1.000	EACH
713-09.06	STEEL OVERHEAD SIGN STRUCTURE (SPAN____) (SPAN 73 FT)	1.000	EACH
713-09.07	STEEL OVERHEAD SIGN STRUCTURE (SPAN____) (SPAN 75 FT)	1.000	EACH
713-09.08	STEEL OVERHEAD SIGN STRUCTURE (SPAN____) (SPAN 76 FT)	1.000	EACH
713-09.09	STEEL OVERHEAD SIGN STRUCTURE (SPAN____) (SPAN 78 FT)	1.000	EACH
713-09.10	STEEL OVERHEAD SIGN STRUCTURE (SPAN____) (SPAN 79 FT)	5.000	EACH
713-09.11	STEEL OVERHEAD SIGN STRUCTURE (SPAN____) (SPAN 80 FT)	6.000	EACH
713-09.12	STEEL OVERHEAD SIGN STRUCTURE (SPAN____) (SPAN 81 FT)	2.000	EACH
713-09.13	STEEL OVERHEAD SIGN STRUCTURE (SPAN____) (SPAN 84 FT)	1.000	EACH
713-09.14	STEEL OVERHEAD SIGN STRUCTURE (SPAN____) (SPAN 89 FT)	1.000	EACH
713-09.15	STEEL OVERHEAD SIGN STRUCTURE (SPAN____) (SPAN 90 FT)	2.000	EACH
713-09.16	STEEL OVERHEAD SIGN STRUCTURE (SPAN____) (SPAN 91 FT)	12.000	EACH
713-09.17	STEEL OVERHEAD SIGN STRUCTURE (SPAN____) (SPAN 92 FT)	7.000	EACH
713-09.18	STEEL OVERHEAD SIGN STRUCTURE (SPAN____) (SPAN 93 FT)	2.000	EACH
713-09.19	STEEL OVERHEAD SIGN STRUCTURE (SPAN____) (SPAN 95 FT)	2.000	EACH
713-09.22	STEEL OVERHEAD SIGN STRUCTURE (SPAN____)	2.000	EACH
713-09.23	STEEL OVERHEAD SIGN STRUCTURE (SPAN____)	3.000	EACH
713-09.24	STEEL OVERHEAD SIGN STRUCTURE (SPAN____)	1.000	EACH
713-09.25	STEEL OVERHEAD SIGN STRUCTURE (SPAN____)	1.000	EACH
713-09.26	STEEL OVERHEAD SIGN STRUCTURE (SPAN____)	3.000	EACH

Contract ID CNT356 - DAVIDSON & RUTHERFORD

Item No.	Description	Quantity	Units
713-09.27	STEEL OVERHEAD SIGN STRUCTURE (SPAN____)	3.000	EACH
713-09.28	STEEL OVERHEAD SIGN STRUCTURE (SPAN____)	2.000	EACH
713-09.29	STEEL OVERHEAD SIGN STRUCTURE (SPAN____)	1.000	EACH
713-09.30	STEEL OVERHEAD SIGN STRUCTURE (SPAN____)	6.000	EACH
713-09.31	STEEL OVERHEAD SIGN STRUCTURE (SPAN____)	1.000	EACH
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	36.000	S.F.
713-14	EXTRUDED ALUMINUM PANEL SIGNS	2,652.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-15.01	REMOVAL OF EXISTING SIGN POST	28.000	EACH
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	20.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
713-16.41	RELOCATE SIGN	(1)	LS
713-17.02	INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL	32.000	EACH
714-06.08	CABLE (DESCRIPTION) (1/C #0 AWG)	53,740.000	L.F.
714-06.23	CABLE (1/C #1 AWG)	62,740.000	L.F.
714-08.09	LIGHT STANDARDS (DESCRIPTION) (FOR NEW RDS POLE AND FOUNDATION)	17.000	EACH
714-08.32	REMOVAL OF LIGHT STANDARD & FOUNDATION	25.000	EACH
714-25.04	ELECTRICAL CONNECTION (DESCRIPTION) (MURFREESBORO ELECTRIC)	(1)	LS
717-01	MOBILIZATION	(1)	LS
725-02.23	SPARE PARTS	(1)	LS
725-02.79	FIBER SPLICE ENCLOSURE(DESCRIPTION) (UNDERGROUND)	64.000	EACH
725-03.15	GROUND MOUNTED DEMARCATION POINT	2.000	EACH
725-03.53	VIDEO DETECTION SYSTEM	14.000	EACH
725-03.64	CCTV POLE AND FOUNDATION (50FT POLE)	31.000	EACH
725-03.83	RDS COMM CABLE	14,440.000	L.F.
725-03.99	VIDEO DETECTION CABLE	305.000	L.F.
725-04.29	2IN STRUCTURE CONDUIT	80.000	L.F.
725-05.06	FUSION SPLICE	1,254.000	EACH

Contract ID CNT356 - DAVIDSON & RUTHERFORD

Item No.	Description	Quantity	Units
725-05.88	CELLULAR MODEM	42.000	EACH
725-05.89	CELLULAR MODEM MONTHLY FEE (2 YEAR SERVICE)	1,008.000	MNTH
725-05.99	REMOVAL OF SOLAR ARRAY AND WIRELESS MODEM	8.000	EACH
725-09.66	WORKSTATION COMPUTERS	1.000	EACH
725-14.80	CONDUIT 1 1/4IN DIA (RGS)	235.000	L.F.
725-20.43	PULL BOX (TYPE C)	396.000	EACH
725-20.44	PULL BOX (TYPE D)	244.000	EACH
725-20.45	PULL BOX (TYPE E)	7.000	EACH
725-20.55	CABLE (1/C #6 AWG.)	133,755.000	L.F.
725-20.56	CABLE (1/C #4 AWG.)	5,805.000	L.F.
725-20.57	CABLE (1/C #2 AWG.)	50,470.000	L.F.
725-20.59	CABLE (1/C #2/0 AWG)	116,065.000	L.F.
725-20.60	CABLE (1/C #3/0 AWG.)	33,785.000	L.F.
725-20.61	CABLE (1/C #4/0 AWG.)	45,915.000	L.F.
725-20.91	CCTV CAMERA SYSTEM (PAN TILT & ZOOM)	31.000	EACH
725-20.97	CCTV COMM CABLE	1,765.000	L.F.
725-21.04	DYNAMIC MESSAGE SIGN REMOVAL	6.000	EACH
725-21.18	DMS COMM CABLE	32,590.000	L.F.
725-21.19	DMS POWER CABLE	32,590.000	L.F.
725-21.20	DMS CONDUIT BANK (STRUCTURE MOUNTED)	225.000	L.F.
725-21.21	TERMINAL SERVER	60.000	EACH
725-21.24	DYNAMIC MESSAGE SIGN (FULL COLOR)	4.000	EACH
725-21.25	DYNAMIC MESSAGE SIGN (OVER LANE DMS ARRAY)	269.000	EACH
725-21.26	DYNAMIC MESSAGE SIGN (OVER SHOULDER DMS)	67.000	EACH
725-21.49	MODIFY ELECTRICAL DEMARCATION POINT	26.000	EACH
725-21.73	TRANSFORMER (DESCRIPTION) (ALL 5 KVA'S)	56.000	EACH
725-21.91	RADAR DETECTION SYSTEM	60.000	EACH
725-21.95	RADAR DETECTION SYSTEM REMOVAL	21.000	EACH

Contract ID CNT356 - DAVIDSON & RUTHERFORD

Item No.	Description	Quantity	Units
725-22.22	CONDUIT BANK (TYPE 2)	43,985.000	L.F.
725-22.24	CONDUIT BANK (TYPE 4)	7,290.000	L.F.
725-22.31	CONDUIT BANK BORED (TYPE 1)	325.000	L.F.
725-22.32	CONDUIT BANK BORED (TYPE 2)	8,660.000	L.F.
725-22.34	CONDUIT BANK BORED (TYPE 4)	1,115.000	L.F.
725-22.35	CONDUIT BANK BORED (DESCRIPTION) (DMS CONDUIT BANK)	955.000	L.F.
725-22.50	DMS CONDUIT BANK	27,730.000	L.F.
725-22.65	STRUCTURE CONDUIT BANK (DESCRIPTION) (3IN)	330.000	L.F.
725-22.74	2IN CONDUIT W/BANK	13,395.000	L.F.
725-22.80	3IN CONDUIT W/BANK	86,240.000	L.F.
725-22.81	3IN CONDUIT BORED W/BANK	9,645.000	L.F.
725-23.01	ITS CABLE MARKER	500.000	EACH
725-23.16	FIBER OPTIC CABLE (144F)	188,365.000	L.F.
725-23.21	FIBER OPTIC DROP CABLE (12 F)	81,020.000	L.F.
725-23.31	FIBER OPTIC DROP PANEL (12 F)	106.000	EACH
725-24.01	CABINET (TYPE A)	27.000	EACH
725-24.02	CABINET (TYPE B)	34.000	EACH
725-24.03	CABINET (TYPE C)	71.000	EACH
725-24.11	ITS COMMUNICATIONS HUB (DESCRIPTION) (BUILDING COMPLETE)	2.000	EACH
725-24.13	ITS COMMUNICATIONS HUB MODIFICATION	3.000	EACH
725-24.41	BURN-IN PERIOD	(1)	LS
725-24.51	SYSTEM INTEGRATION	(1)	LS
725-24.55	AS-BUILT PLANS	(1)	LS
725-24.61	TRAINING	(1)	LS
725-28.07	ETHERNET SWITCH (FIELD LAYER 2)	113.000	EACH
725-28.08	ETHERNET SWITCH (DESCRIPTION) (LAYER 3)	8.000	EACH
730-01.02	REMOVAL OF SIGNAL EQUIPMENT	112.000	EACH
730-05.04	MODIFY EXISTING ELECTRICAL SERVICE CONNECTION	115.000	EACH

Contract ID CNT356 - DAVIDSON & RUTHERFORD

Item No.	Description	Quantity	Units
730-12.18	CONDUIT (DESCRIPTION) (3IN, STRUCTURE MOUNTED)	1,400.000	L.F.
730-13.08	VEHICLE DETECTOR (DESCRIPTION) (ADVANCED RADAR FOR TRAFFIC SIGNALS)	237.000	EACH
730-13.14	VEHICLE DETECTOR (360-DEGREE CAMERA)	100.000	EACH
730-13.15	VEHICLE DETECTOR (TWO 360-DEGREE CAMERA)	12.000	EACH
730-15.12	MODIFY CABINET (DESCRIPTION) (DETECTION AND COMMUNICATION INSTALLATION)	115.000	EACH
730-30.02	COMPUTER FOR SIGNAL SYSTEM (DESCRIPTION) (COMPLETE CENTRACS SYSTEM)	(1)	LS
740-11.01	TEMPORARY SEDIMENT TUBE 8IN	19,193.000	L.F.
760-15.25	TRANSFORMER VG15KVA (ALL 15 KVA'S)*	67.000	EACH
760-15.27	TRANSFORMER VG10KVA (ALL 10 KVA'S)*	6.000	EACH
760-15.28	TRANSFORMER VG50KVA (ALL 50 KVA'S)*	2.000	EACH
801-01	SEEDING (WITH MULCH)	38.000	UNIT
801-01.07	TEMPORARY SEEDING (WITH MULCH)	13.000	UNIT
801-03	WATER (SEEDING & SODDING)	257.000	M.G.
803-01	SODDING (NEW SOD)	25,147.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNT310 - DECATUR

Contract ID: CNT310

Letting Date: October 04, 2019 10:00 AM

Projects: 20945-3445-94

HSIP-2000(18)

Counties: DECATUR

District:

DBE Goal Percent:

Description: The miscellaneous safety improvements on various local roads.

Contract Time: DT - 7/31/2020

Item No.	Description	Quantity	Units
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	255.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
713-02.21	SIGN POST DELINEATION ENHANCEMENT	1,350.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	156.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	6,068.000	LB.
713-11.21	P POST SLIP BASE	38.000	EACH
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	758.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	695.000	S.F.
713-15.41	SIGN REMOVAL (DESCRIPTION)	(1)	LS
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	410.000	L.F.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	45.680	L.M.
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	2,157.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNT353 - DICKSON

Contract ID: CNT353

Letting Date: October 04, 2019 10:00 AM

Projects: 22946-3404-94

HSIP-2200(17)

Counties: DICKSON

District:

DBE Goal Percent:

Description: The miscellaneous safety improvements on various local roads.

Contract Time: DT - 6/30/2020

Item No.	Description	Quantity	Units
712-01	TRAFFIC CONTROL	(1)	LS
713-02.14	FLEXIBLE DELINEATOR (WHITE)	8.000	EACH
713-02.21	SIGN POST DELINEATION ENHANCEMENT	441.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	6,016.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	2,372.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	600.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	633.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	41.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	965.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	142.000	L.F.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	55.000	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNT355 - GIBSON

Contract ID: CNT355

Letting Date: October 04, 2019 10:00 AM

Projects: 27955-3554-04

N/A

Counties: GIBSON

District:

DBE Goal Percent:

Description: The grading, drainage, construction of a concrete box bridge and paving on a S.I.A. route serving Project Phoenix (Tyson Foods).

Contract Time: DT - 9/30/2020

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	(1)	LS
202-02.01	REMOVAL OF PIPE (SIZE ,STA.) (1.6' x 2.3'; STA. 350+56)	73.000	L.F.
202-02.02	REMOVAL OF PIPE (SIZE ,STA.) (48", STA. 16+30)	60.000	L.F.
202-02.03	REMOVAL OF PIPE (SIZE ,STA.) (12", STA. 31+00)	92.000	L.F.
202-02.04	REMOVAL OF PIPE (SIZE ,STA.) (54", STA. 32+80)	53.000	L.F.
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	20,721.000	C.Y.
203-03	BORROW EXCAVATION (UNCLASSIFIED)	59,030.000	C.Y.
203-04	PLACING AND SPREADING TOPSOIL	3,900.000	C.Y.
203-06	WATER	370.000	M.G.
204-08	FOUNDATION FILL MATERIAL	102.000	C.Y.
208-01.05	BROOMING & DEGRASSING SHOULDERS	1.000	L.M.
209-02.05	12" TEMPORARY SLOPE DRAIN	250.000	L.F.
209-03.23	FILTER SOCK (24 INCH)	2,070.000	L.F.
209-05	SEDIMENT REMOVAL	570.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	8,660.000	L.F.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	10,750.000	L.F.
209-08.07	ROCK CHECK DAM PER	8.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	51.000	EACH

Contract ID CNT355 - GIBSON

Item No.	Description	Quantity	Units
209-09.01	SANDBAGS	1,000.000	BAG
209-09.03	SEDIMENT FILTER BAG (15' X 15')	4.000	EACH
209-11.01	SEDIMENT BASIN RISER() (60")	1.000	EACH
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)	500.000	S.Y.
209-20.04	POLYETHYLENE SHEETING (10 MIL.)	300.000	S.Y.
209-65.03	TEMPORARY DIVERSION CHANNEL	980.000	L.F.
209-65.04	TEMPORARY IN STREAM DIVERSION	115.000	L.F.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	14,410.000	TON
303-01.01	GRANULAR BACKFILL (ROADWAY)	790.000	TON
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C or D)	100.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	39.000	TON
303-10.03	MINERAL AGGREGATE (SIZE 68)	6.000	TON
307-01.21	ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S	100.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	2,310.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	2,590.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	21.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	72.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	13.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	1,646.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	0.070	L.M.
604-01.01	CLASS A CONCRETE (ROADWAY)	230.000	C.Y.
604-01.02	STEEL BAR REINFORCEMENT (ROADWAY)	49,045.000	LB.
607-05.02	24" CONCRETE PIPE CULVERT (CLASS III)	138.000	L.F.
607-08.02	42" CONCRETE PIPE CULVERT (CLASS III)	104.000	L.F.
607-09.02	48" CONCRETE PIPE CULVERT (CLASS III)	68.000	L.F.
607-57.02	REINFORCED CONCRETE PIPE ARCH (29" X 18")	140.000	L.F.
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	16.000	C.Y.
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	1,622.000	LB.

Contract ID CNT355 - GIBSON

Item No.	Description	Quantity	Units
611-07.60	30IN ENDWALL (CROSS DRAIN) 3:1	1.000	EACH
611-07.61	30IN ENDWALL (CROSS DRAIN) 4:1	3.000	EACH
611-07.62	30IN ENDWALL (CROSS DRAIN) 6:1	2.000	EACH
611-07.69	48IN ENDWALL (CROSS DRAIN) 3:1	2.000	EACH
621-03.02	18" TEMPORARY DRAINAGE PIPE	252.000	L.F.
621-03.05	36" TEMPORARY DRAINAGE PIPE	72.000	L.F.
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	8.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL3	2,000.000	L.F.
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	8.000	EACH
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	1,600.000	L.F.
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)	2.000	EACH
709-05.05	MACHINED RIP-RAP (CLASS A-3)	215.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	97.000	TON
709-05.08	MACHINED RIP-RAP (CLASS B)	2,650.000	TON
710-10.02	6" PERFORATED PLASTIC PIPE	660.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	25.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	8.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	2.000	EACH
712-06	SIGNS (CONSTRUCTION)	329.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	60.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	1.000	EACH
713-02.21	SIGN POST DELINEATION ENHANCEMENT	108.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	240.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	677.000	LB.
713-11.21	P POST SLIP BASE	5.000	EACH
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	10.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	51.000	S.F.
713-14.21	STREET NAME SIGN (RIGID 0.100IN THICK	29.000	S.F.
713-15.02	REMOVAL & RELOCATION OF SIGN & SUPPORT	1.000	EACH

Contract ID CNT355 - GIBSON

Item No.	Description	Quantity	Units
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
713-16.07	END OF ROADWAY SIGN AND SUPPORT	12.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	8.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVEMENT MARKERS (MONO-DIR)(1 COLOR)	7.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	36.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	136.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	8.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	160.000	L.F.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	1.000	EACH
716-03.06	PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)	5.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	1.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	1.000	L.M.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	6.000	L.M.
717-01	MOBILIZATION	(1)	LS
730-02.09	SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)	6.000	EACH
730-02.30	SIGNAL HEAD ASSEMBLY (DESCRIPTION) (130A3 WITH BACKPLATE)	1.000	EACH
730-03.20	INSTALL PULL BOX (TYPE A)	3.000	EACH
730-03.21	INSTALL PULL BOX (TYPE B)	14.000	EACH
730-05.01	ELECTRICAL SERVICE CONNECTION	1.000	EACH
730-08.02	SIGNAL CABLE - 5 CONDUCTOR	160.000	L.F.
730-08.03	SIGNAL CABLE - 7 CONDUCTOR	690.000	L.F.
730-12.01	CONDUIT 1" DIAMETER (PVC)	1,205.000	L.F.
730-12.02	CONDUIT 2" DIAMETER (PVC)	100.000	L.F.
730-12.03	CONDUIT 3" DIAMETER (PVC)	50.000	L.F.
730-12.13	CONDUIT 2" DIAMETER (JACK AND BORE)	270.000	L.F.
730-13.02	VEHICLE DETECTOR (VIDEO)	3.000	EACH

Contract ID CNT355 - GIBSON

Item No.	Description	Quantity	Units
730-14.01	SHIELDED DETECTOR CABLE	1,840.000	L.F.
730-14.02	SAW SLOT	120.000	L.F.
730-14.03	LOOP WIRE	450.000	L.F.
730-15.32	CABINET (EIGHT PHASE BASE MOUNTED)	1.000	EACH
730-16.02	EIGHT PHASE ACTUATED CONTROLLER	1.000	EACH
730-23.36	CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1 ARM 70')	1.000	EACH
730-23.37	CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (2 @ 45' & 75')	1.000	EACH
730-35.06	BATTERY BACK-UP AND POWER CONDITIONER	1.000	EACH
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	2,250.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	100.000	S.Y.
740-11.05	TEMPORARY SEDIMENT TUBE 24IN	6,690.000	L.F.
801-01.07	TEMPORARY SEEDING (WITH MULCH)	600.000	UNIT
801-01.65	TEMPORARY MULCH	100.000	UNIT
801-02	SEEDING (WITHOUT MULCH)	50.000	UNIT
801-02.15	FERTILIZER	1.000	TON
801-03	WATER (SEEDING & SODDING)	585.000	M.G.
802-11.01	ACER NEGUNDO (BOX ELDER 2-5FT CNTNR GRWN)	15.000	EACH
802-11.18	LIQUIDAMBER STYRACIFLUA (SWEETGUM 2-5FT CNTNR GRWN)	15.000	EACH
802-11.26	PLATANUS OCCIDENTALIS (SYCAMORE 2-5FT CNTNR GRWN)	15.000	EACH
802-11.39	QUERCUS RUBRA (NORTHERN RED OAK 2-5FT CNTNR GRWN)	15.000	EACH
802-11.44	ULMUS AMERICANA (AMERICAN ELM 2-5FT CNTNR GRWN)	15.000	EACH
803-01	SODDING (NEW SOD)	58,290.000	S.Y.
805-01.01	TURF REINFORCEMENT MAT (CLASS I)	610.000	S.Y.
805-12.02	EROSION CONTROL BLANKET (TYPE II)	195.000	S.Y.
805-12.04	EROSION CONTROL BLANKET (TYPE IV)	85.000	S.Y.
203-08	CHANNEL EXCAVATION (UNCLASSIFIED)	5,740.000	C.Y.
303-01.02	GRANULAR BACKFILL (BRIDGES)	1,290.000	TON

Contract ID CNT355 - GIBSON

Item No.	Description	Quantity	Units
604-02.01	CLASS A CONCRETE (BOX BRIDGES)	500.000	C.Y.
604-02.02	STEEL BAR REINFORCEMENT (BOX BRIDGES)	107,767.000	LB.

() Item will be bid as lump sum.

Contract ID CNT167 - GREENE

Contract ID: CNT167

Letting Date: October 04, 2019 10:00 AM

Projects: 30003-3241-94

HSIP-34(109)

Counties: GREENE

District:

DBE Goal Percent:

Description: The improvement of the intersection on U.S. 11E (U.S. 321, S.R. 34) from south of Tusculum Heights Drive (L.M. 20.50) to south of Ball Road (L.M. 20.90), including signals.

Contract Time: DT - 11/15/2020

Item No.	Description	Quantity	Units
209-03.20	FILTER SOCK (8 INCH)	100.000	L.F.
209-05	SEDIMENT REMOVAL	1.000	C.Y.
503-01	GRINDING CONCRETE PAVEMENT	110.000	S.Y.
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	194.000	S.F.
713-14.21	STREET NAME SIGN (RIGID 0.100IN THICK	45.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-16.20	SIGNS (DESCRIPTION) (R5-1, 36"X36")	2.000	EACH
713-16.21	SIGNS (DESCRIPTION) (R5-1A, 42"X30")	2.000	EACH
713-16.22	SIGNS (DESCRIPTION) (R10-5, 30"X36")	1.000	EACH
713-16.23	SIGNS (DESCRIPTION) (W3-3, 36"X36")	4.000	EACH
714-03	JACKED OR BORED CONDUIT	140.000	L.F.
714-03.01	DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)	135.000	L.F.
714-05.04	PULL BOXES (TYPE C)	3.000	EACH
714-06.05	CABLE (1/C # 6 AWG)	1,550.000	L.F.
714-08.09	LIGHT STANDARDS (DESCRIPTION) (45' MH)	1.000	EACH
714-08.20	FOUNDATION (ONLY) FOR LIGHT STANDARD	1.000	EACH
714-08.32	REMOVAL OF LIGHT STANDARD & FOUNDATION	2.000	EACH
714-09.09	LUMINAIRES (DESCRIPTION) (295W LED)	4.000	EACH
714-25	ELECTRICAL CONNECTION	1.000	EACH

Contract ID CNT167 - GREENE

Item No.	Description	Quantity	Units
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	100.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	130.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	10.000	EACH
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	1.000	L.M.
716-13.05	SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)	450.000	L.F.
717-01	MOBILIZATION	(1)	LS
725-03.53	VIDEO DETECTION SYSTEM	1.000	EACH
730-01.02	REMOVAL OF SIGNAL EQUIPMENT	1.000	EACH
730-02.09	SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)	4.000	EACH
730-02.17	SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)	1.000	EACH
730-02.30	SIGNAL HEAD ASSEMBLY (DESCRIPTION) (150A2V WITH BACKPLATE)	1.000	EACH
730-02.31	SIGNAL HEAD ASSEMBLY (DESCRIPTION) (130A3-LEFT WITH BACKPLATE)	3.000	EACH
730-02.32	SIGNAL HEAD ASSEMBLY (DESCRIPTION) (130A3-RIGHT WITH BACKPLATE)	1.000	EACH
730-03.21	INSTALL PULL BOX (TYPE B)	17.000	EACH
730-05.01	ELECTRICAL SERVICE CONNECTION	1.000	EACH
730-05.02	SERVICE CABLE (2 CONDUCTOR, # 8 AWG)	400.000	L.F.
730-08.02	SIGNAL CABLE - 5 CONDUCTOR	450.000	L.F.
730-08.03	SIGNAL CABLE - 7 CONDUCTOR	2,000.000	L.F.
730-12.02	CONDUIT 2" DIAMETER (PVC)	1,380.000	L.F.
730-12.03	CONDUIT 3" DIAMETER (PVC)	100.000	L.F.
730-12.13	CONDUIT 2" DIAMETER (JACK AND BORE)	155.000	L.F.
730-12.14	CONDUIT 3" DIAMETER (JACK AND BORE)	275.000	L.F.
730-13.01	VEHICLE LOOP DETECTOR (SHELF MOUNT)	7.000	EACH
730-14.01	SHIELDED DETECTOR CABLE	3,450.000	L.F.
730-14.02	SAW SLOT	270.000	L.F.
730-14.03	LOOP WIRE	625.000	L.F.

Contract ID CNT167 - GREENE

Item No.	Description	Quantity	Units
730-15.32	CABINET (EIGHT PHASE BASE MOUNTED)	1.000	EACH
730-16.02	EIGHT PHASE ACTUATED CONTROLLER	1.000	EACH
730-23.36	CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1 @ 75' W/ EXT. FOR LUMINAIRE)	1.000	EACH
730-23.37	CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1 @ 50' W/ EXT. FOR LUMINAIRE)	1.000	EACH
730-23.38	CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1 @ 75')	1.000	EACH
730-35.06	BATTERY BACK-UP AND POWER CONDITIONER	1.000	EACH
730-50.10	SOLAR POWERED FLASHING ASSEMBLY	4.000	EACH
801-01	SEEDING (WITH MULCH)	3.000	UNIT

() Item will be bid as lump sum.

Contract ID CNT343 - GREENE

Contract ID: CNT343

Letting Date: October 04, 2019 10:00 AM

Projects: 30011-4231-04

NA

Counties: GREENE

District:

DBE Goal Percent:

Description: The repair of the bridge on S.R. 107 over Horse Creek (L.M. 17.36).

Contract Time: DT - 6/30/2020

Item No.	Description	Quantity	Units
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (BRIDGE NO. 30-SR107-17.35)	(1)	LS
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	330.000	L.F.
209-09.01	SANDBAGS	3,522.000	BAG
209-09.04	SEDIMENT FILTER BAG(15' X 10')	1.000	EACH
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)	109.000	S.Y.
303-10.01	MINERAL AGGREGATE (SIZE 57)	7.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	76.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	905.000	S.Y.
602-10.05	BRACING REPAIRS	(1)	LS
604-02.03	EPOXY COATED REINFORCING STEEL	18,428.000	LB.
604-03.01	CLASS A CONCRETE (BRIDGES)	8.000	C.Y.
604-03.09	CLASS D CONCRETE (BRIDGE DECK)	67.000	C.Y.
604-04.02	APPLIED TEXTURE FINISH (EXISTING STRUCTURES)	440.000	S.Y.
604-05.31	BRIDGE DECK GROOVING (MECHANICAL)	266.000	S.Y.
604-10.02	CONCRETE REPAIRS	4.000	C.Y.
604-10.05	CONCRETE	8.000	S.F.
604-10.14	REMOVE EXISTING WEARING SURFACE	(1)	LS
604-10.18	REINFORCING STEEL (REPAIRS)	2,558.000	LB.
604-10.30	BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)	10.000	S.Y.
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	30.000	S.Y.

Contract ID CNT343 - GREENE

Item No.	Description	Quantity	Units
604-10.51	SCARIFYING	228.000	S.Y.
604-10.54	CONCRETE REPAIRS	7.000	S.F.
604-10.90	MISCELLANEOUS BRIDGE ITEMS	(1)	LS
620-06	CONCRETE RAILING	193.000	L.F.
705-20.25	TEMPORARY CRASH CUSHION (MASH TL-3)	4.000	EACH
709-05.08	MACHINED RIP-RAP (CLASS B)	15.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	320.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	30.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	30.000	EACH
712-06	SIGNS (CONSTRUCTION)	474.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	96.000	L.F.
712-09.01	REMOVABLE PAVEMENT MARKING LINE	1,400.000	L.F.
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	24.000	L.F.
712-09.30	REMOVABLE BLACK-OUT TAPE (6")	1,450.000	L.F.
713-02.27	CONCRETE BARRIER/PARAPET DELINEATOR (BI-DIRECTIONAL)	9.000	EACH
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-16.20	SIGNS (DESCRIPTION) (SPEED LIMIT 45 MPH)	2.000	EACH
713-16.21	SIGNS (DESCRIPTION) (SPEED LIMIT 55)	2.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	0.100	L.M.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	0.300	L.M.
717-01	MOBILIZATION	(1)	LS
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM	4.000	EACH
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	76.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNT317 - GRUNDY

Contract ID: CNT317

Letting Date: October 04, 2019 10:00 AM

Projects: 31945-3465-94

HSIP-3100(22)

Counties: GRUNDY

District:

DBE Goal Percent: 6.00

Description: The miscellaneous safety improvements on various local roads.

Contract Time: DT - 6/30/2020

Item No.	Description	Quantity	Units
705-02.02	SINGLE GUARDRAIL (TYPE 2)	1,770.000	L.F.
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	9.000	EACH
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	1,910.000	L.F.
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	9.000	EACH
706-01	GUARDRAIL REMOVED	820.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
713-02.14	FLEXIBLE DELINEATOR (WHITE)	5.000	EACH
713-02.20	ROADSIDE OBSTACLE DELINEATION	343.000	S.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	888.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	2,431.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	3,432.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	360.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	1,378.900	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	43.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	1,385.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	42.700	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	244.000	L.F.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	60.690	L.M.
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	268.000	L.F.

Contract ID CNT317 - GRUNDY

Item No.	Description	Quantity	Units
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNT350 - HAMBLEN

Contract ID: CNT350

Letting Date: October 04, 2019 10:00 AM

Projects: 32005-3233-14

STP-EN-NH-34(116)

Counties: HAMBLEN

District:

DBE Goal Percent: 10.00

Description: The construction of pedestrian facilities on U.S. 11E (S.R. 34) from South Economy Road (L.M. 7.35) to Sulphur Springs Road (L.M. 8.32) in Morristown.

Contract Time: DT - 6/30/2020

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	(1)	LS
203-01.06	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	(1)	LS
203-06	WATER	1.000	M.G.
203-07	FURNISHING & SPREADING TOPSOIL	41.000	C.Y.
204-06.01	FLOWABLE FILL (GENERAL)	60.000	C.Y.
209-03.20	FILTER SOCK (8 INCH)	5,200.000	L.F.
209-05	SEDIMENT REMOVAL	21.000	C.Y.
209-09.01	SANDBAGS	2,100.000	BAG
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)	2,866.000	S.Y.
209-40.44	CATCH BASIN FILTER ASSEMBLY(TYPE 4)	21.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	767.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	91.000	TON
407-20.05	SAW CUTTING ASPHALT PAVEMENT	1,387.000	L.F.
411-01.10	ACS MIX(PG64-22) GRADING D	83.000	TON
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)	48.000	L.F.
611-09.03	CAPPING EXISTING CATCHBASIN	3.000	EACH
611-12.01	CATCH BASINS, TYPE 12, 0' - 4' DEPTH	1.000	EACH
611-12.02	CATCH BASINS, TYPE 12, > 4' - 8' DEPTH	2.000	EACH

Contract ID CNT350 - HAMBLEN

Item No.	Description	Quantity	Units
701-01.01	CONCRETE SIDEWALK (4 ")	18,076.000	S.F.
701-02	CONCRETE DRIVEWAY	6,700.000	S.F.
701-02.01	CONCRETE CURB RAMP (RETROFIT)	1,054.000	S.F.
701-02.03	CONCRETE CURB RAMP	813.000	S.F.
702-01	CONCRETE CURB	2.000	C.Y.
702-01.01	EXTRUDED SLOPING CURB	20.000	L.F.
702-03	CONCRETE COMBINED CURB & GUTTER	101.000	C.Y.
706-01	GUARDRAIL REMOVED	98.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	80.000	EACH
712-06	SIGNS (CONSTRUCTION)	293.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-11.01	"U" SECTION STEEL POSTS	40.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	166.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	31.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	34.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-16.31	SIGNS (DESCRIPTION) (R10-15, ARM MOUNTED)	1.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	178.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	376.000	L.F.
716-08.31	HYDROBLAST REMOVAL OF PAVEMENT MARKING (DESCRIPTION) (STOP LINE)	0.100	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	1.000	L.M.
717-01	MOBILIZATION	(1)	LS
730-02.41	SIGNAL HEAD MODIFICATION (DESCRIPTION) (MODIFY PEDESTAL POLE AND SIGNAL)	1.000	EACH
730-03.21	INSTALL PULL BOX (TYPE B)	7.000	EACH
730-08.02	SIGNAL CABLE - 5 CONDUCTOR	1,185.000	L.F.
730-08.10	SIGNAL CABLE - (DESCRIPTION) (APS CABLE)	1,381.000	L.F.

Contract ID CNT350 - HAMBLEN

Item No.	Description	Quantity	Units
730-11.10	RISER ASSEMBLY (DESCRIPTION) (2" SCH 80, SIGNAL CABLE)	1.000	EACH
730-11.11	RISER ASSEMBLY (DESCRIPTION) (POLE BASE ENTRANCE)	4.000	EACH
730-11.12	RISER ASSEMBLY (DESCRIPTION) (CABINET BASE ENTRANCE)	3.000	EACH
730-12.02	CONDUIT 2" DIAMETER (PVC)	200.000	L.F.
730-12.13	CONDUIT 2" DIAMETER (JACK AND BORE)	231.000	L.F.
730-12.30	TRENCHING	160.000	L.F.
730-14.01	SHIELDED DETECTOR CABLE	500.000	L.F.
730-14.02	SAW SLOT	200.000	L.F.
730-14.03	LOOP WIRE	1,000.000	L.F.
730-15.11	MODIFY CABINET (DESCRIPTION) (INTEGRATE PEDESTRIAN EQUIPMENT)	3.000	EACH
730-15.12	MODIFY CABINET (DESCRIPTION) (CONTROLLER PROGRAMMING)	3.000	EACH
730-23.30	PEDESTAL POLE (DESCRIPTION) (10')	6.000	EACH
730-26.04	AUDIBLE PEDESTRIAN SIGNAL	8.000	EACH
730-26.05	COUNTDOWN PEDESTRIAN SIGNAL	8.000	EACH
730-26.06	PEDESTRIAN PUSHBUTTON POST	2.000	EACH
740-11.02	TEMPORARY SEDIMENT TUBE 12IN	4,550.000	L.F.
801-01.07	TEMPORARY SEEDING (WITH MULCH)	5.000	UNIT
801-03	WATER (SEEDING & SODDING)	14.000	M.G.
801-08	FERTILIZER (SUPPLEMENTAL APPLICATION)	1.000	TON
803-01	SODDING (NEW SOD)	1,401.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNT307 - HUMPHREYS

Contract ID: CNT307

Letting Date: October 04, 2019 10:00 AM

Projects: 43999-3612-04

NA

Counties: HUMPHREYS

District:

DBE Goal Percent:

Description: The construction of a T.D.O.T. maintenance building at 10241 Highway 70E in McEwen.

Contract Time: DT - 4/30/2020

Item No.	Description	Quantity	Units
607-65.20	SITE PREPARATION	1.000	EACH
680-02.01	BUILDING (DESCRIPTION) (FOUNDATION AND STRUCTURE)	1.000	EACH
680-02.02	BUILDING (DESCRIPTION) (INTERIOR CONSTRUCTION)	1.000	EACH
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNT348 - KNOX

Contract ID: CNT348

Letting Date: October 04, 2019 10:00 AM

Projects: 47013-3233-94

HSIP-9(80)

Counties: KNOX

District:

DBE Goal Percent: 10.00

Description: The improvement of the intersection on U.S. 25W (S.R. 9) at S.R. 131 (L.M.1.11), including grading, drainage, signals and paving.

Contract Time: DT - 6/15/2020

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-02.51	REMOVE CONCRETE ENDWALL & PIPE FROM EXISTING DRIVEWAY	(1)	LS
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.	190.000	S.Y.
202-08.10	REMOVAL OF CURB (DESCRIPTION) (STA.102+60 - STA.105+65, STA.106+45 - STA.110+60)	988.000	L.F.
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	416.000	C.Y.
203-04	PLACING AND SPREADING TOPSOIL	8.000	C.Y.
203-06	WATER	35.000	M.G.
203-07	FURNISHING & SPREADING TOPSOIL	8.000	C.Y.
208-01.05	BROOMING & DEGRASSING SHOULDERS	0.100	L.M.
209-03.22	FILTER SOCK (18 INCH)	125.000	L.F.
209-08.07	ROCK CHECK DAM PER	1.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	2.000	EACH
209-09.43	CURB INLET PROTECTION (TYPE 4)	7.000	EACH
209-40.33	CATCH BASIN PROTECTION (TYPE D)	1.000	EACH
209-40.46	CATCH BASIN FILTER ASSEMBLY(TYPE 6)	1.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	774.000	TON
303-01.01	GRANULAR BACKFILL (ROADWAY)	4.000	TON

Contract ID CNT348 - KNOX

Item No.	Description	Quantity	Units
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	145.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	95.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	2.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	4.000	TON
407-20.05	SAW CUTTING ASPHALT PAVEMENT	1,700.000	L.F.
411-02.10	ACS MIX(PG70-22) GRADING D	530.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	7,146.000	S.Y.
607-02.30	15IN PIPE CULVERT	52.000	L.F.
611-03.04	GRAY IRON CASTINGS (CATCHBASIN)	155.000	LB.
611-09.03	CAPPING EXISTING CATCHBASIN	1.000	EACH
611-25.02	CATCH BASINS, TYPE 25, > 4' - 8' DEPTH	1.000	EACH
701-03	CONCRETE MEDIAN PAVEMENT	9.000	C.Y.
702-01	CONCRETE CURB	37.000	C.Y.
702-03	CONCRETE COMBINED CURB & GUTTER	1.000	C.Y.
705-20.25	TEMPORARY CRASH CUSHION (MASH TL-3)	7.000	EACH
709-05.05	MACHINED RIP-RAP (CLASS A-3)	50.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	18.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	1,825.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	100.000	EACH
712-06	SIGNS (CONSTRUCTION)	385.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
712-09.30	REMOVABLE BLACK-OUT TAPE (6")	725.000	L.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	10.000	L.F.
713-02.26	CONCRETE BARRIER/PARAPET DELINEATOR	20.000	EACH
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	651.000	LB.
713-11.21	P POST SLIP BASE	3.000	EACH
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	74.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	18.000	S.F.

Contract ID CNT348 - KNOX

Item No.	Description	Quantity	Units
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	3.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVEMENT MARKERS (MONO-DIR)(1 COLOR)	15.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	77.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	95.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	127.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	151.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	10.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	718.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.100	L.M.
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	1.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	4.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	0.800	L.M.
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)	1,350.000	L.F.
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	1,350.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	0.600	L.M.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	0.300	L.M.
717-01	MOBILIZATION	(1)	LS
730-01.03	MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT	1.000	EACH
730-12.02	CONDUIT 2" DIAMETER (PVC)	15.000	L.F.
730-13.08	VEHICLE DETECTOR (DESCRIPTION) (RADAR DETECTION - STOP LINE)	4.000	EACH
730-13.09	VEHICLE DETECTOR (DESCRIPTION) (RADAR DETECTION - ADVANCE)	3.000	EACH
730-50.10	SOLAR POWERED FLASHING ASSEMBLY	1.000	EACH

Contract ID CNT348 - KNOX

Item No.	Description	Quantity	Units
740-06.01	GEOMEMBRANE	34.000	S.Y.
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	86.000	S.Y.
740-11.03	TEMPORARY SEDIMENT TUBE 18IN	225.000	L.F.
801-01.07	TEMPORARY SEEDING (WITH MULCH)	1.000	UNIT
801-03	WATER (SEEDING & SODDING)	0.400	M.G.
803-01	SODDING (NEW SOD)	37.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNT338 - KNOX

Contract ID: CNT338

Letting Date: October 04, 2019 10:00 AM

Projects: 47100-3113-94

HSIP-I-40-7(172)

Counties: KNOX

District:

DBE Goal Percent: 8.00

Description: The miscellaneous safety improvements including signals on the I-40 eastbound off ramp (Exit 394) to S.R. 168 and U.S. 11E (U.S. 25W, U.S. 70, S.R. 9).

Contract Time: DT - 4/30/2020

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
209-05	SEDIMENT REMOVAL	3.000	C.Y.
209-40.33	CATCH BASIN PROTECTION (TYPE D)	3.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	25.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	25.000	EACH
712-06	SIGNS (CONSTRUCTION)	518.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
717-01	MOBILIZATION	(1)	LS
730-01.03	MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT	3.000	EACH
730-03.21	INSTALL PULL BOX (TYPE B)	8.000	EACH
730-08.05	SIGNAL CABLE - 12 CONDUCTOR	405.000	L.F.
730-12.02	CONDUIT 2" DIAMETER (PVC)	675.000	L.F.
730-12.13	CONDUIT 2" DIAMETER (JACK AND BORE)	170.000	L.F.
730-13.13	VEHICLE DETECTOR (RADAR)	1.000	EACH
730-14.01	SHIELDED DETECTOR CABLE	60.000	L.F.
730-15.07	CABINET (DESCRIPTION) (SIXTEEN PHASE BASE MOUNTED ON NEW PAD)	1.000	EACH
730-15.08	CABINET (DESCRIPTION) (SIXTEEN PHASE BASE MOUNTED ON EXISTING PAD)	1.000	EACH

Contract ID CNT338 - KNOX

Item No.	Description	Quantity	Units
730-15.09	CABINET (DESCRIPTION) (SIXTEEN PHASE POLE MOUNTED)	1.000	EACH
730-16.14	CONTROLLER (DESCRIPTION) (SIXTEEN PHASE ATC)	3.000	EACH
730-23.30	PEDESTAL POLE (DESCRIPTION) (RADAR MOUNTING)	1.000	EACH
730-24.02	FOUNDATION (TRAFFIC SIGNAL CONTROLLER)	1.000	EACH
740-11.01	TEMPORARY SEDIMENT TUBE 8IN	830.000	L.F.
801-01	SEEDING (WITH MULCH)	4.000	UNIT
801-03	WATER (SEEDING & SODDING)	0.500	M.G.

() Item will be bid as lump sum.

Contract ID CNT290 - KNOX

Contract ID: CNT290

Letting Date: October 04, 2019 10:00 AM

Projects: 47023-4274-04

NH-62(52)

Counties: KNOX

District:

DBE Goal Percent:

Description: The emergency slope stabilization on S.R. 62 (Oak Ridge Highway) near L.M. 3.40.

Contract Time: DT - 7/31/2020

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	7,386.000	C.Y.
203-04	PLACING AND SPREADING TOPSOIL	30.000	C.Y.
203-07	FURNISHING & SPREADING TOPSOIL	187.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	265.000	L.F.
303-01.01	GRANULAR BACKFILL (ROADWAY)	37.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	60.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	215.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	317.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	1.800	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	3.300	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	188.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	72.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	0.600	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	5,431.000	S.Y.
604-07.01	RETAINING WALL (DESCRIPTION) (WALL 1)	4,072.000	S.F.
604-07.02	RETAINING WALL (DESCRIPTION) (WALL 2)	1,780.000	S.F.
705-02.25	SINGLE GUARDRAIL (TYPE 2) LONG POST (9 FT-12 FT)	170.000	L.F.

Contract ID CNT290 - KNOX

Item No.	Description	Quantity	Units
705-04.03	GUARDRAIL TERMINAL (TYPE 13)	4.000	EACH
705-20.25	TEMPORARY CRASH CUSHION (MASH TL-3)	2.000	EACH
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	430.000	L.F.
707-10.05	ROCKFALL DRAPE (TYPE I)	1,660.000	S.Y.
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)	4.000	EACH
709-05.05	MACHINED RIP-RAP (CLASS A-3)	110.000	TON
710-10.01	4" PERFORATED PLASTIC PIPE	160.000	L.F.
711-05.72	SINGLE SLOPE HALF CONCRETE BARRIER WALL	190.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	250.000	L.F.
712-02.36	REMOVE AND RELOCATE PORTABLE BARRIER RAIL	250.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	100.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	12.000	EACH
712-06	SIGNS (CONSTRUCTION)	153.000	S.F.
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	3,350.000	L.F.
712-09.08	REMOVABLE PAVEMENT MARKING (6" line)	4,200.000	L.F.
712-09.30	REMOVABLE BLACK-OUT TAPE (6")	5,600.000	L.F.
712-09.31	REMOVABLE BLACK-OUT TAPE (8IN)	550.000	L.F.
712-12.10	TEMPORARY CURB W/FLEXIBLE DELINEATOR	2,800.000	L.F.
713-02.26	CONCRETE BARRIER/PARAPET DELINEATOR	26.000	EACH
716-01.07	TEMPORARY RAISED PAVEMENT MARKER, YELLOW	36.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	40.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	40.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	1.100	L.M.
716-05.49	PAINTED PAVEMENT MARKINGS(8" LINE)	0.400	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	1.100	L.M.
717-01	MOBILIZATION	(1)	LS
740-06.01	GEOMEMBRANE	268.000	S.Y.

Contract ID CNT290 - KNOX

Item No.	Description	Quantity	Units
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	172.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	1,660.000	S.Y.
740-11.02	TEMPORARY SEDIMENT TUBE 12IN	290.000	L.F.
801-01.07	TEMPORARY SEEDING (WITH MULCH)	1.000	UNIT
801-02	SEEDING (WITHOUT MULCH)	0.500	UNIT
801-02.01	CROWN VETCH MIXTURE (WITHOUT MULCH)	0.900	UNIT
803-01	SODDING (NEW SOD)	187.000	S.Y.
805-05.02	SOIL NAIL STABILIZATION	15,324.000	L.F.
805-12.01	EROSION CONTROL BLANKET (TYPE I)	385.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNT349 - KNOX

Contract ID: CNT349

Letting Date: October 04, 2019 10:00 AM

Projects: 47030-3228-14

STP-EN-169(16)

Counties: KNOX

District:

DBE Goal Percent: 10.00

Description: The construction of pedestrian facilities on S.R. 169 from Cedar Bluff Road (L.M. 1.83) to Old Cedar Bluff Road (L.M. 2.01).

Contract Time: DT - 5/31/2020

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
203-01.06	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	(1)	LS
203-06	WATER	1.000	M.G.
204-06.01	FLOWABLE FILL (GENERAL)	7.000	C.Y.
209-09.43	CURB INLET PROTECTION (TYPE 4)	5.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	33.000	TON
407-20.05	SAW CUTTING ASPHALT PAVEMENT	138.000	L.F.
411-01.10	ACS MIX(PG64-22) GRADING D	3.000	TON
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)	16.000	L.F.
611-09.03	CAPPING EXISTING CATCHBASIN	2.000	EACH
611-12.02	CATCH BASINS, TYPE 12, > 4' - 8' DEPTH	1.000	EACH
701-01.01	CONCRETE SIDEWALK (4 ")	3,127.000	S.F.
701-02.01	CONCRETE CURB RAMP (RETROFIT)	200.000	S.F.
701-02.03	CONCRETE CURB RAMP	146.000	S.F.
702-01	CONCRETE CURB	2.000	C.Y.
702-03	CONCRETE COMBINED CURB & GUTTER	8.000	C.Y.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	50.000	EACH
712-06	SIGNS (CONSTRUCTION)	135.000	S.F.

Contract ID CNT349 - KNOX

Item No.	Description	Quantity	Units
712-08.03	ARROW BOARD (TYPE C)	1.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	58.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	132.000	L.F.
716-12.01	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)	0.200	L.M.
717-01	MOBILIZATION	(1)	LS
730-01.02	REMOVAL OF SIGNAL EQUIPMENT	1.000	EACH
730-08.02	SIGNAL CABLE - 5 CONDUCTOR	170.000	L.F.
730-08.10	SIGNAL CABLE - (DESCRIPTION) (APS CABLE)	320.000	L.F.
730-11.11	RISER ASSEMBLY (DESCRIPTION) (POLE BASE ENTRANCE)	1.000	EACH
730-11.12	RISER ASSEMBLY (DESCRIPTION) (CABINET BASE ENTRANCE)	1.000	EACH
730-12.01	CONDUIT 1" DIAMETER (PVC)	26.000	L.F.
730-12.30	TRENCHING	25.000	L.F.
730-15.11	MODIFY CABINET (DESCRIPTION) (INSTALL PEDESTRIAN COMPONENTS)	1.000	EACH
730-15.12	MODIFY CABINET (DESCRIPTION) (CONTROLLER PROGRAMMING)	1.000	EACH
730-26.04	AUDIBLE PEDESTRIAN SIGNAL	4.000	EACH
730-26.05	COUNTDOWN PEDESTRIAN SIGNAL	2.000	EACH
730-26.06	PEDESTRIAN PUSHBUTTON POST	2.000	EACH
740-11.03	TEMPORARY SEDIMENT TUBE 18IN	733.000	L.F.
801-03	WATER (SEEDING & SODDING)	1.000	M.G.
803-01	SODDING (NEW SOD)	130.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNT345 - KNOX

Contract ID: CNT345

Letting Date: October 04, 2019 10:00 AM

Projects: 47018-3248-14

STP-EN-33(127)

Counties: KNOX

District:

DBE Goal Percent: 10.00

Description: The construction of pedestrian facilities on U.S. 441 (S.R. 33) from Doris Circle (L.M. 15.82) to Ledgerwood Road (L.M. 16.55).

Contract Time: DT - 6/30/2020

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
203-01.06	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	(1)	LS
203-06	WATER	2.000	M.G.
204-06.01	FLOWABLE FILL (GENERAL)	98.000	C.Y.
209-03.20	FILTER SOCK (8 INCH)	6,640.000	L.F.
209-05	SEDIMENT REMOVAL	31.000	C.Y.
209-40.33	CATCH BASIN PROTECTION (TYPE D)	4.000	EACH
209-40.44	CATCH BASIN FILTER ASSEMBLY(TYPE 4)	6.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	553.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	29.000	TON
407-20.05	SAW CUTTING ASPHALT PAVEMENT	2,441.000	L.F.
411-01.10	ACS MIX(PG64-22) GRADING D	52.000	TON
604-01.01	CLASS A CONCRETE (ROADWAY)	42.000	C.Y.
604-01.02	STEEL BAR REINFORCEMENT (ROADWAY)	9,797.000	LB.
604-01.04	1-1/2" STEEL PIPE HANDRAIL	330.000	L.F.
604-01.20	BOX TUBE SAFETY RAIL	385.000	L.F.
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)	32.000	L.F.
607-03.30	18" PIPE CULVERT	156.000	L.F.
611-07.31	18IN ENDWALL (SIDE DRAIN)	2.000	EACH

Contract ID CNT345 - KNOX

Item No.	Description	Quantity	Units
611-09.03	CAPPING EXISTING CATCHBASIN	2.000	EACH
611-12.01	CATCH BASINS, TYPE 12, 0' - 4' DEPTH	2.000	EACH
701-01.01	CONCRETE SIDEWALK (4 ")	12,180.000	S.F.
701-02	CONCRETE DRIVEWAY	636.000	S.F.
701-02.03	CONCRETE CURB RAMP	2,455.000	S.F.
702-01.01	EXTRUDED SLOPING CURB	601.000	L.F.
702-03	CONCRETE COMBINED CURB & GUTTER	139.000	C.Y.
705-04.50	PORTABLE BARRIER RAIL DELINEATOR	2.000	EACH
705-20.20	LOW MAINT CRASH CUSHN NARROW (MASH TL-3)	1.000	EACH
705-20.25	TEMPORARY CRASH CUSHION (MASH TL-3)	1.000	EACH
706-01	GUARDRAIL REMOVED	291.000	L.F.
711-05.70	32IN SINGLE SLOPE CONCRETE BARRIER WALL	385.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	140.000	L.F.
712-02.47	BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL	150.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	27.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	8.000	EACH
712-06	SIGNS (CONSTRUCTION)	380.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	500.000	L.F.
712-09.30	REMOVABLE BLACK-OUT TAPE (6")	500.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	33.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	909.000	LB.
713-11.21	P POST SLIP BASE	23.000	EACH
713-11.22	U POST SLIP BASE	1.000	EACH
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	92.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	110.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	1.000	EACH

Contract ID CNT345 - KNOX

Item No.	Description	Quantity	Units
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	184.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	1.000	EACH
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	640.000	L.F.
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	1.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	7.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	18.000	S.F.
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	9.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	0.250	L.M.
717-01	MOBILIZATION	(1)	LS
730-03.21	INSTALL PULL BOX (TYPE B)	9.000	EACH
730-08.02	SIGNAL CABLE - 5 CONDUCTOR	1,035.000	L.F.
730-08.10	SIGNAL CABLE - (DESCRIPTION) (APS CABLE)	990.000	L.F.
730-11.11	RISER ASSEMBLY (DESCRIPTION) (POLE BASE ENTRANCE)	8.000	EACH
730-11.12	RISER ASSEMBLY (DESCRIPTION) (CABINET BASE ENTRANCE)	4.000	EACH
730-12.02	CONDUIT 2" DIAMETER (PVC)	220.000	L.F.
730-12.13	CONDUIT 2" DIAMETER (JACK AND BORE)	110.000	L.F.
730-12.30	TRENCHING	195.000	L.F.
730-14.01	SHIELDED DETECTOR CABLE	1,500.000	L.F.
730-14.02	SAW SLOT	500.000	L.F.
730-14.03	LOOP WIRE	2,500.000	L.F.
730-15.11	MODIFY CABINET (DESCRIPTION) (INTEGRATE PEDESTRIAN EQUIPMENT)	4.000	EACH
730-15.12	MODIFY CABINET (DESCRIPTION) (CONTROLLER PROGRAMMING)	4.000	EACH
730-23.30	PEDESTAL POLE (DESCRIPTION) (10')	8.000	EACH
730-26.04	AUDIBLE PEDESTRIAN SIGNAL	8.000	EACH
730-26.05	COUNTDOWN PEDESTRIAN SIGNAL	8.000	EACH

Contract ID CNT345 - KNOX

Item No.	Description	Quantity	Units
801-03	WATER (SEEDING & SODDING)	3.000	M.G.
801-08	FERTILIZER (SUPPLEMENTAL APPLICATION)	1.000	TON
803-01	SODDING (NEW SOD)	2,690.000	S.Y.
604-02.03	EPOXY COATED REINFORCING STEEL	500.000	LB.
604-03.32	CLASS DS CONCRETE	12.000	C.Y.
604-04.01	APPLIED TEXTURE FINISH (NEW STRUCTURES)	232.000	S.Y.
604-10.20	HYDRODEMOLITION	52.000	S.Y.
620-06	CONCRETE RAILING	360.000	L.F.
712-02.47	BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL	244.000	L.F.

() Item will be bid as lump sum.

Contract ID CNT351 - LAKE

Contract ID: CNT351

Letting Date: October 04, 2019 10:00 AM

Projects: 48945-3618-94

SB/STP-EN-12TN(2)

Counties: LAKE

District:

DBE Goal Percent:

Description: The construction of the Great River Road Visitors Center at Reelfoot Lake in Tiptonville.

Contract Time: DT - 9/15/2020

Item No.	Description	Quantity	Units
105-01.50	CONSTRUCTION LAYOUT	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	807.000	C.Y.
203-06	WATER	5.000	M.G.
203-07	FURNISHING & SPREADING TOPSOIL	61.000	C.Y.
209-05	SEDIMENT REMOVAL	10.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	470.000	L.F.
209-09.04	SEDIMENT FILTER BAG(15' X 10')	2.000	EACH
209-09.41	CURB INLET PROTECTION (TYPE 2)	1.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	580.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	117.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	1.500	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	5.200	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	0.400	TON
407-20.05	SAW CUTTING ASPHALT PAVEMENT	1,365.000	L.F.
411-01.10	ACS MIX(PG64-22) GRADING D	69.000	TON
502-04.01	SAWING CONCRETE PAVEMENT (FULL DEPTH)	8.000	L.F.
680-02.01	BUILDING (DESCRIPTION) (ARCHITECTURAL BASE BID)	1.000	EACH
680-02.02	BUILDING (DESCRIPTION) (HVAC, PLUMBING, AND ELECTRICAL)	1.000	EACH

Contract ID CNT351 - LAKE

Item No.	Description	Quantity	Units
701-01.01	CONCRETE SIDEWALK (4 ")	2,529.000	S.F.
701-02.03	CONCRETE CURB RAMP	316.000	S.F.
702-01	CONCRETE CURB	7.500	C.Y.
702-01.01	EXTRUDED SLOPING CURB	104.000	L.F.
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	1,000.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	75.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	25.000	EACH
712-06	SIGNS (CONSTRUCTION)	34.000	S.F.
712-07.02	TEMPORARY BARRICADES (TYPE II)	4.000	L.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	32.000	L.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-16.20	SIGNS (DESCRIPTION) (D9-6 HANDICAP SIGN)	3.000	EACH
713-16.21	SIGNS (DESCRIPTION) (D9-6 HANDICAP SIGN WITH D9-6P VAN ACCESSIBLE)	1.000	EACH
714-03.01	DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)	400.000	L.F.
714-03.02	DIRECT BURIAL CONDUIT (3" PVC, SCHEDULE 40)	400.000	L.F.
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	1.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	4.000	EACH
716-04.10	PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)	4.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	0.120	L.M.
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)	50.000	L.F.
717-01	MOBILIZATION	(1)	LS
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	130.000	S.Y.
740-11.04	TEMPORARY SEDIMENT TUBE 20IN	100.000	L.F.
795-03.02	2IN PVC WATER LINE	325.000	L.F.
797-05.79	__IN PVC GRAVITY SEWER 0FT-6FT DEPTH (4IN)	157.000	L.F.
797-05.80	__IN PVC GRAVITY SEWER 6FT-12FT DEPTH (4IN)	60.000	L.F.
801-03	WATER (SEEDING & SODDING)	1.000	M.G.
801-06.11	STRAW WATTLES(SIZE) (12IN)	200.000	L.F.

Contract ID CNT351 - LAKE

Item No.	Description	Quantity	Units
803-01	SODDING (NEW SOD)	730.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNT187 - LAUDERDALE

Contract ID: CNT187

Letting Date: October 04, 2019 10:00 AM

Projects: 49946-3405-94

HSIP-4900(65)

Counties: LAUDERDALE

District:

DBE Goal Percent:

Description: The miscellaneous safety improvements on various local roads.

Contract Time: DT - 6/30/2020

Item No.	Description	Quantity	Units
705-01.01	GUARDRAIL AT BRIDGE ENDS	54.000	L.F.
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	4.000	EACH
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	348.000	L.F.
705-06.01	W BEAM GR (TYPE 2) MASH TL3	26.000	L.F.
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL2	4.000	EACH
706-01	GUARDRAIL REMOVED	100.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
713-02.21	SIGN POST DELINEATION ENHANCEMENT	1,296.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	397.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	5,256.000	LB.
713-11.21	P POST SLIP BASE	37.000	EACH
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	652.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	703.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	55.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	1,144.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	18.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	396.000	L.F.
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	115.000	L.F.
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	16.000	S.F.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	47.600	L.M.

Contract ID CNT187 - LAUDERDALE

Item No.	Description	Quantity	Units
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	325.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNT325 - MARION

Contract ID: CNT325

Letting Date: October 04, 2019 10:00 AM

Projects: 58946-3404-94

HSIP-5800(45)

Counties: MARION

District:

DBE Goal Percent: 5.50

Description: The miscellaneous safety improvements on various local roads.

Contract Time: DT - 7/31/2020

Item No.	Description	Quantity	Units
705-02.02	SINGLE GUARDRAIL (TYPE 2)	4,520.000	L.F.
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	18.000	EACH
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	5,120.000	L.F.
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	18.000	EACH
706-01	GUARDRAIL REMOVED	1,745.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
713-02.20	ROADSIDE OBSTACLE DELINEATION	236.000	S.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	432.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	884.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	1,266.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	184.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	479.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	17.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	915.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	337.000	L.F.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	38.820	L.M.
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	1,110.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNT318 - MCMINN

Contract ID: CNT318

Letting Date: October 04, 2019 10:00 AM

Projects: 54946-3462-94

HSIP-5400(42)

Counties: MCMINN

District:

DBE Goal Percent: 7.00

Description: The miscellaneous safety improvements on various local roads.

Contract Time: DT - 8/31/2020

Item No.	Description	Quantity	Units
705-02.02	SINGLE GUARDRAIL (TYPE 2)	685.000	L.F.
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	15.000	EACH
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	2,215.000	L.F.
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	15.000	EACH
706-01	GUARDRAIL REMOVED	325.000	L.F.
711-04.21	CONCRETE BARRIER DELINEATION ENHANCEMENT	410.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
713-02.20	ROADSIDE OBSTACLE DELINEATION	63.000	S.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	756.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	3,354.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	3,348.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	360.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	1,007.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	55.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	590.000	L.F.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	53.160	L.M.
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	2,700.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNT315 - MEIGS

Contract ID: CNT315

Letting Date: October 04, 2019 10:00 AM

Projects: 61945-3457-94

HSIP-6100(23)

Counties: MEIGS

District:

DBE Goal Percent: 8.00

Description: The miscellaneous safety improvements on various local roads.

Contract Time: DT - 7/31/2020

Item No.	Description	Quantity	Units
705-02.02	SINGLE GUARDRAIL (TYPE 2)	290.000	L.F.
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	4.000	EACH
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	455.000	L.F.
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	4.000	EACH
706-01	GUARDRAIL REMOVED	90.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
713-02.11	REMOVAL OF EXISTING DELINEATORS	1.000	EACH
713-02.20	ROADSIDE OBSTACLE DELINEATION	139.000	S.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	540.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	4,810.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	3,152.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	176.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	1,365.500	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	64.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	755.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	340.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	497.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	3.000	EACH
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	3.000	EACH

Contract ID CNT315 - MEIGS

Item No.	Description	Quantity	Units
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	60.450	L.M.
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	2,745.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNT198 - MONTGOMERY

Contract ID: CNT198

Letting Date: October 04, 2019 10:00 AM

Projects: 63018-3216-94

HSIP-76(94)

Counties: MONTGOMERY

District:

DBE Goal Percent: 4.50

Description: The miscellaneous safety improvements on S.R. 76 from near S.R. 112 (L.M. 14.43) to the I-24 ramp (L.M. 17.53) in Clarksville.

Contract Time: DT - 9/30/2020

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-03.01	REMOVAL OF ASPHALT PAVEMENT	533.000	S.Y.
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	250.000	C.Y.
203-03	BORROW EXCAVATION (UNCLASSIFIED)	218.000	C.Y.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	500.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	78.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	44.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	1.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	2.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	1.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	10.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	26.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
713-02.21	SIGN POST DELINEATION ENHANCEMENT	762.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	293.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	1,182.000	LB.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	498.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	23.000	EACH

Contract ID CNT198 - MONTGOMERY

Item No.	Description	Quantity	Units
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	331.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	2.000	EACH
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	0.240	L.M.
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	180.000	L.F.
717-01	MOBILIZATION	(1)	LS
801-01	SEEDING (WITH MULCH)	3.000	UNIT
801-03	WATER (SEEDING & SODDING)	1.000	M.G.

() Item will be bid as lump sum.

Contract ID CNT244 - MONTGOMERY

Contract ID: CNT244

Letting Date: October 04, 2019 10:00 AM

Projects: 63945-3492-04

N/A

Counties: MONTGOMERY

District:

DBE Goal Percent:

Description: The grading, drainage and paving on a S.I.A. route serving Project Baseball.

Contract Time: DT - 7/31/2020

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	7,948.000	C.Y.
203-07	FURNISHING & SPREADING TOPSOIL	561.000	C.Y.
208-01.05	BROOMING & DEGRASSING SHOULDERS	1.000	L.M.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	288.000	L.F.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	904.000	L.F.
209-08.07	ROCK CHECK DAM PER	4.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	7.000	EACH
209-08.09	FILTER SOCK CHECK DAM	15.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	4,243.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	772.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	506.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	8.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	23.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	10.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	958.000	TON
607-08.02	42" CONCRETE PIPE CULVERT (CLASS III)	32.000	L.F.
607-57.01	REINFORCED CONCRETE PIPE ARCH (22" X 13")	60.000	L.F.
611-02.12	JUNCTION BOX, TYPE 3	1.000	EACH

Contract ID CNT244 - MONTGOMERY

Item No.	Description	Quantity	Units
611-07.57	24IN ENDWALL (CROSS DRAIN) 3:1	2.000	EACH
611-07.66	42IN ENDWALL (CROSS DRAIN) 3:1	2.000	EACH
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	508.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	500.000	TON
709-05.09	MACHINED RIP-RAP (CLASS C)	163.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	25.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	6.000	EACH
712-06	SIGNS (CONSTRUCTION)	153.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	24.000	L.F.
713-16.06	DEAD END SIGN AND SUPPORT	1.000	EACH
713-16.07	END OF ROADWAY SIGN AND SUPPORT	2.000	EACH
713-16.20	SIGNS (DESCRIPTION) (STOP SIGN 36" X 36" R1-1)	1.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	3.000	L.M.
716-05.06	PAINTED PAVEMENT MARKING (TURN LANE ARROW)	1.000	EACH
717-01	MOBILIZATION	(1)	LS
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	86.000	S.Y.
740-11.03	TEMPORARY SEDIMENT TUBE 18IN	1,334.000	L.F.
801-01.07	TEMPORARY SEEDING (WITH MULCH)	62.000	UNIT
801-03	WATER (SEEDING & SODDING)	40.000	M.G.
803-01	SODDING (NEW SOD)	3,366.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNT017 - OVERTON

Contract ID: CNT017

Letting Date: October 04, 2019 10:00 AM

Projects: 67026-3406-04

N/A

Counties: OVERTON

District:

DBE Goal Percent:

Description: The grading, drainage and paving on a S.I.A. route (Oak Hill Road) from Rickman Road to near S.R. 111.

Contract Time: DT - 6/30/2020

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
202-02.01	REMOVAL OF PIPE (SIZE ,STA.) (15" CMP, OAK HILL RD, 32+85.28)	65.000	L.F.
202-02.02	REMOVAL OF PIPE (SIZE ,STA.) (24" CMP, OAK HILL RD, 18+61.27)	33.000	L.F.
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	4,023.000	C.Y.
203-04	PLACING AND SPREADING TOPSOIL	1,364.000	C.Y.
203-06	WATER	59.000	M.G.
209-05	SEDIMENT REMOVAL	158.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	2,658.000	L.F.
209-08.07	ROCK CHECK DAM PER	56.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	16.000	EACH
209-08.09	FILTER SOCK CHECK DAM	72.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	7,465.584	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	59.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	1,374.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	909.579	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	13.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	49.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	6.000	TON

Contract ID CNT017 - OVERTON

Item No.	Description	Quantity	Units
411-01.10	ACS MIX(PG64-22) GRADING D	527.373	TON
607-03.03	18" CONCRETE PIPE CULVERT (CLASS IV)	268.000	L.F.
607-05.03	24" CONCRETE PIPE CULVERT (CLASS IV)	40.000	L.F.
607-39.01	15" PIPE CULVERT (SIDE DRAIN)	54.000	L.F.
611-07.03	STRUCTURAL STEEL (PIPE ENDWALLS)	1,076.000	LB.
611-07.56	18IN ENDWALL (CROSS DRAIN) 6:1	4.000	EACH
611-07.57	24IN ENDWALL (CROSS DRAIN) 3:1	2.000	EACH
709-05.05	MACHINED RIP-RAP (CLASS A-3)	150.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	77.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	30.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	30.000	EACH
712-06	SIGNS (CONSTRUCTION)	209.880	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	80.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-11.01	"U" SECTION STEEL POSTS	90.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	94.000	LB.
713-11.21	P POST SLIP BASE	3.000	EACH
713-11.22	U POST SLIP BASE	2.000	EACH
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	35.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	9.000	S.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	70.000	L.F.
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	0.500	L.M.
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	25.000	L.F.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	2.000	L.M.
717-01	MOBILIZATION	(1)	LS
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	366.000	S.Y.
740-11.04	TEMPORARY SEDIMENT TUBE 20IN	6,669.000	L.F.
801-01	SEEDING (WITH MULCH)	55.000	UNIT

Contract ID CNT017 - OVERTON

Item No.	Description	Quantity	Units
801-01.07	TEMPORARY SEEDING (WITH MULCH)	203.000	UNIT
801-02.15	FERTILIZER	2.000	TON
801-03	WATER (SEEDING & SODDING)	63.000	M.G.
801-07	SEED (SUPPLEMENTAL APPLICATION)	13.000	LB.
801-08	FERTILIZER (SUPPLEMENTAL APPLICATION)	1.000	TON
803-01	SODDING (NEW SOD)	4,139.000	S.Y.
805-01.01	TURF REINFORCEMENT MAT (CLASS I)	3,268.000	S.Y.
806-02.11	PROJECT MOWING	1.000	SITE

() Item will be bid as lump sum.

Contract ID CNT335 - RHEA

Contract ID: CNT335

Letting Date: October 04, 2019 10:00 AM

Projects: 72004-3234-94

HSIP-30(73)

Counties: RHEA

District:

DBE Goal Percent:

Description: The intersection improvements including signals on S.R. 30 at S.R. 443 (Ogden Road) (L.M. 4.15).

Contract Time: DT - 9/30/2020

Item No.	Description	Quantity	Units
201-01	CLEARING AND GRUBBING	(1)	LS
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	463.000	L.F.
209-08.08	ENHANCED ROCK CHECK DAM	1.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	126.000	S.F.
717-01	MOBILIZATION	(1)	LS
730-02.01	SIGNAL HEAD ASSEMBLY (110)	2.000	EACH
730-02.21	SIGNAL HEAD ASSEMBLY (220)	3.000	EACH
730-05.01	ELECTRICAL SERVICE CONNECTION	1.000	EACH
730-08.02	SIGNAL CABLE - 5 CONDUCTOR	93.000	L.F.
730-09.20	SPAN WIRE ASSEMBLY	110.000	L.F.
730-10.01	TETHER WIRE ASSEMBLY - 1/4" DIAMETER	110.000	L.F.
730-15.07	CABINET (DESCRIPTION) (NEMA TYPE 3R FLASHING SIGNAL)	1.000	EACH
730-16.03	CONTROLLER (FLASHING BEACON)	1.000	EACH
730-23.01	STEEL STRAIN POLE (SIGNAL SUPPORT)	2.000	EACH
801-01	SEEDING (WITH MULCH)	1.000	UNIT
801-03	WATER (SEEDING & SODDING)	1.000	M.G.

() Item will be bid as lump sum.

Contract ID CNT324 - RHEA

Contract ID: CNT324

Letting Date: October 04, 2019 10:00 AM

Projects: 72945-3483-94

HSIP-7200(31)

Counties: RHEA

District:

DBE Goal Percent: 5.00

Description: The miscellaneous safety improvements on various local roads.

Contract Time: DT - 7/31/2020

Item No.	Description	Quantity	Units
705-02.02	SINGLE GUARDRAIL (TYPE 2)	1,760.000	L.F.
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	20.000	EACH
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	12,665.000	L.F.
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	20.000	EACH
706-01	GUARDRAIL REMOVED	1,760.000	L.F.
711-04.21	CONCRETE BARRIER DELINEATION ENHANCEMENT	300.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
713-02.20	ROADSIDE OBSTACLE DELINEATION	145.000	S.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	588.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	4,862.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	2,616.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	232.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	1,145.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	57.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	869.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	536.000	L.F.
716-04.16	PLASTIC PAVEMENT MARKING (NOISE STRIP)	14.000	L.F.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	45.040	L.M.
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	4,530.000	L.F.
717-01	MOBILIZATION	(1)	LS

Contract ID CNT324 - RHEA

() Item will be bid as lump sum.

Contract ID CNT245 - ROBERTSON

Contract ID: CNT245

Letting Date: October 04, 2019 10:00 AM

Projects: 74950-3547-04

N/A

Counties: ROBERTSON

District:

DBE Goal Percent:

Description: The grading, drainage and paving on a S.I.A. route serving Electrolux Inc. in Springfield.

Contract Time: DT - 8/31/2020

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	8,555.000	C.Y.
203-03	BORROW EXCAVATION (UNCLASSIFIED)	9,458.000	C.Y.
203-04	PLACING AND SPREADING TOPSOIL	1,920.000	C.Y.
209-05	SEDIMENT REMOVAL	19.000	C.Y.
209-08.07	ROCK CHECK DAM PER	32.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	24.000	EACH
209-09.01	SANDBAGS	500.000	BAG
209-65.03	TEMPORARY DIVERSION CHANNEL	184.000	L.F.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	8,530.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	63.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	1,745.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	1,136.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	13.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	46.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	7.000	TON
404-01.01	BITUMINOUS MATERIAL (DBST)	9.000	TON
404-01.02	MINERAL AGGREGATE (DBST)	63.000	TON

Contract ID CNT245 - ROBERTSON

Item No.	Description	Quantity	Units
411-01.10	ACS MIX(PG64-22) GRADING D	779.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	3,058.000	S.Y.
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)	332.000	L.F.
607-05.02	24" CONCRETE PIPE CULVERT (CLASS III)	78.000	L.F.
607-06.02	30" CONCRETE PIPE CULVERT (CLASS III)	132.000	L.F.
607-39.02	18" PIPE CULVERT (SIDE DRAIN)	132.000	L.F.
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	19.000	C.Y.
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	872.000	LB.
621-03.02	18" TEMPORARY DRAINAGE PIPE	186.000	L.F.
621-03.04	30" TEMPORARY DRAINAGE PIPE	143.000	L.F.
707-06.01	REMOVAL OF FENCE (DESCRIPTION) (6' CHAIN LINK W/3 STRANDS BARBED WIRE)	245.000	L.F.
707-06.02	REMOVAL OF GATE (DESCRIPTION) (6' CHAIN LINK W/3 STRANDS BARBED WIRE)	2.000	EACH
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	1,185.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	200.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	451.000	TON
709-05.08	MACHINED RIP-RAP (CLASS B)	165.000	TON
709-05.09	MACHINED RIP-RAP (CLASS C)	19.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	71.000	EACH
712-06	SIGNS (CONSTRUCTION)	272.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	108.000	L.F.
713-11.22	U POST SLIP BASE	2.000	EACH
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-16.20	SIGNS (DESCRIPTION) (R1-1, STOP, 30"X30")	2.000	EACH
713-16.21	SIGNS (DESCRIPTION) (R2-1, SPEED LIMIT 30 MPH, 24"X30")	2.000	EACH
713-16.22	SIGNS (DESCRIPTION) (R1-2, YIELD, 36"X36"X36")	4.000	EACH
713-16.23	SIGNS (DESCRIPTION) (W1-7, TWO DIRECTION SYMBOL, 48"X24")	2.000	EACH
713-16.24	SIGNS (DESCRIPTION) (W14-1, DEAD END, 30"X30")	1.000	EACH

Contract ID CNT245 - ROBERTSON

Item No.	Description	Quantity	Units
713-16.25	SIGNS (DESCRIPTION) (OM4-1, END OF ROADWAY MARKER, 30"X30")	2.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	45.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	26.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	1.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	293.000	L.F.
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	96.000	S.F.
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	1.300	L.M.
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	58.000	L.F.
716-05.06	PAINTED PAVEMENT MARKING (TURN LANE ARROW)	1.000	EACH
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	2.400	L.M.
717-01	MOBILIZATION	(1)	LS
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	1,272.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	224.000	S.Y.
740-11.02	TEMPORARY SEDIMENT TUBE 12IN	1,975.000	L.F.
801-01.07	TEMPORARY SEEDING (WITH MULCH)	60.000	UNIT
801-02	SEEDING (WITHOUT MULCH)	99.000	UNIT
801-03	WATER (SEEDING & SODDING)	35.000	M.G.
803-01	SODDING (NEW SOD)	1,873.000	S.Y.
805-12.02	EROSION CONTROL BLANKET (TYPE II)	10,535.000	S.Y.
806-02.03	PROJECT MOWING	2.000	CYCL

() Item will be bid as lump sum.

Contract ID CNT360 - RUTHERFORD

Contract ID: CNT360

Letting Date: October 04, 2019 10:00 AM

Projects: 75100-4118-04

NA

Counties: RUTHERFORD

District:

DBE Goal Percent:

Description: The installation of an overhead sign structure on I-24 EB at L.M. 16.43 (Exit 80).

Contract Time: DT - 5/31/2020

Item No.	Description	Quantity	Units
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	2.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-01.03	LANE CLOSURE(NIGHT WORK)	6.000	EACH
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	780.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	60.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	25.000	EACH
712-08.10	MOBILE MESSAGE SIGN UNIT W/ATTENUATOR	60.000	HOUR
713-09.20	STEEL OVERHEAD SIGN STRUCTURE (SPAN 85'+/-)	1.000	EACH
713-14	EXTRUDED ALUMINUM PANEL SIGNS	180.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	1.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNT321 - SEQUATCHIE

Contract ID: CNT321

Letting Date: October 04, 2019 10:00 AM

Projects: 77945-3428-94

HSIP-7700(22)

Counties: SEQUATCHIE

District:

DBE Goal Percent:

Description: The miscellaneous safety improvements on various local roads.

Contract Time: DT - 7/31/2020

Item No.	Description	Quantity	Units
705-02.02	SINGLE GUARDRAIL (TYPE 2)	1,600.000	L.F.
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	16.000	EACH
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	5,805.000	L.F.
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	16.000	EACH
706-01	GUARDRAIL REMOVED	115.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
713-02.20	ROADSIDE OBSTACLE DELINEATION	96.000	S.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	756.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	4,498.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	1,182.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	284.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	668.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	530.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	72.000	L.F.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	26.720	L.M.
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	270.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNT186 - SHELBY

Contract ID: CNT186

Letting Date: October 04, 2019 10:00 AM

Projects: 79035-3218-94

STP-SIP-205(26)

Counties: SHELBY

District:

DBE Goal Percent: 9.00

Description: The construction of turn lanes on S.R. 205 from Brooks River Drive (L.M. 15.75) to south of I-40 (L.M. 16.07) in Arlington, including grading, drainage and paving.

Contract Time: DT - 8/31/2020

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	2,429.000	C.Y.
203-03.10	SELECT GRANULAR MATERIAL	150.000	TON
203-05	UNDERCUTTING	80.000	C.Y.
203-06	WATER	4.000	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	0.634	L.M.
209-05	SEDIMENT REMOVAL	83.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	400.000	L.F.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	5,700.000	L.F.
209-08.07	ROCK CHECK DAM PER	14.000	EACH
209-09.01	SANDBAGS	200.000	BAG
209-09.04	SEDIMENT FILTER BAG(15' X 10')	2.000	EACH
209-20.04	POLYETHYLENE SHEETING (10 MIL.)	200.000	S.Y.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	2,398.000	TON
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C or D)	303.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	100.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	464.000	TON

Contract ID CNT186 - SHELBY

Item No.	Description	Quantity	Units
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	259.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	6.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	17.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	9.000	TON
407-20.05	SAW CUTTING ASPHALT PAVEMENT	3,450.000	L.F.
411-01.10	ACS MIX(PG64-22) GRADING D	568.000	TON
411-12.03	SCORING FOR RUMBLE STRIPE (NON- CONTINUOUS) (8IN WIDTH)	0.415	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	4,704.000	S.Y.
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)	23.000	L.F.
607-06.02	30" CONCRETE PIPE CULVERT (CLASS III)	22.000	L.F.
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	2.000	C.Y.
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	93.000	LB.
611-07.55	18IN ENDWALL (CROSS DRAIN) 4:1	2.000	EACH
611-07.57	24IN ENDWALL (CROSS DRAIN) 3:1	1.000	EACH
611-07.60	30IN ENDWALL (CROSS DRAIN) 3:1	1.000	EACH
621-03.02	18" TEMPORARY DRAINAGE PIPE	36.000	L.F.
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	8.000	EACH
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	400.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	100.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	50.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	3,350.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	50.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	10.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	10.000	EACH
712-06	SIGNS (CONSTRUCTION)	163.000	S.F.
713-02.26	CONCRETE BARRIER/PARAPET DELINEATOR	36.000	EACH
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	25.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH

Contract ID CNT186 - SHELBY

Item No.	Description	Quantity	Units
713-16.20	SIGNS (DESCRIPTION) (D1-2)	1.000	EACH
713-16.21	SIGNS (DESCRIPTION) (D9-10)	2.000	EACH
713-16.22	SIGNS (DESCRIPTION) (D10-2)	1.000	EACH
713-16.23	SIGNS (DESCRIPTION) (M1-1)	3.000	EACH
713-16.24	SIGNS (DESCRIPTION) (M1-5)	1.000	EACH
713-16.25	SIGNS (DESCRIPTION) (M2-1)	1.000	EACH
713-16.26	SIGNS (DESCRIPTION) (M3-1)	1.000	EACH
713-16.27	SIGNS (DESCRIPTION) (M3-2)	1.000	EACH
713-16.28	SIGNS (DESCRIPTION) (M3-4)	1.000	EACH
713-16.29	SIGNS (DESCRIPTION) (M5-1)	1.000	EACH
713-16.30	SIGNS (DESCRIPTION) (M6-3)	2.000	EACH
713-16.31	SIGNS (DESCRIPTION) (OM4-1)	1.000	EACH
713-16.32	SIGNS (DESCRIPTION) (R1-1)	3.000	EACH
713-16.33	SIGNS (DESCRIPTION) (R2-1)	2.000	EACH
713-16.34	SIGNS (DESCRIPTION) (R5-1)	1.000	EACH
713-16.35	SIGNS (DESCRIPTION) (R7-1)	1.000	EACH
713-16.36	SIGNS (DESCRIPTION) (W1-2)	1.000	EACH
713-16.37	SIGNS (DESCRIPTION) (W1-8)	1.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	176.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	180.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	50.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	9.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	2.536	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	0.817	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	0.653	L.M.
717-01	MOBILIZATION	(1)	LS
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	500.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	100.000	S.Y.

Contract ID CNT186 - SHELBY

Item No.	Description	Quantity	Units
740-11.04	TEMPORARY SEDIMENT TUBE 20IN	200.000	L.F.
801-01.07	TEMPORARY SEEDING (WITH MULCH)	130.000	UNIT
801-03	WATER (SEEDING & SODDING)	79.000	M.G.
803-01	SODDING (NEW SOD)	6,680.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNT258 - STEWART

Contract ID: CNT258

Letting Date: October 04, 2019 10:00 AM

Projects: 81002-3203-94
81002-4203-04
81004-3245-94

TN-FLAP(24)
N/A
HSIP-76(97)

Counties: STEWART

District:

DBE Goal Percent: 6.00

Description: The resurfacing and bridge repair on S.R. 461 (LBL Access) from S.R. 76 (L.M. 0.00) to the Woodlands Trace National Scenic Byway (L.M. 3.00), and intersection improvements on U.S. 79 (S.R. 76) at S.R. 461 (L.M. 10.20).

Contract Time: DT - 11/15/2020

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
202-01.56	REMOVAL OF STRUCTURES & OBSTRUCTIONS (DESCRIPTION) (POSTS)	(1)	LS
203-03	BORROW EXCAVATION (UNCLASSIFIED)	95.000	C.Y.
208-01.05	BROOMING & DEGRASSING SHOULDERS	6.000	L.M.
209-40.33	CATCH BASIN PROTECTION (TYPE D)	2.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	805.000	TON
303-01.08	MINERAL AGGREGATE, TYPE A BASE, GRADING D GRAVEL	180.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	200.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	27.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	4,141.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	0.160	L.M.
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	0.290	L.M.
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	4.800	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	2,731.000	TON

Contract ID CNT258 - STEWART

Item No.	Description	Quantity	Units
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	1,370.000	S.Y.
604-10.07	CONCRETE REMOVAL	(1)	LS
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)	8.000	L.F.
611-01.01	MANHOLES, 0' - 4' DEPTH	1.000	EACH
611-07.30	15IN ENDWALL (SIDE DRAIN)	3.000	EACH
611-07.31	18IN ENDWALL (SIDE DRAIN)	3.000	EACH
702-01	CONCRETE CURB	2.000	C.Y.
705-01.01	GUARDRAIL AT BRIDGE ENDS	108.000	L.F.
705-04.02	GUARDRAIL TERMINAL (TYPE 12)	8.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	4.000	EACH
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	14.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL3	9,618.000	L.F.
705-06.11	GR TERMINAL (IN-INLINE) MASH TL3	8.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	4.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL2	14.000	EACH
706-01	GUARDRAIL REMOVED	150.000	L.F.
706-10.26	ROUNDED END ELEMENT	14.000	EACH
708-02.04	(DESCRIPTION) MOVE AND RESET (EXISTING TUBULAR DELINEATORS)	65.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	120.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	4.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,126.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	1.000	EACH
713-02.30	FLEXIBLE TUBULAR DELINEATOR	15.000	EACH
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	90.000	LB.
713-11.21	P POST SLIP BASE	4.000	EACH
713-14.22	STREET NAME SIGN (SUSPENDED 0.100IN THICK)	42.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-15.07	SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)	2.000	EACH

Contract ID CNT258 - STEWART

Item No.	Description	Quantity	Units
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
713-16.20	SIGNS (DESCRIPTION) (W3-3)	3.000	EACH
713-16.22	SIGNS (DESCRIPTION) (R2-1)	1.000	EACH
713-16.23	SIGNS (DESCRIPTION) (W3-5)	1.000	EACH
713-16.24	SIGNS (DESCRIPTION) (R10-12)	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	264.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVEMENT MARKERS (MONO-DIR)(1 COLOR)	16.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	75.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	110.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	9.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	1,350.000	L.F.
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	215.000	L.F.
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	1.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	30.000	S.F.
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	12.000	L.M.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	2.400	L.M.
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	50.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	8.400	L.M.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	6.000	L.M.
717-01	MOBILIZATION	(1)	LS
730-02.08	SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED)	1.000	EACH
730-02.09	SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)	6.000	EACH
730-02.17	SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)	2.000	EACH
730-03.21	INSTALL PULL BOX (TYPE B)	9.000	EACH
730-05.01	ELECTRICAL SERVICE CONNECTION	1.000	EACH
730-08.02	SIGNAL CABLE - 5 CONDUCTOR	75.000	L.F.

Contract ID CNT258 - STEWART

Item No.	Description	Quantity	Units
730-08.03	SIGNAL CABLE - 7 CONDUCTOR	780.000	L.F.
730-09.20	SPAN WIRE ASSEMBLY	465.000	L.F.
730-10.01	TETHER WIRE ASSEMBLY - 1/4" DIAMETER	465.000	L.F.
730-12.01	CONDUIT 1" DIAMETER (PVC)	830.000	L.F.
730-12.02	CONDUIT 2" DIAMETER (PVC)	110.000	L.F.
730-13.05	VEHICLE DETECTOR (EXT. CALL - DELAY CALL)	7.000	EACH
730-13.13	VEHICLE DETECTOR (RADAR)	1.000	EACH
730-14.01	SHIELDED DETECTOR CABLE	2,135.000	L.F.
730-14.02	SAW SLOT	1,055.000	L.F.
730-14.03	LOOP WIRE	2,820.000	L.F.
730-15.32	CABINET (EIGHT PHASE BASE MOUNTED)	1.000	EACH
730-16.02	EIGHT PHASE ACTUATED CONTROLLER	1.000	EACH
730-23.01	STEEL STRAIN POLE (SIGNAL SUPPORT)	4.000	EACH
740-11.02	TEMPORARY SEDIMENT TUBE 12IN	800.000	L.F.
801-01.65	TEMPORARY MULCH	1.000	UNIT
803-01	SODDING (NEW SOD)	150.000	S.Y.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	377.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNT342 - SULLIVAN

Contract ID: CNT342

Letting Date: October 04, 2019 10:00 AM

Projects: 82003-3270-94

HSIP-34(104)

Counties: SULLIVAN

District:

DBE Goal Percent: 6.00

Description: The grading, drainage and paving on U.S. 11E (U.S. 19, S.R. 34) from north of S.R. 37 (S.R. 394) (L.M. 5.64) to north of River Road (L.M.6.35).

Contract Time: DT - 6/30/2020

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-02.21	REMOVAL OF PIPE (DESCRIPTION) (15" CMP, STA. 130+83)	42.000	L.F.
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	982.000	C.Y.
203-03	BORROW EXCAVATION (UNCLASSIFIED)	2,235.000	C.Y.
203-04	PLACING AND SPREADING TOPSOIL	732.000	C.Y.
203-07	FURNISHING & SPREADING TOPSOIL	62.000	C.Y.
209-03.23	FILTER SOCK (24 INCH)	60.000	L.F.
209-05	SEDIMENT REMOVAL	45.000	C.Y.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	100.000	L.F.
209-08.07	ROCK CHECK DAM PER	8.000	EACH
209-40.33	CATCH BASIN PROTECTION (TYPE D)	7.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,094.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	4.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	802.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	264.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	15.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	18.000	TON

Contract ID CNT342 - SULLIVAN

Item No.	Description	Quantity	Units
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	798.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	1,794.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	1.400	L.M.
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	1.100	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	2,285.000	TON
607-03.30	18" PIPE CULVERT	173.000	L.F.
607-19.02	24 IN A-2000 PVC	14.000	L.F.
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	3.000	C.Y.
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	253.000	LB.
611-07.73	18IN ENDWALL (MEDIAN DRAIN)	1.000	EACH
611-09.03	CAPPING EXISTING CATCHBASIN	1.000	EACH
611-38.02	CATCH BASINS, TYPE 38, > 4' - 8' DEPTH	2.000	EACH
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	975.000	L.F.
705-04.50	PORTABLE BARRIER RAIL DELINEATOR	232.000	EACH
705-20.25	TEMPORARY CRASH CUSHION (MASH TL-3)	4.000	EACH
709-05.05	MACHINED RIP-RAP (CLASS A-3)	200.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	23.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	4,700.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	160.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	68.000	EACH
712-06	SIGNS (CONSTRUCTION)	514.000	S.F.
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)	2.000	EACH
713-01.01	CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)	2.000	C.Y.
713-01.02	STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)	274.000	LB.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	115.000	L.F.
713-05	STEEL HOLLOW SQUARE POST (BREAKAWAY) SIGN SUPPORTS	671.600	LB.

Contract ID CNT342 - SULLIVAN

Item No.	Description	Quantity	Units
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	1,058.000	LB.
713-11.03	2 1/2" DIA ROUND STEEL TUBE SIGN POST	383.000	LB.
713-11.21	P POST SLIP BASE	9.000	EACH
713-11.23	ROUND POST SLIP BASE	8.000	EACH
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	54.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	239.200	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.05	TEMPORARY RAISED PAVEMENT MARKER	294.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	95.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	45.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	61.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	9.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	43.000	S.F.
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)	20,800.000	L.F.
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	61.000	L.F.
716-05.06	PAINTED PAVEMENT MARKING (TURN LANE ARROW)	9.000	EACH
716-05.49	PAINTED PAVEMENT MARKINGS(8" LINE)	3.500	L.M.
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	5,513.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	3.500	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	1,459.000	L.F.
717-01	MOBILIZATION	(1)	LS
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	343.000	S.Y.
801-01	SEEDING (WITH MULCH)	12.000	UNIT
801-02	SEEDING (WITHOUT MULCH)	65.000	UNIT
801-03	WATER (SEEDING & SODDING)	6.500	M.G.
803-01	SODDING (NEW SOD)	963.000	S.Y.

Contract ID CNT342 - SULLIVAN

Item No.	Description	Quantity	Units
805-12.01	EROSION CONTROL BLANKET (TYPE I)	7,172.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNT357 - SULLIVAN

Contract ID: CNT357

Letting Date: October 04, 2019 10:00 AM

Projects: 82006-3285-94

HSIP-36(65)

Counties: SULLIVAN

District:

DBE Goal Percent: 7.50

Description: The construction of turn lanes on S.R. 36 at the intersection of S.R. 126 (Memorial Boulevard) and Sherwood Road, including grading, drainage and paving (L.M. 7.46 - L.M. 7.58).

Contract Time: CD - 90 Days

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.	595.000	S.Y.
202-08.10	REMOVAL OF CURB (DESCRIPTION) (CURB ON MEDIAN OF SR-126)	680.000	L.F.
202-08.15	REMOVAL OF CURB AND GUTTER (DESCRIPTION) (ALONG SR-126 AND SHERWOOD RD)	225.000	L.F.
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	374.000	C.Y.
203-06	WATER	6.000	M.G.
209-05	SEDIMENT REMOVAL	10.000	C.Y.
209-09.43	CURB INLET PROTECTION (TYPE 4)	3.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	567.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	175.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	115.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	2.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	3.000	TON
403-02.02	HOT APPLIED TACK COAT	1.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	395.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	7,385.000	S.Y.
701-01.01	CONCRETE SIDEWALK (4 ")	2,400.000	S.F.

Contract ID CNT357 - SULLIVAN

Item No.	Description	Quantity	Units
701-02.03	CONCRETE CURB RAMP	1,059.000	S.F.
702-01	CONCRETE CURB	10.000	C.Y.
702-03	CONCRETE COMBINED CURB & GUTTER	20.000	C.Y.
705-04.50	PORTABLE BARRIER RAIL DELINEATOR	65.000	EACH
705-20.25	TEMPORARY CRASH CUSHION (MASH TL-3)	3.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	1,250.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	150.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	75.000	EACH
712-06	SIGNS (CONSTRUCTION)	199.000	S.F.
713-14.21	STREET NAME SIGN (RIGID 0.100IN THICK	102.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-15.07	SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)	6.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	22.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	38.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	75.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	280.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	11.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	530.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	350.000	L.F.
716-02.24	PLASTIC PAVEMENT MARKING (12IN DWL)	225.000	L.F.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	3.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	3.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	2.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	1.000	L.M.
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	5,010.000	L.F.

Contract ID CNT357 - SULLIVAN

Item No.	Description	Quantity	Units
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	70.000	L.F.
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	2.000	EACH
716-12.01	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)	1.000	L.M.
716-12.04	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)	500.000	L.F.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	1.000	L.M.
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	1,975.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-01.02	REMOVAL OF SIGNAL EQUIPMENT	1.000	EACH
730-02.08	SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED)	2.000	EACH
730-02.09	SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)	8.000	EACH
730-02.30	SIGNAL HEAD ASSEMBLY (DESCRIPTION) (130-A3 WITH BACKPLATE)	2.000	EACH
730-02.31	SIGNAL HEAD ASSEMBLY (DESCRIPTION) (140A-4F WITH BACKPLATE)	4.000	EACH
730-03.21	INSTALL PULL BOX (TYPE B)	7.000	EACH
730-03.24	INSTALL PULL BOX (FIBER OPTIC-TYPE B)	6.000	EACH
730-05.01	ELECTRICAL SERVICE CONNECTION	1.000	EACH
730-08.01	SIGNAL CABLE - 3 CONDUCTOR	601.000	L.F.
730-08.02	SIGNAL CABLE - 5 CONDUCTOR	1,229.000	L.F.
730-08.03	SIGNAL CABLE - 7 CONDUCTOR	2,230.000	L.F.
730-08.40	INTERCONNECT CABLE - FIBER OPTIC (DESCRIPTION) (6-MULTI-MODE CABLE)	408.000	L.F.
730-08.41	INTERCONNECT CABLE - FIBER OPTIC (DESCRIPTION) (6-SM CABLE)	20.000	L.F.
730-12.02	CONDUIT 2" DIAMETER (PVC)	727.000	L.F.
730-12.13	CONDUIT 2" DIAMETER (JACK AND BORE)	960.000	L.F.
730-13.02	VEHICLE DETECTOR (VIDEO)	4.000	EACH
730-15.32	CABINET (EIGHT PHASE BASE MOUNTED)	1.000	EACH
730-16.02	EIGHT PHASE ACTUATED CONTROLLER	1.000	EACH

Contract ID CNT357 - SULLIVAN

Item No.	Description	Quantity	Units
730-23.30	PEDESTAL POLE (DESCRIPTION) (10' PEDESTRIAN)	6.000	EACH
730-23.36	CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1 ARM @ 48')	1.000	EACH
730-23.37	CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1 ARM @ 56')	2.000	EACH
730-23.38	CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1 ARM @ 62')	1.000	EACH
730-26.11	COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN	8.000	EACH
730-35.06	BATTERY BACK-UP AND POWER CONDITIONER	1.000	EACH
740-11.02	TEMPORARY SEDIMENT TUBE 12IN	100.000	L.F.

() Item will be bid as lump sum.

Contract ID CNT304 - SULLIVAN

Contract ID: CNT304

Letting Date: October 04, 2019 10:00 AM

Projects: 82946-3462-94

HSIP-8200(31)

Counties: SULLIVAN

District:

DBE Goal Percent: 5.00

Description: The miscellaneous safety improvements on Allison Road from Haw Ridge Road to U.S. 11E (S.R. 34).

Contract Time: DT - 7/31/2020

Item No.	Description	Quantity	Units
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	475.000	L.F.
705-06.01	W BEAM GR (TYPE 2) MASH TL3	200.000	L.F.
706-01	GUARDRAIL REMOVED	200.000	L.F.
706-10.26	ROUNDED END ELEMENT	7.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
713-02.21	SIGN POST DELINEATION ENHANCEMENT	84.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	202.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	850.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	71.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	241.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	21.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	350.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	204.000	L.F.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	18.000	L.M.
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	360.000	L.F.
716-13.05	SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)	360.000	L.F.
717-01	MOBILIZATION	(1)	LS

Contract ID CNT304 - SULLIVAN

() Item will be bid as lump sum.

Contract ID CNT316 - UNICOI

Contract ID: CNT316

Letting Date: October 04, 2019 10:00 AM

Projects: 86945-3486-94

HSIP-8600(35)

Counties: UNICOI

District:

DBE Goal Percent: 11.00

Description: The miscellaneous safety improvements on various local roads.

Contract Time: DT - 6/30/2020

Item No.	Description	Quantity	Units
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	10.000	EACH
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	150.000	L.F.
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL2	10.000	EACH
706-01	GUARDRAIL REMOVED	200.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
713-02.14	FLEXIBLE DELINEATOR (WHITE)	40.000	EACH
713-02.20	ROADSIDE OBSTACLE DELINEATION	258.000	S.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	726.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	2,490.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	4,310.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	727.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	800.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	121.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	587.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	34.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	331.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	1.000	EACH
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	54.000	L.M.
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	460.000	L.F.

Contract ID CNT316 - UNICOI

Item No.	Description	Quantity	Units
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNT320 - VAN BUREN

Contract ID: CNT320

Letting Date: October 04, 2019 10:00 AM

Projects: 88945-3451-94

HSIP-8800(12)

Counties: VAN BUREN

District:

DBE Goal Percent: 9.00

Description: The miscellaneous safety improvements on various local roads.

Contract Time: DT - 6/30/2020

Item No.	Description	Quantity	Units
705-02.02	SINGLE GUARDRAIL (TYPE 2)	140.000	L.F.
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	8.000	EACH
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	320.000	L.F.
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	8.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
713-02.20	ROADSIDE OBSTACLE DELINEATION	42.000	S.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	66.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	442.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	957.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	26.190	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	311.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	24.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	375.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	134.000	L.F.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	21.240	L.M.
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	360.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNT268 - WASHINGTON

Contract ID: CNT268

Letting Date: October 04, 2019 10:00 AM

Projects: 90020-3225-94

STP-SIP-354(11)

Counties: WASHINGTON

District:

DBE Goal Percent: 9.00

Description: The improvement of the intersection on S.R. 354 at Bugaboo Springs Road (L.M. 1.88), including grading, drainage and paving.

Contract Time: DT - 6/30/2020

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-02.01	REMOVAL OF PIPE (SIZE ,STA.) (18" CMP ,STA. 35+47)	30.000	L.F.
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	10,856.000	C.Y.
203-04	PLACING AND SPREADING TOPSOIL	860.000	C.Y.
203-06	WATER	1.000	M.G.
203-07	FURNISHING & SPREADING TOPSOIL	664.000	C.Y.
209-02.05	12" TEMPORARY SLOPE DRAIN	224.000	L.F.
209-05	SEDIMENT REMOVAL	49.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	200.000	L.F.
209-08.07	ROCK CHECK DAM PER	7.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	5.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	3,253.000	TON
303-01.01	GRANULAR BACKFILL (ROADWAY)	208.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	5.000	TON
307-01.21	ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S	319.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	319.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	188.000	TON

Contract ID CNT268 - WASHINGTON

Item No.	Description	Quantity	Units
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	5.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	18.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	125.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	301.000	TON
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	0.300	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	2,951.000	S.Y.
607-39.02	18" PIPE CULVERT (SIDE DRAIN)	37.000	L.F.
611-07.31	18IN ENDWALL (SIDE DRAIN)	1.000	EACH
705-20.25	TEMPORARY CRASH CUSHION (MASH TL-3)	5.000	EACH
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	112.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	200.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	461.000	TON
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)	2,000.000	L.F.
710-05	LATERAL UNDERDRAIN	40.000	L.F.
710-06.12	LATERAL UNDERDRAIN ENDWALL (3:1)	1.000	EACH
710-06.13	LATERAL UNDERDRAIN ENDWALL (4:1)	4.000	EACH
710-06.15	LATERAL UNDERDRAIN ENDWALL (6:1)	4.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	2,019.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	50.000	EACH
712-06	SIGNS (CONSTRUCTION)	157.000	S.F.
713-02.26	CONCRETE BARRIER/PARAPET DELINEATOR	101.000	EACH
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-16.20	SIGNS (DESCRIPTION) (R1-1)	1.000	EACH
713-16.50	REMOVE AND REPLACE SIGN (DESCRIPTION) (BIKE LANE)	4.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	71.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	3.000	EACH

Contract ID CNT268 - WASHINGTON

Item No.	Description	Quantity	Units
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	50.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	31.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	28.000	L.F.
716-04.13	PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)	2.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	0.400	L.M.
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)	4,000.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	0.800	L.M.
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	6,000.000	L.F.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	0.400	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	0.400	L.M.
717-01	MOBILIZATION	(1)	LS
740-06.01	GEOMEMBRANE	1,697.000	S.Y.
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	344.000	S.Y.
740-11.02	TEMPORARY SEDIMENT TUBE 12IN	2,013.000	L.F.
801-02	SEEDING (WITHOUT MULCH)	86.000	UNIT
801-03	WATER (SEEDING & SODDING)	63.000	M.G.
803-01	SODDING (NEW SOD)	600.000	S.Y.
805-12.02	EROSION CONTROL BLANKET (TYPE II)	9,576.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNT309 - WEAKLEY

Contract ID: CNT309

Letting Date: October 04, 2019 10:00 AM

Projects: 92946-3429-94

HSIP-9200(76)

Counties: WEAKLEY

District:

DBE Goal Percent:

Description: The miscellaneous safety improvements on various local roads.

Contract Time: DT - 8/31/2020

Item No.	Description	Quantity	Units
705-01.01	GUARDRAIL AT BRIDGE ENDS	108.000	L.F.
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	15.000	EACH
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	2,340.000	L.F.
705-06.01	W BEAM GR (TYPE 2) MASH TL3	181.000	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL3	1.000	EACH
705-06.11	GR TERMINAL (IN-INLINE) MASH TL3	1.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL2	15.000	EACH
706-01	GUARDRAIL REMOVED	100.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
713-02.21	SIGN POST DELINEATION ENHANCEMENT	558.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	780.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	3,029.000	LB.
713-11.21	P POST SLIP BASE	8.000	EACH
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	220.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	543.000	S.F.
713-15.41	SIGN REMOVAL (DESCRIPTION)	(1)	LS
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	25.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	518.000	L.F.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	65.200	L.M.
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	1,704.000	L.F.

Contract ID CNT309 - WEAKLEY

Item No.	Description	Quantity	Units
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNT249 - WILLIAMSON

Contract ID: CNT249

Letting Date: October 04, 2019 10:00 AM

Projects: 94028-3220-94

HSIP-252(13)

Counties: WILLIAMSON

District:

DBE Goal Percent: 6.00

Description: The installation of signals on S.R. 252 at the CSXT Railroad underpasses (L.M. 3.59 and L.M. 5.26).

Contract Time: DT - 11/15/2020

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	200.000	C.Y.
203-03	BORROW EXCAVATION (UNCLASSIFIED)	1,250.000	C.Y.
203-06	WATER	4.000	M.G.
203-07	FURNISHING & SPREADING TOPSOIL	65.000	C.Y.
209-05	SEDIMENT REMOVAL	25.000	C.Y.
209-08.09	FILTER SOCK CHECK DAM	12.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	150.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	35.000	TON
607-39.02	18" PIPE CULVERT (SIDE DRAIN)	28.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	50.000	EACH
712-06	SIGNS (CONSTRUCTION)	360.000	S.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	150.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	155.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	163.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	54.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	27.000	S.F.

Contract ID CNT249 - WILLIAMSON

Item No.	Description	Quantity	Units
713-15.07	SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)	6.000	EACH
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	7.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	64.000	L.F.
716-03.06	PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)	5.000	EACH
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	210.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-02.09	SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)	8.000	EACH
730-02.30	SIGNAL HEAD ASSEMBLY (DESCRIPTION) (140 A1 WITH BACKPLATE)	2.000	EACH
730-02.31	SIGNAL HEAD ASSEMBLY (DESCRIPTION) (130 WITH BACKPLATE, OPTICALLY PROGRAMMED)	1.000	EACH
730-02.32	SIGNAL HEAD ASSEMBLY (DESCRIPTION) (140 A1 WITH BACKPLATE, OPTICALLY PROGRAMMED)	1.000	EACH
730-03.21	INSTALL PULL BOX (TYPE B)	4.000	EACH
730-05.01	ELECTRICAL SERVICE CONNECTION	2.000	EACH
730-08.03	SIGNAL CABLE - 7 CONDUCTOR	780.000	L.F.
730-12.02	CONDUIT 2" DIAMETER (PVC)	150.000	L.F.
730-12.16	CONDUIT (DESCRIPTION) (2" HDPE, DIRECTIONAL BORE)	735.000	L.F.
730-13.08	VEHICLE DETECTOR (DESCRIPTION) (RADAR)	6.000	EACH
730-15.30	CABINET (FOUR PHASE POLE MOUNTED)	2.000	EACH
730-16.02	EIGHT PHASE ACTUATED CONTROLLER	2.000	EACH
730-19.01	TIME BASE COORDINATION UNIT	2.000	EACH
730-23.48	CANTILEVER SIGNAL SUPPORT (1 ARM @ 20')	2.000	EACH
730-23.56	CANTILEVER SIGNAL SUPPORT (1 ARM @ 25')	1.000	EACH
730-23.88	CANTILEVER SIGNAL SUPPORT (1 ARM @ 45')	1.000	EACH
740-11.02	TEMPORARY SEDIMENT TUBE 12IN	325.000	L.F.
801-01	SEEDING (WITH MULCH)	4.000	UNIT
801-01.07	TEMPORARY SEEDING (WITH MULCH)	1.000	UNIT
801-03	WATER (SEEDING & SODDING)	1.000	M.G.
803-01	SODDING (NEW SOD)	880.000	S.Y.

Contract ID CNT249 - WILLIAMSON

Item No.	Description	Quantity	Units
-----------------	--------------------	-----------------	--------------

() Item will be bid as lump sum.

Contract ID CNT250 - WILLIAMSON

Contract ID: CNT250

Letting Date: October 04, 2019 10:00 AM

Projects: 94946-3634-14

STP-9400(60)

Counties: WILLIAMSON

District:

DBE Goal Percent:

Description: The stream mitigation for the Little Harpeth West Branch in Brentwood.

Contract Time: DT - 11/15/2020

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
203-01.79	EXCAVATION/BACKFILL	808.000	C.Y.
203-04	PLACING AND SPREADING TOPSOIL	520.000	C.Y.
209-02.05	12" TEMPORARY SLOPE DRAIN	236.000	L.F.
209-03.37	STREAM MITIGATION CROSS VANE STRUCTURE	3.000	EACH
209-03.55	STREAM MITIGATION (DESCRIPTION)	5.000	EACH
209-03.56	STREAM MITIGATION (DESCRIPTION)	11.000	EACH
209-03.57	STREAM MITIGATION (DESCRIPTION)	13.000	L.F.
209-03.58	STREAM MITIGATION (DESCRIPTION)	50.000	L.F.
209-05	SEDIMENT REMOVAL	72.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	391.000	L.F.
209-08.08	ENHANCED ROCK CHECK DAM	1.000	EACH
209-65.01	TEMPORARY STREAM DIVERSION (DESCRIPTION)	(1)	LS
303-10.01	MINERAL AGGREGATE (SIZE 57)	48.000	TON
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	3,195.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	105.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	88.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	11.000	EACH
712-06	SIGNS (CONSTRUCTION)	25.000	S.F.

Contract ID CNT250 - WILLIAMSON

Item No.	Description	Quantity	Units
717-01	MOBILIZATION	(1)	LS
740-11.05	TEMPORARY SEDIMENT TUBE 24IN	2,118.000	L.F.
801-01.08	SEEDING (SPECIAL MIXTURE) WITH MULCH	68.000	UNIT
801-01.30	COVER CROP SEED MIX (RIPZN/FLPL) W/MULCH	59.000	UNIT
801-02.15	FERTILIZER	1.000	TON
801-03	WATER (SEEDING & SODDING)	10.000	M.G.
802-02.01	SEEDLINGS (DESCRIPTION) (CELTIS LAEVIGATA - SUGARBERRY SEEDLING B.R.)	120.000	EACH
802-02.30	CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH)	210.000	EACH
802-02.32	CUTTINGS: CORNUS AMOMUM (18IN-24IN)	210.000	EACH
802-02.33	CUTTINGS: SAMBUCUS CANADENSIS (18IN-24IN)	210.000	EACH
802-03.02	SHRUBS (DESCRIPTION) (CAROLINA BUCKTHORN SEEDLING B.R.)	134.000	EACH
802-12.02	ACER RUBRUM (RED MAPLE SEEDLNG B.R.)	267.000	EACH
802-12.04	ACER SACCHARUM (SUGAR MAPLE SEEDLNG B.R.)	160.000	EACH
802-12.18	LIQUIDAMBER STYRACIFLUA (SWEETGUM SEEDLNG B.R.)	120.000	EACH
802-12.26	PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG B.R.)	80.000	EACH
802-12.37	QUERCUS PALUSTRIS (PIN OAK SEEDLNG B.R.)	160.000	EACH
802-12.38	QUERCUS PHELLOS (WILLOW OAK SEEDLNG B.R.)	160.000	EACH
802-13.66	CORNUS DRUMMONDII (ROUGH LEAF DOGWOOD SDLING B.R.)	134.000	EACH
805-12.08	700 GRAM COIR FIBER EROSION BLANKET	3,113.000	S.Y.
806-02.05	HERBICIDE APPLICATION (DESCRIPTION) (SITE PREPARATION FOR PLANTING)	2.700	ACRE
795-05.28	HDD __IN HDPE CASING PIPE-ROCK (3IN)	80.000	L.F.
795-09.01	3/4IN WATER SERVICE METER ASSEMBLY	1.000	EACH
795-09.51	RECONNECT SERVICE ASSEMBLY	2.000	EACH
795-09.60	3/4IN PEXa SERVICE PIPE	200.000	L.F.
795-09.62	1IN PEX SERVICE PIPE	400.000	L.F.
795-10.25	3/4IN PRV ASSEMBLY	1.000	EACH
795-12.08	REMOVE WATER METER	1.000	EACH

Contract ID CNT250 - WILLIAMSON

Item No.	Description	Quantity	Units
-----------------	--------------------	-----------------	--------------

() Item will be bid as lump sum.

Contract ID CNT358 - WILLIAMSON

Contract ID: CNT358

Letting Date: October 04, 2019 10:00 AM

Projects: 94002-3196-04

N/A

Counties: WILLIAMSON

District:

DBE Goal Percent:

Description: The interchange lighting on I-65 at S.R. 248 (Goose Creek Bypass, Exit 61) (L.M. 8.76).

Contract Time: DT - 12/15/2020

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
209-05	SEDIMENT REMOVAL	16.000	C.Y.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	14.000	EACH
712-06	SIGNS (CONSTRUCTION)	352.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	1.000	EACH
714-03.01	DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)	3,779.000	L.F.
714-04.02	CONDUIT (STRUCTURES - 2" RGS)	328.000	L.F.
714-05.04	PULL BOXES (TYPE C)	11.000	EACH
714-05.05	PULL BOXES (DESCRIPTION) (6"X6")	2.000	EACH
714-06.04	CABLE (1/C # 8 AWG)	4,800.000	L.F.
714-06.06	CABLE (1/C # 4 AWG)	10,992.000	L.F.
714-08.09	LIGHT STANDARDS (DESCRIPTION) (120' MH - HIGH MAST)	8.000	EACH
714-08.46	FOUNDATION (ONLY) FOR HIGH MAST LIGHT STANDARD	8.000	EACH
714-09.09	LUMINAIRES (DESCRIPTION) (72 WATT - UNDERPASS)	4.000	EACH
714-09.10	LUMINAIRES (DESCRIPTION) (376 WATT - HIGH MAST)	48.000	EACH
714-12.01	CONTROL CENTER (NO. 1)	(1)	LS
714-12.02	CONTROL CENTER (NO. 2)	(1)	LS

Contract ID CNT358 - WILLIAMSON

Item No.	Description	Quantity	Units
714-25	ELECTRICAL CONNECTION	2.000	EACH
717-01	MOBILIZATION	(1)	LS
740-11.01	TEMPORARY SEDIMENT TUBE 8IN	1,000.000	L.F.
801-01	SEEDING (WITH MULCH)	2.000	UNIT
801-03	WATER (SEEDING & SODDING)	1.000	M.G.

() Item will be bid as lump sum.

Contract ID CNT296 - WILSON

Contract ID: CNT296

Letting Date: October 04, 2019 10:00 AM

Projects: 95003-4217-04

NA

Counties: WILSON

District:

DBE Goal Percent:

Description: The repair of bridges on U.S. 231 (S.R. 10) over Spring Creek (L.M. 19.48) and the Cumberland River (L.M. 20.91).

Contract Time: DT - 10/31/2020

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
203-30.01	ROADWAY APPROACHES	(1)	LS
209-05	SEDIMENT REMOVAL	34.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	1,858.000	L.F.
209-09.03	SEDIMENT FILTER BAG (15' X 15')	4.000	EACH
209-09.43	CURB INLET PROTECTION (TYPE 4)	4.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	352.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	42.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	57.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	2.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	90.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	1,185.000	S.Y.
705-01.01	GUARDRAIL AT BRIDGE ENDS	407.000	L.F.
705-04.03	GUARDRAIL TERMINAL (TYPE 13)	1.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	3.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	3.000	EACH
705-08.11	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	6.000	EACH
706-01	GUARDRAIL REMOVED	988.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	200.000	TON
712-01	TRAFFIC CONTROL	(1)	LS

Contract ID CNT296 - WILSON

Item No.	Description	Quantity	Units
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	1,543.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	150.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	79.000	EACH
712-06	SIGNS (CONSTRUCTION)	457.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	24.000	L.F.
712-09.01	REMOVABLE PAVEMENT MARKING LINE	22,745.000	L.F.
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	24.000	L.F.
716-01.11	RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)	77.000	EACH
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	2.000	L.M.
717-01	MOBILIZATION	(1)	LS
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM	1.000	EACH
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	552.000	S.Y.
602-10.19	JACKING STEEL SPANS	(1)	LS
603-02.15	REPAINT EXISTING BEARINGS	(1)	LS
604-03.04	PAVEMENT @ BRIDGE ENDS	316.000	S.Y.
604-04.02	APPLIED TEXTURE FINISH (EXISTING STRUCTURES)	2,329.000	S.Y.
604-10.05	CONCRETE	197.000	S.F.
604-10.07	CONCRETE REMOVAL	(1)	LS
604-10.09	CONCRETE	253.000	C.Y.
604-10.13	CONCRETE SLAB REMOVAL	(1)	LS
604-10.14	REMOVE EXISTING WEARING SURFACE	(1)	LS
604-10.18	REINFORCING STEEL (REPAIRS)	80,711.000	LB.
604-10.35	EXPANSION JOINT REPAIRS (TYPE C)	20.000	L.F.
604-10.42	CONCRETE REPAIRS	43.000	C.F.
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	95.000	S.Y.
604-10.51	SCARIFYING	203.000	S.Y.
604-10.54	CONCRETE REPAIRS	197.000	S.F.
604-10.60	EXPANSION JOINT REPAIRS (MODULAR TYPE)	100.000	L.F.

Contract ID CNT296 - WILSON

Item No.	Description	Quantity	Units
604-10.62	EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)	55.000	L.F.
604-11.01	EXPANSION DEVICE (DESCRIPTION) (PIER NO. 2 AND NO. 4, 4" MOVEMENT)	68.000	L.F.
615-02.04	PRESTRESSED CONCRETE BOX BEAM (27" X 36")	254.000	L.F.
615-02.22	PRESTRESSED CONCRETE BOX BEAM (18" X 36")	220.000	L.F.
620-05.01	CONC PARAPET SINGLE SLOPE (STD-1-1SS)	486.000	L.F.
620-09	REMOVAL & REPLACEMENT OF EXISTING BRIDGE RAIL	107.000	L.F.
908-21.01	BEARINGS (DESCRIPTION) (EXPANSION BEARINGS @ ABUT. NO. 1 & ABUT. NO. 2)	8.000	EACH

() Item will be bid as lump sum.

Contract ID CNT340 - WILSON

Contract ID: CNT340

Letting Date: October 04, 2019 10:00 AM

Projects: 95010-4207-04

NA

Counties: WILSON

District:

DBE Goal Percent:

Description: The repair of the bridge on S.R. 96 over Smith Fork Creek (L.M. 2.91).

Contract Time: DT - 8/31/2020

Item No.	Description	Quantity	Units
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (BRIDGE NO. 95SR0960005)	(1)	LS
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	6.000	TON
602-10.60	BEARING DEVICE (DESCRIPTION) (TYPE 1)	8.000	EACH
603-02.15	REPAINT EXISTING BEARINGS	(1)	LS
603-02.20	SPOT PAINTING EXISTING STEEL STRUCTURES	200.000	S.F.
604-03.01	CLASS A CONCRETE (BRIDGES)	20.000	C.Y.
604-04.02	APPLIED TEXTURE FINISH (EXISTING STRUCTURES)	200.000	S.Y.
604-04.05	BRIDGE END DRAINS(SIZE) (CONCRETE FLUMES)	4.000	EACH
604-10.05	CONCRETE	442.000	S.F.
604-10.18	REINFORCING STEEL (REPAIRS)	928.000	LB.
604-10.26	BRACING	13.000	EACH
604-10.44	EXPANSION JOINT REPAIRS	96.000	L.F.
604-10.54	CONCRETE REPAIRS	280.000	S.F.
604-10.58	EPOXY INJECTION (INJECTION)	2.000	GAL.
604-10.62	EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)	24.000	L.F.
604-10.83	COMPOSITE FIBER ENCASMENT	1,261.000	S.F.
610-07.01	12" PIPE DRAIN (BRIDGE DRAIN)	100.000	L.F.
705-04.50	PORTABLE BARRIER RAIL DELINEATOR	22.000	EACH
705-08.11	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	2.000	EACH

Contract ID CNT340 - WILSON

Item No.	Description	Quantity	Units
709-02.01	RUBBLE STONE RIP-RAP (GROUTED)	40.000	C.Y.
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	440.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	13.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	13.000	EACH
712-06	SIGNS (CONSTRUCTION)	269.000	S.F.
712-09.01	REMOVABLE PAVEMENT MARKING LINE	5,776.000	L.F.
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	43.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM	1.000	EACH

() Item will be bid as lump sum.

