

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2020**

DAVIDSON COUNTY (Contract No. CNU916 Call 001)

NH-I-24-1(126),19010-4170-04,NH-I-24-1(127),19010-4171-04

THE INSTALLATION OF AN OVERHEAD SIGN STRUCTURE ON I-24 WB AT L.M. 14.3 (EXIT 47).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2021

DBE GOAL 10.00%

	TOTAL CONTRACT
Vulcan Construction Materials, LLC	\$250,021.00
Volunteer Paving, LLC	\$262,964.00
LU, Inc.	\$274,094.77
Superior Traffic Control, LLC	\$281,219.80

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$3,800.0000	\$7,600.00
Volunteer Paving, LLC		\$6,500.0000	\$13,000.00
LU, Inc.		\$2,300.0000	\$4,600.00
Superior Traffic Control, LLC		\$2,200.0000	\$4,400.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Vulcan Construction Materials, LLC		\$2,075.0000	\$2,075.00
Volunteer Paving, LLC		\$25,000.0000	\$25,000.00
LU, Inc.		\$18,500.0000	\$18,500.00
Superior Traffic Control, LLC		\$1,000.0000	\$1,000.00
712-01.03 LANE CLOSURE(NIGHT WORK)			
	16.000 EACH		
Vulcan Construction Materials, LLC		\$1,850.0000	\$29,600.00
Volunteer Paving, LLC		\$1,000.0000	\$16,000.00
LU, Inc.		\$1,408.7500	\$22,540.00
Superior Traffic Control, LLC		\$600.0000	\$9,600.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	780.000 L.F.		
Vulcan Construction Materials, LLC		\$23.0000	\$17,940.00
Volunteer Paving, LLC		\$25.0000	\$19,500.00
LU, Inc.		\$23.0000	\$17,940.00
Superior Traffic Control, LLC		\$15.0000	\$11,700.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	240.000 EACH		
Vulcan Construction Materials, LLC		\$25.0000	\$6,000.00
Volunteer Paving, LLC		\$25.0000	\$6,000.00
LU, Inc.		\$27.6000	\$6,624.00
Superior Traffic Control, LLC		\$10.0000	\$2,400.00
712-04.50 BARRIER RAIL DELINEATOR			
	25.000 EACH		
Vulcan Construction Materials, LLC		\$8.0000	\$200.00
Volunteer Paving, LLC		\$20.0000	\$500.00
LU, Inc.		\$10.3500	\$258.75
Superior Traffic Control, LLC		\$5.0000	\$125.00
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	160.000 HOUR		
Vulcan Construction Materials, LLC		\$50.0000	\$8,000.00
Volunteer Paving, LLC		\$60.0000	\$9,600.00
LU, Inc.		\$97.2300	\$15,556.80
Superior Traffic Control, LLC		\$92.0000	\$14,720.00

		UNIT PRICE	EXTENSION
713-09.20 STEEL OVERHEAD SIGN STRUCTURE (SPAN 79'+/-)			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$74,200.0000	\$74,200.00
Volunteer Paving, LLC		\$55,000.0000	\$55,000.00
LU, Inc.		\$71,243.9400	\$71,243.94
Superior Traffic Control, LLC		\$98,042.1000	\$98,042.10
713-09.21 STEEL OVERHEAD SIGN STRUCTURE (SPAN 70' +/-)			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$63,250.0000	\$63,250.00
Volunteer Paving, LLC		\$55,000.0000	\$55,000.00
LU, Inc.		\$65,818.6400	\$65,818.64
Superior Traffic Control, LLC		\$105,176.7000	\$105,176.70
713-14 EXTRUDED ALUMINUM PANEL SIGNS			
	872.000 S.F.		
Vulcan Construction Materials, LLC		\$23.0000	\$20,056.00
Volunteer Paving, LLC		\$24.5000	\$21,364.00
LU, Inc.		\$24.2900	\$21,180.88
Superior Traffic Control, LLC		\$23.0000	\$20,056.00
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$5,600.0000	\$11,200.00
Volunteer Paving, LLC		\$5,000.0000	\$10,000.00
LU, Inc.		\$4,165.8800	\$8,331.76
Superior Traffic Control, LLC		\$2,000.0000	\$4,000.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
Vulcan Construction Materials, LLC		\$750.0000	\$3,000.00
Volunteer Paving, LLC		\$5,500.0000	\$22,000.00
LU, Inc.		\$2,875.0000	\$11,500.00
Superior Traffic Control, LLC		\$2,000.0000	\$8,000.00
717-01 MOBILIZATION			
	1.000 LS		
Vulcan Construction Materials, LLC		\$6,900.0000	\$6,900.00
Volunteer Paving, LLC		\$10,000.0000	\$10,000.00
LU, Inc.		\$10,000.0000	\$10,000.00
Superior Traffic Control, LLC		\$2,000.0000	\$2,000.00

SUB-TOTAL MAINTENANCE

Vulcan Construction Materials, LLC	\$250,021.00
Volunteer Paving, LLC	\$262,964.00
LU, Inc.	\$274,094.77
Superior Traffic Control, LLC	\$281,219.80

TOTAL CONTRACT

Vulcan Construction Materials, LLC	\$250,021.00
Volunteer Paving, LLC	\$262,964.00
LU, Inc.	\$274,094.77
Superior Traffic Control, LLC	\$281,219.80

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2020**

SHELBY COUNTY (Contract No. CNU917 Call 002)

R-HSIP-I-40-1(344),79903-3118-44

THE GRADING, DRAINAGE AND PAVING ON THE I-40 EB EXIT RAMP TO WHITTEN ROAD (L.M. 17.15, EXIT 14).

PROJECT LENGTH - 0.139 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2021

DBE GOAL 8.00%

	TOTAL CONTRACT
Bell & Associates Construction, LP	\$1,573,518.05
Ferrell Paving, Inc.	\$1,605,444.78
Kiewit Infrastructure South Co.	\$1,626,405.40

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
			1.000 LS
	Bell & Associates Construction, LP	\$20,000.0000	\$20,000.00
	Ferrell Paving, Inc.	\$20,000.0000	\$20,000.00
	Kiewit Infrastructure South Co.	\$20,000.0000	\$20,000.00
201-01	CLEARING AND GRUBBING		
			1.000 LS
	Bell & Associates Construction, LP	\$10,000.0000	\$10,000.00
	Ferrell Paving, Inc.	\$12,680.0000	\$12,680.00
	Kiewit Infrastructure South Co.	\$20,000.0000	\$20,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
			1.000 LS
	Bell & Associates Construction, LP	\$15,000.0000	\$15,000.00
	Ferrell Paving, Inc.	\$5,500.0000	\$5,500.00
	Kiewit Infrastructure South Co.	\$30,000.0000	\$30,000.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
			68.000 S.Y.
	Bell & Associates Construction, LP	\$175.0000	\$11,900.00
	Ferrell Paving, Inc.	\$35.0000	\$2,380.00
	Kiewit Infrastructure South Co.	\$20.0000	\$1,360.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
			283.000 C.Y.
	Bell & Associates Construction, LP	\$17.0000	\$4,811.00
	Ferrell Paving, Inc.	\$30.0000	\$8,490.00
	Kiewit Infrastructure South Co.	\$70.0000	\$19,810.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
			394.000 C.Y.
	Bell & Associates Construction, LP	\$80.0000	\$31,520.00
	Ferrell Paving, Inc.	\$30.0000	\$11,820.00
	Kiewit Infrastructure South Co.	\$80.0000	\$31,520.00
203-06	WATER		
			16.000 M.G.
	Bell & Associates Construction, LP	\$275.0000	\$4,400.00
	Ferrell Paving, Inc.	\$20.0000	\$320.00
	Kiewit Infrastructure South Co.	\$20.0000	\$320.00
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)		
			1.750 C.Y.
	Bell & Associates Construction, LP	\$1,300.0000	\$2,275.00
	Ferrell Paving, Inc.	\$475.0000	\$831.25
	Kiewit Infrastructure South Co.	\$325.0000	\$568.75

		UNIT PRICE	EXTENSION
209-05	SEDIMENT REMOVAL		
			12.000 C.Y.
	Bell & Associates Construction, LP	\$150.0000	\$1,800.00
	Ferrell Paving, Inc.	\$15.0000	\$180.00
	Kiewit Infrastructure South Co.	\$15.0000	\$180.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
			346.000 L.F.
	Bell & Associates Construction, LP	\$11.0000	\$3,806.00
	Ferrell Paving, Inc.	\$5.5000	\$1,903.00
	Kiewit Infrastructure South Co.	\$23.0000	\$7,958.00
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)		
			464.000 L.F.
	Bell & Associates Construction, LP	\$11.0000	\$5,104.00
	Ferrell Paving, Inc.	\$4.2500	\$1,972.00
	Kiewit Infrastructure South Co.	\$6.0000	\$2,784.00
209-09.01	SANDBAGS		
			25.000 BAG
	Bell & Associates Construction, LP	\$23.0000	\$575.00
	Ferrell Paving, Inc.	\$12.0000	\$300.00
	Kiewit Infrastructure South Co.	\$25.0000	\$625.00
209-09.41	CURB INLET PROTECTION (TYPE 2)		
			1.000 EACH
	Bell & Associates Construction, LP	\$225.0000	\$225.00
	Ferrell Paving, Inc.	\$488.7500	\$488.75
	Kiewit Infrastructure South Co.	\$650.0000	\$650.00
209-40.30	CATCH BASIN PROTECTION (TYPE A)		
			1.000 EACH
	Bell & Associates Construction, LP	\$670.0000	\$670.00
	Ferrell Paving, Inc.	\$569.2500	\$569.25
	Kiewit Infrastructure South Co.	\$650.0000	\$650.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
			329.000 TON
	Bell & Associates Construction, LP	\$92.0000	\$30,268.00
	Ferrell Paving, Inc.	\$45.0000	\$14,805.00
	Kiewit Infrastructure South Co.	\$57.0000	\$18,753.00
303-10.01	MINERAL AGGREGATE (SIZE 57)		
			100.000 TON
	Bell & Associates Construction, LP	\$115.0000	\$11,500.00
	Ferrell Paving, Inc.	\$65.0000	\$6,500.00
	Kiewit Infrastructure South Co.	\$57.0000	\$5,700.00

		UNIT PRICE	EXTENSION
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	0.760 TON		
Bell & Associates Construction, LP		\$2,960.0000	\$2,249.60
Ferrell Paving, Inc.		\$3,047.5000	\$2,316.10
Kiewit Infrastructure South Co.		\$3,500.0000	\$2,660.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	0.250 TON		
Bell & Associates Construction, LP		\$2,960.0000	\$740.00
Ferrell Paving, Inc.		\$3,047.5000	\$761.88
Kiewit Infrastructure South Co.		\$3,500.0000	\$875.00
313-03 TREATED PERMEABLE BASE			
	592.000 S.Y.		
Bell & Associates Construction, LP		\$68.0000	\$40,256.00
Ferrell Paving, Inc.		\$69.9800	\$41,428.16
Kiewit Infrastructure South Co.		\$86.0000	\$50,912.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	0.820 TON		
Bell & Associates Construction, LP		\$3,500.0000	\$2,870.00
Ferrell Paving, Inc.		\$3,565.0000	\$2,923.30
Kiewit Infrastructure South Co.		\$4,000.0000	\$3,280.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	3.000 TON		
Bell & Associates Construction, LP		\$250.0000	\$750.00
Ferrell Paving, Inc.		\$258.7500	\$776.25
Kiewit Infrastructure South Co.		\$300.0000	\$900.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	1.000 TON		
Bell & Associates Construction, LP		\$3,500.0000	\$3,500.00
Ferrell Paving, Inc.		\$3,565.0000	\$3,565.00
Kiewit Infrastructure South Co.		\$4,000.0000	\$4,000.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	199.000 TON		
Bell & Associates Construction, LP		\$275.0000	\$54,725.00
Ferrell Paving, Inc.		\$285.7800	\$56,870.22
Kiewit Infrastructure South Co.		\$356.0000	\$70,844.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	2,990.000 S.Y.		
Bell & Associates Construction, LP		\$8.0000	\$23,920.00
Ferrell Paving, Inc.		\$7.9900	\$23,890.10
Kiewit Infrastructure South Co.		\$10.0000	\$29,900.00

		UNIT PRICE	EXTENSION
501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"	578.000 S.Y.		
Bell & Associates Construction, LP		\$225.0000	\$130,050.00
Ferrell Paving, Inc.		\$151.5000	\$87,567.00
Kiewit Infrastructure South Co.		\$162.0000	\$93,636.00
501-05.90 REMOVE EXISTING BITUMINOUS MATERIAL	1.000 LS		
Bell & Associates Construction, LP		\$16,750.0000	\$16,750.00
Ferrell Paving, Inc.		\$20,000.0000	\$20,000.00
Kiewit Infrastructure South Co.		\$15,000.0000	\$15,000.00
502-07 SPALL REPAIR	16.000 S.Y.		
Bell & Associates Construction, LP		\$415.0000	\$6,640.00
Ferrell Paving, Inc.		\$925.0000	\$14,800.00
Kiewit Infrastructure South Co.		\$770.0000	\$12,320.00
502-08.02 RESEALING JOINTS (SILICONE SEALANT)	765.000 L.F.		
Bell & Associates Construction, LP		\$11.0000	\$8,415.00
Ferrell Paving, Inc.		\$6.9000	\$5,278.50
Kiewit Infrastructure South Co.		\$5.5000	\$4,207.50
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)	7.000 L.F.		
Bell & Associates Construction, LP		\$360.0000	\$2,520.00
Ferrell Paving, Inc.		\$180.0000	\$1,260.00
Kiewit Infrastructure South Co.		\$210.0000	\$1,470.00
611-01.02 MANHOLES, > 4' - 8' DEPTH	1.000 EACH		
Bell & Associates Construction, LP		\$12,685.0000	\$12,685.00
Ferrell Paving, Inc.		\$6,800.0000	\$6,800.00
Kiewit Infrastructure South Co.		\$8,800.0000	\$8,800.00
611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH	1.000 EACH		
Bell & Associates Construction, LP		\$10,000.0000	\$10,000.00
Ferrell Paving, Inc.		\$8,435.0000	\$8,435.00
Kiewit Infrastructure South Co.		\$8,800.0000	\$8,800.00
621-03.02 18" TEMPORARY DRAINAGE PIPE	18.000 L.F.		
Bell & Associates Construction, LP		\$115.0000	\$2,070.00
Ferrell Paving, Inc.		\$55.0000	\$990.00
Kiewit Infrastructure South Co.		\$76.0000	\$1,368.00

		UNIT PRICE	EXTENSION
701-01.01 CONCRETE SIDEWALK (4 ")	629.000 S.F.		
Bell & Associates Construction, LP		\$13.5000	\$8,491.50
Ferrell Paving, Inc.		\$12.0000	\$7,548.00
Kiewit Infrastructure South Co.		\$22.0000	\$13,838.00
701-02.01 CONCRETE CURB RAMP (RETROFIT)	734.000 S.F.		
Bell & Associates Construction, LP		\$28.0000	\$20,552.00
Ferrell Paving, Inc.		\$32.0000	\$23,488.00
Kiewit Infrastructure South Co.		\$40.0000	\$29,360.00
701-02.03 CONCRETE CURB RAMP	55.000 S.F.		
Bell & Associates Construction, LP		\$28.0000	\$1,540.00
Ferrell Paving, Inc.		\$31.0000	\$1,705.00
Kiewit Infrastructure South Co.		\$39.0000	\$2,145.00
702-03 CONCRETE COMBINED CURB & GUTTER	2.640 C.Y.		
Bell & Associates Construction, LP		\$780.0000	\$2,059.20
Ferrell Paving, Inc.		\$1,000.0000	\$2,640.00
Kiewit Infrastructure South Co.		\$1,200.0000	\$3,168.00
705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	2.000 EACH		
Bell & Associates Construction, LP		\$4,300.0000	\$8,600.00
Ferrell Paving, Inc.		\$5,635.0000	\$11,270.00
Kiewit Infrastructure South Co.		\$8,750.0000	\$17,500.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE	50.000 L.F.		
Bell & Associates Construction, LP		\$11.0000	\$550.00
Ferrell Paving, Inc.		\$7.1900	\$359.50
Kiewit Infrastructure South Co.		\$6.0000	\$300.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)	51.000 TON		
Bell & Associates Construction, LP		\$130.0000	\$6,630.00
Ferrell Paving, Inc.		\$45.0000	\$2,295.00
Kiewit Infrastructure South Co.		\$60.0000	\$3,060.00
710-02 AGGREGATE UNDERDRAINS (WITH PIPE)	410.000 L.F.		
Bell & Associates Construction, LP		\$19.0000	\$7,790.00
Ferrell Paving, Inc.		\$18.0000	\$7,380.00
Kiewit Infrastructure South Co.		\$20.0000	\$8,200.00

		UNIT PRICE	EXTENSION
710-05 LATERAL UNDERDRAIN			
	45.000 L.F.		
Bell & Associates Construction, LP		\$35.0000	\$1,575.00
Ferrell Paving, Inc.		\$20.0000	\$900.00
Kiewit Infrastructure South Co.		\$29.0000	\$1,305.00
710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)			
	1.000 EACH		
Bell & Associates Construction, LP		\$1,950.0000	\$1,950.00
Ferrell Paving, Inc.		\$1,400.0000	\$1,400.00
Kiewit Infrastructure South Co.		\$2,150.0000	\$2,150.00
710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)			
	1.000 EACH		
Bell & Associates Construction, LP		\$1,950.0000	\$1,950.00
Ferrell Paving, Inc.		\$1,910.0000	\$1,910.00
Kiewit Infrastructure South Co.		\$2,150.0000	\$2,150.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Bell & Associates Construction, LP		\$44,925.0000	\$44,925.00
Ferrell Paving, Inc.		\$65,000.0000	\$65,000.00
Kiewit Infrastructure South Co.		\$84,710.0000	\$84,710.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	444.000 L.F.		
Bell & Associates Construction, LP		\$40.0000	\$17,760.00
Ferrell Paving, Inc.		\$65.0000	\$28,860.00
Kiewit Infrastructure South Co.		\$65.0000	\$28,860.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	211.000 EACH		
Bell & Associates Construction, LP		\$28.0000	\$5,908.00
Ferrell Paving, Inc.		\$27.6000	\$5,823.60
Kiewit Infrastructure South Co.		\$26.0000	\$5,486.00
712-04.50 BARRIER RAIL DELINEATOR			
	20.000 EACH		
Bell & Associates Construction, LP		\$12.0000	\$240.00
Ferrell Paving, Inc.		\$11.5000	\$230.00
Kiewit Infrastructure South Co.		\$12.0000	\$240.00
712-05.01 WARNING LIGHTS (TYPE A)			
	160.000 EACH		
Bell & Associates Construction, LP		\$12.0000	\$1,920.00
Ferrell Paving, Inc.		\$11.5000	\$1,840.00
Kiewit Infrastructure South Co.		\$12.0000	\$1,920.00

		UNIT PRICE	EXTENSION
712-05.03 WARNING LIGHTS (TYPE C)			
	120.000 EACH		
Bell & Associates Construction, LP		\$12.0000	\$1,440.00
Ferrell Paving, Inc.		\$11.5000	\$1,380.00
Kiewit Infrastructure South Co.		\$12.0000	\$1,440.00
712-06 SIGNS (CONSTRUCTION)			
	748.000 S.F.		
Bell & Associates Construction, LP		\$7.0000	\$5,236.00
Ferrell Paving, Inc.		\$7.2000	\$5,385.60
Kiewit Infrastructure South Co.		\$8.0000	\$5,984.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	30.000 L.F.		
Bell & Associates Construction, LP		\$16.0000	\$480.00
Ferrell Paving, Inc.		\$16.1000	\$483.00
Kiewit Infrastructure South Co.		\$17.0000	\$510.00
712-08.03 ARROW BOARD (TYPE C)			
	8.000 EACH		
Bell & Associates Construction, LP		\$1,100.0000	\$8,800.00
Ferrell Paving, Inc.		\$1,200.0000	\$9,600.00
Kiewit Infrastructure South Co.		\$1,180.0000	\$9,440.00
712-09.01 REMOVABLE PAVEMENT MARKING LINE			
	47.000 L.F.		
Bell & Associates Construction, LP		\$6.0000	\$282.00
Ferrell Paving, Inc.		\$5.7500	\$270.25
Kiewit Infrastructure South Co.		\$178.0000	\$8,366.00
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)			
	1.080 C.Y.		
Bell & Associates Construction, LP		\$765.0000	\$826.20
Ferrell Paving, Inc.		\$1,035.0000	\$1,117.80
Kiewit Infrastructure South Co.		\$1,090.0000	\$1,177.20
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)			
	301.000 LB.		
Bell & Associates Construction, LP		\$4.5000	\$1,354.50
Ferrell Paving, Inc.		\$4.6000	\$1,384.60
Kiewit Infrastructure South Co.		\$4.5000	\$1,354.50
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	84.000 L.F.		
Bell & Associates Construction, LP		\$7.0000	\$588.00
Ferrell Paving, Inc.		\$11.5000	\$966.00
Kiewit Infrastructure South Co.		\$7.5000	\$630.00

		UNIT PRICE	EXTENSION
713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT			
	1,220.000 LB.		
Bell & Associates Construction, LP		\$5.0000	\$6,100.00
Ferrell Paving, Inc.		\$5.7500	\$7,015.00
Kiewit Infrastructure South Co.		\$5.0000	\$6,100.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	78.000 S.F.		
Bell & Associates Construction, LP		\$15.0000	\$1,170.00
Ferrell Paving, Inc.		\$26.4500	\$2,063.10
Kiewit Infrastructure South Co.		\$16.2500	\$1,267.50
713-14 EXTRUDED ALUMINUM PANEL SIGNS			
	192.000 S.F.		
Bell & Associates Construction, LP		\$31.0000	\$5,952.00
Ferrell Paving, Inc.		\$32.2000	\$6,182.40
Kiewit Infrastructure South Co.		\$33.0000	\$6,336.00
713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)			
	14.000 S.F.		
Bell & Associates Construction, LP		\$65.0000	\$910.00
Ferrell Paving, Inc.		\$28.7500	\$402.50
Kiewit Infrastructure South Co.		\$127.0000	\$1,778.00
713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)			
	4.000 EACH		
Bell & Associates Construction, LP		\$300.0000	\$1,200.00
Ferrell Paving, Inc.		\$224.2500	\$897.00
Kiewit Infrastructure South Co.		\$510.0000	\$2,040.00
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	8.000 EACH		
Bell & Associates Construction, LP		\$300.0000	\$2,400.00
Ferrell Paving, Inc.		\$201.2500	\$1,610.00
Kiewit Infrastructure South Co.		\$312.0000	\$2,496.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Bell & Associates Construction, LP		\$7,700.0000	\$15,400.00
Ferrell Paving, Inc.		\$7,800.0000	\$15,600.00
Kiewit Infrastructure South Co.		\$8,440.0000	\$16,880.00
713-16.20 SIGNS (WRONG WAY, R5-1A)			
	2.000 EACH		
Bell & Associates Construction, LP		\$255.0000	\$510.00
Ferrell Paving, Inc.		\$345.0000	\$690.00
Kiewit Infrastructure South Co.		\$280.0000	\$560.00

		UNIT PRICE	EXTENSION
713-16.21 SIGNS (YIELD, R1-2)			
	1.000 EACH		
Bell & Associates Construction, LP		\$235.0000	\$235.00
Ferrell Paving, Inc.		\$345.0000	\$345.00
Kiewit Infrastructure South Co.		\$255.0000	\$255.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	274.000 EACH		
Bell & Associates Construction, LP		\$45.0000	\$12,330.00
Ferrell Paving, Inc.		\$43.7000	\$11,973.80
Kiewit Infrastructure South Co.		\$47.0000	\$12,878.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	471.000 EACH		
Bell & Associates Construction, LP		\$45.0000	\$21,195.00
Ferrell Paving, Inc.		\$43.7000	\$20,582.70
Kiewit Infrastructure South Co.		\$47.0000	\$22,137.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	62.000 EACH		
Bell & Associates Construction, LP		\$45.0000	\$2,790.00
Ferrell Paving, Inc.		\$43.7000	\$2,709.40
Kiewit Infrastructure South Co.		\$47.0000	\$2,914.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	57.000 S.Y.		
Bell & Associates Construction, LP		\$35.0000	\$1,995.00
Ferrell Paving, Inc.		\$34.5000	\$1,966.50
Kiewit Infrastructure South Co.		\$37.0000	\$2,109.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	122.000 L.F.		
Bell & Associates Construction, LP		\$20.0000	\$2,440.00
Ferrell Paving, Inc.		\$19.5500	\$2,385.10
Kiewit Infrastructure South Co.		\$21.0000	\$2,562.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	17.000 EACH		
Bell & Associates Construction, LP		\$235.0000	\$3,995.00
Ferrell Paving, Inc.		\$241.5000	\$4,105.50
Kiewit Infrastructure South Co.		\$262.0000	\$4,454.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	44.000 L.F.		
Bell & Associates Construction, LP		\$5.0000	\$220.00
Ferrell Paving, Inc.		\$4.6000	\$202.40
Kiewit Infrastructure South Co.		\$5.0000	\$220.00

		UNIT PRICE	EXTENSION
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	221.000 L.F.		
Bell & Associates Construction, LP		\$46.0000	\$10,166.00
Ferrell Paving, Inc.		\$47.1500	\$10,420.15
Kiewit Infrastructure South Co.		\$57.0000	\$12,597.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	8.000 EACH		
Bell & Associates Construction, LP		\$235.0000	\$1,880.00
Ferrell Paving, Inc.		\$241.5000	\$1,932.00
Kiewit Infrastructure South Co.		\$262.0000	\$2,096.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	96.000 S.F.		
Bell & Associates Construction, LP		\$35.0000	\$3,360.00
Ferrell Paving, Inc.		\$34.5000	\$3,312.00
Kiewit Infrastructure South Co.		\$37.0000	\$3,552.00
716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)			
	1.000 EACH		
Bell & Associates Construction, LP		\$460.0000	\$460.00
Ferrell Paving, Inc.		\$471.5000	\$471.50
Kiewit Infrastructure South Co.		\$513.0000	\$513.00
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)			
	3,200.000 L.F.		
Bell & Associates Construction, LP		\$1.2500	\$4,000.00
Ferrell Paving, Inc.		\$1.1500	\$3,680.00
Kiewit Infrastructure South Co.		\$1.2500	\$4,000.00
716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)			
	3.000 EACH		
Bell & Associates Construction, LP		\$170.0000	\$510.00
Ferrell Paving, Inc.		\$172.5000	\$517.50
Kiewit Infrastructure South Co.		\$187.0000	\$561.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	0.380 L.M.		
Bell & Associates Construction, LP		\$6,800.0000	\$2,584.00
Ferrell Paving, Inc.		\$6,900.0000	\$2,622.00
Kiewit Infrastructure South Co.		\$7,500.0000	\$2,850.00
716-06.01 PAINTED WORD PVMT MARK ()			
	1.000 EACH		
Bell & Associates Construction, LP		\$450.0000	\$450.00
Ferrell Paving, Inc.		\$460.0000	\$460.00
Kiewit Infrastructure South Co.		\$500.0000	\$500.00

		UNIT PRICE	EXTENSION
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	9,334.000 L.F.		
Bell & Associates Construction, LP		\$1.2500	\$11,667.50
Ferrell Paving, Inc.		\$1.0700	\$9,987.38
Kiewit Infrastructure South Co.		\$1.1500	\$10,734.10
716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK)			
	221.000 L.F.		
Bell & Associates Construction, LP		\$4.5000	\$994.50
Ferrell Paving, Inc.		\$4.5000	\$994.50
Kiewit Infrastructure South Co.		\$5.0000	\$1,105.00
716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)			
	5.000 EACH		
Bell & Associates Construction, LP		\$170.0000	\$850.00
Ferrell Paving, Inc.		\$172.5000	\$862.50
Kiewit Infrastructure South Co.		\$175.0000	\$875.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	0.914 L.M.		
Bell & Associates Construction, LP		\$9,200.0000	\$8,408.80
Ferrell Paving, Inc.		\$9,430.0000	\$8,619.02
Kiewit Infrastructure South Co.		\$9,800.0000	\$8,957.20
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	401.000 L.F.		
Bell & Associates Construction, LP		\$3.5000	\$1,403.50
Ferrell Paving, Inc.		\$3.4500	\$1,383.45
Kiewit Infrastructure South Co.		\$3.5000	\$1,403.50
717-01 MOBILIZATION			
	1.000 LS		
Bell & Associates Construction, LP		\$78,500.0000	\$78,500.00
Ferrell Paving, Inc.		\$196,400.0000	\$196,400.00
Kiewit Infrastructure South Co.		\$83,500.0000	\$83,500.00
730-01.02 REMOVAL OF SIGNAL EQUIPMENT			
	1.000 EACH		
Bell & Associates Construction, LP		\$9,000.0000	\$9,000.00
Ferrell Paving, Inc.		\$8,625.0000	\$8,625.00
Kiewit Infrastructure South Co.		\$49,500.0000	\$49,500.00
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	6.000 EACH		
Bell & Associates Construction, LP		\$1,300.0000	\$7,800.00
Ferrell Paving, Inc.		\$1,276.5000	\$7,659.00
Kiewit Infrastructure South Co.		\$1,200.0000	\$7,200.00

		UNIT PRICE	EXTENSION
730-02.30 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)			
	4.000 EACH		
Bell & Associates Construction, LP		\$1,300.0000	\$5,200.00
Ferrell Paving, Inc.		\$1,265.0000	\$5,060.00
Kiewit Infrastructure South Co.		\$1,200.0000	\$4,800.00
730-02.31 SIGNAL HEAD ASSEMBLY (130 A3 POLE MOUNTED)			
	2.000 EACH		
Bell & Associates Construction, LP		\$1,050.0000	\$2,100.00
Ferrell Paving, Inc.		\$1,035.0000	\$2,070.00
Kiewit Infrastructure South Co.		\$1,000.0000	\$2,000.00
730-03.21 INSTALL PULL BOX (TYPE B)			
	6.000 EACH		
Bell & Associates Construction, LP		\$900.0000	\$5,400.00
Ferrell Paving, Inc.		\$862.5000	\$5,175.00
Kiewit Infrastructure South Co.		\$1,050.0000	\$6,300.00
730-03.23 INSTALL PULL BOX (FIBER OPTIC-TYPE A)			
	10.000 EACH		
Bell & Associates Construction, LP		\$1,900.0000	\$19,000.00
Ferrell Paving, Inc.		\$1,840.0000	\$18,400.00
Kiewit Infrastructure South Co.		\$2,600.0000	\$26,000.00
730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)			
	5.000 EACH		
Bell & Associates Construction, LP		\$2,150.0000	\$10,750.00
Ferrell Paving, Inc.		\$2,127.5000	\$10,637.50
Kiewit Infrastructure South Co.		\$2,700.0000	\$13,500.00
730-05.01 ELECTRICAL SERVICE CONNECTION			
	1.000 EACH		
Bell & Associates Construction, LP		\$2,300.0000	\$2,300.00
Ferrell Paving, Inc.		\$2,300.0000	\$2,300.00
Kiewit Infrastructure South Co.		\$4,100.0000	\$4,100.00
730-08.02 SIGNAL CABLE - 5 CONDUCTOR			
	1,422.000 L.F.		
Bell & Associates Construction, LP		\$2.5000	\$3,555.00
Ferrell Paving, Inc.		\$2.3000	\$3,270.60
Kiewit Infrastructure South Co.		\$4.5000	\$6,399.00
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	827.000 L.F.		
Bell & Associates Construction, LP		\$3.0000	\$2,481.00
Ferrell Paving, Inc.		\$2.8800	\$2,381.76
Kiewit Infrastructure South Co.		\$5.0000	\$4,135.00

		UNIT PRICE	EXTENSION
730-08.04 SIGNAL CABLE - 9 CONDUCTOR			
	387.000 L.F.		
Bell & Associates Construction, LP		\$4.0000	\$1,548.00
Ferrell Paving, Inc.		\$4.0300	\$1,559.61
Kiewit Infrastructure South Co.		\$5.5000	\$2,128.50
730-08.40 INTERCONNECT CABLE - FIBER OPTIC (36 STRAND SM)			
	4,134.000 L.F.		
Bell & Associates Construction, LP		\$14.0000	\$57,876.00
Ferrell Paving, Inc.		\$13.8000	\$57,049.20
Kiewit Infrastructure South Co.		\$4.8500	\$20,049.90
730-08.41 INTERCONNECT CABLE - FIBER OPTIC (6 STRAND SM)			
	278.000 L.F.		
Bell & Associates Construction, LP		\$21.0000	\$5,838.00
Ferrell Paving, Inc.		\$20.7000	\$5,754.60
Kiewit Infrastructure South Co.		\$5.0000	\$1,390.00
730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER			
	93.000 L.F.		
Bell & Associates Construction, LP		\$2.5000	\$232.50
Ferrell Paving, Inc.		\$2.3000	\$213.90
Kiewit Infrastructure South Co.		\$8.2500	\$767.25
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	654.000 L.F.		
Bell & Associates Construction, LP		\$17.0000	\$11,118.00
Ferrell Paving, Inc.		\$17.2500	\$11,281.50
Kiewit Infrastructure South Co.		\$11.0000	\$7,194.00
730-12.03 CONDUIT 3" DIAMETER (PVC)			
	203.000 L.F.		
Bell & Associates Construction, LP		\$23.0000	\$4,669.00
Ferrell Paving, Inc.		\$23.0000	\$4,669.00
Kiewit Infrastructure South Co.		\$13.0000	\$2,639.00
730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)			
	8,412.000 L.F.		
Bell & Associates Construction, LP		\$23.0000	\$193,476.00
Ferrell Paving, Inc.		\$23.0000	\$193,476.00
Kiewit Infrastructure South Co.		\$20.5000	\$172,446.00
730-12.14 CONDUIT 3" DIAMETER (JACK AND BORE)			
	509.000 L.F.		
Bell & Associates Construction, LP		\$28.0000	\$14,252.00
Ferrell Paving, Inc.		\$27.6000	\$14,048.40
Kiewit Infrastructure South Co.		\$24.0000	\$12,216.00

		UNIT PRICE	EXTENSION
730-12.16 CONDUIT (2 IN C SCHEDULE 80)	194.000 L.F.		
Bell & Associates Construction, LP		\$57.0000	\$11,058.00
Ferrell Paving, Inc.		\$57.5000	\$11,155.00
Kiewit Infrastructure South Co.		\$72.0000	\$13,968.00
730-12.42 CURB MARKER (CONDUIT)	30.000 EACH		
Bell & Associates Construction, LP		\$57.0000	\$1,710.00
Ferrell Paving, Inc.		\$57.5000	\$1,725.00
Kiewit Infrastructure South Co.		\$42.0000	\$1,260.00
730-13.08 VEHICLE DETECTOR (VIDEO IMAGING AND RADAR SYSTEM)	3.000 EACH		
Bell & Associates Construction, LP		\$17,050.0000	\$51,150.00
Ferrell Paving, Inc.		\$17,250.0000	\$51,750.00
Kiewit Infrastructure South Co.		\$19,440.0000	\$58,320.00
730-13.09 VEHICLE DETECTOR (EMERGENCY PREEMPTION)	3.000 EACH		
Bell & Associates Construction, LP		\$5,000.0000	\$15,000.00
Ferrell Paving, Inc.		\$4,887.5000	\$14,662.50
Kiewit Infrastructure South Co.		\$7,800.0000	\$23,400.00
730-15.10 MODIFY CABINET (INSTALL COORDINATION UNIT)	4.000 EACH		
Bell & Associates Construction, LP		\$6,000.0000	\$24,000.00
Ferrell Paving, Inc.		\$6,037.5000	\$24,150.00
Kiewit Infrastructure South Co.		\$5,000.0000	\$20,000.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)	1.000 EACH		
Bell & Associates Construction, LP		\$37,000.0000	\$37,000.00
Ferrell Paving, Inc.		\$37,375.0000	\$37,375.00
Kiewit Infrastructure South Co.		\$30,000.0000	\$30,000.00
730-16.04 CONTROLLER (ATC)	1.000 EACH		
Bell & Associates Construction, LP		\$4,800.0000	\$4,800.00
Ferrell Paving, Inc.		\$4,830.0000	\$4,830.00
Kiewit Infrastructure South Co.		\$6,750.0000	\$6,750.00
730-18.01 MASTER CONTROLLER	1.000 EACH		
Bell & Associates Construction, LP		\$10,500.0000	\$10,500.00
Ferrell Paving, Inc.		\$10,580.0000	\$10,580.00
Kiewit Infrastructure South Co.		\$14,575.0000	\$14,575.00

		UNIT PRICE	EXTENSION
730-23.30 PEDESTAL POLE (10' PEDESTRIAN POLE)			
	3.000 EACH		
Bell & Associates Construction, LP		\$3,000.0000	\$9,000.00
Ferrell Paving, Inc.		\$2,875.0000	\$8,625.00
Kiewit Infrastructure South Co.		\$3,000.0000	\$9,000.00
730-23.31 PEDESTAL POLE (17' PEDESTRIAN POLE)			
	1.000 EACH		
Bell & Associates Construction, LP		\$3,500.0000	\$3,500.00
Ferrell Paving, Inc.		\$3,450.0000	\$3,450.00
Kiewit Infrastructure South Co.		\$3,300.0000	\$3,300.00
730-23.36 CANTILEVER SIGNAL SUPPORT (1 ARM @ 56')			
	1.000 EACH		
Bell & Associates Construction, LP		\$36,500.0000	\$36,500.00
Ferrell Paving, Inc.		\$36,800.0000	\$36,800.00
Kiewit Infrastructure South Co.		\$30,000.0000	\$30,000.00
730-23.37 CANTILEVER SIGNAL SUPPORT (1 ARM @ 62')			
	1.000 EACH		
Bell & Associates Construction, LP		\$40,000.0000	\$40,000.00
Ferrell Paving, Inc.		\$40,250.0000	\$40,250.00
Kiewit Infrastructure South Co.		\$30,000.0000	\$30,000.00
730-23.38 CANTILEVER SIGNAL SUPPORT (1 ARM @ 70')			
	1.000 EACH		
Bell & Associates Construction, LP		\$46,000.0000	\$46,000.00
Ferrell Paving, Inc.		\$46,000.0000	\$46,000.00
Kiewit Infrastructure South Co.		\$30,000.0000	\$30,000.00
730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN			
	6.000 EACH		
Bell & Associates Construction, LP		\$2,000.0000	\$12,000.00
Ferrell Paving, Inc.		\$2,012.5000	\$12,075.00
Kiewit Infrastructure South Co.		\$2,600.0000	\$15,600.00
730-35.06 BATTERY BACK-UP AND POWER CONDITIONER			
	1.000 EACH		
Bell & Associates Construction, LP		\$11,400.0000	\$11,400.00
Ferrell Paving, Inc.		\$11,500.0000	\$11,500.00
Kiewit Infrastructure South Co.		\$11,000.0000	\$11,000.00
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 EACH		
Bell & Associates Construction, LP		\$57,000.0000	\$57,000.00
Ferrell Paving, Inc.		\$57,500.0000	\$57,500.00
Kiewit Infrastructure South Co.		\$53,500.0000	\$53,500.00

		UNIT PRICE	EXTENSION
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	86.000 S.Y.		
Bell & Associates Construction, LP		\$20.0000	\$1,720.00
Ferrell Paving, Inc.		\$7.2500	\$623.50
Kiewit Infrastructure South Co.		\$7.7500	\$666.50
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	12.000 UNIT		
Bell & Associates Construction, LP		\$115.0000	\$1,380.00
Ferrell Paving, Inc.		\$77.3500	\$928.20
Kiewit Infrastructure South Co.		\$175.0000	\$2,100.00
801-03 WATER (SEEDING & SODDING)			
	15.000 M.G.		
Bell & Associates Construction, LP		\$55.0000	\$825.00
Ferrell Paving, Inc.		\$80.0000	\$1,200.00
Kiewit Infrastructure South Co.		\$60.0000	\$900.00
803-01 SODDING (NEW SOD)			
	1,321.000 S.Y.		
Bell & Associates Construction, LP		\$11.2500	\$14,861.25
Ferrell Paving, Inc.		\$5.0000	\$6,605.00
Kiewit Infrastructure South Co.		\$6.0000	\$7,926.00

SUB-TOTAL ROADWAY

Bell & Associates Construction, LP	\$1,573,518.05
Ferrell Paving, Inc.	\$1,605,444.78
Kiewit Infrastructure South Co.	\$1,626,405.40

TOTAL CONTRACT

Bell & Associates Construction, LP	\$1,573,518.05
Ferrell Paving, Inc.	\$1,605,444.78
Kiewit Infrastructure South Co.	\$1,626,405.40

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2020**

WILSON COUNTY (Contract No. CNU918 Call 003)

NH-I-840(17),95840-4117-04

THE INSTALLATION OF AN OVERHEAD SIGN STRUCTURE ON I-840 WB AT L.M. 10.99 (EXIT 76B).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2021

	TOTAL CONTRACT
Vulcan Construction Materials, LLC	\$84,000.00
LU, Inc.	\$96,591.33
Superior Traffic Control, LLC	\$111,325.00
Volunteer Paving, LLC	\$116,787.50

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Vulcan Construction Materials, LLC		\$425.0000	\$425.00
LU, Inc.		\$3,000.0000	\$3,000.00
Superior Traffic Control, LLC		\$1,200.0000	\$1,200.00
Volunteer Paving, LLC		\$10,000.0000	\$10,000.00
712-01.03 LANE CLOSURE(NIGHT WORK)			
	10.000 EACH		
Vulcan Construction Materials, LLC		\$100.0000	\$1,000.00
LU, Inc.		\$413.0000	\$4,130.00
Superior Traffic Control, LLC		\$650.0000	\$6,500.00
Volunteer Paving, LLC		\$500.0000	\$5,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	180.000 EACH		
Vulcan Construction Materials, LLC		\$15.0000	\$2,700.00
LU, Inc.		\$20.6500	\$3,717.00
Superior Traffic Control, LLC		\$10.0000	\$1,800.00
Volunteer Paving, LLC		\$25.0000	\$4,500.00
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	100.000 HOUR		
Vulcan Construction Materials, LLC		\$50.0000	\$5,000.00
LU, Inc.		\$99.7700	\$9,977.00
Superior Traffic Control, LLC		\$93.0000	\$9,300.00
Volunteer Paving, LLC		\$60.0000	\$6,000.00
713-09.20 STEEL OVERHEAD SIGN STRUCTURE (SPAN 94'+/-)			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$66,000.0000	\$66,000.00
LU, Inc.		\$59,916.4200	\$59,916.42
Superior Traffic Control, LLC		\$80,000.0000	\$80,000.00
Volunteer Paving, LLC		\$64,500.0000	\$64,500.00
713-14 EXTRUDED ALUMINUM PANEL SIGNS			
	175.000 S.F.		
Vulcan Construction Materials, LLC		\$23.0000	\$4,025.00
LU, Inc.		\$26.0000	\$4,550.00
Superior Traffic Control, LLC		\$23.0000	\$4,025.00
Volunteer Paving, LLC		\$24.5000	\$4,287.50
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$1,350.0000	\$1,350.00
LU, Inc.		\$3,205.9100	\$3,205.91
Superior Traffic Control, LLC		\$2,500.0000	\$2,500.00
Volunteer Paving, LLC		\$7,500.0000	\$7,500.00

		UNIT PRICE	EXTENSION
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$750.0000	\$1,500.00
LU, Inc.		\$2,360.0000	\$4,720.00
Superior Traffic Control, LLC		\$2,000.0000	\$4,000.00
Volunteer Paving, LLC		\$5,000.0000	\$10,000.00
717-01 MOBILIZATION			
	1.000 LS		
Vulcan Construction Materials, LLC		\$2,000.0000	\$2,000.00
LU, Inc.		\$3,375.0000	\$3,375.00
Superior Traffic Control, LLC		\$2,000.0000	\$2,000.00
Volunteer Paving, LLC		\$5,000.0000	\$5,000.00

SUB-TOTAL MAINTENANCE

Vulcan Construction Materials, LLC	\$84,000.00
LU, Inc.	\$96,591.33
Superior Traffic Control, LLC	\$111,325.00
Volunteer Paving, LLC	\$116,787.50

TOTAL CONTRACT

Vulcan Construction Materials, LLC	\$84,000.00
LU, Inc.	\$96,591.33
Superior Traffic Control, LLC	\$111,325.00
Volunteer Paving, LLC	\$116,787.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2020**

COUNTIES ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON (Contract No. CNU302 Call 004)

98100-4166-04

THE RANDOM ON-CALL CABLE BARRIER REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2021

	TOTAL CONTRACT	
Tennessee Guardrail, Inc.	\$725,422.00	

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
705-80.01 LONGITUDINAL CABLE BARRIER		
	520.000 L.F.	
Tennessee Guardrail, Inc.	\$13.0000	\$6,760.00
705-80.03 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-3		
	5.000 EACH	
Tennessee Guardrail, Inc.	\$1,975.0000	\$9,875.00
705-80.04 SOCKETED LINE POST W/ALL ACCESSORIES		
	2,800.000 EACH	
Tennessee Guardrail, Inc.	\$172.0000	\$481,600.00
705-80.06 TERMINAL POST W/ALL ACCESSORIES		
	130.000 EACH	
Tennessee Guardrail, Inc.	\$149.5000	\$19,435.00
705-80.07 CABLE RELEASE POST (TOP) W/ALL ACCESSORIES		
	40.000 EACH	
Tennessee Guardrail, Inc.	\$370.0000	\$14,800.00
705-80.10 LINE POST W/FTNG & ALL ACC.		
	110.000 EACH	
Tennessee Guardrail, Inc.	\$149.9500	\$16,494.50
705-80.12 CHECK CABLE TENSION		
	1.000 LS	
Tennessee Guardrail, Inc.	\$9,785.0000	\$9,785.00
705-80.14 END TERMINAL HARDWARE FOR ATTACHING SINGLE CABLE		
	30.000 EACH	
Tennessee Guardrail, Inc.	\$50.0000	\$1,500.00
705-80.15 RETENSIONING CABLE BARRIER SECTION AFTER REPAIR		
	150.000 EACH	
Tennessee Guardrail, Inc.	\$24.9500	\$3,742.50
705-80.17 LONGITUDINAL CABLE BARRIER TRAINING		
	1.000 EACH	
Tennessee Guardrail, Inc.	\$200.0000	\$200.00
705-80.19 HARDWARE FOR ATTACHING ALL CABLES TO A SINGLE POST		
	1,600.000 EACH	
Tennessee Guardrail, Inc.	\$68.9500	\$110,320.00
705-80.20 LONGITUDINAL CABLE BARRIER SPLICE (TORPEDO, TURNBUCKLE)		
	40.000 EACH	
Tennessee Guardrail, Inc.	\$74.7500	\$2,990.00

		UNIT PRICE	EXTENSION
705-80.21 LONGITUDINAL CABLE BARRIER CABLE	1,000.000 L.F.		
Tennessee Guardrail, Inc.		\$1.0000	\$1,000.00
705-80.22 TERMINAL POST W/FOOTING AND ALL ACCESSORIES	20.000 EACH		
Tennessee Guardrail, Inc.		\$25.0000	\$500.00
705-80.23 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-4	1.000 EACH		
Tennessee Guardrail, Inc.		\$1,975.0000	\$1,975.00
705-80.24 CONCRETE MONOLITHIC BLOCK FOR CABLE END TERMINAL FOUNDATION	3.000 EACH		
Tennessee Guardrail, Inc.		\$14,215.0000	\$42,645.00
706-80.18 CABLE BARRIER TERMINAL (REMOVAL)	5.000 EACH		
Tennessee Guardrail, Inc.		\$12.0000	\$60.00
712-01.02 LANE CLOSURE	10.000 EACH		
Tennessee Guardrail, Inc.		\$12.0000	\$120.00
712-01.03 LANE CLOSURE(NIGHT WORK)	10.000 EACH		
Tennessee Guardrail, Inc.		\$12.0000	\$120.00
712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	10.000 DAY		
Tennessee Guardrail, Inc.		\$100.0000	\$1,000.00
717-01.03 MOBILIZATION (PER CALL-OUT)	20.000 EACH		
Tennessee Guardrail, Inc.		\$25.0000	\$500.00

SUB-TOTAL MAINTENANCE

Tennessee Guardrail, Inc.

\$725,422.00

TOTAL CONTRACT

Tennessee Guardrail, Inc.

\$725,422.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2020**

COUNTIES BENTON, CROCKETT, DECATUR, DYER, FAYETTE, HAYWOOD, HENDERSON, MADISON, OBION, SHELBY, AND TIPTON (Contract No. CNU305 Call 005)

98400-4151-04

THE RANDOM ON-CALL CABLE BARRIER REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2021

	TOTAL CONTRACT
Tri-State Guardrail & Sign Co., Inc.	\$447,575.00
LU, Inc.	\$466,312.50

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
705-80.01 LONGITUDINAL CABLE BARRIER		
	500.000 L.F.	
Tri-State Guardrail & Sign Co., Inc. LU, Inc.	\$2.0000	\$1,000.00
	\$12.5000	\$6,250.00
705-80.03 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-3		
	5.000 EACH	
Tri-State Guardrail & Sign Co., Inc. LU, Inc.	\$550.0000	\$2,750.00
	\$975.0000	\$4,875.00
705-80.04 SOCKETED LINE POST W/ALL ACCESSORIES		
	2,000.000 EACH	
Tri-State Guardrail & Sign Co., Inc. LU, Inc.	\$174.0000	\$348,000.00
	\$186.0000	\$372,000.00
705-80.06 TERMINAL POST W/ALL ACCESSORIES		
	40.000 EACH	
Tri-State Guardrail & Sign Co., Inc. LU, Inc.	\$185.0000	\$7,400.00
	\$175.0000	\$7,000.00
705-80.07 CABLE RELEASE POST (TOP) W/ALL ACCESSORIES		
	15.000 EACH	
Tri-State Guardrail & Sign Co., Inc. LU, Inc.	\$200.0000	\$3,000.00
	\$150.0000	\$2,250.00
705-80.09 DRIVEN SOCKETED LINE POST W/ALL ACCESSORIES		
	100.000 EACH	
Tri-State Guardrail & Sign Co., Inc. LU, Inc.	\$195.0000	\$19,500.00
	\$195.0000	\$19,500.00
705-80.10 LINE POST W/FTNG & ALL ACC.		
	20.000 EACH	
Tri-State Guardrail & Sign Co., Inc. LU, Inc.	\$150.0000	\$3,000.00
	\$170.0000	\$3,400.00
705-80.12 CHECK CABLE TENSION		
	1.000 LS	
Tri-State Guardrail & Sign Co., Inc. LU, Inc.	\$8,000.0000	\$8,000.00
	\$6,500.0000	\$6,500.00
705-80.14 END TERMINAL HARDWARE FOR ATTACHING SINGLE CABLE		
	15.000 EACH	
Tri-State Guardrail & Sign Co., Inc. LU, Inc.	\$75.0000	\$1,125.00
	\$37.5000	\$562.50
705-80.15 RETENSIONING CABLE BARRIER SECTION AFTER REPAIR		
	50.000 EACH	
Tri-State Guardrail & Sign Co., Inc. LU, Inc.	\$50.0000	\$2,500.00
	\$48.0000	\$2,400.00

		UNIT PRICE	EXTENSION
705-80.17 LONGITUDINAL CABLE BARRIER TRAINING			
	1.000 EACH		
Tri-State Guardrail & Sign Co., Inc.		\$500.0000	\$500.00
LU, Inc.		\$500.0000	\$500.00
705-80.19 HARDWARE FOR ATTACHING ALL CABLES TO A SINGLE POST			
	600.000 EACH		
Tri-State Guardrail & Sign Co., Inc.		\$70.0000	\$42,000.00
LU, Inc.		\$61.0000	\$36,600.00
705-80.20 LONGITUDINAL CABLE BARRIER SPLICE (TORPEDO, TURNBUCKLE)			
	20.000 EACH		
Tri-State Guardrail & Sign Co., Inc.		\$200.0000	\$4,000.00
LU, Inc.		\$60.0000	\$1,200.00
705-80.21 LONGITUDINAL CABLE BARRIER CABLE			
	100.000 L.F.		
Tri-State Guardrail & Sign Co., Inc.		\$3.0000	\$300.00
LU, Inc.		\$1.5000	\$150.00
705-80.22 TERMINAL POST W/FOOTING AND ALL ACCESSORIES			
	10.000 EACH		
Tri-State Guardrail & Sign Co., Inc.		\$75.0000	\$750.00
LU, Inc.		\$37.5000	\$375.00
705-80.23 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-4			
	1.000 EACH		
Tri-State Guardrail & Sign Co., Inc.		\$2,000.0000	\$2,000.00
LU, Inc.		\$1,750.0000	\$1,750.00
706-80.18 CABLE BARRIER TERMINAL (REMOVAL)			
	5.000 EACH		
Tri-State Guardrail & Sign Co., Inc.		\$10.0000	\$50.00
LU, Inc.		\$5.0000	\$25.00
712-01.02 LANE CLOSURE			
	10.000 EACH		
Tri-State Guardrail & Sign Co., Inc.		\$10.0000	\$100.00
LU, Inc.		\$5.0000	\$50.00
712-01.03 LANE CLOSURE(NIGHT WORK)			
	10.000 EACH		
Tri-State Guardrail & Sign Co., Inc.		\$10.0000	\$100.00
LU, Inc.		\$5.0000	\$50.00
712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD			
	10.000 DAY		
Tri-State Guardrail & Sign Co., Inc.		\$75.0000	\$750.00
LU, Inc.		\$50.0000	\$500.00

UNIT PRICE

EXTENSION

717-01.03 MOBILIZATION (PER CALL-OUT)

30.000 EACH

Tri-State Guardrail & Sign Co., Inc.
LU, Inc.

\$25.0000

\$750.00

\$12.5000

\$375.00

SUB-TOTAL MAINTENANCE

Tri-State Guardrail & Sign Co., Inc.
LU, Inc.

\$447,575.00
\$466,312.50

TOTAL CONTRACT

Tri-State Guardrail & Sign Co., Inc.
LU, Inc.

\$447,575.00
\$466,312.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2020**

COUNTIES BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MARION, PUTNAM, AND SEQUATCHIE (Contract No. CNU303 Call 006)

98200-4148-04

THE RANDOM ON-CALL CABLE BARRIER REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2021

	TOTAL CONTRACT
LU, Inc.	\$425,650.00
R.D. Construction, LLC	\$462,575.00

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
705-80.01 LONGITUDINAL CABLE BARRIER			
	1,500.000 L.F.		
LU, Inc.		\$12.5000	\$18,750.00
R.D. Construction, LLC		\$5.0000	\$7,500.00
705-80.03 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-3			
	5.000 EACH		
LU, Inc.		\$975.0000	\$4,875.00
R.D. Construction, LLC		\$500.0000	\$2,500.00
705-80.04 SOCKETED LINE POST W/ALL ACCESSORIES			
	1,700.000 EACH		
LU, Inc.		\$186.0000	\$316,200.00
R.D. Construction, LLC		\$180.0000	\$306,000.00
705-80.06 TERMINAL POST W/ALL ACCESSORIES			
	70.000 EACH		
LU, Inc.		\$170.0000	\$11,900.00
R.D. Construction, LLC		\$225.0000	\$15,750.00
705-80.07 CABLE RELEASE POST (TOP) W/ALL ACCESSORIES			
	30.000 EACH		
LU, Inc.		\$150.0000	\$4,500.00
R.D. Construction, LLC		\$155.0000	\$4,650.00
705-80.10 LINE POST W/FTNG & ALL ACC.			
	20.000 EACH		
LU, Inc.		\$170.0000	\$3,400.00
R.D. Construction, LLC		\$100.0000	\$2,000.00
705-80.12 CHECK CABLE TENSION			
	1.000 LS		
LU, Inc.		\$4,000.0000	\$4,000.00
R.D. Construction, LLC		\$10,000.0000	\$10,000.00
705-80.14 END TERMINAL HARDWARE FOR ATTACHING SINGLE CABLE			
	20.000 EACH		
LU, Inc.		\$50.0000	\$1,000.00
R.D. Construction, LLC		\$100.0000	\$2,000.00
705-80.15 RETENSIONING CABLE BARRIER SECTION AFTER REPAIR			
	150.000 EACH		
LU, Inc.		\$30.0000	\$4,500.00
R.D. Construction, LLC		\$40.0000	\$6,000.00
705-80.17 LONGITUDINAL CABLE BARRIER TRAINING			
	1.000 EACH		
LU, Inc.		\$250.0000	\$250.00
R.D. Construction, LLC		\$500.0000	\$500.00

		UNIT PRICE	EXTENSION
705-80.19	HARDWARE FOR ATTACHING ALL CABLES TO A SINGLE POST		
	700.000 EACH		
LU, Inc.		\$68.0000	\$47,600.00
R.D. Construction, LLC		\$75.0000	\$52,500.00
705-80.20	LONGITUDINAL CABLE BARRIER SPLICE (TORPEDO, TURNBUCKLE)		
	35.000 EACH		
LU, Inc.		\$50.0000	\$1,750.00
R.D. Construction, LLC		\$75.0000	\$2,625.00
705-80.21	LONGITUDINAL CABLE BARRIER CABLE		
	500.000 L.F.		
LU, Inc.		\$0.7500	\$375.00
R.D. Construction, LLC		\$1.5000	\$750.00
705-80.22	TERMINAL POST W/FOOTING AND ALL ACCESSORIES		
	20.000 EACH		
LU, Inc.		\$25.0000	\$500.00
R.D. Construction, LLC		\$100.0000	\$2,000.00
705-80.23	LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-4		
	2.000 EACH		
LU, Inc.		\$1,750.0000	\$3,500.00
R.D. Construction, LLC		\$4,000.0000	\$8,000.00
705-80.24	CONCRETE MONOLITHIC BLOCK FOR CABLE END TERMINAL FOUNDATION		
	1.000 EACH		
LU, Inc.		\$650.0000	\$650.00
R.D. Construction, LLC		\$20,000.0000	\$20,000.00
706-80.18	CABLE BARRIER TERMINAL (REMOVAL)		
	8.000 EACH		
LU, Inc.		\$50.0000	\$400.00
R.D. Construction, LLC		\$100.0000	\$800.00
712-01.02	LANE CLOSURE		
	10.000 EACH		
LU, Inc.		\$12.5000	\$125.00
R.D. Construction, LLC		\$500.0000	\$5,000.00
712-01.03	LANE CLOSURE(NIGHT WORK)		
	10.000 EACH		
LU, Inc.		\$12.5000	\$125.00
R.D. Construction, LLC		\$500.0000	\$5,000.00
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD		
	10.000 DAY		
LU, Inc.		\$100.0000	\$1,000.00
R.D. Construction, LLC		\$800.0000	\$8,000.00

UNIT PRICE

EXTENSION

717-01.03 MOBILIZATION (PER CALL-OUT)

20.000 EACH

LU, Inc.

\$12.5000

\$250.00

R.D. Construction, LLC

\$50.0000

\$1,000.00

SUB-TOTAL MAINTENANCE

LU, Inc.	\$425,650.00
R.D. Construction, LLC	\$462,575.00

TOTAL CONTRACT

LU, Inc.	\$425,650.00
R.D. Construction, LLC	\$462,575.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2020**

CARROLL COUNTY (Contract No. CNU013 Call 007)

HSIP-900(40),09946-3460-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2021

DBE GOAL 7.00%

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$123,921.25
Volunteer Paving, LLC	\$131,100.98

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-01.01 GUARDRAIL AT BRIDGE ENDS			
	54.000 L.F.		
Superior Traffic Control, LLC		\$80.0000	\$4,320.00
Volunteer Paving, LLC		\$80.0000	\$4,320.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	4.000 EACH		
Superior Traffic Control, LLC		\$1,100.0000	\$4,400.00
Volunteer Paving, LLC		\$1,100.0000	\$4,400.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	1,308.000 L.F.		
Superior Traffic Control, LLC		\$2.7500	\$3,597.00
Volunteer Paving, LLC		\$4.7500	\$6,213.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	4.000 EACH		
Superior Traffic Control, LLC		\$2,400.0000	\$9,600.00
Volunteer Paving, LLC		\$2,400.0000	\$9,600.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Traffic Control, LLC		\$3,500.0000	\$3,500.00
Volunteer Paving, LLC		\$5,000.0000	\$5,000.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	634.000 L.F.		
Superior Traffic Control, LLC		\$5.2500	\$3,328.50
Volunteer Paving, LLC		\$4.4000	\$2,789.60
713-11.01 "U" SECTION STEEL POSTS			
	3,819.000 LB.		
Superior Traffic Control, LLC		\$2.5000	\$9,547.50
Volunteer Paving, LLC		\$2.4000	\$9,165.60
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	2,341.000 LB.		
Superior Traffic Control, LLC		\$4.2500	\$9,949.25
Volunteer Paving, LLC		\$2.8000	\$6,554.80
713-11.21 P POST SLIP BASE			
	20.000 EACH		
Superior Traffic Control, LLC		\$325.0000	\$6,500.00
Volunteer Paving, LLC		\$384.0000	\$7,680.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	182.000 S.F.		
Superior Traffic Control, LLC		\$11.5000	\$2,093.00
Volunteer Paving, LLC		\$10.4300	\$1,898.26

		UNIT PRICE	EXTENSION
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	854.000 S.F.		
Superior Traffic Control, LLC		\$12.0000	\$10,248.00
Volunteer Paving, LLC		\$11.1800	\$9,547.72
713-15.41 SIGN REMOVAL (DESCRIPTION)	1.000 LS		
Superior Traffic Control, LLC		\$250.0000	\$250.00
Volunteer Paving, LLC		\$1,980.0000	\$1,980.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	15.000 S.Y.		
Superior Traffic Control, LLC		\$12.0000	\$180.00
Volunteer Paving, LLC		\$12.0000	\$180.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	260.000 L.F.		
Superior Traffic Control, LLC		\$10.0000	\$2,600.00
Volunteer Paving, LLC		\$10.0000	\$2,600.00
716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)	2.000 EACH		
Superior Traffic Control, LLC		\$400.0000	\$800.00
Volunteer Paving, LLC		\$200.0000	\$400.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)	12.000 S.F.		
Superior Traffic Control, LLC		\$15.0000	\$180.00
Volunteer Paving, LLC		\$15.0000	\$180.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	41.000 L.M.		
Superior Traffic Control, LLC		\$1,200.0000	\$49,200.00
Volunteer Paving, LLC		\$1,400.0000	\$57,400.00
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	256.000 L.F.		
Superior Traffic Control, LLC		\$0.5000	\$128.00
Volunteer Paving, LLC		\$0.7500	\$192.00
717-01 MOBILIZATION	1.000 LS		
Superior Traffic Control, LLC		\$3,500.0000	\$3,500.00
Volunteer Paving, LLC		\$1,000.0000	\$1,000.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC

\$123,921.25

Volunteer Paving, LLC

\$131,100.98

TOTAL CONTRACT

Superior Traffic Control, LLC

\$123,921.25

Volunteer Paving, LLC

\$131,100.98

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2020**

COUNTIES CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, LAWRENCE, MARSHALL, MAURY, MONTGOMERY, ROBERTSON, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON (Contract No. CNU304 Call 008)

98303-4185-04

THE RANDOM ON-CALL CABLE BARRIER REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2021

	TOTAL CONTRACT
LU, Inc.	\$442,535.00
R.D. Construction, LLC	\$482,750.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
705-80.01 LONGITUDINAL CABLE BARRIER		
	200.000 L.F.	
LU, Inc. R.D. Construction, LLC	\$10.0000 \$5.0000	\$2,000.00 \$1,000.00
705-80.03 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-3		
	5.000 EACH	
LU, Inc. R.D. Construction, LLC	\$975.0000 \$500.0000	\$4,875.00 \$2,500.00
705-80.04 SOCKETED LINE POST W/ALL ACCESSORIES		
	2,000.000 EACH	
LU, Inc. R.D. Construction, LLC	\$185.0000 \$180.0000	\$370,000.00 \$360,000.00
705-80.06 TERMINAL POST W/ALL ACCESSORIES		
	50.000 EACH	
LU, Inc. R.D. Construction, LLC	\$175.0000 \$225.0000	\$8,750.00 \$11,250.00
705-80.07 CABLE RELEASE POST (TOP) W/ALL ACCESSORIES		
	30.000 EACH	
LU, Inc. R.D. Construction, LLC	\$150.0000 \$200.0000	\$4,500.00 \$6,000.00
705-80.10 LINE POST W/FTNG & ALL ACC.		
	20.000 EACH	
LU, Inc. R.D. Construction, LLC	\$172.0000 \$200.0000	\$3,440.00 \$4,000.00
705-80.12 CHECK CABLE TENSION		
	1.000 LS	
LU, Inc. R.D. Construction, LLC	\$10,000.0000 \$13,000.0000	\$10,000.00 \$13,000.00
705-80.14 END TERMINAL HARDWARE FOR ATTACHING SINGLE CABLE		
	50.000 EACH	
LU, Inc. R.D. Construction, LLC	\$45.0000 \$30.0000	\$2,250.00 \$1,500.00
705-80.15 RETENSIONING CABLE BARRIER SECTION AFTER REPAIR		
	100.000 EACH	
LU, Inc. R.D. Construction, LLC	\$75.0000 \$85.0000	\$7,500.00 \$8,500.00
705-80.17 LONGITUDINAL CABLE BARRIER TRAINING		
	1.000 EACH	
LU, Inc. R.D. Construction, LLC	\$1,000.0000 \$500.0000	\$1,000.00 \$500.00

		UNIT PRICE	EXTENSION
705-80.19	HARDWARE FOR ATTACHING ALL CABLES TO A SINGLE POST		
	300.000 EACH		
LU, Inc.		\$70.5000	\$21,150.00
R.D. Construction, LLC		\$80.0000	\$24,000.00
705-80.20	LONGITUDINAL CABLE BARRIER SPLICE (TORPEDO, TURNBUCKLE)		
	25.000 EACH		
LU, Inc.		\$45.0000	\$1,125.00
R.D. Construction, LLC		\$30.0000	\$750.00
705-80.21	LONGITUDINAL CABLE BARRIER CABLE		
	100.000 L.F.		
LU, Inc.		\$1.2500	\$125.00
R.D. Construction, LLC		\$1.5000	\$150.00
705-80.22	TERMINAL POST W/FOOTING AND ALL ACCESSORIES		
	20.000 EACH		
LU, Inc.		\$27.5000	\$550.00
R.D. Construction, LLC		\$215.0000	\$4,300.00
705-80.23	LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-4		
	1.000 EACH		
LU, Inc.		\$1,750.0000	\$1,750.00
R.D. Construction, LLC		\$4,000.0000	\$4,000.00
705-80.24	CONCRETE MONOLITHIC BLOCK FOR CABLE END TERMINAL FOUNDATION		
	1.000 EACH		
LU, Inc.		\$650.0000	\$650.00
R.D. Construction, LLC		\$20,000.0000	\$20,000.00
706-80.18	CABLE BARRIER TERMINAL (REMOVAL)		
	8.000 EACH		
LU, Inc.		\$27.5000	\$220.00
R.D. Construction, LLC		\$100.0000	\$800.00
712-01.02	LANE CLOSURE		
	10.000 EACH		
LU, Inc.		\$13.7500	\$137.50
R.D. Construction, LLC		\$500.0000	\$5,000.00
712-01.03	LANE CLOSURE(NIGHT WORK)		
	10.000 EACH		
LU, Inc.		\$13.7500	\$137.50
R.D. Construction, LLC		\$500.0000	\$5,000.00
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD		
	10.000 DAY		
LU, Inc.		\$100.0000	\$1,000.00
R.D. Construction, LLC		\$800.0000	\$8,000.00

UNIT PRICE

EXTENSION

717-01.03 MOBILIZATION (PER CALL-OUT)

50.000 EACH

LU, Inc.

\$27.5000

\$1,375.00

R.D. Construction, LLC

\$50.0000

\$2,500.00

SUB-TOTAL MAINTENANCE

LU, Inc.	\$442,535.00
R.D. Construction, LLC	\$482,750.00

TOTAL CONTRACT

LU, Inc.	\$442,535.00
R.D. Construction, LLC	\$482,750.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2020**

CLAY COUNTY (Contract No. CNU198 Call 009)

14005-3217-04

THE REPAIR OF THE BRIDGES ON S.R. 53 OVER DRY FORK CREEK (L.M. 1.35) AND MILL CREEK (L.M. 2.50).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2021

	TOTAL CONTRACT
Mid-State Construction Company, Inc.	\$940,539.73
Southern Constructors, Inc.	\$979,503.75

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
201-07.01 REMOVAL AND DISPOSAL OF BRUSH & TREES			
	1.000 LS		
Mid-State Construction Company, Inc.		\$11,600.8300	\$11,600.83
Southern Constructors, Inc.		\$20,000.0000	\$20,000.00
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	0.200 L.M.		
Mid-State Construction Company, Inc.		\$11,577.0000	\$2,315.40
Southern Constructors, Inc.		\$10,000.0000	\$2,000.00
209-03.21 FILTER SOCK (12 INCH)			
	20.000 L.F.		
Mid-State Construction Company, Inc.		\$23.8000	\$476.00
Southern Constructors, Inc.		\$10.0000	\$200.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	930.000 L.F.		
Mid-State Construction Company, Inc.		\$6.6900	\$6,221.70
Southern Constructors, Inc.		\$5.0000	\$4,650.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	26.000 TON		
Mid-State Construction Company, Inc.		\$132.6300	\$3,448.38
Southern Constructors, Inc.		\$100.0000	\$2,600.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	4.350 TON		
Mid-State Construction Company, Inc.		\$646.9500	\$2,814.23
Southern Constructors, Inc.		\$275.0000	\$1,196.25
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	0.250 L.M.		
Mid-State Construction Company, Inc.		\$19,068.0000	\$4,767.00
Southern Constructors, Inc.		\$15,000.0000	\$3,750.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	564.000 S.Y.		
Mid-State Construction Company, Inc.		\$20.4300	\$11,522.52
Southern Constructors, Inc.		\$20.0000	\$11,280.00
602-10.05 BRACING REPAIRS			
	1.000 LS		
Mid-State Construction Company, Inc.		\$14,546.9800	\$14,546.98
Southern Constructors, Inc.		\$60,000.0000	\$60,000.00
604-03.01 CLASS A CONCRETE (BRIDGES)			
	6.000 C.Y.		
Mid-State Construction Company, Inc.		\$2,164.6000	\$12,987.60
Southern Constructors, Inc.		\$1,800.0000	\$10,800.00

		UNIT PRICE	EXTENSION
604-03.20 BRIDGE JOINT MODIFICATION			
	60.000 L.F.		
Mid-State Construction Company, Inc.		\$109.7800	\$6,586.80
Southern Constructors, Inc.		\$75.0000	\$4,500.00
604-04.03 BRIDGE END DRAINS(2'X8')			
	1.000 EACH		
Mid-State Construction Company, Inc.		\$9,860.6500	\$9,860.65
Southern Constructors, Inc.		\$7,000.0000	\$7,000.00
604-10.02 CONCRETE REPAIRS			
	5.000 C.Y.		
Mid-State Construction Company, Inc.		\$3,770.0700	\$18,850.35
Southern Constructors, Inc.		\$6,500.0000	\$32,500.00
604-10.05 CONCRETE			
	307.000 S.F.		
Mid-State Construction Company, Inc.		\$196.0700	\$60,193.49
Southern Constructors, Inc.		\$130.0000	\$39,910.00
604-10.14 REMOVE EXISTING WEARING SURFACE			
	1.000 LS		
Mid-State Construction Company, Inc.		\$27,921.0000	\$27,921.00
Southern Constructors, Inc.		\$25,000.0000	\$25,000.00
604-10.17 NON-PENETRATING CONCRETE SEAL			
	80.000 S.Y.		
Mid-State Construction Company, Inc.		\$34.1200	\$2,729.60
Southern Constructors, Inc.		\$100.0000	\$8,000.00
604-10.24 JACKING CONCRETE SPANS			
	1.000 LS		
Mid-State Construction Company, Inc.		\$25,220.5000	\$25,220.50
Southern Constructors, Inc.		\$50,000.0000	\$50,000.00
604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)			
	5.000 S.Y.		
Mid-State Construction Company, Inc.		\$564.7100	\$2,823.55
Southern Constructors, Inc.		\$825.0000	\$4,125.00
604-10.34 CONCRETE OVERLAYED BRIDGE DECK REPAIR (FULL DEPTH)			
	10.000 S.Y.		
Mid-State Construction Company, Inc.		\$885.8700	\$8,858.70
Southern Constructors, Inc.		\$875.0000	\$8,750.00
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)			
	5.000 S.Y.		
Mid-State Construction Company, Inc.		\$271.6500	\$1,358.25
Southern Constructors, Inc.		\$350.0000	\$1,750.00

		UNIT PRICE	EXTENSION
604-10.54 CONCRETE REPAIRS			
	131.000 S.F.		
Mid-State Construction Company, Inc.		\$195.9900	\$25,674.69
Southern Constructors, Inc.		\$130.0000	\$17,030.00
604-10.56 CONCRETE OVERLAYED BRIDGE DECK REPAIR (PARTIAL DEPTH)			
	5.000 S.Y.		
Mid-State Construction Company, Inc.		\$409.7900	\$2,048.95
Southern Constructors, Inc.		\$550.0000	\$2,750.00
604-10.58 EPOXY INJECTION (INJECTION)			
	1.000 GAL.		
Mid-State Construction Company, Inc.		\$408.6000	\$408.60
Southern Constructors, Inc.		\$200.0000	\$200.00
604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)			
	12.000 L.F.		
Mid-State Construction Company, Inc.		\$1,089.6000	\$13,075.20
Southern Constructors, Inc.		\$275.0000	\$3,300.00
604-10.90 MISCELLANEOUS BRIDGE ITEMS			
	1.000 LS		
Mid-State Construction Company, Inc.		\$6,075.7500	\$6,075.75
Southern Constructors, Inc.		\$5,000.0000	\$5,000.00
607-37.02 18" CORRUGATED METAL PIPE CULVERT			
	60.000 L.F.		
Mid-State Construction Company, Inc.		\$95.7300	\$5,743.80
Southern Constructors, Inc.		\$125.0000	\$7,500.00
610-10.45 DECK DRAINS (EXTENSIONS)			
	36.000 EACH		
Mid-State Construction Company, Inc.		\$355.6600	\$12,803.76
Southern Constructors, Inc.		\$350.0000	\$12,600.00
617-01 BRIDGE DECK SEALANT			
	530.000 S.Y.		
Mid-State Construction Company, Inc.		\$27.4000	\$14,522.00
Southern Constructors, Inc.		\$25.0000	\$13,250.00
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)			
	531.000 S.Y.		
Mid-State Construction Company, Inc.		\$59.9300	\$31,822.83
Southern Constructors, Inc.		\$50.0000	\$26,550.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	3.000 EACH		
Mid-State Construction Company, Inc.		\$250.6100	\$751.83
Southern Constructors, Inc.		\$250.0000	\$750.00

		UNIT PRICE	EXTENSION
705-06.01 W BEAM GR (TYPE 2) MASH TL3			
	273.000 L.F.		
Mid-State Construction Company, Inc.		\$27.0900	\$7,395.57
Southern Constructors, Inc.		\$22.0000	\$6,006.00
705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	4.000 EACH		
Mid-State Construction Company, Inc.		\$7,082.4000	\$28,329.60
Southern Constructors, Inc.		\$7,500.0000	\$30,000.00
706-01 GUARDRAIL REMOVED			
	850.000 L.F.		
Mid-State Construction Company, Inc.		\$1.3600	\$1,156.00
Southern Constructors, Inc.		\$2.0000	\$1,700.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	3.500 TON		
Mid-State Construction Company, Inc.		\$421.5400	\$1,475.39
Southern Constructors, Inc.		\$250.0000	\$875.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	24.500 TON		
Mid-State Construction Company, Inc.		\$96.8900	\$2,373.81
Southern Constructors, Inc.		\$200.0000	\$4,900.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Mid-State Construction Company, Inc.		\$37,742.1100	\$37,742.11
Southern Constructors, Inc.		\$50,000.0000	\$50,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	1,180.000 L.F.		
Mid-State Construction Company, Inc.		\$29.3400	\$34,621.20
Southern Constructors, Inc.		\$40.0000	\$47,200.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	52.000 EACH		
Mid-State Construction Company, Inc.		\$29.9600	\$1,557.92
Southern Constructors, Inc.		\$35.0000	\$1,820.00
712-05.01 WARNING LIGHTS (TYPE A)			
	26.000 EACH		
Mid-State Construction Company, Inc.		\$13.6200	\$354.12
Southern Constructors, Inc.		\$35.0000	\$910.00
712-06 SIGNS (CONSTRUCTION)			
	700.000 S.F.		
Mid-State Construction Company, Inc.		\$13.0900	\$9,163.00
Southern Constructors, Inc.		\$12.0000	\$8,400.00

		UNIT PRICE	EXTENSION
712-09.01 REMOVABLE PAVEMENT MARKING LINE			
	1,600.000 L.F.		
Mid-State Construction Company, Inc.		\$3.4100	\$5,456.00
Southern Constructors, Inc.		\$4.0000	\$6,400.00
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	48.000 L.F.		
Mid-State Construction Company, Inc.		\$27.2400	\$1,307.52
Southern Constructors, Inc.		\$30.0000	\$1,440.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	0.500 L.M.		
Mid-State Construction Company, Inc.		\$8,853.0000	\$4,426.50
Southern Constructors, Inc.		\$7,000.0000	\$3,500.00
717-01 MOBILIZATION			
	1.000 LS		
Mid-State Construction Company, Inc.		\$59,562.5100	\$59,562.51
Southern Constructors, Inc.		\$49,000.0000	\$49,000.00
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	2.000 EACH		
Mid-State Construction Company, Inc.		\$34,050.0000	\$68,100.00
Southern Constructors, Inc.		\$24,250.0000	\$48,500.00
202-04.01 REMOVAL OF STRUCTURES (14-SR053-02.50)			
	1.000 LS		
Mid-State Construction Company, Inc.		\$45,878.6200	\$45,878.62
Southern Constructors, Inc.		\$75,000.0000	\$75,000.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	11.300 TON		
Mid-State Construction Company, Inc.		\$535.2700	\$6,048.55
Southern Constructors, Inc.		\$550.0000	\$6,215.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	7.500 TON		
Mid-State Construction Company, Inc.		\$777.7000	\$5,832.75
Southern Constructors, Inc.		\$550.0000	\$4,125.00
307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2			
	59.200 TON		
Mid-State Construction Company, Inc.		\$329.6000	\$19,512.32
Southern Constructors, Inc.		\$300.0000	\$17,760.00
411-03.10 ACS MIX(PG76-22) GRADING D			
	72.100 TON		
Mid-State Construction Company, Inc.		\$412.6900	\$29,754.95
Southern Constructors, Inc.		\$275.0000	\$19,827.50

		UNIT PRICE	EXTENSION
501-03.10 CONCRETE SHOULDER RUMBLE STRIPS			
	241.000 L.F.		
Mid-State Construction Company, Inc.		\$13.6200	\$3,282.42
Southern Constructors, Inc.		\$12.0000	\$2,892.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	1,880.000 LB.		
Mid-State Construction Company, Inc.		\$2.4500	\$4,606.00
Southern Constructors, Inc.		\$3.0000	\$5,640.00
604-03.04 PAVEMENT @ BRIDGE ENDS			
	86.000 S.Y.		
Mid-State Construction Company, Inc.		\$414.5000	\$35,647.00
Southern Constructors, Inc.		\$700.0000	\$60,200.00
604-03.07 CLASS A CONCRETE (DIAPHRAGM REPAIRS)			
	7.000 C.Y.		
Mid-State Construction Company, Inc.		\$2,622.8300	\$18,359.81
Southern Constructors, Inc.		\$1,800.0000	\$12,600.00
617-02 BRIDGE DECK CRACK SEALING			
	145.000 L.F.		
Mid-State Construction Company, Inc.		\$4.9200	\$713.40
Southern Constructors, Inc.		\$8.0000	\$1,160.00
617-05 SEALANT (HMWM)			
	2.000 GAL.		
Mid-State Construction Company, Inc.		\$745.7000	\$1,491.40
Southern Constructors, Inc.		\$225.0000	\$450.00
705-01.04 METAL BEAM GUARD FENCE			
	325.000 L.F.		
Mid-State Construction Company, Inc.		\$87.0000	\$28,275.00
Southern Constructors, Inc.		\$65.0000	\$21,125.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	1.000 EACH		
Mid-State Construction Company, Inc.		\$1,668.4500	\$1,668.45
Southern Constructors, Inc.		\$1,600.0000	\$1,600.00
705-04.50 PORTABLE BARRIER RAIL DELINEATOR			
	59.000 EACH		
Mid-State Construction Company, Inc.		\$16.3400	\$964.06
Southern Constructors, Inc.		\$15.0000	\$885.00
705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL3			
	4.000 EACH		
Mid-State Construction Company, Inc.		\$1,401.5000	\$5,606.00
Southern Constructors, Inc.		\$1,200.0000	\$4,800.00

		UNIT PRICE	EXTENSION
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	1.000 EACH		
Mid-State Construction Company, Inc.		\$3,223.8500	\$3,223.85
Southern Constructors, Inc.		\$3,000.0000	\$3,000.00
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3			
	4.000 EACH		
Mid-State Construction Company, Inc.		\$2,119.2700	\$8,477.08
Southern Constructors, Inc.		\$1,850.0000	\$7,400.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	3.000 EACH		
Mid-State Construction Company, Inc.		\$8,172.0000	\$24,516.00
Southern Constructors, Inc.		\$6,500.0000	\$19,500.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	8.000 EACH		
Mid-State Construction Company, Inc.		\$102.1500	\$817.20
Southern Constructors, Inc.		\$80.0000	\$640.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	4.000 EACH		
Mid-State Construction Company, Inc.		\$34.0500	\$136.20
Southern Constructors, Inc.		\$18.0000	\$72.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	156.000 S.Y.		
Mid-State Construction Company, Inc.		\$14.9800	\$2,336.88
Southern Constructors, Inc.		\$15.0000	\$2,340.00
620-10.01 CONCRETE PARAPET (BRIDGERAIL REPLACEMENT)			
	392.000 L.F.		
Mid-State Construction Company, Inc.		\$210.0500	\$82,339.60
Southern Constructors, Inc.		\$165.0000	\$64,680.00

SUB-TOTAL BRIDGE

Mid-State Construction Company, Inc.

\$940,539.73

Southern Constructors, Inc.

\$979,503.75

TOTAL CONTRACT

Mid-State Construction Company, Inc.

\$940,539.73

Southern Constructors, Inc.

\$979,503.75

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2020**

DAVIDSON COUNTY (Contract No. CNU268 Call 011)

HSIP-I-65-2(100),19012-3161-94

THE GRADING, DRAINAGE, SIGNALS AND PAVING WITH PORTLAND CEMENT CONCRETE ON THE I-65 NB EXIT RAMP TO S.R. 255 (HARDING PLACE, EXIT 78) (L.M. 3.33).

PROJECT LENGTH - 0.508 MILES

COMPLETION TIME - ON OR BEFORE MAY 15, 2021

DBE GOAL 11.00%

	TOTAL CONTRACT
Volunteer Paving, LLC	\$1,351,190.95
Charles Deweese Construction, Inc	\$1,716,647.10
Summers-Taylor, Inc.	\$1,859,291.80

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
			1.000 LS
	Volunteer Paving, LLC	\$10,000.0000	\$10,000.00
	Charles Deweese Construction, Inc	\$28,411.1000	\$28,411.10
	Summers-Taylor, Inc.	\$31,696.0000	\$31,696.00
201-01	CLEARING AND GRUBBING		
			1.000 LS
	Volunteer Paving, LLC	\$5,000.0000	\$5,000.00
	Charles Deweese Construction, Inc	\$6,452.5500	\$6,452.55
	Summers-Taylor, Inc.	\$14,708.0000	\$14,708.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
			3,658.000 C.Y.
	Volunteer Paving, LLC	\$24.5057	\$89,641.85
	Charles Deweese Construction, Inc	\$14.6800	\$53,699.44
	Summers-Taylor, Inc.	\$27.5000	\$100,595.00
203-04	PLACING AND SPREADING TOPSOIL		
			476.000 C.Y.
	Volunteer Paving, LLC	\$50.1017	\$23,848.41
	Charles Deweese Construction, Inc	\$16.6200	\$7,911.12
	Summers-Taylor, Inc.	\$24.0000	\$11,424.00
203-06	WATER		
			62.000 M.G.
	Volunteer Paving, LLC	\$15.0000	\$930.00
	Charles Deweese Construction, Inc	\$4.4600	\$276.52
	Summers-Taylor, Inc.	\$18.0000	\$1,116.00
208-01.05	BROOMING & DEGRASSING SHOULDERS		
			0.500 L.M.
	Volunteer Paving, LLC	\$4,284.2000	\$2,142.10
	Charles Deweese Construction, Inc	\$1,426.5200	\$713.26
	Summers-Taylor, Inc.	\$5,631.0000	\$2,815.50
209-03.22	FILTER SOCK (18 INCH)		
			255.000 L.F.
	Volunteer Paving, LLC	\$6.7500	\$1,721.25
	Charles Deweese Construction, Inc	\$4.1700	\$1,063.35
	Summers-Taylor, Inc.	\$15.0000	\$3,825.00
209-05	SEDIMENT REMOVAL		
			8.000 C.Y.
	Volunteer Paving, LLC	\$50.0000	\$400.00
	Charles Deweese Construction, Inc	\$27.0400	\$216.32
	Summers-Taylor, Inc.	\$45.0000	\$360.00

		UNIT PRICE	EXTENSION
209-08.07 ROCK CHECK DAM PER			
	11.000 EACH		
Volunteer Paving, LLC		\$325.0000	\$3,575.00
Charles Deweese Construction, Inc		\$294.9200	\$3,244.12
Summers-Taylor, Inc.		\$394.0000	\$4,334.00
209-08.08 ENHANCED ROCK CHECK DAM			
	4.000 EACH		
Volunteer Paving, LLC		\$375.0000	\$1,500.00
Charles Deweese Construction, Inc		\$336.3000	\$1,345.20
Summers-Taylor, Inc.		\$1,070.0000	\$4,280.00
209-08.09 FILTER SOCK CHECK DAM			
	18.000 EACH		
Volunteer Paving, LLC		\$275.0000	\$4,950.00
Charles Deweese Construction, Inc		\$141.6500	\$2,549.70
Summers-Taylor, Inc.		\$484.0000	\$8,712.00
209-09.43 CURB INLET PROTECTION (TYPE 4)			
	2.000 EACH		
Volunteer Paving, LLC		\$250.0000	\$500.00
Charles Deweese Construction, Inc		\$178.1700	\$356.34
Summers-Taylor, Inc.		\$1,351.0000	\$2,702.00
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	1.000 EACH		
Volunteer Paving, LLC		\$275.0000	\$275.00
Charles Deweese Construction, Inc		\$261.9600	\$261.96
Summers-Taylor, Inc.		\$2,252.0000	\$2,252.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	4,013.000 TON		
Volunteer Paving, LLC		\$21.4942	\$86,256.22
Charles Deweese Construction, Inc		\$25.2000	\$101,127.60
Summers-Taylor, Inc.		\$33.0000	\$132,429.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	43.000 TON		
Volunteer Paving, LLC		\$27.1088	\$1,165.68
Charles Deweese Construction, Inc		\$47.7800	\$2,054.54
Summers-Taylor, Inc.		\$50.0000	\$2,150.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	150.000 TON		
Volunteer Paving, LLC		\$122.7592	\$18,413.88
Charles Deweese Construction, Inc		\$108.0900	\$16,213.50
Summers-Taylor, Inc.		\$152.0000	\$22,800.00

		UNIT PRICE	EXTENSION
307-01.22 ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S			
	54.000 TON		
Volunteer Paving, LLC		\$156.1825	\$8,433.86
Charles Deweese Construction, Inc		\$157.4800	\$8,503.92
Summers-Taylor, Inc.		\$173.0000	\$9,342.00
307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A			
	192.000 TON		
Volunteer Paving, LLC		\$95.5232	\$18,340.45
Charles Deweese Construction, Inc		\$97.2800	\$18,677.76
Summers-Taylor, Inc.		\$148.0000	\$28,416.00
307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2			
	63.000 TON		
Volunteer Paving, LLC		\$116.0514	\$7,311.24
Charles Deweese Construction, Inc		\$168.2500	\$10,599.75
Summers-Taylor, Inc.		\$169.0000	\$10,647.00
313-03 TREATED PERMEABLE BASE			
	2,185.000 S.Y.		
Volunteer Paving, LLC		\$22.3944	\$48,931.76
Charles Deweese Construction, Inc		\$16.1700	\$35,331.45
Summers-Taylor, Inc.		\$44.5000	\$97,232.50
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	6.000 TON		
Volunteer Paving, LLC		\$750.0000	\$4,500.00
Charles Deweese Construction, Inc		\$750.0000	\$4,500.00
Summers-Taylor, Inc.		\$1,256.0000	\$7,536.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	19.000 TON		
Volunteer Paving, LLC		\$10.0000	\$190.00
Charles Deweese Construction, Inc		\$50.0000	\$950.00
Summers-Taylor, Inc.		\$140.0000	\$2,660.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	5.800 TON		
Volunteer Paving, LLC		\$750.0000	\$4,350.00
Charles Deweese Construction, Inc		\$600.0000	\$3,480.00
Summers-Taylor, Inc.		\$1,239.0000	\$7,186.20
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	321.000 TON		
Volunteer Paving, LLC		\$85.0675	\$27,306.67
Charles Deweese Construction, Inc		\$95.0800	\$30,520.68
Summers-Taylor, Inc.		\$167.0000	\$53,607.00

		UNIT PRICE	EXTENSION
411-02.10 ACS MIX(PG70-22) GRADING D			
	594.000 TON		
Volunteer Paving, LLC		\$95.8100	\$56,911.14
Charles Deweese Construction, Inc		\$98.1600	\$58,307.04
Summers-Taylor, Inc.		\$161.0000	\$95,634.00
411-03.10 ACS MIX(PG76-22) GRADING D			
	117.000 TON		
Volunteer Paving, LLC		\$140.0000	\$16,380.00
Charles Deweese Construction, Inc		\$124.2400	\$14,536.08
Summers-Taylor, Inc.		\$167.0000	\$19,539.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	1.000 L.M.		
Volunteer Paving, LLC		\$5,000.0000	\$5,000.00
Charles Deweese Construction, Inc		\$5,315.5500	\$5,315.55
Summers-Taylor, Inc.		\$4,223.0000	\$4,223.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	11,458.400 S.Y.		
Volunteer Paving, LLC		\$2.5000	\$28,646.00
Charles Deweese Construction, Inc		\$9.8600	\$112,979.82
Summers-Taylor, Inc.		\$3.4000	\$38,958.56
501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"			
	2,185.000 S.Y.		
Volunteer Paving, LLC		\$80.0000	\$174,800.00
Charles Deweese Construction, Inc		\$113.0600	\$247,036.10
Summers-Taylor, Inc.		\$103.0000	\$225,055.00
502-03.13 CONCRETE PAVEMENT REMOVAL			
	5.000 S.Y.		
Volunteer Paving, LLC		\$400.0000	\$2,000.00
Charles Deweese Construction, Inc		\$110.7300	\$553.65
Summers-Taylor, Inc.		\$146.0000	\$730.00
502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)			
	116.000 L.F.		
Volunteer Paving, LLC		\$15.0000	\$1,740.00
Charles Deweese Construction, Inc		\$12.2900	\$1,425.64
Summers-Taylor, Inc.		\$7.9000	\$916.40
701-01.02 CONCRETE SIDEWALK (6 ")			
	700.000 S.F.		
Volunteer Paving, LLC		\$8.0000	\$5,600.00
Charles Deweese Construction, Inc		\$9.0900	\$6,363.00
Summers-Taylor, Inc.		\$7.8000	\$5,460.00

		UNIT PRICE	EXTENSION
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	260.000 S.F.		
Volunteer Paving, LLC		\$25.0000	\$6,500.00
Charles Deweese Construction, Inc		\$42.5200	\$11,055.20
Summers-Taylor, Inc.		\$26.0000	\$6,760.00
701-02.03 CONCRETE CURB RAMP			
	118.000 S.F.		
Volunteer Paving, LLC		\$25.0000	\$2,950.00
Charles Deweese Construction, Inc		\$32.9600	\$3,889.28
Summers-Taylor, Inc.		\$25.0000	\$2,950.00
702-01 CONCRETE CURB			
	9.000 C.Y.		
Volunteer Paving, LLC		\$650.0000	\$5,850.00
Charles Deweese Construction, Inc		\$786.7000	\$7,080.30
Summers-Taylor, Inc.		\$475.0000	\$4,275.00
703-01 PORTLAND CEMENT CONCRETE DITCH PAVING			
	20.000 C.Y.		
Volunteer Paving, LLC		\$480.0000	\$9,600.00
Charles Deweese Construction, Inc		\$751.6200	\$15,032.40
Summers-Taylor, Inc.		\$663.0000	\$13,260.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	1,925.000 L.F.		
Volunteer Paving, LLC		\$3.9000	\$7,507.50
Charles Deweese Construction, Inc		\$5.9000	\$11,357.50
Summers-Taylor, Inc.		\$4.4000	\$8,470.00
705-06.01 W BEAM GR (TYPE 2) MASH TL3			
	1,010.000 L.F.		
Volunteer Paving, LLC		\$17.7600	\$17,937.60
Charles Deweese Construction, Inc		\$21.7900	\$22,007.90
Summers-Taylor, Inc.		\$20.0000	\$20,200.00
705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL3			
	1.000 EACH		
Volunteer Paving, LLC		\$1,008.0000	\$1,008.00
Charles Deweese Construction, Inc		\$1,249.1600	\$1,249.16
Summers-Taylor, Inc.		\$1,135.0000	\$1,135.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	3.000 EACH		
Volunteer Paving, LLC		\$2,232.0000	\$6,696.00
Charles Deweese Construction, Inc		\$2,657.7800	\$7,973.34
Summers-Taylor, Inc.		\$2,514.0000	\$7,542.00

		UNIT PRICE	EXTENSION
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3			
	1.000 EACH		
Volunteer Paving, LLC		\$1,488.0000	\$1,488.00
Charles Deweese Construction, Inc		\$1,647.8200	\$1,647.82
Summers-Taylor, Inc.		\$1,676.0000	\$1,676.00
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)			
	2.000 EACH		
Volunteer Paving, LLC		\$5,000.0000	\$10,000.00
Charles Deweese Construction, Inc		\$5,102.9400	\$10,205.88
Summers-Taylor, Inc.		\$5,406.0000	\$10,812.00
706-01 GUARDRAIL REMOVED			
	300.000 L.F.		
Volunteer Paving, LLC		\$1.0000	\$300.00
Charles Deweese Construction, Inc		\$6.3800	\$1,914.00
Summers-Taylor, Inc.		\$1.1500	\$345.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	351.000 L.F.		
Volunteer Paving, LLC		\$1.5000	\$526.50
Charles Deweese Construction, Inc		\$2.6400	\$926.64
Summers-Taylor, Inc.		\$7.9000	\$2,772.90
707-11.01 PEDESTRIAN CONSTRUCTION BARRIER FENCE			
	343.000 L.F.		
Volunteer Paving, LLC		\$15.0000	\$5,145.00
Charles Deweese Construction, Inc		\$15.0000	\$5,145.00
Summers-Taylor, Inc.		\$5.6000	\$1,920.80
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	91.000 TON		
Volunteer Paving, LLC		\$50.0000	\$4,550.00
Charles Deweese Construction, Inc		\$61.6000	\$5,605.60
Summers-Taylor, Inc.		\$77.5000	\$7,052.50
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	45.000 TON		
Volunteer Paving, LLC		\$50.0000	\$2,250.00
Charles Deweese Construction, Inc		\$52.9600	\$2,383.20
Summers-Taylor, Inc.		\$77.5000	\$3,487.50
710-04 FILTER CLOTH UNDERDRAIN (WITH PIPE)			
	2,087.000 L.F.		
Volunteer Paving, LLC		\$6.7500	\$14,087.25
Charles Deweese Construction, Inc		\$7.1800	\$14,984.66
Summers-Taylor, Inc.		\$7.6000	\$15,861.20

		UNIT PRICE	EXTENSION
710-05 LATERAL UNDERDRAIN			
	286.000 L.F.		
Volunteer Paving, LLC		\$4.5000	\$1,287.00
Charles Deweese Construction, Inc		\$4.7800	\$1,367.08
Summers-Taylor, Inc.		\$5.1000	\$1,458.60
710-06.11 LATERAL UNDERDRAIN ENDWALL (2:1)			
	3.000 EACH		
Volunteer Paving, LLC		\$700.0000	\$2,100.00
Charles Deweese Construction, Inc		\$744.1800	\$2,232.54
Summers-Taylor, Inc.		\$79.0000	\$237.00
710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)			
	8.000 EACH		
Volunteer Paving, LLC		\$800.0000	\$6,400.00
Charles Deweese Construction, Inc		\$850.4900	\$6,803.92
Summers-Taylor, Inc.		\$901.0000	\$7,208.00
711-04.21 CONCRETE BARRIER DELINEATION ENHANCEMENT			
	300.000 L.F.		
Volunteer Paving, LLC		\$5.0000	\$1,500.00
Charles Deweese Construction, Inc		\$4.5000	\$1,350.00
Summers-Taylor, Inc.		\$4.5000	\$1,350.00
711-05.77 FLARED S/S CONCRETE MEDIAN BARRIER WALL			
	50.000 L.F.		
Volunteer Paving, LLC		\$500.0000	\$25,000.00
Charles Deweese Construction, Inc		\$206.7300	\$10,336.50
Summers-Taylor, Inc.		\$439.0000	\$21,950.00
711-05.78 GRADE SEPARATED SINGE SLOPE MEDIAN WALL			
	250.000 L.F.		
Volunteer Paving, LLC		\$325.0000	\$81,250.00
Charles Deweese Construction, Inc		\$265.6400	\$66,410.00
Summers-Taylor, Inc.		\$362.0000	\$90,500.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Volunteer Paving, LLC		\$16,000.0000	\$16,000.00
Charles Deweese Construction, Inc		\$43,203.5800	\$43,203.58
Summers-Taylor, Inc.		\$10,000.0000	\$10,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	1,650.000 L.F.		
Volunteer Paving, LLC		\$35.0000	\$57,750.00
Charles Deweese Construction, Inc		\$38.2700	\$63,145.50
Summers-Taylor, Inc.		\$48.0000	\$79,200.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	73.000 EACH		
Volunteer Paving, LLC		\$25.0000	\$1,825.00
Charles Deweese Construction, Inc		\$37.2100	\$2,716.33
Summers-Taylor, Inc.		\$39.5000	\$2,883.50
712-04.50 BARRIER RAIL DELINEATOR			
	83.000 EACH		
Volunteer Paving, LLC		\$2.0000	\$166.00
Charles Deweese Construction, Inc		\$21.2600	\$1,764.58
Summers-Taylor, Inc.		\$22.5000	\$1,867.50
712-05.01 WARNING LIGHTS (TYPE A)			
	100.000 EACH		
Volunteer Paving, LLC		\$6.0000	\$600.00
Charles Deweese Construction, Inc		\$26.5800	\$2,658.00
Summers-Taylor, Inc.		\$28.0000	\$2,800.00
712-06 SIGNS (CONSTRUCTION)			
	611.000 S.F.		
Volunteer Paving, LLC		\$6.5000	\$3,971.50
Charles Deweese Construction, Inc		\$8.5000	\$5,193.50
Summers-Taylor, Inc.		\$9.0000	\$5,499.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	48.000 L.F.		
Volunteer Paving, LLC		\$15.0000	\$720.00
Charles Deweese Construction, Inc		\$19.1400	\$918.72
Summers-Taylor, Inc.		\$20.5000	\$984.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Volunteer Paving, LLC		\$3,000.0000	\$6,000.00
Charles Deweese Construction, Inc		\$1,913.6000	\$3,827.20
Summers-Taylor, Inc.		\$2,027.0000	\$4,054.00
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	400.000 HOUR		
Volunteer Paving, LLC		\$10.0000	\$4,000.00
Charles Deweese Construction, Inc		\$168.1900	\$67,276.00
Summers-Taylor, Inc.		\$208.0000	\$83,200.00
712-09.01 REMOVABLE PAVEMENT MARKING LINE			
	4,350.000 L.F.		
Volunteer Paving, LLC		\$2.0000	\$8,700.00
Charles Deweese Construction, Inc		\$3.7200	\$16,182.00
Summers-Taylor, Inc.		\$3.4000	\$14,790.00

		UNIT PRICE	EXTENSION
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)			
	2.200 C.Y.		
Volunteer Paving, LLC		\$355.0000	\$781.00
Charles Deweese Construction, Inc		\$393.3500	\$865.37
Summers-Taylor, Inc.		\$400.0000	\$880.00
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)			
	305.800 LB.		
Volunteer Paving, LLC		\$2.2000	\$672.76
Charles Deweese Construction, Inc		\$2.4300	\$743.09
Summers-Taylor, Inc.		\$2.5000	\$764.50
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	43.000 L.F.		
Volunteer Paving, LLC		\$4.1900	\$180.17
Charles Deweese Construction, Inc		\$4.6500	\$199.95
Summers-Taylor, Inc.		\$4.7000	\$202.10
713-02.34 DELINEATORS (ALL)			
	37.000 EACH		
Volunteer Paving, LLC		\$30.0000	\$1,110.00
Charles Deweese Construction, Inc		\$12.5000	\$462.50
Summers-Taylor, Inc.		\$34.0000	\$1,258.00
713-04.02 STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS			
	248.000 LB.		
Volunteer Paving, LLC		\$6.1800	\$1,532.64
Charles Deweese Construction, Inc		\$6.8500	\$1,698.80
Summers-Taylor, Inc.		\$7.0000	\$1,736.00
713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT			
	124.000 LB.		
Volunteer Paving, LLC		\$6.1800	\$766.32
Charles Deweese Construction, Inc		\$6.8500	\$849.40
Summers-Taylor, Inc.		\$7.0000	\$868.00
713-09.01 STEEL OVERHEAD SIGN STRUCTURE (SPAN 95 FT.)			
	1.000 EACH		
Volunteer Paving, LLC		\$57,074.0000	\$57,074.00
Charles Deweese Construction, Inc		\$63,258.2900	\$63,258.29
Summers-Taylor, Inc.		\$64,276.1200	\$64,276.12
713-11.01 "U" SECTION STEEL POSTS			
	455.000 LB.		
Volunteer Paving, LLC		\$2.2700	\$1,032.85
Charles Deweese Construction, Inc		\$2.5100	\$1,142.05
Summers-Taylor, Inc.		\$2.5500	\$1,160.25

		UNIT PRICE	EXTENSION
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST	347.000 LB.		
Volunteer Paving, LLC		\$2.6600	\$923.02
Charles Deweese Construction, Inc		\$2.9400	\$1,020.18
Summers-Taylor, Inc.		\$3.0000	\$1,041.00
713-11.21 P POST SLIP BASE	5.000 EACH		
Volunteer Paving, LLC		\$347.0000	\$1,735.00
Charles Deweese Construction, Inc		\$384.8500	\$1,924.25
Summers-Taylor, Inc.		\$391.0000	\$1,955.00
713-11.22 U POST SLIP BASE	16.000 EACH		
Volunteer Paving, LLC		\$347.0000	\$5,552.00
Charles Deweese Construction, Inc		\$384.8500	\$6,157.60
Summers-Taylor, Inc.		\$391.0000	\$6,256.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	40.000 S.F.		
Volunteer Paving, LLC		\$7.3000	\$292.00
Charles Deweese Construction, Inc		\$8.0900	\$323.60
Summers-Taylor, Inc.		\$8.2000	\$328.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	197.000 S.F.		
Volunteer Paving, LLC		\$8.0500	\$1,585.85
Charles Deweese Construction, Inc		\$8.9200	\$1,757.24
Summers-Taylor, Inc.		\$9.1000	\$1,792.70
713-13.14 FLORESCENT YELLOW SIGN SHEETING	84.000 S.F.		
Volunteer Paving, LLC		\$7.8500	\$659.40
Charles Deweese Construction, Inc		\$8.7000	\$730.80
Summers-Taylor, Inc.		\$8.8000	\$739.20
713-14 EXTRUDED ALUMINUM PANEL SIGNS	343.000 S.F.		
Volunteer Paving, LLC		\$17.8100	\$6,108.83
Charles Deweese Construction, Inc		\$19.7400	\$6,770.82
Summers-Taylor, Inc.		\$20.0000	\$6,860.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS	1.000 LS		
Volunteer Paving, LLC		\$294.0000	\$294.00
Charles Deweese Construction, Inc		\$326.3800	\$326.38
Summers-Taylor, Inc.		\$331.0000	\$331.00

		UNIT PRICE	EXTENSION
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
Volunteer Paving, LLC		\$5,500.0000	\$22,000.00
Charles Deweese Construction, Inc		\$7,973.3300	\$31,893.32
Summers-Taylor, Inc.		\$8,446.0000	\$33,784.00
713-16.41 RELOCATE SIGN			
	1.000 LS		
Volunteer Paving, LLC		\$588.0000	\$588.00
Charles Deweese Construction, Inc		\$651.6900	\$651.69
Summers-Taylor, Inc.		\$662.0000	\$662.00
713-17.50 SIGN MOUNTED ON BRIDGE PARAPET			
	1.000 EACH		
Volunteer Paving, LLC		\$470.0000	\$470.00
Charles Deweese Construction, Inc		\$520.9200	\$520.92
Summers-Taylor, Inc.		\$529.0000	\$529.00
714-08.30 REMOVE & RELOCATE LIGHT STANDARD			
	2.000 EACH		
Volunteer Paving, LLC		\$4,680.0000	\$9,360.00
Charles Deweese Construction, Inc		\$4,975.3600	\$9,950.72
Summers-Taylor, Inc.		\$5,631.0000	\$11,262.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	56.000 EACH		
Volunteer Paving, LLC		\$30.0000	\$1,680.00
Charles Deweese Construction, Inc		\$31.8900	\$1,785.84
Summers-Taylor, Inc.		\$34.0000	\$1,904.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	101.000 EACH		
Volunteer Paving, LLC		\$30.0000	\$3,030.00
Charles Deweese Construction, Inc		\$31.8900	\$3,220.89
Summers-Taylor, Inc.		\$34.0000	\$3,434.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	122.000 EACH		
Volunteer Paving, LLC		\$30.0000	\$3,660.00
Charles Deweese Construction, Inc		\$31.8900	\$3,890.58
Summers-Taylor, Inc.		\$34.0000	\$4,148.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	74.000 EACH		
Volunteer Paving, LLC		\$10.0000	\$740.00
Charles Deweese Construction, Inc		\$10.6300	\$786.62
Summers-Taylor, Inc.		\$11.5000	\$851.00

		UNIT PRICE	EXTENSION
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	140.000 S.Y.		
Volunteer Paving, LLC		\$12.0000	\$1,680.00
Charles Deweese Construction, Inc		\$31.8900	\$4,464.60
Summers-Taylor, Inc.		\$22.5000	\$3,150.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	330.000 L.F.		
Volunteer Paving, LLC		\$15.0000	\$4,950.00
Charles Deweese Construction, Inc		\$21.2600	\$7,015.80
Summers-Taylor, Inc.		\$17.0000	\$5,610.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	18.000 EACH		
Volunteer Paving, LLC		\$150.0000	\$2,700.00
Charles Deweese Construction, Inc		\$212.6200	\$3,827.16
Summers-Taylor, Inc.		\$169.0000	\$3,042.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	2,394.000 L.F.		
Volunteer Paving, LLC		\$8.0000	\$19,152.00
Charles Deweese Construction, Inc		\$21.2600	\$50,896.44
Summers-Taylor, Inc.		\$17.0000	\$40,698.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	88.000 L.F.		
Volunteer Paving, LLC		\$30.0000	\$2,640.00
Charles Deweese Construction, Inc		\$31.8900	\$2,806.32
Summers-Taylor, Inc.		\$39.5000	\$3,476.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	14.000 EACH		
Volunteer Paving, LLC		\$250.0000	\$3,500.00
Charles Deweese Construction, Inc		\$425.2400	\$5,953.36
Summers-Taylor, Inc.		\$394.0000	\$5,516.00
716-03.09 PLASTIC WORD PAVEMENT MARKING (TO)			
	3.000 EACH		
Volunteer Paving, LLC		\$200.0000	\$600.00
Charles Deweese Construction, Inc		\$212.6200	\$637.86
Summers-Taylor, Inc.		\$338.0000	\$1,014.00
716-03.12 PLASTIC PVMT MARKING (STRAIGHT-DOUBLE TURN ARROWS))			
	2.000 EACH		
Volunteer Paving, LLC		\$450.0000	\$900.00
Charles Deweese Construction, Inc		\$531.5600	\$1,063.12
Summers-Taylor, Inc.		\$394.0000	\$788.00

		UNIT PRICE	EXTENSION
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	4.000 EACH		
Volunteer Paving, LLC		\$250.0000	\$1,000.00
Charles Deweese Construction, Inc		\$425.2500	\$1,701.00
Summers-Taylor, Inc.		\$225.0000	\$900.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	6.000 EACH		
Volunteer Paving, LLC		\$150.0000	\$900.00
Charles Deweese Construction, Inc		\$212.6200	\$1,275.72
Summers-Taylor, Inc.		\$158.0000	\$948.00
716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)			
	2.000 EACH		
Volunteer Paving, LLC		\$150.0000	\$300.00
Charles Deweese Construction, Inc		\$425.2500	\$850.50
Summers-Taylor, Inc.		\$394.0000	\$788.00
716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)			
	3.000 EACH		
Volunteer Paving, LLC		\$175.0000	\$525.00
Charles Deweese Construction, Inc		\$425.2400	\$1,275.72
Summers-Taylor, Inc.		\$507.0000	\$1,521.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	30.000 S.F.		
Volunteer Paving, LLC		\$17.5000	\$525.00
Charles Deweese Construction, Inc		\$15.9500	\$478.50
Summers-Taylor, Inc.		\$34.0000	\$1,020.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	3.000 L.M.		
Volunteer Paving, LLC		\$500.0000	\$1,500.00
Charles Deweese Construction, Inc		\$1,594.6700	\$4,784.01
Summers-Taylor, Inc.		\$1,689.0000	\$5,067.00
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	1,362.000 L.F.		
Volunteer Paving, LLC		\$3.0000	\$4,086.00
Charles Deweese Construction, Inc		\$1.0600	\$1,443.72
Summers-Taylor, Inc.		\$1.1500	\$1,566.30
716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)			
	258.000 S.Y.		
Volunteer Paving, LLC		\$5.0000	\$1,290.00
Charles Deweese Construction, Inc		\$10.6300	\$2,742.54
Summers-Taylor, Inc.		\$28.0000	\$7,224.00

		UNIT PRICE	EXTENSION
716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)			
	42.000 L.F.		
Volunteer Paving, LLC		\$7.5000	\$315.00
Charles Deweese Construction, Inc		\$10.6300	\$446.46
Summers-Taylor, Inc.		\$11.5000	\$483.00
716-09.86 CONTRAST PAVEMENT MARKING 6"			
	1.000 L.M.		
Volunteer Paving, LLC		\$30,000.0000	\$30,000.00
Charles Deweese Construction, Inc		\$31,893.3300	\$31,893.33
Summers-Taylor, Inc.		\$22,523.7800	\$22,523.78
716-09.88 CONTRAST PAVEMENT MARKING 8"			
	0.200 L.M.		
Volunteer Paving, LLC		\$40,000.0000	\$8,000.00
Charles Deweese Construction, Inc		\$40,398.2000	\$8,079.64
Summers-Taylor, Inc.		\$42,795.2000	\$8,559.04
716-09.89 CONTRAST PAVEMENT MARKING 12"			
	250.000 L.F.		
Volunteer Paving, LLC		\$10.0000	\$2,500.00
Charles Deweese Construction, Inc		\$10.6300	\$2,657.50
Summers-Taylor, Inc.		\$20.5000	\$5,125.00
716-10.50 PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)			
	3.000 EACH		
Volunteer Paving, LLC		\$1,500.0000	\$4,500.00
Charles Deweese Construction, Inc		\$1,594.6700	\$4,784.01
Summers-Taylor, Inc.		\$2,027.0000	\$6,081.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	1.000 L.M.		
Volunteer Paving, LLC		\$7,500.0000	\$7,500.00
Charles Deweese Construction, Inc		\$6,378.6700	\$6,378.67
Summers-Taylor, Inc.		\$8,446.0000	\$8,446.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	1,667.000 L.F.		
Volunteer Paving, LLC		\$3.5000	\$5,834.50
Charles Deweese Construction, Inc		\$2.6600	\$4,434.22
Summers-Taylor, Inc.		\$3.4000	\$5,667.80
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	240.000 L.F.		
Volunteer Paving, LLC		\$1.5000	\$360.00
Charles Deweese Construction, Inc		\$2.1300	\$511.20
Summers-Taylor, Inc.		\$3.4000	\$816.00

		UNIT PRICE	EXTENSION
716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)	1,150.000 L.F.		
Volunteer Paving, LLC		\$6.0000	\$6,900.00
Charles Deweese Construction, Inc		\$3.7200	\$4,278.00
Summers-Taylor, Inc.		\$5.6000	\$6,440.00
716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)	300.000 L.F.		
Volunteer Paving, LLC		\$6.0000	\$1,800.00
Charles Deweese Construction, Inc		\$4.2500	\$1,275.00
Summers-Taylor, Inc.		\$5.6000	\$1,680.00
717-01 MOBILIZATION	1.000 LS		
Volunteer Paving, LLC		\$16,000.0000	\$16,000.00
Charles Deweese Construction, Inc		\$78,500.0000	\$78,500.00
Summers-Taylor, Inc.		\$32,527.0000	\$32,527.00
730-01.02 REMOVAL OF SIGNAL EQUIPMENT	1.000 EACH		
Volunteer Paving, LLC		\$1,000.0000	\$1,000.00
Charles Deweese Construction, Inc		\$1,063.1100	\$1,063.11
Summers-Taylor, Inc.		\$1,689.0000	\$1,689.00
730-01.03 MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT	1.000 EACH		
Volunteer Paving, LLC		\$1,200.0000	\$1,200.00
Charles Deweese Construction, Inc		\$1,275.7300	\$1,275.73
Summers-Taylor, Inc.		\$5,180.0000	\$5,180.00
730-02.07 SIGNAL HEAD ASSEMBLY (130)	1.000 EACH		
Volunteer Paving, LLC		\$720.0000	\$720.00
Charles Deweese Construction, Inc		\$765.4400	\$765.44
Summers-Taylor, Inc.		\$957.0000	\$957.00
730-02.30 SIGNAL HEAD ASSEMBLY (130A3 WITHOUT BACKPLATE)	1.000 EACH		
Volunteer Paving, LLC		\$760.0000	\$760.00
Charles Deweese Construction, Inc		\$807.9600	\$807.96
Summers-Taylor, Inc.		\$985.0000	\$985.00
730-03.21 INSTALL PULL BOX (TYPE B)	4.000 EACH		
Volunteer Paving, LLC		\$500.0000	\$2,000.00
Charles Deweese Construction, Inc		\$531.5600	\$2,126.24
Summers-Taylor, Inc.		\$766.0000	\$3,064.00

		UNIT PRICE	EXTENSION
730-08.02 SIGNAL CABLE - 5 CONDUCTOR	986.000 L.F.		
Volunteer Paving, LLC		\$1.5000	\$1,479.00
Charles Deweese Construction, Inc		\$1.5900	\$1,567.74
Summers-Taylor, Inc.		\$1.7500	\$1,725.50
730-08.03 SIGNAL CABLE - 7 CONDUCTOR	287.000 L.F.		
Volunteer Paving, LLC		\$1.7500	\$502.25
Charles Deweese Construction, Inc		\$1.8600	\$533.82
Summers-Taylor, Inc.		\$1.9500	\$559.65
730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER	561.000 L.F.		
Volunteer Paving, LLC		\$2.2500	\$1,262.25
Charles Deweese Construction, Inc		\$2.3900	\$1,340.79
Summers-Taylor, Inc.		\$3.0500	\$1,711.05
730-12.02 CONDUIT 2" DIAMETER (PVC)	84.000 L.F.		
Volunteer Paving, LLC		\$12.0000	\$1,008.00
Charles Deweese Construction, Inc		\$12.7600	\$1,071.84
Summers-Taylor, Inc.		\$14.0000	\$1,176.00
730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)	97.000 L.F.		
Volunteer Paving, LLC		\$30.0000	\$2,910.00
Charles Deweese Construction, Inc		\$31.8900	\$3,093.33
Summers-Taylor, Inc.		\$122.0000	\$11,834.00
730-13.08 VEHICLE DETECTOR (RADAR DETECTION - STOP LINE)	1.000 EACH		
Volunteer Paving, LLC		\$12,640.0000	\$12,640.00
Charles Deweese Construction, Inc		\$13,437.7200	\$13,437.72
Summers-Taylor, Inc.		\$9,010.0000	\$9,010.00
730-23.30 PEDESTAL POLE (10' PEDESTRIAN)	2.000 EACH		
Volunteer Paving, LLC		\$1,800.0000	\$3,600.00
Charles Deweese Construction, Inc		\$1,913.6000	\$3,827.20
Summers-Taylor, Inc.		\$2,027.0000	\$4,054.00
730-26.05 COUNTDOWN PEDESTRIAN SIGNAL	2.000 EACH		
Volunteer Paving, LLC		\$1,260.0000	\$2,520.00
Charles Deweese Construction, Inc		\$1,339.5200	\$2,679.04
Summers-Taylor, Inc.		\$957.0000	\$1,914.00

		UNIT PRICE	EXTENSION
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	140.000 S.Y.		
Volunteer Paving, LLC		\$3.1000	\$434.00
Charles Deweese Construction, Inc		\$3.2000	\$448.00
Summers-Taylor, Inc.		\$4.5000	\$630.00
740-11.03 TEMPORARY SEDIMENT TUBE 18IN			
	3,621.000 L.F.		
Volunteer Paving, LLC		\$3.2500	\$11,768.25
Charles Deweese Construction, Inc		\$3.7100	\$13,433.91
Summers-Taylor, Inc.		\$4.1500	\$15,027.15
770-16.71 REMOVE POLES AND ASSEMBLIES			
	2.000 EACH		
Volunteer Paving, LLC		\$1,763.0000	\$3,526.00
Charles Deweese Construction, Inc		\$1,954.0000	\$3,908.00
Summers-Taylor, Inc.		\$1,985.0000	\$3,970.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	30.000 UNIT		
Volunteer Paving, LLC		\$100.0000	\$3,000.00
Charles Deweese Construction, Inc		\$31.8900	\$956.70
Summers-Taylor, Inc.		\$28.0000	\$840.00
801-03 WATER (SEEDING & SODDING)			
	44.000 M.G.		
Volunteer Paving, LLC		\$50.0000	\$2,200.00
Charles Deweese Construction, Inc		\$26.5800	\$1,169.52
Summers-Taylor, Inc.		\$49.5000	\$2,178.00
803-01 SODDING (NEW SOD)			
	15,100.000 S.Y.		
Volunteer Paving, LLC		\$4.5000	\$67,950.00
Charles Deweese Construction, Inc		\$4.7800	\$72,178.00
Summers-Taylor, Inc.		\$4.2000	\$63,420.00
806-02.03 PROJECT MOWING			
	3.000 CYCL		
Volunteer Paving, LLC		\$1,500.0000	\$4,500.00
Charles Deweese Construction, Inc		\$4,252.4400	\$12,757.32
Summers-Taylor, Inc.		\$3,942.0000	\$11,826.00

SUB-TOTAL ROADWAY

Volunteer Paving, LLC	\$1,351,190.95
Charles Deweese Construction, Inc	\$1,716,647.10
Summers-Taylor, Inc.	\$1,859,291.80

TOTAL CONTRACT

Volunteer Paving, LLC	\$1,351,190.95
Charles Deweese Construction, Inc	\$1,716,647.10
Summers-Taylor, Inc.	\$1,859,291.80

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2020**

DAVIDSON COUNTY (Contract No. CNU306 Call 013)

NH-6(140),19024-8212-14

THE RESURFACING ON U.S. 31E (S.R. 6) FROM SOUTH OF EAST TRINITY LANE (L.M. 12.84) TO BROADMOOR DRIVE (L.M. 14.83).

PROJECT LENGTH - 1.990 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2021

DBE GOAL 4.00%

	TOTAL CONTRACT
Vulcan Construction Materials, LLC	\$834,494.00
Rogers Group, Inc.	\$965,573.50
Charles Deweese Construction, Inc	\$1,045,844.11

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	8.000 L.M.		
Vulcan Construction Materials, LLC		\$1,200.0000	\$9,600.00
Rogers Group, Inc.		\$875.0000	\$7,000.00
Charles Deweese Construction, Inc		\$579.5500	\$4,636.40
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	2,096.000 TON		
Vulcan Construction Materials, LLC		\$19.0000	\$39,824.00
Rogers Group, Inc.		\$23.0000	\$48,208.00
Charles Deweese Construction, Inc		\$24.0000	\$50,304.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	300.000 TON		
Vulcan Construction Materials, LLC		\$68.0000	\$20,400.00
Rogers Group, Inc.		\$70.0000	\$21,000.00
Charles Deweese Construction, Inc		\$69.0100	\$20,703.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	48.000 TON		
Vulcan Construction Materials, LLC		\$632.0000	\$30,336.00
Rogers Group, Inc.		\$650.0000	\$31,200.00
Charles Deweese Construction, Inc		\$600.0000	\$28,800.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	7,280.000 TON		
Vulcan Construction Materials, LLC		\$70.0000	\$509,600.00
Rogers Group, Inc.		\$76.2500	\$555,100.00
Charles Deweese Construction, Inc		\$87.5600	\$637,436.80
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	8.000 L.M.		
Vulcan Construction Materials, LLC		\$780.0000	\$6,240.00
Rogers Group, Inc.		\$600.0000	\$4,800.00
Charles Deweese Construction, Inc		\$1,004.1000	\$8,032.80
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	7,211.000 TON		
Vulcan Construction Materials, LLC		\$9.0000	\$64,899.00
Rogers Group, Inc.		\$18.5000	\$133,403.50
Charles Deweese Construction, Inc		\$18.2500	\$131,600.75
712-01 TRAFFIC CONTROL			
	1.000 LS		
Vulcan Construction Materials, LLC		\$28,000.0000	\$28,000.00
Rogers Group, Inc.		\$36,000.0000	\$36,000.00
Charles Deweese Construction, Inc		\$27,500.0000	\$27,500.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	100.000 EACH		
Vulcan Construction Materials, LLC		\$25.0000	\$2,500.00
Rogers Group, Inc.		\$5.5000	\$550.00
Charles Deweese Construction, Inc		\$37.6100	\$3,761.00
712-05.03 WARNING LIGHTS (TYPE C)			
	4.000 EACH		
Vulcan Construction Materials, LLC		\$10.0000	\$40.00
Rogers Group, Inc.		\$5.0000	\$20.00
Charles Deweese Construction, Inc		\$26.8600	\$107.44
712-06 SIGNS (CONSTRUCTION)			
	1,194.000 S.F.		
Vulcan Construction Materials, LLC		\$7.5000	\$8,955.00
Rogers Group, Inc.		\$6.7500	\$8,059.50
Charles Deweese Construction, Inc		\$8.6000	\$10,268.40
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$1,000.0000	\$2,000.00
Rogers Group, Inc.		\$1,000.0000	\$2,000.00
Charles Deweese Construction, Inc		\$1,934.0700	\$3,868.14
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	200.000 EACH		
Vulcan Construction Materials, LLC		\$30.0000	\$6,000.00
Rogers Group, Inc.		\$31.0000	\$6,200.00
Charles Deweese Construction, Inc		\$32.2300	\$6,446.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	200.000 EACH		
Vulcan Construction Materials, LLC		\$10.0000	\$2,000.00
Rogers Group, Inc.		\$10.5000	\$2,100.00
Charles Deweese Construction, Inc		\$10.7400	\$2,148.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	470.000 S.Y.		
Vulcan Construction Materials, LLC		\$20.0000	\$9,400.00
Rogers Group, Inc.		\$20.7500	\$9,752.50
Charles Deweese Construction, Inc		\$21.4900	\$10,100.30
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	11.000 L.M.		
Vulcan Construction Materials, LLC		\$1,000.0000	\$11,000.00
Rogers Group, Inc.		\$1,050.0000	\$11,550.00
Charles Deweese Construction, Inc		\$1,074.4800	\$11,819.28

		UNIT PRICE	EXTENSION
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	10.000 L.M.		
Vulcan Construction Materials, LLC		\$5,000.0000	\$50,000.00
Rogers Group, Inc.		\$5,200.0000	\$52,000.00
Charles Deweese Construction, Inc		\$5,372.4000	\$53,724.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	4,900.000 L.F.		
Vulcan Construction Materials, LLC		\$2.0000	\$9,800.00
Rogers Group, Inc.		\$2.1500	\$10,535.00
Charles Deweese Construction, Inc		\$2.1500	\$10,535.00
716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)			
	1,300.000 L.F.		
Vulcan Construction Materials, LLC		\$3.0000	\$3,900.00
Rogers Group, Inc.		\$3.1500	\$4,095.00
Charles Deweese Construction, Inc		\$3.2200	\$4,186.00
717-01 MOBILIZATION			
	1.000 LS		
Vulcan Construction Materials, LLC		\$20,000.0000	\$20,000.00
Rogers Group, Inc.		\$22,000.0000	\$22,000.00
Charles Deweese Construction, Inc		\$19,866.8000	\$19,866.80

SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC	\$834,494.00
Rogers Group, Inc.	\$965,573.50
Charles Deweese Construction, Inc	\$1,045,844.11

TOTAL CONTRACT

Vulcan Construction Materials, LLC	\$834,494.00
Rogers Group, Inc.	\$965,573.50
Charles Deweese Construction, Inc	\$1,045,844.11

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2020**

DAVIDSON COUNTY (Contract No. CNU287 Call 014)

19948-3112-04

THE REPAIR OF BRIDGES ON I-40 OVER THE STONES RIVER (L.M. 28.01) AND ON S.R. 171 OVER THE STONES RIVER (L.M. 5.88).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2021

	TOTAL CONTRACT
Bell & Associates Construction, LP	\$2,441,778.28
Jones Bros. Contractors, LLC	\$2,848,079.50
Kiewit Infrastructure South Co.	\$3,077,208.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
411-01.10 ACS MIX(PG64-22) GRADING D			
	398.000 TON		
Bell & Associates Construction, LP		\$170.0000	\$67,660.00
Jones Bros. Contractors, LLC		\$165.0000	\$65,670.00
Kiewit Infrastructure South Co.		\$250.0000	\$99,500.00
411-01.11 ACS MIX(PG64-22) GRADING E RDWY			
	323.000 TON		
Bell & Associates Construction, LP		\$165.0000	\$53,295.00
Jones Bros. Contractors, LLC		\$150.0000	\$48,450.00
Kiewit Infrastructure South Co.		\$250.0000	\$80,750.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	300.000 S.Y.		
Bell & Associates Construction, LP		\$12.5000	\$3,750.00
Jones Bros. Contractors, LLC		\$12.0000	\$3,600.00
Kiewit Infrastructure South Co.		\$25.0000	\$7,500.00
604-03.01 CLASS A CONCRETE (BRIDGES)			
	4.000 C.Y.		
Bell & Associates Construction, LP		\$3,500.0000	\$14,000.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$8,000.00
Kiewit Infrastructure South Co.		\$2,500.0000	\$10,000.00
604-10.05 CONCRETE			
	1,561.000 S.F.		
Bell & Associates Construction, LP		\$210.0000	\$327,810.00
Jones Bros. Contractors, LLC		\$350.0000	\$546,350.00
Kiewit Infrastructure South Co.		\$175.0000	\$273,175.00
604-10.14 REMOVE EXISTING WEARING SURFACE			
	1.000 LS		
Bell & Associates Construction, LP		\$36,000.0000	\$36,000.00
Jones Bros. Contractors, LLC		\$42,680.0000	\$42,680.00
Kiewit Infrastructure South Co.		\$150,000.0000	\$150,000.00
604-10.45 EXPANSION JOINT REPAIRS (TYPE F)			
	34.000 L.F.		
Bell & Associates Construction, LP		\$1,900.0000	\$64,600.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$68,000.00
Kiewit Infrastructure South Co.		\$3,850.0000	\$130,900.00
604-10.54 CONCRETE REPAIRS			
	1,554.000 S.F.		
Bell & Associates Construction, LP		\$210.0000	\$326,340.00
Jones Bros. Contractors, LLC		\$300.0000	\$466,200.00
Kiewit Infrastructure South Co.		\$135.0000	\$209,790.00

		UNIT PRICE	EXTENSION
604-10.58 EPOXY INJECTION (INJECTION)			
	10.000 GAL.		
Bell & Associates Construction, LP		\$310.0000	\$3,100.00
Jones Bros. Contractors, LLC		\$300.0000	\$3,000.00
Kiewit Infrastructure South Co.		\$190.0000	\$1,900.00
604-10.60 EXPANSION JOINT REPAIRS (MODULAR TYPE)			
	34.000 L.F.		
Bell & Associates Construction, LP		\$3,800.0000	\$129,200.00
Jones Bros. Contractors, LLC		\$2,750.0000	\$93,500.00
Kiewit Infrastructure South Co.		\$6,250.0000	\$212,500.00
604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)			
	188.000 L.F.		
Bell & Associates Construction, LP		\$58.0000	\$10,904.00
Jones Bros. Contractors, LLC		\$55.0000	\$10,340.00
Kiewit Infrastructure South Co.		\$120.0000	\$22,560.00
604-10.83 COMPOSITE FIBER ENCASEMENT			
	2,840.000 S.F.		
Bell & Associates Construction, LP		\$85.0000	\$241,400.00
Jones Bros. Contractors, LLC		\$47.0000	\$133,480.00
Kiewit Infrastructure South Co.		\$75.0000	\$213,000.00
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)			
	10,185.000 S.Y.		
Bell & Associates Construction, LP		\$45.0000	\$458,325.00
Jones Bros. Contractors, LLC		\$24.9000	\$253,606.50
Kiewit Infrastructure South Co.		\$36.0000	\$366,660.00
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)			
	4.000 EACH		
Bell & Associates Construction, LP		\$5,914.0300	\$23,656.12
Jones Bros. Contractors, LLC		\$6,500.0000	\$26,000.00
Kiewit Infrastructure South Co.		\$8,750.0000	\$35,000.00
709-01.01 RUBBLE STONE RIP-RAP			
	80.000 C.Y.		
Bell & Associates Construction, LP		\$250.0000	\$20,000.00
Jones Bros. Contractors, LLC		\$250.0000	\$20,000.00
Kiewit Infrastructure South Co.		\$200.0000	\$16,000.00
709-02.01 RUBBLE STONE RIP-RAP (GROUTED)			
	96.000 C.Y.		
Bell & Associates Construction, LP		\$300.0000	\$28,800.00
Jones Bros. Contractors, LLC		\$400.0000	\$38,400.00
Kiewit Infrastructure South Co.		\$500.0000	\$48,000.00

		UNIT PRICE	EXTENSION
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	51.000 L.F.		
Bell & Associates Construction, LP		\$95.0000	\$4,845.00
Jones Bros. Contractors, LLC		\$125.0000	\$6,375.00
Kiewit Infrastructure South Co.		\$200.0000	\$10,200.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Bell & Associates Construction, LP		\$285,000.0000	\$285,000.00
Jones Bros. Contractors, LLC		\$500,000.0000	\$500,000.00
Kiewit Infrastructure South Co.		\$385,000.0000	\$385,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	460.000 L.F.		
Bell & Associates Construction, LP		\$35.0000	\$16,100.00
Jones Bros. Contractors, LLC		\$65.0000	\$29,900.00
Kiewit Infrastructure South Co.		\$50.0000	\$23,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	298.000 EACH		
Bell & Associates Construction, LP		\$39.2200	\$11,687.56
Jones Bros. Contractors, LLC		\$33.0000	\$9,834.00
Kiewit Infrastructure South Co.		\$49.5000	\$14,751.00
712-04.50 BARRIER RAIL DELINEATOR			
	10.000 EACH		
Bell & Associates Construction, LP		\$14.2600	\$142.60
Jones Bros. Contractors, LLC		\$12.0000	\$120.00
Kiewit Infrastructure South Co.		\$20.0000	\$200.00
712-05.01 WARNING LIGHTS (TYPE A)			
	310.000 EACH		
Bell & Associates Construction, LP		\$5.9400	\$1,841.40
Jones Bros. Contractors, LLC		\$5.0000	\$1,550.00
Kiewit Infrastructure South Co.		\$10.0000	\$3,100.00
712-06 SIGNS (CONSTRUCTION)			
	1,344.000 S.F.		
Bell & Associates Construction, LP		\$7.1300	\$9,582.72
Jones Bros. Contractors, LLC		\$6.0000	\$8,064.00
Kiewit Infrastructure South Co.		\$12.0000	\$16,128.00
712-08.03 ARROW BOARD (TYPE C)			
	7.000 EACH		
Bell & Associates Construction, LP		\$1,426.2800	\$9,983.96
Jones Bros. Contractors, LLC		\$1,200.0000	\$8,400.00
Kiewit Infrastructure South Co.		\$2,500.0000	\$17,500.00

		UNIT PRICE	EXTENSION
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	120.000 HOUR		
Bell & Associates Construction, LP		\$150.0000	\$18,000.00
Jones Bros. Contractors, LLC		\$98.0000	\$11,760.00
Kiewit Infrastructure South Co.		\$120.0000	\$14,400.00
712-09.01 REMOVABLE PAVEMENT MARKING LINE			
	4,880.000 L.F.		
Bell & Associates Construction, LP		\$2.1000	\$10,248.00
Jones Bros. Contractors, LLC		\$2.5000	\$12,200.00
Kiewit Infrastructure South Co.		\$5.0000	\$24,400.00
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	29,000.000 L.F.		
Bell & Associates Construction, LP		\$1.9500	\$56,550.00
Jones Bros. Contractors, LLC		\$3.2500	\$94,250.00
Kiewit Infrastructure South Co.		\$8.0000	\$232,000.00
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	48.000 L.F.		
Bell & Associates Construction, LP		\$19.0000	\$912.00
Jones Bros. Contractors, LLC		\$25.0000	\$1,200.00
Kiewit Infrastructure South Co.		\$40.0000	\$1,920.00
713-16.02 TRUCK MOUNTED IMPACT ATTENUATOR (W/FLASHING ARROW BOARD)			
	6.000 EACH		
Bell & Associates Construction, LP		\$1,125.0000	\$6,750.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$30,000.00
Kiewit Infrastructure South Co.		\$15,000.0000	\$90,000.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	25.000 EACH		
Bell & Associates Construction, LP		\$105.0000	\$2,625.00
Jones Bros. Contractors, LLC		\$100.0000	\$2,500.00
Kiewit Infrastructure South Co.		\$150.0000	\$3,750.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	1.000 L.M.		
Bell & Associates Construction, LP		\$4,600.0000	\$4,600.00
Jones Bros. Contractors, LLC		\$7,500.0000	\$7,500.00
Kiewit Infrastructure South Co.		\$12,400.0000	\$12,400.00
717-01 MOBILIZATION			
	1.000 LS		
Bell & Associates Construction, LP		\$121,000.0000	\$121,000.00
Jones Bros. Contractors, LLC		\$140,000.0000	\$140,000.00
Kiewit Infrastructure South Co.		\$200,000.0000	\$200,000.00

		UNIT PRICE	EXTENSION
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM		
	1.000 EACH		
	Bell & Associates Construction, LP	\$12,000.0000	\$12,000.00
	Jones Bros. Contractors, LLC	\$11,250.0000	\$11,250.00
	Kiewit Infrastructure South Co.	\$50,000.0000	\$50,000.00
202-01.02	REMOVAL OF ASBESTOS		
	1.000 LS		
	Bell & Associates Construction, LP	\$60,000.0000	\$60,000.00
	Jones Bros. Contractors, LLC	\$145,000.0000	\$145,000.00
	Kiewit Infrastructure South Co.	\$100,000.0000	\$100,000.00
712-07.03	TEMPORARY BARRICADES (TYPE III)		
	72.000 L.F.		
	Bell & Associates Construction, LP	\$14.8600	\$1,069.92
	Jones Bros. Contractors, LLC	\$12.5000	\$900.00
	Kiewit Infrastructure South Co.	\$17.0000	\$1,224.00

SUB-TOTAL BRIDGE

Bell & Associates Construction, LP	\$2,441,778.28
Jones Bros. Contractors, LLC	\$2,848,079.50
Kiewit Infrastructure South Co.	\$3,077,208.00

TOTAL CONTRACT

Bell & Associates Construction, LP	\$2,441,778.28
Jones Bros. Contractors, LLC	\$2,848,079.50
Kiewit Infrastructure South Co.	\$3,077,208.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2020**

DYER COUNTY (Contract No. CNU307 Call 016)

23155-4210-04

THE REPAIR OF THE BRIDGE ON U.S. 412 (S.R. 20) OVER HOGWALLOW ROAD (L.M. 1.27).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 15, 2021

	TOTAL CONTRACT
Dement Construction Company, LLC	\$794,894.40
Ford Construction Company	\$884,669.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	800.000 L.F.		
Dement Construction Company, LLC		\$5.0000	\$4,000.00
Ford Construction Company		\$5.5000	\$4,400.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	40.000 TON		
Dement Construction Company, LLC		\$65.0000	\$2,600.00
Ford Construction Company		\$81.0000	\$3,240.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	251.000 TON		
Dement Construction Company, LLC		\$140.0000	\$35,140.00
Ford Construction Company		\$140.0000	\$35,140.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	1.000 TON		
Dement Construction Company, LLC		\$100.0000	\$100.00
Ford Construction Company		\$100.0000	\$100.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	390.000 TON		
Dement Construction Company, LLC		\$140.0000	\$54,600.00
Ford Construction Company		\$140.0000	\$54,600.00
411-01.11 ACS MIX(PG64-22) GRADING E RDWY			
	110.000 TON		
Dement Construction Company, LLC		\$210.0000	\$23,100.00
Ford Construction Company		\$210.0000	\$23,100.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	4,450.000 S.Y.		
Dement Construction Company, LLC		\$5.5000	\$24,475.00
Ford Construction Company		\$6.6000	\$29,370.00
604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)			
	700.000 S.Y.		
Dement Construction Company, LLC		\$9.9500	\$6,965.00
Ford Construction Company		\$10.5000	\$7,350.00
604-04.05 BRIDGE END DRAINS(4' x 8')			
	1.000 EACH		
Dement Construction Company, LLC		\$6,500.0000	\$6,500.00
Ford Construction Company		\$5,700.0000	\$5,700.00
604-10.18 REINFORCING STEEL (REPAIRS)			
	4,648.000 LB.		
Dement Construction Company, LLC		\$1.9500	\$9,063.60
Ford Construction Company		\$1.6500	\$7,669.20

		UNIT PRICE	EXTENSION
604-10.42 CONCRETE REPAIRS			
	1,100.000 C.F.		
Dement Construction Company, LLC		\$34.0000	\$37,400.00
Ford Construction Company		\$95.0000	\$104,500.00
604-10.44 EXPANSION JOINT REPAIRS			
	81.000 L.F.		
Dement Construction Company, LLC		\$1,105.0000	\$89,505.00
Ford Construction Company		\$1,065.0000	\$86,265.00
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)			
	127.000 S.Y.		
Dement Construction Company, LLC		\$205.0000	\$26,035.00
Ford Construction Company		\$250.0000	\$31,750.00
604-10.70 EXPANSION JOINT REPAIRS			
	93.000 L.F.		
Dement Construction Company, LLC		\$735.0000	\$68,355.00
Ford Construction Company		\$865.0000	\$80,445.00
606-03.03 STEEL PILES (12 INCH)			
	840.000 L.F.		
Dement Construction Company, LLC		\$63.0000	\$52,920.00
Ford Construction Company		\$65.0000	\$54,600.00
617-01 BRIDGE DECK SEALANT			
	1,050.000 S.Y.		
Dement Construction Company, LLC		\$20.0000	\$21,000.00
Ford Construction Company		\$21.0000	\$22,050.00
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)			
	906.000 S.Y.		
Dement Construction Company, LLC		\$37.0000	\$33,522.00
Ford Construction Company		\$45.0000	\$40,770.00
705-04.50 PORTABLE BARRIER RAIL DELINEATOR			
	142.000 EACH		
Dement Construction Company, LLC		\$8.0000	\$1,136.00
Ford Construction Company		\$8.0000	\$1,136.00
705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	2.000 EACH		
Dement Construction Company, LLC		\$4,900.0000	\$9,800.00
Ford Construction Company		\$4,900.0000	\$9,800.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Dement Construction Company, LLC		\$20,914.0000	\$20,914.00
Ford Construction Company		\$11,880.0000	\$11,880.00

		UNIT PRICE	EXTENSION
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	1,900.000 L.F.		
Dement Construction Company, LLC		\$38.0000	\$72,200.00
Ford Construction Company		\$30.0000	\$57,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	331.000 EACH		
Dement Construction Company, LLC		\$26.0000	\$8,606.00
Ford Construction Company		\$26.0000	\$8,606.00
712-06 SIGNS (CONSTRUCTION)			
	1,096.000 S.F.		
Dement Construction Company, LLC		\$6.8000	\$7,452.80
Ford Construction Company		\$6.8000	\$7,452.80
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	140.000 L.F.		
Dement Construction Company, LLC		\$11.0000	\$1,540.00
Ford Construction Company		\$11.0000	\$1,540.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Dement Construction Company, LLC		\$795.0000	\$1,590.00
Ford Construction Company		\$795.0000	\$1,590.00
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	8,695.000 L.F.		
Dement Construction Company, LLC		\$6.0000	\$52,170.00
Ford Construction Company		\$6.0000	\$52,170.00
712-09.08 REMOVABLE PAVEMENT MARKING (6" line)			
	11,510.000 L.F.		
Dement Construction Company, LLC		\$4.5000	\$51,795.00
Ford Construction Company		\$4.5000	\$51,795.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	202.000 EACH		
Dement Construction Company, LLC		\$35.0000	\$7,070.00
Ford Construction Company		\$35.0000	\$7,070.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Dement Construction Company, LLC		\$5,900.0000	\$11,800.00
Ford Construction Company		\$6,000.0000	\$12,000.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	0.600 L.M.		
Dement Construction Company, LLC		\$9,000.0000	\$5,400.00
Ford Construction Company		\$9,000.0000	\$5,400.00

		UNIT PRICE	EXTENSION
717-01	MOBILIZATION		
			1.000 LS
	Dement Construction Company, LLC	\$39,500.0000	\$39,500.00
	Ford Construction Company	\$57,000.0000	\$57,000.00
801-03	WATER (SEEDING & SODDING)		
			18.000 M.G.
	Dement Construction Company, LLC	\$30.0000	\$540.00
	Ford Construction Company	\$10.0000	\$180.00
803-01	SODDING (NEW SOD)		
			1,800.000 S.Y.
	Dement Construction Company, LLC	\$4.5000	\$8,100.00
	Ford Construction Company	\$5.0000	\$9,000.00

SUB-TOTAL BRIDGE

Dement Construction Company, LLC
Ford Construction Company

\$794,894.40
\$884,669.00

TOTAL CONTRACT

Dement Construction Company, LLC
Ford Construction Company

\$794,894.40
\$884,669.00

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2020

FENTRESS COUNTY (Contract No. CNU276 Call 017)

STP-85(30),25005-3225-14

THE ROCKFALL MITIGATION ON S.R. 85 AT L.M. 3.80.

PROJECT LENGTH - 0.274 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2021

DBE GOAL 10.50%

	TOTAL CONTRACT
J & M Grading Division, LLC	\$1,854,562.00
Charles Blalock & Sons, Inc.	\$1,921,669.71
Wright Brothers Construction Company, Inc.	\$2,310,136.50
Twin K Construction, Inc.	\$2,368,519.73

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	J & M Grading Division, LLC	\$30,000.0000	\$30,000.00
	Charles Blalock & Sons, Inc.	\$37,646.1300	\$37,646.13
	Wright Brothers Construction Company, Inc.	\$27,750.0000	\$27,750.00
	Twin K Construction, Inc.	\$55,000.0000	\$55,000.00
201-05.31	VEGETATION REMOVAL		
		1.000 LS	
	J & M Grading Division, LLC	\$145,300.0000	\$145,300.00
	Charles Blalock & Sons, Inc.	\$585,000.0000	\$585,000.00
	Wright Brothers Construction Company, Inc.	\$232,000.0000	\$232,000.00
	Twin K Construction, Inc.	\$100,000.0000	\$100,000.00
202-02.01	REMOVAL OF PIPE (48" , 10+57.95)		
		58.000 L.F.	
	J & M Grading Division, LLC	\$60.0000	\$3,480.00
	Charles Blalock & Sons, Inc.	\$96.3200	\$5,586.56
	Wright Brothers Construction Company, Inc.	\$67.0000	\$3,886.00
	Twin K Construction, Inc.	\$32.9300	\$1,909.94
202-02.02	REMOVAL OF PIPE (18" , 14+91.51)		
		42.000 L.F.	
	J & M Grading Division, LLC	\$60.0000	\$2,520.00
	Charles Blalock & Sons, Inc.	\$133.0200	\$5,586.84
	Wright Brothers Construction Company, Inc.	\$46.0000	\$1,932.00
	Twin K Construction, Inc.	\$45.4700	\$1,909.74
202-02.03	REMOVAL OF PIPE (36" , 17+83.74)		
		54.000 L.F.	
	J & M Grading Division, LLC	\$60.0000	\$3,240.00
	Charles Blalock & Sons, Inc.	\$103.4600	\$5,586.84
	Wright Brothers Construction Company, Inc.	\$71.5000	\$3,861.00
	Twin K Construction, Inc.	\$35.3700	\$1,909.98
202-02.04	REMOVAL OF PIPE (24" , 21+15.33)		
		40.000 L.F.	
	J & M Grading Division, LLC	\$60.0000	\$2,400.00
	Charles Blalock & Sons, Inc.	\$139.6700	\$5,586.80
	Wright Brothers Construction Company, Inc.	\$48.0000	\$1,920.00
	Twin K Construction, Inc.	\$47.7500	\$1,910.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		5,170.000 C.Y.	
	J & M Grading Division, LLC	\$47.0000	\$242,990.00
	Charles Blalock & Sons, Inc.	\$64.0700	\$331,241.90
	Wright Brothers Construction Company, Inc.	\$45.0500	\$232,908.50
	Twin K Construction, Inc.	\$83.1100	\$429,678.70

		UNIT PRICE	EXTENSION
203-01.11	PRESPLITTING OF ROCK EXCAVATION		
		500.000 S.Y.	
	J & M Grading Division, LLC	\$60.0000	\$30,000.00
	Charles Blalock & Sons, Inc.	\$170.0000	\$85,000.00
	Wright Brothers Construction Company, Inc.	\$1,000.0000	\$500,000.00
	Twin K Construction, Inc.	\$881.3500	\$440,675.00
203-07	FURNISHING & SPREADING TOPSOIL		
		250.000 C.Y.	
	J & M Grading Division, LLC	\$150.0000	\$37,500.00
	Charles Blalock & Sons, Inc.	\$5.0000	\$1,250.00
	Wright Brothers Construction Company, Inc.	\$15.0000	\$3,750.00
	Twin K Construction, Inc.	\$37.8900	\$9,472.50
203-11	SCALING AND TRIMMING		
		11,053.000 S.Y.	
	J & M Grading Division, LLC	\$50.0000	\$552,650.00
	Charles Blalock & Sons, Inc.	\$12.3100	\$136,062.43
	Wright Brothers Construction Company, Inc.	\$54.0000	\$596,862.00
	Twin K Construction, Inc.	\$37.0600	\$409,624.18
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)		
		130.000 C.Y.	
	J & M Grading Division, LLC	\$125.0000	\$16,250.00
	Charles Blalock & Sons, Inc.	\$289.2300	\$37,599.90
	Wright Brothers Construction Company, Inc.	\$194.0000	\$25,220.00
	Twin K Construction, Inc.	\$197.3300	\$25,652.90
209-05	SEDIMENT REMOVAL		
		74.000 C.Y.	
	J & M Grading Division, LLC	\$25.0000	\$1,850.00
	Charles Blalock & Sons, Inc.	\$53.0000	\$3,922.00
	Wright Brothers Construction Company, Inc.	\$62.0000	\$4,588.00
	Twin K Construction, Inc.	\$25.5200	\$1,888.48
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)		
		2,400.000 L.F.	
	J & M Grading Division, LLC	\$3.0000	\$7,200.00
	Charles Blalock & Sons, Inc.	\$2.8600	\$6,864.00
	Wright Brothers Construction Company, Inc.	\$12.0000	\$28,800.00
	Twin K Construction, Inc.	\$1.3200	\$3,168.00
209-08.07	ROCK CHECK DAM PER		
		36.000 EACH	
	J & M Grading Division, LLC	\$500.0000	\$18,000.00
	Charles Blalock & Sons, Inc.	\$385.0000	\$13,860.00
	Wright Brothers Construction Company, Inc.	\$985.0000	\$35,460.00
	Twin K Construction, Inc.	\$396.8800	\$14,287.68

		UNIT PRICE	EXTENSION
209-08.08	ENHANCED ROCK CHECK DAM		
			6.000 EACH
	J & M Grading Division, LLC	\$600.0000	\$3,600.00
	Charles Blalock & Sons, Inc.	\$550.0000	\$3,300.00
	Wright Brothers Construction Company, Inc.	\$1,790.0000	\$10,740.00
	Twin K Construction, Inc.	\$449.8000	\$2,698.80
209-65.01	TEMPORARY STREAM DIVERSION (STA. 10+57.95, 48" FLEXIBLE PIPE)		
			1.000 LS
	J & M Grading Division, LLC	\$10,000.0000	\$10,000.00
	Charles Blalock & Sons, Inc.	\$500.0000	\$500.00
	Wright Brothers Construction Company, Inc.	\$6,555.0000	\$6,555.00
	Twin K Construction, Inc.	\$11,585.5800	\$11,585.58
209-65.02	TEMPORARY STREAM DIVERSION (STA. 17+83.74, 36" FLEXIBLE PIPE)		
			1.000 LS
	J & M Grading Division, LLC	\$10,000.0000	\$10,000.00
	Charles Blalock & Sons, Inc.	\$500.0000	\$500.00
	Wright Brothers Construction Company, Inc.	\$6,555.0000	\$6,555.00
	Twin K Construction, Inc.	\$10,423.5000	\$10,423.50
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
			71.000 TON
	J & M Grading Division, LLC	\$70.0000	\$4,970.00
	Charles Blalock & Sons, Inc.	\$75.0000	\$5,325.00
	Wright Brothers Construction Company, Inc.	\$70.0000	\$4,970.00
	Twin K Construction, Inc.	\$71.5800	\$5,082.18
303-10.01	MINERAL AGGREGATE (SIZE 57)		
			35.000 TON
	J & M Grading Division, LLC	\$60.0000	\$2,100.00
	Charles Blalock & Sons, Inc.	\$75.0000	\$2,625.00
	Wright Brothers Construction Company, Inc.	\$70.0000	\$2,450.00
	Twin K Construction, Inc.	\$44.8600	\$1,570.10
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A		
			43.000 TON
	J & M Grading Division, LLC	\$264.5000	\$11,373.50
	Charles Blalock & Sons, Inc.	\$253.0000	\$10,879.00
	Wright Brothers Construction Company, Inc.	\$269.0000	\$11,567.00
	Twin K Construction, Inc.	\$243.4200	\$10,467.06
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)		
			1.000 TON
	J & M Grading Division, LLC	\$125.0000	\$125.00
	Charles Blalock & Sons, Inc.	\$140.0000	\$140.00
	Wright Brothers Construction Company, Inc.	\$1,475.0000	\$1,475.00
	Twin K Construction, Inc.	\$1,333.5300	\$1,333.53

		UNIT PRICE	EXTENSION
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
			3.000 TON
	J & M Grading Division, LLC	\$977.5000	\$2,932.50
	Charles Blalock & Sons, Inc.	\$935.0000	\$2,805.00
	Wright Brothers Construction Company, Inc.	\$995.0000	\$2,985.00
	Twin K Construction, Inc.	\$899.6100	\$2,698.83
411-01.10	ACS MIX(PG64-22) GRADING D		
			320.000 TON
	J & M Grading Division, LLC	\$209.3000	\$66,976.00
	Charles Blalock & Sons, Inc.	\$210.0000	\$67,200.00
	Wright Brothers Construction Company, Inc.	\$213.0000	\$68,160.00
	Twin K Construction, Inc.	\$192.6100	\$61,635.20
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)		
			0.590 L.M.
	J & M Grading Division, LLC	\$7,600.0000	\$4,484.00
	Charles Blalock & Sons, Inc.	\$7,205.0000	\$4,250.95
	Wright Brothers Construction Company, Inc.	\$7,740.6800	\$4,567.00
	Twin K Construction, Inc.	\$11,416.8300	\$6,735.93
415-01.02	COLD PLANING BITUMINOUS PAVEMENT		
			4,792.000 S.Y.
	J & M Grading Division, LLC	\$8.0000	\$38,336.00
	Charles Blalock & Sons, Inc.	\$6.6000	\$31,627.20
	Wright Brothers Construction Company, Inc.	\$7.0000	\$33,544.00
	Twin K Construction, Inc.	\$6.3500	\$30,429.20
607-03.30	18" PIPE CULVERT		
			42.000 L.F.
	J & M Grading Division, LLC	\$70.0000	\$2,940.00
	Charles Blalock & Sons, Inc.	\$187.4200	\$7,871.64
	Wright Brothers Construction Company, Inc.	\$115.0000	\$4,830.00
	Twin K Construction, Inc.	\$83.4200	\$3,503.64
607-05.30	24" PIPE CULVERT		
			40.000 L.F.
	J & M Grading Division, LLC	\$85.0000	\$3,400.00
	Charles Blalock & Sons, Inc.	\$207.3900	\$8,295.60
	Wright Brothers Construction Company, Inc.	\$124.0000	\$4,960.00
	Twin K Construction, Inc.	\$111.5900	\$4,463.60
607-07.30	36" PIPE CULVERT		
			54.000 L.F.
	J & M Grading Division, LLC	\$125.0000	\$6,750.00
	Charles Blalock & Sons, Inc.	\$194.1400	\$10,483.56
	Wright Brothers Construction Company, Inc.	\$137.0000	\$7,398.00
	Twin K Construction, Inc.	\$115.4700	\$6,235.38

		UNIT PRICE	EXTENSION
607-09.30	48" PIPE CULVERT		
			58.000 L.F.
	J & M Grading Division, LLC	\$175.0000	\$10,150.00
	Charles Blalock & Sons, Inc.	\$217.5700	\$12,619.06
	Wright Brothers Construction Company, Inc.	\$156.0000	\$9,048.00
	Twin K Construction, Inc.	\$130.1600	\$7,549.28
610-12.02	HORIZONTAL DRAINS		
			320.000 L.F.
	J & M Grading Division, LLC	\$195.0000	\$62,400.00
	Charles Blalock & Sons, Inc.	\$185.2300	\$59,273.60
	Wright Brothers Construction Company, Inc.	\$129.0000	\$41,280.00
	Twin K Construction, Inc.	\$219.8800	\$70,361.60
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)		
			26.600 C.Y.
	J & M Grading Division, LLC	\$2,500.0000	\$66,500.00
	Charles Blalock & Sons, Inc.	\$1,513.0500	\$40,247.13
	Wright Brothers Construction Company, Inc.	\$1,985.0000	\$52,801.00
	Twin K Construction, Inc.	\$1,805.8200	\$48,034.81
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)		
			646.000 LB.
	J & M Grading Division, LLC	\$10.0000	\$6,460.00
	Charles Blalock & Sons, Inc.	\$5.5300	\$3,572.38
	Wright Brothers Construction Company, Inc.	\$12.0000	\$7,752.00
	Twin K Construction, Inc.	\$11.7200	\$7,571.12
621-03.05	36" TEMPORARY DRAINAGE PIPE		
			48.000 L.F.
	J & M Grading Division, LLC	\$150.0000	\$7,200.00
	Charles Blalock & Sons, Inc.	\$161.0000	\$7,728.00
	Wright Brothers Construction Company, Inc.	\$91.0000	\$4,368.00
	Twin K Construction, Inc.	\$69.4600	\$3,334.08
622-01.05	SHOTCRETE 6 IN THICKNESS		
			1,745.000 S.F.
	J & M Grading Division, LLC	\$135.0000	\$235,575.00
	Charles Blalock & Sons, Inc.	\$129.0900	\$225,262.05
	Wright Brothers Construction Company, Inc.	\$90.0000	\$157,050.00
	Twin K Construction, Inc.	\$88.2300	\$153,961.35
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE		
			200.000 L.F.
	J & M Grading Division, LLC	\$10.0000	\$2,000.00
	Charles Blalock & Sons, Inc.	\$12.1000	\$2,420.00
	Wright Brothers Construction Company, Inc.	\$3.7500	\$750.00
	Twin K Construction, Inc.	\$11.3000	\$2,260.00

		UNIT PRICE	EXTENSION
709-05.06	MACHINED RIP-RAP (CLASS A-1)		
			325.000 TON
	J & M Grading Division, LLC	\$70.0000	\$22,750.00
	Charles Blalock & Sons, Inc.	\$55.4000	\$18,005.00
	Wright Brothers Construction Company, Inc.	\$51.0000	\$16,575.00
	Twin K Construction, Inc.	\$70.6000	\$22,945.00
712-01	TRAFFIC CONTROL		
			1.000 LS
	J & M Grading Division, LLC	\$30,000.0000	\$30,000.00
	Charles Blalock & Sons, Inc.	\$15,067.4400	\$15,067.44
	Wright Brothers Construction Company, Inc.	\$1,900.0000	\$1,900.00
	Twin K Construction, Inc.	\$15,839.2800	\$15,839.28
712-06	SIGNS (CONSTRUCTION)		
			514.000 S.F.
	J & M Grading Division, LLC	\$10.0000	\$5,140.00
	Charles Blalock & Sons, Inc.	\$7.7000	\$3,957.80
	Wright Brothers Construction Company, Inc.	\$10.5000	\$5,397.00
	Twin K Construction, Inc.	\$9.2600	\$4,759.64
712-07.03	TEMPORARY BARRICADES (TYPE III)		
			100.000 L.F.
	J & M Grading Division, LLC	\$40.0000	\$4,000.00
	Charles Blalock & Sons, Inc.	\$19.8000	\$1,980.00
	Wright Brothers Construction Company, Inc.	\$22.0000	\$2,200.00
	Twin K Construction, Inc.	\$34.4000	\$3,440.00
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)		
			20.000 EACH
	J & M Grading Division, LLC	\$115.0000	\$2,300.00
	Charles Blalock & Sons, Inc.	\$111.1100	\$2,222.20
	Wright Brothers Construction Company, Inc.	\$58.5000	\$1,170.00
	Twin K Construction, Inc.	\$52.9200	\$1,058.40
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)		
			1.200 L.M.
	J & M Grading Division, LLC	\$3,050.0000	\$3,660.00
	Charles Blalock & Sons, Inc.	\$2,944.4400	\$3,533.33
	Wright Brothers Construction Company, Inc.	\$3,750.0000	\$4,500.00
	Twin K Construction, Inc.	\$3,386.7500	\$4,064.10
717-01	MOBILIZATION		
			1.000 LS
	J & M Grading Division, LLC	\$120,000.0000	\$120,000.00
	Charles Blalock & Sons, Inc.	\$95,000.0000	\$95,000.00
	Wright Brothers Construction Company, Inc.	\$104,500.0000	\$104,500.00
	Twin K Construction, Inc.	\$358,009.5500	\$358,009.55

		UNIT PRICE	EXTENSION
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)		
		188.000 S.Y.	
	J & M Grading Division, LLC	\$10.0000	\$1,880.00
	Charles Blalock & Sons, Inc.	\$5.3400	\$1,003.92
	Wright Brothers Construction Company, Inc.	\$10.0000	\$1,880.00
	Twin K Construction, Inc.	\$6.7100	\$1,261.48
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)		
		75.000 S.Y.	
	J & M Grading Division, LLC	\$10.0000	\$750.00
	Charles Blalock & Sons, Inc.	\$5.2300	\$392.25
	Wright Brothers Construction Company, Inc.	\$21.0000	\$1,575.00
	Twin K Construction, Inc.	\$16.6500	\$1,248.75
801-01	SEEDING (WITH MULCH)		
		2.000 UNIT	
	J & M Grading Division, LLC	\$800.0000	\$1,600.00
	Charles Blalock & Sons, Inc.	\$220.0000	\$440.00
	Wright Brothers Construction Company, Inc.	\$1,790.0000	\$3,580.00
	Twin K Construction, Inc.	\$238.1300	\$476.26
801-03	WATER (SEEDING & SODDING)		
		15.000 M.G.	
	J & M Grading Division, LLC	\$50.0000	\$750.00
	Charles Blalock & Sons, Inc.	\$110.0000	\$1,650.00
	Wright Brothers Construction Company, Inc.	\$403.0000	\$6,045.00
	Twin K Construction, Inc.	\$52.9200	\$793.80
803-01	SODDING (NEW SOD)		
		1,440.000 S.Y.	
	J & M Grading Division, LLC	\$7.0000	\$10,080.00
	Charles Blalock & Sons, Inc.	\$7.4300	\$10,699.20
	Wright Brothers Construction Company, Inc.	\$12.5500	\$18,072.00
	Twin K Construction, Inc.	\$3.8900	\$5,601.60

SUB-TOTAL ROADWAY

J & M Grading Division, LLC	\$1,854,562.00
Charles Blalock & Sons, Inc.	\$1,921,669.71
Wright Brothers Construction Company, Inc.	\$2,310,136.50
Twin K Construction, Inc.	\$2,368,519.73

TOTAL CONTRACT

J & M Grading Division, LLC	\$1,854,562.00
Charles Blalock & Sons, Inc.	\$1,921,669.71
Wright Brothers Construction Company, Inc.	\$2,310,136.50
Twin K Construction, Inc.	\$2,368,519.73

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2020**

HAMILTON COUNTY (Contract No. CNU221 Call 018)

HPP-9202(116),33960-3516-14

THE GRADING, DRAINAGE, PAVING, CONSTRUCTION OF RETAINING WALLS, SIGNALS AND LIGHTING ON A S.I.A. ROUTE SERVING VOLKSWAGEN GROUP OF AMERICA SUPPLIER PARK IN CHATTANOOGA.

PROJECT LENGTH - 1.571 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2022

DBE GOAL 11.00%

	TOTAL CONTRACT
Talley Construction Company, Inc.	\$13,377,512.14
Wright Brothers Construction Company, Inc.	\$15,311,724.18

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Talley Construction Company, Inc.	\$169,211.4500	\$169,211.45
	Wright Brothers Construction Company, Inc.	\$144,000.0000	\$144,000.00
109-10.01	TRAINEE		
		2,840.000 HOUR	
	Talley Construction Company, Inc.	\$0.8000	\$2,272.00
	Wright Brothers Construction Company, Inc.	\$0.8000	\$2,272.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Talley Construction Company, Inc.	\$105,282.4700	\$105,282.47
	Wright Brothers Construction Company, Inc.	\$114,000.0000	\$114,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
		1.000 LS	
	Talley Construction Company, Inc.	\$22,760.8600	\$22,760.86
	Wright Brothers Construction Company, Inc.	\$24,500.0000	\$24,500.00
202-01.56	REMOVAL OF STRUCTURES & OBSTRUCTIONS (DESCRIPTION)		
		1.000 LS	
	Talley Construction Company, Inc.	\$16,819.0700	\$16,819.07
	Wright Brothers Construction Company, Inc.	\$18,000.0000	\$18,000.00
202-01.57	REMOVAL OF STRUCTURES & OBSTRUCTIONS (DESCRIPTION)		
		1.000 LS	
	Talley Construction Company, Inc.	\$9,051.1400	\$9,051.14
	Wright Brothers Construction Company, Inc.	\$9,710.0000	\$9,710.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
		18,896.000 S.Y.	
	Talley Construction Company, Inc.	\$9.2500	\$174,788.00
	Wright Brothers Construction Company, Inc.	\$9.9500	\$188,015.20
202-03.01	REMOVAL OF ASPHALT PAVEMENT		
		14,481.000 S.Y.	
	Talley Construction Company, Inc.	\$2.0800	\$30,120.48
	Wright Brothers Construction Company, Inc.	\$2.2500	\$32,582.25
202-08.10	REMOVAL OF CURB (DESCRIPTION)		
		2,300.000 L.F.	
	Talley Construction Company, Inc.	\$5.2600	\$12,098.00
	Wright Brothers Construction Company, Inc.	\$5.6500	\$12,995.00
202-08.15	REMOVAL OF CURB AND GUTTER (DESCRIPTION)		
		6,305.000 L.F.	
	Talley Construction Company, Inc.	\$5.2600	\$33,164.30
	Wright Brothers Construction Company, Inc.	\$5.6500	\$35,623.25

		UNIT PRICE	EXTENSION
203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
	79,186.000 C.Y.		
Talley Construction Company, Inc.		\$13.2400	\$1,048,422.64
Wright Brothers Construction Company, Inc.		\$15.6000	\$1,235,301.60
203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)			
	39,082.000 TON		
Talley Construction Company, Inc.		\$32.3000	\$1,262,348.60
Wright Brothers Construction Company, Inc.		\$29.2500	\$1,143,148.50
203-04 PLACING AND SPREADING TOPSOIL			
	2,900.000 C.Y.		
Talley Construction Company, Inc.		\$8.0000	\$23,200.00
Wright Brothers Construction Company, Inc.		\$8.5500	\$24,795.00
203-06 WATER			
	474.000 M.G.		
Talley Construction Company, Inc.		\$9.9900	\$4,735.26
Wright Brothers Construction Company, Inc.		\$10.7000	\$5,071.80
204-06.01 FLOWABLE FILL (GENERAL)			
	200.000 C.Y.		
Talley Construction Company, Inc.		\$468.2900	\$93,658.00
Wright Brothers Construction Company, Inc.		\$510.0000	\$102,000.00
209-02.07 18" TEMPORARY SLOPE DRAIN			
	556.000 L.F.		
Talley Construction Company, Inc.		\$22.1500	\$12,315.40
Wright Brothers Construction Company, Inc.		\$24.2500	\$13,483.00
209-05 SEDIMENT REMOVAL			
	1,040.000 C.Y.		
Talley Construction Company, Inc.		\$18.2500	\$18,980.00
Wright Brothers Construction Company, Inc.		\$19.5500	\$20,332.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	7,755.000 L.F.		
Talley Construction Company, Inc.		\$3.6100	\$27,995.55
Wright Brothers Construction Company, Inc.		\$3.9000	\$30,244.50
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	6,219.000 L.F.		
Talley Construction Company, Inc.		\$1.5500	\$9,639.45
Wright Brothers Construction Company, Inc.		\$1.6500	\$10,261.35
209-08.07 ROCK CHECK DAM PER			
	37.000 EACH		
Talley Construction Company, Inc.		\$386.2500	\$14,291.25
Wright Brothers Construction Company, Inc.		\$420.0000	\$15,540.00

		UNIT PRICE	EXTENSION
209-08.08 ENHANCED ROCK CHECK DAM			
	31.000 EACH		
Talley Construction Company, Inc.		\$721.0000	\$22,351.00
Wright Brothers Construction Company, Inc.		\$780.0000	\$24,180.00
209-09.01 SANDBAGS			
	150.000 BAG		
Talley Construction Company, Inc.		\$13.3900	\$2,008.50
Wright Brothers Construction Company, Inc.		\$9.0500	\$1,357.50
209-09.03 SEDIMENT FILTER BAG (15' X 15')			
	2.000 EACH		
Talley Construction Company, Inc.		\$1,453.1700	\$2,906.34
Wright Brothers Construction Company, Inc.		\$1,570.0000	\$3,140.00
209-09.41 CURB INLET PROTECTION (TYPE 2)			
	105.000 EACH		
Talley Construction Company, Inc.		\$231.7500	\$24,333.75
Wright Brothers Construction Company, Inc.		\$249.0000	\$26,145.00
209-09.43 CURB INLET PROTECTION (TYPE 4)			
	5.000 EACH		
Talley Construction Company, Inc.		\$231.7500	\$1,158.75
Wright Brothers Construction Company, Inc.		\$249.0000	\$1,245.00
209-10.20 TEMPORARY SEDIMENT TRAP			
	340.000 C.Y.		
Talley Construction Company, Inc.		\$25.4200	\$8,642.80
Wright Brothers Construction Company, Inc.		\$27.2500	\$9,265.00
209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)			
	50.000 S.Y.		
Talley Construction Company, Inc.		\$13.3100	\$665.50
Wright Brothers Construction Company, Inc.		\$11.9500	\$597.50
209-40.31 CATCH BASIN PROTECTION (TYPE B)			
	1.000 EACH		
Talley Construction Company, Inc.		\$669.5000	\$669.50
Wright Brothers Construction Company, Inc.		\$720.0000	\$720.00
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	1.000 EACH		
Talley Construction Company, Inc.		\$360.5000	\$360.50
Wright Brothers Construction Company, Inc.		\$390.0000	\$390.00
209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)			
	68.000 EACH		
Talley Construction Company, Inc.		\$700.4000	\$47,627.20
Wright Brothers Construction Company, Inc.		\$750.0000	\$51,000.00

		UNIT PRICE	EXTENSION
209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3)			
	11.000 EACH		
Talley Construction Company, Inc.		\$412.0000	\$4,532.00
Wright Brothers Construction Company, Inc.		\$440.0000	\$4,840.00
209-65.04 TEMPORARY IN STREAM DIVERSION			
	200.000 L.F.		
Talley Construction Company, Inc.		\$162.6100	\$32,522.00
Wright Brothers Construction Company, Inc.		\$176.0000	\$35,200.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	49,063.000 TON		
Talley Construction Company, Inc.		\$25.3400	\$1,243,256.42
Wright Brothers Construction Company, Inc.		\$34.0000	\$1,668,142.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	100.000 TON		
Talley Construction Company, Inc.		\$32.7400	\$3,274.00
Wright Brothers Construction Company, Inc.		\$35.5000	\$3,550.00
307-01.09 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C			
	718.000 TON		
Talley Construction Company, Inc.		\$97.0000	\$69,646.00
Wright Brothers Construction Company, Inc.		\$106.0000	\$76,108.00
307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S			
	7,392.000 TON		
Talley Construction Company, Inc.		\$72.1400	\$533,258.88
Wright Brothers Construction Company, Inc.		\$85.0000	\$628,320.00
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	10,871.000 TON		
Talley Construction Company, Inc.		\$68.2500	\$741,945.75
Wright Brothers Construction Company, Inc.		\$87.7500	\$953,930.25
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	8,693.000 TON		
Talley Construction Company, Inc.		\$72.5400	\$630,590.22
Wright Brothers Construction Company, Inc.		\$91.2500	\$793,236.25
309-01.01 MINERAL AGGREGATE (A-CBC)			
	3,858.000 TON		
Talley Construction Company, Inc.		\$29.8200	\$115,045.56
Wright Brothers Construction Company, Inc.		\$52.0000	\$200,616.00
309-01.02 PORTLAND CEMENT (A-CBC)			
	188.000 TON		
Talley Construction Company, Inc.		\$396.5500	\$74,551.40
Wright Brothers Construction Company, Inc.		\$20.0000	\$3,760.00

		UNIT PRICE	EXTENSION
309-02 BITUMINOUS MATERIAL (A-CBC)			
	9.000 TON		
Talley Construction Company, Inc.		\$800.0000	\$7,200.00
Wright Brothers Construction Company, Inc.		\$720.0000	\$6,480.00
313-03 TREATED PERMEABLE BASE			
	2,669.000 S.Y.		
Talley Construction Company, Inc.		\$27.9200	\$74,518.48
Wright Brothers Construction Company, Inc.		\$32.0000	\$85,408.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	116.100 TON		
Talley Construction Company, Inc.		\$800.0000	\$92,880.00
Wright Brothers Construction Company, Inc.		\$650.0000	\$75,465.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	414.100 TON		
Talley Construction Company, Inc.		\$60.0000	\$24,846.00
Wright Brothers Construction Company, Inc.		\$82.2500	\$34,059.73
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	39.800 TON		
Talley Construction Company, Inc.		\$701.3800	\$27,914.92
Wright Brothers Construction Company, Inc.		\$600.0000	\$23,880.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	627.000 TON		
Talley Construction Company, Inc.		\$88.4900	\$55,483.23
Wright Brothers Construction Company, Inc.		\$126.0000	\$79,002.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	4,258.000 TON		
Talley Construction Company, Inc.		\$101.4000	\$431,761.20
Wright Brothers Construction Company, Inc.		\$121.0000	\$515,218.00
411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT			
	346.000 TON		
Talley Construction Company, Inc.		\$128.2800	\$44,384.88
Wright Brothers Construction Company, Inc.		\$126.0000	\$43,596.00
501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"			
	2,295.000 S.Y.		
Talley Construction Company, Inc.		\$129.5300	\$297,271.35
Wright Brothers Construction Company, Inc.		\$194.0000	\$445,230.00
502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)			
	5,000.000 L.F.		
Talley Construction Company, Inc.		\$4.1200	\$20,600.00
Wright Brothers Construction Company, Inc.		\$5.4500	\$27,250.00

		UNIT PRICE	EXTENSION
604-07.01	RETAINING WALL (STA. 130+10 to STA. 131+25)		
			878.000 S.F.
	Talley Construction Company, Inc.	\$110.8100	\$97,291.18
	Wright Brothers Construction Company, Inc.	\$120.0000	\$105,360.00
604-07.02	RETAINING WALL (STA. 132+25 TO STA. 134+85)		
			794.000 S.F.
	Talley Construction Company, Inc.	\$148.9600	\$118,274.24
	Wright Brothers Construction Company, Inc.	\$161.0000	\$127,834.00
607-02.02	15" CONCRETE PIPE CULVERT(CLASS III)		
			25.000 L.F.
	Talley Construction Company, Inc.	\$275.2400	\$6,881.00
	Wright Brothers Construction Company, Inc.	\$296.0000	\$7,400.00
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)		
			8,115.000 L.F.
	Talley Construction Company, Inc.	\$58.0200	\$470,832.30
	Wright Brothers Construction Company, Inc.	\$62.7500	\$509,216.25
607-03.04	18" CONCRETE PIPE CULVERT (CLASS V)		
			333.000 L.F.
	Talley Construction Company, Inc.	\$81.0100	\$26,976.33
	Wright Brothers Construction Company, Inc.	\$87.5000	\$29,137.50
607-05.02	24" CONCRETE PIPE CULVERT (CLASS III)		
			1,016.000 L.F.
	Talley Construction Company, Inc.	\$72.4600	\$73,619.36
	Wright Brothers Construction Company, Inc.	\$78.5000	\$79,756.00
607-06.02	30" CONCRETE PIPE CULVERT (CLASS III)		
			505.000 L.F.
	Talley Construction Company, Inc.	\$82.0000	\$41,410.00
	Wright Brothers Construction Company, Inc.	\$88.7500	\$44,818.75
607-07.02	36" CONCRETE PIPE CULVERT (CLASS III)		
			830.000 L.F.
	Talley Construction Company, Inc.	\$99.2000	\$82,336.00
	Wright Brothers Construction Company, Inc.	\$107.0000	\$88,810.00
607-09.02	48" CONCRETE PIPE CULVERT (CLASS III)		
			135.000 L.F.
	Talley Construction Company, Inc.	\$534.7600	\$72,192.60
	Wright Brothers Construction Company, Inc.	\$580.0000	\$78,300.00
607-39.05	36" PIPE CULVERT (SIDE DRAIN)		
			68.000 L.F.
	Talley Construction Company, Inc.	\$61.4700	\$4,179.96
	Wright Brothers Construction Company, Inc.	\$67.0000	\$4,556.00

		UNIT PRICE	EXTENSION
611-02.11 JUNCTION BOX, TYPE 2			
	3.000 EACH		
Talley Construction Company, Inc.		\$3,525.1200	\$10,575.36
Wright Brothers Construction Company, Inc.		\$3,830.0000	\$11,490.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	43.000 C.Y.		
Talley Construction Company, Inc.		\$1,569.9600	\$67,508.28
Wright Brothers Construction Company, Inc.		\$2,020.0000	\$86,860.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	3,955.000 LB.		
Talley Construction Company, Inc.		\$2.9500	\$11,667.25
Wright Brothers Construction Company, Inc.		\$3.2000	\$12,656.00
611-07.31 18IN ENDWALL (SIDE DRAIN)			
	3.000 EACH		
Talley Construction Company, Inc.		\$1,791.3900	\$5,374.17
Wright Brothers Construction Company, Inc.		\$1,950.0000	\$5,850.00
611-07.51 15IN ENDWALL (CROSS DRAIN) 3:1			
	1.000 EACH		
Talley Construction Company, Inc.		\$1,112.8500	\$1,112.85
Wright Brothers Construction Company, Inc.		\$1,210.0000	\$1,210.00
611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1			
	3.000 EACH		
Talley Construction Company, Inc.		\$1,112.8500	\$3,338.55
Wright Brothers Construction Company, Inc.		\$1,210.0000	\$3,630.00
611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1			
	2.000 EACH		
Talley Construction Company, Inc.		\$1,578.7100	\$3,157.42
Wright Brothers Construction Company, Inc.		\$1,720.0000	\$3,440.00
611-09.02 REWORK CATCHBASIN			
	3.000 EACH		
Talley Construction Company, Inc.		\$1,510.7700	\$4,532.31
Wright Brothers Construction Company, Inc.		\$1,640.0000	\$4,920.00
611-09.03 CAPPING EXISTING CATCHBASIN			
	24.000 EACH		
Talley Construction Company, Inc.		\$1,082.4700	\$25,979.28
Wright Brothers Construction Company, Inc.		\$1,160.0000	\$27,840.00
611-39.02 CATCH BASINS, TYPE 39, > 4' - 8' DEPTH			
	1.000 EACH		
Talley Construction Company, Inc.		\$4,036.1200	\$4,036.12
Wright Brothers Construction Company, Inc.		\$4,390.0000	\$4,390.00

		UNIT PRICE	EXTENSION
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
	375.000 L.F.		
Talley Construction Company, Inc.		\$134.0200	\$50,257.50
Wright Brothers Construction Company, Inc.		\$149.0000	\$55,875.00
621-03.05 36" TEMPORARY DRAINAGE PIPE			
	36.000 L.F.		
Talley Construction Company, Inc.		\$61.5200	\$2,214.72
Wright Brothers Construction Company, Inc.		\$66.7500	\$2,403.00
701-01.01 CONCRETE SIDEWALK (4 ")			
	1,798.000 S.F.		
Talley Construction Company, Inc.		\$9.2300	\$16,595.54
Wright Brothers Construction Company, Inc.		\$16.6000	\$29,846.80
701-02.03 CONCRETE CURB RAMP			
	1,637.000 S.F.		
Talley Construction Company, Inc.		\$20.0400	\$32,805.48
Wright Brothers Construction Company, Inc.		\$43.2500	\$70,800.25
701-03 CONCRETE MEDIAN PAVEMENT			
	13.000 C.Y.		
Talley Construction Company, Inc.		\$525.8300	\$6,835.79
Wright Brothers Construction Company, Inc.		\$530.0000	\$6,890.00
702-01 CONCRETE CURB			
	19.000 C.Y.		
Talley Construction Company, Inc.		\$816.8700	\$15,520.53
Wright Brothers Construction Company, Inc.		\$1,390.0000	\$26,410.00
702-03 CONCRETE COMBINED CURB & GUTTER			
	956.000 C.Y.		
Talley Construction Company, Inc.		\$528.8100	\$505,542.36
Wright Brothers Construction Company, Inc.		\$525.0000	\$501,900.00
705-01.01 GUARDRAIL AT BRIDGE ENDS			
	135.000 L.F.		
Talley Construction Company, Inc.		\$61.5600	\$8,310.60
Wright Brothers Construction Company, Inc.		\$64.5000	\$8,707.50
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	4.000 EACH		
Talley Construction Company, Inc.		\$1,151.0600	\$4,604.24
Wright Brothers Construction Company, Inc.		\$1,330.0000	\$5,320.00
705-06.01 W BEAM GR (TYPE 2) MASH TL3			
	2,025.000 L.F.		
Talley Construction Company, Inc.		\$17.9600	\$36,369.00
Wright Brothers Construction Company, Inc.		\$18.8000	\$38,070.00

		UNIT PRICE	EXTENSION
705-06.11 GR TERMINAL (IN-INLINE) MASH TL3			
	3.000 EACH		
Talley Construction Company, Inc.		\$762.6200	\$2,287.86
Wright Brothers Construction Company, Inc.		\$800.0000	\$2,400.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	3.000 EACH		
Talley Construction Company, Inc.		\$2,325.3000	\$6,975.90
Wright Brothers Construction Company, Inc.		\$2,430.0000	\$7,290.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2			
	1.000 EACH		
Talley Construction Company, Inc.		\$2,229.5900	\$2,229.59
Wright Brothers Construction Company, Inc.		\$2,330.0000	\$2,330.00
705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	3.000 EACH		
Talley Construction Company, Inc.		\$4,057.5800	\$12,172.74
Wright Brothers Construction Company, Inc.		\$5,100.0000	\$15,300.00
706-01 GUARDRAIL REMOVED			
	2,865.000 L.F.		
Talley Construction Company, Inc.		\$0.7800	\$2,234.70
Wright Brothers Construction Company, Inc.		\$0.5500	\$1,575.75
706-10.26 ROUNDED END ELEMENT			
	3.000 EACH		
Talley Construction Company, Inc.		\$63.4700	\$190.41
Wright Brothers Construction Company, Inc.		\$66.7500	\$200.25
707-01.11 CHAIN LINK FENCE (6 FOOT)			
	165.000 L.F.		
Talley Construction Company, Inc.		\$23.6900	\$3,908.85
Wright Brothers Construction Company, Inc.		\$26.0000	\$4,290.00
707-06.04 REMOVAL AND RESET GATE (GRAY METAL)			
	1.000 EACH		
Talley Construction Company, Inc.		\$1,133.0000	\$1,133.00
Wright Brothers Construction Company, Inc.		\$1,240.0000	\$1,240.00
707-06.05 REMOVAL OF FENCE (DECORATIVE & CHAIN LINK)			
	1.000 LS		
Talley Construction Company, Inc.		\$2,678.0000	\$2,678.00
Wright Brothers Construction Company, Inc.		\$2,930.0000	\$2,930.00
707-08.01 FENCE (BLACK DECORATIVE)			
	380.000 L.F.		
Talley Construction Company, Inc.		\$90.6400	\$34,443.20
Wright Brothers Construction Company, Inc.		\$99.0000	\$37,620.00

		UNIT PRICE	EXTENSION
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	4,015.000 L.F.		
Talley Construction Company, Inc.		\$1.2400	\$4,978.60
Wright Brothers Construction Company, Inc.		\$1.3500	\$5,420.25
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	33.000 EACH		
Talley Construction Company, Inc.		\$264.2300	\$8,719.59
Wright Brothers Construction Company, Inc.		\$286.0000	\$9,438.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	760.000 TON		
Talley Construction Company, Inc.		\$38.0100	\$28,887.60
Wright Brothers Construction Company, Inc.		\$41.2500	\$31,350.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	285.000 TON		
Talley Construction Company, Inc.		\$39.6100	\$11,288.85
Wright Brothers Construction Company, Inc.		\$43.0000	\$12,255.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	391.000 TON		
Talley Construction Company, Inc.		\$35.8500	\$14,017.35
Wright Brothers Construction Company, Inc.		\$39.0000	\$15,249.00
709-05.09 MACHINED RIP-RAP (CLASS C)			
	345.000 TON		
Talley Construction Company, Inc.		\$36.9100	\$12,733.95
Wright Brothers Construction Company, Inc.		\$40.0000	\$13,800.00
710-02 AGGREGATE UNDERDRAINS (WITH PIPE)			
	11,394.000 L.F.		
Talley Construction Company, Inc.		\$7.2100	\$82,150.74
Wright Brothers Construction Company, Inc.		\$7.7000	\$87,733.80
710-05 LATERAL UNDERDRAIN			
	520.000 L.F.		
Talley Construction Company, Inc.		\$5.1500	\$2,678.00
Wright Brothers Construction Company, Inc.		\$5.5000	\$2,860.00
710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)			
	6.000 EACH		
Talley Construction Company, Inc.		\$824.0000	\$4,944.00
Wright Brothers Construction Company, Inc.		\$880.0000	\$5,280.00
710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)			
	10.000 EACH		
Talley Construction Company, Inc.		\$824.0000	\$8,240.00
Wright Brothers Construction Company, Inc.		\$880.0000	\$8,800.00

		UNIT PRICE	EXTENSION
710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)			
	7.000 EACH		
Talley Construction Company, Inc.		\$824.0000	\$5,768.00
Wright Brothers Construction Company, Inc.		\$880.0000	\$6,160.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Talley Construction Company, Inc.		\$15,230.8800	\$15,230.88
Wright Brothers Construction Company, Inc.		\$54,700.0000	\$54,700.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	9,620.000 L.F.		
Talley Construction Company, Inc.		\$15.4300	\$148,436.60
Wright Brothers Construction Company, Inc.		\$16.7000	\$160,654.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	274.000 EACH		
Talley Construction Company, Inc.		\$20.8100	\$5,701.94
Wright Brothers Construction Company, Inc.		\$32.2500	\$8,836.50
712-05.01 WARNING LIGHTS (TYPE A)			
	10.000 EACH		
Talley Construction Company, Inc.		\$41.6200	\$416.20
Wright Brothers Construction Company, Inc.		\$27.2500	\$272.50
712-05.03 WARNING LIGHTS (TYPE C)			
	137.000 EACH		
Talley Construction Company, Inc.		\$31.2100	\$4,275.77
Wright Brothers Construction Company, Inc.		\$27.2500	\$3,733.25
712-06 SIGNS (CONSTRUCTION)			
	613.000 S.F.		
Talley Construction Company, Inc.		\$6.7600	\$4,143.88
Wright Brothers Construction Company, Inc.		\$9.0000	\$5,517.00
712-07.02 TEMPORARY BARRICADES (TYPE II)			
	6.000 L.F.		
Talley Construction Company, Inc.		\$26.0100	\$156.06
Wright Brothers Construction Company, Inc.		\$29.0000	\$174.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	80.000 L.F.		
Talley Construction Company, Inc.		\$16.1300	\$1,290.40
Wright Brothers Construction Company, Inc.		\$31.0000	\$2,480.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Talley Construction Company, Inc.		\$1,872.7300	\$3,745.46
Wright Brothers Construction Company, Inc.		\$2,670.0000	\$5,340.00

		UNIT PRICE	EXTENSION
713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR			
	487.000 EACH		
Talley Construction Company, Inc.		\$10.4000	\$5,064.80
Wright Brothers Construction Company, Inc.		\$11.0000	\$5,357.00
713-11.01 "U" SECTION STEEL POSTS			
	245.000 LB.		
Talley Construction Company, Inc.		\$3.1200	\$764.40
Wright Brothers Construction Company, Inc.		\$3.2500	\$796.25
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	1,237.000 LB.		
Talley Construction Company, Inc.		\$3.6400	\$4,502.68
Wright Brothers Construction Company, Inc.		\$3.9000	\$4,824.30
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	116.000 S.F.		
Talley Construction Company, Inc.		\$13.2700	\$1,539.32
Wright Brothers Construction Company, Inc.		\$14.0000	\$1,624.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	204.000 S.F.		
Talley Construction Company, Inc.		\$14.0500	\$2,866.20
Wright Brothers Construction Company, Inc.		\$14.7500	\$3,009.00
713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)			
	105.000 S.F.		
Talley Construction Company, Inc.		\$60.1700	\$6,317.85
Wright Brothers Construction Company, Inc.		\$40.0000	\$4,200.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Talley Construction Company, Inc.		\$520.2000	\$520.20
Wright Brothers Construction Company, Inc.		\$550.0000	\$550.00
713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)			
	9.000 EACH		
Talley Construction Company, Inc.		\$366.4300	\$3,297.87
Wright Brothers Construction Company, Inc.		\$310.0000	\$2,790.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	3.000 EACH		
Talley Construction Company, Inc.		\$8,323.2300	\$24,969.69
Wright Brothers Construction Company, Inc.		\$6,390.0000	\$19,170.00
714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)			
	27,502.000 L.F.		
Talley Construction Company, Inc.		\$6.5900	\$181,238.18
Wright Brothers Construction Company, Inc.		\$7.0500	\$193,889.10

		CONTRACT	CNU221
		UNIT PRICE	EXTENSION
714-03.03 DIRECT BURIAL CONDUIT (1" PVC, SCHEDULE 40)			
	2,000.000 L.F.		
Talley Construction Company, Inc.		\$5.1500	\$10,300.00
Wright Brothers Construction Company, Inc.		\$5.5000	\$11,000.00
714-04.03 CONDUIT (2" PVC, JACKED OR BORED)			
	400.000 L.F.		
Talley Construction Company, Inc.		\$22.6600	\$9,064.00
Wright Brothers Construction Company, Inc.		\$24.2500	\$9,700.00
714-05.04 PULL BOXES (TYPE C)			
	90.000 EACH		
Talley Construction Company, Inc.		\$489.2500	\$44,032.50
Wright Brothers Construction Company, Inc.		\$520.0000	\$46,800.00
714-06.08 CABLE (2/C #4 AWG + GND)			
	14,841.000 L.F.		
Talley Construction Company, Inc.		\$4.1200	\$61,144.92
Wright Brothers Construction Company, Inc.		\$4.4000	\$65,300.40
714-08.09 LIGHT STANDARDS (45' POLE HEIGHT, ALUMINUM)			
	40.000 EACH		
Talley Construction Company, Inc.		\$2,163.0000	\$86,520.00
Wright Brothers Construction Company, Inc.		\$2,320.0000	\$92,800.00
714-08.20 FOUNDATION (ONLY) FOR LIGHT STANDARD			
	47.000 EACH		
Talley Construction Company, Inc.		\$1,472.9000	\$69,226.30
Wright Brothers Construction Company, Inc.		\$1,580.0000	\$74,260.00
714-08.30 REMOVE & RELOCATE LIGHT STANDARD			
	7.000 EACH		
Talley Construction Company, Inc.		\$865.2000	\$6,056.40
Wright Brothers Construction Company, Inc.		\$930.0000	\$6,510.00
714-08.31 REMOVAL OF FOUNDATION(ONLY) FOR LIGHT STANDARD			
	7.000 EACH		
Talley Construction Company, Inc.		\$432.6000	\$3,028.20
Wright Brothers Construction Company, Inc.		\$460.0000	\$3,220.00
714-08.32 REMOVAL OF LIGHT STANDARD & FOUNDATION			
	43.000 EACH		
Talley Construction Company, Inc.		\$721.0000	\$31,003.00
Wright Brothers Construction Company, Inc.		\$770.0000	\$33,110.00
714-09.09 LUMINAIRES (5 LED, 210 WATT, LOW TILT)			
	47.000 EACH		
Talley Construction Company, Inc.		\$1,133.0000	\$53,251.00
Wright Brothers Construction Company, Inc.		\$1,210.0000	\$56,870.00

		UNIT PRICE	EXTENSION
714-12.01 CONTROL CENTER (NO. 1)			
	1.000 LS		
Talley Construction Company, Inc.		\$10,506.0000	\$10,506.00
Wright Brothers Construction Company, Inc.		\$11,200.0000	\$11,200.00
714-12.02 CONTROL CENTER (NO. 2)			
	1.000 LS		
Talley Construction Company, Inc.		\$10,506.0000	\$10,506.00
Wright Brothers Construction Company, Inc.		\$11,200.0000	\$11,200.00
714-25 ELECTRICAL CONNECTION			
	2.000 EACH		
Talley Construction Company, Inc.		\$2,312.3500	\$4,624.70
Wright Brothers Construction Company, Inc.		\$2,480.0000	\$4,960.00
716-01.05 TEMPORARY RAISED PAVEMENT MARKER			
	286.000 EACH		
Talley Construction Company, Inc.		\$10.3000	\$2,945.80
Wright Brothers Construction Company, Inc.		\$10.6500	\$3,045.90
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	266.000 EACH		
Talley Construction Company, Inc.		\$25.7500	\$6,849.50
Wright Brothers Construction Company, Inc.		\$30.5000	\$8,113.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	382.000 EACH		
Talley Construction Company, Inc.		\$25.7500	\$9,836.50
Wright Brothers Construction Company, Inc.		\$30.5000	\$11,651.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	186.000 S.Y.		
Talley Construction Company, Inc.		\$18.5400	\$3,448.44
Wright Brothers Construction Company, Inc.		\$21.5000	\$3,999.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	361.000 L.F.		
Talley Construction Company, Inc.		\$10.3000	\$3,718.30
Wright Brothers Construction Company, Inc.		\$11.7500	\$4,241.75
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	40.000 EACH		
Talley Construction Company, Inc.		\$154.5000	\$6,180.00
Wright Brothers Construction Company, Inc.		\$164.0000	\$6,560.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	1,063.000 L.F.		
Talley Construction Company, Inc.		\$2.0600	\$2,189.78
Wright Brothers Construction Company, Inc.		\$1.6500	\$1,753.95

		UNIT PRICE	EXTENSION
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	325.000 L.F.		
Talley Construction Company, Inc.		\$22.6600	\$7,364.50
Wright Brothers Construction Company, Inc.		\$24.0000	\$7,800.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)			
	1.000 L.M.		
Talley Construction Company, Inc.		\$9,476.0000	\$9,476.00
Wright Brothers Construction Company, Inc.		\$6,820.0000	\$6,820.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	3.000 EACH		
Talley Construction Company, Inc.		\$128.7500	\$386.25
Wright Brothers Construction Company, Inc.		\$246.0000	\$738.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	2.000 EACH		
Talley Construction Company, Inc.		\$257.5000	\$515.00
Wright Brothers Construction Company, Inc.		\$191.0000	\$382.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	18.000 S.F.		
Talley Construction Company, Inc.		\$10.3000	\$185.40
Wright Brothers Construction Company, Inc.		\$19.6500	\$353.70
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	4.000 EACH		
Talley Construction Company, Inc.		\$257.5000	\$1,030.00
Wright Brothers Construction Company, Inc.		\$273.0000	\$1,092.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	11.000 L.M.		
Talley Construction Company, Inc.		\$875.5000	\$9,630.50
Wright Brothers Construction Company, Inc.		\$1,040.0000	\$11,440.00
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	432.000 L.F.		
Talley Construction Company, Inc.		\$5.1500	\$2,224.80
Wright Brothers Construction Company, Inc.		\$6.0000	\$2,592.00
716-05.21 PAINTED PAVEMENT MARKING(4"DOTTED LINE)			
	240.000 L.F.		
Talley Construction Company, Inc.		\$0.5200	\$124.80
Wright Brothers Construction Company, Inc.		\$0.5500	\$132.00
716-05.52 PAINTED PAVEMENT MARKING(AREA)			
	12.000 S.F.		
Talley Construction Company, Inc.		\$6.1800	\$74.16
Wright Brothers Construction Company, Inc.		\$5.4500	\$65.40

		UNIT PRICE	EXTENSION
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	30,000.000 L.F.		
Talley Construction Company, Inc.		\$0.6700	\$20,100.00
Wright Brothers Construction Company, Inc.		\$0.5000	\$15,000.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	7.000 L.M.		
Talley Construction Company, Inc.		\$5,047.0000	\$35,329.00
Wright Brothers Construction Company, Inc.		\$5,950.0000	\$41,650.00
717-01 MOBILIZATION			
	1.000 LS		
Talley Construction Company, Inc.		\$545,500.6900	\$545,500.69
Wright Brothers Construction Company, Inc.		\$738,000.0000	\$738,000.00
725-23.21 FIBER OPTIC DROP CABLE (12 F)			
	50.000 L.F.		
Talley Construction Company, Inc.		\$6.1800	\$309.00
Wright Brothers Construction Company, Inc.		\$6.6000	\$330.00
725-23.27 FIBER OPTIC CLOSURE (UNDERGROUND)			
	1.000 EACH		
Talley Construction Company, Inc.		\$1,236.0000	\$1,236.00
Wright Brothers Construction Company, Inc.		\$1,320.0000	\$1,320.00
725-23.28 FIBER OPTIC SPLICE FUSION			
	1.000 EACH		
Talley Construction Company, Inc.		\$257.5000	\$257.50
Wright Brothers Construction Company, Inc.		\$276.0000	\$276.00
730-02.08 SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED)			
	1.000 EACH		
Talley Construction Company, Inc.		\$679.8000	\$679.80
Wright Brothers Construction Company, Inc.		\$730.0000	\$730.00
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	6.000 EACH		
Talley Construction Company, Inc.		\$896.1000	\$5,376.60
Wright Brothers Construction Company, Inc.		\$960.0000	\$5,760.00
730-02.30 SIGNAL HEAD ASSEMBLY (130 A2 WITH BACKPLATE)			
	7.000 EACH		
Talley Construction Company, Inc.		\$927.0000	\$6,489.00
Wright Brothers Construction Company, Inc.		\$990.0000	\$6,930.00
730-02.31 SIGNAL HEAD ASSEMBLY (140 A1 WITH BACKPLATE)			
	1.000 EACH		
Talley Construction Company, Inc.		\$1,174.2000	\$1,174.20
Wright Brothers Construction Company, Inc.		\$1,260.0000	\$1,260.00

		UNIT PRICE	EXTENSION
730-03.21 INSTALL PULL BOX (TYPE B)			
	5.000 EACH		
Talley Construction Company, Inc.		\$751.9000	\$3,759.50
Wright Brothers Construction Company, Inc.		\$800.0000	\$4,000.00
730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)			
	1.000 EACH		
Talley Construction Company, Inc.		\$1,740.7000	\$1,740.70
Wright Brothers Construction Company, Inc.		\$1,860.0000	\$1,860.00
730-05.01 ELECTRICAL SERVICE CONNECTION			
	1.000 EACH		
Talley Construction Company, Inc.		\$2,523.5000	\$2,523.50
Wright Brothers Construction Company, Inc.		\$2,700.0000	\$2,700.00
730-08.02 SIGNAL CABLE - 5 CONDUCTOR			
	2,300.000 L.F.		
Talley Construction Company, Inc.		\$1.1300	\$2,599.00
Wright Brothers Construction Company, Inc.		\$1.2000	\$2,760.00
730-08.04 SIGNAL CABLE - 9 CONDUCTOR			
	4,500.000 L.F.		
Talley Construction Company, Inc.		\$1.4400	\$6,480.00
Wright Brothers Construction Company, Inc.		\$1.5500	\$6,975.00
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	375.000 L.F.		
Talley Construction Company, Inc.		\$11.0200	\$4,132.50
Wright Brothers Construction Company, Inc.		\$11.8000	\$4,425.00
730-12.08 CONDUIT 2" DIAMETER (RGS)			
	900.000 L.F.		
Talley Construction Company, Inc.		\$29.1500	\$26,235.00
Wright Brothers Construction Company, Inc.		\$31.2500	\$28,125.00
730-13.02 VEHICLE DETECTOR (VIDEO)			
	1.000 EACH		
Talley Construction Company, Inc.		\$36,899.7500	\$36,899.75
Wright Brothers Construction Company, Inc.		\$39,500.0000	\$39,500.00
730-13.03 VEHICLE DETECTOR (4 - CHANNEL, RACK MOUNT)			
	3.000 EACH		
Talley Construction Company, Inc.		\$463.5000	\$1,390.50
Wright Brothers Construction Company, Inc.		\$500.0000	\$1,500.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)			
	1.000 EACH		
Talley Construction Company, Inc.		\$20,280.7000	\$20,280.70
Wright Brothers Construction Company, Inc.		\$21,700.0000	\$21,700.00

		UNIT PRICE	EXTENSION
730-16.14 CONTROLLER (ATC)			
	1.000 EACH		
Talley Construction Company, Inc.		\$5,263.3000	\$5,263.30
Wright Brothers Construction Company, Inc.		\$5,630.0000	\$5,630.00
730-23.30 PEDESTAL POLE (TYPE A - 10')			
	1.000 EACH		
Talley Construction Company, Inc.		\$1,843.7000	\$1,843.70
Wright Brothers Construction Company, Inc.		\$1,970.0000	\$1,970.00
730-23.96 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50')			
	4.000 EACH		
Talley Construction Company, Inc.		\$20,239.5000	\$80,958.00
Wright Brothers Construction Company, Inc.		\$21,700.0000	\$86,800.00
730-23.97 CANTILEVER SIGNAL SUPPORT (1 ARM @ 70')			
	1.000 EACH		
Talley Construction Company, Inc.		\$31,106.0000	\$31,106.00
Wright Brothers Construction Company, Inc.		\$33,300.0000	\$33,300.00
730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN			
	10.000 EACH		
Talley Construction Company, Inc.		\$1,339.0000	\$13,390.00
Wright Brothers Construction Company, Inc.		\$1,430.0000	\$14,300.00
730-40.02 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 LS		
Talley Construction Company, Inc.		\$12,102.5000	\$12,102.50
Wright Brothers Construction Company, Inc.		\$13,000.0000	\$13,000.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	1,982.000 S.Y.		
Talley Construction Company, Inc.		\$1.9000	\$3,765.80
Wright Brothers Construction Company, Inc.		\$2.0500	\$4,063.10
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	40,420.000 S.Y.		
Talley Construction Company, Inc.		\$1.5600	\$63,055.20
Wright Brothers Construction Company, Inc.		\$1.7000	\$68,714.00
740-11.03 TEMPORARY SEDIMENT TUBE 18IN			
	33,080.000 L.F.		
Talley Construction Company, Inc.		\$3.3500	\$110,818.00
Wright Brothers Construction Company, Inc.		\$3.6000	\$119,088.00
801-01 SEEDING (WITH MULCH)			
	235.000 UNIT		
Talley Construction Company, Inc.		\$42.2300	\$9,924.05
Wright Brothers Construction Company, Inc.		\$45.5000	\$10,692.50

		UNIT PRICE	EXTENSION
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	100.000 UNIT		
Talley Construction Company, Inc.		\$30.9000	\$3,090.00
Wright Brothers Construction Company, Inc.		\$33.2500	\$3,325.00
801-01.65 TEMPORARY MULCH			
	100.000 UNIT		
Talley Construction Company, Inc.		\$24.7200	\$2,472.00
Wright Brothers Construction Company, Inc.		\$26.5000	\$2,650.00
801-02.08 TEMPORARY SEEDING (WITHOUT MULCH)			
	528.000 UNIT		
Talley Construction Company, Inc.		\$14.9600	\$7,898.88
Wright Brothers Construction Company, Inc.		\$16.1000	\$8,500.80
801-03 WATER (SEEDING & SODDING)			
	546.000 M.G.		
Talley Construction Company, Inc.		\$30.9000	\$16,871.40
Wright Brothers Construction Company, Inc.		\$33.2500	\$18,154.50
803-01 SODDING (NEW SOD)			
	46,957.000 S.Y.		
Talley Construction Company, Inc.		\$4.1200	\$193,462.84
Wright Brothers Construction Company, Inc.		\$4.4500	\$208,958.65
805-01.01 TURF REINFORCEMENT MAT (CLASS I)			
	125.000 S.Y.		
Talley Construction Company, Inc.		\$4.8900	\$611.25
Wright Brothers Construction Company, Inc.		\$5.2500	\$656.25
805-12.02 EROSION CONTROL BLANKET (TYPE II)			
	58,696.000 S.Y.		
Talley Construction Company, Inc.		\$1.0300	\$60,456.88
Wright Brothers Construction Company, Inc.		\$1.1000	\$64,565.60
806-02.03 PROJECT MOWING			
	6.000 CYCL		
Talley Construction Company, Inc.		\$8,137.0000	\$48,822.00
Wright Brothers Construction Company, Inc.		\$8,750.0000	\$52,500.00
920-10.04 (LEFT, > 0' - 4')			
	19.000 EACH		
Talley Construction Company, Inc.		\$3,599.8300	\$68,396.77
Wright Brothers Construction Company, Inc.		\$3,910.0000	\$74,290.00
920-11.04 (LEFT, > 4' - 8')			
	15.000 EACH		
Talley Construction Company, Inc.		\$4,781.4700	\$71,722.05
Wright Brothers Construction Company, Inc.		\$5,190.0000	\$77,850.00

		UNIT PRICE	EXTENSION
920-12.04 (LEFT, > 8' - 12')			
	3.000 EACH		
Talley Construction Company, Inc.		\$6,248.1200	\$18,744.36
Wright Brothers Construction Company, Inc.		\$6,790.0000	\$20,370.00
920-13.04 (RIGHT, > 0' - 4')			
	21.000 EACH		
Talley Construction Company, Inc.		\$3,727.6800	\$78,281.28
Wright Brothers Construction Company, Inc.		\$4,040.0000	\$84,840.00
920-14.04 (RIGHT, > 4' - 8')			
	11.000 EACH		
Talley Construction Company, Inc.		\$4,213.1600	\$46,344.76
Wright Brothers Construction Company, Inc.		\$4,570.0000	\$50,270.00
920-15.04 (RIGHT, > 8' - 12')			
	4.000 EACH		
Talley Construction Company, Inc.		\$6,826.1900	\$27,304.76
Wright Brothers Construction Company, Inc.		\$7,420.0000	\$29,680.00
920-16.04 (RIGHT, > 12' - 16')			
	1.000 EACH		
Talley Construction Company, Inc.		\$5,564.8000	\$5,564.80
Wright Brothers Construction Company, Inc.		\$6,040.0000	\$6,040.00
920-17.04 (CENTER, > 4' - 8')			
	3.000 EACH		
Talley Construction Company, Inc.		\$6,723.5800	\$20,170.74
Wright Brothers Construction Company, Inc.		\$7,320.0000	\$21,960.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
793-11.20 HANDHOLE 30INX48IN			
	4.000 EACH		
Talley Construction Company, Inc.		\$2,613.2900	\$10,453.16
Wright Brothers Construction Company, Inc.		\$2,800.0000	\$11,200.00
793-13.17 2 DUCT FORMATION @ 36IN DEPTH			
	3,070.000 L.F.		
Talley Construction Company, Inc.		\$31.8700	\$97,840.90
Wright Brothers Construction Company, Inc.		\$34.0000	\$104,380.00
793-14.10 4IN CORE DRILL INTO MANHOLE			
	2.000 EACH		
Talley Construction Company, Inc.		\$2,060.0000	\$4,120.00
Wright Brothers Construction Company, Inc.		\$2,210.0000	\$4,420.00
793-14.11 1IN INNERDUCT			
	3,080.000 L.F.		
Talley Construction Company, Inc.		\$1.5600	\$4,804.80
Wright Brothers Construction Company, Inc.		\$1.6500	\$5,082.00
793-14.12 1 1/4IN INNERDUCT			
	3,080.000 L.F.		
Talley Construction Company, Inc.		\$2.0700	\$6,375.60
Wright Brothers Construction Company, Inc.		\$2.2000	\$6,776.00
793-14.21 ROD DUCTS			
	6,140.000 L.F.		
Talley Construction Company, Inc.		\$1.0300	\$6,324.20
Wright Brothers Construction Company, Inc.		\$1.1000	\$6,754.00
793-98.05 RETIRE BURIED FACILITIES IN PLACE			
	3,000.000 L.F.		
Talley Construction Company, Inc.		\$0.1000	\$300.00
Wright Brothers Construction Company, Inc.		\$0.1000	\$300.00
795-01.09 12IN DIP RESTRAINED JOINT WATER LINE			
	40.000 L.F.		
Talley Construction Company, Inc.		\$349.9300	\$13,997.20
Wright Brothers Construction Company, Inc.		\$380.0000	\$15,200.00
795-01.19 24IN DIP RESTRAINED JOINT WATER LINE			
	1,720.000 L.F.		
Talley Construction Company, Inc.		\$235.2700	\$404,664.40
Wright Brothers Construction Company, Inc.		\$257.0000	\$442,040.00
795-06.12 CONNECT TO 24IN WATER LINE			
	2.000 EACH		
Talley Construction Company, Inc.		\$61,906.2700	\$123,812.54
Wright Brothers Construction Company, Inc.		\$67,400.0000	\$134,800.00

		UNIT PRICE	EXTENSION
795-07.15 12IN X 12IN TAPPING SLEEVE AND VALVE			
	2.000 EACH		
Talley Construction Company, Inc.		\$8,985.1800	\$17,970.36
Wright Brothers Construction Company, Inc.		\$9,770.0000	\$19,540.00
795-07.34 INSERTION VALVE (12IN)			
	1.000 EACH		
Talley Construction Company, Inc.		\$20,515.0600	\$20,515.06
Wright Brothers Construction Company, Inc.		\$22,400.0000	\$22,400.00
795-08.20 24IN GATE VALVE ASSEMBLY			
	5.000 EACH		
Talley Construction Company, Inc.		\$26,465.7300	\$132,328.65
Wright Brothers Construction Company, Inc.		\$28,900.0000	\$144,500.00
795-10.03 1IN AUTO AIR RELEASE VALVE ASSEMBLY			
	2.000 EACH		
Talley Construction Company, Inc.		\$1,591.5300	\$3,183.06
Wright Brothers Construction Company, Inc.		\$1,720.0000	\$3,440.00
795-11.02 FIRE HYDRANT ASSEMBLY			
	2.000 EACH		
Talley Construction Company, Inc.		\$6,817.4700	\$13,634.94
Wright Brothers Construction Company, Inc.		\$7,430.0000	\$14,860.00
795-11.04 RELOCATE FIRE HYDRANT			
	1.000 EACH		
Talley Construction Company, Inc.		\$4,812.5400	\$4,812.54
Wright Brothers Construction Company, Inc.		\$5,250.0000	\$5,250.00
795-13.01 DI FITTINGS			
	10,000.000 LB.		
Talley Construction Company, Inc.		\$6.3700	\$63,700.00
Wright Brothers Construction Company, Inc.		\$7.0000	\$70,000.00
795-15.12 42IN STEEL CASING PIPE OPEN CUT METHOD			
	90.000 L.F.		
Talley Construction Company, Inc.		\$509.6300	\$45,866.70
Wright Brothers Construction Company, Inc.		\$550.0000	\$49,500.00
795-16.41 12IN EXISTING WATER MAIN TERMINATION			
	1.000 EACH		
Talley Construction Company, Inc.		\$2,005.8600	\$2,005.86
Wright Brothers Construction Company, Inc.		\$2,170.0000	\$2,170.00
795-16.42 24IN EXISTING WATER MAIN TERMINATION			
	1.000 EACH		
Talley Construction Company, Inc.		\$5,595.4800	\$5,595.48
Wright Brothers Construction Company, Inc.		\$6,090.0000	\$6,090.00

SUB-TOTAL ROADWAY

Talley Construction Company, Inc.	\$12,395,206.69
Wright Brothers Construction Company, Inc.	\$14,243,022.18

SUB-TOTAL UTILITY

Talley Construction Company, Inc.	\$982,305.45
Wright Brothers Construction Company, Inc.	\$1,068,702.00

TOTAL CONTRACT

Talley Construction Company, Inc.	\$13,377,512.14
Wright Brothers Construction Company, Inc.	\$15,311,724.18

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2020**

HAYWOOD COUNTY (Contract No. CNU279 Call 019)

HSIP-1(392),38003-3232-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON U.S. 70 (S.R. 1) FROM NEAR BRILEY/CHESTNUT GROVE ROAD (L.M. 23.00) TO THE MADISON COUNTY LINE (L.M. 28.11).

PROJECT LENGTH - 5.110 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2021

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$95,537.70
Volunteer Paving, LLC	\$95,846.87

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Superior Traffic Control, LLC		\$2,750.0000	\$2,750.00
	Volunteer Paving, LLC		\$5,000.0000	\$5,000.00
713-02.21	SIGN POST DELINEATION ENHANCEMENT			
		192.000 L.F.		
	Superior Traffic Control, LLC		\$5.5000	\$1,056.00
	Volunteer Paving, LLC		\$4.4500	\$854.40
713-11.01	"U" SECTION STEEL POSTS			
		488.000 LB.		
	Superior Traffic Control, LLC		\$2.5000	\$1,220.00
	Volunteer Paving, LLC		\$2.5600	\$1,249.28
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST			
		2,363.000 LB.		
	Superior Traffic Control, LLC		\$4.1000	\$9,688.30
	Volunteer Paving, LLC		\$2.9500	\$6,970.85
713-11.21	P POST SLIP BASE			
		2.000 EACH		
	Superior Traffic Control, LLC		\$375.0000	\$750.00
	Volunteer Paving, LLC		\$384.0000	\$768.00
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
		118.000 S.F.		
	Superior Traffic Control, LLC		\$11.5000	\$1,357.00
	Volunteer Paving, LLC		\$10.4200	\$1,229.56
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
		534.000 S.F.		
	Superior Traffic Control, LLC		\$12.1000	\$6,461.40
	Volunteer Paving, LLC		\$11.1700	\$5,964.78
713-15.36	REMOVE SIGN, SUPPORT & FOOTING			
		92.000 EACH		
	Superior Traffic Control, LLC		\$5.0000	\$460.00
	Volunteer Paving, LLC		\$30.0000	\$2,760.00
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
		61.000 EACH		
	Superior Traffic Control, LLC		\$25.0000	\$1,525.00
	Volunteer Paving, LLC		\$30.0000	\$1,830.00
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER			
		305.000 EACH		
	Superior Traffic Control, LLC		\$5.0000	\$1,525.00
	Volunteer Paving, LLC		\$5.0000	\$1,525.00

		UNIT PRICE	EXTENSION
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	45.000 S.Y.		
Superior Traffic Control, LLC		\$13.0000	\$585.00
Volunteer Paving, LLC		\$12.0000	\$540.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	124.000 L.F.		
Superior Traffic Control, LLC		\$10.0000	\$1,240.00
Volunteer Paving, LLC		\$10.0000	\$1,240.00
716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)			
	2.000 EACH		
Superior Traffic Control, LLC		\$110.0000	\$220.00
Volunteer Paving, LLC		\$200.0000	\$400.00
716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)			
	2.000 EACH		
Superior Traffic Control, LLC		\$110.0000	\$220.00
Volunteer Paving, LLC		\$125.0000	\$250.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	60.000 S.F.		
Superior Traffic Control, LLC		\$14.0000	\$840.00
Volunteer Paving, LLC		\$15.0000	\$900.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	2.000 EACH		
Superior Traffic Control, LLC		\$125.0000	\$250.00
Volunteer Paving, LLC		\$400.0000	\$800.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	19.700 L.M.		
Superior Traffic Control, LLC		\$3,100.0000	\$61,070.00
Volunteer Paving, LLC		\$3,050.0000	\$60,085.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	0.800 L.M.		
Superior Traffic Control, LLC		\$2,900.0000	\$2,320.00
Volunteer Paving, LLC		\$3,100.0000	\$2,480.00
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, LLC		\$2,000.0000	\$2,000.00
Volunteer Paving, LLC		\$1,000.0000	\$1,000.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC

\$95,537.70

Volunteer Paving, LLC

\$95,846.87

TOTAL CONTRACT

Superior Traffic Control, LLC

\$95,537.70

Volunteer Paving, LLC

\$95,846.87

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2020**

HENRY COUNTY (Contract No. CNU280 Call 020)

HSIP-54(44),40003-3223-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 54 FROM NEAR TOWNSEND ROAD (L.M. 4.00) TO THE PARIS URBAN BOUNDARY (L.M. 8.80).

PROJECT LENGTH - 4.800 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2021

DBE GOAL 4.50%

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$225,364.70
Volunteer Paving, LLC	\$230,891.87

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	10.000 L.M.		
Superior Traffic Control, LLC		\$700.0000	\$7,000.00
Volunteer Paving, LLC		\$950.0000	\$9,500.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	20.000 EACH		
Superior Traffic Control, LLC		\$975.0000	\$19,500.00
Volunteer Paving, LLC		\$975.0000	\$19,500.00
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	2.000 EACH		
Superior Traffic Control, LLC		\$975.0000	\$1,950.00
Volunteer Paving, LLC		\$975.0000	\$1,950.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	1,809.000 L.F.		
Superior Traffic Control, LLC		\$2.8000	\$5,065.20
Volunteer Paving, LLC		\$5.1500	\$9,316.35
705-06.02 W BEAM GR (TYPE 2) MASH TL3 (LONG POST)			
	647.000 L.F.		
Superior Traffic Control, LLC		\$22.0000	\$14,234.00
Volunteer Paving, LLC		\$22.0000	\$14,234.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	20.000 EACH		
Superior Traffic Control, LLC		\$2,400.0000	\$48,000.00
Volunteer Paving, LLC		\$2,400.0000	\$48,000.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2			
	2.000 EACH		
Superior Traffic Control, LLC		\$2,400.0000	\$4,800.00
Volunteer Paving, LLC		\$2,400.0000	\$4,800.00
706-01 GUARDRAIL REMOVED			
	175.000 L.F.		
Superior Traffic Control, LLC		\$4.0000	\$700.00
Volunteer Paving, LLC		\$4.0000	\$700.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Traffic Control, LLC		\$4,000.0000	\$4,000.00
Volunteer Paving, LLC		\$5,000.0000	\$5,000.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	294.000 L.F.		
Superior Traffic Control, LLC		\$5.5000	\$1,617.00
Volunteer Paving, LLC		\$4.4000	\$1,293.60

		UNIT PRICE	EXTENSION
713-11.01 "U" SECTION STEEL POSTS			
	130.000 LB.		
Superior Traffic Control, LLC		\$3.4500	\$448.50
Volunteer Paving, LLC		\$2.2800	\$296.40
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	1,999.000 LB.		
Superior Traffic Control, LLC		\$4.5000	\$8,995.50
Volunteer Paving, LLC		\$2.6800	\$5,357.32
713-11.21 P POST SLIP BASE			
	4.000 EACH		
Superior Traffic Control, LLC		\$375.0000	\$1,500.00
Volunteer Paving, LLC		\$354.0000	\$1,416.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	47.000 S.F.		
Superior Traffic Control, LLC		\$12.0000	\$564.00
Volunteer Paving, LLC		\$9.1300	\$429.11
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	481.000 S.F.		
Superior Traffic Control, LLC		\$12.5000	\$6,012.50
Volunteer Paving, LLC		\$9.8900	\$4,757.09
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	35.000 EACH		
Superior Traffic Control, LLC		\$10.0000	\$350.00
Volunteer Paving, LLC		\$30.0000	\$1,050.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	49.000 EACH		
Superior Traffic Control, LLC		\$22.0000	\$1,078.00
Volunteer Paving, LLC		\$30.0000	\$1,470.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	8.000 EACH		
Superior Traffic Control, LLC		\$22.0000	\$176.00
Volunteer Paving, LLC		\$30.0000	\$240.00
716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER			
	418.000 EACH		
Superior Traffic Control, LLC		\$5.0000	\$2,090.00
Volunteer Paving, LLC		\$5.0000	\$2,090.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	136.000 S.Y.		
Superior Traffic Control, LLC		\$13.0000	\$1,768.00
Volunteer Paving, LLC		\$12.0000	\$1,632.00

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	354.000 L.F.		
Superior Traffic Control, LLC		\$9.0000	\$3,186.00
Volunteer Paving, LLC		\$15.0000	\$5,310.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	10.000 EACH		
Superior Traffic Control, LLC		\$100.0000	\$1,000.00
Volunteer Paving, LLC		\$150.0000	\$1,500.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	8.000 EACH		
Superior Traffic Control, LLC		\$125.0000	\$1,000.00
Volunteer Paving, LLC		\$250.0000	\$2,000.00
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)			
	4.000 EACH		
Superior Traffic Control, LLC		\$335.0000	\$1,340.00
Volunteer Paving, LLC		\$500.0000	\$2,000.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	12.000 S.F.		
Superior Traffic Control, LLC		\$15.0000	\$180.00
Volunteer Paving, LLC		\$15.0000	\$180.00
716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)			
	576.000 L.F.		
Superior Traffic Control, LLC		\$7.5000	\$4,320.00
Volunteer Paving, LLC		\$10.0000	\$5,760.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	21.600 L.M.		
Superior Traffic Control, LLC		\$3,100.0000	\$66,960.00
Volunteer Paving, LLC		\$3,200.0000	\$69,120.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	0.700 L.M.		
Superior Traffic Control, LLC		\$2,900.0000	\$2,030.00
Volunteer Paving, LLC		\$3,200.0000	\$2,240.00
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, LLC		\$6,500.0000	\$6,500.00
Volunteer Paving, LLC		\$3,750.0000	\$3,750.00
730-01.03 MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT			
	1.000 EACH		
Superior Traffic Control, LLC		\$4,000.0000	\$4,000.00
Volunteer Paving, LLC		\$1,000.0000	\$1,000.00

UNIT PRICE

EXTENSION

730-50.10 SOLAR POWERED FLASHING ASSEMBLY

2.000 EACH

Superior Traffic Control, LLC
Volunteer Paving, LLC

\$2,500.0000
\$2,500.0000

\$5,000.00
\$5,000.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC

\$225,364.70

Volunteer Paving, LLC

\$230,891.87

TOTAL CONTRACT

Superior Traffic Control, LLC

\$225,364.70

Volunteer Paving, LLC

\$230,891.87

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2020**

HUMPHREYS COUNTY (Contract No. CNU282 Call 021)

HSIP-4300(30),43946-3424-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2021

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$148,880.30
Volunteer Paving, LLC	\$154,194.71
Highway Markings, Inc.	\$157,507.24

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Traffic Control, LLC		\$4,000.0000	\$4,000.00
Volunteer Paving, LLC		\$2,500.0000	\$2,500.00
Highway Markings, Inc.		\$3,000.0000	\$3,000.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	160.000 L.F.		
Superior Traffic Control, LLC		\$5.2500	\$840.00
Volunteer Paving, LLC		\$4.3100	\$689.60
Highway Markings, Inc.		\$5.0500	\$808.00
713-11.01 "U" SECTION STEEL POSTS			
	4,552.000 LB.		
Superior Traffic Control, LLC		\$2.7500	\$12,518.00
Volunteer Paving, LLC		\$2.2000	\$10,014.40
Highway Markings, Inc.		\$2.9800	\$13,564.96
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	2,517.200 LB.		
Superior Traffic Control, LLC		\$4.0000	\$10,068.80
Volunteer Paving, LLC		\$2.5900	\$6,519.55
Highway Markings, Inc.		\$3.1500	\$7,929.18
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	401.000 S.F.		
Superior Traffic Control, LLC		\$12.0000	\$4,812.00
Volunteer Paving, LLC		\$10.8200	\$4,338.82
Highway Markings, Inc.		\$13.0500	\$5,233.05
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	653.000 S.F.		
Superior Traffic Control, LLC		\$12.5000	\$8,162.50
Volunteer Paving, LLC		\$11.5800	\$7,561.74
Highway Markings, Inc.		\$13.2500	\$8,652.25
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	44.000 EACH		
Superior Traffic Control, LLC		\$5.0000	\$220.00
Volunteer Paving, LLC		\$30.0000	\$1,320.00
Highway Markings, Inc.		\$10.0000	\$440.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	1,677.000 EACH		
Superior Traffic Control, LLC		\$20.0000	\$33,540.00
Volunteer Paving, LLC		\$23.0000	\$38,571.00
Highway Markings, Inc.		\$22.5000	\$37,732.50

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	103.000 L.F.		
Superior Traffic Control, LLC		\$10.0000	\$1,030.00
Volunteer Paving, LLC		\$15.0000	\$1,545.00
Highway Markings, Inc.		\$9.0000	\$927.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	59.900 L.M.		
Superior Traffic Control, LLC		\$1,175.0000	\$70,382.50
Volunteer Paving, LLC		\$1,300.0000	\$77,870.00
Highway Markings, Inc.		\$1,265.0000	\$75,773.50
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	1,742.000 L.F.		
Superior Traffic Control, LLC		\$0.7500	\$1,306.50
Volunteer Paving, LLC		\$1.3000	\$2,264.60
Highway Markings, Inc.		\$0.4000	\$696.80
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, LLC		\$2,000.0000	\$2,000.00
Volunteer Paving, LLC		\$1,000.0000	\$1,000.00
Highway Markings, Inc.		\$2,750.0000	\$2,750.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC	\$148,880.30
Volunteer Paving, LLC	\$154,194.71
Highway Markings, Inc.	\$157,507.24

TOTAL CONTRACT

Superior Traffic Control, LLC	\$148,880.30
Volunteer Paving, LLC	\$154,194.71
Highway Markings, Inc.	\$157,507.24

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2020**

HUMPHREYS COUNTY (Contract No. CNU080 Call 022)

43004-4227-04

THE REPAIR OF THE BRIDGES ON U.S. 70 (S.R. 1) OVER TRACE CREEK (L.M. 5.94).

PROJECT LENGTH - 0.218 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2022

	TOTAL CONTRACT
Dement Construction Company, LLC	\$1,641,002.42
Jamison Construction, LLC	\$1,737,953.23
Summers-Taylor, Inc.	\$1,748,628.80
Eutaw Construction Company, Inc.	\$1,805,750.00
Bell & Associates Construction, LP	\$1,826,594.00
Mid-State Construction Company, Inc.	\$2,159,973.72
Jones Bros. Contractors, LLC	\$2,173,156.59
Concrete Structures, Inc.	\$2,336,000.00

BRIDGE CATEGORY

UNIT PRICE EXTENSION

105-01 CONSTRUCTION STAKES, LINES AND GRADES

1.000 LS

Dement Construction Company, LLC	\$15,000.0000	\$15,000.00
Jamison Construction, LLC	\$18,000.0000	\$18,000.00
Summers-Taylor, Inc.	\$15,000.0000	\$15,000.00
Eutaw Construction Company, Inc.	\$32,230.0000	\$32,230.00
Bell & Associates Construction, LP	\$15,000.0000	\$15,000.00
Mid-State Construction Company, Inc.	\$33,875.4000	\$33,875.40
Jones Bros. Contractors, LLC	\$35,000.0000	\$35,000.00
Concrete Structures, Inc.	\$15,000.0000	\$15,000.00

202-01.02 REMOVAL OF ASBESTOS

1.000 LS

Dement Construction Company, LLC	\$5,000.0000	\$5,000.00
Jamison Construction, LLC	\$12,500.0000	\$12,500.00
Summers-Taylor, Inc.	\$12,000.0000	\$12,000.00
Eutaw Construction Company, Inc.	\$2,653.0000	\$2,653.00
Bell & Associates Construction, LP	\$14,000.0000	\$14,000.00
Mid-State Construction Company, Inc.	\$30,846.7800	\$30,846.78
Jones Bros. Contractors, LLC	\$15,000.0000	\$15,000.00
Concrete Structures, Inc.	\$5,000.0000	\$5,000.00

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)

1.000 LS

Dement Construction Company, LLC	\$150,000.0000	\$150,000.00
Jamison Construction, LLC	\$346,940.0000	\$346,940.00
Summers-Taylor, Inc.	\$238,000.0000	\$238,000.00
Eutaw Construction Company, Inc.	\$350,000.0000	\$350,000.00
Bell & Associates Construction, LP	\$330,000.0000	\$330,000.00
Mid-State Construction Company, Inc.	\$279,898.0600	\$279,898.06
Jones Bros. Contractors, LLC	\$500,000.0000	\$500,000.00
Concrete Structures, Inc.	\$780,000.0000	\$780,000.00

204-02.01 DRY EXCAVATION (BRIDGES)

105.000 C.Y.

Dement Construction Company, LLC	\$12.0000	\$1,260.00
Jamison Construction, LLC	\$20.0000	\$2,100.00
Summers-Taylor, Inc.	\$24.0000	\$2,520.00
Eutaw Construction Company, Inc.	\$22.0000	\$2,310.00
Bell & Associates Construction, LP	\$30.0000	\$3,150.00
Mid-State Construction Company, Inc.	\$31.7000	\$3,328.50
Jones Bros. Contractors, LLC	\$35.0000	\$3,675.00
Concrete Structures, Inc.	\$95.0000	\$9,975.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

1.000 L.M.

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$1,000.0000	\$1,000.00
Jamison Construction, LLC	\$2,000.0000	\$2,000.00
Summers-Taylor, Inc.	\$4,200.0000	\$4,200.00
Eutaw Construction Company, Inc.	\$839.0000	\$839.00
Bell & Associates Construction, LP	\$1,100.0000	\$1,100.00
Mid-State Construction Company, Inc.	\$6,514.5000	\$6,514.50
Jones Bros. Contractors, LLC	\$6,000.0000	\$6,000.00
Concrete Structures, Inc.	\$1,200.0000	\$1,200.00

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

1,600.000 L.F.

Dement Construction Company, LLC	\$7.0000	\$11,200.00
Jamison Construction, LLC	\$6.0000	\$9,600.00
Summers-Taylor, Inc.	\$4.5000	\$7,200.00
Eutaw Construction Company, Inc.	\$4.5000	\$7,200.00
Bell & Associates Construction, LP	\$4.5000	\$7,200.00
Mid-State Construction Company, Inc.	\$5.5400	\$8,864.00
Jones Bros. Contractors, LLC	\$7.0000	\$11,200.00
Concrete Structures, Inc.	\$5.0000	\$8,000.00

303-01.02 GRANULAR BACKFILL (BRIDGES)

36.000 TON

Dement Construction Company, LLC	\$50.0000	\$1,800.00
Jamison Construction, LLC	\$40.0000	\$1,440.00
Summers-Taylor, Inc.	\$50.0000	\$1,800.00
Eutaw Construction Company, Inc.	\$64.5000	\$2,322.00
Bell & Associates Construction, LP	\$60.0000	\$2,160.00
Mid-State Construction Company, Inc.	\$55.3700	\$1,993.32
Jones Bros. Contractors, LLC	\$50.0000	\$1,800.00
Concrete Structures, Inc.	\$45.0000	\$1,620.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

150.000 TON

Dement Construction Company, LLC	\$200.0000	\$30,000.00
Jamison Construction, LLC	\$164.0000	\$24,600.00
Summers-Taylor, Inc.	\$155.0000	\$23,250.00
Eutaw Construction Company, Inc.	\$157.0000	\$23,550.00
Bell & Associates Construction, LP	\$160.0000	\$24,000.00
Mid-State Construction Company, Inc.	\$192.8300	\$28,924.50
Jones Bros. Contractors, LLC	\$148.0000	\$22,200.00
Concrete Structures, Inc.	\$227.0000	\$34,050.00

		UNIT PRICE	EXTENSION
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	2.000 TON		
Dement Construction Company, LLC		\$800.0000	\$1,600.00
Jamison Construction, LLC		\$1,000.0000	\$2,000.00
Summers-Taylor, Inc.		\$930.0000	\$1,860.00
Eutaw Construction Company, Inc.		\$955.0000	\$1,910.00
Bell & Associates Construction, LP		\$1,000.0000	\$2,000.00
Mid-State Construction Company, Inc.		\$1,172.6100	\$2,345.22
Jones Bros. Contractors, LLC		\$900.0000	\$1,800.00
Concrete Structures, Inc.		\$907.0000	\$1,814.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	287.000 TON		
Dement Construction Company, LLC		\$250.0000	\$71,750.00
Jamison Construction, LLC		\$192.0000	\$55,104.00
Summers-Taylor, Inc.		\$180.0000	\$51,660.00
Eutaw Construction Company, Inc.		\$182.5000	\$52,377.50
Bell & Associates Construction, LP		\$190.0000	\$54,530.00
Mid-State Construction Company, Inc.		\$224.1000	\$64,316.70
Jones Bros. Contractors, LLC		\$172.0000	\$49,364.00
Concrete Structures, Inc.		\$284.0000	\$81,508.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	1.000 L.M.		
Dement Construction Company, LLC		\$3,500.0000	\$3,500.00
Jamison Construction, LLC		\$7,500.0000	\$7,500.00
Summers-Taylor, Inc.		\$6,000.0000	\$6,000.00
Eutaw Construction Company, Inc.		\$5,837.0000	\$5,837.00
Bell & Associates Construction, LP		\$6,000.0000	\$6,000.00
Mid-State Construction Company, Inc.		\$7,165.9500	\$7,165.95
Jones Bros. Contractors, LLC		\$5,500.0000	\$5,500.00
Concrete Structures, Inc.		\$3,970.0000	\$3,970.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	6,280.000 S.Y.		
Dement Construction Company, LLC		\$2.0000	\$12,560.00
Jamison Construction, LLC		\$3.5000	\$21,980.00
Summers-Taylor, Inc.		\$3.1000	\$19,468.00
Eutaw Construction Company, Inc.		\$3.2500	\$20,410.00
Bell & Associates Construction, LP		\$3.3000	\$20,724.00
Mid-State Construction Company, Inc.		\$3.9100	\$24,554.80
Jones Bros. Contractors, LLC		\$3.0000	\$18,840.00
Concrete Structures, Inc.		\$2.5000	\$15,700.00

604-02.03 EPOXY COATED REINFORCING STEEL

80,161.000 LB.

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$1.0500	\$84,169.05
Jamison Construction, LLC	\$0.9800	\$78,557.78
Summers-Taylor, Inc.	\$1.0500	\$84,169.05
Eutaw Construction Company, Inc.	\$1.2500	\$100,201.25
Bell & Associates Construction, LP	\$1.3000	\$104,209.30
Mid-State Construction Company, Inc.	\$1.3900	\$111,423.79
Jones Bros. Contractors, LLC	\$1.2500	\$100,201.25
Concrete Structures, Inc.	\$1.5000	\$120,241.50

604-03.01 CLASS A CONCRETE (BRIDGES)

196.000 C.Y.

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$900.0000	\$176,400.00
Jamison Construction, LLC	\$800.0000	\$156,800.00
Summers-Taylor, Inc.	\$900.0000	\$176,400.00
Eutaw Construction Company, Inc.	\$943.0000	\$184,828.00
Bell & Associates Construction, LP	\$840.0000	\$164,640.00
Mid-State Construction Company, Inc.	\$1,238.1900	\$242,685.24
Jones Bros. Contractors, LLC	\$1,200.0000	\$235,200.00
Concrete Structures, Inc.	\$1,025.0000	\$200,900.00

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)

24,761.000 LB.

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$1.0500	\$25,999.05
Jamison Construction, LLC	\$0.9500	\$23,522.95
Summers-Taylor, Inc.	\$1.2500	\$30,951.25
Eutaw Construction Company, Inc.	\$1.0000	\$24,761.00
Bell & Associates Construction, LP	\$1.2000	\$29,713.20
Mid-State Construction Company, Inc.	\$1.0900	\$26,989.49
Jones Bros. Contractors, LLC	\$2.0000	\$49,522.00
Concrete Structures, Inc.	\$2.5000	\$61,902.50

604-03.04 PAVEMENT @ BRIDGE ENDS

333.000 S.Y.

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$250.0000	\$83,250.00
Jamison Construction, LLC	\$315.0000	\$104,895.00
Summers-Taylor, Inc.	\$250.0000	\$83,250.00
Eutaw Construction Company, Inc.	\$342.5000	\$114,052.50
Bell & Associates Construction, LP	\$305.0000	\$101,565.00
Mid-State Construction Company, Inc.	\$317.5700	\$105,750.81
Jones Bros. Contractors, LLC	\$300.0000	\$99,900.00
Concrete Structures, Inc.	\$345.0000	\$114,885.00

604-03.32 CLASS DS CONCRETE

279.000 C.Y.

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$900.0000	\$251,100.00
Jamison Construction, LLC	\$975.0000	\$272,025.00
Summers-Taylor, Inc.	\$895.0000	\$249,705.00
Eutaw Construction Company, Inc.	\$811.5000	\$226,408.50
Bell & Associates Construction, LP	\$660.0000	\$184,140.00
Mid-State Construction Company, Inc.	\$1,063.7100	\$296,775.09
Jones Bros. Contractors, LLC	\$800.0000	\$223,200.00
Concrete Structures, Inc.	\$700.0000	\$195,300.00

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)

505.000 S.Y.

Dement Construction Company, LLC	\$12.9500	\$6,539.75
Jamison Construction, LLC	\$14.0000	\$7,070.00
Summers-Taylor, Inc.	\$16.0000	\$8,080.00
Eutaw Construction Company, Inc.	\$16.0000	\$8,080.00
Bell & Associates Construction, LP	\$14.0000	\$7,070.00
Mid-State Construction Company, Inc.	\$18.2400	\$9,211.20
Jones Bros. Contractors, LLC	\$12.9500	\$6,539.75
Concrete Structures, Inc.	\$15.0000	\$7,575.00

604-05.31 BRIDGE DECK GROOVING (MECHANICAL)

1,037.000 S.Y.

Dement Construction Company, LLC	\$7.0000	\$7,259.00
Jamison Construction, LLC	\$8.0000	\$8,296.00
Summers-Taylor, Inc.	\$11.5000	\$11,925.50
Eutaw Construction Company, Inc.	\$7.5000	\$7,777.50
Bell & Associates Construction, LP	\$8.0000	\$8,296.00
Mid-State Construction Company, Inc.	\$15.6300	\$16,208.31
Jones Bros. Contractors, LLC	\$7.0000	\$7,259.00
Concrete Structures, Inc.	\$8.0000	\$8,296.00

604-10.14 REMOVE EXISTING WEARING SURFACE

1.000 LS

Dement Construction Company, LLC	\$2,500.0000	\$2,500.00
Jamison Construction, LLC	\$11,000.0000	\$11,000.00
Summers-Taylor, Inc.	\$14,000.0000	\$14,000.00
Eutaw Construction Company, Inc.	\$14,330.0000	\$14,330.00
Bell & Associates Construction, LP	\$14,000.0000	\$14,000.00
Mid-State Construction Company, Inc.	\$17,589.1500	\$17,589.15
Jones Bros. Contractors, LLC	\$13,500.0000	\$13,500.00
Concrete Structures, Inc.	\$2,850.0000	\$2,850.00

		UNIT PRICE	EXTENSION
606-02.03 STEEL PILES (10 INCH)			
	50.000 L.F.		
Dement Construction Company, LLC		\$60.0000	\$3,000.00
Jamison Construction, LLC		\$120.0000	\$6,000.00
Summers-Taylor, Inc.		\$130.0000	\$6,500.00
Eutaw Construction Company, Inc.		\$80.0000	\$4,000.00
Bell & Associates Construction, LP		\$82.2300	\$4,111.50
Mid-State Construction Company, Inc.		\$153.0700	\$7,653.50
Jones Bros. Contractors, LLC		\$100.0000	\$5,000.00
Concrete Structures, Inc.		\$62.0000	\$3,100.00
606-02.06 PILE TIPS (STEEL PILES, 10 INCH)			
	2.000 EACH		
Dement Construction Company, LLC		\$300.0000	\$600.00
Jamison Construction, LLC		\$250.0000	\$500.00
Summers-Taylor, Inc.		\$125.0000	\$250.00
Eutaw Construction Company, Inc.		\$214.5000	\$429.00
Bell & Associates Construction, LP		\$130.0000	\$260.00
Mid-State Construction Company, Inc.		\$281.9000	\$563.80
Jones Bros. Contractors, LLC		\$220.0000	\$440.00
Concrete Structures, Inc.		\$275.0000	\$550.00
615-02.04 PRESTRESSED CONCRETE BOX BEAM (27" X 36")			
	1,151.000 L.F.		
Dement Construction Company, LLC		\$281.0000	\$323,431.00
Jamison Construction, LLC		\$252.0000	\$290,052.00
Summers-Taylor, Inc.		\$280.0000	\$322,280.00
Eutaw Construction Company, Inc.		\$263.0000	\$302,713.00
Bell & Associates Construction, LP		\$335.0000	\$385,585.00
Mid-State Construction Company, Inc.		\$294.7900	\$339,303.29
Jones Bros. Contractors, LLC		\$308.0000	\$354,508.00
Concrete Structures, Inc.		\$262.0000	\$301,562.00
617-02 BRIDGE DECK CRACK SEALING			
	150.000 L.F.		
Dement Construction Company, LLC		\$10.0000	\$1,500.00
Jamison Construction, LLC		\$3.5000	\$525.00
Summers-Taylor, Inc.		\$6.5000	\$975.00
Eutaw Construction Company, Inc.		\$6.0000	\$900.00
Bell & Associates Construction, LP		\$2.0000	\$300.00
Mid-State Construction Company, Inc.		\$6.2000	\$930.00
Jones Bros. Contractors, LLC		\$6.0000	\$900.00
Concrete Structures, Inc.		\$11.0000	\$1,650.00

		UNIT PRICE	EXTENSION
617-05 SEALANT (HMWM)			
	2.000 GAL.		
Dement Construction Company, LLC		\$218.9900	\$437.98
Jamison Construction, LLC		\$200.0000	\$400.00
Summers-Taylor, Inc.		\$250.0000	\$500.00
Eutaw Construction Company, Inc.		\$207.5000	\$415.00
Bell & Associates Construction, LP		\$200.0000	\$400.00
Mid-State Construction Company, Inc.		\$214.0000	\$428.00
Jones Bros. Contractors, LLC		\$200.0000	\$400.00
Concrete Structures, Inc.		\$650.0000	\$1,300.00
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
	301.000 L.F.		
Dement Construction Company, LLC		\$175.0000	\$52,675.00
Jamison Construction, LLC		\$78.0000	\$23,478.00
Summers-Taylor, Inc.		\$125.0000	\$37,625.00
Eutaw Construction Company, Inc.		\$112.5000	\$33,862.50
Bell & Associates Construction, LP		\$80.0000	\$24,080.00
Mid-State Construction Company, Inc.		\$129.6400	\$39,021.64
Jones Bros. Contractors, LLC		\$140.0000	\$42,140.00
Concrete Structures, Inc.		\$128.0000	\$38,528.00
621-05.02 TEMPORARY SHORING			
	1.000 LS		
Dement Construction Company, LLC		\$1,000.0000	\$1,000.00
Jamison Construction, LLC		\$8,000.0000	\$8,000.00
Summers-Taylor, Inc.		\$25,000.0000	\$25,000.00
Eutaw Construction Company, Inc.		\$5,191.0000	\$5,191.00
Bell & Associates Construction, LP		\$18,000.0000	\$18,000.00
Mid-State Construction Company, Inc.		\$16,439.4700	\$16,439.47
Jones Bros. Contractors, LLC		\$30,000.0000	\$30,000.00
Concrete Structures, Inc.		\$4,500.0000	\$4,500.00
705-01.01 GUARDRAIL AT BRIDGE ENDS			
	108.000 L.F.		
Dement Construction Company, LLC		\$59.1700	\$6,390.36
Jamison Construction, LLC		\$66.0000	\$7,128.00
Summers-Taylor, Inc.		\$76.0000	\$8,208.00
Eutaw Construction Company, Inc.		\$66.5000	\$7,182.00
Bell & Associates Construction, LP		\$65.0000	\$7,020.00
Mid-State Construction Company, Inc.		\$77.0900	\$8,325.72
Jones Bros. Contractors, LLC		\$59.1700	\$6,390.36
Concrete Structures, Inc.		\$67.0000	\$7,236.00

705-02.02 SINGLE GUARDRAIL (TYPE 2)

923.000 L.F.

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$17.2600	\$15,930.98
Jamison Construction, LLC	\$19.0000	\$17,537.00
Summers-Taylor, Inc.	\$19.0000	\$17,537.00
Eutaw Construction Company, Inc.	\$19.5000	\$17,998.50
Bell & Associates Construction, LP	\$20.0000	\$18,460.00
Mid-State Construction Company, Inc.	\$22.4900	\$20,758.27
Jones Bros. Contractors, LLC	\$17.2600	\$15,930.98
Concrete Structures, Inc.	\$20.0000	\$18,460.00

705-04.02 GUARDRAIL TERMINAL (TYPE 12)

1.000 EACH

Dement Construction Company, LLC	\$1,225.0000	\$1,225.00
Jamison Construction, LLC	\$1,500.0000	\$1,500.00
Summers-Taylor, Inc.	\$1,340.0000	\$1,340.00
Eutaw Construction Company, Inc.	\$1,380.0000	\$1,380.00
Bell & Associates Construction, LP	\$1,350.0000	\$1,350.00
Mid-State Construction Company, Inc.	\$1,596.0500	\$1,596.05
Jones Bros. Contractors, LLC	\$1,225.0000	\$1,225.00
Concrete Structures, Inc.	\$1,400.0000	\$1,400.00

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

3.000 EACH

Dement Construction Company, LLC	\$1,225.0000	\$3,675.00
Jamison Construction, LLC	\$1,100.0000	\$3,300.00
Summers-Taylor, Inc.	\$910.0000	\$2,730.00
Eutaw Construction Company, Inc.	\$1,380.0000	\$4,140.00
Bell & Associates Construction, LP	\$1,350.0000	\$4,050.00
Mid-State Construction Company, Inc.	\$1,596.0500	\$4,788.15
Jones Bros. Contractors, LLC	\$1,225.0000	\$3,675.00
Concrete Structures, Inc.	\$1,400.0000	\$4,200.00

705-04.50 PORTABLE BARRIER RAIL DELINEATOR

75.000 EACH

Dement Construction Company, LLC	\$10.0000	\$750.00
Jamison Construction, LLC	\$12.0000	\$900.00
Summers-Taylor, Inc.	\$11.0000	\$825.00
Eutaw Construction Company, Inc.	\$10.5000	\$787.50
Bell & Associates Construction, LP	\$11.0000	\$825.00
Mid-State Construction Company, Inc.	\$13.0300	\$977.25
Jones Bros. Contractors, LLC	\$10.0000	\$750.00
Concrete Structures, Inc.	\$11.0000	\$825.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

3.000 EACH

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$2,235.0000	\$6,705.00
Jamison Construction, LLC	\$2,600.0000	\$7,800.00
Summers-Taylor, Inc.	\$2,700.0000	\$8,100.00
Eutaw Construction Company, Inc.	\$2,518.0000	\$7,554.00
Bell & Associates Construction, LP	\$2,500.0000	\$7,500.00
Mid-State Construction Company, Inc.	\$2,911.9800	\$8,735.94
Jones Bros. Contractors, LLC	\$2,235.0000	\$6,705.00
Concrete Structures, Inc.	\$2,500.0000	\$7,500.00

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3

4.000 EACH

Dement Construction Company, LLC	\$7,750.0000	\$31,000.00
Jamison Construction, LLC	\$3,200.0000	\$12,800.00
Summers-Taylor, Inc.	\$8,500.0000	\$34,000.00
Eutaw Construction Company, Inc.	\$4,139.0000	\$16,556.00
Bell & Associates Construction, LP	\$4,500.0000	\$18,000.00
Mid-State Construction Company, Inc.	\$8,338.5600	\$33,354.24
Jones Bros. Contractors, LLC	\$3,900.0000	\$15,600.00
Concrete Structures, Inc.	\$5,100.0000	\$20,400.00

706-01 GUARDRAIL REMOVED

1,000.000 L.F.

Dement Construction Company, LLC	\$0.5000	\$500.00
Jamison Construction, LLC	\$2.0000	\$2,000.00
Summers-Taylor, Inc.	\$1.5000	\$1,500.00
Eutaw Construction Company, Inc.	\$1.0000	\$1,000.00
Bell & Associates Construction, LP	\$1.0000	\$1,000.00
Mid-State Construction Company, Inc.	\$1.6300	\$1,630.00
Jones Bros. Contractors, LLC	\$0.5000	\$500.00
Concrete Structures, Inc.	\$3.2500	\$3,250.00

709-05.06 MACHINED RIP-RAP (CLASS A-1)

478.000 TON

Dement Construction Company, LLC	\$30.0000	\$14,340.00
Jamison Construction, LLC	\$48.0000	\$22,944.00
Summers-Taylor, Inc.	\$47.0000	\$22,466.00
Eutaw Construction Company, Inc.	\$42.5000	\$20,315.00
Bell & Associates Construction, LP	\$65.0000	\$31,070.00
Mid-State Construction Company, Inc.	\$52.9800	\$25,324.44
Jones Bros. Contractors, LLC	\$50.0000	\$23,900.00
Concrete Structures, Inc.	\$45.0000	\$21,510.00

		UNIT PRICE	EXTENSION
709-05.12 MACHINED RIP-RAP (REMOVAL)			
	50.000 TON		
Dement Construction Company, LLC		\$20.0000	\$1,000.00
Jamison Construction, LLC		\$20.0000	\$1,000.00
Summers-Taylor, Inc.		\$18.0000	\$900.00
Eutaw Construction Company, Inc.		\$27.2500	\$1,362.50
Bell & Associates Construction, LP		\$10.0000	\$500.00
Mid-State Construction Company, Inc.		\$17.8900	\$894.50
Jones Bros. Contractors, LLC		\$30.0000	\$1,500.00
Concrete Structures, Inc.		\$40.0000	\$2,000.00
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	151.000 L.F.		
Dement Construction Company, LLC		\$60.0000	\$9,060.00
Jamison Construction, LLC		\$35.0000	\$5,285.00
Summers-Taylor, Inc.		\$40.0000	\$6,040.00
Eutaw Construction Company, Inc.		\$16.0000	\$2,416.00
Bell & Associates Construction, LP		\$40.0000	\$6,040.00
Mid-State Construction Company, Inc.		\$45.2200	\$6,828.22
Jones Bros. Contractors, LLC		\$40.0000	\$6,040.00
Concrete Structures, Inc.		\$30.0000	\$4,530.00
710-09.02 6" PIPE UNDERDRAIN			
	8.000 L.F.		
Dement Construction Company, LLC		\$50.0000	\$400.00
Jamison Construction, LLC		\$35.0000	\$280.00
Summers-Taylor, Inc.		\$13.0000	\$104.00
Eutaw Construction Company, Inc.		\$73.0000	\$584.00
Bell & Associates Construction, LP		\$20.0000	\$160.00
Mid-State Construction Company, Inc.		\$33.2000	\$265.60
Jones Bros. Contractors, LLC		\$7.0000	\$56.00
Concrete Structures, Inc.		\$100.0000	\$800.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Dement Construction Company, LLC		\$78,700.0000	\$78,700.00
Jamison Construction, LLC		\$26,000.0000	\$26,000.00
Summers-Taylor, Inc.		\$20,000.0000	\$20,000.00
Eutaw Construction Company, Inc.		\$11,201.7500	\$11,201.75
Bell & Associates Construction, LP		\$25,000.0000	\$25,000.00
Mid-State Construction Company, Inc.		\$57,667.4000	\$57,667.40
Jones Bros. Contractors, LLC		\$35,000.0000	\$35,000.00
Concrete Structures, Inc.		\$35,000.0000	\$35,000.00

UNIT PRICE EXTENSION

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

1,200.000 L.F.

Dement Construction Company, LLC	\$10.0000	\$12,000.00
Jamison Construction, LLC	\$24.0000	\$28,800.00
Summers-Taylor, Inc.	\$33.0000	\$39,600.00
Eutaw Construction Company, Inc.	\$18.0000	\$21,600.00
Bell & Associates Construction, LP	\$22.0000	\$26,400.00
Mid-State Construction Company, Inc.	\$48.3600	\$58,032.00
Jones Bros. Contractors, LLC	\$40.0000	\$48,000.00
Concrete Structures, Inc.	\$35.0000	\$42,000.00

712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL

300.000 L.F.

Dement Construction Company, LLC	\$20.0000	\$6,000.00
Jamison Construction, LLC	\$50.0000	\$15,000.00
Summers-Taylor, Inc.	\$53.0000	\$15,900.00
Eutaw Construction Company, Inc.	\$64.0000	\$19,200.00
Bell & Associates Construction, LP	\$40.0000	\$12,000.00
Mid-State Construction Company, Inc.	\$63.4600	\$19,038.00
Jones Bros. Contractors, LLC	\$50.0000	\$15,000.00
Concrete Structures, Inc.	\$60.0000	\$18,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

103.000 EACH

Dement Construction Company, LLC	\$32.0000	\$3,296.00
Jamison Construction, LLC	\$28.0000	\$2,884.00
Summers-Taylor, Inc.	\$33.0000	\$3,399.00
Eutaw Construction Company, Inc.	\$23.5000	\$2,420.50
Bell & Associates Construction, LP	\$35.0000	\$3,605.00
Mid-State Construction Company, Inc.	\$41.6900	\$4,294.07
Jones Bros. Contractors, LLC	\$32.0000	\$3,296.00
Concrete Structures, Inc.	\$37.0000	\$3,811.00

712-06 SIGNS (CONSTRUCTION)

165.000 S.F.

Dement Construction Company, LLC	\$7.1500	\$1,179.75
Jamison Construction, LLC	\$8.0000	\$1,320.00
Summers-Taylor, Inc.	\$8.0000	\$1,320.00
Eutaw Construction Company, Inc.	\$8.0000	\$1,320.00
Bell & Associates Construction, LP	\$8.0000	\$1,320.00
Mid-State Construction Company, Inc.	\$9.3200	\$1,537.80
Jones Bros. Contractors, LLC	\$7.1500	\$1,179.75
Concrete Structures, Inc.	\$8.0000	\$1,320.00

712-08.03 ARROW BOARD (TYPE C)

2.000 EACH

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$800.0000	\$1,600.00
Jamison Construction, LLC	\$800.0000	\$1,600.00
Summers-Taylor, Inc.	\$850.0000	\$1,700.00
Eutaw Construction Company, Inc.	\$1,910.0000	\$3,820.00
Bell & Associates Construction, LP	\$880.0000	\$1,760.00
Mid-State Construction Company, Inc.	\$1,042.3200	\$2,084.64
Jones Bros. Contractors, LLC	\$800.0000	\$1,600.00
Concrete Structures, Inc.	\$1,000.0000	\$2,000.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

2.000 EACH

Dement Construction Company, LLC	\$6,900.0000	\$13,800.00
Jamison Construction, LLC	\$5,500.0000	\$11,000.00
Summers-Taylor, Inc.	\$7,200.0000	\$14,400.00
Eutaw Construction Company, Inc.	\$7,323.0000	\$14,646.00
Bell & Associates Construction, LP	\$7,600.0000	\$15,200.00
Mid-State Construction Company, Inc.	\$8,990.0100	\$17,980.02
Jones Bros. Contractors, LLC	\$6,900.0000	\$13,800.00
Concrete Structures, Inc.	\$7,900.0000	\$15,800.00

716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)

125.000 EACH

Dement Construction Company, LLC	\$15.0000	\$1,875.00
Jamison Construction, LLC	\$25.0000	\$3,125.00
Summers-Taylor, Inc.	\$21.0000	\$2,625.00
Eutaw Construction Company, Inc.	\$21.0000	\$2,625.00
Bell & Associates Construction, LP	\$22.0000	\$2,750.00
Mid-State Construction Company, Inc.	\$26.0600	\$3,257.50
Jones Bros. Contractors, LLC	\$15.0000	\$1,875.00
Concrete Structures, Inc.	\$23.0000	\$2,875.00

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)

5,050.000 L.F.

Dement Construction Company, LLC	\$0.5000	\$2,525.00
Jamison Construction, LLC	\$1.2500	\$6,312.50
Summers-Taylor, Inc.	\$1.1000	\$5,555.00
Eutaw Construction Company, Inc.	\$1.0000	\$5,050.00
Bell & Associates Construction, LP	\$1.1000	\$5,555.00
Mid-State Construction Company, Inc.	\$1.3000	\$6,565.00
Jones Bros. Contractors, LLC	\$0.5000	\$2,525.00
Concrete Structures, Inc.	\$1.2500	\$6,312.50

716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)

5,050.000 L.F.

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$1.7500	\$8,837.50
Jamison Construction, LLC	\$2.0000	\$10,100.00
Summers-Taylor, Inc.	\$1.6000	\$8,080.00
Eutaw Construction Company, Inc.	\$1.5000	\$7,575.00
Bell & Associates Construction, LP	\$1.7000	\$8,585.00
Mid-State Construction Company, Inc.	\$1.9500	\$9,847.50
Jones Bros. Contractors, LLC	\$1.7500	\$8,837.50
Concrete Structures, Inc.	\$1.7500	\$8,837.50

716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

2.000 L.M.

Dement Construction Company, LLC	\$5,300.0000	\$10,600.00
Jamison Construction, LLC	\$6,000.0000	\$12,000.00
Summers-Taylor, Inc.	\$5,700.0000	\$11,400.00
Eutaw Construction Company, Inc.	\$5,837.0000	\$11,674.00
Bell & Associates Construction, LP	\$6,000.0000	\$12,000.00
Mid-State Construction Company, Inc.	\$7,165.9500	\$14,331.90
Jones Bros. Contractors, LLC	\$5,300.0000	\$10,600.00
Concrete Structures, Inc.	\$6,500.0000	\$13,000.00

717-01 MOBILIZATION

1.000 LS

Dement Construction Company, LLC	\$80,000.0000	\$80,000.00
Jamison Construction, LLC	\$41,000.0000	\$41,000.00
Summers-Taylor, Inc.	\$85,000.0000	\$85,000.00
Eutaw Construction Company, Inc.	\$88,370.0000	\$88,370.00
Bell & Associates Construction, LP	\$89,000.0000	\$89,000.00
Mid-State Construction Company, Inc.	\$126,682.3700	\$126,682.37
Jones Bros. Contractors, LLC	\$105,000.0000	\$105,000.00
Concrete Structures, Inc.	\$67,906.0000	\$67,906.00

803-01 SODDING (NEW SOD)

121.000 S.Y.

Dement Construction Company, LLC	\$42.0000	\$5,082.00
Jamison Construction, LLC	\$12.0000	\$1,452.00
Summers-Taylor, Inc.	\$11.0000	\$1,331.00
Eutaw Construction Company, Inc.	\$44.5000	\$5,384.50
Bell & Associates Construction, LP	\$10.0000	\$1,210.00
Mid-State Construction Company, Inc.	\$13.0300	\$1,576.63
Jones Bros. Contractors, LLC	\$42.0000	\$5,082.00
Concrete Structures, Inc.	\$50.0000	\$6,050.00

SUB-TOTAL BRIDGE

Dement Construction Company, LLC	\$1,641,002.42
Jamison Construction, LLC	\$1,737,953.23
Summers-Taylor, Inc.	\$1,748,628.80
Eutaw Construction Company, Inc.	\$1,805,750.00
Bell & Associates Construction, LP	\$1,826,594.00
Mid-State Construction Company, Inc.	\$2,159,973.72
Jones Bros. Contractors, LLC	\$2,173,156.59
Concrete Structures, Inc.	\$2,336,000.00

TOTAL CONTRACT

Dement Construction Company, LLC	\$1,641,002.42
Jamison Construction, LLC	\$1,737,953.23
Summers-Taylor, Inc.	\$1,748,628.80
Eutaw Construction Company, Inc.	\$1,805,750.00
Bell & Associates Construction, LP	\$1,826,594.00
Mid-State Construction Company, Inc.	\$2,159,973.72
Jones Bros. Contractors, LLC	\$2,173,156.59
Concrete Structures, Inc.	\$2,336,000.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2020**

JOHNSON COUNTY (Contract No. CNU283 Call 023)

HSIP-4600(26),46946-3408-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2021

	TOTAL CONTRACT
Highway Markings, Inc.	\$177,176.70
Superior Traffic Control, LLC	\$192,063.50

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	1.000 EACH		
Highway Markings, Inc.		\$250.0000	\$250.00
Superior Traffic Control, LLC		\$150.0000	\$150.00
705-04.24 GUARDRAIL END TERMINAL DELINEATION SHEETING			
	2.000 S.F.		
Highway Markings, Inc.		\$15.0000	\$30.00
Superior Traffic Control, LLC		\$50.0000	\$100.00
705-06.01 W BEAM GR (TYPE 2) MASH TL3			
	25.000 L.F.		
Highway Markings, Inc.		\$30.0000	\$750.00
Superior Traffic Control, LLC		\$98.0000	\$2,450.00
706-01 GUARDRAIL REMOVED			
	25.000 L.F.		
Highway Markings, Inc.		\$3.0000	\$75.00
Superior Traffic Control, LLC		\$10.0000	\$250.00
706-10.26 ROUNDED END ELEMENT			
	1.000 EACH		
Highway Markings, Inc.		\$75.0000	\$75.00
Superior Traffic Control, LLC		\$65.0000	\$65.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Highway Markings, Inc.		\$3,000.0000	\$3,000.00
Superior Traffic Control, LLC		\$6,000.0000	\$6,000.00
713-02.20 ROADSIDE OBSTACLE DELINEATION			
	343.000 S.F.		
Highway Markings, Inc.		\$8.0000	\$2,744.00
Superior Traffic Control, LLC		\$15.0000	\$5,145.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	666.000 L.F.		
Highway Markings, Inc.		\$4.9500	\$3,296.70
Superior Traffic Control, LLC		\$5.2500	\$3,496.50
713-11.01 "U" SECTION STEEL POSTS			
	2,145.000 LB.		
Highway Markings, Inc.		\$3.0000	\$6,435.00
Superior Traffic Control, LLC		\$2.7500	\$5,898.75
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	6,003.000 LB.		
Highway Markings, Inc.		\$3.1500	\$18,909.45
Superior Traffic Control, LLC		\$3.7500	\$22,511.25

		UNIT PRICE	EXTENSION
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	431.000 S.F.		
Highway Markings, Inc.		\$12.8000	\$5,516.80
Superior Traffic Control, LLC		\$11.5000	\$4,956.50
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	1,235.000 S.F.		
Highway Markings, Inc.		\$13.1500	\$16,240.25
Superior Traffic Control, LLC		\$12.0000	\$14,820.00
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	96.000 EACH		
Highway Markings, Inc.		\$10.0000	\$960.00
Superior Traffic Control, LLC		\$10.0000	\$960.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	693.000 L.F.		
Highway Markings, Inc.		\$9.2500	\$6,410.25
Superior Traffic Control, LLC		\$9.5000	\$6,583.50
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	24.000 L.F.		
Highway Markings, Inc.		\$24.5000	\$588.00
Superior Traffic Control, LLC		\$20.0000	\$480.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	86.500 L.M.		
Highway Markings, Inc.		\$1,245.0000	\$107,692.50
Superior Traffic Control, LLC		\$1,300.0000	\$112,450.00
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	1,605.000 L.F.		
Highway Markings, Inc.		\$0.3500	\$561.75
Superior Traffic Control, LLC		\$0.6500	\$1,043.25
716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)			
	1,605.000 L.F.		
Highway Markings, Inc.		\$0.4000	\$642.00
Superior Traffic Control, LLC		\$0.7500	\$1,203.75
717-01 MOBILIZATION			
	1.000 LS		
Highway Markings, Inc.		\$3,000.0000	\$3,000.00
Superior Traffic Control, LLC		\$3,500.0000	\$3,500.00

SUB-TOTAL ROADWAY

Highway Markings, Inc.

\$177,176.70

Superior Traffic Control, LLC

\$192,063.50

TOTAL CONTRACT

Highway Markings, Inc.

\$177,176.70

Superior Traffic Control, LLC

\$192,063.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2020**

LAWRENCE COUNTY (Contract No. CNU284 Call 024)

HSIP-5000(18),50945-3471-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2021

DBE GOAL 6.00%

	TOTAL CONTRACT
Volunteer Paving, LLC	\$123,645.17
Superior Traffic Control, LLC	\$125,742.30

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	5,531.000 L.F.		
Volunteer Paving, LLC		\$3.2000	\$17,699.20
Superior Traffic Control, LLC		\$2.6000	\$14,380.60
712-01 TRAFFIC CONTROL			
	1.000 LS		
Volunteer Paving, LLC		\$7,500.0000	\$7,500.00
Superior Traffic Control, LLC		\$6,000.0000	\$6,000.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	617.000 L.F.		
Volunteer Paving, LLC		\$4.3200	\$2,665.44
Superior Traffic Control, LLC		\$5.0000	\$3,085.00
713-11.01 "U" SECTION STEEL POSTS			
	6,000.000 LB.		
Volunteer Paving, LLC		\$2.2400	\$13,440.00
Superior Traffic Control, LLC		\$2.5000	\$15,000.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	4,342.000 LB.		
Volunteer Paving, LLC		\$2.6400	\$11,462.88
Superior Traffic Control, LLC		\$4.4500	\$19,321.90
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	536.000 S.F.		
Volunteer Paving, LLC		\$10.6000	\$5,681.60
Superior Traffic Control, LLC		\$11.2500	\$6,030.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	1,191.000 S.F.		
Volunteer Paving, LLC		\$11.3500	\$13,517.85
Superior Traffic Control, LLC		\$11.6000	\$13,815.60
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	77.000 EACH		
Volunteer Paving, LLC		\$30.5000	\$2,348.50
Superior Traffic Control, LLC		\$5.0000	\$385.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	58.000 L.F.		
Volunteer Paving, LLC		\$15.0000	\$870.00
Superior Traffic Control, LLC		\$10.0000	\$580.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	34.524 L.M.		
Volunteer Paving, LLC		\$1,300.0000	\$44,881.20
Superior Traffic Control, LLC		\$1,175.0000	\$40,565.70

		UNIT PRICE	EXTENSION
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	3,438.000 L.F.		
Volunteer Paving, LLC		\$0.7500	\$2,578.50
Superior Traffic Control, LLC		\$0.7500	\$2,578.50
 717-01 MOBILIZATION			
	1.000 LS		
Volunteer Paving, LLC		\$1,000.0000	\$1,000.00
Superior Traffic Control, LLC		\$4,000.0000	\$4,000.00

SUB-TOTAL ROADWAY

Volunteer Paving, LLC	\$123,645.17
Superior Traffic Control, LLC	\$125,742.30

TOTAL CONTRACT

Volunteer Paving, LLC	\$123,645.17
Superior Traffic Control, LLC	\$125,742.30

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2020**

LEWIS COUNTY (Contract No. CNU285 Call 025)

HSIP-5100(33),51945-3451-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2021

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$125,743.30
Volunteer Paving, LLC	\$127,247.25
Highway Markings, Inc.	\$132,349.90

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Traffic Control, LLC		\$5,000.0000	\$5,000.00
Volunteer Paving, LLC		\$1,750.0000	\$1,750.00
Highway Markings, Inc.		\$2,500.0000	\$2,500.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	543.000 L.F.		
Superior Traffic Control, LLC		\$5.2000	\$2,823.60
Volunteer Paving, LLC		\$4.5000	\$2,443.50
Highway Markings, Inc.		\$5.0500	\$2,742.15
713-11.01 "U" SECTION STEEL POSTS			
	5,648.000 LB.		
Superior Traffic Control, LLC		\$2.3000	\$12,990.40
Volunteer Paving, LLC		\$2.5000	\$14,120.00
Highway Markings, Inc.		\$2.9500	\$16,661.60
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	3,321.000 LB.		
Superior Traffic Control, LLC		\$4.3000	\$14,280.30
Volunteer Paving, LLC		\$2.7500	\$9,132.75
Highway Markings, Inc.		\$3.1500	\$10,461.15
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	666.000 S.F.		
Superior Traffic Control, LLC		\$11.5000	\$7,659.00
Volunteer Paving, LLC		\$11.0000	\$7,326.00
Highway Markings, Inc.		\$12.9500	\$8,624.70
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	859.000 S.F.		
Superior Traffic Control, LLC		\$12.0000	\$10,308.00
Volunteer Paving, LLC		\$12.0000	\$10,308.00
Highway Markings, Inc.		\$13.3000	\$11,424.70
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	98.000 EACH		
Superior Traffic Control, LLC		\$5.0000	\$490.00
Volunteer Paving, LLC		\$20.0000	\$1,960.00
Highway Markings, Inc.		\$10.0000	\$980.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	39.000 L.F.		
Superior Traffic Control, LLC		\$10.0000	\$390.00
Volunteer Paving, LLC		\$15.0000	\$585.00
Highway Markings, Inc.		\$10.0000	\$390.00

		UNIT PRICE	EXTENSION
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	57.600 L.M.		
Superior Traffic Control, LLC		\$1,175.0000	\$67,680.00
Volunteer Paving, LLC		\$1,250.0000	\$72,000.00
Highway Markings, Inc.		\$1,295.0000	\$74,592.00
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	3,496.000 L.F.		
Superior Traffic Control, LLC		\$0.7500	\$2,622.00
Volunteer Paving, LLC		\$0.7500	\$2,622.00
Highway Markings, Inc.		\$0.3500	\$1,223.60
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, LLC		\$1,500.0000	\$1,500.00
Volunteer Paving, LLC		\$5,000.0000	\$5,000.00
Highway Markings, Inc.		\$2,750.0000	\$2,750.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC	\$125,743.30
Volunteer Paving, LLC	\$127,247.25
Highway Markings, Inc.	\$132,349.90

TOTAL CONTRACT

Superior Traffic Control, LLC	\$125,743.30
Volunteer Paving, LLC	\$127,247.25
Highway Markings, Inc.	\$132,349.90

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2020**

MARSHALL COUNTY (Contract No. CNU288 Call 026)

HSIP-5900(24),59945-3490-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2021

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$142,814.60
Volunteer Paving, LLC	\$145,096.20
Highway Markings, Inc.	\$155,456.80

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	603.000 L.F.		
Superior Traffic Control, LLC		\$2.6500	\$1,597.95
Volunteer Paving, LLC		\$3.9000	\$2,351.70
Highway Markings, Inc.		\$3.2000	\$1,929.60
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Traffic Control, LLC		\$4,000.0000	\$4,000.00
Volunteer Paving, LLC		\$1,750.0000	\$1,750.00
Highway Markings, Inc.		\$3,000.0000	\$3,000.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	422.000 L.F.		
Superior Traffic Control, LLC		\$5.1000	\$2,152.20
Volunteer Paving, LLC		\$4.5000	\$1,899.00
Highway Markings, Inc.		\$5.2500	\$2,215.50
713-11.01 "U" SECTION STEEL POSTS			
	4,360.000 LB.		
Superior Traffic Control, LLC		\$2.5000	\$10,900.00
Volunteer Paving, LLC		\$2.5000	\$10,900.00
Highway Markings, Inc.		\$3.0500	\$13,298.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	3,723.000 LB.		
Superior Traffic Control, LLC		\$3.9000	\$14,519.70
Volunteer Paving, LLC		\$2.7500	\$10,238.25
Highway Markings, Inc.		\$3.2000	\$11,913.60
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	480.000 S.F.		
Superior Traffic Control, LLC		\$11.2500	\$5,400.00
Volunteer Paving, LLC		\$11.0000	\$5,280.00
Highway Markings, Inc.		\$13.2000	\$6,336.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	966.000 S.F.		
Superior Traffic Control, LLC		\$11.7500	\$11,350.50
Volunteer Paving, LLC		\$11.5000	\$11,109.00
Highway Markings, Inc.		\$13.4500	\$12,992.70
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	71.000 EACH		
Superior Traffic Control, LLC		\$5.0000	\$355.00
Volunteer Paving, LLC		\$30.0000	\$2,130.00
Highway Markings, Inc.		\$10.0000	\$710.00

		UNIT PRICE	EXTENSION
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	1,237.000 EACH		
Superior Traffic Control, LLC		\$20.0000	\$24,740.00
Volunteer Paving, LLC		\$22.0000	\$27,214.00
Highway Markings, Inc.		\$22.7500	\$28,141.75
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	205.000 L.F.		
Superior Traffic Control, LLC		\$10.0000	\$2,050.00
Volunteer Paving, LLC		\$15.0000	\$3,075.00
Highway Markings, Inc.		\$10.0000	\$2,050.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	52.000 L.M.		
Superior Traffic Control, LLC		\$1,175.0000	\$61,100.00
Volunteer Paving, LLC		\$1,250.0000	\$65,000.00
Highway Markings, Inc.		\$1,325.0000	\$68,900.00
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	4,199.000 L.F.		
Superior Traffic Control, LLC		\$0.7500	\$3,149.25
Volunteer Paving, LLC		\$0.7500	\$3,149.25
Highway Markings, Inc.		\$0.3500	\$1,469.65
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, LLC		\$1,500.0000	\$1,500.00
Volunteer Paving, LLC		\$1,000.0000	\$1,000.00
Highway Markings, Inc.		\$2,500.0000	\$2,500.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC	\$142,814.60
Volunteer Paving, LLC	\$145,096.20
Highway Markings, Inc.	\$155,456.80

TOTAL CONTRACT

Superior Traffic Control, LLC	\$142,814.60
Volunteer Paving, LLC	\$145,096.20
Highway Markings, Inc.	\$155,456.80

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2020**

MARSHALL COUNTY (Contract No. CNU289 Call 027)

STP/HSIP-129(15),59019-3223-94,59019-8223-14

THE RESURFACING ON S.R. 129 FROM S.R. 272 (L.M. 11.97) TO S.R. 50 (L.M. 19.20).

PROJECT LENGTH - 7.230 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 15, 2020

DBE GOAL 5.00%

	TOTAL CONTRACT
Volunteer Paving, LLC	\$720,394.64
Lincoln Paving, LLC	\$747,222.13
Wright Paving Contractors, Inc.	\$853,842.13

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	14.500 L.M.		
Volunteer Paving, LLC		\$1,190.5241	\$17,262.60
Lincoln Paving, LLC		\$500.0000	\$7,250.00
Wright Paving Contractors, Inc.		\$984.8000	\$14,279.60
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	3,827.000 TON		
Volunteer Paving, LLC		\$15.0000	\$57,405.00
Lincoln Paving, LLC		\$17.5000	\$66,972.50
Wright Paving Contractors, Inc.		\$22.8600	\$87,485.22
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	200.000 TON		
Volunteer Paving, LLC		\$72.6096	\$14,521.92
Lincoln Paving, LLC		\$71.4300	\$14,286.00
Wright Paving Contractors, Inc.		\$83.4700	\$16,694.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	33.000 TON		
Volunteer Paving, LLC		\$800.0000	\$26,400.00
Lincoln Paving, LLC		\$550.0000	\$18,150.00
Wright Paving Contractors, Inc.		\$589.3500	\$19,448.55
411-01.10 ACS MIX(PG64-22) GRADING D			
	5,943.000 TON		
Volunteer Paving, LLC		\$69.3400	\$412,087.62
Lincoln Paving, LLC		\$71.1600	\$422,903.88
Wright Paving Contractors, Inc.		\$82.2300	\$488,692.89
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	11.500 L.M.		
Volunteer Paving, LLC		\$900.0000	\$10,350.00
Lincoln Paving, LLC		\$675.0000	\$7,762.50
Wright Paving Contractors, Inc.		\$923.3400	\$10,618.41
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	2,115.000 S.Y.		
Volunteer Paving, LLC		\$5.0000	\$10,575.00
Lincoln Paving, LLC		\$3.2500	\$6,873.75
Wright Paving Contractors, Inc.		\$3.7300	\$7,888.95
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	3.000 EACH		
Volunteer Paving, LLC		\$1,200.0000	\$3,600.00
Lincoln Paving, LLC		\$700.0000	\$2,100.00
Wright Paving Contractors, Inc.		\$1,435.1700	\$4,305.51

		UNIT PRICE	EXTENSION
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	3.000 EACH		
Volunteer Paving, LLC		\$2,189.0000	\$6,567.00
Lincoln Paving, LLC		\$2,835.0000	\$8,505.00
Wright Paving Contractors, Inc.		\$2,828.0000	\$8,484.00
706-01 GUARDRAIL REMOVED			
	150.000 L.F.		
Volunteer Paving, LLC		\$0.5000	\$75.00
Lincoln Paving, LLC		\$2.0600	\$309.00
Wright Paving Contractors, Inc.		\$18.6900	\$2,803.50
712-01 TRAFFIC CONTROL			
	1.000 LS		
Volunteer Paving, LLC		\$8,750.0000	\$8,750.00
Lincoln Paving, LLC		\$9,500.0000	\$9,500.00
Wright Paving Contractors, Inc.		\$13,190.8800	\$13,190.88
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	25.000 EACH		
Volunteer Paving, LLC		\$25.0000	\$625.00
Lincoln Paving, LLC		\$1.0000	\$25.00
Wright Paving Contractors, Inc.		\$5.0500	\$126.25
712-05.01 WARNING LIGHTS (TYPE A)			
	4.000 EACH		
Volunteer Paving, LLC		\$10.0000	\$40.00
Lincoln Paving, LLC		\$1.0000	\$4.00
Wright Paving Contractors, Inc.		\$2.0200	\$8.08
712-06 SIGNS (CONSTRUCTION)			
	1,475.000 S.F.		
Volunteer Paving, LLC		\$7.5000	\$11,062.50
Lincoln Paving, LLC		\$6.3000	\$9,292.50
Wright Paving Contractors, Inc.		\$6.0600	\$8,938.50
713-16.20 SIGNS (OM-3L & OM-3R)			
	61.000 EACH		
Volunteer Paving, LLC		\$180.0000	\$10,980.00
Lincoln Paving, LLC		\$247.0000	\$15,067.00
Wright Paving Contractors, Inc.		\$237.3500	\$14,478.35
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	478.000 EACH		
Volunteer Paving, LLC		\$25.0000	\$11,950.00
Lincoln Paving, LLC		\$26.0000	\$12,428.00
Wright Paving Contractors, Inc.		\$25.2500	\$12,069.50

		UNIT PRICE	EXTENSION
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	478.000 EACH		
Volunteer Paving, LLC		\$6.0000	\$2,868.00
Lincoln Paving, LLC		\$5.0000	\$2,390.00
Wright Paving Contractors, Inc.		\$8.0800	\$3,862.24
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	382.000 L.F.		
Volunteer Paving, LLC		\$15.0000	\$5,730.00
Lincoln Paving, LLC		\$15.4500	\$5,901.90
Wright Paving Contractors, Inc.		\$15.1500	\$5,787.30
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)	0.600 L.M.		
Volunteer Paving, LLC		\$1,000.0000	\$600.00
Lincoln Paving, LLC		\$979.0000	\$587.40
Wright Paving Contractors, Inc.		\$959.5000	\$575.70
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	25.700 L.M.		
Volunteer Paving, LLC		\$3,850.0000	\$98,945.00
Lincoln Paving, LLC		\$4,841.0000	\$124,413.70
Wright Paving Contractors, Inc.		\$4,747.0000	\$121,997.90
717-01 MOBILIZATION	1.000 LS		
Volunteer Paving, LLC		\$10,000.0000	\$10,000.00
Lincoln Paving, LLC		\$12,500.0000	\$12,500.00
Wright Paving Contractors, Inc.		\$12,106.8000	\$12,106.80

SUB-TOTAL ROADWAY

Volunteer Paving, LLC	\$720,394.64
Lincoln Paving, LLC	\$747,222.13
Wright Paving Contractors, Inc.	\$853,842.13

TOTAL CONTRACT

Volunteer Paving, LLC	\$720,394.64
Lincoln Paving, LLC	\$747,222.13
Wright Paving Contractors, Inc.	\$853,842.13

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2020**

MOORE COUNTY (Contract No. CNU290 Call 028)

HSIP-6400(10),64945-3431-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2021

DBE GOAL 7.00%

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$148,473.25
Highway Markings, Inc.	\$160,372.75
Volunteer Paving, LLC	\$162,883.53

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	2.000 EACH		
Superior Traffic Control, LLC		\$1,100.0000	\$2,200.00
Highway Markings, Inc.		\$1,450.0000	\$2,900.00
Volunteer Paving, LLC		\$1,100.0000	\$2,200.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	785.000 L.F.		
Superior Traffic Control, LLC		\$3.0000	\$2,355.00
Highway Markings, Inc.		\$3.7500	\$2,943.75
Volunteer Paving, LLC		\$5.1500	\$4,042.75
705-06.01 W BEAM GR (TYPE 2) MASH TL3			
	742.000 L.F.		
Superior Traffic Control, LLC		\$21.0000	\$15,582.00
Highway Markings, Inc.		\$19.5000	\$14,469.00
Volunteer Paving, LLC		\$21.0000	\$15,582.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2			
	2.000 EACH		
Superior Traffic Control, LLC		\$2,575.0000	\$5,150.00
Highway Markings, Inc.		\$2,325.0000	\$4,650.00
Volunteer Paving, LLC		\$2,575.0000	\$5,150.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Traffic Control, LLC		\$4,000.0000	\$4,000.00
Highway Markings, Inc.		\$3,000.0000	\$3,000.00
Volunteer Paving, LLC		\$5,000.0000	\$5,000.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	4.000 EACH		
Superior Traffic Control, LLC		\$32.0000	\$128.00
Highway Markings, Inc.		\$50.0000	\$200.00
Volunteer Paving, LLC		\$35.0000	\$140.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	337.000 L.F.		
Superior Traffic Control, LLC		\$5.0000	\$1,685.00
Highway Markings, Inc.		\$5.2500	\$1,769.25
Volunteer Paving, LLC		\$4.4200	\$1,489.54
713-11.01 "U" SECTION STEEL POSTS			
	3,304.000 LB.		
Superior Traffic Control, LLC		\$2.5000	\$8,260.00
Highway Markings, Inc.		\$3.0500	\$10,077.20
Volunteer Paving, LLC		\$2.4700	\$8,160.88

		UNIT PRICE	EXTENSION
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	2,590.000 LB.		
Superior Traffic Control, LLC		\$3.7000	\$9,583.00
Highway Markings, Inc.		\$3.2500	\$8,417.50
Volunteer Paving, LLC		\$2.8700	\$7,433.30
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	351.000 S.F.		
Superior Traffic Control, LLC		\$11.2500	\$3,948.75
Highway Markings, Inc.		\$13.5000	\$4,738.50
Volunteer Paving, LLC		\$11.1600	\$3,917.16
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	695.000 S.F.		
Superior Traffic Control, LLC		\$11.9000	\$8,270.50
Highway Markings, Inc.		\$14.0000	\$9,730.00
Volunteer Paving, LLC		\$11.9200	\$8,284.40
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	50.000 EACH		
Superior Traffic Control, LLC		\$5.0000	\$250.00
Highway Markings, Inc.		\$10.0000	\$500.00
Volunteer Paving, LLC		\$30.0000	\$1,500.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	1,279.000 EACH		
Superior Traffic Control, LLC		\$20.0000	\$25,580.00
Highway Markings, Inc.		\$23.2500	\$29,736.75
Volunteer Paving, LLC		\$25.0000	\$31,975.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	103.000 L.F.		
Superior Traffic Control, LLC		\$10.0000	\$1,030.00
Highway Markings, Inc.		\$10.0000	\$1,030.00
Volunteer Paving, LLC		\$15.0000	\$1,545.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	48.100 L.M.		
Superior Traffic Control, LLC		\$1,175.0000	\$56,517.50
Highway Markings, Inc.		\$1,285.0000	\$61,808.50
Volunteer Paving, LLC		\$1,300.0000	\$62,530.00
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	2,578.000 L.F.		
Superior Traffic Control, LLC		\$0.7500	\$1,933.50
Highway Markings, Inc.		\$0.3500	\$902.30
Volunteer Paving, LLC		\$0.7500	\$1,933.50

717-01 MOBILIZATION

1.000 LS

UNIT PRICE

EXTENSION

Superior Traffic Control, LLC
Highway Markings, Inc.
Volunteer Paving, LLC

\$2,000.0000
\$3,500.0000
\$2,000.0000

\$2,000.00
\$3,500.00
\$2,000.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC	\$148,473.25
Highway Markings, Inc.	\$160,372.75
Volunteer Paving, LLC	\$162,883.53

TOTAL CONTRACT

Superior Traffic Control, LLC	\$148,473.25
Highway Markings, Inc.	\$160,372.75
Volunteer Paving, LLC	\$162,883.53

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2020**

SHELBY COUNTY (Contract No. CNU293 Call 030)

79224-4210-04

THE REPAIR OF THE BRIDGE ON S.R. 14 OVER THE OVERFLOW OF THE WOLF RIVER (L.M. 20.13).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2021

	TOTAL CONTRACT
Thomson & Thomson, Inc.	\$614,717.75
Dement Construction Company, LLC	\$806,264.75
Bell & Associates Construction, LP	\$941,746.70

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	200.000 L.F.		
Thomson & Thomson, Inc.		\$8.0000	\$1,600.00
Dement Construction Company, LLC		\$10.0000	\$2,000.00
Bell & Associates Construction, LP		\$10.0000	\$2,000.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	33.000 TON		
Thomson & Thomson, Inc.		\$710.0000	\$23,430.00
Dement Construction Company, LLC		\$1,000.0000	\$33,000.00
Bell & Associates Construction, LP		\$850.0000	\$28,050.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	1.000 TON		
Thomson & Thomson, Inc.		\$1,250.0000	\$1,250.00
Dement Construction Company, LLC		\$1,500.0000	\$1,500.00
Bell & Associates Construction, LP		\$1,400.0000	\$1,400.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	92.000 TON		
Thomson & Thomson, Inc.		\$710.0000	\$65,320.00
Dement Construction Company, LLC		\$1,000.0000	\$92,000.00
Bell & Associates Construction, LP		\$870.0000	\$80,040.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	992.000 S.Y.		
Thomson & Thomson, Inc.		\$25.0000	\$24,800.00
Dement Construction Company, LLC		\$40.0000	\$39,680.00
Bell & Associates Construction, LP		\$46.0000	\$45,632.00
503-01.01 MILLING CONCRETE PAVEMENT			
	387.000 S.Y.		
Thomson & Thomson, Inc.		\$35.0000	\$13,545.00
Dement Construction Company, LLC		\$40.0000	\$15,480.00
Bell & Associates Construction, LP		\$46.0000	\$17,802.00
604-03.01 CLASS A CONCRETE (BRIDGES)			
	4.000 C.Y.		
Thomson & Thomson, Inc.		\$550.0000	\$2,200.00
Dement Construction Company, LLC		\$1,500.0000	\$6,000.00
Bell & Associates Construction, LP		\$950.0000	\$3,800.00
604-04.05 BRIDGE END DRAINS(4' X 8'-7")			
	1.000 EACH		
Thomson & Thomson, Inc.		\$3,500.0000	\$3,500.00
Dement Construction Company, LLC		\$5,000.0000	\$5,000.00
Bell & Associates Construction, LP		\$5,500.0000	\$5,500.00

		UNIT PRICE	EXTENSION
604-10.42 CONCRETE REPAIRS			
	625.000 C.F.		
Thomson & Thomson, Inc.		\$62.0000	\$38,750.00
Dement Construction Company, LLC		\$60.0000	\$37,500.00
Bell & Associates Construction, LP		\$155.0000	\$96,875.00
604-10.47 EXPANSION JOINT REPAIRS (TYPE H)			
	163.000 L.F.		
Thomson & Thomson, Inc.		\$1,200.0000	\$195,600.00
Dement Construction Company, LLC		\$1,250.0000	\$203,750.00
Bell & Associates Construction, LP		\$2,475.0000	\$403,425.00
606-03.03 STEEL PILES (12 INCH)			
	540.000 L.F.		
Thomson & Thomson, Inc.		\$60.0000	\$32,400.00
Dement Construction Company, LLC		\$45.0000	\$24,300.00
Bell & Associates Construction, LP		\$74.0000	\$39,960.00
705-04.50 PORTABLE BARRIER RAIL DELINEATOR			
	44.000 EACH		
Thomson & Thomson, Inc.		\$12.0000	\$528.00
Dement Construction Company, LLC		\$15.0000	\$660.00
Bell & Associates Construction, LP		\$11.5000	\$506.00
705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	1.000 EACH		
Thomson & Thomson, Inc.		\$6,000.0000	\$6,000.00
Dement Construction Company, LLC		\$5,500.0000	\$5,500.00
Bell & Associates Construction, LP		\$6,500.0000	\$6,500.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Thomson & Thomson, Inc.		\$28,000.0000	\$28,000.00
Dement Construction Company, LLC		\$171,500.0000	\$171,500.00
Bell & Associates Construction, LP		\$32,000.0000	\$32,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	830.000 L.F.		
Thomson & Thomson, Inc.		\$45.0000	\$37,350.00
Dement Construction Company, LLC		\$49.0000	\$40,670.00
Bell & Associates Construction, LP		\$37.0000	\$30,710.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	177.000 EACH		
Thomson & Thomson, Inc.		\$20.0000	\$3,540.00
Dement Construction Company, LLC		\$20.0000	\$3,540.00
Bell & Associates Construction, LP		\$23.0000	\$4,071.00

		UNIT PRICE	EXTENSION
712-06 SIGNS (CONSTRUCTION)			
	769.000 S.F.		
Thomson & Thomson, Inc.		\$5.7500	\$4,421.75
Dement Construction Company, LLC		\$5.7500	\$4,421.75
Bell & Associates Construction, LP		\$6.5000	\$4,998.50
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	130.000 L.F.		
Thomson & Thomson, Inc.		\$12.0000	\$1,560.00
Dement Construction Company, LLC		\$12.0000	\$1,560.00
Bell & Associates Construction, LP		\$14.0000	\$1,820.00
712-08.03 ARROW BOARD (TYPE C)			
	3.000 EACH		
Thomson & Thomson, Inc.		\$900.0000	\$2,700.00
Dement Construction Company, LLC		\$900.0000	\$2,700.00
Bell & Associates Construction, LP		\$1,050.0000	\$3,150.00
712-09.01 REMOVABLE PAVEMENT MARKING LINE			
	17,073.000 L.F.		
Thomson & Thomson, Inc.		\$3.0000	\$51,219.00
Dement Construction Company, LLC		\$3.0000	\$51,219.00
Bell & Associates Construction, LP		\$3.4000	\$58,048.20
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	42.000 EACH		
Thomson & Thomson, Inc.		\$32.0000	\$1,344.00
Dement Construction Company, LLC		\$32.0000	\$1,344.00
Bell & Associates Construction, LP		\$36.0000	\$1,512.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Thomson & Thomson, Inc.		\$5,000.0000	\$10,000.00
Dement Construction Company, LLC		\$5,000.0000	\$10,000.00
Bell & Associates Construction, LP		\$6,075.0000	\$12,150.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	135.000 EACH		
Thomson & Thomson, Inc.		\$38.0000	\$5,130.00
Dement Construction Company, LLC		\$38.0000	\$5,130.00
Bell & Associates Construction, LP		\$45.0000	\$6,075.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	0.410 L.M.		
Thomson & Thomson, Inc.		\$11,000.0000	\$4,510.00
Dement Construction Company, LLC		\$11,000.0000	\$4,510.00
Bell & Associates Construction, LP		\$12,800.0000	\$5,248.00

SUB-TOTAL BRIDGE

Thomson & Thomson, Inc.	\$614,717.75
Dement Construction Company, LLC	\$806,264.75
Bell & Associates Construction, LP	\$941,746.70

TOTAL CONTRACT

Thomson & Thomson, Inc.	\$614,717.75
Dement Construction Company, LLC	\$806,264.75
Bell & Associates Construction, LP	\$941,746.70

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2020**

STEWART COUNTY (Contract No. CNU296 Call 031)

STP/HSIP-46(38),81015-3240-94,81015-8240-14

THE RESURFACING ON S.R. 46 FROM CUMBERLAND RIVER FERRY LANDING (L.M. 1.98) TO U.S. 79 (S.R. 76) (L.M. 16.18).

PROJECT LENGTH - 14.200 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2021

DBE GOAL 5.50%

	TOTAL CONTRACT
Eubank Asphalt Paving & Sealing	\$1,408,323.40
Jones Bros. Contractors, LLC	\$1,414,781.80
Vulcan Construction Materials, LLC	\$1,613,581.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	28.400 L.M.		
Eubank Asphalt Paving & Sealing		\$500.0000	\$14,200.00
Jones Bros. Contractors, LLC		\$775.0000	\$22,010.00
Vulcan Construction Materials, LLC		\$950.0000	\$26,980.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	2,819.000 TON		
Eubank Asphalt Paving & Sealing		\$18.0000	\$50,742.00
Jones Bros. Contractors, LLC		\$20.0000	\$56,380.00
Vulcan Construction Materials, LLC		\$27.0000	\$76,113.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	771.000 TON		
Eubank Asphalt Paving & Sealing		\$82.0000	\$63,222.00
Jones Bros. Contractors, LLC		\$70.0000	\$53,970.00
Vulcan Construction Materials, LLC		\$104.0000	\$80,184.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	79.000 TON		
Eubank Asphalt Paving & Sealing		\$400.0000	\$31,600.00
Jones Bros. Contractors, LLC		\$485.0000	\$38,315.00
Vulcan Construction Materials, LLC		\$740.0000	\$58,460.00
411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT			
	7,643.000 TON		
Eubank Asphalt Paving & Sealing		\$91.0000	\$695,513.00
Jones Bros. Contractors, LLC		\$85.0000	\$649,655.00
Vulcan Construction Materials, LLC		\$93.0000	\$710,799.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	22.600 L.M.		
Eubank Asphalt Paving & Sealing		\$449.0000	\$10,147.40
Jones Bros. Contractors, LLC		\$575.0000	\$12,995.00
Vulcan Construction Materials, LLC		\$575.0000	\$12,995.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	7,210.000 TON		
Eubank Asphalt Paving & Sealing		\$15.0000	\$108,150.00
Jones Bros. Contractors, LLC		\$25.6500	\$184,936.50
Vulcan Construction Materials, LLC		\$23.0000	\$165,830.00
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	520.000 S.F.		
Eubank Asphalt Paving & Sealing		\$45.0000	\$23,400.00
Jones Bros. Contractors, LLC		\$44.0000	\$22,880.00
Vulcan Construction Materials, LLC		\$44.0000	\$22,880.00

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Eubank Asphalt Paving & Sealing		\$17,000.0000	\$17,000.00
Jones Bros. Contractors, LLC		\$45,000.0000	\$45,000.00
Vulcan Construction Materials, LLC		\$51,360.0000	\$51,360.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	25.000 EACH		
Eubank Asphalt Paving & Sealing		\$5.0000	\$125.00
Jones Bros. Contractors, LLC		\$5.0000	\$125.00
Vulcan Construction Materials, LLC		\$29.0000	\$725.00
712-06 SIGNS (CONSTRUCTION)			
	2,402.000 S.F.		
Eubank Asphalt Paving & Sealing		\$5.0000	\$12,010.00
Jones Bros. Contractors, LLC		\$6.6500	\$15,973.30
Vulcan Construction Materials, LLC		\$9.5000	\$22,819.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	938.000 EACH		
Eubank Asphalt Paving & Sealing		\$25.0000	\$23,450.00
Jones Bros. Contractors, LLC		\$30.0000	\$28,140.00
Vulcan Construction Materials, LLC		\$25.0000	\$23,450.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	606.000 EACH		
Eubank Asphalt Paving & Sealing		\$6.0000	\$3,636.00
Jones Bros. Contractors, LLC		\$15.0000	\$9,090.00
Vulcan Construction Materials, LLC		\$8.0000	\$4,848.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)			
	44.000 L.F.		
Eubank Asphalt Paving & Sealing		\$12.0000	\$528.00
Jones Bros. Contractors, LLC		\$14.0000	\$616.00
Vulcan Construction Materials, LLC		\$12.0000	\$528.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	14.000 L.F.		
Eubank Asphalt Paving & Sealing		\$20.0000	\$280.00
Jones Bros. Contractors, LLC		\$14.0000	\$196.00
Vulcan Construction Materials, LLC		\$15.0000	\$210.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	56.000 L.M.		
Eubank Asphalt Paving & Sealing		\$645.0000	\$36,120.00
Jones Bros. Contractors, LLC		\$550.0000	\$30,800.00
Vulcan Construction Materials, LLC		\$950.0000	\$53,200.00

		UNIT PRICE	EXTENSION
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	56.000 L.M.		
Eubank Asphalt Paving & Sealing		\$4,450.0000	\$249,200.00
Jones Bros. Contractors, LLC		\$3,450.0000	\$193,200.00
Vulcan Construction Materials, LLC		\$4,700.0000	\$263,200.00
717-01 MOBILIZATION			
	1.000 LS		
Eubank Asphalt Paving & Sealing		\$67,000.0000	\$67,000.00
Jones Bros. Contractors, LLC		\$45,000.0000	\$45,000.00
Vulcan Construction Materials, LLC		\$28,000.0000	\$28,000.00
806-02.03 PROJECT MOWING			
	1.000 CYCL		
Eubank Asphalt Paving & Sealing		\$2,000.0000	\$2,000.00
Jones Bros. Contractors, LLC		\$5,500.0000	\$5,500.00
Vulcan Construction Materials, LLC		\$11,000.0000	\$11,000.00

SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing	\$1,408,323.40
Jones Bros. Contractors, LLC	\$1,414,781.80
Vulcan Construction Materials, LLC	\$1,613,581.00

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing	\$1,408,323.40
Jones Bros. Contractors, LLC	\$1,414,781.80
Vulcan Construction Materials, LLC	\$1,613,581.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2020**

SULLIVAN COUNTY (Contract No. CNU254 Call 032)

HSIP-36(65),82006-3285-94

THE CONSTRUCTION OF TURN LANES ON S.R. 36 AT THE INTERSECTION OF S.R. 126 (MEMORIAL BOULEVARD) AND SHERWOOD ROAD, INCLUDING GRADING, DRAINAGE AND PAVING (L.M. 7.46 - L.M. 7.58).

PROJECT LENGTH - 0.158 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 10.00%

	TOTAL CONTRACT
Summers-Taylor, Inc.	\$796,302.25
Southern Constructors, Inc.	\$869,576.50

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
			1.000 LS
	Summers-Taylor, Inc.	\$7,000.0000	\$7,000.00
	Southern Constructors, Inc.	\$25,000.0000	\$25,000.00
201-01	CLEARING AND GRUBBING		
			1.000 LS
	Summers-Taylor, Inc.	\$7,500.0000	\$7,500.00
	Southern Constructors, Inc.	\$10,000.0000	\$10,000.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
			595.000 S.Y.
	Summers-Taylor, Inc.	\$11.5000	\$6,842.50
	Southern Constructors, Inc.	\$17.0000	\$10,115.00
202-08.10	REMOVAL OF CURB (CURB ON MEDIAN OF SR-126)		
			680.000 L.F.
	Summers-Taylor, Inc.	\$8.5000	\$5,780.00
	Southern Constructors, Inc.	\$10.0000	\$6,800.00
202-08.15	REMOVAL OF CURB AND GUTTER (ALONG SR-126 AND SHERWOOD RD)		
			225.000 L.F.
	Summers-Taylor, Inc.	\$24.0000	\$5,400.00
	Southern Constructors, Inc.	\$25.0000	\$5,625.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
			374.000 C.Y.
	Summers-Taylor, Inc.	\$98.5000	\$36,839.00
	Southern Constructors, Inc.	\$50.0000	\$18,700.00
203-06	WATER		
			6.000 M.G.
	Summers-Taylor, Inc.	\$1.5000	\$9.00
	Southern Constructors, Inc.	\$40.0000	\$240.00
209-05	SEDIMENT REMOVAL		
			10.000 C.Y.
	Summers-Taylor, Inc.	\$36.0000	\$360.00
	Southern Constructors, Inc.	\$100.0000	\$1,000.00
209-09.43	CURB INLET PROTECTION (TYPE 4)		
			3.000 EACH
	Summers-Taylor, Inc.	\$895.0000	\$2,685.00
	Southern Constructors, Inc.	\$1,000.0000	\$3,000.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
			567.000 TON
	Summers-Taylor, Inc.	\$65.0000	\$36,855.00
	Southern Constructors, Inc.	\$40.0000	\$22,680.00

		UNIT PRICE	EXTENSION
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	175.000 TON		
Summers-Taylor, Inc.		\$250.0000	\$43,750.00
Southern Constructors, Inc.		\$155.0000	\$27,125.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	115.000 TON		
Summers-Taylor, Inc.		\$330.0000	\$37,950.00
Southern Constructors, Inc.		\$175.0000	\$20,125.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	2.000 TON		
Summers-Taylor, Inc.		\$2,500.0000	\$5,000.00
Southern Constructors, Inc.		\$900.0000	\$1,800.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	3.000 TON		
Summers-Taylor, Inc.		\$1,200.0000	\$3,600.00
Southern Constructors, Inc.		\$900.0000	\$2,700.00
403-02.02 HOT APPLIED TACK COAT			
	1.000 TON		
Summers-Taylor, Inc.		\$5,000.0000	\$5,000.00
Southern Constructors, Inc.		\$2,000.0000	\$2,000.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	395.000 TON		
Summers-Taylor, Inc.		\$185.0000	\$73,075.00
Southern Constructors, Inc.		\$140.0000	\$55,300.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	7,385.000 S.Y.		
Summers-Taylor, Inc.		\$4.2500	\$31,386.25
Southern Constructors, Inc.		\$6.0000	\$44,310.00
701-01.01 CONCRETE SIDEWALK (4 ")			
	2,400.000 S.F.		
Summers-Taylor, Inc.		\$9.9500	\$23,880.00
Southern Constructors, Inc.		\$10.0000	\$24,000.00
701-02.03 CONCRETE CURB RAMP			
	1,059.000 S.F.		
Summers-Taylor, Inc.		\$20.0000	\$21,180.00
Southern Constructors, Inc.		\$15.0000	\$15,885.00
701-03 CONCRETE MEDIAN PAVEMENT			
	14.000 C.Y.		
Summers-Taylor, Inc.		\$500.0000	\$7,000.00
Southern Constructors, Inc.		\$850.0000	\$11,900.00

		UNIT PRICE	EXTENSION
702-01 CONCRETE CURB			
	10.000 C.Y.		
Summers-Taylor, Inc.		\$795.0000	\$7,950.00
Southern Constructors, Inc.		\$750.0000	\$7,500.00
702-03 CONCRETE COMBINED CURB & GUTTER			
	20.000 C.Y.		
Summers-Taylor, Inc.		\$750.0000	\$15,000.00
Southern Constructors, Inc.		\$900.0000	\$18,000.00
705-04.50 PORTABLE BARRIER RAIL DELINEATOR			
	65.000 EACH		
Summers-Taylor, Inc.		\$6.0000	\$390.00
Southern Constructors, Inc.		\$15.0000	\$975.00
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)			
	3.000 EACH		
Summers-Taylor, Inc.		\$6,750.0000	\$20,250.00
Southern Constructors, Inc.		\$12,500.0000	\$37,500.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Summers-Taylor, Inc.		\$27,500.0000	\$27,500.00
Southern Constructors, Inc.		\$25,000.0000	\$25,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	1,250.000 L.F.		
Summers-Taylor, Inc.		\$27.0000	\$33,750.00
Southern Constructors, Inc.		\$30.0000	\$37,500.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	150.000 EACH		
Summers-Taylor, Inc.		\$25.5000	\$3,825.00
Southern Constructors, Inc.		\$35.0000	\$5,250.00
712-05.01 WARNING LIGHTS (TYPE A)			
	75.000 EACH		
Summers-Taylor, Inc.		\$42.0000	\$3,150.00
Southern Constructors, Inc.		\$35.0000	\$2,625.00
712-06 SIGNS (CONSTRUCTION)			
	199.000 S.F.		
Summers-Taylor, Inc.		\$11.0000	\$2,189.00
Southern Constructors, Inc.		\$20.0000	\$3,980.00
713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)			
	102.000 S.F.		
Summers-Taylor, Inc.		\$44.0000	\$4,488.00
Southern Constructors, Inc.		\$35.0000	\$3,570.00

		UNIT PRICE	EXTENSION
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Summers-Taylor, Inc.		\$216.0000	\$216.00
Southern Constructors, Inc.		\$1,000.0000	\$1,000.00
713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)			
	6.000 EACH		
Summers-Taylor, Inc.		\$366.0000	\$2,196.00
Southern Constructors, Inc.		\$650.0000	\$3,900.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	22.000 EACH		
Summers-Taylor, Inc.		\$50.0000	\$1,100.00
Southern Constructors, Inc.		\$60.0000	\$1,320.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	38.000 EACH		
Summers-Taylor, Inc.		\$50.0000	\$1,900.00
Southern Constructors, Inc.		\$60.0000	\$2,280.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	75.000 S.Y.		
Summers-Taylor, Inc.		\$18.0000	\$1,350.00
Southern Constructors, Inc.		\$35.0000	\$2,625.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	280.000 L.F.		
Summers-Taylor, Inc.		\$10.0000	\$2,800.00
Southern Constructors, Inc.		\$15.0000	\$4,200.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	11.000 EACH		
Summers-Taylor, Inc.		\$150.0000	\$1,650.00
Southern Constructors, Inc.		\$200.0000	\$2,200.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	530.000 L.F.		
Summers-Taylor, Inc.		\$1.7500	\$927.50
Southern Constructors, Inc.		\$3.0000	\$1,590.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	350.000 L.F.		
Summers-Taylor, Inc.		\$22.0000	\$7,700.00
Southern Constructors, Inc.		\$25.0000	\$8,750.00
716-02.24 PLASTIC PAVEMENT MARKING (12IN DWL)			
	225.000 L.F.		
Summers-Taylor, Inc.		\$2.2500	\$506.25
Southern Constructors, Inc.		\$5.0000	\$1,125.00

		UNIT PRICE	EXTENSION
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	3.000 EACH		
Summers-Taylor, Inc.		\$225.0000	\$675.00
Southern Constructors, Inc.		\$325.0000	\$975.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	3.000 EACH		
Summers-Taylor, Inc.		\$175.0000	\$525.00
Southern Constructors, Inc.		\$300.0000	\$900.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	2.000 EACH		
Summers-Taylor, Inc.		\$150.0000	\$300.00
Southern Constructors, Inc.		\$200.0000	\$400.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	1.000 L.M.		
Summers-Taylor, Inc.		\$1,500.0000	\$1,500.00
Southern Constructors, Inc.		\$2,000.0000	\$2,000.00
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	5,010.000 L.F.		
Summers-Taylor, Inc.		\$0.7500	\$3,757.50
Southern Constructors, Inc.		\$1.0000	\$5,010.00
716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)			
	70.000 L.F.		
Summers-Taylor, Inc.		\$4.7500	\$332.50
Southern Constructors, Inc.		\$7.0000	\$490.00
716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)			
	2.000 EACH		
Summers-Taylor, Inc.		\$50.0000	\$100.00
Southern Constructors, Inc.		\$100.0000	\$200.00
716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)			
	1.000 L.M.		
Summers-Taylor, Inc.		\$5,500.0000	\$5,500.00
Southern Constructors, Inc.		\$6,000.0000	\$6,000.00
716-12.04 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)			
	500.000 L.F.		
Summers-Taylor, Inc.		\$1.5000	\$750.00
Southern Constructors, Inc.		\$2.0000	\$1,000.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	1.000 L.M.		
Summers-Taylor, Inc.		\$2,800.0000	\$2,800.00
Southern Constructors, Inc.		\$3,000.0000	\$3,000.00

		UNIT PRICE	EXTENSION
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	1,975.000 L.F.		
Summers-Taylor, Inc.		\$1.2500	\$2,468.75
Southern Constructors, Inc.		\$2.0000	\$3,950.00
717-01 MOBILIZATION			
	1.000 LS		
Summers-Taylor, Inc.		\$37,500.0000	\$37,500.00
Southern Constructors, Inc.		\$43,000.0000	\$43,000.00
730-01.02 REMOVAL OF SIGNAL EQUIPMENT			
	1.000 EACH		
Summers-Taylor, Inc.		\$3,750.0000	\$3,750.00
Southern Constructors, Inc.		\$10,000.0000	\$10,000.00
730-02.08 SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED)			
	2.000 EACH		
Summers-Taylor, Inc.		\$697.0000	\$1,394.00
Southern Constructors, Inc.		\$1,200.0000	\$2,400.00
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	8.000 EACH		
Summers-Taylor, Inc.		\$922.0000	\$7,376.00
Southern Constructors, Inc.		\$1,100.0000	\$8,800.00
730-02.30 SIGNAL HEAD ASSEMBLY (130-A3 WITH BACKPLATE)			
	2.000 EACH		
Summers-Taylor, Inc.		\$1,040.0000	\$2,080.00
Southern Constructors, Inc.		\$1,300.0000	\$2,600.00
730-02.31 SIGNAL HEAD ASSEMBLY (140A-4F WITH BACKPLATE)			
	4.000 EACH		
Summers-Taylor, Inc.		\$1,040.0000	\$4,160.00
Southern Constructors, Inc.		\$1,300.0000	\$5,200.00
730-03.21 INSTALL PULL BOX (TYPE B)			
	7.000 EACH		
Summers-Taylor, Inc.		\$699.0000	\$4,893.00
Southern Constructors, Inc.		\$1,700.0000	\$11,900.00
730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)			
	6.000 EACH		
Summers-Taylor, Inc.		\$1,830.0000	\$10,980.00
Southern Constructors, Inc.		\$2,700.0000	\$16,200.00
730-03.32 FIBER OPTIC DROP CABLE			
	11.000 L.F.		
Summers-Taylor, Inc.		\$3.0500	\$33.55
Southern Constructors, Inc.		\$15.0000	\$165.00

		UNIT PRICE	EXTENSION
730-03.33 FIBER OPTIC SPLICE FUSION			
	3.000 EACH		
Summers-Taylor, Inc.		\$711.0000	\$2,133.00
Southern Constructors, Inc.		\$3,250.0000	\$9,750.00
730-05.01 ELECTRICAL SERVICE CONNECTION			
	1.000 EACH		
Summers-Taylor, Inc.		\$1,320.0000	\$1,320.00
Southern Constructors, Inc.		\$3,000.0000	\$3,000.00
730-08.02 SIGNAL CABLE - 5 CONDUCTOR			
	1,296.000 L.F.		
Summers-Taylor, Inc.		\$1.2000	\$1,555.20
Southern Constructors, Inc.		\$1.0000	\$1,296.00
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	2,210.000 L.F.		
Summers-Taylor, Inc.		\$1.4000	\$3,094.00
Southern Constructors, Inc.		\$1.0000	\$2,210.00
730-08.04 SIGNAL CABLE - 9 CONDUCTOR			
	517.000 L.F.		
Summers-Taylor, Inc.		\$1.5000	\$775.50
Southern Constructors, Inc.		\$1.5000	\$775.50
730-08.40 INTERCONNECT CABLE - FIBER OPTIC (6-MULTI-MODE CABLE)			
	565.000 L.F.		
Summers-Taylor, Inc.		\$3.1500	\$1,779.75
Southern Constructors, Inc.		\$3.0000	\$1,695.00
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	351.000 L.F.		
Summers-Taylor, Inc.		\$6.8000	\$2,386.80
Southern Constructors, Inc.		\$15.0000	\$5,265.00
730-12.03 CONDUIT 3" DIAMETER (PVC)			
	296.000 L.F.		
Summers-Taylor, Inc.		\$7.7000	\$2,279.20
Southern Constructors, Inc.		\$15.0000	\$4,440.00
730-12.14 CONDUIT 3" DIAMETER (JACK AND BORE)			
	812.000 L.F.		
Summers-Taylor, Inc.		\$27.5000	\$22,330.00
Southern Constructors, Inc.		\$30.0000	\$24,360.00
730-12.16 CONDUIT (3" C - Schedule 80)			
	76.000 L.F.		
Summers-Taylor, Inc.		\$21.5000	\$1,634.00
Southern Constructors, Inc.		\$25.0000	\$1,900.00

		UNIT PRICE	EXTENSION
730-13.02 VEHICLE DETECTOR (VIDEO)			
	4.000 EACH		
Summers-Taylor, Inc.		\$6,550.0000	\$26,200.00
Southern Constructors, Inc.		\$9,000.0000	\$36,000.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)			
	1.000 EACH		
Summers-Taylor, Inc.		\$19,000.0000	\$19,000.00
Southern Constructors, Inc.		\$22,000.0000	\$22,000.00
730-16.04 CONTROLLER (ATC)			
	1.000 EACH		
Summers-Taylor, Inc.		\$5,370.0000	\$5,370.00
Southern Constructors, Inc.		\$8,500.0000	\$8,500.00
730-23.30 PEDESTAL POLE (10' PEDESTRIAN)			
	6.000 EACH		
Summers-Taylor, Inc.		\$1,670.0000	\$10,020.00
Southern Constructors, Inc.		\$4,000.0000	\$24,000.00
730-23.36 CANTILEVER SIGNAL SUPPORT (1 ARM @ 48')			
	1.000 EACH		
Summers-Taylor, Inc.		\$17,300.0000	\$17,300.00
Southern Constructors, Inc.		\$23,000.0000	\$23,000.00
730-23.37 CANTILEVER SIGNAL SUPPORT (1 ARM @ 56')			
	2.000 EACH		
Summers-Taylor, Inc.		\$22,000.0000	\$44,000.00
Southern Constructors, Inc.		\$23,000.0000	\$46,000.00
730-23.38 CANTILEVER SIGNAL SUPPORT (1 ARM @ 62')			
	1.000 EACH		
Summers-Taylor, Inc.		\$26,300.0000	\$26,300.00
Southern Constructors, Inc.		\$27,000.0000	\$27,000.00
730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN			
	8.000 EACH		
Summers-Taylor, Inc.		\$1,240.0000	\$9,920.00
Southern Constructors, Inc.		\$1,750.0000	\$14,000.00
730-35.06 BATTERY BACK-UP AND POWER CONDITIONER			
	1.000 EACH		
Summers-Taylor, Inc.		\$7,650.0000	\$7,650.00
Southern Constructors, Inc.		\$10,000.0000	\$10,000.00
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	100.000 L.F.		
Summers-Taylor, Inc.		\$4.5000	\$450.00
Southern Constructors, Inc.		\$10.0000	\$1,000.00

SUB-TOTAL ROADWAY

Summers-Taylor, Inc.

\$796,302.25

Southern Constructors, Inc.

\$869,576.50

TOTAL CONTRACT

Summers-Taylor, Inc.

\$796,302.25

Southern Constructors, Inc.

\$869,576.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2020**

SULLIVAN COUNTY (Contract No. CNU295 Call 033)

HSIP-8200(30),82946-3461-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2021

	TOTAL CONTRACT
Highway Markings, Inc.	\$190,873.00
Superior Traffic Control, LLC	\$199,536.75

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	4.000 EACH		
Highway Markings, Inc.		\$195.0000	\$780.00
Superior Traffic Control, LLC		\$48.0000	\$192.00
705-04.24 GUARDRAIL END TERMINAL DELINEATION SHEETING			
	4.000 S.F.		
Highway Markings, Inc.		\$10.0000	\$40.00
Superior Traffic Control, LLC		\$50.0000	\$200.00
705-06.01 W BEAM GR (TYPE 2) MASH TL3			
	50.000 L.F.		
Highway Markings, Inc.		\$19.7500	\$987.50
Superior Traffic Control, LLC		\$49.9000	\$2,495.00
706-01 GUARDRAIL REMOVED			
	50.000 L.F.		
Highway Markings, Inc.		\$2.0000	\$100.00
Superior Traffic Control, LLC		\$1.2000	\$60.00
706-10.26 ROUNDED END ELEMENT			
	2.000 EACH		
Highway Markings, Inc.		\$75.0000	\$150.00
Superior Traffic Control, LLC		\$50.0000	\$100.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Highway Markings, Inc.		\$2,750.0000	\$2,750.00
Superior Traffic Control, LLC		\$8,000.0000	\$8,000.00
713-02.20 ROADSIDE OBSTACLE DELINEATION			
	75.000 S.F.		
Highway Markings, Inc.		\$8.0000	\$600.00
Superior Traffic Control, LLC		\$15.0000	\$1,125.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	816.000 L.F.		
Highway Markings, Inc.		\$4.9500	\$4,039.20
Superior Traffic Control, LLC		\$5.2500	\$4,284.00
713-11.01 "U" SECTION STEEL POSTS			
	4,102.000 LB.		
Highway Markings, Inc.		\$3.1000	\$12,716.20
Superior Traffic Control, LLC		\$2.7500	\$11,280.50
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	8,277.000 LB.		
Highway Markings, Inc.		\$3.2500	\$26,900.25
Superior Traffic Control, LLC		\$3.7500	\$31,038.75

		UNIT PRICE	EXTENSION
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	979.000 S.F.		
Highway Markings, Inc.		\$12.9000	\$12,629.10
Superior Traffic Control, LLC		\$11.5000	\$11,258.50
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	1,522.000 S.F.		
Highway Markings, Inc.		\$13.2000	\$20,090.40
Superior Traffic Control, LLC		\$12.0000	\$18,264.00
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	182.000 EACH		
Highway Markings, Inc.		\$8.0000	\$1,456.00
Superior Traffic Control, LLC		\$10.0000	\$1,820.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	494.000 L.F.		
Highway Markings, Inc.		\$9.2500	\$4,569.50
Superior Traffic Control, LLC		\$8.7500	\$4,322.50
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	6.000 S.F.		
Highway Markings, Inc.		\$15.0000	\$90.00
Superior Traffic Control, LLC		\$15.0000	\$90.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	79.750 L.M.		
Highway Markings, Inc.		\$1,245.0000	\$99,288.75
Superior Traffic Control, LLC		\$1,250.0000	\$99,687.50
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	1,480.000 L.F.		
Highway Markings, Inc.		\$0.3000	\$444.00
Superior Traffic Control, LLC		\$0.6000	\$888.00
716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)			
	1,330.000 L.F.		
Highway Markings, Inc.		\$0.3700	\$492.10
Superior Traffic Control, LLC		\$0.7000	\$931.00
717-01 MOBILIZATION			
	1.000 LS		
Highway Markings, Inc.		\$2,750.0000	\$2,750.00
Superior Traffic Control, LLC		\$3,500.0000	\$3,500.00

SUB-TOTAL ROADWAY

Highway Markings, Inc.

\$190,873.00

Superior Traffic Control, LLC

\$199,536.75

TOTAL CONTRACT

Highway Markings, Inc.

\$190,873.00

Superior Traffic Control, LLC

\$199,536.75

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2020**

SULLIVAN COUNTY (Contract No. CNU202 Call 034)

STP/HSIP-355(9),82012-3204-94,82012-8204-14

THE RESURFACING ON S.R. 355 FROM NEAR S.R. 126 (L.M. 0.00) TO NEAR S.R. 36 (L.M. 2.59).

PROJECT LENGTH - 2.570 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2021

DBE GOAL 8.50%

	TOTAL CONTRACT
W-L Construction & Paving, Inc.	\$861,542.63

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-08.15 REMOVAL OF CURB AND GUTTER (L.M. 2.58, LT.)			
	30.000 L.F.		
W-L Construction & Paving, Inc.		\$21.6400	\$649.20
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	4.100 L.M.		
W-L Construction & Paving, Inc.		\$392.6500	\$1,609.87
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	533.000 TON		
W-L Construction & Paving, Inc.		\$35.8700	\$19,118.71
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	483.000 TON		
W-L Construction & Paving, Inc.		\$105.0100	\$50,719.83
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	22.000 TON		
W-L Construction & Paving, Inc.		\$768.6800	\$16,910.96
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	987.000 TON		
W-L Construction & Paving, Inc.		\$95.6300	\$94,386.81
411-01.10 ACS MIX(PG64-22) GRADING D			
	3,217.000 TON		
W-L Construction & Paving, Inc.		\$102.1600	\$328,648.72
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	7,000.000 S.Y.		
W-L Construction & Paving, Inc.		\$4.8200	\$33,740.00
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	3,200.000 S.F.		
W-L Construction & Paving, Inc.		\$31.3800	\$100,416.00
702-03 CONCRETE COMBINED CURB & GUTTER			
	2.000 C.Y.		
W-L Construction & Paving, Inc.		\$649.2000	\$1,298.40
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	2.000 EACH		
W-L Construction & Paving, Inc.		\$1,298.4000	\$2,596.80
705-06.26 THRIE BEAM BRIDGE TRANSITION MASH TL-2			
	2.000 EACH		
W-L Construction & Paving, Inc.		\$2,596.8000	\$5,193.60

			CONTRACT CNU202
			EXTENSION
		UNIT PRICE	
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL2		
		2.000 EACH	
	W-L Construction & Paving, Inc.	\$2,813.2000	\$5,626.40
712-01	TRAFFIC CONTROL		
		1.000 LS	
	W-L Construction & Paving, Inc.	\$61,195.4200	\$61,195.42
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
		64.000 EACH	
	W-L Construction & Paving, Inc.	\$27.0500	\$1,731.20
712-05.01	WARNING LIGHTS (TYPE A)		
		32.000 EACH	
	W-L Construction & Paving, Inc.	\$16.2300	\$519.36
712-06	SIGNS (CONSTRUCTION)		
		346.000 S.F.	
	W-L Construction & Paving, Inc.	\$12.4400	\$4,304.24
712-08.03	ARROW BOARD (TYPE C)		
		2.000 EACH	
	W-L Construction & Paving, Inc.	\$1,623.0000	\$3,246.00
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)		
		159.000 EACH	
	W-L Construction & Paving, Inc.	\$21.6400	\$3,440.76
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)		
		51.000 EACH	
	W-L Construction & Paving, Inc.	\$21.6400	\$1,103.64
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)		
		26.000 EACH	
	W-L Construction & Paving, Inc.	\$21.6400	\$562.64
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)		
		140.000 L.F.	
	W-L Construction & Paving, Inc.	\$8.1200	\$1,136.80
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)		
		170.000 S.Y.	
	W-L Construction & Paving, Inc.	\$18.1200	\$3,080.40
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
		122.000 L.F.	
	W-L Construction & Paving, Inc.	\$10.0100	\$1,221.22

		UNIT PRICE	EXTENSION
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	6.000 EACH		
W-L Construction & Paving, Inc.		\$135.2500	\$811.50
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	225.000 L.F.		
W-L Construction & Paving, Inc.		\$1.6200	\$364.50
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	60.000 L.F.		
W-L Construction & Paving, Inc.		\$23.8000	\$1,428.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)	3.000 EACH		
W-L Construction & Paving, Inc.		\$216.4000	\$649.20
716-03.09 PLASTIC WORD PAVEMENT MARKING (YIELD)	1.000 EACH		
W-L Construction & Paving, Inc.		\$216.4000	\$216.40
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	1.000 EACH		
W-L Construction & Paving, Inc.		\$189.3500	\$189.35
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	4,110.000 L.F.		
W-L Construction & Paving, Inc.		\$5.1400	\$21,125.40
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	2.000 EACH		
W-L Construction & Paving, Inc.		\$162.3000	\$324.60
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)	45.000 S.F.		
W-L Construction & Paving, Inc.		\$16.2300	\$730.35
716-04.17 PLASTIC PAVEMENT MARKING (YIELD SYMBOL)	2.000 EACH		
W-L Construction & Paving, Inc.		\$243.4500	\$486.90
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)	11.000 L.M.		
W-L Construction & Paving, Inc.		\$568.0500	\$6,248.55
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	11.000 L.M.		
W-L Construction & Paving, Inc.		\$4,273.9000	\$47,012.90

717-01 MOBILIZATION

1.000 LS

UNIT PRICE

EXTENSION

W-L Construction & Paving, Inc.

\$39,498.0000

\$39,498.00

SUB-TOTAL ROADWAY

W-L Construction & Paving, Inc.

\$861,542.63

TOTAL CONTRACT

W-L Construction & Paving, Inc.

\$861,542.63

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2020**

SUMNER COUNTY (Contract No. CNU255 Call 035)

83947-3445-04

THE GRADING, DRAINAGE AND PAVING ON A S.I.A. ROUTE SERVING PROJECT CARDINAL.

PROJECT LENGTH - 0.134 MILES

COMPLETION TIME - ON OR BEFORE MAY 15, 2021

	TOTAL CONTRACT
Scotty's Contracting & Stone, LLC	\$494,762.83
Rogers Group, Inc.	\$606,302.80
Charles Deweese Construction, Inc	\$637,479.66
Adams Contracting, LLC	\$660,972.00
Civil Constructors, LLC	\$718,825.00
Sessions Paving Company	\$734,284.74
Bell & Associates Construction, LP	\$789,538.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Scotty's Contracting & Stone, LLC	\$4,111.8000	\$4,111.80
	Rogers Group, Inc.	\$20,500.0000	\$20,500.00
	Charles Deweese Construction, Inc	\$20,342.9600	\$20,342.96
	Adams Contracting, LLC	\$12,500.0000	\$12,500.00
	Civil Constructors, LLC	\$13,770.0000	\$13,770.00
	Sessions Paving Company	\$50,000.0000	\$50,000.00
	Bell & Associates Construction, LP	\$16,535.0000	\$16,535.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Scotty's Contracting & Stone, LLC	\$1,463.6500	\$1,463.65
	Rogers Group, Inc.	\$6,800.0000	\$6,800.00
	Charles Deweese Construction, Inc	\$4,701.4000	\$4,701.40
	Adams Contracting, LLC	\$5,000.0000	\$5,000.00
	Civil Constructors, LLC	\$31,500.0000	\$31,500.00
	Sessions Paving Company	\$15,000.0000	\$15,000.00
	Bell & Associates Construction, LP	\$20,000.0000	\$20,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
		1.000 LS	
	Scotty's Contracting & Stone, LLC	\$2,502.8000	\$2,502.80
	Rogers Group, Inc.	\$7,500.0000	\$7,500.00
	Charles Deweese Construction, Inc	\$7,623.9000	\$7,623.90
	Adams Contracting, LLC	\$4,000.0000	\$4,000.00
	Civil Constructors, LLC	\$19,650.0000	\$19,650.00
	Sessions Paving Company	\$10,000.0000	\$10,000.00
	Bell & Associates Construction, LP	\$20,000.0000	\$20,000.00
202-02.01	REMOVAL OF PIPE (18" ,STA. 117+65.52)		
		28.000 L.F.	
	Scotty's Contracting & Stone, LLC	\$15.2500	\$427.00
	Rogers Group, Inc.	\$35.0000	\$980.00
	Charles Deweese Construction, Inc	\$29.8000	\$834.40
	Adams Contracting, LLC	\$15.0000	\$420.00
	Civil Constructors, LLC	\$80.0000	\$2,240.00
	Sessions Paving Company	\$20.0000	\$560.00
	Bell & Associates Construction, LP	\$35.0000	\$980.00
202-02.02	REMOVAL OF PIPE (18" ,STA. 119+05.00)		
		30.000 L.F.	
	Scotty's Contracting & Stone, LLC	\$14.2400	\$427.20
	Rogers Group, Inc.	\$35.0000	\$1,050.00
	Charles Deweese Construction, Inc	\$27.8200	\$834.60
	Adams Contracting, LLC	\$15.0000	\$450.00
	Civil Constructors, LLC	\$80.0000	\$2,400.00
	Sessions Paving Company	\$20.0000	\$600.00
	Bell & Associates Construction, LP	\$35.0000	\$1,050.00

		UNIT PRICE	EXTENSION
203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
	1,575.000 C.Y.		
Scotty's Contracting & Stone, LLC		\$15.9800	\$25,168.50
Rogers Group, Inc.		\$21.5000	\$33,862.50
Charles Deweese Construction, Inc		\$16.0300	\$25,247.25
Adams Contracting, LLC		\$45.0000	\$70,875.00
Civil Constructors, LLC		\$27.0000	\$42,525.00
Sessions Paving Company		\$30.0000	\$47,250.00
Bell & Associates Construction, LP		\$50.0000	\$78,750.00
203-04 PLACING AND SPREADING TOPSOIL			
	377.000 C.Y.		
Scotty's Contracting & Stone, LLC		\$16.1300	\$6,081.01
Rogers Group, Inc.		\$12.5000	\$4,712.50
Charles Deweese Construction, Inc		\$17.9800	\$6,778.46
Adams Contracting, LLC		\$10.0000	\$3,770.00
Civil Constructors, LLC		\$30.0000	\$11,310.00
Sessions Paving Company		\$23.0000	\$8,671.00
Bell & Associates Construction, LP		\$50.0000	\$18,850.00
209-05 SEDIMENT REMOVAL			
	40.000 C.Y.		
Scotty's Contracting & Stone, LLC		\$10.6800	\$427.20
Rogers Group, Inc.		\$35.0000	\$1,400.00
Charles Deweese Construction, Inc		\$17.5400	\$701.60
Adams Contracting, LLC		\$5.0000	\$200.00
Civil Constructors, LLC		\$15.0000	\$600.00
Sessions Paving Company		\$10.0000	\$400.00
Bell & Associates Construction, LP		\$50.0000	\$2,000.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	260.000 L.F.		
Scotty's Contracting & Stone, LLC		\$4.3800	\$1,138.80
Rogers Group, Inc.		\$4.5000	\$1,170.00
Charles Deweese Construction, Inc		\$4.4600	\$1,159.60
Adams Contracting, LLC		\$5.0000	\$1,300.00
Civil Constructors, LLC		\$4.2500	\$1,105.00
Sessions Paving Company		\$5.0000	\$1,300.00
Bell & Associates Construction, LP		\$8.0000	\$2,080.00
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	2,350.000 L.F.		
Scotty's Contracting & Stone, LLC		\$1.8000	\$4,230.00
Rogers Group, Inc.		\$1.8000	\$4,230.00
Charles Deweese Construction, Inc		\$4.2400	\$9,964.00
Adams Contracting, LLC		\$2.0000	\$4,700.00
Civil Constructors, LLC		\$1.7500	\$4,112.50
Sessions Paving Company		\$2.0000	\$4,700.00
Bell & Associates Construction, LP		\$3.0000	\$7,050.00

		UNIT PRICE	EXTENSION
209-08.07 ROCK CHECK DAM PER			
	14.000 EACH		
Scotty's Contracting & Stone, LLC		\$257.5000	\$3,605.00
Rogers Group, Inc.		\$260.0000	\$3,640.00
Charles Deweese Construction, Inc		\$328.8100	\$4,603.34
Adams Contracting, LLC		\$260.0000	\$3,640.00
Civil Constructors, LLC		\$250.0000	\$3,500.00
Sessions Paving Company		\$275.0000	\$3,850.00
Bell & Associates Construction, LP		\$300.0000	\$4,200.00
209-08.08 ENHANCED ROCK CHECK DAM			
	7.000 EACH		
Scotty's Contracting & Stone, LLC		\$360.5000	\$2,523.50
Rogers Group, Inc.		\$375.0000	\$2,625.00
Charles Deweese Construction, Inc		\$405.0000	\$2,835.00
Adams Contracting, LLC		\$360.0000	\$2,520.00
Civil Constructors, LLC		\$350.0000	\$2,450.00
Sessions Paving Company		\$385.0000	\$2,695.00
Bell & Associates Construction, LP		\$420.0000	\$2,940.00
209-08.09 FILTER SOCK CHECK DAM			
	20.000 EACH		
Scotty's Contracting & Stone, LLC		\$283.2500	\$5,665.00
Rogers Group, Inc.		\$285.0000	\$5,700.00
Charles Deweese Construction, Inc		\$128.0700	\$2,561.40
Adams Contracting, LLC		\$280.0000	\$5,600.00
Civil Constructors, LLC		\$280.0000	\$5,600.00
Sessions Paving Company		\$300.0000	\$6,000.00
Bell & Associates Construction, LP		\$330.0000	\$6,600.00
209-09.03 SEDIMENT FILTER BAG (15' X 15')			
	2.000 EACH		
Scotty's Contracting & Stone, LLC		\$154.5000	\$309.00
Rogers Group, Inc.		\$450.0000	\$900.00
Charles Deweese Construction, Inc		\$298.4600	\$596.92
Adams Contracting, LLC		\$160.0000	\$320.00
Civil Constructors, LLC		\$150.0000	\$300.00
Sessions Paving Company		\$200.0000	\$400.00
Bell & Associates Construction, LP		\$200.0000	\$400.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	3,068.000 TON		
Scotty's Contracting & Stone, LLC		\$22.5900	\$69,306.12
Rogers Group, Inc.		\$20.0000	\$61,360.00
Charles Deweese Construction, Inc		\$25.8000	\$79,154.40
Adams Contracting, LLC		\$22.0000	\$67,496.00
Civil Constructors, LLC		\$32.5000	\$99,710.00
Sessions Paving Company		\$26.0000	\$79,768.00
Bell & Associates Construction, LP		\$25.0000	\$76,700.00

		UNIT PRICE	EXTENSION
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	9.000 TON		
Scotty's Contracting & Stone, LLC		\$43.5500	\$391.95
Rogers Group, Inc.		\$80.0000	\$720.00
Charles Deweese Construction, Inc		\$59.8200	\$538.38
Adams Contracting, LLC		\$40.0000	\$360.00
Civil Constructors, LLC		\$45.0000	\$405.00
Sessions Paving Company		\$30.0000	\$270.00
Bell & Associates Construction, LP		\$100.0000	\$900.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	389.000 TON		
Scotty's Contracting & Stone, LLC		\$73.5000	\$28,591.50
Rogers Group, Inc.		\$70.0000	\$27,230.00
Charles Deweese Construction, Inc		\$76.7100	\$29,840.19
Adams Contracting, LLC		\$75.0000	\$29,175.00
Civil Constructors, LLC		\$70.0000	\$27,230.00
Sessions Paving Company		\$103.0000	\$40,067.00
Bell & Associates Construction, LP		\$80.0000	\$31,120.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	311.000 TON		
Scotty's Contracting & Stone, LLC		\$84.0000	\$26,124.00
Rogers Group, Inc.		\$80.0000	\$24,880.00
Charles Deweese Construction, Inc		\$73.5800	\$22,883.38
Adams Contracting, LLC		\$85.0000	\$26,435.00
Civil Constructors, LLC		\$80.0000	\$24,880.00
Sessions Paving Company		\$105.0000	\$32,655.00
Bell & Associates Construction, LP		\$90.0000	\$27,990.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	4.500 TON		
Scotty's Contracting & Stone, LLC		\$1,050.0000	\$4,725.00
Rogers Group, Inc.		\$1,000.0000	\$4,500.00
Charles Deweese Construction, Inc		\$700.0000	\$3,150.00
Adams Contracting, LLC		\$1,000.0000	\$4,500.00
Civil Constructors, LLC		\$1,010.0000	\$4,545.00
Sessions Paving Company		\$850.0000	\$3,825.00
Bell & Associates Construction, LP		\$1,100.0000	\$4,950.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	15.400 TON		
Scotty's Contracting & Stone, LLC		\$52.5000	\$808.50
Rogers Group, Inc.		\$50.0000	\$770.00
Charles Deweese Construction, Inc		\$50.0000	\$770.00
Adams Contracting, LLC		\$50.0000	\$770.00
Civil Constructors, LLC		\$50.0000	\$770.00
Sessions Paving Company		\$36.0000	\$554.40
Bell & Associates Construction, LP		\$40.0000	\$616.00

		UNIT PRICE	EXTENSION
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	2.900 TON		
Scotty's Contracting & Stone, LLC		\$656.2500	\$1,903.13
Rogers Group, Inc.		\$625.0000	\$1,812.50
Charles Deweese Construction, Inc		\$650.0000	\$1,885.00
Adams Contracting, LLC		\$625.0000	\$1,812.50
Civil Constructors, LLC		\$630.0000	\$1,827.00
Sessions Paving Company		\$850.0000	\$2,465.00
Bell & Associates Construction, LP		\$950.0000	\$2,755.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	433.000 TON		
Scotty's Contracting & Stone, LLC		\$87.1500	\$37,735.95
Rogers Group, Inc.		\$83.0000	\$35,939.00
Charles Deweese Construction, Inc		\$88.1000	\$38,147.30
Adams Contracting, LLC		\$87.0000	\$37,671.00
Civil Constructors, LLC		\$85.0000	\$36,805.00
Sessions Paving Company		\$122.0000	\$52,826.00
Bell & Associates Construction, LP		\$135.0000	\$58,455.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	2,956.000 S.Y.		
Scotty's Contracting & Stone, LLC		\$3.0000	\$8,868.00
Rogers Group, Inc.		\$3.5000	\$10,346.00
Charles Deweese Construction, Inc		\$4.4900	\$13,272.44
Adams Contracting, LLC		\$3.7500	\$11,085.00
Civil Constructors, LLC		\$3.5000	\$10,346.00
Sessions Paving Company		\$3.6500	\$10,789.40
Bell & Associates Construction, LP		\$4.0000	\$11,824.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	4.000 L.F.		
Scotty's Contracting & Stone, LLC		\$278.3600	\$1,113.44
Rogers Group, Inc.		\$275.0000	\$1,100.00
Charles Deweese Construction, Inc		\$241.1900	\$964.76
Adams Contracting, LLC		\$200.0000	\$800.00
Civil Constructors, LLC		\$540.0000	\$2,160.00
Sessions Paving Company		\$200.0000	\$800.00
Bell & Associates Construction, LP		\$150.0000	\$600.00
607-09.30 48" PIPE CULVERT			
	41.000 L.F.		
Scotty's Contracting & Stone, LLC		\$184.9300	\$7,582.13
Rogers Group, Inc.		\$275.0000	\$11,275.00
Charles Deweese Construction, Inc		\$276.9600	\$11,355.36
Adams Contracting, LLC		\$150.0000	\$6,150.00
Civil Constructors, LLC		\$270.0000	\$11,070.00
Sessions Paving Company		\$270.0000	\$11,070.00
Bell & Associates Construction, LP		\$150.0000	\$6,150.00

607-39.02 18" PIPE CULVERT (SIDE DRAIN)

186.000 L.F.

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$30.1700	\$5,611.62
Rogers Group, Inc.	\$52.0000	\$9,672.00
Charles Deweese Construction, Inc	\$59.3200	\$11,033.52
Adams Contracting, LLC	\$60.0000	\$11,160.00
Civil Constructors, LLC	\$80.0000	\$14,880.00
Sessions Paving Company	\$100.0000	\$18,600.00
Bell & Associates Construction, LP	\$45.0000	\$8,370.00

611-07.31 18IN ENDWALL (SIDE DRAIN)

8.000 EACH

Scotty's Contracting & Stone, LLC	\$2,984.5300	\$23,876.24
Rogers Group, Inc.	\$3,600.0000	\$28,800.00
Charles Deweese Construction, Inc	\$3,181.9600	\$25,455.68
Adams Contracting, LLC	\$3,000.0000	\$24,000.00
Civil Constructors, LLC	\$3,460.0000	\$27,680.00
Sessions Paving Company	\$3,000.0000	\$24,000.00
Bell & Associates Construction, LP	\$3,000.0000	\$24,000.00

611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1

1.000 EACH

Scotty's Contracting & Stone, LLC	\$1,848.5900	\$1,848.59
Rogers Group, Inc.	\$3,000.0000	\$3,000.00
Charles Deweese Construction, Inc	\$1,984.4400	\$1,984.44
Adams Contracting, LLC	\$1,500.0000	\$1,500.00
Civil Constructors, LLC	\$1,960.0000	\$1,960.00
Sessions Paving Company	\$3,000.0000	\$3,000.00
Bell & Associates Construction, LP	\$2,000.0000	\$2,000.00

611-07.69 48IN ENDWALL (CROSS DRAIN) 3:1

2.000 EACH

Scotty's Contracting & Stone, LLC	\$4,307.5800	\$8,615.16
Rogers Group, Inc.	\$8,400.0000	\$16,800.00
Charles Deweese Construction, Inc	\$5,017.6100	\$10,035.22
Adams Contracting, LLC	\$4,500.0000	\$9,000.00
Civil Constructors, LLC	\$9,480.0000	\$18,960.00
Sessions Paving Company	\$7,000.0000	\$14,000.00
Bell & Associates Construction, LP	\$5,000.0000	\$10,000.00

621-03.02 18" TEMPORARY DRAINAGE PIPE

72.000 L.F.

Scotty's Contracting & Stone, LLC	\$9.7400	\$701.28
Rogers Group, Inc.	\$60.0000	\$4,320.00
Charles Deweese Construction, Inc	\$46.4500	\$3,344.40
Adams Contracting, LLC	\$50.0000	\$3,600.00
Civil Constructors, LLC	\$50.0000	\$3,600.00
Sessions Paving Company	\$80.0000	\$5,760.00
Bell & Associates Construction, LP	\$75.0000	\$5,400.00

		UNIT PRICE	EXTENSION
702-03 CONCRETE COMBINED CURB & GUTTER			
	15.000 C.Y.		
Scotty's Contracting & Stone, LLC		\$515.0000	\$7,725.00
Rogers Group, Inc.		\$565.0000	\$8,475.00
Charles Deweese Construction, Inc		\$318.8100	\$4,782.15
Adams Contracting, LLC		\$560.0000	\$8,400.00
Civil Constructors, LLC		\$550.0000	\$8,250.00
Sessions Paving Company		\$640.0000	\$9,600.00
Bell & Associates Construction, LP		\$650.0000	\$9,750.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	172.000 L.F.		
Scotty's Contracting & Stone, LLC		\$1.5400	\$264.88
Rogers Group, Inc.		\$1.6000	\$275.20
Charles Deweese Construction, Inc		\$3.4200	\$588.24
Adams Contracting, LLC		\$1.6000	\$275.20
Civil Constructors, LLC		\$1.5000	\$258.00
Sessions Paving Company		\$8.0000	\$1,376.00
Bell & Associates Construction, LP		\$3.0000	\$516.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	150.000 TON		
Scotty's Contracting & Stone, LLC		\$40.1500	\$6,022.50
Rogers Group, Inc.		\$40.0000	\$6,000.00
Charles Deweese Construction, Inc		\$46.1600	\$6,924.00
Adams Contracting, LLC		\$38.0000	\$5,700.00
Civil Constructors, LLC		\$50.0000	\$7,500.00
Sessions Paving Company		\$50.0000	\$7,500.00
Bell & Associates Construction, LP		\$70.0000	\$10,500.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	23.000 TON		
Scotty's Contracting & Stone, LLC		\$38.6500	\$888.95
Rogers Group, Inc.		\$45.0000	\$1,035.00
Charles Deweese Construction, Inc		\$59.9300	\$1,378.39
Adams Contracting, LLC		\$38.0000	\$874.00
Civil Constructors, LLC		\$60.0000	\$1,380.00
Sessions Paving Company		\$50.0000	\$1,150.00
Bell & Associates Construction, LP		\$70.0000	\$1,610.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Scotty's Contracting & Stone, LLC		\$7,232.6500	\$7,232.65
Rogers Group, Inc.		\$14,750.0000	\$14,750.00
Charles Deweese Construction, Inc		\$20,783.9500	\$20,783.95
Adams Contracting, LLC		\$60,000.0000	\$60,000.00
Civil Constructors, LLC		\$19,450.0000	\$19,450.00
Sessions Paving Company		\$20,000.0000	\$20,000.00
Bell & Associates Construction, LP		\$10,000.0000	\$10,000.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	60.000 EACH		
Scotty's Contracting & Stone, LLC		\$17.1100	\$1,026.60
Rogers Group, Inc.		\$16.7500	\$1,005.00
Charles Deweese Construction, Inc		\$37.6300	\$2,257.80
Adams Contracting, LLC		\$21.0000	\$1,260.00
Civil Constructors, LLC		\$20.0000	\$1,200.00
Sessions Paving Company		\$25.0000	\$1,500.00
Bell & Associates Construction, LP		\$25.0000	\$1,500.00
712-05.01 WARNING LIGHTS (TYPE A)			
	2.000 EACH		
Scotty's Contracting & Stone, LLC		\$42.2600	\$84.52
Rogers Group, Inc.		\$16.7500	\$33.50
Charles Deweese Construction, Inc		\$26.8800	\$53.76
Adams Contracting, LLC		\$36.0000	\$72.00
Civil Constructors, LLC		\$35.0000	\$70.00
Sessions Paving Company		\$40.0000	\$80.00
Bell & Associates Construction, LP		\$42.0000	\$84.00
712-06 SIGNS (CONSTRUCTION)			
	397.000 S.F.		
Scotty's Contracting & Stone, LLC		\$9.6100	\$3,815.17
Rogers Group, Inc.		\$8.0000	\$3,176.00
Charles Deweese Construction, Inc		\$8.6000	\$3,414.20
Adams Contracting, LLC		\$7.0000	\$2,779.00
Civil Constructors, LLC		\$6.5000	\$2,580.50
Sessions Paving Company		\$8.0000	\$3,176.00
Bell & Associates Construction, LP		\$8.0000	\$3,176.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	24.000 L.F.		
Scotty's Contracting & Stone, LLC		\$12.1500	\$291.60
Rogers Group, Inc.		\$14.5000	\$348.00
Charles Deweese Construction, Inc		\$19.3500	\$464.40
Adams Contracting, LLC		\$13.0000	\$312.00
Civil Constructors, LLC		\$12.0000	\$288.00
Sessions Paving Company		\$14.0000	\$336.00
Bell & Associates Construction, LP		\$14.0000	\$336.00
712-09.01 REMOVABLE PAVEMENT MARKING LINE			
	2,000.000 L.F.		
Scotty's Contracting & Stone, LLC		\$2.5800	\$5,160.00
Rogers Group, Inc.		\$3.1500	\$6,300.00
Charles Deweese Construction, Inc		\$3.2300	\$6,460.00
Adams Contracting, LLC		\$2.9000	\$5,800.00
Civil Constructors, LLC		\$2.7500	\$5,500.00
Sessions Paving Company		\$3.0000	\$6,000.00
Bell & Associates Construction, LP		\$3.1700	\$6,340.00

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

2,190.000 L.F.

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$2.8500	\$6,241.50
Rogers Group, Inc.	\$4.1500	\$9,088.50
Charles Deweese Construction, Inc	\$4.3000	\$9,417.00
Adams Contracting, LLC	\$3.5000	\$7,665.00
Civil Constructors, LLC	\$3.5000	\$7,665.00
Sessions Paving Company	\$4.0000	\$8,760.00
Bell & Associates Construction, LP	\$4.0000	\$8,760.00

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)

60.000 L.F.

Scotty's Contracting & Stone, LLC	\$20.8200	\$1,249.20
Rogers Group, Inc.	\$31.1500	\$1,869.00
Charles Deweese Construction, Inc	\$32.2500	\$1,935.00
Adams Contracting, LLC	\$29.0000	\$1,740.00
Civil Constructors, LLC	\$28.0000	\$1,680.00
Sessions Paving Company	\$30.0000	\$1,800.00
Bell & Associates Construction, LP	\$35.0000	\$2,100.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

2.000 EACH

Scotty's Contracting & Stone, LLC	\$2,545.5300	\$5,091.06
Rogers Group, Inc.	\$2,200.0000	\$4,400.00
Charles Deweese Construction, Inc	\$7,740.2500	\$15,480.50
Adams Contracting, LLC	\$6,000.0000	\$12,000.00
Civil Constructors, LLC	\$5,720.0000	\$11,440.00
Sessions Paving Company	\$6,325.0000	\$12,650.00
Bell & Associates Construction, LP	\$7,500.0000	\$15,000.00

713-16.20 SIGNS (R1-1 STOP)

1.000 EACH

Scotty's Contracting & Stone, LLC	\$359.3400	\$359.34
Rogers Group, Inc.	\$245.0000	\$245.00
Charles Deweese Construction, Inc	\$500.0000	\$500.00
Adams Contracting, LLC	\$230.0000	\$230.00
Civil Constructors, LLC	\$220.0000	\$220.00
Sessions Paving Company	\$250.0000	\$250.00
Bell & Associates Construction, LP	\$300.0000	\$300.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

20.000 L.F.

Scotty's Contracting & Stone, LLC	\$40.6000	\$812.00
Rogers Group, Inc.	\$22.0000	\$440.00
Charles Deweese Construction, Inc	\$21.5000	\$430.00
Adams Contracting, LLC	\$21.0000	\$420.00
Civil Constructors, LLC	\$20.0000	\$400.00
Sessions Paving Company	\$20.0000	\$400.00
Bell & Associates Construction, LP	\$25.0000	\$500.00

		UNIT PRICE	EXTENSION
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	0.600 L.M.		
Scotty's Contracting & Stone, LLC		\$4,290.0000	\$2,574.00
Rogers Group, Inc.		\$1,555.0000	\$933.00
Charles Deweese Construction, Inc		\$1,612.5500	\$967.53
Adams Contracting, LLC		\$3,100.0000	\$1,860.00
Civil Constructors, LLC		\$3,020.0000	\$1,812.00
Sessions Paving Company		\$1,500.0000	\$900.00
Bell & Associates Construction, LP		\$3,600.0000	\$2,160.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	0.900 L.M.		
Scotty's Contracting & Stone, LLC		\$5,635.0000	\$5,071.50
Rogers Group, Inc.		\$5,000.0000	\$4,500.00
Charles Deweese Construction, Inc		\$5,160.1700	\$4,644.15
Adams Contracting, LLC		\$4,600.0000	\$4,140.00
Civil Constructors, LLC		\$4,520.0000	\$4,068.00
Sessions Paving Company		\$4,800.0000	\$4,320.00
Bell & Associates Construction, LP		\$5,400.0000	\$4,860.00
717-01 MOBILIZATION			
	1.000 LS		
Scotty's Contracting & Stone, LLC		\$17,043.2000	\$17,043.20
Rogers Group, Inc.		\$28,500.0000	\$28,500.00
Charles Deweese Construction, Inc		\$31,663.8700	\$31,663.87
Adams Contracting, LLC		\$32,500.0000	\$32,500.00
Civil Constructors, LLC		\$50,070.0000	\$50,070.00
Sessions Paving Company		\$20,000.0000	\$20,000.00
Bell & Associates Construction, LP		\$39,475.0000	\$39,475.00
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 EACH		
Scotty's Contracting & Stone, LLC		\$19,610.0000	\$19,610.00
Rogers Group, Inc.		\$52,000.0000	\$52,000.00
Charles Deweese Construction, Inc		\$53,751.7300	\$53,751.73
Adams Contracting, LLC		\$40,000.0000	\$40,000.00
Civil Constructors, LLC		\$47,740.0000	\$47,740.00
Sessions Paving Company		\$65,000.0000	\$65,000.00
Bell & Associates Construction, LP		\$73,000.0000	\$73,000.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	385.000 S.Y.		
Scotty's Contracting & Stone, LLC		\$1.9200	\$739.20
Rogers Group, Inc.		\$2.0000	\$770.00
Charles Deweese Construction, Inc		\$2.7700	\$1,066.45
Adams Contracting, LLC		\$2.5000	\$962.50
Civil Constructors, LLC		\$1.5000	\$577.50
Sessions Paving Company		\$6.5000	\$2,502.50
Bell & Associates Construction, LP		\$10.0000	\$3,850.00

740-11.01 TEMPORARY SEDIMENT TUBE 8IN

2,350.000 L.F.

UNIT PRICE	EXTENSION
\$2.5800	\$6,063.00
\$2.7500	\$6,462.50
\$4.5500	\$10,692.50
\$2.6000	\$6,110.00
\$2.5000	\$5,875.00
\$3.0000	\$7,050.00
\$3.0000	\$7,050.00

Scotty's Contracting & Stone, LLC
 Rogers Group, Inc.
 Charles Deweese Construction, Inc
 Adams Contracting, LLC
 Civil Constructors, LLC
 Sessions Paving Company
 Bell & Associates Construction, LP

801-01.07 TEMPORARY SEEDING (WITH MULCH)

20.000 UNIT

\$29.8700	\$597.40
\$35.0000	\$700.00
\$31.3500	\$627.00
\$31.0000	\$620.00
\$30.0000	\$600.00
\$50.0000	\$1,000.00
\$36.0000	\$720.00

Scotty's Contracting & Stone, LLC
 Rogers Group, Inc.
 Charles Deweese Construction, Inc
 Adams Contracting, LLC
 Civil Constructors, LLC
 Sessions Paving Company
 Bell & Associates Construction, LP

801-03 WATER (SEEDING & SODDING)

25.000 M.G.

\$77.2500	\$1,931.25
\$215.0000	\$5,375.00
\$114.0700	\$2,851.75
\$210.0000	\$5,250.00
\$200.0000	\$5,000.00
\$50.0000	\$1,250.00
\$238.0000	\$5,950.00

Scotty's Contracting & Stone, LLC
 Rogers Group, Inc.
 Charles Deweese Construction, Inc
 Adams Contracting, LLC
 Civil Constructors, LLC
 Sessions Paving Company
 Bell & Associates Construction, LP

UTILITY CATEGORY		UNIT PRICE	EXTENSION
790-04.08 POLE 45FT CLASS H1 METAL			
	1.000 EACH		
Scotty's Contracting & Stone, LLC		\$1,941.5500	\$1,941.55
Rogers Group, Inc.		\$2,000.0000	\$2,000.00
Charles Deweese Construction, Inc		\$2,026.4400	\$2,026.44
Adams Contracting, LLC		\$1,980.0000	\$1,980.00
Civil Constructors, LLC		\$1,890.0000	\$1,890.00
Sessions Paving Company		\$1,885.0000	\$1,885.00
Bell & Associates Construction, LP		\$2,300.0000	\$2,300.00
790-05.07 POLE 50FT CLASS H1 METAL			
	3.000 EACH		
Scotty's Contracting & Stone, LLC		\$2,209.3500	\$6,628.05
Rogers Group, Inc.		\$2,250.0000	\$6,750.00
Charles Deweese Construction, Inc		\$2,305.9500	\$6,917.85
Adams Contracting, LLC		\$2,250.0000	\$6,750.00
Civil Constructors, LLC		\$2,160.0000	\$6,480.00
Sessions Paving Company		\$2,145.0000	\$6,435.00
Bell & Associates Construction, LP		\$2,600.0000	\$7,800.00
790-06.07 POLE 55FT CLASS H1 METAL			
	2.000 EACH		
Scotty's Contracting & Stone, LLC		\$2,647.1000	\$5,294.20
Rogers Group, Inc.		\$2,700.0000	\$5,400.00
Charles Deweese Construction, Inc		\$2,762.8400	\$5,525.68
Adams Contracting, LLC		\$2,700.0000	\$5,400.00
Civil Constructors, LLC		\$2,580.0000	\$5,160.00
Sessions Paving Company		\$2,570.0000	\$5,140.00
Bell & Associates Construction, LP		\$3,100.0000	\$6,200.00
790-22.15 1PH DEAD END TAP W/ EXTENSION 25KV			
	2.000 EACH		
Scotty's Contracting & Stone, LLC		\$458.3500	\$916.70
Rogers Group, Inc.		\$500.0000	\$1,000.00
Charles Deweese Construction, Inc		\$478.3900	\$956.78
Adams Contracting, LLC		\$470.0000	\$940.00
Civil Constructors, LLC		\$450.0000	\$900.00
Sessions Paving Company		\$445.0000	\$890.00
Bell & Associates Construction, LP		\$550.0000	\$1,100.00
790-26.02 3PH CROSSARM DBL LRG COND 25KV			
	5.000 EACH		
Scotty's Contracting & Stone, LLC		\$1,910.6500	\$9,553.25
Rogers Group, Inc.		\$2,000.0000	\$10,000.00
Charles Deweese Construction, Inc		\$1,994.1900	\$9,970.95
Adams Contracting, LLC		\$1,950.0000	\$9,750.00
Civil Constructors, LLC		\$1,860.0000	\$9,300.00
Sessions Paving Company		\$1,855.0000	\$9,275.00
Bell & Associates Construction, LP		\$2,250.0000	\$11,250.00

790-26.26 3PH CROSSARM DEAD END 25KV

2.000 EACH

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$1,859.1500	\$3,718.30
Rogers Group, Inc.	\$2,000.0000	\$4,000.00
Charles Deweese Construction, Inc	\$1,940.4400	\$3,880.88
Adams Contracting, LLC	\$1,900.0000	\$3,800.00
Civil Constructors, LLC	\$1,810.0000	\$3,620.00
Sessions Paving Company	\$1,805.0000	\$3,610.00
Bell & Associates Construction, LP	\$2,200.0000	\$4,400.00

790-26.32 3PH CROSSARM 10FT FBRGLS X-ARM DDE 25KV

1.000 EACH

Scotty's Contracting & Stone, LLC	\$3,321.7500	\$3,321.75
Rogers Group, Inc.	\$3,500.0000	\$3,500.00
Charles Deweese Construction, Inc	\$3,466.9900	\$3,466.99
Adams Contracting, LLC	\$3,400.0000	\$3,400.00
Civil Constructors, LLC	\$3,240.0000	\$3,240.00
Sessions Paving Company	\$3,225.0000	\$3,225.00
Bell & Associates Construction, LP	\$3,900.0000	\$3,900.00

790-30.03 SECONDARY ASSEMBLIES DEADEND

7.000 EACH

Scotty's Contracting & Stone, LLC	\$180.2500	\$1,261.75
Rogers Group, Inc.	\$185.0000	\$1,295.00
Charles Deweese Construction, Inc	\$188.1300	\$1,316.91
Adams Contracting, LLC	\$185.0000	\$1,295.00
Civil Constructors, LLC	\$180.0000	\$1,260.00
Sessions Paving Company	\$175.0000	\$1,225.00
Bell & Associates Construction, LP	\$210.0000	\$1,470.00

790-30.04 SECONDARY ASSEMBLIES MISC

5.000 EACH

Scotty's Contracting & Stone, LLC	\$113.3000	\$566.50
Rogers Group, Inc.	\$115.0000	\$575.00
Charles Deweese Construction, Inc	\$118.2500	\$591.25
Adams Contracting, LLC	\$115.0000	\$575.00
Civil Constructors, LLC	\$110.0000	\$550.00
Sessions Paving Company	\$110.0000	\$550.00
Bell & Associates Construction, LP	\$135.0000	\$675.00

790-31.02 SERVICE ASSEMBLY-POLE TYPE

4.000 EACH

Scotty's Contracting & Stone, LLC	\$123.6000	\$494.40
Rogers Group, Inc.	\$125.0000	\$500.00
Charles Deweese Construction, Inc	\$129.0100	\$516.04
Adams Contracting, LLC	\$126.0000	\$504.00
Civil Constructors, LLC	\$120.0000	\$480.00
Sessions Paving Company	\$120.0000	\$480.00
Bell & Associates Construction, LP	\$150.0000	\$600.00

790-33.32 SCREW TYPE ANCHOR 36,000LB (F1-6T-P)

1.000 EACH

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$901.2500	\$901.25
Rogers Group, Inc.	\$925.0000	\$925.00
Charles Deweese Construction, Inc	\$940.6600	\$940.66
Adams Contracting, LLC	\$920.0000	\$920.00
Civil Constructors, LLC	\$880.0000	\$880.00
Sessions Paving Company	\$875.0000	\$875.00
Bell & Associates Construction, LP	\$1,100.0000	\$1,100.00

790-36.06 TRANSFER LIGHT

3.000 EACH

Scotty's Contracting & Stone, LLC	\$618.0000	\$1,854.00
Rogers Group, Inc.	\$625.0000	\$1,875.00
Charles Deweese Construction, Inc	\$645.0200	\$1,935.06
Adams Contracting, LLC	\$630.0000	\$1,890.00
Civil Constructors, LLC	\$600.0000	\$1,800.00
Sessions Paving Company	\$600.0000	\$1,800.00
Bell & Associates Construction, LP	\$750.0000	\$2,250.00

790-36.14 TRANSFER CONDUCTOR

33.000 EACH

Scotty's Contracting & Stone, LLC	\$149.3500	\$4,928.55
Rogers Group, Inc.	\$155.0000	\$5,115.00
Charles Deweese Construction, Inc	\$155.8800	\$5,144.04
Adams Contracting, LLC	\$150.0000	\$4,950.00
Civil Constructors, LLC	\$150.0000	\$4,950.00
Sessions Paving Company	\$145.0000	\$4,785.00
Bell & Associates Construction, LP	\$175.0000	\$5,775.00

790-40.05 OH COND 3/0 6/1 ACSR PIGEON

247.000 L.F.

Scotty's Contracting & Stone, LLC	\$3.9200	\$968.24
Rogers Group, Inc.	\$4.0000	\$988.00
Charles Deweese Construction, Inc	\$4.1000	\$1,012.70
Adams Contracting, LLC	\$4.0000	\$988.00
Civil Constructors, LLC	\$4.0000	\$988.00
Sessions Paving Company	\$3.8100	\$941.07
Bell & Associates Construction, LP	\$5.0000	\$1,235.00

790-40.09 OH COND 336.4 18/1 ACSR MERLIN

741.000 L.F.

Scotty's Contracting & Stone, LLC	\$4.7900	\$3,549.39
Rogers Group, Inc.	\$4.8500	\$3,593.85
Charles Deweese Construction, Inc	\$5.0000	\$3,705.00
Adams Contracting, LLC	\$4.9000	\$3,630.90
Civil Constructors, LLC	\$5.0000	\$3,705.00
Sessions Paving Company	\$4.6500	\$3,445.65
Bell & Associates Construction, LP	\$6.0000	\$4,446.00

790-46.01 1PH TRANSFORMER

2.000 EACH

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$1,091.8000	\$2,183.60
Rogers Group, Inc.	\$1,125.0000	\$2,250.00
Charles Deweese Construction, Inc	\$1,139.5400	\$2,279.08
Adams Contracting, LLC	\$1,120.0000	\$2,240.00
Civil Constructors, LLC	\$1,070.0000	\$2,140.00
Sessions Paving Company	\$1,060.0000	\$2,120.00
Bell & Associates Construction, LP	\$1,300.0000	\$2,600.00

790-59.06 GOAB SWITCH 25KV

1.000 EACH

Scotty's Contracting & Stone, LLC	\$12,339.4000	\$12,339.40
Rogers Group, Inc.	\$12,500.0000	\$12,500.00
Charles Deweese Construction, Inc	\$12,878.9100	\$12,878.91
Adams Contracting, LLC	\$12,500.0000	\$12,500.00
Civil Constructors, LLC	\$12,040.0000	\$12,040.00
Sessions Paving Company	\$11,980.0000	\$11,980.00
Bell & Associates Construction, LP	\$14,500.0000	\$14,500.00

790-61.02 1PH FUSE CUTOUT BRKT MOUNT 25KV

7.000 EACH

Scotty's Contracting & Stone, LLC	\$520.1500	\$3,641.05
Rogers Group, Inc.	\$525.0000	\$3,675.00
Charles Deweese Construction, Inc	\$542.8900	\$3,800.23
Adams Contracting, LLC	\$530.0000	\$3,710.00
Civil Constructors, LLC	\$510.0000	\$3,570.00
Sessions Paving Company	\$505.0000	\$3,535.00
Bell & Associates Construction, LP	\$600.0000	\$4,200.00

790-65.06 LIGHTNING ARRESTER POLE MTD 18 KV

14.000 EACH

Scotty's Contracting & Stone, LLC	\$278.1000	\$3,893.40
Rogers Group, Inc.	\$285.0000	\$3,990.00
Charles Deweese Construction, Inc	\$290.2600	\$4,063.64
Adams Contracting, LLC	\$285.0000	\$3,990.00
Civil Constructors, LLC	\$270.0000	\$3,780.00
Sessions Paving Company	\$270.0000	\$3,780.00
Bell & Associates Construction, LP	\$330.0000	\$4,620.00

790-68.10 MISCELLANEOUS ASSEMBLIES

24.000 EACH

Scotty's Contracting & Stone, LLC	\$118.4500	\$2,842.80
Rogers Group, Inc.	\$125.0000	\$3,000.00
Charles Deweese Construction, Inc	\$123.6300	\$2,967.12
Adams Contracting, LLC	\$120.0000	\$2,880.00
Civil Constructors, LLC	\$120.0000	\$2,880.00
Sessions Paving Company	\$115.0000	\$2,760.00
Bell & Associates Construction, LP	\$140.0000	\$3,360.00

		UNIT PRICE	EXTENSION
790-69.11 GROUND-GROUND ROD FOR ST POLE			
	6.000 EACH		
Scotty's Contracting & Stone, LLC		\$309.0000	\$1,854.00
Rogers Group, Inc.		\$315.0000	\$1,890.00
Charles Deweese Construction, Inc		\$322.5100	\$1,935.06
Adams Contracting, LLC		\$315.0000	\$1,890.00
Civil Constructors, LLC		\$300.0000	\$1,800.00
Sessions Paving Company		\$300.0000	\$1,800.00
Bell & Associates Construction, LP		\$360.0000	\$2,160.00
790-69.32 ARM PIN			
	1.000 EACH		
Scotty's Contracting & Stone, LLC		\$144.2000	\$144.20
Rogers Group, Inc.		\$150.0000	\$150.00
Charles Deweese Construction, Inc		\$150.5000	\$150.50
Adams Contracting, LLC		\$147.0000	\$147.00
Civil Constructors, LLC		\$140.0000	\$140.00
Sessions Paving Company		\$140.0000	\$140.00
Bell & Associates Construction, LP		\$170.0000	\$170.00
790-69.41 EXTENSION LINK - EPOXY -8FT			
	5.000 EACH		
Scotty's Contracting & Stone, LLC		\$149.3500	\$746.75
Rogers Group, Inc.		\$150.0000	\$750.00
Charles Deweese Construction, Inc		\$155.8800	\$779.40
Adams Contracting, LLC		\$155.0000	\$775.00
Civil Constructors, LLC		\$150.0000	\$750.00
Sessions Paving Company		\$145.0000	\$725.00
Bell & Associates Construction, LP		\$175.0000	\$875.00
790-98.01 REMOVE WIRE			
	1,135.000 L.F.		
Scotty's Contracting & Stone, LLC		\$2.6500	\$3,007.75
Rogers Group, Inc.		\$2.7000	\$3,064.50
Charles Deweese Construction, Inc		\$2.7600	\$3,132.60
Adams Contracting, LLC		\$2.7000	\$3,064.50
Civil Constructors, LLC		\$2.6000	\$2,951.00
Sessions Paving Company		\$2.5700	\$2,916.95
Bell & Associates Construction, LP		\$3.0000	\$3,405.00
790-98.02 REMOVE POLES			
	6.000 EACH		
Scotty's Contracting & Stone, LLC		\$705.5500	\$4,233.30
Rogers Group, Inc.		\$715.0000	\$4,290.00
Charles Deweese Construction, Inc		\$736.4000	\$4,418.40
Adams Contracting, LLC		\$720.0000	\$4,320.00
Civil Constructors, LLC		\$690.0000	\$4,140.00
Sessions Paving Company		\$685.0000	\$4,110.00
Bell & Associates Construction, LP		\$825.0000	\$4,950.00

790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS

70.000 EACH

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$262.6500	\$18,385.50
Rogers Group, Inc.	\$270.0000	\$18,900.00
Charles Deweese Construction, Inc	\$274.1300	\$19,189.10
Adams Contracting, LLC	\$270.0000	\$18,900.00
Civil Constructors, LLC	\$260.0000	\$18,200.00
Sessions Paving Company	\$255.0000	\$17,850.00
Bell & Associates Construction, LP	\$310.0000	\$21,700.00

798-08.02 TRANSFER CABLE / FIBER

6.000 EACH

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$406.8500	\$2,441.10
Rogers Group, Inc.	\$415.0000	\$2,490.00
Charles Deweese Construction, Inc	\$424.6400	\$2,547.84
Adams Contracting, LLC	\$415.0000	\$2,490.00
Civil Constructors, LLC	\$400.0000	\$2,400.00
Sessions Paving Company	\$395.0000	\$2,370.00
Bell & Associates Construction, LP	\$475.0000	\$2,850.00

798-13.03 STRAND TANGENT ASSEMBLY

5.000 EACH

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$324.4500	\$1,622.25
Rogers Group, Inc.	\$330.0000	\$1,650.00
Charles Deweese Construction, Inc	\$338.6400	\$1,693.20
Adams Contracting, LLC	\$330.0000	\$1,650.00
Civil Constructors, LLC	\$320.0000	\$1,600.00
Sessions Paving Company	\$315.0000	\$1,575.00
Bell & Associates Construction, LP	\$400.0000	\$2,000.00

798-13.07 STRAND DOUBLE DEADEND ASSEMBLY

1.000 EACH

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$329.6000	\$329.60
Rogers Group, Inc.	\$335.0000	\$335.00
Charles Deweese Construction, Inc	\$344.0100	\$344.01
Adams Contracting, LLC	\$336.0000	\$336.00
Civil Constructors, LLC	\$320.0000	\$320.00
Sessions Paving Company	\$320.0000	\$320.00
Bell & Associates Construction, LP	\$400.0000	\$400.00

SUB-TOTAL ROADWAY

Scotty's Contracting & Stone, LLC	\$385,777.59
Rogers Group, Inc.	\$494,275.20
Charles Deweese Construction, Inc	\$523,733.67
Adams Contracting, LLC	\$549,779.20
Civil Constructors, LLC	\$611,514.50
Sessions Paving Company	\$628,476.30
Bell & Associates Construction, LP	\$660,802.00

SUB-TOTAL UTILITY

Scotty's Contracting & Stone, LLC	\$108,985.24
Rogers Group, Inc.	\$112,027.60
Charles Deweese Construction, Inc	\$113,745.99
Adams Contracting, LLC	\$111,192.80
Civil Constructors, LLC	\$107,310.50
Sessions Paving Company	\$105,808.44
Bell & Associates Construction, LP	\$128,736.00

TOTAL CONTRACT

Scotty's Contracting & Stone, LLC	\$494,762.83
Rogers Group, Inc.	\$606,302.80
Charles Deweese Construction, Inc	\$637,479.66
Adams Contracting, LLC	\$660,972.00
Civil Constructors, LLC	\$718,825.00
Sessions Paving Company	\$734,284.74
Bell & Associates Construction, LP	\$789,538.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2020**

TROUSDALE COUNTY (Contract No. CNU297 Call 036)

HSIP-8500(20),85945-3470-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2021

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$74,035.05
Volunteer Paving, LLC	\$83,163.82
Highway Markings, Inc.	\$84,084.60

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	2,267.000 L.F.		
Superior Traffic Control, LLC		\$2.6500	\$6,007.55
Volunteer Paving, LLC		\$3.9000	\$8,841.30
Highway Markings, Inc.		\$3.1500	\$7,141.05
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Traffic Control, LLC		\$2,500.0000	\$2,500.00
Volunteer Paving, LLC		\$1,000.0000	\$1,000.00
Highway Markings, Inc.		\$2,775.0000	\$2,775.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	153.000 L.F.		
Superior Traffic Control, LLC		\$5.2500	\$803.25
Volunteer Paving, LLC		\$4.3400	\$664.02
Highway Markings, Inc.		\$5.3500	\$818.55
713-11.01 "U" SECTION STEEL POSTS			
	1,352.000 LB.		
Superior Traffic Control, LLC		\$2.8000	\$3,785.60
Volunteer Paving, LLC		\$2.2900	\$3,096.08
Highway Markings, Inc.		\$3.2000	\$4,326.40
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	1,569.000 LB.		
Superior Traffic Control, LLC		\$3.6000	\$5,648.40
Volunteer Paving, LLC		\$2.6900	\$4,220.61
Highway Markings, Inc.		\$3.5000	\$5,491.50
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	196.000 S.F.		
Superior Traffic Control, LLC		\$12.0000	\$2,352.00
Volunteer Paving, LLC		\$10.0700	\$1,973.72
Highway Markings, Inc.		\$13.5000	\$2,646.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	387.000 S.F.		
Superior Traffic Control, LLC		\$12.5000	\$4,837.50
Volunteer Paving, LLC		\$10.8200	\$4,187.34
Highway Markings, Inc.		\$13.7500	\$5,321.25
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	32.000 EACH		
Superior Traffic Control, LLC		\$5.0000	\$160.00
Volunteer Paving, LLC		\$30.0000	\$960.00
Highway Markings, Inc.		\$15.0000	\$480.00

		UNIT PRICE	EXTENSION
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	713.000 EACH		
Superior Traffic Control, LLC		\$20.0000	\$14,260.00
Volunteer Paving, LLC		\$30.0000	\$21,390.00
Highway Markings, Inc.		\$23.5000	\$16,755.50
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	105.000 L.F.		
Superior Traffic Control, LLC		\$10.0000	\$1,050.00
Volunteer Paving, LLC		\$15.0000	\$1,575.00
Highway Markings, Inc.		\$12.0000	\$1,260.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	25.000 L.M.		
Superior Traffic Control, LLC		\$1,175.0000	\$29,375.00
Volunteer Paving, LLC		\$1,300.0000	\$32,500.00
Highway Markings, Inc.		\$1,350.0000	\$33,750.00
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	2,341.000 L.F.		
Superior Traffic Control, LLC		\$0.7500	\$1,755.75
Volunteer Paving, LLC		\$0.7500	\$1,755.75
Highway Markings, Inc.		\$0.3500	\$819.35
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, LLC		\$1,500.0000	\$1,500.00
Volunteer Paving, LLC		\$1,000.0000	\$1,000.00
Highway Markings, Inc.		\$2,500.0000	\$2,500.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC	\$74,035.05
Volunteer Paving, LLC	\$83,163.82
Highway Markings, Inc.	\$84,084.60

TOTAL CONTRACT

Superior Traffic Control, LLC	\$74,035.05
Volunteer Paving, LLC	\$83,163.82
Highway Markings, Inc.	\$84,084.60

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2020**

VAN BUREN COUNTY (Contract No. CNU298 Call 037)

NH-111(115),88027-8248-14

THE RESURFACING (MICROSURFACING) ON S.R. 111 FROM THE SEQUATCHIE COUNTY LINE (L.M. 0.00) TO NORTH OF FEEDSTORE DRIVE (L.M. 12.51).

PROJECT LENGTH - 12.510 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2021

DBE GOAL 5.50%

	TOTAL CONTRACT
Strawser Construction Inc.	\$1,793,578.35
Whitaker Contracting Corp.	\$1,821,438.77
Hudson Construction Company	\$1,837,278.15
American Pavements, Inc.	\$1,841,333.02

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)			
	51.000 TON		
Strawser Construction Inc.		\$685.0000	\$34,935.00
Whitaker Contracting Corp.		\$705.5300	\$35,982.03
Hudson Construction Company		\$410.0000	\$20,910.00
American Pavements, Inc.		\$350.0000	\$17,850.00
403-01.10 High Performance Fog Seals			
	238,514.000 S.Y.		
Strawser Construction Inc.		\$0.4000	\$95,405.60
Whitaker Contracting Corp.		\$0.1800	\$42,932.52
Hudson Construction Company		\$0.2500	\$59,628.50
American Pavements, Inc.		\$0.1800	\$42,932.52
414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING			
	699.000 TON		
Strawser Construction Inc.		\$690.0000	\$482,310.00
Whitaker Contracting Corp.		\$715.9700	\$500,463.03
Hudson Construction Company		\$903.2800	\$631,392.72
American Pavements, Inc.		\$870.0000	\$608,130.00
414-03.02 AGGREGATE FOR MICRO SURFACING			
	5,812.000 TON		
Strawser Construction Inc.		\$115.0000	\$668,380.00
Whitaker Contracting Corp.		\$96.1600	\$558,881.92
Hudson Construction Company		\$108.6400	\$631,415.68
American Pavements, Inc.		\$97.0000	\$563,764.00
705-04.20 GUARDRAIL DELINEATION ENHANCEMENT			
	6,465.000 EACH		
Strawser Construction Inc.		\$3.0000	\$19,395.00
Whitaker Contracting Corp.		\$2.1700	\$14,029.05
Hudson Construction Company		\$1.7500	\$11,313.75
American Pavements, Inc.		\$5.5000	\$35,557.50
712-01 TRAFFIC CONTROL			
	1.000 LS		
Strawser Construction Inc.		\$38,220.0000	\$38,220.00
Whitaker Contracting Corp.		\$44,431.8800	\$44,431.88
Hudson Construction Company		\$80,000.0000	\$80,000.00
American Pavements, Inc.		\$47,500.0000	\$47,500.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	25.000 EACH		
Strawser Construction Inc.		\$41.0000	\$1,025.00
Whitaker Contracting Corp.		\$6.1900	\$154.75
Hudson Construction Company		\$5.0000	\$125.00
American Pavements, Inc.		\$35.0000	\$875.00

		UNIT PRICE	EXTENSION
712-06 SIGNS (CONSTRUCTION)			
	1,047.000 S.F.		
Strawser Construction Inc.		\$5.2500	\$5,496.75
Whitaker Contracting Corp.		\$8.0500	\$8,428.35
Hudson Construction Company		\$6.5000	\$6,805.50
American Pavements, Inc.		\$16.0000	\$16,752.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Strawser Construction Inc.		\$425.0000	\$850.00
Whitaker Contracting Corp.		\$1,114.9600	\$2,229.92
Hudson Construction Company		\$400.0000	\$800.00
American Pavements, Inc.		\$2,000.0000	\$4,000.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
Strawser Construction Inc.		\$1,300.0000	\$5,200.00
Whitaker Contracting Corp.		\$6,565.8500	\$26,263.40
Hudson Construction Company		\$1,250.0000	\$5,000.00
American Pavements, Inc.		\$7,500.0000	\$30,000.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	1,993.000 EACH		
Strawser Construction Inc.		\$23.0000	\$45,839.00
Whitaker Contracting Corp.		\$28.4900	\$56,780.57
Hudson Construction Company		\$22.5000	\$44,842.50
American Pavements, Inc.		\$23.0000	\$45,839.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	1,993.000 EACH		
Strawser Construction Inc.		\$7.7500	\$15,445.75
Whitaker Contracting Corp.		\$7.4300	\$14,807.99
Hudson Construction Company		\$6.0000	\$11,958.00
American Pavements, Inc.		\$10.0000	\$19,930.00
716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER			
	99.000 EACH		
Strawser Construction Inc.		\$7.7500	\$767.25
Whitaker Contracting Corp.		\$7.4300	\$735.57
Hudson Construction Company		\$6.0000	\$594.00
American Pavements, Inc.		\$10.0000	\$990.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	224.000 S.Y.		
Strawser Construction Inc.		\$22.0000	\$4,928.00
Whitaker Contracting Corp.		\$22.3000	\$4,995.20
Hudson Construction Company		\$18.0000	\$4,032.00
American Pavements, Inc.		\$18.0000	\$4,032.00

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	562.000 L.F.		
Strawser Construction Inc.		\$9.5000	\$5,339.00
Whitaker Contracting Corp.		\$12.3900	\$6,963.18
Hudson Construction Company		\$10.0000	\$5,620.00
American Pavements, Inc.		\$10.0000	\$5,620.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	53.000 EACH		
Strawser Construction Inc.		\$130.0000	\$6,890.00
Whitaker Contracting Corp.		\$185.8300	\$9,848.99
Hudson Construction Company		\$150.0000	\$7,950.00
American Pavements, Inc.		\$150.0000	\$7,950.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	1,275.000 L.F.		
Strawser Construction Inc.		\$1.4000	\$1,785.00
Whitaker Contracting Corp.		\$2.4800	\$3,162.00
Hudson Construction Company		\$2.0000	\$2,550.00
American Pavements, Inc.		\$2.0000	\$2,550.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)	1.500 L.M.		
Strawser Construction Inc.		\$5,000.0000	\$7,500.00
Whitaker Contracting Corp.		\$11,397.3300	\$17,096.00
Hudson Construction Company		\$4,600.0000	\$6,900.00
American Pavements, Inc.		\$9,200.0000	\$13,800.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)	864.000 S.F.		
Strawser Construction Inc.		\$8.2500	\$7,128.00
Whitaker Contracting Corp.		\$14.8700	\$12,847.68
Hudson Construction Company		\$12.0000	\$10,368.00
American Pavements, Inc.		\$12.0000	\$10,368.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)	62.800 L.M.		
Strawser Construction Inc.		\$680.0000	\$42,704.00
Whitaker Contracting Corp.		\$848.6100	\$53,292.71
Hudson Construction Company		\$625.0000	\$39,250.00
American Pavements, Inc.		\$685.0000	\$43,018.00
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)	25.300 L.M.		
Strawser Construction Inc.		\$1,300.0000	\$32,890.00
Whitaker Contracting Corp.		\$2,291.8500	\$57,983.81
Hudson Construction Company		\$925.0000	\$23,402.50
American Pavements, Inc.		\$1,850.0000	\$46,805.00

		UNIT PRICE	EXTENSION
716-12.02 ENHANCED FLATLINE THERMO PVTM MRKNG (6IN LINE)			
	56.300 L.M.		
Strawser Construction Inc.		\$3,650.0000	\$205,495.00
Whitaker Contracting Corp.		\$4,831.4700	\$272,011.76
Hudson Construction Company		\$3,400.0000	\$191,420.00
American Pavements, Inc.		\$3,900.0000	\$219,570.00
716-12.05 ENHANCED FLATLINE THERMO PVTM MRKNG (6IN DOTTED LINE)			
	3,000.000 L.F.		
Strawser Construction Inc.		\$0.8000	\$2,400.00
Whitaker Contracting Corp.		\$2.4800	\$7,440.00
Hudson Construction Company		\$2.0000	\$6,000.00
American Pavements, Inc.		\$2.0000	\$6,000.00
717-01 MOBILIZATION			
	1.000 LS		
Strawser Construction Inc.		\$63,250.0000	\$63,250.00
Whitaker Contracting Corp.		\$69,676.4600	\$69,676.46
Hudson Construction Company		\$35,000.0000	\$35,000.00
American Pavements, Inc.		\$47,500.0000	\$47,500.00

SUB-TOTAL ROADWAY

Strawser Construction Inc.	\$1,793,578.35
Whitaker Contracting Corp.	\$1,821,438.77
Hudson Construction Company	\$1,837,278.15
American Pavements, Inc.	\$1,841,333.02

TOTAL CONTRACT

Strawser Construction Inc.	\$1,793,578.35
Whitaker Contracting Corp.	\$1,821,438.77
Hudson Construction Company	\$1,837,278.15
American Pavements, Inc.	\$1,841,333.02

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2020**

WILSON COUNTY (Contract No. CNU300 Call 038)

NH/HSIP-26(78),95008-3209-94,95008-8209-14

THE RESURFACING ON U.S. 70 (S.R. 26) FROM NEAR HIGHLAND COURT (L.M. 3.00) TO SOUTH OF I-40 (L.M. 5.25).

PROJECT LENGTH - 2.250 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 15, 2020

DBE GOAL 6.00%

	TOTAL CONTRACT
Vulcan Construction Materials, LLC	\$548,280.80
BWI MTN ii Inc. & dba Blue Water Industries	\$676,064.20
Charles Deweese Construction, Inc	\$690,674.91

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	4.500 L.M.		
Vulcan Construction Materials, LLC		\$1,100.0000	\$4,950.00
BWI MTN ii Inc. & dba Blue Water Industries		\$1,000.0000	\$4,500.00
Charles Deweese Construction, Inc		\$556.6200	\$2,504.79
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	500.000 TON		
Vulcan Construction Materials, LLC		\$71.1500	\$35,575.00
BWI MTN ii Inc. & dba Blue Water Industries		\$76.0000	\$38,000.00
Charles Deweese Construction, Inc		\$91.7300	\$45,865.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	24.000 TON		
Vulcan Construction Materials, LLC		\$600.0000	\$14,400.00
BWI MTN ii Inc. & dba Blue Water Industries		\$750.0000	\$18,000.00
Charles Deweese Construction, Inc		\$575.0000	\$13,800.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	5,200.000 TON		
Vulcan Construction Materials, LLC		\$71.1500	\$369,980.00
BWI MTN ii Inc. & dba Blue Water Industries		\$77.2500	\$401,700.00
Charles Deweese Construction, Inc		\$86.6400	\$450,528.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	1,600.000 TON		
Vulcan Construction Materials, LLC		\$9.0000	\$14,400.00
BWI MTN ii Inc. & dba Blue Water Industries		\$17.0000	\$27,200.00
Charles Deweese Construction, Inc		\$21.1400	\$33,824.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Vulcan Construction Materials, LLC		\$12,500.0000	\$12,500.00
BWI MTN ii Inc. & dba Blue Water Industries		\$56,250.0000	\$56,250.00
Charles Deweese Construction, Inc		\$19,250.0000	\$19,250.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	25.000 EACH		
Vulcan Construction Materials, LLC		\$28.0000	\$700.00
BWI MTN ii Inc. & dba Blue Water Industries		\$5.0000	\$125.00
Charles Deweese Construction, Inc		\$38.0100	\$950.25
712-05.01 WARNING LIGHTS (TYPE A)			
	4.000 EACH		
Vulcan Construction Materials, LLC		\$17.0000	\$68.00
BWI MTN ii Inc. & dba Blue Water Industries		\$2.0000	\$8.00
Charles Deweese Construction, Inc		\$27.1500	\$108.60

		UNIT PRICE	EXTENSION
712-06 SIGNS (CONSTRUCTION)			
	788.000 S.F.		
Vulcan Construction Materials, LLC		\$7.7500	\$6,107.00
BWI MTN ii Inc. & dba Blue Water Industries		\$6.0000	\$4,728.00
Charles Deweese Construction, Inc		\$8.6900	\$6,847.72
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$775.0000	\$1,550.00
BWI MTN ii Inc. & dba Blue Water Industries		\$800.0000	\$1,600.00
Charles Deweese Construction, Inc		\$1,954.6100	\$3,909.22
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	169.000 EACH		
Vulcan Construction Materials, LLC		\$25.0000	\$4,225.00
BWI MTN ii Inc. & dba Blue Water Industries		\$25.0000	\$4,225.00
Charles Deweese Construction, Inc		\$32.5800	\$5,506.02
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	226.000 EACH		
Vulcan Construction Materials, LLC		\$25.0000	\$5,650.00
BWI MTN ii Inc. & dba Blue Water Industries		\$25.0000	\$5,650.00
Charles Deweese Construction, Inc		\$32.5800	\$7,363.08
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	48.000 EACH		
Vulcan Construction Materials, LLC		\$25.0000	\$1,200.00
BWI MTN ii Inc. & dba Blue Water Industries		\$25.0000	\$1,200.00
Charles Deweese Construction, Inc		\$32.5800	\$1,563.84
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	250.000 S.Y.		
Vulcan Construction Materials, LLC		\$12.0000	\$3,000.00
BWI MTN ii Inc. & dba Blue Water Industries		\$12.0000	\$3,000.00
Charles Deweese Construction, Inc		\$21.7200	\$5,430.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	150.000 L.F.		
Vulcan Construction Materials, LLC		\$15.0000	\$2,250.00
BWI MTN ii Inc. & dba Blue Water Industries		\$15.0000	\$2,250.00
Charles Deweese Construction, Inc		\$16.2900	\$2,443.50
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	12.000 EACH		
Vulcan Construction Materials, LLC		\$150.0000	\$1,800.00
BWI MTN ii Inc. & dba Blue Water Industries		\$150.0000	\$1,800.00
Charles Deweese Construction, Inc		\$162.8800	\$1,954.56

		UNIT PRICE	EXTENSION
716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)			
	3.000 EACH		
Vulcan Construction Materials, LLC		\$300.0000	\$900.00
BWI MTN ii Inc. & dba Blue Water Industries		\$300.0000	\$900.00
Charles Deweese Construction, Inc		\$325.7700	\$977.31
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	10.300 L.M.		
Vulcan Construction Materials, LLC		\$4,800.0000	\$49,440.00
BWI MTN ii Inc. & dba Blue Water Industries		\$4,800.0000	\$49,440.00
Charles Deweese Construction, Inc		\$5,429.4700	\$55,923.54
717-01 MOBILIZATION			
	1.000 LS		
Vulcan Construction Materials, LLC		\$10,000.0000	\$10,000.00
BWI MTN ii Inc. & dba Blue Water Industries		\$45,000.0000	\$45,000.00
Charles Deweese Construction, Inc		\$19,500.0000	\$19,500.00
730-14.02 SAW SLOT			
	2,206.000 L.F.		
Vulcan Construction Materials, LLC		\$3.3000	\$7,279.80
BWI MTN ii Inc. & dba Blue Water Industries		\$3.5000	\$7,721.00
Charles Deweese Construction, Inc		\$4.4200	\$9,750.52
730-14.03 LOOP WIRE			
	4,612.000 L.F.		
Vulcan Construction Materials, LLC		\$0.5000	\$2,306.00
BWI MTN ii Inc. & dba Blue Water Industries		\$0.6000	\$2,767.20
Charles Deweese Construction, Inc		\$0.5800	\$2,674.96

SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC	\$548,280.80
BWI MTN ii Inc. & dba Blue Water Industries	\$676,064.20
Charles Deweese Construction, Inc	\$690,674.91

TOTAL CONTRACT

Vulcan Construction Materials, LLC	\$548,280.80
BWI MTN ii Inc. & dba Blue Water Industries	\$676,064.20
Charles Deweese Construction, Inc	\$690,674.91

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2020**

WILSON COUNTY (Contract No. CNU299 Call 039)

95023-4215-04

THE REPAIR OF THE BRIDGE ON S.R. 266 OVER JUG CREEK (L.M. 4.60).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2021

	TOTAL CONTRACT
Jones Bros. Contractors, LLC	\$511,482.32
Jamison Construction, LLC	\$545,896.00
Mid-State Construction Company, Inc.	\$620,030.36
Southern Constructors, Inc.	\$759,238.50

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
204-02.01 DRY EXCAVATION (BRIDGES)			
	73.000 C.Y.		
Jones Bros. Contractors, LLC		\$40.0000	\$2,920.00
Jamison Construction, LLC		\$28.0000	\$2,044.00
Mid-State Construction Company, Inc.		\$126.4300	\$9,229.39
Southern Constructors, Inc.		\$70.0000	\$5,110.00
204-04.01 ROCK EXCAVATION (BRIDGES)			
	28.000 C.Y.		
Jones Bros. Contractors, LLC		\$300.0000	\$8,400.00
Jamison Construction, LLC		\$540.0000	\$15,120.00
Mid-State Construction Company, Inc.		\$197.8200	\$5,538.96
Southern Constructors, Inc.		\$700.0000	\$19,600.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	520.000 L.F.		
Jones Bros. Contractors, LLC		\$7.0000	\$3,640.00
Jamison Construction, LLC		\$6.0000	\$3,120.00
Mid-State Construction Company, Inc.		\$9.1400	\$4,752.80
Southern Constructors, Inc.		\$7.0000	\$3,640.00
209-09.04 SEDIMENT FILTER BAG(15' X 10')			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$2,000.0000	\$2,000.00
Jamison Construction, LLC		\$1,200.0000	\$1,200.00
Mid-State Construction Company, Inc.		\$195.0000	\$195.00
Southern Constructors, Inc.		\$300.0000	\$300.00
209-65.04 TEMPORARY IN STREAM DIVERSION			
	100.000 L.F.		
Jones Bros. Contractors, LLC		\$70.0000	\$7,000.00
Jamison Construction, LLC		\$56.0000	\$5,600.00
Mid-State Construction Company, Inc.		\$145.9000	\$14,590.00
Southern Constructors, Inc.		\$300.0000	\$30,000.00
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	93.000 TON		
Jones Bros. Contractors, LLC		\$50.0000	\$4,650.00
Jamison Construction, LLC		\$50.0000	\$4,650.00
Mid-State Construction Company, Inc.		\$69.8700	\$6,497.91
Southern Constructors, Inc.		\$45.0000	\$4,185.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	12.000 TON		
Jones Bros. Contractors, LLC		\$100.0000	\$1,200.00
Jamison Construction, LLC		\$50.0000	\$600.00
Mid-State Construction Company, Inc.		\$69.5400	\$834.48
Southern Constructors, Inc.		\$40.0000	\$480.00

		UNIT PRICE	EXTENSION
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	23.000 TON		
Jones Bros. Contractors, LLC		\$615.0000	\$14,145.00
Jamison Construction, LLC		\$295.0000	\$6,785.00
Mid-State Construction Company, Inc.		\$403.4000	\$9,278.20
Southern Constructors, Inc.		\$300.0000	\$6,900.00
411-01.10 ACS MIX(PG64-22) GRADING D	42.000 TON		
Jones Bros. Contractors, LLC		\$345.0000	\$14,490.00
Jamison Construction, LLC		\$325.0000	\$13,650.00
Mid-State Construction Company, Inc.		\$504.2100	\$21,176.82
Southern Constructors, Inc.		\$310.0000	\$13,020.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT	552.000 S.Y.		
Jones Bros. Contractors, LLC		\$14.8000	\$8,169.60
Jamison Construction, LLC		\$14.0000	\$7,728.00
Mid-State Construction Company, Inc.		\$19.5000	\$10,764.00
Southern Constructors, Inc.		\$16.0000	\$8,832.00
604-02.03 EPOXY COATED REINFORCING STEEL	7,712.000 LB.		
Jones Bros. Contractors, LLC		\$1.2600	\$9,717.12
Jamison Construction, LLC		\$1.2500	\$9,640.00
Mid-State Construction Company, Inc.		\$1.5000	\$11,568.00
Southern Constructors, Inc.		\$2.5000	\$19,280.00
604-03.01 CLASS A CONCRETE (BRIDGES)	122.000 C.Y.		
Jones Bros. Contractors, LLC		\$1,000.0000	\$122,000.00
Jamison Construction, LLC		\$1,050.0000	\$128,100.00
Mid-State Construction Company, Inc.		\$831.1500	\$101,400.30
Southern Constructors, Inc.		\$800.0000	\$97,600.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)	70.000 S.Y.		
Jones Bros. Contractors, LLC		\$20.0000	\$1,400.00
Jamison Construction, LLC		\$24.0000	\$1,680.00
Mid-State Construction Company, Inc.		\$26.0000	\$1,820.00
Southern Constructors, Inc.		\$23.0000	\$1,610.00
604-10.05 CONCRETE	13.000 S.F.		
Jones Bros. Contractors, LLC		\$350.0000	\$4,550.00
Jamison Construction, LLC		\$300.0000	\$3,900.00
Mid-State Construction Company, Inc.		\$441.8700	\$5,744.31
Southern Constructors, Inc.		\$200.0000	\$2,600.00

		UNIT PRICE	EXTENSION
604-10.14 REMOVE EXISTING WEARING SURFACE			
	1.000 LS		
Jones Bros. Contractors, LLC		\$18,000.0000	\$18,000.00
Jamison Construction, LLC		\$10,000.0000	\$10,000.00
Mid-State Construction Company, Inc.		\$28,401.3200	\$28,401.32
Southern Constructors, Inc.		\$20,000.0000	\$20,000.00
604-10.54 CONCRETE REPAIRS			
	14.000 S.F.		
Jones Bros. Contractors, LLC		\$350.0000	\$4,900.00
Jamison Construction, LLC		\$300.0000	\$4,200.00
Mid-State Construction Company, Inc.		\$441.0100	\$6,174.14
Southern Constructors, Inc.		\$200.0000	\$2,800.00
604-10.58 EPOXY INJECTION (INJECTION)			
	1.000 GAL.		
Jones Bros. Contractors, LLC		\$500.0000	\$500.00
Jamison Construction, LLC		\$350.0000	\$350.00
Mid-State Construction Company, Inc.		\$390.0000	\$390.00
Southern Constructors, Inc.		\$300.0000	\$300.00
604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)			
	20.000 L.F.		
Jones Bros. Contractors, LLC		\$270.0000	\$5,400.00
Jamison Construction, LLC		\$150.0000	\$3,000.00
Mid-State Construction Company, Inc.		\$1,040.0000	\$20,800.00
Southern Constructors, Inc.		\$400.0000	\$8,000.00
606-24.10 SHEET PILES			
	2,560.000 S.F.		
Jones Bros. Contractors, LLC		\$30.0000	\$76,800.00
Jamison Construction, LLC		\$60.0000	\$153,600.00
Mid-State Construction Company, Inc.		\$38.1900	\$97,766.40
Southern Constructors, Inc.		\$60.0000	\$153,600.00
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
	168.000 L.F.		
Jones Bros. Contractors, LLC		\$200.0000	\$33,600.00
Jamison Construction, LLC		\$110.0000	\$18,480.00
Mid-State Construction Company, Inc.		\$169.3700	\$28,454.16
Southern Constructors, Inc.		\$250.0000	\$42,000.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$1,000.0000	\$4,000.00
Jamison Construction, LLC		\$1,400.0000	\$5,600.00
Mid-State Construction Company, Inc.		\$1,527.5000	\$6,110.00
Southern Constructors, Inc.		\$1,800.0000	\$7,200.00

		UNIT PRICE	EXTENSION
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$2,850.0000	\$11,400.00
Jamison Construction, LLC		\$2,750.0000	\$11,000.00
Mid-State Construction Company, Inc.		\$2,787.2000	\$11,148.80
Southern Constructors, Inc.		\$3,200.0000	\$12,800.00
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$2,000.0000	\$8,000.00
Jamison Construction, LLC		\$1,900.0000	\$7,600.00
Mid-State Construction Company, Inc.		\$1,870.7000	\$7,482.80
Southern Constructors, Inc.		\$2,200.0000	\$8,800.00
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$6,500.0000	\$13,000.00
Jamison Construction, LLC		\$3,200.0000	\$6,400.00
Mid-State Construction Company, Inc.		\$8,450.0000	\$16,900.00
Southern Constructors, Inc.		\$8,500.0000	\$17,000.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	450.000 L.F.		
Jones Bros. Contractors, LLC		\$6.0000	\$2,700.00
Jamison Construction, LLC		\$4.0000	\$1,800.00
Mid-State Construction Company, Inc.		\$6.6600	\$2,997.00
Southern Constructors, Inc.		\$2.0000	\$900.00
710-09.02 6" PIPE UNDERDRAIN			
	63.000 L.F.		
Jones Bros. Contractors, LLC		\$10.0000	\$630.00
Jamison Construction, LLC		\$36.0000	\$2,268.00
Mid-State Construction Company, Inc.		\$33.1200	\$2,086.56
Southern Constructors, Inc.		\$25.0000	\$1,575.00
710-09.06 6" PERFORATED PIPE WITH STONE			
	80.000 L.F.		
Jones Bros. Contractors, LLC		\$15.0000	\$1,200.00
Jamison Construction, LLC		\$36.0000	\$2,880.00
Mid-State Construction Company, Inc.		\$40.8600	\$3,268.80
Southern Constructors, Inc.		\$27.0000	\$2,160.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Jones Bros. Contractors, LLC		\$45,000.0000	\$45,000.00
Jamison Construction, LLC		\$24,500.0000	\$24,500.00
Mid-State Construction Company, Inc.		\$30,164.9900	\$30,164.99
Southern Constructors, Inc.		\$80,000.0000	\$80,000.00

		UNIT PRICE	EXTENSION
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL	330.000 L.F.		
Jones Bros. Contractors, LLC		\$23.0000	\$7,590.00
Jamison Construction, LLC		\$32.0000	\$10,560.00
Mid-State Construction Company, Inc.		\$50.2000	\$16,566.00
Southern Constructors, Inc.		\$45.0000	\$14,850.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)	16.000 EACH		
Jones Bros. Contractors, LLC		\$36.0000	\$576.00
Jamison Construction, LLC		\$30.0000	\$480.00
Mid-State Construction Company, Inc.		\$46.8000	\$748.80
Southern Constructors, Inc.		\$40.0000	\$640.00
712-04.50 BARRIER RAIL DELINEATOR	9.000 EACH		
Jones Bros. Contractors, LLC		\$11.0000	\$99.00
Jamison Construction, LLC		\$14.0000	\$126.00
Mid-State Construction Company, Inc.		\$14.3000	\$128.70
Southern Constructors, Inc.		\$15.0000	\$135.00
712-05.01 WARNING LIGHTS (TYPE A)	16.000 EACH		
Jones Bros. Contractors, LLC		\$38.0000	\$608.00
Jamison Construction, LLC		\$30.0000	\$480.00
Mid-State Construction Company, Inc.		\$49.4000	\$790.40
Southern Constructors, Inc.		\$45.0000	\$720.00
712-06 SIGNS (CONSTRUCTION)	376.000 S.F.		
Jones Bros. Contractors, LLC		\$7.6000	\$2,857.60
Jamison Construction, LLC		\$9.0000	\$3,384.00
Mid-State Construction Company, Inc.		\$15.0700	\$5,666.32
Southern Constructors, Inc.		\$9.0000	\$3,384.00
712-09.01 REMOVABLE PAVEMENT MARKING LINE	9,170.000 L.F.		
Jones Bros. Contractors, LLC		\$2.5000	\$22,925.00
Jamison Construction, LLC		\$2.5000	\$22,925.00
Mid-State Construction Company, Inc.		\$3.9000	\$35,763.00
Southern Constructors, Inc.		\$4.2500	\$38,972.50
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	0.100 L.M.		
Jones Bros. Contractors, LLC		\$10,000.0000	\$1,000.00
Jamison Construction, LLC		\$12,000.0000	\$1,200.00
Mid-State Construction Company, Inc.		\$13,000.0000	\$1,300.00
Southern Constructors, Inc.		\$10,000.0000	\$1,000.00

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
Jones Bros. Contractors, LLC		\$25,000.0000	\$25,000.00
Jamison Construction, LLC		\$29,250.0000	\$29,250.00
Mid-State Construction Company, Inc.		\$57,013.5000	\$57,013.50
Southern Constructors, Inc.		\$90,000.0000	\$90,000.00
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$21,000.0000	\$21,000.00
Jamison Construction, LLC		\$21,000.0000	\$21,000.00
Mid-State Construction Company, Inc.		\$34,900.0000	\$34,900.00
Southern Constructors, Inc.		\$38,000.0000	\$38,000.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	83.000 S.Y.		
Jones Bros. Contractors, LLC		\$5.0000	\$415.00
Jamison Construction, LLC		\$12.0000	\$996.00
Mid-State Construction Company, Inc.		\$19.5000	\$1,618.50
Southern Constructors, Inc.		\$15.0000	\$1,245.00

SUB-TOTAL BRIDGE

Jones Bros. Contractors, LLC	\$511,482.32
Jamison Construction, LLC	\$545,896.00
Mid-State Construction Company, Inc.	\$620,030.36
Southern Constructors, Inc.	\$759,238.50

TOTAL CONTRACT

Jones Bros. Contractors, LLC	\$511,482.32
Jamison Construction, LLC	\$545,896.00
Mid-State Construction Company, Inc.	\$620,030.36
Southern Constructors, Inc.	\$759,238.50