STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF DECEMBER 10, 2021

COUNTIES CARTER, SULLIVAN, AND WASHINGTON (Contract No. CNV914 Call 002)

HPP/STP-91(31),10066-3205-14,STP-93(14),82010-3243-14,90010-3217-14,STP-
M-NH-37(23),10003-3269-94

THE GRADING, DRAINAGE AND PAVING ON S.R. 91 EXT IN CARTER COUNTY AND ON S.R. 93 IN SULLIVAN AND WASHINGTON COUNTIES,
INCLUDING A RETAINING WALL, PLUS SIGNAL UPGRADES ON U.S. 19E (S.R. 37) IN CARTER COUNTY.

PROJECT LENGTH - 4.714 MILES
COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

DBE GOAL 8.00%

TOTAL CONTRACT
Summers-Taylor, Inc. $16,681,584.59
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ROADWAY CATEGORY

105-01

201-01

202-01.56

202-01.57

202-03

202-04.01

203-01

203-02.01

203-04

203-06

203-07

203-40.17

CONSTRUCTION STAKES, LINES AND GRADES

Summers-Taylor, Inc.

CLEARING AND GRUBBING

Summers-Taylor, Inc.

REMOVAL OF STRUCTURES & OBSTRUCTIONS (TRACT 14)

Summers-Taylor, Inc.

REMOVAL OF STRUCTURES & OBSTRUCTIONS (TRACT 50)

Summers-Taylor, Inc.

REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.

Summers-Taylor, Inc.

REMOVAL OF STRUCTURES (CATCH BASIN, MANHOLES)

Summers-Taylor, Inc.

ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

Summers-Taylor, Inc.

BORROW EXCAVATION (GRADED SOLID ROCK)

Summers-Taylor, Inc.

PLACING AND SPREADING TOPSOIL

Summers-Taylor, Inc.

WATER

Summers-Taylor, Inc.

FURNISHING & SPREADING TOPSOIL

Summers-Taylor, Inc.

ROCK DOWEL

Summers-Taylor, Inc.

1.000LS

1.000LS

1.000LS

1.000LS

195.000S.Y.

1.000LS

103,078.000 C.Y.

22,943.000 TON

1,776.000 C.Y.

113.000 M.G.

2,505.000 C.Y.

360.000 L.F.

UNIT PRICE

$126,220.0000

$172,500.0000

$7,500.0000

$7,200.0000

$17.5000

$59,656.0000

$23.0000

$32.0000

$17.5000

$10.0000

$25.0000

$175.0000

CONTRACT CNV914
EXTENSION

$126,220.00

$172,500.00

$7,500.00

$7,200.00

$3,412.50

$59,656.00

$2,370,794.00

$734,176.00

$31,080.00

$1,130.00

$62,625.00

$63,000.00
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204-08.01

208-01.05

209-02.05

209-03.20

209-05

209-08.02

209-08.07

209-08.08

209-09.40

209-40.30

209-40.41

303-01

BACKFILL MATERIAL (FLOWABLE FILL)

Summers-Taylor, Inc.

BROOMING & DEGRASSING SHOULDERS

Summers-Taylor, Inc.

12" TEMPORARY SLOPE DRAIN

Summers-Taylor, Inc.

FILTER SOCK (8 INCH)

Summers-Taylor, Inc.

SEDIMENT REMOVAL

Summers-Taylor, Inc.

TEMPORARY SILT FENCE (WITH BACKING)

Summers-Taylor, Inc.

ROCK CHECK DAM

Summers-Taylor, Inc.

ENHANCED ROCK CHECK DAM

Summers-Taylor, Inc.

CURB INLET PROTECTION (TYPE 1)

Summers-Taylor, Inc.

CATCH BASIN PROTECTION (TYPE A)

Summers-Taylor, Inc.

CATCH BASIN FILTER ASSEMBLY(TYPE 1)

Summers-Taylor, Inc.

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Summers-Taylor, Inc.

40.000 C.Y.

8.000 L.M.

754.000 L.F.

450.000 L.F.

1,851.000 C.Y.

300.000 L.F.

175.000 EACH

5.000 EACH

98.000 EACH

4.000 EACH

4.000 EACH

13,614.000 TON

UNIT PRICE

$295.0000

$2,870.0000

$32.0000

$14.0000

$35.0000

$4.9000

$395.0000

$725.0000

$450.0000

$790.0000

$1,180.0000

$44.5000

CONTRACT CNV914

EXTENSION

$11,800.00

$22,960.00

$24,128.00

$6,300.00

$64,785.00

$1,470.00

$69,125.00

$3,625.00

$44,100.00

$3,160.00

$4,720.00

$605,823.00
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303-10.01

307-01.01

307-01.08

307-01.21

307-02.01

307-02.08

402-01

403-01

407-20.05

411-01.07

411-01.10

411-02.10

MINERAL AGGREGATE (SIZE 57)

29.000 TON
Summers-Taylor, Inc.

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

1,327.000 TON
Summers-Taylor, Inc.

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

2,091.000 TON
Summers-Taylor, Inc.
ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S
8.000 TON
Summers-Taylor, Inc.
ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A
309.000 TON

Summers-Taylor, Inc.

ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

203.000 TON
Summers-Taylor, Inc.
BITUMINOUS MATERIAL FOR PRIME COAT (PC)
82.000 TON
Summers-Taylor, Inc.
BITUMINOUS MATERIAL FOR TACK COAT (TC)
79.000 TON
Summers-Taylor, Inc.
SAW CUTTING ASPHALT PAVEMENT
360.000 L.F.
Summers-Taylor, Inc.
ACS MIX (PG64-22) GRADING E SHOULDER
243.000 TON

Summers-Taylor, Inc.

ACS MIX(PG64-22) GRADING D

1,391.000 TON
Summers-Taylor, Inc.

ACS MIX(PG70-22) GRADING D

10,835.000 TON
Summers-Taylor, Inc.

UNIT PRICE

$59.0000

$126.0000

$144.0000

$325.0000

$202.0000

$251.0000

$1,695.0000

$995.0000

$4.0000

$190.0000

$188.0000

$129.0000

CONTRACT CNV914

EXTENSION

$1,711.00

$167,202.00

$301,104.00

$2,600.00

$62,418.00

$50,953.00

$138,990.00

$78,605.00

$1,440.00

$46,170.00

$261,508.00

$1,397,715.00
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411-12.03

415-01.01

604-07.01

607-03.30

607-06.02

607-39.02

611-01.02

611-01.03

611-01.04

611-07.01

611-07.02

611-09.03

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

1.100 L.M.
Summers-Taylor, Inc.

COLD PLANING BITUMINOUS PAVEMENT

10,725.000 TON
Summers-Taylor, Inc.

RETAINING WALL (STA. 218+25 TO 220+75 LT.)

3,222.000 S.F.
Summers-Taylor, Inc.
18" PIPE CULVERT
1,546.000 L.F.
Summers-Taylor, Inc.
30" CONCRETE PIPE CULVERT (CLASS 1lI)
121.000 L.F.
Summers-Taylor, Inc.
18" PIPE CULVERT (SIDE DRAIN)
57.000 L.F.
Summers-Taylor, Inc.
MANHOLES, > 4' - 8' DEPTH
4.000 EACH
Summers-Taylor, Inc.
MANHOLES, > 8' - 12' DEPTH
2.000 EACH
Summers-Taylor, Inc.
MANHOLES, > 12' - 16' DEPTH
1.000 EACH
Summers-Taylor, Inc.
CLASS A CONCRETE (PIPE ENDWALLS)
2.000C.Y.
Summers-Taylor, Inc.
STEEL BAR REINFORCEMENT (PIPE ENDWALLS)
93.000 LB.
Summers-Taylor, Inc.
CAPPING EXISTING CATCHBASIN
12.000 EACH

Summers-Taylor, Inc.

UNIT PRICE

$5,600.0000

$21.2500

$108.5000

$196.5000

$189.0000

$115.0000

$8,100.0000

$10,200.0000

$11,350.0000

$725.0000

$5.0000

$1,340.0000

CONTRACT CNV914

EXTENSION

$6,160.00

$227,906.25

$349,587.00

$303,789.00

$22,869.00

$6,555.00

$32,400.00

$20,400.00

$11,350.00

$1,450.00

$465.00

$16,080.00
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611-12.01

611-12.02

611-12.03

611-14.01

611-14.02

611-25.01

611-38.02

621-03.02

621-03.03

701-01.01

701-02

701-02.01

CATCH BASINS, TYPE 12, 0' - 4' DEPTH

Summers-Taylor, Inc.

CATCH BASINS, TYPE 12, > 4' - 8 DEPTH

Summers-Taylor, Inc.

CATCH BASINS, TYPE 12, > 8' - 12' DEPTH

Summers-Taylor, Inc.

CATCH BASINS, TYPE 14, 0' - 4' DEPTH

Summers-Taylor, Inc.

CATCH BASINS, TYPE 14, > 4' - 8 DEPTH

Summers-Taylor, Inc.

CATCH BASINS, TYPE 25, 0' - 4' DEPTH

Summers-Taylor, Inc.

CATCH BASINS, TYPE 38, > 4' - 8 DEPTH

Summers-Taylor, Inc.

18" TEMPORARY DRAINAGE PIPE

Summers-Taylor, Inc.

24" TEMPORARY DRAINAGE PIPE

Summers-Taylor, Inc.

CONCRETE SIDEWALK (4 ")

Summers-Taylor, Inc.

CONCRETE DRIVEWAY

Summers-Taylor, Inc.

CONCRETE CURB RAMP (RETROFIT)

Summers-Taylor, Inc.

2.000 EACH

12.000 EACH

3.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

118.000 L.F.

1,932.000 L.F.

19,079.000 S.F.

2,303.000 S.F.

3,122.000 S.F.

UNIT PRICE

$3,750.0000

$4,190.0000

$4,830.0000

$4,575.0000

$7,738.0000

$5,040.0000

$7,030.0000

$37.0000

$38.0000

$5.9900

$11.7500

$37.0000

CONTRACT CNV914
EXTENSION

$7,500.00

$50,280.00

$14,490.00

$4,575.00

$7,738.00

$5,040.00

$7,030.00

$4,366.00

$73,416.00

$114,283.21

$27,060.25

$115,514.00
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701-02.03

701-99.91

702-03

705-06.01

705-06.20

708-02.01

709-05.05

709-05.06

709-05.09

712-01

712-02.02

712-02.60

CONCRETE CURB RAMP

Summers-Taylor, Inc.

RAISED CONCRETE MEDIAN

Summers-Taylor, Inc.

CONCRETE COMBINED CURB & GUTTER

Summers-Taylor, Inc.

W BEAM GR (TYPE 2) MASH TL-3

Summers-Taylor, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

Summers-Taylor, Inc.

MARKERS (CONCRETE R.O.W. POSTS)

Summers-Taylor, Inc.

MACHINED RIP-RAP (CLASS A-3)

Summers-Taylor, Inc.

MACHINED RIP-RAP (CLASS A-1)

Summers-Taylor, Inc.

MACHINED RIP-RAP (CLASS C)

Summers-Taylor, Inc.

TRAFFIC CONTROL

Summers-Taylor, Inc.

INTERCONNECTED PORTABLE BARRIER RAIL

Summers-Taylor, Inc.

TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

Summers-Taylor, Inc.

1,336.000 S.F.

1.000LS

387.000 C.Y.

2,602.000 L.F.

2.000 EACH

44.000 EACH

450.000 TON

1,240.000 TON

62.000 TON

1.000LS

5,252.000 L.F.

59.000 EACH

UNIT PRICE

$28.3000

$48,120.0000

$495.0000

$33.7000

$3,450.0000

$350.0000

$69.9500

$56.5000

$53.1500

$195,000.0000

$49.0000

$13,500.0000

CONTRACT CNV914

EXTENSION

$37,808.80

$48,120.00

$191,565.00

$87,687.40

$6,900.00

$15,400.00

$31,477.50

$70,060.00

$3,295.30

$195,000.00

$257,348.00

$796,500.00
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712-04.01

712-04.50

712-05.01

712-06

712-07.03

712-08.03

712-09.01

712-09.04

713-01.01

713-11.02

713-13.02

713-13.03

FLEXIBLE DRUMS (CHANNELIZING)

Summers-Taylor, Inc.

BARRIER RAIL DELINEATOR

Summers-Taylor, Inc.

WARNING LIGHTS (TYPE A)

Summers-Taylor, Inc.

SIGNS (CONSTRUCTION)

Summers-Taylor, Inc.

TEMPORARY BARRICADES (TYPE IlI)

Summers-Taylor, Inc.

ARROW BOARD (TYPE C)

Summers-Taylor, Inc.

REMOVABLE PAVEMENT MARKING LINE

Summers-Taylor, Inc.

REMOVABLE PAVEMENT MARKING (STOP LINE)

Summers-Taylor, Inc.

CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)

Summers-Taylor, Inc.

PERFORATED/KNOCKOUT SQUARE TUBE POST

Summers-Taylor, Inc.

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

Summers-Taylor, Inc.

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

Summers-Taylor, Inc.

484.000 EACH

131.000 EACH

113.000 EACH

1,095.000 S.F.

194.000 L.F.

2.000 EACH

2,824.000 L.F.

48.000 L.F.

0.600 C.Y.

873.500 LB.

129.450 S.F.

57.000 S.F.

UNIT PRICE

$49.0000

$17.0000

$35.0000

$10.0000

$10.5000

$745.0000

$3.0000

$16.5000

$1,632.4700

$4.3500

$16.5000

$19.5000

CONTRACT CNV914
EXTENSION

$23,716.00

$2,227.00

$3,955.00

$10,950.00

$2,037.00

$1,490.00

$8,472.00

$792.00

$979.48

$3,799.73

$2,135.93

$1,111.50
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713-14.21

713-15

713-15.07

713-16.01

714-03.01

714-05.04

714-06.06

714-08.32

714-09.09

716-01.05

716-01.21

716-01.22

STREET NAME SIGN (RIGID 0.100IN THICK

124.000 S.F.
Summers-Taylor, Inc.
REMOVAL OF SIGNS, POSTS AND FOOTINGS
1.000LS
Summers-Taylor, Inc.
SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)
9.000 EACH
Summers-Taylor, Inc.
CHANGEABLE MESSAGE SIGN UNIT
7.000 EACH
Summers-Taylor, Inc.
DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)
110.000 L.F.
Summers-Taylor, Inc.
PULL BOXES (TYPE C)
2.000 EACH
Summers-Taylor, Inc.
CABLE (1/C # 4 AWG)
500.000 L.F.
Summers-Taylor, Inc.
REMOVAL OF LIGHT STANDARD & FOUNDATION
1.000 EACH
Summers-Taylor, Inc.
LUMINAIRES (LED)
2.000 EACH
Summers-Taylor, Inc.
TEMPORARY RAISED PAVEMENT MARKER
70.000 EACH

Summers-Taylor, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

721.000 EACH
Summers-Taylor, Inc.

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

530.000 EACH
Summers-Taylor, Inc.

UNIT PRICE

$39.0000

$3,810.0000

$544.0000

$7,320.0000

$23.5000

$1,140.0000

$3.2500

$922.0000

$1,510.0000

$11.0000

$32.5000

$32.5000

CONTRACT CNV914
EXTENSION

$4,836.00

$3,810.00

$4,896.00

$51,240.00

$2,585.00

$2,280.00

$1,625.00

$922.00

$3,020.00

$770.00

$23,432.50

$17,225.00
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716-01.30

716-02.03

716-02.04

716-02.05

716-02.06

716-02.08

716-02.09

716-04.01

716-04.05

716-04.12

716-05.01

716-05.04

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Summers-Taylor, Inc.

PLASTIC PAVEMENT MARKING (CROSS-WALK)

Summers-Taylor, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Summers-Taylor, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Summers-Taylor, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Summers-Taylor, Inc.

PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

Summers-Taylor, Inc.

PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

Summers-Taylor, Inc.

PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

Summers-Taylor, Inc.

PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

Summers-Taylor, Inc.

PLASTIC PAVEMENT MARKING (YIELD LINE)

Summers-Taylor, Inc.

PAINTED PAVEMENT MARKING (4" LINE)

Summers-Taylor, Inc.

PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)

Summers-Taylor, Inc.

35.000 EACH

607.000 L.F.

1,168.000S.Y.

1,166.000 L.F.

97.000 EACH

820.000 L.F.

1,218.000 L.F.

1.000 EACH

7.000 EACH

48.000 S.F.

4.400 L.M.

100.000S.Y.

UNIT PRICE

$11.0000

$10.5000

$23.0000

$11.5000

$163.0000

$2.4500

$24.0000

$190.0000

$163.0000

$24.0000

$898.0000

$14.0000

EXTENSION

$385.00

$6,373.50

$26,864.00

$13,409.00

$15,811.00

$2,009.00

$29,232.00

$190.00

$1,141.00

$1,152.00

$3,951.20

$1,400.00
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716-05.05

716-05.06

716-05.20

716-08.01

716-08.04

716-08.30

716-08.32

716-08.33

716-08.34

716-12.02

716-13.02

716-13.03

PAINTED PAVEMENT MARKING (STOP LINE)

500.000 L.F.
Summers-Taylor, Inc.
PAINTED PAVEMENT MARKING (TURN LANE ARROW)
50.000 EACH
Summers-Taylor, Inc.
PAINTED PAVEMENT MARKING (6" LINE)
30.000 L.M.
Summers-Taylor, Inc.
REMOVAL OF PAVEMENT MARKING (LINE)
2,000.000 L.F.

Summers-Taylor, Inc.

REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)

300.000S.Y.
Summers-Taylor, Inc.
HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)
2.000 L.M.
Summers-Taylor, Inc.
HYDROBLAST REMOVAL OF PAVEMENT MARKING (STOP LINE)
160.000 L.F.

Summers-Taylor, Inc.

HYDROBLAST REMOVAL OF PAVEMENT MARKING (LANE ARROW)
13.000 EACH
Summers-Taylor, Inc.

HYDROBLAST REMOVAL OF PAVEMENT MARKING (CHANNELIZATION
STRIPING)

280.000 S.Y.
Summers-Taylor, Inc.
ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
23.200 L.M.
Summers-Taylor, Inc.
SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)
1.200 L.M.
Summers-Taylor, Inc.
SPRAY THERMO PVMT MRKNG (60 mil) (8IN BARRIER LINE)
4,200.000 L.F.

Summers-Taylor, Inc.

UNIT PRICE

$8.2000

$109.0000

$1,030.0000

$0.8000

$9.5000

$5,990.0000

$8.2000

$109.0000

$9.5000

$6,260.0000

$3,780.0000

$1.3500

EXTENSION

$4,100.00

$5,450.00

$30,900.00

$1,600.00

$2,850.00

$11,980.00

$1,312.00

$1,417.00

$2,660.00

$145,232.00

$4,536.00

$5,670.00
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717-01

730-01.02

730-02.09

730-02.17

730-02.30

730-02.31

730-03.12

730-03.21

730-03.24

730-03.32

730-03.33

730-05.01

MOBILIZATION

Summers-Taylor, Inc.

REMOVAL OF SIGNAL EQUIPMENT

Summers-Taylor, Inc.

SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)

Summers-Taylor, Inc.

SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)

Summers-Taylor, Inc.

SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)

Summers-Taylor, Inc.

SIGNAL HEAD ASSEMBLY (140A1 WITH BACKPLATE)

Summers-Taylor, Inc.

AERIAL SPLICE ENCLOSURE

Summers-Taylor, Inc.

INSTALL PULL BOX (TYPE B)

Summers-Taylor, Inc.

INSTALL PULL BOX (FIBER OPTIC-TYPE B)

Summers-Taylor, Inc.

FIBER OPTIC DROP CABLE

Summers-Taylor, Inc.

FIBER OPTIC SPLICE FUSION

Summers-Taylor, Inc.

ELECTRICAL SERVICE CONNECTION

Summers-Taylor, Inc.

1.000LS

4.000 EACH

12.000 EACH

2.000 EACH

7.000 EACH

1.000 EACH

1.000 EACH

11.000 EACH

2.000 EACH

20.000 L.F.

1.000 EACH

1.000 EACH

UNIT PRICE

$815,220.0000

$4,770.0000

$925.0600

$1,305.0000

$980.0000

$1,035.0000

$2,720.0000

$1,632.0000

$3,264.0000

$17.4000

$1,686.0000

$2,647.0000

$815,220.00

$19,080.00

$11,100.72

$2,610.00

$6,860.00

$1,035.00

$2,720.00

$17,952.00

$6,528.00

$348.00

$1,686.00

$2,647.00
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730-05.02

730-05.04

730-08.02

730-08.03

730-08.40

730-11.01

730-12.02

730-12.03

730-12.14

730-13.06

730-13.08

730-13.09

SERVICE CABLE (2 CONDUCTOR, # 8 AWG)

100.000 L.F.
Summers-Taylor, Inc.
MODIFY EXISTING ELECTRICAL SERVICE CONNECTION
1.000 EACH
Summers-Taylor, Inc.
SIGNAL CABLE - 5 CONDUCTOR
3,351.000 L.F.
Summers-Taylor, Inc.
SIGNAL CABLE - 7 CONDUCTOR
3,152.000 L.F.
Summers-Taylor, Inc.
INTERCONNECT CABLE - FIBER OPTIC (12 STRAND-SM)
98.000 L.F.
Summers-Taylor, Inc.
STEEL CONDUIT RISER ASSEMBLY
1.000 EACH
Summers-Taylor, Inc.
CONDUIT 2" DIAMETER (PVC)
346.000 L.F.
Summers-Taylor, Inc.
CONDUIT 3" DIAMETER (PVC)
425.000 L.F.
Summers-Taylor, Inc.
CONDUIT 3" DIAMETER (JACK AND BORE)
790.000 L.F.

Summers-Taylor, Inc.

VEHICLE DETECTOR (OPTICALLY ACTIVATED PRIORITY CONTROL)

4.000 EACH
Summers-Taylor, Inc.
VEHICLE DETECTOR (RADAR DETECTION - STOP LINE)

8.000 EACH
Summers-Taylor, Inc.
VEHICLE DETECTOR (RADAR DETECTION - ADVANCE)

6.000 EACH

Summers-Taylor, Inc.

UNIT PRICE

$1.6500

$2,720.7700

$2.0500

$2.5000

$10.8000

$2,500.0000

$12.0000

$15.2500

$23.4000

$2,720.0000

$10,882.0000

$10,882.0000

CONTRACT CNV914

EXTENSION

$165.00

$2,720.77

$6,869.55

$7,880.00

$1,058.40

$2,500.00

$4,152.00

$6,481.25

$18,486.00

$10,880.00

$87,056.00

$65,292.00
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UNIT PRICE EXTENSION
730-13.10 VEHICLE DETECTOR (EMERGENCY PREEMPTION)
4.000 EACH
Summers-Taylor, Inc. $2,720.0000 $10,880.00
730-15.07 CABINET (BATTERY BACK-UP)
1.000 EACH
Summers-Taylor, Inc. $3,320.0000 $3,320.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)
2.000 EACH
Summers-Taylor, Inc. $21,765.0000 $43,530.00
730-16.04 CONTROLLER (ATC)
2.000 EACH
Summers-Taylor, Inc. $7,617.0000 $15,234.00
730-23.30 PEDESTAL POLE (10' - PEDESTRIAN)
8.000 EACH
Summers-Taylor, Inc. $3,808.0000 $30,464.00
730-23.36 CANTILEVER SIGNAL SUPPORT (1 MAST ARM @ 38")
1.000 EACH
Summers-Taylor, Inc. $27,205.0000 $27,205.00
730-23.37 CANTILEVER SIGNAL SUPPORT (1 MAST ARM @ 44' & 1 @ 68')
1.000 EACH
Summers-Taylor, Inc. $35,670.0000 $35,670.00
730-23.39 CANTILEVER SIGNAL SUPPORT (1 MAST ARM @ 64")
1.000 EACH
Summers-Taylor, Inc. $35,100.0000 $35,100.00
730-23.96 CANTILEVER SIGNAL SUPPORT (1 @ 65')
1.000 EACH
Summers-Taylor, Inc. $38,632.0000 $38,632.00
730-23.97 CANTILEVER SIGNAL SUPPORT (1 @ 85")
1.000 EACH
Summers-Taylor, Inc. $39,448.0000 $39,448.00
730-23.98 CANTILEVER SIGNAL SUPPORT (1 @ 90")
1.000 EACH
Summers-Taylor, Inc. $40,264.0000 $40,264.00
730-23.99 CANTILEVER SIGNAL SUPPORT (1 @ 85' W/ EXT. FOR LUMINAIRES)
1.000 EACH
Summers-Taylor, Inc. $3,992.0000 $3,992.00
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730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN

730-35.06

730-40

740-06.01

740-10.03

740-10.04

740-11.01

740-11.03

801-01

801-01.07

801-02

801-03

Summers-Taylor, Inc.

BATTERY BACK-UP AND POWER CONDITIONER

Summers-Taylor, Inc.

TEMPORARY TRAFFIC SIGNAL SYSTEM

Summers-Taylor, Inc.

GEOMEMBRANE

Summers-Taylor, Inc.

GEOTEXTILE (TYPE Ill)(EROSION CONTROL)

Summers-Taylor, Inc.

GEOTEXTILE (TYPE IV)(STABILIZATION)

Summers-Taylor, Inc.

TEMPORARY SEDIMENT TUBE 8IN

Summers-Taylor, Inc.

TEMPORARY SEDIMENT TUBE 18IN

Summers-Taylor, Inc.

SEEDING (WITH MULCH)

Summers-Taylor, Inc.

TEMPORARY SEEDING (WITH MULCH)

Summers-Taylor, Inc.

SEEDING (WITHOUT MULCH)

Summers-Taylor, Inc.

WATER (SEEDING & SODDING)

Summers-Taylor, Inc.

8.000 EACH

2.000 EACH

5.000 EACH

1,200.000 S.Y.

857.000S.Y.

4,370.000 S.Y.

3,853.000 L.F.

2,627.000 L.F.

29.000 UNIT

111.000 UNIT

222.000 UNIT

30.000 M.G.

UNIT PRICE

$1,415.0000

$7,900.0000

$22,156.0000

$33.7500

$7.0000

$5.0000

$3.8000

$4.3000

$43.5000

$27.0000

$19.5000

$65.5000

CONTRACT CNV914
EXTENSION

$11,320.00

$15,800.00

$110,780.00

$40,500.00

$5,999.00

$21,850.00

$14,641.40

$11,296.10

$1,261.50

$2,997.00

$4,329.00

$1,965.00
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803-01

805-05.03

805-12.01

805-12.02

806-02.03

SODDING (NEW SOD)

Summers-Taylor, Inc.

REINFORCED SHOTCRETE FACING

Summers-Taylor, Inc.

EROSION CONTROL BLANKET (TYPE I)

Summers-Taylor, Inc.

EROSION CONTROL BLANKET (TYPE II)

Summers-Taylor, Inc.

PROJECT MOWING

Summers-Taylor, Inc.

UNIT PRICE

592.000S.Y.
$6.0000

900.000 S.F.
$60.0000

527.000S.Y.
$1.1500

28,473.000S.Y.
$1.1500

4.000 CYCL

$1,630.0000

CONTRACT CNV914
EXTENSION

$3,552.00

$54,000.00

$606.05

$32,743.95

$6,520.00
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UTILITY CATEGORY

303-10.01

714-03.01

714-05.03

714-06.05

714-06.06

714-08.09

714-08.10

714-08.20

714-08.32

714-08.33

714-09.09

714-09.10

MINERAL AGGREGATE (SIZE 57)

3,872.000 TON
Summers-Taylor, Inc.

DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)

1,630.000 L.F.
Summers-Taylor, Inc.
PULL BOXES (TYPE B)
8.000 EACH
Summers-Taylor, Inc.
CABLE (1/C # 6 AWG)
570.000 L.F.
Summers-Taylor, Inc.
CABLE (1/C # 4 AWG)
3,580.000 L.F.
Summers-Taylor, Inc.
LIGHT STANDARDS (45' MH)
6.000 EACH
Summers-Taylor, Inc.
LIGHT STANDARDS (30' MH)
2.000 EACH
Summers-Taylor, Inc.
FOUNDATION (ONLY) FOR LIGHT STANDARD
8.000 EACH
Summers-Taylor, Inc.
REMOVAL OF LIGHT STANDARD & FOUNDATION
7.000 EACH
Summers-Taylor, Inc.
REMOVAL OF EXISTING COBRA HEAD LUMINAIRE
45.000 EACH
Summers-Taylor, Inc.
LUMINAIRES (LED OFFSET - 168 WATT)
24.000 EACH
Summers-Taylor, Inc.
LUMINAIRES (LED COBRA - 95 WATT WITH 6' ARM)
5.000 EACH

Summers-Taylor, Inc.

UNIT PRICE

$97.5000

$15.2500

$1,414.0000

$2.2000

$2.8000

$2,830.0000

$2,747.0000

$1,665.0000

$719.0000

$544.0000

$2,176.0000

$1,630.0000

$377,520.00

$24,857.50

$11,312.00

$1,254.00

$10,024.00

$16,980.00

$5,494.00

$13,320.00

$5,033.00

$24,480.00

$52,224.00

$8,150.00
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725-03.36

790-02.04

790-04.03

790-05.02

790-25.01

790-25.02

790-25.06

790-25.21

790-25.23

790-30.01

790-30.03

790-30.06

AS-BUILT PLANS

Summers-Taylor, Inc.

POLE 35FT CLASS 5 WOOD

Summers-Taylor, Inc.

POLE 45FT CLASS 3 WOOD

Summers-Taylor, Inc.

POLE 50FT CLASS 2 WOOD

Summers-Taylor, Inc.

3PH CROSSARM SGL 15KV

Summers-Taylor, Inc.

3PH NARROW PROFILE SGL 15KV

Summers-Taylor, Inc.

3PH CROSSARM DBL 15KV

Summers-Taylor, Inc.

3PH CROSSARM DEADEND SGL 15KV

Summers-Taylor, Inc.

3PH CROSSARM DDE 15KV

Summers-Taylor, Inc.

SECONDARY ASSEMBLIES SMALL ANGLE

Summers-Taylor, Inc.

SECONDARY ASSEMBLIES DEADEND

Summers-Taylor, Inc.

SECONDARY CONDUCTOR 6 AL DUPLEX

Summers-Taylor, Inc.

1.000LS

4.000 EACH

2.000 EACH

5.000 EACH

1.000 EACH

1.000 EACH

3.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

17.000 EACH

375.000 L.F.

UNIT PRICE

$2,940.0000

$3,536.0000

$4,625.0000

$4,897.0000

$2,285.0000

$2,445.0000

$4,080.0000

$2,992.0000

$3,537.0000

$1,117.0000

$1,090.0000

$5.8000

$2,940.00

$14,144.00

$9,250.00

$24,485.00

$2,285.00

$2,445.00

$12,240.00

$2,992.00

$3,537.00

$1,117.00

$18,530.00

$2,175.00
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790-30.13

790-30.14

790-30.21

790-32.01

790-32.07

790-32.23

790-33.03

790-40.39

790-40.46

790-42.12

790-52.04

790-52.06

SECONDARY CONDUCTOR 2 AL TRIPLEX

Summers-Taylor, Inc.

SECONDARY CONDUCTOR 1/0 AL TRIPLEX

Summers-Taylor, Inc.

SECONDARY CONDUCTOR 2 AL QPLEX

Summers-Taylor, Inc.

DOWN GUY - THROUGH BOLT TYPE

Summers-Taylor, Inc.

OH GUY - THROUGH BOLT TYPE

Summers-Taylor, Inc.

GUY GUARD

Summers-Taylor, Inc.

SCREW TYPE ANCHOR 6,000LB-8,000LB

Summers-Taylor, Inc.

OH COND 4/0 7 AAC OXLIP

Summers-Taylor, Inc.

OH COND 556.5 19 AAC DAHLIA

Summers-Taylor, Inc.

CONDUIT - POLE MTD - 2IN SCH 80 PVC

Summers-Taylor, Inc.

15KVA 1PH OH XFORMER 7.2KV 120/240

Summers-Taylor, Inc.

25KVA 1PH OH XFORMER 7.2KV 120/240

Summers-Taylor, Inc.

215.000 L.F.

120.000 L.F.

170.000 L.F.

11.000 EACH

7.000 EACH

11.000 EACH

11.000 EACH

660.000 L.F.

1,980.000 L.F.

325.000 L.F.

2.000 EACH

1.000 EACH

UNIT PRICE

$7.6500

$9.8000

$9.6000

$1,090.0000

$1,142.0000

$174.0000

$1,088.0000

$6.5300

$8.8000

$19.6000

$2,176.0000

$2,448.0000

$1,644.75

$1,176.00

$1,632.00

$11,990.00

$7,994.00

$1,914.00

$11,968.00

$4,309.80

$17,424.00

$6,370.00

$4,352.00

$2,448.00
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790-68.01

790-68.10

790-98.01

790-98.02

790-98.03

791-03.02

791-04.02

791-06.02

791-06.31

791-06.32

791-07.01

791-07.08

POLE GROUND ROD TYPE

Summers-Taylor, Inc.

MISCELLANEOUS ASSEMBLIES

Summers-Taylor, Inc.

REMOVE WIRE

Summers-Taylor, Inc.

REMOVE POLES

Summers-Taylor, Inc.

REMOVE FRAMING/ASSOCIATED APPARATUS

Summers-Taylor, Inc.

2IN HDPE GAS MAIN

Summers-Taylor, Inc.

HDD 2IN PE PIPE - UNCONSOLIDATED

Summers-Taylor, Inc.

CONNECT TO 2IN EX. PE MAIN

Summers-Taylor, Inc.

CONNECT TO 2IN EX. STL MAIN W/ STOPPLE

Summers-Taylor, Inc.

CONNECT TO 4IN EX. STL MAIN W/ STOPPLE

Summers-Taylor, Inc.

2IN PE GAS VALVE ASSEMBLY

Summers-Taylor, Inc.

(3/4)

Summers-Taylor, Inc.

13.000 EACH

3.000 EACH

9,265.000 L.F.

24.000 EACH

125.000 EACH

1,035.000 L.F.

360.000 L.F.

4.000 EACH

1.000 EACH

1.000 EACH

4.000 EACH

1.000 EACH

UNIT PRICE

$490.0000

$979.0000

$4.3500

$1,251.0000

$903.0000

$96.0000

$120.0000

$4,190.0000

$10,800.0000

$21,800.0000

$1,200.0000

$359.0000

EXTENSION

$6,370.00

$2,937.00

$40,302.75

$30,024.00

$112,875.00

$99,360.00

$43,200.00

$16,760.00

$10,800.00

$21,800.00

$4,800.00

$359.00
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791-07.20

791-08.07

791-09.05

791-09.06

791-10.01

791-10.10

793-01.08

793-01.40

793-02.08

793-02.92

793-03.01

793-03.03

ADJUST EXISTING VALVE BOX

Summers-Taylor, Inc.

3/4IN PE SERVICE PIPE

Summers-Taylor, Inc.

RESTORE ASPHALT

Summers-Taylor, Inc.

RESTORE CONCRETE

Summers-Taylor, Inc.

RETIRE IN PLACE 3/4IN SERV CUT & PLUG

Summers-Taylor, Inc.

RETIRE GAS MAIN

Summers-Taylor, Inc.

POLE 35FT CLASS 5 WOOD

Summers-Taylor, Inc.

ANCHOR 3/4IN

Summers-Taylor, Inc.

GUY WIRE 10M OR 3/8IN

Summers-Taylor, Inc.

OVERHEAD GUY WIRE (10M OR 3/8IN)

Summers-Taylor, Inc.

25 PAIR GROUP AERIAL SPLICE

Summers-Taylor, Inc.

10M STRAND

Summers-Taylor, Inc.

1.000 EACH

300.000 L.F.

35.000S.Y.

1.000S.Y.

6.000 EACH

1.000LS

3.000 EACH

9.000 EACH

9.000 EACH

4.000 EACH

64.000 EACH

240.000 L.F.

UNIT PRICE

$2,870.0000

$146.0000

$344.0000

$1,200.0000

$2,630.0000

$35,900.0000

$2,720.0000

$820.0000

$273.0000

$1,005.0000

$239.0000

$4.8000

CONTRACT CNV914

EXTENSION

$2,870.00

$43,800.00

$12,040.00

$1,200.00

$15,780.00

$35,900.00

$8,160.00

$7,380.00

$2,457.00

$4,020.00

$15,296.00

$1,152.00
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UNIT PRICE EXTENSION
793-03.16 200 PAIRCABLE
30.000 L.F.
Summers-Taylor, Inc. $25.0000 $750.00
793-03.17 300 PAIR CABLE
260.000 L.F.
Summers-Taylor, Inc. $26.0000 $6,760.00
793-04.02 2 PAIR AERIAL DROP
480.000 L.F.
Summers-Taylor, Inc. $3.2000 $1,536.00
793-04.06 READY ACCESS CLOSURE
5.000 EACH
Summers-Taylor, Inc. $800.0000 $4,000.00
793-04.08 TRANSFER AERIAL CABLE
10.000 EACH
Summers-Taylor, Inc. $275.0000 $2,750.00
793-04.09 TRANSFER AERIAL DROP
2.000 EACH
Summers-Taylor, Inc. $185.0000 $370.00
793-04.12 UNDERGROUND SPLICE CLOSURE
3.000 EACH
Summers-Taylor, Inc. $770.0000 $2,310.00
793-11.13 BURIED RISER GUARD
6.000 EACH
Summers-Taylor, Inc. $330.0000 $1,980.00
793-11.17 COMPOSITE HANDHOLE 5FTX3FTX3FT
3.000 EACH
Summers-Taylor, Inc. $8,435.0000 $25,305.00
793-12.05 200 PAIR UG CABLE
535.000 L.F.
Summers-Taylor, Inc. $19.1500 $10,245.25
793-12.06 300 PAIR UG CABLE
90.000 L.F.
Summers-Taylor, Inc. $31.1000 $2,799.00
793-12.08 600 PAIR UG CABLE
285.000 L.F.
Summers-Taylor, Inc. $46.2000 $13,167.00
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UNIT PRICE EXTENSION
793-13.06 25 PAIR GROUP UG SPLICE
40.000 EACH
Summers-Taylor, Inc. $239.0000 $9,560.00
793-13.17 2 DUCT FORMATION @ 36IN DEPTH
355.000 L.F.
Summers-Taylor, Inc. $49.0000 $17,395.00
793-14.01 SAND ENCASEMENT PER DUCT
710.000 L.F.
Summers-Taylor, Inc. $4.3500 $3,088.50
793-14.12 1 1/4IN INNERDUCT
1,710.000 L.F.
Summers-Taylor, Inc. $8.1500 $13,936.50
793-16.04 DIRECTIONAL BORE 4IN/FLEX SLEEVE
600.000 L.F.
Summers-Taylor, Inc. $35.0000 $21,000.00
793-98.01 REMOVE AERIAL CABLE AND WIRE
5,260.000 L.F.
Summers-Taylor, Inc. $2.7300 $14,359.80
793-98.04 REMOVE POLES ALL SIZES
15.000 EACH
Summers-Taylor, Inc. $300.0000 $4,500.00
793-98.08 REMOVE ANCHOR (ANY SIZE)
1.000 EACH
Summers-Taylor, Inc. $138.0000 $138.00
795-01.03 6IN DIP RESTRAINED JOINT WATER LINE
300.000 L.F.
Summers-Taylor, Inc. $160.0000 $48,000.00
795-01.04 6IN DIP SLIP JOINT WATER LINE
860.000 L.F.
Summers-Taylor, Inc. $158.0000 $135,880.00
795-01.08 10IN DIP SLIP JOINT WATER LINE
34.000 L.F.
Summers-Taylor, Inc. $239.0000 $8,126.00
795-01.12 14IN DIP SLIP JOINT WATER LINE
80.000 L.F.
Summers-Taylor, Inc. $383.0000 $30,640.00
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795-01.15

795-01.16

795-03.02

795-06.01

795-06.04

795-06.06

795-06.08

795-06.31

795-08.01

795-08.04

795-08.06

795-08.12

18IN DIP RESTRAINED JOINT WATER LINE

Summers-Taylor, Inc.

18IN DIP SLIP JOINT WATER LINE

Summers-Taylor, Inc.

2IN PVC WATER LINE

Summers-Taylor, Inc.

CONNECT TO 2IN WATER LINE

Summers-Taylor, Inc.

CONNECT TO 6IN WATER LINE

Summers-Taylor, Inc.

CONNECT TO 10IN WATER LINE

Summers-Taylor, Inc.

CONNECT TO 14IN WATER LINE

Summers-Taylor, Inc.

CUT AND CAP 2IN WATER LINE

Summers-Taylor, Inc.

2IN GATE VALVE ASSEMBLY

Summers-Taylor, Inc.

6IN GATE VALVE ASSEMBLY

Summers-Taylor, Inc.

10IN GATE VALVE ASSEMBLY

Summers-Taylor, Inc.

14IN GATE VALVE ASSEMBLY

Summers-Taylor, Inc.

UNIT PRICE
130.000 L.F.
$373.0000
2,645.000 L.F.
$298.0000
240.000 L.F.
$45.0000
10.000 EACH
$5,510.0000
3.000 EACH
$5,510.0000
1.000 EACH
$5,510.0000
2.000 EACH
$6,270.0000
1.000 EACH
$3,870.0000
8.000 EACH
$1,800.0000
9.000 EACH
$2,260.0000
1.000 EACH
$4,190.0000
2.000 EACH
$15,400.0000

EXTENSION

$48,490.00

$788,210.00

$10,800.00

$55,100.00

$16,530.00

$5,510.00

$12,540.00

$3,870.00

$14,400.00

$20,340.00

$4,190.00

$30,800.00
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795-08.16

795-09.01

795-09.02

795-09.12

795-09.24

795-09.29

795-09.70

795-09.75

795-10.05

795-11.01

795-11.02

795-11.12

18IN GATE VALVE ASSEMBLY

Summers-Taylor, Inc.

3/4IN WATER SERVICE METER ASSEMBLY

Summers-Taylor, Inc.

1IN WATER SERVICE METER ASSEMBLY

Summers-Taylor, Inc.

2IN COPPER SERVICE PIPE

Summers-Taylor, Inc.

TI OF 2IN HDPE CASING FOR SERVICE PIPE-UNCON

Summers-Taylor, Inc.

1IN COPPER SERVICE PIPE

Summers-Taylor, Inc.

5/8IN WATER SERVICE METER ASSEMBLY

Summers-Taylor, Inc.

5/8IN COPPER SERVICE PIPE

Summers-Taylor, Inc.

2IN AUTO AIR RELEASE VALVE ASSEMBLY

Summers-Taylor, Inc.

BLOW-OFF ASSEMBLY

Summers-Taylor, Inc.

FIRE HYDRANT ASSEMBLY

Summers-Taylor, Inc.

RETIRE IN PLACE EXISTING WATER MAIN

Summers-Taylor, Inc.

4.000 EACH

21.000 EACH

10.000 EACH

125.000 L.F.

200.000 L.F.

500.000 L.F.

2.000 EACH

150.000 L.F.

2.000 EACH

3.000 EACH

4.000 EACH

220.000 L.F.

UNIT PRICE

$26,000.0000

$3,910.0000

$3,830.0000

$254.0000

$59.0000

$58.0000

$2,790.0000

$232.0000

$7,810.0000

$6,790.0000

$10,800.0000

$17.0000

$104,000.00

$82,110.00

$38,300.00

$31,750.00

$11,800.00

$29,000.00

$5,580.00

$34,800.00

$15,620.00

$20,370.00

$43,200.00

$3,740.00
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795-12.01

795-12.02

797-05.02

797-05.05

797-05.14

797-07.02

797-07.03

797-07.04

797-08.05

797-08.08

797-10.02

797-10.06

REMOVE FIRE HYDRANT

Summers-Taylor, Inc.

REMOVAL OF EXISTING LINE

Summers-Taylor, Inc.

8IN DIP GRAVITY SEWER 6FT-12FT DEPTH

Summers-Taylor, Inc.

10IN DIP GRAVITY SEWER OFT-6FT DEPTH

Summers-Taylor, Inc.

16IN DIP GRAVITY SEWER 6FT-12FT DEPTH

Summers-Taylor, Inc.

48IN MANHOLE 4FT-6FT DEPTH

Summers-Taylor, Inc.

48IN MANHOLE 6FT-8FT DEPTH

Summers-Taylor, Inc.

48IN MANHOLE 8FT-10FT DEPTH

Summers-Taylor, Inc.

6IN PVC PIPE FOR SERVICE LATERAL

Summers-Taylor, Inc.

6IN CLEAN OUT ASSEMBLY

Summers-Taylor, Inc.

CONNECT 8IN SEWER TO EXIST. MANHOLE

Summers-Taylor, Inc.

CONNECT 6IN LATERAL TO SEWER LINE

Summers-Taylor, Inc.

UNIT PRICE
2.000 EACH
$1,710.0000
1.000LS
$75,000.0000
2,020.000 L.F.
$239.0000
250.000 L.F.
$306.0000
60.000 L.F.
$608.0000
1.000 EACH
$5,190.0000
10.000 EACH
$5,190.0000
2.000 EACH
$7,180.0000
340.000 L.F.
$93.0000
17.000 EACH
$1,680.0000
1.000 EACH
$5,130.0000
17.000 EACH
$362.0000

$3,420.00

$75,000.00

$482,780.00

$76,500.00

$36,480.00

$5,190.00

$51,900.00

$14,360.00

$31,620.00

$28,560.00

$5,130.00

$6,154.00
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UNIT PRICE EXTENSION
797-10.09 CONNECT EX. 8IN SEWER TO NEW MANHOLE
2.000 EACH
Summers-Taylor, Inc. $5,130.0000 $10,260.00
797-10.10 CONNECT EX.10-18IN SEWER TO NEW MANHOLE
3.000 EACH
Summers-Taylor, Inc. $7,790.0000 $23,370.00
797-11.25 RETIREIN PLACE 48IN MANHOLE
8.000 EACH
Summers-Taylor, Inc. $1,660.0000 $13,280.00
797-11.31 RETIREIN PLACE EXISTING SEWER 8IN-14IN
2,025.000 L.F.
Summers-Taylor, Inc. $38.0000 $76,950.00
797-11.38 BY-PASS PUMPING
1.000LS
Summers-Taylor, Inc. $225,000.0000 $225,000.00
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SUB-TOTAL ROADWAY

Summers-Taylor, Inc.

SUB-TOTAL UTILITY

Summers-Taylor, Inc.

TOTAL CONTRACT
Summers-Taylor, Inc.

$12,446,330.74

$4,235,253.85

$16,681,584.59
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF DECEMBER 10, 2021

MONTGOMERY COUNTY (Contract No. CNV915 Call 005)

STP-EN-NH-12(57),63005-3244-14,STP-NH-12(62),63LPLM-S3-067,STP-NH-
12(63),63LPLM-S3-063

THE CONSTRUCTION OF PEDESTRIAN FACILITIES ON U.S. 41A (S.R. 12) FROM NEAR CAVE STREET (L.M. 16.80) TO THE KENTUCKY STATE
LINE (L.M. 23.78) IN CLARKSVILLE.

PROJECT LENGTH - 6.918 MILES
COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2022

DBE GOAL 8.50%

TOTAL CONTRACT
Adams Contracting, LLC $6,980,098.00
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ROADWAY CATEGORY

105-01

201-01

202-01

202-03

202-03.01

203-01

203-03

203-04

203-06

203-07

204-06.01

209-03.20

CONSTRUCTION STAKES, LINES AND GRADES

Adams Contracting, LLC

CLEARING AND GRUBBING

Adams Contracting, LLC

REMOVAL OF STRUCTURES AND OBSTRUCTIONS

Adams Contracting, LLC

REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.

Adams Contracting, LLC

REMOVAL OF ASPHALT PAVEMENT

Adams Contracting, LLC

ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

Adams Contracting, LLC

BORROW EXCAVATION (UNCLASSIFIED)

Adams Contracting, LLC

PLACING AND SPREADING TOPSOIL

Adams Contracting, LLC

WATER

Adams Contracting, LLC

FURNISHING & SPREADING TOPSOIL

Adams Contracting, LLC

FLOWABLE FILL (GENERAL)

Adams Contracting, LLC

FILTER SOCK (8 INCH)

Adams Contracting, LLC

1.000LS

1.000LS

1.000LS

883.000S.Y.

3,496.000 S.Y.

11,359.000 C.Y.

2,758.000 C.Y.

500.000 C.Y.

470.000 M.G.

670.000 C.Y.

450.000 C.Y.

23,397.000 L.F.

UNIT PRICE

$35,000.0000

$40,000.0000

$300,000.0000

$20.0000

$15.0000

$45.0000

$60.0000

$20.0000

$25.0000

$60.0000

$200.0000

$2.5000

CONTRACT CNV915
EXTENSION

$35,000.00

$40,000.00

$300,000.00

$17,660.00

$52,440.00

$511,155.00

$165,480.00

$10,000.00

$11,750.00

$40,200.00

$90,000.00

$58,492.50
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209-05

209-08.02

209-08.03

209-09.01

209-09.43

209-20.03

209-40.33

303-01

303-01.09

307-01.08

407-02.14

407-20.05

SEDIMENT REMOVAL

1,300.000C.Y.
Adams Contracting, LLC
TEMPORARY SILT FENCE (WITH BACKING)
120.000 L.F.
Adams Contracting, LLC
TEMPORARY SILT FENCE (WITHOUT BACKING)
8,700.000 L.F.

Adams Contracting, LLC

SANDBAGS

1,600.000 BAG
Adams Contracting, LLC

CURB INLET PROTECTION (TYPE 4)

105.000 EACH
Adams Contracting, LLC
POLYETHYLENE SHEETING (6 MIL. MINIMUM)
2,222.000S.Y.
Adams Contracting, LLC
CATCH BASIN PROTECTION (TYPE D)
184.000 EACH
Adams Contracting, LLC
MINERAL AGGREGATE, TYPE A BASE, GRADING D
4,210.000 TON
Adams Contracting, LLC
MINERAL AGGREGATE, TYPE A BASE,GRADING D LIMESTONE
1,420.000 TON
Adams Contracting, LLC
ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2
950.000 TON
Adams Contracting, LLC
ASPHALT PAVEMENT REPAIR
2,830.000S.Y.
Adams Contracting, LLC
SAW CUTTING ASPHALT PAVEMENT
2,694.000 L.F.

Adams Contracting, LLC

UNIT PRICE

$5.0000

$6.0000

$2.0000

$6.0000

$150.0000

$2.0000

$240.0000

$38.0000

$38.0000

$360.0000

$150.0000

$3.0000

CONTRACT CNV915
EXTENSION

$6,500.00

$720.00

$17,400.00

$9,600.00

$15,750.00

$4,444.00

$44,160.00

$159,980.00

$53,960.00

$342,000.00

$424,500.00

$8,082.00
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CONTRACT CNV915

UNIT PRICE EXTENSION
411-01.10 ACS MIX(PG64-22) GRADING D
800.000 TON
Adams Contracting, LLC $375.0000 $300,000.00
502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)
618.000 L.F.
Adams Contracting, LLC $8.0000 $4,944.00
604-01.20 BOX TUBE SAFETY RAIL
80.000 L.F.
Adams Contracting, LLC $225.0000 $18,000.00
604-07.01 RETAINING WALL (GRAVITY RET. WALL NO. 2)
800.000 S.F.
Adams Contracting, LLC $85.0000 $68,000.00
604-07.02 RETAINING WALL (GRAVITY RET. WALL NO. 1)
260.000 S.F.
Adams Contracting, LLC $85.0000 $22,100.00
606-24.12 TEMPORARY SHEET PILES
1,000.000 S.F.
Adams Contracting, LLC $35.0000 $35,000.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS i)
5.000 L.F.
Adams Contracting, LLC $600.0000 $3,000.00
607-37.02 18" CORRUGATED METAL PIPE CULVERT
10.000 L.F.
Adams Contracting, LLC $400.0000 $4,000.00
607-39.04 30" PIPE CULVERT (SIDE DRAIN)
64.000 L.F.
Adams Contracting, LLC $150.0000 $9,600.00
611-01.20 ADJUSTMENT OF EXISTING MANHOLE
6.000 EACH
Adams Contracting, LLC $1,500.0000 $9,000.00
611-02.10 JUNCTION BOX, TYPE 1
1.000 EACH
Adams Contracting, LLC $7,500.0000 $7,500.00
611-07.33 30IN ENDWALL (SIDE DRAIN)
1.000 EACH
Adams Contracting, LLC $15,000.0000 $15,000.00

PAGE 4



CONTRACT CNV915

UNIT PRICE EXTENSION
611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1
1.000 EACH
Adams Contracting, LLC $8,000.0000 $8,000.00
611-38.01 CATCH BASINS, TYPE 38, 0' - 4' DEPTH
2.000 EACH
Adams Contracting, LLC $5,000.0000 $10,000.00
611-38.02 CATCH BASINS, TYPE 38, >4'-8 DEPTH
1.000 EACH
Adams Contracting, LLC $6,000.0000 $6,000.00
630-01.16 6" CONCRETE BOLLARD/GUARD POST
9.000 EACH
Adams Contracting, LLC $2,000.0000 $18,000.00
680-02.01 BUILDING (MULTIMODAL SHELTER - 9'-0")
9.000 EACH
Adams Contracting, LLC $16,500.0000 $148,500.00
701-01.01 CONCRETE SIDEWALK (4 ")
111,165.000 S.F.
Adams Contracting, LLC $7.5000 $833,737.50
701-02 CONCRETE DRIVEWAY
93,120.000 S.F.
Adams Contracting, LLC $11.0000 $1,024,320.00
701-02.01 CONCRETE CURB RAMP (RETROFIT)
525.000 S.F.
Adams Contracting, LLC $25.0000 $13,125.00
701-02.03 CONCRETE CURB RAMP
8,796.000 S.F.
Adams Contracting, LLC $22.0000 $193,512.00
702-01 CONCRETE CURB
100.000 C.Y.
Adams Contracting, LLC $790.0000 $79,000.00
702-03 CONCRETE COMBINED CURB & GUTTER
636.000 C.Y.
Adams Contracting, LLC $420.0000 $267,120.00
705-02.02 SINGLE GUARDRAIL (TYPE 2)
40.000 L.F.
Adams Contracting, LLC $42.0000 $1,680.00
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707-08.11

709-05.05

712-01

712-04.01

712-05.01

712-06

712-08.03

713-11.01

713-11.02

713-11.04

713-11.22

713-13.02

HIGH-VISIBILITY CONSTRUCTION FENCE

Adams Contracting, LLC

MACHINED RIP-RAP (CLASS A-3)

Adams Contracting, LLC

TRAFFIC CONTROL

Adams Contracting, LLC

FLEXIBLE DRUMS (CHANNELIZING)

Adams Contracting, LLC

WARNING LIGHTS (TYPE A)

Adams Contracting, LLC

SIGNS (CONSTRUCTION)

Adams Contracting, LLC

ARROW BOARD (TYPE C)

Adams Contracting, LLC

"U" SECTION STEEL POSTS

Adams Contracting, LLC

PERFORATED/KNOCKOUT SQUARE TUBE POST

Adams Contracting, LLC

SURFACE MNT BREAKAWAY BASE FOR SIGN POST

Adams Contracting, LLC

U POST SLIP BASE

Adams Contracting, LLC

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

Adams Contracting, LLC

325.000 L.F.

156.000 TON

1.000LS

300.000 EACH

20.000 EACH

656.000 S.F.

2.000 EACH

756.000 LB.

886.000 LB.

7.000 EACH

10.000 EACH

300.000 S.F.

UNIT PRICE

$8.5000

$50.0000

$500,000.0000

$33.0000

$36.0000

$10.0000

$1,500.0000

$5.2500

$5.7500

$450.0000

$270.0000

$15.0000

CONTRACT CNV915
EXTENSION

$2,762.50

$7,800.00

$500,000.00

$9,900.00

$720.00

$6,560.00

$3,000.00

$3,969.00

$5,094.50

$3,150.00

$2,700.00

$4,500.00
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713-13.03

713-15

713-15.02

713-16.01

713-20.30

716-02.05

716-02.06

716-02.09

716-04.12

716-08.05

716-08.20

716-13.02

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

Adams Contracting, LLC

REMOVAL OF SIGNS, POSTS AND FOOTINGS

Adams Contracting, LLC

REMOVAL & RELOCATION OF SIGN & SUPPORT

Adams Contracting, LLC

CHANGEABLE MESSAGE SIGN UNIT

Adams Contracting, LLC

SIGN ADJUSTMENTS

Adams Contracting, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

Adams Contracting, LLC

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Adams Contracting, LLC

PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

Adams Contracting, LLC

PLASTIC PAVEMENT MARKING (YIELD LINE)

Adams Contracting, LLC

REMOVAL OF PAVEMENT MARKING (STOP LINE)

Adams Contracting, LLC

REMOVAL OF PAVEMENT MARKING (LINE)

Adams Contracting, LLC

SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

Adams Contracting, LLC

86.000 S.F.

1.000LS

20.000 EACH

2.000 EACH

8.000 EACH

250.000 L.F.

4.000 EACH

1,720.000 L.F.

15.000 S.F.

100.000 L.F.

0.200 L.M.

5.000 L.M.

UNIT PRICE

$17.0000

$2,700.0000

$150.0000

$8,000.0000

$300.0000

$26.0000

$210.0000

$32.0000

$21.0000

$21.0000

$7,500.0000

$5,000.0000

CONTRACT CNV915
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$1,462.00

$2,700.00

$3,000.00

$16,000.00

$2,400.00

$6,500.00

$840.00

$55,040.00

$315.00

$2,100.00

$1,500.00

$25,000.00
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717-01

730-01.02

730-01.12

730-02.41

730-03.21

730-08.02

730-08.03

730-08.10

730-09.21

730-09.22

730-10.01

730-11.11

MOBILIZATION

Adams Contracting, LLC

REMOVAL OF SIGNAL EQUIPMENT

Adams Contracting, LLC

SOLAR PANEL & POWER SYSTEM UNIT

Adams Contracting, LLC

SIGNAL HEAD MODIFICATION (REALIGN AND RESET)

Adams Contracting, LLC

INSTALL PULL BOX (TYPE B)

Adams Contracting, LLC

SIGNAL CABLE - 5 CONDUCTOR

Adams Contracting, LLC

SIGNAL CABLE - 7 CONDUCTOR

Adams Contracting, LLC

SIGNAL CABLE - (APS CABLE)

Adams Contracting, LLC

SPAN WIRE ASSEMBLY (LADY MARION DR.)

Adams Contracting, LLC

SPAN WIRE ASSEMBLY (JACKSON, GATE 3)

Adams Contracting, LLC

TETHER WIRE ASSEMBLY - 1/4" DIAMETER

Adams Contracting, LLC

RISER ASSEMBLY (POLE BASE ENTRANCE)

Adams Contracting, LLC

UNIT PRICE

1.000LS
$320,000.0000
3.000 EACH
$1,500.0000
20.000 EACH
$2,700.0000
13.000 EACH
$330.0000
11.000 EACH
$1,100.0000
3,225.000 L.F.
$1.6000
853.000 L.F.
$1.9000
3,571.000 L.F.
$2.3000
210.000 L.F.
$2.7500
530.000 L.F.
$2.7500
820.000 L.F.
$2.4000
12.000 EACH
$530.0000

CONTRACT CNV915
EXTENSION

$320,000.00

$4,500.00

$54,000.00

$4,290.00

$12,100.00

$5,160.00

$1,620.70

$8,213.30

$577.50

$1,457.50

$1,968.00

$6,360.00
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730-11.12

730-12.02

730-12.13

730-12.30

730-13.08

730-14.01

730-14.02

730-14.03

730-15.11

730-15.12

730-22.02

730-23.01

RISER ASSEMBLY (CABINET BASE ENTRANCE)

7.000 EACH

Adams Contracting, LLC
CONDUIT 2" DIAMETER (PVC)

537.000 L.F.
Adams Contracting, LLC
CONDUIT 2" DIAMETER (JACK AND BORE)

315.000 L.F.
Adams Contracting, LLC
TRENCHING

216.000 L.F.

Adams Contracting, LLC

VEHICLE DETECTOR (REMOVE & REINSTALL VIDEO DETECTION CAMERA)

1.000 EACH
Adams Contracting, LLC
SHIELDED DETECTOR CABLE
1,500.000 L.F.
Adams Contracting, LLC
SAW SLOT
500.000 L.F.
Adams Contracting, LLC
LOOP WIRE
2,500.000 L.F.
Adams Contracting, LLC
MODIFY CABINET (INTEGRATE PEDESTRIAN EQUIPMENT)
6.000 EACH
Adams Contracting, LLC
MODIFY CABINET (CONTROLLER PROGRAMMING)
6.000 EACH
Adams Contracting, LLC
GUYING DEVICE (ANGLE ANCHOR)
1.000 EACH
Adams Contracting, LLC
STEEL STRAIN POLE (SIGNAL SUPPORT)
3.000 EACH

Adams Contracting, LLC

UNIT PRICE

$825.0000

$15.0000

$65.0000

$8.5000

$1,350.0000

$1.6000

$4.2500

$1.1000

$3,300.0000

$800.0000

$650.0000

$24,000.0000

CONTRACT CNV915
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$5,775.00

$8,055.00

$20,475.00

$1,836.00

$1,350.00

$2,400.00

$2,125.00

$2,750.00

$19,800.00

$4,800.00

$650.00

$72,000.00
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730-23.30

730-23.36

730-24.08

730-26.06

730-26.11

740-10.03

740-11.02

790-33.21

791-09.07

795-09.09

801-01

801-01.07

PEDESTAL POLE (107

Adams Contracting, LLC

CANTILEVER SIGNAL SUPPORT (LUMINAIRE ARM-VIDEO)

Adams Contracting, LLC

FOUNDATION (REMOVE CONCRETE POLE FOUNDATION)

Adams Contracting, LLC

PEDESTRIAN PUSHBUTTON POST

Adams Contracting, LLC

COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN

Adams Contracting, LLC

GEOTEXTILE (TYPE IlI)(EROSION CONTROL)

Adams Contracting, LLC

TEMPORARY SEDIMENT TUBE 12IN

Adams Contracting, LLC

ANCHOR TWIN EYE POWER INSTALLED

Adams Contracting, LLC

RESTORE GRAVEL

Adams Contracting, LLC

RELOCATE/RECONNECT SERVICE ASSEMBLY

Adams Contracting, LLC

SEEDING (WITH MULCH)

Adams Contracting, LLC

TEMPORARY SEEDING (WITH MULCH)

Adams Contracting, LLC

UNIT PRICE
8.000 EACH
$2,600.0000
1.000 EACH
$1,300.0000
3.000 EACH
$1,050.0000
4.000 EACH
$1,900.0000
14.000 EACH
$1,900.0000
300.000S.Y.
$3.3000
23,400.000 L.F.
$3.8000
3.000 EACH
$775.0000
141.000S.Y.
$25.0000
1.000 EACH
$1,800.0000
85.000 UNIT
$100.0000
50.000 UNIT
$100.0000

CONTRACT CNV915
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$20,800.00

$1,300.00

$3,150.00

$7,600.00

$26,600.00

$990.00

$88,920.00

$2,325.00

$3,525.00

$1,800.00

$8,500.00

$5,000.00
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CONTRACT CNV915

UNIT PRICE EXTENSION
801-03 WATER (SEEDING & SODDING)
24.000 M.G.
Adams Contracting, LLC $100.0000 $2,400.00
803-01  SODDING (NEW SOD)
8,000.000 S.Y.
Adams Contracting, LLC $6.5000 $52,000.00
806-02.03 PROJECT MOWING
2.000 CYCL
Adams Contracting, LLC $3,500.0000 $7,000.00
920-20.04 (REMOVE AND RESET MAILBOX)
2.000 EACH
Adams Contracting, LLC $250.0000 $500.00

PAGE 11



SUB-TOTAL ROADWAY

Adams Contracting, LLC $6,980,098.00

TOTAL CONTRACT
Adams Contracting, LLC $6,980,098.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF DECEMBER 10, 2021

SHELBY COUNTY (Contract No. CNV910 Call 006)

STP-NH/HSIP-57(79),79027-3220-94,79027-8220-14

THE RESURFACING ON U.S. 72 (S.R. 57) FROM NEAR PERKINS EXTENDED (L.M. 5.68) TO THE 1-240 INTERCHANGE (L.M. 8.05).
PROJECT LENGTH - 2.370 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2022

DBE GOAL 6.50%

TOTAL CONTRACT
Standard Construction Company, Inc. $4,217,755.10
Lehman-Roberts Company $5,250,388.53
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UNIT PRICE
ROADWAY CATEGORY
202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.
148.000 S.Y.
Standard Construction Company, Inc. $114.0000
Lehman-Roberts Company $112.2500
202-03.01 REMOVAL OF ASPHALT PAVEMENT
4,043.000 S.Y.
Standard Construction Company, Inc. $66.5000
Lehman-Roberts Company $42.0000
203-06 WATER
21.000 M.G.
Standard Construction Company, Inc. $75.0000
Lehman-Roberts Company $220.0000
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)
2,736.000 TON
Standard Construction Company, Inc. $39.6000
Lehman-Roberts Company $39.7500
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A
1,860.000 TON
Standard Construction Company, Inc. $216.5000
Lehman-Roberts Company $211.7500
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
58.000 TON
Standard Construction Company, Inc. $1,450.0000
Lehman-Roberts Company $1,010.0000
411-02.10 ACS MIX(PG70-22) GRADING D
8,734.000 TON
Standard Construction Company, Inc. $144.1000
Lehman-Roberts Company $173.0000
415-01.01 COLD PLANING BITUMINOUS PAVEMENT
8,454.000 TON
Standard Construction Company, Inc. $46.5500
Lehman-Roberts Company $94.0000
611-03.04 GRAY IRON CASTINGS (CATCHBASIN)
11,250.000 LB.
Standard Construction Company, Inc. $9.0000
Lehman-Roberts Company $9.0000
611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN
28.000 EACH
Standard Construction Company, Inc. $4,800.0000
Lehman-Roberts Company $4,757.0000

CONTRACT CNV910
EXTENSION

$16,872.00
$16,613.00

$268,859.50
$169,806.00

$1,575.00
$4,620.00

$108,345.60
$108,756.00

$402,690.00
$393,855.00

$84,100.00
$58,580.00

$1,258,569.40
$1,510,982.00

$393,533.70
$794,676.00

$101,250.00
$101,250.00

$134,400.00
$133,196.00
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701-01.01 CONCRETE SIDEWALK (4")

Standard Construction Company, Inc.
Lehman-Roberts Company

701-02.01 CONCRETE CURB RAMP (RETROFIT)

Standard Construction Company, Inc.
Lehman-Roberts Company

701-02.03 CONCRETE CURB RAMP

Standard Construction Company, Inc.
Lehman-Roberts Company

712-01 TRAFFIC CONTROL

Standard Construction Company, Inc.
Lehman-Roberts Company

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

Standard Construction Company, Inc.
Lehman-Roberts Company

712-05.01 WARNING LIGHTS (TYPE A)

Standard Construction Company, Inc.
Lehman-Roberts Company

712-06 SIGNS (CONSTRUCTION)

Standard Construction Company, Inc.
Lehman-Roberts Company

712-07.03 TEMPORARY BARRICADES (TYPE )

Standard Construction Company, Inc.
Lehman-Roberts Company

712-08.03 ARROW BOARD (TYPE C)

Standard Construction Company, Inc.
Lehman-Roberts Company

713-02.21 SIGN POST DELINEATION ENHANCEMENT

Standard Construction Company, Inc.
Lehman-Roberts Company

UNIT PRICE
1,325.000 S.F.
$19.6000
$19.2500
7,089.000 S.F.
$45.0000
$44.7500
228.000 S.F.
$45.0000
$44.7500
1.000LS
$340,000.0000
$551,500.0000
100.000 EACH
$37.0000
$275.0000
50.000 EACH
$32.0000
$275.0000
2,081.000 S.F.
$8.3000
$8.5000
60.000 L.F.
$15.4000
$15.7500
4.000 EACH
$1,040.0000
$1,050.0000
20.000 L.F.
$6.6000
$6.7500

CONTRACT CNV910
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$25,970.00
$25,506.25

$319,005.00
$317,232.75

$10,260.00
$10,203.00

$340,000.00
$551,500.00

$3,700.00
$27,500.00

$1,600.00
$13,750.00

$17,272.30
$17,688.50

$924.00
$945.00

$4,160.00
$4,200.00

$132.00
$135.00
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713-15.36

713-16.09

713-16.20

713-16.21

716-02.03

716-02.04

716-02.05

716-02.06

716-03.01

716-03.02

REMOVE SIGN, SUPPORT & FOOTING

1.000 EACH

Standard Construction Company, Inc.
Lehman-Roberts Company

RAILROAD ADVANCE WARNING SIGN AND SUPPORT

1.000 EACH
Standard Construction Company, Inc.
Lehman-Roberts Company

SIGNS (GRADE CROSSING ADVANCE WARNING SIGN (W10-2)

1.000 EACH
Standard Construction Company, Inc.
Lehman-Roberts Company

SIGNS (GRADE CROSSING ADVANCE WARNING SIGN (W10-3)

2.000 EACH
Standard Construction Company, Inc.
Lehman-Roberts Company

PLASTIC PAVEMENT MARKING (CROSS-WALK)

3,689.000 L.F.
Standard Construction Company, Inc.
Lehman-Roberts Company

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

85.000S.Y.
Standard Construction Company, Inc.
Lehman-Roberts Company

PLASTIC PAVEMENT MARKING (STOP LINE)

1,844.000 L.F.
Standard Construction Company, Inc.
Lehman-Roberts Company

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

56.000 EACH

Standard Construction Company, Inc.
Lehman-Roberts Company

PLASTIC WORD PAVEMENT MARKING (ONLY)

19.000 EACH

Standard Construction Company, Inc.
Lehman-Roberts Company

PLASTIC WORD PAVEMENT MARKING (RXR)

5.000 EACH

Standard Construction Company, Inc.
Lehman-Roberts Company

UNIT PRICE

$83.0000
$83.5000

$390.0000
$390.0000

$440.0000
$450.0000

$440.0000
$450.0000

$17.6000
$18.2500

$39.0000
$39.7500

$22.0000
$22.7500

$240.0000
$249.5000

$250.0000
$260.5000

$830.0000
$849.5000

CONTRACT CNV910
EXTENSION

$83.00
$83.50

$390.00
$390.00

$440.00
$450.00

$880.00
$900.00

$64,926.40
$67,324.25

$3,315.00
$3,378.75

$40,568.00
$41,951.00

$13,440.00
$13,972.00

$4,750.00
$4,949.50

$4,150.00
$4,247.50
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CONTRACT CNV910

UNIT PRICE EXTENSION
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)
15.701 L.M.
Standard Construction Company, Inc. $2,200.0000 $34,542.20
Lehman-Roberts Company $2,272.0000 $35,672.67
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
15.701 L.M.
Standard Construction Company, Inc. $8,400.0000 $131,888.40
Lehman-Roberts Company $8,610.0000 $135,185.61
717-01 MOBILIZATION
1.000LS
Standard Construction Company, Inc. $257,000.0000 $257,000.00
Lehman-Roberts Company $503,500.0000 $503,500.00
730-03.20 INSTALL PULL BOX (TYPE A)
11.000 EACH
Standard Construction Company, Inc. $1,400.0000 $15,400.00
Lehman-Roberts Company $1,020.0000 $11,220.00
730-12.01 CONDUIT 1" DIAMETER (PVC)
290.000 L.F.
Standard Construction Company, Inc. $60.0000 $17,400.00
Lehman-Roberts Company $57.7500 $16,747.50
730-14.01 SHIELDED DETECTOR CABLE
200.000 L.F.
Standard Construction Company, Inc. $1.8000 $360.00
Lehman-Roberts Company $1.7500 $350.00
730-14.02 SAW SLOT
8,486.000 L.F.
Standard Construction Company, Inc. $11.7000 $99,286.20
Lehman-Roberts Company $13.7500 $116,682.50
730-14.03 LOOP WIRE
17,693.000 L.F.
Standard Construction Company, Inc. $1.8000 $31,847.40
Lehman-Roberts Company $1.7500 $30,962.75
730-26.14 PEDESTRIAN PUSHBUTTON ADJUSTMENT
9.000 EACH
Standard Construction Company, Inc. $430.0000 $3,870.00
Lehman-Roberts Company $158.5000 $1,426.50
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SUB-TOTAL ROADWAY

Standard Construction Company, Inc.
Lehman-Roberts Company

TOTAL CONTRACT
Standard Construction Company, Inc.
Lehman-Roberts Company

$4,217,755.10
$5,250,388.53

$4,217,755.10
$5,250,388.53
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF DECEMBER 10, 2021

COUNTIES ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON,

JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON (Contract No.
CNV338 Call 007)

R1BVAR-M3-004

THE ON-CALL CONCRETE PAVEMENT REPAIR AT VARIOUS LOCATIONS ON VARIOUS INTERSTATE AND STATE ROUTES.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2023

TOTAL CONTRACT
Vulcan Construction Materials, LLC $1,401,432.50
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CONTRACT CNV338

UNIT PRICE EXTENSION
MAINTENANCE CATEGORY
502-02 HOLES
5.000 EACH
Vulcan Construction Materials, LLC $2.0000 $10.00
502-03.25 FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY
1,750.000 C.Y.
Vulcan Construction Materials, LLC $605.0000 $1,058,750.00
502-03.26 PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH EARLY
125.000 S.Y.
Vulcan Construction Materials, LLC $90.0000 $11,250.00
502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)
5,800.000 L.F.
Vulcan Construction Materials, LLC $17.2500 $100,050.00
502-04.02 LOAD TRANSFER DOWELS
3,000.000 EACH
Vulcan Construction Materials, LLC $22.0000 $66,000.00
502-04.03 TRANSVERSE TIE-BARS
220.000 EACH
Vulcan Construction Materials, LLC $16.5000 $3,630.00
502-08 PRE-ROLLING
50.000S.Y.
Vulcan Construction Materials, LLC $1.0000 $50.00
502-08.02 RESEALING JOINTS (SILICONE SEALANT)
1,300.000 L.F.
Vulcan Construction Materials, LLC $5.5000 $7,150.00
502-08.03 SEALING SHOULDER JOINTS
1,400.000 L.F.
Vulcan Construction Materials, LLC $1.7500 $2,450.00
502-08.07 SEALING RANDOM CRACKS (SILICONE SEALANT)
350.000 L.F.
Vulcan Construction Materials, LLC $5.5000 $1,925.00
502-10 CEMENT-FLY ASH GROUT
50.000 C.F.
Vulcan Construction Materials, LLC $0.7500 $37.50
502-25 SAWING CONCRETE JOINTS
1,000.000 L.F.
Vulcan Construction Materials, LLC $1.7500 $1,750.00
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503-01

503-60

712-01

712-01.02

712-01.03

712-04.01

712-06

712-08.03

712-08.20

712-09.01

716-01.10

716-01.30

GRINDING CONCRETE PAVEMENT

Vulcan Construction Materials, LLC

RETROFIT DOWEL BAR

Vulcan Construction Materials, LLC

TRAFFIC CONTROL

Vulcan Construction Materials, LLC

LANE CLOSURE

Vulcan Construction Materials, LLC

LANE CLOSURE(NIGHT WORK)

Vulcan Construction Materials, LLC

FLEXIBLE DRUMS (CHANNELIZING)

Vulcan Construction Materials, LLC

SIGNS (CONSTRUCTION)

Vulcan Construction Materials, LLC

ARROW BOARD (TYPE C)

Vulcan Construction Materials, LLC

TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

Vulcan Construction Materials, LLC

REMOVABLE PAVEMENT MARKING LINE

Vulcan Construction Materials, LLC

SNOWPLOWABLE REFLECTIVE MARKER

Vulcan Construction Materials, LLC

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Vulcan Construction Materials, LLC

500.000S.Y.

50.000 EACH

1.000LS

8.000 EACH

2.000 EACH

80.000 EACH

410.000 S.F.

2.000 EACH

4.000 DAY

4,000.000 L.F.

5.000 EACH

5.000 EACH

UNIT PRICE

$12.0000

$15.0000

$35,000.0000

$1,500.0000

$2,500.0000

$40.0000

$9.5000

$1,000.0000

$1,500.0000

$5.4300

$100.0000

$10.0000

CONTRACT CNV338
EXTENSION

$6,000.00

$750.00

$35,000.00

$12,000.00

$5,000.00

$3,200.00

$3,895.00

$2,000.00

$6,000.00

$21,720.00

$500.00

$50.00
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716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Vulcan Construction Materials, LLC

1.000 L.M.

716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)

Vulcan Construction Materials, LLC

717-01.04 MOBILIZATION (WORK ORDER)

Vulcan Construction Materials, LLC

460.000 L.F.

4.000 EACH

UNIT PRICE

$15,000.0000

$2.7500

$9,000.0000

CONTRACT CNV338
EXTENSION

$15,000.00

$1,265.00

$36,000.00
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SUB-TOTAL MAINTENANCE

Vulcan Construction Materials, LLC $1,401,432.50

TOTAL CONTRACT
Vulcan Construction Materials, LLC $1,401,432.50
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF DECEMBER 10, 2021

COUNTIES BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN,

MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE,
WAYNE, WILLIAMSON, AND WILSON (Contract No. CNV339 Call 008)

R3BVAR-M3-008

THE ON-CALL CONCRETE PAVEMENT REPAIR AT VARIOUS LOCATIONS ON VARIOUS INTERSTATE AND STATE ROUTES.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2023

TOTAL CONTRACT
Vulcan Construction Materials, LLC $1,621,264.25
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CONTRACT CNV339

UNIT PRICE EXTENSION
MAINTENANCE CATEGORY
502-02 HOLES
10.000 EACH
Vulcan Construction Materials, LLC $1.5000 $15.00
502-03.25 FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY
1,750.000 C.Y.
Vulcan Construction Materials, LLC $605.0000 $1,058,750.00
502-03.26 PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH EARLY
50.000S.Y.
Vulcan Construction Materials, LLC $85.0000 $4,250.00
502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)
10,900.000 L.F.
Vulcan Construction Materials, LLC $16.0000 $174,400.00
502-04.02 LOAD TRANSFER DOWELS
4,500.000 EACH
Vulcan Construction Materials, LLC $22.0000 $99,000.00
502-04.03 TRANSVERSE TIE-BARS
300.000 EACH
Vulcan Construction Materials, LLC $16.0000 $4,800.00
502-08 PRE-ROLLING
8.000S.Y.
Vulcan Construction Materials, LLC $0.7500 $6.00
502-08.02 RESEALING JOINTS (SILICONE SEALANT)
9,100.000 L.F.
Vulcan Construction Materials, LLC $5.2500 $47,775.00
502-08.03 SEALING SHOULDER JOINTS
1,400.000 L.F.
Vulcan Construction Materials, LLC $2.0000 $2,800.00
502-08.07 SEALING RANDOM CRACKS (SILICONE SEALANT)
375.000 L.F.
Vulcan Construction Materials, LLC $4.3500 $1,631.25
502-10 CEMENT-FLY ASH GROUT
40.000 C.F.
Vulcan Construction Materials, LLC $0.5500 $22.00
502-25 SAWING CONCRETE JOINTS
2,000.000 L.F.
Vulcan Construction Materials, LLC $1.6000 $3,200.00

PAGE



503-01

503-60

712-01

712-01.02

712-01.03

712-04.01

712-06

712-08.03

712-08.20

712-09.01

713-16.01

716-01.10

GRINDING CONCRETE PAVEMENT

Vulcan Construction Materials, LLC

RETROFIT DOWEL BAR

Vulcan Construction Materials, LLC

TRAFFIC CONTROL

Vulcan Construction Materials, LLC

LANE CLOSURE

Vulcan Construction Materials, LLC

LANE CLOSURE(NIGHT WORK)

Vulcan Construction Materials, LLC

FLEXIBLE DRUMS (CHANNELIZING)

Vulcan Construction Materials, LLC

SIGNS (CONSTRUCTION)

Vulcan Construction Materials, LLC

ARROW BOARD (TYPE C)

Vulcan Construction Materials, LLC

TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

Vulcan Construction Materials, LLC

REMOVABLE PAVEMENT MARKING LINE

Vulcan Construction Materials, LLC

CHANGEABLE MESSAGE SIGN UNIT

Vulcan Construction Materials, LLC

SNOWPLOWABLE REFLECTIVE MARKER

Vulcan Construction Materials, LLC

375.000S.Y.

50.000 EACH

1.000LS

10.000 EACH

8.000 EACH

140.000 EACH

400.000 S.F.

3.000 EACH

15.000 DAY

4,700.000 L.F.

2.000 EACH

5.000 EACH

UNIT PRICE

$12.0000

$11.0000

$32,000.0000

$1,500.0000

$2,300.0000

$42.0000

$9.5000

$900.0000

$1,700.0000

$5.7500

$1,850.0000

$350.0000

CONTRACT CNV339
EXTENSION

$4,500.00

$550.00

$32,000.00

$15,000.00

$18,400.00

$5,880.00

$3,800.00

$2,700.00

$25,500.00

$27,025.00

$3,700.00

$1,750.00

PAGE

3



716-01.30

716-12.02

716-12.03

717-01.04

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

8.000 EACH
Vulcan Construction Materials, LLC
ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

1.000 L.M.
Vulcan Construction Materials, LLC
ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)

250.000 L.F.

Vulcan Construction Materials, LLC
MOBILIZATION (WORK ORDER)

4.000 EACH

Vulcan Construction Materials, LLC

UNIT PRICE

$7.5000

$20,000.0000

$15.0000

$15,000.0000

CONTRACT CNV339
EXTENSION

$60.00

$20,000.00

$3,750.00

$60,000.00
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SUB-TOTAL MAINTENANCE

Vulcan Construction Materials, LLC $1,621,264.25

TOTAL CONTRACT
Vulcan Construction Materials, LLC $1,621,264.25
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF DECEMBER 10, 2021

COUNTIES BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOQOD,
HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY (Contract No. CNV340 Call 009)

R4BVAR-M3-006

THE ON-CALL CONCRETE PAVEMENT REPAIR AT VARIOUS LOCATIONS ON VARIOUS INTERSTATE AND STATE ROUTES.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2023

TOTAL CONTRACT

Harper Construction, LLC $1,430,613.89
Vulcan Construction Materials, LLC $1,656,927.50

PAGE 1



MAINTENANCE CATEGORY

502-03.25 FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY

502-03.26

502-04.01

502-04.02

502-04.03

502-08.02

502-08.03

502-08.07

502-25

503-01

Harper Construction, LLC
Vulcan Construction Materials, LLC

PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH EARLY

Harper Construction, LLC
Vulcan Construction Materials, LLC

SAWING CONCRETE PAVEMENT (FULL DEPTH)

Harper Construction, LLC
Vulcan Construction Materials, LLC

LOAD TRANSFER DOWELS

Harper Construction, LLC
Vulcan Construction Materials, LLC

TRANSVERSE TIE-BARS

Harper Construction, LLC
Vulcan Construction Materials, LLC

RESEALING JOINTS (SILICONE SEALANT)

Harper Construction, LLC
Vulcan Construction Materials, LLC

SEALING SHOULDER JOINTS

Harper Construction, LLC
Vulcan Construction Materials, LLC

SEALING RANDOM CRACKS (SILICONE SEALANT)

Harper Construction, LLC
Vulcan Construction Materials, LLC

SAWING CONCRETE JOINTS

Harper Construction, LLC
Vulcan Construction Materials, LLC

GRINDING CONCRETE PAVEMENT

Harper Construction, LLC
Vulcan Construction Materials, LLC

1,750.000 C.Y.

40.000S.Y.

10,300.000 L.F.

4,800.000 EACH

400.000 EACH

6,800.000 L.F.

5,000.000 L.F.

250.000 L.F.

1,900.000 L.F.

500.000S.Y.

UNIT PRICE

$541.6100
$650.0000

$148.6300
$95.0000

$14.4800
$17.5000

$13.4200
$22.5000

$9.6100
$16.5000

$5.0000
$5.5000

$5.0000
$2.0000

$5.0000
$6.0000

$4.0000
$1.7500

$15.0000
$12.0000

CONTRACT CNV340
EXTENSION

$947,817.50
$1,137,500.00

$5,945.20
$3,800.00

$149,144.00
$180,250.00

$64,416.00
$108,000.00

$3,844.00
$6,600.00

$34,000.00
$37,400.00

$25,000.00
$10,000.00

$1,250.00
$1,500.00

$7,600.00
$3,325.00

$7,500.00
$6,000.00
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503-60

706-10.74

712-01

712-04.01

712-06

712-08.03

712-08.20

712-09.01

713-16.01

716-01.10

RETROFIT DOWEL BAR

Harper Construction, LLC
Vulcan Construction Materials, LLC

CONCRETE BARRIER WALL REPAIR

Harper Construction, LLC
Vulcan Construction Materials, LLC

TRAFFIC CONTROL

Harper Construction, LLC
Vulcan Construction Materials, LLC

FLEXIBLE DRUMS (CHANNELIZING)

Harper Construction, LLC
Vulcan Construction Materials, LLC

SIGNS (CONSTRUCTION)

Harper Construction, LLC
Vulcan Construction Materials, LLC

ARROW BOARD (TYPE C)

Harper Construction, LLC
Vulcan Construction Materials, LLC

TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

Harper Construction, LLC
Vulcan Construction Materials, LLC

REMOVABLE PAVEMENT MARKING LINE

Harper Construction, LLC
Vulcan Construction Materials, LLC

CHANGEABLE MESSAGE SIGN UNIT

Harper Construction, LLC
Vulcan Construction Materials, LLC

SNOWPLOWABLE REFLECTIVE MARKER

Harper Construction, LLC
Vulcan Construction Materials, LLC

15.000 EACH

5.000 C.Y.

1.000LS

265.000 EACH

675.000 S.F.

2.000 EACH

10.000 DAY

250.000 L.F.

4.000 EACH

5.000 EACH

UNIT PRICE

$93.9300
$16.0000

$1,821.5000
$900.0000

$53,818.7400
$35,000.0000

$39.0000
$42.5000

$7.0000
$12.0000

$1,000.0000
$1,000.0000

$1,200.0000
$2,500.0000

$4.7200
$6.0000

$5,000.0000
$2,500.0000

$250.0000
$300.0000

CONTRACT CNV340
EXTENSION

$1,408.95
$240.00

$9,107.50
$4,500.00

$53,818.74
$35,000.00

$10,335.00
$11,262.50

$4,725.00
$8,100.00

$2,000.00
$2,000.00

$12,000.00
$25,000.00

$1,180.00
$1,500.00

$20,000.00
$10,000.00

$1,250.00
$1,500.00
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716-01.30

716-12.02

716-12.03

717-01.04

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER
5.000 EACH

Harper Construction, LLC
Vulcan Construction Materials, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
2.000 L.M.

Harper Construction, LLC
Vulcan Construction Materials, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)
400.000 L.F.

Harper Construction, LLC
Vulcan Construction Materials, LLC

MOBILIZATION (WORK ORDER)
4.000 EACH

Harper Construction, LLC
Vulcan Construction Materials, LLC

UNIT PRICE

$54.0000
$10.0000

$12,000.0000
$14,500.0000

$5.0000
$6.0000

$10,500.5000
$8,000.0000

CONTRACT CNV340
EXTENSION

$270.00
$50.00

$24,000.00
$29,000.00

$2,000.00
$2,400.00

$42,002.00
$32,000.00
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SUB-TOTAL MAINTENANCE

Harper Construction, LLC
Vulcan Construction Materials, LLC

TOTAL CONTRACT
Harper Construction, LLC
Vulcan Construction Materials, LLC

$1,430,613.89
$1,656,927.50

$1,430,613.89
$1,656,927.50
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF DECEMBER 10, 2021

COUNTIES BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON,

MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE (Contract No.
CNV341 Call 010)

R2BVAR-M3-002

THE ON-CALL CONCRETE PAVEMENT REPAIR AT VARIOUS LOCATIONS ON VARIOUS INTERSTATE AND STATE ROUTES.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2023

TOTAL CONTRACT
Vulcan Construction Materials, LLC $1,557,050.35
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CONTRACT CNV341

UNIT PRICE EXTENSION
MAINTENANCE CATEGORY
502-02 HOLES
5.000 EACH
Vulcan Construction Materials, LLC $1.5000 $7.50
502-03.25 FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY
1,750.000 C.Y.
Vulcan Construction Materials, LLC $605.0000 $1,058,750.00
502-03.26 PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH EARLY
200.000S.Y.
Vulcan Construction Materials, LLC $90.0000 $18,000.00
502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)
9,900.000 L.F.
Vulcan Construction Materials, LLC $16.0000 $158,400.00
502-04.02 LOAD TRANSFER DOWELS
4,000.000 EACH
Vulcan Construction Materials, LLC $22.0000 $88,000.00
502-04.03 TRANSVERSE TIE-BARS
1,600.000 EACH
Vulcan Construction Materials, LLC $16.0000 $25,600.00
502-08 PRE-ROLLING
5.000S.Y.
Vulcan Construction Materials, LLC $0.7500 $3.75
502-08.02 RESEALING JOINTS (SILICONE SEALANT)
7,800.000 L.F.
Vulcan Construction Materials, LLC $5.0000 $39,000.00
502-08.03 SEALING SHOULDER JOINTS
2,500.000 L.F.
Vulcan Construction Materials, LLC $1.7500 $4,375.00
502-08.07 SEALING RANDOM CRACKS (SILICONE SEALANT)
425.000 L.F.
Vulcan Construction Materials, LLC $4.5000 $1,912.50
502-10 CEMENT-FLY ASH GROUT
50.000 C.F.
Vulcan Construction Materials, LLC $0.5500 $27.50
502-25 SAWING CONCRETE JOINTS
750.000 L.F.
Vulcan Construction Materials, LLC $1.6000 $1,200.00
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503-01

503-60

712-01

712-01.02

712-01.03

712-04.01

712-06

712-08.03

712-08.20

712-09.01

713-16.01

716-01.10

GRINDING CONCRETE PAVEMENT

Vulcan Construction Materials, LLC

RETROFIT DOWEL BAR

Vulcan Construction Materials, LLC

TRAFFIC CONTROL

Vulcan Construction Materials, LLC

LANE CLOSURE

Vulcan Construction Materials, LLC

LANE CLOSURE(NIGHT WORK)

Vulcan Construction Materials, LLC

FLEXIBLE DRUMS (CHANNELIZING)

Vulcan Construction Materials, LLC

SIGNS (CONSTRUCTION)

Vulcan Construction Materials, LLC

ARROW BOARD (TYPE C)

Vulcan Construction Materials, LLC

TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

Vulcan Construction Materials, LLC

REMOVABLE PAVEMENT MARKING LINE

Vulcan Construction Materials, LLC

CHANGEABLE MESSAGE SIGN UNIT

Vulcan Construction Materials, LLC

SNOWPLOWABLE REFLECTIVE MARKER

Vulcan Construction Materials, LLC

750.000S.Y.

25.000 EACH

1.000LS

6.000 EACH

3.000 EACH

190.000 EACH

590.000 S.F.

3.000 EACH

5.000 DAY

1,700.000 L.F.

2.000 EACH

3.000 EACH

UNIT PRICE

$12.0000

$11.0000

$30,000.0000

$1,500.0000

$2,000.0000

$41.5000

$9.5000

$1,000.0000

$1,500.0000

$5.7500

$2,000.0000

$100.0000

CONTRACT CNV341
EXTENSION

$9,000.00

$275.00

$30,000.00

$9,000.00

$6,000.00

$7,885.00

$5,605.00

$3,000.00

$7,500.00

$9,775.00

$4,000.00

$300.00
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716-01.30

716-12.02

716-12.03

717-01.04

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

3.000 EACH
Vulcan Construction Materials, LLC
ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

2.000 L.M.
Vulcan Construction Materials, LLC
ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)

150.000 L.F.

Vulcan Construction Materials, LLC
MOBILIZATION (WORK ORDER)

6.000 EACH

Vulcan Construction Materials, LLC

UNIT PRICE

$7.2000

$15,000.0000

$2.7500

$6,500.0000

CONTRACT CNV341
EXTENSION

$21.60

$30,000.00

$412.50

$39,000.00
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SUB-TOTAL MAINTENANCE

Vulcan Construction Materials, LLC $1,557,050.35

TOTAL CONTRACT
Vulcan Construction Materials, LLC $1,557,050.35
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF DECEMBER 10, 2021

CAMPBELL AND CLAIBORNE COUNTIES (Contract No. CNV257 Call 011)
APD-63(55),07008-3236-64,APD-63(6),13005-3221-64

THE GRADING, DRAINAGE, CONSTRUCTION OF A CONCRETE BOX BRIDGE AND PAVING ON S.R. 63 FROM NEAR FRONTIER
ROAD/WOODSON LANE (L.M. 13.04) IN CAMPBELL COUNTY TO HALL LANE (L.M. 5.35) IN CLAIBORNE COUNTY.

PROJECT LENGTH - 10.588 MILES
COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

DBE GOAL 9.50%

TOTAL CONTRACT

Rogers Group, Inc. $49,299,885.59
Twin K Construction, Inc. $55,205,474.29
J & M Grading Division, LLC $57,498,097.80

PAGE 1



CONTRACT CNV257

UNIT PRICE EXTENSION
ROADWAY CATEGORY
105-01 CONSTRUCTION STAKES, LINES AND GRADES
1.000LS
Rogers Group, Inc. $758,566.1200 $758,566.12
Twin K Construction, Inc. $373,111.0000 $373,111.00
J & M Grading Division, LLC $420,000.0000 $420,000.00
108-03 CPM PROJECT SCHEDULE
1.000LS
Rogers Group, Inc. $74,090.5500 $74,090.55
Twin K Construction, Inc. $150,000.0000 $150,000.00
J & M Grading Division, LLC $120,000.0000 $120,000.00
109-10.01 TRAINEE
5,240.000 HOUR
Rogers Group, Inc. $0.8000 $4,192.00
Twin K Construction, Inc. $0.8000 $4,192.00
J & M Grading Division, LLC $0.8000 $4,192.00
201-01 CLEARING AND GRUBBING
1.000LS
Rogers Group, Inc. $303,908.3400 $303,908.34
Twin K Construction, Inc. $1,982,019.9700 $1,982,019.97
J & M Grading Division, LLC $1,500,000.0000 $1,500,000.00
202-01.56 REMOVAL OF STRUCTURES & OBSTRUCTIONS (TRACT NO. 53)
1.000LS
Rogers Group, Inc. $15,450.5800 $15,450.58
Twin K Construction, Inc. $15,251.3700 $15,251.37
J & M Grading Division, LLC $15,000.0000 $15,000.00
202-01.57 REMOVAL OF STRUCTURES & OBSTRUCTIONS (TRACT NO. 69)
1.000LS
Rogers Group, Inc. $10,414.7200 $10,414.72
Twin K Construction, Inc. $15,046.4700 $15,046.47
J & M Grading Division, LLC $15,000.0000 $15,000.00
202-01.58 REMOVAL OF STRUCTURES & OBSTRUCTIONS (PIPES, WINGWALLS &
ENDWALLS)
1.000LS
Rogers Group, Inc. $115,001.2900 $115,001.29
Twin K Construction, Inc. $113,731.8000 $113,731.80
J & M Grading Division, LLC $125,000.0000 $125,000.00
202-04.01 REMOVAL OF STRUCTURES (SPRING STRUCTURE, STA.571+65.00)
1.000LS
Rogers Group, Inc. $19,290.8000 $19,290.80
Twin K Construction, Inc. $19,111.4800 $19,111.48
J & M Grading Division, LLC $1,000.0000 $1,000.00
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202-04.02

202-04.03

202-04.04

202-04.05

202-04.06

202-04.07

202-04.08

202-06.01

REMOVAL OF STRUCTURES (LAND FOR SALE SIGN, TRACT NO. 50)

1.000LS
Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC
REMOVAL OF STRUCTURES (TVA SIGN, TRACT NO. 68)
1.000LS

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

REMOVAL OF STRUCTURES (MULTIPLE SMALL SIGNS, TRACT NOS. 79 & 82)

1.000LS

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

REMOVAL OF STRUCTURES (WELL SPRINGS METHODIST SIGN, TRACT NO. 88)

1.000LS

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

REMOVAL OF STRUCTURES (OVERLOOK BAY SIGN, TRACT NO. 107)
1.000LS

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

REMOVAL OF STRUCTURES (MISSIONARY BAPTIST CHURCH SIGN, TRACT NO.
6)

1.000LS

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

REMOVAL OF STRUCTURES (METAL BASKETBALL GOAL, TRACT NO. 114)

1.000LS
Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC
REMOVAL OF BUILDINGS (TRACT NO. 61)
1.000LS

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

UNIT PRICE

$252.8200
$250.1700
$500.0000

$632.0600
$625.4500
$500.0000

$632.0600
$625.4500
$1,000.0000

$252.8200
$250.1800
$2,000.0000

$316.0300
$312.7200
$500.0000

$252.8200
$250.1700
$2,000.0000

$316.0300
$312.7200
$500.0000

$5,111.0200
$5,054.0600
$10,000.0000

CONTRACT CNV257
EXTENSION

$252.82
$250.17
$500.00

$632.06
$625.45
$500.00

$632.06
$625.45
$1,000.00

$252.82
$250.18
$2,000.00

$316.03
$312.72
$500.00

$252.82
$250.17
$2,000.00

$316.03
$312.72
$500.00

$5,111.02
$5,054.06
$10,000.00
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203-01

203-01.13

203-02.01

203-04

203-05

203-06

203-20.01

204-06.02

ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

ROAD & DRAINAGE EXCAVATION (STREAM MITIGATION)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

BORROW EXCAVATION (GRADED SOLID ROCK)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

PLACING AND SPREADING TOPSOIL

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

UNDERCUTTING

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

WATER

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

CHANNEL SUBSTRATE

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

FLOWABLE FILL (EXCAVATABLE)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

545,086.000 C.Y.

32,458.000 C.Y.

48,447.000 TON

60,256.000 C.Y.

6,125.000 C.Y.

110.000 M.G.

1,510.000 C.Y.

200.000 C.Y.

UNIT PRICE

$9.9600
$10.2500
$11.0000

$22.9900
$23.0400
$16.0000

$18.5200
$18.2800
$21.2000

$5.6900
$5.6200
$8.0000

$9.6900
$9.5700
$20.0000

$89.6700
$88.7200
$100.0000

$12.4000
$13.6100
$27.3000

$263.9600
$260.5500
$400.0000

CONTRACT CNV257

EXTENSION

$5,429,056.56
$5,587,131.50
$5,995,946.00

$746,209.42
$747,832.32
$519,328.00

$897,238.44
$885,611.16
$1,027,076.40

$342,856.64
$338,638.72
$482,048.00

$59,351.25
$58,616.25
$122,500.00

$9,863.70
$9,759.20
$11,000.00

$18,724.00
$20,551.10
$41,223.00

$52,792.00
$52,110.00
$80,000.00
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204-08

204-08.01

208-01.05

209-02.07

209-03.22

209-03.30

209-03.37

209-03.55

FOUNDATION FILL MATERIAL

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

BACKFILL MATERIAL (FLOWABLE FILL)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

BROOMING & DEGRASSING SHOULDERS

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

18" TEMPORARY SLOPE DRAIN

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

FILTER SOCK (18 INCH)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

STREAM MITIGATION (RIVER ROCK)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

STREAM MITIGATION CROSS VANE STRUCTURE

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

STREAM MITIGATION (CLAY PLUG)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

68.000 C.Y.

105.000 C.Y.

16.250 L.M.

8,277.000 L.F.

340.000 L.F.

1,031.000 TON

27.000 EACH

6.000 EACH

UNIT PRICE

$60.8700
$55.1800
$50.0000

$259.6100
$235.2500
$400.0000

$437.4100
$935.7000
$850.0000

$24.3100
$21.6000
$25.0000

$8.2100
$12.0800
$8.5000

$88.8700
$97.5300
$91.3500

$1,487.9800
$1,633.1000
$4,110.0000

$1,859.9800
$2,041.3700
$3,040.0000

CONTRACT CNV257

EXTENSION

$4,139.16
$3,752.24
$3,400.00

$27,259.05
$24,701.25
$42,000.00

$7,107.91
$15,205.13
$13,812.50

$201,213.87
$178,783.20
$206,925.00

$2,791.40
$4,107.20
$2,890.00

$91,624.97
$100,553.43
$94,181.85

$40,175.46
$44,093.70
$110,970.00

$11,159.88
$12,248.22
$18,240.00
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209-03.56

209-03.59

209-05

209-08.02

209-08.03

209-08.05

209-08.07

209-08.08

STREAM MITIGATION (TOE WOOD)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

STREAM MITIGATION - BRUSH MATTRESS

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

SEDIMENT REMOVAL

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

TEMPORARY SILT FENCE (WITH BACKING)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

TEMPORARY SILT FENCE (WITHOUT BACKING)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

ENHANCED SILT FENCE CHECK (V-DITCH)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

ROCK CHECK DAM

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

ENHANCED ROCK CHECK DAM

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

290.000 EACH

649.000S.Y.

4,166.000 C.Y.

36,438.000 L.F.

127,197.000 L.F.

10.000 EACH

426.000 EACH

299.000 EACH

UNIT PRICE

$37.2000
$40.8200
$72.4500

$37.2000
$40.8200
$107.1000

$9.0200
$10.3200
$5.0000

$3.8400
$5.0400
$3.8500

$1.6000
$2.5000
$1.7000

$607.8400
$907.2700
$630.0000

$402.5800
$397.3900
$367.5000

$609.9500
$602.0900
$720.0000

CONTRACT CNV257

EXTENSION

$10,788.00
$11,837.80
$21,010.50

$24,142.80
$26,492.18
$69,507.90

$37,577.32
$42,993.12
$20,830.00

$139,921.92
$183,647.52
$140,286.30

$203,515.20
$317,992.50
$216,234.90

$6,078.40
$9,072.70
$6,300.00

$171,499.08
$169,288.14
$156,555.00

$182,375.05
$180,024.91
$215,280.00
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209-08.09

209-09.01

209-09.03

209-09.04

209-09.43

209-20.03

209-40.46

209-65.04

FILTER SOCK CHECK DAM

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

SANDBAGS

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

SEDIMENT FILTER BAG (15' X 15")

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

SEDIMENT FILTER BAG(15' X 10')

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

CURB INLET PROTECTION (TYPE 4)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

POLYETHYLENE SHEETING (6 MIL. MINIMUM)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

CATCH BASIN FILTER ASSEMBLY(TYPE 6)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

TEMPORARY IN STREAM DIVERSION

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

10.000 EACH

29,347.000 BAG

17.000 EACH

47.000 EACH

3.000 EACH

1,783.000S.Y.

3.000 EACH

595.000 L.F.

UNIT PRICE

$455.8800
$453.6300
$472.5000

$6.2900
$6.2000
$7.0000

$1,408.1500
$1,492.4300
$375.0000

$1,582.9600
$1,551.8700
$350.0000

$506.5300
$481.9900
$525.0000

$1.7100
$1.7100
$3.0000

$658.4900
$992.3400
$682.5000

$61.6400
$76.0700
$35.0000

CONTRACT CNV257
EXTENSION

$4,558.80
$4,536.30
$4,725.00

$184,592.63
$181,951.40
$205,429.00

$23,938.55
$25,371.31
$6,375.00

$74,399.12
$72,937.89
$16,450.00

$1,519.59
$1,445.97
$1,575.00

$3,048.93
$3,048.93
$5,349.00

$1,975.47
$2,977.02
$2,047.50

$36,675.80
$45,261.65
$20,825.00
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303-01

303-01.01

303-10.01

307-01.01

307-01.08

307-01.21

307-02.01

307-02.08

MINERAL AGGREGATE, TYPE A BASE, GRADING D

341,138.000 TON

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

GRANULAR BACKFILL (ROADWAY)

7,589.364 TON

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

MINERAL AGGREGATE (SIZE 57)

1,329.000 TON

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

71.000 TON

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

2,651.000 TON

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S

22,926.000 TON
Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

50,253.000 TON

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

62,331.000 TON
Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

UNIT PRICE

$17.8000
$18.5400
$20.8500

$29.1200
$28.8000
$40.0000

$34.7100
$42.3200
$30.0000

$87.1500
$90.2300
$82.3500

$116.2000
$120.3000
$86.1000

$74.8000
$77.4400
$80.7500

$62.0400
$64.2300
$80.0000

$61.1100
$63.2700
$86.9500

CONTRACT CNV257

EXTENSION

$6,072,256.40
$6,324,698.52
$7,112,727.30

$221,002.28
$218,573.68
$303,574.56

$46,129.59
$56,243.28
$39,870.00

$6,187.65
$6,406.33
$5,846.85

$308,046.20
$318,915.30
$228,251.10

$1,714,864.80
$1,775,389.44
$1,851,274.50

$3,117,696.12
$3,227,750.19
$4,020,240.00

$3,809,047.41
$3,943,682.37
$5,419,680.45
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402-01

403-01

411-01.07

411-01.10

411-02.10

411-12.02

415-01.01

604-01.01

BITUMINOUS MATERIAL FOR PRIME COAT (PC)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

ACS MIX (PG64-22) GRADING E SHOULDER

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

ACS MIX(PG64-22) GRADING D

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

ACS MIX(PG70-22) GRADING D

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

COLD PLANING BITUMINOUS PAVEMENT

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

CLASS A CONCRETE (ROADWAY)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

UNIT PRICE

618.000 TON
$790.0000
$817.8800
$650.0000

234.000 TON
$668.0000
$691.5700
$650.0000

10,724.000 TON
$82.1000
$85.0000
$98.7000

3,971.000 TON
$152.9000
$158.3000
$98.7000

32,257.000 TON
$89.2600
$92.4100
$98.7000

16.400 L.M.
$257.0600
$776.4700
$370.0000

8,443.000 TON
$12.7000
$13.1500
$32.7000

1,153.000 C.Y.
$1,393.7100
$1,375.7400
$1,000.0000

CONTRACT CNV257

EXTENSION

$488,220.00
$505,449.84
$401,700.00

$156,312.00
$161,827.38
$152,100.00

$880,440.40
$911,540.00
$1,058,458.80

$607,165.90
$628,609.30
$391,937.70

$2,879,259.82
$2,980,869.37
$3,183,765.90

$4,215.78
$12,734.11
$6,068.00

$107,226.10
$111,025.45
$276,086.10

$1,606,947.63
$1,586,228.22
$1,153,000.00
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604-01.02

607-03.02

607-05.02

607-06.02

607-07.02

607-08.02

607-09.02

607-16.05

STEEL BAR REINFORCEMENT (ROADWAY)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

18" CONCRETE PIPE CULVERT (CLASS )

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

24" CONCRETE PIPE CULVERT (CLASS IlI)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

30" CONCRETE PIPE CULVERT (CLASS IlI)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

36" CONCRETE PIPE CULVERT (CLASS IIl)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

42" CONCRETE PIPE CULVERT (CLASS III)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

48" CONCRETE PIPE CULVERT (CLASS IIl)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

212,681.000 LB.

774.000 L.F.

305.500 L.F.

46.000 L.F.

145.000 L.F.

34.000 L.F.

4.000 L.F.

45"X 29" HORIZONTAL OVAL CONCRETE PIPE CULVERT (CLASS_ )

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

30.000 L.F.

UNIT PRICE

$1.3700
$1.3500
$2.0000

$86.4900
$85.2500
$90.0000

$107.9800
$106.4700
$120.0000

$133.1500
$131.2500
$200.0000

$166.7200
$164.3400
$350.0000

$217.0900
$214.0100
$400.0000

$543.4300
$535.9300
$1,000.0000

$462.7700
$455.9800
$700.0000

CONTRACT CNV257
EXTENSION

$291,372.97
$287,119.35
$425,362.00

$66,943.26
$65,983.50
$69,660.00

$32,987.89
$32,526.59
$36,660.00

$6,124.90
$6,037.50
$9,200.00

$24,174.40
$23,829.30
$50,750.00

$7,381.06
$7,276.34
$13,600.00

$2,173.72
$2,143.72
$4,000.00

$13,883.10
$13,679.40
$21,000.00
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607-39.02

607-39.03

607-39.04

607-39.05

611-02.02

611-02.11

611-07.01

611-07.02

18" PIPE CULVERT (SIDE DRAIN)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

24" PIPE CULVERT (SIDE DRAIN)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

30" PIPE CULVERT (SIDE DRAIN)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

36" PIPE CULVERT (SIDE DRAIN)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

SPRING DRAIN BOX, TYPE 2A

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

JUNCTION BOX, TYPE 2

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

CLASS A CONCRETE (PIPE ENDWALLS)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

STEEL BAR REINFORCEMENT (PIPE ENDWALLS)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

4,568.000 L.F.

452.000 L.F.

53.000 L.F.

36.000 L.F.

1.000 EACH

2.000 EACH

82.000C.Y.

3,509.000 LB.

UNIT PRICE

$79.3400
$78.4600
$52.0000

$99.3500
$98.2400
$64.0000

$130.7100
$129.2400
$95.0000

$161.9300
$160.1200
$125.0000

$5,157.8100
$5,086.5100
$9,000.0000

$5,083.5900
$5,013.4300
$7,500.0000

$1,285.6100
$1,269.0300
$2,000.0000

$0.9300
$0.9200
$4.0000

CONTRACT CNV257

EXTENSION

$362,425.12
$358,405.28
$237,536.00

$44,906.20
$44,404.48
$28,928.00

$6,927.63
$6,849.72
$5,035.00

$5,829.48
$5,764.32
$4,500.00

$5,157.81
$5,086.51
$9,000.00

$10,167.18
$10,026.86
$15,000.00

$105,420.02
$104,060.46
$164,000.00

$3,263.37
$3,228.28
$14,036.00
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611-07.31

611-07.32

611-07.33

611-07.34

611-07.54

611-07.55

611-07.56

611-07.57

18IN ENDWALL (SIDE DRAIN)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

24IN ENDWALL (SIDE DRAIN)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

30IN ENDWALL (SIDE DRAIN)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

36IN ENDWALL (SIDE DRAIN)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

18IN ENDWALL (CROSS DRAIN) 3:1

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

18IN ENDWALL (CROSS DRAIN) 4:1

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

18IN ENDWALL (CROSS DRAIN) 6:1

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

24IN ENDWALL (CROSS DRAIN) 3:1

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

216.000 EACH

19.000 EACH

4.000 EACH

2.000 EACH

4.000 EACH

3.000 EACH

19.000 EACH

8.000 EACH

UNIT PRICE

$4,857.5200
$5,056.8100
$6,500.0000

$6,914.2700
$6,812.6200
$9,500.0000

$12,044.2800
$11,864.5600
$16,000.0000

$16,472.4000
$16,226.4800
$19,000.0000

$2,798.6200
$2,761.2000
$3,000.0000

$3,274.2600
$3,228.0200
$3,500.0000

$4,204.8100
$4,144.4100
$4,500.0000

$3,731.6700
$3,678.4800
$4,000.0000

CONTRACT CNV257
EXTENSION

$1,049,224.32
$1,092,270.96
$1,404,000.00

$131,371.13
$129,439.78
$180,500.00

$48,177.12
$47,458.24
$64,000.00

$32,944.80
$32,452.96
$38,000.00

$11,194.48
$11,044.80
$12,000.00

$9,822.78
$9,684.06
$10,500.00

$79,891.39
$78,743.79
$85,500.00

$29,853.36
$29,427.84
$32,000.00
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611-07.58

611-07.59

611-07.60

611-07.64

611-07.65

611-07.67

611-07.70

611-28.02

24IN ENDWALL (CROSS DRAIN) 4:1

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

24IN ENDWALL (CROSS DRAIN) 6:1

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

30IN ENDWALL (CROSS DRAIN) 3:1

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

36IN ENDWALL (CROSS DRAIN) 4:1

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

36IN ENDWALL (CROSS DRAIN) 6:1

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

42IN ENDWALL (CROSS DRAIN) 4:1

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

48IN ENDWALL (CROSS DRAIN) 4:1

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

CATCH BASINS, TYPE 28, > 4' - 8 DEPTH

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

1.000 EACH

4.000 EACH

2.000 EACH

2.000 EACH

2.000 EACH

2.000 EACH

1.000 EACH

3.000 EACH

UNIT PRICE

$4,478.8300
$4,414.2600
$4,500.0000

$5,952.8700
$5,912.7800
$6,500.0000

$6,378.2600
$6,300.6000
$6,000.0000

$5,934.7800
$5,849.2500
$9,500.0000

$12,257.4200
$12,078.0600
$14,500.0000

$9,524.7500
$9,379.7800
$9,000.0000

$11,748.9500
$11,569.9900
$12,000.0000

$3,836.1100
$3,784.9200
$5,500.0000

$4,478.83
$4,414.26
$4,500.00

$23,811.48
$23,651.12
$26,000.00

$12,756.52
$12,601.20
$12,000.00

$11,869.56
$11,698.50
$19,000.00

$24,514.84
$24,156.12
$29,000.00

$19,049.50
$18,759.56
$18,000.00

$11,748.95
$11,569.99
$12,000.00

$11,508.33
$11,354.76
$16,500.00

PAGE
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621-03.02

621-03.05

621-03.06

621-03.07

621-03.08

621-03.09

701-02

702-03

18" TEMPORARY DRAINAGE PIPE

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

36" TEMPORARY DRAINAGE PIPE

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

42" TEMPORARY DRAINAGE PIPE

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

48" TEMPORARY DRAINAGE PIPE

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

54" TEMPORARY DRAINAGE PIPE

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

60" TEMPORARY DRAINAGE PIPE

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

CONCRETE DRIVEWAY

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

CONCRETE COMBINED CURB & GUTTER

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

1,947.000 L.F.

85.000 L.F.

95.000 L.F.

246.000 L.F.

329.000 L.F.

1,499.000 L.F.

2,493.000 S.F.

25.000 C.Y.

UNIT PRICE

$25.6300
$27.5700
$65.0000

$72.9600
$70.0400
$105.0000

$86.5900
$83.1600
$120.0000

$72.3100
$69.6100
$130.0000

$200.3300
$245.1000
$215.0000

$107.9200
$90.8100
$250.0000

$12.4000
$12.2700
$12.0000

$870.0000
$795.1200
$800.0000

CONTRACT CNV257
EXTENSION

$49,901.61
$53,678.79
$126,555.00

$6,201.60
$5,953.40
$8,925.00

$8,226.05
$7,900.20
$11,400.00

$17,788.26
$17,124.06
$31,980.00

$65,908.57
$80,637.90
$70,735.00

$161,772.08
$136,124.19
$374,750.00

$30,913.20
$30,589.11
$29,916.00

$21,750.00
$19,878.00
$20,000.00
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703-01

705-06.01

705-06.02

705-06.10

705-06.11

705-06.20

705-06.25

705-06.30

PORTLAND CEMENT CONCRETE DITCH PAVING

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

W BEAM GR (TYPE 2) MASH TL-3

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

GR TERMINALTRAILING END (TYPE 13) MASH TL-3

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

GR TERMINAL (IN-INLINE) MASH TL-3

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

TANGENT ENERGY ABSORBING TERM MASH TL-3

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

THRIE BEAM BRIDGE TRANSITION MASH TL-3

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

GR TERMINAL (ENERGY ABSORBING) MASH TL-2

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

26.000C.Y.

22,551.000 L.F.

1,219.000 L.F.

73.000 EACH

64.000 EACH

36.000 EACH

2.000 EACH

19.000 EACH

UNIT PRICE

$869.9100
$859.5000
$1,000.0000

$28.6500
$27.9500
$28.3500

$35.8100
$30.0200
$30.4500

$1,227.8300
$1,604.7000
$1,630.0000

$767.4000
$983.5200
$1,000.0000

$2,865.5900
$3,131.6700
$3,050.0000

$2,660.9100
$2,898.8100
$2,940.0000

$2,660.9100
$2,898.8100
$3,150.0000

CONTRACT CNV257

EXTENSION

$22,617.66
$22,347.00
$26,000.00

$646,086.15
$630,300.45
$639,320.85

$43,652.39
$36,594.38
$37,118.55

$89,631.59
$117,143.10
$118,990.00

$49,113.60
$62,945.28
$64,000.00

$103,161.24
$112,740.12
$109,800.00

$5,321.82
$5,797.62
$5,880.00

$50,557.29
$55,077.39
$59,850.00
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706-01

706-06.05

706-10.26

707-06.01

707-08.11

708-02.01

709-05.05

709-05.06

GUARDRAIL REMOVED

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

RADIUS RAIL LONG POST (6-9 FT)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

ROUNDED END ELEMENT

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

REMOVAL OF FENCE (BARBED WIRE FENCE)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

HIGH-VISIBILITY CONSTRUCTION FENCE

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

MARKERS (CONCRETE R.O.W. POSTS)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

MACHINED RIP-RAP (CLASS A-3)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

MACHINED RIP-RAP (CLASS A-1)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

11,377.560 L.F.

1,923.000 L.F.

5.000 EACH

5,390.000 L.F.

4,000.000 L.F.

12.000 EACH

2,080.000 TON

23,534.000 TON

UNIT PRICE

$1.0200
$1.0400
$2.0000

$37.8700
$31.0600
$31.5000

$102.3200
$103.5300
$105.0000

$3.5300
$3.9600
$1.1500

$2.8300
$3.7400
$4.0000

$341.5500
$397.4100
$500.0000

$27.8300
$28.9000
$26.0000

$26.8000
$22.8000
$26.0000

CONTRACT CNV257
EXTENSION

$11,605.11
$11,832.66
$22,755.12

$72,824.01
$59,728.38
$60,574.50

$511.60
$517.65
$525.00

$19,026.70
$21,344.40
$6,198.50

$11,320.00
$14,960.00
$16,000.00

$4,098.60
$4,768.92
$6,000.00

$57,886.40
$60,112.00
$54,080.00

$630,711.20
$536,575.20
$611,884.00
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709-05.08

709-05.09

710-02

710-05

711-05.71

710-06.15

712-01

712-01.51

MACHINED RIP-RAP (CLASS B)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

MACHINED RIP-RAP (CLASS C)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

AGGREGATE UNDERDRAINS (WITH PIPE)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

LATERAL UNDERDRAIN

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

51IN SINGLE SLOPE CONCRETE BARRIER WALL

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

LATERAL UNDERDRAIN ENDWALL (6:1)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

TRAFFIC CONTROL

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

PORTABLE BARRIER RAIL DELINEATOR (DOUBLE)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

UNIT PRICE

7,085.566 TON
$26.5800
$26.2700
$26.0000

580.288 TON
$24.7600
$24.4600
$30.0000

111,870.760 L.F.
$6.9600
$7.1100
$6.5000

17,084.258 L.F.
$4.5600
$4.6600
$11.0000

400.000 L.F.
$238.0700
$235.0000
$494.0000

579.000 EACH
$810.4500
$828.2100
$1,000.0000

1.000LS
$483,546.0000
$688,877.2400
$500,000.0000

60.000 EACH
$15.2000
$17.0100
$20.0000

CONTRACT CNV257
EXTENSION

$188,334.34
$186,137.82
$184,224.72

$14,367.93
$14,193.84
$17,408.64

$778,620.49
$795,401.10
$727,159.94

$77,904.22
$79,612.64
$187,926.84

$95,228.00
$94,000.00
$197,600.00

$469,250.55
$479,533.59
$579,000.00

$483,546.00
$688,877.24
$500,000.00

$912.00
$1,020.60
$1,200.00
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712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

712-02.60

712-04.01

712-05.01

712-06

712-08.03

712-09.01

713-11.02

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

FLEXIBLE DRUMS (CHANNELIZING)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

WARNING LIGHTS (TYPE A)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

SIGNS (CONSTRUCTION)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

ARROW BOARD (TYPE C)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

REMOVABLE PAVEMENT MARKING LINE

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

PERFORATED/KNOCKOUT SQUARE TUBE POST

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

600.000 L.F.

6.000 EACH

2,571.000 EACH

1,286.000 EACH

614.000 S.F.

2.000 EACH

29,722.000 L.F.

6,334.000 LB.

UNIT PRICE

$41.8600
$41.3700
$40.0000

$9,117.5500
$10,611.7000
$9,000.0000

$28.8700
$43.4800
$50.0000

$25.3300
$7.5900
$50.0000

$8.8600
$7.7600
$16.3000

$1,266.3300
$1,397.6400
$4,800.0000

$2.0300
$2.2300
$2.1000

$4.3100
$4.4000
$5.8000

EXTENSION

$25,116.00
$24,822.00
$24,000.00

$54,705.30
$63,670.20
$54,000.00

$74,224.77
$111,787.08
$128,550.00

$32,574.38
$9,760.74
$64,300.00

$5,440.04
$4,764.64
$10,008.20

$2,532.66
$2,795.28
$9,600.00

$60,335.66
$66,280.06
$62,416.20

$27,299.54
$27,869.60
$36,737.20

PAGE
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713-13.02

713-13.03

713-15

713-15.02

713-16.01

713-16.50

716-01.05

716-01.21

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)
545.000 S.F.

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)
370.000 S.F.

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

REMOVAL OF SIGNS, POSTS AND FOOTINGS

1.000LS

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

REMOVAL & RELOCATION OF SIGN & SUPPORT

10.000 EACH

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

CHANGEABLE MESSAGE SIGN UNIT
4.000 EACH

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

REMOVE AND REPLACE SIGN (HISTORICAL MARKER)

1.000 EACH
Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

TEMPORARY RAISED PAVEMENT MARKER

3,420.000 EACH

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

1,399.000 EACH
Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

UNIT PRICE

$14.9400
$15.0100
$16.8000

$16.9700
$15.7400
$19.4500

$4,052.2500
$4,141.1500
$2,000.0000

$253.2700
$103.5300
$450.0000

$7,749.9200
$12,941.0900
$12,000.0000

$3,545.7200
$1,552.9300
$2,000.0000

$10.1300
$11.3900
$10.5000

$32.4200
$32.3500
$32.8000

CONTRACT CNV257
EXTENSION

$8,142.30
$8,180.45
$9,156.00

$6,278.90
$5,823.80
$7,196.50

$4,052.25
$4,141.15
$2,000.00

$2,532.70
$1,035.30
$4,500.00

$30,999.68
$51,764.36
$48,000.00

$3,545.72
$1,552.93
$2,000.00

$34,644.60
$38,953.80
$35,910.00

$45,355.58
$45,257.65
$45,887.20
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716-01.22

716-01.30

716-02.04

716-02.05

716-02.06

716-04.02

716-04.13

716-04.14

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

1,399.000 EACH

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

345.000 EACH

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

35.0008S.Y.
Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

1,321.000 L.F.

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

75.000 EACH

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)

11.000 EACH
Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)

10.000 EACH

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

2.000 EACH
Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

UNIT PRICE

$32.4200
$32.3500
$32.8000

$9.1200
$10.3500
$10.5000

$18.2400
$31.0100
$22.0500

$12.1600
$15.0100
$15.2500

$177.2900
$181.1800
$157.5000

$354.5800
$212.2300
$183.7500

$430.5600
$381.5000
$390.0000

$253.2700
$414.1200
$420.0000

CONTRACT CNV257

EXTENSION

$45,355.58
$45,257.65
$45,887.20

$3,146.40
$3,570.75
$3,622.50

$638.40
$1,085.35
$771.75

$16,063.36
$19,828.21
$20,145.25

$13,296.75
$13,588.50
$11,812.50

$3,900.38
$2,334.53
$2,021.25

$4,305.60
$3,815.00
$3,900.00

$506.54
$828.24
$840.00
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716-05.01 PAINTED PAVEMENT MARKING (4" LINE)

716-12.02

717-01

722-01.02

740-06.01

740-10.03

740-10.04

740-11.02

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

MOBILIZATION

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

FIELD OFFICE (TYPE 2)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

GEOMEMBRANE

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

GEOTEXTILE (TYPE Ill)(EROSION CONTROL)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

GEOTEXTILE (TYPE IV)(STABILIZATION)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

TEMPORARY SEDIMENT TUBE 12IN

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

102.000 L.M.

47.000 L.M.

1.000LS

1.000LS

11,269.152S.Y.

25,029.000S.Y.

18,049.000 S.Y.

28,369.000 L.F.

UNIT PRICE

$759.8100
$905.8800
$920.0000

$6,078.4700
$6,444.6600
$6,540.0000

$1,415,735.0000
$3,778,133.9700
$2,875,000.0000

$122,262.5000
$98,370.7000
$140,000.0000

$10.0200
$9.9000
$12.0000

$3.1900
$2.7900
$3.0000

$1.9600
$1.9300
$4.0000

$3.0400
$3.7800
$3.1500

EXTENSION

$77,500.62
$92,399.76
$93,840.00

$285,688.09
$302,899.02
$307,380.00

$1,415,735.00
$3,778,133.97
$2,875,000.00

$122,262.50
$98,370.70
$140,000.00

$112,916.90
$111,564.60
$135,229.82

$79,842.51
$69,830.91
$75,087.00

$35,376.04
$34,834.57
$72,196.00

$86,241.76
$107,234.82
$89,362.35
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740-11.04

797-11.38

801-01

801-01.07

801-01.08

801-01.35

801-01.38

801-02

TEMPORARY SEDIMENT TUBE 20IN

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

BY-PASS PUMPING

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

SEEDING (WITH MULCH)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

TEMPORARY SEEDING (WITH MULCH)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

SEEDING (SPECIAL MIXTURE) WITH MULCH

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

GRASS SEED MIX (RIPZN/FLPL) W/MULCH

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

NATVE SEED MX FINAL STABLIZATN OF SLOPES

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

SEEDING (WITHOUT MULCH)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

59,816.000 L.F.

1.000LS

76.000 UNIT

14,340.000 UNIT

141.000 UNIT

222.000 UNIT

159.000 UNIT

7,842.000 UNIT

UNIT PRICE

$4.0000
$4.2400
$4.1500

$48,561.7800
$49,094.6500
$40,000.0000

$49.1300
$41.4100
$60.0000

$29.8900
$26.5000
$31.0000

$99.2000
$99.3900
$84.0000

$93.0000
$93.1800
$83.0000

$69.3900
$66.2600
$75.0000

$22.2900
$31.0600
$5.0000

EXTENSION

$239,264.00
$253,619.84
$248,236.40

$48,561.78
$49,094.65
$40,000.00

$3,733.88
$3,147.16
$4,560.00

$428,622.60
$380,010.00
$444,540.00

$13,987.20
$14,013.99
$11,844.00

$20,646.00
$20,685.96
$18,426.00

$11,033.01
$10,535.34
$11,925.00

$174,798.18
$243,572.52
$39,210.00
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801-03

802-12.02

802-12.04

802-12.07

802-12.12

802-12.15

802-12.19

802-12.26

WATER (SEEDING & SODDING)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

ACER RUBRUM (RED MAPLE SEEDLNG B.R.)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

ACER SACCHARUM (SUGAR MAPLE SEEDLNG B.R.)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

BETULA NIGRA (RIVER BIRCH SEEDLNG B.R.)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

CORNUS FLORIDA (FLOWERING DOGWOOD SEEDLNG B.R.)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

FAGUS GRANDIFOLIA (BEECH SEEDLNG B.R))

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

LIRIODENDRON TULIPIFERA (TULIP POPLAR SEEDLNG B.R.)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG B.R.)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

870.000 M.G.

655.000 EACH

655.000 EACH

655.000 EACH

374.000 EACH

281.000 EACH

281.000 EACH

655.000 EACH

UNIT PRICE

$125.6400
$87.1100
$100.0000

$8.7800
$8.8000
$5.0000

$8.7800
$8.8000
$5.0000

$7.2300
$7.2500
$5.0000

$11.6200
$11.6500
$5.0000

$11.6200
$11.6500
$5.2500

$4.3900
$4.4000
$5.2500

$11.6200
$11.6500
$5.0000

CONTRACT CNV257

EXTENSION

$109,306.80
$75,785.70
$87,000.00

$5,750.90
$5,764.00
$3,275.00

$5,750.90
$5,764.00
$3,275.00

$4,735.65
$4,748.75
$3,275.00

$4,345.88
$4,357.10
$1,870.00

$3,265.22
$3,273.65
$1,475.25

$1,233.59
$1,236.40
$1,475.25

$7,611.10
$7,630.75
$3,275.00
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802-12.37

802-12.39

802-16.01

802-16.02

802-16.03

802-16.04

802-16.05

802-16.06

QUERCUS PALUSTRIS (PIN OAK SEEDLNG B.R.)

655.000 EACH

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

QUERCUS RUBRA (NORTHERN RED OAK SEEDLNG B.R.)

374.000 EACH

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

SALIX NIGRA (BLACK WILLOW 3FT LIVE STAKES)

356.000 EACH
Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

PHYSOCARPUS OPULIFOLIUS (NINEBARK 3FT LIVE STAKES)

356.000 EACH

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

CEPHALANTHUS OCCIDENTALIS (BUTTONBUSH 3FT LIVE STAKES)

356.000 EACH

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

CORNUS AMOMUM (SILKY DOGWOOD 3FT LIVE STAKES)

356.000 EACH
Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

LINDERA BENZOIN (SPICEBUSH 3FT LIVE STAKES)

356.000 EACH

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

VIBURNUM DENTATUM (ARROWWOOD VIBURNUM 3FT LIVE STAKES)

356.000 EACH
Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

UNIT PRICE

$4.3900
$4.4000
$5.0000

$11.6200
$11.6500
$5.0000

$8.7800
$8.8000
$9.0000

$8.7800
$8.8000
$9.0000

$8.7800
$8.8000
$9.0000

$8.7800
$8.8000
$9.0000

$8.7800
$8.8000
$9.0000

$8.7800
$8.8000
$10.0000

CONTRACT CNV257

EXTENSION

$2,875.45
$2,882.00
$3,275.00

$4,345.88
$4,357.10
$1,870.00

$3,125.68
$3,132.80
$3,204.00

$3,125.68
$3,132.80
$3,204.00

$3,125.68
$3,132.80
$3,204.00

$3,125.68
$3,132.80
$3,204.00

$3,125.68
$3,132.80
$3,204.00

$3,125.68
$3,132.80
$3,560.00
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805-01.01

805-12.02

805-12.08

806-02.03

TURF REINFORCEMENT MAT (CLASS I)

1,569.571S.Y.

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

EROSION CONTROL BLANKET (TYPE II)

768,542.000 S.Y.

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

700 GRAM COIR FIBER EROSION BLANKET

6,000.000 S.Y.
Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC
PROJECT MOWING
18.000 CYCL

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

UNIT PRICE

$4.7100
$7.6600
$5.0000

$0.9100
$0.9300
$1.0000

$6.2000
$6.2100
$4.8000

$4,052.3100
$2,877.9400
$10,000.0000

CONTRACT CNV257
EXTENSION

$7,392.68
$12,022.91
$7,847.86

$699,373.22
$714,744.06
$768,542.00

$37,200.00
$37,260.00
$28,800.00

$72,941.58
$51,802.92
$180,000.00
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UTILITY CATEGORY

790-01.04

790-02.04

790-03.01

790-03.03

790-04.01

790-04.03

790-05.01

790-06.01

POLE 30FT CLASS 5 WOOD

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

POLE 35FT CLASS 5 WOOD

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

POLE 40FT CLASS 2 WOOD

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

POLE 40FT CLASS 4 WOOD

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

POLE 45FT CLASS 1 WOOD

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

POLE 45FT CLASS 3 WOOD

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

POLE 50FT CLASS 1 WOOD

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

POLE 55FT CLASS 1 WOOD

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

1.000 EACH

3.000 EACH

8.000 EACH

3.000 EACH

5.000 EACH

10.000 EACH

15.000 EACH

12.000 EACH

UNIT PRICE

$1,795.4800
$1,827.2800
$1,855.0000

$1,963.3300
$1,998.1000
$2,030.0000

$2,344.8100
$2,386.3400
$2,421.0000

$2,212.5600
$2,251.7500
$2,285.0000

$2,807.6700
$2,857.3900
$2,900.0000

$2,634.7300
$2,681.3900
$2,720.0000

$3,204.4000
$3,261.1600
$3,310.0000

$3,616.4000
$3,680.4500
$3,735.0000

$1,795.48
$1,827.28
$1,855.00

$5,889.99
$5,994.30
$6,090.00

$18,758.48
$19,090.72
$19,368.00

$6,637.68
$6,755.25
$6,855.00

$14,038.35
$14,286.95
$14,500.00

$26,347.30
$26,813.90
$27,200.00

$48,066.00
$48,917.40
$49,650.00

$43,396.80
$44,165.40
$44,820.00
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790-06.05

790-06.08

790-07.01

790-08.04

790-11.07

790-13.05

790-13.07

790-13.09

POLE 55 FT CLASS 1 METAL

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

POLE 55FT CLASS H2 METAL

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

POLE 60FT CLASS 1 WOOD

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

POLE 65FT CLASS H2 METAL

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

POLE 80FT CLASS H4 METAL

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

POLE 90FT CLASS H2 METAL

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

POLE 90FT CLASS H4 METAL

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

POLE 90FT CLASS H6 METAL

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

1.000 EACH

1.000 EACH

3.000 EACH

1.000 EACH

2.000 EACH

2.000 EACH

2.000 EACH

2.000 EACH

UNIT PRICE

$10,808.5100
$10,999.9300
$11,155.0000

$11,627.4100
$11,833.3400
$12,000.0000

$4,811.6900
$4,896.9100
$4,970.0000

$15,960.9800
$16,243.6600
$16,475.0000

$21,856.0700
$22,243.1500
$22,560.0000

$22,329.1000
$22,724.5600
$23,050.0000

$24,963.8300
$25,405.9500
$25,768.0000

$30,182.4400
$30,716.3700
$31,154.0000

EXTENSION

$10,808.51
$10,999.93
$11,155.00

$11,627.41
$11,833.34
$12,000.00

$14,435.07
$14,690.73
$14,910.00

$15,960.98
$16,243.66
$16,475.00

$43,712.14
$44,486.30
$45,120.00

$44,658.20
$45,449.12
$46,100.00

$49,927.66
$50,811.90
$51,536.00

$60,364.88
$61,432.74
$62,308.00
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790-14.10

790-15.01

790-20.01

790-20.02

790-21.01

790-21.05

790-21.07

790-21.08

POLE 95FT CLASS H7 METAL

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

POLE 100FT CLASS H4 METAL

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

POLE(90FT CLASS H7 METAL)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

POLE(95FT CLASS H9 METAL)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

1PH SGL PRIMARY SUPPORT 15KV

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

1PH DBL PRIMARY SUPPORT 15KV

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

1PH PRIMARY LG ANGLE 15KV

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

1PH DEADEND 15KV

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

1.000 EACH

1.000 EACH

1.000 EACH

2.000 EACH

4.000 EACH

3.000 EACH

3.000 EACH

2.000 EACH

UNIT PRICE

$36,179.2500
$36,819.2700
$37,344.0000

$31,662.5700
$32,222.6900
$32,681.0000

$33,030.7900
$33,615.7800
$34,094.0000

$38,778.3800
$39,465.1600
$40,026.2500

$305.1800
$310.5900
$315.0000

$371.3000
$377.8800
$383.2500

$467.9400
$476.2300
$483.0000

$371.3000
$377.8800
$383.2500

EXTENSION

$36,179.25
$36,819.27
$37,344.00

$31,662.57
$32,222.69
$32,681.00

$33,030.79
$33,615.78
$34,094.00

$77,556.76
$78,930.32
$80,052.50

$1,220.72
$1,242.36
$1,260.00

$1,113.90
$1,133.64
$1,149.75

$1,403.82
$1,428.69
$1,449.00

$742.60
$755.76
$766.50
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790-21.09

790-21.10

790-21.11

790-25.10

790-25.21

790-25.24

790-26.02

790-26.03

1PH PRIMARY TAP 15KV

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

1PH VERTICAL DDE 15KV

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

1PH CROSSARM DEADEND 15KV

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

3PH CROSSARM DBL PRIM SUPPORT 15KV

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

3PH CROSSARM DEADEND SGL 15KV

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

3PH CROSSARM DDE LRG COND 15KV

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

3PH CROSSARM DBL LRG COND 25KV

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

3PH CROSSARM SGL LRG COND 25KV

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

20.000 EACH

5.000 EACH

3.000 EACH

1.000 EACH

5.000 EACH

2.000 EACH

9.000 EACH

22.000 EACH

UNIT PRICE

$462.8600
$471.0600
$477.7500

$574.7600
$584.9400
$593.2500

$732.4400
$745.4100
$756.0000

$2,207.4800
$2,246.5700
$2,279.0000

$1,851.4300
$1,884.2200
$1,911.0000

$3,560.4500
$3,623.5100
$3,675.0000

$2,477.0600
$2,520.9200
$2,557.0000

$1,505.5600
$1,532.2300
$1,554.0000

EXTENSION

$9,257.20
$9,421.20
$9,555.00

$2,873.80
$2,924.70
$2,966.25

$2,197.32
$2,236.23
$2,268.00

$2,207.48
$2,246.57
$2,279.00

$9,257.15
$9,421.10
$9,555.00

$7,120.90
$7,247.02
$7,350.00

$22,293.54
$22,688.28
$23,013.00

$33,122.32
$33,709.06
$34,188.00
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790-26.16

790-26.18

790-26.22

790-26.24

790-26.37

790-30.13

790-31.02

790-32.02

3PH XARM FBRGLS LRG COND MED ANGLE 25KV

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

3PH VERTICAL SM ANGLE SUSP BKT 25KV

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

3PH VERTICAL DDE ANGLE LRG COND 25KV

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

3PH VERTICAL DEAD END LRG COND 25KV

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

3PH XARM DBL 10FT LG COND NOX SM ANG 25KV

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

SECONDARY CONDUCTOR 2 AL TRIPLEX

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

SERVICE ASSEMBLY-POLE TYPE

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

4.000 EACH

2.000 EACH

2.000 EACH

1.000 EACH

9.000 EACH

181.000 L.F.

19.000 EACH

8.000 EACH

UNIT PRICE

$2,044.7200
$2,080.9300
$2,111.0000

$1,693.7600
$1,723.7500
$1,748.3000

$3,026.3800
$3,079.9800
$3,123.8000

$1,312.2800
$1,335.5200
$1,354.5000

$2,604.2100
$2,650.3400
$2,688.0000

$5.5000
$5.6000
$5.7000

$96.6400
$98.3500
$100.0000

$356.0400
$362.3500
$367.5000

$8,178.88
$8,323.72
$8,444.00

$3,387.52
$3,447.50
$3,496.60

$6,052.76
$6,159.96
$6,247.60

$1,312.28
$1,335.52
$1,354.50

$23,437.89
$23,853.06
$24,192.00

$995.50
$1,013.60
$1,031.70

$1,836.16
$1,868.65
$1,900.00

$2,848.32
$2,898.80
$2,940.00
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790-32.06

790-32.07

790-32.23

790-33.31

790-33.32

790-36.04

790-36.10

790-36.11

DOWN GUY - INSULATED

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

OH GUY - THROUGH BOLT TYPE

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

GUY GUARD

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

SCREW TYPE ANCHOR 23,000LB (F1-5D-P)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

SCREW TYPE ANCHOR 36,000LB (F1-6T-P)

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

TRANSFER SERVICE

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

TRANSFER - LIGHT ASSEMBLY

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

TRANSFER EXISTING 1PH TRANSFORMER/RECLOSER

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

62.000 EACH

1.000 EACH

63.000 EACH

58.000 EACH

4.000 EACH

12.000 EACH

6.000 EACH

1.000 EACH

UNIT PRICE

$422.1700
$429.6400
$435.7500

$488.2900
$496.9400
$504.0000

$25.4300
$25.8800
$26.2500

$854.5100
$869.6400
$882.0000

$1,073.2200
$1,092.2300
$1,107.7500

$183.1100
$186.3500
$189.0000

$447.6000
$455.5300
$462.0000

$1,241.0700
$1,263.0500
$1,281.0000

CONTRACT CNV257

EXTENSION

$26,174.54
$26,637.68
$27,016.50

$488.29
$496.94
$504.00

$1,602.09
$1,630.44
$1,653.75

$49,561.58
$50,439.12
$51,156.00

$4,292.88
$4,368.92
$4,431.00

$2,197.32
$2,236.20
$2,268.00

$2,685.60
$2,733.18
$2,772.00

$1,241.07
$1,263.05
$1,281.00
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790-36.14

790-40.03

790-40.05

790-40.13

790-40.42

790-40.49

790-40.73

790-40.76

TRANSFER CONDUCTOR

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

OH COND 1/0 6/1 ACSR RAVEN

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

OH COND 3/0 6/1 ACSR PIGEON

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

OH COND 397.5 26/7 ACSR IBIS

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

OH COND 336.4 19 AAC TULIP

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

OH COND 795 37 AAC ARBUTUS

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

OH PRI COND

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

OH STATIC COND

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

1.000 EACH

1,134.000 L.F.

2,939.000 L.F.

7,263.000 L.F.

807.000 L.F.

8,010.000 L.F.

5,822.000 L.F.

2,421.000 L.F.

UNIT PRICE

$259.4000
$264.0000
$267.7500

$3.1700
$3.2300
$3.3000

$4.0500
$4.1200
$4.2000

$6.8200
$6.9400
$7.0500

$5.9000
$6.0000
$6.1000

$8.5800
$8.7300
$8.8500

$2.7200
$2.7600
$2.8000

$3.2300
$3.2900
$3.3500

CONTRACT CNV257
EXTENSION

$259.40
$264.00
$267.75

$3,594.78
$3,662.82
$3,742.20

$11,902.95
$12,108.68
$12,343.80

$49,533.66
$50,405.22
$51,204.15

$4,761.30
$4,842.00
$4,922.70

$68,725.80
$69,927.30
$70,888.50

$15,835.84
$16,068.72
$16,301.60

$7,819.83
$7,965.09
$8,110.35
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790-46.03

790-60.01

790-65.03

790-68.01

790-68.02

790-68.10

790-68.11

790-68.13

1PH TRANSFORMER CONV W/XARM MTD FUSE & LA

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

1PH FUSE CUTOUT XARM MOUNT 15KV

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

LIGHTNING ARRESTER ARM MTD 9 KV

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

POLE GROUND ROD TYPE

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

POLE GROUND PLATE TYPE

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

MISCELLANEOUS ASSEMBLIES

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

DEAD END SHOE

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

SGL PHASE MOUNTING BRACKET - FIBERGLASS

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

14.000 EACH

19.000 EACH

16.000 EACH

32.000 EACH

29.000 EACH

6.000 EACH

4.000 EACH

11.000 EACH

UNIT PRICE

$930.8000
$947.2900
$960.7500

$371.3000
$377.8800
$383.2500

$345.8700
$352.0000
$357.0000

$361.1300
$367.5300
$372.7500

$279.7500
$284.7000
$288.7500

$289.9200
$295.0600
$299.2500

$122.0700
$124.2300
$126.0000

$249.2300
$253.6500
$257.2500

CONTRACT CNV257

EXTENSION

$13,031.20
$13,262.06
$13,450.50

$7,054.70
$7,179.72
$7,281.75

$5,533.92
$5,632.00
$5,712.00

$11,556.16
$11,760.96
$11,928.00

$8,112.75
$8,256.30
$8,373.75

$1,739.52
$1,770.36
$1,795.50

$488.28
$496.92
$504.00

$2,741.53
$2,790.15
$2,829.75
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790-69.11

790-69.22

790-69.31

790-69.32

790-69.41

790-71.20

790-71.21

790-71.29

GROUND-GROUND ROD FOR ST POLE

15.000 EACH

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

POLE TOP PIN

6.000 EACH

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

STICK PIN

1.000 EACH

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

ARM PIN

14.000 EACH

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

EXTENSION LINK - EPOXY -8FT
19.000 EACH

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

TANGENT HOR LN POSTS 69KV MAX

5.000 EACH
Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

SML ANGLE HOR LINE POSTS 69KV MAX

4.000 EACH

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

MED VERT ANG 69KV MAX
2.000 EACH

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

UNIT PRICE

$305.1800
$310.5900
$315.0000

$122.0700
$124.2300
$126.0000

$127.1600
$129.4100
$131.2500

$116.9900
$119.0600
$120.7500

$137.3300
$139.7600
$141.7500

$3,418.0300
$3,478.5700
$3,528.0000

$3,418.0300
$3,478.5700
$3,528.0000

$4,201.3300
$4,275.7400
$4,336.5500

CONTRACT CNV257
EXTENSION

$4,577.70
$4,658.85
$4,725.00

$732.42
$745.38
$756.00

$127.16
$129.41
$131.25

$1,637.86
$1,666.84
$1,690.50

$2,609.27
$2,655.44
$2,693.25

$17,090.15
$17,392.85
$17,640.00

$13,672.12
$13,914.28
$14,112.00

$8,402.66
$8,551.48
$8,673.10
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790-71.33

790-72.07

790-72.15

790-98.01

790-98.02

790-98.03

790-98.20

793-01.08

DDE LRG VERT ANG 69KV MAX

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

GUY FACTORY FORMED WITH THIMBLE CLEVIS

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

MEDIUM DUTY GUYING TEE

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

REMOVE WIRE

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

REMOVE POLES

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

REMOVE FRAMING/ASSOCIATED APPARATUS

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

TREE AND BRUSH REMOVAL OFF ROW

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

POLE 35FT CLASS 5 WOOD

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

2.000 EACH

18.000 EACH

14.000 EACH

12,085.000 L.F.

75.000 EACH

325.000 EACH

1.000LS

1.000 EACH

UNIT PRICE

$10,015.0300
$10,192.4100
$10,337.3000

$422.1700
$429.6400
$435.7500

$300.0900
$305.4100
$309.7500

$2.6600
$2.7000
$2.7500

$798.5600
$812.7000
$825.0000

$396.7400
$403.7600
$409.5000

$8,290.7600
$8,437.5900
$8,560.0000

$2,854.1400
$2,390.2200
$2,958.2500

CONTRACT CNV257

EXTENSION

$20,030.06
$20,384.82
$20,674.60

$7,599.06
$7,733.52
$7,843.50

$4,201.26
$4,275.74
$4,336.50

$32,146.10
$32,629.50
$33,233.75

$59,892.00
$60,952.50
$61,875.00

$128,940.50
$131,222.00
$133,087.50

$8,290.76
$8,437.59
$8,560.00

$2,854.14
$2,390.22
$2,958.25
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793-01.17

793-01.41

793-11.19

793-11.25

793-11.58

793-12.01

793-13.12

793-13.17

POLE 45FT CLASS 3 WOOD

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

ANCHOR 1IN

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

MARKER POST

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

CONCRETE HANDHOLE 4FT X 4FT X 4FT

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

REMOVE HANDHOLE

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

DIG SPLICE PIT 80 C.F.

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

1 DUCT FORMATION @ 36IN DEPTH

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

2 DUCT FORMATION @ 36IN DEPTH

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

2.000 EACH

35.000 EACH

25.000 EACH

21.000 EACH

8.000 EACH

9.000 EACH

3,295.000 L.F.

24,410.000 L.F.

UNIT PRICE

$3,003.3100
$3,105.8600
$3,112.8500

$1,095.0100
$569.4100
$1,134.9500

$183.3300
$119.0600
$190.0000

$8,097.1200
$16,564.6000
$8,392.4000

$799.0800
$569.4100
$828.2500

$421.3000
$2,174.1000
$436.7000

$24.5600
$50.4700
$25.4500

$51.4700
$62.1200
$53.3500

$6,006.62
$6,211.72
$6,225.70

$38,325.35
$19,929.35
$39,723.25

$4,583.25
$2,976.50
$4,750.00

$170,039.52
$347,856.60
$176,240.40

$6,392.64
$4,555.28
$6,626.00

$3,791.70
$19,566.90
$3,930.30

$80,925.20
$166,298.65
$83,857.75

$1,256,382.70
$1,516,349.20
$1,302,273.50
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CONTRACT CNV257

UNIT PRICE EXTENSION
793-13.22 3 DUCT FORMATION @ 36IN DEPTH
850.000 L.F.
Rogers Group, Inc. $67.6900 $57,536.50
Twin K Construction, Inc. $74.5400 $63,359.00
J & M Grading Division, LLC $70.2000 $59,670.00
793-14.02 CONCRETE ENCASEMENT PER DUCT
2,560.000 L.F.
Rogers Group, Inc. $15.3900 $39,398.40
Twin K Construction, Inc. $31.0600 $79,513.60
J & M Grading Division, LLC $15.9500 $40,832.00
793-14.14 MULTI DUCT
26,020.000 L.F.
Rogers Group, Inc. $3.6900 $96,013.80
Twin K Construction, Inc. $11.9100 $309,898.20
J & M Grading Division, LLC $3.8500 $100,177.00
793-98.04 REMOVE POLES ALL SIZES
1.000 EACH
Rogers Group, Inc. $804.7000 $804.70
Twin K Construction, Inc. $238.1200 $238.12
J & M Grading Division, LLC $834.0500 $834.05
795-01.01 4IN DIP RESTRAINED JOINT WATER LINE
702.000 L.F.
Rogers Group, Inc. $130.6900 $91,744.38
Twin K Construction, Inc. $91.1100 $63,959.22
J & M Grading Division, LLC $95.0500 $66,725.10
795-01.03 6IN DIP RESTRAINED JOINT WATER LINE
2,697.000 L.F.
Rogers Group, Inc. $117.5200 $316,951.44
Twin K Construction, Inc. $101.4600 $273,637.62
J & M Grading Division, LLC $99.7500 $269,025.75
795-01.05 8IN DIP RESTRAINED JOINT WATER LINE
2,439.000 L.F.
Rogers Group, Inc. $130.6900 $318,752.91
Twin K Construction, Inc. $139.7600 $340,874.64
J & M Grading Division, LLC $136.5000 $332,923.50
795-02.01 2IN HDPE WATER LINE
415.000 L.F.
Rogers Group, Inc. $120.5600 $50,032.40
Twin K Construction, Inc. $91.1100 $37,810.65
J & M Grading Division, LLC $105.0000 $43,575.00

PAGE 37



795-03.02

795-03.04

795-05.16

795-05.60

795-05.62

795-05.75

795-05.77

795-06.01

2IN PVC WATER LINE

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

4IN PVC WATER LINE

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

HDD 4IN HDPE CASING PIPE-ROCK

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

BORE/JACK 6IN STEEL CASING PIPE-UNCON.

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

BORE/JACK 10IN STEEL CASING PIPE-UNCON.

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

BORE/JACK 8IN STEEL CASING PIPE-ROCK.

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

BORE/JACK 12IN STEEL CASING PIPE-ROCK.

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

CONNECT TO 2IN WATER LINE

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

1,650.000 L.F.

1,950.000 L.F.

200.000 L.F.

165.000 L.F.

130.000 L.F.

255.000 L.F.

330.000 L.F.

4.000 EACH

UNIT PRICE

$64.8400
$67.2900
$65.0000

$83.0700
$82.8200
$81.8000

$162.0900
$227.7600
$409.5000

$493.3700
$227.7600
$420.0000

$539.9700
$289.8800
$420.0000

$539.9700
$331.2900
$420.0000

$573.4100
$393.4100
$420.0000

$3,343.1800
$6,004.6700
$3,675.0000

EXTENSION

$106,986.00
$111,028.50
$107,250.00

$161,986.50
$161,499.00
$159,510.00

$32,418.00
$45,552.00
$81,900.00

$81,406.05
$37,580.40
$69,300.00

$70,196.10
$37,684.40
$54,600.00

$137,692.35
$84,478.95
$107,100.00

$189,225.30
$129,825.30
$138,600.00

$13,372.72
$24,018.68
$14,700.00

PAGE

CONTRACT CNV257

38



795-06.03

795-06.04

795-06.05

795-06.31

795-06.32

795-06.33

795-06.34

795-07.02

CONNECT TO 4IN WATER LINE

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

CONNECT TO 6IN WATER LINE

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

CONNECT TO 8IN WATER LINE

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

CUT AND CAP 2IN WATER LINE

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

CUT AND CAP 4IN WATER LINE

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

CUT AND CAP 6IN WATER LINE

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

CUT AND CAP 8IN WATER LINE

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

6IN X 4IN TAPPING SLEEVE AND VALVE

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

6.000 EACH

10.000 EACH

4.000 EACH

4.000 EACH

4.000 EACH

9.000 EACH

3.000 EACH

2.000 EACH

UNIT PRICE

$3,140.5700
$6,729.3700
$3,675.0000

$5,977.2000
$7,039.9500
$5,250.0000

$6,179.8200
$7,764.6600
$6,300.0000

$3,140.5700
$6,004.6700
$2,940.0000

$3,343.1800
$6,729.3700
$2,940.0000

$6,179.8200
$7,764.6600
$5,775.0000

$6,281.1300
$8,799.9400
$7,140.0000

$7,091.6000
$6,729.3700
$7,350.0000

$18,843.42
$40,376.22
$22,050.00

$59,772.00
$70,399.50
$52,500.00

$24,719.28
$31,058.64
$25,200.00

$12,562.28
$24,018.68
$11,760.00

$13,372.72
$26,917.48
$11,760.00

$55,618.38
$69,881.94
$51,975.00

$18,843.39
$26,399.82
$21,420.00

$14,183.20
$13,458.74
$14,700.00
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795-08.01

795-08.03

795-08.04

795-08.05

795-09.09

795-09.25

795-09.28

795-09.29

2IN GATE VALVE ASSEMBLY

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

4IN GATE VALVE ASSEMBLY

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

6IN GATE VALVE ASSEMBLY

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

8IN GATE VALVE ASSEMBLY

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

RELOCATE/RECONNECT SERVICE ASSEMBLY

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

TI OF 2IN HDPE CASING FOR SERVICE PIPE-ROCK

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

3/4IN COPPER SERVICE PIPE

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

1IN COPPER SERVICE PIPE

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

6.000 EACH

6.000 EACH

9.000 EACH

3.000 EACH

33.000 EACH

964.000 L.F.

1,800.000 L.F.

592.000 L.F.

UNIT PRICE

$1,013.0900
$2,277.6300
$2,100.0000

$1,772.9000
$2,588.2200
$2,100.0000

$2,178.1300
$3,312.9200
$2,625.0000

$3,140.5700
$3,623.5100
$3,150.0000

$2,228.7900
$1,242.3400
$1,575.0000

$126.6400
$67.2900
$120.7500

$30.3900
$46.5900
$37.8000

$33.4300
$51.7600
$42.0000

$6,078.54
$13,665.78
$12,600.00

$10,637.40
$15,529.32
$12,600.00

$19,603.17
$29,816.28
$23,625.00

$9,421.71
$10,870.53
$9,450.00

$73,550.07
$40,997.22
$51,975.00

$122,080.96
$64,867.56
$116,403.00

$54,702.00
$83,862.00
$68,040.00

$19,790.56
$30,641.92
$24,864.00
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795-10.03

795-10.31

795-11.01

795-11.02

795-11.12

795-12.01

795-13.01

795-14.05

1IN AUTO AIR RELEASE VALVE ASSEMBLY

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

2IN BLOW-OFF ASSEMBLY

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

BLOW-OFF ASSEMBLY

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

FIRE HYDRANT ASSEMBLY

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

RETIRE IN PLACE EXISTING WATER MAIN

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

REMOVE FIRE HYDRANT

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

DI FITTINGS

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

CONCRETE ENCASEMENT

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

4.000 EACH

1.000 EACH

4.000 EACH

2.000 EACH

7,616.000 L.F.

2.000 EACH

2,239.000 LB.

15.000 L.F.

UNIT PRICE

$2,760.6600
$3,623.5100
$5,250.0000

$3,393.8400
$4,141.1500
$4,045.0000

$3,545.8000
$4,141.1500
$4,725.0000

$8,864.5000
$5,383.4900
$6,300.0000

$5.5700
$36.2400
$8.4000

$1,671.5900
$3,623.5100
$2,100.0000

$26.3400
$8.2800
$10.5000

$329.2500
$67.2900
$210.0000

$11,042.64
$14,494.04
$21,000.00

$3,393.84
$4,141.15
$4,045.00

$14,183.20
$16,564.60
$18,900.00

$17,729.00
$10,766.98
$12,600.00

$42,421.12
$276,003.84
$63,974.40

$3,343.18
$7,247.02
$4,200.00

$58,975.26
$18,538.92
$23,509.50

$4,938.75
$1,009.35
$3,150.00

PAGE
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795-14.08

795-14.09

795-14.10

795-15.24

RESTORE ASPHALT

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

RESTORE CONCRETE

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

RESTORE GRAVEL

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

10IN STEEL CASING PIPE OPEN CUT METHOD

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

896.000S.Y.

500.000 S.Y.

534.000S.Y.

150.000 L.F.

UNIT PRICE

$45.5900
$46.5900
$52.5000

$45.5900
$46.5900
$31.5000

$10.1300
$41.4100
$10.5000

$283.6600
$393.4100
$315.0000

CONTRACT CNV257
EXTENSION

$40,848.64
$41,744.64
$47,040.00

$22,795.00
$23,295.00
$15,750.00

$5,409.42
$22,112.94
$5,607.00

$42,549.00
$59,011.50
$47,250.00
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SUB-TOTAL ROADWAY

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

SUB-TOTAL UTILITY

Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

TOTAL CONTRACT
Rogers Group, Inc.
Twin K Construction, Inc.
J & M Grading Division, LLC

$43,818,060.36
$48,860,399.55
$52,036,552.45

$5,481,825.23
$6,345,074.74
$5,461,545.35

$49,299,885.59
$55,205,474.29
$57,498,097.80
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF DECEMBER 10, 2021

CUMBERLAND AND ROANE COUNTIES (Contract No. CNV315 Call 014)

NH-I-40-6(181),181040-F8-003,STP-299(12),73S299-F8-002,STP-299(13),185299-
F8-002

THE RESURFACING ON [-40 IN CUMBERLAND COUNTY FROM OZONE ROAD (L.M. 29.19) TO THE ROANE COUNTY LINE (L.M. 36.09) AND ON
S.R. 299 (WESTEL ROAD IN CUMBERLAND COUNTY/ AIRPORT ROAD IN ROANE COUNTY) AT THE 1-40 INTERCHANGES.

PROJECT LENGTH - 7.150 MILES
COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2022

DBE GOAL 6.00%

TOTAL CONTRACT
Rogers Group, Inc. $3,958,264.91
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CONTRACT CNV315

UNIT PRICE EXTENSION
ROADWAY CATEGORY
208-01.05 BROOMING & DEGRASSING SHOULDERS
24.800 L.M.
Rogers Group, Inc. $711.1500 $17,636.52
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D
5,195.000 TON
Rogers Group, Inc. $42.7000 $221,826.50
307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2
500.000 TON
Rogers Group, Inc. $186.0000 $93,000.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)
66.200 TON
Rogers Group, Inc. $1,043.6500 $69,089.63
403-01.10 HIGH PERFORMANCE FOG SEALS
28,794.000 S.Y.
Rogers Group, Inc. $1.6500 $47,510.10
403-02.01 TRACKLESS TACK COAT
124.200 TON
Rogers Group, Inc. $780.0000 $96,876.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER
4,926.000 TON
Rogers Group, Inc. $96.5000 $475,359.00
411-03.10 ACS MIX(PG76-22) GRADING D
14,204.000 TON
Rogers Group, Inc. $118.0000 $1,676,072.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)
23.300 L.M.
Rogers Group, Inc. $370.8300 $8,640.34
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)
0.200 L.M.
Rogers Group, Inc. $370.8300 $74.17
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)
0.300 L.M.
Rogers Group, Inc. $370.8300 $111.25
415-01.01 COLD PLANING BITUMINOUS PAVEMENT
18,683.000 TON
Rogers Group, Inc. $26.2500 $490,428.75
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712-01

712-04.01

712-05.03

712-06

712-08.03

712-08.08

712-08.09

712-08.12

713-02.11

713-02.14

713-02.15

713-02.21

TRAFFIC CONTROL

Rogers Group, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Rogers Group, Inc.

WARNING LIGHTS (TYPE C)

Rogers Group, Inc.

SIGNS (CONSTRUCTION)

Rogers Group, Inc.

ARROW BOARD (TYPE C)

Rogers Group, Inc.

SPEED FEEDBACK SIGN ASSEMBLY

Rogers Group, Inc.

DIGITAL SPEED LIMIT SIGN ASSEMBLY

Rogers Group, Inc.

QUEUE PROTECTION TRUCK

Rogers Group, Inc.

REMOVAL OF EXISTING DELINEATORS

Rogers Group, Inc.

FLEXIBLE DELINEATOR (WHITE)

Rogers Group, Inc.

FLEXIBLE DELINEATOR (YELLOW)

Rogers Group, Inc.

SIGN POST DELINEATION ENHANCEMENT

Rogers Group, Inc.

1.000LS

160.000 EACH

24.000 EACH

2,618.000 S.F.

6.000 EACH

2.000 EACH

9.000 EACH

60.000 DAY

277.000 EACH

236.000 EACH

41.000 EACH

84.000 L.F.

UNIT PRICE

$140,000.0000

$19.2500

$2.1500

$6.7000

$936.5000

$4,655.0000

$4,975.0000

$1,285.0000

$32.1000

$36.4000

$36.4000

$5.9000

CONTRACT CNV315
EXTENSION

$140,000.00

$3,080.00

$51.60

$17,540.60

$5,619.00

$9,310.00

$44,775.00

$77,100.00

$8,891.70

$8,590.40

$1,492.40

$495.60
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713-16.01

713-16.20

716-01.21

716-01.23

716-01.30

716-02.05

716-02.07

716-04.06

716-05.02

716-05.20

716-12.02

716-12.03

CHANGEABLE MESSAGE SIGN UNIT

Rogers Group, Inc.

SIGNS (CHEVRON, 36"x48", SIGN, POST AND INSTALLATION )

Rogers Group, Inc.

6.000 EACH

12.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

Rogers Group, Inc.

23.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

Rogers Group, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)

Rogers Group, Inc.

PAINTED PAVEMENT MARKING (8" BARRIER LINE)

Rogers Group, Inc.

PAINTED PAVEMENT MARKING (6" LINE)

Rogers Group, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Rogers Group, Inc.

949.000 EACH

949.000 EACH

116.000 L.F.

1,136.000 L.F.

2.000 EACH

3,170.000 L.F.

47.900 L.M.

32.400 L.M.

ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)

Rogers Group, Inc.

3,170.000 L.F.

UNIT PRICE

$5,137.0000

$262.2000

$31.8000

$31.8000

$9.5500

$12.7000

$9.5500

$185.0000

$0.2500

$955.0000

$5,880.0000

$2.1000

CONTRACT CNV315

EXTENSION

$30,822.00

$3,146.40

$731.40

$30,178.20

$9,062.95

$1,473.20

$10,848.80

$370.00

$792.50

$45,744.50

$190,512.00

$6,657.00
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CONTRACT CNV315

UNIT PRICE EXTENSION
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)
2,074.000 L.F.
Rogers Group, Inc. $2.1000 $4,355.40
717-01 MOBILIZATION
1.000LS
Rogers Group, Inc. $110,000.0000 $110,000.00

PAGE 5



SUB-TOTAL ROADWAY

Rogers Group, Inc.

TOTAL CONTRACT
Rogers Group, Inc.

$3,958,264.91

$3,958,264.91

PAGE
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF DECEMBER 10, 2021

DAVIDSON COUNTY (Contract No. CNV322 Call 015)

HSIP-155(28),19074-3259-94

THE INTERSECTION IMPROVEMENTS ON S.R. 155 (BRILEY PARKWAY) AT THE BRICK CHURCH PIKE RAMPS (L.M. 16.68 - L.M. 16.85),
INCLUDING GRADING, DRAINAGE, SIGNALS AND PAVING WITH HIGH FRICTION SURFACE TREATMENT (HFST).

PROJECT LENGTH - 0.170 MILES
COMPLETION TIME - ON OR BEFORE AUGUST 31, 2022

DBE GOAL 8.00%

TOTAL CONTRACT

Sessions Paving Company $1,223,430.45
Mid-State Construction Company, Inc. $1,318,651.70
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ROADWAY CATEGORY

105-01

201-01

203-01

209-05

209-08.08

209-40.44

303-01

307-01.08

313-03

402-01

UNIT PRICE
CONSTRUCTION STAKES, LINES AND GRADES
1.000LS
Sessions Paving Company $25,000.0000
Mid-State Construction Company, Inc. $21,615.9500
CLEARING AND GRUBBING
1.000LS
Sessions Paving Company $48,000.0000
Mid-State Construction Company, Inc. $35,806.5300
ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)
284.000 C.Y.
Sessions Paving Company $35.0000
Mid-State Construction Company, Inc. $75.0000
SEDIMENT REMOVAL
30.000C.Y.
Sessions Paving Company $10.0000
Mid-State Construction Company, Inc. $25.0000
ENHANCED ROCK CHECK DAM
2.000 EACH
Sessions Paving Company $500.0000
Mid-State Construction Company, Inc. $421.2000
CATCH BASIN FILTER ASSEMBLY(TYPE 4)
2.000 EACH
Sessions Paving Company $350.0000
Mid-State Construction Company, Inc. $626.4000
MINERAL AGGREGATE, TYPE A BASE, GRADING D
444.000 TON
Sessions Paving Company $40.0000
Mid-State Construction Company, Inc. $61.0100
ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2
492.000 TON
Sessions Paving Company $183.0000
Mid-State Construction Company, Inc. $197.6400
TREATED PERMEABLE BASE
221.000S.Y.
Sessions Paving Company $43.0000
Mid-State Construction Company, Inc. $46.4400
BITUMINOUS MATERIAL FOR PRIME COAT (PC)
6.000 TON
Sessions Paving Company $1,000.0000
Mid-State Construction Company, Inc. $1,080.0000

CONTRACT CNV322
EXTENSION

$25,000.00
$21,615.95

$48,000.00
$35,806.53

$9,940.00
$21,300.00

$300.00
$750.00

$1,000.00
$842.40

$700.00
$1,252.80

$17,760.00
$27,088.44

$90,036.00
$97,238.88

$9,503.00
$10,263.24

$6,000.00
$6,480.00

PAGE
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CONTRACT CNV322

UNIT PRICE EXTENSION
402-02 AGGREGATE FOR COVER MATERIAL (PC)
20.000 TON
Sessions Paving Company $45.0000 $900.00
Mid-State Construction Company, Inc. $48.6000 $972.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
1.000 TON
Sessions Paving Company $1,000.0000 $1,000.00
Mid-State Construction Company, Inc. $1,080.0000 $1,080.00
406-04.03 HIGH FRICTION SURFACE TREATMENT (SINGLE LIFT)
4,015.000 S.Y.
Sessions Paving Company $38.0000 $152,570.00
Mid-State Construction Company, Inc. $36.7700 $147,631.55
407-02.13 REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT
5,000.000 S.Y.
Sessions Paving Company $15.5000 $77,500.00
Mid-State Construction Company, Inc. $12.8800 $64,400.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER
252.000 TON
Sessions Paving Company $194.0000 $48,888.00
Mid-State Construction Company, Inc. $209.5200 $52,799.04
501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"
213.000 S.Y.
Sessions Paving Company $150.0000 $31,950.00
Mid-State Construction Company, Inc. $216.5600 $46,127.28
604-01.01 CLASS A CONCRETE (ROADWAY)
5.000C.Y.
Sessions Paving Company $935.0000 $4,675.00
Mid-State Construction Company, Inc. $1,415.1100 $7,075.55
611-09.02 REWORK CATCHBASIN
1.000 EACH
Sessions Paving Company $2,500.0000 $2,500.00
Mid-State Construction Company, Inc. $1,092.1900 $1,092.19
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT
1.000 EACH
Sessions Paving Company $1,650.0000 $1,650.00
Mid-State Construction Company, Inc. $1,522.8000 $1,522.80
705-06.01 W BEAM GR (TYPE 2) MASH TL-3
73.000 L.F.
Sessions Paving Company $40.0000 $2,920.00
Mid-State Construction Company, Inc. $38.1300 $2,783.49
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705-06.20

709-05.05

710-02

712-01

712-02.02

712-02.60

712-04.01

712-05.01

712-05.03

712-06

TANGENT ENERGY ABSORBING TERM MASH TL-3

Sessions Paving Company
Mid-State Construction Company, Inc.

MACHINED RIP-RAP (CLASS A-3)

Sessions Paving Company
Mid-State Construction Company, Inc.

AGGREGATE UNDERDRAINS (WITH PIPE)

Sessions Paving Company
Mid-State Construction Company, Inc.

TRAFFIC CONTROL

Sessions Paving Company
Mid-State Construction Company, Inc.

INTERCONNECTED PORTABLE BARRIER RAIL

Sessions Paving Company
Mid-State Construction Company, Inc.

TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

Sessions Paving Company
Mid-State Construction Company, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Sessions Paving Company
Mid-State Construction Company, Inc.

WARNING LIGHTS (TYPE A)

Sessions Paving Company
Mid-State Construction Company, Inc.

WARNING LIGHTS (TYPE C)

Sessions Paving Company
Mid-State Construction Company, Inc.

SIGNS (CONSTRUCTION)

Sessions Paving Company
Mid-State Construction Company, Inc.

1.000 EACH

40.000 TON

300.000 L.F.

1.000LS

400.000 L.F.

1.000 EACH

100.000 EACH

10.000 EACH

10.000 EACH

1,664.000 S.F.

CONTRACT CNV322

UNIT PRICE EXTENSION
$3,600.0000 $3,600.00
$3,366.3600 $3,366.36
$160.0000 $6,400.00
$105.9800 $4,239.20
$25.0000 $7,500.00
$18.4500 $5,535.00
$50,000.0000 $50,000.00
$83,976.4400 $83,976.44
$50.0000 $20,000.00
$63.1500 $25,260.00
$7,500.0000 $7,500.00
$5,940.0000 $5,940.00
$45.0000 $4,500.00
$38.8800 $3,888.00
$1.0000 $10.00
$1.0800 $10.80
$1.0000 $10.00
$1.0800 $10.80
$9.0000 $14,976.00
$7.8300 $13,029.12
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712-08.03

712-09.08

713-11.02

713-13.02

713-13.03

713-14.21

713-15.02

713-15.07

713-15.36

713-16.01

ARROW BOARD (TYPE C)

Sessions Paving Company
Mid-State Construction Company, Inc.

REMOVABLE PAVEMENT MARKING (6" line)

Sessions Paving Company
Mid-State Construction Company, Inc.

PERFORATED/KNOCKOUT SQUARE TUBE POST

Sessions Paving Company
Mid-State Construction Company, Inc.

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

Sessions Paving Company
Mid-State Construction Company, Inc.

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

Sessions Paving Company
Mid-State Construction Company, Inc.

STREET NAME SIGN (RIGID 0.100IN THICK

Sessions Paving Company
Mid-State Construction Company, Inc.

REMOVAL & RELOCATION OF SIGN & SUPPORT

Sessions Paving Company
Mid-State Construction Company, Inc.

SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)

Sessions Paving Company
Mid-State Construction Company, Inc.

REMOVE SIGN, SUPPORT & FOOTING

Sessions Paving Company
Mid-State Construction Company, Inc.

CHANGEABLE MESSAGE SIGN UNIT

Sessions Paving Company
Mid-State Construction Company, Inc.

4.000 EACH

7,500.000 L.F.

661.000 LB.

40.000 S.F.

124.000 S.F.

32.000 S.F.

1.000 EACH

2.000 EACH

8.000 EACH

4.000 EACH

UNIT PRICE

$800.0000
$756.0000

$3.5000
$3.7800

$7.0000
$6.4800

$16.0000
$15.6600

$18.0000
$17.8200

$40.0000
$36.7200

$5,000.0000
$4,860.0000

$150.0000
$145.8000

$110.0000
$108.0000

$6,000.0000
$5,670.0000

CONTRACT CNV322
EXTENSION

$3,200.00
$3,024.00

$26,250.00
$28,350.00

$4,627.00
$4,283.28

$640.00
$626.40

$2,232.00
$2,209.68

$1,280.00
$1,175.04

$5,000.00
$4,860.00

$300.00
$291.60

$880.00
$864.00

$24,000.00
$22,680.00
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714-08.32

716-01.23

716-02.04

716-02.05

716-02.06

716-02.07

716-02.08

716-04.06

716-04.12

716-12.02

REMOVAL OF LIGHT STANDARD & FOUNDATION

Sessions Paving Company
Mid-State Construction Company, Inc.

2.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

Sessions Paving Company
Mid-State Construction Company, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Sessions Paving Company
Mid-State Construction Company, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Sessions Paving Company
Mid-State Construction Company, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Sessions Paving Company
Mid-State Construction Company, Inc.

PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

Sessions Paving Company
Mid-State Construction Company, Inc.

PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

Sessions Paving Company
Mid-State Construction Company, Inc.

PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)

Sessions Paving Company
Mid-State Construction Company, Inc.

PLASTIC PAVEMENT MARKING (YIELD LINE)

Sessions Paving Company
Mid-State Construction Company, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Sessions Paving Company
Mid-State Construction Company, Inc.

59.000 EACH

44.000S.Y.

177.000 L.F.

4.000 EACH

415.000 L.F.

42.000 L.F.

3.000 EACH

16.000 S.F.

1.060 L.M.

UNIT PRICE

$7,860.0000
$12,238.5600

$100.0000
$108.0000

$30.0000
$32.4000

$15.0000
$16.2000

$200.0000
$216.0000

$15.0000
$16.2000

$3.0000
$3.2400

$350.0000
$378.0000

$35.0000
$37.8000

$7,500.0000
$8,100.0000

CONTRACT CNV322
EXTENSION

$15,720.00
$24,477.12

$5,900.00
$6,372.00

$1,320.00
$1,425.60

$2,655.00
$2,867.40

$800.00
$864.00

$6,225.00
$6,723.00

$126.00
$136.08

$1,050.00
$1,134.00

$560.00
$604.80

$7,950.00
$8,586.00
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CONTRACT CNV322

UNIT PRICE EXTENSION
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)
1,431.000 L.F.
Sessions Paving Company $4.0000 $5,724.00
Mid-State Construction Company, Inc. $4.3200 $6,181.92
717-01 MOBILIZATION
1.000LS
Sessions Paving Company $40,000.0000 $40,000.00
Mid-State Construction Company, Inc. $70,578.3800 $70,578.38
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)
9.000 EACH
Sessions Paving Company $890.0000 $8,010.00
Mid-State Construction Company, Inc. $1,105.9200 $9,953.28
730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)
3.000 EACH
Sessions Paving Company $1,360.0000 $4,080.00
Mid-State Construction Company, Inc. $1,570.3200 $4,710.96
730-03.11 INSTALL SPLICE BOX (FIBER SPLICE ENCLOSURE)
2.000 EACH
Sessions Paving Company $1,860.0000 $3,720.00
Mid-State Construction Company, Inc. $718.2000 $1,436.40
730-03.21 INSTALL PULL BOX (TYPE B)
8.000 EACH
Sessions Paving Company $1,200.0000 $9,600.00
Mid-State Construction Company, Inc. $736.5600 $5,892.48
730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)
6.000 EACH
Sessions Paving Company $1,860.0000 $11,160.00
Mid-State Construction Company, Inc. $2,637.3600 $15,824.16
730-03.33 FIBER OPTIC SPLICE FUSION
32.000 EACH
Sessions Paving Company $68.0000 $2,176.00
Mid-State Construction Company, Inc. $51.6200 $1,651.84
730-05.01 ELECTRICAL SERVICE CONNECTION
2.000 EACH
Sessions Paving Company $4,860.0000 $9,720.00
Mid-State Construction Company, Inc. $3,920.4000 $7,840.80
730-08.03 SIGNAL CABLE - 7 CONDUCTOR
394.000 L.F.
Sessions Paving Company $1.7500 $689.50
Mid-State Construction Company, Inc. $2.2700 $894.38
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730-08.05

730-08.40

730-08.41

730-12.02

730-12.13

730-13.08

730-13.09

730-15.32

730-16.04

730-23.88

SIGNAL CABLE - 12 CONDUCTOR

866.000 L.F.

Sessions Paving Company
Mid-State Construction Company, Inc.

INTERCONNECT CABLE - FIBER OPTIC (12 SINGLE MODE DROP CABLE)

35.000 L.F.
Sessions Paving Company
Mid-State Construction Company, Inc.

INTERCONNECT CABLE - FIBER OPTIC (72 SINGLE MODE)

712.000 L.F.
Sessions Paving Company
Mid-State Construction Company, Inc.

CONDUIT 2" DIAMETER (PVC)

1,691.000 L.F.
Sessions Paving Company
Mid-State Construction Company, Inc.

CONDUIT 2" DIAMETER (JACK AND BORE)

678.000 L.F.
Sessions Paving Company
Mid-State Construction Company, Inc.

VEHICLE DETECTOR (RADAR - STOP LINE)

4.000 EACH

Sessions Paving Company
Mid-State Construction Company, Inc.

VEHICLE DETECTOR (RADAR - ADVANCE DETECTION)

4.000 EACH

Sessions Paving Company
Mid-State Construction Company, Inc.

CABINET (EIGHT PHASE BASE MOUNTED)

2.000 EACH

Sessions Paving Company
Mid-State Construction Company, Inc.

CONTROLLER (ATC)

2.000 EACH

Sessions Paving Company
Mid-State Construction Company, Inc.

CANTILEVER SIGNAL SUPPORT (1 ARM @ 45)

1.000 EACH

Sessions Paving Company
Mid-State Construction Company, Inc.

UNIT PRICE

$2.0000
$2.7000

$3.2500
$3.1300

$3.8500
$4.0000

$18.0000
$12.9600

$60.0000
$32.4000

$8,698.0000
$9,344.1600

$8,698.0000
$9,019.0800

$21,640.0000
$22,683.2400

$5,260.0000
$5,819.0400

$17,028.0000
$19,058.7600

CONTRACT CNV322
EXTENSION

$1,732.00
$2,338.20

$113.75
$109.55

$2,741.20
$2,848.00

$30,438.00
$21,915.36

$40,680.00
$21,967.20

$34,792.00
$37,376.64

$34,792.00
$36,076.32

$43,280.00
$45,366.48

$10,520.00
$11,638.08

$17,028.00
$19,058.76
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CONTRACT CNV322

UNIT PRICE EXTENSION
730-25.01 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50"
1.000 EACH
Sessions Paving Company $18,260.0000 $18,260.00
Mid-State Construction Company, Inc. $20,378.5200 $20,378.52
730-25.07 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55')
2.000 EACH
Sessions Paving Company $19,840.0000 $39,680.00
Mid-State Construction Company, Inc. $22,251.2400 $44,502.48
730-25.11 CANTILEVER SIGNAL SUPPORT (1 ARM @ 60")
1.000 EACH
Sessions Paving Company $23,180.0000 $23,180.00
Mid-State Construction Company, Inc. $28,213.9200 $28,213.92
730-25.14 CANTILEVER SIGNAL SUPPORT (1 ARM @ 70')
1.000 EACH
Sessions Paving Company $24,580.0000 $24,580.00
Mid-State Construction Company, Inc. $29,725.9200 $29,725.92
740-10.03 GEOTEXTILE (TYPE llI)(EROSION CONTROL)
70.000 S.Y.
Sessions Paving Company $6.5000 $455.00
Mid-State Construction Company, Inc. $5.4000 $378.00
740-11.01 TEMPORARY SEDIMENT TUBE 8IN
2,000.000 L.F.
Sessions Paving Company $10.0000 $20,000.00
Mid-State Construction Company, Inc. $3.1900 $6,380.00
793-14.09 BRIDGE CONDUIT HANGER SYSTEM
1.000LS
Sessions Paving Company $18,640.0000 $18,640.00
Mid-State Construction Company, Inc. $44,672.0400 $44,672.04
801-01 SEEDING (WITH MULCH)
25.000 UNIT
Sessions Paving Company $60.0000 $1,500.00
Mid-State Construction Company, Inc. $36.7200 $918.00
803-01 SODDING (NEW SOD)
1,017.000 S.Y.
Sessions Paving Company $8.0000 $8,136.00
Mid-State Construction Company, Inc. $4.8100 $4,891.77

PAGE



SUB-TOTAL ROADWAY

Sessions Paving Company $1,223,430.45
Mid-State Construction Company, Inc. $1,318,651.70

TOTAL CONTRACT
Sessions Paving Company $1,223,430.45
Mid-State Construction Company, Inc. $1,318,651.70
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF DECEMBER 10, 2021

DAVIDSON COUNTY (Contract No. CNV317 Call 016)

NH-I-40-3(171),191040-F8-002

THE RESURFACING ON I-40 FROM NEAR U.S. 70 (S.R. 24) (L.M. 9.61) TO NEAR 46TH AVENUE (L.M. 13.33).
PROJECT LENGTH - 3.720 MILES

COMPLETION TIME - A + B BIDDING

DBE GOAL 6.00%

COST(A) TIME(B)
Rogers Group, Inc. $4,129,858.35 $600,000.00 (60 CD)
Vulcan Construction Materials, LLC $4,206,729.10 $600,000.00 (60 CD)

TOTAL CONTRACT

$4,729,858.35

$4,806,729.10
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CONTRACT CNV317

UNIT PRICE EXTENSION
ROADWAY CATEGORY
208-01.05 BROOMING & DEGRASSING SHOULDERS
15.000 L.M.
Rogers Group, Inc. $1,000.0000 $15,000.00
Vulcan Construction Materials, LLC $1,600.0000 $24,000.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D
1,771.000 TON
Rogers Group, Inc. $25.0000 $44,275.00
Vulcan Construction Materials, LLC $35.0000 $61,985.00
307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2
1,250.000 TON
Rogers Group, Inc. $100.0000 $125,000.00
Vulcan Construction Materials, LLC $125.0000 $156,250.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
139.000 TON
Rogers Group, Inc. $1,000.0000 $139,000.00
Vulcan Construction Materials, LLC $900.0000 $125,100.00
411-03.10 ACS MIX(PG76-22) GRADING D
21,239.000 TON
Rogers Group, Inc. $105.0000 $2,230,095.00
Vulcan Construction Materials, LLC $107.0000 $2,272,573.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)
14.880 L.M.
Rogers Group, Inc. $600.0000 $8,928.00
Vulcan Construction Materials, LLC $370.0000 $5,505.60
415-01.01 COLD PLANING BITUMINOUS PAVEMENT
21,039.000 TON
Rogers Group, Inc. $26.5000 $557,533.50
Vulcan Construction Materials, LLC $24.0000 $504,936.00
501-01.31 CONCRETE REPLACEMENT (FAST TRACK)
260.000 S.Y.
Rogers Group, Inc. $250.0000 $65,000.00
Vulcan Construction Materials, LLC $240.0000 $62,400.00
502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)
314.000 L.F.
Rogers Group, Inc. $22.0000 $6,908.00
Vulcan Construction Materials, LLC $20.0000 $6,280.00
502-04.02 LOAD TRANSFER DOWELS
500.000 EACH
Rogers Group, Inc. $22.0000 $11,000.00
Vulcan Construction Materials, LLC $20.0000 $10,000.00
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502-04.03

712-01

712-04.01

712-06

712-06.16

712-08.03

712-08.08

712-08.09

713-16.01

713-16.20

TRANSVERSE TIE-BARS

Rogers Group, Inc.
Vulcan Construction Materials, LLC

TRAFFIC CONTROL

Rogers Group, Inc.
Vulcan Construction Materials, LLC

FLEXIBLE DRUMS (CHANNELIZING)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

SIGNS (CONSTRUCTION)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

ARROW BOARD (TYPE C)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

SPEED FEEDBACK SIGN ASSEMBLY

Rogers Group, Inc.
Vulcan Construction Materials, LLC

DIGITAL SPEED LIMIT SIGN ASSEMBLY

Rogers Group, Inc.
Vulcan Construction Materials, LLC

CHANGEABLE MESSAGE SIGN UNIT

Rogers Group, Inc.
Vulcan Construction Materials, LLC

SIGNS (WRONG WAY)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

224.000 EACH
$22.0000
$18.5000

1.000LS

$105,000.0000
$155,000.0000

144.000 EACH
$28.0000
$35.0000

1,854.000 S.F.

$7.5000
$10.0000

2.000 EACH
$550.0000
$505.0000

3.000 EACH
$950.0000
$1,000.0000

2.000 EACH
$4,300.0000
$4,000.0000

7.000 EACH
$5,200.0000
$4,650.0000

2.000 EACH
$6,000.0000
$6,800.0000

2.000 EACH
$375.0000
$250.0000

CONTRACT CNV317
EXTENSION

$4,928.00
$4,144.00

$105,000.00
$155,000.00

$4,032.00
$5,040.00

$13,905.00
$18,540.00

$1,100.00
$1,010.00

$2,850.00
$3,000.00

$8,600.00
$8,000.00

$36,400.00
$32,550.00

$12,000.00
$13,600.00

$750.00
$500.00

PAGE

3



716-01.23

716-01.30

716-02.05

716-02.06

716-02.07

716-04.04

716-04.05

716-04.07

716-04.12

716-04.14

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (YIELD LINE)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

2,369.000 EACH

2,369.000 EACH

35.000 L.F.

15.000 EACH

5,844.000 L.F.

500.000 L.F.

8.000 EACH

1.000 EACH

75.000 S.F.

8.000 EACH

UNIT PRICE

$32.0000
$30.0000

$10.7500
$10.0000

$16.0000
$15.0000

$160.0000
$150.0000

$9.0000
$8.0000

$9.0000
$8.0000

$160.0000
$150.0000

$400.0000
$380.0000

$37.5500
$35.0000

$650.0000
$600.0000

CONTRACT CNV317
EXTENSION

$75,808.00
$71,070.00

$25,466.75
$23,690.00

$560.00
$525.00

$2,400.00
$2,250.00

$52,596.00
$46,752.00

$4,500.00
$4,000.00

$1,280.00
$1,200.00

$400.00
$380.00

$2,816.25
$2,625.00

$5,200.00
$4,800.00
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716-05.02

716-05.20

716-08.20

716-09.86

716-12.02

716-12.03

716-12.05

717-01

730-03.20

730-12.02

UNIT PRICE
PAINTED PAVEMENT MARKING (8" BARRIER LINE)
11,067.000 L.F.
Rogers Group, Inc. $0.5500
Vulcan Construction Materials, LLC $0.5000
PAINTED PAVEMENT MARKING (6" LINE)
20.800 L.M.
Rogers Group, Inc. $1,400.0000
Vulcan Construction Materials, LLC $1,300.0000
REMOVAL OF PAVEMENT MARKING (LINE)
19.000 L.M.
Rogers Group, Inc. $2,050.0000
Vulcan Construction Materials, LLC $1,000.0000
CONTRAST PAVEMENT MARKING 6"
3.000 L.M.
Rogers Group, Inc. $18,000.0000
Vulcan Construction Materials, LLC $16,000.0000
ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
21.000 L.M.
Rogers Group, Inc. $5,700.0000
Vulcan Construction Materials, LLC $5,300.0000
ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)
21,000.000 L.F.
Rogers Group, Inc. $2.1500
Vulcan Construction Materials, LLC $2.0000
ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)
11,000.000 L.F.
Rogers Group, Inc. $2.1500
Vulcan Construction Materials, LLC $2.0000
MOBILIZATION
1.000LS
Rogers Group, Inc. $85,000.0000
Vulcan Construction Materials, LLC $165,000.0000
INSTALL PULL BOX (TYPE A)
30.000 EACH
Rogers Group, Inc. $300.0000
Vulcan Construction Materials, LLC $275.0000
CONDUIT 2" DIAMETER (PVC)
400.000 L.F.
Rogers Group, Inc. $15.0000
Vulcan Construction Materials, LLC $14.0000

CONTRACT CNV317
EXTENSION

$6,086.85
$5,533.50

$29,120.00
$27,040.00

$38,950.00
$19,000.00

$54,000.00
$48,000.00

$119,700.00
$111,300.00

$45,150.00
$42,000.00

$23,650.00
$22,000.00

$85,000.00
$165,000.00

$9,000.00
$8,250.00

$6,000.00
$5,600.00
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CONTRACT CNV317

UNIT PRICE EXTENSION
730-14.02 SAW SLOT
400.000 L.F.
Rogers Group, Inc. $10.0000 $4,000.00
Vulcan Construction Materials, LLC $9.0000 $3,600.00
730-14.03 LOOP WIRE
1,700.000 L.F.
Rogers Group, Inc. $1.1000 $1,870.00
Vulcan Construction Materials, LLC $1.0000 $1,700.00
712-08.12 QUEUE PROTECTION TRUCK
120.000 DAY
Rogers Group, Inc. $1,200.0000 $144,000.00
Vulcan Construction Materials, LLC $1,000.0000 $120,000.00
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SUB-TOTAL ROADWAY

Rogers Group, Inc.
Vulcan Construction Materials, LLC

TOTAL CONTRACT

Rogers Group, Inc.

Vulcan Construction Materials, LLC

COST(A)
$4,129,858.35

$4,206,729.10

$4,129,858.35
$4,206,729.10

TIME(B) TOTAL CONTRACT
$600,000.00 (60 CD) $4,729,858.35
$600,000.00 (60 CD) $4,806,729.10
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF DECEMBER 10, 2021

DAVIDSON COUNTY (Contract No. CNV323 Call 017)

19106-4102-04
THE REPAIR OF THE BRIDGE ON I-24 OVER MILL CREEK (L.M. 23.17).
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2022

TOTAL CONTRACT

Kiewit Infrastructure South Co. $1,965,985.50
Mid-State Construction Company, Inc. $1,999,634.50
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BRIDGE CATEGORY

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

Kiewit Infrastructure South Co.
Mid-State Construction Company, Inc.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

Kiewit Infrastructure South Co.
Mid-State Construction Company, Inc.

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

Kiewit Infrastructure South Co.
Mid-State Construction Company, Inc.

411-03.10 ACS MIX(PG76-22) GRADING D

Kiewit Infrastructure South Co.
Mid-State Construction Company, Inc.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

Kiewit Infrastructure South Co.
Mid-State Construction Company, Inc.

502-03.13 CONCRETE PAVEMENT REMOVAL

Kiewit Infrastructure South Co.
Mid-State Construction Company, Inc.

604-03.01 CLASS A CONCRETE (BRIDGES)

Kiewit Infrastructure South Co.
Mid-State Construction Company, Inc.

604-05.31 BRIDGE DECK GROOVING (MECHANICAL)

Kiewit Infrastructure South Co.
Mid-State Construction Company, Inc.

604-10.12 CONCRETE SLAB REPAIRS

Kiewit Infrastructure South Co.
Mid-State Construction Company, Inc.

604-10.18 REINFORCING STEEL (REPAIRS)

Kiewit Infrastructure South Co.
Mid-State Construction Company, Inc.

UNIT PRICE

400.000 L.F.
$7.2500
$10.8600

100.000 TON
$48.0000
$104.4500

1.000 TON
$1,350.0000
$1,704.0000

320.000 TON
$450.0000
$391.9200

3,250.000S.Y.
$20.0000
$17.7500

778.000S.Y.
$130.0000
$206.3000

10.000 C.Y.
$2,000.0000
$2,109.0700

805.000S.Y.
$21.0000
$16.1200

246.000 C.Y.
$1,000.0000
$817.6400

33,693.000 LB.
$3.0000
$2.1100

CONTRACT CNV323

EXTENSION

$2,900.00
$4,344.00

$4,800.00
$10,445.00

$1,350.00
$1,704.00

$144,000.00
$125,414.40

$65,000.00
$57,687.50

$101,140.00
$160,501.40

$20,000.00
$21,090.70

$16,905.00
$12,976.60

$246,000.00
$201,139.44

$101,079.00
$71,092.23
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604-10.47

604-10.50

604-10.92

606-03.03

705-04.50

705-07.11

705-08.51

707-08.11

712-01

712-02.02

EXPANSION JOINT REPAIRS (TYPE H)

Kiewit Infrastructure South Co.
Mid-State Construction Company, Inc.

BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

Kiewit Infrastructure South Co.
Mid-State Construction Company, Inc.

MEDIAN BARRIER REPAIR

Kiewit Infrastructure South Co.
Mid-State Construction Company, Inc.

STEEL PILES (12 INCH)

Kiewit Infrastructure South Co.
Mid-State Construction Company, Inc.

PORTABLE BARRIER RAIL DELINEATOR

Kiewit Infrastructure South Co.
Mid-State Construction Company, Inc.

TRUCK MOUNTED ENERGY ATTENUATOR

Kiewit Infrastructure South Co.
Mid-State Construction Company, Inc.

PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3

Kiewit Infrastructure South Co.
Mid-State Construction Company, Inc.

HIGH-VISIBILITY CONSTRUCTION FENCE

Kiewit Infrastructure South Co.
Mid-State Construction Company, Inc.

TRAFFIC CONTROL

Kiewit Infrastructure South Co.
Mid-State Construction Company, Inc.

INTERCONNECTED PORTABLE BARRIER RAIL

Kiewit Infrastructure South Co.
Mid-State Construction Company, Inc.

UNIT PRICE
270.000 L.F.
$1,250.0000
$1,061.7500
30.000S.Y.
$700.0000
$472.1200
10.000 L.F.
$600.0000
$836.6700
1,260.000 L.F.
$148.0000
$103.2500
100.000 EACH
$13.5000
$17.0400
2.000 EACH
$2,200.0000
$2,840.0000
2.000 EACH
$6,200.0000
$7,810.0000
400.000 L.F.
$2.7500
$2.4100
1.000LS
$175,000.0000
$177,847.3800
1,720.000 L.F.
$70.0000
$61.3900

CONTRACT CNV323

EXTENSION

$337,500.00
$286,672.50

$21,000.00
$14,163.60

$6,000.00
$8,366.70

$186,480.00
$130,095.00

$1,350.00
$1,704.00

$4,400.00
$5,680.00

$12,400.00
$15,620.00

$1,100.00
$964.00

$175,000.00
$177,847.38

$120,400.00
$105,590.80
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CONTRACT CNV323

UNIT PRICE EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)
531.000 EACH
Kiewit Infrastructure South Co. $31.0000 $16,461.00
Mid-State Construction Company, Inc. $39.7600 $21,112.56
712-06 SIGNS (CONSTRUCTION)
956.000 S.F.
Kiewit Infrastructure South Co. $8.0000 $7,648.00
Mid-State Construction Company, Inc. $9.9400 $9,502.64
712-07.03 TEMPORARY BARRICADES (TYPE 1lI)
230.000 L.F.
Kiewit Infrastructure South Co. $15.0000 $3,450.00
Mid-State Construction Company, Inc. $18.4600 $4,245.80
712-08.03 ARROW BOARD (TYPE C)
4.000 EACH
Kiewit Infrastructure South Co. $1,000.0000 $4,000.00
Mid-State Construction Company, Inc. $1,278.0000 $5,112.00
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR
288.000 HOUR
Kiewit Infrastructure South Co. $114.0000 $32,832.00
Mid-State Construction Company, Inc. $144.8400 $41,713.92
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)
16,225.000 L.F.
Kiewit Infrastructure South Co. $4.5000 $73,012.50
Mid-State Construction Company, Inc. $4.9700 $80,638.25
712-09.08 REMOVABLE PAVEMENT MARKING (6" line)
24,840.000 L.F.
Kiewit Infrastructure South Co. $3.7500 $93,150.00
Mid-State Construction Company, Inc. $4.2600 $105,818.40
713-02.14 FLEXIBLE DELINEATOR (WHITE)
124.000 EACH
Kiewit Infrastructure South Co. $40.0000 $4,960.00
Mid-State Construction Company, Inc. $51.1200 $6,338.88
713-16.01 CHANGEABLE MESSAGE SIGN UNIT
2.000 EACH
Kiewit Infrastructure South Co. $4,750.0000 $9,500.00
Mid-State Construction Company, Inc. $6,035.0000 $12,070.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)
132.000 EACH
Kiewit Infrastructure South Co. $124.0000 $16,368.00
Mid-State Construction Company, Inc. $142.0000 $18,744.00
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716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

717-01

801-03

803-01

Kiewit Infrastructure South Co.

Mid-State Construction Company, Inc.

MOBILIZATION

Kiewit Infrastructure South Co.

Mid-State Construction Company, Inc.

WATER (SEEDING & SODDING)

Kiewit Infrastructure South Co.

Mid-State Construction Company, Inc.

SODDING (NEW SOD)

Kiewit Infrastructure South Co.

Mid-State Construction Company, Inc.

4.500 L.M.

1.000LS

6.000 M.G.

600.000S.Y.

UNIT PRICE

$7,500.0000
$8,520.0000

$95,000.0000
$238,629.6800

$325.0000
$79.5200

$8.5000
$6.3200

CONTRACT CNV323
EXTENSION

$33,750.00
$38,340.00

$95,000.00
$238,629.68

$1,950.00
$477.12

$5,100.00
$3,792.00
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SUB-TOTAL BRIDGE

Kiewit Infrastructure South Co.
Mid-State Construction Company, Inc.

TOTAL CONTRACT
Kiewit Infrastructure South Co.
Mid-State Construction Company, Inc.

$1,965,985.50
$1,999,634.50

$1,965,985.50
$1,999,634.50
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF DECEMBER 10, 2021

DAVIDSON COUNTY (Contract No. CNV325 Call 018)

19S006-M3-002
THE INSTALLATION OF AN OVERHEAD SIGN STRUCTURE ON U.S. 31E SB (S.R. 6, GALLATIN PIKE) AT L.M. 16.70.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Vulcan Construction Materials, LLC $115,776.75
Superior Traffic Control, LLC $134,926.05
LU, Inc. $137,519.56
J. Ranck Electric, Inc. $261,495.00
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CONTRACT CNV325

UNIT PRICE EXTENSION
MAINTENANCE CATEGORY
705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3
1.000 EACH
Vulcan Construction Materials, LLC $900.0000 $900.00
Superior Traffic Control, LLC $2,200.0000 $2,200.00
LU, Inc. $2,875.0000 $2,875.00
J. Ranck Electric, Inc. $4,750.0000 $4,750.00
712-01 TRAFFIC CONTROL
1.000LS
Vulcan Construction Materials, LLC $4,600.0000 $4,600.00
Superior Traffic Control, LLC $1,500.0000 $1,500.00
LU, Inc. $2,000.0000 $2,000.00
J. Ranck Electric, Inc. $20,000.0000 $20,000.00
712-01.03 LANE CLOSURE(NIGHT WORK)
12.000 EACH
Vulcan Construction Materials, LLC $375.0000 $4,500.00
Superior Traffic Control, LLC $500.0000 $6,000.00
LU, Inc. $862.5000 $10,350.00
J. Ranck Electric, Inc. $1,850.0000 $22,200.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL
400.000 L.F.
Vulcan Construction Materials, LLC $8.0000 $3,200.00
Superior Traffic Control, LLC $15.0000 $6,000.00
LU, Inc. $25.8800 $10,352.00
J. Ranck Electric, Inc. $38.0000 $15,200.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)
250.000 EACH
Vulcan Construction Materials, LLC $10.0000 $2,500.00
Superior Traffic Control, LLC $10.0000 $2,500.00
LU, Inc. $28.7500 $7,187.50
J. Ranck Electric, Inc. $38.0000 $9,500.00
712-04.50 BARRIER RAIL DELINEATOR
40.000 EACH
Vulcan Construction Materials, LLC $2.5000 $100.00
Superior Traffic Control, LLC $5.0000 $200.00
LU, Inc. $17.2500 $690.00
J. Ranck Electric, Inc. $14.0000 $560.00
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR
100.000 HOUR
Vulcan Construction Materials, LLC $45.0000 $4,500.00
Superior Traffic Control, LLC $100.0000 $10,000.00
LU, Inc. $120.7500 $12,075.00
J. Ranck Electric, Inc. $103.0000 $10,300.00
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713-10.01 STEEL CANTILEVER SIGN STRUCTURE (19SIGN003463)

713-14

713-15.36

713-16.01

717-01

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC

LU, Inc.

J. Ranck Electric, Inc.

EXTRUDED ALUMINUM PANEL SIGNS

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC

LU, Inc.

J. Ranck Electric, Inc.

REMOVE SIGN, SUPPORT & FOOTING

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC

LU, Inc.

J. Ranck Electric, Inc.

CHANGEABLE MESSAGE SIGN UNIT

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC

LU, Inc.

J. Ranck Electric, Inc.

MOBILIZATION

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC

LU, Inc.

J. Ranck Electric, Inc.

1.000 EACH

271.000 S.F.

1.000 EACH

2.000 EACH

1.000LS

UNIT PRICE

$80,100.0000
$85,073.5500
$69,301.0100
$108,000.0000

$29.2500
$27.5000
$23.0100
$35.0000

$3,200.0000
$5,000.0000
$8,403.3400
$12,000.0000

$750.0000
$2,000.0000
$2,875.0000
$4,250.0000

$2,750.0000
$5,000.0000
$2,300.0000
$41,000.0000

CONTRACT CNV325
EXTENSION

$80,100.00
$85,073.55
$69,301.01
$108,000.00

$7,926.75
$7,452.50
$6,235.71
$9,485.00

$3,200.00
$5,000.00
$8,403.34
$12,000.00

$1,500.00
$4,000.00
$5,750.00
$8,500.00

$2,750.00
$5,000.00
$2,300.00
$41,000.00
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SUB-TOTAL MAINTENANCE

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC

LU, Inc.

J. Ranck Electric, Inc.

TOTAL CONTRACT
Vulcan Construction Materials, LLC
Superior Traffic Control, LLC
LU, Inc.
J. Ranck Electric, Inc.

$115,776.75
$134,926.05
$137,519.56
$261,495.00

$115,776.75
$134,926.05
$137,519.56
$261,495.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF DECEMBER 10, 2021

DICKSON AND WILLIAMSON COUNTIES (Contract No. CNV319 Call 019)

NH-I-40-3(173),221040-F8-002,NH-1-40-3(174),941040-F8-002

THE RESURFACING ON 1-40 FROM 1-840 (L.M. 13.15) IN DICKSON COUNTY THROUGH WILLIAMSON COUNTY TO THE CHEATHAM COUNTY
LINE (L.M. 3.11).

PROJECT LENGTH - 7.800 MILES
COMPLETION TIME - A + B BIDDING
DBE GOAL 6.50%

COST(A) TIME(B) TOTAL CONTRACT
Vulcan Construction Materials, LLC $5,384,970.00 $850,000.00 (85 CD) $6,234,970.00
Rogers Group, Inc. $5,272,000.00 $1,200,000.00 (120 CD) $6,472,000.00
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ROADWAY CATEGORY

208-01.05

303-01

307-03.08

403-01

411-03.10

411-12.01

415-01.01

705-02.10

705-04.09

705-06.20

BROOMING & DEGRASSING SHOULDERS

Vulcan Construction Materials, LLC
Rogers Group, Inc.

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Vulcan Construction Materials, LLC
Rogers Group, Inc.

31.060 L.M.

4,112.000 TON

ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

Vulcan Construction Materials, LLC
Rogers Group, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Vulcan Construction Materials, LLC
Rogers Group, Inc.

ACS MIX(PG76-22) GRADING D

Vulcan Construction Materials, LLC
Rogers Group, Inc.

SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

Vulcan Construction Materials, LLC
Rogers Group, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Vulcan Construction Materials, LLC
Rogers Group, Inc.

GUARDRAIL TRANSITION 27IN TO 31IN

Vulcan Construction Materials, LLC
Rogers Group, Inc.

EARTH PAD FOR TYPE 38 GR END TREATMENT

Vulcan Construction Materials, LLC
Rogers Group, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

Vulcan Construction Materials, LLC
Rogers Group, Inc.

1,300.000 TON

168.000 TON

25,698.000 TON

31.160 L.M.

25,449.000 TON

26.000 EACH

26.000 EACH

26.000 EACH

UNIT PRICE

$1,800.0000
$1,000.0000

$35.0000
$28.5000

$125.0000
$100.0000

$900.0000
$600.0000

$117.0000
$107.0000

$300.0000
$750.0000

$27.0000
$35.0000

$100.0000
$81.0000

$800.0000
$1,080.0000

$3,000.0000
$3,250.0000

CONTRACT CNV319

EXTENSION

$55,908.00
$31,060.00

$143,920.00
$117,192.00

$162,500.00
$130,000.00

$151,200.00
$100,800.00

$3,006,666.00
$2,749,686.00

$9,348.00
$23,370.00

$687,123.00
$890,715.00

$2,600.00
$2,106.00

$20,800.00
$28,080.00

$78,000.00
$84,500.00
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706-01

712-01

712-04.01

712-06

712-06.16

712-08.03

712-08.08

712-08.09

712-08.10

712-08.12

GUARDRAIL REMOVED

Vulcan Construction Materials, LLC
Rogers Group, Inc.

TRAFFIC CONTROL

Vulcan Construction Materials, LLC
Rogers Group, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Vulcan Construction Materials, LLC
Rogers Group, Inc.

SIGNS (CONSTRUCTION)

Vulcan Construction Materials, LLC
Rogers Group, Inc.

SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)

Vulcan Construction Materials, LLC
Rogers Group, Inc.

ARROW BOARD (TYPE C)

Vulcan Construction Materials, LLC
Rogers Group, Inc.

SPEED FEEDBACK SIGN ASSEMBLY

Vulcan Construction Materials, LLC
Rogers Group, Inc.

DIGITAL SPEED LIMIT SIGN ASSEMBLY

Vulcan Construction Materials, LLC
Rogers Group, Inc.

MOBILE MESSAGE SIGN UNIT W/ATTENUATOR

Vulcan Construction Materials, LLC
Rogers Group, Inc.

QUEUE PROTECTION TRUCK

Vulcan Construction Materials, LLC
Rogers Group, Inc.

1,300.000 L.F.

1.000LS

350.000 EACH

3,292.000 S.F.

6.000 EACH

6.000 EACH

4.000 EACH

9.000 EACH

1,250.000 HOUR

120.000 DAY

UNIT PRICE

$1.0000
$1.0500

$180,000.0000
$160,000.0000

$35.0000
$5.5000

$11.0000
$8.7500

$600.0000
$550.0000

$1,100.0000
$920.0000

$4,500.0000
$4,600.0000

$4,500.0000
$4,950.0000

$115.0000
$95.0000

$1,005.0000
$1,325.0000

CONTRACT CNV319

EXTENSION

$1,300.00
$1,365.00

$180,000.00
$160,000.00

$12,250.00
$1,925.00

$36,212.00
$28,805.00

$3,600.00
$3,300.00

$6,600.00
$5,520.00

$18,000.00
$18,400.00

$40,500.00
$44,550.00

$143,750.00
$118,750.00

$120,600.00
$159,000.00
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713-16.01

713-16.20

716-01.23

716-01.30

716-02.05

716-02.06

716-02.07

716-04.01

716-04.04

716-04.06

CHANGEABLE MESSAGE SIGN UNIT

6.000 EACH
Vulcan Construction Materials, LLC
Rogers Group, Inc.
SIGNS (W4-2L, 48" X 48", LANE ENDS)

1.000 EACH

Vulcan Construction Materials, LLC
Rogers Group, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

1,388.000 EACH
Vulcan Construction Materials, LLC
Rogers Group, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

1,388.000 EACH
Vulcan Construction Materials, LLC
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

70.000 L.F.
Vulcan Construction Materials, LLC
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

2.000 EACH

Vulcan Construction Materials, LLC
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

514.000 L.F.

Vulcan Construction Materials, LLC
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

2.000 EACH

Vulcan Construction Materials, LLC
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

275.000 L.F.

Vulcan Construction Materials, LLC
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)

3.000 EACH

Vulcan Construction Materials, LLC
Rogers Group, Inc.

UNIT PRICE

$3,025.0000
$6,000.0000

$395.0000
$540.0000

$28.0000
$38.0000

$10.0000
$11.0000

$20.0000
$21.6500

$200.0000
$162.5000

$15.0000
$13.0000

$400.0000
$380.0000

$7.0000
$5.5000

$300.0000
$325.0000

CONTRACT CNV319
EXTENSION

$18,150.00
$36,000.00

$395.00
$540.00

$38,864.00
$52,744.00

$13,880.00
$15,268.00

$1,400.00
$1,515.50

$400.00
$325.00

$7,710.00
$6,682.00

$800.00
$760.00

$1,925.00
$1,512.50

$900.00
$975.00
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716-04.14

716-05.02

716-05.20

716-12.02

716-12.03

716-12.05

717-01

730-03.20

730-12.02

730-14.02

PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

4.000 EACH

Vulcan Construction Materials, LLC
Rogers Group, Inc.

PAINTED PAVEMENT MARKING (8" BARRIER LINE)

800.000 L.F.
Vulcan Construction Materials, LLC
Rogers Group, Inc.

PAINTED PAVEMENT MARKING (6" LINE)

37.180 L.M.
Vulcan Construction Materials, LLC
Rogers Group, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

37.180 L.M.
Vulcan Construction Materials, LLC
Rogers Group, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)

1,810.000 L.F.
Vulcan Construction Materials, LLC
Rogers Group, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

6,142.000 L.F.
Vulcan Construction Materials, LLC
Rogers Group, Inc.

MOBILIZATION

1.000LS

Vulcan Construction Materials, LLC
Rogers Group, Inc.

INSTALL PULL BOX (TYPE A)

2.000 EACH

Vulcan Construction Materials, LLC
Rogers Group, Inc.

CONDUIT 2" DIAMETER (PVC)

20.000 L.F.

Vulcan Construction Materials, LLC
Rogers Group, Inc.

SAW SLOT

550.000 L.F.

Vulcan Construction Materials, LLC
Rogers Group, Inc.

UNIT PRICE

$400.0000
$435.0000

$1.0000
$1.0000

$1,200.0000
$1,515.0000

$5,300.0000
$5,850.0000

$4.0000
$1.6500

$2.0000
$2.7500

$150,000.0000
$148,366.3000

$800.0000
$625.0000

$20.0000
$25.0000

$4.5000
$13.0000

CONTRACT CNV319

EXTENSION

$1,600.00
$1,740.00

$800.00
$800.00

$44,616.00
$56,327.70

$197,054.00
$217,503.00

$7,240.00
$2,986.50

$12,284.00
$16,890.50

$150,000.00
$148,366.30

$1,600.00
$1,250.00

$400.00
$500.00

$2,475.00
$7,150.00
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730-14.03 LOOP WIRE

Vulcan Construction Materials, LLC
Rogers Group, Inc.

1,600.000 L.F.

UNIT PRICE

$1.0000
$1.9000

CONTRACT CNV319
EXTENSION

$1,600.00
$3,040.00
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SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC
Rogers Group, Inc.

TOTAL CONTRACT

Vulcan Construction Materials, LLC

Rogers Group, Inc.

COST(A)
$5,384,970.00

$5,272,000.00

$5,384,970.00
$5,272,000.00

TIME(B) TOTAL CONTRACT
$850,000.00 (85 CD) $6,234,970.00
$1,200,000.00 (120 CD) $6,472,000.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF DECEMBER 10, 2021

HAYWOOD COUNTY (Contract No. CNV345 Call 020)

NH-I-40-1(369),381040-F8-002,381040-M3-003

THE RESURFACING ON I-40 FROM THE FAYETTE COUNTY LINE (L.M. 0.00) TO WEST OF THE DOUGLAS ROAD UNDERPASS (L.M. 2.86),
INCLUDING THIN EPOXY OVERLAY ON THE BRIDGE OVER BIG MUDDY CREEK.

PROJECT LENGTH - 2.86 MILES
COMPLETION TIME - A + B BIDDING
DBE GOAL 5.50%

COST(A) TIME(B) TOTAL CONTRACT

Ford Construction Company $3,326,107.10 $980,000.00 (98 CD) $4,306,107.10
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ROADWAY CATEGORY

202-03.01

203-06

208-01.05

303-02

307-01.01

403-02.01

411-03.10

411-03.14

411-03.23

411-12.01

415-01.01

705-02.10

REMOVAL OF ASPHALT PAVEMENT

Ford Construction Company

WATER

Ford Construction Company

BROOMING & DEGRASSING SHOULDERS

Ford Construction Company

MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

Ford Construction Company

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

Ford Construction Company

TRACKLESS TACK COAT

Ford Construction Company

ACS MIX(PG76-22) GRADING D

Ford Construction Company

ACS MIX(PG76-22) THIN LIFT D ASPHALT

Ford Construction Company

ACS MIX (PG76-22) OGFC

Ford Construction Company

SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

Ford Construction Company

COLD PLANING BITUMINOUS PAVEMENT

Ford Construction Company

GUARDRAIL TRANSITION 27IN TO 31IN

Ford Construction Company

UNIT PRICE

267.000S.Y.
$30.0000

14.400 M.G.
$1.0000

10.670 L.M.
$1,150.0000

950.000 TON
$61.0000

130.000 TON
$150.0000

89.000 TON
$940.0000

1,170.000 TON
$139.0000

4,650.000 TON
$132.0000

5,180.000 TON
$149.5000

11.000 L.M.
$930.0000

14,500.000 TON
$41.9000

12.000 EACH

$105.0000

CONTRACT CNV345

EXTENSION

$8,010.00

$14.40

$12,270.50

$57,950.00

$19,500.00

$83,660.00

$162,630.00

$613,800.00

$774,410.00

$10,230.00

$607,550.00

$1,260.00
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705-06.20

712-01

712-02.02

712-02.60

712-04.01

712-04.50

712-05.01

712-06

712-08.03

712-08.08

712-08.09

712-08.12

TANGENT ENERGY ABSORBING TERM MASH TL-3

Ford Construction Company

TRAFFIC CONTROL

Ford Construction Company

INTERCONNECTED PORTABLE BARRIER RAIL

Ford Construction Company

TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

Ford Construction Company

FLEXIBLE DRUMS (CHANNELIZING)

Ford Construction Company

BARRIER RAIL DELINEATOR

Ford Construction Company

WARNING LIGHTS (TYPE A)

Ford Construction Company

SIGNS (CONSTRUCTION)

Ford Construction Company

ARROW BOARD (TYPE C)

Ford Construction Company

SPEED FEEDBACK SIGN ASSEMBLY

Ford Construction Company

DIGITAL SPEED LIMIT SIGN ASSEMBLY

Ford Construction Company

QUEUE PROTECTION TRUCK

Ford Construction Company

12.000 EACH

1.000LS

360.000 L.F.

1.000 EACH

625.000 EACH

10.000 EACH

99.000 EACH

2,115.000 S.F.

6.000 EACH

2.000 EACH

6.000 EACH

22.000 DAY

UNIT PRICE

$3,700.0000

$205,000.0000

$35.0000

$6,200.0000

$27.0000

$9.8000

$1.1000

$7.0000

$1,000.0000

$4,400.0000

$4,800.0000

$1,300.0000

CONTRACT CNV345

EXTENSION

$44,400.00

$205,000.00

$12,600.00

$6,200.00

$16,875.00

$98.00

$108.90

$14,805.00

$6,000.00

$8,800.00

$28,800.00

$28,600.00
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CONTRACT CNV345

UNIT PRICE EXTENSION
712-08.14 PORTABLE QUEUE WARNING SYSTEM
10.000 DAY
Ford Construction Company $4,800.0000 $48,000.00
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)
7,450.000 L.F.
Ford Construction Company $8.0000 $59,600.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT
4.000 EACH
Ford Construction Company $6,200.0000 $24,800.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)
380.000 EACH
Ford Construction Company $41.0000 $15,580.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER
380.000 EACH
Ford Construction Company $17.0000 $6,460.00
716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER
21.000 EACH
Ford Construction Company $22.0000 $462.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)
120.000 L.F.
Ford Construction Company $21.0000 $2,520.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)
13.220 L.M.
Ford Construction Company $2,130.0000 $28,158.60
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
13.220 L.M.
Ford Construction Company $8,010.0000 $105,892.20
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)
2,560.000 L.F.
Ford Construction Company $3.1500 $8,064.00
716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)
790.000 L.F.
Ford Construction Company $4.2500 $3,357.50
716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)
275.000 L.F.
Ford Construction Company $10.6000 $2,915.00

PAGE 4



717-01

730-03.20

730-12.02

730-14.02

730-14.03

MOBILIZATION

Ford Construction Company

INSTALL PULL BOX (TYPE A)

Ford Construction Company

CONDUIT 2" DIAMETER (PVC)

Ford Construction Company

SAW SLOT

Ford Construction Company

LOOP WIRE

Ford Construction Company

1.000LS

2.000 EACH

40.000 L.F.

550.000 L.F.

1,500.000 L.F.

UNIT PRICE

$197,000.0000

$428.0000

$16.0000

$10.7000

$1.0700

CONTRACT CNV345
EXTENSION

$197,000.00

$856.00

$640.00

$5,885.00

$1,605.00
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BRIDGE CATEGORY

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

Ford Construction Company

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

Ford Construction Company

5.000S.Y.

1,540.000S.Y.

UNIT PRICE

$900.0000

$56.0000

CONTRACT CNV345
EXTENSION

$4,500.00

$86,240.00
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SUB-TOTAL ROADWAY

Ford Construction Company $3,235,367.10

SUB-TOTAL BRIDGE

Ford Construction Company $90,740.00

TOTAL CONTRACT
COST(A) TIME(B) TOTAL CONTRACT

Ford Construction Company $3,326,107.10 $980,000.00 (98 CD) $4,306,107.10
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF DECEMBER 10, 2021

HENDERSON AND LAWRENCE COUNTIES (Contract No. CNV320 Call 021)

39003-4284-04,50001-4279-04

THE SIGNAL UPGRADES ON U.S. 43 (S.R. 6) FROM NEAR EAST GAINES STREET TO NEAR GERI STREET IN LAWRENCEBURG AND ON U.S.
412 (S.R. 20) FROM S.R. 114 (NATCHEZ TRACE DRIVE) TO NEAR MADISON AVENUE IN LEXINGTON.

PROJECT LENGTH - 1.700 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2022

TOTAL CONTRACT

Stansell Electric Company, Inc. $108,523.00
Wade Electric Company, Inc. $120,050.00
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ROADWAY CATEGORY

712-01

717-01

730-13.02

730-16.04

730-16.50

TRAFFIC CONTROL

Stansell Electric Company, Inc.

Wade Electric Company, Inc.

MOBILIZATION

Stansell Electric Company, Inc.

Wade Electric Company, Inc.

VEHICLE DETECTOR (VIDEO)

Stansell Electric Company, Inc.

Wade Electric Company, Inc.

CONTROLLER (ATC)

Stansell Electric Company, Inc.

Wade Electric Company, Inc.

CONFLICT MONITOR

Stansell Electric Company, Inc.

Wade Electric Company, Inc.

1.000LS

1.000LS

2.000 EACH

5.000 EACH

5.000 EACH

UNIT PRICE

$6,520.0000
$1,800.0000

$4,094.0000
$2,000.0000

$30,427.0000
$32,000.0000

$5,660.0000
$8,500.0000

$1,751.0000
$1,950.0000

CONTRACT CNV320
EXTENSION

$6,520.00
$1,800.00

$4,094.00
$2,000.00

$60,854.00
$64,000.00

$28,300.00
$42,500.00

$8,755.00
$9,750.00
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SUB-TOTAL ROADWAY

Stansell Electric Company, Inc.

Wade Electric Company, Inc.

TOTAL CONTRACT
Stansell Electric Company, Inc.
Wade Electric Company, Inc.

$108,523.00
$120,050.00

$108,523.00
$120,050.00

PAGE

3



STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF DECEMBER 10, 2021

HICKMAN COUNTY (Contract No. CNV344 Call 022)

BR-STP-230(17),41049-3231-94

THE CONSTRUCTION OF A CONCRETE BOX BEAM BRIDGE ON S.R. 230 OVER THE PINEY RIVER (L.M. 11.46), INCLUDING GRADING,
DRAINAGE AND PAVING.

PROJECT LENGTH - 0.162 MILES
COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

DBE GOAL 7.50%

TOTAL CONTRACT

Bell & Associates Construction, LLC $3,812,304.20
Dement Construction Company, LLC $3,886,656.28
Wright Brothers Construction Company, Inc. $4,372,021.80
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ROADWAY CATEGORY

105-01

201-01

203-01

203-03

203-07

203-50

209-01.31

209-05

CONSTRUCTION STAKES, LINES AND GRADES

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

CLEARING AND GRUBBING

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

BORROW EXCAVATION (UNCLASSIFIED)

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

FURNISHING & SPREADING TOPSOIL

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

CONSTRUCTION OF HAUL ROAD

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

TEMPORARY MULCH FILTER BERM

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

SEDIMENT REMOVAL

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

1.000LS

1.000LS

557.000 C.Y.

137.000 C.Y.

127.000 C.Y.

1.000LS

170.000 C.Y.

98.000 C.Y.

UNIT PRICE

$60,000.0000
$100,000.0000
$64,600.0000

$41,500.0000
$50,000.0000
$48,100.0000

$11.0000
$15.0000
$29.5000

$13.0000
$50.0000
$23.2500

$15.0000
$30.0000
$33.5000

$230,000.0000
$279,250.0000
$140,000.0000

$5.0000
$25.0000
$31.2500

$4.0000
$30.0000
$19.7000

CONTRACT CNV344
EXTENSION

$60,000.00
$100,000.00
$64,600.00

$41,500.00
$50,000.00
$48,100.00

$6,127.00
$8,355.00
$16,431.50

$1,781.00
$6,850.00
$3,185.25

$1,905.00
$3,810.00
$4,254.50

$230,000.00
$279,250.00
$140,000.00

$850.00
$4,250.00
$5,312.50

$392.00
$2,940.00
$1,930.60
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209-08.02

209-08.08

209-09.03

209-09.43

303-01

303-10.01

307-01.01

307-01.08

TEMPORARY SILT FENCE (WITH BACKING)

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

ENHANCED ROCK CHECK DAM

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

SEDIMENT FILTER BAG (15' X 15")

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

CURB INLET PROTECTION (TYPE 4)

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

MINERAL AGGREGATE (SIZE 57)

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

UNIT PRICE

3,732.000 L.F.
$4.2500
$4.1500
$4.5500

1.000 EACH
$400.0000
$1,000.0000
$1,090.0000

4.000 EACH
$500.0000
$150.0000
$1,160.0000

40.000 EACH
$20.0000
$140.0000
$153.0000

231.000 TON
$40.0000
$28.0000
$61.0000

298.000 TON
$60.0000
$65.0000
$44.2500

35.000 TON
$194.0000
$306.0000
$334.0000

23.000 TON
$195.0000
$312.0000
$340.0000

CONTRACT CNV344
EXTENSION

$15,861.00
$15,487.80
$16,980.60

$400.00
$1,000.00
$1,090.00

$2,000.00
$600.00
$4,640.00

$800.00
$5,600.00
$6,120.00

$9,240.00
$6,468.00
$14,091.00

$17,880.00
$19,370.00
$13,186.50

$6,790.00
$10,710.00
$11,690.00

$4,485.00
$7,176.00
$7,820.00
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402-01

402-02

403-01

411-01.10

411-12.03

415-01.02

604-07.01

705-04.02

BITUMINOUS MATERIAL FOR PRIME COAT (PC)

0.300 TON

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

AGGREGATE FOR COVER MATERIAL (PC)

1.000 TON

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

0.500 TON
Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

ACS MIX(PG64-22) GRADING D

63.000 TON
Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

0.200 L.M.

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

COLD PLANING BITUMINOUS PAVEMENT

748.000 S.Y.
Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

RETAINING WALL (R1, STA. 121+20.75 TO STA. 122+19.74 RT)

749.000 S.F.

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

GUARDRAIL TERMINAL (TYPE 12)

1.000 EACH

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

UNIT PRICE

$2,100.0000
$1,200.0000
$1,310.0000

$36.0000
$60.0000
$65.5000

$2,600.0000
$1,200.0000
$1,310.0000

$200.0000
$326.0000
$356.0000

$21,500.0000
$22,500.0000
$28,400.0000

$20.0000
$18.0000
$19.4500

$100.0000
$167.5000
$79.2500

$2,000.0000
$1,838.0000
$2,020.0000

CONTRACT CNV344
EXTENSION

$630.00
$360.00
$393.00

$36.00
$60.00
$65.50

$1,300.00
$600.00
$655.00

$12,600.00
$20,538.00
$22,428.00

$4,300.00
$4,500.00
$5,680.00

$14,960.00
$13,464.00
$14,548.60

$74,900.00
$125,457.50
$59,358.25

$2,000.00
$1,838.00
$2,020.00
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705-04.09

705-06.01

705-06.11

705-06.20

705-06.25

706-10.26

707-08.11

709-05.05

EARTH PAD FOR TYPE 38 GR END TREATMENT

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

W BEAM GR (TYPE 2) MASH TL-3

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

GR TERMINAL (IN-INLINE) MASH TL-3

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

THRIE BEAM BRIDGE TRANSITION MASH TL-3

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

ROUNDED END ELEMENT

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

HIGH-VISIBILITY CONSTRUCTION FENCE

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

MACHINED RIP-RAP (CLASS A-3)

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

UNIT PRICE

1.000 EACH
$1,600.0000
$1,470.0000
$1,620.0000

238.000 L.F.
$41.0000
$36.6700
$40.2500

2.000 EACH
$1,200.0000
$1,103.0000
$1,210.0000

1.000 EACH
$3,500.0000
$3,242.0000
$3,560.0000

4.000 EACH
$2,400.0000
$2,281.0000
$2,510.0000

2.000 EACH
$135.0000
$123.0000
$135.0000

987.000 L.F.
$1.7000
$1.7500
$1.9000

200.000 TON
$30.0000
$50.0000
$45.2500

CONTRACT CNV344
EXTENSION

$1,600.00
$1,470.00
$1,620.00

$9,758.00
$8,727.46
$9,579.50

$2,400.00
$2,206.00
$2,420.00

$3,500.00
$3,242.00
$3,560.00

$9,600.00
$9,124.00
$10,040.00

$270.00
$246.00
$270.00

$1,677.90
$1,727.25
$1,875.30

$6,000.00
$10,000.00
$9,050.00
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CONTRACT CNV344

UNIT PRICE EXTENSION
709-05.08 MACHINED RIP-RAP (CLASS B)
744.000 TON
Bell & Associates Construction, LLC $45.0000 $33,480.00
Dement Construction Company, LLC $45.0000 $33,480.00
Wright Brothers Construction Company, Inc. $42.0000 $31,248.00
712-01 TRAFFIC CONTROL
1.000LS
Bell & Associates Construction, LLC $5,000.0000 $5,000.00
Dement Construction Company, LLC $6,500.0000 $6,500.00
Wright Brothers Construction Company, Inc. $10,700.0000 $10,700.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL
100.000 L.F.
Bell & Associates Construction, LLC $40.0000 $4,000.00
Dement Construction Company, LLC $35.0000 $3,500.00
Wright Brothers Construction Company, Inc. $47.0000 $4,700.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)
12.000 EACH
Bell & Associates Construction, LLC $36.0000 $432.00
Dement Construction Company, LLC $35.0000 $420.00
Wright Brothers Construction Company, Inc. $38.2500 $459.00
712-05.03 WARNING LIGHTS (TYPE C)
12.000 EACH
Bell & Associates Construction, LLC $5.0000 $60.00
Dement Construction Company, LLC $25.0000 $300.00
Wright Brothers Construction Company, Inc. $41.5000 $498.00
712-06 SIGNS (CONSTRUCTION)
1,063.000 S.F.
Bell & Associates Construction, LLC $8.2500 $8,769.75
Dement Construction Company, LLC $7.3500 $7,813.05
Wright Brothers Construction Company, Inc. $8.2000 $8,716.60
712-07.03 TEMPORARY BARRICADES (TYPE l1lI)
48.000 L.F.
Bell & Associates Construction, LLC $15.0000 $720.00
Dement Construction Company, LLC $12.0000 $576.00
Wright Brothers Construction Company, Inc. $14.7500 $708.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST
36.000 LB.
Bell & Associates Construction, LLC $15.0000 $540.00
Dement Construction Company, LLC $13.5700 $488.52
Wright Brothers Construction Company, Inc. $5.7500 $207.00
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713-13.03

713-15

713-16.01

713-16.41

716-01.21

716-01.30

716-12.02

717-01

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

REMOVAL OF SIGNS, POSTS AND FOOTINGS

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

CHANGEABLE MESSAGE SIGN UNIT

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

RELOCATE SIGN

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

UNIT PRICE

26.000 S.F.
$21.0000
$19.5600
$18.0000

1.000LS
$750.0000
$675.0000
$1,360.0000

9.000 EACH
$6,500.0000
$6,900.0000
$6,820.0000

1.000LS
$1,250.0000
$1,196.0000
$1,090.0000

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

MOBILIZATION

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

12.000 EACH
$182.0000
$170.0000
$185.0000

12.000 EACH
$105.0000
$100.0000
$109.0000

0.500 L.M.
$16,000.0000
$15,000.0000
$16,400.0000

1.000LS
$195,950.0000
$190,000.0000
$218,000.0000

CONTRACT CNV344
EXTENSION

$546.00
$508.56
$468.00

$750.00
$675.00
$1,360.00

$58,500.00
$62,100.00
$61,380.00

$1,250.00
$1,196.00
$1,090.00

$2,184.00
$2,040.00
$2,220.00

$1,260.00
$1,200.00
$1,308.00

$8,000.00
$7,500.00
$8,200.00

$195,950.00
$190,000.00
$218,000.00
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740-07.04

740-10.03

740-10.04

740-11.04

801-01

801-01.07

801-01.34

801-01.35

GEOGRID REINFORCEMENT TYPE 2

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

GEOTEXTILE (TYPE III)(EROSION CONTROL)

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

GEOTEXTILE (TYPE IV)(STABILIZATION)

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

TEMPORARY SEDIMENT TUBE 20IN

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

SEEDING (WITH MULCH)

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

TEMPORARY SEEDING (WITH MULCH)

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

GRASS SEED MIX (RIPZN/FLPL)

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

GRASS SEED MIX (RIPZN/FLPL) W/MULCH

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

363.000S.Y.

344.000S.Y.

355.000S.Y.

250.000 L.F.

59.000 UNIT

74.000 UNIT

4.000 UNIT

53.000 UNIT

UNIT PRICE

$15.0000
$10.0000
$5.2500

$2.0000
$5.0000
$3.9000

$3.0000
$5.0000
$3.6000

$4.0000
$4.2500
$4.6500

$34.0000
$28.0000
$30.5000

$32.0000
$28.0000
$30.5000

$54.0000
$15.0000
$16.3500

$55.0000
$28.0000
$30.5000

CONTRACT CNV344
EXTENSION

$5,445.00
$3,630.00
$1,905.75

$688.00
$1,720.00
$1,341.60

$1,065.00
$1,775.00
$1,278.00

$1,000.00
$1,062.50
$1,162.50

$2,006.00
$1,652.00
$1,799.50

$2,368.00
$2,072.00
$2,257.00

$216.00
$60.00
$65.40

$2,915.00
$1,484.00
$1,616.50
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801-02

801-02.08

801-02.15

801-03

805-12.02

SEEDING (WITHOUT MULCH)

Bell & Associates Construction, LLC
Dement Construction Company, LLC

Wright Brothers Construction Company, Inc.

TEMPORARY SEEDING (WITHOUT MULCH)

Bell & Associates Construction, LLC
Dement Construction Company, LLC

Wright Brothers Construction Company, Inc.

FERTILIZER

Bell & Associates Construction, LLC
Dement Construction Company, LLC

Wright Brothers Construction Company, Inc.

WATER (SEEDING & SODDING)

Bell & Associates Construction, LLC
Dement Construction Company, LLC

Wright Brothers Construction Company, Inc.

EROSION CONTROL BLANKET (TYPE II)

Bell & Associates Construction, LLC
Dement Construction Company, LLC

Wright Brothers Construction Company, Inc.

2.000 UNIT

6.000 UNIT

1.000 TON

20.000 M.G.

782.000S.Y.

UNIT PRICE

$27.5000
$15.0000
$16.3500

$25.0000
$15.0000
$16.3500

$525.0000
$786.0000
$860.0000

$60.0000
$300.0000
$327.0000

$1.4000
$1.6100
$1.7500

CONTRACT CNV344
EXTENSION

$55.00
$30.00
$32.70

$150.00
$90.00
$98.10

$525.00
$786.00
$860.00

$1,200.00
$6,000.00
$6,540.00

$1,094.80
$1,259.02
$1,368.50
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BRIDGE CATEGORY

202-01.02

202-04.01

204-04.10

204-05.01

303-01.02

602-10.05

604-02.03

604-03.01

REMOVAL OF ASBESTOS

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

REMOVAL OF STRUCTURES (PARTIAL, BR. NO. 41-SR230-11.46)

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

STRUCTURE EXCAVATION UNCLASSIFIED

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

CORE DRILLING AND SAMPLING

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

GRANULAR BACKFILL (BRIDGES)

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

BRACING REPAIRS

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

EPOXY COATED REINFORCING STEEL

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

CLASS A CONCRETE (BRIDGES)

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

1.000LS

1.000LS

120.000C.Y.

302.000 L.F.

30.000 TON

1.000LS

229,086.000 LB.

270.000 C.Y.

UNIT PRICE

$70,000.0000
$100,000.0000
$74,500.0000

$190,000.0000
$400,000.0000
$486,125.0000

$10.0000
$15.0000
$54.7500

$80.0000
$75.0000
$216.0000

$40.0000
$100.0000
$98.2500

$50,000.0000
$10,000.0000
$5,710.0000

$1.5000
$1.1500
$1.4000

$1,600.0000
$1,000.0000
$2,090.0000

$70,000.00
$100,000.00
$74,500.00

$190,000.00
$400,000.00
$486,125.00

$1,200.00
$1,800.00
$6,570.00

$24,160.00
$22,650.00
$65,232.00

$1,200.00
$3,000.00
$2,947.50

$50,000.00
$10,000.00
$5,710.00

$343,629.00
$263,448.90
$320,720.40

$432,000.00
$270,000.00
$564,300.00
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CONTRACT CNV344

UNIT PRICE EXTENSION
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)
56,878.000 LB.
Bell & Associates Construction, LLC $1.3500 $76,785.30
Dement Construction Company, LLC $1.0100 $57,446.78
Wright Brothers Construction Company, Inc. $1.2500 $71,097.50
604-03.04 PAVEMENT @ BRIDGE ENDS
190.000 S.Y.
Bell & Associates Construction, LLC $350.0000 $66,500.00
Dement Construction Company, LLC $325.0000 $61,750.00
Wright Brothers Construction Company, Inc. $355.0000 $67,450.00
604-03.09 CLASS D CONCRETE (BRIDGE DECK)
647.000 C.Y.
Bell & Associates Construction, LLC $800.0000 $517,600.00
Dement Construction Company, LLC $850.0000 $549,950.00
Wright Brothers Construction Company, Inc. $1,110.0000 $718,170.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)
2,892.000 S.Y.
Bell & Associates Construction, LLC $8.5000 $24,582.00
Dement Construction Company, LLC $7.9500 $22,991.40
Wright Brothers Construction Company, Inc. $8.9500 $25,883.40
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)
2,321.000 S.Y.
Bell & Associates Construction, LLC $4.2500 $9,864.25
Dement Construction Company, LLC $3.9400 $9,144.74
Wright Brothers Construction Company, Inc. $4.2500 $9,864.25
606-03.03 STEEL PILES (12 INCH)
297.000 L.F.
Bell & Associates Construction, LLC $95.0000 $28,215.00
Dement Construction Company, LLC $55.0000 $16,335.00
Wright Brothers Construction Company, Inc. $106.0000 $31,482.00
606-03.06 PILE TIPS (STEEL PILES, 12 INCH)
18.000 EACH
Bell & Associates Construction, LLC $175.0000 $3,150.00
Dement Construction Company, LLC $300.0000 $5,400.00
Wright Brothers Construction Company, Inc. $317.0000 $5,706.00
615-02.19 PRESTRESSED CONCRETE BOX BEAM (24" X 36")
2,202.000 L.F.
Bell & Associates Construction, LLC $375.0000 $825,750.00
Dement Construction Company, LLC $350.0000 $770,700.00
Wright Brothers Construction Company, Inc. $355.0000 $781,710.00
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620-05.01

625-02.01

625-02.13

625-02.40

625-02.44

710-09.01

710-09.02

CONC PARAPET SINGLE SLOPE (STD-1-1SS)

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

DRILLED SHAFT-SOIL (48" DIA.)

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

DRILLED SHAFT-ROCK (48" DIA.)

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

DRILLED SHAFT (SH-SCC) CONCRETE

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

DRILLED SHAFT REINFORCING STEEL

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

6" PIPE UNDERDRAIN

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

1,188.000 L.F.

162.000 V.F.

60.000 V.F.

111.000C.Y.

25,398.000 LB.

104.000 L.F.

70.000 L.F.

UNIT PRICE

$90.0000
$110.0000
$89.7500

$169.0000
$151.0000
$188.0000

$790.0000
$710.0000
$880.0000

$252.0000
$225.0000
$280.0000

$1.9000
$1.1000
$1.2500

$30.0000
$50.0000
$51.5000

$13.0000
$12.0000
$27.2500

CONTRACT CNV344
EXTENSION

$106,920.00
$130,680.00
$106,623.00

$27,378.00
$24,462.00
$30,456.00

$47,400.00
$42,600.00
$52,800.00

$27,972.00
$24,975.00
$31,080.00

$48,256.20
$27,937.80
$31,747.50

$3,120.00
$5,200.00
$5,356.00

$910.00
$840.00
$1,907.50
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SUB-TOTAL ROADWAY

Bell & Associates Construction, LLC
Dement Construction Company, LLC

Wright Brothers Construction Company, Inc.

SUB-TOTAL BRIDGE

Bell & Associates Construction, LLC
Dement Construction Company, LLC

Wright Brothers Construction Company, Inc.

TOTAL CONTRACT
Bell & Associates Construction, LLC
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

$885,712.45
$1,065,344.66
$874,583.75

$2,926,591.75
$2,821,311.62
$3,497,438.05

$3,812,304.20
$3,886,656.28
$4,372,021.80
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF DECEMBER 10, 2021

HICKMAN AND HUMPHREYS COUNTIES (Contract No. CNV348 Call 023)
STP-REG3(208),R3ER21-M3-018

THE GUARDRAIL REPAIR AND INSTALLATION AT VARIOUS LOCATIONS ON U.S. 70 (S.R. 1) AND S.R. 230 IN HUMPHREYS COUNTY AND ON
S.R. 48 AND S.R. 230 IN HICKMAN COUNTY.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2022

TOTAL CONTRACT

R.D. Construction, LLC $157,726.50
Bullington Construction, Inc. $183,129.00
Tri-State Guardrail & Sign Co., Inc. $202,733.25
LU, Inc. $230,758.95
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MAINTENANCE CATEGORY

705-01.01

705-01.04

705-01.13

705-04.09

705-06.01

705-06.10

705-06.11

GUARDRAIL AT BRIDGE ENDS

R.D. Construction, LLC

Bullington Construction, Inc.
Tri-State Guardrail & Sign Co., Inc.
LU, Inc.

METAL BEAM GUARD FENCE

R.D. Construction, LLC

Bullington Construction, Inc.
Tri-State Guardrail & Sign Co., Inc.
LU, Inc.

ROCK DRILLING FOR GUARDRAIL POST

R.D. Construction, LLC

Bullington Construction, Inc.
Tri-State Guardrail & Sign Co., Inc.
LU, Inc.

EARTH PAD FOR TYPE 38 GR END TREATMENT

R.D. Construction, LLC

Bullington Construction, Inc.
Tri-State Guardrail & Sign Co., Inc.
LU, Inc.

W BEAM GR (TYPE 2) MASH TL-3

R.D. Construction, LLC

Bullington Construction, Inc.
Tri-State Guardrail & Sign Co., Inc.
LU, Inc.

GR TERMINALTRAILING END (TYPE 13) MASH TL-3

R.D. Construction, LLC

Bullington Construction, Inc.
Tri-State Guardrail & Sign Co., Inc.
LU, Inc.

GR TERMINAL (IN-INLINE) MASH TL-3

R.D. Construction, LLC

Bullington Construction, Inc.
Tri-State Guardrail & Sign Co., Inc.
LU, Inc.

216.000 L.F.

63.000 L.F.

266.000 EACH

9.000 EACH

1,063.000 L.F.

4.000 EACH

4.000 EACH

UNIT PRICE

$79.5000
$121.0000
$93.7500
$84.5000

$80.0000
$120.0000
$94.2500
$78.6000

$40.0000
$10.0000
$210.0000
$383.5000

$1,000.0000

$700.0000
$1,395.0000
$1,416.0000

$32.5000
$36.0000
$40.5000
$33.7600

$1,350.0000
$1,200.0000
$1,475.0000
$1,534.0000

$1,000.0000
$800.0000
$850.0000
$1,062.0000

CONTRACT CNV348
EXTENSION

$17,172.00
$26,136.00
$20,250.00
$18,252.00

$5,040.00
$7,560.00
$5,937.75
$4,951.80

$10,640.00
$2,660.00
$55,860.00
$102,011.00

$9,000.00
$6,300.00
$12,555.00
$12,744.00

$34,547.50
$38,268.00
$43,051.50
$35,886.88

$5,400.00
$4,800.00
$5,900.00
$6,136.00

$4,000.00
$3,200.00
$3,400.00
$4,248.00
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CONTRACT CNV348

UNIT PRICE EXTENSION
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3
9.000 EACH
R.D. Construction, LLC $2,850.0000 $25,650.00
Bullington Construction, Inc. $4,200.0000 $37,800.00
Tri-State Guardrail & Sign Co., Inc. $3,500.0000 $31,500.00
LU, Inc. $3,044.9900 $27,404.91
706-01 GUARDRAIL REMOVED
623.000 L.F.
R.D. Construction, LLC $1.0000 $623.00
Bullington Construction, Inc. $5.0000 $3,115.00
Tri-State Guardrail & Sign Co., Inc. $1.0000 $623.00
LU, Inc. $2.6600 $1,657.18
706-03.01 POSTS FURNISHED
1.000 EACH
R.D. Construction, LLC $150.0000 $150.00
Bullington Construction, Inc. $130.0000 $130.00
Tri-State Guardrail & Sign Co., Inc. $110.0000 $110.00
LU, Inc. $177.0000 $177.00
706-06.03 RADIUS RAIL
88.000 L.F.
R.D. Construction, LLC $33.0000 $2,904.00
Bullington Construction, Inc. $45.0000 $3,960.00
Tri-State Guardrail & Sign Co., Inc. $73.2500 $6,446.00
LU, Inc. $39.6600 $3,490.08
706-10.72 PULL AND REINSTALL GUARDARAIL POST FOR VERIFICATION
1.000 EACH
R.D. Construction, LLC $200.0000 $200.00
Bullington Construction, Inc. $200.0000 $200.00
Tri-State Guardrail & Sign Co., Inc. $100.0000 $100.00
LU, Inc. $230.1000 $230.10
706-10.74 CONCRETE BARRIER WALL REPAIR
2.000C.Y.
R.D. Construction, LLC $4,200.0000 $8,400.00
Bullington Construction, Inc. $3,000.0000 $6,000.00
Tri-State Guardrail & Sign Co., Inc. $3,000.0000 $6,000.00
LU, Inc. $4,130.0000 $8,260.00
712-01 TRAFFIC CONTROL
1.000LS
R.D. Construction, LLC $20,000.0000 $20,000.00
Bullington Construction, Inc. $31,000.0000 $31,000.00
Tri-State Guardrail & Sign Co., Inc. $8,500.0000 $8,500.00
LU, Inc. $4,130.0000 $4,130.00

PAGE



CONTRACT CNV348

UNIT PRICE EXTENSION
717-01 MOBILIZATION
1.000LS
R.D. Construction, LLC $14,000.0000 $14,000.00
Bullington Construction, Inc. $12,000.0000 $12,000.00
Tri-State Guardrail & Sign Co., Inc. $2,500.0000 $2,500.00
LU, Inc. $1,180.0000 $1,180.00
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SUB-TOTAL MAINTENANCE

R.D. Construction, LLC

Bullington Construction, Inc.
Tri-State Guardrail & Sign Co., Inc.
LU, Inc.

TOTAL CONTRACT
R.D. Construction, LLC
Bullington Construction, Inc.
Tri-State Guardrail & Sign Co., Inc.
LU, Inc.

$157,726.50
$183,129.00
$202,733.25
$230,758.95

$157,726.50
$183,129.00
$202,733.25
$230,758.95

PAGE
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF DECEMBER 10, 2021

HUMPHREYS COUNTY (Contract No. CNV347 Call 024)
STP-1(457),43ER21-M3-010

THE FENCE REPAIR AT VARIOUS LOCATIONS ON U.S. 70 (S.R. 1).
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2022

TOTAL CONTRACT

RAMM FENCING $344,572.50
RMD Holdings, LTD DBA Nationwide Construction Group $467,672.14
Bullington Construction, Inc. $561,374.75
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MAINTENANCE CATEGORY

707-01.11

707-01.12

707-01.55

707-01.60

707-06.01

717-01

CHAIN LINK FENCE (6 FOOT)

RAMM FENCING
RMD Holdings, LTD DBA Nationwide Construction Group
Bullington Construction, Inc.

END & CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6')

RAMM FENCING
RMD Holdings, LTD DBA Nationwide Construction Group
Bullington Construction, Inc.

REPAIR CHAIN LINK FENCE (6 FOOT)

RAMM FENCING
RMD Holdings, LTD DBA Nationwide Construction Group
Bullington Construction, Inc.

REPLACE LINE POST (CHAIN LINK 6 FOOT)

RAMM FENCING
RMD Holdings, LTD DBA Nationwide Construction Group
Bullington Construction, Inc.

REMOVAL OF FENCE (CHAIN LINK 6 FOOT)

RAMM FENCING
RMD Holdings, LTD DBA Nationwide Construction Group
Bullington Construction, Inc.

MOBILIZATION

RAMM FENCING
RMD Holdings, LTD DBA Nationwide Construction Group
Bullington Construction, Inc.

15,985.000 L.F.

31.000 EACH

553.000 L.F.

7.000 EACH

15,985.000 L.F.

1.000LS

UNIT PRICE

$18.0000
$21.8800
$23.5500

$300.0000
$704.1700
$320.0000

$5.0000
$19.6600
$28.0000

$100.0000
$186.2200
$92.0000

$1.5000
$2.6300
$8.0000

$20,100.0000
$41,875.0000
$31,000.0000

CONTRACT CNV347
EXTENSION

$287,730.00
$349,751.80
$376,446.75

$9,300.00
$21,829.27
$9,920.00

$2,765.00
$10,871.98
$15,484.00

$700.00
$1,303.54
$644.00

$23,977.50
$42,040.55
$127,880.00

$20,100.00
$41,875.00
$31,000.00
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SUB-TOTAL MAINTENANCE

RAMM FENCING
RMD Holdings, LTD DBA Nationwide Construction Group
Bullington Construction, Inc.

TOTAL CONTRACT
RAMM FENCING
RMD Holdings, LTD DBA Nationwide Construction Group
Bullington Construction, Inc.

$344,572.50
$467,672.14
$561,374.75

$344,572.50
$467,672.14
$561,374.75

PAGE
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF DECEMBER 10, 2021

JACKSON AND SCOTT COUNTIES (Contract No. CNV342 Call 025)
44003-4238-04,76001-4291-04

THE SIGNAL UPGRADES ON U.S. 27 (S.R. 29) FROM NEAR S.R. 297 (INDUSTRIAL LANE) TO NEAR LITTON ROAD IN ONEIDA AND ON S.R. 56
FROM NEAR THE GAINESBORO ELEMENTARY SCHOOL TO NEAR S.R. 53 IN GAINESBORO.

PROJECT LENGTH - 1.600 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2022

TOTAL CONTRACT
Stansell Electric Company, Inc. $89,942.31
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ROADWAY CATEGORY

712-01

713-15.07

713-15.41

717-01

730-01.05

730-01.08

730-02.07

730-02.08

730-02.09

730-02.16

730-02.17

730-02.24

TRAFFIC CONTROL

Stansell Electric Company, Inc.

SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)

Stansell Electric Company, Inc.

SIGN REMOVAL (DESCRIPTION)

Stansell Electric Company, Inc.

MOBILIZATION

Stansell Electric Company, Inc.

REMOVE & RELOCATE SCHOOL SIGNAL EQUIPMENT

Stansell Electric Company, Inc.

SCHOOL SPEED LIMIT FLASHING SIGNAL INSTALLED

Stansell Electric Company, Inc.

SIGNAL HEAD ASSEMBLY (130)

Stansell Electric Company, Inc.

SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED)

Stansell Electric Company, Inc.

SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)

Stansell Electric Company, Inc.

SIGNAL HEAD ASSEMBLY (150 A2H)

Stansell Electric Company, Inc.

SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)

Stansell Electric Company, Inc.

SIGNAL HEAD ASSEMBLY (260)

Stansell Electric Company, Inc.

1.000LS

2.000 EACH

1.000LS

1.000LS

1.000LS

2.000 EACH

4.000 EACH

1.000 EACH

12.000 EACH

1.000 EACH

2.000 EACH

5.000 EACH

UNIT PRICE

$4,870.6000

$347.4700

$1,563.9400

$11,903.4900

$2,334.0100

$5,407.8800

$964.1900

$924.2700

$1,137.8500

$1,611.4900

$1,611.4900

$1,640.9600

CONTRACT CNV342
EXTENSION

$4,870.60

$694.94

$1,563.94

$11,903.49

$2,334.01

$10,815.76

$3,856.76

$924.27

$13,654.20

$1,611.49

$3,222.98

$8,204.80
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730-05.04

730-08.03

730-09.20

730-10.01

730-13.13

730-15.11

MODIFY EXISTING ELECTRICAL SERVICE CONNECTION

1.000 EACH
Stansell Electric Company, Inc.
SIGNAL CABLE - 7 CONDUCTOR
1,779.000 L.F.
Stansell Electric Company, Inc.
SPAN WIRE ASSEMBLY
85.000 L.F.
Stansell Electric Company, Inc.
TETHER WIRE ASSEMBLY - 1/4" DIAMETER
257.000 L.F.
Stansell Electric Company, Inc.
VEHICLE DETECTOR (RADAR)
1.000 EACH
Stansell Electric Company, Inc.
MODIFY CABINET (CONTROLLER SIGNAL PHASING AND TIMING)
1.000 EACH

Stansell Electric Company, Inc.

UNIT PRICE

$715.8900

$2.8900

$12.5600

$5.2300

$17,404.0900

$612.0700

CONTRACT CNV342
EXTENSION

$715.89

$5,141.31

$1,067.60

$1,344.11

$17,404.09

$612.07
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SUB-TOTAL ROADWAY

Stansell Electric Company, Inc. $89,942.31

TOTAL CONTRACT
Stansell Electric Company, Inc. $89,942.31
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF DECEMBER 10, 2021

LOUDON COUNTY (Contract No. CNV346 Call 026)

NH-I-75-2(46),531075-F8-002
THE RESURFACING ON I-75 FROM THE TENNESSEE RIVER BRIDGE (L.M. 7.86) TO NEAR HOTCHKISS VALLEY ROAD EAST (L.M. 12.92).
PROJECT LENGTH - 5.06 MILES

COMPLETION TIME - A + B BIDDING

DBE GOAL 5.50%

COST(A) TIME(B) TOTAL CONTRACT
APAC-Atlantic, Inc. $5,239,778.25 $1,200,000.00 (120 CD) $6,439,778.25
Rogers Group, Inc. $5,608,376.65 $1,800,000.00 (180 CD) $7,408,376.65
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ROADWAY CATEGORY

201-01

208-01.05

303-01

307-03.09

403-01

411-03.23

411-03.28

411-12.01

415-01.01

712-01

CLEARING AND GRUBBING

APAC-Atlantic, Inc.
Rogers Group, Inc.

BROOMING & DEGRASSING SHOULDERS

APAC-Atlantic, Inc.
Rogers Group, Inc.

MINERAL AGGREGATE, TYPE A BASE, GRADING D

APAC-Atlantic, Inc.
Rogers Group, Inc.

ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING C

APAC-Atlantic, Inc.
Rogers Group, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

APAC-Atlantic, Inc.
Rogers Group, Inc.

ACS MIX (PG76-22) OGFC

APAC-Atlantic, Inc.
Rogers Group, Inc.

ACS MIX (PG76-22) OGFC GRADING E SHOULDER

APAC-Atlantic, Inc.
Rogers Group, Inc.

SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

APAC-Atlantic, Inc.
Rogers Group, Inc.

COLD PLANING BITUMINOUS PAVEMENT

APAC-Atlantic, Inc.
Rogers Group, Inc.

TRAFFIC CONTROL

APAC-Atlantic, Inc.
Rogers Group, Inc.

1.000LS

21.000 L.M.

339.000 TON

13,355.000 TON

163.000 TON

9,836.000 TON

5,219.000 TON

21.000 L.M.

13,965.000 TON

1.000LS

UNIT PRICE

$300,000.0000
$297,500.0000

$2,000.0000
$1,200.0000

$80.0000
$62.0000

$94.7000
$118.0000

$580.0000
$750.0000

$139.0000
$152.5000

$142.0000
$152.5000

$750.0000
$368.5000

$27.8500
$36.0000

$150,000.0000
$212,500.0000

CONTRACT CNV346

EXTENSION

$300,000.00
$297,500.00

$42,000.00
$25,200.00

$27,120.00
$21,018.00

$1,264,718.50
$1,575,890.00

$94,540.00
$122,250.00

$1,367,204.00
$1,499,990.00

$741,098.00
$795,897.50

$15,750.00
$7,738.50

$388,925.25
$502,740.00

$150,000.00
$212,500.00
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712-04.01

712-05.01

712-06

712-06.16

712-08.03

712-08.08

712-08.09

712-08.12

716-01.23

716-01.30

FLEXIBLE DRUMS (CHANNELIZING)

262.000 EACH

APAC-Atlantic, Inc.
Rogers Group, Inc.

WARNING LIGHTS (TYPE A)

131.000 EACH
APAC-Atlantic, Inc.
Rogers Group, Inc.

SIGNS (CONSTRUCTION)

3,156.000 S.F.
APAC-Atlantic, Inc.
Rogers Group, Inc.

SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)

3.000 EACH
APAC-Atlantic, Inc.
Rogers Group, Inc.

ARROW BOARD (TYPE C)

3.000 EACH
APAC-Atlantic, Inc.
Rogers Group, Inc.

SPEED FEEDBACK SIGN ASSEMBLY

2.000 EACH
APAC-Atlantic, Inc.
Rogers Group, Inc.

DIGITAL SPEED LIMIT SIGN ASSEMBLY

6.000 EACH
APAC-Atlantic, Inc.
Rogers Group, Inc.

QUEUE PROTECTION TRUCK

15.000 DAY
APAC-Atlantic, Inc.
Rogers Group, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

813.000 EACH
APAC-Atlantic, Inc.
Rogers Group, Inc.
REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

813.000 EACH

APAC-Atlantic, Inc.
Rogers Group, Inc.

UNIT PRICE

$25.0000
$16.0000

$1.0000
$1.1000

$12.0000
$6.4000

$500.0000
$516.7500

$900.0000
$905.0000

$6,500.0000
$4,530.0000

$6,500.0000
$4,955.0000

$2,400.0000
$1,280.0000

$32.0000
$31.6000

$9.5000
$9.5000

CONTRACT CNV346
EXTENSION

$6,550.00
$4,192.00

$131.00
$144.10

$37,872.00
$20,198.40

$1,500.00
$1,550.25

$2,700.00
$2,715.00

$13,000.00
$9,060.00

$39,000.00
$29,730.00

$36,000.00
$19,200.00

$26,016.00
$25,690.80

$7,723.50
$7,723.50
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716-02.07

716-05.49

716-12.02

716-12.03

716-12.05

717-01

730-03.20

730-12.02

730-14.02

730-14.03

PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

1,200.000 L.F.

APAC-Atlantic, Inc.
Rogers Group, Inc.
PAINTED PAVEMENT MARKINGS(8" LINE)

24.000 L.M.
APAC-Atlantic, Inc.
Rogers Group, Inc.
ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

24.000 L.M.

APAC-Atlantic, Inc.
Rogers Group, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)

2,900.000 L.F.
APAC-Atlantic, Inc.
Rogers Group, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

2,010.000 L.F.
APAC-Atlantic, Inc.
Rogers Group, Inc.

MOBILIZATION

1.000LS
APAC-Atlantic, Inc.
Rogers Group, Inc.

INSTALL PULL BOX (TYPE A)

4.000 EACH
APAC-Atlantic, Inc.
Rogers Group, Inc.

CONDUIT 2" DIAMETER (PVC)

40.000 L.F.
APAC-Atlantic, Inc.
Rogers Group, Inc.

SAW SLOT

1,000.000 L.F.
APAC-Atlantic, Inc.
Rogers Group, Inc.

LOOP WIRE

3,000.000 L.F.
APAC-Atlantic, Inc.
Rogers Group, Inc.

UNIT PRICE

$9.5000
$9.5000

$1,500.0000
$1,157.9000

$6,200.0000
$5,789.5000

$3.0000
$2.1000

$3.0000
$2.1000

$445,000.0000
$220,000.0000

$400.0000
$1,625.0000

$35.0000
$30.0000

$10.0000
$6.5000

$3.0000
$1.6000

CONTRACT CNV346
EXTENSION

$11,400.00
$11,400.00

$36,000.00
$27,789.60

$148,800.00
$138,948.00

$8,700.00
$6,090.00

$6,030.00
$4,221.00

$445,000.00
$220,000.00

$1,600.00
$6,500.00

$1,400.00
$1,200.00

$10,000.00
$6,500.00

$9,000.00
$4,800.00
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SUB-TOTAL ROADWAY

APAC-Atlantic, Inc.
Rogers Group, Inc.

TOTAL CONTRACT

APAC-Atlantic, Inc.

Rogers Group, Inc.

COST(A)
$5,239,778.25

$5,608,376.65

$5,239,778.25
$5,608,376.65

TIME(B) TOTAL CONTRACT
$1,200,000.00 (120 CD) $6,439,778.25
$1,800,000.00 (180 CD) $7,408,376.65
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF DECEMBER 10, 2021

MARION COUNTY (Contract No. CNV314 Call 027)

NH-I-24-2(186),581024-F8-003
THE RESURFACING ON I-24 FROM WEST OF MARTIN SPRINGS ROAD EXIT (L.M. 6.32) TO EAST OF BIG FIERY GIZZARD CREEK (L.M. 11.48).
PROJECT LENGTH - 5.160 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2022

DBE GOAL 5.00%

TOTAL CONTRACT

Rogers Group, Inc. $3,939,232.56
Wright Brothers Construction Company, Inc. $3,974,211.80
Tinsley Asphalt, LLC $4,180,173.74
Talley Construction Company, Inc. $4,709,118.07
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ROADWAY CATEGORY

208-01.05

303-01

307-03.08

307-03.10

403-02.01

411-01.07

411-03.10

BROOMING & DEGRASSING SHOULDERS

20.400 L.M.

Rogers Group, Inc.

Wright Brothers Construction Company, Inc.
Tinsley Asphalt, LLC

Talley Construction Company, Inc.

MINERAL AGGREGATE, TYPE A BASE, GRADING D

2,008.000 TON
Rogers Group, Inc.
Wright Brothers Construction Company, Inc.
Tinsley Asphalt, LLC
Talley Construction Company, Inc.

ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

375.000 TON
Rogers Group, Inc.
Wright Brothers Construction Company, Inc.
Tinsley Asphalt, LLC
Talley Construction Company, Inc.

ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS

7,441.000 TON
Rogers Group, Inc.
Wright Brothers Construction Company, Inc.
Tinsley Asphalt, LLC
Talley Construction Company, Inc.

TRACKLESS TACK COAT

179.000 TON
Rogers Group, Inc.
Wright Brothers Construction Company, Inc.
Tinsley Asphalt, LLC
Talley Construction Company, Inc.

ACS MIX (PG64-22) GRADING E SHOULDER

4,096.000 TON
Rogers Group, Inc.
Wright Brothers Construction Company, Inc.
Tinsley Asphalt, LLC
Talley Construction Company, Inc.

ACS MIX(PG76-22) GRADING D

12,031.000 TON
Rogers Group, Inc.
Wright Brothers Construction Company, Inc.
Tinsley Asphalt, LLC
Talley Construction Company, Inc.

UNIT PRICE

$500.7200
$680.0000
$850.0000
$1,048.1100

$41.3200
$44.5000
$34.7100
$50.4000

$110.4300
$115.0000

$85.0000
$126.4800

$102.5300
$114.0000
$108.1100
$125.4800

$709.0800
$700.0000
$750.0000
$722.4200

$95.8900
$96.5000
$92.0100
$105.3300

$110.8900
$112.0000
$120.8700
$133.8700

CONTRACT CNV314
EXTENSION

$10,214.69
$13,872.00
$17,340.00
$21,381.44

$82,970.56
$89,356.00
$69,697.68
$101,203.20

$41,411.25
$43,125.00
$31,875.00
$47,430.00

$762,925.73
$848,274.00
$804,446.51
$933,696.68

$126,925.32
$125,300.00
$134,250.00
$129,313.18

$392,765.44
$395,264.00
$376,872.96
$431,431.68

$1,334,117.59
$1,347,472.00
$1,454,186.97
$1,610,589.97
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411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

415-01.01

705-04.09

705-06.01

705-06.20

706-01

712-01

Rogers Group, Inc.

Wright Brothers Construction Company, Inc.
Tinsley Asphalt, LLC

Talley Construction Company, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Rogers Group, Inc.

Wright Brothers Construction Company, Inc.
Tinsley Asphalt, LLC

Talley Construction Company, Inc.

EARTH PAD FOR TYPE 38 GR END TREATMENT

Rogers Group, Inc.

Wright Brothers Construction Company, Inc.
Tinsley Asphalt, LLC

Talley Construction Company, Inc.

W BEAM GR (TYPE 2) MASH TL-3

Rogers Group, Inc.

Wright Brothers Construction Company, Inc.
Tinsley Asphalt, LLC

Talley Construction Company, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

Rogers Group, Inc.

Wright Brothers Construction Company, Inc.
Tinsley Asphalt, LLC

Talley Construction Company, Inc.

GUARDRAIL REMOVED

Rogers Group, Inc.

Wright Brothers Construction Company, Inc.
Tinsley Asphalt, LLC

Talley Construction Company, Inc.

TRAFFIC CONTROL

Rogers Group, Inc.

Wright Brothers Construction Company, Inc.
Tinsley Asphalt, LLC

Talley Construction Company, Inc.

20.600 L.M.

18,984.000 TON

1.000 EACH

25.000 L.F.

1.000 EACH

75.000 L.F.

1.000LS

UNIT PRICE

$313.6400
$530.0000
$750.0000
$339.2500

$29.3300
$24.1500
$25.6400
$36.8200

$836.3700
$850.0000
$1,500.0000
$920.0000

$36.5900
$37.2500
$42.8000
$40.2500

$3,659.1400
$3,710.0000
$5,992.0000
$4,025.0000

$1.0500
$1.0500
$2.1400
$1.1500

$71,610.4600
$95,600.0000

$130,215.0000
$139,000.0000

CONTRACT CNV314

EXTENSION

$6,460.98
$10,918.00
$15,450.00
$6,988.55

$556,800.72
$458,463.60
$486,749.76
$698,990.88

$836.37
$850.00
$1,500.00
$920.00

$914.75
$931.25
$1,070.00
$1,006.25

$3,659.14
$3,710.00
$5,992.00
$4,025.00

$78.75
$78.75
$160.50
$86.25

$71,610.46
$95,600.00
$130,215.00
$139,000.00
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712-04.01

712-05.03

712-06

712-08.03

712-08.08

712-08.09

712-08.12

FLEXIBLE DRUMS (CHANNELIZING)

Rogers Group, Inc.

Wright Brothers Construction Company, Inc.

Tinsley Asphalt, LLC
Talley Construction Company, Inc.

WARNING LIGHTS (TYPE C)

Rogers Group, Inc.

Wright Brothers Construction Company, Inc.

Tinsley Asphalt, LLC
Talley Construction Company, Inc.

SIGNS (CONSTRUCTION)

Rogers Group, Inc.

Wright Brothers Construction Company, Inc.

Tinsley Asphalt, LLC
Talley Construction Company, Inc.

ARROW BOARD (TYPE C)

Rogers Group, Inc.

Wright Brothers Construction Company, Inc.

Tinsley Asphalt, LLC
Talley Construction Company, Inc.

SPEED FEEDBACK SIGN ASSEMBLY

Rogers Group, Inc.

Wright Brothers Construction Company, Inc.

Tinsley Asphalt, LLC
Talley Construction Company, Inc.

DIGITAL SPEED LIMIT SIGN ASSEMBLY

Rogers Group, Inc.

Wright Brothers Construction Company, Inc.

Tinsley Asphalt, LLC
Talley Construction Company, Inc.

QUEUE PROTECTION TRUCK

Rogers Group, Inc.

Wright Brothers Construction Company, Inc.

Tinsley Asphalt, LLC
Talley Construction Company, Inc.

168.000 EACH

61.000 EACH

1,936.000 S.F.

2.000 EACH

2.000 EACH

7.000 EACH

60.000 DAY

UNIT PRICE

$15.6800
$16.1000
$25.0000
$17.2500

$1.0500
$1.0500
$10.0000
$1.1500

$6.5300
$6.7000
$6.6800
$7.1900

$888.6500
$910.0000
$910.0000
$977.5000

$4,181.8700
$4,290.0000
$4,280.0000
$4,600.0000

$4,600.0600
$4,720.0000
$4,708.0000
$5,060.0000

$1,500.0000
$1,290.0000
$1,284.0000
$1,380.0000

CONTRACT CNV314

EXTENSION

$2,634.24
$2,704.80
$4,200.00
$2,898.00

$64.05
$64.05
$610.00
$70.15

$12,642.08
$12,971.20
$12,932.48
$13,919.84

$1,777.30
$1,820.00
$1,820.00
$1,955.00

$8,363.74
$8,580.00
$8,560.00
$9,200.00

$32,200.42
$33,040.00
$32,956.00
$35,420.00

$90,000.00
$77,400.00
$77,040.00
$82,800.00
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CONTRACT CNV314

UNIT PRICE EXTENSION
713-16.01 CHANGEABLE MESSAGE SIGN UNIT
2.000 EACH
Rogers Group, Inc. $4,704.6100 $9,409.22
Wright Brothers Construction Company, Inc. $4,820.0000 $9,640.00
Tinsley Asphalt, LLC $3,500.0000 $7,000.00
Talley Construction Company, Inc. $5,175.0000 $10,350.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)
751.000 EACH
Rogers Group, Inc. $31.3600 $23,551.36
Wright Brothers Construction Company, Inc. $32.2500 $24,219.75
Tinsley Asphalt, LLC $30.0000 $22,530.00
Talley Construction Company, Inc. $36.8000 $27,636.80
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER
751.000 EACH
Rogers Group, Inc. $10.4500 $7,847.95
Wright Brothers Construction Company, Inc. $14.8500 $11,152.35
Tinsley Asphalt, LLC $10.0000 $7,510.00
Talley Construction Company, Inc. $11.5000 $8,636.50
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)
85.000 S.Y.
Rogers Group, Inc. $23.0000 $1,955.00
Wright Brothers Construction Company, Inc. $30.5000 $2,592.50
Tinsley Asphalt, LLC $22.0000 $1,870.00
Talley Construction Company, Inc. $25.3000 $2,150.50
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)
153.000 L.F.
Rogers Group, Inc. $12.5500 $1,920.15
Wright Brothers Construction Company, Inc. $14.8500 $2,272.05
Tinsley Asphalt, LLC $12.0000 $1,836.00
Talley Construction Company, Inc. $13.8000 $2,111.40
716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)
2.000 EACH
Rogers Group, Inc. $261.3700 $522.74
Wright Brothers Construction Company, Inc. $239.0000 $478.00
Tinsley Asphalt, LLC $250.0000 $500.00
Talley Construction Company, Inc. $287.5000 $575.00
716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)
4.000 EACH
Rogers Group, Inc. $261.3700 $1,045.48
Wright Brothers Construction Company, Inc. $265.0000 $1,060.00
Tinsley Asphalt, LLC $250.0000 $1,000.00
Talley Construction Company, Inc. $287.5000 $1,150.00
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CONTRACT CNV314

UNIT PRICE EXTENSION
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)
4.000 EACH
Rogers Group, Inc. $365.9100 $1,463.64
Wright Brothers Construction Company, Inc. $398.0000 $1,592.00
Tinsley Asphalt, LLC $350.0000 $1,400.00
Talley Construction Company, Inc. $287.5000 $1,150.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)
72.400 L.M.
Rogers Group, Inc. $1,176.1500 $85,153.26
Wright Brothers Construction Company, Inc. $1,030.0000 $74,572.00
Tinsley Asphalt, LLC $1,450.0000 $104,980.00
Talley Construction Company, Inc. $1,322.5000 $95,749.00
716-08.32 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)
1,250.000 L.F.
Rogers Group, Inc. $4.1800 $5,225.00
Wright Brothers Construction Company, Inc. $1.8500 $2,312.50
Tinsley Asphalt, LLC $4.0000 $5,000.00
Talley Construction Company, Inc. $1.1500 $1,437.50
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
31.900 L.M.
Rogers Group, Inc. $5,880.7600 $187,596.24
Wright Brothers Construction Company, Inc. $6,075.0000 $193,792.50
Tinsley Asphalt, LLC $5,950.0000 $189,805.00
Talley Construction Company, Inc. $6,813.7500 $217,358.63
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)
540.000 L.F.
Rogers Group, Inc. $2.0900 $1,128.60
Wright Brothers Construction Company, Inc. $1.6000 $864.00
Tinsley Asphalt, LLC $3.0000 $1,620.00
Talley Construction Company, Inc. $2.5900 $1,398.60
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)
1,083.000 L.F.
Rogers Group, Inc. $2.0900 $2,263.47
Wright Brothers Construction Company, Inc. $1.5000 $1,624.50
Tinsley Asphalt, LLC $2.0000 $2,166.00
Talley Construction Company, Inc. $2.5900 $2,804.97
717-01 MOBILIZATION
1.000LS
Rogers Group, Inc. $65,067.2900 $65,067.29
Wright Brothers Construction Company, Inc. $72,400.0000 $72,400.00
Tinsley Asphalt, LLC $158,966.8800 $158,966.88
Talley Construction Company, Inc. $58,000.0000 $58,000.00
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730-03.20

730-12.02

730-14.02

730-14.03

INSTALL PULL BOX (TYPE A)

Rogers Group, Inc.

Wright Brothers Construction Company, Inc.

Tinsley Asphalt, LLC
Talley Construction Company, Inc.

CONDUIT 2" DIAMETER (PVC)

Rogers Group, Inc.

Wright Brothers Construction Company, Inc.

Tinsley Asphalt, LLC
Talley Construction Company, Inc.

SAW SLOT

Rogers Group, Inc.

Wright Brothers Construction Company, Inc.

Tinsley Asphalt, LLC
Talley Construction Company, Inc.

LOOP WIRE

Rogers Group, Inc.

Wright Brothers Construction Company, Inc.

Tinsley Asphalt, LLC
Talley Construction Company, Inc.

2.000 EACH

20.000 L.F.

400.000 L.F.

1,500.000 L.F.

UNIT PRICE

$705.6900
$720.0000
$1,070.0000
$776.2500

$15.1600
$15.5000
$30.0000
$16.6800

$4.7000
$4.8000
$4.3000
$5.1800

$1.4100
$1.4500
$1.0700
$1.5500

CONTRACT CNV314
EXTENSION

$1,411.38
$1,440.00
$2,140.00
$1,552.50

$303.20
$310.00
$600.00
$333.60

$1,880.00
$1,920.00
$1,720.00
$2,072.00

$2,115.00
$2,175.00
$1,605.00
$2,325.00

PAGE

7



SUB-TOTAL ROADWAY

Rogers Group, Inc.

Wright Brothers Construction Company, Inc.
Tinsley Asphalt, LLC

Talley Construction Company, Inc.

TOTAL CONTRACT
Rogers Group, Inc.
Wright Brothers Construction Company, Inc.
Tinsley Asphalt, LLC
Talley Construction Company, Inc.

$3,939,232.56
$3,974,211.80
$4,180,173.74
$4,709,118.07

$3,939,232.56
$3,974,211.80
$4,180,173.74
$4,709,118.07
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF DECEMBER 10, 2021

MARION COUNTY (Contract No. CNV307 Call 028)

58009-3237-04

THE SLIDE REPAIR ON S.R. 27 NEAR L.M. 26.9 AND L.M. 27.9, INCLUDING CONSTRUCTION OF A CONCRETE BULB-TEE BEAM BRIDGE AND
RETAINING WALL.

PROJECT LENGTH - 0.283 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2023

TOTAL CONTRACT

Dement Construction Company, LLC $9,846,894.47
Wright Brothers Construction Company, Inc. $12,280,920.30
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ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

201-01 CLEARING AND GRUBBING

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

202-01.50 REMOVAL OF STRUCTURES AND OBSTRUCTIONS

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

203-03.01 BORROW EXCAVATION (SELECT MATERIAL)

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

203-06 WATER

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

209-01.31 TEMPORARY MULCH FILTER BERM

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

209-03.21 FILTER SOCK (12 INCH)

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

209-05 SEDIMENT REMOVAL

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

UNIT PRICE

1.000LS
$60,000.0000
$41,900.0000
1.000LS
$324,100.0000
$187,000.0000
1.000 EACH
$150,000.0000
$45,400.0000
19,546.000 C.Y.
$40.0000
$63.0000
12,757.000 TON
$47.0000
$48.2500
75.000C.Y.
$120.0000
$107.0000
94.000 M.G.
$7.5000
$28.2500
522.000 C.Y.
$60.0000
$16.4000
3,086.000 L.F.
$4.9500
$5.4000
378.000C.Y.
$17.0600
$24.5000

CONTRACT CNV307
EXTENSION

$60,000.00
$41,900.00

$324,100.00
$187,000.00

$150,000.00
$45,400.00

$781,840.00
$1,231,398.00

$599,579.00
$615,525.25

$9,000.00
$8,025.00

$705.00
$2,655.50

$31,320.00
$8,560.80

$15,275.70
$16,664.40

$6,448.68
$9,261.00
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CONTRACT CNV307

UNIT PRICE EXTENSION
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)
3,832.000 L.F.
Dement Construction Company, LLC $4.7500 $18,202.00
Wright Brothers Construction Company, Inc. $6.1000 $23,375.20
209-08.07 ROCK CHECK DAM
37.000 EACH
Dement Construction Company, LLC $500.0000 $18,500.00
Wright Brothers Construction Company, Inc. $560.0000 $20,720.00
209-08.08 ENHANCED ROCK CHECK DAM
14.000 EACH
Dement Construction Company, LLC $800.0000 $11,200.00
Wright Brothers Construction Company, Inc. $900.0000 $12,600.00
209-09.01 SANDBAGS
500.000 BAG
Dement Construction Company, LLC $6.0000 $3,000.00
Wright Brothers Construction Company, Inc. $8.2000 $4,100.00
209-09.04 SEDIMENT FILTER BAG(15' X 10")
5.000 EACH
Dement Construction Company, LLC $675.0000 $3,375.00
Wright Brothers Construction Company, Inc. $810.0000 $4,050.00
303-01  MINERAL AGGREGATE, TYPE A BASE, GRADING D
1,234.000 TON
Dement Construction Company, LLC $32.0000 $39,488.00
Wright Brothers Construction Company, Inc. $60.5000 $74,657.00
303-10.01 MINERAL AGGREGATE (SIZE 57)
60.000 TON
Dement Construction Company, LLC $45.0000 $2,700.00
Wright Brothers Construction Company, Inc. $67.7500 $4,065.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A
384.000 TON
Dement Construction Company, LLC $142.6000 $54,758.40
Wright Brothers Construction Company, Inc. $200.0000 $76,800.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2
352.000 TON
Dement Construction Company, LLC $180.7500 $63,624.00
Wright Brothers Construction Company, Inc. $225.0000 $79,200.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)
2.000 TON
Dement Construction Company, LLC $1,750.0000 $3,500.00
Wright Brothers Construction Company, Inc. $950.0000 $1,900.00
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402-02

403-01

407-20.05

411-01.10

411-12.03

415-01.02

621-03.07

703-01

705-04.09

705-04.22

AGGREGATE FOR COVER MATERIAL (PC)

24.000 TON

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

4.000 TON

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

SAW CUTTING ASPHALT PAVEMENT

739.000 L.F.

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

ACS MIX(PG64-22) GRADING D

332.000 TON

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

0.500 L.M.

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

COLD PLANING BITUMINOUS PAVEMENT

3,909.000S.Y.
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

48" TEMPORARY DRAINAGE PIPE

90.000 L.F.

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

PORTLAND CEMENT CONCRETE DITCH PAVING

7.000C.Y.

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

EARTH PAD FOR TYPE 38 GR END TREATMENT

3.000 EACH

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)

476.000 EACH

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

UNIT PRICE

$95.0000
$200.0000

$800.0000
$750.0000

$20.0000
$7.2000

$184.0000
$250.0000

$1,000.0000
$1,080.0000

$11.6000
$16.0000

$90.0000
$191.0000

$1,200.0000
$560.0000

$800.0000
$890.0000

$4.9500
$5.5000

CONTRACT CNV307
EXTENSION

$2,280.00
$4,800.00

$3,200.00
$3,000.00

$14,780.00
$5,320.80

$61,088.00
$83,000.00

$500.00
$540.00

$45,344.40
$62,544.00

$8,100.00
$17,190.00

$8,400.00
$3,920.00

$2,400.00
$2,670.00

$2,356.20
$2,618.00
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705-06.01

705-06.20

705-06.25

706-01

707-08.11

708-02.01

709-05.05

709-05.08

709-05.09

712-01

W BEAM GR (TYPE 2) MASH TL-3

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

THRIE BEAM BRIDGE TRANSITION MASH TL-3

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

GUARDRAIL REMOVED

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

HIGH-VISIBILITY CONSTRUCTION FENCE

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

MARKERS (CONCRETE R.O.W. POSTS)

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

MACHINED RIP-RAP (CLASS A-3)

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

MACHINED RIP-RAP (CLASS B)

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

MACHINED RIP-RAP (CLASS C)

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

TRAFFIC CONTROL

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

UNIT PRICE
1,265.000 L.F.
$32.5000
$36.0000
3.000 EACH
$3,250.0000
$3,610.0000
4.000 EACH
$2,950.0000
$3,280.0000
1,569.000 L.F.
$0.5000
$0.5500
4,530.000 L.F.
$1.3500
$2.5000
16.000 EACH
$450.0000
$489.0000
1,000.000 TON
$45.0000
$53.0000
27.000 TON
$46.0000
$61.7500
4,792.000 TON
$48.0000
$55.7500
1.000LS

$40,000.0000
$800,000.0000

CONTRACT CNV307
EXTENSION

$41,112.50
$45,540.00

$9,750.00
$10,830.00

$11,800.00
$13,120.00

$784.50
$862.95

$6,115.50
$11,325.00

$7,200.00
$7,824.00

$45,000.00
$53,000.00

$1,242.00
$1,667.25

$230,016.00
$267,154.00

$40,000.00
$800,000.00
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712-02.02

712-02.47

712-02.60

712-04.01

712-04.50

712-05.01

712-06

712-09.02

712-09.04

713-16.01

INTERCONNECTED PORTABLE BARRIER RAIL

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

BARRIER RAIL DELINEATOR

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

WARNING LIGHTS (TYPE A)

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

SIGNS (CONSTRUCTION)

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

REMOVABLE PAVEMENT MARKING (STOP LINE)

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

CHANGEABLE MESSAGE SIGN UNIT

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

UNIT PRICE
3,600.000 L.F.
$35.0000
$39.2500
125.000 L.F.
$45.0000
$66.7500
4.000 EACH
$8,000.0000
$11,100.0000
77.000 EACH
$34.0000
$37.7500
156.000 EACH
$13.0000
$14.4500
77.000 EACH
$20.0000
$22.2500
899.000 S.F.
$7.5000
$8.3500
5,424.000 L.F.
$3.5000
$3.9000
110.000 L.F.
$22.0000
$24.5000
3.000 EACH
$8,500.0000
$9,450.0000

CONTRACT CNV307
EXTENSION

$126,000.00
$141,300.00

$5,625.00
$8,343.75

$32,000.00
$44,400.00

$2,618.00
$2,906.75

$2,028.00
$2,254.20

$1,540.00
$1,713.25

$6,742.50
$7,506.65

$18,984.00
$21,153.60

$2,420.00
$2,695.00

$25,500.00
$28,350.00
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716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

716-01.30

716-05.02

716-08.01

716-12.02

717-01

730-40

740-10.03

740-10.04

740-11.01

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

PAINTED PAVEMENT MARKING (8" BARRIER LINE)

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

REMOVAL OF PAVEMENT MARKING (LINE)

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

MOBILIZATION

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

TEMPORARY TRAFFIC SIGNAL SYSTEM

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

GEOTEXTILE (TYPE IlI)(EROSION CONTROL)

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

GEOTEXTILE (TYPE IV)(STABILIZATION)

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

TEMPORARY SEDIMENT TUBE 8IN

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

28.000 EACH

28.000 EACH

6,477.000 L.F.

560.000 L.F.

1.600 L.M.

1.000LS

2.000 EACH

2,379.000 S.Y.

2,982.000S.Y.

1,620.000 L.F.

UNIT PRICE

$100.0000
$111.0000

$25.0000
$27.7500

$0.4500
$0.5000

$0.7500
$0.8500

$8,500.0000
$9,450.0000

$375,000.0000
$614,000.0000

$40,000.0000
$90,000.0000

$4.0000
$4.9500

$4.0000
$4.0500

$3.9000
$3.7000

CONTRACT CNV307

EXTENSION

$2,800.00
$3,108.00

$700.00
$777.00

$2,914.65
$3,238.50

$420.00
$476.00

$13,600.00
$15,120.00

$375,000.00
$614,000.00

$80,000.00
$180,000.00

$9,516.00
$11,776.05

$11,928.00
$12,077.10

$6,318.00
$5,994.00
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740-11.02

801-01.07

801-01.41

801-01.43

801-02

801-03

TEMPORARY SEDIMENT TUBE 12IN

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

TEMPORARY SEEDING (WITH MULCH)

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

HYDRAULIC EROSION CONTROL PRODUCT (HECP) TYPE 2

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

HYDRAULIC EROSION CONTROL PRODUCT (HECP) TYPE 4

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

SEEDING (WITHOUT MULCH)

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

WATER (SEEDING & SODDING)

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

8,040.000 L.F.

5.000 UNIT

3.000 UNIT

3.000 UNIT

6.000 UNIT

2.000 M.G.

UNIT PRICE

$4.4500
$4.3000

$85.0000
$139.0000

$689.0000
$447.0000

$865.0000
$610.0000

$85.0000
$111.0000

$450.0000
$428.0000

CONTRACT CNV307
EXTENSION

$35,778.00
$34,572.00

$425.00
$695.00

$2,067.00
$1,341.00

$2,595.00
$1,830.00

$510.00
$666.00

$900.00
$856.00
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CONTRACT CNV307

UNIT PRICE EXTENSION
BRIDGE CATEGORY
203-40.13 TIE-BACK ANCHORS (4-STRAND UNCLASSIFIED)
308.000 L.F.
Dement Construction Company, LLC $136.0000 $41,888.00
Wright Brothers Construction Company, Inc. $153.0000 $47,124.00
203-40.14 TIE-BACK ANCHORS (5-STRAND UNCLASSIFIED)
6,274.000 L.F.
Dement Construction Company, LLC $136.0000 $853,264.00
Wright Brothers Construction Company, Inc. $153.0000 $959,922.00
204-06.02 FLOWABLE FILL (EXCAVATABLE)
207.000 C.Y.
Dement Construction Company, LLC $450.0000 $93,150.00
Wright Brothers Construction Company, Inc. $540.0000 $111,780.00
204-11 BRIDGE EXCAVATION (UNCLASSIFIED)
510.000 C.Y.
Dement Construction Company, LLC $30.0000 $15,300.00
Wright Brothers Construction Company, Inc. $47.7500 $24,352.50
204-14 CORE DRILLING FOR PILES(ROCK)
1,795.000 L.F.
Dement Construction Company, LLC $400.0000 $718,000.00
Wright Brothers Construction Company, Inc. $410.0000 $735,950.00
204-15 CORE DRILLING FOR PILES(SOIL)
3,831.000 L.F.
Dement Construction Company, LLC $210.0000 $804,510.00
Wright Brothers Construction Company, Inc. $498.0000 $1,907,838.00
303-01.02 GRANULAR BACKFILL (BRIDGES)
72.000 TON
Dement Construction Company, LLC $80.0000 $5,760.00
Wright Brothers Construction Company, Inc. $171.0000 $12,312.00
303-10.01 MINERAL AGGREGATE (SIZE 57)
554.000 TON
Dement Construction Company, LLC $60.0000 $33,240.00
Wright Brothers Construction Company, Inc. $52.5000 $29,085.00
602-02.01 STRUCTURAL STEEL (SOLDIER PILES)
429,000.000 LB.
Dement Construction Company, LLC $2.6200 $1,123,980.00
Wright Brothers Construction Company, Inc. $1.5000 $643,500.00
602-02.10 STRUCTURAL STEEL (INSTALLATION OF SOLDIER PILES)
1.000LS
Dement Construction Company, LLC $75,000.0000 $75,000.00
Wright Brothers Construction Company, Inc. $194,000.0000 $194,000.00
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CONTRACT CNV307

UNIT PRICE EXTENSION
604-02.03 EPOXY COATED REINFORCING STEEL
37,238.000 LB.
Dement Construction Company, LLC $1.8000 $67,028.40
Wright Brothers Construction Company, Inc. $1.6500 $61,442.70
604-03.01 CLASS A CONCRETE (BRIDGES)
102.000 C.Y.
Dement Construction Company, LLC $1,200.0000 $122,400.00
Wright Brothers Construction Company, Inc. $1,460.0000 $148,920.00
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)
61,833.000 LB.
Dement Construction Company, LLC $1.6000 $98,932.80
Wright Brothers Construction Company, Inc. $1.7500 $108,207.75
604-03.04 PAVEMENT @ BRIDGE ENDS
150.000 S.Y.
Dement Construction Company, LLC $800.0000 $120,000.00
Wright Brothers Construction Company, Inc. $468.0000 $70,200.00
604-03.08 CLASS A CONCRETE (SOLDIER PILE FOOTING)
380.000 C.Y.
Dement Construction Company, LLC $450.0000 $171,000.00
Wright Brothers Construction Company, Inc. $700.0000 $266,000.00
604-03.09 CLASS D CONCRETE (BRIDGE DECK)
116.000 C.Y.
Dement Construction Company, LLC $1,200.0000 $139,200.00
Wright Brothers Construction Company, Inc. $1,300.0000 $150,800.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)
1,776.000 S.Y.
Dement Construction Company, LLC $7.9500 $14,119.20
Wright Brothers Construction Company, Inc. $9.2000 $16,339.20
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)
369.000 S.Y.
Dement Construction Company, LLC $16.1600 $5,963.04
Wright Brothers Construction Company, Inc. $17.9500 $6,623.55
604-09.10 CLASS A CONCRETE (RETAINING WALLS)
501.000 C.Y.
Dement Construction Company, LLC $1,400.0000 $701,400.00
Wright Brothers Construction Company, Inc. $910.0000 $455,910.00
604-15.01 PORTLAND CEMENT GROUT
221.000 C.Y.
Dement Construction Company, LLC $746.0000 $164,866.00
Wright Brothers Construction Company, Inc. $840.0000 $185,640.00
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606-04.03

606-24.13

615-01.12

617-02

617-05

620-05.01

621-05.02

709-05.06

710-09.01

710-09.02

STEEL PILES (14 INCH)

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

TEMPORARY SHEET PILES

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-72)

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

BRIDGE DECK CRACK SEALING

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

SEALANT (HMWM)

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

CONC PARAPET SINGLE SLOPE (STD-1-1SS)

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

TEMPORARY SHORING

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

MACHINED RIP-RAP (CLASS A-1)

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

6" PIPE UNDERDRAIN

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

584.000 L.F.

1.000LS

488.000 L.F.

125.000 L.F.

1.000 GAL.

326.000 L.F.

1.000LS

13.000 TON

128.000 L.F.

16.000 L.F.

UNIT PRICE

$85.0000
$123.0000

$15,000.0000
$127,000.0000

$520.0000
$499.0000

$5.0000
$7.3500

$400.0000
$206.0000

$210.0000
$164.0000

$420,000.0000
$462,000.0000

$180.0000
$76.0000

$90.0000
$55.2500

$15.0000
$36.2500

CONTRACT CNV307

EXTENSION

$49,640.00
$71,832.00

$15,000.00
$127,000.00

$253,760.00
$243,512.00

$625.00
$918.75

$400.00
$206.00

$68,460.00
$53,464.00

$420,000.00
$462,000.00

$2,340.00
$988.00

$11,520.00
$7,072.00

$240.00
$580.00
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740-07.04

740-10.04

930-08.28

930-08.29

930-08.30

GEOGRID REINFORCEMENT TYPE 2

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

GEOTEXTILE (TYPE IV)(STABILIZATION)

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

LOADING TEST (GROUTED ANCHOR)

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

PROOF LOADING TEST (GROUTED ANCHOR)

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

EXTENDED CREEP LOADING TEST (GROUTED ANCHOR)

Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

1,062.000S.Y.

287.000S.Y.

30.000 EACH

108.000 EACH

2.000 EACH

UNIT PRICE

$6.0000
$6.4000

$6.0000
$4.1500

$1,500.0000
$1,680.0000

$850.0000
$950.0000

$2,000.0000
$2,240.0000

CONTRACT CNV307

EXTENSION

$6,372.00
$6,796.80

$1,722.00
$1,191.05

$45,000.00
$50,400.00

$91,800.00
$102,600.00

$4,000.00
$4,480.00

PAGE

12



SUB-TOTAL ROADWAY

Dement Construction Company, LLC

Wright Brothers Construction Company, Inc.

SUB-TOTAL BRIDGE

Dement Construction Company, LLC

Wright Brothers Construction Company, Inc.

TOTAL CONTRACT
Dement Construction Company, LLC
Wright Brothers Construction Company, Inc.

$3,507,014.03
$5,011,933.00

$6,339,880.44
$7,268,987.30

$9,846,894.47
$12,280,920.30
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF DECEMBER 10, 2021

MARSHALL COUNTY (Contract No. CNV329 Call 029)

NH-I-65-1(77),591065-F8-002

THE RESURFACING ON I-65 FROM NORTH OF U.S. 31A (S.R. 11) (L.M. 0.38) TO THE MAURY COUNTY LINE (L.M. 12.80).
PROJECT LENGTH - 12.420 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2022

DBE GOAL 5.50%

TOTAL CONTRACT

Rogers Group, Inc. $10,649,282.00
Lincoln Paving, LLC $10,946,477.62
Volunteer Paving, LLC $11,321,343.27
Vulcan Construction Materials, LLC $13,361,011.50
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ROADWAY CATEGORY

208-01.05

303-01

307-03.08

307-03.11

403-01

411-03.23

411-12.01

BROOMING & DEGRASSING SHOULDERS

50.000 L.M.
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

MINERAL AGGREGATE, TYPE A BASE, GRADING D

8,065.000 TON
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

480.000 TON
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING CW

48,352.000 TON
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

BITUMINOUS MATERIAL FOR TACK COAT (TC)

446.000 TON
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

ACS MIX (PG76-22) OGFC

32,235.000 TON
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

49.700 L.M.
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

UNIT PRICE

$720.0000
$800.0000
$685.4700
$2,300.0000

$28.0000
$28.7500
$29.9200
$50.0000

$95.0000
$86.4400
$104.2400
$250.0000

$85.0000
$86.4400
$74.6800
$105.0000

$720.0000
$650.0000
$750.0000
$900.0000

$113.0000
$111.0000
$116.9500
$137.5000

$400.0000
$444.5200
$450.0000
$600.0000

CONTRACT CNV329
EXTENSION

$36,000.00
$40,000.00
$34,273.50
$115,000.00

$225,820.00
$231,868.75
$241,304.80
$403,250.00

$45,600.00
$41,491.20
$50,035.20
$120,000.00

$4,109,920.00
$4,179,546.88
$3,610,927.36
$5,076,960.00

$321,120.00
$289,900.00
$334,500.00
$401,400.00

$3,642,555.00
$3,578,085.00
$3,769,883.25
$4,432,312.50

$19,880.00
$22,092.64
$22,365.00
$29,820.00
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415-01.01

502-01

502-08.07

705-02.10

705-04.09

705-06.20

706-01

COLD PLANING BITUMINOUS PAVEMENT

Rogers Group, Inc.

Lincoln Paving, LLC

Volunteer Paving, LLC

Vulcan Construction Materials, LLC

CLEANING AND SEALING JOINTS

Rogers Group, Inc.

Lincoln Paving, LLC

Volunteer Paving, LLC

Vulcan Construction Materials, LLC

SEALING RANDOM CRACKS (SILICONE SEALANT)

Rogers Group, Inc.

Lincoln Paving, LLC

Volunteer Paving, LLC

Vulcan Construction Materials, LLC

GUARDRAIL TRANSITION 27IN TO 31IN

Rogers Group, Inc.

Lincoln Paving, LLC

Volunteer Paving, LLC

Vulcan Construction Materials, LLC

EARTH PAD FOR TYPE 38 GR END TREATMENT

Rogers Group, Inc.

Lincoln Paving, LLC

Volunteer Paving, LLC

Vulcan Construction Materials, LLC

TANGENT ENERGY ABSORBING TERM MASH TL-3

Rogers Group, Inc.

Lincoln Paving, LLC

Volunteer Paving, LLC

Vulcan Construction Materials, LLC

GUARDRAIL REMOVED

Rogers Group, Inc.

Lincoln Paving, LLC

Volunteer Paving, LLC

Vulcan Construction Materials, LLC

46,601.000 TON

5,140.000 L.F.

1,744.000 L.F.

15.000 EACH

15.000 EACH

15.000 EACH

750.000 L.F.

UNIT PRICE

$15.0000
$24.1500
$30.1600
$29.0000

$4.5000
$8.0000
$7.0000
$5.7500

$5.7500
$12.0000
$8.0000
$6.7500

$76.0000
$75.0000
$180.0000
$75.0000

$805.0000
$800.0000
$338.0000
$800.0000

$2,900.0000
$2,850.0000

$338.0000
$2,850.0000

$1.0000
$1.0000
$1.0000
$1.0000

CONTRACT CNV329
EXTENSION

$699,015.00
$1,125,414.15
$1,405,486.16
$1,351,429.00

$23,130.00
$41,120.00
$35,980.00
$29,555.00

$10,028.00
$20,928.00
$13,952.00
$11,772.00

$1,140.00
$1,125.00
$2,700.00
$1,125.00

$12,075.00
$12,000.00

$5,070.00
$12,000.00

$43,500.00
$42,750.00

$5,070.00
$42,750.00

$750.00
$750.00
$750.00
$750.00
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712-01

712-04.01

712-06

712-06.16

712-08.03

712-08.08

712-08.09

TRAFFIC CONTROL

Rogers Group, Inc.

Lincoln Paving, LLC

Volunteer Paving, LLC

Vulcan Construction Materials, LLC

FLEXIBLE DRUMS (CHANNELIZING)

Rogers Group, Inc.

Lincoln Paving, LLC

Volunteer Paving, LLC

Vulcan Construction Materials, LLC

SIGNS (CONSTRUCTION)

Rogers Group, Inc.

Lincoln Paving, LLC

Volunteer Paving, LLC

Vulcan Construction Materials, LLC

SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)

Rogers Group, Inc.

Lincoln Paving, LLC

Volunteer Paving, LLC

Vulcan Construction Materials, LLC

ARROW BOARD (TYPE C)

Rogers Group, Inc.

Lincoln Paving, LLC

Volunteer Paving, LLC

Vulcan Construction Materials, LLC

SPEED FEEDBACK SIGN ASSEMBLY

Rogers Group, Inc.

Lincoln Paving, LLC

Volunteer Paving, LLC

Vulcan Construction Materials, LLC

DIGITAL SPEED LIMIT SIGN ASSEMBLY

Rogers Group, Inc.

Lincoln Paving, LLC

Volunteer Paving, LLC

Vulcan Construction Materials, LLC

1.000LS

170.000 EACH

2,720.000 S.F.

4.000 EACH

4.000 EACH

2.000 EACH

12.000 EACH

UNIT PRICE

$241,444.0000
$225,000.0000
$325,000.0000
$250,000.0000

$29.0000
$28.0000
$28.0000
$38.0000

$6.5000
$6.2500
$6.2500
$11.0000

$405.0000
$400.0000
$400.0000
$600.0000

$955.0000
$950.0000
$950.0000
$1,100.0000

$4,600.0000
$4,550.0000
$4,550.0000
$4,500.0000

$4,900.0000
$4,850.0000
$4,850.0000
$4,800.0000

CONTRACT CNV329

EXTENSION

$241,444.00
$225,000.00
$325,000.00
$250,000.00

$4,930.00
$4,760.00
$4,760.00
$6,460.00

$17,680.00
$17,000.00
$17,000.00
$29,920.00

$1,620.00
$1,600.00
$1,600.00
$2,400.00

$3,820.00
$3,800.00
$3,800.00
$4,400.00

$9,200.00
$9,100.00
$9,100.00
$9,000.00

$58,800.00
$58,200.00
$58,200.00
$57,600.00
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712-08.12

713-02.14

713-02.15

713-16.01

716-01.23

716-01.30

716-02.05

QUEUE PROTECTION TRUCK
120.000 DAY
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

FLEXIBLE DELINEATOR (WHITE)

330.000 EACH
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

FLEXIBLE DELINEATOR (YELLOW)

62.000 EACH
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

CHANGEABLE MESSAGE SIGN UNIT
2.000 EACH
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

1,880.000 EACH
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

1,880.000 EACH
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

154.000 L.F.
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

UNIT PRICE

$1,210.0000
$1,200.0000
$1,200.0000
$1,405.0000

$39.0000
$38.0000
$38.0000
$39.0000

$39.0000
$38.0000
$38.0000
$39.0000

$4,900.0000
$4,850.0000
$4,850.0000
$8,000.0000

$31.0000
$30.0000
$30.0000
$30.0000

$11.0000
$10.0000
$10.0000
$10.0000

$21.0000
$20.0000
$15.0000
$20.0000

CONTRACT CNV329

EXTENSION

$145,200.00
$144,000.00
$144,000.00
$168,600.00

$12,870.00
$12,540.00
$12,540.00
$12,870.00

$2,418.00
$2,356.00
$2,356.00
$2,418.00

$9,800.00
$9,700.00
$9,700.00
$16,000.00

$58,280.00
$56,400.00
$56,400.00
$56,400.00

$20,680.00
$18,800.00
$18,800.00
$18,800.00

$3,234.00
$3,080.00
$2,310.00
$3,080.00
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716-02.07

716-02.11

716-04.06

716-04.07

716-05.20

716-08.20

716-09.86

PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

3,400.000 L.F.
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (6" DOTTED LINE)

6,260.000 L.F.
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)

4.000 EACH
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)

20.000 EACH
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

PAINTED PAVEMENT MARKING (6" LINE)

116.000 L.M.
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

REMOVAL OF PAVEMENT MARKING (LINE)

1.000 L.M.
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

CONTRAST PAVEMENT MARKING 6"

1.000 L.M.
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

UNIT PRICE

$11.0000
$10.0000
$15.0000
$10.0000

$2.0000
$2.0000
$3.0000
$2.0000

$305.0000
$300.0000
$300.0000
$300.0000

$382.0000
$380.0000
$400.0000
$380.0000

$1,260.0000
$1,250.0000
$1,650.0000
$1,250.0000

$4,100.0000
$4,000.0000
$7,500.0000
$4,000.0000

$16,100.0000
$16,000.0000
$25,000.0000
$16,000.0000

CONTRACT CNV329

EXTENSION

$37,400.00
$34,000.00
$51,000.00
$34,000.00

$12,520.00
$12,520.00
$18,780.00
$12,520.00

$1,220.00
$1,200.00
$1,200.00
$1,200.00

$7,640.00
$7,600.00
$8,000.00
$7,600.00

$146,160.00
$145,000.00
$191,400.00
$145,000.00

$4,100.00
$4,000.00
$7,500.00
$4,000.00

$16,100.00
$16,000.00
$25,000.00
$16,000.00

PAGE

6



716-12.02

716-12.03

717-01

730-03.20

730-12.02

730-14.02

730-14.03

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

57.900 L.M.
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)

5,500.000 L.F.
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

MOBILIZATION

1.000LS
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

INSTALL PULL BOX (TYPE A)

2.000 EACH
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

CONDUIT 2" DIAMETER (PVC)

20.000 L.F.
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

SAW SLOT

300.000 L.F.
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

LOOP WIRE

1,200.000 L.F.
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

UNIT PRICE

$5,400.0000
$5,300.0000
$6,800.0000
$5,300.0000

$2.0000
$2.0000
$4.0000
$2.0000

$315,063.0000
$210,000.0000
$400,000.0000
$150,000.0000

$1,005.0000
$1,000.0000
$1,000.0000

$525.0000

$25.0000
$24.0000
$24.0000
$15.0000

$4.0000
$4.0000
$4.0000
$11.0000

$1.0000
$1.0000
$1.0000
$1.7500

CONTRACT CNV329

EXTENSION

$312,660.00
$306,870.00
$393,720.00
$306,870.00

$11,000.00
$11,000.00
$22,000.00
$11,000.00

$315,063.00
$210,000.00
$400,000.00
$150,000.00

$2,010.00
$2,000.00
$2,000.00
$1,050.00

$500.00
$480.00
$480.00
$300.00

$1,200.00
$1,200.00
$1,200.00
$3,300.00

$1,200.00
$1,200.00
$1,200.00
$2,100.00
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SUB-TOTAL ROADWAY

Rogers Group, Inc.

Lincoln Paving, LLC

Volunteer Paving, LLC

Vulcan Construction Materials, LLC

TOTAL CONTRACT
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

$10,649,282.00
$10,946,477.62
$11,321,343.27
$13,361,011.50

$10,649,282.00
$10,946,477.62
$11,321,343.27
$13,361,011.50
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF DECEMBER 10, 2021

MAURY COUNTY (Contract No. CNV312 Call 030)

60946-3457-04

THE GRADING, DRAINAGE, LIGHTING AND PAVING ON A S.I.A. ROUTE SERVING PROJECT NIGHT SKY IN SPRING HILL.
PROJECT LENGTH - 1.537 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Vulcan Construction Materials, LLC $9,321,952.16
Civil Constructors, LLC $9,431,680.19
Rawso, LLC $9,519,221.67
Southern Site Contractors, LLC $12,687,075.09
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ROADWAY CATEGORY

105-01

201-01

202-02.21

202-02.22

203-01

203-02.01

203-04

CONSTRUCTION STAKES, LINES AND GRADES

1.000LS
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

CLEARING AND GRUBBING

1.000LS
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

REMOVAL OF PIPE (12 INCH)

114.000 L.F.
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

REMOVAL OF PIPE (30 INCH)

139.000 L.F.
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

264,308.000 C.Y.
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

BORROW EXCAVATION (GRADED SOLID ROCK)

50,038.000 TON
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

PLACING AND SPREADING TOPSOIL

12,773.000 C.Y.
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

UNIT PRICE

$105,000.0000
$85,960.0000
$77,885.9300
$350,800.0000

$110,000.0000
$136,810.0000
$461,503.7700
$399,775.0000

$15.0000
$16.4000
$21.8500
$65.0000

$30.0000
$43.5000
$17.6700
$160.0000

$5.7500
$9.3000
$8.0100
$8.5000

$28.9000
$18.2000
$24.5700
$27.5000

$6.0000
$12.0000
$9.1500
$20.2500

CONTRACT CNV312

EXTENSION

$105,000.00
$85,960.00
$77,885.93
$350,800.00

$110,000.00
$136,810.00
$461,503.77
$399,775.00

$1,710.00
$1,869.60
$2,490.90
$7,410.00

$4,170.00
$6,046.50
$2,456.13
$22,240.00

$1,519,771.00
$2,458,064.40
$2,117,107.08
$2,246,618.00

$1,446,098.20

$910,691.60
$1,229,433.66
$1,376,045.00

$76,638.00
$153,276.00
$116,872.95
$258,653.25
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203-06

203-07

209-02.07

209-05

209-08.02

209-08.03

209-08.07

WATER

624.000 M.G.

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

FURNISHING & SPREADING TOPSOIL

2,863.000 C.Y.
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

18" TEMPORARY SLOPE DRAIN

200.000 L.F.
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

SEDIMENT REMOVAL

1,432.000 C.Y.
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

TEMPORARY SILT FENCE (WITH BACKING)

5,256.000 L.F.
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

TEMPORARY SILT FENCE (WITHOUT BACKING)

7,528.000 L.F.
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

ROCK CHECK DAM

97.000 EACH

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

UNIT PRICE

$5.0000
$33.5000
$15.7500
$25.0000

$6.0000
$32.0000
$8.5500
$50.0000

$25.0000
$45.5000
$61.4300
$94.3500

$6.0500
$20.8000
$13.0000
$20.4000

$4.1500
$3.8500
$3.9500
$4.7000

$1.9500
$1.7000
$1.7600
$2.0000

$300.0000
$296.0000
$304.5000
$700.0000

CONTRACT CNV312
EXTENSION

$3,120.00
$20,904.00
$9,828.00
$15,600.00

$17,178.00
$91,616.00
$24,478.65
$143,150.00

$5,000.00
$9,100.00
$12,286.00
$18,870.00

$8,663.60
$29,785.60
$18,616.00
$29,212.80

$21,812.40
$20,235.60
$20,761.20
$24,703.20

$14,679.60
$12,797.60
$13,249.28
$15,056.00

$29,100.00
$28,712.00
$29,536.50
$67,900.00
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CONTRACT CNV312

UNIT PRICE EXTENSION
209-08.08 ENHANCED ROCK CHECK DAM
32.000 EACH
Vulcan Construction Materials, LLC $400.0000 $12,800.00
Civil Constructors, LLC $337.0000 $10,784.00
Rawso, LLC $346.5000 $11,088.00
Southern Site Contractors, LLC $1,250.0000 $40,000.00
209-09.03 SEDIMENT FILTER BAG (15' X 15"
1.000 EACH
Vulcan Construction Materials, LLC $375.0000 $375.00
Civil Constructors, LLC $418.0000 $418.00
Rawso, LLC $430.5000 $430.50
Southern Site Contractors, LLC $615.0000 $615.00
209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)
200.000S.Y.
Vulcan Construction Materials, LLC $3.5000 $700.00
Civil Constructors, LLC $10.3000 $2,060.00
Rawso, LLC $5.2600 $1,052.00
Southern Site Contractors, LLC $6.0000 $1,200.00
209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)
3.000 EACH
Vulcan Construction Materials, LLC $500.0000 $1,500.00
Civil Constructors, LLC $571.0000 $1,713.00
Rawso, LLC $588.0000 $1,764.00
Southern Site Contractors, LLC $830.0000 $2,490.00
209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)
19.000 EACH
Vulcan Construction Materials, LLC $725.0000 $13,775.00
Civil Constructors, LLC $571.0000 $10,849.00
Rawso, LLC $588.0000 $11,172.00
Southern Site Contractors, LLC $925.0000 $17,575.00
209-40.45 CATCH BASIN FILTER ASSEMBLY(TYPE 5)
2.000 EACH
Vulcan Construction Materials, LLC $725.0000 $1,450.00
Civil Constructors, LLC $673.0000 $1,346.00
Rawso, LLC $693.0000 $1,386.00
Southern Site Contractors, LLC $1,260.0000 $2,520.00
209-40.48 CATCH BASIN FILTER ASSEMBLY(TYPE 8)
2.000 EACH
Vulcan Construction Materials, LLC $675.0000 $1,350.00
Civil Constructors, LLC $673.0000 $1,346.00
Rawso, LLC $693.0000 $1,386.00
Southern Site Contractors, LLC $1,260.0000 $2,520.00
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209-65.01

209-65.03

303-01

303-10.01

307-01.01

307-01.08

402-01

TEMPORARY STREAM DIVERSION (FOR STR-3 & STR-2)

1.000LS
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC
TEMPORARY DIVERSION CHANNEL
1,248.000 L.F.

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

MINERAL AGGREGATE, TYPE A BASE, GRADING D

73,470.127 TON
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

MINERAL AGGREGATE (SIZE 57)

115.000 TON
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

11,559.905 TON
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

5,764.184 TON
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

BITUMINOUS MATERIAL FOR PRIME COAT (PC)

109.000 TON
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

UNIT PRICE

$603.3000
$17,600.0000
$70,984.3700
$20,950.0000

$8.2000
$7.9000
$9.3800
$8.5000

$23.5000
$22.1000
$14.9600
$23.2500

$40.7000
$37.0000
$34.9200
$42.6100

$75.0000
$56.0000
$59.8500
$69.9500

$80.0000
$62.5000
$65.1000
$76.1000

$950.0000
$906.0000
$735.0000
$790.0000

CONTRACT CNV312
EXTENSION

$603.30
$17,600.00
$70,984.37
$20,950.00

$10,233.60

$9,859.20
$11,706.24
$10,608.00

$1,726,547.98
$1,623,689.81
$1,099,113.10
$1,708,180.45

$4,680.50
$4,255.00
$4,015.80
$4,900.15

$866,992.88
$647,354.68
$691,860.31
$808,615.35

$461,134.72
$360,261.50
$375,248.38
$438,654.40

$103,550.00
$98,754.00
$80,115.00
$86,110.00
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402-02

403-01

407-20.05

411-01.07

411-01.10

607-03.02

607-05.02

AGGREGATE FOR COVER MATERIAL (PC)

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

SAW CUTTING ASPHALT PAVEMENT

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

ACS MIX (PG64-22) GRADING E SHOULDER

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

ACS MIX(PG64-22) GRADING D

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

18" CONCRETE PIPE CULVERT (CLASS )

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

24" CONCRETE PIPE CULVERT (CLASS IlI)

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

387.000 TON

33.000 TON

185.000 L.F.

1,904.000 TON

3,352.601 TON

2,953.400 L.F.

142.010 L.F.

UNIT PRICE

$50.0000
$31.5000
$34.6500
$37.0500

$850.0000
$906.0000
$803.2500
$900.0000

$5.0000
$4.6000
$2.2200
$14.5000

$106.5000
$79.5000
$74.5500
$80.0000

$106.5000
$88.5000
$86.1000
$92.5000

$72.0000
$83.0000
$86.1700
$115.0000

$136.0000
$133.0000
$107.6900
$125.4500

CONTRACT CNV312

EXTENSION

$19,350.00
$12,190.50
$13,409.55
$14,338.35

$28,050.00
$29,898.00
$26,507.25
$29,700.00

$925.00
$851.00
$410.70
$2,682.50

$202,776.00
$151,368.00
$141,943.20
$152,320.00

$357,052.01
$296,705.19
$288,658.95
$310,115.59

$212,644.80
$245,132.20
$254,494.48
$339,641.00

$19,313.36
$18,887.33
$15,293.06
$17,815.15
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607-07.02

607-09.02

607-12.03

611-07.01

611-07.02

611-07.55

611-07.56

36" CONCRETE PIPE CULVERT (CLASS IlI)

305.690 L.F.
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

48" CONCRETE PIPE CULVERT (CLASS III)

234.000 L.F.
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

66" CONCRETE PIPE CULVERT (CLASS III)

146.000 L.F.
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

CLASS A CONCRETE (PIPE ENDWALLS)

24.230C.Y.
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

STEEL BAR REINFORCEMENT (PIPE ENDWALLS)

322.000 LB.
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

18IN ENDWALL (CROSS DRAIN) 4:1

5.000 EACH
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

18IN ENDWALL (CROSS DRAIN) 6:1

1.000 EACH
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

UNIT PRICE

$193.0000
$162.0000
$180.4000
$187.0000

$372.0000
$312.0000
$311.1700
$305.4600

$1,133.0000
$1,370.0000
$686.2500
$750.0000

$1,185.0000
$1,210.0000
$1,218.3000
$2,100.0000

$1.5000
$1.5500
$6.5700
$30.0000

$1,425.0000
$1,450.0000
$2,924.7500
$2,860.0000

$1,970.0000
$2,010.0000
$3,953.2000
$3,700.0000

CONTRACT CNV312

EXTENSION

$58,998.17
$49,521.78
$55,146.48
$57,164.03

$87,048.00
$73,008.00
$72,813.78
$71,477.64

$165,418.00
$200,020.00
$100,192.50
$109,500.00

$28,712.55
$29,318.30
$29,519.41
$50,883.00

$483.00
$499.10
$2,115.54
$9,660.00

$7,125.00
$7,250.00
$14,623.75
$14,300.00

$1,970.00
$2,010.00
$3,953.20
$3,700.00
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611-07.58

611-07.59

611-07.63

611-07.64

611-07.65

611-07.69

611-42.01

24IN ENDWALL (CROSS DRAIN) 4:1

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

24IN ENDWALL (CROSS DRAIN) 6:1

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

36IN ENDWALL (CROSS DRAIN) 3:1

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

36IN ENDWALL (CROSS DRAIN) 4:1

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

36IN ENDWALL (CROSS DRAIN) 6:1

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

48IN ENDWALL (CROSS DRAIN) 3:1

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

CATCH BASINS, TYPE 42, 0' - 4' DEPTH

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

1.000 EACH

2.000 EACH

1.000 EACH

2.000 EACH

1.000 EACH

2.000 EACH

4.000 EACH

UNIT PRICE

$2,137.0000
$2,180.0000
$3,933.2400
$4,200.0000

$3,000.0000
$3,060.0000
$5,840.8200
$5,810.0000

$3,772.0000
$3,850.0000
$8,199.5400
$8,700.0000

$4,777.0000
$4,870.0000
$8,701.0200
$9,000.0000

$6,784.0000
$6,920.0000
$13,153.3600
$12,850.0000

$6,022.0000
$6,140.0000
$13,343.4100
$15,750.0000

$3,995.0000
$4,080.0000
$7,178.5300
$6,975.0000

CONTRACT CNV312
EXTENSION

$2,137.00
$2,180.00
$3,933.24
$4,200.00

$6,000.00
$6,120.00
$11,681.64
$11,620.00

$3,772.00
$3,850.00
$8,199.54
$8,700.00

$9,554.00
$9,740.00
$17,402.04
$18,000.00

$6,784.00
$6,920.00
$13,153.36
$12,850.00

$12,044.00
$12,280.00
$26,686.82
$31,500.00

$15,980.00
$16,320.00
$28,714.12
$27,900.00
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611-42.02

611-42.03

611-42.04

611-43.04

705-06.02

705-06.10

705-06.30

CATCH BASINS, TYPE 42, > 4' - 8 DEPTH

8.000 EACH
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

CATCH BASINS, TYPE 42, > 8' - 12' DEPTH

2.000 EACH
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

CATCH BASINS, TYPE 42, > 12' - 16' DEPTH

1.000 EACH
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

CATCH BASINS, TYPE 43, > 12' - 16' DEPTH

2.000 EACH
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)

508.000 L.F.
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

GR TERMINALTRAILING END (TYPE 13) MASH TL-3

2.000 EACH
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

GR TERMINAL (ENERGY ABSORBING) MASH TL-2

2.000 EACH
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

UNIT PRICE

$4,203.0000
$4,290.0000
$8,171.9900
$9,960.0000

$7,475.0000
$7,630.0000
$12,847.3800
$16,755.0000

$8,300.0000
$8,470.0000
$14,884.4200
$21,750.0000

$17,720.0000
$18,080.0000
$23,424.6900
$27,600.0000

$29.0000
$29.6000
$36.7500
$51.0000

$1,850.0000
$1,890.0000
$1,995.0000
$2,200.0000

$3,300.0000
$3,370.0000
$3,150.0000
$4,300.0000

CONTRACT CNV312
EXTENSION

$33,624.00
$34,320.00
$65,375.92
$79,680.00

$14,950.00
$15,260.00
$25,694.76
$33,510.00

$8,300.00
$8,470.00
$14,884.42
$21,750.00

$35,440.00
$36,160.00
$46,849.38
$55,200.00

$14,732.00
$15,036.80
$18,669.00
$25,908.00

$3,700.00
$3,780.00
$3,990.00
$4,400.00

$6,600.00
$6,740.00
$6,300.00
$8,600.00
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CONTRACT CNV312

UNIT PRICE EXTENSION
707-06.01 REMOVAL OF FENCE (STA. 36+80, 55+70, 64+60, 72+80)
595.000 L.F.
Vulcan Construction Materials, LLC $1.0000 $595.00
Civil Constructors, LLC $3.9500 $2,350.25
Rawso, LLC $9.7800 $5,819.10
Southern Site Contractors, LLC $17.0000 $10,115.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE
1,801.150 L.F.
Vulcan Construction Materials, LLC $1.7500 $3,152.01
Civil Constructors, LLC $1.1000 $1,981.27
Rawso, LLC $1.6800 $3,025.93
Southern Site Contractors, LLC $7.1000 $12,788.17
709-05.05 MACHINED RIP-RAP (CLASS A-3)
200.000 TON
Vulcan Construction Materials, LLC $38.6000 $7,720.00
Civil Constructors, LLC $34.5000 $6,900.00
Rawso, LLC $37.8600 $7,572.00
Southern Site Contractors, LLC $56.0000 $11,200.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)
792.000 TON
Vulcan Construction Materials, LLC $41.2000 $32,630.40
Civil Constructors, LLC $41.0000 $32,472.00
Rawso, LLC $42.6300 $33,762.96
Southern Site Contractors, LLC $56.0000 $44,352.00
709-05.08 MACHINED RIP-RAP (CLASS B)
110.509 TON
Vulcan Construction Materials, LLC $41.2000 $4,552.97
Civil Constructors, LLC $56.0000 $6,188.50
Rawso, LLC $43.2900 $4,783.93
Southern Site Contractors, LLC $60.0000 $6,630.54
709-05.09 MACHINED RIP-RAP (CLASS C)
426.894 TON
Vulcan Construction Materials, LLC $41.2000 $17,588.03
Civil Constructors, LLC $61.0000 $26,040.53
Rawso, LLC $43.2900 $18,480.24
Southern Site Contractors, LLC $60.0000 $25,613.64
712-01 TRAFFIC CONTROL
1.000LS
Vulcan Construction Materials, LLC $75,000.0000 $75,000.00
Civil Constructors, LLC $20,060.0000 $20,060.00
Rawso, LLC $12,765.1300 $12,765.13
Southern Site Contractors, LLC $225,750.0000 $225,750.00
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712-04.01

712-05.03

712-06

712-07.03

712-08.03

712-09.04

712-09.05

FLEXIBLE DRUMS (CHANNELIZING)

147.000 EACH
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

WARNING LIGHTS (TYPE C)

41.000 EACH
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

SIGNS (CONSTRUCTION)

688.250 S.F.
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

TEMPORARY BARRICADES (TYPE Ill)

252.000 L.F.
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

ARROW BOARD (TYPE C)

2.000 EACH
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

REMOVABLE PAVEMENT MARKING (STOP LINE)

203.600 L.F.
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

REMOVABLE PAVEMENT MARKING (ARROW)

12.000 EACH
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

UNIT PRICE

$38.0000
$32.5000
$33.6000
$35.9500

$26.0000
$35.5000
$36.7500
$39.3000

$9.5000
$7.3000
$7.6100
$8.1500

$28.0000
$13.4000
$13.9100
$25.3000

$965.0000
$859.0000
$892.5000
$1,100.0000

$35.0000
$25.5000
$36.7500
$39.5000

$200.0000
$255.0000
$210.0000
$224.7000

CONTRACT CNV312

EXTENSION

$5,586.00
$4,777.50
$4,939.20
$5,284.65

$1,066.00
$1,455.50
$1,506.75
$1,611.30

$6,538.38
$5,024.23
$5,237.58
$5,609.24

$7,056.00
$3,376.80
$3,505.32
$6,375.60

$1,930.00
$1,718.00
$1,785.00
$2,200.00

$7,126.00
$5,191.80
$7,482.30
$8,042.20

$2,400.00
$3,060.00
$2,520.00
$2,696.40
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713-02.21

713-11.02

713-11.21

713-13.03

713-15

714-02.02

714-03.01

SIGN POST DELINEATION ENHANCEMENT

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

PERFORATED/KNOCKOUT SQUARE TUBE POST

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

P POST SLIP BASE

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

REMOVAL OF SIGNS, POSTS AND FOOTINGS

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

ENCASED CONDUIT (2" PVC, SCHEDULE 40)

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

UNIT PRICE

80.000 L.F.
$11.5000
$5.6000
$5.7800
$6.2000

818.580 LB.
$9.0000
$12.1000
$12.6000
$13.5000

44.000 EACH
$352.0000
$429.0000
$446.2500
$477.5000

1,873.000 S.F.
$18.2500
$8.1000
$8.4000
$9.0000

1.000LS
$1,500.0000
$202.0000
$210.0000
$500.0000

702.000 L.F.
$48.3500
$49.5000
$50.7700
$54.3200

15,455.000 L.F.
$10.2000
$10.4000
$10.7100
$11.4600

$920.00
$448.00
$462.40
$496.00

$7,367.22
$9,904.82
$10,314.11
$11,050.83

$15,488.00
$18,876.00
$19,635.00
$21,010.00

$34,182.25
$15,171.30
$15,733.20
$16,857.00

$1,500.00
$202.00
$210.00
$500.00

$33,941.70
$34,749.00
$35,640.54
$38,132.64

$157,641.00
$160,732.00
$165,523.05
$177,114.30
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714-05.04

714-06.07

714-06.08

714-08.05

714-08.20

714-09.09

714-12.01

PULL BOXES (TYPE C)

2.000 EACH
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

CABLE (1/C # 2 AWG)

32,314.000 L.F.
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

CABLE (1/C #8 AWG GROUND CONDUCTOR)

16,157.000 L.F.
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

LIGHT STANDARDS (ALUMINUM)

65.000 EACH
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

FOUNDATION (ONLY) FOR LIGHT STANDARD

65.000 EACH
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

LUMINAIRES (155W LED)

65.000 EACH
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

CONTROL CENTER (NO. 1)

1.000LS
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

UNIT PRICE

$790.0000
$806.0000
$829.5000
$887.5700

$3.7500
$3.8500
$3.9400
$4.2100

$1.3000
$1.3500
$1.3700
$1.4600

$2,478.0000
$2,530.0000
$2,601.9000
$2,784.0500

$1,762.0000
$1,800.0000
$1,850.1000
$1,979.6200

$808.0000
$824.0000
$848.4000
$907.7900

$11,970.0000
$12,210.0000
$12,568.5000
$13,448.3700

EXTENSION

$1,580.00
$1,612.00
$1,659.00
$1,775.14

$121,177.50
$124,408.90
$127,317.16
$136,041.94

$21,004.10
$21,811.95
$22,135.09
$23,589.22

$161,070.00
$164,450.00
$169,123.50
$180,963.25

$114,530.00
$117,000.00
$120,256.50
$128,675.30

$52,520.00
$53,560.00
$55,146.00
$59,006.35

$11,970.00
$12,210.00
$12,568.50
$13,448.37
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714-12.02

714-25.01

716-05.02

716-05.05

716-05.06

716-05.09

716-05.20

CONTROL CENTER (NO. 2)

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

ELECTRICAL CONNECTION (TO PROVIDER)

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

PAINTED PAVEMENT MARKING (8" BARRIER LINE)

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

PAINTED PAVEMENT MARKING (STOP LINE)

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

PAINTED PAVEMENT MARKING (TURN LANE ARROW)

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

PAINTED PAVEMENT MARKING(STRAIGHT-TURN ARROW)

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

PAINTED PAVEMENT MARKING (6" LINE)

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

1.000LS

1.000LS

3,888.000 L.F.

102.000 L.F.

8.000 EACH

2.000 EACH

3.251 L.M.

UNIT PRICE

$12,630.0000
$12,890.0000
$13,261.5000
$14,189.8900

$9,840.0000
$10,040.0000
$10,332.0000
$11,055.3000

$1.2500
$0.3200
$1.3100
$1.4000

$12.0000
$15.3000
$12.6000
$13.5000

$100.0000

$41.0000
$105.0000
$112.3500

$150.0000
$128.0000
$157.5000
$168.5000

$1,200.0000
$2,300.0000
$1,259.6100
$1,347.7500

EXTENSION

$12,630.00
$12,890.00
$13,261.50
$14,189.89

$9,840.00
$10,040.00
$10,332.00
$11,055.30

$4,860.00
$1,244.16
$5,093.28
$5,443.20

$1,224.00
$1,560.60
$1,285.20
$1,377.00

$800.00
$328.00
$840.00
$898.80

$300.00
$256.00
$315.00
$337.00

$3,901.20
$7,477.30
$4,094.99
$4,381.54
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716-05.51

716-08.02

716-08.04

716-12.02

717-01

730-03.21

730-12.02

PAINTED PAVEMENT MARKINGS(12" LINE)

131.000 L.F.
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC
REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)
3,888.000 L.F.

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)

182.000S.Y.
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

7.000 L.M.
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

MOBILIZATION

1.000LS
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

INSTALL PULL BOX (TYPE B)

4.000 EACH
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

CONDUIT 2" DIAMETER (PVC)

1,692.000 L.F.
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

UNIT PRICE

$2.0000
$5.1000
$2.1000
$2.2500

$1.5000
$1.5500
$1.5800
$1.7000

$25.0000
$15.3000
$26.2500
$28.1000

$5,600.0000
$6,120.0000
$5,880.0000
$6,291.5000

$130,000.0000
$207,215.0000
$467,654.6800
$631,950.0000

$1,200.0000
$760.0000
$782.2500
$837.0100

$14.0000
$10.4000
$10.7100
$11.4600

CONTRACT CNV312

EXTENSION

$262.00
$668.10
$275.10
$294.75

$5,832.00
$6,026.40
$6,143.04
$6,609.60

$4,550.00
$2,784.60
$4,777.50
$5,114.20

$39,200.00
$42,840.00
$41,160.00
$44,040.50

$130,000.00
$207,215.00
$467,654.68
$631,950.00

$4,800.00
$3,040.00
$3,129.00
$3,348.04

$23,688.00
$17,596.80
$18,121.32
$19,390.32
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740-10.03 GEOTEXTILE (TYPE IlI)(EROSION CONTROL)

740-10.04

740-11.04

801-01

801-01.07

801-01.34

801-02

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

GEOTEXTILE (TYPE IV)(STABILIZATION)

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

TEMPORARY SEDIMENT TUBE 20IN

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

SEEDING (WITH MULCH)

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

TEMPORARY SEEDING (WITH MULCH)

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

GRASS SEED MIX (RIPZN/FLPL)

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

SEEDING (WITHOUT MULCH)

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

4,760.000 S.Y.

56,746.000 S.Y.

9,900.000 L.F.

944.000 UNIT

527.000 UNIT

14.000 UNIT

109.000 UNIT

UNIT PRICE

$3.1000
$3.2000
$3.2800
$17.0000

$1.8500
$1.2500
$2.1100
$14.5000

$3.3000
$3.7000
$3.8300
$5.0000

$32.0000
$32.5000
$33.6000
$43.0000

$29.0000
$29.6000
$30.4500
$53.0000

$49.0000
$50.0000
$51.4500
$125.0000

$26.0000
$26.5000
$27.3000
$55.9500

CONTRACT CNV312

EXTENSION

$14,756.00
$15,232.00
$15,612.80
$80,920.00

$104,980.10

$70,932.50
$119,734.06
$822,817.00

$32,670.00
$36,630.00
$37,917.00
$49,500.00

$30,208.00
$30,680.00
$31,718.40
$40,592.00

$15,283.00
$15,599.20
$16,047.15
$27,931.00

$686.00
$700.00
$720.30
$1,750.00

$2,834.00
$2,888.50
$2,975.70
$6,098.55
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CONTRACT CNV312

UNIT PRICE EXTENSION
801-03 WATER (SEEDING & SODDING)
158.000 M.G.
Vulcan Construction Materials, LLC $56.0000 $8,848.00
Civil Constructors, LLC $57.0000 $9,006.00
Rawso, LLC $58.8000 $9,290.40
Southern Site Contractors, LLC $175.0000 $27,650.00
801-07 SEED (SUPPLEMENTAL APPLICATION)
1,817.000 LB.
Vulcan Construction Materials, LLC $4.2500 $7,722.25
Civil Constructors, LLC $4.3500 $7,903.95
Rawso, LLC $4.4600 $8,103.82
Southern Site Contractors, LLC $7.3500 $13,354.95
801-08 FERTILIZER (SUPPLEMENTAL APPLICATION)
13.000 TON
Vulcan Construction Materials, LLC $500.0000 $6,500.00
Civil Constructors, LLC $510.0000 $6,630.00
Rawso, LLC $525.0000 $6,825.00
Southern Site Contractors, LLC $1,250.0000 $16,250.00
803-01  SODDING (NEW SOD)
256.000 S.Y.
Vulcan Construction Materials, LLC $4.3500 $1,113.60
Civil Constructors, LLC $4.4500 $1,139.20
Rawso, LLC $4.5700 $1,169.92
Southern Site Contractors, LLC $9.0000 $2,304.00
805-01.01 TURF REINFORCEMENT MAT (CLASS I)
170.000 S.Y.
Vulcan Construction Materials, LLC $3.5500 $603.50
Civil Constructors, LLC $3.6000 $612.00
Rawso, LLC $3.7300 $634.10
Southern Site Contractors, LLC $12.2500 $2,082.50
805-12.02 EROSION CONTROL BLANKET (TYPE II)
12,096.761 S.Y.
Vulcan Construction Materials, LLC $1.1500 $13,911.28
Civil Constructors, LLC $1.1600 $14,032.24
Rawso, LLC $1.2100 $14,637.08
Southern Site Contractors, LLC $1.8500 $22,379.01
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SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC
Civil Constructors, LLC

Rawso, LLC

Southern Site Contractors, LLC

TOTAL CONTRACT
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Rawso, LLC
Southern Site Contractors, LLC

$9,321,952.16
$9,431,680.19
$9,519,221.67
$12,687,075.09

$9,321,952.16
$9,431,680.19
$9,519,221.67
$12,687,075.09
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF DECEMBER 10, 2021

MEIGS COUNTY (Contract No. CNV305 Call 031)

61014-4216-04
THE REPAIR OF THE BRIDGE ON S.R. 304 OVER BIG SEWEE CREEK (L.M. 4.77).
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2022

TOTAL CONTRACT

Mid-State Construction Company, Inc. $630,757.89
Southern Constructors, Inc. $738,833.00
Twin K Construction, Inc. $749,000.00
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BRIDGE CATEGORY

105-01

201-07.01

209-08.02

403-01

411-01.10

411-12.04

415-01.02

602-10.71

CONSTRUCTION STAKES, LINES AND GRADES

1.000LS

Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Twin K Construction, Inc.

REMOVAL AND DISPOSAL OF BRUSH & TREES

1.000LS

Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Twin K Construction, Inc.

TEMPORARY SILT FENCE (WITH BACKING)

300.000 L.F.
Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Twin K Construction, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

1.000 TON

Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Twin K Construction, Inc.

ACS MIX(PG64-22) GRADING D

120.000 TON

Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Twin K Construction, Inc.

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

0.300 L.M.
Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Twin K Construction, Inc.

COLD PLANING BITUMINOUS PAVEMENT

1,800.000S.Y.

Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Twin K Construction, Inc.

STRUCTURAL STEEL WELD REPAIR

1.000 L.F.
Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Twin K Construction, Inc.

UNIT PRICE

$10,098.8500
$12,000.0000
$10,681.0600

$6,807.3400
$15,000.0000
$12,367.0700

$7.8500
$12.0000
$5.4400

$950.4800
$850.0000
$903.3100

$338.6100
$305.0000
$321.8000

$1,188.1000
$1,500.0000
$1,129.1400

$10.6900
$12.0000
$11.3600

$4,288.2100
$1,500.0000
$1,393.0300

CONTRACT CNV305

EXTENSION

$10,098.85
$12,000.00
$10,681.06

$6,807.34
$15,000.00
$12,367.07

$2,355.00
$3,600.00
$1,632.00

$950.48
$850.00
$903.31

$40,633.20
$36,600.00
$38,616.00

$356.43
$450.00
$338.74

$19,242.00
$21,600.00
$20,448.00

$4,288.21
$1,500.00
$1,393.03
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603-02.01

603-05.20

604-04.02

604-10.05

604-10.34

604-10.40

604-10.54

604-10.56

REPAINTING EXISTING STEEL STRUCTURES (BRIDGE NO. 61-SR304-04.77)

Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Twin K Construction, Inc.

1.000LS

CONTAINMENT & DISPOSAL OF WASTE(BRIDGE NO. 61-SR304-04.77)

Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Twin K Construction, Inc.

APPLIED TEXTURE FINISH (EXISTING STRUCTURES)

Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Twin K Construction, Inc.

CONCRETE

Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Twin K Construction, Inc.

CONCRETE OVERLAYED BRIDGE DECK REPAIR (FULL DEPTH)

Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Twin K Construction, Inc.

EXPANSION JOINT REPAIRS (TYPE D)

Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Twin K Construction, Inc.

CONCRETE REPAIRS

Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Twin K Construction, Inc.

1.000LS

267.000S.Y.

67.000 S.F.

7.000S.Y.

63.000 L.F.

66.000 S.F.

CONCRETE OVERLAYED BRIDGE DECK REPAIR (PARTIAL DEPTH)

Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Twin K Construction, Inc.

24.000S.Y.

UNIT PRICE

$100,988.5000
$120,000.0000
$95,976.8500

$43,959.7000
$60,000.0000
$41,778.1600

$11.8800
$14.0000
$11.2900

$347.1300
$200.0000
$204.8500

$562.5500
$1,200.0000
$1,547.9600

$696.9200
$1,100.0000
$1,102.8000

$346.8200
$220.0000
$317.2900

$398.0500
$470.0000
$566.5200

CONTRACT CNV305
EXTENSION

$100,988.50
$120,000.00
$95,976.85

$43,959.70
$60,000.00
$41,778.16

$3,171.96
$3,738.00
$3,014.43

$23,257.71
$13,400.00
$13,724.95

$3,937.85
$8,400.00
$10,835.72

$43,905.96
$69,300.00
$69,476.40

$22,890.12
$14,520.00
$20,941.14

$9,553.20
$11,280.00
$13,596.48
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604-10.58

604-10.62

617-04.01

705-04.50

709-05.06

712-01

712-02.02

712-02.47

EPOXY INJECTION (INJECTION)

Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Twin K Construction, Inc.

EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)

Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Twin K Construction, Inc.

TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Twin K Construction, Inc.

PORTABLE BARRIER RAIL DELINEATOR

Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Twin K Construction, Inc.

MACHINED RIP-RAP (CLASS A-1)

Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Twin K Construction, Inc.

TRAFFIC CONTROL

Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Twin K Construction, Inc.

INTERCONNECTED PORTABLE BARRIER RAIL

Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Twin K Construction, Inc.

BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL

Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Twin K Construction, Inc.

UNIT PRICE

1.000 GAL.
$415.8400
$400.0000
$254.8100

3.000 L.F.
$1,188.1000
$500.0000
$637.6000

870.000S.Y.
$61.7800
$65.0000
$66.5200

20.000 EACH
$14.8500
$25.0000
$15.7700

32.000 TON
$80.7000
$225.0000
$197.3000

1.000LS
$34,334.0700
$45,000.0000
$20,000.0000

200.000 L.F.
$42.0800
$42.0000
$69.0200

400.000 L.F.
$68.4200
$76.0000
$94.2600

CONTRACT CNV305
EXTENSION

$415.84
$400.00
$254.81

$3,564.30
$1,500.00
$1,912.80

$53,748.60
$56,550.00
$57,872.40

$297.00
$500.00
$315.40

$2,582.40
$7,200.00
$6,313.60

$34,334.07
$45,000.00
$20,000.00

$8,416.00
$8,400.00
$13,804.00

$27,368.00
$30,400.00
$37,704.00
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712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

712-04.01

712-06

712-09.01

712-09.04

712-10.02

713-16.01

716-01.21

Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Twin K Construction, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Twin K Construction, Inc.

SIGNS (CONSTRUCTION)

Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Twin K Construction, Inc.

REMOVABLE PAVEMENT MARKING LINE

Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Twin K Construction, Inc.

REMOVABLE PAVEMENT MARKING (STOP LINE)

Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Twin K Construction, Inc.

TEMPORARY TRANSVERSE RUMBLE STRIPS

Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Twin K Construction, Inc.

CHANGEABLE MESSAGE SIGN UNIT

Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Twin K Construction, Inc.

2.000 EACH

35.000 EACH

962.000 S.F.

2,000.000 L.F.

72.000 L.F.

192.000 L.F.

6.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Twin K Construction, Inc.

5.000 EACH

UNIT PRICE

$2,970.2500
$8,000.0000
$5,678.4300

$7.1300
$45.0000
$40.3800

$7.1300
$15.0000
$9.1500

$3.5600
$4.0000
$3.7900

$29.7000
$25.0000
$31.5500

$35.6400
$70.0000
$315.4700

$6,178.1200
$8,500.0000
$6,940.3000

$118.8100
$150.0000
$126.1900

CONTRACT CNV305
EXTENSION

$5,940.50
$16,000.00
$11,356.86

$249.55
$1,575.00
$1,413.30

$6,859.06
$14,430.00
$8,802.30

$7,120.00
$8,000.00
$7,580.00

$2,138.40
$1,800.00
$2,271.60

$6,842.88
$13,440.00
$60,570.24

$37,068.72
$51,000.00
$41,641.80

$594.05
$750.00
$630.95
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716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

716-12.02

717-01

719-01.08

730-40.02

Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Twin K Construction, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Twin K Construction, Inc.

MOBILIZATION

Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Twin K Construction, Inc.

CLEAN DRAIN

Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Twin K Construction, Inc.

TEMPORARY TRAFFIC SIGNAL SYSTEM

Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Twin K Construction, Inc.

5.000 EACH

0.800 L.M.

1.000LS

26.000 EACH

1.000LS

UNIT PRICE

$29.7000
$30.0000
$31.5500

$10,098.8500
$10,000.0000
$10,725.9200

$59,913.2700
$35,000.0000
$64,412.5500

$52.1100
$250.0000
$62.4300

$27,326.3000
$40,000.0000
$46,058.3800

CONTRACT CNV305

EXTENSION

$148.50
$150.00
$157.75

$8,079.08
$8,000.00
$8,580.74

$59,913.27
$35,000.00
$64,412.55

$1,354.86
$6,500.00
$1,623.18

$27,326.30
$40,000.00
$46,058.38
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SUB-TOTAL BRIDGE

Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Twin K Construction, Inc.

TOTAL CONTRACT
Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Twin K Construction, Inc.

$630,757.89
$738,833.00
$749,000.00

$630,757.89
$738,833.00
$749,000.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF DECEMBER 10, 2021

MONTGOMERY COUNTY (Contract No. CNV330 Call 032)

NH-1-24-9(96),631024-F8-002
THE RESURFACING ON I-24 FROM THE KENTUCKY STATE LINE (L.M. 0.00) TO EAST OF U.S. 79 (S.R. 13) (L.M. 5.00).
PROJECT LENGTH - 5.000 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2022

DBE GOAL 5.50%

TOTAL CONTRACT

Vulcan Construction Materials, LLC $3,482,737.00
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ROADWAY CATEGORY

208-01.05

303-01

307-03.08

403-01

411-03.10

411-12.01

415-01.01

501-01.03

502-01

502-04.01

502-04.02

502-04.03

BROOMING & DEGRASSING SHOULDERS

Vulcan Construction Materials, LLC

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Vulcan Construction Materials, LLC

20.000 L.M.

3,970.000 TON

ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

Vulcan Construction Materials, LLC

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Vulcan Construction Materials, LLC

ACS MIX(PG76-22) GRADING D

Vulcan Construction Materials, LLC

SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

Vulcan Construction Materials, LLC

COLD PLANING BITUMINOUS PAVEMENT

Vulcan Construction Materials, LLC

PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"

Vulcan Construction Materials, LLC

CLEANING AND SEALING JOINTS

Vulcan Construction Materials, LLC

SAWING CONCRETE PAVEMENT (FULL DEPTH)

Vulcan Construction Materials, LLC

LOAD TRANSFER DOWELS

Vulcan Construction Materials, LLC

TRANSVERSE TIE-BARS

Vulcan Construction Materials, LLC

523.000 TON

104.000 TON

15,535.000 TON

20.000 L.M.

15,418.000 TON

863.000S.Y.

1,640.000 L.F.

1,472.000 L.F.

555.000 EACH

840.000 EACH

UNIT PRICE

$1,800.0000

$40.0000

$130.0000

$900.0000

$105.0000

$305.0000

$24.0000

$200.0000

$6.0000

$19.5000

$20.0000

$18.5000

CONTRACT CNV330
EXTENSION

$36,000.00

$158,800.00

$67,990.00

$93,600.00

$1,631,175.00

$6,100.00

$370,032.00

$172,600.00

$9,840.00

$28,704.00

$11,100.00

$15,540.00
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502-07

502-08.07

712-01

712-04.01

712-06

712-06.16

712-08.03

712-08.08

712-08.09

712-08.12

713-02.14

713-02.15

SPALL REPAIR

Vulcan Construction Materials, LLC

SEALING RANDOM CRACKS (SILICONE SEALANT)

Vulcan Construction Materials, LLC

TRAFFIC CONTROL

Vulcan Construction Materials, LLC

FLEXIBLE DRUMS (CHANNELIZING)

Vulcan Construction Materials, LLC

SIGNS (CONSTRUCTION)

Vulcan Construction Materials, LLC

SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)

Vulcan Construction Materials, LLC

ARROW BOARD (TYPE C)

Vulcan Construction Materials, LLC

SPEED FEEDBACK SIGN ASSEMBLY

Vulcan Construction Materials, LLC

DIGITAL SPEED LIMIT SIGN ASSEMBLY

Vulcan Construction Materials, LLC

QUEUE PROTECTION TRUCK

Vulcan Construction Materials, LLC

FLEXIBLE DELINEATOR (WHITE)

Vulcan Construction Materials, LLC

FLEXIBLE DELINEATOR (YELLOW)

Vulcan Construction Materials, LLC

46.000S.Y.

1,610.000 L.F.

1.000LS

200.000 EACH

2,199.000 S.F.

4.000 EACH

2.000 EACH

2.000 EACH

11.000 EACH

120.000 DAY

130.000 EACH

130.000 EACH

UNIT PRICE

$500.0000

$8.0000

$160,000.0000

$31.0000

$11.0000

$575.0000

$875.0000

$4,125.0000

$4,650.0000

$1,000.0000

$38.7500

$38.7500

CONTRACT CNV330
EXTENSION

$23,000.00

$12,880.00

$160,000.00

$6,200.00

$24,189.00

$2,300.00

$1,750.00

$8,250.00

$51,150.00

$120,000.00

$5,037.50

$5,037.50
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713-16.01

716-01.23

716-01.30

716-02.04

716-02.07

716-04.06

716-05.20

716-08.20

716-08.21

716-09.86

716-12.02

716-12.03

CHANGEABLE MESSAGE SIGN UNIT

Vulcan Construction Materials, LLC

4.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

Vulcan Construction Materials, LLC

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)

Vulcan Construction Materials, LLC

PAINTED PAVEMENT MARKING (6" LINE)

Vulcan Construction Materials, LLC

REMOVAL OF PAVEMENT MARKING (LINE)

Vulcan Construction Materials, LLC

REMOVAL OF PAVEMENT MARKING (24IN BARRIER LINE)

Vulcan Construction Materials, LLC

CONTRAST PAVEMENT MARKING 6"

Vulcan Construction Materials, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Vulcan Construction Materials, LLC

949.000 EACH

949.000 EACH

1,700.000S.Y.

4,760.000 L.F.

2.000 EACH

27.000 L.M.

1.000 L.M.

240.000 L.F.

1.000 L.M.

24.000 L.M.

ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)

Vulcan Construction Materials, LLC

2,000.000 L.F.

UNIT PRICE

$4,200.0000

$28.0000

$10.0000

$28.0000

$12.0000

$400.0000

$1,100.0000

$5,280.0000

$10.0000

$26,000.0000

$5,300.0000

$4.0000

CONTRACT CNV330
EXTENSION

$16,800.00

$26,572.00

$9,490.00

$47,600.00

$57,120.00

$800.00

$29,700.00

$5,280.00

$2,400.00

$26,000.00

$127,200.00

$8,000.00
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CONTRACT CNV330

UNIT PRICE EXTENSION
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)
1,500.000 L.F.
Vulcan Construction Materials, LLC $3.0000 $4,500.00
717-01 MOBILIZATION
1.000LS
$100,000.0000 $100,000.00

Vulcan Construction Materials, LLC
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SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC

TOTAL CONTRACT
Vulcan Construction Materials, LLC

$3,482,737.00

$3,482,737.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF DECEMBER 10, 2021

PUTNAM COUNTY (Contract No. CNV316 Call 033)

NH-I-40-6(180),711040-F8-002,STP-136(22),71012-8229-14

THE RESURFACING ON I-40 FROM NEAR THE RAMP TO S.R. 136 (L.M. 19.59) TO NEAR FALLING WATER RIVER (L.M. 23.96) AND ON S.R. 136
FROM L.M. 5.28 TO L.M. 5.35.

PROJECT LENGTH - 4.450 MILES

COMPLETION TIME - A + B BIDDING
DBE GOAL 5.00%

COST(A) TIME(B) TOTAL CONTRACT
Rogers Group, Inc. $3,192,998.16 $600,000.00 (60 CD) $3,792,998.16
Vulcan Construction Materials, LLC $3,645,004.25 $950,000.00 (95 CD) $4,595,004.25
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CONTRACT CNV316

UNIT PRICE EXTENSION
ROADWAY CATEGORY
208-01.05 BROOMING & DEGRASSING SHOULDERS
17.500 L.M.
Rogers Group, Inc. $707.2400 $12,376.70
Vulcan Construction Materials, LLC $1,360.0000 $23,800.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D
1,786.000 TON
Rogers Group, Inc. $25.0000 $44,650.00
Vulcan Construction Materials, LLC $45.0000 $80,370.00
307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2
1,206.000 TON
Rogers Group, Inc. $100.8600 $121,637.16
Vulcan Construction Materials, LLC $135.0000 $162,810.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)
44.000 TON
Rogers Group, Inc. $720.8400 $31,716.96
Vulcan Construction Materials, LLC $2,000.0000 $88,000.00
403-01.10 HIGH PERFORMANCE FOG SEALS
65,514.000 S.Y.
Rogers Group, Inc. $0.4400 $28,826.16
Vulcan Construction Materials, LLC $0.7500 $49,135.50
403-02.01 TRACKLESS TACK COAT
91.000 TON
Rogers Group, Inc. $665.4300 $60,554.13
Vulcan Construction Materials, LLC $900.0000 $81,900.00
411-03.10 ACS MIX(PG76-22) GRADING D
16,691.000 TON
Rogers Group, Inc. $114.7600 $1,915,459.16
Vulcan Construction Materials, LLC $119.0000 $1,986,229.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)
17.500 L.M.
Rogers Group, Inc. $331.6300 $5,803.53
Vulcan Construction Materials, LLC $650.0000 $11,375.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT
16,532.000 TON
Rogers Group, Inc. $22.1200 $365,687.84
Vulcan Construction Materials, LLC $26.0000 $429,832.00
701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION)
40.000 S.F.
Rogers Group, Inc. $76.5300 $3,061.20
Vulcan Construction Materials, LLC $150.0000 $6,000.00
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712-01

712-04.01

712-05.03

712-06

712-08.03

712-08.08

712-08.09

712-08.12

713-16.01

716-01.21

TRAFFIC CONTROL

1.000LS

Rogers Group, Inc.
Vulcan Construction Materials, LLC

FLEXIBLE DRUMS (CHANNELIZING)

322.000 EACH
Rogers Group, Inc.
Vulcan Construction Materials, LLC

WARNING LIGHTS (TYPE C)

190.000 EACH
Rogers Group, Inc.
Vulcan Construction Materials, LLC

SIGNS (CONSTRUCTION)

1,690.000 S.F.
Rogers Group, Inc.
Vulcan Construction Materials, LLC

ARROW BOARD (TYPE C)

4.000 EACH
Rogers Group, Inc.
Vulcan Construction Materials, LLC

SPEED FEEDBACK SIGN ASSEMBLY
2.000 EACH

Rogers Group, Inc.
Vulcan Construction Materials, LLC

DIGITAL SPEED LIMIT SIGN ASSEMBLY
7.000 EACH

Rogers Group, Inc.
Vulcan Construction Materials, LLC

QUEUE PROTECTION TRUCK
60.000 DAY

Rogers Group, Inc.
Vulcan Construction Materials, LLC

CHANGEABLE MESSAGE SIGN UNIT

4.000 EACH

Rogers Group, Inc.
Vulcan Construction Materials, LLC

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

8.000 EACH

Rogers Group, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

$143,022.7300
$160,000.0000

$5.1000
$38.0000

$10.2000
$27.5000

$6.1200
$11.0000

$408.1600
$1,050.0000

$5,102.0400
$4,025.0000

$4,336.7300
$5,000.0000

$306.1200
$1,000.0000

$5,102.0400
$7,000.0000

$30.6100
$30.0000

CONTRACT CNV316
EXTENSION

$143,022.73
$160,000.00

$1,642.20
$12,236.00

$1,938.00
$5,225.00

$10,342.80
$18,590.00

$1,632.64
$4,200.00

$10,204.08
$8,050.00

$30,357.11
$35,000.00

$18,367.20
$60,000.00

$20,408.16
$28,000.00

$244.88
$240.00
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716-01.22

716-01.23

716-01.30

716-02.03

716-02.04

716-02.05

716-02.06

716-02.07

716-03.02

716-04.06

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

17.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (CROSS-WALK)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC WORD PAVEMENT MARKING (RXR)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

680.000 EACH

601.000 EACH

100.000 L.F.

96.000S.Y.

265.000 L.F.

22.000 EACH

2,428.000 L.F.

5.000 EACH

2.000 EACH

UNIT PRICE

$30.6100
$30.0000

$30.6100
$30.0000

$5.6600
$9.0000

$12.2400
$12.0000

$22.4500
$22.0000

$12.2400
$12.0000

$204.0800
$200.0000

$9.1800
$9.0000

$459.1800
$450.0000

$204.0800
$200.0000

CONTRACT CNV316
EXTENSION

$520.37
$510.00

$20,814.80
$20,400.00

$3,401.66
$5,409.00

$1,224.00
$1,200.00

$2,155.20
$2,112.00

$3,243.60
$3,180.00

$4,489.76
$4,400.00

$22,289.04
$21,852.00

$2,295.90
$2,250.00

$408.16
$400.00
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716-04.12

716-05.20

716-12.02

716-12.03

716-12.05

717-01

730-14.02

730-14.03

PLASTIC PAVEMENT MARKING (YIELD LINE)

72.000 S.F.
Rogers Group, Inc.
Vulcan Construction Materials, LLC
PAINTED PAVEMENT MARKING (6" LINE)

46.300 L.M.
Rogers Group, Inc.
Vulcan Construction Materials, LLC
ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

26.200 L.M.

Rogers Group, Inc.
Vulcan Construction Materials, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)

9,109.000 L.F.

Rogers Group, Inc.
Vulcan Construction Materials, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

3,479.000 L.F.

Rogers Group, Inc.
Vulcan Construction Materials, LLC

MOBILIZATION

1.000LS

Rogers Group, Inc.
Vulcan Construction Materials, LLC

SAW SLOT

1,500.000 L.F.

Rogers Group, Inc.
Vulcan Construction Materials, LLC

LOOP WIRE

4,200.000 L.F.

Rogers Group, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

$12.2400
$12.0000

$892.8600
$875.0000

$5,612.2400
$5,800.0000

$1.5300
$1.5000

$1.2800
$1.2500

$85,402.7500
$110,000.0000

$4.5900
$4.5000

$1.0200
$1.0000

CONTRACT CNV316
EXTENSION

$881.28
$864.00

$41,339.42
$40,512.50

$147,040.69
$151,960.00

$13,936.77
$13,663.50

$4,453.12
$4,348.75

$85,402.75
$110,000.00

$6,885.00
$6,750.00

$4,284.00
$4,200.00
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SUB-TOTAL ROADWAY

Rogers Group, Inc.
Vulcan Construction Materials, LLC

TOTAL CONTRACT

Rogers Group, Inc.

Vulcan Construction Materials, LLC

COST(A)
$3,192,998.16

$3,645,004.25

$3,192,998.16
$3,645,004.25

TIME(B) TOTAL CONTRACT
$600,000.00 (60 CD) $3,792,998.16
$950,000.00 (95 CD) $4,595,004.25
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF DECEMBER 10, 2021

RUTHERFORD COUNTY (Contract No. CNV331 Call 034)

751024-M3-005,NH-I-24-1(137),751024-F8-002

THE RESURFACING ON I-24 FROM NEAR BAKER ROAD (L.M. 7.75) TO EAST OF MEDICAL CENTER PARKWAY (L.M. 13.60), INCLUDING
BRIDGE EXPANSION JOINT REPAIRS.

PROJECT LENGTH - 5.850 MILES
COMPLETION TIME - ON OR BEFORE AUGUST 31, 2022

DBE GOAL 5.50%

TOTAL CONTRACT

Vulcan Construction Materials, LLC $6,598,797.75
BWI MTN ii Inc. & dba Blue Water Industries $7,304,611.40
Rogers Group, Inc. $7,797,904.75
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ROADWAY CATEGORY

208-01.05

303-01

307-03.08

403-01

411-03.10

411-12.01

415-01.01

501-01.01

BROOMING & DEGRASSING SHOULDERS

21.200 L.M.

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

MINERAL AGGREGATE, TYPE A BASE, GRADING D

2,803.000 TON

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

2,000.000 TON
Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.
BITUMINOUS MATERIAL FOR TACK COAT (TC)
220.000 TON

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

ACS MIX(PG76-22) GRADING D

33,587.000 TON

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

23.400 L.M.

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

COLD PLANING BITUMINOUS PAVEMENT

33,270.000 TON

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 8"

2,605.000 S.Y.

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

UNIT PRICE

$1,550.0000
$1,250.0000
$1,096.2100

$30.0000
$32.0000
$41.2200

$90.0000
$78.0000
$108.2700

$700.0000
$800.0000
$741.1500

$104.0000
$99.5000
$104.2000

$265.0000
$280.0000
$342.1000

$22.0000
$28.5000
$38.0700

$160.0000
$168.5000
$136.8500

CONTRACT CNV331

EXTENSION

$32,860.00
$26,500.00
$23,239.65

$84,090.00
$89,696.00
$115,539.66

$180,000.00
$156,000.00
$216,540.00

$154,000.00
$176,000.00
$163,053.00

$3,493,048.00
$3,341,906.50
$3,499,765.40

$6,201.00
$6,552.00
$8,005.14

$731,940.00
$948,195.00
$1,266,588.90

$416,800.00
$438,942.50
$356,494.25
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502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)

502-04.02

502-04.03

503-01

706-01

706-06.03

712-01

712-02.60

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

LOAD TRANSFER DOWELS

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

TRANSVERSE TIE-BARS

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

GRINDING CONCRETE PAVEMENT

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

GUARDRAIL REMOVED

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

RADIUS RAIL

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

TRAFFIC CONTROL

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

UNIT PRICE

7,063.000 L.F.

$16.5000
$17.5000
$20.5300

1,883.000 EACH

$20.0000
$21.1000
$28.5100

977.000 EACH
$16.0000
$16.8500
$22.8100

2,605.000S.Y.

$14.0000
$20.0000
$11.4000

90.000 L.F.
$40.0000
$42.2500
$5.7000

90.000 L.F.
$45.0000
$50.0000
$49.6400

1.000LS
$65,000.0000
$344,750.0000
$122,312.7300

1.000 EACH
$6,650.0000
$2,105.5000
$26,075.0600

CONTRACT CNV331
EXTENSION

$116,539.50
$123,602.50
$145,003.39

$37,660.00
$39,731.30
$53,684.33

$15,632.00
$16,462.45
$22,285.37

$36,470.00
$52,100.00
$29,697.00

$3,600.00
$3,802.50
$513.00

$4,050.00
$4,500.00
$4,467.60

$65,000.00
$344,750.00
$122,312.73

$6,650.00
$2,105.50
$26,075.06
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712-04.01

712-05.01

712-06

712-06.16

712-08.03

712-08.08

712-08.09

712-08.12

FLEXIBLE DRUMS (CHANNELIZING)

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

WARNING LIGHTS (TYPE A)

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

SIGNS (CONSTRUCTION)

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

ARROW BOARD (TYPE C)

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

SPEED FEEDBACK SIGN ASSEMBLY

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

DIGITAL SPEED LIMIT SIGN ASSEMBLY

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

QUEUE PROTECTION TRUCK

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

UNIT PRICE

200.000 EACH
$32.0000
$25.2500
$17.1100

2.000 EACH
$25.2500
$1.1000
$114.0300

2,181.000 S.F.
$7.7500
$7.2500
$7.1300

4.000 EACH
$625.0000
$530.0000
$1,054.8100

6.000 EACH
$925.0000
$900.0000
$969.2900

2.000 EACH
$4,100.0000
$4,500.0000
$4,561.3700

6.000 EACH
$4,700.0000
$4,800.0000
$5,017.5000

120.000 DAY
$1,175.0000
$1,100.0000
$1,710.5100

CONTRACT CNV331
EXTENSION

$6,400.00
$5,050.00
$3,422.00

$50.50
$2.20
$228.06

$16,902.75
$15,812.25
$15,550.53

$2,500.00
$2,120.00
$4,219.24

$5,550.00
$5,400.00
$5,815.74

$8,200.00
$9,000.00
$9,122.74

$28,200.00
$28,800.00
$30,105.00

$141,000.00
$132,000.00
$205,261.20
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712-09.02

713-16.01

716-01.23

716-01.30

716-02.03

716-02.04

716-02.05

716-02.06

REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

CHANGEABLE MESSAGE SIGN UNIT

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

10,810.000 L.F.

6.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (CROSS-WALK)

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

3,627.000 EACH

3,627.000 EACH

237.000 L.F.

12.000S.Y.

37.000 L.F.

3.000 EACH

UNIT PRICE

$3.2500
$3.5000
$9.6900

$6,500.0000
$4,900.0000
$5,131.5300

$35.0000
$36.8500
$34.2100

$10.0000
$10.5500
$11.4000

$12.0000
$12.6500
$11.4000

$50.0000
$52.7500
$25.0900

$20.0000
$21.0500
$13.6800

$200.0000
$210.7500
$390.0000

CONTRACT CNV331
EXTENSION

$35,132.50
$37,835.00
$104,748.90

$39,000.00
$29,400.00
$30,789.18

$126,945.00
$133,654.95
$124,079.67

$36,270.00
$38,264.85
$41,347.80

$2,844.00
$2,998.05
$2,701.80

$600.00
$633.00
$301.08

$740.00
$778.85
$506.16

$600.00
$632.25
$1,170.00
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716-02.07

716-03.09

716-04.05

716-04.07

716-04.09

716-04.14

716-05.20

716-09.86

PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

PLASTIC WORD PAVEMENT MARKING (EAST)

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

PAINTED PAVEMENT MARKING (6" LINE)

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

CONTRAST PAVEMENT MARKING 6"

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

UNIT PRICE

3,150.000 L.F.
$15.0000
$15.8000
$38.7700

2.000 EACH
$800.0000
$850.0000
$741.2200

10.000 EACH
$250.0000
$265.0000
$399.1200

13.000 EACH
$400.0000
$421.5000
$285.0800

45.000 EACH
$425.0000
$450.0000
$513.1500

6.000 EACH
$650.0000
$685.0000
$399.1200

33.400 L.M.
$1,400.0000
$1,475.0000
$1,282.8900

6.800 L.M.
$16,000.0000
$16,850.0000
$22,806.8300

CONTRACT CNV331
EXTENSION

$47,250.00
$49,770.00
$122,125.50

$1,600.00
$1,700.00
$1,482.44

$2,500.00
$2,650.00
$3,991.20

$5,200.00
$5,479.50
$3,706.04

$19,125.00
$20,250.00
$23,091.75

$3,900.00
$4,110.00
$2,394.72

$46,760.00
$49,265.00
$42,848.53

$108,800.00
$114,580.00
$155,086.44
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CONTRACT CNV331

UNIT PRICE EXTENSION
716-09.89 CONTRAST PAVEMENT MARKING 12"
260.000 L.F.
Vulcan Construction Materials, LLC $15.0000 $3,900.00
BWI MTN ii Inc. & dba Blue Water Industries $15.8000 $4,108.00
Rogers Group, Inc. $9.1200 $2,371.20
716-10.50 PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)
4.000 EACH
Vulcan Construction Materials, LLC $2,000.0000 $8,000.00
BWI MTN ii Inc. & dba Blue Water Industries $2,105.5000 $8,422.00
Rogers Group, Inc. $3,078.9200 $12,315.68
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
33.400 L.M.
Vulcan Construction Materials, LLC $5,400.0000 $180,360.00
BWI MTN ii Inc. & dba Blue Water Industries $5,685.0000 $189,879.00
Rogers Group, Inc. $6,414.4200 $214,241.63
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)
2,581.000 L.F.
Vulcan Construction Materials, LLC $2.5000 $6,452.50
BWI MTN ii Inc. & dba Blue Water Industries $2.7500 $7,097.75
Rogers Group, Inc. $2.2800 $5,884.68
716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)
8,200.000 L.F.
Vulcan Construction Materials, LLC $3.0000 $24,600.00
BWI MTN ii Inc. & dba Blue Water Industries $3.2500 $26,650.00
Rogers Group, Inc. $5.9900 $49,118.00
716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)
33,400.000 L.F.
Vulcan Construction Materials, LLC $5.0000 $167,000.00
BWI MTN ii Inc. & dba Blue Water Industries $5.5000 $183,700.00
Rogers Group, Inc. $6.8400 $228,456.00
716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)
8,500.000 L.F.
Vulcan Construction Materials, LLC $5.0000 $42,500.00
BWI MTN ii Inc. & dba Blue Water Industries $5.5000 $46,750.00
Rogers Group, Inc. $6.8400 $58,140.00
717-01 MOBILIZATION
1.000LS
Vulcan Construction Materials, LLC $50,000.0000 $50,000.00
BWI MTN ii Inc. & dba Blue Water Industries $285,000.0000 $285,000.00
Rogers Group, Inc. $179,744.0100 $179,744.01
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CONTRACT CNV331

UNIT PRICE EXTENSION
730-03.20 INSTALL PULL BOX (TYPE A)
2.000 EACH
Vulcan Construction Materials, LLC $800.0000 $1,600.00
BWI MTN ii Inc. & dba Blue Water Industries $850.0000 $1,700.00
Rogers Group, Inc. $769.7300 $1,539.46
730-12.02 CONDUIT 2" DIAMETER (PVC)
40.000 L.F.
Vulcan Construction Materials, LLC $20.0000 $800.00
BWI MTN ii Inc. & dba Blue Water Industries $21.2500 $850.00
Rogers Group, Inc. $16.5400 $661.60
730-14.02 SAW SLOT
750.000 L.F.
Vulcan Construction Materials, LLC $4.0000 $3,000.00
BWI MTN ii Inc. & dba Blue Water Industries $4.2500 $3,187.50
Rogers Group, Inc. $5.1300 $3,847.50
730-14.03 LOOP WIRE
3,000.000 L.F.
Vulcan Construction Materials, LLC $1.0000 $3,000.00
BWI MTN ii Inc. & dba Blue Water Industries $1.0500 $3,150.00
Rogers Group, Inc. $1.5400 $4,620.00
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BRIDGE CATEGORY

604-10.44 EXPANSION JOINT REPAIRS

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

CONTRACT CNV331

UNIT PRICE EXTENSION
87.000 L.F.
$425.0000 $36,975.00
$955.0000 $83,085.00
$570.1700 $49,604.79
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SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

SUB-TOTAL BRIDGE

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

TOTAL CONTRACT
Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Rogers Group, Inc.

$6,561,822.75
$7,221,526.40
$7,748,299.96

$36,975.00
$83,085.00
$49,604.79

$6,598,797.75
$7,304,611.40
$7,797,904.75
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF DECEMBER 10, 2021

RUTHERFORD COUNTY (Contract No. CNV332 Call 035)

751024-M3-003
THE INSTALLATION OF AN OVERHEAD SIGN STRUCTURE ON [-24 AT L.M. 16.30.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Vulcan Construction Materials, LLC $183,227.50
Superior Traffic Control, LLC $212,678.45
LU, Inc. $224,169.29
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CONTRACT CNV332

UNIT PRICE EXTENSION
MAINTENANCE CATEGORY
705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3
2.000 EACH
Vulcan Construction Materials, LLC $2,500.0000 $5,000.00
Superior Traffic Control, LLC $2,200.0000 $4,400.00
LU, Inc. $2,300.0000 $4,600.00
712-01 TRAFFIC CONTROL
1.000LS
Vulcan Construction Materials, LLC $2,250.0000 $2,250.00
Superior Traffic Control, LLC $1,500.0000 $1,500.00
LU, Inc. $4,000.0000 $4,000.00
712-01.03 LANE CLOSURE(NIGHT WORK)
15.000 EACH
Vulcan Construction Materials, LLC $525.0000 $7,875.00
Superior Traffic Control, LLC $500.0000 $7,500.00
LU, Inc. $1,207.5000 $18,112.50
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL
780.000 L.F.
Vulcan Construction Materials, LLC $17.5000 $13,650.00
Superior Traffic Control, LLC $15.0000 $11,700.00
LU, Inc. $23.0000 $17,940.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)
300.000 EACH
Vulcan Construction Materials, LLC $12.0000 $3,600.00
Superior Traffic Control, LLC $10.0000 $3,000.00
LU, Inc. $25.3000 $7,590.00
712-04.50 BARRIER RAIL DELINEATOR
65.000 EACH
Vulcan Construction Materials, LLC $8.0000 $520.00
Superior Traffic Control, LLC $5.0000 $325.00
LU, Inc. $11.5000 $747.50
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR
100.000 HOUR
Vulcan Construction Materials, LLC $60.0000 $6,000.00
Superior Traffic Control, LLC $100.0000 $10,000.00
LU, Inc. $112.7000 $11,270.00
713-09.20 STEEL OVERHEAD SIGN STRUCTURE (SPAN 108'+/-)
1.000 EACH
Vulcan Construction Materials, LLC $129,750.0000 $129,750.00
Superior Traffic Control, LLC $152,269.2000 $152,269.20
LU, Inc. $125,354.0300 $125,354.03
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713-14

713-15.36

713-16.01

717-01

EXTRUDED ALUMINUM PANEL SIGNS

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC
LU, Inc.

REMOVE SIGN, SUPPORT & FOOTING

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC
LU, Inc.

CHANGEABLE MESSAGE SIGN UNIT

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC
LU, Inc.

MOBILIZATION

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC
LU, Inc.

293.000 S.F.

1.000 EACH

2.000 EACH

1.000LS

UNIT PRICE

$27.5000
$27.2500
$24.3700

$2,800.0000
$5,000.0000
$17,639.8500

$750.0000
$2,000.0000
$2,875.0000

$2,225.0000
$5,000.0000
$4,025.0000

CONTRACT CNV332
EXTENSION

$8,057.50
$7,984.25
$7,140.41

$2,800.00
$5,000.00
$17,639.85

$1,500.00
$4,000.00
$5,750.00

$2,225.00
$5,000.00
$4,025.00
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SUB-TOTAL MAINTENANCE

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC
LU, Inc.

TOTAL CONTRACT
Vulcan Construction Materials, LLC
Superior Traffic Control, LLC
LU, Inc.

$183,227.50
$212,678.45
$224,169.29

$183,227.50
$212,678.45
$224,169.29
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF DECEMBER 10, 2021

SHELBY COUNTY (Contract No. CNV333 Call 036)
NH-I-40-1(368),791040-F8-006,791040-M3-005

THE RESURFACING ON I-40 FROM WEST OF DAVIES PLANTATION ROAD (L.M. 22.84) TO THE FAYETTE COUNTY LINE (L.M. 30.60),
INCLUDING BRIDGE DECK REPAIR.

PROJECT LENGTH - 7.760 MILES

COMPLETION TIME - A + B BIDDING

DBE GOAL 4.00%

COST(A) TIME(B) TOTAL CONTRACT
Standard Construction Company, Inc. $3,797,391.00 $1,020,000.00 (102 CD) $4,817,391.00
Lehman-Roberts Company $5,317,602.08 $1,200,000.00 (120 CD) $6,517,602.08

PAGE 1



ROADWAY CATEGORY

202-03.01 REMOVAL OF ASPHALT PAVEMENT

Standard Construction Company, Inc.
Lehman-Roberts Company

203-06 WATER

Standard Construction Company, Inc.
Lehman-Roberts Company

208-01.05 BROOMING & DEGRASSING SHOULDERS

Standard Construction Company, Inc.
Lehman-Roberts Company

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

Standard Construction Company, Inc.
Lehman-Roberts Company

307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A

Standard Construction Company, Inc.
Lehman-Roberts Company

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

Standard Construction Company, Inc.
Lehman-Roberts Company

307-03.10 ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS

Standard Construction Company, Inc.
Lehman-Roberts Company

403-02.01 TRACKLESS TACK COAT

Standard Construction Company, Inc.
Lehman-Roberts Company

411-03.10 ACS MIX(PG76-22) GRADING D

Standard Construction Company, Inc.
Lehman-Roberts Company

411-04 CRACK SEALANT

Standard Construction Company, Inc.
Lehman-Roberts Company

UNIT PRICE

578.000S.Y.
$23.6000
$135.0000

6.000 M.G.
$37.5000
$330.0000

15.000 L.M.
$1,100.0000
$4,750.0000

4,464.000 TON
$45.5000
$78.3000

256.000 TON
$188.0000
$375.0000

28.000 TON
$275.0000
$350.0000

2,989.000 TON
$198.0000
$156.6500

113.000 TON
$1,150.0000
$950.0000

8,761.000 TON
$133.2500
$145.3500

8,421.000 LB.

$3.8000
$3.8800

CONTRACT CNV333
EXTENSION

$13,640.80
$78,030.00

$225.00
$1,980.00

$16,500.00
$71,250.00

$203,112.00
$349,531.20

$48,128.00
$96,000.00

$7,700.00
$9,800.00

$591,822.00
$468,226.85

$129,950.00
$107,350.00

$1,167,403.25
$1,273,411.35

$31,999.80
$32,673.48
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CONTRACT CNV333

UNIT PRICE EXTENSION
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)
7.600 L.M.
Standard Construction Company, Inc. $730.0000 $5,548.00
Lehman-Roberts Company $1,904.4900 $14,474.12
415-01.01 COLD PLANING BITUMINOUS PAVEMENT
10,259.000 TON
Standard Construction Company, Inc. $30.1500 $309,308.85
Lehman-Roberts Company $71.7500 $736,083.25
705-04.50 PORTABLE BARRIER RAIL DELINEATOR
56.000 EACH
Standard Construction Company, Inc. $10.8000 $604.80
Lehman-Roberts Company $11.5900 $649.04
712-01  TRAFFIC CONTROL
1.000LS
Standard Construction Company, Inc. $192,600.0000 $192,600.00
Lehman-Roberts Company $625,000.0000 $625,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL
1,120.000 L.F.
Standard Construction Company, Inc. $21.5000 $24,080.00
Lehman-Roberts Company $53.0700 $59,438.40
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)
2.000 EACH
Standard Construction Company, Inc. $7,000.0000 $14,000.00
Lehman-Roberts Company $10,428.6300 $20,857.26
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)
1,184.000 EACH
Standard Construction Company, Inc. $33.0000 $39,072.00
Lehman-Roberts Company $35.9200 $42,529.28
712-05.01 WARNING LIGHTS (TYPE A)
970.000 EACH
Standard Construction Company, Inc. $1.1000 $1,067.00
Lehman-Roberts Company $1.1600 $1,125.20
712-05.03 WARNING LIGHTS (TYPE C)
208.000 EACH
Standard Construction Company, Inc. $1.1000 $228.80
Lehman-Roberts Company $1.1600 $241.28
712-06 SIGNS (CONSTRUCTION)
3,586.000 S.F.
Standard Construction Company, Inc. $6.8000 $24,384.80
Lehman-Roberts Company $7.2400 $25,962.64
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712-06.16

712-08.03

712-08.08

712-08.09

712-08.12

712-08.14

712-09.02

713-16.01

716-01.23

716-01.30

SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)

4.000 EACH

Standard Construction Company, Inc.
Lehman-Roberts Company

ARROW BOARD (TYPE C)

4.000 EACH
Standard Construction Company, Inc.
Lehman-Roberts Company

SPEED FEEDBACK SIGN ASSEMBLY

2.000 EACH
Standard Construction Company, Inc.
Lehman-Roberts Company

DIGITAL SPEED LIMIT SIGN ASSEMBLY

12.000 EACH
Standard Construction Company, Inc.
Lehman-Roberts Company

QUEUE PROTECTION TRUCK

19.000 DAY
Standard Construction Company, Inc.
Lehman-Roberts Company

PORTABLE QUEUE WARNING SYSTEM

6.000 DAY

Standard Construction Company, Inc.
Lehman-Roberts Company

REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

13,651.000 L.F.

Standard Construction Company, Inc.
Lehman-Roberts Company

CHANGEABLE MESSAGE SIGN UNIT

2.000 EACH

Standard Construction Company, Inc.
Lehman-Roberts Company

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

1,694.000 EACH

Standard Construction Company, Inc.
Lehman-Roberts Company

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

1,636.000 EACH

Standard Construction Company, Inc.
Lehman-Roberts Company

UNIT PRICE

$550.0000
$579.3700

$990.0000
$1,042.8600

$4,900.0000
$5,156.3800

$5,400.0000
$5,735.7500

$1,320.0000
$1,448.4200

$7,100.0000
$7,531.7900

$8.8000
$9.2700

$4,900.0000
$5,156.3800

$41.0000
$45.1900

$22.8500
$20.7900

CONTRACT CNV333
EXTENSION

$2,200.00
$2,317.48

$3,960.00
$4,171.44

$9,800.00
$10,312.76

$64,800.00
$68,829.00

$25,080.00
$27,519.98

$42,600.00
$45,190.74

$120,128.80
$126,544.77

$9,800.00
$10,312.76

$69,454.00
$76,551.86

$37,382.60
$34,012.44
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716-02.07

716-04.07

716-05.02

716-05.20

716-08.02

716-08.04

716-08.06

716-08.20

716-12.02

716-12.03

PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

5,000.000 L.F.
Standard Construction Company, Inc.
Lehman-Roberts Company
PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)

2.000 EACH

Standard Construction Company, Inc.
Lehman-Roberts Company
PAINTED PAVEMENT MARKING (8" BARRIER LINE)

1,396.000 L.F.
Standard Construction Company, Inc.
Lehman-Roberts Company
PAINTED PAVEMENT MARKING (6" LINE)

19.900 L.M.

Standard Construction Company, Inc.
Lehman-Roberts Company

REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)

10,761.000 L.F.
Standard Construction Company, Inc.
Lehman-Roberts Company

REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)

1,111.000 S.Y.
Standard Construction Company, Inc.
Lehman-Roberts Company

REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)

2.000 EACH

Standard Construction Company, Inc.
Lehman-Roberts Company

REMOVAL OF PAVEMENT MARKING (LINE)

1.700 L.M.

Standard Construction Company, Inc.
Lehman-Roberts Company

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

20.300 L.M.

Standard Construction Company, Inc.
Lehman-Roberts Company

ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)

9,953.000 L.F.

Standard Construction Company, Inc.
Lehman-Roberts Company

UNIT PRICE

$9.5000
$10.4300

$420.0000
$463.4900

$2.1000
$2.3200

$2,100.0000
$2,340.6500

$2.3000
$2.4300

$28.0000
$31.2900

$340.0000
$376.5900

$7,200.0000
$7,953.5700

$8,000.0000
$8,806.4000

$4.2000
$4.6300

CONTRACT CNV333
EXTENSION

$47,500.00
$52,150.00

$840.00
$926.98

$2,931.60
$3,238.72

$41,790.00
$46,578.94

$24,750.30
$26,149.23

$31,108.00
$34,763.19

$680.00
$753.18

$12,240.00
$13,521.07

$162,400.00
$178,769.92

$41,802.60
$46,082.39
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716-12.05

716-12.08

716-12.10

717-01

730-03.20

730-12.02

730-12.17

730-14.02

730-14.03

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

Standard Construction Company, Inc.
Lehman-Roberts Company

ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)

Standard Construction Company, Inc.
Lehman-Roberts Company

ENHANCED FLAT LINE THERMO (12IN DOTTED)

Standard Construction Company, Inc.
Lehman-Roberts Company

MOBILIZATION

Standard Construction Company, Inc.
Lehman-Roberts Company

INSTALL PULL BOX (TYPE A)

Standard Construction Company, Inc.
Lehman-Roberts Company

CONDUIT 2" DIAMETER (PVC)

Standard Construction Company, Inc.
Lehman-Roberts Company

CONDUIT (1.5" DIAMETER PVC)

Standard Construction Company, Inc.
Lehman-Roberts Company

SAW SLOT

Standard Construction Company, Inc.
Lehman-Roberts Company

LOOP WIRE

Standard Construction Company, Inc.
Lehman-Roberts Company

UNIT PRICE

1,655.000 L.F.
$3.2000
$3.4800

2,358.000 L.F.
$10.5000
$11.5900

650.000 L.F.
$10.5000
$11.5900

1.000LS
$158,200.0000
$425,000.0000
2.000 EACH

$1,020.0000
$984.9300

20.000 L.F.
$20.4000
$19.7000

10.000 L.F.
$18.0000
$17.3800

300.000 L.F.
$16.8000
$16.2200

1,300.000 L.F.
$2.4000
$2.3200

CONTRACT CNV333
EXTENSION

$5,296.00
$5,759.40

$24,759.00
$27,329.22

$6,825.00
$7,533.50

$158,200.00
$425,000.00

$2,040.00
$1,969.86

$408.00
$394.00

$180.00
$173.80

$5,040.00
$4,866.00

$3,120.00
$3,016.00

PAGE

6



CONTRACT CNV333

UNIT PRICE EXTENSION
BRIDGE CATEGORY
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)
5.000 S.Y.
Standard Construction Company, Inc. $1,140.0000 $5,700.00
Lehman-Roberts Company $1,100.8000 $5,504.00
604-10.53 CONCRETE REPAIRS
10.000 S.Y.
Standard Construction Company, Inc. $1,320.0000 $13,200.00
Lehman-Roberts Company $1,274.6100 $12,746.10
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SUB-TOTAL ROADWAY

Standard Construction Company, Inc. $3,778,491.00
Lehman-Roberts Company $5,299,351.98

SUB-TOTAL BRIDGE

Standard Construction Company, Inc. $18,900.00
Lehman-Roberts Company $18,250.10

TOTAL CONTRACT

COST(A) TIME(B) TOTAL CONTRACT
Standard Construction Company, Inc. $3,797,391.00 $1,020,000.00 (102 CD) $4,817,391.00
Lehman-Roberts Company $5,317,602.08 $1,200,000.00 (120 CD) $6,517,602.08
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF DECEMBER 10, 2021

SULLIVAN COUNTY (Contract No. CNV335 Call 037)

821081-M3-003,NH-I-81-1(132),821081-F8-002
THE RESURFACING ON 1-81 FROM NEAR S.R. 357 (L.M. 9.38) TO NEAR S.R. 394 (L.M. 15.79), INCLUDING BRIDGE REPAIR WORK.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2022

DBE GOAL 6.50%

TOTAL CONTRACT
Summers-Taylor, Inc. $6,412,039.61
W-L Construction & Paving, Inc. $6,571,854.14
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ROADWAY CATEGORY

201-01

208-01.05

303-01

307-03.09

403-01

411-03.10

411-03.23

411-03.28

411-12.01

415-01.01

CLEARING AND GRUBBING

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

BROOMING & DEGRASSING SHOULDERS

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING C

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

ACS MIX(PG76-22) GRADING D

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

ACS MIX (PG76-22) OGFC

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

ACS MIX (PG76-22) OGFC GRADING E SHOULDER

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

1.000LS

25.600 L.M.

492.000 TON

17,848.000 TON

193.000 TON

589.000 TON

11,757.000 TON

5,901.000 TON

25.600 L.M.

18,518.000 TON

UNIT PRICE

$179,250.0000
$85,000.0000

$1,230.0000
$826.6100

$91.0000
$44.3100

$91.5000
$99.0600

$984.0000
$805.7200

$198.0000
$155.2700

$122.0000
$139.2600

$134.0000
$125.0100

$792.0000
$286.7300

$20.0000
$24.8800

CONTRACT CNV335
EXTENSION

$179,250.00
$85,000.00

$31,488.00
$21,161.22

$44,772.00
$21,800.52

$1,633,092.00
$1,768,022.88

$189,912.00
$155,503.96

$116,622.00
$91,454.03

$1,434,354.00
$1,637,279.82

$790,734.00
$737,684.01

$20,275.20
$7,340.29

$370,360.00
$460,727.84
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705-02.10

705-04.09

705-06.20

712-01

712-04.01

712-05.01

712-06

712-06.16

712-08.03

712-08.08

GUARDRAIL TRANSITION 27IN TO 31IN

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

EARTH PAD FOR TYPE 38 GR END TREATMENT

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

TRAFFIC CONTROL

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

WARNING LIGHTS (TYPE A)

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

SIGNS (CONSTRUCTION)

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

ARROW BOARD (TYPE C)

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

SPEED FEEDBACK SIGN ASSEMBLY

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

23.000 EACH

23.000 EACH

23.000 EACH

1.000LS

448.000 EACH

224.000 EACH

4,485.000 S.F.

4.000 EACH

2.000 EACH

2.000 EACH

UNIT PRICE

$199.0000
$324.6000

$1,540.0000
$1,406.6000

$4,040.0000
$3,787.0000

$150,000.0000
$348,539.9900

$10.5000
$30.3000

$1.0900
$18.3900

$6.6000
$11.9000

$52.5000
$270.5000

$896.0000
$1,731.2000

$4,430.0000
$3,787.0000

CONTRACT CNV335
EXTENSION

$4,577.00
$7,465.80

$35,420.00
$32,351.80

$92,920.00
$87,101.00

$150,000.00
$348,539.99

$4,704.00
$13,574.40

$244.16
$4,119.36

$29,601.00
$53,371.50

$210.00
$1,082.00

$1,792.00
$3,462.40

$8,860.00
$7,574.00
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CONTRACT CNV335

UNIT PRICE EXTENSION
712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY
10.000 EACH
Summers-Taylor, Inc. $4,900.0000 $49,000.00
W-L Construction & Paving, Inc. $3,246.0000 $32,460.00
712-08.12 QUEUE PROTECTION TRUCK
37.000 DAY
Summers-Taylor, Inc. $2,000.0000 $74,000.00
W-L Construction & Paving, Inc. $1,893.5000 $70,059.50
713-16.01 CHANGEABLE MESSAGE SIGN UNIT
2.000 EACH
Summers-Taylor, Inc. $8,930.0000 $17,860.00
W-L Construction & Paving, Inc. $3,787.0000 $7,574.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)
1,062.000 EACH
Summers-Taylor, Inc. $31.5000 $33,453.00
W-L Construction & Paving, Inc. $32.4600 $34,472.52
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER
1,062.000 EACH
Summers-Taylor, Inc. $9.8000 $10,407.60
W-L Construction & Paving, Inc. $10.0100 $10,630.62
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)
1,470.000 L.F.
Summers-Taylor, Inc. $7.9000 $11,613.00
W-L Construction & Paving, Inc. $8.1200 $11,936.40
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)
33.000 L.M.
Summers-Taylor, Inc. $1,080.0000 $35,640.00
W-L Construction & Paving, Inc. $1,109.0500 $36,598.65
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
33.000 L.M.
Summers-Taylor, Inc. $5,750.0000 $189,750.00
W-L Construction & Paving, Inc. $6,221.5000 $205,309.50
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)
4,325.000 L.F.
Summers-Taylor, Inc. $2.9500 $12,758.75
W-L Construction & Paving, Inc. $3.1900 $13,796.75
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)
3,755.000 L.F.
Summers-Taylor, Inc. $2.1500 $8,073.25
W-L Construction & Paving, Inc. $2.3300 $8,749.15
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717-01

730-03.20

730-12.02

730-14.02

730-14.03

730-15.07

MOBILIZATION

Summers-Taylor, Inc.

W-L Construction & Paving, Inc.

INSTALL PULL BOX (TYPE A)

Summers-Taylor, Inc.

W-L Construction & Paving, Inc.

CONDUIT 2" DIAMETER (PVC)

Summers-Taylor, Inc.

W-L Construction & Paving, Inc.

SAW SLOT

Summers-Taylor, Inc.

W-L Construction & Paving, Inc.

LOOP WIRE

Summers-Taylor, Inc.

W-L Construction & Paving, Inc.

CABINET (DESCRIPTION)

Summers-Taylor, Inc.

W-L Construction & Paving, Inc.

1.000LS

4.000 EACH

40.000 L.F.

1,000.000 L.F.

3,000.000 L.F.

4.000 EACH

UNIT PRICE

$230,335.0000
$217,725.3500

$380.0000
$389.5200

$34.0000
$34.6200

$7.8000
$8.3900

$1.6000
$1.6200

$7,910.0000
$8,115.0000

CONTRACT CNV335
EXTENSION

$230,335.00
$217,725.35

$1,520.00
$1,558.08

$1,360.00
$1,384.80

$7,800.00
$8,390.00

$4,800.00
$4,860.00

$31,640.00
$32,460.00
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BRIDGE CATEGORY

307-03.09 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING C

604-04.02

604-10.05

604-10.22

604-10.30

604-10.50

604-10.54

617-01

705-04.50

712-02.02

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

APPLIED TEXTURE FINISH (EXISTING STRUCTURES)

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

CONCRETE

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

CONCRETE PARAPET REPAIR

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

CONCRETE REPAIRS

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

BRIDGE DECK SEALANT

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

PORTABLE BARRIER RAIL DELINEATOR

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

INTERCONNECTED PORTABLE BARRIER RAIL

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

UNIT PRICE

130.000 TON
$258.0000
$93.1700

308.000S.Y.
$16.0000
$21.6400

150.000 S.F.
$372.0000
$135.2500

504.000 L.F.
$195.0000
$162.3000

20.000S.Y.
$625.0000
$757.4000

110.000 S.Y.
$300.0000
$286.7300

150.000 S.F.
$385.0000
$135.2500

1,176.000 S.Y.
$35.5000
$32.4600

45.000 EACH

$9.7000
$27.0500

890.000 L.F.
$120.0000
$48.6900

CONTRACT CNV335
EXTENSION

$33,540.00
$12,112.10

$4,928.00
$6,665.12

$55,800.00
$20,287.50

$98,280.00
$81,799.20

$12,500.00
$15,148.00

$33,000.00
$31,540.30

$57,750.00
$20,287.50

$41,748.00
$38,172.96

$436.50
$1,217.25

$106,800.00
$43,334.10
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712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

712-09.02

712-09.30

713-16.01

716-01.05

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

REMOVABLE BLACK-OUT TAPE (6")

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

CHANGEABLE MESSAGE SIGN UNIT

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

TEMPORARY RAISED PAVEMENT MARKER

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

2.000 EACH

3,897.000 L.F.

1,920.000 L.F.

2.000 EACH

49.000 EACH

UNIT PRICE

$35,000.0000
$8,115.0000

$3.4500
$4.3300

$3.2500
$4.3300

$8,930.0000
$8,115.0000

$10.5000
$21.6400

CONTRACT CNV335
EXTENSION

$70,000.00
$16,230.00

$13,444.65
$16,874.01

$6,240.00
$8,313.60

$17,860.00
$16,230.00

$514.50
$1,060.36
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SUB-TOTAL ROADWAY

Summers-Taylor, Inc.

W-L Construction & Paving, Inc.

SUB-TOTAL BRIDGE

Summers-Taylor, Inc.

W-L Construction & Paving, Inc.

TOTAL CONTRACT
Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

$5,859,197.96
$6,242,582.14

$552,841.65
$329,272.00

$6,412,039.61
$6,571,854.14
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF DECEMBER 10, 2021

WASHINGTON COUNTY (Contract No. CNV336 Call 038)
90102-4202-04

THE REPAIR OF THE BRIDGES ON U.S. 11E (U.S. 19W, S.R. 34) OVER BOONE LAKE (L.M. 23.03, L&R).
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2022

TOTAL CONTRACT

Mid-State Construction Company, Inc. $2,799,010.23
Southern Constructors, Inc. $3,059,815.00
Olympus Painting Contractors, Inc. $3,221,204.52
NHM Constructors, LLC $3,719,790.74
Summers-Taylor, Inc. $3,750,389.50
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BRIDGE CATEGORY

303-01

303-10.01

307-01.21

307-02.01

307-02.08

402-01

MINERAL AGGREGATE, TYPE A BASE, GRADING D

150.000 TON
Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

MINERAL AGGREGATE (SIZE 57)

1,400.000 TON
Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S

30.000 TON
Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

38.000 TON
Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

25.000 TON
Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

BITUMINOUS MATERIAL FOR PRIME COAT (PC)

1.000 TON
Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

UNIT PRICE

$106.9600
$50.0000
$105.5000
$110.0000
$95.5000

$60.5900
$45.0000
$60.7800
$45.0000
$55.2500

$436.8000
$425.0000
$429.0000
$453.0000
$390.0000

$377.4400
$360.0000
$370.7000
$391.4000
$337.0000

$504.0000
$475.0000
$495.0000
$522.7000
$450.0000

$2,301.6000
$2,100.0000
$2,255.0000
$2,386.0000
$2,055.0000

CONTRACT CNV336
EXTENSION

$16,044.00

$7,500.00
$15,825.00
$16,500.00
$14,325.00

$84,826.00
$63,000.00
$85,092.00
$63,000.00
$77,350.00

$13,104.00
$12,750.00
$12,870.00
$13,590.00
$11,700.00

$14,342.72
$13,680.00
$14,086.60
$14,873.20
$12,806.00

$12,600.00
$11,875.00
$12,375.00
$13,067.50
$11,250.00

$2,301.60
$2,100.00
$2,255.00
$2,386.00
$2,055.00
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402-02

411-02.10

411-12.02

415-01.02

602-10.19

602-10.60

AGGREGATE FOR COVER MATERIAL (PC)

2.000 TON
Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

ACS MIX(PG70-22) GRADING D

44.000 TON
Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

0.100 L.M.
Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

COLD PLANING BITUMINOUS PAVEMENT

700.000 S.Y.
Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

JACKING STEEL SPANS

1.000LS
Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

BEARING DEVICE (ELASTOMERIC)

20.000 EACH
Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

UNIT PRICE

$1,148.0000
$1,050.0000
$1,127.5000
$1,190.5000
$1,025.0000

$672.0000
$650.0000
$660.0000
$696.9000
$600.0000

$49,280.0000
$50,000.0000

$6,600.0000
$72,000.0000
$64,200.0000

$49.2800
$50.0000
$48.4000
$51.0000
$44.0000

$146,671.6100

$70,000.0000
$90,000.0000
$93,000.0000

$155,000.0000

$4,835.5800
$5,000.0000
$6,400.0000
$7,400.0000
$6,400.0000

CONTRACT CNV336
EXTENSION

$2,296.00
$2,100.00
$2,255.00
$2,381.00
$2,050.00

$29,568.00
$28,600.00
$29,040.00
$30,663.60
$26,400.00

$4,928.00
$5,000.00

$660.00
$7,200.00
$6,420.00

$34,496.00
$35,000.00
$33,880.00
$35,700.00
$30,800.00

$146,671.61
$70,000.00
$90,000.00
$93,000.00
$155,000.00

$96,711.60
$100,000.00
$128,000.00
$148,000.00
$128,000.00
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603-02.01 REPAINTING EXISTING STEEL STRUCTURES (BRIDGE NO. 90-SR034-23.03 L & R)

603-05.20

604-03.04

604-04.02

604-10.05

604-10.30

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

1.000LS

CONTAINMENT & DISPOSAL OF WASTE(BR. NO. 90-SR034-23.03 L & R)

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

PAVEMENT @ BRIDGE ENDS

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

APPLIED TEXTURE FINISH (EXISTING STRUCTURES)

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

CONCRETE

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

1.000LS

324.000S.Y.

4,732.000S.Y.

36.000 S.F.

40.000S.Y.

UNIT PRICE

$789,600.0000
$990,000.0000
$876,650.0000
$1,250,000.0000
$1,150,000.0000

$392,000.0000
$400,000.0000
$350,000.0000
$525,000.0000
$395,000.0000

$338.9000
$575.0000
$643.5000
$630.0000
$585.0000

$20.1600
$12.0000
$15.7500
$11.6000
$17.0000

$202.6700
$200.0000
$900.0000
$715.0000
$780.0000

$22.4000
$600.0000
$700.0000
$385.0000
$615.0000

CONTRACT CNV336
EXTENSION

$789,600.00
$990,000.00
$876,650.00
$1,250,000.00
$1,150,000.00

$392,000.00
$400,000.00
$350,000.00
$525,000.00
$395,000.00

$109,803.60
$186,300.00
$208,494.00
$204,120.00
$189,540.00

$95,397.12
$56,784.00
$74,529.00
$54,891.20
$80,444.00

$7,296.12
$7,200.00
$32,400.00
$25,740.00
$28,080.00

$896.00
$24,000.00
$28,000.00
$15,400.00
$24,600.00
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604-10.32

604-10.40

604-10.50

604-10.54

604-10.55

604-10.58

EXPANSION JOINT REPAIRS (TYPE A)

132.000 L.F.
Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

EXPANSION JOINT REPAIRS (TYPE D)

44.000 L.F.
Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

20.000S.Y.
Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

CONCRETE REPAIRS

40.000 S.F.
Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

CONCRETE (FOUNDATION REPAIRS)

14.000 C.Y.
Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

EPOXY INJECTION (INJECTION)
8.000 GAL.
Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

UNIT PRICE

$793.3700
$875.0000
$1,404.0000
$914.0000
$1,170.0000

$779.8500
$1,075.0000
$1,848.0000
$1,025.0000
$1,540.0000

$229.3800
$250.0000
$706.8000
$435.0000
$589.0000

$202.2900
$200.0000
$738.0000
$600.0000
$615.0000

$1,072.0000
$1,200.0000
$2,800.0000
$1,500.0000
$3,200.0000

$392.0000
$150.0000
$250.0000
$400.0000
$400.0000

CONTRACT CNV336

EXTENSION

$104,724.84
$115,500.00
$185,328.00
$120,648.00
$154,440.00

$34,313.40
$47,300.00
$81,312.00
$45,100.00
$67,760.00

$4,587.60
$5,000.00
$14,136.00
$8,700.00
$11,780.00

$8,091.60
$8,000.00
$29,520.00
$24,000.00
$24,600.00

$15,008.00
$16,800.00
$39,200.00
$21,000.00
$44,800.00

$3,136.00
$1,200.00
$2,000.00
$3,200.00
$3,200.00
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604-10.62

606-24.13

617-04.01

620-09

705-02.02

705-02.10

EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)

137.000 L.F.

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

TEMPORARY SHEET PILES

1.000LS
Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

5,752.000 S.Y.

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

REMOVAL & REPLACEMENT OF EXISTING BRIDGE RAIL

59.000 L.F.

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

SINGLE GUARDRAIL (TYPE 2)

75.000 L.F.

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

GUARDRAIL TRANSITION 27IN TO 31IN

4.000 EACH

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

UNIT PRICE

$153.4400
$110.0000
$180.0000
$145.0000
$265.0000

$16,490.8600
$30,000.0000
$54,000.0000
$200,000.0000
$42,500.0000

$39.2000
$38.0000
$43.7500
$40.0000
$38.0000

$282.6100
$250.0000
$950.0000
$635.0000
$855.0000

$56.0000
$45.0000
$42.0000
$58.0000
$50.0000

$308.0000
$300.0000
$210.0000
$318.0000
$275.0000

CONTRACT CNV336
EXTENSION

$21,021.28
$15,070.00
$24,660.00
$19,865.00
$36,305.00

$16,490.86
$30,000.00
$54,000.00
$200,000.00
$42,500.00

$225,478.40
$218,576.00
$251,650.00
$230,080.00
$218,576.00

$16,673.99
$14,750.00
$56,050.00
$37,465.00
$50,445.00

$4,200.00
$3,375.00
$3,150.00
$4,350.00
$3,750.00

$1,232.00
$1,200.00

$840.00
$1,272.00
$1,100.00
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705-04.50

705-06.20

705-06.26

709-05.06

712-01

712-02.02

PORTABLE BARRIER RAIL DELINEATOR

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

THRIE BEAM BRIDGE TRANSITION MASH TL-2

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

MACHINED RIP-RAP (CLASS A-1)

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

TRAFFIC CONTROL

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

INTERCONNECTED PORTABLE BARRIER RAIL

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

88.000 EACH

2.000 EACH

4.000 EACH

250.000 TON

1.000LS

1,760.000 L.F.

UNIT PRICE

$13.4400
$25.0000
$14.4000
$20.0000
$15.0000

$3,556.0000
$4,500.0000
$4,800.0000
$3,600.0000
$3,200.0000

$2,772.0000
$2,750.0000
$3,000.0000
$2,800.0000
$2,500.0000

$124.9000
$120.0000
$160.0000

$95.2500
$125.0000

$73,259.7600
$80,000.0000
$25,000.0000
$20,000.0000
$55,000.0000

$44.8000
$40.0000
$59.0400
$52.2100
$42.0000

CONTRACT CNV336

EXTENSION

$1,182.72
$2,200.00
$1,267.20
$1,760.00
$1,320.00

$7,112.00
$9,000.00
$9,600.00
$7,200.00
$6,400.00

$11,088.00
$11,000.00
$12,000.00
$11,200.00
$10,000.00

$31,225.00
$30,000.00
$40,000.00
$23,812.50
$31,250.00

$73,259.76
$80,000.00
$25,000.00
$20,000.00
$55,000.00

$78,848.00
$70,400.00
$103,910.40
$91,889.60
$73,920.00
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712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

712-04.01

712-06

712-07.03

712-08.03

712-08.20

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

SIGNS (CONSTRUCTION)

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

TEMPORARY BARRICADES (TYPE IlI)

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

ARROW BOARD (TYPE C)

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

2.000 EACH

150.000 EACH

630.000 S.F.

50.000 L.F.

2.000 EACH

60.000 DAY

UNIT PRICE

$3,360.0000
$7,000.0000
$7,800.0000
$10,395.4200
$19,500.0000

$31.3600
$40.0000
$30.0000
$45.8800
$35.0000

$8.1200
$15.0000
$20.0000
$8.4200
$10.0000

$15.1200
$25.0000
$18.0000
$34.8500
$14.0000

$1,008.0000
$4,500.0000
$1,100.0000
$5,226.7500
$1,500.0000

$1,568.0000
$1,250.0000
$100.0000
$116.1500
$1,750.0000

CONTRACT CNV336

EXTENSION

$6,720.00
$14,000.00
$15,600.00
$20,790.84
$39,000.00

$4,704.00
$6,000.00
$4,500.00
$6,882.00
$5,250.00

$5,115.60
$9,450.00
$12,600.00
$5,304.60
$6,300.00

$756.00
$1,250.00
$900.00
$1,742.50
$700.00

$2,016.00
$9,000.00
$2,200.00
$10,453.50
$3,000.00

$94,080.00
$75,000.00
$6,000.00
$6,969.00
$105,000.00
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712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

713-16.01

716-12.02

717-01

740-07.04

740-10.04

Mid-State Construction Company, Inc.

Southern Constructors, Inc.
Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

CHANGEABLE MESSAGE SIGN UNIT

Mid-State Construction Company, Inc.

Southern Constructors, Inc.
Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Mid-State Construction Company, Inc.

Southern Constructors, Inc.
Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

MOBILIZATION

Mid-State Construction Company, Inc.

Southern Constructors, Inc.
Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

GEOGRID REINFORCEMENT TYPE 2

Mid-State Construction Company, Inc.

Southern Constructors, Inc.
Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

GEOTEXTILE (TYPE IV)(STABILIZATION)

Mid-State Construction Company, Inc.

Southern Constructors, Inc.
Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

UNIT PRICE

12,320.000 L.F.

$3.0800
$4.0000
$3.3000
$3.3100
$2.7500

2.000 EACH
$7,280.0000
$8,500.0000
$6,500.0000
$14,518.7500
$9,500.0000

0.600 L.M.
$8,400.0000
$8,000.0000
$11,000.0000
$11,615.0000
$7,500.0000

1.000LS
$98,498.1300
$150,000.0000
$157,000.0000
$189,000.0000
$325,000.0000

3,292.000S.Y.
$4.0300
$6.5000
$6.6000
$3.0000
$5.5000

1,014.000S.Y.
$4.4800
$5.5000
$7.5800
$3.0000
$6.2500

CONTRACT CNV336
EXTENSION

$37,945.60
$49,280.00
$40,656.00
$40,779.20
$33,880.00

$14,560.00
$17,000.00
$13,000.00
$29,037.50
$19,000.00

$5,040.00
$4,800.00
$6,600.00
$6,969.00
$4,500.00

$98,498.13
$150,000.00
$157,000.00
$189,000.00
$325,000.00

$13,266.76
$21,398.00
$21,727.20

$9,876.00
$18,106.00

$4,542.72
$5,577.00
$7,686.12
$3,042.00
$6,337.50
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740-11.04 TEMPORARY SEDIMENT TUBE 20IN

Mid-State Construction Company, Inc.

Southern Constructors, Inc.
Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

UNIT PRICE

180.000 L.F.
$6.7200
$10.0000
$15.0000
$10.5000
$7.5000

$1,209.60
$1,800.00
$2,700.00
$1,890.00
$1,350.00
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SUB-TOTAL BRIDGE

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

TOTAL CONTRACT
Mid-State Construction Company, Inc.
Southern Constructors, Inc.
Olympus Painting Contractors, Inc.
NHM Constructors, LLC
Summers-Taylor, Inc.

$2,799,010.23
$3,059,815.00
$3,221,204.52
$3,719,790.74
$3,750,389.50

$2,799,010.23
$3,059,815.00
$3,221,204.52
$3,719,790.74
$3,750,389.50
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STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF DECEMBER 10, 2021

WILLIAMSON COUNTY (Contract No. CNV337 Call 039)

941840-M3-003,NH-1-840(20),941840-F3-004,941840-F8-002

THE RESURFACING ON 1-840 FROM NEAR MM 8 (L.M. 2.00) TO EAST OF LIEPERS CREEK ROAD OVERPASS (L.M. 12.50), INCLUDING

REMOVAL OF PAVEMENT AT BRIDGE ENDS AND EXPANSION JOINT REPAIR.

PROJECT LENGTH - 10.500 MILES
COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2022

DBE GOAL 6.00%

Volunteer Paving, LLC

Rogers Group, Inc.

Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

TOTAL CONTRACT

$9,912,391.06
$10,498,840.00
$11,170,899.10
$11,980,683.40
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CONTRACT CNV337

UNIT PRICE EXTENSION
ROADWAY CATEGORY
105-01 CONSTRUCTION STAKES, LINES AND GRADES
1.000LS
Volunteer Paving, LLC $27,000.0000 $27,000.00
Rogers Group, Inc. $100,000.0000 $100,000.00
Vulcan Construction Materials, LLC $1,000.0000 $1,000.00
Eubank Asphalt Paving & Sealing, LLC $15,000.0000 $15,000.00
202-04.01 REMOVAL OF STRUCTURES (PVMT. @ BRIDGE ENDS, MULTIPLE LOCATIONS)
1.000LS
Volunteer Paving, LLC $350,000.0000 $350,000.00
Rogers Group, Inc. $600,000.0000 $600,000.00
Vulcan Construction Materials, LLC $580,000.0000 $580,000.00
Eubank Asphalt Paving & Sealing, LLC $455,000.0000 $455,000.00
203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)
7,534.000 C.Y.
Volunteer Paving, LLC $36.0000 $271,224.00
Rogers Group, Inc. $52.5000 $395,535.00
Vulcan Construction Materials, LLC $50.0000 $376,700.00
Eubank Asphalt Paving & Sealing, LLC $23.0000 $173,282.00
208-01.05 BROOMING & DEGRASSING SHOULDERS
33.300 L.M.
Volunteer Paving, LLC $1,250.0000 $41,625.00
Rogers Group, Inc. $1,000.0000 $33,300.00
Vulcan Construction Materials, LLC $1,140.0000 $37,962.00
Eubank Asphalt Paving & Sealing, LLC $1,500.0000 $49,950.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D
3,618.000 TON
Volunteer Paving, LLC $27.5000 $99,495.00
Rogers Group, Inc. $20.0000 $72,360.00
Vulcan Construction Materials, LLC $31.2000 $112,881.60
Eubank Asphalt Paving & Sealing, LLC $30.0000 $108,540.00
303-10.01 MINERAL AGGREGATE (SIZE 57)
8,363.000 TON
Volunteer Paving, LLC $50.0000 $418,150.00
Rogers Group, Inc. $63.0000 $526,869.00
Vulcan Construction Materials, LLC $60.0000 $501,780.00
Eubank Asphalt Paving & Sealing, LLC $60.0000 $501,780.00
307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A
672.000 TON
Volunteer Paving, LLC $168.8300 $113,453.76
Rogers Group, Inc. $115.0000 $77,280.00
Vulcan Construction Materials, LLC $155.0000 $104,160.00
Eubank Asphalt Paving & Sealing, LLC $125.0000 $84,000.00
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307-03.08

307-03.11

403-01

411-03.10

411-03.23

411-12.01

415-01.01

ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

5,421.000 TON
Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING CW

13,230.000 TON
Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

BITUMINOUS MATERIAL FOR TACK COAT (TC)

258.000 TON
Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC
ACS MIX(PG76-22) GRADING D
17,037.000 TON

Volunteer Paving, LLC

Rogers Group, Inc.

Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

ACS MIX (PG76-22) OGFC

10,584.000 TON
Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

33.300 L.M.
Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

COLD PLANING BITUMINOUS PAVEMENT

31,301.000 TON
Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

UNIT PRICE

$79.1600
$90.0000
$165.0000
$110.0000

$81.9600
$85.0000
$100.0000
$97.0000

$736.8400
$600.0000
$700.0000
$700.0000

$98.1600
$95.0000
$103.0000
$105.0000

$113.6500
$108.0000
$110.0000
$120.0000

$500.0000
$725.0000
$550.0000
$700.0000

$25.4000
$19.0000
$25.0000
$22.0000

CONTRACT CNV337

EXTENSION

$429,126.36
$487,890.00
$894,465.00
$596,310.00

$1,084,330.80
$1,124,550.00
$1,323,000.00
$1,283,310.00

$190,104.72
$154,800.00
$180,600.00
$180,600.00

$1,672,351.92
$1,618,515.00
$1,754,811.00
$1,788,885.00

$1,202,871.60
$1,143,072.00
$1,164,240.00
$1,270,080.00

$16,650.00
$24,142.50
$18,315.00
$23,310.00

$795,045.40
$594,719.00
$782,525.00
$688,622.00
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501-01.13 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10" FAST TRACK

502-07

604-03.04

709-05.06

712-01

712-02.10

712-02.60

Volunteer Paving, LLC

Rogers Group, Inc.

Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

SPALL REPAIR

Volunteer Paving, LLC

Rogers Group, Inc.

Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

PAVEMENT @ BRIDGE ENDS

Volunteer Paving, LLC

Rogers Group, Inc.

Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

MACHINED RIP-RAP (CLASS A-1)

Volunteer Paving, LLC

Rogers Group, Inc.

Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

TRAFFIC CONTROL

Volunteer Paving, LLC

Rogers Group, Inc.

Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

PORTABLE BARRIER RAIL (MASH TL-3)

Volunteer Paving, LLC

Rogers Group, Inc.

Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

Volunteer Paving, LLC

Rogers Group, Inc.

Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

445.000S.Y.

10.000S.Y.

2,182.000 S.Y.

1,157.000 TON

1.000LS

5,000.000 L.F.

10.000 EACH

UNIT PRICE

$250.0000
$265.0000
$259.6000
$350.0000

$750.0000
$1,575.0000
$957.0000
$350.0000

$400.0000
$465.0000
$440.0000
$890.0000

$75.0000
$75.0000
$70.0000
$50.0000

$168,239.0000
$135,000.0000
$160,000.0000
$300,000.0000

$45.0000
$48.0000
$45.0000
$55.0000

$5,400.0000
$4,850.0000
$10,000.0000
$8,000.0000

CONTRACT CNV337
EXTENSION

$111,250.00
$117,925.00
$115,522.00
$155,750.00

$7,500.00
$15,750.00
$9,570.00
$3,500.00

$872,800.00
$1,014,630.00
$960,080.00
$1,941,980.00

$86,775.00
$86,775.00
$80,990.00
$57,850.00

$168,239.00
$135,000.00
$160,000.00
$300,000.00

$225,000.00
$240,000.00
$225,000.00
$275,000.00

$54,000.00
$48,500.00
$100,000.00
$80,000.00
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712-04.01

712-04.50

712-06

712-06.16

712-08.03

712-08.08

712-08.09

FLEXIBLE DRUMS (CHANNELIZING)

Volunteer Paving, LLC

Rogers Group, Inc.

Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

BARRIER RAIL DELINEATOR

Volunteer Paving, LLC

Rogers Group, Inc.

Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

SIGNS (CONSTRUCTION)

Volunteer Paving, LLC

Rogers Group, Inc.

Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)

Volunteer Paving, LLC

Rogers Group, Inc.

Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

ARROW BOARD (TYPE C)

Volunteer Paving, LLC

Rogers Group, Inc.

Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

SPEED FEEDBACK SIGN ASSEMBLY

Volunteer Paving, LLC

Rogers Group, Inc.

Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

DIGITAL SPEED LIMIT SIGN ASSEMBLY

Volunteer Paving, LLC

Rogers Group, Inc.

Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

528.000 EACH

250.000 EACH

2,438.000 S.F.

4.000 EACH

2.000 EACH

2.000 EACH

15.000 EACH

UNIT PRICE

$25.0000
$26.0000
$36.0000
$26.0000

$2.5000
$12.9000
$10.0000
$2.6000

$6.5000
$7.0000
$10.0000
$8.0000

$400.0000
$540.0000
$545.0000
$1,000.0000

$1,000.0000

$915.0000
$1,050.0000
$1,500.0000

$4,500.0000
$4,550.0000
$4,200.0000
$5,000.0000

$4,500.0000
$4,990.0000
$3,200.0000
$5,000.0000

CONTRACT CNV337

EXTENSION

$13,200.00
$13,728.00
$19,008.00
$13,728.00

$625.00
$3,225.00
$2,500.00
$650.00

$15,847.00
$17,066.00
$24,380.00
$19,504.00

$1,600.00
$2,160.00
$2,180.00
$4,000.00

$2,000.00
$1,830.00
$2,100.00
$3,000.00

$9,000.00
$9,100.00
$8,400.00
$10,000.00

$67,500.00
$74,850.00
$48,000.00
$75,000.00
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712-08.12

712-09.02

713-16.01

716-01.23

716-01.30

716-02.07

716-04.06

QUEUE PROTECTION TRUCK

200.000 DAY
Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

69,678.000 L.F.
Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

CHANGEABLE MESSAGE SIGN UNIT

4.000 EACH
Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

1,551.000 EACH
Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

1,551.000 EACH
Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

3,905.000 L.F.
Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC
PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)
4.000 EACH

Volunteer Paving, LLC

Rogers Group, Inc.

Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

UNIT PRICE

$500.0000
$1,305.0000
$975.0000
$1,200.0000

$1.2500
$3.1500
$3.0000
$3.0000

$5,000.0000
$6,000.0000
$3,600.0000
$8,000.0000

$30.0000
$37.0000
$35.0000
$30.0000

$10.0000
$10.5000
$10.0000
$10.0000

$14.0000
$12.5000
$12.0000
$14.0000

$200.0000
$315.0000
$300.0000
$200.0000

CONTRACT CNV337

EXTENSION

$100,000.00
$261,000.00
$195,000.00
$240,000.00

$87,097.50
$219,485.70
$209,034.00
$209,034.00

$20,000.00
$24,000.00
$14,400.00
$32,000.00

$46,530.00
$57,387.00
$54,285.00
$46,530.00

$15,510.00
$16,285.50
$15,510.00
$15,510.00

$54,670.00
$48,812.50
$46,860.00
$54,670.00

$800.00
$1,260.00
$1,200.00
$800.00
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716-05.20

716-08.20

716-09.86

716-09.88

716-09.90

716-12.02

716-12.03

PAINTED PAVEMENT MARKING (6" LINE)

59.000 L.M.

Volunteer Paving, LLC

Rogers Group, Inc.

Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

REMOVAL OF PAVEMENT MARKING (LINE)

20.500 L.M.

Volunteer Paving, LLC

Rogers Group, Inc.

Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

CONTRAST PAVEMENT MARKING 6"

5.400 L.M.

Volunteer Paving, LLC

Rogers Group, Inc.

Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

CONTRAST PAVEMENT MARKING 8"

1.200 L.M.

Volunteer Paving, LLC

Rogers Group, Inc.

Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

CONTRAST PAVEMENT MARKING 6" DOTTED

1,320.000 L.F.

Volunteer Paving, LLC

Rogers Group, Inc.

Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

45.000 L.M.

Volunteer Paving, LLC

Rogers Group, Inc.

Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)

2,520.000 L.F.
Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

UNIT PRICE

$1,350.0000
$1,475.0000
$1,400.0000
$1,350.0000

$5,250.0000
$2,630.0000
$2,500.0000
$4,350.0000

$16,500.0000
$16,850.0000
$16,000.0000
$16,500.0000

$20,500.0000
$21,000.0000
$20,000.0000
$20,500.0000

$5.0000
$3.7500
$3.5000
$5.0000

$6,250.0000
$5,685.0000
$5,400.0000
$6,250.0000

$3.5000
$1.6000
$1.5000
$3.5000

CONTRACT CNV337

EXTENSION

$79,650.00
$87,025.00
$82,600.00
$79,650.00

$107,625.00
$53,915.00
$51,250.00
$89,175.00

$89,100.00
$90,990.00
$86,400.00
$89,100.00

$24,600.00
$25,200.00
$24,000.00
$24,600.00

$6,600.00
$4,950.00
$4,620.00
$6,600.00

$281,250.00
$255,825.00
$243,000.00
$281,250.00

$8,820.00
$4,032.00
$3,780.00
$8,820.00
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716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

717-01

730-03.20

730-12.02

730-14.02

730-14.03

740-07.04

Volunteer Paving, LLC

Rogers Group, Inc.

Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

MOBILIZATION

Volunteer Paving, LLC

Rogers Group, Inc.

Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

INSTALL PULL BOX (TYPE A)

Volunteer Paving, LLC

Rogers Group, Inc.

Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

CONDUIT 2" DIAMETER (PVC)

Volunteer Paving, LLC

Rogers Group, Inc.

Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

SAW SLOT

Volunteer Paving, LLC

Rogers Group, Inc.

Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

LOOP WIRE

Volunteer Paving, LLC

Rogers Group, Inc.

Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

GEOGRID REINFORCEMENT TYPE 2

Volunteer Paving, LLC

Rogers Group, Inc.

Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

1,390.000 L.F.

1.000LS

4.000 EACH

40.000 L.F.

1,000.000 L.F.

3,400.000 L.F.

14,452.000 S.Y.

UNIT PRICE

$3.0000
$2.6000
$2.5000
$3.0000

$405,000.0000
$352,238.7000
$300,000.0000
$450,000.0000

$800.0000
$605.0000
$575.0000
$1,500.0000

$22.0000
$24.2500
$23.0000
$30.0000

$4.5000
$12.6500
$12.0000
$6.0000

$1.0000
$1.8500
$1.7500
$1.3500

$5.5000
$6.8500
$6.5000
$4.1000

CONTRACT CNV337
EXTENSION

$4,170.00
$3,614.00
$3,475.00
$4,170.00

$405,000.00
$352,238.70
$300,000.00
$450,000.00

$3,200.00
$2,420.00
$2,300.00
$6,000.00

$880.00
$970.00
$920.00
$1,200.00

$4,500.00
$12,650.00
$12,000.00
$6,000.00

$3,400.00
$6,290.00
$5,950.00
$4,590.00

$79,486.00
$98,996.20
$93,938.00
$59,253.20
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740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

Volunteer Paving, LLC

Rogers Group, Inc.

Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

3,922.000S.Y.

UNIT PRICE

$4.0000
$3.9500
$3.7500
$4.1000

CONTRACT CNV337
EXTENSION

$15,688.00
$15,491.90
$14,707.50
$16,080.20
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CONTRACT CNV337

UNIT PRICE EXTENSION
BRIDGE CATEGORY
604-10.44 EXPANSION JOINT REPAIRS
462.000 L.F.
Volunteer Paving, LLC $275.0000 $127,050.00
Rogers Group, Inc. $265.0000 $122,430.00
Vulcan Construction Materials, LLC $250.0000 $115,500.00
Eubank Asphalt Paving & Sealing, LLC $210.0000 $97,020.00
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SUB-TOTAL ROADWAY

Volunteer Paving, LLC

Rogers Group, Inc.

Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

SUB-TOTAL BRIDGE

Volunteer Paving, LLC

Rogers Group, Inc.

Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

TOTAL CONTRACT
Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC
Eubank Asphalt Paving & Sealing, LLC

$9,785,341.06
$10,376,410.00
$11,055,399.10
$11,883,663.40

$127,050.00
$122,430.00
$115,500.00

$97,020.00

$9,912,391.06
$10,498,840.00
$11,170,899.10
$11,980,683.40
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF DECEMBER 10, 2021

WILLIAMSON COUNTY (Contract No. CNV276 Call 040)

94014-4240-04

THE REPLACEMENT OF A 60" CORRUGATED METAL PIPE ON U.S. 431 (S.R. 106) AT L.M. 13.65.

PROJECT LENGTH - 0.085 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2022

TOTAL CONTRACT
Brown Builders, Inc. $1,197,907.98
Concrete Structures, Inc. $1,269,938.90
Wright Brothers Construction Company, Inc. $1,491,750.85
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ROADWAY CATEGORY

105-01

201-01

202-02.01

202-02.02

203-01

203-04

203-06

204-08

CONSTRUCTION STAKES, LINES AND GRADES

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

CLEARING AND GRUBBING

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

REMOVAL OF PIPE (18", STA. 104+14)

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

REMOVAL OF PIPE (60", STA. 106+10)

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

PLACING AND SPREADING TOPSOIL

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

WATER

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

FOUNDATION FILL MATERIAL

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

1.000LS

1.000LS

20.000 L.F.

100.000 L.F.

5,190.000 C.Y.

356.000 C.Y.

32.000 M.G.

57.000 C.Y.

UNIT PRICE

$9,600.0000
$11,000.0000
$13,500.0000

$31,000.0000
$34,000.0000

$214,725.0000

$25.0000
$28.0000
$23.5000

$35.0000
$35.0000
$28.7500

$33.3500
$36.0000
$22.0000

$20.5000
$23.0000
$17.7500

$8.0000
$9.0000
$33.0000

$70.0000
$94.0000
$81.0000

CONTRACT CNV276

EXTENSION

$9,600.00
$11,000.00
$13,500.00

$31,000.00
$34,000.00
$214,725.00

$500.00
$560.00
$470.00

$3,500.00
$3,500.00
$2,875.00

$173,086.50
$186,840.00
$114,180.00

$7,298.00
$8,188.00
$6,319.00

$256.00
$288.00
$1,056.00

$3,990.00
$5,358.00
$4,617.00
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209-05

209-08.02

209-08.08

209-09.04

209-65.04

303-01

303-01.01

303-10.01

SEDIMENT REMOVAL

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

TEMPORARY SILT FENCE (WITH BACKING)

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

ENHANCED ROCK CHECK DAM

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

SEDIMENT FILTER BAG(15' X 10')

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

TEMPORARY IN STREAM DIVERSION

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

GRANULAR BACKFILL (ROADWAY)

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

MINERAL AGGREGATE (SIZE 57)

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

UNIT PRICE

123.000 C.Y.
$21.0000
$24.0000
$16.2500

5,065.000 L.F.
$4.2500
$4.3000
$4.6000

10.000 EACH
$385.0000
$440.0000
$610.0000

3.000 EACH
$450.0000
$440.0000
$1,275.0000

335.000 L.F.
$60.0000
$45.0000
$74.7500

760.000 TON
$32.3000
$36.0000
$57.5000

1,972.000 TON
$30.0000
$33.0000
$29.5000

69.000 TON
$35.0000
$41.0000
$53.5000

CONTRACT CNV276
EXTENSION

$2,583.00
$2,952.00
$1,998.75

$21,526.25
$21,779.50
$23,299.00

$3,850.00
$4,400.00
$6,100.00

$1,350.00
$1,320.00
$3,825.00

$20,100.00
$15,075.00
$25,041.25

$24,548.00
$27,360.00
$43,700.00

$59,160.00
$65,076.00
$58,174.00

$2,415.00
$2,829.00
$3,691.50
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307-02.01

307-02.08

402-01

402-02

403-01

407-20.05

411-02.10

411-12.03

ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

46.000 TON

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

28.000 TON

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

BITUMINOUS MATERIAL FOR PRIME COAT (PC)

1.000 TON
Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

AGGREGATE FOR COVER MATERIAL (PC)

4.000 TON

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

1.000 TON

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

SAW CUTTING ASPHALT PAVEMENT

783.000 L.F.
Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

ACS MIX(PG70-22) GRADING D

100.000 TON

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

0.170 L.M.
Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

UNIT PRICE

$183.5000
$200.0000
$303.0000

$265.0000
$290.0000
$419.0000

$1,390.0000
$1,600.0000
$2,040.0000

$32.5000
$36.0000
$116.0000

$820.0000
$930.0000
$1,160.0000

$3.8500
$4.3000
$3.3000

$197.3500
$220.0000
$204.0000

$25,000.0000
$28,000.0000

$1,960.0000

CONTRACT CNV276
EXTENSION

$8,441.00
$9,200.00
$13,938.00

$7,420.00
$8,120.00
$11,732.00

$1,390.00
$1,600.00
$2,040.00

$130.00
$144.00
$464.00

$820.00
$930.00
$1,160.00

$3,014.55
$3,366.90
$2,583.90

$19,735.00
$22,000.00
$20,400.00

$4,250.00
$4,760.00
$333.20
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415-01.02

621-03.08

705-04.10

705-06.02

705-06.30

706-01

707-08.11

709-05.05

COLD PLANING BITUMINOUS PAVEMENT

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

54" TEMPORARY DRAINAGE PIPE

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

EARTH PAD FOR GUARD RAIL END TREATMENT

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

GR TERMINAL (ENERGY ABSORBING) MASH TL-2

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

GUARDRAIL REMOVED

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

HIGH-VISIBILITY CONSTRUCTION FENCE

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

MACHINED RIP-RAP (CLASS A-3)

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

UNIT PRICE

856.000S.Y.
$17.6000
$20.0000
$29.0000

115.000 L.F.
$175.0000
$170.0000
$234.0000

4.000 EACH
$1,000.0000
$910.0000
$1,650.0000

450.000 L.F.
$44.4500
$41.0000
$50.2500

4.000 EACH
$3,625.0000
$3,600.0000
$3,150.0000

313.000 L.F.
$2.0000
$1.0000
$1.1000

3,000.000 L.F.
$1.8000
$1.8000
$1.9500

500.000 TON
$38.0000
$48.0000
$41.5000

CONTRACT CNV276
EXTENSION

$15,065.60
$17,120.00
$24,824.00

$20,125.00
$19,550.00
$26,910.00

$4,000.00
$3,640.00
$6,600.00

$20,002.50
$18,450.00
$22,612.50

$14,500.00
$14,400.00
$12,600.00

$626.00
$313.00
$344.30

$5,400.00
$5,400.00
$5,850.00

$19,000.00
$24,000.00
$20,750.00
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709-05.06

709-05.09

712-01

712-05.01

712-06

712-07.03

713-15.02

713-16.01

MACHINED RIP-RAP (CLASS A-1)

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

MACHINED RIP-RAP (CLASS C)

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

TRAFFIC CONTROL

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

WARNING LIGHTS (TYPE A)

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

SIGNS (CONSTRUCTION)

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

TEMPORARY BARRICADES (TYPE Ill)

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

REMOVAL & RELOCATION OF SIGN & SUPPORT

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

CHANGEABLE MESSAGE SIGN UNIT

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

UNIT PRICE

98.000 TON
$38.0000
$48.0000
$49.0000

900.000 TON
$40.0000
$48.0000
$50.2500

1.000LS
$10,000.0000
$15,000.0000
$20,000.0000

8.000 EACH
$40.0000
$46.0000
$39.7500

352.000 S.F.
$7.1500
$8.0000
$7.7500

90.000 L.F.
$13.5000
$15.0000
$14.3500

2.000 EACH
$260.0000
$280.0000
$276.0000

2.000 EACH
$4,350.0000
$4,800.0000
$4,690.0000

CONTRACT CNV276
EXTENSION

$3,724.00
$4,704.00
$4,802.00

$36,000.00
$43,200.00
$45,225.00

$10,000.00
$15,000.00
$20,000.00

$320.00
$368.00
$318.00

$2,516.80
$2,816.00
$2,728.00

$1,215.00
$1,350.00
$1,291.50

$520.00
$560.00
$552.00

$8,700.00
$9,600.00
$9,380.00
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716-01.21

716-12.02

717-01

740-10.03

740-10.04

801-01

801-01.07

801-03

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

6.000 EACH

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

0.340 L.M.

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

MOBILIZATION

1.000LS
Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

GEOTEXTILE (TYPE III)(EROSION CONTROL)

1,450.000S.Y.

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

GEOTEXTILE (TYPE IV)(STABILIZATION)

635.000S.Y.

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

SEEDING (WITH MULCH)

25.000 UNIT
Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

TEMPORARY SEEDING (WITH MULCH)

51.000 UNIT

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

WATER (SEEDING & SODDING)

24.000 M.G.
Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

UNIT PRICE

$255.0000
$280.0000
$279.0000

$15,300.0000
$17,000.0000
$16,700.0000

$85,000.0000
$50,000.0000
$74,000.0000

$3.2500
$3.7000
$3.9000

$2.0000
$2.8000
$3.9500

$30.0000
$36.0000
$31.0000

$30.0000
$33.0000
$31.0000

$100.0000
$64.0000
$331.0000

CONTRACT CNV276
EXTENSION

$1,530.00
$1,680.00
$1,674.00

$5,202.00
$5,780.00
$5,678.00

$85,000.00
$50,000.00
$74,000.00

$4,712.50
$5,365.00
$5,655.00

$1,270.00
$1,778.00
$2,508.25

$750.00
$900.00
$775.00

$1,530.00
$1,683.00
$1,581.00

$2,400.00
$1,536.00
$7,944.00
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803-01

SODDING (NEW SOD)

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

CONTRACT CNV276

UNIT PRICE EXTENSION
1,537.000S.Y.
$7.5000 $11,527.50
$5.0000 $7,685.00
$8.3000 $12,757.10
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BOX BRIDGE CATEGORY

604-02.01 CLASS A CONCRETE (BOX BRIDGES)

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES)

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

267.000 C.Y.

53,031.000 LB.

UNIT PRICE

$875.0000
$984.0000
$1,240.0000

$1.3800
$1.5000
$2.1000

CONTRACT CNV276
EXTENSION

$233,625.00
$262,728.00
$331,080.00

$73,182.78
$79,546.50
$111,365.10
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CONTRACT CNV276

UNIT PRICE EXTENSION
UTILITY CATEGORY
795-01.09 12IN DIP RESTRAINED JOINT WATER LINE
587.000 L.F.
Brown Builders, Inc. $240.0000 $140,880.00
Concrete Structures, Inc. $270.0000 $158,490.00
Wright Brothers Construction Company, Inc. $163.0000 $95,681.00
795-05.99 FLOWABLE FILL (TRENCH PLUGS)
25.000C.Y.
Brown Builders, Inc. $395.0000 $9,875.00
Concrete Structures, Inc. $440.0000 $11,000.00
Wright Brothers Construction Company, Inc. $262.0000 $6,550.00
795-06.07 CONNECT TO 12IN WATER LINE
2.000 EACH
Brown Builders, Inc. $5,300.0000 $10,600.00
Concrete Structures, Inc. $5,900.0000 $11,800.00
Wright Brothers Construction Company, Inc. $3,250.0000 $6,500.00
795-06.30 CUT/CAP EXISTING LINES (ALL SIZES)
2.000 EACH
Brown Builders, Inc. $1,480.0000 $2,960.00
Concrete Structures, Inc. $1,600.0000 $3,200.00
Wright Brothers Construction Company, Inc. $1,440.0000 $2,880.00
795-08.08 12IN BUTTERFLY VALVE ASSEMBLY
2.000 EACH
Brown Builders, Inc. $5,925.0000 $11,850.00
Concrete Structures, Inc. $6,600.0000 $13,200.00
Wright Brothers Construction Company, Inc. $7,790.0000 $15,580.00
795-11.12 RETIRE IN PLACE EXISTING WATER MAIN
450.000 L.F.
Brown Builders, Inc. $15.3000 $6,885.00
Concrete Structures, Inc. $17.0000 $7,650.00
Wright Brothers Construction Company, Inc. $5.8500 $2,632.50
795-13.01 DI FITTINGS
1,000.000 LB.
Brown Builders, Inc. $8.6000 $8,600.00
Concrete Structures, Inc. $9.6000 $9,600.00
Wright Brothers Construction Company, Inc. $9.4500 $9,450.00
795-14.01 CLASS A CONCRETE
5.000C.Y.
Brown Builders, Inc. $760.0000 $3,800.00
Concrete Structures, Inc. $840.0000 $4,200.00
Wright Brothers Construction Company, Inc. $1,130.0000 $5,650.00
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797-13.03 FIRE HYDRANT ASSEMBLY

Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

UNIT PRICE

1.000 EACH
$10,050.0000
$11,000.0000
$10,800.0000

CONTRACT CNV276
EXTENSION

$10,050.00
$11,000.00
$10,800.00
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SUB-TOTAL ROADWAY

Brown Builders, Inc.
Concrete Structures, Inc.

Wright Brothers Construction Company, Inc.

SUB-TOTAL BOX BRIDGE

Brown Builders, Inc.
Concrete Structures, Inc.

Wright Brothers Construction Company, Inc.

SUB-TOTAL UTILITY

Brown Builders, Inc.
Concrete Structures, Inc.

Wright Brothers Construction Company, Inc.

TOTAL CONTRACT
Brown Builders, Inc.
Concrete Structures, Inc.
Wright Brothers Construction Company, Inc.

$685,600.20
$697,524.40
$893,582.25

$306,807.78
$342,274.50
$442,445.10

$205,500.00
$230,140.00
$155,723.50

$1,197,907.98
$1,269,938.90
$1,491,750.85
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