

Estimated Quantities -- Letting March 26, 2021

Quantities shown are for information only and should not be used for bidding purposes. The official bid files should be obtained from www.bidx.com

Contract ID CNV902 - KNOX

Contract ID: CNV902

Letting Date: March 26, 2021 10:00 AM

Projects: 47956-3227-94

STP-SIP/M-1(353)

Counties: KNOX

District:

DBE Goal Percent: 8.50

Description: The grading, drainage, signals and paving on U.S. 11 (U.S. 70, S.R. 1) at the intersection of North Watt Road and South Watt Road in Farragut (L.M. 0.20).

Contract Time: DT - 5/31/2022

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	1,439.000	C.Y.
203-06	WATER	21.000	M.G.
203-07	FURNISHING & SPREADING TOPSOIL	30.000	C.Y.
209-05	SEDIMENT REMOVAL	1.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	182.000	L.F.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	50.000	L.F.
209-08.08	ENHANCED ROCK CHECK DAM	1.000	EACH
209-09.41	CURB INLET PROTECTION (TYPE 2)	12.000	EACH
209-09.43	CURB INLET PROTECTION (TYPE 4)	8.000	EACH
209-40.41	CATCH BASIN FILTER ASSEMBLY(TYPE 1)	2.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	472.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	11.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	78.000	TON
307-01.21	ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S	77.000	TON

Contract ID CNV902 - KNOX

Item No.	Description	Quantity	Units
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	77.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	51.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	1.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	3.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	4.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	59.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	636.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	9,113.000	S.Y.
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)	361.000	L.F.
610-11.05	PLASTIC PIPE DRAINS (12")	5.000	L.F.
611-01.01	MANHOLES, 0' - 4' DEPTH	1.000	EACH
611-01.21	REWORK MANHOLE	1.000	EACH
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	2.000	C.Y.
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	124.000	LB.
611-09.03	CAPPING EXISTING CATCHBASIN	2.000	EACH
611-12.01	CATCH BASINS, TYPE 12, 0' - 4' DEPTH	4.000	EACH
611-12.02	CATCH BASINS, TYPE 12, > 4' - 8' DEPTH	3.000	EACH
611-38.01	CATCH BASINS, TYPE 38, 0' - 4' DEPTH	1.000	EACH
701-01.01	CONCRETE SIDEWALK (4 ")	5,589.000	S.F.
701-02	CONCRETE DRIVEWAY	488.000	S.F.
701-02.03	CONCRETE CURB RAMP	869.000	S.F.
702-01	CONCRETE CURB	17.000	C.Y.
702-03	CONCRETE COMBINED CURB & GUTTER	84.000	C.Y.
703-02	CEMENT CONCRETE DITCH PAVING (REINFORCED)	4.000	C.Y.
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	2.000	EACH
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	235.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	47.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	13.000	TON
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)	686.000	L.F.

Contract ID CNV902 - KNOX

Item No.	Description	Quantity	Units
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	200.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	70.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	9.000	EACH
712-06	SIGNS (CONSTRUCTION)	208.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	26.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	4.000	S.F.
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	253.000	L.F.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	140.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	11.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	1.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	2.000	L.M.
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)	500.000	L.F.
716-05.49	PAINTED PAVEMENT MARKINGS(8" LINE)	1.000	L.M.
716-08.30	HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)	1.000	L.M.
717-01	MOBILIZATION	(1)	LS
730-02.09	SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)	6.000	EACH
730-02.17	SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)	2.000	EACH
730-02.30	SIGNAL HEAD ASSEMBLY (DESCRIPTION) (140 A 4F WITH BACKPLATE)	4.000	EACH
730-03.21	INSTALL PULL BOX (TYPE B)	13.000	EACH
730-05.01	ELECTRICAL SERVICE CONNECTION	1.000	EACH
730-08.01	SIGNAL CABLE - 3 CONDUCTOR	700.000	L.F.
730-08.02	SIGNAL CABLE - 5 CONDUCTOR	1,400.000	L.F.
730-08.03	SIGNAL CABLE - 7 CONDUCTOR	1,900.000	L.F.
730-12.02	CONDUIT 2" DIAMETER (PVC)	800.000	L.F.
730-12.16	CONDUIT (DESCRIPTION) (2" DIAMETER PVC SCHEDULE 80)	900.000	L.F.

Contract ID CNV902 - KNOX

Item No.	Description	Quantity	Units
730-13.08	VEHICLE DETECTOR (DESCRIPTION) (RADAR - STOP LINE)	4.000	EACH
730-13.09	VEHICLE DETECTOR (DESCRIPTION) (RADAR - ADVANCE)	2.000	EACH
730-13.10	VEHICLE DETECTOR (DESCRIPTION) (EMERGENCY PREMPTION)	4.000	EACH
730-15.32	CABINET (EIGHT PHASE BASE MOUNTED)	1.000	EACH
730-16.02	EIGHT PHASE ACTUATED CONTROLLER	1.000	EACH
730-23.30	PEDESTAL POLE (DESCRIPTION) (10 FEET PEDESTRIAN)	8.000	EACH
730-23.36	CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1 ARM @ 60 FEET)	2.000	EACH
730-23.37	CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1 ARM @ 45 FEET)	1.000	EACH
730-23.38	CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1 ARM @ 50 FEET)	1.000	EACH
730-26.11	COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN	8.000	EACH
730-35.06	BATTERY BACK-UP AND POWER CONDITIONER	1.000	EACH
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	190.000	S.Y.
801-01	SEEDING (WITH MULCH)	3.000	UNIT
801-03	WATER (SEEDING & SODDING)	18.000	M.G.
803-01	SODDING (NEW SOD)	1,760.000	S.Y.
791-02.02	2IN MDPE GAS MAIN	40.000	L.F.
791-02.06	8IN MDPE GAS MAIN	1,050.000	L.F.
791-02.27	<=2 IN PE TEMP. BY-PASS FOR TIE-IN	(1)	LS
791-04.04	HDD 4IN PE PIPE - UNCONSOLIDATED	60.000	L.F.
791-04.07	HDD 12IN PE PIPE - UNCONSOLIDATED	75.000	L.F.
791-06.02	CONNECT TO 2IN EX. PE MAIN	1.000	EACH
791-06.04	CONNECT TO 6IN EX. PE MAIN	1.000	EACH
791-06.05	CONNECT TO 8IN EX. PE MAIN	3.000	EACH
791-06.34	CONNECT TO 8IN EX. STL MAIN W/ STOPPLE	1.000	EACH
791-07.04	8IN PE GAS VALVE ASSEMBLY	3.000	EACH

Contract ID CNV902 - KNOX

Item No.	Description	Quantity	Units
791-08.03	1IN SERVICE ASSEMBLY	4.000	EACH
791-08.33	1IN HDPE SERVICE PIPE	100.000	L.F.
791-08.41	GAS MAIN REMOVAL	1,420.000	L.F.
791-09.05	RESTORE ASPHALT	100.000	S.Y.
791-09.06	RESTORE CONCRETE	10.000	S.Y.
791-10.04	RETIRE IN PLACE 2IN SERV CUT & PLUG	2.000	EACH
791-10.06	RETIRE IN PLACE 6IN SERV CUT & PLUG	1.000	EACH
791-10.07	RETIRE IN PLACE 8IN SERV CUT & PLUG	2.000	EACH

() Item will be bid as lump sum.

Contract ID CNV903 - SEVIER

Contract ID: CNV903

Letting Date: March 26, 2021 10:00 AM

Projects: 78008-3265-94 NH/HSIP-71(44)
 78008-8265-14 NH/HSIP-71(44)
 78449-3210-94 STP/HSIP-449(12)
 78449-4210-04 NA
 78449-8210-14 STP/HSIP-449(12)

Counties: SEVIER

District: **DBE Goal Percent:** 8.00

Description: The resurfacing on S.R. 449 from U.S. 441 (S.R. 71) (L.M. 0.00) to near Center View Road (L.M. 3.35) and on U.S. 441 (S.R. 71) from south of Lynn Drive (L.M. 26.60) to U.S. 411 (S.R. 35) (L.M. 28.79).

Contract Time: DT - 10/31/2021

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	6.400	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	842.000	TON
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	2,859.000	TON
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2	1,060.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	103.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	19,060.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	5,590.000	TON
611-01.20	ADJUSTMENT OF EXISTING MANHOLE	53.000	EACH
701-01.02	CONCRETE SIDEWALK (6 ")	125.000	S.F.
701-02.01	CONCRETE CURB RAMP (RETROFIT)	7,999.000	S.F.
701-02.06	DETECTABLE WARNING SURFACE (REHABILITATION)	24.000	S.F.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	1.000	EACH
705-04.02	GUARDRAIL TERMINAL (TYPE 12)	1.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	1.000	EACH

Contract ID CNV903 - SEVIER

Item No.	Description	Quantity	Units
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	599.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	299.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,408.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	6.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	354.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVEMENT MARKERS (MONO-DIR)(1 COLOR)	1,030.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	1,264.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	2,708.000	EACH
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	1,300.000	L.F.
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	512.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	865.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	166.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	1,323.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	945.000	L.F.
716-04.02	PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)	4.000	EACH
716-04.03	PLASTIC PAVEMENT MARKING (4" DOTTED LINE)	1,100.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	15.300	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	30.600	L.M.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	27,000.000	L.F.
730-14.03	LOOP WIRE	54,000.000	L.F.
604-10.44	EXPANSION JOINT REPAIRS	474.000	L.F.
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	15.000	S.Y.
604-10.53	CONCRETE REPAIRS	20.000	S.Y.

Contract ID CNV903 - SEVIER

Item No.	Description	Quantity	Units
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	7,420.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNV109 - ANDERSON , BLOUNT, ETC.

Contract ID: CNV109

Letting Date: March 26, 2021 10:00 AM

Projects: 98101-4111-04

N/A

Counties: ANDERSON, BLOUNT, CAMPBELL, CARTER,
CLAIBORNE, COCKE, GRAINGER,
JEFFERSON, KNOX, MONROE, ROANE,
SULLIVAN, UNICOI, WASHINGTON

District:

DBE Goal Percent:

Description: The random on-call attenuator repair on various Interstate and State Routes.

Contract Time: DT - 6/30/2022

Item No.	Description	Quantity	Units
705-05.36	CONCRETE PAD (SCI100GM)	1.000	EACH
705-08.22	IMPACT ATTENUATOR (TAU-II WIDE)	1.000	EACH
705-08.23	REPOSITIONING IMPACT ATTENUATOR (TAU-II)	1.000	EACH
705-08.25	TAU-II ENERGY ABSORBING CARTRIDGE TYPE A (UNIVERSAL)	1.000	EACH
705-08.26	TAU-II ENERGY ABSORBING CARTRIDGE TYPE B (UNIVERSAL)	1.000	EACH
705-08.28	TAU-II FRONT SUPPORT ASSEMBLY (UNIVERSAL)	1.000	EACH
705-08.29	TAU-II FRONT SUPPORT LEG KIT (UNIVERSAL)	1.000	EACH
705-08.30	TAU-II MID SUPPORT ASSEMBLY (UNIVERSAL)	4.000	EACH
705-08.32	TAU-II SLIDER KIT (UNIVERSAL)	1.000	EACH
705-08.33	TAU-II SLIDING PANEL (UNIVERSAL)	1.000	EACH
705-08.34	TAU-II NOSE PIECE (PARALLEL UNIT)	2.000	EACH
705-08.36	TAU-II NOSE PIECE (WIDE UNIT)	1.000	EACH
705-08.57	IMPACT ATTENUATOR (QUADGUARD ELITE WIDE)	1.000	EACH
705-08.59	IMPACT ATTENUATOR REPOSITIONING (QUADGUARD ELITE)	5.000	EACH
705-08.66	RIP PLATE REPAIR KIT, STAGE 1	5.000	EACH
705-08.67	RIP PLATE REPAIR KIT, STAGE 2	5.000	EACH
705-08.69	PLASTIC NOSE PIECE/REFLECTOR	6.000	EACH

Contract ID CNV109 - ANDERSON , BLOUNT, ETC.

Item No.	Description	Quantity	Units
705-08.80	SIDE PANEL - 35"	3.000	EACH
705-08.81	SIDE PANEL - 62"	4.000	EACH
705-08.91	REPOSITIONING VEHICULR IMP ATTN(2005TRACC)	7.000	EACH
705-08.92	05 RIP PLATE REPAIR KIT STAGE 2	5.000	EACH
705-09.10	IMPACT ATTENUATOR (SCI100GM)	1.000	EACH
705-09.11	REPOSITIONING OF IMPACT ATTENUATOR (SCI100GM)	1.000	EACH
705-09.35	PANEL DELINEATOR (W/REFLECTIVE HAZARD MARKER)	1.000	EACH
705-09.50	IMPACT ATTENUATOR (SCI100GM WIDE)	1.000	EACH
705-09.51	REPOSITIONING OF IMPACT ATTENUATOR (SCI100GM WIDE)	1.000	EACH
705-14.21	SC B-U CABLE STRAP ASSY	1.000	EACH
705-14.22	CONC. B-U CABLE STRAP ASSY	1.000	EACH
705-14.30	REPOSITIONING IMPACT ATTENUATOR(REACT 350)	2.000	EACH
705-14.56	REFLECTIVE NOSE LEFT/RIGHT	2.000	EACH
705-14.74	CONCRETE PAD (REACT 350)	1.000	EACH
705-15.65	QUADGUARD II IMPACT ATTENUATOR (REPOSITIONING)	8.000	EACH
705-15.66	QUADGUARD II IMPACT ATTENUATOR (WIDE)	1.000	EACH
705-15.68	NOSE ASSEMBLY QGII STEEL	5.000	EACH
705-15.69	SHIM KIT QGII	15.000	EACH
705-15.71	HEX FOAM CARTRIDGE, TYPE I	10.000	EACH
705-15.72	HEX FOAM CARTRIDGE, TYPE II	10.000	EACH
705-15.74	DIAPHRAGM ASSEMBLY, QC	1.000	EACH
705-15.75	FENDER PANEL ASSEMBLY	2.000	EACH
705-15.92	TRANS PANEL NEW JERSEY BARRIER WIDE	1.000	EACH
705-15.93	TRANS PANEL QUAD TO W WIDE	1.000	EACH
705-16.75	HAZARD REFLECTORS	10.000	EACH
705-16.77	REPAIR OF CONCRETE BACKUP WALL	15.000	S.F.
705-17.08	CARTRIDGE SUPPORT BRACKETS	4.000	EACH
705-17.24	HDPE NOSE PIECE	2.000	EACH

Contract ID CNV109 - ANDERSON , BLOUNT, ETC.

Item No.	Description	Quantity	Units
705-17.32	BREAKAWAY POST (TOP)	2.000	EACH
705-17.33	BREAKAWAY BOLT ASSEMBLY	2.000	EACH
705-17.48	CONCRETE PAD (WIDETRACC)	1.000	EACH
705-17.71	WIDETRACC CABLE SYSTEM (W/ HARDWARE)	1.000	EACH
705-17.72	WIDETRACC FRAME (W/ HARDWARE)	1.000	EACH
705-17.73	WIDETRACC EXTENSION FOOT (RIGHT) (W/ HARDWARE)	1.000	EACH
705-17.74	WIDETRACC EXTENSION FOOT (LEFT) (W/ HARDWARE)	1.000	EACH
705-17.93	IMPACT ATTENUATOR (WIDETRACC 2005)	1.000	EACH
705-20.01	IMACT ATTENUATOR (QUADGUARD M10)	1.000	EACH
705-20.03	REPOSITIONING IMPACT ATTENUATOR (M10)	1.000	EACH
705-20.04	NOSE ASSEMBLY, M10	3.000	EACH
705-20.05	HEX FOAM CARTRIDGE, TYPE M1	3.000	EACH
705-20.06	HEX FOAM CARTRIDGE, TYPE M2	3.000	EACH
705-20.07	IMACT ATTENUATOR (QUADGUARD ELITE M10)	1.000	EACH
705-20.08	REPOSITIONING IMPACT ATTENUATOR (QUADGUARD ELITE M10)	1.000	EACH
705-20.09	TENSION STRUT BACKUP 24" (QGEM)	1.000	EACH
705-20.10	DIAPHRAGM 24" (QGEM)	1.000	EACH
705-20.11	DIE SPRING, 5/8" X 1 1/2" (QGEM)	1.000	EACH
705-20.12	MUSHROOM WASHER (QGEM)	1.000	EACH
705-20.13	EXTENSION BACKUP, M10 QGE (QGEM)	1.000	EACH
705-20.14	PANEL, FENDER, QG (QGEM)	1.000	EACH
705-20.15	MONORAIL GUIDE (QGEM)	1.000	EACH
705-20.16	PANEL, SIDE, QG (QGEM)	1.000	EACH
705-20.17	EXTENSION, DIAPHRAGM, FLAT (QGEM)	1.000	EACH
705-20.18	FLT ST 3/16"X2"X13", W/HOLES (QGEM)	1.000	EACH
705-20.19	STOP, TAB, WELDMENT, G (QGEM)	1.000	EACH
705-20.26	PLATE, NOSE CYLINDER, G (QGEM)	1.000	EACH
705-20.27	CYLINDER NOSE, HDPE, 28" X 20" (QGEM)	1.000	EACH

Contract ID CNV109 - ANDERSON , BLOUNT , ETC.

Item No.	Description	Quantity	Units
705-20.28	NOSE ASSY 24", M10 QGE, Y (QGEM)	1.000	EACH
705-20.29	BELT NOSE, Y (QGEM)	1.000	EACH
705-20.30	BELT NOSEPIECE, YELLOW, 24"-36" (QGE, QGEM)	2.000	EACH
705-20.31	BELT NOSEPIECE, YELLOW, 69"-90" (QGE, QGEM)	2.000	EACH
705-20.32	QGE HIT INDICATOR	3.000	EACH
705-20.33	QGE CYLINDER TYPE I (QGE)	3.000	EACH
705-20.34	QGE CYLINDER TYPE II (QGE)	3.000	EACH
705-20.35	QGE CYLINDER ME1 (QGEM)	3.000	EACH
705-20.36	QGE CYLINDER ME2 (QGEM)	3.000	EACH
705-20.37	QGE CYLINDER ME3 (QGEM)	3.000	EACH
705-20.41	MONORAIL, ONE BAY, QG, G (QGEM)	1.000	EACH
705-20.42	CLAMP, NOSE BELT, QG, G (QGEM)	1.000	EACH
705-20.43	END CAP, MONORAIL, QG, G (QGEM)	1.000	EACH
705-20.44	APPROVED ADHESIVE (QGEM)	1.000	EACH
705-20.45	CONCRETE PAD (QGEM)	1.000	EACH
705-20.46	CONCRETE PAD (QGM10)	1.000	EACH
705-20.47	CONCRETE PAD (QGE WIDE)	1.000	EACH
705-20.50	IMACT ATTENUATOR (QUADGUARD ELITE M10 WIDE)	1.000	EACH
705-20.51	REPOSITIONING IMPACT ATTENUATOR (QUADGUARD ELITE M10 WIDE)	1.000	EACH
712-01.50	MAINTENANCE OF TRAFFIC	12.000	EACH
712-01.52	MAINTENANCE OF TRAFFIC () (NIGHT WORK)	12.000	EACH
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	20.000	DAY
717-01	MOBILIZATION	(1)	LS
705-07.20	TRANSITION TO SAFETY SHAPE (2005 TRACC)	1.000	EACH
705-07.21	TRANSITION TO BARRIER WALL END CAP (2005 TRACC)	1.000	EACH
705-07.22	SPLIT FRAME KIT-30IN BACK-UP (2005 TRACC)	1.000	EACH
705-08.18	TAU-II XXXL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.19	TAU-II XXXXL BULKHEAD (WIDE UNIT)	1.000	EACH

Contract ID CNV109 - ANDERSON , BLOUNT, ETC.

Item No.	Description	Quantity	Units
705-08.24	TAU-II CABLE GUIDE KIT (UNIVERSAL)	1.000	EACH
705-08.27	TAU-II END PANEL (UNIVERSAL)	1.000	EACH
705-08.31	TAU-II PIPE PANEL MOUNT (UNIVERSAL)	1.000	EACH
705-08.35	TAU-II PCB BACKSTOP (PARALLEL UNIT)	1.000	EACH
705-08.37	TAU-II WIDE SUPPORT LEG ADAPTER (WIDE UNIT)	1.000	EACH
705-08.38	TAU-II WING ASSEMBLY (WIDE UNIT)	1.000	EACH
705-08.39	TAU-II WING BRACE (WIDE UNIT)	1.000	EACH
705-08.40	TAU-II XL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.41	TAU-II XXL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.43	FORMED ANGLE 05 TRACC	1.000	EACH
705-08.52	QUADGUARD MONORAIL ASSEMBLY, 3 BAY	1.000	EACH
705-08.54	TRACC WASHER 1/4" X 3" X 2-1/4"	1.000	EACH
705-08.55	TRACC DOUBLER PL X 38-1/2"	1.000	EACH
705-08.56	TRACC BEAM GUIDE 72"	1.000	EACH
705-08.68	RIP PLATE REPAIR KIT, STAGE 3	1.000	EACH
705-08.74	BASE ASSEMBLY - 9'	1.000	EACH
705-08.76	BEAM GUIDE - 20'	1.000	EACH
705-08.77	END SHOE (LEFT OR RIGHT)	1.000	EACH
705-08.84	SLOT PLATE	1.000	EACH
705-08.85	CROSSTIE	1.000	EACH
705-08.86	FORM CHANNEL - 3 X 2	1.000	EACH
705-08.88	SLED/CUTTER ASSEMBLY	1.000	EACH
705-08.93	05 RIP PLATE REPAIR KIT STAGE 3	1.000	EACH
705-08.94	05 FRONT ANCH WELDMENT	1.000	EACH
705-08.95	05 SECTION MODULE	1.000	EACH
705-08.97	05 SLED/SHREDDER ASSEMBLY	1.000	EACH
705-08.98	05 FRAME WELDMENT	1.000	EACH
705-08.99	05 BACK-UP FRAME	1.000	EACH
705-09.12	CONCRETE ANCHOR BOLT SET (3/4 IN X 7 IN)	1.000	EACH
705-09.13	ASPHALT ANCHOR BOLT SET (3/4 IN X 18 IN)	1.000	EACH

Contract ID CNV109 - ANDERSON , BLOUNT, ETC.

Item No.	Description	Quantity	Units
705-09.14	BOLT CABLE ADJUSTER	1.000	EACH
705-09.15	BOLT SLED SIDE PANEL	1.000	EACH
705-09.16	BOLT FRONT STOP	1.000	EACH
705-09.17	BOLT SHEAR	1.000	EACH
705-09.18	BOLT SIDE GUIDE	1.000	EACH
705-09.19	BOLT TERMINAL BRACE	1.000	EACH
705-09.20	BRACE TERMINAL	1.000	EACH
705-09.21	CABLE WIRE ROPE W/ SPELTER SOCKET	1.000	EACH
705-09.22	CLIP WIRE ROPE	1.000	EACH
705-09.23	CYLINDER SHOCK ARRESTING	1.000	EACH
705-09.24	STRAP CYLINDER	1.000	EACH
705-09.25	FRAME MOBILE #1	1.000	EACH
705-09.26	FRAME MOBILE #2	1.000	EACH
705-09.27	FRAME MOBILE #3	1.000	EACH
705-09.28	FRAME MOBILE #4	1.000	EACH
705-09.29	FRAME MOBILE #5	1.000	EACH
705-09.30	FRAME MOBILE #6	1.000	EACH
705-09.31	GUIDE SIDE	1.000	EACH
705-09.32	KEEPER SIDE #1 (SLED PANEL)	1.000	EACH
705-09.33	KEEPER SIDE #2 (SIDE PANEL)	1.000	EACH
705-09.34	KEEPER SIDE #3 (REAR PANEL)	1.000	EACH
705-09.36	PANEL SIDE	1.000	EACH
705-09.37	PANEL SLED	1.000	EACH
705-09.38	PANEL REAR	1.000	EACH
705-09.39	SHEAVE (PULLEY)	1.000	EACH
705-09.40	SLED	1.000	EACH
705-09.41	TRANSITION JERSEY BARRIER RIGHT	1.000	EACH
705-09.42	TRANSITION JERSEY BARRIER LEFT	1.000	EACH
705-09.43	TRANSITION 24IN CONCRETE	1.000	EACH
705-09.44	BOOT CYLINDER	1.000	EACH

Contract ID CNV109 - ANDERSON , BLOUNT , ETC.

Item No.	Description	Quantity	Units
705-14.31	CYLINDER 0.8" CYLINDERS 1 & 2	1.000	EACH
705-14.32	CYLINDER 0.9" CYLINDERS 3 & 4	1.000	EACH
705-14.33	CYLINDER 1.0" CYLINDERS 5 & 6	1.000	EACH
705-14.34	CYLINDER 1.108" CYLINDER 7	1.000	EACH
705-14.35	CYLINDER 1.385" CYLINDERS 8 & 9	1.000	EACH
705-14.36	U-BOLTS (1/2" X 3")	1.000	EACH
705-14.37	U-BOLTS (3/8" X 3")	1.000	EACH
705-14.38	BOX BEAM (8" X 6" X 3/16")	1.000	EACH
705-14.50	CYLINDER RETAINER (1' 3" X 5")	1.000	EACH
705-14.51	FRONT ANCHOR PIN (1/4" X 1 1/2" X 3")	1.000	EACH
705-14.53	1/2" GALVANIZED CHAIN WITH HARDWARE	1.000	EACH
705-14.54	POLYVINYL COVER	1.000	EACH
705-14.55	ANCHOR BOLT SET (CONCRETE/ASPHALT)	1.000	EACH
705-14.57	BACKUP SINGLE CABLE-(4 BARREL)	1.000	EACH
705-14.58	BACKUP SINGLE CABLE-(6 BARREL)	1.000	EACH
705-14.59	BACKUP SINGLE CABLE-(9 BARREL)	1.000	EACH
705-14.60	CABLE SYSTEM FOR SIDE MOUNT-(4 BARREL)	1.000	EACH
705-14.61	CABLE SYSTEM FOR SIDE MOUNT-(6 BARREL)	1.000	EACH
705-14.62	CABLE SYSTEM FOR SIDE MOUNT-(9 BARREL)	1.000	EACH
705-14.63	BOTTOM CABLE-(4 BARREL)	1.000	EACH
705-14.64	BOTTOM CABLE-(6 BARREL)	1.000	EACH
705-14.65	BOTTOM CABLE-(9 BARREL)	1.000	EACH
705-14.66	SIDE MNT ANCHR/CABLE ANCHR CVR PLT	1.000	EACH
705-14.67	PULLOUT BRACKET ASSEMBLY	1.000	EACH
705-14.68	3IN X 3IN TUBING	1.000	EACH
705-14.69	GALVANIZED STABALIZER BAR	1.000	EACH
705-14.70	TRANSITION PLATE	1.000	EACH
705-14.71	TOP CABLE (OLD UNIT)-(4 BARREL)	1.000	EACH
705-14.72	TOP CABLE (OLD UNIT)-(6 BARREL)	1.000	EACH
705-14.73	TOP CABLE (OLD UNIT)-(9 BARREL)	1.000	EACH

Contract ID CNV109 - ANDERSON , BLOUNT, ETC.

Item No.	Description	Quantity	Units
705-15.77	BACKUP ASSEMBLY, TENSION STRUT	1.000	EACH
705-15.79	MONORAIL ASSEMBLY, 4-6 BAY	1.000	EACH
705-15.80	MONORAIL ASSEMBLY, 7-9 BAY	1.000	EACH
705-15.82	TRANSITION PANEL, NEW JERSEY BARRIER	1.000	EACH
705-15.83	TRANSITION PANEL, QUAD TO W	1.000	EACH
705-15.84	DIAPHRAGM ASSEMBLY, WIDE	1.000	EACH
705-15.85	BACKUP ASSEMBLY, TENSION STRUT, WIDE	1.000	EACH
705-15.87	BACKUP ASSEMBLY, CONCRETE	1.000	C.Y.
705-15.88	END SHOE, CONCRETE	1.000	C.Y.
705-15.89	BACKUP ASSEMBLY, CONCRETE, WIDE	1.000	C.Y.
705-15.90	EXTENSION PANEL	1.000	EACH
705-15.91	PIVOT SUPPORT BRACKET	1.000	EACH
705-17.40	WIDETRACC LONG WING POST	1.000	EACH
705-17.41	WIDETRACC SHORT WING POST	1.000	EACH
705-17.42	WIDETRACC EXT CHANNEL	1.000	EACH
705-17.43	WIDETRACC PANEL	1.000	EACH

() Item will be bid as lump sum.

Contract ID CNV110 - ANDERSON , BLOUNT, ETC.

Contract ID: CNV110

Letting Date: March 26, 2021 10:00 AM

Projects: 98101-4112-04

N/A

Counties: ANDERSON, BLOUNT, CAMPBELL, CARTER,
CLAIBORNE, COCKE, GRAINGER, GREENE,
HAMBLEN, HANCOCK, HAWKINS,
JEFFERSON, JOHNSON, KNOX, LOUDON,
MONROE, MORGAN, ROANE, SCOTT,
SEVIER, SULLIVAN, UNICOI, UNION,
WASHINGTON

District:

DBE Goal Percent:

Description: The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Contract Time: DT - 6/30/2022

Item No.	Description	Quantity	Units
705-01.01	GUARDRAIL AT BRIDGE ENDS	375.000	L.F.
705-01.02	GUARDRAIL AT BRIDGE PIERS	40.000	L.F.
705-01.04	METAL BEAM GUARD FENCE	180.000	L.F.
705-01.50	SHOP CURVED GUARDRAIL AT BRIDGE ENDS	35.000	L.F.
705-02.01	SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2)	200.000	L.F.
705-02.02	SINGLE GUARDRAIL (TYPE 2)	25,000.000	L.F.
705-02.05	RUB-RAIL (ONLY)	75.000	L.F.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	500.000	EACH
705-02.20	SINGLE GUARDRAIL (TYPE 2) LONG POST (6 FT-9 FT)	20,000.000	L.F.
705-02.25	SINGLE GUARDRAIL (TYPE 2) LONG POST (9 FT-12 FT)	475.000	L.F.
705-02.50	SHOP CURVED GUARDRAIL	20.000	L.F.
705-03.01	MEDIAN DIVIDER GUARDRAIL, WITH RUB-RAIL (TYPE 2)	50.000	L.F.
705-03.02	MEDIAN DIVIDER GUARDRAIL (TYPE 2)	150.000	L.F.
705-03.03	MEDIAN DIVIDER GUARDRAIL (TYPE 2) (27" MT HT)	300.000	L.F.

Contract ID CNV110 - ANDERSON , BLOUNT, ETC.

Item No.	Description	Quantity	Units
705-03.04	MEDIAN DIVIDER GUARDRAIL AT CONCRETE BARRIER	25.000	L.F.
705-04.02	GUARDRAIL TERMINAL (TYPE 12)	2.000	EACH
705-04.03	GUARDRAIL TERMINAL (TYPE 13)	12.000	EACH
705-04.05	GUARDRAIL TERMINAL (TYPE-IN-LINE)	16.000	EACH
705-04.11	STONE FOR GUARDRAIL END TERMINAL PAD	400.000	TON
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	1,000.000	L.F.
705-04.24	GUARDRAIL END TERMINAL DELINEATION SHEETING	200.000	S.F.
705-04.29	C-A-T CRASH CUSHION ATTENUATING TERMINAL	6.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	250.000	L.F.
705-06.02	W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)	600.000	L.F.
705-06.09	WEAK-POST GUARDRAIL ATTACHMENT TO CULVERT(MASH TL-3)(TYPE _) (MASH TL-3)	100.000	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	40.000	EACH
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	40.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	600.000	EACH
705-06.21	TANGENT ENERGY ABSORBING TERM MASH TL-3 (POWDER COATING)	6.000	EACH
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3	5.000	EACH
705-06.26	THRIE BEAM BRIDGE TRANSITION MASH TL-2	3.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	10.000	EACH
705-10.30	GUARDRAIL ATTACHMENT TO SLOPE FACE ENDPOST	250.000	L.F.
705-10.31	GUARDRAIL ATTACHMENT TO VERTICAL FACE ENDPOST	70.000	L.F.
705-10.32	GUARDRAIL ATTACHMENT TO EXISTING BRIDGE PIER PROTECTION	2.000	EACH
705-10.38	GUARDRAIL BRIDGERAIL ATTACHED TO BRIDGE CURBS	75.000	L.F.
705-11.01	GUARDRAIL AT BRIDGE ENDS (POWDER COATED)	30.000	L.F.
705-11.03	SINGLE GUARDRAIL (TYPE 2) (POWDER COATED)	300.000	L.F.
705-11.08	GUARDRAIL TERMINAL (TYPE 13) (POWDER COATED)	2.000	EACH

Contract ID CNV110 - ANDERSON , BLOUNT, ETC.

Item No.	Description	Quantity	Units
706-01	GUARDRAIL REMOVED	900.000	L.F.
706-02.21	RESET SINGLE GUARDRAIL (TYPE 2)	200.000	L.F.
706-03.01	POSTS FURNISHED	115.000	EACH
706-06.02	MEDIAN DIVIDER THRIE RAIL (TYPE 2)	50.000	L.F.
706-06.03	RADIUS RAIL	2,075.000	L.F.
706-06.05	RADIUS RAIL LONG POST (6-9 FT)	600.000	L.F.
706-06.06	RADIUS RAIL LONG POST (9-12 FT)	50.000	L.F.
706-10.26	ROUNDED END ELEMENT	65.000	EACH
706-10.54	RE-ALIGN GUARDRAIL	20,000.000	L.F.
706-10.56	BUFFER ENDS 88"	5.000	EACH
706-10.71	HAZARD MARKERS	10.000	EACH
706-10.72	PULL AND REINSTALL GUARDARAIL POST FOR VERIFICATION	16.000	EACH
706-10.74	CONCRETE BARRIER WALL REPAIR	10.000	C.Y.
706-10.80	MICHIGAN AND MODIFIED MICHIGAN END SHOE	16.000	EACH
706-10.81	GUARDRAIL REFLECTORS	30.000	EACH
706-10.82	CONCRETE BRIDGE END OR PIER PROTECTION REPAIR	3.000	C.Y.
706-10.83	DRILL BR. PAR. WALL FOR MICHIGAN END SHOE	18.000	EACH
712-01.02	LANE CLOSURE	684.000	EACH
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	100.000	DAY
717-01	MOBILIZATION	(1)	LS
717-01.04	MOBILIZATION (DESCRIPTION) (EMERGENCY CALL-OUT)	50.000	EACH

() Item will be bid as lump sum.

Contract ID CNV116 - BEDFORD , CHEATHAM, ETC.

Contract ID: CNV116

Letting Date: March 26, 2021 10:00 AM

Projects: 98304-4133-04

NA

Counties: BEDFORD, CHEATHAM, DAVIDSON,
DICKSON, GILES, HICKMAN, HOUSTON,
HUMPHREYS, LAWRENCE, LEWIS,
LINCOLN, MACON, MARSHALL, MAURY,
MONTGOMERY, MOORE, PERRY,
ROBERTSON, RUTHERFORD, SMITH,
STEWART, SUMNER, TROUSDALE, WAYNE,
WILLIAMSON, WILSON

District:

DBE Goal Percent:

Description: The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Contract Time: DT - 6/30/2022

Item No.	Description	Quantity	Units
705-01.01	GUARDRAIL AT BRIDGE ENDS	350.000	L.F.
705-01.02	GUARDRAIL AT BRIDGE PIERS	35.000	L.F.
705-01.04	METAL BEAM GUARD FENCE	127.000	L.F.
705-02.01	SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2)	75.000	L.F.
705-02.02	SINGLE GUARDRAIL (TYPE 2)	30,000.000	L.F.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	650.000	EACH
705-02.20	SINGLE GUARDRAIL (TYPE 2) LONG POST (6 FT-9 FT)	1,400.000	L.F.
705-02.25	SINGLE GUARDRAIL (TYPE 2) LONG POST (9 FT-12 FT)	600.000	L.F.
705-03.01	MEDIAN DIVIDER GUARDRAIL, WITH RUB-RAIL (TYPE 2)	50.000	L.F.
705-03.02	MEDIAN DIVIDER GUARDRAIL (TYPE 2)	25.000	L.F.
705-03.03	MEDIAN DIVIDER GUARDRAIL (TYPE 2) (27" MT HT)	225.000	L.F.
705-03.04	MEDIAN DIVIDER GUARDRAIL AT CONCRETE BARRIER	50.000	L.F.

Contract ID CNV116 - BEDFORD , CHEATHAM, ETC.

Item No.	Description	Quantity	Units
705-04.02	GUARDRAIL TERMINAL (TYPE 12)	4.000	EACH
705-04.03	GUARDRAIL TERMINAL (TYPE 13)	44.000	EACH
705-04.05	GUARDRAIL TERMINAL (TYPE-IN-LINE)	15.000	EACH
705-04.11	STONE FOR GUARDRAIL END TERMINAL PAD	2,500.000	TON
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	750.000	L.F.
705-04.23	GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)	250.000	L.F.
705-04.24	GUARDRAIL END TERMINAL DELINEATION SHEETING	200.000	S.F.
705-04.29	C-A-T CRASH CUSHION ATTENUATING TERMINAL	4.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	15,000.000	L.F.
705-06.09	WEAK-POST GUARDRAIL ATTACHMENT TO CULVERT(MASH TL-3)(TYPE _) (MASH TL-3)	100.000	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	60.000	EACH
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	15.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	1,000.000	EACH
705-06.21	TANGENT ENERGY ABSORBING TERM MASH TL-3 (POWDER COATING)	5.000	EACH
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3	5.000	EACH
705-06.26	THRIE BEAM BRIDGE TRANSITION MASH TL-2	3.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	10.000	EACH
705-10.30	GUARDRAIL ATTACHMENT TO SLOPE FACE ENDPOST	35.000	L.F.
705-10.31	GUARDRAIL ATTACHMENT TO VERTICAL FACE ENDPOST	35.000	L.F.
705-10.32	GUARDRAIL ATTACHMENT TO EXISTING BRIDGE PIER PROTECTION	20.000	EACH
705-11.01	GUARDRAIL AT BRIDGE ENDS (POWDER COATED)	40.000	L.F.
705-11.03	SINGLE GUARDRAIL (TYPE 2) (POWDER COATED)	350.000	L.F.
705-11.08	GUARDRAIL TERMINAL (TYPE 13) (POWDER COATED)	2.000	EACH
706-01	GUARDRAIL REMOVED	2,800.000	L.F.
706-02.21	RESET SINGLE GUARDRAIL (TYPE 2)	200.000	L.F.

Contract ID CNV116 - BEDFORD , CHEATHAM, ETC.

Item No.	Description	Quantity	Units
706-03.01	POSTS FURNISHED	16.000	EACH
706-06.02	MEDIAN DIVIDER THRIE RAIL (TYPE 2)	35.000	L.F.
706-06.03	RADIUS RAIL	2,400.000	L.F.
706-06.05	RADIUS RAIL LONG POST (6-9 FT)	100.000	L.F.
706-06.06	RADIUS RAIL LONG POST (9-12 FT)	50.000	L.F.
706-10.26	ROUNDED END ELEMENT	75.000	EACH
706-10.54	RE-ALIGN GUARDRAIL	1,000.000	L.F.
706-10.56	BUFFER ENDS 88"	6.000	EACH
706-10.71	HAZARD MARKERS	7.000	EACH
706-10.72	PULL AND REINSTALL GUARDARAIL POST FOR VERIFICATION	20.000	EACH
706-10.74	CONCRETE BARRIER WALL REPAIR	20.000	C.Y.
706-10.80	MICHIGAN AND MODIFIED MICHIGAN END SHOE	20.000	EACH
706-10.81	GUARDRAIL REFLECTORS	40.000	EACH
706-10.82	CONCRETE BRIDGE END OR PIER PROTECTION REPAIR	4.000	C.Y.
706-10.83	DRILL BR. PAR. WALL FOR MICHIGAN END SHOE	12.000	EACH
712-01.02	LANE CLOSURE	2,000.000	EACH
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	400.000	DAY
717-01	MOBILIZATION	(1)	LS
717-01.04	MOBILIZATION (DESCRIPTION) (EMERGENCY CALL-OUT)	50.000	EACH

() Item will be bid as lump sum.

Contract ID CNV119 - BENTON , CARROLL, ETC.

Contract ID: CNV119

Letting Date: March 26, 2021 10:00 AM

Projects: 98400-4180-04

NA

Counties: BENTON, CARROLL, CHESTER, CROCKETT,
DECATUR, DYER, GIBSON, HARDEMAN,
HARDIN, HAYWOOD, HENDERSON, HENRY,
LAKE, MADISON, MCNAIRY, OBION,
WEAKLEY

District:

DBE Goal Percent:

Description: The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Contract Time: DT - 6/30/2022

Item No.	Description	Quantity	Units
705-01.01	GUARDRAIL AT BRIDGE ENDS	30.000	L.F.
705-01.02	GUARDRAIL AT BRIDGE PIERS	10.000	L.F.
705-01.04	METAL BEAM GUARD FENCE	57.000	L.F.
705-02.01	SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2)	75.000	L.F.
705-02.02	SINGLE GUARDRAIL (TYPE 2)	5,000.000	L.F.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	250.000	EACH
705-02.20	SINGLE GUARDRAIL (TYPE 2) LONG POST (6 FT-9 FT)	2,338.000	L.F.
705-02.25	SINGLE GUARDRAIL (TYPE 2) LONG POST (9 FT-12 FT)	2,100.000	L.F.
705-03.01	MEDIAN DIVIDER GUARDRAIL, WITH RUB-RAIL (TYPE 2)	13.000	L.F.
705-03.02	MEDIAN DIVIDER GUARDRAIL (TYPE 2)	75.000	L.F.
705-03.03	MEDIAN DIVIDER GUARDRAIL (TYPE 2) (27" MT HT)	25.000	L.F.
705-03.04	MEDIAN DIVIDER GUARDRAIL AT CONCRETE BARRIER	25.000	L.F.
705-04.02	GUARDRAIL TERMINAL (TYPE 12)	2.000	EACH
705-04.03	GUARDRAIL TERMINAL (TYPE 13)	6.000	EACH
705-04.05	GUARDRAIL TERMINAL (TYPE-IN-LINE)	5.000	EACH

Contract ID CNV119 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
705-04.11	STONE FOR GUARDRAIL END TERMINAL PAD	1,400.000	TON
705-04.24	GUARDRAIL END TERMINAL DELINEATION SHEETING	200.000	S.F.
705-04.29	C-A-T CRASH CUSHION ATTENUATING TERMINAL	2.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	10,000.000	L.F.
705-06.09	WEAK-POST GUARDRAIL ATTACHMENT TO CULVERT(MASH TL-3)(TYPE _) (MASH TL-3)	100.000	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	8.000	EACH
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	5.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	200.000	EACH
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3	5.000	EACH
705-06.26	THRIE BEAM BRIDGE TRANSITION MASH TL-2	3.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	5.000	EACH
705-10.30	GUARDRAIL ATTACHMENT TO SLOPE FACE ENDPOST	30.000	L.F.
705-10.31	GUARDRAIL ATTACHMENT TO VERTICAL FACE ENDPOST	9.000	L.F.
705-10.32	GUARDRAIL ATTACHMENT TO EXISTING BRIDGE PIER PROTECTION	2.000	EACH
706-01	GUARDRAIL REMOVED	150.000	L.F.
706-02.21	RESET SINGLE GUARDRAIL (TYPE 2)	200.000	L.F.
706-03.01	POSTS FURNISHED	9.000	EACH
706-06.01	SINGLE THRIE RAIL (TYPE 2)	25.000	L.F.
706-06.02	MEDIAN DIVIDER THRIE RAIL (TYPE 2)	25.000	L.F.
706-06.03	RADIUS RAIL	425.000	L.F.
706-06.05	RADIUS RAIL LONG POST (6-9 FT)	38.000	L.F.
706-06.06	RADIUS RAIL LONG POST (9-12 FT)	38.000	L.F.
706-10.26	ROUNDED END ELEMENT	12.000	EACH
706-10.54	RE-ALIGN GUARDRAIL	500.000	L.F.
706-10.71	HAZARD MARKERS	3.000	EACH
706-10.72	PULL AND REINSTALL GUARDARAIL POST FOR VERIFICATION	3.000	EACH
706-10.74	CONCRETE BARRIER WALL REPAIR	3.000	C.Y.

Contract ID CNV119 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
706-10.80	MICHIGAN AND MODIFIED MICHIGAN END SHOE	3.000	EACH
706-10.81	GUARDRAIL REFLECTORS	30.000	EACH
706-10.82	CONCRETE BRIDGE END OR PIER PROTECTION REPAIR	2.000	C.Y.
706-10.83	DRILL BR. PAR. WALL FOR MICHIGAN END SHOE	2.000	EACH
712-01.02	LANE CLOSURE	300.000	EACH
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	25.000	DAY
717-01	MOBILIZATION	(1)	LS
717-01.04	MOBILIZATION (DESCRIPTION) (EMERGENCY CALL-OUT)	25.000	EACH

() Item will be bid as lump sum.

Contract ID CNV117 - BENTON , CARROLL, ETC.

Contract ID: CNV117

Letting Date: March 26, 2021 10:00 AM

Projects: 98400-4178-04

NA

Counties: BENTON, CARROLL, CHESTER, GIBSON,
HARDEMAN, HARDIN, HENRY, MADISON,
SHELBY

District:

DBE Goal Percent:

Description: The random on-call attenuator repair on various Interstate and State Routes.

Contract Time: DT - 6/30/2022

Item No.	Description	Quantity	Units
705-05.36	CONCRETE PAD (SCI100GM)	1.000	EACH
705-08.22	IMPACT ATTENUATOR (TAU-II WIDE)	1.000	EACH
705-08.23	REPOSITIONING IMPACT ATTENUATOR (TAU-II)	2.000	EACH
705-08.25	TAU-II ENERGY ABSORBING CARTRIDGE TYPE A (UNIVERSAL)	6.000	EACH
705-08.26	TAU-II ENERGY ABSORBING CARTRIDGE TYPE B (UNIVERSAL)	7.000	EACH
705-08.28	TAU-II FRONT SUPPORT ASSEMBLY (UNIVERSAL)	1.000	EACH
705-08.29	TAU-II FRONT SUPPORT LEG KIT (UNIVERSAL)	1.000	EACH
705-08.30	TAU-II MID SUPPORT ASSEMBLY (UNIVERSAL)	6.000	EACH
705-08.32	TAU-II SLIDER KIT (UNIVERSAL)	1.000	EACH
705-08.33	TAU-II SLIDING PANEL (UNIVERSAL)	6.000	EACH
705-08.34	TAU-II NOSE PIECE (PARALLEL UNIT)	3.000	EACH
705-08.36	TAU-II NOSE PIECE (WIDE UNIT)	1.000	EACH
705-08.57	IMPACT ATTENUATOR (QUADGUARD ELITE WIDE)	1.000	EACH
705-08.59	IMPACT ATTENUATOR REPOSITIONING (QUADGUARD ELITE)	5.000	EACH
705-08.66	RIP PLATE REPAIR KIT, STAGE 1	5.000	EACH
705-08.67	RIP PLATE REPAIR KIT, STAGE 2	5.000	EACH
705-08.69	PLASTIC NOSE PIECE/REFLECTOR	3.000	EACH
705-08.80	SIDE PANEL - 35"	3.000	EACH

Contract ID CNV117 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
705-08.81	SIDE PANEL - 62"	1.000	EACH
705-08.91	REPOSITIONING VEHICULAR IMP ATTN(2005TRACC)	5.000	EACH
705-08.92	05 RIP PLATE REPAIR KIT STAGE 2	2.000	EACH
705-09.10	IMPACT ATTENUATOR (SCI100GM)	1.000	EACH
705-09.11	REPOSITIONING OF IMPACT ATTENUATOR (SCI100GM)	2.000	EACH
705-09.35	PANEL DELINEATOR (W/REFLECTIVE HAZARD MARKER)	1.000	EACH
705-09.50	IMPACT ATTENUATOR (SCI100GM WIDE)	1.000	EACH
705-09.51	REPOSITIONING OF IMPACT ATTENUATOR (SCI100GM WIDE)	1.000	EACH
705-14.21	SC B-U CABLE STRAP ASSY	1.000	EACH
705-14.22	CONC. B-U CABLE STRAP ASSY	1.000	EACH
705-14.30	REPOSITIONING IMPACT ATTENUATOR(REACT 350)	2.000	EACH
705-14.56	REFLECTIVE NOSE LEFT/RIGHT	2.000	EACH
705-14.74	CONCRETE PAD (REACT 350)	1.000	EACH
705-15.65	QUADGUARD II IMPACT ATTENUATOR (REPOSITIONING)	8.000	EACH
705-15.66	QUADGUARD II IMPACT ATTENUATOR (WIDE)	1.000	EACH
705-15.68	NOSE ASSEMBLY QGII STEEL	5.000	EACH
705-15.69	SHIM KIT QGII	25.000	EACH
705-15.71	HEX FOAM CARTRIDGE, TYPE I	15.000	EACH
705-15.72	HEX FOAM CARTRIDGE, TYPE II	20.000	EACH
705-15.74	DIAPHRAGM ASSEMBLY, QC	6.000	EACH
705-15.75	FENDER PANEL ASSEMBLY	5.000	EACH
705-15.92	TRANS PANEL NEW JERSEY BARRIER WIDE	1.000	EACH
705-15.93	TRANS PANEL QUAD TO W WIDE	1.000	EACH
705-16.75	HAZARD REFLECTORS	10.000	EACH
705-16.77	REPAIR OF CONCRETE BACKUP WALL	5.000	S.F.
705-17.08	CARTRIDGE SUPPORT BRACKETS	4.000	EACH
705-17.24	HDPE NOSE PIECE	2.000	EACH
705-17.32	BREAKAWAY POST (TOP)	1.000	EACH

Contract ID CNV117 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
705-17.33	BREAKAWAY BOLT ASSEMBLY	1.000	EACH
705-17.48	CONCRETE PAD (WIDETRACC)	1.000	EACH
705-17.71	WIDETRACC CABLE SYSTEM (W/ HARDWARE)	1.000	EACH
705-17.72	WIDETRACC FRAME (W/ HARDWARE)	1.000	EACH
705-17.73	WIDETRACC EXTENSION FOOT (RIGHT) (W/ HARDWARE)	1.000	EACH
705-17.74	WIDETRACC EXTENSION FOOT (LEFT) (W/ HARDWARE)	1.000	EACH
705-17.93	IMPACT ATTENUATOR (WIDETRACC 2005)	1.000	EACH
705-20.01	IMPACT ATTENUATOR (QUADGUARD M10)	1.000	EACH
705-20.03	REPOSITIONING IMPACT ATTENUATOR (M10)	3.000	EACH
705-20.04	NOSE ASSEMBLY, M10	3.000	EACH
705-20.05	HEX FOAM CARTRIDGE, TYPE M1	3.000	EACH
705-20.06	HEX FOAM CARTRIDGE, TYPE M2	3.000	EACH
705-20.07	IMPACT ATTENUATOR (QUADGUARD ELITE M10)	1.000	EACH
705-20.08	REPOSITIONING IMPACT ATTENUATOR (QUADGUARD ELITE M10)	1.000	EACH
705-20.09	TENSION STRUT BACKUP 24" (QGEM)	1.000	EACH
705-20.10	DIAPHRAGM 24" (QGEM)	1.000	EACH
705-20.11	DIE SPRING, 5/8" X 1 1/2" (QGEM)	1.000	EACH
705-20.12	MUSHROOM WASHER (QGEM)	1.000	EACH
705-20.13	EXTENSION BACKUP, M10 QGE (QGEM)	1.000	EACH
705-20.14	PANEL, FENDER, QG (QGEM)	1.000	EACH
705-20.15	MONORAIL GUIDE (QGEM)	1.000	EACH
705-20.16	PANEL, SIDE, QG (QGEM)	1.000	EACH
705-20.17	EXTENSION, DIAPHRAGM, FLAT (QGEM)	1.000	EACH
705-20.18	FLT ST 3/16"X2"X13", W/HOLES (QGEM)	1.000	EACH
705-20.19	STOP, TAB, WELDMENT, G (QGEM)	1.000	EACH
705-20.26	PLATE, NOSE CYLINDER, G (QGEM)	1.000	EACH
705-20.27	CYLINDER NOSE, HDPE, 28" X 20" (QGEM)	1.000	EACH
705-20.28	NOSE ASSY 24", M10 QGE, Y (QGEM)	1.000	EACH

Contract ID CNV117 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
705-20.29	BELT NOSE, Y (QGEM)	1.000	EACH
705-20.30	BELT NOSEPIECE, YELLOW, 24"-36" (QGE, QGEM)	2.000	EACH
705-20.31	BELT NOSEPIECE, YELLOW, 69"-90" (QGE, QGEM)	2.000	EACH
705-20.32	QGE HIT INDICATOR	3.000	EACH
705-20.33	QGE CYLINDER TYPE I (QGE)	3.000	EACH
705-20.34	QGE CYLINDER TYPE II (QGE)	3.000	EACH
705-20.35	QGE CYLINDER ME1 (QGEM)	3.000	EACH
705-20.36	QGE CYLINDER ME2 (QGEM)	3.000	EACH
705-20.37	QGE CYLINDER ME3 (QGEM)	3.000	EACH
705-20.41	MONORAIL, ONE BAY, QG, G (QGEM)	1.000	EACH
705-20.42	CLAMP, NOSE BELT, QG, G (QGEM)	1.000	EACH
705-20.43	END CAP, MONORAIL, QG, G (QGEM)	1.000	EACH
705-20.44	APPROVED ADHESIVE (QGEM)	1.000	EACH
705-20.45	CONCRETE PAD (QGEM)	1.000	EACH
705-20.46	CONCRETE PAD (QGM10)	1.000	EACH
705-20.47	CONCRETE PAD (QGE WIDE)	1.000	EACH
705-20.50	IMPACT ATTENUATOR (QUADGUARD ELITE M10 WIDE)	1.000	EACH
705-20.51	REPOSITIONING IMPACT ATTENUATOR (QUADGUARD ELITE M10 WIDE)	1.000	EACH
712-01.50	MAINTENANCE OF TRAFFIC	12.000	EACH
712-01.52	MAINTENANCE OF TRAFFIC () (NIGHT WORK)	6.000	EACH
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	20.000	DAY
717-01	MOBILIZATION	(1)	LS
705-07.20	TRANSITION TO SAFETY SHAPE (2005 TRACC)	1.000	EACH
705-07.21	TRANSITION TO BARRIER WALL END CAP (2005 TRACC)	1.000	EACH
705-07.22	SPLIT FRAME KIT-30IN BACK-UP (2005 TRACC)	1.000	EACH
705-08.18	TAU-II XXXL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.19	TAU-II XXXXL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.24	TAU-II CABLE GUIDE KIT (UNIVERSAL)	1.000	EACH

Contract ID CNV117 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
705-08.27	TAU-II END PANEL (UNIVERSAL)	1.000	EACH
705-08.31	TAU-II PIPE PANEL MOUNT (UNIVERSAL)	1.000	EACH
705-08.35	TAU-II PCB BACKSTOP (PARALLEL UNIT)	1.000	EACH
705-08.37	TAU-II WIDE SUPPORT LEG ADAPTER (WIDE UNIT)	1.000	EACH
705-08.38	TAU-II WING ASSEMBLY (WIDE UNIT)	1.000	EACH
705-08.39	TAU-II WING BRACE (WIDE UNIT)	1.000	EACH
705-08.40	TAU-II XL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.41	TAU-II XXL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.43	FORMED ANGLE 05 TRACC	1.000	EACH
705-08.52	QUADGUARD MONORAIL ASSEMBLY, 3 BAY	1.000	EACH
705-08.54	TRACC WASHER 1/4" X 3" X 2-1/4"	1.000	EACH
705-08.55	TRACC DOUBLER PL X 38-1/2"	1.000	EACH
705-08.56	TRACC BEAM GUIDE 72"	1.000	EACH
705-08.68	RIP PLATE REPAIR KIT, STAGE 3	1.000	EACH
705-08.74	BASE ASSEMBLY - 9'	1.000	EACH
705-08.76	BEAM GUIDE - 20'	1.000	EACH
705-08.77	END SHOE (LEFT OR RIGHT)	1.000	EACH
705-08.84	SLOT PLATE	1.000	EACH
705-08.85	CROSSTIE	1.000	EACH
705-08.86	FORM CHANNEL - 3 X 2	1.000	EACH
705-08.88	SLED/CUTTER ASSEMBLY	1.000	EACH
705-08.93	05 RIP PLATE REPAIR KIT STAGE 3	1.000	EACH
705-08.94	05 FRONT ANCH WELDMENT	1.000	EACH
705-08.95	05 SECTION MODULE	1.000	EACH
705-08.97	05 SLED/SHREDDER ASSEMBLY	1.000	EACH
705-08.98	05 FRAME WELDMENT	1.000	EACH
705-08.99	05 BACK-UP FRAME	1.000	EACH
705-09.12	CONCRETE ANCHOR BOLT SET (3/4 IN X 7 IN)	1.000	EACH
705-09.13	ASPHALT ANCHOR BOLT SET (3/4 IN X 18 IN)	1.000	EACH
705-09.14	BOLT CABLE ADJUSTER	1.000	EACH

Contract ID CNV117 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
705-09.15	BOLT SLED SIDE PANEL	1.000	EACH
705-09.16	BOLT FRONT STOP	1.000	EACH
705-09.17	BOLT SHEAR	1.000	EACH
705-09.18	BOLT SIDE GUIDE	1.000	EACH
705-09.19	BOLT TERMINAL BRACE	1.000	EACH
705-09.20	BRACE TERMINAL	1.000	EACH
705-09.21	CABLE WIRE ROPE W/ SPELTER SOCKET	1.000	EACH
705-09.22	CLIP WIRE ROPE	1.000	EACH
705-09.23	CYLINDER SHOCK ARRESTING	1.000	EACH
705-09.24	STRAP CYLINDER	1.000	EACH
705-09.25	FRAME MOBILE #1	1.000	EACH
705-09.26	FRAME MOBILE #2	1.000	EACH
705-09.27	FRAME MOBILE #3	1.000	EACH
705-09.28	FRAME MOBILE #4	1.000	EACH
705-09.29	FRAME MOBILE #5	1.000	EACH
705-09.30	FRAME MOBILE #6	1.000	EACH
705-09.31	GUIDE SIDE	1.000	EACH
705-09.32	KEEPER SIDE #1 (SLED PANEL)	1.000	EACH
705-09.33	KEEPER SIDE #2 (SIDE PANEL)	1.000	EACH
705-09.34	KEEPER SIDE #3 (REAR PANEL)	1.000	EACH
705-09.36	PANEL SIDE	1.000	EACH
705-09.37	PANEL SLED	1.000	EACH
705-09.38	PANEL REAR	1.000	EACH
705-09.39	SHEAVE (PULLEY)	1.000	EACH
705-09.40	SLED	1.000	EACH
705-09.41	TRANSITION JERSEY BARRIER RIGHT	1.000	EACH
705-09.42	TRANSITION JERSEY BARRIER LEFT	1.000	EACH
705-09.43	TRANSITION 24IN CONCRETE	1.000	EACH
705-09.44	BOOT CYLINDER	1.000	EACH
705-14.31	CYLINDER 0.8" CYLINDERS 1 & 2	1.000	EACH

Contract ID CNV117 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
705-14.32	CYLINDER 0.9" CYLINDERS 3 & 4	1.000	EACH
705-14.33	CYLINDER 1.0" CYLINDERS 5 & 6	1.000	EACH
705-14.34	CYLINDER 1.108" CYLINDER 7	1.000	EACH
705-14.35	CYLINDER 1.385" CYLINDERS 8 & 9	1.000	EACH
705-14.36	U-BOLTS (1/2" X 3")	1.000	EACH
705-14.37	U-BOLTS (3/8" X 3")	1.000	EACH
705-14.38	BOX BEAM (8" X 6" X 3/16")	1.000	EACH
705-14.50	CYLINDER RETAINER (1' 3" X 5")	1.000	EACH
705-14.51	FRONT ANCHOR PIN (1/4" X 1 1/2" X 3")	1.000	EACH
705-14.53	1/2" GALVANIZED CHAIN WITH HARDWARE	1.000	EACH
705-14.54	POLYVINYL COVER	1.000	EACH
705-14.55	ANCHOR BOLT SET (CONCRETE/ASPHALT)	1.000	EACH
705-14.57	BACKUP SINGLE CABLE-(4 BARREL)	1.000	EACH
705-14.58	BACKUP SINGLE CABLE-(6 BARREL)	1.000	EACH
705-14.59	BACKUP SINGLE CABLE-(9 BARREL)	1.000	EACH
705-14.60	CABLE SYSTEM FOR SIDE MOUNT-(4 BARREL)	1.000	EACH
705-14.61	CABLE SYSTEM FOR SIDE MOUNT-(6 BARREL)	1.000	EACH
705-14.62	CABLE SYSTEM FOR SIDE MOUNT-(9 BARREL)	1.000	EACH
705-14.63	BOTTOM CABLE-(4 BARREL)	1.000	EACH
705-14.64	BOTTOM CABLE-(6 BARREL)	1.000	EACH
705-14.65	BOTTOM CABLE-(9 BARREL)	1.000	EACH
705-14.66	SIDE MNT ANCHR/CABLE ANCHR CVR PLT	1.000	EACH
705-14.67	PULLOUT BRACKET ASSEMBLY	1.000	EACH
705-14.68	3IN X 3IN TUBING	1.000	EACH
705-14.69	GALVANIZED STABALIZER BAR	1.000	EACH
705-14.70	TRANSITION PLATE	1.000	EACH
705-14.71	TOP CABLE (OLD UNIT)-(4 BARREL)	1.000	EACH
705-14.72	TOP CABLE (OLD UNIT)-(6 BARREL)	1.000	EACH
705-14.73	TOP CABLE (OLD UNIT)-(9 BARREL)	1.000	EACH
705-15.77	BACKUP ASSEMBLY, TENSION STRUT	1.000	EACH

Contract ID CNV117 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
705-15.79	MONORAIL ASSEMBLY, 4-6 BAY	1.000	EACH
705-15.80	MONORAIL ASSEMBLY, 7-9 BAY	1.000	EACH
705-15.82	TRANSITION PANEL, NEW JERSEY BARRIER	1.000	EACH
705-15.83	TRANSITION PANEL, QUAD TO W	1.000	EACH
705-15.84	DIAPHRAGM ASSEMBLY, WIDE	1.000	EACH
705-15.85	BACKUP ASSEMBLY, TENSION STRUT, WIDE	1.000	EACH
705-15.87	BACKUP ASSEMBLY, CONCRETE	1.000	C.Y.
705-15.88	END SHOE, CONCRETE	1.000	C.Y.
705-15.89	BACKUP ASSEMBLY, CONCRETE, WIDE	1.000	C.Y.
705-15.90	EXTENSION PANEL	1.000	EACH
705-15.91	PIVOT SUPPORT BRACKET	1.000	EACH
705-17.40	WIDETRACC LONG WING POST	1.000	EACH
705-17.41	WIDETRACC SHORT WING POST	1.000	EACH
705-17.42	WIDETRACC EXT CHANNEL	1.000	EACH
705-17.43	WIDETRACC PANEL	1.000	EACH

() Item will be bid as lump sum.

Contract ID CNV113 - BLEDSOE

Contract ID: CNV113

Letting Date: March 26, 2021 10:00 AM

Projects: 98200-4275-04

N/A

Counties: BLEDSOE

District:

DBE Goal Percent:

Description: The longitudinal joint stabilization on various State Routes.

Contract Time: DT - 8/31/2021

Item No.	Description	Quantity	Units
411-01.12	LONGITUDINAL JOINT STABILIZATION	2,438,845.000	S.F.
712-01	TRAFFIC CONTROL	(1)	LS
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV112 - BLEDSOE , BRADLEY, ETC.

Contract ID: CNV112

Letting Date: March 26, 2021 10:00 AM

Projects: 98200-4173-04

NA

Counties: BLEDSOE, BRADLEY, CANNON, COFFEE,
CUMBERLAND, DEKALB, FENTRESS,
FRANKLIN, GRUNDY, HAMILTON, JACKSON,
MARION, MCMINN, MEIGS, OVERTON,
PICKETT, POLK, PUTNAM, RHEA,
SEQUATCHIE, VAN BUREN, WARREN,
WHITE

District:

DBE Goal Percent:

Description: The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Contract Time: DT - 6/30/2022

Item No.	Description	Quantity	Units
705-01.01	GUARDRAIL AT BRIDGE ENDS	270.000	L.F.
705-01.02	GUARDRAIL AT BRIDGE PIERS	18.000	L.F.
705-01.04	METAL BEAM GUARD FENCE	100.000	L.F.
705-02.01	SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2)	75.000	L.F.
705-02.02	SINGLE GUARDRAIL (TYPE 2)	30,000.000	L.F.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	350.000	EACH
705-02.20	SINGLE GUARDRAIL (TYPE 2) LONG POST (6 FT-9 FT)	4,000.000	L.F.
705-02.25	SINGLE GUARDRAIL (TYPE 2) LONG POST (9 FT-12 FT)	250.000	L.F.
705-03.01	MEDIAN DIVIDER GUARDRAIL, WITH RUB-RAIL (TYPE 2)	50.000	L.F.
705-03.02	MEDIAN DIVIDER GUARDRAIL (TYPE 2)	100.000	L.F.
705-03.03	MEDIAN DIVIDER GUARDRAIL (TYPE 2) (27" MT HT)	50.000	L.F.
705-03.04	MEDIAN DIVIDER GUARDRAIL AT CONCRETE BARRIER	18.000	L.F.
705-04.02	GUARDRAIL TERMINAL (TYPE 12)	4.000	EACH

Contract ID CNV112 - BLEDSOE , BRADLEY, ETC.

Item No.	Description	Quantity	Units
705-04.03	GUARDRAIL TERMINAL (TYPE 13)	10.000	EACH
705-04.05	GUARDRAIL TERMINAL (TYPE-IN-LINE)	30.000	EACH
705-04.11	STONE FOR GUARDRAIL END TERMINAL PAD	500.000	TON
705-04.24	GUARDRAIL END TERMINAL DELINEATION SHEETING	100.000	S.F.
705-04.29	C-A-T CRASH CUSHION ATTENUATING TERMINAL	3.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	15,000.000	L.F.
705-06.09	WEAK-POST GUARDRAIL ATTACHMENT TO CULVERT(MASH TL-3)(TYPE _) (MASH TL-3)	100.000	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	15.000	EACH
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	10.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	1,000.000	EACH
705-06.21	TANGENT ENERGY ABSORBING TERM MASH TL-3 (POWDER COATING)	1.000	EACH
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3	5.000	EACH
705-06.26	THRIE BEAM BRIDGE TRANSITION MASH TL-2	3.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	10.000	EACH
705-10.30	GUARDRAIL ATTACHMENT TO SLOPE FACE ENDPOST	40.000	L.F.
705-10.31	GUARDRAIL ATTACHMENT TO VERTICAL FACE ENDPOST	15.000	L.F.
705-10.32	GUARDRAIL ATTACHMENT TO EXISTING BRIDGE PIER PROTECTION	5.000	EACH
705-11.01	GUARDRAIL AT BRIDGE ENDS (POWDER COATED)	18.000	L.F.
705-11.03	SINGLE GUARDRAIL (TYPE 2) (POWDER COATED)	70.000	L.F.
705-11.08	GUARDRAIL TERMINAL (TYPE 13) (POWDER COATED)	2.000	EACH
706-01	GUARDRAIL REMOVED	400.000	L.F.
706-02.21	RESET SINGLE GUARDRAIL (TYPE 2)	250.000	L.F.
706-03.01	POSTS FURNISHED	20.000	EACH
706-06.01	SINGLE THRIE RAIL (TYPE 2)	18.000	L.F.
706-06.02	MEDIAN DIVIDER THRIE RAIL (TYPE 2)	18.000	L.F.
706-06.03	RADIUS RAIL	1,300.000	L.F.

Contract ID CNV112 - BLEDSOE , BRADLEY, ETC.

Item No.	Description	Quantity	Units
706-06.05	RADIUS RAIL LONG POST (6-9 FT)	50.000	L.F.
706-06.06	RADIUS RAIL LONG POST (9-12 FT)	35.000	L.F.
706-10.26	ROUNDED END ELEMENT	24.000	EACH
706-10.54	RE-ALIGN GUARDRAIL	4,000.000	L.F.
706-10.56	BUFFER ENDS 88"	10.000	EACH
706-10.71	HAZARD MARKERS	4.000	EACH
706-10.72	PULL AND REINSTALL GUARDARAIL POST FOR VERIFICATION	7.000	EACH
706-10.74	CONCRETE BARRIER WALL REPAIR	4.000	C.Y.
706-10.80	MICHIGAN AND MODIFIED MICHIGAN END SHOE	12.000	EACH
706-10.81	GUARDRAIL REFLECTORS	2,000.000	EACH
706-10.82	CONCRETE BRIDGE END OR PIER PROTECTION REPAIR	3.000	C.Y.
706-10.83	DRILL BR. PAR. WALL FOR MICHIGAN END SHOE	18.000	EACH
712-01.02	LANE CLOSURE	1,000.000	EACH
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	150.000	DAY
717-01	MOBILIZATION	(1)	LS
717-01.04	MOBILIZATION (DESCRIPTION) (EMERGENCY CALL-OUT)	50.000	EACH

() Item will be bid as lump sum.

Contract ID CNV078 - BLOUNT

Contract ID: CNV078

Letting Date: March 26, 2021 10:00 AM

Projects: 05015-3220-94
05015-8220-14

STP/HSIP-333(29)
STP/HSIP-333(29)

Counties: BLOUNT

District:

DBE Goal Percent: 5.00

Description: The resurfacing (thin lift or thin lift D) on S.R. 333 from near U.S. 321 (S.R. 73) (L.M. 0.00) to near Liberty Hill Drive (L.M. 9.70).

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	19.400	L.M.
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	1,508.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	120.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	93.000	S.Y.
701-02.01	CONCRETE CURB RAMP (RETROFIT)	150.000	S.F.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	4.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	4.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	115.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	58.000	EACH
712-06	SIGNS (CONSTRUCTION)	968.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	686.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	17.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	703.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	877.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	80.000	L.F.

Contract ID CNV078 - BLOUNT

Item No.	Description	Quantity	Units
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	11.000	EACH
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	190.000	L.F.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	6.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	2,233.000	L.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	2.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	9.700	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	38.800	L.M.
717-01	MOBILIZATION	(1)	LS
411-03.07	ACS MIX(PG64-22) THIN LIFT ASPHALT	7,539.000	TON
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	7,539.000	TON

() Item will be bid as lump sum.

Contract ID CNV074 - BLOUNT

Contract ID: CNV074

Letting Date: March 26, 2021 10:00 AM

Projects: 05002-3241-94
 05002-4241-04
 05002-8241-14
 05446-8201-14
 05447-3201-94
 05447-8201-14

STP-NH/HSIP-35(72)
 NA
 STP-NH/HSIP-35(72)
 STP-446(2)
 STP-NH/HSIP-447(6)
 STP-NH/HSIP-447(6)

Counties: BLOUNT

District:

DBE Goal Percent: 6.00

Description: The resurfacing on U.S. 411 (S.R. 35), U.S. 411 (S.R. 447) and on S.R. 446.

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	27.200	L.M.
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	1,989.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	185.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	434.000	TON
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	21.000	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	6,180.000	S.Y.
701-02.01	CONCRETE CURB RAMP (RETROFIT)	1,050.000	S.F.
701-02.03	CONCRETE CURB RAMP	75.000	S.F.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	6.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	6.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	200.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	101.000	EACH
712-06	SIGNS (CONSTRUCTION)	3,890.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	6.000	EACH

Contract ID CNV074 - BLOUNT

Item No.	Description	Quantity	Units
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	1,003.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	179.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	1,015.000	EACH
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	1,300.000	L.F.
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	65.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	636.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	27.000	EACH
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	172.000	L.F.
716-03.04	PLASTIC WORD PAVEMENT MARKING (SCHOOL)	2.000	EACH
716-04.02	PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)	2.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	21.300	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	55.400	L.M.
717-01	MOBILIZATION	(1)	LS
604-10.44	EXPANSION JOINT REPAIRS	80.000	L.F.
411-03.08	ACS MIX(PG70-22) THIN LIFT ASPHALT	565.000	TON
411-03.08	ACS MIX(PG70-22) THIN LIFT ASPHALT	9,380.000	TON
411-03.13	ACS MIX(PG70-22) THIN LIFT D ASPHALT	9,945.000	TON

() Item will be bid as lump sum.

Contract ID CNV136 - BLOUNT , GRAINGER, ETC.

Contract ID: CNV136

Letting Date: March 26, 2021 10:00 AM

Projects: 98101-4205-04

N/A

Counties: BLOUNT, GRAINGER, HAWKINS, MORGAN,
ROANE, SULLIVAN, UNION

District:

DBE Goal Percent:

Description: The crack sealing at various locations on various State Routes.

Contract Time: DT - 10/31/2021

Item No.	Description	Quantity	Units
411-04	CRACK SEALANT	162,743.000	LB.
712-01	TRAFFIC CONTROL	(1)	LS
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV124 - BRADLEY

Contract ID: CNV124

Letting Date: March 26, 2021 10:00 AM

Projects: 06001-3181-44
06024-4106-04

NH-I-75-1(143)
NA

Counties: BRADLEY

District:

DBE Goal Percent: 7.50

Description: The grading, drainage and paving on I-75 at the S.R. 308 (Lauderdale Highway) interchange ramps (L.M. 16.90 - L.M. 17.35) (Exit 33) and repair of the bridge on S.R. 308 over I-75 (L.M. 4.27).

Contract Time: DT - 7/31/2022

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
201-07.01	REMOVAL AND DISPOSAL OF BRUSH & TREES	(1)	LS
202-01.56	REMOVAL OF STRUCTURES & OBSTRUCTIONS (DESCRIPTION) (CONCRETE DITCH)	(1)	LS
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (BRIDGE NO. 06-SR308-04.27)	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	16,300.000	C.Y.
203-06	WATER	179.000	M.G.
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)	21.000	C.Y.
208-01.05	BROOMING & DEGRASSING SHOULDERS	6.220	L.M.
209-05	SEDIMENT REMOVAL	117.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	1,772.000	L.F.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	765.000	L.F.
209-08.07	ROCK CHECK DAM	21.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	20.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	10,991.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	959.000	TON
307-01.22	ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S	498.000	TON

Contract ID CNV124 - BRADLEY

Item No.	Description	Quantity	Units
307-03.01	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A	1,175.000	TON
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2	2,546.000	TON
307-03.10	ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS	2,111.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	17.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	60.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	72.000	TON
407-20.05	SAW CUTTING ASPHALT PAVEMENT	3,309.000	L.F.
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	311.000	TON
411-03.10	ACS MIX(PG76-22) GRADING D	308.000	TON
411-03.23	ACS MIX (PG76-22) OGFC	4,717.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	4.000	L.M.
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	0.160	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	6,526.000	TON
703-01	PORTLAND CEMENT CONCRETE DITCH PAVING	42.000	C.Y.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	4.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	663.000	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	1.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	4.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	4.000	EACH
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	4.000	EACH
705-20.25	TEMPORARY CRASH CUSHION (MASH TL-3)	8.000	EACH
706-01	GUARDRAIL REMOVED	1,021.000	L.F.
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	3,960.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	328.000	TON
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)	3,309.000	L.F.
710-05	LATERAL UNDERDRAIN	595.000	L.F.
710-06.13	LATERAL UNDERDRAIN ENDWALL (4:1)	4.000	EACH
710-06.15	LATERAL UNDERDRAIN ENDWALL (6:1)	13.000	EACH

Contract ID CNV124 - BRADLEY

Item No.	Description	Quantity	Units
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	6,839.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	946.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	311.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,580.500	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	16.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	6.000	EACH
712-08.10	MOBILE MESSAGE SIGN UNIT W/ATTENUATOR	64.000	HOUR
712-09.01	REMOVABLE PAVEMENT MARKING LINE	3,796.000	L.F.
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	14,830.000	L.F.
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	48.000	L.F.
712-09.08	REMOVABLE PAVEMENT MARKING (6" line)	48,857.000	L.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.000	EACH
713-16.02	TRUCK MOUNTED IMPACT ATTENUATOR (W/FLASHING ARROW BOARD)	1.000	EACH
714-06.08	CABLE (DESCRIPTION) (5KV #1/0 IA)	2,075.000	L.F.
714-06.23	CABLE (1/C #1 AWG)	3,980.000	L.F.
716-01.13	RAISED PAVMT MARKERS (BI-DIRECTIONAL) (2 COLOR LENS)	400.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	12.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	12.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	3,151.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	410.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	48.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	12.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	862.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PAVMT MRKNG (6IN LINE)	10.000	L.M.

Contract ID CNV124 - BRADLEY

Item No.	Description	Quantity	Units
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	3,164.000	L.F.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	1,213.000	L.F.
716-12.09	ENHANCED FLAT LINE THERMO (12IN LINE)	3,125.000	L.F.
717-01	MOBILIZATION	(1)	LS
725-20.43	PULL BOX (TYPE C)	16.000	EACH
725-20.44	PULL BOX (TYPE D)	12.000	EACH
725-20.45	PULL BOX (TYPE E)	8.000	EACH
725-20.55	CABLE (1/C #6 AWG.)	3,165.000	L.F.
725-20.58	CABLE (1/C #1/0 AWG.)	7,960.000	L.F.
725-21.53	REMOVAL & REPLACE TYPE C CABINET	1.000	EACH
725-22.22	CONDUIT BANK (TYPE 2)	115.000	L.F.
725-22.24	CONDUIT BANK (TYPE 4)	3,785.000	L.F.
725-22.34	CONDUIT BANK BORED (TYPE 4)	130.000	L.F.
725-22.50	DMS CONDUIT BANK	110.000	L.F.
725-22.74	2IN CONDUIT W/BANK	935.000	L.F.
725-22.75	2IN CONDUIT BORED W/BANK	75.000	L.F.
725-22.80	3IN CONDUIT W/BANK	1,975.000	L.F.
725-22.81	3IN CONDUIT BORED W/BANK	30.000	L.F.
725-23.01	ITS CABLE MARKER	22.000	EACH
725-23.16	FIBER OPTIC CABLE (144F)	4,295.000	L.F.
725-23.21	FIBER OPTIC DROP CABLE (12 F)	165.000	L.F.
725-23.26	FIBER OPTIC CLOSURE (12 F)	1.000	EACH
725-23.27	FIBER OPTIC CLOSURE (DESCRIPTION) (144 F)	8.000	EACH
725-23.28	FIBER OPTIC SPLICE FUSION	352.000	EACH
725-24.51	SYSTEM INTEGRATION	(1)	LS
725-24.55	AS-BUILT PLANS	(1)	LS
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	1,080.000	S.Y.
740-11.03	TEMPORARY SEDIMENT TUBE 18IN	15,018.000	L.F.
740-11.04	TEMPORARY SEDIMENT TUBE 20IN	7,862.000	L.F.

Contract ID CNV124 - BRADLEY

Item No.	Description	Quantity	Units
740-11.05	TEMPORARY SEDIMENT TUBE 24IN	2,356.000	L.F.
801-01.07	TEMPORARY SEEDING (WITH MULCH)	327.000	UNIT
801-03	WATER (SEEDING & SODDING)	217.000	M.G.
803-01	SODDING (NEW SOD)	20,439.000	S.Y.
602-10.01	STRUCTURAL STEEL REPAIRS	(1)	LS
602-10.05	BRACING REPAIRS	(1)	LS
603-02.15	REPAINT EXISTING BEARINGS	(1)	LS
603-05.20	CONTAINMENT & DISPOSAL OF WASTE(LOCATION & DESCRP) (BRIDGE NO. 06-SR308-04.27)	(1)	LS
604-03.20	BRIDGE JOINT MODIFICATION	102.000	L.F.
604-04.02	APPLIED TEXTURE FINISH (EXISTING STRUCTURES)	2,072.000	S.Y.
604-10.02	CONCRETE REPAIRS	1.000	C.Y.
604-10.05	CONCRETE	1.000	S.F.
604-10.14	REMOVE EXISTING WEARING SURFACE	(1)	LS
604-10.22	CONCRETE PARAPET REPAIR	676.000	L.F.
604-10.24	JACKING CONCRETE SPANS	(1)	LS
604-10.30	BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)	20.000	S.Y.
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	20.000	S.Y.
604-10.54	CONCRETE REPAIRS	1.000	S.F.
604-10.58	EPOXY INJECTION (INJECTION)	2.000	GAL.
604-10.62	EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)	23.000	L.F.
617-01	BRIDGE DECK SEALANT	1,761.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNV114 - BRADLEY

Contract ID: CNV114

Letting Date: March 26, 2021 10:00 AM

Projects: 98200-4276-04

N/A

Counties: BRADLEY

District:

DBE Goal Percent:

Description: The crack sealing at various locations on various State Routes.

Contract Time: DT - 10/31/2021

Item No.	Description	Quantity	Units
411-04	CRACK SEALANT	316,335.000	LB.
712-01	TRAFFIC CONTROL	(1)	LS
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV111 - BRADLEY , DEKALB, ETC.

Contract ID: CNV111

Letting Date: March 26, 2021 10:00 AM

Projects: 98200-4172-04

NA

Counties: BRADLEY, DEKALB, HAMILTON, MARION,
POLK, PUTNAM, RHEA, WHITE

District:

DBE Goal Percent:

Description: The random on-call attenuator repair on various Interstate and State Routes.

Contract Time: DT - 6/30/2022

Item No.	Description	Quantity	Units
705-05.36	CONCRETE PAD (SCI100GM)	1.000	EACH
705-08.22	IMPACT ATTENUATOR (TAU-II WIDE)	1.000	EACH
705-08.23	REPOSITIONING IMPACT ATTENUATOR (TAU-II)	1.000	EACH
705-08.25	TAU-II ENERGY ABSORBING CARTRIDGE TYPE A (UNIVERSAL)	1.000	EACH
705-08.26	TAU-II ENERGY ABSORBING CARTRIDGE TYPE B (UNIVERSAL)	1.000	EACH
705-08.28	TAU-II FRONT SUPPORT ASSEMBLY (UNIVERSAL)	1.000	EACH
705-08.29	TAU-II FRONT SUPPORT LEG KIT (UNIVERSAL)	1.000	EACH
705-08.30	TAU-II MID SUPPORT ASSEMBLY (UNIVERSAL)	4.000	EACH
705-08.32	TAU-II SLIDER KIT (UNIVERSAL)	1.000	EACH
705-08.33	TAU-II SLIDING PANEL (UNIVERSAL)	1.000	EACH
705-08.34	TAU-II NOSE PIECE (PARALLEL UNIT)	2.000	EACH
705-08.36	TAU-II NOSE PIECE (WIDE UNIT)	1.000	EACH
705-08.57	IMPACT ATTENUATOR (QUADGUARD ELITE WIDE)	1.000	EACH
705-08.59	IMPACT ATTENUATOR REPOSITIONING (QUADGUARD ELITE)	5.000	EACH
705-08.66	RIP PLATE REPAIR KIT, STAGE 1	5.000	EACH
705-08.67	RIP PLATE REPAIR KIT, STAGE 2	5.000	EACH
705-08.69	PLASTIC NOSE PIECE/REFLECTOR	6.000	EACH
705-08.80	SIDE PANEL - 35"	2.000	EACH

Contract ID CNV111 - BRADLEY , DEKALB, ETC.

Item No.	Description	Quantity	Units
705-08.81	SIDE PANEL - 62"	4.000	EACH
705-08.91	REPOSITIONING VEHICULAR IMP ATTN(2005TRACC)	1.000	EACH
705-08.92	05 RIP PLATE REPAIR KIT STAGE 2	3.000	EACH
705-09.10	IMPACT ATTENUATOR (SCI100GM)	1.000	EACH
705-09.11	REPOSITIONING OF IMPACT ATTENUATOR (SCI100GM)	1.000	EACH
705-09.35	PANEL DELINEATOR (W/REFLECTIVE HAZARD MARKER)	1.000	EACH
705-09.50	IMPACT ATTENUATOR (SCI100GM WIDE)	1.000	EACH
705-09.51	REPOSITIONING OF IMPACT ATTENUATOR (SCI100GM WIDE)	1.000	EACH
705-14.21	SC B-U CABLE STRAP ASSY	1.000	EACH
705-14.22	CONC. B-U CABLE STRAP ASSY	1.000	EACH
705-14.30	REPOSITIONING IMPACT ATTENUATOR(REACT 350)	2.000	EACH
705-14.56	REFLECTIVE NOSE LEFT/RIGHT	2.000	EACH
705-14.74	CONCRETE PAD (REACT 350)	1.000	EACH
705-15.65	QUADGUARD II IMPACT ATTENUATOR (REPOSITIONING)	8.000	EACH
705-15.66	QUADGUARD II IMPACT ATTENUATOR (WIDE)	1.000	EACH
705-15.68	NOSE ASSEMBLY QGII STEEL	5.000	EACH
705-15.69	SHIM KIT QGII	15.000	EACH
705-15.71	HEX FOAM CARTRIDGE, TYPE I	5.000	EACH
705-15.72	HEX FOAM CARTRIDGE, TYPE II	5.000	EACH
705-15.74	DIAPHRAGM ASSEMBLY, QC	3.000	EACH
705-15.75	FENDER PANEL ASSEMBLY	1.000	EACH
705-15.92	TRANS PANEL NEW JERSEY BARRIER WIDE	1.000	EACH
705-15.93	TRANS PANEL QUAD TO W WIDE	1.000	EACH
705-16.75	HAZARD REFLECTORS	10.000	EACH
705-16.77	REPAIR OF CONCRETE BACKUP WALL	15.000	S.F.
705-17.08	CARTRIDGE SUPPORT BRACKETS	4.000	EACH
705-17.24	HDPE NOSE PIECE	2.000	EACH
705-17.32	BREAKAWAY POST (TOP)	1.000	EACH

Contract ID CNV111 - BRADLEY , DEKALB, ETC.

Item No.	Description	Quantity	Units
705-17.33	BREAKAWAY BOLT ASSEMBLY	1.000	EACH
705-17.48	CONCRETE PAD (WIDETRACC)	1.000	EACH
705-17.71	WIDETRACC CABLE SYSTEM (W/ HARDWARE)	1.000	EACH
705-17.72	WIDETRACC FRAME (W/ HARDWARE)	1.000	EACH
705-17.73	WIDETRACC EXTENSION FOOT (RIGHT) (W/ HARDWARE)	1.000	EACH
705-17.74	WIDETRACC EXTENSION FOOT (LEFT) (W/ HARDWARE)	1.000	EACH
705-17.93	IMPACT ATTENUATOR (WIDETRACC 2005)	1.000	EACH
705-20.01	IMPACT ATTENUATOR (QUADGUARD M10)	1.000	EACH
705-20.03	REPOSITIONING IMPACT ATTENUATOR (M10)	1.000	EACH
705-20.04	NOSE ASSEMBLY, M10	3.000	EACH
705-20.05	HEX FOAM CARTRIDGE, TYPE M1	3.000	EACH
705-20.06	HEX FOAM CARTRIDGE, TYPE M2	3.000	EACH
705-20.07	IMPACT ATTENUATOR (QUADGUARD ELITE M10)	1.000	EACH
705-20.08	REPOSITIONING IMPACT ATTENUATOR (QUADGUARD ELITE M10)	1.000	EACH
705-20.09	TENSION STRUT BACKUP 24" (QGEM)	1.000	EACH
705-20.10	DIAPHRAGM 24" (QGEM)	1.000	EACH
705-20.11	DIE SPRING, 5/8" X 1 1/2" (QGEM)	1.000	EACH
705-20.12	MUSHROOM WASHER (QGEM)	1.000	EACH
705-20.13	EXTENSION BACKUP, M10 QGE (QGEM)	1.000	EACH
705-20.14	PANEL, FENDER, QG (QGEM)	1.000	EACH
705-20.15	MONORAIL GUIDE (QGEM)	1.000	EACH
705-20.16	PANEL, SIDE, QG (QGEM)	1.000	EACH
705-20.17	EXTENSION, DIAPHRAGM, FLAT (QGEM)	1.000	EACH
705-20.18	FLT ST 3/16"X2"X13", W/HOLES (QGEM)	1.000	EACH
705-20.19	STOP, TAB, WELDMENT, G (QGEM)	1.000	EACH
705-20.26	PLATE, NOSE CYLINDER, G (QGEM)	1.000	EACH
705-20.27	CYLINDER NOSE, HDPE, 28" X 20" (QGEM)	1.000	EACH
705-20.28	NOSE ASSY 24", M10 QGE, Y (QGEM)	1.000	EACH

Contract ID CNV111 - BRADLEY , DEKALB, ETC.

Item No.	Description	Quantity	Units
705-20.29	BELT NOSE, Y (QGEM)	1.000	EACH
705-20.30	BELT NOSEPIECE, YELLOW, 24"-36" (QGE, QGEM)	2.000	EACH
705-20.31	BELT NOSEPIECE, YELLOW, 69"-90" (QGE, QGEM)	2.000	EACH
705-20.32	QGE HIT INDICATOR	3.000	EACH
705-20.33	QGE CYLINDER TYPE I (QGE)	3.000	EACH
705-20.34	QGE CYLINDER TYPE II (QGE)	3.000	EACH
705-20.35	QGE CYLINDER ME1 (QGEM)	3.000	EACH
705-20.36	QGE CYLINDER ME2 (QGEM)	3.000	EACH
705-20.37	QGE CYLINDER ME3 (QGEM)	3.000	EACH
705-20.41	MONORAIL, ONE BAY, QG, G (QGEM)	1.000	EACH
705-20.42	CLAMP, NOSE BELT, QG, G (QGEM)	1.000	EACH
705-20.43	END CAP, MONORAIL, QG, G (QGEM)	1.000	EACH
705-20.44	APPROVED ADHESIVE (QGEM)	1.000	EACH
705-20.45	CONCRETE PAD (QGEM)	1.000	EACH
705-20.46	CONCRETE PAD (QGM10)	1.000	EACH
705-20.47	CONCRETE PAD (QGE WIDE)	1.000	EACH
705-20.50	IMPACT ATTENUATOR (QUADGUARD ELITE M10 WIDE)	1.000	EACH
705-20.51	REPOSITIONING IMPACT ATTENUATOR (QUADGUARD ELITE M10 WIDE)	1.000	EACH
712-01.50	MAINTENANCE OF TRAFFIC	12.000	EACH
712-01.52	MAINTENANCE OF TRAFFIC () (NIGHT WORK)	6.000	EACH
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	20.000	DAY
717-01	MOBILIZATION	(1)	LS
705-07.20	TRANSITION TO SAFETY SHAPE (2005 TRACC)	1.000	EACH
705-07.21	TRANSITION TO BARRIER WALL END CAP (2005 TRACC)	1.000	EACH
705-07.22	SPLIT FRAME KIT-30IN BACK-UP (2005 TRACC)	1.000	EACH
705-08.18	TAU-II XXXL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.19	TAU-II XXXXL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.24	TAU-II CABLE GUIDE KIT (UNIVERSAL)	1.000	EACH

Contract ID CNV111 - BRADLEY , DEKALB, ETC.

Item No.	Description	Quantity	Units
705-08.27	TAU-II END PANEL (UNIVERSAL)	1.000	EACH
705-08.31	TAU-II PIPE PANEL MOUNT (UNIVERSAL)	1.000	EACH
705-08.35	TAU-II PCB BACKSTOP (PARALLEL UNIT)	1.000	EACH
705-08.37	TAU-II WIDE SUPPORT LEG ADAPTER (WIDE UNIT)	1.000	EACH
705-08.38	TAU-II WING ASSEMBLY (WIDE UNIT)	1.000	EACH
705-08.39	TAU-II WING BRACE (WIDE UNIT)	1.000	EACH
705-08.40	TAU-II XL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.41	TAU-II XXL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.43	FORMED ANGLE 05 TRACC	1.000	EACH
705-08.52	QUADGUARD MONORAIL ASSEMBLY, 3 BAY	1.000	EACH
705-08.54	TRACC WASHER 1/4" X 3" X 2-1/4"	1.000	EACH
705-08.55	TRACC DOUBLER PL X 38-1/2"	1.000	EACH
705-08.56	TRACC BEAM GUIDE 72"	1.000	EACH
705-08.68	RIP PLATE REPAIR KIT, STAGE 3	1.000	EACH
705-08.74	BASE ASSEMBLY - 9'	1.000	EACH
705-08.76	BEAM GUIDE - 20'	1.000	EACH
705-08.77	END SHOE (LEFT OR RIGHT)	1.000	EACH
705-08.84	SLOT PLATE	1.000	EACH
705-08.85	CROSSTIE	1.000	EACH
705-08.86	FORM CHANNEL - 3 X 2	1.000	EACH
705-08.88	SLED/CUTTER ASSEMBLY	1.000	EACH
705-08.93	05 RIP PLATE REPAIR KIT STAGE 3	1.000	EACH
705-08.94	05 FRONT ANCH WELDMENT	1.000	EACH
705-08.95	05 SECTION MODULE	1.000	EACH
705-08.97	05 SLED/SHREDDER ASSEMBLY	1.000	EACH
705-08.98	05 FRAME WELDMENT	1.000	EACH
705-08.99	05 BACK-UP FRAME	1.000	EACH
705-09.12	CONCRETE ANCHOR BOLT SET (3/4 IN X 7 IN)	1.000	EACH
705-09.13	ASPHALT ANCHOR BOLT SET (3/4 IN X 18 IN)	1.000	EACH
705-09.14	BOLT CABLE ADJUSTER	1.000	EACH

Contract ID CNV111 - BRADLEY , DEKALB, ETC.

Item No.	Description	Quantity	Units
705-09.15	BOLT SLED SIDE PANEL	1.000	EACH
705-09.16	BOLT FRONT STOP	1.000	EACH
705-09.17	BOLT SHEAR	1.000	EACH
705-09.18	BOLT SIDE GUIDE	1.000	EACH
705-09.19	BOLT TERMINAL BRACE	1.000	EACH
705-09.20	BRACE TERMINAL	1.000	EACH
705-09.21	CABLE WIRE ROPE W/ SPELTER SOCKET	1.000	EACH
705-09.22	CLIP WIRE ROPE	1.000	EACH
705-09.23	CYLINDER SHOCK ARRESTING	1.000	EACH
705-09.24	STRAP CYLINDER	1.000	EACH
705-09.25	FRAME MOBILE #1	1.000	EACH
705-09.26	FRAME MOBILE #2	1.000	EACH
705-09.27	FRAME MOBILE #3	1.000	EACH
705-09.28	FRAME MOBILE #4	1.000	EACH
705-09.29	FRAME MOBILE #5	1.000	EACH
705-09.30	FRAME MOBILE #6	1.000	EACH
705-09.31	GUIDE SIDE	1.000	EACH
705-09.32	KEEPER SIDE #1 (SLED PANEL)	1.000	EACH
705-09.33	KEEPER SIDE #2 (SIDE PANEL)	1.000	EACH
705-09.34	KEEPER SIDE #3 (REAR PANEL)	1.000	EACH
705-09.36	PANEL SIDE	1.000	EACH
705-09.37	PANEL SLED	1.000	EACH
705-09.38	PANEL REAR	1.000	EACH
705-09.39	SHEAVE (PULLEY)	1.000	EACH
705-09.40	SLED	1.000	EACH
705-09.41	TRANSITION JERSEY BARRIER RIGHT	1.000	EACH
705-09.42	TRANSITION JERSEY BARRIER LEFT	1.000	EACH
705-09.43	TRANSITION 24IN CONCRETE	1.000	EACH
705-09.44	BOOT CYLINDER	1.000	EACH
705-14.31	CYLINDER 0.8" CYLINDERS 1 & 2	1.000	EACH

Contract ID CNV111 - BRADLEY , DEKALB, ETC.

Item No.	Description	Quantity	Units
705-14.32	CYLINDER 0.9" CYLINDERS 3 & 4	1.000	EACH
705-14.33	CYLINDER 1.0" CYLINDERS 5 & 6	1.000	EACH
705-14.34	CYLINDER 1.108" CYLINDER 7	1.000	EACH
705-14.35	CYLINDER 1.385" CYLINDERS 8 & 9	1.000	EACH
705-14.36	U-BOLTS (1/2" X 3")	1.000	EACH
705-14.37	U-BOLTS (3/8" X 3")	1.000	EACH
705-14.38	BOX BEAM (8" X 6" X 3/16")	1.000	EACH
705-14.50	CYLINDER RETAINER (1' 3" X 5")	1.000	EACH
705-14.51	FRONT ANCHOR PIN (1/4" X 1 1/2" X 3")	1.000	EACH
705-14.53	1/2" GALVANIZED CHAIN WITH HARDWARE	1.000	EACH
705-14.54	POLYVINYL COVER	1.000	EACH
705-14.55	ANCHOR BOLT SET (CONCRETE/ASPHALT)	1.000	EACH
705-14.57	BACKUP SINGLE CABLE-(4 BARREL)	1.000	EACH
705-14.58	BACKUP SINGLE CABLE-(6 BARREL)	1.000	EACH
705-14.59	BACKUP SINGLE CABLE-(9 BARREL)	1.000	EACH
705-14.60	CABLE SYSTEM FOR SIDE MOUNT-(4 BARREL)	1.000	EACH
705-14.61	CABLE SYSTEM FOR SIDE MOUNT-(6 BARREL)	1.000	EACH
705-14.62	CABLE SYSTEM FOR SIDE MOUNT-(9 BARREL)	1.000	EACH
705-14.63	BOTTOM CABLE-(4 BARREL)	1.000	EACH
705-14.64	BOTTOM CABLE-(6 BARREL)	1.000	EACH
705-14.65	BOTTOM CABLE-(9 BARREL)	1.000	EACH
705-14.66	SIDE MNT ANCHR/CABLE ANCHR CVR PLT	1.000	EACH
705-14.67	PULLOUT BRACKET ASSEMBLY	1.000	EACH
705-14.68	3IN X 3IN TUBING	1.000	EACH
705-14.69	GALVANIZED STABALIZER BAR	1.000	EACH
705-14.70	TRANSITION PLATE	1.000	EACH
705-14.71	TOP CABLE (OLD UNIT)-(4 BARREL)	1.000	EACH
705-14.72	TOP CABLE (OLD UNIT)-(6 BARREL)	1.000	EACH
705-14.73	TOP CABLE (OLD UNIT)-(9 BARREL)	1.000	EACH
705-15.77	BACKUP ASSEMBLY, TENSION STRUT	1.000	EACH

Contract ID CNV111 - BRADLEY , DEKALB, ETC.

Item No.	Description	Quantity	Units
705-15.79	MONORAIL ASSEMBLY, 4-6 BAY	1.000	EACH
705-15.80	MONORAIL ASSEMBLY, 7-9 BAY	1.000	EACH
705-15.82	TRANSITION PANEL, NEW JERSEY BARRIER	1.000	EACH
705-15.83	TRANSITION PANEL, QUAD TO W	1.000	EACH
705-15.84	DIAPHRAGM ASSEMBLY, WIDE	1.000	EACH
705-15.85	BACKUP ASSEMBLY, TENSION STRUT, WIDE	1.000	EACH
705-15.87	BACKUP ASSEMBLY, CONCRETE	1.000	C.Y.
705-15.88	END SHOE, CONCRETE	1.000	C.Y.
705-15.89	BACKUP ASSEMBLY, CONCRETE, WIDE	1.000	C.Y.
705-15.90	EXTENSION PANEL	1.000	EACH
705-15.91	PIVOT SUPPORT BRACKET	1.000	EACH
705-17.40	WIDETRACC LONG WING POST	1.000	EACH
705-17.41	WIDETRACC SHORT WING POST	1.000	EACH
705-17.42	WIDETRACC EXT CHANNEL	1.000	EACH
705-17.43	WIDETRACC PANEL	1.000	EACH

() Item will be bid as lump sum.

Contract ID CNV123 - CAMPBELL

Contract ID: CNV123

Letting Date: March 26, 2021 10:00 AM

Projects: 07012-4239-04

NA

Counties: CAMPBELL

District:

DBE Goal Percent:

Description: The repair of the bridges on S.R. 90 over the CSX Railroad (L.M. 0.03) and Big Hickory Creek (L.M. 0.18).

Contract Time: DT - 11/30/2021

Item No.	Description	Quantity	Units
201-05.31	VEGETATION REMOVAL	(1)	LS
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (BR. NO. 07-SR090-0.03 ABUT 1 BACKWALL)	(1)	LS
202-04.02	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (BR. NO. 07-SR090-0.03 BENT 1 DIAPHRAGM)	(1)	LS
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	350.000	L.F.
411-01.10	ACS MIX(PG64-22) GRADING D	231.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	3,457.000	S.Y.
602-10.60	BEARING DEVICE (DESCRIPTION) (REPAIR)	52.000	EACH
603-02.15	REPAINT EXISTING BEARINGS	(1)	LS
604-02.03	EPOXY COATED REINFORCING STEEL	464.000	LB.
604-03.01	CLASS A CONCRETE (BRIDGES)	7.000	C.Y.
604-04.02	APPLIED TEXTURE FINISH (EXISTING STRUCTURES)	964.000	S.Y.
604-10.05	CONCRETE	276.000	S.F.
604-10.21	CONTAINMENT & DISPOSAL OF WASTE	(1)	LS
604-10.24	JACKING CONCRETE SPANS	(1)	LS
604-10.30	BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)	193.000	S.Y.
604-10.42	CONCRETE REPAIRS	34.000	C.F.
604-10.45	EXPANSION JOINT REPAIRS (TYPE F)	80.000	L.F.
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	146.000	S.Y.

Contract ID CNV123 - CAMPBELL

Item No.	Description	Quantity	Units
604-10.54	CONCRETE REPAIRS	276.000	S.F.
604-10.58	EPOXY INJECTION (INJECTION)	53.000	GAL.
604-10.62	EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)	516.000	L.F.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	1,779.000	S.Y.
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	2.000	EACH
707-07.01	CHAIN-LINK FENCE (BRIDGES)	1,100.000	S.F.
709-02.02	SACKED SAND CEMENT RIPRAP	2.000	C.Y.
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	620.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	12.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	22.000	EACH
712-06	SIGNS (CONSTRUCTION)	450.000	S.F.
712-09.01	REMOVABLE PAVEMENT MARKING LINE	5,100.000	L.F.
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	2,840.000	L.F.
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	66.000	L.F.
713-02.26	CONCRETE BARRIER/PARAPET DELINEATOR	90.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	3.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	20.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	2.000	L.M.
717-01	MOBILIZATION	(1)	LS
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM	2.000	EACH

() Item will be bid as lump sum.

Contract ID CNV075 - CANNON & WARREN

Contract ID: CNV075

Letting Date: March 26, 2021 10:00 AM

Projects: 08001-3255-94 STP/HSIP-1(428)
 08001-8255-14 STP/HSIP-1(428)
 89001-3235-94 STP/HSIP-1(429)
 89001-4236-04 STP/HSIP-1(429)
 89001-8235-14 STP/HSIP-1(429)

Counties: CANNON, WARREN

District: **DBE Goal Percent:** 7.00

Description: The resurfacing (microsurfacing) on U.S. 70S (S.R. 1) from east of Lincoln Lane (L.M. 11.00) in Cannon County to Robinson Road (L.M. 9.35) in Warren County, including bridge repair.

Contract Time: CD - 35

Item No.	Description	Quantity	Units
403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	53.000	TON
403-01.10	HIGH PERFORMANCE FOG SEALS	267,997.000	S.Y.
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING	743.000	TON
414-03.02	AGGREGATE FOR MICRO SURFACING	6,193.000	TON
701-01.01	CONCRETE SIDEWALK (4 ")	805.000	S.F.
701-02.01	CONCRETE CURB RAMP (RETROFIT)	520.000	S.F.
702-01	CONCRETE CURB	4.000	C.Y.
702-03	CONCRETE COMBINED CURB & GUTTER	4.000	C.Y.
705-04.20	GUARDRAIL DELINEATION ENHANCEMENT	6,002.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	304.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	52.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,522.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	57,048.000	L.F.

Contract ID CNV075 - CANNON & WARREN

Item No.	Description	Quantity	Units
713-02.21	SIGN POST DELINEATION ENHANCEMENT	290.000	L.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-15.02	REMOVAL & RELOCATION OF SIGN & SUPPORT	13.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
713-16.20	SIGNS (DESCRIPTION) (ONE WAY LEFT, R6-1L, 54"x18", SIGN, POST & INSTALLATION)	14.000	EACH
713-16.21	SIGNS (DESCRIPTION) (ONE WAY RIGHT, R6-1R, 54"x18", SIGN, POST & INSTALLATION)	14.000	EACH
713-16.22	SIGNS (DESCRIPTION) (STOP, R1-1, 48"x48", SIGN, POST & INSTALLATION)	2.000	EACH
713-16.23	SIGNS (DESCRIPTION) (STOP, R1-1, 36"x36", SIGN, POST & INSTALLATION)	10.000	EACH
713-16.24	SIGNS (DESCRIPTION) (YIELD, R1-2, 36"x36"x36", SIGN, POST & FOOTING)	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	89.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	40.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	2,556.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	2,645.000	EACH
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	830.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	1,349.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	840.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	91.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	60.000	S.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	2.000	EACH
716-08.02	REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)	15,765.000	L.F.
716-08.04	REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)	443.000	S.Y.

Contract ID CNV075 - CANNON & WARREN

Item No.	Description	Quantity	Units
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	91.000	EACH
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	13.600	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	60.700	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	2,383.000	L.F.
716-12.06	ENHANCED FLAT LINE THERMO (8IN LINE)	13,382.000	L.F.
717-01	MOBILIZATION	(1)	LS
604-10.44	EXPANSION JOINT REPAIRS	740.000	L.F.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	7,279.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNV004 - CARTER , MONROE, ETC.

Contract ID: CNV004

Letting Date: March 26, 2021 10:00 AM

Projects: 10011-4257-04 N/A
62004-4256-04 N/A
76001-4287-04 N/A
86006-4237-04 N/A

Counties: CARTER, MONROE, SCOTT, UNICOI

District:

DBE Goal Percent:

Description: The signal upgrades on U.S. and State Routes at various intersections.

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
712-01	TRAFFIC CONTROL	(1)	LS
717-01	MOBILIZATION	(1)	LS
730-02.09	SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)	20.000	EACH
730-02.17	SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)	2.000	EACH
730-08.03	SIGNAL CABLE - 7 CONDUCTOR	1,521.000	L.F.
730-10.01	TETHER WIRE ASSEMBLY - 1/4" DIAMETER	1,056.000	L.F.
730-16.03	CONTROLLER (FLASHING BEACON)	1.000	EACH
730-16.04	CONTROLLER (ATC)	1.000	EACH

() Item will be bid as lump sum.

Contract ID CNV129 - CARTER & UNICOI

Contract ID: CNV129

Letting Date: March 26, 2021 10:00 AM

Projects: 10003-3270-94 STP/HSIP-37(24)
 10003-8270-14 STP/HSIP-37(24)
 10018-3208-94 HSIP-173(10)
 10018-4208-04 HSIP-173(10)
 86007-4209-04 NA

Counties: CARTER, UNICOI

District: **DBE Goal Percent:** 6.00

Description: The resurfacing (thin lift or thin lift D) on S.R. 173 from S.R. 107 in Unicoi County to U.S. 19E (S.R. 37) in Carter County, and on U.S. 19E (S.R. 37) in Carter County from the Doe River bridge to near Willow Lane.

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	23.000	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	60.000	TON
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	1,818.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	144.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	0.500	L.M.
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	9.410	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	616.000	S.Y.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	12.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	3.000	EACH
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	9.000	EACH
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	5.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	3.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	10.000	EACH
706-06.03	RADIUS RAIL	12.500	L.F.

Contract ID CNV129 - CARTER & UNICOI

Item No.	Description	Quantity	Units
706-10.26	ROUNDED END ELEMENT	1.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	737.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	369.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,855.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	286.000	L.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	1,007.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	31.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	429.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	286.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	546.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	13.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	8.000	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	39.000	L.M.
717-01	MOBILIZATION	(1)	LS
411-03.07	ACS MIX(PG64-22) THIN LIFT ASPHALT	9,088.000	TON
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	9,088.000	TON

() Item will be bid as lump sum.

Contract ID CNV076 - CARTER & WASHINGTON

Contract ID: CNV076

Letting Date: March 26, 2021 10:00 AM

Projects: 10006-3253-94	STP-NH/HSIP-67(38)
10006-4253-04	STP-NH/HSIP-67(38)
10006-8253-14	STP-NH/HSIP-67(38)
10008-3221-94	STP/HSIP-359(13)
10008-4221-04	STP/HSIP-359(13)
10008-8221-14	STP/HSIP-359(13)
10009-3232-94	STP/HSIP-91(53)
10009-8232-14	STP/HSIP-91(53)
90011-3219-94	STP/HSIP-91(52)
90011-8219-14	STP/HSIP-91(52)

Counties: CARTER, WASHINGTON

District:

DBE Goal Percent: 6.00

Description: The resurfacing on S.R. 91, U.S. 321 (S.R. 67) and S.R. 359 in Carter County, and on S.R. 91 in Washington County.

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	15.000	L.M.
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	1,211.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	90.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	1,920.000	TON
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	5.200	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	11,375.000	S.Y.
501-01.42	PARTIAL DEPTH PCC PAVEMENT REPAIR	120.000	S.Y.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	34.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	23.000	EACH
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	10.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	24.000	EACH

Contract ID CNV076 - CARTER & WASHINGTON

Item No.	Description	Quantity	Units
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	1.000	EACH
706-06.03	RADIUS RAIL	25.000	L.F.
706-10.26	ROUNDED END ELEMENT	8.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	196.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	99.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,050.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	7.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	852.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	100.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	80.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	9.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	598.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	347.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	20.000	EACH
716-02.11	PLASTIC PAVEMENT MARKING (6" DOTTED LINE)	360.000	L.F.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	1.000	EACH
716-03.07	PLASTIC WORD PAVEMENT MARKING (STOP)	2.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	2.000	EACH
716-04.03	PLASTIC PAVEMENT MARKING (4" DOTTED LINE)	415.000	L.F.
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	2.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	14.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	6.000	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	200.000	L.F.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	25.000	L.M.

Contract ID CNV076 - CARTER & WASHINGTON

Item No.	Description	Quantity	Units
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	500.000	L.F.
730-14.03	LOOP WIRE	1,000.000	L.F.
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	25.000	S.Y.
604-10.53	CONCRETE REPAIRS	15.000	S.Y.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	3,024.000	S.Y.
411-03.07	ACS MIX(PG64-22) THIN LIFT ASPHALT	4,720.000	TON
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	4,720.000	TON

() Item will be bid as lump sum.

Contract ID CNV006 - COCKE

Contract ID: CNV006

Letting Date: March 26, 2021 10:00 AM

Projects: 15946-3433-94

HSIP-1500(55)

Counties: COCKE

District:

DBE Goal Percent: 3.00

Description: The miscellaneous safety improvements on various local roads.

Contract Time: DT - 10/31/2021

Item No.	Description	Quantity	Units
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	1.000	EACH
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	1.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	175.000	L.F.
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	1.000	EACH
706-01	GUARDRAIL REMOVED	200.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
713-02.20	ROADSIDE OBSTACLE DELINEATION	10.000	S.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	1,392.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	2,191.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	8,265.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	1,265.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	1,121.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	48.000	EACH
713-16.09	RAILROAD ADVANCE WARNING SIGN AND SUPPORT	2.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	73.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	422.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	2.000	EACH
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	108.000	L.F.
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	2.000	EACH

Contract ID CNV006 - COCKE

Item No.	Description	Quantity	Units
716-03.07	PLASTIC WORD PAVEMENT MARKING (STOP)	1.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	15.000	S.F.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	76.750	L.M.
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	650.000	L.F.
716-13.05	SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)	900.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV134 - CROCKETT

Contract ID: CNV134

Letting Date: March 26, 2021 10:00 AM

Projects: 17009-3202-94 HSIP-188(11)
 17009-4202-04 HSIP-188(11)
 17009-4204-04 HSIP-188(11)
 17010-3217-94 HSIP-188(12)
 17010-4216-04 HSIP-188(12)
 17010-4217-04 HSIP-188(12)

Counties: CROCKETT

District:

DBE Goal Percent:

Description: The resurfacing on S.R. 188 from S.R. 54 (L.M. 0.00) to Colvett Road (L.M. 4.73), and full depth reclamation and paving from Colvett Road (L.M. 4.73) to the Gibson County line (L.M. 12.03), including bridge repair.

Contract Time: DT - 10/31/2021

Item No.	Description	Quantity	Units
202-03.01	REMOVAL OF ASPHALT PAVEMENT	1,335.000	S.Y.
203-06	WATER	338.000	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	9.460	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (D)	3,066.000	TON
304-01.04	PROCESSING (RECLAIMED BASE MATERIAL)	107,066.000	S.Y.
304-01.08	PORTLAND CEMENT (FULL DEPTH PAVEMENT RECLAMATION)	3,212.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	461.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	151.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	73.000	TON
405-01.01	BITUMINOUS MATERIAL (BSC)	125.000	TON
405-01.02	MINERAL AGGREGATE (BSC)	1,184.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	15,254.000	TON

Contract ID CNV134 - CROCKETT

Item No.	Description	Quantity	Units
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	10.987	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	7,592.000	TON
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	12.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	8.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	20.000	EACH
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3	8.000	EACH
705-10.33	GUARDRAIL ATTACHMENT TO CONCRETE BRIDGERAIL	126.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	2,210.000	S.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	478.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	264.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	192.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	2.000	EACH
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	5.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	42.773	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	42.773	L.M.
716-12.04	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)	70.000	L.F.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	70.000	L.F.
716-12.06	ENHANCED FLAT LINE THERMO (8IN LINE)	313.000	L.F.
717-01	MOBILIZATION	(1)	LS
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	3,261.000	S.Y.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	6.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	10.000	EACH
712-06	SIGNS (CONSTRUCTION)	377.000	S.F.

Contract ID CNV134 - CROCKETT

Item No.	Description	Quantity	Units
712-07.03	TEMPORARY BARRICADES (TYPE III)	48.000	L.F.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	24.000	L.F.
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	29.600	L.M.

() Item will be bid as lump sum.

Contract ID CNV080 - DAVIDSON

Contract ID: CNV080

Letting Date: March 26, 2021 10:00 AM

Projects: 19028-3253-94
 19028-4253-04
 19028-8253-14

NH/HSIP-11(114)
 NH/HSIP-11(114)
 NH/HSIP-11(114)

Counties: DAVIDSON

District:

DBE Goal Percent: 7.50

Description: The resurfacing on U.S. 31A (U.S. 41A, S.R. 11) from the Williamson County line (L.M. 0.00) to south of Swiss Avenue (L.M. 4.24), including bridge repair.

Contract Time: DT - 10/31/2021

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	8.500	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	22.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	500.000	TON
307-03.10	ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS	500.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	49.300	TON
411-02.10	ACS MIX(PG70-22) GRADING D	7,569.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	7,498.000	TON
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	2.000	EACH
701-02.01	CONCRETE CURB RAMP (RETROFIT)	900.000	S.F.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	1.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	1.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	25.000	L.F.
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	1.000	EACH
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3	1.000	EACH
706-01	GUARDRAIL REMOVED	50.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	100.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	2.000	EACH

Contract ID CNV080 - DAVIDSON

Item No.	Description	Quantity	Units
712-06	SIGNS (CONSTRUCTION)	1,840.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-16.20	SIGNS (DESCRIPTION) (W4-2L)	1.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	766.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	286.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	4,580.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	456.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	72.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	92.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	216.000	L.F.
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	3.000	EACH
716-04.02	PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)	5.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	4.000	EACH
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	2.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	21.300	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	19.200	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	10,985.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	8,404.000	L.F.
730-14.03	LOOP WIRE	19,108.000	L.F.
604-10.44	EXPANSION JOINT REPAIRS	92.000	L.F.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	1,202.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNV081 - DAVIDSON

Contract ID: CNV081

Letting Date: March 26, 2021 10:00 AM

Projects: 19039-3235-94
19039-8235-14

NH/HSIP-24(79)
NH/HSIP-24(79)

Counties: DAVIDSON

District:

DBE Goal Percent: 8.00

Description: The resurfacing on U.S. 70 (S.R. 24) from S.R. 155 (White Bridge Road) (L.M. 8.13) to 31st Avenue N (L.M. 10.22).

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	750.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	33.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	4,899.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	4,852.000	TON
611-01.20	ADJUSTMENT OF EXISTING MANHOLE	7.000	EACH
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	25.000	EACH
701-02.01	CONCRETE CURB RAMP (RETROFIT)	1,690.000	S.F.
701-02.06	DETECTABLE WARNING SURFACE (REHABILITATION)	440.000	S.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	50.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	4.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,370.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	750.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	60.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	62.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-15.02	REMOVAL & RELOCATION OF SIGN & SUPPORT	3.000	EACH

Contract ID CNV081 - DAVIDSON

Item No.	Description	Quantity	Units
713-16.20	SIGNS (DESCRIPTION) (W10-1, GRADE CROSSING ADVANCE WARNING)	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	315.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVEMENT MARKERS (MONO-DIR)(1 COLOR)	320.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	280.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	725.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	27.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	175.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	1,100.000	L.F.
716-02.11	PLASTIC PAVEMENT MARKING (6" DOTTED LINE)	1,440.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.200	L.M.
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	7.000	EACH
716-04.02	PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)	4.000	EACH
716-04.03	PLASTIC PAVEMENT MARKING (4" DOTTED LINE)	445.000	L.F.
716-04.13	PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)	24.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	8.000	L.M.
716-12.01	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)	1.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	8.000	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	1,600.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	5,300.000	L.F.
730-14.03	LOOP WIRE	11,600.000	L.F.

() Item will be bid as lump sum.

Contract ID CNV079 - DAVIDSON

Contract ID: CNV079

Letting Date: March 26, 2021 10:00 AM

Projects: 19106-4101-04
19106-8101-44

NA
NH-I-24-1(130)

Counties: DAVIDSON

District:

DBE Goal Percent: 5.50

Description: The resurfacing on I-24 from the I-40 split (L.M. 15.88) to the I-440 split (L.M. 17.33), including bridge repair.

Contract Time: DT - 10/31/2021

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	10.100	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	384.000	TON
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2	500.000	TON
307-03.10	ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS	500.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	66.000	TON
411-03.10	ACS MIX(PG76-22) GRADING D	9,997.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	7.000	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	9,903.000	TON
502-04.01	SAWING CONCRETE PAVEMENT (FULL DEPTH)	4,333.000	L.F.
502-04.02	LOAD TRANSFER DOWELS	2,134.000	EACH
502-04.03	TRANSVERSE TIE-BARS	500.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	220.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,671.000	S.F.
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)	6.000	EACH
712-08.03	ARROW BOARD (TYPE C)	4.000	EACH
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY	2.000	EACH

Contract ID CNV079 - DAVIDSON

Item No.	Description	Quantity	Units
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	3.000	EACH
712-08.10	MOBILE MESSAGE SIGN UNIT W/ATTENUATOR	1,250.000	HOUR
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	550.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	550.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	30.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	8.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	4,010.000	L.F.
716-03.09	PLASTIC WORD PAVEMENT MARKING () (EAST)	2.000	EACH
716-03.10	PLASTIC WORD PAVEMENT MARKING () (WEST)	2.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	9.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	6.000	EACH
716-04.07	PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)	9.000	EACH
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	4.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	13.500	L.M.
716-09.86	CONTRAST PAVEMENT MARKING 6"	1.000	L.M.
716-10.50	PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)	4.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	11.300	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	9,700.000	L.F.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	2,700.000	L.F.
716-12.09	ENHANCED FLAT LINE THERMO (12IN LINE)	550.000	L.F.
716-12.10	ENHANCED FLAT LINE THERMO (12IN DOTTED)	3,600.000	L.F.
717-01	MOBILIZATION	(1)	LS
604-10.44	EXPANSION JOINT REPAIRS	385.000	L.F.

Contract ID CNV079 - DAVIDSON

Item No.	Description	Quantity	Units
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	20.000	S.Y.
604-10.53	CONCRETE REPAIRS	15.000	S.Y.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	8,093.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNV115 - DAVIDSON , HUMPHREYS, ETC.

Contract ID: CNV115

Letting Date: March 26, 2021 10:00 AM

Projects: 98304-4132-04

NA

Counties: DAVIDSON, HUMPHREYS, MAURY,
ROBERTSON, RUTHERFORD, SMITH,
STEWART, SUMNER, WAYNE, WILLIAMSON,
WILSON

District:

DBE Goal Percent:

Description: The random on-call attenuator repair on various Interstate and State Routes.

Contract Time: DT - 6/30/2022

Item No.	Description	Quantity	Units
705-05.36	CONCRETE PAD (SCI100GM)	1.000	EACH
705-08.22	IMPACT ATTENUATOR (TAU-II WIDE)	1.000	EACH
705-08.23	REPOSITIONING IMPACT ATTENUATOR (TAU-II)	5.000	EACH
705-08.25	TAU-II ENERGY ABSORBING CARTRIDGE TYPE A (UNIVERSAL)	15.000	EACH
705-08.26	TAU-II ENERGY ABSORBING CARTRIDGE TYPE B (UNIVERSAL)	10.000	EACH
705-08.28	TAU-II FRONT SUPPORT ASSEMBLY (UNIVERSAL)	1.000	EACH
705-08.29	TAU-II FRONT SUPPORT LEG KIT (UNIVERSAL)	3.000	EACH
705-08.30	TAU-II MID SUPPORT ASSEMBLY (UNIVERSAL)	4.000	EACH
705-08.32	TAU-II SLIDER KIT (UNIVERSAL)	1.000	EACH
705-08.33	TAU-II SLIDING PANEL (UNIVERSAL)	6.000	EACH
705-08.34	TAU-II NOSE PIECE (PARALLEL UNIT)	10.000	EACH
705-08.36	TAU-II NOSE PIECE (WIDE UNIT)	1.000	EACH
705-08.57	IMPACT ATTENUATOR (QUADGUARD ELITE WIDE)	1.000	EACH
705-08.59	IMPACT ATTENUATOR REPOSITIONING (QUADGUARD ELITE)	5.000	EACH
705-08.66	RIP PLATE REPAIR KIT, STAGE 1	2.000	EACH
705-08.67	RIP PLATE REPAIR KIT, STAGE 2	2.000	EACH
705-08.69	PLASTIC NOSE PIECE/REFLECTOR	6.000	EACH

Contract ID CNV115 - DAVIDSON , HUMPHREYS, ETC.

Item No.	Description	Quantity	Units
705-08.80	SIDE PANEL - 35"	3.000	EACH
705-08.81	SIDE PANEL - 62"	8.000	EACH
705-08.91	REPOSITIONING VEHICULR IMP ATTN(2005TRACC)	7.000	EACH
705-08.92	05 RIP PLATE REPAIR KIT STAGE 2	5.000	EACH
705-09.10	IMPACT ATTENUATOR (SCI100GM)	1.000	EACH
705-09.11	REPOSITIONING OF IMPACT ATTENUATOR (SCI100GM)	2.000	EACH
705-09.35	PANEL DELINEATOR (W/REFLECTIVE HAZARD MARKER)	3.000	EACH
705-09.50	IMPACT ATTENUATOR (SCI100GM WIDE)	1.000	EACH
705-09.51	REPOSITIONING OF IMPACT ATTENUATOR (SCI100GM WIDE)	1.000	EACH
705-14.21	SC B-U CABLE STRAP ASSY	1.000	EACH
705-14.22	CONC. B-U CABLE STRAP ASSY	1.000	EACH
705-14.30	REPOSITIONING IMPACT ATTENUATOR(REACT 350)	2.000	EACH
705-14.56	REFLECTIVE NOSE LEFT/RIGHT	2.000	EACH
705-14.74	CONCRETE PAD (REACT 350)	1.000	EACH
705-15.65	QUADGUARD II IMPACT ATTENUATOR (REPOSITIONING)	10.000	EACH
705-15.66	QUADGUARD II IMPACT ATTENUATOR (WIDE)	1.000	EACH
705-15.68	NOSE ASSEMBLY QGII STEEL	15.000	EACH
705-15.69	SHIM KIT QGII	35.000	EACH
705-15.71	HEX FOAM CARTRIDGE, TYPE I	20.000	EACH
705-15.72	HEX FOAM CARTRIDGE, TYPE II	20.000	EACH
705-15.74	DIAPHRAGM ASSEMBLY, QC	6.000	EACH
705-15.75	FENDER PANEL ASSEMBLY	5.000	EACH
705-15.92	TRANS PANEL NEW JERSEY BARRIER WIDE	1.000	EACH
705-15.93	TRANS PANEL QUAD TO W WIDE	1.000	EACH
705-16.75	HAZARD REFLECTORS	10.000	EACH
705-16.77	REPAIR OF CONCRETE BACKUP WALL	5.000	S.F.
705-17.08	CARTRIDGE SUPPORT BRACKETS	4.000	EACH
705-17.24	HDPE NOSE PIECE	2.000	EACH

Contract ID CNV115 - DAVIDSON , HUMPHREYS, ETC.

Item No.	Description	Quantity	Units
705-17.32	BREAKAWAY POST (TOP)	2.000	EACH
705-17.33	BREAKAWAY BOLT ASSEMBLY	2.000	EACH
705-17.48	CONCRETE PAD (WIDETRACC)	1.000	EACH
705-17.71	WIDETRACC CABLE SYSTEM (W/ HARDWARE)	1.000	EACH
705-17.72	WIDETRACC FRAME (W/ HARDWARE)	1.000	EACH
705-17.73	WIDETRACC EXTENSION FOOT (RIGHT) (W/ HARDWARE)	1.000	EACH
705-17.74	WIDETRACC EXTENSION FOOT (LEFT) (W/ HARDWARE)	1.000	EACH
705-17.93	IMPACT ATTENUATOR (WIDETRACC 2005)	1.000	EACH
705-20.01	IMACT ATTENUATOR (QUADGUARD M10)	1.000	EACH
705-20.03	REPOSITIONING IMPACT ATTENUATOR (M10)	1.000	EACH
705-20.04	NOSE ASSEMBLY, M10	3.000	EACH
705-20.05	HEX FOAM CARTRIDGE, TYPE M1	3.000	EACH
705-20.06	HEX FOAM CARTRIDGE, TYPE M2	3.000	EACH
705-20.07	IMACT ATTENUATOR (QUADGUARD ELITE M10)	1.000	EACH
705-20.08	REPOSITIONING IMPACT ATTENUATOR (QUADGUARD ELITE M10)	1.000	EACH
705-20.09	TENSION STRUT BACKUP 24" (QGEM)	1.000	EACH
705-20.10	DIAPHRAGM 24" (QGEM)	1.000	EACH
705-20.11	DIE SPRING, 5/8" X 1 1/2" (QGEM)	1.000	EACH
705-20.12	MUSHROOM WASHER (QGEM)	1.000	EACH
705-20.13	EXTENSION BACKUP, M10 QGE (QGEM)	1.000	EACH
705-20.14	PANEL, FENDER, QG (QGEM)	1.000	EACH
705-20.15	MONORAIL GUIDE (QGEM)	1.000	EACH
705-20.16	PANEL, SIDE, QG (QGEM)	1.000	EACH
705-20.17	EXTENSION, DIAPHRAGM, FLAT (QGEM)	1.000	EACH
705-20.18	FLT ST 3/16"X2"X13", W/HOLES (QGEM)	1.000	EACH
705-20.19	STOP, TAB, WELDMENT, G (QGEM)	1.000	EACH
705-20.26	PLATE, NOSE CYLINDER, G (QGEM)	1.000	EACH
705-20.27	CYLINDER NOSE, HDPE, 28" X 20" (QGEM)	1.000	EACH

Contract ID CNV115 - DAVIDSON , HUMPHREYS, ETC.

Item No.	Description	Quantity	Units
705-20.28	NOSE ASSY 24", M10 QGE, Y (QGEM)	1.000	EACH
705-20.29	BELT NOSE, Y (QGEM)	1.000	EACH
705-20.30	BELT NOSEPIECE, YELLOW, 24"-36" (QGE, QGEM)	2.000	EACH
705-20.31	BELT NOSEPIECE, YELLOW, 69"-90" (QGE, QGEM)	2.000	EACH
705-20.32	QGE HIT INDICATOR	3.000	EACH
705-20.33	QGE CYLINDER TYPE I (QGE)	3.000	EACH
705-20.34	QGE CYLINDER TYPE II (QGE)	3.000	EACH
705-20.35	QGE CYLINDER ME1 (QGEM)	3.000	EACH
705-20.36	QGE CYLINDER ME2 (QGEM)	3.000	EACH
705-20.37	QGE CYLINDER ME3 (QGEM)	3.000	EACH
705-20.41	MONORAIL, ONE BAY, QG, G (QGEM)	1.000	EACH
705-20.42	CLAMP, NOSE BELT, QG, G (QGEM)	1.000	EACH
705-20.43	END CAP, MONORAIL, QG, G (QGEM)	1.000	EACH
705-20.44	APPROVED ADHESIVE (QGEM)	1.000	EACH
705-20.45	CONCRETE PAD (QGEM)	1.000	EACH
705-20.46	CONCRETE PAD (QGM10)	1.000	EACH
705-20.47	CONCRETE PAD (QGE WIDE)	1.000	EACH
705-20.50	IMACT ATTENUATOR (QUADGUARD ELITE M10 WIDE)	1.000	EACH
705-20.51	REPOSITIONING IMPACT ATTENUATOR (QUADGUARD ELITE M10 WIDE)	1.000	EACH
712-01.50	MAINTENANCE OF TRAFFIC	12.000	EACH
712-01.52	MAINTENANCE OF TRAFFIC () (NIGHT WORK)	12.000	EACH
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	20.000	DAY
717-01	MOBILIZATION	(1)	LS
705-07.20	TRANSITION TO SAFETY SHAPE (2005 TRACC)	1.000	EACH
705-07.21	TRANSITION TO BARRIER WALL END CAP (2005 TRACC)	1.000	EACH
705-07.22	SPLIT FRAME KIT-30IN BACK-UP (2005 TRACC)	1.000	EACH
705-08.18	TAU-II XXXL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.19	TAU-II XXXXL BULKHEAD (WIDE UNIT)	1.000	EACH

Contract ID CNV115 - DAVIDSON , HUMPHREYS, ETC.

Item No.	Description	Quantity	Units
705-08.24	TAU-II CABLE GUIDE KIT (UNIVERSAL)	1.000	EACH
705-08.27	TAU-II END PANEL (UNIVERSAL)	1.000	EACH
705-08.31	TAU-II PIPE PANEL MOUNT (UNIVERSAL)	1.000	EACH
705-08.35	TAU-II PCB BACKSTOP (PARALLEL UNIT)	1.000	EACH
705-08.37	TAU-II WIDE SUPPORT LEG ADAPTER (WIDE UNIT)	1.000	EACH
705-08.38	TAU-II WING ASSEMBLY (WIDE UNIT)	1.000	EACH
705-08.39	TAU-II WING BRACE (WIDE UNIT)	1.000	EACH
705-08.40	TAU-II XL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.41	TAU-II XXL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.43	FORMED ANGLE 05 TRACC	1.000	EACH
705-08.52	QUADGUARD MONORAIL ASSEMBLY, 3 BAY	1.000	EACH
705-08.54	TRACC WASHER 1/4" X 3" X 2-1/4"	1.000	EACH
705-08.55	TRACC DOUBLER PL X 38-1/2"	1.000	EACH
705-08.56	TRACC BEAM GUIDE 72"	1.000	EACH
705-08.68	RIP PLATE REPAIR KIT, STAGE 3	1.000	EACH
705-08.74	BASE ASSEMBLY - 9'	1.000	EACH
705-08.76	BEAM GUIDE - 20'	1.000	EACH
705-08.77	END SHOE (LEFT OR RIGHT)	1.000	EACH
705-08.84	SLOT PLATE	1.000	EACH
705-08.85	CROSSTIE	1.000	EACH
705-08.86	FORM CHANNEL - 3 X 2	1.000	EACH
705-08.88	SLED/CUTTER ASSEMBLY	1.000	EACH
705-08.93	05 RIP PLATE REPAIR KIT STAGE 3	1.000	EACH
705-08.94	05 FRONT ANCH WELDMENT	1.000	EACH
705-08.95	05 SECTION MODULE	1.000	EACH
705-08.97	05 SLED/SHREDDER ASSEMBLY	1.000	EACH
705-08.98	05 FRAME WELDMENT	1.000	EACH
705-08.99	05 BACK-UP FRAME	1.000	EACH
705-09.12	CONCRETE ANCHOR BOLT SET (3/4 IN X 7 IN)	1.000	EACH
705-09.13	ASPHALT ANCHOR BOLT SET (3/4 IN X 18 IN)	1.000	EACH

Contract ID CNV115 - DAVIDSON , HUMPHREYS, ETC.

Item No.	Description	Quantity	Units
705-09.14	BOLT CABLE ADJUSTER	1.000	EACH
705-09.15	BOLT SLED SIDE PANEL	1.000	EACH
705-09.16	BOLT FRONT STOP	1.000	EACH
705-09.17	BOLT SHEAR	1.000	EACH
705-09.18	BOLT SIDE GUIDE	1.000	EACH
705-09.19	BOLT TERMINAL BRACE	1.000	EACH
705-09.20	BRACE TERMINAL	1.000	EACH
705-09.21	CABLE WIRE ROPE W/ SPELTER SOCKET	1.000	EACH
705-09.22	CLIP WIRE ROPE	1.000	EACH
705-09.23	CYLINDER SHOCK ARRESTING	1.000	EACH
705-09.24	STRAP CYLINDER	1.000	EACH
705-09.25	FRAME MOBILE #1	1.000	EACH
705-09.26	FRAME MOBILE #2	1.000	EACH
705-09.27	FRAME MOBILE #3	1.000	EACH
705-09.28	FRAME MOBILE #4	1.000	EACH
705-09.29	FRAME MOBILE #5	1.000	EACH
705-09.30	FRAME MOBILE #6	1.000	EACH
705-09.31	GUIDE SIDE	1.000	EACH
705-09.32	KEEPER SIDE #1 (SLED PANEL)	1.000	EACH
705-09.33	KEEPER SIDE #2 (SIDE PANEL)	1.000	EACH
705-09.34	KEEPER SIDE #3 (REAR PANEL)	1.000	EACH
705-09.36	PANEL SIDE	1.000	EACH
705-09.37	PANEL SLED	1.000	EACH
705-09.38	PANEL REAR	1.000	EACH
705-09.39	SHEAVE (PULLEY)	1.000	EACH
705-09.40	SLED	1.000	EACH
705-09.41	TRANSITION JERSEY BARRIER RIGHT	1.000	EACH
705-09.42	TRANSITION JERSEY BARRIER LEFT	1.000	EACH
705-09.43	TRANSITION 24IN CONCRETE	1.000	EACH
705-09.44	BOOT CYLINDER	1.000	EACH

Contract ID CNV115 - DAVIDSON , HUMPHREYS, ETC.

Item No.	Description	Quantity	Units
705-14.31	CYLINDER 0.8" CYLINDERS 1 & 2	1.000	EACH
705-14.32	CYLINDER 0.9" CYLINDERS 3 & 4	1.000	EACH
705-14.33	CYLINDER 1.0" CYLINDERS 5 & 6	1.000	EACH
705-14.34	CYLINDER 1.108" CYLINDER 7	1.000	EACH
705-14.35	CYLINDER 1.385" CYLINDERS 8 & 9	1.000	EACH
705-14.36	U-BOLTS (1/2" X 3")	1.000	EACH
705-14.37	U-BOLTS (3/8" X 3")	1.000	EACH
705-14.38	BOX BEAM (8" X 6" X 3/16")	1.000	EACH
705-14.50	CYLINDER RETAINER (1' 3" X 5")	1.000	EACH
705-14.51	FRONT ANCHOR PIN (1/4" X 1 1/2" X 3")	1.000	EACH
705-14.53	1/2" GALVANIZED CHAIN WITH HARDWARE	1.000	EACH
705-14.54	POLYVINYL COVER	1.000	EACH
705-14.55	ANCHOR BOLT SET (CONCRETE/ASPHALT)	1.000	EACH
705-14.57	BACKUP SINGLE CABLE-(4 BARREL)	1.000	EACH
705-14.58	BACKUP SINGLE CABLE-(6 BARREL)	1.000	EACH
705-14.59	BACKUP SINGLE CABLE-(9 BARREL)	1.000	EACH
705-14.60	CABLE SYSTEM FOR SIDE MOUNT-(4 BARREL)	1.000	EACH
705-14.61	CABLE SYSTEM FOR SIDE MOUNT-(6 BARREL)	1.000	EACH
705-14.62	CABLE SYSTEM FOR SIDE MOUNT-(9 BARREL)	1.000	EACH
705-14.63	BOTTOM CABLE-(4 BARREL)	1.000	EACH
705-14.64	BOTTOM CABLE-(6 BARREL)	1.000	EACH
705-14.65	BOTTOM CABLE-(9 BARREL)	1.000	EACH
705-14.66	SIDE MNT ANCHR/CABLE ANCHR CVR PLT	1.000	EACH
705-14.67	PULLOUT BRACKET ASSEMBLY	1.000	EACH
705-14.68	3IN X 3IN TUBING	1.000	EACH
705-14.69	GALVANIZED STABALIZER BAR	1.000	EACH
705-14.70	TRANSITION PLATE	1.000	EACH
705-14.71	TOP CABLE (OLD UNIT)-(4 BARREL)	1.000	EACH
705-14.72	TOP CABLE (OLD UNIT)-(6 BARREL)	1.000	EACH
705-14.73	TOP CABLE (OLD UNIT)-(9 BARREL)	1.000	EACH

Contract ID CNV115 - DAVIDSON , HUMPHREYS, ETC.

Item No.	Description	Quantity	Units
705-15.77	BACKUP ASSEMBLY, TENSION STRUT	1.000	EACH
705-15.79	MONORAIL ASSEMBLY, 4-6 BAY	1.000	EACH
705-15.80	MONORAIL ASSEMBLY, 7-9 BAY	1.000	EACH
705-15.82	TRANSITION PANEL, NEW JERSEY BARRIER	1.000	EACH
705-15.83	TRANSITION PANEL, QUAD TO W	1.000	EACH
705-15.84	DIAPHRAGM ASSEMBLY, WIDE	1.000	EACH
705-15.85	BACKUP ASSEMBLY, TENSION STRUT, WIDE	1.000	EACH
705-15.87	BACKUP ASSEMBLY, CONCRETE	1.000	C.Y.
705-15.88	END SHOE, CONCRETE	1.000	C.Y.
705-15.89	BACKUP ASSEMBLY, CONCRETE, WIDE	1.000	C.Y.
705-15.90	EXTENSION PANEL	1.000	EACH
705-15.91	PIVOT SUPPORT BRACKET	1.000	EACH
705-17.40	WIDETRACC LONG WING POST	1.000	EACH
705-17.41	WIDETRACC SHORT WING POST	1.000	EACH
705-17.42	WIDETRACC EXT CHANNEL	1.000	EACH
705-17.43	WIDETRACC PANEL	1.000	EACH

() Item will be bid as lump sum.

Contract ID CNV012 - DEKALB

Contract ID: CNV012

Letting Date: March 26, 2021 10:00 AM

Projects: 21001-3279-14

STP/HIP-26(76)

Counties: DEKALB

District:

DBE Goal Percent: 10.50

Description: The grading, drainage, construction of retaining walls and paving on U.S. 70 (S.R. 26) from near S.R. 53 (L.M. 1.97) to near S.R. 96 (L.M. 6.10).

Contract Time: DT - 6/30/2024

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
109-10.01	TRAINEE	5,680.000	HOUR
201-01	CLEARING AND GRUBBING	(1)	LS
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	(1)	LS
202-06.01	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.89)	(1)	LS
202-06.02	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.115A)	(1)	LS
202-06.03	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.119B)	(1)	LS
202-13	WATER WELL ABANDONMENT	1.000	EACH
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	245,940.000	C.Y.
203-01.11	PRESPLITTING OF ROCK EXCAVATION	21,298.000	S.Y.
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)	21,072.000	TON
203-04	PLACING AND SPREADING TOPSOIL	26,128.000	C.Y.
203-05	UNDERCUTTING	4,522.000	C.Y.
203-06	WATER	1,742.000	M.G.
203-07	FURNISHING & SPREADING TOPSOIL	11,097.000	C.Y.
203-15.03	COMPACTED CLAY	30.000	C.Y.
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)	693.000	C.Y.
209-02.03	8" TEMPORARY SLOPE DRAIN	37.000	L.F.

Contract ID CNV012 - DEKALB

Item No.	Description	Quantity	Units
209-02.04	10" TEMPORARY SLOPE DRAIN	88.000	L.F.
209-02.05	12" TEMPORARY SLOPE DRAIN	455.000	L.F.
209-02.07	18" TEMPORARY SLOPE DRAIN	80.000	L.F.
209-05	SEDIMENT REMOVAL	3,800.000	C.Y.
209-06.02	12" DIA COIR LOG (DESCRIPTION) (DESCRIPTION)	375.000	L.F.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	131,750.000	L.F.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	14,484.000	L.F.
209-08.04	TEMPORARY ENHANCED SILT FENCE	338.000	L.F.
209-08.07	ROCK CHECK DAM	225.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	147.000	EACH
209-09.01	SANDBAGS	6,360.000	BAG
209-09.03	SEDIMENT FILTER BAG (15' X 15')	18.000	EACH
209-09.22	POLYACRYLAMIDE POWDER	5,576.000	LB.
209-09.23	POLYACRYLAMIDE LIQUID	560.000	GAL.
209-10.20	TEMPORARY SEDIMENT TRAP	310.000	C.Y.
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)	353.000	S.Y.
209-40.30	CATCH BASIN PROTECTION (TYPE A)	1.000	EACH
209-40.41	CATCH BASIN FILTER ASSEMBLY(TYPE 1)	1.000	EACH
209-40.46	CATCH BASIN FILTER ASSEMBLY(TYPE 6)	11.000	EACH
209-40.47	CATCH BASIN FILTER ASSEMBLY(TYPE 7)	1.000	EACH
209-40.51	CATCH BASIN FILTER ASSEMBLY(TYPE 11)	1.000	EACH
209-65.03	TEMPORARY DIVERSION CHANNEL	606.000	L.F.
209-65.04	TEMPORARY IN STREAM DIVERSION	190.000	L.F.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	149,257.000	TON
303-01.01	GRANULAR BACKFILL (ROADWAY)	6,688.900	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	620.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	26,180.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	23,635.000	TON
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	456.000	TON

Contract ID CNV012 - DEKALB

Item No.	Description	Quantity	Units
307-01.20	ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A-S	19,268.000	TON
307-03.01	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A	10.000	TON
307-03.06	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B	10.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	320.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	1,261.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	160.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	3,621.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	13,414.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	5.350	L.M.
411-12.03	SCORING FOR RUMBLE STRIPE (NON- CONTINUOUS) (8IN WIDTH)	0.460	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	15,832.000	S.Y.
604-01.01	CLASS A CONCRETE (ROADWAY)	920.900	C.Y.
604-01.02	STEEL BAR REINFORCEMENT (ROADWAY)	163,568.000	LB.
604-02.01	CLASS A CONCRETE (BOX BRIDGES)	315.100	C.Y.
604-02.02	STEEL BAR REINFORCEMENT (BOX BRIDGES)	45,399.000	LB.
604-07.01	RETAINING WALL (DESCRIPTION) (STA. 184+30 - STA. 188+00 RT)	3,418.000	S.F.
604-07.02	RETAINING WALL (DESCRIPTION) (STA. 303+00 - STA. 304+00 RT)	719.000	S.F.
604-15.01	PORTLAND CEMENT GROUT	5.000	C.Y.
606-24.13	TEMPORARY SHEET PILES	(1)	LS
607-03.30	18" PIPE CULVERT	1,130.000	L.F.
607-05.30	24" PIPE CULVERT	1,173.000	L.F.
607-06.30	30" PIPE CULVERT	772.000	L.F.
607-07.30	36" PIPE CULVERT	554.000	L.F.
607-08.30	42" PIPE CULVERT	150.000	L.F.
607-09.30	48" PIPE CULVERT	93.000	L.F.
607-39.02	18" PIPE CULVERT (SIDE DRAIN)	1,090.000	L.F.
607-39.03	24" PIPE CULVERT (SIDE DRAIN)	362.000	L.F.

Contract ID CNV012 - DEKALB

Item No.	Description	Quantity	Units
607-39.04	30" PIPE CULVERT (SIDE DRAIN)	30.000	L.F.
607-39.06	42" PIPE CULVERT (SIDE DRAIN)	26.000	L.F.
607-39.09	60" PIPE CULVERT (SIDE DRAIN)	31.000	L.F.
607-40.04	CORRUGATED METAL PIPE ARCH (SIZE EQUIV. 24" ROUND)	27.000	L.F.
607-40.06	CORRUGATED METAL PIPE ARCH (SIZE EQUIV. 36" ROUND)	136.000	L.F.
611-01.04	MANHOLES, > 12' - 16' DEPTH	1.000	EACH
611-02.02	SPRING DRAIN BOX, TYPE 2A	5.000	EACH
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	59.000	C.Y.
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	1,599.000	LB.
611-07.05	CLASS A CONCRETE (DISSIPATOR)	69.000	C.Y.
611-07.06	STEEL BAR REINFORCEMENT (DISSIPATOR)	7,291.000	LB.
611-07.31	18IN ENDWALL (SIDE DRAIN)	70.000	EACH
611-07.32	24IN ENDWALL (SIDE DRAIN)	16.000	EACH
611-07.33	30IN ENDWALL (SIDE DRAIN)	2.000	EACH
611-07.35	42IN ENDWALL (SIDE DRAIN)	2.000	EACH
611-07.54	18IN ENDWALL (CROSS DRAIN) 3:1	4.000	EACH
611-07.57	24IN ENDWALL (CROSS DRAIN) 3:1	2.000	EACH
611-07.58	24IN ENDWALL (CROSS DRAIN) 4:1	2.000	EACH
611-07.59	24IN ENDWALL (CROSS DRAIN) 6:1	6.000	EACH
611-07.61	30IN ENDWALL (CROSS DRAIN) 4:1	1.000	EACH
611-07.62	30IN ENDWALL (CROSS DRAIN) 6:1	7.000	EACH
611-07.64	36IN ENDWALL (CROSS DRAIN) 4:1	2.000	EACH
611-07.65	36IN ENDWALL (CROSS DRAIN) 6:1	2.000	EACH
611-07.70	48IN ENDWALL (CROSS DRAIN) 4:1	1.000	EACH
611-12.02	CATCH BASINS, TYPE 12, > 4' - 8' DEPTH	12.000	EACH
611-14.02	CATCH BASINS, TYPE 14, > 4' - 8' DEPTH	1.000	EACH
611-42.01	CATCH BASINS, TYPE 42, 0' - 4' DEPTH	1.000	EACH
621-03.02	18" TEMPORARY DRAINAGE PIPE	450.000	L.F.
621-03.03	24" TEMPORARY DRAINAGE PIPE	340.000	L.F.

Contract ID CNV012 - DEKALB

Item No.	Description	Quantity	Units
621-03.04	30" TEMPORARY DRAINAGE PIPE	100.000	L.F.
621-03.05	36" TEMPORARY DRAINAGE PIPE	145.000	L.F.
621-03.06	42" TEMPORARY DRAINAGE PIPE	65.000	L.F.
621-03.07	48" TEMPORARY DRAINAGE PIPE	70.000	L.F.
701-01.01	CONCRETE SIDEWALK (4 ")	11,070.000	S.F.
701-02	CONCRETE DRIVEWAY	7,995.000	S.F.
702-03	CONCRETE COMBINED CURB & GUTTER	159.000	C.Y.
705-02.02	SINGLE GUARDRAIL (TYPE 2)	9,125.000	L.F.
705-04.02	GUARDRAIL TERMINAL (TYPE 12)	1.000	EACH
705-04.05	GUARDRAIL TERMINAL (TYPE-IN-LINE)	26.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	20.000	EACH
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	6.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	500.000	L.F.
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	20.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	6.000	EACH
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	16.000	EACH
705-11.52	SHP CURVED TYPE 2 GR BRDGE ENDS (POWDER COATED)	75.000	L.F.
706-01	GUARDRAIL REMOVED	975.000	L.F.
706-10.26	ROUNDED END ELEMENT	18.000	EACH
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	13,319.000	L.F.
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)	175.000	EACH
709-05.05	MACHINED RIP-RAP (CLASS A-3)	2,252.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	8,425.100	TON
709-05.08	MACHINED RIP-RAP (CLASS B)	3,325.500	TON
709-05.09	MACHINED RIP-RAP (CLASS C)	1,785.800	TON
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)	30,981.000	L.F.
710-05	LATERAL UNDERDRAIN	3,293.000	L.F.
710-06.11	LATERAL UNDERDRAIN ENDWALL (2:1)	11.000	EACH
710-06.12	LATERAL UNDERDRAIN ENDWALL (3:1)	11.000	EACH

Contract ID CNV012 - DEKALB

Item No.	Description	Quantity	Units
710-06.13	LATERAL UNDERDRAIN ENDWALL (4:1)	17.000	EACH
710-06.15	LATERAL UNDERDRAIN ENDWALL (6:1)	110.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	6,400.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	249.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	640.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	132.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,101.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	1,876.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
712-09.01	REMOVABLE PAVEMENT MARKING LINE	8,200.000	L.F.
713-01.01	CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)	2.000	C.Y.
713-01.02	STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)	301.000	LB.
713-02.15	FLEXIBLE DELINEATOR (YELLOW)	129.000	EACH
713-06	STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT	536.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	1,258.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	237.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	202.000	S.F.
713-14	EXTRUDED ALUMINUM PANEL SIGNS	51.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-15.04	INSTALLATION OF LETTERS & ARROWS	(1)	LS
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	6.000	EACH
716-01.07	TEMPORARY RAISED PAVEMENT MARKER, YELLOW	351.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	1,127.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	274.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	54.410	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	229.000	L.F.

Contract ID CNV012 - DEKALB

Item No.	Description	Quantity	Units
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	2.000	EACH
716-04.02	PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)	12.000	EACH
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	4.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	6.800	L.M.
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)	32,594.000	L.F.
716-05.04	PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)	100.000	S.Y.
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	144.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	25.250	L.M.
716-08.04	REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)	128.000	S.Y.
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	1.000	EACH
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	2.330	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	8.200	L.M.
717-01	MOBILIZATION	(1)	LS
740-06.01	GEOMEMBRANE	50.000	S.Y.
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	21,298.850	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	42,663.000	S.Y.
740-11.01	TEMPORARY SEDIMENT TUBE 8IN	8,238.000	L.F.
740-11.03	TEMPORARY SEDIMENT TUBE 18IN	100,258.000	L.F.
801-01	SEEDING (WITH MULCH)	65.000	UNIT
801-01.07	TEMPORARY SEEDING (WITH MULCH)	3,585.000	UNIT
801-01.34	GRASS SEED MIX (RIPZN/FLPL)	4.000	UNIT
801-01.37	NATVE SEED MX ENCAPSULATION & CLEAR ZONE	202.000	UNIT
801-02	SEEDING (WITHOUT MULCH)	687.000	UNIT
801-03	WATER (SEEDING & SODDING)	515.000	M.G.
801-07	SEED (SUPPLEMENTAL APPLICATION)	169.000	LB.
801-08	FERTILIZER (SUPPLEMENTAL APPLICATION)	3.000	TON

Contract ID CNV012 - DEKALB

Item No.	Description	Quantity	Units
802-11.01	ACER NEGUNDO (BOX ELDER 2-5FT CNTNR GRWN)	8.000	EACH
802-11.02	ACER RUBRUM (RED MAPLE 2-5FT CNTNR GRWN)	7.000	EACH
802-11.26	PLATANUS OCCIDENTALIS (SYCAMORE 2-5FT CNTNR GRWN)	8.000	EACH
802-11.29	QUERCUS ALBA (WHITE OAK 2-5FT CNTNR GRWN)	4.000	EACH
802-12.40	SALIX NIGRA (BLACK WILLOW SEEDLNG B.R.)	7.000	EACH
803-01	SODDING (NEW SOD)	68,300.000	S.Y.
805-12.02	EROSION CONTROL BLANKET (TYPE II)	78,278.000	S.Y.
805-12.03	EROSION CONTROL BLANKET (TYPE III)	5,450.000	S.Y.
805-12.05	TURF REINFORCEMENT MAT (CHANNEL LINER)	1,014.000	S.Y.
806-02.03	PROJECT MOWING	6.000	CYCL
307-03.01	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A	350.000	TON
307-03.06	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B	350.000	TON
790-02.01	POLE 35FT CLASS 2 WOOD	1.000	EACH
790-03.01	POLE 40FT CLASS 2 WOOD	2.000	EACH
790-03.03	POLE 40FT CLASS 4 WOOD	2.000	EACH
790-04.01	POLE 45FT CLASS 1 WOOD	10.000	EACH
790-04.02	POLE 45FT CLASS 2 WOOD	18.000	EACH
790-05.01	POLE 50FT CLASS 1 WOOD	48.000	EACH
790-06.01	POLE 55FT CLASS 1 WOOD	13.000	EACH
790-07.01	POLE 60FT CLASS 1 WOOD	4.000	EACH
790-08.04	POLE 65FT CLASS H2 METAL	1.000	EACH
790-20.90	METAL TAG INSTALLATION	88.000	EACH
790-22.07	1PH DBL PTS ANGLE 25KV	5.000	EACH
790-22.10	1PH SUSPENSION ANGLE 25KV	1.000	EACH
790-22.11	1PH DDE ANGLE 25KV	2.000	EACH
790-22.13	1PH DEAD END 25KV	10.000	EACH
790-22.15	1PH DEAD END TAP W/ EXTENSION 25KV	25.000	EACH
790-22.16	1PH DDE TANGENT 25KV	1.000	EACH

Contract ID CNV012 - DEKALB

Item No.	Description	Quantity	Units
790-26.01	3PH CROSSARM 25KV	1.000	EACH
790-26.03	3PH CROSSARM SGL LRG COND 25KV	47.000	EACH
790-26.12	3PH CROSSARM DBL SM ANGLE 25KV	2.000	EACH
790-26.15	3PH XARM DBL 10FT LRG COND SM ANGLE 25KV	14.000	EACH
790-26.20	3PH VERTICAL ANGLE LRG COND 25KV	4.000	EACH
790-26.24	3PH VERTICAL DEAD END LRG COND 25KV	3.000	EACH
790-26.26	3PH CROSSARM DEAD END 25KV	2.000	EACH
790-26.27	3PH CROSSARM DBL DDE 25KV	7.000	EACH
790-30.01	SECONDARY ASSEMBLIES SMALL ANGLE	2.000	EACH
790-30.02	SECONDARY ASSEMBLIES LRG ANGLE	3.000	EACH
790-30.03	SECONDARY ASSEMBLIES DEADEND	3.000	EACH
790-30.13	SECONDARY CONDUCTOR 2 AL TRIPLEX	318.000	L.F.
790-30.14	SECONDARY CONDUCTOR 1/0 AL TRIPLEX	826.000	L.F.
790-30.17	SECONDARY CONDUCTOR 4/0 AL TRIPLEX	158.000	L.F.
790-30.25	SECONDARY CONDUCTOR 4/0 AL QPLEX	73.000	L.F.
790-31.02	SERVICE ASSEMBLY-POLE TYPE	16.000	EACH
790-32.01	DOWN GUY - THROUGH BOLT TYPE	35.000	EACH
790-32.06	DOWN GUY - INSULATED	4.000	EACH
790-32.07	OH GUY - THROUGH BOLT TYPE	13.000	EACH
790-32.19	DN GUY HVY CONST - 1 PREFORM	102.000	EACH
790-33.17	ROCK ANCHOR EXPANDING TYPE	1.000	EACH
790-33.19	ROCK ANCHOR TRIPLE EYE 53IN EXPANDING	1.000	EACH
790-33.20	ANCHOR TRIPLE EYE POWER INSTALLED	1.000	EACH
790-33.21	ANCHOR TWIN EYE POWER INSTALLED	81.000	EACH
790-36.13	TRANSFER STREET LIGHT	7.000	EACH
790-40.03	OH COND 1/0 6/1 ACSR RAVEN	1,284.000	L.F.
790-40.05	OH COND 3/0 6/1 ACSR PIGEON	19,397.000	L.F.
790-40.24	OH COND 795 26/7 ACSR DRAKE	58,191.000	L.F.
790-40.73	OH PRI COND _____ (#2 6/1 ACSR SPARROW)	13,998.000	L.F.

Contract ID CNV012 - DEKALB

Item No.	Description	Quantity	Units
790-41.12	UG PRI COND 1 AL 25KV	90.000	L.F.
790-41.46	UG SEC COND 1/0 AL TPLX	438.000	L.F.
790-41.49	UG SEC COND 4/0 AL TPLX	158.000	L.F.
790-42.16	1 DUCT @ 36IN-48IN DEPTH	75.000	L.F.
790-43.26	SPLICE 200A 25KV	1.000	EACH
790-43.27	OUTDOOR TERMINATOR URD 25KV	1.000	EACH
790-43.46	SECONDARY PULLBOX LARGE	7.000	EACH
790-43.47	PRIMARY PULLBOX	1.000	EACH
790-43.50	SECONDARY RISER W/ 2IN CONDUIT	6.000	EACH
790-43.51	SECONDARY RISER W/ 3IN CONDUIT	4.000	EACH
790-46.01	1PH TRANSFORMER	9.000	EACH
790-47.02	2PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS	1.000	EACH
790-59.03	CUTOUT KNIFE SWITCH-SNGL LOADBREAK 25KV	7.000	EACH
790-61.01	1PH FUSE CUTOUT XARM MOUNT 25KV	34.000	EACH
790-65.05	LIGHTNING ARRESTER ARM MTD 18 KV	45.000	EACH
790-65.07	LIGHTNING ARRESTOR 18KV INTERMEDIATE	1.000	EACH
790-65.17	3PH CAPACITOR ASSEMBLY 25KV	1.000	EACH
790-65.18	CAPACITOR RADIO SWITCH	1.000	EACH
790-68.13	SGL PHASE MOUNTING BRACKET - FIBERGLASS	14.000	EACH
790-69.03	10FT DBL CROSSARM	1.000	EACH
790-69.06	HARDWARE FOR SGL PH CONV TRANS	16.000	EACH
790-69.08	GROUND-GROUND ROD	86.000	EACH
790-69.12	GROUND ASSEMBLY GROUND PLATE TYPE	1.000	EACH
790-69.21	1-SGL PHASE RECLOSER	1.000	EACH
790-69.22	POLE TOP PIN	8.000	EACH
790-69.26	EXTENSION LINK - EPOXY -1FT	2.000	EACH
790-69.27	EXTENSION LINK - EPOXY -4FT	5.000	EACH
790-69.28	EXTENSION LINK - EPOXY -6FT	7.000	EACH
790-69.31	STICK PIN	6.000	EACH
790-69.32	ARM PIN	16.000	EACH

Contract ID CNV012 - DEKALB

Item No.	Description	Quantity	Units
790-71.17	HOR LN POSTS NO OHGW 69KV MAX	1.000	EACH
790-98.01	REMOVE WIRE	94,323.000	L.F.
790-98.02	REMOVE POLES	86.000	EACH
790-98.03	REMOVE FRAMING/ASSOCIATED APPARATUS	477.000	EACH
791-01.05	6IN STEEL GAS MAIN	4,090.000	L.F.
791-02.01	<2IN MDPE GAS MAIN	860.000	L.F.
791-02.02	2IN MDPE GAS MAIN	520.000	L.F.
791-04.01	HDD <2IN PE PIPE - UNCONSOLIDATED	535.000	L.F.
791-04.02	HDD 2IN PE PIPE - UNCONSOLIDATED	210.000	L.F.
791-04.23	HDD 6IN STEEL PIPE - UNCONSOLIDATED	605.000	L.F.
791-06.33	CONNECT TO 6IN EX. STL MAIN W/ STOPPLE	6.000	EACH
791-07.09	2IN STEEL GAS VALVE ASSEMBLY	1.000	EACH
791-07.11	6IN STEEL GAS VALVE ASSEMBLY	1.000	EACH
791-09.04	REGULATOR STATION	6.000	EACH
793-01.01	POLE 30FT CLASS 4 WOOD	3.000	EACH
793-01.02	POLE 30FT CLASS 5 WOOD	1.000	EACH
793-01.05	POLE 35FT CLASS 2 WOOD	1.000	EACH
793-01.07	POLE 35FT CLASS 4 WOOD	1.000	EACH
793-01.40	ANCHOR 3/4IN	72.000	EACH
793-01.41	ANCHOR 1IN	2.000	EACH
793-02.08	GUY WIRE 10M OR 3/8IN	77.000	EACH
793-02.90	GUY WIRE (DESCRIPTION) (16M OR 7/16IN)	4.000	EACH
793-02.92	OVERHEAD GUY WIRE (DESCRIPTION) (3/8IN)	13.000	EACH
793-03.01	25 PAIR GROUP AERIAL SPLICE	1,513.000	EACH
793-03.03	10M STRAND	45,102.000	L.F.
793-03.11	25 PAIR CABLE	1,747.000	L.F.
793-03.12	50 PAIR CABLE	94.000	L.F.
793-03.14	100 PAIR CABLE	17,607.000	L.F.
793-03.15	150 PAIRCABLE	2,681.000	L.F.
793-03.41	AERIAL CABLE (DESCRIPTION)	6,372.000	L.F.

Contract ID CNV012 - DEKALB

Item No.	Description	Quantity	Units
793-04.01	RELASH/DELASH CABLE	300.000	L.F.
793-04.02	2 PAIR AERIAL DROP	150.000	L.F.
793-04.06	READY ACCESS CLOSURE	58.000	EACH
793-04.07	AERIAL SPLICE CLOSURE	6.000	EACH
793-04.25	HOT SPLICE EXISTING CABLES	928.000	EACH
793-06.01	POLE MOUNTED FIBER BOX	1.000	EACH
793-07.01	12 FIBER (MATERIAL ONLY)	580.000	L.F.
793-07.02	24 FIBER(MATERIAL ONLY)	965.000	L.F.
793-07.07	144 FIBER(MATERIAL ONLY)	20,253.000	L.F.
793-07.16	12-96 FIBER(INSTALLATION ONLY)	1,545.000	L.F.
793-07.17	108-144 FIBER(INSTALLATION ONLY)	20,253.000	L.F.
793-07.23	FIBER OPTIC MAINTENANCE LOOP	16.000	EACH
793-07.25	SINGLE FIBER OPTIC CABLE SPLICE	292.000	EACH
793-07.41	HOT SPLICE EXISTING FIBER CABLES	48.000	EACH
793-09.01	25 PAIR BURIED CABLE	342.000	L.F.
793-11.13	BURIED RISER GUARD	5.000	EACH
793-11.14	2 PAIR BURIED DROP	800.000	L.F.
793-11.15	5 PAIR BURIED DROP	600.000	L.F.
793-12.02	REARRANGEMENT EXISTING CABLE	3.000	EACH
793-15.01	TRANSFER CABLE ATTACHMENT	29.000	EACH
793-15.02	TRANSFER DROP ATTACHMENT	19.000	EACH
793-15.04	TRANSFER DOWN GUY ATTACHMENT	1.000	EACH
793-98.01	REMOVE AERIAL CABLE AND WIRE	43,496.000	L.F.
793-98.04	REMOVE POLES ALL SIZES	84.000	EACH
793-98.08	REMOVE ANCHOR (ANY SIZE)	42.000	EACH
793-98.21	TRIM UTILITY RIGHT-OF-WAY	200.000	L.F.
795-03.02	2IN PVC WATER LINE	1,550.000	L.F.
795-03.04	4IN PVC WATER LINE	390.000	L.F.
795-03.05	6IN PVC WATER LINE	9,150.000	L.F.
795-05.60	BORE/JACK 6IN STEEL CASING PIPE-UNCON.	535.000	L.F.

Contract ID CNV012 - DEKALB

Item No.	Description	Quantity	Units
795-05.61	BORE/JACK 8IN STEEL CASING PIPE-UNCON.	100.000	L.F.
795-05.63	BORE/JACK 12IN STEEL CASING PIPE-UNCON.	230.000	L.F.
795-06.03	CONNECT TO 4IN WATER LINE	1.000	EACH
795-06.04	CONNECT TO 6IN WATER LINE	6.000	EACH
795-06.32	CUT AND CAP 4IN WATER LINE	1.000	EACH
795-06.33	CUT AND CAP 6IN WATER LINE	6.000	EACH
795-07.01	4IN X 4IN TAPPING SLEEVE AND VALVE	1.000	EACH
795-07.03	6IN X 6IN TAPPING SLEEVE AND VALVE	6.000	EACH
795-08.01	2IN GATE VALVE ASSEMBLY	6.000	EACH
795-08.03	4IN GATE VALVE ASSEMBLY	1.000	EACH
795-08.04	6IN GATE VALVE ASSEMBLY	10.000	EACH
795-09.09	RELOCATE/RECONNECT SERVICE ASSEMBLY	36.000	EACH
795-09.14	3/4IN HDPE SERVICE PIPE	2,500.000	L.F.
795-10.31	2IN BLOW-OFF ASSEMBLY	3.000	EACH
795-11.02	FIRE HYDRANT ASSEMBLY	3.000	EACH
795-13.01	DI FITTINGS	3,000.000	LB.
795-14.08	RESTORE ASPHALT	20.000	S.Y.
795-14.09	RESTORE CONCRETE	80.000	S.Y.
795-14.10	RESTORE GRAVEL	900.000	S.Y.
795-16.14	RELOCATE WATER PUMPING STATION FACILITIES	1.000	EACH
797-05.51	8IN PVC GRAVITY SEWER 0FT-6FT DEPTH	89.000	L.F.
797-05.52	8IN PVC GRAVITY SEWER 6FT-12FT DEPTH	378.000	L.F.
797-06.64	BORE/JACK 16IN STEEL CASING PIPE-UNCON.	90.000	L.F.
797-07.01	48IN MANHOLE 0FT-4FT DEPTH	1.000	EACH
797-07.04	48IN MANHOLE 8FT-10FT DEPTH	1.000	EACH
797-07.05	48IN MANHOLE 10FT-12FT DEPTH	2.000	EACH
797-08.05	6IN PVC PIPE FOR SERVICE LATERAL	300.000	L.F.
797-08.08	6IN CLEAN OUT ASSEMBLY	2.000	EACH

() Item will be bid as lump sum.

Contract ID CNV082 - DEKALB

Contract ID: CNV082

Letting Date: March 26, 2021 10:00 AM

Projects: 21016-8216-14

STP-288(10)

Counties: DEKALB

District:

DBE Goal Percent: 3.00

Description: The resurfacing (microsurfacing) on S.R. 288 from the Warren County line (L.M. 0.00) to S.R. 56 (L.M. 8.33).

Contract Time: CD - 35

Item No.	Description	Quantity	Units
403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	14.000	TON
403-01.10	HIGH PERFORMANCE FOG SEALS	645.000	S.Y.
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING	129.000	TON
414-03.02	AGGREGATE FOR MICRO SURFACING	1,072.000	TON
705-04.22	GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)	1,650.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	439.000	S.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	550.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	550.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	328.000	L.F.
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	1.000	EACH
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	16.700	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	33.000	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	525.000	L.F.
717-01	MOBILIZATION	(1)	LS

Contract ID CNV082 - DEKALB

() Item will be bid as lump sum.

Contract ID CNV014 - DYER

Contract ID: CNV014

Letting Date: March 26, 2021 10:00 AM

Projects: 23945-4281-04

NA

Counties: DYER

District:

DBE Goal Percent:

Description: The repair of bridges on U.S. 412 (S.R. 20) over S.R. 104 (L.M. 2.93), Lewis Creek (L.M. 3.47) and overflow (L.M. 5.43), and on S.R. 210 over U.S. 412 (S.R. 20) (L.M. 6.69).

Contract Time: DT - 11/30/2021

Item No.	Description	Quantity	Units
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	4,253.000	L.F.
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	166.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	4.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	660.000	TON
411-01.11	ACS MIX(PG64-22) GRADING E RDWY	198.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	1.400	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	6,460.000	S.Y.
503-01.01	MILLING CONCRETE PAVEMENT	1,618.000	S.Y.
604-04.02	APPLIED TEXTURE FINISH (EXISTING STRUCTURES)	3,435.000	S.Y.
604-10.05	CONCRETE	120.000	S.F.
604-10.42	CONCRETE REPAIRS	898.000	C.F.
604-10.47	EXPANSION JOINT REPAIRS (TYPE H)	666.000	L.F.
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	510.000	S.Y.
604-10.54	CONCRETE REPAIRS	105.000	S.F.
604-10.67	CONCRETE REPAIRS (DESCRIPTION) (EPOXY HEADER)	252.000	L.F.
606-03.03	STEEL PILES (12 INCH)	3,040.000	L.F.
617-01	BRIDGE DECK SEALANT	1,867.000	S.Y.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	8,811.000	S.Y.

Contract ID CNV014 - DYER

Item No.	Description	Quantity	Units
705-04.50	PORTABLE BARRIER RAIL DELINEATOR	364.000	EACH
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	6.000	EACH
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	3,653.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	5,140.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	767.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,387.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	334.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	6.000	EACH
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	24,245.000	L.F.
712-09.08	REMOVABLE PAVEMENT MARKING (6" line)	25,670.000	L.F.
713-02.14	FLEXIBLE DELINEATOR (WHITE)	342.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	10.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	50.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	9.100	L.M.
717-01	MOBILIZATION	(1)	LS
801-03	WATER (SEEDING & SODDING)	42.000	M.G.
803-01	SODDING (NEW SOD)	4,200.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNV083 - FAYETTE

Contract ID: CNV083

Letting Date: March 26, 2021 10:00 AM

Projects: 24009-3220-94
 24009-4220-04
 24009-4221-04

HSIP-76(114)
 HSIP-76(114)
 HSIP-76(114)

Counties: FAYETTE

District:

DBE Goal Percent:

Description: The resurfacing on S.R. 76 from S.R. 57 (L.M. 0.00) to S.R. 193 (L.M. 6.90), including bridge repair.

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
202-03.01	REMOVAL OF ASPHALT PAVEMENT	26.000	S.Y.
203-06	WATER	13.000	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	14.000	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C OR D)	1,740.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	9.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	3.000	TON
403-02.01	TRACKLESS TACK COAT	31.000	TON
411-01.12	LONGITUDINAL JOINT STABILIZATION	80,233.000	S.F.
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	4,504.000	TON
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	10.000	L.M.
414-04.03	ASPHALT EMULSION (SCRUB SEAL)	127.000	TON
414-04.04	MINERAL AGGREGATE (SCRUB SEAL)	1,035.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	9,122.000	S.Y.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	3.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	3.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS

Contract ID CNV083 - FAYETTE

Item No.	Description	Quantity	Units
712-06	SIGNS (CONSTRUCTION)	1,634.000	S.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	21.000	L.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	2.000	EACH
713-16.20	SIGNS (DESCRIPTION) (W10-1, HIGHWAY-RAIL GRADE CROSSING ADVANCE WARNING)	2.000	EACH
713-16.21	SIGNS (DESCRIPTION) (W10-4, HIGHWAY-RAIL GRADE CROSSING ADVANCE WARNING)	1.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	447.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	22.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	220.000	L.F.
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	2.000	EACH
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	1.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	23.200	L.M.
716-08.04	REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)	11.000	S.Y.
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	220.000	L.F.
716-08.11	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (RXR)	2.000	EACH
716-08.12	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (STOP AHEAD)	1.000	EACH
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	23.200	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	9.200	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	14.000	L.M.
717-01	MOBILIZATION	(1)	LS
604-10.44	EXPANSION JOINT REPAIRS	172.000	L.F.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	4,286.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNV118 - FAYETTE , LAUDERDALE, ETC.

Contract ID: CNV118

Letting Date: March 26, 2021 10:00 AM

Projects: 98400-4179-04

NA

Counties: FAYETTE, LAUDERDALE, SHELBY, TIPTON

District:

DBE Goal Percent:

Description: The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Contract Time: DT - 6/30/2022

Item No.	Description	Quantity	Units
705-01.01	GUARDRAIL AT BRIDGE ENDS	120.000	L.F.
705-01.02	GUARDRAIL AT BRIDGE PIERS	10.000	L.F.
705-01.04	METAL BEAM GUARD FENCE	150.000	L.F.
705-02.01	SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2)	75.000	L.F.
705-02.02	SINGLE GUARDRAIL (TYPE 2)	3,600.000	L.F.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	200.000	EACH
705-02.20	SINGLE GUARDRAIL (TYPE 2) LONG POST (6 FT-9 FT)	1,000.000	L.F.
705-02.25	SINGLE GUARDRAIL (TYPE 2) LONG POST (9 FT-12 FT)	1,000.000	L.F.
705-03.01	MEDIAN DIVIDER GUARDRAIL, WITH RUB-RAIL (TYPE 2)	13.000	L.F.
705-03.02	MEDIAN DIVIDER GUARDRAIL (TYPE 2)	100.000	L.F.
705-03.03	MEDIAN DIVIDER GUARDRAIL (TYPE 2) (27" MT HT)	25.000	L.F.
705-03.04	MEDIAN DIVIDER GUARDRAIL AT CONCRETE BARRIER	25.000	L.F.
705-04.02	GUARDRAIL TERMINAL (TYPE 12)	2.000	EACH
705-04.03	GUARDRAIL TERMINAL (TYPE 13)	6.000	EACH
705-04.05	GUARDRAIL TERMINAL (TYPE-IN-LINE)	5.000	EACH
705-04.11	STONE FOR GUARDRAIL END TERMINAL PAD	1,400.000	TON
705-04.24	GUARDRAIL END TERMINAL DELINEATION SHEETING	200.000	S.F.

Contract ID CNV118 - FAYETTE , LAUDERDALE, ETC.

Item No.	Description	Quantity	Units
705-04.29	C-A-T CRASH CUSHION ATTENUATING TERMINAL	2.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	6,500.000	L.F.
705-06.09	WEAK-POST GUARDRAIL ATTACHMENT TO CULVERT(MASH TL-3)(TYPE _) (MASH TL-3)	100.000	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	15.000	EACH
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	5.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	250.000	EACH
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3	5.000	EACH
705-06.26	THRIE BEAM BRIDGE TRANSITION MASH TL-2	3.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	5.000	EACH
705-10.30	GUARDRAIL ATTACHMENT TO SLOPE FACE ENDPOST	30.000	L.F.
705-10.31	GUARDRAIL ATTACHMENT TO VERTICAL FACE ENDPOST	9.000	L.F.
705-10.32	GUARDRAIL ATTACHMENT TO EXISTING BRIDGE PIER PROTECTION	2.000	EACH
706-01	GUARDRAIL REMOVED	1,000.000	L.F.
706-02.21	RESET SINGLE GUARDRAIL (TYPE 2)	100.000	L.F.
706-03.01	POSTS FURNISHED	11.000	EACH
706-06.01	SINGLE THRIE RAIL (TYPE 2)	25.000	L.F.
706-06.02	MEDIAN DIVIDER THRIE RAIL (TYPE 2)	25.000	L.F.
706-06.03	RADIUS RAIL	175.000	L.F.
706-06.05	RADIUS RAIL LONG POST (6-9 FT)	38.000	L.F.
706-06.06	RADIUS RAIL LONG POST (9-12 FT)	38.000	L.F.
706-10.26	ROUNDED END ELEMENT	12.000	EACH
706-10.54	RE-ALIGN GUARDRAIL	1,050.000	L.F.
706-10.71	HAZARD MARKERS	7.000	EACH
706-10.72	PULL AND REINSTALL GUARDARAIL POST FOR VERIFICATION	3.000	EACH
706-10.74	CONCRETE BARRIER WALL REPAIR	10.000	C.Y.
706-10.80	MICHIGAN AND MODIFIED MICHIGAN END SHOE	3.000	EACH
706-10.81	GUARDRAIL REFLECTORS	30.000	EACH

Contract ID CNV118 - FAYETTE , LAUDERDALE, ETC.

Item No.	Description	Quantity	Units
706-10.82	CONCRETE BRIDGE END OR PIER PROTECTION REPAIR	2.000	C.Y.
706-10.83	DRILL BR. PAR. WALL FOR MICHIGAN END SHOE	2.000	EACH
712-01.02	LANE CLOSURE	300.000	EACH
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	100.000	DAY
717-01	MOBILIZATION	(1)	LS
717-01.04	MOBILIZATION (DESCRIPTION) (EMERGENCY CALL-OUT)	25.000	EACH

() Item will be bid as lump sum.

Contract ID CNV126 - FENTRESS

Contract ID: CNV126

Letting Date: March 26, 2021 10:00 AM

Projects: 25013-4210-04

N/A

Counties: FENTRESS

District:

DBE Goal Percent:

Description: The resurfacing (scrub seal) on S.R. 62 from east of U.S. 127 (S.R. 28) (L.M. 5.83) to the Morgan County line (L.M. 12.71).

Contract Time: CD - 35

Item No.	Description	Quantity	Units
403-01.10	HIGH PERFORMANCE FOG SEALS	100,907.000	S.Y.
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	11.000	L.M.
414-04.03	ASPHALT EMULSION (SCRUB SEAL)	131.000	TON
414-04.04	MINERAL AGGREGATE (SCRUB SEAL)	1,085.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	457.000	S.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	454.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	450.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	258.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	62.200	L.M.
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	24.300	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	24.300	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV091 - GILES

Contract ID: CNV091

Letting Date: March 26, 2021 10:00 AM

Projects: 28002-3232-94 STP/HSIP-7(44)
 28002-4132-04 STP/HSIP-7(44)
 28002-8229-14 STP-7(40)
 28002-8232-14 STP/HSIP-7(44)
 28002-8233-14 STP-7(45)

Counties: GILES

District: **DBE Goal Percent:** 6.00

Description: The resurfacing on S.R. 7 from Ardmore Ridge Road (L.M. 0.64) to Union Hill Road (L.M. 1.37), Morrow Road (L.M. 2.25) to near Market Street (L.M. 6.65) and near Polly Road (L.M. 12.90) to S of Prospect Road (L.M. 14.71).

Contract Time: DT - 10/31/2021

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	13.900	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,654.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	309.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	70.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	10,706.000	TON
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	11.100	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	10,749.000	TON
611-03.04	GRAY IRON CASTINGS (CATCHBASIN)	4,690.000	LB.
611-09.02	REWORK CATCHBASIN	7.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	7.000	EACH
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	1.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	7.000	EACH
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3	8.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	1.000	EACH

Contract ID CNV091 - GILES

Item No.	Description	Quantity	Units
706-06.03	RADIUS RAIL	30.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	144.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	8.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,711.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	5.000	EACH
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	480.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	82.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	219.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	692.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	366.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	7.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	4,376.000	L.F.
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	2.800	L.M.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	21.100	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	23.900	L.M.
717-01	MOBILIZATION	(1)	LS
604-10.34	CONCRETE OVERLAYED BRIDGE DECK REPAIR (FULL DEPTH)	35.000	S.Y.
604-10.44	EXPANSION JOINT REPAIRS	56.000	L.F.
604-10.56	CONCRETE OVERLAYED BRIDGE DECK REPAIR (PARTIAL DEPTH)	65.000	S.Y.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	1,057.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNV084 - GRAINGER

Contract ID: CNV084

Letting Date: March 26, 2021 10:00 AM

Projects: 29001-3232-94
29001-4232-04
29030-4228-04

HSIP-1(437)
HSIP-1(437)
N/A

Counties: GRAINGER

District:

DBE Goal Percent:

Description: The resurfacing (thin lift or thin lift D) on U.S. 11W (S.R. 1) from near Promiseland Road (L.M. 6.13) to near Loop Circle (L.M. 14.22), and on S.R. 375 from near Helton Road (L.M. 11.36) to U.S. 25E (S.R. 32).

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	30.000	L.M.
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	2,427.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	205.000	TON
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	13.000	L.M.
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	11.000	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	418.000	S.Y.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	3.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	1.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	1.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	2.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	246.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	124.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,369.000	S.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	1,018.000	EACH

Contract ID CNV084 - GRAINGER

Item No.	Description	Quantity	Units
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	135.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	490.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	57.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	310.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	6.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	37.000	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	61.000	L.M.
717-01	MOBILIZATION	(1)	LS
411-03.07	ACS MIX(PG64-22) THIN LIFT ASPHALT	12,135.000	TON
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	12,135.000	TON

() Item will be bid as lump sum.

Contract ID CNV085 - GRUNDY

Contract ID: CNV085

Letting Date: March 26, 2021 10:00 AM

Projects: 31005-8280-14

STP-56(97)

Counties: GRUNDY

District:

DBE Goal Percent: 4.00

Description: The resurfacing on S.R. 56 from near S.R. 50 (L.M. 20.15) to north of Hege Avenue (L.M. 25.76).

Contract Time: CD - 35

Item No.	Description	Quantity	Units
403-02.01	TRACKLESS TACK COAT	35.000	TON
405-01.01	BITUMINOUS MATERIAL (BSC)	143.000	TON
405-01.02	MINERAL AGGREGATE (BSC)	1,248.000	TON
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	4,513.000	TON
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	9.000	L.M.
705-04.20	GUARDRAIL DELINEATION ENHANCEMENT	1,264.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	542.000	S.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	370.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	370.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	342.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	22.500	L.M.
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	16.800	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	22.500	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	225.000	L.F.
717-01	MOBILIZATION	(1)	LS

Contract ID CNV085 - GRUNDY

() Item will be bid as lump sum.

Contract ID CNV088 - HAMILTON

Contract ID: CNV088

Letting Date: March 26, 2021 10:00 AM

Projects: 33948-3463-94

HSIP-2207(10)

Counties: HAMILTON

District:

DBE Goal Percent: 9.00

Description: The miscellaneous safety improvements on Snow Hill Road from Forest Creek Lane to north of White Cypress Drive.

Contract Time: DT - 10/31/2021

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	202.000	C.Y.
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)	100.000	TON
203-03	BORROW EXCAVATION (UNCLASSIFIED)	100.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	1,431.000	L.F.
209-08.06	ENHANCED SILT FENCE CHECK (TRAPEZOIDAL)	28.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	300.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	55.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	36.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	0.440	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	1.580	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	0.290	TON
411-02.10	ACS MIX(PG70-22) GRADING D	22.800	TON
411-12.04	SCORING FOR RUMBLE STRIPE (NON- CONTINUOUS) (4IN WIDTH)	9.000	L.M.
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	1.000	C.Y.
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	0.200	LB.
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	1,045.000	L.F.
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)	21.000	L.F.

Contract ID CNV088 - HAMILTON

Item No.	Description	Quantity	Units
712-01	TRAFFIC CONTROL	(1)	LS
713-02.14	FLEXIBLE DELINEATOR (WHITE)	3.000	EACH
713-02.20	ROADSIDE OBSTACLE DELINEATION	5.000	S.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	555.000	L.F.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	1,297.000	LB.
713-11.21	P POST SLIP BASE	41.000	EACH
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	109.800	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	198.000	S.F.
713-13.14	FLORESCENT YELLOW SIGN SHEETING	307.800	S.F.
716-01.10	SNOWPLOWABLE REFLECTIVE MARKER	416.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	162.000	L.F.
716-05.06	PAINTED PAVEMENT MARKING (TURN LANE ARROW)	1.000	EACH
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	8.800	L.M.
716-13.06	SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)	0.600	L.M.
717-01	MOBILIZATION	(1)	LS
801-01	SEEDING (WITH MULCH)	125.000	UNIT
801-01.07	TEMPORARY SEEDING (WITH MULCH)	94.000	UNIT
801-02	SEEDING (WITHOUT MULCH)	94.000	UNIT

() Item will be bid as lump sum.

Contract ID CNV087 - HAMILTON

Contract ID: CNV087

Letting Date: March 26, 2021 10:00 AM

Projects: 33053-3223-94
33053-8223-14

STP/HSIP-312(18)
STP/HSIP-312(18)

Counties: HAMILTON

District:

DBE Goal Percent: 6.50

Description: The resurfacing on S.R. 312 from south of Henry Road (L.M. 6.85) to west of S.R. 58 (L.M. 14.16).

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	47.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	7,072.000	TON
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	1.700	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	7,006.000	TON
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	2.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	2.000	EACH
705-04.20	GUARDRAIL DELINEATION ENHANCEMENT	961.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	2.000	EACH
706-01	GUARDRAIL REMOVED	100.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	917.000	S.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	3.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	483.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	264.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	42.300	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	27.700	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	250.000	L.F.

Contract ID CNV087 - HAMILTON

Item No.	Description	Quantity	Units
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV089 - HARDIN

Contract ID: CNV089

Letting Date: March 26, 2021 10:00 AM

Projects: 36009-3205-94
36009-4205-04

HSIP-104(45)
N/A

Counties: HARDIN

District:

DBE Goal Percent:

Description: The resurfacing with bituminous seal coat on S.R. 104 from the Henderson County line (L.M. 0.00) to S.R. 69 (L.M. 3.01).

Contract Time: CD - 35

Item No.	Description	Quantity	Units
203-06	WATER	6.000	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	6.020	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (D)	797.000	TON
403-01.10	HIGH PERFORMANCE FOG SEALS	42,381.000	S.Y.
405-01.01	BITUMINOUS MATERIAL (BSC)	114.000	TON
405-01.02	MINERAL AGGREGATE (BSC)	1,018.000	TON
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	4.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	4.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	624.000	S.F.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	86.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	24.200	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	12.100	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV097 - HAYWOOD

Contract ID: CNV097

Letting Date: March 26, 2021 10:00 AM

Projects: 38009-3210-94
38009-8210-14

STP/HSIP-87(10)
STP/HSIP-87(10)

Counties: HAYWOOD

District:

DBE Goal Percent:

Description: The resurfacing with bituminous seal coat on S.R. 87 from the Lauderdale County line (L.M. 0.00) to Allen Cox Road (L.M. 3.30).

Contract Time: CD - 35

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	6.600	L.M.
403-01.10	HIGH PERFORMANCE FOG SEALS	38,703.000	S.Y.
405-01.01	BITUMINOUS MATERIAL (BSC)	104.000	TON
405-01.02	MINERAL AGGREGATE (BSC)	930.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	560.000	S.F.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	61.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	22.020	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	11.010	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV137 - HENRY

Contract ID: CNV137

Letting Date: March 26, 2021 10:00 AM

Projects: 40008-3230-94
 40008-4230-04
 40356-3201-94
 40356-8201-14

HSIP-69(104)
 HSIP-69(104)
 NH/HSIP-356(10)
 NH/HSIP-356(10)

Counties: HENRY

District:

DBE Goal Percent: 6.00

Description: The resurfacing on S.R. 69 from near Flatwoods Lane (L.M. 17.27) to the Kentucky State line (L.M. 31.37) and on S.R. 356 from S.R. 54 (L.M. 0.00) to near U.S. 79 (S.R. 76) (L.M. 0.92).

Contract Time: DT - 10/31/2021

Item No.	Description	Quantity	Units
202-03.01	REMOVAL OF ASPHALT PAVEMENT	400.000	S.Y.
203-06	WATER	102.000	M.G.
208-01.02	SHOULDER PREPARATION	18.100	L.M.
208-01.05	BROOMING & DEGRASSING SHOULDERS	10.100	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (D)	14,062.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	150.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	2,554.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	36.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	130.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	11.000	TON
403-02.01	TRACKLESS TACK COAT	52.000	TON
405-03.01	PM REJUVENATING SCRUB SEAL	206,185.000	S.Y.
411-01.10	ACS MIX(PG64-22) GRADING D	6,875.000	TON
411-01.13	ACS MIX(PG64-22) GRADING D LIMESTONE AGGREGATE	9,149.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	2,294.000	TON

Contract ID CNV137 - HENRY

Item No.	Description	Quantity	Units
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	18.100	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	3,136.000	TON
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	18.000	EACH
701-01.01	CONCRETE SIDEWALK (4 ")	3,975.000	S.F.
701-02.01	CONCRETE CURB RAMP (RETROFIT)	3,990.000	S.F.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	26.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	26.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	26.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	2,936.000	S.F.
713-02.16	FLEXIBLE TYPE II OBJECT MARKER	12.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.000	EACH
716-01.11	RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)	975.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	126.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	593.000	EACH
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	860.000	L.F.
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	80.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	580.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	24.000	EACH
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	2.000	EACH
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	2.000	EACH
716-03.04	PLASTIC WORD PAVEMENT MARKING (SCHOOL)	2.000	EACH
716-03.06	PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)	2.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	1.000	EACH
716-04.10	PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)	2.000	EACH

Contract ID CNV137 - HENRY

Item No.	Description	Quantity	Units
716-05.08	PAINTED PAVEMENT MARKING (PARKING LINE)	1,740.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	55.394	L.M.
716-08.11	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (STOP AHEAD)	1.000	EACH
716-08.12	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (SCHOOL)	1.000	EACH
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	55.400	L.M.
716-09.80	THERMOPLST PVMT MARK PROFILE LINE(6")	10.100	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	49.284	L.M.
717-01	MOBILIZATION	(1)	LS
730-03.20	INSTALL PULL BOX (TYPE A)	25.000	EACH
730-12.01	CONDUIT 1" DIAMETER (PVC)	25.000	L.F.
730-14.01	SHIELDED DETECTOR CABLE	25.000	L.F.
730-14.02	SAW SLOT	1,360.000	L.F.
730-14.03	LOOP WIRE	2,720.000	L.F.

() Item will be bid as lump sum.

Contract ID CNV121 - JACKSON

Contract ID: CNV121

Letting Date: March 26, 2021 10:00 AM

Projects: 44004-3242-94
44004-8242-14

STP/HSIP-56(95)
STP/HSIP-56(95)

Counties: JACKSON

District:

DBE Goal Percent: 4.00

Description: The resurfacing (scrub seal) on S.R. 56 from north of Riley Creek Road (L.M. 17.15) to the Macon County line (L.M. 27.34).

Contract Time: CD - 35

Item No.	Description	Quantity	Units
403-01.10	HIGH PERFORMANCE FOG SEALS	130,258.000	S.Y.
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	16.300	L.M.
414-04.03	ASPHALT EMULSION (SCRUB SEAL)	170.000	TON
414-04.04	MINERAL AGGREGATE (SCRUB SEAL)	1,400.000	TON
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	1.000	EACH
705-04.22	GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)	3,469.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	50.000	L.F.
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	4.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	1.000	EACH
706-01	GUARDRAIL REMOVED	106.000	L.F.
706-10.26	ROUNDED END ELEMENT	4.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	843.000	S.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	695.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	8.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	703.000	EACH

Contract ID CNV121 - JACKSON

Item No.	Description	Quantity	Units
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	58.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	205.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	2.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	60.600	L.M.
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	2.000	EACH
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	40.200	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	40.200	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	450.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV061 - KNOX

Contract ID: CNV061

Letting Date: March 26, 2021 10:00 AM

Projects: 47008-3154-94
47008-3155-94

HSIP-I-640-7(171)
HSIP-I-640-7(172)

Counties: KNOX

District:

DBE Goal Percent: 8.50

Description: The grading, drainage, signals and paving on the I-640 EB and WB ramps at the interchanges of Millertown Pike and Washington Pike (Exit 8).

Contract Time: DT - 5/31/2022

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-01.50	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	2.000	EACH
202-02.01	REMOVAL OF PIPE (SIZE ,STA.) (24" ,STA.404+38.39)	65.000	L.F.
202-02.02	REMOVAL OF PIPE (SIZE ,STA.) (15" ,STA.307+66.85)	66.000	L.F.
202-02.03	REMOVAL OF PIPE (SIZE ,STA.) (24" ,STA.103+75.76)	47.000	L.F.
202-08.15	REMOVAL OF CURB AND GUTTER (DESCRIPTION) (STA. 405+96.20 - STA. 401+00.00)	473.000	L.F.
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	11,743.000	C.Y.
203-03	BORROW EXCAVATION (UNCLASSIFIED)	2,610.000	C.Y.
203-04	PLACING AND SPREADING TOPSOIL	1,422.000	C.Y.
203-06	WATER	228.000	M.G.
203-07	FURNISHING & SPREADING TOPSOIL	301.000	C.Y.
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)	10.000	C.Y.
208-01.05	BROOMING & DEGRASSING SHOULDERS	1.500	L.M.
209-02.05	12" TEMPORARY SLOPE DRAIN	588.000	L.F.
209-05	SEDIMENT REMOVAL	94.000	C.Y.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	2,073.000	L.F.
209-08.07	ROCK CHECK DAM	3.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	3.000	EACH

Contract ID CNV061 - KNOX

Item No.	Description	Quantity	Units
209-09.40	CURB INLET PROTECTION (TYPE 1)	13.000	EACH
209-09.43	CURB INLET PROTECTION (TYPE 4)	14.000	EACH
209-40.30	CATCH BASIN PROTECTION (TYPE A)	4.000	EACH
209-40.41	CATCH BASIN FILTER ASSEMBLY(TYPE 1)	1.000	EACH
209-40.42	CATCH BASIN FILTER ASSEMBLY(TYPE 2)	3.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	4,884.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	26.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	1.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	1.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	79.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	206.000	TON
313-03	TREATED PERMEABLE BASE	5,623.000	S.Y.
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	2.500	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	14.000	TON
403-02.02	HOT APPLIED TACK COAT	1.500	TON
411-01.10	ACS MIX(PG64-22) GRADING D	455.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	325.000	TON
411-03.13	ACS MIX(PG70-22) THIN LIFT D ASPHALT	746.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	6,483.000	S.Y.
415-01.03	COLD PLANING BITUMINOUS PAVEMENT	16.000	C.Y.
501-01.03	PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"	5,183.000	S.Y.
607-02.02	15" CONCRETE PIPE CULVERT(CLASS III)	77.000	L.F.
607-05.02	24" CONCRETE PIPE CULVERT (CLASS III)	45.000	L.F.
607-16.01	23"X 14" HORIZONTAL OVAL CONCRETE PIPE CULVERT	312.000	L.F.
607-37.02	18" CORRUGATED METAL PIPE CULVERT	8.000	L.F.
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	2.000	C.Y.
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	102.000	LB.

Contract ID CNV061 - KNOX

Item No.	Description	Quantity	Units
611-07.53	15IN ENDWALL (CROSS DRAIN) 6:1	1.000	EACH
611-07.55	18IN ENDWALL (CROSS DRAIN) 4:1	1.000	EACH
611-12.01	CATCH BASINS, TYPE 12, 0' - 4' DEPTH	3.000	EACH
611-12.02	CATCH BASINS, TYPE 12, > 4' - 8' DEPTH	1.000	EACH
611-14.01	CATCH BASINS, TYPE 14, 0' - 4' DEPTH	1.000	EACH
611-42.01	CATCH BASINS, TYPE 42, 0' - 4' DEPTH	1.000	EACH
701-01.02	CONCRETE SIDEWALK (6 ")	5.000	S.F.
701-02.01	CONCRETE CURB RAMP (RETROFIT)	385.000	S.F.
701-02.03	CONCRETE CURB RAMP	1,121.000	S.F.
701-03	CONCRETE MEDIAN PAVEMENT	27.000	C.Y.
702-01	CONCRETE CURB	10.000	C.Y.
702-03	CONCRETE COMBINED CURB & GUTTER	96.000	C.Y.
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	1.000	EACH
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3	1.000	EACH
705-20.25	TEMPORARY CRASH CUSHION (MASH TL-3)	16.000	EACH
707-01.02	END & CORNER POST ASSEMBLY(CHAIN-LINK FENCE 4')	1.000	EACH
707-06.01	REMOVAL OF FENCE (DESCRIPTION) (N. MALL RD., STA. 401+50.00)	266.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	200.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	231.000	TON
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)	2,800.000	L.F.
710-05	LATERAL UNDERDRAIN	209.000	L.F.
710-06.11	LATERAL UNDERDRAIN ENDWALL (2:1)	1.000	EACH
710-06.12	LATERAL UNDERDRAIN ENDWALL (3:1)	1.000	EACH
710-06.13	LATERAL UNDERDRAIN ENDWALL (4:1)	5.000	EACH
710-06.15	LATERAL UNDERDRAIN ENDWALL (6:1)	5.000	EACH
711-05.71	51IN SINGLE SLOPE CONCRETE BARRIER WALL	200.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	7,500.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	350.000	EACH

Contract ID CNV061 - KNOX

Item No.	Description	Quantity	Units
712-04.50	BARRIER RAIL DELINEATOR	99.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	150.000	EACH
712-06	SIGNS (CONSTRUCTION)	924.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	2,991.000	L.F.
712-09.08	REMOVABLE PAVEMENT MARKING (6" line)	6,729.000	L.F.
712-09.30	REMOVABLE BLACK-OUT TAPE (6")	6,575.000	L.F.
713-01.01	CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)	4.200	C.Y.
713-01.02	STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)	1,089.000	LB.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	201.000	L.F.
713-05	STEEL HOLLOW SQUARE POST (BREAKAWAY) SIGN SUPPORTS	299.000	LB.
713-06	STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT	3,762.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	1,579.000	LB.
713-11.03	2 1/2" DIA ROUND STEEL TUBE SIGN POST	603.000	LB.
713-11.23	ROUND POST SLIP BASE	13.000	EACH
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	146.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	377.000	S.F.
713-14.21	STREET NAME SIGN (RIGID 0.100IN THICK	155.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-15.07	SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)	16.000	EACH
713-16.50	REMOVE AND REPLACE SIGN (DESCRIPTION) (EXIST. STREET NAME & REGULATORY SIGNS)	2.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	126.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	40.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	96.000	EACH

Contract ID CNV061 - KNOX

Item No.	Description	Quantity	Units
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	336.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	624.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	50.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	447.000	L.F.
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	3,488.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	626.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	1.350	L.M.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	20.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	10.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	11.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	264.000	S.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	4.000	EACH
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)	8,535.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	1.500	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	4.000	L.M.
717-01	MOBILIZATION	(1)	LS
730-01.02	REMOVAL OF SIGNAL EQUIPMENT	5.000	EACH
730-02.08	SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED)	2.000	EACH
730-02.09	SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)	19.000	EACH
730-02.17	SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)	8.000	EACH
730-02.30	SIGNAL HEAD ASSEMBLY (DESCRIPTION) (130 A3H WITH BACKPLATE)	12.000	EACH
730-02.31	SIGNAL HEAD ASSEMBLY (DESCRIPTION) (140 A1H WITH BACKPLATE)	3.000	EACH
730-03.21	INSTALL PULL BOX (TYPE B)	16.000	EACH
730-05.01	ELECTRICAL SERVICE CONNECTION	5.000	EACH
730-08.02	SIGNAL CABLE - 5 CONDUCTOR	3,862.000	L.F.

Contract ID CNV061 - KNOX

Item No.	Description	Quantity	Units
730-08.03	SIGNAL CABLE - 7 CONDUCTOR	2,008.000	L.F.
730-08.04	SIGNAL CABLE - 9 CONDUCTOR	167.000	L.F.
730-08.05	SIGNAL CABLE - 12 CONDUCTOR	3,076.000	L.F.
730-09.20	SPAN WIRE ASSEMBLY	1,006.000	L.F.
730-10.01	TETHER WIRE ASSEMBLY - 1/4" DIAMETER	794.000	L.F.
730-12.02	CONDUIT 2" DIAMETER (PVC)	315.000	L.F.
730-12.03	CONDUIT 3" DIAMETER (PVC)	828.000	L.F.
730-12.13	CONDUIT 2" DIAMETER (JACK AND BORE)	218.000	L.F.
730-12.14	CONDUIT 3" DIAMETER (JACK AND BORE)	1,230.000	L.F.
730-13.08	VEHICLE DETECTOR (DESCRIPTION) (RADAR - STOP BAR)	16.000	EACH
730-13.09	VEHICLE DETECTOR (DESCRIPTION) (RADAR - ADVANCE)	13.000	EACH
730-13.10	VEHICLE DETECTOR (DESCRIPTION) (PREEMPTION - EMV)	16.000	EACH
730-13.11	VEHICLE DETECTOR (DESCRIPTION) (SPREAD SPECTRUM RADIO)	5.000	EACH
730-15.07	CABINET (DESCRIPTION) (BATTERY BACKUP)	5.000	EACH
730-15.08	CABINET (DESCRIPTION) (SIXTEEN PHASE BASE MOUNTED)	5.000	EACH
730-16.04	CONTROLLER (ATC)	5.000	EACH
730-23.30	PEDESTAL POLE (DESCRIPTION) (TYPE A)	12.000	EACH
730-23.31	PEDESTAL POLE (DESCRIPTION) (TYPE B)	1.000	EACH
730-23.36	CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1 ARM @ 50')	2.000	EACH
730-23.37	CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1 ARM @ 55')	1.000	EACH
730-23.38	CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1 ARM @ 60')	1.000	EACH
730-23.39	CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1 ARM @ 65')	2.000	EACH
730-23.56	CANTILEVER SIGNAL SUPPORT (1 ARM @ 25')	1.000	EACH
730-23.96	CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1 ARM @ 70')	1.000	EACH

Contract ID CNV061 - KNOX

Item No.	Description	Quantity	Units
730-23.97	CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1 ARM @ 75')	2.000	EACH
730-23.98	CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1 ARM @ 80')	1.000	EACH
730-26.11	COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN	16.000	EACH
730-35.06	BATTERY BACK-UP AND POWER CONDITIONER	3.000	EACH
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM	4.000	EACH
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	727.000	S.Y.
740-11.03	TEMPORARY SEDIMENT TUBE 18IN	1,118.000	L.F.
801-01	SEEDING (WITH MULCH)	74.000	UNIT
801-01.07	TEMPORARY SEEDING (WITH MULCH)	167.000	UNIT
801-02	SEEDING (WITHOUT MULCH)	86.000	UNIT
801-03	WATER (SEEDING & SODDING)	71.000	M.G.
803-01	SODDING (NEW SOD)	6,148.000	S.Y.
805-12.02	EROSION CONTROL BLANKET (TYPE II)	9,564.000	S.Y.
806-02.03	PROJECT MOWING	10.000	CYCL
795-02.05	8IN HDPE WATER LINE	10.000	L.F.
795-02.07	12IN HDPE WATER LINE	490.000	L.F.
795-06.07	CONNECT TO 12IN WATER LINE	1.000	EACH
795-07.06	8IN X 8IN TAPPING SLEEVE AND VALVE	1.000	EACH

() Item will be bid as lump sum.

Contract ID CNV092 - KNOX

Contract ID: CNV092

Letting Date: March 26, 2021 10:00 AM

Projects: 47016-3225-94
 47016-8225-14
 47024-3240-94
 47024-8240-14

NH/HSIP-33(135)
 NH/HSIP-33(135)
 NH/HSIP-71(45)
 NH/HSIP-71(45)

Counties: KNOX

District:

DBE Goal Percent: 6.50

Description: The resurfacing on U.S. 441 (S.R. 71) from near Nixon Road (L.M. 3.93) to U.S. 441 (S.R. 33) (L.M. 8.13) and on U.S. 441 (S.R. 33) from near West Hill Avenue (L.M. 7.02) to near West Main Avenue (L.M. 7.09).

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	8.400	L.M.
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	2,710.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	80.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	13,799.000	TON
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	3.660	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	588.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	3,174.000	S.Y.
701-02.01	CONCRETE CURB RAMP (RETROFIT)	3,175.000	S.F.
701-02.03	CONCRETE CURB RAMP	1,250.000	S.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	265.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	183.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,813.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	6.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	554.000	EACH

Contract ID CNV092 - KNOX

Item No.	Description	Quantity	Units
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	593.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	1,147.000	EACH
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	525.000	L.F.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	1,650.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	32.000	EACH
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	350.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	21.600	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	0.600	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	11.000	L.M.
716-13.05	SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)	21.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	500.000	L.F.
730-14.03	LOOP WIRE	1,000.000	L.F.

() Item will be bid as lump sum.

Contract ID CNV133 - KNOX

Contract ID: CNV133

Letting Date: March 26, 2021 10:00 AM

Projects: 47002-4170-04 NH-I-40-7(181)
47002-8170-44 NH-I-40-7(181)
47002-8171-44 NH-I-40-7(182)
47006-4169-04 NH-I-75-3(191)
47006-8169-44 NH-I-75-3(191)

Counties: KNOX

District: **DBE Goal Percent:** 8.00

Description: The resurfacing on I-40 from the Loudon County line (L.M. 0.00) to near S.R. 131 (L.M. 5.49) and on I-75 from near I-40 (L.M. 0.00) to near I-275 (L.M. 3.60), including bridge repair.

Contract Time: DT - 11/30/2021

Item No.	Description	Quantity	Units
201-01	CLEARING AND GRUBBING	(1)	LS
202-03.01	REMOVAL OF ASPHALT PAVEMENT	2,714.000	S.Y.
208-01.05	BROOMING & DEGRASSING SHOULDERS	14.400	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	648.000	TON
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2	51,276.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	469.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	20,806.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	36.000	L.M.
411-03.10	ACS MIX(PG76-22) GRADING D	29,536.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	36.400	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	45,917.000	TON
502-08.01	RESEALING JOINTS (HOT POURED ELASTIC)	34,755.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	589.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	125.000	EACH

Contract ID CNV133 - KNOX

Item No.	Description	Quantity	Units
712-06	SIGNS (CONSTRUCTION)	7,062.000	S.F.
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)	12.000	EACH
712-08.03	ARROW BOARD (TYPE C)	12.000	EACH
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY	6.000	EACH
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	27.000	EACH
712-08.10	MOBILE MESSAGE SIGN UNIT W/ATTENUATOR	3,600.000	HOUR
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	12.000	EACH
713-16.02	TRUCK MOUNTED IMPACT ATTENUATOR (W/FLASHING ARROW BOARD)	6.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	3,154.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	3,154.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	34.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	24.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	12.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	4,725.000	L.F.
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	3,273.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.160	L.M.
716-02.23	PLASTIC PAVEMENT MARKING (12IN BARRIER LINE)	560.000	L.F.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	3.000	EACH
716-03.09	PLASTIC WORD PAVEMENT MARKING () (EAST)	7.000	EACH
716-03.10	PLASTIC WORD PAVEMENT MARKING () (NORTH)	8.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	3.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	3.000	EACH
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)	4.000	EACH
716-04.07	PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)	13.000	EACH

Contract ID CNV133 - KNOX

Item No.	Description	Quantity	Units
716-04.08	PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)	4.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	36.000	S.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	1.000	EACH
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)	5,872.000	L.F.
716-05.49	PAINTED PAVEMENT MARKINGS(8" LINE)	100.000	L.M.
716-10.50	PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)	7.000	EACH
716-10.51	PRFRMED PLSTC PVMNT MRKNG (STATE SHLD)	8.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	52.000	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	13,155.000	L.F.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	7,372.000	L.F.
716-12.08	ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)	1,659.000	L.F.
716-12.10	ENHANCED FLAT LINE THERMO (12IN DOTTED)	1,171.000	L.F.
717-01	MOBILIZATION	(1)	LS
604-10.30	BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)	25.000	S.Y.
604-10.44	EXPANSION JOINT REPAIRS	492.000	L.F.
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	15.000	S.Y.
604-10.53	CONCRETE REPAIRS	15.000	S.Y.
617-04.02	TYPE 2 THIN EPOXY OVERLAY (LOW-MOD EPOXY)	55.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNV090 - LAUDERDALE

Contract ID: CNV090

Letting Date: March 26, 2021 10:00 AM

Projects: 49946-3410-94

HRRR/HSIP-4900(67)

Counties: LAUDERDALE

District:

DBE Goal Percent: 3.00

Description: The miscellaneous safety improvements including resurfacing on Chipman Road from south of U.S. 51 (S.R. 3, Jere B. Ford Highway) to Central-Curve Road.

Contract Time: DT - 10/31/2021

Item No.	Description	Quantity	Units
208-01.02	SHOULDER PREPARATION	3.000	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (D)	512.000	TON
307-01.10	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C-W	1,098.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	12.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	1,058.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
713-02.20	ROADSIDE OBSTACLE DELINEATION	80.000	S.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	156.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	65.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	485.000	LB.
713-11.21	P POST SLIP BASE	4.000	EACH
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	58.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	98.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	2.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	55.000	L.F.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	6.200	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV070 - LOUDON

Contract ID: CNV070

Letting Date: March 26, 2021 10:00 AM

Projects: 53012-3236-94
53012-4236-04
53012-8236-14

NH/HSIP-73(75)
NA
NH/HSIP-73(75)

Counties: LOUDON

District:

DBE Goal Percent: 6.00

Description: The resurfacing (thin lift or thin lift D) on U.S. 321 (S.R. 73) from near I-40 (L.M. 0.00) to near Simpson Street (L.M. 6.00), including bridge repair.

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	24.000	L.M.
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	2,480.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	171.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	574.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	4,880.000	TON
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	15.000	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	14,996.000	S.Y.
701-02.01	CONCRETE CURB RAMP (RETROFIT)	600.000	S.F.
701-02.03	CONCRETE CURB RAMP	100.000	S.F.
705-02.02	SINGLE GUARDRAIL (TYPE 2)	50.000	L.F.
705-04.02	GUARDRAIL TERMINAL (TYPE 12)	1.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	4.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	4.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	176.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	88.000	EACH
712-06	SIGNS (CONSTRUCTION)	926.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	1.000	EACH

Contract ID CNV070 - LOUDON

Item No.	Description	Quantity	Units
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	792.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	351.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	780.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	1,500.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	74.000	EACH
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	420.000	L.F.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	8.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	3.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	639.000	L.F.
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	7.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	8.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	31.000	L.M.
717-01	MOBILIZATION	(1)	LS
604-10.56	CONCRETE OVERLAYED BRIDGE DECK REPAIR (PARTIAL DEPTH)	100.000	S.Y.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	2,719.000	S.Y.
411-03.08	ACS MIX(PG70-22) THIN LIFT ASPHALT	8,850.000	TON
411-03.13	ACS MIX(PG70-22) THIN LIFT D ASPHALT	8,850.000	TON

() Item will be bid as lump sum.

Contract ID CNV064 - LOUDON

Contract ID: CNV064

Letting Date: March 26, 2021 10:00 AM

Projects: 53945-3483-94

PHSIP-1247(2)

Counties: LOUDON

District:

DBE Goal Percent: 7.50

Description: The miscellaneous safety improvements at the intersection of Kingston Street and Town Creek Road, including grading, drainage and paving.

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	610.000	C.Y.
203-03	BORROW EXCAVATION (UNCLASSIFIED)	2,932.000	C.Y.
203-04	PLACING AND SPREADING TOPSOIL	286.000	C.Y.
203-06	WATER	8.000	M.G.
203-07	FURNISHING & SPREADING TOPSOIL	10.000	C.Y.
208-01.05	BROOMING & DEGRASSING SHOULDERS	0.200	L.M.
209-05	SEDIMENT REMOVAL	40.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	2,075.000	L.F.
209-08.08	ENHANCED ROCK CHECK DAM	3.000	EACH
209-09.01	SANDBAGS	334.000	BAG
209-09.04	SEDIMENT FILTER BAG(15' X 10')	1.000	EACH
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)	61.000	S.Y.
209-40.41	CATCH BASIN FILTER ASSEMBLY(TYPE 1)	1.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,164.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	6.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	146.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	227.000	TON

Contract ID CNV064 - LOUDON

Item No.	Description	Quantity	Units
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	4.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	3.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	286.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	2,249.000	S.Y.
604-01.01	CLASS A CONCRETE (ROADWAY)	2.000	C.Y.
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)	108.000	L.F.
607-05.02	24" CONCRETE PIPE CULVERT (CLASS III)	68.000	L.F.
607-37.02	18" CORRUGATED METAL PIPE CULVERT	26.000	L.F.
607-37.03	24" CORRUGATED METAL PIPE CULVERT	30.000	L.F.
611-01.02	MANHOLES, > 4' - 8' DEPTH	2.000	EACH
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	3.000	C.Y.
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	138.000	LB.
611-07.54	18IN ENDWALL (CROSS DRAIN) 3:1	2.000	EACH
621-03.03	24" TEMPORARY DRAINAGE PIPE	89.000	L.F.
701-02.06	DETECTABLE WARNING SURFACE (REHABILITATION)	16.000	S.F.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	381.000	L.F.
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	1.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	2.000	EACH
705-20.25	TEMPORARY CRASH CUSHION (MASH TL-3)	3.000	EACH
706-06.03	RADIUS RAIL	62.000	L.F.
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	1,116.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	100.000	TON
709-05.08	MACHINED RIP-RAP (CLASS B)	38.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	480.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	50.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	21.000	EACH
712-06	SIGNS (CONSTRUCTION)	734.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	84.000	L.F.

Contract ID CNV064 - LOUDON

Item No.	Description	Quantity	Units
713-02.21	SIGN POST DELINEATION ENHANCEMENT	24.000	L.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-16.20	SIGNS (DESCRIPTION) (R1-1)	2.000	EACH
713-16.21	SIGNS (DESCRIPTION) (W1-7)	1.000	EACH
713-16.22	SIGNS (DESCRIPTION) (W2-7R)	2.000	EACH
713-16.23	SIGNS (DESCRIPTION) (W3-1)	1.000	EACH
713-16.24	SIGNS (DESCRIPTION) (W14-1)	1.000	EACH
713-16.25	SIGNS (DESCRIPTION) (W16-7P)	2.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	19.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	101.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	3.000	EACH
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	21.000	L.F.
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	0.100	L.M.
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)	3,437.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	1.000	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	1.000	L.M.
717-01	MOBILIZATION	(1)	LS
740-06.01	GEOMEMBRANE	23.000	S.Y.
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	245.000	S.Y.
801-01.07	TEMPORARY SEEDING (WITH MULCH)	23.000	UNIT
801-02	SEEDING (WITHOUT MULCH)	23.000	UNIT
801-03	WATER (SEEDING & SODDING)	5.000	M.G.
805-12.01	EROSION CONTROL BLANKET (TYPE I)	2,005.000	S.Y.
797-07.60	ADJUST EXISTING MANHOLE	2.000	EACH

() Item will be bid as lump sum.

Contract ID CNV138 - MADISON

Contract ID: CNV138

Letting Date: March 26, 2021 10:00 AM

Projects: 57005-3216-94 STP/HSIP-1(427)
 57005-4216-04 STP/HSIP-1(427)
 57005-8216-14 STP/HSIP-1(427)
 57008-4239-04 NH-5(117)
 57008-8239-14 NH-5(117)

Counties: MADISON

District: **DBE Goal Percent:** 4.50

Description: The resurfacing with cold in-place recycling (CIR) on U.S. 70 (S.R. 1) from near Key Senter Road (L.M. 26.90) to the Carroll County line (L.M. 32.06), and resurfacing on U.S. 45 (S.R. 5) from L.M. 21.58 to L.M. 21.72.

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
202-03.01	REMOVAL OF ASPHALT PAVEMENT	1,050.000	S.Y.
203-06	WATER	17.000	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	10.780	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C OR D)	2,107.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	288.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	696.000	TON
308-01.10	COLD IN PLACE RECYCLED BITUMINOUS PAVEMENT	96,870.000	S.Y.
308-01.12	ASPHALT CEMENT (PG64-22) COLD IN PLACE RECYCLED	475.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	36.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	124.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	7,122.000	TON
411-01.12	LONGITUDINAL JOINT STABILIZATION	60,720.000	S.F.

Contract ID CNV138 - MADISON

Item No.	Description	Quantity	Units
411-02.10	ACS MIX(PG70-22) GRADING D	412.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	0.230	L.M.
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	0.180	L.M.
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	8.070	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	420.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	8,130.000	S.Y.
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	1.000	EACH
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	6.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	11.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	11.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	50.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	20.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,876.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	4.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	826.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVEMENT MARKERS (MONO-DIR)(1 COLOR)	30.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	417.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	140.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	17.650	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	17.650	L.M.
717-01	MOBILIZATION	(1)	LS
604-10.44	EXPANSION JOINT REPAIRS	236.000	L.F.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	509.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNV093 - MCMINN

Contract ID: CNV093

Letting Date: March 26, 2021 10:00 AM

Projects: 54003-3219-94
54023-3222-94

HSIP-39(16)
HSIP-163(9)

Counties: MCMINN

District:

DBE Goal Percent:

Description: The miscellaneous safety improvements on S.R. 39 (Riceville–Decatur–Etowah Road) from south of CR-708 to CR-705 and on S.R. 163 from west of CR-737 to east of CR-758.

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
705-02.02	SINGLE GUARDRAIL (TYPE 2)	110.000	L.F.
705-04.02	GUARDRAIL TERMINAL (TYPE 12)	1.000	EACH
705-04.05	GUARDRAIL TERMINAL (TYPE-IN-LINE)	1.000	EACH
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	4,200.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
713-02.20	ROADSIDE OBSTACLE DELINEATION	21.000	S.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	150.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	182.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	2,778.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	64.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	489.490	S.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	118.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	167.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	8.000	L.M.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	6.500	L.M.
716-13.05	SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)	975.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV094 - MONROE

Contract ID: CNV094

Letting Date: March 26, 2021 10:00 AM

Projects: 62080-4207-04

N/A

Counties: MONROE

District:

DBE Goal Percent:

Description: The repair of the bridge on S.R. 72 over Bat Creek (L.M. 8.78).

Contract Time: DT - 11/30/2021

Item No.	Description	Quantity	Units
201-05.31	VEGETATION REMOVAL	(1)	LS
202-01.02	REMOVAL OF ASBESTOS	(1)	LS
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	266.000	L.F.
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	190.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	345.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	3,520.000	S.Y.
604-03.06	BRIDGE DRAIN APRON	4.000	S.Y.
604-04.02	APPLIED TEXTURE FINISH (EXISTING STRUCTURES)	1,250.000	S.Y.
604-10.05	CONCRETE	60.000	S.F.
604-10.14	REMOVE EXISTING WEARING SURFACE	(1)	LS
604-10.30	BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)	10.000	S.Y.
604-10.42	CONCRETE REPAIRS	5.000	C.F.
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	65.000	S.Y.
604-10.54	CONCRETE REPAIRS	61.000	S.F.
604-10.55	CONCRETE (FOUNDATION REPAIRS)	13.000	C.Y.
604-10.58	EPOXY INJECTION (INJECTION)	10.000	GAL.
604-10.62	EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)	87.000	L.F.
617-01	BRIDGE DECK SEALANT	1,505.000	S.Y.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	4.000	EACH

Contract ID CNV094 - MONROE

Item No.	Description	Quantity	Units
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	650.000	L.F.
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	4.000	EACH
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	2.000	EACH
705-10.30	GUARDRAIL ATTACHMENT TO SLOPE FACE ENDPOST	103.000	L.F.
706-01	GUARDRAIL REMOVED	1,025.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	490.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	18.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	17.000	EACH
712-06	SIGNS (CONSTRUCTION)	377.000	S.F.
712-09.01	REMOVABLE PAVEMENT MARKING LINE	4,000.000	L.F.
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	2,890.000	L.F.
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	24.000	L.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
715-01	ASPHALTIC CONCRETE CURB (4 INCHES)	48.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	1.000	L.M.
717-01	MOBILIZATION	(1)	LS
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM	1.000	EACH

() Item will be bid as lump sum.

Contract ID CNV095 - PERRY

Contract ID: CNV095

Letting Date: March 26, 2021 10:00 AM

Projects: 68004-3234-94
68004-4234-04
68004-8234-14

STP/HSIP-438(9)
N/A
STP/HSIP-438(9)

Counties: PERRY

District:

DBE Goal Percent: 6.00

Description: The resurfacing on S.R. 438 from S.R. 13 (L.M. 20.26) to the Hickman County line (L.M. 25.15), including bridge repair.

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	9.500	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,259.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	27.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	5,556.000	TON
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	7.600	L.M.
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	812.000	L.F.
712-02.36	REMOVE AND RELOCATE PORTABLE BARRIER RAIL	812.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	45.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	4.000	EACH
712-06	SIGNS (CONSTRUCTION)	906.000	S.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	324.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	65.000	L.F.
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	1.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	18.900	L.M.

Contract ID CNV095 - PERRY

Item No.	Description	Quantity	Units
716-12.05	ENHANCED FLATLINE THERMO PVTM MRKNG (6IN DOTTED LINE)	200.000	L.F.
717-01	MOBILIZATION	(1)	LS
604-10.44	EXPANSION JOINT REPAIRS	76.000	L.F.
604-10.56	CONCRETE OVERLAYED BRIDGE DECK REPAIR (PARTIAL DEPTH)	20.000	S.Y.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	1,241.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNV096 - POLK

Contract ID: CNV096

Letting Date: March 26, 2021 10:00 AM

Projects: 70945-3491-94

BRZ-7000(28)

Counties: POLK

District:

DBE Goal Percent: 9.00

Description: The construction of a rolled steel girder bridge on Columbus Road over the CSX Railroad (L.M. 1.13), including grading, drainage and paving.

Contract Time: DT - 6/30/2022

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	125.000	C.Y.
203-03.51	BORROW EXCAVATION (UNCLASSIFIED)	4,205.000	C.Y.
209-05	SEDIMENT REMOVAL	36.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	874.000	L.F.
209-08.07	ROCK CHECK DAM	6.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	3.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	424.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	64.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	3.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	9.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	0.400	TON
403-02	ASPHALT CEMENT FOR TACK COAT (TC)	0.300	TON
411-01.10	ACS MIX(PG64-22) GRADING D	47.000	TON
607-39.02	18" PIPE CULVERT (SIDE DRAIN)	34.000	L.F.
705-01.01	GUARDRAIL AT BRIDGE ENDS	108.000	L.F.
705-02.02	SINGLE GUARDRAIL (TYPE 2)	392.000	L.F.
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	4.000	EACH

Contract ID CNV096 - POLK

Item No.	Description	Quantity	Units
709-05.05	MACHINED RIP-RAP (CLASS A-3)	100.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-05.01	WARNING LIGHTS (TYPE A)	12.000	EACH
712-06	SIGNS (CONSTRUCTION)	91.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	64.000	L.F.
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	0.460	L.M.
717-01	MOBILIZATION	(1)	LS
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	172.000	S.Y.
801-01	SEEDING (WITH MULCH)	1.000	UNIT
801-01.07	TEMPORARY SEEDING (WITH MULCH)	24.000	UNIT
801-03	WATER (SEEDING & SODDING)	27.000	M.G.
803-01	SODDING (NEW SOD)	2,604.000	S.Y.
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (EXIST. BR NO.700A3170001)	(1)	LS
204-02.01	DRY EXCAVATION (BRIDGES)	334.000	C.Y.
303-01.02	GRANULAR BACKFILL (BRIDGES)	16.000	TON
602-04.01	STEEL STRUCTURES (LOCATION & DESCRIPTION) (BRIDGE I.D. NO. 700A3170001)	(1)	LS
604-02.03	EPOXY COATED REINFORCING STEEL	26,813.000	LB.
604-03.01	CLASS A CONCRETE (BRIDGES)	162.000	C.Y.
604-03.02	STEEL BAR REINFORCEMENT (BRIDGES)	38,646.000	LB.
604-03.09	CLASS D CONCRETE (BRIDGE DECK)	74.000	C.Y.
604-04.01	APPLIED TEXTURE FINISH (NEW STRUCTURES)	462.000	S.Y.
606-02.03	STEEL PILES (10 INCH)	578.000	L.F.
606-03.03	STEEL PILES (12 INCH)	1,040.000	L.F.
620-05.01	CONC PARAPET SINGLE SLOPE (STD-1-1SS)	323.000	L.F.
707-07.01	CHAIN-LINK FENCE (BRIDGES)	1,030.000	S.F.
710-09.01	6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM	72.000	L.F.
710-09.02	6" PIPE UNDERDRAIN	22.000	L.F.

Contract ID CNV096 - POLK

() Item will be bid as lump sum.

Contract ID CNV122 - PUTNAM & WHITE

Contract ID: CNV122

Letting Date: March 26, 2021 10:00 AM

Projects: 71004-8232-14
 93003-4236-04
 93003-8236-14

NH-111(120)
 NH-111(119)
 NH-111(119)

Counties: PUTNAM, WHITE

District:

DBE Goal Percent: 4.00

Description: The resurfacing (microsurfacing) on S.R. 111 from south of Overpass Road (L.M. 13.52) in White County to north of S.R. 136 (L.M. 2.03) in Putnam County.

Contract Time: CD - 45

Item No.	Description	Quantity	Units
403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	29.000	TON
403-01.10	HIGH PERFORMANCE FOG SEALS	148,687.000	S.Y.
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING	279.000	TON
414-03.02	AGGREGATE FOR MICRO SURFACING	2,322.000	TON
705-04.20	GUARDRAIL DELINEATION ENHANCEMENT	4,834.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	324.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	114.000	EACH
712-06	SIGNS (CONSTRUCTION)	888.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-02.14	FLEXIBLE DELINEATOR (WHITE)	407.000	EACH
713-02.15	FLEXIBLE DELINEATOR (YELLOW)	186.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	1,502.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	1,502.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	797.000	S.Y.

Contract ID CNV122 - PUTNAM & WHITE

Item No.	Description	Quantity	Units
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	307.000	L.F.
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)	6.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	14.700	L.M.
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	15.400	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	32.600	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	3,115.000	L.F.
716-12.06	ENHANCED FLAT LINE THERMO (8IN LINE)	27,738.000	L.F.
717-01	MOBILIZATION	(1)	LS
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	5.000	S.Y.
604-10.53	CONCRETE REPAIRS	13.000	S.Y.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	3,672.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNV106 - PUTNAM & WHITE

Contract ID: CNV106

Letting Date: March 26, 2021 10:00 AM

Projects: 71064-3216-94 STP/HSIP-135(31)
 71064-4216-04 STP/HSIP-135(31)
 71064-8216-14 STP/HSIP-135(31)
 93007-3206-94 STP/HSIP-136(26)
 93007-8206-14 STP/HSIP-136(26)
 93016-3209-94 STP/HSIP-135(30)
 93016-8209-14 STP/HSIP-135(30)

Counties: PUTNAM, WHITE

District: **DBE Goal Percent:** 4.00

Description: The resurfacing (microsurface or thin lift overlay) on S.R. 135 from S.R. 136 in White County to west of Grider Road in Putnam County, and on S.R. 136 in White County from near S.R. 135 to S.R. 111.

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	23.700	L.M.
705-04.22	GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)	1,179.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	1,272.000	S.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	5.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	1,005.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	10.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	1,015.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	29.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	1,028.000	L.F.

Contract ID CNV106 - PUTNAM & WHITE

Item No.	Description	Quantity	Units
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	2.000	EACH
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	5.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	27.000	S.F.
716-04.16	PLASTIC PAVEMENT MARKING (NOISE STRIP)	768.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	29.800	L.M.
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	59.400	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	59.000	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	500.000	L.F.
717-01	MOBILIZATION	(1)	LS
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	36.000	S.Y.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	1,416.000	S.Y.
705-08.11	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	2.000	EACH
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	720.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	30.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	36.000	EACH
712-06	SIGNS (CONSTRUCTION)	153.500	S.F.
712-09.01	REMOVABLE PAVEMENT MARKING LINE	3,000.000	L.F.
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	30.000	L.F.
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM	3.000	EACH
403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	29.200	TON
414-03.03	MICRO SURFACING	205,749.000	S.Y.
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	67.500	TON
411-03.05	ACS MIX(PG64-22) THIN LIFT ASPHALT	205,749.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNV099 - RHEA

Contract ID: CNV099

Letting Date: March 26, 2021 10:00 AM

Projects: 72017-3216-94
72017-8216-14

STP/HSIP-302(9)
STP/HSIP-302(9)

Counties: RHEA

District:

DBE Goal Percent: 7.00

Description: The resurfacing on S.R. 302 from S.R. 68 (L.M. 8.87) to near U.S. 27 (S.R. 29) (L.M. 12.20).

Contract Time: CD - 45

Item No.	Description	Quantity	Units
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	353.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	24.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	3,257.000	TON
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	5.300	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	2,597.000	TON
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	4.000	EACH
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	4.000	EACH
705-04.22	GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)	350.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	4.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	648.000	S.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.000	EACH
713-16.20	SIGNS (DESCRIPTION) (CHEVRON SIGN, (W1-8)	10.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	220.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	285.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	23.000	L.F.
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	1.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	20.000	L.M.

Contract ID CNV099 - RHEA

Item No.	Description	Quantity	Units
716-12.02	ENHANCED FLATLINE THERMO PVT MRKNG (6IN LINE)	13.400	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV131 - ROANE

Contract ID: CNV131

Letting Date: March 26, 2021 10:00 AM

Projects: 73999-3612-04

NA

Counties: ROANE

District:

DBE Goal Percent:

Description: The construction of a TDOT maintenance building at 1951 S Roane Street in Harriman.

Contract Time: DT - 4/30/2022

Item No.	Description	Quantity	Units
607-65.20	SITE PREPARATION	1.000	EACH
680-02.01	BUILDING (DESCRIPTION) (FOUNDATION AND STRUCTURE)	1.000	EACH
680-02.02	BUILDING (DESCRIPTION) (INTERIOR CONSTRUCTION)	1.000	EACH
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV128 - RUTHERFORD

Contract ID: CNV128

Letting Date: March 26, 2021 10:00 AM

Projects: 75011-3244-94
 75011-8244-14
 75022-3207-94
 75022-8207-14

STP/HSIP-96(61)
 STP/HSIP-96(61)
 STP/HSIP-266(34)
 STP/HSIP-266(34)

Counties: RUTHERFORD

District:

DBE Goal Percent: 7.50

Description: The resurfacing on S.R. 96 from S.R. 266 (L.M. 20.51) to the Cannon County line (L.M. 27.27) and on S.R. 266 from S.R. 96 (L.M. 18.67) to the Wilson County line (L.M. 21.69).

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	19.600	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	2,588.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	1,000.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	70.000	TON
403-05.01	BITUMINOUS MATERIAL (FOG SEAL) SHOULDER	23.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	10,490.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	10.800	L.M.
411-12.03	SCORING FOR RUMBLE STRIPE (NON- CONTINUOUS) (8IN WIDTH)	4.900	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	10,390.000	TON
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	16.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	16.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	16.000	EACH
706-01	GUARDRAIL REMOVED	800.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	50.000	EACH

Contract ID CNV128 - RUTHERFORD

Item No.	Description	Quantity	Units
712-06	SIGNS (CONSTRUCTION)	2,598.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-02.14	FLEXIBLE DELINEATOR (WHITE)	58.000	EACH
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	656.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	45.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	200.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	260.000	L.F.
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	1.000	EACH
716-03.07	PLASTIC WORD PAVEMENT MARKING (STOP)	1.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	209.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	29.100	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	30.200	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV108 - SHELBY

Contract ID: CNV108

Letting Date: March 26, 2021 10:00 AM

Projects: 79961-3202-94

HSIP-2823(5)

Counties: SHELBY

District:

DBE Goal Percent: 10.50

Description: The miscellaneous safety improvements including grading, drainage and paving on New Allen Road and Old Allen Road at Hawkins Mill Road in Memphis.

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	10,067.000	C.Y.
203-04	PLACING AND SPREADING TOPSOIL	985.000	C.Y.
203-06	WATER	252.000	M.G.
209-05	SEDIMENT REMOVAL	115.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	3,835.000	L.F.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	825.000	L.F.
209-08.05	ENHANCED SILT FENCE CHECK (V-DITCH)	36.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	19.000	EACH
209-09.01	SANDBAGS	1,000.000	BAG
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)	300.000	S.Y.
209-65.03	TEMPORARY DIVERSION CHANNEL	230.000	L.F.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	4,581.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	6.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	1,072.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	9.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	34.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	5.000	TON

Contract ID CNV108 - SHELBY

Item No.	Description	Quantity	Units
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	141.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	374.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	1,148.000	S.Y.
604-36	SCARIFYING	3,551.000	S.Y.
607-05.30	24" PIPE CULVERT	56.000	L.F.
607-09.30	48" PIPE CULVERT	66.000	L.F.
607-39.02	18" PIPE CULVERT (SIDE DRAIN)	109.000	L.F.
607-39.03	24" PIPE CULVERT (SIDE DRAIN)	32.000	L.F.
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	12.000	C.Y.
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	180.000	LB.
611-07.57	24IN ENDWALL (CROSS DRAIN) 3:1	2.000	EACH
621-03.03	24" TEMPORARY DRAINAGE PIPE	125.000	L.F.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	208.000	L.F.
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	4.000	EACH
707-01.11	CHAIN LINK FENCE (6 FOOT)	252.000	L.F.
707-01.12	END & CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6')	3.000	EACH
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	1,054.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	130.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	432.000	TON
709-05.09	MACHINED RIP-RAP (CLASS C)	1,700.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-01.05	FLAGMAN	100.000	HOUR
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	100.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	100.000	EACH
712-06	SIGNS (CONSTRUCTION)	113.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	52.000	L.F.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	590.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	46.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	168.000	S.F.

Contract ID CNV108 - SHELBY

Item No.	Description	Quantity	Units
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	37.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	145.000	L.F.
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	1.000	L.M.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	1.000	L.M.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	1.000	L.M.
717-01	MOBILIZATION	(1)	LS
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	935.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	1,500.000	S.Y.
740-11.01	TEMPORARY SEDIMENT TUBE 8IN	205.000	L.F.
797-07.60	ADJUST EXISTING MANHOLE	1.000	EACH
801-01	SEEDING (WITH MULCH)	100.000	UNIT
801-03	WATER (SEEDING & SODDING)	126.000	M.G.
803-01	SODDING (NEW SOD)	12,590.000	S.Y.
805-01.01	TURF REINFORCEMENT MAT (CLASS I)	916.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNV102 - SHELBY

Contract ID: CNV102

Letting Date: March 26, 2021 10:00 AM

Projects: 79011-3273-94
 79011-3274-94
 79011-8273-14
 79011-8274-14

NH/HSIP-1(425)
 NH/HSIP-1(426)
 NH/HSIP-1(425)
 NH/HSIP-1(426)

Counties: SHELBY

District:

DBE Goal Percent: 8.50

Description: The resurfacing on U.S. 64 (U.S. 70, U.S. 79, S.R. 1) from near Tillman Street (L.M. 7.79) to near I-40 (L.M. 12.28) and on U.S. 70 (U.S. 79, S.R. 1) from U.S. 64 (S.R. 15) (L.M. 16.80) to S.R. 177 (L.M. 20.05).

Contract Time: DT - 11/15/2021

Item No.	Description	Quantity	Units
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.	54.000	S.Y.
202-03.01	REMOVAL OF ASPHALT PAVEMENT	818.000	S.Y.
203-06	WATER	5.200	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	4.200	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C OR D)	600.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	377.000	TON
403-02.01	TRACKLESS TACK COAT	135.000	TON
411-01.12	LONGITUDINAL JOINT STABILIZATION	129,703.000	S.F.
411-01.21	LONGITUDINAL JOINT SEALANT	2.950	L.M.
411-02.10	ACS MIX(PG70-22) GRADING D	20,863.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	20,434.000	TON
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	53.000	EACH
701-01.01	CONCRETE SIDEWALK (4 ")	9,040.000	S.F.
701-02.01	CONCRETE CURB RAMP (RETROFIT)	12,328.000	S.F.
701-02.03	CONCRETE CURB RAMP	920.000	S.F.

Contract ID CNV102 - SHELBY

Item No.	Description	Quantity	Units
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	3,487.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	96.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	4.000	EACH
714-05.03	PULL BOXES (TYPE B)	17.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	847.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVEMENT MARKERS (MONO-DIR)(1 COLOR)	1,528.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	180.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	3,000.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	67.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	1,010.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	5,399.000	L.F.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	32.000	EACH
716-03.06	PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)	2.000	EACH
716-04.02	PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)	32.000	EACH
716-04.13	PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)	1.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	41.200	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	41.200	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	200.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-12.01	CONDUIT 1" DIAMETER (PVC)	200.000	L.F.
730-14.02	SAW SLOT	3,509.000	L.F.
730-14.03	LOOP WIRE	8,387.000	L.F.
730-26.02	PEDESTRIAN PUSHBUTTON WITH 12" SIGN	23.000	EACH

Contract ID CNV102 - SHELBY

Item No.	Description	Quantity	Units
730-26.12	PEDESTRIAN PUSHBUTTON HORIZONTAL EXTENSION	6.000	EACH

() Item will be bid as lump sum.

Contract ID CNV127 - SHELBY

Contract ID: CNV127

Letting Date: March 26, 2021 10:00 AM

Projects: 79017-3297-94
79017-8297-14

NH/HSIP-3(160)
NH/HSIP-3(160)

Counties: SHELBY

District:

DBE Goal Percent: 8.00

Description: The resurfacing on U.S. 51 (S.R. 3) from near Stage Avenue (L.M. 16.25) to near Millington Road (L.M. 19.20).

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
202-03.01	REMOVAL OF ASPHALT PAVEMENT	2,600.000	S.Y.
203-06	WATER	18.000	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	2.950	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C OR D)	2,286.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	1,043.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	77.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	53.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	7,965.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	7,791.000	TON
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	14.000	EACH
701-01.01	CONCRETE SIDEWALK (4 ")	1,500.000	S.F.
701-02.01	CONCRETE CURB RAMP (RETROFIT)	2,300.000	S.F.
701-02.03	CONCRETE CURB RAMP	1,840.000	S.F.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	1.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	1.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	2,594.000	S.F.

Contract ID CNV127 - SHELBY

Item No.	Description	Quantity	Units
712-07.03	TEMPORARY BARRICADES (TYPE III)	48.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
714-05.03	PULL BOXES (TYPE B)	9.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	155.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	610.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	46.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	665.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	193.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	1,150.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	35.000	EACH
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	2,846.000	L.F.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	25.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	15.100	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	15.100	L.M.
717-01	MOBILIZATION	(1)	LS
730-12.01	CONDUIT 1" DIAMETER (PVC)	160.000	L.F.
730-14.02	SAW SLOT	2,753.000	L.F.
730-14.03	LOOP WIRE	5,900.000	L.F.
730-26.02	PEDESTRIAN PUSHBUTTON WITH 12" SIGN	11.000	EACH
730-26.12	PEDESTRIAN PUSHBUTTON HORIZONTAL EXTENSION	1.000	EACH

() Item will be bid as lump sum.

Contract ID CNV132 - SHELBY

Contract ID: CNV132

Letting Date: March 26, 2021 10:00 AM

Projects: 79029-3215-14

STP-EN-NH-86(10)

Counties: SHELBY

District:

DBE Goal Percent:

Description: The construction of pedestrian facilities on U.S. 72 (S.R. 86) from Commerce Parkway (L.M. 1.22) to Bill Morris Parkway (S.R. 385) (L.M. 1.47).

Contract Time: DT - 8/31/2021

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	(1)	LS
203-01.06	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	(1)	LS
203-06	WATER	6.000	M.G.
203-07	FURNISHING & SPREADING TOPSOIL	425.000	C.Y.
204-06.01	FLOWABLE FILL (GENERAL)	31.000	C.Y.
209-03.20	FILTER SOCK (8 INCH)	1,510.000	L.F.
209-05	SEDIMENT REMOVAL	10.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	1,070.000	L.F.
209-09.43	CURB INLET PROTECTION (TYPE 4)	15.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	555.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	77.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	63.000	TON
604-01.04	1-1/2" STEEL PIPE HANDRAIL	285.000	L.F.
701-01.01	CONCRETE SIDEWALK (4 ")	8,947.000	S.F.
701-02	CONCRETE DRIVEWAY	3,331.000	S.F.
701-02.01	CONCRETE CURB RAMP (RETROFIT)	60.000	S.F.
701-02.03	CONCRETE CURB RAMP	959.000	S.F.
701-03	CONCRETE MEDIAN PAVEMENT	52.000	C.Y.

Contract ID CNV132 - SHELBY

Item No.	Description	Quantity	Units
702-01	CONCRETE CURB	8.000	C.Y.
702-01.01	EXTRUDED SLOPING CURB	402.000	L.F.
702-03	CONCRETE COMBINED CURB & GUTTER	17.000	C.Y.
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	1,373.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	90.000	EACH
712-06	SIGNS (CONSTRUCTION)	199.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	1.000	EACH
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	347.000	LB.
713-11.21	P POST SLIP BASE	9.000	EACH
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	29.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	40.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	134.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	48.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	2.000	EACH
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	102.000	L.F.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	2.000	EACH
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	650.000	L.F.
716-08.04	REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)	45.000	S.Y.
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	68.000	L.F.
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	2.000	EACH
716-08.11	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (ONLY)	2.000	EACH
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	0.300	L.M.
717-01	MOBILIZATION	(1)	LS
801-03	WATER (SEEDING & SODDING)	29.000	M.G.
801-08	FERTILIZER (SUPPLEMENTAL APPLICATION)	1.000	TON

Contract ID CNV132 - SHELBY

Item No.	Description	Quantity	Units
803-01	SODDING (NEW SOD)	2,545.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNV103 - SHELBY

Contract ID: CNV103

Letting Date: March 26, 2021 10:00 AM

Projects: 79020-4250-04

N/A

Counties: SHELBY

District:

DBE Goal Percent:

Description: The repair of the bridge on U.S. 78 (S.R. 4) over Nonconnah Creek (L.M. 7.18) in Memphis.

Contract Time: DT - 1/31/2022

Item No.	Description	Quantity	Units
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	66.000	C.Y.
203-50	CONSTRUCTION OF HAUL ROAD	(1)	LS
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	200.000	L.F.
303-10.01	MINERAL AGGREGATE (SIZE 57)	65.000	TON
602-10.60	BEARING DEVICE (DESCRIPTION) (EXPANSION)	32.000	EACH
604-03.60	BRIDGE JOINT SEISMIC MODIFICATION (DESCRIPTION) (LONGITUDINAL)	16.000	EACH
604-10.05	CONCRETE	32.000	S.F.
604-10.13	CONCRETE SLAB REMOVAL	(1)	LS
604-10.26	BRACING	32.000	EACH
604-10.54	CONCRETE REPAIRS	37.000	S.F.
604-10.83	COMPOSITE FIBER ENCASEMENT	114.000	S.F.
621-03.07	48" TEMPORARY DRAINAGE PIPE	125.000	L.F.
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	1.000	EACH
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3	1.000	EACH
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	268.000	L.F.
709-05.06	MACHINED RIP-RAP (CLASS A-1)	650.000	TON
709-05.09	MACHINED RIP-RAP (CLASS C)	4,485.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	23.000	EACH
712-06	SIGNS (CONSTRUCTION)	170.000	S.F.

Contract ID CNV103 - SHELBY

Item No.	Description	Quantity	Units
712-07.03	TEMPORARY BARRICADES (TYPE III)	90.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	1.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	1.000	EACH
717-01	MOBILIZATION	(1)	LS
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	430.000	S.Y.
801-03	WATER (SEEDING & SODDING)	6.000	M.G.
803-01	SODDING (NEW SOD)	600.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNV101 - SHELBY

Contract ID: CNV101

Letting Date: March 26, 2021 10:00 AM

Projects: 79947-4941-04

NA

Counties: SHELBY

District:

DBE Goal Percent:

Description: The repair of the bridge on Piersol Road over Branch (L.M. 2.51) in Meeman-Shelby Forest State Park.

Contract Time: DT - 10/31/2021

Item No.	Description	Quantity	Units
201-07.01	REMOVAL AND DISPOSAL OF BRUSH & TREES	(1)	LS
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	200.000	L.F.
602-10.06	STRUCTURAL STEEL	24,470.000	LB.
606-04.03	STEEL PILES (14 INCH)	280.000	L.F.
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	96.000	L.F.
709-05.06	MACHINED RIP-RAP (CLASS A-1)	700.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	90.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	90.000	L.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	1.000	EACH
717-01	MOBILIZATION	(1)	LS
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	127.000	S.Y.
801-03	WATER (SEEDING & SODDING)	6.000	M.G.
803-01	SODDING (NEW SOD)	600.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNV104 - SULLIVAN

Contract ID: CNV104

Letting Date: March 26, 2021 10:00 AM

Projects: 82005-3249-94 STP/HSIP-34(125)
 82005-8249-14 STP/HSIP-34(125)
 82101-3206-94 STP/HSIP-435(7)
 82101-8206-14 STP/HSIP-435(7)

Counties: SULLIVAN

District: **DBE Goal Percent:** 5.00

Description: The resurfacing (thin lift or thin lift D) on U.S. 421 (S.R. 34) from S.R. 394 (L.M. 20.04) to near the Holston River (L.M. 27.72) and on S.R. 435 from near S.R. 394 (L.M. 0.00) to near U.S. 421 (S.R. 34) (L.M. 4.12).

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	33.500	L.M.
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	2,809.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	225.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	17.000	L.M.
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	7.000	L.M.
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	5.000	L.M.
411-12.05	SCORING FOR CENTERLINE RUMBLE (4IN WIDTH-24IN SPACING)	7.000	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	230.000	S.Y.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	23.000	EACH
705-04.05	GUARDRAIL TERMINAL (TYPE-IN-LINE)	6.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	18.000	EACH
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	4.000	EACH
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	4.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	18.000	EACH

Contract ID CNV104 - SULLIVAN

Item No.	Description	Quantity	Units
706-10.26	ROUNDED END ELEMENT	4.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	142.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	71.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,851.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	940.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	1,039.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	2,430.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	645.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	23.000	EACH
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	1.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	1.000	EACH
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	1.000	EACH
716-04.16	PLASTIC PAVEMENT MARKING (NOISE STRIP)	1,092.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	14.000	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	57.000	L.M.
716-13.05	SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)	2,590.000	L.F.
717-01	MOBILIZATION	(1)	LS
411-03.07	ACS MIX(PG64-22) THIN LIFT ASPHALT	2,996.000	TON
411-03.13	ACS MIX(PG70-22) THIN LIFT D ASPHALT	11,049.000	TON
411-03.08	ACS MIX(PG70-22) THIN LIFT ASPHALT	11,049.000	TON
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	2,996.000	TON

() Item will be bid as lump sum.

Contract ID CNV105 - WARREN

Contract ID: CNV105

Letting Date: March 26, 2021 10:00 AM

Projects: 89005-3229-94
89005-8229-14

STP/HSIP-8(60)
STP/HSIP-8(60)

Counties: WARREN

District:

DBE Goal Percent: 7.00

Description: The resurfacing on S.R. 8 from the Van Buren County line (L.M. 0.00) to north of Wildwood Road (L.M. 4.33).

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,719.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	45.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	3,271.000	TON
411-03.07	ACS MIX(PG64-22) THIN LIFT ASPHALT	4,343.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	6.900	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	4,712.000	TON
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	16.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	16.000	EACH
705-04.22	GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)	1,687.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	16.000	EACH
706-01	GUARDRAIL REMOVED	1,200.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	525.000	S.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	286.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	286.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	186.000	L.F.

Contract ID CNV105 - WARREN

Item No.	Description	Quantity	Units
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	17.100	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	17.100	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV120 - WEAKLEY

Contract ID: CNV120

Letting Date: March 26, 2021 10:00 AM

Projects: 92007-3223-94
92007-4223-04
92007-8223-14

STP/HSIP-89(23)
STP/HSIP-89(23)
STP/HSIP-89(23)

Counties: WEAKLEY

District:

DBE Goal Percent:

Description: The resurfacing with bituminous seal coat on S.R. 89 from north of S.R. 190 (L.M. 27.00) to the Kentucky State line (L.M. 34.26), including bridge repair.

Contract Time: CD - 50

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	13.970	L.M.
403-01.10	HIGH PERFORMANCE FOG SEALS	90,372.000	S.Y.
405-01.01	BITUMINOUS MATERIAL (BSC)	243.000	TON
405-01.02	MINERAL AGGREGATE (BSC)	2,124.000	TON
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	31.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	31.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	1,696.000	S.F.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	200.000	L.F.
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	200.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	23.720	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	23.720	L.M.
717-01	MOBILIZATION	(1)	LS
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	5.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNV107 - WILLIAMSON

Contract ID: CNV107

Letting Date: March 26, 2021 10:00 AM

Projects: 94003-3285-94
 94003-8285-14
 94029-3212-94
 94029-8212-14

STP-NH/HSIP-6(148)
 STP-NH/HSIP-6(148)
 STP/HSIP-246(6)
 STP/HSIP-246(6)

Counties: WILLIAMSON

District:

DBE Goal Percent: 8.00

Description: The resurfacing on U.S. 31 (S.R. 6) from I-840 (L.M. 5.09) to near S.R. 397 (Mack Hatcher Parkway) (L.M. 10.00), and on S.R. 246 from near Forrest Street (L.M. 12.97) to U.S. 431 (S.R. 106) (L.M. 13.76).

Contract Time: DT - 10/31/2021

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	11.700	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	812.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	250.000	TON
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	200.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	300.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	53.300	TON
411-01.10	ACS MIX(PG64-22) GRADING D	1,488.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	8,760.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	0.800	L.M.
411-12.03	SCORING FOR RUMBLE STRIPE (NON- CONTINUOUS) (8IN WIDTH)	6.600	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	1,475.000	TON
611-01.20	ADJUSTMENT OF EXISTING MANHOLE	14.000	EACH
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	2.000	EACH
701-02.01	CONCRETE CURB RAMP (RETROFIT)	2,520.000	S.F.

Contract ID CNV107 - WILLIAMSON

Item No.	Description	Quantity	Units
701-02.06	DETECTABLE WARNING SURFACE (REHABILITATION)	54.000	S.F.
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	3.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	125.000	L.F.
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	4.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	3.000	EACH
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3	3.000	EACH
706-01	GUARDRAIL REMOVED	225.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	50.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	4.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,860.000	S.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	295.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	97.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	271.000	EACH
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	545.000	L.F.
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	590.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	274.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	27.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	992.000	L.F.
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	1,447.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.200	L.M.
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	2.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	808.000	L.F.
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	1.000	EACH
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	5.000	EACH

Contract ID CNV107 - WILLIAMSON

Item No.	Description	Quantity	Units
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	3.200	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	22.300	L.M.
716-12.06	ENHANCED FLAT LINE THERMO (8IN LINE)	197.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	1,136.000	L.F.
730-14.03	LOOP WIRE	2,672.000	L.F.

() Item will be bid as lump sum.

Contract ID CNV073 - WILLIAMSON

Contract ID: CNV073

Letting Date: March 26, 2021 10:00 AM

Projects: 94001-4121-04

NA

Counties: WILLIAMSON

District:

DBE Goal Percent:

Description: The repair of the bridges on I-40 over County Line Road (L.M. 0.02).

Contract Time: DT - 7/31/2021

Item No.	Description	Quantity	Units
307-03.01	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A	322.000	TON
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2	213.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	4.100	TON
411-03.10	ACS MIX(PG76-22) GRADING D	275.000	TON
411-03.11	ACS MIX(PG76-22) GRADING E RWDY	181.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	1,422.222	S.Y.
604-04.02	APPLIED TEXTURE FINISH (EXISTING STRUCTURES)	389.000	S.Y.
604-10.05	CONCRETE	56.750	S.F.
604-10.14	REMOVE EXISTING WEARING SURFACE	(1)	LS
604-10.18	REINFORCING STEEL (REPAIRS)	7,060.000	LB.
604-10.30	BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)	75.000	S.Y.
604-10.42	CONCRETE REPAIRS	941.000	C.F.
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	110.000	S.Y.
604-10.54	CONCRETE REPAIRS	164.000	S.F.
604-10.83	COMPOSITE FIBER ENCASUREMENT	2,231.000	S.F.
617-01	BRIDGE DECK SEALANT	804.000	S.Y.
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3	1.000	EACH
705-20.25	TEMPORARY CRASH CUSHION (MASH TL-3)	2.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS

Contract ID CNV073 - WILLIAMSON

Item No.	Description	Quantity	Units
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	910.000	L.F.
712-02.47	BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL	520.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	319.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	42.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,072.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	48.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
712-08.10	MOBILE MESSAGE SIGN UNIT W/ATTENUATOR	2,000.000	HOURL
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	22,772.000	L.F.
712-09.08	REMOVABLE PAVEMENT MARKING (6" line)	12,822.000	L.F.
712-09.30	REMOVABLE BLACK-OUT TAPE (6")	11,172.000	L.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	10.000	EACH
716-01.11	RAISED PVTM MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)	69.000	EACH
716-01.14	RAISED PAVEMENT MARKER REMOVAL	30.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	30.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVTM MRKNG (6IN LINE)	0.600	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

