

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 08, 2021**

DAVIDSON COUNTY (Contract No. CNV913 Call 001)

19018-4222-04

THE REPAIR OF THE BRIDGE ON U.S. 70S (S.R. 1, HARDING PIKE) OVER SUGARTREE CREEK (L.M. 12.95).

PROJECT LENGTH - 0.014 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2022

---

	TOTAL CONTRACT
Jamison Construction, LLC	\$267,755.00
Kiewit Infrastructure South Co.	\$604,775.50
Mid-State Construction Company, Inc.	\$739,619.43

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>202-04.02 REMOVAL OF STRUCTURES (CONCRETE WALL)</b>			
	<b>1.000 LS</b>		
Jamison Construction, LLC		\$6,000.0000	\$6,000.00
Kiewit Infrastructure South Co.		\$20,000.0000	\$20,000.00
Mid-State Construction Company, Inc.		\$13,148.1800	\$13,148.18
<b>209-65.01 TEMPORARY STREAM DIVERSION (CULVERT)</b>			
	<b>1.000 LS</b>		
Jamison Construction, LLC		\$14,000.0000	\$14,000.00
Kiewit Infrastructure South Co.		\$42,700.0000	\$42,700.00
Mid-State Construction Company, Inc.		\$46,579.4500	\$46,579.45
<b>602-02.01 STRUCTURAL STEEL (WINGWALL BRACKET)</b>			
	<b>2,438.000 LB.</b>		
Jamison Construction, LLC		\$12.0000	\$29,256.00
Kiewit Infrastructure South Co.		\$8.2500	\$20,113.50
Mid-State Construction Company, Inc.		\$11.2800	\$27,500.64
<b>602-02.10 STRUCTURAL STEEL (INSTALLATION OF WINGWALL BRACKET)</b>			
	<b>1.000 LS</b>		
Jamison Construction, LLC		\$11,000.0000	\$11,000.00
Kiewit Infrastructure South Co.		\$20,000.0000	\$20,000.00
Mid-State Construction Company, Inc.		\$15,119.7100	\$15,119.71
<b>602-10.05 BRACING REPAIRS</b>			
	<b>1.000 LS</b>		
Jamison Construction, LLC		\$12,000.0000	\$12,000.00
Kiewit Infrastructure South Co.		\$75,620.0000	\$75,620.00
Mid-State Construction Company, Inc.		\$22,397.8500	\$22,397.85
<b>604-01.20 BOX TUBE SAFETY RAIL</b>			
	<b>15.000 L.F.</b>		
Jamison Construction, LLC		\$650.0000	\$9,750.00
Kiewit Infrastructure South Co.		\$700.0000	\$10,500.00
Mid-State Construction Company, Inc.		\$501.1900	\$7,517.85
<b>604-10.17 NON-PENETRATING CONCRETE SEAL</b>			
	<b>261.000 S.Y.</b>		
Jamison Construction, LLC		\$120.0000	\$31,320.00
Kiewit Infrastructure South Co.		\$525.0000	\$137,025.00
Mid-State Construction Company, Inc.		\$1,210.2800	\$315,883.08
<b>604-10.54 CONCRETE REPAIRS</b>			
	<b>368.000 S.F.</b>		
Jamison Construction, LLC		\$140.0000	\$51,520.00
Kiewit Infrastructure South Co.		\$225.0000	\$82,800.00
Mid-State Construction Company, Inc.		\$257.8600	\$94,892.48

		UNIT PRICE	EXTENSION
<b>606-24.10 SHEET PILES</b>	<b>63.000 S.F.</b>		
Jamison Construction, LLC		\$250.0000	\$15,750.00
Kiewit Infrastructure South Co.		\$500.0000	\$31,500.00
Mid-State Construction Company, Inc.		\$165.7800	\$10,444.14
<b>607-37.30 12IN CORRUGATED METAL PIPE CULVERT</b>	<b>2.000 L.F.</b>		
Jamison Construction, LLC		\$100.0000	\$200.00
Kiewit Infrastructure South Co.		\$500.0000	\$1,000.00
Mid-State Construction Company, Inc.		\$1,054.1500	\$2,108.30
<b>701-01.10 CONCRETE SIDEWALK (DESCRIPTION)</b>	<b>85.000 S.F.</b>		
Jamison Construction, LLC		\$14.0000	\$1,190.00
Kiewit Infrastructure South Co.		\$60.0000	\$5,100.00
Mid-State Construction Company, Inc.		\$45.6000	\$3,876.00
<b>701-02.03 CONCRETE CURB RAMP</b>	<b>60.000 S.F.</b>		
Jamison Construction, LLC		\$16.0000	\$960.00
Kiewit Infrastructure South Co.		\$50.0000	\$3,000.00
Mid-State Construction Company, Inc.		\$67.3100	\$4,038.60
<b>702-01 CONCRETE CURB</b>	<b>1.000 C.Y.</b>		
Jamison Construction, LLC		\$2,500.0000	\$2,500.00
Kiewit Infrastructure South Co.		\$2,000.0000	\$2,000.00
Mid-State Construction Company, Inc.		\$1,341.0200	\$1,341.02
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>	<b>10.000 TON</b>		
Jamison Construction, LLC		\$70.0000	\$700.00
Kiewit Infrastructure South Co.		\$150.0000	\$1,500.00
Mid-State Construction Company, Inc.		\$69.2300	\$692.30
<b>712-01 TRAFFIC CONTROL</b>	<b>1.000 LS</b>		
Jamison Construction, LLC		\$26,000.0000	\$26,000.00
Kiewit Infrastructure South Co.		\$42,000.0000	\$42,000.00
Mid-State Construction Company, Inc.		\$57,516.5300	\$57,516.53
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>	<b>150.000 L.F.</b>		
Jamison Construction, LLC		\$50.0000	\$7,500.00
Kiewit Infrastructure South Co.		\$60.0000	\$9,000.00
Mid-State Construction Company, Inc.		\$36.3500	\$5,452.50

		UNIT PRICE	EXTENSION
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>13.000 EACH</b>		
Jamison Construction, LLC		\$35.0000	\$455.00
Kiewit Infrastructure South Co.		\$36.0000	\$468.00
Mid-State Construction Company, Inc.		\$39.3000	\$510.90
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>10.000 EACH</b>		
Jamison Construction, LLC		\$15.0000	\$150.00
Kiewit Infrastructure South Co.		\$15.0000	\$150.00
Mid-State Construction Company, Inc.		\$15.7200	\$157.20
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>5.000 EACH</b>		
Jamison Construction, LLC		\$35.0000	\$175.00
Kiewit Infrastructure South Co.		\$36.0000	\$180.00
Mid-State Construction Company, Inc.		\$39.3000	\$196.50
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>232.000 S.F.</b>		
Jamison Construction, LLC		\$12.0000	\$2,784.00
Kiewit Infrastructure South Co.		\$10.0000	\$2,320.00
Mid-State Construction Company, Inc.		\$9.1700	\$2,127.44
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>40.000 L.F.</b>		
Jamison Construction, LLC		\$20.0000	\$800.00
Kiewit Infrastructure South Co.		\$16.0000	\$640.00
Mid-State Construction Company, Inc.		\$17.0300	\$681.20
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>1.000 EACH</b>		
Jamison Construction, LLC		\$1,200.0000	\$1,200.00
Kiewit Infrastructure South Co.		\$1,500.0000	\$1,500.00
Mid-State Construction Company, Inc.		\$982.4300	\$982.43
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>345.000 L.F.</b>		
Jamison Construction, LLC		\$3.4000	\$1,173.00
Kiewit Infrastructure South Co.		\$5.0000	\$1,725.00
Mid-State Construction Company, Inc.		\$13.1000	\$4,519.50
<b>713-15.02 REMOVAL &amp; RELOCATION OF SIGN &amp; SUPPORT</b>			
	<b>1.000 EACH</b>		
Jamison Construction, LLC		\$400.0000	\$400.00
Kiewit Infrastructure South Co.		\$60.0000	\$60.00
Mid-State Construction Company, Inc.		\$863.8800	\$863.88

		UNIT PRICE	EXTENSION
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>1.000 EACH</b>		
Jamison Construction, LLC		\$300.0000	\$300.00
Kiewit Infrastructure South Co.		\$250.0000	\$250.00
Mid-State Construction Company, Inc.		\$327.4800	\$327.48
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>			
	<b>3.000 EACH</b>		
Jamison Construction, LLC		\$300.0000	\$900.00
Kiewit Infrastructure South Co.		\$250.0000	\$750.00
Mid-State Construction Company, Inc.		\$327.4800	\$982.44
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>345.000 L.F.</b>		
Jamison Construction, LLC		\$1.6000	\$552.00
Kiewit Infrastructure South Co.		\$1.2000	\$414.00
Mid-State Construction Company, Inc.		\$1.9600	\$676.20
<b>716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>4.000 EACH</b>		
Jamison Construction, LLC		\$150.0000	\$600.00
Kiewit Infrastructure South Co.		\$100.0000	\$400.00
Mid-State Construction Company, Inc.		\$130.9900	\$523.96
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>0.090 L.M.</b>		
Jamison Construction, LLC		\$28,000.0000	\$2,520.00
Kiewit Infrastructure South Co.		\$200,000.0000	\$18,000.00
Mid-State Construction Company, Inc.		\$32,747.5600	\$2,947.28
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Jamison Construction, LLC		\$34,000.0000	\$34,000.00
Kiewit Infrastructure South Co.		\$70,000.0000	\$70,000.00
Mid-State Construction Company, Inc.		\$90,811.4400	\$90,811.44
<b>740-11.03 TEMPORARY SEDIMENT TUBE 18IN</b>			
	<b>400.000 L.F.</b>		
Jamison Construction, LLC		\$5.0000	\$2,000.00
Kiewit Infrastructure South Co.		\$10.0000	\$4,000.00
Mid-State Construction Company, Inc.		\$10.3700	\$4,148.00
<b>801-01 SEEDING (WITH MULCH)</b>			
	<b>1.000 UNIT</b>		
Jamison Construction, LLC		\$100.0000	\$100.00
Kiewit Infrastructure South Co.		\$60.0000	\$60.00
Mid-State Construction Company, Inc.		\$654.9500	\$654.95

**SUB-TOTAL BRIDGE**

Jamison Construction, LLC	\$267,755.00
Kiewit Infrastructure South Co.	\$604,775.50
Mid-State Construction Company, Inc.	\$739,619.43

**TOTAL CONTRACT**

Jamison Construction, LLC	\$267,755.00
Kiewit Infrastructure South Co.	\$604,775.50
Mid-State Construction Company, Inc.	\$739,619.43

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 08, 2021**

MARION COUNTY (Contract No. CNV912 Call 002)

NH-I-24-2(167),58100-3176-14,NH-I-24-2(168),58100-3177-14,NH-I-24-2(169),58100-3181-14,NH-I-24-2(171),58100-3178-14

THE ROCKFALL MITIGATION IN FOUR LOCATIONS ON I-24 (U.S 64) WESTBOUND (NEAR M.M. 136.2, M.M. 137.1, M.M. 137.8 AND M.M. 140.3).

PROJECT LENGTH - 2.725 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2023

DBE GOAL 4.50%

---

	TOTAL CONTRACT
Wright Brothers Construction Company, Inc.	\$14,528,926.75
Dement Construction Company, LLC	\$14,874,869.96
Kiewit Infrastructure South Co.	\$15,285,504.90

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
	<b>1.000 LS</b>		
	Wright Brothers Construction Company, Inc.	\$1,400,000.0000	\$1,400,000.00
	Dement Construction Company, LLC	\$3,517,000.0000	\$3,517,000.00
	Kiewit Infrastructure South Co.	\$885,150.0000	\$885,150.00
<b>202-08.28</b>	<b>REMOVAL OF MEDIAN BARRIER (EXIST. PORTABLE BARRIER WALL)</b>		
	<b>1,310.000 L.F.</b>		
	Wright Brothers Construction Company, Inc.	\$20.7500	\$27,182.50
	Dement Construction Company, LLC	\$10.0000	\$13,100.00
	Kiewit Infrastructure South Co.	\$20.0000	\$26,200.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
	<b>33,483.000 C.Y.</b>		
	Wright Brothers Construction Company, Inc.	\$52.0000	\$1,741,116.00
	Dement Construction Company, LLC	\$26.0000	\$870,558.00
	Kiewit Infrastructure South Co.	\$45.0000	\$1,506,735.00
<b>203-01.09</b>	<b>ACID PRODUCING MATERIAL HAUL &amp; TIP FEE</b>		
	<b>6,563.000 TON</b>		
	Wright Brothers Construction Company, Inc.	\$100.0000	\$656,300.00
	Dement Construction Company, LLC	\$90.0000	\$590,670.00
	Kiewit Infrastructure South Co.	\$140.0000	\$918,820.00
<b>203-01.11</b>	<b>PRESPLITTING OF ROCK EXCAVATION</b>		
	<b>2,756.000 S.Y.</b>		
	Wright Brothers Construction Company, Inc.	\$130.0000	\$358,280.00
	Dement Construction Company, LLC	\$330.0000	\$909,480.00
	Kiewit Infrastructure South Co.	\$340.0000	\$937,040.00
<b>203-02.01</b>	<b>BORROW EXCAVATION (GRADED SOLID ROCK)</b>		
	<b>19,400.000 TON</b>		
	Wright Brothers Construction Company, Inc.	\$49.0000	\$950,600.00
	Dement Construction Company, LLC	\$33.0000	\$640,200.00
	Kiewit Infrastructure South Co.	\$32.0000	\$620,800.00
<b>203-11</b>	<b>SCALING AND TRIMMING</b>		
	<b>33,996.000 S.Y.</b>		
	Wright Brothers Construction Company, Inc.	\$12.5000	\$424,950.00
	Dement Construction Company, LLC	\$11.0000	\$373,956.00
	Kiewit Infrastructure South Co.	\$15.0000	\$509,940.00
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
	<b>173.000 C.Y.</b>		
	Wright Brothers Construction Company, Inc.	\$38.5000	\$6,660.50
	Dement Construction Company, LLC	\$50.0000	\$8,650.00
	Kiewit Infrastructure South Co.	\$50.0000	\$8,650.00



		UNIT PRICE	EXTENSION
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>212.000 L.F.</b>		
Wright Brothers Construction Company, Inc.		\$6.0000	\$1,272.00
Dement Construction Company, LLC		\$10.0000	\$2,120.00
Kiewit Infrastructure South Co.		\$13.0000	\$2,756.00
<b>209-08.07 ROCK CHECK DAM</b>			
	<b>80.000 EACH</b>		
Wright Brothers Construction Company, Inc.		\$750.0000	\$60,000.00
Dement Construction Company, LLC		\$475.0000	\$38,000.00
Kiewit Infrastructure South Co.		\$525.0000	\$42,000.00
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>43.000 EACH</b>		
Wright Brothers Construction Company, Inc.		\$1,000.0000	\$43,000.00
Dement Construction Company, LLC		\$850.0000	\$36,550.00
Kiewit Infrastructure South Co.		\$935.0000	\$40,205.00
<b>209-40.33 CATCH BASIN PROTECTION (TYPE D)</b>			
	<b>2.000 EACH</b>		
Wright Brothers Construction Company, Inc.		\$285.0000	\$570.00
Dement Construction Company, LLC		\$500.0000	\$1,000.00
Kiewit Infrastructure South Co.		\$550.0000	\$1,100.00
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>83.000 TON</b>		
Wright Brothers Construction Company, Inc.		\$61.0000	\$5,063.00
Dement Construction Company, LLC		\$50.0000	\$4,150.00
Kiewit Infrastructure South Co.		\$45.0000	\$3,735.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>2,171.000 TON</b>		
Wright Brothers Construction Company, Inc.		\$101.0000	\$219,271.00
Dement Construction Company, LLC		\$71.0700	\$154,292.97
Kiewit Infrastructure South Co.		\$83.0000	\$180,193.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>60.000 TON</b>		
Wright Brothers Construction Company, Inc.		\$660.0000	\$39,600.00
Dement Construction Company, LLC		\$563.9200	\$33,835.20
Kiewit Infrastructure South Co.		\$650.0000	\$39,000.00
<b>406-04.02 HIGH FRICTION SURFACE TREATMENT</b>			
	<b>8,228.000 S.Y.</b>		
Wright Brothers Construction Company, Inc.		\$24.7500	\$203,643.00
Dement Construction Company, LLC		\$21.9000	\$180,193.20
Kiewit Infrastructure South Co.		\$36.0000	\$296,208.00

		UNIT PRICE	EXTENSION
<b>411-03.10 ACS MIX(PG76-22) GRADING D</b>			
	<b>7,631.000 TON</b>		
Wright Brothers Construction Company, Inc.		\$126.0000	\$961,506.00
Dement Construction Company, LLC		\$110.5700	\$843,759.67
Kiewit Infrastructure South Co.		\$132.0000	\$1,007,292.00
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>5.600 L.M.</b>		
Wright Brothers Construction Company, Inc.		\$1,100.0000	\$6,160.00
Dement Construction Company, LLC		\$1,000.0000	\$5,600.00
Kiewit Infrastructure South Co.		\$1,200.0000	\$6,720.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>8,315.000 TON</b>		
Wright Brothers Construction Company, Inc.		\$19.4000	\$161,311.00
Dement Construction Company, LLC		\$23.2300	\$193,157.45
Kiewit Infrastructure South Co.		\$26.8000	\$222,842.00
<b>610-12.01 HORIZONTAL DRAINS AND CASING</b>			
	<b>2,664.000 L.F.</b>		
Wright Brothers Construction Company, Inc.		\$129.0000	\$343,656.00
Dement Construction Company, LLC		\$113.5000	\$302,364.00
Kiewit Infrastructure South Co.		\$141.0000	\$375,624.00
<b>621-03.03 24" TEMPORARY DRAINAGE PIPE</b>			
	<b>416.000 L.F.</b>		
Wright Brothers Construction Company, Inc.		\$75.0000	\$31,200.00
Dement Construction Company, LLC		\$55.0000	\$22,880.00
Kiewit Infrastructure South Co.		\$115.0000	\$47,840.00
<b>705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)</b>			
	<b>529.000 EACH</b>		
Wright Brothers Construction Company, Inc.		\$4.1000	\$2,168.90
Dement Construction Company, LLC		\$3.6800	\$1,946.72
Kiewit Infrastructure South Co.		\$12.0000	\$6,348.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>1.000 EACH</b>		
Wright Brothers Construction Company, Inc.		\$4,810.0000	\$4,810.00
Dement Construction Company, LLC		\$4,397.0000	\$4,397.00
Kiewit Infrastructure South Co.		\$3,850.0000	\$3,850.00
<b>705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3</b>			
	<b>1.000 EACH</b>		
Wright Brothers Construction Company, Inc.		\$2,880.0000	\$2,880.00
Dement Construction Company, LLC		\$2,765.0000	\$2,765.00
Kiewit Infrastructure South Co.		\$2,250.0000	\$2,250.00

		UNIT PRICE	EXTENSION
<b>705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)</b>			
	<b>3.000 EACH</b>		
Wright Brothers Construction Company, Inc.		\$7,270.0000	\$21,810.00
Dement Construction Company, LLC		\$6,500.0000	\$19,500.00
Kiewit Infrastructure South Co.		\$9,350.0000	\$28,050.00
<b>707-02.43 ROCK ANCHOR, TYPE I</b>			
	<b>27,300.000 L.F.</b>		
Wright Brothers Construction Company, Inc.		\$72.0000	\$1,965,600.00
Dement Construction Company, LLC		\$63.5000	\$1,733,550.00
Kiewit Infrastructure South Co.		\$78.0000	\$2,129,400.00
<b>707-02.44 ROCK ANCHOR, TYPE II</b>			
	<b>550.000 L.F.</b>		
Wright Brothers Construction Company, Inc.		\$298.0000	\$163,900.00
Dement Construction Company, LLC		\$262.5000	\$144,375.00
Kiewit Infrastructure South Co.		\$338.0000	\$185,900.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>225.000 L.F.</b>		
Wright Brothers Construction Company, Inc.		\$3.3000	\$742.50
Dement Construction Company, LLC		\$2.5000	\$562.50
Kiewit Infrastructure South Co.		\$5.0000	\$1,125.00
<b>707-10.03 ROCKFALL FENCE (TYPE III)</b>			
	<b>700.000 L.F.</b>		
Wright Brothers Construction Company, Inc.		\$900.0000	\$630,000.00
Dement Construction Company, LLC		\$795.0000	\$556,500.00
Kiewit Infrastructure South Co.		\$986.0000	\$690,200.00
<b>707-10.07 ROCKFALL DRAPE (TYPE III)</b>			
	<b>15,111.000 S.Y.</b>		
Wright Brothers Construction Company, Inc.		\$68.0000	\$1,027,548.00
Dement Construction Company, LLC		\$60.0000	\$906,660.00
Kiewit Infrastructure South Co.		\$74.4000	\$1,124,258.40
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>400.000 TON</b>		
Wright Brothers Construction Company, Inc.		\$56.0000	\$22,400.00
Dement Construction Company, LLC		\$55.0000	\$22,000.00
Kiewit Infrastructure South Co.		\$105.0000	\$42,000.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>600.000 TON</b>		
Wright Brothers Construction Company, Inc.		\$75.0000	\$45,000.00
Dement Construction Company, LLC		\$55.0000	\$33,000.00
Kiewit Infrastructure South Co.		\$65.0000	\$39,000.00

		UNIT PRICE	EXTENSION
<b>711-05.71 51IN SINGLE SLOPE CONCRETE BARRIER WALL</b>			
	<b>900.000 L.F.</b>		
Wright Brothers Construction Company, Inc.		\$169.0000	\$152,100.00
Dement Construction Company, LLC		\$145.0000	\$130,500.00
Kiewit Infrastructure South Co.		\$187.0000	\$168,300.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Wright Brothers Construction Company, Inc.		\$175,000.0000	\$175,000.00
Dement Construction Company, LLC		\$387,548.5000	\$387,548.50
Kiewit Infrastructure South Co.		\$350,000.0000	\$350,000.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>9,060.000 L.F.</b>		
Wright Brothers Construction Company, Inc.		\$61.0000	\$552,660.00
Dement Construction Company, LLC		\$25.0000	\$226,500.00
Kiewit Infrastructure South Co.		\$50.0000	\$453,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>777.000 EACH</b>		
Wright Brothers Construction Company, Inc.		\$37.7500	\$29,331.75
Dement Construction Company, LLC		\$34.0000	\$26,418.00
Kiewit Infrastructure South Co.		\$37.0000	\$28,749.00
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>428.000 EACH</b>		
Wright Brothers Construction Company, Inc.		\$14.4500	\$6,184.60
Dement Construction Company, LLC		\$13.0000	\$5,564.00
Kiewit Infrastructure South Co.		\$14.5000	\$6,206.00
<b>712-05.03 WARNING LIGHTS (TYPE C)</b>			
	<b>777.000 EACH</b>		
Wright Brothers Construction Company, Inc.		\$40.0000	\$31,080.00
Dement Construction Company, LLC		\$36.0000	\$27,972.00
Kiewit Infrastructure South Co.		\$39.0000	\$30,303.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,021.000 S.F.</b>		
Wright Brothers Construction Company, Inc.		\$8.0500	\$8,219.05
Dement Construction Company, LLC		\$7.2500	\$7,402.25
Kiewit Infrastructure South Co.		\$9.0000	\$9,189.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>6.000 EACH</b>		
Wright Brothers Construction Company, Inc.		\$1,050.0000	\$6,300.00
Dement Construction Company, LLC		\$950.0000	\$5,700.00
Kiewit Infrastructure South Co.		\$1,100.0000	\$6,600.00

		UNIT PRICE	EXTENSION
<b>712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR</b>			
	<b>800.000 HOUR</b>		
Wright Brothers Construction Company, Inc.		\$113.0000	\$90,400.00
Dement Construction Company, LLC		\$102.0000	\$81,600.00
Kiewit Infrastructure South Co.		\$103.0000	\$82,400.00
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>68.000 EACH</b>		
Wright Brothers Construction Company, Inc.		\$40.0000	\$2,720.00
Dement Construction Company, LLC		\$36.0000	\$2,448.00
Kiewit Infrastructure South Co.		\$39.0000	\$2,652.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>6.000 EACH</b>		
Wright Brothers Construction Company, Inc.		\$9,380.0000	\$56,280.00
Dement Construction Company, LLC		\$8,450.0000	\$50,700.00
Kiewit Infrastructure South Co.		\$9,295.0000	\$55,770.00
<b>716-01.06 TEMPORARY RAISED PAVEMENT MARKER,WHITE</b>			
	<b>1,182.000 EACH</b>		
Wright Brothers Construction Company, Inc.		\$14.1500	\$16,725.30
Dement Construction Company, LLC		\$10.0000	\$11,820.00
Kiewit Infrastructure South Co.		\$12.0000	\$14,184.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>1,108.000 EACH</b>		
Wright Brothers Construction Company, Inc.		\$36.0000	\$39,888.00
Dement Construction Company, LLC		\$32.0000	\$35,456.00
Kiewit Infrastructure South Co.		\$35.0000	\$38,780.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>1,108.000 EACH</b>		
Wright Brothers Construction Company, Inc.		\$12.2000	\$13,517.60
Dement Construction Company, LLC		\$9.0000	\$9,972.00
Kiewit Infrastructure South Co.		\$11.0000	\$12,188.00
<b>716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>			
	<b>1,156.000 L.F.</b>		
Wright Brothers Construction Company, Inc.		\$8.9000	\$10,288.40
Dement Construction Company, LLC		\$8.0000	\$9,248.00
Kiewit Infrastructure South Co.		\$10.0000	\$11,560.00
<b>716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>26,275.000 L.F.</b>		
Wright Brothers Construction Company, Inc.		\$0.6000	\$15,765.00
Dement Construction Company, LLC		\$0.3000	\$7,882.50
Kiewit Infrastructure South Co.		\$0.4000	\$10,510.00

		UNIT PRICE	EXTENSION
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>8.900 L.M.</b>		
Wright Brothers Construction Company, Inc.		\$1,190.0000	\$10,591.00
Dement Construction Company, LLC		\$1,400.0000	\$12,460.00
Kiewit Infrastructure South Co.		\$1,975.0000	\$17,577.50
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>1,980.000 L.F.</b>		
Wright Brothers Construction Company, Inc.		\$1.4500	\$2,871.00
Dement Construction Company, LLC		\$1.0000	\$1,980.00
Kiewit Infrastructure South Co.		\$1.1000	\$2,178.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>7.200 L.M.</b>		
Wright Brothers Construction Company, Inc.		\$6,500.0000	\$46,800.00
Dement Construction Company, LLC		\$6,500.0000	\$46,800.00
Kiewit Infrastructure South Co.		\$7,675.0000	\$55,260.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Wright Brothers Construction Company, Inc.		\$715,000.0000	\$715,000.00
Dement Construction Company, LLC		\$730,000.0000	\$730,000.00
Kiewit Infrastructure South Co.		\$764,000.0000	\$764,000.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>1,266.000 S.Y.</b>		
Wright Brothers Construction Company, Inc.		\$3.8500	\$4,874.10
Dement Construction Company, LLC		\$5.0000	\$6,330.00
Kiewit Infrastructure South Co.		\$3.2500	\$4,114.50
<b>740-11.02 TEMPORARY SEDIMENT TUBE 12IN</b>			
	<b>180.000 L.F.</b>		
Wright Brothers Construction Company, Inc.		\$5.2000	\$936.00
Dement Construction Company, LLC		\$6.7500	\$1,215.00
Kiewit Infrastructure South Co.		\$10.0000	\$1,800.00
<b>801-01 SEEDING (WITH MULCH)</b>			
	<b>222.000 UNIT</b>		
Wright Brothers Construction Company, Inc.		\$51.5000	\$11,433.00
Dement Construction Company, LLC		\$37.0000	\$8,214.00
Kiewit Infrastructure South Co.		\$60.0000	\$13,320.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>222.000 UNIT</b>		
Wright Brothers Construction Company, Inc.		\$36.0000	\$7,992.00
Dement Construction Company, LLC		\$30.0000	\$6,660.00
Kiewit Infrastructure South Co.		\$40.0000	\$8,880.00

		UNIT PRICE	EXTENSION
<b>801-01.16 BONDED FIBER MATRIX HYDROMULCH (W/PERMANENT SEED)</b>			
	<b>65.000 UNIT</b>		
Wright Brothers Construction Company, Inc.		\$186.0000	\$12,090.00
Dement Construction Company, LLC		\$180.0000	\$11,700.00
Kiewit Infrastructure South Co.		\$200.0000	\$13,000.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>51.000 M.G.</b>		
Wright Brothers Construction Company, Inc.		\$42.5000	\$2,167.50
Dement Construction Company, LLC		\$100.0000	\$5,100.00
Kiewit Infrastructure South Co.		\$110.0000	\$5,610.00
<b>805-12.02 EROSION CONTROL BLANKET (TYPE II)</b>			
	<b>24,477.000 S.Y.</b>		
Wright Brothers Construction Company, Inc.		\$1.6500	\$40,387.05
Dement Construction Company, LLC		\$1.0000	\$24,477.00
Kiewit Infrastructure South Co.		\$2.5000	\$61,192.50
<b>622-01.05 SHOTCRETE 6 IN THICKNESS</b>			
	<b>37,565.000 S.F.</b>		
Wright Brothers Construction Company, Inc.		\$25.0000	\$939,125.00
Dement Construction Company, LLC		\$22.0000	\$826,430.00
Kiewit Infrastructure South Co.		\$30.0000	\$1,126,950.00

**SUB-TOTAL ROADWAY**

Wright Brothers Construction Company, Inc.	\$14,528,926.75
Dement Construction Company, LLC	\$14,874,869.96
Kiewit Infrastructure South Co.	\$15,285,504.90

**TOTAL CONTRACT**

Wright Brothers Construction Company, Inc.	\$14,528,926.75
Dement Construction Company, LLC	\$14,874,869.96
Kiewit Infrastructure South Co.	\$15,285,504.90



**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 08, 2021**

SHELBY COUNTY (Contract No. CNV911 Call 003)

NH/HSIP-57(86),79028-3274-94,79028-8274-14,STP/HSIP-57(87),79028-3275-94,79028-8275-14

THE RESURFACING ON S.R. 57 FROM S.R. 14 (L.M. 0.00) TO POPLAR AVENUE (L.M. 1.20).

PROJECT LENGTH - 1.200 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2022

DBE GOAL 6.00%

---

	TOTAL CONTRACT
Standard Construction Company, Inc.	\$1,944,533.52
Lehman-Roberts Company	\$2,756,721.00
APAC-Tennessee, Inc.	\$3,004,642.43

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>202-03.01 REMOVAL OF ASPHALT PAVEMENT</b>			
	<b>667.000 S.Y.</b>		
Standard Construction Company, Inc.		\$60.2500	\$40,186.75
Lehman-Roberts Company		\$136.0000	\$90,712.00
APAC-Tennessee, Inc.		\$70.0000	\$46,690.00
<b>203-06 WATER</b>			
	<b>4.000 M.G.</b>		
Standard Construction Company, Inc.		\$50.0000	\$200.00
Lehman-Roberts Company		\$225.0000	\$900.00
APAC-Tennessee, Inc.		\$23.3400	\$93.36
<b>303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)</b>			
	<b>452.000 TON</b>		
Standard Construction Company, Inc.		\$40.2500	\$18,193.00
Lehman-Roberts Company		\$58.0000	\$26,216.00
APAC-Tennessee, Inc.		\$128.8300	\$58,231.16
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>184.000 TON</b>		
Standard Construction Company, Inc.		\$225.0000	\$41,400.00
Lehman-Roberts Company		\$215.0000	\$39,560.00
APAC-Tennessee, Inc.		\$550.0000	\$101,200.00
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>			
	<b>123.000 TON</b>		
Standard Construction Company, Inc.		\$250.0000	\$30,750.00
Lehman-Roberts Company		\$215.0000	\$26,445.00
APAC-Tennessee, Inc.		\$550.0000	\$67,650.00
<b>403-02.01 TRACKLESS TACK COAT</b>			
	<b>29.000 TON</b>		
Standard Construction Company, Inc.		\$1,350.0000	\$39,150.00
Lehman-Roberts Company		\$1,000.0000	\$29,000.00
APAC-Tennessee, Inc.		\$1,450.0000	\$42,050.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>4,523.000 TON</b>		
Standard Construction Company, Inc.		\$136.8500	\$618,972.55
Lehman-Roberts Company		\$150.0000	\$678,450.00
APAC-Tennessee, Inc.		\$205.0000	\$927,215.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>4,125.000 TON</b>		
Standard Construction Company, Inc.		\$46.1500	\$190,368.75
Lehman-Roberts Company		\$45.0000	\$185,625.00
APAC-Tennessee, Inc.		\$65.0000	\$268,125.00

		UNIT PRICE	EXTENSION
<b>611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN</b>			
	<b>14.000 EACH</b>		
Standard Construction Company, Inc.		\$3,600.0000	\$50,400.00
Lehman-Roberts Company		\$3,750.0000	\$52,500.00
APAC-Tennessee, Inc.		\$3,045.6900	\$42,639.66
<b>701-01.01 CONCRETE SIDEWALK (4 ")</b>			
	<b>1,150.000 S.F.</b>		
Standard Construction Company, Inc.		\$12.0000	\$13,800.00
Lehman-Roberts Company		\$12.0000	\$13,800.00
APAC-Tennessee, Inc.		\$10.1500	\$11,672.50
<b>701-02.01 CONCRETE CURB RAMP (RETROFIT)</b>			
	<b>6,042.000 S.F.</b>		
Standard Construction Company, Inc.		\$49.6500	\$299,985.30
Lehman-Roberts Company		\$50.0000	\$302,100.00
APAC-Tennessee, Inc.		\$42.0100	\$253,824.42
<b>701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION)</b>			
	<b>10.000 S.F.</b>		
Standard Construction Company, Inc.		\$60.0000	\$600.00
Lehman-Roberts Company		\$60.0000	\$600.00
APAC-Tennessee, Inc.		\$50.7600	\$507.60
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Standard Construction Company, Inc.		\$132,250.0000	\$132,250.00
Lehman-Roberts Company		\$308,350.0000	\$308,350.00
APAC-Tennessee, Inc.		\$411,646.2100	\$411,646.21
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,862.000 S.F.</b>		
Standard Construction Company, Inc.		\$7.9000	\$14,709.80
Lehman-Roberts Company		\$8.7500	\$16,292.50
APAC-Tennessee, Inc.		\$7.6100	\$14,169.82
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>4.000 EACH</b>		
Standard Construction Company, Inc.		\$1,044.7500	\$4,179.00
Lehman-Roberts Company		\$1,155.0000	\$4,620.00
APAC-Tennessee, Inc.		\$1,010.1500	\$4,040.60
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>1,246.000 S.Y.</b>		
Standard Construction Company, Inc.		\$26.2500	\$32,707.50
Lehman-Roberts Company		\$29.0000	\$36,134.00
APAC-Tennessee, Inc.		\$25.3800	\$31,623.48

		UNIT PRICE	EXTENSION
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>730.000 L.F.</b>		
Standard Construction Company, Inc.		\$18.9000	\$13,797.00
Lehman-Roberts Company		\$21.0000	\$15,330.00
APAC-Tennessee, Inc.		\$18.2700	\$13,337.10
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>38.000 EACH</b>		
Standard Construction Company, Inc.		\$220.5000	\$8,379.00
Lehman-Roberts Company		\$245.0000	\$9,310.00
APAC-Tennessee, Inc.		\$213.2000	\$8,101.60
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>	<b>1,354.000 L.F.</b>		
Standard Construction Company, Inc.		\$36.7500	\$49,759.50
Lehman-Roberts Company		\$40.7500	\$55,175.50
APAC-Tennessee, Inc.		\$35.5300	\$48,107.62
<b>716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)</b>	<b>731.000 L.F.</b>		
Standard Construction Company, Inc.		\$3.1500	\$2,302.65
Lehman-Roberts Company		\$3.5000	\$2,558.50
APAC-Tennessee, Inc.		\$3.0500	\$2,229.55
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>	<b>19.000 EACH</b>		
Standard Construction Company, Inc.		\$210.0000	\$3,990.00
Lehman-Roberts Company		\$232.0000	\$4,408.00
APAC-Tennessee, Inc.		\$203.0500	\$3,857.95
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>	<b>1.000 EACH</b>		
Standard Construction Company, Inc.		\$210.0000	\$210.00
Lehman-Roberts Company		\$232.0000	\$232.00
APAC-Tennessee, Inc.		\$203.0500	\$203.05
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>	<b>6.225 L.M.</b>		
Standard Construction Company, Inc.		\$2,106.3000	\$13,111.72
Lehman-Roberts Company		\$2,330.0000	\$14,504.25
APAC-Tennessee, Inc.		\$2,034.9100	\$12,667.31
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>	<b>6.225 L.M.</b>		
Standard Construction Company, Inc.		\$7,140.0000	\$44,446.50
Lehman-Roberts Company		\$7,890.0000	\$49,115.25
APAC-Tennessee, Inc.		\$6,898.0100	\$42,940.11

		UNIT PRICE	EXTENSION
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>	<b>534.000 L.F.</b>		
Standard Construction Company, Inc.		\$3.1500	\$1,682.10
Lehman-Roberts Company		\$3.5000	\$1,869.00
APAC-Tennessee, Inc.		\$3.0500	\$1,628.70
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Standard Construction Company, Inc.		\$154,500.0000	\$154,500.00
Lehman-Roberts Company		\$650,650.0000	\$650,650.00
APAC-Tennessee, Inc.		\$484,716.0900	\$484,716.09
<b>730-03.20 INSTALL PULL BOX (TYPE A)</b>	<b>2.000 EACH</b>		
Standard Construction Company, Inc.		\$1,200.0000	\$2,400.00
Lehman-Roberts Company		\$1,044.0000	\$2,088.00
APAC-Tennessee, Inc.		\$1,020.0000	\$2,040.00
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>	<b>2.000 EACH</b>		
Standard Construction Company, Inc.		\$1,440.0000	\$2,880.00
Lehman-Roberts Company		\$1,160.0000	\$2,320.00
APAC-Tennessee, Inc.		\$1,224.0000	\$2,448.00
<b>730-12.01 CONDUIT 1" DIAMETER (PVC)</b>	<b>120.000 L.F.</b>		
Standard Construction Company, Inc.		\$30.0000	\$3,600.00
Lehman-Roberts Company		\$60.0000	\$7,200.00
APAC-Tennessee, Inc.		\$25.5000	\$3,060.00
<b>730-14.01 SHIELDED DETECTOR CABLE</b>	<b>60.000 L.F.</b>		
Standard Construction Company, Inc.		\$3.0000	\$180.00
Lehman-Roberts Company		\$1.7500	\$105.00
APAC-Tennessee, Inc.		\$2.5500	\$153.00
<b>730-14.02 SAW SLOT</b>	<b>2,446.000 L.F.</b>		
Standard Construction Company, Inc.		\$8.4000	\$20,546.40
Lehman-Roberts Company		\$14.0000	\$34,244.00
APAC-Tennessee, Inc.		\$7.1400	\$17,464.44
<b>730-14.03 LOOP WIRE</b>	<b>5,644.000 L.F.</b>		
Standard Construction Company, Inc.		\$1.5000	\$8,466.00
Lehman-Roberts Company		\$1.7500	\$9,877.00
APAC-Tennessee, Inc.		\$1.2800	\$7,224.32

		UNIT PRICE	EXTENSION
<b>202-03</b>	<b>REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.</b>		
	<b>128.000 S.Y.</b>		
	Standard Construction Company, Inc.	\$60.0000	\$7,680.00
	Lehman-Roberts Company	\$60.0000	\$7,680.00
	APAC-Tennessee, Inc.	\$50.7600	\$6,497.28
<b>611-03.04</b>	<b>GRAY IRON CASTINGS (CATCHBASIN)</b>		
	<b>8,750.000 LB.</b>		
	Standard Construction Company, Inc.	\$9.0000	\$78,750.00
	Lehman-Roberts Company	\$9.0000	\$78,750.00
	APAC-Tennessee, Inc.	\$7.6100	\$66,587.50

**SUB-TOTAL ROADWAY**

Standard Construction Company, Inc.	\$1,944,533.52
Lehman-Roberts Company	\$2,756,721.00
APAC-Tennessee, Inc.	\$3,004,642.43

**TOTAL CONTRACT**

Standard Construction Company, Inc.	\$1,944,533.52
Lehman-Roberts Company	\$2,756,721.00
APAC-Tennessee, Inc.	\$3,004,642.43

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 08, 2021**

COUNTIES ANDERSON, BLOUNT, CAMPBELL, COCKE, GRAINGER, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, AND SEVIER (Contract No. CNV297 Call 005)

98101-4117-04,98101-4118-04

THE SWEEPING AND DRAIN CLEANING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2023

---

	TOTAL CONTRACT
Blevins Enterprises, Inc.	\$575,822.00
Sweeping Corporation of America, Inc.	\$724,521.53



MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
<b>611-07.11 CLEAN DRAIN(WITH GRATE)</b>		
	<b>1,527.000 EACH</b>	
Blevins Enterprises, Inc.	\$30.0000	\$45,810.00
Sweeping Corporation of America, Inc.	\$48.0000	\$73,296.00
<b>611-07.12 CLEAN DRAIN(WALL DRAIN)</b>		
	<b>141.000 EACH</b>	
Blevins Enterprises, Inc.	\$30.0000	\$4,230.00
Sweeping Corporation of America, Inc.	\$35.0000	\$4,935.00
<b>611-07.13 PIPE CLEANING (&lt;18IN DIA.)</b>		
	<b>1,500.000 L.F.</b>	
Blevins Enterprises, Inc.	\$1.0000	\$1,500.00
Sweeping Corporation of America, Inc.	\$1.7500	\$2,625.00
<b>611-07.14 PIPE CLEANING (&gt;OR=18IN DIA.)</b>		
	<b>250.000 L.F.</b>	
Blevins Enterprises, Inc.	\$1.0000	\$250.00
Sweeping Corporation of America, Inc.	\$3.0000	\$750.00
<b>712-01.02 LANE CLOSURE</b>		
	<b>60.000 EACH</b>	
Blevins Enterprises, Inc.	\$200.0000	\$12,000.00
Sweeping Corporation of America, Inc.	\$1,240.0000	\$74,400.00
<b>719-01 SWEEPING</b>		
	<b>16,001.000 L.M.</b>	
Blevins Enterprises, Inc.	\$32.0000	\$512,032.00
Sweeping Corporation of America, Inc.	\$35.5300	\$568,515.53

**SUB-TOTAL MAINTENANCE**

Blevins Enterprises, Inc.	\$575,822.00
Sweeping Corporation of America, Inc.	\$724,521.53

**TOTAL CONTRACT**

Blevins Enterprises, Inc.	\$575,822.00
Sweeping Corporation of America, Inc.	\$724,521.53

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 08, 2021**

COUNTIES BRADLEY, GRUNDY, HAMILTON, MARION, PUTNAM, SEQUATCHIE, AND WHITE (Contract No. CNV302 Call 007)

98200-4180-04,98200-4181-04

THE SWEEPING AND DRAIN CLEANING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2023

---

	TOTAL CONTRACT
Blevins Enterprises, Inc.	\$341,884.48
Sweeping Corporation of America, Inc.	\$609,855.48

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
<b>611-07.10 CLEAN DRAIN (TRENCH DRAIN)</b>		
	<b>16,000.000 L.F.</b>	
Blevins Enterprises, Inc.	\$2.0000	\$32,000.00
Sweeping Corporation of America, Inc.	\$2.5000	\$40,000.00
<b>611-07.11 CLEAN DRAIN(WITH GRATE)</b>		
	<b>800.000 EACH</b>	
Blevins Enterprises, Inc.	\$22.0000	\$17,600.00
Sweeping Corporation of America, Inc.	\$85.0000	\$68,000.00
<b>611-07.12 CLEAN DRAIN(WALL DRAIN)</b>		
	<b>500.000 EACH</b>	
Blevins Enterprises, Inc.	\$15.0000	\$7,500.00
Sweeping Corporation of America, Inc.	\$55.0000	\$27,500.00
<b>611-07.13 PIPE CLEANING (&lt;18IN DIA.)</b>		
	<b>12,000.000 L.F.</b>	
Blevins Enterprises, Inc.	\$1.0000	\$12,000.00
Sweeping Corporation of America, Inc.	\$2.5000	\$30,000.00
<b>611-07.14 PIPE CLEANING (&gt;OR=18IN DIA.)</b>		
	<b>1,000.000 L.F.</b>	
Blevins Enterprises, Inc.	\$1.0000	\$1,000.00
Sweeping Corporation of America, Inc.	\$3.5000	\$3,500.00
<b>712-01.02 LANE CLOSURE</b>		
	<b>100.000 EACH</b>	
Blevins Enterprises, Inc.	\$125.0000	\$12,500.00
Sweeping Corporation of America, Inc.	\$650.0000	\$65,000.00
<b>719-01 SWEEPING</b>		
	<b>7,644.000 L.M.</b>	
Blevins Enterprises, Inc.	\$33.9200	\$259,284.48
Sweeping Corporation of America, Inc.	\$49.1700	\$375,855.48

**SUB-TOTAL MAINTENANCE**

Blevins Enterprises, Inc.	\$341,884.48
Sweeping Corporation of America, Inc.	\$609,855.48

**TOTAL CONTRACT**

Blevins Enterprises, Inc.	\$341,884.48
Sweeping Corporation of America, Inc.	\$609,855.48

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 08, 2021**

CARROLL COUNTY (Contract No. CNV285 Call 008)

HSIP-77(46),09011-3231-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS INCLUDING RESURFACING ON U.S. 70A (S.R. 77) FROM U.S. 70A (S.R. 76, EAST MAIN STREET) TO NEAR BIGHAM LANE (L.M. 0.00 TO L.M. 4.00).

PROJECT LENGTH - 4.000 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2022

DBE GOAL 3.00%

---

	TOTAL CONTRACT
Delta Contracting Company, LLC	\$567,569.00
Jones Bros. Contractors, LLC	\$695,556.80



		UNIT PRICE	EXTENSION
<b>713-11.21 P POST SLIP BASE</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$375.0000	\$750.00
Jones Bros. Contractors, LLC		\$375.0000	\$750.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>48.000 S.F.</b>		
Delta Contracting Company, LLC		\$13.0000	\$624.00
Jones Bros. Contractors, LLC		\$13.0000	\$624.00
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>265.000 S.F.</b>		
Delta Contracting Company, LLC		\$14.0000	\$3,710.00
Jones Bros. Contractors, LLC		\$14.0000	\$3,710.00
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>32.000 EACH</b>		
Delta Contracting Company, LLC		\$25.0000	\$800.00
Jones Bros. Contractors, LLC		\$25.0000	\$800.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>258.000 EACH</b>		
Delta Contracting Company, LLC		\$25.0000	\$6,450.00
Jones Bros. Contractors, LLC		\$25.0000	\$6,450.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>36.000 S.Y.</b>		
Delta Contracting Company, LLC		\$30.0000	\$1,080.00
Jones Bros. Contractors, LLC		\$30.0000	\$1,080.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>40.000 L.F.</b>		
Delta Contracting Company, LLC		\$15.0000	\$600.00
Jones Bros. Contractors, LLC		\$15.0000	\$600.00
<b>716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$600.0000	\$600.00
Jones Bros. Contractors, LLC		\$600.0000	\$600.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>7.000 S.F.</b>		
Delta Contracting Company, LLC		\$50.0000	\$350.00
Jones Bros. Contractors, LLC		\$50.0000	\$350.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>			
	<b>5.900 L.M.</b>		
Delta Contracting Company, LLC		\$1,850.0000	\$10,915.00
Jones Bros. Contractors, LLC		\$1,850.0000	\$10,915.00



		UNIT PRICE	EXTENSION
<b>716-14.02 PROFILED THERMO PVTM MRKNG AUDIBLE (6IN)</b>			
	<b>7.300 L.M.</b>		
Delta Contracting Company, LLC		\$11,740.0000	\$85,702.00
Jones Bros. Contractors, LLC		\$11,740.0000	\$85,702.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Delta Contracting Company, LLC		\$11,000.0000	\$11,000.00
Jones Bros. Contractors, LLC		\$15,000.0000	\$15,000.00
<b>730-01.08 SCHOOL SPEED LIMIT FLASHING SIGNAL INSTALLED</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$4,260.0000	\$8,520.00
Jones Bros. Contractors, LLC		\$7,500.0000	\$15,000.00

**SUB-TOTAL ROADWAY**

Delta Contracting Company, LLC

\$567,569.00

Jones Bros. Contractors, LLC

\$695,556.80

**TOTAL CONTRACT**

Delta Contracting Company, LLC

\$567,569.00

Jones Bros. Contractors, LLC

\$695,556.80

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 08, 2021**

CARROLL AND GIBSON COUNTIES (Contract No. CNV282 Call 009)

R-NH-76(65),09009-3234-14

THE GRADING, DRAINAGE, CONSTRUCTION OF A CONCRETE BOX BRIDGE, NOISE WALL AND PAVING ON U.S. 79 (S.R. 76) FROM WEST OF CADES-ATWOOD ROAD IN GIBSON COUNTY TO EAST OF S.R. 77 IN CARROLL COUNTY.

PROJECT LENGTH - 4.821 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2025

DBE GOAL 9.50%

---

	TOTAL CONTRACT
Delta Contracting Company, LLC	\$29,734,482.55
Jones Bros. Contractors, LLC	\$38,728,537.56
Vaughn Contractors, Inc.	\$43,082,240.55

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
			<b>1.000 LS</b>
	Delta Contracting Company, LLC	\$330,000.0000	\$330,000.00
	Jones Bros. Contractors, LLC	\$500,000.0000	\$500,000.00
	Vaughn Contractors, Inc.	\$400,000.0000	\$400,000.00
<b>109-10.01</b>	<b>TRAINEE</b>		
			<b>5,680.000 HOUR</b>
	Delta Contracting Company, LLC	\$0.8000	\$4,544.00
	Jones Bros. Contractors, LLC	\$0.8000	\$4,544.00
	Vaughn Contractors, Inc.	\$0.8000	\$4,544.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
			<b>1.000 LS</b>
	Delta Contracting Company, LLC	\$1,102,785.8000	\$1,102,785.80
	Jones Bros. Contractors, LLC	\$1,250,000.0000	\$1,250,000.00
	Vaughn Contractors, Inc.	\$1,900,000.0000	\$1,900,000.00
<b>202-01</b>	<b>REMOVAL OF STRUCTURES AND OBSTRUCTIONS</b>		
			<b>1.000 LS</b>
	Delta Contracting Company, LLC	\$7,000.0000	\$7,000.00
	Jones Bros. Contractors, LLC	\$20,000.0000	\$20,000.00
	Vaughn Contractors, Inc.	\$25,000.0000	\$25,000.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
			<b>1,155,007. C.Y. 000</b>
	Delta Contracting Company, LLC	\$3.3000	\$3,811,523.10
	Jones Bros. Contractors, LLC	\$3.7500	\$4,331,276.25
	Vaughn Contractors, Inc.	\$7.3500	\$8,489,301.45
<b>203-03.10</b>	<b>SELECT GRANULAR MATERIAL</b>		
			<b>300,000.000 TON</b>
	Delta Contracting Company, LLC	\$2.0000	\$600,000.00
	Jones Bros. Contractors, LLC	\$4.5000	\$1,350,000.00
	Vaughn Contractors, Inc.	\$2.0000	\$600,000.00
<b>203-04</b>	<b>PLACING AND SPREADING TOPSOIL</b>		
			<b>66,598.000 C.Y.</b>
	Delta Contracting Company, LLC	\$3.0000	\$199,794.00
	Jones Bros. Contractors, LLC	\$2.0000	\$133,196.00
	Vaughn Contractors, Inc.	\$2.5000	\$166,495.00
<b>203-06</b>	<b>WATER</b>		
			<b>21,680.000 M.G.</b>
	Delta Contracting Company, LLC	\$1.0000	\$21,680.00
	Jones Bros. Contractors, LLC	\$1.0000	\$21,680.00
	Vaughn Contractors, Inc.	\$10.0000	\$216,800.00

		UNIT PRICE	EXTENSION
<b>203-08.50 SEDIMENT BASIN EXCAVATION (COMMON)</b>			
	<b>13,672.000 C.Y.</b>		
Delta Contracting Company, LLC		\$3.5000	\$47,852.00
Jones Bros. Contractors, LLC		\$6.0000	\$82,032.00
Vaughn Contractors, Inc.		\$5.0000	\$68,360.00
<b>203-15.03 COMPACTED CLAY</b>			
	<b>115.000 C.Y.</b>		
Delta Contracting Company, LLC		\$47.0000	\$5,405.00
Jones Bros. Contractors, LLC		\$100.0000	\$11,500.00
Vaughn Contractors, Inc.		\$100.0000	\$11,500.00
<b>203-50 CONSTRUCTION OF HAUL ROAD</b>			
	<b>1.000 LS</b>		
Delta Contracting Company, LLC		\$28,000.0000	\$28,000.00
Jones Bros. Contractors, LLC		\$100,000.0000	\$100,000.00
Vaughn Contractors, Inc.		\$25,000.0000	\$25,000.00
<b>204-08 FOUNDATION FILL MATERIAL</b>			
	<b>475.000 C.Y.</b>		
Delta Contracting Company, LLC		\$55.0000	\$26,125.00
Jones Bros. Contractors, LLC		\$90.0000	\$42,750.00
Vaughn Contractors, Inc.		\$60.0000	\$28,500.00
<b>207-01.01 SUBGRADE CONSTUCTION AND PREPARATION</b>			
	<b>20.000 STA.</b>		
Delta Contracting Company, LLC		\$1,000.0000	\$20,000.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$30,000.00
Vaughn Contractors, Inc.		\$1,000.0000	\$20,000.00
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>3.300 L.M.</b>		
Delta Contracting Company, LLC		\$800.0000	\$2,640.00
Jones Bros. Contractors, LLC		\$1,100.0000	\$3,630.00
Vaughn Contractors, Inc.		\$2,500.0000	\$8,250.00
<b>208-02.01 DITCH (RIPRAP, SAND &amp; PLASTIC SHEETING)</b>			
	<b>370.000 L.F.</b>		
Delta Contracting Company, LLC		\$51.0000	\$18,870.00
Jones Bros. Contractors, LLC		\$75.0000	\$27,750.00
Vaughn Contractors, Inc.		\$75.0000	\$27,750.00
<b>209-02.05 12" TEMPORARY SLOPE DRAIN</b>			
	<b>900.000 L.F.</b>		
Delta Contracting Company, LLC		\$1.0000	\$900.00
Jones Bros. Contractors, LLC		\$12.0000	\$10,800.00
Vaughn Contractors, Inc.		\$20.0000	\$18,000.00

		UNIT PRICE	EXTENSION
<b>209-03.36 STREAM MITIGATION-STEP POOL</b>			
	<b>17.000 EACH</b>		
Delta Contracting Company, LLC		\$2,900.0000	\$49,300.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$42,500.00
Vaughn Contractors, Inc.		\$2,000.0000	\$34,000.00
<b>209-03.41 STREAM MITIGATION - BOULDER RIFFLE</b>			
	<b>250.000 L.F.</b>		
Delta Contracting Company, LLC		\$553.0000	\$138,250.00
Jones Bros. Contractors, LLC		\$600.0000	\$150,000.00
Vaughn Contractors, Inc.		\$350.0000	\$87,500.00
<b>209-03.42 STREAM MITIGATION - LIVE BRUSH LAYERING</b>			
	<b>1,150.000 L.F.</b>		
Delta Contracting Company, LLC		\$60.0000	\$69,000.00
Jones Bros. Contractors, LLC		\$60.0000	\$69,000.00
Vaughn Contractors, Inc.		\$250.0000	\$287,500.00
<b>209-03.47 STREAM MITIGATION - LONGITUDINAL STONE TOE (DESCRIP)</b>			
	<b>50.000 C.Y.</b>		
Delta Contracting Company, LLC		\$120.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$80.0000	\$4,000.00
Vaughn Contractors, Inc.		\$200.0000	\$10,000.00
<b>209-03.67 STREAM MITIGATION – WOOD TOE W/REINFORCED EARTH</b>			
	<b>217.000 L.F.</b>		
Delta Contracting Company, LLC		\$63.0000	\$13,671.00
Jones Bros. Contractors, LLC		\$75.0000	\$16,275.00
Vaughn Contractors, Inc.		\$250.0000	\$54,250.00
<b>209-03.70 BERM DITCH WITH SIDE SLOPE DRAINAGE</b>			
	<b>12.000 EACH</b>		
Delta Contracting Company, LLC		\$3,000.0000	\$36,000.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$60,000.00
Vaughn Contractors, Inc.		\$1,700.0000	\$20,400.00
<b>209-05 SEDIMENT REMOVAL</b>			
	<b>4,565.000 C.Y.</b>		
Delta Contracting Company, LLC		\$6.0000	\$27,390.00
Jones Bros. Contractors, LLC		\$5.0000	\$22,825.00
Vaughn Contractors, Inc.		\$5.0000	\$22,825.00
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>43,250.000 L.F.</b>		
Delta Contracting Company, LLC		\$3.2000	\$138,400.00
Jones Bros. Contractors, LLC		\$5.0000	\$216,250.00
Vaughn Contractors, Inc.		\$3.2000	\$138,400.00

		UNIT PRICE	EXTENSION
<b>209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)</b>			
	<b>70,850.000 L.F.</b>		
Delta Contracting Company, LLC		\$1.4000	\$99,190.00
Jones Bros. Contractors, LLC		\$2.0000	\$141,700.00
Vaughn Contractors, Inc.		\$1.4000	\$99,190.00
<b>209-08.07 ROCK CHECK DAM</b>			
	<b>305.000 EACH</b>		
Delta Contracting Company, LLC		\$300.0000	\$91,500.00
Jones Bros. Contractors, LLC		\$350.0000	\$106,750.00
Vaughn Contractors, Inc.		\$350.0000	\$106,750.00
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>93.000 EACH</b>		
Delta Contracting Company, LLC		\$550.0000	\$51,150.00
Jones Bros. Contractors, LLC		\$450.0000	\$41,850.00
Vaughn Contractors, Inc.		\$750.0000	\$69,750.00
<b>209-09.01 SANDBAGS</b>			
	<b>2,250.000 BAG</b>		
Delta Contracting Company, LLC		\$4.5000	\$10,125.00
Jones Bros. Contractors, LLC		\$6.0000	\$13,500.00
Vaughn Contractors, Inc.		\$5.0000	\$11,250.00
<b>209-09.04 SEDIMENT FILTER BAG(15' X 10')</b>			
	<b>18.000 EACH</b>		
Delta Contracting Company, LLC		\$550.0000	\$9,900.00
Jones Bros. Contractors, LLC		\$500.0000	\$9,000.00
Vaughn Contractors, Inc.		\$550.0000	\$9,900.00
<b>209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)</b>			
	<b>1,800.000 S.Y.</b>		
Delta Contracting Company, LLC		\$5.0000	\$9,000.00
Jones Bros. Contractors, LLC		\$5.0000	\$9,000.00
Vaughn Contractors, Inc.		\$5.0000	\$9,000.00
<b>209-20.21 SEDIMENT POND OUTLET STRUCTURE (SKIMMER TYPE WITH 1" ORIFICE)</b>			
	<b>1.000 LS</b>		
Delta Contracting Company, LLC		\$1,400.0000	\$1,400.00
Jones Bros. Contractors, LLC		\$7,500.0000	\$7,500.00
Vaughn Contractors, Inc.		\$5,000.0000	\$5,000.00
<b>209-40.34 CATCH BASIN PROTECTION (TYPE E)</b>			
	<b>24.000 EACH</b>		
Delta Contracting Company, LLC		\$300.0000	\$7,200.00
Jones Bros. Contractors, LLC		\$250.0000	\$6,000.00
Vaughn Contractors, Inc.		\$300.0000	\$7,200.00

		UNIT PRICE	EXTENSION
<b>209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)</b>			
	<b>25.000 EACH</b>		
Delta Contracting Company, LLC		\$550.0000	\$13,750.00
Jones Bros. Contractors, LLC		\$500.0000	\$12,500.00
Vaughn Contractors, Inc.		\$550.0000	\$13,750.00
<b>209-65.03 TEMPORARY DIVERSION CHANNEL</b>			
	<b>470.000 L.F.</b>		
Delta Contracting Company, LLC		\$35.0000	\$16,450.00
Jones Bros. Contractors, LLC		\$30.0000	\$14,100.00
Vaughn Contractors, Inc.		\$20.0000	\$9,400.00
<b>209-65.04 TEMPORARY IN STREAM DIVERSION</b>			
	<b>720.000 L.F.</b>		
Delta Contracting Company, LLC		\$27.0000	\$19,440.00
Jones Bros. Contractors, LLC		\$50.0000	\$36,000.00
Vaughn Contractors, Inc.		\$30.0000	\$21,600.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>238,879.000 TON</b>		
Delta Contracting Company, LLC		\$13.5000	\$3,224,866.50
Jones Bros. Contractors, LLC		\$24.8100	\$5,926,587.99
Vaughn Contractors, Inc.		\$25.0000	\$5,971,975.00
<b>303-01.01 GRANULAR BACKFILL (ROADWAY)</b>			
	<b>21,745.000 TON</b>		
Delta Contracting Company, LLC		\$27.0000	\$587,115.00
Jones Bros. Contractors, LLC		\$35.0000	\$761,075.00
Vaughn Contractors, Inc.		\$35.0000	\$761,075.00
<b>303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (D)</b>			
	<b>2,500.000 TON</b>		
Delta Contracting Company, LLC		\$26.5000	\$66,250.00
Jones Bros. Contractors, LLC		\$30.0000	\$75,000.00
Vaughn Contractors, Inc.		\$25.0000	\$62,500.00
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>470.000 TON</b>		
Delta Contracting Company, LLC		\$36.0000	\$16,920.00
Jones Bros. Contractors, LLC		\$45.0000	\$21,150.00
Vaughn Contractors, Inc.		\$40.0000	\$18,800.00
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>25,760.000 TON</b>		
Delta Contracting Company, LLC		\$65.2500	\$1,680,840.00
Jones Bros. Contractors, LLC		\$82.0000	\$2,112,320.00
Vaughn Contractors, Inc.		\$65.2500	\$1,680,840.00



		UNIT PRICE	EXTENSION
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>28,021.000 TON</b>		
Delta Contracting Company, LLC		\$69.3500	\$1,943,256.35
Jones Bros. Contractors, LLC		\$92.0000	\$2,577,932.00
Vaughn Contractors, Inc.		\$69.3500	\$1,943,256.35
<b>307-01.20 ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A-S</b>			
	<b>18,925.000 TON</b>		
Delta Contracting Company, LLC		\$67.5000	\$1,277,437.50
Jones Bros. Contractors, LLC		\$93.0000	\$1,760,025.00
Vaughn Contractors, Inc.		\$67.5000	\$1,277,437.50
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>347.000 TON</b>		
Delta Contracting Company, LLC		\$150.0000	\$52,050.00
Jones Bros. Contractors, LLC		\$725.0000	\$251,575.00
Vaughn Contractors, Inc.		\$150.0000	\$52,050.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>1,231.000 TON</b>		
Delta Contracting Company, LLC		\$12.0000	\$14,772.00
Jones Bros. Contractors, LLC		\$46.0000	\$56,626.00
Vaughn Contractors, Inc.		\$12.0000	\$14,772.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>226.000 TON</b>		
Delta Contracting Company, LLC		\$150.0000	\$33,900.00
Jones Bros. Contractors, LLC		\$650.0000	\$146,900.00
Vaughn Contractors, Inc.		\$150.0000	\$33,900.00
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>3,824.000 TON</b>		
Delta Contracting Company, LLC		\$108.6500	\$415,477.60
Jones Bros. Contractors, LLC		\$94.0000	\$359,456.00
Vaughn Contractors, Inc.		\$108.6500	\$415,477.60
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>13,297.000 TON</b>		
Delta Contracting Company, LLC		\$109.7500	\$1,459,345.75
Jones Bros. Contractors, LLC		\$112.0000	\$1,489,264.00
Vaughn Contractors, Inc.		\$109.7500	\$1,459,345.75
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>8.200 L.M.</b>		
Delta Contracting Company, LLC		\$385.0000	\$3,157.00
Jones Bros. Contractors, LLC		\$445.0000	\$3,649.00
Vaughn Contractors, Inc.		\$450.0000	\$3,690.00

		UNIT PRICE	EXTENSION
<b>411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>			
	<b>6.800 L.M.</b>		
Delta Contracting Company, LLC		\$450.0000	\$3,060.00
Jones Bros. Contractors, LLC		\$445.0000	\$3,026.00
Vaughn Contractors, Inc.		\$450.0000	\$3,060.00
<b>411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>			
	<b>0.600 L.M.</b>		
Delta Contracting Company, LLC		\$519.0000	\$311.40
Jones Bros. Contractors, LLC		\$445.0000	\$267.00
Vaughn Contractors, Inc.		\$450.0000	\$270.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>2,667.000 TON</b>		
Delta Contracting Company, LLC		\$13.7300	\$36,617.91
Jones Bros. Contractors, LLC		\$30.7500	\$82,010.25
Vaughn Contractors, Inc.		\$13.7300	\$36,617.91
<b>604-01.01 CLASS A CONCRETE (ROADWAY)</b>			
	<b>1,974.000 C.Y.</b>		
Delta Contracting Company, LLC		\$560.0000	\$1,105,440.00
Jones Bros. Contractors, LLC		\$800.0000	\$1,579,200.00
Vaughn Contractors, Inc.		\$1,010.0000	\$1,993,740.00
<b>604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)</b>			
	<b>313,600.000 LB.</b>		
Delta Contracting Company, LLC		\$1.0000	\$313,600.00
Jones Bros. Contractors, LLC		\$1.1000	\$344,960.00
Vaughn Contractors, Inc.		\$1.4000	\$439,040.00
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>1,782.000 L.F.</b>		
Delta Contracting Company, LLC		\$53.0000	\$94,446.00
Jones Bros. Contractors, LLC		\$72.0000	\$128,304.00
Vaughn Contractors, Inc.		\$64.0000	\$114,048.00
<b>607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>149.000 L.F.</b>		
Delta Contracting Company, LLC		\$65.0000	\$9,685.00
Jones Bros. Contractors, LLC		\$100.0000	\$14,900.00
Vaughn Contractors, Inc.		\$91.0000	\$13,559.00
<b>607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>55.000 L.F.</b>		
Delta Contracting Company, LLC		\$88.0000	\$4,840.00
Jones Bros. Contractors, LLC		\$140.0000	\$7,700.00
Vaughn Contractors, Inc.		\$120.0000	\$6,600.00

		UNIT PRICE	EXTENSION
<b>607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)</b>	<b>266.000 L.F.</b>		
Delta Contracting Company, LLC		\$105.0000	\$27,930.00
Jones Bros. Contractors, LLC		\$170.0000	\$45,220.00
Vaughn Contractors, Inc.		\$162.0000	\$43,092.00
<b>607-09.02 48" CONCRETE PIPE CULVERT (CLASS III)</b>	<b>510.000 L.F.</b>		
Delta Contracting Company, LLC		\$160.0000	\$81,600.00
Jones Bros. Contractors, LLC		\$275.0000	\$140,250.00
Vaughn Contractors, Inc.		\$263.0000	\$134,130.00
<b>607-39.02 18" PIPE CULVERT (SIDE DRAIN)</b>	<b>1,392.000 L.F.</b>		
Delta Contracting Company, LLC		\$35.0000	\$48,720.00
Jones Bros. Contractors, LLC		\$80.0000	\$111,360.00
Vaughn Contractors, Inc.		\$64.0000	\$89,088.00
<b>607-39.03 24" PIPE CULVERT (SIDE DRAIN)</b>	<b>162.000 L.F.</b>		
Delta Contracting Company, LLC		\$55.0000	\$8,910.00
Jones Bros. Contractors, LLC		\$88.0000	\$14,256.00
Vaughn Contractors, Inc.		\$91.0000	\$14,742.00
<b>607-39.04 30" PIPE CULVERT (SIDE DRAIN)</b>	<b>36.000 L.F.</b>		
Delta Contracting Company, LLC		\$65.0000	\$2,340.00
Jones Bros. Contractors, LLC		\$140.0000	\$5,040.00
Vaughn Contractors, Inc.		\$120.0000	\$4,320.00
<b>607-39.05 36" PIPE CULVERT (SIDE DRAIN)</b>	<b>62.000 L.F.</b>		
Delta Contracting Company, LLC		\$83.0000	\$5,146.00
Jones Bros. Contractors, LLC		\$150.0000	\$9,300.00
Vaughn Contractors, Inc.		\$162.0000	\$10,044.00
<b>607-39.07 48" PIPE CULVERT (SIDE DRAIN)</b>	<b>75.000 L.F.</b>		
Delta Contracting Company, LLC		\$108.0000	\$8,100.00
Jones Bros. Contractors, LLC		\$270.0000	\$20,250.00
Vaughn Contractors, Inc.		\$263.0000	\$19,725.00
<b>611-02.01 SPRING DRAIN BOX, TYPE 1</b>	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$1,900.0000	\$3,800.00
Jones Bros. Contractors, LLC		\$4,900.0000	\$9,800.00
Vaughn Contractors, Inc.		\$3,000.0000	\$6,000.00

		UNIT PRICE	EXTENSION
<b>611-05.01 TRENCH DRAINS</b>			
	<b>35.000 L.F.</b>		
Delta Contracting Company, LLC		\$295.0000	\$10,325.00
Jones Bros. Contractors, LLC		\$325.0000	\$11,375.00
Vaughn Contractors, Inc.		\$500.0000	\$17,500.00
<b>611-07.31 18IN ENDWALL (SIDE DRAIN)</b>			
	<b>85.000 EACH</b>		
Delta Contracting Company, LLC		\$3,300.0000	\$280,500.00
Jones Bros. Contractors, LLC		\$3,500.0000	\$297,500.00
Vaughn Contractors, Inc.		\$4,500.0000	\$382,500.00
<b>611-07.32 24IN ENDWALL (SIDE DRAIN)</b>			
	<b>6.000 EACH</b>		
Delta Contracting Company, LLC		\$4,300.0000	\$25,800.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$30,000.00
Vaughn Contractors, Inc.		\$5,000.0000	\$30,000.00
<b>611-07.33 30IN ENDWALL (SIDE DRAIN)</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$8,128.1100	\$16,256.22
Jones Bros. Contractors, LLC		\$12,000.0000	\$24,000.00
Vaughn Contractors, Inc.		\$6,000.0000	\$12,000.00
<b>611-07.34 36IN ENDWALL (SIDE DRAIN)</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$15,000.0000	\$30,000.00
Jones Bros. Contractors, LLC		\$15,000.0000	\$30,000.00
Vaughn Contractors, Inc.		\$6,500.0000	\$13,000.00
<b>611-07.36 48IN ENDWALL (SIDE DRAIN)</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$25,000.0000	\$50,000.00
Jones Bros. Contractors, LLC		\$23,000.0000	\$46,000.00
Vaughn Contractors, Inc.		\$7,500.0000	\$15,000.00
<b>611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>7.000 EACH</b>		
Delta Contracting Company, LLC		\$1,800.0000	\$12,600.00
Jones Bros. Contractors, LLC		\$1,700.0000	\$11,900.00
Vaughn Contractors, Inc.		\$2,400.0000	\$16,800.00
<b>611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1</b>			
	<b>4.000 EACH</b>		
Delta Contracting Company, LLC		\$1,900.0000	\$7,600.00
Jones Bros. Contractors, LLC		\$1,800.0000	\$7,200.00
Vaughn Contractors, Inc.		\$2,600.0000	\$10,400.00

		UNIT PRICE	EXTENSION
<b>611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>12.000 EACH</b>		
Delta Contracting Company, LLC		\$2,500.0000	\$30,000.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$30,000.00
Vaughn Contractors, Inc.		\$3,800.0000	\$45,600.00
<b>611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>4.000 EACH</b>		
Delta Contracting Company, LLC		\$2,600.0000	\$10,400.00
Jones Bros. Contractors, LLC		\$2,600.0000	\$10,400.00
Vaughn Contractors, Inc.		\$3,400.0000	\$13,600.00
<b>611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$3,000.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$2,800.0000	\$5,600.00
Vaughn Contractors, Inc.		\$3,600.0000	\$7,200.00
<b>611-07.61 30IN ENDWALL (CROSS DRAIN) 4:1</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$4,750.0000	\$9,500.00
Jones Bros. Contractors, LLC		\$4,600.0000	\$9,200.00
Vaughn Contractors, Inc.		\$4,650.0000	\$9,300.00
<b>611-07.66 42IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$6,000.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$9,400.0000	\$9,400.00
Vaughn Contractors, Inc.		\$6,000.0000	\$6,000.00
<b>611-07.67 42IN ENDWALL (CROSS DRAIN) 4:1</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$7,500.0000	\$7,500.00
Jones Bros. Contractors, LLC		\$10,900.0000	\$10,900.00
Vaughn Contractors, Inc.		\$6,500.0000	\$6,500.00
<b>611-07.69 48IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$7,450.0000	\$14,900.00
Jones Bros. Contractors, LLC		\$11,400.0000	\$22,800.00
Vaughn Contractors, Inc.		\$7,500.0000	\$15,000.00
<b>611-07.70 48IN ENDWALL (CROSS DRAIN) 4:1</b>			
	<b>5.000 EACH</b>		
Delta Contracting Company, LLC		\$9,250.0000	\$46,250.00
Jones Bros. Contractors, LLC		\$13,300.0000	\$66,500.00
Vaughn Contractors, Inc.		\$8,500.0000	\$42,500.00

		UNIT PRICE	EXTENSION
<b>611-07.71 48IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$13,350.0000	\$13,350.00
Jones Bros. Contractors, LLC		\$17,100.0000	\$17,100.00
Vaughn Contractors, Inc.		\$12,000.0000	\$12,000.00
<b>611-07.73 18IN ENDWALL (MEDIAN DRAIN)</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$7,250.0000	\$14,500.00
Jones Bros. Contractors, LLC		\$6,900.0000	\$13,800.00
Vaughn Contractors, Inc.		\$4,000.0000	\$8,000.00
<b>611-38.01 CATCH BASINS, TYPE 38, 0' - 4' DEPTH</b>			
	<b>16.000 EACH</b>		
Delta Contracting Company, LLC		\$3,600.0000	\$57,600.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$80,000.00
Vaughn Contractors, Inc.		\$4,500.0000	\$72,000.00
<b>611-38.02 CATCH BASINS, TYPE 38, &gt; 4' - 8' DEPTH</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$4,300.0000	\$8,600.00
Jones Bros. Contractors, LLC		\$6,400.0000	\$12,800.00
Vaughn Contractors, Inc.		\$6,000.0000	\$12,000.00
<b>611-39.01 CATCH BASINS, TYPE 39, 0' - 4' DEPTH</b>			
	<b>5.000 EACH</b>		
Delta Contracting Company, LLC		\$5,100.0000	\$25,500.00
Jones Bros. Contractors, LLC		\$6,500.0000	\$32,500.00
Vaughn Contractors, Inc.		\$5,400.0000	\$27,000.00
<b>611-39.02 CATCH BASINS, TYPE 39, &gt; 4' - 8' DEPTH</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$6,100.0000	\$12,200.00
Jones Bros. Contractors, LLC		\$9,600.0000	\$19,200.00
Vaughn Contractors, Inc.		\$8,500.0000	\$17,000.00
<b>621-03.02 18" TEMPORARY DRAINAGE PIPE</b>			
	<b>228.000 L.F.</b>		
Delta Contracting Company, LLC		\$37.0000	\$8,436.00
Jones Bros. Contractors, LLC		\$36.0000	\$8,208.00
Vaughn Contractors, Inc.		\$60.0000	\$13,680.00
<b>621-03.03 24" TEMPORARY DRAINAGE PIPE</b>			
	<b>87.000 L.F.</b>		
Delta Contracting Company, LLC		\$53.0000	\$4,611.00
Jones Bros. Contractors, LLC		\$55.0000	\$4,785.00
Vaughn Contractors, Inc.		\$70.0000	\$6,090.00

		UNIT PRICE	EXTENSION
<b>621-03.05 36" TEMPORARY DRAINAGE PIPE</b>			
	<b>128.000 L.F.</b>		
Delta Contracting Company, LLC		\$75.0000	\$9,600.00
Jones Bros. Contractors, LLC		\$90.0000	\$11,520.00
Vaughn Contractors, Inc.		\$110.0000	\$14,080.00
<b>621-03.07 48" TEMPORARY DRAINAGE PIPE</b>			
	<b>256.000 L.F.</b>		
Delta Contracting Company, LLC		\$110.0000	\$28,160.00
Jones Bros. Contractors, LLC		\$120.0000	\$30,720.00
Vaughn Contractors, Inc.		\$150.0000	\$38,400.00
<b>621-03.11 72" TEMPORARY DRAINAGE PIPE</b>			
	<b>1,080.000 L.F.</b>		
Delta Contracting Company, LLC		\$140.0000	\$151,200.00
Jones Bros. Contractors, LLC		\$210.0000	\$226,800.00
Vaughn Contractors, Inc.		\$300.0000	\$324,000.00
<b>705-01.04 METAL BEAM GUARD FENCE</b>			
	<b>50.000 L.F.</b>		
Delta Contracting Company, LLC		\$125.0000	\$6,250.00
Jones Bros. Contractors, LLC		\$125.0000	\$6,250.00
Vaughn Contractors, Inc.		\$125.0000	\$6,250.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>3,233.000 L.F.</b>		
Delta Contracting Company, LLC		\$37.7500	\$122,045.75
Jones Bros. Contractors, LLC		\$37.7500	\$122,045.75
Vaughn Contractors, Inc.		\$38.0000	\$122,854.00
<b>705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL-3</b>			
	<b>16.000 EACH</b>		
Delta Contracting Company, LLC		\$1,275.0000	\$20,400.00
Jones Bros. Contractors, LLC		\$1,275.0000	\$20,400.00
Vaughn Contractors, Inc.		\$1,275.0000	\$20,400.00
<b>705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3</b>			
	<b>6.000 EACH</b>		
Delta Contracting Company, LLC		\$850.0000	\$5,100.00
Jones Bros. Contractors, LLC		\$850.0000	\$5,100.00
Vaughn Contractors, Inc.		\$850.0000	\$5,100.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>27.000 EACH</b>		
Delta Contracting Company, LLC		\$2,800.0000	\$75,600.00
Jones Bros. Contractors, LLC		\$2,800.0000	\$75,600.00
Vaughn Contractors, Inc.		\$2,800.0000	\$75,600.00

		UNIT PRICE	EXTENSION
<b>705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$2,600.0000	\$2,600.00
Jones Bros. Contractors, LLC		\$2,600.0000	\$2,600.00
Vaughn Contractors, Inc.		\$2,600.0000	\$2,600.00
<b>706-06.03 RADIUS RAIL</b>			
	<b>317.000 L.F.</b>		
Delta Contracting Company, LLC		\$51.0000	\$16,167.00
Jones Bros. Contractors, LLC		\$50.5000	\$16,008.50
Vaughn Contractors, Inc.		\$51.0000	\$16,167.00
<b>707-01.11 CHAIN LINK FENCE (6 FOOT)</b>			
	<b>44,860.000 L.F.</b>		
Delta Contracting Company, LLC		\$18.0000	\$807,480.00
Jones Bros. Contractors, LLC		\$18.0000	\$807,480.00
Vaughn Contractors, Inc.		\$19.0000	\$852,340.00
<b>707-01.12 END &amp; CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6')</b>			
	<b>147.000 EACH</b>		
Delta Contracting Company, LLC		\$300.0000	\$44,100.00
Jones Bros. Contractors, LLC		\$300.0000	\$44,100.00
Vaughn Contractors, Inc.		\$450.0000	\$66,150.00
<b>707-04 WATER CROSSING</b>			
	<b>325.000 L.F.</b>		
Delta Contracting Company, LLC		\$6.0000	\$1,950.00
Jones Bros. Contractors, LLC		\$6.0000	\$1,950.00
Vaughn Contractors, Inc.		\$10.0000	\$3,250.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>19,640.000 L.F.</b>		
Delta Contracting Company, LLC		\$1.3000	\$25,532.00
Jones Bros. Contractors, LLC		\$2.0000	\$39,280.00
Vaughn Contractors, Inc.		\$1.3000	\$25,532.00
<b>708-02.01 MARKERS (CONCRETE R.O.W. POSTS)</b>			
	<b>149.000 EACH</b>		
Delta Contracting Company, LLC		\$170.0000	\$25,330.00
Jones Bros. Contractors, LLC		\$300.0000	\$44,700.00
Vaughn Contractors, Inc.		\$300.0000	\$44,700.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>842.000 TON</b>		
Delta Contracting Company, LLC		\$36.0000	\$30,312.00
Jones Bros. Contractors, LLC		\$55.0000	\$46,310.00
Vaughn Contractors, Inc.		\$40.0000	\$33,680.00



		UNIT PRICE	EXTENSION
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>5,755.000 TON</b>		
Delta Contracting Company, LLC		\$36.0000	\$207,180.00
Jones Bros. Contractors, LLC		\$50.0000	\$287,750.00
Vaughn Contractors, Inc.		\$40.0000	\$230,200.00
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>			
	<b>3,439.000 TON</b>		
Delta Contracting Company, LLC		\$36.0000	\$123,804.00
Jones Bros. Contractors, LLC		\$50.0000	\$171,950.00
Vaughn Contractors, Inc.		\$45.0000	\$154,755.00
<b>709-05.81 ROCK RIFFLES</b>			
	<b>1.000 LS</b>		
Delta Contracting Company, LLC		\$23,000.0000	\$23,000.00
Jones Bros. Contractors, LLC		\$20,000.0000	\$20,000.00
Vaughn Contractors, Inc.		\$135,000.0000	\$135,000.00
<b>709-05.83 EMBEDDED RIPRAP</b>			
	<b>30.000 TON</b>		
Delta Contracting Company, LLC		\$57.0000	\$1,710.00
Jones Bros. Contractors, LLC		\$65.0000	\$1,950.00
Vaughn Contractors, Inc.		\$150.0000	\$4,500.00
<b>710-02 AGGREGATE UNDERDRAINS (WITH PIPE)</b>			
	<b>41,106.000 L.F.</b>		
Delta Contracting Company, LLC		\$8.5000	\$349,401.00
Jones Bros. Contractors, LLC		\$8.5000	\$349,401.00
Vaughn Contractors, Inc.		\$8.5000	\$349,401.00
<b>710-05 LATERAL UNDERDRAIN</b>			
	<b>7,455.000 L.F.</b>		
Delta Contracting Company, LLC		\$6.5000	\$48,457.50
Jones Bros. Contractors, LLC		\$6.5000	\$48,457.50
Vaughn Contractors, Inc.		\$6.5000	\$48,457.50
<b>710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)</b>			
	<b>80.000 EACH</b>		
Delta Contracting Company, LLC		\$950.0000	\$76,000.00
Jones Bros. Contractors, LLC		\$950.0000	\$76,000.00
Vaughn Contractors, Inc.		\$950.0000	\$76,000.00
<b>710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)</b>			
	<b>80.000 EACH</b>		
Delta Contracting Company, LLC		\$950.0000	\$76,000.00
Jones Bros. Contractors, LLC		\$950.0000	\$76,000.00
Vaughn Contractors, Inc.		\$950.0000	\$76,000.00

		UNIT PRICE	EXTENSION
<b>710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)</b>			
	<b>80.000 EACH</b>		
Delta Contracting Company, LLC		\$950.0000	\$76,000.00
Jones Bros. Contractors, LLC		\$950.0000	\$76,000.00
Vaughn Contractors, Inc.		\$950.0000	\$76,000.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Delta Contracting Company, LLC		\$129,000.0000	\$129,000.00
Jones Bros. Contractors, LLC		\$150,000.0000	\$150,000.00
Vaughn Contractors, Inc.		\$300,000.0000	\$300,000.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>1,450.000 L.F.</b>		
Delta Contracting Company, LLC		\$37.0000	\$53,650.00
Jones Bros. Contractors, LLC		\$25.0000	\$36,250.00
Vaughn Contractors, Inc.		\$35.0000	\$50,750.00
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$6,800.0000	\$13,600.00
Jones Bros. Contractors, LLC		\$14,000.0000	\$28,000.00
Vaughn Contractors, Inc.		\$10,000.0000	\$20,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>385.000 EACH</b>		
Delta Contracting Company, LLC		\$30.0000	\$11,550.00
Jones Bros. Contractors, LLC		\$30.0000	\$11,550.00
Vaughn Contractors, Inc.		\$30.0000	\$11,550.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>100.000 EACH</b>		
Delta Contracting Company, LLC		\$25.0000	\$2,500.00
Jones Bros. Contractors, LLC		\$25.0000	\$2,500.00
Vaughn Contractors, Inc.		\$25.0000	\$2,500.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,617.000 S.F.</b>		
Delta Contracting Company, LLC		\$7.1000	\$11,480.70
Jones Bros. Contractors, LLC		\$7.1000	\$11,480.70
Vaughn Contractors, Inc.		\$7.1000	\$11,480.70
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>940.000 L.F.</b>		
Delta Contracting Company, LLC		\$11.0000	\$10,340.00
Jones Bros. Contractors, LLC		\$11.0000	\$10,340.00
Vaughn Contractors, Inc.		\$11.0000	\$10,340.00

		UNIT PRICE	EXTENSION
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$900.0000	\$1,800.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$4,000.00
Vaughn Contractors, Inc.		\$900.0000	\$1,800.00
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>3,120.000 L.F.</b>		
Delta Contracting Company, LLC		\$7.7500	\$24,180.00
Jones Bros. Contractors, LLC		\$7.7500	\$24,180.00
Vaughn Contractors, Inc.		\$7.7500	\$24,180.00
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>2,882.000 LB.</b>		
Delta Contracting Company, LLC		\$3.2500	\$9,366.50
Jones Bros. Contractors, LLC		\$3.2500	\$9,366.50
Vaughn Contractors, Inc.		\$3.2500	\$9,366.50
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>7,197.000 LB.</b>		
Delta Contracting Company, LLC		\$4.0000	\$28,788.00
Jones Bros. Contractors, LLC		\$4.0000	\$28,788.00
Vaughn Contractors, Inc.		\$4.0000	\$28,788.00
<b>713-11.22 U POST SLIP BASE</b>			
	<b>64.000 EACH</b>		
Delta Contracting Company, LLC		\$250.0000	\$16,000.00
Jones Bros. Contractors, LLC		\$250.0000	\$16,000.00
Vaughn Contractors, Inc.		\$250.0000	\$16,000.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>2,417.000 S.F.</b>		
Delta Contracting Company, LLC		\$13.0000	\$31,421.00
Jones Bros. Contractors, LLC		\$13.0000	\$31,421.00
Vaughn Contractors, Inc.		\$13.0000	\$31,421.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Delta Contracting Company, LLC		\$150.0000	\$150.00
Jones Bros. Contractors, LLC		\$150.0000	\$150.00
Vaughn Contractors, Inc.		\$150.0000	\$150.00
<b>713-16.20 SIGNS (PROTECTED AREA)</b>			
	<b>79.000 EACH</b>		
Delta Contracting Company, LLC		\$195.0000	\$15,405.00
Jones Bros. Contractors, LLC		\$195.0000	\$15,405.00
Vaughn Contractors, Inc.		\$195.0000	\$15,405.00

		UNIT PRICE	EXTENSION
<b>716-01.07 TEMPORARY RAISED PAVEMENT MARKER,YELLOW</b>			
	<b>90.000 EACH</b>		
Delta Contracting Company, LLC		\$10.0000	\$900.00
Jones Bros. Contractors, LLC		\$10.0000	\$900.00
Vaughn Contractors, Inc.		\$10.0000	\$900.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>134.000 EACH</b>		
Delta Contracting Company, LLC		\$35.0000	\$4,690.00
Jones Bros. Contractors, LLC		\$35.0000	\$4,690.00
Vaughn Contractors, Inc.		\$35.0000	\$4,690.00
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>771.000 EACH</b>		
Delta Contracting Company, LLC		\$35.0000	\$26,985.00
Jones Bros. Contractors, LLC		\$35.0000	\$26,985.00
Vaughn Contractors, Inc.		\$35.0000	\$26,985.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>126.000 EACH</b>		
Delta Contracting Company, LLC		\$10.0000	\$1,260.00
Jones Bros. Contractors, LLC		\$10.0000	\$1,260.00
Vaughn Contractors, Inc.		\$10.0000	\$1,260.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>271.000 S.Y.</b>		
Delta Contracting Company, LLC		\$31.0000	\$8,401.00
Jones Bros. Contractors, LLC		\$31.0000	\$8,401.00
Vaughn Contractors, Inc.		\$31.0000	\$8,401.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>292.000 L.F.</b>		
Delta Contracting Company, LLC		\$18.0000	\$5,256.00
Jones Bros. Contractors, LLC		\$18.0000	\$5,256.00
Vaughn Contractors, Inc.		\$18.0000	\$5,256.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>10.000 EACH</b>		
Delta Contracting Company, LLC		\$220.0000	\$2,200.00
Jones Bros. Contractors, LLC		\$220.0000	\$2,200.00
Vaughn Contractors, Inc.		\$220.0000	\$2,200.00
<b>716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>			
	<b>137.000 L.F.</b>		
Delta Contracting Company, LLC		\$18.0000	\$2,466.00
Jones Bros. Contractors, LLC		\$18.0000	\$2,466.00
Vaughn Contractors, Inc.		\$18.0000	\$2,466.00

		UNIT PRICE	EXTENSION
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>4,540.000 L.F.</b>		
Delta Contracting Company, LLC		\$1.5000	\$6,810.00
Jones Bros. Contractors, LLC		\$1.5000	\$6,810.00
Vaughn Contractors, Inc.		\$1.5000	\$6,810.00
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>			
	<b>7.000 EACH</b>		
Delta Contracting Company, LLC		\$210.0000	\$1,470.00
Jones Bros. Contractors, LLC		\$210.0000	\$1,470.00
Vaughn Contractors, Inc.		\$210.0000	\$1,470.00
<b>716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL &amp; ARROW)</b>			
	<b>8.000 EACH</b>		
Delta Contracting Company, LLC		\$425.0000	\$3,400.00
Jones Bros. Contractors, LLC		\$425.0000	\$3,400.00
Vaughn Contractors, Inc.		\$425.0000	\$3,400.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>1.500 L.M.</b>		
Delta Contracting Company, LLC		\$2,700.0000	\$4,050.00
Jones Bros. Contractors, LLC		\$2,700.0000	\$4,050.00
Vaughn Contractors, Inc.		\$2,700.0000	\$4,050.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>5.000 L.M.</b>		
Delta Contracting Company, LLC		\$2,700.0000	\$13,500.00
Jones Bros. Contractors, LLC		\$2,700.0000	\$13,500.00
Vaughn Contractors, Inc.		\$2,700.0000	\$13,500.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>22.300 L.M.</b>		
Delta Contracting Company, LLC		\$5,500.0000	\$122,650.00
Jones Bros. Contractors, LLC		\$5,500.0000	\$122,650.00
Vaughn Contractors, Inc.		\$5,500.0000	\$122,650.00
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>			
	<b>1,400.000 L.F.</b>		
Delta Contracting Company, LLC		\$3.0000	\$4,200.00
Jones Bros. Contractors, LLC		\$3.0000	\$4,200.00
Vaughn Contractors, Inc.		\$3.0000	\$4,200.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Delta Contracting Company, LLC		\$1,490,830.0000	\$1,490,830.00
Jones Bros. Contractors, LLC		\$1,925,000.0000	\$1,925,000.00
Vaughn Contractors, Inc.		\$2,000,000.0000	\$2,000,000.00

		UNIT PRICE	EXTENSION
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>8,015.000 S.Y.</b>		
Delta Contracting Company, LLC		\$2.7000	\$21,640.50
Jones Bros. Contractors, LLC		\$2.0000	\$16,030.00
Vaughn Contractors, Inc.		\$3.5000	\$28,052.50
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>202,700.000 S.Y.</b>		
Delta Contracting Company, LLC		\$1.6000	\$324,320.00
Jones Bros. Contractors, LLC		\$1.2000	\$243,240.00
Vaughn Contractors, Inc.		\$2.5000	\$506,750.00
<b>740-11.03 TEMPORARY SEDIMENT TUBE 18IN</b>			
	<b>650.000 L.F.</b>		
Delta Contracting Company, LLC		\$5.0000	\$3,250.00
Jones Bros. Contractors, LLC		\$7.0000	\$4,550.00
Vaughn Contractors, Inc.		\$5.0000	\$3,250.00
<b>801-01 SEEDING (WITH MULCH)</b>			
	<b>350.000 UNIT</b>		
Delta Contracting Company, LLC		\$22.0000	\$7,700.00
Jones Bros. Contractors, LLC		\$35.0000	\$12,250.00
Vaughn Contractors, Inc.		\$22.0000	\$7,700.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>3,220.000 UNIT</b>		
Delta Contracting Company, LLC		\$15.0000	\$48,300.00
Jones Bros. Contractors, LLC		\$25.0000	\$80,500.00
Vaughn Contractors, Inc.		\$15.0000	\$48,300.00
<b>801-01.08 SEEDING (SPECIAL MIXTURE) WITH MULCH</b>			
	<b>736.000 UNIT</b>		
Delta Contracting Company, LLC		\$30.0000	\$22,080.00
Jones Bros. Contractors, LLC		\$50.0000	\$36,800.00
Vaughn Contractors, Inc.		\$30.0000	\$22,080.00
<b>801-01.17 BONDED FIBER MATRIX HYDROMULCH (W/TEMPORARY SEED)</b>			
	<b>1,445.000 UNIT</b>		
Delta Contracting Company, LLC		\$71.0000	\$102,595.00
Jones Bros. Contractors, LLC		\$85.0000	\$122,825.00
Vaughn Contractors, Inc.		\$71.0000	\$102,595.00
<b>801-02 SEEDING (WITHOUT MULCH)</b>			
	<b>332.000 UNIT</b>		
Delta Contracting Company, LLC		\$18.0000	\$5,976.00
Jones Bros. Contractors, LLC		\$15.0000	\$4,980.00
Vaughn Contractors, Inc.		\$18.0000	\$5,976.00

		UNIT PRICE	EXTENSION
<b>801-02.08 TEMPORARY SEEDING (WITHOUT MULCH)</b>			
	<b>100.000 UNIT</b>		
Delta Contracting Company, LLC		\$16.0000	\$1,600.00
Jones Bros. Contractors, LLC		\$15.0000	\$1,500.00
Vaughn Contractors, Inc.		\$16.0000	\$1,600.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>3,916.000 M.G.</b>		
Delta Contracting Company, LLC		\$1.0000	\$3,916.00
Jones Bros. Contractors, LLC		\$5.0000	\$19,580.00
Vaughn Contractors, Inc.		\$1.0000	\$3,916.00
<b>801-08 FERTILIZER (SUPPLEMENTAL APPLICATION)</b>			
	<b>8.000 TON</b>		
Delta Contracting Company, LLC		\$600.0000	\$4,800.00
Jones Bros. Contractors, LLC		\$750.0000	\$6,000.00
Vaughn Contractors, Inc.		\$600.0000	\$4,800.00
<b>802-02.30 CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH)</b>			
	<b>310.000 EACH</b>		
Delta Contracting Company, LLC		\$4.0000	\$1,240.00
Jones Bros. Contractors, LLC		\$7.5000	\$2,325.00
Vaughn Contractors, Inc.		\$4.0000	\$1,240.00
<b>802-02.31 CUTTINGS: SALIX SERICEA (18IN-24IN)</b>			
	<b>310.000 EACH</b>		
Delta Contracting Company, LLC		\$4.0000	\$1,240.00
Jones Bros. Contractors, LLC		\$7.5000	\$2,325.00
Vaughn Contractors, Inc.		\$4.0000	\$1,240.00
<b>802-02.32 CUTTINGS: CORNUS AMOMUM (18IN-24IN)</b>			
	<b>310.000 EACH</b>		
Delta Contracting Company, LLC		\$4.0000	\$1,240.00
Jones Bros. Contractors, LLC		\$7.5000	\$2,325.00
Vaughn Contractors, Inc.		\$4.0000	\$1,240.00
<b>802-02.33 CUTTINGS: SAMBUCUS CANADENSIS (18IN-24IN)</b>			
	<b>310.000 EACH</b>		
Delta Contracting Company, LLC		\$4.0000	\$1,240.00
Jones Bros. Contractors, LLC		\$7.5000	\$2,325.00
Vaughn Contractors, Inc.		\$4.0000	\$1,240.00
<b>802-12.07 BETULA NIGRA (RIVER BIRCH SEEDLNG B.R.)</b>			
	<b>191.000 EACH</b>		
Delta Contracting Company, LLC		\$4.5000	\$859.50
Jones Bros. Contractors, LLC		\$7.5000	\$1,432.50
Vaughn Contractors, Inc.		\$4.5000	\$859.50

		UNIT PRICE	EXTENSION
<b>802-12.14 DIOSPYROS VIRGINIANA (PERSIMMON SEEDLNG B.R.)</b>	<b>254.000 EACH</b>		
Delta Contracting Company, LLC		\$4.5000	\$1,143.00
Jones Bros. Contractors, LLC		\$7.5000	\$1,905.00
Vaughn Contractors, Inc.		\$4.5000	\$1,143.00
<b>802-12.26 PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG B.R.)</b>	<b>630.000 EACH</b>		
Delta Contracting Company, LLC		\$4.5000	\$2,835.00
Jones Bros. Contractors, LLC		\$7.5000	\$4,725.00
Vaughn Contractors, Inc.		\$4.5000	\$2,835.00
<b>802-12.37 QUERCUS PALUSTRIS (PIN OAK SEEDLNG B.R.)</b>	<b>630.000 EACH</b>		
Delta Contracting Company, LLC		\$4.5000	\$2,835.00
Jones Bros. Contractors, LLC		\$7.5000	\$4,725.00
Vaughn Contractors, Inc.		\$4.5000	\$2,835.00
<b>802-12.38 QUERCUS PHELLOS (WILLOW OAK SEEDLNG B.R.)</b>	<b>630.000 EACH</b>		
Delta Contracting Company, LLC		\$4.5000	\$2,835.00
Jones Bros. Contractors, LLC		\$7.5000	\$4,725.00
Vaughn Contractors, Inc.		\$4.5000	\$2,835.00
<b>802-12.55 CARYA LACINIOSA (SHELLBARK HICKORY SEEDLING B.R.)</b>	<b>630.000 EACH</b>		
Delta Contracting Company, LLC		\$4.5000	\$2,835.00
Jones Bros. Contractors, LLC		\$7.5000	\$4,725.00
Vaughn Contractors, Inc.		\$4.5000	\$2,835.00
<b>802-13.51 ALNUS SERRULATA (HAZEL ALDER SDLNG BARE ROOT)</b>	<b>1,050.000 EACH</b>		
Delta Contracting Company, LLC		\$4.5000	\$4,725.00
Jones Bros. Contractors, LLC		\$7.5000	\$7,875.00
Vaughn Contractors, Inc.		\$4.5000	\$4,725.00
<b>802-13.57 ILEX OPACA (AMERICAN HOLLY SDLNG BARE ROOT)</b>	<b>191.000 EACH</b>		
Delta Contracting Company, LLC		\$4.5000	\$859.50
Jones Bros. Contractors, LLC		\$25.0000	\$4,775.00
Vaughn Contractors, Inc.		\$4.5000	\$859.50
<b>802-13.59 LINDERA BENZOIN (SPICEBUSH SDLNG BARE ROOT)</b>	<b>1,050.000 EACH</b>		
Delta Contracting Company, LLC		\$4.5000	\$4,725.00
Jones Bros. Contractors, LLC		\$7.5000	\$7,875.00
Vaughn Contractors, Inc.		\$4.5000	\$4,725.00



		UNIT PRICE	EXTENSION
<b>802-13.62 ILEX VERTICILLATA (CMMN WINTERBERRY SDLNG B.R.)</b>	<b>1,050.000 EACH</b>		
Delta Contracting Company, LLC		\$4.5000	\$4,725.00
Jones Bros. Contractors, LLC		\$25.0000	\$26,250.00
Vaughn Contractors, Inc.		\$4.5000	\$4,725.00
<b>803-01 SODDING (NEW SOD)</b>	<b>380,800.000 S.Y.</b>		
Delta Contracting Company, LLC		\$2.4500	\$932,960.00
Jones Bros. Contractors, LLC		\$3.1500	\$1,199,520.00
Vaughn Contractors, Inc.		\$2.5000	\$952,000.00
<b>805-12.01 EROSION CONTROL BLANKET (TYPE I)</b>	<b>4,500.000 S.Y.</b>		
Delta Contracting Company, LLC		\$1.2000	\$5,400.00
Jones Bros. Contractors, LLC		\$2.5000	\$11,250.00
Vaughn Contractors, Inc.		\$1.2000	\$5,400.00
<b>805-12.02 EROSION CONTROL BLANKET (TYPE II)</b>	<b>4,500.000 S.Y.</b>		
Delta Contracting Company, LLC		\$1.2000	\$5,400.00
Jones Bros. Contractors, LLC		\$2.5000	\$11,250.00
Vaughn Contractors, Inc.		\$1.2000	\$5,400.00
<b>805-12.05 TURF REINFORCEMENT MAT (CHANNEL LINER)</b>	<b>241.000 S.Y.</b>		
Delta Contracting Company, LLC		\$5.0000	\$1,205.00
Jones Bros. Contractors, LLC		\$10.0000	\$2,410.00
Vaughn Contractors, Inc.		\$5.0000	\$1,205.00
<b>805-12.08 700 GRAM COIR FIBER EROSION BLANKET</b>	<b>3,200.000 S.Y.</b>		
Delta Contracting Company, LLC		\$5.1500	\$16,480.00
Jones Bros. Contractors, LLC		\$10.0000	\$32,000.00
Vaughn Contractors, Inc.		\$5.1500	\$16,480.00
<b>806-02.03 PROJECT MOWING</b>	<b>6.000 CYCL</b>		
Delta Contracting Company, LLC		\$6,000.0000	\$36,000.00
Jones Bros. Contractors, LLC		\$12,500.0000	\$75,000.00
Vaughn Contractors, Inc.		\$6,000.0000	\$36,000.00
<b>611-07.64 36IN ENDWALL (CROSS DRAIN) 4:1</b>	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$7,500.0000	\$7,500.00
Jones Bros. Contractors, LLC		\$9,000.0000	\$9,000.00
Vaughn Contractors, Inc.		\$6,500.0000	\$6,500.00

		UNIT PRICE	EXTENSION
<b>611-07.65 36IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$9,000.0000	\$9,000.00
Jones Bros. Contractors, LLC		\$12,100.0000	\$12,100.00
Vaughn Contractors, Inc.		\$8,000.0000	\$8,000.00
<b>713-11.21 P POST SLIP BASE</b>			
	<b>231.000 EACH</b>		
Delta Contracting Company, LLC		\$310.0000	\$71,610.00
Jones Bros. Contractors, LLC		\$310.0000	\$71,610.00
Vaughn Contractors, Inc.		\$310.0000	\$71,610.00
<b>716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>			
	<b>70.000 L.F.</b>		
Delta Contracting Company, LLC		\$10.0000	\$700.00
Jones Bros. Contractors, LLC		\$8.0000	\$560.00
Vaughn Contractors, Inc.		\$10.0000	\$700.00
<b>108-03 CPM PROJECT SCHEDULE</b>			
	<b>1.000 LS</b>		
Delta Contracting Company, LLC		\$72,190.0000	\$72,190.00
Jones Bros. Contractors, LLC		\$250,000.0000	\$250,000.00
Vaughn Contractors, Inc.		\$150,000.0000	\$150,000.00

BOX BRIDGE CATEGORY	UNIT PRICE	EXTENSION
<b>202-02.01 REMOVAL OF PIPE (10' Ø CMP, STA. 55+25, CHURCH STREET)</b>		
	<b>37.000 L.F.</b>	
Delta Contracting Company, LLC	\$24.0000	\$888.00
Jones Bros. Contractors, LLC	\$150.0000	\$5,550.00
Vaughn Contractors, Inc.	\$150.0000	\$5,550.00
<b>203-08 CHANNEL EXCAVATION (UNCLASSIFIED)</b>		
	<b>4,321.000 C.Y.</b>	
Delta Contracting Company, LLC	\$8.0000	\$34,568.00
Jones Bros. Contractors, LLC	\$10.0000	\$43,210.00
Vaughn Contractors, Inc.	\$5.0000	\$21,605.00
<b>604-02.01 CLASS A CONCRETE (BOX BRIDGES)</b>		
	<b>518.000 C.Y.</b>	
Delta Contracting Company, LLC	\$680.0000	\$352,240.00
Jones Bros. Contractors, LLC	\$750.0000	\$388,500.00
Vaughn Contractors, Inc.	\$995.0000	\$515,410.00
<b>604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES)</b>		
	<b>93,742.000 LB.</b>	
Delta Contracting Company, LLC	\$1.1000	\$103,116.20
Jones Bros. Contractors, LLC	\$1.1000	\$103,116.20
Vaughn Contractors, Inc.	\$1.4000	\$131,238.80
<b>710-09.06 6" PERFORATED PIPE WITH STONE</b>		
	<b>260.000 L.F.</b>	
Delta Contracting Company, LLC	\$30.0000	\$7,800.00
Jones Bros. Contractors, LLC	\$30.0000	\$7,800.00
Vaughn Contractors, Inc.	\$50.0000	\$13,000.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>204-02.10 DRILLED CAISSON - EARTH (30")</b>			
	<b>330.000 L.F.</b>		
Delta Contracting Company, LLC		\$140.0000	\$46,200.00
Jones Bros. Contractors, LLC		\$135.0000	\$44,550.00
Vaughn Contractors, Inc.		\$27.0000	\$8,910.00
<b>204-02.11 DRILLED CAISSON - EARTH (36")</b>			
	<b>18.000 L.F.</b>		
Delta Contracting Company, LLC		\$200.0000	\$3,600.00
Jones Bros. Contractors, LLC		\$150.0000	\$2,700.00
Vaughn Contractors, Inc.		\$50.0000	\$900.00
<b>604-03.01 CLASS A CONCRETE (BRIDGES)</b>			
	<b>65.000 C.Y.</b>		
Delta Contracting Company, LLC		\$850.0000	\$55,250.00
Jones Bros. Contractors, LLC		\$300.0000	\$19,500.00
Vaughn Contractors, Inc.		\$2,500.0000	\$162,500.00
<b>718-01.01 NOISE BARRIER (NOISE WALL)</b>			
	<b>3,356.000 S.F.</b>		
Delta Contracting Company, LLC		\$85.3500	\$286,434.60
Jones Bros. Contractors, LLC		\$70.0000	\$234,920.00
Vaughn Contractors, Inc.		\$155.0000	\$520,180.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
<b>714-04.03 CONDUIT (1 1/2 INCH PVD, SCH 40)</b>			
	<b>40.000 L.F.</b>		
Delta Contracting Company, LLC		\$200.0000	\$8,000.00
Jones Bros. Contractors, LLC		\$210.0000	\$8,400.00
Vaughn Contractors, Inc.		\$210.0000	\$8,400.00
<b>714-04.04 CONDUIT (1 1/2 INCH RIGID)</b>			
	<b>10.000 L.F.</b>		
Delta Contracting Company, LLC		\$200.0000	\$2,000.00
Jones Bros. Contractors, LLC		\$200.0000	\$2,000.00
Vaughn Contractors, Inc.		\$200.0000	\$2,000.00
<b>714-05.46 WOOD POLE (DESCRIPTION)</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$1,000.0000	\$1,000.00
Jones Bros. Contractors, LLC		\$1,100.0000	\$1,100.00
Vaughn Contractors, Inc.		\$1,100.0000	\$1,100.00
<b>730-05.02 SERVICE CABLE (2 CONDUCTOR, # 8 AWG)</b>			
	<b>40.000 L.F.</b>		
Delta Contracting Company, LLC		\$70.0000	\$2,800.00
Jones Bros. Contractors, LLC		\$75.0000	\$3,000.00
Vaughn Contractors, Inc.		\$75.0000	\$3,000.00
<b>730-11.01 STEEL CONDUIT RISER ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$700.0000	\$700.00
Jones Bros. Contractors, LLC		\$710.0000	\$710.00
Vaughn Contractors, Inc.		\$710.0000	\$710.00
<b>790-01.04 POLE 30FT CLASS 5 WOOD</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$1,090.0000	\$2,180.00
Jones Bros. Contractors, LLC		\$1,090.0800	\$2,180.16
Vaughn Contractors, Inc.		\$1,225.0000	\$2,450.00
<b>790-02.04 POLE 35FT CLASS 5 WOOD</b>			
	<b>4.000 EACH</b>		
Delta Contracting Company, LLC		\$1,229.0000	\$4,916.00
Jones Bros. Contractors, LLC		\$1,228.8300	\$4,915.32
Vaughn Contractors, Inc.		\$1,420.0000	\$5,680.00
<b>790-03.02 POLE 40FT CLASS 3 WOOD</b>			
	<b>6.000 EACH</b>		
Delta Contracting Company, LLC		\$1,537.0000	\$9,222.00
Jones Bros. Contractors, LLC		\$1,536.1500	\$9,216.90
Vaughn Contractors, Inc.		\$1,875.0000	\$11,250.00

		UNIT PRICE	EXTENSION
<b>790-03.03 POLE 40FT CLASS 4 WOOD</b>			
	<b>6.000 EACH</b>		
Delta Contracting Company, LLC		\$1,907.0000	\$11,442.00
Jones Bros. Contractors, LLC		\$1,906.9500	\$11,441.70
Vaughn Contractors, Inc.		\$1,815.0000	\$10,890.00
<b>790-04.03 POLE 45FT CLASS 3 WOOD</b>			
	<b>12.000 EACH</b>		
Delta Contracting Company, LLC		\$2,157.0000	\$25,884.00
Jones Bros. Contractors, LLC		\$2,156.9200	\$25,883.04
Vaughn Contractors, Inc.		\$2,140.0000	\$25,680.00
<b>790-04.06 POLE 45FT CLASS 1 METAL</b>			
	<b>3.000 EACH</b>		
Delta Contracting Company, LLC		\$4,135.0000	\$12,405.00
Jones Bros. Contractors, LLC		\$4,134.7000	\$12,404.10
Vaughn Contractors, Inc.		\$7,220.0000	\$21,660.00
<b>790-05.05 POLE 50FT CLASS 1 METAL</b>			
	<b>4.000 EACH</b>		
Delta Contracting Company, LLC		\$4,549.0000	\$18,196.00
Jones Bros. Contractors, LLC		\$4,548.8900	\$18,195.56
Vaughn Contractors, Inc.		\$7,960.0000	\$31,840.00
<b>790-22.01 1PH SGL PRIMARY SUPPORT 25KV</b>			
	<b>3.000 EACH</b>		
Delta Contracting Company, LLC		\$264.5000	\$793.50
Jones Bros. Contractors, LLC		\$264.4700	\$793.41
Vaughn Contractors, Inc.		\$290.0000	\$870.00
<b>790-22.07 1PH DBL PTS ANGLE 25KV</b>			
	<b>5.000 EACH</b>		
Delta Contracting Company, LLC		\$507.0000	\$2,535.00
Jones Bros. Contractors, LLC		\$506.7400	\$2,533.70
Vaughn Contractors, Inc.		\$415.0000	\$2,075.00
<b>790-22.11 1PH DDE ANGLE 25KV</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$850.0000	\$1,700.00
Jones Bros. Contractors, LLC		\$850.4200	\$1,700.84
Vaughn Contractors, Inc.		\$560.0000	\$1,120.00
<b>790-22.13 1PH DEAD END 25KV</b>			
	<b>16.000 EACH</b>		
Delta Contracting Company, LLC		\$288.0000	\$4,608.00
Jones Bros. Contractors, LLC		\$288.3900	\$4,614.24
Vaughn Contractors, Inc.		\$310.0000	\$4,960.00

		UNIT PRICE	EXTENSION
<b>790-26.12 3PH CROSSARM DBL SM ANGLE 25KV</b>			
	<b>6.000 EACH</b>		
Delta Contracting Company, LLC		\$1,797.0000	\$10,782.00
Jones Bros. Contractors, LLC		\$1,797.0100	\$10,782.06
Vaughn Contractors, Inc.		\$2,480.0000	\$14,880.00
<b>790-26.13 3PH CROSSARM DBL SM ANGLE LRG COND 25KV</b>			
	<b>4.000 EACH</b>		
Delta Contracting Company, LLC		\$1,704.0000	\$6,816.00
Jones Bros. Contractors, LLC		\$1,703.8200	\$6,815.28
Vaughn Contractors, Inc.		\$2,415.0000	\$9,660.00
<b>790-26.15 3PH XARM DBL 10FT LRG COND SM ANGLE 25KV</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$2,258.0000	\$4,516.00
Jones Bros. Contractors, LLC		\$2,258.5500	\$4,517.10
Vaughn Contractors, Inc.		\$2,660.0000	\$5,320.00
<b>790-26.27 3PH CROSSARM DBL DDE 25KV</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$2,412.0000	\$2,412.00
Jones Bros. Contractors, LLC		\$2,412.2700	\$2,412.27
Vaughn Contractors, Inc.		\$3,870.0000	\$3,870.00
<b>790-30.01 SECONDARY ASSEMBLIES SMALL ANGLE</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$174.0000	\$174.00
Jones Bros. Contractors, LLC		\$174.1300	\$174.13
Vaughn Contractors, Inc.		\$125.0000	\$125.00
<b>790-30.02 SECONDARY ASSEMBLIES LRG ANGLE</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$174.0000	\$348.00
Jones Bros. Contractors, LLC		\$174.1300	\$348.26
Vaughn Contractors, Inc.		\$125.0000	\$250.00
<b>790-30.13 SECONDARY CONDUCTOR 2 AL TRIPLEX</b>			
	<b>895.000 L.F.</b>		
Delta Contracting Company, LLC		\$3.0000	\$2,685.00
Jones Bros. Contractors, LLC		\$2.8100	\$2,514.95
Vaughn Contractors, Inc.		\$5.5900	\$5,003.05
<b>790-30.14 SECONDARY CONDUCTOR 1/0 AL TRIPLEX</b>			
	<b>545.000 L.F.</b>		
Delta Contracting Company, LLC		\$3.4000	\$1,853.00
Jones Bros. Contractors, LLC		\$3.3900	\$1,847.55
Vaughn Contractors, Inc.		\$6.5100	\$3,547.95

		UNIT PRICE	EXTENSION
<b>790-31.01 SERVICE ASSEMBLY-HOUSE TYPE</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$271.0000	\$542.00
Jones Bros. Contractors, LLC		\$270.9400	\$541.88
Vaughn Contractors, Inc.		\$115.0000	\$230.00
<b>790-31.02 SERVICE ASSEMBLY-POLE TYPE</b>			
	<b>20.000 EACH</b>		
Delta Contracting Company, LLC		\$271.0000	\$5,420.00
Jones Bros. Contractors, LLC		\$270.9400	\$5,418.80
Vaughn Contractors, Inc.		\$145.0000	\$2,900.00
<b>790-32.02 DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY</b>			
	<b>34.000 EACH</b>		
Delta Contracting Company, LLC		\$348.0000	\$11,832.00
Jones Bros. Contractors, LLC		\$348.1600	\$11,837.44
Vaughn Contractors, Inc.		\$430.0000	\$14,620.00
<b>790-32.08 OH GUY - THROUGH BOLT TYPE HEAVY DUTY</b>			
	<b>4.000 EACH</b>		
Delta Contracting Company, LLC		\$693.0000	\$2,772.00
Jones Bros. Contractors, LLC		\$693.2400	\$2,772.96
Vaughn Contractors, Inc.		\$545.0000	\$2,180.00
<b>790-32.23 GUY GUARD</b>			
	<b>21.000 EACH</b>		
Delta Contracting Company, LLC		\$59.0000	\$1,239.00
Jones Bros. Contractors, LLC		\$59.2700	\$1,244.67
Vaughn Contractors, Inc.		\$40.0000	\$840.00
<b>790-33.04 SCREW TYPE ANCHOR 10,000LB-12,000LB</b>			
	<b>15.000 EACH</b>		
Delta Contracting Company, LLC		\$459.0000	\$6,885.00
Jones Bros. Contractors, LLC		\$459.3200	\$6,889.80
Vaughn Contractors, Inc.		\$660.0000	\$9,900.00
<b>790-40.01 OH COND 4 7/1 ACSR SWANATE</b>			
	<b>664.000 L.F.</b>		
Delta Contracting Company, LLC		\$1.8400	\$1,221.76
Jones Bros. Contractors, LLC		\$1.8400	\$1,221.76
Vaughn Contractors, Inc.		\$3.1000	\$2,058.40
<b>790-40.02 OH COND 2 7/1 ACSR SPARATE</b>			
	<b>7,893.000 L.F.</b>		
Delta Contracting Company, LLC		\$4.6300	\$36,544.59
Jones Bros. Contractors, LLC		\$4.6300	\$36,544.59
Vaughn Contractors, Inc.		\$3.3200	\$26,204.76



		UNIT PRICE	EXTENSION
<b>790-40.03 OH COND 1/0 6/1 ACSR RAVEN</b>	<b>4,316.000 L.F.</b>		
Delta Contracting Company, LLC		\$4.4300	\$19,119.88
Jones Bros. Contractors, LLC		\$4.4300	\$19,119.88
Vaughn Contractors, Inc.		\$3.9200	\$16,918.72
<b>790-40.05 OH COND 3/0 6/1 ACSR PIGEON</b>	<b>1,529.000 L.F.</b>		
Delta Contracting Company, LLC		\$2.3300	\$3,562.57
Jones Bros. Contractors, LLC		\$2.3300	\$3,562.57
Vaughn Contractors, Inc.		\$4.4500	\$6,804.05
<b>790-40.09 OH COND 336.4 18/1 ACSR MERLIN</b>	<b>4,587.000 L.F.</b>		
Delta Contracting Company, LLC		\$3.3000	\$15,137.10
Jones Bros. Contractors, LLC		\$3.2900	\$15,091.23
Vaughn Contractors, Inc.		\$6.2600	\$28,714.62
<b>790-46.01 1PH TRANSFORMER</b>	<b>12.000 EACH</b>		
Delta Contracting Company, LLC		\$3,877.0000	\$46,524.00
Jones Bros. Contractors, LLC		\$3,877.1600	\$46,525.92
Vaughn Contractors, Inc.		\$655.0000	\$7,860.00
<b>790-52.04 15KVA 1PH OH XFORMER 7.2KV 120/240</b>	<b>4.000 EACH</b>		
Delta Contracting Company, LLC		\$3,527.0000	\$14,108.00
Jones Bros. Contractors, LLC		\$3,526.8500	\$14,107.40
Vaughn Contractors, Inc.		\$2,005.0000	\$8,020.00
<b>790-52.06 25KVA 1PH OH XFORMER 7.2KV 120/240</b>	<b>8.000 EACH</b>		
Delta Contracting Company, LLC		\$3,527.0000	\$28,216.00
Jones Bros. Contractors, LLC		\$3,526.8500	\$28,214.80
Vaughn Contractors, Inc.		\$2,275.0000	\$18,200.00
<b>790-68.01 POLE GROUND ROD TYPE</b>	<b>36.000 EACH</b>		
Delta Contracting Company, LLC		\$454.0000	\$16,344.00
Jones Bros. Contractors, LLC		\$453.5000	\$16,326.00
Vaughn Contractors, Inc.		\$370.0000	\$13,320.00
<b>790-69.27 EXTENSION LINK - EPOXY -4FT</b>	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$184.0000	\$184.00
Jones Bros. Contractors, LLC		\$183.5600	\$183.56
Vaughn Contractors, Inc.		\$140.0000	\$140.00

		UNIT PRICE	EXTENSION
<b>790-72.01 ANCHOR POWER SCREW</b>			
	<b>6.000 EACH</b>		
Delta Contracting Company, LLC		\$706.0000	\$4,236.00
Jones Bros. Contractors, LLC		\$705.7100	\$4,234.26
Vaughn Contractors, Inc.		\$1,035.0000	\$6,210.00
<b>790-98.01 REMOVE WIRE</b>			
	<b>24,642.000 L.F.</b>		
Delta Contracting Company, LLC		\$1.0600	\$26,120.52
Jones Bros. Contractors, LLC		\$1.0600	\$26,120.52
Vaughn Contractors, Inc.		\$2.5700	\$63,329.94
<b>790-98.02 REMOVE POLES</b>			
	<b>36.000 EACH</b>		
Delta Contracting Company, LLC		\$553.0000	\$19,908.00
Jones Bros. Contractors, LLC		\$553.1100	\$19,911.96
Vaughn Contractors, Inc.		\$900.0000	\$32,400.00
<b>790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS</b>			
	<b>150.000 EACH</b>		
Delta Contracting Company, LLC		\$130.0000	\$19,500.00
Jones Bros. Contractors, LLC		\$130.0500	\$19,507.50
Vaughn Contractors, Inc.		\$515.0000	\$77,250.00
<b>791-01.02 2IN STEEL GAS MAIN</b>			
	<b>5.000 L.F.</b>		
Delta Contracting Company, LLC		\$800.0000	\$4,000.00
Jones Bros. Contractors, LLC		\$250.0000	\$1,250.00
Vaughn Contractors, Inc.		\$250.0000	\$1,250.00
<b>791-02.02 2IN MDPE GAS MAIN</b>			
	<b>5,508.000 L.F.</b>		
Delta Contracting Company, LLC		\$16.0000	\$88,128.00
Jones Bros. Contractors, LLC		\$27.0000	\$148,716.00
Vaughn Contractors, Inc.		\$27.0000	\$148,716.00
<b>791-04.02 HDD 2IN PE PIPE - UNCONSOLIDATED</b>			
	<b>625.000 L.F.</b>		
Delta Contracting Company, LLC		\$30.0000	\$18,750.00
Jones Bros. Contractors, LLC		\$54.0000	\$33,750.00
Vaughn Contractors, Inc.		\$54.0000	\$33,750.00
<b>791-05.51 4IN STEEL CASING OPEN CUT</b>			
	<b>295.000 L.F.</b>		
Delta Contracting Company, LLC		\$109.0000	\$32,155.00
Jones Bros. Contractors, LLC		\$112.0000	\$33,040.00
Vaughn Contractors, Inc.		\$112.0000	\$33,040.00

		UNIT PRICE	EXTENSION
<b>791-05.52 6IN STEEL CASING OPEN CUT</b>			
	<b>215.000 L.F.</b>		
Delta Contracting Company, LLC		\$129.0000	\$27,735.00
Jones Bros. Contractors, LLC		\$160.0000	\$34,400.00
Vaughn Contractors, Inc.		\$160.0000	\$34,400.00
<b>791-05.53 8IN STEEL CASING OPEN CUT</b>			
	<b>625.000 L.F.</b>		
Delta Contracting Company, LLC		\$173.0000	\$108,125.00
Jones Bros. Contractors, LLC		\$210.0000	\$131,250.00
Vaughn Contractors, Inc.		\$210.0000	\$131,250.00
<b>791-05.55 12IN STEEL CASING OPEN CUT</b>			
	<b>420.000 L.F.</b>		
Delta Contracting Company, LLC		\$212.0000	\$89,040.00
Jones Bros. Contractors, LLC		\$231.0000	\$97,020.00
Vaughn Contractors, Inc.		\$231.0000	\$97,020.00
<b>791-05.58 16IN STEEL CASING OPEN CUT</b>			
	<b>285.000 L.F.</b>		
Delta Contracting Company, LLC		\$277.0000	\$78,945.00
Jones Bros. Contractors, LLC		\$325.0000	\$92,625.00
Vaughn Contractors, Inc.		\$325.0000	\$92,625.00
<b>791-06.02 CONNECT TO 2IN EX. PE MAIN</b>			
	<b>7.000 EACH</b>		
Delta Contracting Company, LLC		\$1,800.0000	\$12,600.00
Jones Bros. Contractors, LLC		\$2,250.0000	\$15,750.00
Vaughn Contractors, Inc.		\$2,250.0000	\$15,750.00
<b>791-06.31 CONNECT TO 2IN EX. STL MAIN W/ STOPPLE</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$14,000.0000	\$14,000.00
Jones Bros. Contractors, LLC		\$11,000.0000	\$11,000.00
Vaughn Contractors, Inc.		\$11,000.0000	\$11,000.00
<b>791-08.02 3/4IN SERVICE ASSEMBLY</b>			
	<b>5.000 EACH</b>		
Delta Contracting Company, LLC		\$1,500.0000	\$7,500.00
Jones Bros. Contractors, LLC		\$1,725.0000	\$8,625.00
Vaughn Contractors, Inc.		\$1,725.0000	\$8,625.00
<b>791-08.07 3/4IN PE SERVICE PIPE</b>			
	<b>1,007.000 L.F.</b>		
Delta Contracting Company, LLC		\$7.0000	\$7,049.00
Jones Bros. Contractors, LLC		\$17.0000	\$17,119.00
Vaughn Contractors, Inc.		\$17.0000	\$17,119.00

		UNIT PRICE	EXTENSION
<b>791-08.17 HDD 3/4IN PE SERVICE PIPE</b>	<b>400.000 L.F.</b>		
Delta Contracting Company, LLC		\$20.0000	\$8,000.00
Jones Bros. Contractors, LLC		\$29.0000	\$11,600.00
Vaughn Contractors, Inc.		\$29.0000	\$11,600.00
<b>791-08.40 RECONNECT SERVICE ASSEMBLY</b>	<b>8.000 EACH</b>		
Delta Contracting Company, LLC		\$1,600.0000	\$12,800.00
Jones Bros. Contractors, LLC		\$200.0000	\$1,600.00
Vaughn Contractors, Inc.		\$200.0000	\$1,600.00
<b>791-09.02 3-WIRE CATHODIC PROTECTION STATION</b>	<b>10.000 EACH</b>		
Delta Contracting Company, LLC		\$1,700.0000	\$17,000.00
Jones Bros. Contractors, LLC		\$175.0000	\$1,750.00
Vaughn Contractors, Inc.		\$175.0000	\$1,750.00
<b>791-10.01 RETIRE IN PLACE 3/4IN SERV CUT &amp; PLUG</b>	<b>13.000 EACH</b>		
Delta Contracting Company, LLC		\$370.0000	\$4,810.00
Jones Bros. Contractors, LLC		\$500.0000	\$6,500.00
Vaughn Contractors, Inc.		\$500.0000	\$6,500.00
<b>791-10.04 RETIRE IN PLACE 2IN SERV CUT &amp; PLUG</b>	<b>5.000 EACH</b>		
Delta Contracting Company, LLC		\$960.0000	\$4,800.00
Jones Bros. Contractors, LLC		\$1,900.0000	\$9,500.00
Vaughn Contractors, Inc.		\$1,900.0000	\$9,500.00
<b>791-10.06 RETIRE IN PLACE 6IN SERV CUT &amp; PLUG</b>	<b>3.000 EACH</b>		
Delta Contracting Company, LLC		\$500.0000	\$1,500.00
Jones Bros. Contractors, LLC		\$100.0000	\$300.00
Vaughn Contractors, Inc.		\$100.0000	\$300.00
<b>793-01.08 POLE 35FT CLASS 5 WOOD</b>	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$1,250.0000	\$2,500.00
Jones Bros. Contractors, LLC		\$1,250.0000	\$2,500.00
Vaughn Contractors, Inc.		\$2,500.0000	\$5,000.00
<b>793-01.39 ANCHOR 5/8IN</b>	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$260.0000	\$520.00
Jones Bros. Contractors, LLC		\$260.0000	\$520.00
Vaughn Contractors, Inc.		\$1,500.0000	\$3,000.00

		UNIT PRICE	EXTENSION
<b>793-02.07 GUY WIRE 6.6M OR 1/4IN</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$165.0000	\$330.00
Jones Bros. Contractors, LLC		\$165.0000	\$330.00
Vaughn Contractors, Inc.		\$1,000.0000	\$2,000.00
<b>793-03.02 6M STRAND</b>			
	<b>938.000 L.F.</b>		
Delta Contracting Company, LLC		\$2.0000	\$1,876.00
Jones Bros. Contractors, LLC		\$1.9500	\$1,829.10
Vaughn Contractors, Inc.		\$10.0000	\$9,380.00
<b>793-03.12 50 PAIR CABLE</b>			
	<b>992.000 L.F.</b>		
Delta Contracting Company, LLC		\$6.6000	\$6,547.20
Jones Bros. Contractors, LLC		\$6.6000	\$6,547.20
Vaughn Contractors, Inc.		\$15.0000	\$14,880.00
<b>793-04.02 2 PAIR AERIAL DROP</b>			
	<b>1,100.000 L.F.</b>		
Delta Contracting Company, LLC		\$2.2500	\$2,475.00
Jones Bros. Contractors, LLC		\$2.2500	\$2,475.00
Vaughn Contractors, Inc.		\$10.0000	\$11,000.00
<b>793-04.07 AERIAL SPLICE CLOSURE</b>			
	<b>3.000 EACH</b>		
Delta Contracting Company, LLC		\$975.0000	\$2,925.00
Jones Bros. Contractors, LLC		\$975.0000	\$2,925.00
Vaughn Contractors, Inc.		\$1,500.0000	\$4,500.00
<b>793-04.08 TRANSFER AERIAL CABLE</b>			
	<b>3.000 EACH</b>		
Delta Contracting Company, LLC		\$165.0000	\$495.00
Jones Bros. Contractors, LLC		\$165.0000	\$495.00
Vaughn Contractors, Inc.		\$1,500.0000	\$4,500.00
<b>793-04.12 UNDERGROUND SPLICE CLOSURE</b>			
	<b>6.000 EACH</b>		
Delta Contracting Company, LLC		\$875.0000	\$5,250.00
Jones Bros. Contractors, LLC		\$875.0000	\$5,250.00
Vaughn Contractors, Inc.		\$2,500.0000	\$15,000.00
<b>793-07.01 12 FIBER (MATERIAL ONLY)</b>			
	<b>1,288.000 L.F.</b>		
Delta Contracting Company, LLC		\$2.0000	\$2,576.00
Jones Bros. Contractors, LLC		\$2.0000	\$2,576.00
Vaughn Contractors, Inc.		\$2.0000	\$2,576.00

		UNIT PRICE	EXTENSION
<b>793-07.05 96 FIBER(MATERIAL ONLY)</b>	<b>3,188.000 L.F.</b>		
Delta Contracting Company, LLC		\$2.6500	\$8,448.20
Jones Bros. Contractors, LLC		\$2.6500	\$8,448.20
Vaughn Contractors, Inc.		\$4.0000	\$12,752.00
<b>793-07.16 12-96 FIBER(INSTALLATION ONLY)</b>	<b>4,056.000 L.F.</b>		
Delta Contracting Company, LLC		\$3.0500	\$12,370.80
Jones Bros. Contractors, LLC		\$3.0500	\$12,370.80
Vaughn Contractors, Inc.		\$10.0000	\$40,560.00
<b>793-07.31 SINGLE FIBER AERIAL DROP</b>	<b>2,200.000 L.F.</b>		
Delta Contracting Company, LLC		\$2.1000	\$4,620.00
Jones Bros. Contractors, LLC		\$2.1000	\$4,620.00
Vaughn Contractors, Inc.		\$10.0000	\$22,000.00
<b>793-09.01 25 PAIR BURIED CABLE</b>	<b>286.000 L.F.</b>		
Delta Contracting Company, LLC		\$8.0000	\$2,288.00
Jones Bros. Contractors, LLC		\$8.0000	\$2,288.00
Vaughn Contractors, Inc.		\$12.0000	\$3,432.00
<b>793-09.02 50 PAIR BURIED CABLE</b>	<b>165.000 L.F.</b>		
Delta Contracting Company, LLC		\$8.2500	\$1,361.25
Jones Bros. Contractors, LLC		\$8.2500	\$1,361.25
Vaughn Contractors, Inc.		\$14.0000	\$2,310.00
<b>793-09.04 100 PAIR BURIED CABLE</b>	<b>100.000 L.F.</b>		
Delta Contracting Company, LLC		\$10.0000	\$1,000.00
Jones Bros. Contractors, LLC		\$9.6500	\$965.00
Vaughn Contractors, Inc.		\$25.0000	\$2,500.00
<b>793-09.06 200 PAIR BURIED CABLE</b>	<b>132.000 L.F.</b>		
Delta Contracting Company, LLC		\$13.0000	\$1,716.00
Jones Bros. Contractors, LLC		\$13.0000	\$1,716.00
Vaughn Contractors, Inc.		\$35.0000	\$4,620.00
<b>793-09.08 400 PAIR BURIED CABLE</b>	<b>44.000 L.F.</b>		
Delta Contracting Company, LLC		\$16.0000	\$704.00
Jones Bros. Contractors, LLC		\$16.1000	\$708.40
Vaughn Contractors, Inc.		\$75.0000	\$3,300.00

		UNIT PRICE	EXTENSION
<b>793-10.02 BURIED CABLE @ 36IN DEPTH</b>	<b>9,887.000 L.F.</b>		
Delta Contracting Company, LLC		\$20.0000	\$197,740.00
Jones Bros. Contractors, LLC		\$19.9000	\$196,751.30
Vaughn Contractors, Inc.		\$55.0000	\$543,785.00
<b>793-11.04 6IN PEDESTAL</b>	<b>26.000 EACH</b>		
Delta Contracting Company, LLC		\$665.0000	\$17,290.00
Jones Bros. Contractors, LLC		\$665.2000	\$17,295.20
Vaughn Contractors, Inc.		\$750.0000	\$19,500.00
<b>793-11.06 8IN PEDESTAL</b>	<b>6.000 EACH</b>		
Delta Contracting Company, LLC		\$701.0000	\$4,206.00
Jones Bros. Contractors, LLC		\$701.4000	\$4,208.40
Vaughn Contractors, Inc.		\$1,000.0000	\$6,000.00
<b>793-11.08 10IN PEDESTAL</b>	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$746.0000	\$1,492.00
Jones Bros. Contractors, LLC		\$746.2000	\$1,492.40
Vaughn Contractors, Inc.		\$1,200.0000	\$2,400.00
<b>793-11.13 BURIED RISER GUARD</b>	<b>5.000 EACH</b>		
Delta Contracting Company, LLC		\$185.0000	\$925.00
Jones Bros. Contractors, LLC		\$185.0000	\$925.00
Vaughn Contractors, Inc.		\$250.0000	\$1,250.00
<b>793-11.19 MARKER POST</b>	<b>3.000 EACH</b>		
Delta Contracting Company, LLC		\$88.0000	\$264.00
Jones Bros. Contractors, LLC		\$87.5000	\$262.50
Vaughn Contractors, Inc.		\$200.0000	\$600.00
<b>793-11.20 HANDHOLE 30INX48IN</b>	<b>7.000 EACH</b>		
Delta Contracting Company, LLC		\$1,650.0000	\$11,550.00
Jones Bros. Contractors, LLC		\$1,650.0000	\$11,550.00
Vaughn Contractors, Inc.		\$7,000.0000	\$49,000.00
<b>793-12.02 REARRANGEMENT EXISTING CABLE</b>	<b>12.000 EACH</b>		
Delta Contracting Company, LLC		\$178.0000	\$2,136.00
Jones Bros. Contractors, LLC		\$178.4000	\$2,140.80
Vaughn Contractors, Inc.		\$5,000.0000	\$60,000.00

		UNIT PRICE	EXTENSION
<b>793-13.12 1 DUCT FORMATION @ 36IN DEPTH</b>			
	<b>7,467.000 L.F.</b>		
Delta Contracting Company, LLC		\$25.1000	\$187,421.70
Jones Bros. Contractors, LLC		\$25.1000	\$187,421.70
Vaughn Contractors, Inc.		\$55.0000	\$410,685.00
<b>793-13.17 2 DUCT FORMATION @ 36IN DEPTH</b>			
	<b>4,264.000 L.F.</b>		
Delta Contracting Company, LLC		\$29.4000	\$125,361.60
Jones Bros. Contractors, LLC		\$29.4000	\$125,361.60
Vaughn Contractors, Inc.		\$55.0000	\$234,520.00
<b>793-14.19 4IN SCH 80 ORANGE FLEXPIPE</b>			
	<b>10.000 L.F.</b>		
Delta Contracting Company, LLC		\$162.0000	\$1,620.00
Jones Bros. Contractors, LLC		\$162.5000	\$1,625.00
Vaughn Contractors, Inc.		\$300.0000	\$3,000.00
<b>793-98.01 REMOVE AERIAL CABLE AND WIRE</b>			
	<b>445.000 L.F.</b>		
Delta Contracting Company, LLC		\$1.4000	\$623.00
Jones Bros. Contractors, LLC		\$1.4000	\$623.00
Vaughn Contractors, Inc.		\$5.0000	\$2,225.00
<b>793-98.04 REMOVE POLES ALL SIZES</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$140.0000	\$280.00
Jones Bros. Contractors, LLC		\$140.0000	\$280.00
Vaughn Contractors, Inc.		\$1,000.0000	\$2,000.00
<b>795-03.02 2IN PVC WATER LINE</b>			
	<b>1,050.000 L.F.</b>		
Delta Contracting Company, LLC		\$28.0000	\$29,400.00
Jones Bros. Contractors, LLC		\$30.0000	\$31,500.00
Vaughn Contractors, Inc.		\$30.0000	\$31,500.00
<b>795-03.05 6IN PVC WATER LINE</b>			
	<b>1,990.000 L.F.</b>		
Delta Contracting Company, LLC		\$40.5000	\$80,595.00
Jones Bros. Contractors, LLC		\$45.0000	\$89,550.00
Vaughn Contractors, Inc.		\$45.0000	\$89,550.00
<b>795-03.06 8IN PVC WATER LINE</b>			
	<b>2,350.000 L.F.</b>		
Delta Contracting Company, LLC		\$49.0000	\$115,150.00
Jones Bros. Contractors, LLC		\$56.0000	\$131,600.00
Vaughn Contractors, Inc.		\$56.0000	\$131,600.00



		UNIT PRICE	EXTENSION
<b>795-07.06 8IN X 8IN TAPPING SLEEVE AND VALVE</b>			
	<b>4.000 EACH</b>		
Delta Contracting Company, LLC		\$7,628.0000	\$30,512.00
Jones Bros. Contractors, LLC		\$8,000.0000	\$32,000.00
Vaughn Contractors, Inc.		\$8,000.0000	\$32,000.00
<b>795-08.01 2IN GATE VALVE ASSEMBLY</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$989.0000	\$1,978.00
Jones Bros. Contractors, LLC		\$1,021.0000	\$2,042.00
Vaughn Contractors, Inc.		\$1,021.0000	\$2,042.00
<b>795-08.04 6IN GATE VALVE ASSEMBLY</b>			
	<b>3.000 EACH</b>		
Delta Contracting Company, LLC		\$1,413.0000	\$4,239.00
Jones Bros. Contractors, LLC		\$1,652.0000	\$4,956.00
Vaughn Contractors, Inc.		\$1,652.0000	\$4,956.00
<b>795-09.01 3/4IN WATER SERVICE METER ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$865.0000	\$865.00
Jones Bros. Contractors, LLC		\$962.0000	\$962.00
Vaughn Contractors, Inc.		\$962.0000	\$962.00
<b>795-09.60 3/4IN PEXa SERVICE PIPE</b>			
	<b>1,510.000 L.F.</b>		
Delta Contracting Company, LLC		\$19.5000	\$29,445.00
Jones Bros. Contractors, LLC		\$23.2500	\$35,107.50
Vaughn Contractors, Inc.		\$23.2500	\$35,107.50
<b>797-03.04 2IN PVC FORCE MAIN</b>			
	<b>100.000 L.F.</b>		
Delta Contracting Company, LLC		\$30.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$32.0000	\$3,200.00
Vaughn Contractors, Inc.		\$32.0000	\$3,200.00
<b>797-03.05 3IN PVC FORCE MAIN</b>			
	<b>750.000 L.F.</b>		
Delta Contracting Company, LLC		\$34.0000	\$25,500.00
Jones Bros. Contractors, LLC		\$40.0000	\$30,000.00
Vaughn Contractors, Inc.		\$40.0000	\$30,000.00
<b>797-05.79 ___IN PVC GRAVITY SEWER 0FT-6FT DEPTH</b>			
	<b>962.000 L.F.</b>		
Delta Contracting Company, LLC		\$111.0000	\$106,782.00
Jones Bros. Contractors, LLC		\$125.0000	\$120,250.00
Vaughn Contractors, Inc.		\$125.0000	\$120,250.00

		UNIT PRICE	EXTENSION
<b>797-05.80</b>	<b>___IN PVC GRAVITY SEWER 6FT-12FT DEPTH</b>		
	<b>1,612.000 L.F.</b>		
	Delta Contracting Company, LLC	\$121.0000	\$195,052.00
	Jones Bros. Contractors, LLC	\$135.0000	\$217,620.00
	Vaughn Contractors, Inc.	\$135.0000	\$217,620.00
<b>797-05.81</b>	<b>___IN PVC GRAVITY SEWER 12FT-18FT DEPTH</b>		
	<b>220.000 L.F.</b>		
	Delta Contracting Company, LLC	\$131.0000	\$28,820.00
	Jones Bros. Contractors, LLC	\$145.0000	\$31,900.00
	Vaughn Contractors, Inc.	\$145.0000	\$31,900.00
<b>797-07.02</b>	<b>48IN MANHOLE 4FT-6FT DEPTH</b>		
	<b>4.000 EACH</b>		
	Delta Contracting Company, LLC	\$5,000.0000	\$20,000.00
	Jones Bros. Contractors, LLC	\$5,250.0000	\$21,000.00
	Vaughn Contractors, Inc.	\$5,250.0000	\$21,000.00
<b>797-07.03</b>	<b>48IN MANHOLE 6FT-8FT DEPTH</b>		
	<b>2.000 EACH</b>		
	Delta Contracting Company, LLC	\$5,860.0000	\$11,720.00
	Jones Bros. Contractors, LLC	\$6,100.0000	\$12,200.00
	Vaughn Contractors, Inc.	\$6,100.0000	\$12,200.00
<b>797-07.04</b>	<b>48IN MANHOLE 8FT-10FT DEPTH</b>		
	<b>5.000 EACH</b>		
	Delta Contracting Company, LLC	\$6,720.0000	\$33,600.00
	Jones Bros. Contractors, LLC	\$6,920.0000	\$34,600.00
	Vaughn Contractors, Inc.	\$6,920.0000	\$34,600.00
<b>797-07.05</b>	<b>48IN MANHOLE 10FT-12FT DEPTH</b>		
	<b>5.000 EACH</b>		
	Delta Contracting Company, LLC	\$7,580.0000	\$37,900.00
	Jones Bros. Contractors, LLC	\$7,680.0000	\$38,400.00
	Vaughn Contractors, Inc.	\$7,680.0000	\$38,400.00
<b>797-07.06</b>	<b>48IN MANHOLE 12FT-14FT DEPTH</b>		
	<b>1.000 EACH</b>		
	Delta Contracting Company, LLC	\$8,440.0000	\$8,440.00
	Jones Bros. Contractors, LLC	\$8,640.0000	\$8,640.00
	Vaughn Contractors, Inc.	\$8,640.0000	\$8,640.00
<b>797-07.08</b>	<b>48IN MANHOLE 16FT-20FT DEPTH</b>		
	<b>1.000 EACH</b>		
	Delta Contracting Company, LLC	\$10,020.0000	\$10,020.00
	Jones Bros. Contractors, LLC	\$10,200.0000	\$10,200.00
	Vaughn Contractors, Inc.	\$10,200.0000	\$10,200.00

		UNIT PRICE	EXTENSION
<b>797-07.56 MANHOLE DROP CONNECTION ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$7,000.0000	\$7,000.00
Jones Bros. Contractors, LLC		\$7,300.0000	\$7,300.00
Vaughn Contractors, Inc.		\$7,300.0000	\$7,300.00
<b>797-08.20 CONNECT SERVICE LINES (ALL SIZES)</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$5,800.0000	\$5,800.00
Jones Bros. Contractors, LLC		\$6,320.0000	\$6,320.00
Vaughn Contractors, Inc.		\$6,320.0000	\$6,320.00
<b>797-10.14 CONNECT TO 2IN FORCE MAIN</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$4,000.0000	\$4,000.00
Jones Bros. Contractors, LLC		\$4,100.0000	\$4,100.00
Vaughn Contractors, Inc.		\$4,100.0000	\$4,100.00
<b>797-10.15 CONNECT TO 3IN FORCE MAIN</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$4,500.0000	\$4,500.00
Jones Bros. Contractors, LLC		\$4,600.0000	\$4,600.00
Vaughn Contractors, Inc.		\$4,600.0000	\$4,600.00
<b>797-13.03 FIRE HYDRANT ASSEMBLY</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$7,300.0000	\$14,600.00
Jones Bros. Contractors, LLC		\$7,410.0000	\$14,820.00
Vaughn Contractors, Inc.		\$7,410.0000	\$14,820.00
<b>920-10.04 (METER BOX)</b>			
	<b>19.000 EACH</b>		
Delta Contracting Company, LLC		\$300.0000	\$5,700.00
Jones Bros. Contractors, LLC		\$500.0000	\$9,500.00
Vaughn Contractors, Inc.		\$500.0000	\$9,500.00
<b>920-11.04 (8IN GATE VALVE (CUTTING-IN))</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$5,400.0000	\$10,800.00
Jones Bros. Contractors, LLC		\$6,500.0000	\$13,000.00
Vaughn Contractors, Inc.		\$6,500.0000	\$13,000.00
<b>920-12 (POW &amp; CNTL WIRING-PANEL TO SEWER PUMP)</b>			
	<b>50.000 L.F.</b>		
Delta Contracting Company, LLC		\$70.0000	\$3,500.00
Jones Bros. Contractors, LLC		\$72.0000	\$3,600.00
Vaughn Contractors, Inc.		\$72.0000	\$3,600.00

		UNIT PRICE	EXTENSION
<b>920-12.04 (REMOVE EX. VALVE BOX (8IN CHECK VALVE))</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$5,000.0000	\$5,000.00
Jones Bros. Contractors, LLC		\$63,550.0000	\$63,550.00
Vaughn Contractors, Inc.		\$63,550.0000	\$63,550.00
<b>920-13.04 (RELOC. CHECK V. (SET IN NEW VALVE BOX))</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$16,000.0000	\$16,000.00
Jones Bros. Contractors, LLC		\$16,250.0000	\$16,250.00
Vaughn Contractors, Inc.		\$16,250.0000	\$16,250.00
<b>920-14.04 (SEAL ABAND. GRAV. LINE ENT. INTO W. WELL)</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$2,000.0000	\$2,000.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$2,500.00
Vaughn Contractors, Inc.		\$2,500.0000	\$2,500.00
<b>920-15.04 (RELOC. SEWER PUMP STA. CONTROL PANEL)</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$7,000.0000	\$7,000.00
Jones Bros. Contractors, LLC		\$7,100.0000	\$7,100.00
Vaughn Contractors, Inc.		\$7,100.0000	\$7,100.00

**SUB-TOTAL ROADWAY**

Delta Contracting Company, LLC	\$26,422,235.08
Jones Bros. Contractors, LLC	\$35,188,788.94
Vaughn Contractors, Inc.	\$38,026,067.76

**SUB-TOTAL BOX BRIDGE**

Delta Contracting Company, LLC	\$498,612.20
Jones Bros. Contractors, LLC	\$548,176.20
Vaughn Contractors, Inc.	\$686,803.80

**SUB-TOTAL BRIDGE**

Delta Contracting Company, LLC	\$391,484.60
Jones Bros. Contractors, LLC	\$301,670.00
Vaughn Contractors, Inc.	\$692,490.00

**SUB-TOTAL UTILITY**

Delta Contracting Company, LLC	\$2,422,150.67
Jones Bros. Contractors, LLC	\$2,689,902.42
Vaughn Contractors, Inc.	\$3,676,878.99

**TOTAL CONTRACT**

Delta Contracting Company, LLC	\$29,734,482.55
Jones Bros. Contractors, LLC	\$38,728,537.56
Vaughn Contractors, Inc.	\$43,082,240.55

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 08, 2021**

COUNTIES CARTER, SULLIVAN, UNICOI, AND WASHINGTON (Contract No. CNV296 Call 010)

98101-4116-04

THE SWEEPING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2023

---

	TOTAL CONTRACT
Blevins Enterprises, Inc.	\$106,470.00
Sweeping Corporation of America, Inc.	\$122,562.18

MAINTENANCE CATEGORY

UNIT PRICE

EXTENSION

719-01 SWEEPING

1,521.000 L.M.

Blevins Enterprises, Inc.

\$70.0000

\$106,470.00

Sweeping Corporation of America, Inc.

\$80.5800

\$122,562.18

**SUB-TOTAL MAINTENANCE**

Blevins Enterprises, Inc.	\$106,470.00
Sweeping Corporation of America, Inc.	\$122,562.18

**TOTAL CONTRACT**

Blevins Enterprises, Inc.	\$106,470.00
Sweeping Corporation of America, Inc.	\$122,562.18



**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 08, 2021**

CHEATHAM COUNTY (Contract No. CNV261 Call 011)

11024-4238-04

THE REPAIR OF BRIDGES ON S.R. 249 OVER SAM'S CREEK (L.M. 8.51 AND L.M. 10.57).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2022

---

	TOTAL CONTRACT
Thomson & Thomson, Inc.	\$259,254.22
Dement Construction Company, LLC	\$387,932.45
Jamison Construction, LLC	\$423,978.25
Mid-State Construction Company, Inc.	\$499,995.70

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
		<b>1.000 LS</b>	
	Thomson & Thomson, Inc.	\$10,000.0000	\$10,000.00
	Dement Construction Company, LLC	\$111,750.0000	\$111,750.00
	Jamison Construction, LLC	\$8,000.0000	\$8,000.00
	Mid-State Construction Company, Inc.	\$46,242.7100	\$46,242.71
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
		<b>1.000 C.Y.</b>	
	Thomson & Thomson, Inc.	\$100.0000	\$100.00
	Dement Construction Company, LLC	\$150.0000	\$150.00
	Jamison Construction, LLC	\$10.0000	\$10.00
	Mid-State Construction Company, Inc.	\$266.6600	\$266.66
<b>209-08.02</b>	<b>TEMPORARY SILT FENCE (WITH BACKING)</b>		
		<b>694.000 L.F.</b>	
	Thomson & Thomson, Inc.	\$12.0000	\$8,328.00
	Dement Construction Company, LLC	\$1.7500	\$1,214.50
	Jamison Construction, LLC	\$6.0000	\$4,164.00
	Mid-State Construction Company, Inc.	\$7.1900	\$4,989.86
<b>209-09.03</b>	<b>SEDIMENT FILTER BAG (15' X 15')</b>		
		<b>2.000 EACH</b>	
	Thomson & Thomson, Inc.	\$1,200.0000	\$2,400.00
	Dement Construction Company, LLC	\$300.0000	\$600.00
	Jamison Construction, LLC	\$1,400.0000	\$2,800.00
	Mid-State Construction Company, Inc.	\$764.9800	\$1,529.96
<b>209-65.04</b>	<b>TEMPORARY IN STREAM DIVERSION</b>		
		<b>188.000 L.F.</b>	
	Thomson & Thomson, Inc.	\$70.0000	\$13,160.00
	Dement Construction Company, LLC	\$50.0000	\$9,400.00
	Jamison Construction, LLC	\$120.0000	\$22,560.00
	Mid-State Construction Company, Inc.	\$457.8900	\$86,083.32
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>		
		<b>14.000 TON</b>	
	Thomson & Thomson, Inc.	\$80.0000	\$1,120.00
	Dement Construction Company, LLC	\$100.0000	\$1,400.00
	Jamison Construction, LLC	\$50.0000	\$700.00
	Mid-State Construction Company, Inc.	\$101.7200	\$1,424.08
<b>303-10.01</b>	<b>MINERAL AGGREGATE (SIZE 57)</b>		
		<b>17.643 TON</b>	
	Thomson & Thomson, Inc.	\$65.0000	\$1,146.80
	Dement Construction Company, LLC	\$100.0000	\$1,764.30
	Jamison Construction, LLC	\$50.0000	\$882.15
	Mid-State Construction Company, Inc.	\$106.0800	\$1,871.57

		UNIT PRICE	EXTENSION
<b>604-04.05 BRIDGE END DRAINS(12")</b>			
	<b>8.000 EACH</b>		
Thomson & Thomson, Inc.		\$4,000.0000	\$32,000.00
Dement Construction Company, LLC		\$3,000.0000	\$24,000.00
Jamison Construction, LLC		\$5,650.0000	\$45,200.00
Mid-State Construction Company, Inc.		\$5,030.9000	\$40,247.20
<b>604-10.18 REINFORCING STEEL (REPAIRS)</b>			
	<b>855.180 LB.</b>		
Thomson & Thomson, Inc.		\$4.0000	\$3,420.72
Dement Construction Company, LLC		\$5.0000	\$4,275.90
Jamison Construction, LLC		\$2.0000	\$1,710.36
Mid-State Construction Company, Inc.		\$10.7800	\$9,218.84
<b>604-10.42 CONCRETE REPAIRS</b>			
	<b>1,138.883 C.F.</b>		
Thomson & Thomson, Inc.		\$50.0000	\$56,944.15
Dement Construction Company, LLC		\$100.0000	\$113,888.30
Jamison Construction, LLC		\$150.0000	\$170,832.45
Mid-State Construction Company, Inc.		\$130.2500	\$148,339.51
<b>604-12.15 DRILL &amp; GROUT STEEL BARS</b>			
	<b>72.000 EACH</b>		
Thomson & Thomson, Inc.		\$55.0000	\$3,960.00
Dement Construction Company, LLC		\$80.0000	\$5,760.00
Jamison Construction, LLC		\$30.0000	\$2,160.00
Mid-State Construction Company, Inc.		\$57.6400	\$4,150.08
<b>610-07.01 12" PIPE DRAIN (BRIDGE DRAIN)</b>			
	<b>200.000 L.F.</b>		
Thomson & Thomson, Inc.		\$31.5000	\$6,300.00
Dement Construction Company, LLC		\$60.0000	\$12,000.00
Jamison Construction, LLC		\$30.0000	\$6,000.00
Mid-State Construction Company, Inc.		\$70.3500	\$14,070.00
<b>705-10.33 GUARDRAIL ATTACHMENT TO CONCRETE BRIDGERAIL</b>			
	<b>211.250 L.F.</b>		
Thomson & Thomson, Inc.		\$156.5500	\$33,071.19
Dement Construction Company, LLC		\$49.0400	\$10,359.70
Jamison Construction, LLC		\$360.0000	\$76,050.00
Mid-State Construction Company, Inc.		\$66.6700	\$14,084.04
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>694.000 L.F.</b>		
Thomson & Thomson, Inc.		\$1.7500	\$1,214.50
Dement Construction Company, LLC		\$5.0000	\$3,470.00
Jamison Construction, LLC		\$4.0000	\$2,776.00
Mid-State Construction Company, Inc.		\$4.8900	\$3,393.66

		UNIT PRICE	EXTENSION
<b>709-01.02 RUBBLE STONE RIP-RAP</b>			
	<b>30.000 TON</b>		
Thomson & Thomson, Inc.		\$220.0000	\$6,600.00
Dement Construction Company, LLC		\$200.0000	\$6,000.00
Jamison Construction, LLC		\$65.0000	\$1,950.00
Mid-State Construction Company, Inc.		\$196.5500	\$5,896.50
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Thomson & Thomson, Inc.		\$5,000.0000	\$5,000.00
Dement Construction Company, LLC		\$51,200.0000	\$51,200.00
Jamison Construction, LLC		\$16,000.0000	\$16,000.00
Mid-State Construction Company, Inc.		\$25,931.6200	\$25,931.62
<b>712-01.05 FLAGMAN</b>			
	<b>320.000 HOUR</b>		
Thomson & Thomson, Inc.		\$80.0000	\$25,600.00
Dement Construction Company, LLC		\$25.0000	\$8,000.00
Jamison Construction, LLC		\$105.0000	\$33,600.00
Mid-State Construction Company, Inc.		\$53.3300	\$17,065.60
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>60.000 EACH</b>		
Thomson & Thomson, Inc.		\$30.0000	\$1,800.00
Dement Construction Company, LLC		\$30.0000	\$1,800.00
Jamison Construction, LLC		\$35.0000	\$2,100.00
Mid-State Construction Company, Inc.		\$133.3300	\$7,999.80
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>138.000 S.F.</b>		
Thomson & Thomson, Inc.		\$7.1500	\$986.70
Dement Construction Company, LLC		\$7.1500	\$986.70
Jamison Construction, LLC		\$9.0000	\$1,242.00
Mid-State Construction Company, Inc.		\$10.6700	\$1,472.46
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Thomson & Thomson, Inc.		\$45,000.0000	\$45,000.00
Dement Construction Company, LLC		\$19,000.0000	\$19,000.00
Jamison Construction, LLC		\$25,000.0000	\$25,000.00
Mid-State Construction Company, Inc.		\$63,678.4900	\$63,678.49
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>35.322 S.Y.</b>		
Thomson & Thomson, Inc.		\$30.0000	\$1,059.66
Dement Construction Company, LLC		\$25.0000	\$883.05
Jamison Construction, LLC		\$4.0000	\$141.29
Mid-State Construction Company, Inc.		\$20.0000	\$706.44

UNIT PRICE EXTENSION

801-01.07 TEMPORARY SEEDING (WITH MULCH)

1.000 UNIT

Thomson & Thomson, Inc.	\$42.5000	\$42.50
Dement Construction Company, LLC	\$30.0000	\$30.00
Jamison Construction, LLC	\$100.0000	\$100.00
Mid-State Construction Company, Inc.	\$1,333.3000	\$1,333.30

**SUB-TOTAL BRIDGE**

Thomson & Thomson, Inc.	\$259,254.22
Dement Construction Company, LLC	\$387,932.45
Jamison Construction, LLC	\$423,978.25
Mid-State Construction Company, Inc.	\$499,995.70

**TOTAL CONTRACT**

Thomson & Thomson, Inc.	\$259,254.22
Dement Construction Company, LLC	\$387,932.45
Jamison Construction, LLC	\$423,978.25
Mid-State Construction Company, Inc.	\$499,995.70

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 08, 2021**

COCKE COUNTY (Contract No. CNV233 Call 012)

NH-35(38),15008-3231-14

THE GRADING, DRAINAGE, CONSTRUCTION OF FOUR (4) CONCRETE BULB-TEE BEAM BRIDGES, SIGNALS AND PAVING ON U.S. 321 (S.R. 35) FROM U.S. 25 (U.S. 70, S.R. 9) TO SAINT TIDE HOLLOW ROAD.

PROJECT LENGTH - 4.750 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2025

DBE GOAL 8.00%

---

	TOTAL CONTRACT
Charles Blalock & Sons, Inc.	\$66,969,669.71
Bell & Associates Construction, LLC	\$79,178,479.78

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
			<b>1.000 LS</b>
	Charles Blalock & Sons, Inc.	\$325,000.0000	\$325,000.00
	Bell & Associates Construction, LLC	\$332,318.4900	\$332,318.49
<b>108-03</b>	<b>CPM PROJECT SCHEDULE</b>		
			<b>1.000 LS</b>
	Charles Blalock & Sons, Inc.	\$100,000.0000	\$100,000.00
	Bell & Associates Construction, LLC	\$77,584.5100	\$77,584.51
<b>109-10.01</b>	<b>TRAINEE</b>		
			<b>6,280.000 HOUR</b>
	Charles Blalock & Sons, Inc.	\$0.8000	\$5,024.00
	Bell & Associates Construction, LLC	\$0.8000	\$5,024.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
			<b>1.000 LS</b>
	Charles Blalock & Sons, Inc.	\$1,331,532.3200	\$1,331,532.32
	Bell & Associates Construction, LLC	\$290,461.0100	\$290,461.01
<b>202-06.01</b>	<b>REMOVAL OF BUILDINGS (TRACT NOS. 42 AND 42SS)</b>		
			<b>1.000 LS</b>
	Charles Blalock & Sons, Inc.	\$9,746.6000	\$9,746.60
	Bell & Associates Construction, LLC	\$38,471.6600	\$38,471.66
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
			<b>1,343,064. C.Y. 000</b>
	Charles Blalock & Sons, Inc.	\$6.1200	\$8,219,551.68
	Bell & Associates Construction, LLC	\$12.2300	\$16,425,672.72
<b>203-02.01</b>	<b>BORROW EXCAVATION (GRADED SOLID ROCK)</b>		
			<b>121,600.000 TON</b>
	Charles Blalock & Sons, Inc.	\$23.7500	\$2,888,000.00
	Bell & Associates Construction, LLC	\$20.1100	\$2,445,376.00
<b>203-04</b>	<b>PLACING AND SPREADING TOPSOIL</b>		
			<b>92,471.000 C.Y.</b>
	Charles Blalock & Sons, Inc.	\$3.6700	\$339,368.57
	Bell & Associates Construction, LLC	\$7.8800	\$728,671.48
<b>203-05</b>	<b>UNDERCUTTING</b>		
			<b>18,500.000 C.Y.</b>
	Charles Blalock & Sons, Inc.	\$12.5000	\$231,250.00
	Bell & Associates Construction, LLC	\$29.0700	\$537,795.00



		UNIT PRICE	EXTENSION
<b>203-06 WATER</b>			
	<b>3,635.000 M.G.</b>		
Charles Blalock & Sons, Inc.		\$12.0000	\$43,620.00
Bell & Associates Construction, LLC		\$28.2600	\$102,725.10
<b>203-08 CHANNEL EXCAVATION (UNCLASSIFIED)</b>			
	<b>1,717.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$13.3600	\$22,939.12
Bell & Associates Construction, LLC		\$26.0800	\$44,779.36
<b>203-50 CONSTRUCTION OF HAUL ROAD</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$553,725.2600	\$553,725.26
Bell & Associates Construction, LLC		\$595,982.6500	\$595,982.65
<b>203-50.01 CONSTRUCTION OF HAUL ROAD</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$315,000.0000	\$315,000.00
Bell & Associates Construction, LLC		\$429,624.9100	\$429,624.91
<b>204-08 FOUNDATION FILL MATERIAL</b>			
	<b>183.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$110.5400	\$20,228.82
Bell & Associates Construction, LLC		\$190.1800	\$34,802.94
<b>204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)</b>			
	<b>20.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$547.2400	\$10,944.80
Bell & Associates Construction, LLC		\$260.8300	\$5,216.60
<b>209-02.07 18" TEMPORARY SLOPE DRAIN</b>			
	<b>6,100.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$25.1900	\$153,659.00
Bell & Associates Construction, LLC		\$54.3400	\$331,474.00
<b>209-03.99 PROTECTED AREA MARKER (WHITE WITH DECAL)</b>			
	<b>12.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,000.0000	\$12,000.00
Bell & Associates Construction, LLC		\$758.9500	\$9,107.40
<b>209-05 SEDIMENT REMOVAL</b>			
	<b>5,500.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$10.5500	\$58,025.00
Bell & Associates Construction, LLC		\$17.3900	\$95,645.00
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>50,000.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$3.4700	\$173,500.00
Bell & Associates Construction, LLC		\$4.2400	\$212,000.00

		UNIT PRICE	EXTENSION
<b>209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)</b>			
	<b>75,000.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$1.7300	\$129,750.00
Bell & Associates Construction, LLC		\$2.1200	\$159,000.00
<b>209-08.07 ROCK CHECK DAM</b>			
	<b>600.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$541.7900	\$325,074.00
Bell & Associates Construction, LLC		\$950.9200	\$570,552.00
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>150.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$690.8800	\$103,632.00
Bell & Associates Construction, LLC		\$1,113.9400	\$167,091.00
<b>209-09.03 SEDIMENT FILTER BAG (15' X 15')</b>			
	<b>12.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$285.6000	\$3,427.20
Bell & Associates Construction, LLC		\$271.6900	\$3,260.28
<b>209-09.41 CURB INLET PROTECTION (TYPE 2)</b>			
	<b>12.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$224.4000	\$2,692.80
Bell & Associates Construction, LLC		\$282.5600	\$3,390.72
<b>209-09.42 CURB INLET PROTECTION (TYPE 3)</b>			
	<b>58.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$224.4000	\$13,015.20
Bell & Associates Construction, LLC		\$282.5600	\$16,388.48
<b>209-10.20 TEMPORARY SEDIMENT TRAP</b>			
	<b>700.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$8.2000	\$5,740.00
Bell & Associates Construction, LLC		\$54.3400	\$38,038.00
<b>209-13.04 TURBIDITY CURTAIN(BRIDGE 2, BENT 4, STA. 176+87.00)</b>			
	<b>330.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$40.8000	\$13,464.00
Bell & Associates Construction, LLC		\$75.8900	\$25,043.70
<b>209-13.05 TURBIDITY CURTAIN(BRIDGE 2, BENT 5, STA. 178+12.00)</b>			
	<b>320.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$40.8000	\$13,056.00
Bell & Associates Construction, LLC		\$75.8900	\$24,284.80
<b>209-13.06 TURBIDITY CURTAIN(BRIDGE 4, PIER 1, STA. 298+71.11)</b>			
	<b>320.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$89.2000	\$28,544.00
Bell & Associates Construction, LLC		\$75.8900	\$24,284.80

		UNIT PRICE	EXTENSION
<b>209-13.07 TURBIDITY CURTAIN(BRIDGE 4, PIER 2, STA. 300+00.36)</b>			
	<b>345.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$88.0400	\$30,373.80
Bell & Associates Construction, LLC		\$75.8900	\$26,182.05
<b>209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)</b>			
	<b>3.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$448.8000	\$1,346.40
Bell & Associates Construction, LLC		\$978.0900	\$2,934.27
<b>209-65.03 TEMPORARY DIVERSION CHANNEL</b>			
	<b>1,000.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$26.8300	\$26,830.00
Bell & Associates Construction, LLC		\$21.7400	\$21,740.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>174,935.000 TON</b>		
Charles Blalock & Sons, Inc.		\$34.0000	\$5,947,790.00
Bell & Associates Construction, LLC		\$42.8200	\$7,490,716.70
<b>303-01.01 GRANULAR BACKFILL (ROADWAY)</b>			
	<b>2,126.000 TON</b>		
Charles Blalock & Sons, Inc.		\$56.7800	\$120,714.28
Bell & Associates Construction, LLC		\$52.1600	\$110,892.16
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>6,860.000 TON</b>		
Charles Blalock & Sons, Inc.		\$50.8900	\$349,105.40
Bell & Associates Construction, LLC		\$56.0800	\$384,708.80
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>3,403.000 TON</b>		
Charles Blalock & Sons, Inc.		\$124.0000	\$421,972.00
Bell & Associates Construction, LLC		\$134.7600	\$458,588.28
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>3,346.000 TON</b>		
Charles Blalock & Sons, Inc.		\$132.0000	\$441,672.00
Bell & Associates Construction, LLC		\$143.4500	\$479,983.70
<b>307-01.20 ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A-S</b>			
	<b>11,941.000 TON</b>		
Charles Blalock & Sons, Inc.		\$124.0000	\$1,480,684.00
Bell & Associates Construction, LLC		\$134.7600	\$1,609,169.16
<b>307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S</b>			
	<b>16,425.000 TON</b>		
Charles Blalock & Sons, Inc.		\$124.0000	\$2,036,700.00
Bell & Associates Construction, LLC		\$134.7600	\$2,213,433.00

		UNIT PRICE	EXTENSION
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>			
	<b>19,860.000 TON</b>		
Charles Blalock & Sons, Inc.		\$128.0000	\$2,542,080.00
Bell & Associates Construction, LLC		\$139.1100	\$2,762,724.60
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>12,803.000 TON</b>		
Charles Blalock & Sons, Inc.		\$137.0000	\$1,754,011.00
Bell & Associates Construction, LLC		\$148.8900	\$1,906,238.67
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>282.000 TON</b>		
Charles Blalock & Sons, Inc.		\$99.0000	\$27,918.00
Bell & Associates Construction, LLC		\$1,075.9000	\$303,403.80
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>1,220.000 TON</b>		
Charles Blalock & Sons, Inc.		\$60.0000	\$73,200.00
Bell & Associates Construction, LLC		\$65.2100	\$79,556.20
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>41.000 TON</b>		
Charles Blalock & Sons, Inc.		\$1,300.0000	\$53,300.00
Bell & Associates Construction, LLC		\$1,412.8000	\$57,924.80
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>4,104.000 TON</b>		
Charles Blalock & Sons, Inc.		\$147.0000	\$603,288.00
Bell & Associates Construction, LLC		\$159.7600	\$655,655.04
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>2,637.000 TON</b>		
Charles Blalock & Sons, Inc.		\$160.0000	\$421,920.00
Bell & Associates Construction, LLC		\$173.8800	\$458,521.56
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>7,718.000 TON</b>		
Charles Blalock & Sons, Inc.		\$165.0000	\$1,273,470.00
Bell & Associates Construction, LLC		\$179.3200	\$1,383,991.76
<b>411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>			
	<b>9.000 L.M.</b>		
Charles Blalock & Sons, Inc.		\$300.9000	\$2,708.10
Bell & Associates Construction, LLC		\$320.6000	\$2,885.40
<b>415-01.03 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>175.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$50.0000	\$8,750.00
Bell & Associates Construction, LLC		\$54.3400	\$9,509.50

		UNIT PRICE	EXTENSION
<b>604-01.01 CLASS A CONCRETE (ROADWAY)</b>			
	<b>631.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$1,021.7400	\$644,717.94
Bell & Associates Construction, LLC		\$1,615.3000	\$1,019,254.30
<b>604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)</b>			
	<b>138,140.000 LB.</b>		
Charles Blalock & Sons, Inc.		\$1.1800	\$163,005.20
Bell & Associates Construction, LLC		\$1.3500	\$186,489.00
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>3,384.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$74.2600	\$251,295.84
Bell & Associates Construction, LLC		\$98.9000	\$334,677.60
<b>607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>1,414.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$93.8200	\$132,661.48
Bell & Associates Construction, LLC		\$114.1100	\$161,351.54
<b>607-05.03 24" CONCRETE PIPE CULVERT (CLASS IV)</b>			
	<b>245.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$99.5400	\$24,387.30
Bell & Associates Construction, LLC		\$138.0200	\$33,814.90
<b>607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>430.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$109.5400	\$47,102.20
Bell & Associates Construction, LLC		\$152.1500	\$65,424.50
<b>607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>239.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$151.7300	\$36,263.47
Bell & Associates Construction, LLC		\$201.0500	\$48,050.95
<b>607-09.02 48" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>157.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$268.0600	\$42,085.42
Bell & Associates Construction, LLC		\$331.4600	\$52,039.22
<b>607-11.02 60" CONCRETE PIPE CULVERT (CLASS II)</b>			
	<b>110.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$479.3000	\$52,723.00
Bell & Associates Construction, LLC		\$499.9100	\$54,990.10
<b>607-39.02 18" PIPE CULVERT (SIDE DRAIN)</b>			
	<b>809.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$49.1800	\$39,786.62
Bell & Associates Construction, LLC		\$86.9400	\$70,334.46

		UNIT PRICE	EXTENSION
<b>607-39.03 24" PIPE CULVERT (SIDE DRAIN)</b>			
	<b>92.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$99.2900	\$9,134.68
Bell & Associates Construction, LLC		\$97.8100	\$8,998.52
<b>611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)</b>			
	<b>38.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$1,032.5500	\$39,236.90
Bell & Associates Construction, LLC		\$2,869.0700	\$109,024.66
<b>611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>			
	<b>1,571.000 LB.</b>		
Charles Blalock & Sons, Inc.		\$5.0900	\$7,996.39
Bell & Associates Construction, LLC		\$3.2600	\$5,121.46
<b>611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>9.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,107.1500	\$27,964.35
Bell & Associates Construction, LLC		\$2,695.1900	\$24,256.71
<b>611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1</b>			
	<b>5.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,485.8800	\$17,429.40
Bell & Associates Construction, LLC		\$3,260.3100	\$16,301.55
<b>611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>3.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$4,248.6700	\$12,746.01
Bell & Associates Construction, LLC		\$4,727.4500	\$14,182.35
<b>611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>9.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$4,388.2800	\$39,494.52
Bell & Associates Construction, LLC		\$4,167.7600	\$37,509.84
<b>611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1</b>			
	<b>5.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$4,979.3900	\$24,896.95
Bell & Associates Construction, LLC		\$5,053.4800	\$25,267.40
<b>611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$6,611.1600	\$13,222.32
Bell & Associates Construction, LLC		\$6,797.7500	\$13,595.50
<b>611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$6,802.5400	\$13,605.08
Bell & Associates Construction, LLC		\$12,459.8200	\$24,919.64

		UNIT PRICE	EXTENSION
<b>611-07.61 30IN ENDWALL (CROSS DRAIN) 4:1</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$8,023.7300	\$16,047.46
Bell & Associates Construction, LLC		\$8,281.1900	\$16,562.38
<b>611-07.62 30IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$12,131.9300	\$12,131.93
Bell & Associates Construction, LLC		\$10,851.4000	\$10,851.40
<b>611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$9,512.2800	\$19,024.56
Bell & Associates Construction, LLC		\$8,574.6200	\$17,149.24
<b>611-07.64 36IN ENDWALL (CROSS DRAIN) 4:1</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$9,972.8600	\$19,945.72
Bell & Associates Construction, LLC		\$10,519.9300	\$21,039.86
<b>611-07.69 48IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$7,141.0600	\$14,282.12
Bell & Associates Construction, LLC		\$12,486.9900	\$24,973.98
<b>611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH</b>			
	<b>8.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$4,266.6100	\$34,132.88
Bell & Associates Construction, LLC		\$3,341.8200	\$26,734.56
<b>611-12.02 CATCH BASINS, TYPE 12, &gt; 4' - 8' DEPTH</b>			
	<b>19.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$5,088.1200	\$96,674.28
Bell & Associates Construction, LLC		\$4,042.7800	\$76,812.82
<b>611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH</b>			
	<b>4.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$5,593.9100	\$22,375.64
Bell & Associates Construction, LLC		\$3,868.9000	\$15,475.60
<b>611-42.02 CATCH BASINS, TYPE 42, &gt; 4' - 8' DEPTH</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$6,121.1400	\$6,121.14
Bell & Associates Construction, LLC		\$4,423.1500	\$4,423.15
<b>621-03.03 24" TEMPORARY DRAINAGE PIPE</b>			
	<b>500.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$54.3500	\$27,175.00
Bell & Associates Construction, LLC		\$98.9000	\$49,450.00

		UNIT PRICE	EXTENSION
<b>701-02 CONCRETE DRIVEWAY</b>			
	<b>3,196.000 S.F.</b>		
Charles Blalock & Sons, Inc.		\$12.0000	\$38,352.00
Bell & Associates Construction, LLC		\$8.6900	\$27,773.24
<b>702-03 CONCRETE COMBINED CURB &amp; GUTTER</b>			
	<b>365.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$450.0000	\$164,250.00
Bell & Associates Construction, LLC		\$434.7100	\$158,669.15
<b>705-04.03 GUARDRAIL TERMINAL (TYPE 13)</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,836.0000	\$1,836.00
Bell & Associates Construction, LLC		\$1,956.1900	\$1,956.19
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>3,932.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$26.5200	\$104,276.64
Bell & Associates Construction, LLC		\$28.2600	\$111,118.32
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>17.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,570.0000	\$60,690.00
Bell & Associates Construction, LLC		\$3,803.6900	\$64,662.73
<b>705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3</b>			
	<b>16.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,264.0000	\$52,224.00
Bell & Associates Construction, LLC		\$3,477.6600	\$55,642.56
<b>705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>			
	<b>6.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,417.0000	\$20,502.00
Bell & Associates Construction, LLC		\$3,640.6800	\$21,844.08
<b>707-03.01 STOCK FENCE</b>			
	<b>24,000.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$6.8900	\$165,360.00
Bell & Associates Construction, LLC		\$7.3400	\$176,160.00
<b>707-03.02 END, BRACED LINE, CORNER POST ASSEMBLY(STOCK FENCE)</b>			
	<b>120.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$204.0000	\$24,480.00
Bell & Associates Construction, LLC		\$217.3500	\$26,082.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>16,210.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$1.3300	\$21,559.30
Bell & Associates Construction, LLC		\$2.0600	\$33,392.60



		UNIT PRICE	EXTENSION
<b>708-02.01 MARKERS (CONCRETE R.O.W. POSTS)</b>			
	<b>262.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$362.7800	\$95,048.36
Bell & Associates Construction, LLC		\$374.9400	\$98,234.28
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>2,051.000 TON</b>		
Charles Blalock & Sons, Inc.		\$51.4000	\$105,421.40
Bell & Associates Construction, LLC		\$54.3400	\$111,451.34
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>10,855.000 TON</b>		
Charles Blalock & Sons, Inc.		\$55.4100	\$601,475.55
Bell & Associates Construction, LLC		\$54.3400	\$589,860.70
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>			
	<b>5,714.000 TON</b>		
Charles Blalock & Sons, Inc.		\$58.5400	\$334,497.56
Bell & Associates Construction, LLC		\$54.3400	\$310,498.76
<b>709-05.09 MACHINED RIP-RAP (CLASS C)</b>			
	<b>6,932.000 TON</b>		
Charles Blalock & Sons, Inc.		\$58.5400	\$405,799.28
Bell & Associates Construction, LLC		\$58.6900	\$406,839.08
<b>710-04 FILTER CLOTH UNDERDRAIN (WITH PIPE)</b>			
	<b>42,900.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$9.6900	\$415,701.00
Bell & Associates Construction, LLC		\$10.3200	\$442,728.00
<b>710-05 LATERAL UNDERDRAIN</b>			
	<b>3,200.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$6.6300	\$21,216.00
Bell & Associates Construction, LLC		\$7.0600	\$22,592.00
<b>710-06.11 LATERAL UNDERDRAIN ENDWALL (2:1)</b>			
	<b>10.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$969.0000	\$9,690.00
Bell & Associates Construction, LLC		\$1,032.4300	\$10,324.30
<b>710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)</b>			
	<b>10.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$969.0000	\$9,690.00
Bell & Associates Construction, LLC		\$1,032.4300	\$10,324.30
<b>710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)</b>			
	<b>10.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$969.0000	\$9,690.00
Bell & Associates Construction, LLC		\$1,032.4300	\$10,324.30

		UNIT PRICE	EXTENSION
<b>710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)</b>			
	<b>130.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$969.0000	\$125,970.00
Bell & Associates Construction, LLC		\$1,032.4300	\$134,215.90
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$158,738.5900	\$158,738.59
Bell & Associates Construction, LLC		\$167,193.9600	\$167,193.96
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>2,600.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$24.7200	\$64,272.00
Bell & Associates Construction, LLC		\$39.9600	\$103,896.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>500.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$29.0700	\$14,535.00
Bell & Associates Construction, LLC		\$45.6400	\$22,820.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>272.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$25.5000	\$6,936.00
Bell & Associates Construction, LLC		\$48.9000	\$13,300.80
<b>712-05.03 WARNING LIGHTS (TYPE C)</b>			
	<b>250.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$25.5000	\$6,375.00
Bell & Associates Construction, LLC		\$48.9000	\$12,225.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,349.000 S.F.</b>		
Charles Blalock & Sons, Inc.		\$7.6500	\$10,319.85
Bell & Associates Construction, LLC		\$7.8800	\$10,630.12
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>2,720.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$24.9900	\$67,972.80
Bell & Associates Construction, LLC		\$15.2100	\$41,371.20
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>8.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,295.0000	\$18,360.00
Bell & Associates Construction, LLC		\$1,630.1600	\$13,041.28
<b>712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR</b>			
	<b>300.000 HOUR</b>		
Charles Blalock & Sons, Inc.		\$127.5100	\$38,253.00
Bell & Associates Construction, LLC		\$110.8500	\$33,255.00

		UNIT PRICE	EXTENSION
<b>712-09.01 REMOVABLE PAVEMENT MARKING LINE</b>			
	<b>10,000.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$2.2100	\$22,100.00
Bell & Associates Construction, LLC		\$2.3600	\$23,600.00
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>1,000.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$2.7700	\$2,770.00
Bell & Associates Construction, LLC		\$2.9600	\$2,960.00
<b>712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)</b>			
	<b>300.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$23.9700	\$7,191.00
Bell & Associates Construction, LLC		\$25.5400	\$7,662.00
<b>712-09.05 REMOVABLE PAVEMENT MARKING (ARROW)</b>			
	<b>10.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$178.5000	\$1,785.00
Bell & Associates Construction, LLC		\$190.1900	\$1,901.90
<b>712-09.30 REMOVABLE BLACK-OUT TAPE (6")</b>			
	<b>10,000.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$2.8200	\$28,200.00
Bell & Associates Construction, LLC		\$3.0000	\$30,000.00
<b>712-09.31 REMOVABLE BLACK-OUT TAPE (8IN)</b>			
	<b>1,000.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$3.7900	\$3,790.00
Bell & Associates Construction, LLC		\$4.0400	\$4,040.00
<b>712-12.10 TEMPORARY CURB W/FLEXIBLE DELINEATOR</b>			
	<b>5,000.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$40.5500	\$202,750.00
Bell & Associates Construction, LLC		\$43.4700	\$217,350.00
<b>713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>4,406.000 LB.</b>		
Charles Blalock & Sons, Inc.		\$3.7400	\$16,478.44
Bell & Associates Construction, LLC		\$3.1800	\$14,011.08
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>225.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$47.4100	\$10,667.25
Bell & Associates Construction, LLC		\$55.8500	\$12,566.25
<b>713-02.15 FLEXIBLE DELINEATOR (YELLOW)</b>			
	<b>450.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$47.4100	\$21,334.50
Bell & Associates Construction, LLC		\$55.8500	\$25,132.50

		UNIT PRICE	EXTENSION
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>6,396.000 LB.</b>		
Charles Blalock & Sons, Inc.		\$4.4100	\$28,206.36
Bell & Associates Construction, LLC		\$3.8700	\$24,752.52
<b>713-11.21 P POST SLIP BASE</b>			
	<b>177.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$351.4100	\$62,199.57
Bell & Associates Construction, LLC		\$496.1100	\$87,811.47
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>1,032.000 S.F.</b>		
Charles Blalock & Sons, Inc.		\$16.4600	\$16,986.72
Bell & Associates Construction, LLC		\$10.2700	\$10,598.64
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>686.000 S.F.</b>		
Charles Blalock & Sons, Inc.		\$18.6900	\$12,821.34
Bell & Associates Construction, LLC		\$11.0800	\$7,600.88
<b>713-14.22 STREET NAME SIGN (SUSPENDED 0.100IN THICK)</b>			
	<b>88.000 S.F.</b>		
Charles Blalock & Sons, Inc.		\$29.0700	\$2,558.16
Bell & Associates Construction, LLC		\$103.5300	\$9,110.64
<b>713-15.02 REMOVAL &amp; RELOCATION OF SIGN &amp; SUPPORT</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,000.0000	\$1,000.00
Bell & Associates Construction, LLC		\$154.4200	\$154.42
<b>713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)</b>			
	<b>4.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$281.5200	\$1,126.08
Bell & Associates Construction, LLC		\$228.1500	\$912.60
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>8.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$9,690.0000	\$77,520.00
Bell & Associates Construction, LLC		\$6,598.6600	\$52,789.28
<b>713-16.07 END OF ROADWAY SIGN AND SUPPORT</b>			
	<b>4.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$390.4600	\$1,561.84
Bell & Associates Construction, LLC		\$382.2100	\$1,528.84
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>550.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$32.6400	\$17,952.00
Bell & Associates Construction, LLC		\$34.7800	\$19,129.00

		UNIT PRICE	EXTENSION
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>400.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$32.6400	\$13,056.00
Bell & Associates Construction, LLC		\$34.7800	\$13,912.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>25.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$25.7600	\$644.00
Bell & Associates Construction, LLC		\$27.4400	\$686.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>775.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$11.9900	\$9,292.25
Bell & Associates Construction, LLC		\$12.7700	\$9,896.75
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>40.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$178.5000	\$7,140.00
Bell & Associates Construction, LLC		\$190.1800	\$7,607.20
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$239.7000	\$479.40
Bell & Associates Construction, LLC		\$255.3900	\$510.78
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>			
	<b>6.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$178.5000	\$1,071.00
Bell & Associates Construction, LLC		\$190.1900	\$1,141.14
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>			
	<b>6.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$402.9000	\$2,417.40
Bell & Associates Construction, LLC		\$429.2700	\$2,575.62
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>27.000 L.M.</b>		
Charles Blalock & Sons, Inc.		\$739.5000	\$19,966.50
Bell & Associates Construction, LLC		\$787.9100	\$21,273.57
<b>716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)</b>			
	<b>350.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$6.3800	\$2,233.00
Bell & Associates Construction, LLC		\$6.7900	\$2,376.50
<b>716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>5.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$96.9000	\$484.50
Bell & Associates Construction, LLC		\$103.2400	\$516.20

		UNIT PRICE	EXTENSION
<b>716-05.09 PAINTED PAVEMENT MARKING(STRAIGHT-TURN ARROW)</b>			
	<b>6.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$147.9000	\$887.40
Bell & Associates Construction, LLC		\$157.5800	\$945.48
<b>716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE)</b>			
	<b>13.000 L.M.</b>		
Charles Blalock & Sons, Inc.		\$994.5000	\$12,928.50
Bell & Associates Construction, LLC		\$1,059.6000	\$13,774.80
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>20,000.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$0.5600	\$11,200.00
Bell & Associates Construction, LLC		\$0.6000	\$12,000.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>27.000 L.M.</b>		
Charles Blalock & Sons, Inc.		\$5,635.5000	\$152,158.50
Bell & Associates Construction, LLC		\$6,004.4000	\$162,118.80
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>2.000 L.M.</b>		
Charles Blalock & Sons, Inc.		\$2,499.0000	\$4,998.00
Bell & Associates Construction, LLC		\$2,662.5900	\$5,325.18
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>			
	<b>2.000 L.M.</b>		
Charles Blalock & Sons, Inc.		\$2,805.0000	\$5,610.00
Bell & Associates Construction, LLC		\$2,988.6200	\$5,977.24
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$3,347,000.0000	\$3,347,000.00
Bell & Associates Construction, LLC		\$3,579,542.3400	\$3,579,542.34
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>			
	<b>8.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$919.0200	\$7,352.16
Bell & Associates Construction, LLC		\$979.1800	\$7,833.44
<b>730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)</b>			
	<b>4.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,362.7200	\$5,450.88
Bell & Associates Construction, LLC		\$1,451.9300	\$5,807.72
<b>730-02.30 SIGNAL HEAD ASSEMBLY (130A2 WITH BACKPLATE)</b>			
	<b>3.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$923.1000	\$2,769.30
Bell & Associates Construction, LLC		\$983.5300	\$2,950.59

		UNIT PRICE	EXTENSION
<b>730-03.20 INSTALL PULL BOX (TYPE A)</b>			
	<b>14.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$344.7600	\$4,826.64
Bell & Associates Construction, LLC		\$367.3300	\$5,142.62
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>			
	<b>14.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$481.4400	\$6,740.16
Bell & Associates Construction, LLC		\$512.9600	\$7,181.44
<b>730-03.23 INSTALL PULL BOX (FIBER OPTIC-TYPE A)</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,207.2800	\$2,207.28
Bell & Associates Construction, LLC		\$2,351.7700	\$2,351.77
<b>730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,256.2400	\$4,512.48
Bell & Associates Construction, LLC		\$2,403.9400	\$4,807.88
<b>730-03.32 FIBER OPTIC DROP CABLE</b>			
	<b>96.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$1.3300	\$127.68
Bell & Associates Construction, LLC		\$1.4100	\$135.36
<b>730-03.33 FIBER OPTIC SPLICE FUSION</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$38.6600	\$77.32
Bell & Associates Construction, LLC		\$41.1900	\$82.38
<b>730-05.01 ELECTRICAL SERVICE CONNECTION</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,195.0400	\$4,390.08
Bell & Associates Construction, LLC		\$2,338.7300	\$4,677.46
<b>730-08.02 SIGNAL CABLE - 5 CONDUCTOR</b>			
	<b>600.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$1.4300	\$858.00
Bell & Associates Construction, LLC		\$1.5200	\$912.00
<b>730-08.03 SIGNAL CABLE - 7 CONDUCTOR</b>			
	<b>1,249.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$1.7300	\$2,160.77
Bell & Associates Construction, LLC		\$1.8500	\$2,310.65
<b>730-08.40 INTERCONNECT CABLE - FIBER OPTIC (48 STRAND-SM)</b>			
	<b>1,557.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$5.0000	\$7,785.00
Bell & Associates Construction, LLC		\$5.3300	\$8,298.81

		UNIT PRICE	EXTENSION
<b>730-09.20 SPAN WIRE ASSEMBLY</b>			
	<b>1,273.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$3.7700	\$4,799.21
Bell & Associates Construction, LLC		\$4.0200	\$5,117.46
<b>730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER</b>			
	<b>1,101.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$2.2400	\$2,466.24
Bell & Associates Construction, LLC		\$2.3900	\$2,631.39
<b>730-12.01 CONDUIT 1" DIAMETER (PVC)</b>			
	<b>2,444.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$5.0000	\$12,220.00
Bell & Associates Construction, LLC		\$5.3300	\$13,026.52
<b>730-12.02 CONDUIT 2" DIAMETER (PVC)</b>			
	<b>2,152.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$8.5700	\$18,442.64
Bell & Associates Construction, LLC		\$9.1300	\$19,647.76
<b>730-13.03 VEHICLE DETECTOR (4 - CHANNEL, RACK MOUNT)</b>			
	<b>5.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$569.1600	\$2,845.80
Bell & Associates Construction, LLC		\$606.4200	\$3,032.10
<b>730-14.01 SHIELDED DETECTOR CABLE</b>			
	<b>7,651.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$1.1200	\$8,569.12
Bell & Associates Construction, LLC		\$1.2000	\$9,181.20
<b>730-14.02 SAW SLOT</b>			
	<b>2,509.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$5.6100	\$14,075.49
Bell & Associates Construction, LLC		\$5.9800	\$15,003.82
<b>730-14.03 LOOP WIRE</b>			
	<b>7,792.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$0.7700	\$5,999.84
Bell & Associates Construction, LLC		\$0.8200	\$6,389.44
<b>730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$12,740.8200	\$25,481.64
Bell & Associates Construction, LLC		\$13,574.8500	\$27,149.70
<b>730-16.04 CONTROLLER (ATC)</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$5,108.1600	\$10,216.32
Bell & Associates Construction, LLC		\$5,442.5500	\$10,885.10



		UNIT PRICE	EXTENSION
<b>730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT)</b>			
	<b>8.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$20,575.4400	\$164,603.52
Bell & Associates Construction, LLC		\$21,922.3200	\$175,378.56
<b>730-35.06 BATTERY BACK-UP AND POWER CONDITIONER</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$7,003.3200	\$14,006.64
Bell & Associates Construction, LLC		\$7,461.7700	\$14,923.54
<b>740-07.04 GEOGRID REINFORCEMENT TYPE 2</b>			
	<b>10,838.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$4.5100	\$48,879.38
Bell & Associates Construction, LLC		\$6.3000	\$68,279.40
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>16,123.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$3.9900	\$64,330.77
Bell & Associates Construction, LLC		\$3.1100	\$50,142.53
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>118,500.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$3.2000	\$379,200.00
Bell & Associates Construction, LLC		\$3.1100	\$368,535.00
<b>740-11.03 TEMPORARY SEDIMENT TUBE 18IN</b>			
	<b>150,000.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$2.2500	\$337,500.00
Bell & Associates Construction, LLC		\$4.2400	\$636,000.00
<b>801-01 SEEDING (WITH MULCH)</b>			
	<b>2,995.000 UNIT</b>		
Charles Blalock & Sons, Inc.		\$28.5600	\$85,537.20
Bell & Associates Construction, LLC		\$30.4300	\$91,137.85
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>1,000.000 UNIT</b>		
Charles Blalock & Sons, Inc.		\$23.4600	\$23,460.00
Bell & Associates Construction, LLC		\$25.0000	\$25,000.00
<b>801-01.38 NATVE SEED MX FINAL STABLIZATN OF SLOPES</b>			
	<b>40.000 UNIT</b>		
Charles Blalock & Sons, Inc.		\$76.5000	\$3,060.00
Bell & Associates Construction, LLC		\$81.5100	\$3,260.40
<b>801-02 SEEDING (WITHOUT MULCH)</b>			
	<b>1,000.000 UNIT</b>		
Charles Blalock & Sons, Inc.		\$24.4800	\$24,480.00
Bell & Associates Construction, LLC		\$26.0800	\$26,080.00

		UNIT PRICE	EXTENSION
<b>801-02.15 FERTILIZER</b>			
	<b>35.000 TON</b>		
Charles Blalock & Sons, Inc.		\$1,224.0000	\$42,840.00
Bell & Associates Construction, LLC		\$1,304.1200	\$45,644.20
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>240.000 M.G.</b>		
Charles Blalock & Sons, Inc.		\$51.0000	\$12,240.00
Bell & Associates Construction, LLC		\$54.3400	\$13,041.60
<b>801-07 SEED (SUPPLEMENTAL APPLICATION)</b>			
	<b>5,166.000 LB.</b>		
Charles Blalock & Sons, Inc.		\$5.1000	\$26,346.60
Bell & Associates Construction, LLC		\$5.4300	\$28,051.38
<b>802-02.30 CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH)</b>			
	<b>9.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$25.5000	\$229.50
Bell & Associates Construction, LLC		\$27.1700	\$244.53
<b>802-11.01 ACER NEGUNDO (BOX ELDER 2-5FT CNTNR GRWN)</b>			
	<b>7.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$35.7000	\$249.90
Bell & Associates Construction, LLC		\$38.0400	\$266.28
<b>802-11.02 ACER RUBRUM (RED MAPLE 2-5FT CNTNR GRWN)</b>			
	<b>7.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$35.7000	\$249.90
Bell & Associates Construction, LLC		\$38.0400	\$266.28
<b>802-11.16 FRAXINUS PENNSYLVANICA (GREEN ASH 2-5FT CNTNR GRWN)</b>			
	<b>7.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$35.7000	\$249.90
Bell & Associates Construction, LLC		\$38.0400	\$266.28
<b>802-11.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM 2-5FT CNTNR GRWN)</b>			
	<b>7.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$35.7000	\$249.90
Bell & Associates Construction, LLC		\$38.0400	\$266.28
<b>802-11.44 ULMUS AMERICANA (AMERICAN ELM 2-5FT CNTNR GRWN)</b>			
	<b>7.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$35.7000	\$249.90
Bell & Associates Construction, LLC		\$38.0400	\$266.28
<b>802-11.62 CORNUS ALTERNIFOLIA (ALTERNATE LEAF DGWOOD 2-5FT CNTNR GRWN)</b>			
	<b>7.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$35.7000	\$249.90
Bell & Associates Construction, LLC		\$38.0400	\$266.28

		UNIT PRICE	EXTENSION
<b>802-13.03 CEPHALANTHUS OCCIDENTALIS (BUTTONBUSH 2-5FT CNTNR GRWN)</b>	<b>135.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$35.7000	\$4,819.50
Bell & Associates Construction, LLC		\$38.0400	\$5,135.40
<b>802-13.09 LINDERA BENZOIN (SPICEBUSH 2-5FT CNTNR GRWN)</b>	<b>135.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$35.7000	\$4,819.50
Bell & Associates Construction, LLC		\$38.0400	\$5,135.40
<b>802-13.28 AMORPHA FRUTICOSA (INDIGOBUSH 2-5 FT CNTNR GRWN)</b>	<b>135.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$35.7000	\$4,819.50
Bell & Associates Construction, LLC		\$38.0400	\$5,135.40
<b>802-15.01 ELEOCHARIS ACICULARIS (SLENDER SPIKERUSH)</b>	<b>135.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$25.5000	\$3,442.50
Bell & Associates Construction, LLC		\$27.1700	\$3,667.95
<b>802-15.03 ELEOCHARIS PALUSTRIS (CREEPING SPIKERUSH)</b>	<b>140.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$25.5000	\$3,570.00
Bell & Associates Construction, LLC		\$27.1700	\$3,803.80
<b>802-15.04 JUNCUS EFFUSUS (SOFT RUSH)</b>	<b>140.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$25.5000	\$3,570.00
Bell & Associates Construction, LLC		\$27.1700	\$3,803.80
<b>803-01 SODDING (NEW SOD)</b>	<b>82,617.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$6.0200	\$497,354.34
Bell & Associates Construction, LLC		\$6.4100	\$529,574.97
<b>806-02.03 PROJECT MOWING</b>	<b>20.000 CYCL</b>		
Charles Blalock & Sons, Inc.		\$2,868.3400	\$57,366.80
Bell & Associates Construction, LLC		\$2,794.5400	\$55,890.80

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>204-02.01 DRY EXCAVATION (BRIDGES)</b>			
	<b>1,927.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$25.6400	\$49,408.28
Bell & Associates Construction, LLC		\$26.7400	\$51,527.98
<b>204-03.01 WET EXCAVATION (BRIDGES)</b>			
	<b>3,444.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$50.0000	\$172,200.00
Bell & Associates Construction, LLC		\$27.5200	\$94,778.88
<b>204-04.01 ROCK EXCAVATION (BRIDGES)</b>			
	<b>321.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$500.0000	\$160,500.00
Bell & Associates Construction, LLC		\$57.0700	\$18,319.47
<b>204-05 ROCK DRILLING (BRIDGES)</b>			
	<b>480.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$55.0000	\$26,400.00
Bell & Associates Construction, LLC		\$49.1000	\$23,568.00
<b>204-05.01 CORE DRILLING AND SAMPLING</b>			
	<b>69.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$157.3200	\$10,855.08
Bell & Associates Construction, LLC		\$81.5100	\$5,624.19
<b>204-09.01 COFFERDAM (BENT NO. 4, STA. 176+87.00)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$84,000.0000	\$84,000.00
Bell & Associates Construction, LLC		\$123,575.0000	\$123,575.00
<b>204-09.02 COFFERDAM (BENT NO. 4, STA. 176+87.00)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$84,000.0000	\$84,000.00
Bell & Associates Construction, LLC		\$123,575.0000	\$123,575.00
<b>204-09.03 COFFERDAM (BENT NO. 4, STA. 176+87.00)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$84,000.0000	\$84,000.00
Bell & Associates Construction, LLC		\$123,575.0000	\$123,575.00
<b>204-09.04 COFFERDAM (BENT NO. 5, STA. 178+12.00)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$73,500.0000	\$73,500.00
Bell & Associates Construction, LLC		\$123,575.0000	\$123,575.00
<b>204-09.05 COFFERDAM (BENT NO. 5, STA. 178+12.00)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$73,500.0000	\$73,500.00
Bell & Associates Construction, LLC		\$123,575.0000	\$123,575.00

		UNIT PRICE	EXTENSION
<b>204-09.06 COFFERDAM (BENT NO. 5, STA. 178+12.00)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$73,500.0000	\$73,500.00
Bell & Associates Construction, LLC		\$123,575.0000	\$123,575.00
<b>204-10.01 FOUNDATION PREPARATION(BENT NO.1, STA. 151+97.50)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$40,000.0000	\$40,000.00
Bell & Associates Construction, LLC		\$138,882.3800	\$138,882.38
<b>204-10.02 FOUNDATION PREPARATION(BENT NO.2, STA. 153+20.00)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$40,000.0000	\$40,000.00
Bell & Associates Construction, LLC		\$64,576.0200	\$64,576.02
<b>204-10.03 FOUNDATION PREPARATION(BENT NO.3, STA. 154+42.50)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$40,000.0000	\$40,000.00
Bell & Associates Construction, LLC		\$95,684.3700	\$95,684.37
<b>204-10.04 FOUNDATION PREPARATION(BENT NO.1, STA. 173+04.31)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$94,500.0000	\$94,500.00
Bell & Associates Construction, LLC		\$16,559.0700	\$16,559.07
<b>204-10.05 FOUNDATION PREPARATION(BENT NO.2, STA. 174+49.31)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$47,250.0000	\$47,250.00
Bell & Associates Construction, LLC		\$12,888.9900	\$12,888.99
<b>204-10.06 FOUNDATION PREPARATION(BENT NO.3, STA. 175+62.00)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$1,000.0000	\$1,000.00
Bell & Associates Construction, LLC		\$14,986.1700	\$14,986.17
<b>204-10.07 FOUNDATION PREPARATION(BENT NO.4, STA. 176+87.00)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$1,000.0000	\$1,000.00
Bell & Associates Construction, LLC		\$30,357.9400	\$30,357.94
<b>204-10.08 FOUNDATION PREPARATION(BENT NO.5, STA. 178+12.00)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$1,000.0000	\$1,000.00
Bell & Associates Construction, LLC		\$30,357.9400	\$30,357.94
<b>204-10.09 FOUNDATION PREPARATION(PIER NO.1, STA. 298+71.11)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$100,000.0000	\$100,000.00
Bell & Associates Construction, LLC		\$37,647.3300	\$37,647.33

		UNIT PRICE	EXTENSION
<b>204-10.10 FOUNDATION PREPARATION(PIER NO.2, STA. 300+00.36)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$100,000.0000	\$100,000.00
Bell & Associates Construction, LLC		\$36,943.4000	\$36,943.40
<b>204-12 CORE DRILLING (CONCRETE SEAL)</b>			
	<b>153.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$142.0000	\$21,726.00
Bell & Associates Construction, LLC		\$163.0200	\$24,942.06
<b>204-14 CORE DRILLING FOR PILES(ROCK)</b>			
	<b>80.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$267.4500	\$21,396.00
Bell & Associates Construction, LLC		\$575.2800	\$46,022.40
<b>204-15 CORE DRILLING FOR PILES(SOIL)</b>			
	<b>130.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$26.2200	\$3,408.60
Bell & Associates Construction, LLC		\$155.5900	\$20,226.70
<b>303-01.02 GRANULAR BACKFILL (BRIDGES)</b>			
	<b>179.000 TON</b>		
Charles Blalock & Sons, Inc.		\$66.0000	\$11,814.00
Bell & Associates Construction, LLC		\$63.5900	\$11,382.61
<b>604-02.03 EPOXY COATED REINFORCING STEEL</b>			
	<b>1,281,598. LB. 000</b>		
Charles Blalock & Sons, Inc.		\$1.3500	\$1,730,157.30
Bell & Associates Construction, LLC		\$1.2000	\$1,537,917.60
<b>604-03.01 CLASS A CONCRETE (BRIDGES)</b>			
	<b>3,806.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$795.0000	\$3,025,770.00
Bell & Associates Construction, LLC		\$758.6700	\$2,887,498.02
<b>604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)</b>			
	<b>935,178.000 LB.</b>		
Charles Blalock & Sons, Inc.		\$1.5500	\$1,449,525.90
Bell & Associates Construction, LLC		\$1.1000	\$1,028,695.80
<b>604-03.04 PAVEMENT @ BRIDGE ENDS</b>			
	<b>1,558.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$315.0000	\$490,770.00
Bell & Associates Construction, LLC		\$280.2500	\$436,629.50
<b>604-03.09 CLASS D CONCRETE (BRIDGE DECK)</b>			
	<b>889.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$600.0000	\$533,400.00
Bell & Associates Construction, LLC		\$775.0000	\$688,975.00

		UNIT PRICE	EXTENSION
<b>604-03.25 CLASS S CONCRETE (FOUNDATION SEAL)</b>			
	<b>704.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$400.0000	\$281,600.00
Bell & Associates Construction, LLC		\$338.5400	\$238,332.16
<b>604-03.32 CLASS DS CONCRETE</b>			
	<b>3,139.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$950.0000	\$2,982,050.00
Bell & Associates Construction, LLC		\$761.8000	\$2,391,290.20
<b>604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)</b>			
	<b>25,278.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$9.5100	\$240,393.78
Bell & Associates Construction, LLC		\$9.5100	\$240,393.78
<b>604-04.41 THREE STAR STATE EMBLEM</b>			
	<b>16.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,800.0000	\$28,800.00
Bell & Associates Construction, LLC		\$4,080.1000	\$65,281.60
<b>604-05.31 BRIDGE DECK GROOVING (MECHANICAL)</b>			
	<b>15,136.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$3.5000	\$52,976.00
Bell & Associates Construction, LLC		\$3.6200	\$54,792.32
<b>606-03.03 STEEL PILES (12 INCH)</b>			
	<b>6,417.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$79.2500	\$508,547.25
Bell & Associates Construction, LLC		\$86.3400	\$554,043.78
<b>606-03.06 PILE TIPS (STEEL PILES, 12 INCH)</b>			
	<b>24.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$253.5000	\$6,084.00
Bell & Associates Construction, LLC		\$335.9400	\$8,062.56
<b>615-01.10 PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-54)</b>			
	<b>1,470.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$400.0000	\$588,000.00
Bell & Associates Construction, LLC		\$361.4500	\$531,331.50
<b>615-01.12 PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-72)</b>			
	<b>12,765.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$400.0000	\$5,106,000.00
Bell & Associates Construction, LLC		\$390.6400	\$4,986,519.60
<b>620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)</b>			
	<b>4,130.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$75.6000	\$312,228.00
Bell & Associates Construction, LLC		\$82.3600	\$340,146.80

		UNIT PRICE	EXTENSION
<b>707-07.01 CHAIN-LINK FENCE (BRIDGES)</b>			
	<b>1,745.000 S.F.</b>		
Charles Blalock & Sons, Inc.		\$22.4400	\$39,157.80
Bell & Associates Construction, LLC		\$23.9100	\$41,722.95
<b>710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM</b>			
	<b>750.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$48.0000	\$36,000.00
Bell & Associates Construction, LLC		\$26.9500	\$20,212.50
<b>710-09.02 6" PIPE UNDERDRAIN</b>			
	<b>160.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$25.0000	\$4,000.00
Bell & Associates Construction, LLC		\$21.1300	\$3,380.80



UTILITY CATEGORY		UNIT PRICE	EXTENSION
<b>725-02.79 FIBER SPLICE ENCLOSURE(NAP B)</b>			
	<b>9.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$647.7000	\$5,829.30
Bell & Associates Construction, LLC		\$690.1000	\$6,210.90
<b>725-02.80 FIBER SPLICE ENCLOSURE(NAP D)</b>			
	<b>13.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$647.7000	\$8,420.10
Bell & Associates Construction, LLC		\$690.1000	\$8,971.30
<b>725-23.21 FIBER OPTIC DROP CABLE (12 F)</b>			
	<b>2,011.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$3.7700	\$7,581.47
Bell & Associates Construction, LLC		\$4.0200	\$8,084.22
<b>725-23.24 FIBER OPTIC DROP CABLE (SERVICE)</b>			
	<b>476.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$3.7700	\$1,794.52
Bell & Associates Construction, LLC		\$4.0200	\$1,913.52
<b>725-23.27 FIBER OPTIC CLOSURE (NAP A)</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$765.0000	\$1,530.00
Bell & Associates Construction, LLC		\$815.0800	\$1,630.16
<b>790-01.04 POLE 30FT CLASS 5 WOOD</b>			
	<b>4.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,034.3700	\$4,137.48
Bell & Associates Construction, LLC		\$1,419.3200	\$5,677.28
<b>790-03.03 POLE 40FT CLASS 4 WOOD</b>			
	<b>6.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,328.6000	\$7,971.60
Bell & Associates Construction, LLC		\$1,807.3000	\$10,843.80
<b>790-03.04 POLE 40FT CLASS 5 WOOD</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,616.9400	\$3,233.88
Bell & Associates Construction, LLC		\$1,137.8500	\$2,275.70
<b>790-04.07 POLE 45FT CLASS 2 METAL</b>			
	<b>11.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$5,862.3700	\$64,486.07
Bell & Associates Construction, LLC		\$7,472.6300	\$82,198.93
<b>790-05.02 POLE 50FT CLASS 2 WOOD</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,932.4300	\$3,864.86
Bell & Associates Construction, LLC		\$2,851.6900	\$5,703.38

		UNIT PRICE	EXTENSION
<b>790-05.05 POLE 50FT CLASS 1 METAL</b>			
	<b>9.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$7,784.5300	\$70,060.77
Bell & Associates Construction, LLC		\$8,698.5100	\$78,286.59
<b>790-05.06 POLE 50FT CLASS 2 METAL</b>			
	<b>12.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$7,552.5800	\$90,630.96
Bell & Associates Construction, LLC		\$8,698.5100	\$104,382.12
<b>790-06.05 POLE 55 FT CLASS 1 METAL</b>			
	<b>9.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$8,343.0100	\$75,087.09
Bell & Associates Construction, LLC		\$10,074.3600	\$90,669.24
<b>790-07.05 POLE 60FT CLASS 1 METAL</b>			
	<b>6.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$10,204.5100	\$61,227.06
Bell & Associates Construction, LLC		\$11,174.1700	\$67,045.02
<b>790-07.07 POLE 60FT CLASS H1 METAL</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$10,675.8400	\$10,675.84
Bell & Associates Construction, LLC		\$11,244.8100	\$11,244.81
<b>790-10.05 POLE 75FT CLASS H2 METAL</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$13,929.3100	\$13,929.31
Bell & Associates Construction, LLC		\$15,406.0500	\$15,406.05
<b>790-11.05 POLE 80FT CLASS H2 METAL</b>			
	<b>3.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$14,322.4800	\$42,967.44
Bell & Associates Construction, LLC		\$16,868.8400	\$50,606.52
<b>790-12.05 POLE 85FT CLASS H2 METAL</b>			
	<b>3.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$15,012.9500	\$45,038.85
Bell & Associates Construction, LLC		\$18,332.7200	\$54,998.16
<b>790-13.05 POLE 90FT CLASS H2 METAL</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$16,008.4100	\$32,016.82
Bell & Associates Construction, LLC		\$19,708.5700	\$39,417.14
<b>790-13.06 POLE 90FT CLASS H3 METAL</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$17,013.8800	\$17,013.88
Bell & Associates Construction, LLC		\$21,416.9800	\$21,416.98

		UNIT PRICE	EXTENSION
<b>790-20.01 POLE(40FT CLASS 4 METAL)</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$6,455.3800	\$6,455.38
Bell & Associates Construction, LLC		\$6,673.8600	\$6,673.86
<b>790-20.02 POLE(65FT CLASS 1 METAL)</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$10,851.1500	\$21,702.30
Bell & Associates Construction, LLC		\$12,360.9300	\$24,721.86
<b>790-20.03 POLE(65FT CLASS H1 METAL)</b>			
	<b>3.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$11,181.7800	\$33,545.34
Bell & Associates Construction, LLC		\$12,360.9200	\$37,082.76
<b>790-20.04 POLE(70FT CLASS H1 METAL)</b>			
	<b>3.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$12,014.4900	\$36,043.47
Bell & Associates Construction, LLC		\$13,475.9500	\$40,427.85
<b>790-20.05 POLE(75FT CLASS 1 METAL)</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$12,072.2900	\$12,072.29
Bell & Associates Construction, LLC		\$13,440.0800	\$13,440.08
<b>790-20.06 POLE(80FT CLASS H1 METAL)</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$13,565.1200	\$27,130.24
Bell & Associates Construction, LLC		\$15,912.4900	\$31,824.98
<b>790-21.01 1PH SGL PRIMARY SUPPORT 15KV</b>			
	<b>7.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$478.8700	\$3,352.09
Bell & Associates Construction, LLC		\$632.5000	\$4,427.50
<b>790-21.05 1PH DBL PRIMARY SUPPORT 15KV</b>			
	<b>4.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$565.8900	\$2,263.56
Bell & Associates Construction, LLC		\$739.0000	\$2,956.00
<b>790-21.07 1PH PRIMARY LG ANGLE 15KV</b>			
	<b>3.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$756.4400	\$2,269.32
Bell & Associates Construction, LLC		\$775.9500	\$2,327.85
<b>790-21.08 1PH DEADEND 15KV</b>			
	<b>3.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$375.5600	\$1,126.68
Bell & Associates Construction, LLC		\$490.1300	\$1,470.39

		UNIT PRICE	EXTENSION
<b>790-21.09 1PH PRIMARY TAP 15KV</b>			
	<b>11.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$833.3500	\$9,166.85
Bell & Associates Construction, LLC		\$1,065.0300	\$11,715.33
<b>790-21.10 1PH VERTICAL DDE 15KV</b>			
	<b>13.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$922.9600	\$11,998.48
Bell & Associates Construction, LLC		\$1,172.6200	\$15,244.06
<b>790-25.01 3PH CROSSARM SGL 15KV</b>			
	<b>9.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,519.1300	\$13,672.17
Bell & Associates Construction, LLC		\$1,908.3700	\$17,175.33
<b>790-25.10 3PH CROSSARM DBL PRIM SUPPORT 15KV</b>			
	<b>8.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,192.9800	\$17,543.84
Bell & Associates Construction, LLC		\$2,696.2800	\$21,570.24
<b>790-25.17 3PH VERTICAL DEADEND LARGE ANGLE 15KV</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,916.0100	\$1,916.01
Bell & Associates Construction, LLC		\$2,505.0100	\$2,505.01
<b>790-25.21 3PH CROSSARM DEADEND SGL 15KV</b>			
	<b>13.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,733.0300	\$22,529.39
Bell & Associates Construction, LLC		\$2,220.2700	\$28,863.51
<b>790-25.23 3PH CROSSARM DDE 15KV</b>			
	<b>17.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,504.0600	\$59,569.02
Bell & Associates Construction, LLC		\$4,325.3400	\$73,530.78
<b>790-25.25 3PH CROSSARM DDE NARROW PROFILE 15KV</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,147.0600	\$3,147.06
Bell & Associates Construction, LLC		\$3,827.6100	\$3,827.61
<b>790-30.04 SECONDARY ASSEMBLIES MISC</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$253.2200	\$506.44
Bell & Associates Construction, LLC		\$316.2500	\$632.50
<b>790-30.06 SECONDARY CONDUCTOR 6 AL DUPLEX</b>			
	<b>1,649.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$1.4600	\$2,407.54
Bell & Associates Construction, LLC		\$1.8500	\$3,050.65

		UNIT PRICE	EXTENSION
<b>790-30.11 SECONDARY CONDUCTOR 6 AL TRIPLEX</b>			
	<b>347.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$2.8900	\$1,002.83
Bell & Associates Construction, LLC		\$3.4800	\$1,207.56
<b>790-30.13 SECONDARY CONDUCTOR 2 AL TRIPLEX</b>			
	<b>522.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$3.7300	\$1,947.06
Bell & Associates Construction, LLC		\$4.6700	\$2,437.74
<b>790-30.15 SECONDARY CONDUCTOR 2/0 AL TRIPLEX</b>			
	<b>26.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$7.6800	\$199.68
Bell & Associates Construction, LLC		\$9.1300	\$237.38
<b>790-31.02 SERVICE ASSEMBLY-POLE TYPE</b>			
	<b>47.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$163.5200	\$7,685.44
Bell & Associates Construction, LLC		\$213.0100	\$10,011.47
<b>790-32.01 DOWN GUY - THROUGH BOLT TYPE</b>			
	<b>252.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$544.3600	\$137,178.72
Bell & Associates Construction, LLC		\$694.4500	\$175,001.40
<b>790-32.07 OH GUY - THROUGH BOLT TYPE</b>			
	<b>13.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$740.1400	\$9,621.82
Bell & Associates Construction, LLC		\$941.1400	\$12,234.82
<b>790-32.25 ANCHOR (SINGLE HELIX)</b>			
	<b>28.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$536.6700	\$15,026.76
Bell & Associates Construction, LLC		\$646.6300	\$18,105.64
<b>790-33.04 SCREW TYPE ANCHOR 10,000LB-12,000LB</b>			
	<b>117.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$806.5400	\$94,365.18
Bell & Associates Construction, LLC		\$1,029.1700	\$120,412.89
<b>790-40.02 OH COND 2 7/1 ACSR SPARATE</b>			
	<b>7,207.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$2.5700	\$18,521.99
Bell & Associates Construction, LLC		\$3.4800	\$25,080.36
<b>790-40.03 OH COND 1/0 6/1 ACSR RAVEN</b>			
	<b>5,422.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$2.9500	\$15,994.90
Bell & Associates Construction, LLC		\$3.9100	\$21,200.02

		UNIT PRICE	EXTENSION
<b>790-40.13 OH COND 397.5 26/7 ACSR IBIS</b>			
	<b>2,742.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$6.3500	\$17,411.70
Bell & Associates Construction, LLC		\$8.0400	\$22,045.68
<b>790-40.26 OH COND 954 45/7 ACSR RAIL</b>			
	<b>3,060.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$9.3400	\$28,580.40
Bell & Associates Construction, LLC		\$11.5200	\$35,251.20
<b>790-40.42 OH COND 336.4 19 AAC TULIP</b>			
	<b>6,050.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$4.8600	\$29,403.00
Bell & Associates Construction, LLC		\$6.3000	\$38,115.00
<b>790-40.49 OH COND 795 37 AAC ARBUTUS</b>			
	<b>8,046.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$6.7500	\$54,310.50
Bell & Associates Construction, LLC		\$8.3700	\$67,345.02
<b>790-40.76 OH STATIC COND _____</b>			
	<b>1,934.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$3.8700	\$7,484.58
Bell & Associates Construction, LLC		\$5.2200	\$10,095.48
<b>790-43.54 1PH PRIMARY RISER W/ 4IN CONDUIT</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,771.7600	\$1,771.76
Bell & Associates Construction, LLC		\$2,192.0100	\$2,192.01
<b>790-43.60 PRIMARY RISER (TP3S)</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$8,672.1800	\$8,672.18
Bell & Associates Construction, LLC		\$10,418.8600	\$10,418.86
<b>790-46.01 1PH TRANSFORMER</b>			
	<b>10.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$891.3700	\$8,913.70
Bell & Associates Construction, LLC		\$1,175.8900	\$11,758.90
<b>790-58.03 CUTOUT KNIFE SWITCH, SNGL LOADBREAK 15KV</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,164.2700	\$3,164.27
Bell & Associates Construction, LLC		\$3,701.5400	\$3,701.54
<b>790-65.15 3PH CAPACITOR ASSEMBLY 15KV</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$13,054.6800	\$13,054.68
Bell & Associates Construction, LLC		\$15,850.5400	\$15,850.54

		UNIT PRICE	EXTENSION
<b>790-68.10 MISCELLANEOUS ASSEMBLIES</b>			
	<b>8.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$760.1800	\$6,081.44
Bell & Associates Construction, LLC		\$925.9300	\$7,407.44
<b>790-69.28 EXTENSION LINK - EPOXY -6FT</b>			
	<b>25.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$140.5800	\$3,514.50
Bell & Associates Construction, LLC		\$180.4000	\$4,510.00
<b>790-70.20 STREET LIGHT (ALL)</b>			
	<b>6.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,312.8900	\$7,877.34
Bell & Associates Construction, LLC		\$1,546.4800	\$9,278.88
<b>790-70.21 STREET LIGHT (RENTAL LIGHT)</b>			
	<b>6.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$556.2900	\$3,337.74
Bell & Associates Construction, LLC		\$696.6200	\$4,179.72
<b>790-71.20 TANGENT HOR LN POSTS 69KV MAX</b>			
	<b>6.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,844.6200	\$23,067.72
Bell & Associates Construction, LLC		\$4,492.7100	\$26,956.26
<b>790-71.29 MED VERT ANG 69KV MAX</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,078.6200	\$3,078.62
Bell & Associates Construction, LLC		\$3,773.2700	\$3,773.27
<b>790-71.33 DDE LRG VERT ANG 69KV MAX</b>			
	<b>8.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$4,989.0600	\$39,912.48
Bell & Associates Construction, LLC		\$6,052.2200	\$48,417.76
<b>790-71.50 DDE 2 POLE 69KV MAX</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,721.4100	\$3,721.41
Bell & Associates Construction, LLC		\$4,539.4400	\$4,539.44
<b>790-74.05 24 FIBER(MATERIAL ONLY)</b>			
	<b>2,779.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$1.2500	\$3,473.75
Bell & Associates Construction, LLC		\$1.4100	\$3,918.39
<b>790-74.08 96 FIBER(MATERIAL ONLY)</b>			
	<b>326.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$1.9700	\$642.22
Bell & Associates Construction, LLC		\$2.2800	\$743.28

		UNIT PRICE	EXTENSION
<b>790-74.13 288 FIBER(MATERIAL ONLY)</b>	<b>3,379.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$5.1100	\$17,266.69
Bell & Associates Construction, LLC		\$5.8700	\$19,834.73
<b>790-74.31 FIBER TANGENT ASSEMBLY</b>	<b>21.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$443.1200	\$9,305.52
Bell & Associates Construction, LLC		\$584.6800	\$12,278.28
<b>790-74.32 FIBER DEADEND ASSEMBLY</b>	<b>17.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$487.8500	\$8,293.45
Bell & Associates Construction, LLC		\$642.2800	\$10,918.76
<b>790-74.33 FIBER DOUBLE DEADEND ASSEMBLY</b>	<b>25.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$975.6900	\$24,392.25
Bell & Associates Construction, LLC		\$1,284.5600	\$32,114.00
<b>790-74.34 FIBER STORAGE SINGLE LOOP</b>	<b>5.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$622.7700	\$3,113.85
Bell & Associates Construction, LLC		\$841.1600	\$4,205.80
<b>790-74.35 FIBER STORAGE DOUBLE LOOP</b>	<b>9.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$943.3900	\$8,490.51
Bell & Associates Construction, LLC		\$1,259.5700	\$11,336.13
<b>790-74.36 FIBER RISER</b>	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,011.8700	\$2,011.87
Bell & Associates Construction, LLC		\$2,627.8100	\$2,627.81
<b>790-74.37 FIBER SERVICE ATTACHMENT</b>	<b>9.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$233.8100	\$2,104.29
Bell & Associates Construction, LLC		\$303.2100	\$2,728.89
<b>790-74.38 SCADA SERVICE ATTACHMENT</b>	<b>17.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$220.9900	\$3,756.83
Bell & Associates Construction, LLC		\$287.9900	\$4,895.83
<b>790-98.01 REMOVE WIRE</b>	<b>24,585.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$2.0400	\$50,153.40
Bell & Associates Construction, LLC		\$4.0200	\$98,831.70



		UNIT PRICE	EXTENSION
<b>790-98.02 REMOVE POLES</b>			
	<b>68.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$306.0000	\$20,808.00
Bell & Associates Construction, LLC		\$426.0100	\$28,968.68
<b>790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS</b>			
	<b>253.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$714.0000	\$180,642.00
Bell & Associates Construction, LLC		\$995.4800	\$251,856.44
<b>790-98.04 REMOVE FIBER OPTIC CABLE</b>			
	<b>8,370.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$1.5300	\$12,806.10
Bell & Associates Construction, LLC		\$2.1700	\$18,162.90
<b>790-98.20 TREE AND BRUSH REMOVAL OFF ROW</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$10,000.0000	\$10,000.00
Bell & Associates Construction, LLC		\$29,886.1700	\$29,886.17
<b>793-01.08 POLE 35FT CLASS 5 WOOD</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,645.8800	\$2,645.88
Bell & Associates Construction, LLC		\$2,819.0800	\$2,819.08
<b>793-01.12 POLE 40FT CLASS 4 WOOD</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,754.0000	\$5,508.00
Bell & Associates Construction, LLC		\$2,934.2800	\$5,868.56
<b>793-01.42 ANCHOR 1 1/4IN</b>			
	<b>28.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$910.8600	\$25,504.08
Bell & Associates Construction, LLC		\$970.4900	\$27,173.72
<b>793-11.19 MARKER POST</b>			
	<b>20.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$130.5600	\$2,611.20
Bell & Associates Construction, LLC		\$139.1100	\$2,782.20
<b>793-11.25 CONCRETE HANDHOLE 4FT X 4FT X 4FT</b>			
	<b>9.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,142.0000	\$19,278.00
Bell & Associates Construction, LLC		\$2,282.2200	\$20,539.98
<b>793-13.12 1 DUCT FORMATION @ 36IN DEPTH</b>			
	<b>4,650.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$18.4600	\$85,839.00
Bell & Associates Construction, LLC		\$19.6700	\$91,465.50

		UNIT PRICE	EXTENSION
<b>793-13.17 2 DUCT FORMATION @ 36IN DEPTH</b>			
	<b>655.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$32.1300	\$21,045.15
Bell & Associates Construction, LLC		\$34.2300	\$22,420.65
<b>793-13.27 4 DUCT FORMATION @ 36IN DEPTH</b>			
	<b>1,285.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$71.7100	\$92,147.35
Bell & Associates Construction, LLC		\$76.4000	\$98,174.00
<b>793-14.02 CONCRETE ENCASEMENT PER DUCT</b>			
	<b>5,140.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$15.6100	\$80,235.40
Bell & Associates Construction, LLC		\$16.6300	\$85,478.20
<b>793-14.10 4IN CORE DRILL INTO MANHOLE</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,270.9200	\$1,270.92
Bell & Associates Construction, LLC		\$1,354.1200	\$1,354.12
<b>793-14.14 MULTI DUCT</b>			
	<b>2,845.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$9.4900	\$26,999.05
Bell & Associates Construction, LLC		\$10.1100	\$28,762.95
<b>793-98.04 REMOVE POLES ALL SIZES</b>			
	<b>4.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$598.7400	\$2,394.96
Bell & Associates Construction, LLC		\$637.9400	\$2,551.76
<b>795-01.03 6IN DIP RESTRAINED JOINT WATER LINE</b>			
	<b>760.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$79.5600	\$60,465.60
Bell & Associates Construction, LLC		\$101.0700	\$76,813.20
<b>795-01.04 6IN DIP SLIP JOINT WATER LINE</b>			
	<b>890.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$71.4000	\$63,546.00
Bell & Associates Construction, LLC		\$88.0300	\$78,346.70
<b>795-01.05 8IN DIP RESTRAINED JOINT WATER LINE</b>			
	<b>2,305.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$86.7000	\$199,843.50
Bell & Associates Construction, LLC		\$105.4200	\$242,993.10
<b>795-01.06 8IN DIP SLIP JOINT WATER LINE</b>			
	<b>810.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$77.5200	\$62,791.20
Bell & Associates Construction, LLC		\$96.7200	\$78,343.20

		UNIT PRICE	EXTENSION
<b>795-01.09 12IN DIP RESTRAINED JOINT WATER LINE</b>			
	<b>1,055.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$120.3600	\$126,979.80
Bell & Associates Construction, LLC		\$134.7600	\$142,171.80
<b>795-02.01 2IN HDPE WATER LINE</b>			
	<b>515.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$48.9600	\$25,214.40
Bell & Associates Construction, LLC		\$54.3400	\$27,985.10
<b>795-03.02 2IN PVC WATER LINE</b>			
	<b>635.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$40.8000	\$25,908.00
Bell & Associates Construction, LLC		\$54.3400	\$34,505.90
<b>795-05.60 BORE/JACK 6IN STEEL CASING PIPE-UNCON.</b>			
	<b>90.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$178.5000	\$16,065.00
Bell & Associates Construction, LLC		\$733.5700	\$66,021.30
<b>795-05.65 BORE/JACK 16IN STEEL CASING PIPE-UNCON.</b>			
	<b>85.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$321.3000	\$27,310.50
Bell & Associates Construction, LLC		\$891.1500	\$75,747.75
<b>795-06.01 CONNECT TO 2IN WATER LINE</b>			
	<b>5.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,718.7000	\$8,593.50
Bell & Associates Construction, LLC		\$1,651.8900	\$8,259.45
<b>795-06.04 CONNECT TO 6IN WATER LINE</b>			
	<b>5.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,713.2000	\$13,566.00
Bell & Associates Construction, LLC		\$2,716.9200	\$13,584.60
<b>795-06.05 CONNECT TO 8IN WATER LINE</b>			
	<b>12.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,891.3000	\$46,695.60
Bell & Associates Construction, LLC		\$2,662.5900	\$31,951.08
<b>795-06.07 CONNECT TO 12IN WATER LINE</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$5,829.3000	\$11,658.60
Bell & Associates Construction, LLC		\$5,651.2100	\$11,302.42
<b>795-06.31 CUT AND CAP 2IN WATER LINE</b>			
	<b>7.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$714.0000	\$4,998.00
Bell & Associates Construction, LLC		\$1,613.8500	\$11,296.95

		UNIT PRICE	EXTENSION
<b>795-06.33 CUT AND CAP 6IN WATER LINE</b>			
	<b>3.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,137.3000	\$3,411.90
Bell & Associates Construction, LLC		\$1,695.3600	\$5,086.08
<b>795-06.34 CUT AND CAP 8IN WATER LINE</b>			
	<b>14.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,208.7000	\$16,921.80
Bell & Associates Construction, LLC		\$1,787.7400	\$25,028.36
<b>795-06.35 CUT AND CAP SERVICE LINE</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,530.0000	\$1,530.00
Bell & Associates Construction, LLC		\$1,668.1900	\$1,668.19
<b>795-06.37 CUT AND CAP 12IN WATER LINE</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,652.4000	\$3,304.80
Bell & Associates Construction, LLC		\$3,466.8000	\$6,933.60
<b>795-08.01 2IN GATE VALVE ASSEMBLY</b>			
	<b>6.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,020.0000	\$6,120.00
Bell & Associates Construction, LLC		\$1,434.5400	\$8,607.24
<b>795-08.04 6IN GATE VALVE ASSEMBLY</b>			
	<b>6.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,443.3000	\$8,659.80
Bell & Associates Construction, LLC		\$2,157.2400	\$12,943.44
<b>795-08.05 8IN GATE VALVE ASSEMBLY</b>			
	<b>22.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,754.4000	\$38,596.80
Bell & Associates Construction, LLC		\$2,798.4300	\$61,565.46
<b>795-08.09 12IN GATE VALVE ASSEMBLY</b>			
	<b>10.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,559.8000	\$35,598.00
Bell & Associates Construction, LLC		\$5,292.5700	\$52,925.70
<b>795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY</b>			
	<b>8.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,239.3000	\$9,914.40
Bell & Associates Construction, LLC		\$1,760.5700	\$14,084.56
<b>795-09.28 3/4IN COPPER SERVICE PIPE</b>			
	<b>585.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$38.7600	\$22,674.60
Bell & Associates Construction, LLC		\$54.3400	\$31,788.90

		UNIT PRICE	EXTENSION
<b>795-10.03 1IN AUTO AIR RELEASE VALVE ASSEMBLY</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,570.0000	\$7,140.00
Bell & Associates Construction, LLC		\$4,906.7700	\$9,813.54
<b>795-10.31 2IN BLOW-OFF ASSEMBLY</b>			
	<b>3.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,591.2000	\$4,773.60
Bell & Associates Construction, LLC		\$2,885.3700	\$8,656.11
<b>795-11.02 FIRE HYDRANT ASSEMBLY</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$5,202.0000	\$10,404.00
Bell & Associates Construction, LLC		\$8,357.2700	\$16,714.54
<b>795-12.01 REMOVE FIRE HYDRANT</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,020.0000	\$2,040.00
Bell & Associates Construction, LLC		\$1,782.3100	\$3,564.62
<b>795-12.02 REMOVAL OF EXISTING LINE</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$10,200.0000	\$10,200.00
Bell & Associates Construction, LLC		\$105,525.3600	\$105,525.36
<b>795-12.03 PIPE GROUTING</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$5,100.0000	\$5,100.00
Bell & Associates Construction, LLC		\$36,395.9300	\$36,395.93
<b>795-12.08 REMOVE WATER METER</b>			
	<b>3.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$510.0000	\$1,530.00
Bell & Associates Construction, LLC		\$1,097.6400	\$3,292.92
<b>795-15.01 8IN STEEL CASING PIPE OPEN CUT METHOD</b>			
	<b>150.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$198.9000	\$29,835.00
Bell & Associates Construction, LLC		\$190.1800	\$28,527.00
<b>795-15.02 12IN STEEL CASING PIPE OPEN CUT METHOD</b>			
	<b>130.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$240.7200	\$31,293.60
Bell & Associates Construction, LLC		\$201.0500	\$26,136.50
<b>795-15.04 18IN STEEL CASING PIPE OPEN CUT METHOD</b>			
	<b>245.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$280.5000	\$68,722.50
Bell & Associates Construction, LLC		\$287.9900	\$70,557.55

		UNIT PRICE	EXTENSION
<b>795-15.25 16IN STEEL CASING PIPE OPEN CUT METHOD</b>			
	<b>600.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$280.5000	\$168,300.00
Bell & Associates Construction, LLC		\$228.2200	\$136,932.00
<b>797-02.04 2IN HDPE FORCE MAIN</b>			
	<b>890.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$61.2000	\$54,468.00
Bell & Associates Construction, LLC		\$54.3400	\$48,362.60
<b>797-02.06 4IN HDPE FORCE MAIN</b>			
	<b>1,360.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$66.3000	\$90,168.00
Bell & Associates Construction, LLC		\$59.7700	\$81,287.20
<b>797-02.07 6IN HDPE FORCE MAIN</b>			
	<b>630.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$71.4000	\$44,982.00
Bell & Associates Construction, LLC		\$76.0700	\$47,924.10
<b>797-02.08 8IN HDPE FORCE MAIN</b>			
	<b>525.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$76.5000	\$40,162.50
Bell & Associates Construction, LLC		\$97.8100	\$51,350.25
<b>797-06.87 OPEN CUT 8IN STEEL CASING PIPE</b>			
	<b>125.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$198.9000	\$24,862.50
Bell & Associates Construction, LLC		\$195.6200	\$24,452.50
<b>797-06.89 OPEN CUT 12IN STEEL CASING PIPE</b>			
	<b>140.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$240.7200	\$33,700.80
Bell & Associates Construction, LLC		\$201.0500	\$28,147.00
<b>797-06.90 OPEN CUT 16IN STEEL CASING PIPE</b>			
	<b>110.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$280.5000	\$30,855.00
Bell & Associates Construction, LLC		\$233.6600	\$25,702.60
<b>797-06.97 OPEN CUT __IN STEEL CASING PIPE</b>			
	<b>135.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$178.5000	\$24,097.50
Bell & Associates Construction, LLC		\$179.3200	\$24,208.20
<b>797-07.02 48IN MANHOLE 4FT-6FT DEPTH</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$5,610.0000	\$5,610.00
Bell & Associates Construction, LLC		\$4,205.8000	\$4,205.80

		UNIT PRICE	EXTENSION
<b>797-08.05 6IN PVC PIPE FOR SERVICE LATERAL</b>			
	<b>100.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$71.4000	\$7,140.00
Bell & Associates Construction, LLC		\$54.3400	\$5,434.00
<b>797-09.06 4IN PLUG VALVE ASSEMBLY</b>			
	<b>4.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,650.3600	\$6,601.44
Bell & Associates Construction, LLC		\$1,722.5300	\$6,890.12
<b>797-09.07 6IN PLUG VALVE ASSEMBLY</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,157.3000	\$4,314.60
Bell & Associates Construction, LLC		\$2,151.8100	\$4,303.62
<b>797-09.08 8IN PLUG VALVE ASSEMBLY</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,784.6000	\$5,569.20
Bell & Associates Construction, LLC		\$2,798.4400	\$5,596.88
<b>797-09.19 1IN COMBO AIR RELEASE VALVE ASSEMBLY</b>			
	<b>3.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$9,180.0000	\$27,540.00
Bell & Associates Construction, LLC		\$4,548.1300	\$13,644.39
<b>797-09.41 CUT AND CAP 2IN FORCE MAIN</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,020.0000	\$2,040.00
Bell & Associates Construction, LLC		\$1,168.2800	\$2,336.56
<b>797-09.43 CUT AND CAP 4IN FORCE MAIN</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,020.0000	\$2,040.00
Bell & Associates Construction, LLC		\$1,168.2800	\$2,336.56
<b>797-09.44 CUT AND CAP 8IN GRAVITY</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,020.0000	\$2,040.00
Bell & Associates Construction, LLC		\$1,119.3700	\$2,238.74
<b>797-09.46 CUT AND CAP 6IN FORCE MAIN</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,020.0000	\$2,040.00
Bell & Associates Construction, LLC		\$1,842.0800	\$3,684.16
<b>797-09.47 CUT AND CAP 8IN FORCE MAIN</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,020.0000	\$2,040.00
Bell & Associates Construction, LLC		\$1,842.0800	\$3,684.16

		UNIT PRICE	EXTENSION
<b>797-09.51 2IN PLUG VALVE W/CHECK VALVE ASSEMBLY</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$4,284.0000	\$8,568.00
Bell & Associates Construction, LLC		\$1,956.1900	\$3,912.38
<b>797-10.09 CONNECT EX. 8IN SEWER TO NEW MANHOLE</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$4,029.0000	\$4,029.00
Bell & Associates Construction, LLC		\$2,151.8100	\$2,151.81
<b>797-10.14 CONNECT TO 2IN FORCE MAIN</b>			
	<b>4.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,632.0000	\$6,528.00
Bell & Associates Construction, LLC		\$336.9000	\$1,347.60
<b>797-10.16 CONNECT TO 4IN FORCE MAIN</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,040.0000	\$4,080.00
Bell & Associates Construction, LLC		\$869.4200	\$1,738.84
<b>797-10.17 CONNECT TO 6IN FORCE MAIN</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,264.0000	\$6,528.00
Bell & Associates Construction, LLC		\$1,602.9900	\$3,205.98
<b>797-10.18 CONNECT TO 8IN FORCE MAIN</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,876.0000	\$7,752.00
Bell & Associates Construction, LLC		\$2,195.2800	\$4,390.56
<b>797-10.31 RESIDENTIAL GRINDER PUMP STATION</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$5,100.0000	\$10,200.00
Bell & Associates Construction, LLC		\$10,231.9400	\$20,463.88
<b>797-11.30 RETIREIN PLACE EXISTING SEWER &lt;8IN</b>			
	<b>450.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$24.4800	\$11,016.00
Bell & Associates Construction, LLC		\$17.3900	\$7,825.50
<b>797-11.31 RETIREIN PLACE EXISTING SEWER 8IN-14IN</b>			
	<b>690.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$48.9600	\$33,782.40
Bell & Associates Construction, LLC		\$26.0800	\$17,995.20
<b>797-11.34 REMOVE EXISTING SEWER &lt;8IN</b>			
	<b>735.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$51.0000	\$37,485.00
Bell & Associates Construction, LLC		\$42.3800	\$31,149.30



		UNIT PRICE	EXTENSION
<b>797-11.35 REMOVE EXISTING SEWER 8IN-14IN</b>			
	<b>210.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$51.0000	\$10,710.00
Bell & Associates Construction, LLC		\$42.3800	\$8,899.80
<b>797-11.38 BY-PASS PUMPING</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$18,360.0000	\$18,360.00
Bell & Associates Construction, LLC		\$182,859.9100	\$182,859.91
<b>797-40.01 CONCRETE ENCASEMENT</b>			
	<b>32.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$102.0000	\$3,264.00
Bell & Associates Construction, LLC		\$52.1700	\$1,669.44

**SUB-TOTAL ROADWAY**

Charles Blalock & Sons, Inc.	\$44,243,414.39
Bell & Associates Construction, LLC	\$56,722,142.86

**SUB-TOTAL BRIDGE**

Charles Blalock & Sons, Inc.	\$18,830,417.99
Bell & Associates Construction, LLC	\$17,571,952.37

**SUB-TOTAL UTILITY**

Charles Blalock & Sons, Inc.	\$3,895,837.33
Bell & Associates Construction, LLC	\$4,884,384.55

**TOTAL CONTRACT**

Charles Blalock & Sons, Inc.	\$66,969,669.71
Bell & Associates Construction, LLC	\$79,178,479.78

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 08, 2021**

COFFEE COUNTY (Contract No. CNV303 Call 013)

BR-STP-127(20),16023-3213-94

THE CONSTRUCTION OF A CONCRETE BULB-TEE BEAM BRIDGE ON S.R. 127 OVER BRADLEY CREEK (L.M. 4.66), INCLUDING GRADING, DRAINAGE AND PAVING.

PROJECT LENGTH - 0.134 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2022

DBE GOAL 7.50%

---

	TOTAL CONTRACT
Dement Construction Company, LLC	\$2,683,017.13
Wright Brothers Construction Company, Inc.	\$3,096,607.77
Mid-State Construction Company, Inc.	\$3,097,638.30
Bell & Associates Construction, LLC	\$3,211,344.00
Kiewit Infrastructure South Co.	\$4,526,647.35

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
		<b>1.000 LS</b>	
	Dement Construction Company, LLC	\$35,000.0000	\$35,000.00
	Wright Brothers Construction Company, Inc.	\$33,500.0000	\$33,500.00
	Mid-State Construction Company, Inc.	\$47,200.0000	\$47,200.00
	Bell & Associates Construction, LLC	\$41,000.0000	\$41,000.00
	Kiewit Infrastructure South Co.	\$100,000.0000	\$100,000.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
		<b>1.000 LS</b>	
	Dement Construction Company, LLC	\$25,000.0000	\$25,000.00
	Wright Brothers Construction Company, Inc.	\$100,000.0000	\$100,000.00
	Mid-State Construction Company, Inc.	\$50,788.3800	\$50,788.38
	Bell & Associates Construction, LLC	\$25,700.0000	\$25,700.00
	Kiewit Infrastructure South Co.	\$75,000.0000	\$75,000.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
		<b>290.000 C.Y.</b>	
	Dement Construction Company, LLC	\$25.0000	\$7,250.00
	Wright Brothers Construction Company, Inc.	\$41.0000	\$11,890.00
	Mid-State Construction Company, Inc.	\$41.3000	\$11,977.00
	Bell & Associates Construction, LLC	\$14.5000	\$4,205.00
	Kiewit Infrastructure South Co.	\$54.0000	\$15,660.00
<b>203-02.02</b>	<b>BORROW EXCAVATION (GRADED SOLID ROCK)</b>		
		<b>1,478.000 C.Y.</b>	
	Dement Construction Company, LLC	\$22.0000	\$32,516.00
	Wright Brothers Construction Company, Inc.	\$50.0000	\$73,900.00
	Mid-State Construction Company, Inc.	\$58.0200	\$85,753.56
	Bell & Associates Construction, LLC	\$26.7000	\$39,462.60
	Kiewit Infrastructure South Co.	\$63.0000	\$93,114.00
<b>203-03</b>	<b>BORROW EXCAVATION (UNCLASSIFIED)</b>		
		<b>1,088.000 C.Y.</b>	
	Dement Construction Company, LLC	\$15.0000	\$16,320.00
	Wright Brothers Construction Company, Inc.	\$21.0000	\$22,848.00
	Mid-State Construction Company, Inc.	\$37.3100	\$40,593.28
	Bell & Associates Construction, LLC	\$21.5000	\$23,392.00
	Kiewit Infrastructure South Co.	\$32.0000	\$34,816.00
<b>203-07</b>	<b>FURNISHING &amp; SPREADING TOPSOIL</b>		
		<b>290.000 C.Y.</b>	
	Dement Construction Company, LLC	\$20.0000	\$5,800.00
	Wright Brothers Construction Company, Inc.	\$30.2000	\$8,758.00
	Mid-State Construction Company, Inc.	\$39.1100	\$11,341.90
	Bell & Associates Construction, LLC	\$41.0000	\$11,890.00
	Kiewit Infrastructure South Co.	\$32.0000	\$9,280.00

		UNIT PRICE	EXTENSION
<b>203-50 CONSTRUCTION OF HAUL ROAD</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$64,000.0000	\$64,000.00
Wright Brothers Construction Company, Inc.		\$53,300.0000	\$53,300.00
Mid-State Construction Company, Inc.		\$111,143.9400	\$111,143.94
Bell & Associates Construction, LLC		\$108,000.0000	\$108,000.00
Kiewit Infrastructure South Co.		\$350,000.0000	\$350,000.00
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>0.130 L.M.</b>		
Dement Construction Company, LLC		\$8,500.0000	\$1,105.00
Wright Brothers Construction Company, Inc.		\$1,790.0000	\$232.70
Mid-State Construction Company, Inc.		\$8,850.0000	\$1,150.50
Bell & Associates Construction, LLC		\$8,000.0000	\$1,040.00
Kiewit Infrastructure South Co.		\$9,000.0000	\$1,170.00
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>650.000 L.F.</b>		
Dement Construction Company, LLC		\$5.7500	\$3,737.50
Wright Brothers Construction Company, Inc.		\$5.5500	\$3,607.50
Mid-State Construction Company, Inc.		\$5.6200	\$3,653.00
Bell & Associates Construction, LLC		\$4.8000	\$3,120.00
Kiewit Infrastructure South Co.		\$6.5000	\$4,225.00
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>4.000 EACH</b>		
Dement Construction Company, LLC		\$1,500.0000	\$6,000.00
Wright Brothers Construction Company, Inc.		\$1,270.0000	\$5,080.00
Mid-State Construction Company, Inc.		\$535.4300	\$2,141.72
Bell & Associates Construction, LLC		\$520.0000	\$2,080.00
Kiewit Infrastructure South Co.		\$645.0000	\$2,580.00
<b>209-09.03 SEDIMENT FILTER BAG (15' X 15')</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$300.0000	\$300.00
Wright Brothers Construction Company, Inc.		\$1,310.0000	\$1,310.00
Mid-State Construction Company, Inc.		\$472.0000	\$472.00
Bell & Associates Construction, LLC		\$2,410.0000	\$2,410.00
Kiewit Infrastructure South Co.		\$220.0000	\$220.00
<b>209-13.04 TURBIDITY CURTAIN(DESCRIPTION)</b>			
	<b>95.000 L.F.</b>		
Dement Construction Company, LLC		\$25.0000	\$2,375.00
Wright Brothers Construction Company, Inc.		\$68.7500	\$6,531.25
Mid-State Construction Company, Inc.		\$42.4800	\$4,035.60
Bell & Associates Construction, LLC		\$50.0000	\$4,750.00
Kiewit Infrastructure South Co.		\$120.0000	\$11,400.00

		UNIT PRICE	EXTENSION
<b>209-65.03 TEMPORARY DIVERSION CHANNEL</b>			
	<b>105.000 L.F.</b>		
Dement Construction Company, LLC		\$50.0000	\$5,250.00
Wright Brothers Construction Company, Inc.		\$120.0000	\$12,600.00
Mid-State Construction Company, Inc.		\$75.7000	\$7,948.50
Bell & Associates Construction, LLC		\$94.0000	\$9,870.00
Kiewit Infrastructure South Co.		\$1,500.0000	\$157,500.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>1,211.000 TON</b>		
Dement Construction Company, LLC		\$30.0000	\$36,330.00
Wright Brothers Construction Company, Inc.		\$33.0000	\$39,963.00
Mid-State Construction Company, Inc.		\$46.9400	\$56,844.34
Bell & Associates Construction, LLC		\$41.0000	\$49,651.00
Kiewit Infrastructure South Co.		\$29.0000	\$35,119.00
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>939.000 TON</b>		
Dement Construction Company, LLC		\$30.0000	\$28,170.00
Wright Brothers Construction Company, Inc.		\$36.0000	\$33,804.00
Mid-State Construction Company, Inc.		\$37.1200	\$34,855.68
Bell & Associates Construction, LLC		\$35.0000	\$32,865.00
Kiewit Infrastructure South Co.		\$38.0000	\$35,682.00
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>171.000 TON</b>		
Dement Construction Company, LLC		\$115.0000	\$19,665.00
Wright Brothers Construction Company, Inc.		\$90.2500	\$15,432.75
Mid-State Construction Company, Inc.		\$100.5400	\$17,192.34
Bell & Associates Construction, LLC		\$130.0000	\$22,230.00
Kiewit Infrastructure South Co.		\$102.0000	\$17,442.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>124.000 TON</b>		
Dement Construction Company, LLC		\$125.0000	\$15,500.00
Wright Brothers Construction Company, Inc.		\$111.0000	\$13,764.00
Mid-State Construction Company, Inc.		\$123.5500	\$15,320.20
Bell & Associates Construction, LLC		\$140.0000	\$17,360.00
Kiewit Infrastructure South Co.		\$124.0000	\$15,376.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>2.000 TON</b>		
Dement Construction Company, LLC		\$1,500.0000	\$3,000.00
Wright Brothers Construction Company, Inc.		\$795.0000	\$1,590.00
Mid-State Construction Company, Inc.		\$898.7800	\$1,797.56
Bell & Associates Construction, LLC		\$1,724.0000	\$3,448.00
Kiewit Infrastructure South Co.		\$900.0000	\$1,800.00

		UNIT PRICE	EXTENSION
<b>402-02</b>	<b>AGGREGATE FOR COVER MATERIAL (PC)</b>		
	<b>6.000 TON</b>		
	Dement Construction Company, LLC	\$40.0000	\$240.00
	Wright Brothers Construction Company, Inc.	\$370.0000	\$2,220.00
	Mid-State Construction Company, Inc.	\$418.5100	\$2,511.06
	Bell & Associates Construction, LLC	\$46.0000	\$276.00
	Kiewit Infrastructure South Co.	\$420.0000	\$2,520.00
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
	<b>2.000 TON</b>		
	Dement Construction Company, LLC	\$1,500.0000	\$3,000.00
	Wright Brothers Construction Company, Inc.	\$795.0000	\$1,590.00
	Mid-State Construction Company, Inc.	\$898.8000	\$1,797.60
	Bell & Associates Construction, LLC	\$1,720.0000	\$3,440.00
	Kiewit Infrastructure South Co.	\$900.0000	\$1,800.00
<b>407-20.05</b>	<b>SAW CUTTING ASPHALT PAVEMENT</b>		
	<b>60.000 L.F.</b>		
	Dement Construction Company, LLC	\$50.0000	\$3,000.00
	Wright Brothers Construction Company, Inc.	\$9.0000	\$540.00
	Mid-State Construction Company, Inc.	\$9.4400	\$566.40
	Bell & Associates Construction, LLC	\$16.5000	\$990.00
	Kiewit Infrastructure South Co.	\$8.0000	\$480.00
<b>411-01.10</b>	<b>ACS MIX(PG64-22) GRADING D</b>		
	<b>103.000 TON</b>		
	Dement Construction Company, LLC	\$155.0000	\$15,965.00
	Wright Brothers Construction Company, Inc.	\$177.0000	\$18,231.00
	Mid-State Construction Company, Inc.	\$196.9200	\$20,282.76
	Bell & Associates Construction, LLC	\$178.0000	\$18,334.00
	Kiewit Infrastructure South Co.	\$198.0000	\$20,394.00
<b>411-12.03</b>	<b>SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>		
	<b>0.300 L.M.</b>		
	Dement Construction Company, LLC	\$15,800.0000	\$4,740.00
	Wright Brothers Construction Company, Inc.	\$1,650.0000	\$495.00
	Mid-State Construction Company, Inc.	\$13,275.0000	\$3,982.50
	Bell & Associates Construction, LLC	\$15,780.0000	\$4,734.00
	Kiewit Infrastructure South Co.	\$17,875.0000	\$5,362.50
<b>607-03.02</b>	<b>18" CONCRETE PIPE CULVERT (CLASS III)</b>		
	<b>291.000 L.F.</b>		
	Dement Construction Company, LLC	\$60.0000	\$17,460.00
	Wright Brothers Construction Company, Inc.	\$64.0000	\$18,624.00
	Mid-State Construction Company, Inc.	\$66.3900	\$19,319.49
	Bell & Associates Construction, LLC	\$99.0000	\$28,809.00
	Kiewit Infrastructure South Co.	\$100.0000	\$29,100.00

		UNIT PRICE	EXTENSION
<b>611-07.31 18IN ENDWALL (SIDE DRAIN)</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$5,000.0000	\$10,000.00
Wright Brothers Construction Company, Inc.		\$4,440.0000	\$8,880.00
Mid-State Construction Company, Inc.		\$5,125.9900	\$10,251.98
Bell & Associates Construction, LLC		\$5,517.0000	\$11,034.00
Kiewit Infrastructure South Co.		\$6,700.0000	\$13,400.00
<b>611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$5,000.0000	\$10,000.00
Wright Brothers Construction Company, Inc.		\$2,120.0000	\$4,240.00
Mid-State Construction Company, Inc.		\$2,800.0600	\$5,600.12
Bell & Associates Construction, LLC		\$2,354.0000	\$4,708.00
Kiewit Infrastructure South Co.		\$3,800.0000	\$7,600.00
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>4.000 EACH</b>		
Dement Construction Company, LLC		\$1,440.0000	\$5,760.00
Wright Brothers Construction Company, Inc.		\$1,550.0000	\$6,200.00
Mid-State Construction Company, Inc.		\$1,699.2000	\$6,796.80
Bell & Associates Construction, LLC		\$919.0000	\$3,676.00
Kiewit Infrastructure South Co.		\$900.0000	\$3,600.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>115.000 L.F.</b>		
Dement Construction Company, LLC		\$34.6300	\$3,982.45
Wright Brothers Construction Company, Inc.		\$37.3000	\$4,289.50
Mid-State Construction Company, Inc.		\$40.8600	\$4,698.90
Bell & Associates Construction, LLC		\$37.0000	\$4,255.00
Kiewit Infrastructure South Co.		\$37.0000	\$4,255.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>4.000 EACH</b>		
Dement Construction Company, LLC		\$3,136.0000	\$12,544.00
Wright Brothers Construction Company, Inc.		\$3,375.0000	\$13,500.00
Mid-State Construction Company, Inc.		\$3,700.4800	\$14,801.92
Bell & Associates Construction, LLC		\$3,447.0000	\$13,788.00
Kiewit Infrastructure South Co.		\$3,400.0000	\$13,600.00
<b>705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3</b>			
	<b>4.000 EACH</b>		
Dement Construction Company, LLC		\$2,217.0000	\$8,868.00
Wright Brothers Construction Company, Inc.		\$2,375.0000	\$9,500.00
Mid-State Construction Company, Inc.		\$2,616.0600	\$10,464.24
Bell & Associates Construction, LLC		\$3,217.0000	\$12,868.00
Kiewit Infrastructure South Co.		\$3,180.0000	\$12,720.00



		UNIT PRICE	EXTENSION
<b>706-01</b>	<b>GUARDRAIL REMOVED</b>		
	<b>308.000 L.F.</b>		
	Dement Construction Company, LLC	\$1.0000	\$308.00
	Wright Brothers Construction Company, Inc.	\$1.0500	\$323.40
	Mid-State Construction Company, Inc.	\$1.1800	\$363.44
	Bell & Associates Construction, LLC	\$1.1000	\$338.80
	Kiewit Infrastructure South Co.	\$2.0000	\$616.00
<b>709-05.08</b>	<b>MACHINED RIP-RAP (CLASS B)</b>		
	<b>14.000 TON</b>		
	Dement Construction Company, LLC	\$100.0000	\$1,400.00
	Wright Brothers Construction Company, Inc.	\$108.0000	\$1,512.00
	Mid-State Construction Company, Inc.	\$56.5500	\$791.70
	Bell & Associates Construction, LLC	\$51.0000	\$714.00
	Kiewit Infrastructure South Co.	\$110.0000	\$1,540.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
	<b>1.000 LS</b>		
	Dement Construction Company, LLC	\$15,000.0000	\$15,000.00
	Wright Brothers Construction Company, Inc.	\$10,000.0000	\$10,000.00
	Mid-State Construction Company, Inc.	\$30,916.2400	\$30,916.24
	Bell & Associates Construction, LLC	\$6,000.0000	\$6,000.00
	Kiewit Infrastructure South Co.	\$30,000.0000	\$30,000.00
<b>712-05.01</b>	<b>WARNING LIGHTS (TYPE A)</b>		
	<b>8.000 EACH</b>		
	Dement Construction Company, LLC	\$35.0000	\$280.00
	Wright Brothers Construction Company, Inc.	\$37.5000	\$300.00
	Mid-State Construction Company, Inc.	\$41.3000	\$330.40
	Bell & Associates Construction, LLC	\$40.0000	\$320.00
	Kiewit Infrastructure South Co.	\$38.0000	\$304.00
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
	<b>318.000 S.F.</b>		
	Dement Construction Company, LLC	\$7.2500	\$2,305.50
	Wright Brothers Construction Company, Inc.	\$7.7500	\$2,464.50
	Mid-State Construction Company, Inc.	\$8.5600	\$2,722.08
	Bell & Associates Construction, LLC	\$8.0000	\$2,544.00
	Kiewit Infrastructure South Co.	\$9.0000	\$2,862.00
<b>712-07.03</b>	<b>TEMPORARY BARRICADES (TYPE III)</b>		
	<b>48.000 L.F.</b>		
	Dement Construction Company, LLC	\$13.5000	\$648.00
	Wright Brothers Construction Company, Inc.	\$14.4600	\$694.08
	Mid-State Construction Company, Inc.	\$15.9300	\$764.64
	Bell & Associates Construction, LLC	\$15.0000	\$720.00
	Kiewit Infrastructure South Co.	\$16.0000	\$768.00

		UNIT PRICE	EXTENSION
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>312.000 L.F.</b>		
Dement Construction Company, LLC		\$5.1800	\$1,616.16
Wright Brothers Construction Company, Inc.		\$5.3600	\$1,672.32
Mid-State Construction Company, Inc.		\$6.1100	\$1,906.32
Bell & Associates Construction, LLC		\$7.9000	\$2,464.80
Kiewit Infrastructure South Co.		\$12.0000	\$3,744.00
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>437.000 LB.</b>		
Dement Construction Company, LLC		\$3.3500	\$1,463.95
Wright Brothers Construction Company, Inc.		\$4.8000	\$2,097.60
Mid-State Construction Company, Inc.		\$3.9500	\$1,726.15
Bell & Associates Construction, LLC		\$5.0000	\$2,185.00
Kiewit Infrastructure South Co.		\$5.0000	\$2,185.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>1,532.000 LB.</b>		
Dement Construction Company, LLC		\$3.8200	\$5,852.24
Wright Brothers Construction Company, Inc.		\$5.1000	\$7,813.20
Mid-State Construction Company, Inc.		\$4.5100	\$6,909.32
Bell & Associates Construction, LLC		\$5.4000	\$8,272.80
Kiewit Infrastructure South Co.		\$7.5000	\$11,490.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>236.000 S.F.</b>		
Dement Construction Company, LLC		\$9.7000	\$2,289.20
Wright Brothers Construction Company, Inc.		\$13.9000	\$3,280.40
Mid-State Construction Company, Inc.		\$11.4500	\$2,702.20
Bell & Associates Construction, LLC		\$14.0000	\$3,304.00
Kiewit Infrastructure South Co.		\$18.0000	\$4,248.00
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>237.000 S.F.</b>		
Dement Construction Company, LLC		\$10.4200	\$2,469.54
Wright Brothers Construction Company, Inc.		\$15.0000	\$3,555.00
Mid-State Construction Company, Inc.		\$12.3000	\$2,915.10
Bell & Associates Construction, LLC		\$16.0000	\$3,792.00
Kiewit Infrastructure South Co.		\$20.0000	\$4,740.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$840.0000	\$840.00
Wright Brothers Construction Company, Inc.		\$3,200.0000	\$3,200.00
Mid-State Construction Company, Inc.		\$991.2000	\$991.20
Bell & Associates Construction, LLC		\$3,445.0000	\$3,445.00
Kiewit Infrastructure South Co.		\$3,000.0000	\$3,000.00

		UNIT PRICE	EXTENSION
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$7,250.0000	\$14,500.00
Wright Brothers Construction Company, Inc.		\$7,760.0000	\$15,520.00
Mid-State Construction Company, Inc.		\$6,490.0000	\$12,980.00
Bell & Associates Construction, LLC		\$8,330.0000	\$16,660.00
Kiewit Infrastructure South Co.		\$8,000.0000	\$16,000.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>9.000 EACH</b>		
Dement Construction Company, LLC		\$100.0000	\$900.00
Wright Brothers Construction Company, Inc.		\$106.0000	\$954.00
Mid-State Construction Company, Inc.		\$118.0000	\$1,062.00
Bell & Associates Construction, LLC		\$114.0000	\$1,026.00
Kiewit Infrastructure South Co.		\$115.0000	\$1,035.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>72.000 L.F.</b>		
Dement Construction Company, LLC		\$20.0000	\$1,440.00
Wright Brothers Construction Company, Inc.		\$21.2000	\$1,526.40
Mid-State Construction Company, Inc.		\$23.6000	\$1,699.20
Bell & Associates Construction, LLC		\$22.0000	\$1,584.00
Kiewit Infrastructure South Co.		\$17.0000	\$1,224.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>26.000 L.M.</b>		
Dement Construction Company, LLC		\$800.0000	\$20,800.00
Wright Brothers Construction Company, Inc.		\$850.0000	\$22,100.00
Mid-State Construction Company, Inc.		\$944.0000	\$24,544.00
Bell & Associates Construction, LLC		\$919.0000	\$23,894.00
Kiewit Infrastructure South Co.		\$1,100.0000	\$28,600.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>26.000 L.M.</b>		
Dement Construction Company, LLC		\$1,550.0000	\$40,300.00
Wright Brothers Construction Company, Inc.		\$1,640.0000	\$42,640.00
Mid-State Construction Company, Inc.		\$1,829.0000	\$47,554.00
Bell & Associates Construction, LLC		\$1,781.0000	\$46,306.00
Kiewit Infrastructure South Co.		\$2,840.0000	\$73,840.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>			
	<b>0.500 L.M.</b>		
Dement Construction Company, LLC		\$3,000.0000	\$1,500.00
Wright Brothers Construction Company, Inc.		\$3,180.0000	\$1,590.00
Mid-State Construction Company, Inc.		\$3,540.0000	\$1,770.00
Bell & Associates Construction, LLC		\$3,300.0000	\$1,650.00
Kiewit Infrastructure South Co.		\$3,630.0000	\$1,815.00

		UNIT PRICE	EXTENSION
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$127,000.0000	\$127,000.00
Wright Brothers Construction Company, Inc.		\$153,900.0000	\$153,900.00
Mid-State Construction Company, Inc.		\$102,204.1200	\$102,204.12
Bell & Associates Construction, LLC		\$157,355.8500	\$157,355.85
Kiewit Infrastructure South Co.		\$260,000.0000	\$260,000.00
<b>740-07.04 GEOGRID REINFORCEMENT TYPE 2</b>			
	<b>1,390.000 S.Y.</b>		
Dement Construction Company, LLC		\$3.0000	\$4,170.00
Wright Brothers Construction Company, Inc.		\$6.3000	\$8,757.00
Mid-State Construction Company, Inc.		\$4.1200	\$5,726.80
Bell & Associates Construction, LLC		\$5.0000	\$6,950.00
Kiewit Infrastructure South Co.		\$7.8000	\$10,842.00
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>278.000 S.Y.</b>		
Dement Construction Company, LLC		\$5.0000	\$1,390.00
Wright Brothers Construction Company, Inc.		\$3.8000	\$1,056.40
Mid-State Construction Company, Inc.		\$5.5500	\$1,542.90
Bell & Associates Construction, LLC		\$2.8000	\$778.40
Kiewit Infrastructure South Co.		\$10.0000	\$2,780.00
<b>801-02 SEEDING (WITHOUT MULCH)</b>			
	<b>8.000 UNIT</b>		
Dement Construction Company, LLC		\$140.0000	\$1,120.00
Wright Brothers Construction Company, Inc.		\$68.7500	\$550.00
Mid-State Construction Company, Inc.		\$59.0000	\$472.00
Bell & Associates Construction, LLC		\$114.0000	\$912.00
Kiewit Infrastructure South Co.		\$100.0000	\$800.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>17.000 M.G.</b>		
Dement Construction Company, LLC		\$100.0000	\$1,700.00
Wright Brothers Construction Company, Inc.		\$164.0000	\$2,788.00
Mid-State Construction Company, Inc.		\$11.8000	\$200.60
Bell & Associates Construction, LLC		\$114.0000	\$1,938.00
Kiewit Infrastructure South Co.		\$110.0000	\$1,870.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>590.000 S.Y.</b>		
Dement Construction Company, LLC		\$8.7000	\$5,133.00
Wright Brothers Construction Company, Inc.		\$7.9600	\$4,696.40
Mid-State Construction Company, Inc.		\$7.0800	\$4,177.20
Bell & Associates Construction, LLC		\$6.8000	\$4,012.00
Kiewit Infrastructure South Co.		\$8.0000	\$4,720.00

UNIT PRICE                      EXTENSION

**805-12.01 EROSION CONTROL BLANKET (TYPE I)**

**134.000 S.Y.**

Dement Construction Company, LLC	\$9.0000	\$1,206.00
Wright Brothers Construction Company, Inc.	\$10.0000	\$1,340.00
Mid-State Construction Company, Inc.	\$5.9000	\$790.60
Bell & Associates Construction, LLC	\$4.5000	\$603.00
Kiewit Infrastructure South Co.	\$3.0000	\$402.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>202-04.01 REMOVAL OF STRUCTURES (EX. BR. NO. 16-SR127-4.66)</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$265,200.0000	\$265,200.00
Wright Brothers Construction Company, Inc.		\$200,000.0000	\$200,000.00
Mid-State Construction Company, Inc.		\$170,860.1000	\$170,860.10
Bell & Associates Construction, LLC		\$156,230.0000	\$156,230.00
Kiewit Infrastructure South Co.		\$375,000.0000	\$375,000.00
<b>204-02.01 DRY EXCAVATION (BRIDGES)</b>			
	<b>142.000 C.Y.</b>		
Dement Construction Company, LLC		\$15.0000	\$2,130.00
Wright Brothers Construction Company, Inc.		\$41.0000	\$5,822.00
Mid-State Construction Company, Inc.		\$20.4800	\$2,908.16
Bell & Associates Construction, LLC		\$26.0000	\$3,692.00
Kiewit Infrastructure South Co.		\$50.0000	\$7,100.00
<b>204-05.01 CORE DRILLING AND SAMPLING</b>			
	<b>418.000 L.F.</b>		
Dement Construction Company, LLC		\$75.0000	\$31,350.00
Wright Brothers Construction Company, Inc.		\$91.0000	\$38,038.00
Mid-State Construction Company, Inc.		\$95.5800	\$39,952.44
Bell & Associates Construction, LLC		\$85.0000	\$35,530.00
Kiewit Infrastructure South Co.		\$88.0000	\$36,784.00
<b>303-01.02 GRANULAR BACKFILL (BRIDGES)</b>			
	<b>32.000 TON</b>		
Dement Construction Company, LLC		\$100.0000	\$3,200.00
Wright Brothers Construction Company, Inc.		\$108.0000	\$3,456.00
Mid-State Construction Company, Inc.		\$49.1900	\$1,574.08
Bell & Associates Construction, LLC		\$42.0000	\$1,344.00
Kiewit Infrastructure South Co.		\$52.0000	\$1,664.00
<b>604-02.03 EPOXY COATED REINFORCING STEEL</b>			
	<b>89,605.000 LB.</b>		
Dement Construction Company, LLC		\$1.0900	\$97,669.45
Wright Brothers Construction Company, Inc.		\$1.4000	\$125,447.00
Mid-State Construction Company, Inc.		\$1.5500	\$138,887.75
Bell & Associates Construction, LLC		\$1.5500	\$138,887.75
Kiewit Infrastructure South Co.		\$1.4500	\$129,927.25
<b>604-03.01 CLASS A CONCRETE (BRIDGES)</b>			
	<b>222.000 C.Y.</b>		
Dement Construction Company, LLC		\$1,000.0000	\$222,000.00
Wright Brothers Construction Company, Inc.		\$1,360.0000	\$301,920.00
Mid-State Construction Company, Inc.		\$926.7800	\$205,745.16
Bell & Associates Construction, LLC		\$805.0000	\$178,710.00
Kiewit Infrastructure South Co.		\$1,450.0000	\$321,900.00

		UNIT PRICE	EXTENSION
<b>604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)</b>			
	<b>49,943.000 LB.</b>		
Dement Construction Company, LLC		\$0.9600	\$47,945.28
Wright Brothers Construction Company, Inc.		\$1.2500	\$62,428.75
Mid-State Construction Company, Inc.		\$1.2700	\$63,427.61
Bell & Associates Construction, LLC		\$1.3000	\$64,925.90
Kiewit Infrastructure South Co.		\$1.2500	\$62,428.75
<b>604-03.04 PAVEMENT @ BRIDGE ENDS</b>			
	<b>164.000 S.Y.</b>		
Dement Construction Company, LLC		\$350.0000	\$57,400.00
Wright Brothers Construction Company, Inc.		\$336.0000	\$55,104.00
Mid-State Construction Company, Inc.		\$291.6700	\$47,833.88
Bell & Associates Construction, LLC		\$480.0000	\$78,720.00
Kiewit Infrastructure South Co.		\$375.0000	\$61,500.00
<b>604-03.09 CLASS D CONCRETE (BRIDGE DECK)</b>			
	<b>352.000 C.Y.</b>		
Dement Construction Company, LLC		\$900.0000	\$316,800.00
Wright Brothers Construction Company, Inc.		\$1,070.0000	\$376,640.00
Mid-State Construction Company, Inc.		\$935.9900	\$329,468.48
Bell & Associates Construction, LLC		\$995.0000	\$350,240.00
Kiewit Infrastructure South Co.		\$1,590.0000	\$559,680.00
<b>604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)</b>			
	<b>1,607.000 S.Y.</b>		
Dement Construction Company, LLC		\$7.5000	\$12,052.50
Wright Brothers Construction Company, Inc.		\$7.9600	\$12,791.72
Mid-State Construction Company, Inc.		\$8.8500	\$14,221.95
Bell & Associates Construction, LLC		\$8.6000	\$13,820.20
Kiewit Infrastructure South Co.		\$9.0000	\$14,463.00
<b>604-04.41 THREE STAR STATE EMBLEM</b>			
	<b>4.000 EACH</b>		
Dement Construction Company, LLC		\$1,000.0000	\$4,000.00
Wright Brothers Construction Company, Inc.		\$2,460.0000	\$9,840.00
Mid-State Construction Company, Inc.		\$1,809.2700	\$7,237.08
Bell & Associates Construction, LLC		\$3,700.0000	\$14,800.00
Kiewit Infrastructure South Co.		\$800.0000	\$3,200.00
<b>604-05.31 BRIDGE DECK GROOVING (MECHANICAL)</b>			
	<b>1,249.000 S.Y.</b>		
Dement Construction Company, LLC		\$5.0000	\$6,245.00
Wright Brothers Construction Company, Inc.		\$5.3000	\$6,619.70
Mid-State Construction Company, Inc.		\$7.6700	\$9,579.83
Bell & Associates Construction, LLC		\$6.0000	\$7,494.00
Kiewit Infrastructure South Co.		\$8.0000	\$9,992.00

		UNIT PRICE	EXTENSION
<b>606-03.03 STEEL PILES (12 INCH)</b>			
	<b>450.000 L.F.</b>		
Dement Construction Company, LLC		\$55.0000	\$24,750.00
Wright Brothers Construction Company, Inc.		\$95.0000	\$42,750.00
Mid-State Construction Company, Inc.		\$96.7500	\$43,537.50
Bell & Associates Construction, LLC		\$103.0000	\$46,350.00
Kiewit Infrastructure South Co.		\$160.0000	\$72,000.00
<b>606-03.06 PILE TIPS (STEEL PILES, 12 INCH)</b>			
	<b>20.000 EACH</b>		
Dement Construction Company, LLC		\$300.0000	\$6,000.00
Wright Brothers Construction Company, Inc.		\$356.0000	\$7,120.00
Mid-State Construction Company, Inc.		\$211.7400	\$4,234.80
Bell & Associates Construction, LLC		\$320.0000	\$6,400.00
Kiewit Infrastructure South Co.		\$200.0000	\$4,000.00
<b>610-10.45 DECK DRAINS (GRATE TYPE 1)</b>			
	<b>15.000 EACH</b>		
Dement Construction Company, LLC		\$350.0000	\$5,250.00
Wright Brothers Construction Company, Inc.		\$1,220.0000	\$18,300.00
Mid-State Construction Company, Inc.		\$968.5300	\$14,527.95
Bell & Associates Construction, LLC		\$1,300.0000	\$19,500.00
Kiewit Infrastructure South Co.		\$3,500.0000	\$52,500.00
<b>615-01.10 PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-54)</b>			
	<b>1,325.000 L.F.</b>		
Dement Construction Company, LLC		\$370.0000	\$490,250.00
Wright Brothers Construction Company, Inc.		\$378.0000	\$500,850.00
Mid-State Construction Company, Inc.		\$441.2700	\$584,682.75
Bell & Associates Construction, LLC		\$566.0000	\$749,950.00
Kiewit Infrastructure South Co.		\$502.0000	\$665,150.00
<b>620-03.10 CONCRETE PARAPET (STD-1-1SS)</b>			
	<b>742.000 L.F.</b>		
Dement Construction Company, LLC		\$125.0000	\$92,750.00
Wright Brothers Construction Company, Inc.		\$89.7500	\$66,594.50
Mid-State Construction Company, Inc.		\$116.2100	\$86,227.82
Bell & Associates Construction, LLC		\$101.0000	\$74,942.00
Kiewit Infrastructure South Co.		\$135.0000	\$100,170.00
<b>625-01.11 CAMERA INSPECTION - DRILLED SHAFT (UNDERWATER)</b>			
	<b>6.000 EACH</b>		
Dement Construction Company, LLC		\$100.0000	\$600.00
Wright Brothers Construction Company, Inc.		\$129.0000	\$774.00
Mid-State Construction Company, Inc.		\$118.0000	\$708.00
Bell & Associates Construction, LLC		\$105.0000	\$630.00
Kiewit Infrastructure South Co.		\$600.0000	\$3,600.00



		UNIT PRICE	EXTENSION
<b>625-02.01 DRILLED SHAFT-SOIL (4'-6" DIA.)</b>			
	<b>134.000 V.F.</b>		
Dement Construction Company, LLC		\$355.0000	\$47,570.00
Wright Brothers Construction Company, Inc.		\$457.0000	\$61,238.00
Mid-State Construction Company, Inc.		\$418.9000	\$56,132.60
Bell & Associates Construction, LLC		\$415.0000	\$55,610.00
Kiewit Infrastructure South Co.		\$235.0000	\$31,490.00
<b>625-02.13 DRILLED SHAFT-ROCK (4'-0" DIA.)</b>			
	<b>166.000 V.F.</b>		
Dement Construction Company, LLC		\$375.0000	\$62,250.00
Wright Brothers Construction Company, Inc.		\$483.0000	\$80,178.00
Mid-State Construction Company, Inc.		\$442.5000	\$73,455.00
Bell & Associates Construction, LLC		\$565.0000	\$93,790.00
Kiewit Infrastructure South Co.		\$675.0000	\$112,050.00
<b>625-02.25 DRILLED SHAFT CASING-PERMANENT (4'-0" I.D.)</b>			
	<b>200.000 V.F.</b>		
Dement Construction Company, LLC		\$500.0000	\$100,000.00
Wright Brothers Construction Company, Inc.		\$640.0000	\$128,000.00
Mid-State Construction Company, Inc.		\$590.0000	\$118,000.00
Bell & Associates Construction, LLC		\$560.0000	\$112,000.00
Kiewit Infrastructure South Co.		\$740.0000	\$148,000.00
<b>625-02.40 DRILLED SHAFT (SH-SCC) CONCRETE</b>			
	<b>139.000 C.Y.</b>		
Dement Construction Company, LLC		\$460.0000	\$63,940.00
Wright Brothers Construction Company, Inc.		\$590.0000	\$82,010.00
Mid-State Construction Company, Inc.		\$542.8000	\$75,449.20
Bell & Associates Construction, LLC		\$525.0000	\$72,975.00
Kiewit Infrastructure South Co.		\$490.0000	\$68,110.00
<b>625-02.43 CONCRETE CORING</b>			
	<b>304.000 V.F.</b>		
Dement Construction Company, LLC		\$85.0000	\$25,840.00
Wright Brothers Construction Company, Inc.		\$91.0000	\$27,664.00
Mid-State Construction Company, Inc.		\$135.1100	\$41,073.44
Bell & Associates Construction, LLC		\$100.0000	\$30,400.00
Kiewit Infrastructure South Co.		\$125.0000	\$38,000.00
<b>625-02.44 DRILLED SHAFT REINFORCING STEEL</b>			
	<b>24,191.000 LB.</b>		
Dement Construction Company, LLC		\$0.9600	\$23,223.36
Wright Brothers Construction Company, Inc.		\$1.2000	\$29,029.20
Mid-State Construction Company, Inc.		\$2.0100	\$48,623.91
Bell & Associates Construction, LLC		\$1.9000	\$45,962.90
Kiewit Infrastructure South Co.		\$1.3500	\$32,657.85

		UNIT PRICE	EXTENSION
<b>710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM</b>			
	<b>134.000 L.F.</b>		
Dement Construction Company, LLC		\$60.0000	\$8,040.00
Wright Brothers Construction Company, Inc.		\$52.7500	\$7,068.50
Mid-State Construction Company, Inc.		\$50.3300	\$6,744.22
Bell & Associates Construction, LLC		\$50.0000	\$6,700.00
Kiewit Infrastructure South Co.		\$45.0000	\$6,030.00
<b>710-09.02 6" PIPE UNDERDRAIN</b>			
	<b>46.000 L.F.</b>		
Dement Construction Company, LLC		\$12.0000	\$552.00
Wright Brothers Construction Company, Inc.		\$25.5000	\$1,173.00
Mid-State Construction Company, Inc.		\$41.8200	\$1,923.72
Bell & Associates Construction, LLC		\$20.0000	\$920.00
Kiewit Infrastructure South Co.		\$35.0000	\$1,610.00
<b>202-01.02 REMOVAL OF ASBESTOS</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$7,500.0000	\$7,500.00
Wright Brothers Construction Company, Inc.		\$25,000.0000	\$25,000.00
Mid-State Construction Company, Inc.		\$47,575.3900	\$47,575.39
Bell & Associates Construction, LLC		\$43,665.0000	\$43,665.00
Kiewit Infrastructure South Co.		\$63,000.0000	\$63,000.00

**SUB-TOTAL ROADWAY**

Dement Construction Company, LLC	\$658,509.54
Wright Brothers Construction Company, Inc.	\$820,751.40
Mid-State Construction Company, Inc.	\$863,045.48
Bell & Associates Construction, LLC	\$807,155.25
Kiewit Infrastructure South Co.	\$1,544,640.50

**SUB-TOTAL BRIDGE**

Dement Construction Company, LLC	\$2,024,507.59
Wright Brothers Construction Company, Inc.	\$2,275,856.37
Mid-State Construction Company, Inc.	\$2,234,592.82
Bell & Associates Construction, LLC	\$2,404,188.75
Kiewit Infrastructure South Co.	\$2,982,006.85

**TOTAL CONTRACT**

Dement Construction Company, LLC	\$2,683,017.13
Wright Brothers Construction Company, Inc.	\$3,096,607.77
Mid-State Construction Company, Inc.	\$3,097,638.30
Bell & Associates Construction, LLC	\$3,211,344.00
Kiewit Infrastructure South Co.	\$4,526,647.35

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 08, 2021**

DAVIDSON COUNTY (Contract No. CNV268 Call 014)

HSIP-I-24-1(110),19002-3188-94

THE GRADING, DRAINAGE, CONSTRUCTION OF A RETAINING WALL, SIGNALS AND PAVING ON I-24 AT THE EB EXIT RAMP TO S.R. 254 (BELL ROAD, EXIT 59) (L.M. 23.25 - L.M. 24.30).

PROJECT LENGTH - 0.850 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2022

DBE GOAL 10.00%

---

	TOTAL CONTRACT
Bell & Associates Construction, LLC	\$5,888,289.48
Civil Constructors, LLC	\$6,649,884.62
Vulcan Construction Materials, LLC	\$7,867,739.79

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
			<b>1.000 LS</b>
	Bell & Associates Construction, LLC	\$53,000.0000	\$53,000.00
	Civil Constructors, LLC	\$48,060.0000	\$48,060.00
	Vulcan Construction Materials, LLC	\$125,000.0000	\$125,000.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
			<b>1.000 LS</b>
	Bell & Associates Construction, LLC	\$20,000.0000	\$20,000.00
	Civil Constructors, LLC	\$105,740.0000	\$105,740.00
	Vulcan Construction Materials, LLC	\$350,000.0000	\$350,000.00
<b>202-01.13</b>	<b>REMOVAL OF PIPE (60" RCP, STA. 127+01.78)</b>		
			<b>3.000 L.F.</b>
	Bell & Associates Construction, LLC	\$930.0000	\$2,790.00
	Civil Constructors, LLC	\$1,770.0000	\$5,310.00
	Vulcan Construction Materials, LLC	\$752.0000	\$2,256.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
			<b>5,926.000 C.Y.</b>
	Bell & Associates Construction, LLC	\$17.0000	\$100,742.00
	Civil Constructors, LLC	\$26.7500	\$158,520.50
	Vulcan Construction Materials, LLC	\$40.0000	\$237,040.00
<b>203-04</b>	<b>PLACING AND SPREADING TOPSOIL</b>		
			<b>42.000 C.Y.</b>
	Bell & Associates Construction, LLC	\$9.0000	\$378.00
	Civil Constructors, LLC	\$53.0000	\$2,226.00
	Vulcan Construction Materials, LLC	\$70.0000	\$2,940.00
<b>203-06</b>	<b>WATER</b>		
			<b>56.000 M.G.</b>
	Bell & Associates Construction, LLC	\$11.0000	\$616.00
	Civil Constructors, LLC	\$15.0000	\$840.00
	Vulcan Construction Materials, LLC	\$11.8000	\$660.80
<b>209-03.22</b>	<b>FILTER SOCK (18 INCH)</b>		
			<b>1,284.000 L.F.</b>
	Bell & Associates Construction, LLC	\$6.9000	\$8,859.60
	Civil Constructors, LLC	\$7.8000	\$10,015.20
	Vulcan Construction Materials, LLC	\$7.5000	\$9,630.00
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
			<b>56.000 C.Y.</b>
	Bell & Associates Construction, LLC	\$105.0000	\$5,880.00
	Civil Constructors, LLC	\$56.0000	\$3,136.00
	Vulcan Construction Materials, LLC	\$40.0000	\$2,240.00

		UNIT PRICE	EXTENSION
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>10,220.000 L.F.</b>		
Bell & Associates Construction, LLC		\$4.5000	\$45,990.00
Civil Constructors, LLC		\$4.2500	\$43,435.00
Vulcan Construction Materials, LLC		\$4.1000	\$41,902.00
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>2.000 EACH</b>		
Bell & Associates Construction, LLC		\$1,150.0000	\$2,300.00
Civil Constructors, LLC		\$388.0000	\$776.00
Vulcan Construction Materials, LLC		\$375.0000	\$750.00
<b>209-09.01 SANDBAGS</b>			
	<b>676.000 BAG</b>		
Bell & Associates Construction, LLC		\$9.5000	\$6,422.00
Civil Constructors, LLC		\$5.2000	\$3,515.20
Vulcan Construction Materials, LLC		\$5.0000	\$3,380.00
<b>209-09.24 JUTE MESH FABRIC</b>			
	<b>210.000 S.Y.</b>		
Bell & Associates Construction, LLC		\$5.5000	\$1,155.00
Civil Constructors, LLC		\$2.3500	\$493.50
Vulcan Construction Materials, LLC		\$2.2500	\$472.50
<b>209-09.43 CURB INLET PROTECTION (TYPE 4)</b>			
	<b>32.000 EACH</b>		
Bell & Associates Construction, LLC		\$160.0000	\$5,120.00
Civil Constructors, LLC		\$222.0000	\$7,104.00
Vulcan Construction Materials, LLC		\$215.0000	\$6,880.00
<b>209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)</b>			
	<b>144.000 S.Y.</b>		
Bell & Associates Construction, LLC		\$8.0000	\$1,152.00
Civil Constructors, LLC		\$2.8500	\$410.40
Vulcan Construction Materials, LLC		\$2.7500	\$396.00
<b>209-40.33 CATCH BASIN PROTECTION (TYPE D)</b>			
	<b>2.000 EACH</b>		
Bell & Associates Construction, LLC		\$280.0000	\$560.00
Civil Constructors, LLC		\$310.0000	\$620.00
Vulcan Construction Materials, LLC		\$300.0000	\$600.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>7,914.000 TON</b>		
Bell & Associates Construction, LLC		\$35.0000	\$276,990.00
Civil Constructors, LLC		\$40.7500	\$322,495.50
Vulcan Construction Materials, LLC		\$35.0000	\$276,990.00

		UNIT PRICE	EXTENSION
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>114.000 TON</b>		
Bell & Associates Construction, LLC		\$60.0000	\$6,840.00
Civil Constructors, LLC		\$48.5000	\$5,529.00
Vulcan Construction Materials, LLC		\$45.0000	\$5,130.00
<b>303-20.02 RIVER GRAVEL</b>			
	<b>12.000 TON</b>		
Bell & Associates Construction, LLC		\$74.0000	\$888.00
Civil Constructors, LLC		\$157.0000	\$1,884.00
Vulcan Construction Materials, LLC		\$100.0000	\$1,200.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>421.000 TON</b>		
Bell & Associates Construction, LLC		\$95.0000	\$39,995.00
Civil Constructors, LLC		\$85.0000	\$35,785.00
Vulcan Construction Materials, LLC		\$120.0000	\$50,520.00
<b>307-01.22 ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S</b>			
	<b>610.000 TON</b>		
Bell & Associates Construction, LLC		\$91.0000	\$55,510.00
Civil Constructors, LLC		\$82.0000	\$50,020.00
Vulcan Construction Materials, LLC		\$120.0000	\$73,200.00
<b>307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A</b>			
	<b>1,798.000 TON</b>		
Bell & Associates Construction, LLC		\$97.0000	\$174,406.00
Civil Constructors, LLC		\$87.0000	\$156,426.00
Vulcan Construction Materials, LLC		\$100.0000	\$179,800.00
<b>307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2</b>			
	<b>494.000 TON</b>		
Bell & Associates Construction, LLC		\$99.0000	\$48,906.00
Civil Constructors, LLC		\$88.5000	\$43,719.00
Vulcan Construction Materials, LLC		\$120.0000	\$59,280.00
<b>313-03 TREATED PERMEABLE BASE</b>			
	<b>1,553.000 S.Y.</b>		
Bell & Associates Construction, LLC		\$22.0000	\$34,166.00
Civil Constructors, LLC		\$19.6000	\$30,438.80
Vulcan Construction Materials, LLC		\$40.0000	\$62,120.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>15.600 TON</b>		
Bell & Associates Construction, LLC		\$780.0000	\$12,168.00
Civil Constructors, LLC		\$698.0000	\$10,888.80
Vulcan Construction Materials, LLC		\$800.0000	\$12,480.00

		UNIT PRICE	EXTENSION
<b>402-02</b>	<b>AGGREGATE FOR COVER MATERIAL (PC)</b>		
	<b>50.100 TON</b>		
	Bell & Associates Construction, LLC	\$42.0000	\$2,104.20
	Civil Constructors, LLC	\$37.5000	\$1,878.75
	Vulcan Construction Materials, LLC	\$70.0000	\$3,507.00
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
	<b>6.679 TON</b>		
	Bell & Associates Construction, LLC	\$984.0000	\$6,572.14
	Civil Constructors, LLC	\$877.0000	\$5,857.48
	Vulcan Construction Materials, LLC	\$750.0000	\$5,009.25
<b>406-04.02</b>	<b>HIGH FRICTION SURFACE TREATMENT</b>		
	<b>2,148.000 S.Y.</b>		
	Bell & Associates Construction, LLC	\$34.0000	\$73,032.00
	Civil Constructors, LLC	\$34.5000	\$74,106.00
	Vulcan Construction Materials, LLC	\$33.2000	\$71,313.60
<b>407-20.05</b>	<b>SAW CUTTING ASPHALT PAVEMENT</b>		
	<b>3,206.000 L.F.</b>		
	Bell & Associates Construction, LLC	\$6.0000	\$19,236.00
	Civil Constructors, LLC	\$4.0500	\$12,984.30
	Vulcan Construction Materials, LLC	\$5.0000	\$16,030.00
<b>411-03.10</b>	<b>ACS MIX(PG76-22) GRADING D</b>		
	<b>804.000 TON</b>		
	Bell & Associates Construction, LLC	\$135.0000	\$108,540.00
	Civil Constructors, LLC	\$121.0000	\$97,284.00
	Vulcan Construction Materials, LLC	\$140.0000	\$112,560.00
<b>411-12.01</b>	<b>SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>		
	<b>1.300 L.M.</b>		
	Bell & Associates Construction, LLC	\$3,100.0000	\$4,030.00
	Civil Constructors, LLC	\$2,890.0000	\$3,757.00
	Vulcan Construction Materials, LLC	\$2,800.0000	\$3,640.00
<b>415-01.02</b>	<b>COLD PLANING BITUMINOUS PAVEMENT</b>		
	<b>4,117.000 S.Y.</b>		
	Bell & Associates Construction, LLC	\$7.0800	\$29,148.36
	Civil Constructors, LLC	\$10.9000	\$44,875.30
	Vulcan Construction Materials, LLC	\$8.0000	\$32,936.00
<b>501-01.03</b>	<b>PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"</b>		
	<b>1,553.000 S.Y.</b>		
	Bell & Associates Construction, LLC	\$109.0000	\$169,277.00
	Civil Constructors, LLC	\$114.0000	\$177,042.00
	Vulcan Construction Materials, LLC	\$165.0000	\$256,245.00



		UNIT PRICE	EXTENSION
<b>604-07.01</b>	<b>RETAINING WALL (I-24 STA. 108+00.00 TO RAMP A1 51+34.45)</b>		
			<b>18,978.000 S.F.</b>
	Bell & Associates Construction, LLC	\$121.5000	\$2,305,827.00
	Civil Constructors, LLC	\$124.5000	\$2,362,761.00
	Vulcan Construction Materials, LLC	\$180.0000	\$3,416,040.00
<b>607-03.02</b>	<b>18" CONCRETE PIPE CULVERT (CLASS III)</b>		
			<b>1,562.000 L.F.</b>
	Bell & Associates Construction, LLC	\$83.0000	\$129,646.00
	Civil Constructors, LLC	\$123.0000	\$192,126.00
	Vulcan Construction Materials, LLC	\$142.0000	\$221,804.00
<b>607-07.02</b>	<b>36" CONCRETE PIPE CULVERT (CLASS III)</b>		
			<b>13.000 L.F.</b>
	Bell & Associates Construction, LLC	\$350.0000	\$4,550.00
	Civil Constructors, LLC	\$680.0000	\$8,840.00
	Vulcan Construction Materials, LLC	\$500.0000	\$6,500.00
<b>607-09.02</b>	<b>48" CONCRETE PIPE CULVERT (CLASS III)</b>		
			<b>12.000 L.F.</b>
	Bell & Associates Construction, LLC	\$490.0000	\$5,880.00
	Civil Constructors, LLC	\$872.0000	\$10,464.00
	Vulcan Construction Materials, LLC	\$550.0000	\$6,600.00
<b>607-11.03</b>	<b>60" CONCRETE PIPE CULVERT (CLASS III)</b>		
			<b>8.000 L.F.</b>
	Bell & Associates Construction, LLC	\$605.0000	\$4,840.00
	Civil Constructors, LLC	\$1,310.0000	\$10,480.00
	Vulcan Construction Materials, LLC	\$600.0000	\$4,800.00
<b>607-37.01</b>	<b>15" CORRUGATED METAL PIPE CULVERT</b>		
			<b>8.000 L.F.</b>
	Bell & Associates Construction, LLC	\$223.0000	\$1,784.00
	Civil Constructors, LLC	\$219.0000	\$1,752.00
	Vulcan Construction Materials, LLC	\$300.0000	\$2,400.00
<b>611-02.10</b>	<b>JUNCTION BOX, TYPE 1</b>		
			<b>1.000 EACH</b>
	Bell & Associates Construction, LLC	\$3,300.0000	\$3,300.00
	Civil Constructors, LLC	\$6,280.0000	\$6,280.00
	Vulcan Construction Materials, LLC	\$2,600.0000	\$2,600.00
<b>611-25.02</b>	<b>CATCH BASINS, TYPE 25, &gt; 4' - 8' DEPTH</b>		
			<b>1.000 EACH</b>
	Bell & Associates Construction, LLC	\$5,700.0000	\$5,700.00
	Civil Constructors, LLC	\$10,500.0000	\$10,500.00
	Vulcan Construction Materials, LLC	\$6,380.0000	\$6,380.00

		UNIT PRICE	EXTENSION
<b>611-51.02 CATCH BASINS, TYPE 51, &gt; 4' - 8' DEPTH</b>	<b>28.000 EACH</b>		
Bell & Associates Construction, LLC		\$7,600.0000	\$212,800.00
Civil Constructors, LLC		\$13,330.0000	\$373,240.00
Vulcan Construction Materials, LLC		\$6,590.0000	\$184,520.00
<b>611-52.02 CATCH BASINS, TYPE 52, &gt; 4FT - 8FT DEPTH</b>	<b>1.000 EACH</b>		
Bell & Associates Construction, LLC		\$27,500.0000	\$27,500.00
Civil Constructors, LLC		\$33,485.0000	\$33,485.00
Vulcan Construction Materials, LLC		\$11,400.0000	\$11,400.00
<b>620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)</b>	<b>2,818.000 L.F.</b>		
Bell & Associates Construction, LLC		\$105.0000	\$295,890.00
Civil Constructors, LLC		\$94.5000	\$266,301.00
Vulcan Construction Materials, LLC		\$84.0000	\$236,712.00
<b>621-03.02 18" TEMPORARY DRAINAGE PIPE</b>	<b>16.000 L.F.</b>		
Bell & Associates Construction, LLC		\$72.0000	\$1,152.00
Civil Constructors, LLC		\$77.5000	\$1,240.00
Vulcan Construction Materials, LLC		\$80.0000	\$1,280.00
<b>621-03.03 24" TEMPORARY DRAINAGE PIPE</b>	<b>13.000 L.F.</b>		
Bell & Associates Construction, LLC		\$96.0000	\$1,248.00
Civil Constructors, LLC		\$120.0000	\$1,560.00
Vulcan Construction Materials, LLC		\$85.0000	\$1,105.00
<b>621-03.04 30" TEMPORARY DRAINAGE PIPE</b>	<b>76.000 L.F.</b>		
Bell & Associates Construction, LLC		\$145.0000	\$11,020.00
Civil Constructors, LLC		\$115.0000	\$8,740.00
Vulcan Construction Materials, LLC		\$90.0000	\$6,840.00
<b>621-03.07 48" TEMPORARY DRAINAGE PIPE</b>	<b>84.000 L.F.</b>		
Bell & Associates Construction, LLC		\$260.0000	\$21,840.00
Civil Constructors, LLC		\$229.0000	\$19,236.00
Vulcan Construction Materials, LLC		\$95.0000	\$7,980.00
<b>701-03 CONCRETE MEDIAN PAVEMENT</b>	<b>40.000 C.Y.</b>		
Bell & Associates Construction, LLC		\$411.0000	\$16,440.00
Civil Constructors, LLC		\$581.0000	\$23,240.00
Vulcan Construction Materials, LLC		\$365.3500	\$14,614.00

		UNIT PRICE	EXTENSION
<b>702-01 CONCRETE CURB</b>			
	<b>13.000 C.Y.</b>		
Bell & Associates Construction, LLC		\$660.0000	\$8,580.00
Civil Constructors, LLC		\$339.0000	\$4,407.00
Vulcan Construction Materials, LLC		\$586.2000	\$7,620.60
<b>702-03 CONCRETE COMBINED CURB &amp; GUTTER</b>			
	<b>7.000 C.Y.</b>		
Bell & Associates Construction, LLC		\$643.0000	\$4,501.00
Civil Constructors, LLC		\$310.0000	\$2,170.00
Vulcan Construction Materials, LLC		\$571.4500	\$4,000.15
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>425.000 L.F.</b>		
Bell & Associates Construction, LLC		\$3.3000	\$1,402.50
Civil Constructors, LLC		\$4.0000	\$1,700.00
Vulcan Construction Materials, LLC		\$5.0000	\$2,125.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>62.500 L.F.</b>		
Bell & Associates Construction, LLC		\$38.0000	\$2,375.00
Civil Constructors, LLC		\$35.0000	\$2,187.50
Vulcan Construction Materials, LLC		\$36.9000	\$2,306.25
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>1.000 EACH</b>		
Bell & Associates Construction, LLC		\$3,492.0000	\$3,492.00
Civil Constructors, LLC		\$3,210.0000	\$3,210.00
Vulcan Construction Materials, LLC		\$3,210.0000	\$3,210.00
<b>705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3</b>			
	<b>1.000 EACH</b>		
Bell & Associates Construction, LLC		\$2,480.0000	\$2,480.00
Civil Constructors, LLC		\$2,280.0000	\$2,280.00
Vulcan Construction Materials, LLC		\$2,860.0000	\$2,860.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>1,992.000 L.F.</b>		
Bell & Associates Construction, LLC		\$1.1000	\$2,191.20
Civil Constructors, LLC		\$1.0500	\$2,091.60
Vulcan Construction Materials, LLC		\$1.8000	\$3,585.60
<b>707-01.11 CHAIN LINK FENCE (6 FOOT)</b>			
	<b>868.000 L.F.</b>		
Bell & Associates Construction, LLC		\$22.5000	\$19,530.00
Civil Constructors, LLC		\$20.7000	\$17,967.60
Vulcan Construction Materials, LLC		\$20.0000	\$17,360.00

		UNIT PRICE	EXTENSION
<b>707-01.12 END &amp; CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6')</b>			
	<b>2.000 EACH</b>		
Bell & Associates Construction, LLC		\$394.0000	\$788.00
Civil Constructors, LLC		\$724.0000	\$1,448.00
Vulcan Construction Materials, LLC		\$350.0000	\$700.00
<b>707-04 WATER CROSSING</b>			
	<b>15.000 L.F.</b>		
Bell & Associates Construction, LLC		\$5.6000	\$84.00
Civil Constructors, LLC		\$5.2000	\$78.00
Vulcan Construction Materials, LLC		\$5.0000	\$75.00
<b>707-06.01 REMOVAL OF FENCE (EXIST. C.A. FENCE)</b>			
	<b>889.000 L.F.</b>		
Bell & Associates Construction, LLC		\$5.6000	\$4,978.40
Civil Constructors, LLC		\$6.1000	\$5,422.90
Vulcan Construction Materials, LLC		\$5.0000	\$4,445.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>4,430.000 L.F.</b>		
Bell & Associates Construction, LLC		\$1.9500	\$8,638.50
Civil Constructors, LLC		\$1.8000	\$7,974.00
Vulcan Construction Materials, LLC		\$1.7500	\$7,752.50
<b>708-02.01 MARKERS (CONCRETE R.O.W. POSTS)</b>			
	<b>2.000 EACH</b>		
Bell & Associates Construction, LLC		\$235.0000	\$470.00
Civil Constructors, LLC		\$780.0000	\$1,560.00
Vulcan Construction Materials, LLC		\$345.0000	\$690.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>214.000 TON</b>		
Bell & Associates Construction, LLC		\$60.0000	\$12,840.00
Civil Constructors, LLC		\$73.5000	\$15,729.00
Vulcan Construction Materials, LLC		\$40.0000	\$8,560.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>445.000 TON</b>		
Bell & Associates Construction, LLC		\$60.0000	\$26,700.00
Civil Constructors, LLC		\$51.0000	\$22,695.00
Vulcan Construction Materials, LLC		\$45.0000	\$20,025.00
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>			
	<b>266.000 TON</b>		
Bell & Associates Construction, LLC		\$60.0000	\$15,960.00
Civil Constructors, LLC		\$72.0000	\$19,152.00
Vulcan Construction Materials, LLC		\$45.0000	\$11,970.00

		UNIT PRICE	EXTENSION
<b>709-05.09 MACHINED RIP-RAP (CLASS C)</b>			
	<b>135.000 TON</b>		
Bell & Associates Construction, LLC		\$60.0000	\$8,100.00
Civil Constructors, LLC		\$90.5000	\$12,217.50
Vulcan Construction Materials, LLC		\$45.0000	\$6,075.00
<b>710-02 AGGREGATE UNDERDRAINS (WITH PIPE)</b>			
	<b>3,200.000 L.F.</b>		
Bell & Associates Construction, LLC		\$13.0000	\$41,600.00
Civil Constructors, LLC		\$12.4000	\$39,680.00
Vulcan Construction Materials, LLC		\$12.0000	\$38,400.00
<b>710-05 LATERAL UNDERDRAIN</b>			
	<b>300.000 L.F.</b>		
Bell & Associates Construction, LLC		\$10.0000	\$3,000.00
Civil Constructors, LLC		\$9.3000	\$2,790.00
Vulcan Construction Materials, LLC		\$9.0000	\$2,700.00
<b>710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)</b>			
	<b>2.000 EACH</b>		
Bell & Associates Construction, LLC		\$1,000.0000	\$2,000.00
Civil Constructors, LLC		\$930.0000	\$1,860.00
Vulcan Construction Materials, LLC		\$900.0000	\$1,800.00
<b>710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)</b>			
	<b>1.000 EACH</b>		
Bell & Associates Construction, LLC		\$1,000.0000	\$1,000.00
Civil Constructors, LLC		\$930.0000	\$930.00
Vulcan Construction Materials, LLC		\$900.0000	\$900.00
<b>710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)</b>			
	<b>2.000 EACH</b>		
Bell & Associates Construction, LLC		\$1,000.0000	\$2,000.00
Civil Constructors, LLC		\$930.0000	\$1,860.00
Vulcan Construction Materials, LLC		\$900.0000	\$1,800.00
<b>711-04.23 CONCRETE BARRIER DELINEATION ENHANCEMENT (BI-DIRECTIONAL)</b>			
	<b>100.000 L.F.</b>		
Bell & Associates Construction, LLC		\$28.0000	\$2,800.00
Civil Constructors, LLC		\$25.6000	\$2,560.00
Vulcan Construction Materials, LLC		\$5.0000	\$500.00
<b>711-05.01 REMOVAL &amp; DISPOSAL OF CONCRETE MEDIAN BARRIER</b>			
	<b>135.000 L.F.</b>		
Bell & Associates Construction, LLC		\$69.0000	\$9,315.00
Civil Constructors, LLC		\$65.0000	\$8,775.00
Vulcan Construction Materials, LLC		\$58.0000	\$7,830.00

		UNIT PRICE	EXTENSION
<b>711-05.77 FLARED S/S CONCRETE MEDIAN BARRIER WALL</b>			
	<b>135.000 L.F.</b>		
Bell & Associates Construction, LLC		\$435.0000	\$58,725.00
Civil Constructors, LLC		\$375.0000	\$50,625.00
Vulcan Construction Materials, LLC		\$365.0000	\$49,275.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Bell & Associates Construction, LLC		\$14,600.0000	\$14,600.00
Civil Constructors, LLC		\$85,165.0000	\$85,165.00
Vulcan Construction Materials, LLC		\$350,000.0000	\$350,000.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>3,440.000 L.F.</b>		
Bell & Associates Construction, LLC		\$30.0000	\$103,200.00
Civil Constructors, LLC		\$58.5000	\$201,240.00
Vulcan Construction Materials, LLC		\$49.6000	\$170,624.00
<b>712-02.36 REMOVE AND RELOCATE PORTABLE BARRIER RAIL</b>			
	<b>1,760.000 L.F.</b>		
Bell & Associates Construction, LLC		\$1.5000	\$2,640.00
Civil Constructors, LLC		\$21.8000	\$38,368.00
Vulcan Construction Materials, LLC		\$4.5000	\$7,920.00
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
	<b>4.000 EACH</b>		
Bell & Associates Construction, LLC		\$7,700.0000	\$30,800.00
Civil Constructors, LLC		\$7,000.0000	\$28,000.00
Vulcan Construction Materials, LLC		\$8,600.0000	\$34,400.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>166.000 EACH</b>		
Bell & Associates Construction, LLC		\$36.0000	\$5,976.00
Civil Constructors, LLC		\$32.5000	\$5,395.00
Vulcan Construction Materials, LLC		\$35.0000	\$5,810.00
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>172.000 EACH</b>		
Bell & Associates Construction, LLC		\$14.0000	\$2,408.00
Civil Constructors, LLC		\$13.3000	\$2,287.60
Vulcan Construction Materials, LLC		\$7.5000	\$1,290.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>632.000 S.F.</b>		
Bell & Associates Construction, LLC		\$8.0000	\$5,056.00
Civil Constructors, LLC		\$7.4000	\$4,676.80
Vulcan Construction Materials, LLC		\$9.0000	\$5,688.00

		UNIT PRICE	EXTENSION
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Bell & Associates Construction, LLC		\$985.0000	\$1,970.00
Civil Constructors, LLC		\$895.0000	\$1,790.00
Vulcan Construction Materials, LLC		\$925.0000	\$1,850.00
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>14,625.000 L.F.</b>		
Bell & Associates Construction, LLC		\$4.2000	\$61,425.00
Civil Constructors, LLC		\$3.9000	\$57,037.50
Vulcan Construction Materials, LLC		\$3.7500	\$54,843.75
<b>712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)</b>			
	<b>60.000 L.F.</b>		
Bell & Associates Construction, LLC		\$28.1500	\$1,689.00
Civil Constructors, LLC		\$25.8000	\$1,548.00
Vulcan Construction Materials, LLC		\$25.0000	\$1,500.00
<b>712-09.05 REMOVABLE PAVEMENT MARKING (ARROW)</b>			
	<b>8.000 EACH</b>		
Bell & Associates Construction, LLC		\$366.0000	\$2,928.00
Civil Constructors, LLC		\$336.0000	\$2,688.00
Vulcan Construction Materials, LLC		\$325.0000	\$2,600.00
<b>712-09.08 REMOVABLE PAVEMENT MARKING (6" line)</b>			
	<b>26,223.000 L.F.</b>		
Bell & Associates Construction, LLC		\$3.3500	\$87,847.05
Civil Constructors, LLC		\$3.1000	\$81,291.30
Vulcan Construction Materials, LLC		\$3.0000	\$78,669.00
<b>713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>1.000 C.Y.</b>		
Bell & Associates Construction, LLC		\$716.0000	\$716.00
Civil Constructors, LLC		\$972.0000	\$972.00
Vulcan Construction Materials, LLC		\$600.0000	\$600.00
<b>713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>91.000 LB.</b>		
Bell & Associates Construction, LLC		\$3.2500	\$295.75
Civil Constructors, LLC		\$4.6000	\$418.60
Vulcan Construction Materials, LLC		\$2.7500	\$250.25
<b>713-02.04 DELINEATOR (MILE MARKER) &amp; STEEL POST</b>			
	<b>1.000 EACH</b>		
Bell & Associates Construction, LLC		\$209.0000	\$209.00
Civil Constructors, LLC		\$185.0000	\$185.00
Vulcan Construction Materials, LLC		\$175.0000	\$175.00

		UNIT PRICE	EXTENSION
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>3.000 EACH</b>		
Bell & Associates Construction, LLC		\$40.0000	\$120.00
Civil Constructors, LLC		\$37.5000	\$112.50
Vulcan Construction Materials, LLC		\$33.7500	\$101.25
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>90.000 L.F.</b>		
Bell & Associates Construction, LLC		\$7.4500	\$670.50
Civil Constructors, LLC		\$6.5500	\$589.50
Vulcan Construction Materials, LLC		\$6.2500	\$562.50
<b>713-06 STEEL I-BEAMS &amp; WF-BEAMS(BREAKAWAY) SIGN SUPPORT</b>			
	<b>566.000 LB.</b>		
Bell & Associates Construction, LLC		\$6.8000	\$3,848.80
Civil Constructors, LLC		\$6.0000	\$3,396.00
Vulcan Construction Materials, LLC		\$5.7500	\$3,254.50
<b>713-09.01 STEEL OVERHEAD SIGN STRUCTURE (SPAN 103'-2")</b>			
	<b>1.000 EACH</b>		
Bell & Associates Construction, LLC		\$104,000.0000	\$104,000.00
Civil Constructors, LLC		\$90,000.0000	\$90,000.00
Vulcan Construction Materials, LLC		\$87,100.0000	\$87,100.00
<b>713-09.02 STEEL OVERHEAD SIGN STRUCTURE (SPAN 105'-1")</b>			
	<b>1.000 EACH</b>		
Bell & Associates Construction, LLC		\$107,500.0000	\$107,500.00
Civil Constructors, LLC		\$92,500.0000	\$92,500.00
Vulcan Construction Materials, LLC		\$90,000.0000	\$90,000.00
<b>713-09.03 STEEL OVERHEAD SIGN STRUCTURE (SPAN 79'-10 1/2")</b>			
	<b>1.000 EACH</b>		
Bell & Associates Construction, LLC		\$91,350.0000	\$91,350.00
Civil Constructors, LLC		\$79,500.0000	\$79,500.00
Vulcan Construction Materials, LLC		\$76,500.0000	\$76,500.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>483.000 LB.</b>		
Bell & Associates Construction, LLC		\$5.2000	\$2,511.60
Civil Constructors, LLC		\$4.6000	\$2,221.80
Vulcan Construction Materials, LLC		\$4.3500	\$2,101.05
<b>713-11.21 P POST SLIP BASE</b>			
	<b>14.000 EACH</b>		
Bell & Associates Construction, LLC		\$328.0000	\$4,592.00
Civil Constructors, LLC		\$300.0000	\$4,200.00
Vulcan Construction Materials, LLC		\$275.0000	\$3,850.00



		UNIT PRICE	EXTENSION
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>45.000 S.F.</b>		
Bell & Associates Construction, LLC		\$17.0000	\$765.00
Civil Constructors, LLC		\$15.0000	\$675.00
Vulcan Construction Materials, LLC		\$14.2500	\$641.25
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>142.000 S.F.</b>		
Bell & Associates Construction, LLC		\$17.9000	\$2,541.80
Civil Constructors, LLC		\$17.0000	\$2,414.00
Vulcan Construction Materials, LLC		\$15.0000	\$2,130.00
<b>713-14 EXTRUDED ALUMINUM PANEL SIGNS</b>			
	<b>1,201.000 S.F.</b>		
Bell & Associates Construction, LLC		\$31.0000	\$37,231.00
Civil Constructors, LLC		\$26.6000	\$31,946.60
Vulcan Construction Materials, LLC		\$26.0000	\$31,226.00
<b>713-14.22 STREET NAME SIGN (SUSPENDED 0.100IN THICK)</b>			
	<b>12.000 S.F.</b>		
Bell & Associates Construction, LLC		\$36.4000	\$436.80
Civil Constructors, LLC		\$23.5000	\$282.00
Vulcan Construction Materials, LLC		\$26.0000	\$312.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Bell & Associates Construction, LLC		\$477.0000	\$477.00
Civil Constructors, LLC		\$415.0000	\$415.00
Vulcan Construction Materials, LLC		\$400.0000	\$400.00
<b>713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)</b>			
	<b>1.000 EACH</b>		
Bell & Associates Construction, LLC		\$374.0000	\$374.00
Civil Constructors, LLC		\$105.0000	\$105.00
Vulcan Construction Materials, LLC		\$333.0000	\$333.00
<b>713-30.10 BARRIER MOUNTED SIGN SUPPORT (PERF/KNOCKOUT)</b>			
	<b>3.000 EACH</b>		
Bell & Associates Construction, LLC		\$370.0000	\$1,110.00
Civil Constructors, LLC		\$325.0000	\$975.00
Vulcan Construction Materials, LLC		\$310.0000	\$930.00
<b>716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)</b>			
	<b>208.000 EACH</b>		
Bell & Associates Construction, LLC		\$11.0000	\$2,288.00
Civil Constructors, LLC		\$10.3000	\$2,142.40
Vulcan Construction Materials, LLC		\$10.0000	\$2,080.00

		UNIT PRICE	EXTENSION
<b>716-01.14 RAISED PAVEMENT MARKER REMOVAL</b>			
	<b>196.000 EACH</b>		
Bell & Associates Construction, LLC		\$2.2400	\$439.04
Civil Constructors, LLC		\$2.0500	\$401.80
Vulcan Construction Materials, LLC		\$2.0000	\$392.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>368.000 EACH</b>		
Bell & Associates Construction, LLC		\$39.0000	\$14,352.00
Civil Constructors, LLC		\$36.0000	\$13,248.00
Vulcan Construction Materials, LLC		\$35.0000	\$12,880.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>81.000 S.Y.</b>		
Bell & Associates Construction, LLC		\$28.0000	\$2,268.00
Civil Constructors, LLC		\$25.8000	\$2,089.80
Vulcan Construction Materials, LLC		\$25.0000	\$2,025.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>36.000 L.F.</b>		
Bell & Associates Construction, LLC		\$16.5000	\$594.00
Civil Constructors, LLC		\$15.5000	\$558.00
Vulcan Construction Materials, LLC		\$15.0000	\$540.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>11.000 EACH</b>		
Bell & Associates Construction, LLC		\$225.0000	\$2,475.00
Civil Constructors, LLC		\$207.0000	\$2,277.00
Vulcan Construction Materials, LLC		\$200.0000	\$2,200.00
<b>716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>			
	<b>118.000 L.F.</b>		
Bell & Associates Construction, LLC		\$22.5000	\$2,655.00
Civil Constructors, LLC		\$20.7000	\$2,442.60
Vulcan Construction Materials, LLC		\$20.0000	\$2,360.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>280.000 L.F.</b>		
Bell & Associates Construction, LLC		\$3.3000	\$924.00
Civil Constructors, LLC		\$3.1000	\$868.00
Vulcan Construction Materials, LLC		\$3.0000	\$840.00
<b>716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)</b>			
	<b>350.000 L.F.</b>		
Bell & Associates Construction, LLC		\$2.2400	\$784.00
Civil Constructors, LLC		\$2.0500	\$717.50
Vulcan Construction Materials, LLC		\$2.0000	\$700.00

		UNIT PRICE	EXTENSION
<b>716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)</b>			
	<b>0.200 L.M.</b>		
Bell & Associates Construction, LLC		\$11,000.0000	\$2,200.00
Civil Constructors, LLC		\$10,340.0000	\$2,068.00
Vulcan Construction Materials, LLC		\$10,000.0000	\$2,000.00
<b>716-02.24 PLASTIC PAVEMENT MARKING (12IN DWL)</b>			
	<b>313.000 L.F.</b>		
Bell & Associates Construction, LLC		\$5.6000	\$1,752.80
Civil Constructors, LLC		\$5.2000	\$1,627.60
Vulcan Construction Materials, LLC		\$5.0000	\$1,565.00
<b>716-03.09 PLASTIC WORD PAVEMENT MARKING (YIELD)</b>			
	<b>1.000 EACH</b>		
Bell & Associates Construction, LLC		\$500.0000	\$500.00
Civil Constructors, LLC		\$465.0000	\$465.00
Vulcan Construction Materials, LLC		\$450.0000	\$450.00
<b>716-03.10 PLASTIC WORD PAVEMENT MARKING (AHEAD)</b>			
	<b>1.000 EACH</b>		
Bell & Associates Construction, LLC		\$500.0000	\$500.00
Civil Constructors, LLC		\$465.0000	\$465.00
Vulcan Construction Materials, LLC		\$450.0000	\$450.00
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>			
	<b>7.000 EACH</b>		
Bell & Associates Construction, LLC		\$213.0000	\$1,491.00
Civil Constructors, LLC		\$196.0000	\$1,372.00
Vulcan Construction Materials, LLC		\$190.0000	\$1,330.00
<b>716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)</b>			
	<b>5.000 EACH</b>		
Bell & Associates Construction, LLC		\$425.0000	\$2,125.00
Civil Constructors, LLC		\$393.0000	\$1,965.00
Vulcan Construction Materials, LLC		\$380.0000	\$1,900.00
<b>716-04.09 PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)</b>			
	<b>3.000 EACH</b>		
Bell & Associates Construction, LLC		\$470.0000	\$1,410.00
Civil Constructors, LLC		\$434.0000	\$1,302.00
Vulcan Construction Materials, LLC		\$420.0000	\$1,260.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>44.000 S.F.</b>		
Bell & Associates Construction, LLC		\$33.0000	\$1,452.00
Civil Constructors, LLC		\$31.0000	\$1,364.00
Vulcan Construction Materials, LLC		\$30.0000	\$1,320.00

		UNIT PRICE	EXTENSION
<b>716-05.09 PAINTED PAVEMENT MARKING(STRAIGHT-TURN ARROW)</b>			
	<b>1.000 EACH</b>		
Bell & Associates Construction, LLC		\$56.0000	\$56.00
Civil Constructors, LLC		\$51.5000	\$51.50
Vulcan Construction Materials, LLC		\$50.0000	\$50.00
<b>716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>2.000 EACH</b>		
Bell & Associates Construction, LLC		\$84.0000	\$168.00
Civil Constructors, LLC		\$77.5000	\$155.00
Vulcan Construction Materials, LLC		\$75.0000	\$150.00
<b>716-08.08 REMOVAL OF PAVEMENT MARKING (DOUBLE TURNING ARROW)</b>			
	<b>2.000 EACH</b>		
Bell & Associates Construction, LLC		\$84.0000	\$168.00
Civil Constructors, LLC		\$77.5000	\$155.00
Vulcan Construction Materials, LLC		\$75.0000	\$150.00
<b>716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>2.000 L.M.</b>		
Bell & Associates Construction, LLC		\$5,630.0000	\$11,260.00
Civil Constructors, LLC		\$5,170.0000	\$10,340.00
Vulcan Construction Materials, LLC		\$5,000.0000	\$10,000.00
<b>716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)</b>			
	<b>1.000 L.M.</b>		
Bell & Associates Construction, LLC		\$4,730.0000	\$4,730.00
Civil Constructors, LLC		\$4,340.0000	\$4,340.00
Vulcan Construction Materials, LLC		\$4,200.0000	\$4,200.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>3.000 L.M.</b>		
Bell & Associates Construction, LLC		\$5,850.0000	\$17,550.00
Civil Constructors, LLC		\$5,370.0000	\$16,110.00
Vulcan Construction Materials, LLC		\$5,200.0000	\$15,600.00
<b>716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)</b>			
	<b>1,009.000 L.F.</b>		
Bell & Associates Construction, LLC		\$5.6000	\$5,650.40
Civil Constructors, LLC		\$5.2000	\$5,246.80
Vulcan Construction Materials, LLC		\$5.0000	\$5,045.00
<b>716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)</b>			
	<b>4,490.000 L.F.</b>		
Bell & Associates Construction, LLC		\$5.6000	\$25,144.00
Civil Constructors, LLC		\$5.2000	\$23,348.00
Vulcan Construction Materials, LLC		\$5.0000	\$22,450.00

		UNIT PRICE	EXTENSION
<b>716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)</b>			
	<b>2,328.000 L.F.</b>		
Bell & Associates Construction, LLC		\$5.6000	\$13,036.80
Civil Constructors, LLC		\$5.2000	\$12,105.60
Vulcan Construction Materials, LLC		\$5.0000	\$11,640.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Bell & Associates Construction, LLC		\$294,414.4700	\$294,414.47
Civil Constructors, LLC		\$512,145.0000	\$512,145.00
Vulcan Construction Materials, LLC		\$233,000.0000	\$233,000.00
<b>730-01.01 REMOVE &amp; RELOCATE EXISTING TRAFFIC SIGNAL EQUIPMENT</b>			
	<b>1.000 EACH</b>		
Bell & Associates Construction, LLC		\$1,400.0000	\$1,400.00
Civil Constructors, LLC		\$2,690.0000	\$2,690.00
Vulcan Construction Materials, LLC		\$1,280.0000	\$1,280.00
<b>730-01.02 REMOVAL OF SIGNAL EQUIPMENT</b>			
	<b>1.000 EACH</b>		
Bell & Associates Construction, LLC		\$3,500.0000	\$3,500.00
Civil Constructors, LLC		\$1,240.0000	\$1,240.00
Vulcan Construction Materials, LLC		\$3,160.0000	\$3,160.00
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>			
	<b>4.000 EACH</b>		
Bell & Associates Construction, LLC		\$1,080.0000	\$4,320.00
Civil Constructors, LLC		\$836.0000	\$3,344.00
Vulcan Construction Materials, LLC		\$965.2500	\$3,861.00
<b>730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)</b>			
	<b>1.000 EACH</b>		
Bell & Associates Construction, LLC		\$1,600.0000	\$1,600.00
Civil Constructors, LLC		\$1,290.0000	\$1,290.00
Vulcan Construction Materials, LLC		\$1,444.7000	\$1,444.70
<b>730-02.30 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)</b>			
	<b>1.000 EACH</b>		
Bell & Associates Construction, LLC		\$1,087.0000	\$1,087.00
Civil Constructors, LLC		\$836.0000	\$836.00
Vulcan Construction Materials, LLC		\$965.2500	\$965.25
<b>730-02.31 SIGNAL HEAD ASSEMBLY (130 A2 WITH BACKPLATE)</b>			
	<b>2.000 EACH</b>		
Bell & Associates Construction, LLC		\$1,087.0000	\$2,174.00
Civil Constructors, LLC		\$836.0000	\$1,672.00
Vulcan Construction Materials, LLC		\$965.2500	\$1,930.50

		UNIT PRICE	EXTENSION
<b>730-05.04 MODIFY EXISTING ELECTRICAL SERVICE CONNECTION</b>			
	<b>1.000 EACH</b>		
Bell & Associates Construction, LLC		\$597.0000	\$597.00
Civil Constructors, LLC		\$2,580.0000	\$2,580.00
Vulcan Construction Materials, LLC		\$530.5600	\$530.56
<b>730-08.02 SIGNAL CABLE - 5 CONDUCTOR</b>			
	<b>129.000 L.F.</b>		
Bell & Associates Construction, LLC		\$1.6500	\$212.85
Civil Constructors, LLC		\$1.8000	\$232.20
Vulcan Construction Materials, LLC		\$1.4900	\$192.21
<b>730-08.03 SIGNAL CABLE - 7 CONDUCTOR</b>			
	<b>544.000 L.F.</b>		
Bell & Associates Construction, LLC		\$2.0000	\$1,088.00
Civil Constructors, LLC		\$2.0500	\$1,115.20
Vulcan Construction Materials, LLC		\$1.7700	\$962.88
<b>730-08.05 SIGNAL CABLE - 12 CONDUCTOR</b>			
	<b>50.000 L.F.</b>		
Bell & Associates Construction, LLC		\$2.3000	\$115.00
Civil Constructors, LLC		\$3.1000	\$155.00
Vulcan Construction Materials, LLC		\$2.0600	\$103.00
<b>730-09.20 SPAN WIRE ASSEMBLY</b>			
	<b>404.000 L.F.</b>		
Bell & Associates Construction, LLC		\$4.4000	\$1,777.60
Civil Constructors, LLC		\$3.1000	\$1,252.40
Vulcan Construction Materials, LLC		\$3.9600	\$1,599.84
<b>730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER</b>			
	<b>404.000 L.F.</b>		
Bell & Associates Construction, LLC		\$3.5000	\$1,414.00
Civil Constructors, LLC		\$2.6000	\$1,050.40
Vulcan Construction Materials, LLC		\$3.3200	\$1,341.28
<b>730-11.10 RISER ASSEMBLY (2" RGS)</b>			
	<b>1.000 EACH</b>		
Bell & Associates Construction, LLC		\$590.0000	\$590.00
Civil Constructors, LLC		\$517.0000	\$517.00
Vulcan Construction Materials, LLC		\$529.8300	\$529.83
<b>730-12.03 CONDUIT 3" DIAMETER (PVC)</b>			
	<b>50.000 L.F.</b>		
Bell & Associates Construction, LLC		\$25.0000	\$1,250.00
Civil Constructors, LLC		\$22.7000	\$1,135.00
Vulcan Construction Materials, LLC		\$23.1100	\$1,155.50

		UNIT PRICE	EXTENSION
<b>730-15.11 MODIFY CABINET (INTEGRATE NEW SIGNAL AND RADAR EQUIPMENT)</b>			
	<b>1.000 EACH</b>		
Bell & Associates Construction, LLC		\$650.0000	\$650.00
Civil Constructors, LLC		\$6,490.0000	\$6,490.00
Vulcan Construction Materials, LLC		\$605.4600	\$605.46
<b>730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT)</b>			
	<b>4.000 EACH</b>		
Bell & Associates Construction, LLC		\$27,000.0000	\$108,000.00
Civil Constructors, LLC		\$19,570.0000	\$78,280.00
Vulcan Construction Materials, LLC		\$25,384.9800	\$101,539.92
<b>730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM</b>			
	<b>1.000 EACH</b>		
Bell & Associates Construction, LLC		\$16,000.0000	\$16,000.00
Civil Constructors, LLC		\$37,460.0000	\$37,460.00
Vulcan Construction Materials, LLC		\$14,523.8600	\$14,523.86
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>1,094.000 S.Y.</b>		
Bell & Associates Construction, LLC		\$5.3000	\$5,798.20
Civil Constructors, LLC		\$3.2000	\$3,500.80
Vulcan Construction Materials, LLC		\$3.1000	\$3,391.40
<b>740-11.04 TEMPORARY SEDIMENT TUBE 20IN</b>			
	<b>5,747.000 L.F.</b>		
Bell & Associates Construction, LLC		\$4.5000	\$25,861.50
Civil Constructors, LLC		\$3.6000	\$20,689.20
Vulcan Construction Materials, LLC		\$3.5000	\$20,114.50
<b>797-11.46 CONCRETE CAP</b>			
	<b>2.000 C.Y.</b>		
Bell & Associates Construction, LLC		\$1,900.0000	\$3,800.00
Civil Constructors, LLC		\$2,240.0000	\$4,480.00
Vulcan Construction Materials, LLC		\$750.0000	\$1,500.00
<b>801-01 SEEDING (WITH MULCH)</b>			
	<b>3.000 UNIT</b>		
Bell & Associates Construction, LLC		\$31.5000	\$94.50
Civil Constructors, LLC		\$415.0000	\$1,245.00
Vulcan Construction Materials, LLC		\$80.0000	\$240.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>5.000 UNIT</b>		
Bell & Associates Construction, LLC		\$31.5000	\$157.50
Civil Constructors, LLC		\$260.0000	\$1,300.00
Vulcan Construction Materials, LLC		\$75.0000	\$375.00

		UNIT PRICE	EXTENSION
<b>801-01.34 GRASS SEED MIX (RIPZN/FLPL)</b>			
	<b>43.000 UNIT</b>		
Bell & Associates Construction, LLC		\$56.0000	\$2,408.00
Civil Constructors, LLC		\$105.0000	\$4,515.00
Vulcan Construction Materials, LLC		\$165.0000	\$7,095.00
<b>801-02 SEEDING (WITHOUT MULCH)</b>			
	<b>4.000 UNIT</b>		
Bell & Associates Construction, LLC		\$8.4100	\$33.64
Civil Constructors, LLC		\$275.0000	\$1,100.00
Vulcan Construction Materials, LLC		\$45.0000	\$180.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>1.000 M.G.</b>		
Bell & Associates Construction, LLC		\$224.1700	\$224.17
Civil Constructors, LLC		\$110.0000	\$110.00
Vulcan Construction Materials, LLC		\$80.0000	\$80.00
<b>801-07 SEED (SUPPLEMENTAL APPLICATION)</b>			
	<b>10.000 LB.</b>		
Bell & Associates Construction, LLC		\$5.5000	\$55.00
Civil Constructors, LLC		\$11.5000	\$115.00
Vulcan Construction Materials, LLC		\$30.0000	\$300.00
<b>801-08 FERTILIZER (SUPPLEMENTAL APPLICATION)</b>			
	<b>1.000 TON</b>		
Bell & Associates Construction, LLC		\$750.0000	\$750.00
Civil Constructors, LLC		\$1,550.0000	\$1,550.00
Vulcan Construction Materials, LLC		\$650.0000	\$650.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>139.000 S.Y.</b>		
Bell & Associates Construction, LLC		\$25.0000	\$3,475.00
Civil Constructors, LLC		\$12.5000	\$1,737.50
Vulcan Construction Materials, LLC		\$7.0000	\$973.00
<b>805-12.02 EROSION CONTROL BLANKET (TYPE II)</b>			
	<b>314.150 S.Y.</b>		
Bell & Associates Construction, LLC		\$1.4000	\$439.81
Civil Constructors, LLC		\$5.2500	\$1,649.29
Vulcan Construction Materials, LLC		\$2.0000	\$628.30



**SUB-TOTAL ROADWAY**

Bell & Associates Construction, LLC	\$5,888,289.48
Civil Constructors, LLC	\$6,649,884.62
Vulcan Construction Materials, LLC	\$7,867,739.79

**TOTAL CONTRACT**

Bell & Associates Construction, LLC	\$5,888,289.48
Civil Constructors, LLC	\$6,649,884.62
Vulcan Construction Materials, LLC	\$7,867,739.79

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 08, 2021**

DAVIDSON COUNTY (Contract No. CNV290 Call 015)

HSIP-I-40-5(147),19003-3198-94

THE GRADING, DRAINAGE, SIGNALS AND PAVING ON I-40 AT THE U.S. 70 (S.R. 24, CHARLOTTE PIKE) WESTBOUND EXIT RAMP (L.M. 9.65).

PROJECT LENGTH - 0.202 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2022

DBE GOAL 9.50%

---

	TOTAL CONTRACT
Volunteer Paving, LLC	\$1,182,966.24
Sessions Paving Company	\$1,432,205.50
Vulcan Construction Materials, LLC	\$1,439,484.85
Civil Constructors, LLC	\$1,536,604.80

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
			<b>1.000 LS</b>
	Volunteer Paving, LLC	\$12,000.0000	\$12,000.00
	Sessions Paving Company	\$19,000.0000	\$19,000.00
	Vulcan Construction Materials, LLC	\$45,000.0000	\$45,000.00
	Civil Constructors, LLC	\$22,230.0000	\$22,230.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
			<b>1.000 LS</b>
	Volunteer Paving, LLC	\$5,000.0000	\$5,000.00
	Sessions Paving Company	\$26,000.0000	\$26,000.00
	Vulcan Construction Materials, LLC	\$35,000.0000	\$35,000.00
	Civil Constructors, LLC	\$19,250.0000	\$19,250.00
<b>202-02.01</b>	<b>REMOVAL OF PIPE (EX. 18" RCP, STA. 114+44.70)</b>		
			<b>15.000 L.F.</b>
	Volunteer Paving, LLC	\$35.0000	\$525.00
	Sessions Paving Company	\$20.0000	\$300.00
	Vulcan Construction Materials, LLC	\$130.0000	\$1,950.00
	Civil Constructors, LLC	\$98.5000	\$1,477.50
<b>202-04.01</b>	<b>REMOVAL OF STRUCTURES (EX. CATCH BASIN, STA. 114+44.70)</b>		
			<b>1.000 LS</b>
	Volunteer Paving, LLC	\$1,500.0000	\$1,500.00
	Sessions Paving Company	\$1,000.0000	\$1,000.00
	Vulcan Construction Materials, LLC	\$7,750.0000	\$7,750.00
	Civil Constructors, LLC	\$17,500.0000	\$17,500.00
<b>202-08.10</b>	<b>REMOVAL OF CURB (ON-RAMP AND OFF-RAMP TRAFFIC ISLANDS NEAR SR-24)</b>		
			<b>142.000 L.F.</b>
	Volunteer Paving, LLC	\$10.0000	\$1,420.00
	Sessions Paving Company	\$12.0000	\$1,704.00
	Vulcan Construction Materials, LLC	\$50.0000	\$7,100.00
	Civil Constructors, LLC	\$13.3000	\$1,888.60
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
			<b>1,823.000 C.Y.</b>
	Volunteer Paving, LLC	\$20.5900	\$37,535.57
	Sessions Paving Company	\$33.0000	\$60,159.00
	Vulcan Construction Materials, LLC	\$40.0000	\$72,920.00
	Civil Constructors, LLC	\$37.0000	\$67,451.00
<b>203-06</b>	<b>WATER</b>		
			<b>8.800 M.G.</b>
	Volunteer Paving, LLC	\$15.0000	\$132.00
	Sessions Paving Company	\$12.0000	\$105.60
	Vulcan Construction Materials, LLC	\$9.7500	\$85.80
	Civil Constructors, LLC	\$18.0000	\$158.40

		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>0.400 L.M.</b>		
Volunteer Paving, LLC		\$1,500.0000	\$600.00
Sessions Paving Company		\$40,000.0000	\$16,000.00
Vulcan Construction Materials, LLC		\$2,500.0000	\$1,000.00
Civil Constructors, LLC		\$3,780.0000	\$1,512.00
<b>209-05 SEDIMENT REMOVAL</b>			
	<b>31.000 C.Y.</b>		
Volunteer Paving, LLC		\$50.0000	\$1,550.00
Sessions Paving Company		\$10.0000	\$310.00
Vulcan Construction Materials, LLC		\$40.0000	\$1,240.00
Civil Constructors, LLC		\$12.0000	\$372.00
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>2,770.000 L.F.</b>		
Volunteer Paving, LLC		\$4.1500	\$11,495.50
Sessions Paving Company		\$4.6500	\$12,880.50
Vulcan Construction Materials, LLC		\$4.1500	\$11,495.50
Civil Constructors, LLC		\$4.3000	\$11,911.00
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>4.000 EACH</b>		
Volunteer Paving, LLC		\$375.0000	\$1,500.00
Sessions Paving Company		\$500.0000	\$2,000.00
Vulcan Construction Materials, LLC		\$375.0000	\$1,500.00
Civil Constructors, LLC		\$391.0000	\$1,564.00
<b>209-09.43 CURB INLET PROTECTION (TYPE 4)</b>			
	<b>7.000 EACH</b>		
Volunteer Paving, LLC		\$225.0000	\$1,575.00
Sessions Paving Company		\$165.0000	\$1,155.00
Vulcan Construction Materials, LLC		\$225.0000	\$1,575.00
Civil Constructors, LLC		\$234.0000	\$1,638.00
<b>209-40.30 CATCH BASIN PROTECTION (TYPE A)</b>			
	<b>2.000 EACH</b>		
Volunteer Paving, LLC		\$650.0000	\$1,300.00
Sessions Paving Company		\$1,200.0000	\$2,400.00
Vulcan Construction Materials, LLC		\$650.0000	\$1,300.00
Civil Constructors, LLC		\$677.0000	\$1,354.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>1,428.000 TON</b>		
Volunteer Paving, LLC		\$47.5000	\$67,830.00
Sessions Paving Company		\$39.0000	\$55,692.00
Vulcan Construction Materials, LLC		\$27.0000	\$38,556.00
Civil Constructors, LLC		\$47.0000	\$67,116.00

		UNIT PRICE	EXTENSION
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>5.000 TON</b>		
Volunteer Paving, LLC		\$16.4600	\$82.30
Sessions Paving Company		\$50.0000	\$250.00
Vulcan Construction Materials, LLC		\$42.0000	\$210.00
Civil Constructors, LLC		\$62.5000	\$312.50
<b>307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S</b>			
	<b>114.000 TON</b>		
Volunteer Paving, LLC		\$141.6000	\$16,142.40
Sessions Paving Company		\$155.0000	\$17,670.00
Vulcan Construction Materials, LLC		\$175.0000	\$19,950.00
Civil Constructors, LLC		\$194.0000	\$22,116.00
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>			
	<b>281.000 TON</b>		
Volunteer Paving, LLC		\$119.2100	\$33,498.01
Sessions Paving Company		\$155.0000	\$43,555.00
Vulcan Construction Materials, LLC		\$175.0000	\$49,175.00
Civil Constructors, LLC		\$185.0000	\$51,985.00
<b>307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2</b>			
	<b>299.000 TON</b>		
Volunteer Paving, LLC		\$123.9700	\$37,067.03
Sessions Paving Company		\$160.0000	\$47,840.00
Vulcan Construction Materials, LLC		\$175.0000	\$52,325.00
Civil Constructors, LLC		\$192.0000	\$57,408.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>4.000 TON</b>		
Volunteer Paving, LLC		\$833.3300	\$3,333.32
Sessions Paving Company		\$875.0000	\$3,500.00
Vulcan Construction Materials, LLC		\$1,000.0000	\$4,000.00
Civil Constructors, LLC		\$1,190.0000	\$4,760.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>14.000 TON</b>		
Volunteer Paving, LLC		\$47.9000	\$670.60
Sessions Paving Company		\$60.0000	\$840.00
Vulcan Construction Materials, LLC		\$32.0000	\$448.00
Civil Constructors, LLC		\$65.0000	\$910.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>5.000 TON</b>		
Volunteer Paving, LLC		\$833.3300	\$4,166.65
Sessions Paving Company		\$875.0000	\$4,375.00
Vulcan Construction Materials, LLC		\$1,000.0000	\$5,000.00
Civil Constructors, LLC		\$851.0000	\$4,255.00

		UNIT PRICE	EXTENSION
<b>411-03.10 ACS MIX(PG76-22) GRADING D</b>			
	<b>555.000 TON</b>		
Volunteer Paving, LLC		\$126.5500	\$70,235.25
Sessions Paving Company		\$188.0000	\$104,340.00
Vulcan Construction Materials, LLC		\$150.0000	\$83,250.00
Civil Constructors, LLC		\$168.0000	\$93,240.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>5,340.000 S.Y.</b>		
Volunteer Paving, LLC		\$9.3900	\$50,142.60
Sessions Paving Company		\$6.5000	\$34,710.00
Vulcan Construction Materials, LLC		\$15.0000	\$80,100.00
Civil Constructors, LLC		\$6.7000	\$35,778.00
<b>502-07 SPALL REPAIR</b>			
	<b>94.000 S.Y.</b>		
Volunteer Paving, LLC		\$750.0000	\$70,500.00
Sessions Paving Company		\$415.0000	\$39,010.00
Vulcan Construction Materials, LLC		\$375.0000	\$35,250.00
Civil Constructors, LLC		\$391.0000	\$36,754.00
<b>502-08.01 RESEALING JOINTS (HOT POURED ELASTIC)</b>			
	<b>1,260.000 L.F.</b>		
Volunteer Paving, LLC		\$1.5000	\$1,890.00
Sessions Paving Company		\$3.0000	\$3,780.00
Vulcan Construction Materials, LLC		\$2.5000	\$3,150.00
Civil Constructors, LLC		\$2.6000	\$3,276.00
<b>502-08.02 RESEALING JOINTS (SILICONE SEALANT)</b>			
	<b>756.000 L.F.</b>		
Volunteer Paving, LLC		\$5.0000	\$3,780.00
Sessions Paving Company		\$6.0000	\$4,536.00
Vulcan Construction Materials, LLC		\$5.0000	\$3,780.00
Civil Constructors, LLC		\$5.2000	\$3,931.20
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>6.000 L.F.</b>		
Volunteer Paving, LLC		\$105.0000	\$630.00
Sessions Paving Company		\$300.0000	\$1,800.00
Vulcan Construction Materials, LLC		\$550.0000	\$3,300.00
Civil Constructors, LLC		\$800.0000	\$4,800.00
<b>611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN</b>			
	<b>5.000 EACH</b>		
Volunteer Paving, LLC		\$2,171.0000	\$10,855.00
Sessions Paving Company		\$1,000.0000	\$5,000.00
Vulcan Construction Materials, LLC		\$1,225.0000	\$6,125.00
Civil Constructors, LLC		\$1,600.0000	\$8,000.00

		UNIT PRICE	EXTENSION
<b>611-09.03 CAPPING EXISTING CATCHBASIN</b>			
	<b>1.000 EACH</b>		
Volunteer Paving, LLC		\$1,500.0000	\$1,500.00
Sessions Paving Company		\$1,500.0000	\$1,500.00
Vulcan Construction Materials, LLC		\$1,000.0000	\$1,000.00
Civil Constructors, LLC		\$2,380.0000	\$2,380.00
<b>611-41.02 CATCH BASINS, TYPE 41, &gt; 4' - 8' DEPTH</b>			
	<b>1.000 EACH</b>		
Volunteer Paving, LLC		\$5,165.0000	\$5,165.00
Sessions Paving Company		\$5,000.0000	\$5,000.00
Vulcan Construction Materials, LLC		\$5,175.0000	\$5,175.00
Civil Constructors, LLC		\$14,060.0000	\$14,060.00
<b>611-45.02 CATCH BASINS, TYPE 45, &gt; 4' - 8' DEPTH</b>			
	<b>1.000 EACH</b>		
Volunteer Paving, LLC		\$7,900.0000	\$7,900.00
Sessions Paving Company		\$12,000.0000	\$12,000.00
Vulcan Construction Materials, LLC		\$7,200.0000	\$7,200.00
Civil Constructors, LLC		\$17,570.0000	\$17,570.00
<b>621-03.02 18" TEMPORARY DRAINAGE PIPE</b>			
	<b>50.000 L.F.</b>		
Volunteer Paving, LLC		\$73.0000	\$3,650.00
Sessions Paving Company		\$80.0000	\$4,000.00
Vulcan Construction Materials, LLC		\$65.0000	\$3,250.00
Civil Constructors, LLC		\$54.5000	\$2,725.00
<b>702-01 CONCRETE CURB</b>			
	<b>16.000 C.Y.</b>		
Volunteer Paving, LLC		\$840.0000	\$13,440.00
Sessions Paving Company		\$975.0000	\$15,600.00
Vulcan Construction Materials, LLC		\$945.0000	\$15,120.00
Civil Constructors, LLC		\$875.0000	\$14,000.00
<b>705-04.25 GUARDRAIL &amp; BARRIER DELINEATOR</b>			
	<b>11.000 EACH</b>		
Volunteer Paving, LLC		\$6.0000	\$66.00
Sessions Paving Company		\$15.0000	\$165.00
Vulcan Construction Materials, LLC		\$7,500.0000	\$82,500.00
Civil Constructors, LLC		\$11.5000	\$126.50
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>151.000 L.F.</b>		
Volunteer Paving, LLC		\$33.2600	\$5,022.26
Sessions Paving Company		\$42.3000	\$6,387.30
Vulcan Construction Materials, LLC		\$40.0000	\$6,040.00
Civil Constructors, LLC		\$34.5000	\$5,209.50

		UNIT PRICE	EXTENSION
<b>705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL-3</b>			
	<b>1.000 EACH</b>		
Volunteer Paving, LLC		\$1,523.0000	\$1,523.00
Sessions Paving Company		\$1,860.0000	\$1,860.00
Vulcan Construction Materials, LLC		\$1,690.0000	\$1,690.00
Civil Constructors, LLC		\$1,590.0000	\$1,590.00
<b>705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3</b>			
	<b>1.000 EACH</b>		
Volunteer Paving, LLC		\$1,064.0000	\$1,064.00
Sessions Paving Company		\$1,510.0000	\$1,510.00
Vulcan Construction Materials, LLC		\$1,365.0000	\$1,365.00
Civil Constructors, LLC		\$1,110.0000	\$1,110.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>1.000 EACH</b>		
Volunteer Paving, LLC		\$3,067.0000	\$3,067.00
Sessions Paving Company		\$4,335.0000	\$4,335.00
Vulcan Construction Materials, LLC		\$3,940.0000	\$3,940.00
Civil Constructors, LLC		\$3,190.0000	\$3,190.00
<b>705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>			
	<b>3.000 EACH</b>		
Volunteer Paving, LLC		\$6,500.0000	\$19,500.00
Sessions Paving Company		\$7,500.0000	\$22,500.00
Vulcan Construction Materials, LLC		\$7,500.0000	\$22,500.00
Civil Constructors, LLC		\$7,810.0000	\$23,430.00
<b>705-20.20 LOW MAINT CRASH CUSHN NARROW (MASH TL-3)</b>			
	<b>1.000 EACH</b>		
Volunteer Paving, LLC		\$24,150.0000	\$24,150.00
Sessions Paving Company		\$30,000.0000	\$30,000.00
Vulcan Construction Materials, LLC		\$7,500.0000	\$7,500.00
Civil Constructors, LLC		\$25,160.0000	\$25,160.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>151.000 L.F.</b>		
Volunteer Paving, LLC		\$1.0000	\$151.00
Sessions Paving Company		\$2.5000	\$377.50
Vulcan Construction Materials, LLC		\$2.0000	\$302.00
Civil Constructors, LLC		\$1.0500	\$158.55
<b>707-01.11 CHAIN LINK FENCE (6 FOOT)</b>			
	<b>550.000 L.F.</b>		
Volunteer Paving, LLC		\$28.0000	\$15,400.00
Sessions Paving Company		\$32.0000	\$17,600.00
Vulcan Construction Materials, LLC		\$21.0000	\$11,550.00
Civil Constructors, LLC		\$21.9000	\$12,045.00



		UNIT PRICE	EXTENSION
<b>707-01.12 END &amp; CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6')</b>			
	<b>5.000 EACH</b>		
Volunteer Paving, LLC		\$575.0000	\$2,875.00
Sessions Paving Company		\$625.0000	\$3,125.00
Vulcan Construction Materials, LLC		\$350.0000	\$1,750.00
Civil Constructors, LLC		\$365.0000	\$1,825.00
<b>707-06.01 REMOVAL OF FENCE (EX. CONTROL ACCESS FENCE)</b>			
	<b>550.000 L.F.</b>		
Volunteer Paving, LLC		\$15.0000	\$8,250.00
Sessions Paving Company		\$18.0000	\$9,900.00
Vulcan Construction Materials, LLC		\$5.0000	\$2,750.00
Civil Constructors, LLC		\$5.2000	\$2,860.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>1,410.000 L.F.</b>		
Volunteer Paving, LLC		\$1.7500	\$2,467.50
Sessions Paving Company		\$3.0000	\$4,230.00
Vulcan Construction Materials, LLC		\$1.7500	\$2,467.50
Civil Constructors, LLC		\$1.8000	\$2,538.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>50.000 TON</b>		
Volunteer Paving, LLC		\$45.0000	\$2,250.00
Sessions Paving Company		\$55.0000	\$2,750.00
Vulcan Construction Materials, LLC		\$48.5000	\$2,425.00
Civil Constructors, LLC		\$94.5000	\$4,725.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>23.000 TON</b>		
Volunteer Paving, LLC		\$50.0000	\$1,150.00
Sessions Paving Company		\$55.0000	\$1,265.00
Vulcan Construction Materials, LLC		\$56.0000	\$1,288.00
Civil Constructors, LLC		\$97.0000	\$2,231.00
<b>710-02 AGGREGATE UNDERDRAINS (WITH PIPE)</b>			
	<b>1,471.000 L.F.</b>		
Volunteer Paving, LLC		\$20.0000	\$29,420.00
Sessions Paving Company		\$22.0000	\$32,362.00
Vulcan Construction Materials, LLC		\$20.0000	\$29,420.00
Civil Constructors, LLC		\$20.8000	\$30,596.80
<b>710-05 LATERAL UNDERDRAIN</b>			
	<b>24.000 L.F.</b>		
Volunteer Paving, LLC		\$15.0000	\$360.00
Sessions Paving Company		\$20.0000	\$480.00
Vulcan Construction Materials, LLC		\$15.0000	\$360.00
Civil Constructors, LLC		\$15.6000	\$374.40

		UNIT PRICE	EXTENSION
<b>711-05.71 51IN SINGLE SLOPE CONCRETE BARRIER WALL</b>			
	<b>767.000 L.F.</b>		
Volunteer Paving, LLC		\$250.0000	\$191,750.00
Sessions Paving Company		\$236.0000	\$181,012.00
Vulcan Construction Materials, LLC		\$148.0000	\$113,516.00
Civil Constructors, LLC		\$265.0000	\$203,255.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Volunteer Paving, LLC		\$38,500.0000	\$38,500.00
Sessions Paving Company		\$75,000.0000	\$75,000.00
Vulcan Construction Materials, LLC		\$35,000.0000	\$35,000.00
Civil Constructors, LLC		\$35,000.0000	\$35,000.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>3,760.000 L.F.</b>		
Volunteer Paving, LLC		\$40.0000	\$150,400.00
Sessions Paving Company		\$44.0000	\$165,440.00
Vulcan Construction Materials, LLC		\$55.0000	\$206,800.00
Civil Constructors, LLC		\$58.5000	\$219,960.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>50.000 EACH</b>		
Volunteer Paving, LLC		\$25.0000	\$1,250.00
Sessions Paving Company		\$38.0000	\$1,900.00
Vulcan Construction Materials, LLC		\$35.0000	\$1,750.00
Civil Constructors, LLC		\$35.5000	\$1,775.00
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>188.000 EACH</b>		
Volunteer Paving, LLC		\$3.0000	\$564.00
Sessions Paving Company		\$13.2000	\$2,481.60
Vulcan Construction Materials, LLC		\$7.0000	\$1,316.00
Civil Constructors, LLC		\$12.5000	\$2,350.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>745.000 S.F.</b>		
Volunteer Paving, LLC		\$7.5000	\$5,587.50
Sessions Paving Company		\$8.5000	\$6,332.50
Vulcan Construction Materials, LLC		\$9.2500	\$6,891.25
Civil Constructors, LLC		\$7.7000	\$5,736.50
<b>712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR</b>			
	<b>1,200.000 HOUR</b>		
Volunteer Paving, LLC		\$10.0000	\$12,000.00
Sessions Paving Company		\$112.0000	\$134,400.00
Vulcan Construction Materials, LLC		\$105.0000	\$126,000.00
Civil Constructors, LLC		\$107.0000	\$128,400.00

		UNIT PRICE	EXTENSION
<b>712-09.08 REMOVABLE PAVEMENT MARKING (6" line)</b>			
	<b>9,340.000 L.F.</b>		
Volunteer Paving, LLC		\$4.0000	\$37,360.00
Sessions Paving Company		\$3.5000	\$32,690.00
Vulcan Construction Materials, LLC		\$3.5000	\$32,690.00
Civil Constructors, LLC		\$3.6500	\$34,091.00
<b>713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>0.800 C.Y.</b>		
Volunteer Paving, LLC		\$500.0000	\$400.00
Sessions Paving Company		\$1,000.0000	\$800.00
Vulcan Construction Materials, LLC		\$725.0000	\$580.00
Civil Constructors, LLC		\$529.0000	\$423.20
<b>713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>181.000 LB.</b>		
Volunteer Paving, LLC		\$3.0000	\$543.00
Sessions Paving Company		\$5.0000	\$905.00
Vulcan Construction Materials, LLC		\$2.7500	\$497.75
Civil Constructors, LLC		\$2.7500	\$497.75
<b>713-02.11 REMOVAL OF EXISTING DELINEATORS</b>			
	<b>6.000 EACH</b>		
Volunteer Paving, LLC		\$10.0000	\$60.00
Sessions Paving Company		\$55.0000	\$330.00
Vulcan Construction Materials, LLC		\$35.0000	\$210.00
Civil Constructors, LLC		\$9.6000	\$57.60
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>42.000 EACH</b>		
Volunteer Paving, LLC		\$50.0000	\$2,100.00
Sessions Paving Company		\$55.0000	\$2,310.00
Vulcan Construction Materials, LLC		\$33.7500	\$1,417.50
Civil Constructors, LLC		\$52.0000	\$2,184.00
<b>713-02.15 FLEXIBLE DELINEATOR (YELLOW)</b>			
	<b>16.000 EACH</b>		
Volunteer Paving, LLC		\$50.0000	\$800.00
Sessions Paving Company		\$55.0000	\$880.00
Vulcan Construction Materials, LLC		\$33.7500	\$540.00
Civil Constructors, LLC		\$52.0000	\$832.00
<b>713-02.27 CONCRETE BARRIER/PARAPET DELINEATOR (BI-DIRECTIONAL)</b>			
	<b>38.000 EACH</b>		
Volunteer Paving, LLC		\$7.0000	\$266.00
Sessions Paving Company		\$15.0000	\$570.00
Vulcan Construction Materials, LLC		\$15.2500	\$579.50
Civil Constructors, LLC		\$6.4000	\$243.20

		UNIT PRICE	EXTENSION
<b>713-04.02 STEEL I-BEAMS &amp; W-F BEAMS FOR SIGN SUPPORTS</b>	<b>647.000 LB.</b>		
Volunteer Paving, LLC		\$4.5000	\$2,911.50
Sessions Paving Company		\$5.0000	\$3,235.00
Vulcan Construction Materials, LLC		\$5.0000	\$3,235.00
Civil Constructors, LLC		\$4.5500	\$2,943.85
<b>713-06 STEEL I-BEAMS &amp; WF-BEAMS(BREAKAWAY) SIGN SUPPORT</b>	<b>79.000 LB.</b>		
Volunteer Paving, LLC		\$4.5000	\$355.50
Sessions Paving Company		\$5.0000	\$395.00
Vulcan Construction Materials, LLC		\$5.1500	\$406.85
Civil Constructors, LLC		\$4.5500	\$359.45
<b>713-11.01 "U" SECTION STEEL POSTS</b>	<b>726.000 LB.</b>		
Volunteer Paving, LLC		\$3.5000	\$2,541.00
Sessions Paving Company		\$4.7500	\$3,448.50
Vulcan Construction Materials, LLC		\$3.2500	\$2,359.50
Civil Constructors, LLC		\$3.4500	\$2,504.70
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>	<b>216.000 LB.</b>		
Volunteer Paving, LLC		\$4.0000	\$864.00
Sessions Paving Company		\$5.2500	\$1,134.00
Vulcan Construction Materials, LLC		\$4.3500	\$939.60
Civil Constructors, LLC		\$3.9500	\$853.20
<b>713-11.22 U POST SLIP BASE</b>	<b>13.000 EACH</b>		
Volunteer Paving, LLC		\$450.0000	\$5,850.00
Sessions Paving Company		\$425.0000	\$5,525.00
Vulcan Construction Materials, LLC		\$295.2500	\$3,838.25
Civil Constructors, LLC		\$413.0000	\$5,369.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>	<b>104.000 S.F.</b>		
Volunteer Paving, LLC		\$9.5000	\$988.00
Sessions Paving Company		\$15.0000	\$1,560.00
Vulcan Construction Materials, LLC		\$14.0000	\$1,456.00
Civil Constructors, LLC		\$9.4000	\$977.60
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>	<b>180.000 S.F.</b>		
Volunteer Paving, LLC		\$10.5000	\$1,890.00
Sessions Paving Company		\$16.0000	\$2,880.00
Vulcan Construction Materials, LLC		\$14.7500	\$2,655.00
Civil Constructors, LLC		\$10.2000	\$1,836.00

		UNIT PRICE	EXTENSION
<b>713-14</b>	<b>EXTRUDED ALUMINUM PANEL SIGNS</b>		
	<b>102.000 S.F.</b>		
	Volunteer Paving, LLC	\$25.0000	\$2,550.00
	Sessions Paving Company	\$29.0000	\$2,958.00
	Vulcan Construction Materials, LLC	\$25.2500	\$2,575.50
	Civil Constructors, LLC	\$27.2000	\$2,774.40
<b>713-15</b>	<b>REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>		
	<b>1.000 LS</b>		
	Volunteer Paving, LLC	\$100.0000	\$100.00
	Sessions Paving Company	\$1,100.0000	\$1,100.00
	Vulcan Construction Materials, LLC	\$425.0000	\$425.00
	Civil Constructors, LLC	\$255.0000	\$255.00
<b>713-30.09</b>	<b>BARRIER MOUNTED SIGN SUPPORT (PROP. SIGN #4 &amp; #18)</b>		
	<b>2.000 EACH</b>		
	Volunteer Paving, LLC	\$400.0000	\$800.00
	Sessions Paving Company	\$400.0000	\$800.00
	Vulcan Construction Materials, LLC	\$245.0000	\$490.00
	Civil Constructors, LLC	\$383.0000	\$766.00
<b>716-01.13</b>	<b>RAISED PVMT MARKERS (BI-DIRECTIONAL) (2 COLOR LENS)</b>		
	<b>234.000 EACH</b>		
	Volunteer Paving, LLC	\$10.0000	\$2,340.00
	Sessions Paving Company	\$10.0000	\$2,340.00
	Vulcan Construction Materials, LLC	\$10.0000	\$2,340.00
	Civil Constructors, LLC	\$10.4000	\$2,433.60
<b>716-01.14</b>	<b>RAISED PAVEMENT MARKER REMOVAL</b>		
	<b>234.000 EACH</b>		
	Volunteer Paving, LLC	\$10.0000	\$2,340.00
	Sessions Paving Company	\$2.0000	\$468.00
	Vulcan Construction Materials, LLC	\$2.0000	\$468.00
	Civil Constructors, LLC	\$2.1000	\$491.40
<b>716-01.23</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>		
	<b>10.000 EACH</b>		
	Volunteer Paving, LLC	\$25.0000	\$250.00
	Sessions Paving Company	\$100.0000	\$1,000.00
	Vulcan Construction Materials, LLC	\$100.0000	\$1,000.00
	Civil Constructors, LLC	\$104.0000	\$1,040.00
<b>716-02.05</b>	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>		
	<b>12.000 L.F.</b>		
	Volunteer Paving, LLC	\$15.0000	\$180.00
	Sessions Paving Company	\$20.0000	\$240.00
	Vulcan Construction Materials, LLC	\$20.0000	\$240.00
	Civil Constructors, LLC	\$20.8000	\$249.60

		UNIT PRICE	EXTENSION
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>5.000 EACH</b>		
Volunteer Paving, LLC		\$150.0000	\$750.00
Sessions Paving Company		\$200.0000	\$1,000.00
Vulcan Construction Materials, LLC		\$200.0000	\$1,000.00
Civil Constructors, LLC		\$208.0000	\$1,040.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>	<b>325.000 L.F.</b>		
Volunteer Paving, LLC		\$2.5000	\$812.50
Sessions Paving Company		\$3.0000	\$975.00
Vulcan Construction Materials, LLC		\$3.0000	\$975.00
Civil Constructors, LLC		\$3.1500	\$1,023.75
<b>716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)</b>	<b>146.000 L.F.</b>		
Volunteer Paving, LLC		\$2.0000	\$292.00
Sessions Paving Company		\$2.0000	\$292.00
Vulcan Construction Materials, LLC		\$2.0000	\$292.00
Civil Constructors, LLC		\$2.1000	\$306.60
<b>716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)</b>	<b>0.300 L.M.</b>		
Volunteer Paving, LLC		\$7,500.0000	\$2,250.00
Sessions Paving Company		\$10,000.0000	\$3,000.00
Vulcan Construction Materials, LLC		\$10,000.0000	\$3,000.00
Civil Constructors, LLC		\$10,420.0000	\$3,126.00
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>	<b>5.000 EACH</b>		
Volunteer Paving, LLC		\$250.0000	\$1,250.00
Sessions Paving Company		\$350.0000	\$1,750.00
Vulcan Construction Materials, LLC		\$350.0000	\$1,750.00
Civil Constructors, LLC		\$365.0000	\$1,825.00
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>	<b>2.000 EACH</b>		
Volunteer Paving, LLC		\$150.0000	\$300.00
Sessions Paving Company		\$190.0000	\$380.00
Vulcan Construction Materials, LLC		\$190.0000	\$380.00
Civil Constructors, LLC		\$198.0000	\$396.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>	<b>30.000 S.F.</b>		
Volunteer Paving, LLC		\$17.5000	\$525.00
Sessions Paving Company		\$30.0000	\$900.00
Vulcan Construction Materials, LLC		\$30.0000	\$900.00
Civil Constructors, LLC		\$31.5000	\$945.00

		UNIT PRICE	EXTENSION
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>8,425.000 L.F.</b>		
Volunteer Paving, LLC		\$0.7500	\$6,318.75
Sessions Paving Company		\$1.0000	\$8,425.00
Vulcan Construction Materials, LLC		\$1.0000	\$8,425.00
Civil Constructors, LLC		\$1.0500	\$8,846.25
<b>716-09.86 CONTRAST PAVEMENT MARKING 6"</b>			
	<b>0.300 L.M.</b>		
Volunteer Paving, LLC		\$25,000.0000	\$7,500.00
Sessions Paving Company		\$25,000.0000	\$7,500.00
Vulcan Construction Materials, LLC		\$25,000.0000	\$7,500.00
Civil Constructors, LLC		\$26,040.0000	\$7,812.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>0.700 L.M.</b>		
Volunteer Paving, LLC		\$12,500.0000	\$8,750.00
Sessions Paving Company		\$8,000.0000	\$5,600.00
Vulcan Construction Materials, LLC		\$8,000.0000	\$5,600.00
Civil Constructors, LLC		\$8,330.0000	\$5,831.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Volunteer Paving, LLC		\$50,000.0000	\$50,000.00
Sessions Paving Company		\$35,000.0000	\$35,000.00
Vulcan Construction Materials, LLC		\$35,000.0000	\$35,000.00
Civil Constructors, LLC		\$95,000.0000	\$95,000.00
<b>730-01.01 REMOVE &amp; RELOCATE EXISTING TRAFFIC SIGNAL EQUIPMENT</b>			
	<b>2.000 EACH</b>		
Volunteer Paving, LLC		\$250.0000	\$500.00
Sessions Paving Company		\$250.0000	\$500.00
Vulcan Construction Materials, LLC		\$328.5500	\$657.10
Civil Constructors, LLC		\$342.0000	\$684.00
<b>730-01.04 MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT</b>			
	<b>1.000 LS</b>		
Volunteer Paving, LLC		\$1,200.0000	\$1,200.00
Sessions Paving Company		\$1,200.0000	\$1,200.00
Vulcan Construction Materials, LLC		\$1,911.0900	\$1,911.09
Civil Constructors, LLC		\$1,990.0000	\$1,990.00
<b>730-02.41 SIGNAL HEAD MODIFICATION (BACKPLATES)</b>			
	<b>6.000 EACH</b>		
Volunteer Paving, LLC		\$350.0000	\$2,100.00
Sessions Paving Company		\$350.0000	\$2,100.00
Vulcan Construction Materials, LLC		\$271.0100	\$1,626.06
Civil Constructors, LLC		\$282.0000	\$1,692.00

		UNIT PRICE	EXTENSION
<b>730-13.08 VEHICLE DETECTOR (RADAR- STOP LINE)</b>			
	<b>1.000 EACH</b>		
Volunteer Paving, LLC		\$13,360.0000	\$13,360.00
Sessions Paving Company		\$13,360.0000	\$13,360.00
Vulcan Construction Materials, LLC		\$9,441.7800	\$9,441.78
Civil Constructors, LLC		\$9,840.0000	\$9,840.00
<b>730-15.11 MODIFY CABINET (REPROGRAM)</b>			
	<b>1.000 EACH</b>		
Volunteer Paving, LLC		\$1,000.0000	\$1,000.00
Sessions Paving Company		\$1,000.0000	\$1,000.00
Vulcan Construction Materials, LLC		\$5,241.8200	\$5,241.82
Civil Constructors, LLC		\$5,460.0000	\$5,460.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>140.000 S.Y.</b>		
Volunteer Paving, LLC		\$3.2500	\$455.00
Sessions Paving Company		\$7.0000	\$980.00
Vulcan Construction Materials, LLC		\$3.2500	\$455.00
Civil Constructors, LLC		\$3.4000	\$476.00
<b>740-11.04 TEMPORARY SEDIMENT TUBE 20IN</b>			
	<b>2,270.000 L.F.</b>		
Volunteer Paving, LLC		\$3.6500	\$8,285.50
Sessions Paving Company		\$5.0000	\$11,350.00
Vulcan Construction Materials, LLC		\$3.6500	\$8,285.50
Civil Constructors, LLC		\$3.8000	\$8,626.00
<b>740-11.06 TEMPORARY SEDIMENT TUBE CHECK DAM</b>			
	<b>45.000 EACH</b>		
Volunteer Paving, LLC		\$250.0000	\$11,250.00
Sessions Paving Company		\$310.0000	\$13,950.00
Vulcan Construction Materials, LLC		\$250.0000	\$11,250.00
Civil Constructors, LLC		\$260.0000	\$11,700.00
<b>801-01 SEEDING (WITH MULCH)</b>			
	<b>25.000 UNIT</b>		
Volunteer Paving, LLC		\$100.0000	\$2,500.00
Sessions Paving Company		\$75.0000	\$1,875.00
Vulcan Construction Materials, LLC		\$65.0000	\$1,625.00
Civil Constructors, LLC		\$39.0000	\$975.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>25.000 UNIT</b>		
Volunteer Paving, LLC		\$100.0000	\$2,500.00
Sessions Paving Company		\$75.0000	\$1,875.00
Vulcan Construction Materials, LLC		\$65.0000	\$1,625.00
Civil Constructors, LLC		\$16.6000	\$415.00



801-03	WATER (SEEDING & SODDING)	4.000 M.G.	UNIT PRICE	EXTENSION
	Volunteer Paving, LLC		\$50.0000	\$200.00
	Sessions Paving Company		\$50.0000	\$200.00
	Vulcan Construction Materials, LLC		\$50.0000	\$200.00
	Civil Constructors, LLC		\$20.8000	\$83.20

**SUB-TOTAL ROADWAY**

Volunteer Paving, LLC	\$1,182,966.24
Sessions Paving Company	\$1,432,205.50
Vulcan Construction Materials, LLC	\$1,439,484.85
Civil Constructors, LLC	\$1,536,604.80

**TOTAL CONTRACT**

Volunteer Paving, LLC	\$1,182,966.24
Sessions Paving Company	\$1,432,205.50
Vulcan Construction Materials, LLC	\$1,439,484.85
Civil Constructors, LLC	\$1,536,604.80

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 08, 2021**

DAVIDSON COUNTY (Contract No. CNV269 Call 016)

HSIP-I-65-2(102),19009-3186-94

THE GRADING, DRAINAGE, CONSTRUCTION OF A RETAINING WALL, SIGNALS AND PAVING ON I-65 AT THE NB EXIT RAMP TO S.R. 254 (OLD HICKORY BOULEVARD, EXIT 74A).

PROJECT LENGTH - 0.841 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2022

DBE GOAL 10.00%

---

	TOTAL CONTRACT
Volunteer Paving, LLC	\$4,233,674.10
Civil Constructors, LLC	\$5,875,185.55

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
			<b>1.000 LS</b>
	Volunteer Paving, LLC	\$35,000.0000	\$35,000.00
	Civil Constructors, LLC	\$41,000.0000	\$41,000.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
			<b>1.000 LS</b>
	Volunteer Paving, LLC	\$7,500.0000	\$7,500.00
	Civil Constructors, LLC	\$34,500.0000	\$34,500.00
<b>202-01</b>	<b>REMOVAL OF STRUCTURES AND OBSTRUCTIONS</b>		
			<b>1.000 LS</b>
	Volunteer Paving, LLC	\$17,000.0000	\$17,000.00
	Civil Constructors, LLC	\$25,000.0000	\$25,000.00
<b>202-02.21</b>	<b>REMOVAL OF PIPE (15", 141+65.55 OHB)</b>		
			<b>75.000 L.F.</b>
	Volunteer Paving, LLC	\$35.0000	\$2,625.00
	Civil Constructors, LLC	\$35.0000	\$2,625.00
<b>202-02.22</b>	<b>REMOVAL OF PIPE (18", 40+57.87 OAKES DRIVE)</b>		
			<b>128.000 L.F.</b>
	Volunteer Paving, LLC	\$35.0000	\$4,480.00
	Civil Constructors, LLC	\$40.0000	\$5,120.00
<b>202-02.23</b>	<b>REMOVAL OF PIPE (18", 40+66.07 OAKES DRIVE)</b>		
			<b>10.000 L.F.</b>
	Volunteer Paving, LLC	\$35.0000	\$350.00
	Civil Constructors, LLC	\$40.0000	\$400.00
<b>202-02.24</b>	<b>REMOVAL OF PIPE (18", 40+74.73 OAKES DRIVE)</b>		
			<b>36.000 L.F.</b>
	Volunteer Paving, LLC	\$35.0000	\$1,260.00
	Civil Constructors, LLC	\$40.0000	\$1,440.00
<b>202-03</b>	<b>REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.</b>		
			<b>5,084.000 S.Y.</b>
	Volunteer Paving, LLC	\$26.7500	\$135,997.00
	Civil Constructors, LLC	\$15.0000	\$76,260.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
			<b>7,420.000 C.Y.</b>
	Volunteer Paving, LLC	\$17.2900	\$128,291.80
	Civil Constructors, LLC	\$33.0000	\$244,860.00
<b>203-04</b>	<b>PLACING AND SPREADING TOPSOIL</b>		
			<b>360.000 C.Y.</b>
	Volunteer Paving, LLC	\$30.0000	\$10,800.00
	Civil Constructors, LLC	\$58.0000	\$20,880.00

		UNIT PRICE	EXTENSION
<b>203-06 WATER</b>			
	<b>522.000 M.G.</b>		
Volunteer Paving, LLC		\$20.0000	\$10,440.00
Civil Constructors, LLC		\$7.5000	\$3,915.00
<b>203-07 FURNISHING &amp; SPREADING TOPSOIL</b>			
	<b>610.000 C.Y.</b>		
Volunteer Paving, LLC		\$50.0000	\$30,500.00
Civil Constructors, LLC		\$63.0000	\$38,430.00
<b>209-05 SEDIMENT REMOVAL</b>			
	<b>50.000 C.Y.</b>		
Volunteer Paving, LLC		\$50.0000	\$2,500.00
Civil Constructors, LLC		\$12.0000	\$600.00
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>1.000 EACH</b>		
Volunteer Paving, LLC		\$425.0000	\$425.00
Civil Constructors, LLC		\$579.0000	\$579.00
<b>209-09.43 CURB INLET PROTECTION (TYPE 4)</b>			
	<b>95.000 EACH</b>		
Volunteer Paving, LLC		\$200.0000	\$19,000.00
Civil Constructors, LLC		\$147.0000	\$13,965.00
<b>209-40.33 CATCH BASIN PROTECTION (TYPE D)</b>			
	<b>8.000 EACH</b>		
Volunteer Paving, LLC		\$225.0000	\$1,800.00
Civil Constructors, LLC		\$232.0000	\$1,856.00
<b>209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)</b>			
	<b>1.000 EACH</b>		
Volunteer Paving, LLC		\$550.0000	\$550.00
Civil Constructors, LLC		\$421.0000	\$421.00
<b>209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)</b>			
	<b>3.000 EACH</b>		
Volunteer Paving, LLC		\$725.0000	\$2,175.00
Civil Constructors, LLC		\$789.0000	\$2,367.00
<b>209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6)</b>			
	<b>4.000 EACH</b>		
Volunteer Paving, LLC		\$575.0000	\$2,300.00
Civil Constructors, LLC		\$421.0000	\$1,684.00
<b>209-40.47 CATCH BASIN FILTER ASSEMBLY(TYPE 7)</b>			
	<b>9.000 EACH</b>		
Volunteer Paving, LLC		\$800.0000	\$7,200.00
Civil Constructors, LLC		\$421.0000	\$3,789.00

		UNIT PRICE	EXTENSION
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>4,982.000 TON</b>		
Volunteer Paving, LLC		\$36.8600	\$183,636.52
Civil Constructors, LLC		\$61.0000	\$303,902.00
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>5.000 TON</b>		
Volunteer Paving, LLC		\$41.4600	\$207.30
Civil Constructors, LLC		\$62.5000	\$312.50
<b>307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S</b>			
	<b>311.000 TON</b>		
Volunteer Paving, LLC		\$92.8200	\$28,867.02
Civil Constructors, LLC		\$206.0000	\$64,066.00
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>			
	<b>2,228.000 TON</b>		
Volunteer Paving, LLC		\$81.6600	\$181,938.48
Civil Constructors, LLC		\$132.0000	\$294,096.00
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>1,173.000 TON</b>		
Volunteer Paving, LLC		\$89.6600	\$105,171.18
Civil Constructors, LLC		\$132.0000	\$154,836.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>16.000 TON</b>		
Volunteer Paving, LLC		\$810.8100	\$12,972.96
Civil Constructors, LLC		\$928.0000	\$14,848.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>55.000 TON</b>		
Volunteer Paving, LLC		\$41.2000	\$2,266.00
Civil Constructors, LLC		\$84.0000	\$4,620.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>53.000 TON</b>		
Volunteer Paving, LLC		\$810.8100	\$42,972.93
Civil Constructors, LLC		\$928.0000	\$49,184.00
<b>407-20.05 SAW CUTTING ASPHALT PAVEMENT</b>			
	<b>3,500.000 L.F.</b>		
Volunteer Paving, LLC		\$4.3200	\$15,120.00
Civil Constructors, LLC		\$3.9000	\$13,650.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>3,253.000 TON</b>		
Volunteer Paving, LLC		\$102.7300	\$334,180.69
Civil Constructors, LLC		\$148.5000	\$483,070.50

		UNIT PRICE	EXTENSION
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>2,794.000 TON</b>		
Volunteer Paving, LLC		\$38.8100	\$108,435.14
Civil Constructors, LLC		\$31.5000	\$88,011.00
<b>502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)</b>			
	<b>65.000 L.F.</b>		
Volunteer Paving, LLC		\$10.0000	\$650.00
Civil Constructors, LLC		\$21.0000	\$1,365.00
<b>604-07.01 RETAINING WALL (RETAINING WALL NO. 1)</b>			
	<b>2,687.000 S.F.</b>		
Volunteer Paving, LLC		\$108.9300	\$292,694.91
Civil Constructors, LLC		\$165.0000	\$443,355.00
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>336.000 L.F.</b>		
Volunteer Paving, LLC		\$80.0000	\$26,880.00
Civil Constructors, LLC		\$243.0000	\$81,648.00
<b>607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>142.000 L.F.</b>		
Volunteer Paving, LLC		\$100.0000	\$14,200.00
Civil Constructors, LLC		\$342.0000	\$48,564.00
<b>611-01.20 ADJUSTMENT OF EXISTING MANHOLE</b>			
	<b>8.000 EACH</b>		
Volunteer Paving, LLC		\$600.0000	\$4,800.00
Civil Constructors, LLC		\$2,110.0000	\$16,880.00
<b>611-07.32 24IN ENDWALL (SIDE DRAIN)</b>			
	<b>1.000 EACH</b>		
Volunteer Paving, LLC		\$4,250.0000	\$4,250.00
Civil Constructors, LLC		\$5,430.0000	\$5,430.00
<b>611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN</b>			
	<b>3.000 EACH</b>		
Volunteer Paving, LLC		\$750.0000	\$2,250.00
Civil Constructors, LLC		\$2,320.0000	\$6,960.00
<b>611-09.03 CAPPING EXISTING CATCHBASIN</b>			
	<b>9.000 EACH</b>		
Volunteer Paving, LLC		\$1,250.0000	\$11,250.00
Civil Constructors, LLC		\$1,910.0000	\$17,190.00
<b>611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH</b>			
	<b>1.000 EACH</b>		
Volunteer Paving, LLC		\$7,500.0000	\$7,500.00
Civil Constructors, LLC		\$7,620.0000	\$7,620.00

		UNIT PRICE	EXTENSION
<b>611-12.02 CATCH BASINS, TYPE 12, &gt; 4' - 8' DEPTH</b>			
	<b>3.000 EACH</b>		
Volunteer Paving, LLC		\$8,750.0000	\$26,250.00
Civil Constructors, LLC		\$10,120.0000	\$30,360.00
<b>611-14.02 CATCH BASINS, TYPE 14, &gt; 4' - 8' DEPTH</b>			
	<b>5.000 EACH</b>		
Volunteer Paving, LLC		\$9,000.0000	\$45,000.00
Civil Constructors, LLC		\$12,940.0000	\$64,700.00
<b>611-25.02 CATCH BASINS, TYPE 25, &gt; 4' - 8' DEPTH</b>			
	<b>1.000 EACH</b>		
Volunteer Paving, LLC		\$8,000.0000	\$8,000.00
Civil Constructors, LLC		\$7,740.0000	\$7,740.00
<b>611-26.02 CATCH BASINS, TYPE 26, &gt; 4' - 8' DEPTH</b>			
	<b>4.000 EACH</b>		
Volunteer Paving, LLC		\$9,200.0000	\$36,800.00
Civil Constructors, LLC		\$13,830.0000	\$55,320.00
<b>611-43.02 CATCH BASINS, TYPE 43, &gt; 4' - 8' DEPTH</b>			
	<b>1.000 EACH</b>		
Volunteer Paving, LLC		\$12,000.0000	\$12,000.00
Civil Constructors, LLC		\$14,780.0000	\$14,780.00
<b>620-05 CONCRETE PARAPET WITH STRUCTURAL TUBING</b>			
	<b>392.000 L.F.</b>		
Volunteer Paving, LLC		\$250.0000	\$98,000.00
Civil Constructors, LLC		\$311.0000	\$121,912.00
<b>701-01.01 CONCRETE SIDEWALK (4 ")</b>			
	<b>11,706.000 S.F.</b>		
Volunteer Paving, LLC		\$5.0000	\$58,530.00
Civil Constructors, LLC		\$10.9000	\$127,595.40
<b>701-02 CONCRETE DRIVEWAY</b>			
	<b>176.000 S.F.</b>		
Volunteer Paving, LLC		\$8.5000	\$1,496.00
Civil Constructors, LLC		\$13.3000	\$2,340.80
<b>701-02.01 CONCRETE CURB RAMP (RETROFIT)</b>			
	<b>273.000 S.F.</b>		
Volunteer Paving, LLC		\$35.0000	\$9,555.00
Civil Constructors, LLC		\$38.0000	\$10,374.00
<b>701-02.03 CONCRETE CURB RAMP</b>			
	<b>2,298.000 S.F.</b>		
Volunteer Paving, LLC		\$20.0000	\$45,960.00
Civil Constructors, LLC		\$26.1000	\$59,977.80



		UNIT PRICE	EXTENSION
<b>701-03 CONCRETE MEDIAN PAVEMENT</b>			
	<b>166.000 C.Y.</b>		
Volunteer Paving, LLC		\$350.0000	\$58,100.00
Civil Constructors, LLC		\$377.0000	\$62,582.00
<b>702-01 CONCRETE CURB</b>			
	<b>201.000 C.Y.</b>		
Volunteer Paving, LLC		\$400.0000	\$80,400.00
Civil Constructors, LLC		\$359.0000	\$72,159.00
<b>702-01.01 EXTRUDED SLOPING CURB</b>			
	<b>81.000 L.F.</b>		
Volunteer Paving, LLC		\$20.0000	\$1,620.00
Civil Constructors, LLC		\$21.8000	\$1,765.80
<b>702-03 CONCRETE COMBINED CURB &amp; GUTTER</b>			
	<b>275.000 C.Y.</b>		
Volunteer Paving, LLC		\$285.0000	\$78,375.00
Civil Constructors, LLC		\$327.0000	\$89,925.00
<b>705-04.50 PORTABLE BARRIER RAIL DELINEATOR</b>			
	<b>1,290.000 EACH</b>		
Volunteer Paving, LLC		\$10.0000	\$12,900.00
Civil Constructors, LLC		\$13.7000	\$17,673.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>1.000 EACH</b>		
Volunteer Paving, LLC		\$3,257.0000	\$3,257.00
Civil Constructors, LLC		\$3,430.0000	\$3,430.00
<b>705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3</b>			
	<b>21.000 EACH</b>		
Volunteer Paving, LLC		\$2,287.0000	\$48,027.00
Civil Constructors, LLC		\$2,410.0000	\$50,610.00
<b>705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)</b>			
	<b>14.000 EACH</b>		
Volunteer Paving, LLC		\$6,500.0000	\$91,000.00
Civil Constructors, LLC		\$8,950.0000	\$125,300.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>101.000 TON</b>		
Volunteer Paving, LLC		\$45.0000	\$4,545.00
Civil Constructors, LLC		\$55.5000	\$5,605.50
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>23.000 TON</b>		
Volunteer Paving, LLC		\$50.0000	\$1,150.00
Civil Constructors, LLC		\$60.0000	\$1,380.00

		UNIT PRICE	EXTENSION
<b>710-02</b>	<b>AGGREGATE UNDERDRAINS (WITH PIPE)</b>		
			<b>1,798.000 L.F.</b>
	Volunteer Paving, LLC	\$20.0000	\$35,960.00
	Civil Constructors, LLC	\$21.1000	\$37,937.80
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
			<b>1.000 LS</b>
	Volunteer Paving, LLC	\$87,500.0000	\$87,500.00
	Civil Constructors, LLC	\$152,755.0000	\$152,755.00
<b>712-02.10</b>	<b>PORTABLE BARRIER RAIL (MASH TL-3)</b>		
			<b>4,630.000 L.F.</b>
	Volunteer Paving, LLC	\$35.0000	\$162,050.00
	Civil Constructors, LLC	\$90.0000	\$416,700.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
			<b>268.000 EACH</b>
	Volunteer Paving, LLC	\$25.0000	\$6,700.00
	Civil Constructors, LLC	\$33.5000	\$8,978.00
<b>712-04.50</b>	<b>BARRIER RAIL DELINEATOR</b>		
			<b>60.000 EACH</b>
	Volunteer Paving, LLC	\$3.0000	\$180.00
	Civil Constructors, LLC	\$13.7000	\$822.00
<b>712-05.01</b>	<b>WARNING LIGHTS (TYPE A)</b>		
			<b>4.000 EACH</b>
	Volunteer Paving, LLC	\$20.0000	\$80.00
	Civil Constructors, LLC	\$37.0000	\$148.00
<b>712-05.03</b>	<b>WARNING LIGHTS (TYPE C)</b>		
			<b>16.000 EACH</b>
	Volunteer Paving, LLC	\$20.0000	\$320.00
	Civil Constructors, LLC	\$37.0000	\$592.00
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
			<b>765.000 S.F.</b>
	Volunteer Paving, LLC	\$7.5000	\$5,737.50
	Civil Constructors, LLC	\$7.6000	\$5,814.00
<b>712-07.02</b>	<b>TEMPORARY BARRICADES (TYPE II)</b>		
			<b>12.000 L.F.</b>
	Volunteer Paving, LLC	\$25.0000	\$300.00
	Civil Constructors, LLC	\$14.2000	\$170.40
<b>712-08.03</b>	<b>ARROW BOARD (TYPE C)</b>		
			<b>2.000 EACH</b>
	Volunteer Paving, LLC	\$1,000.0000	\$2,000.00
	Civil Constructors, LLC	\$1,000.0000	\$2,000.00

		UNIT PRICE	EXTENSION
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>1,965.000 LB.</b>		
Volunteer Paving, LLC		\$5.0000	\$9,825.00
Civil Constructors, LLC		\$4.9000	\$9,628.50
<b>713-11.21 P POST SLIP BASE</b>			
	<b>13.000 EACH</b>		
Volunteer Paving, LLC		\$425.0000	\$5,525.00
Civil Constructors, LLC		\$320.0000	\$4,160.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>50.000 S.F.</b>		
Volunteer Paving, LLC		\$12.0000	\$600.00
Civil Constructors, LLC		\$14.0000	\$700.00
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>280.000 S.F.</b>		
Volunteer Paving, LLC		\$13.0000	\$3,640.00
Civil Constructors, LLC		\$15.3000	\$4,284.00
<b>713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)</b>			
	<b>42.000 S.F.</b>		
Volunteer Paving, LLC		\$8.0000	\$336.00
Civil Constructors, LLC		\$19.9000	\$835.80
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Volunteer Paving, LLC		\$5,750.0000	\$5,750.00
Civil Constructors, LLC		\$1,180.0000	\$1,180.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>9.000 EACH</b>		
Volunteer Paving, LLC		\$6,000.0000	\$54,000.00
Civil Constructors, LLC		\$7,890.0000	\$71,010.00
<b>713-16.20 SIGNS (R10-12)</b>			
	<b>3.000 EACH</b>		
Volunteer Paving, LLC		\$386.7900	\$1,160.37
Civil Constructors, LLC		\$411.0000	\$1,233.00
<b>713-16.21 SIGNS (R3-4)</b>			
	<b>1.000 EACH</b>		
Volunteer Paving, LLC		\$386.7900	\$386.79
Civil Constructors, LLC		\$361.0000	\$361.00
<b>713-16.22 SIGNS (STREET NAME SIGN-RIGID 0.100IN THICK)</b>			
	<b>2.000 EACH</b>		
Volunteer Paving, LLC		\$351.9300	\$703.86
Civil Constructors, LLC		\$363.0000	\$726.00

		UNIT PRICE	EXTENSION
<b>713-16.23 SIGNS (STREET NAME SIGN-SUSPENDED 0.100IN THICK)</b>			
	<b>10.000 EACH</b>		
Volunteer Paving, LLC		\$351.9300	\$3,519.30
Civil Constructors, LLC		\$363.0000	\$3,630.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>90.000 EACH</b>		
Volunteer Paving, LLC		\$45.0000	\$4,050.00
Civil Constructors, LLC		\$29.5000	\$2,655.00
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>213.000 EACH</b>		
Volunteer Paving, LLC		\$45.0000	\$9,585.00
Civil Constructors, LLC		\$29.5000	\$6,283.50
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>337.000 EACH</b>		
Volunteer Paving, LLC		\$45.0000	\$15,165.00
Civil Constructors, LLC		\$29.5000	\$9,941.50
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>89.000 S.Y.</b>		
Volunteer Paving, LLC		\$20.0000	\$1,780.00
Civil Constructors, LLC		\$26.3000	\$2,340.70
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>893.000 L.F.</b>		
Volunteer Paving, LLC		\$15.0000	\$13,395.00
Civil Constructors, LLC		\$15.8000	\$14,109.40
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>37.000 EACH</b>		
Volunteer Paving, LLC		\$150.0000	\$5,550.00
Civil Constructors, LLC		\$158.0000	\$5,846.00
<b>716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>			
	<b>94.000 L.F.</b>		
Volunteer Paving, LLC		\$8.0000	\$752.00
Civil Constructors, LLC		\$5.3000	\$498.20
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>4,605.000 L.F.</b>		
Volunteer Paving, LLC		\$2.5000	\$11,512.50
Civil Constructors, LLC		\$3.1500	\$14,505.75
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>			
	<b>1,776.000 L.F.</b>		
Volunteer Paving, LLC		\$35.0000	\$62,160.00
Civil Constructors, LLC		\$26.3000	\$46,708.80

		UNIT PRICE	EXTENSION
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>			
	<b>7.000 EACH</b>		
Volunteer Paving, LLC		\$250.0000	\$1,750.00
Civil Constructors, LLC		\$474.0000	\$3,318.00
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>			
	<b>8.000 EACH</b>		
Volunteer Paving, LLC		\$250.0000	\$2,000.00
Civil Constructors, LLC		\$316.0000	\$2,528.00
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>			
	<b>42.000 EACH</b>		
Volunteer Paving, LLC		\$150.0000	\$6,300.00
Civil Constructors, LLC		\$158.0000	\$6,636.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>105.000 S.F.</b>		
Volunteer Paving, LLC		\$17.5000	\$1,837.50
Civil Constructors, LLC		\$31.5000	\$3,307.50
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>5.000 L.M.</b>		
Volunteer Paving, LLC		\$2,000.0000	\$10,000.00
Civil Constructors, LLC		\$1,050.0000	\$5,250.00
<b>716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>16.000 EACH</b>		
Volunteer Paving, LLC		\$100.0000	\$1,600.00
Civil Constructors, LLC		\$79.0000	\$1,264.00
<b>716-05.09 PAINTED PAVEMENT MARKING(STRAIGHT-TURN ARROW)</b>			
	<b>2.000 EACH</b>		
Volunteer Paving, LLC		\$150.0000	\$300.00
Civil Constructors, LLC		\$158.0000	\$316.00
<b>716-05.11 PAINTED PAVEMENT MARKING(STRAIGHT ARROW)</b>			
	<b>4.000 EACH</b>		
Volunteer Paving, LLC		\$100.0000	\$400.00
Civil Constructors, LLC		\$79.0000	\$316.00
<b>716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>2.000 L.M.</b>		
Volunteer Paving, LLC		\$4,000.0000	\$8,000.00
Civil Constructors, LLC		\$4,450.0000	\$8,900.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>5.700 L.M.</b>		
Volunteer Paving, LLC		\$5,750.0000	\$32,775.00
Civil Constructors, LLC		\$5,680.0000	\$32,376.00

		UNIT PRICE	EXTENSION
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Volunteer Paving, LLC		\$200,000.0000	\$200,000.00
Civil Constructors, LLC		\$481,925.0000	\$481,925.00
<b>730-01.02 REMOVAL OF SIGNAL EQUIPMENT</b>			
	<b>5.000 EACH</b>		
Volunteer Paving, LLC		\$3,107.5700	\$15,537.85
Civil Constructors, LLC		\$1,330.0000	\$6,650.00
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>			
	<b>22.000 EACH</b>		
Volunteer Paving, LLC		\$984.4100	\$21,657.02
Civil Constructors, LLC		\$891.0000	\$19,602.00
<b>730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)</b>			
	<b>7.000 EACH</b>		
Volunteer Paving, LLC		\$1,397.9900	\$9,785.93
Civil Constructors, LLC		\$1,330.0000	\$9,310.00
<b>730-02.30 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)</b>			
	<b>5.000 EACH</b>		
Volunteer Paving, LLC		\$984.4100	\$4,922.05
Civil Constructors, LLC		\$891.0000	\$4,455.00
<b>730-02.31 SIGNAL HEAD ASSEMBLY (110 A1V WITH BACKPLATE)</b>			
	<b>4.000 EACH</b>		
Volunteer Paving, LLC		\$614.2100	\$2,456.84
Civil Constructors, LLC		\$564.0000	\$2,256.00
<b>730-02.41 SIGNAL HEAD MODIFICATION (YELLOW REFLECTIVE BORDER)</b>			
	<b>31.000 EACH</b>		
Volunteer Paving, LLC		\$260.5800	\$8,077.98
Civil Constructors, LLC		\$246.0000	\$7,626.00
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>			
	<b>15.000 EACH</b>		
Volunteer Paving, LLC		\$745.6400	\$11,184.60
Civil Constructors, LLC		\$842.0000	\$12,630.00
<b>730-05.01 ELECTRICAL SERVICE CONNECTION</b>			
	<b>1.000 EACH</b>		
Volunteer Paving, LLC		\$7,693.9600	\$7,693.96
Civil Constructors, LLC		\$3,680.0000	\$3,680.00
<b>730-08.03 SIGNAL CABLE - 7 CONDUCTOR</b>			
	<b>2,385.000 L.F.</b>		
Volunteer Paving, LLC		\$1.7400	\$4,149.90
Civil Constructors, LLC		\$1.8500	\$4,412.25

		UNIT PRICE	EXTENSION
<b>730-08.05 SIGNAL CABLE - 12 CONDUCTOR</b>			
	<b>625.000 L.F.</b>		
Volunteer Paving, LLC		\$2.0200	\$1,262.50
Civil Constructors, LLC		\$2.3500	\$1,468.75
<b>730-08.10 SIGNAL CABLE - (ADVANCED RADAR CABLE)</b>			
	<b>1,945.000 L.F.</b>		
Volunteer Paving, LLC		\$3.6800	\$7,157.60
Civil Constructors, LLC		\$3.1500	\$6,126.75
<b>730-08.11 SIGNAL CABLE - (STOP LINE RADAR CABLE)</b>			
	<b>3,560.000 L.F.</b>		
Volunteer Paving, LLC		\$3.6800	\$13,100.80
Civil Constructors, LLC		\$3.1500	\$11,214.00
<b>730-08.12 SIGNAL CABLE - (APS PUSHBUTTON CABLE)</b>			
	<b>6,180.000 L.F.</b>		
Volunteer Paving, LLC		\$2.5800	\$15,944.40
Civil Constructors, LLC		\$2.1000	\$12,978.00
<b>730-09.20 SPAN WIRE ASSEMBLY</b>			
	<b>605.000 L.F.</b>		
Volunteer Paving, LLC		\$3.9400	\$2,383.70
Civil Constructors, LLC		\$3.1500	\$1,905.75
<b>730-12.02 CONDUIT 2" DIAMETER (PVC)</b>			
	<b>1,035.000 L.F.</b>		
Volunteer Paving, LLC		\$15.0400	\$15,566.40
Civil Constructors, LLC		\$19.0000	\$19,665.00
<b>730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)</b>			
	<b>1,785.000 L.F.</b>		
Volunteer Paving, LLC		\$48.7900	\$87,090.15
Civil Constructors, LLC		\$50.5000	\$90,142.50
<b>730-13.08 VEHICLE DETECTOR (ADVANCED RADAR)</b>			
	<b>11.000 EACH</b>		
Volunteer Paving, LLC		\$7,495.5500	\$82,451.05
Civil Constructors, LLC		\$8,690.0000	\$95,590.00
<b>730-13.09 VEHICLE DETECTOR (STOP LINE RADAR)</b>			
	<b>21.000 EACH</b>		
Volunteer Paving, LLC		\$7,211.1500	\$151,434.15
Civil Constructors, LLC		\$8,690.0000	\$182,490.00
<b>730-15.11 MODIFY CABINET (INTEGRATE APS, SIGNAL &amp; RADAR EQUIPMENT)</b>			
	<b>4.000 EACH</b>		
Volunteer Paving, LLC		\$665.8300	\$2,663.32
Civil Constructors, LLC		\$3,360.0000	\$13,440.00

		UNIT PRICE	EXTENSION
<b>730-15.12 MODIFY CABINET (INTEGRATE EXISTING MPW INTERCONNECT)</b>			
	<b>1.000 EACH</b>		
Volunteer Paving, LLC		\$1,692.4700	\$1,692.47
Civil Constructors, LLC		\$3,360.0000	\$3,360.00
<b>730-15.13 MODIFY CABINET (INTEGRATE SIGNAL &amp; RADAR EQUIPMENT)</b>			
	<b>1.000 EACH</b>		
Volunteer Paving, LLC		\$665.8300	\$665.83
Civil Constructors, LLC		\$3,360.0000	\$3,360.00
<b>730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)</b>			
	<b>1.000 EACH</b>		
Volunteer Paving, LLC		\$41,518.5500	\$41,518.55
Civil Constructors, LLC		\$16,520.0000	\$16,520.00
<b>730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT)</b>			
	<b>3.000 EACH</b>		
Volunteer Paving, LLC		\$16,955.5100	\$50,866.53
Civil Constructors, LLC		\$15,900.0000	\$47,700.00
<b>730-23.30 PEDESTAL POLE (8')</b>			
	<b>5.000 EACH</b>		
Volunteer Paving, LLC		\$1,663.1700	\$8,315.85
Civil Constructors, LLC		\$2,570.0000	\$12,850.00
<b>730-23.64 CANTILEVER SIGNAL SUPPORT (1 ARM @ 30')</b>			
	<b>1.000 EACH</b>		
Volunteer Paving, LLC		\$20,403.3300	\$20,403.33
Civil Constructors, LLC		\$18,170.0000	\$18,170.00
<b>730-23.80 CANTILEVER SIGNAL SUPPORT (1 ARM @ 40')</b>			
	<b>1.000 EACH</b>		
Volunteer Paving, LLC		\$21,333.0600	\$21,333.06
Civil Constructors, LLC		\$19,070.0000	\$19,070.00
<b>730-24.81 CANTILEVER SIGNAL SUPPORT (2 @ 35' &amp; 55')</b>			
	<b>1.000 EACH</b>		
Volunteer Paving, LLC		\$44,970.8000	\$44,970.80
Civil Constructors, LLC		\$36,850.0000	\$36,850.00
<b>730-25.07 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55')</b>			
	<b>1.000 EACH</b>		
Volunteer Paving, LLC		\$36,094.5500	\$36,094.55
Civil Constructors, LLC		\$28,940.0000	\$28,940.00
<b>730-25.13 CANTILEVER SIGNAL SUPPORT (1 ARM @ 65')</b>			
	<b>1.000 EACH</b>		
Volunteer Paving, LLC		\$41,453.2700	\$41,453.27
Civil Constructors, LLC		\$34,100.0000	\$34,100.00



		UNIT PRICE	EXTENSION
<b>730-26.05 COUNTDOWN PEDESTRIAN SIGNAL</b>			
	<b>7.000 EACH</b>		
Volunteer Paving, LLC		\$603.6100	\$4,225.27
Civil Constructors, LLC		\$1,300.0000	\$9,100.00
<b>730-26.06 PEDESTRIAN PUSHBUTTON POST</b>			
	<b>31.000 EACH</b>		
Volunteer Paving, LLC		\$1,579.5200	\$48,965.12
Civil Constructors, LLC		\$2,570.0000	\$79,670.00
<b>730-26.09 PEDESTRIAN PUSHBUTTON WITH 15IN SIGN</b>			
	<b>34.000 EACH</b>		
Volunteer Paving, LLC		\$964.7600	\$32,801.84
Civil Constructors, LLC		\$1,300.0000	\$44,200.00
<b>730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON &amp; 15IN SIGN</b>			
	<b>3.000 EACH</b>		
Volunteer Paving, LLC		\$1,264.5600	\$3,793.68
Civil Constructors, LLC		\$1,690.0000	\$5,070.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>226.000 S.Y.</b>		
Volunteer Paving, LLC		\$3.5000	\$791.00
Civil Constructors, LLC		\$6.4000	\$1,446.40
<b>740-11.02 TEMPORARY SEDIMENT TUBE 12IN</b>			
	<b>3,825.000 L.F.</b>		
Volunteer Paving, LLC		\$3.0000	\$11,475.00
Civil Constructors, LLC		\$3.7000	\$14,152.50
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>105.000 UNIT</b>		
Volunteer Paving, LLC		\$100.0000	\$10,500.00
Civil Constructors, LLC		\$47.5000	\$4,987.50
<b>801-02.15 FERTILIZER</b>			
	<b>60.000 TON</b>		
Volunteer Paving, LLC		\$800.0000	\$48,000.00
Civil Constructors, LLC		\$526.0000	\$31,560.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>70.000 M.G.</b>		
Volunteer Paving, LLC		\$100.0000	\$7,000.00
Civil Constructors, LLC		\$21.1000	\$1,477.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>5,800.000 S.Y.</b>		
Volunteer Paving, LLC		\$6.5000	\$37,700.00
Civil Constructors, LLC		\$6.8000	\$39,440.00

**SUB-TOTAL ROADWAY**

Volunteer Paving, LLC  
Civil Constructors, LLC

\$4,233,674.10  
\$5,875,185.55

**TOTAL CONTRACT**

Volunteer Paving, LLC  
Civil Constructors, LLC

\$4,233,674.10  
\$5,875,185.55

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 08, 2021**

DAVIDSON COUNTY (Contract No. CNV277 Call 017)

19106-4105-04

THE SLIDE REPAIR ON I-24 NEAR M.M. 54.9 (L.M. 19.4).

PROJECT LENGTH - 0.063 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2022

---

	TOTAL CONTRACT
Rawso, LLC	\$898,808.00
Civil Constructors, LLC	\$908,240.50
Bell & Associates Construction, LLC	\$975,547.00
Vulcan Construction Materials, LLC	\$1,060,339.25
Kiewit Infrastructure South Co.	\$1,122,128.10

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>201-01 CLEARING AND GRUBBING</b>			
	<b>1.000 LS</b>		
Rawso, LLC		\$66,858.6400	\$66,858.64
Civil Constructors, LLC		\$27,495.0000	\$27,495.00
Bell & Associates Construction, LLC		\$50,000.0000	\$50,000.00
Vulcan Construction Materials, LLC		\$45,000.0000	\$45,000.00
Kiewit Infrastructure South Co.		\$55,000.0000	\$55,000.00
<b>203-01.01 ROAD &amp; DRAINAGE EXCAVATION (SLIDE AREA)</b>			
	<b>11,750.000 C.Y.</b>		
Rawso, LLC		\$16.0800	\$188,940.00
Civil Constructors, LLC		\$24.6000	\$289,050.00
Bell & Associates Construction, LLC		\$26.0000	\$305,500.00
Vulcan Construction Materials, LLC		\$27.0000	\$317,250.00
Kiewit Infrastructure South Co.		\$29.0000	\$340,750.00
<b>203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)</b>			
	<b>17,500.000 TON</b>		
Rawso, LLC		\$24.3400	\$425,950.00
Civil Constructors, LLC		\$22.2000	\$388,500.00
Bell & Associates Construction, LLC		\$27.0000	\$472,500.00
Vulcan Construction Materials, LLC		\$32.0000	\$560,000.00
Kiewit Infrastructure South Co.		\$27.5000	\$481,250.00
<b>209-03.22 FILTER SOCK (18 INCH)</b>			
	<b>1,000.000 L.F.</b>		
Rawso, LLC		\$5.3400	\$5,340.00
Civil Constructors, LLC		\$5.1000	\$5,100.00
Bell & Associates Construction, LLC		\$5.0000	\$5,000.00
Vulcan Construction Materials, LLC		\$7.5000	\$7,500.00
Kiewit Infrastructure South Co.		\$8.0000	\$8,000.00
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>320.000 L.F.</b>		
Rawso, LLC		\$4.4300	\$1,417.60
Civil Constructors, LLC		\$4.2500	\$1,360.00
Bell & Associates Construction, LLC		\$5.2000	\$1,664.00
Vulcan Construction Materials, LLC		\$4.2500	\$1,360.00
Kiewit Infrastructure South Co.		\$7.0000	\$2,240.00
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>1.000 EACH</b>		
Rawso, LLC		\$586.9000	\$586.90
Civil Constructors, LLC		\$564.0000	\$564.00
Bell & Associates Construction, LLC		\$600.0000	\$600.00
Vulcan Construction Materials, LLC		\$400.0000	\$400.00
Kiewit Infrastructure South Co.		\$379.0000	\$379.00

		UNIT PRICE	EXTENSION
<b>209-08.09 FILTER SOCK CHECK DAM</b>			
	<b>9.000 EACH</b>		
Rawso, LLC		\$266.7700	\$2,400.93
Civil Constructors, LLC		\$256.0000	\$2,304.00
Bell & Associates Construction, LLC		\$250.0000	\$2,250.00
Vulcan Construction Materials, LLC		\$350.0000	\$3,150.00
Kiewit Infrastructure South Co.		\$57.0000	\$513.00
<b>621-03.03 24" TEMPORARY DRAINAGE PIPE</b>			
	<b>40.000 L.F.</b>		
Rawso, LLC		\$137.1200	\$5,484.80
Civil Constructors, LLC		\$110.0000	\$4,400.00
Bell & Associates Construction, LLC		\$40.0000	\$1,600.00
Vulcan Construction Materials, LLC		\$50.0000	\$2,000.00
Kiewit Infrastructure South Co.		\$160.0000	\$6,400.00
<b>705-02.02 SINGLE GUARDRAIL (TYPE 2)</b>			
	<b>180.000 L.F.</b>		
Rawso, LLC		\$51.8600	\$9,334.80
Civil Constructors, LLC		\$50.0000	\$9,000.00
Bell & Associates Construction, LLC		\$58.0000	\$10,440.00
Vulcan Construction Materials, LLC		\$48.6000	\$8,748.00
Kiewit Infrastructure South Co.		\$57.0000	\$10,260.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>2.000 EACH</b>		
Rawso, LLC		\$4,993.9700	\$9,987.94
Civil Constructors, LLC		\$4,800.0000	\$9,600.00
Bell & Associates Construction, LLC		\$5,500.0000	\$11,000.00
Vulcan Construction Materials, LLC		\$4,680.0000	\$9,360.00
Kiewit Infrastructure South Co.		\$5,600.0000	\$11,200.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>230.000 L.F.</b>		
Rawso, LLC		\$3.4700	\$798.10
Civil Constructors, LLC		\$3.3500	\$770.50
Bell & Associates Construction, LLC		\$1.0000	\$230.00
Vulcan Construction Materials, LLC		\$3.2500	\$747.50
Kiewit Infrastructure South Co.		\$4.0000	\$920.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>702.000 TON</b>		
Rawso, LLC		\$45.8800	\$32,207.76
Civil Constructors, LLC		\$57.5000	\$40,365.00
Bell & Associates Construction, LLC		\$54.0000	\$37,908.00
Vulcan Construction Materials, LLC		\$68.0000	\$47,736.00
Kiewit Infrastructure South Co.		\$65.0000	\$45,630.00

		UNIT PRICE	EXTENSION
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Rawso, LLC		\$11,423.1900	\$11,423.19
Civil Constructors, LLC		\$49,115.0000	\$49,115.00
Bell & Associates Construction, LLC		\$5,000.0000	\$5,000.00
Vulcan Construction Materials, LLC		\$10,000.0000	\$10,000.00
Kiewit Infrastructure South Co.		\$30,000.0000	\$30,000.00
<b>712-02.10 PORTABLE BARRIER RAIL (MASH TL-3)</b>			
	<b>460.000 L.F.</b>		
Rawso, LLC		\$54.3200	\$24,987.20
Civil Constructors, LLC		\$28.7000	\$13,202.00
Bell & Associates Construction, LLC		\$28.0000	\$12,880.00
Vulcan Construction Materials, LLC		\$30.0000	\$13,800.00
Kiewit Infrastructure South Co.		\$30.0000	\$13,800.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>50.000 EACH</b>		
Rawso, LLC		\$29.8800	\$1,494.00
Civil Constructors, LLC		\$28.7000	\$1,435.00
Bell & Associates Construction, LLC		\$30.0000	\$1,500.00
Vulcan Construction Materials, LLC		\$35.0000	\$1,750.00
Kiewit Infrastructure South Co.		\$34.0000	\$1,700.00
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>23.000 EACH</b>		
Rawso, LLC		\$13.8700	\$319.01
Civil Constructors, LLC		\$13.3000	\$305.90
Bell & Associates Construction, LLC		\$13.0000	\$299.00
Vulcan Construction Materials, LLC		\$7.7500	\$178.25
Kiewit Infrastructure South Co.		\$15.0000	\$345.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>153.000 S.F.</b>		
Rawso, LLC		\$7.4700	\$1,142.91
Civil Constructors, LLC		\$7.2000	\$1,101.60
Bell & Associates Construction, LLC		\$7.0000	\$1,071.00
Vulcan Construction Materials, LLC		\$9.2500	\$1,415.25
Kiewit Infrastructure South Co.		\$8.0000	\$1,224.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>1.000 EACH</b>		
Rawso, LLC		\$800.3200	\$800.32
Civil Constructors, LLC		\$769.0000	\$769.00
Bell & Associates Construction, LLC		\$750.0000	\$750.00
Vulcan Construction Materials, LLC		\$950.0000	\$950.00
Kiewit Infrastructure South Co.		\$900.0000	\$900.00

		UNIT PRICE	EXTENSION
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>	<b>2,265.000 L.F.</b>		
Rawso, LLC		\$5.3400	\$12,095.10
Civil Constructors, LLC		\$4.1000	\$9,286.50
Bell & Associates Construction, LLC		\$4.0000	\$9,060.00
Vulcan Construction Materials, LLC		\$4.0000	\$9,060.00
Kiewit Infrastructure South Co.		\$7.5000	\$16,987.50
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Rawso, LLC		\$84,869.5400	\$84,869.54
Civil Constructors, LLC		\$44,070.0000	\$44,070.00
Bell & Associates Construction, LLC		\$33,000.0000	\$33,000.00
Vulcan Construction Materials, LLC		\$11,000.0000	\$11,000.00
Kiewit Infrastructure South Co.		\$56,000.0000	\$56,000.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>	<b>1,314.000 S.Y.</b>		
Rawso, LLC		\$3.5200	\$4,625.28
Civil Constructors, LLC		\$3.5000	\$4,599.00
Bell & Associates Construction, LLC		\$5.0000	\$6,570.00
Vulcan Construction Materials, LLC		\$3.2500	\$4,270.50
Kiewit Infrastructure South Co.		\$8.9000	\$11,694.60
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>	<b>1,775.000 S.Y.</b>		
Rawso, LLC		\$3.9600	\$7,029.00
Civil Constructors, LLC		\$2.9000	\$5,147.50
Bell & Associates Construction, LLC		\$3.0000	\$5,325.00
Vulcan Construction Materials, LLC		\$2.2500	\$3,993.75
Kiewit Infrastructure South Co.		\$13.0000	\$23,075.00
<b>801-01 SEEDING (WITH MULCH)</b>	<b>15.000 UNIT</b>		
Rawso, LLC		\$29.8800	\$448.20
Civil Constructors, LLC		\$28.7000	\$430.50
Bell & Associates Construction, LLC		\$80.0000	\$1,200.00
Vulcan Construction Materials, LLC		\$28.0000	\$420.00
Kiewit Infrastructure South Co.		\$250.0000	\$3,750.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>	<b>2.000 M.G.</b>		
Rawso, LLC		\$133.3900	\$266.78
Civil Constructors, LLC		\$135.0000	\$270.00
Bell & Associates Construction, LLC		\$100.0000	\$200.00
Vulcan Construction Materials, LLC		\$125.0000	\$250.00
Kiewit Infrastructure South Co.		\$55.0000	\$110.00

**SUB-TOTAL ROADWAY**

Rawso, LLC	\$898,808.00
Civil Constructors, LLC	\$908,240.50
Bell & Associates Construction, LLC	\$975,547.00
Vulcan Construction Materials, LLC	\$1,060,339.25
Kiewit Infrastructure South Co.	\$1,122,128.10

**TOTAL CONTRACT**

Rawso, LLC	\$898,808.00
Civil Constructors, LLC	\$908,240.50
Bell & Associates Construction, LLC	\$975,547.00
Vulcan Construction Materials, LLC	\$1,060,339.25
Kiewit Infrastructure South Co.	\$1,122,128.10



**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 08, 2021**

DAVIDSON AND RUTHERFORD COUNTIES (Contract No. CNV288 Call 019)

CM-NH-I-098-3(32),98304-3137-44

THE EXPANSION OF THE SMARTWAY INTELLIGENT TRANSPORTATION SYSTEM (ITS) ON I-24 FROM NEAR BELL ROAD (L.M. 23.82) IN DAVIDSON COUNTY TO NEAR WALDRON ROAD (L.M. 1.24) IN RUTHERFORD COUNTY.

PROJECT LENGTH - 6.000 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2022

DBE GOAL 6.00%

---

	TOTAL CONTRACT
Davis H. Elliot Construction Company, Inc.	\$5,980,903.32
Stansell Electric Company, Inc.	\$9,122,994.42

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>211.200 L.F.</b>		
Davis H. Elliot Construction Company, Inc.		\$12.5000	\$2,640.00
Stansell Electric Company, Inc.		\$15.7000	\$3,315.84
<b>209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)</b>			
	<b>9,000.000 S.Y.</b>		
Davis H. Elliot Construction Company, Inc.		\$1.0000	\$9,000.00
Stansell Electric Company, Inc.		\$5.0000	\$45,000.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>4,175.000 L.F.</b>		
Davis H. Elliot Construction Company, Inc.		\$28.0000	\$116,900.00
Stansell Electric Company, Inc.		\$40.2000	\$167,835.00
<b>705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL-3</b>			
	<b>26.000 EACH</b>		
Davis H. Elliot Construction Company, Inc.		\$1,900.0000	\$49,400.00
Stansell Electric Company, Inc.		\$2,638.0000	\$68,588.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>22.000 EACH</b>		
Davis H. Elliot Construction Company, Inc.		\$2,800.0000	\$61,600.00
Stansell Electric Company, Inc.		\$4,082.0000	\$89,804.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>480.000 L.F.</b>		
Davis H. Elliot Construction Company, Inc.		\$5.0000	\$2,400.00
Stansell Electric Company, Inc.		\$6.3000	\$3,024.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Davis H. Elliot Construction Company, Inc.		\$140,000.0000	\$140,000.00
Stansell Electric Company, Inc.		\$843,450.0000	\$843,450.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>2,256.000 L.F.</b>		
Davis H. Elliot Construction Company, Inc.		\$50.0000	\$112,800.00
Stansell Electric Company, Inc.		\$87.9000	\$198,302.40
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
	<b>10.000 EACH</b>		
Davis H. Elliot Construction Company, Inc.		\$8,500.0000	\$85,000.00
Stansell Electric Company, Inc.		\$10,676.0000	\$106,760.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>185.000 EACH</b>		
Davis H. Elliot Construction Company, Inc.		\$35.0000	\$6,475.00
Stansell Electric Company, Inc.		\$42.7000	\$7,899.50

		UNIT PRICE	EXTENSION
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>113.000 EACH</b>		
Davis H. Elliot Construction Company, Inc.		\$18.0000	\$2,034.00
Stansell Electric Company, Inc.		\$16.3000	\$1,841.90
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>840.000 S.F.</b>		
Davis H. Elliot Construction Company, Inc.		\$8.0000	\$6,720.00
Stansell Electric Company, Inc.		\$9.1000	\$7,644.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>10.000 EACH</b>		
Davis H. Elliot Construction Company, Inc.		\$2,000.0000	\$20,000.00
Stansell Electric Company, Inc.		\$1,068.0000	\$10,680.00
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>2,256.000 L.F.</b>		
Davis H. Elliot Construction Company, Inc.		\$4.5000	\$10,152.00
Stansell Electric Company, Inc.		\$5.0000	\$11,280.00
<b>714-08.47 FOUNDATION (ONLY) FOR HIGH MAST LIGHT STANDARD</b>			
	<b>25.000 EACH</b>		
Davis H. Elliot Construction Company, Inc.		\$15,000.0000	\$375,000.00
Stansell Electric Company, Inc.		\$30,751.0000	\$768,775.00
<b>714-08.48 FOUNDATION (ONLY) FOR HIGH MAST LIGHT STANDARD</b>			
	<b>12.000 EACH</b>		
Davis H. Elliot Construction Company, Inc.		\$15,000.0000	\$180,000.00
Stansell Electric Company, Inc.		\$33,786.0000	\$405,432.00
<b>714-08.49 FOUNDATION (ONLY) FOR HIGH MAST LIGHT STANDARD</b>			
	<b>3.000 EACH</b>		
Davis H. Elliot Construction Company, Inc.		\$15,000.0000	\$45,000.00
Stansell Electric Company, Inc.		\$35,775.0000	\$107,325.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Davis H. Elliot Construction Company, Inc.		\$299,045.0000	\$299,045.00
Stansell Electric Company, Inc.		\$468,940.0000	\$468,940.00
<b>725-03.09 ETHERNET SWITCH (TYPE A)</b>			
	<b>33.000 EACH</b>		
Davis H. Elliot Construction Company, Inc.		\$15,000.0000	\$495,000.00
Stansell Electric Company, Inc.		\$11,441.0000	\$377,553.00
<b>725-20.43 PULL BOX (TYPE C)</b>			
	<b>61.000 EACH</b>		
Davis H. Elliot Construction Company, Inc.		\$2,000.0000	\$122,000.00
Stansell Electric Company, Inc.		\$1,448.0000	\$88,328.00

		UNIT PRICE	EXTENSION
<b>725-20.44 PULL BOX (TYPE D)</b>			
	<b>27.000 EACH</b>		
Davis H. Elliot Construction Company, Inc.		\$4,500.0000	\$121,500.00
Stansell Electric Company, Inc.		\$2,780.0000	\$75,060.00
<b>725-20.45 PULL BOX (TYPE E)</b>			
	<b>58.000 EACH</b>		
Davis H. Elliot Construction Company, Inc.		\$6,500.0000	\$377,000.00
Stansell Electric Company, Inc.		\$3,178.0000	\$184,324.00
<b>725-20.57 CABLE (1/C #2 AWG.)</b>			
	<b>62,169.000 L.F.</b>		
Davis H. Elliot Construction Company, Inc.		\$2.8000	\$174,073.20
Stansell Electric Company, Inc.		\$4.6000	\$285,977.40
<b>725-20.71 ELECTRICAL CONNECTION</b>			
	<b>1.000 LS</b>		
Davis H. Elliot Construction Company, Inc.		\$10,000.0000	\$10,000.00
Stansell Electric Company, Inc.		\$33,498.0000	\$33,498.00
<b>725-20.94 CCTV CAMERA SYSTEM (6 CAMERA SYS. W/ LOWERING DEVICE &amp; 6' EXTENSION ARM)</b>			
	<b>46.000 EACH</b>		
Davis H. Elliot Construction Company, Inc.		\$28,000.0000	\$1,288,000.00
Stansell Electric Company, Inc.		\$44,130.0000	\$2,029,980.00
<b>725-21.11 NETWORK SWITCH (TYPE A)</b>			
	<b>9.000 EACH</b>		
Davis H. Elliot Construction Company, Inc.		\$35,000.0000	\$315,000.00
Stansell Electric Company, Inc.		\$21,399.0000	\$192,591.00
<b>725-21.12 NETWORK SWITCH (TYPE B)</b>			
	<b>2.000 EACH</b>		
Davis H. Elliot Construction Company, Inc.		\$75,000.0000	\$150,000.00
Stansell Electric Company, Inc.		\$58,658.0000	\$117,316.00
<b>725-21.14 NETWORK CONFIGURATION</b>			
	<b>1.000 EACH</b>		
Davis H. Elliot Construction Company, Inc.		\$10,000.0000	\$10,000.00
Stansell Electric Company, Inc.		\$251,190.0000	\$251,190.00
<b>725-21.44 DEMARCATION SITE (UNDERGROUND POWER)</b>			
	<b>1.000 EACH</b>		
Davis H. Elliot Construction Company, Inc.		\$10,000.0000	\$10,000.00
Stansell Electric Company, Inc.		\$5,427.0000	\$5,427.00
<b>725-21.49 MODIFY ELECTRICAL DEMARCATION POINT</b>			
	<b>4.000 EACH</b>		
Davis H. Elliot Construction Company, Inc.		\$2,607.5000	\$10,430.00
Stansell Electric Company, Inc.		\$3,804.0000	\$15,216.00

		UNIT PRICE	EXTENSION
<b>725-21.73 TRANSFORMER (DEMARCATIION TRANSFORMER 240V TO 480V 1PH 50KVA)</b>			
	<b>1.000 EACH</b>		
Davis H. Elliot Construction Company, Inc.		\$5,000.0000	\$5,000.00
Stansell Electric Company, Inc.		\$5,634.3400	\$5,634.34
<b>725-22.22 CONDUIT BANK (TYPE 2)</b>			
	<b>1,745.000 L.F.</b>		
Davis H. Elliot Construction Company, Inc.		\$38.0000	\$66,310.00
Stansell Electric Company, Inc.		\$19.9000	\$34,725.50
<b>725-22.35 CONDUIT BANK BORED (ROCK, TYPE 2)</b>			
	<b>310.000 L.F.</b>		
Davis H. Elliot Construction Company, Inc.		\$100.0000	\$31,000.00
Stansell Electric Company, Inc.		\$130.0000	\$40,300.00
<b>725-22.71 2IN CONDUIT</b>			
	<b>1,190.000 L.F.</b>		
Davis H. Elliot Construction Company, Inc.		\$12.6000	\$14,994.00
Stansell Electric Company, Inc.		\$19.2000	\$22,848.00
<b>725-22.72 2IN CONDUIT BORED</b>			
	<b>4,061.000 L.F.</b>		
Davis H. Elliot Construction Company, Inc.		\$15.5000	\$62,945.50
Stansell Electric Company, Inc.		\$109.0000	\$442,649.00
<b>725-22.73 2IN STRUCTURE CONDUIT</b>			
	<b>221.000 L.F.</b>		
Davis H. Elliot Construction Company, Inc.		\$82.8000	\$18,298.80
Stansell Electric Company, Inc.		\$165.0000	\$36,465.00
<b>725-22.74 2IN CONDUIT W/BANK</b>			
	<b>13,586.000 L.F.</b>		
Davis H. Elliot Construction Company, Inc.		\$12.6000	\$171,183.60
Stansell Electric Company, Inc.		\$3.8000	\$51,626.80
<b>725-23.21 FIBER OPTIC DROP CABLE (12 F)</b>			
	<b>5,760.000 L.F.</b>		
Davis H. Elliot Construction Company, Inc.		\$4.0000	\$23,040.00
Stansell Electric Company, Inc.		\$3.1000	\$17,856.00
<b>725-23.24 FIBER OPTIC DROP CABLE (24 F)</b>			
	<b>150.000 L.F.</b>		
Davis H. Elliot Construction Company, Inc.		\$8.8500	\$1,327.50
Stansell Electric Company, Inc.		\$4.2000	\$630.00
<b>725-23.26 FIBER OPTIC CLOSURE (12 F)</b>			
	<b>40.000 EACH</b>		
Davis H. Elliot Construction Company, Inc.		\$700.0000	\$28,000.00
Stansell Electric Company, Inc.		\$1,641.0000	\$65,640.00

		UNIT PRICE	EXTENSION
<b>725-23.28 FIBER OPTIC SPLICE FUSION</b>			
	<b>180.000 EACH</b>		
Davis H. Elliot Construction Company, Inc.		\$35.0000	\$6,300.00
Stansell Electric Company, Inc.		\$58.9000	\$10,602.00
<b>725-23.29 FIBER OPTIC TERMINATION CABINET</b>			
	<b>1.000 EACH</b>		
Davis H. Elliot Construction Company, Inc.		\$5,150.0000	\$5,150.00
Stansell Electric Company, Inc.		\$12,522.0000	\$12,522.00
<b>725-23.31 FIBER OPTIC DROP PANEL ( 12 F )</b>			
	<b>40.000 EACH</b>		
Davis H. Elliot Construction Company, Inc.		\$1,255.0000	\$50,200.00
Stansell Electric Company, Inc.		\$1,996.0000	\$79,840.00
<b>725-24.02 CABINET (TYPE B)</b>			
	<b>40.000 EACH</b>		
Davis H. Elliot Construction Company, Inc.		\$7,250.0000	\$290,000.00
Stansell Electric Company, Inc.		\$7,346.0000	\$293,840.00
<b>725-24.11 ITS COMMUNICATIONS HUB (FIELD JUNCTION CABINET)</b>			
	<b>1.000 EACH</b>		
Davis H. Elliot Construction Company, Inc.		\$25,000.0000	\$25,000.00
Stansell Electric Company, Inc.		\$10,679.0000	\$10,679.00
<b>725-24.31 SPARE PARTS</b>			
	<b>1.000 LS</b>		
Davis H. Elliot Construction Company, Inc.		\$170,000.0000	\$170,000.00
Stansell Electric Company, Inc.		\$146,210.0000	\$146,210.00
<b>725-24.41 BURN-IN PERIOD</b>			
	<b>1.000 LS</b>		
Davis H. Elliot Construction Company, Inc.		\$20,000.0000	\$20,000.00
Stansell Electric Company, Inc.		\$65,637.0000	\$65,637.00
<b>725-24.51 SYSTEM INTEGRATION</b>			
	<b>1.000 LS</b>		
Davis H. Elliot Construction Company, Inc.		\$90,000.0000	\$90,000.00
Stansell Electric Company, Inc.		\$297,650.0000	\$297,650.00
<b>725-24.55 AS-BUILT PLANS</b>			
	<b>1.000 LS</b>		
Davis H. Elliot Construction Company, Inc.		\$15,000.0000	\$15,000.00
Stansell Electric Company, Inc.		\$28,371.0000	\$28,371.00
<b>725-24.61 TRAINING</b>			
	<b>1.000 LS</b>		
Davis H. Elliot Construction Company, Inc.		\$10,000.0000	\$10,000.00
Stansell Electric Company, Inc.		\$16,555.0000	\$16,555.00

		UNIT PRICE	EXTENSION
<b>725-24.90 CABINET TRANSFORMER (480V TO 120V 1PH 3KVA)</b>			
	<b>41.000 EACH</b>		
Davis H. Elliot Construction Company, Inc.		\$5,000.0000	\$205,000.00
Stansell Electric Company, Inc.		\$3,643.0000	\$149,363.00
<b>740-11.02 TEMPORARY SEDIMENT TUBE 12IN</b>			
	<b>211.200 L.F.</b>		
Davis H. Elliot Construction Company, Inc.		\$12.0000	\$2,534.40
Stansell Electric Company, Inc.		\$15.1000	\$3,189.12
<b>801-01 SEEDING (WITH MULCH)</b>			
	<b>77.000 UNIT</b>		
Davis H. Elliot Construction Company, Inc.		\$45.0000	\$3,465.00
Stansell Electric Company, Inc.		\$56.5000	\$4,350.50
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>7.000 M.G.</b>		
Davis H. Elliot Construction Company, Inc.		\$100.0000	\$700.00
Stansell Electric Company, Inc.		\$126.0000	\$882.00
<b>805-01.02 TURF REINFORCEMENT MAT (CLASS II)</b>			
	<b>234.666 S.Y.</b>		
Davis H. Elliot Construction Company, Inc.		\$14.0000	\$3,285.32
Stansell Electric Company, Inc.		\$17.6000	\$4,130.12
<b>105-01 CONSTRUCTION STAKES, LINES AND GRADES</b>			
	<b>1.000 LS</b>		
Davis H. Elliot Construction Company, Inc.		\$40,000.0000	\$40,000.00
Stansell Electric Company, Inc.		\$151,452.0000	\$151,452.00
<b>201-01 CLEARING AND GRUBBING</b>			
	<b>1.000 LS</b>		
Davis H. Elliot Construction Company, Inc.		\$15,000.0000	\$15,000.00
Stansell Electric Company, Inc.		\$156,990.0000	\$156,990.00

**SUB-TOTAL ROADWAY**

Davis H. Elliot Construction Company, Inc.  
Stansell Electric Company, Inc.

\$5,980,903.32  
\$9,122,994.42

**TOTAL CONTRACT**

Davis H. Elliot Construction Company, Inc.  
Stansell Electric Company, Inc.

\$5,980,903.32  
\$9,122,994.42



**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 08, 2021**

HARDIN COUNTY (Contract No. CNV286 Call 020)

HSIP-57(82),36003-3216-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS INCLUDING RESURFACING ON S.R. 57 FROM THE MCNAIRY COUNTY LINE (L.M. 0.00) TO NEAR POSSUM TROT DRIVE (L.M. 1.30).

PROJECT LENGTH - 1.300 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2022

---

	TOTAL CONTRACT
Delta Contracting Company, LLC	\$189,130.75
Standard Construction Company, Inc.	\$340,199.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
			<b>9.000 TON</b>
	Delta Contracting Company, LLC	\$660.0000	\$5,940.00
	Standard Construction Company, Inc.	\$1,580.0000	\$14,220.00
<b>411-01.10</b>	<b>ACS MIX(PG64-22) GRADING D</b>		
			<b>1,132.000 TON</b>
	Delta Contracting Company, LLC	\$94.0000	\$106,408.00
	Standard Construction Company, Inc.	\$134.6500	\$152,423.80
<b>411-12.03</b>	<b>SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>		
			<b>3.000 L.M.</b>
	Delta Contracting Company, LLC	\$1,300.0000	\$3,900.00
	Standard Construction Company, Inc.	\$1,285.0000	\$3,855.00
<b>415-01.02</b>	<b>COLD PLANING BITUMINOUS PAVEMENT</b>		
			<b>21,355.000 S.Y.</b>
	Delta Contracting Company, LLC	\$1.2500	\$26,693.75
	Standard Construction Company, Inc.	\$3.8000	\$81,149.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
			<b>1.000 LS</b>
	Delta Contracting Company, LLC	\$6,600.0000	\$6,600.00
	Standard Construction Company, Inc.	\$28,650.0000	\$28,650.00
<b>713-02.21</b>	<b>SIGN POST DELINEATION ENHANCEMENT</b>		
			<b>114.000 L.F.</b>
	Delta Contracting Company, LLC	\$5.0000	\$570.00
	Standard Construction Company, Inc.	\$5.5000	\$627.00
<b>713-02.34</b>	<b>DELINEATORS (ALL)</b>		
			<b>16.000 EACH</b>
	Delta Contracting Company, LLC	\$125.0000	\$2,000.00
	Standard Construction Company, Inc.	\$82.5000	\$1,320.00
<b>713-11.01</b>	<b>"U" SECTION STEEL POSTS</b>		
			<b>1,300.000 LB.</b>
	Delta Contracting Company, LLC	\$3.5000	\$4,550.00
	Standard Construction Company, Inc.	\$4.4000	\$5,720.00
<b>713-11.02</b>	<b>PERFORATED/KNOCKOUT SQUARE TUBE POST</b>		
			<b>730.000 LB.</b>
	Delta Contracting Company, LLC	\$4.0000	\$2,920.00
	Standard Construction Company, Inc.	\$5.5000	\$4,015.00
<b>713-13.02</b>	<b>FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>		
			<b>85.000 S.F.</b>
	Delta Contracting Company, LLC	\$13.0000	\$1,105.00
	Standard Construction Company, Inc.	\$13.7500	\$1,168.75

		UNIT PRICE	EXTENSION
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>135.000 S.F.</b>		
Delta Contracting Company, LLC		\$14.0000	\$1,890.00
Standard Construction Company, Inc.		\$13.7500	\$1,856.25
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>10.000 EACH</b>		
Delta Contracting Company, LLC		\$25.0000	\$250.00
Standard Construction Company, Inc.		\$22.0000	\$220.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>106.000 EACH</b>		
Delta Contracting Company, LLC		\$25.0000	\$2,650.00
Standard Construction Company, Inc.		\$26.2500	\$2,782.50
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>60.000 L.F.</b>		
Delta Contracting Company, LLC		\$13.0000	\$780.00
Standard Construction Company, Inc.		\$13.6500	\$819.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>			
	<b>5.200 L.M.</b>		
Delta Contracting Company, LLC		\$2,495.0000	\$12,974.00
Standard Construction Company, Inc.		\$2,619.7500	\$13,622.70
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Delta Contracting Company, LLC		\$9,900.0000	\$9,900.00
Standard Construction Company, Inc.		\$27,750.0000	\$27,750.00

**SUB-TOTAL ROADWAY**

Delta Contracting Company, LLC

\$189,130.75

Standard Construction Company, Inc.

\$340,199.00

**TOTAL CONTRACT**

Delta Contracting Company, LLC

\$189,130.75

Standard Construction Company, Inc.

\$340,199.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 08, 2021**

HUMPHREYS COUNTY (Contract No. CNV264 Call 022)

43004-4228-04

THE REPAIR OF THE BRIDGE ON U.S. 70 (S.R. 1) OVER CULVERT BRANCH (L.M. 27.00).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2022

---

	TOTAL CONTRACT
Thomson & Thomson, Inc.	\$591,603.75
Jamison Construction, LLC	\$609,118.00
Jave, LLC	\$739,581.87
Dement Construction Company, LLC	\$782,451.95
Mid-State Construction Company, Inc.	\$798,724.06
Kiewit Infrastructure South Co.	\$948,814.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>250.000 L.F.</b>		
Thomson & Thomson, Inc.		\$12.0000	\$3,000.00
Jamison Construction, LLC		\$6.0000	\$1,500.00
Jave, LLC		\$7.4100	\$1,852.50
Dement Construction Company, LLC		\$5.0000	\$1,250.00
Mid-State Construction Company, Inc.		\$8.1200	\$2,030.00
Kiewit Infrastructure South Co.		\$8.5000	\$2,125.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>1.000 TON</b>		
Thomson & Thomson, Inc.		\$1,000.0000	\$1,000.00
Jamison Construction, LLC		\$1,100.0000	\$1,100.00
Jave, LLC		\$1,030.0000	\$1,030.00
Dement Construction Company, LLC		\$1,000.0000	\$1,000.00
Mid-State Construction Company, Inc.		\$1,282.1000	\$1,282.10
Kiewit Infrastructure South Co.		\$11,500.0000	\$11,500.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>40.000 TON</b>		
Thomson & Thomson, Inc.		\$336.0000	\$13,440.00
Jamison Construction, LLC		\$375.0000	\$15,000.00
Jave, LLC		\$346.0800	\$13,843.20
Dement Construction Company, LLC		\$336.0000	\$13,440.00
Mid-State Construction Company, Inc.		\$430.7900	\$17,231.60
Kiewit Infrastructure South Co.		\$420.0000	\$16,800.00
<b>411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>			
	<b>0.100 L.M.</b>		
Thomson & Thomson, Inc.		\$38,000.0000	\$3,800.00
Jamison Construction, LLC		\$40,000.0000	\$4,000.00
Jave, LLC		\$36,050.0000	\$3,605.00
Dement Construction Company, LLC		\$38,000.0000	\$3,800.00
Mid-State Construction Company, Inc.		\$44,873.5000	\$4,487.35
Kiewit Infrastructure South Co.		\$43,000.0000	\$4,300.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>560.000 S.Y.</b>		
Thomson & Thomson, Inc.		\$20.0000	\$11,200.00
Jamison Construction, LLC		\$10.0000	\$5,600.00
Jave, LLC		\$21.5300	\$12,056.80
Dement Construction Company, LLC		\$50.0000	\$28,000.00
Mid-State Construction Company, Inc.		\$26.8000	\$15,008.00
Kiewit Infrastructure South Co.		\$30.0000	\$16,800.00

		UNIT PRICE	EXTENSION
<b>602-10.60 BEARING DEVICE (DESCRIPTION)</b>			
	<b>12.000 EACH</b>		
Thomson & Thomson, Inc.		\$150.0000	\$1,800.00
Jamison Construction, LLC		\$917.0000	\$11,004.00
Jave, LLC		\$1,287.0000	\$15,444.00
Dement Construction Company, LLC		\$2,500.0000	\$30,000.00
Mid-State Construction Company, Inc.		\$1,750.4500	\$21,005.40
Kiewit Infrastructure South Co.		\$275.0000	\$3,300.00
<b>604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)</b>			
	<b>135.000 S.Y.</b>		
Thomson & Thomson, Inc.		\$14.0000	\$1,890.00
Jamison Construction, LLC		\$24.0000	\$3,240.00
Jave, LLC		\$37.7000	\$5,089.50
Dement Construction Company, LLC		\$20.0000	\$2,700.00
Mid-State Construction Company, Inc.		\$29.4900	\$3,981.15
Kiewit Infrastructure South Co.		\$28.0000	\$3,780.00
<b>604-05.31 BRIDGE DECK GROOVING (MECHANICAL)</b>			
	<b>155.000 S.Y.</b>		
Thomson & Thomson, Inc.		\$38.0000	\$5,890.00
Jamison Construction, LLC		\$40.0000	\$6,200.00
Jave, LLC		\$72.1000	\$11,175.50
Dement Construction Company, LLC		\$69.5400	\$10,778.70
Mid-State Construction Company, Inc.		\$59.5900	\$9,236.45
Kiewit Infrastructure South Co.		\$47.0000	\$7,285.00
<b>604-10.09 CONCRETE</b>			
	<b>45.000 C.Y.</b>		
Thomson & Thomson, Inc.		\$1,350.0000	\$60,750.00
Jamison Construction, LLC		\$1,600.0000	\$72,000.00
Jave, LLC		\$3,039.4000	\$136,773.00
Dement Construction Company, LLC		\$1,750.0000	\$78,750.00
Mid-State Construction Company, Inc.		\$1,447.8100	\$65,151.45
Kiewit Infrastructure South Co.		\$2,250.0000	\$101,250.00
<b>604-10.13 CONCRETE SLAB REMOVAL</b>			
	<b>1.000 LS</b>		
Thomson & Thomson, Inc.		\$50,000.0000	\$50,000.00
Jamison Construction, LLC		\$82,000.0000	\$82,000.00
Jave, LLC		\$48,854.0000	\$48,854.00
Dement Construction Company, LLC		\$123,000.0000	\$123,000.00
Mid-State Construction Company, Inc.		\$95,315.3600	\$95,315.36
Kiewit Infrastructure South Co.		\$175,000.0000	\$175,000.00
<b>604-10.14 REMOVE EXISTING WEARING SURFACE</b>			
	<b>1.000 LS</b>		
Thomson & Thomson, Inc.		\$25,000.0000	\$25,000.00
Jamison Construction, LLC		\$9,000.0000	\$9,000.00
Jave, LLC		\$23,690.0000	\$23,690.00
Dement Construction Company, LLC		\$5,000.0000	\$5,000.00
Mid-State Construction Company, Inc.		\$29,488.3000	\$29,488.30
Kiewit Infrastructure South Co.		\$40,000.0000	\$40,000.00

		UNIT PRICE	EXTENSION
<b>604-10.18 REINFORCING STEEL (REPAIRS)</b>			
	<b>14,710.000 LB.</b>		
Thomson & Thomson, Inc.		\$2.5000	\$36,775.00
Jamison Construction, LLC		\$2.0000	\$29,420.00
Jave, LLC		\$2.7300	\$40,158.30
Dement Construction Company, LLC		\$2.0000	\$29,420.00
Mid-State Construction Company, Inc.		\$2.3300	\$34,274.30
Kiewit Infrastructure South Co.		\$2.5000	\$36,775.00
<b>604-10.42 CONCRETE REPAIRS</b>			
	<b>25.000 C.F.</b>		
Thomson & Thomson, Inc.		\$300.0000	\$7,500.00
Jamison Construction, LLC		\$200.0000	\$5,000.00
Jave, LLC		\$362.7000	\$9,067.50
Dement Construction Company, LLC		\$380.0000	\$9,500.00
Mid-State Construction Company, Inc.		\$469.6400	\$11,741.00
Kiewit Infrastructure South Co.		\$200.0000	\$5,000.00
<b>615-01.02 PRESTRESSED CONCRETE I-BEAM (TYPE II)</b>			
	<b>270.000 L.F.</b>		
Thomson & Thomson, Inc.		\$300.0000	\$81,000.00
Jamison Construction, LLC		\$380.0000	\$102,600.00
Jave, LLC		\$331.5000	\$89,505.00
Dement Construction Company, LLC		\$400.0000	\$108,000.00
Mid-State Construction Company, Inc.		\$308.7600	\$83,365.20
Kiewit Infrastructure South Co.		\$425.0000	\$114,750.00
<b>620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)</b>			
	<b>135.000 L.F.</b>		
Thomson & Thomson, Inc.		\$300.0000	\$40,500.00
Jamison Construction, LLC		\$110.0000	\$14,850.00
Jave, LLC		\$380.9000	\$51,421.50
Dement Construction Company, LLC		\$500.0000	\$67,500.00
Mid-State Construction Company, Inc.		\$248.7200	\$33,577.20
Kiewit Infrastructure South Co.		\$400.0000	\$54,000.00
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>4.000 EACH</b>		
Thomson & Thomson, Inc.		\$1,100.0000	\$4,400.00
Jamison Construction, LLC		\$1,300.0000	\$5,200.00
Jave, LLC		\$1,483.2000	\$5,932.80
Dement Construction Company, LLC		\$1,440.0000	\$5,760.00
Mid-State Construction Company, Inc.		\$1,410.3100	\$5,641.24
Kiewit Infrastructure South Co.		\$1,350.0000	\$5,400.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>500.000 L.F.</b>		
Thomson & Thomson, Inc.		\$38.7500	\$19,375.00
Jamison Construction, LLC		\$42.0000	\$21,000.00
Jave, LLC		\$36.4000	\$18,200.00
Dement Construction Company, LLC		\$35.3400	\$17,670.00
Mid-State Construction Company, Inc.		\$49.6800	\$24,840.00
Kiewit Infrastructure South Co.		\$76.0000	\$38,000.00



		UNIT PRICE	EXTENSION
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>4.000 EACH</b>		
Thomson & Thomson, Inc.		\$2,895.0000	\$11,580.00
Jamison Construction, LLC		\$3,200.0000	\$12,800.00
Jave, LLC		\$3,266.1300	\$13,064.52
Dement Construction Company, LLC		\$3,171.0000	\$12,684.00
Mid-State Construction Company, Inc.		\$3,711.6800	\$14,846.72
Kiewit Infrastructure South Co.		\$3,600.0000	\$14,400.00
<b>705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3</b>			
	<b>4.000 EACH</b>		
Thomson & Thomson, Inc.		\$2,625.0000	\$10,500.00
Jamison Construction, LLC		\$2,950.0000	\$11,800.00
Jave, LLC		\$2,298.9600	\$9,195.84
Dement Construction Company, LLC		\$2,232.0000	\$8,928.00
Mid-State Construction Company, Inc.		\$3,365.5100	\$13,462.04
Kiewit Infrastructure South Co.		\$3,200.0000	\$12,800.00
<b>705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>			
	<b>2.000 EACH</b>		
Thomson & Thomson, Inc.		\$7,500.0000	\$15,000.00
Jamison Construction, LLC		\$4,000.0000	\$8,000.00
Jave, LLC		\$14,068.7700	\$28,137.54
Dement Construction Company, LLC		\$6,000.0000	\$12,000.00
Mid-State Construction Company, Inc.		\$9,615.7500	\$19,231.50
Kiewit Infrastructure South Co.		\$12,500.0000	\$25,000.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>200.000 L.F.</b>		
Thomson & Thomson, Inc.		\$2.0000	\$400.00
Jamison Construction, LLC		\$4.0000	\$800.00
Jave, LLC		\$4.3600	\$872.00
Dement Construction Company, LLC		\$5.0000	\$1,000.00
Mid-State Construction Company, Inc.		\$7.9300	\$1,586.00
Kiewit Infrastructure South Co.		\$2.0000	\$400.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Thomson & Thomson, Inc.		\$7,500.0000	\$7,500.00
Jamison Construction, LLC		\$42,000.0000	\$42,000.00
Jave, LLC		\$10,218.0000	\$10,218.00
Dement Construction Company, LLC		\$50,000.0000	\$50,000.00
Mid-State Construction Company, Inc.		\$63,429.4600	\$63,429.46
Kiewit Infrastructure South Co.		\$50,000.0000	\$50,000.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>400.000 L.F.</b>		
Thomson & Thomson, Inc.		\$35.0000	\$14,000.00
Jamison Construction, LLC		\$40.0000	\$16,000.00
Jave, LLC		\$137.8000	\$55,120.00
Dement Construction Company, LLC		\$60.0000	\$24,000.00
Mid-State Construction Company, Inc.		\$54.9200	\$21,968.00
Kiewit Infrastructure South Co.		\$40.0000	\$16,000.00

		UNIT PRICE	EXTENSION
<b>712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>145.000 L.F.</b>		
Thomson & Thomson, Inc.		\$40.0000	\$5,800.00
Jamison Construction, LLC		\$50.0000	\$7,250.00
Jave, LLC		\$188.5000	\$27,332.50
Dement Construction Company, LLC		\$100.0000	\$14,500.00
Mid-State Construction Company, Inc.		\$86.4700	\$12,538.15
Kiewit Infrastructure South Co.		\$60.0000	\$8,700.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>40.000 EACH</b>		
Thomson & Thomson, Inc.		\$34.0000	\$1,360.00
Jamison Construction, LLC		\$30.0000	\$1,200.00
Jave, LLC		\$38.1100	\$1,524.40
Dement Construction Company, LLC		\$35.0000	\$1,400.00
Mid-State Construction Company, Inc.		\$44.8700	\$1,794.80
Kiewit Infrastructure South Co.		\$42.0000	\$1,680.00
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>30.000 EACH</b>		
Thomson & Thomson, Inc.		\$13.0000	\$390.00
Jamison Construction, LLC		\$10.0000	\$300.00
Jave, LLC		\$15.4500	\$463.50
Dement Construction Company, LLC		\$12.0000	\$360.00
Mid-State Construction Company, Inc.		\$15.3900	\$461.70
Kiewit Infrastructure South Co.		\$16.0000	\$480.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>425.000 S.F.</b>		
Thomson & Thomson, Inc.		\$7.3500	\$3,123.75
Jamison Construction, LLC		\$8.0000	\$3,400.00
Jave, LLC		\$8.3100	\$3,531.75
Dement Construction Company, LLC		\$7.2500	\$3,081.25
Mid-State Construction Company, Inc.		\$9.3000	\$3,952.50
Kiewit Infrastructure South Co.		\$10.0000	\$4,250.00
<b>712-09.01 REMOVABLE PAVEMENT MARKING LINE</b>			
	<b>5,280.000 L.F.</b>		
Thomson & Thomson, Inc.		\$4.0000	\$21,120.00
Jamison Construction, LLC		\$3.0000	\$15,840.00
Jave, LLC		\$4.1200	\$21,753.60
Dement Construction Company, LLC		\$4.0000	\$21,120.00
Mid-State Construction Company, Inc.		\$5.1300	\$27,086.40
Kiewit Infrastructure South Co.		\$7.5000	\$39,600.00
<b>712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)</b>			
	<b>22.000 L.F.</b>		
Thomson & Thomson, Inc.		\$30.0000	\$660.00
Jamison Construction, LLC		\$18.0000	\$396.00
Jave, LLC		\$30.9000	\$679.80
Dement Construction Company, LLC		\$30.0000	\$660.00
Mid-State Construction Company, Inc.		\$38.4600	\$846.12
Kiewit Infrastructure South Co.		\$37.0000	\$814.00

		UNIT PRICE	EXTENSION
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>27.000 EACH</b>		
Thomson & Thomson, Inc.		\$50.0000	\$1,350.00
Jamison Construction, LLC		\$56.0000	\$1,512.00
Jave, LLC		\$51.5000	\$1,390.50
Dement Construction Company, LLC		\$50.0000	\$1,350.00
Mid-State Construction Company, Inc.		\$64.1100	\$1,730.97
Kiewit Infrastructure South Co.		\$125.0000	\$3,375.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>1.000 L.M.</b>		
Thomson & Thomson, Inc.		\$10,000.0000	\$10,000.00
Jamison Construction, LLC		\$11,000.0000	\$11,000.00
Jave, LLC		\$10,300.0000	\$10,300.00
Dement Construction Company, LLC		\$10,000.0000	\$10,000.00
Mid-State Construction Company, Inc.		\$12,821.0000	\$12,821.00
Kiewit Infrastructure South Co.		\$6,800.0000	\$6,800.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Thomson & Thomson, Inc.		\$90,000.0000	\$90,000.00
Jamison Construction, LLC		\$50,000.0000	\$50,000.00
Jave, LLC		\$35,218.1845	\$35,218.18
Dement Construction Company, LLC		\$37,000.0000	\$37,000.00
Mid-State Construction Company, Inc.		\$92,847.1600	\$92,847.16
Kiewit Infrastructure South Co.		\$45,000.0000	\$45,000.00
<b>730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM</b>			
	<b>1.000 EACH</b>		
Thomson & Thomson, Inc.		\$20,000.0000	\$20,000.00
Jamison Construction, LLC		\$25,000.0000	\$25,000.00
Jave, LLC		\$18,991.1400	\$18,991.14
Dement Construction Company, LLC		\$35,000.0000	\$35,000.00
Mid-State Construction Company, Inc.		\$35,257.7500	\$35,257.75
Kiewit Infrastructure South Co.		\$65,000.0000	\$65,000.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>6.000 M.G.</b>		
Thomson & Thomson, Inc.		\$50.0000	\$300.00
Jamison Construction, LLC		\$1.0000	\$6.00
Jave, LLC		\$130.0000	\$780.00
Dement Construction Company, LLC		\$50.0000	\$300.00
Mid-State Construction Company, Inc.		\$25.6400	\$153.84
Kiewit Infrastructure South Co.		\$225.0000	\$1,350.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>600.000 S.Y.</b>		
Thomson & Thomson, Inc.		\$7.0000	\$4,200.00
Jamison Construction, LLC		\$6.5000	\$3,900.00
Jave, LLC		\$8.4500	\$5,070.00
Dement Construction Company, LLC		\$10.0000	\$6,000.00
Mid-State Construction Company, Inc.		\$10.2600	\$6,156.00
Kiewit Infrastructure South Co.		\$3.5000	\$2,100.00

202-01.02 REMOVAL OF ASBESTOS

1.000 LS

	UNIT PRICE	EXTENSION
Thomson & Thomson, Inc.	\$7,000.0000	\$7,000.00
Jamison Construction, LLC	\$9,200.0000	\$9,200.00
Jave, LLC	\$8,240.0000	\$8,240.00
Dement Construction Company, LLC	\$7,500.0000	\$7,500.00
Mid-State Construction Company, Inc.	\$10,897.8500	\$10,897.85
Kiewit Infrastructure South Co.	\$15,000.0000	\$15,000.00

**SUB-TOTAL BRIDGE**

Thomson & Thomson, Inc.	\$591,603.75
Jamison Construction, LLC	\$609,118.00
Jave, LLC	\$739,581.87
Dement Construction Company, LLC	\$782,451.95
Mid-State Construction Company, Inc.	\$798,724.06
Kiewit Infrastructure South Co.	\$948,814.00

**TOTAL CONTRACT**

Thomson & Thomson, Inc.	\$591,603.75
Jamison Construction, LLC	\$609,118.00
Jave, LLC	\$739,581.87
Dement Construction Company, LLC	\$782,451.95
Mid-State Construction Company, Inc.	\$798,724.06
Kiewit Infrastructure South Co.	\$948,814.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 08, 2021**

JACKSON COUNTY (Contract No. CNV310 Call 023)

44999-3603-04

THE CONSTRUCTION OF A TDOT MAINTENANCE BUILDING AT 2636 S GRUNDY QUARLES HIGHWAY IN GAINESBORO.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2022

---

	TOTAL CONTRACT
H & H Construction, Inc.	\$611,990.00

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
<b>607-65.20 SITE PREPARATION</b>	<b>1.000 EACH</b>		
H & H Construction, Inc.		\$122,398.0000	\$122,398.00
<b>680-02.01 BUILDING (FOUNDATION AND STRUCTURE)</b>	<b>1.000 EACH</b>		
H & H Construction, Inc.		\$214,196.5000	\$214,196.50
<b>680-02.02 BUILDING (INTERIOR CONSTRUCTION)</b>	<b>1.000 EACH</b>		
H & H Construction, Inc.		\$244,796.0000	\$244,796.00
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
H & H Construction, Inc.		\$30,599.5000	\$30,599.50

**SUB-TOTAL MAINTENANCE**

H & H Construction, Inc.

\$611,990.00

**TOTAL CONTRACT**

H & H Construction, Inc.

\$611,990.00



**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 08, 2021**

KNOX COUNTY (Contract No. CNV292 Call 024)

47004-4161-04

THE REPAIR OF THE BRIDGE ON I-40 OVER U.S. 70 (S.R. 9, ASHEVILLE HIGHWAY) (L.M. 25.06).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2021

---

	TOTAL CONTRACT
Southern Constructors, Inc.	\$342,885.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>202-01.02 REMOVAL OF ASBESTOS</b>			
	<b>1.000 LS</b>		
Southern Constructors, Inc.		\$40,000.0000	\$40,000.00
<b>603-05.20 CONTAINMENT &amp; DISPOSAL OF WASTE(BRIDGE NO. 47-10040-25.06)</b>			
	<b>1.000 LS</b>		
Southern Constructors, Inc.		\$20,000.0000	\$20,000.00
<b>604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)</b>			
	<b>30.000 S.Y.</b>		
Southern Constructors, Inc.		\$75.0000	\$2,250.00
<b>604-10.05 CONCRETE</b>			
	<b>44.000 S.F.</b>		
Southern Constructors, Inc.		\$400.0000	\$17,600.00
<b>604-10.54 CONCRETE REPAIRS</b>			
	<b>16.000 S.F.</b>		
Southern Constructors, Inc.		\$400.0000	\$6,400.00
<b>604-10.69 PRESTRESSING STRAND SPLICE</b>			
	<b>2.000 EACH</b>		
Southern Constructors, Inc.		\$7,500.0000	\$15,000.00
<b>604-10.83 COMPOSITE FIBER ENCASEMENT</b>			
	<b>508.000 S.F.</b>		
Southern Constructors, Inc.		\$120.0000	\$60,960.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Southern Constructors, Inc.		\$50,000.0000	\$50,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>110.000 EACH</b>		
Southern Constructors, Inc.		\$35.0000	\$3,850.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>767.000 S.F.</b>		
Southern Constructors, Inc.		\$15.0000	\$11,505.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>6.000 EACH</b>		
Southern Constructors, Inc.		\$2,000.0000	\$12,000.00
<b>712-09.01 REMOVABLE PAVEMENT MARKING LINE</b>			
	<b>2,930.000 L.F.</b>		
Southern Constructors, Inc.		\$4.0000	\$11,720.00

		UNIT PRICE	EXTENSION
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>7.000 EACH</b>		
Southern Constructors, Inc.		\$7,000.0000	\$49,000.00
<b>713-16.02 TRUCK MOUNTED IMPACT ATTENUATOR (W/FLASHING ARROW BOARD)</b>			
	<b>1.000 EACH</b>		
Southern Constructors, Inc.		\$3,000.0000	\$3,000.00
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>1,100.000 L.F.</b>		
Southern Constructors, Inc.		\$3.0000	\$3,300.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>0.220 L.M.</b>		
Southern Constructors, Inc.		\$15,000.0000	\$3,300.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Southern Constructors, Inc.		\$15,000.0000	\$15,000.00
<b>712-08.12 QUEUE PROTECTION TRUCK</b>			
	<b>6.000 DAY</b>		
Southern Constructors, Inc.		\$3,000.0000	\$18,000.00

**SUB-TOTAL BRIDGE**

Southern Constructors, Inc.

\$342,885.00

**TOTAL CONTRACT**

Southern Constructors, Inc.

\$342,885.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 08, 2021**

MCMINN COUNTY (Contract No. CNV301 Call 025)

54014-4223-04

THE REPAIR OF THE BRIDGE ON S.R. 310 OVER CONASAUGA CREEK (L.M. 4.36).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2022

---

TOTAL CONTRACT	
Southern Constructors, Inc.	\$685,983.00
Mid-State Construction Company, Inc.	\$702,220.49

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
			<b>1.000 LS</b>
	Southern Constructors, Inc.	\$10,000.0000	\$10,000.00
	Mid-State Construction Company, Inc.	\$7,999.8000	\$7,999.80
<b>201-07.01</b>	<b>REMOVAL AND DISPOSAL OF BRUSH &amp; TREES</b>		
			<b>1.000 LS</b>
	Southern Constructors, Inc.	\$18,000.0000	\$18,000.00
	Mid-State Construction Company, Inc.	\$8,463.6500	\$8,463.65
<b>202-04.01</b>	<b>REMOVAL OF STRUCTURES (BRIDGE NO. 54-SR310-04.36)</b>		
			<b>1.000 LS</b>
	Southern Constructors, Inc.	\$5,000.0000	\$5,000.00
	Mid-State Construction Company, Inc.	\$11,724.6600	\$11,724.66
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
			<b>1.000 C.Y.</b>
	Southern Constructors, Inc.	\$65.0000	\$65.00
	Mid-State Construction Company, Inc.	\$666.6500	\$666.65
<b>209-08.02</b>	<b>TEMPORARY SILT FENCE (WITH BACKING)</b>		
			<b>600.000 L.F.</b>
	Southern Constructors, Inc.	\$8.0000	\$4,800.00
	Mid-State Construction Company, Inc.	\$5.6700	\$3,402.00
<b>307-01.08</b>	<b>ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>		
			<b>55.000 TON</b>
	Southern Constructors, Inc.	\$250.0000	\$13,750.00
	Mid-State Construction Company, Inc.	\$513.3200	\$28,232.60
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
			<b>0.750 TON</b>
	Southern Constructors, Inc.	\$900.0000	\$675.00
	Mid-State Construction Company, Inc.	\$1,333.3100	\$999.98
<b>411-01.10</b>	<b>ACS MIX(PG64-22) GRADING D</b>		
			<b>134.000 TON</b>
	Southern Constructors, Inc.	\$250.0000	\$33,500.00
	Mid-State Construction Company, Inc.	\$439.9900	\$58,958.66
<b>411-12.04</b>	<b>SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>		
			<b>0.300 L.M.</b>
	Southern Constructors, Inc.	\$2,000.0000	\$600.00
	Mid-State Construction Company, Inc.	\$1,999.9700	\$599.99
<b>415-01.01</b>	<b>COLD PLANING BITUMINOUS PAVEMENT</b>		
			<b>150.000 TON</b>
	Southern Constructors, Inc.	\$140.0000	\$21,000.00
	Mid-State Construction Company, Inc.	\$146.6600	\$21,999.00

		UNIT PRICE	EXTENSION
<b>602-10.32 STRUCTURAL STEEL (REPAIRS)</b>			
	<b>140.000 LB.</b>		
Southern Constructors, Inc.		\$75.0000	\$10,500.00
Mid-State Construction Company, Inc.		\$104.0900	\$14,572.60
<b>602-10.51 STRUCTURAL STEEL REPAIR(DESCRIPTION)</b>			
	<b>2.000 EACH</b>		
Southern Constructors, Inc.		\$5,000.0000	\$10,000.00
Mid-State Construction Company, Inc.		\$2,012.8700	\$4,025.74
<b>603-02.01 REPAINTING EXISTING STEEL STRUCTURES (BRIDGE NO. 54-SR310-04.36)</b>			
	<b>1.000 LS</b>		
Southern Constructors, Inc.		\$60,000.0000	\$60,000.00
Mid-State Construction Company, Inc.		\$65,331.7000	\$65,331.70
<b>603-05.20 CONTAINMENT &amp; DISPOSAL OF WASTE(BRIDGE NO. 54-SR310-04.36)</b>			
	<b>1.000 LS</b>		
Southern Constructors, Inc.		\$30,000.0000	\$30,000.00
Mid-State Construction Company, Inc.		\$27,999.3000	\$27,999.30
<b>604-02.03 EPOXY COATED REINFORCING STEEL</b>			
	<b>67.000 LB.</b>		
Southern Constructors, Inc.		\$4.0000	\$268.00
Mid-State Construction Company, Inc.		\$20.6500	\$1,383.55
<b>604-10.05 CONCRETE</b>			
	<b>2.000 S.F.</b>		
Southern Constructors, Inc.		\$500.0000	\$1,000.00
Mid-State Construction Company, Inc.		\$1,018.9700	\$2,037.94
<b>604-10.14 REMOVE EXISTING WEARING SURFACE</b>			
	<b>1.000 LS</b>		
Southern Constructors, Inc.		\$35,000.0000	\$35,000.00
Mid-State Construction Company, Inc.		\$31,332.5500	\$31,332.55
<b>604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)</b>			
	<b>46.000 S.Y.</b>		
Southern Constructors, Inc.		\$825.0000	\$37,950.00
Mid-State Construction Company, Inc.		\$577.3700	\$26,559.02
<b>604-10.42 CONCRETE REPAIRS</b>			
	<b>8.000 C.F.</b>		
Southern Constructors, Inc.		\$300.0000	\$2,400.00
Mid-State Construction Company, Inc.		\$295.8600	\$2,366.88
<b>604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)</b>			
	<b>50.000 S.Y.</b>		
Southern Constructors, Inc.		\$300.0000	\$15,000.00
Mid-State Construction Company, Inc.		\$289.7500	\$14,487.50

		UNIT PRICE	EXTENSION
<b>604-10.54 CONCRETE REPAIRS</b>			
	<b>2.000 S.F.</b>		
Southern Constructors, Inc.		\$500.0000	\$1,000.00
Mid-State Construction Company, Inc.		\$1,018.9700	\$2,037.94
<b>604-10.58 EPOXY INJECTION (INJECTION)</b>			
	<b>1.000 GAL.</b>		
Southern Constructors, Inc.		\$250.0000	\$250.00
Mid-State Construction Company, Inc.		\$1,333.3000	\$1,333.30
<b>604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)</b>			
	<b>6.000 L.F.</b>		
Southern Constructors, Inc.		\$300.0000	\$1,800.00
Mid-State Construction Company, Inc.		\$799.9800	\$4,799.88
<b>610-10.45 DECK DRAINS (EXTENSIONS)</b>			
	<b>18.000 EACH</b>		
Southern Constructors, Inc.		\$1,200.0000	\$21,600.00
Mid-State Construction Company, Inc.		\$862.0500	\$15,516.90
<b>617-01 BRIDGE DECK SEALANT</b>			
	<b>273.000 S.Y.</b>		
Southern Constructors, Inc.		\$35.0000	\$9,555.00
Mid-State Construction Company, Inc.		\$32.4100	\$8,847.93
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>2.000 EACH</b>		
Southern Constructors, Inc.		\$1,600.0000	\$3,200.00
Mid-State Construction Company, Inc.		\$1,979.9500	\$3,959.90
<b>705-04.50 PORTABLE BARRIER RAIL DELINEATOR</b>			
	<b>18.000 EACH</b>		
Southern Constructors, Inc.		\$20.0000	\$360.00
Mid-State Construction Company, Inc.		\$20.0000	\$360.00
<b>705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)</b>			
	<b>50.000 L.F.</b>		
Southern Constructors, Inc.		\$50.0000	\$2,500.00
Mid-State Construction Company, Inc.		\$62.4000	\$3,120.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>2.000 EACH</b>		
Southern Constructors, Inc.		\$4,000.0000	\$8,000.00
Mid-State Construction Company, Inc.		\$4,733.2200	\$9,466.44
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Southern Constructors, Inc.		\$45,000.0000	\$45,000.00
Mid-State Construction Company, Inc.		\$50,664.4700	\$50,664.47



		UNIT PRICE	EXTENSION
<b>712-02.10 PORTABLE BARRIER RAIL (MASH TL-3)</b>			
	<b>375.000 L.F.</b>		
Southern Constructors, Inc.		\$60.0000	\$22,500.00
Mid-State Construction Company, Inc.		\$50.1300	\$18,798.75
<b>712-02.12 PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)</b>			
	<b>330.000 L.F.</b>		
Southern Constructors, Inc.		\$105.0000	\$34,650.00
Mid-State Construction Company, Inc.		\$60.8900	\$20,093.70
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
	<b>4.000 EACH</b>		
Southern Constructors, Inc.		\$7,500.0000	\$30,000.00
Mid-State Construction Company, Inc.		\$5,999.8500	\$23,999.40
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>42.000 EACH</b>		
Southern Constructors, Inc.		\$35.0000	\$1,470.00
Mid-State Construction Company, Inc.		\$46.6700	\$1,960.14
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>10.000 EACH</b>		
Southern Constructors, Inc.		\$40.0000	\$400.00
Mid-State Construction Company, Inc.		\$33.3300	\$333.30
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>923.000 S.F.</b>		
Southern Constructors, Inc.		\$15.0000	\$13,845.00
Mid-State Construction Company, Inc.		\$11.0000	\$10,153.00
<b>712-09.01 REMOVABLE PAVEMENT MARKING LINE</b>			
	<b>1,800.000 L.F.</b>		
Southern Constructors, Inc.		\$5.0000	\$9,000.00
Mid-State Construction Company, Inc.		\$2.9300	\$5,274.00
<b>712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)</b>			
	<b>40.000 L.F.</b>		
Southern Constructors, Inc.		\$30.0000	\$1,200.00
Mid-State Construction Company, Inc.		\$28.0000	\$1,120.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>9.000 EACH</b>		
Southern Constructors, Inc.		\$7,500.0000	\$67,500.00
Mid-State Construction Company, Inc.		\$6,199.8500	\$55,798.65
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>9.000 EACH</b>		
Southern Constructors, Inc.		\$300.0000	\$2,700.00
Mid-State Construction Company, Inc.		\$266.6600	\$2,399.94

		UNIT PRICE	EXTENSION
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>9.000 EACH</b>		
Southern Constructors, Inc.		\$30.0000	\$270.00
Mid-State Construction Company, Inc.		\$26.6700	\$240.03
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>0.550 L.M.</b>		
Southern Constructors, Inc.		\$8,500.0000	\$4,675.00
Mid-State Construction Company, Inc.		\$9,333.1100	\$5,133.21
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Southern Constructors, Inc.		\$35,000.0000	\$35,000.00
Mid-State Construction Company, Inc.		\$58,334.1400	\$58,334.14
<b>730-40.02 TEMPORARY TRAFFIC SIGNAL SYSTEM</b>			
	<b>1.000 LS</b>		
Southern Constructors, Inc.		\$60,000.0000	\$60,000.00
Mid-State Construction Company, Inc.		\$65,331.7000	\$65,331.70

**SUB-TOTAL BRIDGE**

Southern Constructors, Inc.	\$685,983.00
Mid-State Construction Company, Inc.	\$702,220.49

**TOTAL CONTRACT**

Southern Constructors, Inc.	\$685,983.00
Mid-State Construction Company, Inc.	\$702,220.49

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 08, 2021**

OVERTON COUNTY (Contract No. CNV306 Call 026)

HSIP-111(110),67001-3294-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS INCLUDING SIGNALS ON S.R. 111 FROM WEST OF S.R. 294 (L.M. 17.40) TO EAST OF DOVE LANE (L.M. 17.90).

PROJECT LENGTH - 0.501 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2022

DBE GOAL 6.00%

---

	TOTAL CONTRACT
Mack Construction, LLC	\$291,634.00
Rogers Group, Inc.	\$395,303.50

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>			
		<b>1.000 LS</b>		
	Mack Construction, LLC		\$7,500.0000	\$7,500.00
	Rogers Group, Inc.		\$12,858.5100	\$12,858.51
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>			
		<b>52.000 C.Y.</b>		
	Mack Construction, LLC		\$150.0000	\$7,800.00
	Rogers Group, Inc.		\$434.7200	\$22,605.44
<b>203-03</b>	<b>BORROW EXCAVATION (UNCLASSIFIED)</b>			
		<b>28.000 C.Y.</b>		
	Mack Construction, LLC		\$300.0000	\$8,400.00
	Rogers Group, Inc.		\$120.8900	\$3,384.92
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>			
		<b>5.000 C.Y.</b>		
	Mack Construction, LLC		\$150.0000	\$750.00
	Rogers Group, Inc.		\$106.5400	\$532.70
<b>209-08.03</b>	<b>TEMPORARY SILT FENCE (WITHOUT BACKING)</b>			
		<b>715.000 L.F.</b>		
	Mack Construction, LLC		\$5.0000	\$3,575.00
	Rogers Group, Inc.		\$5.0800	\$3,632.20
<b>209-40.30</b>	<b>CATCH BASIN PROTECTION (TYPE A)</b>			
		<b>1.000 EACH</b>		
	Mack Construction, LLC		\$1,400.0000	\$1,400.00
	Rogers Group, Inc.		\$1,692.3100	\$1,692.31
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
		<b>65.000 TON</b>		
	Mack Construction, LLC		\$90.0000	\$5,850.00
	Rogers Group, Inc.		\$125.0000	\$8,125.00
<b>307-01.08</b>	<b>ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
		<b>11.000 TON</b>		
	Mack Construction, LLC		\$500.0000	\$5,500.00
	Rogers Group, Inc.		\$1,500.0000	\$16,500.00
<b>402-01</b>	<b>BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
		<b>0.200 TON</b>		
	Mack Construction, LLC		\$2,500.0000	\$500.00
	Rogers Group, Inc.		\$3,000.0000	\$600.00
<b>402-02</b>	<b>AGGREGATE FOR COVER MATERIAL (PC)</b>			
		<b>0.500 TON</b>		
	Mack Construction, LLC		\$130.0000	\$65.00
	Rogers Group, Inc.		\$500.0000	\$250.00

		UNIT PRICE	EXTENSION
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>0.100 TON</b>		
Mack Construction, LLC		\$2,500.0000	\$250.00
Rogers Group, Inc.		\$2,000.0000	\$200.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>5.000 TON</b>		
Mack Construction, LLC		\$560.0000	\$2,800.00
Rogers Group, Inc.		\$2,000.0000	\$10,000.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>21.000 S.Y.</b>		
Mack Construction, LLC		\$310.0000	\$6,510.00
Rogers Group, Inc.		\$300.0000	\$6,300.00
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>1.000 EACH</b>		
Mack Construction, LLC		\$160.0000	\$160.00
Rogers Group, Inc.		\$307.6900	\$307.69
<b>705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT</b>			
	<b>2.000 EACH</b>		
Mack Construction, LLC		\$2,800.0000	\$5,600.00
Rogers Group, Inc.		\$2,307.6900	\$4,615.38
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>100.000 L.F.</b>		
Mack Construction, LLC		\$11.0000	\$1,100.00
Rogers Group, Inc.		\$6.1500	\$615.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>172.000 L.F.</b>		
Mack Construction, LLC		\$36.0000	\$6,192.00
Rogers Group, Inc.		\$61.5400	\$10,584.88
<b>705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3</b>			
	<b>1.000 EACH</b>		
Mack Construction, LLC		\$1,700.0000	\$1,700.00
Rogers Group, Inc.		\$1,692.3100	\$1,692.31
<b>705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>			
	<b>2.000 EACH</b>		
Mack Construction, LLC		\$3,250.0000	\$6,500.00
Rogers Group, Inc.		\$4,923.0800	\$9,846.16
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>50.000 L.F.</b>		
Mack Construction, LLC		\$6.0000	\$300.00
Rogers Group, Inc.		\$6.1500	\$307.50

		UNIT PRICE	EXTENSION
<b>706-06.03 RADIUS RAIL</b>			
	<b>75.000 L.F.</b>		
Mack Construction, LLC		\$55.0000	\$4,125.00
Rogers Group, Inc.		\$92.3100	\$6,923.25
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>100.000 TON</b>		
Mack Construction, LLC		\$72.0000	\$7,200.00
Rogers Group, Inc.		\$117.9200	\$11,792.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Mack Construction, LLC		\$32,000.0000	\$32,000.00
Rogers Group, Inc.		\$52,500.0000	\$52,500.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>156.000 EACH</b>		
Mack Construction, LLC		\$40.0000	\$6,240.00
Rogers Group, Inc.		\$30.7700	\$4,800.12
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>360.000 S.F.</b>		
Mack Construction, LLC		\$10.0000	\$3,600.00
Rogers Group, Inc.		\$12.3100	\$4,431.60
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Mack Construction, LLC		\$1,900.0000	\$3,800.00
Rogers Group, Inc.		\$1,230.7700	\$2,461.54
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>984.000 LB.</b>		
Mack Construction, LLC		\$6.0000	\$5,904.00
Rogers Group, Inc.		\$4.9400	\$4,860.96
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>99.000 S.F.</b>		
Mack Construction, LLC		\$17.0000	\$1,683.00
Rogers Group, Inc.		\$19.1200	\$1,892.88
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>45.000 S.F.</b>		
Mack Construction, LLC		\$18.0000	\$810.00
Rogers Group, Inc.		\$20.2600	\$911.70
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>15.000 EACH</b>		
Mack Construction, LLC		\$63.0000	\$945.00
Rogers Group, Inc.		\$49.2300	\$738.45

		UNIT PRICE	EXTENSION
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Mack Construction, LLC		\$8,500.0000	\$17,000.00
Rogers Group, Inc.		\$10,461.5400	\$20,923.08
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>7.000 EACH</b>		
Mack Construction, LLC		\$125.0000	\$875.00
Rogers Group, Inc.		\$153.8500	\$1,076.95
<b>716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>202.000 EACH</b>		
Mack Construction, LLC		\$10.0000	\$2,020.00
Rogers Group, Inc.		\$12.3100	\$2,486.62
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>18.000 S.Y.</b>		
Mack Construction, LLC		\$32.0000	\$576.00
Rogers Group, Inc.		\$38.4600	\$692.28
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>50.000 L.F.</b>		
Mack Construction, LLC		\$19.0000	\$950.00
Rogers Group, Inc.		\$23.0800	\$1,154.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>1.000 EACH</b>		
Mack Construction, LLC		\$250.0000	\$250.00
Rogers Group, Inc.		\$307.6900	\$307.69
<b>716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)</b>			
	<b>1.000 EACH</b>		
Mack Construction, LLC		\$315.0000	\$315.00
Rogers Group, Inc.		\$384.6200	\$384.62
<b>716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)</b>			
	<b>35.000 L.F.</b>		
Mack Construction, LLC		\$10.0000	\$350.00
Rogers Group, Inc.		\$12.3100	\$430.85
<b>716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>2.000 EACH</b>		
Mack Construction, LLC		\$125.0000	\$250.00
Rogers Group, Inc.		\$153.8500	\$307.70
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>2.400 L.M.</b>		
Mack Construction, LLC		\$8,125.0000	\$19,500.00
Rogers Group, Inc.		\$10,000.0000	\$24,000.00



		UNIT PRICE	EXTENSION
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Mack Construction, LLC		\$47,000.0000	\$47,000.00
Rogers Group, Inc.		\$57,500.0000	\$57,500.00
<b>730-02.01 SIGNAL HEAD ASSEMBLY (110)</b>			
	<b>3.000 EACH</b>		
Mack Construction, LLC		\$405.0000	\$1,215.00
Rogers Group, Inc.		\$508.4300	\$1,525.29
<b>730-02.21 SIGNAL HEAD ASSEMBLY (220)</b>			
	<b>2.000 EACH</b>		
Mack Construction, LLC		\$800.0000	\$1,600.00
Rogers Group, Inc.		\$993.3200	\$1,986.64
<b>730-02.30 SIGNAL HEAD ASSEMBLY (330)</b>			
	<b>1.000 EACH</b>		
Mack Construction, LLC		\$1,115.0000	\$1,115.00
Rogers Group, Inc.		\$1,399.7500	\$1,399.75
<b>730-05.01 ELECTRICAL SERVICE CONNECTION</b>			
	<b>1.000 EACH</b>		
Mack Construction, LLC		\$4,375.0000	\$4,375.00
Rogers Group, Inc.		\$5,492.3100	\$5,492.31
<b>730-08.02 SIGNAL CABLE - 5 CONDUCTOR</b>			
	<b>129.000 L.F.</b>		
Mack Construction, LLC		\$3.0000	\$387.00
Rogers Group, Inc.		\$3.1400	\$405.06
<b>730-09.20 SPAN WIRE ASSEMBLY</b>			
	<b>140.000 L.F.</b>		
Mack Construction, LLC		\$4.0000	\$560.00
Rogers Group, Inc.		\$4.7100	\$659.40
<b>730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER</b>			
	<b>140.000 L.F.</b>		
Mack Construction, LLC		\$4.0000	\$560.00
Rogers Group, Inc.		\$4.7100	\$659.40
<b>730-15.07 CABINET (FLASHING BEACON)</b>			
	<b>1.000 EACH</b>		
Mack Construction, LLC		\$4,000.0000	\$4,000.00
Rogers Group, Inc.		\$5,115.6900	\$5,115.69
<b>730-16.03 CONTROLLER (FLASHING BEACON)</b>			
	<b>1.000 EACH</b>		
Mack Construction, LLC		\$1,600.0000	\$1,600.00
Rogers Group, Inc.		\$1,977.2300	\$1,977.23

		UNIT PRICE	EXTENSION
<b>730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT)</b>			
	<b>2.000 EACH</b>		
Mack Construction, LLC		\$19,000.0000	\$38,000.00
Rogers Group, Inc.		\$23,770.7100	\$47,541.42
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>172.000 S.Y.</b>		
Mack Construction, LLC		\$30.0000	\$5,160.00
Rogers Group, Inc.		\$22.4800	\$3,866.56
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>1.100 M.G.</b>		
Mack Construction, LLC		\$70.0000	\$77.00
Rogers Group, Inc.		\$153.8500	\$169.24
<b>803-01 SODDING (NEW SOD)</b>			
	<b>110.000 S.Y.</b>		
Mack Construction, LLC		\$14.0000	\$1,540.00
Rogers Group, Inc.		\$36.9200	\$4,061.20
<b>203-04 PLACING AND SPREADING TOPSOIL</b>			
	<b>18.000 C.Y.</b>		
Mack Construction, LLC		\$200.0000	\$3,600.00
Rogers Group, Inc.		\$289.8900	\$5,218.02

**SUB-TOTAL ROADWAY**

Mack Construction, LLC

\$291,634.00

Rogers Group, Inc.

\$395,303.50

**TOTAL CONTRACT**

Mack Construction, LLC

\$291,634.00

Rogers Group, Inc.

\$395,303.50

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 08, 2021**

RUTHERFORD COUNTY (Contract No. CNV203 Call 027)

STP/HIP-M-99(64),75013-3251-14

THE GRADING, DRAINAGE, CONSTRUCTION OF RETAINING WALLS, SIGNALS AND PAVING ON S.R. 99 (NEW SALEM HIGHWAY) FROM NEAR I-24 (L.M. 18.52) TO S.R. 96 (OLD FORT PARKWAY) (L.M. 19.47).

PROJECT LENGTH - 0.951 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2023

DBE GOAL 9.00%

---

	TOTAL CONTRACT
Rogers Group, Inc.	\$14,992,099.00
Dement Construction Company, LLC	\$16,598,498.43
Civil Constructors, LLC	\$17,031,367.62

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01 CONSTRUCTION STAKES, LINES AND GRADES</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$188,000.0000	\$188,000.00
Dement Construction Company, LLC		\$140,000.0000	\$140,000.00
Civil Constructors, LLC		\$114,790.0000	\$114,790.00
<b>109-10.01 TRAINEE</b>			
	<b>2,840.000 HOUR</b>		
Rogers Group, Inc.		\$0.8000	\$2,272.00
Dement Construction Company, LLC		\$0.8000	\$2,272.00
Civil Constructors, LLC		\$0.8000	\$2,272.00
<b>201-01 CLEARING AND GRUBBING</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$15,000.0000	\$15,000.00
Dement Construction Company, LLC		\$1,883,000.0000	\$1,883,000.00
Civil Constructors, LLC		\$131,850.0000	\$131,850.00
<b>202-01.50 REMOVAL OF STRUCTURES AND OBSTRUCTIONS</b>			
	<b>17.000 EACH</b>		
Rogers Group, Inc.		\$988.0000	\$16,796.00
Dement Construction Company, LLC		\$886.7600	\$15,074.92
Civil Constructors, LLC		\$350.0000	\$5,950.00
<b>202-01.51 REMOVAL OF STRUCTURES AND OBSTRUCTIONS</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$2,075.0000	\$2,075.00
Dement Construction Company, LLC		\$975.0000	\$975.00
Civil Constructors, LLC		\$350.0000	\$350.00
<b>202-01.52 REMOVAL OF STRUCTURES AND OBSTRUCTIONS</b>			
	<b>36.000 EACH</b>		
Rogers Group, Inc.		\$1,145.0000	\$41,220.00
Dement Construction Company, LLC		\$975.0000	\$35,100.00
Civil Constructors, LLC		\$350.0000	\$12,600.00
<b>202-01.53 REMOVAL OF STRUCTURES AND OBSTRUCTIONS</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$1,559.0000	\$6,236.00
Dement Construction Company, LLC		\$975.0000	\$3,900.00
Civil Constructors, LLC		\$6,250.0000	\$25,000.00
<b>202-02.01 REMOVAL OF PIPE (15")</b>			
	<b>1,262.000 L.F.</b>		
Rogers Group, Inc.		\$36.5000	\$46,063.00
Dement Construction Company, LLC		\$25.8300	\$32,597.46
Civil Constructors, LLC		\$35.0000	\$44,170.00

		UNIT PRICE	EXTENSION
<b>202-02.02 REMOVAL OF PIPE (18")</b>			
	<b>1,375.000 L.F.</b>		
Rogers Group, Inc.		\$41.5000	\$57,062.50
Dement Construction Company, LLC		\$29.8800	\$41,085.00
Civil Constructors, LLC		\$35.0000	\$48,125.00
<b>202-02.03 REMOVAL OF PIPE (24")</b>			
	<b>382.000 L.F.</b>		
Rogers Group, Inc.		\$23.5000	\$8,977.00
Dement Construction Company, LLC		\$38.5500	\$14,726.10
Civil Constructors, LLC		\$35.0000	\$13,370.00
<b>202-02.04 REMOVAL OF PIPE (30"x19")</b>			
	<b>219.000 L.F.</b>		
Rogers Group, Inc.		\$26.5000	\$5,803.50
Dement Construction Company, LLC		\$57.7900	\$12,656.01
Civil Constructors, LLC		\$35.0000	\$7,665.00
<b>202-03.01 REMOVAL OF ASPHALT PAVEMENT</b>			
	<b>3,643.000 S.Y.</b>		
Rogers Group, Inc.		\$2.3500	\$8,561.05
Dement Construction Company, LLC		\$15.0000	\$54,645.00
Civil Constructors, LLC		\$9.3000	\$33,879.90
<b>203-01 ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>			
	<b>24,562.000 C.Y.</b>		
Rogers Group, Inc.		\$14.5000	\$356,149.00
Dement Construction Company, LLC		\$16.0000	\$392,992.00
Civil Constructors, LLC		\$25.0000	\$614,050.00
<b>203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)</b>			
	<b>890.000 TON</b>		
Rogers Group, Inc.		\$23.5000	\$20,915.00
Dement Construction Company, LLC		\$30.0000	\$26,700.00
Civil Constructors, LLC		\$28.7500	\$25,587.50
<b>203-03 BORROW EXCAVATION (UNCLASSIFIED)</b>			
	<b>6,272.000 C.Y.</b>		
Rogers Group, Inc.		\$15.6000	\$97,843.20
Dement Construction Company, LLC		\$30.0000	\$188,160.00
Civil Constructors, LLC		\$25.7500	\$161,504.00
<b>203-04 PLACING AND SPREADING TOPSOIL</b>			
	<b>1,950.000 C.Y.</b>		
Rogers Group, Inc.		\$6.5000	\$12,675.00
Dement Construction Company, LLC		\$15.5000	\$30,225.00
Civil Constructors, LLC		\$23.5000	\$45,825.00

		UNIT PRICE	EXTENSION
<b>203-05 UNDERCUTTING</b>			
	<b>1,942.000 C.Y.</b>		
Rogers Group, Inc.		\$14.5000	\$28,159.00
Dement Construction Company, LLC		\$21.0000	\$40,782.00
Civil Constructors, LLC		\$32.7500	\$63,600.50
<b>204-08 FOUNDATION FILL MATERIAL</b>			
	<b>61.000 C.Y.</b>		
Rogers Group, Inc.		\$364.0000	\$22,204.00
Dement Construction Company, LLC		\$55.0000	\$3,355.00
Civil Constructors, LLC		\$98.0000	\$5,978.00
<b>209-05 SEDIMENT REMOVAL</b>			
	<b>1,083.000 C.Y.</b>		
Rogers Group, Inc.		\$12.5000	\$13,537.50
Dement Construction Company, LLC		\$20.0000	\$21,660.00
Civil Constructors, LLC		\$15.5000	\$16,786.50
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>933.000 L.F.</b>		
Rogers Group, Inc.		\$4.3000	\$4,011.90
Dement Construction Company, LLC		\$4.1500	\$3,871.95
Civil Constructors, LLC		\$4.4000	\$4,105.20
<b>209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)</b>			
	<b>11,386.000 L.F.</b>		
Rogers Group, Inc.		\$1.8500	\$21,064.10
Dement Construction Company, LLC		\$1.7500	\$19,925.50
Civil Constructors, LLC		\$1.9000	\$21,633.40
<b>209-08.07 ROCK CHECK DAM</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$312.0000	\$624.00
Dement Construction Company, LLC		\$300.0000	\$600.00
Civil Constructors, LLC		\$336.0000	\$672.00
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>23.000 EACH</b>		
Rogers Group, Inc.		\$470.0000	\$10,810.00
Dement Construction Company, LLC		\$450.0000	\$10,350.00
Civil Constructors, LLC		\$362.0000	\$8,326.00
<b>209-09.01 SANDBAGS</b>			
	<b>300.000 BAG</b>		
Rogers Group, Inc.		\$20.7500	\$6,225.00
Dement Construction Company, LLC		\$10.0000	\$3,000.00
Civil Constructors, LLC		\$5.2000	\$1,560.00

		UNIT PRICE	EXTENSION
<b>209-09.04 SEDIMENT FILTER BAG(15' X 10')</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$156.0000	\$312.00
Dement Construction Company, LLC		\$150.0000	\$300.00
Civil Constructors, LLC		\$388.0000	\$776.00
<b>209-09.43 CURB INLET PROTECTION (TYPE 4)</b>			
	<b>53.000 EACH</b>		
Rogers Group, Inc.		\$156.0000	\$8,268.00
Dement Construction Company, LLC		\$150.0000	\$7,950.00
Civil Constructors, LLC		\$207.0000	\$10,971.00
<b>209-20.04 POLYETHYLENE SHEETING (10 MIL.)</b>			
	<b>50.000 S.Y.</b>		
Rogers Group, Inc.		\$26.0000	\$1,300.00
Dement Construction Company, LLC		\$25.0000	\$1,250.00
Civil Constructors, LLC		\$4.4000	\$220.00
<b>209-40.33 CATCH BASIN PROTECTION (TYPE D)</b>			
	<b>27.000 EACH</b>		
Rogers Group, Inc.		\$229.0000	\$6,183.00
Dement Construction Company, LLC		\$220.0000	\$5,940.00
Civil Constructors, LLC		\$233.0000	\$6,291.00
<b>209-40.34 CATCH BASIN PROTECTION (TYPE E)</b>			
	<b>11.000 EACH</b>		
Rogers Group, Inc.		\$182.0000	\$2,002.00
Dement Construction Company, LLC		\$175.0000	\$1,925.00
Civil Constructors, LLC		\$331.0000	\$3,641.00
<b>209-65.04 TEMPORARY IN STREAM DIVERSION</b>			
	<b>350.000 L.F.</b>		
Rogers Group, Inc.		\$96.0000	\$33,600.00
Dement Construction Company, LLC		\$42.2500	\$14,787.50
Civil Constructors, LLC		\$22.7000	\$7,945.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>36,459.000 TON</b>		
Rogers Group, Inc.		\$20.2500	\$738,294.75
Dement Construction Company, LLC		\$18.0000	\$656,262.00
Civil Constructors, LLC		\$28.8000	\$1,050,019.20
<b>303-01.01 GRANULAR BACKFILL (ROADWAY)</b>			
	<b>132.000 TON</b>		
Rogers Group, Inc.		\$52.0000	\$6,864.00
Dement Construction Company, LLC		\$50.0000	\$6,600.00
Civil Constructors, LLC		\$40.5000	\$5,346.00



		UNIT PRICE	EXTENSION
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>47.000 TON</b>		
Rogers Group, Inc.		\$33.0000	\$1,551.00
Dement Construction Company, LLC		\$35.0000	\$1,645.00
Civil Constructors, LLC		\$41.5000	\$1,950.50
<b>303-10.03 MINERAL AGGREGATE (SIZE 68)</b>			
	<b>31.000 TON</b>		
Rogers Group, Inc.		\$52.0000	\$1,612.00
Dement Construction Company, LLC		\$35.0000	\$1,085.00
Civil Constructors, LLC		\$44.5000	\$1,379.50
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>628.000 TON</b>		
Rogers Group, Inc.		\$93.2500	\$58,561.00
Dement Construction Company, LLC		\$73.4100	\$46,101.48
Civil Constructors, LLC		\$68.5000	\$43,018.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>1,990.000 TON</b>		
Rogers Group, Inc.		\$89.0000	\$177,110.00
Dement Construction Company, LLC		\$76.6600	\$152,553.40
Civil Constructors, LLC		\$71.5000	\$142,285.00
<b>307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S</b>			
	<b>6,621.000 TON</b>		
Rogers Group, Inc.		\$78.7500	\$521,403.75
Dement Construction Company, LLC		\$73.4900	\$486,577.29
Civil Constructors, LLC		\$83.0000	\$549,543.00
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>			
	<b>9,037.000 TON</b>		
Rogers Group, Inc.		\$75.0000	\$677,775.00
Dement Construction Company, LLC		\$66.6700	\$602,496.79
Civil Constructors, LLC		\$72.5000	\$655,182.50
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>5,891.000 TON</b>		
Rogers Group, Inc.		\$82.0000	\$483,062.00
Dement Construction Company, LLC		\$69.2100	\$407,716.11
Civil Constructors, LLC		\$75.0000	\$441,825.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>90.000 TON</b>		
Rogers Group, Inc.		\$685.0000	\$61,650.00
Dement Construction Company, LLC		\$833.3300	\$74,999.70
Civil Constructors, LLC		\$677.0000	\$60,930.00

		UNIT PRICE	EXTENSION
<b>402-02</b>	<b>AGGREGATE FOR COVER MATERIAL (PC)</b>		
			<b>315.000 TON</b>
	Rogers Group, Inc.	\$65.0000	\$20,475.00
	Dement Construction Company, LLC	\$47.9000	\$15,088.50
	Civil Constructors, LLC	\$20.7000	\$6,520.50
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>		
			<b>39.000 TON</b>
	Rogers Group, Inc.	\$550.0000	\$21,450.00
	Dement Construction Company, LLC	\$833.3300	\$32,499.87
	Civil Constructors, LLC	\$801.0000	\$31,239.00
<b>411-01.10</b>	<b>ACS MIX(PG64-22) GRADING D</b>		
			<b>990.000 TON</b>
	Rogers Group, Inc.	\$165.0000	\$163,350.00
	Dement Construction Company, LLC	\$111.7000	\$110,583.00
	Civil Constructors, LLC	\$98.0000	\$97,020.00
<b>411-02.10</b>	<b>ACS MIX(PG70-22) GRADING D</b>		
			<b>3,893.000 TON</b>
	Rogers Group, Inc.	\$105.0000	\$408,765.00
	Dement Construction Company, LLC	\$102.3700	\$398,526.41
	Civil Constructors, LLC	\$104.0000	\$404,872.00
<b>415-01.02</b>	<b>COLD PLANING BITUMINOUS PAVEMENT</b>		
			<b>9,092.000 S.Y.</b>
	Rogers Group, Inc.	\$5.3500	\$48,642.20
	Dement Construction Company, LLC	\$2.2100	\$20,093.32
	Civil Constructors, LLC	\$9.8000	\$89,101.60
<b>604-02.01</b>	<b>CLASS A CONCRETE (BOX BRIDGES)</b>		
			<b>54.000 C.Y.</b>
	Rogers Group, Inc.	\$885.0000	\$47,790.00
	Dement Construction Company, LLC	\$1,600.0000	\$86,400.00
	Civil Constructors, LLC	\$1,860.0000	\$100,440.00
<b>604-02.02</b>	<b>STEEL BAR REINFORCEMENT (BOX BRIDGES)</b>		
			<b>11,040.000 LB.</b>
	Rogers Group, Inc.	\$1.4000	\$15,456.00
	Dement Construction Company, LLC	\$1.0700	\$11,812.80
	Civil Constructors, LLC	\$2.5000	\$27,600.00
<b>604-07.01</b>	<b>RETAINING WALL (WALL 1)</b>		
			<b>1,520.000 S.F.</b>
	Rogers Group, Inc.	\$79.0000	\$120,080.00
	Dement Construction Company, LLC	\$105.0000	\$159,600.00
	Civil Constructors, LLC	\$150.0000	\$228,000.00

		UNIT PRICE	EXTENSION
<b>604-07.02 RETAINING WALL (WALL 2)</b>			
	<b>1,338.000 S.F.</b>		
Rogers Group, Inc.		\$79.0000	\$105,702.00
Dement Construction Company, LLC		\$105.0000	\$140,490.00
Civil Constructors, LLC		\$155.0000	\$207,390.00
<b>604-07.03 RETAINING WALL (WALL 3)</b>			
	<b>909.000 S.F.</b>		
Rogers Group, Inc.		\$79.0000	\$71,811.00
Dement Construction Company, LLC		\$105.0000	\$95,445.00
Civil Constructors, LLC		\$190.0000	\$172,710.00
<b>604-10.51 SCARIFYING</b>			
	<b>596.000 S.Y.</b>		
Rogers Group, Inc.		\$15.7500	\$9,387.00
Dement Construction Company, LLC		\$10.0000	\$5,960.00
Civil Constructors, LLC		\$3.4500	\$2,056.20
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>4,231.000 L.F.</b>		
Rogers Group, Inc.		\$66.5000	\$281,361.50
Dement Construction Company, LLC		\$87.5300	\$370,339.43
Civil Constructors, LLC		\$95.5000	\$404,060.50
<b>607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>1,522.000 L.F.</b>		
Rogers Group, Inc.		\$87.2500	\$132,794.50
Dement Construction Company, LLC		\$116.0200	\$176,582.44
Civil Constructors, LLC		\$120.0000	\$182,640.00
<b>607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>325.000 L.F.</b>		
Rogers Group, Inc.		\$98.0000	\$31,850.00
Dement Construction Company, LLC		\$135.2300	\$43,949.75
Civil Constructors, LLC		\$216.0000	\$70,200.00
<b>607-16.01 23"X 14" HORIZONTAL OVAL CONCRETE PIPE CULVERT</b>			
	<b>122.000 L.F.</b>		
Rogers Group, Inc.		\$145.0000	\$17,690.00
Dement Construction Company, LLC		\$87.5500	\$10,681.10
Civil Constructors, LLC		\$115.0000	\$14,030.00
<b>607-16.02 30"X 19" HORIZONTAL OVAL CONCRETE PIPE CULVERT</b>			
	<b>774.000 L.F.</b>		
Rogers Group, Inc.		\$160.0000	\$123,840.00
Dement Construction Company, LLC		\$116.0200	\$89,799.48
Civil Constructors, LLC		\$133.0000	\$102,942.00

		UNIT PRICE	EXTENSION
<b>607-39.02 18" PIPE CULVERT (SIDE DRAIN)</b>			
	<b>219.000 L.F.</b>		
Rogers Group, Inc.		\$60.2500	\$13,194.75
Dement Construction Company, LLC		\$21.5100	\$4,710.69
Civil Constructors, LLC		\$60.5000	\$13,249.50
<b>607-39.03 24" PIPE CULVERT (SIDE DRAIN)</b>			
	<b>28.000 L.F.</b>		
Rogers Group, Inc.		\$70.7500	\$1,981.00
Dement Construction Company, LLC		\$27.1700	\$760.76
Civil Constructors, LLC		\$105.0000	\$2,940.00
<b>607-39.04 30" PIPE CULVERT (SIDE DRAIN)</b>			
	<b>50.000 L.F.</b>		
Rogers Group, Inc.		\$91.5000	\$4,575.00
Dement Construction Company, LLC		\$32.4800	\$1,624.00
Civil Constructors, LLC		\$122.0000	\$6,100.00
<b>611-01.01 MANHOLES, 0' - 4' DEPTH</b>			
	<b>6.000 EACH</b>		
Rogers Group, Inc.		\$4,885.0000	\$29,310.00
Dement Construction Company, LLC		\$4,050.0000	\$24,300.00
Civil Constructors, LLC		\$4,190.0000	\$25,140.00
<b>611-01.02 MANHOLES, &gt; 4' - 8' DEPTH</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$7,272.0000	\$21,816.00
Dement Construction Company, LLC		\$4,775.0000	\$14,325.00
Civil Constructors, LLC		\$4,940.0000	\$14,820.00
<b>611-01.03 MANHOLES, &gt; 8' - 12' DEPTH</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$9,870.0000	\$9,870.00
Dement Construction Company, LLC		\$5,150.0000	\$5,150.00
Civil Constructors, LLC		\$5,320.0000	\$5,320.00
<b>611-01.21 REWORK MANHOLE</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$1,560.0000	\$3,120.00
Dement Construction Company, LLC		\$1,200.0000	\$2,400.00
Civil Constructors, LLC		\$1,240.0000	\$2,480.00
<b>611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)</b>			
	<b>12.000 C.Y.</b>		
Rogers Group, Inc.		\$1,662.0000	\$19,944.00
Dement Construction Company, LLC		\$1,025.0000	\$12,300.00
Civil Constructors, LLC		\$1,060.0000	\$12,720.00

		UNIT PRICE	EXTENSION
<b>611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>	<b>541.000 LB.</b>		
Rogers Group, Inc.		\$7.2500	\$3,922.25
Dement Construction Company, LLC		\$1.4500	\$784.45
Civil Constructors, LLC		\$1.5000	\$811.50
<b>611-07.31 18IN ENDWALL (SIDE DRAIN)</b>	<b>7.000 EACH</b>		
Rogers Group, Inc.		\$3,950.0000	\$27,650.00
Dement Construction Company, LLC		\$2,704.0000	\$18,928.00
Civil Constructors, LLC		\$2,790.0000	\$19,530.00
<b>611-07.32 24IN ENDWALL (SIDE DRAIN)</b>	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$5,505.0000	\$11,010.00
Dement Construction Company, LLC		\$3,706.0000	\$7,412.00
Civil Constructors, LLC		\$3,830.0000	\$7,660.00
<b>611-07.33 30IN ENDWALL (SIDE DRAIN)</b>	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$7,272.0000	\$7,272.00
Dement Construction Company, LLC		\$7,641.0000	\$7,641.00
Civil Constructors, LLC		\$7,900.0000	\$7,900.00
<b>611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH</b>	<b>9.000 EACH</b>		
Rogers Group, Inc.		\$3,535.0000	\$31,815.00
Dement Construction Company, LLC		\$3,865.0000	\$34,785.00
Civil Constructors, LLC		\$3,990.0000	\$35,910.00
<b>611-12.02 CATCH BASINS, TYPE 12, &gt; 4' - 8' DEPTH</b>	<b>30.000 EACH</b>		
Rogers Group, Inc.		\$4,363.0000	\$130,890.00
Dement Construction Company, LLC		\$4,610.0000	\$138,300.00
Civil Constructors, LLC		\$4,760.0000	\$142,800.00
<b>611-14.01 CATCH BASINS, TYPE 14, 0' - 4' DEPTH</b>	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$7,688.0000	\$7,688.00
Dement Construction Company, LLC		\$6,340.0000	\$6,340.00
Civil Constructors, LLC		\$6,550.0000	\$6,550.00
<b>611-14.02 CATCH BASINS, TYPE 14, &gt; 4' - 8' DEPTH</b>	<b>5.000 EACH</b>		
Rogers Group, Inc.		\$8,727.0000	\$43,635.00
Dement Construction Company, LLC		\$6,950.0000	\$34,750.00
Civil Constructors, LLC		\$7,180.0000	\$35,900.00

		UNIT PRICE	EXTENSION
<b>611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH</b>			
	<b>10.000 EACH</b>		
Rogers Group, Inc.		\$4,572.0000	\$45,720.00
Dement Construction Company, LLC		\$3,975.0000	\$39,750.00
Civil Constructors, LLC		\$4,110.0000	\$41,100.00
<b>611-42.02 CATCH BASINS, TYPE 42, &gt; 4' - 8' DEPTH</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$4,988.0000	\$4,988.00
Dement Construction Company, LLC		\$4,400.0000	\$4,400.00
Civil Constructors, LLC		\$4,550.0000	\$4,550.00
<b>611-43.01 CATCH BASINS, TYPE 43, 0' - 4' DEPTH</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$7,273.0000	\$7,273.00
Dement Construction Company, LLC		\$6,500.0000	\$6,500.00
Civil Constructors, LLC		\$6,720.0000	\$6,720.00
<b>620-05 CONCRETE PARAPET WITH STRUCTURAL TUBING</b>			
	<b>525.000 L.F.</b>		
Rogers Group, Inc.		\$195.0000	\$102,375.00
Dement Construction Company, LLC		\$214.0000	\$112,350.00
Civil Constructors, LLC		\$269.0000	\$141,225.00
<b>701-01.01 CONCRETE SIDEWALK (4 ")</b>			
	<b>53,366.000 S.F.</b>		
Rogers Group, Inc.		\$4.7500	\$253,488.50
Dement Construction Company, LLC		\$5.6000	\$298,849.60
Civil Constructors, LLC		\$7.2000	\$384,235.20
<b>701-02 CONCRETE DRIVEWAY</b>			
	<b>5,343.000 S.F.</b>		
Rogers Group, Inc.		\$8.2000	\$43,812.60
Dement Construction Company, LLC		\$8.0000	\$42,744.00
Civil Constructors, LLC		\$9.8000	\$52,361.40
<b>701-02.03 CONCRETE CURB RAMP</b>			
	<b>4,362.000 S.F.</b>		
Rogers Group, Inc.		\$8.0000	\$34,896.00
Dement Construction Company, LLC		\$19.0000	\$82,878.00
Civil Constructors, LLC		\$19.6000	\$85,495.20
<b>702-01 CONCRETE CURB</b>			
	<b>18.000 C.Y.</b>		
Rogers Group, Inc.		\$556.0000	\$10,008.00
Dement Construction Company, LLC		\$615.0000	\$11,070.00
Civil Constructors, LLC		\$636.0000	\$11,448.00

		UNIT PRICE	EXTENSION
<b>702-03 CONCRETE COMBINED CURB &amp; GUTTER</b>			
	<b>999.000 C.Y.</b>		
Rogers Group, Inc.		\$317.0000	\$316,683.00
Dement Construction Company, LLC		\$410.0000	\$409,590.00
Civil Constructors, LLC		\$424.0000	\$423,576.00
<b>705-02.02 SINGLE GUARDRAIL (TYPE 2)</b>			
	<b>396.000 L.F.</b>		
Rogers Group, Inc.		\$33.7500	\$13,365.00
Dement Construction Company, LLC		\$32.5000	\$12,870.00
Civil Constructors, LLC		\$33.5000	\$13,266.00
<b>705-04.03 GUARDRAIL TERMINAL (TYPE 13)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$1,870.0000	\$1,870.00
Dement Construction Company, LLC		\$1,800.0000	\$1,800.00
Civil Constructors, LLC		\$1,860.0000	\$1,860.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>13.000 EACH</b>		
Rogers Group, Inc.		\$2,962.0000	\$38,506.00
Dement Construction Company, LLC		\$2,850.0000	\$37,050.00
Civil Constructors, LLC		\$2,950.0000	\$38,350.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>1,845.000 TON</b>		
Rogers Group, Inc.		\$38.0000	\$70,110.00
Dement Construction Company, LLC		\$35.0000	\$64,575.00
Civil Constructors, LLC		\$29.5000	\$54,427.50
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>290.000 TON</b>		
Rogers Group, Inc.		\$57.1500	\$16,573.50
Dement Construction Company, LLC		\$35.0000	\$10,150.00
Civil Constructors, LLC		\$60.0000	\$17,400.00
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>			
	<b>90.000 TON</b>		
Rogers Group, Inc.		\$41.0000	\$3,690.00
Dement Construction Company, LLC		\$35.0000	\$3,150.00
Civil Constructors, LLC		\$82.0000	\$7,380.00
<b>710-02 AGGREGATE UNDERDRAINS (WITH PIPE)</b>			
	<b>7,600.000 L.F.</b>		
Rogers Group, Inc.		\$7.8000	\$59,280.00
Dement Construction Company, LLC		\$7.5000	\$57,000.00
Civil Constructors, LLC		\$7.8000	\$59,280.00

		UNIT PRICE	EXTENSION
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$84,418.0000	\$84,418.00
Dement Construction Company, LLC		\$28,575.0000	\$28,575.00
Civil Constructors, LLC		\$152,935.0000	\$152,935.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>5,022.000 L.F.</b>		
Rogers Group, Inc.		\$19.5000	\$97,929.00
Dement Construction Company, LLC		\$56.1000	\$281,734.20
Civil Constructors, LLC		\$47.0000	\$236,034.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>559.000 EACH</b>		
Rogers Group, Inc.		\$39.5000	\$22,080.50
Dement Construction Company, LLC		\$38.0000	\$21,242.00
Civil Constructors, LLC		\$36.0000	\$20,124.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>341.000 EACH</b>		
Rogers Group, Inc.		\$41.5000	\$14,151.50
Dement Construction Company, LLC		\$40.0000	\$13,640.00
Civil Constructors, LLC		\$25.8000	\$8,797.80
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>572.000 S.F.</b>		
Rogers Group, Inc.		\$7.2500	\$4,147.00
Dement Construction Company, LLC		\$7.0000	\$4,004.00
Civil Constructors, LLC		\$8.3000	\$4,747.60
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>383.000 L.F.</b>		
Rogers Group, Inc.		\$14.3000	\$5,476.90
Dement Construction Company, LLC		\$13.7500	\$5,266.25
Civil Constructors, LLC		\$18.6000	\$7,123.80
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$1,300.0000	\$3,900.00
Dement Construction Company, LLC		\$1,250.0000	\$3,750.00
Civil Constructors, LLC		\$1,860.0000	\$5,580.00
<b>713-04.02 STEEL I-BEAMS &amp; W-F BEAMS FOR SIGN SUPPORTS</b>			
	<b>363.000 LB.</b>		
Rogers Group, Inc.		\$5.0000	\$1,815.00
Dement Construction Company, LLC		\$4.8500	\$1,760.55
Civil Constructors, LLC		\$5.4000	\$1,960.20



		UNIT PRICE	EXTENSION
<b>713-06 STEEL I-BEAMS &amp; WF-BEAMS(BREAKAWAY) SIGN SUPPORT</b>			
	<b>63.000 LB.</b>		
Rogers Group, Inc.		\$5.0000	\$315.00
Dement Construction Company, LLC		\$4.8500	\$305.55
Civil Constructors, LLC		\$5.4000	\$340.20
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>391.000 LB.</b>		
Rogers Group, Inc.		\$4.4000	\$1,720.40
Dement Construction Company, LLC		\$4.2500	\$1,661.75
Civil Constructors, LLC		\$3.3500	\$1,309.85
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>809.000 LB.</b>		
Rogers Group, Inc.		\$5.0000	\$4,045.00
Dement Construction Company, LLC		\$4.8500	\$3,923.65
Civil Constructors, LLC		\$4.6500	\$3,761.85
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>248.000 S.F.</b>		
Rogers Group, Inc.		\$14.0000	\$3,472.00
Dement Construction Company, LLC		\$13.5000	\$3,348.00
Civil Constructors, LLC		\$15.0000	\$3,720.00
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>50.000 S.F.</b>		
Rogers Group, Inc.		\$15.0000	\$750.00
Dement Construction Company, LLC		\$14.5000	\$725.00
Civil Constructors, LLC		\$15.8000	\$790.00
<b>713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)</b>			
	<b>248.000 S.F.</b>		
Rogers Group, Inc.		\$47.8000	\$11,854.40
Dement Construction Company, LLC		\$78.0000	\$19,344.00
Civil Constructors, LLC		\$47.5000	\$11,780.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$5,715.0000	\$5,715.00
Dement Construction Company, LLC		\$5,500.0000	\$5,500.00
Civil Constructors, LLC		\$620.0000	\$620.00
<b>713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)</b>			
	<b>15.000 EACH</b>		
Rogers Group, Inc.		\$416.0000	\$6,240.00
Dement Construction Company, LLC		\$1,040.0000	\$15,600.00
Civil Constructors, LLC		\$413.0000	\$6,195.00

		UNIT PRICE	EXTENSION
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>5.000 EACH</b>		
Rogers Group, Inc.		\$8,832.0000	\$44,160.00
Dement Construction Company, LLC		\$12,000.0000	\$60,000.00
Civil Constructors, LLC		\$7,750.0000	\$38,750.00
<b>713-16.20 SIGNS (STOP)</b>			
	<b>5.000 EACH</b>		
Rogers Group, Inc.		\$312.0000	\$1,560.00
Dement Construction Company, LLC		\$300.0000	\$1,500.00
Civil Constructors, LLC		\$258.0000	\$1,290.00
<b>713-16.21 SIGNS (YIELD)</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$312.0000	\$624.00
Dement Construction Company, LLC		\$300.0000	\$600.00
Civil Constructors, LLC		\$248.0000	\$496.00
<b>713-16.22 SIGNS (SPEED LIMIT)</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$675.0000	\$2,025.00
Dement Construction Company, LLC		\$650.0000	\$1,950.00
Civil Constructors, LLC		\$258.0000	\$774.00
<b>713-16.23 SIGNS (WEST)</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$26.0000	\$104.00
Dement Construction Company, LLC		\$25.0000	\$100.00
Civil Constructors, LLC		\$176.0000	\$704.00
<b>713-16.24 SIGNS (CROSS ROAD)</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$297.0000	\$891.00
Dement Construction Company, LLC		\$285.0000	\$855.00
Civil Constructors, LLC		\$264.0000	\$792.00
<b>713-16.25 SIGNS (STATE ROUTE MARKER)</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$624.0000	\$2,496.00
Dement Construction Company, LLC		\$600.0000	\$2,400.00
Civil Constructors, LLC		\$258.0000	\$1,032.00
<b>713-16.26 SIGNS (STREET NAME SIGNS)</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$286.0000	\$572.00
Dement Construction Company, LLC		\$275.0000	\$550.00
Civil Constructors, LLC		\$186.0000	\$372.00

		UNIT PRICE	EXTENSION
<b>714-01.20 STRUCTURAL LIGHTING(RET. WALL NO. 1)</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$5,005.0000	\$5,005.00
Dement Construction Company, LLC		\$4,820.0000	\$4,820.00
Civil Constructors, LLC		\$4,980.0000	\$4,980.00
<b>714-01.21 STRUCTURAL LIGHTING (RET. WALL NO. 2)</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$5,550.0000	\$5,550.00
Dement Construction Company, LLC		\$5,340.0000	\$5,340.00
Civil Constructors, LLC		\$5,520.0000	\$5,520.00
<b>714-01.22 STRUCTURAL LIGHTING (RET. WALL NO. 3)</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$4,375.0000	\$4,375.00
Dement Construction Company, LLC		\$4,210.0000	\$4,210.00
Civil Constructors, LLC		\$4,350.0000	\$4,350.00
<b>714-02.01 ENCASED CONDUIT (2" PVC, SCHEDULE 80)</b>			
	<b>75.000 L.F.</b>		
Rogers Group, Inc.		\$29.0000	\$2,175.00
Dement Construction Company, LLC		\$28.0000	\$2,100.00
Civil Constructors, LLC		\$28.9000	\$2,167.50
<b>714-03 JACKED OR BORED CONDUIT</b>			
	<b>405.000 L.F.</b>		
Rogers Group, Inc.		\$37.5000	\$15,187.50
Dement Construction Company, LLC		\$36.0000	\$14,580.00
Civil Constructors, LLC		\$37.0000	\$14,985.00
<b>714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)</b>			
	<b>3,380.000 L.F.</b>		
Rogers Group, Inc.		\$10.4000	\$35,152.00
Dement Construction Company, LLC		\$10.0000	\$33,800.00
Civil Constructors, LLC		\$10.3000	\$34,814.00
<b>714-05.04 PULL BOXES (TYPE C)</b>			
	<b>30.000 EACH</b>		
Rogers Group, Inc.		\$830.0000	\$24,900.00
Dement Construction Company, LLC		\$800.0000	\$24,000.00
Civil Constructors, LLC		\$827.0000	\$24,810.00
<b>714-06.09 CABLE (#4 DUPLEX DELGADO CONDUCTOR)</b>			
	<b>8,105.000 L.F.</b>		
Rogers Group, Inc.		\$1.6600	\$13,454.30
Dement Construction Company, LLC		\$1.6000	\$12,968.00
Civil Constructors, LLC		\$1.6500	\$13,373.25

		UNIT PRICE	EXTENSION
<b>714-06.10 CABLE (#4 DUPLEX DELGADO CONDUCTOR)</b>			
	<b>5,305.000 L.F.</b>		
Rogers Group, Inc.		\$2.0000	\$10,610.00
Dement Construction Company, LLC		\$1.9000	\$10,079.50
Civil Constructors, LLC		\$1.9500	\$10,344.75
<b>714-06.11 CABLE (#6 SOLID COPPER SOFT DRAWN)</b>			
	<b>1,450.000 L.F.</b>		
Rogers Group, Inc.		\$2.3000	\$3,335.00
Dement Construction Company, LLC		\$2.2000	\$3,190.00
Civil Constructors, LLC		\$2.2500	\$3,262.50
<b>714-08.09 LIGHT STANDARDS (34' M.H., SINGLE)</b>			
	<b>17.000 EACH</b>		
Rogers Group, Inc.		\$4,065.0000	\$69,105.00
Dement Construction Company, LLC		\$3,912.0000	\$66,504.00
Civil Constructors, LLC		\$4,040.0000	\$68,680.00
<b>714-08.10 LIGHT STANDARDS (34' M.H., DOUBLE)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$4,175.0000	\$4,175.00
Dement Construction Company, LLC		\$4,018.0000	\$4,018.00
Civil Constructors, LLC		\$4,150.0000	\$4,150.00
<b>714-08.11 LIGHT STANDARDS (34' M.H., SINGLE)</b>			
	<b>5.000 EACH</b>		
Rogers Group, Inc.		\$4,020.0000	\$20,100.00
Dement Construction Company, LLC		\$3,871.0000	\$19,355.00
Civil Constructors, LLC		\$4,000.0000	\$20,000.00
<b>714-08.20 FOUNDATION (ONLY) FOR LIGHT STANDARD</b>			
	<b>19.000 EACH</b>		
Rogers Group, Inc.		\$1,559.0000	\$29,621.00
Dement Construction Company, LLC		\$1,500.0000	\$28,500.00
Civil Constructors, LLC		\$1,550.0000	\$29,450.00
<b>714-08.29 REMOVE &amp; RELOCATE LIGHT STANDARD</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$3,762.0000	\$3,762.00
Dement Construction Company, LLC		\$3,620.0000	\$3,620.00
Civil Constructors, LLC		\$3,740.0000	\$3,740.00
<b>714-08.34 REMOVAL OF LIGHT STANDARD</b>			
	<b>5.000 EACH</b>		
Rogers Group, Inc.		\$1,247.0000	\$6,235.00
Dement Construction Company, LLC		\$1,200.0000	\$6,000.00
Civil Constructors, LLC		\$1,240.0000	\$6,200.00

		UNIT PRICE	EXTENSION
<b>714-09.09 LUMINAIRES (48W LED)</b>			
	<b>5.000 EACH</b>		
Rogers Group, Inc.		\$603.0000	\$3,015.00
Dement Construction Company, LLC		\$580.0000	\$2,900.00
Civil Constructors, LLC		\$599.0000	\$2,995.00
<b>714-09.10 LUMINAIRES (165W LED)</b>			
	<b>46.000 EACH</b>		
Rogers Group, Inc.		\$1,310.0000	\$60,260.00
Dement Construction Company, LLC		\$1,260.0000	\$57,960.00
Civil Constructors, LLC		\$1,300.0000	\$59,800.00
<b>714-09.11 LUMINAIRES (230W LED)</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$1,164.0000	\$2,328.00
Dement Construction Company, LLC		\$1,120.0000	\$2,240.00
Civil Constructors, LLC		\$1,160.0000	\$2,320.00
<b>714-09.13 LUMINAIRES (165W LED, SIGNAL POLE MOUNTED)</b>			
	<b>7.000 EACH</b>		
Rogers Group, Inc.		\$1,310.0000	\$9,170.00
Dement Construction Company, LLC		\$1,260.0000	\$8,820.00
Civil Constructors, LLC		\$1,300.0000	\$9,100.00
<b>714-09.14 LUMINAIRES (230W LED, SIGNAL POLE MOUNTED)</b>			
	<b>6.000 EACH</b>		
Rogers Group, Inc.		\$1,164.0000	\$6,984.00
Dement Construction Company, LLC		\$1,120.0000	\$6,720.00
Civil Constructors, LLC		\$1,160.0000	\$6,960.00
<b>714-25 ELECTRICAL CONNECTION</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$3,636.0000	\$10,908.00
Dement Construction Company, LLC		\$3,500.0000	\$10,500.00
Civil Constructors, LLC		\$3,620.0000	\$10,860.00
<b>716-01.07 TEMPORARY RAISED PAVEMENT MARKER, YELLOW</b>			
	<b>300.000 EACH</b>		
Rogers Group, Inc.		\$10.4000	\$3,120.00
Dement Construction Company, LLC		\$12.5000	\$3,750.00
Civil Constructors, LLC		\$12.9000	\$3,870.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>230.000 EACH</b>		
Rogers Group, Inc.		\$36.4000	\$8,372.00
Dement Construction Company, LLC		\$34.2500	\$7,877.50
Civil Constructors, LLC		\$35.5000	\$8,165.00

		UNIT PRICE	EXTENSION
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>110.000 EACH</b>		
Rogers Group, Inc.		\$36.4000	\$4,004.00
Dement Construction Company, LLC		\$34.2500	\$3,767.50
Civil Constructors, LLC		\$35.5000	\$3,905.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>220.000 S.Y.</b>		
Rogers Group, Inc.		\$26.0000	\$5,720.00
Dement Construction Company, LLC		\$24.7500	\$5,445.00
Civil Constructors, LLC		\$25.6000	\$5,632.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>695.000 L.F.</b>		
Rogers Group, Inc.		\$15.6000	\$10,842.00
Dement Construction Company, LLC		\$12.5000	\$8,687.50
Civil Constructors, LLC		\$12.9000	\$8,965.50
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>61.000 EACH</b>		
Rogers Group, Inc.		\$208.0000	\$12,688.00
Dement Construction Company, LLC		\$165.0000	\$10,065.00
Civil Constructors, LLC		\$171.0000	\$10,431.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>2,310.000 L.F.</b>		
Rogers Group, Inc.		\$3.1500	\$7,276.50
Dement Construction Company, LLC		\$1.7500	\$4,042.50
Civil Constructors, LLC		\$1.8000	\$4,158.00
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>			
	<b>6.000 EACH</b>		
Rogers Group, Inc.		\$250.0000	\$1,500.00
Dement Construction Company, LLC		\$235.0000	\$1,410.00
Civil Constructors, LLC		\$243.0000	\$1,458.00
<b>716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>19,655.000 L.F.</b>		
Rogers Group, Inc.		\$0.3200	\$6,289.60
Dement Construction Company, LLC		\$0.5500	\$10,810.25
Civil Constructors, LLC		\$0.6100	\$11,989.55
<b>716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)</b>			
	<b>1,137.000 L.F.</b>		
Rogers Group, Inc.		\$8.3000	\$9,437.10
Dement Construction Company, LLC		\$6.2500	\$7,106.25
Civil Constructors, LLC		\$6.5000	\$7,390.50

		UNIT PRICE	EXTENSION
<b>716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>43.000 EACH</b>		
Rogers Group, Inc.		\$52.0000	\$2,236.00
Dement Construction Company, LLC		\$95.0000	\$4,085.00
Civil Constructors, LLC		\$98.0000	\$4,214.00
<b>716-05.09 PAINTED PAVEMENT MARKING(STRAIGHT-TURN ARROW)</b>			
	<b>10.000 EACH</b>		
Rogers Group, Inc.		\$52.0000	\$520.00
Dement Construction Company, LLC		\$145.0000	\$1,450.00
Civil Constructors, LLC		\$150.0000	\$1,500.00
<b>716-05.11 PAINTED PAVEMENT MARKING(STRAIGHT ARROW)</b>			
	<b>48.000 EACH</b>		
Rogers Group, Inc.		\$52.0000	\$2,496.00
Dement Construction Company, LLC		\$95.0000	\$4,560.00
Civil Constructors, LLC		\$98.0000	\$4,704.00
<b>716-05.21 PAINTED PAVEMENT MARKING(4"DOTTED LINE)</b>			
	<b>1,719.000 L.F.</b>		
Rogers Group, Inc.		\$0.2100	\$360.99
Dement Construction Company, LLC		\$0.4500	\$773.55
Civil Constructors, LLC		\$0.5000	\$859.50
<b>716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE)</b>			
	<b>5.912 L.M.</b>		
Rogers Group, Inc.		\$1,665.0000	\$9,843.48
Dement Construction Company, LLC		\$1,250.0000	\$7,390.00
Civil Constructors, LLC		\$1,290.0000	\$7,626.48
<b>716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>17,577.000 L.F.</b>		
Rogers Group, Inc.		\$1.5500	\$27,244.35
Dement Construction Company, LLC		\$0.7500	\$13,182.75
Civil Constructors, LLC		\$0.8000	\$14,061.60
<b>716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)</b>			
	<b>853.000 L.F.</b>		
Rogers Group, Inc.		\$10.4000	\$8,871.20
Dement Construction Company, LLC		\$5.2500	\$4,478.25
Civil Constructors, LLC		\$5.4000	\$4,606.20
<b>716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>63.000 EACH</b>		
Rogers Group, Inc.		\$78.0000	\$4,914.00
Dement Construction Company, LLC		\$65.0000	\$4,095.00
Civil Constructors, LLC		\$67.0000	\$4,221.00

		UNIT PRICE	EXTENSION
<b>716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>			
	<b>7.000 EACH</b>		
Rogers Group, Inc.		\$78.0000	\$546.00
Dement Construction Company, LLC		\$110.0000	\$770.00
Civil Constructors, LLC		\$114.0000	\$798.00
<b>716-08.09 REMOVAL OF PAVEMENT MARKING (DOTTED LINE)</b>			
	<b>605.000 L.F.</b>		
Rogers Group, Inc.		\$1.0500	\$635.25
Dement Construction Company, LLC		\$0.5000	\$302.50
Civil Constructors, LLC		\$0.5500	\$332.75
<b>716-08.11 REMOVAL OF WORD PAVEMENT MARKING (ONLY)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$104.0000	\$104.00
Dement Construction Company, LLC		\$135.0000	\$135.00
Civil Constructors, LLC		\$140.0000	\$140.00
<b>716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>6.041 L.M.</b>		
Rogers Group, Inc.		\$5,485.0000	\$33,134.89
Dement Construction Company, LLC		\$2,850.0000	\$17,216.85
Civil Constructors, LLC		\$2,950.0000	\$17,820.95
<b>716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)</b>			
	<b>0.384 L.M.</b>		
Rogers Group, Inc.		\$5,195.0000	\$1,994.88
Dement Construction Company, LLC		\$3,850.0000	\$1,478.40
Civil Constructors, LLC		\$3,940.0000	\$1,512.96
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>6.318 L.M.</b>		
Rogers Group, Inc.		\$5,611.0000	\$35,450.30
Dement Construction Company, LLC		\$5,875.0000	\$37,118.25
Civil Constructors, LLC		\$6,060.0000	\$38,287.08
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$297,868.6100	\$297,868.61
Dement Construction Company, LLC		\$793,000.0000	\$793,000.00
Civil Constructors, LLC		\$825,160.0000	\$825,160.00
<b>719-01.01 SWEEPING</b>			
	<b>6.000 CYCL</b>		
Rogers Group, Inc.		\$885.0000	\$5,310.00
Dement Construction Company, LLC		\$1,500.0000	\$9,000.00
Civil Constructors, LLC		\$1,650.0000	\$9,900.00



		UNIT PRICE	EXTENSION
<b>725-03.80 CCTV CAMERA SYSTEM</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$9,600.0000	\$28,800.00
Dement Construction Company, LLC		\$9,240.0000	\$27,720.00
Civil Constructors, LLC		\$9,550.0000	\$28,650.00
<b>725-03.83 RDS COMM CABLE</b>			
	<b>1,555.000 L.F.</b>		
Rogers Group, Inc.		\$2.7000	\$4,198.50
Dement Construction Company, LLC		\$2.6000	\$4,043.00
Civil Constructors, LLC		\$2.7000	\$4,198.50
<b>725-03.99 VIDEO DETECTION CABLE</b>			
	<b>1,160.000 L.F.</b>		
Rogers Group, Inc.		\$2.9000	\$3,364.00
Dement Construction Company, LLC		\$2.8000	\$3,248.00
Civil Constructors, LLC		\$2.9000	\$3,364.00
<b>725-20.56 CABLE (1/C #4 AWG.)</b>			
	<b>955.000 L.F.</b>		
Rogers Group, Inc.		\$3.9500	\$3,772.25
Dement Construction Company, LLC		\$3.8000	\$3,629.00
Civil Constructors, LLC		\$3.9500	\$3,772.25
<b>725-20.96 CCTV CAMERA SYSTEM REMOVE AND RELOCATE</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$2,970.0000	\$8,910.00
Dement Construction Company, LLC		\$2,860.0000	\$8,580.00
Civil Constructors, LLC		\$2,960.0000	\$8,880.00
<b>725-21.15 NETWORK SWITCH (SFP SWITCH WITH COPPER PAIR EXTENDER)</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$3,262.0000	\$9,786.00
Dement Construction Company, LLC		\$3,140.0000	\$9,420.00
Civil Constructors, LLC		\$3,250.0000	\$9,750.00
<b>725-21.94 RADAR DETECTION SYSTEM REMOVE &amp; RELOCATE</b>			
	<b>6.000 EACH</b>		
Rogers Group, Inc.		\$895.0000	\$5,370.00
Dement Construction Company, LLC		\$860.0000	\$5,160.00
Civil Constructors, LLC		\$889.0000	\$5,334.00
<b>730-01.02 REMOVAL OF SIGNAL EQUIPMENT</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$1,310.0000	\$3,930.00
Dement Construction Company, LLC		\$1,260.0000	\$3,780.00
Civil Constructors, LLC		\$1,300.0000	\$3,900.00

		UNIT PRICE	EXTENSION
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>			
	<b>11.000 EACH</b>		
Rogers Group, Inc.		\$830.0000	\$9,130.00
Dement Construction Company, LLC		\$800.0000	\$8,800.00
Civil Constructors, LLC		\$827.0000	\$9,097.00
<b>730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)</b>			
	<b>18.000 EACH</b>		
Rogers Group, Inc.		\$1,247.0000	\$22,446.00
Dement Construction Company, LLC		\$1,200.0000	\$21,600.00
Civil Constructors, LLC		\$1,240.0000	\$22,320.00
<b>730-02.30 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)</b>			
	<b>7.000 EACH</b>		
Rogers Group, Inc.		\$830.0000	\$5,810.00
Dement Construction Company, LLC		\$800.0000	\$5,600.00
Civil Constructors, LLC		\$827.0000	\$5,789.00
<b>730-02.31 SIGNAL HEAD ASSEMBLY (150 A2V WITH BACKPLATE)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$1,247.0000	\$1,247.00
Dement Construction Company, LLC		\$1,200.0000	\$1,200.00
Civil Constructors, LLC		\$1,240.0000	\$1,240.00
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>			
	<b>18.000 EACH</b>		
Rogers Group, Inc.		\$830.0000	\$14,940.00
Dement Construction Company, LLC		\$800.0000	\$14,400.00
Civil Constructors, LLC		\$827.0000	\$14,886.00
<b>730-03.23 INSTALL PULL BOX (FIBER OPTIC-TYPE A)</b>			
	<b>6.000 EACH</b>		
Rogers Group, Inc.		\$2,182.0000	\$13,092.00
Dement Construction Company, LLC		\$2,100.0000	\$12,600.00
Civil Constructors, LLC		\$2,170.0000	\$13,020.00
<b>730-03.25 INSTALL PULL BOX (TYPE C, LABELED 'ELECTRIC')</b>			
	<b>30.000 EACH</b>		
Rogers Group, Inc.		\$1,663.0000	\$49,890.00
Dement Construction Company, LLC		\$1,600.0000	\$48,000.00
Civil Constructors, LLC		\$1,650.0000	\$49,500.00
<b>730-05.01 ELECTRICAL SERVICE CONNECTION</b>			
	<b>6.000 EACH</b>		
Rogers Group, Inc.		\$3,636.0000	\$21,816.00
Dement Construction Company, LLC		\$3,500.0000	\$21,000.00
Civil Constructors, LLC		\$3,620.0000	\$21,720.00

		UNIT PRICE	EXTENSION
<b>730-08.02 SIGNAL CABLE - 5 CONDUCTOR</b>			
	<b>1,610.000 L.F.</b>		
Rogers Group, Inc.		\$1.5500	\$2,495.50
Dement Construction Company, LLC		\$1.5000	\$2,415.00
Civil Constructors, LLC		\$1.5500	\$2,495.50
<b>730-08.03 SIGNAL CABLE - 7 CONDUCTOR</b>			
	<b>7,040.000 L.F.</b>		
Rogers Group, Inc.		\$1.8500	\$13,024.00
Dement Construction Company, LLC		\$1.7500	\$12,320.00
Civil Constructors, LLC		\$1.8000	\$12,672.00
<b>730-08.04 SIGNAL CABLE - 9 CONDUCTOR</b>			
	<b>1,420.000 L.F.</b>		
Rogers Group, Inc.		\$2.1000	\$2,982.00
Dement Construction Company, LLC		\$2.0000	\$2,840.00
Civil Constructors, LLC		\$2.0500	\$2,911.00
<b>730-08.40 INTERCONNECT CABLE - FIBER OPTIC (12 SM, SERVICE DROP)</b>			
	<b>615.000 L.F.</b>		
Rogers Group, Inc.		\$3.3500	\$2,060.25
Dement Construction Company, LLC		\$3.2000	\$1,968.00
Civil Constructors, LLC		\$3.3000	\$2,029.50
<b>730-08.41 INTERCONNECT CABLE - FIBER OPTIC (36 SM)</b>			
	<b>5,970.000 L.F.</b>		
Rogers Group, Inc.		\$3.7500	\$22,387.50
Dement Construction Company, LLC		\$3.6000	\$21,492.00
Civil Constructors, LLC		\$3.7000	\$22,089.00
<b>730-11.01 STEEL CONDUIT RISER ASSEMBLY</b>			
	<b>12.000 EACH</b>		
Rogers Group, Inc.		\$520.0000	\$6,240.00
Dement Construction Company, LLC		\$500.0000	\$6,000.00
Civil Constructors, LLC		\$517.0000	\$6,204.00
<b>730-12.01 CONDUIT 1" DIAMETER (PVC)</b>			
	<b>865.000 L.F.</b>		
Rogers Group, Inc.		\$8.3000	\$7,179.50
Dement Construction Company, LLC		\$8.0000	\$6,920.00
Civil Constructors, LLC		\$8.3000	\$7,179.50
<b>730-12.02 CONDUIT 2" DIAMETER (PVC)</b>			
	<b>2,995.000 L.F.</b>		
Rogers Group, Inc.		\$10.4000	\$31,148.00
Dement Construction Company, LLC		\$10.0000	\$29,950.00
Civil Constructors, LLC		\$10.3000	\$30,848.50

		UNIT PRICE	EXTENSION
<b>730-12.12 CONDUIT 1" DIAMETER (JACK AND BORE)</b>			
	<b>900.000 L.F.</b>		
Rogers Group, Inc.		\$37.4000	\$33,660.00
Dement Construction Company, LLC		\$36.0000	\$32,400.00
Civil Constructors, LLC		\$37.0000	\$33,300.00
<b>730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)</b>			
	<b>900.000 L.F.</b>		
Rogers Group, Inc.		\$37.4000	\$33,660.00
Dement Construction Company, LLC		\$36.0000	\$32,400.00
Civil Constructors, LLC		\$37.0000	\$33,300.00
<b>730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$15,876.0000	\$47,628.00
Dement Construction Company, LLC		\$15,820.0000	\$47,460.00
Civil Constructors, LLC		\$15,790.0000	\$47,370.00
<b>730-16.04 CONTROLLER (ATC)</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$5,050.0000	\$15,150.00
Dement Construction Company, LLC		\$4,860.0000	\$14,580.00
Civil Constructors, LLC		\$5,020.0000	\$15,060.00
<b>730-21.02 WOOD POLE (SIGNAL SUPPORT) CLASS 3, 40' LENGTH</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$1,040.0000	\$3,120.00
Dement Construction Company, LLC		\$1,000.0000	\$3,000.00
Civil Constructors, LLC		\$1,030.0000	\$3,090.00
<b>730-23.20 CANTILEVER SIGNAL SUPPORT (2 @ 40' &amp; 80') (37 FT)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$52,275.0000	\$52,275.00
Dement Construction Company, LLC		\$50,311.0000	\$50,311.00
Civil Constructors, LLC		\$52,000.0000	\$52,000.00
<b>730-23.30 PEDESTAL POLE (10 FT)</b>			
	<b>11.000 EACH</b>		
Rogers Group, Inc.		\$2,600.0000	\$28,600.00
Dement Construction Company, LLC		\$2,500.0000	\$27,500.00
Civil Constructors, LLC		\$2,580.0000	\$28,380.00
<b>730-23.39 CANTILEVER SIGNAL SUPPORT (2 @ 40' &amp; 80') (37 FT)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$52,275.0000	\$52,275.00
Dement Construction Company, LLC		\$2,500.0000	\$2,500.00
Civil Constructors, LLC		\$52,000.0000	\$52,000.00

		UNIT PRICE	EXTENSION
<b>730-23.88 CANTILEVER SIGNAL SUPPORT (1 ARM @ 45')</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$21,580.0000	\$21,580.00
Dement Construction Company, LLC		\$20,771.0000	\$20,771.00
Civil Constructors, LLC		\$21,470.0000	\$21,470.00
<b>730-24.41 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55') (34 FT-7 IN)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$28,930.0000	\$28,930.00
Dement Construction Company, LLC		\$27,843.0000	\$27,843.00
Civil Constructors, LLC		\$28,780.0000	\$28,780.00
<b>730-24.42 CANTILEVER SIGNAL SUPPORT (1 ARM @ 60') (22 FT)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$28,038.0000	\$28,038.00
Dement Construction Company, LLC		\$26,987.0000	\$26,987.00
Civil Constructors, LLC		\$27,890.0000	\$27,890.00
<b>730-24.43 CANTILEVER SIGNAL SUPPORT (1 ARM @ 60') (34 FT-7 IN)</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$32,562.0000	\$97,686.00
Dement Construction Company, LLC		\$31,340.0000	\$94,020.00
Civil Constructors, LLC		\$32,390.0000	\$97,170.00
<b>730-24.44 CANTILEVER SIGNAL SUPPORT (1 ARM @ 65') (34 FT-7 IN)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$32,966.0000	\$32,966.00
Dement Construction Company, LLC		\$31,729.0000	\$31,729.00
Civil Constructors, LLC		\$32,790.0000	\$32,790.00
<b>730-24.45 CANTILEVER SIGNAL SUPPORT (1 ARM @ 85') (34 FT-7 IN)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$47,866.0000	\$47,866.00
Dement Construction Company, LLC		\$46,071.0000	\$46,071.00
Civil Constructors, LLC		\$47,620.0000	\$47,620.00
<b>730-24.46 CANTILEVER SIGNAL SUPPORT (1 ARM @ 90') (34 FT-7 IN)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$47,900.0000	\$47,900.00
Dement Construction Company, LLC		\$46,104.0000	\$46,104.00
Civil Constructors, LLC		\$47,650.0000	\$47,650.00
<b>730-24.47 CANTILEVER SIGNAL SUPPORT (2 @ 40' &amp; 60') (37 FT)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$40,792.0000	\$40,792.00
Dement Construction Company, LLC		\$39,262.0000	\$39,262.00
Civil Constructors, LLC		\$40,580.0000	\$40,580.00

		UNIT PRICE	EXTENSION
<b>730-24.48 CANTILEVER SIGNAL SUPPORT (2 @ 40' &amp; 65') (37 FT)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$47,134.0000	\$47,134.00
Dement Construction Company, LLC		\$45,366.0000	\$45,366.00
Civil Constructors, LLC		\$46,890.0000	\$46,890.00
<b>730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON &amp; 15IN SIGN</b>			
	<b>22.000 EACH</b>		
Rogers Group, Inc.		\$1,310.0000	\$28,820.00
Dement Construction Company, LLC		\$1,260.0000	\$27,720.00
Civil Constructors, LLC		\$1,300.0000	\$28,600.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>594.000 S.Y.</b>		
Rogers Group, Inc.		\$3.6500	\$2,168.10
Dement Construction Company, LLC		\$3.0000	\$1,782.00
Civil Constructors, LLC		\$4.2500	\$2,524.50
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>7,408.000 S.Y.</b>		
Rogers Group, Inc.		\$3.3000	\$24,446.40
Dement Construction Company, LLC		\$3.0000	\$22,224.00
Civil Constructors, LLC		\$1.8500	\$13,704.80
<b>740-11.04 TEMPORARY SEDIMENT TUBE 20IN</b>			
	<b>140.000 L.F.</b>		
Rogers Group, Inc.		\$4.3000	\$602.00
Dement Construction Company, LLC		\$4.1500	\$581.00
Civil Constructors, LLC		\$3.6000	\$504.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>275.000 UNIT</b>		
Rogers Group, Inc.		\$57.1500	\$15,716.25
Dement Construction Company, LLC		\$55.0000	\$15,125.00
Civil Constructors, LLC		\$57.0000	\$15,675.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>105.000 M.G.</b>		
Rogers Group, Inc.		\$51.9500	\$5,454.75
Dement Construction Company, LLC		\$50.0000	\$5,250.00
Civil Constructors, LLC		\$51.5000	\$5,407.50
<b>803-01 SODDING (NEW SOD)</b>			
	<b>13,910.000 S.Y.</b>		
Rogers Group, Inc.		\$5.2000	\$72,332.00
Dement Construction Company, LLC		\$5.0000	\$69,550.00
Civil Constructors, LLC		\$5.2000	\$72,332.00

**806-02.03 PROJECT MOWING**

**12.000 CYCL**

	UNIT PRICE	EXTENSION
Rogers Group, Inc.	\$2,600.0000	\$31,200.00
Dement Construction Company, LLC	\$2,500.0000	\$30,000.00
Civil Constructors, LLC	\$2,580.0000	\$30,960.00

**716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)**

**1,526.000 L.F.**

	UNIT PRICE	EXTENSION
Rogers Group, Inc.	\$36.4000	\$55,546.40
Dement Construction Company, LLC	\$25.7500	\$39,294.50
Civil Constructors, LLC	\$26.6000	\$40,591.60

UTILITY CATEGORY		UNIT PRICE	EXTENSION
<b>790-03.03 POLE 40FT CLASS 4 WOOD</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$2,577.0000	\$7,731.00
Dement Construction Company, LLC		\$2,480.0000	\$7,440.00
Civil Constructors, LLC		\$2,010.0000	\$6,030.00
<b>790-03.08 POLE 40FT CLASS H2 METAL</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$1,808.0000	\$7,232.00
Dement Construction Company, LLC		\$1,740.0000	\$6,960.00
Civil Constructors, LLC		\$1,030.0000	\$4,120.00
<b>790-04.09 POLE 45FT CLASS H2 METAL</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$2,010.0000	\$6,030.00
Dement Construction Company, LLC		\$1,935.0000	\$5,805.00
Civil Constructors, LLC		\$1,140.0000	\$3,420.00
<b>790-05.08 POLE 50FT CLASS H2 METAL</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$2,213.0000	\$6,639.00
Dement Construction Company, LLC		\$2,130.0000	\$6,390.00
Civil Constructors, LLC		\$1,240.0000	\$3,720.00
<b>790-06.08 POLE 55FT CLASS H2 METAL</b>			
	<b>10.000 EACH</b>		
Rogers Group, Inc.		\$2,680.0000	\$26,800.00
Dement Construction Company, LLC		\$2,580.0000	\$25,800.00
Civil Constructors, LLC		\$1,290.0000	\$12,900.00
<b>790-07.08 POLE 60FT CLASS H2 METAL</b>			
	<b>13.000 EACH</b>		
Rogers Group, Inc.		\$3,215.0000	\$41,795.00
Dement Construction Company, LLC		\$3,095.0000	\$40,235.00
Civil Constructors, LLC		\$3,620.0000	\$47,060.00
<b>790-08.04 POLE 65FT CLASS H2 METAL</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$3,750.0000	\$11,250.00
Dement Construction Company, LLC		\$3,610.0000	\$10,830.00
Civil Constructors, LLC		\$3,980.0000	\$11,940.00
<b>790-09.05 POLE 70FT CLASS H2 METAL</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$4,290.0000	\$8,580.00
Dement Construction Company, LLC		\$4,130.0000	\$8,260.00
Civil Constructors, LLC		\$4,130.0000	\$8,260.00



		UNIT PRICE	EXTENSION
<b>790-20.90 METAL TAG INSTALLATION</b>			
	<b>34.000 EACH</b>		
Rogers Group, Inc.		\$104.0000	\$3,536.00
Dement Construction Company, LLC		\$100.0000	\$3,400.00
Civil Constructors, LLC		\$76.5000	\$2,601.00
<b>790-22.15 1PH DEAD END TAP W/ EXTENSION 25KV</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$505.0000	\$505.00
Dement Construction Company, LLC		\$485.0000	\$485.00
Civil Constructors, LLC		\$755.0000	\$755.00
<b>790-26.03 3PH CROSSARM SGL LRG COND 25KV</b>			
	<b>11.000 EACH</b>		
Rogers Group, Inc.		\$1,465.0000	\$16,115.00
Dement Construction Company, LLC		\$1,410.0000	\$15,510.00
Civil Constructors, LLC		\$1,570.0000	\$17,270.00
<b>790-26.06 3PH CROSSARM SGL FBRGLS DBL PRIM SUP 25KV</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$2,473.0000	\$4,946.00
Dement Construction Company, LLC		\$2,380.0000	\$4,760.00
Civil Constructors, LLC		\$2,010.0000	\$4,020.00
<b>790-26.16 3PH XARM FBRGLS LRG COND MED ANGLE 25KV</b>			
	<b>8.000 EACH</b>		
Rogers Group, Inc.		\$2,805.0000	\$22,440.00
Dement Construction Company, LLC		\$2,700.0000	\$21,600.00
Civil Constructors, LLC		\$2,860.0000	\$22,880.00
<b>790-26.20 3PH VERTICAL ANGLE LRG COND 25KV</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$1,665.0000	\$1,665.00
Dement Construction Company, LLC		\$1,600.0000	\$1,600.00
Civil Constructors, LLC		\$1,750.0000	\$1,750.00
<b>790-26.26 3PH CROSSARM DEAD END 25KV</b>			
	<b>16.000 EACH</b>		
Rogers Group, Inc.		\$2,224.0000	\$35,584.00
Dement Construction Company, LLC		\$2,140.0000	\$34,240.00
Civil Constructors, LLC		\$2,540.0000	\$40,640.00
<b>790-26.27 3PH CROSSARM DBL DDE 25KV</b>			
	<b>11.000 EACH</b>		
Rogers Group, Inc.		\$3,793.0000	\$41,723.00
Dement Construction Company, LLC		\$3,650.0000	\$40,150.00
Civil Constructors, LLC		\$3,280.0000	\$36,080.00

		UNIT PRICE	EXTENSION
<b>790-26.28 3PH DBL 10FT XARM DDE 25KV</b>	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$4,385.0000	\$4,385.00
Dement Construction Company, LLC		\$4,220.0000	\$4,220.00
Civil Constructors, LLC		\$3,820.0000	\$3,820.00
<b>790-26.38 3PH CROSSARM 10FT LRG COND 25KV</b>	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$2,925.0000	\$5,850.00
Dement Construction Company, LLC		\$2,815.0000	\$5,630.00
Civil Constructors, LLC		\$2,400.0000	\$4,800.00
<b>790-30.02 SECONDARY ASSEMBLIES LRG ANGLE</b>	<b>9.000 EACH</b>		
Rogers Group, Inc.		\$130.0000	\$1,170.00
Dement Construction Company, LLC		\$125.0000	\$1,125.00
Civil Constructors, LLC		\$147.0000	\$1,323.00
<b>790-30.03 SECONDARY ASSEMBLIES DEADEND</b>	<b>13.000 EACH</b>		
Rogers Group, Inc.		\$145.5000	\$1,891.50
Dement Construction Company, LLC		\$140.0000	\$1,820.00
Civil Constructors, LLC		\$175.0000	\$2,275.00
<b>790-31.05 SERVICE CONDUCTOR 4 AL DUPLEX</b>	<b>86.000 L.F.</b>		
Rogers Group, Inc.		\$5.0000	\$430.00
Dement Construction Company, LLC		\$4.7700	\$410.22
Civil Constructors, LLC		\$2.7000	\$232.20
<b>790-31.11 SERVICE CONDUCTOR 2 AL TRIPLEX</b>	<b>471.000 L.F.</b>		
Rogers Group, Inc.		\$5.5500	\$2,614.05
Dement Construction Company, LLC		\$5.3300	\$2,510.43
Civil Constructors, LLC		\$3.7000	\$1,742.70
<b>790-31.20 SERVICE CONDUCTOR 1/0 AL QPLEX</b>	<b>121.000 L.F.</b>		
Rogers Group, Inc.		\$9.2000	\$1,113.20
Dement Construction Company, LLC		\$8.8500	\$1,070.85
Civil Constructors, LLC		\$6.5000	\$786.50
<b>790-32.01 DOWN GUY - THROUGH BOLT TYPE</b>	<b>87.000 EACH</b>		
Rogers Group, Inc.		\$375.0000	\$32,625.00
Dement Construction Company, LLC		\$360.0000	\$31,320.00
Civil Constructors, LLC		\$456.0000	\$39,672.00

		UNIT PRICE	EXTENSION
<b>790-32.07 OH GUY - THROUGH BOLT TYPE</b>			
	<b>24.000 EACH</b>		
Rogers Group, Inc.		\$603.0000	\$14,472.00
Dement Construction Company, LLC		\$580.0000	\$13,920.00
Civil Constructors, LLC		\$649.0000	\$15,576.00
<b>790-32.19 DN GUY HVY CONST - 1 PREFORM</b>			
	<b>5.000 EACH</b>		
Rogers Group, Inc.		\$473.0000	\$2,365.00
Dement Construction Company, LLC		\$455.0000	\$2,275.00
Civil Constructors, LLC		\$456.0000	\$2,280.00
<b>790-32.21 OH GUY HVY CONST -THROUGH BOLT TYPE</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$738.0000	\$1,476.00
Dement Construction Company, LLC		\$710.0000	\$1,420.00
Civil Constructors, LLC		\$649.0000	\$1,298.00
<b>790-33.16 ROCK ANCHOR TRIPLE EYE</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$925.0000	\$2,775.00
Dement Construction Company, LLC		\$890.0000	\$2,670.00
Civil Constructors, LLC		\$601.0000	\$1,803.00
<b>790-33.19 ROCK ANCHOR TRIPLE EYE 53IN EXPANDING</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$930.0000	\$930.00
Dement Construction Company, LLC		\$895.0000	\$895.00
Civil Constructors, LLC		\$608.0000	\$608.00
<b>790-33.20 ANCHOR TRIPLE EYE POWER INSTALLED</b>			
	<b>34.000 EACH</b>		
Rogers Group, Inc.		\$825.0000	\$28,050.00
Dement Construction Company, LLC		\$795.0000	\$27,030.00
Civil Constructors, LLC		\$495.0000	\$16,830.00
<b>790-33.21 ANCHOR TWIN EYE POWER INSTALLED</b>			
	<b>12.000 EACH</b>		
Rogers Group, Inc.		\$706.5000	\$8,478.00
Dement Construction Company, LLC		\$680.0000	\$8,160.00
Civil Constructors, LLC		\$434.0000	\$5,208.00
<b>790-36.13 TRANSFER STREET LIGHT</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$624.0000	\$624.00
Dement Construction Company, LLC		\$600.0000	\$600.00
Civil Constructors, LLC		\$350.0000	\$350.00

		UNIT PRICE	EXTENSION
<b>790-40.02 OH COND 2 7/1 ACSR SPARATE</b>			
	<b>6,726.000 L.F.</b>		
Rogers Group, Inc.		\$3.2500	\$21,859.50
Dement Construction Company, LLC		\$3.1000	\$20,850.60
Civil Constructors, LLC		\$2.2500	\$15,133.50
<b>790-40.03 OH COND 1/0 6/1 ACSR RAVEN</b>			
	<b>627.000 L.F.</b>		
Rogers Group, Inc.		\$3.6500	\$2,288.55
Dement Construction Company, LLC		\$3.5000	\$2,194.50
Civil Constructors, LLC		\$3.3000	\$2,069.10
<b>790-40.05 OH COND 3/0 6/1 ACSR PIGEON</b>			
	<b>3,907.000 L.F.</b>		
Rogers Group, Inc.		\$4.2000	\$16,409.40
Dement Construction Company, LLC		\$4.0300	\$15,745.21
Civil Constructors, LLC		\$4.3000	\$16,800.10
<b>790-40.49 OH COND 795 37 AAC ARBUTUS</b>			
	<b>13,713.000 L.F.</b>		
Rogers Group, Inc.		\$8.9000	\$122,045.70
Dement Construction Company, LLC		\$8.5600	\$117,383.28
Civil Constructors, LLC		\$7.6000	\$104,218.80
<b>790-41.12 UG PRI COND 1 AL 25KV</b>			
	<b>605.000 L.F.</b>		
Rogers Group, Inc.		\$19.0000	\$11,495.00
Dement Construction Company, LLC		\$18.2800	\$11,059.40
Civil Constructors, LLC		\$23.9000	\$14,459.50
<b>790-41.13 UG PRI COND 1/0 AL 25KV</b>			
	<b>768.000 L.F.</b>		
Rogers Group, Inc.		\$18.5000	\$14,208.00
Dement Construction Company, LLC		\$17.8200	\$13,685.76
Civil Constructors, LLC		\$23.3000	\$17,894.40
<b>790-41.40 UG PRI COND 500MCM CU 25KV</b>			
	<b>2,460.000 L.F.</b>		
Rogers Group, Inc.		\$32.2500	\$79,335.00
Dement Construction Company, LLC		\$31.0200	\$76,309.20
Civil Constructors, LLC		\$37.0000	\$91,020.00
<b>790-41.51 UG SEC COND 350 AL TPLX</b>			
	<b>588.000 L.F.</b>		
Rogers Group, Inc.		\$19.7000	\$11,583.60
Dement Construction Company, LLC		\$18.9200	\$11,124.96
Civil Constructors, LLC		\$8.5000	\$4,998.00

		UNIT PRICE	EXTENSION
<b>790-42.08 2IN DIA PVC PIPE</b>			
	<b>207.000 L.F.</b>		
Rogers Group, Inc.		\$47.0000	\$9,729.00
Dement Construction Company, LLC		\$45.1700	\$9,350.19
Civil Constructors, LLC		\$15.2000	\$3,146.40
<b>790-42.10 4IN DIA PVC PIPE</b>			
	<b>1,253.000 L.F.</b>		
Rogers Group, Inc.		\$61.0000	\$76,433.00
Dement Construction Company, LLC		\$58.6200	\$73,450.86
Civil Constructors, LLC		\$30.5000	\$38,216.50
<b>790-42.11 6IN DIA PVC PIPE</b>			
	<b>860.000 L.F.</b>		
Rogers Group, Inc.		\$241.0000	\$207,260.00
Dement Construction Company, LLC		\$232.0100	\$199,528.60
Civil Constructors, LLC		\$55.5000	\$47,730.00
<b>790-43.17 LOADBREAK ELBOW 200A 25KV</b>			
	<b>19.000 EACH</b>		
Rogers Group, Inc.		\$379.2500	\$7,205.75
Dement Construction Company, LLC		\$365.0000	\$6,935.00
Civil Constructors, LLC		\$257.0000	\$4,883.00
<b>790-43.19 LOADBREAK PARKING BUSHING 200A 25KV</b>			
	<b>17.000 EACH</b>		
Rogers Group, Inc.		\$182.0000	\$3,094.00
Dement Construction Company, LLC		\$175.0000	\$2,975.00
Civil Constructors, LLC		\$250.0000	\$4,250.00
<b>790-43.25 FEED THRU LOAD BREAK INSERT 200A 25KV</b>			
	<b>7.000 EACH</b>		
Rogers Group, Inc.		\$754.0000	\$5,278.00
Dement Construction Company, LLC		\$725.0000	\$5,075.00
Civil Constructors, LLC		\$922.0000	\$6,454.00
<b>790-43.27 OUTDOOR TERMINATOR URD 25KV</b>			
	<b>8.000 EACH</b>		
Rogers Group, Inc.		\$593.0000	\$4,744.00
Dement Construction Company, LLC		\$570.0000	\$4,560.00
Civil Constructors, LLC		\$574.0000	\$4,592.00
<b>790-43.30 SPLICE 600A 25KV</b>			
	<b>15.000 EACH</b>		
Rogers Group, Inc.		\$390.0000	\$5,850.00
Dement Construction Company, LLC		\$375.0000	\$5,625.00
Civil Constructors, LLC		\$350.0000	\$5,250.00

		UNIT PRICE	EXTENSION
<b>790-43.34 UG GROUND ROD ASSEMBLY</b>			
	<b>5.000 EACH</b>		
Rogers Group, Inc.		\$385.0000	\$1,925.00
Dement Construction Company, LLC		\$370.0000	\$1,850.00
Civil Constructors, LLC		\$341.0000	\$1,705.00
<b>790-43.46 SECONDARY PULLBOX LARGE</b>			
	<b>9.000 EACH</b>		
Rogers Group, Inc.		\$2,219.0000	\$19,971.00
Dement Construction Company, LLC		\$2,135.0000	\$19,215.00
Civil Constructors, LLC		\$1,360.0000	\$12,240.00
<b>790-43.47 PRIMARY PULLBOX</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$3,185.0000	\$12,740.00
Dement Construction Company, LLC		\$3,065.0000	\$12,260.00
Civil Constructors, LLC		\$2,670.0000	\$10,680.00
<b>790-43.50 SECONDARY RISER W/ 2IN CONDUIT</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$1,490.0000	\$1,490.00
Dement Construction Company, LLC		\$1,435.0000	\$1,435.00
Civil Constructors, LLC		\$1,450.0000	\$1,450.00
<b>790-43.51 SECONDARY RISER W/ 3IN CONDUIT</b>			
	<b>5.000 EACH</b>		
Rogers Group, Inc.		\$1,870.0000	\$9,350.00
Dement Construction Company, LLC		\$1,800.0000	\$9,000.00
Civil Constructors, LLC		\$1,870.0000	\$9,350.00
<b>790-43.52 SECONDARY RISER W/ 4IN CONDUIT</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$2,312.0000	\$6,936.00
Dement Construction Company, LLC		\$2,225.0000	\$6,675.00
Civil Constructors, LLC		\$2,280.0000	\$6,840.00
<b>790-43.58 3PH PRIMARY RISER W/ 6IN CONDUIT</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$6,608.0000	\$26,432.00
Dement Construction Company, LLC		\$6,360.0000	\$25,440.00
Civil Constructors, LLC		\$3,980.0000	\$15,920.00
<b>790-46.02 1PH TRANSFORMER CONV W/POLE MTD FUSE &amp; LA</b>			
	<b>9.000 EACH</b>		
Rogers Group, Inc.		\$795.0000	\$7,155.00
Dement Construction Company, LLC		\$765.0000	\$6,885.00
Civil Constructors, LLC		\$1,050.0000	\$9,450.00

		UNIT PRICE	EXTENSION
<b>790-49.02 3PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$6,500.0000	\$13,000.00
Dement Construction Company, LLC		\$6,255.0000	\$12,510.00
Civil Constructors, LLC		\$5,980.0000	\$11,960.00
<b>790-50.03 1PH TRANSFORMER PAD</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$1,180.0000	\$1,180.00
Dement Construction Company, LLC		\$1,135.0000	\$1,135.00
Civil Constructors, LLC		\$3,690.0000	\$3,690.00
<b>790-51.01 3PH PAD MTD XFORMER RADIAL FEED W/ELBOW</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$4,104.0000	\$4,104.00
Dement Construction Company, LLC		\$3,950.0000	\$3,950.00
Civil Constructors, LLC		\$7,990.0000	\$7,990.00
<b>790-51.06 3PH TRANSFORMER PAD - CONCRETE</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$755.0000	\$755.00
Dement Construction Company, LLC		\$725.0000	\$725.00
Civil Constructors, LLC		\$6,720.0000	\$6,720.00
<b>790-53.02 25KVA 1PH PAD MT XFMR 7.2KV DUAL VOLTAGE</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$1,310.0000	\$1,310.00
Dement Construction Company, LLC		\$1,260.0000	\$1,260.00
Civil Constructors, LLC		\$3,760.0000	\$3,760.00
<b>790-59.01 REGULATOR BYPASS SWITCH - SINGLE 25KV</b>			
	<b>6.000 EACH</b>		
Rogers Group, Inc.		\$1,117.0000	\$6,702.00
Dement Construction Company, LLC		\$1,075.0000	\$6,450.00
Civil Constructors, LLC		\$1,120.0000	\$6,720.00
<b>790-59.05 GOLB SWITCH 25KV</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$11,025.0000	\$44,100.00
Dement Construction Company, LLC		\$10,610.0000	\$42,440.00
Civil Constructors, LLC		\$11,720.0000	\$46,880.00
<b>790-60.14 3PH SECTIONALIZING CABINET 15KV</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$3,750.0000	\$7,500.00
Dement Construction Company, LLC		\$3,605.0000	\$7,210.00
Civil Constructors, LLC		\$9,270.0000	\$18,540.00

		UNIT PRICE	EXTENSION
<b>790-61.01 1PH FUSE CUTOUT XARM MOUNT 25KV</b>			
	<b>31.000 EACH</b>		
Rogers Group, Inc.		\$748.0000	\$23,188.00
Dement Construction Company, LLC		\$720.0000	\$22,320.00
Civil Constructors, LLC		\$785.0000	\$24,335.00
<b>790-61.02 1PH FUSE CUTOUT BRKT MOUNT 25KV</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$300.0000	\$300.00
Dement Construction Company, LLC		\$285.0000	\$285.00
Civil Constructors, LLC		\$202.0000	\$202.00
<b>790-64.08 SEC MTG 3PH PADMOUNT TRANSFORMER</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$2,437.0000	\$4,874.00
Dement Construction Company, LLC		\$2,345.0000	\$4,690.00
Civil Constructors, LLC		\$2,970.0000	\$5,940.00
<b>790-65.03 LIGHTNING ARRESTER ARM MTD 9 KV</b>			
	<b>34.000 EACH</b>		
Rogers Group, Inc.		\$359.0000	\$12,206.00
Dement Construction Company, LLC		\$345.0000	\$11,730.00
Civil Constructors, LLC		\$361.0000	\$12,274.00
<b>790-65.17 3PH CAPACITOR ASSEMBLY 25KV</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$4,208.0000	\$4,208.00
Dement Construction Company, LLC		\$4,050.0000	\$4,050.00
Civil Constructors, LLC		\$6,800.0000	\$6,800.00
<b>790-68.10 MISCELLANEOUS ASSEMBLIES</b>			
	<b>12.000 EACH</b>		
Rogers Group, Inc.		\$255.0000	\$3,060.00
Dement Construction Company, LLC		\$245.0000	\$2,940.00
Civil Constructors, LLC		\$285.0000	\$3,420.00
<b>790-69.04 FIBERGLASS CROSSARM ASSEMBLY</b>			
	<b>7.000 EACH</b>		
Rogers Group, Inc.		\$1,091.0000	\$7,637.00
Dement Construction Company, LLC		\$1,050.0000	\$7,350.00
Civil Constructors, LLC		\$911.0000	\$6,377.00
<b>790-69.12 GROUND ASSEMBLY GROUND PLATE TYPE</b>			
	<b>38.000 EACH</b>		
Rogers Group, Inc.		\$364.0000	\$13,832.00
Dement Construction Company, LLC		\$350.0000	\$13,300.00
Civil Constructors, LLC		\$331.0000	\$12,578.00



		UNIT PRICE	EXTENSION
<b>790-69.22 POLE TOP PIN</b>			
	<b>7.000 EACH</b>		
Rogers Group, Inc.		\$239.0000	\$1,673.00
Dement Construction Company, LLC		\$230.0000	\$1,610.00
Civil Constructors, LLC		\$209.0000	\$1,463.00
<b>790-69.27 EXTENSION LINK - EPOXY -4FT</b>			
	<b>6.000 EACH</b>		
Rogers Group, Inc.		\$145.5000	\$873.00
Dement Construction Company, LLC		\$140.0000	\$840.00
Civil Constructors, LLC		\$131.0000	\$786.00
<b>790-69.28 EXTENSION LINK - EPOXY -6FT</b>			
	<b>29.000 EACH</b>		
Rogers Group, Inc.		\$156.0000	\$4,524.00
Dement Construction Company, LLC		\$150.0000	\$4,350.00
Civil Constructors, LLC		\$168.0000	\$4,872.00
<b>790-69.32 ARM PIN</b>			
	<b>22.000 EACH</b>		
Rogers Group, Inc.		\$182.0000	\$4,004.00
Dement Construction Company, LLC		\$175.0000	\$3,850.00
Civil Constructors, LLC		\$142.0000	\$3,124.00
<b>790-70.10 FLOOD LIGHT</b>			
	<b>6.000 EACH</b>		
Rogers Group, Inc.		\$1,964.0000	\$11,784.00
Dement Construction Company, LLC		\$1,890.0000	\$11,340.00
Civil Constructors, LLC		\$1,870.0000	\$11,220.00
<b>790-98.01 REMOVE WIRE</b>			
	<b>32,432.000 L.F.</b>		
Rogers Group, Inc.		\$2.7000	\$87,566.40
Dement Construction Company, LLC		\$2.5800	\$83,674.56
Civil Constructors, LLC		\$2.0000	\$64,864.00
<b>790-98.02 REMOVE POLES</b>			
	<b>45.000 EACH</b>		
Rogers Group, Inc.		\$940.0000	\$42,300.00
Dement Construction Company, LLC		\$905.0000	\$40,725.00
Civil Constructors, LLC		\$515.0000	\$23,175.00
<b>790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS</b>			
	<b>357.000 EACH</b>		
Rogers Group, Inc.		\$535.0000	\$190,995.00
Dement Construction Company, LLC		\$515.0000	\$183,855.00
Civil Constructors, LLC		\$491.0000	\$175,287.00

		UNIT PRICE	EXTENSION
<b>790-98.20 TREE AND BRUSH REMOVAL OFF ROW</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$43,525.0000	\$43,525.00
Dement Construction Company, LLC		\$41,895.0000	\$41,895.00
Civil Constructors, LLC		\$517.0000	\$517.00
<b>791-01.02 2IN STEEL GAS MAIN</b>			
	<b>10.000 L.F.</b>		
Rogers Group, Inc.		\$166.2500	\$1,662.50
Dement Construction Company, LLC		\$88.0000	\$880.00
Civil Constructors, LLC		\$514.0000	\$5,140.00
<b>791-01.04 4IN STEEL GAS MAIN</b>			
	<b>20.000 L.F.</b>		
Rogers Group, Inc.		\$239.0000	\$4,780.00
Dement Construction Company, LLC		\$120.0000	\$2,400.00
Civil Constructors, LLC		\$302.0000	\$6,040.00
<b>791-01.05 6IN STEEL GAS MAIN</b>			
	<b>130.000 L.F.</b>		
Rogers Group, Inc.		\$250.0000	\$32,500.00
Dement Construction Company, LLC		\$130.0000	\$16,900.00
Civil Constructors, LLC		\$168.0000	\$21,840.00
<b>791-01.06 8IN STEEL GAS MAIN</b>			
	<b>4,629.000 L.F.</b>		
Rogers Group, Inc.		\$275.0000	\$1,272,975.00
Dement Construction Company, LLC		\$160.2500	\$741,797.25
Civil Constructors, LLC		\$224.0000	\$1,036,896.00
<b>791-03.02 2IN HDPE GAS MAIN</b>			
	<b>1,150.000 L.F.</b>		
Rogers Group, Inc.		\$29.1000	\$33,465.00
Dement Construction Company, LLC		\$19.6500	\$22,597.50
Civil Constructors, LLC		\$57.5000	\$66,125.00
<b>791-03.04 4IN HDPE GAS MAIN</b>			
	<b>4,594.000 L.F.</b>		
Rogers Group, Inc.		\$39.5000	\$181,463.00
Dement Construction Company, LLC		\$26.7500	\$122,889.50
Civil Constructors, LLC		\$76.0000	\$349,144.00
<b>791-04.02 HDD 2IN PE PIPE - UNCONSOLIDATED</b>			
	<b>690.000 L.F.</b>		
Rogers Group, Inc.		\$124.5000	\$85,905.00
Dement Construction Company, LLC		\$50.0000	\$34,500.00
Civil Constructors, LLC		\$65.0000	\$44,850.00

		UNIT PRICE	EXTENSION
<b>791-04.04 HDD 4IN PE PIPE - UNCONSOLIDATED</b>			
	<b>265.000 L.F.</b>		
Rogers Group, Inc.		\$166.5000	\$44,122.50
Dement Construction Company, LLC		\$65.0000	\$17,225.00
Civil Constructors, LLC		\$146.0000	\$38,690.00
<b>791-04.24 HDD 8IN STEEL PIPE - UNCONSOLIDATED</b>			
	<b>510.000 L.F.</b>		
Rogers Group, Inc.		\$296.0000	\$150,960.00
Dement Construction Company, LLC		\$182.0000	\$92,820.00
Civil Constructors, LLC		\$196.0000	\$99,960.00
<b>791-06.02 CONNECT TO 2IN EX. PE MAIN</b>			
	<b>6.000 EACH</b>		
Rogers Group, Inc.		\$572.0000	\$3,432.00
Dement Construction Company, LLC		\$735.0000	\$4,410.00
Civil Constructors, LLC		\$1,980.0000	\$11,880.00
<b>791-06.03 CONNECT TO 4IN EX. PE MAIN</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$885.0000	\$2,655.00
Dement Construction Company, LLC		\$1,200.0000	\$3,600.00
Civil Constructors, LLC		\$2,530.0000	\$7,590.00
<b>791-06.31 CONNECT TO 2IN EX. STL MAIN W/ STOPPLE</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$9,558.0000	\$9,558.00
Dement Construction Company, LLC		\$2,550.0000	\$2,550.00
Civil Constructors, LLC		\$7,850.0000	\$7,850.00
<b>791-06.33 CONNECT TO 6IN EX. STL MAIN W/ STOPPLE</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$15,584.0000	\$31,168.00
Dement Construction Company, LLC		\$12,150.0000	\$24,300.00
Civil Constructors, LLC		\$15,510.0000	\$31,020.00
<b>791-07.01 2IN PE GAS VALVE ASSEMBLY</b>			
	<b>5.000 EACH</b>		
Rogers Group, Inc.		\$468.0000	\$2,340.00
Dement Construction Company, LLC		\$650.0000	\$3,250.00
Civil Constructors, LLC		\$2,220.0000	\$11,100.00
<b>791-07.02 4IN PE GAS VALVE ASSEMBLY</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$780.0000	\$3,120.00
Dement Construction Company, LLC		\$1,075.0000	\$4,300.00
Civil Constructors, LLC		\$2,190.0000	\$8,760.00

		UNIT PRICE	EXTENSION
<b>791-07.09 2IN STEEL GAS VALVE ASSEMBLY</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$5,965.0000	\$17,895.00
Dement Construction Company, LLC		\$6,600.0000	\$19,800.00
Civil Constructors, LLC		\$7,970.0000	\$23,910.00
<b>791-07.11 6IN STEEL GAS VALVE ASSEMBLY</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$16,625.0000	\$33,250.00
Dement Construction Company, LLC		\$14,000.0000	\$28,000.00
Civil Constructors, LLC		\$15,580.0000	\$31,160.00
<b>791-07.12 8IN STEEL GAS VALVE ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$23,425.0000	\$23,425.00
Dement Construction Company, LLC		\$24,235.0000	\$24,235.00
Civil Constructors, LLC		\$24,970.0000	\$24,970.00
<b>791-08.07 3/4IN PE SERVICE PIPE</b>			
	<b>46.000 L.F.</b>		
Rogers Group, Inc.		\$49.9000	\$2,295.40
Dement Construction Company, LLC		\$66.7500	\$3,070.50
Civil Constructors, LLC		\$125.0000	\$5,750.00
<b>791-08.17 HDD 3/4IN PE SERVICE PIPE</b>			
	<b>285.000 L.F.</b>		
Rogers Group, Inc.		\$93.5000	\$26,647.50
Dement Construction Company, LLC		\$23.5000	\$6,697.50
Civil Constructors, LLC		\$60.0000	\$17,100.00
<b>791-09.02 3-WIRE CATHODIC PROTECTION STATION</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$259.7500	\$1,039.00
Dement Construction Company, LLC		\$421.5000	\$1,686.00
Civil Constructors, LLC		\$1,660.0000	\$6,640.00
<b>791-09.03 17LB MAGNESIUM ANODES</b>			
	<b>8.000 EACH</b>		
Rogers Group, Inc.		\$207.8000	\$1,662.40
Dement Construction Company, LLC		\$700.0000	\$5,600.00
Civil Constructors, LLC		\$796.0000	\$6,368.00
<b>791-09.05 RESTORE ASPHALT</b>			
	<b>55.000 S.Y.</b>		
Rogers Group, Inc.		\$311.7500	\$17,146.25
Dement Construction Company, LLC		\$33.7500	\$1,856.25
Civil Constructors, LLC		\$172.0000	\$9,460.00

		UNIT PRICE	EXTENSION
<b>791-09.06 RESTORE CONCRETE</b>			
	<b>23.000 S.Y.</b>		
Rogers Group, Inc.		\$390.0000	\$8,970.00
Dement Construction Company, LLC		\$48.5000	\$1,115.50
Civil Constructors, LLC		\$97.0000	\$2,231.00
<b>791-09.22 FAULT CURRENT MITIGATION SYSTEM</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$16,208.0000	\$16,208.00
Dement Construction Company, LLC		\$25,000.0000	\$25,000.00
Civil Constructors, LLC		\$28,500.0000	\$28,500.00
<b>791-10.04 RETIRE IN PLACE 2IN SERV CUT &amp; PLUG</b>			
	<b>10.000 EACH</b>		
Rogers Group, Inc.		\$1,247.0000	\$12,470.00
Dement Construction Company, LLC		\$450.0000	\$4,500.00
Civil Constructors, LLC		\$613.0000	\$6,130.00
<b>791-10.10 RETIRE GAS MAIN</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$3,636.0000	\$3,636.00
Dement Construction Company, LLC		\$5,295.0000	\$5,295.00
Civil Constructors, LLC		\$17,380.0000	\$17,380.00
<b>791-99.02 CLEAN UP RESTORATION &amp; CLOSEOUT</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$36,364.0000	\$36,364.00
Dement Construction Company, LLC		\$16,850.0000	\$16,850.00
Civil Constructors, LLC		\$10,080.0000	\$10,080.00
<b>793-01.41 ANCHOR 1IN</b>			
	<b>19.000 EACH</b>		
Rogers Group, Inc.		\$520.0000	\$9,880.00
Dement Construction Company, LLC		\$500.0000	\$9,500.00
Civil Constructors, LLC		\$517.0000	\$9,823.00
<b>793-13.07 4IN SCHEDULE 40 PVC</b>			
	<b>3,146.000 L.F.</b>		
Rogers Group, Inc.		\$15.6000	\$49,077.60
Dement Construction Company, LLC		\$15.0000	\$47,190.00
Civil Constructors, LLC		\$15.5000	\$48,763.00
<b>793-13.12 1 DUCT FORMATION @ 36IN DEPTH</b>			
	<b>1,350.000 L.F.</b>		
Rogers Group, Inc.		\$24.9500	\$33,682.50
Dement Construction Company, LLC		\$24.0000	\$32,400.00
Civil Constructors, LLC		\$24.8000	\$33,480.00

		UNIT PRICE	EXTENSION
<b>793-13.17 2 DUCT FORMATION @ 36IN DEPTH</b>	<b>898.000 L.F.</b>		
Rogers Group, Inc.		\$37.4000	\$33,585.20
Dement Construction Company, LLC		\$36.0000	\$32,328.00
Civil Constructors, LLC		\$37.0000	\$33,226.00
<b>793-14.19 4IN SCH 80 ORANGE FLEXPipe</b>	<b>304.000 L.F.</b>		
Rogers Group, Inc.		\$18.7000	\$5,684.80
Dement Construction Company, LLC		\$18.0000	\$5,472.00
Civil Constructors, LLC		\$18.6000	\$5,654.40
<b>793-16.04 DIRECTIONAL BORE 4IN/FLEX SLEEVE</b>	<b>304.000 L.F.</b>		
Rogers Group, Inc.		\$41.5500	\$12,631.20
Dement Construction Company, LLC		\$40.0000	\$12,160.00
Civil Constructors, LLC		\$41.5000	\$12,616.00
<b>795-01.06 8IN DIP SLIP JOINT WATER LINE</b>	<b>875.000 L.F.</b>		
Rogers Group, Inc.		\$109.0000	\$95,375.00
Dement Construction Company, LLC		\$110.0000	\$96,250.00
Civil Constructors, LLC		\$140.0000	\$122,500.00
<b>795-01.10 12IN DIP SLIP JOINT WATER LINE</b>	<b>332.000 L.F.</b>		
Rogers Group, Inc.		\$124.7500	\$41,417.00
Dement Construction Company, LLC		\$138.0000	\$45,816.00
Civil Constructors, LLC		\$205.0000	\$68,060.00
<b>795-01.14 16IN DIP SLIP JOINT WATER LINE</b>	<b>5,024.000 L.F.</b>		
Rogers Group, Inc.		\$151.0000	\$758,624.00
Dement Construction Company, LLC		\$162.0000	\$813,888.00
Civil Constructors, LLC		\$232.0000	\$1,165,568.00
<b>795-05.65 BORE/JACK 16IN STEEL CASING PIPE-UNCON.</b>	<b>230.000 L.F.</b>		
Rogers Group, Inc.		\$780.0000	\$179,400.00
Dement Construction Company, LLC		\$676.0000	\$155,480.00
Civil Constructors, LLC		\$524.0000	\$120,520.00
<b>795-05.68 BORE/JACK 24IN STEEL CASING PIPE-UNCON.</b>	<b>120.000 L.F.</b>		
Rogers Group, Inc.		\$883.0000	\$105,960.00
Dement Construction Company, LLC		\$818.0000	\$98,160.00
Civil Constructors, LLC		\$699.0000	\$83,880.00

		UNIT PRICE	EXTENSION
<b>795-05.71 BORE/JACK ___IN STEEL CASING PIPE-UNCON</b>	<b>130.000 L.F.</b>		
Rogers Group, Inc.		\$1,403.0000	\$182,390.00
Dement Construction Company, LLC		\$1,055.0000	\$137,150.00
Civil Constructors, LLC		\$1,090.0000	\$141,700.00
<b>795-06.05 CONNECT TO 8IN WATER LINE</b>	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$3,533.0000	\$3,533.00
Dement Construction Company, LLC		\$3,790.0000	\$3,790.00
Civil Constructors, LLC		\$3,770.0000	\$3,770.00
<b>795-06.34 CUT AND CAP 8IN WATER LINE</b>	<b>7.000 EACH</b>		
Rogers Group, Inc.		\$1,870.0000	\$13,090.00
Dement Construction Company, LLC		\$2,610.0000	\$18,270.00
Civil Constructors, LLC		\$3,260.0000	\$22,820.00
<b>795-06.37 CUT AND CAP 12IN WATER LINE</b>	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$2,285.0000	\$6,855.00
Dement Construction Company, LLC		\$3,739.0000	\$11,217.00
Civil Constructors, LLC		\$4,210.0000	\$12,630.00
<b>795-06.39 CUT AND CAP 16IN WATER LINE</b>	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$4,156.0000	\$8,312.00
Dement Construction Company, LLC		\$5,265.0000	\$10,530.00
Civil Constructors, LLC		\$5,920.0000	\$11,840.00
<b>795-07.06 8IN X 8IN TAPPING SLEEVE AND VALVE</b>	<b>7.000 EACH</b>		
Rogers Group, Inc.		\$4,779.0000	\$33,453.00
Dement Construction Company, LLC		\$5,875.0000	\$41,125.00
Civil Constructors, LLC		\$8,780.0000	\$61,460.00
<b>795-07.13 12IN X 8IN TAPPING SLEEVE AND VALVE</b>	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$6,305.0000	\$6,305.00
Dement Construction Company, LLC		\$9,565.0000	\$9,565.00
Civil Constructors, LLC		\$11,020.0000	\$11,020.00
<b>795-07.15 12IN X 12IN TAPPING SLEEVE AND VALVE</b>	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$8,508.0000	\$17,016.00
Dement Construction Company, LLC		\$18,370.0000	\$36,740.00
Civil Constructors, LLC		\$14,540.0000	\$29,080.00

		UNIT PRICE	EXTENSION
<b>795-07.20 16IN X 12IN TAPPING SLEEVE AND VALVE</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$14,450.0000	\$28,900.00
Dement Construction Company, LLC		\$25,700.0000	\$51,400.00
Civil Constructors, LLC		\$22,250.0000	\$44,500.00
<b>795-07.21 16IN X 16IN TAPPING SLEEVE AND VALVE</b>			
	<b>3.000 EACH</b>		
Rogers Group, Inc.		\$28,052.0000	\$84,156.00
Dement Construction Company, LLC		\$35,320.0000	\$105,960.00
Civil Constructors, LLC		\$30,380.0000	\$91,140.00
<b>795-08.05 8IN GATE VALVE ASSEMBLY</b>			
	<b>5.000 EACH</b>		
Rogers Group, Inc.		\$2,390.0000	\$11,950.00
Dement Construction Company, LLC		\$2,640.0000	\$13,200.00
Civil Constructors, LLC		\$3,090.0000	\$15,450.00
<b>795-08.09 12IN GATE VALVE ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$4,363.0000	\$4,363.00
Dement Construction Company, LLC		\$5,495.0000	\$5,495.00
Civil Constructors, LLC		\$4,660.0000	\$4,660.00
<b>795-08.13 16IN BUTTERFLY VALVE ASSEMBLY</b>			
	<b>10.000 EACH</b>		
Rogers Group, Inc.		\$8,832.0000	\$88,320.00
Dement Construction Company, LLC		\$6,745.0000	\$67,450.00
Civil Constructors, LLC		\$6,530.0000	\$65,300.00
<b>795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$2,700.0000	\$5,400.00
Dement Construction Company, LLC		\$1,995.0000	\$3,990.00
Civil Constructors, LLC		\$3,710.0000	\$7,420.00
<b>795-09.51 RECONNECT SERVICE ASSEMBLY</b>			
	<b>9.000 EACH</b>		
Rogers Group, Inc.		\$1,559.0000	\$14,031.00
Dement Construction Company, LLC		\$1,425.0000	\$12,825.00
Civil Constructors, LLC		\$3,210.0000	\$28,890.00
<b>795-09.62 1IN PEX SERVICE PIPE</b>			
	<b>180.000 L.F.</b>		
Rogers Group, Inc.		\$20.7500	\$3,735.00
Dement Construction Company, LLC		\$33.0000	\$5,940.00
Civil Constructors, LLC		\$49.5000	\$8,910.00



		UNIT PRICE	EXTENSION
<b>795-11.02 FIRE HYDRANT ASSEMBLY</b>			
	<b>6.000 EACH</b>		
Rogers Group, Inc.		\$8,835.0000	\$53,010.00
Dement Construction Company, LLC		\$6,990.0000	\$41,940.00
Civil Constructors, LLC		\$8,580.0000	\$51,480.00
<b>795-12.01 REMOVE FIRE HYDRANT</b>			
	<b>4.000 EACH</b>		
Rogers Group, Inc.		\$363.5000	\$1,454.00
Dement Construction Company, LLC		\$420.0000	\$1,680.00
Civil Constructors, LLC		\$2,040.0000	\$8,160.00
<b>795-13.01 DI FITTINGS</b>			
	<b>5,000.000 LB.</b>		
Rogers Group, Inc.		\$16.7500	\$83,750.00
Dement Construction Company, LLC		\$13.0000	\$65,000.00
Civil Constructors, LLC		\$9.0000	\$45,000.00
<b>795-14.03 CLASS C CONCRETE</b>			
	<b>12.000 C.Y.</b>		
Rogers Group, Inc.		\$520.0000	\$6,240.00
Dement Construction Company, LLC		\$167.0000	\$2,004.00
Civil Constructors, LLC		\$650.0000	\$7,800.00
<b>795-15.26 32IN STEEL CASING PIPE OPEN CUT METHOD</b>			
	<b>40.000 L.F.</b>		
Rogers Group, Inc.		\$520.0000	\$20,800.00
Dement Construction Company, LLC		\$386.0000	\$15,440.00
Civil Constructors, LLC		\$767.0000	\$30,680.00
<b>795-51.01 BOLLARD</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$2,078.0000	\$2,078.00
Dement Construction Company, LLC		\$380.0000	\$380.00
Civil Constructors, LLC		\$984.0000	\$984.00
<b>797-05.02 8IN DIP GRAVITY SEWER 6FT-12FT DEPTH</b>			
	<b>142.000 L.F.</b>		
Rogers Group, Inc.		\$130.0000	\$18,460.00
Dement Construction Company, LLC		\$155.0000	\$22,010.00
Civil Constructors, LLC		\$225.0000	\$31,950.00
<b>797-05.06 10IN DIP GRAVITY SEWER 6FT-12FT DEPTH</b>			
	<b>62.000 L.F.</b>		
Rogers Group, Inc.		\$171.5000	\$10,633.00
Dement Construction Company, LLC		\$174.0000	\$10,788.00
Civil Constructors, LLC		\$425.0000	\$26,350.00

		UNIT PRICE	EXTENSION
<b>797-06.64 BORE/JACK 16IN STEEL CASING PIPE-UNCON.</b>			
	<b>120.000 L.F.</b>		
Rogers Group, Inc.		\$883.0000	\$105,960.00
Dement Construction Company, LLC		\$893.0000	\$107,160.00
Civil Constructors, LLC		\$530.0000	\$63,600.00
<b>797-07.03 48IN MANHOLE 6FT-8FT DEPTH</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$6,026.0000	\$12,052.00
Dement Construction Company, LLC		\$16,695.0000	\$33,390.00
Civil Constructors, LLC		\$11,890.0000	\$23,780.00
<b>797-07.62 MANHOLE MODIFICATION</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$2,078.0000	\$4,156.00
Dement Construction Company, LLC		\$2,115.0000	\$4,230.00
Civil Constructors, LLC		\$2,450.0000	\$4,900.00
<b>797-08.04 4IN PVC PIPE FOR SERVICE LATERAL</b>			
	<b>32.000 L.F.</b>		
Rogers Group, Inc.		\$98.7000	\$3,158.40
Dement Construction Company, LLC		\$92.0000	\$2,944.00
Civil Constructors, LLC		\$140.0000	\$4,480.00
<b>797-08.05 6IN PVC PIPE FOR SERVICE LATERAL</b>			
	<b>56.000 L.F.</b>		
Rogers Group, Inc.		\$98.7000	\$5,527.20
Dement Construction Company, LLC		\$86.0000	\$4,816.00
Civil Constructors, LLC		\$292.0000	\$16,352.00
<b>797-08.08 6IN CLEAN OUT ASSEMBLY</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$1,559.0000	\$3,118.00
Dement Construction Company, LLC		\$1,665.0000	\$3,330.00
Civil Constructors, LLC		\$1,180.0000	\$2,360.00
<b>797-10.02 CONNECT 8IN SEWER TO EXIST. MANHOLE</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$4,156.0000	\$4,156.00
Dement Construction Company, LLC		\$3,520.0000	\$3,520.00
Civil Constructors, LLC		\$6,620.0000	\$6,620.00
<b>797-10.03 CONNECT 10-18IN SEWER TO EXIST. MANHOLE</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$5,195.0000	\$5,195.00
Dement Construction Company, LLC		\$6,405.0000	\$6,405.00
Civil Constructors, LLC		\$6,620.0000	\$6,620.00

		UNIT PRICE	EXTENSION
<b>797-10.05 CONNECT 4IN LATERAL TO SEWER LINE</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$1,767.0000	\$3,534.00
Dement Construction Company, LLC		\$4,785.0000	\$9,570.00
Civil Constructors, LLC		\$4,130.0000	\$8,260.00
<b>797-10.06 CONNECT 6IN LATERAL TO SEWER LINE</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$1,974.0000	\$1,974.00
Dement Construction Company, LLC		\$6,335.0000	\$6,335.00
Civil Constructors, LLC		\$4,080.0000	\$4,080.00
<b>797-10.09 CONNECT EX. 8IN SEWER TO NEW MANHOLE</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$2,598.0000	\$2,598.00
Dement Construction Company, LLC		\$14,260.0000	\$14,260.00
Civil Constructors, LLC		\$3,680.0000	\$3,680.00
<b>797-10.10 CONNECT EX.10-18IN SEWER TO NEW MANHOLE</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$6,234.0000	\$6,234.00
Dement Construction Company, LLC		\$14,710.0000	\$14,710.00
Civil Constructors, LLC		\$3,680.0000	\$3,680.00
<b>797-11.25 RETIREIN PLACE 48IN MANHOLE</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$1,247.0000	\$2,494.00
Dement Construction Company, LLC		\$1,040.0000	\$2,080.00
Civil Constructors, LLC		\$1,690.0000	\$3,380.00
<b>797-11.31 RETIREIN PLACE EXISTING SEWER 8IN-14IN</b>			
	<b>795.000 L.F.</b>		
Rogers Group, Inc.		\$27.0000	\$21,465.00
Dement Construction Company, LLC		\$7.0000	\$5,565.00
Civil Constructors, LLC		\$15.0000	\$11,925.00
<b>797-11.39 TV INSPECTION</b>			
	<b>1,412.000 L.F.</b>		
Rogers Group, Inc.		\$3.6500	\$5,153.80
Dement Construction Company, LLC		\$7.0000	\$9,884.00
Civil Constructors, LLC		\$2.3500	\$3,318.20

**SUB-TOTAL ROADWAY**

Rogers Group, Inc.	\$9,138,820.10
Dement Construction Company, LLC	\$11,578,002.81
Civil Constructors, LLC	\$11,226,389.32

**SUB-TOTAL UTILITY**

Rogers Group, Inc.	\$5,853,278.90
Dement Construction Company, LLC	\$5,020,495.62
Civil Constructors, LLC	\$5,804,978.30

**TOTAL CONTRACT**

Rogers Group, Inc.	\$14,992,099.00
Dement Construction Company, LLC	\$16,598,498.43
Civil Constructors, LLC	\$17,031,367.62

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 08, 2021**

SCOTT COUNTY (Contract No. CNV287 Call 028)

HSIP-7600(19),76945-3474-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2022

DBE GOAL 4.00%

---

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$237,098.50
LU, Inc.	\$244,088.44
Superior Pavement Marking, Inc.	\$251,663.75

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>5.000 EACH</b>		
Superior Traffic Control, LLC		\$135.0000	\$675.00
LU, Inc.		\$137.7000	\$688.50
Superior Pavement Marking, Inc.		\$141.7500	\$708.75
<b>705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT</b>			
	<b>4.000 EACH</b>		
Superior Traffic Control, LLC		\$1,250.0000	\$5,000.00
LU, Inc.		\$1,275.0000	\$5,100.00
Superior Pavement Marking, Inc.		\$1,312.5000	\$5,250.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>350.000 L.F.</b>		
Superior Traffic Control, LLC		\$35.0000	\$12,250.00
LU, Inc.		\$35.7000	\$12,495.00
Superior Pavement Marking, Inc.		\$36.7500	\$12,862.50
<b>705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>			
	<b>4.000 EACH</b>		
Superior Traffic Control, LLC		\$2,750.0000	\$11,000.00
LU, Inc.		\$2,805.0000	\$11,220.00
Superior Pavement Marking, Inc.		\$2,887.5000	\$11,550.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>300.000 L.F.</b>		
Superior Traffic Control, LLC		\$2.0000	\$600.00
LU, Inc.		\$2.0400	\$612.00
Superior Pavement Marking, Inc.		\$2.1000	\$630.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$10,000.0000	\$10,000.00
LU, Inc.		\$3,452.3200	\$3,452.32
Superior Pavement Marking, Inc.		\$13,500.0000	\$13,500.00
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>98.000 EACH</b>		
Superior Traffic Control, LLC		\$36.5000	\$3,577.00
LU, Inc.		\$50.1000	\$4,909.80
Superior Pavement Marking, Inc.		\$38.3250	\$3,755.85
<b>713-02.20 ROADSIDE OBSTACLE DELINEATION</b>			
	<b>3.000 S.F.</b>		
Superior Traffic Control, LLC		\$15.0000	\$45.00
LU, Inc.		\$14.6500	\$43.95
Superior Pavement Marking, Inc.		\$15.7500	\$47.25

		UNIT PRICE	EXTENSION
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>942.000 L.F.</b>		
Superior Traffic Control, LLC		\$5.0000	\$4,710.00
LU, Inc.		\$5.1600	\$4,860.72
Superior Pavement Marking, Inc.		\$5.2500	\$4,945.50
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>3,517.000 LB.</b>		
Superior Traffic Control, LLC		\$4.5000	\$15,826.50
LU, Inc.		\$4.1500	\$14,595.55
Superior Pavement Marking, Inc.		\$4.7250	\$16,617.83
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>7,365.000 LB.</b>		
Superior Traffic Control, LLC		\$4.7500	\$34,983.75
LU, Inc.		\$5.6200	\$41,391.30
Superior Pavement Marking, Inc.		\$4.9875	\$36,732.94
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>779.000 S.F.</b>		
Superior Traffic Control, LLC		\$12.5000	\$9,737.50
LU, Inc.		\$11.1300	\$8,670.27
Superior Pavement Marking, Inc.		\$13.1250	\$10,224.38
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>1,480.000 S.F.</b>		
Superior Traffic Control, LLC		\$13.5000	\$19,980.00
LU, Inc.		\$12.3100	\$18,218.80
Superior Pavement Marking, Inc.		\$14.1750	\$20,979.00
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>82.000 EACH</b>		
Superior Traffic Control, LLC		\$10.0000	\$820.00
LU, Inc.		\$30.0400	\$2,463.28
Superior Pavement Marking, Inc.		\$10.5000	\$861.00
<b>713-16.05 RAILROAD CROSS-BUCK SIGN &amp; SUPPORT</b>			
	<b>2.000 EACH</b>		
Superior Traffic Control, LLC		\$350.0000	\$700.00
LU, Inc.		\$531.5400	\$1,063.08
Superior Pavement Marking, Inc.		\$367.5000	\$735.00
<b>713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT</b>			
	<b>4.000 EACH</b>		
Superior Traffic Control, LLC		\$350.0000	\$1,400.00
LU, Inc.		\$531.5400	\$2,126.16
Superior Pavement Marking, Inc.		\$367.5000	\$1,470.00

		UNIT PRICE	EXTENSION
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>310.000 L.F.</b>		
Superior Traffic Control, LLC		\$10.7500	\$3,332.50
LU, Inc.		\$10.9700	\$3,400.70
Superior Pavement Marking, Inc.		\$10.7500	\$3,332.50
<b>716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)</b>	<b>3.000 EACH</b>		
Superior Traffic Control, LLC		\$400.0000	\$1,200.00
LU, Inc.		\$408.0000	\$1,224.00
Superior Pavement Marking, Inc.		\$400.0000	\$1,200.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>	<b>14.000 S.F.</b>		
Superior Traffic Control, LLC		\$25.0000	\$350.00
LU, Inc.		\$25.5000	\$357.00
Superior Pavement Marking, Inc.		\$25.0000	\$350.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>	<b>58.250 L.M.</b>		
Superior Traffic Control, LLC		\$1,475.0000	\$85,918.75
LU, Inc.		\$1,504.5000	\$87,637.13
Superior Pavement Marking, Inc.		\$1,475.0000	\$85,918.75
<b>716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)</b>	<b>950.000 L.F.</b>		
Superior Traffic Control, LLC		\$0.5000	\$475.00
LU, Inc.		\$0.5100	\$484.50
Superior Pavement Marking, Inc.		\$0.5000	\$475.00
<b>716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)</b>	<b>1,890.000 L.F.</b>		
Superior Traffic Control, LLC		\$0.7500	\$1,417.50
LU, Inc.		\$0.7700	\$1,455.30
Superior Pavement Marking, Inc.		\$0.7500	\$1,417.50
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$13,100.0000	\$13,100.00
LU, Inc.		\$17,619.0800	\$17,619.08
Superior Pavement Marking, Inc.		\$18,100.0000	\$18,100.00



**SUB-TOTAL ROADWAY**

Superior Traffic Control, LLC	\$237,098.50
LU, Inc.	\$244,088.44
Superior Pavement Marking, Inc.	\$251,663.75

**TOTAL CONTRACT**

Superior Traffic Control, LLC	\$237,098.50
LU, Inc.	\$244,088.44
Superior Pavement Marking, Inc.	\$251,663.75

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 08, 2021**

WASHINGTON COUNTY (Contract No. CNV295 Call 029)

HSIP-34(103),90002-3265-94,HSIP-34(91),90002-3259-94

THE GRADING, DRAINAGE AND PAVING ON U.S. 11E (S.R. 321, S.R. 34) FROM BIG LIMESTONE ROAD/MCINTURFF ROAD TO L.M. 2.02 AND FROM BIG LIMESTONE ROAD TO CULVER ROAD.

PROJECT LENGTH - 0.739 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2022

DBE GOAL 8.00%

---

	TOTAL CONTRACT
Summers-Taylor, Inc.	\$1,945,828.46

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES	1.000 LS		
	Summers-Taylor, Inc.		\$27,500.0000	\$27,500.00
201-01	CLEARING AND GRUBBING	1.000 LS		
	Summers-Taylor, Inc.		\$38,500.0000	\$38,500.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	1.000 LS		
	Summers-Taylor, Inc.		\$11,500.0000	\$11,500.00
202-01.50	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	2.000 EACH		
	Summers-Taylor, Inc.		\$3,500.0000	\$7,000.00
202-02.01	REMOVAL OF PIPE (30IN ,STA. 140+00.00)	68.000 L.F.		
	Summers-Taylor, Inc.		\$43.0000	\$2,924.00
202-02.02	REMOVAL OF PIPE (18IN,STA. 30+90.98)	60.000 L.F.		
	Summers-Taylor, Inc.		\$42.0000	\$2,520.00
202-02.03	REMOVAL OF PIPE (18" ,STA. 158+70.88)	4.000 L.F.		
	Summers-Taylor, Inc.		\$107.0000	\$428.00
202-02.04	REMOVAL OF PIPE (18" ,STA. 157+69.62)	153.000 L.F.		
	Summers-Taylor, Inc.		\$48.0000	\$7,344.00
202-02.05	REMOVAL OF PIPE (18" ,STA. 160+33.66)	272.000 L.F.		
	Summers-Taylor, Inc.		\$35.0000	\$9,520.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	7,786.000 C.Y.		
	Summers-Taylor, Inc.		\$25.0000	\$194,650.00
203-04	PLACING AND SPREADING TOPSOIL	1,172.000 C.Y.		
	Summers-Taylor, Inc.		\$17.0000	\$19,924.00
203-06	WATER	40.000 M.G.		
	Summers-Taylor, Inc.		\$1.0000	\$40.00

		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>	<b>1.500 L.M.</b>		
Summers-Taylor, Inc.		\$3,000.0000	\$4,500.00
<b>209-05 SEDIMENT REMOVAL</b>	<b>71.000 C.Y.</b>		
Summers-Taylor, Inc.		\$25.0000	\$1,775.00
<b>209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)</b>	<b>765.000 L.F.</b>		
Summers-Taylor, Inc.		\$4.0000	\$3,060.00
<b>209-08.07 ROCK CHECK DAM</b>	<b>9.000 EACH</b>		
Summers-Taylor, Inc.		\$365.0000	\$3,285.00
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$550.0000	\$1,100.00
<b>209-09.43 CURB INLET PROTECTION (TYPE 4)</b>	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$933.0000	\$933.00
<b>209-40.33 CATCH BASIN PROTECTION (TYPE D)</b>	<b>8.000 EACH</b>		
Summers-Taylor, Inc.		\$434.0000	\$3,472.00
<b>209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6)</b>	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$1,060.0000	\$1,060.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>	<b>4,387.000 TON</b>		
Summers-Taylor, Inc.		\$47.5500	\$208,601.85
<b>303-01.01 GRANULAR BACKFILL (ROADWAY)</b>	<b>124.000 TON</b>		
Summers-Taylor, Inc.		\$72.0000	\$8,928.00
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>	<b>41.000 TON</b>		
Summers-Taylor, Inc.		\$69.5000	\$2,849.50
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>	<b>279.000 TON</b>		
Summers-Taylor, Inc.		\$210.0000	\$58,590.00

		UNIT PRICE	EXTENSION
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>	<b>877.000 TON</b>		
Summers-Taylor, Inc.		\$155.0000	\$135,935.00
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>	<b>431.000 TON</b>		
Summers-Taylor, Inc.		\$175.0000	\$75,425.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>	<b>10.000 TON</b>		
Summers-Taylor, Inc.		\$1,100.0000	\$11,000.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>	<b>3.000 TON</b>		
Summers-Taylor, Inc.		\$995.0000	\$2,985.00
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>	<b>48.000 TON</b>		
Summers-Taylor, Inc.		\$321.0000	\$15,408.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>	<b>155.000 TON</b>		
Summers-Taylor, Inc.		\$210.0000	\$32,550.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>	<b>262.000 TON</b>		
Summers-Taylor, Inc.		\$216.0000	\$56,592.00
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>	<b>0.440 L.M.</b>		
Summers-Taylor, Inc.		\$17,500.0000	\$7,700.00
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>	<b>192.000 L.F.</b>		
Summers-Taylor, Inc.		\$103.0000	\$19,776.00
<b>607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)</b>	<b>71.000 L.F.</b>		
Summers-Taylor, Inc.		\$129.0000	\$9,159.00
<b>607-39.02 18" PIPE CULVERT (SIDE DRAIN)</b>	<b>60.000 L.F.</b>		
Summers-Taylor, Inc.		\$93.0000	\$5,580.00
<b>611-01.02 MANHOLES, &gt; 4' - 8' DEPTH</b>	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$4,200.0000	\$4,200.00

		UNIT PRICE	EXTENSION
<b>611-02.11 JUNCTION BOX, TYPE 2</b>			
	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$3,630.0000	\$7,260.00
<b>611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)</b>			
	<b>2.000 C.Y.</b>		
Summers-Taylor, Inc.		\$3,500.0000	\$7,000.00
<b>611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>			
	<b>93.000 LB.</b>		
Summers-Taylor, Inc.		\$3.3000	\$306.90
<b>611-07.31 18IN ENDWALL (SIDE DRAIN)</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$1,500.0000	\$1,500.00
<b>611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$5,210.0000	\$5,210.00
<b>611-07.62 30IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$5,580.0000	\$5,580.00
<b>611-25.02 CATCH BASINS, TYPE 25, &gt; 4' - 8' DEPTH</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$4,980.0000	\$4,980.00
<b>701-03 CONCRETE MEDIAN PAVEMENT</b>			
	<b>135.000 C.Y.</b>		
Summers-Taylor, Inc.		\$332.0000	\$44,820.00
<b>702-01 CONCRETE CURB</b>			
	<b>71.000 C.Y.</b>		
Summers-Taylor, Inc.		\$488.0000	\$34,648.00
<b>702-01.01 EXTRUDED SLOPING CURB</b>			
	<b>175.000 L.F.</b>		
Summers-Taylor, Inc.		\$38.0000	\$6,650.00
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>550.000 L.F.</b>		
Summers-Taylor, Inc.		\$4.4000	\$2,420.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>440.000 L.F.</b>		
Summers-Taylor, Inc.		\$49.5000	\$21,780.00

		UNIT PRICE	EXTENSION
<b>705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL-3</b>			
	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$1,650.0000	\$3,300.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$4,410.0000	\$8,820.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>427.000 L.F.</b>		
Summers-Taylor, Inc.		\$1.1000	\$469.70
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>385.000 L.F.</b>		
Summers-Taylor, Inc.		\$2.9000	\$1,116.50
<b>708-02.01 MARKERS (CONCRETE R.O.W. POSTS)</b>			
	<b>7.000 EACH</b>		
Summers-Taylor, Inc.		\$544.0000	\$3,808.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>100.000 TON</b>		
Summers-Taylor, Inc.		\$62.0000	\$6,200.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>473.000 TON</b>		
Summers-Taylor, Inc.		\$62.5000	\$29,562.50
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>			
	<b>49.000 TON</b>		
Summers-Taylor, Inc.		\$66.0000	\$3,234.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Summers-Taylor, Inc.		\$55,300.0000	\$55,300.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>5,048.000 L.F.</b>		
Summers-Taylor, Inc.		\$41.5000	\$209,492.00
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
	<b>10.000 EACH</b>		
Summers-Taylor, Inc.		\$11,500.0000	\$115,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>400.000 EACH</b>		
Summers-Taylor, Inc.		\$46.0000	\$18,400.00

		UNIT PRICE	EXTENSION
<b>712-04.50 BARRIER RAIL DELINEATOR</b>	<b>252.000 EACH</b>		
Summers-Taylor, Inc.		\$16.0000	\$4,032.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>	<b>200.000 EACH</b>		
Summers-Taylor, Inc.		\$23.0000	\$4,600.00
<b>712-06 SIGNS (CONSTRUCTION)</b>	<b>1,233.000 S.F.</b>		
Summers-Taylor, Inc.		\$15.0000	\$18,495.00
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>	<b>40.000 L.F.</b>		
Summers-Taylor, Inc.		\$23.0000	\$920.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>	<b>4.000 EACH</b>		
Summers-Taylor, Inc.		\$2,300.0000	\$9,200.00
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>	<b>21,174.000 L.F.</b>		
Summers-Taylor, Inc.		\$3.4500	\$73,050.30
<b>712-09.30 REMOVABLE BLACK-OUT TAPE (6")</b>	<b>4,155.000 L.F.</b>		
Summers-Taylor, Inc.		\$3.1500	\$13,088.25
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>	<b>217.000 L.F.</b>		
Summers-Taylor, Inc.		\$5.3000	\$1,150.10
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>	<b>1.000 LS</b>		
Summers-Taylor, Inc.		\$4,020.0000	\$4,020.00
<b>713-16.20 SIGNS (TRUCK SYMBOL, W11-10, 36"x36")</b>	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$6,340.0000	\$12,680.00
<b>713-16.21 SIGNS (CROSS ROAD SYMBOL, W2-1, 36"x36")</b>	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$317.0000	\$634.00
<b>713-16.22 SIGNS (WRONG WAY, R5-1A, 42" x 30")</b>	<b>8.000 EACH</b>		
Summers-Taylor, Inc.		\$317.0000	\$2,536.00



		UNIT PRICE	EXTENSION
<b>713-16.23 SIGNS (DO NOT ENTER, R5-1, 36"X36")</b>			
	<b>8.000 EACH</b>		
Summers-Taylor, Inc.		\$301.0000	\$2,408.00
<b>713-16.24 SIGNS (STOP AHEAD SYMBOL, W3-1, 30"X30")</b>			
	<b>6.000 EACH</b>		
Summers-Taylor, Inc.		\$317.0000	\$1,902.00
<b>713-16.25 SIGNS (ONE DIRECTION SYMBOL - LEFT, R6-1L, 36" x 12")</b>			
	<b>8.000 EACH</b>		
Summers-Taylor, Inc.		\$291.0000	\$2,328.00
<b>713-16.26 SIGNS (ONE DIRECTION SYMBOL - RIGHT, R6-1R, 36" x 12")</b>			
	<b>6.000 EACH</b>		
Summers-Taylor, Inc.		\$280.0000	\$1,680.00
<b>713-16.27 SIGNS (STOP, R1-1, 36"X36")</b>			
	<b>7.000 EACH</b>		
Summers-Taylor, Inc.		\$280.0000	\$1,960.00
<b>713-16.28 SIGNS (DIVIDED HIGHWAY + INTERSECTION, R6-3, 30"X24")</b>			
	<b>3.000 EACH</b>		
Summers-Taylor, Inc.		\$291.0000	\$873.00
<b>713-16.29 SIGNS (ONE DIRECTION SYMBOL - LEFT, R6-1L, 54" x 18")</b>			
	<b>3.000 EACH</b>		
Summers-Taylor, Inc.		\$280.0000	\$840.00
<b>713-16.30 SIGNS (SPEED LIMIT 65 MPH, R2-1, 30"x36")</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$301.0000	\$301.00
<b>713-16.31 SIGNS (NO LEFT TURN, R3-2, 36" x 36")</b>			
	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$301.0000	\$602.00
<b>713-16.32 SIGNS (SIDE ROAD RIGHT SYMBOL, W2-2R, 36"X36")</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$317.0000	\$317.00
<b>713-16.33 SIGNS (KEEP RIGHT, R4-7, 24"X30")</b>			
	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$317.0000	\$634.00
<b>713-16.34 SIGNS (ONE DIRECTION SYMBOL-RIGHT, R6-1R, 54"X18")</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$280.0000	\$280.00

		UNIT PRICE	EXTENSION
<b>713-16.35 SIGNS (INTERSECTION WARNING SYMBOL, W2-7R, 36"X36")</b>	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$317.0000	\$317.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>	<b>39.000 EACH</b>		
Summers-Taylor, Inc.		\$53.0000	\$2,067.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>	<b>5.000 EACH</b>		
Summers-Taylor, Inc.		\$53.0000	\$265.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>57.000 L.F.</b>		
Summers-Taylor, Inc.		\$13.0000	\$741.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>38.000 EACH</b>		
Summers-Taylor, Inc.		\$185.0000	\$7,030.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>	<b>1,382.000 L.F.</b>		
Summers-Taylor, Inc.		\$1.8500	\$2,556.70
<b>716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)</b>	<b>3.000 L.F.</b>		
Summers-Taylor, Inc.		\$1.6000	\$4.80
<b>716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)</b>	<b>0.300 L.M.</b>		
Summers-Taylor, Inc.		\$10,305.3700	\$3,091.61
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$264.0000	\$264.00
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$264.0000	\$528.00
<b>716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)</b>	<b>12,394.000 L.F.</b>		
Summers-Taylor, Inc.		\$0.2500	\$3,098.50
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>	<b>3.300 L.M.</b>		
Summers-Taylor, Inc.		\$7,130.0000	\$23,529.00

		UNIT PRICE	EXTENSION
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>	<b>0.500 L.M.</b>		
Summers-Taylor, Inc.		\$5,020.5600	\$2,510.28
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Summers-Taylor, Inc.		\$96,600.0000	\$96,600.00
<b>740-06.01 GEOMEMBRANE</b>	<b>951.000 S.Y.</b>		
Summers-Taylor, Inc.		\$37.0000	\$35,187.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>	<b>703.000 S.Y.</b>		
Summers-Taylor, Inc.		\$6.3900	\$4,492.17
<b>740-11.03 TEMPORARY SEDIMENT TUBE 18IN</b>	<b>1,342.000 L.F.</b>		
Summers-Taylor, Inc.		\$3.7000	\$4,965.40
<b>801-02 SEEDING (WITHOUT MULCH)</b>	<b>30.000 UNIT</b>		
Summers-Taylor, Inc.		\$42.5000	\$1,275.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>	<b>3.600 M.G.</b>		
Summers-Taylor, Inc.		\$79.5000	\$286.20
<b>803-01 SODDING (NEW SOD)</b>	<b>405.000 S.Y.</b>		
Summers-Taylor, Inc.		\$5.3000	\$2,146.50
<b>805-12.02 EROSION CONTROL BLANKET (TYPE II)</b>	<b>2,439.000 S.Y.</b>		
Summers-Taylor, Inc.		\$1.3000	\$3,170.70

**SUB-TOTAL ROADWAY**

Summers-Taylor, Inc.

\$1,945,828.46

**TOTAL CONTRACT**

Summers-Taylor, Inc.

\$1,945,828.46

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 08, 2021**

WILLIAMSON COUNTY (Contract No. CNV289 Call 030)

94840-4148-04

THE REPAIR OF THE BRIDGES ON I-840 OVER SOUTH GARRISON BRANCH (L.M. 10.33).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2022

---

	TOTAL CONTRACT
Dement Construction Company, LLC	\$3,493,087.65
Kiewit Infrastructure South Co.	\$4,156,105.20
Bell & Associates Construction, LLC	\$4,173,560.63
Mid-State Construction Company, Inc.	\$6,811,025.33

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>202-04.01 REMOVAL OF STRUCTURES (BRIDGE NO. 94-I0840-10.33 R&amp;L)</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$260,000.0000	\$260,000.00
Kiewit Infrastructure South Co.		\$221,365.0000	\$221,365.00
Bell & Associates Construction, LLC		\$195,000.0000	\$195,000.00
Mid-State Construction Company, Inc.		\$196,990.3300	\$196,990.33
<b>203-01 ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>			
	<b>316.000 C.Y.</b>		
Dement Construction Company, LLC		\$30.0000	\$9,480.00
Kiewit Infrastructure South Co.		\$20.0000	\$6,320.00
Bell & Associates Construction, LLC		\$45.0000	\$14,220.00
Mid-State Construction Company, Inc.		\$41.1400	\$13,000.24
<b>203-01.05 EXCAVATION</b>			
	<b>1,370.000 C.Y.</b>		
Dement Construction Company, LLC		\$25.0000	\$34,250.00
Kiewit Infrastructure South Co.		\$45.0000	\$61,650.00
Bell & Associates Construction, LLC		\$45.0000	\$61,650.00
Mid-State Construction Company, Inc.		\$63.8500	\$87,474.50
<b>203-01.60 ROAD &amp; DRAINAGE EXCAVATION (DESCRIPTION)</b>			
	<b>2,289.000 C.Y.</b>		
Dement Construction Company, LLC		\$15.0000	\$34,335.00
Kiewit Infrastructure South Co.		\$13.0000	\$29,757.00
Bell & Associates Construction, LLC		\$35.0000	\$80,115.00
Mid-State Construction Company, Inc.		\$51.4300	\$117,723.27
<b>209-05 SEDIMENT REMOVAL</b>			
	<b>1,272.000 C.Y.</b>		
Dement Construction Company, LLC		\$10.0000	\$12,720.00
Kiewit Infrastructure South Co.		\$6.2500	\$7,950.00
Bell & Associates Construction, LLC		\$20.0000	\$25,440.00
Mid-State Construction Company, Inc.		\$41.1400	\$52,330.08
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>2,556.000 L.F.</b>		
Dement Construction Company, LLC		\$4.1500	\$10,607.40
Kiewit Infrastructure South Co.		\$5.2500	\$13,419.00
Bell & Associates Construction, LLC		\$4.2500	\$10,863.00
Mid-State Construction Company, Inc.		\$9.7900	\$25,023.24
<b>209-08.07 ROCK CHECK DAM</b>			
	<b>112.000 EACH</b>		
Dement Construction Company, LLC		\$250.0000	\$28,000.00
Kiewit Infrastructure South Co.		\$310.0000	\$34,720.00
Bell & Associates Construction, LLC		\$300.0000	\$33,600.00
Mid-State Construction Company, Inc.		\$565.6800	\$63,356.16

		UNIT PRICE	EXTENSION
<b>209-40.33 CATCH BASIN PROTECTION (TYPE D)</b>			
	<b>24.000 EACH</b>		
Dement Construction Company, LLC		\$220.0000	\$5,280.00
Kiewit Infrastructure South Co.		\$275.0000	\$6,600.00
Bell & Associates Construction, LLC		\$230.0000	\$5,520.00
Mid-State Construction Company, Inc.		\$462.8300	\$11,107.92
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>4,154.000 TON</b>		
Dement Construction Company, LLC		\$30.0000	\$124,620.00
Kiewit Infrastructure South Co.		\$40.0000	\$166,160.00
Bell & Associates Construction, LLC		\$35.7500	\$148,505.50
Mid-State Construction Company, Inc.		\$96.6800	\$401,608.72
<b>303-01.02 GRANULAR BACKFILL (BRIDGES)</b>			
	<b>66.000 TON</b>		
Dement Construction Company, LLC		\$100.0000	\$6,600.00
Kiewit Infrastructure South Co.		\$50.0000	\$3,300.00
Bell & Associates Construction, LLC		\$60.0000	\$3,960.00
Mid-State Construction Company, Inc.		\$112.5200	\$7,426.32
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>2,260.000 TON</b>		
Dement Construction Company, LLC		\$40.0000	\$90,400.00
Kiewit Infrastructure South Co.		\$64.5000	\$145,770.00
Bell & Associates Construction, LLC		\$50.0000	\$113,000.00
Mid-State Construction Company, Inc.		\$72.7600	\$164,437.60
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>860.000 TON</b>		
Dement Construction Company, LLC		\$152.0000	\$130,720.00
Kiewit Infrastructure South Co.		\$170.0000	\$146,200.00
Bell & Associates Construction, LLC		\$167.0000	\$143,620.00
Mid-State Construction Company, Inc.		\$205.7000	\$176,902.00
<b>307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A</b>			
	<b>48.000 TON</b>		
Dement Construction Company, LLC		\$152.0000	\$7,296.00
Kiewit Infrastructure South Co.		\$225.0000	\$10,800.00
Bell & Associates Construction, LLC		\$167.0000	\$8,016.00
Mid-State Construction Company, Inc.		\$555.3900	\$26,658.72
<b>307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2</b>			
	<b>32.000 TON</b>		
Dement Construction Company, LLC		\$156.0000	\$4,992.00
Kiewit Infrastructure South Co.		\$245.0000	\$7,840.00
Bell & Associates Construction, LLC		\$180.0000	\$5,760.00
Mid-State Construction Company, Inc.		\$765.2000	\$24,486.40

		UNIT PRICE	EXTENSION
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>12.000 TON</b>		
Dement Construction Company, LLC		\$900.0000	\$10,800.00
Kiewit Infrastructure South Co.		\$1,120.0000	\$13,440.00
Bell & Associates Construction, LLC		\$900.0000	\$10,800.00
Mid-State Construction Company, Inc.		\$1,337.0500	\$16,044.60
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>48.000 TON</b>		
Dement Construction Company, LLC		\$55.0000	\$2,640.00
Kiewit Infrastructure South Co.		\$100.0000	\$4,800.00
Bell & Associates Construction, LLC		\$55.0000	\$2,640.00
Mid-State Construction Company, Inc.		\$133.7100	\$6,418.08
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>4.000 TON</b>		
Dement Construction Company, LLC		\$900.0000	\$3,600.00
Kiewit Infrastructure South Co.		\$1,100.0000	\$4,400.00
Bell & Associates Construction, LLC		\$900.0000	\$3,600.00
Mid-State Construction Company, Inc.		\$1,131.3500	\$4,525.40
<b>407-20.05 SAW CUTTING ASPHALT PAVEMENT</b>			
	<b>1,800.000 L.F.</b>		
Dement Construction Company, LLC		\$10.0000	\$18,000.00
Kiewit Infrastructure South Co.		\$2.5000	\$4,500.00
Bell & Associates Construction, LLC		\$3.0000	\$5,400.00
Mid-State Construction Company, Inc.		\$4.1100	\$7,398.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>505.000 TON</b>		
Dement Construction Company, LLC		\$178.0000	\$89,890.00
Kiewit Infrastructure South Co.		\$240.0000	\$121,200.00
Bell & Associates Construction, LLC		\$190.0000	\$95,950.00
Mid-State Construction Company, Inc.		\$277.7000	\$140,238.50
<b>411-03.10 ACS MIX(PG76-22) GRADING D</b>			
	<b>20.000 TON</b>		
Dement Construction Company, LLC		\$182.0000	\$3,640.00
Kiewit Infrastructure South Co.		\$300.0000	\$6,000.00
Bell & Associates Construction, LLC		\$190.0000	\$3,800.00
Mid-State Construction Company, Inc.		\$719.9500	\$14,399.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>12,850.000 S.Y.</b>		
Dement Construction Company, LLC		\$3.0000	\$38,550.00
Kiewit Infrastructure South Co.		\$4.5000	\$57,825.00
Bell & Associates Construction, LLC		\$4.0000	\$51,400.00
Mid-State Construction Company, Inc.		\$13.3700	\$171,804.50



		UNIT PRICE	EXTENSION
<b>602-10.60 BEARING DEVICE (DESCRIPTION)</b>			
	<b>10.000 EACH</b>		
Dement Construction Company, LLC		\$4,000.0000	\$40,000.00
Kiewit Infrastructure South Co.		\$4,000.0000	\$40,000.00
Bell & Associates Construction, LLC		\$10,000.0000	\$100,000.00
Mid-State Construction Company, Inc.		\$7,557.3400	\$75,573.40
<b>604-03.04 PAVEMENT @ BRIDGE ENDS</b>			
	<b>436.000 S.Y.</b>		
Dement Construction Company, LLC		\$325.0000	\$141,700.00
Kiewit Infrastructure South Co.		\$380.0000	\$165,680.00
Bell & Associates Construction, LLC		\$480.0000	\$209,280.00
Mid-State Construction Company, Inc.		\$687.1900	\$299,614.84
<b>604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)</b>			
	<b>101.000 S.Y.</b>		
Dement Construction Company, LLC		\$25.0000	\$2,525.00
Kiewit Infrastructure South Co.		\$33.0000	\$3,333.00
Bell & Associates Construction, LLC		\$25.0000	\$2,525.00
Mid-State Construction Company, Inc.		\$53.4800	\$5,401.48
<b>604-05.31 BRIDGE DECK GROOVING (MECHANICAL)</b>			
	<b>70.000 S.Y.</b>		
Dement Construction Company, LLC		\$172.7500	\$12,092.50
Kiewit Infrastructure South Co.		\$220.0000	\$15,400.00
Bell & Associates Construction, LLC		\$125.0000	\$8,750.00
Mid-State Construction Company, Inc.		\$271.5300	\$19,007.10
<b>604-10.18 REINFORCING STEEL (REPAIRS)</b>			
	<b>18,353.000 LB.</b>		
Dement Construction Company, LLC		\$2.0000	\$36,706.00
Kiewit Infrastructure South Co.		\$3.0000	\$55,059.00
Bell & Associates Construction, LLC		\$1.9000	\$34,870.70
Mid-State Construction Company, Inc.		\$3.5800	\$65,703.74
<b>604-10.26 BRACING</b>			
	<b>10.000 EACH</b>		
Dement Construction Company, LLC		\$5,000.0000	\$50,000.00
Kiewit Infrastructure South Co.		\$8,000.0000	\$80,000.00
Bell & Associates Construction, LLC		\$9,000.0000	\$90,000.00
Mid-State Construction Company, Inc.		\$11,562.0800	\$115,620.80
<b>604-10.42 CONCRETE REPAIRS</b>			
	<b>3,555.000 C.F.</b>		
Dement Construction Company, LLC		\$135.0000	\$479,925.00
Kiewit Infrastructure South Co.		\$80.0000	\$284,400.00
Bell & Associates Construction, LLC		\$50.0000	\$177,750.00
Mid-State Construction Company, Inc.		\$97.3200	\$345,972.60

		UNIT PRICE	EXTENSION
<b>604-10.54 CONCRETE REPAIRS</b>			
	<b>74.000 S.F.</b>		
Dement Construction Company, LLC		\$400.0000	\$29,600.00
Kiewit Infrastructure South Co.		\$200.0000	\$14,800.00
Bell & Associates Construction, LLC		\$125.0000	\$9,250.00
Mid-State Construction Company, Inc.		\$378.6400	\$28,019.36
<b>604-10.83 COMPOSITE FIBER ENCASEMENT</b>			
	<b>140.000 S.F.</b>		
Dement Construction Company, LLC		\$75.0000	\$10,500.00
Kiewit Infrastructure South Co.		\$130.0000	\$18,200.00
Bell & Associates Construction, LLC		\$175.0000	\$24,500.00
Mid-State Construction Company, Inc.		\$205.7000	\$28,798.00
<b>604-12.15 DRILL &amp; GROUT STEEL BARS</b>			
	<b>50.000 EACH</b>		
Dement Construction Company, LLC		\$50.0000	\$2,500.00
Kiewit Infrastructure South Co.		\$65.0000	\$3,250.00
Bell & Associates Construction, LLC		\$60.0000	\$3,000.00
Mid-State Construction Company, Inc.		\$44.4800	\$2,224.00
<b>606-02.03 STEEL PILES (10 INCH)</b>			
	<b>910.000 L.F.</b>		
Dement Construction Company, LLC		\$62.0000	\$56,420.00
Kiewit Infrastructure South Co.		\$200.0000	\$182,000.00
Bell & Associates Construction, LLC		\$87.0000	\$79,170.00
Mid-State Construction Company, Inc.		\$125.2700	\$113,995.70
<b>606-02.06 PILE TIPS (STEEL PILES, 10 INCH)</b>			
	<b>20.000 EACH</b>		
Dement Construction Company, LLC		\$250.0000	\$5,000.00
Kiewit Infrastructure South Co.		\$140.0000	\$2,800.00
Bell & Associates Construction, LLC		\$212.0000	\$4,240.00
Mid-State Construction Company, Inc.		\$558.4000	\$11,168.00
<b>620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)</b>			
	<b>114.000 L.F.</b>		
Dement Construction Company, LLC		\$300.0000	\$34,200.00
Kiewit Infrastructure South Co.		\$315.0000	\$35,910.00
Bell & Associates Construction, LLC		\$335.0000	\$38,190.00
Mid-State Construction Company, Inc.		\$348.9900	\$39,784.86
<b>621-03.02 18" TEMPORARY DRAINAGE PIPE</b>			
	<b>2,100.000 L.F.</b>		
Dement Construction Company, LLC		\$60.0000	\$126,000.00
Kiewit Infrastructure South Co.		\$50.0000	\$105,000.00
Bell & Associates Construction, LLC		\$20.0000	\$42,000.00
Mid-State Construction Company, Inc.		\$95.6900	\$200,949.00

		UNIT PRICE	EXTENSION
<b>705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3</b>			
	<b>3.000 EACH</b>		
Dement Construction Company, LLC		\$5,420.0000	\$16,260.00
Kiewit Infrastructure South Co.		\$5,200.0000	\$15,600.00
Bell & Associates Construction, LLC		\$7,250.0000	\$21,750.00
Mid-State Construction Company, Inc.		\$8,022.3000	\$24,066.90
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>2,700.000 L.F.</b>		
Dement Construction Company, LLC		\$5.0000	\$13,500.00
Kiewit Infrastructure South Co.		\$2.2500	\$6,075.00
Bell & Associates Construction, LLC		\$1.5000	\$4,050.00
Mid-State Construction Company, Inc.		\$4.9200	\$13,284.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>200.000 TON</b>		
Dement Construction Company, LLC		\$45.0000	\$9,000.00
Kiewit Infrastructure South Co.		\$70.0000	\$14,000.00
Bell & Associates Construction, LLC		\$55.0000	\$11,000.00
Mid-State Construction Company, Inc.		\$92.9700	\$18,594.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>90.000 TON</b>		
Dement Construction Company, LLC		\$45.0000	\$4,050.00
Kiewit Infrastructure South Co.		\$70.0000	\$6,300.00
Bell & Associates Construction, LLC		\$55.0000	\$4,950.00
Mid-State Construction Company, Inc.		\$112.2700	\$10,104.30
<b>710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM</b>			
	<b>144.000 L.F.</b>		
Dement Construction Company, LLC		\$50.0000	\$7,200.00
Kiewit Infrastructure South Co.		\$60.0000	\$8,640.00
Bell & Associates Construction, LLC		\$50.0000	\$7,200.00
Mid-State Construction Company, Inc.		\$94.7500	\$13,644.00
<b>710-09.02 6" PIPE UNDERDRAIN</b>			
	<b>42.000 L.F.</b>		
Dement Construction Company, LLC		\$12.0000	\$504.00
Kiewit Infrastructure South Co.		\$25.0000	\$1,050.00
Bell & Associates Construction, LLC		\$20.0000	\$840.00
Mid-State Construction Company, Inc.		\$74.8700	\$3,144.54
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$25,000.0000	\$25,000.00
Kiewit Infrastructure South Co.		\$100,000.0000	\$100,000.00
Bell & Associates Construction, LLC		\$165,000.0000	\$165,000.00
Mid-State Construction Company, Inc.		\$178,711.9000	\$178,711.90

		UNIT PRICE	EXTENSION
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>4,445.000 L.F.</b>		
Dement Construction Company, LLC		\$40.0000	\$177,800.00
Kiewit Infrastructure South Co.		\$60.0000	\$266,700.00
Bell & Associates Construction, LLC		\$75.0000	\$333,375.00
Mid-State Construction Company, Inc.		\$86.1400	\$382,892.30
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$6,000.0000	\$6,000.00
Kiewit Infrastructure South Co.		\$10,000.0000	\$10,000.00
Bell & Associates Construction, LLC		\$8,700.0000	\$8,700.00
Mid-State Construction Company, Inc.		\$14,399.0000	\$14,399.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>221.000 EACH</b>		
Dement Construction Company, LLC		\$35.0000	\$7,735.00
Kiewit Infrastructure South Co.		\$35.0000	\$7,735.00
Bell & Associates Construction, LLC		\$35.0000	\$7,735.00
Mid-State Construction Company, Inc.		\$57.6000	\$12,729.60
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>223.000 EACH</b>		
Dement Construction Company, LLC		\$15.0000	\$3,345.00
Kiewit Infrastructure South Co.		\$15.0000	\$3,345.00
Bell & Associates Construction, LLC		\$15.5000	\$3,456.50
Mid-State Construction Company, Inc.		\$25.7100	\$5,733.33
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>593.000 S.F.</b>		
Dement Construction Company, LLC		\$7.5000	\$4,447.50
Kiewit Infrastructure South Co.		\$9.0000	\$5,337.00
Bell & Associates Construction, LLC		\$8.7100	\$5,165.03
Mid-State Construction Company, Inc.		\$14.4000	\$8,539.20
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>48.000 L.F.</b>		
Dement Construction Company, LLC		\$30.0000	\$1,440.00
Kiewit Infrastructure South Co.		\$20.0000	\$960.00
Bell & Associates Construction, LLC		\$16.8000	\$806.40
Mid-State Construction Company, Inc.		\$27.7700	\$1,332.96
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$2,500.0000	\$5,000.00
Kiewit Infrastructure South Co.		\$1,100.0000	\$2,200.00
Bell & Associates Construction, LLC		\$960.0000	\$1,920.00
Mid-State Construction Company, Inc.		\$1,594.1800	\$3,188.36

		UNIT PRICE	EXTENSION
<b>712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR</b>	<b>1,920.000 HOUR</b>		
Dement Construction Company, LLC		\$100.0000	\$192,000.00
Kiewit Infrastructure South Co.		\$105.0000	\$201,600.00
Bell & Associates Construction, LLC		\$50.0000	\$96,000.00
Mid-State Construction Company, Inc.		\$209.8100	\$402,835.20
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>	<b>54,020.000 L.F.</b>		
Dement Construction Company, LLC		\$3.0000	\$162,060.00
Kiewit Infrastructure South Co.		\$4.2500	\$229,585.00
Bell & Associates Construction, LLC		\$3.5000	\$189,070.00
Mid-State Construction Company, Inc.		\$6.1700	\$333,303.40
<b>712-09.30 REMOVABLE BLACK-OUT TAPE (6")</b>	<b>14,821.000 L.F.</b>		
Dement Construction Company, LLC		\$3.2500	\$48,168.25
Kiewit Infrastructure South Co.		\$4.5000	\$66,694.50
Bell & Associates Construction, LLC		\$4.0000	\$59,284.00
Mid-State Construction Company, Inc.		\$6.6900	\$99,152.49
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>	<b>6.000 EACH</b>		
Dement Construction Company, LLC		\$10,000.0000	\$60,000.00
Kiewit Infrastructure South Co.		\$6,000.0000	\$36,000.00
Bell & Associates Construction, LLC		\$6,000.0000	\$36,000.00
Mid-State Construction Company, Inc.		\$9,256.5000	\$55,539.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>	<b>4.000 EACH</b>		
Dement Construction Company, LLC		\$2,500.0000	\$10,000.00
Kiewit Infrastructure South Co.		\$200.0000	\$800.00
Bell & Associates Construction, LLC		\$2,500.0000	\$10,000.00
Mid-State Construction Company, Inc.		\$5,142.5000	\$20,570.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>	<b>0.100 L.M.</b>		
Dement Construction Company, LLC		\$75,000.0000	\$7,500.00
Kiewit Infrastructure South Co.		\$105,000.0000	\$10,500.00
Bell & Associates Construction, LLC		\$92,000.0000	\$9,200.00
Mid-State Construction Company, Inc.		\$154,275.0000	\$15,427.50
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$170,000.0000	\$170,000.00
Kiewit Infrastructure South Co.		\$250,000.0000	\$250,000.00
Bell & Associates Construction, LLC		\$202,000.0000	\$202,000.00
Mid-State Construction Company, Inc.		\$596,304.9400	\$596,304.94

		UNIT PRICE	EXTENSION
<b>740-07.04 GEOGRID REINFORCEMENT TYPE 2</b>			
	<b>3,494.000 S.Y.</b>		
Dement Construction Company, LLC		\$3.0000	\$10,482.00
Kiewit Infrastructure South Co.		\$6.5000	\$22,711.00
Bell & Associates Construction, LLC		\$4.7500	\$16,596.50
Mid-State Construction Company, Inc.		\$8.6400	\$30,188.16
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>1,588.000 S.Y.</b>		
Dement Construction Company, LLC		\$2.0000	\$3,176.00
Kiewit Infrastructure South Co.		\$5.9000	\$9,369.20
Bell & Associates Construction, LLC		\$4.0000	\$6,352.00
Mid-State Construction Company, Inc.		\$8.2300	\$13,069.24
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>782.000 S.Y.</b>		
Dement Construction Company, LLC		\$3.0000	\$2,346.00
Kiewit Infrastructure South Co.		\$7.0000	\$5,474.00
Bell & Associates Construction, LLC		\$4.0000	\$3,128.00
Mid-State Construction Company, Inc.		\$10.2900	\$8,046.78
<b>740-11.02 TEMPORARY SEDIMENT TUBE 12IN</b>			
	<b>12,444.000 L.F.</b>		
Dement Construction Company, LLC		\$3.5000	\$43,554.00
Kiewit Infrastructure South Co.		\$4.5000	\$55,998.00
Bell & Associates Construction, LLC		\$4.0000	\$49,776.00
Mid-State Construction Company, Inc.		\$7.2000	\$89,596.80
<b>801-01 SEEDING (WITH MULCH)</b>			
	<b>143.000 UNIT</b>		
Dement Construction Company, LLC		\$22.0000	\$3,146.00
Kiewit Infrastructure South Co.		\$30.0000	\$4,290.00
Bell & Associates Construction, LLC		\$27.0000	\$3,861.00
Mid-State Construction Company, Inc.		\$51.4300	\$7,354.49
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>196.000 UNIT</b>		
Dement Construction Company, LLC		\$22.0000	\$4,312.00
Kiewit Infrastructure South Co.		\$30.0000	\$5,880.00
Bell & Associates Construction, LLC		\$27.0000	\$5,292.00
Mid-State Construction Company, Inc.		\$51.4300	\$10,080.28
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>34.000 M.G.</b>		
Dement Construction Company, LLC		\$100.0000	\$3,400.00
Kiewit Infrastructure South Co.		\$125.0000	\$4,250.00
Bell & Associates Construction, LLC		\$123.0000	\$4,182.00
Mid-State Construction Company, Inc.		\$205.7000	\$6,993.80

		UNIT PRICE	EXTENSION
<b>803-01 SODDING (NEW SOD)</b>			
	<b>15,506.000 S.Y.</b>		
Dement Construction Company, LLC		\$5.5000	\$85,283.00
Kiewit Infrastructure South Co.		\$7.2500	\$112,418.50
Bell & Associates Construction, LLC		\$6.0000	\$93,036.00
Mid-State Construction Company, Inc.		\$11.3100	\$175,372.86
<b>604-11.01 EXPANSION DEVICE (STRIPSEAL)</b>			
	<b>88.000 L.F.</b>		
Dement Construction Company, LLC		\$1,500.0000	\$132,000.00
Kiewit Infrastructure South Co.		\$700.0000	\$61,600.00
Bell & Associates Construction, LLC		\$500.0000	\$44,000.00
Mid-State Construction Company, Inc.		\$791.2300	\$69,628.24
<b>105-01 CONSTRUCTION STAKES, LINES AND GRADES</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$5,000.0000	\$5,000.00
Kiewit Infrastructure South Co.		\$50,000.0000	\$50,000.00
Bell & Associates Construction, LLC		\$31,000.0000	\$31,000.00
Mid-State Construction Company, Inc.		\$63,767.0000	\$63,767.00
<b>203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)</b>			
	<b>13,730.000 TON</b>		
Dement Construction Company, LLC		\$23.0000	\$315,790.00
Kiewit Infrastructure South Co.		\$36.5000	\$501,145.00
Bell & Associates Construction, LLC		\$65.0000	\$892,450.00
Mid-State Construction Company, Inc.		\$75.9100	\$1,042,244.30

**SUB-TOTAL BRIDGE**

Dement Construction Company, LLC	\$3,493,087.65
Kiewit Infrastructure South Co.	\$4,156,105.20
Bell & Associates Construction, LLC	\$4,173,560.63
Mid-State Construction Company, Inc.	\$6,811,025.33

**TOTAL CONTRACT**

Dement Construction Company, LLC	\$3,493,087.65
Kiewit Infrastructure South Co.	\$4,156,105.20
Bell & Associates Construction, LLC	\$4,173,560.63
Mid-State Construction Company, Inc.	\$6,811,025.33



**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 08, 2021**

WILLIAMSON COUNTY (Contract No. CNV309 Call 031)

94NMSC-S3-002

THE CONSTRUCTION OF A BRINE SHED AT I-840 AND U.S. 431 (S.R. 106) IN FRANKLIN.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2022

---

	TOTAL CONTRACT
H & H Construction, Inc.	\$57,884.00

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
<b>607-65.20 SITE PREPARATION</b>	<b>1.000 EACH</b>		
H & H Construction, Inc.		\$25,000.0000	\$25,000.00
<b>680-02.01 BUILDING (FOUNDATION AND STRUCTURE)</b>	<b>1.000 EACH</b>		
H & H Construction, Inc.		\$29,989.8000	\$29,989.80
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
H & H Construction, Inc.		\$2,894.2000	\$2,894.20

**SUB-TOTAL MAINTENANCE**

H & H Construction, Inc.

\$57,884.00

**TOTAL CONTRACT**

H & H Construction, Inc.

\$57,884.00