STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 20, 2022

BEDFORD AND RUTHERFORD COUNTIES (Contract No. CNW245 Call 001)

751024-S8-007

THE RESURFACING ON I-24 FROM EAST OF EPPS MILL ROAD (L.M. 26.55) IN RUTHERFORD COUNTY THROUGH BEDFORD COUNTY TO THE
COFFEE COUNTY LINE (L.M. 0.45)

PROJECT LENGTH - 7.190 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Rogers Group, Inc. $8,360,568.00
Vulcan Construction Materials, LLC $8,950,203.00
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ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

303-01

307-03.11

403-01

403-02.02

411-03.10

411-03.23

411-12.01

415-01.01

712-01

Rogers Group, Inc.
Vulcan Construction Materials, LLC

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Rogers Group, Inc.
Vulcan Construction Materials, LLC

ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING CW

Rogers Group, Inc.
Vulcan Construction Materials, LLC

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

HOT APPLIED TACK COAT

Rogers Group, Inc.
Vulcan Construction Materials, LLC

ACS MIX(PG76-22) GRADING D

Rogers Group, Inc.
Vulcan Construction Materials, LLC

ACS MIX (PG76-22) OGFC

Rogers Group, Inc.
Vulcan Construction Materials, LLC

SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

COLD PLANING BITUMINOUS PAVEMENT

Rogers Group, Inc.
Vulcan Construction Materials, LLC

TRAFFIC CONTROL

Rogers Group, Inc.
Vulcan Construction Materials, LLC

29.000 L.M.

3,806.000 TON

22,366.000 TON

117.000 TON

176.000 TON

377.000 TON

14,753.000 TON

29.000 L.M.

21,350.000 TON

1.000LS

UNIT PRICE

$850.0000
$3,000.0000

$30.0000
$50.0000

$128.0000
$136.0000

$825.0000
$1,200.0000

$1,250.0000
$3,000.0000

$295.0000
$250.0000

$180.0000
$175.0000

$675.0000
$350.0000

$35.0000
$50.0000

$375,000.0000
$250,000.0000

CONTRACT CNW245
EXTENSION

$24,650.00
$87,000.00

$114,180.00
$190,300.00

$2,862,848.00
$3,041,776.00

$96,525.00
$140,400.00

$220,000.00
$528,000.00

$111,215.00
$94,250.00

$2,655,540.00
$2,581,775.00

$19,575.00
$10,150.00

$747,250.00
$1,067,500.00

$375,000.00
$250,000.00
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712-04.01

712-06

712-06.16

712-08.03

712-08.08

712-08.09

712-08.12

713-16.01

716-01.23

716-01.30

FLEXIBLE DRUMS (CHANNELIZING)
260.000 EACH

Rogers Group, Inc.
Vulcan Construction Materials, LLC

SIGNS (CONSTRUCTION)

1,668.000 S.F.
Rogers Group, Inc.
Vulcan Construction Materials, LLC

SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)

4.000 EACH
Rogers Group, Inc.
Vulcan Construction Materials, LLC

ARROW BOARD (TYPE C)

2.000 EACH
Rogers Group, Inc.
Vulcan Construction Materials, LLC

SPEED FEEDBACK SIGN ASSEMBLY

2.000 EACH
Rogers Group, Inc.
Vulcan Construction Materials, LLC

DIGITAL SPEED LIMIT SIGN ASSEMBLY
6.000 EACH

Rogers Group, Inc.
Vulcan Construction Materials, LLC

QUEUE PROTECTION TRUCK
120.000 DAY

Rogers Group, Inc.
Vulcan Construction Materials, LLC

CHANGEABLE MESSAGE SIGN UNIT

4.000 EACH

Rogers Group, Inc.
Vulcan Construction Materials, LLC

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

950.000 EACH
Rogers Group, Inc.
Vulcan Construction Materials, LLC
REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

950.000 EACH

Rogers Group, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

$35.0000
$60.0000

$8.0000
$14.0000

$750.0000
$1,000.0000

$1,250.0000
$1,800.0000

$6,200.0000
$5,000.0000

$6,500.0000
$5,500.0000

$1,500.0000
$1,500.0000

$7,000.0000
$8,000.0000

$40.0000
$35.0000

$11.0000
$15.0000

CONTRACT CNW245

EXTENSION

$9,100.00
$15,600.00

$13,344.00
$23,352.00

$3,000.00
$4,000.00

$2,500.00
$3,600.00

$12,400.00
$10,000.00

$39,000.00
$33,000.00

$180,000.00
$180,000.00

$28,000.00
$32,000.00

$38,000.00
$33,250.00

$10,450.00
$14,250.00
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716-02.07

716-02.12

716-05.20

716-08.20

716-12.02

716-12.05

717-01

PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (8IN LINE)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PAINTED PAVEMENT MARKING (6" LINE)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

REMOVAL OF PAVEMENT MARKING (LINE)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

550.000 L.F.

0.174 L.M.

66.000 L.M.

0.400 L.M.

33.400 L.M.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

MOBILIZATION

Rogers Group, Inc.
Vulcan Construction Materials, LLC

300.000 L.F.

1.000LS

UNIT PRICE

$16.5000
$25.0000

$9,000.0000
$25,000.0000

$1,750.0000
$1,700.0000

$12,500.0000
$7,500.0000

$7,500.0000
$7,500.0000

$4.5000
$4.0000

$415,000.0000
$225,000.0000

CONTRACT CNW245

EXTENSION

$9,075.00
$13,750.00

$1,566.00
$4,350.00

$115,500.00
$112,200.00

$5,000.00
$3,000.00

$250,500.00
$250,500.00

$1,350.00
$1,200.00

$415,000.00
$225,000.00
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SUB-TOTAL ROADWAY

Rogers Group, Inc.
Vulcan Construction Materials, LLC

TOTAL CONTRACT
Rogers Group, Inc.
Vulcan Construction Materials, LLC

$8,360,568.00
$8,950,203.00

$8,360,568.00
$8,950,203.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 20, 2022

DAVIDSON COUNTY (Contract No. CNW241 Call 004)

19S155-58-004

THE RESURFACING ON S.R. 155 (BRILEY PARKWAY) FROM THE MCGAVOCK PIKE RAMP (L.M. 12.15) TO THE BRIDGE OVER I-65 (L.M. 15.17)
INCLUDING S.R. 6 (BRILEY PARKWAY) FROM ELLINGTON PKWY (L.M. 15.49) TO GALLATIN PIKE (L.M. 16.49).

PROJECT LENGTH - 4.020 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2022

TOTAL CONTRACT

Volunteer Paving, LLC $4,680,088.63
Rogers Group, Inc. $4,794,751.10
Vulcan Construction Materials, LLC $5,071,256.25
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ROADWAY CATEGORY

208-01.05

303-01

307-03.08

403-01

411-03.10

411-12.01

415-01.01

712-01

BROOMING & DEGRASSING SHOULDERS

16.000 L.M.

Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC

MINERAL AGGREGATE, TYPE A BASE, GRADING D

305.000 TON

Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC

ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

500.000 TON
Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC

BITUMINOUS MATERIAL FOR TACK COAT (TC)

118.000 TON

Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC

ACS MIX(PG76-22) GRADING D

17,712.000 TON
Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC

SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

16.000 L.M.
Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC

COLD PLANING BITUMINOUS PAVEMENT

17,544.000 TON
Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC

TRAFFIC CONTROL

1.000LS
Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

$1,260.9400
$3,500.0000
$2,500.0000

$84.0300
$115.0000
$75.0000

$150.3600
$175.0000
$175.0000

$875.0000
$1,000.0000
$1,000.0000

$150.3200
$142.5000
$155.0000

$550.0000
$900.0000
$750.0000

$57.9000
$40.0000
$43.0000

$63,000.0000
$200,000.0000
$185,000.0000

CONTRACT CNW241

EXTENSION

$20,175.04
$56,000.00
$40,000.00

$25,629.15
$35,075.00
$22,875.00

$75,180.00
$87,500.00
$87,500.00

$103,250.00
$118,000.00
$118,000.00

$2,662,467.84
$2,523,960.00
$2,745,360.00

$8,800.00
$14,400.00
$12,000.00

$1,015,797.60
$701,760.00
$754,392.00

$63,000.00
$200,000.00
$185,000.00
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712-04.01

712-06

712-06.16

712-08.03

712-08.08

712-08.09

712-08.12

713-16.01

FLEXIBLE DRUMS (CHANNELIZING)

Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC

SIGNS (CONSTRUCTION)

Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC

SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)

Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC

ARROW BOARD (TYPE C)

Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC

SPEED FEEDBACK SIGN ASSEMBLY

Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC

DIGITAL SPEED LIMIT SIGN ASSEMBLY

Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC

QUEUE PROTECTION TRUCK

Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC

CHANGEABLE MESSAGE SIGN UNIT

Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC

200.000 EACH

1,527.000 S.F.

4.000 EACH

6.000 EACH

2.000 EACH

8.000 EACH

120.000 DAY

4.000 EACH

UNIT PRICE

$28.5000
$35.0000
$50.0000

$6.5000
$10.0000
$12.0000

$600.0000
$715.0000
$800.0000

$1,100.0000
$1,500.0000
$1,500.0000

$4,750.0000
$7,000.0000
$2,000.0000

$4,750.0000
$6,700.0000
$5,300.0000

$500.0000
$1,400.0000
$1,200.0000

$5,500.0000
$7,500.0000
$7,500.0000

CONTRACT CNW241
EXTENSION

$5,700.00
$7,000.00
$10,000.00

$9,925.50
$15,270.00
$18,324.00

$2,400.00
$2,860.00
$3,200.00

$6,600.00
$9,000.00
$9,000.00

$9,500.00
$14,000.00
$4,000.00

$38,000.00
$53,600.00
$42,400.00

$60,000.00
$168,000.00
$144,000.00

$22,000.00
$30,000.00
$30,000.00
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716-01.23

716-01.30

716-02.06

716-02.07

716-04.01

716-04.05

716-04.07

716-04.14

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)

Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC

1,685.000 EACH

1,685.000 EACH

3.000 EACH

2,785.000 L.F.

5.000 EACH

2.000 EACH

8.000 EACH

7.000 EACH

UNIT PRICE

$40.0000
$40.0000
$33.0000

$5.0000
$11.0000
$12.0000

$175.0000
$225.0000
$250.0000

$22.0000
$17.0000
$20.0000

$250.0000
$275.0000
$500.0000

$150.0000
$225.0000
$250.0000

$400.0000
$425.0000
$400.0000

$500.0000
$800.0000
$400.0000

CONTRACT CNW241
EXTENSION

$67,400.00
$67,400.00
$55,605.00

$8,425.00
$18,535.00
$20,220.00

$525.00
$675.00
$750.00

$61,270.00
$47,345.00
$55,700.00

$1,250.00
$1,375.00
$2,500.00

$300.00
$450.00
$500.00

$3,200.00
$3,400.00
$3,200.00

$3,500.00
$5,600.00
$2,800.00
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716-04.18

716-05.20

716-08.01

716-09.86

716-09.88

716-09.89

716-12.02

716-12.05

PLASTIC PAVEMENT MARKING (BIKE/XING)

Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC

PAINTED PAVEMENT MARKING (6" LINE)

Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC

REMOVAL OF PAVEMENT MARKING (LINE)

Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC

CONTRAST PAVEMENT MARKING 6"

Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC

CONTRAST PAVEMENT MARKING 8"

Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC

CONTRAST PAVEMENT MARKING 12"

Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

1.000 EACH
$500.0000
$550.0000
$600.0000

22.000 L.M.
$1,500.0000
$1,800.0000
$1,700.0000

23,421.000 L.F.
$0.5000
$0.8500
$1.2500

4.500 L.M.
$16,500.0000
$22,700.0000
$40,000.0000

0.400 L.M.
$20,000.0000
$45,000.0000
$44,000.0000

500.000 L.F.
$15.0000
$22.5000
$20.0000

20.400 L.M.
$7,000.0000
$8,150.0000
$7,900.0000

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC

4,511.000 L.F.
$3.0000
$3.2500
$4.0000

CONTRACT CNW241

EXTENSION

$500.00
$550.00
$600.00

$33,000.00
$39,600.00
$37,400.00

$11,710.50
$19,907.85
$29,276.25

$74,250.00
$102,150.00
$180,000.00

$8,000.00
$18,000.00
$17,600.00

$7,500.00
$11,250.00
$10,000.00

$142,800.00
$166,260.00
$161,160.00

$13,533.00
$14,660.75
$18,044.00
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716-12.06

716-12.09

716-12.10

717-01

ENHANCED FLAT LINE THERMO (8IN LINE)

Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC

ENHANCED FLAT LINE THERMO (12IN LINE)

Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC

ENHANCED FLAT LINE THERMO (12IN DOTTED)

Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC

MOBILIZATION

Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC

4,150.000 L.F.

1,300.000 L.F.

4,110.000 L.F.

1.000LS

UNIT PRICE

$3.0000
$2.7500
$5.0000

$5.0000
$5.5000
$10.0000

$5.0000
$5.5000
$10.0000

$75,000.0000
$200,000.0000
$175,000.0000

CONTRACT CNW241
EXTENSION

$12,450.00
$11,412.50
$20,750.00

$6,500.00
$7,150.00
$13,000.00

$20,550.00
$22,605.00
$41,100.00

$75,000.00
$200,000.00
$175,000.00
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SUB-TOTAL ROADWAY

Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC

TOTAL CONTRACT
Volunteer Paving, LLC
Rogers Group, Inc.
Vulcan Construction Materials, LLC

$4,680,088.63
$4,794,751.10
$5,071,256.25

$4,680,088.63
$4,794,751.10
$5,071,256.25
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 20, 2022

MAURY COUNTY (Contract No. CNW244 Call 005)
601065-S8-002

THE RESURFACING ON I-65 FROM THE MARSHALL COUNTY LINE (L.M. 0.00) TO S.R. 99 (L.M. 10.50).
PROJECT LENGTH - 10.500 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT
Wright Paving Contractors, Inc. $10,735,401.34
Volunteer Paving, LLC $13,652,402.60
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ROADWAY CATEGORY

208-01.05

303-01

307-03.08

307-03.11

403-01

403-02.02

411-03.10

411-03.23

411-12.01

415-01.01

BROOMING & DEGRASSING SHOULDERS

42.000 L.M.

Wright Paving Contractors, Inc.
Volunteer Paving, LLC

MINERAL AGGREGATE, TYPE A BASE, GRADING D

5,558.000 TON
Wright Paving Contractors, Inc.
Volunteer Paving, LLC

ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

1,000.000 TON
Wright Paving Contractors, Inc.
Volunteer Paving, LLC

ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING CW

39,640.000 TON
Wright Paving Contractors, Inc.
Volunteer Paving, LLC

BITUMINOUS MATERIAL FOR TACK COAT (TC)

208.000 TON
Wright Paving Contractors, Inc.
Volunteer Paving, LLC

HOT APPLIED TACK COAT

256.000 TON

Wright Paving Contractors, Inc.
Volunteer Paving, LLC

ACS MIX(PG76-22) GRADING D

850.000 TON

Wright Paving Contractors, Inc.
Volunteer Paving, LLC

ACS MIX (PG76-22) OGFC

22,014.000 TON

Wright Paving Contractors, Inc.
Volunteer Paving, LLC

SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

42.000 L.M.

Wright Paving Contractors, Inc.
Volunteer Paving, LLC

COLD PLANING BITUMINOUS PAVEMENT

37,838.000 TON

Wright Paving Contractors, Inc.
Volunteer Paving, LLC

UNIT PRICE

$1,690.7400
$1,478.0200

$33.7500
$60.5100

$120.7400
$158.1400

$94.9300
$130.2900

$919.9100
$1,076.9200

$1,600.0000
$2,677.8800

$163.1500
$235.6400

$128.4100
$186.4700

$515.2000
$400.0000

$36.4100
$43.4700

CONTRACT CNW244
EXTENSION

$71,011.08
$62,076.84

$187,582.50
$336,314.58

$120,740.00
$158,140.00

$3,763,025.20
$5,164,695.60

$191,341.28
$223,999.36

$409,600.00
$685,537.28

$138,677.50
$200,294.00

$2,826,817.74
$4,104,950.58

$21,638.40
$16,800.00

$1,377,681.58
$1,644,817.86
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712-01

712-04.01

712-06

712-06.16

712-08.03

712-08.08

712-08.09

712-08.12

713-16.01

716-01.23

TRAFFIC CONTROL

1.000LS

Wright Paving Contractors, Inc.
Volunteer Paving, LLC

FLEXIBLE DRUMS (CHANNELIZING)

200.000 EACH
Wright Paving Contractors, Inc.
Volunteer Paving, LLC

SIGNS (CONSTRUCTION)

1,881.000 S.F.
Wright Paving Contractors, Inc.
Volunteer Paving, LLC

SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)

4.000 EACH
Wright Paving Contractors, Inc.
Volunteer Paving, LLC

ARROW BOARD (TYPE C)

2.000 EACH

Wright Paving Contractors, Inc.
Volunteer Paving, LLC

SPEED FEEDBACK SIGN ASSEMBLY

2.000 EACH

Wright Paving Contractors, Inc.
Volunteer Paving, LLC

DIGITAL SPEED LIMIT SIGN ASSEMBLY

16.000 EACH

Wright Paving Contractors, Inc.
Volunteer Paving, LLC

QUEUE PROTECTION TRUCK

120.000 DAY

Wright Paving Contractors, Inc.
Volunteer Paving, LLC

CHANGEABLE MESSAGE SIGN UNIT

4.000 EACH

Wright Paving Contractors, Inc.
Volunteer Paving, LLC

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

1,500.000 EACH

Wright Paving Contractors, Inc.
Volunteer Paving, LLC

UNIT PRICE

$241,638.0000
$190,750.0000

$32.9600
$28.5000

$8.7600
$6.5000

$643.7500
$600.0000

$1,133.0000
$1,100.0000

$6,128.5000
$4,750.0000

$5,716.5000
$4,750.0000

$1,442.0000
$500.0000

$6,128.5000
$5,500.0000

$36.0500
$40.0000

CONTRACT CNW244
EXTENSION

$241,638.00
$190,750.00

$6,592.00
$5,700.00

$16,477.56
$12,226.50

$2,575.00
$2,400.00

$2,266.00
$2,200.00

$12,257.00
$9,500.00

$91,464.00
$76,000.00

$173,040.00
$60,000.00

$24,514.00
$22,000.00

$54,075.00
$60,000.00
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CONTRACT CNW244

UNIT PRICE EXTENSION
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER
1,500.000 EACH
Wright Paving Contractors, Inc. $10.3000 $15,450.00
Volunteer Paving, LLC $5.0000 $7,500.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)
450.000 L.F.
Wright Paving Contractors, Inc. $15.4500 $6,952.50
Volunteer Paving, LLC $22.0000 $9,900.00
716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)
2.000 EACH
Wright Paving Contractors, Inc. $309.0000 $618.00
Volunteer Paving, LLC $400.0000 $800.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)
4.000 EACH
Wright Paving Contractors, Inc. $721.0000 $2,884.00
Volunteer Paving, LLC $500.0000 $2,000.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)
96.000 L.M.
Wright Paving Contractors, Inc. $1,648.0000 $158,208.00
Volunteer Paving, LLC $1,500.0000 $144,000.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
48.000 L.M.
Wright Paving Contractors, Inc. $7,416.0000 $355,968.00
Volunteer Paving, LLC $7,000.0000 $336,000.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)
1,400.000 L.F.
Wright Paving Contractors, Inc. $4.1200 $5,768.00
Volunteer Paving, LLC $3.0000 $4,200.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)
3,200.000 L.F.
Wright Paving Contractors, Inc. $3.0900 $9,888.00
Volunteer Paving, LLC $3.0000 $9,600.00
717-01 MOBILIZATION
1.000LS
Wright Paving Contractors, Inc. $446,651.0000 $446,651.00
Volunteer Paving, LLC $100,000.0000 $100,000.00
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SUB-TOTAL ROADWAY

Wright Paving Contractors, Inc. $10,735,401.34
Volunteer Paving, LLC $13,652,402.60

TOTAL CONTRACT
Wright Paving Contractors, Inc. $10,735,401.34
Volunteer Paving, LLC $13,652,402.60

PAGE 5



STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 20, 2022

RUTHERFORD COUNTY (Contract No. CNW243 Call 007)
751024-S8-008

THE RESURFACING ON I-24 FROM NEAR MEDICAL CENTER PARKWAY (L.M. 13.60) TO THE STONES RIVER (L.M. 15.52).
PROJECT LENGTH - 1.920 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2022

TOTAL CONTRACT
Vulcan Construction Materials, LLC $2,647,229.00
BWI MTN ii Inc. & dba Blue Water Industries $3,250,937.15
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ROADWAY CATEGORY

208-01.05

303-01

307-03.08

403-01

411-03.10

411-12.01

415-01.01

712-01

712-04.01

712-06

BROOMING & DEGRASSING SHOULDERS

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries

9.000 L.M.

503.000 TON

ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries

ACS MIX(PG76-22) GRADING D

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries

SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries

COLD PLANING BITUMINOUS PAVEMENT

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries

TRAFFIC CONTROL

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries

FLEXIBLE DRUMS (CHANNELIZING)

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries

SIGNS (CONSTRUCTION)

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries

500.000 TON

69.000 TON

10,559.000 TON

9.000 L.M.

10,459.000 TON

1.000LS

200.000 EACH

1,224.000 S.F.

UNIT PRICE

$2,600.0000
$1,200.0000

$50.0000
$50.0000

$120.0000
$125.0000

$900.0000
$1,075.0000

$135.0000
$165.0000

$425.0000
$1,100.0000

$30.0000
$35.7500

$75,000.0000
$150,000.0000

$39.0000
$41.2500

$10.5000
$10.7500

CONTRACT CNW243

EXTENSION

$23,400.00
$10,800.00

$25,150.00
$25,150.00

$60,000.00
$62,500.00

$62,100.00
$74,175.00

$1,425,465.00
$1,742,235.00

$3,825.00
$9,900.00

$313,770.00
$373,909.25

$75,000.00
$150,000.00

$7,800.00
$8,250.00

$12,852.00
$13,158.00
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712-06.16

712-08.03

712-08.08

712-08.09

712-08.12

713-16.01

716-01.23

716-01.30

716-02.07

716-04.09

SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)

4.000 EACH

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries

ARROW BOARD (TYPE C)

4.000 EACH

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries

SPEED FEEDBACK SIGN ASSEMBLY

2.000 EACH

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries

DIGITAL SPEED LIMIT SIGN ASSEMBLY

4.000 EACH

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries

QUEUE PROTECTION TRUCK

120.000 DAY

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries

CHANGEABLE MESSAGE SIGN UNIT

4.000 EACH

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

1,140.000 EACH

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

1,140.000 EACH

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries

PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

475.000 L.F.
Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries
PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)
18.000 EACH

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries

UNIT PRICE

$825.0000
$800.0000

$1,100.0000
$1,100.0000

$2,500.0000
$8,200.0000

$4,900.0000
$7,750.0000

$1,175.0000
$1,510.0000

$6,775.0000
$7,900.0000

$35.0000
$48.0000

$12.0000
$16.5000

$15.0000
$21.0000

$450.0000
$618.0000

CONTRACT CNW243

EXTENSION

$3,300.00
$3,200.00

$4,400.00
$4,400.00

$5,000.00
$16,400.00

$19,600.00
$31,000.00

$141,000.00
$181,200.00

$27,100.00
$31,600.00

$39,900.00
$54,720.00

$13,680.00
$18,810.00

$7,125.00
$9,975.00

$8,100.00
$11,124.00
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716-04.14

716-05.20

716-08.20

716-12.02

716-12.05

716-12.06

716-12.09

717-01

730-03.20

730-12.02

PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries

PAINTED PAVEMENT MARKING (6" LINE)

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries

REMOVAL OF PAVEMENT MARKING (LINE)

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries

ENHANCED FLAT LINE THERMO (8IN LINE)

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries

ENHANCED FLAT LINE THERMO (12IN LINE)

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries

MOBILIZATION

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries

INSTALL PULL BOX (TYPE A)

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries

CONDUIT 2" DIAMETER (PVC)

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries

UNIT PRICE
3.000 EACH

$700.0000
$960.0000

15.300 L.M.
$1,600.0000
$2,200.0000

0.100 L.M.
$4,000.0000
$5,500.0000

11.600 L.M.
$7,200.0000
$9,875.0000

8,400.000 L.F.
$3.0000
$4.1500

1,300.000 L.F.
$2.0000
$2.7500

20,064.000 L.F.
$5.0000
$6.8500

1.000LS

$115,000.0000
$75,000.0000

3.000 EACH
$1,000.0000
$1,175.0000

70.000 L.F.

$22.0000
$8.2500

CONTRACT CNW243

EXTENSION

$2,100.00
$2,880.00

$24,480.00
$33,660.00

$400.00
$550.00

$83,520.00
$114,550.00

$25,200.00
$34,860.00

$2,600.00
$3,575.00

$100,320.00
$137,438.40

$115,000.00
$75,000.00

$3,000.00
$3,525.00

$1,540.00
$577.50
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CONTRACT CNW243

UNIT PRICE EXTENSION
730-14.02 SAW SLOT
1,313.000 L.F.
Vulcan Construction Materials, LLC $4.0000 $5,252.00
BWI MTN ii Inc. & dba Blue Water Industries $5.0000 $6,565.00
730-14.03 LOOP WIRE
5,250.000 L.F.
Vulcan Construction Materials, LLC $1.0000 $5,250.00
BWI MTN ii Inc. & dba Blue Water Industries $1.0000 $5,250.00
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SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries

TOTAL CONTRACT
Vulcan Construction Materials, LLC
BWI MTN ii Inc. & dba Blue Water Industries

$2,647,229.00
$3,250,937.15

$2,647,229.00
$3,250,937.15
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 20, 2022

SMITH AND WILSON COUNTIES (Contract No. CNW246 Call 008)
801040-S8-003,951040-S8-008,951040-S8-009

THE RESURFACING ON I-40 FROM EAST OF 1-840 (L.M. 12.93) IN WILSON COUNTY TO EAST OF S.R. 53 (L.M. 8.60) IN SMITH COUNTY.
PROJECT LENGTH - 23.040 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT
Vulcan Construction Materials, LLC $22,790,711.00

PAGE 1



ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

89.600 L.M.
Vulcan Construction Materials, LLC

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

11,252.000 TON
Vulcan Construction Materials, LLC

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

1,500.000 TON
Vulcan Construction Materials, LLC

307-03.11 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING CW

60,998.000 TON
Vulcan Construction Materials, LLC

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

466.000 TON
Vulcan Construction Materials, LLC

403-02.02 HOT APPLIED TACK COAT

459.000 TON
Vulcan Construction Materials, LLC

411-03.10 ACS MIX(PG76-22) GRADING D

15,976.000 TON
Vulcan Construction Materials, LLC

411-03.23 ACS MIX (PG76-22) OGFC

39,430.000 TON
Vulcan Construction Materials, LLC

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

87.500 L.M.
Vulcan Construction Materials, LLC

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

72,162.000 TON
Vulcan Construction Materials, LLC

712-01 TRAFFIC CONTROL

1.000LS
Vulcan Construction Materials, LLC

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

550.000 EACH
Vulcan Construction Materials, LLC

UNIT PRICE

$1,000.0000

$40.0000

$115.0000

$117.0000

$1,000.0000

$2,500.0000

$132.0000

$150.0000

$280.0000

$37.0000

$305,000.0000

$25.0000

CONTRACT CNW246

EXTENSION

$89,600.00

$450,080.00

$172,500.00

$7,136,766.00

$466,000.00

$1,147,500.00

$2,108,832.00

$5,914,500.00

$24,500.00

$2,669,994.00

$305,000.00

$13,750.00
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712-05.01

712-06

712-06.16

712-08.03

712-08.08

712-08.09

712-08.12

713-16.01

716-01.23

716-01.30

716-02.05

716-02.06

WARNING LIGHTS (TYPE A)

Vulcan Construction Materials, LLC

SIGNS (CONSTRUCTION)

Vulcan Construction Materials, LLC

SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)

Vulcan Construction Materials, LLC

ARROW BOARD (TYPE C)

Vulcan Construction Materials, LLC

SPEED FEEDBACK SIGN ASSEMBLY

Vulcan Construction Materials, LLC

DIGITAL SPEED LIMIT SIGN ASSEMBLY

Vulcan Construction Materials, LLC

QUEUE PROTECTION TRUCK

Vulcan Construction Materials, LLC

CHANGEABLE MESSAGE SIGN UNIT

Vulcan Construction Materials, LLC

8.000 EACH

6,360.000 S.F.

10.000 EACH

15.000 EACH

6.000 EACH

36.000 EACH

360.000 DAY

12.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

Vulcan Construction Materials, LLC

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Vulcan Construction Materials, LLC

3,694.000 EACH

3,694.000 EACH

152.000 L.F.

11.000 EACH

UNIT PRICE

$10.0000

$10.2500

$800.0000

$1,100.0000

$1,500.0000

$3,000.0000

$1,075.0000

$4,500.0000

$35.0000

$10.0000

$20.0000

$200.0000

CONTRACT CNW246
EXTENSION

$80.00

$65,190.00

$8,000.00

$16,500.00

$9,000.00

$108,000.00

$387,000.00

$54,000.00

$129,290.00

$36,940.00

$3,040.00

$2,200.00
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716-02.07

716-04.02

716-04.06

716-04.07

716-04.12

716-04.14

716-05.20

716-08.20

716-09.86

716-09.90

716-12.02

716-12.03

PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)

Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)

Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)

Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (YIELD LINE)

Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

Vulcan Construction Materials, LLC

PAINTED PAVEMENT MARKING (6" LINE)

Vulcan Construction Materials, LLC

REMOVAL OF PAVEMENT MARKING (LINE)

Vulcan Construction Materials, LLC

CONTRAST PAVEMENT MARKING 6"

Vulcan Construction Materials, LLC

CONTRAST PAVEMENT MARKING 6" DOTTED

Vulcan Construction Materials, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Vulcan Construction Materials, LLC

3,655.000 L.F.

1.000 EACH

6.000 EACH

3.000 EACH

64.000 S.F.

2.000 EACH

147.100 L.M.

0.200 L.M.

4.300 L.M.

1,900.000 L.F.

107.200 L.M.

ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)

Vulcan Construction Materials, LLC

1,700.000 L.F.

UNIT PRICE

$15.0000

$400.0000

$350.0000

$380.0000

$35.0000

$700.0000

$1,600.0000

$10,000.0000

$22,000.0000

$5.0000

$7,200.0000

$3.0000

CONTRACT CNW246

EXTENSION

$54,825.00

$400.00

$2,100.00

$1,140.00

$2,240.00

$1,400.00

$235,360.00

$2,000.00

$94,600.00

$9,500.00

$771,840.00

$5,100.00
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CONTRACT CNW246

UNIT PRICE EXTENSION
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)
15,560.000 L.F.
Vulcan Construction Materials, LLC $3.0000 $46,680.00
716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)
7,268.000 L.F.
Vulcan Construction Materials, LLC $3.0000 $21,804.00
716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)
500.000 L.F.
Vulcan Construction Materials, LLC $7.0000 $3,500.00
716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)
2,000.000 L.F.
Vulcan Construction Materials, LLC $7.0000 $14,000.00
717-01 MOBILIZATION
1.000LS
Vulcan Construction Materials, LLC $200,000.0000 $200,000.00
730-03.20 INSTALL PULL BOX (TYPE A)
2.000 EACH
Vulcan Construction Materials, LLC $1,000.0000 $2,000.00
730-12.02 CONDUIT 2" DIAMETER (PVC)
20.000 L.F.
Vulcan Construction Materials, LLC $22.0000 $440.00
730-14.02 SAW SLOT
500.000 L.F.
Vulcan Construction Materials, LLC $4.0000 $2,000.00
730-14.03 LOOP WIRE
1,520.000 L.F.
Vulcan Construction Materials, LLC $1.0000 $1,520.00
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SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC

TOTAL CONTRACT
Vulcan Construction Materials, LLC

$22,790,711.00

$22,790,711.00
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