

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

GRUNDY COUNTY (Contract No. CNW917 Call 001)

STP-EN/NH-15(205),31951-3203-14

THE CONSTRUCTION OF PEDESTRIAN FACILITIES ON U.S. 41A (S.R. 15) FROM NORTH OF CLIFFTOPS AVENUE (L.M. 1.30) TO I-24 (L.M. 1.81) IN MONTEAGLE.

PROJECT LENGTH - 0.506 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

DBE GOAL 9.00%

---

	TOTAL CONTRACT
Rowe Construction Group, Inc.	\$1,435,959.26
Adams Contracting, LLC	\$1,464,608.04
Norris Bros. Excavating, LLC	\$1,807,993.91

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
		<b>1.000 LS</b>	
	Rowe Construction Group, Inc.	\$120,000.0000	\$120,000.00
	Adams Contracting, LLC	\$31,042.5000	\$31,042.50
	Norris Bros. Excavating, LLC	\$268,624.9900	\$268,624.99
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
		<b>1.000 LS</b>	
	Rowe Construction Group, Inc.	\$22,500.0000	\$22,500.00
	Adams Contracting, LLC	\$17,423.8000	\$17,423.80
	Norris Bros. Excavating, LLC	\$249,194.6700	\$249,194.67
<b>202-01</b>	<b>REMOVAL OF STRUCTURES AND OBSTRUCTIONS</b>		
		<b>1.000 LS</b>	
	Rowe Construction Group, Inc.	\$50,000.0000	\$50,000.00
	Adams Contracting, LLC	\$18,507.0000	\$18,507.00
	Norris Bros. Excavating, LLC	\$95,638.0100	\$95,638.01
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
		<b>352.000 C.Y.</b>	
	Rowe Construction Group, Inc.	\$42.0000	\$14,784.00
	Adams Contracting, LLC	\$78.8000	\$27,737.60
	Norris Bros. Excavating, LLC	\$19.3800	\$6,821.76
<b>203-03</b>	<b>BORROW EXCAVATION (UNCLASSIFIED)</b>		
		<b>1,553.000 C.Y.</b>	
	Rowe Construction Group, Inc.	\$48.0000	\$74,544.00
	Adams Contracting, LLC	\$79.4000	\$123,308.20
	Norris Bros. Excavating, LLC	\$13.7600	\$21,369.28
<b>203-06</b>	<b>WATER</b>		
		<b>5.000 M.G.</b>	
	Rowe Construction Group, Inc.	\$250.0000	\$1,250.00
	Adams Contracting, LLC	\$105.0000	\$525.00
	Norris Bros. Excavating, LLC	\$37.1800	\$185.90
<b>203-07</b>	<b>FURNISHING &amp; SPREADING TOPSOIL</b>		
		<b>229.000 C.Y.</b>	
	Rowe Construction Group, Inc.	\$110.9700	\$25,412.13
	Adams Contracting, LLC	\$90.1700	\$20,648.93
	Norris Bros. Excavating, LLC	\$12.1300	\$2,777.77
<b>204-06.01</b>	<b>FLOWABLE FILL (GENERAL)</b>		
		<b>61.000 C.Y.</b>	
	Rowe Construction Group, Inc.	\$500.0000	\$30,500.00
	Adams Contracting, LLC	\$598.0300	\$36,479.83
	Norris Bros. Excavating, LLC	\$490.0000	\$29,890.00

		UNIT PRICE	EXTENSION
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
	<b>40.000 C.Y.</b>		
	Rowe Construction Group, Inc.	\$45.0000	\$1,800.00
	Adams Contracting, LLC	\$25.9300	\$1,037.20
	Norris Bros. Excavating, LLC	\$11.4800	\$459.20
<b>209-08.06</b>	<b>ENHANCED SILT FENCE CHECK (TRAPEZOIDAL)</b>		
	<b>2.000 EACH</b>		
	Rowe Construction Group, Inc.	\$2,500.0000	\$5,000.00
	Adams Contracting, LLC	\$1,260.0000	\$2,520.00
	Norris Bros. Excavating, LLC	\$750.0000	\$1,500.00
<b>209-09.43</b>	<b>CURB INLET PROTECTION (TYPE 4)</b>		
	<b>10.000 EACH</b>		
	Rowe Construction Group, Inc.	\$350.0000	\$3,500.00
	Adams Contracting, LLC	\$336.0000	\$3,360.00
	Norris Bros. Excavating, LLC	\$180.8300	\$1,808.30
<b>209-40.33</b>	<b>CATCH BASIN PROTECTION (TYPE D)</b>		
	<b>6.000 EACH</b>		
	Rowe Construction Group, Inc.	\$420.0000	\$2,520.00
	Adams Contracting, LLC	\$630.0000	\$3,780.00
	Norris Bros. Excavating, LLC	\$381.8100	\$2,290.86
<b>209-40.42</b>	<b>CATCH BASIN FILTER ASSEMBLY(TYPE 2)</b>		
	<b>6.000 EACH</b>		
	Rowe Construction Group, Inc.	\$1,100.0000	\$6,600.00
	Adams Contracting, LLC	\$966.0000	\$5,796.00
	Norris Bros. Excavating, LLC	\$738.5200	\$4,431.12
<b>209-40.46</b>	<b>CATCH BASIN FILTER ASSEMBLY(TYPE 6)</b>		
	<b>8.000 EACH</b>		
	Rowe Construction Group, Inc.	\$1,100.0000	\$8,800.00
	Adams Contracting, LLC	\$966.0000	\$7,728.00
	Norris Bros. Excavating, LLC	\$635.4600	\$5,083.68
<b>209-40.47</b>	<b>CATCH BASIN FILTER ASSEMBLY(TYPE 7)</b>		
	<b>2.000 EACH</b>		
	Rowe Construction Group, Inc.	\$2,100.0000	\$4,200.00
	Adams Contracting, LLC	\$1,680.0000	\$3,360.00
	Norris Bros. Excavating, LLC	\$2,100.4800	\$4,200.96
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>		
	<b>715.000 TON</b>		
	Rowe Construction Group, Inc.	\$58.0000	\$41,470.00
	Adams Contracting, LLC	\$54.1300	\$38,702.95
	Norris Bros. Excavating, LLC	\$32.7200	\$23,394.80

		UNIT PRICE	EXTENSION
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>86.000 TON</b>		
Rowe Construction Group, Inc.		\$225.0000	\$19,350.00
Adams Contracting, LLC		\$341.2500	\$29,347.50
Norris Bros. Excavating, LLC		\$118.7800	\$10,215.08
<b>407-20.05 SAW CUTTING ASPHALT PAVEMENT</b>			
	<b>1,408.000 L.F.</b>		
Rowe Construction Group, Inc.		\$9.0000	\$12,672.00
Adams Contracting, LLC		\$4.2000	\$5,913.60
Norris Bros. Excavating, LLC		\$9.9900	\$14,065.92
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>78.000 TON</b>		
Rowe Construction Group, Inc.		\$275.0000	\$21,450.00
Adams Contracting, LLC		\$630.0000	\$49,140.00
Norris Bros. Excavating, LLC		\$123.7700	\$9,654.06
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>1,205.000 L.F.</b>		
Rowe Construction Group, Inc.		\$130.0000	\$156,650.00
Adams Contracting, LLC		\$255.2100	\$307,528.05
Norris Bros. Excavating, LLC		\$85.6600	\$103,220.30
<b>607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>20.000 L.F.</b>		
Rowe Construction Group, Inc.		\$259.1800	\$5,183.60
Adams Contracting, LLC		\$388.4400	\$7,768.80
Norris Bros. Excavating, LLC		\$165.6300	\$3,312.60
<b>611-02.12 JUNCTION BOX, TYPE 3</b>			
	<b>1.000 EACH</b>		
Rowe Construction Group, Inc.		\$11,763.8400	\$11,763.84
Adams Contracting, LLC		\$7,864.2200	\$7,864.22
Norris Bros. Excavating, LLC		\$17,423.7000	\$17,423.70
<b>611-07.31 18IN ENDWALL (SIDE DRAIN)</b>			
	<b>1.000 EACH</b>		
Rowe Construction Group, Inc.		\$5,966.3500	\$5,966.35
Adams Contracting, LLC		\$5,651.8700	\$5,651.87
Norris Bros. Excavating, LLC		\$4,907.6500	\$4,907.65
<b>611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>1.000 EACH</b>		
Rowe Construction Group, Inc.		\$5,966.3500	\$5,966.35
Adams Contracting, LLC		\$7,138.2200	\$7,138.22
Norris Bros. Excavating, LLC		\$6,490.0000	\$6,490.00

		UNIT PRICE	EXTENSION
<b>611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH</b>			
	<b>3.000 EACH</b>		
Rowe Construction Group, Inc.		\$7,625.7300	\$22,877.19
Adams Contracting, LLC		\$4,925.8700	\$14,777.61
Norris Bros. Excavating, LLC		\$7,829.8800	\$23,489.64
<b>611-12.02 CATCH BASINS, TYPE 12, &gt; 4' - 8' DEPTH</b>			
	<b>5.000 EACH</b>		
Rowe Construction Group, Inc.		\$9,700.0000	\$48,500.00
Adams Contracting, LLC		\$5,842.8300	\$29,214.15
Norris Bros. Excavating, LLC		\$10,477.9700	\$52,389.85
<b>611-14.02 CATCH BASINS, TYPE 14, &gt; 4' - 8' DEPTH</b>			
	<b>2.000 EACH</b>		
Rowe Construction Group, Inc.		\$8,200.0000	\$16,400.00
Adams Contracting, LLC		\$9,381.3200	\$18,762.64
Norris Bros. Excavating, LLC		\$12,489.6700	\$24,979.34
<b>611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH</b>			
	<b>5.000 EACH</b>		
Rowe Construction Group, Inc.		\$8,500.0000	\$42,500.00
Adams Contracting, LLC		\$4,260.3700	\$21,301.85
Norris Bros. Excavating, LLC		\$7,679.5900	\$38,397.95
<b>701-01.01 CONCRETE SIDEWALK (4 ")</b>			
	<b>10,882.000 S.F.</b>		
Rowe Construction Group, Inc.		\$14.0000	\$152,348.00
Adams Contracting, LLC		\$10.5300	\$114,587.46
Norris Bros. Excavating, LLC		\$12.3800	\$134,719.16
<b>701-02 CONCRETE DRIVEWAY</b>			
	<b>1,850.000 S.F.</b>		
Rowe Construction Group, Inc.		\$28.0000	\$51,800.00
Adams Contracting, LLC		\$18.4400	\$34,114.00
Norris Bros. Excavating, LLC		\$12.9100	\$23,883.50
<b>701-02.01 CONCRETE CURB RAMP (RETROFIT)</b>			
	<b>160.000 S.F.</b>		
Rowe Construction Group, Inc.		\$56.5300	\$9,044.80
Adams Contracting, LLC		\$80.9200	\$12,947.20
Norris Bros. Excavating, LLC		\$42.0200	\$6,723.20
<b>702-03 CONCRETE COMBINED CURB &amp; GUTTER</b>			
	<b>88.000 C.Y.</b>		
Rowe Construction Group, Inc.		\$900.0000	\$79,200.00
Adams Contracting, LLC		\$843.3800	\$74,217.44
Norris Bros. Excavating, LLC		\$492.7900	\$43,365.52

		UNIT PRICE	EXTENSION
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>50.000 TON</b>		
Rowe Construction Group, Inc.		\$72.0000	\$3,600.00
Adams Contracting, LLC		\$74.8000	\$3,740.00
Norris Bros. Excavating, LLC		\$51.8900	\$2,594.50
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>			
	<b>70.000 TON</b>		
Rowe Construction Group, Inc.		\$72.0000	\$5,040.00
Adams Contracting, LLC		\$74.8000	\$5,236.00
Norris Bros. Excavating, LLC		\$49.3200	\$3,452.40
<b>710-02 AGGREGATE UNDERDRAINS (WITH PIPE)</b>			
	<b>1,408.000 L.F.</b>		
Rowe Construction Group, Inc.		\$15.0000	\$21,120.00
Adams Contracting, LLC		\$18.6700	\$26,287.36
Norris Bros. Excavating, LLC		\$11.5400	\$16,248.32
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Rowe Construction Group, Inc.		\$90,000.0000	\$90,000.00
Adams Contracting, LLC		\$190,000.0000	\$190,000.00
Norris Bros. Excavating, LLC		\$131,628.9300	\$131,628.93
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>250.000 EACH</b>		
Rowe Construction Group, Inc.		\$45.0000	\$11,250.00
Adams Contracting, LLC		\$47.2500	\$11,812.50
Norris Bros. Excavating, LLC		\$33.5800	\$8,395.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>272.000 S.F.</b>		
Rowe Construction Group, Inc.		\$8.0000	\$2,176.00
Adams Contracting, LLC		\$10.5000	\$2,856.00
Norris Bros. Excavating, LLC		\$9.6600	\$2,627.52
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>48.000 L.F.</b>		
Rowe Construction Group, Inc.		\$25.0000	\$1,200.00
Adams Contracting, LLC		\$21.0000	\$1,008.00
Norris Bros. Excavating, LLC		\$45.0000	\$2,160.00
<b>712-09.08 REMOVABLE PAVEMENT MARKING (6" line)</b>			
	<b>2,200.000 L.F.</b>		
Rowe Construction Group, Inc.		\$3.5000	\$7,700.00
Adams Contracting, LLC		\$4.4600	\$9,812.00
Norris Bros. Excavating, LLC		\$5.8100	\$12,782.00

		UNIT PRICE	EXTENSION
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>33.000 LB.</b>		
Rowe Construction Group, Inc.		\$15.0000	\$495.00
Adams Contracting, LLC		\$7.3500	\$242.55
Norris Bros. Excavating, LLC		\$4.7700	\$157.41
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>5.000 S.F.</b>		
Rowe Construction Group, Inc.		\$35.0000	\$175.00
Adams Contracting, LLC		\$26.2500	\$131.25
Norris Bros. Excavating, LLC		\$22.0500	\$110.25
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>3.000 EACH</b>		
Rowe Construction Group, Inc.		\$8,540.0000	\$25,620.00
Adams Contracting, LLC		\$8,925.0000	\$26,775.00
Norris Bros. Excavating, LLC		\$6,581.5100	\$19,744.53
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>4.000 EACH</b>		
Rowe Construction Group, Inc.		\$600.0000	\$2,400.00
Adams Contracting, LLC		\$262.5000	\$1,050.00
Norris Bros. Excavating, LLC		\$181.8700	\$727.48
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>1.000 L.M.</b>		
Rowe Construction Group, Inc.		\$3,000.0000	\$3,000.00
Adams Contracting, LLC		\$2,625.0000	\$2,625.00
Norris Bros. Excavating, LLC		\$894.6200	\$894.62
<b>716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>4.000 EACH</b>		
Rowe Construction Group, Inc.		\$268.2500	\$1,073.00
Adams Contracting, LLC		\$157.5000	\$630.00
Norris Bros. Excavating, LLC		\$69.4100	\$277.64
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>1.000 L.M.</b>		
Rowe Construction Group, Inc.		\$9,200.0000	\$9,200.00
Adams Contracting, LLC		\$10,500.0000	\$10,500.00
Norris Bros. Excavating, LLC		\$2,393.3000	\$2,393.30
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Rowe Construction Group, Inc.		\$132,000.0000	\$132,000.00
Adams Contracting, LLC		\$70,000.0000	\$70,000.00
Norris Bros. Excavating, LLC		\$358,366.2900	\$358,366.29

		UNIT PRICE	EXTENSION
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>146.000 S.Y.</b>		
Rowe Construction Group, Inc.		\$8.0000	\$1,168.00
Adams Contracting, LLC		\$6.2400	\$911.04
Norris Bros. Excavating, LLC		\$3.0200	\$440.92
<b>740-11.02 TEMPORARY SEDIMENT TUBE 12IN</b>			
	<b>1,120.000 L.F.</b>		
Rowe Construction Group, Inc.		\$15.0000	\$16,800.00
Adams Contracting, LLC		\$4.6200	\$5,174.40
Norris Bros. Excavating, LLC		\$3.2900	\$3,684.80
<b>801-02 SEEDING (WITHOUT MULCH)</b>			
	<b>13.000 UNIT</b>		
Rowe Construction Group, Inc.		\$120.0000	\$1,560.00
Adams Contracting, LLC		\$126.0000	\$1,638.00
Norris Bros. Excavating, LLC		\$30.4600	\$395.98
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>15.000 M.G.</b>		
Rowe Construction Group, Inc.		\$350.0000	\$5,250.00
Adams Contracting, LLC		\$105.0000	\$1,575.00
Norris Bros. Excavating, LLC		\$61.7900	\$926.85
<b>803-01 SODDING (NEW SOD)</b>			
	<b>1,372.000 S.Y.</b>		
Rowe Construction Group, Inc.		\$15.0000	\$20,580.00
Adams Contracting, LLC		\$7.5600	\$10,372.32
Norris Bros. Excavating, LLC		\$3.7000	\$5,076.40

**SUB-TOTAL ROADWAY**

Rowe Construction Group, Inc.	\$1,435,959.26
Adams Contracting, LLC	\$1,464,608.04
Norris Bros. Excavating, LLC	\$1,807,993.91

**TOTAL CONTRACT**

Rowe Construction Group, Inc.	\$1,435,959.26
Adams Contracting, LLC	\$1,464,608.04
Norris Bros. Excavating, LLC	\$1,807,993.91

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

COUNTIES ANDERSON, BLOUNT, CAMPBELL, COCKE, GRAINGER, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, AND SEVIER (Contract No. CNW319 Call 002)

R1BVAR-M3-017

THE SWEEPING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 29, 2024

---

	TOTAL CONTRACT
Blevins Enterprises, Inc.	\$596,837.30
Sweeping Corporation of America, LLC	\$686,762.92

**MAINTENANCE CATEGORY**

UNIT PRICE

EXTENSION

719-01 SWEEPING

**16,001.000 L.M.**

Blevins Enterprises, Inc.

\$37.3000

\$596,837.30

Sweeping Corporation of America, LLC

\$42.9200

\$686,762.92

**SUB-TOTAL MAINTENANCE**

Blevins Enterprises, Inc.	\$596,837.30
Sweeping Corporation of America, LLC	\$686,762.92

**TOTAL CONTRACT**

Blevins Enterprises, Inc.	\$596,837.30
Sweeping Corporation of America, LLC	\$686,762.92

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

COUNTIES ANDERSON, BLOUNT, CAMPBELL, COCKE, GRAINGER, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, AND SEVIER (Contract No. CNW321 Call 003)

R1BVAR-M3-018

THE DRAIN CLEANING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 29, 2024

---

	TOTAL CONTRACT
Blevins Enterprises, Inc.	\$112,467.00
Sweeping Corporation of America, LLC	\$177,250.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
<b>611-07.11 CLEAN DRAIN(WITH GRATE)</b>	<b>1,527.000 EACH</b>	
Blevins Enterprises, Inc. Sweeping Corporation of America, LLC	\$40.0000	\$61,080.00
	\$55.0000	\$83,985.00
<b>611-07.12 CLEAN DRAIN(WALL DRAIN)</b>	<b>141.000 EACH</b>	
Blevins Enterprises, Inc. Sweeping Corporation of America, LLC	\$32.0000	\$4,512.00
	\$40.0000	\$5,640.00
<b>611-07.13 PIPE CLEANING (&lt;18IN DIA.)</b>	<b>1,500.000 L.F.</b>	
Blevins Enterprises, Inc. Sweeping Corporation of America, LLC	\$2.0000	\$3,000.00
	\$4.0000	\$6,000.00
<b>611-07.14 PIPE CLEANING (&gt;OR=18IN DIA.)</b>	<b>250.000 L.F.</b>	
Blevins Enterprises, Inc. Sweeping Corporation of America, LLC	\$3.0000	\$750.00
	\$4.0000	\$1,000.00
<b>611-07.20 HEAVY DRAIN CLEANING</b>	<b>75.000 EACH</b>	
Blevins Enterprises, Inc. Sweeping Corporation of America, LLC	\$175.0000	\$13,125.00
	\$275.0000	\$20,625.00
<b>712-01.02 LANE CLOSURE</b>	<b>60.000 EACH</b>	
Blevins Enterprises, Inc. Sweeping Corporation of America, LLC	\$500.0000	\$30,000.00
	\$1,000.0000	\$60,000.00

**SUB-TOTAL MAINTENANCE**

Blevins Enterprises, Inc.	\$112,467.00
Sweeping Corporation of America, LLC	\$177,250.00

**TOTAL CONTRACT**

Blevins Enterprises, Inc.	\$112,467.00
Sweeping Corporation of America, LLC	\$177,250.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

BEDFORD COUNTY (Contract No. CNW300 Call 004)

HSIP/PHSIP-200(42),02946-3408-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

---

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$268,411.05
Volunteer Paving, LLC	\$348,025.91
LU, Inc.	\$371,501.89

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
			<b>1.000 LS</b>
	Superior Traffic Control, LLC	\$7,250.0000	\$7,250.00
	Volunteer Paving, LLC	\$5,000.0000	\$5,000.00
	LU, Inc.	\$1,500.0000	\$1,500.00
<b>713-02.21</b>	<b>SIGN POST DELINEATION ENHANCEMENT</b>		
			<b>723.000 L.F.</b>
	Superior Traffic Control, LLC	\$5.2000	\$3,759.60
	Volunteer Paving, LLC	\$6.6200	\$4,786.26
	LU, Inc.	\$6.6200	\$4,786.26
<b>713-11.01</b>	<b>"U" SECTION STEEL POSTS</b>		
			<b>3,912.000 LB.</b>
	Superior Traffic Control, LLC	\$5.0500	\$19,755.60
	Volunteer Paving, LLC	\$4.6400	\$18,151.68
	LU, Inc.	\$4.6400	\$18,151.68
<b>713-11.02</b>	<b>PERFORATED/KNOCKOUT SQUARE TUBE POST</b>		
			<b>4,860.000 LB.</b>
	Superior Traffic Control, LLC	\$5.9500	\$28,917.00
	Volunteer Paving, LLC	\$5.4000	\$26,244.00
	LU, Inc.	\$5.4000	\$26,244.00
<b>713-13.02</b>	<b>FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>		
			<b>382.000 S.F.</b>
	Superior Traffic Control, LLC	\$13.5000	\$5,157.00
	Volunteer Paving, LLC	\$13.9100	\$5,313.62
	LU, Inc.	\$13.9100	\$5,313.62
<b>713-13.03</b>	<b>FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>		
			<b>1,285.000 S.F.</b>
	Superior Traffic Control, LLC	\$14.1500	\$18,182.75
	Volunteer Paving, LLC	\$15.1100	\$19,416.35
	LU, Inc.	\$15.1100	\$19,416.35
<b>713-15.36</b>	<b>REMOVE SIGN, SUPPORT &amp; FOOTING</b>		
			<b>97.000 EACH</b>
	Superior Traffic Control, LLC	\$25.0000	\$2,425.00
	Volunteer Paving, LLC	\$50.0000	\$4,850.00
	LU, Inc.	\$50.0000	\$4,850.00
<b>716-01.21</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>		
			<b>1,232.000 EACH</b>
	Superior Traffic Control, LLC	\$27.0000	\$33,264.00
	Volunteer Paving, LLC	\$45.0000	\$55,440.00
	LU, Inc.	\$45.9000	\$56,548.80

		UNIT PRICE	EXTENSION
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>484.000 L.F.</b>		
Superior Traffic Control, LLC		\$20.5000	\$9,922.00
Volunteer Paving, LLC		\$20.0000	\$9,680.00
LU, Inc.		\$20.4000	\$9,873.60
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>67.300 L.M.</b>		
Superior Traffic Control, LLC		\$1,960.0000	\$131,908.00
Volunteer Paving, LLC		\$2,400.0000	\$161,520.00
LU, Inc.		\$2,907.0000	\$195,641.10
<b>716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)</b>			
	<b>6,906.000 L.F.</b>		
Superior Traffic Control, LLC		\$0.8500	\$5,870.10
Volunteer Paving, LLC		\$4.0000	\$27,624.00
LU, Inc.		\$4.0800	\$28,176.48
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$2,000.0000	\$2,000.00
Volunteer Paving, LLC		\$10,000.0000	\$10,000.00
LU, Inc.		\$1,000.0000	\$1,000.00

**SUB-TOTAL ROADWAY**

Superior Traffic Control, LLC	\$268,411.05
Volunteer Paving, LLC	\$348,025.91
LU, Inc.	\$371,501.89

**TOTAL CONTRACT**

Superior Traffic Control, LLC	\$268,411.05
Volunteer Paving, LLC	\$348,025.91
LU, Inc.	\$371,501.89

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

BLOUNT COUNTY (Contract No. CNW298 Call 006)

HSIP/PHSIP-500(52),05946-3416-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

DBE GOAL 7.00%

---

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$429,764.20

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>407-20.05 SAW CUTTING ASPHALT PAVEMENT</b>			
	<b>140.000 L.F.</b>		
Superior Traffic Control, LLC		\$5.3500	\$749.00
<b>701-03 CONCRETE MEDIAN PAVEMENT</b>			
	<b>14.000 C.Y.</b>		
Superior Traffic Control, LLC		\$735.0000	\$10,290.00
<b>702-01 CONCRETE CURB</b>			
	<b>4.000 C.Y.</b>		
Superior Traffic Control, LLC		\$2,075.0000	\$8,300.00
<b>705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT</b>			
	<b>2.000 EACH</b>		
Superior Traffic Control, LLC		\$1,650.0000	\$3,300.00
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>1,400.000 L.F.</b>		
Superior Traffic Control, LLC		\$4.0000	\$5,600.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>375.000 L.F.</b>		
Superior Traffic Control, LLC		\$36.2500	\$13,593.75
<b>705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>			
	<b>2.000 EACH</b>		
Superior Traffic Control, LLC		\$3,250.0000	\$6,500.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$16,750.0000	\$16,750.00
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>36.000 EACH</b>		
Superior Traffic Control, LLC		\$38.0000	\$1,368.00
<b>713-02.20 ROADSIDE OBSTACLE DELINEATION</b>			
	<b>178.000 S.F.</b>		
Superior Traffic Control, LLC		\$24.0000	\$4,272.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>1,236.000 L.F.</b>		
Superior Traffic Control, LLC		\$5.3500	\$6,612.60
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>5,590.000 LB.</b>		
Superior Traffic Control, LLC		\$5.4500	\$30,465.50

		UNIT PRICE	EXTENSION
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>9,087.000 LB.</b>		
Superior Traffic Control, LLC		\$6.1500	\$55,885.05
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>1,449.000 S.F.</b>		
Superior Traffic Control, LLC		\$13.4500	\$19,489.05
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>1,541.000 S.F.</b>		
Superior Traffic Control, LLC		\$14.2500	\$21,959.25
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>230.000 EACH</b>		
Superior Traffic Control, LLC		\$20.0000	\$4,600.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>21.000 S.Y.</b>		
Superior Traffic Control, LLC		\$22.0000	\$462.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>429.000 L.F.</b>		
Superior Traffic Control, LLC		\$12.0000	\$5,148.00
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>			
	<b>40.000 L.F.</b>		
Superior Traffic Control, LLC		\$25.0000	\$1,000.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>80.900 L.M.</b>		
Superior Traffic Control, LLC		\$2,450.0000	\$198,205.00
<b>716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)</b>			
	<b>2,790.000 L.F.</b>		
Superior Traffic Control, LLC		\$1.0000	\$2,790.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$12,425.0000	\$12,425.00

**SUB-TOTAL ROADWAY**

Superior Traffic Control, LLC

\$429,764.20

**TOTAL CONTRACT**

Superior Traffic Control, LLC

\$429,764.20

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

BRADLEY COUNTY (Contract No. CNW293 Call 007)

HSIP/PHSIP-600(36),06946-3436-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

DBE GOAL 4.00%

---

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$234,650.85

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>490.000 L.F.</b>		
Superior Traffic Control, LLC		\$3.7500	\$1,837.50
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$6,000.0000	\$6,000.00
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>16.000 EACH</b>		
Superior Traffic Control, LLC		\$38.0000	\$608.00
<b>713-02.20 ROADSIDE OBSTACLE DELINEATION</b>			
	<b>175.000 S.F.</b>		
Superior Traffic Control, LLC		\$25.0000	\$4,375.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>1,362.000 L.F.</b>		
Superior Traffic Control, LLC		\$7.3500	\$10,010.70
<b>713-02.22 BARRIER WALL DELINEATION ENHANCEMENT</b>			
	<b>240.000 L.F.</b>		
Superior Traffic Control, LLC		\$6.0000	\$1,440.00
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>2,470.000 LB.</b>		
Superior Traffic Control, LLC		\$5.1500	\$12,720.50
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>4,641.000 LB.</b>		
Superior Traffic Control, LLC		\$6.1500	\$28,542.15
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>882.000 S.F.</b>		
Superior Traffic Control, LLC		\$13.5000	\$11,907.00
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>651.000 S.F.</b>		
Superior Traffic Control, LLC		\$15.5000	\$10,090.50
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>93.000 EACH</b>		
Superior Traffic Control, LLC		\$50.0000	\$4,650.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>512.000 EACH</b>		
Superior Traffic Control, LLC		\$58.0000	\$29,696.00

		UNIT PRICE	EXTENSION
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>277.000 L.F.</b>		
Superior Traffic Control, LLC		\$15.5000	\$4,293.50
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>			
	<b>32.000 L.M.</b>		
Superior Traffic Control, LLC		\$3,215.0000	\$102,880.00
<b>716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)</b>			
	<b>840.000 L.F.</b>		
Superior Traffic Control, LLC		\$2.5000	\$2,100.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$3,500.0000	\$3,500.00

**SUB-TOTAL ROADWAY**

Superior Traffic Control, LLC

\$234,650.85

**TOTAL CONTRACT**

Superior Traffic Control, LLC

\$234,650.85

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

COUNTIES BRADLEY, GRUNDY, HAMILTON, MARION, PUTNAM, SEQUATCHIE, AND WHITE (Contract No. CNW334 Call 008)

R2BVAR-M3-013

THE SWEEPING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 29, 2024

---

	TOTAL CONTRACT
Blevins Enterprises, Inc.	\$292,000.80
Sweeping Corporation of America, LLC	\$603,876.00

MAINTENANCE CATEGORY

UNIT PRICE

EXTENSION

719-01 SWEEPING

7,644.000 L.M.

Blevins Enterprises, Inc.

\$38.2000

\$292,000.80

Sweeping Corporation of America, LLC

\$79.0000

\$603,876.00

**SUB-TOTAL MAINTENANCE**

Blevins Enterprises, Inc.	\$292,000.80
Sweeping Corporation of America, LLC	\$603,876.00

**TOTAL CONTRACT**

Blevins Enterprises, Inc.	\$292,000.80
Sweeping Corporation of America, LLC	\$603,876.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

COUNTIES BRADLEY, GRUNDY, HAMILTON, MARION, PUTNAM, SEQUATCHIE, AND WHITE (Contract No. CNW335 Call 009)

R2BVAR-M3-014

THE DRAIN CLEANING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 29, 2024

---

	TOTAL CONTRACT
Blevins Enterprises, Inc.	\$187,500.00
Sweeping Corporation of America, LLC	\$226,000.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
<b>611-07.10 CLEAN DRAIN (TRENCH DRAIN)</b>		
	<b>16,000.000 L.F.</b>	
Blevins Enterprises, Inc. Sweeping Corporation of America, LLC	\$4.5000	\$72,000.00
	\$3.2500	\$52,000.00
<b>611-07.11 CLEAN DRAIN(WITH GRATE)</b>		
	<b>800.000 EACH</b>	
Blevins Enterprises, Inc. Sweeping Corporation of America, LLC	\$45.0000	\$36,000.00
	\$45.0000	\$36,000.00
<b>611-07.12 CLEAN DRAIN(WALL DRAIN)</b>		
	<b>500.000 EACH</b>	
Blevins Enterprises, Inc. Sweeping Corporation of America, LLC	\$40.0000	\$20,000.00
	\$35.0000	\$17,500.00
<b>611-07.13 PIPE CLEANING (&lt;18IN DIA.)</b>		
	<b>12,000.000 L.F.</b>	
Blevins Enterprises, Inc. Sweeping Corporation of America, LLC	\$2.0000	\$24,000.00
	\$3.5000	\$42,000.00
<b>611-07.14 PIPE CLEANING (&gt;OR=18IN DIA.)</b>		
	<b>1,000.000 L.F.</b>	
Blevins Enterprises, Inc. Sweeping Corporation of America, LLC	\$3.0000	\$3,000.00
	\$3.5000	\$3,500.00
<b>611-07.20 HEAVY DRAIN CLEANING</b>		
	<b>100.000 EACH</b>	
Blevins Enterprises, Inc. Sweeping Corporation of America, LLC	\$175.0000	\$17,500.00
	\$250.0000	\$25,000.00
<b>712-01.02 LANE CLOSURE</b>		
	<b>50.000 EACH</b>	
Blevins Enterprises, Inc. Sweeping Corporation of America, LLC	\$300.0000	\$15,000.00
	\$1,000.0000	\$50,000.00

**SUB-TOTAL MAINTENANCE**

Blevins Enterprises, Inc.	\$187,500.00
Sweeping Corporation of America, LLC	\$226,000.00

**TOTAL CONTRACT**

Blevins Enterprises, Inc.	\$187,500.00
Sweeping Corporation of America, LLC	\$226,000.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

CAMPBELL COUNTY (Contract No. CNW328 Call 010)

07003-3250-04,NH-SIP-I-75-3(193),07100-3168-44

THE GRADING, DRAINAGE, SIGNALS AND PAVING ON I-75 (U.S. 25W) AT THE U.S. 25W (S.R. 9) (MM 134) INTERCHANGES, AND SIGNAL UPGRADES ON U.S. 25W (S.R. 9) AT S.R. 116 (L.M. 32.18) IN CARYVILLE.

PROJECT LENGTH - 0.176 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2023

DBE GOAL 9.00%

---

	TOTAL CONTRACT
J & M Grading Division, LLC	\$2,976,489.00
Twin K Construction, Inc.	\$3,641,995.20

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
			<b>1.000 LS</b>
	J & M Grading Division, LLC	\$45,000.0000	\$45,000.00
	Twin K Construction, Inc.	\$36,442.5700	\$36,442.57
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
			<b>1.000 LS</b>
	J & M Grading Division, LLC	\$125,000.0000	\$125,000.00
	Twin K Construction, Inc.	\$56,079.1600	\$56,079.16
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
			<b>4,534.000 C.Y.</b>
	J & M Grading Division, LLC	\$20.0000	\$90,680.00
	Twin K Construction, Inc.	\$36.9800	\$167,667.32
<b>203-02.01</b>	<b>BORROW EXCAVATION (GRADED SOLID ROCK)</b>		
			<b>7,739.000 TON</b>
	J & M Grading Division, LLC	\$26.3600	\$204,000.04
	Twin K Construction, Inc.	\$34.5200	\$267,150.28
<b>203-06</b>	<b>WATER</b>		
			<b>1.000 M.G.</b>
	J & M Grading Division, LLC	\$200.0000	\$200.00
	Twin K Construction, Inc.	\$179.2700	\$179.27
<b>203-07</b>	<b>FURNISHING &amp; SPREADING TOPSOIL</b>		
			<b>280.000 C.Y.</b>
	J & M Grading Division, LLC	\$45.0000	\$12,600.00
	Twin K Construction, Inc.	\$62.0400	\$17,371.20
<b>204-08.01</b>	<b>BACKFILL MATERIAL (FLOWABLE FILL)</b>		
			<b>56.000 C.Y.</b>
	J & M Grading Division, LLC	\$380.0000	\$21,280.00
	Twin K Construction, Inc.	\$432.0300	\$24,193.68
<b>208-01.05</b>	<b>BROOMING &amp; DEGRASSING SHOULDERS</b>		
			<b>0.800 L.M.</b>
	J & M Grading Division, LLC	\$2,500.0000	\$2,000.00
	Twin K Construction, Inc.	\$1,674.5900	\$1,339.67
<b>209-03.21</b>	<b>FILTER SOCK (12 INCH)</b>		
			<b>709.000 L.F.</b>
	J & M Grading Division, LLC	\$8.4000	\$5,955.60
	Twin K Construction, Inc.	\$9.0000	\$6,381.00
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
			<b>53.500 C.Y.</b>
	J & M Grading Division, LLC	\$10.0000	\$535.00
	Twin K Construction, Inc.	\$33.0600	\$1,768.71

		UNIT PRICE	EXTENSION
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>967.000 L.F.</b>		
J & M Grading Division, LLC		\$5.2500	\$5,076.75
Twin K Construction, Inc.		\$5.6300	\$5,444.21
<b>209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)</b>			
	<b>929.000 L.F.</b>		
J & M Grading Division, LLC		\$2.6500	\$2,461.85
Twin K Construction, Inc.		\$2.8100	\$2,610.49
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>1.000 EACH</b>		
J & M Grading Division, LLC		\$1,500.0000	\$1,500.00
Twin K Construction, Inc.		\$3,375.8600	\$3,375.86
<b>209-40.33 CATCH BASIN PROTECTION (TYPE D)</b>			
	<b>5.000 EACH</b>		
J & M Grading Division, LLC		\$525.0000	\$2,625.00
Twin K Construction, Inc.		\$562.6400	\$2,813.20
<b>209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4)</b>			
	<b>1.000 EACH</b>		
J & M Grading Division, LLC		\$1,575.0000	\$1,575.00
Twin K Construction, Inc.		\$1,687.9300	\$1,687.93
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>3,706.000 TON</b>		
J & M Grading Division, LLC		\$28.3000	\$104,879.80
Twin K Construction, Inc.		\$39.8500	\$147,684.10
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>704.000 TON</b>		
J & M Grading Division, LLC		\$35.0000	\$24,640.00
Twin K Construction, Inc.		\$67.2100	\$47,315.84
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>105.000 TON</b>		
J & M Grading Division, LLC		\$300.0000	\$31,500.00
Twin K Construction, Inc.		\$186.8000	\$19,614.00
<b>307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S</b>			
	<b>254.000 TON</b>		
J & M Grading Division, LLC		\$275.0000	\$69,850.00
Twin K Construction, Inc.		\$181.1700	\$46,017.18
<b>307-01.22 ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S</b>			
	<b>161.000 TON</b>		
J & M Grading Division, LLC		\$300.0000	\$48,300.00
Twin K Construction, Inc.		\$195.8000	\$31,523.80

		UNIT PRICE	EXTENSION
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>			
	<b>776.000 TON</b>		
J & M Grading Division, LLC		\$140.0000	\$108,640.00
Twin K Construction, Inc.		\$167.6700	\$130,111.92
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>351.000 TON</b>		
J & M Grading Division, LLC		\$175.0000	\$61,425.00
Twin K Construction, Inc.		\$185.6700	\$65,170.17
<b>307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A</b>			
	<b>506.000 TON</b>		
J & M Grading Division, LLC		\$180.0000	\$91,080.00
Twin K Construction, Inc.		\$189.0500	\$95,659.30
<b>307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2</b>			
	<b>274.000 TON</b>		
J & M Grading Division, LLC		\$215.0000	\$58,910.00
Twin K Construction, Inc.		\$185.6700	\$50,873.58
<b>307-03.10 ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS</b>			
	<b>79.000 TON</b>		
J & M Grading Division, LLC		\$300.0000	\$23,700.00
Twin K Construction, Inc.		\$252.0600	\$19,912.74
<b>313-03 TREATED PERMEABLE BASE</b>			
	<b>1,156.000 S.Y.</b>		
J & M Grading Division, LLC		\$201.3500	\$232,760.60
Twin K Construction, Inc.		\$335.3000	\$387,606.80
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>4.960 TON</b>		
J & M Grading Division, LLC		\$1,000.0000	\$4,960.00
Twin K Construction, Inc.		\$1,462.8700	\$7,255.84
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>6.000 TON</b>		
J & M Grading Division, LLC		\$1,200.0000	\$7,200.00
Twin K Construction, Inc.		\$1,012.7600	\$6,076.56
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>206.000 TON</b>		
J & M Grading Division, LLC		\$300.0000	\$61,800.00
Twin K Construction, Inc.		\$243.0600	\$50,070.36
<b>411-03.23 ACS MIX (PG76-22) OGFC</b>			
	<b>79.000 TON</b>		
J & M Grading Division, LLC		\$428.3800	\$33,842.02
Twin K Construction, Inc.		\$357.8400	\$28,269.36

		UNIT PRICE	EXTENSION
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>0.400 L.M.</b>		
J & M Grading Division, LLC		\$23,000.0000	\$9,200.00
Twin K Construction, Inc.		\$22,435.4000	\$8,974.16
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>382.000 TON</b>		
J & M Grading Division, LLC		\$30.0000	\$11,460.00
Twin K Construction, Inc.		\$83.2700	\$31,809.14
<b>501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"</b>			
	<b>1,156.000 S.Y.</b>		
J & M Grading Division, LLC		\$215.2500	\$248,829.00
Twin K Construction, Inc.		\$219.0800	\$253,256.48
<b>604-01.01 CLASS A CONCRETE (ROADWAY)</b>			
	<b>27.000 C.Y.</b>		
J & M Grading Division, LLC		\$1,260.0000	\$34,020.00
Twin K Construction, Inc.		\$1,282.4200	\$34,625.34
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>12.000 L.F.</b>		
J & M Grading Division, LLC		\$300.0000	\$3,600.00
Twin K Construction, Inc.		\$247.3800	\$2,968.56
<b>611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)</b>			
	<b>1.000 C.Y.</b>		
J & M Grading Division, LLC		\$3,000.0000	\$3,000.00
Twin K Construction, Inc.		\$2,601.7000	\$2,601.70
<b>611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>			
	<b>45.000 LB.</b>		
J & M Grading Division, LLC		\$3.0000	\$135.00
Twin K Construction, Inc.		\$4.5800	\$206.10
<b>611-09.03 CAPPING EXISTING CATCHBASIN</b>			
	<b>3.000 EACH</b>		
J & M Grading Division, LLC		\$2,500.0000	\$7,500.00
Twin K Construction, Inc.		\$1,504.1900	\$4,512.57
<b>611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH</b>			
	<b>1.000 EACH</b>		
J & M Grading Division, LLC		\$7,000.0000	\$7,000.00
Twin K Construction, Inc.		\$8,039.5500	\$8,039.55
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>1,096.000 L.F.</b>		
J & M Grading Division, LLC		\$34.8500	\$38,195.60
Twin K Construction, Inc.		\$40.3200	\$44,190.72

		UNIT PRICE	EXTENSION
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>1,090.000 L.F.</b>		
J & M Grading Division, LLC		\$2.0000	\$2,180.00
Twin K Construction, Inc.		\$1.2100	\$1,318.90
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>847.000 L.F.</b>		
J & M Grading Division, LLC		\$3.0000	\$2,541.00
Twin K Construction, Inc.		\$2.0000	\$1,694.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>100.000 TON</b>		
J & M Grading Division, LLC		\$40.0000	\$4,000.00
Twin K Construction, Inc.		\$63.8400	\$6,384.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>46.000 TON</b>		
J & M Grading Division, LLC		\$40.0000	\$1,840.00
Twin K Construction, Inc.		\$57.4000	\$2,640.40
<b>710-02 AGGREGATE UNDERDRAINS (WITH PIPE)</b>			
	<b>1,794.000 L.F.</b>		
J & M Grading Division, LLC		\$15.0000	\$26,910.00
Twin K Construction, Inc.		\$25.0100	\$44,867.94
<b>710-05 LATERAL UNDERDRAIN</b>			
	<b>233.000 L.F.</b>		
J & M Grading Division, LLC		\$12.0000	\$2,796.00
Twin K Construction, Inc.		\$20.5800	\$4,795.14
<b>710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)</b>			
	<b>9.000 EACH</b>		
J & M Grading Division, LLC		\$1,500.0000	\$13,500.00
Twin K Construction, Inc.		\$1,425.3100	\$12,827.79
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
J & M Grading Division, LLC		\$70,000.0000	\$70,000.00
Twin K Construction, Inc.		\$163,998.2900	\$163,998.29
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>1,816.000 L.F.</b>		
J & M Grading Division, LLC		\$20.0000	\$36,320.00
Twin K Construction, Inc.		\$46.9000	\$85,170.40
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
	<b>3.000 EACH</b>		
J & M Grading Division, LLC		\$6,000.0000	\$18,000.00
Twin K Construction, Inc.		\$7,314.3600	\$21,943.08

		UNIT PRICE	EXTENSION
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>70.000 EACH</b>		
J & M Grading Division, LLC		\$35.0000	\$2,450.00
Twin K Construction, Inc.		\$28.1300	\$1,969.10
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>55.000 EACH</b>		
J & M Grading Division, LLC		\$18.0000	\$990.00
Twin K Construction, Inc.		\$16.8800	\$928.40
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>590.000 S.F.</b>		
J & M Grading Division, LLC		\$13.2500	\$7,817.50
Twin K Construction, Inc.		\$14.0700	\$8,301.30
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
J & M Grading Division, LLC		\$1,575.0000	\$3,150.00
Twin K Construction, Inc.		\$1,687.9300	\$3,375.86
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>6,160.000 L.F.</b>		
J & M Grading Division, LLC		\$3.3000	\$20,328.00
Twin K Construction, Inc.		\$3.5400	\$21,806.40
<b>712-09.08 REMOVABLE PAVEMENT MARKING (6" line)</b>			
	<b>6,160.000 L.F.</b>		
J & M Grading Division, LLC		\$2.9000	\$17,864.00
Twin K Construction, Inc.		\$3.0900	\$19,034.40
<b>713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)</b>			
	<b>51.000 S.F.</b>		
J & M Grading Division, LLC		\$57.7500	\$2,945.25
Twin K Construction, Inc.		\$61.8900	\$3,156.39
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
J & M Grading Division, LLC		\$17,500.0000	\$17,500.00
Twin K Construction, Inc.		\$11,252.8700	\$11,252.87
<b>713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)</b>			
	<b>1.000 EACH</b>		
J & M Grading Division, LLC		\$525.0000	\$525.00
Twin K Construction, Inc.		\$562.6400	\$562.64
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
J & M Grading Division, LLC		\$6,037.5000	\$12,075.00
Twin K Construction, Inc.		\$6,470.4000	\$12,940.80

		UNIT PRICE	EXTENSION
<b>714-03 JACKED OR BORED CONDUIT</b>			
	<b>175.000 L.F.</b>		
J & M Grading Division, LLC		\$14.2000	\$2,485.00
Twin K Construction, Inc.		\$15.1800	\$2,656.50
<b>714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)</b>			
	<b>2,450.000 L.F.</b>		
J & M Grading Division, LLC		\$11.5000	\$28,175.00
Twin K Construction, Inc.		\$12.2900	\$30,110.50
<b>714-05.02 PULL BOXES (TYPE A)</b>			
	<b>6.000 EACH</b>		
J & M Grading Division, LLC		\$3,150.0000	\$18,900.00
Twin K Construction, Inc.		\$3,375.8600	\$20,255.16
<b>714-06.04 CABLE (1/C # 8 AWG)</b>			
	<b>4,500.000 L.F.</b>		
J & M Grading Division, LLC		\$0.6500	\$2,925.00
Twin K Construction, Inc.		\$0.6900	\$3,105.00
<b>714-06.05 CABLE (1/C # 6 AWG)</b>			
	<b>8,900.000 L.F.</b>		
J & M Grading Division, LLC		\$1.0000	\$8,900.00
Twin K Construction, Inc.		\$1.0500	\$9,345.00
<b>714-08.09 LIGHT STANDARDS (45' M.H.)</b>			
	<b>5.000 EACH</b>		
J & M Grading Division, LLC		\$4,200.0000	\$21,000.00
Twin K Construction, Inc.		\$4,501.1500	\$22,505.75
<b>714-08.20 FOUNDATION (ONLY) FOR LIGHT STANDARD</b>			
	<b>5.000 EACH</b>		
J & M Grading Division, LLC		\$3,150.0000	\$15,750.00
Twin K Construction, Inc.		\$3,375.8600	\$16,879.30
<b>714-08.34 REMOVAL OF LIGHT STANDARD</b>			
	<b>3.000 EACH</b>		
J & M Grading Division, LLC		\$1,050.0000	\$3,150.00
Twin K Construction, Inc.		\$1,125.2900	\$3,375.87
<b>714-09.09 LUMINAIRES (LED - 105W)</b>			
	<b>5.000 EACH</b>		
J & M Grading Division, LLC		\$1,575.0000	\$7,875.00
Twin K Construction, Inc.		\$1,687.9300	\$8,439.65
<b>714-25 ELECTRICAL CONNECTION</b>			
	<b>2.000 EACH</b>		
J & M Grading Division, LLC		\$3,675.0000	\$7,350.00
Twin K Construction, Inc.		\$4,251.6400	\$8,503.28

		UNIT PRICE	EXTENSION
<b>716-01.06 TEMPORARY RAISED PAVEMENT MARKER,WHITE</b>			
	<b>50.000 EACH</b>		
J & M Grading Division, LLC		\$15.2500	\$762.50
Twin K Construction, Inc.		\$16.3200	\$816.00
<b>716-01.07 TEMPORARY RAISED PAVEMENT MARKER,YELLOW</b>			
	<b>50.000 EACH</b>		
J & M Grading Division, LLC		\$15.2500	\$762.50
Twin K Construction, Inc.		\$16.3200	\$816.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>50.000 EACH</b>		
J & M Grading Division, LLC		\$78.7500	\$3,937.50
Twin K Construction, Inc.		\$84.4000	\$4,220.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>50.000 EACH</b>		
J & M Grading Division, LLC		\$10.5000	\$525.00
Twin K Construction, Inc.		\$112.5300	\$5,626.50
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>63.000 S.Y.</b>		
J & M Grading Division, LLC		\$33.9000	\$2,135.70
Twin K Construction, Inc.		\$36.2900	\$2,286.27
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>139.000 L.F.</b>		
J & M Grading Division, LLC		\$16.0000	\$2,224.00
Twin K Construction, Inc.		\$17.1600	\$2,385.24
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>9.000 EACH</b>		
J & M Grading Division, LLC		\$183.7500	\$1,653.75
Twin K Construction, Inc.		\$196.9300	\$1,772.37
<b>716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>			
	<b>191.000 L.F.</b>		
J & M Grading Division, LLC		\$15.2500	\$2,912.75
Twin K Construction, Inc.		\$16.3200	\$3,117.12
<b>716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE)</b>			
	<b>0.040 L.M.</b>		
J & M Grading Division, LLC		\$7,875.0000	\$315.00
Twin K Construction, Inc.		\$8,439.6500	\$337.59
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>0.800 L.M.</b>		
J & M Grading Division, LLC		\$13,125.0000	\$10,500.00
Twin K Construction, Inc.		\$14,066.0800	\$11,252.86

		UNIT PRICE	EXTENSION
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>	<b>422.000 L.F.</b>		
J & M Grading Division, LLC		\$2.6500	\$1,118.30
Twin K Construction, Inc.		\$2.8100	\$1,185.82
<b>716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)</b>	<b>325.000 L.F.</b>		
J & M Grading Division, LLC		\$7.1000	\$2,307.50
Twin K Construction, Inc.		\$7.6000	\$2,470.00
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
J & M Grading Division, LLC		\$130,000.0000	\$130,000.00
Twin K Construction, Inc.		\$299,907.4800	\$299,907.48
<b>730-01.02 REMOVAL OF SIGNAL EQUIPMENT</b>	<b>1.000 EACH</b>		
J & M Grading Division, LLC		\$7,875.0000	\$7,875.00
Twin K Construction, Inc.		\$8,439.6500	\$8,439.65
<b>730-02.08 SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED)</b>	<b>3.000 EACH</b>		
J & M Grading Division, LLC		\$1,181.2500	\$3,543.75
Twin K Construction, Inc.		\$1,265.9500	\$3,797.85
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>	<b>8.000 EACH</b>		
J & M Grading Division, LLC		\$1,391.2500	\$11,130.00
Twin K Construction, Inc.		\$1,491.0000	\$11,928.00
<b>730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)</b>	<b>2.000 EACH</b>		
J & M Grading Division, LLC		\$1,942.5000	\$3,885.00
Twin K Construction, Inc.		\$2,081.7800	\$4,163.56
<b>730-02.30 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)</b>	<b>1.000 EACH</b>		
J & M Grading Division, LLC		\$1,391.2500	\$1,391.25
Twin K Construction, Inc.		\$1,491.0000	\$1,491.00
<b>730-02.31 SIGNAL HEAD ASSEMBLY (130A2 POLE MOUNTED)</b>	<b>3.000 EACH</b>		
J & M Grading Division, LLC		\$1,181.2500	\$3,543.75
Twin K Construction, Inc.		\$1,265.9500	\$3,797.85
<b>730-02.32 SIGNAL HEAD ASSEMBLY (130A2 WITH BACKPLATE)</b>	<b>4.000 EACH</b>		
J & M Grading Division, LLC		\$1,391.2500	\$5,565.00
Twin K Construction, Inc.		\$1,491.0000	\$5,964.00

		UNIT PRICE	EXTENSION
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>			
	<b>12.000 EACH</b>		
J & M Grading Division, LLC		\$1,575.0000	\$18,900.00
Twin K Construction, Inc.		\$1,687.9300	\$20,255.16
<b>730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)</b>			
	<b>2.000 EACH</b>		
J & M Grading Division, LLC		\$2,625.0000	\$5,250.00
Twin K Construction, Inc.		\$2,813.2200	\$5,626.44
<b>730-03.32 FIBER OPTIC DROP CABLE</b>			
	<b>10.000 L.F.</b>		
J & M Grading Division, LLC		\$47.2500	\$472.50
Twin K Construction, Inc.		\$50.6400	\$506.40
<b>730-03.33 FIBER OPTIC SPLICE FUSION</b>			
	<b>8.000 EACH</b>		
J & M Grading Division, LLC		\$262.5000	\$2,100.00
Twin K Construction, Inc.		\$281.3200	\$2,250.56
<b>730-03.55 FIBER OPTIC DROP CABLE (6F)</b>			
	<b>8.000 L.F.</b>		
J & M Grading Division, LLC		\$47.2500	\$378.00
Twin K Construction, Inc.		\$50.6400	\$405.12
<b>730-05.01 ELECTRICAL SERVICE CONNECTION</b>			
	<b>2.000 EACH</b>		
J & M Grading Division, LLC		\$3,675.0000	\$7,350.00
Twin K Construction, Inc.		\$3,938.5000	\$7,877.00
<b>730-08.02 SIGNAL CABLE - 5 CONDUCTOR</b>			
	<b>1,394.000 L.F.</b>		
J & M Grading Division, LLC		\$3.4500	\$4,809.30
Twin K Construction, Inc.		\$3.6800	\$5,129.92
<b>730-08.03 SIGNAL CABLE - 7 CONDUCTOR</b>			
	<b>2,359.000 L.F.</b>		
J & M Grading Division, LLC		\$3.8500	\$9,082.15
Twin K Construction, Inc.		\$4.0800	\$9,624.72
<b>730-08.40 INTERCONNECT CABLE - FIBER OPTIC (12 FIBER SINGLE-MODE)</b>			
	<b>320.000 L.F.</b>		
J & M Grading Division, LLC		\$2.6500	\$848.00
Twin K Construction, Inc.		\$2.8100	\$899.20
<b>730-12.02 CONDUIT 2" DIAMETER (PVC)</b>			
	<b>1,047.000 L.F.</b>		
J & M Grading Division, LLC		\$13.6000	\$14,239.20
Twin K Construction, Inc.		\$14.5300	\$15,212.91

		UNIT PRICE	EXTENSION
<b>730-12.03 CONDUIT 3" DIAMETER (PVC)</b>			
	<b>135.000 L.F.</b>		
J & M Grading Division, LLC		\$18.3600	\$2,478.60
Twin K Construction, Inc.		\$19.6800	\$2,656.80
<b>730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)</b>			
	<b>102.000 L.F.</b>		
J & M Grading Division, LLC		\$19.5900	\$1,998.18
Twin K Construction, Inc.		\$21.0000	\$2,142.00
<b>730-12.14 CONDUIT 3" DIAMETER (JACK AND BORE)</b>			
	<b>562.000 L.F.</b>		
J & M Grading Division, LLC		\$24.4000	\$13,712.80
Twin K Construction, Inc.		\$26.1500	\$14,696.30
<b>730-13.08 VEHICLE DETECTOR (RADAR - STOP LINE)</b>			
	<b>3.000 EACH</b>		
J & M Grading Division, LLC		\$9,450.0000	\$28,350.00
Twin K Construction, Inc.		\$10,127.5800	\$30,382.74
<b>730-13.09 VEHICLE DETECTOR (RADAR - ADVANCE)</b>			
	<b>2.000 EACH</b>		
J & M Grading Division, LLC		\$9,450.0000	\$18,900.00
Twin K Construction, Inc.		\$10,127.5800	\$20,255.16
<b>730-13.13 VEHICLE DETECTOR (RADAR)</b>			
	<b>4.000 EACH</b>		
J & M Grading Division, LLC		\$9,450.0000	\$37,800.00
Twin K Construction, Inc.		\$10,127.5800	\$40,510.32
<b>730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)</b>			
	<b>2.000 EACH</b>		
J & M Grading Division, LLC		\$28,875.0000	\$57,750.00
Twin K Construction, Inc.		\$30,945.3800	\$61,890.76
<b>730-16.04 CONTROLLER (ATC)</b>			
	<b>2.000 EACH</b>		
J & M Grading Division, LLC		\$7,593.9100	\$15,187.82
Twin K Construction, Inc.		\$8,138.4000	\$16,276.80
<b>730-23.30 PEDESTAL POLE (TYPE B - 16 FEET)</b>			
	<b>2.000 EACH</b>		
J & M Grading Division, LLC		\$6,300.0000	\$12,600.00
Twin K Construction, Inc.		\$6,751.7200	\$13,503.44
<b>730-23.80 CANTILEVER SIGNAL SUPPORT (1 ARM @ 40')</b>			
	<b>1.000 EACH</b>		
J & M Grading Division, LLC		\$26,250.0000	\$26,250.00
Twin K Construction, Inc.		\$28,132.1700	\$28,132.17

		UNIT PRICE	EXTENSION
<b>730-23.88 CANTILEVER SIGNAL SUPPORT (1 ARM @ 45')</b>			
	<b>1.000 EACH</b>		
J & M Grading Division, LLC		\$26,775.0000	\$26,775.00
Twin K Construction, Inc.		\$28,694.8100	\$28,694.81
<b>730-25.01 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50')</b>			
	<b>1.000 EACH</b>		
J & M Grading Division, LLC		\$28,612.5000	\$28,612.50
Twin K Construction, Inc.		\$30,664.0600	\$30,664.06
<b>730-25.07 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55')</b>			
	<b>1.000 EACH</b>		
J & M Grading Division, LLC		\$29,925.0000	\$29,925.00
Twin K Construction, Inc.		\$32,070.6700	\$32,070.67
<b>730-25.11 CANTILEVER SIGNAL SUPPORT (1 ARM @ 60')</b>			
	<b>1.000 EACH</b>		
J & M Grading Division, LLC		\$34,125.0000	\$34,125.00
Twin K Construction, Inc.		\$36,571.8200	\$36,571.82
<b>730-25.12 CANTILEVER SIGNAL SUPPORT (2 @ 60' &amp; 60')</b>			
	<b>1.000 EACH</b>		
J & M Grading Division, LLC		\$44,100.0000	\$44,100.00
Twin K Construction, Inc.		\$47,262.0400	\$47,262.04
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>280.000 S.Y.</b>		
J & M Grading Division, LLC		\$3.1000	\$868.00
Twin K Construction, Inc.		\$4.0200	\$1,125.60
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>2,764.000 S.Y.</b>		
J & M Grading Division, LLC		\$2.3200	\$6,412.48
Twin K Construction, Inc.		\$2.2900	\$6,329.56
<b>740-11.02 TEMPORARY SEDIMENT TUBE 12IN</b>			
	<b>532.000 L.F.</b>		
J & M Grading Division, LLC		\$6.1400	\$3,266.48
Twin K Construction, Inc.		\$6.5800	\$3,500.56
<b>801-01 SEEDING (WITH MULCH)</b>			
	<b>58.800 UNIT</b>		
J & M Grading Division, LLC		\$84.0000	\$4,939.20
Twin K Construction, Inc.		\$90.0200	\$5,293.18
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>106.000 UNIT</b>		
J & M Grading Division, LLC		\$52.5000	\$5,565.00
Twin K Construction, Inc.		\$56.2600	\$5,963.56

		UNIT PRICE	EXTENSION
<b>801-02 SEEDING (WITHOUT MULCH)</b>			
	<b>211.000 UNIT</b>		
J & M Grading Division, LLC		\$40.9000	\$8,629.90
Twin K Construction, Inc.		\$43.8300	\$9,248.13
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>14.200 M.G.</b>		
J & M Grading Division, LLC		\$183.7500	\$2,609.25
Twin K Construction, Inc.		\$196.9300	\$2,796.41
<b>805-12.03 EROSION CONTROL BLANKET (TYPE III)</b>			
	<b>5,242.000 S.Y.</b>		
J & M Grading Division, LLC		\$1.2600	\$6,604.92
Twin K Construction, Inc.		\$1.3500	\$7,076.70
<b>713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>8.000 C.Y.</b>		
J & M Grading Division, LLC		\$1,260.0000	\$10,080.00
Twin K Construction, Inc.		\$1,457.7000	\$11,661.60
<b>713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>1,484.000 LB.</b>		
J & M Grading Division, LLC		\$5.4100	\$8,028.44
Twin K Construction, Inc.		\$5.8000	\$8,607.20
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>10.000 EACH</b>		
J & M Grading Division, LLC		\$51.4500	\$514.50
Twin K Construction, Inc.		\$55.1400	\$551.40
<b>713-02.15 FLEXIBLE DELINEATOR (YELLOW)</b>			
	<b>10.000 EACH</b>		
J & M Grading Division, LLC		\$51.4500	\$514.50
Twin K Construction, Inc.		\$55.1400	\$551.40
<b>713-05 STEEL HOLLOW SQUARE POST (BREAKAWAY) SIGN SUPPORTS</b>			
	<b>274.000 LB.</b>		
J & M Grading Division, LLC		\$6.3000	\$1,726.20
Twin K Construction, Inc.		\$6.7500	\$1,849.50
<b>713-06 STEEL I-BEAMS &amp; WF-BEAMS(BREAKAWAY) SIGN SUPPORT</b>			
	<b>4,975.000 LB.</b>		
J & M Grading Division, LLC		\$6.3000	\$31,342.50
Twin K Construction, Inc.		\$6.7500	\$33,581.25
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>351.000 LB.</b>		
J & M Grading Division, LLC		\$6.5600	\$2,302.56
Twin K Construction, Inc.		\$7.0300	\$2,467.53

		UNIT PRICE	EXTENSION
<b>713-11.03 2 1/2" DIA ROUND STEEL TUBE SIGN POST</b>			
	<b>101.000 LB.</b>		
J & M Grading Division, LLC		\$6.5600	\$662.56
Twin K Construction, Inc.		\$7.0300	\$710.03
<b>713-11.21 P POST SLIP BASE</b>			
	<b>4.000 EACH</b>		
J & M Grading Division, LLC		\$630.0000	\$2,520.00
Twin K Construction, Inc.		\$675.1700	\$2,700.68
<b>713-11.23 ROUND POST SLIP BASE</b>			
	<b>2.000 EACH</b>		
J & M Grading Division, LLC		\$630.0000	\$1,260.00
Twin K Construction, Inc.		\$675.1700	\$1,350.34
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>65.000 S.F.</b>		
J & M Grading Division, LLC		\$16.8000	\$1,092.00
Twin K Construction, Inc.		\$18.0000	\$1,170.00
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>130.000 S.F.</b>		
J & M Grading Division, LLC		\$18.9000	\$2,457.00
Twin K Construction, Inc.		\$20.2600	\$2,633.80
<b>713-14 EXTRUDED ALUMINUM PANEL SIGNS</b>			
	<b>276.000 S.F.</b>		
J & M Grading Division, LLC		\$35.7000	\$9,853.20
Twin K Construction, Inc.		\$38.2600	\$10,559.76

**SUB-TOTAL ROADWAY**

J & M Grading Division, LLC

\$2,976,489.00

Twin K Construction, Inc.

\$3,641,995.20

**TOTAL CONTRACT**

J & M Grading Division, LLC

\$2,976,489.00

Twin K Construction, Inc.

\$3,641,995.20

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

CANNON COUNTY (Contract No. CNW348 Call 011)

HSIP-1(393),08001-3248-94

THE GRADING, DRAINAGE AND PAVING ON U.S. 70S (S.R. 1) FROM NEAR BARKER ROAD (L.M. 1.15) TO EAST OF HOOVER ROAD (L.M. 2.50).

PROJECT LENGTH - 1.335 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2023

DBE GOAL 10.00%

---

	TOTAL CONTRACT
Tinsley Asphalt, LLC	\$2,072,516.68
Jones Bros. Contractors, LLC	\$2,411,734.25
Vulcan Construction Materials, LLC	\$2,586,985.35
Dement Construction Company, LLC	\$2,957,711.19
Norris Bros. Excavating, LLC	\$3,407,299.44

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
		<b>1.000 LS</b>	
	Tinsley Asphalt, LLC	\$35,000.0000	\$35,000.00
	Jones Bros. Contractors, LLC	\$135,000.0000	\$135,000.00
	Vulcan Construction Materials, LLC	\$87,600.0000	\$87,600.00
	Dement Construction Company, LLC	\$51,400.0000	\$51,400.00
	Norris Bros. Excavating, LLC	\$295,624.9900	\$295,624.99
<b>202-01.01</b>	<b>REMOVAL OF STRUCTURES AND OBSTRUCTIONS</b>		
		<b>1.000 LS</b>	
	Tinsley Asphalt, LLC	\$7,040.0000	\$7,040.00
	Jones Bros. Contractors, LLC	\$12,000.0000	\$12,000.00
	Vulcan Construction Materials, LLC	\$4,000.0000	\$4,000.00
	Dement Construction Company, LLC	\$190,500.0000	\$190,500.00
	Norris Bros. Excavating, LLC	\$255,228.0000	\$255,228.00
<b>202-01.15</b>	<b>REMOVAL OF PIPE (42", STA. 134+48.71)</b>		
		<b>4.000 L.F.</b>	
	Tinsley Asphalt, LLC	\$600.0000	\$2,400.00
	Jones Bros. Contractors, LLC	\$70.0000	\$280.00
	Vulcan Construction Materials, LLC	\$375.0000	\$1,500.00
	Dement Construction Company, LLC	\$250.0000	\$1,000.00
	Norris Bros. Excavating, LLC	\$24.5100	\$98.04
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
		<b>3,036.000 C.Y.</b>	
	Tinsley Asphalt, LLC	\$32.0000	\$97,152.00
	Jones Bros. Contractors, LLC	\$20.0000	\$60,720.00
	Vulcan Construction Materials, LLC	\$65.0000	\$197,340.00
	Dement Construction Company, LLC	\$20.3500	\$61,782.60
	Norris Bros. Excavating, LLC	\$19.3800	\$58,837.68
<b>203-03</b>	<b>BORROW EXCAVATION (UNCLASSIFIED)</b>		
		<b>2,303.000 C.Y.</b>	
	Tinsley Asphalt, LLC	\$35.0000	\$80,605.00
	Jones Bros. Contractors, LLC	\$20.0000	\$46,060.00
	Vulcan Construction Materials, LLC	\$65.0000	\$149,695.00
	Dement Construction Company, LLC	\$42.4800	\$97,831.44
	Norris Bros. Excavating, LLC	\$19.7600	\$45,507.28
<b>203-04</b>	<b>PLACING AND SPREADING TOPSOIL</b>		
		<b>932.000 C.Y.</b>	
	Tinsley Asphalt, LLC	\$18.0000	\$16,776.00
	Jones Bros. Contractors, LLC	\$10.0000	\$9,320.00
	Vulcan Construction Materials, LLC	\$45.0000	\$41,940.00
	Dement Construction Company, LLC	\$25.0000	\$23,300.00
	Norris Bros. Excavating, LLC	\$9.1900	\$8,565.08

		UNIT PRICE	EXTENSION
<b>203-06 WATER</b>			
	<b>66.000 M.G.</b>		
Tinsley Asphalt, LLC		\$21.6600	\$1,429.56
Jones Bros. Contractors, LLC		\$10.0000	\$660.00
Vulcan Construction Materials, LLC		\$5.0000	\$330.00
Dement Construction Company, LLC		\$10.0000	\$660.00
Norris Bros. Excavating, LLC		\$37.1800	\$2,453.88
<b>209-03.21 FILTER SOCK (12 INCH)</b>			
	<b>871.000 L.F.</b>		
Tinsley Asphalt, LLC		\$6.8000	\$5,922.80
Jones Bros. Contractors, LLC		\$6.8000	\$5,922.80
Vulcan Construction Materials, LLC		\$7.1000	\$6,184.10
Dement Construction Company, LLC		\$3.5000	\$3,048.50
Norris Bros. Excavating, LLC		\$4.2800	\$3,727.88
<b>209-05 SEDIMENT REMOVAL</b>			
	<b>238.000 C.Y.</b>		
Tinsley Asphalt, LLC		\$19.7900	\$4,710.02
Jones Bros. Contractors, LLC		\$10.0000	\$2,380.00
Vulcan Construction Materials, LLC		\$5.0000	\$1,190.00
Dement Construction Company, LLC		\$35.0000	\$8,330.00
Norris Bros. Excavating, LLC		\$19.4800	\$4,636.24
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>2,851.000 L.F.</b>		
Tinsley Asphalt, LLC		\$4.6000	\$13,114.60
Jones Bros. Contractors, LLC		\$4.6000	\$13,114.60
Vulcan Construction Materials, LLC		\$4.9000	\$13,969.90
Dement Construction Company, LLC		\$5.2500	\$14,967.75
Norris Bros. Excavating, LLC		\$4.4400	\$12,658.44
<b>209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)</b>			
	<b>1,748.000 L.F.</b>		
Tinsley Asphalt, LLC		\$2.2000	\$3,845.60
Jones Bros. Contractors, LLC		\$2.2000	\$3,845.60
Vulcan Construction Materials, LLC		\$2.3500	\$4,107.80
Dement Construction Company, LLC		\$2.0000	\$3,496.00
Norris Bros. Excavating, LLC		\$3.9200	\$6,852.16
<b>209-08.07 ROCK CHECK DAM</b>			
	<b>49.000 EACH</b>		
Tinsley Asphalt, LLC		\$725.0000	\$35,525.00
Jones Bros. Contractors, LLC		\$500.0000	\$24,500.00
Vulcan Construction Materials, LLC		\$394.0000	\$19,306.00
Dement Construction Company, LLC		\$300.0000	\$14,700.00
Norris Bros. Excavating, LLC		\$398.1200	\$19,507.88

		UNIT PRICE	EXTENSION
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>15.000 EACH</b>		
Tinsley Asphalt, LLC		\$950.0000	\$14,250.00
Jones Bros. Contractors, LLC		\$650.0000	\$9,750.00
Vulcan Construction Materials, LLC		\$473.0000	\$7,095.00
Dement Construction Company, LLC		\$650.0000	\$9,750.00
Norris Bros. Excavating, LLC		\$693.5900	\$10,403.85
<b>209-40.32 CATCH BASIN PROTECTION (TYPE C)</b>			
	<b>6.000 EACH</b>		
Tinsley Asphalt, LLC		\$630.0000	\$3,780.00
Jones Bros. Contractors, LLC		\$630.0000	\$3,780.00
Vulcan Construction Materials, LLC		\$761.0000	\$4,566.00
Dement Construction Company, LLC		\$300.0000	\$1,800.00
Norris Bros. Excavating, LLC		\$568.0000	\$3,408.00
<b>209-40.33 CATCH BASIN PROTECTION (TYPE D)</b>			
	<b>6.000 EACH</b>		
Tinsley Asphalt, LLC		\$595.0000	\$3,570.00
Jones Bros. Contractors, LLC		\$595.0000	\$3,570.00
Vulcan Construction Materials, LLC		\$263.0000	\$1,578.00
Dement Construction Company, LLC		\$250.0000	\$1,500.00
Norris Bros. Excavating, LLC		\$381.8100	\$2,290.86
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>7,386.000 TON</b>		
Tinsley Asphalt, LLC		\$27.2700	\$201,416.22
Jones Bros. Contractors, LLC		\$30.0000	\$221,580.00
Vulcan Construction Materials, LLC		\$40.0000	\$295,440.00
Dement Construction Company, LLC		\$28.0000	\$206,808.00
Norris Bros. Excavating, LLC		\$42.7200	\$315,529.92
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>26.000 TON</b>		
Tinsley Asphalt, LLC		\$70.0000	\$1,820.00
Jones Bros. Contractors, LLC		\$75.0000	\$1,950.00
Vulcan Construction Materials, LLC		\$75.0000	\$1,950.00
Dement Construction Company, LLC		\$50.0000	\$1,300.00
Norris Bros. Excavating, LLC		\$40.9200	\$1,063.92
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>			
	<b>1,464.000 TON</b>		
Tinsley Asphalt, LLC		\$96.8800	\$141,832.32
Jones Bros. Contractors, LLC		\$100.0500	\$146,473.20
Vulcan Construction Materials, LLC		\$140.0000	\$204,960.00
Dement Construction Company, LLC		\$100.0500	\$146,473.20
Norris Bros. Excavating, LLC		\$99.2200	\$145,258.08

		UNIT PRICE	EXTENSION
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>4,135.000 TON</b>		
Tinsley Asphalt, LLC		\$98.3600	\$406,718.60
Jones Bros. Contractors, LLC		\$101.7100	\$420,570.85
Vulcan Construction Materials, LLC		\$113.0000	\$467,255.00
Dement Construction Company, LLC		\$142.0000	\$587,170.00
Norris Bros. Excavating, LLC		\$110.4600	\$456,752.10
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>10.200 TON</b>		
Tinsley Asphalt, LLC		\$1,050.0000	\$10,710.00
Jones Bros. Contractors, LLC		\$1,050.0000	\$10,710.00
Vulcan Construction Materials, LLC		\$1,550.0000	\$15,810.00
Dement Construction Company, LLC		\$1,050.0000	\$10,710.00
Norris Bros. Excavating, LLC		\$237.6300	\$2,423.83
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>35.500 TON</b>		
Tinsley Asphalt, LLC		\$100.0000	\$3,550.00
Jones Bros. Contractors, LLC		\$100.0000	\$3,550.00
Vulcan Construction Materials, LLC		\$79.0000	\$2,804.50
Dement Construction Company, LLC		\$100.0000	\$3,550.00
Norris Bros. Excavating, LLC		\$47.1700	\$1,674.54
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>19.700 TON</b>		
Tinsley Asphalt, LLC		\$950.0000	\$18,715.00
Jones Bros. Contractors, LLC		\$950.0000	\$18,715.00
Vulcan Construction Materials, LLC		\$1,200.0000	\$23,640.00
Dement Construction Company, LLC		\$950.0000	\$18,715.00
Norris Bros. Excavating, LLC		\$791.2400	\$15,587.43
<b>407-20.05 SAW CUTTING ASPHALT PAVEMENT</b>			
	<b>3,915.000 L.F.</b>		
Tinsley Asphalt, LLC		\$3.2500	\$12,723.75
Jones Bros. Contractors, LLC		\$6.0000	\$23,490.00
Vulcan Construction Materials, LLC		\$6.0000	\$23,490.00
Dement Construction Company, LLC		\$10.0000	\$39,150.00
Norris Bros. Excavating, LLC		\$9.9900	\$39,110.85
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>2,425.000 TON</b>		
Tinsley Asphalt, LLC		\$140.0600	\$339,645.50
Jones Bros. Contractors, LLC		\$142.7700	\$346,217.25
Vulcan Construction Materials, LLC		\$135.0000	\$327,375.00
Dement Construction Company, LLC		\$185.0000	\$448,625.00
Norris Bros. Excavating, LLC		\$120.8700	\$293,109.75

		UNIT PRICE	EXTENSION
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>1,914.000 TON</b>		
Tinsley Asphalt, LLC		\$29.7000	\$56,845.80
Jones Bros. Contractors, LLC		\$24.9500	\$47,754.30
Vulcan Construction Materials, LLC		\$27.0000	\$51,678.00
Dement Construction Company, LLC		\$100.0000	\$191,400.00
Norris Bros. Excavating, LLC		\$59.4200	\$113,729.88
<b>604-36 SCARIFYING</b>			
	<b>101.000 S.Y.</b>		
Tinsley Asphalt, LLC		\$27.2200	\$2,749.22
Jones Bros. Contractors, LLC		\$9.2500	\$934.25
Vulcan Construction Materials, LLC		\$50.0000	\$5,050.00
Dement Construction Company, LLC		\$25.0000	\$2,525.00
Norris Bros. Excavating, LLC		\$16.5000	\$1,666.50
<b>607-08.02 42" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>9.000 L.F.</b>		
Tinsley Asphalt, LLC		\$320.0000	\$2,880.00
Jones Bros. Contractors, LLC		\$550.0000	\$4,950.00
Vulcan Construction Materials, LLC		\$550.0000	\$4,950.00
Dement Construction Company, LLC		\$325.0000	\$2,925.00
Norris Bros. Excavating, LLC		\$344.0500	\$3,096.45
<b>607-39.02 18" PIPE CULVERT (SIDE DRAIN)</b>			
	<b>40.000 L.F.</b>		
Tinsley Asphalt, LLC		\$96.0000	\$3,840.00
Jones Bros. Contractors, LLC		\$75.0000	\$3,000.00
Vulcan Construction Materials, LLC		\$165.0000	\$6,600.00
Dement Construction Company, LLC		\$85.0000	\$3,400.00
Norris Bros. Excavating, LLC		\$198.6600	\$7,946.40
<b>611-07.31 18IN ENDWALL (SIDE DRAIN)</b>			
	<b>2.000 EACH</b>		
Tinsley Asphalt, LLC		\$4,600.0000	\$9,200.00
Jones Bros. Contractors, LLC		\$6,500.0000	\$13,000.00
Vulcan Construction Materials, LLC		\$3,690.0000	\$7,380.00
Dement Construction Company, LLC		\$3,500.0000	\$7,000.00
Norris Bros. Excavating, LLC		\$43,907.6500	\$87,815.30
<b>611-07.68 42IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>1.000 EACH</b>		
Tinsley Asphalt, LLC		\$10,400.0000	\$10,400.00
Jones Bros. Contractors, LLC		\$15,500.0000	\$15,500.00
Vulcan Construction Materials, LLC		\$9,480.0000	\$9,480.00
Dement Construction Company, LLC		\$12,500.0000	\$12,500.00
Norris Bros. Excavating, LLC		\$7,875.0000	\$7,875.00

		UNIT PRICE	EXTENSION
<b>621-03.02 18" TEMPORARY DRAINAGE PIPE</b>			
	<b>40.000 L.F.</b>		
Tinsley Asphalt, LLC		\$91.0000	\$3,640.00
Jones Bros. Contractors, LLC		\$30.0000	\$1,200.00
Vulcan Construction Materials, LLC		\$5.0000	\$200.00
Dement Construction Company, LLC		\$50.0000	\$2,000.00
Norris Bros. Excavating, LLC		\$63.2900	\$2,531.60
<b>701-01.02 CONCRETE SIDEWALK (6 ")</b>			
	<b>4,230.000 S.F.</b>		
Tinsley Asphalt, LLC		\$11.2500	\$47,587.50
Jones Bros. Contractors, LLC		\$16.2500	\$68,737.50
Vulcan Construction Materials, LLC		\$11.0000	\$46,530.00
Dement Construction Company, LLC		\$16.2500	\$68,737.50
Norris Bros. Excavating, LLC		\$34.6800	\$146,696.40
<b>701-02 CONCRETE DRIVEWAY</b>			
	<b>320.000 S.F.</b>		
Tinsley Asphalt, LLC		\$15.0000	\$4,800.00
Jones Bros. Contractors, LLC		\$16.2500	\$5,200.00
Vulcan Construction Materials, LLC		\$18.4000	\$5,888.00
Dement Construction Company, LLC		\$16.2500	\$5,200.00
Norris Bros. Excavating, LLC		\$32.9100	\$10,531.20
<b>702-01 CONCRETE CURB</b>			
	<b>13.000 C.Y.</b>		
Tinsley Asphalt, LLC		\$875.0000	\$11,375.00
Jones Bros. Contractors, LLC		\$1,290.0000	\$16,770.00
Vulcan Construction Materials, LLC		\$1,500.0000	\$19,500.00
Dement Construction Company, LLC		\$1,290.0000	\$16,770.00
Norris Bros. Excavating, LLC		\$670.8000	\$8,720.40
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>1.000 EACH</b>		
Tinsley Asphalt, LLC		\$100.0000	\$100.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$1,500.00
Vulcan Construction Materials, LLC		\$105.0000	\$105.00
Dement Construction Company, LLC		\$100.0000	\$100.00
Norris Bros. Excavating, LLC		\$105.0300	\$105.03
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>1.000 EACH</b>		
Tinsley Asphalt, LLC		\$1,200.0000	\$1,200.00
Jones Bros. Contractors, LLC		\$3,500.0000	\$3,500.00
Vulcan Construction Materials, LLC		\$1,260.0000	\$1,260.00
Dement Construction Company, LLC		\$1,200.0000	\$1,200.00
Norris Bros. Excavating, LLC		\$1,195.8000	\$1,195.80

		UNIT PRICE	EXTENSION
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>2,920.000 L.F.</b>		
Tinsley Asphalt, LLC		\$4.9500	\$14,454.00
Jones Bros. Contractors, LLC		\$14.2500	\$41,610.00
Vulcan Construction Materials, LLC		\$5.1500	\$15,038.00
Dement Construction Company, LLC		\$5.2500	\$15,330.00
Norris Bros. Excavating, LLC		\$4.6000	\$13,432.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>126.000 L.F.</b>		
Tinsley Asphalt, LLC		\$26.0000	\$3,276.00
Jones Bros. Contractors, LLC		\$92.4000	\$11,642.40
Vulcan Construction Materials, LLC		\$27.3000	\$3,439.80
Dement Construction Company, LLC		\$26.0000	\$3,276.00
Norris Bros. Excavating, LLC		\$34.2700	\$4,318.02
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>1.000 EACH</b>		
Tinsley Asphalt, LLC		\$3,000.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$7,350.0000	\$7,350.00
Vulcan Construction Materials, LLC		\$3,150.0000	\$3,150.00
Dement Construction Company, LLC		\$3,000.0000	\$3,000.00
Norris Bros. Excavating, LLC		\$3,311.3300	\$3,311.33
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>25.000 L.F.</b>		
Tinsley Asphalt, LLC		\$1.0000	\$25.00
Jones Bros. Contractors, LLC		\$21.0000	\$525.00
Vulcan Construction Materials, LLC		\$1.0500	\$26.25
Dement Construction Company, LLC		\$1.0000	\$25.00
Norris Bros. Excavating, LLC		\$2.2400	\$56.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>1,160.000 L.F.</b>		
Tinsley Asphalt, LLC		\$3.2500	\$3,770.00
Jones Bros. Contractors, LLC		\$3.2500	\$3,770.00
Vulcan Construction Materials, LLC		\$2.1000	\$2,436.00
Dement Construction Company, LLC		\$7.0000	\$8,120.00
Norris Bros. Excavating, LLC		\$3.2600	\$3,781.60
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>100.000 TON</b>		
Tinsley Asphalt, LLC		\$32.0000	\$3,200.00
Jones Bros. Contractors, LLC		\$50.0000	\$5,000.00
Vulcan Construction Materials, LLC		\$49.6000	\$4,960.00
Dement Construction Company, LLC		\$45.0000	\$4,500.00
Norris Bros. Excavating, LLC		\$51.8900	\$5,189.00

		UNIT PRICE	EXTENSION
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>137.000 TON</b>		
Tinsley Asphalt, LLC		\$32.0000	\$4,384.00
Jones Bros. Contractors, LLC		\$50.0000	\$6,850.00
Vulcan Construction Materials, LLC		\$51.9000	\$7,110.30
Dement Construction Company, LLC		\$45.0000	\$6,165.00
Norris Bros. Excavating, LLC		\$47.7900	\$6,547.23
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Tinsley Asphalt, LLC		\$54,500.0000	\$54,500.00
Jones Bros. Contractors, LLC		\$237,000.0000	\$237,000.00
Vulcan Construction Materials, LLC		\$130,000.0000	\$130,000.00
Dement Construction Company, LLC		\$228,000.0000	\$228,000.00
Norris Bros. Excavating, LLC		\$101,628.9300	\$101,628.93
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>200.000 L.F.</b>		
Tinsley Asphalt, LLC		\$60.0000	\$12,000.00
Jones Bros. Contractors, LLC		\$75.0000	\$15,000.00
Vulcan Construction Materials, LLC		\$20.0000	\$4,000.00
Dement Construction Company, LLC		\$60.0000	\$12,000.00
Norris Bros. Excavating, LLC		\$42.0300	\$8,406.00
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
	<b>2.000 EACH</b>		
Tinsley Asphalt, LLC		\$6,500.0000	\$13,000.00
Jones Bros. Contractors, LLC		\$8,000.0000	\$16,000.00
Vulcan Construction Materials, LLC		\$2,500.0000	\$5,000.00
Dement Construction Company, LLC		\$8,000.0000	\$16,000.00
Norris Bros. Excavating, LLC		\$8,799.0400	\$17,598.08
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>364.000 EACH</b>		
Tinsley Asphalt, LLC		\$40.0000	\$14,560.00
Jones Bros. Contractors, LLC		\$30.0000	\$10,920.00
Vulcan Construction Materials, LLC		\$38.0000	\$13,832.00
Dement Construction Company, LLC		\$30.0000	\$10,920.00
Norris Bros. Excavating, LLC		\$33.5800	\$12,223.12
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>10.000 EACH</b>		
Tinsley Asphalt, LLC		\$13.0000	\$130.00
Jones Bros. Contractors, LLC		\$13.0000	\$130.00
Vulcan Construction Materials, LLC		\$14.5000	\$145.00
Dement Construction Company, LLC		\$13.0000	\$130.00
Norris Bros. Excavating, LLC		\$39.4000	\$394.00

		UNIT PRICE	EXTENSION
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>62.000 EACH</b>		
Tinsley Asphalt, LLC		\$35.0000	\$2,170.00
Jones Bros. Contractors, LLC		\$35.0000	\$2,170.00
Vulcan Construction Materials, LLC		\$28.0000	\$1,736.00
Dement Construction Company, LLC		\$35.0000	\$2,170.00
Norris Bros. Excavating, LLC		\$22.0400	\$1,366.48
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>802.000 S.F.</b>		
Tinsley Asphalt, LLC		\$6.8500	\$5,493.70
Jones Bros. Contractors, LLC		\$10.0000	\$8,020.00
Vulcan Construction Materials, LLC		\$9.7500	\$7,819.50
Dement Construction Company, LLC		\$6.8500	\$5,493.70
Norris Bros. Excavating, LLC		\$10.6600	\$8,549.32
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>372.000 L.F.</b>		
Tinsley Asphalt, LLC		\$13.0000	\$4,836.00
Jones Bros. Contractors, LLC		\$13.0000	\$4,836.00
Vulcan Construction Materials, LLC		\$29.5000	\$10,974.00
Dement Construction Company, LLC		\$13.0000	\$4,836.00
Norris Bros. Excavating, LLC		\$25.7200	\$9,567.84
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Tinsley Asphalt, LLC		\$1,500.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$4,000.00
Vulcan Construction Materials, LLC		\$975.0000	\$1,950.00
Dement Construction Company, LLC		\$900.0000	\$1,800.00
Norris Bros. Excavating, LLC		\$2,029.8800	\$4,059.76
<b>713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>1.000 C.Y.</b>		
Tinsley Asphalt, LLC		\$541.0000	\$541.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$1,500.00
Vulcan Construction Materials, LLC		\$595.0000	\$595.00
Dement Construction Company, LLC		\$1,500.0000	\$1,500.00
Norris Bros. Excavating, LLC		\$916.5200	\$916.52
<b>713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>227.000 LB.</b>		
Tinsley Asphalt, LLC		\$4.1200	\$935.24
Jones Bros. Contractors, LLC		\$4.5000	\$1,021.50
Vulcan Construction Materials, LLC		\$3.5000	\$794.50
Dement Construction Company, LLC		\$4.5000	\$1,021.50
Norris Bros. Excavating, LLC		\$3.1200	\$708.24

		UNIT PRICE	EXTENSION
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>200.000 L.F.</b>		
Tinsley Asphalt, LLC		\$5.6700	\$1,134.00
Jones Bros. Contractors, LLC		\$5.5000	\$1,100.00
Vulcan Construction Materials, LLC		\$7.7500	\$1,550.00
Dement Construction Company, LLC		\$5.5000	\$1,100.00
Norris Bros. Excavating, LLC		\$6.0600	\$1,212.00
<b>713-06 STEEL I-BEAMS &amp; WF-BEAMS(BREAKAWAY) SIGN SUPPORT</b>			
	<b>741.000 LB.</b>		
Tinsley Asphalt, LLC		\$5.9400	\$4,401.54
Jones Bros. Contractors, LLC		\$6.0000	\$4,446.00
Vulcan Construction Materials, LLC		\$5.5000	\$4,075.50
Dement Construction Company, LLC		\$6.0000	\$4,446.00
Norris Bros. Excavating, LLC		\$4.6000	\$3,408.60
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>3,718.000 LB.</b>		
Tinsley Asphalt, LLC		\$4.1900	\$15,578.42
Jones Bros. Contractors, LLC		\$6.0000	\$22,308.00
Vulcan Construction Materials, LLC		\$4.9500	\$18,404.10
Dement Construction Company, LLC		\$6.0000	\$22,308.00
Norris Bros. Excavating, LLC		\$5.7800	\$21,490.04
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>208.000 S.F.</b>		
Tinsley Asphalt, LLC		\$12.1800	\$2,533.44
Jones Bros. Contractors, LLC		\$16.0000	\$3,328.00
Vulcan Construction Materials, LLC		\$17.0000	\$3,536.00
Dement Construction Company, LLC		\$16.0000	\$3,328.00
Norris Bros. Excavating, LLC		\$17.1300	\$3,563.04
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>419.000 S.F.</b>		
Tinsley Asphalt, LLC		\$13.4800	\$5,648.12
Jones Bros. Contractors, LLC		\$18.0000	\$7,542.00
Vulcan Construction Materials, LLC		\$18.0000	\$7,542.00
Dement Construction Company, LLC		\$18.0000	\$7,542.00
Norris Bros. Excavating, LLC		\$19.0500	\$7,981.95
<b>713-14 EXTRUDED ALUMINUM PANEL SIGNS</b>			
	<b>123.000 S.F.</b>		
Tinsley Asphalt, LLC		\$29.5600	\$3,635.88
Jones Bros. Contractors, LLC		\$32.0000	\$3,936.00
Vulcan Construction Materials, LLC		\$29.5000	\$3,628.50
Dement Construction Company, LLC		\$32.0000	\$3,936.00
Norris Bros. Excavating, LLC		\$25.1600	\$3,094.68

		UNIT PRICE	EXTENSION
<b>713-15</b>	<b>REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>		
	<b>1.000 LS</b>		
	Tinsley Asphalt, LLC	\$3,575.0000	\$3,575.00
	Jones Bros. Contractors, LLC	\$7,500.0000	\$7,500.00
	Vulcan Construction Materials, LLC	\$2,550.0000	\$2,550.00
	Dement Construction Company, LLC	\$2,500.0000	\$2,500.00
	Norris Bros. Excavating, LLC	\$11,801.8800	\$11,801.88
<b>713-16.01</b>	<b>CHANGEABLE MESSAGE SIGN UNIT</b>		
	<b>4.000 EACH</b>		
	Tinsley Asphalt, LLC	\$7,500.0000	\$30,000.00
	Jones Bros. Contractors, LLC	\$7,500.0000	\$30,000.00
	Vulcan Construction Materials, LLC	\$7,000.0000	\$28,000.00
	Dement Construction Company, LLC	\$7,500.0000	\$30,000.00
	Norris Bros. Excavating, LLC	\$16,581.5100	\$66,326.04
<b>716-01.06</b>	<b>TEMPORARY RAISED PAVEMENT MARKER,WHITE</b>		
	<b>44.000 EACH</b>		
	Tinsley Asphalt, LLC	\$10.0000	\$440.00
	Jones Bros. Contractors, LLC	\$20.0000	\$880.00
	Vulcan Construction Materials, LLC	\$21.0000	\$924.00
	Dement Construction Company, LLC	\$20.0000	\$880.00
	Norris Bros. Excavating, LLC	\$20.2800	\$892.32
<b>716-01.14</b>	<b>RAISED PAVEMENT MARKER REMOVAL</b>		
	<b>187.000 EACH</b>		
	Tinsley Asphalt, LLC	\$6.0000	\$1,122.00
	Jones Bros. Contractors, LLC	\$5.0000	\$935.00
	Vulcan Construction Materials, LLC	\$5.2500	\$981.75
	Dement Construction Company, LLC	\$5.0000	\$935.00
	Norris Bros. Excavating, LLC	\$10.4600	\$1,956.02
<b>716-01.23</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>		
	<b>244.000 EACH</b>		
	Tinsley Asphalt, LLC	\$37.0000	\$9,028.00
	Jones Bros. Contractors, LLC	\$55.0000	\$13,420.00
	Vulcan Construction Materials, LLC	\$57.8000	\$14,103.20
	Dement Construction Company, LLC	\$55.0000	\$13,420.00
	Norris Bros. Excavating, LLC	\$34.8600	\$8,505.84
<b>716-02.04</b>	<b>PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>		
	<b>127.000 S.Y.</b>		
	Tinsley Asphalt, LLC	\$22.0000	\$2,794.00
	Jones Bros. Contractors, LLC	\$25.0000	\$3,175.00
	Vulcan Construction Materials, LLC	\$26.3000	\$3,340.10
	Dement Construction Company, LLC	\$25.0000	\$3,175.00
	Norris Bros. Excavating, LLC	\$23.2200	\$2,948.94

		UNIT PRICE	EXTENSION
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>160.000 L.F.</b>		
Tinsley Asphalt, LLC		\$12.0000	\$1,920.00
Jones Bros. Contractors, LLC		\$20.0000	\$3,200.00
Vulcan Construction Materials, LLC		\$21.0000	\$3,360.00
Dement Construction Company, LLC		\$20.0000	\$3,200.00
Norris Bros. Excavating, LLC		\$17.0700	\$2,731.20
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>6.000 EACH</b>		
Tinsley Asphalt, LLC		\$350.0000	\$2,100.00
Jones Bros. Contractors, LLC		\$200.0000	\$1,200.00
Vulcan Construction Materials, LLC		\$210.0000	\$1,260.00
Dement Construction Company, LLC		\$200.0000	\$1,200.00
Norris Bros. Excavating, LLC		\$181.8700	\$1,091.22
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>770.000 L.F.</b>		
Tinsley Asphalt, LLC		\$2.0000	\$1,540.00
Jones Bros. Contractors, LLC		\$3.0000	\$2,310.00
Vulcan Construction Materials, LLC		\$3.1500	\$2,425.50
Dement Construction Company, LLC		\$3.0000	\$2,310.00
Norris Bros. Excavating, LLC		\$3.1000	\$2,387.00
<b>716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)</b>			
	<b>0.400 L.M.</b>		
Tinsley Asphalt, LLC		\$9,500.0000	\$3,800.00
Jones Bros. Contractors, LLC		\$8,000.0000	\$3,200.00
Vulcan Construction Materials, LLC		\$8,400.0000	\$3,360.00
Dement Construction Company, LLC		\$8,000.0000	\$3,200.00
Norris Bros. Excavating, LLC		\$13,368.5600	\$5,347.42
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>12.000 S.F.</b>		
Tinsley Asphalt, LLC		\$14.0000	\$168.00
Jones Bros. Contractors, LLC		\$35.0000	\$420.00
Vulcan Construction Materials, LLC		\$36.8000	\$441.60
Dement Construction Company, LLC		\$35.0000	\$420.00
Norris Bros. Excavating, LLC		\$26.6400	\$319.68
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>			
	<b>7.000 EACH</b>		
Tinsley Asphalt, LLC		\$375.0000	\$2,625.00
Jones Bros. Contractors, LLC		\$700.0000	\$4,900.00
Vulcan Construction Materials, LLC		\$735.0000	\$5,145.00
Dement Construction Company, LLC		\$700.0000	\$4,900.00
Norris Bros. Excavating, LLC		\$376.1400	\$2,632.98

		UNIT PRICE	EXTENSION
<b>716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE)</b>			
	<b>5.300 L.M.</b>		
Tinsley Asphalt, LLC		\$1,750.0000	\$9,275.00
Jones Bros. Contractors, LLC		\$2,400.0000	\$12,720.00
Vulcan Construction Materials, LLC		\$2,520.0000	\$13,356.00
Dement Construction Company, LLC		\$2,400.0000	\$12,720.00
Norris Bros. Excavating, LLC		\$1,758.1700	\$9,318.30
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>6.600 L.M.</b>		
Tinsley Asphalt, LLC		\$7,200.0000	\$47,520.00
Jones Bros. Contractors, LLC		\$6,800.0000	\$44,880.00
Vulcan Construction Materials, LLC		\$7,140.0000	\$47,124.00
Dement Construction Company, LLC		\$6,800.0000	\$44,880.00
Norris Bros. Excavating, LLC		\$6,751.5200	\$44,560.03
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>1,058.000 L.F.</b>		
Tinsley Asphalt, LLC		\$2.0000	\$2,116.00
Jones Bros. Contractors, LLC		\$3.0000	\$3,174.00
Vulcan Construction Materials, LLC		\$3.1500	\$3,332.70
Dement Construction Company, LLC		\$3.0000	\$3,174.00
Norris Bros. Excavating, LLC		\$2.6100	\$2,761.38
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Tinsley Asphalt, LLC		\$114,757.0000	\$114,757.00
Jones Bros. Contractors, LLC		\$115,000.0000	\$115,000.00
Vulcan Construction Materials, LLC		\$87,000.0000	\$87,000.00
Dement Construction Company, LLC		\$149,000.0000	\$149,000.00
Norris Bros. Excavating, LLC		\$545,000.0000	\$545,000.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>495.000 S.Y.</b>		
Tinsley Asphalt, LLC		\$4.0300	\$1,994.85
Jones Bros. Contractors, LLC		\$5.0000	\$2,475.00
Vulcan Construction Materials, LLC		\$4.0500	\$2,004.75
Dement Construction Company, LLC		\$5.0000	\$2,475.00
Norris Bros. Excavating, LLC		\$6.0200	\$2,979.90
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>15.000 UNIT</b>		
Tinsley Asphalt, LLC		\$105.0000	\$1,575.00
Jones Bros. Contractors, LLC		\$65.0000	\$975.00
Vulcan Construction Materials, LLC		\$158.0000	\$2,370.00
Dement Construction Company, LLC		\$150.0000	\$2,250.00
Norris Bros. Excavating, LLC		\$30.0100	\$450.15

		UNIT PRICE	EXTENSION
<b>801-03</b>	<b>WATER (SEEDING &amp; SODDING)</b>		
	<b>58.500 M.G.</b>		
	Tinsley Asphalt, LLC	\$20.0000	\$1,170.00
	Jones Bros. Contractors, LLC	\$20.0000	\$1,170.00
	Vulcan Construction Materials, LLC	\$131.0000	\$7,663.50
	Dement Construction Company, LLC	\$125.0000	\$7,312.50
	Norris Bros. Excavating, LLC	\$61.7900	\$3,614.72
<b>803-01</b>	<b>SODDING (NEW SOD)</b>		
	<b>5,665.000 S.Y.</b>		
	Tinsley Asphalt, LLC	\$7.4000	\$41,921.00
	Jones Bros. Contractors, LLC	\$6.0000	\$33,990.00
	Vulcan Construction Materials, LLC	\$7.9000	\$44,753.50
	Dement Construction Company, LLC	\$7.5000	\$42,487.50
	Norris Bros. Excavating, LLC	\$10.0000	\$56,650.00

**SUB-TOTAL ROADWAY**

Tinsley Asphalt, LLC	\$2,072,516.68
Jones Bros. Contractors, LLC	\$2,411,734.25
Vulcan Construction Materials, LLC	\$2,586,985.35
Dement Construction Company, LLC	\$2,957,711.19
Norris Bros. Excavating, LLC	\$3,407,299.44

**TOTAL CONTRACT**

Tinsley Asphalt, LLC	\$2,072,516.68
Jones Bros. Contractors, LLC	\$2,411,734.25
Vulcan Construction Materials, LLC	\$2,586,985.35
Dement Construction Company, LLC	\$2,957,711.19
Norris Bros. Excavating, LLC	\$3,407,299.44

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

CARTER COUNTY (Contract No. CNW302 Call 012)

HSIP/PHSIP-1000(31),10946-3411-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

DBE GOAL 6.00%

---

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$371,659.25

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>4.000 EACH</b>		
Superior Traffic Control, LLC		\$75.0000	\$300.00
<b>705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT</b>			
	<b>6.000 EACH</b>		
Superior Traffic Control, LLC		\$1,550.0000	\$9,300.00
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>100.000 L.F.</b>		
Superior Traffic Control, LLC		\$5.0000	\$500.00
<b>705-04.24 GUARDRAIL END TERMINAL DELINEATION SHEETING</b>			
	<b>36.000 S.F.</b>		
Superior Traffic Control, LLC		\$28.0000	\$1,008.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>3,575.000 L.F.</b>		
Superior Traffic Control, LLC		\$36.0000	\$128,700.00
<b>705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>			
	<b>6.000 EACH</b>		
Superior Traffic Control, LLC		\$2,800.0000	\$16,800.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>25.000 L.F.</b>		
Superior Traffic Control, LLC		\$1.0000	\$25.00
<b>706-10.26 ROUNDED END ELEMENT</b>			
	<b>18.000 EACH</b>		
Superior Traffic Control, LLC		\$75.0000	\$1,350.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$6,000.0000	\$6,000.00
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>11.000 EACH</b>		
Superior Traffic Control, LLC		\$39.0000	\$429.00
<b>713-02.20 ROADSIDE OBSTACLE DELINEATION</b>			
	<b>108.000 S.F.</b>		
Superior Traffic Control, LLC		\$24.0000	\$2,592.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>504.000 L.F.</b>		
Superior Traffic Control, LLC		\$5.8000	\$2,923.20

		UNIT PRICE	EXTENSION
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>1,911.000 LB.</b>		
Superior Traffic Control, LLC		\$5.3500	\$10,223.85
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>3,597.000 LB.</b>		
Superior Traffic Control, LLC		\$6.1000	\$21,941.70
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>551.000 S.F.</b>		
Superior Traffic Control, LLC		\$20.0000	\$11,020.00
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>544.000 S.F.</b>		
Superior Traffic Control, LLC		\$21.0000	\$11,424.00
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>27.000 EACH</b>		
Superior Traffic Control, LLC		\$50.0000	\$1,350.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>647.000 EACH</b>		
Superior Traffic Control, LLC		\$55.0000	\$35,585.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>225.000 L.F.</b>		
Superior Traffic Control, LLC		\$12.5000	\$2,812.50
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>			
	<b>20.000 L.F.</b>		
Superior Traffic Control, LLC		\$27.7500	\$555.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>40.800 L.M.</b>		
Superior Traffic Control, LLC		\$2,500.0000	\$102,000.00
<b>716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)</b>			
	<b>1,380.000 L.F.</b>		
Superior Traffic Control, LLC		\$1.5000	\$2,070.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$2,750.0000	\$2,750.00

**SUB-TOTAL ROADWAY**

Superior Traffic Control, LLC

\$371,659.25

**TOTAL CONTRACT**

Superior Traffic Control, LLC

\$371,659.25

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

COUNTIES CARTER, SULLIVAN, UNICOI, AND WASHINGTON (Contract No. CNW317 Call 013)

R1BVAR-M3-015

THE SWEEPING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 29, 2024

---

	TOTAL CONTRACT
Sweeping Corporation of America, LLC	\$111,228.00
Blevins Enterprises, Inc.	\$124,269.08

MAINTENANCE CATEGORY

UNIT PRICE

EXTENSION

719-01 SWEEPING

1,612.000 L.M.

Sweeping Corporation of America, LLC  
Blevins Enterprises, Inc.

\$69.0000  
\$77.0900

\$111,228.00  
\$124,269.08

**SUB-TOTAL MAINTENANCE**

Sweeping Corporation of America, LLC  
Blevins Enterprises, Inc.

\$111,228.00  
\$124,269.08

**TOTAL CONTRACT**

Sweeping Corporation of America, LLC  
Blevins Enterprises, Inc.

\$111,228.00  
\$124,269.08

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

CHEATHAM COUNTY (Contract No. CNW337 Call 014)

HSIP-1100(34),11945-3496-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS, INCLUDING SPOT RESURFACING.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

DBE GOAL 6.00%

---

	TOTAL CONTRACT
Jones Bros. Contractors, LLC	\$319,441.90
Rogers Group, Inc.	\$331,130.10
Vulcan Construction Materials, LLC	\$349,625.25
Volunteer Paving, LLC	\$419,228.68

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>850.000 TON</b>		
Jones Bros. Contractors, LLC		\$115.0000	\$97,750.00
Rogers Group, Inc.		\$135.0000	\$114,750.00
Vulcan Construction Materials, LLC		\$125.0000	\$106,250.00
Volunteer Paving, LLC		\$168.1400	\$142,919.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>8.000 TON</b>		
Jones Bros. Contractors, LLC		\$750.0000	\$6,000.00
Rogers Group, Inc.		\$1,000.0000	\$8,000.00
Vulcan Construction Materials, LLC		\$1,500.0000	\$12,000.00
Volunteer Paving, LLC		\$937.5000	\$7,500.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>498.000 TON</b>		
Jones Bros. Contractors, LLC		\$150.0000	\$74,700.00
Rogers Group, Inc.		\$155.0000	\$77,190.00
Vulcan Construction Materials, LLC		\$150.0000	\$74,700.00
Volunteer Paving, LLC		\$183.1700	\$91,218.66
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>7,530.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$3.1500	\$23,719.50
Rogers Group, Inc.		\$2.4000	\$18,072.00
Vulcan Construction Materials, LLC		\$2.0000	\$15,060.00
Volunteer Paving, LLC		\$5.6900	\$42,845.70
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$15,000.0000	\$15,000.00
Rogers Group, Inc.		\$14,500.0000	\$14,500.00
Vulcan Construction Materials, LLC		\$22,850.0000	\$22,850.00
Volunteer Paving, LLC		\$7,400.0000	\$7,400.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>220.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$6.1500	\$1,353.00
Rogers Group, Inc.		\$6.5000	\$1,430.00
Vulcan Construction Materials, LLC		\$7.7000	\$1,694.00
Volunteer Paving, LLC		\$6.5000	\$1,430.00
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>80.000 LB.</b>		
Jones Bros. Contractors, LLC		\$6.4500	\$516.00
Rogers Group, Inc.		\$3.4000	\$272.00
Vulcan Construction Materials, LLC		\$4.8000	\$384.00
Volunteer Paving, LLC		\$4.1600	\$332.80

		UNIT PRICE	EXTENSION
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>770.000 LB.</b>		
Jones Bros. Contractors, LLC		\$6.6000	\$5,082.00
Rogers Group, Inc.		\$4.7500	\$3,657.50
Vulcan Construction Materials, LLC		\$5.0000	\$3,850.00
Volunteer Paving, LLC		\$4.6500	\$3,580.50
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>30.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$20.0000	\$600.00
Rogers Group, Inc.		\$16.2500	\$487.50
Vulcan Construction Materials, LLC		\$15.6500	\$469.50
Volunteer Paving, LLC		\$11.9000	\$357.00
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>189.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$23.1500	\$4,375.35
Rogers Group, Inc.		\$16.2500	\$3,071.25
Vulcan Construction Materials, LLC		\$17.2500	\$3,260.25
Volunteer Paving, LLC		\$13.1500	\$2,485.35
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>17.000 EACH</b>		
Jones Bros. Contractors, LLC		\$36.8500	\$626.45
Rogers Group, Inc.		\$31.0000	\$527.00
Vulcan Construction Materials, LLC		\$145.0000	\$2,465.00
Volunteer Paving, LLC		\$31.5100	\$535.67
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>481.000 EACH</b>		
Jones Bros. Contractors, LLC		\$31.6000	\$15,199.60
Rogers Group, Inc.		\$31.5000	\$15,151.50
Vulcan Construction Materials, LLC		\$34.4500	\$16,570.45
Volunteer Paving, LLC		\$55.0000	\$26,455.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>109.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$21.0500	\$2,294.45
Rogers Group, Inc.		\$21.0000	\$2,289.00
Vulcan Construction Materials, LLC		\$23.0000	\$2,507.00
Volunteer Paving, LLC		\$20.0000	\$2,180.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>24.660 L.M.</b>		
Jones Bros. Contractors, LLC		\$2,420.0000	\$59,677.20
Rogers Group, Inc.		\$2,400.0000	\$59,184.00
Vulcan Construction Materials, LLC		\$2,650.0000	\$65,349.00
Volunteer Paving, LLC		\$2,850.0000	\$70,281.00

**716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)**

**2,427.000 L.F.**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$1.0500	\$2,548.35
Rogers Group, Inc.	\$1.0500	\$2,548.35
Vulcan Construction Materials, LLC	\$1.1500	\$2,791.05
Volunteer Paving, LLC	\$4.0000	\$9,708.00

**717-01 MOBILIZATION**

**1.000 LS**

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$10,000.0000	\$10,000.00
Rogers Group, Inc.	\$10,000.0000	\$10,000.00
Vulcan Construction Materials, LLC	\$19,425.0000	\$19,425.00
Volunteer Paving, LLC	\$10,000.0000	\$10,000.00

**SUB-TOTAL ROADWAY**

Jones Bros. Contractors, LLC	\$319,441.90
Rogers Group, Inc.	\$331,130.10
Vulcan Construction Materials, LLC	\$349,625.25
Volunteer Paving, LLC	\$419,228.68

**TOTAL CONTRACT**

Jones Bros. Contractors, LLC	\$319,441.90
Rogers Group, Inc.	\$331,130.10
Vulcan Construction Materials, LLC	\$349,625.25
Volunteer Paving, LLC	\$419,228.68

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

COUNTIES DAVIDSON, HUMPHREYS, MONTGOMERY, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON (Contract No. CNW314 Call 015)

R3BVAR-M3-019

THE SWEEPING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 29, 2024

---

	TOTAL CONTRACT
Blevins Enterprises, Inc.	\$951,720.00
Sweeping Corporation of America, LLC	\$1,259,896.00

MAINTENANCE CATEGORY

UNIT PRICE

EXTENSION

719-01 SWEEPING

22,660.000 L.M.

Blevins Enterprises, Inc.

\$42.0000

\$951,720.00

Sweeping Corporation of America, LLC

\$55.6000

\$1,259,896.00

**SUB-TOTAL MAINTENANCE**

Blevins Enterprises, Inc.	\$951,720.00
Sweeping Corporation of America, LLC	\$1,259,896.00

**TOTAL CONTRACT**

Blevins Enterprises, Inc.	\$951,720.00
Sweeping Corporation of America, LLC	\$1,259,896.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

COUNTIES DAVIDSON, MONTGOMERY, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON (Contract No. CNW315 Call 016)

R3BVAR-M3-020

THE DRAIN CLEANING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 29, 2024

---

	TOTAL CONTRACT
Sweeping Corporation of America, LLC	\$1,059,439.56

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
<b>603-05.40 CONTAINMENT &amp; DISPOSAL OF WASTE(DAVIDSON CO BRIDGE CLEANING)</b>		
	<b>14,000.000 GAL.</b>	
Sweeping Corporation of America, LLC	\$0.3000	\$4,200.00
<b>611-07.10 CLEAN DRAIN (TRENCH DRAIN)</b>		
	<b>5,006.000 L.F.</b>	
Sweeping Corporation of America, LLC	\$3.5000	\$17,521.00
<b>611-07.11 CLEAN DRAIN(WITH GRATE)</b>		
	<b>10,774.000 EACH</b>	
Sweeping Corporation of America, LLC	\$69.0000	\$743,406.00
<b>611-07.12 CLEAN DRAIN(WALL DRAIN)</b>		
	<b>2,000.000 EACH</b>	
Sweeping Corporation of America, LLC	\$49.0000	\$98,000.00
<b>611-07.13 PIPE CLEANING (&lt;18IN DIA.)</b>		
	<b>4,000.000 L.F.</b>	
Sweeping Corporation of America, LLC	\$3.5000	\$14,000.00
<b>611-07.14 PIPE CLEANING (&gt;OR=18IN DIA.)</b>		
	<b>3,200.000 L.F.</b>	
Sweeping Corporation of America, LLC	\$4.0000	\$12,800.00
<b>611-07.20 HEAVY DRAIN CLEANING</b>		
	<b>150.000 EACH</b>	
Sweeping Corporation of America, LLC	\$225.0000	\$33,750.00
<b>712-01.02 LANE CLOSURE</b>		
	<b>80.000 EACH</b>	
Sweeping Corporation of America, LLC	\$1,500.0000	\$120,000.00
<b>712-01.56 MAINTENANCE OF TRAFFIC (BRIDGE CLEANING)</b>		
	<b>8.000 EACH</b>	
Sweeping Corporation of America, LLC	\$257.0000	\$2,056.00
<b>719-01.21 STRUCTURE AND SITE CLEANING(I-40@CHARLOTTE AVE)</b>		
	<b>1.000 LS</b>	
Sweeping Corporation of America, LLC	\$1,713.3200	\$1,713.32
<b>719-01.22 STRUCTURE AND SITE CLEANING(I-40@FAIRFIELD AVENUE)</b>		
	<b>1.000 LS</b>	
Sweeping Corporation of America, LLC	\$1,713.3200	\$1,713.32
<b>719-01.23 STRUCTURE AND SITE CLEANING(I-40@40TH STREET)</b>		
	<b>1.000 LS</b>	
Sweeping Corporation of America, LLC	\$1,713.3200	\$1,713.32

		UNIT PRICE	EXTENSION
<b>719-01.24 STRUCTURE AND SITE CLEANING(I-40@BATAVIA STREET)</b>			
	<b>1.000 LS</b>		
Sweeping Corporation of America, LLC		\$1,713.3200	\$1,713.32
<b>719-01.25 STRUCTURE AND SITE CLEANING(I-40@CLIFTON STREET)</b>			
	<b>1.000 LS</b>		
Sweeping Corporation of America, LLC		\$1,713.3200	\$1,713.32
<b>719-01.26 STRUCTURE AND SITE CLEANING(I-40@CLIFTON STREET #2)</b>			
	<b>1.000 LS</b>		
Sweeping Corporation of America, LLC		\$1,713.3200	\$1,713.32
<b>719-01.27 STRUCTURE AND SITE CLEANING(I-40@28TH AVENUE)</b>			
	<b>1.000 LS</b>		
Sweeping Corporation of America, LLC		\$1,713.3200	\$1,713.32
<b>719-01.28 STRUCTURE AND SITE CLEANING(I-40@21ST AVENUE)</b>			
	<b>1.000 LS</b>		
Sweeping Corporation of America, LLC		\$1,713.3200	\$1,713.32

**SUB-TOTAL MAINTENANCE**

Sweeping Corporation of America, LLC

\$1,059,439.56

**TOTAL CONTRACT**

Sweeping Corporation of America, LLC

\$1,059,439.56

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

DECATUR COUNTY (Contract No. CNW301 Call 017)

HSIP-2000(20),20945-3448-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

---

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$163,612.00
Volunteer Paving, LLC	\$168,418.01
LU, Inc.	\$169,072.41

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>705-04.24 GUARDRAIL END TERMINAL DELINEATION SHEETING</b>			
	<b>36.000 S.F.</b>		
Superior Traffic Control, LLC		\$14.0000	\$504.00
Volunteer Paving, LLC		\$25.0000	\$900.00
LU, Inc.		\$25.0000	\$900.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$5,000.0000	\$5,000.00
Volunteer Paving, LLC		\$5,000.0000	\$5,000.00
LU, Inc.		\$2,500.0000	\$2,500.00
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>4.000 EACH</b>		
Superior Traffic Control, LLC		\$42.0000	\$168.00
Volunteer Paving, LLC		\$61.1300	\$244.52
LU, Inc.		\$61.1300	\$244.52
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>594.000 L.F.</b>		
Superior Traffic Control, LLC		\$5.5000	\$3,267.00
Volunteer Paving, LLC		\$7.1300	\$4,235.22
LU, Inc.		\$7.1300	\$4,235.22
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>1,143.000 LB.</b>		
Superior Traffic Control, LLC		\$6.0000	\$6,858.00
Volunteer Paving, LLC		\$7.7800	\$8,892.54
LU, Inc.		\$7.7800	\$8,892.54
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>1,497.000 LB.</b>		
Superior Traffic Control, LLC		\$6.2500	\$9,356.25
Volunteer Paving, LLC		\$8.5400	\$12,784.38
LU, Inc.		\$8.5400	\$12,784.38
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>418.000 S.F.</b>		
Superior Traffic Control, LLC		\$14.2500	\$5,956.50
Volunteer Paving, LLC		\$14.9300	\$6,240.74
LU, Inc.		\$14.9300	\$6,240.74
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>512.000 S.F.</b>		
Superior Traffic Control, LLC		\$15.5000	\$7,936.00
Volunteer Paving, LLC		\$16.1300	\$8,258.56
LU, Inc.		\$16.1300	\$8,258.56

		UNIT PRICE	EXTENSION
<b>713-13.14 FLORESCENT YELLOW SIGN SHEETING</b>			
	<b>785.000 S.F.</b>		
Superior Traffic Control, LLC		\$14.2500	\$11,186.25
Volunteer Paving, LLC		\$16.1300	\$12,662.05
LU, Inc.		\$16.1300	\$12,662.05
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>160.000 L.F.</b>		
Superior Traffic Control, LLC		\$18.0000	\$2,880.00
Volunteer Paving, LLC		\$20.0000	\$3,200.00
LU, Inc.		\$17.3400	\$2,774.40
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>40.000 L.M.</b>		
Superior Traffic Control, LLC		\$2,625.0000	\$105,000.00
Volunteer Paving, LLC		\$2,400.0000	\$96,000.00
LU, Inc.		\$2,652.0000	\$106,080.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$5,500.0000	\$5,500.00
Volunteer Paving, LLC		\$10,000.0000	\$10,000.00
LU, Inc.		\$3,500.0000	\$3,500.00

**SUB-TOTAL ROADWAY**

Superior Traffic Control, LLC	\$163,612.00
Volunteer Paving, LLC	\$168,418.01
LU, Inc.	\$169,072.41

**TOTAL CONTRACT**

Superior Traffic Control, LLC	\$163,612.00
Volunteer Paving, LLC	\$168,418.01
LU, Inc.	\$169,072.41

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

DICKSON COUNTY (Contract No. CNW303 Call 018)

HSIP-2200(20),22946-3407-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

DBE GOAL 3.00%

---

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$262,100.95
Vulcan Construction Materials, LLC	\$315,407.85
Volunteer Paving, LLC	\$322,819.25
LU, Inc.	\$360,484.46

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
			<b>1.000 LS</b>
	Superior Traffic Control, LLC	\$10,000.0000	\$10,000.00
	Vulcan Construction Materials, LLC	\$36,925.0000	\$36,925.00
	Volunteer Paving, LLC	\$10,000.0000	\$10,000.00
	LU, Inc.	\$10,850.0000	\$10,850.00
<b>713-02.21</b>	<b>SIGN POST DELINEATION ENHANCEMENT</b>		
			<b>289.000 L.F.</b>
	Superior Traffic Control, LLC	\$5.4500	\$1,575.05
	Vulcan Construction Materials, LLC	\$9.0000	\$2,601.00
	Volunteer Paving, LLC	\$6.4500	\$1,864.05
	LU, Inc.	\$6.4500	\$1,864.05
<b>713-11.01</b>	<b>"U" SECTION STEEL POSTS</b>		
			<b>2,880.000 LB.</b>
	Superior Traffic Control, LLC	\$5.6500	\$16,272.00
	Vulcan Construction Materials, LLC	\$5.3500	\$15,408.00
	Volunteer Paving, LLC	\$4.2500	\$12,240.00
	LU, Inc.	\$4.2500	\$12,240.00
<b>713-11.02</b>	<b>PERFORATED/KNOCKOUT SQUARE TUBE POST</b>		
			<b>3,110.000 LB.</b>
	Superior Traffic Control, LLC	\$6.2500	\$19,437.50
	Vulcan Construction Materials, LLC	\$6.7500	\$20,992.50
	Volunteer Paving, LLC	\$5.0200	\$15,612.20
	LU, Inc.	\$5.0200	\$15,612.20
<b>713-13.02</b>	<b>FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>		
			<b>261.000 S.F.</b>
	Superior Traffic Control, LLC	\$14.2500	\$3,719.25
	Vulcan Construction Materials, LLC	\$28.2500	\$7,373.25
	Volunteer Paving, LLC	\$13.6000	\$3,549.60
	LU, Inc.	\$13.6000	\$3,549.60
<b>713-13.03</b>	<b>FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>		
			<b>813.000 S.F.</b>
	Superior Traffic Control, LLC	\$15.3500	\$12,479.55
	Vulcan Construction Materials, LLC	\$28.2500	\$22,967.25
	Volunteer Paving, LLC	\$14.8000	\$12,032.40
	LU, Inc.	\$14.8000	\$12,032.40
<b>713-15.36</b>	<b>REMOVE SIGN, SUPPORT &amp; FOOTING</b>		
			<b>68.000 EACH</b>
	Superior Traffic Control, LLC	\$37.5000	\$2,550.00
	Vulcan Construction Materials, LLC	\$25.0000	\$1,700.00
	Volunteer Paving, LLC	\$50.0000	\$3,400.00
	LU, Inc.	\$50.0000	\$3,400.00

		UNIT PRICE	EXTENSION
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>1,505.000 EACH</b>		
Superior Traffic Control, LLC		\$27.2500	\$41,011.25
Vulcan Construction Materials, LLC		\$28.5000	\$42,892.50
Volunteer Paving, LLC		\$45.0000	\$67,725.00
LU, Inc.		\$45.4500	\$68,402.25
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>184.000 L.F.</b>		
Superior Traffic Control, LLC		\$22.0000	\$4,048.00
Vulcan Construction Materials, LLC		\$21.2500	\$3,910.00
Volunteer Paving, LLC		\$20.0000	\$3,680.00
LU, Inc.		\$20.2000	\$3,716.80
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>72.000 L.M.</b>		
Superior Traffic Control, LLC		\$2,010.0000	\$144,720.00
Vulcan Construction Materials, LLC		\$2,125.0000	\$153,000.00
Volunteer Paving, LLC		\$2,400.0000	\$172,800.00
LU, Inc.		\$2,878.5000	\$207,252.00
<b>716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)</b>			
	<b>3,729.000 L.F.</b>		
Superior Traffic Control, LLC		\$1.1500	\$4,288.35
Vulcan Construction Materials, LLC		\$1.1500	\$4,288.35
Volunteer Paving, LLC		\$4.0000	\$14,916.00
LU, Inc.		\$4.0400	\$15,065.16
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$2,000.0000	\$2,000.00
Vulcan Construction Materials, LLC		\$3,350.0000	\$3,350.00
Volunteer Paving, LLC		\$5,000.0000	\$5,000.00
LU, Inc.		\$6,500.0000	\$6,500.00

**SUB-TOTAL ROADWAY**

Superior Traffic Control, LLC	\$262,100.95
Vulcan Construction Materials, LLC	\$315,407.85
Volunteer Paving, LLC	\$322,819.25
LU, Inc.	\$360,484.46

**TOTAL CONTRACT**

Superior Traffic Control, LLC	\$262,100.95
Vulcan Construction Materials, LLC	\$315,407.85
Volunteer Paving, LLC	\$322,819.25
LU, Inc.	\$360,484.46

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

DICKSON COUNTY (Contract No. CNW313 Call 019)

22002-3257-04

THE SIGNAL UPGRADES ON U.S. 70 (S.R. 1) FROM NEAR NORTH CHARLOTTE STREET (L.M. 9.16) TO NEAR SPRING STREET/PUMP HILL ROAD (L.M. 9.57) IN DICKSON, INCLUDING THE INTERSECTION OF S.R. 48.

PROJECT LENGTH - 0.410 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

---

	TOTAL CONTRACT
S & W Contracting Co., Inc.	\$341,020.00
Stansell Electric Company, Inc.	\$365,359.00

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
<b>712-01</b>	<b>TRAFFIC CONTROL</b>			
		<b>1.000 LS</b>		
	S & W Contracting Co., Inc.		\$22,000.0000	\$22,000.00
	Stansell Electric Company, Inc.		\$22,400.0000	\$22,400.00
<b>717-01</b>	<b>MOBILIZATION</b>			
		<b>1.000 LS</b>		
	S & W Contracting Co., Inc.		\$12,000.0000	\$12,000.00
	Stansell Electric Company, Inc.		\$18,200.0000	\$18,200.00
<b>730-01.02</b>	<b>REMOVAL OF SIGNAL EQUIPMENT</b>			
		<b>3.000 EACH</b>		
	S & W Contracting Co., Inc.		\$1,200.0000	\$3,600.00
	Stansell Electric Company, Inc.		\$3,880.0000	\$11,640.00
<b>730-02.09</b>	<b>SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>			
		<b>9.000 EACH</b>		
	S & W Contracting Co., Inc.		\$1,226.0000	\$11,034.00
	Stansell Electric Company, Inc.		\$1,490.0000	\$13,410.00
<b>730-02.13</b>	<b>SIGNAL HEAD ASSEMBLY (140 A1)</b>			
		<b>2.000 EACH</b>		
	S & W Contracting Co., Inc.		\$1,317.0000	\$2,634.00
	Stansell Electric Company, Inc.		\$1,510.0000	\$3,020.00
<b>730-02.16</b>	<b>SIGNAL HEAD ASSEMBLY (150 A2H)</b>			
		<b>2.000 EACH</b>		
	S & W Contracting Co., Inc.		\$1,749.0000	\$3,498.00
	Stansell Electric Company, Inc.		\$2,120.0000	\$4,240.00
<b>730-02.17</b>	<b>SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)</b>			
		<b>7.000 EACH</b>		
	S & W Contracting Co., Inc.		\$1,971.0000	\$13,797.00
	Stansell Electric Company, Inc.		\$2,240.0000	\$15,680.00
<b>730-02.30</b>	<b>SIGNAL HEAD ASSEMBLY (130 A2 WITH BACKPLATE)</b>			
		<b>2.000 EACH</b>		
	S & W Contracting Co., Inc.		\$1,228.0000	\$2,456.00
	Stansell Electric Company, Inc.		\$1,600.0000	\$3,200.00
<b>730-05.01</b>	<b>ELECTRICAL SERVICE CONNECTION</b>			
		<b>3.000 EACH</b>		
	S & W Contracting Co., Inc.		\$4,500.0000	\$13,500.00
	Stansell Electric Company, Inc.		\$2,300.0000	\$6,900.00
<b>730-08.02</b>	<b>SIGNAL CABLE - 5 CONDUCTOR</b>			
		<b>205.000 L.F.</b>		
	S & W Contracting Co., Inc.		\$2.0000	\$410.00
	Stansell Electric Company, Inc.		\$2.4000	\$492.00

		UNIT PRICE	EXTENSION
<b>730-08.03 SIGNAL CABLE - 7 CONDUCTOR</b>			
	<b>1,945.000 L.F.</b>		
S & W Contracting Co., Inc.		\$3.0000	\$5,835.00
Stansell Electric Company, Inc.		\$2.6000	\$5,057.00
<b>730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER</b>			
	<b>1,240.000 L.F.</b>		
S & W Contracting Co., Inc.		\$3.0000	\$3,720.00
Stansell Electric Company, Inc.		\$3.0000	\$3,720.00
<b>730-13.08 VEHICLE DETECTOR (RADAR STOP LINE)</b>			
	<b>11.000 EACH</b>		
S & W Contracting Co., Inc.		\$9,799.0000	\$107,789.00
Stansell Electric Company, Inc.		\$7,860.0000	\$86,460.00
<b>730-13.09 VEHICLE DETECTOR (RADAR ADVANCE)</b>			
	<b>6.000 EACH</b>		
S & W Contracting Co., Inc.		\$9,799.0000	\$58,794.00
Stansell Electric Company, Inc.		\$14,220.0000	\$85,320.00
<b>730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)</b>			
	<b>3.000 EACH</b>		
S & W Contracting Co., Inc.		\$19,964.0000	\$59,892.00
Stansell Electric Company, Inc.		\$21,050.0000	\$63,150.00
<b>730-16.04 CONTROLLER (ATC)</b>			
	<b>3.000 EACH</b>		
S & W Contracting Co., Inc.		\$6,687.0000	\$20,061.00
Stansell Electric Company, Inc.		\$7,490.0000	\$22,470.00

**SUB-TOTAL ROADWAY**

S & W Contracting Co., Inc.	\$341,020.00
Stansell Electric Company, Inc.	\$365,359.00

**TOTAL CONTRACT**

S & W Contracting Co., Inc.	\$341,020.00
Stansell Electric Company, Inc.	\$365,359.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

GRUNDY COUNTY (Contract No. CNW324 Call 020)

HSIP/PHSIP-3100(24),31945-3467-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

---

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$166,011.50
Volunteer Paving, LLC	\$189,271.41
LU, Inc.	\$192,976.95

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
		<b>1.000 LS</b>	
	Superior Traffic Control, LLC	\$7,000.0000	\$7,000.00
	Volunteer Paving, LLC	\$5,000.0000	\$5,000.00
	LU, Inc.	\$2,750.0000	\$2,750.00
<b>713-02.14</b>	<b>FLEXIBLE DELINEATOR (WHITE)</b>		
		<b>225.000 EACH</b>	
	Superior Traffic Control, LLC	\$36.0000	\$8,100.00
	Volunteer Paving, LLC	\$61.2500	\$13,781.25
	LU, Inc.	\$61.2500	\$13,781.25
<b>713-02.20</b>	<b>ROADSIDE OBSTACLE DELINEATION</b>		
		<b>152.000 S.F.</b>	
	Superior Traffic Control, LLC	\$24.0000	\$3,648.00
	Volunteer Paving, LLC	\$30.5000	\$4,636.00
	LU, Inc.	\$30.5000	\$4,636.00
<b>713-02.21</b>	<b>SIGN POST DELINEATION ENHANCEMENT</b>		
		<b>1,212.000 L.F.</b>	
	Superior Traffic Control, LLC	\$5.1500	\$6,241.80
	Volunteer Paving, LLC	\$7.2500	\$8,787.00
	LU, Inc.	\$7.2500	\$8,787.00
<b>713-11.01</b>	<b>"U" SECTION STEEL POSTS</b>		
		<b>1,014.000 LB.</b>	
	Superior Traffic Control, LLC	\$5.3000	\$5,374.20
	Volunteer Paving, LLC	\$6.2400	\$6,327.36
	LU, Inc.	\$6.2400	\$6,327.36
<b>713-11.02</b>	<b>PERFORATED/KNOCKOUT SQUARE TUBE POST</b>		
		<b>3,685.000 LB.</b>	
	Superior Traffic Control, LLC	\$6.2500	\$23,031.25
	Volunteer Paving, LLC	\$7.0000	\$25,795.00
	LU, Inc.	\$7.0000	\$25,795.00
<b>713-13.02</b>	<b>FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>		
		<b>566.000 S.F.</b>	
	Superior Traffic Control, LLC	\$13.2000	\$7,471.20
	Volunteer Paving, LLC	\$15.5000	\$8,773.00
	LU, Inc.	\$15.5000	\$8,773.00
<b>713-13.03</b>	<b>FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>		
		<b>454.000 S.F.</b>	
	Superior Traffic Control, LLC	\$14.4500	\$6,560.30
	Volunteer Paving, LLC	\$16.7000	\$7,581.80
	LU, Inc.	\$16.7000	\$7,581.80

		UNIT PRICE	EXTENSION
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>31.000 EACH</b>		
Superior Traffic Control, LLC		\$35.0000	\$1,085.00
Volunteer Paving, LLC		\$50.0000	\$1,550.00
LU, Inc.		\$50.0000	\$1,550.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>444.000 EACH</b>		
Superior Traffic Control, LLC		\$46.0000	\$20,424.00
Volunteer Paving, LLC		\$48.0000	\$21,312.00
LU, Inc.		\$48.4800	\$21,525.12
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>157.000 L.F.</b>		
Superior Traffic Control, LLC		\$12.5000	\$1,962.50
Volunteer Paving, LLC		\$20.0000	\$3,140.00
LU, Inc.		\$20.2000	\$3,171.40
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>			
	<b>26.920 L.M.</b>		
Superior Traffic Control, LLC		\$2,575.0000	\$69,319.00
Volunteer Paving, LLC		\$2,400.0000	\$64,608.00
LU, Inc.		\$2,878.5000	\$77,489.22
<b>716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)</b>			
	<b>1,995.000 L.F.</b>		
Superior Traffic Control, LLC		\$1.1500	\$2,294.25
Volunteer Paving, LLC		\$4.0000	\$7,980.00
LU, Inc.		\$4.0400	\$8,059.80
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$3,500.0000	\$3,500.00
Volunteer Paving, LLC		\$10,000.0000	\$10,000.00
LU, Inc.		\$2,750.0000	\$2,750.00

**SUB-TOTAL ROADWAY**

Superior Traffic Control, LLC	\$166,011.50
Volunteer Paving, LLC	\$189,271.41
LU, Inc.	\$192,976.95

**TOTAL CONTRACT**

Superior Traffic Control, LLC	\$166,011.50
Volunteer Paving, LLC	\$189,271.41
LU, Inc.	\$192,976.95

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

HARDIN COUNTY (Contract No. CNW308 Call 021)

36S015-M3-002

THE REPAIR OF THE BRIDGE ON U.S. 64 (S.R. 15) OVER THE TENNESSEE RIVER (L.M. 6.29).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2023

---

	TOTAL CONTRACT
Jones Bros. Contractors, LLC	\$2,619,683.00
Thomson & Thomson, Inc.	\$3,172,351.00
Dement Construction Company, LLC	\$3,860,623.50

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>400.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$8.0000	\$3,200.00
Thomson & Thomson, Inc.		\$11.0000	\$4,400.00
Dement Construction Company, LLC		\$8.0000	\$3,200.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>3.000 TON</b>		
Jones Bros. Contractors, LLC		\$900.0000	\$2,700.00
Thomson & Thomson, Inc.		\$1,000.0000	\$3,000.00
Dement Construction Company, LLC		\$1,000.0000	\$3,000.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>1,575.000 TON</b>		
Jones Bros. Contractors, LLC		\$205.0000	\$322,875.00
Thomson & Thomson, Inc.		\$163.0800	\$256,851.00
Dement Construction Company, LLC		\$158.0000	\$248,850.00
<b>411-01.11 ACS MIX(PG64-22) GRADING E RDWY</b>			
	<b>1,510.000 TON</b>		
Jones Bros. Contractors, LLC		\$195.0000	\$294,450.00
Thomson & Thomson, Inc.		\$158.0000	\$238,580.00
Dement Construction Company, LLC		\$158.0000	\$238,580.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>990.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$28.7500	\$28,462.50
Thomson & Thomson, Inc.		\$25.0000	\$24,750.00
Dement Construction Company, LLC		\$25.0000	\$24,750.00
<b>705-04.50 PORTABLE BARRIER RAIL DELINEATOR</b>			
	<b>302.000 EACH</b>		
Jones Bros. Contractors, LLC		\$10.0000	\$3,020.00
Thomson & Thomson, Inc.		\$26.0000	\$7,852.00
Dement Construction Company, LLC		\$10.0000	\$3,020.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$25,000.0000	\$25,000.00
Thomson & Thomson, Inc.		\$200,000.0000	\$200,000.00
Dement Construction Company, LLC		\$400,000.0000	\$400,000.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>3,500.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$50.0000	\$175,000.00
Thomson & Thomson, Inc.		\$42.0000	\$147,000.00
Dement Construction Company, LLC		\$80.0000	\$280,000.00

		UNIT PRICE	EXTENSION
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$8,600.0000	\$17,200.00
Thomson & Thomson, Inc.		\$4,000.0000	\$8,000.00
Dement Construction Company, LLC		\$8,600.0000	\$17,200.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>396.000 EACH</b>		
Jones Bros. Contractors, LLC		\$30.0000	\$11,880.00
Thomson & Thomson, Inc.		\$33.0000	\$13,068.00
Dement Construction Company, LLC		\$30.0000	\$11,880.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>830.000 S.F.</b>		
Jones Bros. Contractors, LLC		\$7.2500	\$6,017.50
Thomson & Thomson, Inc.		\$7.0000	\$5,810.00
Dement Construction Company, LLC		\$7.2500	\$6,017.50
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>140.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$11.0000	\$1,540.00
Thomson & Thomson, Inc.		\$13.5000	\$1,890.00
Dement Construction Company, LLC		\$11.0000	\$1,540.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>1.000 EACH</b>		
Jones Bros. Contractors, LLC		\$895.0000	\$895.00
Thomson & Thomson, Inc.		\$1,000.0000	\$1,000.00
Dement Construction Company, LLC		\$895.0000	\$895.00
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>6,970.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$6.5000	\$45,305.00
Thomson & Thomson, Inc.		\$6.5000	\$45,305.00
Dement Construction Company, LLC		\$4.0000	\$27,880.00
<b>712-09.08 REMOVABLE PAVEMENT MARKING (6" line)</b>			
	<b>33,030.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$5.5000	\$181,665.00
Thomson & Thomson, Inc.		\$5.5000	\$181,665.00
Dement Construction Company, LLC		\$3.0000	\$99,090.00
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>271.000 EACH</b>		
Jones Bros. Contractors, LLC		\$60.0000	\$16,260.00
Thomson & Thomson, Inc.		\$38.0000	\$10,298.00
Dement Construction Company, LLC		\$60.0000	\$16,260.00

		UNIT PRICE	EXTENSION
<b>713-02.15 FLEXIBLE DELINEATOR (YELLOW)</b>	<b>346.000 EACH</b>		
Jones Bros. Contractors, LLC		\$60.0000	\$20,760.00
Thomson & Thomson, Inc.		\$38.0000	\$13,148.00
Dement Construction Company, LLC		\$60.0000	\$20,760.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>	<b>2.000 EACH</b>		
Jones Bros. Contractors, LLC		\$5,900.0000	\$11,800.00
Thomson & Thomson, Inc.		\$8,500.0000	\$17,000.00
Dement Construction Company, LLC		\$5,900.0000	\$11,800.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>	<b>3.700 L.M.</b>		
Jones Bros. Contractors, LLC		\$9,500.0000	\$35,150.00
Thomson & Thomson, Inc.		\$9,500.0000	\$35,150.00
Dement Construction Company, LLC		\$11,950.0000	\$44,215.00
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$130,000.0000	\$130,000.00
Thomson & Thomson, Inc.		\$300,000.0000	\$300,000.00
Dement Construction Company, LLC		\$190,000.0000	\$190,000.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>	<b>6.000 M.G.</b>		
Jones Bros. Contractors, LLC		\$50.0000	\$300.00
Thomson & Thomson, Inc.		\$40.0000	\$240.00
Dement Construction Company, LLC		\$50.0000	\$300.00
<b>803-01 SODDING (NEW SOD)</b>	<b>300.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$10.0000	\$3,000.00
Thomson & Thomson, Inc.		\$10.0000	\$3,000.00
Dement Construction Company, LLC		\$10.0000	\$3,000.00
<b>502-01.02 CLEANING JOINTS</b>	<b>248.000 L.F.</b>		
Jones Bros. Contractors, LLC		\$5.0000	\$1,240.00
Thomson & Thomson, Inc.		\$7.0000	\$1,736.00
Dement Construction Company, LLC		\$15.0000	\$3,720.00
<b>602-01 STRUCTURAL STEEL</b>	<b>9,582.000 LB.</b>		
Jones Bros. Contractors, LLC		\$11.5000	\$110,193.00
Thomson & Thomson, Inc.		\$44.0000	\$421,608.00
Dement Construction Company, LLC		\$63.0000	\$603,666.00

		UNIT PRICE	EXTENSION
<b>604-10.14 REMOVE EXISTING WEARING SURFACE</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$181,770.0000	\$181,770.00
Thomson & Thomson, Inc.		\$235,000.0000	\$235,000.00
Dement Construction Company, LLC		\$500,000.0000	\$500,000.00
<b>604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)</b>			
	<b>1,600.000 S.Y.</b>		
Jones Bros. Contractors, LLC		\$350.0000	\$560,000.00
Thomson & Thomson, Inc.		\$260.0000	\$416,000.00
Dement Construction Company, LLC		\$270.0000	\$432,000.00
<b>604-10.91 MISCELLANEOUS BRIDGE ITEMS (Description)</b>			
	<b>1.000 LS</b>		
Jones Bros. Contractors, LLC		\$430,000.0000	\$430,000.00
Thomson & Thomson, Inc.		\$580,000.0000	\$580,000.00
Dement Construction Company, LLC		\$669,000.0000	\$669,000.00

**SUB-TOTAL BRIDGE**

Jones Bros. Contractors, LLC	\$2,619,683.00
Thomson & Thomson, Inc.	\$3,172,351.00
Dement Construction Company, LLC	\$3,860,623.50

**TOTAL CONTRACT**

Jones Bros. Contractors, LLC	\$2,619,683.00
Thomson & Thomson, Inc.	\$3,172,351.00
Dement Construction Company, LLC	\$3,860,623.50

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

HAYWOOD COUNTY (Contract No. CNW322 Call 023)

NH-SIP-I-40-1(364),38001-3198-44

THE GRADING, DRAINAGE AND PAVING ON I-40 AT THE U.S. 70 (S.R. 1) ENTRANCE AND EXIT RAMPS (EXIT 66).

PROJECT LENGTH - 0.936 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2023

DBE GOAL 8.50%

---

	TOTAL CONTRACT
Ford Construction Company	\$3,538,808.30
Jones Bros. Contractors, LLC	\$3,938,972.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
			<b>1.000 LS</b>
	Ford Construction Company	\$120,000.0000	\$120,000.00
	Jones Bros. Contractors, LLC	\$150,000.0000	\$150,000.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
			<b>1.000 LS</b>
	Ford Construction Company	\$50,000.0000	\$50,000.00
	Jones Bros. Contractors, LLC	\$1.0000	\$1.00
<b>202-01</b>	<b>REMOVAL OF STRUCTURES AND OBSTRUCTIONS</b>		
			<b>1.000 LS</b>
	Ford Construction Company	\$61,000.0000	\$61,000.00
	Jones Bros. Contractors, LLC	\$10,000.0000	\$10,000.00
<b>202-03.01</b>	<b>REMOVAL OF ASPHALT PAVEMENT</b>		
			<b>4,320.000 S.Y.</b>
	Ford Construction Company	\$9.0000	\$38,880.00
	Jones Bros. Contractors, LLC	\$12.0000	\$51,840.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
			<b>9,011.000 C.Y.</b>
	Ford Construction Company	\$16.0000	\$144,176.00
	Jones Bros. Contractors, LLC	\$20.0000	\$180,220.00
<b>203-03</b>	<b>BORROW EXCAVATION (UNCLASSIFIED)</b>		
			<b>3,486.000 C.Y.</b>
	Ford Construction Company	\$28.0000	\$97,608.00
	Jones Bros. Contractors, LLC	\$20.0000	\$69,720.00
<b>203-04</b>	<b>PLACING AND SPREADING TOPSOIL</b>		
			<b>3,514.000 C.Y.</b>
	Ford Construction Company	\$6.0000	\$21,084.00
	Jones Bros. Contractors, LLC	\$10.0000	\$35,140.00
<b>203-06</b>	<b>WATER</b>		
			<b>200.000 M.G.</b>
	Ford Construction Company	\$35.0000	\$7,000.00
	Jones Bros. Contractors, LLC	\$10.0000	\$2,000.00
<b>203-07</b>	<b>FURNISHING &amp; SPREADING TOPSOIL</b>		
			<b>3,263.000 C.Y.</b>
	Ford Construction Company	\$1.0000	\$3,263.00
	Jones Bros. Contractors, LLC	\$25.0000	\$81,575.00
<b>204-01</b>	<b>CULVERT EXCAVATION (UNCLASSIFIED)</b>		
			<b>8.000 C.Y.</b>
	Ford Construction Company	\$23.0000	\$184.00
	Jones Bros. Contractors, LLC	\$160.0000	\$1,280.00

		UNIT PRICE	EXTENSION
<b>204-08 FOUNDATION FILL MATERIAL</b>			
	<b>18.000 C.Y.</b>		
Ford Construction Company		\$93.0000	\$1,674.00
Jones Bros. Contractors, LLC		\$215.0000	\$3,870.00
<b>204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)</b>			
	<b>58.000 C.Y.</b>		
Ford Construction Company		\$400.0000	\$23,200.00
Jones Bros. Contractors, LLC		\$450.0000	\$26,100.00
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>2.100 L.M.</b>		
Ford Construction Company		\$1,000.0000	\$2,100.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$5,250.00
<b>209-03.23 FILTER SOCK (24 INCH)</b>			
	<b>1,400.000 L.F.</b>		
Ford Construction Company		\$10.0000	\$14,000.00
Jones Bros. Contractors, LLC		\$10.0000	\$14,000.00
<b>209-05 SEDIMENT REMOVAL</b>			
	<b>173.000 C.Y.</b>		
Ford Construction Company		\$11.0000	\$1,903.00
Jones Bros. Contractors, LLC		\$20.0000	\$3,460.00
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>1,030.000 L.F.</b>		
Ford Construction Company		\$5.0000	\$5,150.00
Jones Bros. Contractors, LLC		\$6.0000	\$6,180.00
<b>209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)</b>			
	<b>570.000 L.F.</b>		
Ford Construction Company		\$2.0000	\$1,140.00
Jones Bros. Contractors, LLC		\$2.0000	\$1,140.00
<b>209-08.07 ROCK CHECK DAM</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$900.0000	\$1,800.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$2,000.00
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>7.000 EACH</b>		
Ford Construction Company		\$1,000.0000	\$7,000.00
Jones Bros. Contractors, LLC		\$1,100.0000	\$7,700.00
<b>209-09.01 SANDBAGS</b>			
	<b>250.000 BAG</b>		
Ford Construction Company		\$5.0000	\$1,250.00
Jones Bros. Contractors, LLC		\$10.0000	\$2,500.00

		UNIT PRICE	EXTENSION
<b>209-09.04 SEDIMENT FILTER BAG(15' X 10')</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$600.0000	\$1,200.00
Jones Bros. Contractors, LLC		\$650.0000	\$1,300.00
<b>209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)</b>			
	<b>10.000 S.Y.</b>		
Ford Construction Company		\$2.5000	\$25.00
Jones Bros. Contractors, LLC		\$25.0000	\$250.00
<b>209-20.04 POLYETHYLENE SHEETING (10 MIL.)</b>			
	<b>10.000 S.Y.</b>		
Ford Construction Company		\$4.0000	\$40.00
Jones Bros. Contractors, LLC		\$25.0000	\$250.00
<b>209-40.33 CATCH BASIN PROTECTION (TYPE D)</b>			
	<b>4.000 EACH</b>		
Ford Construction Company		\$450.0000	\$1,800.00
Jones Bros. Contractors, LLC		\$400.0000	\$1,600.00
<b>303-01.01 GRANULAR BACKFILL (ROADWAY)</b>			
	<b>480.000 TON</b>		
Ford Construction Company		\$54.0000	\$25,920.00
Jones Bros. Contractors, LLC		\$50.0000	\$24,000.00
<b>303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (SEE PLANS)</b>			
	<b>7,518.000 TON</b>		
Ford Construction Company		\$50.0000	\$375,900.00
Jones Bros. Contractors, LLC		\$45.0000	\$338,310.00
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>23.000 TON</b>		
Ford Construction Company		\$60.0000	\$1,380.00
Jones Bros. Contractors, LLC		\$75.0000	\$1,725.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>730.000 TON</b>		
Ford Construction Company		\$134.0000	\$97,820.00
Jones Bros. Contractors, LLC		\$150.0000	\$109,500.00
<b>307-01.22 ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S</b>			
	<b>210.000 TON</b>		
Ford Construction Company		\$190.0000	\$39,900.00
Jones Bros. Contractors, LLC		\$215.0000	\$45,150.00
<b>307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A</b>			
	<b>1,470.000 TON</b>		
Ford Construction Company		\$140.0000	\$205,800.00
Jones Bros. Contractors, LLC		\$160.0000	\$235,200.00

		UNIT PRICE	EXTENSION
<b>307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2</b>			
	<b>490.000 TON</b>		
Ford Construction Company		\$165.0000	\$80,850.00
Jones Bros. Contractors, LLC		\$185.0000	\$90,650.00
<b>307-03.10 ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS</b>			
	<b>440.000 TON</b>		
Ford Construction Company		\$215.0000	\$94,600.00
Jones Bros. Contractors, LLC		\$240.0000	\$105,600.00
<b>309-01.01 MINERAL AGGREGATE (A-CBC)</b>			
	<b>1,290.000 TON</b>		
Ford Construction Company		\$49.0000	\$63,210.00
Jones Bros. Contractors, LLC		\$55.0000	\$70,950.00
<b>309-01.02 PORTLAND CEMENT (A-CBC)</b>			
	<b>62.000 TON</b>		
Ford Construction Company		\$750.0000	\$46,500.00
Jones Bros. Contractors, LLC		\$500.0000	\$31,000.00
<b>309-02 BITUMINOUS MATERIAL (A-CBC)</b>			
	<b>4.000 TON</b>		
Ford Construction Company		\$1,200.0000	\$4,800.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$4,000.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>14.000 TON</b>		
Ford Construction Company		\$800.0000	\$11,200.00
Jones Bros. Contractors, LLC		\$900.0000	\$12,600.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>44.000 TON</b>		
Ford Construction Company		\$20.0000	\$880.00
Jones Bros. Contractors, LLC		\$20.0000	\$880.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>20.000 TON</b>		
Ford Construction Company		\$900.0000	\$18,000.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$20,000.00
<b>407-20.05 SAW CUTTING ASPHALT PAVEMENT</b>			
	<b>4,500.000 L.F.</b>		
Ford Construction Company		\$3.0000	\$13,500.00
Jones Bros. Contractors, LLC		\$8.0000	\$36,000.00
<b>411-03.10 ACS MIX(PG76-22) GRADING D</b>			
	<b>307.000 TON</b>		
Ford Construction Company		\$184.0000	\$56,488.00
Jones Bros. Contractors, LLC		\$205.0000	\$62,935.00

		UNIT PRICE	EXTENSION
<b>411-03.23 ACS MIX (PG76-22) OGFC</b>			
	<b>749.000 TON</b>		
Ford Construction Company		\$250.0000	\$187,250.00
Jones Bros. Contractors, LLC		\$280.0000	\$209,720.00
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>3.000 L.M.</b>		
Ford Construction Company		\$1,675.0000	\$5,025.00
Jones Bros. Contractors, LLC		\$1,675.0000	\$5,025.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>8,960.000 S.Y.</b>		
Ford Construction Company		\$11.0000	\$98,560.00
Jones Bros. Contractors, LLC		\$10.0000	\$89,600.00
<b>604-01.01 CLASS A CONCRETE (ROADWAY)</b>			
	<b>109.000 C.Y.</b>		
Ford Construction Company		\$1,800.0000	\$196,200.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$163,500.00
<b>604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)</b>			
	<b>18,962.000 LB.</b>		
Ford Construction Company		\$2.1500	\$40,768.30
Jones Bros. Contractors, LLC		\$2.0000	\$37,924.00
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>749.000 L.F.</b>		
Ford Construction Company		\$94.0000	\$70,406.00
Jones Bros. Contractors, LLC		\$75.0000	\$56,175.00
<b>607-03.30 18" PIPE CULVERT</b>			
	<b>128.000 L.F.</b>		
Ford Construction Company		\$84.0000	\$10,752.00
Jones Bros. Contractors, LLC		\$75.0000	\$9,600.00
<b>607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>12.000 L.F.</b>		
Ford Construction Company		\$188.0000	\$2,256.00
Jones Bros. Contractors, LLC		\$275.0000	\$3,300.00
<b>611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$3,000.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$5,500.0000	\$11,000.00
<b>611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$4,800.0000	\$4,800.00
Jones Bros. Contractors, LLC		\$6,500.0000	\$6,500.00

		UNIT PRICE	EXTENSION
<b>611-07.64 36IN ENDWALL (CROSS DRAIN) 4:1</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$7,100.0000	\$7,100.00
Jones Bros. Contractors, LLC		\$10,500.0000	\$10,500.00
<b>611-38.01 CATCH BASINS, TYPE 38, 0' - 4' DEPTH</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$7,400.0000	\$14,800.00
Jones Bros. Contractors, LLC		\$6,500.0000	\$13,000.00
<b>611-38.02 CATCH BASINS, TYPE 38, &gt; 4' - 8' DEPTH</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$7,750.0000	\$7,750.00
Jones Bros. Contractors, LLC		\$6,800.0000	\$6,800.00
<b>621-03.01 15" TEMPORARY DRAINAGE PIPE</b>			
	<b>96.000 L.F.</b>		
Ford Construction Company		\$81.0000	\$7,776.00
Jones Bros. Contractors, LLC		\$45.0000	\$4,320.00
<b>621-03.03 24" TEMPORARY DRAINAGE PIPE</b>			
	<b>112.000 L.F.</b>		
Ford Construction Company		\$112.0000	\$12,544.00
Jones Bros. Contractors, LLC		\$65.0000	\$7,280.00
<b>621-03.05 36" TEMPORARY DRAINAGE PIPE</b>			
	<b>84.000 L.F.</b>		
Ford Construction Company		\$168.0000	\$14,112.00
Jones Bros. Contractors, LLC		\$125.0000	\$10,500.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>410.000 L.F.</b>		
Ford Construction Company		\$32.0000	\$13,120.00
Jones Bros. Contractors, LLC		\$32.0000	\$13,120.00
<b>705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL-3</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$1,375.0000	\$2,750.00
Jones Bros. Contractors, LLC		\$1,375.0000	\$2,750.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$3,150.0000	\$6,300.00
Jones Bros. Contractors, LLC		\$3,150.0000	\$6,300.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>283.000 L.F.</b>		
Ford Construction Company		\$6.0000	\$1,698.00
Jones Bros. Contractors, LLC		\$3.0000	\$849.00

		UNIT PRICE	EXTENSION
<b>707-03.01 STOCK FENCE</b>			
	<b>860.000 L.F.</b>		
Ford Construction Company		\$11.0000	\$9,460.00
Jones Bros. Contractors, LLC		\$11.0000	\$9,460.00
<b>707-03.02 END, BRACED LINE, CORNER POST ASSEMBLY(STOCK FENCE)</b>			
	<b>8.000 EACH</b>		
Ford Construction Company		\$230.0000	\$1,840.00
Jones Bros. Contractors, LLC		\$230.0000	\$1,840.00
<b>707-06.01 REMOVAL OF FENCE (STOCK R.O.W. FENCE)</b>			
	<b>905.000 L.F.</b>		
Ford Construction Company		\$4.0000	\$3,620.00
Jones Bros. Contractors, LLC		\$5.0000	\$4,525.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>750.000 L.F.</b>		
Ford Construction Company		\$2.0000	\$1,500.00
Jones Bros. Contractors, LLC		\$2.0000	\$1,500.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>410.000 TON</b>		
Ford Construction Company		\$57.0000	\$23,370.00
Jones Bros. Contractors, LLC		\$75.0000	\$30,750.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>266.000 TON</b>		
Ford Construction Company		\$57.0000	\$15,162.00
Jones Bros. Contractors, LLC		\$75.0000	\$19,950.00
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>			
	<b>195.000 TON</b>		
Ford Construction Company		\$57.0000	\$11,115.00
Jones Bros. Contractors, LLC		\$75.0000	\$14,625.00
<b>710-02 AGGREGATE UNDERDRAINS (WITH PIPE)</b>			
	<b>4,320.000 L.F.</b>		
Ford Construction Company		\$12.0000	\$51,840.00
Jones Bros. Contractors, LLC		\$12.0000	\$51,840.00
<b>710-05 LATERAL UNDERDRAIN</b>			
	<b>308.000 L.F.</b>		
Ford Construction Company		\$10.0000	\$3,080.00
Jones Bros. Contractors, LLC		\$10.0000	\$3,080.00
<b>710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)</b>			
	<b>22.000 EACH</b>		
Ford Construction Company		\$1,100.0000	\$24,200.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$22,000.00

		UNIT PRICE	EXTENSION
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$47,000.0000	\$47,000.00
Jones Bros. Contractors, LLC		\$175,000.0000	\$175,000.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>4,760.000 L.F.</b>		
Ford Construction Company		\$33.0000	\$157,080.00
Jones Bros. Contractors, LLC		\$45.0000	\$214,200.00
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
	<b>4.000 EACH</b>		
Ford Construction Company		\$8,450.0000	\$33,800.00
Jones Bros. Contractors, LLC		\$15,000.0000	\$60,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>210.000 EACH</b>		
Ford Construction Company		\$32.0000	\$6,720.00
Jones Bros. Contractors, LLC		\$35.0000	\$7,350.00
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>240.000 EACH</b>		
Ford Construction Company		\$10.0000	\$2,400.00
Jones Bros. Contractors, LLC		\$15.0000	\$3,600.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>70.000 EACH</b>		
Ford Construction Company		\$25.0000	\$1,750.00
Jones Bros. Contractors, LLC		\$25.0000	\$1,750.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>900.000 S.F.</b>		
Ford Construction Company		\$7.3500	\$6,615.00
Jones Bros. Contractors, LLC		\$8.0000	\$7,200.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$895.0000	\$1,790.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$3,000.00
<b>712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY</b>			
	<b>4.000 EACH</b>		
Ford Construction Company		\$3,500.0000	\$14,000.00
Jones Bros. Contractors, LLC		\$4,000.0000	\$16,000.00
<b>712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR</b>			
	<b>200.000 HOUR</b>		
Ford Construction Company		\$106.2500	\$21,250.00
Jones Bros. Contractors, LLC		\$135.0000	\$27,000.00

		UNIT PRICE	EXTENSION
<b>712-09.08 REMOVABLE PAVEMENT MARKING (6" line)</b>			
	<b>31,800.000 L.F.</b>		
Ford Construction Company		\$2.0000	\$63,600.00
Jones Bros. Contractors, LLC		\$7.0000	\$222,600.00
<b>713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>1.000 C.Y.</b>		
Ford Construction Company		\$1,500.0000	\$1,500.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$1,500.00
<b>713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>61.000 LB.</b>		
Ford Construction Company		\$5.5000	\$335.50
Jones Bros. Contractors, LLC		\$5.5000	\$335.50
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>375.000 EACH</b>		
Ford Construction Company		\$45.0000	\$16,875.00
Jones Bros. Contractors, LLC		\$50.0000	\$18,750.00
<b>713-04.02 STEEL I-BEAMS &amp; W-F BEAMS FOR SIGN SUPPORTS</b>			
	<b>852.000 LB.</b>		
Ford Construction Company		\$6.5000	\$5,538.00
Jones Bros. Contractors, LLC		\$7.0000	\$5,964.00
<b>713-06 STEEL I-BEAMS &amp; WF-BEAMS(BREAKAWAY) SIGN SUPPORT</b>			
	<b>75.000 LB.</b>		
Ford Construction Company		\$6.5000	\$487.50
Jones Bros. Contractors, LLC		\$7.0000	\$525.00
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>128.000 LB.</b>		
Ford Construction Company		\$6.0000	\$768.00
Jones Bros. Contractors, LLC		\$7.0000	\$896.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>262.000 LB.</b>		
Ford Construction Company		\$6.2500	\$1,637.50
Jones Bros. Contractors, LLC		\$7.0000	\$1,834.00
<b>713-11.22 U POST SLIP BASE</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$400.0000	\$800.00
Jones Bros. Contractors, LLC		\$400.0000	\$800.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>3.000 S.F.</b>		
Ford Construction Company		\$22.0000	\$66.00
Jones Bros. Contractors, LLC		\$22.0000	\$66.00

		UNIT PRICE	EXTENSION
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>23.000 S.F.</b>		
Ford Construction Company		\$24.0000	\$552.00
Jones Bros. Contractors, LLC		\$25.0000	\$575.00
<b>713-14 EXTRUDED ALUMINUM PANEL SIGNS</b>			
	<b>251.000 S.F.</b>		
Ford Construction Company		\$32.0000	\$8,032.00
Jones Bros. Contractors, LLC		\$35.0000	\$8,785.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$6,000.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$10,000.0000	\$10,000.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$5,900.0000	\$11,800.00
Jones Bros. Contractors, LLC		\$10,000.0000	\$20,000.00
<b>716-01.06 TEMPORARY RAISED PAVEMENT MARKER,WHITE</b>			
	<b>61.000 EACH</b>		
Ford Construction Company		\$24.0000	\$1,464.00
Jones Bros. Contractors, LLC		\$24.0000	\$1,464.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>160.000 EACH</b>		
Ford Construction Company		\$50.0000	\$8,000.00
Jones Bros. Contractors, LLC		\$50.0000	\$8,000.00
<b>716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>61.000 EACH</b>		
Ford Construction Company		\$25.0000	\$1,525.00
Jones Bros. Contractors, LLC		\$25.0000	\$1,525.00
<b>716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>			
	<b>154.000 L.F.</b>		
Ford Construction Company		\$22.0000	\$3,388.00
Jones Bros. Contractors, LLC		\$22.0000	\$3,388.00
<b>716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>6.000 L.M.</b>		
Ford Construction Company		\$5,250.0000	\$31,500.00
Jones Bros. Contractors, LLC		\$5,250.0000	\$31,500.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>5.500 L.M.</b>		
Ford Construction Company		\$9,200.0000	\$50,600.00
Jones Bros. Contractors, LLC		\$9,200.0000	\$50,600.00

		UNIT PRICE	EXTENSION
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>			
	<b>1,111.000 L.F.</b>		
Ford Construction Company		\$4.0000	\$4,444.00
Jones Bros. Contractors, LLC		\$4.0000	\$4,444.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$262,000.0000	\$262,000.00
Jones Bros. Contractors, LLC		\$189,000.0000	\$189,000.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>934.000 S.Y.</b>		
Ford Construction Company		\$5.0000	\$4,670.00
Jones Bros. Contractors, LLC		\$5.0000	\$4,670.00
<b>740-11.05 TEMPORARY SEDIMENT TUBE 24IN</b>			
	<b>10,620.000 L.F.</b>		
Ford Construction Company		\$5.0000	\$53,100.00
Jones Bros. Contractors, LLC		\$5.0000	\$53,100.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>366.000 UNIT</b>		
Ford Construction Company		\$22.5000	\$8,235.00
Jones Bros. Contractors, LLC		\$22.5000	\$8,235.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>444.000 M.G.</b>		
Ford Construction Company		\$1.0000	\$444.00
Jones Bros. Contractors, LLC		\$1.0000	\$444.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>40,665.000 S.Y.</b>		
Ford Construction Company		\$2.5000	\$101,662.50
Jones Bros. Contractors, LLC		\$2.5000	\$101,662.50

**SUB-TOTAL ROADWAY**

Ford Construction Company  
Jones Bros. Contractors, LLC

\$3,538,808.30  
\$3,938,972.00

**TOTAL CONTRACT**

Ford Construction Company  
Jones Bros. Contractors, LLC

\$3,538,808.30  
\$3,938,972.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

HUMPHREYS COUNTY (Contract No. CNW304 Call 024)

HSIP/PHSIP-4300(31),43946-3429-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

---

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$239,615.44
Volunteer Paving, LLC	\$299,260.44
LU, Inc.	\$327,115.95

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
			<b>1.000 LS</b>
	Superior Traffic Control, LLC	\$7,200.0000	\$7,200.00
	Volunteer Paving, LLC	\$5,000.0000	\$5,000.00
	LU, Inc.	\$2,500.0000	\$2,500.00
<b>713-02.21</b>	<b>SIGN POST DELINEATION ENHANCEMENT</b>		
			<b>446.000 L.F.</b>
	Superior Traffic Control, LLC	\$5.3500	\$2,386.10
	Volunteer Paving, LLC	\$6.6800	\$2,979.28
	LU, Inc.	\$6.6800	\$2,979.28
<b>713-11.01</b>	<b>"U" SECTION STEEL POSTS</b>		
			<b>3,528.000 LB.</b>
	Superior Traffic Control, LLC	\$5.1500	\$18,169.20
	Volunteer Paving, LLC	\$4.6500	\$16,405.20
	LU, Inc.	\$4.6500	\$16,405.20
<b>713-11.02</b>	<b>PERFORATED/KNOCKOUT SQUARE TUBE POST</b>		
			<b>3,180.000 LB.</b>
	Superior Traffic Control, LLC	\$6.2000	\$19,716.00
	Volunteer Paving, LLC	\$5.4200	\$17,235.60
	LU, Inc.	\$5.4200	\$17,235.60
<b>713-13.02</b>	<b>FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>		
			<b>354.900 S.F.</b>
	Superior Traffic Control, LLC	\$14.1500	\$5,021.84
	Volunteer Paving, LLC	\$14.1700	\$5,028.93
	LU, Inc.	\$14.1700	\$5,028.93
<b>713-13.03</b>	<b>FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>		
			<b>839.000 S.F.</b>
	Superior Traffic Control, LLC	\$15.4500	\$12,962.55
	Volunteer Paving, LLC	\$15.3700	\$12,895.43
	LU, Inc.	\$15.3700	\$12,895.43
<b>713-15.36</b>	<b>REMOVE SIGN, SUPPORT &amp; FOOTING</b>		
			<b>58.000 EACH</b>
	Superior Traffic Control, LLC	\$35.0000	\$2,030.00
	Volunteer Paving, LLC	\$50.0000	\$2,900.00
	LU, Inc.	\$50.0000	\$2,900.00
<b>716-01.21</b>	<b>SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>		
			<b>224.000 EACH</b>
	Superior Traffic Control, LLC	\$31.0000	\$6,944.00
	Volunteer Paving, LLC	\$55.0000	\$12,320.00
	LU, Inc.	\$55.5500	\$12,443.20

		UNIT PRICE	EXTENSION
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>85.000 L.F.</b>		
Superior Traffic Control, LLC		\$21.0000	\$1,785.00
Volunteer Paving, LLC		\$20.0000	\$1,700.00
LU, Inc.		\$20.2000	\$1,717.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>32.000 S.F.</b>		
Superior Traffic Control, LLC		\$31.0000	\$992.00
Volunteer Paving, LLC		\$30.0000	\$960.00
LU, Inc.		\$30.3000	\$969.60
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>78.300 L.M.</b>		
Superior Traffic Control, LLC		\$1,950.0000	\$152,685.00
Volunteer Paving, LLC		\$2,400.0000	\$187,920.00
LU, Inc.		\$2,878.5000	\$225,386.55
<b>716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)</b>			
	<b>5,979.000 L.F.</b>		
Superior Traffic Control, LLC		\$1.2500	\$7,473.75
Volunteer Paving, LLC		\$4.0000	\$23,916.00
LU, Inc.		\$4.0400	\$24,155.16
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$2,250.0000	\$2,250.00
Volunteer Paving, LLC		\$10,000.0000	\$10,000.00
LU, Inc.		\$2,500.0000	\$2,500.00

**SUB-TOTAL ROADWAY**

Superior Traffic Control, LLC	\$239,615.44
Volunteer Paving, LLC	\$299,260.44
LU, Inc.	\$327,115.95

**TOTAL CONTRACT**

Superior Traffic Control, LLC	\$239,615.44
Volunteer Paving, LLC	\$299,260.44
LU, Inc.	\$327,115.95

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

JACKSON COUNTY (Contract No. CNW338 Call 025)

PHSIP-85(47),44006-3211-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 85 FROM THE GAINESBORO CITY LIMITS (L.M. 15.57) TO BROWN STAFFORD CEMETERY LANE (L.M. 19.06).

PROJECT LENGTH - 3.490 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

DBE GOAL 9.00%

---

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$368,290.50
Vulcan Construction Materials, LLC	\$482,901.88

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>7,912.000 L.F.</b>		
Superior Traffic Control, LLC		\$4.0000	\$31,648.00
Vulcan Construction Materials, LLC		\$2.5500	\$20,175.60
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>4,839.000 L.F.</b>		
Superior Traffic Control, LLC		\$26.7500	\$129,443.25
Vulcan Construction Materials, LLC		\$37.5000	\$181,462.50
<b>705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3</b>			
	<b>6.000 EACH</b>		
Superior Traffic Control, LLC		\$995.0000	\$5,970.00
Vulcan Construction Materials, LLC		\$1,425.0000	\$8,550.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>5.000 EACH</b>		
Superior Traffic Control, LLC		\$3,000.0000	\$15,000.00
Vulcan Construction Materials, LLC		\$4,150.0000	\$20,750.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>250.000 L.F.</b>		
Superior Traffic Control, LLC		\$1.2500	\$312.50
Vulcan Construction Materials, LLC		\$1.2000	\$300.00
<b>706-06.03 RADIUS RAIL</b>			
	<b>521.000 L.F.</b>		
Superior Traffic Control, LLC		\$55.0000	\$28,655.00
Vulcan Construction Materials, LLC		\$41.5000	\$21,621.50
<b>706-10.26 ROUNDED END ELEMENT</b>			
	<b>6.000 EACH</b>		
Superior Traffic Control, LLC		\$100.0000	\$600.00
Vulcan Construction Materials, LLC		\$149.0000	\$894.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$4,000.0000	\$4,000.00
Vulcan Construction Materials, LLC		\$51,550.0000	\$51,550.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>960.000 L.F.</b>		
Superior Traffic Control, LLC		\$5.0000	\$4,800.00
Vulcan Construction Materials, LLC		\$7.2500	\$6,960.00
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>7.000 LB.</b>		
Superior Traffic Control, LLC		\$6.0000	\$42.00
Vulcan Construction Materials, LLC		\$4.4000	\$30.80

		UNIT PRICE	EXTENSION
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>3,483.000 LB.</b>		
Superior Traffic Control, LLC		\$6.0000	\$20,898.00
Vulcan Construction Materials, LLC		\$5.4000	\$18,808.20
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>493.500 S.F.</b>		
Superior Traffic Control, LLC		\$14.5000	\$7,155.75
Vulcan Construction Materials, LLC		\$28.2500	\$13,941.38
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>235.000 S.F.</b>		
Superior Traffic Control, LLC		\$15.0000	\$3,525.00
Vulcan Construction Materials, LLC		\$21.0000	\$4,935.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>386.000 EACH</b>		
Superior Traffic Control, LLC		\$52.0000	\$20,072.00
Vulcan Construction Materials, LLC		\$50.9000	\$19,647.40
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>109.000 L.F.</b>		
Superior Traffic Control, LLC		\$16.0000	\$1,744.00
Vulcan Construction Materials, LLC		\$17.0000	\$1,853.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>14.000 L.M.</b>		
Superior Traffic Control, LLC		\$6,600.0000	\$92,400.00
Vulcan Construction Materials, LLC		\$7,350.0000	\$102,900.00
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>210.000 L.F.</b>		
Superior Traffic Control, LLC		\$2.5000	\$525.00
Vulcan Construction Materials, LLC		\$2.2500	\$472.50
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$1,500.0000	\$1,500.00
Vulcan Construction Materials, LLC		\$8,050.0000	\$8,050.00

**SUB-TOTAL ROADWAY**

Superior Traffic Control, LLC	\$368,290.50
Vulcan Construction Materials, LLC	\$482,901.88

**TOTAL CONTRACT**

Superior Traffic Control, LLC	\$368,290.50
Vulcan Construction Materials, LLC	\$482,901.88

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

JEFFERSON COUNTY (Contract No. CNW318 Call 027)

HSIP/PHSIP-4500(32),45945-3495-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

DBE GOAL 7.50%

---

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$369,539.20
LU, Inc.	\$372,648.60

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>1.000 EACH</b>		
Superior Traffic Control, LLC		\$200.0000	\$200.00
LU, Inc.		\$200.0000	\$200.00
<b>705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT</b>			
	<b>3.000 EACH</b>		
Superior Traffic Control, LLC		\$1,650.0000	\$4,950.00
LU, Inc.		\$1,650.0000	\$4,950.00
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>4,200.000 L.F.</b>		
Superior Traffic Control, LLC		\$3.9500	\$16,590.00
LU, Inc.		\$3.6500	\$15,330.00
<b>705-04.24 GUARDRAIL END TERMINAL DELINEATION SHEETING</b>			
	<b>8.000 S.F.</b>		
Superior Traffic Control, LLC		\$50.0000	\$400.00
LU, Inc.		\$50.0000	\$400.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>300.000 L.F.</b>		
Superior Traffic Control, LLC		\$36.5000	\$10,950.00
LU, Inc.		\$36.5000	\$10,950.00
<b>705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>			
	<b>3.000 EACH</b>		
Superior Traffic Control, LLC		\$3,150.0000	\$9,450.00
LU, Inc.		\$3,150.0000	\$9,450.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>100.000 L.F.</b>		
Superior Traffic Control, LLC		\$3.0000	\$300.00
LU, Inc.		\$3.0000	\$300.00
<b>706-10.26 ROUNDED END ELEMENT</b>			
	<b>2.000 EACH</b>		
Superior Traffic Control, LLC		\$100.0000	\$200.00
LU, Inc.		\$100.0000	\$200.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$12,000.0000	\$12,000.00
LU, Inc.		\$2,750.0000	\$2,750.00
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>6.000 EACH</b>		
Superior Traffic Control, LLC		\$38.0000	\$228.00
LU, Inc.		\$60.5600	\$363.36

		UNIT PRICE	EXTENSION
<b>713-02.20 ROADSIDE OBSTACLE DELINEATION</b>			
	<b>103.000 S.F.</b>		
Superior Traffic Control, LLC		\$25.0000	\$2,575.00
LU, Inc.		\$28.9200	\$2,978.76
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>1,356.000 L.F.</b>		
Superior Traffic Control, LLC		\$5.2000	\$7,051.20
LU, Inc.		\$6.5600	\$8,895.36
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>2,438.000 LB.</b>		
Superior Traffic Control, LLC		\$5.4500	\$13,287.10
LU, Inc.		\$5.1000	\$12,433.80
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>8,378.000 LB.</b>		
Superior Traffic Control, LLC		\$6.3500	\$53,200.30
LU, Inc.		\$5.8700	\$49,178.86
<b>713-11.21 P POST SLIP BASE</b>			
	<b>4.000 EACH</b>		
Superior Traffic Control, LLC		\$490.0000	\$1,960.00
LU, Inc.		\$600.0000	\$2,400.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>1,041.000 S.F.</b>		
Superior Traffic Control, LLC		\$13.3500	\$13,897.35
LU, Inc.		\$13.9200	\$14,490.72
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>1,411.000 S.F.</b>		
Superior Traffic Control, LLC		\$14.7500	\$20,812.25
LU, Inc.		\$15.1200	\$21,334.32
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>208.000 EACH</b>		
Superior Traffic Control, LLC		\$35.0000	\$7,280.00
LU, Inc.		\$50.0000	\$10,400.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>64.000 S.Y.</b>		
Superior Traffic Control, LLC		\$22.0000	\$1,408.00
LU, Inc.		\$24.4800	\$1,566.72
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>560.000 L.F.</b>		
Superior Traffic Control, LLC		\$12.0000	\$6,720.00
LU, Inc.		\$12.2400	\$6,854.40

		UNIT PRICE	EXTENSION
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>6.000 EACH</b>		
Superior Traffic Control, LLC		\$200.0000	\$1,200.00
LU, Inc.		\$229.5000	\$1,377.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>69.300 L.M.</b>		
Superior Traffic Control, LLC		\$2,400.0000	\$166,320.00
LU, Inc.		\$2,550.0000	\$176,715.00
<b>716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)</b>			
	<b>6,510.000 L.F.</b>		
Superior Traffic Control, LLC		\$1.0000	\$6,510.00
LU, Inc.		\$1.5300	\$9,960.30
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$5,050.0000	\$5,050.00
LU, Inc.		\$3,350.0000	\$3,350.00
<b>730-26.07 FLASHING WARNING BEACON (RED)</b>			
	<b>2.000 EACH</b>		
Superior Traffic Control, LLC		\$3,500.0000	\$7,000.00
LU, Inc.		\$2,910.0000	\$5,820.00

**SUB-TOTAL ROADWAY**

Superior Traffic Control, LLC  
LU, Inc.

\$369,539.20  
\$372,648.60

**TOTAL CONTRACT**

Superior Traffic Control, LLC  
LU, Inc.

\$369,539.20  
\$372,648.60

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

JEFFERSON COUNTY (Contract No. CNW307 Call 028)

NH-SIP-I-40-8(182),45002-3152-44

THE GRADING, DRAINAGE AND PAVING AT THE I-40 REST AREA WESTBOUND RAMPS (L.M. 15.68).

PROJECT LENGTH - 0.776 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

DBE GOAL 8.50%

---

	TOTAL CONTRACT
Southern Constructors, Inc.	\$1,985,058.00
APAC-Atlantic, Inc.	\$2,585,207.80

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
			<b>1.000 LS</b>
	Southern Constructors, Inc.	\$35,000.0000	\$35,000.00
	APAC-Atlantic, Inc.	\$77,000.0000	\$77,000.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
			<b>1.000 LS</b>
	Southern Constructors, Inc.	\$110,000.0000	\$110,000.00
	APAC-Atlantic, Inc.	\$40,000.0000	\$40,000.00
<b>202-03</b>	<b>REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.</b>		
			<b>350.000 S.Y.</b>
	Southern Constructors, Inc.	\$50.0000	\$17,500.00
	APAC-Atlantic, Inc.	\$150.0000	\$52,500.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
			<b>1,742.000 C.Y.</b>
	Southern Constructors, Inc.	\$31.0000	\$54,002.00
	APAC-Atlantic, Inc.	\$72.0000	\$125,424.00
<b>203-03</b>	<b>BORROW EXCAVATION (UNCLASSIFIED)</b>		
			<b>1,121.000 C.Y.</b>
	Southern Constructors, Inc.	\$40.0000	\$44,840.00
	APAC-Atlantic, Inc.	\$95.0000	\$106,495.00
<b>203-04</b>	<b>PLACING AND SPREADING TOPSOIL</b>		
			<b>303.000 C.Y.</b>
	Southern Constructors, Inc.	\$30.0000	\$9,090.00
	APAC-Atlantic, Inc.	\$140.0000	\$42,420.00
<b>203-05</b>	<b>UNDERCUTTING</b>		
			<b>300.000 C.Y.</b>
	Southern Constructors, Inc.	\$60.0000	\$18,000.00
	APAC-Atlantic, Inc.	\$165.0000	\$49,500.00
<b>203-06</b>	<b>WATER</b>		
			<b>6.000 M.G.</b>
	Southern Constructors, Inc.	\$300.0000	\$1,800.00
	APAC-Atlantic, Inc.	\$100.0000	\$600.00
<b>204-08.01</b>	<b>BACKFILL MATERIAL (FLOWABLE FILL)</b>		
			<b>6.000 C.Y.</b>
	Southern Constructors, Inc.	\$900.0000	\$5,400.00
	APAC-Atlantic, Inc.	\$1,200.0000	\$7,200.00
<b>208-01.05</b>	<b>BROOMING &amp; DEGRASSING SHOULDERS</b>		
			<b>1.000 L.M.</b>
	Southern Constructors, Inc.	\$2,000.0000	\$2,000.00
	APAC-Atlantic, Inc.	\$2,500.0000	\$2,500.00



		UNIT PRICE	EXTENSION
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>4.000 TON</b>		
Southern Constructors, Inc.		\$1,200.0000	\$4,800.00
APAC-Atlantic, Inc.		\$1,350.0000	\$5,400.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>11.000 TON</b>		
Southern Constructors, Inc.		\$1,400.0000	\$15,400.00
APAC-Atlantic, Inc.		\$1,035.0000	\$11,385.00
<b>403-02.02 HOT APPLIED TACK COAT</b>			
	<b>0.100 TON</b>		
Southern Constructors, Inc.		\$41,000.0000	\$4,100.00
APAC-Atlantic, Inc.		\$60,000.0000	\$6,000.00
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>80.000 TON</b>		
Southern Constructors, Inc.		\$330.0000	\$26,400.00
APAC-Atlantic, Inc.		\$296.0000	\$23,680.00
<b>411-03.10 ACS MIX(PG76-22) GRADING D</b>			
	<b>301.000 TON</b>		
Southern Constructors, Inc.		\$240.0000	\$72,240.00
APAC-Atlantic, Inc.		\$250.0000	\$75,250.00
<b>411-03.23 ACS MIX (PG76-22) OGFC</b>			
	<b>670.000 TON</b>		
Southern Constructors, Inc.		\$228.0000	\$152,760.00
APAC-Atlantic, Inc.		\$250.0000	\$167,500.00
<b>411-03.28 ACS MIX (PG76-22) OGFC GRADING E SHOULDER</b>			
	<b>342.000 TON</b>		
Southern Constructors, Inc.		\$270.0000	\$92,340.00
APAC-Atlantic, Inc.		\$240.0000	\$82,080.00
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>2.000 L.M.</b>		
Southern Constructors, Inc.		\$1,500.0000	\$3,000.00
APAC-Atlantic, Inc.		\$1,800.0000	\$3,600.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>1,648.000 TON</b>		
Southern Constructors, Inc.		\$54.0000	\$88,992.00
APAC-Atlantic, Inc.		\$75.0000	\$123,600.00
<b>501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"</b>			
	<b>741.000 S.Y.</b>		
Southern Constructors, Inc.		\$195.0000	\$144,495.00
APAC-Atlantic, Inc.		\$300.0000	\$222,300.00

		UNIT PRICE	EXTENSION
<b>502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)</b>			
	<b>12.000 L.F.</b>		
Southern Constructors, Inc.		\$20.0000	\$240.00
APAC-Atlantic, Inc.		\$60.0000	\$720.00
<b>502-04.02 LOAD TRANSFER DOWELS</b>			
	<b>47.000 EACH</b>		
Southern Constructors, Inc.		\$60.0000	\$2,820.00
APAC-Atlantic, Inc.		\$225.0000	\$10,575.00
<b>502-04.03 TRANSVERSE TIE-BARS</b>			
	<b>564.000 EACH</b>		
Southern Constructors, Inc.		\$25.0000	\$14,100.00
APAC-Atlantic, Inc.		\$15.0000	\$8,460.00
<b>707-03.01 STOCK FENCE</b>			
	<b>450.000 L.F.</b>		
Southern Constructors, Inc.		\$17.0000	\$7,650.00
APAC-Atlantic, Inc.		\$13.0000	\$5,850.00
<b>707-03.02 END, BRACED LINE, CORNER POST ASSEMBLY(STOCK FENCE)</b>			
	<b>2.000 EACH</b>		
Southern Constructors, Inc.		\$550.0000	\$1,100.00
APAC-Atlantic, Inc.		\$380.0000	\$760.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>300.000 L.F.</b>		
Southern Constructors, Inc.		\$7.0000	\$2,100.00
APAC-Atlantic, Inc.		\$7.0000	\$2,100.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>200.000 TON</b>		
Southern Constructors, Inc.		\$55.0000	\$11,000.00
APAC-Atlantic, Inc.		\$140.0000	\$28,000.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>856.000 TON</b>		
Southern Constructors, Inc.		\$50.0000	\$42,800.00
APAC-Atlantic, Inc.		\$85.0000	\$72,760.00
<b>710-02 AGGREGATE UNDERDRAINS (WITH PIPE)</b>			
	<b>704.000 L.F.</b>		
Southern Constructors, Inc.		\$15.0000	\$10,560.00
APAC-Atlantic, Inc.		\$35.0000	\$24,640.00
<b>710-05 LATERAL UNDERDRAIN</b>			
	<b>108.000 L.F.</b>		
Southern Constructors, Inc.		\$20.0000	\$2,160.00
APAC-Atlantic, Inc.		\$59.0000	\$6,372.00

		UNIT PRICE	EXTENSION
<b>710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)</b>			
	<b>4.000 EACH</b>		
Southern Constructors, Inc.		\$6,500.0000	\$26,000.00
APAC-Atlantic, Inc.		\$1,800.0000	\$7,200.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Southern Constructors, Inc.		\$100,000.0000	\$100,000.00
APAC-Atlantic, Inc.		\$135,000.0000	\$135,000.00
<b>712-02.10 PORTABLE BARRIER RAIL (MASH TL-3)</b>			
	<b>3,400.000 L.F.</b>		
Southern Constructors, Inc.		\$56.0000	\$190,400.00
APAC-Atlantic, Inc.		\$65.0000	\$221,000.00
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
	<b>2.000 EACH</b>		
Southern Constructors, Inc.		\$6,500.0000	\$13,000.00
APAC-Atlantic, Inc.		\$7,000.0000	\$14,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>525.000 EACH</b>		
Southern Constructors, Inc.		\$35.0000	\$18,375.00
APAC-Atlantic, Inc.		\$31.0000	\$16,275.00
<b>712-04.10 TEMPORARY FLEXIBLE TUBULAR DELINEATOR</b>			
	<b>37.000 EACH</b>		
Southern Constructors, Inc.		\$50.0000	\$1,850.00
APAC-Atlantic, Inc.		\$70.0000	\$2,590.00
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>170.000 EACH</b>		
Southern Constructors, Inc.		\$25.0000	\$4,250.00
APAC-Atlantic, Inc.		\$18.0000	\$3,060.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>806.000 S.F.</b>		
Southern Constructors, Inc.		\$15.0000	\$12,090.00
APAC-Atlantic, Inc.		\$11.0000	\$8,866.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Southern Constructors, Inc.		\$5,000.0000	\$10,000.00
APAC-Atlantic, Inc.		\$1,350.0000	\$2,700.00
<b>712-08.08 SPEED FEEDBACK SIGN ASSEMBLY</b>			
	<b>2.000 EACH</b>		
Southern Constructors, Inc.		\$6,000.0000	\$12,000.00
APAC-Atlantic, Inc.		\$6,400.0000	\$12,800.00

		UNIT PRICE	EXTENSION
<b>712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Southern Constructors, Inc.		\$6,000.0000	\$6,000.00
APAC-Atlantic, Inc.		\$6,200.0000	\$6,200.00
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>5,370.000 L.F.</b>		
Southern Constructors, Inc.		\$4.5000	\$24,165.00
APAC-Atlantic, Inc.		\$3.4000	\$18,258.00
<b>712-09.31 REMOVABLE BLACK-OUT TAPE (8IN)</b>			
	<b>5,370.000 L.F.</b>		
Southern Constructors, Inc.		\$4.5000	\$24,165.00
APAC-Atlantic, Inc.		\$3.8000	\$20,406.00
<b>713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>0.500 C.Y.</b>		
Southern Constructors, Inc.		\$2,000.0000	\$1,000.00
APAC-Atlantic, Inc.		\$3,200.0000	\$1,600.00
<b>713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>100.000 LB.</b>		
Southern Constructors, Inc.		\$8.0000	\$800.00
APAC-Atlantic, Inc.		\$4.5000	\$450.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>286.000 LB.</b>		
Southern Constructors, Inc.		\$8.0000	\$2,288.00
APAC-Atlantic, Inc.		\$7.3000	\$2,087.80
<b>713-11.21 P POST SLIP BASE</b>			
	<b>4.000 EACH</b>		
Southern Constructors, Inc.		\$700.0000	\$2,800.00
APAC-Atlantic, Inc.		\$550.0000	\$2,200.00
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>38.000 S.F.</b>		
Southern Constructors, Inc.		\$25.0000	\$950.00
APAC-Atlantic, Inc.		\$38.0000	\$1,444.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Southern Constructors, Inc.		\$3,000.0000	\$3,000.00
APAC-Atlantic, Inc.		\$1,650.0000	\$1,650.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Southern Constructors, Inc.		\$7,500.0000	\$15,000.00
APAC-Atlantic, Inc.		\$6,200.0000	\$12,400.00

		UNIT PRICE	EXTENSION
<b>716-01.06 TEMPORARY RAISED PAVEMENT MARKER,WHITE</b>			
	<b>341.000 EACH</b>		
Southern Constructors, Inc.		\$15.0000	\$5,115.00
APAC-Atlantic, Inc.		\$13.0000	\$4,433.00
<b>716-01.07 TEMPORARY RAISED PAVEMENT MARKER,YELLOW</b>			
	<b>353.000 EACH</b>		
Southern Constructors, Inc.		\$15.0000	\$5,295.00
APAC-Atlantic, Inc.		\$13.0000	\$4,589.00
<b>716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)</b>			
	<b>173.000 EACH</b>		
Southern Constructors, Inc.		\$20.0000	\$3,460.00
APAC-Atlantic, Inc.		\$13.0000	\$2,249.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>88.000 EACH</b>		
Southern Constructors, Inc.		\$70.0000	\$6,160.00
APAC-Atlantic, Inc.		\$70.0000	\$6,160.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>88.000 EACH</b>		
Southern Constructors, Inc.		\$40.0000	\$3,520.00
APAC-Atlantic, Inc.		\$16.0000	\$1,408.00
<b>716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>			
	<b>185.000 L.F.</b>		
Southern Constructors, Inc.		\$15.0000	\$2,775.00
APAC-Atlantic, Inc.		\$16.0000	\$2,960.00
<b>716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE)</b>			
	<b>5.000 L.M.</b>		
Southern Constructors, Inc.		\$2,100.0000	\$10,500.00
APAC-Atlantic, Inc.		\$1,500.0000	\$7,500.00
<b>716-06.01 PAINTED WORD PVMT MARK ( )</b>			
	<b>2.000 EACH</b>		
Southern Constructors, Inc.		\$1,000.0000	\$2,000.00
APAC-Atlantic, Inc.		\$1,500.0000	\$3,000.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>2.000 L.M.</b>		
Southern Constructors, Inc.		\$8,000.0000	\$16,000.00
APAC-Atlantic, Inc.		\$7,700.0000	\$15,400.00
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>1,050.000 L.F.</b>		
Southern Constructors, Inc.		\$7.0000	\$7,350.00
APAC-Atlantic, Inc.		\$2.0000	\$2,100.00

		UNIT PRICE	EXTENSION
<b>716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)</b>			
	<b>300.000 L.F.</b>		
Southern Constructors, Inc.		\$15.0000	\$4,500.00
APAC-Atlantic, Inc.		\$2.0000	\$600.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Southern Constructors, Inc.		\$100,000.0000	\$100,000.00
APAC-Atlantic, Inc.		\$185,000.0000	\$185,000.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>344.000 S.Y.</b>		
Southern Constructors, Inc.		\$15.0000	\$5,160.00
APAC-Atlantic, Inc.		\$16.0000	\$5,504.00
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>489.000 S.Y.</b>		
Southern Constructors, Inc.		\$12.0000	\$5,868.00
APAC-Atlantic, Inc.		\$21.0000	\$10,269.00
<b>801-01 SEEDING (WITH MULCH)</b>			
	<b>36.000 UNIT</b>		
Southern Constructors, Inc.		\$125.0000	\$4,500.00
APAC-Atlantic, Inc.		\$75.0000	\$2,700.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>18.000 UNIT</b>		
Southern Constructors, Inc.		\$120.0000	\$2,160.00
APAC-Atlantic, Inc.		\$70.0000	\$1,260.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>5.000 M.G.</b>		
Southern Constructors, Inc.		\$300.0000	\$1,500.00
APAC-Atlantic, Inc.		\$250.0000	\$1,250.00

**SUB-TOTAL ROADWAY**

Southern Constructors, Inc.	\$1,985,058.00
APAC-Atlantic, Inc.	\$2,585,207.80

**TOTAL CONTRACT**

Southern Constructors, Inc.	\$1,985,058.00
APAC-Atlantic, Inc.	\$2,585,207.80

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

LAUDERDALE COUNTY (Contract No. CNW327 Call 029)

STP-SIP-87(11),49006-3243-14

THE CONSTRUCTION OF PEDESTRIAN FACILITIES AND SIGNAL UPGRADES ON S.R. 87 FROM S.R. 209 (MAIN STREET) TO S.R. 209 (MAIN STREET) IN HENNING (L.M. 20.47 - L.M. 20.70).

PROJECT LENGTH - 0.055 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2023

DBE GOAL 4.00%

---

	TOTAL CONTRACT
Ford Construction Company	\$471,846.25
Stansell Electric Company, Inc.	\$551,878.10

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>			
		<b>1.000 LS</b>		
	Ford Construction Company		\$13,000.0000	\$13,000.00
	Stansell Electric Company, Inc.		\$23,674.0000	\$23,674.00
<b>202-03</b>	<b>REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.</b>			
		<b>365.000 S.Y.</b>		
	Ford Construction Company		\$75.0000	\$27,375.00
	Stansell Electric Company, Inc.		\$47.4000	\$17,301.00
<b>209-40.33</b>	<b>CATCH BASIN PROTECTION (TYPE D)</b>			
		<b>4.000 EACH</b>		
	Ford Construction Company		\$550.0000	\$2,200.00
	Stansell Electric Company, Inc.		\$1,087.0000	\$4,348.00
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
		<b>14.000 TON</b>		
	Ford Construction Company		\$59.0000	\$826.00
	Stansell Electric Company, Inc.		\$439.0000	\$6,146.00
<b>303-01.09</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D LIMESTONE</b>			
		<b>96.000 TON</b>		
	Ford Construction Company		\$59.0000	\$5,664.00
	Stansell Electric Company, Inc.		\$120.0000	\$11,520.00
<b>407-20.05</b>	<b>SAW CUTTING ASPHALT PAVEMENT</b>			
		<b>540.000 L.F.</b>		
	Ford Construction Company		\$8.0000	\$4,320.00
	Stansell Electric Company, Inc.		\$6.7000	\$3,618.00
<b>701-01.01</b>	<b>CONCRETE SIDEWALK (4 ")</b>			
		<b>2,565.000 S.F.</b>		
	Ford Construction Company		\$22.0000	\$56,430.00
	Stansell Electric Company, Inc.		\$12.3000	\$31,549.50
<b>701-02</b>	<b>CONCRETE DRIVEWAY</b>			
		<b>360.000 S.F.</b>		
	Ford Construction Company		\$35.0000	\$12,600.00
	Stansell Electric Company, Inc.		\$25.0000	\$9,000.00
<b>701-02.03</b>	<b>CONCRETE CURB RAMP</b>			
		<b>185.000 S.F.</b>		
	Ford Construction Company		\$60.0000	\$11,100.00
	Stansell Electric Company, Inc.		\$138.0000	\$25,530.00
<b>702-01</b>	<b>CONCRETE CURB</b>			
		<b>6.000 C.Y.</b>		
	Ford Construction Company		\$1,610.0000	\$9,660.00
	Stansell Electric Company, Inc.		\$1,332.0000	\$7,992.00

		UNIT PRICE	EXTENSION
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$20,000.0000	\$20,000.00
Stansell Electric Company, Inc.		\$48,685.0000	\$48,685.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>50.000 EACH</b>		
Ford Construction Company		\$33.0000	\$1,650.00
Stansell Electric Company, Inc.		\$42.2000	\$2,110.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>10.000 EACH</b>		
Ford Construction Company		\$27.5000	\$275.00
Stansell Electric Company, Inc.		\$53.3000	\$533.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>150.000 S.F.</b>		
Ford Construction Company		\$8.0000	\$1,200.00
Stansell Electric Company, Inc.		\$8.3000	\$1,245.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$1,000.0000	\$2,000.00
Stansell Electric Company, Inc.		\$1,222.0000	\$2,444.00
<b>713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)</b>			
	<b>52.000 S.F.</b>		
Ford Construction Company		\$102.5000	\$5,330.00
Stansell Electric Company, Inc.		\$137.0000	\$7,124.00
<b>713-15.02 REMOVAL &amp; RELOCATION OF SIGN &amp; SUPPORT</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$165.0000	\$165.00
Stansell Electric Company, Inc.		\$920.0000	\$920.00
<b>716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>			
	<b>145.000 L.F.</b>		
Ford Construction Company		\$33.0000	\$4,785.00
Stansell Electric Company, Inc.		\$35.0000	\$5,075.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>55.000 L.F.</b>		
Ford Construction Company		\$55.0000	\$3,025.00
Stansell Electric Company, Inc.		\$40.0000	\$2,200.00
<b>716-02.32 RETRACING PAVEMENT MARKINGS - PLASTIC (6" LINE)</b>			
	<b>0.080 L.M.</b>		
Ford Construction Company		\$38,500.0000	\$3,080.00
Stansell Electric Company, Inc.		\$30,000.0000	\$2,400.00

		UNIT PRICE	EXTENSION
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>150.000 L.F.</b>		
Ford Construction Company		\$7.7000	\$1,155.00
Stansell Electric Company, Inc.		\$7.0000	\$1,050.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$51,000.0000	\$51,000.00
Stansell Electric Company, Inc.		\$46,946.0000	\$46,946.00
<b>730-01.02 REMOVAL OF SIGNAL EQUIPMENT</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$2,200.0000	\$2,200.00
Stansell Electric Company, Inc.		\$4,602.0000	\$4,602.00
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>			
	<b>8.000 EACH</b>		
Ford Construction Company		\$1,200.0000	\$9,600.00
Stansell Electric Company, Inc.		\$1,253.0000	\$10,024.00
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>			
	<b>4.000 EACH</b>		
Ford Construction Company		\$600.0000	\$2,400.00
Stansell Electric Company, Inc.		\$2,226.0000	\$8,904.00
<b>730-05.01 ELECTRICAL SERVICE CONNECTION</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$2,750.0000	\$2,750.00
Stansell Electric Company, Inc.		\$2,947.0000	\$2,947.00
<b>730-08.02 SIGNAL CABLE - 5 CONDUCTOR</b>			
	<b>535.000 L.F.</b>		
Ford Construction Company		\$3.3000	\$1,765.50
Stansell Electric Company, Inc.		\$4.8000	\$2,568.00
<b>730-08.03 SIGNAL CABLE - 7 CONDUCTOR</b>			
	<b>715.000 L.F.</b>		
Ford Construction Company		\$3.8500	\$2,752.75
Stansell Electric Company, Inc.		\$5.2000	\$3,718.00
<b>730-08.04 SIGNAL CABLE - 9 CONDUCTOR</b>			
	<b>160.000 L.F.</b>		
Ford Construction Company		\$4.4000	\$704.00
Stansell Electric Company, Inc.		\$7.4000	\$1,184.00
<b>730-12.02 CONDUIT 2" DIAMETER (PVC)</b>			
	<b>80.000 L.F.</b>		
Ford Construction Company		\$17.6000	\$1,408.00
Stansell Electric Company, Inc.		\$16.6000	\$1,328.00

		UNIT PRICE	EXTENSION
<b>730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)</b>			
	<b>240.000 L.F.</b>		
Ford Construction Company		\$30.0000	\$7,200.00
Stansell Electric Company, Inc.		\$52.1000	\$12,504.00
<b>730-13.08 VEHICLE DETECTOR (STOP LINE RADAR)</b>			
	<b>4.000 EACH</b>		
Ford Construction Company		\$13,200.0000	\$52,800.00
Stansell Electric Company, Inc.		\$9,597.0000	\$38,388.00
<b>730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$19,800.0000	\$19,800.00
Stansell Electric Company, Inc.		\$26,924.0000	\$26,924.00
<b>730-16.04 CONTROLLER (ATC)</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$6,600.0000	\$6,600.00
Stansell Electric Company, Inc.		\$8,474.0000	\$8,474.00
<b>730-23.30 PEDESTAL POLE (10')</b>			
	<b>4.000 EACH</b>		
Ford Construction Company		\$1,760.0000	\$7,040.00
Stansell Electric Company, Inc.		\$3,738.0000	\$14,952.00
<b>730-23.86 CANTILEVER SIGNAL SUPPORT (2 @ 40' &amp; 40')</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$42,900.0000	\$42,900.00
Stansell Electric Company, Inc.		\$58,892.0000	\$58,892.00
<b>730-24.90 CANTILEVER SIGNAL SUPPORT (2 @ 45' &amp; 50')</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$49,500.0000	\$49,500.00
Stansell Electric Company, Inc.		\$61,462.0000	\$61,462.00
<b>730-26.06 PEDESTRIAN PUSHBUTTON POST</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$1,320.0000	\$1,320.00
Stansell Electric Company, Inc.		\$2,559.0000	\$2,559.00
<b>730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON &amp; 15IN SIGN</b>			
	<b>8.000 EACH</b>		
Ford Construction Company		\$1,375.0000	\$11,000.00
Stansell Electric Company, Inc.		\$1,713.0000	\$13,704.00
<b>730-35.06 BATTERY BACK-UP AND POWER CONDITIONER</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$9,350.0000	\$9,350.00
Stansell Electric Company, Inc.		\$13,485.0000	\$13,485.00

		UNIT PRICE	EXTENSION
<b>740-11.02 TEMPORARY SEDIMENT TUBE 12IN</b>			
	<b>420.000 L.F.</b>		
Ford Construction Company		\$8.8000	\$3,696.00
Stansell Electric Company, Inc.		\$9.0000	\$3,780.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>2.000 S.Y.</b>		
Ford Construction Company		\$110.0000	\$220.00
Stansell Electric Company, Inc.		\$34.3000	\$68.60

**SUB-TOTAL ROADWAY**

Ford Construction Company  
Stansell Electric Company, Inc.

\$471,846.25  
\$551,878.10

**TOTAL CONTRACT**

Ford Construction Company  
Stansell Electric Company, Inc.

\$471,846.25  
\$551,878.10

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

MADISON COUNTY (Contract No. CNW345 Call 030)

57952-3508-04

THE GRADING, DRAINAGE AND PAVING ON A S.I.A. ROUTE SUPPORTING HIGHWAY 223 EAST SITE (S.R. 223 AND FIBERGLASS ROAD).

PROJECT LENGTH - 0.513 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2023

---

	TOTAL CONTRACT
Ford Construction Company	\$2,124,241.55
Delta Contracting Company, LLC	\$2,203,992.85
Jones Bros. Contractors, LLC	\$2,649,932.60

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
			<b>1.000 LS</b>
	Ford Construction Company	\$77,000.0000	\$77,000.00
	Delta Contracting Company, LLC	\$18,000.0000	\$18,000.00
	Jones Bros. Contractors, LLC	\$50,000.0000	\$50,000.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
			<b>1.000 LS</b>
	Ford Construction Company	\$14,000.0000	\$14,000.00
	Delta Contracting Company, LLC	\$5,000.0000	\$5,000.00
	Jones Bros. Contractors, LLC	\$135,000.0000	\$135,000.00
<b>202-01</b>	<b>REMOVAL OF STRUCTURES AND OBSTRUCTIONS</b>		
			<b>1.000 LS</b>
	Ford Construction Company	\$3,600.0000	\$3,600.00
	Delta Contracting Company, LLC	\$5,200.0000	\$5,200.00
	Jones Bros. Contractors, LLC	\$13,500.0000	\$13,500.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
			<b>12,988.000 C.Y.</b>
	Ford Construction Company	\$7.0000	\$90,916.00
	Delta Contracting Company, LLC	\$6.0000	\$77,928.00
	Jones Bros. Contractors, LLC	\$20.0000	\$259,760.00
<b>203-03</b>	<b>BORROW EXCAVATION (UNCLASSIFIED)</b>		
			<b>23,256.000 C.Y.</b>
	Ford Construction Company	\$9.0000	\$209,304.00
	Delta Contracting Company, LLC	\$15.0000	\$348,840.00
	Jones Bros. Contractors, LLC	\$15.0000	\$348,840.00
<b>203-04</b>	<b>PLACING AND SPREADING TOPSOIL</b>		
			<b>1,688.000 C.Y.</b>
	Ford Construction Company	\$5.0000	\$8,440.00
	Delta Contracting Company, LLC	\$3.0000	\$5,064.00
	Jones Bros. Contractors, LLC	\$10.0000	\$16,880.00
<b>203-06</b>	<b>WATER</b>		
			<b>266.000 M.G.</b>
	Ford Construction Company	\$35.0000	\$9,310.00
	Delta Contracting Company, LLC	\$20.0000	\$5,320.00
	Jones Bros. Contractors, LLC	\$5.0000	\$1,330.00
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
			<b>311.000 C.Y.</b>
	Ford Construction Company	\$11.0000	\$3,421.00
	Delta Contracting Company, LLC	\$16.0000	\$4,976.00
	Jones Bros. Contractors, LLC	\$5.0000	\$1,555.00

		UNIT PRICE	EXTENSION
<b>209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)</b>			
	<b>4,709.000 L.F.</b>		
Ford Construction Company		\$1.7500	\$8,240.75
Delta Contracting Company, LLC		\$1.7500	\$8,240.75
Jones Bros. Contractors, LLC		\$2.0000	\$9,418.00
<b>209-08.07 ROCK CHECK DAM</b>			
	<b>36.000 EACH</b>		
Ford Construction Company		\$750.0000	\$27,000.00
Delta Contracting Company, LLC		\$300.0000	\$10,800.00
Jones Bros. Contractors, LLC		\$500.0000	\$18,000.00
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>11.000 EACH</b>		
Ford Construction Company		\$800.0000	\$8,800.00
Delta Contracting Company, LLC		\$1,000.0000	\$11,000.00
Jones Bros. Contractors, LLC		\$610.0000	\$6,710.00
<b>209-10.20 TEMPORARY SEDIMENT TRAP</b>			
	<b>342.000 C.Y.</b>		
Ford Construction Company		\$5.5000	\$1,881.00
Delta Contracting Company, LLC		\$18.0000	\$6,156.00
Jones Bros. Contractors, LLC		\$20.0000	\$6,840.00
<b>209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3)</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$750.0000	\$1,500.00
Delta Contracting Company, LLC		\$750.0000	\$1,500.00
Jones Bros. Contractors, LLC		\$550.0000	\$1,100.00
<b>209-65.03 TEMPORARY DIVERSION CHANNEL</b>			
	<b>2,383.000 L.F.</b>		
Ford Construction Company		\$2.5000	\$5,957.50
Delta Contracting Company, LLC		\$12.0000	\$28,596.00
Jones Bros. Contractors, LLC		\$12.0000	\$28,596.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>13,114.000 TON</b>		
Ford Construction Company		\$35.0000	\$458,990.00
Delta Contracting Company, LLC		\$30.0000	\$393,420.00
Jones Bros. Contractors, LLC		\$36.0000	\$472,104.00
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>1,847.000 TON</b>		
Ford Construction Company		\$101.0000	\$186,547.00
Delta Contracting Company, LLC		\$135.0000	\$249,345.00
Jones Bros. Contractors, LLC		\$101.0000	\$186,547.00

		UNIT PRICE	EXTENSION
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>1,242.000 TON</b>		
Ford Construction Company		\$107.0000	\$132,894.00
Delta Contracting Company, LLC		\$148.0000	\$183,816.00
Jones Bros. Contractors, LLC		\$107.0000	\$132,894.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>19.000 TON</b>		
Ford Construction Company		\$800.0000	\$15,200.00
Delta Contracting Company, LLC		\$900.0000	\$17,100.00
Jones Bros. Contractors, LLC		\$800.0000	\$15,200.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>68.000 TON</b>		
Ford Construction Company		\$20.0000	\$1,360.00
Delta Contracting Company, LLC		\$45.0000	\$3,060.00
Jones Bros. Contractors, LLC		\$20.0000	\$1,360.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>7.000 TON</b>		
Ford Construction Company		\$900.0000	\$6,300.00
Delta Contracting Company, LLC		\$900.0000	\$6,300.00
Jones Bros. Contractors, LLC		\$900.0000	\$6,300.00
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>65.000 TON</b>		
Ford Construction Company		\$200.0000	\$13,000.00
Delta Contracting Company, LLC		\$180.0000	\$11,700.00
Jones Bros. Contractors, LLC		\$200.0000	\$13,000.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>834.000 TON</b>		
Ford Construction Company		\$147.0000	\$122,598.00
Delta Contracting Company, LLC		\$180.0000	\$150,120.00
Jones Bros. Contractors, LLC		\$147.0000	\$122,598.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>457.000 S.Y.</b>		
Ford Construction Company		\$30.5000	\$13,938.50
Delta Contracting Company, LLC		\$32.0000	\$14,624.00
Jones Bros. Contractors, LLC		\$30.5000	\$13,938.50
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>315.000 L.F.</b>		
Ford Construction Company		\$96.0000	\$30,240.00
Delta Contracting Company, LLC		\$75.0000	\$23,625.00
Jones Bros. Contractors, LLC		\$75.0000	\$23,625.00

		UNIT PRICE	EXTENSION
<b>607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)</b>	<b>336.000 L.F.</b>		
Ford Construction Company		\$215.0000	\$72,240.00
Delta Contracting Company, LLC		\$203.0000	\$68,208.00
Jones Bros. Contractors, LLC		\$175.0000	\$58,800.00
<b>611-01.02 MANHOLES, &gt; 4' - 8' DEPTH</b>	<b>1.000 EACH</b>		
Ford Construction Company		\$7,500.0000	\$7,500.00
Delta Contracting Company, LLC		\$6,500.0000	\$6,500.00
Jones Bros. Contractors, LLC		\$7,000.0000	\$7,000.00
<b>611-07.64 36IN ENDWALL (CROSS DRAIN) 4:1</b>	<b>12.000 EACH</b>		
Ford Construction Company		\$7,000.0000	\$84,000.00
Delta Contracting Company, LLC		\$7,115.6000	\$85,387.20
Jones Bros. Contractors, LLC		\$6,700.0000	\$80,400.00
<b>611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN</b>	<b>1.000 EACH</b>		
Ford Construction Company		\$2,700.0000	\$2,700.00
Delta Contracting Company, LLC		\$4,000.0000	\$4,000.00
Jones Bros. Contractors, LLC		\$4,200.0000	\$4,200.00
<b>611-38.01 CATCH BASINS, TYPE 38, 0' - 4' DEPTH</b>	<b>2.000 EACH</b>		
Ford Construction Company		\$8,700.0000	\$17,400.00
Delta Contracting Company, LLC		\$4,200.0000	\$8,400.00
Jones Bros. Contractors, LLC		\$6,500.0000	\$13,000.00
<b>707-01.02 END &amp; CORNER POST ASSEMBLY(CHAIN-LINK FENCE 4')</b>	<b>2.000 EACH</b>		
Ford Construction Company		\$500.0000	\$1,000.00
Delta Contracting Company, LLC		\$300.0000	\$600.00
Jones Bros. Contractors, LLC		\$230.0000	\$460.00
<b>707-06.01 REMOVAL OF FENCE (SEE PLANS)</b>	<b>144.000 L.F.</b>		
Ford Construction Company		\$7.0000	\$1,008.00
Delta Contracting Company, LLC		\$8.0000	\$1,152.00
Jones Bros. Contractors, LLC		\$6.6500	\$957.60
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>	<b>100.000 TON</b>		
Ford Construction Company		\$45.0000	\$4,500.00
Delta Contracting Company, LLC		\$47.0000	\$4,700.00
Jones Bros. Contractors, LLC		\$70.0000	\$7,000.00

		UNIT PRICE	EXTENSION
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>88.000 TON</b>		
Ford Construction Company		\$45.0000	\$3,960.00
Delta Contracting Company, LLC		\$49.0000	\$4,312.00
Jones Bros. Contractors, LLC		\$70.0000	\$6,160.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$14,000.0000	\$14,000.00
Delta Contracting Company, LLC		\$7,350.0000	\$7,350.00
Jones Bros. Contractors, LLC		\$145,000.0000	\$145,000.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>1,774.000 L.F.</b>		
Ford Construction Company		\$30.0000	\$53,220.00
Delta Contracting Company, LLC		\$37.0000	\$65,638.00
Jones Bros. Contractors, LLC		\$35.0000	\$62,090.00
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$6,000.0000	\$12,000.00
Delta Contracting Company, LLC		\$6,000.0000	\$12,000.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$12,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>88.000 EACH</b>		
Ford Construction Company		\$32.0000	\$2,816.00
Delta Contracting Company, LLC		\$32.0000	\$2,816.00
Jones Bros. Contractors, LLC		\$42.0000	\$3,696.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>8.000 EACH</b>		
Ford Construction Company		\$25.0000	\$200.00
Delta Contracting Company, LLC		\$25.0000	\$200.00
Jones Bros. Contractors, LLC		\$45.0000	\$360.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>788.000 S.F.</b>		
Ford Construction Company		\$7.2500	\$5,713.00
Delta Contracting Company, LLC		\$7.2500	\$5,713.00
Jones Bros. Contractors, LLC		\$8.0000	\$6,304.00
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>80.000 L.F.</b>		
Ford Construction Company		\$11.0000	\$880.00
Delta Contracting Company, LLC		\$11.0000	\$880.00
Jones Bros. Contractors, LLC		\$16.0000	\$1,280.00

		UNIT PRICE	EXTENSION
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$895.0000	\$1,790.00
Delta Contracting Company, LLC		\$900.0000	\$1,800.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$2,400.00
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>4,475.000 L.F.</b>		
Ford Construction Company		\$6.5000	\$29,087.50
Delta Contracting Company, LLC		\$6.5000	\$29,087.50
Jones Bros. Contractors, LLC		\$6.5000	\$29,087.50
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>19.000 EACH</b>		
Ford Construction Company		\$45.0000	\$855.00
Delta Contracting Company, LLC		\$45.0000	\$855.00
Jones Bros. Contractors, LLC		\$60.0000	\$1,140.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>10.000 L.F.</b>		
Ford Construction Company		\$5.5000	\$55.00
Delta Contracting Company, LLC		\$5.5000	\$55.00
Jones Bros. Contractors, LLC		\$10.0000	\$100.00
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>399.000 LB.</b>		
Ford Construction Company		\$4.0000	\$1,596.00
Delta Contracting Company, LLC		\$4.0000	\$1,596.00
Jones Bros. Contractors, LLC		\$6.2500	\$2,493.75
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>31.000 LB.</b>		
Ford Construction Company		\$4.5000	\$139.50
Delta Contracting Company, LLC		\$4.5000	\$139.50
Jones Bros. Contractors, LLC		\$6.5000	\$201.50
<b>713-11.21 P POST SLIP BASE</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$395.0000	\$790.00
Delta Contracting Company, LLC		\$395.0000	\$790.00
Jones Bros. Contractors, LLC		\$600.0000	\$1,200.00
<b>713-11.22 U POST SLIP BASE</b>			
	<b>19.000 EACH</b>		
Ford Construction Company		\$395.0000	\$7,505.00
Delta Contracting Company, LLC		\$395.0000	\$7,505.00
Jones Bros. Contractors, LLC		\$500.0000	\$9,500.00

		UNIT PRICE	EXTENSION
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>54.000 S.F.</b>		
Ford Construction Company		\$13.5000	\$729.00
Delta Contracting Company, LLC		\$13.5000	\$729.00
Jones Bros. Contractors, LLC		\$22.0000	\$1,188.00
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>106.000 S.F.</b>		
Ford Construction Company		\$14.5000	\$1,537.00
Delta Contracting Company, LLC		\$14.5000	\$1,537.00
Jones Bros. Contractors, LLC		\$24.0000	\$2,544.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>3,000.000 S.Y.</b>		
Ford Construction Company		\$29.0000	\$87,000.00
Delta Contracting Company, LLC		\$29.0000	\$87,000.00
Jones Bros. Contractors, LLC		\$29.0000	\$87,000.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>84.000 L.F.</b>		
Ford Construction Company		\$24.0000	\$2,016.00
Delta Contracting Company, LLC		\$24.0000	\$2,016.00
Jones Bros. Contractors, LLC		\$24.0000	\$2,016.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>4.000 EACH</b>		
Ford Construction Company		\$250.0000	\$1,000.00
Delta Contracting Company, LLC		\$250.0000	\$1,000.00
Jones Bros. Contractors, LLC		\$250.0000	\$1,000.00
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>1,645.000 L.F.</b>		
Ford Construction Company		\$2.2000	\$3,619.00
Delta Contracting Company, LLC		\$2.2000	\$3,619.00
Jones Bros. Contractors, LLC		\$2.2000	\$3,619.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>2.100 L.M.</b>		
Ford Construction Company		\$9,500.0000	\$19,950.00
Delta Contracting Company, LLC		\$9,500.0000	\$19,950.00
Jones Bros. Contractors, LLC		\$9,500.0000	\$19,950.00
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>250.000 L.F.</b>		
Ford Construction Company		\$4.0000	\$1,000.00
Delta Contracting Company, LLC		\$4.0000	\$1,000.00
Jones Bros. Contractors, LLC		\$4.0000	\$1,000.00

		UNIT PRICE	EXTENSION
<b>716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)</b>			
	<b>1,000.000 L.F.</b>		
Ford Construction Company		\$4.0000	\$4,000.00
Delta Contracting Company, LLC		\$4.0000	\$4,000.00
Jones Bros. Contractors, LLC		\$4.0000	\$4,000.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$160,000.0000	\$160,000.00
Delta Contracting Company, LLC		\$109,000.0000	\$109,000.00
Jones Bros. Contractors, LLC		\$125,000.0000	\$125,000.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>4,575.000 S.Y.</b>		
Ford Construction Company		\$4.0000	\$18,300.00
Delta Contracting Company, LLC		\$3.5000	\$16,012.50
Jones Bros. Contractors, LLC		\$4.0000	\$18,300.00
<b>801-01 SEEDING (WITH MULCH)</b>			
	<b>12.000 UNIT</b>		
Ford Construction Company		\$50.0000	\$600.00
Delta Contracting Company, LLC		\$50.0000	\$600.00
Jones Bros. Contractors, LLC		\$50.0000	\$600.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>40.000 M.G.</b>		
Ford Construction Company		\$1.0000	\$40.00
Delta Contracting Company, LLC		\$1.0000	\$40.00
Jones Bros. Contractors, LLC		\$1.0000	\$40.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>4,917.000 S.Y.</b>		
Ford Construction Company		\$2.9000	\$14,259.30
Delta Contracting Company, LLC		\$2.7000	\$13,275.90
Jones Bros. Contractors, LLC		\$3.0000	\$14,751.00
<b>805-01.01 TURF REINFORCEMENT MAT (CLASS I)</b>			
	<b>7,733.000 S.Y.</b>		
Ford Construction Company		\$4.5000	\$34,798.50
Delta Contracting Company, LLC		\$4.5000	\$34,798.50
Jones Bros. Contractors, LLC		\$3.7500	\$28,998.75

**SUB-TOTAL ROADWAY**

Ford Construction Company	\$2,124,241.55
Delta Contracting Company, LLC	\$2,203,992.85
Jones Bros. Contractors, LLC	\$2,649,932.60

**TOTAL CONTRACT**

Ford Construction Company	\$2,124,241.55
Delta Contracting Company, LLC	\$2,203,992.85
Jones Bros. Contractors, LLC	\$2,649,932.60

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

MARION COUNTY (Contract No. CNW349 Call 031)

HSIP-2(262),58002-3239-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON U.S. 41 (U.S. 64, U.S. 72, S.R. 2) FROM THE JASPER CITY LIMITS (L.M. 19.07) TO S.R. 27 (L.M. 19.25).

PROJECT LENGTH - 1.764 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

DBE GOAL 7.00%

---

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$263,320.75

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>3.000 L.M.</b>		
Superior Traffic Control, LLC		\$2,000.0000	\$6,000.00
<b>209-05 SEDIMENT REMOVAL</b>			
	<b>3.000 C.Y.</b>		
Superior Traffic Control, LLC		\$100.0000	\$300.00
<b>705-04.02 GUARDRAIL TERMINAL (TYPE 12)</b>			
	<b>2.000 EACH</b>		
Superior Traffic Control, LLC		\$3,800.0000	\$7,600.00
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>2.000 EACH</b>		
Superior Traffic Control, LLC		\$1,800.0000	\$3,600.00
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>2,000.000 L.F.</b>		
Superior Traffic Control, LLC		\$4.1500	\$8,300.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>1,858.000 L.F.</b>		
Superior Traffic Control, LLC		\$32.0000	\$59,456.00
<b>705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL-3</b>			
	<b>2.000 EACH</b>		
Superior Traffic Control, LLC		\$1,620.0000	\$3,240.00
<b>705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3</b>			
	<b>2.000 EACH</b>		
Superior Traffic Control, LLC		\$1,200.0000	\$2,400.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>2.000 EACH</b>		
Superior Traffic Control, LLC		\$3,000.0000	\$6,000.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>2,000.000 L.F.</b>		
Superior Traffic Control, LLC		\$1.0000	\$2,000.00
<b>706-06.03 RADIUS RAIL</b>			
	<b>50.000 L.F.</b>		
Superior Traffic Control, LLC		\$54.0000	\$2,700.00
<b>706-10.26 ROUNDED END ELEMENT</b>			
	<b>2.000 EACH</b>		
Superior Traffic Control, LLC		\$100.0000	\$200.00

		UNIT PRICE	EXTENSION
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$3,000.0000	\$3,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>112.000 EACH</b>		
Superior Traffic Control, LLC		\$38.0000	\$4,256.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>576.000 S.F.</b>		
Superior Traffic Control, LLC		\$16.0000	\$9,216.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Superior Traffic Control, LLC		\$500.0000	\$1,000.00
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>240.000 L.F.</b>		
Superior Traffic Control, LLC		\$12.7500	\$3,060.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>40.000 L.F.</b>		
Superior Traffic Control, LLC		\$7.2500	\$290.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>862.000 LB.</b>		
Superior Traffic Control, LLC		\$5.6000	\$4,827.20
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>41.000 S.F.</b>		
Superior Traffic Control, LLC		\$13.7000	\$561.70
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>101.000 S.F.</b>		
Superior Traffic Control, LLC		\$14.9000	\$1,504.90
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$1,000.0000	\$1,000.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Superior Traffic Control, LLC		\$2,000.0000	\$4,000.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>231.000 EACH</b>		
Superior Traffic Control, LLC		\$60.0000	\$13,860.00

		UNIT PRICE	EXTENSION
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>	<b>68.000 EACH</b>		
Superior Traffic Control, LLC		\$60.0000	\$4,080.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>	<b>275.000 EACH</b>		
Superior Traffic Control, LLC		\$20.0000	\$5,500.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>	<b>100.000 S.Y.</b>		
Superior Traffic Control, LLC		\$22.0000	\$2,200.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>196.000 L.F.</b>		
Superior Traffic Control, LLC		\$15.0000	\$2,940.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>8.000 EACH</b>		
Superior Traffic Control, LLC		\$225.0000	\$1,800.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>	<b>41.000 L.F.</b>		
Superior Traffic Control, LLC		\$2.9500	\$120.95
<b>716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)</b>	<b>0.100 L.M.</b>		
Superior Traffic Control, LLC		\$15,000.0000	\$1,500.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>	<b>18.000 S.F.</b>		
Superior Traffic Control, LLC		\$30.0000	\$540.00
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>	<b>2.000 EACH</b>		
Superior Traffic Control, LLC		\$350.0000	\$700.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>	<b>8.000 L.M.</b>		
Superior Traffic Control, LLC		\$7,500.0000	\$60,000.00
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>	<b>290.000 L.F.</b>		
Superior Traffic Control, LLC		\$4.0000	\$1,160.00
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$2,500.0000	\$2,500.00

		UNIT PRICE	EXTENSION
<b>730-50.10 SOLAR POWERED FLASHING ASSEMBLY</b>			
	<b>8.000 EACH</b>		
Superior Traffic Control, LLC		\$3,500.0000	\$28,000.00
<b>740-11.02 TEMPORARY SEDIMENT TUBE 12IN</b>			
	<b>111.000 L.F.</b>		
Superior Traffic Control, LLC		\$28.0000	\$3,108.00
<b>801-01 SEEDING (WITH MULCH)</b>			
	<b>1.000 UNIT</b>		
Superior Traffic Control, LLC		\$500.0000	\$500.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>1.000 M.G.</b>		
Superior Traffic Control, LLC		\$300.0000	\$300.00

**SUB-TOTAL ROADWAY**

Superior Traffic Control, LLC

\$263,320.75

**TOTAL CONTRACT**

Superior Traffic Control, LLC

\$263,320.75

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

MCMINN COUNTY (Contract No. CNW339 Call 032)

HSIP/PHSIP-5400(44),54946-3465-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

DBE GOAL 7.00%

---

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$327,738.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT</b>			
	<b>6.000 EACH</b>		
Superior Traffic Control, LLC		\$1,600.0000	\$9,600.00
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>3,645.000 L.F.</b>		
Superior Traffic Control, LLC		\$4.1500	\$15,126.75
<b>705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)</b>			
	<b>1,250.000 L.F.</b>		
Superior Traffic Control, LLC		\$37.0000	\$46,250.00
<b>705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>			
	<b>6.000 EACH</b>		
Superior Traffic Control, LLC		\$3,200.0000	\$19,200.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$7,000.0000	\$7,000.00
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>5.000 EACH</b>		
Superior Traffic Control, LLC		\$42.0000	\$210.00
<b>713-02.20 ROADSIDE OBSTACLE DELINEATION</b>			
	<b>60.000 S.F.</b>		
Superior Traffic Control, LLC		\$25.0000	\$1,500.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>888.000 L.F.</b>		
Superior Traffic Control, LLC		\$5.2500	\$4,662.00
<b>713-02.22 BARRIER WALL DELINEATION ENHANCEMENT</b>			
	<b>1,260.000 L.F.</b>		
Superior Traffic Control, LLC		\$6.0000	\$7,560.00
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>4,186.000 LB.</b>		
Superior Traffic Control, LLC		\$5.6500	\$23,650.90
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>1,491.000 LB.</b>		
Superior Traffic Control, LLC		\$6.4500	\$9,616.95
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>637.000 S.F.</b>		
Superior Traffic Control, LLC		\$13.7500	\$8,758.75

		UNIT PRICE	EXTENSION
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>	<b>485.000 S.F.</b>		
Superior Traffic Control, LLC		\$15.2500	\$7,396.25
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>	<b>103.000 EACH</b>		
Superior Traffic Control, LLC		\$30.0000	\$3,090.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>	<b>333.000 EACH</b>		
Superior Traffic Control, LLC		\$52.0000	\$17,316.00
<b>716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER</b>	<b>83.000 EACH</b>		
Superior Traffic Control, LLC		\$26.0000	\$2,158.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>378.000 L.F.</b>		
Superior Traffic Control, LLC		\$12.5000	\$4,725.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>2.000 EACH</b>		
Superior Traffic Control, LLC		\$315.0000	\$630.00
<b>716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)</b>	<b>96.000 L.F.</b>		
Superior Traffic Control, LLC		\$22.0000	\$2,112.00
<b>716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>1.000 EACH</b>		
Superior Traffic Control, LLC		\$110.0000	\$110.00
<b>716-08.22 REMOVAL OF PAVEMENT MARKING (NOISE STRIP)</b>	<b>48.000 L.F.</b>		
Superior Traffic Control, LLC		\$22.0000	\$1,056.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>	<b>51.480 L.M.</b>		
Superior Traffic Control, LLC		\$2,505.0000	\$128,957.40
<b>716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)</b>	<b>480.000 L.F.</b>		
Superior Traffic Control, LLC		\$1.1500	\$552.00
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$6,500.0000	\$6,500.00

**SUB-TOTAL ROADWAY**

Superior Traffic Control, LLC

\$327,738.00

**TOTAL CONTRACT**

Superior Traffic Control, LLC

\$327,738.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

MCNAIRY COUNTY (Contract No. CNW329 Call 033)

n/a,55S015-S3-003

THE GRADING, DRAINAGE AND PAVING ON U.S. 64 (S.R. 15) FOR A S.I.A. ROUTE SUPPORTING TYSON HATCHERY (L.M. 16.78 - L.M. 16.88).

PROJECT LENGTH - 0.115 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

---

	TOTAL CONTRACT
Delta Contracting Company, LLC	\$745,076.70
Volunteer Bridge Construction, Inc.	\$842,547.50
Jones Bros. Contractors, LLC	\$892,446.80

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
		<b>1.000 LS</b>	
	Delta Contracting Company, LLC	\$7,000.0000	\$7,000.00
	Volunteer Bridge Construction, Inc.	\$14,000.0000	\$14,000.00
	Jones Bros. Contractors, LLC	\$38,000.0000	\$38,000.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
		<b>1.000 LS</b>	
	Delta Contracting Company, LLC	\$82,100.0000	\$82,100.00
	Volunteer Bridge Construction, Inc.	\$25,000.0000	\$25,000.00
	Jones Bros. Contractors, LLC	\$20,000.0000	\$20,000.00
<b>202-01</b>	<b>REMOVAL OF STRUCTURES AND OBSTRUCTIONS</b>		
		<b>1.000 LS</b>	
	Delta Contracting Company, LLC	\$2,000.0000	\$2,000.00
	Volunteer Bridge Construction, Inc.	\$25,000.0000	\$25,000.00
	Jones Bros. Contractors, LLC	\$9,500.0000	\$9,500.00
<b>202-03.03</b>	<b>REMOVAL OF ASPHALT PAVEMENT</b>		
		<b>28.000 C.Y.</b>	
	Delta Contracting Company, LLC	\$35.0000	\$980.00
	Volunteer Bridge Construction, Inc.	\$200.0000	\$5,600.00
	Jones Bros. Contractors, LLC	\$75.0000	\$2,100.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
		<b>605.000 C.Y.</b>	
	Delta Contracting Company, LLC	\$35.0000	\$21,175.00
	Volunteer Bridge Construction, Inc.	\$60.0000	\$36,300.00
	Jones Bros. Contractors, LLC	\$50.0000	\$30,250.00
<b>203-04</b>	<b>PLACING AND SPREADING TOPSOIL</b>		
		<b>161.000 C.Y.</b>	
	Delta Contracting Company, LLC	\$18.0000	\$2,898.00
	Volunteer Bridge Construction, Inc.	\$30.0000	\$4,830.00
	Jones Bros. Contractors, LLC	\$30.0000	\$4,830.00
<b>203-06</b>	<b>WATER</b>		
		<b>30.000 M.G.</b>	
	Delta Contracting Company, LLC	\$35.0000	\$1,050.00
	Volunteer Bridge Construction, Inc.	\$10.0000	\$300.00
	Jones Bros. Contractors, LLC	\$20.0000	\$600.00
<b>203-07</b>	<b>FURNISHING &amp; SPREADING TOPSOIL</b>		
		<b>39.000 C.Y.</b>	
	Delta Contracting Company, LLC	\$38.0000	\$1,482.00
	Volunteer Bridge Construction, Inc.	\$150.0000	\$5,850.00
	Jones Bros. Contractors, LLC	\$100.0000	\$3,900.00

		UNIT PRICE	EXTENSION
<b>204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)</b>			
	<b>15.000 C.Y.</b>		
Delta Contracting Company, LLC		\$300.0000	\$4,500.00
Volunteer Bridge Construction, Inc.		\$400.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$300.0000	\$4,500.00
<b>208-01.05 BROOMING &amp; DEGRASSING SHOULDERS</b>			
	<b>0.280 L.M.</b>		
Delta Contracting Company, LLC		\$2,000.0000	\$560.00
Volunteer Bridge Construction, Inc.		\$10,000.0000	\$2,800.00
Jones Bros. Contractors, LLC		\$10,000.0000	\$2,800.00
<b>209-03.23 FILTER SOCK (24 INCH)</b>			
	<b>40.000 L.F.</b>		
Delta Contracting Company, LLC		\$20.0000	\$800.00
Volunteer Bridge Construction, Inc.		\$30.0000	\$1,200.00
Jones Bros. Contractors, LLC		\$20.0000	\$800.00
<b>209-05 SEDIMENT REMOVAL</b>			
	<b>7.000 C.Y.</b>		
Delta Contracting Company, LLC		\$70.0000	\$490.00
Volunteer Bridge Construction, Inc.		\$3.0000	\$21.00
Jones Bros. Contractors, LLC		\$50.0000	\$350.00
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>855.000 L.F.</b>		
Delta Contracting Company, LLC		\$8.0000	\$6,840.00
Volunteer Bridge Construction, Inc.		\$10.0000	\$8,550.00
Jones Bros. Contractors, LLC		\$8.0000	\$6,840.00
<b>209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)</b>			
	<b>100.000 L.F.</b>		
Delta Contracting Company, LLC		\$4.0000	\$400.00
Volunteer Bridge Construction, Inc.		\$6.0000	\$600.00
Jones Bros. Contractors, LLC		\$4.0000	\$400.00
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$1,500.0000	\$1,500.00
Volunteer Bridge Construction, Inc.		\$1,200.0000	\$1,200.00
Jones Bros. Contractors, LLC		\$126.8000	\$126.80
<b>209-09.01 SANDBAGS</b>			
	<b>100.000 BAG</b>		
Delta Contracting Company, LLC		\$5.5000	\$550.00
Volunteer Bridge Construction, Inc.		\$3.0000	\$300.00
Jones Bros. Contractors, LLC		\$25.0000	\$2,500.00

		UNIT PRICE	EXTENSION
<b>209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)</b>			
	<b>10.000 S.Y.</b>		
Delta Contracting Company, LLC		\$20.0000	\$200.00
Volunteer Bridge Construction, Inc.		\$10.0000	\$100.00
Jones Bros. Contractors, LLC		\$50.0000	\$500.00
<b>209-20.04 POLYETHYLENE SHEETING (10 MIL.)</b>			
	<b>10.000 S.Y.</b>		
Delta Contracting Company, LLC		\$20.0000	\$200.00
Volunteer Bridge Construction, Inc.		\$10.0000	\$100.00
Jones Bros. Contractors, LLC		\$50.0000	\$500.00
<b>209-40.33 CATCH BASIN PROTECTION (TYPE D)</b>			
	<b>4.000 EACH</b>		
Delta Contracting Company, LLC		\$350.0000	\$1,400.00
Volunteer Bridge Construction, Inc.		\$550.0000	\$2,200.00
Jones Bros. Contractors, LLC		\$350.0000	\$1,400.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>1,160.000 TON</b>		
Delta Contracting Company, LLC		\$34.0000	\$39,440.00
Volunteer Bridge Construction, Inc.		\$34.0000	\$39,440.00
Jones Bros. Contractors, LLC		\$55.0000	\$63,800.00
<b>303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C or D)</b>			
	<b>10.000 TON</b>		
Delta Contracting Company, LLC		\$34.0000	\$340.00
Volunteer Bridge Construction, Inc.		\$140.0000	\$1,400.00
Jones Bros. Contractors, LLC		\$55.0000	\$550.00
<b>307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S</b>			
	<b>150.000 TON</b>		
Delta Contracting Company, LLC		\$230.0000	\$34,500.00
Volunteer Bridge Construction, Inc.		\$240.0000	\$36,000.00
Jones Bros. Contractors, LLC		\$185.0000	\$27,750.00
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>			
	<b>220.000 TON</b>		
Delta Contracting Company, LLC		\$180.0000	\$39,600.00
Volunteer Bridge Construction, Inc.		\$190.0000	\$41,800.00
Jones Bros. Contractors, LLC		\$155.0000	\$34,100.00
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>150.000 TON</b>		
Delta Contracting Company, LLC		\$230.0000	\$34,500.00
Volunteer Bridge Construction, Inc.		\$240.0000	\$36,000.00
Jones Bros. Contractors, LLC		\$235.0000	\$35,250.00

		UNIT PRICE	EXTENSION
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>2.000 TON</b>		
Delta Contracting Company, LLC		\$3,400.0000	\$6,800.00
Volunteer Bridge Construction, Inc.		\$3,400.0000	\$6,800.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$2,400.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>6.000 TON</b>		
Delta Contracting Company, LLC		\$85.0000	\$510.00
Volunteer Bridge Construction, Inc.		\$200.0000	\$1,200.00
Jones Bros. Contractors, LLC		\$80.0000	\$480.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>3.000 TON</b>		
Delta Contracting Company, LLC		\$2,670.0000	\$8,010.00
Volunteer Bridge Construction, Inc.		\$2,670.0000	\$8,010.00
Jones Bros. Contractors, LLC		\$1,100.0000	\$3,300.00
<b>407-20.05 SAW CUTTING ASPHALT PAVEMENT</b>			
	<b>550.000 L.F.</b>		
Delta Contracting Company, LLC		\$8.0000	\$4,400.00
Volunteer Bridge Construction, Inc.		\$12.0000	\$6,600.00
Jones Bros. Contractors, LLC		\$5.0000	\$2,750.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>340.000 TON</b>		
Delta Contracting Company, LLC		\$220.0000	\$74,800.00
Volunteer Bridge Construction, Inc.		\$230.0000	\$78,200.00
Jones Bros. Contractors, LLC		\$275.0000	\$93,500.00
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>0.280 L.M.</b>		
Delta Contracting Company, LLC		\$15,000.0000	\$4,200.00
Volunteer Bridge Construction, Inc.		\$17,500.0000	\$4,900.00
Jones Bros. Contractors, LLC		\$15,000.0000	\$4,200.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>5,650.000 S.Y.</b>		
Delta Contracting Company, LLC		\$5.4000	\$30,510.00
Volunteer Bridge Construction, Inc.		\$7.4000	\$41,810.00
Jones Bros. Contractors, LLC		\$5.2500	\$29,662.50
<b>607-03.05 18" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE</b>			
	<b>106.000 L.F.</b>		
Delta Contracting Company, LLC		\$618.2000	\$65,529.20
Volunteer Bridge Construction, Inc.		\$800.0000	\$84,800.00
Jones Bros. Contractors, LLC		\$950.0000	\$100,700.00

		UNIT PRICE	EXTENSION
<b>611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$4,300.0000	\$4,300.00
Volunteer Bridge Construction, Inc.		\$7,000.0000	\$7,000.00
Jones Bros. Contractors, LLC		\$7,000.0000	\$7,000.00
<b>611-38.01 CATCH BASINS, TYPE 38, 0' - 4' DEPTH</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$4,900.0000	\$4,900.00
Volunteer Bridge Construction, Inc.		\$6,500.0000	\$6,500.00
Jones Bros. Contractors, LLC		\$10,000.0000	\$10,000.00
<b>611-38.02 CATCH BASINS, TYPE 38, &gt; 4' - 8' DEPTH</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$7,200.0000	\$7,200.00
Volunteer Bridge Construction, Inc.		\$10,000.0000	\$10,000.00
Jones Bros. Contractors, LLC		\$10,000.0000	\$10,000.00
<b>621-03.02 18" TEMPORARY DRAINAGE PIPE</b>			
	<b>20.000 L.F.</b>		
Delta Contracting Company, LLC		\$45.0000	\$900.00
Volunteer Bridge Construction, Inc.		\$50.0000	\$1,000.00
Jones Bros. Contractors, LLC		\$50.0000	\$1,000.00
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$1,200.0000	\$2,400.00
Volunteer Bridge Construction, Inc.		\$1,500.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$2,400.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>488.000 L.F.</b>		
Delta Contracting Company, LLC		\$31.2500	\$15,250.00
Volunteer Bridge Construction, Inc.		\$32.0000	\$15,616.00
Jones Bros. Contractors, LLC		\$31.2500	\$15,250.00
<b>705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$1,375.0000	\$2,750.00
Volunteer Bridge Construction, Inc.		\$1,400.0000	\$2,800.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$3,000.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$3,200.0000	\$6,400.00
Volunteer Bridge Construction, Inc.		\$3,400.0000	\$6,800.00
Jones Bros. Contractors, LLC		\$3,500.0000	\$7,000.00

		UNIT PRICE	EXTENSION
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>424.000 L.F.</b>		
Delta Contracting Company, LLC		\$4.0000	\$1,696.00
Volunteer Bridge Construction, Inc.		\$4.0000	\$1,696.00
Jones Bros. Contractors, LLC		\$4.0000	\$1,696.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>140.000 L.F.</b>		
Delta Contracting Company, LLC		\$3.0000	\$420.00
Volunteer Bridge Construction, Inc.		\$5.0000	\$700.00
Jones Bros. Contractors, LLC		\$3.0000	\$420.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>102.000 TON</b>		
Delta Contracting Company, LLC		\$45.0000	\$4,590.00
Volunteer Bridge Construction, Inc.		\$45.0000	\$4,590.00
Jones Bros. Contractors, LLC		\$60.0000	\$6,120.00
<b>710-02 AGGREGATE UNDERDRAINS (WITH PIPE)</b>			
	<b>320.000 L.F.</b>		
Delta Contracting Company, LLC		\$30.0000	\$9,600.00
Volunteer Bridge Construction, Inc.		\$30.0000	\$9,600.00
Jones Bros. Contractors, LLC		\$25.0000	\$8,000.00
<b>710-05 LATERAL UNDERDRAIN</b>			
	<b>10.000 L.F.</b>		
Delta Contracting Company, LLC		\$30.0000	\$300.00
Volunteer Bridge Construction, Inc.		\$200.0000	\$2,000.00
Jones Bros. Contractors, LLC		\$25.0000	\$250.00
<b>710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$650.0000	\$650.00
Volunteer Bridge Construction, Inc.		\$2,500.0000	\$2,500.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$1,200.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Delta Contracting Company, LLC		\$33,350.0000	\$33,350.00
Volunteer Bridge Construction, Inc.		\$25,000.0000	\$25,000.00
Jones Bros. Contractors, LLC		\$50,000.0000	\$50,000.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>1,360.000 L.F.</b>		
Delta Contracting Company, LLC		\$40.0000	\$54,400.00
Volunteer Bridge Construction, Inc.		\$42.0000	\$57,120.00
Jones Bros. Contractors, LLC		\$75.0000	\$102,000.00

		UNIT PRICE	EXTENSION
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$8,000.0000	\$16,000.00
Volunteer Bridge Construction, Inc.		\$8,000.0000	\$16,000.00
Jones Bros. Contractors, LLC		\$7,500.0000	\$15,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>60.000 EACH</b>		
Delta Contracting Company, LLC		\$35.0000	\$2,100.00
Volunteer Bridge Construction, Inc.		\$40.0000	\$2,400.00
Jones Bros. Contractors, LLC		\$50.0000	\$3,000.00
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>70.000 EACH</b>		
Delta Contracting Company, LLC		\$10.0000	\$700.00
Volunteer Bridge Construction, Inc.		\$12.0000	\$840.00
Jones Bros. Contractors, LLC		\$10.0000	\$700.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>20.000 EACH</b>		
Delta Contracting Company, LLC		\$25.0000	\$500.00
Volunteer Bridge Construction, Inc.		\$30.0000	\$600.00
Jones Bros. Contractors, LLC		\$28.0000	\$560.00
<b>712-05.03 WARNING LIGHTS (TYPE C)</b>			
	<b>20.000 EACH</b>		
Delta Contracting Company, LLC		\$25.0000	\$500.00
Volunteer Bridge Construction, Inc.		\$30.0000	\$600.00
Jones Bros. Contractors, LLC		\$28.0000	\$560.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>288.000 S.F.</b>		
Delta Contracting Company, LLC		\$7.2500	\$2,088.00
Volunteer Bridge Construction, Inc.		\$10.2500	\$2,952.00
Jones Bros. Contractors, LLC		\$8.0000	\$2,304.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$900.0000	\$1,800.00
Volunteer Bridge Construction, Inc.		\$995.0000	\$1,990.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$2,000.00
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>2,700.000 L.F.</b>		
Delta Contracting Company, LLC		\$6.5000	\$17,550.00
Volunteer Bridge Construction, Inc.		\$7.5000	\$20,250.00
Jones Bros. Contractors, LLC		\$7.0000	\$18,900.00

		UNIT PRICE	EXTENSION
<b>712-09.08 REMOVABLE PAVEMENT MARKING (6" line)</b>			
	<b>100.000 L.F.</b>		
Delta Contracting Company, LLC		\$6.5000	\$650.00
Volunteer Bridge Construction, Inc.		\$7.5000	\$750.00
Jones Bros. Contractors, LLC		\$7.0000	\$700.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>128.000 L.F.</b>		
Delta Contracting Company, LLC		\$5.5000	\$704.00
Volunteer Bridge Construction, Inc.		\$7.5000	\$960.00
Jones Bros. Contractors, LLC		\$6.0000	\$768.00
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>418.000 LB.</b>		
Delta Contracting Company, LLC		\$4.0000	\$1,672.00
Volunteer Bridge Construction, Inc.		\$5.0000	\$2,090.00
Jones Bros. Contractors, LLC		\$4.5000	\$1,881.00
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>85.000 S.F.</b>		
Delta Contracting Company, LLC		\$14.5000	\$1,232.50
Volunteer Bridge Construction, Inc.		\$16.5000	\$1,402.50
Jones Bros. Contractors, LLC		\$16.0000	\$1,360.00
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>10.000 EACH</b>		
Delta Contracting Company, LLC		\$30.0000	\$300.00
Volunteer Bridge Construction, Inc.		\$35.0000	\$350.00
Jones Bros. Contractors, LLC		\$40.0000	\$400.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$6,000.0000	\$12,000.00
Volunteer Bridge Construction, Inc.		\$6,500.0000	\$13,000.00
Jones Bros. Contractors, LLC		\$6,500.0000	\$13,000.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>24.000 EACH</b>		
Delta Contracting Company, LLC		\$85.0000	\$2,040.00
Volunteer Bridge Construction, Inc.		\$90.0000	\$2,160.00
Jones Bros. Contractors, LLC		\$90.0000	\$2,160.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>10.000 EACH</b>		
Delta Contracting Company, LLC		\$30.0000	\$300.00
Volunteer Bridge Construction, Inc.		\$25.0000	\$250.00
Jones Bros. Contractors, LLC		\$62.5000	\$625.00

		UNIT PRICE	EXTENSION
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>80.000 S.Y.</b>		
Delta Contracting Company, LLC		\$40.0000	\$3,200.00
Volunteer Bridge Construction, Inc.		\$45.0000	\$3,600.00
Jones Bros. Contractors, LLC		\$50.0000	\$4,000.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$300.0000	\$600.00
Volunteer Bridge Construction, Inc.		\$400.0000	\$800.00
Jones Bros. Contractors, LLC		\$375.0000	\$750.00
<b>716-02.24 PLASTIC PAVEMENT MARKING (12IN DWL)</b>			
	<b>42.000 L.F.</b>		
Delta Contracting Company, LLC		\$20.0000	\$840.00
Volunteer Bridge Construction, Inc.		\$25.0000	\$1,050.00
Jones Bros. Contractors, LLC		\$25.0000	\$1,050.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>0.100 L.M.</b>		
Delta Contracting Company, LLC		\$15,000.0000	\$1,500.00
Volunteer Bridge Construction, Inc.		\$16,000.0000	\$1,600.00
Jones Bros. Contractors, LLC		\$18,750.0000	\$1,875.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>0.400 L.M.</b>		
Delta Contracting Company, LLC		\$1,500.0000	\$600.00
Volunteer Bridge Construction, Inc.		\$16,000.0000	\$6,400.00
Jones Bros. Contractors, LLC		\$18,750.0000	\$7,500.00
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>			
	<b>425.000 L.F.</b>		
Delta Contracting Company, LLC		\$4.0000	\$1,700.00
Volunteer Bridge Construction, Inc.		\$6.0000	\$2,550.00
Jones Bros. Contractors, LLC		\$4.5000	\$1,912.50
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Delta Contracting Company, LLC		\$36,100.0000	\$36,100.00
Volunteer Bridge Construction, Inc.		\$60,000.0000	\$60,000.00
Jones Bros. Contractors, LLC		\$44,000.0000	\$44,000.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>180.000 S.Y.</b>		
Delta Contracting Company, LLC		\$6.0000	\$1,080.00
Volunteer Bridge Construction, Inc.		\$5.0000	\$900.00
Jones Bros. Contractors, LLC		\$5.0000	\$900.00

		UNIT PRICE	EXTENSION
<b>740-11.05 TEMPORARY SEDIMENT TUBE 24IN</b>			
	<b>100.000 L.F.</b>		
Delta Contracting Company, LLC		\$10.0000	\$1,000.00
Volunteer Bridge Construction, Inc.		\$12.0000	\$1,200.00
Jones Bros. Contractors, LLC		\$12.5000	\$1,250.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>30.000 UNIT</b>		
Delta Contracting Company, LLC		\$50.0000	\$1,500.00
Volunteer Bridge Construction, Inc.		\$60.0000	\$1,800.00
Jones Bros. Contractors, LLC		\$62.5000	\$1,875.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>25.000 M.G.</b>		
Delta Contracting Company, LLC		\$20.0000	\$500.00
Volunteer Bridge Construction, Inc.		\$20.0000	\$500.00
Jones Bros. Contractors, LLC		\$25.0000	\$625.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>2,120.000 S.Y.</b>		
Delta Contracting Company, LLC		\$3.7500	\$7,950.00
Volunteer Bridge Construction, Inc.		\$6.0000	\$12,720.00
Jones Bros. Contractors, LLC		\$4.3000	\$9,116.00

**SUB-TOTAL ROADWAY**

Delta Contracting Company, LLC	\$745,076.70
Volunteer Bridge Construction, Inc.	\$842,547.50
Jones Bros. Contractors, LLC	\$892,446.80

**TOTAL CONTRACT**

Delta Contracting Company, LLC	\$745,076.70
Volunteer Bridge Construction, Inc.	\$842,547.50
Jones Bros. Contractors, LLC	\$892,446.80

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

PERRY COUNTY (Contract No. CNW306 Call 035)

HSIP/PHSIP-6800(30),68945-3477-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

---

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$227,613.23
Volunteer Paving, LLC	\$280,670.64
LU, Inc.	\$309,209.24

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$7,500.0000	\$7,500.00
Volunteer Paving, LLC		\$5,000.0000	\$5,000.00
LU, Inc.		\$2,500.0000	\$2,500.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>364.000 L.F.</b>		
Superior Traffic Control, LLC		\$5.5500	\$2,020.20
Volunteer Paving, LLC		\$6.7600	\$2,460.64
LU, Inc.		\$6.7600	\$2,460.64
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>3,976.000 LB.</b>		
Superior Traffic Control, LLC		\$5.9500	\$23,657.20
Volunteer Paving, LLC		\$4.8700	\$19,363.12
LU, Inc.		\$4.8700	\$19,363.12
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>2,340.000 LB.</b>		
Superior Traffic Control, LLC		\$6.3500	\$14,859.00
Volunteer Paving, LLC		\$5.6400	\$13,197.60
LU, Inc.		\$5.6400	\$13,197.60
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>366.900 S.F.</b>		
Superior Traffic Control, LLC		\$14.2000	\$5,209.98
Volunteer Paving, LLC		\$15.2000	\$5,576.88
LU, Inc.		\$15.2000	\$5,576.88
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>616.000 S.F.</b>		
Superior Traffic Control, LLC		\$15.6000	\$9,609.60
Volunteer Paving, LLC		\$16.4000	\$10,102.40
LU, Inc.		\$16.4000	\$10,102.40
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>33.000 EACH</b>		
Superior Traffic Control, LLC		\$25.0000	\$825.00
Volunteer Paving, LLC		\$50.0000	\$1,650.00
LU, Inc.		\$50.0000	\$1,650.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>255.000 L.F.</b>		
Superior Traffic Control, LLC		\$16.0000	\$4,080.00
Volunteer Paving, LLC		\$20.0000	\$5,100.00
LU, Inc.		\$20.2000	\$5,151.00

		UNIT PRICE	EXTENSION
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>24.000 S.F.</b>		
Superior Traffic Control, LLC		\$31.0000	\$744.00
Volunteer Paving, LLC		\$30.0000	\$720.00
LU, Inc.		\$30.3000	\$727.20
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>81.200 L.M.</b>		
Superior Traffic Control, LLC		\$1,900.0000	\$154,280.00
Volunteer Paving, LLC		\$2,400.0000	\$194,880.00
LU, Inc.		\$2,878.5000	\$233,734.20
<b>716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)</b>			
	<b>3,155.000 L.F.</b>		
Superior Traffic Control, LLC		\$1.1500	\$3,628.25
Volunteer Paving, LLC		\$4.0000	\$12,620.00
LU, Inc.		\$4.0400	\$12,746.20
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$1,200.0000	\$1,200.00
Volunteer Paving, LLC		\$10,000.0000	\$10,000.00
LU, Inc.		\$2,000.0000	\$2,000.00

**SUB-TOTAL ROADWAY**

Superior Traffic Control, LLC	\$227,613.23
Volunteer Paving, LLC	\$280,670.64
LU, Inc.	\$309,209.24

**TOTAL CONTRACT**

Superior Traffic Control, LLC	\$227,613.23
Volunteer Paving, LLC	\$280,670.64
LU, Inc.	\$309,209.24

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

SEVIER COUNTY (Contract No. CNW316 Call 038)

HSIP/PHSIP-7800(68),78946-3420-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

DBE GOAL 5.00%

---

	TOTAL CONTRACT
LU, Inc.	\$420,210.29
Superior Traffic Control, LLC	\$448,741.25

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>2.000 EACH</b>		
LU, Inc.		\$300.0000	\$600.00
Superior Traffic Control, LLC		\$300.0000	\$600.00
<b>705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT</b>			
	<b>2.000 EACH</b>		
LU, Inc.		\$2,200.0000	\$4,400.00
Superior Traffic Control, LLC		\$2,200.0000	\$4,400.00
<b>705-04.24 GUARDRAIL END TERMINAL DELINEATION SHEETING</b>			
	<b>46.000 S.F.</b>		
LU, Inc.		\$60.0000	\$2,760.00
Superior Traffic Control, LLC		\$60.0000	\$2,760.00
<b>705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>			
	<b>2.000 EACH</b>		
LU, Inc.		\$3,800.0000	\$7,600.00
Superior Traffic Control, LLC		\$3,800.0000	\$7,600.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>25.000 L.F.</b>		
LU, Inc.		\$7.0000	\$175.00
Superior Traffic Control, LLC		\$7.0000	\$175.00
<b>706-10.26 ROUNDED END ELEMENT</b>			
	<b>22.000 EACH</b>		
LU, Inc.		\$225.0000	\$4,950.00
Superior Traffic Control, LLC		\$225.0000	\$4,950.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
LU, Inc.		\$1,500.0000	\$1,500.00
Superior Traffic Control, LLC		\$14,000.0000	\$14,000.00
<b>713-02.20 ROADSIDE OBSTACLE DELINEATION</b>			
	<b>203.000 S.F.</b>		
LU, Inc.		\$28.9000	\$5,866.70
Superior Traffic Control, LLC		\$25.0000	\$5,075.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>1,368.000 L.F.</b>		
LU, Inc.		\$6.4700	\$8,850.96
Superior Traffic Control, LLC		\$6.5000	\$8,892.00
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>3,972.000 LB.</b>		
LU, Inc.		\$4.8500	\$19,264.20
Superior Traffic Control, LLC		\$6.1500	\$24,427.80

		UNIT PRICE	EXTENSION
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>10,376.000 LB.</b>		
LU, Inc.		\$5.6100	\$58,209.36
Superior Traffic Control, LLC		\$6.4500	\$66,925.20
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>1,178.000 S.F.</b>		
LU, Inc.		\$13.9000	\$16,374.20
Superior Traffic Control, LLC		\$13.5500	\$15,961.90
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>1,849.000 S.F.</b>		
LU, Inc.		\$15.1000	\$27,919.90
Superior Traffic Control, LLC		\$14.6500	\$27,087.85
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>162.000 EACH</b>		
LU, Inc.		\$50.0000	\$8,100.00
Superior Traffic Control, LLC		\$50.0000	\$8,100.00
<b>713-16.20 SIGNS (W20-3)</b>			
	<b>1.000 EACH</b>		
LU, Inc.		\$300.0000	\$300.00
Superior Traffic Control, LLC		\$450.0000	\$450.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>786.000 L.F.</b>		
LU, Inc.		\$12.2400	\$9,620.64
Superior Traffic Control, LLC		\$13.0000	\$10,218.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>1.000 EACH</b>		
LU, Inc.		\$204.0000	\$204.00
Superior Traffic Control, LLC		\$215.0000	\$215.00
<b>716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>			
	<b>98.000 L.F.</b>		
LU, Inc.		\$7.9100	\$775.18
Superior Traffic Control, LLC		\$8.0000	\$784.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>190.000 L.F.</b>		
LU, Inc.		\$3.0100	\$571.90
Superior Traffic Control, LLC		\$3.0000	\$570.00
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>			
	<b>1.000 EACH</b>		
LU, Inc.		\$255.0000	\$255.00
Superior Traffic Control, LLC		\$275.0000	\$275.00

		UNIT PRICE	EXTENSION
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>6.000 S.F.</b>		
LU, Inc.		\$25.5000	\$153.00
Superior Traffic Control, LLC		\$20.0000	\$120.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>94.900 L.M.</b>		
LU, Inc.		\$2,422.5000	\$229,895.25
Superior Traffic Control, LLC		\$2,450.0000	\$232,505.00
<b>716-13.03 SPRAY THERMO PVMT MRKNG (60 mil) (8IN BARRIER LINE)</b>			
	<b>170.000 L.F.</b>		
LU, Inc.		\$2.3000	\$391.00
Superior Traffic Control, LLC		\$2.3500	\$399.50
<b>716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)</b>			
	<b>5,800.000 L.F.</b>		
LU, Inc.		\$1.2800	\$7,424.00
Superior Traffic Control, LLC		\$1.2500	\$7,250.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
LU, Inc.		\$4,050.0000	\$4,050.00
Superior Traffic Control, LLC		\$5,000.0000	\$5,000.00

**SUB-TOTAL ROADWAY**

LU, Inc.	\$420,210.29
Superior Traffic Control, LLC	\$448,741.25

**TOTAL CONTRACT**

LU, Inc.	\$420,210.29
Superior Traffic Control, LLC	\$448,741.25

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

SHELBY COUNTY (Contract No. CNW330 Call 039)

79I040-M3-012

THE INSTALLATION OF AN OVERHEAD SIGN STRUCTURE ON I-40 EB AT L.M. 13.18.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2023

---

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$344,139.00
LU, Inc.	\$442,754.55

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
<b>705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>			
	<b>2.000 EACH</b>		
Superior Traffic Control, LLC		\$2,000.0000	\$4,000.00
LU, Inc.		\$5,287.5000	\$10,575.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$7,000.0000	\$7,000.00
LU, Inc.		\$5,875.0000	\$5,875.00
<b>712-01.03 LANE CLOSURE(NIGHT WORK)</b>			
	<b>15.000 EACH</b>		
Superior Traffic Control, LLC		\$800.0000	\$12,000.00
LU, Inc.		\$1,762.5000	\$26,437.50
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>796.000 L.F.</b>		
Superior Traffic Control, LLC		\$22.0000	\$17,512.00
LU, Inc.		\$26.4400	\$21,046.24
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>150.000 EACH</b>		
Superior Traffic Control, LLC		\$13.0000	\$1,950.00
LU, Inc.		\$29.3800	\$4,407.00
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>60.000 EACH</b>		
Superior Traffic Control, LLC		\$5.5000	\$330.00
LU, Inc.		\$17.6300	\$1,057.80
<b>712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR</b>			
	<b>100.000 HOUR</b>		
Superior Traffic Control, LLC		\$102.0000	\$10,200.00
LU, Inc.		\$123.3800	\$12,338.00
<b>713-09.20 STEEL OVERHEAD SIGN STRUCTURE (135+/-)</b>			
	<b>1.000 EACH</b>		
Superior Traffic Control, LLC		\$271,647.0000	\$271,647.00
LU, Inc.		\$311,702.5300	\$311,702.53
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>1.000 EACH</b>		
Superior Traffic Control, LLC		\$3,500.0000	\$3,500.00
LU, Inc.		\$37,565.4800	\$37,565.48
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Superior Traffic Control, LLC		\$2,000.0000	\$4,000.00
LU, Inc.		\$2,937.5000	\$5,875.00

717-01 MOBILIZATION

1.000 LS

UNIT PRICE

EXTENSION

Superior Traffic Control, LLC  
LU, Inc.

\$12,000.0000  
\$5,875.0000

\$12,000.00  
\$5,875.00

**SUB-TOTAL MAINTENANCE**

Superior Traffic Control, LLC  
LU, Inc.

\$344,139.00  
\$442,754.55

**TOTAL CONTRACT**

Superior Traffic Control, LLC  
LU, Inc.

\$344,139.00  
\$442,754.55

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

SHELBY COUNTY (Contract No. CNW344 Call 040)

R4BVAR-M3-022

THE DRAIN CLEANING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 29, 2024

---

	TOTAL CONTRACT
Sweeping Corporation of America, LLC	\$479,647.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
<b>611-07.11 CLEAN DRAIN(WITH GRATE)</b>	<b>3,389.000 EACH</b>	
Sweeping Corporation of America, LLC	\$98.0000	\$332,122.00
<b>611-07.12 CLEAN DRAIN(WALL DRAIN)</b>	<b>722.000 EACH</b>	
Sweeping Corporation of America, LLC	\$75.0000	\$54,150.00
<b>611-07.13 PIPE CLEANING (&lt;18IN DIA.)</b>	<b>2,200.000 L.F.</b>	
Sweeping Corporation of America, LLC	\$7.5000	\$16,500.00
<b>611-07.14 PIPE CLEANING (&gt;OR=18IN DIA.)</b>	<b>1,000.000 L.F.</b>	
Sweeping Corporation of America, LLC	\$10.0000	\$10,000.00
<b>611-07.20 HEAVY DRAIN CLEANING</b>	<b>75.000 EACH</b>	
Sweeping Corporation of America, LLC	\$225.0000	\$16,875.00
<b>712-01.02 LANE CLOSURE</b>	<b>40.000 EACH</b>	
Sweeping Corporation of America, LLC	\$1,250.0000	\$50,000.00

**SUB-TOTAL MAINTENANCE**

Sweeping Corporation of America, LLC

\$479,647.00

**TOTAL CONTRACT**

Sweeping Corporation of America, LLC

\$479,647.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

TIPTON COUNTY (Contract No. CNW341 Call 041)

PHSIP-3(131),84102-3212-94

THE GRADING, DRAINAGE, SIGNALS AND PAVING ON U.S. 51 (S.R. 3) AT THE INTERSECTION OF KENWOOD AVENUE (L.M. 8.96) IN BRIGHTON.

PROJECT LENGTH - 0.207 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2023

DBE GOAL 6.50%

---

	TOTAL CONTRACT
Delta Contracting Company, LLC	\$2,461,723.00
Ferrell Paving, Inc.	\$2,513,998.25

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>			
		<b>1.000 LS</b>		
	Delta Contracting Company, LLC		\$65,000.0000	\$65,000.00
	Ferrell Paving, Inc.		\$26,000.0000	\$26,000.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>			
		<b>1.000 LS</b>		
	Delta Contracting Company, LLC		\$392,000.0000	\$392,000.00
	Ferrell Paving, Inc.		\$235,000.0000	\$235,000.00
<b>202-02.01</b>	<b>REMOVAL OF PIPE (18" ,KENWOOD EAST STA. 40+95.32)</b>			
		<b>1.000 L.F.</b>		
	Delta Contracting Company, LLC		\$998.0000	\$998.00
	Ferrell Paving, Inc.		\$100.0000	\$100.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>			
		<b>6,693.000 C.Y.</b>		
	Delta Contracting Company, LLC		\$20.0000	\$133,860.00
	Ferrell Paving, Inc.		\$20.0000	\$133,860.00
<b>203-02.01</b>	<b>BORROW EXCAVATION (GRADED SOLID ROCK)</b>			
		<b>5,380.000 TON</b>		
	Delta Contracting Company, LLC		\$60.0000	\$322,800.00
	Ferrell Paving, Inc.		\$59.6000	\$320,648.00
<b>203-06</b>	<b>WATER</b>			
		<b>14.000 M.G.</b>		
	Delta Contracting Company, LLC		\$32.0000	\$448.00
	Ferrell Paving, Inc.		\$100.0000	\$1,400.00
<b>203-07</b>	<b>FURNISHING &amp; SPREADING TOPSOIL</b>			
		<b>876.000 C.Y.</b>		
	Delta Contracting Company, LLC		\$13.0000	\$11,388.00
	Ferrell Paving, Inc.		\$12.0000	\$10,512.00
<b>208-01.05</b>	<b>BROOMING &amp; DEGRASSING SHOULDERS</b>			
		<b>0.560 L.M.</b>		
	Delta Contracting Company, LLC		\$1,600.0000	\$896.00
	Ferrell Paving, Inc.		\$18,000.0000	\$10,080.00
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>			
		<b>32.000 C.Y.</b>		
	Delta Contracting Company, LLC		\$20.0000	\$640.00
	Ferrell Paving, Inc.		\$50.0000	\$1,600.00
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
		<b>1,507.000 TON</b>		
	Delta Contracting Company, LLC		\$45.0000	\$67,815.00
	Ferrell Paving, Inc.		\$48.5000	\$73,089.50

		UNIT PRICE	EXTENSION
<b>303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (D)</b>			
	<b>309.000 TON</b>		
Delta Contracting Company, LLC		\$47.0000	\$14,523.00
Ferrell Paving, Inc.		\$52.5000	\$16,222.50
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>17.000 TON</b>		
Delta Contracting Company, LLC		\$45.0000	\$765.00
Ferrell Paving, Inc.		\$85.0000	\$1,445.00
<b>307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S</b>			
	<b>142.000 TON</b>		
Delta Contracting Company, LLC		\$290.0000	\$41,180.00
Ferrell Paving, Inc.		\$318.9000	\$45,283.80
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>			
	<b>181.000 TON</b>		
Delta Contracting Company, LLC		\$290.0000	\$52,490.00
Ferrell Paving, Inc.		\$318.9000	\$57,720.90
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>177.000 TON</b>		
Delta Contracting Company, LLC		\$215.0000	\$38,055.00
Ferrell Paving, Inc.		\$236.5000	\$41,860.50
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>4.000 TON</b>		
Delta Contracting Company, LLC		\$1,876.0000	\$7,504.00
Ferrell Paving, Inc.		\$2,062.8000	\$8,251.20
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>13.000 TON</b>		
Delta Contracting Company, LLC		\$600.0000	\$7,800.00
Ferrell Paving, Inc.		\$660.0000	\$8,580.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>7.000 TON</b>		
Delta Contracting Company, LLC		\$1,250.0000	\$8,750.00
Ferrell Paving, Inc.		\$1,375.0000	\$9,625.00
<b>407-20.05 SAW CUTTING ASPHALT PAVEMENT</b>			
	<b>1,150.000 L.F.</b>		
Delta Contracting Company, LLC		\$6.0000	\$6,900.00
Ferrell Paving, Inc.		\$4.5000	\$5,175.00
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>96.000 TON</b>		
Delta Contracting Company, LLC		\$295.0000	\$28,320.00
Ferrell Paving, Inc.		\$324.5000	\$31,152.00

		UNIT PRICE	EXTENSION
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>61.000 TON</b>		
Delta Contracting Company, LLC		\$400.0000	\$24,400.00
Ferrell Paving, Inc.		\$440.0000	\$26,840.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>808.000 TON</b>		
Delta Contracting Company, LLC		\$186.0000	\$150,288.00
Ferrell Paving, Inc.		\$204.6000	\$165,316.80
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>0.140 L.M.</b>		
Delta Contracting Company, LLC		\$40,000.0000	\$5,600.00
Ferrell Paving, Inc.		\$22,000.0000	\$3,080.00
<b>411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>			
	<b>0.120 L.M.</b>		
Delta Contracting Company, LLC		\$40,000.0000	\$4,800.00
Ferrell Paving, Inc.		\$22,000.0000	\$2,640.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>856.000 TON</b>		
Delta Contracting Company, LLC		\$90.0000	\$77,040.00
Ferrell Paving, Inc.		\$99.0000	\$84,744.00
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>84.000 L.F.</b>		
Delta Contracting Company, LLC		\$120.0000	\$10,080.00
Ferrell Paving, Inc.		\$152.0000	\$12,768.00
<b>607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>4.000 L.F.</b>		
Delta Contracting Company, LLC		\$200.0000	\$800.00
Ferrell Paving, Inc.		\$180.0000	\$720.00
<b>611-02.11 JUNCTION BOX, TYPE 2</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$8,000.0000	\$8,000.00
Ferrell Paving, Inc.		\$9,200.0000	\$9,200.00
<b>611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$5,000.0000	\$5,000.00
Ferrell Paving, Inc.		\$4,800.0000	\$4,800.00
<b>611-07.66 42IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$9,000.0000	\$9,000.00
Ferrell Paving, Inc.		\$7,800.0000	\$7,800.00

		UNIT PRICE	EXTENSION
<b>621-03.02 18" TEMPORARY DRAINAGE PIPE</b>			
	<b>36.000 L.F.</b>		
Delta Contracting Company, LLC		\$40.0000	\$1,440.00
Ferrell Paving, Inc.		\$152.0000	\$5,472.00
<b>702-03 CONCRETE COMBINED CURB &amp; GUTTER</b>			
	<b>51.000 C.Y.</b>		
Delta Contracting Company, LLC		\$825.0000	\$42,075.00
Ferrell Paving, Inc.		\$525.0000	\$26,775.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>140.000 L.F.</b>		
Delta Contracting Company, LLC		\$3.0000	\$420.00
Ferrell Paving, Inc.		\$7.5000	\$1,050.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>100.000 TON</b>		
Delta Contracting Company, LLC		\$60.0000	\$6,000.00
Ferrell Paving, Inc.		\$60.9000	\$6,090.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>146.000 TON</b>		
Delta Contracting Company, LLC		\$60.0000	\$8,760.00
Ferrell Paving, Inc.		\$60.2500	\$8,796.50
<b>709-05.09 MACHINED RIP-RAP (CLASS C)</b>			
	<b>98.000 TON</b>		
Delta Contracting Company, LLC		\$60.0000	\$5,880.00
Ferrell Paving, Inc.		\$62.0000	\$6,076.00
<b>710-02 AGGREGATE UNDERDRAINS (WITH PIPE)</b>			
	<b>1,000.000 L.F.</b>		
Delta Contracting Company, LLC		\$30.0000	\$30,000.00
Ferrell Paving, Inc.		\$15.0000	\$15,000.00
<b>710-05 LATERAL UNDERDRAIN</b>			
	<b>17.000 L.F.</b>		
Delta Contracting Company, LLC		\$60.0000	\$1,020.00
Ferrell Paving, Inc.		\$28.0000	\$476.00
<b>710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)</b>			
	<b>5.000 EACH</b>		
Delta Contracting Company, LLC		\$800.0000	\$4,000.00
Ferrell Paving, Inc.		\$950.0000	\$4,750.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Delta Contracting Company, LLC		\$97,150.0000	\$97,150.00
Ferrell Paving, Inc.		\$72,000.0000	\$72,000.00

		UNIT PRICE	EXTENSION
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>1,260.000 L.F.</b>		
Delta Contracting Company, LLC		\$60.0000	\$75,600.00
Ferrell Paving, Inc.		\$65.0000	\$81,900.00
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$10,000.0000	\$20,000.00
Ferrell Paving, Inc.		\$14,000.0000	\$28,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>108.000 EACH</b>		
Delta Contracting Company, LLC		\$35.0000	\$3,780.00
Ferrell Paving, Inc.		\$41.8000	\$4,514.40
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>53.000 EACH</b>		
Delta Contracting Company, LLC		\$10.0000	\$530.00
Ferrell Paving, Inc.		\$14.8500	\$787.05
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>50.000 EACH</b>		
Delta Contracting Company, LLC		\$25.0000	\$1,250.00
Ferrell Paving, Inc.		\$46.2000	\$2,310.00
<b>712-05.03 WARNING LIGHTS (TYPE C)</b>			
	<b>40.000 EACH</b>		
Delta Contracting Company, LLC		\$25.0000	\$1,000.00
Ferrell Paving, Inc.		\$46.2000	\$1,848.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>640.000 S.F.</b>		
Delta Contracting Company, LLC		\$7.5000	\$4,800.00
Ferrell Paving, Inc.		\$8.3500	\$5,344.00
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>48.000 L.F.</b>		
Delta Contracting Company, LLC		\$11.0000	\$528.00
Ferrell Paving, Inc.		\$14.8500	\$712.80
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$900.0000	\$1,800.00
Ferrell Paving, Inc.		\$2,650.0000	\$5,300.00
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>6,070.000 L.F.</b>		
Delta Contracting Company, LLC		\$6.5000	\$39,455.00
Ferrell Paving, Inc.		\$7.1500	\$43,400.50

		UNIT PRICE	EXTENSION
<b>712-09.08 REMOVABLE PAVEMENT MARKING (6" line)</b>	<b>846.000 L.F.</b>		
Delta Contracting Company, LLC		\$6.5000	\$5,499.00
Ferrell Paving, Inc.		\$7.1500	\$6,048.90
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>	<b>50.000 L.F.</b>		
Delta Contracting Company, LLC		\$5.5000	\$275.00
Ferrell Paving, Inc.		\$5.7800	\$289.00
<b>713-11.01 "U" SECTION STEEL POSTS</b>	<b>159.000 LB.</b>		
Delta Contracting Company, LLC		\$4.0000	\$636.00
Ferrell Paving, Inc.		\$6.6000	\$1,049.40
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>	<b>74.000 LB.</b>		
Delta Contracting Company, LLC		\$4.5000	\$333.00
Ferrell Paving, Inc.		\$6.8000	\$503.20
<b>713-11.21 P POST SLIP BASE</b>	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$395.0000	\$790.00
Ferrell Paving, Inc.		\$660.0000	\$1,320.00
<b>713-11.22 U POST SLIP BASE</b>	<b>8.000 EACH</b>		
Delta Contracting Company, LLC		\$395.0000	\$3,160.00
Ferrell Paving, Inc.		\$440.0000	\$3,520.00
<b>713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)</b>	<b>64.000 S.F.</b>		
Delta Contracting Company, LLC		\$60.0000	\$3,840.00
Ferrell Paving, Inc.		\$71.5000	\$4,576.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>	<b>1.000 LS</b>		
Delta Contracting Company, LLC		\$250.0000	\$250.00
Ferrell Paving, Inc.		\$880.0000	\$880.00
<b>713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)</b>	<b>4.000 EACH</b>		
Delta Contracting Company, LLC		\$650.0000	\$2,600.00
Ferrell Paving, Inc.		\$935.0000	\$3,740.00
<b>713-16.20 SIGNS (ONE WAY RT, R6-1R)</b>	<b>4.000 EACH</b>		
Delta Contracting Company, LLC		\$125.0000	\$500.00
Ferrell Paving, Inc.		\$264.0000	\$1,056.00

		UNIT PRICE	EXTENSION
<b>713-16.21 SIGNS (ONE WAY LT, R6-1L)</b>			
	<b>4.000 EACH</b>		
Delta Contracting Company, LLC		\$125.0000	\$500.00
Ferrell Paving, Inc.		\$264.0000	\$1,056.00
<b>713-16.22 SIGNS (YIELD, R1-2)</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$125.0000	\$250.00
Ferrell Paving, Inc.		\$242.0000	\$484.00
<b>713-16.23 SIGNS (DIVIDED HIGHWAY, R6-3)</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$75.0000	\$150.00
Ferrell Paving, Inc.		\$132.0000	\$264.00
<b>713-16.24 SIGNS (DO NOT ENTER, R5-1)</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$150.0000	\$300.00
Ferrell Paving, Inc.		\$242.0000	\$484.00
<b>713-16.25 SIGNS (WRONG WAY, R5-1A)</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$145.0000	\$290.00
Ferrell Paving, Inc.		\$236.5000	\$473.00
<b>716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)</b>			
	<b>169.000 EACH</b>		
Delta Contracting Company, LLC		\$25.0000	\$4,225.00
Ferrell Paving, Inc.		\$27.5000	\$4,647.50
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>22.000 EACH</b>		
Delta Contracting Company, LLC		\$65.0000	\$1,430.00
Ferrell Paving, Inc.		\$71.5000	\$1,573.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>47.000 EACH</b>		
Delta Contracting Company, LLC		\$65.0000	\$3,055.00
Ferrell Paving, Inc.		\$71.5000	\$3,360.50
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>69.000 EACH</b>		
Delta Contracting Company, LLC		\$30.0000	\$2,070.00
Ferrell Paving, Inc.		\$65.0000	\$4,485.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>61.000 S.Y.</b>		
Delta Contracting Company, LLC		\$33.0000	\$2,013.00
Ferrell Paving, Inc.		\$36.3000	\$2,214.30

		UNIT PRICE	EXTENSION
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>160.000 L.F.</b>		
Delta Contracting Company, LLC		\$24.0000	\$3,840.00
Ferrell Paving, Inc.		\$26.4000	\$4,224.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>15.000 EACH</b>		
Delta Contracting Company, LLC		\$250.0000	\$3,750.00
Ferrell Paving, Inc.		\$275.0000	\$4,125.00
<b>716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)</b>	<b>0.250 L.M.</b>		
Delta Contracting Company, LLC		\$21,120.0000	\$5,280.00
Ferrell Paving, Inc.		\$23,300.0000	\$5,825.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>	<b>39.000 S.F.</b>		
Delta Contracting Company, LLC		\$35.0000	\$1,365.00
Ferrell Paving, Inc.		\$38.5000	\$1,501.50
<b>716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)</b>	<b>500.000 L.F.</b>		
Delta Contracting Company, LLC		\$3.0000	\$1,500.00
Ferrell Paving, Inc.		\$3.3000	\$1,650.00
<b>716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)</b>	<b>70.000 L.F.</b>		
Delta Contracting Company, LLC		\$19.0000	\$1,330.00
Ferrell Paving, Inc.		\$20.9000	\$1,463.00
<b>716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>6.000 EACH</b>		
Delta Contracting Company, LLC		\$185.0000	\$1,110.00
Ferrell Paving, Inc.		\$203.5000	\$1,221.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>	<b>1.640 L.M.</b>		
Delta Contracting Company, LLC		\$2,400.0000	\$3,936.00
Ferrell Paving, Inc.		\$2,640.0000	\$4,329.60
<b>716-05.21 PAINTED PAVEMENT MARKING(4"DOTTED LINE)</b>	<b>475.000 L.F.</b>		
Delta Contracting Company, LLC		\$2.0000	\$950.00
Ferrell Paving, Inc.		\$2.2000	\$1,045.00
<b>716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)</b>	<b>500.000 L.F.</b>		
Delta Contracting Company, LLC		\$3.0000	\$1,500.00
Ferrell Paving, Inc.		\$3.3000	\$1,650.00

		UNIT PRICE	EXTENSION
<b>716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>6.000 EACH</b>		
Delta Contracting Company, LLC		\$200.0000	\$1,200.00
Ferrell Paving, Inc.		\$220.0000	\$1,320.00
<b>716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>1.100 L.M.</b>		
Delta Contracting Company, LLC		\$7,920.0000	\$8,712.00
Ferrell Paving, Inc.		\$8,712.0000	\$9,583.20
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>0.990 L.M.</b>		
Delta Contracting Company, LLC		\$10,750.0000	\$10,642.50
Ferrell Paving, Inc.		\$11,825.0000	\$11,706.75
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Delta Contracting Company, LLC		\$122,800.0000	\$122,800.00
Ferrell Paving, Inc.		\$145,000.0000	\$145,000.00
<b>730-01.02 REMOVAL OF SIGNAL EQUIPMENT</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$2,000.0000	\$2,000.00
Ferrell Paving, Inc.		\$13,750.0000	\$13,750.00
<b>730-02.08 SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED)</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$950.0000	\$950.00
Ferrell Paving, Inc.		\$1,210.0000	\$1,210.00
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>			
	<b>5.000 EACH</b>		
Delta Contracting Company, LLC		\$1,100.0000	\$5,500.00
Ferrell Paving, Inc.		\$1,540.0000	\$7,700.00
<b>730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)</b>			
	<b>4.000 EACH</b>		
Delta Contracting Company, LLC		\$1,800.0000	\$7,200.00
Ferrell Paving, Inc.		\$2,420.0000	\$9,680.00
<b>730-02.30 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$1,150.0000	\$2,300.00
Ferrell Paving, Inc.		\$1,540.0000	\$3,080.00
<b>730-03.20 INSTALL PULL BOX (TYPE A)</b>			
	<b>2.000 EACH</b>		
Delta Contracting Company, LLC		\$400.0000	\$800.00
Ferrell Paving, Inc.		\$935.0000	\$1,870.00

		UNIT PRICE	EXTENSION
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>			
	<b>11.000 EACH</b>		
Delta Contracting Company, LLC		\$550.0000	\$6,050.00
Ferrell Paving, Inc.		\$990.0000	\$10,890.00
<b>730-05.01 ELECTRICAL SERVICE CONNECTION</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$2,500.0000	\$2,500.00
Ferrell Paving, Inc.		\$6,600.0000	\$6,600.00
<b>730-08.02 SIGNAL CABLE - 5 CONDUCTOR</b>			
	<b>673.000 L.F.</b>		
Delta Contracting Company, LLC		\$3.0000	\$2,019.00
Ferrell Paving, Inc.		\$3.3000	\$2,220.90
<b>730-08.03 SIGNAL CABLE - 7 CONDUCTOR</b>			
	<b>1,763.000 L.F.</b>		
Delta Contracting Company, LLC		\$3.5000	\$6,170.50
Ferrell Paving, Inc.		\$4.4000	\$7,757.20
<b>730-12.01 CONDUIT 1" DIAMETER (PVC)</b>			
	<b>949.000 L.F.</b>		
Delta Contracting Company, LLC		\$15.0000	\$14,235.00
Ferrell Paving, Inc.		\$33.0000	\$31,317.00
<b>730-12.02 CONDUIT 2" DIAMETER (PVC)</b>			
	<b>412.000 L.F.</b>		
Delta Contracting Company, LLC		\$20.0000	\$8,240.00
Ferrell Paving, Inc.		\$44.0000	\$18,128.00
<b>730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)</b>			
	<b>593.000 L.F.</b>		
Delta Contracting Company, LLC		\$30.0000	\$17,790.00
Ferrell Paving, Inc.		\$55.0000	\$32,615.00
<b>730-14.01 SHIELDED DETECTOR CABLE</b>			
	<b>3,148.000 L.F.</b>		
Delta Contracting Company, LLC		\$3.0000	\$9,444.00
Ferrell Paving, Inc.		\$2.2000	\$6,925.60
<b>730-14.02 SAW SLOT</b>			
	<b>1,660.000 L.F.</b>		
Delta Contracting Company, LLC		\$6.0000	\$9,960.00
Ferrell Paving, Inc.		\$15.4000	\$25,564.00
<b>730-14.03 LOOP WIRE</b>			
	<b>4,554.000 L.F.</b>		
Delta Contracting Company, LLC		\$1.0000	\$4,554.00
Ferrell Paving, Inc.		\$2.7500	\$12,523.50

		UNIT PRICE	EXTENSION
<b>730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$18,000.0000	\$18,000.00
Ferrell Paving, Inc.		\$39,600.0000	\$39,600.00
<b>730-16.04 CONTROLLER (ATC)</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$6,000.0000	\$6,000.00
Ferrell Paving, Inc.		\$4,840.0000	\$4,840.00
<b>730-25.16 CANTILEVER SIGNAL SUPPORT (1 ARM @ 80')</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$50,000.0000	\$50,000.00
Ferrell Paving, Inc.		\$57,750.0000	\$57,750.00
<b>730-25.18 CANTILEVER SIGNAL SUPPORT (1 ARM @ 90')</b>			
	<b>3.000 EACH</b>		
Delta Contracting Company, LLC		\$60,000.0000	\$180,000.00
Ferrell Paving, Inc.		\$71,500.0000	\$214,500.00
<b>730-35.06 BATTERY BACK-UP AND POWER CONDITIONER</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$8,800.0000	\$8,800.00
Ferrell Paving, Inc.		\$11,000.0000	\$11,000.00
<b>730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM</b>			
	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$25,000.0000	\$25,000.00
Ferrell Paving, Inc.		\$26,950.0000	\$26,950.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>492.000 S.Y.</b>		
Delta Contracting Company, LLC		\$4.0000	\$1,968.00
Ferrell Paving, Inc.		\$9.8000	\$4,821.60
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>2,150.000 S.Y.</b>		
Delta Contracting Company, LLC		\$3.5000	\$7,525.00
Ferrell Paving, Inc.		\$3.2500	\$6,987.50
<b>740-11.04 TEMPORARY SEDIMENT TUBE 20IN</b>			
	<b>840.000 L.F.</b>		
Delta Contracting Company, LLC		\$4.5000	\$3,780.00
Ferrell Paving, Inc.		\$7.8000	\$6,552.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>47.000 UNIT</b>		
Delta Contracting Company, LLC		\$40.0000	\$1,880.00
Ferrell Paving, Inc.		\$74.7500	\$3,513.25

		UNIT PRICE	EXTENSION
<b>801-03</b>	<b>WATER (SEEDING &amp; SODDING)</b>		
			<b>58.000 M.G.</b>
	Delta Contracting Company, LLC	\$10.0000	\$580.00
	Ferrell Paving, Inc.	\$100.0000	\$5,800.00
<b>803-01</b>	<b>SODDING (NEW SOD)</b>		
			<b>5,256.000 S.Y.</b>
	Delta Contracting Company, LLC	\$3.0000	\$15,768.00
	Ferrell Paving, Inc.	\$5.1500	\$27,068.40

**SUB-TOTAL ROADWAY**

Delta Contracting Company, LLC

\$2,461,723.00

Ferrell Paving, Inc.

\$2,513,998.25

**TOTAL CONTRACT**

Delta Contracting Company, LLC

\$2,461,723.00

Ferrell Paving, Inc.

\$2,513,998.25

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

WARREN COUNTY (Contract No. CNW212 Call 042)

89951-3558-04,89S380-S3-002

THE GRADING, DRAINAGE AND PAVING ON A S.I.A. ROUTE SERVING MOTLOW ADVANCED ROBOTICS IN MCMINNVILLE, INCLUDING INTERSECTION IMPROVEMENTS AT U.S. 70S (S.R. 1) AND S.R. 380.

PROJECT LENGTH - 0.158 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2023

---

	TOTAL CONTRACT
Dement Construction Company, LLC	\$4,855,277.46
Norris Bros. Excavating, LLC	\$5,010,580.90
Rogers Group, Inc.	\$5,237,977.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
			<b>1.000 LS</b>
	Dement Construction Company, LLC	\$75,000.0000	\$75,000.00
	Norris Bros. Excavating, LLC	\$195,624.9900	\$195,624.99
	Rogers Group, Inc.	\$70,000.0000	\$70,000.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
			<b>1.000 LS</b>
	Dement Construction Company, LLC	\$425,508.0000	\$425,508.00
	Norris Bros. Excavating, LLC	\$249,194.6700	\$249,194.67
	Rogers Group, Inc.	\$25,000.0000	\$25,000.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
			<b>8,081.000 C.Y.</b>
	Dement Construction Company, LLC	\$20.0000	\$161,620.00
	Norris Bros. Excavating, LLC	\$20.0000	\$161,620.00
	Rogers Group, Inc.	\$60.0000	\$484,860.00
<b>203-02.01</b>	<b>BORROW EXCAVATION (GRADED SOLID ROCK)</b>		
			<b>2,120.000 TON</b>
	Dement Construction Company, LLC	\$50.0000	\$106,000.00
	Norris Bros. Excavating, LLC	\$26.0000	\$55,120.00
	Rogers Group, Inc.	\$35.0000	\$74,200.00
<b>203-06</b>	<b>WATER</b>		
			<b>323.000 M.G.</b>
	Dement Construction Company, LLC	\$25.0000	\$8,075.00
	Norris Bros. Excavating, LLC	\$37.1800	\$12,009.14
	Rogers Group, Inc.	\$55.0000	\$17,765.00
<b>203-07</b>	<b>FURNISHING &amp; SPREADING TOPSOIL</b>		
			<b>424.000 C.Y.</b>
	Dement Construction Company, LLC	\$100.0000	\$42,400.00
	Norris Bros. Excavating, LLC	\$12.1300	\$5,143.12
	Rogers Group, Inc.	\$75.0000	\$31,800.00
<b>208-01.05</b>	<b>BROOMING &amp; DEGRASSING SHOULDERS</b>		
			<b>2.000 L.M.</b>
	Dement Construction Company, LLC	\$2,500.0000	\$5,000.00
	Norris Bros. Excavating, LLC	\$1,064.0800	\$2,128.16
	Rogers Group, Inc.	\$1,500.0000	\$3,000.00
<b>209-03.21</b>	<b>FILTER SOCK (12 INCH)</b>		
			<b>9,396.000 L.F.</b>
	Dement Construction Company, LLC	\$3.5000	\$32,886.00
	Norris Bros. Excavating, LLC	\$4.2800	\$40,214.88
	Rogers Group, Inc.	\$5.0000	\$46,980.00

		UNIT PRICE	EXTENSION
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
			<b>134.000 C.Y.</b>
	Dement Construction Company, LLC	\$25.0000	\$3,350.00
	Norris Bros. Excavating, LLC	\$11.4800	\$1,538.32
	Rogers Group, Inc.	\$65.0000	\$8,710.00
<b>209-08.03</b>	<b>TEMPORARY SILT FENCE (WITHOUT BACKING)</b>		
			<b>1,664.000 L.F.</b>
	Dement Construction Company, LLC	\$2.0000	\$3,328.00
	Norris Bros. Excavating, LLC	\$1.9200	\$3,194.88
	Rogers Group, Inc.	\$3.0000	\$4,992.00
<b>209-08.07</b>	<b>ROCK CHECK DAM</b>		
			<b>5.000 EACH</b>
	Dement Construction Company, LLC	\$300.0000	\$1,500.00
	Norris Bros. Excavating, LLC	\$398.1200	\$1,990.60
	Rogers Group, Inc.	\$325.0000	\$1,625.00
<b>209-08.08</b>	<b>ENHANCED ROCK CHECK DAM</b>		
			<b>2.000 EACH</b>
	Dement Construction Company, LLC	\$650.0000	\$1,300.00
	Norris Bros. Excavating, LLC	\$693.5900	\$1,387.18
	Rogers Group, Inc.	\$725.0000	\$1,450.00
<b>209-09.43</b>	<b>CURB INLET PROTECTION (TYPE 4)</b>		
			<b>21.000 EACH</b>
	Dement Construction Company, LLC	\$150.0000	\$3,150.00
	Norris Bros. Excavating, LLC	\$180.8300	\$3,797.43
	Rogers Group, Inc.	\$160.0000	\$3,360.00
<b>209-40.30</b>	<b>CATCH BASIN PROTECTION (TYPE A)</b>		
			<b>2.000 EACH</b>
	Dement Construction Company, LLC	\$750.0000	\$1,500.00
	Norris Bros. Excavating, LLC	\$819.1600	\$1,638.32
	Rogers Group, Inc.	\$800.0000	\$1,600.00
<b>209-40.33</b>	<b>CATCH BASIN PROTECTION (TYPE D)</b>		
			<b>3.000 EACH</b>
	Dement Construction Company, LLC	\$250.0000	\$750.00
	Norris Bros. Excavating, LLC	\$381.8100	\$1,145.43
	Rogers Group, Inc.	\$270.0000	\$810.00
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>		
			<b>6,342.000 TON</b>
	Dement Construction Company, LLC	\$30.0000	\$190,260.00
	Norris Bros. Excavating, LLC	\$36.7200	\$232,878.24
	Rogers Group, Inc.	\$35.0000	\$221,970.00

		UNIT PRICE	EXTENSION
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>9.000 TON</b>		
Dement Construction Company, LLC		\$100.0000	\$900.00
Norris Bros. Excavating, LLC		\$40.9200	\$368.28
Rogers Group, Inc.		\$60.0000	\$540.00
<b>307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S</b>			
	<b>18.000 TON</b>		
Dement Construction Company, LLC		\$500.0000	\$9,000.00
Norris Bros. Excavating, LLC		\$113.8200	\$2,048.76
Rogers Group, Inc.		\$455.0000	\$8,190.00
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>			
	<b>2,131.000 TON</b>		
Dement Construction Company, LLC		\$105.0000	\$223,755.00
Norris Bros. Excavating, LLC		\$135.2200	\$288,153.82
Rogers Group, Inc.		\$140.0000	\$298,340.00
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>1,249.000 TON</b>		
Dement Construction Company, LLC		\$120.0000	\$149,880.00
Norris Bros. Excavating, LLC		\$155.0000	\$193,595.00
Rogers Group, Inc.		\$155.0000	\$193,595.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>15.000 TON</b>		
Dement Construction Company, LLC		\$200.0000	\$3,000.00
Norris Bros. Excavating, LLC		\$237.6300	\$3,564.45
Rogers Group, Inc.		\$1,000.0000	\$15,000.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>55.000 TON</b>		
Dement Construction Company, LLC		\$1,017.6800	\$55,972.40
Norris Bros. Excavating, LLC		\$37.1700	\$2,044.35
Rogers Group, Inc.		\$68.0000	\$3,740.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>19.000 TON</b>		
Dement Construction Company, LLC		\$946.0900	\$17,975.71
Norris Bros. Excavating, LLC		\$791.2400	\$15,033.56
Rogers Group, Inc.		\$1,000.0000	\$19,000.00
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>570.000 TON</b>		
Dement Construction Company, LLC		\$125.7000	\$71,649.00
Norris Bros. Excavating, LLC		\$101.2900	\$57,735.30
Rogers Group, Inc.		\$170.0000	\$96,900.00

		UNIT PRICE	EXTENSION
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>2,203.000 TON</b>		
Dement Construction Company, LLC		\$166.0000	\$365,698.00
Norris Bros. Excavating, LLC		\$120.8700	\$266,276.61
Rogers Group, Inc.		\$175.0000	\$385,525.00
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>1.400 L.M.</b>		
Dement Construction Company, LLC		\$9,500.0000	\$13,300.00
Norris Bros. Excavating, LLC		\$620.5500	\$868.77
Rogers Group, Inc.		\$3,750.0000	\$5,250.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>2,063.000 TON</b>		
Dement Construction Company, LLC		\$40.0000	\$82,520.00
Norris Bros. Excavating, LLC		\$36.4200	\$75,134.46
Rogers Group, Inc.		\$47.0000	\$96,961.00
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>358.000 L.F.</b>		
Dement Construction Company, LLC		\$125.0000	\$44,750.00
Norris Bros. Excavating, LLC		\$85.6600	\$30,666.28
Rogers Group, Inc.		\$205.0000	\$73,390.00
<b>607-37.02 18" CORRUGATED METAL PIPE CULVERT</b>			
	<b>60.000 L.F.</b>		
Dement Construction Company, LLC		\$175.0000	\$10,500.00
Norris Bros. Excavating, LLC		\$100.8600	\$6,051.60
Rogers Group, Inc.		\$120.0000	\$7,200.00
<b>611-01.03 MANHOLES, &gt; 8' - 12' DEPTH</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$12,000.0000	\$12,000.00
Norris Bros. Excavating, LLC		\$11,800.8500	\$11,800.85
Rogers Group, Inc.		\$17,000.0000	\$17,000.00
<b>611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)</b>			
	<b>8.000 C.Y.</b>		
Dement Construction Company, LLC		\$2,000.0000	\$16,000.00
Norris Bros. Excavating, LLC		\$1,500.9700	\$12,007.76
Rogers Group, Inc.		\$2,625.0000	\$21,000.00
<b>611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>			
	<b>686.000 LB.</b>		
Dement Construction Company, LLC		\$2.5000	\$1,715.00
Norris Bros. Excavating, LLC		\$4.1500	\$2,846.90
Rogers Group, Inc.		\$11.5000	\$7,889.00

		UNIT PRICE	EXTENSION
<b>611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$2,500.0000	\$2,500.00
Norris Bros. Excavating, LLC		\$3,892.8000	\$3,892.80
Rogers Group, Inc.		\$5,000.0000	\$5,000.00
<b>611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$2,500.0000	\$5,000.00
Norris Bros. Excavating, LLC		\$2,941.5100	\$5,883.02
Rogers Group, Inc.		\$5,500.0000	\$11,000.00
<b>611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>3.000 EACH</b>		
Dement Construction Company, LLC		\$2,500.0000	\$7,500.00
Norris Bros. Excavating, LLC		\$5,093.6400	\$15,280.92
Rogers Group, Inc.		\$6,000.0000	\$18,000.00
<b>611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN</b>			
	<b>3.000 EACH</b>		
Dement Construction Company, LLC		\$2,000.0000	\$6,000.00
Norris Bros. Excavating, LLC		\$2,179.1400	\$6,537.42
Rogers Group, Inc.		\$1,575.0000	\$4,725.00
<b>611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH</b>			
	<b>6.000 EACH</b>		
Dement Construction Company, LLC		\$6,000.0000	\$36,000.00
Norris Bros. Excavating, LLC		\$7,729.8800	\$46,379.28
Rogers Group, Inc.		\$8,000.0000	\$48,000.00
<b>611-12.02 CATCH BASINS, TYPE 12, &gt; 4' - 8' DEPTH</b>			
	<b>3.000 EACH</b>		
Dement Construction Company, LLC		\$7,500.0000	\$22,500.00
Norris Bros. Excavating, LLC		\$10,177.9700	\$30,533.91
Rogers Group, Inc.		\$8,700.0000	\$26,100.00
<b>611-12.04 CATCH BASINS, TYPE 12, &gt; 12' - 16' DEPTH</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$20,000.0000	\$20,000.00
Norris Bros. Excavating, LLC		\$10,142.8600	\$10,142.86
Rogers Group, Inc.		\$17,500.0000	\$17,500.00
<b>611-14.02 CATCH BASINS, TYPE 14, &gt; 4' - 8' DEPTH</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$15,000.0000	\$30,000.00
Norris Bros. Excavating, LLC		\$12,189.6700	\$24,379.34
Rogers Group, Inc.		\$12,000.0000	\$24,000.00

		UNIT PRICE	EXTENSION
<b>701-01.01 CONCRETE SIDEWALK (4 ")</b>			
	<b>37,600.000 S.F.</b>		
Dement Construction Company, LLC		\$9.4500	\$355,320.00
Norris Bros. Excavating, LLC		\$10.3800	\$390,288.00
Rogers Group, Inc.		\$10.5500	\$396,680.00
<b>701-02.03 CONCRETE CURB RAMP</b>			
	<b>1,680.000 S.F.</b>		
Dement Construction Company, LLC		\$28.0000	\$47,040.00
Norris Bros. Excavating, LLC		\$35.1600	\$59,068.80
Rogers Group, Inc.		\$28.0000	\$47,040.00
<b>702-03 CONCRETE COMBINED CURB &amp; GUTTER</b>			
	<b>450.000 C.Y.</b>		
Dement Construction Company, LLC		\$675.0000	\$303,750.00
Norris Bros. Excavating, LLC		\$492.7900	\$221,755.50
Rogers Group, Inc.		\$650.0000	\$292,500.00
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>4.000 EACH</b>		
Dement Construction Company, LLC		\$1,500.0000	\$6,000.00
Norris Bros. Excavating, LLC		\$1,195.8000	\$4,783.20
Rogers Group, Inc.		\$1,600.0000	\$6,400.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL-3</b>			
	<b>1,275.000 L.F.</b>		
Dement Construction Company, LLC		\$27.0000	\$34,425.00
Norris Bros. Excavating, LLC		\$34.2700	\$43,694.25
Rogers Group, Inc.		\$28.7500	\$36,656.25
<b>705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$1,000.0000	\$2,000.00
Norris Bros. Excavating, LLC		\$1,159.7600	\$2,319.52
Rogers Group, Inc.		\$1,060.0000	\$2,120.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>3.000 EACH</b>		
Dement Construction Company, LLC		\$2,800.0000	\$8,400.00
Norris Bros. Excavating, LLC		\$3,311.3300	\$9,933.99
Rogers Group, Inc.		\$3,000.0000	\$9,000.00
<b>705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$2,700.0000	\$2,700.00
Norris Bros. Excavating, LLC		\$3,359.2200	\$3,359.22
Rogers Group, Inc.		\$2,900.0000	\$2,900.00

		UNIT PRICE	EXTENSION
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>1,275.000 L.F.</b>		
Dement Construction Company, LLC		\$1.0000	\$1,275.00
Norris Bros. Excavating, LLC		\$2.2400	\$2,856.00
Rogers Group, Inc.		\$1.0500	\$1,338.75
<b>707-01.11 CHAIN LINK FENCE (6 FOOT)</b>			
	<b>1,525.000 L.F.</b>		
Dement Construction Company, LLC		\$29.0000	\$44,225.00
Norris Bros. Excavating, LLC		\$21.7300	\$33,138.25
Rogers Group, Inc.		\$32.0000	\$48,800.00
<b>707-06.05 REMOVAL OF FENCE (CONTROLLED ACCESS FENCE)</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$12,500.0000	\$12,500.00
Norris Bros. Excavating, LLC		\$5,000.0000	\$5,000.00
Rogers Group, Inc.		\$21,250.0000	\$21,250.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>200.000 L.F.</b>		
Dement Construction Company, LLC		\$15.0000	\$3,000.00
Norris Bros. Excavating, LLC		\$2.2600	\$452.00
Rogers Group, Inc.		\$2.1500	\$430.00
<b>708-02.01 MARKERS (CONCRETE R.O.W. POSTS)</b>			
	<b>9.000 EACH</b>		
Dement Construction Company, LLC		\$1,000.0000	\$9,000.00
Norris Bros. Excavating, LLC		\$394.1300	\$3,547.17
Rogers Group, Inc.		\$740.0000	\$6,660.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>260.000 TON</b>		
Dement Construction Company, LLC		\$50.0000	\$13,000.00
Norris Bros. Excavating, LLC		\$51.8900	\$13,491.40
Rogers Group, Inc.		\$59.2500	\$15,405.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>23.000 TON</b>		
Dement Construction Company, LLC		\$50.0000	\$1,150.00
Norris Bros. Excavating, LLC		\$47.7900	\$1,099.17
Rogers Group, Inc.		\$57.3500	\$1,319.05
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>			
	<b>17.000 TON</b>		
Dement Construction Company, LLC		\$50.0000	\$850.00
Norris Bros. Excavating, LLC		\$49.3200	\$838.44
Rogers Group, Inc.		\$57.4000	\$975.80

		UNIT PRICE	EXTENSION
<b>710-02 AGGREGATE UNDERDRAINS (WITH PIPE)</b>			
	<b>300.000 L.F.</b>		
Dement Construction Company, LLC		\$10.0000	\$3,000.00
Norris Bros. Excavating, LLC		\$11.5400	\$3,462.00
Rogers Group, Inc.		\$16.1000	\$4,830.00
<b>710-05 LATERAL UNDERDRAIN</b>			
	<b>60.000 L.F.</b>		
Dement Construction Company, LLC		\$10.0000	\$600.00
Norris Bros. Excavating, LLC		\$17.8500	\$1,071.00
Rogers Group, Inc.		\$21.5000	\$1,290.00
<b>710-06.11 LATERAL UNDERDRAIN ENDWALL (2:1)</b>			
	<b>3.000 EACH</b>		
Dement Construction Company, LLC		\$1,500.0000	\$4,500.00
Norris Bros. Excavating, LLC		\$1,509.7100	\$4,529.13
Rogers Group, Inc.		\$1,945.0000	\$5,835.00
<b>710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$1,500.0000	\$3,000.00
Norris Bros. Excavating, LLC		\$1,103.5300	\$2,207.06
Rogers Group, Inc.		\$1,600.0000	\$3,200.00
<b>710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$1,500.0000	\$1,500.00
Norris Bros. Excavating, LLC		\$1,061.9700	\$1,061.97
Rogers Group, Inc.		\$1,600.0000	\$1,600.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$267,000.0000	\$267,000.00
Norris Bros. Excavating, LLC		\$101,628.9300	\$101,628.93
Rogers Group, Inc.		\$255,000.0000	\$255,000.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>10,960.000 L.F.</b>		
Dement Construction Company, LLC		\$22.0000	\$241,120.00
Norris Bros. Excavating, LLC		\$42.0300	\$460,648.80
Rogers Group, Inc.		\$30.0000	\$328,800.00
<b>712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)</b>			
	<b>7.000 EACH</b>		
Dement Construction Company, LLC		\$8,250.0000	\$57,750.00
Norris Bros. Excavating, LLC		\$8,799.0400	\$61,593.28
Rogers Group, Inc.		\$14,000.0000	\$98,000.00

		UNIT PRICE	EXTENSION
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>119.000 EACH</b>		
Dement Construction Company, LLC		\$34.0000	\$4,046.00
Norris Bros. Excavating, LLC		\$33.5800	\$3,996.02
Rogers Group, Inc.		\$36.5000	\$4,343.50
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>24.000 EACH</b>		
Dement Construction Company, LLC		\$13.0000	\$312.00
Norris Bros. Excavating, LLC		\$15.4000	\$369.60
Rogers Group, Inc.		\$14.0000	\$336.00
<b>712-05.03 WARNING LIGHTS (TYPE C)</b>			
	<b>52.000 EACH</b>		
Dement Construction Company, LLC		\$38.0000	\$1,976.00
Norris Bros. Excavating, LLC		\$26.3800	\$1,371.76
Rogers Group, Inc.		\$41.0000	\$2,132.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,016.000 S.F.</b>		
Dement Construction Company, LLC		\$7.0000	\$7,112.00
Norris Bros. Excavating, LLC		\$8.6600	\$8,798.56
Rogers Group, Inc.		\$7.5000	\$7,620.00
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>400.000 L.F.</b>		
Dement Construction Company, LLC		\$13.5000	\$5,400.00
Norris Bros. Excavating, LLC		\$18.7200	\$7,488.00
Rogers Group, Inc.		\$14.6000	\$5,840.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>3.000 EACH</b>		
Dement Construction Company, LLC		\$900.0000	\$2,700.00
Norris Bros. Excavating, LLC		\$1,329.8800	\$3,989.64
Rogers Group, Inc.		\$970.0000	\$2,910.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>2,442.000 LB.</b>		
Dement Construction Company, LLC		\$6.0000	\$14,652.00
Norris Bros. Excavating, LLC		\$5.7800	\$14,114.76
Rogers Group, Inc.		\$6.4500	\$15,750.90
<b>713-11.21 P POST SLIP BASE</b>			
	<b>5.000 EACH</b>		
Dement Construction Company, LLC		\$500.0000	\$2,500.00
Norris Bros. Excavating, LLC		\$512.8400	\$2,564.20
Rogers Group, Inc.		\$540.0000	\$2,700.00

		UNIT PRICE	EXTENSION
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>	<b>223.000 S.F.</b>		
Dement Construction Company, LLC		\$16.0000	\$3,568.00
Norris Bros. Excavating, LLC		\$17.1300	\$3,819.99
Rogers Group, Inc.		\$17.2500	\$3,846.75
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>	<b>154.000 S.F.</b>		
Dement Construction Company, LLC		\$18.0000	\$2,772.00
Norris Bros. Excavating, LLC		\$19.0500	\$2,933.70
Rogers Group, Inc.		\$19.2500	\$2,964.50
<b>713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)</b>	<b>102.000 S.F.</b>		
Dement Construction Company, LLC		\$32.0000	\$3,264.00
Norris Bros. Excavating, LLC		\$45.3100	\$4,621.62
Rogers Group, Inc.		\$48.0000	\$4,896.00
<b>713-14.22 STREET NAME SIGN (SUSPENDED 0.100IN THICK)</b>	<b>64.000 S.F.</b>		
Dement Construction Company, LLC		\$32.0000	\$2,048.00
Norris Bros. Excavating, LLC		\$34.7500	\$2,224.00
Rogers Group, Inc.		\$48.0000	\$3,072.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$2,750.0000	\$2,750.00
Norris Bros. Excavating, LLC		\$11,801.8800	\$11,801.88
Rogers Group, Inc.		\$2,900.0000	\$2,900.00
<b>713-15.06 MILE POST SIGN</b>	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$225.0000	\$450.00
Norris Bros. Excavating, LLC		\$270.8000	\$541.60
Rogers Group, Inc.		\$240.0000	\$480.00
<b>713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)</b>	<b>7.000 EACH</b>		
Dement Construction Company, LLC		\$515.0000	\$3,605.00
Norris Bros. Excavating, LLC		\$625.7700	\$4,380.39
Rogers Group, Inc.		\$745.0000	\$5,215.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>	<b>4.000 EACH</b>		
Dement Construction Company, LLC		\$9,200.0000	\$36,800.00
Norris Bros. Excavating, LLC		\$6,281.5100	\$25,126.04
Rogers Group, Inc.		\$12,000.0000	\$48,000.00

		UNIT PRICE	EXTENSION
<b>713-16.06 DEAD END SIGN AND SUPPORT</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$350.0000	\$350.00
Norris Bros. Excavating, LLC		\$349.1600	\$349.16
Rogers Group, Inc.		\$375.0000	\$375.00
<b>713-16.07 END OF ROADWAY SIGN AND SUPPORT</b>			
	<b>3.000 EACH</b>		
Dement Construction Company, LLC		\$350.0000	\$1,050.00
Norris Bros. Excavating, LLC		\$305.1400	\$915.42
Rogers Group, Inc.		\$375.0000	\$1,125.00
<b>713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$450.0000	\$450.00
Norris Bros. Excavating, LLC		\$350.1400	\$350.14
Rogers Group, Inc.		\$485.0000	\$485.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>50.000 EACH</b>		
Dement Construction Company, LLC		\$45.0000	\$2,250.00
Norris Bros. Excavating, LLC		\$36.1100	\$1,805.50
Rogers Group, Inc.		\$48.5000	\$2,425.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>55.000 EACH</b>		
Dement Construction Company, LLC		\$45.0000	\$2,475.00
Norris Bros. Excavating, LLC		\$34.8600	\$1,917.30
Rogers Group, Inc.		\$48.5000	\$2,667.50
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>55.000 EACH</b>		
Dement Construction Company, LLC		\$10.0000	\$550.00
Norris Bros. Excavating, LLC		\$11.6300	\$639.65
Rogers Group, Inc.		\$10.7500	\$591.25
<b>716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>			
	<b>114.000 L.F.</b>		
Dement Construction Company, LLC		\$10.0000	\$1,140.00
Norris Bros. Excavating, LLC		\$16.3200	\$1,860.48
Rogers Group, Inc.		\$10.7500	\$1,225.50
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>715.000 L.F.</b>		
Dement Construction Company, LLC		\$12.0000	\$8,580.00
Norris Bros. Excavating, LLC		\$17.0700	\$12,205.05
Rogers Group, Inc.		\$12.8500	\$9,187.75

		UNIT PRICE	EXTENSION
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>28.000 EACH</b>		
Dement Construction Company, LLC		\$200.0000	\$5,600.00
Norris Bros. Excavating, LLC		\$181.8700	\$5,092.36
Rogers Group, Inc.		\$215.0000	\$6,020.00
<b>716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>	<b>160.000 L.F.</b>		
Dement Construction Company, LLC		\$9.0000	\$1,440.00
Norris Bros. Excavating, LLC		\$14.5700	\$2,331.20
Rogers Group, Inc.		\$9.6500	\$1,544.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>	<b>192.000 L.F.</b>		
Dement Construction Company, LLC		\$2.0000	\$384.00
Norris Bros. Excavating, LLC		\$3.1000	\$595.20
Rogers Group, Inc.		\$2.1500	\$412.80
<b>716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)</b>	<b>0.700 L.M.</b>		
Dement Construction Company, LLC		\$9,500.0000	\$6,650.00
Norris Bros. Excavating, LLC		\$13,368.5600	\$9,357.99
Rogers Group, Inc.		\$10,200.0000	\$7,140.00
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>	<b>4.000 EACH</b>		
Dement Construction Company, LLC		\$200.0000	\$800.00
Norris Bros. Excavating, LLC		\$246.7100	\$986.84
Rogers Group, Inc.		\$215.0000	\$860.00
<b>716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)</b>	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$500.0000	\$1,000.00
Norris Bros. Excavating, LLC		\$431.4700	\$862.94
Rogers Group, Inc.		\$540.0000	\$1,080.00
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>	<b>6.000 EACH</b>		
Dement Construction Company, LLC		\$400.0000	\$2,400.00
Norris Bros. Excavating, LLC		\$300.9500	\$1,805.70
Rogers Group, Inc.		\$430.0000	\$2,580.00
<b>716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>	<b>2.000 L.F.</b>		
Dement Construction Company, LLC		\$6.0000	\$12.00
Norris Bros. Excavating, LLC		\$6.0900	\$12.18
Rogers Group, Inc.		\$6.4000	\$12.80

		UNIT PRICE	EXTENSION
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>			
	<b>9.000 EACH</b>		
Dement Construction Company, LLC		\$200.0000	\$1,800.00
Norris Bros. Excavating, LLC		\$208.9100	\$1,880.19
Rogers Group, Inc.		\$215.0000	\$1,935.00
<b>716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>7,400.000 L.F.</b>		
Dement Construction Company, LLC		\$0.4500	\$3,330.00
Norris Bros. Excavating, LLC		\$0.6500	\$4,810.00
Rogers Group, Inc.		\$0.5000	\$3,700.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>3.000 L.M.</b>		
Dement Construction Company, LLC		\$1,650.0000	\$4,950.00
Norris Bros. Excavating, LLC		\$1,448.6700	\$4,346.01
Rogers Group, Inc.		\$1,770.0000	\$5,310.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>2.400 L.M.</b>		
Dement Construction Company, LLC		\$7,200.0000	\$17,280.00
Norris Bros. Excavating, LLC		\$6,751.5200	\$16,203.65
Rogers Group, Inc.		\$7,725.0000	\$18,540.00
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>			
	<b>7,400.000 L.F.</b>		
Dement Construction Company, LLC		\$2.0000	\$14,800.00
Norris Bros. Excavating, LLC		\$2.7900	\$20,646.00
Rogers Group, Inc.		\$2.1500	\$15,910.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>			
	<b>0.500 L.M.</b>		
Dement Construction Company, LLC		\$7,200.0000	\$3,600.00
Norris Bros. Excavating, LLC		\$3,708.1500	\$1,854.08
Rogers Group, Inc.		\$7,775.0000	\$3,887.50
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$250,000.0000	\$250,000.00
Norris Bros. Excavating, LLC		\$558,366.2900	\$558,366.29
Rogers Group, Inc.		\$255,000.0000	\$255,000.00
<b>730-01.02 REMOVAL OF SIGNAL EQUIPMENT</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$1,500.0000	\$3,000.00
Norris Bros. Excavating, LLC		\$1,465.1600	\$2,930.32
Rogers Group, Inc.		\$1,620.0000	\$3,240.00

		UNIT PRICE	EXTENSION
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>			
	<b>7.000 EACH</b>		
Dement Construction Company, LLC		\$1,286.0000	\$9,002.00
Norris Bros. Excavating, LLC		\$1,069.4900	\$7,486.43
Rogers Group, Inc.		\$1,380.0000	\$9,660.00
<b>730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)</b>			
	<b>5.000 EACH</b>		
Dement Construction Company, LLC		\$2,045.0000	\$10,225.00
Norris Bros. Excavating, LLC		\$1,549.5800	\$7,747.90
Rogers Group, Inc.		\$2,200.0000	\$11,000.00
<b>730-02.30 SIGNAL HEAD ASSEMBLY (130A3 WITH BACKPLATE)</b>			
	<b>9.000 EACH</b>		
Dement Construction Company, LLC		\$1,289.0000	\$11,601.00
Norris Bros. Excavating, LLC		\$2,729.6700	\$24,567.03
Rogers Group, Inc.		\$1,390.0000	\$12,510.00
<b>730-02.32 SIGNAL HEAD ASSEMBLY (140A1 WITH BACKPLATE)</b>			
	<b>3.000 EACH</b>		
Dement Construction Company, LLC		\$1,851.0000	\$5,553.00
Norris Bros. Excavating, LLC		\$2,625.0000	\$7,875.00
Rogers Group, Inc.		\$2,000.0000	\$6,000.00
<b>730-03.11 INSTALL SPLICE BOX (FIBER SPLICE ENCLOSURE)</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$2,640.0000	\$5,280.00
Norris Bros. Excavating, LLC		\$1,036.3600	\$2,072.72
Rogers Group, Inc.		\$2,830.0000	\$5,660.00
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>			
	<b>8.000 EACH</b>		
Dement Construction Company, LLC		\$1,000.0000	\$8,000.00
Norris Bros. Excavating, LLC		\$1,069.7800	\$8,558.24
Rogers Group, Inc.		\$1,075.0000	\$8,600.00
<b>730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$2,800.0000	\$5,600.00
Norris Bros. Excavating, LLC		\$3,696.4900	\$7,392.98
Rogers Group, Inc.		\$3,000.0000	\$6,000.00
<b>730-03.33 FIBER OPTIC SPLICE FUSION</b>			
	<b>8.000 EACH</b>		
Dement Construction Company, LLC		\$125.0000	\$1,000.00
Norris Bros. Excavating, LLC		\$342.8500	\$2,742.80
Rogers Group, Inc.		\$135.0000	\$1,080.00

		UNIT PRICE	EXTENSION
<b>730-05.01 ELECTRICAL SERVICE CONNECTION</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$3,500.0000	\$7,000.00
Norris Bros. Excavating, LLC		\$3,034.7500	\$6,069.50
Rogers Group, Inc.		\$3,750.0000	\$7,500.00
<b>730-08.02 SIGNAL CABLE - 5 CONDUCTOR</b>			
	<b>3,980.000 L.F.</b>		
Dement Construction Company, LLC		\$2.0000	\$7,960.00
Norris Bros. Excavating, LLC		\$3.0600	\$12,178.80
Rogers Group, Inc.		\$2.1500	\$8,557.00
<b>730-08.03 SIGNAL CABLE - 7 CONDUCTOR</b>			
	<b>2,187.000 L.F.</b>		
Dement Construction Company, LLC		\$2.2500	\$4,920.75
Norris Bros. Excavating, LLC		\$2.5700	\$5,620.59
Rogers Group, Inc.		\$2.4000	\$5,248.80
<b>730-08.40 INTERCONNECT CABLE - FIBER OPTIC (12 SINGLE MODE DROP CABLE)</b>			
	<b>15.000 L.F.</b>		
Dement Construction Company, LLC		\$2.6000	\$39.00
Norris Bros. Excavating, LLC		\$5.1300	\$76.95
Rogers Group, Inc.		\$2.8000	\$42.00
<b>730-08.41 INTERCONNECT CABLE - FIBER OPTIC (72 SINGLE MODE)</b>			
	<b>216.000 L.F.</b>		
Dement Construction Company, LLC		\$4.6000	\$993.60
Norris Bros. Excavating, LLC		\$4.3500	\$939.60
Rogers Group, Inc.		\$4.9000	\$1,058.40
<b>730-09.20 SPAN WIRE ASSEMBLY</b>			
	<b>500.000 L.F.</b>		
Dement Construction Company, LLC		\$3.0000	\$1,500.00
Norris Bros. Excavating, LLC		\$3.8300	\$1,915.00
Rogers Group, Inc.		\$3.2000	\$1,600.00
<b>730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER</b>			
	<b>500.000 L.F.</b>		
Dement Construction Company, LLC		\$3.0000	\$1,500.00
Norris Bros. Excavating, LLC		\$2.5600	\$1,280.00
Rogers Group, Inc.		\$3.2000	\$1,600.00
<b>730-12.02 CONDUIT 2" DIAMETER (PVC)</b>			
	<b>387.000 L.F.</b>		
Dement Construction Company, LLC		\$18.0000	\$6,966.00
Norris Bros. Excavating, LLC		\$29.4700	\$11,404.89
Rogers Group, Inc.		\$19.2500	\$7,449.75

		UNIT PRICE	EXTENSION
<b>730-12.03 CONDUIT 3" DIAMETER (PVC)</b>			
	<b>91.000 L.F.</b>		
Dement Construction Company, LLC		\$22.0000	\$2,002.00
Norris Bros. Excavating, LLC		\$30.8600	\$2,808.26
Rogers Group, Inc.		\$23.7500	\$2,161.25
<b>730-12.08 CONDUIT 2" DIAMETER (RGS)</b>			
	<b>92.000 L.F.</b>		
Dement Construction Company, LLC		\$28.0000	\$2,576.00
Norris Bros. Excavating, LLC		\$37.9200	\$3,488.64
Rogers Group, Inc.		\$30.0000	\$2,760.00
<b>730-12.09 CONDUIT 3" DIAMETER (RGS)</b>			
	<b>314.000 L.F.</b>		
Dement Construction Company, LLC		\$34.0000	\$10,676.00
Norris Bros. Excavating, LLC		\$45.6900	\$14,346.66
Rogers Group, Inc.		\$36.3000	\$11,398.20
<b>730-12.14 CONDUIT 3" DIAMETER (JACK AND BORE)</b>			
	<b>707.000 L.F.</b>		
Dement Construction Company, LLC		\$45.0000	\$31,815.00
Norris Bros. Excavating, LLC		\$55.2800	\$39,082.96
Rogers Group, Inc.		\$48.0000	\$33,936.00
<b>730-13.06 VEHICLE DETECTOR (OPTICALLY ACTIVATED PRIORITY CONTROL)</b>			
	<b>5.000 EACH</b>		
Dement Construction Company, LLC		\$4,575.0000	\$22,875.00
Norris Bros. Excavating, LLC		\$3,343.7000	\$16,718.50
Rogers Group, Inc.		\$4,875.0000	\$24,375.00
<b>730-13.08 VEHICLE DETECTOR (RADAR - STOP LINE)</b>			
	<b>8.000 EACH</b>		
Dement Construction Company, LLC		\$9,929.0000	\$79,432.00
Norris Bros. Excavating, LLC		\$5,147.2500	\$41,178.00
Rogers Group, Inc.		\$10,600.0000	\$84,800.00
<b>730-13.09 VEHICLE DETECTOR (RADAR - ADVANCE DETECTION)</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$9,929.0000	\$19,858.00
Norris Bros. Excavating, LLC		\$11,252.3800	\$22,504.76
Rogers Group, Inc.		\$10,600.0000	\$21,200.00
<b>730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$21,702.0000	\$43,404.00
Norris Bros. Excavating, LLC		\$30,959.4100	\$61,918.82
Rogers Group, Inc.		\$23,200.0000	\$46,400.00

		UNIT PRICE	EXTENSION
<b>730-16.04 CONTROLLER (ATC)</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$5,260.0000	\$10,520.00
Norris Bros. Excavating, LLC		\$7,002.6600	\$14,005.32
Rogers Group, Inc.		\$5,650.0000	\$11,300.00
<b>730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT)</b>			
	<b>4.000 EACH</b>		
Dement Construction Company, LLC		\$36,550.0000	\$146,200.00
Norris Bros. Excavating, LLC		\$21,593.3600	\$86,373.44
Rogers Group, Inc.		\$39,000.0000	\$156,000.00
<b>730-23.30 PEDESTAL POLE (TYPE A - PEDESTRIAN SIGNALS)</b>			
	<b>3.000 EACH</b>		
Dement Construction Company, LLC		\$2,500.0000	\$7,500.00
Norris Bros. Excavating, LLC		\$4,821.1700	\$14,463.51
Rogers Group, Inc.		\$2,700.0000	\$8,100.00
<b>730-25.07 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55')</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$33,741.0000	\$33,741.00
Norris Bros. Excavating, LLC		\$39,395.0000	\$39,395.00
Rogers Group, Inc.		\$36,250.0000	\$36,250.00
<b>730-25.14 CANTILEVER SIGNAL SUPPORT (1 ARM @ 70')</b>			
	<b>3.000 EACH</b>		
Dement Construction Company, LLC		\$44,691.0000	\$134,073.00
Norris Bros. Excavating, LLC		\$37,310.6500	\$111,931.95
Rogers Group, Inc.		\$48,250.0000	\$144,750.00
<b>730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON &amp; 15IN SIGN</b>			
	<b>6.000 EACH</b>		
Dement Construction Company, LLC		\$1,965.0000	\$11,790.00
Norris Bros. Excavating, LLC		\$1,914.7700	\$11,488.62
Rogers Group, Inc.		\$2,100.0000	\$12,600.00
<b>730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$21,600.0000	\$43,200.00
Norris Bros. Excavating, LLC		\$50,344.1500	\$100,688.30
Rogers Group, Inc.		\$23,100.0000	\$46,200.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>498.000 S.Y.</b>		
Dement Construction Company, LLC		\$3.0000	\$1,494.00
Norris Bros. Excavating, LLC		\$3.0200	\$1,503.96
Rogers Group, Inc.		\$5.7500	\$2,863.50

		UNIT PRICE	EXTENSION
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>720.000 S.Y.</b>		
Dement Construction Company, LLC		\$3.0000	\$2,160.00
Norris Bros. Excavating, LLC		\$1.4500	\$1,044.00
Rogers Group, Inc.		\$5.7000	\$4,104.00
<b>801-01 SEEDING (WITH MULCH)</b>			
	<b>38.000 UNIT</b>		
Dement Construction Company, LLC		\$100.0000	\$3,800.00
Norris Bros. Excavating, LLC		\$53.6800	\$2,039.84
Rogers Group, Inc.		\$39.2500	\$1,491.50
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>38.000 UNIT</b>		
Dement Construction Company, LLC		\$100.0000	\$3,800.00
Norris Bros. Excavating, LLC		\$30.0100	\$1,140.38
Rogers Group, Inc.		\$40.0000	\$1,520.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>60.000 M.G.</b>		
Dement Construction Company, LLC		\$100.0000	\$6,000.00
Norris Bros. Excavating, LLC		\$61.7900	\$3,707.40
Rogers Group, Inc.		\$160.0000	\$9,600.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>5,088.000 S.Y.</b>		
Dement Construction Company, LLC		\$6.0000	\$30,528.00
Norris Bros. Excavating, LLC		\$10.0000	\$50,880.00
Rogers Group, Inc.		\$6.7500	\$34,344.00

**SUB-TOTAL ROADWAY**

Dement Construction Company, LLC	\$4,855,277.46
Norris Bros. Excavating, LLC	\$5,010,580.90
Rogers Group, Inc.	\$5,237,977.00

**TOTAL CONTRACT**

Dement Construction Company, LLC	\$4,855,277.46
Norris Bros. Excavating, LLC	\$5,010,580.90
Rogers Group, Inc.	\$5,237,977.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

WASHINGTON COUNTY (Contract No. CNW312 Call 043)

90953-3550-04

THE GRADING, DRAINAGE, SIGNALS AND PAVING ON A S.I.A. ROUTE SERVING LPI, INC.

PROJECT LENGTH - 0.206 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2023

---

	TOTAL CONTRACT
Summers-Taylor, Inc.	\$872,248.86
Southern Constructors, Inc.	\$872,319.50

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>			
		<b>1.000 LS</b>		
	Summers-Taylor, Inc.		\$13,700.0000	\$13,700.00
	Southern Constructors, Inc.		\$15,000.0000	\$15,000.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>			
		<b>1.000 LS</b>		
	Summers-Taylor, Inc.		\$12,000.0000	\$12,000.00
	Southern Constructors, Inc.		\$7,500.0000	\$7,500.00
<b>202-02.21</b>	<b>REMOVAL OF PIPE (18" CMP S.D.)</b>			
		<b>20.000 L.F.</b>		
	Summers-Taylor, Inc.		\$125.0000	\$2,500.00
	Southern Constructors, Inc.		\$50.0000	\$1,000.00
<b>202-03.02</b>	<b>REMOVAL OF RIGID PAVEMENT</b>			
		<b>58.000 C.Y.</b>		
	Summers-Taylor, Inc.		\$220.0000	\$12,760.00
	Southern Constructors, Inc.		\$55.0000	\$3,190.00
<b>202-08.10</b>	<b>REMOVAL OF CURB (DETACHED ALONG DRV.)</b>			
		<b>118.000 L.F.</b>		
	Summers-Taylor, Inc.		\$24.5000	\$2,891.00
	Southern Constructors, Inc.		\$10.0000	\$1,180.00
<b>202-08.15</b>	<b>REMOVAL OF CURB AND GUTTER (TWIN OAKS DRIVE)</b>			
		<b>326.000 L.F.</b>		
	Summers-Taylor, Inc.		\$21.5000	\$7,009.00
	Southern Constructors, Inc.		\$15.0000	\$4,890.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>			
		<b>215.000 C.Y.</b>		
	Summers-Taylor, Inc.		\$135.0000	\$29,025.00
	Southern Constructors, Inc.		\$55.0000	\$11,825.00
<b>203-03</b>	<b>BORROW EXCAVATION (UNCLASSIFIED)</b>			
		<b>7.000 C.Y.</b>		
	Summers-Taylor, Inc.		\$432.0000	\$3,024.00
	Southern Constructors, Inc.		\$60.0000	\$420.00
<b>203-04</b>	<b>PLACING AND SPREADING TOPSOIL</b>			
		<b>86.000 C.Y.</b>		
	Summers-Taylor, Inc.		\$75.5000	\$6,493.00
	Southern Constructors, Inc.		\$55.0000	\$4,730.00
<b>203-06</b>	<b>WATER</b>			
		<b>5.000 M.G.</b>		
	Summers-Taylor, Inc.		\$6.8000	\$34.00
	Southern Constructors, Inc.		\$150.0000	\$750.00

		UNIT PRICE	EXTENSION
<b>209-03.20 FILTER SOCK (8 INCH)</b>			
	<b>445.000 L.F.</b>		
Summers-Taylor, Inc.		\$15.0000	\$6,675.00
Southern Constructors, Inc.		\$12.0000	\$5,340.00
<b>209-03.23 FILTER SOCK (24 INCH)</b>			
	<b>160.000 L.F.</b>		
Summers-Taylor, Inc.		\$10.5000	\$1,680.00
Southern Constructors, Inc.		\$30.0000	\$4,800.00
<b>209-05 SEDIMENT REMOVAL</b>			
	<b>19.000 C.Y.</b>		
Summers-Taylor, Inc.		\$38.5000	\$731.50
Southern Constructors, Inc.		\$55.0000	\$1,045.00
<b>209-09.43 CURB INLET PROTECTION (TYPE 4)</b>			
	<b>5.000 EACH</b>		
Summers-Taylor, Inc.		\$621.0000	\$3,105.00
Southern Constructors, Inc.		\$300.0000	\$1,500.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>459.000 TON</b>		
Summers-Taylor, Inc.		\$75.0000	\$34,425.00
Southern Constructors, Inc.		\$55.0000	\$25,245.00
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>86.000 TON</b>		
Summers-Taylor, Inc.		\$295.0000	\$25,370.00
Southern Constructors, Inc.		\$310.0000	\$26,660.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>60.000 TON</b>		
Summers-Taylor, Inc.		\$345.0000	\$20,700.00
Southern Constructors, Inc.		\$360.0000	\$21,600.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>1.000 TON</b>		
Summers-Taylor, Inc.		\$1,650.0000	\$1,650.00
Southern Constructors, Inc.		\$1,700.0000	\$1,700.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>3.000 TON</b>		
Summers-Taylor, Inc.		\$495.0000	\$1,485.00
Southern Constructors, Inc.		\$550.0000	\$1,650.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>4.000 TON</b>		
Summers-Taylor, Inc.		\$1,250.0000	\$5,000.00
Southern Constructors, Inc.		\$1,300.0000	\$5,200.00

		UNIT PRICE	EXTENSION
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>599.000 TON</b>		
Summers-Taylor, Inc.		\$215.0000	\$128,785.00
Southern Constructors, Inc.		\$230.0000	\$137,770.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>8,424.000 S.Y.</b>		
Summers-Taylor, Inc.		\$4.7500	\$40,014.00
Southern Constructors, Inc.		\$6.0000	\$50,544.00
<b>607-39.02 18" PIPE CULVERT (SIDE DRAIN)</b>			
	<b>26.000 L.F.</b>		
Summers-Taylor, Inc.		\$140.0000	\$3,640.00
Southern Constructors, Inc.		\$125.0000	\$3,250.00
<b>611-07.31 18IN ENDWALL (SIDE DRAIN)</b>			
	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$5,380.0000	\$10,760.00
Southern Constructors, Inc.		\$8,000.0000	\$16,000.00
<b>701-02 CONCRETE DRIVEWAY</b>			
	<b>2,337.000 S.F.</b>		
Summers-Taylor, Inc.		\$11.5000	\$26,875.50
Southern Constructors, Inc.		\$15.0000	\$35,055.00
<b>701-02.03 CONCRETE CURB RAMP</b>			
	<b>75.000 S.F.</b>		
Summers-Taylor, Inc.		\$51.5000	\$3,862.50
Southern Constructors, Inc.		\$40.0000	\$3,000.00
<b>702-01 CONCRETE CURB</b>			
	<b>5.000 C.Y.</b>		
Summers-Taylor, Inc.		\$1,170.0000	\$5,850.00
Southern Constructors, Inc.		\$1,600.0000	\$8,000.00
<b>702-03 CONCRETE COMBINED CURB &amp; GUTTER</b>			
	<b>19.000 C.Y.</b>		
Summers-Taylor, Inc.		\$734.0000	\$13,946.00
Southern Constructors, Inc.		\$1,250.0000	\$23,750.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>50.000 TON</b>		
Summers-Taylor, Inc.		\$90.5000	\$4,525.00
Southern Constructors, Inc.		\$75.0000	\$3,750.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Summers-Taylor, Inc.		\$26,800.0000	\$26,800.00
Southern Constructors, Inc.		\$55,000.0000	\$55,000.00

		UNIT PRICE	EXTENSION
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>150.000 EACH</b>		
Summers-Taylor, Inc.		\$51.5000	\$7,725.00
Southern Constructors, Inc.		\$50.0000	\$7,500.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>8.000 EACH</b>		
Summers-Taylor, Inc.		\$57.5000	\$460.00
Southern Constructors, Inc.		\$55.0000	\$440.00
<b>712-05.03 WARNING LIGHTS (TYPE C)</b>			
	<b>35.000 EACH</b>		
Summers-Taylor, Inc.		\$57.5000	\$2,012.50
Southern Constructors, Inc.		\$55.0000	\$1,925.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>337.000 S.F.</b>		
Summers-Taylor, Inc.		\$9.6000	\$3,235.20
Southern Constructors, Inc.		\$15.0000	\$5,055.00
<b>712-07.02 TEMPORARY BARRICADES (TYPE II)</b>			
	<b>10.000 L.F.</b>		
Summers-Taylor, Inc.		\$15.5000	\$155.00
Southern Constructors, Inc.		\$20.0000	\$200.00
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>64.000 L.F.</b>		
Summers-Taylor, Inc.		\$18.0000	\$1,152.00
Southern Constructors, Inc.		\$25.0000	\$1,600.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$550.0000	\$550.00
Southern Constructors, Inc.		\$2,500.0000	\$2,500.00
<b>712-09.30 REMOVABLE BLACK-OUT TAPE (6")</b>			
	<b>200.000 L.F.</b>		
Summers-Taylor, Inc.		\$13.0000	\$2,600.00
Southern Constructors, Inc.		\$4.0000	\$800.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>50.000 L.F.</b>		
Summers-Taylor, Inc.		\$6.7000	\$335.00
Southern Constructors, Inc.		\$6.0000	\$300.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>626.000 LB.</b>		
Summers-Taylor, Inc.		\$7.6000	\$4,757.60
Southern Constructors, Inc.		\$7.0000	\$4,382.00

		UNIT PRICE	EXTENSION
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>77.000 S.F.</b>		
Summers-Taylor, Inc.		\$23.5000	\$1,809.50
Southern Constructors, Inc.		\$25.0000	\$1,925.00
<b>713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)</b>			
	<b>48.000 S.F.</b>		
Summers-Taylor, Inc.		\$210.0000	\$10,080.00
Southern Constructors, Inc.		\$40.0000	\$1,920.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Summers-Taylor, Inc.		\$1,280.0000	\$1,280.00
Southern Constructors, Inc.		\$1,500.0000	\$1,500.00
<b>713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$950.0000	\$950.00
Southern Constructors, Inc.		\$650.0000	\$650.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>68.000 EACH</b>		
Summers-Taylor, Inc.		\$19.0000	\$1,292.00
Southern Constructors, Inc.		\$20.0000	\$1,360.00
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>30.000 EACH</b>		
Summers-Taylor, Inc.		\$96.0000	\$2,880.00
Southern Constructors, Inc.		\$85.0000	\$2,550.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>100.000 S.Y.</b>		
Summers-Taylor, Inc.		\$32.0000	\$3,200.00
Southern Constructors, Inc.		\$27.0000	\$2,700.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>115.000 L.F.</b>		
Summers-Taylor, Inc.		\$19.0000	\$2,185.00
Southern Constructors, Inc.		\$17.0000	\$1,955.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>7.000 EACH</b>		
Summers-Taylor, Inc.		\$256.0000	\$1,792.00
Southern Constructors, Inc.		\$250.0000	\$1,750.00
<b>716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>			
	<b>52.000 L.F.</b>		
Summers-Taylor, Inc.		\$12.5000	\$650.00
Southern Constructors, Inc.		\$12.0000	\$624.00

		UNIT PRICE	EXTENSION
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>319.000 L.F.</b>		
Summers-Taylor, Inc.		\$3.5000	\$1,116.50
Southern Constructors, Inc.		\$3.5000	\$1,116.50
<b>716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)</b>			
	<b>0.060 L.M.</b>		
Summers-Taylor, Inc.		\$29,750.0000	\$1,785.00
Southern Constructors, Inc.		\$27,500.0000	\$1,650.00
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>			
	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$320.0000	\$640.00
Southern Constructors, Inc.		\$300.0000	\$600.00
<b>716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>			
	<b>166.000 L.F.</b>		
Summers-Taylor, Inc.		\$8.7000	\$1,444.20
Southern Constructors, Inc.		\$7.5000	\$1,245.00
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>			
	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$224.0000	\$448.00
Southern Constructors, Inc.		\$200.0000	\$400.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>36.000 S.F.</b>		
Summers-Taylor, Inc.		\$36.0000	\$1,296.00
Southern Constructors, Inc.		\$30.0000	\$1,080.00
<b>716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>1,709.000 L.F.</b>		
Summers-Taylor, Inc.		\$6.1000	\$10,424.90
Southern Constructors, Inc.		\$5.0000	\$8,545.00
<b>716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)</b>			
	<b>100.000 S.Y.</b>		
Summers-Taylor, Inc.		\$19.0000	\$1,900.00
Southern Constructors, Inc.		\$17.0000	\$1,700.00
<b>716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)</b>			
	<b>142.000 L.F.</b>		
Summers-Taylor, Inc.		\$8.7000	\$1,235.40
Southern Constructors, Inc.		\$7.5000	\$1,065.00
<b>716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>7.000 EACH</b>		
Summers-Taylor, Inc.		\$128.0000	\$896.00
Southern Constructors, Inc.		\$150.0000	\$1,050.00

		UNIT PRICE	EXTENSION
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>1.000 L.M.</b>		
Summers-Taylor, Inc.		\$2,310.0000	\$2,310.00
Southern Constructors, Inc.		\$2,000.0000	\$2,000.00
<b>716-05.51 PAINTED PAVEMENT MARKINGS(12" LINE)</b>			
	<b>166.000 L.F.</b>		
Summers-Taylor, Inc.		\$5.1000	\$846.60
Southern Constructors, Inc.		\$5.0000	\$830.00
<b>716-06.01 PAINTED WORD PVMT MARK ( )</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$160.0000	\$160.00
Southern Constructors, Inc.		\$150.0000	\$150.00
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>704.000 L.F.</b>		
Summers-Taylor, Inc.		\$1.3000	\$915.20
Southern Constructors, Inc.		\$1.5000	\$1,056.00
<b>716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>802.000 L.F.</b>		
Summers-Taylor, Inc.		\$2.5500	\$2,045.10
Southern Constructors, Inc.		\$2.5000	\$2,005.00
<b>716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$128.0000	\$256.00
Southern Constructors, Inc.		\$125.0000	\$250.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>1.000 L.M.</b>		
Summers-Taylor, Inc.		\$12,750.0000	\$12,750.00
Southern Constructors, Inc.		\$11,000.0000	\$11,000.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Summers-Taylor, Inc.		\$44,850.0000	\$44,850.00
Southern Constructors, Inc.		\$70,000.0000	\$70,000.00
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>			
	<b>3.000 EACH</b>		
Summers-Taylor, Inc.		\$1,745.0000	\$5,235.00
Southern Constructors, Inc.		\$1,500.0000	\$4,500.00
<b>730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$2,425.0000	\$2,425.00
Southern Constructors, Inc.		\$2,000.0000	\$2,000.00

		UNIT PRICE	EXTENSION
<b>730-02.30 SIGNAL HEAD ASSEMBLY (130A2 WITH BACKPLATE)</b>			
	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$1,745.0000	\$3,490.00
Southern Constructors, Inc.		\$1,500.0000	\$3,000.00
<b>730-02.31 SIGNAL HEAD ASSEMBLY (140A4F WITH BACKPLATE)</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$2,067.0000	\$2,067.00
Southern Constructors, Inc.		\$1,750.0000	\$1,750.00
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>			
	<b>4.000 EACH</b>		
Summers-Taylor, Inc.		\$2,585.0000	\$10,340.00
Southern Constructors, Inc.		\$2,200.0000	\$8,800.00
<b>730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)</b>			
	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$3,900.0000	\$7,800.00
Southern Constructors, Inc.		\$3,300.0000	\$6,600.00
<b>730-05.01 ELECTRICAL SERVICE CONNECTION</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$5,000.0000	\$5,000.00
Southern Constructors, Inc.		\$4,000.0000	\$4,000.00
<b>730-08.03 SIGNAL CABLE - 7 CONDUCTOR</b>			
	<b>880.000 L.F.</b>		
Summers-Taylor, Inc.		\$8.2500	\$7,260.00
Southern Constructors, Inc.		\$7.0000	\$6,160.00
<b>730-12.02 CONDUIT 2" DIAMETER (PVC)</b>			
	<b>511.000 L.F.</b>		
Summers-Taylor, Inc.		\$17.0000	\$8,687.00
Southern Constructors, Inc.		\$14.0000	\$7,154.00
<b>730-12.03 CONDUIT 3" DIAMETER (PVC)</b>			
	<b>122.000 L.F.</b>		
Summers-Taylor, Inc.		\$22.7300	\$2,773.06
Southern Constructors, Inc.		\$18.5000	\$2,257.00
<b>730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)</b>			
	<b>440.000 L.F.</b>		
Summers-Taylor, Inc.		\$14.2500	\$6,270.00
Southern Constructors, Inc.		\$12.0000	\$5,280.00
<b>730-13.08 VEHICLE DETECTOR (EMERGENCY PREEMPTION)</b>			
	<b>3.000 EACH</b>		
Summers-Taylor, Inc.		\$6,500.0000	\$19,500.00
Southern Constructors, Inc.		\$5,500.0000	\$16,500.00

		UNIT PRICE	EXTENSION
<b>730-13.14 VEHICLE DETECTOR (360-DEGREE CAMERA)</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$38,800.0000	\$38,800.00
Southern Constructors, Inc.		\$35,000.0000	\$35,000.00
<b>730-15.07 CABINET (EIGHT PHASE BASE MOUNTED - SUPER P)</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$25,800.0000	\$25,800.00
Southern Constructors, Inc.		\$25,000.0000	\$25,000.00
<b>730-16.04 CONTROLLER (ATC)</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$9,165.0000	\$9,165.00
Southern Constructors, Inc.		\$7,500.0000	\$7,500.00
<b>730-23.88 CANTILEVER SIGNAL SUPPORT (1 ARM @ 45')</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$46,500.0000	\$46,500.00
Southern Constructors, Inc.		\$40,000.0000	\$40,000.00
<b>730-24.81 CANTILEVER SIGNAL SUPPORT (2 @ 35' &amp; 55')</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$60,500.0000	\$60,500.00
Southern Constructors, Inc.		\$50,000.0000	\$50,000.00
<b>730-35.06 BATTERY BACK-UP AND POWER CONDITIONER</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$12,980.0000	\$12,980.00
Southern Constructors, Inc.		\$12,000.0000	\$12,000.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>86.000 S.Y.</b>		
Summers-Taylor, Inc.		\$9.1000	\$782.60
Southern Constructors, Inc.		\$10.0000	\$860.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>1.000 UNIT</b>		
Summers-Taylor, Inc.		\$320.0000	\$320.00
Southern Constructors, Inc.		\$400.0000	\$400.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>6.000 M.G.</b>		
Summers-Taylor, Inc.		\$70.5000	\$423.00
Southern Constructors, Inc.		\$150.0000	\$900.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>492.000 S.Y.</b>		
Summers-Taylor, Inc.		\$13.0000	\$6,396.00
Southern Constructors, Inc.		\$8.0000	\$3,936.00

**SUB-TOTAL ROADWAY**

Summers-Taylor, Inc.

\$872,248.86

Southern Constructors, Inc.

\$872,319.50

**TOTAL CONTRACT**

Summers-Taylor, Inc.

\$872,248.86

Southern Constructors, Inc.

\$872,319.50

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

WEAKLEY COUNTY (Contract No. CNW347 Call 044)

HSIP/PHSIP-43(49),92003-3276-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 43 FROM NEAR THE MIDDLE FORK OBION RIVER BRIDGE (L.M. 6.30) TO NEAR WHITE CLAY ROAD (L.M. 7.60).

PROJECT LENGTH - 1.300 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

---

	TOTAL CONTRACT
LU, Inc.	\$59,963.25
Superior Traffic Control, LLC	\$62,275.60

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>4,250.000 L.F.</b>		
LU, Inc.		\$3.6900	\$15,682.50
Superior Traffic Control, LLC		\$3.8500	\$16,362.50
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
LU, Inc.		\$2,750.0000	\$2,750.00
Superior Traffic Control, LLC		\$5,500.0000	\$5,500.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>144.000 L.F.</b>		
LU, Inc.		\$7.5600	\$1,088.64
Superior Traffic Control, LLC		\$6.1500	\$885.60
<b>713-02.22 BARRIER WALL DELINEATION ENHANCEMENT</b>			
	<b>1,790.000 L.F.</b>		
LU, Inc.		\$5.0200	\$8,985.80
Superior Traffic Control, LLC		\$5.8500	\$10,471.50
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>211.000 LB.</b>		
LU, Inc.		\$7.3400	\$1,548.74
Superior Traffic Control, LLC		\$6.0000	\$1,266.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>1,062.000 LB.</b>		
LU, Inc.		\$8.1100	\$8,612.82
Superior Traffic Control, LLC		\$6.5500	\$6,956.10
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>56.000 S.F.</b>		
LU, Inc.		\$16.2300	\$908.88
Superior Traffic Control, LLC		\$14.5500	\$814.80
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>259.000 S.F.</b>		
LU, Inc.		\$17.4300	\$4,514.37
Superior Traffic Control, LLC		\$15.9000	\$4,118.10
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>49.000 EACH</b>		
LU, Inc.		\$50.0000	\$2,450.00
Superior Traffic Control, LLC		\$35.0000	\$1,715.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>130.000 S.Y.</b>		
LU, Inc.		\$30.6000	\$3,978.00
Superior Traffic Control, LLC		\$32.0000	\$4,160.00

		UNIT PRICE	EXTENSION
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>101.000 L.F.</b>		
LU, Inc.		\$25.5000	\$2,575.50
Superior Traffic Control, LLC		\$26.0000	\$2,626.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>1.000 EACH</b>		
LU, Inc.		\$510.0000	\$510.00
Superior Traffic Control, LLC		\$500.0000	\$500.00
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>			
	<b>1.000 EACH</b>		
LU, Inc.		\$510.0000	\$510.00
Superior Traffic Control, LLC		\$500.0000	\$500.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>8.000 S.F.</b>		
LU, Inc.		\$51.0000	\$408.00
Superior Traffic Control, LLC		\$50.0000	\$400.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>			
	<b>0.400 L.M.</b>		
LU, Inc.		\$5,100.0000	\$2,040.00
Superior Traffic Control, LLC		\$5,000.0000	\$2,000.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
LU, Inc.		\$3,400.0000	\$3,400.00
Superior Traffic Control, LLC		\$4,000.0000	\$4,000.00

**SUB-TOTAL ROADWAY**

LU, Inc.	\$59,963.25
Superior Traffic Control, LLC	\$62,275.60

**TOTAL CONTRACT**

LU, Inc.	\$59,963.25
Superior Traffic Control, LLC	\$62,275.60

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

WEAKLEY COUNTY (Contract No. CNW332 Call 045)

HSIP/PHSIP-9200(77),92946-3432-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

---

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$192,558.45
LU, Inc.	\$213,341.10
Volunteer Paving, LLC	\$220,969.98

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
		<b>1.000 LS</b>	
	Superior Traffic Control, LLC	\$6,500.0000	\$6,500.00
	LU, Inc.	\$2,900.0000	\$2,900.00
	Volunteer Paving, LLC	\$5,000.0000	\$5,000.00
<b>713-02.20</b>	<b>ROADSIDE OBSTACLE DELINEATION</b>		
		<b>3.140 S.F.</b>	
	Superior Traffic Control, LLC	\$25.0000	\$78.50
	LU, Inc.	\$30.6600	\$96.27
	Volunteer Paving, LLC	\$30.6600	\$96.27
<b>713-02.21</b>	<b>SIGN POST DELINEATION ENHANCEMENT</b>		
		<b>690.000 L.F.</b>	
	Superior Traffic Control, LLC	\$6.2500	\$4,312.50
	LU, Inc.	\$7.7700	\$5,361.30
	Volunteer Paving, LLC	\$7.7700	\$5,361.30
<b>713-11.01</b>	<b>"U" SECTION STEEL POSTS</b>		
		<b>673.000 LB.</b>	
	Superior Traffic Control, LLC	\$5.9500	\$4,004.35
	LU, Inc.	\$8.8000	\$5,922.40
	Volunteer Paving, LLC	\$8.8000	\$5,922.40
<b>713-11.02</b>	<b>PERFORATED/KNOCKOUT SQUARE TUBE POST</b>		
		<b>2,269.000 LB.</b>	
	Superior Traffic Control, LLC	\$6.6000	\$14,975.40
	LU, Inc.	\$9.5700	\$21,714.33
	Volunteer Paving, LLC	\$9.5700	\$21,714.33
<b>713-11.21</b>	<b>P POST SLIP BASE</b>		
		<b>79.000 EACH</b>	
	Superior Traffic Control, LLC	\$550.0000	\$43,450.00
	LU, Inc.	\$665.3200	\$52,560.28
	Volunteer Paving, LLC	\$665.3200	\$52,560.28
<b>713-11.22</b>	<b>U POST SLIP BASE</b>		
		<b>19.000 EACH</b>	
	Superior Traffic Control, LLC	\$415.0000	\$7,885.00
	LU, Inc.	\$485.3200	\$9,221.08
	Volunteer Paving, LLC	\$485.3200	\$9,221.08
<b>713-13.02</b>	<b>FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>		
		<b>709.000 S.F.</b>	
	Superior Traffic Control, LLC	\$14.6500	\$10,386.85
	LU, Inc.	\$15.6600	\$11,102.94
	Volunteer Paving, LLC	\$15.6600	\$11,102.94

		UNIT PRICE	EXTENSION
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>	<b>387.000 S.F.</b>		
Superior Traffic Control, LLC		\$15.9500	\$6,172.65
LU, Inc.		\$16.8600	\$6,524.82
Volunteer Paving, LLC		\$16.8600	\$6,524.82
<b>713-13.14 FLORESCENT YELLOW SIGN SHEETING</b>	<b>896.000 S.F.</b>		
Superior Traffic Control, LLC		\$13.7000	\$12,275.20
LU, Inc.		\$16.8600	\$15,106.56
Volunteer Paving, LLC		\$16.8600	\$15,106.56
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>198.000 L.F.</b>		
Superior Traffic Control, LLC		\$23.5000	\$4,653.00
LU, Inc.		\$22.4400	\$4,443.12
Volunteer Paving, LLC		\$20.0000	\$3,960.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>	<b>31.000 L.M.</b>		
Superior Traffic Control, LLC		\$2,415.0000	\$74,865.00
LU, Inc.		\$2,448.0000	\$75,888.00
Volunteer Paving, LLC		\$2,400.0000	\$74,400.00
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$3,000.0000	\$3,000.00
LU, Inc.		\$2,500.0000	\$2,500.00
Volunteer Paving, LLC		\$10,000.0000	\$10,000.00

**SUB-TOTAL ROADWAY**

Superior Traffic Control, LLC	\$192,558.45
LU, Inc.	\$213,341.10
Volunteer Paving, LLC	\$220,969.98

**TOTAL CONTRACT**

Superior Traffic Control, LLC	\$192,558.45
LU, Inc.	\$213,341.10
Volunteer Paving, LLC	\$220,969.98

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 07, 2022**

WILSON COUNTY (Contract No. CNW311 Call 046)

95011-3224-04

THE GRADING, DRAINAGE, SIGNALS AND PAVING ON S.R. 109 AT THE I-40 RAMPS (L.M. 4.02).

PROJECT LENGTH - 0.258 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2023

---

	TOTAL CONTRACT
Sessions Paving Company	\$819,509.00
Jones Bros. Contractors, LLC	\$892,054.50
Adams Contracting, LLC	\$1,194,794.30

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>202-01</b>	<b>REMOVAL OF STRUCTURES AND OBSTRUCTIONS</b>		
		<b>1.000 LS</b>	
	Sessions Paving Company	\$42,000.0000	\$42,000.00
	Jones Bros. Contractors, LLC	\$15,000.0000	\$15,000.00
	Adams Contracting, LLC	\$11,229.3200	\$11,229.32
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
		<b>611.000 C.Y.</b>	
	Sessions Paving Company	\$48.0000	\$29,328.00
	Jones Bros. Contractors, LLC	\$40.0000	\$24,440.00
	Adams Contracting, LLC	\$159.6700	\$97,558.37
<b>203-06</b>	<b>WATER</b>		
		<b>5.000 M.G.</b>	
	Sessions Paving Company	\$30.0000	\$150.00
	Jones Bros. Contractors, LLC	\$60.0000	\$300.00
	Adams Contracting, LLC	\$110.0000	\$550.00
<b>204-08.01</b>	<b>BACKFILL MATERIAL (FLOWABLE FILL)</b>		
		<b>5.000 C.Y.</b>	
	Sessions Paving Company	\$600.0000	\$3,000.00
	Jones Bros. Contractors, LLC	\$500.0000	\$2,500.00
	Adams Contracting, LLC	\$1,001.0300	\$5,005.15
<b>208-01.05</b>	<b>BROOMING &amp; DEGRASSING SHOULDERS</b>		
		<b>1.000 L.M.</b>	
	Sessions Paving Company	\$6,500.0000	\$6,500.00
	Jones Bros. Contractors, LLC	\$5,000.0000	\$5,000.00
	Adams Contracting, LLC	\$4,448.7700	\$4,448.77
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
		<b>10.000 C.Y.</b>	
	Sessions Paving Company	\$30.0000	\$300.00
	Jones Bros. Contractors, LLC	\$135.0000	\$1,350.00
	Adams Contracting, LLC	\$35.3400	\$353.40
<b>209-08.02</b>	<b>TEMPORARY SILT FENCE (WITH BACKING)</b>		
		<b>680.000 L.F.</b>	
	Sessions Paving Company	\$10.0000	\$6,800.00
	Jones Bros. Contractors, LLC	\$10.0000	\$6,800.00
	Adams Contracting, LLC	\$7.2600	\$4,936.80
<b>209-08.08</b>	<b>ENHANCED ROCK CHECK DAM</b>		
		<b>1.000 EACH</b>	
	Sessions Paving Company	\$600.0000	\$600.00
	Jones Bros. Contractors, LLC	\$3,000.0000	\$3,000.00
	Adams Contracting, LLC	\$907.5000	\$907.50

		UNIT PRICE	EXTENSION
<b>209-40.30 CATCH BASIN PROTECTION (TYPE A)</b>			
	<b>2.000 EACH</b>		
Sessions Paving Company		\$900.0000	\$1,800.00
Jones Bros. Contractors, LLC		\$550.0000	\$1,100.00
Adams Contracting, LLC		\$907.5000	\$1,815.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>408.000 TON</b>		
Sessions Paving Company		\$50.0000	\$20,400.00
Jones Bros. Contractors, LLC		\$55.0000	\$22,440.00
Adams Contracting, LLC		\$80.5200	\$32,852.16
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>			
	<b>125.000 TON</b>		
Sessions Paving Company		\$222.0000	\$27,750.00
Jones Bros. Contractors, LLC		\$245.0000	\$30,625.00
Adams Contracting, LLC		\$244.2000	\$30,525.00
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>82.000 TON</b>		
Sessions Paving Company		\$226.0000	\$18,532.00
Jones Bros. Contractors, LLC		\$310.0000	\$25,420.00
Adams Contracting, LLC		\$248.6000	\$20,385.20
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>1.000 TON</b>		
Sessions Paving Company		\$1,000.0000	\$1,000.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$1,500.00
Adams Contracting, LLC		\$1,100.0000	\$1,100.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>4.000 TON</b>		
Sessions Paving Company		\$60.0000	\$240.00
Jones Bros. Contractors, LLC		\$500.0000	\$2,000.00
Adams Contracting, LLC		\$66.0000	\$264.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>4.500 TON</b>		
Sessions Paving Company		\$1,000.0000	\$4,500.00
Jones Bros. Contractors, LLC		\$1,800.0000	\$8,100.00
Adams Contracting, LLC		\$1,100.0000	\$4,950.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>627.000 TON</b>		
Sessions Paving Company		\$260.0000	\$163,020.00
Jones Bros. Contractors, LLC		\$260.0000	\$163,020.00
Adams Contracting, LLC		\$286.0000	\$179,322.00

		UNIT PRICE	EXTENSION
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>6,500.000 S.Y.</b>		
Sessions Paving Company		\$7.0000	\$45,500.00
Jones Bros. Contractors, LLC		\$5.7500	\$37,375.00
Adams Contracting, LLC		\$7.7000	\$50,050.00
<b>604-03.01 CLASS A CONCRETE (BRIDGES)</b>			
	<b>12.000 C.Y.</b>		
Sessions Paving Company		\$1,200.0000	\$14,400.00
Jones Bros. Contractors, LLC		\$700.0000	\$8,400.00
Adams Contracting, LLC		\$2,234.7400	\$26,816.88
<b>617-03 BRIDGE DECK CRACK SEALING</b>			
	<b>1.000 GAL.</b>		
Sessions Paving Company		\$500.0000	\$500.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$2,000.00
Adams Contracting, LLC		\$2,005.1300	\$2,005.13
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>13.000 TON</b>		
Sessions Paving Company		\$85.0000	\$1,105.00
Jones Bros. Contractors, LLC		\$195.0000	\$2,535.00
Adams Contracting, LLC		\$188.1400	\$2,445.82
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Sessions Paving Company		\$46,000.0000	\$46,000.00
Jones Bros. Contractors, LLC		\$90,000.0000	\$90,000.00
Adams Contracting, LLC		\$350,000.0000	\$350,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>30.000 EACH</b>		
Sessions Paving Company		\$40.0000	\$1,200.00
Jones Bros. Contractors, LLC		\$50.0000	\$1,500.00
Adams Contracting, LLC		\$36.3000	\$1,089.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>594.000 S.F.</b>		
Sessions Paving Company		\$9.0000	\$5,346.00
Jones Bros. Contractors, LLC		\$10.0000	\$5,940.00
Adams Contracting, LLC		\$7.7000	\$4,573.80
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Sessions Paving Company		\$1,150.0000	\$2,300.00
Jones Bros. Contractors, LLC		\$3,000.0000	\$6,000.00
Adams Contracting, LLC		\$1,045.0000	\$2,090.00

		UNIT PRICE	EXTENSION
<b>712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD</b>			
	<b>4.000 DAY</b>		
Sessions Paving Company		\$1,680.0000	\$6,720.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$8,000.00
Adams Contracting, LLC		\$1,540.0000	\$6,160.00
<b>713-02.11 REMOVAL OF EXISTING DELINEATORS</b>			
	<b>15.000 EACH</b>		
Sessions Paving Company		\$30.0000	\$450.00
Jones Bros. Contractors, LLC		\$40.0000	\$600.00
Adams Contracting, LLC		\$27.5000	\$412.50
<b>713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK</b>			
	<b>15.000 S.F.</b>		
Sessions Paving Company		\$41.0000	\$615.00
Jones Bros. Contractors, LLC		\$60.0000	\$900.00
Adams Contracting, LLC		\$46.2000	\$693.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Sessions Paving Company		\$250.0000	\$250.00
Jones Bros. Contractors, LLC		\$500.0000	\$500.00
Adams Contracting, LLC		\$110.0000	\$110.00
<b>713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)</b>			
	<b>2.000 EACH</b>		
Sessions Paving Company		\$600.0000	\$1,200.00
Jones Bros. Contractors, LLC		\$900.0000	\$1,800.00
Adams Contracting, LLC		\$660.0000	\$1,320.00
<b>713-16.02 TRUCK MOUNTED IMPACT ATTENUATOR (W/FLASHING ARROW BOARD)</b>			
	<b>2.000 EACH</b>		
Sessions Paving Company		\$38,000.0000	\$76,000.00
Jones Bros. Contractors, LLC		\$20,000.0000	\$40,000.00
Adams Contracting, LLC		\$11,000.0000	\$22,000.00
<b>716-01.14 RAISED PAVEMENT MARKER REMOVAL</b>			
	<b>65.000 EACH</b>		
Sessions Paving Company		\$5.0000	\$325.00
Jones Bros. Contractors, LLC		\$8.0000	\$520.00
Adams Contracting, LLC		\$16.5000	\$1,072.50
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>36.000 EACH</b>		
Sessions Paving Company		\$65.0000	\$2,340.00
Jones Bros. Contractors, LLC		\$31.0000	\$1,116.00
Adams Contracting, LLC		\$82.5000	\$2,970.00

		UNIT PRICE	EXTENSION
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>58.000 EACH</b>		
Sessions Paving Company		\$65.0000	\$3,770.00
Jones Bros. Contractors, LLC		\$32.0000	\$1,856.00
Adams Contracting, LLC		\$82.5000	\$4,785.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>156.000 L.F.</b>		
Sessions Paving Company		\$20.0000	\$3,120.00
Jones Bros. Contractors, LLC		\$16.0000	\$2,496.00
Adams Contracting, LLC		\$22.0000	\$3,432.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>7.000 EACH</b>		
Sessions Paving Company		\$200.0000	\$1,400.00
Jones Bros. Contractors, LLC		\$150.0000	\$1,050.00
Adams Contracting, LLC		\$275.0000	\$1,925.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>430.000 L.F.</b>		
Sessions Paving Company		\$3.0000	\$1,290.00
Jones Bros. Contractors, LLC		\$1.2500	\$537.50
Adams Contracting, LLC		\$4.4000	\$1,892.00
<b>716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)</b>			
	<b>0.300 L.M.</b>		
Sessions Paving Company		\$10,000.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$5,200.0000	\$1,560.00
Adams Contracting, LLC		\$16,500.0000	\$4,950.00
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>			
	<b>2.000 EACH</b>		
Sessions Paving Company		\$300.0000	\$600.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$3,000.00
Adams Contracting, LLC		\$660.0000	\$1,320.00
<b>716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>			
	<b>56.000 L.F.</b>		
Sessions Paving Company		\$15.0000	\$840.00
Jones Bros. Contractors, LLC		\$16.0000	\$896.00
Adams Contracting, LLC		\$13.2000	\$739.20
<b>716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>2,000.000 L.F.</b>		
Sessions Paving Company		\$1.0000	\$2,000.00
Jones Bros. Contractors, LLC		\$1.0000	\$2,000.00
Adams Contracting, LLC		\$1.1000	\$2,200.00

		UNIT PRICE	EXTENSION
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>5,280.000 L.F.</b>		
Sessions Paving Company		\$1.0000	\$5,280.00
Jones Bros. Contractors, LLC		\$1.1000	\$5,808.00
Adams Contracting, LLC		\$1.6500	\$8,712.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>1.000 L.M.</b>		
Sessions Paving Company		\$6,500.0000	\$6,500.00
Jones Bros. Contractors, LLC		\$3,650.0000	\$3,650.00
Adams Contracting, LLC		\$16,500.0000	\$16,500.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Sessions Paving Company		\$48,000.0000	\$48,000.00
Jones Bros. Contractors, LLC		\$41,000.0000	\$41,000.00
Adams Contracting, LLC		\$58,000.0000	\$58,000.00
<b>730-01.02 REMOVAL OF SIGNAL EQUIPMENT</b>			
	<b>1.000 EACH</b>		
Sessions Paving Company		\$1,800.0000	\$1,800.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$5,000.00
Adams Contracting, LLC		\$1,980.0000	\$1,980.00
<b>730-01.04 MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT</b>			
	<b>1.000 LS</b>		
Sessions Paving Company		\$4,260.0000	\$4,260.00
Jones Bros. Contractors, LLC		\$7,000.0000	\$7,000.00
Adams Contracting, LLC		\$4,686.0000	\$4,686.00
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>			
	<b>5.000 EACH</b>		
Sessions Paving Company		\$1,000.0000	\$5,000.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$7,500.00
Adams Contracting, LLC		\$1,100.0000	\$5,500.00
<b>730-02.30 SIGNAL HEAD ASSEMBLY (130A2 WITH BACKPLATE)</b>			
	<b>3.000 EACH</b>		
Sessions Paving Company		\$1,044.0000	\$3,132.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$4,500.00
Adams Contracting, LLC		\$1,148.4000	\$3,445.20
<b>730-02.31 SIGNAL HEAD ASSEMBLY (130A3 WITH BACKPLATE)</b>			
	<b>2.000 EACH</b>		
Sessions Paving Company		\$1,044.0000	\$2,088.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$3,000.00
Adams Contracting, LLC		\$1,148.4000	\$2,296.80

		UNIT PRICE	EXTENSION
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>			
	<b>4.000 EACH</b>		
Sessions Paving Company		\$1,000.0000	\$4,000.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$6,000.00
Adams Contracting, LLC		\$1,100.0000	\$4,400.00
<b>730-08.03 SIGNAL CABLE - 7 CONDUCTOR</b>			
	<b>1,040.000 L.F.</b>		
Sessions Paving Company		\$2.0000	\$2,080.00
Jones Bros. Contractors, LLC		\$3.0000	\$3,120.00
Adams Contracting, LLC		\$2.2000	\$2,288.00
<b>730-12.02 CONDUIT 2" DIAMETER (PVC)</b>			
	<b>120.000 L.F.</b>		
Sessions Paving Company		\$22.0000	\$2,640.00
Jones Bros. Contractors, LLC		\$35.0000	\$4,200.00
Adams Contracting, LLC		\$24.2000	\$2,904.00
<b>730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)</b>			
	<b>530.000 L.F.</b>		
Sessions Paving Company		\$60.0000	\$31,800.00
Jones Bros. Contractors, LLC		\$90.0000	\$47,700.00
Adams Contracting, LLC		\$66.0000	\$34,980.00
<b>730-13.12 VEHICLE DETECTOR (ADVANCED RADAR)</b>			
	<b>2.000 EACH</b>		
Sessions Paving Company		\$11,596.0000	\$23,192.00
Jones Bros. Contractors, LLC		\$20,000.0000	\$40,000.00
Adams Contracting, LLC		\$13,151.6000	\$26,303.20
<b>730-13.13 VEHICLE DETECTOR (RADAR)</b>			
	<b>2.000 EACH</b>		
Sessions Paving Company		\$11,596.0000	\$23,192.00
Jones Bros. Contractors, LLC		\$20,000.0000	\$40,000.00
Adams Contracting, LLC		\$13,151.6000	\$26,303.20
<b>730-15.11 MODIFY CABINET (MODIFY CABLING.)</b>			
	<b>1.000 EACH</b>		
Sessions Paving Company		\$1,320.0000	\$1,320.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$2,000.00
Adams Contracting, LLC		\$1,452.0000	\$1,452.00
<b>730-25.03 CANTILEVER SIGNAL SUPPORT (2 @ 50' &amp; 55')</b>			
	<b>1.000 EACH</b>		
Sessions Paving Company		\$38,551.0000	\$38,551.00
Jones Bros. Contractors, LLC		\$60,000.0000	\$60,000.00
Adams Contracting, LLC		\$42,406.1000	\$42,406.10

		UNIT PRICE	EXTENSION
<b>730-25.15 CANTILEVER SIGNAL SUPPORT (1 ARM @ 75')</b>			
	<b>1.000 EACH</b>		
Sessions Paving Company		\$44,613.0000	\$44,613.00
Jones Bros. Contractors, LLC		\$65,000.0000	\$65,000.00
Adams Contracting, LLC		\$49,074.3000	\$49,074.30
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>140.000 S.Y.</b>		
Sessions Paving Company		\$11.0000	\$1,540.00
Jones Bros. Contractors, LLC		\$5.0000	\$700.00
Adams Contracting, LLC		\$5.5000	\$770.00
<b>740-11.02 TEMPORARY SEDIMENT TUBE 12IN</b>			
	<b>1,260.000 L.F.</b>		
Sessions Paving Company		\$16.5000	\$20,790.00
Jones Bros. Contractors, LLC		\$5.0000	\$6,300.00
Adams Contracting, LLC		\$4.9500	\$6,237.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>5.000 M.G.</b>		
Sessions Paving Company		\$60.0000	\$300.00
Jones Bros. Contractors, LLC		\$200.0000	\$1,000.00
Adams Contracting, LLC		\$110.0000	\$550.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>360.000 S.Y.</b>		
Sessions Paving Company		\$9.0000	\$3,240.00
Jones Bros. Contractors, LLC		\$15.0000	\$5,400.00
Adams Contracting, LLC		\$13.2000	\$4,752.00

**SUB-TOTAL ROADWAY**

Sessions Paving Company	\$819,509.00
Jones Bros. Contractors, LLC	\$892,054.50
Adams Contracting, LLC	\$1,194,794.30

**TOTAL CONTRACT**

Sessions Paving Company	\$819,509.00
Jones Bros. Contractors, LLC	\$892,054.50
Adams Contracting, LLC	\$1,194,794.30