
DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

COUNTIES BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDIN, HAYWOOD, HENDERSON, HENRY,
MADISON, MCNAIRY, OBION, SHELBY, AND WEAKLEY (Contract No. CNW905 Call 001)

THE SWEEPING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

98400-4183-04

0.0 MILES

COMPLETION TIME  - ON OR BEFORE FEBRUARY 28, 2023

TOTAL CONTRACT

Sweeping Corporation of America, Inc. $1,197,043.89
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EXTENSION

CONTRACT CNW905

UNIT PRICE

MAINTENANCE CATEGORY

719-01.02 ROADWAY SWEEPING

L.M.1,849.000

Sweeping Corporation of America, Inc. $69.7700 $129,004.73

719-01.11 SWEEPING

L.M.15,308.000

Sweeping Corporation of America, Inc. $69.7700 $1,068,039.16
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Sweeping Corporation of America, Inc. $1,197,043.89

Sweeping Corporation of America, Inc. $1,197,043.89
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

COCKE COUNTY (Contract No. CNW902 Call 003)

6.00%DBE GOAL

THE RESURFACING ON I-40 FROM THE JEFFERSON COUNTY LINE (L.M. 0.00) TO NEAR U.S. 321 (S.R. 32) (L.M. 6.01).

PROJECT LENGTH -

NH-I-40-8(181),15100-8106-44

6.010 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Charles Blalock & Sons, Inc. $6,691,427.00
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EXTENSION

CONTRACT CNW902

UNIT PRICE

ROADWAY CATEGORY

201-01 CLEARING AND GRUBBING

LS1.000

Charles Blalock & Sons, Inc. $332,787.5100 $332,787.51

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.28.000

Charles Blalock & Sons, Inc. $2,000.0000 $56,000.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON346.000

Charles Blalock & Sons, Inc. $70.0000 $24,220.00

307-03.09 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING C

TON15,201.000

Charles Blalock & Sons, Inc. $131.0000 $1,991,331.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON166.000

Charles Blalock & Sons, Inc. $825.0000 $136,950.00

411-03.23 ACS MIX (PG76-22) OGFC

TON10,969.000

Charles Blalock & Sons, Inc. $150.5000 $1,650,834.50

411-03.28 ACS MIX (PG76-22) OGFC GRADING E SHOULDER

TON5,348.000

Charles Blalock & Sons, Inc. $146.5000 $783,482.00

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.24.000

Charles Blalock & Sons, Inc. $1,250.0000 $30,000.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON15,598.000

Charles Blalock & Sons, Inc. $34.0000 $530,332.00

502-08.01 RESEALING JOINTS (HOT POURED ELASTIC)

L.F.12,010.000

Charles Blalock & Sons, Inc. $5.5000 $66,055.00

712-01 TRAFFIC CONTROL

LS1.000

Charles Blalock & Sons, Inc. $250,000.0000 $250,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH100.000

Charles Blalock & Sons, Inc. $50.0000 $5,000.00
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EXTENSION

CONTRACT CNW902

UNIT PRICE

712-05.01 WARNING LIGHTS (TYPE A)

EACH4.000

Charles Blalock & Sons, Inc. $50.0000 $200.00

712-06 SIGNS (CONSTRUCTION)

S.F.3,156.000

Charles Blalock & Sons, Inc. $9.0000 $28,404.00

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)

EACH3.000

Charles Blalock & Sons, Inc. $1,000.0000 $3,000.00

712-08.03 ARROW BOARD (TYPE C)

EACH4.000

Charles Blalock & Sons, Inc. $2,000.0000 $8,000.00

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY

EACH2.000

Charles Blalock & Sons, Inc. $8,100.0000 $16,200.00

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY

EACH10.000

Charles Blalock & Sons, Inc. $7,500.0000 $75,000.00

712-08.12 QUEUE PROTECTION TRUCK

DAY30.000

Charles Blalock & Sons, Inc. $2,000.0000 $60,000.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH895.000

Charles Blalock & Sons, Inc. $30.7600 $27,530.20

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH440.000

Charles Blalock & Sons, Inc. $10.4500 $4,598.00

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.440.000

Charles Blalock & Sons, Inc. $14.5000 $6,380.00

716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE)

L.M.35.000

Charles Blalock & Sons, Inc. $1,350.0000 $47,250.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.35.000

Charles Blalock & Sons, Inc. $6,152.5000 $215,337.50
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EXTENSION

CONTRACT CNW902

UNIT PRICE

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.3,535.000

Charles Blalock & Sons, Inc. $2.1400 $7,564.90

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.355.000

Charles Blalock & Sons, Inc. $2.9000 $1,029.50

716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)

L.F.990.000

Charles Blalock & Sons, Inc. $5.2500 $5,197.50

717-01 MOBILIZATION

LS1.000

Charles Blalock & Sons, Inc. $318,383.3900 $318,383.39

730-03.20 INSTALL PULL BOX (TYPE A)

EACH2.000

Charles Blalock & Sons, Inc. $525.0000 $1,050.00

730-12.02 CONDUIT 2" DIAMETER (PVC)

L.F.40.000

Charles Blalock & Sons, Inc. $24.0000 $960.00

730-14.02 SAW SLOT

L.F.500.000

Charles Blalock & Sons, Inc. $8.9000 $4,450.00

730-14.03 LOOP WIRE

L.F.1,200.000

Charles Blalock & Sons, Inc. $3.2500 $3,900.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Charles Blalock & Sons, Inc. $6,691,427.00

Charles Blalock & Sons, Inc. $6,691,427.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

COUNTIES DAVIDSON, HUMPHREYS, MONTGOMERY, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON (Contract No.
CNW903 Call 004)

THE SWEEPING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

98304-4138-04

0.0 MILES

COMPLETION TIME  - ON OR BEFORE FEBRUARY 28, 2023

TOTAL CONTRACT

Sweeping Corporation of America, Inc. $1,028,339.00
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EXTENSION

CONTRACT CNW903

UNIT PRICE

MAINTENANCE CATEGORY

603-05.40 CONTAINMENT & DISPOSAL OF WASTE(DAVIDSON CO BRIDGE CLEANING)

GAL.14,000.000

Sweeping Corporation of America, Inc. $0.0100 $140.00

712-01.56 MAINTENANCE OF TRAFFIC (BRIDGE CLEANING)

EACH8.000

Sweeping Corporation of America, Inc. $337.5000 $2,700.00

719-01 SWEEPING

L.M.22,660.000

Sweeping Corporation of America, Inc. $45.1500 $1,023,099.00

719-01.21 STRUCTURE AND SITE CLEANING(I-40@CHARLOTTE AVE)

LS1.000

Sweeping Corporation of America, Inc. $300.0000 $300.00

719-01.22 STRUCTURE AND SITE CLEANING(I-40@FAIRFIELD AVENUE)

LS1.000

Sweeping Corporation of America, Inc. $300.0000 $300.00

719-01.23 STRUCTURE AND SITE CLEANING(I-40@40TH STREET)

LS1.000

Sweeping Corporation of America, Inc. $300.0000 $300.00

719-01.24 STRUCTURE AND SITE CLEANING(I-40@BATAVIA STREET)

LS1.000

Sweeping Corporation of America, Inc. $300.0000 $300.00

719-01.25 STRUCTURE AND SITE CLEANING(I-40@CLIFTON STREET)

LS1.000

Sweeping Corporation of America, Inc. $300.0000 $300.00

719-01.26 STRUCTURE AND SITE CLEANING(I-40@CLIFTON STREET #2)

LS1.000

Sweeping Corporation of America, Inc. $300.0000 $300.00

719-01.27 STRUCTURE AND SITE CLEANING(I-40@28TH AVENUE)

LS1.000

Sweeping Corporation of America, Inc. $300.0000 $300.00

719-01.28 STRUCTURE AND SITE CLEANING(I-40@21ST AVENUE)

LS1.000

Sweeping Corporation of America, Inc. $300.0000 $300.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Sweeping Corporation of America, Inc. $1,028,339.00

Sweeping Corporation of America, Inc. $1,028,339.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

HENDERSON COUNTY (Contract No. CNW901 Call 006)

THE CONSTRUCTION OF A TDOT SALT BIN AT 370 ROCK MILAM ROAD IN CEDAR GROVE.

PROJECT LENGTH -

39999-3608-04

0.0 MILES

COMPLETION TIME  - ON OR BEFORE AUGUST 31, 2022

TOTAL CONTRACT

H & H Construction, Inc. $608,381.00

J. M. Duncan, Inc. $675,000.00
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EXTENSION

CONTRACT CNW901

UNIT PRICE

MAINTENANCE CATEGORY

680-01.11 SALT BIN (60 x 120)

EACH1.000

H & H Construction, Inc. $577,962.0000 $577,962.00

J. M. Duncan, Inc. $625,000.0000 $625,000.00

717-01 MOBILIZATION

LS1.000

H & H Construction, Inc. $30,419.0000 $30,419.00

J. M. Duncan, Inc. $50,000.0000 $50,000.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

H & H Construction, Inc. $608,381.00

J. M. Duncan, Inc. $675,000.00

H & H Construction, Inc. $608,381.00

J. M. Duncan, Inc. $675,000.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

COUNTIES ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS,
JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON
(Contract No. CNW053 Call 007)

THE RETRACING OF PAVEMENT MARKINGS WITH SPRAY THERMOPLASTIC AND RANDOM ON-CALL PAVEMENT MARKING ON VARIOUS
INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R1BVAR-M3-005,R1BVAR-M3-006

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Superior Pavement Marking, Inc. $3,668,082.70

TRP Construction Group, LLC $4,481,172.84

Central Seal Company $5,123,872.65
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EXTENSION

CONTRACT CNW053

UNIT PRICE

MAINTENANCE CATEGORY

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.10.000

Superior Pavement Marking, Inc. $600.0000 $6,000.00

TRP Construction Group, LLC $1,050.0000 $10,500.00

Central Seal Company $815.0000 $8,150.00

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

L.M.10.000

Superior Pavement Marking, Inc. $600.0000 $6,000.00

TRP Construction Group, LLC $1,050.0000 $10,500.00

Central Seal Company $815.0000 $8,150.00

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.10.000

Superior Pavement Marking, Inc. $600.0000 $6,000.00

TRP Construction Group, LLC $1,050.0000 $10,500.00

Central Seal Company $815.0000 $8,150.00

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.10.000

Superior Pavement Marking, Inc. $600.0000 $6,000.00

TRP Construction Group, LLC $1,050.0000 $10,500.00

Central Seal Company $815.0000 $8,150.00

712-01.50 MAINTENANCE OF TRAFFIC

EACH30.000

Superior Pavement Marking, Inc. $1,750.0000 $52,500.00

TRP Construction Group, LLC $3,000.0000 $90,000.00

Central Seal Company $1,500.0000 $45,000.00

713-02.34 DELINEATORS (ALL)

EACH1,000.000

Superior Pavement Marking, Inc. $5.0000 $5,000.00

TRP Construction Group, LLC $90.0000 $90,000.00

Central Seal Company $6.2500 $6,250.00

716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)

EACH500.000

Superior Pavement Marking, Inc. $5.0000 $2,500.00

TRP Construction Group, LLC $5.0000 $2,500.00

Central Seal Company $6.2500 $3,125.00

716-01.12 RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1 COLOR LENS)

EACH625.000

Superior Pavement Marking, Inc. $5.0000 $3,125.00

TRP Construction Group, LLC $5.0000 $3,125.00

Central Seal Company $6.2600 $3,912.50
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EXTENSION

CONTRACT CNW053

UNIT PRICE

716-01.13 RAISED PVMT MARKERS (BI-DIRECTIONAL) (2 COLOR LENS)

EACH350.000

Superior Pavement Marking, Inc. $5.0000 $1,750.00

TRP Construction Group, LLC $5.0000 $1,750.00

Central Seal Company $6.2500 $2,187.50

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH500.000

Superior Pavement Marking, Inc. $25.0000 $12,500.00

TRP Construction Group, LLC $50.0000 $25,000.00

Central Seal Company $25.0000 $12,500.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH250.000

Superior Pavement Marking, Inc. $25.0000 $6,250.00

TRP Construction Group, LLC $50.0000 $12,500.00

Central Seal Company $25.0000 $6,250.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH100.000

Superior Pavement Marking, Inc. $25.0000 $2,500.00

TRP Construction Group, LLC $50.0000 $5,000.00

Central Seal Company $25.0000 $2,500.00

716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER

EACH700.000

Superior Pavement Marking, Inc. $5.0000 $3,500.00

TRP Construction Group, LLC $20.0000 $14,000.00

Central Seal Company $6.2500 $4,375.00

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)

L.F.150.000

Superior Pavement Marking, Inc. $5.7500 $862.50

TRP Construction Group, LLC $7.0000 $1,050.00

Central Seal Company $10.0000 $1,500.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.500.000

Superior Pavement Marking, Inc. $15.0000 $7,500.00

TRP Construction Group, LLC $8.0000 $4,000.00

Central Seal Company $15.0000 $7,500.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.900.000

Superior Pavement Marking, Inc. $7.5000 $6,750.00

TRP Construction Group, LLC $8.0000 $7,200.00

Central Seal Company $8.7500 $7,875.00
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EXTENSION

CONTRACT CNW053

UNIT PRICE

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH120.000

Superior Pavement Marking, Inc. $75.0000 $9,000.00

TRP Construction Group, LLC $150.0000 $18,000.00

Central Seal Company $110.0000 $13,200.00

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.100.000

Superior Pavement Marking, Inc. $7.5000 $750.00

TRP Construction Group, LLC $10.0000 $1,000.00

Central Seal Company $12.5000 $1,250.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.400.000

Superior Pavement Marking, Inc. $2.2500 $900.00

TRP Construction Group, LLC $2.5000 $1,000.00

Central Seal Company $3.7500 $1,500.00

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.120.000

Superior Pavement Marking, Inc. $15.7500 $1,890.00

TRP Construction Group, LLC $9.0000 $1,080.00

Central Seal Company $18.7500 $2,250.00

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)

EACH25.000

Superior Pavement Marking, Inc. $175.0000 $4,375.00

TRP Construction Group, LLC $185.0000 $4,625.00

Central Seal Company $250.0000 $6,250.00

716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)

EACH10.000

Superior Pavement Marking, Inc. $250.0000 $2,500.00

TRP Construction Group, LLC $670.0000 $6,700.00

Central Seal Company $315.0000 $3,150.00

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

EACH5.000

Superior Pavement Marking, Inc. $225.0000 $1,125.00

TRP Construction Group, LLC $675.0000 $3,375.00

Central Seal Company $625.0000 $3,125.00

716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL)

EACH5.000

Superior Pavement Marking, Inc. $225.0000 $1,125.00

TRP Construction Group, LLC $430.0000 $2,150.00

Central Seal Company $315.0000 $1,575.00
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EXTENSION

CONTRACT CNW053

UNIT PRICE

716-03.05 PLASTIC WORD PAVEMENT MARKING (BIKE LANE)

EACH10.000

Superior Pavement Marking, Inc. $225.0000 $2,250.00

TRP Construction Group, LLC $370.0000 $3,700.00

Central Seal Company $315.0000 $3,150.00

716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)

EACH8.000

Superior Pavement Marking, Inc. $250.0000 $2,000.00

TRP Construction Group, LLC $550.0000 $4,400.00

Central Seal Company $625.0000 $5,000.00

716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)

EACH10.000

Superior Pavement Marking, Inc. $225.0000 $2,250.00

TRP Construction Group, LLC $260.0000 $2,600.00

Central Seal Company $315.0000 $3,150.00

716-03.08 PLASTIC WORD PAVEMENT MARKING (PED-XING)

EACH4.000

Superior Pavement Marking, Inc. $225.0000 $900.00

TRP Construction Group, LLC $350.0000 $1,400.00

Central Seal Company $315.0000 $1,260.00

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH5.000

Superior Pavement Marking, Inc. $150.0000 $750.00

TRP Construction Group, LLC $200.0000 $1,000.00

Central Seal Company $155.0000 $775.00

716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)

EACH5.000

Superior Pavement Marking, Inc. $150.0000 $750.00

TRP Construction Group, LLC $220.0000 $1,100.00

Central Seal Company $185.0000 $925.00

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.400.000

Superior Pavement Marking, Inc. $5.2500 $2,100.00

TRP Construction Group, LLC $9.0000 $3,600.00

Central Seal Company $6.2500 $2,500.00

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

EACH10.000

Superior Pavement Marking, Inc. $75.0000 $750.00

TRP Construction Group, LLC $150.0000 $1,500.00

Central Seal Company $95.0000 $950.00
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EXTENSION

CONTRACT CNW053

UNIT PRICE

716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)

EACH10.000

Superior Pavement Marking, Inc. $75.0000 $750.00

TRP Construction Group, LLC $150.0000 $1,500.00

Central Seal Company $95.0000 $950.00

716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)

EACH10.000

Superior Pavement Marking, Inc. $125.0000 $1,250.00

TRP Construction Group, LLC $150.0000 $1,500.00

Central Seal Company $125.0000 $1,250.00

716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)

EACH10.000

Superior Pavement Marking, Inc. $125.0000 $1,250.00

TRP Construction Group, LLC $150.0000 $1,500.00

Central Seal Company $250.0000 $2,500.00

716-04.09 PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)

EACH20.000

Superior Pavement Marking, Inc. $150.0000 $3,000.00

TRP Construction Group, LLC $150.0000 $3,000.00

Central Seal Company $250.0000 $5,000.00

716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)

EACH5.000

Superior Pavement Marking, Inc. $125.0000 $625.00

TRP Construction Group, LLC $430.0000 $2,150.00

Central Seal Company $185.0000 $925.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.75.000

Superior Pavement Marking, Inc. $7.5000 $562.50

TRP Construction Group, LLC $44.0000 $3,300.00

Central Seal Company $8.7500 $656.25

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH20.000

Superior Pavement Marking, Inc. $150.0000 $3,000.00

TRP Construction Group, LLC $375.0000 $7,500.00

Central Seal Company $500.0000 $10,000.00

716-04.15 PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED

EACH25.000

Superior Pavement Marking, Inc. $250.0000 $6,250.00

TRP Construction Group, LLC $700.0000 $17,500.00

Central Seal Company $312.5000 $7,812.50

6PAGE



EXTENSION

CONTRACT CNW053

UNIT PRICE

716-05.01 PAINTED PAVEMENT MARKING (4" LINE)

L.M.15.000

Superior Pavement Marking, Inc. $525.0000 $7,875.00

TRP Construction Group, LLC $700.0000 $10,500.00

Central Seal Company $500.0000 $7,500.00

716-05.72 PERFORMANCE BASED RETRACING SPRAY THERMO 4IN

L.M.452.000

Superior Pavement Marking, Inc. $1,225.0000 $553,700.00

TRP Construction Group, LLC $1,350.0000 $610,200.00

Central Seal Company $1,750.0000 $791,000.00

716-05.73 PERFORMANCE BASED RETRACING SPRAY THERMO 6IN

L.M.1,493.000

Superior Pavement Marking, Inc. $1,750.0000 $2,612,750.00

TRP Construction Group, LLC $1,920.0000 $2,866,560.00

Central Seal Company $2,500.0000 $3,732,500.00

716-05.74 PERFORMANCE BASED RETRACING SPRAY THERMO 8IN

L.F.116,688.000

Superior Pavement Marking, Inc. $0.4000 $46,675.20

TRP Construction Group, LLC $0.6800 $79,347.84

Central Seal Company $0.3000 $35,006.40

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)

L.F.10,000.000

Superior Pavement Marking, Inc. $0.3500 $3,500.00

TRP Construction Group, LLC $0.3000 $3,000.00

Central Seal Company $0.5000 $5,000.00

716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)

L.F.500.000

Superior Pavement Marking, Inc. $0.5000 $250.00

TRP Construction Group, LLC $2.0000 $1,000.00

Central Seal Company $1.2500 $625.00

716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK)

L.F.100.000

Superior Pavement Marking, Inc. $1.5000 $150.00

TRP Construction Group, LLC $10.0000 $1,000.00

Central Seal Company $3.7500 $375.00

716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)

S.Y.50.000

Superior Pavement Marking, Inc. $6.0000 $300.00

TRP Construction Group, LLC $20.0000 $1,000.00

Central Seal Company $12.5000 $625.00
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EXTENSION

CONTRACT CNW053

UNIT PRICE

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)

L.F.250.000

Superior Pavement Marking, Inc. $2.5000 $625.00

TRP Construction Group, LLC $4.0000 $1,000.00

Central Seal Company $3.7500 $937.50

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)

EACH10.000

Superior Pavement Marking, Inc. $20.0000 $200.00

TRP Construction Group, LLC $100.0000 $1,000.00

Central Seal Company $65.0000 $650.00

716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH4.000

Superior Pavement Marking, Inc. $25.0000 $100.00

TRP Construction Group, LLC $250.0000 $1,000.00

Central Seal Company $185.0000 $740.00

716-08.08 REMOVAL OF PAVEMENT MARKING (DOUBLE TURNING ARROW)

EACH2.000

Superior Pavement Marking, Inc. $25.0000 $50.00

TRP Construction Group, LLC $500.0000 $1,000.00

Central Seal Company $185.0000 $370.00

716-08.09 REMOVAL OF PAVEMENT MARKING (DOTTED LINE)

L.F.50.000

Superior Pavement Marking, Inc. $0.3500 $17.50

TRP Construction Group, LLC $20.0000 $1,000.00

Central Seal Company $1.2500 $62.50

716-08.10 REMOVAL OF PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.100.000

Superior Pavement Marking, Inc. $2.5000 $250.00

TRP Construction Group, LLC $10.0000 $1,000.00

Central Seal Company $3.1500 $315.00

716-08.11 REMOVAL OF WORD PAVEMENT MARKING (ONLY)

EACH5.000

Superior Pavement Marking, Inc. $50.0000 $250.00

TRP Construction Group, LLC $200.0000 $1,000.00

Central Seal Company $125.0000 $625.00

716-08.12 REMOVAL OF WORD PAVEMENT MARKING (STOP AHEAD)

EACH3.000

Superior Pavement Marking, Inc. $75.0000 $225.00

TRP Construction Group, LLC $370.0000 $1,110.00

Central Seal Company $250.0000 $750.00
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EXTENSION

CONTRACT CNW053

UNIT PRICE

716-08.13 REMOVAL OF WORD PAVEMENT MARKING (SCHOOL)

EACH2.000

Superior Pavement Marking, Inc. $75.0000 $150.00

TRP Construction Group, LLC $500.0000 $1,000.00

Central Seal Company $250.0000 $500.00

716-09.94 CONTRAST PAVEMENT SHADOW MARKING 6"

L.M.1.000

Superior Pavement Marking, Inc. $22,500.0000 $22,500.00

TRP Construction Group, LLC $7,000.0000 $7,000.00

Central Seal Company $20,000.0000 $20,000.00

716-10.50 PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)

EACH25.000

Superior Pavement Marking, Inc. $850.0000 $21,250.00

TRP Construction Group, LLC $3,200.0000 $80,000.00

Central Seal Company $1,250.0000 $31,250.00

716-12.01 ENHANCED FLATLINE THERMO  PVMT MRKNG (4IN LINE)

L.M.5.000

Superior Pavement Marking, Inc. $2,595.0000 $12,975.00

TRP Construction Group, LLC $2,800.0000 $14,000.00

Central Seal Company $1,250.0000 $6,250.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.5.000

Superior Pavement Marking, Inc. $3,200.0000 $16,000.00

TRP Construction Group, LLC $4,400.0000 $22,000.00

Central Seal Company $1,500.0000 $7,500.00

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.350.000

Superior Pavement Marking, Inc. $1.2500 $437.50

TRP Construction Group, LLC $4.0000 $1,400.00

Central Seal Company $1.2500 $437.50

716-12.04 ENHANCED FLATLINE THERMO  PVMT MRKNG (4IN DOTTED LINE)

L.F.350.000

Superior Pavement Marking, Inc. $1.0000 $350.00

TRP Construction Group, LLC $3.0000 $1,050.00

Central Seal Company $1.2500 $437.50

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.350.000

Superior Pavement Marking, Inc. $1.2500 $437.50

TRP Construction Group, LLC $3.0000 $1,050.00

Central Seal Company $1.2500 $437.50
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EXTENSION

CONTRACT CNW053

UNIT PRICE

716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)

L.F.200.000

Superior Pavement Marking, Inc. $2.0000 $400.00

TRP Construction Group, LLC $5.0000 $1,000.00

Central Seal Company $3.7500 $750.00

716-12.07 ENHANCED FLAT LINE THERMO (8IN BROKEN LN)

L.F.100.000

Superior Pavement Marking, Inc. $2.0000 $200.00

TRP Construction Group, LLC $10.0000 $1,000.00

Central Seal Company $3.7500 $375.00

716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)

L.F.100.000

Superior Pavement Marking, Inc. $4.7500 $475.00

TRP Construction Group, LLC $10.0000 $1,000.00

Central Seal Company $6.2500 $625.00

716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)

L.F.100.000

Superior Pavement Marking, Inc. $4.7500 $475.00

TRP Construction Group, LLC $10.0000 $1,000.00

Central Seal Company $6.2500 $625.00

716-13.06 SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)

L.M.60.000

Superior Pavement Marking, Inc. $1,275.0000 $76,500.00

TRP Construction Group, LLC $1,350.0000 $81,000.00

Central Seal Company $1,500.0000 $90,000.00

716-13.07 SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)

L.M.20.000

Superior Pavement Marking, Inc. $1,575.0000 $31,500.00

TRP Construction Group, LLC $2,000.0000 $40,000.00

Central Seal Company $2,185.0000 $43,700.00

716-13.08 SPRAY THERMO PVMT MRKNG (40 mil) (8IN BARRIER LINE)

L.F.5,000.000

Superior Pavement Marking, Inc. $0.3800 $1,900.00

TRP Construction Group, LLC $1.0000 $5,000.00

Central Seal Company $0.6500 $3,250.00

716-13.09 SPRAY THERMO PVMT MRKNG (40 mil) (4IN DOTTED LINE)

L.F.300.000

Superior Pavement Marking, Inc. $1.0000 $300.00

TRP Construction Group, LLC $3.5000 $1,050.00

Central Seal Company $2.5000 $750.00
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EXTENSION

CONTRACT CNW053

UNIT PRICE

716-13.10 SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOTTED LINE)

L.F.2,500.000

Superior Pavement Marking, Inc. $1.2500 $3,125.00

TRP Construction Group, LLC $2.0000 $5,000.00

Central Seal Company $3.7500 $9,375.00

716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING

L.M.17.000

Superior Pavement Marking, Inc. $50.0000 $850.00

TRP Construction Group, LLC $600.0000 $10,200.00

Central Seal Company $50.0000 $850.00

717-01 MOBILIZATION

LS1.000

Superior Pavement Marking, Inc. $40,000.0000 $40,000.00

TRP Construction Group, LLC $175,000.0000 $175,000.00

Central Seal Company $75,000.0000 $75,000.00

717-01.03 MOBILIZATION (PER CALL-OUT)

EACH10.000

Superior Pavement Marking, Inc. $2,500.0000 $25,000.00

TRP Construction Group, LLC $4,700.0000 $47,000.00

Central Seal Company $2,500.0000 $25,000.00

717-01.04 MOBILIZATION (PER LEVEL 1 CALL-OUT)

EACH3.000

Superior Pavement Marking, Inc. $2,500.0000 $7,500.00

TRP Construction Group, LLC $3,800.0000 $11,400.00

Central Seal Company $5,000.0000 $15,000.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Superior Pavement Marking, Inc. $3,668,082.70

TRP Construction Group, LLC $4,481,172.84

Central Seal Company $5,123,872.65

Superior Pavement Marking, Inc. $3,668,082.70

TRP Construction Group, LLC $4,481,172.84

Central Seal Company $5,123,872.65
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

COUNTIES ANDERSON, BLOUNT, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HAWKINS, JOHNSON, LOUDON,
MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON (Contract No. CNW062 Call 008)

THE RETRACING OF PAINTED PAVEMENT MARKING LINES ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R1BVAR-M3-007

0.0 MILES

COMPLETION TIME  - ON OR BEFORE AUGUST 31, 2022

TOTAL CONTRACT

Central Seal Company $693,300.00
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EXTENSION

CONTRACT CNW062

UNIT PRICE

MAINTENANCE CATEGORY

716-05.69 PERFORMANCE BASED RETRACING PAINTED 4IN LINE

L.M.1,151.000

Central Seal Company $550.0000 $633,050.00

716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING

L.M.5.000

Central Seal Company $50.0000 $250.00

717-01 MOBILIZATION

LS1.000

Central Seal Company $60,000.0000 $60,000.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Central Seal Company $693,300.00

Central Seal Company $693,300.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

COUNTIES BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN,
MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE,
WAYNE, WILLIAMSON, AND WILSON (Contract No. CNW064 Call 009)

THE RETRACING OF PAVEMENT MARKINGS WITH SPRAY THERMOPLASTIC AND RANDOM ON-CALL PAVEMENT MARKING ON VARIOUS
INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R3BVAR-M3-009,R3BVAR-M3-010

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Volunteer Paving, LLC $5,590,576.50

Reynolds Sealing & Striping, Inc. $5,823,495.00
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EXTENSION

CONTRACT CNW064

UNIT PRICE

MAINTENANCE CATEGORY

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.10.000

Volunteer Paving, LLC $400.0000 $4,000.00

Reynolds Sealing & Striping, Inc. $850.0000 $8,500.00

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

L.M.10.000

Volunteer Paving, LLC $400.0000 $4,000.00

Reynolds Sealing & Striping, Inc. $850.0000 $8,500.00

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.10.000

Volunteer Paving, LLC $400.0000 $4,000.00

Reynolds Sealing & Striping, Inc. $850.0000 $8,500.00

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.10.000

Volunteer Paving, LLC $400.0000 $4,000.00

Reynolds Sealing & Striping, Inc. $850.0000 $8,500.00

712-01.50 MAINTENANCE OF TRAFFIC

EACH30.000

Volunteer Paving, LLC $1,500.0000 $45,000.00

Reynolds Sealing & Striping, Inc. $1,500.0000 $45,000.00

713-02.34 DELINEATORS (ALL)

EACH1,000.000

Volunteer Paving, LLC $15.0000 $15,000.00

Reynolds Sealing & Striping, Inc. $15.0000 $15,000.00

716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)

EACH500.000

Volunteer Paving, LLC $5.0000 $2,500.00

Reynolds Sealing & Striping, Inc. $6.0000 $3,000.00

716-01.12 RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1 COLOR LENS)

EACH625.000

Volunteer Paving, LLC $5.0000 $3,125.00

Reynolds Sealing & Striping, Inc. $6.0000 $3,750.00

716-01.13 RAISED PVMT MARKERS (BI-DIRECTIONAL) (2 COLOR LENS)

EACH375.000

Volunteer Paving, LLC $5.0000 $1,875.00

Reynolds Sealing & Striping, Inc. $6.0000 $2,250.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH1,000.000

Volunteer Paving, LLC $25.0000 $25,000.00

Reynolds Sealing & Striping, Inc. $30.0000 $30,000.00
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EXTENSION

CONTRACT CNW064

UNIT PRICE

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH350.000

Volunteer Paving, LLC $25.0000 $8,750.00

Reynolds Sealing & Striping, Inc. $30.0000 $10,500.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH1,000.000

Volunteer Paving, LLC $25.0000 $25,000.00

Reynolds Sealing & Striping, Inc. $30.0000 $30,000.00

716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER

EACH500.000

Volunteer Paving, LLC $7.5000 $3,750.00

Reynolds Sealing & Striping, Inc. $5.0000 $2,500.00

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)

L.F.1,000.000

Volunteer Paving, LLC $10.0000 $10,000.00

Reynolds Sealing & Striping, Inc. $10.0000 $10,000.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.1,000.000

Volunteer Paving, LLC $10.0000 $10,000.00

Reynolds Sealing & Striping, Inc. $15.0000 $15,000.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.2,000.000

Volunteer Paving, LLC $10.0000 $20,000.00

Reynolds Sealing & Striping, Inc. $17.0000 $34,000.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH200.000

Volunteer Paving, LLC $100.0000 $20,000.00

Reynolds Sealing & Striping, Inc. $175.0000 $35,000.00

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.120.000

Volunteer Paving, LLC $10.0000 $1,200.00

Reynolds Sealing & Striping, Inc. $8.0000 $960.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.300.000

Volunteer Paving, LLC $2.0000 $600.00

Reynolds Sealing & Striping, Inc. $2.0000 $600.00

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.1,200.000

Volunteer Paving, LLC $25.0000 $30,000.00

Reynolds Sealing & Striping, Inc. $30.0000 $36,000.00
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EXTENSION

CONTRACT CNW064

UNIT PRICE

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)

EACH50.000

Volunteer Paving, LLC $100.0000 $5,000.00

Reynolds Sealing & Striping, Inc. $200.0000 $10,000.00

716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)

EACH50.000

Volunteer Paving, LLC $185.0000 $9,250.00

Reynolds Sealing & Striping, Inc. $300.0000 $15,000.00

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

EACH10.000

Volunteer Paving, LLC $500.0000 $5,000.00

Reynolds Sealing & Striping, Inc. $200.0000 $2,000.00

716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL)

EACH5.000

Volunteer Paving, LLC $400.0000 $2,000.00

Reynolds Sealing & Striping, Inc. $400.0000 $2,000.00

716-03.05 PLASTIC WORD PAVEMENT MARKING (BIKE LANE)

EACH10.000

Volunteer Paving, LLC $200.0000 $2,000.00

Reynolds Sealing & Striping, Inc. $200.0000 $2,000.00

716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)

EACH10.000

Volunteer Paving, LLC $350.0000 $3,500.00

Reynolds Sealing & Striping, Inc. $350.0000 $3,500.00

716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)

EACH12.000

Volunteer Paving, LLC $200.0000 $2,400.00

Reynolds Sealing & Striping, Inc. $200.0000 $2,400.00

716-03.08 PLASTIC WORD PAVEMENT MARKING (PED-XING)

EACH5.000

Volunteer Paving, LLC $250.0000 $1,250.00

Reynolds Sealing & Striping, Inc. $150.0000 $750.00

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH5.000

Volunteer Paving, LLC $250.0000 $1,250.00

Reynolds Sealing & Striping, Inc. $200.0000 $1,000.00

716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)

EACH10.000

Volunteer Paving, LLC $200.0000 $2,000.00

Reynolds Sealing & Striping, Inc. $250.0000 $2,500.00
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EXTENSION

CONTRACT CNW064

UNIT PRICE

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.200.000

Volunteer Paving, LLC $8.0000 $1,600.00

Reynolds Sealing & Striping, Inc. $6.0000 $1,200.00

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

EACH10.000

Volunteer Paving, LLC $150.0000 $1,500.00

Reynolds Sealing & Striping, Inc. $175.0000 $1,750.00

716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)

EACH10.000

Volunteer Paving, LLC $150.0000 $1,500.00

Reynolds Sealing & Striping, Inc. $200.0000 $2,000.00

716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)

EACH10.000

Volunteer Paving, LLC $150.0000 $1,500.00

Reynolds Sealing & Striping, Inc. $150.0000 $1,500.00

716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)

EACH15.000

Volunteer Paving, LLC $200.0000 $3,000.00

Reynolds Sealing & Striping, Inc. $250.0000 $3,750.00

716-04.09 PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)

EACH15.000

Volunteer Paving, LLC $100.0000 $1,500.00

Reynolds Sealing & Striping, Inc. $400.0000 $6,000.00

716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)

EACH5.000

Volunteer Paving, LLC $150.0000 $750.00

Reynolds Sealing & Striping, Inc. $100.0000 $500.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.250.000

Volunteer Paving, LLC $21.2500 $5,312.50

Reynolds Sealing & Striping, Inc. $15.0000 $3,750.00

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH15.000

Volunteer Paving, LLC $200.0000 $3,000.00

Reynolds Sealing & Striping, Inc. $200.0000 $3,000.00

716-04.15 PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED

EACH15.000

Volunteer Paving, LLC $225.0000 $3,375.00

Reynolds Sealing & Striping, Inc. $275.0000 $4,125.00
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EXTENSION

CONTRACT CNW064

UNIT PRICE

716-05.01 PAINTED PAVEMENT MARKING (4" LINE)

L.M.30.000

Volunteer Paving, LLC $400.0000 $12,000.00

Reynolds Sealing & Striping, Inc. $700.0000 $21,000.00

716-05.72 PERFORMANCE BASED RETRACING SPRAY THERMO 4IN

L.M.715.000

Volunteer Paving, LLC $1,745.0000 $1,247,675.00

Reynolds Sealing & Striping, Inc. $1,685.0000 $1,204,775.00

716-05.73 PERFORMANCE BASED RETRACING SPRAY THERMO 6IN

L.M.1,476.000

Volunteer Paving, LLC $2,265.0000 $3,343,140.00

Reynolds Sealing & Striping, Inc. $2,400.0000 $3,542,400.00

716-05.74 PERFORMANCE BASED RETRACING SPRAY THERMO 8IN

L.F.316,800.000

Volunteer Paving, LLC $0.7500 $237,600.00

Reynolds Sealing & Striping, Inc. $0.6500 $205,920.00

716-05.79 PERFORMANCE BASED RETRACING SPRAY THERMO 12IN

L.M.10.000

Volunteer Paving, LLC $1,400.0000 $14,000.00

Reynolds Sealing & Striping, Inc. $3,600.0000 $36,000.00

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)

L.F.10,000.000

Volunteer Paving, LLC $0.5000 $5,000.00

Reynolds Sealing & Striping, Inc. $0.5000 $5,000.00

716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)

L.F.500.000

Volunteer Paving, LLC $1.6500 $825.00

Reynolds Sealing & Striping, Inc. $1.0000 $500.00

716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK)

L.F.100.000

Volunteer Paving, LLC $1.0000 $100.00

Reynolds Sealing & Striping, Inc. $3.0000 $300.00

716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)

S.Y.100.000

Volunteer Paving, LLC $8.0000 $800.00

Reynolds Sealing & Striping, Inc. $5.0000 $500.00

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)

L.F.150.000

Volunteer Paving, LLC $4.0000 $600.00

Reynolds Sealing & Striping, Inc. $8.0000 $1,200.00
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EXTENSION

CONTRACT CNW064

UNIT PRICE

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)

EACH20.000

Volunteer Paving, LLC $50.0000 $1,000.00

Reynolds Sealing & Striping, Inc. $30.0000 $600.00

716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH4.000

Volunteer Paving, LLC $25.0000 $100.00

Reynolds Sealing & Striping, Inc. $30.0000 $120.00

716-08.08 REMOVAL OF PAVEMENT MARKING (DOUBLE TURNING ARROW)

EACH2.000

Volunteer Paving, LLC $25.0000 $50.00

Reynolds Sealing & Striping, Inc. $30.0000 $60.00

716-08.09 REMOVAL OF PAVEMENT MARKING (DOTTED LINE)

L.F.50.000

Volunteer Paving, LLC $1.0000 $50.00

Reynolds Sealing & Striping, Inc. $0.5000 $25.00

716-08.10 REMOVAL OF PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.50.000

Volunteer Paving, LLC $1.5000 $75.00

Reynolds Sealing & Striping, Inc. $2.0000 $100.00

716-08.11 REMOVAL OF WORD PAVEMENT MARKING (ONLY)

EACH5.000

Volunteer Paving, LLC $30.0000 $150.00

Reynolds Sealing & Striping, Inc. $30.0000 $150.00

716-08.12 REMOVAL OF WORD PAVEMENT MARKING (STOP AHEAD)

EACH3.000

Volunteer Paving, LLC $100.0000 $300.00

Reynolds Sealing & Striping, Inc. $50.0000 $150.00

716-08.13 REMOVAL OF WORD PAVEMENT MARKING (SCHOOL)

EACH2.000

Volunteer Paving, LLC $30.0000 $60.00

Reynolds Sealing & Striping, Inc. $30.0000 $60.00

716-09.94 CONTRAST PAVEMENT SHADOW MARKING 6"

L.M.1.000

Volunteer Paving, LLC $30,000.0000 $30,000.00

Reynolds Sealing & Striping, Inc. $16,500.0000 $16,500.00

716-10.50 PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)

EACH20.000

Volunteer Paving, LLC $1,000.0000 $20,000.00

Reynolds Sealing & Striping, Inc. $1,500.0000 $30,000.00
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EXTENSION

CONTRACT CNW064

UNIT PRICE

716-12.01 ENHANCED FLATLINE THERMO  PVMT MRKNG (4IN LINE)

L.M.5.000

Volunteer Paving, LLC $2,250.0000 $11,250.00

Reynolds Sealing & Striping, Inc. $3,400.0000 $17,000.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.5.000

Volunteer Paving, LLC $3,000.0000 $15,000.00

Reynolds Sealing & Striping, Inc. $4,400.0000 $22,000.00

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.750.000

Volunteer Paving, LLC $2.5000 $1,875.00

Reynolds Sealing & Striping, Inc. $1.5000 $1,125.00

716-12.04 ENHANCED FLATLINE THERMO  PVMT MRKNG (4IN DOTTED LINE)

L.F.750.000

Volunteer Paving, LLC $1.0000 $750.00

Reynolds Sealing & Striping, Inc. $1.0000 $750.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.750.000

Volunteer Paving, LLC $1.0000 $750.00

Reynolds Sealing & Striping, Inc. $1.5000 $1,125.00

716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)

L.F.400.000

Volunteer Paving, LLC $2.5000 $1,000.00

Reynolds Sealing & Striping, Inc. $3.0000 $1,200.00

716-12.07 ENHANCED FLAT LINE THERMO (8IN BROKEN LN)

L.F.200.000

Volunteer Paving, LLC $2.5400 $508.00

Reynolds Sealing & Striping, Inc. $3.0000 $600.00

716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)

L.F.100.000

Volunteer Paving, LLC $3.6100 $361.00

Reynolds Sealing & Striping, Inc. $5.0000 $500.00

716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)

L.F.200.000

Volunteer Paving, LLC $5.3500 $1,070.00

Reynolds Sealing & Striping, Inc. $5.0000 $1,000.00

716-13.06 SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)

L.M.30.000

Volunteer Paving, LLC $1,250.0000 $37,500.00

Reynolds Sealing & Striping, Inc. $1,900.0000 $57,000.00
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EXTENSION

CONTRACT CNW064

UNIT PRICE

716-13.07 SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)

L.M.20.000

Volunteer Paving, LLC $1,350.0000 $27,000.00

Reynolds Sealing & Striping, Inc. $2,100.0000 $42,000.00

716-13.08 SPRAY THERMO PVMT MRKNG (40 mil) (8IN BARRIER LINE)

L.F.10,000.000

Volunteer Paving, LLC $0.2500 $2,500.00

Reynolds Sealing & Striping, Inc. $0.7500 $7,500.00

716-13.09 SPRAY THERMO PVMT MRKNG (40 mil) (4IN DOTTED LINE)

L.F.200.000

Volunteer Paving, LLC $1.0000 $200.00

Reynolds Sealing & Striping, Inc. $1.5000 $300.00

716-13.10 SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOTTED LINE)

L.F.500.000

Volunteer Paving, LLC $1.5000 $750.00

Reynolds Sealing & Striping, Inc. $1.5000 $750.00

716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING

L.M.18.000

Volunteer Paving, LLC $100.0000 $1,800.00

Reynolds Sealing & Striping, Inc. $250.0000 $4,500.00

717-01 MOBILIZATION

LS1.000

Volunteer Paving, LLC $200,000.0000 $200,000.00

Reynolds Sealing & Striping, Inc. $175,000.0000 $175,000.00

717-01.03 MOBILIZATION (PER CALL-OUT)

EACH15.000

Volunteer Paving, LLC $4,250.0000 $63,750.00

Reynolds Sealing & Striping, Inc. $2,500.0000 $37,500.00

717-01.04 MOBILIZATION (PER LEVEL 1 CALL-OUT)

EACH3.000

Volunteer Paving, LLC $5,500.0000 $16,500.00

Reynolds Sealing & Striping, Inc. $4,000.0000 $12,000.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Volunteer Paving, LLC $5,590,576.50

Reynolds Sealing & Striping, Inc. $5,823,495.00

Volunteer Paving, LLC $5,590,576.50

Reynolds Sealing & Striping, Inc. $5,823,495.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

COUNTIES BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN,
MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE,
WAYNE, WILLIAMSON, AND WILSON (Contract No. CNW063 Call 010)

THE RELENSING OF SNOWPLOWABLE PAVEMENT MARKERS ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R3BVAR-M3-012

0.0 MILES

COMPLETION TIME  - ON OR BEFORE NOVEMBER 30, 2022

TOTAL CONTRACT

W L Markers, Inc. $293,129.40

A & A Safety, Inc. $415,100.45
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EXTENSION

CONTRACT CNW063

UNIT PRICE

MAINTENANCE CATEGORY

705-07.11 TRUCK MOUNTED ENERGY ATTENUATOR

EACH6.000

W L Markers, Inc. $100.0000 $600.00

A & A Safety, Inc. $4,000.0000 $24,000.00

712-01 TRAFFIC CONTROL

LS1.000

W L Markers, Inc. $30,000.0000 $30,000.00

A & A Safety, Inc. $52,315.0000 $52,315.00

712-06 SIGNS (CONSTRUCTION)

S.F.128.000

W L Markers, Inc. $1.0000 $128.00

A & A Safety, Inc. $6.6500 $851.20

712-08.03 ARROW BOARD (TYPE C)

EACH6.000

W L Markers, Inc. $50.0000 $300.00

A & A Safety, Inc. $900.0000 $5,400.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH1,876.000

W L Markers, Inc. $18.0000 $33,768.00

A & A Safety, Inc. $20.0000 $37,520.00

716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER

EACH50,445.000

W L Markers, Inc. $4.1200 $207,833.40

A & A Safety, Inc. $5.6500 $285,014.25

717-01 MOBILIZATION

LS1.000

W L Markers, Inc. $20,500.0000 $20,500.00

A & A Safety, Inc. $10,000.0000 $10,000.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

W L Markers, Inc. $293,129.40

A & A Safety, Inc. $415,100.45

W L Markers, Inc. $293,129.40

A & A Safety, Inc. $415,100.45
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

COUNTIES BEDFORD, CHEATHAM, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON,
MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE,
WILLIAMSON, AND WILSON (Contract No. CNW042 Call 011)

THE RETRACING OF PAINTED PAVEMENT MARKING LINES ON VARIOUS STATE ROUTES.

PROJECT LENGTH -

R3BVAR-M3-011

0.0 MILES

COMPLETION TIME  - ON OR BEFORE AUGUST 31, 2022

TOTAL CONTRACT

Reynolds Sealing & Striping, Inc. $1,948,560.00

Volunteer Paving, LLC $3,059,475.00
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EXTENSION

CONTRACT CNW042

UNIT PRICE

MAINTENANCE CATEGORY

716-05.69 PERFORMANCE BASED RETRACING PAINTED 4IN LINE

L.M.3,563.000

Reynolds Sealing & Striping, Inc. $520.0000 $1,852,760.00

Volunteer Paving, LLC $825.0000 $2,939,475.00

716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING

L.M.8.000

Reynolds Sealing & Striping, Inc. $100.0000 $800.00

Volunteer Paving, LLC $2,500.0000 $20,000.00

717-01 MOBILIZATION

LS1.000

Reynolds Sealing & Striping, Inc. $95,000.0000 $95,000.00

Volunteer Paving, LLC $100,000.0000 $100,000.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Reynolds Sealing & Striping, Inc. $1,948,560.00

Volunteer Paving, LLC $3,059,475.00

Reynolds Sealing & Striping, Inc. $1,948,560.00

Volunteer Paving, LLC $3,059,475.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

COUNTIES BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD,
HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY (Contract No. CNW067 Call 012)

THE RETRACING OF PAVEMENT MARKINGS WITH SPRAY THERMOPLASTIC AND RANDOM ON-CALL PAVEMENT MARKING ON VARIOUS
INTERSTATE AND STATE ROUTES

PROJECT LENGTH -

R4BVAR-M3-007,R4BVAR-M3-008

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

STF, LLC dba Traffic Control Company $3,058,760.00

Traf-Mark Industries, L.L.C. $3,154,907.50
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EXTENSION

CONTRACT CNW067

UNIT PRICE

MAINTENANCE CATEGORY

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.10.000

STF, LLC dba Traffic Control Company $400.0000 $4,000.00

Traf-Mark Industries, L.L.C. $500.0000 $5,000.00

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

L.M.10.000

STF, LLC dba Traffic Control Company $400.0000 $4,000.00

Traf-Mark Industries, L.L.C. $500.0000 $5,000.00

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.10.000

STF, LLC dba Traffic Control Company $400.0000 $4,000.00

Traf-Mark Industries, L.L.C. $500.0000 $5,000.00

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.10.000

STF, LLC dba Traffic Control Company $400.0000 $4,000.00

Traf-Mark Industries, L.L.C. $500.0000 $5,000.00

712-01.50 MAINTENANCE OF TRAFFIC

EACH15.000

STF, LLC dba Traffic Control Company $2,000.0000 $30,000.00

Traf-Mark Industries, L.L.C. $4,500.0000 $67,500.00

713-02.34 DELINEATORS (ALL)

EACH500.000

STF, LLC dba Traffic Control Company $10.0000 $5,000.00

Traf-Mark Industries, L.L.C. $55.0000 $27,500.00

716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)

EACH625.000

STF, LLC dba Traffic Control Company $5.0000 $3,125.00

Traf-Mark Industries, L.L.C. $6.5000 $4,062.50

716-01.12 RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1 COLOR LENS)

EACH375.000

STF, LLC dba Traffic Control Company $2.0000 $750.00

Traf-Mark Industries, L.L.C. $3.0000 $1,125.00

716-01.13 RAISED PVMT MARKERS (BI-DIRECTIONAL) (2 COLOR LENS)

EACH750.000

STF, LLC dba Traffic Control Company $5.0000 $3,750.00

Traf-Mark Industries, L.L.C. $6.5000 $4,875.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH1,000.000

STF, LLC dba Traffic Control Company $30.0000 $30,000.00

Traf-Mark Industries, L.L.C. $37.0000 $37,000.00
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EXTENSION

CONTRACT CNW067

UNIT PRICE

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH300.000

STF, LLC dba Traffic Control Company $15.0000 $4,500.00

Traf-Mark Industries, L.L.C. $10.0000 $3,000.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH150.000

STF, LLC dba Traffic Control Company $30.0000 $4,500.00

Traf-Mark Industries, L.L.C. $37.0000 $5,550.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH30.000

STF, LLC dba Traffic Control Company $15.0000 $450.00

Traf-Mark Industries, L.L.C. $20.0000 $600.00

716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER

EACH300.000

STF, LLC dba Traffic Control Company $12.0000 $3,600.00

Traf-Mark Industries, L.L.C. $11.0000 $3,300.00

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)

L.F.100.000

STF, LLC dba Traffic Control Company $13.0000 $1,300.00

Traf-Mark Industries, L.L.C. $14.0000 $1,400.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.300.000

STF, LLC dba Traffic Control Company $13.0000 $3,900.00

Traf-Mark Industries, L.L.C. $23.0000 $6,900.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.650.000

STF, LLC dba Traffic Control Company $15.0000 $9,750.00

Traf-Mark Industries, L.L.C. $15.0000 $9,750.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH100.000

STF, LLC dba Traffic Control Company $120.0000 $12,000.00

Traf-Mark Industries, L.L.C. $150.0000 $15,000.00

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.60.000

STF, LLC dba Traffic Control Company $10.0000 $600.00

Traf-Mark Industries, L.L.C. $18.0000 $1,080.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.300.000

STF, LLC dba Traffic Control Company $2.2500 $675.00

Traf-Mark Industries, L.L.C. $3.0000 $900.00
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EXTENSION

CONTRACT CNW067

UNIT PRICE

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.120.000

STF, LLC dba Traffic Control Company $29.0000 $3,480.00

Traf-Mark Industries, L.L.C. $35.0000 $4,200.00

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)

EACH60.000

STF, LLC dba Traffic Control Company $100.0000 $6,000.00

Traf-Mark Industries, L.L.C. $150.0000 $9,000.00

716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)

EACH15.000

STF, LLC dba Traffic Control Company $300.0000 $4,500.00

Traf-Mark Industries, L.L.C. $550.0000 $8,250.00

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

EACH10.000

STF, LLC dba Traffic Control Company $450.0000 $4,500.00

Traf-Mark Industries, L.L.C. $550.0000 $5,500.00

716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL)

EACH5.000

STF, LLC dba Traffic Control Company $250.0000 $1,250.00

Traf-Mark Industries, L.L.C. $450.0000 $2,250.00

716-03.05 PLASTIC WORD PAVEMENT MARKING (BIKE LANE)

EACH10.000

STF, LLC dba Traffic Control Company $150.0000 $1,500.00

Traf-Mark Industries, L.L.C. $200.0000 $2,000.00

716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)

EACH15.000

STF, LLC dba Traffic Control Company $400.0000 $6,000.00

Traf-Mark Industries, L.L.C. $500.0000 $7,500.00

716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)

EACH10.000

STF, LLC dba Traffic Control Company $125.0000 $1,250.00

Traf-Mark Industries, L.L.C. $50.0000 $500.00

716-03.08 PLASTIC WORD PAVEMENT MARKING (PED-XING)

EACH3.000

STF, LLC dba Traffic Control Company $100.0000 $300.00

Traf-Mark Industries, L.L.C. $100.0000 $300.00

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH7.000

STF, LLC dba Traffic Control Company $185.0000 $1,295.00

Traf-Mark Industries, L.L.C. $200.0000 $1,400.00
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EXTENSION

CONTRACT CNW067

UNIT PRICE

716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)

EACH10.000

STF, LLC dba Traffic Control Company $150.0000 $1,500.00

Traf-Mark Industries, L.L.C. $200.0000 $2,000.00

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.250.000

STF, LLC dba Traffic Control Company $7.0000 $1,750.00

Traf-Mark Industries, L.L.C. $10.0000 $2,500.00

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

EACH5.000

STF, LLC dba Traffic Control Company $75.0000 $375.00

Traf-Mark Industries, L.L.C. $185.0000 $925.00

716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)

EACH10.000

STF, LLC dba Traffic Control Company $15.0000 $150.00

Traf-Mark Industries, L.L.C. $10.0000 $100.00

716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)

EACH6.000

STF, LLC dba Traffic Control Company $125.0000 $750.00

Traf-Mark Industries, L.L.C. $175.0000 $1,050.00

716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)

EACH10.000

STF, LLC dba Traffic Control Company $175.0000 $1,750.00

Traf-Mark Industries, L.L.C. $175.0000 $1,750.00

716-04.09 PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)

EACH10.000

STF, LLC dba Traffic Control Company $215.0000 $2,150.00

Traf-Mark Industries, L.L.C. $225.0000 $2,250.00

716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)

EACH5.000

STF, LLC dba Traffic Control Company $100.0000 $500.00

Traf-Mark Industries, L.L.C. $50.0000 $250.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.100.000

STF, LLC dba Traffic Control Company $9.0000 $900.00

Traf-Mark Industries, L.L.C. $20.0000 $2,000.00

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH10.000

STF, LLC dba Traffic Control Company $50.0000 $500.00

Traf-Mark Industries, L.L.C. $250.0000 $2,500.00
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EXTENSION

CONTRACT CNW067

UNIT PRICE

716-04.15 PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED

EACH10.000

STF, LLC dba Traffic Control Company $210.0000 $2,100.00

Traf-Mark Industries, L.L.C. $300.0000 $3,000.00

716-05.01 PAINTED PAVEMENT MARKING (4" LINE)

L.M.30.000

STF, LLC dba Traffic Control Company $450.0000 $13,500.00

Traf-Mark Industries, L.L.C. $600.0000 $18,000.00

716-05.73 PERFORMANCE BASED RETRACING SPRAY THERMO 6IN

L.M.1,384.000

STF, LLC dba Traffic Control Company $1,690.0000 $2,338,960.00

Traf-Mark Industries, L.L.C. $1,575.0000 $2,179,800.00

716-05.74 PERFORMANCE BASED RETRACING SPRAY THERMO 8IN

L.F.60,500.000

STF, LLC dba Traffic Control Company $0.3600 $21,780.00

Traf-Mark Industries, L.L.C. $0.4000 $24,200.00

716-05.79 PERFORMANCE BASED RETRACING SPRAY THERMO 12IN

L.M.1.000

STF, LLC dba Traffic Control Company $4,000.0000 $4,000.00

Traf-Mark Industries, L.L.C. $4,000.0000 $4,000.00

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)

L.F.10,000.000

STF, LLC dba Traffic Control Company $0.4000 $4,000.00

Traf-Mark Industries, L.L.C. $0.5000 $5,000.00

716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)

L.F.500.000

STF, LLC dba Traffic Control Company $0.6000 $300.00

Traf-Mark Industries, L.L.C. $0.7500 $375.00

716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK)

L.F.50.000

STF, LLC dba Traffic Control Company $1.0000 $50.00

Traf-Mark Industries, L.L.C. $5.0000 $250.00

716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)

S.Y.50.000

STF, LLC dba Traffic Control Company $6.0000 $300.00

Traf-Mark Industries, L.L.C. $10.0000 $500.00

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)

L.F.180.000

STF, LLC dba Traffic Control Company $4.5000 $810.00

Traf-Mark Industries, L.L.C. $6.0000 $1,080.00
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EXTENSION

CONTRACT CNW067

UNIT PRICE

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)

EACH10.000

STF, LLC dba Traffic Control Company $20.0000 $200.00

Traf-Mark Industries, L.L.C. $25.0000 $250.00

716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH4.000

STF, LLC dba Traffic Control Company $30.0000 $120.00

Traf-Mark Industries, L.L.C. $50.0000 $200.00

716-08.08 REMOVAL OF PAVEMENT MARKING (DOUBLE TURNING ARROW)

EACH2.000

STF, LLC dba Traffic Control Company $30.0000 $60.00

Traf-Mark Industries, L.L.C. $100.0000 $200.00

716-08.09 REMOVAL OF PAVEMENT MARKING (DOTTED LINE)

L.F.50.000

STF, LLC dba Traffic Control Company $1.0000 $50.00

Traf-Mark Industries, L.L.C. $1.7500 $87.50

716-08.10 REMOVAL OF PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.50.000

STF, LLC dba Traffic Control Company $1.6000 $80.00

Traf-Mark Industries, L.L.C. $4.0000 $200.00

716-08.11 REMOVAL OF WORD PAVEMENT MARKING (ONLY)

EACH5.000

STF, LLC dba Traffic Control Company $20.0000 $100.00

Traf-Mark Industries, L.L.C. $30.0000 $150.00

716-08.12 REMOVAL OF WORD PAVEMENT MARKING (STOP AHEAD)

EACH3.000

STF, LLC dba Traffic Control Company $30.0000 $90.00

Traf-Mark Industries, L.L.C. $150.0000 $450.00

716-08.13 REMOVAL OF WORD PAVEMENT MARKING (SCHOOL)

EACH2.000

STF, LLC dba Traffic Control Company $30.0000 $60.00

Traf-Mark Industries, L.L.C. $150.0000 $300.00

716-09.94 CONTRAST PAVEMENT SHADOW MARKING 6"

L.M.1.000

STF, LLC dba Traffic Control Company $500.0000 $500.00

Traf-Mark Industries, L.L.C. $8,000.0000 $8,000.00

716-10.50 PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)

EACH30.000

STF, LLC dba Traffic Control Company $1,100.0000 $33,000.00

Traf-Mark Industries, L.L.C. $2,500.0000 $75,000.00
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EXTENSION

CONTRACT CNW067

UNIT PRICE

716-12.01 ENHANCED FLATLINE THERMO  PVMT MRKNG (4IN LINE)

L.M.5.000

STF, LLC dba Traffic Control Company $2,100.0000 $10,500.00

Traf-Mark Industries, L.L.C. $2,400.0000 $12,000.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.5.000

STF, LLC dba Traffic Control Company $2,900.0000 $14,500.00

Traf-Mark Industries, L.L.C. $3,600.0000 $18,000.00

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.375.000

STF, LLC dba Traffic Control Company $2.0000 $750.00

Traf-Mark Industries, L.L.C. $2.5000 $937.50

716-12.04 ENHANCED FLATLINE THERMO  PVMT MRKNG (4IN DOTTED LINE)

L.F.375.000

STF, LLC dba Traffic Control Company $1.0000 $375.00

Traf-Mark Industries, L.L.C. $1.0000 $375.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.750.000

STF, LLC dba Traffic Control Company $1.5000 $1,125.00

Traf-Mark Industries, L.L.C. $1.5000 $1,125.00

716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)

L.F.400.000

STF, LLC dba Traffic Control Company $2.0000 $800.00

Traf-Mark Industries, L.L.C. $2.2500 $900.00

716-12.07 ENHANCED FLAT LINE THERMO (8IN BROKEN LN)

L.F.100.000

STF, LLC dba Traffic Control Company $2.0000 $200.00

Traf-Mark Industries, L.L.C. $2.2500 $225.00

716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)

L.F.100.000

STF, LLC dba Traffic Control Company $6.0000 $600.00

Traf-Mark Industries, L.L.C. $11.0000 $1,100.00

716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)

L.F.100.000

STF, LLC dba Traffic Control Company $6.0000 $600.00

Traf-Mark Industries, L.L.C. $11.0000 $1,100.00

716-13.06 SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)

L.M.250.000

STF, LLC dba Traffic Control Company $1,000.0000 $250,000.00

Traf-Mark Industries, L.L.C. $1,200.0000 $300,000.00
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EXTENSION

CONTRACT CNW067

UNIT PRICE

716-13.07 SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)

L.M.20.000

STF, LLC dba Traffic Control Company $1,400.0000 $28,000.00

Traf-Mark Industries, L.L.C. $1,600.0000 $32,000.00

716-13.08 SPRAY THERMO PVMT MRKNG (40 mil) (8IN BARRIER LINE)

L.F.20,000.000

STF, LLC dba Traffic Control Company $0.2400 $4,800.00

Traf-Mark Industries, L.L.C. $0.5000 $10,000.00

716-13.09 SPRAY THERMO PVMT MRKNG (40 mil) (4IN DOTTED LINE)

L.F.100.000

STF, LLC dba Traffic Control Company $1.0000 $100.00

Traf-Mark Industries, L.L.C. $1.3500 $135.00

716-13.10 SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOTTED LINE)

L.F.600.000

STF, LLC dba Traffic Control Company $1.0000 $600.00

Traf-Mark Industries, L.L.C. $1.7500 $1,050.00

716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING

L.M.18.000

STF, LLC dba Traffic Control Company $125.0000 $2,250.00

Traf-Mark Industries, L.L.C. $300.0000 $5,400.00

717-01 MOBILIZATION

LS1.000

STF, LLC dba Traffic Control Company $100,000.0000 $100,000.00

Traf-Mark Industries, L.L.C. $105,250.0000 $105,250.00

717-01.03 MOBILIZATION (PER CALL-OUT)

EACH16.000

STF, LLC dba Traffic Control Company $2,200.0000 $35,200.00

Traf-Mark Industries, L.L.C. $3,500.0000 $56,000.00

717-01.04 MOBILIZATION (PER LEVEL 1 CALL-OUT)

EACH5.000

STF, LLC dba Traffic Control Company $3,600.0000 $18,000.00

Traf-Mark Industries, L.L.C. $4,500.0000 $22,500.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

STF, LLC dba Traffic Control Company $3,058,760.00

Traf-Mark Industries, L.L.C. $3,154,907.50

STF, LLC dba Traffic Control Company $3,058,760.00

Traf-Mark Industries, L.L.C. $3,154,907.50
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

COUNTIES BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD,
HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY (Contract No. CNW066 Call 013)

THE RELENSING OF SNOWPLOWABLE PAVEMENT MARKERS ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R4BVAR-M3-010

0.0 MILES

COMPLETION TIME  - ON OR BEFORE NOVEMBER 30, 2022

TOTAL CONTRACT

W L Markers, Inc. $209,676.56

A & A Safety, Inc. $436,421.00
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EXTENSION

CONTRACT CNW066

UNIT PRICE

MAINTENANCE CATEGORY

705-07.11 TRUCK MOUNTED ENERGY ATTENUATOR

EACH6.000

W L Markers, Inc. $100.0000 $600.00

A & A Safety, Inc. $15,000.0000 $90,000.00

712-01 TRAFFIC CONTROL

LS1.000

W L Markers, Inc. $34,000.0000 $34,000.00

A & A Safety, Inc. $188,445.0000 $188,445.00

712-06 SIGNS (CONSTRUCTION)

S.F.128.000

W L Markers, Inc. $1.0000 $128.00

A & A Safety, Inc. $6.6500 $851.20

712-08.03 ARROW BOARD (TYPE C)

EACH6.000

W L Markers, Inc. $50.0000 $300.00

A & A Safety, Inc. $900.0000 $5,400.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH250.000

W L Markers, Inc. $27.5000 $6,875.00

A & A Safety, Inc. $17.0000 $4,250.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH250.000

W L Markers, Inc. $27.5000 $6,875.00

A & A Safety, Inc. $17.0000 $4,250.00

716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER

EACH35,952.000

W L Markers, Inc. $3.7800 $135,898.56

A & A Safety, Inc. $3.6500 $131,224.80

717-01 MOBILIZATION

LS1.000

W L Markers, Inc. $25,000.0000 $25,000.00

A & A Safety, Inc. $12,000.0000 $12,000.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

W L Markers, Inc. $209,676.56

A & A Safety, Inc. $436,421.00

W L Markers, Inc. $209,676.56

A & A Safety, Inc. $436,421.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

COUNTIES BENTON, CARROLL, DYER, GIBSON, HENRY, LAKE, OBION, AND WEAKLEY (Contract No. CNW065 Call 014)

THE RETRACING OF PAINTED PAVEMENT MARKING LINES ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R4BVAR-M3-009

0.0 MILES

COMPLETION TIME  - ON OR BEFORE AUGUST 31, 2022

TOTAL CONTRACT

Traf-Mark Industries, L.L.C. $2,089,111.00
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EXTENSION

CONTRACT CNW065

UNIT PRICE

MAINTENANCE CATEGORY

716-05.70 PERFORMANCE BASED RETRACING PAINTED 6IN LINE

L.M.3,233.000

Traf-Mark Industries, L.L.C. $610.0000 $1,972,130.00

716-05.71 PERFORMANCE BASED RETRACING PAINTED 8IN LINE

L.F.25,000.000

Traf-Mark Industries, L.L.C. $0.3500 $8,750.00

716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING

L.M.25.000

Traf-Mark Industries, L.L.C. $350.0000 $8,750.00

717-01 MOBILIZATION

LS1.000

Traf-Mark Industries, L.L.C. $99,481.0000 $99,481.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Traf-Mark Industries, L.L.C. $2,089,111.00

Traf-Mark Industries, L.L.C. $2,089,111.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

COUNTIES BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON,
MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE (Contract No.
CNW059 Call 015)

THE RETRACING OF PAVEMENT MARKINGS WITH SPRAY THERMOPLASTIC AND RANDOM ON-CALL PAVEMENT MARKING ON VARIOUS
INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R2BVAR-M3-003,R2BVAR-M3-004

0.0 MILES

COMPLETION TIME  - ON OR BEFORE AUGUST 31, 2022

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Reynolds Sealing & Striping, Inc. $4,609,999.00

TRP Construction Group, LLC $4,887,405.38
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EXTENSION

CONTRACT CNW059

UNIT PRICE

MAINTENANCE CATEGORY

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.10.000

Reynolds Sealing & Striping, Inc. $850.0000 $8,500.00

TRP Construction Group, LLC $1,000.0000 $10,000.00

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

L.M.10.000

Reynolds Sealing & Striping, Inc. $850.0000 $8,500.00

TRP Construction Group, LLC $1,000.0000 $10,000.00

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.10.000

Reynolds Sealing & Striping, Inc. $850.0000 $8,500.00

TRP Construction Group, LLC $1,000.0000 $10,000.00

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.10.000

Reynolds Sealing & Striping, Inc. $850.0000 $8,500.00

TRP Construction Group, LLC $1,000.0000 $10,000.00

712-01.50 MAINTENANCE OF TRAFFIC

EACH20.000

Reynolds Sealing & Striping, Inc. $1,500.0000 $30,000.00

TRP Construction Group, LLC $1,000.0000 $20,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.32.000

Reynolds Sealing & Striping, Inc. $100.0000 $3,200.00

TRP Construction Group, LLC $35.0000 $1,120.00

713-02.34 DELINEATORS (ALL)

EACH1,000.000

Reynolds Sealing & Striping, Inc. $15.0000 $15,000.00

TRP Construction Group, LLC $110.0000 $110,000.00

716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)

EACH500.000

Reynolds Sealing & Striping, Inc. $6.0000 $3,000.00

TRP Construction Group, LLC $5.0000 $2,500.00

716-01.12 RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1 COLOR LENS)

EACH625.000

Reynolds Sealing & Striping, Inc. $6.0000 $3,750.00

TRP Construction Group, LLC $5.0000 $3,125.00

716-01.13 RAISED PVMT MARKERS (BI-DIRECTIONAL) (2 COLOR LENS)

EACH350.000

Reynolds Sealing & Striping, Inc. $6.0000 $2,100.00

TRP Construction Group, LLC $5.0000 $1,750.00
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EXTENSION

CONTRACT CNW059

UNIT PRICE

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH500.000

Reynolds Sealing & Striping, Inc. $30.0000 $15,000.00

TRP Construction Group, LLC $50.0000 $25,000.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH250.000

Reynolds Sealing & Striping, Inc. $30.0000 $7,500.00

TRP Construction Group, LLC $50.0000 $12,500.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH100.000

Reynolds Sealing & Striping, Inc. $30.0000 $3,000.00

TRP Construction Group, LLC $50.0000 $5,000.00

716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER

EACH500.000

Reynolds Sealing & Striping, Inc. $5.0000 $2,500.00

TRP Construction Group, LLC $20.0000 $10,000.00

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)

L.F.3,000.000

Reynolds Sealing & Striping, Inc. $10.0000 $30,000.00

TRP Construction Group, LLC $5.0000 $15,000.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.100.000

Reynolds Sealing & Striping, Inc. $15.0000 $1,500.00

TRP Construction Group, LLC $10.0000 $1,000.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.3,000.000

Reynolds Sealing & Striping, Inc. $17.0000 $51,000.00

TRP Construction Group, LLC $7.0000 $21,000.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH200.000

Reynolds Sealing & Striping, Inc. $175.0000 $35,000.00

TRP Construction Group, LLC $140.0000 $28,000.00

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.150.000

Reynolds Sealing & Striping, Inc. $8.0000 $1,200.00

TRP Construction Group, LLC $7.0000 $1,050.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.500.000

Reynolds Sealing & Striping, Inc. $2.0000 $1,000.00

TRP Construction Group, LLC $2.0000 $1,000.00
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EXTENSION

CONTRACT CNW059

UNIT PRICE

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.100.000

Reynolds Sealing & Striping, Inc. $30.0000 $3,000.00

TRP Construction Group, LLC $10.0000 $1,000.00

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)

EACH30.000

Reynolds Sealing & Striping, Inc. $200.0000 $6,000.00

TRP Construction Group, LLC $160.0000 $4,800.00

716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)

EACH20.000

Reynolds Sealing & Striping, Inc. $300.0000 $6,000.00

TRP Construction Group, LLC $600.0000 $12,000.00

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

EACH5.000

Reynolds Sealing & Striping, Inc. $200.0000 $1,000.00

TRP Construction Group, LLC $350.0000 $1,750.00

716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL)

EACH5.000

Reynolds Sealing & Striping, Inc. $400.0000 $2,000.00

TRP Construction Group, LLC $400.0000 $2,000.00

716-03.05 PLASTIC WORD PAVEMENT MARKING (BIKE LANE)

EACH10.000

Reynolds Sealing & Striping, Inc. $200.0000 $2,000.00

TRP Construction Group, LLC $400.0000 $4,000.00

716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)

EACH15.000

Reynolds Sealing & Striping, Inc. $350.0000 $5,250.00

TRP Construction Group, LLC $500.0000 $7,500.00

716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)

EACH15.000

Reynolds Sealing & Striping, Inc. $200.0000 $3,000.00

TRP Construction Group, LLC $250.0000 $3,750.00

716-03.08 PLASTIC WORD PAVEMENT MARKING (PED-XING)

EACH3.000

Reynolds Sealing & Striping, Inc. $300.0000 $900.00

TRP Construction Group, LLC $350.0000 $1,050.00

716-03.13 PLASTIC PVMT MARKING (NO TRUCKS THIS LANE)

EACH3.000

Reynolds Sealing & Striping, Inc. $400.0000 $1,200.00

TRP Construction Group, LLC $1,200.0000 $3,600.00
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EXTENSION

CONTRACT CNW059

UNIT PRICE

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH10.000

Reynolds Sealing & Striping, Inc. $200.0000 $2,000.00

TRP Construction Group, LLC $150.0000 $1,500.00

716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)

EACH5.000

Reynolds Sealing & Striping, Inc. $250.0000 $1,250.00

TRP Construction Group, LLC $200.0000 $1,000.00

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.200.000

Reynolds Sealing & Striping, Inc. $6.0000 $1,200.00

TRP Construction Group, LLC $8.0000 $1,600.00

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

EACH12.000

Reynolds Sealing & Striping, Inc. $175.0000 $2,100.00

TRP Construction Group, LLC $150.0000 $1,800.00

716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)

EACH15.000

Reynolds Sealing & Striping, Inc. $200.0000 $3,000.00

TRP Construction Group, LLC $150.0000 $2,250.00

716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)

EACH10.000

Reynolds Sealing & Striping, Inc. $150.0000 $1,500.00

TRP Construction Group, LLC $150.0000 $1,500.00

716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)

EACH10.000

Reynolds Sealing & Striping, Inc. $250.0000 $2,500.00

TRP Construction Group, LLC $150.0000 $1,500.00

716-04.09 PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)

EACH5.000

Reynolds Sealing & Striping, Inc. $400.0000 $2,000.00

TRP Construction Group, LLC $200.0000 $1,000.00

716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)

EACH5.000

Reynolds Sealing & Striping, Inc. $100.0000 $500.00

TRP Construction Group, LLC $500.0000 $2,500.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.200.000

Reynolds Sealing & Striping, Inc. $15.0000 $3,000.00

TRP Construction Group, LLC $40.0000 $8,000.00
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EXTENSION

CONTRACT CNW059

UNIT PRICE

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH20.000

Reynolds Sealing & Striping, Inc. $200.0000 $4,000.00

TRP Construction Group, LLC $350.0000 $7,000.00

716-04.15 PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED

EACH20.000

Reynolds Sealing & Striping, Inc. $275.0000 $5,500.00

TRP Construction Group, LLC $600.0000 $12,000.00

716-05.01 PAINTED PAVEMENT MARKING (4" LINE)

L.M.20.000

Reynolds Sealing & Striping, Inc. $700.0000 $14,000.00

TRP Construction Group, LLC $800.0000 $16,000.00

716-05.73 PERFORMANCE BASED RETRACING SPRAY THERMO 6IN

L.M.1,937.000

Reynolds Sealing & Striping, Inc. $1,950.0000 $3,777,150.00

TRP Construction Group, LLC $1,975.0000 $3,825,575.00

716-05.74 PERFORMANCE BASED RETRACING SPRAY THERMO 8IN

L.F.70,679.000

Reynolds Sealing & Striping, Inc. $0.5000 $35,339.50

TRP Construction Group, LLC $0.7200 $50,888.88

716-05.75 PERFORMANCE BASED RETRACING SPRAY THERMO 6IN DOTTED

L.F.16,119.000

Reynolds Sealing & Striping, Inc. $0.5000 $8,059.50

TRP Construction Group, LLC $1.0000 $16,119.00

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)

L.F.10,000.000

Reynolds Sealing & Striping, Inc. $0.4000 $4,000.00

TRP Construction Group, LLC $0.2700 $2,700.00

716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)

L.F.2,000.000

Reynolds Sealing & Striping, Inc. $1.0000 $2,000.00

TRP Construction Group, LLC $0.7100 $1,420.00

716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK)

L.F.1,000.000

Reynolds Sealing & Striping, Inc. $3.0000 $3,000.00

TRP Construction Group, LLC $2.0000 $2,000.00

716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)

S.Y.700.000

Reynolds Sealing & Striping, Inc. $12.5000 $8,750.00

TRP Construction Group, LLC $2.0000 $1,400.00
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EXTENSION

CONTRACT CNW059

UNIT PRICE

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)

L.F.3,000.000

Reynolds Sealing & Striping, Inc. $3.0000 $9,000.00

TRP Construction Group, LLC $1.8000 $5,400.00

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)

EACH125.000

Reynolds Sealing & Striping, Inc. $65.0000 $8,125.00

TRP Construction Group, LLC $40.0000 $5,000.00

716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH10.000

Reynolds Sealing & Striping, Inc. $175.0000 $1,750.00

TRP Construction Group, LLC $100.0000 $1,000.00

716-08.08 REMOVAL OF PAVEMENT MARKING (DOUBLE TURNING ARROW)

EACH2.000

Reynolds Sealing & Striping, Inc. $175.0000 $350.00

TRP Construction Group, LLC $500.0000 $1,000.00

716-08.09 REMOVAL OF PAVEMENT MARKING (DOTTED LINE)

L.F.100.000

Reynolds Sealing & Striping, Inc. $1.0000 $100.00

TRP Construction Group, LLC $10.0000 $1,000.00

716-08.10 REMOVAL OF PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.100.000

Reynolds Sealing & Striping, Inc. $2.5000 $250.00

TRP Construction Group, LLC $10.0000 $1,000.00

716-08.11 REMOVAL OF WORD PAVEMENT MARKING (ONLY)

EACH5.000

Reynolds Sealing & Striping, Inc. $100.0000 $500.00

TRP Construction Group, LLC $200.0000 $1,000.00

716-08.12 REMOVAL OF WORD PAVEMENT MARKING (STOP AHEAD)

EACH3.000

Reynolds Sealing & Striping, Inc. $200.0000 $600.00

TRP Construction Group, LLC $350.0000 $1,050.00

716-08.13 REMOVAL OF WORD PAVEMENT MARKING (SCHOOL)

EACH2.000

Reynolds Sealing & Striping, Inc. $200.0000 $400.00

TRP Construction Group, LLC $500.0000 $1,000.00

716-08.14 REMOVAL OF WORD PAVEMENT MARKING (WRONG WAY ARROW)

EACH3.000

Reynolds Sealing & Striping, Inc. $200.0000 $600.00

TRP Construction Group, LLC $350.0000 $1,050.00
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EXTENSION

CONTRACT CNW059

UNIT PRICE

716-08.15 REMOVAL OF WORD PAVEMENT MARKING (EXIT ONLY ARROW)

EACH3.000

Reynolds Sealing & Striping, Inc. $200.0000 $600.00

TRP Construction Group, LLC $350.0000 $1,050.00

716-08.16 REMOVAL OF WORD PAVEMENT MARKING (OPTION LANE ARROW)

EACH3.000

Reynolds Sealing & Striping, Inc. $200.0000 $600.00

TRP Construction Group, LLC $350.0000 $1,050.00

716-08.17 REMOVAL OF WORD PAVEMENT MARKING (NO TRUCKS THIS LANE)

EACH3.000

Reynolds Sealing & Striping, Inc. $200.0000 $600.00

TRP Construction Group, LLC $400.0000 $1,200.00

716-09.94 CONTRAST PAVEMENT SHADOW MARKING 6"

L.M.1.000

Reynolds Sealing & Striping, Inc. $20,000.0000 $20,000.00

TRP Construction Group, LLC $5,000.0000 $5,000.00

716-10.15 PREFORMED PLASTIC PAVEMENT MARKING (NO TRUCKS THIS LANE)

EACH3.000

Reynolds Sealing & Striping, Inc. $1,200.0000 $3,600.00

TRP Construction Group, LLC $400.0000 $1,200.00

716-10.50 PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)

EACH4.000

Reynolds Sealing & Striping, Inc. $1,300.0000 $5,200.00

TRP Construction Group, LLC $3,500.0000 $14,000.00

716-12.01 ENHANCED FLATLINE THERMO  PVMT MRKNG (4IN LINE)

L.M.5.000

Reynolds Sealing & Striping, Inc. $3,000.0000 $15,000.00

TRP Construction Group, LLC $2,500.0000 $12,500.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.5.000

Reynolds Sealing & Striping, Inc. $4,000.0000 $20,000.00

TRP Construction Group, LLC $3,500.0000 $17,500.00

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.1,000.000

Reynolds Sealing & Striping, Inc. $1.2000 $1,200.00

TRP Construction Group, LLC $1.1000 $1,100.00

716-12.04 ENHANCED FLATLINE THERMO  PVMT MRKNG (4IN DOTTED LINE)

L.F.350.000

Reynolds Sealing & Striping, Inc. $1.0000 $350.00

TRP Construction Group, LLC $3.0000 $1,050.00
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EXTENSION

CONTRACT CNW059

UNIT PRICE

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.750.000

Reynolds Sealing & Striping, Inc. $1.5000 $1,125.00

TRP Construction Group, LLC $1.6500 $1,237.50

716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)

L.F.400.000

Reynolds Sealing & Striping, Inc. $1.5000 $600.00

TRP Construction Group, LLC $2.5000 $1,000.00

716-12.07 ENHANCED FLAT LINE THERMO (8IN BROKEN LN)

L.F.100.000

Reynolds Sealing & Striping, Inc. $1.5000 $150.00

TRP Construction Group, LLC $10.0000 $1,000.00

716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)

L.F.100.000

Reynolds Sealing & Striping, Inc. $5.0000 $500.00

TRP Construction Group, LLC $10.0000 $1,000.00

716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)

L.F.100.000

Reynolds Sealing & Striping, Inc. $5.0000 $500.00

TRP Construction Group, LLC $10.0000 $1,000.00

716-13.06 SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)

L.M.10.000

Reynolds Sealing & Striping, Inc. $1,500.0000 $15,000.00

TRP Construction Group, LLC $1,400.0000 $14,000.00

716-13.07 SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)

L.M.100.000

Reynolds Sealing & Striping, Inc. $2,100.0000 $210,000.00

TRP Construction Group, LLC $1,850.0000 $185,000.00

716-13.08 SPRAY THERMO PVMT MRKNG (40 mil) (8IN BARRIER LINE)

L.F.20,000.000

Reynolds Sealing & Striping, Inc. $0.7500 $15,000.00

TRP Construction Group, LLC $1.0000 $20,000.00

716-13.09 SPRAY THERMO PVMT MRKNG (40 mil) (4IN DOTTED LINE)

L.F.100.000

Reynolds Sealing & Striping, Inc. $1.2500 $125.00

TRP Construction Group, LLC $10.0000 $1,000.00

716-13.10 SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOTTED LINE)

L.F.1,500.000

Reynolds Sealing & Striping, Inc. $1.2500 $1,875.00

TRP Construction Group, LLC $1.5000 $2,250.00
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EXTENSION

CONTRACT CNW059

UNIT PRICE

716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING

L.M.17.000

Reynolds Sealing & Striping, Inc. $50.0000 $850.00

TRP Construction Group, LLC $560.0000 $9,520.00

717-01 MOBILIZATION

LS1.000

Reynolds Sealing & Striping, Inc. $95,000.0000 $95,000.00

TRP Construction Group, LLC $230,000.0000 $230,000.00

717-01.03 MOBILIZATION (PER CALL-OUT)

EACH8.000

Reynolds Sealing & Striping, Inc. $2,500.0000 $20,000.00

TRP Construction Group, LLC $4,700.0000 $37,600.00

717-01.04 MOBILIZATION (PER LEVEL 1 CALL-OUT)

EACH3.000

Reynolds Sealing & Striping, Inc. $3,500.0000 $10,500.00

TRP Construction Group, LLC $3,800.0000 $11,400.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Reynolds Sealing & Striping, Inc. $4,609,999.00

TRP Construction Group, LLC $4,887,405.38

Reynolds Sealing & Striping, Inc. $4,609,999.00

TRP Construction Group, LLC $4,887,405.38
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

COUNTIES BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON,
MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE (Contract No.
CNW057 Call 016)

THE RETRACING OF PAINTED PAVEMENT MARKING LINES ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R2BVAR-M3-005

0.0 MILES

COMPLETION TIME  - ON OR BEFORE AUGUST 31, 2022

TOTAL CONTRACT

Reynolds Sealing & Striping, Inc. $568,210.00
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EXTENSION

CONTRACT CNW057

UNIT PRICE

MAINTENANCE CATEGORY

712-06 SIGNS (CONSTRUCTION)

S.F.32.000

Reynolds Sealing & Striping, Inc. $50.0000 $1,600.00

716-05.70 PERFORMANCE BASED RETRACING PAINTED 6IN LINE

L.M.685.000

Reynolds Sealing & Striping, Inc. $750.0000 $513,750.00

716-05.71 PERFORMANCE BASED RETRACING PAINTED 8IN LINE

L.F.166.000

Reynolds Sealing & Striping, Inc. $10.0000 $1,660.00

716-05.77 PERFORMANCE BASED RETRACING PAINTED 6IN DOTTED LINE

L.F.470.000

Reynolds Sealing & Striping, Inc. $10.0000 $4,700.00

716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING

L.M.3.000

Reynolds Sealing & Striping, Inc. $500.0000 $1,500.00

717-01 MOBILIZATION

LS1.000

Reynolds Sealing & Striping, Inc. $45,000.0000 $45,000.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Reynolds Sealing & Striping, Inc. $568,210.00

Reynolds Sealing & Striping, Inc. $568,210.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

COUNTIES BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON,
MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE (Contract No.
CNW058 Call 017)

THE RELENSING OF SNOWPLOWABLE PAVEMENT MARKERS ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R2BVAR-M3-006

0.0 MILES

COMPLETION TIME  - ON OR BEFORE NOVEMBER 30, 2022

TOTAL CONTRACT

W L Markers, Inc. $439,984.50

A & A Safety, Inc. $656,598.95

Reynolds Sealing & Striping, Inc. $905,915.00
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EXTENSION

CONTRACT CNW058

UNIT PRICE

MAINTENANCE CATEGORY

705-07.11 TRUCK MOUNTED ENERGY ATTENUATOR

EACH6.000

W L Markers, Inc. $100.0000 $600.00

A & A Safety, Inc. $10,000.0000 $60,000.00

Reynolds Sealing & Striping, Inc. $5,000.0000 $30,000.00

712-01 TRAFFIC CONTROL

LS1.000

W L Markers, Inc. $48,000.0000 $48,000.00

A & A Safety, Inc. $76,365.0000 $76,365.00

Reynolds Sealing & Striping, Inc. $75,000.0000 $75,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.128.000

W L Markers, Inc. $1.5000 $192.00

A & A Safety, Inc. $6.6500 $851.20

Reynolds Sealing & Striping, Inc. $5.0000 $640.00

712-08.03 ARROW BOARD (TYPE C)

EACH6.000

W L Markers, Inc. $50.0000 $300.00

A & A Safety, Inc. $900.0000 $5,400.00

Reynolds Sealing & Striping, Inc. $850.0000 $5,100.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH1,221.000

W L Markers, Inc. $14.0000 $17,094.00

A & A Safety, Inc. $20.2500 $24,725.25

Reynolds Sealing & Striping, Inc. $35.0000 $42,735.00

716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER

EACH88,430.000

W L Markers, Inc. $3.9500 $349,298.50

A & A Safety, Inc. $5.2500 $464,257.50

Reynolds Sealing & Striping, Inc. $8.0000 $707,440.00

717-01 MOBILIZATION

LS1.000

W L Markers, Inc. $24,500.0000 $24,500.00

A & A Safety, Inc. $25,000.0000 $25,000.00

Reynolds Sealing & Striping, Inc. $45,000.0000 $45,000.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

W L Markers, Inc. $439,984.50

A & A Safety, Inc. $656,598.95

Reynolds Sealing & Striping, Inc. $905,915.00

W L Markers, Inc. $439,984.50

A & A Safety, Inc. $656,598.95

Reynolds Sealing & Striping, Inc. $905,915.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

BLOUNT COUNTY (Contract No. CNW002 Call 018)

6.50%DBE GOAL

THE RESURFACING ON U.S. 321 (S.R. 73) FROM NORTH OF WEST MILLERS COVE ROAD (L.M. 22.90) TO SOUTH OF OLD TUCKALEECHEE
ROAD (L.M. 26.65).

PROJECT LENGTH -

NH-73(81),05S073-F8-002

3.750 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

APAC-Atlantic, Inc. $835,328.00

PRI of East Tennessee Inc. $920,289.20
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EXTENSION

CONTRACT CNW002

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.8.000

APAC-Atlantic, Inc. $1,080.0000 $8,640.00

PRI of East Tennessee Inc. $750.0000 $6,000.00

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

TON759.000

APAC-Atlantic, Inc. $130.0000 $98,670.00

PRI of East Tennessee Inc. $138.8000 $105,349.20

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON58.000

APAC-Atlantic, Inc. $920.0000 $53,360.00

PRI of East Tennessee Inc. $900.0000 $52,200.00

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.6.000

APAC-Atlantic, Inc. $345.0000 $2,070.00

PRI of East Tennessee Inc. $400.0000 $2,400.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.88.000

APAC-Atlantic, Inc. $87.0000 $7,656.00

PRI of East Tennessee Inc. $68.9000 $6,063.20

712-01 TRAFFIC CONTROL

LS1.000

APAC-Atlantic, Inc. $26,000.0000 $26,000.00

PRI of East Tennessee Inc. $62,000.0000 $62,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH261.000

APAC-Atlantic, Inc. $28.0000 $7,308.00

PRI of East Tennessee Inc. $26.0000 $6,786.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH130.000

APAC-Atlantic, Inc. $1.0000 $130.00

PRI of East Tennessee Inc. $1.1000 $143.00

712-06 SIGNS (CONSTRUCTION)

S.F.648.000

APAC-Atlantic, Inc. $8.0000 $5,184.00

PRI of East Tennessee Inc. $7.3000 $4,730.40

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

APAC-Atlantic, Inc. $930.0000 $1,860.00

PRI of East Tennessee Inc. $864.0000 $1,728.00
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EXTENSION

CONTRACT CNW002

UNIT PRICE

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH243.000

APAC-Atlantic, Inc. $39.0000 $9,477.00

PRI of East Tennessee Inc. $34.6000 $8,407.80

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH88.000

APAC-Atlantic, Inc. $39.0000 $3,432.00

PRI of East Tennessee Inc. $34.6000 $3,044.80

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH34.000

APAC-Atlantic, Inc. $39.0000 $1,326.00

PRI of East Tennessee Inc. $34.6000 $1,176.40

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH319.000

APAC-Atlantic, Inc. $10.0000 $3,190.00

PRI of East Tennessee Inc. $9.8000 $3,126.20

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.38.000

APAC-Atlantic, Inc. $25.0000 $950.00

PRI of East Tennessee Inc. $23.8000 $904.40

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH3.000

APAC-Atlantic, Inc. $275.0000 $825.00

PRI of East Tennessee Inc. $270.0000 $810.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.4.000

APAC-Atlantic, Inc. $1,500.0000 $6,000.00

PRI of East Tennessee Inc. $1,053.0000 $4,212.00

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

L.M.16.000

APAC-Atlantic, Inc. $3,750.0000 $60,000.00

PRI of East Tennessee Inc. $3,780.0000 $60,480.00

717-01 MOBILIZATION

LS1.000

APAC-Atlantic, Inc. $65,000.0000 $65,000.00

PRI of East Tennessee Inc. $64,500.0000 $64,500.00
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EXTENSION

CONTRACT CNW002

UNIT PRICE

ROADWAY ALTERNATE AA1 CATEGORY

411-03.08 ACS MIX(PG70-22) THIN LIFT ASPHALT

TON3,794.000

APAC-Atlantic, Inc.

PRI of East Tennessee Inc.
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EXTENSION

CONTRACT CNW002

UNIT PRICE

ROADWAY ALTERNATE AA2 CATEGORY

411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT

TON3,794.000

APAC-Atlantic, Inc. $125.0000 $474,250.00

PRI of East Tennessee Inc. $138.7000 $526,227.80
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

APAC-Atlantic, Inc. $361,078.00

PRI of East Tennessee Inc. $394,061.40

SUB-TOTAL ROADWAY ALTERNATE AA1

SUB-TOTAL ROADWAY ALTERNATE AA2

APAC-Atlantic, Inc. $474,250.00

PRI of East Tennessee Inc. $526,227.80

APAC-Atlantic, Inc. $835,328.00

PRI of East Tennessee Inc. $920,289.20
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

BRADLEY COUNTY (Contract No. CNW045 Call 019)

6.50%DBE GOAL

THE RESURFACING ON I-75 FROM NORTH OF U.S. 74 (S.R. 311) (L.M. 5.36) TO NORTH OF S.R. 60 (L.M. 9.80) INCLUDING BRIDGE DECK
REPAIR.

PROJECT LENGTH -

NH-I-75-1(153),06I075-F8-002,06I075-M3-003

4.440 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Talley Construction Company, Inc. $4,294,800.23

Wright Brothers Construction Company, Inc. $4,633,363.20
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EXTENSION

CONTRACT CNW045

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.17.800

Talley Construction Company, Inc. $1,091.7700 $19,433.51

Wright Brothers Construction Company, Inc. $775.0000 $13,795.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON150.000

Talley Construction Company, Inc. $109.1500 $16,372.50

Wright Brothers Construction Company, Inc. $75.0000 $11,250.00

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

TON183.000

Talley Construction Company, Inc. $171.6200 $31,406.46

Wright Brothers Construction Company, Inc. $157.0000 $28,731.00

307-03.09 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING C

TON13,886.000

Talley Construction Company, Inc. $93.2400 $1,294,730.64

Wright Brothers Construction Company, Inc. $108.5000 $1,506,631.00

403-02.01 TRACKLESS TACK COAT

TON139.000

Talley Construction Company, Inc. $660.7400 $91,842.86

Wright Brothers Construction Company, Inc. $650.0000 $90,350.00

411-03.10 ACS MIX(PG76-22) GRADING D

TON3,693.000

Talley Construction Company, Inc. $129.1900 $477,098.67

Wright Brothers Construction Company, Inc. $142.0000 $524,406.00

411-03.23 ACS MIX (PG76-22) OGFC

TON8,811.000

Talley Construction Company, Inc. $134.3100 $1,183,405.41

Wright Brothers Construction Company, Inc. $142.0000 $1,251,162.00

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.17.800

Talley Construction Company, Inc. $393.7500 $7,008.75

Wright Brothers Construction Company, Inc. $575.0000 $10,235.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON14,107.000

Talley Construction Company, Inc. $28.0000 $394,996.00

Wright Brothers Construction Company, Inc. $31.5000 $444,370.50

705-04.20 GUARDRAIL DELINEATION ENHANCEMENT

EACH6,267.000

Talley Construction Company, Inc. $3.8300 $24,002.61

Wright Brothers Construction Company, Inc. $3.8000 $23,814.60
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EXTENSION

CONTRACT CNW045

UNIT PRICE

712-01 TRAFFIC CONTROL

LS1.000

Talley Construction Company, Inc. $159,100.0000 $159,100.00

Wright Brothers Construction Company, Inc. $128,000.0000 $128,000.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.700.000

Talley Construction Company, Inc. $29.4000 $20,580.00

Wright Brothers Construction Company, Inc. $47.0000 $32,900.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH2.000

Talley Construction Company, Inc. $6,142.5000 $12,285.00

Wright Brothers Construction Company, Inc. $6,200.0000 $12,400.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH310.000

Talley Construction Company, Inc. $26.2500 $8,137.50

Wright Brothers Construction Company, Inc. $26.7500 $8,292.50

712-04.50 BARRIER RAIL DELINEATOR

EACH18.000

Talley Construction Company, Inc. $12.6000 $226.80

Wright Brothers Construction Company, Inc. $12.5000 $225.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH12.000

Talley Construction Company, Inc. $25.2000 $302.40

Wright Brothers Construction Company, Inc. $25.0000 $300.00

712-05.03 WARNING LIGHTS (TYPE C)

EACH40.000

Talley Construction Company, Inc. $10.5000 $420.00

Wright Brothers Construction Company, Inc. $10.5000 $420.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,976.000

Talley Construction Company, Inc. $6.8300 $13,496.08

Wright Brothers Construction Company, Inc. $7.0000 $13,832.00

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.48.000

Talley Construction Company, Inc. $13.6500 $655.20

Wright Brothers Construction Company, Inc. $13.8000 $662.40

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Talley Construction Company, Inc. $945.0000 $1,890.00

Wright Brothers Construction Company, Inc. $960.0000 $1,920.00
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EXTENSION

CONTRACT CNW045

UNIT PRICE

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY

EACH2.000

Talley Construction Company, Inc. $4,410.0000 $8,820.00

Wright Brothers Construction Company, Inc. $4,500.0000 $9,000.00

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY

EACH7.000

Talley Construction Company, Inc. $4,987.5000 $34,912.50

Wright Brothers Construction Company, Inc. $5,100.0000 $35,700.00

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR

HOUR500.000

Talley Construction Company, Inc. $107.1000 $53,550.00

Wright Brothers Construction Company, Inc. $110.0000 $55,000.00

712-08.14 PORTABLE QUEUE WARNING SYSTEM

DAY20.000

Talley Construction Company, Inc. $1,491.0000 $29,820.00

Wright Brothers Construction Company, Inc. $1,525.0000 $30,500.00

713-02.11 REMOVAL OF EXISTING DELINEATORS

EACH168.000

Talley Construction Company, Inc. $5.2500 $882.00

Wright Brothers Construction Company, Inc. $5.3000 $890.40

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH168.000

Talley Construction Company, Inc. $37.8000 $6,350.40

Wright Brothers Construction Company, Inc. $38.2500 $6,426.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH4.000

Talley Construction Company, Inc. $5,460.0000 $21,840.00

Wright Brothers Construction Company, Inc. $5,525.0000 $22,100.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH729.000

Talley Construction Company, Inc. $33.6000 $24,494.40

Wright Brothers Construction Company, Inc. $33.7500 $24,603.75

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH729.000

Talley Construction Company, Inc. $10.5000 $7,654.50

Wright Brothers Construction Company, Inc. $10.5000 $7,654.50

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.472.000

Talley Construction Company, Inc. $19.6900 $9,293.68

Wright Brothers Construction Company, Inc. $19.7500 $9,322.00
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EXTENSION

CONTRACT CNW045

UNIT PRICE

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.108.000

Talley Construction Company, Inc. $11.2900 $1,219.32

Wright Brothers Construction Company, Inc. $11.3000 $1,220.40

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH10.000

Talley Construction Company, Inc. $183.7500 $1,837.50

Wright Brothers Construction Company, Inc. $180.0000 $1,800.00

716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)

L.F.3,037.000

Talley Construction Company, Inc. $2.3600 $7,167.32

Wright Brothers Construction Company, Inc. $2.3500 $7,136.95

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH4.000

Talley Construction Company, Inc. $262.5000 $1,050.00

Wright Brothers Construction Company, Inc. $265.0000 $1,060.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.0.400

Talley Construction Company, Inc. $1,890.0000 $756.00

Wright Brothers Construction Company, Inc. $1,900.0000 $760.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.25.500

Talley Construction Company, Inc. $6,273.7500 $159,980.63

Wright Brothers Construction Company, Inc. $6,300.0000 $160,650.00

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.275.000

Talley Construction Company, Inc. $3.1000 $852.50

Wright Brothers Construction Company, Inc. $3.1000 $852.50

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.3,037.000

Talley Construction Company, Inc. $2.3600 $7,167.32

Wright Brothers Construction Company, Inc. $2.3500 $7,136.95

717-01 MOBILIZATION

LS1.000

Talley Construction Company, Inc. $97,000.0000 $97,000.00

Wright Brothers Construction Company, Inc. $96,283.0000 $96,283.00
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EXTENSION

CONTRACT CNW045

UNIT PRICE

BRIDGE CATEGORY

307-03.09 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING C

TON71.000

Talley Construction Company, Inc. $237.0700 $16,831.97

Wright Brothers Construction Company, Inc. $180.0000 $12,780.00

411-03.23 ACS MIX (PG76-22) OGFC

TON28.000

Talley Construction Company, Inc. $321.1000 $8,990.80

Wright Brothers Construction Company, Inc. $142.0000 $3,976.00

604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)

S.Y.10.000

Talley Construction Company, Inc. $630.0000 $6,300.00

Wright Brothers Construction Company, Inc. $1,320.0000 $13,200.00

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

S.Y.10.000

Talley Construction Company, Inc. $525.0000 $5,250.00

Wright Brothers Construction Company, Inc. $685.0000 $6,850.00

617-01 BRIDGE DECK SEALANT

S.Y.465.000

Talley Construction Company, Inc. $54.6000 $25,389.00

Wright Brothers Construction Company, Inc. $31.7500 $14,763.75
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Talley Construction Company, Inc. $4,232,038.46

Wright Brothers Construction Company, Inc. $4,581,793.45

SUB-TOTAL BRIDGE

Talley Construction Company, Inc. $62,761.77

Wright Brothers Construction Company, Inc. $51,569.75

Talley Construction Company, Inc. $4,294,800.23

Wright Brothers Construction Company, Inc. $4,633,363.20
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

CAMPBELL COUNTY (Contract No. CNW023 Call 020)

6.50%DBE GOAL

THE RESURFACING ON U.S. 25W (S.R. 9) FROM NEAR DAVIS LANE (L.M. 1.78) TO NEAR STINKING CREEK ROAD (L.M. 13.46) AND ON S.R.
297 FROM NEAR CREEKMORE HOUSLEY DRIVE (L.M. 16.56) TO U.S. 25W (S.R. 9) (L.M. 18.32).

PROJECT LENGTH -

STP/HSIP-297(13),07S297-F3-002,07S297-F8-002,STP-9(117),07S009-F8-003

13.440 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Rogers Group, Inc. $2,167,634.00

Pave Grade & Aggregate, Inc $2,175,326.00
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EXTENSION

CONTRACT CNW023

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.27.000

Rogers Group, Inc. $780.6500 $21,077.55

Pave Grade & Aggregate, Inc $685.0000 $18,495.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON3,091.000

Rogers Group, Inc. $23.1500 $71,556.65

Pave Grade & Aggregate, Inc $22.0000 $68,002.00

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

TON1,979.000

Rogers Group, Inc. $79.2500 $156,835.75

Pave Grade & Aggregate, Inc $85.0000 $168,215.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON82.000

Rogers Group, Inc. $640.0000 $52,480.00

Pave Grade & Aggregate, Inc $650.0000 $53,300.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON15,340.000

Rogers Group, Inc. $89.6000 $1,374,464.00

Pave Grade & Aggregate, Inc $88.0000 $1,349,920.00

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.19.000

Rogers Group, Inc. $248.0000 $4,712.00

Pave Grade & Aggregate, Inc $330.0000 $6,270.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON2,122.000

Rogers Group, Inc. $14.2500 $30,238.50

Pave Grade & Aggregate, Inc $19.0000 $40,318.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.951.000

Rogers Group, Inc. $5.1000 $4,850.10

Pave Grade & Aggregate, Inc $9.5000 $9,034.50

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.2,900.000

Rogers Group, Inc. $21.9000 $63,510.00

Pave Grade & Aggregate, Inc $21.0000 $60,900.00

701-02.03 CONCRETE CURB RAMP

S.F.500.000

Rogers Group, Inc. $22.4000 $11,200.00

Pave Grade & Aggregate, Inc $25.0000 $12,500.00
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EXTENSION

CONTRACT CNW023

UNIT PRICE

712-01 TRAFFIC CONTROL

LS1.000

Rogers Group, Inc. $36,662.0000 $36,662.00

Pave Grade & Aggregate, Inc $42,500.0000 $42,500.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH117.000

Rogers Group, Inc. $2.0000 $234.00

Pave Grade & Aggregate, Inc $3.5000 $409.50

712-05.01 WARNING LIGHTS (TYPE A)

EACH58.000

Rogers Group, Inc. $2.0000 $116.00

Pave Grade & Aggregate, Inc $5.0000 $290.00

712-06 SIGNS (CONSTRUCTION)

S.F.2,609.000

Rogers Group, Inc. $7.0500 $18,393.45

Pave Grade & Aggregate, Inc $7.0000 $18,263.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH888.000

Rogers Group, Inc. $30.5000 $27,084.00

Pave Grade & Aggregate, Inc $34.2000 $30,369.60

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH52.000

Rogers Group, Inc. $30.5000 $1,586.00

Pave Grade & Aggregate, Inc $34.2000 $1,778.40

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH926.000

Rogers Group, Inc. $8.2500 $7,639.50

Pave Grade & Aggregate, Inc $10.7500 $9,954.50

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.420.000

Rogers Group, Inc. $11.2000 $4,704.00

Pave Grade & Aggregate, Inc $13.8000 $5,796.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH4.000

Rogers Group, Inc. $153.0000 $612.00

Pave Grade & Aggregate, Inc $250.0000 $1,000.00

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.242.000

Rogers Group, Inc. $23.0000 $5,566.00

Pave Grade & Aggregate, Inc $29.0000 $7,018.00
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EXTENSION

CONTRACT CNW023

UNIT PRICE

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)

EACH1.000

Rogers Group, Inc. $205.0000 $205.00

Pave Grade & Aggregate, Inc $250.0000 $250.00

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.4,813.000

Rogers Group, Inc. $4.0000 $19,252.00

Pave Grade & Aggregate, Inc $4.0000 $19,252.00

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH1.000

Rogers Group, Inc. $305.0000 $305.00

Pave Grade & Aggregate, Inc $500.0000 $500.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.32.000

Rogers Group, Inc. $760.0000 $24,320.00

Pave Grade & Aggregate, Inc $841.5000 $26,928.00

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

L.M.55.000

Rogers Group, Inc. $3,380.0000 $185,900.00

Pave Grade & Aggregate, Inc $3,300.0000 $181,500.00

717-01 MOBILIZATION

LS1.000

Rogers Group, Inc. $41,518.0000 $41,518.00

Pave Grade & Aggregate, Inc $40,000.0000 $40,000.00

730-14.02 SAW SLOT

L.F.250.000

Rogers Group, Inc. $6.2500 $1,562.50

Pave Grade & Aggregate, Inc $6.1500 $1,537.50

730-14.03 LOOP WIRE

L.F.500.000

Rogers Group, Inc. $2.1000 $1,050.00

Pave Grade & Aggregate, Inc $2.0500 $1,025.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Rogers Group, Inc. $2,167,634.00

Pave Grade & Aggregate, Inc $2,175,326.00

Rogers Group, Inc. $2,167,634.00

Pave Grade & Aggregate, Inc $2,175,326.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

CARTER COUNTY (Contract No. CNW069 Call 021)

7.50%DBE GOAL

THE ROCKFALL MITIGATION ON U.S. 19E (S.R. 37) AT L.M. 8.7.

PROJECT LENGTH -

STP-37(22),10003-3267-14

0.257 MILES

COMPLETION TIME  - ON OR BEFORE AUGUST 31, 2022

TOTAL CONTRACT

Summers-Taylor, Inc. $2,494,843.18

Kiewit Infrastructure South Co. $2,871,031.90

Baker's Construction Services, Inc. $3,604,874.83
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EXTENSION

CONTRACT CNW069

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Summers-Taylor, Inc. $17,750.0000 $17,750.00

Kiewit Infrastructure South Co. $50,000.0000 $50,000.00

Baker's Construction Services, Inc. $95,000.0000 $95,000.00

201-01 CLEARING AND GRUBBING

LS1.000

Summers-Taylor, Inc. $110,750.0000 $110,750.00

Kiewit Infrastructure South Co. $423,123.0000 $423,123.00

Baker's Construction Services, Inc. $210,000.0000 $210,000.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.3,502.000

Summers-Taylor, Inc. $31.0000 $108,562.00

Kiewit Infrastructure South Co. $55.0000 $192,610.00

Baker's Construction Services, Inc. $46.8000 $163,893.60

203-07 FURNISHING & SPREADING TOPSOIL

C.Y.406.000

Summers-Taylor, Inc. $38.0000 $15,428.00

Kiewit Infrastructure South Co. $115.0000 $46,690.00

Baker's Construction Services, Inc. $60.0000 $24,360.00

203-11 SCALING AND TRIMMING

S.Y.10,509.000

Summers-Taylor, Inc. $52.5000 $551,722.50

Kiewit Infrastructure South Co. $16.0000 $168,144.00

Baker's Construction Services, Inc. $48.0000 $504,432.00

203-40.17 ROCK DOWEL

L.F.375.000

Summers-Taylor, Inc. $159.2000 $59,700.00

Kiewit Infrastructure South Co. $325.0000 $121,875.00

Baker's Construction Services, Inc. $237.0000 $88,875.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.0.600

Summers-Taylor, Inc. $6,454.7200 $3,872.83

Kiewit Infrastructure South Co. $1,500.0000 $900.00

Baker's Construction Services, Inc. $4,500.0000 $2,700.00

209-02.07 18" TEMPORARY SLOPE DRAIN

L.F.74.000

Summers-Taylor, Inc. $68.5000 $5,069.00

Kiewit Infrastructure South Co. $160.0000 $11,840.00

Baker's Construction Services, Inc. $30.0000 $2,220.00
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EXTENSION

CONTRACT CNW069

UNIT PRICE

209-03.23 FILTER SOCK (24 INCH)

L.F.100.000

Summers-Taylor, Inc. $7.5000 $750.00

Kiewit Infrastructure South Co. $25.0000 $2,500.00

Baker's Construction Services, Inc. $7.0600 $706.00

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.1,023.000

Summers-Taylor, Inc. $5.8000 $5,933.40

Kiewit Infrastructure South Co. $7.7500 $7,928.25

Baker's Construction Services, Inc. $10.0000 $10,230.00

209-08.08 ENHANCED ROCK CHECK DAM

EACH3.000

Summers-Taylor, Inc. $1,070.0000 $3,210.00

Kiewit Infrastructure South Co. $1,650.0000 $4,950.00

Baker's Construction Services, Inc. $3,000.0000 $9,000.00

209-09.01 SANDBAGS

BAG468.000

Summers-Taylor, Inc. $14.5000 $6,786.00

Kiewit Infrastructure South Co. $30.0000 $14,040.00

Baker's Construction Services, Inc. $10.0000 $4,680.00

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)

S.Y.5.000

Summers-Taylor, Inc. $17.5000 $87.50

Kiewit Infrastructure South Co. $5.0000 $25.00

Baker's Construction Services, Inc. $3.0000 $15.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON3.000

Summers-Taylor, Inc. $1,100.0000 $3,300.00

Kiewit Infrastructure South Co. $1,350.0000 $4,050.00

Baker's Construction Services, Inc. $1,155.6600 $3,466.98

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

TON84.000

Summers-Taylor, Inc. $245.5000 $20,622.00

Kiewit Infrastructure South Co. $297.0000 $24,948.00

Baker's Construction Services, Inc. $257.9300 $21,666.12

411-01.10 ACS MIX(PG64-22) GRADING D

TON468.000

Summers-Taylor, Inc. $164.5500 $77,009.40

Kiewit Infrastructure South Co. $198.0000 $92,664.00

Baker's Construction Services, Inc. $172.8800 $80,907.84

3PAGE



EXTENSION

CONTRACT CNW069

UNIT PRICE

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.0.400

Summers-Taylor, Inc. $15,000.0000 $6,000.00

Kiewit Infrastructure South Co. $16,225.0000 $6,490.00

Baker's Construction Services, Inc. $12,000.0000 $4,800.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.7,706.000

Summers-Taylor, Inc. $3.8500 $29,668.10

Kiewit Infrastructure South Co. $4.6500 $35,832.90

Baker's Construction Services, Inc. $4.0500 $31,209.30

621-03.02 18" TEMPORARY DRAINAGE PIPE

L.F.57.000

Summers-Taylor, Inc. $50.5000 $2,878.50

Kiewit Infrastructure South Co. $185.0000 $10,545.00

Baker's Construction Services, Inc. $95.0000 $5,415.00

705-02.02 SINGLE GUARDRAIL (TYPE 2)

L.F.1,310.000

Summers-Taylor, Inc. $41.5000 $54,365.00

Kiewit Infrastructure South Co. $37.2500 $48,797.50

Baker's Construction Services, Inc. $37.2100 $48,745.10

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH2.000

Summers-Taylor, Inc. $181.0000 $362.00

Kiewit Infrastructure South Co. $137.5000 $275.00

Baker's Construction Services, Inc. $358.3200 $716.64

705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)

EACH2.000

Summers-Taylor, Inc. $7,680.0000 $15,360.00

Kiewit Infrastructure South Co. $6,820.0000 $13,640.00

Baker's Construction Services, Inc. $8,500.0000 $17,000.00

707-02.43 ROCK ANCHOR, TYPE I

L.F.1,320.000

Summers-Taylor, Inc. $146.0000 $192,720.00

Kiewit Infrastructure South Co. $260.0000 $343,200.00

Baker's Construction Services, Inc. $190.0000 $250,800.00

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.244.000

Summers-Taylor, Inc. $4.3000 $1,049.20

Kiewit Infrastructure South Co. $4.0000 $976.00

Baker's Construction Services, Inc. $25.0000 $6,100.00
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EXTENSION

CONTRACT CNW069

UNIT PRICE

707-10.06 ROCKFALL DRAPE (TYPE II)

S.Y.7,435.000

Summers-Taylor, Inc. $82.0000 $609,670.00

Kiewit Infrastructure South Co. $95.0000 $706,325.00

Baker's Construction Services, Inc. $162.0000 $1,204,470.00

708-02.01 MARKERS (CONCRETE R.O.W. POSTS)

EACH7.000

Summers-Taylor, Inc. $275.0000 $1,925.00

Kiewit Infrastructure South Co. $500.0000 $3,500.00

Baker's Construction Services, Inc. $1,000.0000 $7,000.00

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON1,204.000

Summers-Taylor, Inc. $62.5000 $75,250.00

Kiewit Infrastructure South Co. $85.0000 $102,340.00

Baker's Construction Services, Inc. $94.0000 $113,176.00

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON11.000

Summers-Taylor, Inc. $80.5000 $885.50

Kiewit Infrastructure South Co. $105.0000 $1,155.00

Baker's Construction Services, Inc. $69.0000 $759.00

710-10.01 4" PERFORATED PLASTIC PIPE

L.F.1,093.000

Summers-Taylor, Inc. $17.0000 $18,581.00

Kiewit Infrastructure South Co. $12.0000 $13,116.00

Baker's Construction Services, Inc. $19.0000 $20,767.00

712-01 TRAFFIC CONTROL

LS1.000

Summers-Taylor, Inc. $33,885.0000 $33,885.00

Kiewit Infrastructure South Co. $50,000.0000 $50,000.00

Baker's Construction Services, Inc. $130,000.0000 $130,000.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.2,520.000

Summers-Taylor, Inc. $37.0000 $93,240.00

Kiewit Infrastructure South Co. $40.0000 $100,800.00

Baker's Construction Services, Inc. $58.0000 $146,160.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH30.000

Summers-Taylor, Inc. $42.5000 $1,275.00

Kiewit Infrastructure South Co. $33.0000 $990.00

Baker's Construction Services, Inc. $50.0000 $1,500.00

5PAGE



EXTENSION

CONTRACT CNW069

UNIT PRICE

712-04.50 BARRIER RAIL DELINEATOR

EACH105.000

Summers-Taylor, Inc. $17.5000 $1,837.50

Kiewit Infrastructure South Co. $14.5000 $1,522.50

Baker's Construction Services, Inc. $35.0000 $3,675.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH19.000

Summers-Taylor, Inc. $74.0000 $1,406.00

Kiewit Infrastructure South Co. $36.0000 $684.00

Baker's Construction Services, Inc. $40.0000 $760.00

712-06 SIGNS (CONSTRUCTION)

S.F.521.000

Summers-Taylor, Inc. $10.0000 $5,210.00

Kiewit Infrastructure South Co. $8.0000 $4,168.00

Baker's Construction Services, Inc. $12.0000 $6,252.00

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.80.000

Summers-Taylor, Inc. $15.5000 $1,240.00

Kiewit Infrastructure South Co. $15.0000 $1,200.00

Baker's Construction Services, Inc. $100.0000 $8,000.00

712-09.01 REMOVABLE PAVEMENT MARKING LINE

L.F.6,597.000

Summers-Taylor, Inc. $3.0500 $20,120.85

Kiewit Infrastructure South Co. $2.7500 $18,141.75

Baker's Construction Services, Inc. $6.0000 $39,582.00

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)

L.F.24.000

Summers-Taylor, Inc. $18.5000 $444.00

Kiewit Infrastructure South Co. $16.5000 $396.00

Baker's Construction Services, Inc. $16.5400 $396.96

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH18.000

Summers-Taylor, Inc. $116.0000 $2,088.00

Kiewit Infrastructure South Co. $105.0000 $1,890.00

Baker's Construction Services, Inc. $104.7400 $1,885.32

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH18.000

Summers-Taylor, Inc. $61.0000 $1,098.00

Kiewit Infrastructure South Co. $55.0000 $990.00

Baker's Construction Services, Inc. $55.1300 $992.34
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EXTENSION

CONTRACT CNW069

UNIT PRICE

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)

L.F.4,488.000

Summers-Taylor, Inc. $0.6000 $2,692.80

Kiewit Infrastructure South Co. $1.0000 $4,488.00

Baker's Construction Services, Inc. $0.5600 $2,513.28

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.1.000

Summers-Taylor, Inc. $2,140.0000 $2,140.00

Kiewit Infrastructure South Co. $1,925.0000 $1,925.00

Baker's Construction Services, Inc. $1,929.3800 $1,929.38

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)

L.F.1,780.000

Summers-Taylor, Inc. $1.2000 $2,136.00

Kiewit Infrastructure South Co. $1.1000 $1,958.00

Baker's Construction Services, Inc. $1.1000 $1,958.00

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

L.M.1.000

Summers-Taylor, Inc. $5,200.0000 $5,200.00

Kiewit Infrastructure South Co. $4,675.0000 $4,675.00

Baker's Construction Services, Inc. $4,685.6300 $4,685.63

717-01 MOBILIZATION

LS1.000

Summers-Taylor, Inc. $239,800.0000 $239,800.00

Kiewit Infrastructure South Co. $143,000.0000 $143,000.00

Baker's Construction Services, Inc. $250,000.0000 $250,000.00

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM

EACH1.000

Summers-Taylor, Inc. $62,900.0000 $62,900.00

Kiewit Infrastructure South Co. $40,000.0000 $40,000.00

Baker's Construction Services, Inc. $40,000.0000 $40,000.00

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.2,040.000

Summers-Taylor, Inc. $6.6800 $13,627.20

Kiewit Infrastructure South Co. $12.0000 $24,480.00

Baker's Construction Services, Inc. $7.0000 $14,280.00

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT22.000

Summers-Taylor, Inc. $36.5000 $803.00

Kiewit Infrastructure South Co. $105.0000 $2,310.00

Baker's Construction Services, Inc. $34.7300 $764.06
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EXTENSION

CONTRACT CNW069

UNIT PRICE

801-02 SEEDING (WITHOUT MULCH)

UNIT22.000

Summers-Taylor, Inc. $30.5000 $671.00

Kiewit Infrastructure South Co. $55.0000 $1,210.00

Baker's Construction Services, Inc. $29.7700 $654.94

801-03 WATER (SEEDING & SODDING)

M.G.2.000

Summers-Taylor, Inc. $73.5000 $147.00

Kiewit Infrastructure South Co. $1,000.0000 $2,000.00

Baker's Construction Services, Inc. $71.6700 $143.34

805-12.01 EROSION CONTROL BLANKET (TYPE I)

S.Y.1,954.000

Summers-Taylor, Inc. $1.8500 $3,614.90

Kiewit Infrastructure South Co. $6.0000 $11,724.00

Baker's Construction Services, Inc. $8.0000 $15,632.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Summers-Taylor, Inc. $2,494,843.18

Kiewit Infrastructure South Co. $2,871,031.90

Baker's Construction Services, Inc. $3,604,874.83

Summers-Taylor, Inc. $2,494,843.18

Kiewit Infrastructure South Co. $2,871,031.90

Baker's Construction Services, Inc. $3,604,874.83
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

COUNTIES CARTER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, MONROE, SULLIVAN, UNICOI, AND
WASHINGTON (Contract No. CNW054 Call 022)

THE RELENSING OF SNOWPLOWABLE PAVEMENT MARKERS ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R1BVAR-M3-008

0.0 MILES

COMPLETION TIME  - ON OR BEFORE NOVEMBER 30, 2022

TOTAL CONTRACT

W L Markers, Inc. $379,688.02

A & A Safety, Inc. $595,909.90
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EXTENSION

CONTRACT CNW054

UNIT PRICE

MAINTENANCE CATEGORY

705-07.11 TRUCK MOUNTED ENERGY ATTENUATOR

EACH6.000

W L Markers, Inc. $100.0000 $600.00

A & A Safety, Inc. $2,500.0000 $15,000.00

712-01 TRAFFIC CONTROL

LS1.000

W L Markers, Inc. $39,000.0000 $39,000.00

A & A Safety, Inc. $52,195.0000 $52,195.00

712-06 SIGNS (CONSTRUCTION)

S.F.128.000

W L Markers, Inc. $1.0000 $128.00

A & A Safety, Inc. $5.0000 $640.00

712-08.03 ARROW BOARD (TYPE C)

EACH6.000

W L Markers, Inc. $50.0000 $300.00

A & A Safety, Inc. $100.0000 $600.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH1,200.000

W L Markers, Inc. $12.0000 $14,400.00

A & A Safety, Inc. $30.0000 $36,000.00

716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER

EACH79,911.000

W L Markers, Inc. $3.8200 $305,260.02

A & A Safety, Inc. $5.9000 $471,474.90

717-01 MOBILIZATION

LS1.000

W L Markers, Inc. $20,000.0000 $20,000.00

A & A Safety, Inc. $20,000.0000 $20,000.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

W L Markers, Inc. $379,688.02

A & A Safety, Inc. $595,909.90

W L Markers, Inc. $379,688.02

A & A Safety, Inc. $595,909.90
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

CHEATHAM COUNTY (Contract No. CNW005 Call 023)

7.00%DBE GOAL

THE RESURFACING ON U.S. 70 (S.R. 1) FROM THE DICKSON COUNTY LINE (L.M. 0.00) TO THE DAVIDSON COUNTY LINE (L.M. 9.36).

PROJECT LENGTH -

STP/HSIP-1(455),11S001-F3-002,11S001-F8-002

9.360 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing, LLC $1,844,742.75

Vulcan Construction Materials, LLC $2,398,001.90
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EXTENSION

CONTRACT CNW005

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.18.720

Eubank Asphalt Paving & Sealing, LLC $1,000.0000 $18,720.00

Vulcan Construction Materials, LLC $1,700.0000 $31,824.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON2,477.000

Eubank Asphalt Paving & Sealing, LLC $16.0000 $39,632.00

Vulcan Construction Materials, LLC $35.0000 $86,695.00

307-01.07 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M

TON300.000

Eubank Asphalt Paving & Sealing, LLC $85.0000 $25,500.00

Vulcan Construction Materials, LLC $110.0000 $33,000.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON78.000

Eubank Asphalt Paving & Sealing, LLC $425.0000 $33,150.00

Vulcan Construction Materials, LLC $850.0000 $66,300.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON11,945.000

Eubank Asphalt Paving & Sealing, LLC $83.5000 $997,407.50

Vulcan Construction Materials, LLC $108.0000 $1,290,060.00

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.15.000

Eubank Asphalt Paving & Sealing, LLC $500.0000 $7,500.00

Vulcan Construction Materials, LLC $695.0000 $10,425.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON11,837.000

Eubank Asphalt Paving & Sealing, LLC $17.7500 $210,106.75

Vulcan Construction Materials, LLC $27.0000 $319,599.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH20.000

Eubank Asphalt Paving & Sealing, LLC $180.0000 $3,600.00

Vulcan Construction Materials, LLC $95.0000 $1,900.00

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

EACH13.000

Eubank Asphalt Paving & Sealing, LLC $100.0000 $1,300.00

Vulcan Construction Materials, LLC $1,115.0000 $14,495.00

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT

EACH7.000

Eubank Asphalt Paving & Sealing, LLC $100.0000 $700.00

Vulcan Construction Materials, LLC $815.0000 $5,705.00
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EXTENSION

CONTRACT CNW005

UNIT PRICE

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.100.000

Eubank Asphalt Paving & Sealing, LLC $36.0000 $3,600.00

Vulcan Construction Materials, LLC $38.5500 $3,855.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH13.000

Eubank Asphalt Paving & Sealing, LLC $3,200.0000 $41,600.00

Vulcan Construction Materials, LLC $3,160.0000 $41,080.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH9.000

Eubank Asphalt Paving & Sealing, LLC $2,800.0000 $25,200.00

Vulcan Construction Materials, LLC $2,730.0000 $24,570.00

706-01 GUARDRAIL REMOVED

L.F.825.000

Eubank Asphalt Paving & Sealing, LLC $1.0000 $825.00

Vulcan Construction Materials, LLC $2.0000 $1,650.00

712-01 TRAFFIC CONTROL

LS1.000

Eubank Asphalt Paving & Sealing, LLC $25,000.0000 $25,000.00

Vulcan Construction Materials, LLC $75,000.0000 $75,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH25.000

Eubank Asphalt Paving & Sealing, LLC $12.0000 $300.00

Vulcan Construction Materials, LLC $35.0000 $875.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH2.000

Eubank Asphalt Paving & Sealing, LLC $5.0000 $10.00

Vulcan Construction Materials, LLC $10.0000 $20.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,710.000

Eubank Asphalt Paving & Sealing, LLC $7.0000 $11,970.00

Vulcan Construction Materials, LLC $9.2500 $15,817.50

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Eubank Asphalt Paving & Sealing, LLC $500.0000 $1,000.00

Vulcan Construction Materials, LLC $1,000.0000 $2,000.00

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH5.000

Eubank Asphalt Paving & Sealing, LLC $50.0000 $250.00

Vulcan Construction Materials, LLC $36.0000 $180.00
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EXTENSION

CONTRACT CNW005

UNIT PRICE

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Eubank Asphalt Paving & Sealing, LLC $300.0000 $300.00

Vulcan Construction Materials, LLC $175.0000 $175.00

713-16.20 SIGNS ( W4-2)

EACH1.000

Eubank Asphalt Paving & Sealing, LLC $565.0000 $565.00

Vulcan Construction Materials, LLC $450.0000 $450.00

713-16.21 SIGNS (W10-1)

EACH2.000

Eubank Asphalt Paving & Sealing, LLC $395.0000 $790.00

Vulcan Construction Materials, LLC $450.0000 $900.00

713-16.22 SIGNS (W10-2)

EACH3.000

Eubank Asphalt Paving & Sealing, LLC $550.0000 $1,650.00

Vulcan Construction Materials, LLC $450.0000 $1,350.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH636.000

Eubank Asphalt Paving & Sealing, LLC $30.0000 $19,080.00

Vulcan Construction Materials, LLC $30.0000 $19,080.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH178.000

Eubank Asphalt Paving & Sealing, LLC $30.0000 $5,340.00

Vulcan Construction Materials, LLC $30.0000 $5,340.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH814.000

Eubank Asphalt Paving & Sealing, LLC $10.0000 $8,140.00

Vulcan Construction Materials, LLC $10.0000 $8,140.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.533.000

Eubank Asphalt Paving & Sealing, LLC $22.0000 $11,726.00

Vulcan Construction Materials, LLC $25.0000 $13,325.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.99.000

Eubank Asphalt Paving & Sealing, LLC $18.0000 $1,782.00

Vulcan Construction Materials, LLC $20.0000 $1,980.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH8.000

Eubank Asphalt Paving & Sealing, LLC $175.0000 $1,400.00

Vulcan Construction Materials, LLC $180.0000 $1,440.00
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EXTENSION

CONTRACT CNW005

UNIT PRICE

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.40.000

Eubank Asphalt Paving & Sealing, LLC $18.0000 $720.00

Vulcan Construction Materials, LLC $20.0000 $800.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.596.000

Eubank Asphalt Paving & Sealing, LLC $3.0000 $1,788.00

Vulcan Construction Materials, LLC $4.0000 $2,384.00

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.160

Eubank Asphalt Paving & Sealing, LLC $12,500.0000 $2,000.00

Vulcan Construction Materials, LLC $15,840.0000 $2,534.40

716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)

EACH3.000

Eubank Asphalt Paving & Sealing, LLC $575.0000 $1,725.00

Vulcan Construction Materials, LLC $500.0000 $1,500.00

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.765.000

Eubank Asphalt Paving & Sealing, LLC $10.0000 $7,650.00

Vulcan Construction Materials, LLC $4.0000 $3,060.00

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH3.000

Eubank Asphalt Paving & Sealing, LLC $300.0000 $900.00

Vulcan Construction Materials, LLC $400.0000 $1,200.00

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)

L.F.765.000

Eubank Asphalt Paving & Sealing, LLC $0.5000 $382.50

Vulcan Construction Materials, LLC $1.0000 $765.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.37.700

Eubank Asphalt Paving & Sealing, LLC $1,000.0000 $37,700.00

Vulcan Construction Materials, LLC $1,000.0000 $37,700.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.37.700

Eubank Asphalt Paving & Sealing, LLC $5,750.0000 $216,775.00

Vulcan Construction Materials, LLC $6,100.0000 $229,970.00

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.144.000

Eubank Asphalt Paving & Sealing, LLC $2.7500 $396.00

Vulcan Construction Materials, LLC $5.0000 $720.00
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EXTENSION

CONTRACT CNW005

UNIT PRICE

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.487.000

Eubank Asphalt Paving & Sealing, LLC $2.0000 $974.00

Vulcan Construction Materials, LLC $6.0000 $2,922.00

717-01 MOBILIZATION

LS1.000

Eubank Asphalt Paving & Sealing, LLC $65,500.0000 $65,500.00

Vulcan Construction Materials, LLC $30,000.0000 $30,000.00

730-14.02 SAW SLOT

L.F.1,136.000

Eubank Asphalt Paving & Sealing, LLC $3.0000 $3,408.00

Vulcan Construction Materials, LLC $4.0000 $4,544.00

730-14.03 LOOP WIRE

L.F.2,672.000

Eubank Asphalt Paving & Sealing, LLC $2.5000 $6,680.00

Vulcan Construction Materials, LLC $1.0000 $2,672.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing, LLC $1,844,742.75

Vulcan Construction Materials, LLC $2,398,001.90

Eubank Asphalt Paving & Sealing, LLC $1,844,742.75

Vulcan Construction Materials, LLC $2,398,001.90
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

CHEATHAM COUNTY (Contract No. CNW070 Call 024)

THE CONSTRUCTION OF A CONCRETE BULB-TEE BEAM BRIDGE ON SOUTH HARPETH ROAD OVER BRUSH CREEK (L.M. 1.27) IN
KINGSTON SPRINGS, INCLUDING GRADING, DRAINAGE, RETAINING WALL AND PAVING.

PROJECT LENGTH -

11455-3513-04

0.172 MILES

COMPLETION TIME  - ON OR BEFORE MAY 31, 2023

TOTAL CONTRACT

Concrete Structures, Inc. $1,601,686.35

Brown Builders, Inc. $1,742,425.75

Dement Construction Company, LLC $1,786,186.01

Bell & Associates Construction, LLC $2,004,643.80

Wright Brothers Construction Company, Inc. $2,259,759.90
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EXTENSION

CONTRACT CNW070

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Concrete Structures, Inc. $27,000.0000 $27,000.00

Brown Builders, Inc. $45,000.0000 $45,000.00

Dement Construction Company, LLC $59,700.0000 $59,700.00

Bell & Associates Construction, LLC $31,500.0000 $31,500.00

Wright Brothers Construction Company, Inc. $27,000.0000 $27,000.00

201-01 CLEARING AND GRUBBING

LS1.000

Concrete Structures, Inc. $60,000.0000 $60,000.00

Brown Builders, Inc. $42,000.0000 $42,000.00

Dement Construction Company, LLC $60,000.0000 $60,000.00

Bell & Associates Construction, LLC $77,500.0000 $77,500.00

Wright Brothers Construction Company, Inc. $69,000.0000 $69,000.00

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS

LS1.000

Concrete Structures, Inc. $230.0000 $230.00

Brown Builders, Inc. $17,500.0000 $17,500.00

Dement Construction Company, LLC $10,000.0000 $10,000.00

Bell & Associates Construction, LLC $8,000.0000 $8,000.00

Wright Brothers Construction Company, Inc. $4,700.0000 $4,700.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.2,558.000

Concrete Structures, Inc. $19.0000 $48,602.00

Brown Builders, Inc. $18.5000 $47,323.00

Dement Construction Company, LLC $12.0000 $30,696.00

Bell & Associates Construction, LLC $17.0000 $43,486.00

Wright Brothers Construction Company, Inc. $30.5000 $78,019.00

203-03 BORROW EXCAVATION (UNCLASSIFIED)

C.Y.3,133.000

Concrete Structures, Inc. $39.0000 $122,187.00

Brown Builders, Inc. $21.0000 $65,793.00

Dement Construction Company, LLC $15.0000 $46,995.00

Bell & Associates Construction, LLC $31.0000 $97,123.00

Wright Brothers Construction Company, Inc. $33.0000 $103,389.00

203-04 PLACING AND SPREADING TOPSOIL

C.Y.359.000

Concrete Structures, Inc. $14.0000 $5,026.00

Brown Builders, Inc. $26.0000 $9,334.00

Dement Construction Company, LLC $20.0000 $7,180.00

Bell & Associates Construction, LLC $13.0000 $4,667.00

Wright Brothers Construction Company, Inc. $19.2000 $6,892.80
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EXTENSION

CONTRACT CNW070

UNIT PRICE

203-06 WATER

M.G.21.000

Concrete Structures, Inc. $22.0000 $462.00

Brown Builders, Inc. $35.0000 $735.00

Dement Construction Company, LLC $20.0000 $420.00

Bell & Associates Construction, LLC $11.0000 $231.00

Wright Brothers Construction Company, Inc. $44.0000 $924.00

203-07 FURNISHING & SPREADING TOPSOIL

C.Y.150.000

Concrete Structures, Inc. $0.5700 $85.50

Brown Builders, Inc. $26.0000 $3,900.00

Dement Construction Company, LLC $30.0000 $4,500.00

Bell & Associates Construction, LLC $24.0000 $3,600.00

Wright Brothers Construction Company, Inc. $36.0000 $5,400.00

203-50 CONSTRUCTION OF HAUL ROAD

LS1.000

Concrete Structures, Inc. $19,000.0000 $19,000.00

Brown Builders, Inc. $85,000.0000 $85,000.00

Dement Construction Company, LLC $125,000.0000 $125,000.00

Bell & Associates Construction, LLC $365,800.0000 $365,800.00

Wright Brothers Construction Company, Inc. $58,000.0000 $58,000.00

209-05 SEDIMENT REMOVAL

C.Y.64.000

Concrete Structures, Inc. $7.0000 $448.00

Brown Builders, Inc. $10.0000 $640.00

Dement Construction Company, LLC $50.0000 $3,200.00

Bell & Associates Construction, LLC $16.0000 $1,024.00

Wright Brothers Construction Company, Inc. $38.5000 $2,464.00

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.898.000

Concrete Structures, Inc. $4.4000 $3,951.20

Brown Builders, Inc. $6.0000 $5,388.00

Dement Construction Company, LLC $3.9000 $3,502.20

Bell & Associates Construction, LLC $4.5000 $4,041.00

Wright Brothers Construction Company, Inc. $4.3000 $3,861.40

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)

L.F.1,351.000

Concrete Structures, Inc. $2.2000 $2,972.20

Brown Builders, Inc. $2.5000 $3,377.50

Dement Construction Company, LLC $1.9000 $2,566.90

Bell & Associates Construction, LLC $2.5000 $3,377.50

Wright Brothers Construction Company, Inc. $2.1000 $2,837.10
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EXTENSION

CONTRACT CNW070

UNIT PRICE

209-08.07 ROCK CHECK DAM

EACH22.000

Concrete Structures, Inc. $350.0000 $7,700.00

Brown Builders, Inc. $550.0000 $12,100.00

Dement Construction Company, LLC $305.0000 $6,710.00

Bell & Associates Construction, LLC $350.0000 $7,700.00

Wright Brothers Construction Company, Inc. $337.0000 $7,414.00

209-08.08 ENHANCED ROCK CHECK DAM

EACH5.000

Concrete Structures, Inc. $471.0000 $2,355.00

Brown Builders, Inc. $650.0000 $3,250.00

Dement Construction Company, LLC $415.0000 $2,075.00

Bell & Associates Construction, LLC $450.0000 $2,250.00

Wright Brothers Construction Company, Inc. $459.0000 $2,295.00

209-09.03 SEDIMENT FILTER BAG (15' X 15')

EACH2.000

Concrete Structures, Inc. $650.0000 $1,300.00

Brown Builders, Inc. $250.0000 $500.00

Dement Construction Company, LLC $390.0000 $780.00

Bell & Associates Construction, LLC $450.0000 $900.00

Wright Brothers Construction Company, Inc. $431.0000 $862.00

209-65.04 TEMPORARY IN STREAM DIVERSION

L.F.310.000

Concrete Structures, Inc. $35.0000 $10,850.00

Brown Builders, Inc. $50.0000 $15,500.00

Dement Construction Company, LLC $50.0000 $15,500.00

Bell & Associates Construction, LLC $55.0000 $17,050.00

Wright Brothers Construction Company, Inc. $98.7500 $30,612.50

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON1,394.000

Concrete Structures, Inc. $30.0000 $41,820.00

Brown Builders, Inc. $40.0000 $55,760.00

Dement Construction Company, LLC $30.0000 $41,820.00

Bell & Associates Construction, LLC $30.0000 $41,820.00

Wright Brothers Construction Company, Inc. $45.2500 $63,078.50

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON36.000

Concrete Structures, Inc. $44.0000 $1,584.00

Brown Builders, Inc. $65.0000 $2,340.00

Dement Construction Company, LLC $60.0000 $2,160.00

Bell & Associates Construction, LLC $65.0000 $2,340.00

Wright Brothers Construction Company, Inc. $49.7500 $1,791.00
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EXTENSION

CONTRACT CNW070

UNIT PRICE

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON184.000

Concrete Structures, Inc. $140.0000 $25,760.00

Brown Builders, Inc. $150.0000 $27,600.00

Dement Construction Company, LLC $170.0000 $31,280.00

Bell & Associates Construction, LLC $130.0000 $23,920.00

Wright Brothers Construction Company, Inc. $190.0000 $34,960.00

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON3.000

Concrete Structures, Inc. $1,200.0000 $3,600.00

Brown Builders, Inc. $1,050.0000 $3,150.00

Dement Construction Company, LLC $900.0000 $2,700.00

Bell & Associates Construction, LLC $1,150.0000 $3,450.00

Wright Brothers Construction Company, Inc. $1,000.0000 $3,000.00

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON11.000

Concrete Structures, Inc. $66.0000 $726.00

Brown Builders, Inc. $35.0000 $385.00

Dement Construction Company, LLC $50.0000 $550.00

Bell & Associates Construction, LLC $62.0000 $682.00

Wright Brothers Construction Company, Inc. $55.7500 $613.25

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON1.000

Concrete Structures, Inc. $1,700.0000 $1,700.00

Brown Builders, Inc. $1,500.0000 $1,500.00

Dement Construction Company, LLC $900.0000 $900.00

Bell & Associates Construction, LLC $1,600.0000 $1,600.00

Wright Brothers Construction Company, Inc. $1,000.0000 $1,000.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON160.000

Concrete Structures, Inc. $160.0000 $25,600.00

Brown Builders, Inc. $190.0000 $30,400.00

Dement Construction Company, LLC $195.0000 $31,200.00

Bell & Associates Construction, LLC $160.0000 $25,600.00

Wright Brothers Construction Company, Inc. $218.0000 $34,880.00

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT

TON50.000

Concrete Structures, Inc. $220.0000 $11,000.00

Brown Builders, Inc. $200.0000 $10,000.00

Dement Construction Company, LLC $195.0000 $9,750.00

Bell & Associates Construction, LLC $210.0000 $10,500.00

Wright Brothers Construction Company, Inc. $218.0000 $10,900.00
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EXTENSION

CONTRACT CNW070

UNIT PRICE

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.720.000

Concrete Structures, Inc. $19.0000 $13,680.00

Brown Builders, Inc. $20.0000 $14,400.00

Dement Construction Company, LLC $20.0000 $14,400.00

Bell & Associates Construction, LLC $18.0000 $12,960.00

Wright Brothers Construction Company, Inc. $19.0000 $13,680.00

604-07.01 RETAINING WALL (WALL R1)

S.F.832.000

Concrete Structures, Inc. $140.0000 $116,480.00

Brown Builders, Inc. $95.0000 $79,040.00

Dement Construction Company, LLC $200.0000 $166,400.00

Bell & Associates Construction, LLC $180.0000 $149,760.00

Wright Brothers Construction Company, Inc. $199.0000 $165,568.00

607-03.30 18" PIPE CULVERT

L.F.83.000

Concrete Structures, Inc. $83.0000 $6,889.00

Brown Builders, Inc. $250.0000 $20,750.00

Dement Construction Company, LLC $75.0000 $6,225.00

Bell & Associates Construction, LLC $165.0000 $13,695.00

Wright Brothers Construction Company, Inc. $103.0000 $8,549.00

611-02.01 SPRING DRAIN BOX, TYPE 1

EACH1.000

Concrete Structures, Inc. $3,300.0000 $3,300.00

Brown Builders, Inc. $5,000.0000 $5,000.00

Dement Construction Company, LLC $4,000.0000 $4,000.00

Bell & Associates Construction, LLC $4,700.0000 $4,700.00

Wright Brothers Construction Company, Inc. $6,410.0000 $6,410.00

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)

C.Y.1.000

Concrete Structures, Inc. $2,500.0000 $2,500.00

Brown Builders, Inc. $2,700.0000 $2,700.00

Dement Construction Company, LLC $2,500.0000 $2,500.00

Bell & Associates Construction, LLC $4,200.0000 $4,200.00

Wright Brothers Construction Company, Inc. $2,880.0000 $2,880.00

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)

LB.45.000

Concrete Structures, Inc. $1.0000 $45.00

Brown Builders, Inc. $10.0000 $450.00

Dement Construction Company, LLC $3.0000 $135.00

Bell & Associates Construction, LLC $3.5000 $157.50

Wright Brothers Construction Company, Inc. $20.7500 $933.75
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EXTENSION

CONTRACT CNW070

UNIT PRICE

611-07.31 18IN ENDWALL (SIDE DRAIN)

EACH3.000

Concrete Structures, Inc. $4,100.0000 $12,300.00

Brown Builders, Inc. $5,100.0000 $15,300.00

Dement Construction Company, LLC $4,000.0000 $12,000.00

Bell & Associates Construction, LLC $4,500.0000 $13,500.00

Wright Brothers Construction Company, Inc. $4,550.0000 $13,650.00

705-04.02 GUARDRAIL TERMINAL (TYPE 12)

EACH1.000

Concrete Structures, Inc. $1,900.0000 $1,900.00

Brown Builders, Inc. $3,450.0000 $3,450.00

Dement Construction Company, LLC $1,650.0000 $1,650.00

Bell & Associates Construction, LLC $1,700.0000 $1,700.00

Wright Brothers Construction Company, Inc. $1,860.0000 $1,860.00

705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)

L.F.525.000

Concrete Structures, Inc. $49.0000 $25,725.00

Brown Builders, Inc. $40.0000 $21,000.00

Dement Construction Company, LLC $43.0800 $22,617.00

Bell & Associates Construction, LLC $44.0000 $23,100.00

Wright Brothers Construction Company, Inc. $48.5000 $25,462.50

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3

EACH1.000

Concrete Structures, Inc. $1,700.0000 $1,700.00

Brown Builders, Inc. $1,985.0000 $1,985.00

Dement Construction Company, LLC $1,524.0000 $1,524.00

Bell & Associates Construction, LLC $1,600.0000 $1,600.00

Wright Brothers Construction Company, Inc. $1,710.0000 $1,710.00

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3

EACH1.000

Concrete Structures, Inc. $1,200.0000 $1,200.00

Brown Builders, Inc. $1,525.0000 $1,525.00

Dement Construction Company, LLC $1,068.0000 $1,068.00

Bell & Associates Construction, LLC $1,100.0000 $1,100.00

Wright Brothers Construction Company, Inc. $1,200.0000 $1,200.00

705-06.26 THRIE BEAM BRIDGE TRANSITION MASH TL-2

EACH4.000

Concrete Structures, Inc. $1,400.0000 $5,600.00

Brown Builders, Inc. $3,150.0000 $12,600.00

Dement Construction Company, LLC $1,223.0000 $4,892.00

Bell & Associates Construction, LLC $1,300.0000 $5,200.00

Wright Brothers Construction Company, Inc. $1,380.0000 $5,520.00
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EXTENSION

CONTRACT CNW070

UNIT PRICE

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH2.000

Concrete Structures, Inc. $3,100.0000 $6,200.00

Brown Builders, Inc. $2,955.0000 $5,910.00

Dement Construction Company, LLC $2,727.0000 $5,454.00

Bell & Associates Construction, LLC $2,800.0000 $5,600.00

Wright Brothers Construction Company, Inc. $3,070.0000 $6,140.00

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.750.000

Concrete Structures, Inc. $2.5000 $1,875.00

Brown Builders, Inc. $2.0000 $1,500.00

Dement Construction Company, LLC $1.9600 $1,470.00

Bell & Associates Construction, LLC $2.2500 $1,687.50

Wright Brothers Construction Company, Inc. $2.1500 $1,612.50

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON100.000

Concrete Structures, Inc. $70.0000 $7,000.00

Brown Builders, Inc. $61.0000 $6,100.00

Dement Construction Company, LLC $60.0000 $6,000.00

Bell & Associates Construction, LLC $60.0000 $6,000.00

Wright Brothers Construction Company, Inc. $51.7500 $5,175.00

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON172.000

Concrete Structures, Inc. $54.0000 $9,288.00

Brown Builders, Inc. $65.0000 $11,180.00

Dement Construction Company, LLC $50.0000 $8,600.00

Bell & Associates Construction, LLC $60.0000 $10,320.00

Wright Brothers Construction Company, Inc. $58.5000 $10,062.00

709-05.08 MACHINED RIP-RAP (CLASS B)

TON2,091.000

Concrete Structures, Inc. $43.0000 $89,913.00

Brown Builders, Inc. $45.0000 $94,095.00

Dement Construction Company, LLC $50.0000 $104,550.00

Bell & Associates Construction, LLC $60.0000 $125,460.00

Wright Brothers Construction Company, Inc. $42.7500 $89,390.25

712-01 TRAFFIC CONTROL

LS1.000

Concrete Structures, Inc. $5,000.0000 $5,000.00

Brown Builders, Inc. $6,500.0000 $6,500.00

Dement Construction Company, LLC $10,850.0000 $10,850.00

Bell & Associates Construction, LLC $1,000.0000 $1,000.00

Wright Brothers Construction Company, Inc. $7,960.0000 $7,960.00
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EXTENSION

CONTRACT CNW070

UNIT PRICE

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH15.000

Concrete Structures, Inc. $25.0000 $375.00

Brown Builders, Inc. $22.5000 $337.50

Dement Construction Company, LLC $22.0000 $330.00

Bell & Associates Construction, LLC $25.0000 $375.00

Wright Brothers Construction Company, Inc. $24.2500 $363.75

712-05.01 WARNING LIGHTS (TYPE A)

EACH6.000

Concrete Structures, Inc. $40.0000 $240.00

Brown Builders, Inc. $35.0000 $210.00

Dement Construction Company, LLC $33.0000 $198.00

Bell & Associates Construction, LLC $35.0000 $210.00

Wright Brothers Construction Company, Inc. $36.5000 $219.00

712-06 SIGNS (CONSTRUCTION)

S.F.308.000

Concrete Structures, Inc. $9.0000 $2,772.00

Brown Builders, Inc. $8.0000 $2,464.00

Dement Construction Company, LLC $7.1500 $2,202.20

Bell & Associates Construction, LLC $8.0000 $2,464.00

Wright Brothers Construction Company, Inc. $7.9000 $2,433.20

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.60.000

Concrete Structures, Inc. $15.0000 $900.00

Brown Builders, Inc. $14.2500 $855.00

Dement Construction Company, LLC $13.5000 $810.00

Bell & Associates Construction, LLC $15.0000 $900.00

Wright Brothers Construction Company, Inc. $14.9000 $894.00

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Concrete Structures, Inc. $350.0000 $350.00

Brown Builders, Inc. $500.0000 $500.00

Dement Construction Company, LLC $500.0000 $500.00

Bell & Associates Construction, LLC $320.0000 $320.00

Wright Brothers Construction Company, Inc. $340.0000 $340.00

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

L.M.0.800

Concrete Structures, Inc. $7,500.0000 $6,000.00

Brown Builders, Inc. $6,850.0000 $5,480.00

Dement Construction Company, LLC $6,500.0000 $5,200.00

Bell & Associates Construction, LLC $6,700.0000 $5,360.00

Wright Brothers Construction Company, Inc. $7,180.0000 $5,744.00
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EXTENSION

CONTRACT CNW070

UNIT PRICE

717-01 MOBILIZATION

LS1.000

Concrete Structures, Inc. $60,000.0000 $60,000.00

Brown Builders, Inc. $90,000.0000 $90,000.00

Dement Construction Company, LLC $80,000.0000 $80,000.00

Bell & Associates Construction, LLC $100,000.0000 $100,000.00

Wright Brothers Construction Company, Inc. $112,000.0000 $112,000.00

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.2,445.000

Concrete Structures, Inc. $3.6000 $8,802.00

Brown Builders, Inc. $2.5000 $6,112.50

Dement Construction Company, LLC $3.0000 $7,335.00

Bell & Associates Construction, LLC $3.5000 $8,557.50

Wright Brothers Construction Company, Inc. $5.3000 $12,958.50

740-11.03 TEMPORARY SEDIMENT TUBE 18IN

L.F.500.000

Concrete Structures, Inc. $4.3000 $2,150.00

Brown Builders, Inc. $7.5000 $3,750.00

Dement Construction Company, LLC $3.7500 $1,875.00

Bell & Associates Construction, LLC $4.0000 $2,000.00

Wright Brothers Construction Company, Inc. $4.1500 $2,075.00

801-01 SEEDING (WITH MULCH)

UNIT34.000

Concrete Structures, Inc. $50.0000 $1,700.00

Brown Builders, Inc. $50.0000 $1,700.00

Dement Construction Company, LLC $34.0000 $1,156.00

Bell & Associates Construction, LLC $35.0000 $1,190.00

Wright Brothers Construction Company, Inc. $37.5000 $1,275.00

801-01.34 GRASS SEED MIX (RIPZN/FLPL)

UNIT2.000

Concrete Structures, Inc. $300.0000 $600.00

Brown Builders, Inc. $250.0000 $500.00

Dement Construction Company, LLC $225.0000 $450.00

Bell & Associates Construction, LLC $250.0000 $500.00

Wright Brothers Construction Company, Inc. $249.0000 $498.00

801-03 WATER (SEEDING & SODDING)

M.G.13.000

Concrete Structures, Inc. $70.0000 $910.00

Brown Builders, Inc. $60.0000 $780.00

Dement Construction Company, LLC $58.0000 $754.00

Bell & Associates Construction, LLC $60.0000 $780.00

Wright Brothers Construction Company, Inc. $64.0000 $832.00

10PAGE



EXTENSION

CONTRACT CNW070

UNIT PRICE

802-11.01 ACER NEGUNDO (BOX ELDER 2-5FT CNTNR GRWN)

EACH13.000

Concrete Structures, Inc. $40.0000 $520.00

Brown Builders, Inc. $40.0000 $520.00

Dement Construction Company, LLC $32.0000 $416.00

Bell & Associates Construction, LLC $35.0000 $455.00

Wright Brothers Construction Company, Inc. $35.2500 $458.25

802-11.02 ACER RUBRUM (RED MAPLE 2-5FT CNTNR GRWN)

EACH13.000

Concrete Structures, Inc. $40.0000 $520.00

Brown Builders, Inc. $40.0000 $520.00

Dement Construction Company, LLC $32.0000 $416.00

Bell & Associates Construction, LLC $35.0000 $455.00

Wright Brothers Construction Company, Inc. $35.2500 $458.25

802-11.44 ULMUS AMERICANA (AMERICAN ELM 2-5FT CNTNR GRWN)

EACH12.000

Concrete Structures, Inc. $40.0000 $480.00

Brown Builders, Inc. $40.0000 $480.00

Dement Construction Company, LLC $32.0000 $384.00

Bell & Associates Construction, LLC $35.0000 $420.00

Wright Brothers Construction Company, Inc. $35.2500 $423.00

803-01 SODDING (NEW SOD)

S.Y.396.000

Concrete Structures, Inc. $5.5000 $2,178.00

Brown Builders, Inc. $8.0000 $3,168.00

Dement Construction Company, LLC $4.5000 $1,782.00

Bell & Associates Construction, LLC $5.0000 $1,980.00

Wright Brothers Construction Company, Inc. $4.9500 $1,960.20

805-12.02 EROSION CONTROL BLANKET (TYPE II)

S.Y.222.000

Concrete Structures, Inc. $1.5000 $333.00

Brown Builders, Inc. $2.5000 $555.00

Dement Construction Company, LLC $1.1800 $261.96

Bell & Associates Construction, LLC $1.2500 $277.50

Wright Brothers Construction Company, Inc. $1.3000 $288.60
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EXTENSION

CONTRACT CNW070

UNIT PRICE

BRIDGE CATEGORY

202-04.01 REMOVAL OF STRUCTURES (EXIST. BR. NO. 11-A372-1.27)

LS1.000

Concrete Structures, Inc. $61,000.0000 $61,000.00

Brown Builders, Inc. $90,000.0000 $90,000.00

Dement Construction Company, LLC $20,000.0000 $20,000.00

Bell & Associates Construction, LLC $35,000.0000 $35,000.00

Wright Brothers Construction Company, Inc. $300,000.0000 $300,000.00

204-02.01 DRY EXCAVATION (BRIDGES)

C.Y.175.000

Concrete Structures, Inc. $22.0000 $3,850.00

Brown Builders, Inc. $32.0000 $5,600.00

Dement Construction Company, LLC $10.0000 $1,750.00

Bell & Associates Construction, LLC $30.0000 $5,250.00

Wright Brothers Construction Company, Inc. $33.5000 $5,862.50

204-03.01 WET EXCAVATION (BRIDGES)

C.Y.75.000

Concrete Structures, Inc. $62.0000 $4,650.00

Brown Builders, Inc. $45.0000 $3,375.00

Dement Construction Company, LLC $20.0000 $1,500.00

Bell & Associates Construction, LLC $37.0000 $2,775.00

Wright Brothers Construction Company, Inc. $42.2500 $3,168.75

204-04.01 ROCK EXCAVATION (BRIDGES)

C.Y.6.000

Concrete Structures, Inc. $100.0000 $600.00

Brown Builders, Inc. $120.0000 $720.00

Dement Construction Company, LLC $30.0000 $180.00

Bell & Associates Construction, LLC $70.0000 $420.00

Wright Brothers Construction Company, Inc. $710.0000 $4,260.00

204-05 ROCK DRILLING (BRIDGES)

L.F.12.000

Concrete Structures, Inc. $40.0000 $480.00

Brown Builders, Inc. $25.0000 $300.00

Dement Construction Company, LLC $25.0000 $300.00

Bell & Associates Construction, LLC $55.0000 $660.00

Wright Brothers Construction Company, Inc. $55.0000 $660.00

204-10.01 FOUNDATION PREPARATION(PIER NO. 1)

LS1.000

Concrete Structures, Inc. $2,500.0000 $2,500.00

Brown Builders, Inc. $12,500.0000 $12,500.00

Dement Construction Company, LLC $25,000.0000 $25,000.00

Bell & Associates Construction, LLC $4,200.0000 $4,200.00

Wright Brothers Construction Company, Inc. $20,200.0000 $20,200.00
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EXTENSION

CONTRACT CNW070

UNIT PRICE

303-01.02 GRANULAR BACKFILL (BRIDGES)

TON24.000

Concrete Structures, Inc. $100.0000 $2,400.00

Brown Builders, Inc. $60.0000 $1,440.00

Dement Construction Company, LLC $100.0000 $2,400.00

Bell & Associates Construction, LLC $50.0000 $1,200.00

Wright Brothers Construction Company, Inc. $230.0000 $5,520.00

604-02.03 EPOXY COATED REINFORCING STEEL

LB.38,616.000

Concrete Structures, Inc. $1.5000 $57,924.00

Brown Builders, Inc. $1.6500 $63,716.40

Dement Construction Company, LLC $1.1500 $44,408.40

Bell & Associates Construction, LLC $1.8000 $69,508.80

Wright Brothers Construction Company, Inc. $1.5000 $57,924.00

604-03.01 CLASS A CONCRETE (BRIDGES)

C.Y.132.000

Concrete Structures, Inc. $975.0000 $128,700.00

Brown Builders, Inc. $1,125.0000 $148,500.00

Dement Construction Company, LLC $1,200.0000 $158,400.00

Bell & Associates Construction, LLC $800.0000 $105,600.00

Wright Brothers Construction Company, Inc. $1,680.0000 $221,760.00

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)

LB.17,647.000

Concrete Structures, Inc. $1.3500 $23,823.45

Brown Builders, Inc. $1.5500 $27,352.85

Dement Construction Company, LLC $1.0500 $18,529.35

Bell & Associates Construction, LLC $1.5000 $26,470.50

Wright Brothers Construction Company, Inc. $1.3500 $23,823.45

604-03.09 CLASS D CONCRETE (BRIDGE DECK)

C.Y.141.000

Concrete Structures, Inc. $1,100.0000 $155,100.00

Brown Builders, Inc. $1,125.0000 $158,625.00

Dement Construction Company, LLC $1,200.0000 $169,200.00

Bell & Associates Construction, LLC $910.0000 $128,310.00

Wright Brothers Construction Company, Inc. $1,270.0000 $179,070.00

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)

S.Y.892.000

Concrete Structures, Inc. $7.5000 $6,690.00

Brown Builders, Inc. $7.0000 $6,244.00

Dement Construction Company, LLC $6.5000 $5,798.00

Bell & Associates Construction, LLC $7.5000 $6,690.00

Wright Brothers Construction Company, Inc. $7.4500 $6,645.40
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CONTRACT CNW070

UNIT PRICE

606-02.03 STEEL PILES (10 INCH)

L.F.264.000

Concrete Structures, Inc. $85.0000 $22,440.00

Brown Builders, Inc. $110.0000 $29,040.00

Dement Construction Company, LLC $60.0000 $15,840.00

Bell & Associates Construction, LLC $91.0000 $24,024.00

Wright Brothers Construction Company, Inc. $109.0000 $28,776.00

606-02.06 PILE TIPS (STEEL PILES, 10 INCH)

EACH18.000

Concrete Structures, Inc. $150.0000 $2,700.00

Brown Builders, Inc. $90.0000 $1,620.00

Dement Construction Company, LLC $300.0000 $5,400.00

Bell & Associates Construction, LLC $200.0000 $3,600.00

Wright Brothers Construction Company, Inc. $324.0000 $5,832.00

615-01.10 PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-54)

L.F.501.000

Concrete Structures, Inc. $385.0000 $192,885.00

Brown Builders, Inc. $380.0000 $190,380.00

Dement Construction Company, LLC $450.0000 $225,450.00

Bell & Associates Construction, LLC $400.0000 $200,400.00

Wright Brothers Construction Company, Inc. $463.0000 $231,963.00

620-06 CONCRETE RAILING

L.F.488.000

Concrete Structures, Inc. $220.0000 $107,360.00

Brown Builders, Inc. $185.0000 $90,280.00

Dement Construction Company, LLC $220.0000 $107,360.00

Bell & Associates Construction, LLC $200.0000 $97,600.00

Wright Brothers Construction Company, Inc. $192.0000 $93,696.00

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM

L.F.106.000

Concrete Structures, Inc. $40.0000 $4,240.00

Brown Builders, Inc. $20.0000 $2,120.00

Dement Construction Company, LLC $60.0000 $6,360.00

Bell & Associates Construction, LLC $55.0000 $5,830.00

Wright Brothers Construction Company, Inc. $41.7500 $4,425.50

710-09.02 6" PIPE UNDERDRAIN

L.F.48.000

Concrete Structures, Inc. $20.0000 $960.00

Brown Builders, Inc. $15.0000 $720.00

Dement Construction Company, LLC $15.0000 $720.00

Bell & Associates Construction, LLC $20.0000 $960.00

Wright Brothers Construction Company, Inc. $27.0000 $1,296.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Concrete Structures, Inc. $823,383.90

Brown Builders, Inc. $909,892.50

Dement Construction Company, LLC $977,590.26

Bell & Associates Construction, LLC $1,286,145.50

Wright Brothers Construction Company, Inc. $1,064,877.30

SUB-TOTAL BRIDGE

Concrete Structures, Inc. $778,302.45

Brown Builders, Inc. $832,533.25

Dement Construction Company, LLC $808,595.75

Bell & Associates Construction, LLC $718,498.30

Wright Brothers Construction Company, Inc. $1,194,882.60

Concrete Structures, Inc. $1,601,686.35

Brown Builders, Inc. $1,742,425.75

Dement Construction Company, LLC $1,786,186.01

Bell & Associates Construction, LLC $2,004,643.80

Wright Brothers Construction Company, Inc. $2,259,759.90
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

CHESTER AND MCNAIRY COUNTIES (Contract No. CNW031 Call 026)

6.50%DBE GOAL

THE RESURFACING ON S.R. 22 FROM THE MCNAIRY COUNTY LINE TO THE HENDERSON COUNTY LINE, AND RESURFACING ON S.R. 201
FROM S.R. 22 TO THE HENDERSON COUNTY LINE AND ON S.R. 69 FROM THE HARDIN COUNTY LINE TO S.R. 22.

PROJECT LENGTH -

HSIP-201(11),12S201-F3-002,12S201-M8-002,NH/HSIP-69(105),55S069-F3-
002,55S069-F8-002,STP/HSIP-22(96),12S022-F3-003,12S022-F8-003

9.110 MILES

COMPLETION TIME  - ON OR BEFORE JULY 31, 2022

TOTAL CONTRACT

Delta Contracting Company, LLC $2,698,824.76
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EXTENSION

CONTRACT CNW031

UNIT PRICE

ROADWAY CATEGORY

202-03.01 REMOVAL OF ASPHALT PAVEMENT

S.Y.578.000

Delta Contracting Company, LLC $42.0000 $24,276.00

203-06 WATER

M.G.22.000

Delta Contracting Company, LLC $0.0100 $0.22

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.17.080

Delta Contracting Company, LLC $1,295.0000 $22,118.60

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

TON2,751.000

Delta Contracting Company, LLC $26.0000 $71,526.00

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

TON228.000

Delta Contracting Company, LLC $136.0000 $31,008.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON754.000

Delta Contracting Company, LLC $136.0000 $102,544.00

307-01.10 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C-W

TON1,140.000

Delta Contracting Company, LLC $98.0000 $111,720.00

311-03.04 HOT IN PLACE RECYCLING OF ASPHALT PAVEMENT  (2.00IN)

S.Y.119,200.000

Delta Contracting Company, LLC $5.6000 $667,520.00

311-03.10 ASPHALT REJUVENATING AGENT

GAL.47,680.000

Delta Contracting Company, LLC $4.2500 $202,640.00

403-02.01 TRACKLESS TACK COAT

TON49.000

Delta Contracting Company, LLC $1,195.0000 $58,555.00

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

TON5,595.000

Delta Contracting Company, LLC $104.0000 $581,880.00

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.0.540

Delta Contracting Company, LLC $985.0000 $531.90

2PAGE



EXTENSION

CONTRACT CNW031

UNIT PRICE

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.14.364

Delta Contracting Company, LLC $985.0000 $14,148.54

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.8,456.000

Delta Contracting Company, LLC $8.8500 $74,835.60

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH16.000

Delta Contracting Company, LLC $195.0000 $3,120.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.812.500

Delta Contracting Company, LLC $55.0000 $44,687.50

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH16.000

Delta Contracting Company, LLC $4,200.0000 $67,200.00

712-01 TRAFFIC CONTROL

LS1.000

Delta Contracting Company, LLC $130,000.0000 $130,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,704.000

Delta Contracting Company, LLC $11.0000 $18,744.00

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH150.000

Delta Contracting Company, LLC $50.0000 $7,500.00

713-11.01 "U" SECTION STEEL POSTS

LB.368.000

Delta Contracting Company, LLC $6.0000 $2,208.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.53.100

Delta Contracting Company, LLC $6.0000 $318.60

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.18.000

Delta Contracting Company, LLC $30.0000 $540.00

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.48.000

Delta Contracting Company, LLC $30.0000 $1,440.00
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EXTENSION

CONTRACT CNW031

UNIT PRICE

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Delta Contracting Company, LLC $2,500.0000 $2,500.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH699.000

Delta Contracting Company, LLC $40.0000 $27,960.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.36.000

Delta Contracting Company, LLC $40.0000 $1,440.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.1,124.000

Delta Contracting Company, LLC $20.0000 $22,480.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH2.000

Delta Contracting Company, LLC $300.0000 $600.00

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

EACH2.000

Delta Contracting Company, LLC $800.0000 $1,600.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.44.342

Delta Contracting Company, LLC $1,800.0000 $79,815.60

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.28.692

Delta Contracting Company, LLC $6,600.0000 $189,367.20

717-01 MOBILIZATION

LS1.000

Delta Contracting Company, LLC $134,000.0000 $134,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Delta Contracting Company, LLC $2,698,824.76

Delta Contracting Company, LLC $2,698,824.76
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

CUMBERLAND COUNTY (Contract No. CNW013 Call 027)

6.00%DBE GOAL

THE RESURFACING ON S.R. 282 FROM DUNBAR ROAD (L.M. 0.00) TO S.R. 101 (L.M. 3.74) AND ON S.R. 419 FROM U.S. 127 (S.R. 28) (L.M.
0.00) TO S.R. 101 (L.M. 4.03).

PROJECT LENGTH -

STP/HSIP-282(2),18024-3211-94,18S282-F8-002,STP/HSIP-419(11),18077-3205-
94,18S419-F8-002

11.270 MILES

COMPLETION TIME  - ON OR BEFORE JULY 31, 2022

TOTAL CONTRACT

Tinsley Asphalt, LLC $1,124,685.24

Rogers Group, Inc. $1,262,320.20
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EXTENSION

CONTRACT CNW013

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.15.100

Tinsley Asphalt, LLC $810.0000 $12,231.00

Rogers Group, Inc. $1,500.0000 $22,650.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON220.000

Tinsley Asphalt, LLC $33.0000 $7,260.00

Rogers Group, Inc. $75.0000 $16,500.00

403-02.01 TRACKLESS TACK COAT

TON49.000

Tinsley Asphalt, LLC $657.1600 $32,200.84

Rogers Group, Inc. $875.0000 $42,875.00

411-01.21 LONGITUDINAL JOINT SEALANT

L.M.7.800

Tinsley Asphalt, LLC $3,500.0000 $27,300.00

Rogers Group, Inc. $3,200.0000 $24,960.00

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT

TON6,364.000

Tinsley Asphalt, LLC $105.1000 $668,856.40

Rogers Group, Inc. $118.5000 $754,134.00

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.12.200

Tinsley Asphalt, LLC $350.0000 $4,270.00

Rogers Group, Inc. $400.0000 $4,880.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.10,000.000

Tinsley Asphalt, LLC $6.5000 $65,000.00

Rogers Group, Inc. $6.5000 $65,000.00

705-04.20 GUARDRAIL DELINEATION ENHANCEMENT

EACH16.000

Tinsley Asphalt, LLC $5.2500 $84.00

Rogers Group, Inc. $15.0000 $240.00

712-01 TRAFFIC CONTROL

LS1.000

Tinsley Asphalt, LLC $52,400.0000 $52,400.00

Rogers Group, Inc. $50,000.0000 $50,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.710.000

Tinsley Asphalt, LLC $6.5000 $4,615.00

Rogers Group, Inc. $7.2500 $5,147.50
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EXTENSION

CONTRACT CNW013

UNIT PRICE

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH58.000

Tinsley Asphalt, LLC $38.0000 $2,204.00

Rogers Group, Inc. $41.5000 $2,407.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.72.000

Tinsley Asphalt, LLC $9.2500 $666.00

Rogers Group, Inc. $10.2500 $738.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH1.000

Tinsley Asphalt, LLC $4,000.0000 $4,000.00

Rogers Group, Inc. $5,500.0000 $5,500.00

713-16.20 SIGNS (CHEVRON SIGN (24"x30")

EACH12.000

Tinsley Asphalt, LLC $235.0000 $2,820.00

Rogers Group, Inc. $255.0000 $3,060.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH582.000

Tinsley Asphalt, LLC $30.0000 $17,460.00

Rogers Group, Inc. $33.0000 $19,206.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH18.000

Tinsley Asphalt, LLC $30.0000 $540.00

Rogers Group, Inc. $33.0000 $594.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH18.000

Tinsley Asphalt, LLC $30.0000 $540.00

Rogers Group, Inc. $33.0000 $594.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH81.000

Tinsley Asphalt, LLC $8.0000 $648.00

Rogers Group, Inc. $8.7000 $704.70

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)

L.F.250.000

Tinsley Asphalt, LLC $9.0000 $2,250.00

Rogers Group, Inc. $10.0000 $2,500.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.30.000

Tinsley Asphalt, LLC $20.0000 $600.00

Rogers Group, Inc. $22.0000 $660.00
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EXTENSION

CONTRACT CNW013

UNIT PRICE

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.1,094.000

Tinsley Asphalt, LLC $10.0000 $10,940.00

Rogers Group, Inc. $11.0000 $12,034.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH3.000

Tinsley Asphalt, LLC $150.0000 $450.00

Rogers Group, Inc. $170.0000 $510.00

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.85.000

Tinsley Asphalt, LLC $9.0000 $765.00

Rogers Group, Inc. $10.0000 $850.00

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.46.000

Tinsley Asphalt, LLC $20.0000 $920.00

Rogers Group, Inc. $23.0000 $1,058.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.54.000

Tinsley Asphalt, LLC $10.0000 $540.00

Rogers Group, Inc. $12.0000 $648.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.20.000

Tinsley Asphalt, LLC $725.0000 $14,500.00

Rogers Group, Inc. $800.0000 $16,000.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.27.000

Tinsley Asphalt, LLC $4,800.0000 $129,600.00

Rogers Group, Inc. $5,300.0000 $143,100.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.180.000

Tinsley Asphalt, LLC $1.2500 $225.00

Rogers Group, Inc. $1.5000 $270.00

716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)

L.F.200.000

Tinsley Asphalt, LLC $2.0000 $400.00

Rogers Group, Inc. $2.5000 $500.00

717-01 MOBILIZATION

LS1.000

Tinsley Asphalt, LLC $60,400.0000 $60,400.00

Rogers Group, Inc. $65,000.0000 $65,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Tinsley Asphalt, LLC $1,124,685.24

Rogers Group, Inc. $1,262,320.20

Tinsley Asphalt, LLC $1,124,685.24

Rogers Group, Inc. $1,262,320.20
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

DYER COUNTY (Contract No. CNW009 Call 028)

THE RESURFACING WITH BITUMINOUS SEAL COAT ON S.R. 104 FROM HELOISE-MIDWAY ROAD (L.M. 0.00) TO S.R. 181 (L.M. 2.53).

PROJECT LENGTH -

HSIP-104(46),23S104-F3-002,23S104-M8-002

2.530 MILES

COMPLETION TIME  - ON OR BEFORE JULY 31, 2022

TOTAL CONTRACT

Pavement Restorations, Inc. $328,553.26
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EXTENSION

CONTRACT CNW009

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.5.060

Pavement Restorations, Inc. $1,400.0000 $7,084.00

403-01.10 HIGH PERFORMANCE FOG SEALS

S.Y.32,899.000

Pavement Restorations, Inc. $0.7400 $24,345.26

405-01.01 BITUMINOUS MATERIAL (BSC)

TON88.000

Pavement Restorations, Inc. $1,140.0000 $100,320.00

405-01.02 MINERAL AGGREGATE (BSC)

TON807.000

Pavement Restorations, Inc. $56.0000 $45,192.00

712-01 TRAFFIC CONTROL

LS1.000

Pavement Restorations, Inc. $22,000.0000 $22,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.552.000

Pavement Restorations, Inc. $9.0000 $4,968.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH14.000

Pavement Restorations, Inc. $90.0000 $1,260.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.15.200

Pavement Restorations, Inc. $1,900.0000 $28,880.00

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.7.600

Pavement Restorations, Inc. $1,390.0000 $10,564.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.7.600

Pavement Restorations, Inc. $6,900.0000 $52,440.00

717-01 MOBILIZATION

LS1.000

Pavement Restorations, Inc. $31,500.0000 $31,500.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Pavement Restorations, Inc. $328,553.26

Pavement Restorations, Inc. $328,553.26
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

DYER COUNTY (Contract No. CNW008 Call 029)

2.00%DBE GOAL

THE RESURFACING (MICROSURFACING) ON U.S. 51 (S.R. 3) FROM NEAR S.R. 77 (L.M. 18.00) TO THE OBION COUNTY LINE (L.M. 24.68).

PROJECT LENGTH -

NH-3(164),23S003-F8-002

6.680 MILES

COMPLETION TIME  - ON OR BEFORE AUGUST 31, 2022

TOTAL CONTRACT

Asphalt Paving Systems, Inc. $1,538,085.97
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EXTENSION

CONTRACT CNW008

UNIT PRICE

ROADWAY CATEGORY

203-06 WATER

M.G.26.000

Asphalt Paving Systems, Inc. $4.0000 $104.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.27.000

Asphalt Paving Systems, Inc. $100.0000 $2,700.00

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

TON3,519.000

Asphalt Paving Systems, Inc. $48.0000 $168,912.00

403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)

TON27.000

Asphalt Paving Systems, Inc. $552.0000 $14,904.00

403-01.10 HIGH PERFORMANCE FOG SEALS

S.Y.112,631.000

Asphalt Paving Systems, Inc. $0.3500 $39,420.85

411-04 CRACK SEALANT

LB.53,440.000

Asphalt Paving Systems, Inc. $1.6500 $88,176.00

414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING

TON381.000

Asphalt Paving Systems, Inc. $943.7500 $359,568.75

414-03.02 AGGREGATE FOR MICRO SURFACING

TON3,117.000

Asphalt Paving Systems, Inc. $115.3600 $359,577.12

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.22,175.000

Asphalt Paving Systems, Inc. $1.7500 $38,806.25

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH1.000

Asphalt Paving Systems, Inc. $100.0000 $100.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH1.000

Asphalt Paving Systems, Inc. $5,800.0000 $5,800.00

712-01 TRAFFIC CONTROL

LS1.000

Asphalt Paving Systems, Inc. $63,800.0000 $63,800.00
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EXTENSION

CONTRACT CNW008

UNIT PRICE

712-06 SIGNS (CONSTRUCTION)

S.F.2,928.000

Asphalt Paving Systems, Inc. $7.0000 $20,496.00

712-08.03 ARROW BOARD (TYPE C)

EACH4.000

Asphalt Paving Systems, Inc. $850.0000 $3,400.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH899.000

Asphalt Paving Systems, Inc. $39.0000 $35,061.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH899.000

Asphalt Paving Systems, Inc. $10.0000 $8,990.00

716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER

EACH23.000

Asphalt Paving Systems, Inc. $20.0000 $460.00

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.306.000

Asphalt Paving Systems, Inc. $18.0000 $5,508.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.30.100

Asphalt Paving Systems, Inc. $1,700.0000 $51,170.00

716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)

L.F.967.000

Asphalt Paving Systems, Inc. $2.0000 $1,934.00

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.30.600

Asphalt Paving Systems, Inc. $1,000.0000 $30,600.00

716-08.21 REMOVAL OF PAVEMENT MARKING (24IN BARRIER LINE)

L.F.306.000

Asphalt Paving Systems, Inc. $5.0000 $1,530.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.30.600

Asphalt Paving Systems, Inc. $6,200.0000 $189,720.00

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.967.000

Asphalt Paving Systems, Inc. $3.0000 $2,901.00
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EXTENSION

CONTRACT CNW008

UNIT PRICE

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.269.000

Asphalt Paving Systems, Inc. $3.0000 $807.00

717-01 MOBILIZATION

LS1.000

Asphalt Paving Systems, Inc. $34,700.0000 $34,700.00

730-03.20 INSTALL PULL BOX (TYPE A)

EACH2.000

Asphalt Paving Systems, Inc. $1,000.0000 $2,000.00

730-12.02 CONDUIT 2" DIAMETER (PVC)

L.F.20.000

Asphalt Paving Systems, Inc. $22.0000 $440.00

730-14.02 SAW SLOT

L.F.500.000

Asphalt Paving Systems, Inc. $7.0000 $3,500.00

730-14.03 LOOP WIRE

L.F.1,500.000

Asphalt Paving Systems, Inc. $2.0000 $3,000.00

4PAGE



TOTAL CONTRACT

SUB-TOTAL ROADWAY

Asphalt Paving Systems, Inc. $1,538,085.97

Asphalt Paving Systems, Inc. $1,538,085.97
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

DYER COUNTY (Contract No. CNW027 Call 030)

5.00%DBE GOAL

THE RESURFACING ON I-155 FROM NEAR THE REST AREA (L.M. 9.40) TO U.S. 412 (S.R. 3) (L.M. 15.94).

PROJECT LENGTH -

NH-I-155-2(122),23I155-F8-003

6.540 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Ford Construction Company $5,394,814.85
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EXTENSION

CONTRACT CNW027

UNIT PRICE

ROADWAY CATEGORY

202-03.01 REMOVAL OF ASPHALT PAVEMENT

S.Y.200.000

Ford Construction Company $40.0000 $8,000.00

203-06 WATER

M.G.25.000

Ford Construction Company $1.0000 $25.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.24.000

Ford Construction Company $1,210.0000 $29,040.00

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

TON3,277.000

Ford Construction Company $42.0000 $137,634.00

307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A

TON92.000

Ford Construction Company $180.0000 $16,560.00

403-02.01 TRACKLESS TACK COAT

TON119.000

Ford Construction Company $965.0000 $114,835.00

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

TON5,983.000

Ford Construction Company $114.1000 $682,660.30

411-01.12 LONGITUDINAL JOINT STABILIZATION

S.F.316,800.000

Ford Construction Company $0.3000 $95,040.00

411-01.21 LONGITUDINAL JOINT SEALANT

L.M.24.000

Ford Construction Company $2,900.0000 $69,600.00

411-03.10 ACS MIX(PG76-22) GRADING D

TON18,172.000

Ford Construction Company $122.6500 $2,228,795.80

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.24.000

Ford Construction Company $650.0000 $15,600.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON23,762.000

Ford Construction Company $33.7000 $800,779.40
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EXTENSION

CONTRACT CNW027

UNIT PRICE

502-08.03 SEALING SHOULDER JOINTS

L.F.13,100.000

Ford Construction Company $3.1500 $41,265.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH24.000

Ford Construction Company $107.0000 $2,568.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH24.000

Ford Construction Company $3,550.0000 $85,200.00

712-01 TRAFFIC CONTROL

LS1.000

Ford Construction Company $162,000.0000 $162,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH950.000

Ford Construction Company $33.0000 $31,350.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH1,052.000

Ford Construction Company $16.0000 $16,832.00

712-05.03 WARNING LIGHTS (TYPE C)

EACH64.000

Ford Construction Company $16.0000 $1,024.00

712-06 SIGNS (CONSTRUCTION)

S.F.2,228.000

Ford Construction Company $7.7000 $17,155.60

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)

EACH4.000

Ford Construction Company $480.0000 $1,920.00

712-08.03 ARROW BOARD (TYPE C)

EACH4.000

Ford Construction Company $910.0000 $3,640.00

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY

EACH2.000

Ford Construction Company $4,300.0000 $8,600.00

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY

EACH10.000

Ford Construction Company $3,700.0000 $37,000.00
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EXTENSION

CONTRACT CNW027

UNIT PRICE

712-08.12 QUEUE PROTECTION TRUCK

DAY40.000

Ford Construction Company $1,870.0000 $74,800.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH4.000

Ford Construction Company $5,900.0000 $23,600.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH930.000

Ford Construction Company $44.0000 $40,920.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH930.000

Ford Construction Company $19.2500 $17,902.50

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.40.000

Ford Construction Company $20.0000 $800.00

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.1,350.000

Ford Construction Company $20.0000 $27,000.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.27.000

Ford Construction Company $1,950.0000 $52,650.00

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.10.000

Ford Construction Company $1,000.0000 $10,000.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.37.000

Ford Construction Company $6,960.0000 $257,520.00

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.5,260.000

Ford Construction Company $3.2500 $17,095.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.505.000

Ford Construction Company $3.2500 $1,641.25

717-01 MOBILIZATION

LS1.000

Ford Construction Company $255,000.0000 $255,000.00
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EXTENSION

CONTRACT CNW027

UNIT PRICE

730-03.20 INSTALL PULL BOX (TYPE A)

EACH1.000

Ford Construction Company $107.0000 $107.00

730-12.02 CONDUIT 2" DIAMETER (PVC)

L.F.30.000

Ford Construction Company $23.5000 $705.00

730-14.02 SAW SLOT

L.F.500.000

Ford Construction Company $7.5000 $3,750.00

730-14.03 LOOP WIRE

L.F.2,000.000

Ford Construction Company $2.1000 $4,200.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Ford Construction Company $5,394,814.85

Ford Construction Company $5,394,814.85
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

FAYETTE AND HARDEMAN COUNTIES (Contract No. CNW041 Call 031)

3.00%DBE GOAL

THE RESURFACING (MICROSURFACING) ON S.R. 59 IN FAYETTE COUNTY AND ON U.S. 64 (S.R. 15) AND S.R. 100 IN HARDEMAN COUNTY,
INCLUDING BRIDGE DECK REPAIR AND THIN EPOXY OVERLAY.

PROJECT LENGTH -

NH/HSIP-100(94),35S100-F3-003,35S100-F8-003,NH/HSIP-15(221),35S015-F3-
002,35S015-F8-002,35S015-M3-003,STP/HSIP-59(33),24S059-F3-002,24S059-F8-
002

17.060 MILES

COMPLETION TIME  - ON OR BEFORE AUGUST 31, 2022

TOTAL CONTRACT

Asphalt Paving Systems, Inc. $2,854,438.68
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EXTENSION

CONTRACT CNW041

UNIT PRICE

ROADWAY CATEGORY

202-03.01 REMOVAL OF ASPHALT PAVEMENT

S.Y.107.000

Asphalt Paving Systems, Inc. $60.0000 $6,420.00

203-06 WATER

M.G.11.000

Asphalt Paving Systems, Inc. $4.0000 $44.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.45.590

Asphalt Paving Systems, Inc. $50.0000 $2,279.50

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

TON112.000

Asphalt Paving Systems, Inc. $85.0000 $9,520.00

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

TON37.000

Asphalt Paving Systems, Inc. $300.0000 $11,100.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON12.000

Asphalt Paving Systems, Inc. $425.0000 $5,100.00

403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)

TON57.000

Asphalt Paving Systems, Inc. $512.0000 $29,184.00

403-01.10 HIGH PERFORMANCE FOG SEALS

S.Y.154,117.000

Asphalt Paving Systems, Inc. $0.3500 $53,940.95

411-04 CRACK SEALANT

LB.78,767.000

Asphalt Paving Systems, Inc. $1.5000 $118,150.50

414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING

TON762.000

Asphalt Paving Systems, Inc. $1,006.3000 $766,800.60

414-03.02 AGGREGATE FOR MICRO SURFACING

TON6,341.000

Asphalt Paving Systems, Inc. $120.9300 $766,817.13

712-01 TRAFFIC CONTROL

LS1.000

Asphalt Paving Systems, Inc. $110,250.0000 $110,250.00
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EXTENSION

CONTRACT CNW041

UNIT PRICE

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH250.000

Asphalt Paving Systems, Inc. $15.0000 $3,750.00

712-06 SIGNS (CONSTRUCTION)

S.F.3,541.000

Asphalt Paving Systems, Inc. $6.0000 $21,246.00

712-07.02 TEMPORARY BARRICADES (TYPE II)

L.F.76.000

Asphalt Paving Systems, Inc. $11.0000 $836.00

712-08.03 ARROW BOARD (TYPE C)

EACH6.000

Asphalt Paving Systems, Inc. $750.0000 $4,500.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH1,458.000

Asphalt Paving Systems, Inc. $39.0000 $56,862.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH242.000

Asphalt Paving Systems, Inc. $39.0000 $9,438.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH401.000

Asphalt Paving Systems, Inc. $39.0000 $15,639.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH2,101.000

Asphalt Paving Systems, Inc. $7.5000 $15,757.50

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.149.000

Asphalt Paving Systems, Inc. $35.0000 $5,215.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.768.000

Asphalt Paving Systems, Inc. $18.0000 $13,824.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH58.000

Asphalt Paving Systems, Inc. $215.0000 $12,470.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.175.000

Asphalt Paving Systems, Inc. $3.0000 $525.00
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EXTENSION

CONTRACT CNW041

UNIT PRICE

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.370.000

Asphalt Paving Systems, Inc. $39.0000 $14,430.00

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.120

Asphalt Paving Systems, Inc. $15,840.0000 $1,900.80

716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL)

EACH2.000

Asphalt Paving Systems, Inc. $600.0000 $1,200.00

716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)

EACH4.000

Asphalt Paving Systems, Inc. $650.0000 $2,600.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.110.050

Asphalt Paving Systems, Inc. $1,600.0000 $176,080.00

716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK)

L.F.370.000

Asphalt Paving Systems, Inc. $7.5000 $2,775.00

716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)

S.Y.105.000

Asphalt Paving Systems, Inc. $7.5000 $787.50

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)

L.F.468.000

Asphalt Paving Systems, Inc. $7.5000 $3,510.00

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)

EACH58.000

Asphalt Paving Systems, Inc. $7.5000 $435.00

716-08.09 REMOVAL OF PAVEMENT MARKING (DOTTED LINE)

L.F.143.000

Asphalt Paving Systems, Inc. $7.5000 $1,072.50

716-08.11 REMOVAL OF WORD PAVEMENT MARKING (SIGNAL AHEAD)

EACH4.000

Asphalt Paving Systems, Inc. $150.0000 $600.00

716-08.12 REMOVAL OF WORD PAVEMENT MARKING (SCHOOL)

EACH2.000

Asphalt Paving Systems, Inc. $125.0000 $250.00
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EXTENSION

CONTRACT CNW041

UNIT PRICE

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.52.490

Asphalt Paving Systems, Inc. $1,000.0000 $52,490.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.68.970

Asphalt Paving Systems, Inc. $6,200.0000 $427,614.00

717-01 MOBILIZATION

LS1.000

Asphalt Paving Systems, Inc. $38,529.0000 $38,529.00

730-12.01 CONDUIT 1" DIAMETER (PVC)

L.F.50.000

Asphalt Paving Systems, Inc. $20.0000 $1,000.00

730-14.01 SHIELDED DETECTOR CABLE

L.F.50.000

Asphalt Paving Systems, Inc. $2.0000 $100.00

730-14.02 SAW SLOT

L.F.250.000

Asphalt Paving Systems, Inc. $7.0000 $1,750.00

730-14.03 LOOP WIRE

L.F.500.000

Asphalt Paving Systems, Inc. $2.0000 $1,000.00
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EXTENSION

CONTRACT CNW041

UNIT PRICE

BRIDGE CATEGORY

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

S.Y.9.000

Asphalt Paving Systems, Inc. $650.0000 $5,850.00

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

S.Y.1,678.000

Asphalt Paving Systems, Inc. $48.1500 $80,795.70
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Asphalt Paving Systems, Inc. $2,767,792.98

SUB-TOTAL BRIDGE

Asphalt Paving Systems, Inc. $86,645.70

Asphalt Paving Systems, Inc. $2,854,438.68
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

COUNTIES FAYETTE, MADISON, AND SHELBY (Contract No. CNW077 Call 032)

THE ANNUAL PREVENTATIVE AND UNSCHEDULED MAINTENANCE ON THE MEMPHIS SMARTWAY (ITS) SYSTEM.

PROJECT LENGTH -

NH-098-4(20),79961-3189-44

0.0 MILES

COMPLETION TIME  - ON OR BEFORE APRIL 30, 2025

TOTAL CONTRACT

Kapsch TrafficCom USA, Inc. $7,498,023.00

Stansell Electric Company, Inc. $7,921,000.00
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EXTENSION

CONTRACT CNW077

UNIT PRICE

ROADWAY CATEGORY

725-10.75 TDOT SMARTWAY ITS SYSTEM MAINTENANCE (3 YEARS)

LS1.000

Kapsch TrafficCom USA, Inc. $1,609,773.0000 $1,609,773.00

Stansell Electric Company, Inc. $1,836,000.0000 $1,836,000.00

725-10.76 REPAIR MAINTENANCE LABOR

HOUR5,000.000

Kapsch TrafficCom USA, Inc. $61.2500 $306,250.00

Stansell Electric Company, Inc. $95.0000 $475,000.00

725-10.77 SPARE PARTS AND EQUIPMENT REPLACEMENT

DOLL1,000,000.
000

Kapsch TrafficCom USA, Inc. $1.0000 $1,000,000.00

Stansell Electric Company, Inc. $1.0000 $1,000,000.00

725-10.78 ONE CALL SERVICE

HOUR2,000.000

Kapsch TrafficCom USA, Inc. $41.0000 $82,000.00

Stansell Electric Company, Inc. $55.0000 $110,000.00

725-10.79 SOFTWARE AND NETWORK MAINTENANCE AND SUPPORT

DOLL500,000.000

Kapsch TrafficCom USA, Inc. $1.0000 $500,000.00

Stansell Electric Company, Inc. $1.0000 $500,000.00

725-10.80 SPECIAL MAINTENANCE REPAIR

DOLL4,000,000.
000

Kapsch TrafficCom USA, Inc. $1.0000 $4,000,000.00

Stansell Electric Company, Inc. $1.0000 $4,000,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Kapsch TrafficCom USA, Inc. $7,498,023.00

Stansell Electric Company, Inc. $7,921,000.00

Kapsch TrafficCom USA, Inc. $7,498,023.00

Stansell Electric Company, Inc. $7,921,000.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

FENTRESS AND PICKETT COUNTIES (Contract No. CNW056 Call 033)

4.00%DBE GOAL

THE MICROSURFACE OR THIN MIX OVERLAY ON S.R. 325 FROM WEST OF WILLARD HILL DRIVE IN PICKETT COUNTY TO U.S. 127 (S.R. 28)
IN FENTRESS COUNTY, AND ON S.R. 295 IN PICKETT COUNTY FROM S.R. 111 TO U.S. 127 (S.R. 28).

PROJECT LENGTH -

STP/HSIP-295(3),69S295-F3-002,69S295-F8-002,STP/HSIP-325(12),25S325-F3-
002,25S325-F8-002,STP/HSIP-325(13),69S325-F3-002,69S325-F8-002

12.480 MILES

COMPLETION TIME  - ON OR BEFORE AUGUST 31, 2022

TOTAL CONTRACT

Asphalt Paving Systems, Inc. $1,018,451.57

American Pavements, Inc. $1,411,476.91

Rogers Group, Inc. $1,491,525.32

Strawser Construction Inc. $1,546,987.75
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EXTENSION

CONTRACT CNW056

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.25.000

Asphalt Paving Systems, Inc. $100.0000 $2,500.00

American Pavements, Inc. $1,000.0000 $25,000.00

Rogers Group, Inc. $1,285.0000 $32,125.00

Strawser Construction Inc. $650.0000 $16,250.00

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.19.800

Asphalt Paving Systems, Inc. $350.0000 $6,930.00

American Pavements, Inc. $345.0000 $6,831.00

Rogers Group, Inc. $370.0000 $7,326.00

Strawser Construction Inc. $355.0000 $7,029.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH1.000

Asphalt Paving Systems, Inc. $200.0000 $200.00

American Pavements, Inc. $200.0000 $200.00

Rogers Group, Inc. $240.1200 $240.12

Strawser Construction Inc. $215.0000 $215.00

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT

EACH2.000

Asphalt Paving Systems, Inc. $1,400.0000 $2,800.00

American Pavements, Inc. $1,000.0000 $2,000.00

Rogers Group, Inc. $1,200.6000 $2,401.20

Strawser Construction Inc. $1,100.0000 $2,200.00

705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)

EACH1,624.000

Asphalt Paving Systems, Inc. $6.0000 $9,744.00

American Pavements, Inc. $5.7500 $9,338.00

Rogers Group, Inc. $4.2000 $6,820.80

Strawser Construction Inc. $4.5000 $7,308.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.12.500

Asphalt Paving Systems, Inc. $40.0000 $500.00

American Pavements, Inc. $50.0000 $625.00

Rogers Group, Inc. $53.7000 $671.25

Strawser Construction Inc. $55.0000 $687.50

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3

EACH1.000

Asphalt Paving Systems, Inc. $2,500.0000 $2,500.00

American Pavements, Inc. $1,950.0000 $1,950.00

Rogers Group, Inc. $2,095.5000 $2,095.50

Strawser Construction Inc. $2,100.0000 $2,100.00
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EXTENSION

CONTRACT CNW056

UNIT PRICE

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH2.000

Asphalt Paving Systems, Inc. $3,000.0000 $6,000.00

American Pavements, Inc. $4,000.0000 $8,000.00

Rogers Group, Inc. $4,298.5000 $8,597.00

Strawser Construction Inc. $4,400.0000 $8,800.00

706-01 GUARDRAIL REMOVED

L.F.25.000

Asphalt Paving Systems, Inc. $6.0000 $150.00

American Pavements, Inc. $2.5000 $62.50

Rogers Group, Inc. $2.7000 $67.50

Strawser Construction Inc. $2.7500 $68.75

712-01 TRAFFIC CONTROL

LS1.000

Asphalt Paving Systems, Inc. $32,000.0000 $32,000.00

American Pavements, Inc. $31,300.0000 $31,300.00

Rogers Group, Inc. $43,862.0000 $43,862.00

Strawser Construction Inc. $104,880.0000 $104,880.00

712-06 SIGNS (CONSTRUCTION)

S.F.906.000

Asphalt Paving Systems, Inc. $7.0000 $6,342.00

American Pavements, Inc. $8.5000 $7,701.00

Rogers Group, Inc. $7.5000 $6,795.00

Strawser Construction Inc. $8.0000 $7,248.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH850.000

Asphalt Paving Systems, Inc. $30.0000 $25,500.00

American Pavements, Inc. $32.2500 $27,412.50

Rogers Group, Inc. $31.7500 $26,987.50

Strawser Construction Inc. $32.0000 $27,200.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH518.000

Asphalt Paving Systems, Inc. $5.0000 $2,590.00

American Pavements, Inc. $10.5000 $5,439.00

Rogers Group, Inc. $8.4500 $4,377.10

Strawser Construction Inc. $20.0000 $10,360.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.551.000

Asphalt Paving Systems, Inc. $10.0000 $5,510.00

American Pavements, Inc. $12.7500 $7,025.25

Rogers Group, Inc. $10.6000 $5,840.60

Strawser Construction Inc. $10.5000 $5,785.50
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EXTENSION

CONTRACT CNW056

UNIT PRICE

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.24.600

Asphalt Paving Systems, Inc. $750.0000 $18,450.00

American Pavements, Inc. $925.0000 $22,755.00

Rogers Group, Inc. $794.0000 $19,532.40

Strawser Construction Inc. $800.0000 $19,680.00

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.49.500

Asphalt Paving Systems, Inc. $1,000.0000 $49,500.00

American Pavements, Inc. $1,850.0000 $91,575.00

Rogers Group, Inc. $1,477.0000 $73,111.50

Strawser Construction Inc. $1,775.0000 $87,862.50

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.49.900

Asphalt Paving Systems, Inc. $4,900.0000 $244,510.00

American Pavements, Inc. $5,425.0000 $270,707.50

Rogers Group, Inc. $5,187.0000 $258,831.30

Strawser Construction Inc. $5,200.0000 $259,480.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.300.000

Asphalt Paving Systems, Inc. $1.2500 $375.00

American Pavements, Inc. $1.7500 $525.00

Rogers Group, Inc. $1.3000 $390.00

Strawser Construction Inc. $1.3500 $405.00

717-01 MOBILIZATION

LS1.000

Asphalt Paving Systems, Inc. $16,200.0000 $16,200.00

American Pavements, Inc. $46,820.0000 $46,820.00

Rogers Group, Inc. $84,927.0000 $84,927.00

Strawser Construction Inc. $111,500.0000 $111,500.00

4PAGE



EXTENSION

CONTRACT CNW056

UNIT PRICE

ROADWAY ALTERNATE AA1 CATEGORY

403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)

TON25.000

Asphalt Paving Systems, Inc. $551.5000 $13,787.50

American Pavements, Inc. $500.0000 $12,500.00

Strawser Construction Inc. $945.0000 $23,625.00

Rogers Group, Inc.

414-03.03 MICRO SURFACING

S.Y.178,823.000

Asphalt Paving Systems, Inc. $3.0900 $552,563.07

American Pavements, Inc. $4.4200 $790,397.66

Strawser Construction Inc. $4.5000 $804,703.50

Rogers Group, Inc.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.49.500

Asphalt Paving Systems, Inc. $400.0000 $19,800.00

American Pavements, Inc. $875.0000 $43,312.50

Strawser Construction Inc. $800.0000 $39,600.00

Rogers Group, Inc.
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EXTENSION

CONTRACT CNW056

UNIT PRICE

ROADWAY ALTERNATE AA2 CATEGORY

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON59.000

Rogers Group, Inc. $665.0000 $39,235.00

Asphalt Paving Systems, Inc.

American Pavements, Inc.

Strawser Construction Inc.

411-03.05 ACS MIX(PG64-22) THIN LIFT ASPHALT

S.Y.178,823.000

Rogers Group, Inc. $4.8500 $867,291.55

Asphalt Paving Systems, Inc.

American Pavements, Inc.

Strawser Construction Inc.
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Asphalt Paving Systems, Inc. $432,301.00

American Pavements, Inc. $565,266.75

Rogers Group, Inc. $584,998.77

Strawser Construction Inc. $679,059.25

SUB-TOTAL ROADWAY ALTERNATE AA1

Asphalt Paving Systems, Inc. $586,150.57

American Pavements, Inc. $846,210.16

Strawser Construction Inc. $867,928.50

SUB-TOTAL ROADWAY ALTERNATE AA2

Rogers Group, Inc. $906,526.55

Asphalt Paving Systems, Inc. $1,018,451.57

American Pavements, Inc. $1,411,476.91

Rogers Group, Inc. $1,491,525.32

Strawser Construction Inc. $1,546,987.75
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

GIBSON COUNTY (Contract No. CNW073 Call 034)

THE GRADING, DRAINAGE AND PAVING FOR A S.I.A. ROUTE (TYSON BOULEVARD) SERVING PROJECT PHOENIX FOR THE PURPOSE OF
CONSTRUCTING A RAILROAD CROSSING ON MCKNIGHT ROAD.

PROJECT LENGTH -

27955-3556-04

0.090 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2022

TOTAL CONTRACT

Delta Contracting Company, LLC $496,482.70
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EXTENSION

CONTRACT CNW073

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Delta Contracting Company, LLC $30,000.0000 $30,000.00

201-01 CLEARING AND GRUBBING

LS1.000

Delta Contracting Company, LLC $22,000.0000 $22,000.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.3,000.000

Delta Contracting Company, LLC $35.0000 $105,000.00

203-04 PLACING AND SPREADING TOPSOIL

C.Y.711.000

Delta Contracting Company, LLC $15.0000 $10,665.00

203-06 WATER

M.G.30.000

Delta Contracting Company, LLC $36.0000 $1,080.00

209-03.23 FILTER SOCK (24 INCH)

L.F.20.000

Delta Contracting Company, LLC $15.0000 $300.00

209-05 SEDIMENT REMOVAL

C.Y.27.000

Delta Contracting Company, LLC $15.0000 $405.00

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)

L.F.130.000

Delta Contracting Company, LLC $3.5000 $455.00

209-08.08 ENHANCED ROCK CHECK DAM

EACH6.000

Delta Contracting Company, LLC $650.0000 $3,900.00

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)

S.Y.50.000

Delta Contracting Company, LLC $7.0000 $350.00

209-20.04 POLYETHYLENE SHEETING (10 MIL.)

S.Y.50.000

Delta Contracting Company, LLC $9.0000 $450.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON1,760.000

Delta Contracting Company, LLC $46.0000 $80,960.00
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EXTENSION

CONTRACT CNW073

UNIT PRICE

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C or D)

TON100.000

Delta Contracting Company, LLC $40.0000 $4,000.00

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON100.000

Delta Contracting Company, LLC $48.0000 $4,800.00

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

TON310.000

Delta Contracting Company, LLC $166.0000 $51,460.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON250.000

Delta Contracting Company, LLC $178.0000 $44,500.00

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON4.000

Delta Contracting Company, LLC $1,100.0000 $4,400.00

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON12.000

Delta Contracting Company, LLC $30.0000 $360.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON2.000

Delta Contracting Company, LLC $800.0000 $1,600.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON150.000

Delta Contracting Company, LLC $189.0000 $28,350.00

621-03.02 18" TEMPORARY DRAINAGE PIPE

L.F.24.000

Delta Contracting Company, LLC $60.0000 $1,440.00

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.200.000

Delta Contracting Company, LLC $5.0000 $1,000.00

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON60.000

Delta Contracting Company, LLC $65.0000 $3,900.00

712-01 TRAFFIC CONTROL

LS1.000

Delta Contracting Company, LLC $27,100.0000 $27,100.00
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EXTENSION

CONTRACT CNW073

UNIT PRICE

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH6.000

Delta Contracting Company, LLC $20.0000 $120.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH6.000

Delta Contracting Company, LLC $15.0000 $90.00

712-05.03 WARNING LIGHTS (TYPE C)

EACH2.000

Delta Contracting Company, LLC $15.0000 $30.00

712-06 SIGNS (CONSTRUCTION)

S.F.292.000

Delta Contracting Company, LLC $6.8500 $2,000.20

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.120.000

Delta Contracting Company, LLC $11.0000 $1,320.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.96.000

Delta Contracting Company, LLC $5.5000 $528.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.209.000

Delta Contracting Company, LLC $4.5000 $940.50

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.13.000

Delta Contracting Company, LLC $13.5000 $175.50

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.52.000

Delta Contracting Company, LLC $14.5000 $754.00

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH2.000

Delta Contracting Company, LLC $50.0000 $100.00

713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT

EACH2.000

Delta Contracting Company, LLC $250.0000 $500.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.34.000

Delta Contracting Company, LLC $25.0000 $850.00
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EXTENSION

CONTRACT CNW073

UNIT PRICE

716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)

EACH2.000

Delta Contracting Company, LLC $700.0000 $1,400.00

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

L.M.1.000

Delta Contracting Company, LLC $7,000.0000 $7,000.00

717-01 MOBILIZATION

LS1.000

Delta Contracting Company, LLC $24,700.0000 $24,700.00

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.90.000

Delta Contracting Company, LLC $5.0000 $450.00

740-11.05 TEMPORARY SEDIMENT TUBE 24IN

L.F.1,200.000

Delta Contracting Company, LLC $6.2500 $7,500.00

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT18.000

Delta Contracting Company, LLC $50.0000 $900.00

801-01.65 TEMPORARY MULCH

UNIT37.000

Delta Contracting Company, LLC $25.0000 $925.00

801-02.08 TEMPORARY SEEDING (WITHOUT MULCH)

UNIT19.000

Delta Contracting Company, LLC $35.0000 $665.00

801-02.15 FERTILIZER

TON1.000

Delta Contracting Company, LLC $1,000.0000 $1,000.00

801-03 WATER (SEEDING & SODDING)

M.G.47.000

Delta Contracting Company, LLC $1.0000 $47.00

803-01 SODDING (NEW SOD)

S.Y.4,270.000

Delta Contracting Company, LLC $3.7500 $16,012.50
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Delta Contracting Company, LLC $496,482.70

Delta Contracting Company, LLC $496,482.70
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

GRUNDY COUNTY (Contract No. CNW082 Call 035)

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON U.S. 41 (S.R. 2) AT THE INTERSECTION OF S.R. 50 (L.M. 1.42).

PROJECT LENGTH -

HSIP-2(279),31002-3227-94

0.040 MILES

COMPLETION TIME  - ON OR BEFORE JULY 31, 2022

TOTAL CONTRACT

Superior Traffic Control, LLC $64,965.75

Volunteer Paving, LLC $84,514.52
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EXTENSION

CONTRACT CNW082

UNIT PRICE

ROADWAY CATEGORY

712-01 TRAFFIC CONTROL

LS1.000

Superior Traffic Control, LLC $3,000.0000 $3,000.00

Volunteer Paving, LLC $5,000.0000 $5,000.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.96.000

Superior Traffic Control, LLC $5.0000 $480.00

Volunteer Paving, LLC $6.3500 $609.60

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.653.000

Superior Traffic Control, LLC $5.2500 $3,428.25

Volunteer Paving, LLC $8.6000 $5,615.80

713-11.21 P POST SLIP BASE

EACH16.000

Superior Traffic Control, LLC $400.0000 $6,400.00

Volunteer Paving, LLC $485.0000 $7,760.00

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.20.000

Superior Traffic Control, LLC $13.5000 $270.00

Volunteer Paving, LLC $14.5600 $291.20

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.128.000

Superior Traffic Control, LLC $14.5000 $1,856.00

Volunteer Paving, LLC $15.7300 $2,013.44

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH4.000

Superior Traffic Control, LLC $15.0000 $60.00

Volunteer Paving, LLC $42.1200 $168.48

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.288.000

Superior Traffic Control, LLC $20.0000 $5,760.00

Volunteer Paving, LLC $22.0000 $6,336.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.120.000

Superior Traffic Control, LLC $10.0000 $1,200.00

Volunteer Paving, LLC $20.0000 $2,400.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH4.000

Superior Traffic Control, LLC $150.0000 $600.00

Volunteer Paving, LLC $175.0000 $700.00

2PAGE



EXTENSION

CONTRACT CNW082

UNIT PRICE

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

EACH4.000

Superior Traffic Control, LLC $450.0000 $1,800.00

Volunteer Paving, LLC $500.0000 $2,000.00

716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)

EACH8.000

Superior Traffic Control, LLC $200.0000 $1,600.00

Volunteer Paving, LLC $300.0000 $2,400.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.32.000

Superior Traffic Control, LLC $10.0000 $320.00

Volunteer Paving, LLC $25.0000 $800.00

716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)

L.F.144.000

Superior Traffic Control, LLC $10.0000 $1,440.00

Volunteer Paving, LLC $20.0000 $2,880.00

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)

L.F.480.000

Superior Traffic Control, LLC $0.7500 $360.00

Volunteer Paving, LLC $0.7500 $360.00

716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)

S.Y.288.000

Superior Traffic Control, LLC $15.0000 $4,320.00

Volunteer Paving, LLC $7.5000 $2,160.00

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)

L.F.151.000

Superior Traffic Control, LLC $5.0000 $755.00

Volunteer Paving, LLC $10.0000 $1,510.00

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)

EACH4.000

Superior Traffic Control, LLC $100.0000 $400.00

Volunteer Paving, LLC $75.0000 $300.00

716-08.11 REMOVAL OF WORD PAVEMENT MARKING (STOP)

EACH8.000

Superior Traffic Control, LLC $100.0000 $800.00

Volunteer Paving, LLC $125.0000 $1,000.00

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

L.M.2.380

Superior Traffic Control, LLC $3,100.0000 $7,378.00

Volunteer Paving, LLC $3,250.0000 $7,735.00

3PAGE



EXTENSION

CONTRACT CNW082

UNIT PRICE

716-13.03 SPRAY THERMO PVMT MRKNG (60 mil) (8IN BARRIER LINE)

L.F.360.000

Superior Traffic Control, LLC $2.0000 $720.00

Volunteer Paving, LLC $3.0000 $1,080.00

717-01 MOBILIZATION

LS1.000

Superior Traffic Control, LLC $3,125.0000 $3,125.00

Volunteer Paving, LLC $10,000.0000 $10,000.00

730-02.21 SIGNAL HEAD ASSEMBLY (220)

EACH2.000

Superior Traffic Control, LLC $925.7500 $1,851.50

Volunteer Paving, LLC $1,250.0000 $2,500.00

730-02.27 SIGNAL HEAD ASSEMBLY (440)

EACH1.000

Superior Traffic Control, LLC $1,442.0000 $1,442.00

Volunteer Paving, LLC $1,675.0000 $1,675.00

730-26.08 FLASHING WARNING BEACON (AMBER)

EACH6.000

Superior Traffic Control, LLC $2,600.0000 $15,600.00

Volunteer Paving, LLC $2,870.0000 $17,220.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC $64,965.75

Volunteer Paving, LLC $84,514.52

Superior Traffic Control, LLC $64,965.75

Volunteer Paving, LLC $84,514.52
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

HENRY COUNTY (Contract No. CNW026 Call 037)

3.50%DBE GOAL

THE RESURFACING ON S.R. 140 FROM NEAR REX JACKSON LOOP (L.M. 31.57) TO U.S. 79 (S.R. 76) (L.M. 40.41).

PROJECT LENGTH -

STP/HSIP-140(21),40S140-F3-002,40S140-F8-002

8.840 MILES

COMPLETION TIME  - ON OR BEFORE JULY 31, 2022

TOTAL CONTRACT

Delta Contracting Company, LLC $1,139,106.48
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EXTENSION

CONTRACT CNW026

UNIT PRICE

ROADWAY CATEGORY

202-03.01 REMOVAL OF ASPHALT PAVEMENT

S.Y.108.000

Delta Contracting Company, LLC $40.0000 $4,320.00

203-06 WATER

M.G.18.000

Delta Contracting Company, LLC $0.0100 $0.18

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.17.000

Delta Contracting Company, LLC $1,195.0000 $20,315.00

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

TON2,418.000

Delta Contracting Company, LLC $26.0000 $62,868.00

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

TON50.000

Delta Contracting Company, LLC $169.0000 $8,450.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON34.000

Delta Contracting Company, LLC $184.0000 $6,256.00

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

TON4,800.000

Delta Contracting Company, LLC $106.0000 $508,800.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.1,334.000

Delta Contracting Company, LLC $12.9500 $17,275.30

712-01 TRAFFIC CONTROL

LS1.000

Delta Contracting Company, LLC $41,000.0000 $41,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.832.000

Delta Contracting Company, LLC $12.0000 $9,984.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH584.000

Delta Contracting Company, LLC $38.0000 $22,192.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH584.000

Delta Contracting Company, LLC $11.0000 $6,424.00
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EXTENSION

CONTRACT CNW026

UNIT PRICE

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.115.000

Delta Contracting Company, LLC $20.0000 $2,300.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.15.072

Delta Contracting Company, LLC $1,600.0000 $24,115.20

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.15.072

Delta Contracting Company, LLC $6,400.0000 $96,460.80

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.200.000

Delta Contracting Company, LLC $6.0000 $1,200.00

716-14.02 PROFILED THERMO PVMT MRKNG AUDIBLE (6IN)

L.M.17.645

Delta Contracting Company, LLC $14,800.0000 $261,146.00

717-01 MOBILIZATION

LS1.000

Delta Contracting Company, LLC $46,000.0000 $46,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Delta Contracting Company, LLC $1,139,106.48

Delta Contracting Company, LLC $1,139,106.48
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

HICKMAN COUNTY (Contract No. CNW010 Call 038)

3.00%DBE GOAL

THE RESURFACING (MICROSURFACE OR THIN MIX OVERLAY) ON S.R. 48 FROM THE LEWIS COUNTY LINE (L.M. 0.00) TO S.R. 100 (L.M.
6.50).

PROJECT LENGTH -

STP-48(65),41S048-F8-004

6.500 MILES

COMPLETION TIME  - ON OR BEFORE AUGUST 31, 2022

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing, LLC $719,645.50

Asphalt Paving Systems, Inc. $838,862.72

Rogers Group, Inc. $890,482.00
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EXTENSION

CONTRACT CNW010

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.13.000

Eubank Asphalt Paving & Sealing, LLC $750.0000 $9,750.00

Asphalt Paving Systems, Inc. $100.0000 $1,300.00

Rogers Group, Inc. $1,000.0000 $13,000.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON1,703.000

Eubank Asphalt Paving & Sealing, LLC $14.0000 $23,842.00

Asphalt Paving Systems, Inc. $40.0000 $68,120.00

Rogers Group, Inc. $27.0000 $45,981.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON365.000

Eubank Asphalt Paving & Sealing, LLC $60.0000 $21,900.00

Asphalt Paving Systems, Inc. $210.0000 $76,650.00

Rogers Group, Inc. $94.0000 $34,310.00

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.10.400

Eubank Asphalt Paving & Sealing, LLC $450.0000 $4,680.00

Asphalt Paving Systems, Inc. $325.0000 $3,380.00

Rogers Group, Inc. $525.0000 $5,460.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.1,454.000

Eubank Asphalt Paving & Sealing, LLC $5.0000 $7,270.00

Asphalt Paving Systems, Inc. $8.0000 $11,632.00

Rogers Group, Inc. $10.5000 $15,267.00

712-01 TRAFFIC CONTROL

LS1.000

Eubank Asphalt Paving & Sealing, LLC $9,000.0000 $9,000.00

Asphalt Paving Systems, Inc. $36,000.0000 $36,000.00

Rogers Group, Inc. $11,165.0000 $11,165.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH50.000

Eubank Asphalt Paving & Sealing, LLC $10.0000 $500.00

Asphalt Paving Systems, Inc. $15.0000 $750.00

Rogers Group, Inc. $26.0000 $1,300.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH2.000

Eubank Asphalt Paving & Sealing, LLC $5.0000 $10.00

Asphalt Paving Systems, Inc. $1.0000 $2.00

Rogers Group, Inc. $10.0000 $20.00
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EXTENSION

CONTRACT CNW010

UNIT PRICE

712-06 SIGNS (CONSTRUCTION)

S.F.852.000

Eubank Asphalt Paving & Sealing, LLC $6.0000 $5,112.00

Asphalt Paving Systems, Inc. $6.5000 $5,538.00

Rogers Group, Inc. $7.5000 $6,390.00

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH15.000

Eubank Asphalt Paving & Sealing, LLC $50.0000 $750.00

Asphalt Paving Systems, Inc. $39.5000 $592.50

Rogers Group, Inc. $50.0000 $750.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH429.000

Eubank Asphalt Paving & Sealing, LLC $30.0000 $12,870.00

Asphalt Paving Systems, Inc. $30.0000 $12,870.00

Rogers Group, Inc. $30.0000 $12,870.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH415.000

Eubank Asphalt Paving & Sealing, LLC $7.5000 $3,112.50

Asphalt Paving Systems, Inc. $8.0000 $3,320.00

Rogers Group, Inc. $12.0000 $4,980.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.50.000

Eubank Asphalt Paving & Sealing, LLC $18.0000 $900.00

Asphalt Paving Systems, Inc. $20.0000 $1,000.00

Rogers Group, Inc. $20.0000 $1,000.00

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.455.000

Eubank Asphalt Paving & Sealing, LLC $10.0000 $4,550.00

Asphalt Paving Systems, Inc. $10.0000 $4,550.00

Rogers Group, Inc. $6.0000 $2,730.00

716-05.01 PAINTED PAVEMENT MARKING (4" LINE)

L.M.26.000

Eubank Asphalt Paving & Sealing, LLC $850.0000 $22,100.00

Asphalt Paving Systems, Inc. $1,000.0000 $26,000.00

Rogers Group, Inc. $1,100.0000 $28,600.00

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)

L.F.50.000

Eubank Asphalt Paving & Sealing, LLC $10.0000 $500.00

Asphalt Paving Systems, Inc. $10.0000 $500.00

Rogers Group, Inc. $10.0000 $500.00
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EXTENSION

CONTRACT CNW010

UNIT PRICE

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.26.000

Eubank Asphalt Paving & Sealing, LLC $540.0000 $14,040.00

Asphalt Paving Systems, Inc. $1,000.0000 $26,000.00

Rogers Group, Inc. $1,900.0000 $49,400.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.26.000

Eubank Asphalt Paving & Sealing, LLC $5,750.0000 $149,500.00

Asphalt Paving Systems, Inc. $6,100.0000 $158,600.00

Rogers Group, Inc. $6,200.0000 $161,200.00

717-01 MOBILIZATION

LS1.000

Eubank Asphalt Paving & Sealing, LLC $35,000.0000 $35,000.00

Asphalt Paving Systems, Inc. $26,000.0000 $26,000.00

Rogers Group, Inc. $21,440.0000 $21,440.00
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EXTENSION

CONTRACT CNW010

UNIT PRICE

ROADWAY ALTERNATE AA1 CATEGORY

403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)

TON14.000

Asphalt Paving Systems, Inc. $564.0000 $7,896.00

Eubank Asphalt Paving & Sealing, LLC

Rogers Group, Inc.

414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING

TON199.000

Asphalt Paving Systems, Inc. $859.6000 $171,060.40

Eubank Asphalt Paving & Sealing, LLC

Rogers Group, Inc.

414-03.02 AGGREGATE FOR MICRO SURFACING

TON1,657.000

Asphalt Paving Systems, Inc. $103.2600 $171,101.82

Eubank Asphalt Paving & Sealing, LLC

Rogers Group, Inc.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE)

L.M.26.000

Asphalt Paving Systems, Inc. $1,000.0000 $26,000.00

Eubank Asphalt Paving & Sealing, LLC

Rogers Group, Inc.
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EXTENSION

CONTRACT CNW010

UNIT PRICE

ROADWAY ALTERNATE AA2 CATEGORY

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON35.000

Eubank Asphalt Paving & Sealing, LLC $400.0000 $14,000.00

Rogers Group, Inc. $730.0000 $25,550.00

Asphalt Paving Systems, Inc.

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

TON4,554.000

Eubank Asphalt Paving & Sealing, LLC $83.5000 $380,259.00

Rogers Group, Inc. $98.5000 $448,569.00

Asphalt Paving Systems, Inc.
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing, LLC $325,386.50

Asphalt Paving Systems, Inc. $462,804.50

Rogers Group, Inc. $416,363.00

SUB-TOTAL ROADWAY ALTERNATE AA1

Asphalt Paving Systems, Inc. $376,058.22

SUB-TOTAL ROADWAY ALTERNATE AA2

Eubank Asphalt Paving & Sealing, LLC $394,259.00

Rogers Group, Inc. $474,119.00

Eubank Asphalt Paving & Sealing, LLC $719,645.50

Asphalt Paving Systems, Inc. $838,862.72

Rogers Group, Inc. $890,482.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

HUMPHREYS COUNTY (Contract No. CNW074 Call 039)

9.50%DBE GOAL

THE CONSTRUCTION OF CONCRETE BOX BEAM BRIDGES ON S.R. 230 OVER HURRICANE CREEK (L.M. 8.17) AND OVER HURRICANE
CREEK OVERFLOW (L.M. 8.33), INCLUDING GRADING, DRAINAGE AND PAVING.

PROJECT LENGTH -

BR-STP-230(18),43010-3217-94

0.200 MILES

COMPLETION TIME  - ON OR BEFORE AUGUST 31, 2023

TOTAL CONTRACT

Dement Construction Company, LLC $3,939,497.21

Harold Coffey Construction Co., Inc. $4,259,312.17

Superior Construction Company Southeast, LLC $5,462,058.80
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EXTENSION

CONTRACT CNW074

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Dement Construction Company, LLC $55,850.0000 $55,850.00

Harold Coffey Construction Co., Inc. $30,000.0000 $30,000.00

Superior Construction Company Southeast, LLC $175,500.0000 $175,500.00

109-10.01 TRAINEE

HOUR1,680.000

Dement Construction Company, LLC $0.8000 $1,344.00

Harold Coffey Construction Co., Inc. $0.8000 $1,344.00

Superior Construction Company Southeast, LLC $0.8000 $1,344.00

201-01 CLEARING AND GRUBBING

LS1.000

Dement Construction Company, LLC $10,000.0000 $10,000.00

Harold Coffey Construction Co., Inc. $65,000.0000 $65,000.00

Superior Construction Company Southeast, LLC $350,000.0000 $350,000.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.1,194.000

Dement Construction Company, LLC $9.0000 $10,746.00

Harold Coffey Construction Co., Inc. $5.0000 $5,970.00

Superior Construction Company Southeast, LLC $10.5000 $12,537.00

203-03 BORROW EXCAVATION (UNCLASSIFIED)

C.Y.8,701.000

Dement Construction Company, LLC $12.0000 $104,412.00

Harold Coffey Construction Co., Inc. $29.5000 $256,679.50

Superior Construction Company Southeast, LLC $28.0000 $243,628.00

203-04 PLACING AND SPREADING TOPSOIL

C.Y.732.000

Dement Construction Company, LLC $10.0000 $7,320.00

Harold Coffey Construction Co., Inc. $5.0000 $3,660.00

Superior Construction Company Southeast, LLC $28.0000 $20,496.00

203-07 FURNISHING & SPREADING TOPSOIL

C.Y.100.000

Dement Construction Company, LLC $20.0000 $2,000.00

Harold Coffey Construction Co., Inc. $8.0000 $800.00

Superior Construction Company Southeast, LLC $27.0000 $2,700.00

203-50 CONSTRUCTION OF HAUL ROAD

LS1.000

Dement Construction Company, LLC $306,500.0000 $306,500.00

Harold Coffey Construction Co., Inc. $455,000.0000 $455,000.00

Superior Construction Company Southeast, LLC $650,000.0000 $650,000.00
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CONTRACT CNW074

UNIT PRICE

209-05 SEDIMENT REMOVAL

C.Y.82.000

Dement Construction Company, LLC $25.0000 $2,050.00

Harold Coffey Construction Co., Inc. $5.0000 $410.00

Superior Construction Company Southeast, LLC $16.0000 $1,312.00

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.5,310.000

Dement Construction Company, LLC $4.0000 $21,240.00

Harold Coffey Construction Co., Inc. $4.0000 $21,240.00

Superior Construction Company Southeast, LLC $4.7500 $25,222.50

209-08.06 ENHANCED SILT FENCE CHECK (TRAPEZOIDAL)

EACH2.000

Dement Construction Company, LLC $750.0000 $1,500.00

Harold Coffey Construction Co., Inc. $450.0000 $900.00

Superior Construction Company Southeast, LLC $500.0000 $1,000.00

209-08.08 ENHANCED ROCK CHECK DAM

EACH3.000

Dement Construction Company, LLC $600.0000 $1,800.00

Harold Coffey Construction Co., Inc. $750.0000 $2,250.00

Superior Construction Company Southeast, LLC $4,100.0000 $12,300.00

209-09.03 SEDIMENT FILTER BAG (15' X 15')

EACH8.000

Dement Construction Company, LLC $500.0000 $4,000.00

Harold Coffey Construction Co., Inc. $750.0000 $6,000.00

Superior Construction Company Southeast, LLC $650.0000 $5,200.00

209-09.43 CURB INLET PROTECTION (TYPE 4)

EACH36.000

Dement Construction Company, LLC $185.0000 $6,660.00

Harold Coffey Construction Co., Inc. $50.0000 $1,800.00

Superior Construction Company Southeast, LLC $150.0000 $5,400.00

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)

S.Y.200.000

Dement Construction Company, LLC $5.0000 $1,000.00

Harold Coffey Construction Co., Inc. $10.0000 $2,000.00

Superior Construction Company Southeast, LLC $9.0000 $1,800.00

209-65.04 TEMPORARY IN STREAM DIVERSION

L.F.705.000

Dement Construction Company, LLC $40.0000 $28,200.00

Harold Coffey Construction Co., Inc. $28.0000 $19,740.00

Superior Construction Company Southeast, LLC $108.5900 $76,555.95
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CONTRACT CNW074

UNIT PRICE

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON1,790.000

Dement Construction Company, LLC $27.5000 $49,225.00

Harold Coffey Construction Co., Inc. $35.0000 $62,650.00

Superior Construction Company Southeast, LLC $25.0000 $44,750.00

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON1,416.000

Dement Construction Company, LLC $60.0000 $84,960.00

Harold Coffey Construction Co., Inc. $33.0000 $46,728.00

Superior Construction Company Southeast, LLC $40.0000 $56,640.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON54.000

Dement Construction Company, LLC $180.0000 $9,720.00

Harold Coffey Construction Co., Inc. $240.0000 $12,960.00

Superior Construction Company Southeast, LLC $90.0000 $4,860.00

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON4.000

Dement Construction Company, LLC $950.0000 $3,800.00

Harold Coffey Construction Co., Inc. $950.0000 $3,800.00

Superior Construction Company Southeast, LLC $755.0000 $3,020.00

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON13.000

Dement Construction Company, LLC $65.0000 $845.00

Harold Coffey Construction Co., Inc. $65.0000 $845.00

Superior Construction Company Southeast, LLC $50.0000 $650.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON1.200

Dement Construction Company, LLC $950.0000 $1,140.00

Harold Coffey Construction Co., Inc. $950.0000 $1,140.00

Superior Construction Company Southeast, LLC $715.0000 $858.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON338.000

Dement Construction Company, LLC $196.0000 $66,248.00

Harold Coffey Construction Co., Inc. $215.0000 $72,670.00

Superior Construction Company Southeast, LLC $110.0000 $37,180.00

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.0.500

Dement Construction Company, LLC $7,500.0000 $3,750.00

Harold Coffey Construction Co., Inc. $7,500.0000 $3,750.00

Superior Construction Company Southeast, LLC $7,500.0000 $3,750.00
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EXTENSION

CONTRACT CNW074

UNIT PRICE

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.2,515.000

Dement Construction Company, LLC $5.9500 $14,964.25

Harold Coffey Construction Co., Inc. $5.9500 $14,964.25

Superior Construction Company Southeast, LLC $5.9500 $14,964.25

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.1,119.000

Dement Construction Company, LLC $34.9900 $39,153.81

Harold Coffey Construction Co., Inc. $32.7500 $36,647.25

Superior Construction Company Southeast, LLC $32.7500 $36,647.25

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH8.000

Dement Construction Company, LLC $3,158.0000 $25,264.00

Harold Coffey Construction Co., Inc. $3,200.0000 $25,600.00

Superior Construction Company Southeast, LLC $3,200.0000 $25,600.00

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3

EACH8.000

Dement Construction Company, LLC $2,245.0000 $17,960.00

Harold Coffey Construction Co., Inc. $2,800.0000 $22,400.00

Superior Construction Company Southeast, LLC $2,800.0000 $22,400.00

706-01 GUARDRAIL REMOVED

L.F.705.000

Dement Construction Company, LLC $0.9500 $669.75

Harold Coffey Construction Co., Inc. $1.0000 $705.00

Superior Construction Company Southeast, LLC $4.0000 $2,820.00

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.1,925.000

Dement Construction Company, LLC $5.0000 $9,625.00

Harold Coffey Construction Co., Inc. $2.5000 $4,812.50

Superior Construction Company Southeast, LLC $0.1900 $365.75

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON350.000

Dement Construction Company, LLC $45.0000 $15,750.00

Harold Coffey Construction Co., Inc. $48.0000 $16,800.00

Superior Construction Company Southeast, LLC $55.0000 $19,250.00

709-05.08 MACHINED RIP-RAP (CLASS B)

TON1,399.000

Dement Construction Company, LLC $40.0000 $55,960.00

Harold Coffey Construction Co., Inc. $48.0000 $67,152.00

Superior Construction Company Southeast, LLC $51.0000 $71,349.00
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CONTRACT CNW074

UNIT PRICE

712-01 TRAFFIC CONTROL

LS1.000

Dement Construction Company, LLC $10,750.0000 $10,750.00

Harold Coffey Construction Co., Inc. $10,000.0000 $10,000.00

Superior Construction Company Southeast, LLC $2,500.0000 $2,500.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.100.000

Dement Construction Company, LLC $30.0000 $3,000.00

Harold Coffey Construction Co., Inc. $1.0000 $100.00

Superior Construction Company Southeast, LLC $50.0000 $5,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH12.000

Dement Construction Company, LLC $35.0000 $420.00

Harold Coffey Construction Co., Inc. $35.0000 $420.00

Superior Construction Company Southeast, LLC $35.0000 $420.00

712-05.03 WARNING LIGHTS (TYPE C)

EACH12.000

Dement Construction Company, LLC $10.0000 $120.00

Harold Coffey Construction Co., Inc. $10.0000 $120.00

Superior Construction Company Southeast, LLC $25.0000 $300.00

712-06 SIGNS (CONSTRUCTION)

S.F.654.000

Dement Construction Company, LLC $7.3500 $4,806.90

Harold Coffey Construction Co., Inc. $7.3500 $4,806.90

Superior Construction Company Southeast, LLC $8.0000 $5,232.00

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.48.000

Dement Construction Company, LLC $12.0000 $576.00

Harold Coffey Construction Co., Inc. $12.0000 $576.00

Superior Construction Company Southeast, LLC $18.0000 $864.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.87.000

Dement Construction Company, LLC $4.5000 $391.50

Harold Coffey Construction Co., Inc. $4.5000 $391.50

Superior Construction Company Southeast, LLC $4.5000 $391.50

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.14.000

Dement Construction Company, LLC $14.5000 $203.00

Harold Coffey Construction Co., Inc. $14.5000 $203.00

Superior Construction Company Southeast, LLC $14.5000 $203.00
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CONTRACT CNW074

UNIT PRICE

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Dement Construction Company, LLC $700.0000 $700.00

Harold Coffey Construction Co., Inc. $700.0000 $700.00

Superior Construction Company Southeast, LLC $700.0000 $700.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH9.000

Dement Construction Company, LLC $6,500.0000 $58,500.00

Harold Coffey Construction Co., Inc. $6,500.0000 $58,500.00

Superior Construction Company Southeast, LLC $7,500.0000 $67,500.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH21.000

Dement Construction Company, LLC $100.0000 $2,100.00

Harold Coffey Construction Co., Inc. $100.0000 $2,100.00

Superior Construction Company Southeast, LLC $100.0000 $2,100.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH21.000

Dement Construction Company, LLC $50.0000 $1,050.00

Harold Coffey Construction Co., Inc. $50.0000 $1,050.00

Superior Construction Company Southeast, LLC $50.0000 $1,050.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.1.200

Dement Construction Company, LLC $7,000.0000 $8,400.00

Harold Coffey Construction Co., Inc. $7,000.0000 $8,400.00

Superior Construction Company Southeast, LLC $7,000.0000 $8,400.00

717-01 MOBILIZATION

LS1.000

Dement Construction Company, LLC $180,000.0000 $180,000.00

Harold Coffey Construction Co., Inc. $212,500.0000 $212,500.00

Superior Construction Company Southeast, LLC $250,000.0000 $250,000.00

740-07.04 GEOGRID REINFORCEMENT TYPE 2

S.Y.2,577.000

Dement Construction Company, LLC $5.0000 $12,885.00

Harold Coffey Construction Co., Inc. $5.5000 $14,173.50

Superior Construction Company Southeast, LLC $5.3700 $13,838.49

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.923.000

Dement Construction Company, LLC $3.0000 $2,769.00

Harold Coffey Construction Co., Inc. $3.0000 $2,769.00

Superior Construction Company Southeast, LLC $1.3000 $1,199.90
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CONTRACT CNW074

UNIT PRICE

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

S.Y.872.000

Dement Construction Company, LLC $3.0000 $2,616.00

Harold Coffey Construction Co., Inc. $3.0000 $2,616.00

Superior Construction Company Southeast, LLC $0.6800 $592.96

740-11.04 TEMPORARY SEDIMENT TUBE 20IN

L.F.3,560.000

Dement Construction Company, LLC $4.0000 $14,240.00

Harold Coffey Construction Co., Inc. $4.5000 $16,020.00

Superior Construction Company Southeast, LLC $5.0000 $17,800.00

801-01 SEEDING (WITH MULCH)

UNIT71.000

Dement Construction Company, LLC $150.0000 $10,650.00

Harold Coffey Construction Co., Inc. $35.0000 $2,485.00

Superior Construction Company Southeast, LLC $150.0000 $10,650.00

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT74.000

Dement Construction Company, LLC $150.0000 $11,100.00

Harold Coffey Construction Co., Inc. $25.0000 $1,850.00

Superior Construction Company Southeast, LLC $150.0000 $11,100.00

801-01.34 GRASS SEED MIX (RIPZN/FLPL)

UNIT11.000

Dement Construction Company, LLC $150.0000 $1,650.00

Harold Coffey Construction Co., Inc. $100.0000 $1,100.00

Superior Construction Company Southeast, LLC $150.0000 $1,650.00

801-01.35 GRASS SEED MIX (RIPZN/FLPL) W/MULCH

UNIT67.000

Dement Construction Company, LLC $200.0000 $13,400.00

Harold Coffey Construction Co., Inc. $100.0000 $6,700.00

Superior Construction Company Southeast, LLC $200.0000 $13,400.00

801-01.36 SPECIAL WETLAND SEED MIXTURE

UNIT6.000

Dement Construction Company, LLC $200.0000 $1,200.00

Harold Coffey Construction Co., Inc. $100.0000 $600.00

Superior Construction Company Southeast, LLC $200.0000 $1,200.00

801-02 SEEDING (WITHOUT MULCH)

UNIT27.000

Dement Construction Company, LLC $80.0000 $2,160.00

Harold Coffey Construction Co., Inc. $25.0000 $675.00

Superior Construction Company Southeast, LLC $80.0000 $2,160.00
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CONTRACT CNW074

UNIT PRICE

801-02.08 TEMPORARY SEEDING (WITHOUT MULCH)

UNIT2.000

Dement Construction Company, LLC $75.0000 $150.00

Harold Coffey Construction Co., Inc. $50.0000 $100.00

Superior Construction Company Southeast, LLC $75.0000 $150.00

801-02.15 FERTILIZER

TON1.000

Dement Construction Company, LLC $1,000.0000 $1,000.00

Harold Coffey Construction Co., Inc. $800.0000 $800.00

Superior Construction Company Southeast, LLC $1,000.0000 $1,000.00

801-03 WATER (SEEDING & SODDING)

M.G.33.000

Dement Construction Company, LLC $50.0000 $1,650.00

Harold Coffey Construction Co., Inc. $1.0000 $33.00

Superior Construction Company Southeast, LLC $50.0000 $1,650.00

802-12.01 ACER NEGUNDO (BOX ELDER SEEDLNG B.R.)

EACH35.000

Dement Construction Company, LLC $10.0000 $350.00

Harold Coffey Construction Co., Inc. $6.5000 $227.50

Superior Construction Company Southeast, LLC $10.0000 $350.00

802-12.26 PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG B.R.)

EACH35.000

Dement Construction Company, LLC $10.0000 $350.00

Harold Coffey Construction Co., Inc. $6.5000 $227.50

Superior Construction Company Southeast, LLC $10.0000 $350.00

802-12.40 SALIX NIGRA (BLACK WILLOW SEEDLNG B.R.)

EACH35.000

Dement Construction Company, LLC $10.0000 $350.00

Harold Coffey Construction Co., Inc. $6.5000 $227.50

Superior Construction Company Southeast, LLC $10.0000 $350.00

805-12.02 EROSION CONTROL BLANKET (TYPE II)

S.Y.3,747.000

Dement Construction Company, LLC $1.0000 $3,747.00

Harold Coffey Construction Co., Inc. $2.0000 $7,494.00

Superior Construction Company Southeast, LLC $1.3000 $4,871.10
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UNIT PRICE

BRIDGE CATEGORY

202-01.02 REMOVAL OF ASBESTOS

LS1.000

Dement Construction Company, LLC $20,000.0000 $20,000.00

Harold Coffey Construction Co., Inc. $25,000.0000 $25,000.00

Superior Construction Company Southeast, LLC $50,800.0000 $50,800.00

202-04.01 REMOVAL OF STRUCTURES (PARTIAL, BR. NO. 43-SR230-8.17)

LS1.000

Dement Construction Company, LLC $300,000.0000 $300,000.00

Harold Coffey Construction Co., Inc. $200,000.0000 $200,000.00

Superior Construction Company Southeast, LLC $109,000.0000 $109,000.00

202-04.02 REMOVAL OF STRUCTURES (BR. NO. 43-SR230-8.17)

LS1.000

Dement Construction Company, LLC $225,000.0000 $225,000.00

Harold Coffey Construction Co., Inc. $175,000.0000 $175,000.00

Superior Construction Company Southeast, LLC $105,000.0000 $105,000.00

204-04.10 STRUCTURE EXCAVATION UNCLASSIFIED

C.Y.60.000

Dement Construction Company, LLC $25.0000 $1,500.00

Harold Coffey Construction Co., Inc. $50.0000 $3,000.00

Superior Construction Company Southeast, LLC $70.0000 $4,200.00

204-05.01 CORE DRILLING AND SAMPLING

L.F.289.000

Dement Construction Company, LLC $75.0000 $21,675.00

Harold Coffey Construction Co., Inc. $75.0000 $21,675.00

Superior Construction Company Southeast, LLC $75.0000 $21,675.00

303-01.02 GRANULAR BACKFILL (BRIDGES)

TON80.000

Dement Construction Company, LLC $50.0000 $4,000.00

Harold Coffey Construction Co., Inc. $65.0000 $5,200.00

Superior Construction Company Southeast, LLC $40.0000 $3,200.00

602-10.05 BRACING REPAIRS

LS1.000

Dement Construction Company, LLC $5,000.0000 $5,000.00

Harold Coffey Construction Co., Inc. $1.0000 $1.00

Superior Construction Company Southeast, LLC $15,000.0000 $15,000.00

604-02.03 EPOXY COATED REINFORCING STEEL

LB.175,225.000

Dement Construction Company, LLC $1.2600 $220,783.50

Harold Coffey Construction Co., Inc. $1.2500 $219,031.25

Superior Construction Company Southeast, LLC $1.2500 $219,031.25
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UNIT PRICE

604-03.01 CLASS A CONCRETE (BRIDGES)

C.Y.297.000

Dement Construction Company, LLC $1,000.0000 $297,000.00

Harold Coffey Construction Co., Inc. $985.0000 $292,545.00

Superior Construction Company Southeast, LLC $1,600.0000 $475,200.00

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)

LB.64,835.000

Dement Construction Company, LLC $1.1000 $71,318.50

Harold Coffey Construction Co., Inc. $1.4500 $94,010.75

Superior Construction Company Southeast, LLC $1.1000 $71,318.50

604-03.04 PAVEMENT @ BRIDGE ENDS

S.Y.386.000

Dement Construction Company, LLC $300.0000 $115,800.00

Harold Coffey Construction Co., Inc. $320.0000 $123,520.00

Superior Construction Company Southeast, LLC $450.0000 $173,700.00

604-03.09 CLASS D CONCRETE (BRIDGE DECK)

C.Y.480.000

Dement Construction Company, LLC $650.0000 $312,000.00

Harold Coffey Construction Co., Inc. $810.0000 $388,800.00

Superior Construction Company Southeast, LLC $1,200.0000 $576,000.00

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)

S.Y.2,335.000

Dement Construction Company, LLC $7.7500 $18,096.25

Harold Coffey Construction Co., Inc. $7.7500 $18,096.25

Superior Construction Company Southeast, LLC $10.0000 $23,350.00

604-05.31 BRIDGE DECK GROOVING (MECHANICAL)

S.Y.2,095.000

Dement Construction Company, LLC $4.4900 $9,406.55

Harold Coffey Construction Co., Inc. $5.5000 $11,522.50

Superior Construction Company Southeast, LLC $5.0000 $10,475.00

604-10.14 REMOVE EXISTING WEARING SURFACE

LS1.000

Dement Construction Company, LLC $23,750.0000 $23,750.00

Harold Coffey Construction Co., Inc. $1.0000 $1.00

Superior Construction Company Southeast, LLC $23,750.0000 $23,750.00

606-03.03 STEEL PILES (12 INCH)

L.F.464.000

Dement Construction Company, LLC $65.0000 $30,160.00

Harold Coffey Construction Co., Inc. $125.0000 $58,000.00

Superior Construction Company Southeast, LLC $310.0000 $143,840.00
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606-03.06 PILE TIPS (STEEL PILES, 12 INCH)

EACH24.000

Dement Construction Company, LLC $300.0000 $7,200.00

Harold Coffey Construction Co., Inc. $300.0000 $7,200.00

Superior Construction Company Southeast, LLC $250.0000 $6,000.00

615-02.02 PRESTRESSED CONCRETE BOX BEAM (17" X 36")

L.F.824.000

Dement Construction Company, LLC $310.0000 $255,440.00

Harold Coffey Construction Co., Inc. $350.0000 $288,400.00

Superior Construction Company Southeast, LLC $325.0000 $267,800.00

615-02.03 PRESTRESSED CONCRETE BOX BEAM (21" X 36")

L.F.776.000

Dement Construction Company, LLC $360.0000 $279,360.00

Harold Coffey Construction Co., Inc. $375.0000 $291,000.00

Superior Construction Company Southeast, LLC $325.0000 $252,200.00

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)

L.F.923.000

Dement Construction Company, LLC $180.0000 $166,140.00

Harold Coffey Construction Co., Inc. $105.0000 $96,915.00

Superior Construction Company Southeast, LLC $125.0000 $115,375.00

625-02.01 DRILLED SHAFT-SOIL (48" DIA.)

V.F.177.000

Dement Construction Company, LLC $250.0000 $44,250.00

Harold Coffey Construction Co., Inc. $450.0000 $79,650.00

Superior Construction Company Southeast, LLC $650.0000 $115,050.00

625-02.13 DRILLED SHAFT-ROCK (48" DIA.)

V.F.60.000

Dement Construction Company, LLC $925.0000 $55,500.00

Harold Coffey Construction Co., Inc. $950.0000 $57,000.00

Superior Construction Company Southeast, LLC $2,400.0000 $144,000.00

625-02.40 DRILLED SHAFT (SH-SCC) CONCRETE

C.Y.113.000

Dement Construction Company, LLC $275.0000 $31,075.00

Harold Coffey Construction Co., Inc. $300.0000 $33,900.00

Superior Construction Company Southeast, LLC $800.0000 $90,400.00

625-02.44 DRILLED SHAFT REINFORCING STEEL

LB.33,001.000

Dement Construction Company, LLC $1.2000 $39,601.20

Harold Coffey Construction Co., Inc. $1.5200 $50,161.52

Superior Construction Company Southeast, LLC $1.4000 $46,201.40
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625-02.46 SONIC LOGGING TESTING

EACH10.000

Dement Construction Company, LLC $6,050.0000 $60,500.00

Harold Coffey Construction Co., Inc. $8,000.0000 $80,000.00

Superior Construction Company Southeast, LLC $2,500.0000 $25,000.00

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM

L.F.220.000

Dement Construction Company, LLC $40.0000 $8,800.00

Harold Coffey Construction Co., Inc. $45.0000 $9,900.00

Superior Construction Company Southeast, LLC $41.0000 $9,020.00

710-09.02 6" PIPE UNDERDRAIN

L.F.120.000

Dement Construction Company, LLC $10.0000 $1,200.00

Harold Coffey Construction Co., Inc. $45.0000 $5,400.00

Superior Construction Company Southeast, LLC $70.0000 $8,400.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Dement Construction Company, LLC $1,314,941.21

Harold Coffey Construction Co., Inc. $1,624,382.90

Superior Construction Company Southeast, LLC $2,357,072.65

SUB-TOTAL BRIDGE

Dement Construction Company, LLC $2,624,556.00

Harold Coffey Construction Co., Inc. $2,634,929.27

Superior Construction Company Southeast, LLC $3,104,986.15

Dement Construction Company, LLC $3,939,497.21

Harold Coffey Construction Co., Inc. $4,259,312.17

Superior Construction Company Southeast, LLC $5,462,058.80
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

JACKSON AND PUTNAM COUNTIES (Contract No. CNW017 Call 040)

3.00%DBE GOAL

THE RESURFACING (MICROSURFACING) ON S.R. 135 FROM SOUTH OF KINNIARD ROAD IN PUTNAM COUNTY TO NORTH OF SPRING
CREEK ROAD IN JACKSON COUNTY, AND ON S.R. 477 IN JACKSON COUNTY FROM S.R. 290 TO S.R. 135.

PROJECT LENGTH -

STP-135(32),44S135-F8-002,STP-135(33),71S135-F8-003,STP-477(11),44S477-
F8-002

17.230 MILES

COMPLETION TIME  - ON OR BEFORE AUGUST 31, 2022

TOTAL CONTRACT

Asphalt Paving Systems, Inc. $1,069,052.37

American Pavements, Inc. $1,416,957.50
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EXTENSION

CONTRACT CNW017

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.34.400

Asphalt Paving Systems, Inc. $75.0000 $2,580.00

American Pavements, Inc. $1,000.0000 $34,400.00

403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)

TON28.000

Asphalt Paving Systems, Inc. $481.9300 $13,494.04

American Pavements, Inc. $500.0000 $14,000.00

403-01.10 HIGH PERFORMANCE FOG SEALS

S.Y.17,601.000

Asphalt Paving Systems, Inc. $0.5000 $8,800.50

American Pavements, Inc. $1.0000 $17,601.00

414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING

TON275.000

Asphalt Paving Systems, Inc. $907.7500 $249,631.25

American Pavements, Inc. $970.0000 $266,750.00

414-03.02 AGGREGATE FOR MICRO SURFACING

TON2,279.000

Asphalt Paving Systems, Inc. $109.5500 $249,664.45

American Pavements, Inc. $180.0000 $410,220.00

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.180.000

Asphalt Paving Systems, Inc. $60.0000 $10,800.00

American Pavements, Inc. $75.0000 $13,500.00

712-01 TRAFFIC CONTROL

LS1.000

Asphalt Paving Systems, Inc. $47,250.0000 $47,250.00

American Pavements, Inc. $62,500.0000 $62,500.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH30.000

Asphalt Paving Systems, Inc. $16.0000 $480.00

American Pavements, Inc. $40.0000 $1,200.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,138.500

Asphalt Paving Systems, Inc. $6.7500 $7,684.88

American Pavements, Inc. $10.0000 $11,385.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH6.000

Asphalt Paving Systems, Inc. $1,600.0000 $9,600.00

American Pavements, Inc. $1,600.0000 $9,600.00
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EXTENSION

CONTRACT CNW017

UNIT PRICE

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH1,324.000

Asphalt Paving Systems, Inc. $30.0000 $39,720.00

American Pavements, Inc. $31.7500 $42,037.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH1,324.000

Asphalt Paving Systems, Inc. $5.0000 $6,620.00

American Pavements, Inc. $9.5000 $12,578.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.960.000

Asphalt Paving Systems, Inc. $10.0000 $9,600.00

American Pavements, Inc. $12.7500 $12,240.00

716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL)

EACH2.000

Asphalt Paving Systems, Inc. $350.0000 $700.00

American Pavements, Inc. $525.0000 $1,050.00

716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)

L.F.108.000

Asphalt Paving Systems, Inc. $12.0000 $1,296.00

American Pavements, Inc. $10.5000 $1,134.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.34.400

Asphalt Paving Systems, Inc. $750.0000 $25,800.00

American Pavements, Inc. $875.0000 $30,100.00

716-08.11 REMOVAL OF WORD PAVEMENT MARKING (SCHOOL)

EACH2.000

Asphalt Paving Systems, Inc. $100.0000 $200.00

American Pavements, Inc. $2.5000 $5.00

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.34.400

Asphalt Paving Systems, Inc. $1,000.0000 $34,400.00

American Pavements, Inc. $1,750.0000 $60,200.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.69.000

Asphalt Paving Systems, Inc. $4,800.0000 $331,200.00

American Pavements, Inc. $5,150.0000 $355,350.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.1,705.000

Asphalt Paving Systems, Inc. $1.2500 $2,131.25

American Pavements, Inc. $1.5000 $2,557.50
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EXTENSION

CONTRACT CNW017

UNIT PRICE

717-01 MOBILIZATION

LS1.000

Asphalt Paving Systems, Inc. $17,400.0000 $17,400.00

American Pavements, Inc. $58,550.0000 $58,550.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Asphalt Paving Systems, Inc. $1,069,052.37

American Pavements, Inc. $1,416,957.50

Asphalt Paving Systems, Inc. $1,069,052.37

American Pavements, Inc. $1,416,957.50
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

KNOX COUNTY (Contract No. CNW011 Call 041)

6.50%DBE GOAL

THE RESURFACING ON I-40 FROM NEAR S.R. 131 (LOVELL ROAD) (L.M. 5.49) TO NEAR I-140 (L.M. 7.18) AND ON I-140 FROM I-40 (L.M. 0.00)
TO NEAR TEDFORD DRIVE (L.M. 5.44).

PROJECT LENGTH -

NH-I-140(20),47I140-F8-002,NH-I-40-7(183),47I040-F8-002

7.130 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

APAC-Atlantic, Inc. $8,740,084.35

Rogers Group, Inc. $8,824,091.90
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EXTENSION

CONTRACT CNW011

UNIT PRICE

ROADWAY CATEGORY

201-01 CLEARING AND GRUBBING

LS1.000

APAC-Atlantic, Inc. $160,000.0000 $160,000.00

Rogers Group, Inc. $220,000.0000 $220,000.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.28.600

APAC-Atlantic, Inc. $300.0000 $8,580.00

Rogers Group, Inc. $975.0000 $27,885.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON1,643.000

APAC-Atlantic, Inc. $38.0000 $62,434.00

Rogers Group, Inc. $60.0000 $98,580.00

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

TON13,824.000

APAC-Atlantic, Inc. $84.0000 $1,161,216.00

Rogers Group, Inc. $80.0000 $1,105,920.00

307-03.09 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING C

TON15,976.000

APAC-Atlantic, Inc. $87.2500 $1,393,906.00

Rogers Group, Inc. $86.0000 $1,373,936.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON280.000

APAC-Atlantic, Inc. $550.0000 $154,000.00

Rogers Group, Inc. $675.0000 $189,000.00

403-02.02 HOT APPLIED TACK COAT

TON13.000

APAC-Atlantic, Inc. $1,250.0000 $16,250.00

Rogers Group, Inc. $850.0000 $11,050.00

403-05.01 BITUMINOUS MATERIAL (FOG SEAL) SHOULDER

TON2.300

APAC-Atlantic, Inc. $1,500.0000 $3,450.00

Rogers Group, Inc. $1,500.0000 $3,450.00

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

TON4,556.000

APAC-Atlantic, Inc. $91.8500 $418,468.60

Rogers Group, Inc. $95.0000 $432,820.00

411-03.10 ACS MIX(PG76-22) GRADING D

TON7,719.000

APAC-Atlantic, Inc. $112.0000 $864,528.00

Rogers Group, Inc. $114.0000 $879,966.00
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EXTENSION

CONTRACT CNW011

UNIT PRICE

411-03.23 ACS MIX (PG76-22) OGFC

TON11,565.000

APAC-Atlantic, Inc. $134.5000 $1,555,492.50

Rogers Group, Inc. $127.0000 $1,468,755.00

411-03.28 ACS MIX (PG76-22) OGFC GRADING E SHOULDER

TON6,105.000

APAC-Atlantic, Inc. $128.0000 $781,440.00

Rogers Group, Inc. $120.0000 $732,600.00

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.28.600

APAC-Atlantic, Inc. $500.0000 $14,300.00

Rogers Group, Inc. $370.0000 $10,582.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON28,910.000

APAC-Atlantic, Inc. $24.0000 $693,840.00

Rogers Group, Inc. $26.5000 $766,115.00

502-08.01 RESEALING JOINTS (HOT POURED ELASTIC)

L.F.19,090.000

APAC-Atlantic, Inc. $1.8500 $35,316.50

Rogers Group, Inc. $1.8000 $34,362.00

712-01 TRAFFIC CONTROL

LS1.000

APAC-Atlantic, Inc. $212,000.0000 $212,000.00

Rogers Group, Inc. $285,000.0000 $285,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH244.000

APAC-Atlantic, Inc. $25.0000 $6,100.00

Rogers Group, Inc. $27.5000 $6,710.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH123.000

APAC-Atlantic, Inc. $1.0000 $123.00

Rogers Group, Inc. $1.1000 $135.30

712-06 SIGNS (CONSTRUCTION)

S.F.6,963.000

APAC-Atlantic, Inc. $7.0000 $48,741.00

Rogers Group, Inc. $6.8500 $47,696.55

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)

EACH8.000

APAC-Atlantic, Inc. $525.0000 $4,200.00

Rogers Group, Inc. $525.0000 $4,200.00
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EXTENSION

CONTRACT CNW011

UNIT PRICE

712-08.03 ARROW BOARD (TYPE C)

EACH8.000

APAC-Atlantic, Inc. $950.0000 $7,600.00

Rogers Group, Inc. $950.0000 $7,600.00

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY

EACH4.000

APAC-Atlantic, Inc. $4,700.0000 $18,800.00

Rogers Group, Inc. $4,625.0000 $18,500.00

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY

EACH16.000

APAC-Atlantic, Inc. $5,350.0000 $85,600.00

Rogers Group, Inc. $5,250.0000 $84,000.00

712-08.12 QUEUE PROTECTION TRUCK

DAY100.000

APAC-Atlantic, Inc. $1,450.0000 $145,000.00

Rogers Group, Inc. $1,275.0000 $127,500.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH12.000

APAC-Atlantic, Inc. $5,000.0000 $60,000.00

Rogers Group, Inc. $5,275.0000 $63,300.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH2,425.000

APAC-Atlantic, Inc. $33.0000 $80,025.00

Rogers Group, Inc. $33.0000 $80,025.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH2,425.000

APAC-Atlantic, Inc. $10.5000 $25,462.50

Rogers Group, Inc. $8.5000 $20,612.50

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.171.000

APAC-Atlantic, Inc. $13.5000 $2,308.50

Rogers Group, Inc. $10.5000 $1,795.50

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH9.000

APAC-Atlantic, Inc. $175.0000 $1,575.00

Rogers Group, Inc. $158.0000 $1,422.00

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.7,689.000

APAC-Atlantic, Inc. $11.2500 $86,501.25

Rogers Group, Inc. $8.5000 $65,356.50
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EXTENSION

CONTRACT CNW011

UNIT PRICE

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.83.000

APAC-Atlantic, Inc. $30.0000 $2,490.00

Rogers Group, Inc. $23.0000 $1,909.00

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH7.000

APAC-Atlantic, Inc. $210.0000 $1,470.00

Rogers Group, Inc. $315.0000 $2,205.00

716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)

EACH5.000

APAC-Atlantic, Inc. $405.0000 $2,025.00

Rogers Group, Inc. $265.0000 $1,325.00

716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)

EACH3.000

APAC-Atlantic, Inc. $515.0000 $1,545.00

Rogers Group, Inc. $315.0000 $945.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.56.000

APAC-Atlantic, Inc. $16.0000 $896.00

Rogers Group, Inc. $13.0000 $728.00

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH3.000

APAC-Atlantic, Inc. $460.0000 $1,380.00

Rogers Group, Inc. $375.0000 $1,125.00

716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE)

L.M.40.900

APAC-Atlantic, Inc. $1,125.0000 $46,012.50

Rogers Group, Inc. $1,525.0000 $62,372.50

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.40.900

APAC-Atlantic, Inc. $6,350.0000 $259,715.00

Rogers Group, Inc. $6,300.0000 $257,670.00

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.18,782.000

APAC-Atlantic, Inc. $1.7500 $32,868.50

Rogers Group, Inc. $2.1500 $40,381.30

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.5,920.000

APAC-Atlantic, Inc. $1.6000 $9,472.00

Rogers Group, Inc. $2.1500 $12,728.00
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EXTENSION

CONTRACT CNW011

UNIT PRICE

716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)

L.F.3,355.000

APAC-Atlantic, Inc. $4.5000 $15,097.50

Rogers Group, Inc. $4.2500 $14,258.75

716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)

L.F.3,960.000

APAC-Atlantic, Inc. $4.5000 $17,820.00

Rogers Group, Inc. $4.2500 $16,830.00

717-01 MOBILIZATION

LS1.000

APAC-Atlantic, Inc. $210,000.0000 $210,000.00

Rogers Group, Inc. $215,000.0000 $215,000.00

730-03.20 INSTALL PULL BOX (TYPE A)

EACH2.000

APAC-Atlantic, Inc. $530.0000 $1,060.00

Rogers Group, Inc. $1,050.0000 $2,100.00

730-12.02 CONDUIT 2" DIAMETER (PVC)

L.F.20.000

APAC-Atlantic, Inc. $22.5000 $450.00

Rogers Group, Inc. $23.2500 $465.00

730-14.02 SAW SLOT

L.F.500.000

APAC-Atlantic, Inc. $10.5000 $5,250.00

Rogers Group, Inc. $7.5000 $3,750.00

730-14.03 LOOP WIRE

L.F.1,500.000

APAC-Atlantic, Inc. $3.2500 $4,875.00

Rogers Group, Inc. $2.1500 $3,225.00

730-15.07 CABINET (BATTERY BACKUP)

EACH2.000

APAC-Atlantic, Inc. $10,200.0000 $20,400.00

Rogers Group, Inc. $9,100.0000 $18,200.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

APAC-Atlantic, Inc. $8,740,084.35

Rogers Group, Inc. $8,824,091.90

APAC-Atlantic, Inc. $8,740,084.35

Rogers Group, Inc. $8,824,091.90
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

KNOX COUNTY (Contract No. CNW051 Call 042)

7.00%DBE GOAL

THE RESURFACING ON S.R. 169 FROM S.R. 131 (L.M. 0.00) TO CEDAR BLUFF ROAD (L.M. 1.86).

PROJECT LENGTH -

STP/HSIP-169(18),47S169-F3-002,47S169-F8-002

1.860 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

APAC-Atlantic, Inc. $1,284,316.50

Rogers Group, Inc. $1,296,614.40

Duracap Asphalt Paving Co., Inc. $1,442,689.86
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EXTENSION

CONTRACT CNW051

UNIT PRICE

ROADWAY CATEGORY

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON33.000

APAC-Atlantic, Inc. $550.0000 $18,150.00

Rogers Group, Inc. $725.0000 $23,925.00

Duracap Asphalt Paving Co., Inc. $880.0000 $29,040.00

411-01.21 LONGITUDINAL JOINT SEALANT

L.M.4.000

APAC-Atlantic, Inc. $3,350.0000 $13,400.00

Rogers Group, Inc. $3,000.0000 $12,000.00

Duracap Asphalt Paving Co., Inc. $3,650.0000 $14,600.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON4,997.000

APAC-Atlantic, Inc. $130.0000 $649,610.00

Rogers Group, Inc. $116.0000 $579,652.00

Duracap Asphalt Paving Co., Inc. $142.4000 $711,572.80

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON4,944.000

APAC-Atlantic, Inc. $27.0000 $133,488.00

Rogers Group, Inc. $35.0000 $173,040.00

Duracap Asphalt Paving Co., Inc. $36.2900 $179,417.76

701-01.02 CONCRETE SIDEWALK (6 ")

S.F.360.000

APAC-Atlantic, Inc. $15.0000 $5,400.00

Rogers Group, Inc. $40.0000 $14,400.00

Duracap Asphalt Paving Co., Inc. $20.0000 $7,200.00

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.800.000

APAC-Atlantic, Inc. $40.5000 $32,400.00

Rogers Group, Inc. $58.0000 $46,400.00

Duracap Asphalt Paving Co., Inc. $39.0000 $31,200.00

701-02.03 CONCRETE CURB RAMP

S.F.1,600.000

APAC-Atlantic, Inc. $35.0000 $56,000.00

Rogers Group, Inc. $50.0000 $80,000.00

Duracap Asphalt Paving Co., Inc. $33.0000 $52,800.00

702-03 CONCRETE COMBINED CURB & GUTTER

C.Y.4.000

APAC-Atlantic, Inc. $1,100.0000 $4,400.00

Rogers Group, Inc. $2,330.0000 $9,320.00

Duracap Asphalt Paving Co., Inc. $1,100.0000 $4,400.00
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EXTENSION

CONTRACT CNW051

UNIT PRICE

712-01 TRAFFIC CONTROL

LS1.000

APAC-Atlantic, Inc. $63,500.0000 $63,500.00

Rogers Group, Inc. $64,320.0000 $64,320.00

Duracap Asphalt Paving Co., Inc. $89,170.0000 $89,170.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH244.000

APAC-Atlantic, Inc. $25.0000 $6,100.00

Rogers Group, Inc. $25.0000 $6,100.00

Duracap Asphalt Paving Co., Inc. $26.0000 $6,344.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH122.000

APAC-Atlantic, Inc. $1.0000 $122.00

Rogers Group, Inc. $1.0500 $128.10

Duracap Asphalt Paving Co., Inc. $1.5000 $183.00

712-06 SIGNS (CONSTRUCTION)

S.F.928.000

APAC-Atlantic, Inc. $7.5000 $6,960.00

Rogers Group, Inc. $6.7500 $6,264.00

Duracap Asphalt Paving Co., Inc. $7.1000 $6,588.80

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

APAC-Atlantic, Inc. $950.0000 $1,900.00

Rogers Group, Inc. $875.0000 $1,750.00

Duracap Asphalt Paving Co., Inc. $900.0000 $1,800.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH30.000

APAC-Atlantic, Inc. $34.0000 $1,020.00

Rogers Group, Inc. $31.0000 $930.00

Duracap Asphalt Paving Co., Inc. $33.0000 $990.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH55.000

APAC-Atlantic, Inc. $34.0000 $1,870.00

Rogers Group, Inc. $31.0000 $1,705.00

Duracap Asphalt Paving Co., Inc. $33.0000 $1,815.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH589.000

APAC-Atlantic, Inc. $34.0000 $20,026.00

Rogers Group, Inc. $31.0000 $18,259.00

Duracap Asphalt Paving Co., Inc. $33.0000 $19,437.00
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EXTENSION

CONTRACT CNW051

UNIT PRICE

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.722.000

APAC-Atlantic, Inc. $23.0000 $16,606.00

Rogers Group, Inc. $21.0000 $15,162.00

Duracap Asphalt Paving Co., Inc. $22.0000 $15,884.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.569.000

APAC-Atlantic, Inc. $11.0000 $6,259.00

Rogers Group, Inc. $10.5000 $5,974.50

Duracap Asphalt Paving Co., Inc. $11.0000 $6,259.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH33.000

APAC-Atlantic, Inc. $230.0000 $7,590.00

Rogers Group, Inc. $210.0000 $6,930.00

Duracap Asphalt Paving Co., Inc. $220.0000 $7,260.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.978.000

APAC-Atlantic, Inc. $2.2500 $2,200.50

Rogers Group, Inc. $2.1000 $2,053.80

Duracap Asphalt Paving Co., Inc. $2.2500 $2,200.50

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.977.000

APAC-Atlantic, Inc. $25.0000 $24,425.00

Rogers Group, Inc. $23.0000 $22,471.00

Duracap Asphalt Paving Co., Inc. $24.0000 $23,448.00

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

EACH3.000

APAC-Atlantic, Inc. $230.0000 $690.00

Rogers Group, Inc. $210.0000 $630.00

Duracap Asphalt Paving Co., Inc. $220.0000 $660.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.10.000

APAC-Atlantic, Inc. $920.0000 $9,200.00

Rogers Group, Inc. $820.0000 $8,200.00

Duracap Asphalt Paving Co., Inc. $875.0000 $8,750.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.10.000

APAC-Atlantic, Inc. $6,650.0000 $66,500.00

Rogers Group, Inc. $6,100.0000 $61,000.00

Duracap Asphalt Paving Co., Inc. $6,490.0000 $64,900.00
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EXTENSION

CONTRACT CNW051

UNIT PRICE

717-01 MOBILIZATION

LS1.000

APAC-Atlantic, Inc. $50,000.0000 $50,000.00

Rogers Group, Inc. $60,000.0000 $60,000.00

Duracap Asphalt Paving Co., Inc. $76,370.0000 $76,370.00

730-14.02 SAW SLOT

L.F.10,000.000

APAC-Atlantic, Inc. $6.6500 $66,500.00

Rogers Group, Inc. $6.0000 $60,000.00

Duracap Asphalt Paving Co., Inc. $6.3000 $63,000.00

730-14.03 LOOP WIRE

L.F.20,000.000

APAC-Atlantic, Inc. $1.0000 $20,000.00

Rogers Group, Inc. $0.8000 $16,000.00

Duracap Asphalt Paving Co., Inc. $0.8700 $17,400.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

APAC-Atlantic, Inc. $1,284,316.50

Rogers Group, Inc. $1,296,614.40

Duracap Asphalt Paving Co., Inc. $1,442,689.86

APAC-Atlantic, Inc. $1,284,316.50

Rogers Group, Inc. $1,296,614.40

Duracap Asphalt Paving Co., Inc. $1,442,689.86
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

KNOX AND LOUDON COUNTIES (Contract No. CNW025 Call 043)

7.00%DBE GOAL

THE RESURFACING ON U.S. 11 (S.R. 2) IN LOUDON COUNTY FROM U.S. 321 (S.R. 73) (L.M. 13.26) TO U.S. 70 (S.R. 1) (L.M. 18.87) AND ON U.S.
11 (U.S. 70, S.R. 1) IN KNOX COUNTY FROM THE LOUDON COUNTY LINE TO I-140 (L.M. 6.94).

PROJECT LENGTH -

NH/HSIP-1(449),47S001-F3-002,47S001-F8-002,NH/HSIP-2(285),53S002-F3-
002,53S002-F8-002

11.680 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Duracap Asphalt Paving Co., Inc. $6,610,466.33

APAC-Atlantic, Inc. $6,886,862.00

Rogers Group, Inc. $7,165,643.00
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EXTENSION

CONTRACT CNW025

UNIT PRICE

ROADWAY CATEGORY

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.

S.Y.15.000

Duracap Asphalt Paving Co., Inc. $367.0000 $5,505.00

APAC-Atlantic, Inc. $250.0000 $3,750.00

Rogers Group, Inc. $300.0000 $4,500.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.23.400

Duracap Asphalt Paving Co., Inc. $1,584.0000 $37,065.60

APAC-Atlantic, Inc. $800.0000 $18,720.00

Rogers Group, Inc. $1,100.0000 $25,740.00

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

TON865.000

Duracap Asphalt Paving Co., Inc. $115.0800 $99,544.20

APAC-Atlantic, Inc. $135.7500 $117,423.75

Rogers Group, Inc. $115.0000 $99,475.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON206.000

Duracap Asphalt Paving Co., Inc. $880.0000 $181,280.00

APAC-Atlantic, Inc. $550.0000 $113,300.00

Rogers Group, Inc. $800.0000 $164,800.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON20,381.000

Duracap Asphalt Paving Co., Inc. $148.0800 $3,018,018.48

APAC-Atlantic, Inc. $161.0000 $3,281,341.00

Rogers Group, Inc. $135.0000 $2,751,435.00

411-12.05 SCORING FOR CENTERLINE RUMBLE (4IN WIDTH-24IN SPACING)

L.M.9.500

Duracap Asphalt Paving Co., Inc. $631.0000 $5,994.50

APAC-Atlantic, Inc. $800.0000 $7,600.00

Rogers Group, Inc. $650.0000 $6,175.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON19,889.000

Duracap Asphalt Paving Co., Inc. $39.5200 $786,013.28

APAC-Atlantic, Inc. $31.5000 $626,503.50

Rogers Group, Inc. $45.0000 $895,005.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.58.000

Duracap Asphalt Paving Co., Inc. $137.2000 $7,957.60

APAC-Atlantic, Inc. $250.0000 $14,500.00

Rogers Group, Inc. $175.0000 $10,150.00
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EXTENSION

CONTRACT CNW025

UNIT PRICE

701-01.02 CONCRETE SIDEWALK (6 ")

S.F.1,850.000

Duracap Asphalt Paving Co., Inc. $16.0000 $29,600.00

APAC-Atlantic, Inc. $15.2500 $28,212.50

Rogers Group, Inc. $20.0000 $37,000.00

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.4,660.000

Duracap Asphalt Paving Co., Inc. $38.0000 $177,080.00

APAC-Atlantic, Inc. $44.5000 $207,370.00

Rogers Group, Inc. $80.0000 $372,800.00

701-02.03 CONCRETE CURB RAMP

S.F.2,550.000

Duracap Asphalt Paving Co., Inc. $33.0000 $84,150.00

APAC-Atlantic, Inc. $38.0000 $96,900.00

Rogers Group, Inc. $75.0000 $191,250.00

701-03 CONCRETE MEDIAN PAVEMENT

C.Y.1.000

Duracap Asphalt Paving Co., Inc. $3,500.0000 $3,500.00

APAC-Atlantic, Inc. $2,500.0000 $2,500.00

Rogers Group, Inc. $1,875.0000 $1,875.00

702-03 CONCRETE COMBINED CURB & GUTTER

C.Y.18.000

Duracap Asphalt Paving Co., Inc. $900.0000 $16,200.00

APAC-Atlantic, Inc. $1,000.0000 $18,000.00

Rogers Group, Inc. $1,500.0000 $27,000.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH3.000

Duracap Asphalt Paving Co., Inc. $192.5000 $577.50

APAC-Atlantic, Inc. $225.0000 $675.00

Rogers Group, Inc. $125.0000 $375.00

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT

EACH3.000

Duracap Asphalt Paving Co., Inc. $1,485.0000 $4,455.00

APAC-Atlantic, Inc. $1,700.0000 $5,100.00

Rogers Group, Inc. $1,550.0000 $4,650.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH3.000

Duracap Asphalt Paving Co., Inc. $3,410.0000 $10,230.00

APAC-Atlantic, Inc. $3,975.0000 $11,925.00

Rogers Group, Inc. $4,000.0000 $12,000.00
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EXTENSION

CONTRACT CNW025

UNIT PRICE

712-01 TRAFFIC CONTROL

LS1.000

Duracap Asphalt Paving Co., Inc. $319,550.0000 $319,550.00

APAC-Atlantic, Inc. $338,000.0000 $338,000.00

Rogers Group, Inc. $615,000.0000 $615,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH284.000

Duracap Asphalt Paving Co., Inc. $22.0000 $6,248.00

APAC-Atlantic, Inc. $20.0000 $5,680.00

Rogers Group, Inc. $25.0000 $7,100.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH142.000

Duracap Asphalt Paving Co., Inc. $3.0000 $426.00

APAC-Atlantic, Inc. $2.2500 $319.50

Rogers Group, Inc. $2.5000 $355.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,868.000

Duracap Asphalt Paving Co., Inc. $7.6500 $14,290.20

APAC-Atlantic, Inc. $8.0000 $14,944.00

Rogers Group, Inc. $9.0000 $16,812.00

712-08.03 ARROW BOARD (TYPE C)

EACH4.000

Duracap Asphalt Paving Co., Inc. $900.0000 $3,600.00

APAC-Atlantic, Inc. $1,000.0000 $4,000.00

Rogers Group, Inc. $1,000.0000 $4,000.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH2,155.000

Duracap Asphalt Paving Co., Inc. $30.8000 $66,374.00

APAC-Atlantic, Inc. $35.0000 $75,425.00

Rogers Group, Inc. $35.0000 $75,425.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH1,156.000

Duracap Asphalt Paving Co., Inc. $30.8000 $35,604.80

APAC-Atlantic, Inc. $35.0000 $40,460.00

Rogers Group, Inc. $35.0000 $40,460.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH2,827.000

Duracap Asphalt Paving Co., Inc. $9.0000 $25,443.00

APAC-Atlantic, Inc. $10.0000 $28,270.00

Rogers Group, Inc. $10.0000 $28,270.00
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EXTENSION

CONTRACT CNW025

UNIT PRICE

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.612.000

Duracap Asphalt Paving Co., Inc. $19.7500 $12,087.00

APAC-Atlantic, Inc. $23.0000 $14,076.00

Rogers Group, Inc. $22.0000 $13,464.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.1,597.000

Duracap Asphalt Paving Co., Inc. $11.0000 $17,567.00

APAC-Atlantic, Inc. $12.7500 $20,361.75

Rogers Group, Inc. $12.5000 $19,962.50

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH82.000

Duracap Asphalt Paving Co., Inc. $148.0000 $12,136.00

APAC-Atlantic, Inc. $170.0000 $13,940.00

Rogers Group, Inc. $175.0000 $14,350.00

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.1,625.000

Duracap Asphalt Paving Co., Inc. $24.0000 $39,000.00

APAC-Atlantic, Inc. $28.0000 $45,500.00

Rogers Group, Inc. $27.0000 $43,875.00

716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)

L.F.130.000

Duracap Asphalt Paving Co., Inc. $2.2500 $292.50

APAC-Atlantic, Inc. $2.5000 $325.00

Rogers Group, Inc. $2.5000 $325.00

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.9,442.000

Duracap Asphalt Paving Co., Inc. $5.7500 $54,291.50

APAC-Atlantic, Inc. $6.7500 $63,733.50

Rogers Group, Inc. $6.5000 $61,373.00

716-05.03 PAINTED PAVEMENT MARKING (CROSS-WALK)

L.F.714.000

Duracap Asphalt Paving Co., Inc. $5.2000 $3,712.80

APAC-Atlantic, Inc. $6.0000 $4,284.00

Rogers Group, Inc. $6.0000 $4,284.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.40.000

Duracap Asphalt Paving Co., Inc. $852.0000 $34,080.00

APAC-Atlantic, Inc. $975.0000 $39,000.00

Rogers Group, Inc. $975.0000 $39,000.00
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EXTENSION

CONTRACT CNW025

UNIT PRICE

716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)

L.F.180.000

Duracap Asphalt Paving Co., Inc. $6.2500 $1,125.00

APAC-Atlantic, Inc. $7.5000 $1,350.00

Rogers Group, Inc. $7.0000 $1,260.00

716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)

L.F.275.000

Duracap Asphalt Paving Co., Inc. $3.2500 $893.75

APAC-Atlantic, Inc. $3.5000 $962.50

Rogers Group, Inc. $3.5000 $962.50

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

L.M.54.000

Duracap Asphalt Paving Co., Inc. $3,500.0000 $189,000.00

APAC-Atlantic, Inc. $4,100.0000 $221,400.00

Rogers Group, Inc. $4,000.0000 $216,000.00

717-01 MOBILIZATION

LS1.000

Duracap Asphalt Paving Co., Inc. $209,500.0000 $209,500.00

APAC-Atlantic, Inc. $250,000.0000 $250,000.00

Rogers Group, Inc. $440,385.0000 $440,385.00

730-14.02 SAW SLOT

L.F.42,000.000

Duracap Asphalt Paving Co., Inc. $7.1500 $300,300.00

APAC-Atlantic, Inc. $8.0000 $336,000.00

Rogers Group, Inc. $7.0000 $294,000.00

730-14.03 LOOP WIRE

L.F.84,000.000

Duracap Asphalt Paving Co., Inc. $2.5000 $210,000.00

APAC-Atlantic, Inc. $2.7500 $231,000.00

Rogers Group, Inc. $1.0000 $84,000.00

6PAGE



EXTENSION

CONTRACT CNW025

UNIT PRICE

ROADWAY ALTERNATE AA1 CATEGORY

411-03.08 ACS MIX(PG70-22) THIN LIFT ASPHALT

TON4,326.000

Duracap Asphalt Paving Co., Inc.

APAC-Atlantic, Inc.

Rogers Group, Inc.
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EXTENSION

CONTRACT CNW025

UNIT PRICE

ROADWAY ALTERNATE AA2 CATEGORY

411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT

TON4,326.000

Duracap Asphalt Paving Co., Inc. $135.8700 $587,773.62

APAC-Atlantic, Inc. $135.0000 $584,010.00

Rogers Group, Inc. $125.0000 $540,750.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Duracap Asphalt Paving Co., Inc. $6,022,692.71

APAC-Atlantic, Inc. $6,302,852.00

Rogers Group, Inc. $6,624,893.00

SUB-TOTAL ROADWAY ALTERNATE AA1

SUB-TOTAL ROADWAY ALTERNATE AA2

Duracap Asphalt Paving Co., Inc. $587,773.62

APAC-Atlantic, Inc. $584,010.00

Rogers Group, Inc. $540,750.00

Duracap Asphalt Paving Co., Inc. $6,610,466.33

APAC-Atlantic, Inc. $6,886,862.00

Rogers Group, Inc. $7,165,643.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

LAKE COUNTY (Contract No. CNW081 Call 044)

4.00%DBE GOAL

THE RESURFACING AND MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 78 FROM NEAR S.R. 79 (L.M. 0.35) TO NEAR CLAY WYNN
ROAD (L.M. 6.53).

PROJECT LENGTH -

HSIP-78(24),48004-3235-94,STP/HSIP-78(27),48004-3236-94,48004-8236-14

6.18 MILES

COMPLETION TIME  - ON OR BEFORE JULY 31, 2022

TOTAL CONTRACT

Ford Construction Company $1,829,221.15
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EXTENSION

CONTRACT CNW081

UNIT PRICE

ROADWAY CATEGORY

202-03.01 REMOVAL OF ASPHALT PAVEMENT

S.Y.218.000

Ford Construction Company $38.0000 $8,284.00

203-06 WATER

M.G.11.000

Ford Construction Company $1.0000 $11.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.12.360

Ford Construction Company $1,395.0000 $17,242.20

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

TON1,375.000

Ford Construction Company $37.0000 $50,875.00

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

TON100.000

Ford Construction Company $179.0000 $17,900.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON55.000

Ford Construction Company $787.0000 $43,285.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON9,068.000

Ford Construction Company $118.9000 $1,078,185.20

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.12.630

Ford Construction Company $710.0000 $8,967.30

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON8,243.000

Ford Construction Company $31.1000 $256,357.30

712-01 TRAFFIC CONTROL

LS1.000

Ford Construction Company $47,000.0000 $47,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,290.000

Ford Construction Company $6.6000 $8,514.00

713-02.20 ROADSIDE OBSTACLE DELINEATION

S.F.907.000

Ford Construction Company $16.5000 $14,965.50
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EXTENSION

CONTRACT CNW081

UNIT PRICE

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.190.000

Ford Construction Company $6.0000 $1,140.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.324.600

Ford Construction Company $4.9000 $1,590.54

713-11.05 SQUARE TUBE SIGN SUPPORT

LB.2,120.720

Ford Construction Company $4.9000 $10,391.53

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.513.000

Ford Construction Company $15.5000 $7,951.50

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Ford Construction Company $215.0000 $215.00

713-15.01 REMOVAL OF EXISTING SIGN POST

EACH3.000

Ford Construction Company $27.0000 $81.00

713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT

EACH3.000

Ford Construction Company $27.0000 $81.00

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH10.000

Ford Construction Company $27.0000 $270.00

713-16.20 SIGNS (R1-1)

EACH4.000

Ford Construction Company $220.0000 $880.00

713-16.21 SIGNS (W10-2)

EACH4.000

Ford Construction Company $235.0000 $940.00

713-16.22 SIGNS (W10-3)

EACH4.000

Ford Construction Company $235.0000 $940.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH387.000

Ford Construction Company $45.0000 $17,415.00
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EXTENSION

CONTRACT CNW081

UNIT PRICE

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH98.000

Ford Construction Company $45.0000 $4,410.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.365.000

Ford Construction Company $23.5000 $8,577.50

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

EACH4.000

Ford Construction Company $750.0000 $3,000.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.17.452

Ford Construction Company $1,790.0000 $31,239.08

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.17.450

Ford Construction Company $7,250.0000 $126,512.50

717-01 MOBILIZATION

LS1.000

Ford Construction Company $62,000.0000 $62,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Ford Construction Company $1,829,221.15

Ford Construction Company $1,829,221.15
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

LAWRENCE COUNTY (Contract No. CNW003 Call 045)

5.00%DBE GOAL

THE RESURFACING ON S.R. 240 FROM U.S. 64 (S.R. 15) (L.M. 0.00) TO S.R. 242 (L.M. 9.46).

PROJECT LENGTH -

STP-240(4),50016-8213-14

9.460 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Rogers Group, Inc. $1,159,182.00
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EXTENSION

CONTRACT CNW003

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.19.000

Rogers Group, Inc. $840.0000 $15,960.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON2,498.000

Rogers Group, Inc. $20.0000 $49,960.00

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

TON1,125.000

Rogers Group, Inc. $86.0000 $96,750.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON53.000

Rogers Group, Inc. $724.0000 $38,372.00

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

TON6,928.000

Rogers Group, Inc. $87.0000 $602,736.00

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.13.800

Rogers Group, Inc. $450.0000 $6,210.00

712-01 TRAFFIC CONTROL

LS1.000

Rogers Group, Inc. $14,858.0000 $14,858.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH25.000

Rogers Group, Inc. $26.0000 $650.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,438.000

Rogers Group, Inc. $6.5000 $9,347.00

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH4.000

Rogers Group, Inc. $45.0000 $180.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH625.000

Rogers Group, Inc. $30.0000 $18,750.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH625.000

Rogers Group, Inc. $12.0000 $7,500.00
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EXTENSION

CONTRACT CNW003

UNIT PRICE

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.170.000

Rogers Group, Inc. $20.0000 $3,400.00

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

EACH1.000

Rogers Group, Inc. $650.0000 $650.00

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.352.000

Rogers Group, Inc. $6.0000 $2,112.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.36.100

Rogers Group, Inc. $1,200.0000 $43,320.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.36.200

Rogers Group, Inc. $6,200.0000 $224,440.00

717-01 MOBILIZATION

LS1.000

Rogers Group, Inc. $23,987.0000 $23,987.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Rogers Group, Inc. $1,159,182.00

Rogers Group, Inc. $1,159,182.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

COUNTIES LINCOLN, MARSHALL, AND MOORE (Contract No. CNW022 Call 046)

7.00%DBE GOAL

THE RESURFACING ON S.R. 129 FROM S.R. 130 IN LINCOLN COUNTY (L.M. 0.00) TO U.S. 231 (S.R.10) IN MOORE COUNTY (L.M. 7.07) AND ON
S.R. 130 IN MARSHALL COUNTY FROM S.R. 50 (L.M. 0.00) TO S.R. 129 (L.M. 0.55).

PROJECT LENGTH -

59S130-M8-002,STP/HSIP-129(16),52S129-F3-002,52S129-F8-002

7.620 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Lincoln Paving, LLC $1,196,316.07

Wright Paving Contractors, Inc. $1,388,794.69

Volunteer Paving, LLC $1,423,685.53

Rogers Group, Inc. $1,534,865.50
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EXTENSION

CONTRACT CNW022

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.15.240

Lincoln Paving, LLC $500.0000 $7,620.00

Wright Paving Contractors, Inc. $998.9200 $15,223.54

Volunteer Paving, LLC $1,993.6100 $30,382.62

Rogers Group, Inc. $975.0000 $14,859.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON272.000

Lincoln Paving, LLC $25.0000 $6,800.00

Wright Paving Contractors, Inc. $40.2700 $10,953.44

Volunteer Paving, LLC $52.9700 $14,407.84

Rogers Group, Inc. $41.0000 $11,152.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON89.000

Lincoln Paving, LLC $73.0000 $6,497.00

Wright Paving Contractors, Inc. $132.4800 $11,790.72

Volunteer Paving, LLC $188.3300 $16,761.37

Rogers Group, Inc. $191.0000 $16,999.00

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

TON3,085.000

Lincoln Paving, LLC $77.4800 $239,025.80

Wright Paving Contractors, Inc. $88.5700 $273,238.45

Volunteer Paving, LLC $89.9400 $277,464.90

Rogers Group, Inc. $87.0000 $268,395.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON71.500

Lincoln Paving, LLC $600.0000 $42,900.00

Wright Paving Contractors, Inc. $690.1300 $49,344.30

Volunteer Paving, LLC $823.5300 $58,882.40

Rogers Group, Inc. $725.0000 $51,837.50

411-01.10 ACS MIX(PG64-22) GRADING D

TON6,649.000

Lincoln Paving, LLC $81.7300 $543,422.77

Wright Paving Contractors, Inc. $90.6900 $602,997.81

Volunteer Paving, LLC $93.6600 $622,745.34

Rogers Group, Inc. $98.0000 $651,602.00

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.12.180

Lincoln Paving, LLC $225.0000 $2,740.50

Wright Paving Contractors, Inc. $640.5300 $7,801.66

Volunteer Paving, LLC $550.0000 $6,699.00

Rogers Group, Inc. $925.0000 $11,266.50
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EXTENSION

CONTRACT CNW022

UNIT PRICE

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON326.000

Lincoln Paving, LLC $29.0000 $9,454.00

Wright Paving Contractors, Inc. $74.5200 $24,293.52

Volunteer Paving, LLC $95.0600 $30,989.56

Rogers Group, Inc. $33.0000 $10,758.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH11.000

Lincoln Paving, LLC $100.0000 $1,100.00

Wright Paving Contractors, Inc. $103.0000 $1,133.00

Volunteer Paving, LLC $100.0000 $1,100.00

Rogers Group, Inc. $72.0000 $792.00

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT

EACH11.000

Lincoln Paving, LLC $800.0000 $8,800.00

Wright Paving Contractors, Inc. $824.0000 $9,064.00

Volunteer Paving, LLC $800.0000 $8,800.00

Rogers Group, Inc. $1,800.0000 $19,800.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH11.000

Lincoln Paving, LLC $2,950.0000 $32,450.00

Wright Paving Contractors, Inc. $3,038.5000 $33,423.50

Volunteer Paving, LLC $2,950.0000 $32,450.00

Rogers Group, Inc. $3,300.0000 $36,300.00

706-01 GUARDRAIL REMOVED

L.F.275.000

Lincoln Paving, LLC $0.5000 $137.50

Wright Paving Contractors, Inc. $0.5200 $143.00

Volunteer Paving, LLC $0.5000 $137.50

Rogers Group, Inc. $5.5000 $1,512.50

712-01 TRAFFIC CONTROL

LS1.000

Lincoln Paving, LLC $13,000.0000 $13,000.00

Wright Paving Contractors, Inc. $36,041.4000 $36,041.40

Volunteer Paving, LLC $29,750.0000 $29,750.00

Rogers Group, Inc. $36,000.0000 $36,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH50.000

Lincoln Paving, LLC $1.0000 $50.00

Wright Paving Contractors, Inc. $5.1500 $257.50

Volunteer Paving, LLC $27.5000 $1,375.00

Rogers Group, Inc. $35.0000 $1,750.00
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EXTENSION

CONTRACT CNW022

UNIT PRICE

712-06 SIGNS (CONSTRUCTION)

S.F.1,258.000

Lincoln Paving, LLC $6.7500 $8,491.50

Wright Paving Contractors, Inc. $6.9500 $8,743.10

Volunteer Paving, LLC $7.0000 $8,806.00

Rogers Group, Inc. $8.0000 $10,064.00

713-16.20 SIGNS (DESCRIPTION)

EACH3.000

Lincoln Paving, LLC $215.0000 $645.00

Wright Paving Contractors, Inc. $221.4500 $664.35

Volunteer Paving, LLC $139.0000 $417.00

Rogers Group, Inc. $275.0000 $825.00

713-16.20 SIGNS (OBJECT MARKERS)

EACH80.000

Lincoln Paving, LLC $215.0000 $17,200.00

Wright Paving Contractors, Inc. $221.4500 $17,716.00

Volunteer Paving, LLC $139.0000 $11,120.00

Rogers Group, Inc. $300.0000 $24,000.00

713-16.50 REMOVE AND REPLACE SIGN (DESCRIPTION)

EACH4.000

Lincoln Paving, LLC $215.0000 $860.00

Wright Paving Contractors, Inc. $221.4500 $885.80

Volunteer Paving, LLC $169.0000 $676.00

Rogers Group, Inc. $350.0000 $1,400.00

713-16.50 REMOVE AND REPLACE SIGN (OBJECT MARKERS)

EACH28.000

Lincoln Paving, LLC $215.0000 $6,020.00

Wright Paving Contractors, Inc. $221.4500 $6,200.60

Volunteer Paving, LLC $169.0000 $4,732.00

Rogers Group, Inc. $375.0000 $10,500.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH499.000

Lincoln Paving, LLC $30.0000 $14,970.00

Wright Paving Contractors, Inc. $30.9000 $15,419.10

Volunteer Paving, LLC $30.0000 $14,970.00

Rogers Group, Inc. $39.0000 $19,461.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH499.000

Lincoln Paving, LLC $8.0000 $3,992.00

Wright Paving Contractors, Inc. $10.3000 $5,139.70

Volunteer Paving, LLC $10.0000 $4,990.00

Rogers Group, Inc. $17.0000 $8,483.00
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EXTENSION

CONTRACT CNW022

UNIT PRICE

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.257.000

Lincoln Paving, LLC $20.0000 $5,140.00

Wright Paving Contractors, Inc. $20.6000 $5,294.20

Volunteer Paving, LLC $22.0000 $5,654.00

Rogers Group, Inc. $17.0000 $4,369.00

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.400.000

Lincoln Paving, LLC $6.0000 $2,400.00

Wright Paving Contractors, Inc. $6.1800 $2,472.00

Volunteer Paving, LLC $20.0000 $8,000.00

Rogers Group, Inc. $11.0000 $4,400.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.30.200

Lincoln Paving, LLC $1,000.0000 $30,200.00

Wright Paving Contractors, Inc. $1,030.0000 $31,106.00

Volunteer Paving, LLC $1,250.0000 $37,750.00

Rogers Group, Inc. $2,200.0000 $66,440.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.29.500

Lincoln Paving, LLC $6,200.0000 $182,900.00

Wright Paving Contractors, Inc. $6,386.0000 $188,387.00

Volunteer Paving, LLC $5,750.0000 $169,625.00

Rogers Group, Inc. $7,200.0000 $212,400.00

717-01 MOBILIZATION

LS1.000

Lincoln Paving, LLC $9,500.0000 $9,500.00

Wright Paving Contractors, Inc. $31,061.0000 $31,061.00

Volunteer Paving, LLC $25,000.0000 $25,000.00

Rogers Group, Inc. $39,500.0000 $39,500.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Lincoln Paving, LLC $1,196,316.07

Wright Paving Contractors, Inc. $1,388,794.69

Volunteer Paving, LLC $1,423,685.53

Rogers Group, Inc. $1,534,865.50

Lincoln Paving, LLC $1,196,316.07

Wright Paving Contractors, Inc. $1,388,794.69

Volunteer Paving, LLC $1,423,685.53

Rogers Group, Inc. $1,534,865.50
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

LOUDON COUNTY (Contract No. CNW007 Call 047)

6.00%DBE GOAL

THE RESURFACING ON U.S. 321 (S.R. 73) FROM NEAR JACKSON BEND ROAD (L.M. 9.40) TO THE BLOUNT COUNTY LINE (L.M. 14.48).

PROJECT LENGTH -

NH/HSIP-73(80),53S073-F3-002,53S073-F8-002

5.080 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

APAC-Atlantic, Inc. $1,696,725.30

Duracap Asphalt Paving Co., Inc. $1,929,158.70
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EXTENSION

CONTRACT CNW007

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.20.300

APAC-Atlantic, Inc. $500.0000 $10,150.00

Duracap Asphalt Paving Co., Inc. $1,231.0000 $24,989.30

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

TON1,891.000

APAC-Atlantic, Inc. $108.8000 $205,740.80

Duracap Asphalt Paving Co., Inc. $114.7000 $216,897.70

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON151.000

APAC-Atlantic, Inc. $550.0000 $83,050.00

Duracap Asphalt Paving Co., Inc. $840.0000 $126,840.00

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

L.M.8.100

APAC-Atlantic, Inc. $550.0000 $4,455.00

Duracap Asphalt Paving Co., Inc. $385.0000 $3,118.50

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.10.200

APAC-Atlantic, Inc. $520.0000 $5,304.00

Duracap Asphalt Paving Co., Inc. $385.0000 $3,927.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.100.000

APAC-Atlantic, Inc. $47.3500 $4,735.00

Duracap Asphalt Paving Co., Inc. $67.2000 $6,720.00

712-01 TRAFFIC CONTROL

LS1.000

APAC-Atlantic, Inc. $50,000.0000 $50,000.00

Duracap Asphalt Paving Co., Inc. $51,320.0000 $51,320.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH286.000

APAC-Atlantic, Inc. $18.0000 $5,148.00

Duracap Asphalt Paving Co., Inc. $16.5000 $4,719.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH114.000

APAC-Atlantic, Inc. $1.0000 $114.00

Duracap Asphalt Paving Co., Inc. $1.5000 $171.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,449.000

APAC-Atlantic, Inc. $8.0000 $11,592.00

Duracap Asphalt Paving Co., Inc. $8.2500 $11,954.25
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EXTENSION

CONTRACT CNW007

UNIT PRICE

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

APAC-Atlantic, Inc. $1,000.0000 $2,000.00

Duracap Asphalt Paving Co., Inc. $990.0000 $1,980.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH1,061.000

APAC-Atlantic, Inc. $36.5000 $38,726.50

Duracap Asphalt Paving Co., Inc. $33.0000 $35,013.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH1.000

APAC-Atlantic, Inc. $255.0000 $255.00

Duracap Asphalt Paving Co., Inc. $390.0000 $390.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.6.000

APAC-Atlantic, Inc. $1,000.0000 $6,000.00

Duracap Asphalt Paving Co., Inc. $880.0000 $5,280.00

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

L.M.23.000

APAC-Atlantic, Inc. $3,800.0000 $87,400.00

Duracap Asphalt Paving Co., Inc. $3,960.0000 $91,080.00

717-01 MOBILIZATION

LS1.000

APAC-Atlantic, Inc. $38,000.0000 $38,000.00

Duracap Asphalt Paving Co., Inc. $42,900.0000 $42,900.00
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EXTENSION

CONTRACT CNW007

UNIT PRICE

ROADWAY ALTERNATE AA1 CATEGORY

411-03.08 ACS MIX(PG70-22) THIN LIFT ASPHALT

TON9,455.000

APAC-Atlantic, Inc.

Duracap Asphalt Paving Co., Inc.
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EXTENSION

CONTRACT CNW007

UNIT PRICE

ROADWAY ALTERNATE AA2 CATEGORY

411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT

TON9,455.000

APAC-Atlantic, Inc. $121.0000 $1,144,055.00

Duracap Asphalt Paving Co., Inc. $137.6900 $1,301,858.95
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

APAC-Atlantic, Inc. $552,670.30

Duracap Asphalt Paving Co., Inc. $627,299.75

SUB-TOTAL ROADWAY ALTERNATE AA1

SUB-TOTAL ROADWAY ALTERNATE AA2

APAC-Atlantic, Inc. $1,144,055.00

Duracap Asphalt Paving Co., Inc. $1,301,858.95

APAC-Atlantic, Inc. $1,696,725.30

Duracap Asphalt Paving Co., Inc. $1,929,158.70
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

MACON COUNTY (Contract No. CNW016 Call 048)

7.00%DBE GOAL

THE RESURFACING ON S.R. 10 FROM COLLEGE STREET (L.M. 7.35) TO ELLINGTON DRIVE (L.M. 8.89) AND ON S.R. 52 FROM EAST OF
WHITAKER CIRCLE (L.M. 22.05) TO EAST OF W.L. WHITE LANE (L.M. 26.77) INCLUDING BRIDGE REPAIR WORK.

PROJECT LENGTH -

56S010-M8-002,56S052-M3-003,NH/HSIP-52(98),56S052-F3-002,56S052-F8-002

6.260 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Rogers Group, Inc. $2,624,963.25

Vulcan Construction Materials, LLC $2,748,554.50
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EXTENSION

CONTRACT CNW016

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.12.500

Rogers Group, Inc. $1,200.0000 $15,000.00

Vulcan Construction Materials, LLC $1,575.0000 $19,687.50

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON2,498.000

Rogers Group, Inc. $35.5000 $88,679.00

Vulcan Construction Materials, LLC $35.0000 $87,430.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON1,000.000

Rogers Group, Inc. $90.0000 $90,000.00

Vulcan Construction Materials, LLC $125.0000 $125,000.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON74.000

Rogers Group, Inc. $800.0000 $59,200.00

Vulcan Construction Materials, LLC $900.0000 $66,600.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON11,156.000

Rogers Group, Inc. $101.0000 $1,126,756.00

Vulcan Construction Materials, LLC $118.0000 $1,316,408.00

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

L.M.7.600

Rogers Group, Inc. $570.0000 $4,332.00

Vulcan Construction Materials, LLC $615.0000 $4,674.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON11,050.000

Rogers Group, Inc. $30.0000 $331,500.00

Vulcan Construction Materials, LLC $27.5000 $303,875.00

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN

EACH48.000

Rogers Group, Inc. $525.0000 $25,200.00

Vulcan Construction Materials, LLC $500.0000 $24,000.00

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.1,560.000

Rogers Group, Inc. $40.0000 $62,400.00

Vulcan Construction Materials, LLC $30.0000 $46,800.00

701-02.03 CONCRETE CURB RAMP

S.F.260.000

Rogers Group, Inc. $40.0000 $10,400.00

Vulcan Construction Materials, LLC $20.0000 $5,200.00
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EXTENSION

CONTRACT CNW016

UNIT PRICE

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH23.000

Rogers Group, Inc. $125.0000 $2,875.00

Vulcan Construction Materials, LLC $95.0000 $2,185.00

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

EACH23.000

Rogers Group, Inc. $800.0000 $18,400.00

Vulcan Construction Materials, LLC $1,165.0000 $26,795.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH23.000

Rogers Group, Inc. $3,500.0000 $80,500.00

Vulcan Construction Materials, LLC $3,115.0000 $71,645.00

706-01 GUARDRAIL REMOVED

L.F.1,675.000

Rogers Group, Inc. $0.7500 $1,256.25

Vulcan Construction Materials, LLC $2.0000 $3,350.00

712-01 TRAFFIC CONTROL

LS1.000

Rogers Group, Inc. $90,000.0000 $90,000.00

Vulcan Construction Materials, LLC $95,000.0000 $95,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH75.000

Rogers Group, Inc. $25.0000 $1,875.00

Vulcan Construction Materials, LLC $35.0000 $2,625.00

712-06 SIGNS (CONSTRUCTION)

S.F.2,200.000

Rogers Group, Inc. $9.0000 $19,800.00

Vulcan Construction Materials, LLC $9.5000 $20,900.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Rogers Group, Inc. $1,000.0000 $2,000.00

Vulcan Construction Materials, LLC $1,000.0000 $2,000.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH609.000

Rogers Group, Inc. $32.0000 $19,488.00

Vulcan Construction Materials, LLC $30.0000 $18,270.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH83.000

Rogers Group, Inc. $32.0000 $2,656.00

Vulcan Construction Materials, LLC $30.0000 $2,490.00
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EXTENSION

CONTRACT CNW016

UNIT PRICE

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH174.000

Rogers Group, Inc. $13.0000 $2,262.00

Vulcan Construction Materials, LLC $12.0000 $2,088.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.3,250.000

Rogers Group, Inc. $27.0000 $87,750.00

Vulcan Construction Materials, LLC $25.0000 $81,250.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.392.000

Rogers Group, Inc. $22.0000 $8,624.00

Vulcan Construction Materials, LLC $20.0000 $7,840.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH11.000

Rogers Group, Inc. $200.0000 $2,200.00

Vulcan Construction Materials, LLC $180.0000 $1,980.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.428.000

Rogers Group, Inc. $4.5000 $1,926.00

Vulcan Construction Materials, LLC $4.0000 $1,712.00

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.950.000

Rogers Group, Inc. $38.0000 $36,100.00

Vulcan Construction Materials, LLC $35.0000 $33,250.00

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.200

Rogers Group, Inc. $16,500.0000 $3,300.00

Vulcan Construction Materials, LLC $15,000.0000 $3,000.00

716-03.09 PLASTIC WORD PAVEMENT MARKING (YIELD)

EACH4.000

Rogers Group, Inc. $500.0000 $2,000.00

Vulcan Construction Materials, LLC $450.0000 $1,800.00

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH6.000

Rogers Group, Inc. $400.0000 $2,400.00

Vulcan Construction Materials, LLC $350.0000 $2,100.00

716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)

EACH10.000

Rogers Group, Inc. $400.0000 $4,000.00

Vulcan Construction Materials, LLC $350.0000 $3,500.00
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EXTENSION

CONTRACT CNW016

UNIT PRICE

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.1,000.000

Rogers Group, Inc. $5.5000 $5,500.00

Vulcan Construction Materials, LLC $5.0000 $5,000.00

716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)

EACH9.000

Rogers Group, Inc. $550.0000 $4,950.00

Vulcan Construction Materials, LLC $500.0000 $4,500.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.60.000

Rogers Group, Inc. $20.0000 $1,200.00

Vulcan Construction Materials, LLC $18.0000 $1,080.00

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH2.000

Rogers Group, Inc. $500.0000 $1,000.00

Vulcan Construction Materials, LLC $400.0000 $800.00

716-05.08 PAINTED PAVEMENT MARKING (PARKING LINE)

L.F.1,500.000

Rogers Group, Inc. $0.6000 $900.00

Vulcan Construction Materials, LLC $0.5000 $750.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.27.200

Rogers Group, Inc. $1,300.0000 $35,360.00

Vulcan Construction Materials, LLC $1,200.0000 $32,640.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.27.200

Rogers Group, Inc. $6,750.0000 $183,600.00

Vulcan Construction Materials, LLC $6,300.0000 $171,360.00

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.740.000

Rogers Group, Inc. $6.0000 $4,440.00

Vulcan Construction Materials, LLC $5.5000 $4,070.00

717-01 MOBILIZATION

LS1.000

Rogers Group, Inc. $80,000.0000 $80,000.00

Vulcan Construction Materials, LLC $50,000.0000 $50,000.00

730-14.02 SAW SLOT

L.F.292.000

Rogers Group, Inc. $5.0000 $1,460.00

Vulcan Construction Materials, LLC $4.0000 $1,168.00
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EXTENSION

CONTRACT CNW016

UNIT PRICE

730-14.03 LOOP WIRE

L.F.632.000

Rogers Group, Inc. $2.0000 $1,264.00

Vulcan Construction Materials, LLC $1.0000 $632.00
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EXTENSION

CONTRACT CNW016

UNIT PRICE

BRIDGE CATEGORY

604-10.44 EXPANSION JOINT REPAIRS

L.F.94.000

Rogers Group, Inc. $165.0000 $15,510.00

Vulcan Construction Materials, LLC $150.0000 $14,100.00

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

S.Y.1,580.000

Rogers Group, Inc. $55.0000 $86,900.00

Vulcan Construction Materials, LLC $50.0000 $79,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Rogers Group, Inc. $2,522,553.25

Vulcan Construction Materials, LLC $2,655,454.50

SUB-TOTAL BRIDGE

Rogers Group, Inc. $102,410.00

Vulcan Construction Materials, LLC $93,100.00

Rogers Group, Inc. $2,624,963.25

Vulcan Construction Materials, LLC $2,748,554.50
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

MADISON COUNTY (Contract No. CNW021 Call 049)

THE REPAIR OF BRIDGES ON U.S. 45BP (S.R. 186) OVER HOLLYWOOD DRIVE/KEITH SHORT BYPASS (L.M. 1.55) AND ON U.S. 70 (S.R. 1)
OVER OVERFLOW (L.M. 12.30).

PROJECT LENGTH -

57952-4207-04

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JULY 31, 2022

TOTAL CONTRACT

Thomson & Thomson, Inc. $1,501,482.25

Ford Construction Company $1,901,641.07

Dement Construction Company, LLC $2,343,289.29
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EXTENSION

CONTRACT CNW021

UNIT PRICE

BRIDGE CATEGORY

204-06.01 FLOWABLE FILL (GENERAL)

C.Y.5.000

Thomson & Thomson, Inc. $450.0000 $2,250.00

Ford Construction Company $500.0000 $2,500.00

Dement Construction Company, LLC $1,500.0000 $7,500.00

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.1,500.000

Thomson & Thomson, Inc. $11.0000 $16,500.00

Ford Construction Company $7.3500 $11,025.00

Dement Construction Company, LLC $16.3700 $24,555.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON2.000

Thomson & Thomson, Inc. $96.0000 $192.00

Ford Construction Company $80.0000 $160.00

Dement Construction Company, LLC $1,000.0000 $2,000.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON1.000

Thomson & Thomson, Inc. $1,900.0000 $1,900.00

Ford Construction Company $100.0000 $100.00

Dement Construction Company, LLC $1,900.0000 $1,900.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON104.000

Thomson & Thomson, Inc. $254.0000 $26,416.00

Ford Construction Company $410.0000 $42,640.00

Dement Construction Company, LLC $254.0000 $26,416.00

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.0.200

Thomson & Thomson, Inc. $21,000.0000 $4,200.00

Ford Construction Company $21,500.0000 $4,300.00

Dement Construction Company, LLC $27,425.0000 $5,485.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.1,564.000

Thomson & Thomson, Inc. $15.0000 $23,460.00

Ford Construction Company $31.5000 $49,266.00

Dement Construction Company, LLC $14.9500 $23,381.80

604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)

S.Y.2,231.000

Thomson & Thomson, Inc. $12.0000 $26,772.00

Ford Construction Company $12.0000 $26,772.00

Dement Construction Company, LLC $8.5000 $18,963.50
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EXTENSION

CONTRACT CNW021

UNIT PRICE

604-04.05 BRIDGE END DRAINS(12")

EACH1.000

Thomson & Thomson, Inc. $3,000.0000 $3,000.00

Ford Construction Company $6,200.0000 $6,200.00

Dement Construction Company, LLC $10,000.0000 $10,000.00

604-10.05 CONCRETE

S.F.650.000

Thomson & Thomson, Inc. $135.0000 $87,750.00

Ford Construction Company $150.0000 $97,500.00

Dement Construction Company, LLC $350.0000 $227,500.00

604-10.18 REINFORCING STEEL (REPAIRS)

LB.1,762.000

Thomson & Thomson, Inc. $3.5000 $6,167.00

Ford Construction Company $2.6100 $4,598.82

Dement Construction Company, LLC $3.0000 $5,286.00

604-10.26 BRACING

EACH2.000

Thomson & Thomson, Inc. $7,500.0000 $15,000.00

Ford Construction Company $6,400.0000 $12,800.00

Dement Construction Company, LLC $20,000.0000 $40,000.00

604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)

S.Y.40.000

Thomson & Thomson, Inc. $350.0000 $14,000.00

Ford Construction Company $480.0000 $19,200.00

Dement Construction Company, LLC $600.0000 $24,000.00

604-10.42 CONCRETE REPAIRS

C.F.200.000

Thomson & Thomson, Inc. $90.0000 $18,000.00

Ford Construction Company $250.0000 $50,000.00

Dement Construction Company, LLC $330.0000 $66,000.00

604-10.47 EXPANSION JOINT REPAIRS (TYPE H)

L.F.94.000

Thomson & Thomson, Inc. $1,200.0000 $112,800.00

Ford Construction Company $1,140.0000 $107,160.00

Dement Construction Company, LLC $1,000.0000 $94,000.00

604-10.54 CONCRETE REPAIRS

S.F.650.000

Thomson & Thomson, Inc. $115.0000 $74,750.00

Ford Construction Company $150.0000 $97,500.00

Dement Construction Company, LLC $320.0000 $208,000.00
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EXTENSION

CONTRACT CNW021

UNIT PRICE

604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)

L.F.75.000

Thomson & Thomson, Inc. $125.0000 $9,375.00

Ford Construction Company $102.0000 $7,650.00

Dement Construction Company, LLC $171.0000 $12,825.00

604-10.83 COMPOSITE FIBER ENCASEMENT

S.F.7,528.000

Thomson & Thomson, Inc. $31.0000 $233,368.00

Ford Construction Company $60.0000 $451,680.00

Dement Construction Company, LLC $66.7800 $502,719.84

610-07.01 12" PIPE DRAIN (BRIDGE DRAIN)

L.F.10.000

Thomson & Thomson, Inc. $60.0000 $600.00

Ford Construction Company $55.0000 $550.00

Dement Construction Company, LLC $100.0000 $1,000.00

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

S.Y.4,085.000

Thomson & Thomson, Inc. $50.0000 $204,250.00

Ford Construction Company $52.0000 $212,420.00

Dement Construction Company, LLC $45.5300 $185,990.05

705-04.50 PORTABLE BARRIER RAIL DELINEATOR

EACH220.000

Thomson & Thomson, Inc. $13.0000 $2,860.00

Ford Construction Company $13.0000 $2,860.00

Dement Construction Company, LLC $8.0000 $1,760.00

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.710.000

Thomson & Thomson, Inc. $3.2500 $2,307.50

Ford Construction Company $3.0000 $2,130.00

Dement Construction Company, LLC $8.9100 $6,326.10

709-05.08 MACHINED RIP-RAP (CLASS B)

TON1.000

Thomson & Thomson, Inc. $60.0000 $60.00

Ford Construction Company $100.0000 $100.00

Dement Construction Company, LLC $1,200.0000 $1,200.00

712-01 TRAFFIC CONTROL

LS1.000

Thomson & Thomson, Inc. $20,000.0000 $20,000.00

Ford Construction Company $51,000.0000 $51,000.00

Dement Construction Company, LLC $17,200.0000 $17,200.00
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EXTENSION

CONTRACT CNW021

UNIT PRICE

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.3,340.000

Thomson & Thomson, Inc. $30.0000 $100,200.00

Ford Construction Company $39.0000 $130,260.00

Dement Construction Company, LLC $95.0000 $317,300.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH6.000

Thomson & Thomson, Inc. $4,250.0000 $25,500.00

Ford Construction Company $5,500.0000 $33,000.00

Dement Construction Company, LLC $8,090.0000 $48,540.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH614.000

Thomson & Thomson, Inc. $28.5000 $17,499.00

Ford Construction Company $29.0000 $17,806.00

Dement Construction Company, LLC $29.0000 $17,806.00

712-06 SIGNS (CONSTRUCTION)

S.F.2,745.000

Thomson & Thomson, Inc. $7.1500 $19,626.75

Ford Construction Company $7.5000 $20,587.50

Dement Construction Company, LLC $7.0000 $19,215.00

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.650.000

Thomson & Thomson, Inc. $13.3000 $8,645.00

Ford Construction Company $14.0000 $9,100.00

Dement Construction Company, LLC $11.0000 $7,150.00

712-08.03 ARROW BOARD (TYPE C)

EACH6.000

Thomson & Thomson, Inc. $825.0000 $4,950.00

Ford Construction Company $867.0000 $5,202.00

Dement Construction Company, LLC $800.0000 $4,800.00

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.19,845.000

Thomson & Thomson, Inc. $6.5500 $129,984.75

Ford Construction Company $6.8000 $134,946.00

Dement Construction Company, LLC $6.5000 $128,992.50

712-09.08 REMOVABLE PAVEMENT MARKING (6" line)

L.F.20,785.000

Thomson & Thomson, Inc. $4.5500 $94,571.75

Ford Construction Company $4.7500 $98,728.75

Dement Construction Company, LLC $4.5000 $93,532.50
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EXTENSION

CONTRACT CNW021

UNIT PRICE

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH311.000

Thomson & Thomson, Inc. $42.5000 $13,217.50

Ford Construction Company $45.0000 $13,995.00

Dement Construction Company, LLC $35.0000 $10,885.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH7.000

Thomson & Thomson, Inc. $4,250.0000 $29,750.00

Ford Construction Company $4,500.0000 $31,500.00

Dement Construction Company, LLC $5,500.0000 $38,500.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH12.000

Thomson & Thomson, Inc. $100.0000 $1,200.00

Ford Construction Company $105.0000 $1,260.00

Dement Construction Company, LLC $100.0000 $1,200.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH12.000

Thomson & Thomson, Inc. $15.0000 $180.00

Ford Construction Company $16.0000 $192.00

Dement Construction Company, LLC $35.0000 $420.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.5.000

Thomson & Thomson, Inc. $11,500.0000 $57,500.00

Ford Construction Company $7,500.0000 $37,500.00

Dement Construction Company, LLC $7,200.0000 $36,000.00

717-01 MOBILIZATION

LS1.000

Thomson & Thomson, Inc. $82,000.0000 $82,000.00

Ford Construction Company $100,000.0000 $100,000.00

Dement Construction Company, LLC $98,700.0000 $98,700.00

801-03 WATER (SEEDING & SODDING)

M.G.12.000

Thomson & Thomson, Inc. $40.0000 $480.00

Ford Construction Company $21.0000 $252.00

Dement Construction Company, LLC $20.0000 $240.00

803-01 SODDING (NEW SOD)

S.Y.1,200.000

Thomson & Thomson, Inc. $8.5000 $10,200.00

Ford Construction Company $6.0000 $7,200.00

Dement Construction Company, LLC $5.0000 $6,000.00
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TOTAL CONTRACT

SUB-TOTAL BRIDGE

Thomson & Thomson, Inc. $1,501,482.25

Ford Construction Company $1,901,641.07

Dement Construction Company, LLC $2,343,289.29

Thomson & Thomson, Inc. $1,501,482.25

Ford Construction Company $1,901,641.07

Dement Construction Company, LLC $2,343,289.29
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

MAURY COUNTY (Contract No. CNW012 Call 050)

THE CONSTRUCTION OF A CONCRETE BOX BEAM BRIDGE ON ASHWOOD ROAD OVER BIG BIGBY CREEK (L.M. 1.31), INCLUDING
GRADING, DRAINAGE AND PAVING.

PROJECT LENGTH -

60455-3446-04

0.127 MILES

COMPLETION TIME  - ON OR BEFORE MAY 31, 2023

TOTAL CONTRACT

Dement Construction Company, LLC $1,968,343.83

Wright Brothers Construction Company, Inc. $2,660,330.76

Superior Construction Company Southeast, LLC $2,679,721.82
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EXTENSION

CONTRACT CNW012

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Dement Construction Company, LLC $32,650.0000 $32,650.00

Wright Brothers Construction Company, Inc. $44,400.0000 $44,400.00

Superior Construction Company Southeast, LLC $100,000.0000 $100,000.00

201-01 CLEARING AND GRUBBING

LS1.000

Dement Construction Company, LLC $50,000.0000 $50,000.00

Wright Brothers Construction Company, Inc. $67,600.0000 $67,600.00

Superior Construction Company Southeast, LLC $275,000.0000 $275,000.00

202-02.01 REMOVAL OF PIPE (24", STA. 53+46.56)

L.F.42.000

Dement Construction Company, LLC $30.0000 $1,260.00

Wright Brothers Construction Company, Inc. $60.0000 $2,520.00

Superior Construction Company Southeast, LLC $40.0000 $1,680.00

202-02.02 REMOVAL OF PIPE (36", STA. 53+58.26)

L.F.41.000

Dement Construction Company, LLC $30.0000 $1,230.00

Wright Brothers Construction Company, Inc. $60.0000 $2,460.00

Superior Construction Company Southeast, LLC $42.0000 $1,722.00

202-02.03 REMOVAL OF PIPE (24",STA. 13+92.06)

L.F.154.000

Dement Construction Company, LLC $30.0000 $4,620.00

Wright Brothers Construction Company, Inc. $50.0000 $7,700.00

Superior Construction Company Southeast, LLC $44.0000 $6,776.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.682.000

Dement Construction Company, LLC $12.0000 $8,184.00

Wright Brothers Construction Company, Inc. $58.0000 $39,556.00

Superior Construction Company Southeast, LLC $38.0000 $25,916.00

203-01.13 ROAD & DRAINAGE EXCAVATION (STREAM MITIGATION)

C.Y.614.000

Dement Construction Company, LLC $20.0000 $12,280.00

Wright Brothers Construction Company, Inc. $44.0000 $27,016.00

Superior Construction Company Southeast, LLC $24.0000 $14,736.00

203-01.79 EXCAVATION/BACKFILL

C.Y.365.000

Dement Construction Company, LLC $60.0000 $21,900.00

Wright Brothers Construction Company, Inc. $21.0000 $7,665.00

Superior Construction Company Southeast, LLC $40.0000 $14,600.00

2PAGE



EXTENSION

CONTRACT CNW012

UNIT PRICE

203-03 BORROW EXCAVATION (UNCLASSIFIED)

C.Y.1,421.000

Dement Construction Company, LLC $15.0000 $21,315.00

Wright Brothers Construction Company, Inc. $46.7500 $66,431.75

Superior Construction Company Southeast, LLC $20.0000 $28,420.00

203-05 UNDERCUTTING

C.Y.150.000

Dement Construction Company, LLC $20.0000 $3,000.00

Wright Brothers Construction Company, Inc. $25.0000 $3,750.00

Superior Construction Company Southeast, LLC $32.0000 $4,800.00

203-06 WATER

M.G.15.000

Dement Construction Company, LLC $20.0000 $300.00

Wright Brothers Construction Company, Inc. $57.5000 $862.50

Superior Construction Company Southeast, LLC $12.0000 $180.00

203-07 FURNISHING & SPREADING TOPSOIL

C.Y.408.000

Dement Construction Company, LLC $25.0000 $10,200.00

Wright Brothers Construction Company, Inc. $43.5000 $17,748.00

Superior Construction Company Southeast, LLC $87.0000 $35,496.00

203-15.03 COMPACTED CLAY

C.Y.52.000

Dement Construction Company, LLC $100.0000 $5,200.00

Wright Brothers Construction Company, Inc. $58.5000 $3,042.00

Superior Construction Company Southeast, LLC $60.0000 $3,120.00

203-20.01 CHANNEL SUBSTRATE

C.Y.14.000

Dement Construction Company, LLC $200.0000 $2,800.00

Wright Brothers Construction Company, Inc. $406.0000 $5,684.00

Superior Construction Company Southeast, LLC $815.0000 $11,410.00

203-50.01 CONSTRUCTION OF HAUL ROAD

LS1.000

Dement Construction Company, LLC $125,000.0000 $125,000.00

Wright Brothers Construction Company, Inc. $58,700.0000 $58,700.00

Superior Construction Company Southeast, LLC $50,100.0000 $50,100.00

209-03.36 STREAM MITIGATION-STEP POOL

EACH1.000

Dement Construction Company, LLC $6,800.0000 $6,800.00

Wright Brothers Construction Company, Inc. $9,020.0000 $9,020.00

Superior Construction Company Southeast, LLC $8,400.0000 $8,400.00
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EXTENSION

CONTRACT CNW012

UNIT PRICE

209-03.37 STREAM MITIGATION CROSS VANE STRUCTURE

EACH1.000

Dement Construction Company, LLC $4,000.0000 $4,000.00

Wright Brothers Construction Company, Inc. $4,510.0000 $4,510.00

Superior Construction Company Southeast, LLC $5,200.0000 $5,200.00

209-03.38 STREAM MITIGATION -J -HOOK

EACH4.000

Dement Construction Company, LLC $3,600.0000 $14,400.00

Wright Brothers Construction Company, Inc. $3,940.0000 $15,760.00

Superior Construction Company Southeast, LLC $2,200.0000 $8,800.00

209-03.41 STREAM MITIGATION - BOULDER RIFFLE

L.F.48.000

Dement Construction Company, LLC $210.0000 $10,080.00

Wright Brothers Construction Company, Inc. $282.0000 $13,536.00

Superior Construction Company Southeast, LLC $560.0000 $26,880.00

209-03.99 PROTECTED AREA MARKER (WHITE WITH DECAL)

EACH12.000

Dement Construction Company, LLC $100.0000 $1,200.00

Wright Brothers Construction Company, Inc. $88.0000 $1,056.00

Superior Construction Company Southeast, LLC $240.0000 $2,880.00

209-05 SEDIMENT REMOVAL

C.Y.92.000

Dement Construction Company, LLC $20.0000 $1,840.00

Wright Brothers Construction Company, Inc. $43.2500 $3,979.00

Superior Construction Company Southeast, LLC $36.0000 $3,312.00

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.2,432.000

Dement Construction Company, LLC $4.8000 $11,673.60

Wright Brothers Construction Company, Inc. $4.3000 $10,457.60

Superior Construction Company Southeast, LLC $3.7500 $9,120.00

209-08.08 ENHANCED ROCK CHECK DAM

EACH3.000

Dement Construction Company, LLC $600.0000 $1,800.00

Wright Brothers Construction Company, Inc. $465.0000 $1,395.00

Superior Construction Company Southeast, LLC $2,400.0000 $7,200.00

209-09.03 SEDIMENT FILTER BAG (15' X 15')

EACH4.000

Dement Construction Company, LLC $150.0000 $600.00

Wright Brothers Construction Company, Inc. $437.0000 $1,748.00

Superior Construction Company Southeast, LLC $950.0000 $3,800.00
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EXTENSION

CONTRACT CNW012

UNIT PRICE

209-10.01 TEMPORARY DEWATERING STRUCTURE

C.Y.4.000

Dement Construction Company, LLC $100.0000 $400.00

Wright Brothers Construction Company, Inc. $1,410.0000 $5,640.00

Superior Construction Company Southeast, LLC $55.0000 $220.00

209-40.31 CATCH BASIN PROTECTION (TYPE B)

EACH1.000

Dement Construction Company, LLC $550.0000 $550.00

Wright Brothers Construction Company, Inc. $770.0000 $770.00

Superior Construction Company Southeast, LLC $150.0000 $150.00

209-65.03 TEMPORARY DIVERSION CHANNEL

L.F.152.000

Dement Construction Company, LLC $25.2000 $3,830.40

Wright Brothers Construction Company, Inc. $79.0000 $12,008.00

Superior Construction Company Southeast, LLC $235.0000 $35,720.00

209-65.04 TEMPORARY IN STREAM DIVERSION

L.F.337.000

Dement Construction Company, LLC $45.0000 $15,165.00

Wright Brothers Construction Company, Inc. $173.0000 $58,301.00

Superior Construction Company Southeast, LLC $100.0000 $33,700.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON792.000

Dement Construction Company, LLC $27.0000 $21,384.00

Wright Brothers Construction Company, Inc. $42.5000 $33,660.00

Superior Construction Company Southeast, LLC $33.0000 $26,136.00

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON109.500

Dement Construction Company, LLC $50.0000 $5,475.00

Wright Brothers Construction Company, Inc. $58.2500 $6,378.38

Superior Construction Company Southeast, LLC $60.0000 $6,570.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON182.000

Dement Construction Company, LLC $167.0000 $30,394.00

Wright Brothers Construction Company, Inc. $186.0000 $33,852.00

Superior Construction Company Southeast, LLC $200.0000 $36,400.00

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON2.200

Dement Construction Company, LLC $900.0000 $1,980.00

Wright Brothers Construction Company, Inc. $1,000.0000 $2,200.00

Superior Construction Company Southeast, LLC $1,500.0000 $3,300.00
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EXTENSION

CONTRACT CNW012

UNIT PRICE

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON7.700

Dement Construction Company, LLC $50.0000 $385.00

Wright Brothers Construction Company, Inc. $55.7500 $429.28

Superior Construction Company Southeast, LLC $195.0000 $1,501.50

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON1.100

Dement Construction Company, LLC $900.0000 $990.00

Wright Brothers Construction Company, Inc. $1,000.0000 $1,100.00

Superior Construction Company Southeast, LLC $950.0000 $1,045.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON187.000

Dement Construction Company, LLC $193.0000 $36,091.00

Wright Brothers Construction Company, Inc. $215.0000 $40,205.00

Superior Construction Company Southeast, LLC $220.0000 $41,140.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.1,060.000

Dement Construction Company, LLC $11.3500 $12,031.00

Wright Brothers Construction Company, Inc. $12.5500 $13,303.00

Superior Construction Company Southeast, LLC $11.3500 $12,031.00

607-03.30 18" PIPE CULVERT

L.F.4.000

Dement Construction Company, LLC $100.0000 $400.00

Wright Brothers Construction Company, Inc. $314.0000 $1,256.00

Superior Construction Company Southeast, LLC $1,135.0000 $4,540.00

607-05.30 24" PIPE CULVERT

L.F.37.000

Dement Construction Company, LLC $80.0000 $2,960.00

Wright Brothers Construction Company, Inc. $136.0000 $5,032.00

Superior Construction Company Southeast, LLC $232.0000 $8,584.00

607-09.30 48" PIPE CULVERT

L.F.37.000

Dement Construction Company, LLC $200.0000 $7,400.00

Wright Brothers Construction Company, Inc. $320.0000 $11,840.00

Superior Construction Company Southeast, LLC $684.0000 $25,308.00

607-39.03 24" PIPE CULVERT (SIDE DRAIN)

L.F.42.000

Dement Construction Company, LLC $90.0000 $3,780.00

Wright Brothers Construction Company, Inc. $123.0000 $5,166.00

Superior Construction Company Southeast, LLC $355.0000 $14,910.00
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EXTENSION

CONTRACT CNW012

UNIT PRICE

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)

C.Y.2.000

Dement Construction Company, LLC $2,000.0000 $4,000.00

Wright Brothers Construction Company, Inc. $2,180.0000 $4,360.00

Superior Construction Company Southeast, LLC $4,325.0000 $8,650.00

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)

LB.90.000

Dement Construction Company, LLC $3.0000 $270.00

Wright Brothers Construction Company, Inc. $1.2000 $108.00

Superior Construction Company Southeast, LLC $1.1500 $103.50

611-07.32 24IN ENDWALL (SIDE DRAIN)

EACH2.000

Dement Construction Company, LLC $3,500.0000 $7,000.00

Wright Brothers Construction Company, Inc. $5,870.0000 $11,740.00

Superior Construction Company Southeast, LLC $7,500.0000 $15,000.00

611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1

EACH1.000

Dement Construction Company, LLC $3,000.0000 $3,000.00

Wright Brothers Construction Company, Inc. $6,120.0000 $6,120.00

Superior Construction Company Southeast, LLC $6,300.0000 $6,300.00

611-07.69 48IN ENDWALL (CROSS DRAIN) 3:1

EACH2.000

Dement Construction Company, LLC $5,000.0000 $10,000.00

Wright Brothers Construction Company, Inc. $11,200.0000 $22,400.00

Superior Construction Company Southeast, LLC $7,325.0000 $14,650.00

611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH

EACH1.000

Dement Construction Company, LLC $3,000.0000 $3,000.00

Wright Brothers Construction Company, Inc. $7,930.0000 $7,930.00

Superior Construction Company Southeast, LLC $10,900.0000 $10,900.00

621-03.03 24" TEMPORARY DRAINAGE PIPE

L.F.40.000

Dement Construction Company, LLC $90.0000 $3,600.00

Wright Brothers Construction Company, Inc. $23.0000 $920.00

Superior Construction Company Southeast, LLC $300.0000 $12,000.00

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT

EACH1.000

Dement Construction Company, LLC $1,440.0000 $1,440.00

Wright Brothers Construction Company, Inc. $1,620.0000 $1,620.00

Superior Construction Company Southeast, LLC $500.0000 $500.00
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CONTRACT CNW012

UNIT PRICE

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.394.000

Dement Construction Company, LLC $38.7400 $15,263.56

Wright Brothers Construction Company, Inc. $43.5000 $17,139.00

Superior Construction Company Southeast, LLC $30.0000 $11,820.00

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3

EACH1.000

Dement Construction Company, LLC $1,068.0000 $1,068.00

Wright Brothers Construction Company, Inc. $1,200.0000 $1,200.00

Superior Construction Company Southeast, LLC $700.0000 $700.00

705-06.26 THRIE BEAM BRIDGE TRANSITION MASH TL-2

EACH4.000

Dement Construction Company, LLC $1,933.0000 $7,732.00

Wright Brothers Construction Company, Inc. $2,170.0000 $8,680.00

Superior Construction Company Southeast, LLC $2,400.0000 $9,600.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH4.000

Dement Construction Company, LLC $2,858.0000 $11,432.00

Wright Brothers Construction Company, Inc. $3,210.0000 $12,840.00

Superior Construction Company Southeast, LLC $2,500.0000 $10,000.00

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.1,908.000

Dement Construction Company, LLC $1.7500 $3,339.00

Wright Brothers Construction Company, Inc. $2.1500 $4,102.20

Superior Construction Company Southeast, LLC $1.8000 $3,434.40

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON146.600

Dement Construction Company, LLC $40.0000 $5,864.00

Wright Brothers Construction Company, Inc. $80.7500 $11,837.95

Superior Construction Company Southeast, LLC $63.0000 $9,235.80

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON334.000

Dement Construction Company, LLC $45.0000 $15,030.00

Wright Brothers Construction Company, Inc. $61.2500 $20,457.50

Superior Construction Company Southeast, LLC $60.0000 $20,040.00

709-05.08 MACHINED RIP-RAP (CLASS B)

TON21.000

Dement Construction Company, LLC $100.0000 $2,100.00

Wright Brothers Construction Company, Inc. $72.2500 $1,517.25

Superior Construction Company Southeast, LLC $260.0000 $5,460.00
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CONTRACT CNW012

UNIT PRICE

709-05.09 MACHINED RIP-RAP (CLASS C)

TON1,920.000

Dement Construction Company, LLC $30.0000 $57,600.00

Wright Brothers Construction Company, Inc. $39.2500 $75,360.00

Superior Construction Company Southeast, LLC $39.0000 $74,880.00

709-05.81 ROCK RIFFLES

LS1.000

Dement Construction Company, LLC $30,000.0000 $30,000.00

Wright Brothers Construction Company, Inc. $13,500.0000 $13,500.00

Superior Construction Company Southeast, LLC $22,100.0000 $22,100.00

712-01 TRAFFIC CONTROL

LS1.000

Dement Construction Company, LLC $11,300.0000 $11,300.00

Wright Brothers Construction Company, Inc. $36,400.0000 $36,400.00

Superior Construction Company Southeast, LLC $3,000.0000 $3,000.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.300.000

Dement Construction Company, LLC $25.0000 $7,500.00

Wright Brothers Construction Company, Inc. $60.7500 $18,225.00

Superior Construction Company Southeast, LLC $38.0000 $11,400.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH50.000

Dement Construction Company, LLC $27.5000 $1,375.00

Wright Brothers Construction Company, Inc. $35.7500 $1,787.50

Superior Construction Company Southeast, LLC $32.0000 $1,600.00

712-04.50 BARRIER RAIL DELINEATOR

EACH15.000

Dement Construction Company, LLC $3.5000 $52.50

Wright Brothers Construction Company, Inc. $14.5000 $217.50

Superior Construction Company Southeast, LLC $13.0000 $195.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH4.000

Dement Construction Company, LLC $20.0000 $80.00

Wright Brothers Construction Company, Inc. $42.5000 $170.00

Superior Construction Company Southeast, LLC $38.0000 $152.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,001.000

Dement Construction Company, LLC $7.0000 $7,007.00

Wright Brothers Construction Company, Inc. $8.1000 $8,108.10

Superior Construction Company Southeast, LLC $7.2500 $7,257.25
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CONTRACT CNW012

UNIT PRICE

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.35.000

Dement Construction Company, LLC $20.0000 $700.00

Wright Brothers Construction Company, Inc. $15.0500 $526.75

Superior Construction Company Southeast, LLC $13.5000 $472.50

712-09.01 REMOVABLE PAVEMENT MARKING LINE

L.F.3,400.000

Dement Construction Company, LLC $3.0000 $10,200.00

Wright Brothers Construction Company, Inc. $4.4000 $14,960.00

Superior Construction Company Southeast, LLC $2.5000 $8,500.00

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)

L.F.40.000

Dement Construction Company, LLC $30.0000 $1,200.00

Wright Brothers Construction Company, Inc. $33.2500 $1,330.00

Superior Construction Company Southeast, LLC $22.0000 $880.00

713-11.01 "U" SECTION STEEL POSTS

LB.118.000

Dement Construction Company, LLC $3.3000 $389.40

Wright Brothers Construction Company, Inc. $3.7000 $436.60

Superior Construction Company Southeast, LLC $4.0000 $472.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.98.000

Dement Construction Company, LLC $3.9600 $388.08

Wright Brothers Construction Company, Inc. $4.4500 $436.10

Superior Construction Company Southeast, LLC $5.0000 $490.00

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.18.000

Dement Construction Company, LLC $12.7500 $229.50

Wright Brothers Construction Company, Inc. $14.3500 $258.30

Superior Construction Company Southeast, LLC $14.0000 $252.00

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.39.000

Dement Construction Company, LLC $14.0600 $548.34

Wright Brothers Construction Company, Inc. $15.8000 $616.20

Superior Construction Company Southeast, LLC $14.0000 $546.00

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Dement Construction Company, LLC $307.0000 $307.00

Wright Brothers Construction Company, Inc. $345.0000 $345.00

Superior Construction Company Southeast, LLC $2,200.0000 $2,200.00
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CONTRACT CNW012

UNIT PRICE

713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT

EACH1.000

Dement Construction Company, LLC $172.0000 $172.00

Wright Brothers Construction Company, Inc. $193.0000 $193.00

Superior Construction Company Southeast, LLC $320.0000 $320.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH3.000

Dement Construction Company, LLC $4,850.0000 $14,550.00

Wright Brothers Construction Company, Inc. $9,760.0000 $29,280.00

Superior Construction Company Southeast, LLC $6,000.0000 $18,000.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.113.000

Dement Construction Company, LLC $20.0000 $2,260.00

Wright Brothers Construction Company, Inc. $27.5000 $3,107.50

Superior Construction Company Southeast, LLC $10.5000 $1,186.50

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

L.M.1.800

Dement Construction Company, LLC $5,000.0000 $9,000.00

Wright Brothers Construction Company, Inc. $8,280.0000 $14,904.00

Superior Construction Company Southeast, LLC $2,700.0000 $4,860.00

717-01 MOBILIZATION

LS1.000

Dement Construction Company, LLC $95,000.0000 $95,000.00

Wright Brothers Construction Company, Inc. $131,000.0000 $131,000.00

Superior Construction Company Southeast, LLC $125,000.0000 $125,000.00

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM

EACH1.000

Dement Construction Company, LLC $35,000.0000 $35,000.00

Wright Brothers Construction Company, Inc. $21,800.0000 $21,800.00

Superior Construction Company Southeast, LLC $25,000.0000 $25,000.00

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.725.000

Dement Construction Company, LLC $3.0000 $2,175.00

Wright Brothers Construction Company, Inc. $3.8000 $2,755.00

Superior Construction Company Southeast, LLC $1.2500 $906.25

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

S.Y.23.000

Dement Construction Company, LLC $10.0000 $230.00

Wright Brothers Construction Company, Inc. $12.4000 $285.20

Superior Construction Company Southeast, LLC $0.8000 $18.40
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CONTRACT CNW012

UNIT PRICE

740-11.02 TEMPORARY SEDIMENT TUBE 12IN

L.F.3,862.000

Dement Construction Company, LLC $3.5000 $13,517.00

Wright Brothers Construction Company, Inc. $4.2000 $16,220.40

Superior Construction Company Southeast, LLC $3.3000 $12,744.60

801-01.02 CROWN VETCH MIXTURE (WITH MULCH)

UNIT40.000

Dement Construction Company, LLC $200.0000 $8,000.00

Wright Brothers Construction Company, Inc. $41.5000 $1,660.00

Superior Construction Company Southeast, LLC $130.0000 $5,200.00

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT20.000

Dement Construction Company, LLC $100.0000 $2,000.00

Wright Brothers Construction Company, Inc. $90.2500 $1,805.00

Superior Construction Company Southeast, LLC $29.0000 $580.00

801-01.34 GRASS SEED MIX (RIPZN/FLPL)

UNIT23.300

Dement Construction Company, LLC $150.0000 $3,495.00

Wright Brothers Construction Company, Inc. $96.5000 $2,248.45

Superior Construction Company Southeast, LLC $72.0000 $1,677.60

801-02.15 FERTILIZER

TON0.170

Dement Construction Company, LLC $1,000.0000 $170.00

Wright Brothers Construction Company, Inc. $930.0000 $158.10

Superior Construction Company Southeast, LLC $1,200.0000 $204.00

801-03 WATER (SEEDING & SODDING)

M.G.6.400

Dement Construction Company, LLC $50.0000 $320.00

Wright Brothers Construction Company, Inc. $65.0000 $416.00

Superior Construction Company Southeast, LLC $102.0000 $652.80

801-09 AGRICULTURAL LIME

TON0.460

Dement Construction Company, LLC $250.0000 $115.00

Wright Brothers Construction Company, Inc. $660.0000 $303.60

Superior Construction Company Southeast, LLC $32.0000 $14.72

802-02.30 CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH)

EACH327.000

Dement Construction Company, LLC $15.0000 $4,905.00

Wright Brothers Construction Company, Inc. $7.2500 $2,370.75

Superior Construction Company Southeast, LLC $25.0000 $8,175.00
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CONTRACT CNW012

UNIT PRICE

802-02.32 CUTTINGS: CORNUS AMOMUM (18IN-24IN)

EACH327.000

Dement Construction Company, LLC $15.0000 $4,905.00

Wright Brothers Construction Company, Inc. $7.2500 $2,370.75

Superior Construction Company Southeast, LLC $6.0000 $1,962.00

802-02.33 CUTTINGS: SAMBUCUS CANADENSIS (18IN-24IN)

EACH327.000

Dement Construction Company, LLC $15.0000 $4,905.00

Wright Brothers Construction Company, Inc. $7.2500 $2,370.75

Superior Construction Company Southeast, LLC $4.0000 $1,308.00

802-02.37 CUTTINGS: ALNUS SERRULATA (18IN-24IN)

EACH327.000

Dement Construction Company, LLC $15.0000 $4,905.00

Wright Brothers Construction Company, Inc. $7.2500 $2,370.75

Superior Construction Company Southeast, LLC $7.0000 $2,289.00

802-12.06 ASIMINA TRILOBA (PAWPAW SEEDLNG B.R.)

EACH43.000

Dement Construction Company, LLC $10.0000 $430.00

Wright Brothers Construction Company, Inc. $27.0000 $1,161.00

Superior Construction Company Southeast, LLC $7.0000 $301.00

802-12.07 BETULA NIGRA (RIVER BIRCH SEEDLNG B.R.)

EACH29.000

Dement Construction Company, LLC $10.0000 $290.00

Wright Brothers Construction Company, Inc. $27.0000 $783.00

Superior Construction Company Southeast, LLC $7.0000 $203.00

802-12.14 DIOSPYROS VIRGINIANA (PERSIMMON SEEDLNG B.R.)

EACH29.000

Dement Construction Company, LLC $10.0000 $290.00

Wright Brothers Construction Company, Inc. $27.0000 $783.00

Superior Construction Company Southeast, LLC $4.5000 $130.50

802-12.19 LIRIODENDRON TULIPIFERA (TULIP POPLAR SEEDLNG B.R.)

EACH43.000

Dement Construction Company, LLC $10.0000 $430.00

Wright Brothers Construction Company, Inc. $27.0000 $1,161.00

Superior Construction Company Southeast, LLC $4.3000 $184.90

802-12.26 PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG B.R.)

EACH43.000

Dement Construction Company, LLC $10.0000 $430.00

Wright Brothers Construction Company, Inc. $27.0000 $1,161.00

Superior Construction Company Southeast, LLC $11.0000 $473.00
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CONTRACT CNW012

UNIT PRICE

802-12.35 QUERCUS NIGRA (WATER OAK SEEDLNG B.R.)

EACH29.000

Dement Construction Company, LLC $10.0000 $290.00

Wright Brothers Construction Company, Inc. $27.0000 $783.00

Superior Construction Company Southeast, LLC $12.0000 $348.00

802-12.38 QUERCUS PHELLOS (WILLOW OAK SEEDLNG B.R.)

EACH29.000

Dement Construction Company, LLC $10.0000 $290.00

Wright Brothers Construction Company, Inc. $27.0000 $783.00

Superior Construction Company Southeast, LLC $6.0000 $174.00

802-12.46 QUERCUS SHUMARDII (SHUMARD OAK SEEDLING B.R.)

EACH43.000

Dement Construction Company, LLC $10.0000 $430.00

Wright Brothers Construction Company, Inc. $27.0000 $1,161.00

Superior Construction Company Southeast, LLC $7.0000 $301.00

802-12.61 ALNUS SERRULATA (HAZEL ALDER SEEDLING B.R.)

EACH1.000

Dement Construction Company, LLC $10.0000 $10.00

Wright Brothers Construction Company, Inc. $27.0000 $27.00

Superior Construction Company Southeast, LLC $7.0000 $7.00

802-13.53 CEPHALANTHUS OCCIDENTALIS (BUTTONBUSH SDLNG BARE ROOT)

EACH3.000

Dement Construction Company, LLC $10.0000 $30.00

Wright Brothers Construction Company, Inc. $27.0000 $81.00

Superior Construction Company Southeast, LLC $20.0000 $60.00

802-13.58 ITEA VIRGINICA (VIRGINIA SWEETSPIRE SDLNG BARE ROOT)

EACH3.000

Dement Construction Company, LLC $10.0000 $30.00

Wright Brothers Construction Company, Inc. $27.0000 $81.00

Superior Construction Company Southeast, LLC $5.0000 $15.00

802-13.59 LINDERA BENZOIN (SPICEBUSH SDLNG BARE ROOT)

EACH3.000

Dement Construction Company, LLC $10.0000 $30.00

Wright Brothers Construction Company, Inc. $27.0000 $81.00

Superior Construction Company Southeast, LLC $5.0000 $15.00

802-13.73 VIBURNUM DENTATUM (ARROWWOOD VIBURNUM SDLING B.R.)

EACH1.000

Dement Construction Company, LLC $10.0000 $10.00

Wright Brothers Construction Company, Inc. $27.0000 $27.00

Superior Construction Company Southeast, LLC $7.0000 $7.00
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CONTRACT CNW012
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805-12.02 EROSION CONTROL BLANKET (TYPE II)

S.Y.491.000

Dement Construction Company, LLC $1.0000 $491.00

Wright Brothers Construction Company, Inc. $1.3000 $638.30

Superior Construction Company Southeast, LLC $1.0000 $491.00

805-12.08 700 GRAM COIR FIBER EROSION BLANKET

S.Y.735.000

Dement Construction Company, LLC $7.0000 $5,145.00

Wright Brothers Construction Company, Inc. $4.3000 $3,160.50

Superior Construction Company Southeast, LLC $6.2000 $4,557.00
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BRIDGE CATEGORY

202-01.02 REMOVAL OF ASBESTOS

LS1.000

Dement Construction Company, LLC $10,000.0000 $10,000.00

Wright Brothers Construction Company, Inc. $8,500.0000 $8,500.00

Superior Construction Company Southeast, LLC $7,550.0000 $7,550.00

202-04.01 REMOVAL OF STRUCTURES (EXIST. BR. NO. 60-0A408-1.31)

LS1.000

Dement Construction Company, LLC $203,500.0000 $203,500.00

Wright Brothers Construction Company, Inc. $400,000.0000 $400,000.00

Superior Construction Company Southeast, LLC $100,000.0000 $100,000.00

204-02.01 DRY EXCAVATION (BRIDGES)

C.Y.154.000

Dement Construction Company, LLC $12.0000 $1,848.00

Wright Brothers Construction Company, Inc. $62.7500 $9,663.50

Superior Construction Company Southeast, LLC $250.0000 $38,500.00

204-03.01 WET EXCAVATION (BRIDGES)

C.Y.74.000

Dement Construction Company, LLC $20.0000 $1,480.00

Wright Brothers Construction Company, Inc. $65.5000 $4,847.00

Superior Construction Company Southeast, LLC $75.0000 $5,550.00

204-04.01 ROCK EXCAVATION (BRIDGES)

C.Y.8.000

Dement Construction Company, LLC $250.0000 $2,000.00

Wright Brothers Construction Company, Inc. $590.0000 $4,720.00

Superior Construction Company Southeast, LLC $1,435.0000 $11,480.00

204-05 ROCK DRILLING (BRIDGES)

L.F.24.000

Dement Construction Company, LLC $25.0000 $600.00

Wright Brothers Construction Company, Inc. $348.0000 $8,352.00

Superior Construction Company Southeast, LLC $75.0000 $1,800.00

204-10.01 FOUNDATION PREPARATION(PIER NO. 1)

LS1.000

Dement Construction Company, LLC $20,000.0000 $20,000.00

Wright Brothers Construction Company, Inc. $43,500.0000 $43,500.00

Superior Construction Company Southeast, LLC $2,500.0000 $2,500.00

303-01.02 GRANULAR BACKFILL (BRIDGES)

TON58.000

Dement Construction Company, LLC $50.0000 $2,900.00

Wright Brothers Construction Company, Inc. $107.0000 $6,206.00

Superior Construction Company Southeast, LLC $42.0000 $2,436.00
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604-02.03 EPOXY COATED REINFORCING STEEL

LB.44,283.000

Dement Construction Company, LLC $1.1500 $50,925.45

Wright Brothers Construction Company, Inc. $1.5500 $68,638.65

Superior Construction Company Southeast, LLC $1.2000 $53,139.60

604-03.01 CLASS A CONCRETE (BRIDGES)

C.Y.105.000

Dement Construction Company, LLC $1,000.0000 $105,000.00

Wright Brothers Construction Company, Inc. $1,970.0000 $206,850.00

Superior Construction Company Southeast, LLC $2,100.0000 $220,500.00

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)

LB.18,975.000

Dement Construction Company, LLC $1.0500 $19,923.75

Wright Brothers Construction Company, Inc. $1.5000 $28,462.50

Superior Construction Company Southeast, LLC $1.0600 $20,113.50

604-03.09 CLASS D CONCRETE (BRIDGE DECK)

C.Y.158.000

Dement Construction Company, LLC $1,200.0000 $189,600.00

Wright Brothers Construction Company, Inc. $1,200.0000 $189,600.00

Superior Construction Company Southeast, LLC $1,660.0000 $262,280.00

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)

S.Y.817.000

Dement Construction Company, LLC $7.2500 $5,923.25

Wright Brothers Construction Company, Inc. $8.3000 $6,781.10

Superior Construction Company Southeast, LLC $5.5000 $4,493.50

606-02.03 STEEL PILES (10 INCH)

L.F.256.000

Dement Construction Company, LLC $50.0000 $12,800.00

Wright Brothers Construction Company, Inc. $107.0000 $27,392.00

Superior Construction Company Southeast, LLC $600.0000 $153,600.00

606-02.06 PILE TIPS (STEEL PILES, 10 INCH)

EACH14.000

Dement Construction Company, LLC $250.0000 $3,500.00

Wright Brothers Construction Company, Inc. $300.0000 $4,200.00

Superior Construction Company Southeast, LLC $115.0000 $1,610.00

615-02.12 PRESTRESSED CONCRETE BOX BEAM (42" X 48")

L.F.527.000

Dement Construction Company, LLC $600.0000 $316,200.00

Wright Brothers Construction Company, Inc. $640.0000 $337,280.00

Superior Construction Company Southeast, LLC $527.0000 $277,729.00
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620-06 CONCRETE RAILING

L.F.418.000

Dement Construction Company, LLC $200.0000 $83,600.00

Wright Brothers Construction Company, Inc. $239.0000 $99,902.00

Superior Construction Company Southeast, LLC $275.0000 $114,950.00

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM

L.F.102.000

Dement Construction Company, LLC $50.0000 $5,100.00

Wright Brothers Construction Company, Inc. $36.2500 $3,697.50

Superior Construction Company Southeast, LLC $53.0000 $5,406.00

710-09.02 6" PIPE UNDERDRAIN

L.F.42.000

Dement Construction Company, LLC $15.0000 $630.00

Wright Brothers Construction Company, Inc. $20.5000 $861.00

Superior Construction Company Southeast, LLC $122.0000 $5,124.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Dement Construction Company, LLC $932,813.38

Wright Brothers Construction Company, Inc. $1,200,877.51

Superior Construction Company Southeast, LLC $1,390,960.22

SUB-TOTAL BRIDGE

Dement Construction Company, LLC $1,035,530.45

Wright Brothers Construction Company, Inc. $1,459,453.25

Superior Construction Company Southeast, LLC $1,288,761.60

Dement Construction Company, LLC $1,968,343.83

Wright Brothers Construction Company, Inc. $2,660,330.76

Superior Construction Company Southeast, LLC $2,679,721.82
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

MCNAIRY COUNTY (Contract No. CNW036 Call 051)

8.00%DBE GOAL

THE INTERSECTION IMPROVEMENTS ON U.S. 45 (S.R. 5, GENERAL MARCUS J. WRIGHT MEMORIAL HIGHWAY) AT BUENA VISTA ROAD IN
BETHEL SPRINGS (L.M. 19.00), INCLUDING GRADING, DRAINAGE, SIGNALS AND PAVING.

PROJECT LENGTH -

HSIP-5(105),55002-3232-94

0.331 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Delta Contracting Company, LLC $2,184,933.17

Volunteer Bridge Construction, Inc. $2,233,614.67

1PAGE



EXTENSION

CONTRACT CNW036

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Delta Contracting Company, LLC $20,664.7700 $20,664.77

Volunteer Bridge Construction, Inc. $16,000.0000 $16,000.00

201-01 CLEARING AND GRUBBING

LS1.000

Delta Contracting Company, LLC $22,500.0000 $22,500.00

Volunteer Bridge Construction, Inc. $75,000.0000 $75,000.00

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS

LS1.000

Delta Contracting Company, LLC $1,800.0000 $1,800.00

Volunteer Bridge Construction, Inc. $75,000.0000 $75,000.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.4,338.000

Delta Contracting Company, LLC $28.0000 $121,464.00

Volunteer Bridge Construction, Inc. $20.0000 $86,760.00

203-03 BORROW EXCAVATION (UNCLASSIFIED)

C.Y.2,672.000

Delta Contracting Company, LLC $35.0000 $93,520.00

Volunteer Bridge Construction, Inc. $25.0000 $66,800.00

203-04 PLACING AND SPREADING TOPSOIL

C.Y.1,128.000

Delta Contracting Company, LLC $11.0000 $12,408.00

Volunteer Bridge Construction, Inc. $30.0000 $33,840.00

203-06 WATER

M.G.8.000

Delta Contracting Company, LLC $36.0000 $288.00

Volunteer Bridge Construction, Inc. $90.0000 $720.00

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)

C.Y.17.000

Delta Contracting Company, LLC $160.0000 $2,720.00

Volunteer Bridge Construction, Inc. $300.0000 $5,100.00

209-05 SEDIMENT REMOVAL

C.Y.68.000

Delta Contracting Company, LLC $30.0000 $2,040.00

Volunteer Bridge Construction, Inc. $4.0000 $272.00

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.309.000

Delta Contracting Company, LLC $6.5000 $2,008.50

Volunteer Bridge Construction, Inc. $7.5000 $2,317.50
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EXTENSION

CONTRACT CNW036

UNIT PRICE

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)

L.F.1,796.000

Delta Contracting Company, LLC $3.0000 $5,388.00

Volunteer Bridge Construction, Inc. $4.0000 $7,184.00

209-08.04 TEMPORARY ENHANCED SILT FENCE

L.F.44.000

Delta Contracting Company, LLC $22.0000 $968.00

Volunteer Bridge Construction, Inc. $28.0000 $1,232.00

209-08.08 ENHANCED ROCK CHECK DAM

EACH8.000

Delta Contracting Company, LLC $650.0000 $5,200.00

Volunteer Bridge Construction, Inc. $1,500.0000 $12,000.00

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)

S.Y.300.000

Delta Contracting Company, LLC $5.0000 $1,500.00

Volunteer Bridge Construction, Inc. $5.0000 $1,500.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON6,624.000

Delta Contracting Company, LLC $37.0000 $245,088.00

Volunteer Bridge Construction, Inc. $25.0000 $165,600.00

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON25.000

Delta Contracting Company, LLC $48.0000 $1,200.00

Volunteer Bridge Construction, Inc. $50.0000 $1,250.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON130.000

Delta Contracting Company, LLC $290.0000 $37,700.00

Volunteer Bridge Construction, Inc. $320.0000 $41,600.00

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

TON2,140.000

Delta Contracting Company, LLC $138.0000 $295,320.00

Volunteer Bridge Construction, Inc. $145.0000 $310,300.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON725.000

Delta Contracting Company, LLC $160.0000 $116,000.00

Volunteer Bridge Construction, Inc. $165.0000 $119,625.00

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON12.000

Delta Contracting Company, LLC $1,440.0000 $17,280.00

Volunteer Bridge Construction, Inc. $1,500.0000 $18,000.00
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EXTENSION

CONTRACT CNW036

UNIT PRICE

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON44.000

Delta Contracting Company, LLC $75.0000 $3,300.00

Volunteer Bridge Construction, Inc. $85.0000 $3,740.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON10.000

Delta Contracting Company, LLC $1,010.0000 $10,100.00

Volunteer Bridge Construction, Inc. $1,200.0000 $12,000.00

407-20.05 SAW CUTTING ASPHALT PAVEMENT

L.F.3,843.000

Delta Contracting Company, LLC $8.0000 $30,744.00

Volunteer Bridge Construction, Inc. $25.0000 $96,075.00

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

TON230.000

Delta Contracting Company, LLC $170.0000 $39,100.00

Volunteer Bridge Construction, Inc. $175.0000 $40,250.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON1,231.000

Delta Contracting Company, LLC $170.0000 $209,270.00

Volunteer Bridge Construction, Inc. $175.0000 $215,425.00

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

L.M.0.236

Delta Contracting Company, LLC $24,237.2900 $5,720.00

Volunteer Bridge Construction, Inc. $21,000.0000 $4,956.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.13,813.000

Delta Contracting Company, LLC $4.2000 $58,014.60

Volunteer Bridge Construction, Inc. $4.0000 $55,252.00

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)

L.F.296.000

Delta Contracting Company, LLC $90.0000 $26,640.00

Volunteer Bridge Construction, Inc. $90.0000 $26,640.00

611-07.31 18IN ENDWALL (SIDE DRAIN)

EACH2.000

Delta Contracting Company, LLC $4,500.0000 $9,000.00

Volunteer Bridge Construction, Inc. $9,000.0000 $18,000.00

611-07.73 18IN ENDWALL (MEDIAN DRAIN)

EACH4.000

Delta Contracting Company, LLC $7,400.0000 $29,600.00

Volunteer Bridge Construction, Inc. $10,000.0000 $40,000.00
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EXTENSION

CONTRACT CNW036

UNIT PRICE

621-03.02 18" TEMPORARY DRAINAGE PIPE

L.F.36.000

Delta Contracting Company, LLC $70.0000 $2,520.00

Volunteer Bridge Construction, Inc. $45.0000 $1,620.00

701-03 CONCRETE MEDIAN PAVEMENT

C.Y.93.000

Delta Contracting Company, LLC $475.0000 $44,175.00

Volunteer Bridge Construction, Inc. $550.0000 $51,150.00

702-01.01 EXTRUDED SLOPING CURB

L.F.567.000

Delta Contracting Company, LLC $35.0000 $19,845.00

Volunteer Bridge Construction, Inc. $45.0000 $25,515.00

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON100.000

Delta Contracting Company, LLC $52.0000 $5,200.00

Volunteer Bridge Construction, Inc. $45.0000 $4,500.00

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON114.000

Delta Contracting Company, LLC $52.0000 $5,928.00

Volunteer Bridge Construction, Inc. $45.0000 $5,130.00

709-05.08 MACHINED RIP-RAP (CLASS B)

TON82.000

Delta Contracting Company, LLC $52.0000 $4,264.00

Volunteer Bridge Construction, Inc. $45.0000 $3,690.00

712-01 TRAFFIC CONTROL

LS1.000

Delta Contracting Company, LLC $36,000.0000 $36,000.00

Volunteer Bridge Construction, Inc. $25,000.0000 $25,000.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.5,977.000

Delta Contracting Company, LLC $40.0000 $239,080.00

Volunteer Bridge Construction, Inc. $1.0000 $5,977.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH6.000

Delta Contracting Company, LLC $6,500.0000 $39,000.00

Volunteer Bridge Construction, Inc. $7,200.0000 $43,200.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH233.000

Delta Contracting Company, LLC $30.0000 $6,990.00

Volunteer Bridge Construction, Inc. $35.0000 $8,155.00
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EXTENSION

CONTRACT CNW036

UNIT PRICE

712-04.50 BARRIER RAIL DELINEATOR

EACH293.000

Delta Contracting Company, LLC $10.0000 $2,930.00

Volunteer Bridge Construction, Inc. $11.0000 $3,223.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH203.000

Delta Contracting Company, LLC $25.0000 $5,075.00

Volunteer Bridge Construction, Inc. $30.0000 $6,090.00

712-05.03 WARNING LIGHTS (TYPE C)

EACH24.000

Delta Contracting Company, LLC $25.0000 $600.00

Volunteer Bridge Construction, Inc. $30.0000 $720.00

712-06 SIGNS (CONSTRUCTION)

S.F.906.000

Delta Contracting Company, LLC $7.2500 $6,568.50

Volunteer Bridge Construction, Inc. $9.2500 $8,380.50

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.48.000

Delta Contracting Company, LLC $12.0000 $576.00

Volunteer Bridge Construction, Inc. $14.0000 $672.00

712-08.03 ARROW BOARD (TYPE C)

EACH4.000

Delta Contracting Company, LLC $850.0000 $3,400.00

Volunteer Bridge Construction, Inc. $1,000.0000 $4,000.00

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.8,234.000

Delta Contracting Company, LLC $6.5000 $53,521.00

Volunteer Bridge Construction, Inc. $7.0000 $57,638.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.150.000

Delta Contracting Company, LLC $5.5000 $825.00

Volunteer Bridge Construction, Inc. $6.5000 $975.00

713-11.01 "U" SECTION STEEL POSTS

LB.542.000

Delta Contracting Company, LLC $3.5000 $1,897.00

Volunteer Bridge Construction, Inc. $4.5000 $2,439.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.900.000

Delta Contracting Company, LLC $4.5000 $4,050.00

Volunteer Bridge Construction, Inc. $5.5000 $4,950.00

6PAGE



EXTENSION

CONTRACT CNW036

UNIT PRICE

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.199.000

Delta Contracting Company, LLC $13.5000 $2,686.50

Volunteer Bridge Construction, Inc. $14.5000 $2,885.50

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.162.000

Delta Contracting Company, LLC $14.5000 $2,349.00

Volunteer Bridge Construction, Inc. $15.5000 $2,511.00

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Delta Contracting Company, LLC $425.0000 $425.00

Volunteer Bridge Construction, Inc. $600.0000 $600.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Delta Contracting Company, LLC $5,000.0000 $10,000.00

Volunteer Bridge Construction, Inc. $6,200.0000 $12,400.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH40.000

Delta Contracting Company, LLC $42.0000 $1,680.00

Volunteer Bridge Construction, Inc. $50.0000 $2,000.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH170.000

Delta Contracting Company, LLC $42.0000 $7,140.00

Volunteer Bridge Construction, Inc. $50.0000 $8,500.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH77.000

Delta Contracting Company, LLC $28.0000 $2,156.00

Volunteer Bridge Construction, Inc. $40.0000 $3,080.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.243.000

Delta Contracting Company, LLC $33.0000 $8,019.00

Volunteer Bridge Construction, Inc. $38.0000 $9,234.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.64.000

Delta Contracting Company, LLC $22.0000 $1,408.00

Volunteer Bridge Construction, Inc. $32.0000 $2,048.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH22.000

Delta Contracting Company, LLC $215.0000 $4,730.00

Volunteer Bridge Construction, Inc. $250.0000 $5,500.00
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EXTENSION

CONTRACT CNW036

UNIT PRICE

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.819

Delta Contracting Company, LLC $15,814.0000 $12,951.67

Volunteer Bridge Construction, Inc. $16,814.0000 $13,770.67

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.122.000

Delta Contracting Company, LLC $28.0000 $3,416.00

Volunteer Bridge Construction, Inc. $35.0000 $4,270.00

716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)

S.Y.206.000

Delta Contracting Company, LLC $18.5000 $3,811.00

Volunteer Bridge Construction, Inc. $25.0000 $5,150.00

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)

L.F.64.000

Delta Contracting Company, LLC $15.0000 $960.00

Volunteer Bridge Construction, Inc. $25.0000 $1,600.00

716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)

EACH8.000

Delta Contracting Company, LLC $150.0000 $1,200.00

Volunteer Bridge Construction, Inc. $250.0000 $2,000.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.1.513

Delta Contracting Company, LLC $7,550.0000 $11,423.15

Volunteer Bridge Construction, Inc. $8,500.0000 $12,860.50

716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE)

L.M.0.819

Delta Contracting Company, LLC $7,920.0000 $6,486.48

Volunteer Bridge Construction, Inc. $9,000.0000 $7,371.00

717-01 MOBILIZATION

LS1.000

Delta Contracting Company, LLC $105,718.0000 $105,718.00

Volunteer Bridge Construction, Inc. $206,000.0000 $206,000.00

730-01.02 REMOVAL OF SIGNAL EQUIPMENT

EACH1.000

Delta Contracting Company, LLC $1,800.0000 $1,800.00

Volunteer Bridge Construction, Inc. $1,850.0000 $1,850.00

730-02.01 SIGNAL HEAD ASSEMBLY (110)

EACH2.000

Delta Contracting Company, LLC $760.0000 $1,520.00

Volunteer Bridge Construction, Inc. $500.0000 $1,000.00
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EXTENSION

CONTRACT CNW036

UNIT PRICE

730-02.21 SIGNAL HEAD ASSEMBLY (220)

EACH3.000

Delta Contracting Company, LLC $1,100.0000 $3,300.00

Volunteer Bridge Construction, Inc. $947.0000 $2,841.00

730-05.01 ELECTRICAL SERVICE CONNECTION

EACH1.000

Delta Contracting Company, LLC $3,500.0000 $3,500.00

Volunteer Bridge Construction, Inc. $1,800.0000 $1,800.00

730-08.02 SIGNAL CABLE - 5 CONDUCTOR

L.F.175.000

Delta Contracting Company, LLC $1.9000 $332.50

Volunteer Bridge Construction, Inc. $5.0000 $875.00

730-09.20 SPAN WIRE ASSEMBLY

L.F.196.000

Delta Contracting Company, LLC $3.0000 $588.00

Volunteer Bridge Construction, Inc. $8.0000 $1,568.00

730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER

L.F.196.000

Delta Contracting Company, LLC $2.7500 $539.00

Volunteer Bridge Construction, Inc. $6.0000 $1,176.00

730-15.07 CABINET (NEMA TYPE 3R FLASHING SIGNAL)

EACH1.000

Delta Contracting Company, LLC $3,280.0000 $3,280.00

Volunteer Bridge Construction, Inc. $3,000.0000 $3,000.00

730-16.03 CONTROLLER (FLASHING BEACON)

EACH1.000

Delta Contracting Company, LLC $1,260.0000 $1,260.00

Volunteer Bridge Construction, Inc. $500.0000 $500.00

730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT)

EACH2.000

Delta Contracting Company, LLC $16,860.0000 $33,720.00

Volunteer Bridge Construction, Inc. $24,000.0000 $48,000.00

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.553.000

Delta Contracting Company, LLC $3.2500 $1,797.25

Volunteer Bridge Construction, Inc. $10.0000 $5,530.00

740-11.04 TEMPORARY SEDIMENT TUBE 20IN

L.F.2,000.000

Delta Contracting Company, LLC $6.0000 $12,000.00

Volunteer Bridge Construction, Inc. $7.0000 $14,000.00

9PAGE



EXTENSION

CONTRACT CNW036

UNIT PRICE

801-03 WATER (SEEDING & SODDING)

M.G.73.000

Delta Contracting Company, LLC $10.0000 $730.00

Volunteer Bridge Construction, Inc. $12.0000 $876.00

803-01 SODDING (NEW SOD)

S.Y.6,671.000

Delta Contracting Company, LLC $3.7500 $25,016.25

Volunteer Bridge Construction, Inc. $5.0000 $33,355.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Delta Contracting Company, LLC $2,184,933.17

Volunteer Bridge Construction, Inc. $2,233,614.67

Delta Contracting Company, LLC $2,184,933.17

Volunteer Bridge Construction, Inc. $2,233,614.67
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

MORGAN COUNTY (Contract No. CNW052 Call 052)

THE CONSTRUCTION OF A CONCRETE I-BEAM BRIDGE ON WMA ROAD OVER ISLAND CREEK (L.M. 10.27) INCLUDING GRADING, DRAINAGE
AND PAVING.

PROJECT LENGTH -

65455-3624-04

0.071 MILES

COMPLETION TIME  - ON OR BEFORE NOVEMBER 30, 2022

TOTAL CONTRACT

Whaley Construction, LLC $1,073,671.30

Twin K Construction, Inc. $1,253,069.83

Mid-State Construction Company, Inc. $1,334,415.18
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EXTENSION

CONTRACT CNW052

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Whaley Construction, LLC $33,093.0000 $33,093.00

Twin K Construction, Inc. $38,150.6100 $38,150.61

Mid-State Construction Company, Inc. $58,368.9900 $58,368.99

201-01 CLEARING AND GRUBBING

LS1.000

Whaley Construction, LLC $15,332.0000 $15,332.00

Twin K Construction, Inc. $29,695.0200 $29,695.02

Mid-State Construction Company, Inc. $52,788.6800 $52,788.68

202-03.01 REMOVAL OF ASPHALT PAVEMENT

S.Y.303.000

Whaley Construction, LLC $12.0000 $3,636.00

Twin K Construction, Inc. $12.6900 $3,845.07

Mid-State Construction Company, Inc. $12.3800 $3,751.14

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)

TON229.000

Whaley Construction, LLC $42.0000 $9,618.00

Twin K Construction, Inc. $46.9500 $10,751.55

Mid-State Construction Company, Inc. $51.1600 $11,715.64

203-30.01 ROADWAY APPROACHES

LS1.000

Whaley Construction, LLC $33,445.0000 $33,445.00

Twin K Construction, Inc. $30,476.2100 $30,476.21

Mid-State Construction Company, Inc. $20,150.7200 $20,150.72

209-05 SEDIMENT REMOVAL

C.Y.16.000

Whaley Construction, LLC $2.0000 $32.00

Twin K Construction, Inc. $53.0800 $849.28

Mid-State Construction Company, Inc. $43.3000 $692.80

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.789.000

Whaley Construction, LLC $5.0000 $3,945.00

Twin K Construction, Inc. $5.8800 $4,639.32

Mid-State Construction Company, Inc. $7.5300 $5,941.17

209-08.07 ROCK CHECK DAM

EACH12.000

Whaley Construction, LLC $550.0000 $6,600.00

Twin K Construction, Inc. $416.6200 $4,999.44

Mid-State Construction Company, Inc. $698.7100 $8,384.52
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EXTENSION

CONTRACT CNW052

UNIT PRICE

209-08.08 ENHANCED ROCK CHECK DAM

EACH4.000

Whaley Construction, LLC $750.0000 $3,000.00

Twin K Construction, Inc. $849.9500 $3,399.80

Mid-State Construction Company, Inc. $1,009.9500 $4,039.80

209-09.03 SEDIMENT FILTER BAG (15' X 15')

EACH4.000

Whaley Construction, LLC $850.0000 $3,400.00

Twin K Construction, Inc. $799.6000 $3,198.40

Mid-State Construction Company, Inc. $483.5400 $1,934.16

209-65.04 TEMPORARY IN STREAM DIVERSION

L.F.335.000

Whaley Construction, LLC $169.0000 $56,615.00

Twin K Construction, Inc. $95.8200 $32,099.70

Mid-State Construction Company, Inc. $143.1700 $47,961.95

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON340.000

Whaley Construction, LLC $44.0000 $14,960.00

Twin K Construction, Inc. $48.0600 $16,340.40

Mid-State Construction Company, Inc. $49.2300 $16,738.20

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON44.000

Whaley Construction, LLC $50.0000 $2,200.00

Twin K Construction, Inc. $52.6700 $2,317.48

Mid-State Construction Company, Inc. $60.8100 $2,675.64

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON63.000

Whaley Construction, LLC $273.0000 $17,199.00

Twin K Construction, Inc. $260.5100 $16,412.13

Mid-State Construction Company, Inc. $306.7800 $19,327.14

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON0.800

Whaley Construction, LLC $1,227.0000 $981.60

Twin K Construction, Inc. $1,171.2500 $937.00

Mid-State Construction Company, Inc. $1,379.2500 $1,103.40

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON3.300

Whaley Construction, LLC $750.0000 $2,475.00

Twin K Construction, Inc. $120.8000 $398.64

Mid-State Construction Company, Inc. $142.2500 $469.43
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EXTENSION

CONTRACT CNW052

UNIT PRICE

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON0.200

Whaley Construction, LLC $1,227.0000 $245.40

Twin K Construction, Inc. $1,050.4500 $210.09

Mid-State Construction Company, Inc. $1,237.0000 $247.40

411-01.10 ACS MIX(PG64-22) GRADING D

TON37.000

Whaley Construction, LLC $347.0000 $12,839.00

Twin K Construction, Inc. $330.8900 $12,242.93

Mid-State Construction Company, Inc. $389.6600 $14,417.42

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.75.000

Whaley Construction, LLC $44.0000 $3,300.00

Twin K Construction, Inc. $41.4900 $3,111.75

Mid-State Construction Company, Inc. $48.8600 $3,664.50

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3

EACH4.000

Whaley Construction, LLC $1,733.0000 $6,932.00

Twin K Construction, Inc. $1,654.4600 $6,617.84

Mid-State Construction Company, Inc. $1,948.2800 $7,793.12

705-06.26 THRIE BEAM BRIDGE TRANSITION MASH TL-2

EACH2.000

Whaley Construction, LLC $2,503.0000 $5,006.00

Twin K Construction, Inc. $2,389.7800 $4,779.56

Mid-State Construction Company, Inc. $2,814.1800 $5,628.36

706-10.80 MICHIGAN AND MODIFIED MICHIGAN END SHOE

EACH2.000

Whaley Construction, LLC $325.0000 $650.00

Twin K Construction, Inc. $309.8800 $619.76

Mid-State Construction Company, Inc. $364.9200 $729.84

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.650.000

Whaley Construction, LLC $3.0000 $1,950.00

Twin K Construction, Inc. $3.1000 $2,015.00

Mid-State Construction Company, Inc. $3.9300 $2,554.50

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON100.000

Whaley Construction, LLC $47.0000 $4,700.00

Twin K Construction, Inc. $53.3600 $5,336.00

Mid-State Construction Company, Inc. $66.8600 $6,686.00

4PAGE



EXTENSION

CONTRACT CNW052

UNIT PRICE

709-05.08 MACHINED RIP-RAP (CLASS B)

TON273.000

Whaley Construction, LLC $45.0000 $12,285.00

Twin K Construction, Inc. $51.8200 $14,146.86

Mid-State Construction Company, Inc. $54.5100 $14,881.23

712-01 TRAFFIC CONTROL

LS1.000

Whaley Construction, LLC $5,500.0000 $5,500.00

Twin K Construction, Inc. $14,987.8000 $14,987.80

Mid-State Construction Company, Inc. $30,000.0000 $30,000.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH16.000

Whaley Construction, LLC $36.0000 $576.00

Twin K Construction, Inc. $33.6100 $537.76

Mid-State Construction Company, Inc. $39.5800 $633.28

712-06 SIGNS (CONSTRUCTION)

S.F.217.000

Whaley Construction, LLC $11.0000 $2,387.00

Twin K Construction, Inc. $10.5000 $2,278.50

Mid-State Construction Company, Inc. $12.3700 $2,684.29

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.80.000

Whaley Construction, LLC $15.0000 $1,200.00

Twin K Construction, Inc. $13.9200 $1,113.60

Mid-State Construction Company, Inc. $16.3900 $1,311.20

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Whaley Construction, LLC $550.0000 $550.00

Twin K Construction, Inc. $525.2300 $525.23

Mid-State Construction Company, Inc. $618.5000 $618.50

713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT

EACH4.000

Whaley Construction, LLC $120.0000 $480.00

Twin K Construction, Inc. $105.0500 $420.20

Mid-State Construction Company, Inc. $123.7000 $494.80

716-05.01 PAINTED PAVEMENT MARKING (4" LINE)

L.M.0.300

Whaley Construction, LLC $1,100.0000 $330.00

Twin K Construction, Inc. $1,050.4500 $315.14

Mid-State Construction Company, Inc. $1,237.0000 $371.10
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EXTENSION

CONTRACT CNW052

UNIT PRICE

717-01 MOBILIZATION

LS1.000

Whaley Construction, LLC $50,000.0000 $50,000.00

Twin K Construction, Inc. $168,162.9300 $168,162.93

Mid-State Construction Company, Inc. $85,000.0000 $85,000.00

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.469.000

Whaley Construction, LLC $5.0000 $2,345.00

Twin K Construction, Inc. $4.6200 $2,166.78

Mid-State Construction Company, Inc. $4.3700 $2,049.53

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

S.Y.379.000

Whaley Construction, LLC $6.0000 $2,274.00

Twin K Construction, Inc. $4.5800 $1,735.82

Mid-State Construction Company, Inc. $5.0400 $1,910.16

740-11.03 TEMPORARY SEDIMENT TUBE 18IN

L.F.150.000

Whaley Construction, LLC $12.0000 $1,800.00

Twin K Construction, Inc. $6.5900 $988.50

Mid-State Construction Company, Inc. $8.8900 $1,333.50

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT11.000

Whaley Construction, LLC $100.0000 $1,100.00

Twin K Construction, Inc. $195.4600 $2,150.06

Mid-State Construction Company, Inc. $61.8500 $680.35
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EXTENSION

CONTRACT CNW052

UNIT PRICE

BRIDGE CATEGORY

202-04.01 REMOVAL OF STRUCTURES (EXIST. BRIDGE I.D. NO. 65-A409-1027)

LS1.000

Whaley Construction, LLC $35,000.0000 $35,000.00

Twin K Construction, Inc. $28,088.0000 $28,088.00

Mid-State Construction Company, Inc. $90,545.4200 $90,545.42

204-02.01 DRY EXCAVATION (BRIDGES)

C.Y.93.000

Whaley Construction, LLC $45.0000 $4,185.00

Twin K Construction, Inc. $31.1100 $2,893.23

Mid-State Construction Company, Inc. $67.2700 $6,256.11

204-03.01 WET EXCAVATION (BRIDGES)

C.Y.126.000

Whaley Construction, LLC $65.0000 $8,190.00

Twin K Construction, Inc. $31.1100 $3,919.86

Mid-State Construction Company, Inc. $117.1600 $14,762.16

204-04.01 ROCK EXCAVATION (BRIDGES)

C.Y.15.000

Whaley Construction, LLC $250.0000 $3,750.00

Twin K Construction, Inc. $148.1300 $2,221.95

Mid-State Construction Company, Inc. $309.2500 $4,638.75

204-10.01 FOUNDATION PREPARATION(PIER NO.1, STA. 103+64.30)

LS1.000

Whaley Construction, LLC $42,000.0000 $42,000.00

Twin K Construction, Inc. $52,048.9500 $52,048.95

Mid-State Construction Company, Inc. $45,000.0000 $45,000.00

204-10.02 FOUNDATION PREPARATION(PIER NO. 2, STA. 103+99.70)

LS1.000

Whaley Construction, LLC $42,000.0000 $42,000.00

Twin K Construction, Inc. $52,048.9500 $52,048.95

Mid-State Construction Company, Inc. $45,000.0000 $45,000.00

204-14 CORE DRILLING FOR PILES(ROCK)

L.F.303.000

Whaley Construction, LLC $316.5000 $95,899.50

Twin K Construction, Inc. $367.6900 $111,410.07

Mid-State Construction Company, Inc. $214.8400 $65,096.52

204-15 CORE DRILLING FOR PILES(SOIL)

L.F.59.000

Whaley Construction, LLC $107.0000 $6,313.00

Twin K Construction, Inc. $52.5300 $3,099.27

Mid-State Construction Company, Inc. $154.6300 $9,123.17
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EXTENSION

CONTRACT CNW052

UNIT PRICE

303-01.02 GRANULAR BACKFILL (BRIDGES)

TON18.000

Whaley Construction, LLC $50.0000 $900.00

Twin K Construction, Inc. $52.6000 $946.80

Mid-State Construction Company, Inc. $77.7600 $1,399.68

604-02.03 EPOXY COATED REINFORCING STEEL

LB.22,493.000

Whaley Construction, LLC $1.6000 $35,988.80

Twin K Construction, Inc. $1.4600 $32,839.78

Mid-State Construction Company, Inc. $1.9500 $43,861.35

604-03.01 CLASS A CONCRETE (BRIDGES)

C.Y.128.000

Whaley Construction, LLC $1,036.0000 $132,608.00

Twin K Construction, Inc. $1,245.2900 $159,397.12

Mid-State Construction Company, Inc. $1,256.5500 $160,838.40

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)

LB.34,170.000

Whaley Construction, LLC $1.5000 $51,255.00

Twin K Construction, Inc. $1.4600 $49,888.20

Mid-State Construction Company, Inc. $1.5000 $51,255.00

604-03.09 CLASS D CONCRETE (BRIDGE DECK)

C.Y.70.000

Whaley Construction, LLC $990.0000 $69,300.00

Twin K Construction, Inc. $1,267.0700 $88,694.90

Mid-State Construction Company, Inc. $1,600.0000 $112,000.00

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)

S.Y.469.000

Whaley Construction, LLC $14.0000 $6,566.00

Twin K Construction, Inc. $12.6100 $5,914.09

Mid-State Construction Company, Inc. $14.8400 $6,959.96

604-04.41 THREE STAR STATE EMBLEM

EACH4.000

Whaley Construction, LLC $1,200.0000 $4,800.00

Twin K Construction, Inc. $1,105.1800 $4,420.72

Mid-State Construction Company, Inc. $1,657.5300 $6,630.12

604-05.31 BRIDGE DECK GROOVING (MECHANICAL)

S.Y.216.000

Whaley Construction, LLC $32.5000 $7,020.00

Twin K Construction, Inc. $34.4000 $7,430.40

Mid-State Construction Company, Inc. $44.1400 $9,534.24
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EXTENSION

CONTRACT CNW052

UNIT PRICE

606-03.03 STEEL PILES (12 INCH)

L.F.398.000

Whaley Construction, LLC $125.0000 $49,750.00

Twin K Construction, Inc. $150.3600 $59,843.28

Mid-State Construction Company, Inc. $152.0200 $60,503.96

615-01.01 PRESTRESSED CONCRETE I-BEAM (TYPE I)

L.F.305.000

Whaley Construction, LLC $319.0000 $97,295.00

Twin K Construction, Inc. $308.4000 $94,062.00

Mid-State Construction Company, Inc. $360.8300 $110,053.15

620-06 CONCRETE RAILING

L.F.269.000

Whaley Construction, LLC $200.0000 $53,800.00

Twin K Construction, Inc. $176.4600 $47,467.74

Mid-State Construction Company, Inc. $172.5100 $46,405.19

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM

L.F.76.000

Whaley Construction, LLC $45.0000 $3,420.00

Twin K Construction, Inc. $37.6000 $2,857.60

Mid-State Construction Company, Inc. $52.4300 $3,984.68

710-09.02 6" PIPE UNDERDRAIN

L.F.26.000

Whaley Construction, LLC $25.0000 $650.00

Twin K Construction, Inc. $23.2600 $604.76

Mid-State Construction Company, Inc. $32.1100 $834.86
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Whaley Construction, LLC $322,981.00

Twin K Construction, Inc. $442,972.16

Mid-State Construction Company, Inc. $439,732.46

SUB-TOTAL BRIDGE

Whaley Construction, LLC $750,690.30

Twin K Construction, Inc. $810,097.67

Mid-State Construction Company, Inc. $894,682.72

Whaley Construction, LLC $1,073,671.30

Twin K Construction, Inc. $1,253,069.83

Mid-State Construction Company, Inc. $1,334,415.18
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

OVERTON AND PUTNAM COUNTIES (Contract No. CNW033 Call 053)

3.00%DBE GOAL

THE RESURFACING (MICROSURFACING) ON S.R. 84 FROM NEAR POPLAR STREET (L.M. 9.77) IN PUTNAM COUNTY TO S.R. 85 (L.M. 14.73)
IN OVERTON COUNTY, INCLUDING BRIDGE EXPANSION JOINT REPAIR.

PROJECT LENGTH -

STP/HSIP-84(18),71S084-F3-002,71S084-F8-002,STP/HSIP-84(19),67S084-F3-
002,67S084-F8-002,67S084-M3-003

18.330 MILES

COMPLETION TIME  - ON OR BEFORE AUGUST 31, 2022

TOTAL CONTRACT

Asphalt Paving Systems, Inc. $1,684,778.10

American Pavements, Inc. $2,247,323.88
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EXTENSION

CONTRACT CNW033

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.36.700

Asphalt Paving Systems, Inc. $100.0000 $3,670.00

American Pavements, Inc. $1,000.0000 $36,700.00

403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)

TON43.000

Asphalt Paving Systems, Inc. $558.3000 $24,006.90

American Pavements, Inc. $500.0000 $21,500.00

403-01.10 HIGH PERFORMANCE FOG SEALS

S.Y.27,573.000

Asphalt Paving Systems, Inc. $0.5000 $13,786.50

American Pavements, Inc. $0.8100 $22,334.13

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

L.M.3.800

Asphalt Paving Systems, Inc. $350.0000 $1,330.00

American Pavements, Inc. $295.0000 $1,121.00

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.25.400

Asphalt Paving Systems, Inc. $350.0000 $8,890.00

American Pavements, Inc. $295.0000 $7,493.00

414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING

TON608.000

Asphalt Paving Systems, Inc. $776.5600 $472,148.48

American Pavements, Inc. $900.0000 $547,200.00

414-03.02 AGGREGATE FOR MICRO SURFACING

TON5,059.000

Asphalt Paving Systems, Inc. $93.3300 $472,156.47

American Pavements, Inc. $133.5000 $675,376.50

705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)

EACH4,120.000

Asphalt Paving Systems, Inc. $4.1500 $17,098.00

American Pavements, Inc. $5.5500 $22,866.00

712-01 TRAFFIC CONTROL

LS1.000

Asphalt Paving Systems, Inc. $54,000.0000 $54,000.00

American Pavements, Inc. $87,000.0000 $87,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,549.000

Asphalt Paving Systems, Inc. $6.7500 $10,455.75

American Pavements, Inc. $10.0000 $15,490.00
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EXTENSION

CONTRACT CNW033

UNIT PRICE

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Asphalt Paving Systems, Inc. $1,600.0000 $3,200.00

American Pavements, Inc. $1,600.0000 $3,200.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH1,474.000

Asphalt Paving Systems, Inc. $30.0000 $44,220.00

American Pavements, Inc. $31.7500 $46,799.50

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH64.000

Asphalt Paving Systems, Inc. $30.0000 $1,920.00

American Pavements, Inc. $31.7500 $2,032.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH1,538.000

Asphalt Paving Systems, Inc. $5.0000 $7,690.00

American Pavements, Inc. $9.2500 $14,226.50

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.401.000

Asphalt Paving Systems, Inc. $20.0000 $8,020.00

American Pavements, Inc. $26.5000 $10,626.50

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.856.000

Asphalt Paving Systems, Inc. $10.0000 $8,560.00

American Pavements, Inc. $12.5000 $10,700.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH40.000

Asphalt Paving Systems, Inc. $150.0000 $6,000.00

American Pavements, Inc. $165.0000 $6,600.00

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.84.000

Asphalt Paving Systems, Inc. $8.0000 $672.00

American Pavements, Inc. $10.7500 $903.00

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.187.000

Asphalt Paving Systems, Inc. $22.0000 $4,114.00

American Pavements, Inc. $26.7500 $5,002.25

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH2.000

Asphalt Paving Systems, Inc. $300.0000 $600.00

American Pavements, Inc. $395.0000 $790.00
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EXTENSION

CONTRACT CNW033

UNIT PRICE

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)

L.F.55.000

Asphalt Paving Systems, Inc. $5.0000 $275.00

American Pavements, Inc. $7.5000 $412.50

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.98.500

Asphalt Paving Systems, Inc. $775.0000 $76,337.50

American Pavements, Inc. $825.0000 $81,262.50

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.78.800

Asphalt Paving Systems, Inc. $1,000.0000 $78,800.00

American Pavements, Inc. $1,750.0000 $137,900.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.62.100

Asphalt Paving Systems, Inc. $4,900.0000 $304,290.00

American Pavements, Inc. $5,625.0000 $349,312.50

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.350.000

Asphalt Paving Systems, Inc. $1.2500 $437.50

American Pavements, Inc. $1.9500 $682.50

716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)

L.F.1,750.000

Asphalt Paving Systems, Inc. $2.0000 $3,500.00

American Pavements, Inc. $2.2500 $3,937.50

717-01 MOBILIZATION

LS1.000

Asphalt Paving Systems, Inc. $25,000.0000 $25,000.00

American Pavements, Inc. $101,696.0000 $101,696.00
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EXTENSION

CONTRACT CNW033

UNIT PRICE

BRIDGE CATEGORY

604-10.44 EXPANSION JOINT REPAIRS

L.F.112.000

Asphalt Paving Systems, Inc. $300.0000 $33,600.00

American Pavements, Inc. $305.0000 $34,160.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Asphalt Paving Systems, Inc. $1,651,178.10

American Pavements, Inc. $2,213,163.88

SUB-TOTAL BRIDGE

Asphalt Paving Systems, Inc. $33,600.00

American Pavements, Inc. $34,160.00

Asphalt Paving Systems, Inc. $1,684,778.10

American Pavements, Inc. $2,247,323.88
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

PERRY COUNTY (Contract No. CNW038 Call 054)

5.50%DBE GOAL

THE RESURFACING ON S.R. 13 FROM U.S. 412 (S.R. 20) (L.M. 12.51) TO NEAR CLAYTON DRIVE (L.M. 18.48).

PROJECT LENGTH -

STP-13(85),68001-8257-14

5.970 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing, LLC $612,871.00

Rogers Group, Inc. $755,755.00

Volunteer Paving, LLC $788,073.42
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EXTENSION

CONTRACT CNW038

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.7.600

Eubank Asphalt Paving & Sealing, LLC $1,200.0000 $9,120.00

Rogers Group, Inc. $1,500.0000 $11,400.00

Volunteer Paving, LLC $2,831.7100 $21,521.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON934.000

Eubank Asphalt Paving & Sealing, LLC $18.0000 $16,812.00

Rogers Group, Inc. $35.0000 $32,690.00

Volunteer Paving, LLC $52.3700 $48,913.58

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON250.000

Eubank Asphalt Paving & Sealing, LLC $85.0000 $21,250.00

Rogers Group, Inc. $130.0000 $32,500.00

Volunteer Paving, LLC $167.9400 $41,985.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON20.000

Eubank Asphalt Paving & Sealing, LLC $420.0000 $8,400.00

Rogers Group, Inc. $700.0000 $14,000.00

Volunteer Paving, LLC $875.0000 $17,500.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON4,054.000

Eubank Asphalt Paving & Sealing, LLC $91.0000 $368,914.00

Rogers Group, Inc. $106.0000 $429,724.00

Volunteer Paving, LLC $108.1800 $438,561.72

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.6.000

Eubank Asphalt Paving & Sealing, LLC $600.0000 $3,600.00

Rogers Group, Inc. $1,000.0000 $6,000.00

Volunteer Paving, LLC $1,100.0000 $6,600.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.5,938.000

Eubank Asphalt Paving & Sealing, LLC $4.0000 $23,752.00

Rogers Group, Inc. $5.5500 $32,955.90

Volunteer Paving, LLC $6.2400 $37,053.12

712-01 TRAFFIC CONTROL

LS1.000

Eubank Asphalt Paving & Sealing, LLC $4,000.0000 $4,000.00

Rogers Group, Inc. $20,000.0000 $20,000.00

Volunteer Paving, LLC $19,250.0000 $19,250.00
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EXTENSION

CONTRACT CNW038

UNIT PRICE

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH94.000

Eubank Asphalt Paving & Sealing, LLC $10.0000 $940.00

Rogers Group, Inc. $29.6000 $2,782.40

Volunteer Paving, LLC $27.5000 $2,585.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH2.000

Eubank Asphalt Paving & Sealing, LLC $5.0000 $10.00

Rogers Group, Inc. $22.8000 $45.60

Volunteer Paving, LLC $20.0000 $40.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,266.000

Eubank Asphalt Paving & Sealing, LLC $8.0000 $10,128.00

Rogers Group, Inc. $8.7500 $11,077.50

Volunteer Paving, LLC $6.5000 $8,229.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH249.000

Eubank Asphalt Paving & Sealing, LLC $30.0000 $7,470.00

Rogers Group, Inc. $32.0000 $7,968.00

Volunteer Paving, LLC $30.0000 $7,470.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.120.000

Eubank Asphalt Paving & Sealing, LLC $22.0000 $2,640.00

Rogers Group, Inc. $22.7500 $2,730.00

Volunteer Paving, LLC $22.0000 $2,640.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.45.000

Eubank Asphalt Paving & Sealing, LLC $18.0000 $810.00

Rogers Group, Inc. $21.7500 $978.75

Volunteer Paving, LLC $20.0000 $900.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH4.000

Eubank Asphalt Paving & Sealing, LLC $175.0000 $700.00

Rogers Group, Inc. $190.0000 $760.00

Volunteer Paving, LLC $175.0000 $700.00

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.100

Eubank Asphalt Paving & Sealing, LLC $12,000.0000 $1,200.00

Rogers Group, Inc. $9,600.0000 $960.00

Volunteer Paving, LLC $12,000.0000 $1,200.00
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EXTENSION

CONTRACT CNW038

UNIT PRICE

716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)

EACH1.000

Eubank Asphalt Paving & Sealing, LLC $250.0000 $250.00

Rogers Group, Inc. $305.0000 $305.00

Volunteer Paving, LLC $300.0000 $300.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.1.000

Eubank Asphalt Paving & Sealing, LLC $1,500.0000 $1,500.00

Rogers Group, Inc. $1,275.0000 $1,275.00

Volunteer Paving, LLC $1,250.0000 $1,250.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.18.500

Eubank Asphalt Paving & Sealing, LLC $5,750.0000 $106,375.00

Rogers Group, Inc. $6,600.0000 $122,100.00

Volunteer Paving, LLC $5,750.0000 $106,375.00

717-01 MOBILIZATION

LS1.000

Eubank Asphalt Paving & Sealing, LLC $25,000.0000 $25,000.00

Rogers Group, Inc. $25,502.8500 $25,502.85

Volunteer Paving, LLC $25,000.0000 $25,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing, LLC $612,871.00

Rogers Group, Inc. $755,755.00

Volunteer Paving, LLC $788,073.42

Eubank Asphalt Paving & Sealing, LLC $612,871.00

Rogers Group, Inc. $755,755.00

Volunteer Paving, LLC $788,073.42
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

ROBERTSON COUNTY (Contract No. CNW047 Call 055)

6.50%DBE GOAL

THE RESURFACING ON VARIOUS SECTIONS OF U.S. 41 (S.R. 11) BETWEEN L.M. 4.30 AND L.M. 7.04 AND FROM S.R. 65 (L.M. 12.14) TO
NORTH OF SOUTH GARRETT ROAD (L.M. 14.34).

PROJECT LENGTH -

NH/HSIP-11(116),74S011-F3-003,74S011-F8-003,NH-11(109),74004-8235-14

2.550 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Vulcan Construction Materials, LLC $1,342,380.16
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EXTENSION

CONTRACT CNW047

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.5.100

Vulcan Construction Materials, LLC $1,300.0000 $6,630.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON564.000

Vulcan Construction Materials, LLC $25.0000 $14,100.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON250.000

Vulcan Construction Materials, LLC $89.0000 $22,250.00

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

TON250.000

Vulcan Construction Materials, LLC $113.0000 $28,250.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON55.000

Vulcan Construction Materials, LLC $850.0000 $46,750.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON6,926.000

Vulcan Construction Materials, LLC $95.0000 $657,970.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON1,138.000

Vulcan Construction Materials, LLC $103.0000 $117,214.00

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.4.400

Vulcan Construction Materials, LLC $1,025.0000 $4,510.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON7,969.000

Vulcan Construction Materials, LLC $21.0000 $167,349.00

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN

EACH6.000

Vulcan Construction Materials, LLC $1,750.0000 $10,500.00

702-03 CONCRETE COMBINED CURB & GUTTER

C.Y.12.000

Vulcan Construction Materials, LLC $610.0000 $7,320.00

712-01 TRAFFIC CONTROL

LS1.000

Vulcan Construction Materials, LLC $48,000.0000 $48,000.00
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EXTENSION

CONTRACT CNW047

UNIT PRICE

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH125.000

Vulcan Construction Materials, LLC $35.0000 $4,375.00

712-06 SIGNS (CONSTRUCTION)

S.F.2,253.333

Vulcan Construction Materials, LLC $8.7500 $19,716.66

712-08.03 ARROW BOARD (TYPE C)

EACH4.000

Vulcan Construction Materials, LLC $1,000.0000 $4,000.00

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Vulcan Construction Materials, LLC $175.0000 $175.00

713-16.20 SIGNS (W10-1, GRADE CROSSING ADVANCE WARNING)

EACH1.000

Vulcan Construction Materials, LLC $317.5000 $317.50

713-16.21 SIGNS (W10-3R, RR XING RT AT SIDE ROAD SYMBOL)

EACH1.000

Vulcan Construction Materials, LLC $335.0000 $335.00

713-16.22 SIGNS (W10-3L, RR XING LT AT SIDE ROAD SYMBOL)

EACH1.000

Vulcan Construction Materials, LLC $335.0000 $335.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH338.000

Vulcan Construction Materials, LLC $30.0000 $10,140.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH338.000

Vulcan Construction Materials, LLC $30.0000 $10,140.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH92.000

Vulcan Construction Materials, LLC $10.0000 $920.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.295.000

Vulcan Construction Materials, LLC $20.0000 $5,900.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH13.000

Vulcan Construction Materials, LLC $180.0000 $2,340.00
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EXTENSION

CONTRACT CNW047

UNIT PRICE

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.185.000

Vulcan Construction Materials, LLC $4.0000 $740.00

716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)

L.F.75.000

Vulcan Construction Materials, LLC $3.0000 $225.00

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.100

Vulcan Construction Materials, LLC $15,000.0000 $1,500.00

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)

EACH6.000

Vulcan Construction Materials, LLC $500.0000 $3,000.00

716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)

EACH1.000

Vulcan Construction Materials, LLC $600.0000 $600.00

716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)

EACH11.000

Vulcan Construction Materials, LLC $360.0000 $3,960.00

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

EACH12.000

Vulcan Construction Materials, LLC $180.0000 $2,160.00

716-05.01 PAINTED PAVEMENT MARKING (4" LINE)

L.M.1.800

Vulcan Construction Materials, LLC $1,000.0000 $1,800.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.12.000

Vulcan Construction Materials, LLC $1,200.0000 $14,400.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.13.800

Vulcan Construction Materials, LLC $6,300.0000 $86,940.00

717-01 MOBILIZATION

LS1.000

Vulcan Construction Materials, LLC $30,000.0000 $30,000.00

730-14.02 SAW SLOT

L.F.1,203.000

Vulcan Construction Materials, LLC $4.0000 $4,812.00
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EXTENSION

CONTRACT CNW047

UNIT PRICE

730-14.03 LOOP WIRE

L.F.2,706.000

Vulcan Construction Materials, LLC $1.0000 $2,706.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC $1,342,380.16

Vulcan Construction Materials, LLC $1,342,380.16
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

RUTHERFORD COUNTY (Contract No. CNW032 Call 056)

6.00%DBE GOAL

THE RESURFACING ON U.S. 41 (S.R. 1) FROM EAST OF SOUTH RUTHERFORD BOULEVARD (L.M. 20.00) TO WEST OF CRIPPLE CREEK (L.M.
24.80).

PROJECT LENGTH -

NH/HSIP-1(454),75S001-F3-002,75S001-F8-002

4.800 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

BWI MTN ii Inc. & dba Blue Water Industries $2,192,097.30

Hawkins Asphalt Paving, LLC $2,216,442.65

Vulcan Construction Materials, LLC $2,512,862.00
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EXTENSION

CONTRACT CNW032

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.19.200

BWI MTN ii Inc. & dba Blue Water Industries $550.0000 $10,560.00

Hawkins Asphalt Paving, LLC $800.0000 $15,360.00

Vulcan Construction Materials, LLC $1,000.0000 $19,200.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON1,270.000

BWI MTN ii Inc. & dba Blue Water Industries $23.0000 $29,210.00

Hawkins Asphalt Paving, LLC $24.0000 $30,480.00

Vulcan Construction Materials, LLC $25.0000 $31,750.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON300.000

BWI MTN ii Inc. & dba Blue Water Industries $61.2500 $18,375.00

Hawkins Asphalt Paving, LLC $67.7500 $20,325.00

Vulcan Construction Materials, LLC $75.0000 $22,500.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON101.000

BWI MTN ii Inc. & dba Blue Water Industries $800.0000 $80,800.00

Hawkins Asphalt Paving, LLC $700.0000 $70,700.00

Vulcan Construction Materials, LLC $700.0000 $70,700.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON15,441.000

BWI MTN ii Inc. & dba Blue Water Industries $85.0000 $1,312,485.00

Hawkins Asphalt Paving, LLC $87.8000 $1,355,719.80

Vulcan Construction Materials, LLC $104.0000 $1,605,864.00

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.9.600

BWI MTN ii Inc. & dba Blue Water Industries $580.0000 $5,568.00

Hawkins Asphalt Paving, LLC $550.0000 $5,280.00

Vulcan Construction Materials, LLC $550.0000 $5,280.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON15,295.000

BWI MTN ii Inc. & dba Blue Water Industries $12.2500 $187,363.75

Hawkins Asphalt Paving, LLC $12.8800 $196,999.60

Vulcan Construction Materials, LLC $20.0000 $305,900.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH3.000

BWI MTN ii Inc. & dba Blue Water Industries $105.2500 $315.75

Hawkins Asphalt Paving, LLC $180.0000 $540.00

Vulcan Construction Materials, LLC $115.0000 $345.00
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EXTENSION

CONTRACT CNW032

UNIT PRICE

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

EACH3.000

BWI MTN ii Inc. & dba Blue Water Industries $1,055.0000 $3,165.00

Hawkins Asphalt Paving, LLC $1,440.0000 $4,320.00

Vulcan Construction Materials, LLC $1,160.0000 $3,480.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH3.000

BWI MTN ii Inc. & dba Blue Water Industries $3,950.0000 $11,850.00

Hawkins Asphalt Paving, LLC $3,375.0000 $10,125.00

Vulcan Construction Materials, LLC $3,210.0000 $9,630.00

706-01 GUARDRAIL REMOVED

L.F.150.000

BWI MTN ii Inc. & dba Blue Water Industries $1.0500 $157.50

Hawkins Asphalt Paving, LLC $1.0000 $150.00

Vulcan Construction Materials, LLC $2.0000 $300.00

712-01 TRAFFIC CONTROL

LS1.000

BWI MTN ii Inc. & dba Blue Water Industries $85,000.0000 $85,000.00

Hawkins Asphalt Paving, LLC $30,000.0000 $30,000.00

Vulcan Construction Materials, LLC $70,000.0000 $70,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH25.000

BWI MTN ii Inc. & dba Blue Water Industries $26.5000 $662.50

Hawkins Asphalt Paving, LLC $20.0000 $500.00

Vulcan Construction Materials, LLC $5.0000 $125.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,759.000

BWI MTN ii Inc. & dba Blue Water Industries $6.5000 $11,433.50

Hawkins Asphalt Paving, LLC $9.7500 $17,150.25

Vulcan Construction Materials, LLC $9.0000 $15,831.00

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)

EACH4.000

BWI MTN ii Inc. & dba Blue Water Industries $510.5000 $2,042.00

Hawkins Asphalt Paving, LLC $156.0000 $624.00

Vulcan Construction Materials, LLC $615.0000 $2,460.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

BWI MTN ii Inc. & dba Blue Water Industries $850.0000 $1,700.00

Hawkins Asphalt Paving, LLC $200.0000 $400.00

Vulcan Construction Materials, LLC $850.0000 $1,700.00
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EXTENSION

CONTRACT CNW032

UNIT PRICE

712-08.12 QUEUE PROTECTION TRUCK

DAY120.000

BWI MTN ii Inc. & dba Blue Water Industries $1,325.0000 $159,000.00

Hawkins Asphalt Paving, LLC $1,500.0000 $180,000.00

Vulcan Construction Materials, LLC $875.0000 $105,000.00

713-02.11 REMOVAL OF EXISTING DELINEATORS

EACH24.000

BWI MTN ii Inc. & dba Blue Water Industries $15.8000 $379.20

Hawkins Asphalt Paving, LLC $8.0000 $192.00

Vulcan Construction Materials, LLC $8.2500 $198.00

713-02.15 FLEXIBLE DELINEATOR (YELLOW)

EACH60.000

BWI MTN ii Inc. & dba Blue Water Industries $42.1000 $2,526.00

Hawkins Asphalt Paving, LLC $54.0000 $3,240.00

Vulcan Construction Materials, LLC $37.5000 $2,250.00

713-16.20 SIGNS (OM-3R)

EACH9.000

BWI MTN ii Inc. & dba Blue Water Industries $158.0000 $1,422.00

Hawkins Asphalt Paving, LLC $279.0000 $2,511.00

Vulcan Construction Materials, LLC $215.0000 $1,935.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH634.000

BWI MTN ii Inc. & dba Blue Water Industries $32.0000 $20,288.00

Hawkins Asphalt Paving, LLC $30.0000 $19,020.00

Vulcan Construction Materials, LLC $30.0000 $19,020.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH47.000

BWI MTN ii Inc. & dba Blue Water Industries $32.0000 $1,504.00

Hawkins Asphalt Paving, LLC $30.0000 $1,410.00

Vulcan Construction Materials, LLC $30.0000 $1,410.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH634.000

BWI MTN ii Inc. & dba Blue Water Industries $12.7500 $8,083.50

Hawkins Asphalt Paving, LLC $10.0000 $6,340.00

Vulcan Construction Materials, LLC $12.0000 $7,608.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.189.000

BWI MTN ii Inc. & dba Blue Water Industries $31.6000 $5,972.40

Hawkins Asphalt Paving, LLC $30.0000 $5,670.00

Vulcan Construction Materials, LLC $30.0000 $5,670.00
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EXTENSION

CONTRACT CNW032

UNIT PRICE

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.404.000

BWI MTN ii Inc. & dba Blue Water Industries $21.0500 $8,504.20

Hawkins Asphalt Paving, LLC $20.0000 $8,080.00

Vulcan Construction Materials, LLC $20.0000 $8,080.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH10.000

BWI MTN ii Inc. & dba Blue Water Industries $210.5000 $2,105.00

Hawkins Asphalt Paving, LLC $200.0000 $2,000.00

Vulcan Construction Materials, LLC $200.0000 $2,000.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.2,000.000

BWI MTN ii Inc. & dba Blue Water Industries $3.2500 $6,500.00

Hawkins Asphalt Paving, LLC $3.0000 $6,000.00

Vulcan Construction Materials, LLC $3.0000 $6,000.00

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.170

BWI MTN ii Inc. & dba Blue Water Industries $15,790.0000 $2,684.30

Hawkins Asphalt Paving, LLC $15,000.0000 $2,550.00

Vulcan Construction Materials, LLC $15,000.0000 $2,550.00

716-03.09 PLASTIC WORD PAVEMENT MARKING (YIELD)

EACH2.000

BWI MTN ii Inc. & dba Blue Water Industries $632.0000 $1,264.00

Hawkins Asphalt Paving, LLC $500.0000 $1,000.00

Vulcan Construction Materials, LLC $600.0000 $1,200.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.84.000

BWI MTN ii Inc. & dba Blue Water Industries $31.6000 $2,654.40

Hawkins Asphalt Paving, LLC $18.0000 $1,512.00

Vulcan Construction Materials, LLC $30.0000 $2,520.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.21.940

BWI MTN ii Inc. & dba Blue Water Industries $1,265.0000 $27,754.10

Hawkins Asphalt Paving, LLC $1,200.0000 $26,328.00

Vulcan Construction Materials, LLC $1,200.0000 $26,328.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.21.940

BWI MTN ii Inc. & dba Blue Water Industries $6,530.0000 $143,268.20

Hawkins Asphalt Paving, LLC $6,400.0000 $140,416.00

Vulcan Construction Materials, LLC $6,200.0000 $136,028.00
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EXTENSION

CONTRACT CNW032

UNIT PRICE

717-01 MOBILIZATION

LS1.000

BWI MTN ii Inc. & dba Blue Water Industries $37,500.0000 $37,500.00

Hawkins Asphalt Paving, LLC $51,500.0000 $51,500.00

Vulcan Construction Materials, LLC $20,000.0000 $20,000.00

6PAGE



TOTAL CONTRACT

SUB-TOTAL ROADWAY

BWI MTN ii Inc. & dba Blue Water Industries $2,192,097.30

Hawkins Asphalt Paving, LLC $2,216,442.65

Vulcan Construction Materials, LLC $2,512,862.00

BWI MTN ii Inc. & dba Blue Water Industries $2,192,097.30

Hawkins Asphalt Paving, LLC $2,216,442.65

Vulcan Construction Materials, LLC $2,512,862.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

SCOTT COUNTY (Contract No. CNW006 Call 057)

THE REPAIR OF BRIDGES ON U.S. 27 (S.R. 29) OVER WEBB CREEK (L.M. 1.63) AND NEW RIVER (L.M. 8.91).

PROJECT LENGTH -

76001-4292-04

0.0 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Mid-State Construction Company, Inc. $1,118,709.61

Twin K Construction, Inc. $1,141,496.77

Southern Constructors, Inc. $1,299,433.00

Whaley Construction, LLC $1,401,100.92
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EXTENSION

CONTRACT CNW006

UNIT PRICE

BRIDGE CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Mid-State Construction Company, Inc. $2,950.3700 $2,950.37

Twin K Construction, Inc. $13,248.9900 $13,248.99

Southern Constructors, Inc. $14,000.0000 $14,000.00

Whaley Construction, LLC $45,000.0000 $45,000.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON190.000

Mid-State Construction Company, Inc. $49.4400 $9,393.60

Twin K Construction, Inc. $55.9300 $10,626.70

Southern Constructors, Inc. $45.0000 $8,550.00

Whaley Construction, LLC $56.0000 $10,640.00

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON1,020.000

Mid-State Construction Company, Inc. $57.4900 $58,639.80

Twin K Construction, Inc. $32.4400 $33,088.80

Southern Constructors, Inc. $40.0000 $40,800.00

Whaley Construction, LLC $45.0000 $45,900.00

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

TON56.000

Mid-State Construction Company, Inc. $272.1100 $15,238.16

Twin K Construction, Inc. $242.3200 $13,569.92

Southern Constructors, Inc. $250.0000 $14,000.00

Whaley Construction, LLC $266.0000 $14,896.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON130.000

Mid-State Construction Company, Inc. $343.3800 $44,639.40

Twin K Construction, Inc. $305.7900 $39,752.70

Southern Constructors, Inc. $320.0000 $41,600.00

Whaley Construction, LLC $335.0000 $43,550.00

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON1.000

Mid-State Construction Company, Inc. $1,298.0000 $1,298.00

Twin K Construction, Inc. $1,155.9000 $1,155.90

Southern Constructors, Inc. $1,200.0000 $1,200.00

Whaley Construction, LLC $1,265.0000 $1,265.00

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON1.000

Mid-State Construction Company, Inc. $259.6000 $259.60

Twin K Construction, Inc. $231.1800 $231.18

Southern Constructors, Inc. $250.0000 $250.00

Whaley Construction, LLC $1,265.0000 $1,265.00
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EXTENSION

CONTRACT CNW006

UNIT PRICE

411-01.10 ACS MIX(PG64-22) GRADING D

TON199.000

Mid-State Construction Company, Inc. $300.9000 $59,879.10

Twin K Construction, Inc. $267.9600 $53,324.04

Southern Constructors, Inc. $285.0000 $56,715.00

Whaley Construction, LLC $294.0000 $58,506.00

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.0.100

Mid-State Construction Company, Inc. $72,275.0000 $7,227.50

Twin K Construction, Inc. $64,362.3600 $6,436.24

Southern Constructors, Inc. $3,500.0000 $350.00

Whaley Construction, LLC $145,000.0000 $14,500.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.3,151.000

Mid-State Construction Company, Inc. $6.8400 $21,552.84

Twin K Construction, Inc. $6.0900 $19,189.59

Southern Constructors, Inc. $7.0000 $22,057.00

Whaley Construction, LLC $6.6700 $21,017.17

604-03.04 PAVEMENT @ BRIDGE ENDS

S.Y.124.000

Mid-State Construction Company, Inc. $624.1800 $77,398.32

Twin K Construction, Inc. $310.4000 $38,489.60

Southern Constructors, Inc. $650.0000 $80,600.00

Whaley Construction, LLC $220.0000 $27,280.00

604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)

S.Y.2,777.000

Mid-State Construction Company, Inc. $11.8000 $32,768.60

Twin K Construction, Inc. $10.5100 $29,186.27

Southern Constructors, Inc. $12.0000 $33,324.00

Whaley Construction, LLC $15.0000 $41,655.00

604-10.05 CONCRETE

S.F.16.000

Mid-State Construction Company, Inc. $451.0100 $7,216.16

Twin K Construction, Inc. $133.1500 $2,130.40

Southern Constructors, Inc. $250.0000 $4,000.00

Whaley Construction, LLC $400.0000 $6,400.00

604-10.14 REMOVE EXISTING WEARING SURFACE

LS1.000

Mid-State Construction Company, Inc. $28,425.4100 $28,425.41

Twin K Construction, Inc. $18,517.0300 $18,517.03

Southern Constructors, Inc. $28,000.0000 $28,000.00

Whaley Construction, LLC $30,000.0000 $30,000.00
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EXTENSION

CONTRACT CNW006

UNIT PRICE

604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)

S.Y.18.000

Mid-State Construction Company, Inc. $158.1000 $2,845.80

Twin K Construction, Inc. $779.2200 $14,025.96

Southern Constructors, Inc. $600.0000 $10,800.00

Whaley Construction, LLC $2,000.0000 $36,000.00

604-10.34 CONCRETE OVERLAYED BRIDGE DECK REPAIR (FULL DEPTH)

S.Y.3.000

Mid-State Construction Company, Inc. $1,191.8000 $3,575.40

Twin K Construction, Inc. $779.7800 $2,339.34

Southern Constructors, Inc. $1,400.0000 $4,200.00

Whaley Construction, LLC $2,500.0000 $7,500.00

604-10.42 CONCRETE REPAIRS

C.F.55.000

Mid-State Construction Company, Inc. $528.5000 $29,067.50

Twin K Construction, Inc. $1,153.3900 $63,436.45

Southern Constructors, Inc. $820.0000 $45,100.00

Whaley Construction, LLC $750.0000 $41,250.00

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

S.Y.189.000

Mid-State Construction Company, Inc. $187.4100 $35,420.49

Twin K Construction, Inc. $287.6000 $54,356.40

Southern Constructors, Inc. $270.0000 $51,030.00

Whaley Construction, LLC $500.0000 $94,500.00

604-10.54 CONCRETE REPAIRS

S.F.15.000

Mid-State Construction Company, Inc. $449.7500 $6,746.25

Twin K Construction, Inc. $146.1400 $2,192.10

Southern Constructors, Inc. $280.0000 $4,200.00

Whaley Construction, LLC $400.0000 $6,000.00

604-10.55 CONCRETE (FOUNDATION REPAIRS)

C.Y.1.000

Mid-State Construction Company, Inc. $5,071.0500 $5,071.05

Twin K Construction, Inc. $1,915.8900 $1,915.89

Southern Constructors, Inc. $5,000.0000 $5,000.00

Whaley Construction, LLC $2,500.0000 $2,500.00

604-10.56 CONCRETE OVERLAYED BRIDGE DECK REPAIR (PARTIAL DEPTH)

S.Y.10.000

Mid-State Construction Company, Inc. $394.7100 $3,947.10

Twin K Construction, Inc. $288.5200 $2,885.20

Southern Constructors, Inc. $550.0000 $5,500.00

Whaley Construction, LLC $750.0000 $7,500.00
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EXTENSION

CONTRACT CNW006

UNIT PRICE

604-10.58 EPOXY INJECTION (INJECTION)

GAL.18.000

Mid-State Construction Company, Inc. $354.0000 $6,372.00

Twin K Construction, Inc. $292.1500 $5,258.70

Southern Constructors, Inc. $250.0000 $4,500.00

Whaley Construction, LLC $330.0000 $5,940.00

604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)

L.F.1,520.000

Mid-State Construction Company, Inc. $59.0000 $89,680.00

Twin K Construction, Inc. $66.0800 $100,441.60

Southern Constructors, Inc. $72.0000 $109,440.00

Whaley Construction, LLC $58.0000 $88,160.00

604-10.63 CONCRETE REPAIRS (CRACKS)

L.F.17.000

Mid-State Construction Company, Inc. $177.0000 $3,009.00

Twin K Construction, Inc. $156.5900 $2,662.03

Southern Constructors, Inc. $350.0000 $5,950.00

Whaley Construction, LLC $300.0000 $5,100.00

606-24.13 TEMPORARY SHEET PILES

LS1.000

Mid-State Construction Company, Inc. $25,737.0600 $25,737.06

Twin K Construction, Inc. $13,560.3600 $13,560.36

Southern Constructors, Inc. $45,000.0000 $45,000.00

Whaley Construction, LLC $58,000.0000 $58,000.00

617-01 BRIDGE DECK SEALANT

S.Y.188.000

Mid-State Construction Company, Inc. $30.6200 $5,756.56

Twin K Construction, Inc. $28.2300 $5,307.24

Southern Constructors, Inc. $30.0000 $5,640.00

Whaley Construction, LLC $45.0000 $8,460.00

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

S.Y.2,359.000

Mid-State Construction Company, Inc. $46.6100 $109,952.99

Twin K Construction, Inc. $45.5800 $107,523.22

Southern Constructors, Inc. $49.0000 $115,591.00

Whaley Construction, LLC $50.0000 $117,950.00

620-09 REMOVAL & REPLACEMENT OF EXISTING BRIDGE RAIL

L.F.42.000

Mid-State Construction Company, Inc. $654.0600 $27,470.52

Twin K Construction, Inc. $550.4900 $23,120.58

Southern Constructors, Inc. $300.0000 $12,600.00

Whaley Construction, LLC $325.0000 $13,650.00
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EXTENSION

CONTRACT CNW006

UNIT PRICE

705-02.02 SINGLE GUARDRAIL (TYPE 2)

L.F.125.000

Mid-State Construction Company, Inc. $46.6100 $5,826.25

Twin K Construction, Inc. $31.5200 $3,940.00

Southern Constructors, Inc. $50.0000 $6,250.00

Whaley Construction, LLC $46.0000 $5,750.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH2.000

Mid-State Construction Company, Inc. $383.5000 $767.00

Twin K Construction, Inc. $157.6200 $315.24

Southern Constructors, Inc. $200.0000 $400.00

Whaley Construction, LLC $374.0000 $748.00

705-04.50 PORTABLE BARRIER RAIL DELINEATOR

EACH45.000

Mid-State Construction Company, Inc. $14.7500 $663.75

Twin K Construction, Inc. $13.1400 $591.30

Southern Constructors, Inc. $20.0000 $900.00

Whaley Construction, LLC $15.0000 $675.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH6.000

Mid-State Construction Company, Inc. $3,746.5000 $22,479.00

Twin K Construction, Inc. $3,651.5800 $21,909.48

Southern Constructors, Inc. $3,500.0000 $21,000.00

Whaley Construction, LLC $3,652.0000 $21,912.00

705-06.26 THRIE BEAM BRIDGE TRANSITION MASH TL-2

EACH8.000

Mid-State Construction Company, Inc. $2,684.5000 $21,476.00

Twin K Construction, Inc. $2,206.7100 $17,653.68

Southern Constructors, Inc. $3,500.0000 $28,000.00

Whaley Construction, LLC $2,617.0000 $20,936.00

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON182.000

Mid-State Construction Company, Inc. $68.1400 $12,401.48

Twin K Construction, Inc. $46.7500 $8,508.50

Southern Constructors, Inc. $110.0000 $20,020.00

Whaley Construction, LLC $50.0000 $9,100.00

712-01 TRAFFIC CONTROL

LS1.000

Mid-State Construction Company, Inc. $54,943.1400 $54,943.14

Twin K Construction, Inc. $35,000.0000 $35,000.00

Southern Constructors, Inc. $110,000.0000 $110,000.00

Whaley Construction, LLC $25,000.0000 $25,000.00
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EXTENSION

CONTRACT CNW006

UNIT PRICE

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.1,450.000

Mid-State Construction Company, Inc. $35.5900 $51,605.50

Twin K Construction, Inc. $47.3200 $68,614.00

Southern Constructors, Inc. $35.0000 $50,750.00

Whaley Construction, LLC $85.0000 $123,250.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH4.000

Mid-State Construction Company, Inc. $5,310.0000 $21,240.00

Twin K Construction, Inc. $7,670.9400 $30,683.76

Southern Constructors, Inc. $7,500.0000 $30,000.00

Whaley Construction, LLC $7,820.0000 $31,280.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH73.000

Mid-State Construction Company, Inc. $37.7600 $2,756.48

Twin K Construction, Inc. $33.6300 $2,454.99

Southern Constructors, Inc. $35.0000 $2,555.00

Whaley Construction, LLC $37.0000 $2,701.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH6.000

Mid-State Construction Company, Inc. $40.1200 $240.72

Twin K Construction, Inc. $35.7300 $214.38

Southern Constructors, Inc. $40.0000 $240.00

Whaley Construction, LLC $40.0000 $240.00

712-06 SIGNS (CONSTRUCTION)

S.F.521.000

Mid-State Construction Company, Inc. $7.9700 $4,152.37

Twin K Construction, Inc. $7.0900 $3,693.89

Southern Constructors, Inc. $15.0000 $7,815.00

Whaley Construction, LLC $7.7500 $4,037.75

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.105.000

Mid-State Construction Company, Inc. $15.6400 $1,642.20

Twin K Construction, Inc. $13.9200 $1,461.60

Southern Constructors, Inc. $30.0000 $3,150.00

Whaley Construction, LLC $15.2500 $1,601.25

712-09.01 REMOVABLE PAVEMENT MARKING LINE

L.F.19,110.000

Mid-State Construction Company, Inc. $2.9500 $56,374.50

Twin K Construction, Inc. $2.6300 $50,259.30

Southern Constructors, Inc. $3.5000 $66,885.00

Whaley Construction, LLC $2.8800 $55,036.80
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EXTENSION

CONTRACT CNW006

UNIT PRICE

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.5,788.000

Mid-State Construction Company, Inc. $4.0700 $23,557.16

Twin K Construction, Inc. $3.6300 $21,010.44

Southern Constructors, Inc. $4.0000 $23,152.00

Whaley Construction, LLC $4.0000 $23,152.00

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)

L.F.97.000

Mid-State Construction Company, Inc. $17.7000 $1,716.90

Twin K Construction, Inc. $15.7600 $1,528.72

Southern Constructors, Inc. $25.0000 $2,425.00

Whaley Construction, LLC $17.2500 $1,673.25

713-02.15 FLEXIBLE DELINEATOR (YELLOW)

EACH56.000

Mid-State Construction Company, Inc. $53.1000 $2,973.60

Twin K Construction, Inc. $47.2900 $2,648.24

Southern Constructors, Inc. $35.0000 $1,960.00

Whaley Construction, LLC $50.0000 $2,800.00

713-02.27 CONCRETE BARRIER/PARAPET DELINEATOR (BI-DIRECTIONAL)

EACH45.000

Mid-State Construction Company, Inc. $14.7500 $663.75

Twin K Construction, Inc. $52.5400 $2,364.30

Southern Constructors, Inc. $25.0000 $1,125.00

Whaley Construction, LLC $50.0000 $2,250.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.0.900

Mid-State Construction Company, Inc. $7,965.0000 $7,168.50

Twin K Construction, Inc. $7,092.9900 $6,383.69

Southern Constructors, Inc. $8,500.0000 $7,650.00

Whaley Construction, LLC $7,763.0000 $6,986.70

717-01 MOBILIZATION

LS1.000

Mid-State Construction Company, Inc. $51,137.4100 $51,137.41

Twin K Construction, Inc. $137,150.0600 $137,150.06

Southern Constructors, Inc. $65,000.0000 $65,000.00

Whaley Construction, LLC $94,710.0000 $94,710.00

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM

EACH1.000

Mid-State Construction Company, Inc. $40,238.0900 $40,238.09

Twin K Construction, Inc. $28,897.3900 $28,897.39

Southern Constructors, Inc. $41,000.0000 $41,000.00

Whaley Construction, LLC $95,000.0000 $95,000.00
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EXTENSION

CONTRACT CNW006

UNIT PRICE

740-07.04 GEOGRID REINFORCEMENT TYPE 2

S.Y.2,412.000

Mid-State Construction Company, Inc. $4.2000 $10,130.40

Twin K Construction, Inc. $6.3600 $15,340.32

Southern Constructors, Inc. $12.0000 $28,944.00

Whaley Construction, LLC $6.0000 $14,472.00

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

S.Y.681.000

Mid-State Construction Company, Inc. $4.4300 $3,016.83

Twin K Construction, Inc. $4.2600 $2,901.06

Southern Constructors, Inc. $15.0000 $10,215.00

Whaley Construction, LLC $5.0000 $3,405.00
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TOTAL CONTRACT

SUB-TOTAL BRIDGE

Mid-State Construction Company, Inc. $1,118,709.61

Twin K Construction, Inc. $1,141,496.77

Southern Constructors, Inc. $1,299,433.00

Whaley Construction, LLC $1,401,100.92

Mid-State Construction Company, Inc. $1,118,709.61

Twin K Construction, Inc. $1,141,496.77

Southern Constructors, Inc. $1,299,433.00

Whaley Construction, LLC $1,401,100.92

10PAGE



DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

SEVIER COUNTY (Contract No. CNW030 Call 058)

6.50%DBE GOAL

THE RESURFACING ON S.R. 71 FROM NEAR COMMUNITY CENTER DRIVE (L.M. 24.34) TO SOUTH OF LYNN DRIVE (L.M. 26.60).

PROJECT LENGTH -

NH/HSIP-71(46),78S071-F3-002,78S071-F8-002

2.260 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Charles Blalock & Sons, Inc. $2,603,771.71
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EXTENSION

CONTRACT CNW030

UNIT PRICE

ROADWAY CATEGORY

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON64.000

Charles Blalock & Sons, Inc. $1,500.0000 $96,000.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON9,814.000

Charles Blalock & Sons, Inc. $140.9500 $1,383,283.30

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON9,688.000

Charles Blalock & Sons, Inc. $25.5000 $247,044.00

701-01.02 CONCRETE SIDEWALK (6 ")

S.F.60.000

Charles Blalock & Sons, Inc. $60.0000 $3,600.00

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.5,025.000

Charles Blalock & Sons, Inc. $36.0000 $180,900.00

702-03 CONCRETE COMBINED CURB & GUTTER

C.Y.6.000

Charles Blalock & Sons, Inc. $1,200.0000 $7,200.00

712-01 TRAFFIC CONTROL

LS1.000

Charles Blalock & Sons, Inc. $189,784.4000 $189,784.40

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH285.000

Charles Blalock & Sons, Inc. $23.1000 $6,583.50

712-05.01 WARNING LIGHTS (TYPE A)

EACH143.000

Charles Blalock & Sons, Inc. $1.1000 $157.30

712-06 SIGNS (CONSTRUCTION)

S.F.747.000

Charles Blalock & Sons, Inc. $7.1500 $5,341.05

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Charles Blalock & Sons, Inc. $3,500.0000 $7,000.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH599.000

Charles Blalock & Sons, Inc. $32.7200 $19,599.28
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EXTENSION

CONTRACT CNW030

UNIT PRICE

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH479.000

Charles Blalock & Sons, Inc. $32.7200 $15,672.88

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH1,078.000

Charles Blalock & Sons, Inc. $10.5000 $11,319.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.120.000

Charles Blalock & Sons, Inc. $22.0000 $2,640.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.1,015.000

Charles Blalock & Sons, Inc. $11.0000 $11,165.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH104.000

Charles Blalock & Sons, Inc. $155.0000 $16,120.00

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.205.000

Charles Blalock & Sons, Inc. $10.0000 $2,050.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.872.000

Charles Blalock & Sons, Inc. $3.5000 $3,052.00

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.2,820.000

Charles Blalock & Sons, Inc. $23.5000 $66,270.00

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.1.900

Charles Blalock & Sons, Inc. $13,000.0000 $24,700.00

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)

EACH17.000

Charles Blalock & Sons, Inc. $250.0000 $4,250.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.23.000

Charles Blalock & Sons, Inc. $900.0000 $20,700.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.11.300

Charles Blalock & Sons, Inc. $6,800.0000 $76,840.00
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EXTENSION

CONTRACT CNW030

UNIT PRICE

717-01 MOBILIZATION

LS1.000

Charles Blalock & Sons, Inc. $172,500.0000 $172,500.00

730-14.02 SAW SLOT

L.F.3,000.000

Charles Blalock & Sons, Inc. $6.0000 $18,000.00

730-14.03 LOOP WIRE

L.F.6,000.000

Charles Blalock & Sons, Inc. $2.0000 $12,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Charles Blalock & Sons, Inc. $2,603,771.71

Charles Blalock & Sons, Inc. $2,603,771.71
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

SMITH COUNTY (Contract No. CNW044 Call 059)

3.00%DBE GOAL

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH -

HSIP-8000(23),80946-3402-94

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JULY 31, 2022

TOTAL CONTRACT

Superior Traffic Control, LLC $199,493.30

LU, Inc. $228,041.44

Volunteer Paving, LLC $234,500.42
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EXTENSION

CONTRACT CNW044

UNIT PRICE

ROADWAY CATEGORY

712-01 TRAFFIC CONTROL

LS1.000

Superior Traffic Control, LLC $6,500.0000 $6,500.00

LU, Inc. $6,850.0000 $6,850.00

Volunteer Paving, LLC $7,500.0000 $7,500.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.165.000

Superior Traffic Control, LLC $5.0000 $825.00

LU, Inc. $7.0000 $1,155.00

Volunteer Paving, LLC $7.1300 $1,176.45

713-11.01 "U" SECTION STEEL POSTS

LB.3,712.000

Superior Traffic Control, LLC $4.7500 $17,632.00

LU, Inc. $4.7800 $17,743.36

Volunteer Paving, LLC $4.8700 $18,077.44

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.2,918.400

Superior Traffic Control, LLC $5.0000 $14,592.00

LU, Inc. $5.8500 $17,072.64

Volunteer Paving, LLC $5.9700 $17,422.85

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.391.000

Superior Traffic Control, LLC $13.5000 $5,278.50

LU, Inc. $10.1800 $3,980.38

Volunteer Paving, LLC $10.3800 $4,058.58

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.736.000

Superior Traffic Control, LLC $14.5000 $10,672.00

LU, Inc. $11.3600 $8,360.96

Volunteer Paving, LLC $11.5900 $8,530.24

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH43.000

Superior Traffic Control, LLC $10.0000 $430.00

LU, Inc. $29.9600 $1,288.28

Volunteer Paving, LLC $30.5600 $1,314.08

713-16.05 RAILROAD CROSS-BUCK SIGN & SUPPORT

EACH4.000

Superior Traffic Control, LLC $475.0000 $1,900.00

LU, Inc. $806.4000 $3,225.60

Volunteer Paving, LLC $822.4500 $3,289.80
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EXTENSION

CONTRACT CNW044

UNIT PRICE

713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT

EACH44.000

Superior Traffic Control, LLC $350.0000 $15,400.00

LU, Inc. $303.1300 $13,337.72

Volunteer Paving, LLC $309.1700 $13,603.48

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH1,127.000

Superior Traffic Control, LLC $34.0000 $38,318.00

LU, Inc. $35.0000 $39,445.00

Volunteer Paving, LLC $35.0000 $39,445.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.50.000

Superior Traffic Control, LLC $21.0000 $1,050.00

LU, Inc. $20.0000 $1,000.00

Volunteer Paving, LLC $20.0000 $1,000.00

716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)

EACH4.000

Superior Traffic Control, LLC $997.5000 $3,990.00

LU, Inc. $500.0000 $2,000.00

Volunteer Paving, LLC $500.0000 $2,000.00

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

L.M.38.690

Superior Traffic Control, LLC $1,890.0000 $73,124.10

LU, Inc. $2,650.0000 $102,528.50

Volunteer Paving, LLC $2,650.0000 $102,528.50

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)

L.F.1,518.000

Superior Traffic Control, LLC $3.1500 $4,781.70

LU, Inc. $3.0000 $4,554.00

Volunteer Paving, LLC $3.0000 $4,554.00

717-01 MOBILIZATION

LS1.000

Superior Traffic Control, LLC $5,000.0000 $5,000.00

LU, Inc. $5,500.0000 $5,500.00

Volunteer Paving, LLC $10,000.0000 $10,000.00

3PAGE



TOTAL CONTRACT

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC $199,493.30

LU, Inc. $228,041.44

Volunteer Paving, LLC $234,500.42

Superior Traffic Control, LLC $199,493.30

LU, Inc. $228,041.44

Volunteer Paving, LLC $234,500.42
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

SMITH COUNTY (Contract No. CNW034 Call 060)

7.50%DBE GOAL

THE RESURFACING ON S.R. 85 FROM S.R. 80 (L.M. 0.00) TO THE JACKSON COUNTY LINE (L.M. 9.85).

PROJECT LENGTH -

STP/HSIP-85(49),80S085-F3-002,80S085-F8-002

9.850 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Vulcan Construction Materials, LLC $2,274,743.60
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EXTENSION

CONTRACT CNW034

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.19.700

Vulcan Construction Materials, LLC $1,033.0000 $20,350.10

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON4,791.000

Vulcan Construction Materials, LLC $25.0000 $119,775.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON500.000

Vulcan Construction Materials, LLC $106.0000 $53,000.00

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

TON500.000

Vulcan Construction Materials, LLC $126.0000 $63,000.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON69.000

Vulcan Construction Materials, LLC $900.0000 $62,100.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON13,716.000

Vulcan Construction Materials, LLC $99.7500 $1,368,171.00

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.4.500

Vulcan Construction Materials, LLC $400.0000 $1,800.00

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.10.000

Vulcan Construction Materials, LLC $400.0000 $4,000.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.15,818.000

Vulcan Construction Materials, LLC $2.7500 $43,499.50

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH28.000

Vulcan Construction Materials, LLC $50.0000 $1,400.00

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

EACH28.000

Vulcan Construction Materials, LLC $600.0000 $16,800.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH28.000

Vulcan Construction Materials, LLC $2,875.0000 $80,500.00
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EXTENSION

CONTRACT CNW034

UNIT PRICE

706-01 GUARDRAIL REMOVED

L.F.1,400.000

Vulcan Construction Materials, LLC $0.5000 $700.00

712-01 TRAFFIC CONTROL

LS1.000

Vulcan Construction Materials, LLC $75,000.0000 $75,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH50.000

Vulcan Construction Materials, LLC $5.0000 $250.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,796.000

Vulcan Construction Materials, LLC $9.0000 $16,164.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH660.000

Vulcan Construction Materials, LLC $30.0000 $19,800.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH13.000

Vulcan Construction Materials, LLC $30.0000 $390.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH660.000

Vulcan Construction Materials, LLC $12.0000 $7,920.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.400.000

Vulcan Construction Materials, LLC $20.0000 $8,000.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH2.000

Vulcan Construction Materials, LLC $200.0000 $400.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.160.000

Vulcan Construction Materials, LLC $3.0000 $480.00

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.100

Vulcan Construction Materials, LLC $15,840.0000 $1,584.00

716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)

EACH1.000

Vulcan Construction Materials, LLC $1,200.0000 $1,200.00
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EXTENSION

CONTRACT CNW034

UNIT PRICE

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.880.000

Vulcan Construction Materials, LLC $6.0000 $5,280.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.3.200

Vulcan Construction Materials, LLC $1,400.0000 $4,480.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.38.500

Vulcan Construction Materials, LLC $6,200.0000 $238,700.00

717-01 MOBILIZATION

LS1.000

Vulcan Construction Materials, LLC $60,000.0000 $60,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC $2,274,743.60

Vulcan Construction Materials, LLC $2,274,743.60
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

SULLIVAN COUNTY (Contract No. CNW035 Call 062)

THE REPAIR OF BRIDGES ON S.R. 93 OVER SHIPLEY STREET (L.M. 9.65) IN KINGSPORT.

PROJECT LENGTH -

82S093-M3-002

0.0 MILES

COMPLETION TIME  - ON OR BEFORE NOVEMBER 30, 2022

TOTAL CONTRACT

Mid-State Construction Company, Inc. $1,266,271.41

Southern Constructors, Inc. $1,425,970.00
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EXTENSION

CONTRACT CNW035

UNIT PRICE

BRIDGE CATEGORY

201-05.31 VEGETATION REMOVAL

LS1.000

Mid-State Construction Company, Inc. $19,381.6800 $19,381.68

Southern Constructors, Inc. $10,000.0000 $10,000.00

202-01.03 REMOVAL OF TRASH AND DEBRIS

LS1.000

Mid-State Construction Company, Inc. $19,381.6800 $19,381.68

Southern Constructors, Inc. $10,000.0000 $10,000.00

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)

LS1.000

Mid-State Construction Company, Inc. $126,363.1300 $126,363.13

Southern Constructors, Inc. $90,000.0000 $90,000.00

204-04.10 STRUCTURE EXCAVATION UNCLASSIFIED

C.Y.62.000

Mid-State Construction Company, Inc. $42.7300 $2,649.26

Southern Constructors, Inc. $55.0000 $3,410.00

209-03.20 FILTER SOCK (8 INCH)

L.F.850.000

Mid-State Construction Company, Inc. $5.3000 $4,505.00

Southern Constructors, Inc. $15.0000 $12,750.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON166.000

Mid-State Construction Company, Inc. $62.2800 $10,338.48

Southern Constructors, Inc. $45.0000 $7,470.00

303-01.02 GRANULAR BACKFILL (BRIDGES)

TON96.000

Mid-State Construction Company, Inc. $51.9200 $4,984.32

Southern Constructors, Inc. $45.0000 $4,320.00

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

TON46.000

Mid-State Construction Company, Inc. $363.0000 $16,698.00

Southern Constructors, Inc. $330.0000 $15,180.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON16.000

Mid-State Construction Company, Inc. $543.6000 $8,697.60

Southern Constructors, Inc. $480.0000 $7,680.00

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON0.400

Mid-State Construction Company, Inc. $2,098.0300 $839.21

Southern Constructors, Inc. $1,800.0000 $720.00
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EXTENSION

CONTRACT CNW035

UNIT PRICE

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON1.000

Mid-State Construction Company, Inc. $459.0000 $459.00

Southern Constructors, Inc. $400.0000 $400.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON1.700

Mid-State Construction Company, Inc. $1,380.0000 $2,346.00

Southern Constructors, Inc. $1,200.0000 $2,040.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON238.000

Mid-State Construction Company, Inc. $283.5000 $67,473.00

Southern Constructors, Inc. $255.0000 $60,690.00

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

L.M.0.500

Mid-State Construction Company, Inc. $10,200.0000 $5,100.00

Southern Constructors, Inc. $180,000.0000 $90,000.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.3,490.000

Mid-State Construction Company, Inc. $9.1200 $31,828.80

Southern Constructors, Inc. $12.0000 $41,880.00

602-10.05 BRACING REPAIRS

LS1.000

Mid-State Construction Company, Inc. $10,249.3200 $10,249.32

Southern Constructors, Inc. $20,000.0000 $20,000.00

604-02.03 EPOXY COATED REINFORCING STEEL

LB.55,017.000

Mid-State Construction Company, Inc. $2.1100 $116,085.87

Southern Constructors, Inc. $2.0000 $110,034.00

604-03.01 CLASS A CONCRETE (BRIDGES)

C.Y.6.000

Mid-State Construction Company, Inc. $1,759.9100 $10,559.46

Southern Constructors, Inc. $1,500.0000 $9,000.00

604-03.06 BRIDGE DRAIN APRON

S.Y.20.000

Mid-State Construction Company, Inc. $565.5600 $11,311.20

Southern Constructors, Inc. $200.0000 $4,000.00

604-03.35 CLASS L CONCRETE

C.Y.147.000

Mid-State Construction Company, Inc. $1,133.4000 $166,609.80

Southern Constructors, Inc. $1,400.0000 $205,800.00
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EXTENSION

CONTRACT CNW035

UNIT PRICE

604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)

S.Y.1,346.000

Mid-State Construction Company, Inc. $12.0000 $16,152.00

Southern Constructors, Inc. $15.0000 $20,190.00

604-05.31 BRIDGE DECK GROOVING (MECHANICAL)

S.Y.780.000

Mid-State Construction Company, Inc. $12.0000 $9,360.00

Southern Constructors, Inc. $20.0000 $15,600.00

604-10.05 CONCRETE

S.F.6.000

Mid-State Construction Company, Inc. $637.6600 $3,825.96

Southern Constructors, Inc. $450.0000 $2,700.00

604-10.14 REMOVE EXISTING WEARING SURFACE

LS1.000

Mid-State Construction Company, Inc. $31,434.9000 $31,434.90

Southern Constructors, Inc. $35,000.0000 $35,000.00

604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)

S.Y.30.000

Mid-State Construction Company, Inc. $419.0400 $12,571.20

Southern Constructors, Inc. $575.0000 $17,250.00

604-10.42 CONCRETE REPAIRS

C.F.2.000

Mid-State Construction Company, Inc. $1,828.5000 $3,657.00

Southern Constructors, Inc. $1,500.0000 $3,000.00

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

S.Y.150.000

Mid-State Construction Company, Inc. $160.5500 $24,082.50

Southern Constructors, Inc. $250.0000 $37,500.00

604-10.51 SCARIFYING

S.Y.780.000

Mid-State Construction Company, Inc. $25.9200 $20,217.60

Southern Constructors, Inc. $30.0000 $23,400.00

604-10.54 CONCRETE REPAIRS

S.F.6.000

Mid-State Construction Company, Inc. $638.3900 $3,830.34

Southern Constructors, Inc. $450.0000 $2,700.00

604-10.58 EPOXY INJECTION (INJECTION)

GAL.8.000

Mid-State Construction Company, Inc. $360.0000 $2,880.00

Southern Constructors, Inc. $150.0000 $1,200.00
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EXTENSION

CONTRACT CNW035

UNIT PRICE

604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)

L.F.76.000

Mid-State Construction Company, Inc. $156.0000 $11,856.00

Southern Constructors, Inc. $105.0000 $7,980.00

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)

L.F.456.000

Mid-State Construction Company, Inc. $152.1300 $69,371.28

Southern Constructors, Inc. $210.0000 $95,760.00

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

EACH4.000

Mid-State Construction Company, Inc. $1,536.0000 $6,144.00

Southern Constructors, Inc. $1,500.0000 $6,000.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.469.000

Mid-State Construction Company, Inc. $41.2200 $19,332.18

Southern Constructors, Inc. $38.0000 $17,822.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH4.000

Mid-State Construction Company, Inc. $3,420.0000 $13,680.00

Southern Constructors, Inc. $3,000.0000 $12,000.00

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3

EACH4.000

Mid-State Construction Company, Inc. $3,720.0000 $14,880.00

Southern Constructors, Inc. $3,250.0000 $13,000.00

706-01 GUARDRAIL REMOVED

L.F.889.000

Mid-State Construction Company, Inc. $0.9000 $800.10

Southern Constructors, Inc. $1.0000 $889.00

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM

L.F.20.000

Mid-State Construction Company, Inc. $57.4200 $1,148.40

Southern Constructors, Inc. $35.0000 $700.00

710-09.02 6" PIPE UNDERDRAIN

L.F.40.000

Mid-State Construction Company, Inc. $24.5800 $983.20

Southern Constructors, Inc. $35.0000 $1,400.00

712-01 TRAFFIC CONTROL

LS1.000

Mid-State Construction Company, Inc. $57,156.7200 $57,156.72

Southern Constructors, Inc. $40,000.0000 $40,000.00
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EXTENSION

CONTRACT CNW035

UNIT PRICE

712-02.12 PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)

L.F.740.000

Mid-State Construction Company, Inc. $51.3100 $37,969.40

Southern Constructors, Inc. $100.0000 $74,000.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH2.000

Mid-State Construction Company, Inc. $5,400.0000 $10,800.00

Southern Constructors, Inc. $7,500.0000 $15,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH141.000

Mid-State Construction Company, Inc. $36.0000 $5,076.00

Southern Constructors, Inc. $35.0000 $4,935.00

712-04.50 BARRIER RAIL DELINEATOR

EACH22.000

Mid-State Construction Company, Inc. $15.0000 $330.00

Southern Constructors, Inc. $25.0000 $550.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH6.000

Mid-State Construction Company, Inc. $39.0000 $234.00

Southern Constructors, Inc. $35.0000 $210.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,689.000

Mid-State Construction Company, Inc. $8.4000 $14,187.60

Southern Constructors, Inc. $15.0000 $25,335.00

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.36.000

Mid-State Construction Company, Inc. $16.2000 $583.20

Southern Constructors, Inc. $35.0000 $1,260.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Mid-State Construction Company, Inc. $1,110.0000 $2,220.00

Southern Constructors, Inc. $4,500.0000 $9,000.00

712-09.01 REMOVABLE PAVEMENT MARKING LINE

L.F.3,200.000

Mid-State Construction Company, Inc. $3.0000 $9,600.00

Southern Constructors, Inc. $3.0000 $9,600.00

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.13,070.000

Mid-State Construction Company, Inc. $3.9000 $50,973.00

Southern Constructors, Inc. $3.5000 $45,745.00
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EXTENSION

CONTRACT CNW035

UNIT PRICE

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)

L.F.60.000

Mid-State Construction Company, Inc. $18.0000 $1,080.00

Southern Constructors, Inc. $15.0000 $900.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Mid-State Construction Company, Inc. $7,200.0000 $14,400.00

Southern Constructors, Inc. $10,000.0000 $20,000.00

715-01 ASPHALTIC CONCRETE CURB (4 INCHES)

L.F.5.000

Mid-State Construction Company, Inc. $743.4000 $3,717.00

Southern Constructors, Inc. $650.0000 $3,250.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH34.000

Mid-State Construction Company, Inc. $90.0000 $3,060.00

Southern Constructors, Inc. $80.0000 $2,720.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.2.000

Mid-State Construction Company, Inc. $8,100.0000 $16,200.00

Southern Constructors, Inc. $7,000.0000 $14,000.00

717-01 MOBILIZATION

LS1.000

Mid-State Construction Company, Inc. $77,401.2000 $77,401.20

Southern Constructors, Inc. $70,000.0000 $70,000.00

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM

EACH1.000

Mid-State Construction Company, Inc. $59,215.8200 $59,215.82

Southern Constructors, Inc. $70,000.0000 $70,000.00
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TOTAL CONTRACT

SUB-TOTAL BRIDGE

Mid-State Construction Company, Inc. $1,266,271.41

Southern Constructors, Inc. $1,425,970.00

Mid-State Construction Company, Inc. $1,266,271.41

Southern Constructors, Inc. $1,425,970.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

SUMNER COUNTY (Contract No. CNW039 Call 063)

7.00%DBE GOAL

THE RESURFACING ON S.R. 109 FROM NEAR AIRPORT BOULEVARD (L.M. 1.79) TO U.S. 31E (S.R. 6) (L.M. 3.70).

PROJECT LENGTH -

NH-109(40),83074-8217-14

1.910 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Rogers Group, Inc. $1,349,935.40

Vulcan Construction Materials, LLC $1,910,712.40
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EXTENSION

CONTRACT CNW039

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.7.600

Rogers Group, Inc. $1,100.0000 $8,360.00

Vulcan Construction Materials, LLC $3,000.0000 $22,800.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON750.000

Rogers Group, Inc. $27.0000 $20,250.00

Vulcan Construction Materials, LLC $45.0000 $33,750.00

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

TON1,000.000

Rogers Group, Inc. $86.0000 $86,000.00

Vulcan Construction Materials, LLC $135.0000 $135,000.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON726.000

Rogers Group, Inc. $86.0000 $62,436.00

Vulcan Construction Materials, LLC $135.0000 $98,010.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON41.000

Rogers Group, Inc. $700.0000 $28,700.00

Vulcan Construction Materials, LLC $900.0000 $36,900.00

411-01.21 LONGITUDINAL JOINT SEALANT

L.M.11.500

Rogers Group, Inc. $2,800.0000 $32,200.00

Vulcan Construction Materials, LLC $3,400.0000 $39,100.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON6,179.000

Rogers Group, Inc. $96.0000 $593,184.00

Vulcan Construction Materials, LLC $135.0000 $834,165.00

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.7.600

Rogers Group, Inc. $425.0000 $3,230.00

Vulcan Construction Materials, LLC $680.0000 $5,168.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON6,347.000

Rogers Group, Inc. $20.0000 $126,940.00

Vulcan Construction Materials, LLC $29.0000 $184,063.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH1.000

Rogers Group, Inc. $225.0000 $225.00

Vulcan Construction Materials, LLC $185.0000 $185.00
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EXTENSION

CONTRACT CNW039

UNIT PRICE

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

EACH1.000

Rogers Group, Inc. $1,700.0000 $1,700.00

Vulcan Construction Materials, LLC $1,500.0000 $1,500.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH1.000

Rogers Group, Inc. $4,300.0000 $4,300.00

Vulcan Construction Materials, LLC $4,600.0000 $4,600.00

706-01 GUARDRAIL REMOVED

L.F.50.000

Rogers Group, Inc. $2.1500 $107.50

Vulcan Construction Materials, LLC $2.1000 $105.00

712-01 TRAFFIC CONTROL

LS1.000

Rogers Group, Inc. $40,000.0000 $40,000.00

Vulcan Construction Materials, LLC $120,000.0000 $120,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH80.000

Rogers Group, Inc. $28.0000 $2,240.00

Vulcan Construction Materials, LLC $40.0000 $3,200.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,697.000

Rogers Group, Inc. $7.0000 $11,879.00

Vulcan Construction Materials, LLC $9.5000 $16,121.50

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Rogers Group, Inc. $1,000.0000 $2,000.00

Vulcan Construction Materials, LLC $1,200.0000 $2,400.00

712-08.12 QUEUE PROTECTION TRUCK

DAY120.000

Rogers Group, Inc. $1,200.0000 $144,000.00

Vulcan Construction Materials, LLC $1,200.0000 $144,000.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Rogers Group, Inc. $4,500.0000 $9,000.00

Vulcan Construction Materials, LLC $10,000.0000 $20,000.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH260.000

Rogers Group, Inc. $31.5000 $8,190.00

Vulcan Construction Materials, LLC $31.5000 $8,190.00
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EXTENSION

CONTRACT CNW039

UNIT PRICE

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH70.000

Rogers Group, Inc. $31.5000 $2,205.00

Vulcan Construction Materials, LLC $31.5000 $2,205.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH330.000

Rogers Group, Inc. $10.5000 $3,465.00

Vulcan Construction Materials, LLC $10.5000 $3,465.00

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)

L.F.200.000

Rogers Group, Inc. $8.5000 $1,700.00

Vulcan Construction Materials, LLC $8.4000 $1,680.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.245.000

Rogers Group, Inc. $22.0000 $5,390.00

Vulcan Construction Materials, LLC $20.9000 $5,120.50

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH25.000

Rogers Group, Inc. $200.0000 $5,000.00

Vulcan Construction Materials, LLC $188.2000 $4,705.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.1,900.000

Rogers Group, Inc. $4.5000 $8,550.00

Vulcan Construction Materials, LLC $4.2000 $7,980.00

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.400

Rogers Group, Inc. $17,000.0000 $6,800.00

Vulcan Construction Materials, LLC $16,600.0000 $6,640.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.9.700

Rogers Group, Inc. $1,200.0000 $11,640.00

Vulcan Construction Materials, LLC $1,150.0000 $11,155.00

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)

L.F.1,000.000

Rogers Group, Inc. $1.5000 $1,500.00

Vulcan Construction Materials, LLC $1.3000 $1,300.00

716-09.90 CONTRAST PAVEMENT MARKING 6" DOTTED

L.F.550.000

Rogers Group, Inc. $6.5000 $3,575.00

Vulcan Construction Materials, LLC $6.3000 $3,465.00
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EXTENSION

CONTRACT CNW039

UNIT PRICE

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.9.100

Rogers Group, Inc. $6,700.0000 $60,970.00

Vulcan Construction Materials, LLC $6,600.0000 $60,060.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.400.000

Rogers Group, Inc. $4.2500 $1,700.00

Vulcan Construction Materials, LLC $4.2000 $1,680.00

717-01 MOBILIZATION

LS1.000

Rogers Group, Inc. $40,000.0000 $40,000.00

Vulcan Construction Materials, LLC $80,000.0000 $80,000.00

730-14.02 SAW SLOT

L.F.1,838.000

Rogers Group, Inc. $4.2500 $7,811.50

Vulcan Construction Materials, LLC $4.2000 $7,719.60

730-14.03 LOOP WIRE

L.F.4,076.000

Rogers Group, Inc. $1.1500 $4,687.40

Vulcan Construction Materials, LLC $1.0500 $4,279.80
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Rogers Group, Inc. $1,349,935.40

Vulcan Construction Materials, LLC $1,910,712.40

Rogers Group, Inc. $1,349,935.40

Vulcan Construction Materials, LLC $1,910,712.40
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

SUMNER COUNTY (Contract No. CNW049 Call 064)

6.00%DBE GOAL

THE RESURFACING ON I-65 FROM U.S. 31W (S.R. 11, S.R. 41) (L.M. 1.00, EXIT 98) TO THE ROBERTSON COUNTY LINE (L.M. 5.92), INCLUDING
BRIDGE REPAIR.

PROJECT LENGTH -

83I065-M3-003,NH-I-65-3(134),83I065-F8-002

4.920 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Rogers Group, Inc. $3,072,033.75

Vulcan Construction Materials, LLC $4,699,698.50
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EXTENSION

CONTRACT CNW049

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.19.700

Rogers Group, Inc. $1,250.0000 $24,625.00

Vulcan Construction Materials, LLC $5,000.0000 $98,500.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON3,907.000

Rogers Group, Inc. $26.0000 $101,582.00

Vulcan Construction Materials, LLC $45.0000 $175,815.00

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

TON688.000

Rogers Group, Inc. $95.0000 $65,360.00

Vulcan Construction Materials, LLC $120.0000 $82,560.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON105.000

Rogers Group, Inc. $700.0000 $73,500.00

Vulcan Construction Materials, LLC $1,000.0000 $105,000.00

411-01.21 LONGITUDINAL JOINT SEALANT

L.M.31.700

Rogers Group, Inc. $2,800.0000 $88,760.00

Vulcan Construction Materials, LLC $3,500.0000 $110,950.00

411-03.10 ACS MIX(PG76-22) GRADING D

TON16,015.000

Rogers Group, Inc. $95.0000 $1,521,425.00

Vulcan Construction Materials, LLC $135.0000 $2,162,025.00

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.19.700

Rogers Group, Inc. $425.0000 $8,372.50

Vulcan Construction Materials, LLC $500.0000 $9,850.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON16,052.000

Rogers Group, Inc. $22.2500 $357,157.00

Vulcan Construction Materials, LLC $35.0000 $561,820.00

712-01 TRAFFIC CONTROL

LS1.000

Rogers Group, Inc. $100,000.0000 $100,000.00

Vulcan Construction Materials, LLC $275,000.0000 $275,000.00

712-02.10 PORTABLE BARRIER RAIL  (MASH TL-3)

L.F.2,000.000

Rogers Group, Inc. $32.0000 $64,000.00

Vulcan Construction Materials, LLC $100.0000 $200,000.00

2PAGE



EXTENSION

CONTRACT CNW049

UNIT PRICE

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH200.000

Rogers Group, Inc. $28.0000 $5,600.00

Vulcan Construction Materials, LLC $60.0000 $12,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,779.000

Rogers Group, Inc. $7.2500 $12,897.75

Vulcan Construction Materials, LLC $10.5000 $18,679.50

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)

EACH4.000

Rogers Group, Inc. $525.0000 $2,100.00

Vulcan Construction Materials, LLC $545.0000 $2,180.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Rogers Group, Inc. $1,000.0000 $2,000.00

Vulcan Construction Materials, LLC $1,500.0000 $3,000.00

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY

EACH2.000

Rogers Group, Inc. $4,300.0000 $8,600.00

Vulcan Construction Materials, LLC $5,000.0000 $10,000.00

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY

EACH8.000

Rogers Group, Inc. $5,000.0000 $40,000.00

Vulcan Construction Materials, LLC $5,000.0000 $40,000.00

712-08.12 QUEUE PROTECTION TRUCK

DAY120.000

Rogers Group, Inc. $1,450.0000 $174,000.00

Vulcan Construction Materials, LLC $1,500.0000 $180,000.00

712-08.14 PORTABLE QUEUE WARNING SYSTEM

DAY16.000

Rogers Group, Inc. $4,400.0000 $70,400.00

Vulcan Construction Materials, LLC $10,000.0000 $160,000.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH4.000

Rogers Group, Inc. $5,000.0000 $20,000.00

Vulcan Construction Materials, LLC $9,000.0000 $36,000.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH876.000

Rogers Group, Inc. $31.0000 $27,156.00

Vulcan Construction Materials, LLC $32.0000 $28,032.00

3PAGE



EXTENSION

CONTRACT CNW049

UNIT PRICE

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH876.000

Rogers Group, Inc. $10.5000 $9,198.00

Vulcan Construction Materials, LLC $12.0000 $10,512.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.43.000

Rogers Group, Inc. $31.0000 $1,333.00

Vulcan Construction Materials, LLC $30.0000 $1,290.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.25.000

Rogers Group, Inc. $21.0000 $525.00

Vulcan Construction Materials, LLC $25.0000 $625.00

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.650.000

Rogers Group, Inc. $12.5000 $8,125.00

Vulcan Construction Materials, LLC $20.0000 $13,000.00

716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)

EACH1.000

Rogers Group, Inc. $375.0000 $375.00

Vulcan Construction Materials, LLC $250.0000 $250.00

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH3.000

Rogers Group, Inc. $700.0000 $2,100.00

Vulcan Construction Materials, LLC $400.0000 $1,200.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.22.700

Rogers Group, Inc. $1,250.0000 $28,375.00

Vulcan Construction Materials, LLC $1,400.0000 $31,780.00

716-09.86 CONTRAST PAVEMENT MARKING 6"

L.M.0.100

Rogers Group, Inc. $36,000.0000 $3,600.00

Vulcan Construction Materials, LLC $30,000.0000 $3,000.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.22.700

Rogers Group, Inc. $6,400.0000 $145,280.00

Vulcan Construction Materials, LLC $6,500.0000 $147,550.00

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.2,520.000

Rogers Group, Inc. $2.2500 $5,670.00

Vulcan Construction Materials, LLC $4.0000 $10,080.00
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EXTENSION

CONTRACT CNW049

UNIT PRICE

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.450.000

Rogers Group, Inc. $3.1500 $1,417.50

Vulcan Construction Materials, LLC $4.0000 $1,800.00

717-01 MOBILIZATION

LS1.000

Rogers Group, Inc. $85,000.0000 $85,000.00

Vulcan Construction Materials, LLC $200,000.0000 $200,000.00
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EXTENSION

CONTRACT CNW049

UNIT PRICE

BRIDGE CATEGORY

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

TON60.000

Rogers Group, Inc. $225.0000 $13,500.00

Vulcan Construction Materials, LLC $120.0000 $7,200.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Rogers Group, Inc. $3,058,533.75

Vulcan Construction Materials, LLC $4,692,498.50

SUB-TOTAL BRIDGE

Rogers Group, Inc. $13,500.00

Vulcan Construction Materials, LLC $7,200.00

Rogers Group, Inc. $3,072,033.75

Vulcan Construction Materials, LLC $4,699,698.50
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

SUMNER COUNTY (Contract No. CNW078 Call 065)

THE IMPROVEMENT OF THE INTERSECTION ON S.R. 174 (LONG HOLLOW PIKE) AND UPPER STATION CAMP CREEK ROAD (L.M. 9.59),
INCLUDING GRADING, DRAINAGE, SIGNALS AND PAVING.

PROJECT LENGTH -

83S174-S3-002

0.172 MILES

COMPLETION TIME  - ON OR BEFORE AUGUST 31, 2022

TOTAL CONTRACT

Sessions Paving Company $807,073.55

Rogers Group, Inc. $1,179,631.50
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EXTENSION

CONTRACT CNW078

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Sessions Paving Company $22,000.0000 $22,000.00

Rogers Group, Inc. $30,000.0000 $30,000.00

202-01.13 REMOVAL OF PIPE (15" ,STA. 11+88.00.)

L.F.20.000

Sessions Paving Company $31.0000 $620.00

Rogers Group, Inc. $150.0000 $3,000.00

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.

S.Y.150.000

Sessions Paving Company $16.5500 $2,482.50

Rogers Group, Inc. $50.0000 $7,500.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.760.000

Sessions Paving Company $33.0000 $25,080.00

Rogers Group, Inc. $100.0000 $76,000.00

203-04 PLACING AND SPREADING TOPSOIL

C.Y.147.000

Sessions Paving Company $36.2500 $5,328.75

Rogers Group, Inc. $75.0000 $11,025.00

209-05 SEDIMENT REMOVAL

C.Y.19.000

Sessions Paving Company $10.0000 $190.00

Rogers Group, Inc. $150.0000 $2,850.00

209-08.08 ENHANCED ROCK CHECK DAM

EACH1.000

Sessions Paving Company $700.0000 $700.00

Rogers Group, Inc. $700.0000 $700.00

209-09.43 CURB INLET PROTECTION (TYPE 4)

EACH2.000

Sessions Paving Company $300.0000 $600.00

Rogers Group, Inc. $300.0000 $600.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON918.000

Sessions Paving Company $39.0000 $35,802.00

Rogers Group, Inc. $55.0000 $50,490.00

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON33.000

Sessions Paving Company $55.0000 $1,815.00

Rogers Group, Inc. $75.0000 $2,475.00
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EXTENSION

CONTRACT CNW078

UNIT PRICE

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON326.000

Sessions Paving Company $160.0000 $52,160.00

Rogers Group, Inc. $130.0000 $42,380.00

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON4.000

Sessions Paving Company $875.0000 $3,500.00

Rogers Group, Inc. $1,200.0000 $4,800.00

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON1.000

Sessions Paving Company $75.0000 $75.00

Rogers Group, Inc. $200.0000 $200.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON2.000

Sessions Paving Company $875.0000 $1,750.00

Rogers Group, Inc. $900.0000 $1,800.00

407-20.05 SAW CUTTING ASPHALT PAVEMENT

L.F.1,500.000

Sessions Paving Company $4.7000 $7,050.00

Rogers Group, Inc. $2.5000 $3,750.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON352.000

Sessions Paving Company $178.0000 $62,656.00

Rogers Group, Inc. $130.0000 $45,760.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.3,272.000

Sessions Paving Company $6.3500 $20,777.20

Rogers Group, Inc. $5.0000 $16,360.00

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)

L.F.20.000

Sessions Paving Company $260.0000 $5,200.00

Rogers Group, Inc. $350.0000 $7,000.00

607-16.01 23"X 14" HORIZONTAL OVAL CONCRETE PIPE CULVERT

L.F.14.000

Sessions Paving Company $260.0000 $3,640.00

Rogers Group, Inc. $350.0000 $4,900.00

607-39.02 18" PIPE CULVERT (SIDE DRAIN)

L.F.20.000

Sessions Paving Company $155.0000 $3,100.00

Rogers Group, Inc. $350.0000 $7,000.00
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EXTENSION

CONTRACT CNW078

UNIT PRICE

611-02.10 JUNCTION BOX, TYPE 1

EACH1.000

Sessions Paving Company $4,650.0000 $4,650.00

Rogers Group, Inc. $4,000.0000 $4,000.00

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)

C.Y.1.000

Sessions Paving Company $1,000.0000 $1,000.00

Rogers Group, Inc. $6,000.0000 $6,000.00

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)

LB.57.000

Sessions Paving Company $5.0000 $285.00

Rogers Group, Inc. $5.0000 $285.00

611-07.31 18IN ENDWALL (SIDE DRAIN)

EACH2.000

Sessions Paving Company $2,585.0000 $5,170.00

Rogers Group, Inc. $4,500.0000 $9,000.00

611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1

EACH1.000

Sessions Paving Company $3,620.0000 $3,620.00

Rogers Group, Inc. $5,000.0000 $5,000.00

701-02 CONCRETE DRIVEWAY

S.F.3,286.000

Sessions Paving Company $15.2000 $49,947.20

Rogers Group, Inc. $10.0000 $32,860.00

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.66.000

Sessions Paving Company $73.0000 $4,818.00

Rogers Group, Inc. $50.0000 $3,300.00

701-02.03 CONCRETE CURB RAMP

S.F.124.000

Sessions Paving Company $28.6000 $3,546.40

Rogers Group, Inc. $35.0000 $4,340.00

708-02.01 MARKERS (CONCRETE R.O.W. POSTS)

EACH10.000

Sessions Paving Company $520.0000 $5,200.00

Rogers Group, Inc. $700.0000 $7,000.00

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON50.000

Sessions Paving Company $62.0000 $3,100.00

Rogers Group, Inc. $55.0000 $2,750.00
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EXTENSION

CONTRACT CNW078

UNIT PRICE

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON72.000

Sessions Paving Company $62.0000 $4,464.00

Rogers Group, Inc. $55.0000 $3,960.00

712-01 TRAFFIC CONTROL

LS1.000

Sessions Paving Company $43,000.0000 $43,000.00

Rogers Group, Inc. $155,000.0000 $155,000.00

712-01.05 FLAGMAN

HOUR80.000

Sessions Paving Company $100.0000 $8,000.00

Rogers Group, Inc. $175.0000 $14,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH80.000

Sessions Paving Company $30.0000 $2,400.00

Rogers Group, Inc. $30.0000 $2,400.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH50.000

Sessions Paving Company $33.0000 $1,650.00

Rogers Group, Inc. $35.0000 $1,750.00

712-06 SIGNS (CONSTRUCTION)

S.F.240.000

Sessions Paving Company $8.0000 $1,920.00

Rogers Group, Inc. $11.0000 $2,640.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Sessions Paving Company $1,000.0000 $2,000.00

Rogers Group, Inc. $1,000.0000 $2,000.00

713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK

S.F.96.000

Sessions Paving Company $42.0000 $4,032.00

Rogers Group, Inc. $55.0000 $5,280.00

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Sessions Paving Company $700.0000 $700.00

Rogers Group, Inc. $800.0000 $800.00

713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)

EACH6.000

Sessions Paving Company $475.0000 $2,850.00

Rogers Group, Inc. $300.0000 $1,800.00
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EXTENSION

CONTRACT CNW078

UNIT PRICE

713-16.22 SIGNS (W3-3, 36"X36")

EACH4.000

Sessions Paving Company $600.0000 $2,400.00

Rogers Group, Inc. $450.0000 $1,800.00

716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)

EACH8.000

Sessions Paving Company $200.0000 $1,600.00

Rogers Group, Inc. $250.0000 $2,000.00

716-01.14 RAISED PAVEMENT MARKER REMOVAL

EACH7.000

Sessions Paving Company $30.0000 $210.00

Rogers Group, Inc. $35.0000 $245.00

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)

L.F.141.000

Sessions Paving Company $10.0000 $1,410.00

Rogers Group, Inc. $12.0000 $1,692.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.5.000

Sessions Paving Company $35.0000 $175.00

Rogers Group, Inc. $40.0000 $200.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.157.000

Sessions Paving Company $20.0000 $3,140.00

Rogers Group, Inc. $25.0000 $3,925.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH15.000

Sessions Paving Company $200.0000 $3,000.00

Rogers Group, Inc. $250.0000 $3,750.00

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.300

Sessions Paving Company $21,120.0000 $6,336.00

Rogers Group, Inc. $25,000.0000 $7,500.00

716-05.01 PAINTED PAVEMENT MARKING (4" LINE)

L.M.0.200

Sessions Paving Company $5,000.0000 $1,000.00

Rogers Group, Inc. $6,000.0000 $1,200.00

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)

L.F.44.000

Sessions Paving Company $12.0000 $528.00

Rogers Group, Inc. $15.0000 $660.00
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EXTENSION

CONTRACT CNW078

UNIT PRICE

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)

L.F.1,000.000

Sessions Paving Company $1.2500 $1,250.00

Rogers Group, Inc. $2.0000 $2,000.00

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)

EACH2.000

Sessions Paving Company $100.0000 $200.00

Rogers Group, Inc. $125.0000 $250.00

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

L.M.0.700

Sessions Paving Company $10,000.0000 $7,000.00

Rogers Group, Inc. $15,000.0000 $10,500.00

717-01 MOBILIZATION

LS1.000

Sessions Paving Company $40,000.0000 $40,000.00

Rogers Group, Inc. $175,000.0000 $175,000.00

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)

EACH1.000

Sessions Paving Company $710.0000 $710.00

Rogers Group, Inc. $1,200.0000 $1,200.00

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)

EACH7.000

Sessions Paving Company $1,140.0000 $7,980.00

Rogers Group, Inc. $1,800.0000 $12,600.00

730-02.18 SIGNAL HEAD ASSEMBLY (150 A2V)

EACH1.000

Sessions Paving Company $1,140.0000 $1,140.00

Rogers Group, Inc. $1,800.0000 $1,800.00

730-03.21 INSTALL PULL BOX (TYPE B)

EACH13.000

Sessions Paving Company $700.0000 $9,100.00

Rogers Group, Inc. $1,400.0000 $18,200.00

730-05.01 ELECTRICAL SERVICE CONNECTION

EACH1.000

Sessions Paving Company $3,500.0000 $3,500.00

Rogers Group, Inc. $2,000.0000 $2,000.00

730-08.02 SIGNAL CABLE - 5 CONDUCTOR

L.F.600.000

Sessions Paving Company $1.7500 $1,050.00

Rogers Group, Inc. $2.2500 $1,350.00
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EXTENSION

CONTRACT CNW078

UNIT PRICE

730-08.03 SIGNAL CABLE - 7 CONDUCTOR

L.F.1,550.000

Sessions Paving Company $1.9500 $3,022.50

Rogers Group, Inc. $2.2500 $3,487.50

730-08.04 SIGNAL CABLE - 9 CONDUCTOR

L.F.180.000

Sessions Paving Company $2.1000 $378.00

Rogers Group, Inc. $2.7500 $495.00

730-12.01 CONDUIT 1" DIAMETER (PVC)

L.F.800.000

Sessions Paving Company $12.0000 $9,600.00

Rogers Group, Inc. $12.0000 $9,600.00

730-12.02 CONDUIT 2" DIAMETER (PVC)

L.F.60.000

Sessions Paving Company $14.0000 $840.00

Rogers Group, Inc. $27.0000 $1,620.00

730-12.03 CONDUIT 3" DIAMETER (PVC)

L.F.30.000

Sessions Paving Company $18.0000 $540.00

Rogers Group, Inc. $35.0000 $1,050.00

730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)

L.F.150.000

Sessions Paving Company $36.0000 $5,400.00

Rogers Group, Inc. $30.0000 $4,500.00

730-12.14 CONDUIT 3" DIAMETER (JACK AND BORE)

L.F.290.000

Sessions Paving Company $40.0000 $11,600.00

Rogers Group, Inc. $35.0000 $10,150.00

730-14.01 SHIELDED DETECTOR CABLE

L.F.2,200.000

Sessions Paving Company $1.5000 $3,300.00

Rogers Group, Inc. $2.0000 $4,400.00

730-14.02 SAW SLOT

L.F.1,920.000

Sessions Paving Company $4.0000 $7,680.00

Rogers Group, Inc. $5.0000 $9,600.00

730-14.03 LOOP WIRE

L.F.4,300.000

Sessions Paving Company $1.0000 $4,300.00

Rogers Group, Inc. $1.0000 $4,300.00
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EXTENSION

CONTRACT CNW078

UNIT PRICE

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)

EACH1.000

Sessions Paving Company $19,786.0000 $19,786.00

Rogers Group, Inc. $9,000.0000 $9,000.00

730-16.04 CONTROLLER (ATC)

EACH1.000

Sessions Paving Company $4,860.0000 $4,860.00

Rogers Group, Inc. $16,000.0000 $16,000.00

730-24.03 FOUNDATION - CANTILEVER SIGNAL SUPPORT,(1 ARM @ 50')

EACH1.000

Sessions Paving Company $12,000.0000 $12,000.00

Rogers Group, Inc. $14,000.0000 $14,000.00

730-24.04 FOUNDATION - CANTILEVER SIGNAL SUPPORT,(1 ARM @ 55')

EACH1.000

Sessions Paving Company $12,000.0000 $12,000.00

Rogers Group, Inc. $14,000.0000 $14,000.00

730-24.05 FOUNDATION - CANTILEVER SIGNAL SUPPORT,(2 @ 45' & 60')

EACH1.000

Sessions Paving Company $12,000.0000 $12,000.00

Rogers Group, Inc. $18,000.0000 $18,000.00

730-24.07 FOUNDATION (PEDESTRIAN POLE,10')

EACH1.000

Sessions Paving Company $1,500.0000 $1,500.00

Rogers Group, Inc. $3,000.0000 $3,000.00

730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN

EACH4.000

Sessions Paving Company $1,494.0000 $5,976.00

Rogers Group, Inc. $2,500.0000 $10,000.00

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.250.000

Sessions Paving Company $6.7500 $1,687.50

Rogers Group, Inc. $4.0000 $1,000.00

740-11.01 TEMPORARY SEDIMENT TUBE 8IN

L.F.3,310.000

Sessions Paving Company $7.0000 $23,170.00

Rogers Group, Inc. $4.0000 $13,240.00

740-11.04 TEMPORARY SEDIMENT TUBE 20IN

L.F.400.000

Sessions Paving Company $10.0000 $4,000.00

Rogers Group, Inc. $5.0000 $2,000.00
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EXTENSION

CONTRACT CNW078

UNIT PRICE

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT6.000

Sessions Paving Company $75.0000 $450.00

Rogers Group, Inc. $75.0000 $450.00

801-03 WATER (SEEDING & SODDING)

M.G.11.500

Sessions Paving Company $25.0000 $287.50

Rogers Group, Inc. $30.0000 $345.00

803-01 SODDING (NEW SOD)

S.Y.1,082.000

Sessions Paving Company $8.0000 $8,656.00

Rogers Group, Inc. $7.0000 $7,574.00
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EXTENSION

CONTRACT CNW078

UNIT PRICE

UTILITY CATEGORY

790-03.31 POLE 40FT CLASS 3 METAL

EACH1.000

Sessions Paving Company $7,405.0000 $7,405.00

Rogers Group, Inc. $8,000.0000 $8,000.00

790-05.06 POLE 50FT CLASS 2 METAL

EACH3.000

Sessions Paving Company $9,205.0000 $27,615.00

Rogers Group, Inc. $10,000.0000 $30,000.00

790-26.06 3PH CROSSARM SGL FBRGLS DBL PRIM SUP 25KV

EACH1.000

Sessions Paving Company $2,255.0000 $2,255.00

Rogers Group, Inc. $3,500.0000 $3,500.00

790-26.16 3PH XARM FBRGLS LRG COND MED ANGLE 25KV

EACH1.000

Sessions Paving Company $2,880.0000 $2,880.00

Rogers Group, Inc. $3,750.0000 $3,750.00

790-26.26 3PH CROSSARM DEAD END 25KV

EACH2.000

Sessions Paving Company $2,260.0000 $4,520.00

Rogers Group, Inc. $2,500.0000 $5,000.00

790-26.32 3PH CROSSARM 10FT FBRGLS X-ARM DDE 25KV

EACH1.000

Sessions Paving Company $5,385.0000 $5,385.00

Rogers Group, Inc. $4,000.0000 $4,000.00

790-30.01 SECONDARY ASSEMBLIES SMALL ANGLE

EACH2.000

Sessions Paving Company $125.0000 $250.00

Rogers Group, Inc. $200.0000 $400.00

790-30.03 SECONDARY ASSEMBLIES DEADEND

EACH2.000

Sessions Paving Company $165.0000 $330.00

Rogers Group, Inc. $275.0000 $550.00

790-31.02 SERVICE ASSEMBLY-POLE TYPE

EACH1.000

Sessions Paving Company $145.0000 $145.00

Rogers Group, Inc. $225.0000 $225.00

790-32.02 DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY

EACH8.000

Sessions Paving Company $490.0000 $3,920.00

Rogers Group, Inc. $850.0000 $6,800.00
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EXTENSION

CONTRACT CNW078

UNIT PRICE

790-32.08 OH GUY - THROUGH BOLT TYPE HEAVY DUTY

EACH2.000

Sessions Paving Company $765.0000 $1,530.00

Rogers Group, Inc. $1,000.0000 $2,000.00

790-32.23 GUY GUARD

EACH7.000

Sessions Paving Company $35.0000 $245.00

Rogers Group, Inc. $25.0000 $175.00

790-33.32 SCREW TYPE ANCHOR 36,000LB (F1-6T-P)

EACH4.000

Sessions Paving Company $1,010.0000 $4,040.00

Rogers Group, Inc. $950.0000 $3,800.00

790-36.04 TRANSFER SERVICE

EACH1.000

Sessions Paving Company $270.0000 $270.00

Rogers Group, Inc. $275.0000 $275.00

790-36.05 TRANSFER SECONDARY

EACH1.000

Sessions Paving Company $325.0000 $325.00

Rogers Group, Inc. $400.0000 $400.00

790-40.05 OH COND 3/0 6/1 ACSR PIGEON

L.F.544.000

Sessions Paving Company $9.5300 $5,184.32

Rogers Group, Inc. $5.0000 $2,720.00

790-40.09 OH COND 336.4 18/1 ACSR MERLIN

L.F.1,632.000

Sessions Paving Company $10.5400 $17,201.28

Rogers Group, Inc. $7.5000 $12,240.00

790-43.50 SECONDARY RISER W/ 2IN CONDUIT

EACH1.000

Sessions Paving Company $2,060.0000 $2,060.00

Rogers Group, Inc. $2,500.0000 $2,500.00

790-46.02 1PH TRANSFORMER CONV W/POLE MTD FUSE & LA

EACH2.000

Sessions Paving Company $1,430.0000 $2,860.00

Rogers Group, Inc. $1,900.0000 $3,800.00

790-59.06 GOAB SWITCH 25KV

EACH1.000

Sessions Paving Company $18,980.0000 $18,980.00

Rogers Group, Inc. $25,000.0000 $25,000.00
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EXTENSION

CONTRACT CNW078

UNIT PRICE

790-61.01 1PH FUSE CUTOUT XARM MOUNT 25KV

EACH3.000

Sessions Paving Company $640.0000 $1,920.00

Rogers Group, Inc. $750.0000 $2,250.00

790-65.07 LIGHTNING ARRESTOR 18KV INTERMEDIATE

EACH6.000

Sessions Paving Company $440.0000 $2,640.00

Rogers Group, Inc. $700.0000 $4,200.00

790-68.01 POLE GROUND ROD TYPE

EACH3.000

Sessions Paving Company $510.0000 $1,530.00

Rogers Group, Inc. $500.0000 $1,500.00

790-68.07 POLE GROUND FOR AIR BREAK SWITCH

EACH1.000

Sessions Paving Company $2,150.0000 $2,150.00

Rogers Group, Inc. $2,000.0000 $2,000.00

790-68.10 MISCELLANEOUS ASSEMBLIES

EACH6.000

Sessions Paving Company $310.0000 $1,860.00

Rogers Group, Inc. $400.0000 $2,400.00

790-69.32 ARM PIN

EACH2.000

Sessions Paving Company $200.0000 $400.00

Rogers Group, Inc. $300.0000 $600.00

790-69.41 EXTENSION LINK - EPOXY -8FT

EACH4.000

Sessions Paving Company $150.0000 $600.00

Rogers Group, Inc. $200.0000 $800.00

790-98.01 REMOVE WIRE

L.F.2,236.000

Sessions Paving Company $3.6500 $8,161.40

Rogers Group, Inc. $3.0000 $6,708.00

790-98.02 REMOVE POLES

EACH4.000

Sessions Paving Company $1,280.0000 $5,120.00

Rogers Group, Inc. $1,000.0000 $4,000.00

790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS

EACH43.000

Sessions Paving Company $550.0000 $23,650.00

Rogers Group, Inc. $1,200.0000 $51,600.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Sessions Paving Company $651,641.55

Rogers Group, Inc. $988,438.50

SUB-TOTAL UTILITY

Sessions Paving Company $155,432.00

Rogers Group, Inc. $191,193.00

Sessions Paving Company $807,073.55

Rogers Group, Inc. $1,179,631.50
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

VAN BUREN COUNTY (Contract No. CNW020 Call 067)

4.00%DBE GOAL

THE RESURFACING (MICROSURFACE OR THIN MIX OVERLAY) ON S.R. 30 FROM NEAR S.R. 285 (L.M. 17.54) TO THE BLEDSOE COUNTY LINE
(L.M. 22.15).

PROJECT LENGTH -

STP-30(92),88S030-F8-002

4.610 MILES

COMPLETION TIME  - ON OR BEFORE AUGUST 31, 2022

TOTAL CONTRACT

Asphalt Paving Systems, Inc. $333,982.31

American Pavements, Inc. $443,082.72

Tinsley Asphalt, LLC $454,527.19

Rogers Group, Inc. $514,596.92
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EXTENSION

CONTRACT CNW020

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.9.200

Asphalt Paving Systems, Inc. $100.0000 $920.00

American Pavements, Inc. $1,000.0000 $9,200.00

Tinsley Asphalt, LLC $700.0000 $6,440.00

Rogers Group, Inc. $740.8000 $6,815.36

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.7.300

Asphalt Paving Systems, Inc. $350.0000 $2,555.00

American Pavements, Inc. $430.0000 $3,139.00

Tinsley Asphalt, LLC $350.0000 $2,555.00

Rogers Group, Inc. $385.7600 $2,816.05

712-01 TRAFFIC CONTROL

LS1.000

Asphalt Paving Systems, Inc. $12,250.0000 $12,250.00

American Pavements, Inc. $17,860.0000 $17,860.00

Tinsley Asphalt, LLC $9,361.0000 $9,361.00

Rogers Group, Inc. $16,100.4900 $16,100.49

712-06 SIGNS (CONSTRUCTION)

S.F.333.000

Asphalt Paving Systems, Inc. $7.2500 $2,414.25

American Pavements, Inc. $12.0000 $3,996.00

Tinsley Asphalt, LLC $7.2500 $2,414.25

Rogers Group, Inc. $7.9900 $2,660.67

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Asphalt Paving Systems, Inc. $1,600.0000 $3,200.00

American Pavements, Inc. $1,600.0000 $3,200.00

Tinsley Asphalt, LLC $3,000.0000 $6,000.00

Rogers Group, Inc. $4,518.8900 $9,037.78

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH415.000

Asphalt Paving Systems, Inc. $30.0000 $12,450.00

American Pavements, Inc. $34.5000 $14,317.50

Tinsley Asphalt, LLC $30.0000 $12,450.00

Rogers Group, Inc. $33.0700 $13,724.05

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH415.000

Asphalt Paving Systems, Inc. $5.0000 $2,075.00

American Pavements, Inc. $10.5000 $4,357.50

Tinsley Asphalt, LLC $5.0000 $2,075.00

Rogers Group, Inc. $7.2100 $2,992.15
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EXTENSION

CONTRACT CNW020

UNIT PRICE

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.232.000

Asphalt Paving Systems, Inc. $12.0000 $2,784.00

American Pavements, Inc. $12.7500 $2,958.00

Tinsley Asphalt, LLC $12.0000 $2,784.00

Rogers Group, Inc. $13.2300 $3,069.36

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.27.100

Asphalt Paving Systems, Inc. $750.0000 $20,325.00

American Pavements, Inc. $850.0000 $23,035.00

Tinsley Asphalt, LLC $750.0000 $20,325.00

Rogers Group, Inc. $826.6300 $22,401.67

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.13.800

Asphalt Paving Systems, Inc. $1,000.0000 $13,800.00

American Pavements, Inc. $2,150.0000 $29,670.00

Tinsley Asphalt, LLC $1,650.0000 $22,770.00

Rogers Group, Inc. $1,217.4300 $16,800.53

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.17.900

Asphalt Paving Systems, Inc. $4,800.0000 $85,920.00

American Pavements, Inc. $5,750.0000 $102,925.00

Tinsley Asphalt, LLC $4,800.0000 $85,920.00

Rogers Group, Inc. $5,290.4100 $94,698.34

717-01 MOBILIZATION

LS1.000

Asphalt Paving Systems, Inc. $15,400.0000 $15,400.00

American Pavements, Inc. $21,935.0000 $21,935.00

Tinsley Asphalt, LLC $15,361.0000 $15,361.00

Rogers Group, Inc. $26,059.4900 $26,059.49
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EXTENSION

CONTRACT CNW020

UNIT PRICE

ROADWAY ALTERNATE AA1 CATEGORY

403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)

TON10.000

Asphalt Paving Systems, Inc. $505.3000 $5,053.00

American Pavements, Inc. $500.0000 $5,000.00

Tinsley Asphalt, LLC

Rogers Group, Inc.

414-03.03 MICRO SURFACING

S.Y.67,614.000

Asphalt Paving Systems, Inc. $2.2900 $154,836.06

American Pavements, Inc. $2.9800 $201,489.72

Tinsley Asphalt, LLC

Rogers Group, Inc.
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EXTENSION

CONTRACT CNW020

UNIT PRICE

ROADWAY ALTERNATE AA2 CATEGORY

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON22.000

Tinsley Asphalt, LLC $692.0000 $15,224.00

Rogers Group, Inc. $795.4100 $17,499.02

Asphalt Paving Systems, Inc.

American Pavements, Inc.

411-03.05 ACS MIX(PG64-22) THIN LIFT ASPHALT

S.Y.67,614.000

Tinsley Asphalt, LLC $3.7100 $250,847.94

Rogers Group, Inc. $4.1400 $279,921.96

Asphalt Paving Systems, Inc.

American Pavements, Inc.
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Asphalt Paving Systems, Inc. $174,093.25

American Pavements, Inc. $236,593.00

Tinsley Asphalt, LLC $188,455.25

Rogers Group, Inc. $217,175.94

SUB-TOTAL ROADWAY ALTERNATE AA1

Asphalt Paving Systems, Inc. $159,889.06

American Pavements, Inc. $206,489.72

SUB-TOTAL ROADWAY ALTERNATE AA2

Tinsley Asphalt, LLC $266,071.94

Rogers Group, Inc. $297,420.98

Asphalt Paving Systems, Inc. $333,982.31

American Pavements, Inc. $443,082.72

Tinsley Asphalt, LLC $454,527.19

Rogers Group, Inc. $514,596.92
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

WAYNE COUNTY (Contract No. CNW050 Call 068)

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH -

HSIP-9100(45),91946-3410-94

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JULY 31, 2022

TOTAL CONTRACT

Superior Traffic Control, LLC $176,610.20

LU, Inc. $199,819.84

Volunteer Paving, LLC $206,386.81
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EXTENSION

CONTRACT CNW050

UNIT PRICE

ROADWAY CATEGORY

712-01 TRAFFIC CONTROL

LS1.000

Superior Traffic Control, LLC $4,000.0000 $4,000.00

LU, Inc. $2,000.0000 $2,000.00

Volunteer Paving, LLC $2,500.0000 $2,500.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.565.000

Superior Traffic Control, LLC $5.0500 $2,853.25

LU, Inc. $6.6700 $3,768.55

Volunteer Paving, LLC $6.8000 $3,842.00

713-11.01 "U" SECTION STEEL POSTS

LB.1,600.000

Superior Traffic Control, LLC $4.8000 $7,680.00

LU, Inc. $4.3800 $7,008.00

Volunteer Paving, LLC $4.4700 $7,152.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.1,790.000

Superior Traffic Control, LLC $4.9000 $8,771.00

LU, Inc. $5.4500 $9,755.50

Volunteer Paving, LLC $5.5600 $9,952.40

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.120.000

Superior Traffic Control, LLC $12.9500 $1,554.00

LU, Inc. $9.8500 $1,182.00

Volunteer Paving, LLC $10.0500 $1,206.00

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.481.000

Superior Traffic Control, LLC $13.9500 $6,709.95

LU, Inc. $11.0300 $5,305.43

Volunteer Paving, LLC $11.2500 $5,411.25

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH38.000

Superior Traffic Control, LLC $10.0000 $380.00

LU, Inc. $29.9700 $1,138.86

Volunteer Paving, LLC $30.5700 $1,161.66

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.29.000

Superior Traffic Control, LLC $21.0000 $609.00

LU, Inc. $25.0000 $725.00

Volunteer Paving, LLC $25.0000 $725.00
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EXTENSION

CONTRACT CNW050

UNIT PRICE

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

L.M.59.010

Superior Traffic Control, LLC $2,100.0000 $123,921.00

LU, Inc. $2,650.0000 $156,376.50

Volunteer Paving, LLC $2,650.0000 $156,376.50

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)

L.F.5,280.000

Superior Traffic Control, LLC $3.1500 $16,632.00

LU, Inc. $2.0000 $10,560.00

Volunteer Paving, LLC $2.0000 $10,560.00

717-01 MOBILIZATION

LS1.000

Superior Traffic Control, LLC $3,500.0000 $3,500.00

LU, Inc. $2,000.0000 $2,000.00

Volunteer Paving, LLC $7,500.0000 $7,500.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC $176,610.20

LU, Inc. $199,819.84

Volunteer Paving, LLC $206,386.81

Superior Traffic Control, LLC $176,610.20

LU, Inc. $199,819.84

Volunteer Paving, LLC $206,386.81
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

WEAKLEY COUNTY (Contract No. CNW079 Call 069)

6.50%DBE GOAL

THE RESURFACING INCLUDING BRIDGE REPAIR ON 45E (S.R. 43) AND S.R. 216, AND MISCELLANEOUS SAFETY IMPROVEMENTS ON U.S.
45E (S.R. 43).

PROJECT LENGTH -

HSIP-43(45),92003-3273-94,NH/HSIP-216(17),92003-3274-94,92003-4274-
04,92003-8274-14,NH/HSIP-43(48),92139-3207-94,92139-4208-04,92139-8207-14

7.890 MILES

COMPLETION TIME  - ON OR BEFORE AUGUST 31, 2022

TOTAL CONTRACT

Ford Construction Company $4,250,676.50
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EXTENSION

CONTRACT CNW079

UNIT PRICE

ROADWAY CATEGORY

202-03.01 REMOVAL OF ASPHALT PAVEMENT

S.Y.1,137.000

Ford Construction Company $27.0000 $30,699.00

203-06 WATER

M.G.17.000

Ford Construction Company $1.0000 $17.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.14.400

Ford Construction Company $1,190.0000 $17,136.00

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

TON2,289.000

Ford Construction Company $39.5000 $90,415.50

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

TON281.000

Ford Construction Company $140.0000 $39,340.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON120.000

Ford Construction Company $140.0000 $16,800.00

403-02.01 TRACKLESS TACK COAT

TON103.000

Ford Construction Company $975.0000 $100,425.00

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

TON4,187.000

Ford Construction Company $115.1000 $481,923.70

411-02.10 ACS MIX(PG70-22) GRADING D

TON11,442.000

Ford Construction Company $119.5500 $1,367,891.10

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.11.900

Ford Construction Company $751.0000 $8,936.90

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

L.M.1.500

Ford Construction Company $800.0000 $1,200.00

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.0.200

Ford Construction Company $1,150.0000 $230.00
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EXTENSION

CONTRACT CNW079

UNIT PRICE

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON14,953.000

Ford Construction Company $31.6000 $472,514.80

502-08.03 SEALING SHOULDER JOINTS

L.F.52,960.000

Ford Construction Company $2.0000 $105,920.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH15.000

Ford Construction Company $97.0000 $1,455.00

705-04.03 GUARDRAIL TERMINAL (TYPE 13)

EACH4.000

Ford Construction Company $1,440.0000 $5,760.00

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

EACH8.000

Ford Construction Company $1,100.0000 $8,800.00

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT

L.F.684.000

Ford Construction Company $2.1500 $1,470.60

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.444.000

Ford Construction Company $33.9000 $15,051.60

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH23.000

Ford Construction Company $3,610.0000 $83,030.00

706-01 GUARDRAIL REMOVED

L.F.684.000

Ford Construction Company $2.1000 $1,436.40

712-01 TRAFFIC CONTROL

LS1.000

Ford Construction Company $138,000.0000 $138,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.3,167.000

Ford Construction Company $6.6000 $20,902.20

712-08.03 ARROW BOARD (TYPE C)

EACH6.000

Ford Construction Company $980.0000 $5,880.00
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EXTENSION

CONTRACT CNW079

UNIT PRICE

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.564.000

Ford Construction Company $5.9500 $3,355.80

713-11.01 "U" SECTION STEEL POSTS

LB.2,970.000

Ford Construction Company $3.8500 $11,434.50

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.1,150.000

Ford Construction Company $4.9000 $5,635.00

713-11.21 P POST SLIP BASE

EACH78.000

Ford Construction Company $390.0000 $30,420.00

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.55.000

Ford Construction Company $14.4000 $792.00

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.667.000

Ford Construction Company $15.5000 $10,338.50

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH120.000

Ford Construction Company $15.9000 $1,908.00

713-16.05 RAILROAD CROSS-BUCK SIGN & SUPPORT

EACH4.000

Ford Construction Company $270.0000 $1,080.00

713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT

EACH5.000

Ford Construction Company $209.0000 $1,045.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH90.000

Ford Construction Company $43.0000 $3,870.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH68.000

Ford Construction Company $43.0000 $2,924.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH876.000

Ford Construction Company $43.0000 $37,668.00
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EXTENSION

CONTRACT CNW079

UNIT PRICE

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH390.000

Ford Construction Company $16.0000 $6,240.00

716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER

EACH648.000

Ford Construction Company $21.5000 $13,932.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.35.000

Ford Construction Company $31.5500 $1,104.25

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.715.000

Ford Construction Company $19.2500 $13,763.75

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH24.000

Ford Construction Company $230.0000 $5,520.00

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.3,485.000

Ford Construction Company $19.2500 $67,086.25

716-02.23 PLASTIC PAVEMENT MARKING (12IN BARRIER LINE)

L.F.331.000

Ford Construction Company $10.7500 $3,558.25

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

EACH3.000

Ford Construction Company $230.0000 $690.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.17.500

Ford Construction Company $1,710.0000 $29,925.00

716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)

L.F.4,735.000

Ford Construction Company $2.1500 $10,180.25

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)

L.F.115.000

Ford Construction Company $12.8500 $1,477.75

716-08.09 REMOVAL OF PAVEMENT MARKING (DOTTED LINE)

L.F.116.000

Ford Construction Company $2.1500 $249.40
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EXTENSION

CONTRACT CNW079

UNIT PRICE

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.7.900

Ford Construction Company $1,150.0000 $9,085.00

716-08.21 REMOVAL OF PAVEMENT MARKING (24IN BARRIER LINE)

L.F.3,407.000

Ford Construction Company $12.8500 $43,779.95

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.24.700

Ford Construction Company $7,200.0000 $177,840.00

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.9,933.000

Ford Construction Company $3.2500 $32,282.25

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.2,000.000

Ford Construction Company $3.2500 $6,500.00

716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)

L.F.317.000

Ford Construction Company $10.7000 $3,391.90

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

L.M.16.000

Ford Construction Company $3,700.0000 $59,200.00

716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)

L.F.10,755.000

Ford Construction Company $2.1500 $23,123.25

717-01 MOBILIZATION

LS1.000

Ford Construction Company $161,000.0000 $161,000.00
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EXTENSION

CONTRACT CNW079

UNIT PRICE

BRIDGE CATEGORY

604-10.44 EXPANSION JOINT REPAIRS

L.F.12.000

Ford Construction Company $230.0000 $2,760.00

604-10.53 CONCRETE REPAIRS

S.Y.15.000

Ford Construction Company $1,100.0000 $16,500.00

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

S.Y.4,634.000

Ford Construction Company $56.4000 $261,357.60

705-04.50 PORTABLE BARRIER RAIL DELINEATOR

EACH45.000

Ford Construction Company $10.7000 $481.50

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.900.000

Ford Construction Company $38.0000 $34,200.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH2.000

Ford Construction Company $9,300.0000 $18,600.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH605.000

Ford Construction Company $32.1000 $19,420.50

712-05.01 WARNING LIGHTS (TYPE A)

EACH210.000

Ford Construction Company $26.7500 $5,617.50

712-05.03 WARNING LIGHTS (TYPE C)

EACH395.000

Ford Construction Company $26.7500 $10,566.25

712-06 SIGNS (CONSTRUCTION)

S.F.964.000

Ford Construction Company $6.7000 $6,458.80

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY

EACH2.000

Ford Construction Company $4,725.0000 $9,450.00

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.9,743.000

Ford Construction Company $6.5000 $63,329.50
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EXTENSION

CONTRACT CNW079

UNIT PRICE

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH1.000

Ford Construction Company $6,300.0000 $6,300.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Ford Construction Company $3,795,634.85

SUB-TOTAL BRIDGE

Ford Construction Company $455,041.65

Ford Construction Company $4,250,676.50

9PAGE



DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

WHITE COUNTY (Contract No. CNW060 Call 070)

4.50%DBE GOAL

THE RESURFACING (MICROSURFACING) ON S.R. 136 FROM THE WARREN COUNTY LINE (L.M. 0.00) TO S.R. 135 (L.M. 15.74).

PROJECT LENGTH -

STP-136(24),93008-8222-14

15.74 MILES

COMPLETION TIME  - ON OR BEFORE AUGUST 31, 2022

TOTAL CONTRACT

Asphalt Paving Systems, Inc. $1,035,103.11

American Pavements, Inc. $1,284,840.25
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EXTENSION

CONTRACT CNW060

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.31.400

Asphalt Paving Systems, Inc. $100.0000 $3,140.00

American Pavements, Inc. $1,000.0000 $31,400.00

403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)

TON28.000

Asphalt Paving Systems, Inc. $615.0000 $17,220.00

American Pavements, Inc. $500.0000 $14,000.00

403-01.10 HIGH PERFORMANCE FOG SEALS

S.Y.7,406.000

Asphalt Paving Systems, Inc. $0.5000 $3,703.00

American Pavements, Inc. $1.0000 $7,406.00

414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING

TON302.000

Asphalt Paving Systems, Inc. $867.5400 $261,997.08

American Pavements, Inc. $910.0000 $274,820.00

414-03.02 AGGREGATE FOR MICRO SURFACING

TON2,517.000

Asphalt Paving Systems, Inc. $104.0900 $261,994.53

American Pavements, Inc. $124.0000 $312,108.00

705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)

EACH315.000

Asphalt Paving Systems, Inc. $5.0500 $1,590.75

American Pavements, Inc. $10.0000 $3,150.00

712-01 TRAFFIC CONTROL

LS1.000

Asphalt Paving Systems, Inc. $46,000.0000 $46,000.00

American Pavements, Inc. $48,000.0000 $48,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.765.000

Asphalt Paving Systems, Inc. $6.3500 $4,857.75

American Pavements, Inc. $8.5000 $6,502.50

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Asphalt Paving Systems, Inc. $1,600.0000 $3,200.00

American Pavements, Inc. $4,250.0000 $8,500.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH1,039.000

Asphalt Paving Systems, Inc. $30.0000 $31,170.00

American Pavements, Inc. $32.5000 $33,767.50
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EXTENSION

CONTRACT CNW060

UNIT PRICE

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH1,030.000

Asphalt Paving Systems, Inc. $5.0000 $5,150.00

American Pavements, Inc. $9.7500 $10,042.50

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.715.000

Asphalt Paving Systems, Inc. $10.0000 $7,150.00

American Pavements, Inc. $12.2500 $8,758.75

716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)

EACH2.000

Asphalt Paving Systems, Inc. $400.0000 $800.00

American Pavements, Inc. $425.0000 $850.00

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

EACH3.000

Asphalt Paving Systems, Inc. $450.0000 $1,350.00

American Pavements, Inc. $475.0000 $1,425.00

716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)

L.F.396.000

Asphalt Paving Systems, Inc. $10.0000 $3,960.00

American Pavements, Inc. $12.5000 $4,950.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.41.600

Asphalt Paving Systems, Inc. $725.0000 $30,160.00

American Pavements, Inc. $875.0000 $36,400.00

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.31.500

Asphalt Paving Systems, Inc. $1,000.0000 $31,500.00

American Pavements, Inc. $2,250.0000 $70,875.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.64.200

Asphalt Paving Systems, Inc. $4,800.0000 $308,160.00

American Pavements, Inc. $5,475.0000 $351,495.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.200.000

Asphalt Paving Systems, Inc. $1.5000 $300.00

American Pavements, Inc. $1.9500 $390.00

717-01 MOBILIZATION

LS1.000

Asphalt Paving Systems, Inc. $11,700.0000 $11,700.00

American Pavements, Inc. $60,000.0000 $60,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Asphalt Paving Systems, Inc. $1,035,103.11

American Pavements, Inc. $1,284,840.25

Asphalt Paving Systems, Inc. $1,035,103.11

American Pavements, Inc. $1,284,840.25
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 11, 2022

UNION COUNTY (Contract No. CNW068 Call 071)

10.00%DBE GOAL

THE GRADING, DRAINAGE, CONSTRUCTION OF A CONCRETE I-BEAM BRIDGE AND BOX BRIDGE, SIGNALS AND PAVING ON S.R. 33 FROM
THE KNOX COUNTY LINE (L.M. 0.00) TO SOUTH OF S.R. 144 (L.M. 5.33).

PROJECT LENGTH -

STP/HPP-33(55),87001-3271-14

5.334 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2025

TOTAL CONTRACT

Charles Blalock & Sons, Inc. $50,280,578.07

J & M Grading Division, LLC $58,634,266.95

Jones Bros. Contractors, LLC $60,931,606.29
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EXTENSION

CONTRACT CNW068

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Charles Blalock & Sons, Inc. $285,442.5000 $285,442.50

J & M Grading Division, LLC $425,000.0000 $425,000.00

Jones Bros. Contractors, LLC $650,000.0000 $650,000.00

108-03 CPM PROJECT SCHEDULE

LS1.000

Charles Blalock & Sons, Inc. $73,027.5000 $73,027.50

J & M Grading Division, LLC $200,000.0000 $200,000.00

Jones Bros. Contractors, LLC $225,000.0000 $225,000.00

109-10.01 TRAINEE

HOUR5,240.000

Charles Blalock & Sons, Inc. $0.8000 $4,192.00

J & M Grading Division, LLC $0.8000 $4,192.00

Jones Bros. Contractors, LLC $0.8000 $4,192.00

201-01 CLEARING AND GRUBBING

LS1.000

Charles Blalock & Sons, Inc. $3,000,000.0000 $3,000,000.00

J & M Grading Division, LLC $1,150,000.0000 $1,150,000.00

Jones Bros. Contractors, LLC $2,425,000.0000 $2,425,000.00

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS

LS1.000

Charles Blalock & Sons, Inc. $43,255.0300 $43,255.03

J & M Grading Division, LLC $750,000.0000 $750,000.00

Jones Bros. Contractors, LLC $400,000.0000 $400,000.00

202-06.01 REMOVAL OF BUILDINGS (TRACT NO. 2A)

LS1.000

Charles Blalock & Sons, Inc. $4,107.4800 $4,107.48

J & M Grading Division, LLC $1,000.0000 $1,000.00

Jones Bros. Contractors, LLC $50.0000 $50.00

202-06.02 REMOVAL OF BUILDINGS (TRACT NO. 4)

LS1.000

Charles Blalock & Sons, Inc. $4,107.4800 $4,107.48

J & M Grading Division, LLC $3,000.0000 $3,000.00

Jones Bros. Contractors, LLC $50.0000 $50.00

202-06.03 REMOVAL OF BUILDINGS (TRACT NO. 11)

LS1.000

Charles Blalock & Sons, Inc. $4,107.4800 $4,107.48

J & M Grading Division, LLC $1,000.0000 $1,000.00

Jones Bros. Contractors, LLC $50.0000 $50.00
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EXTENSION

CONTRACT CNW068

UNIT PRICE

202-06.04 REMOVAL OF BUILDINGS (TRACT NO. 19)

LS1.000

Charles Blalock & Sons, Inc. $4,107.4800 $4,107.48

J & M Grading Division, LLC $1,000.0000 $1,000.00

Jones Bros. Contractors, LLC $50.0000 $50.00

202-06.05 REMOVAL OF BUILDINGS (TRACT NO. 39)

LS1.000

Charles Blalock & Sons, Inc. $4,107.4800 $4,107.48

J & M Grading Division, LLC $1,500.0000 $1,500.00

Jones Bros. Contractors, LLC $50.0000 $50.00

202-06.06 REMOVAL OF BUILDINGS (TRACT NO. 44)

LS1.000

Charles Blalock & Sons, Inc. $4,107.4800 $4,107.48

J & M Grading Division, LLC $1,000.0000 $1,000.00

Jones Bros. Contractors, LLC $50.0000 $50.00

202-06.07 REMOVAL OF BUILDINGS (TRACT NO. 52)

LS1.000

Charles Blalock & Sons, Inc. $4,107.4800 $4,107.48

J & M Grading Division, LLC $1,500.0000 $1,500.00

Jones Bros. Contractors, LLC $50.0000 $50.00

202-06.08 REMOVAL OF BUILDINGS (TRACT NO. 55)

LS1.000

Charles Blalock & Sons, Inc. $4,107.4800 $4,107.48

J & M Grading Division, LLC $1,500.0000 $1,500.00

Jones Bros. Contractors, LLC $50.0000 $50.00

202-06.09 REMOVAL OF BUILDINGS (TRACT NO. 60)

LS1.000

Charles Blalock & Sons, Inc. $4,107.4800 $4,107.48

J & M Grading Division, LLC $2,000.0000 $2,000.00

Jones Bros. Contractors, LLC $50.0000 $50.00

202-06.10 REMOVAL OF BUILDINGS (TRACT NO. 62)

LS1.000

Charles Blalock & Sons, Inc. $4,107.4800 $4,107.48

J & M Grading Division, LLC $2,000.0000 $2,000.00

Jones Bros. Contractors, LLC $50.0000 $50.00

202-06.11 REMOVAL OF BUILDINGS (TRACT NO. 75)

LS1.000

Charles Blalock & Sons, Inc. $4,107.4800 $4,107.48

J & M Grading Division, LLC $1,000.0000 $1,000.00

Jones Bros. Contractors, LLC $50.0000 $50.00
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EXTENSION

CONTRACT CNW068

UNIT PRICE

202-06.12 REMOVAL OF BUILDINGS (TRACT NO. 75)

LS1.000

Charles Blalock & Sons, Inc. $4,107.4800 $4,107.48

J & M Grading Division, LLC $1,000.0000 $1,000.00

Jones Bros. Contractors, LLC $50.0000 $50.00

202-06.13 REMOVAL OF BUILDINGS (TRACT NO. 83)

LS1.000

Charles Blalock & Sons, Inc. $4,107.4800 $4,107.48

J & M Grading Division, LLC $1,000.0000 $1,000.00

Jones Bros. Contractors, LLC $50.0000 $50.00

202-06.14 REMOVAL OF BUILDINGS (TRACT NO. 96)

LS1.000

Charles Blalock & Sons, Inc. $4,107.4800 $4,107.48

J & M Grading Division, LLC $1,000.0000 $1,000.00

Jones Bros. Contractors, LLC $50.0000 $50.00

202-06.15 REMOVAL OF BUILDINGS (TRACT NO. 109)

LS1.000

Charles Blalock & Sons, Inc. $4,107.4800 $4,107.48

J & M Grading Division, LLC $2,000.0000 $2,000.00

Jones Bros. Contractors, LLC $50.0000 $50.00

202-06.16 REMOVAL OF BUILDINGS (TRACT NO. 110)

LS1.000

Charles Blalock & Sons, Inc. $4,107.4800 $4,107.48

J & M Grading Division, LLC $5,000.0000 $5,000.00

Jones Bros. Contractors, LLC $50.0000 $50.00

202-06.17 REMOVAL OF BUILDINGS (TRACT NO. 110A)

LS1.000

Charles Blalock & Sons, Inc. $4,107.4800 $4,107.48

J & M Grading Division, LLC $6,000.0000 $6,000.00

Jones Bros. Contractors, LLC $50.0000 $50.00

202-06.18 REMOVAL OF BUILDINGS (TRACT NO. 110B)

LS1.000

Charles Blalock & Sons, Inc. $4,107.4800 $4,107.48

J & M Grading Division, LLC $3,000.0000 $3,000.00

Jones Bros. Contractors, LLC $50.0000 $50.00

202-06.19 REMOVAL OF BUILDINGS (TRACT NO. 111)

LS1.000

Charles Blalock & Sons, Inc. $4,107.4800 $4,107.48

J & M Grading Division, LLC $2,000.0000 $2,000.00

Jones Bros. Contractors, LLC $50.0000 $50.00
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EXTENSION

CONTRACT CNW068

UNIT PRICE

202-06.20 REMOVAL OF BUILDINGS (TRACT NO. 118)

LS1.000

Charles Blalock & Sons, Inc. $4,107.4800 $4,107.48

J & M Grading Division, LLC $2,000.0000 $2,000.00

Jones Bros. Contractors, LLC $50.0000 $50.00

202-06.21 REMOVAL OF BUILDINGS (TRACT NO. 119)

LS1.000

Charles Blalock & Sons, Inc. $4,107.4800 $4,107.48

J & M Grading Division, LLC $10,000.0000 $10,000.00

Jones Bros. Contractors, LLC $50.0000 $50.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.605,162.000

Charles Blalock & Sons, Inc. $7.3000 $4,417,682.60

J & M Grading Division, LLC $10.4000 $6,293,684.80

Jones Bros. Contractors, LLC $10.3200 $6,245,271.84

203-01.13 ROAD & DRAINAGE EXCAVATION (STREAM MITIGATION)

C.Y.1,423.000

Charles Blalock & Sons, Inc. $53.0900 $75,547.07

J & M Grading Division, LLC $24.0000 $34,152.00

Jones Bros. Contractors, LLC $35.0000 $49,805.00

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)

TON61,827.000

Charles Blalock & Sons, Inc. $18.3800 $1,136,380.26

J & M Grading Division, LLC $28.1000 $1,737,338.70

Jones Bros. Contractors, LLC $33.0000 $2,040,291.00

203-04 PLACING AND SPREADING TOPSOIL

C.Y.39,830.000

Charles Blalock & Sons, Inc. $2.5500 $101,566.50

J & M Grading Division, LLC $7.0000 $278,810.00

Jones Bros. Contractors, LLC $4.0000 $159,320.00

203-06 WATER

M.G.2,030.000

Charles Blalock & Sons, Inc. $11.5600 $23,466.80

J & M Grading Division, LLC $10.0000 $20,300.00

Jones Bros. Contractors, LLC $5.0000 $10,150.00

203-08 CHANNEL EXCAVATION (UNCLASSIFIED)

C.Y.1,422.000

Charles Blalock & Sons, Inc. $17.4400 $24,799.68

J & M Grading Division, LLC $22.0000 $31,284.00

Jones Bros. Contractors, LLC $15.0000 $21,330.00
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EXTENSION

CONTRACT CNW068

UNIT PRICE

203-20.01 CHANNEL SUBSTRATE

C.Y.104.000

Charles Blalock & Sons, Inc. $214.6100 $22,319.44

J & M Grading Division, LLC $125.0000 $13,000.00

Jones Bros. Contractors, LLC $100.0000 $10,400.00

204-08 FOUNDATION FILL MATERIAL

C.Y.812.000

Charles Blalock & Sons, Inc. $45.3600 $36,832.32

J & M Grading Division, LLC $41.6000 $33,779.20

Jones Bros. Contractors, LLC $100.0000 $81,200.00

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)

C.Y.277.000

Charles Blalock & Sons, Inc. $204.2700 $56,582.79

J & M Grading Division, LLC $250.0000 $69,250.00

Jones Bros. Contractors, LLC $250.0000 $69,250.00

209-02.03 8" TEMPORARY SLOPE DRAIN

L.F.700.000

Charles Blalock & Sons, Inc. $15.6900 $10,983.00

J & M Grading Division, LLC $20.0000 $14,000.00

Jones Bros. Contractors, LLC $19.0000 $13,300.00

209-02.04 10" TEMPORARY SLOPE DRAIN

L.F.243.000

Charles Blalock & Sons, Inc. $16.4500 $3,997.35

J & M Grading Division, LLC $22.0000 $5,346.00

Jones Bros. Contractors, LLC $20.0000 $4,860.00

209-02.05 12" TEMPORARY SLOPE DRAIN

L.F.363.000

Charles Blalock & Sons, Inc. $17.5000 $6,352.50

J & M Grading Division, LLC $25.0000 $9,075.00

Jones Bros. Contractors, LLC $22.0000 $7,986.00

209-02.06 15" TEMPORARY SLOPE DRAIN

L.F.4,401.000

Charles Blalock & Sons, Inc. $22.1500 $97,482.15

J & M Grading Division, LLC $25.0000 $110,025.00

Jones Bros. Contractors, LLC $25.0000 $110,025.00

209-02.07 18" TEMPORARY SLOPE DRAIN

L.F.3,722.000

Charles Blalock & Sons, Inc. $29.5800 $110,096.76

J & M Grading Division, LLC $28.0000 $104,216.00

Jones Bros. Contractors, LLC $34.0000 $126,548.00
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EXTENSION

CONTRACT CNW068

UNIT PRICE

209-03.21 FILTER SOCK (12 INCH)

L.F.8,879.000

Charles Blalock & Sons, Inc. $3.6800 $32,674.72

J & M Grading Division, LLC $5.5000 $48,834.50

Jones Bros. Contractors, LLC $5.2500 $46,614.75

209-03.31 STREAM MITIGATION-COCONUT FIBER ROLLS

L.F.1,740.000

Charles Blalock & Sons, Inc. $44.0100 $76,577.40

J & M Grading Division, LLC $10.0000 $17,400.00

Jones Bros. Contractors, LLC $25.0000 $43,500.00

209-03.36 STREAM MITIGATION-STEP POOL

EACH44.000

Charles Blalock & Sons, Inc. $2,410.5100 $106,062.44

J & M Grading Division, LLC $400.0000 $17,600.00

Jones Bros. Contractors, LLC $2,700.0000 $118,800.00

209-03.42 STREAM MITIGATION - LIVE BRUSH LAYERING

L.F.48.000

Charles Blalock & Sons, Inc. $318.6000 $15,292.80

J & M Grading Division, LLC $40.0000 $1,920.00

Jones Bros. Contractors, LLC $150.0000 $7,200.00

209-03.54 STREAM MITIGATION - CROSS VANE STRUCTURE W/STEP

EACH2.000

Charles Blalock & Sons, Inc. $10,319.4200 $20,638.84

J & M Grading Division, LLC $500.0000 $1,000.00

Jones Bros. Contractors, LLC $3,000.0000 $6,000.00

209-03.68 STREAM MITIGATION – BOULDER TOE

L.F.48.000

Charles Blalock & Sons, Inc. $402.9400 $19,341.12

J & M Grading Division, LLC $40.0000 $1,920.00

Jones Bros. Contractors, LLC $200.0000 $9,600.00

209-03.99 PROTECTED AREA MARKER (WHITE WITH DECAL)

EACH49.000

Charles Blalock & Sons, Inc. $262.5000 $12,862.50

J & M Grading Division, LLC $2,750.0000 $134,750.00

Jones Bros. Contractors, LLC $250.0000 $12,250.00

209-05 SEDIMENT REMOVAL

C.Y.2,630.000

Charles Blalock & Sons, Inc. $4.8700 $12,808.10

J & M Grading Division, LLC $31.0000 $81,530.00

Jones Bros. Contractors, LLC $5.0000 $13,150.00
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209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.34,359.000

Charles Blalock & Sons, Inc. $4.1000 $140,871.90

J & M Grading Division, LLC $3.7500 $128,846.25

Jones Bros. Contractors, LLC $3.5800 $123,005.22

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)

L.F.20,968.000

Charles Blalock & Sons, Inc. $2.2100 $46,339.28

J & M Grading Division, LLC $1.9000 $39,839.20

Jones Bros. Contractors, LLC $1.6500 $34,597.20

209-08.07 ROCK CHECK DAM

EACH709.000

Charles Blalock & Sons, Inc. $432.7400 $306,812.66

J & M Grading Division, LLC $500.0000 $354,500.00

Jones Bros. Contractors, LLC $650.0000 $460,850.00

209-08.08 ENHANCED ROCK CHECK DAM

EACH106.000

Charles Blalock & Sons, Inc. $515.3000 $54,621.80

J & M Grading Division, LLC $600.0000 $63,600.00

Jones Bros. Contractors, LLC $760.0000 $80,560.00

209-09.01 SANDBAGS

BAG1,634.000

Charles Blalock & Sons, Inc. $6.3000 $10,294.20

J & M Grading Division, LLC $5.0000 $8,170.00

Jones Bros. Contractors, LLC $8.0000 $13,072.00

209-09.03 SEDIMENT FILTER BAG (15' X 15')

EACH16.000

Charles Blalock & Sons, Inc. $367.5000 $5,880.00

J & M Grading Division, LLC $1,000.0000 $16,000.00

Jones Bros. Contractors, LLC $500.0000 $8,000.00

209-09.04 SEDIMENT FILTER BAG(15' X 10')

EACH4.000

Charles Blalock & Sons, Inc. $367.5000 $1,470.00

J & M Grading Division, LLC $1,000.0000 $4,000.00

Jones Bros. Contractors, LLC $500.0000 $2,000.00

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)

S.Y.266.000

Charles Blalock & Sons, Inc. $5.2500 $1,396.50

J & M Grading Division, LLC $2.0000 $532.00

Jones Bros. Contractors, LLC $6.0000 $1,596.00
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209-40.30 CATCH BASIN PROTECTION (TYPE A)

EACH1.000

Charles Blalock & Sons, Inc. $1,260.0000 $1,260.00

J & M Grading Division, LLC $275.0000 $275.00

Jones Bros. Contractors, LLC $1,550.0000 $1,550.00

209-40.33 CATCH BASIN PROTECTION (TYPE D)

EACH4.000

Charles Blalock & Sons, Inc. $472.5000 $1,890.00

J & M Grading Division, LLC $275.0000 $1,100.00

Jones Bros. Contractors, LLC $450.0000 $1,800.00

209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)

EACH2.000

Charles Blalock & Sons, Inc. $1,018.5000 $2,037.00

J & M Grading Division, LLC $485.0000 $970.00

Jones Bros. Contractors, LLC $1,200.0000 $2,400.00

209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3)

EACH2.000

Charles Blalock & Sons, Inc. $1,470.0000 $2,940.00

J & M Grading Division, LLC $485.0000 $970.00

Jones Bros. Contractors, LLC $600.0000 $1,200.00

209-40.45 CATCH BASIN FILTER ASSEMBLY(TYPE 5)

EACH3.000

Charles Blalock & Sons, Inc. $2,730.0000 $8,190.00

J & M Grading Division, LLC $485.0000 $1,455.00

Jones Bros. Contractors, LLC $950.0000 $2,850.00

209-40.48 CATCH BASIN FILTER ASSEMBLY(TYPE 8)

EACH2.000

Charles Blalock & Sons, Inc. $1,470.0000 $2,940.00

J & M Grading Division, LLC $485.0000 $970.00

Jones Bros. Contractors, LLC $1,550.0000 $3,100.00

209-65.03 TEMPORARY DIVERSION CHANNEL

L.F.82.000

Charles Blalock & Sons, Inc. $90.0100 $7,380.82

J & M Grading Division, LLC $50.0000 $4,100.00

Jones Bros. Contractors, LLC $40.0000 $3,280.00

209-65.04 TEMPORARY IN STREAM DIVERSION

L.F.1,306.000

Charles Blalock & Sons, Inc. $31.9800 $41,765.88

J & M Grading Division, LLC $62.0000 $80,972.00

Jones Bros. Contractors, LLC $150.0000 $195,900.00
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303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON162,762.000

Charles Blalock & Sons, Inc. $29.5000 $4,801,479.00

J & M Grading Division, LLC $27.3000 $4,443,402.60

Jones Bros. Contractors, LLC $38.1000 $6,201,232.20

303-01.01 GRANULAR BACKFILL (ROADWAY)

TON8,990.000

Charles Blalock & Sons, Inc. $38.1500 $342,968.50

J & M Grading Division, LLC $34.6000 $311,054.00

Jones Bros. Contractors, LLC $40.0000 $359,600.00

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON17,983.000

Charles Blalock & Sons, Inc. $40.3300 $725,254.39

J & M Grading Division, LLC $32.0000 $575,456.00

Jones Bros. Contractors, LLC $35.0000 $629,405.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON2,090.000

Charles Blalock & Sons, Inc. $129.5700 $270,801.30

J & M Grading Division, LLC $81.0000 $169,290.00

Jones Bros. Contractors, LLC $137.1100 $286,559.90

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

TON39,596.000

Charles Blalock & Sons, Inc. $78.7500 $3,118,185.00

J & M Grading Division, LLC $84.8000 $3,357,740.80

Jones Bros. Contractors, LLC $83.3300 $3,299,534.68

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON18,038.000

Charles Blalock & Sons, Inc. $86.2600 $1,555,957.88

J & M Grading Division, LLC $83.7000 $1,509,780.60

Jones Bros. Contractors, LLC $91.2800 $1,646,508.64

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON2,748.000

Charles Blalock & Sons, Inc. $8.1900 $22,506.12

J & M Grading Division, LLC $738.0000 $2,028,024.00

Jones Bros. Contractors, LLC $866.6600 $2,381,581.68

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON1,194.000

Charles Blalock & Sons, Inc. $735.0000 $877,590.00

J & M Grading Division, LLC $842.0000 $1,005,348.00

Jones Bros. Contractors, LLC $777.7700 $928,657.38
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411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

TON3,144.000

Charles Blalock & Sons, Inc. $96.7100 $304,056.24

J & M Grading Division, LLC $90.2500 $283,746.00

Jones Bros. Contractors, LLC $102.3300 $321,725.52

411-01.10 ACS MIX(PG64-22) GRADING D

TON4,225.000

Charles Blalock & Sons, Inc. $141.0200 $595,809.50

J & M Grading Division, LLC $108.5000 $458,412.50

Jones Bros. Contractors, LLC $149.2200 $630,454.50

411-02.10 ACS MIX(PG70-22) GRADING D

TON13,784.000

Charles Blalock & Sons, Inc. $106.8900 $1,473,371.76

J & M Grading Division, LLC $110.8000 $1,527,267.20

Jones Bros. Contractors, LLC $113.1100 $1,559,108.24

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

L.M.9.000

Charles Blalock & Sons, Inc. $587.2800 $5,285.52

J & M Grading Division, LLC $650.0000 $5,850.00

Jones Bros. Contractors, LLC $600.0000 $5,400.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON5,996.000

Charles Blalock & Sons, Inc. $19.5300 $117,101.88

J & M Grading Division, LLC $19.6000 $117,521.60

Jones Bros. Contractors, LLC $18.6000 $111,525.60

604-01.01 CLASS A CONCRETE (ROADWAY)

C.Y.1,698.000

Charles Blalock & Sons, Inc. $849.8500 $1,443,045.30

J & M Grading Division, LLC $1,580.0000 $2,682,840.00

Jones Bros. Contractors, LLC $1,100.0000 $1,867,800.00

604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)

LB.321,480.000

Charles Blalock & Sons, Inc. $1.2100 $388,990.80

J & M Grading Division, LLC $3.8500 $1,237,698.00

Jones Bros. Contractors, LLC $1.3000 $417,924.00

604-02.30 CONCRETE CULVERT ENCASEMENT (2 BARREL 12'X10' SLAB CULVERT)

L.F.80.000

Charles Blalock & Sons, Inc. $1,515.3500 $121,228.00

J & M Grading Division, LLC $4,000.0000 $320,000.00

Jones Bros. Contractors, LLC $2,350.0000 $188,000.00
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607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)

L.F.379.000

Charles Blalock & Sons, Inc. $77.4100 $29,338.39

J & M Grading Division, LLC $85.0000 $32,215.00

Jones Bros. Contractors, LLC $64.0000 $24,256.00

607-03.05 18" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE

L.F.139.000

Charles Blalock & Sons, Inc. $660.1300 $91,758.07

J & M Grading Division, LLC $360.0000 $50,040.00

Jones Bros. Contractors, LLC $995.0000 $138,305.00

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)

L.F.316.000

Charles Blalock & Sons, Inc. $104.0500 $32,879.80

J & M Grading Division, LLC $100.0000 $31,600.00

Jones Bros. Contractors, LLC $112.0000 $35,392.00

607-05.06 24" PIPE CULVERT (JACKED-IN-PLACE)

L.F.123.000

Charles Blalock & Sons, Inc. $797.1900 $98,054.37

J & M Grading Division, LLC $580.0000 $71,340.00

Jones Bros. Contractors, LLC $1,240.0000 $152,520.00

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)

L.F.26.000

Charles Blalock & Sons, Inc. $179.4500 $4,665.70

J & M Grading Division, LLC $200.0000 $5,200.00

Jones Bros. Contractors, LLC $210.0000 $5,460.00

607-06.06 30" PIPE CULVERT (JACKED-IN-PLACE)

L.F.113.000

Charles Blalock & Sons, Inc. $1,058.6400 $119,626.32

J & M Grading Division, LLC $715.0000 $80,795.00

Jones Bros. Contractors, LLC $1,530.0000 $172,890.00

607-06.07 36" PIPE CULVERT (JACKED-IN-PLACE)

L.F.370.000

Charles Blalock & Sons, Inc. $1,217.0100 $450,293.70

J & M Grading Division, LLC $760.0000 $281,200.00

Jones Bros. Contractors, LLC $1,760.0000 $651,200.00

607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)

L.F.556.000

Charles Blalock & Sons, Inc. $170.7000 $94,909.20

J & M Grading Division, LLC $300.0000 $166,800.00

Jones Bros. Contractors, LLC $172.0000 $95,632.00
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607-07.03 36" CONCRETE PIPE CULVERT (CLASS IV)

L.F.120.000

Charles Blalock & Sons, Inc. $180.3300 $21,639.60

J & M Grading Division, LLC $320.0000 $38,400.00

Jones Bros. Contractors, LLC $162.0000 $19,440.00

607-08.02 42" CONCRETE PIPE CULVERT (CLASS III)

L.F.382.000

Charles Blalock & Sons, Inc. $213.1200 $81,411.84

J & M Grading Division, LLC $350.0000 $133,700.00

Jones Bros. Contractors, LLC $208.0000 $79,456.00

607-08.03 42" CONCRETE PIPE CULVERT (CLASS IV)

L.F.54.000

Charles Blalock & Sons, Inc. $233.6600 $12,617.64

J & M Grading Division, LLC $375.0000 $20,250.00

Jones Bros. Contractors, LLC $220.0000 $11,880.00

607-08.05 42" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE

L.F.136.000

Charles Blalock & Sons, Inc. $1,498.9500 $203,857.20

J & M Grading Division, LLC $1,420.0000 $193,120.00

Jones Bros. Contractors, LLC $2,055.0000 $279,480.00

607-09.02 48" CONCRETE PIPE CULVERT (CLASS III)

L.F.108.000

Charles Blalock & Sons, Inc. $334.4500 $36,120.60

J & M Grading Division, LLC $400.0000 $43,200.00

Jones Bros. Contractors, LLC $300.0000 $32,400.00

607-11.03 60" CONCRETE PIPE CULVERT (CLASS III)

L.F.301.000

Charles Blalock & Sons, Inc. $536.7400 $161,558.74

J & M Grading Division, LLC $500.0000 $150,500.00

Jones Bros. Contractors, LLC $466.0000 $140,266.00

607-11.06 60" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE

L.F.122.000

Charles Blalock & Sons, Inc. $2,654.9400 $323,902.68

J & M Grading Division, LLC $3,360.0000 $409,920.00

Jones Bros. Contractors, LLC $3,330.0000 $406,260.00

607-39.02 18" PIPE CULVERT (SIDE DRAIN)

L.F.2,663.000

Charles Blalock & Sons, Inc. $41.4900 $110,487.87

J & M Grading Division, LLC $58.0000 $154,454.00

Jones Bros. Contractors, LLC $91.0000 $242,333.00
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607-39.03 24" PIPE CULVERT (SIDE DRAIN)

L.F.466.000

Charles Blalock & Sons, Inc. $59.5300 $27,740.98

J & M Grading Division, LLC $80.0000 $37,280.00

Jones Bros. Contractors, LLC $113.0000 $52,658.00

607-39.04 30" PIPE CULVERT (SIDE DRAIN)

L.F.92.000

Charles Blalock & Sons, Inc. $89.9300 $8,273.56

J & M Grading Division, LLC $105.0000 $9,660.00

Jones Bros. Contractors, LLC $135.0000 $12,420.00

607-39.05 36" PIPE CULVERT (SIDE DRAIN)

L.F.80.000

Charles Blalock & Sons, Inc. $97.5300 $7,802.40

J & M Grading Division, LLC $125.0000 $10,000.00

Jones Bros. Contractors, LLC $150.0000 $12,000.00

607-39.06 42" PIPE CULVERT (SIDE DRAIN)

L.F.38.000

Charles Blalock & Sons, Inc. $138.4300 $5,260.34

J & M Grading Division, LLC $160.0000 $6,080.00

Jones Bros. Contractors, LLC $220.0000 $8,360.00

607-41.03 18" SLOPE DRAIN PIPE

L.F.61.000

Charles Blalock & Sons, Inc. $40.1800 $2,450.98

J & M Grading Division, LLC $50.0000 $3,050.00

Jones Bros. Contractors, LLC $95.0000 $5,795.00

607-65.80 60IN MIN ID PIPE TO SLIP LINE 66IN PIPE

L.F.102.000

Charles Blalock & Sons, Inc. $458.2900 $46,745.58

J & M Grading Division, LLC $900.0000 $91,800.00

Jones Bros. Contractors, LLC $560.0000 $57,120.00

611-01.03 MANHOLES, > 8' - 12' DEPTH

EACH1.000

Charles Blalock & Sons, Inc. $17,148.3000 $17,148.30

J & M Grading Division, LLC $16,000.0000 $16,000.00

Jones Bros. Contractors, LLC $16,000.0000 $16,000.00

611-02.12 JUNCTION BOX, TYPE 3

EACH10.000

Charles Blalock & Sons, Inc. $17,423.7000 $174,237.00

J & M Grading Division, LLC $15,500.0000 $155,000.00

Jones Bros. Contractors, LLC $16,400.0000 $164,000.00
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611-02.13 JUNCTION BOX, TYPE 4

EACH3.000

Charles Blalock & Sons, Inc. $42,762.6700 $128,288.01

J & M Grading Division, LLC $47,000.0000 $141,000.00

Jones Bros. Contractors, LLC $38,000.0000 $114,000.00

611-02.14 JUNCTION BOX, TYPE 5

EACH1.000

Charles Blalock & Sons, Inc. $42,981.4800 $42,981.48

J & M Grading Division, LLC $56,000.0000 $56,000.00

Jones Bros. Contractors, LLC $37,500.0000 $37,500.00

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)

C.Y.105.000

Charles Blalock & Sons, Inc. $1,260.0000 $132,300.00

J & M Grading Division, LLC $1,500.0000 $157,500.00

Jones Bros. Contractors, LLC $2,000.0000 $210,000.00

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)

LB.1,663.000

Charles Blalock & Sons, Inc. $2.6300 $4,373.69

J & M Grading Division, LLC $2.5000 $4,157.50

Jones Bros. Contractors, LLC $2.5000 $4,157.50

611-07.33 30IN ENDWALL (SIDE DRAIN)

EACH6.000

Charles Blalock & Sons, Inc. $8,400.0000 $50,400.00

J & M Grading Division, LLC $18,000.0000 $108,000.00

Jones Bros. Contractors, LLC $16,600.0000 $99,600.00

611-07.34 36IN ENDWALL (SIDE DRAIN)

EACH2.000

Charles Blalock & Sons, Inc. $9,975.0000 $19,950.00

J & M Grading Division, LLC $21,000.0000 $42,000.00

Jones Bros. Contractors, LLC $20,800.0000 $41,600.00

611-07.35 42IN ENDWALL (SIDE DRAIN)

EACH2.000

Charles Blalock & Sons, Inc. $12,600.0000 $25,200.00

J & M Grading Division, LLC $21,000.0000 $42,000.00

Jones Bros. Contractors, LLC $25,600.0000 $51,200.00

611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1

EACH3.000

Charles Blalock & Sons, Inc. $2,310.0000 $6,930.00

J & M Grading Division, LLC $3,000.0000 $9,000.00

Jones Bros. Contractors, LLC $2,500.0000 $7,500.00
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611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1

EACH3.000

Charles Blalock & Sons, Inc. $2,940.0000 $8,820.00

J & M Grading Division, LLC $4,500.0000 $13,500.00

Jones Bros. Contractors, LLC $4,000.0000 $12,000.00

611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1

EACH4.000

Charles Blalock & Sons, Inc. $2,625.0000 $10,500.00

J & M Grading Division, LLC $4,500.0000 $18,000.00

Jones Bros. Contractors, LLC $3,700.0000 $14,800.00

611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1

EACH1.000

Charles Blalock & Sons, Inc. $3,150.0000 $3,150.00

J & M Grading Division, LLC $5,000.0000 $5,000.00

Jones Bros. Contractors, LLC $4,400.0000 $4,400.00

611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1

EACH4.000

Charles Blalock & Sons, Inc. $3,570.0000 $14,280.00

J & M Grading Division, LLC $7,000.0000 $28,000.00

Jones Bros. Contractors, LLC $4,700.0000 $18,800.00

611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1

EACH4.000

Charles Blalock & Sons, Inc. $3,465.0000 $13,860.00

J & M Grading Division, LLC $9,500.0000 $38,000.00

Jones Bros. Contractors, LLC $11,100.0000 $44,400.00

611-07.64 36IN ENDWALL (CROSS DRAIN) 4:1

EACH2.000

Charles Blalock & Sons, Inc. $4,200.0000 $8,400.00

J & M Grading Division, LLC $10,000.0000 $20,000.00

Jones Bros. Contractors, LLC $11,600.0000 $23,200.00

611-07.65 36IN ENDWALL (CROSS DRAIN) 6:1

EACH2.000

Charles Blalock & Sons, Inc. $5,775.0000 $11,550.00

J & M Grading Division, LLC $15,000.0000 $30,000.00

Jones Bros. Contractors, LLC $16,600.0000 $33,200.00

611-07.66 42IN ENDWALL (CROSS DRAIN) 3:1

EACH1.000

Charles Blalock & Sons, Inc. $4,200.0000 $4,200.00

J & M Grading Division, LLC $15,000.0000 $15,000.00

Jones Bros. Contractors, LLC $11,400.0000 $11,400.00
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611-07.67 42IN ENDWALL (CROSS DRAIN) 4:1

EACH1.000

Charles Blalock & Sons, Inc. $5,250.0000 $5,250.00

J & M Grading Division, LLC $16,000.0000 $16,000.00

Jones Bros. Contractors, LLC $13,400.0000 $13,400.00

611-07.68 42IN ENDWALL (CROSS DRAIN) 6:1

EACH3.000

Charles Blalock & Sons, Inc. $7,875.0000 $23,625.00

J & M Grading Division, LLC $17,000.0000 $51,000.00

Jones Bros. Contractors, LLC $18,200.0000 $54,600.00

611-07.69 48IN ENDWALL (CROSS DRAIN) 3:1

EACH2.000

Charles Blalock & Sons, Inc. $5,250.0000 $10,500.00

J & M Grading Division, LLC $18,000.0000 $36,000.00

Jones Bros. Contractors, LLC $14,000.0000 $28,000.00

611-07.70 48IN ENDWALL (CROSS DRAIN) 4:1

EACH2.000

Charles Blalock & Sons, Inc. $6,825.0000 $13,650.00

J & M Grading Division, LLC $19,000.0000 $38,000.00

Jones Bros. Contractors, LLC $16,400.0000 $32,800.00

611-38.02 CATCH BASINS, TYPE 38, > 4' - 8' DEPTH

EACH1.000

Charles Blalock & Sons, Inc. $7,294.5300 $7,294.53

J & M Grading Division, LLC $9,700.0000 $9,700.00

Jones Bros. Contractors, LLC $7,600.0000 $7,600.00

611-38.05 CATCH BASINS, TYPE 38, > 16' - 20' DEPTH

EACH1.000

Charles Blalock & Sons, Inc. $15,619.4300 $15,619.43

J & M Grading Division, LLC $19,000.0000 $19,000.00

Jones Bros. Contractors, LLC $15,900.0000 $15,900.00

611-40.02 CATCH BASINS, TYPE 40, > 4' - 8' DEPTH

EACH3.000

Charles Blalock & Sons, Inc. $18,809.9200 $56,429.76

J & M Grading Division, LLC $15,500.0000 $46,500.00

Jones Bros. Contractors, LLC $17,100.0000 $51,300.00

611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH

EACH2.000

Charles Blalock & Sons, Inc. $12,588.0500 $25,176.10

J & M Grading Division, LLC $14,000.0000 $28,000.00

Jones Bros. Contractors, LLC $11,800.0000 $23,600.00
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611-42.03 CATCH BASINS, TYPE 42, > 8' - 12' DEPTH

EACH1.000

Charles Blalock & Sons, Inc. $17,021.3900 $17,021.39

J & M Grading Division, LLC $16,000.0000 $16,000.00

Jones Bros. Contractors, LLC $15,200.0000 $15,200.00

611-44.02 CATCH BASINS, TYPE 44, > 4' - 8' DEPTH

EACH2.000

Charles Blalock & Sons, Inc. $38,244.2400 $76,488.48

J & M Grading Division, LLC $48,000.0000 $96,000.00

Jones Bros. Contractors, LLC $40,400.0000 $80,800.00

611-44.03 CATCH BASINS, TYPE 44, > 8' - 12' DEPTH

EACH1.000

Charles Blalock & Sons, Inc. $44,620.1200 $44,620.12

J & M Grading Division, LLC $50,000.0000 $50,000.00

Jones Bros. Contractors, LLC $34,100.0000 $34,100.00

621-03.03 24" TEMPORARY DRAINAGE PIPE

L.F.86.000

Charles Blalock & Sons, Inc. $68.8700 $5,922.82

J & M Grading Division, LLC $65.0000 $5,590.00

Jones Bros. Contractors, LLC $75.0000 $6,450.00

621-03.04 30" TEMPORARY DRAINAGE PIPE

L.F.1,101.000

Charles Blalock & Sons, Inc. $187.7300 $206,690.73

J & M Grading Division, LLC $85.0000 $93,585.00

Jones Bros. Contractors, LLC $88.0000 $96,888.00

621-03.07 48" TEMPORARY DRAINAGE PIPE

L.F.245.000

Charles Blalock & Sons, Inc. $132.9400 $32,570.30

J & M Grading Division, LLC $140.0000 $34,300.00

Jones Bros. Contractors, LLC $150.0000 $36,750.00

621-03.09 60" TEMPORARY DRAINAGE PIPE

L.F.489.000

Charles Blalock & Sons, Inc. $224.2000 $109,633.80

J & M Grading Division, LLC $160.0000 $78,240.00

Jones Bros. Contractors, LLC $236.0000 $115,404.00

621-05.10 TEMPORARY SHORING (STA. 589+09.61)

LS1.000

Charles Blalock & Sons, Inc. $261,502.5000 $261,502.50

J & M Grading Division, LLC $92,000.0000 $92,000.00

Jones Bros. Contractors, LLC $365,000.0000 $365,000.00
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621-05.11 TEMPORARY SHORING (STA. 683+16.64)

LS1.000

Charles Blalock & Sons, Inc. $317,263.3300 $317,263.33

J & M Grading Division, LLC $92,000.0000 $92,000.00

Jones Bros. Contractors, LLC $210,000.0000 $210,000.00

621-05.12 TEMPORARY SHORING (STA. 701+39.65)

LS1.000

Charles Blalock & Sons, Inc. $118,241.9400 $118,241.94

J & M Grading Division, LLC $92,000.0000 $92,000.00

Jones Bros. Contractors, LLC $215,000.0000 $215,000.00

621-05.13 TEMPORARY SHORING (STA. 745+00.00)

LS1.000

Charles Blalock & Sons, Inc. $115,132.5000 $115,132.50

J & M Grading Division, LLC $92,000.0000 $92,000.00

Jones Bros. Contractors, LLC $250,000.0000 $250,000.00

621-05.14 TEMPORARY SHORING (STA. 779+32.32)

LS1.000

Charles Blalock & Sons, Inc. $115,132.5000 $115,132.50

J & M Grading Division, LLC $92,000.0000 $92,000.00

Jones Bros. Contractors, LLC $250,000.0000 $250,000.00

701-02 CONCRETE DRIVEWAY

S.F.21,997.000

Charles Blalock & Sons, Inc. $7.8400 $172,456.48

J & M Grading Division, LLC $10.5000 $230,968.50

Jones Bros. Contractors, LLC $15.0000 $329,955.00

705-04.50 PORTABLE BARRIER RAIL DELINEATOR

EACH24.000

Charles Blalock & Sons, Inc. $15.7500 $378.00

J & M Grading Division, LLC $22.0000 $528.00

Jones Bros. Contractors, LLC $15.0000 $360.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.9,225.000

Charles Blalock & Sons, Inc. $31.7500 $292,893.75

J & M Grading Division, LLC $31.5000 $290,587.50

Jones Bros. Contractors, LLC $30.2400 $278,964.00

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3

EACH14.000

Charles Blalock & Sons, Inc. $1,732.5000 $24,255.00

J & M Grading Division, LLC $1,750.0000 $24,500.00

Jones Bros. Contractors, LLC $1,650.0000 $23,100.00
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705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3

EACH18.000

Charles Blalock & Sons, Inc. $945.0000 $17,010.00

J & M Grading Division, LLC $1,233.7500 $22,207.50

Jones Bros. Contractors, LLC $900.0000 $16,200.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH26.000

Charles Blalock & Sons, Inc. $3,360.0000 $87,360.00

J & M Grading Division, LLC $3,150.0000 $81,900.00

Jones Bros. Contractors, LLC $3,200.0000 $83,200.00

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3

EACH4.000

Charles Blalock & Sons, Inc. $2,362.5000 $9,450.00

J & M Grading Division, LLC $2,375.0000 $9,500.00

Jones Bros. Contractors, LLC $2,250.0000 $9,000.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH12.000

Charles Blalock & Sons, Inc. $2,835.0000 $34,020.00

J & M Grading Division, LLC $2,850.0000 $34,200.00

Jones Bros. Contractors, LLC $2,700.0000 $32,400.00

707-02.43 ROCK ANCHOR, TYPE I

L.F.941.000

Charles Blalock & Sons, Inc. $124.9500 $117,577.95

J & M Grading Division, LLC $135.0000 $127,035.00

Jones Bros. Contractors, LLC $196.3500 $184,765.35

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.32,664.000

Charles Blalock & Sons, Inc. $2.2100 $72,187.44

J & M Grading Division, LLC $2.2500 $73,494.00

Jones Bros. Contractors, LLC $1.2900 $42,136.56

707-10.06 ROCKFALL DRAPE (TYPE II)

S.Y.3,772.000

Charles Blalock & Sons, Inc. $72.1900 $272,300.68

J & M Grading Division, LLC $140.0000 $528,080.00

Jones Bros. Contractors, LLC $79.6400 $300,402.08

708-02.01 MARKERS (CONCRETE R.O.W. POSTS)

EACH277.000

Charles Blalock & Sons, Inc. $498.2500 $138,015.25

J & M Grading Division, LLC $425.0000 $117,725.00

Jones Bros. Contractors, LLC $420.0000 $116,340.00
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709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON541.000

Charles Blalock & Sons, Inc. $43.5800 $23,576.78

J & M Grading Division, LLC $34.0000 $18,394.00

Jones Bros. Contractors, LLC $50.0000 $27,050.00

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON8,772.000

Charles Blalock & Sons, Inc. $42.7600 $375,090.72

J & M Grading Division, LLC $35.0000 $307,020.00

Jones Bros. Contractors, LLC $50.0000 $438,600.00

709-05.08 MACHINED RIP-RAP (CLASS B)

TON2,720.000

Charles Blalock & Sons, Inc. $45.1500 $122,808.00

J & M Grading Division, LLC $36.2500 $98,600.00

Jones Bros. Contractors, LLC $50.0000 $136,000.00

709-05.09 MACHINED RIP-RAP (CLASS C)

TON3,394.000

Charles Blalock & Sons, Inc. $45.1500 $153,239.10

J & M Grading Division, LLC $36.2500 $123,032.50

Jones Bros. Contractors, LLC $50.0000 $169,700.00

709-05.81 ROCK RIFFLES

LS1.000

Charles Blalock & Sons, Inc. $43,499.9400 $43,499.94

J & M Grading Division, LLC $33,000.0000 $33,000.00

Jones Bros. Contractors, LLC $60,000.0000 $60,000.00

712-01 TRAFFIC CONTROL

LS1.000

Charles Blalock & Sons, Inc. $257,305.3900 $257,305.39

J & M Grading Division, LLC $500,000.0000 $500,000.00

Jones Bros. Contractors, LLC $400,000.0000 $400,000.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.770.000

Charles Blalock & Sons, Inc. $26.3000 $20,251.00

J & M Grading Division, LLC $45.0000 $34,650.00

Jones Bros. Contractors, LLC $47.0000 $36,190.00

712-02.12 PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)

L.F.1,832.000

Charles Blalock & Sons, Inc. $137.2800 $251,496.96

J & M Grading Division, LLC $45.0000 $82,440.00

Jones Bros. Contractors, LLC $100.0000 $183,200.00
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712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL

L.F.200.000

Charles Blalock & Sons, Inc. $57.9000 $11,580.00

J & M Grading Division, LLC $60.0000 $12,000.00

Jones Bros. Contractors, LLC $50.0000 $10,000.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH18.000

Charles Blalock & Sons, Inc. $8,925.0000 $160,650.00

J & M Grading Division, LLC $9,000.0000 $162,000.00

Jones Bros. Contractors, LLC $16,600.0000 $298,800.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH1,276.000

Charles Blalock & Sons, Inc. $31.2400 $39,862.24

J & M Grading Division, LLC $50.0000 $63,800.00

Jones Bros. Contractors, LLC $29.7500 $37,961.00

712-04.50 BARRIER RAIL DELINEATOR

EACH120.000

Charles Blalock & Sons, Inc. $15.7500 $1,890.00

J & M Grading Division, LLC $22.0000 $2,640.00

Jones Bros. Contractors, LLC $15.0000 $1,800.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH16.000

Charles Blalock & Sons, Inc. $26.2500 $420.00

J & M Grading Division, LLC $50.0000 $800.00

Jones Bros. Contractors, LLC $25.0000 $400.00

712-05.03 WARNING LIGHTS (TYPE C)

EACH55.000

Charles Blalock & Sons, Inc. $26.2500 $1,443.75

J & M Grading Division, LLC $50.0000 $2,750.00

Jones Bros. Contractors, LLC $25.0000 $1,375.00

712-06 SIGNS (CONSTRUCTION)

S.F.691.000

Charles Blalock & Sons, Inc. $9.1900 $6,350.29

J & M Grading Division, LLC $9.2000 $6,357.20

Jones Bros. Contractors, LLC $8.7500 $6,046.25

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.438.000

Charles Blalock & Sons, Inc. $25.7300 $11,269.74

J & M Grading Division, LLC $30.0000 $13,140.00

Jones Bros. Contractors, LLC $24.5000 $10,731.00
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712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.2,102.000

Charles Blalock & Sons, Inc. $3.4500 $7,251.90

J & M Grading Division, LLC $3.0000 $6,306.00

Jones Bros. Contractors, LLC $2.8500 $5,990.70

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)

C.Y.0.200

Charles Blalock & Sons, Inc. $1,050.0000 $210.00

J & M Grading Division, LLC $1,050.0000 $210.00

Jones Bros. Contractors, LLC $1,000.0000 $200.00

713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)

LB.25.000

Charles Blalock & Sons, Inc. $4.7300 $118.25

J & M Grading Division, LLC $4.7500 $118.75

Jones Bros. Contractors, LLC $4.5000 $112.50

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.5,207.000

Charles Blalock & Sons, Inc. $4.8800 $25,410.16

J & M Grading Division, LLC $4.9000 $25,514.30

Jones Bros. Contractors, LLC $4.6500 $24,212.55

713-11.21 P POST SLIP BASE

EACH8.000

Charles Blalock & Sons, Inc. $472.5000 $3,780.00

J & M Grading Division, LLC $472.5000 $3,780.00

Jones Bros. Contractors, LLC $450.0000 $3,600.00

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.824.000

Charles Blalock & Sons, Inc. $15.4900 $12,763.76

J & M Grading Division, LLC $15.5000 $12,772.00

Jones Bros. Contractors, LLC $14.7500 $12,154.00

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.186.000

Charles Blalock & Sons, Inc. $17.5900 $3,271.74

J & M Grading Division, LLC $17.6000 $3,273.60

Jones Bros. Contractors, LLC $16.7500 $3,115.50

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Charles Blalock & Sons, Inc. $8,366.7300 $8,366.73

J & M Grading Division, LLC $5,000.0000 $5,000.00

Jones Bros. Contractors, LLC $8,750.0000 $8,750.00
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713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)

EACH2.000

Charles Blalock & Sons, Inc. $492.6000 $985.20

J & M Grading Division, LLC $492.6000 $985.20

Jones Bros. Contractors, LLC $469.1400 $938.28

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Charles Blalock & Sons, Inc. $9,187.5000 $18,375.00

J & M Grading Division, LLC $10,000.0000 $20,000.00

Jones Bros. Contractors, LLC $9,700.0000 $19,400.00

716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)

EACH947.000

Charles Blalock & Sons, Inc. $13.5200 $12,803.44

J & M Grading Division, LLC $13.5000 $12,784.50

Jones Bros. Contractors, LLC $10.0000 $9,470.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH696.000

Charles Blalock & Sons, Inc. $33.1400 $23,065.44

J & M Grading Division, LLC $33.0000 $22,968.00

Jones Bros. Contractors, LLC $32.0000 $22,272.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH700.000

Charles Blalock & Sons, Inc. $33.1400 $23,198.00

J & M Grading Division, LLC $33.0000 $23,100.00

Jones Bros. Contractors, LLC $32.0000 $22,400.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.523.000

Charles Blalock & Sons, Inc. $14.0500 $7,348.15

J & M Grading Division, LLC $14.0000 $7,322.00

Jones Bros. Contractors, LLC $10.7500 $5,622.25

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH22.000

Charles Blalock & Sons, Inc. $175.0000 $3,850.00

J & M Grading Division, LLC $200.0000 $4,400.00

Jones Bros. Contractors, LLC $175.0000 $3,850.00

716-05.01 PAINTED PAVEMENT MARKING (4" LINE)

L.M.47.600

Charles Blalock & Sons, Inc. $821.9700 $39,125.77

J & M Grading Division, LLC $1,000.0000 $47,600.00

Jones Bros. Contractors, LLC $875.0000 $41,650.00
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716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)

L.F.286.000

Charles Blalock & Sons, Inc. $5.3000 $1,515.80

J & M Grading Division, LLC $10.0000 $2,860.00

Jones Bros. Contractors, LLC $5.0000 $1,430.00

716-05.51 PAINTED PAVEMENT MARKINGS(12" LINE)

L.F.2,126.000

Charles Blalock & Sons, Inc. $1.5900 $3,380.34

J & M Grading Division, LLC $3.0000 $6,378.00

Jones Bros. Contractors, LLC $3.7500 $7,972.50

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)

L.F.84,495.000

Charles Blalock & Sons, Inc. $0.5300 $44,782.35

J & M Grading Division, LLC $1.0000 $84,495.00

Jones Bros. Contractors, LLC $0.5000 $42,247.50

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.30.000

Charles Blalock & Sons, Inc. $6,098.4800 $182,954.40

J & M Grading Division, LLC $6,100.0000 $183,000.00

Jones Bros. Contractors, LLC $5,975.0000 $179,250.00

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

L.M.1.500

Charles Blalock & Sons, Inc. $3,446.9700 $5,170.46

J & M Grading Division, LLC $3,500.0000 $5,250.00

Jones Bros. Contractors, LLC $3,500.0000 $5,250.00

717-01 MOBILIZATION

LS1.000

Charles Blalock & Sons, Inc. $2,500,000.0000 $2,500,000.00

J & M Grading Division, LLC $2,900,000.0000 $2,900,000.00

Jones Bros. Contractors, LLC $3,010,000.0000 $3,010,000.00

730-01.02 REMOVAL OF SIGNAL EQUIPMENT

EACH2.000

Charles Blalock & Sons, Inc. $1,407.9800 $2,815.96

J & M Grading Division, LLC $2,000.0000 $4,000.00

Jones Bros. Contractors, LLC $1,340.9300 $2,681.86

730-01.08 SCHOOL SPEED LIMIT FLASHING SIGNAL INSTALLED

EACH2.000

Charles Blalock & Sons, Inc. $1,575.7800 $3,151.56

J & M Grading Division, LLC $1,600.0000 $3,200.00

Jones Bros. Contractors, LLC $1,500.7400 $3,001.48
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730-05.01 ELECTRICAL SERVICE CONNECTION

EACH2.000

Charles Blalock & Sons, Inc. $760.8300 $1,521.66

J & M Grading Division, LLC $1,000.0000 $2,000.00

Jones Bros. Contractors, LLC $724.6000 $1,449.20

730-15.07 CABINET (SCHOOL ZONE FLASHING SIGNAL)

EACH2.000

Charles Blalock & Sons, Inc. $845.6000 $1,691.20

J & M Grading Division, LLC $900.0000 $1,800.00

Jones Bros. Contractors, LLC $805.3300 $1,610.66

730-16.14 CONTROLLER (SCHOOL ZONE FLASHING SIGNAL)

EACH2.000

Charles Blalock & Sons, Inc. $826.0800 $1,652.16

J & M Grading Division, LLC $850.0000 $1,700.00

Jones Bros. Contractors, LLC $786.7400 $1,573.48

730-25.16 CANTILEVER SIGNAL SUPPORT (1 ARM @ 80')

EACH2.000

Charles Blalock & Sons, Inc. $42,959.4700 $85,918.94

J & M Grading Division, LLC $45,000.0000 $90,000.00

Jones Bros. Contractors, LLC $40,913.7800 $81,827.56

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.14,765.000

Charles Blalock & Sons, Inc. $3.6900 $54,482.85

J & M Grading Division, LLC $3.0000 $44,295.00

Jones Bros. Contractors, LLC $3.0000 $44,295.00

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

S.Y.401.000

Charles Blalock & Sons, Inc. $3.0400 $1,219.04

J & M Grading Division, LLC $5.0000 $2,005.00

Jones Bros. Contractors, LLC $3.0000 $1,203.00

740-11.02 TEMPORARY SEDIMENT TUBE 12IN

L.F.23,043.000

Charles Blalock & Sons, Inc. $3.5700 $82,263.51

J & M Grading Division, LLC $3.1500 $72,585.45

Jones Bros. Contractors, LLC $3.2500 $74,889.75

740-11.03 TEMPORARY SEDIMENT TUBE 18IN

L.F.16,955.000

Charles Blalock & Sons, Inc. $4.1500 $70,363.25

J & M Grading Division, LLC $3.9500 $66,972.25

Jones Bros. Contractors, LLC $3.8500 $65,276.75
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740-11.04 TEMPORARY SEDIMENT TUBE 20IN

L.F.11,181.000

Charles Blalock & Sons, Inc. $4.1500 $46,401.15

J & M Grading Division, LLC $3.9000 $43,605.90

Jones Bros. Contractors, LLC $3.9500 $44,164.95

801-01 SEEDING (WITH MULCH)

UNIT893.000

Charles Blalock & Sons, Inc. $37.8000 $33,755.40

J & M Grading Division, LLC $50.0000 $44,650.00

Jones Bros. Contractors, LLC $38.0000 $33,934.00

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT2,094.000

Charles Blalock & Sons, Inc. $27.3000 $57,166.20

J & M Grading Division, LLC $30.0000 $62,820.00

Jones Bros. Contractors, LLC $29.4500 $61,668.30

801-01.08 SEEDING (SPECIAL MIXTURE) WITH MULCH

UNIT43.000

Charles Blalock & Sons, Inc. $126.0000 $5,418.00

J & M Grading Division, LLC $85.0000 $3,655.00

Jones Bros. Contractors, LLC $80.0000 $3,440.00

801-01.38 NATVE SEED MX FINAL STABLIZATN OF SLOPES

UNIT1,118.000

Charles Blalock & Sons, Inc. $91.3500 $102,129.30

J & M Grading Division, LLC $115.0000 $128,570.00

Jones Bros. Contractors, LLC $60.0000 $67,080.00

801-02 SEEDING (WITHOUT MULCH)

UNIT2,081.000

Charles Blalock & Sons, Inc. $25.2000 $52,441.20

J & M Grading Division, LLC $45.0000 $93,645.00

Jones Bros. Contractors, LLC $24.5000 $50,984.50

801-03 WATER (SEEDING & SODDING)

M.G.714.000

Charles Blalock & Sons, Inc. $52.5000 $37,485.00

J & M Grading Division, LLC $68.2500 $48,730.50

Jones Bros. Contractors, LLC $95.0000 $67,830.00

801-08 FERTILIZER (SUPPLEMENTAL APPLICATION)

TON39.000

Charles Blalock & Sons, Inc. $1,575.0000 $61,425.00

J & M Grading Division, LLC $2,175.0000 $84,825.00

Jones Bros. Contractors, LLC $1,200.0000 $46,800.00
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802-02.30 CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH)

EACH115.000

Charles Blalock & Sons, Inc. $10.5000 $1,207.50

J & M Grading Division, LLC $11.0000 $1,265.00

Jones Bros. Contractors, LLC $7.2500 $833.75

802-02.31 CUTTINGS: SALIX SERICEA (18IN-24IN)

EACH348.000

Charles Blalock & Sons, Inc. $10.5000 $3,654.00

J & M Grading Division, LLC $11.0000 $3,828.00

Jones Bros. Contractors, LLC $6.0000 $2,088.00

802-02.32 CUTTINGS: CORNUS AMOMUM (18IN-24IN)

EACH348.000

Charles Blalock & Sons, Inc. $10.5000 $3,654.00

J & M Grading Division, LLC $11.0000 $3,828.00

Jones Bros. Contractors, LLC $6.0000 $2,088.00

802-02.33 CUTTINGS: SAMBUCUS CANADENSIS (18IN-24IN)

EACH348.000

Charles Blalock & Sons, Inc. $10.5000 $3,654.00

J & M Grading Division, LLC $11.0000 $3,828.00

Jones Bros. Contractors, LLC $6.0000 $2,088.00

802-12.07 BETULA NIGRA (RIVER BIRCH SEEDLNG B.R.)

EACH25.000

Charles Blalock & Sons, Inc. $15.7500 $393.75

J & M Grading Division, LLC $11.0000 $275.00

Jones Bros. Contractors, LLC $15.0000 $375.00

802-12.12 CORNUS FLORIDA (FLOWERING DOGWOOD SEEDLNG B.R.)

EACH16.000

Charles Blalock & Sons, Inc. $15.7500 $252.00

J & M Grading Division, LLC $11.0000 $176.00

Jones Bros. Contractors, LLC $20.0000 $320.00

802-12.26 PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG B.R.)

EACH25.000

Charles Blalock & Sons, Inc. $15.7500 $393.75

J & M Grading Division, LLC $11.0000 $275.00

Jones Bros. Contractors, LLC $20.0000 $500.00

802-12.35 QUERCUS NIGRA (WATER OAK SEEDLNG B.R.)

EACH25.000

Charles Blalock & Sons, Inc. $15.7500 $393.75

J & M Grading Division, LLC $11.0000 $275.00

Jones Bros. Contractors, LLC $20.0000 $500.00
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802-12.37 QUERCUS PALUSTRIS (PIN OAK SEEDLNG B.R.)

EACH25.000

Charles Blalock & Sons, Inc. $15.7500 $393.75

J & M Grading Division, LLC $11.0000 $275.00

Jones Bros. Contractors, LLC $20.0000 $500.00

802-12.55 CARYA LACINIOSA (SHELLBARK HICKORY SEEDLING B.R.)

EACH25.000

Charles Blalock & Sons, Inc. $15.7500 $393.75

J & M Grading Division, LLC $11.0000 $275.00

Jones Bros. Contractors, LLC $20.0000 $500.00

802-12.61 ALNUS SERRULATA (HAZEL ALDER SEEDLING B.R.)

EACH36.000

Charles Blalock & Sons, Inc. $15.7500 $567.00

J & M Grading Division, LLC $11.0000 $396.00

Jones Bros. Contractors, LLC $20.0000 $720.00

802-12.62 CORNUS ALTERNIFOLIA (ALTERNATE LEAF DOGWOOD SEEDLING B.R.)

EACH36.000

Charles Blalock & Sons, Inc. $15.7500 $567.00

J & M Grading Division, LLC $11.0000 $396.00

Jones Bros. Contractors, LLC $20.0000 $720.00

802-13.15 PHYSOCARPUS OPULIFOLIUS (NINEBARK) 2-5FT C.G.

EACH89.000

Charles Blalock & Sons, Inc. $52.5000 $4,672.50

J & M Grading Division, LLC $80.0000 $7,120.00

Jones Bros. Contractors, LLC $16.0000 $1,424.00

802-13.57 ILEX OPACA (AMERICAN HOLLY SDLNG BARE ROOT)

EACH16.000

Charles Blalock & Sons, Inc. $15.7500 $252.00

J & M Grading Division, LLC $11.0000 $176.00

Jones Bros. Contractors, LLC $22.0000 $352.00

802-13.59 LINDERA BENZOIN (SPICEBUSH SDLNG BARE ROOT)

EACH89.000

Charles Blalock & Sons, Inc. $15.7500 $1,401.75

J & M Grading Division, LLC $11.0000 $979.00

Jones Bros. Contractors, LLC $16.0000 $1,424.00

802-13.62 ILEX VERTICILLATA (CMMN WINTERBERRY SDLNG B.R.)

EACH89.000

Charles Blalock & Sons, Inc. $15.7500 $1,401.75

J & M Grading Division, LLC $11.0000 $979.00

Jones Bros. Contractors, LLC $16.0000 $1,424.00
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805-01.01 TURF REINFORCEMENT MAT (CLASS I)

S.Y.1,129.000

Charles Blalock & Sons, Inc. $5.8800 $6,638.52

J & M Grading Division, LLC $3.8500 $4,346.65

Jones Bros. Contractors, LLC $5.0000 $5,645.00

805-01.02 TURF REINFORCEMENT MAT (CLASS II)

S.Y.260.000

Charles Blalock & Sons, Inc. $5.8800 $1,528.80

J & M Grading Division, LLC $4.5000 $1,170.00

Jones Bros. Contractors, LLC $6.0000 $1,560.00

805-12.01 EROSION CONTROL BLANKET (TYPE I)

S.Y.24,416.000

Charles Blalock & Sons, Inc. $0.9500 $23,195.20

J & M Grading Division, LLC $1.0500 $25,636.80

Jones Bros. Contractors, LLC $0.9200 $22,462.72

805-12.02 EROSION CONTROL BLANKET (TYPE II)

S.Y.175,025.000

Charles Blalock & Sons, Inc. $0.9500 $166,273.75

J & M Grading Division, LLC $1.0500 $183,776.25

Jones Bros. Contractors, LLC $0.9800 $171,524.50

805-12.03 EROSION CONTROL BLANKET (TYPE III)

S.Y.31,552.000

Charles Blalock & Sons, Inc. $1.3700 $43,226.24

J & M Grading Division, LLC $1.3000 $41,017.60

Jones Bros. Contractors, LLC $1.1600 $36,600.32

805-12.08 700 GRAM COIR FIBER EROSION BLANKET

S.Y.775.000

Charles Blalock & Sons, Inc. $3.7800 $2,929.50

J & M Grading Division, LLC $3.0000 $2,325.00

Jones Bros. Contractors, LLC $5.0000 $3,875.00

806-02.03 PROJECT MOWING

CYCL15.000

Charles Blalock & Sons, Inc. $1,500.0000 $22,500.00

J & M Grading Division, LLC $2,500.0000 $37,500.00

Jones Bros. Contractors, LLC $2,500.0000 $37,500.00
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BOX BRIDGE CATEGORY

303-01.02 GRANULAR BACKFILL (BRIDGES)

TON1,964.000

Charles Blalock & Sons, Inc. $44.4600 $87,319.44

J & M Grading Division, LLC $42.8000 $84,059.20

Jones Bros. Contractors, LLC $40.0000 $78,560.00

604-02.01 CLASS A CONCRETE (BOX BRIDGES)

C.Y.527.000

Charles Blalock & Sons, Inc. $999.7600 $526,873.52

J & M Grading Division, LLC $1,522.0000 $802,094.00

Jones Bros. Contractors, LLC $1,070.0000 $563,890.00

604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES)

LB.85,093.000

Charles Blalock & Sons, Inc. $1.2000 $102,111.60

J & M Grading Division, LLC $2.0500 $174,440.65

Jones Bros. Contractors, LLC $1.3000 $110,620.90
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202-04.01 REMOVAL OF STRUCTURES (EXIST. BR. NO. 87-SR33-0.81)

LS1.000

Charles Blalock & Sons, Inc. $97,589.4300 $97,589.43

J & M Grading Division, LLC $500,000.0000 $500,000.00

Jones Bros. Contractors, LLC $200,000.0000 $200,000.00

204-02.01 DRY EXCAVATION (BRIDGES)

C.Y.650.000

Charles Blalock & Sons, Inc. $27.8200 $18,083.00

J & M Grading Division, LLC $31.0000 $20,150.00

Jones Bros. Contractors, LLC $30.0000 $19,500.00

204-03.01 WET EXCAVATION (BRIDGES)

C.Y.64.000

Charles Blalock & Sons, Inc. $103.8100 $6,643.84

J & M Grading Division, LLC $92.0000 $5,888.00

Jones Bros. Contractors, LLC $50.0000 $3,200.00

204-04.01 ROCK EXCAVATION (BRIDGES)

C.Y.32.000

Charles Blalock & Sons, Inc. $284.1600 $9,093.12

J & M Grading Division, LLC $114.0000 $3,648.00

Jones Bros. Contractors, LLC $200.0000 $6,400.00

204-05 ROCK DRILLING (BRIDGES)

L.F.60.000

Charles Blalock & Sons, Inc. $26.4500 $1,587.00

J & M Grading Division, LLC $92.0000 $5,520.00

Jones Bros. Contractors, LLC $100.0000 $6,000.00

204-10.01 FOUNDATION PREPARATION(BENT NO.1, STA. 151+97.50)

LS1.000

Charles Blalock & Sons, Inc. $80,689.7200 $80,689.72

J & M Grading Division, LLC $81,000.0000 $81,000.00

Jones Bros. Contractors, LLC $80,000.0000 $80,000.00

204-10.02 FOUNDATION PREPARATION(BENT NO.2, STA. 153+20.00)

LS1.000

Charles Blalock & Sons, Inc. $106,415.6500 $106,415.65

J & M Grading Division, LLC $81,000.0000 $81,000.00

Jones Bros. Contractors, LLC $80,000.0000 $80,000.00

303-01.02 GRANULAR BACKFILL (BRIDGES)

TON58.000

Charles Blalock & Sons, Inc. $76.7500 $4,451.50

J & M Grading Division, LLC $42.0000 $2,436.00

Jones Bros. Contractors, LLC $50.0000 $2,900.00
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604-02.03 EPOXY COATED REINFORCING STEEL

LB.205,994.000

Charles Blalock & Sons, Inc. $1.5100 $311,050.94

J & M Grading Division, LLC $3.6000 $741,578.40

Jones Bros. Contractors, LLC $1.5000 $308,991.00

604-03.01 CLASS A CONCRETE (BRIDGES)

C.Y.589.000

Charles Blalock & Sons, Inc. $903.9800 $532,444.22

J & M Grading Division, LLC $1,218.0000 $717,402.00

Jones Bros. Contractors, LLC $1,100.0000 $647,900.00

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)

LB.117,572.000

Charles Blalock & Sons, Inc. $1.3000 $152,843.60

J & M Grading Division, LLC $3.0000 $352,716.00

Jones Bros. Contractors, LLC $1.5000 $176,358.00

604-03.04 PAVEMENT @ BRIDGE ENDS

S.Y.458.000

Charles Blalock & Sons, Inc. $307.9200 $141,027.36

J & M Grading Division, LLC $500.0000 $229,000.00

Jones Bros. Contractors, LLC $275.0000 $125,950.00

604-03.32 CLASS DS CONCRETE

C.Y.502.000

Charles Blalock & Sons, Inc. $926.1100 $464,907.22

J & M Grading Division, LLC $906.0000 $454,812.00

Jones Bros. Contractors, LLC $1,000.0000 $502,000.00

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)

S.Y.1,875.000

Charles Blalock & Sons, Inc. $8.4300 $15,806.25

J & M Grading Division, LLC $19.3500 $36,281.25

Jones Bros. Contractors, LLC $7.7500 $14,531.25

604-05.31 BRIDGE DECK GROOVING (MECHANICAL)

S.Y.2,227.000

Charles Blalock & Sons, Inc. $5.1600 $11,491.32

J & M Grading Division, LLC $18.4000 $40,976.80

Jones Bros. Contractors, LLC $5.0000 $11,135.00

606-02.03 STEEL PILES (10 INCH)

L.F.688.000

Charles Blalock & Sons, Inc. $66.1600 $45,518.08

J & M Grading Division, LLC $75.0000 $51,600.00

Jones Bros. Contractors, LLC $70.0000 $48,160.00
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615-01.04 PRESTRESSED CONCRETE I-BEAM (TYPE IV)

L.F.2,127.000

Charles Blalock & Sons, Inc. $405.7200 $862,966.44

J & M Grading Division, LLC $432.4000 $919,714.80

Jones Bros. Contractors, LLC $420.0000 $893,340.00

617-02 BRIDGE DECK CRACK SEALING

L.F.248.000

Charles Blalock & Sons, Inc. $51.8900 $12,868.72

J & M Grading Division, LLC $14.8000 $3,670.40

Jones Bros. Contractors, LLC $20.0000 $4,960.00

617-05 SEALANT (HMWM)

GAL.2.000

Charles Blalock & Sons, Inc. $5,844.0600 $11,688.12

J & M Grading Division, LLC $500.0000 $1,000.00

Jones Bros. Contractors, LLC $330.0000 $660.00

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)

L.F.466.000

Charles Blalock & Sons, Inc. $105.3900 $49,111.74

J & M Grading Division, LLC $102.0000 $47,532.00

Jones Bros. Contractors, LLC $170.0000 $79,220.00

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM

L.F.226.000

Charles Blalock & Sons, Inc. $51.2200 $11,575.72

J & M Grading Division, LLC $43.9000 $9,921.40

Jones Bros. Contractors, LLC $30.0000 $6,780.00

710-09.02 6" PIPE UNDERDRAIN

L.F.32.000

Charles Blalock & Sons, Inc. $156.1300 $4,996.16

J & M Grading Division, LLC $43.9000 $1,404.80

Jones Bros. Contractors, LLC $8.0000 $256.00
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790-02.04 POLE 35FT CLASS 5 WOOD

EACH7.000

Charles Blalock & Sons, Inc. $1,644.6200 $11,512.34

J & M Grading Division, LLC $1,650.0000 $11,550.00

Jones Bros. Contractors, LLC $1,560.0000 $10,920.00

790-03.03 POLE 40FT CLASS 4 WOOD

EACH9.000

Charles Blalock & Sons, Inc. $2,018.8800 $18,169.92

J & M Grading Division, LLC $2,050.0000 $18,450.00

Jones Bros. Contractors, LLC $1,915.0000 $17,235.00

790-04.02 POLE 45FT CLASS 2 WOOD

EACH1.000

Charles Blalock & Sons, Inc. $2,382.6000 $2,382.60

J & M Grading Division, LLC $2,375.0000 $2,375.00

Jones Bros. Contractors, LLC $2,260.0000 $2,260.00

790-04.03 POLE 45FT CLASS 3 WOOD

EACH93.000

Charles Blalock & Sons, Inc. $2,319.3400 $215,698.62

J & M Grading Division, LLC $2,310.0000 $214,830.00

Jones Bros. Contractors, LLC $2,200.0000 $204,600.00

790-05.02 POLE 50FT CLASS 2 WOOD

EACH31.000

Charles Blalock & Sons, Inc. $3,262.8900 $101,149.59

J & M Grading Division, LLC $3,250.0000 $100,750.00

Jones Bros. Contractors, LLC $3,095.0000 $95,945.00

790-06.02 POLE 55FT CLASS 2 WOOD

EACH16.000

Charles Blalock & Sons, Inc. $4,032.4900 $64,519.84

J & M Grading Division, LLC $4,020.0000 $64,320.00

Jones Bros. Contractors, LLC $3,825.0000 $61,200.00

790-07.01 POLE 60FT CLASS 1 WOOD

EACH7.000

Charles Blalock & Sons, Inc. $6,051.3700 $42,359.59

J & M Grading Division, LLC $6,030.0000 $42,210.00

Jones Bros. Contractors, LLC $5,740.0000 $40,180.00

790-07.02 POLE 60FT CLASS 2 WOOD

EACH1.000

Charles Blalock & Sons, Inc. $5,861.6000 $5,861.60

J & M Grading Division, LLC $5,850.0000 $5,850.00

Jones Bros. Contractors, LLC $5,560.0000 $5,560.00
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790-08.01 POLE 65FT CLASS 2 WOOD

EACH2.000

Charles Blalock & Sons, Inc. $7,000.1900 $14,000.38

J & M Grading Division, LLC $6,975.0000 $13,950.00

Jones Bros. Contractors, LLC $6,640.0000 $13,280.00

790-08.30 POLE 65FT CLASS 1 WOOD

EACH2.000

Charles Blalock & Sons, Inc. $6,562.6800 $13,125.36

J & M Grading Division, LLC $6,550.0000 $13,100.00

Jones Bros. Contractors, LLC $6,225.0000 $12,450.00

790-21.01 1PH SGL PRIMARY SUPPORT 15KV

EACH9.000

Charles Blalock & Sons, Inc. $432.2400 $3,890.16

J & M Grading Division, LLC $450.0000 $4,050.00

Jones Bros. Contractors, LLC $410.0000 $3,690.00

790-21.06 1PH PRIMARY MED ANGLE 15KV

EACH1.000

Charles Blalock & Sons, Inc. $463.8700 $463.87

J & M Grading Division, LLC $475.0000 $475.00

Jones Bros. Contractors, LLC $440.0000 $440.00

790-21.09 1PH PRIMARY TAP 15KV

EACH72.000

Charles Blalock & Sons, Inc. $453.3300 $32,639.76

J & M Grading Division, LLC $455.0000 $32,760.00

Jones Bros. Contractors, LLC $430.0000 $30,960.00

790-21.10 1PH VERTICAL DDE 15KV

EACH16.000

Charles Blalock & Sons, Inc. $585.1100 $9,361.76

J & M Grading Division, LLC $585.0000 $9,360.00

Jones Bros. Contractors, LLC $555.0000 $8,880.00

790-25.07 3PH CROSSARM DBL LRG COND 15KV

EACH23.000

Charles Blalock & Sons, Inc. $2,466.9300 $56,739.39

J & M Grading Division, LLC $2,460.0000 $56,580.00

Jones Bros. Contractors, LLC $2,340.0000 $53,820.00

790-25.08 3PH CROSSARM SGL LRG COND 15KV

EACH62.000

Charles Blalock & Sons, Inc. $1,686.7900 $104,580.98

J & M Grading Division, LLC $1,680.0000 $104,160.00

Jones Bros. Contractors, LLC $1,600.0000 $99,200.00
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790-25.15 3PH VERTICAL 15KV

EACH5.000

Charles Blalock & Sons, Inc. $2,820.1100 $14,100.55

J & M Grading Division, LLC $2,810.0000 $14,050.00

Jones Bros. Contractors, LLC $2,675.0000 $13,375.00

790-25.17 3PH VERTICAL DEADEND LARGE ANGLE 15KV

EACH2.000

Charles Blalock & Sons, Inc. $1,802.7600 $3,605.52

J & M Grading Division, LLC $1,800.0000 $3,600.00

Jones Bros. Contractors, LLC $1,710.0000 $3,420.00

790-25.19 3PH VERTICAL DEADEND 15KV

EACH1.000

Charles Blalock & Sons, Inc. $1,154.4000 $1,154.40

J & M Grading Division, LLC $1,150.0000 $1,150.00

Jones Bros. Contractors, LLC $1,095.0000 $1,095.00

790-25.21 3PH CROSSARM DEADEND SGL 15KV

EACH46.000

Charles Blalock & Sons, Inc. $1,813.3000 $83,411.80

J & M Grading Division, LLC $1,810.0000 $83,260.00

Jones Bros. Contractors, LLC $1,720.0000 $79,120.00

790-25.24 3PH CROSSARM DDE LRG COND 15KV

EACH16.000

Charles Blalock & Sons, Inc. $3,963.9600 $63,423.36

J & M Grading Division, LLC $3,950.0000 $63,200.00

Jones Bros. Contractors, LLC $3,760.0000 $60,160.00

790-30.03 SECONDARY ASSEMBLIES DEADEND

EACH46.000

Charles Blalock & Sons, Inc. $115.9700 $5,334.62

J & M Grading Division, LLC $120.0000 $5,520.00

Jones Bros. Contractors, LLC $110.0000 $5,060.00

790-30.06 SECONDARY CONDUCTOR 6 AL DUPLEX

L.F.526.000

Charles Blalock & Sons, Inc. $2.5800 $1,357.08

J & M Grading Division, LLC $2.6000 $1,367.60

Jones Bros. Contractors, LLC $2.4500 $1,288.70

790-30.13 SECONDARY CONDUCTOR 2 AL TRIPLEX

L.F.573.000

Charles Blalock & Sons, Inc. $4.2800 $2,452.44

J & M Grading Division, LLC $4.3000 $2,463.90

Jones Bros. Contractors, LLC $4.0600 $2,326.38
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790-30.14 SECONDARY CONDUCTOR 1/0 AL TRIPLEX

L.F.409.000

Charles Blalock & Sons, Inc. $5.3900 $2,204.51

J & M Grading Division, LLC $5.5000 $2,249.50

Jones Bros. Contractors, LLC $5.1100 $2,089.99

790-32.02 DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY

EACH251.000

Charles Blalock & Sons, Inc. $421.7000 $105,846.70

J & M Grading Division, LLC $420.0000 $105,420.00

Jones Bros. Contractors, LLC $400.0000 $100,400.00

790-32.21 OH GUY HVY CONST -THROUGH BOLT TYPE

EACH16.000

Charles Blalock & Sons, Inc. $727.4300 $11,638.88

J & M Grading Division, LLC $725.0000 $11,600.00

Jones Bros. Contractors, LLC $690.0000 $11,040.00

790-33.20 ANCHOR TRIPLE EYE POWER INSTALLED

EACH65.000

Charles Blalock & Sons, Inc. $838.1200 $54,477.80

J & M Grading Division, LLC $850.0000 $55,250.00

Jones Bros. Contractors, LLC $795.0000 $51,675.00

790-36.11 TRANSFER EXISTING 1PH TRANSFORMER/RECLOSER

EACH8.000

Charles Blalock & Sons, Inc. $1,017.3500 $8,138.80

J & M Grading Division, LLC $1,015.0000 $8,120.00

Jones Bros. Contractors, LLC $965.0000 $7,720.00

790-36.12 TRANSFER EXISTING 3PH TRANSFORMER/RECLOSER

EACH1.000

Charles Blalock & Sons, Inc. $6,657.5600 $6,657.56

J & M Grading Division, LLC $6,650.0000 $6,650.00

Jones Bros. Contractors, LLC $6,315.0000 $6,315.00

790-36.13 TRANSFER STREET LIGHT

EACH2.000

Charles Blalock & Sons, Inc. $305.7400 $611.48

J & M Grading Division, LLC $305.0000 $610.00

Jones Bros. Contractors, LLC $290.0000 $580.00

790-36.15 TRANSFER FRAMING/ASSOCIATED APPARATUS

EACH19.000

Charles Blalock & Sons, Inc. $2,893.9000 $54,984.10

J & M Grading Division, LLC $2,885.0000 $54,815.00

Jones Bros. Contractors, LLC $2,745.0000 $52,155.00
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790-40.03 OH COND 1/0 6/1 ACSR RAVEN

L.F.30,062.000

Charles Blalock & Sons, Inc. $3.2000 $96,198.40

J & M Grading Division, LLC $3.2000 $96,198.40

Jones Bros. Contractors, LLC $3.0400 $91,388.48

790-40.39 OH COND 4/0 7 AAC OXLIP

L.F.16,212.000

Charles Blalock & Sons, Inc. $3.8200 $61,929.84

J & M Grading Division, LLC $3.8000 $61,605.60

Jones Bros. Contractors, LLC $3.6200 $58,687.44

790-40.43 OH COND 397.5 19 AAC CANNA

L.F.2,613.000

Charles Blalock & Sons, Inc. $6.1800 $16,148.34

J & M Grading Division, LLC $6.1500 $16,069.95

Jones Bros. Contractors, LLC $5.8600 $15,312.18

790-40.49 OH COND 795 37 AAC ARBUTUS

L.F.46,041.000

Charles Blalock & Sons, Inc. $8.1000 $372,932.10

J & M Grading Division, LLC $8.1000 $372,932.10

Jones Bros. Contractors, LLC $7.6800 $353,594.88

790-43.11 OUTDOOR TERMINATOR URD 15KV

EACH2.000

Charles Blalock & Sons, Inc. $5,144.7200 $10,289.44

J & M Grading Division, LLC $5,125.0000 $10,250.00

Jones Bros. Contractors, LLC $4,880.0000 $9,760.00

790-43.46 SECONDARY PULLBOX LARGE

EACH2.000

Charles Blalock & Sons, Inc. $7,295.3800 $14,590.76

J & M Grading Division, LLC $7,270.0000 $14,540.00

Jones Bros. Contractors, LLC $6,920.0000 $13,840.00

790-43.52 SECONDARY RISER W/ 4IN CONDUIT

EACH2.000

Charles Blalock & Sons, Inc. $1,776.4100 $3,552.82

J & M Grading Division, LLC $1,770.0000 $3,540.00

Jones Bros. Contractors, LLC $1,685.0000 $3,370.00

790-46.02 1PH TRANSFORMER CONV W/POLE MTD FUSE & LA

EACH22.000

Charles Blalock & Sons, Inc. $1,170.2100 $25,744.62

J & M Grading Division, LLC $1,155.0000 $25,410.00

Jones Bros. Contractors, LLC $1,110.0000 $24,420.00
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790-58.03 CUTOUT KNIFE SWITCH, SNGL LOADBREAK 15KV

EACH1.000

Charles Blalock & Sons, Inc. $4,238.0600 $4,238.06

J & M Grading Division, LLC $4,225.0000 $4,225.00

Jones Bros. Contractors, LLC $4,020.0000 $4,020.00

790-58.06 GOAB SWITCH 15KV

EACH1.000

Charles Blalock & Sons, Inc. $11,754.8300 $11,754.83

J & M Grading Division, LLC $11,710.0000 $11,710.00

Jones Bros. Contractors, LLC $1,150.0000 $1,150.00

790-58.09 3PH FUSE CUTOUT BRKT MT 15kV

EACH15.000

Charles Blalock & Sons, Inc. $2,171.7500 $32,576.25

J & M Grading Division, LLC $2,165.0000 $32,475.00

Jones Bros. Contractors, LLC $2,060.0000 $30,900.00

790-60.02 1PH FUSE CUTOUT BRKT MOUNT 15KV

EACH41.000

Charles Blalock & Sons, Inc. $506.0400 $20,747.64

J & M Grading Division, LLC $504.0000 $20,664.00

Jones Bros. Contractors, LLC $480.0000 $19,680.00

790-65.03 LIGHTNING ARRESTER ARM MTD 9 KV

EACH3.000

Charles Blalock & Sons, Inc. $226.6600 $679.98

J & M Grading Division, LLC $230.0000 $690.00

Jones Bros. Contractors, LLC $215.0000 $645.00

790-68.01 POLE GROUND ROD TYPE

EACH53.000

Charles Blalock & Sons, Inc. $716.8900 $37,995.17

J & M Grading Division, LLC $714.0000 $37,842.00

Jones Bros. Contractors, LLC $680.0000 $36,040.00

790-98.01 REMOVE WIRE

L.F.99,332.000

Charles Blalock & Sons, Inc. $2.2900 $227,470.28

J & M Grading Division, LLC $2.3000 $228,463.60

Jones Bros. Contractors, LLC $2.1700 $215,550.44

790-98.02 REMOVE POLES

EACH155.000

Charles Blalock & Sons, Inc. $890.8400 $138,080.20

J & M Grading Division, LLC $890.0000 $137,950.00

Jones Bros. Contractors, LLC $845.0000 $130,975.00
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790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS

EACH768.000

Charles Blalock & Sons, Inc. $442.7800 $340,055.04

J & M Grading Division, LLC $445.0000 $341,760.00

Jones Bros. Contractors, LLC $420.0000 $322,560.00

790-98.20 TREE AND BRUSH REMOVAL OFF ROW

LS1.000

Charles Blalock & Sons, Inc. $24,885.4600 $24,885.46

J & M Grading Division, LLC $25,000.0000 $25,000.00

Jones Bros. Contractors, LLC $23,606.0000 $23,606.00

793-01.08 POLE 35FT CLASS 5 WOOD

EACH2.000

Charles Blalock & Sons, Inc. $1,968.7500 $3,937.50

J & M Grading Division, LLC $2,595.0000 $5,190.00

Jones Bros. Contractors, LLC $2,468.0000 $4,936.00

793-01.41 ANCHOR 1IN

EACH61.000

Charles Blalock & Sons, Inc. $1,076.2500 $65,651.25

J & M Grading Division, LLC $195.3000 $11,913.30

Jones Bros. Contractors, LLC $186.0000 $11,346.00

793-12.01 DIG SPLICE PIT 80 C.F.

EACH4.000

Charles Blalock & Sons, Inc. $2,808.7500 $11,235.00

J & M Grading Division, LLC $600.0000 $2,400.00

Jones Bros. Contractors, LLC $571.0000 $2,284.00

793-13.12 1 DUCT FORMATION @ 36IN DEPTH

L.F.335.000

Charles Blalock & Sons, Inc. $67.2000 $22,512.00

J & M Grading Division, LLC $15.5000 $5,192.50

Jones Bros. Contractors, LLC $14.8000 $4,958.00

793-16.25 MH(RETIRE/REMOVE/SAND BACKFILL)

EACH1.000

Charles Blalock & Sons, Inc. $11,156.2500 $11,156.25

J & M Grading Division, LLC $1,100.0000 $1,100.00

Jones Bros. Contractors, LLC $1,046.0000 $1,046.00

793-98.04 REMOVE POLES ALL SIZES

EACH1.000

Charles Blalock & Sons, Inc. $420.0000 $420.00

J & M Grading Division, LLC $870.0000 $870.00

Jones Bros. Contractors, LLC $825.0000 $825.00
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795-01.02 4IN DIP SLIP JOINT WATER LINE

L.F.80.000

Charles Blalock & Sons, Inc. $90.1100 $7,208.80

J & M Grading Division, LLC $55.0000 $4,400.00

Jones Bros. Contractors, LLC $52.0000 $4,160.00

795-01.03 6IN DIP RESTRAINED JOINT WATER LINE

L.F.2,040.000

Charles Blalock & Sons, Inc. $65.2500 $133,110.00

J & M Grading Division, LLC $95.0000 $193,800.00

Jones Bros. Contractors, LLC $88.0000 $179,520.00

795-01.04 6IN DIP SLIP JOINT WATER LINE

L.F.22,320.000

Charles Blalock & Sons, Inc. $58.8300 $1,313,085.60

J & M Grading Division, LLC $55.0000 $1,227,600.00

Jones Bros. Contractors, LLC $69.0000 $1,540,080.00

795-01.09 12IN DIP RESTRAINED JOINT WATER LINE

L.F.144.000

Charles Blalock & Sons, Inc. $115.1900 $16,587.36

J & M Grading Division, LLC $155.0000 $22,320.00

Jones Bros. Contractors, LLC $145.0000 $20,880.00

795-01.10 12IN DIP SLIP JOINT WATER LINE

L.F.2,280.000

Charles Blalock & Sons, Inc. $105.2500 $239,970.00

J & M Grading Division, LLC $145.0000 $330,600.00

Jones Bros. Contractors, LLC $135.0000 $307,800.00

795-01.27 3IN DIP SLIP JOINT WATER LINE

L.F.200.000

Charles Blalock & Sons, Inc. $112.3400 $22,468.00

J & M Grading Division, LLC $53.0000 $10,600.00

Jones Bros. Contractors, LLC $50.0000 $10,000.00

795-01.31 3IN DIP RESTRAINED JOINT WATER LINE

L.F.27.000

Charles Blalock & Sons, Inc. $104.9600 $2,833.92

J & M Grading Division, LLC $58.0000 $1,566.00

Jones Bros. Contractors, LLC $55.0000 $1,485.00

795-02.01 2IN HDPE WATER LINE

L.F.220.000

Charles Blalock & Sons, Inc. $17.6300 $3,878.60

J & M Grading Division, LLC $45.0000 $9,900.00

Jones Bros. Contractors, LLC $42.0000 $9,240.00
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795-02.04 6IN HDPE WATER LINE

L.F.640.000

Charles Blalock & Sons, Inc. $36.0100 $23,046.40

J & M Grading Division, LLC $84.0000 $53,760.00

Jones Bros. Contractors, LLC $80.0000 $51,200.00

795-03.02 2IN PVC WATER LINE

L.F.2,130.000

Charles Blalock & Sons, Inc. $18.8200 $40,086.60

J & M Grading Division, LLC $30.5000 $64,965.00

Jones Bros. Contractors, LLC $29.0000 $61,770.00

795-05.01 HDD 2IN HDPE CARRIER PIPE-UNCON

L.F.1,000.000

Charles Blalock & Sons, Inc. $263.1200 $263,120.00

J & M Grading Division, LLC $65.1000 $65,100.00

Jones Bros. Contractors, LLC $62.0000 $62,000.00

795-05.02 HDD 4IN HDPE CASING PIPE-UNCON

L.F.710.000

Charles Blalock & Sons, Inc. $210.0000 $149,100.00

J & M Grading Division, LLC $115.5000 $82,005.00

Jones Bros. Contractors, LLC $110.0000 $78,100.00

795-05.03 HDD 6IN HDPE CASING PIPE-UNCON

L.F.25.000

Charles Blalock & Sons, Inc. $525.0000 $13,125.00

J & M Grading Division, LLC $153.0000 $3,825.00

Jones Bros. Contractors, LLC $145.0000 $3,625.00

795-05.06 HDD 12IN HDPE CASING PIPE-UNCON

L.F.790.000

Charles Blalock & Sons, Inc. $367.5000 $290,325.00

J & M Grading Division, LLC $294.0000 $232,260.00

Jones Bros. Contractors, LLC $280.0000 $221,200.00

795-05.60 BORE/JACK 6IN STEEL CASING PIPE-UNCON.

L.F.270.000

Charles Blalock & Sons, Inc. $295.1300 $79,685.10

J & M Grading Division, LLC $336.0000 $90,720.00

Jones Bros. Contractors, LLC $320.0000 $86,400.00

795-05.62 BORE/JACK 10IN STEEL CASING PIPE-UNCON.

L.F.27.000

Charles Blalock & Sons, Inc. $302.1600 $8,158.32

J & M Grading Division, LLC $357.0000 $9,639.00

Jones Bros. Contractors, LLC $340.0000 $9,180.00
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795-05.63 BORE/JACK 12IN STEEL CASING PIPE-UNCON.

L.F.2,038.000

Charles Blalock & Sons, Inc. $297.8700 $607,059.06

J & M Grading Division, LLC $315.0000 $641,970.00

Jones Bros. Contractors, LLC $300.0000 $611,400.00

795-05.68 BORE/JACK 24IN STEEL CASING PIPE-UNCON.

L.F.135.000

Charles Blalock & Sons, Inc. $483.5300 $65,276.55

J & M Grading Division, LLC $410.0000 $55,350.00

Jones Bros. Contractors, LLC $390.0000 $52,650.00

795-05.99 FLOWABLE FILL (TRENCH PLUGS)

C.Y.10.000

Charles Blalock & Sons, Inc. $629.5300 $6,295.30

J & M Grading Division, LLC $135.0000 $1,350.00

Jones Bros. Contractors, LLC $125.0000 $1,250.00

795-06.01 CONNECT TO 2IN WATER LINE

EACH4.000

Charles Blalock & Sons, Inc. $1,702.2000 $6,808.80

J & M Grading Division, LLC $3,675.0000 $14,700.00

Jones Bros. Contractors, LLC $3,500.0000 $14,000.00

795-06.02 CONNECT TO 3IN WATER LINE

EACH4.000

Charles Blalock & Sons, Inc. $2,331.3100 $9,325.24

J & M Grading Division, LLC $3,990.0000 $15,960.00

Jones Bros. Contractors, LLC $3,800.0000 $15,200.00

795-06.03 CONNECT TO 4IN WATER LINE

EACH3.000

Charles Blalock & Sons, Inc. $2,925.0200 $8,775.06

J & M Grading Division, LLC $4,410.0000 $13,230.00

Jones Bros. Contractors, LLC $4,200.0000 $12,600.00

795-06.04 CONNECT TO 6IN WATER LINE

EACH14.000

Charles Blalock & Sons, Inc. $4,234.8600 $59,288.04

J & M Grading Division, LLC $5,775.0000 $80,850.00

Jones Bros. Contractors, LLC $5,500.0000 $77,000.00

795-06.07 CONNECT TO 12IN WATER LINE

EACH3.000

Charles Blalock & Sons, Inc. $9,746.3700 $29,239.11

J & M Grading Division, LLC $6,300.0000 $18,900.00

Jones Bros. Contractors, LLC $6,000.0000 $18,000.00
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795-06.14 CONNECT TO 36IN WATER LINE

EACH3.000

Charles Blalock & Sons, Inc. $9,954.3500 $29,863.05

J & M Grading Division, LLC $18,900.0000 $56,700.00

Jones Bros. Contractors, LLC $18,000.0000 $54,000.00

795-06.31 CUT AND CAP 2IN WATER LINE

EACH6.000

Charles Blalock & Sons, Inc. $1,113.6700 $6,682.02

J & M Grading Division, LLC $4,725.0000 $28,350.00

Jones Bros. Contractors, LLC $4,500.0000 $27,000.00

795-06.33 CUT AND CAP 6IN WATER LINE

EACH38.000

Charles Blalock & Sons, Inc. $1,113.6600 $42,319.08

J & M Grading Division, LLC $5,775.0000 $219,450.00

Jones Bros. Contractors, LLC $5,500.0000 $209,000.00

795-06.35 CUT AND CAP SERVICE LINE

EACH26.000

Charles Blalock & Sons, Inc. $499.3100 $12,982.06

J & M Grading Division, LLC $5,775.0000 $150,150.00

Jones Bros. Contractors, LLC $5,500.0000 $143,000.00

795-06.40 CUT AND CAP 3IN WATER LINE

EACH6.000

Charles Blalock & Sons, Inc. $612.8800 $3,677.28

J & M Grading Division, LLC $4,725.0000 $28,350.00

Jones Bros. Contractors, LLC $4,500.0000 $27,000.00

795-07.03 6IN X 6IN TAPPING SLEEVE AND VALVE

EACH2.000

Charles Blalock & Sons, Inc. $6,271.4900 $12,542.98

J & M Grading Division, LLC $4,725.0000 $9,450.00

Jones Bros. Contractors, LLC $4,500.0000 $9,000.00

795-08.01 2IN GATE VALVE ASSEMBLY

EACH8.000

Charles Blalock & Sons, Inc. $1,859.4000 $14,875.20

J & M Grading Division, LLC $840.0000 $6,720.00

Jones Bros. Contractors, LLC $800.0000 $6,400.00

795-08.02 3IN GATE VALVE ASSEMBLY

EACH3.000

Charles Blalock & Sons, Inc. $2,142.2900 $6,426.87

J & M Grading Division, LLC $945.0000 $2,835.00

Jones Bros. Contractors, LLC $900.0000 $2,700.00
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795-08.03 4IN GATE VALVE ASSEMBLY

EACH6.000

Charles Blalock & Sons, Inc. $2,200.6700 $13,204.02

J & M Grading Division, LLC $1,050.0000 $6,300.00

Jones Bros. Contractors, LLC $1,000.0000 $6,000.00

795-08.04 6IN GATE VALVE ASSEMBLY

EACH56.000

Charles Blalock & Sons, Inc. $2,917.4800 $163,378.88

J & M Grading Division, LLC $1,260.0000 $70,560.00

Jones Bros. Contractors, LLC $1,200.0000 $67,200.00

795-08.09 12IN GATE VALVE ASSEMBLY

EACH3.000

Charles Blalock & Sons, Inc. $6,015.7600 $18,047.28

J & M Grading Division, LLC $3,990.0000 $11,970.00

Jones Bros. Contractors, LLC $3,800.0000 $11,400.00

795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY

EACH75.000

Charles Blalock & Sons, Inc. $752.2700 $56,420.25

J & M Grading Division, LLC $1,050.0000 $78,750.00

Jones Bros. Contractors, LLC $1,000.0000 $75,000.00

795-09.14 3/4IN HDPE SERVICE PIPE

L.F.1,390.000

Charles Blalock & Sons, Inc. $16.6900 $23,199.10

J & M Grading Division, LLC $48.0000 $66,720.00

Jones Bros. Contractors, LLC $45.0000 $62,550.00

795-09.15 1IN HDPE SERVICE PIPE

L.F.880.000

Charles Blalock & Sons, Inc. $17.3600 $15,276.80

J & M Grading Division, LLC $50.5000 $44,440.00

Jones Bros. Contractors, LLC $48.0000 $42,240.00

795-09.28 3/4IN COPPER SERVICE PIPE

L.F.2,440.000

Charles Blalock & Sons, Inc. $25.4700 $62,146.80

J & M Grading Division, LLC $44.5000 $108,580.00

Jones Bros. Contractors, LLC $42.0000 $102,480.00

795-09.51 RECONNECT SERVICE ASSEMBLY

EACH14.000

Charles Blalock & Sons, Inc. $1,252.3200 $17,532.48

J & M Grading Division, LLC $1,050.0000 $14,700.00

Jones Bros. Contractors, LLC $1,000.0000 $14,000.00
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795-10.01 3/4IN AUTO AIR RELEASE VALVE ASSEMBLY

EACH16.000

Charles Blalock & Sons, Inc. $1,669.7500 $26,716.00

J & M Grading Division, LLC $2,940.0000 $47,040.00

Jones Bros. Contractors, LLC $2,800.0000 $44,800.00

795-10.03 1IN AUTO AIR RELEASE VALVE ASSEMBLY

EACH3.000

Charles Blalock & Sons, Inc. $1,759.7300 $5,279.19

J & M Grading Division, LLC $2,940.0000 $8,820.00

Jones Bros. Contractors, LLC $2,800.0000 $8,400.00

795-11.01 BLOW-OFF ASSEMBLY

EACH3.000

Charles Blalock & Sons, Inc. $2,208.8800 $6,626.64

J & M Grading Division, LLC $3,360.0000 $10,080.00

Jones Bros. Contractors, LLC $3,200.0000 $9,600.00

795-11.02 FIRE HYDRANT ASSEMBLY

EACH19.000

Charles Blalock & Sons, Inc. $7,140.6800 $135,672.92

J & M Grading Division, LLC $5,460.0000 $103,740.00

Jones Bros. Contractors, LLC $5,200.0000 $98,800.00

795-12.01 REMOVE FIRE HYDRANT

EACH2.000

Charles Blalock & Sons, Inc. $921.9100 $1,843.82

J & M Grading Division, LLC $2,625.0000 $5,250.00

Jones Bros. Contractors, LLC $2,500.0000 $5,000.00

795-12.08 REMOVE WATER METER

EACH76.000

Charles Blalock & Sons, Inc. $460.9500 $35,032.20

J & M Grading Division, LLC $840.0000 $63,840.00

Jones Bros. Contractors, LLC $800.0000 $60,800.00

795-14.08 RESTORE ASPHALT

S.Y.875.000

Charles Blalock & Sons, Inc. $140.9200 $123,305.00

J & M Grading Division, LLC $50.0000 $43,750.00

Jones Bros. Contractors, LLC $45.0000 $39,375.00

795-16.46 6IN NEW WATER MAIN TERMINATION

EACH1.000

Charles Blalock & Sons, Inc. $2,496.5400 $2,496.54

J & M Grading Division, LLC $4,725.0000 $4,725.00

Jones Bros. Contractors, LLC $4,500.0000 $4,500.00
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795-16.47 12IN NEW WATER MAIN TERMINATION

EACH1.000

Charles Blalock & Sons, Inc. $2,822.5200 $2,822.52

J & M Grading Division, LLC $5,775.0000 $5,775.00

Jones Bros. Contractors, LLC $5,500.0000 $5,500.00

797-01.01 4IN DIP FORCE MAIN

L.F.752.000

Charles Blalock & Sons, Inc. $94.2000 $70,838.40

J & M Grading Division, LLC $44.5000 $33,464.00

Jones Bros. Contractors, LLC $42.0000 $31,584.00

797-01.02 6IN DIP FORCE MAIN

L.F.348.000

Charles Blalock & Sons, Inc. $56.8900 $19,797.72

J & M Grading Division, LLC $58.0000 $20,184.00

Jones Bros. Contractors, LLC $55.0000 $19,140.00

797-01.31 4IN DIP FORCE MAIN (SLIP JOINT)

L.F.74.000

Charles Blalock & Sons, Inc. $117.2500 $8,676.50

J & M Grading Division, LLC $65.1000 $4,817.40

Jones Bros. Contractors, LLC $62.0000 $4,588.00

797-03.04 2IN PVC FORCE MAIN

L.F.872.000

Charles Blalock & Sons, Inc. $25.9100 $22,593.52

J & M Grading Division, LLC $41.0000 $35,752.00

Jones Bros. Contractors, LLC $39.0000 $34,008.00

797-03.06 4IN PVC FORCE MAIN

L.F.2,464.000

Charles Blalock & Sons, Inc. $30.7800 $75,841.92

J & M Grading Division, LLC $38.0000 $93,632.00

Jones Bros. Contractors, LLC $36.0000 $88,704.00

797-03.08 6IN PVC FORCE MAIN

L.F.7,442.000

Charles Blalock & Sons, Inc. $38.8900 $289,419.38

J & M Grading Division, LLC $41.0000 $305,122.00

Jones Bros. Contractors, LLC $39.0000 $290,238.00

797-05.01 8IN DIP GRAVITY SEWER 0FT-6FT DEPTH

L.F.40.000

Charles Blalock & Sons, Inc. $123.5200 $4,940.80

J & M Grading Division, LLC $142.0000 $5,680.00

Jones Bros. Contractors, LLC $135.0000 $5,400.00
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797-05.02 8IN DIP GRAVITY SEWER 6FT-12FT DEPTH

L.F.40.000

Charles Blalock & Sons, Inc. $169.6200 $6,784.80

J & M Grading Division, LLC $142.0000 $5,680.00

Jones Bros. Contractors, LLC $135.0000 $5,400.00

797-05.03 8IN DIP GRAVITY SEWER 12FT-18FT DEPTH

L.F.50.000

Charles Blalock & Sons, Inc. $307.9000 $15,395.00

J & M Grading Division, LLC $142.0000 $7,100.00

Jones Bros. Contractors, LLC $135.0000 $6,750.00

797-05.04 8IN DIP GRAVITY SEWER >18FT DEPTH

L.F.100.000

Charles Blalock & Sons, Inc. $307.9000 $30,790.00

J & M Grading Division, LLC $210.0000 $21,000.00

Jones Bros. Contractors, LLC $200.0000 $20,000.00

797-06.62 BORE/JACK 12IN STEEL CASING PIPE-UNCON.

L.F.1,006.000

Charles Blalock & Sons, Inc. $275.6600 $277,313.96

J & M Grading Division, LLC $336.0000 $338,016.00

Jones Bros. Contractors, LLC $320.0000 $321,920.00

797-06.64 BORE/JACK 16IN STEEL CASING PIPE-UNCON.

L.F.188.000

Charles Blalock & Sons, Inc. $590.1800 $110,953.84

J & M Grading Division, LLC $365.0000 $68,620.00

Jones Bros. Contractors, LLC $345.0000 $64,860.00

797-06.71 BORE/JACK __IN STEEL CASING PIPE-UNCON.

L.F.438.000

Charles Blalock & Sons, Inc. $294.5000 $128,991.00

J & M Grading Division, LLC $365.0000 $159,870.00

Jones Bros. Contractors, LLC $345.0000 $151,110.00

797-06.74 BORE/JACK 10IN STEEL CASING PIPE-ROCK.

L.F.50.000

Charles Blalock & Sons, Inc. $359.9000 $17,995.00

J & M Grading Division, LLC $462.0000 $23,100.00

Jones Bros. Contractors, LLC $440.0000 $22,000.00

797-07.86 CAST-IN-PLACE MANHOLE

EACH1.000

Charles Blalock & Sons, Inc. $18,499.5900 $18,499.59

J & M Grading Division, LLC $6,300.0000 $6,300.00

Jones Bros. Contractors, LLC $6,000.0000 $6,000.00
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797-08.04 4IN PVC PIPE FOR SERVICE LATERAL

L.F.216.000

Charles Blalock & Sons, Inc. $34.4600 $7,443.36

J & M Grading Division, LLC $58.0000 $12,528.00

Jones Bros. Contractors, LLC $55.0000 $11,880.00

797-08.07 4IN CLEAN OUT ASSEMBLY

EACH2.000

Charles Blalock & Sons, Inc. $537.6800 $1,075.36

J & M Grading Division, LLC $1,890.0000 $3,780.00

Jones Bros. Contractors, LLC $1,800.0000 $3,600.00

797-09.20 2IN COMBO AIR RELEASE VALVE ASSEMBLY

EACH8.000

Charles Blalock & Sons, Inc. $8,702.7400 $69,621.92

J & M Grading Division, LLC $4,725.0000 $37,800.00

Jones Bros. Contractors, LLC $4,500.0000 $36,000.00

797-09.40 CUT AND CAP (ALL LINES)

EACH58.000

Charles Blalock & Sons, Inc. $1,032.5400 $59,887.32

J & M Grading Division, LLC $5,775.0000 $334,950.00

Jones Bros. Contractors, LLC $5,500.0000 $319,000.00

797-09.51 2IN PLUG VALVE W/CHECK VALVE ASSEMBLY

EACH4.000

Charles Blalock & Sons, Inc. $1,100.3800 $4,401.52

J & M Grading Division, LLC $3,360.0000 $13,440.00

Jones Bros. Contractors, LLC $3,200.0000 $12,800.00

797-09.52 4IN PLUG VALVE W/CHECK VALVE ASSEMBLY

EACH3.000

Charles Blalock & Sons, Inc. $4,477.4900 $13,432.47

J & M Grading Division, LLC $3,675.0000 $11,025.00

Jones Bros. Contractors, LLC $3,500.0000 $10,500.00

797-09.53 6IN PLUG VALVE W/CHECK VALVE ASSEMBLY

EACH2.000

Charles Blalock & Sons, Inc. $4,442.8300 $8,885.66

J & M Grading Division, LLC $3,780.0000 $7,560.00

Jones Bros. Contractors, LLC $3,600.0000 $7,200.00

797-10.09 CONNECT EX. 8IN SEWER TO NEW MANHOLE

EACH1.000

Charles Blalock & Sons, Inc. $2,828.4100 $2,828.41

J & M Grading Division, LLC $3,150.0000 $3,150.00

Jones Bros. Contractors, LLC $3,000.0000 $3,000.00
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EXTENSION

CONTRACT CNW068

UNIT PRICE

797-10.14 CONNECT TO 2IN FORCE MAIN

EACH3.000

Charles Blalock & Sons, Inc. $2,467.0300 $7,401.09

J & M Grading Division, LLC $5,775.0000 $17,325.00

Jones Bros. Contractors, LLC $5,500.0000 $16,500.00

797-10.16 CONNECT TO 4IN FORCE MAIN

EACH21.000

Charles Blalock & Sons, Inc. $1,760.4700 $36,969.87

J & M Grading Division, LLC $5,040.0000 $105,840.00

Jones Bros. Contractors, LLC $4,800.0000 $100,800.00

797-10.17 CONNECT TO 6IN FORCE MAIN

EACH2.000

Charles Blalock & Sons, Inc. $2,828.4300 $5,656.86

J & M Grading Division, LLC $5,250.0000 $10,500.00

Jones Bros. Contractors, LLC $5,000.0000 $10,000.00

797-10.28 CONNECT EX. 4IN SEWER TO NEW MANHOLE

EACH1.000

Charles Blalock & Sons, Inc. $2,682.4000 $2,682.40

J & M Grading Division, LLC $5,775.0000 $5,775.00

Jones Bros. Contractors, LLC $5,500.0000 $5,500.00

797-10.32 PUMP STATION

LS1.000

Charles Blalock & Sons, Inc. $183,771.7500 $183,771.75

J & M Grading Division, LLC $250,000.0000 $250,000.00

Jones Bros. Contractors, LLC $222,000.0000 $222,000.00

797-10.33 PUMP STATION #2

LS1.000

Charles Blalock & Sons, Inc. $488,183.3500 $488,183.35

J & M Grading Division, LLC $250,000.0000 $250,000.00

Jones Bros. Contractors, LLC $222,000.0000 $222,000.00

797-10.34 REMOVE EXISTING PUMP STATION

LS1.000

Charles Blalock & Sons, Inc. $27,355.4700 $27,355.47

J & M Grading Division, LLC $50,000.0000 $50,000.00

Jones Bros. Contractors, LLC $45,000.0000 $45,000.00

797-10.35 REMOVE EXISTING PUMP STATION #2

LS1.000

Charles Blalock & Sons, Inc. $28,693.3500 $28,693.35

J & M Grading Division, LLC $50,000.0000 $50,000.00

Jones Bros. Contractors, LLC $45,000.0000 $45,000.00
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EXTENSION

CONTRACT CNW068

UNIT PRICE

797-10.43 CONNECT 8IN GRAVITY TO PUMP STATION

EACH2.000

Charles Blalock & Sons, Inc. $6,914.8400 $13,829.68

J & M Grading Division, LLC $4,725.0000 $9,450.00

Jones Bros. Contractors, LLC $4,500.0000 $9,000.00

797-11.38 BY-PASS PUMPING

LS1.000

Charles Blalock & Sons, Inc. $46,095.4200 $46,095.42

J & M Grading Division, LLC $60,000.0000 $60,000.00

Jones Bros. Contractors, LLC $36,000.0000 $36,000.00

797-11.40 RESTORE ASPHALT

S.Y.150.000

Charles Blalock & Sons, Inc. $148.8900 $22,333.50

J & M Grading Division, LLC $50.0000 $7,500.00

Jones Bros. Contractors, LLC $45.0000 $6,750.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Charles Blalock & Sons, Inc. $37,575,182.74

J & M Grading Division, LLC $43,872,958.40

Jones Bros. Contractors, LLC $47,742,242.65

SUB-TOTAL BOX BRIDGE

Charles Blalock & Sons, Inc. $716,304.56

J & M Grading Division, LLC $1,060,593.85

Jones Bros. Contractors, LLC $753,070.90

SUB-TOTAL BRIDGE

Charles Blalock & Sons, Inc. $2,952,849.15

J & M Grading Division, LLC $4,307,251.85

Jones Bros. Contractors, LLC $3,218,241.25

SUB-TOTAL UTILITY

Charles Blalock & Sons, Inc. $9,036,241.62

J & M Grading Division, LLC $9,393,462.85

Jones Bros. Contractors, LLC $9,218,051.49

Charles Blalock & Sons, Inc. $50,280,578.07

J & M Grading Division, LLC $58,634,266.95

Jones Bros. Contractors, LLC $60,931,606.29
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

FEBRUARY 23, 2022

HAMILTON COUNTY (Contract No. CNW046 Call 001)

5.00%DBE GOAL

THE REPAIR OF PORTLAND CEMENT CONCRETE PAVEMENT ON I-75 FROM SOUTH OF STANDIFER GAP ROAD (L.M. 6.63) TO NORTH OF
U.S. 11 (U.S. 64, S.R. 2) (L.M. 12.82), INCLUDING BRIDGE REPAIR AND REPLACEMENT OF PAVEMENT AT BRIDGE ENDS.

PROJECT LENGTH -

33I075-M3-002,NH-I-75-1(154),33I075-F3-005,33I075-F8-003

6.190 MILES

COMPLETION TIME  - ON OR BEFORE NOVEMBER 15, 2022

TOTAL CONTRACT

Summers-Taylor, Inc. $14,956,056.14
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EXTENSION

CONTRACT CNW046

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Summers-Taylor, Inc. $39,500.0000 $39,500.00

202-04.01 REMOVAL OF STRUCTURES ((PAVEMENT AT BRIDGE ENDS), LM 8.44)

LS1.000

Summers-Taylor, Inc. $148,000.0000 $148,000.00

202-08.25 REMOVAL OF MEDIAN BARRIER (AT FRIAR BR & NS RR BRIDGE ENDS)

LS1.000

Summers-Taylor, Inc. $16,000.0000 $16,000.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON4,370.000

Summers-Taylor, Inc. $59.0000 $257,830.00

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON3,449.000

Summers-Taylor, Inc. $47.0000 $162,103.00

501-01.16 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 13" FAST TRACK

S.Y.8,639.000

Summers-Taylor, Inc. $379.0000 $3,274,181.00

501-03.10 CONCRETE SHOULDER RUMBLE STRIPS

L.F.4,550.000

Summers-Taylor, Inc. $3.5000 $15,925.00

502-03.05 HOT APPLIED FIBER-POLYMER PATCHING MATERIAL

LB.8,000.000

Summers-Taylor, Inc. $4.5000 $36,000.00

502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)

L.F.10,734.000

Summers-Taylor, Inc. $9.5500 $102,509.70

502-04.02 LOAD TRANSFER DOWELS

EACH2,776.000

Summers-Taylor, Inc. $26.0000 $72,176.00

502-04.03 TRANSVERSE TIE-BARS

EACH190.000

Summers-Taylor, Inc. $29.5000 $5,605.00

502-08.07 SEALING RANDOM CRACKS (SILICONE SEALANT)

L.F.5,447.000

Summers-Taylor, Inc. $6.5000 $35,405.50
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EXTENSION

CONTRACT CNW046

UNIT PRICE

502-08.10 SAWING & RESEALING JOINTS (SILICONE SEALANT)

L.F.746,369.000

Summers-Taylor, Inc. $2.2600 $1,686,793.94

503-01 GRINDING CONCRETE PAVEMENT

S.Y.459,550.000

Summers-Taylor, Inc. $3.8300 $1,760,076.50

604-03.04 PAVEMENT @ BRIDGE ENDS

S.Y.737.000

Summers-Taylor, Inc. $799.0000 $588,863.00

611-04.40 ADJUSTMENT OF EXISTING BRIDGE DRAIN

EACH2.000

Summers-Taylor, Inc. $1,800.0000 $3,600.00

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN

EACH2.000

Summers-Taylor, Inc. $1,800.0000 $3,600.00

705-04.50 PORTABLE BARRIER RAIL DELINEATOR

EACH125.000

Summers-Taylor, Inc. $14.5000 $1,812.50

711-04 CONCRETE GLARE SCREEN MEDIAN BARRIER WALL

L.F.100.000

Summers-Taylor, Inc. $465.0000 $46,500.00

712-01 TRAFFIC CONTROL

LS1.000

Summers-Taylor, Inc. $660,000.0000 $660,000.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.3,800.000

Summers-Taylor, Inc. $50.0000 $190,000.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH4.000

Summers-Taylor, Inc. $7,200.0000 $28,800.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH1,252.000

Summers-Taylor, Inc. $29.0000 $36,308.00

712-06 SIGNS (CONSTRUCTION)

S.F.2,014.000

Summers-Taylor, Inc. $8.5000 $17,119.00
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EXTENSION

CONTRACT CNW046

UNIT PRICE

712-08.03 ARROW BOARD (TYPE C)

EACH8.000

Summers-Taylor, Inc. $1,100.0000 $8,800.00

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY

EACH2.000

Summers-Taylor, Inc. $5,150.0000 $10,300.00

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY

EACH9.000

Summers-Taylor, Inc. $5,870.0000 $52,830.00

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR

HOUR170.000

Summers-Taylor, Inc. $125.0000 $21,250.00

712-08.14 PORTABLE QUEUE WARNING SYSTEM

DAY30.000

Summers-Taylor, Inc. $2,700.0000 $81,000.00

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.23,000.000

Summers-Taylor, Inc. $3.5000 $80,500.00

712-10.02 TEMPORARY TRANSVERSE RUMBLE STRIPS

L.F.1,008.000

Summers-Taylor, Inc. $9.0000 $9,072.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH8.000

Summers-Taylor, Inc. $6,600.0000 $52,800.00

713-16.02 TRUCK MOUNTED IMPACT ATTENUATOR (W/FLASHING ARROW BOARD)

EACH4.000

Summers-Taylor, Inc. $50,000.0000 $200,000.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH7,100.000

Summers-Taylor, Inc. $40.0000 $284,000.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH7,100.000

Summers-Taylor, Inc. $18.0000 $127,800.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH25.000

Summers-Taylor, Inc. $233.0000 $5,825.00
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EXTENSION

CONTRACT CNW046

UNIT PRICE

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.4,740.000

Summers-Taylor, Inc. $19.0000 $90,060.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.1,405.000

Summers-Taylor, Inc. $5.5000 $7,727.50

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.3.300

Summers-Taylor, Inc. $22,500.0000 $74,250.00

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH10.000

Summers-Taylor, Inc. $293.5000 $2,935.00

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.588.000

Summers-Taylor, Inc. $9.0000 $5,292.00

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

EACH6.000

Summers-Taylor, Inc. $629.0000 $3,774.00

716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)

EACH14.000

Summers-Taylor, Inc. $689.0000 $9,646.00

716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)

EACH2.000

Summers-Taylor, Inc. $988.0000 $1,976.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.103.600

Summers-Taylor, Inc. $1,600.0000 $165,760.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.140.000

Summers-Taylor, Inc. $25.0000 $3,500.00

716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)

L.M.99.600

Summers-Taylor, Inc. $5,300.0000 $527,880.00

716-09.86 CONTRAST PAVEMENT MARKING 6"

L.M.35.200

Summers-Taylor, Inc. $57,200.0000 $2,013,440.00
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EXTENSION

CONTRACT CNW046

UNIT PRICE

716-09.88 CONTRAST PAVEMENT MARKING 8"

L.M.1.200

Summers-Taylor, Inc. $68,950.0000 $82,740.00

716-09.89 CONTRAST PAVEMENT MARKING 12"

L.F.10,620.000

Summers-Taylor, Inc. $21.0000 $223,020.00

716-09.90 CONTRAST PAVEMENT MARKING 6" DOTTED

L.F.12,590.000

Summers-Taylor, Inc. $12.0000 $151,080.00

716-09.94 CONTRAST PAVEMENT SHADOW MARKING 6"

L.M.19.800

Summers-Taylor, Inc. $23,660.0000 $468,468.00

716-10.07 PREFORMED PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.130.000

Summers-Taylor, Inc. $28.7500 $3,737.50

717-01 MOBILIZATION

LS1.000

Summers-Taylor, Inc. $740,000.0000 $740,000.00

740-07.04 GEOGRID REINFORCEMENT TYPE 2

S.Y.5,808.000

Summers-Taylor, Inc. $5.5000 $31,944.00

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

S.Y.1,454.000

Summers-Taylor, Inc. $3.5000 $5,089.00
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EXTENSION

CONTRACT CNW046

UNIT PRICE

BRIDGE CATEGORY

604-10.44 EXPANSION JOINT REPAIRS

L.F.785.000

Summers-Taylor, Inc. $244.0000 $191,540.00

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

S.Y.20.000

Summers-Taylor, Inc. $487.0000 $9,740.00

604-10.53 CONCRETE REPAIRS

S.Y.28.000

Summers-Taylor, Inc. $699.0000 $19,572.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Summers-Taylor, Inc. $14,735,204.14

SUB-TOTAL BRIDGE

Summers-Taylor, Inc. $220,852.00

Summers-Taylor, Inc. $14,956,056.14
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

COUNTIES CHEATHAM, DAVIDSON, DICKSON, AND WILLIAMSON (Contract No. CNW907 Call 001)

5.50%DBE GOAL

THE EXPANSION OF THE SMARTWAY INTELLIGENT TRANSPORTATION SYSTEM (ITS) ON I-40 FROM NEAR I-840 IN DICKSON COUNTY (L.M.
11.40) TO NEAR U.S. 70S (EXIT 196) IN DAVIDSON COUNTY (L.M. 5.10).

PROJECT LENGTH -

NH-I-40-3(176),R3I040-F3-002

21.800 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2024

TOTAL CONTRACT

Stansell Electric Company, Inc. $18,767,773.94

Davis H. Elliot Construction Company, Inc. $19,196,746.20
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EXTENSION

CONTRACT CNW907

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Stansell Electric Company, Inc. $136,749.0000 $136,749.00

Davis H. Elliot Construction Company, Inc. $150,000.0000 $150,000.00

108-03 CPM PROJECT SCHEDULE

LS1.000

Stansell Electric Company, Inc. $81,748.0000 $81,748.00

Davis H. Elliot Construction Company, Inc. $100,000.0000 $100,000.00

201-01 CLEARING AND GRUBBING

LS1.000

Stansell Electric Company, Inc. $268,579.0000 $268,579.00

Davis H. Elliot Construction Company, Inc. $250,000.0000 $250,000.00

209-05 SEDIMENT REMOVAL

C.Y.200.000

Stansell Electric Company, Inc. $37.7000 $7,540.00

Davis H. Elliot Construction Company, Inc. $10.0000 $2,000.00

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.3,006.000

Stansell Electric Company, Inc. $9.1000 $27,354.60

Davis H. Elliot Construction Company, Inc. $7.0000 $21,042.00

209-09.01 SANDBAGS

BAG252.000

Stansell Electric Company, Inc. $18.1300 $4,568.76

Davis H. Elliot Construction Company, Inc. $9.0000 $2,268.00

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)

S.Y.6,300.000

Stansell Electric Company, Inc. $2.1200 $13,356.00

Davis H. Elliot Construction Company, Inc. $1.2000 $7,560.00

705-04.03 GUARDRAIL TERMINAL (TYPE 13)

EACH11.000

Stansell Electric Company, Inc. $2,113.0000 $23,243.00

Davis H. Elliot Construction Company, Inc. $1,300.0000 $14,300.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.2,676.000

Stansell Electric Company, Inc. $46.2000 $123,631.20

Davis H. Elliot Construction Company, Inc. $35.0000 $93,660.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH10.000

Stansell Electric Company, Inc. $5,891.0000 $58,910.00

Davis H. Elliot Construction Company, Inc. $3,250.0000 $32,500.00
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EXTENSION

CONTRACT CNW907

UNIT PRICE

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.12,286.000

Stansell Electric Company, Inc. $3.8000 $46,686.80

Davis H. Elliot Construction Company, Inc. $2.9000 $35,629.40

712-01 TRAFFIC CONTROL

LS1.000

Stansell Electric Company, Inc. $574,195.0000 $574,195.00

Davis H. Elliot Construction Company, Inc. $1,000,000.0000 $1,000,000.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.4,500.000

Stansell Electric Company, Inc. $53.8700 $242,415.00

Davis H. Elliot Construction Company, Inc. $50.0000 $225,000.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH45.000

Stansell Electric Company, Inc. $10,100.0000 $454,500.00

Davis H. Elliot Construction Company, Inc. $8,500.0000 $382,500.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH270.000

Stansell Electric Company, Inc. $55.0000 $14,850.00

Davis H. Elliot Construction Company, Inc. $40.0000 $10,800.00

712-04.50 BARRIER RAIL DELINEATOR

EACH225.000

Stansell Electric Company, Inc. $15.3000 $3,442.50

Davis H. Elliot Construction Company, Inc. $18.0000 $4,050.00

712-06 SIGNS (CONSTRUCTION)

S.F.6,550.000

Stansell Electric Company, Inc. $9.5000 $62,225.00

Davis H. Elliot Construction Company, Inc. $8.0000 $52,400.00

712-08.03 ARROW BOARD (TYPE C)

EACH53.000

Stansell Electric Company, Inc. $1,530.0000 $81,090.00

Davis H. Elliot Construction Company, Inc. $1,800.0000 $95,400.00

712-08.12 QUEUE PROTECTION TRUCK

DAY1,000.000

Stansell Electric Company, Inc. $1,832.0000 $1,832,000.00

Davis H. Elliot Construction Company, Inc. $150.0000 $150,000.00

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.14,895.000

Stansell Electric Company, Inc. $3.8000 $56,601.00

Davis H. Elliot Construction Company, Inc. $9.0000 $134,055.00
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EXTENSION

CONTRACT CNW907

UNIT PRICE

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH24.000

Stansell Electric Company, Inc. $8,327.0000 $199,848.00

Davis H. Elliot Construction Company, Inc. $7,800.0000 $187,200.00

714-08.09 LIGHT STANDARDS (30 FT)

EACH4.000

Stansell Electric Company, Inc. $6,849.0000 $27,396.00

Davis H. Elliot Construction Company, Inc. $5,000.0000 $20,000.00

717-01 MOBILIZATION

LS1.000

Stansell Electric Company, Inc. $927,118.0000 $927,118.00

Davis H. Elliot Construction Company, Inc. $952,500.0000 $952,500.00

725-02.79 FIBER SPLICE ENCLOSURE(144 FIBER OPTIC)

EACH2.000

Stansell Electric Company, Inc. $3,643.0000 $7,286.00

Davis H. Elliot Construction Company, Inc. $1,000.0000 $2,000.00

725-20.01 CCTV POLE & FOUNDATION (50FT POLE W/LWRNG DVICE)

EACH8.000

Stansell Electric Company, Inc. $28,713.0000 $229,704.00

Davis H. Elliot Construction Company, Inc. $45,000.0000 $360,000.00

725-20.02 CCTV POLE & FOUNDATION (80FT POLE W/LWRNG DVICE)

EACH16.000

Stansell Electric Company, Inc. $45,745.0000 $731,920.00

Davis H. Elliot Construction Company, Inc. $70,000.0000 $1,120,000.00

725-20.06 CCTV MAINTENANCE WORKPAD

EACH28.000

Stansell Electric Company, Inc. $2,128.0000 $59,584.00

Davis H. Elliot Construction Company, Inc. $2,500.0000 $70,000.00

725-20.22 STEEL OVERHEAD SIGN STRUCTURE (SPANS 51FT TO 70FT)

EACH1.000

Stansell Electric Company, Inc. $144,650.0000 $144,650.00

Davis H. Elliot Construction Company, Inc. $110,000.0000 $110,000.00

725-20.23 STEEL OVERHEAD SIGN STRUCTURE (SPANS 71FT TO 90FT)

EACH4.000

Stansell Electric Company, Inc. $180,820.0000 $723,280.00

Davis H. Elliot Construction Company, Inc. $120,000.0000 $480,000.00

725-20.24 STEEL OVERHEAD SIGN STRUCTURE (SPANS 91FT TO 110FT)

EACH1.000

Stansell Electric Company, Inc. $197,800.0000 $197,800.00

Davis H. Elliot Construction Company, Inc. $300,000.0000 $300,000.00

4PAGE



EXTENSION

CONTRACT CNW907

UNIT PRICE

725-20.28 STEEL OVERHEAD SIGN STRUCTURE (SPANS 151FT TO 180FT)

EACH1.000

Stansell Electric Company, Inc. $332,260.0000 $332,260.00

Davis H. Elliot Construction Company, Inc. $340,000.0000 $340,000.00

725-20.43 PULL BOX (TYPE C)

EACH92.000

Stansell Electric Company, Inc. $1,844.0000 $169,648.00

Davis H. Elliot Construction Company, Inc. $3,000.0000 $276,000.00

725-20.44 PULL BOX (TYPE D)

EACH145.000

Stansell Electric Company, Inc. $3,655.0000 $529,975.00

Davis H. Elliot Construction Company, Inc. $5,500.0000 $797,500.00

725-20.45 PULL BOX (TYPE E)

EACH23.000

Stansell Electric Company, Inc. $5,128.0000 $117,944.00

Davis H. Elliot Construction Company, Inc. $7,500.0000 $172,500.00

725-20.55 CABLE (1/C #6 AWG.)

L.F.68,382.000

Stansell Electric Company, Inc. $2.2000 $150,440.40

Davis H. Elliot Construction Company, Inc. $1.5100 $103,256.82

725-20.57 CABLE (1/C #2 AWG.)

L.F.25,608.000

Stansell Electric Company, Inc. $3.9000 $99,871.20

Davis H. Elliot Construction Company, Inc. $2.8100 $71,958.48

725-20.58 CABLE (1/C #1/0 AWG.)

L.F.19,059.000

Stansell Electric Company, Inc. $5.0000 $95,295.00

Davis H. Elliot Construction Company, Inc. $4.1800 $79,666.62

725-20.71 ELECTRICAL CONNECTION

LS1.000

Stansell Electric Company, Inc. $132,837.0000 $132,837.00

Davis H. Elliot Construction Company, Inc. $50,000.0000 $50,000.00

725-20.91 CCTV CAMERA SYSTEM (PAN TILT & ZOOM)

EACH24.000

Stansell Electric Company, Inc. $5,138.0000 $123,312.00

Davis H. Elliot Construction Company, Inc. $5,000.0000 $120,000.00

725-21.02 DYNAMIC MESSAGE SIGN (MULTI-COLOR)

EACH8.000

Stansell Electric Company, Inc. $128,385.0000 $1,027,080.00

Davis H. Elliot Construction Company, Inc. $100,000.0000 $800,000.00
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EXTENSION

CONTRACT CNW907

UNIT PRICE

725-21.11 NETWORK SWITCH (TYPE A)

EACH33.000

Stansell Electric Company, Inc. $14,857.0000 $490,281.00

Davis H. Elliot Construction Company, Inc. $10,000.0000 $330,000.00

725-21.12 NETWORK SWITCH (TYPE B)

EACH1.000

Stansell Electric Company, Inc. $65,398.0000 $65,398.00

Davis H. Elliot Construction Company, Inc. $60,000.0000 $60,000.00

725-21.14 NETWORK CONFIGURATION

EACH1.000

Stansell Electric Company, Inc. $232,674.0000 $232,674.00

Davis H. Elliot Construction Company, Inc. $25,000.0000 $25,000.00

725-21.44 DEMARCATION SITE (UNDERGROUND POWER)

EACH12.000

Stansell Electric Company, Inc. $6,814.0000 $81,768.00

Davis H. Elliot Construction Company, Inc. $10,000.0000 $120,000.00

725-21.73 TRANSFORMER Transformer

EACH21.000

Stansell Electric Company, Inc. $3,919.0000 $82,299.00

Davis H. Elliot Construction Company, Inc. $2,500.0000 $52,500.00

725-21.85 UNINTERRUPTIBLE POWER SUPPLY

EACH30.000

Stansell Electric Company, Inc. $3,145.0000 $94,350.00

Davis H. Elliot Construction Company, Inc. $5,000.0000 $150,000.00

725-21.91 RADAR DETECTION SYSTEM

EACH28.000

Stansell Electric Company, Inc. $12,557.0000 $351,596.00

Davis H. Elliot Construction Company, Inc. $8,000.0000 $224,000.00

725-21.96 RDS COMM CABLE

L.F.500.000

Stansell Electric Company, Inc. $4.4000 $2,200.00

Davis H. Elliot Construction Company, Inc. $2.0000 $1,000.00

725-22.22 CONDUIT BANK (TYPE 2)

L.F.2,223.000

Stansell Electric Company, Inc. $6.5000 $14,449.50

Davis H. Elliot Construction Company, Inc. $25.6900 $57,108.87

725-22.24 CONDUIT BANK (TYPE 4)

L.F.44,267.000

Stansell Electric Company, Inc. $7.4000 $327,575.80

Davis H. Elliot Construction Company, Inc. $25.6900 $1,137,219.23
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EXTENSION

CONTRACT CNW907

UNIT PRICE

725-22.32 CONDUIT BANK BORED (TYPE 2)

L.F.2,406.000

Stansell Electric Company, Inc. $41.0000 $98,646.00

Davis H. Elliot Construction Company, Inc. $44.5100 $107,091.06

725-22.34 CONDUIT BANK BORED (TYPE 4)

L.F.6,331.000

Stansell Electric Company, Inc. $45.0000 $284,895.00

Davis H. Elliot Construction Company, Inc. $45.8900 $290,529.59

725-22.35 CONDUIT BANK BORED (ROCK, TYPE 2)

L.F.2,558.000

Stansell Electric Company, Inc. $87.0000 $222,546.00

Davis H. Elliot Construction Company, Inc. $95.1400 $243,368.12

725-22.44 CONDUIT BANK IN ROCK (TYPE 4)

L.F.28,348.000

Stansell Electric Company, Inc. $40.0000 $1,133,920.00

Davis H. Elliot Construction Company, Inc. $76.7500 $2,175,709.00

725-22.45 CONDUIT BANK BORED (ROCK, TYPE 4)

L.F.33,107.000

Stansell Electric Company, Inc. $90.0000 $2,979,630.00

Davis H. Elliot Construction Company, Inc. $96.5200 $3,195,487.64

725-22.64 STRUCTURE CONDUIT BANK (TYPE 4)

L.F.2,833.000

Stansell Electric Company, Inc. $175.0000 $495,775.00

Davis H. Elliot Construction Company, Inc. $139.6700 $395,685.11

725-22.71 2IN CONDUIT

L.F.1,674.000

Stansell Electric Company, Inc. $8.5000 $14,229.00

Davis H. Elliot Construction Company, Inc. $6.4300 $10,763.82

725-22.72 2IN CONDUIT BORED

L.F.189.000

Stansell Electric Company, Inc. $35.0000 $6,615.00

Davis H. Elliot Construction Company, Inc. $6.4300 $1,215.27

725-22.74 2IN CONDUIT W/BANK

L.F.29,594.000

Stansell Electric Company, Inc. $6.0000 $177,564.00

Davis H. Elliot Construction Company, Inc. $6.4300 $190,289.42

725-23.01 ITS CABLE MARKER

EACH191.000

Stansell Electric Company, Inc. $57.4000 $10,963.40

Davis H. Elliot Construction Company, Inc. $250.0000 $47,750.00
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CONTRACT CNW907

UNIT PRICE

725-23.16 FIBER OPTIC CABLE (144F)

L.F.125,492.000

Stansell Electric Company, Inc. $3.3000 $414,123.60

Davis H. Elliot Construction Company, Inc. $2.5000 $313,730.00

725-23.21 FIBER OPTIC DROP CABLE (12 F)

L.F.8,804.000

Stansell Electric Company, Inc. $1.9000 $16,727.60

Davis H. Elliot Construction Company, Inc. $2.5000 $22,010.00

725-23.26 FIBER OPTIC CLOSURE (12 F)

EACH14.000

Stansell Electric Company, Inc. $1,020.0000 $14,280.00

Davis H. Elliot Construction Company, Inc. $1,000.0000 $14,000.00

725-23.27 FIBER OPTIC CLOSURE (24 F)

EACH9.000

Stansell Electric Company, Inc. $1,112.0000 $10,008.00

Davis H. Elliot Construction Company, Inc. $1,000.0000 $9,000.00

725-23.28 FIBER OPTIC SPLICE FUSION

EACH4,774.000

Stansell Electric Company, Inc. $75.0000 $358,050.00

Davis H. Elliot Construction Company, Inc. $32.5000 $155,155.00

725-23.29 FIBER OPTIC TERMINATION CABINET

EACH1.000

Stansell Electric Company, Inc. $16,632.0000 $16,632.00

Davis H. Elliot Construction Company, Inc. $20,000.0000 $20,000.00

725-23.31 FIBER OPTIC DROP PANEL ( 12 F )

EACH33.000

Stansell Electric Company, Inc. $970.0000 $32,010.00

Davis H. Elliot Construction Company, Inc. $2,000.0000 $66,000.00

725-24.01 CABINET (TYPE A)

EACH6.000

Stansell Electric Company, Inc. $1,737.0000 $10,422.00

Davis H. Elliot Construction Company, Inc. $3,000.0000 $18,000.00

725-24.02 CABINET (TYPE B)

EACH16.000

Stansell Electric Company, Inc. $7,172.0000 $114,752.00

Davis H. Elliot Construction Company, Inc. $7,500.0000 $120,000.00

725-24.03 CABINET (TYPE C)

EACH9.000

Stansell Electric Company, Inc. $9,165.0000 $82,485.00

Davis H. Elliot Construction Company, Inc. $10,000.0000 $90,000.00
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EXTENSION

CONTRACT CNW907

UNIT PRICE

725-24.11 ITS COMMUNICATIONS HUB (FIELD JUNCTION CABINET)

EACH1.000

Stansell Electric Company, Inc. $48,387.0000 $48,387.00

Davis H. Elliot Construction Company, Inc. $20,000.0000 $20,000.00

725-24.25 UNSCHEDULED MAINTENANCE LABOR

HOUR20.000

Stansell Electric Company, Inc. $140.0000 $2,800.00

Davis H. Elliot Construction Company, Inc. $210.0000 $4,200.00

725-24.31 SPARE PARTS

LS1.000

Stansell Electric Company, Inc. $99,395.0000 $99,395.00

Davis H. Elliot Construction Company, Inc. $26,000.0000 $26,000.00

725-24.41 BURN-IN PERIOD

LS1.000

Stansell Electric Company, Inc. $57,703.0000 $57,703.00

Davis H. Elliot Construction Company, Inc. $45,000.0000 $45,000.00

725-24.51 SYSTEM INTEGRATION

LS1.000

Stansell Electric Company, Inc. $97,153.0000 $97,153.00

Davis H. Elliot Construction Company, Inc. $200,000.0000 $200,000.00

725-24.55 AS-BUILT PLANS

LS1.000

Stansell Electric Company, Inc. $13,949.0000 $13,949.00

Davis H. Elliot Construction Company, Inc. $50,000.0000 $50,000.00

725-24.61 TRAINING

LS1.000

Stansell Electric Company, Inc. $40,576.0000 $40,576.00

Davis H. Elliot Construction Company, Inc. $10,000.0000 $10,000.00

740-11.02 TEMPORARY SEDIMENT TUBE 12IN

L.F.1,515.000

Stansell Electric Company, Inc. $6.0000 $9,090.00

Davis H. Elliot Construction Company, Inc. $4.6500 $7,044.75

801-01 SEEDING (WITH MULCH)

UNIT313.000

Stansell Electric Company, Inc. $66.1000 $20,689.30

Davis H. Elliot Construction Company, Inc. $51.0000 $15,963.00

801-01.34 GRASS SEED MIX (RIPZN/FLPL)

UNIT0.360

Stansell Electric Company, Inc. $648.0000 $233.28

Davis H. Elliot Construction Company, Inc. $500.0000 $180.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Stansell Electric Company, Inc. $18,767,773.94

Davis H. Elliot Construction Company, Inc. $19,196,746.20

Stansell Electric Company, Inc. $18,767,773.94

Davis H. Elliot Construction Company, Inc. $19,196,746.20
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

SULLIVAN COUNTY (Contract No. CNW908 Call 002)

7.00%DBE GOAL

THE RESURFACING ON S.R. 93 FROM NEAR U.S. 11W (S.R. 1) (L.M. 11.33) TO THE VIRGINIA STATE LINE (L.M. 15.28).

PROJECT LENGTH -

STP/HSIP-93(26),82S093-F3-004,82S093-F8-004

3.920 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

W-L Construction & Paving, Inc. $2,441,946.65

Summers-Taylor, Inc. $2,848,794.85
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EXTENSION

CONTRACT CNW908

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.12.000

W-L Construction & Paving, Inc. $1,402.6700 $16,832.04

Summers-Taylor, Inc. $2,240.0000 $26,880.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON1,559.000

W-L Construction & Paving, Inc. $43.0900 $67,177.31

Summers-Taylor, Inc. $56.7500 $88,473.25

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

TON1,458.000

W-L Construction & Paving, Inc. $121.8100 $177,598.98

Summers-Taylor, Inc. $152.8500 $222,855.30

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON62.000

W-L Construction & Paving, Inc. $440.8100 $27,330.22

Summers-Taylor, Inc. $995.0000 $61,690.00

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

TON2,942.000

W-L Construction & Paving, Inc. $107.4500 $316,117.90

Summers-Taylor, Inc. $134.4000 $395,404.80

411-01.21 LONGITUDINAL JOINT SEALANT

L.M.22.000

W-L Construction & Paving, Inc. $2,137.2700 $47,019.94

Summers-Taylor, Inc. $3,350.0000 $73,700.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON9,718.000

W-L Construction & Paving, Inc. $124.6000 $1,210,862.80

Summers-Taylor, Inc. $138.0000 $1,341,084.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.4,576.000

W-L Construction & Paving, Inc. $8.1500 $37,294.40

Summers-Taylor, Inc. $9.0000 $41,184.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH10.000

W-L Construction & Paving, Inc. $189.3500 $1,893.50

Summers-Taylor, Inc. $219.0000 $2,190.00

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

EACH10.000

W-L Construction & Paving, Inc. $1,460.7000 $14,607.00

Summers-Taylor, Inc. $1,710.0000 $17,100.00
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EXTENSION

CONTRACT CNW908

UNIT PRICE

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH10.000

W-L Construction & Paving, Inc. $3,787.0000 $37,870.00

Summers-Taylor, Inc. $4,387.0000 $43,870.00

712-01 TRAFFIC CONTROL

LS1.000

W-L Construction & Paving, Inc. $126,819.2000 $126,819.20

Summers-Taylor, Inc. $111,627.0000 $111,627.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH370.000

W-L Construction & Paving, Inc. $32.4600 $12,010.20

Summers-Taylor, Inc. $35.0000 $12,950.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH185.000

W-L Construction & Paving, Inc. $19.4800 $3,603.80

Summers-Taylor, Inc. $55.0000 $10,175.00

712-06 SIGNS (CONSTRUCTION)

S.F.459.000

W-L Construction & Paving, Inc. $13.5300 $6,210.27

Summers-Taylor, Inc. $10.0000 $4,590.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

W-L Construction & Paving, Inc. $1,947.6000 $3,895.20

Summers-Taylor, Inc. $2,060.0000 $4,120.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH168.000

W-L Construction & Paving, Inc. $34.6200 $5,816.16

Summers-Taylor, Inc. $39.0000 $6,552.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH349.000

W-L Construction & Paving, Inc. $34.6200 $12,082.38

Summers-Taylor, Inc. $39.0000 $13,611.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH351.000

W-L Construction & Paving, Inc. $10.8200 $3,797.82

Summers-Taylor, Inc. $11.5000 $4,036.50

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.1,200.000

W-L Construction & Paving, Inc. $19.2100 $23,052.00

Summers-Taylor, Inc. $20.5000 $24,600.00
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EXTENSION

CONTRACT CNW908

UNIT PRICE

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.600.000

W-L Construction & Paving, Inc. $10.8200 $6,492.00

Summers-Taylor, Inc. $11.5000 $6,900.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH28.000

W-L Construction & Paving, Inc. $151.4800 $4,241.44

Summers-Taylor, Inc. $172.0000 $4,816.00

716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL)

EACH4.000

W-L Construction & Paving, Inc. $243.4500 $973.80

Summers-Taylor, Inc. $259.0000 $1,036.00

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.2,896.000

W-L Construction & Paving, Inc. $5.6800 $16,449.28

Summers-Taylor, Inc. $6.0000 $17,376.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.70.000

W-L Construction & Paving, Inc. $27.0500 $1,893.50

Summers-Taylor, Inc. $29.0000 $2,030.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.19.000

W-L Construction & Paving, Inc. $1,200.0000 $22,800.00

Summers-Taylor, Inc. $1,380.0000 $26,220.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.19.000

W-L Construction & Paving, Inc. $6,450.0000 $122,550.00

Summers-Taylor, Inc. $7,421.0000 $140,999.00

717-01 MOBILIZATION

LS1.000

W-L Construction & Paving, Inc. $90,325.5100 $90,325.51

Summers-Taylor, Inc. $115,950.0000 $115,950.00

730-14.02 SAW SLOT

L.F.3,000.000

W-L Construction & Paving, Inc. $7.5700 $22,710.00

Summers-Taylor, Inc. $8.4500 $25,350.00

730-14.03 LOOP WIRE

L.F.1,500.000

W-L Construction & Paving, Inc. $1.0800 $1,620.00

Summers-Taylor, Inc. $0.9500 $1,425.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

W-L Construction & Paving, Inc. $2,441,946.65

Summers-Taylor, Inc. $2,848,794.85

W-L Construction & Paving, Inc. $2,441,946.65

Summers-Taylor, Inc. $2,848,794.85

5PAGE



DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

TROUSDALE COUNTY (Contract No. CNW909 Call 003)

3.00%DBE GOAL

THE GRADING, DRAINAGE, SIGNALS AND PAVING ON S.R. 10/S.R. 25 AT S.R. 141/HALLTOWN ROAD IN HARTSVILLE, AND MISCELLANEOUS
SAFETY IMPROVEMENTS ON S.R. 141 FROM SLEEPY HOLLOW LANE (L.M. 3.47) TO S.R. 10/S.R. 25 (L.M. 4.23).

PROJECT LENGTH -

85001-3227-04,HSIP-141(41),85006-3210-94

0.960 MILES

COMPLETION TIME  - ON OR BEFORE FEBRUARY 28, 2023

TOTAL CONTRACT

Sessions Paving Company $1,512,259.70

Rogers Group, Inc. $1,821,222.50

Cleary Construction, Inc. $1,849,063.70
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EXTENSION

CONTRACT CNW909

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Sessions Paving Company $35,000.0000 $35,000.00

Rogers Group, Inc. $25,000.0000 $25,000.00

Cleary Construction, Inc. $32,000.0000 $32,000.00

201-01 CLEARING AND GRUBBING

LS1.000

Sessions Paving Company $56,000.0000 $56,000.00

Rogers Group, Inc. $25,000.0000 $25,000.00

Cleary Construction, Inc. $60,000.0000 $60,000.00

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS

LS1.000

Sessions Paving Company $11,250.0000 $11,250.00

Rogers Group, Inc. $25,000.0000 $25,000.00

Cleary Construction, Inc. $16,000.0000 $16,000.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.3,088.000

Sessions Paving Company $39.5000 $121,976.00

Rogers Group, Inc. $90.0000 $277,920.00

Cleary Construction, Inc. $44.0000 $135,872.00

203-06 WATER

M.G.2.000

Sessions Paving Company $100.0000 $200.00

Rogers Group, Inc. $275.0000 $550.00

Cleary Construction, Inc. $46.0000 $92.00

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)

C.Y.300.000

Sessions Paving Company $260.0000 $78,000.00

Rogers Group, Inc. $175.0000 $52,500.00

Cleary Construction, Inc. $162.0000 $48,600.00

209-05 SEDIMENT REMOVAL

C.Y.20.000

Sessions Paving Company $10.0000 $200.00

Rogers Group, Inc. $97.0000 $1,940.00

Cleary Construction, Inc. $18.0000 $360.00

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.100.000

Sessions Paving Company $8.3000 $830.00

Rogers Group, Inc. $25.0000 $2,500.00

Cleary Construction, Inc. $6.0000 $600.00
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CONTRACT CNW909

UNIT PRICE

209-08.09 FILTER SOCK CHECK DAM

EACH5.000

Sessions Paving Company $225.0000 $1,125.00

Rogers Group, Inc. $625.0000 $3,125.00

Cleary Construction, Inc. $350.0000 $1,750.00

209-09.43 CURB INLET PROTECTION (TYPE 4)

EACH11.000

Sessions Paving Company $310.0000 $3,410.00

Rogers Group, Inc. $315.0000 $3,465.00

Cleary Construction, Inc. $330.0000 $3,630.00

209-40.33 CATCH BASIN PROTECTION (TYPE D)

EACH13.000

Sessions Paving Company $365.0000 $4,745.00

Rogers Group, Inc. $364.0000 $4,732.00

Cleary Construction, Inc. $360.0000 $4,680.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON1,827.000

Sessions Paving Company $46.0000 $84,042.00

Rogers Group, Inc. $43.0000 $78,561.00

Cleary Construction, Inc. $40.0000 $73,080.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON130.000

Sessions Paving Company $172.0000 $22,360.00

Rogers Group, Inc. $160.0000 $20,800.00

Cleary Construction, Inc. $192.0000 $24,960.00

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

TON307.000

Sessions Paving Company $175.0000 $53,725.00

Rogers Group, Inc. $160.0000 $49,120.00

Cleary Construction, Inc. $192.0000 $58,944.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON173.000

Sessions Paving Company $179.0000 $30,967.00

Rogers Group, Inc. $160.0000 $27,680.00

Cleary Construction, Inc. $192.0000 $33,216.00

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON5.000

Sessions Paving Company $950.0000 $4,750.00

Rogers Group, Inc. $1,000.0000 $5,000.00

Cleary Construction, Inc. $1,200.0000 $6,000.00
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CONTRACT CNW909

UNIT PRICE

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON16.000

Sessions Paving Company $55.0000 $880.00

Rogers Group, Inc. $50.0000 $800.00

Cleary Construction, Inc. $60.0000 $960.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON3.000

Sessions Paving Company $950.0000 $2,850.00

Rogers Group, Inc. $1,000.0000 $3,000.00

Cleary Construction, Inc. $1,200.0000 $3,600.00

407-20.05 SAW CUTTING ASPHALT PAVEMENT

L.F.1,500.000

Sessions Paving Company $5.0000 $7,500.00

Rogers Group, Inc. $1.9000 $2,850.00

Cleary Construction, Inc. $4.8000 $7,200.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON137.000

Sessions Paving Company $192.0000 $26,304.00

Rogers Group, Inc. $160.0000 $21,920.00

Cleary Construction, Inc. $192.0000 $26,304.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON338.000

Sessions Paving Company $198.0000 $66,924.00

Rogers Group, Inc. $160.0000 $54,080.00

Cleary Construction, Inc. $192.0000 $64,896.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON300.000

Sessions Paving Company $65.0000 $19,500.00

Rogers Group, Inc. $60.0000 $18,000.00

Cleary Construction, Inc. $72.0000 $21,600.00

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)

L.F.792.000

Sessions Paving Company $162.0000 $128,304.00

Rogers Group, Inc. $350.0000 $277,200.00

Cleary Construction, Inc. $242.0000 $191,664.00

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)

L.F.84.000

Sessions Paving Company $260.0000 $21,840.00

Rogers Group, Inc. $350.0000 $29,400.00

Cleary Construction, Inc. $250.0000 $21,000.00
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CONTRACT CNW909

UNIT PRICE

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)

C.Y.2.000

Sessions Paving Company $1,035.0000 $2,070.00

Rogers Group, Inc. $2,850.0000 $5,700.00

Cleary Construction, Inc. $4,100.0000 $8,200.00

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)

LB.93.000

Sessions Paving Company $5.2000 $483.60

Rogers Group, Inc. $2.5000 $232.50

Cleary Construction, Inc. $6.0000 $558.00

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN

EACH2.000

Sessions Paving Company $800.0000 $1,600.00

Rogers Group, Inc. $2,950.0000 $5,900.00

Cleary Construction, Inc. $4,400.0000 $8,800.00

611-09.03 CAPPING EXISTING CATCHBASIN

EACH3.000

Sessions Paving Company $1,580.0000 $4,740.00

Rogers Group, Inc. $2,350.0000 $7,050.00

Cleary Construction, Inc. $2,400.0000 $7,200.00

611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH

EACH5.000

Sessions Paving Company $6,030.0000 $30,150.00

Rogers Group, Inc. $5,500.0000 $27,500.00

Cleary Construction, Inc. $4,800.0000 $24,000.00

611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH

EACH2.000

Sessions Paving Company $11,040.0000 $22,080.00

Rogers Group, Inc. $9,500.0000 $19,000.00

Cleary Construction, Inc. $10,000.0000 $20,000.00

611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH

EACH1.000

Sessions Paving Company $14,645.0000 $14,645.00

Rogers Group, Inc. $13,000.0000 $13,000.00

Cleary Construction, Inc. $14,000.0000 $14,000.00

611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH

EACH1.000

Sessions Paving Company $6,200.0000 $6,200.00

Rogers Group, Inc. $7,250.0000 $7,250.00

Cleary Construction, Inc. $4,800.0000 $4,800.00
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CONTRACT CNW909

UNIT PRICE

611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH

EACH1.000

Sessions Paving Company $6,760.0000 $6,760.00

Rogers Group, Inc. $7,500.0000 $7,500.00

Cleary Construction, Inc. $7,800.0000 $7,800.00

701-01.01 CONCRETE SIDEWALK (4 ")

S.F.680.000

Sessions Paving Company $17.6500 $12,002.00

Rogers Group, Inc. $12.0000 $8,160.00

Cleary Construction, Inc. $13.5000 $9,180.00

701-02 CONCRETE DRIVEWAY

S.F.1,680.000

Sessions Paving Company $18.3000 $30,744.00

Rogers Group, Inc. $13.0000 $21,840.00

Cleary Construction, Inc. $14.0000 $23,520.00

702-01 CONCRETE CURB

C.Y.3.000

Sessions Paving Company $1,060.0000 $3,180.00

Rogers Group, Inc. $950.0000 $2,850.00

Cleary Construction, Inc. $1,090.0000 $3,270.00

702-03 CONCRETE COMBINED CURB & GUTTER

C.Y.70.000

Sessions Paving Company $560.0000 $39,200.00

Rogers Group, Inc. $500.0000 $35,000.00

Cleary Construction, Inc. $575.0000 $40,250.00

703-01 PORTLAND CEMENT CONCRETE DITCH PAVING

C.Y.4.000

Sessions Paving Company $1,100.0000 $4,400.00

Rogers Group, Inc. $1,100.0000 $4,400.00

Cleary Construction, Inc. $1,200.0000 $4,800.00

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3

EACH2.000

Sessions Paving Company $8,250.0000 $16,500.00

Rogers Group, Inc. $7,000.0000 $14,000.00

Cleary Construction, Inc. $8,200.0000 $16,400.00

706-01 GUARDRAIL REMOVED

L.F.51.000

Sessions Paving Company $6.0000 $306.00

Rogers Group, Inc. $5.0000 $255.00

Cleary Construction, Inc. $12.0000 $612.00
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708-02.01 MARKERS (CONCRETE R.O.W. POSTS)

EACH8.000

Sessions Paving Company $560.0000 $4,480.00

Rogers Group, Inc. $550.0000 $4,400.00

Cleary Construction, Inc. $270.0000 $2,160.00

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON101.000

Sessions Paving Company $78.0000 $7,878.00

Rogers Group, Inc. $60.0000 $6,060.00

Cleary Construction, Inc. $45.0000 $4,545.00

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON46.000

Sessions Paving Company $78.0000 $3,588.00

Rogers Group, Inc. $60.0000 $2,760.00

Cleary Construction, Inc. $45.0000 $2,070.00

712-01 TRAFFIC CONTROL

LS1.000

Sessions Paving Company $45,000.0000 $45,000.00

Rogers Group, Inc. $115,000.0000 $115,000.00

Cleary Construction, Inc. $46,000.0000 $46,000.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.200.000

Sessions Paving Company $53.0000 $10,600.00

Rogers Group, Inc. $55.0000 $11,000.00

Cleary Construction, Inc. $35.0000 $7,000.00

712-02.36 REMOVE AND RELOCATE PORTABLE BARRIER RAIL

L.F.600.000

Sessions Paving Company $43.0000 $25,800.00

Rogers Group, Inc. $12.0000 $7,200.00

Cleary Construction, Inc. $5.0000 $3,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH80.000

Sessions Paving Company $35.0000 $2,800.00

Rogers Group, Inc. $31.0000 $2,480.00

Cleary Construction, Inc. $45.0000 $3,600.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH10.000

Sessions Paving Company $38.0000 $380.00

Rogers Group, Inc. $33.0000 $330.00

Cleary Construction, Inc. $30.0000 $300.00
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UNIT PRICE

712-06 SIGNS (CONSTRUCTION)

S.F.186.000

Sessions Paving Company $8.0000 $1,488.00

Rogers Group, Inc. $11.0000 $2,046.00

Cleary Construction, Inc. $10.0000 $1,860.00

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.48.000

Sessions Paving Company $16.0000 $768.00

Rogers Group, Inc. $15.0000 $720.00

Cleary Construction, Inc. $21.0000 $1,008.00

712-08.03 ARROW BOARD (TYPE C)

EACH1.000

Sessions Paving Company $1,100.0000 $1,100.00

Rogers Group, Inc. $975.0000 $975.00

Cleary Construction, Inc. $2,100.0000 $2,100.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.156.000

Sessions Paving Company $6.0000 $936.00

Rogers Group, Inc. $6.0000 $936.00

Cleary Construction, Inc. $6.0000 $936.00

713-11.01 "U" SECTION STEEL POSTS

LB.718.000

Sessions Paving Company $6.5000 $4,667.00

Rogers Group, Inc. $6.0000 $4,308.00

Cleary Construction, Inc. $6.3000 $4,523.40

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.726.000

Sessions Paving Company $6.7500 $4,900.50

Rogers Group, Inc. $6.0000 $4,356.00

Cleary Construction, Inc. $6.5000 $4,719.00

713-11.21 P POST SLIP BASE

EACH2.000

Sessions Paving Company $470.0000 $940.00

Rogers Group, Inc. $475.0000 $950.00

Cleary Construction, Inc. $500.0000 $1,000.00

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.159.000

Sessions Paving Company $16.0000 $2,544.00

Rogers Group, Inc. $16.0000 $2,544.00

Cleary Construction, Inc. $17.0000 $2,703.00
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CONTRACT CNW909

UNIT PRICE

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.91.000

Sessions Paving Company $17.0000 $1,547.00

Rogers Group, Inc. $16.0000 $1,456.00

Cleary Construction, Inc. $18.0000 $1,638.00

713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK

S.F.63.000

Sessions Paving Company $50.0000 $3,150.00

Rogers Group, Inc. $45.0000 $2,835.00

Cleary Construction, Inc. $42.0000 $2,646.00

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Sessions Paving Company $700.0000 $700.00

Rogers Group, Inc. $700.0000 $700.00

Cleary Construction, Inc. $700.0000 $700.00

713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)

EACH2.000

Sessions Paving Company $425.0000 $850.00

Rogers Group, Inc. $450.0000 $900.00

Cleary Construction, Inc. $160.0000 $320.00

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH15.000

Sessions Paving Company $65.0000 $975.00

Rogers Group, Inc. $60.0000 $900.00

Cleary Construction, Inc. $60.0000 $900.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Sessions Paving Company $7,000.0000 $14,000.00

Rogers Group, Inc. $6,750.0000 $13,500.00

Cleary Construction, Inc. $8,300.0000 $16,600.00

713-16.50 REMOVE AND REPLACE SIGN (M1-5 & D9-2 ASSEMBLY)

EACH1.000

Sessions Paving Company $400.0000 $400.00

Rogers Group, Inc. $400.0000 $400.00

Cleary Construction, Inc. $500.0000 $500.00

713-16.51 REMOVE AND REPLACE SIGN (M1-5 & TN-25 ASSEMBLY)

EACH1.000

Sessions Paving Company $400.0000 $400.00

Rogers Group, Inc. $400.0000 $400.00

Cleary Construction, Inc. $1,400.0000 $1,400.00
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CONTRACT CNW909

UNIT PRICE

713-16.52 REMOVE AND REPLACE SIGN (LOCAL GUIDE SIGN ASSEMBLY)

EACH1.000

Sessions Paving Company $400.0000 $400.00

Rogers Group, Inc. $400.0000 $400.00

Cleary Construction, Inc. $500.0000 $500.00

713-16.53 REMOVE AND REPLACE SIGN (W3-3)

EACH1.000

Sessions Paving Company $460.0000 $460.00

Rogers Group, Inc. $475.0000 $475.00

Cleary Construction, Inc. $1,200.0000 $1,200.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH29.000

Sessions Paving Company $100.0000 $2,900.00

Rogers Group, Inc. $105.0000 $3,045.00

Cleary Construction, Inc. $120.0000 $3,480.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH35.000

Sessions Paving Company $100.0000 $3,500.00

Rogers Group, Inc. $105.0000 $3,675.00

Cleary Construction, Inc. $120.0000 $4,200.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.230.000

Sessions Paving Company $20.0000 $4,600.00

Rogers Group, Inc. $21.0000 $4,830.00

Cleary Construction, Inc. $20.0000 $4,600.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH8.000

Sessions Paving Company $200.0000 $1,600.00

Rogers Group, Inc. $215.0000 $1,720.00

Cleary Construction, Inc. $180.0000 $1,440.00

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH1.000

Sessions Paving Company $400.0000 $400.00

Rogers Group, Inc. $425.0000 $425.00

Cleary Construction, Inc. $360.0000 $360.00

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

EACH3.000

Sessions Paving Company $200.0000 $600.00

Rogers Group, Inc. $215.0000 $645.00

Cleary Construction, Inc. $220.0000 $660.00
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716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)

L.F.2,500.000

Sessions Paving Company $0.4000 $1,000.00

Rogers Group, Inc. $0.4300 $1,075.00

Cleary Construction, Inc. $1.2500 $3,125.00

716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE)

L.M.1.500

Sessions Paving Company $1,800.0000 $2,700.00

Rogers Group, Inc. $1,900.0000 $2,850.00

Cleary Construction, Inc. $6,300.0000 $9,450.00

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)

L.F.100.000

Sessions Paving Company $10.0000 $1,000.00

Rogers Group, Inc. $10.5000 $1,050.00

Cleary Construction, Inc. $1.3000 $130.00

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)

EACH4.000

Sessions Paving Company $100.0000 $400.00

Rogers Group, Inc. $105.0000 $420.00

Cleary Construction, Inc. $90.0000 $360.00

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.1.000

Sessions Paving Company $5,280.0000 $5,280.00

Rogers Group, Inc. $5,500.0000 $5,500.00

Cleary Construction, Inc. $6,500.0000 $6,500.00

716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)

L.F.6,690.000

Sessions Paving Company $3.0000 $20,070.00

Rogers Group, Inc. $3.1500 $21,073.50

Cleary Construction, Inc. $1.6000 $10,704.00

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

L.M.3.100

Sessions Paving Company $2,800.0000 $8,680.00

Rogers Group, Inc. $3,000.0000 $9,300.00

Cleary Construction, Inc. $950.0000 $2,945.00

717-01 MOBILIZATION

LS1.000

Sessions Paving Company $46,000.0000 $46,000.00

Rogers Group, Inc. $95,000.0000 $95,000.00

Cleary Construction, Inc. $340,000.0000 $340,000.00
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730-01.02 REMOVAL OF SIGNAL EQUIPMENT

EACH1.000

Sessions Paving Company $1,500.0000 $1,500.00

Rogers Group, Inc. $1,600.0000 $1,600.00

Cleary Construction, Inc. $1,800.0000 $1,800.00

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)

EACH6.000

Sessions Paving Company $710.0000 $4,260.00

Rogers Group, Inc. $800.0000 $4,800.00

Cleary Construction, Inc. $850.0000 $5,100.00

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)

EACH2.000

Sessions Paving Company $1,140.0000 $2,280.00

Rogers Group, Inc. $1,200.0000 $2,400.00

Cleary Construction, Inc. $1,350.0000 $2,700.00

730-03.21 INSTALL PULL BOX (TYPE B)

EACH4.000

Sessions Paving Company $750.0000 $3,000.00

Rogers Group, Inc. $800.0000 $3,200.00

Cleary Construction, Inc. $900.0000 $3,600.00

730-05.01 ELECTRICAL SERVICE CONNECTION

EACH1.000

Sessions Paving Company $3,500.0000 $3,500.00

Rogers Group, Inc. $3,700.0000 $3,700.00

Cleary Construction, Inc. $4,200.0000 $4,200.00

730-08.03 SIGNAL CABLE - 7 CONDUCTOR

L.F.800.000

Sessions Paving Company $1.9500 $1,560.00

Rogers Group, Inc. $2.2500 $1,800.00

Cleary Construction, Inc. $2.3000 $1,840.00

730-12.02 CONDUIT 2" DIAMETER (PVC)

L.F.110.000

Sessions Paving Company $14.0000 $1,540.00

Rogers Group, Inc. $16.0000 $1,760.00

Cleary Construction, Inc. $16.7500 $1,842.50

730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)

L.F.355.000

Sessions Paving Company $36.0000 $12,780.00

Rogers Group, Inc. $38.0000 $13,490.00

Cleary Construction, Inc. $43.0000 $15,265.00
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730-13.08 VEHICLE DETECTOR (ADVANCED RADAR)

EACH2.000

Sessions Paving Company $9,102.0000 $18,204.00

Rogers Group, Inc. $9,600.0000 $19,200.00

Cleary Construction, Inc. $10,000.0000 $20,000.00

730-13.09 VEHICLE DETECTOR (STOP BAR RADAR)

EACH4.000

Sessions Paving Company $9,102.0000 $36,408.00

Rogers Group, Inc. $9,600.0000 $38,400.00

Cleary Construction, Inc. $10,000.0000 $40,000.00

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)

EACH1.000

Sessions Paving Company $19,210.0000 $19,210.00

Rogers Group, Inc. $20,500.0000 $20,500.00

Cleary Construction, Inc. $23,000.0000 $23,000.00

730-16.04 CONTROLLER (ATC)

EACH1.000

Sessions Paving Company $5,240.0000 $5,240.00

Rogers Group, Inc. $5,600.0000 $5,600.00

Cleary Construction, Inc. $6,000.0000 $6,000.00

730-24.88 CANTILEVER SIGNAL SUPPORT (2 @ 40' & 65')

EACH1.000

Sessions Paving Company $41,094.0000 $41,094.00

Rogers Group, Inc. $43,500.0000 $43,500.00

Cleary Construction, Inc. $50,000.0000 $50,000.00

730-25.01 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50')

EACH1.000

Sessions Paving Company $28,915.0000 $28,915.00

Rogers Group, Inc. $32,000.0000 $32,000.00

Cleary Construction, Inc. $34,000.0000 $34,000.00

730-25.17 CANTILEVER SIGNAL SUPPORT (1 ARM @ 85')

EACH1.000

Sessions Paving Company $42,119.0000 $42,119.00

Rogers Group, Inc. $45,000.0000 $45,000.00

Cleary Construction, Inc. $50,000.0000 $50,000.00

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM

EACH1.000

Sessions Paving Company $12,640.0000 $12,640.00

Rogers Group, Inc. $13,500.0000 $13,500.00

Cleary Construction, Inc. $15,000.0000 $15,000.00
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740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.172.000

Sessions Paving Company $7.3000 $1,255.60

Rogers Group, Inc. $5.0000 $860.00

Cleary Construction, Inc. $5.1500 $885.80

740-11.02 TEMPORARY SEDIMENT TUBE 12IN

L.F.2,000.000

Sessions Paving Company $13.5000 $27,000.00

Rogers Group, Inc. $5.0000 $10,000.00

Cleary Construction, Inc. $4.2000 $8,400.00

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT110.000

Sessions Paving Company $65.0000 $7,150.00

Rogers Group, Inc. $30.0000 $3,300.00

Cleary Construction, Inc. $54.0000 $5,940.00

801-02.15 FERTILIZER

TON1.000

Sessions Paving Company $550.0000 $550.00

Rogers Group, Inc. $2,500.0000 $2,500.00

Cleary Construction, Inc. $1,200.0000 $1,200.00

801-03 WATER (SEEDING & SODDING)

M.G.41.000

Sessions Paving Company $30.0000 $1,230.00

Rogers Group, Inc. $105.0000 $4,305.00

Cleary Construction, Inc. $30.0000 $1,230.00

803-01 SODDING (NEW SOD)

S.Y.2,950.000

Sessions Paving Company $8.0000 $23,600.00

Rogers Group, Inc. $7.2500 $21,387.50

Cleary Construction, Inc. $8.4000 $24,780.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Sessions Paving Company $1,512,259.70

Rogers Group, Inc. $1,821,222.50

Cleary Construction, Inc. $1,849,063.70

Sessions Paving Company $1,512,259.70

Rogers Group, Inc. $1,821,222.50

Cleary Construction, Inc. $1,849,063.70
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

COUNTIES ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS,
JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON
(Contract No. CNW114 Call 004)

THE RANDOM ON-CALL ATTENUATOR REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R1BVAR-M3-010

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

LU, Inc. $475,498.62

Site-Safe Products, LLC d/b/a Site-Safe, LLC $495,033.92
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CONTRACT CNW114

UNIT PRICE

MAINTENANCE CATEGORY

705-05.36 CONCRETE PAD (SCI100GM)

EACH1.000

LU, Inc. $1,366.0900 $1,366.09

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,048.2600 $2,048.26

705-08.23 REPOSITIONING IMPACT ATTENUATOR (TAU-II)

EACH1.000

LU, Inc. $442.5000 $442.50

Site-Safe Products, LLC d/b/a Site-Safe, LLC $512.8900 $512.89

705-08.25 TAU-II ENERGY ABSORBING CARTRIDGE TYPE A (UNIVERSAL)

EACH1.000

LU, Inc. $501.5000 $501.50

Site-Safe Products, LLC d/b/a Site-Safe, LLC $546.0000 $546.00

705-08.26 TAU-II ENERGY ABSORBING CARTRIDGE TYPE B (UNIVERSAL)

EACH1.000

LU, Inc. $501.5000 $501.50

Site-Safe Products, LLC d/b/a Site-Safe, LLC $546.0000 $546.00

705-08.28 TAU-II FRONT SUPPORT ASSEMBLY (UNIVERSAL)

EACH1.000

LU, Inc. $619.5000 $619.50

Site-Safe Products, LLC d/b/a Site-Safe, LLC $846.0000 $846.00

705-08.29 TAU-II FRONT SUPPORT LEG KIT (UNIVERSAL)

EACH1.000

LU, Inc. $186.6900 $186.69

Site-Safe Products, LLC d/b/a Site-Safe, LLC $198.0000 $198.00

705-08.30 TAU-II MID SUPPORT ASSEMBLY (UNIVERSAL)

EACH4.000

LU, Inc. $826.0000 $3,304.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $804.0000 $3,216.00

705-08.32 TAU-II SLIDER KIT (UNIVERSAL)

EACH1.000

LU, Inc. $199.5200 $199.52

Site-Safe Products, LLC d/b/a Site-Safe, LLC $159.0000 $159.00

705-08.33 TAU-II SLIDING PANEL (UNIVERSAL)

EACH1.000

LU, Inc. $216.8300 $216.83

Site-Safe Products, LLC d/b/a Site-Safe, LLC $426.0000 $426.00

705-08.34 TAU-II NOSE PIECE (PARALLEL UNIT)

EACH2.000

LU, Inc. $584.1000 $1,168.20

Site-Safe Products, LLC d/b/a Site-Safe, LLC $510.0000 $1,020.00
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705-08.36 TAU-II NOSE PIECE (WIDE UNIT)

EACH1.000

LU, Inc. $454.8900 $454.89

Site-Safe Products, LLC d/b/a Site-Safe, LLC $594.0000 $594.00

705-08.59 IMPACT ATTENUATOR REPOSITIONING (QUADGUARD ELITE)

EACH5.000

LU, Inc. $352.8200 $1,764.10

Site-Safe Products, LLC d/b/a Site-Safe, LLC $170.9700 $854.85

705-08.66 RIP PLATE REPAIR KIT, STAGE 1

EACH5.000

LU, Inc. $92.6300 $463.15

Site-Safe Products, LLC d/b/a Site-Safe, LLC $67.6300 $338.15

705-08.67 RIP PLATE REPAIR KIT, STAGE 2

EACH5.000

LU, Inc. $171.1000 $855.50

Site-Safe Products, LLC d/b/a Site-Safe, LLC $67.6300 $338.15

705-08.69 PLASTIC NOSE PIECE/REFLECTOR

EACH6.000

LU, Inc. $345.0000 $2,070.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $352.6900 $2,116.14

705-08.80 SIDE PANEL - 35"

EACH3.000

LU, Inc. $60.7700 $182.31

Site-Safe Products, LLC d/b/a Site-Safe, LLC $42.9800 $128.94

705-08.81 SIDE PANEL - 62"

EACH4.000

LU, Inc. $160.1900 $640.76

Site-Safe Products, LLC d/b/a Site-Safe, LLC $186.5800 $746.32

705-08.91 REPOSITIONING VEHCULR IMP ATTN(2005TRACC)

EACH7.000

LU, Inc. $824.8200 $5,773.74

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,052.0800 $7,364.56

705-08.92 05 RIP PLATE REPAIR KIT STAGE 2

EACH5.000

LU, Inc. $1,000.5000 $5,002.50

Site-Safe Products, LLC d/b/a Site-Safe, LLC $142.3800 $711.90

705-09.10 IMPACT ATTENUATOR (SCI100GM)

EACH1.000

LU, Inc. $25,530.0000 $25,530.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $27,500.0000 $27,500.00
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705-09.11 REPOSITIONING OF IMPACT ATTENUATOR (SCI100GM)

EACH1.000

LU, Inc. $590.0000 $590.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $402.2700 $402.27

705-09.35 PANEL DELINEATOR (W/REFLECTIVE HAZARD  MARKER)

EACH1.000

LU, Inc. $146.7900 $146.79

Site-Safe Products, LLC d/b/a Site-Safe, LLC $248.2700 $248.27

705-09.50 IMPACT ATTENUATOR (SCI100GM WIDE)

EACH1.000

LU, Inc. $17,995.0000 $17,995.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $39,500.0000 $39,500.00

705-14.21 SC B-U CABLE STRAP ASSY

EACH1.000

LU, Inc. $7.0800 $7.08

Site-Safe Products, LLC d/b/a Site-Safe, LLC $39.2800 $39.28

705-14.22 CONC. B-U CABLE STRAP ASSY

EACH1.000

LU, Inc. $14.6900 $14.69

Site-Safe Products, LLC d/b/a Site-Safe, LLC $55.2000 $55.20

705-14.30 REPOSITIONING IMPACT ATTENUATOR(REACT 350)

EACH2.000

LU, Inc. $551.6500 $1,103.30

Site-Safe Products, LLC d/b/a Site-Safe, LLC $203.7100 $407.42

705-14.56 REFLECTIVE NOSE LEFT/RIGHT

EACH2.000

LU, Inc. $207.3600 $414.72

Site-Safe Products, LLC d/b/a Site-Safe, LLC $107.8900 $215.78

705-15.65 QUADGUARD II IMPACT ATTENUATOR (REPOSITIONING)

EACH8.000

LU, Inc. $1,014.3000 $8,114.40

Site-Safe Products, LLC d/b/a Site-Safe, LLC $603.4000 $4,827.20

705-15.68 NOSE ASSEMBLY QGII STEEL

EACH5.000

LU, Inc. $959.1000 $4,795.50

Site-Safe Products, LLC d/b/a Site-Safe, LLC $625.3300 $3,126.65

705-15.69 SHIM KIT QGII

EACH15.000

LU, Inc. $43.7300 $655.95

Site-Safe Products, LLC d/b/a Site-Safe, LLC $20.6700 $310.05
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705-15.71 HEX FOAM CARTRIDGE, TYPE I

EACH10.000

LU, Inc. $1.0000 $10.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $814.7700 $8,147.70

705-15.72 HEX FOAM CARTRIDGE, TYPE II

EACH10.000

LU, Inc. $1.0000 $10.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $856.5800 $8,565.80

705-15.74 DIAPHRAGM ASSEMBLY, QC

EACH1.000

LU, Inc. $824.8200 $824.82

Site-Safe Products, LLC d/b/a Site-Safe, LLC $830.5600 $830.56

705-15.75 FENDER PANEL ASSEMBLY

EACH2.000

LU, Inc. $619.5000 $1,239.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $529.2000 $1,058.40

705-15.92 TRANS PANEL NEW JERSEY BARRIER WIDE

EACH1.000

LU, Inc. $472.8100 $472.81

Site-Safe Products, LLC d/b/a Site-Safe, LLC $347.0700 $347.07

705-15.93 TRANS PANEL QUAD TO W WIDE

EACH1.000

LU, Inc. $700.5000 $700.50

Site-Safe Products, LLC d/b/a Site-Safe, LLC $526.6700 $526.67

705-16.75 HAZARD REFLECTORS

EACH10.000

LU, Inc. $85.3900 $853.90

Site-Safe Products, LLC d/b/a Site-Safe, LLC $34.1400 $341.40

705-16.77 REPAIR OF CONCRETE BACKUP WALL

S.F.15.000

LU, Inc. $15.6800 $235.20

Site-Safe Products, LLC d/b/a Site-Safe, LLC $37.5000 $562.50

705-17.08 CARTRIDGE SUPPORT BRACKETS

EACH4.000

LU, Inc. $17.7000 $70.80

Site-Safe Products, LLC d/b/a Site-Safe, LLC $41.1500 $164.60

705-17.24 HDPE NOSE PIECE

EACH2.000

LU, Inc. $1.0000 $2.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $224.5900 $449.18
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705-17.32 BREAKAWAY POST (TOP)

EACH2.000

LU, Inc. $1.0000 $2.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $47.2500 $94.50

705-17.33 BREAKAWAY BOLT ASSEMBLY

EACH2.000

LU, Inc. $1.0000 $2.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $5.1500 $10.30

705-17.71 WIDETRACC CABLE SYSTEM (W/ HARDWARE)

EACH1.000

LU, Inc. $160.3300 $160.33

Site-Safe Products, LLC d/b/a Site-Safe, LLC $94.5300 $94.53

705-17.72 WIDETRACC FRAME (W/ HARDWARE)

EACH1.000

LU, Inc. $240.1400 $240.14

Site-Safe Products, LLC d/b/a Site-Safe, LLC $116.3900 $116.39

705-17.73 WIDETRACC EXTENSION FOOT (RIGHT) (W/ HARDWARE)

EACH1.000

LU, Inc. $231.5900 $231.59

Site-Safe Products, LLC d/b/a Site-Safe, LLC $127.1000 $127.10

705-17.74 WIDETRACC EXTENSION FOOT (LEFT) (W/ HARDWARE)

EACH1.000

LU, Inc. $231.5900 $231.59

Site-Safe Products, LLC d/b/a Site-Safe, LLC $127.1000 $127.10

705-18.01 IMPACT ATTENUATOR (REACT M)

EACH1.000

LU, Inc. $30,030.0000 $30,030.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $36,460.9200 $36,460.92

705-18.02 BACKUP & BASE TRACK ASSEMBLY (REACT M)

EACH1.000

LU, Inc. $18,000.0000 $18,000.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $100.0000 $100.00

705-18.03 CYLINDER ASSEMBLY 1 (REACT M)

EACH1.000

LU, Inc. $2,650.0000 $2,650.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $100.0000 $100.00

705-18.04 CYLINDER ASSEMBLY 2 (REACT M)

EACH1.000

LU, Inc. $2,650.0000 $2,650.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $100.0000 $100.00
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705-18.05 CYLINDER ASSEMBLY 3 (REACT M)

EACH1.000

LU, Inc. $2,850.0000 $2,850.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $100.0000 $100.00

705-18.06 CYLINDER ASSEMBLY 4 (REACT M)

EACH1.000

LU, Inc. $2,650.0000 $2,650.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $100.0000 $100.00

705-18.07 CYLINDER ASSEMBLY 5 (REACT M)

EACH1.000

LU, Inc. $2,950.0000 $2,950.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $100.0000 $100.00

705-18.08 CYLINDER ASSEMBLY 6 (REACT M)

EACH1.000

LU, Inc. $2,650.0000 $2,650.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $100.0000 $100.00

705-18.09 DIAPHRAGM (REACT M)

EACH1.000

LU, Inc. $500.0000 $500.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $100.0000 $100.00

705-18.10 HDPE 1 1/2 X 12 3/16 X 18 (REACT M)

EACH1.000

LU, Inc. $350.0000 $350.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $100.0000 $100.00

705-18.11 RAIL GUIDE, INNER (REACT M)

EACH1.000

LU, Inc. $55.0000 $55.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $100.0000 $100.00

705-18.12 RAIL GUIDE, OUTER (REACT M)

EACH1.000

LU, Inc. $65.0000 $65.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $100.0000 $100.00

705-18.13 CYLINDER SPACER (REACT M)

EACH1.000

LU, Inc. $85.0000 $85.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $100.0000 $100.00

705-18.14 CABLE ASSEMBLY (REACT M)

EACH1.000

LU, Inc. $350.0000 $350.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $100.0000 $100.00
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705-18.15 PIN, RESTRAINING CABLE (REACT M)

EACH1.000

LU, Inc. $35.0000 $35.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $100.0000 $100.00

705-18.16 ADAPTER, TRANSITION (REACT M)

EACH1.000

LU, Inc. $75.0000 $75.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $100.0000 $100.00

705-18.17 SUPPORT, TRANSITION (REACT M)

EACH1.000

LU, Inc. $45.0000 $45.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $100.0000 $100.00

705-18.18 NOSE COVER ASSEMBLY (REACT M)

EACH1.000

LU, Inc. $425.0000 $425.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $100.0000 $100.00

705-18.19 REPOSITIONING IMPACT ATTENUATOR(REACT M)

EACH1.000

LU, Inc. $350.0000 $350.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $100.0000 $100.00

705-18.20 CONCRETE PAD (REACT M)

EACH1.000

LU, Inc. $1,600.0000 $1,600.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,453.3500 $1,453.35

705-18.50 IMPACT ATTENUATOR (DELTA)

EACH1.000

LU, Inc. $25,705.0000 $25,705.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $22,498.7500 $22,498.75

705-18.51 FRONT ATTENUATION MODULE KIT (DELTA)

EACH1.000

LU, Inc. $1,750.0000 $1,750.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,610.8400 $1,610.84

705-18.52 FRONT IMPACT HEAD KIT (DELTA)

EACH1.000

LU, Inc. $3,200.0000 $3,200.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $210.5300 $210.53

705-18.53 FRONT MODULE OBJECT MARKER KIT (DELTA)

EACH1.000

LU, Inc. $375.0000 $375.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $52.6300 $52.63
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705-18.54 STEEL DIAPHRAGM (DELTA)

EACH1.000

LU, Inc. $1,250.0000 $1,250.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,730.8400 $1,730.84

705-18.55 TRACK WELDMENT (DELTA)

EACH1.000

LU, Inc. $2,000.0000 $2,000.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $6,250.1100 $6,250.11

705-18.56 FENDER PANEL (1N) (DELTA)

EACH1.000

LU, Inc. $999.0000 $999.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $889.1700 $889.17

705-18.57 FENDER PANEL (2N) (DELTA)

EACH1.000

LU, Inc. $875.0000 $875.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $891.1600 $891.16

705-18.58 FENDER PANEL (3N) (DELTA)

EACH1.000

LU, Inc. $855.0000 $855.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $892.3200 $892.32

705-18.59 FENDER PANEL (45N) (DELTA)

EACH1.000

LU, Inc. $835.0000 $835.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $893.6800 $893.68

705-18.60 STEEL TRANSITION LEFT/RIGHT (DELTA)

EACH1.000

LU, Inc. $750.0000 $750.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $3,347.3700 $3,347.37

705-18.61 REPOSITIONING IMPACT ATTENUATOR (DELTA)

EACH1.000

LU, Inc. $350.0000 $350.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $719.8400 $719.84

705-20.01 IMACT ATTENUATOR (QUADGUARD M10)

EACH1.000

LU, Inc. $25,755.0000 $25,755.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $19,709.3300 $19,709.33

705-20.03 REPOSITIONING IMPACT ATTENUATOR (M10)

EACH1.000

LU, Inc. $100.5000 $100.50

Site-Safe Products, LLC d/b/a Site-Safe, LLC $640.2900 $640.29
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705-20.04 NOSE ASSEMBLY, M10

EACH3.000

LU, Inc. $917.7000 $2,753.10

Site-Safe Products, LLC d/b/a Site-Safe, LLC $769.6300 $2,308.89

705-20.07 IMACT ATTENUATOR (QUADGUARD ELITE M10)

EACH1.000

LU, Inc. $25,755.0000 $25,755.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $24,777.8900 $24,777.89

705-20.08 REPOSITIONING IMPACT ATTENUATOR (QUARDGUARD ELITE M10)

EACH1.000

LU, Inc. $584.1000 $584.10

Site-Safe Products, LLC d/b/a Site-Safe, LLC $526.0500 $526.05

705-20.09 TENSION STRUT BACKUP 24" (QGEM)

EACH1.000

LU, Inc. $702.1000 $702.10

Site-Safe Products, LLC d/b/a Site-Safe, LLC $843.7600 $843.76

705-20.10 DIAPHRAGM 24" (QGEM)

EACH1.000

LU, Inc. $607.7000 $607.70

Site-Safe Products, LLC d/b/a Site-Safe, LLC $404.8000 $404.80

705-20.11 DIE SPRING, 5/8" X 1 1/2" (QGEM)

EACH1.000

LU, Inc. $7.1900 $7.19

Site-Safe Products, LLC d/b/a Site-Safe, LLC $12.1100 $12.11

705-20.12 MUSHROOM WASHER (QGEM)

EACH1.000

LU, Inc. $24.4000 $24.40

Site-Safe Products, LLC d/b/a Site-Safe, LLC $12.8500 $12.85

705-20.13 EXTENSION BACKUP, M10 QGE (QGEM)

EACH1.000

LU, Inc. $539.9400 $539.94

Site-Safe Products, LLC d/b/a Site-Safe, LLC $408.8600 $408.86

705-20.14 PANEL, FENDER, QG (QGEM)

EACH1.000

LU, Inc. $351.6400 $351.64

Site-Safe Products, LLC d/b/a Site-Safe, LLC $211.6800 $211.68

705-20.15 MONORAIL GUIDE (QGEM)

EACH1.000

LU, Inc. $46.4800 $46.48

Site-Safe Products, LLC d/b/a Site-Safe, LLC $30.5600 $30.56
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705-20.16 PANEL, SIDE, QG (QGEM)

EACH1.000

LU, Inc. $161.4000 $161.40

Site-Safe Products, LLC d/b/a Site-Safe, LLC $29.3300 $29.33

705-20.17 EXTENSION, DIAPHRAGM, FLAT (QGEM)

EACH1.000

LU, Inc. $83.2000 $83.20

Site-Safe Products, LLC d/b/a Site-Safe, LLC $101.8500 $101.85

705-20.18 FLT ST 3/16"X2"X13", W/HOLES (QGEM)

EACH1.000

LU, Inc. $11.1500 $11.15

Site-Safe Products, LLC d/b/a Site-Safe, LLC $6.5600 $6.56

705-20.19 STOP, TAB, WELDMENT, G (QGEM)

EACH1.000

LU, Inc. $25.9000 $25.90

Site-Safe Products, LLC d/b/a Site-Safe, LLC $15.0000 $15.00

705-20.26 PLATE, NOSE CYLINDER, G (QGEM)

EACH1.000

LU, Inc. $13.3800 $13.38

Site-Safe Products, LLC d/b/a Site-Safe, LLC $8.4400 $8.44

705-20.27 CYLINDER NOSE, HDPE, 28" X 20" (QGEM)

EACH1.000

LU, Inc. $698.1100 $698.11

Site-Safe Products, LLC d/b/a Site-Safe, LLC $528.6300 $528.63

705-20.28 NOSE ASSY 24", M10 QGE, Y (QGEM)

EACH1.000

LU, Inc. $1,351.5300 $1,351.53

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,066.0700 $1,066.07

705-20.29 BELT NOSE, Y (QGEM)

EACH1.000

LU, Inc. $718.0300 $718.03

Site-Safe Products, LLC d/b/a Site-Safe, LLC $422.8200 $422.82

705-20.30 BELT NOSEPIECE, YELLOW, 24"-36" (QGE, QGEM)

EACH2.000

LU, Inc. $4,095.0000 $8,190.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $422.8200 $845.64

705-20.31 BELT NOSEPIECE, YELLOW, 69"-90"  (QGE, QGEM)

EACH2.000

LU, Inc. $880.8700 $1,761.74

Site-Safe Products, LLC d/b/a Site-Safe, LLC $518.0400 $1,036.08
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705-20.32 QGE HIT INDICATOR

EACH3.000

LU, Inc. $114.0100 $342.03

Site-Safe Products, LLC d/b/a Site-Safe, LLC $181.9200 $545.76

705-20.33 QGE CYLINDER TYPE I  (QGE)

EACH3.000

LU, Inc. $926.3400 $2,779.02

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,502.9600 $4,508.88

705-20.34 QGE CYLINDER TYPE II  (QGE)

EACH3.000

LU, Inc. $536.9000 $1,610.70

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,078.9300 $6,236.79

705-20.35 QGE CYLINDER ME1  (QGEM)

EACH3.000

LU, Inc. $443.6200 $1,330.86

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,101.3100 $3,303.93

705-20.36 QGE CYLINDER ME2  (QGEM)

EACH3.000

LU, Inc. $445.9800 $1,337.94

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,113.1200 $3,339.36

705-20.37 QGE CYLINDER ME3 (QGEM)

EACH3.000

LU, Inc. $903.7000 $2,711.10

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,098.5500 $3,295.65

705-20.41 MONORAIL, ONE BAY, QG, G (QGEM)

EACH1.000

LU, Inc. $485.1600 $485.16

Site-Safe Products, LLC d/b/a Site-Safe, LLC $254.4000 $254.40

705-20.42 CLAMP, NOSE BELT, QG, G (QGEM)

EACH1.000

LU, Inc. $172.5000 $172.50

Site-Safe Products, LLC d/b/a Site-Safe, LLC $33.5600 $33.56

705-20.43 END CAP, MONORAIL, QG, G (QGEM)

EACH1.000

LU, Inc. $56.6300 $56.63

Site-Safe Products, LLC d/b/a Site-Safe, LLC $35.9200 $35.92

705-20.44 APPROVED ADHESIVE (QGEM)

EACH1.000

LU, Inc. $22.0900 $22.09

Site-Safe Products, LLC d/b/a Site-Safe, LLC $24.8600 $24.86
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705-20.45 CONCRETE PAD (QGEM)

EACH1.000

LU, Inc. $1,593.0000 $1,593.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,902.0000 $2,902.00

705-20.46 CONCRETE PAD (QGM10)

EACH1.000

LU, Inc. $1,593.0000 $1,593.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,176.5000 $2,176.50

705-20.48 CONCRETE PAD (QGEM WIDE)

EACH1.000

LU, Inc. $4,897.0000 $4,897.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,176.5000 $2,176.50

705-20.50 IMACT ATTENUATOR (QUADGUARD ELITE M10 WIDE)

EACH1.000

LU, Inc. $39,950.0000 $39,950.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $37,961.6700 $37,961.67

705-20.55 CARTRIDGE ASSEMBLY TYPE I (QGII & QGM10)

EACH3.000

LU, Inc. $1,138.5000 $3,415.50

Site-Safe Products, LLC d/b/a Site-Safe, LLC $814.7700 $2,444.31

705-20.56 CARTRIDGE ASSEMBLY TYPE II(QGII & QGM10)

EACH3.000

LU, Inc. $1,179.9000 $3,539.70

Site-Safe Products, LLC d/b/a Site-Safe, LLC $856.5800 $2,569.74

712-01.50 MAINTENANCE OF TRAFFIC

EACH12.000

LU, Inc. $862.5000 $10,350.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $359.5300 $4,314.36

712-01.52 MAINTENANCE OF TRAFFIC (NIGHT WORK)

EACH12.000

LU, Inc. $590.0000 $7,080.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $402.2700 $4,827.24

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

DAY20.000

LU, Inc. $324.5000 $6,490.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $750.0000 $15,000.00

717-01 MOBILIZATION

LS1.000

LU, Inc. $24,550.0000 $24,550.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $51,252.0000 $51,252.00
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UNIT PRICE

MAINTENNCE (CONTINGENCY) CATEGORY

705-07.20 TRANSITION TO SAFETY SHAPE (2005 TRACC)

EACH1.000

LU, Inc. $835.0000 $835.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $835.0000 $835.00

705-07.21 TRANSITION TO BARRIER WALL END CAP (2005 TRACC)

EACH1.000

LU, Inc. $212.5000 $212.50

Site-Safe Products, LLC d/b/a Site-Safe, LLC $212.5000 $212.50

705-07.22 SPLIT FRAME KIT-30IN BACK-UP (2005 TRACC)

EACH1.000

LU, Inc. $759.3000 $759.30

Site-Safe Products, LLC d/b/a Site-Safe, LLC $759.3000 $759.30

705-08.18 TAU-II XXXL BULKHEAD (WIDE UNIT)

EACH1.000

LU, Inc. $1,500.0000 $1,500.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,500.0000 $1,500.00

705-08.19 TAU-II XXXXL BULKHEAD (WIDE UNIT)

EACH1.000

LU, Inc. $2,000.0000 $2,000.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,000.0000 $2,000.00

705-08.24 TAU-II CABLE GUIDE KIT (UNIVERSAL)

EACH1.000

LU, Inc. $500.0000 $500.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $500.0000 $500.00

705-08.27 TAU-II END PANEL (UNIVERSAL)

EACH1.000

LU, Inc. $275.0000 $275.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $275.0000 $275.00

705-08.31 TAU-II PIPE PANEL MOUNT (UNIVERSAL)

EACH1.000

LU, Inc. $120.0000 $120.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $120.0000 $120.00

705-08.35 TAU-II PCB BACKSTOP (PARALLEL UNIT)

EACH1.000

LU, Inc. $800.0000 $800.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $800.0000 $800.00

705-08.37 TAU-II WIDE SUPPORT LEG ADAPTER (WIDE UNIT)

EACH1.000

LU, Inc. $200.0000 $200.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $200.0000 $200.00
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705-08.38 TAU-II WING ASSEMBLY (WIDE UNIT)

EACH1.000

LU, Inc. $400.0000 $400.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $400.0000 $400.00

705-08.39 TAU-II WING BRACE (WIDE UNIT)

EACH1.000

LU, Inc. $50.0000 $50.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $50.0000 $50.00

705-08.40 TAU-II XL BULKHEAD (WIDE UNIT)

EACH1.000

LU, Inc. $600.0000 $600.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $600.0000 $600.00

705-08.41 TAU-II XXL BULKHEAD (WIDE UNIT)

EACH1.000

LU, Inc. $1,100.0000 $1,100.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,100.0000 $1,100.00

705-08.43 FORMED ANGLE 05 TRACC

EACH1.000

LU, Inc. $308.9900 $308.99

Site-Safe Products, LLC d/b/a Site-Safe, LLC $308.9900 $308.99

705-08.52 QUADGUARD MONORAIL ASSEMBLY, 3 BAY

EACH1.000

LU, Inc. $1,587.5000 $1,587.50

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,587.5000 $1,587.50

705-08.54 TRACC WASHER 1/4" X 3" X 2-1/4"

EACH1.000

LU, Inc. $2.6100 $2.61

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2.6100 $2.61

705-08.55 TRACC DOUBLER PL X 38-1/2"

EACH1.000

LU, Inc. $68.1200 $68.12

Site-Safe Products, LLC d/b/a Site-Safe, LLC $68.1200 $68.12

705-08.56 TRACC BEAM GUIDE 72"

EACH1.000

LU, Inc. $298.4400 $298.44

Site-Safe Products, LLC d/b/a Site-Safe, LLC $298.4400 $298.44

705-08.68 RIP PLATE REPAIR KIT, STAGE 3

EACH1.000

LU, Inc. $1,620.2500 $1,620.25

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,620.2500 $1,620.25
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705-08.74 BASE ASSEMBLY - 9'

EACH1.000

LU, Inc. $833.0000 $833.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $833.0000 $833.00

705-08.76 BEAM GUIDE - 20'

EACH1.000

LU, Inc. $636.6500 $636.65

Site-Safe Products, LLC d/b/a Site-Safe, LLC $636.6500 $636.65

705-08.77 END SHOE (LEFT OR RIGHT)

EACH1.000

LU, Inc. $238.0000 $238.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $238.0000 $238.00

705-08.84 SLOT PLATE

EACH1.000

LU, Inc. $20.8500 $20.85

Site-Safe Products, LLC d/b/a Site-Safe, LLC $20.8500 $20.85

705-08.85 CROSSTIE

EACH1.000

LU, Inc. $109.6500 $109.65

Site-Safe Products, LLC d/b/a Site-Safe, LLC $109.6500 $109.65

705-08.86 FORM CHANNEL - 3 X 2

EACH1.000

LU, Inc. $187.0000 $187.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $187.0000 $187.00

705-08.88 SLED/CUTTER ASSEMBLY

EACH1.000

LU, Inc. $2,465.0000 $2,465.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,465.0000 $2,465.00

705-08.93 05 RIP PLATE REPAIR KIT STAGE 3

EACH1.000

LU, Inc. $1,119.4500 $1,119.45

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,119.4500 $1,119.45

705-08.94 05 FRONT ANCH WELDMENT

EACH1.000

LU, Inc. $410.0000 $410.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $410.0000 $410.00

705-08.95 05 SECTION MODULE

EACH1.000

LU, Inc. $1,415.0000 $1,415.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,415.0000 $1,415.00
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705-08.97 05 SLED/SHREDDER ASSEMBLY

EACH1.000

LU, Inc. $2,465.0000 $2,465.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,465.0000 $2,465.00

705-08.98 05 FRAME WELDMENT

EACH1.000

LU, Inc. $310.2500 $310.25

Site-Safe Products, LLC d/b/a Site-Safe, LLC $310.2500 $310.25

705-08.99 05 BACK-UP FRAME

EACH1.000

LU, Inc. $473.4500 $473.45

Site-Safe Products, LLC d/b/a Site-Safe, LLC $473.4500 $473.45

705-09.12 CONCRETE ANCHOR BOLT SET (3/4 IN X 7 IN)

EACH1.000

LU, Inc. $306.0000 $306.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $306.0000 $306.00

705-09.13 ASPHALT ANCHOR BOLT SET (3/4 IN X 18 IN)

EACH1.000

LU, Inc. $871.0000 $871.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $871.0000 $871.00

705-09.14 BOLT CABLE ADJUSTER

EACH1.000

LU, Inc. $120.0000 $120.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $120.0000 $120.00

705-09.15 BOLT SLED SIDE PANEL

EACH1.000

LU, Inc. $6.0000 $6.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $6.0000 $6.00

705-09.16 BOLT FRONT STOP

EACH1.000

LU, Inc. $3.0000 $3.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $3.0000 $3.00

705-09.17 BOLT SHEAR

EACH1.000

LU, Inc. $1.5000 $1.50

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1.5000 $1.50

705-09.18 BOLT SIDE GUIDE

EACH1.000

LU, Inc. $20.0000 $20.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $20.0000 $20.00

17PAGE



EXTENSION

CONTRACT CNW114

UNIT PRICE

705-09.19 BOLT TERMINAL BRACE

EACH1.000

LU, Inc. $9.0000 $9.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $9.0000 $9.00

705-09.20 BRACE TERMINAL

EACH1.000

LU, Inc. $414.0000 $414.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $414.0000 $414.00

705-09.21 CABLE WIRE ROPE W/ SPELTER SOCKET

EACH1.000

LU, Inc. $1,083.0000 $1,083.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,083.0000 $1,083.00

705-09.22 CLIP WIRE ROPE

EACH1.000

LU, Inc. $34.0000 $34.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $34.0000 $34.00

705-09.23 CYLINDER SHOCK ARRESTING

EACH1.000

LU, Inc. $3,143.0000 $3,143.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $3,143.0000 $3,143.00

705-09.24 STRAP CYLINDER

EACH1.000

LU, Inc. $89.0000 $89.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $89.0000 $89.00

705-09.25 FRAME MOBILE #1

EACH1.000

LU, Inc. $414.0000 $414.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $414.0000 $414.00

705-09.26 FRAME MOBILE #2

EACH1.000

LU, Inc. $414.0000 $414.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $414.0000 $414.00

705-09.27 FRAME MOBILE #3

EACH1.000

LU, Inc. $414.0000 $414.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $414.0000 $414.00

705-09.28 FRAME MOBILE #4

EACH1.000

LU, Inc. $414.0000 $414.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $414.0000 $414.00
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705-09.29 FRAME MOBILE #5

EACH1.000

LU, Inc. $414.0000 $414.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $414.0000 $414.00

705-09.30 FRAME MOBILE #6

EACH1.000

LU, Inc. $414.0000 $414.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $414.0000 $414.00

705-09.31 GUIDE SIDE

EACH1.000

LU, Inc. $94.0000 $94.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $94.0000 $94.00

705-09.32 KEEPER SIDE #1 (SLED PANEL)

EACH1.000

LU, Inc. $23.0000 $23.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $23.0000 $23.00

705-09.33 KEEPER SIDE #2 (SIDE PANEL)

EACH1.000

LU, Inc. $23.0000 $23.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $23.0000 $23.00

705-09.34 KEEPER SIDE #3 (REAR PANEL)

EACH1.000

LU, Inc. $23.0000 $23.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $23.0000 $23.00

705-09.36 PANEL SIDE

EACH1.000

LU, Inc. $223.0000 $223.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $223.0000 $223.00

705-09.37 PANEL SLED

EACH1.000

LU, Inc. $414.0000 $414.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $414.0000 $414.00

705-09.38 PANEL REAR

EACH1.000

LU, Inc. $206.0000 $206.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $206.0000 $206.00

705-09.39 SHEAVE (PULLEY)

EACH1.000

LU, Inc. $103.0000 $103.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $103.0000 $103.00
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705-09.40 SLED

EACH1.000

LU, Inc. $1,917.0000 $1,917.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,917.0000 $1,917.00

705-09.41 TRANSITION JERSEY BARRIER RIGHT

EACH1.000

LU, Inc. $1,263.0000 $1,263.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,263.0000 $1,263.00

705-09.42 TRANSITION JERSEY BARRIER LEFT

EACH1.000

LU, Inc. $1,263.0000 $1,263.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,263.0000 $1,263.00

705-09.43 TRANSITION 24IN CONCRETE

EACH1.000

LU, Inc. $794.0000 $794.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $794.0000 $794.00

705-09.44 BOOT CYLINDER

EACH1.000

LU, Inc. $57.0000 $57.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $57.0000 $57.00

705-14.31 CYLINDER  0.8"   CYLINDERS 1 & 2

EACH1.000

LU, Inc. $2,120.0000 $2,120.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,120.0000 $2,120.00

705-14.32 CYLINDER  0.9"   CYLINDERS 3 & 4

EACH1.000

LU, Inc. $2,120.0000 $2,120.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,120.0000 $2,120.00

705-14.33 CYLINDER  1.0"   CYLINDERS 5 & 6

EACH1.000

LU, Inc. $2,120.0000 $2,120.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,120.0000 $2,120.00

705-14.34 CYLINDER  1.108" CYLINDER  7

EACH1.000

LU, Inc. $2,120.0000 $2,120.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,120.0000 $2,120.00

705-14.35 CYLINDER  1.385" CYLINDERS 8 & 9

EACH1.000

LU, Inc. $2,120.0000 $2,120.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,120.0000 $2,120.00
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705-14.36 U-BOLTS (1/2" X 3")

EACH1.000

LU, Inc. $12.0000 $12.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $12.0000 $12.00

705-14.37 U-BOLTS (3/8" X 3")

EACH1.000

LU, Inc. $12.0000 $12.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $12.0000 $12.00

705-14.38 BOX BEAM (8" X 6" X 3/16")

EACH1.000

LU, Inc. $35.0000 $35.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $35.0000 $35.00

705-14.50 CYLINDER RETAINER (1' 3" X 5")

EACH1.000

LU, Inc. $60.0000 $60.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $60.0000 $60.00

705-14.51 FRONT ANCHOR PIN (1/4" X 1 1/2" X 3")

EACH1.000

LU, Inc. $23.0000 $23.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $23.0000 $23.00

705-14.53 1/2" GALVANIZED CHAIN WITH HARDWARE

EACH1.000

LU, Inc. $82.0000 $82.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $82.0000 $82.00

705-14.54 POLYVINYL COVER

EACH1.000

LU, Inc. $71.0000 $71.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $71.0000 $71.00

705-14.55 ANCHOR BOLT SET (CONCRETE/ASPHALT)

EACH1.000

LU, Inc. $895.0000 $895.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $895.0000 $895.00

705-14.57 BACKUP SINGLE CABLE-(4 BARREL)

EACH1.000

LU, Inc. $660.0000 $660.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $660.0000 $660.00

705-14.58 BACKUP SINGLE CABLE-(6 BARREL)

EACH1.000

LU, Inc. $840.0000 $840.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $840.0000 $840.00
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705-14.59 BACKUP SINGLE CABLE-(9 BARREL)

EACH1.000

LU, Inc. $1,050.0000 $1,050.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,050.0000 $1,050.00

705-14.60 CABLE SYSTEM FOR SIDE MOUNT-(4 BARREL)

EACH1.000

LU, Inc. $1,975.0000 $1,975.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,975.0000 $1,975.00

705-14.61 CABLE SYSTEM FOR SIDE MOUNT-(6 BARREL)

EACH1.000

LU, Inc. $2,415.0000 $2,415.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,415.0000 $2,415.00

705-14.62 CABLE SYSTEM FOR SIDE MOUNT-(9 BARREL)

EACH1.000

LU, Inc. $2,690.0000 $2,690.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,690.0000 $2,690.00

705-14.63 BOTTOM CABLE-(4 BARREL)

EACH1.000

LU, Inc. $550.0000 $550.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $550.0000 $550.00

705-14.64 BOTTOM CABLE-(6 BARREL)

EACH1.000

LU, Inc. $890.0000 $890.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $890.0000 $890.00

705-14.65 BOTTOM CABLE-(9 BARREL)

EACH1.000

LU, Inc. $1,407.0000 $1,407.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,407.0000 $1,407.00

705-14.66 SIDE MNT ANCHR/CABLE ANCHR CVR PLT

EACH1.000

LU, Inc. $925.0000 $925.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $925.0000 $925.00

705-14.67 PULLOUT BRACKET ASSEMBLY

EACH1.000

LU, Inc. $185.0000 $185.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $185.0000 $185.00

705-14.68 3IN X 3IN TUBING

EACH1.000

LU, Inc. $92.0000 $92.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $92.0000 $92.00
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705-14.69 GALVANIZED STABALIZER BAR

EACH1.000

LU, Inc. $255.0000 $255.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $255.0000 $255.00

705-14.70 TRANSITION PLATE

EACH1.000

LU, Inc. $580.0000 $580.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $580.0000 $580.00

705-14.71 TOP CABLE (OLD UNIT)-(4 BARREL)

EACH1.000

LU, Inc. $665.0000 $665.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $665.0000 $665.00

705-14.72 TOP CABLE (OLD UNIT)-(6 BARREL)

EACH1.000

LU, Inc. $895.0000 $895.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $895.0000 $895.00

705-14.73 TOP CABLE (OLD UNIT)-(9 BARREL)

EACH1.000

LU, Inc. $1,145.0000 $1,145.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,145.0000 $1,145.00

705-15.77 BACKUP ASSEMBLY, TENSION STRUT

EACH1.000

LU, Inc. $2,657.0000 $2,657.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,657.0000 $2,657.00

705-15.79 MONORAIL ASSEMBLY, 4-6 BAY

EACH1.000

LU, Inc. $3,522.7500 $3,522.75

Site-Safe Products, LLC d/b/a Site-Safe, LLC $3,522.7500 $3,522.75

705-15.80 MONORAIL ASSEMBLY, 7-9 BAY

EACH1.000

LU, Inc. $3,450.0000 $3,450.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $3,450.0000 $3,450.00

705-15.82 TRANSITION PANEL, NEW JERSEY BARRIER

EACH1.000

LU, Inc. $1,039.0000 $1,039.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,039.0000 $1,039.00

705-15.83 TRANSITION PANEL, QUAD TO W

EACH1.000

LU, Inc. $1,575.9000 $1,575.90

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,575.9000 $1,575.90

23PAGE



EXTENSION

CONTRACT CNW114

UNIT PRICE

705-15.84 DIAPHRAGM ASSEMBLY, WIDE

EACH1.000

LU, Inc. $1,850.0000 $1,850.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,850.0000 $1,850.00

705-15.85 BACKUP ASSEMBLY, TENSION STRUT, WIDE

EACH1.000

LU, Inc. $3,485.0000 $3,485.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $3,485.0000 $3,485.00

705-15.87 BACKUP ASSEMBLY, CONCRETE

C.Y.1.000

LU, Inc. $1,775.0000 $1,775.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,775.0000 $1,775.00

705-15.88 END SHOE, CONCRETE

C.Y.1.000

LU, Inc. $735.0000 $735.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $735.0000 $735.00

705-15.89 BACKUP ASSEMBLY, CONCRETE, WIDE

C.Y.1.000

LU, Inc. $2,906.0000 $2,906.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,906.0000 $2,906.00

705-15.90 EXTENSION PANEL

EACH1.000

LU, Inc. $475.0000 $475.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $475.0000 $475.00

705-15.91 PIVOT SUPPORT BRACKET

EACH1.000

LU, Inc. $115.0000 $115.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $115.0000 $115.00

705-17.40 WIDETRACC LONG WING POST

EACH1.000

LU, Inc. $374.0000 $374.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $374.0000 $374.00

705-17.41 WIDETRACC SHORT WING POST

EACH1.000

LU, Inc. $306.0000 $306.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $306.0000 $306.00

705-17.42 WIDETRACC EXT CHANNEL

EACH1.000

LU, Inc. $743.7500 $743.75

Site-Safe Products, LLC d/b/a Site-Safe, LLC $743.7500 $743.75
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705-17.43 WIDETRACC PANEL

EACH1.000

LU, Inc. $348.5000 $348.50

Site-Safe Products, LLC d/b/a Site-Safe, LLC $348.5000 $348.50
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

LU, Inc. $382,224.21

Site-Safe Products, LLC d/b/a Site-Safe, LLC $401,759.51

SUB-TOTAL MAINTENNCE (CONTINGENCY)

LU, Inc. $93,274.41

Site-Safe Products, LLC d/b/a Site-Safe, LLC $93,274.41

LU, Inc. $475,498.62

Site-Safe Products, LLC d/b/a Site-Safe, LLC $495,033.92
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

COUNTIES ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS,
JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON
(Contract No. CNW116 Call 005)

THE ON-CALL GUARDRAIL REPAIR AND NEW GUARDRAIL INSTALLATION ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R1BVAR-M3-011

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Tennessee Guardrail, Inc. $4,049,864.50
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EXTENSION

CONTRACT CNW116

UNIT PRICE

MAINTENANCE CATEGORY

705-01.01 GUARDRAIL AT BRIDGE ENDS

L.F.375.000

Tennessee Guardrail, Inc. $68.0000 $25,500.00

705-01.02 GUARDRAIL AT BRIDGE PIERS

L.F.40.000

Tennessee Guardrail, Inc. $30.0000 $1,200.00

705-01.04 METAL BEAM GUARD FENCE

L.F.180.000

Tennessee Guardrail, Inc. $58.0000 $10,440.00

705-01.50 SHOP CURVED GUARDRAIL AT BRIDGE ENDS

L.F.35.000

Tennessee Guardrail, Inc. $30.0000 $1,050.00

705-02.01 SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2)

L.F.200.000

Tennessee Guardrail, Inc. $18.2500 $3,650.00

705-02.02 SINGLE GUARDRAIL (TYPE 2)

L.F.25,000.000

Tennessee Guardrail, Inc. $23.8000 $595,000.00

705-02.05 RUB-RAIL (ONLY)

L.F.40.000

Tennessee Guardrail, Inc. $13.7500 $550.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH250.000

Tennessee Guardrail, Inc. $11.0000 $2,750.00

705-02.20 SINGLE GUARDRAIL (TYPE 2) LONG POST (6 FT-9 FT)

L.F.20,000.000

Tennessee Guardrail, Inc. $33.2900 $665,800.00

705-02.25 SINGLE GUARDRAIL (TYPE 2) LONG POST (9 FT-12 FT)

L.F.900.000

Tennessee Guardrail, Inc. $35.0000 $31,500.00

705-02.50 SHOP CURVED GUARDRAIL

L.F.20.000

Tennessee Guardrail, Inc. $25.8000 $516.00

705-03.01 MEDIAN DIVIDER GUARDRAIL, WITH RUB-RAIL (TYPE 2)

L.F.230.000

Tennessee Guardrail, Inc. $18.0000 $4,140.00
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EXTENSION

CONTRACT CNW116

UNIT PRICE

705-03.02 MEDIAN DIVIDER GUARDRAIL (TYPE 2)

L.F.170.000

Tennessee Guardrail, Inc. $22.0000 $3,740.00

705-03.03 MEDIAN DIVIDER GUARDRAIL (TYPE 2) (27" MT HT)

L.F.150.000

Tennessee Guardrail, Inc. $22.0000 $3,300.00

705-03.04 MEDIAN DIVIDER GUARDRAIL AT CONCRETE BARRIER

L.F.25.000

Tennessee Guardrail, Inc. $10.0000 $250.00

705-04.02 GUARDRAIL TERMINAL (TYPE 12)

EACH2.000

Tennessee Guardrail, Inc. $650.0000 $1,300.00

705-04.03 GUARDRAIL TERMINAL (TYPE 13)

EACH6.000

Tennessee Guardrail, Inc. $1,045.0000 $6,270.00

705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE)

EACH8.000

Tennessee Guardrail, Inc. $850.0000 $6,800.00

705-04.11 STONE FOR GUARDRAIL END TERMINAL PAD

TON450.000

Tennessee Guardrail, Inc. $45.0000 $20,250.00

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT

L.F.1,000.000

Tennessee Guardrail, Inc. $3.0000 $3,000.00

705-04.24 GUARDRAIL END TERMINAL DELINEATION SHEETING

S.F.100.000

Tennessee Guardrail, Inc. $10.0000 $1,000.00

705-04.29 C-A-T CRASH CUSHION ATTENUATING TERMINAL

EACH6.000

Tennessee Guardrail, Inc. $4,250.0000 $25,500.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.200.000

Tennessee Guardrail, Inc. $23.8000 $4,760.00

705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)

L.F.1,000.000

Tennessee Guardrail, Inc. $33.2900 $33,290.00
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EXTENSION

CONTRACT CNW116

UNIT PRICE

705-06.09 WEAK-POST GUARDRAIL ATTACHMENT TO CULVERT(MASH TL-3)

L.F.100.000

Tennessee Guardrail, Inc. $245.0000 $24,500.00

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3

EACH40.000

Tennessee Guardrail, Inc. $1,045.0000 $41,800.00

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3

EACH45.000

Tennessee Guardrail, Inc. $850.0000 $38,250.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH640.000

Tennessee Guardrail, Inc. $2,683.0000 $1,717,120.00

705-06.21 TANGENT ENERGY ABSORBING TERM MASH TL-3 (POWDER COATING)

EACH6.000

Tennessee Guardrail, Inc. $4,800.0000 $28,800.00

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3

EACH5.000

Tennessee Guardrail, Inc. $2,075.0000 $10,375.00

705-06.26 THRIE BEAM BRIDGE TRANSITION MASH TL-2

EACH3.000

Tennessee Guardrail, Inc. $2,075.0000 $6,225.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH10.000

Tennessee Guardrail, Inc. $2,050.0000 $20,500.00

705-10.30 GUARDRAIL ATTACHMENT TO SLOPE FACE ENDPOST

L.F.250.000

Tennessee Guardrail, Inc. $90.0000 $22,500.00

705-10.31 GUARDRAIL ATTACHMENT TO VERTICAL FACE ENDPOST

L.F.85.000

Tennessee Guardrail, Inc. $50.0000 $4,250.00

705-10.32 GUARDRAIL ATTACHMENT TO EXISTING BRIDGE PIER PROTECTION

EACH2.000

Tennessee Guardrail, Inc. $50.0000 $100.00

705-10.38 GUARDRAIL BRIDGERAIL ATTACHED TO BRIDGE CURBS

L.F.100.000

Tennessee Guardrail, Inc. $107.0000 $10,700.00
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EXTENSION

CONTRACT CNW116

UNIT PRICE

705-11.01 GUARDRAIL AT BRIDGE ENDS (POWDER COATED)

L.F.30.000

Tennessee Guardrail, Inc. $50.0000 $1,500.00

705-11.03 SINGLE GUARDRAIL (TYPE 2) (POWDER COATED)

L.F.415.000

Tennessee Guardrail, Inc. $48.0000 $19,920.00

705-11.08 GUARDRAIL TERMINAL (TYPE 13) (POWDER COATED)

EACH2.000

Tennessee Guardrail, Inc. $1,475.0000 $2,950.00

706-01 GUARDRAIL REMOVED

L.F.545.000

Tennessee Guardrail, Inc. $1.0000 $545.00

706-02.21 RESET SINGLE GUARDRAIL (TYPE 2)

L.F.130.000

Tennessee Guardrail, Inc. $0.7500 $97.50

706-03.01 POSTS FURNISHED

EACH125.000

Tennessee Guardrail, Inc. $100.0000 $12,500.00

706-06.02 MEDIAN DIVIDER THRIE RAIL (TYPE 2)

L.F.30.000

Tennessee Guardrail, Inc. $38.5000 $1,155.00

706-06.03 RADIUS RAIL

L.F.1,820.000

Tennessee Guardrail, Inc. $25.8000 $46,956.00

706-06.05 RADIUS RAIL LONG POST (6-9 FT)

L.F.635.000

Tennessee Guardrail, Inc. $29.5000 $18,732.50

706-06.06 RADIUS RAIL LONG POST (9-12 FT)

L.F.50.000

Tennessee Guardrail, Inc. $34.0000 $1,700.00

706-10.26 ROUNDED END ELEMENT

EACH65.000

Tennessee Guardrail, Inc. $47.5000 $3,087.50

706-10.54 RE-ALIGN GUARDRAIL

L.F.20,000.000

Tennessee Guardrail, Inc. $1.8500 $37,000.00
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EXTENSION

CONTRACT CNW116

UNIT PRICE

706-10.56 BUFFER ENDS 88"

EACH5.000

Tennessee Guardrail, Inc. $10.0000 $50.00

706-10.71 HAZARD MARKERS

EACH10.000

Tennessee Guardrail, Inc. $15.0000 $150.00

706-10.72 PULL AND REINSTALL GUARDARAIL POST FOR VERIFICATION

EACH8.000

Tennessee Guardrail, Inc. $25.0000 $200.00

706-10.74 CONCRETE BARRIER WALL REPAIR

C.Y.12.000

Tennessee Guardrail, Inc. $3,000.0000 $36,000.00

706-10.80 MICHIGAN AND MODIFIED MICHIGAN END SHOE

EACH11.000

Tennessee Guardrail, Inc. $50.0000 $550.00

706-10.81 GUARDRAIL REFLECTORS

EACH20.000

Tennessee Guardrail, Inc. $4.7500 $95.00

706-10.82 CONCRETE BRIDGE END OR PIER PROTECTION REPAIR

C.Y.3.000

Tennessee Guardrail, Inc. $3,000.0000 $9,000.00

706-10.83 DRILL BR. PAR. WALL FOR MICHIGAN END SHOE

EACH15.000

Tennessee Guardrail, Inc. $300.0000 $4,500.00

712-01.02 LANE CLOSURE

EACH684.000

Tennessee Guardrail, Inc. $500.0000 $342,000.00

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

DAY135.000

Tennessee Guardrail, Inc. $700.0000 $94,500.00

717-01 MOBILIZATION

LS1.000

Tennessee Guardrail, Inc. $10,000.0000 $10,000.00

717-01.04 MOBILIZATION (EMERGENCY CALL-OUT)

EACH60.000

Tennessee Guardrail, Inc. $500.0000 $30,000.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Tennessee Guardrail, Inc. $4,049,864.50

Tennessee Guardrail, Inc. $4,049,864.50
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

COUNTIES ANDERSON, CUMBERLAND, JEFFERSON, KNOX, SULLIVAN, AND WASHINGTON (Contract No. CNW103 Call 006)

5.00%DBE GOAL

THE LIFE CYCLE REPLACEMENT OF DYNAMIC MESSAGE SIGNS (DMS) ON VARIOUS INTERSTATE ROUTES.

PROJECT LENGTH -

NH-9900(139),99114-3155-44

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JULY 31, 2023

TOTAL CONTRACT

Stansell Electric Company, Inc. $6,624,294.00

NABCO Electric Company, Inc. $9,794,098.00

1PAGE



EXTENSION

CONTRACT CNW103

UNIT PRICE

ROADWAY CATEGORY

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.960.000

Stansell Electric Company, Inc. $12.6000 $12,096.00

NABCO Electric Company, Inc. $20.7500 $19,920.00

712-01 TRAFFIC CONTROL

LS1.000

Stansell Electric Company, Inc. $428,705.0000 $428,705.00

NABCO Electric Company, Inc. $1,905,000.0000 $1,905,000.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.9,600.000

Stansell Electric Company, Inc. $57.1000 $548,160.00

NABCO Electric Company, Inc. $125.0000 $1,200,000.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH48.000

Stansell Electric Company, Inc. $9,131.0000 $438,288.00

NABCO Electric Company, Inc. $15,999.0000 $767,952.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH720.000

Stansell Electric Company, Inc. $49.8000 $35,856.00

NABCO Electric Company, Inc. $54.0000 $38,880.00

712-04.50 BARRIER RAIL DELINEATOR

EACH480.000

Stansell Electric Company, Inc. $25.9000 $12,432.00

NABCO Electric Company, Inc. $14.5000 $6,960.00

712-06 SIGNS (CONSTRUCTION)

S.F.6,720.000

Stansell Electric Company, Inc. $9.3000 $62,496.00

NABCO Electric Company, Inc. $12.4000 $83,328.00

712-08.03 ARROW BOARD (TYPE C)

EACH48.000

Stansell Electric Company, Inc. $1,868.0000 $89,664.00

NABCO Electric Company, Inc. $2,175.0000 $104,400.00

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH8.000

Stansell Electric Company, Inc. $6,920.0000 $55,360.00

NABCO Electric Company, Inc. $21,140.0000 $169,120.00

713-17.30 MODIFY EXISTING OVERHEAD SIGN STRUCTURE

LS1.000

Stansell Electric Company, Inc. $312,650.0000 $312,650.00

NABCO Electric Company, Inc. $61,562.0000 $61,562.00
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EXTENSION

CONTRACT CNW103

UNIT PRICE

717-01 MOBILIZATION

LS1.000

Stansell Electric Company, Inc. $312,384.0000 $312,384.00

NABCO Electric Company, Inc. $966,012.0000 $966,012.00

725-20.31 STEEL SIGN STRUCTURE (MULTI-COLOR DMS)

EACH8.000

Stansell Electric Company, Inc. $184,370.0000 $1,474,960.00

NABCO Electric Company, Inc. $162,555.0000 $1,300,440.00

725-21.02 DYNAMIC MESSAGE SIGN (MULTI-COLOR)

EACH24.000

Stansell Electric Company, Inc. $106,330.0000 $2,551,920.00

NABCO Electric Company, Inc. $107,302.0000 $2,575,248.00

725-21.04 DYNAMIC MESSAGE SIGN REMOVAL

EACH24.000

Stansell Electric Company, Inc. $2,618.0000 $62,832.00

NABCO Electric Company, Inc. $11,925.0000 $286,200.00

725-22.22 CONDUIT BANK (TYPE 2)

L.F.960.000

Stansell Electric Company, Inc. $26.3000 $25,248.00

NABCO Electric Company, Inc. $42.0000 $40,320.00

725-24.09 CABINET MODIFICATION (TYPE C - DMS)

EACH24.000

Stansell Electric Company, Inc. $5,754.0000 $138,096.00

NABCO Electric Company, Inc. $3,200.0000 $76,800.00

725-24.31 SPARE PARTS

LS1.000

Stansell Electric Company, Inc. $5,378.0000 $5,378.00

NABCO Electric Company, Inc. $6,850.0000 $6,850.00

725-24.41 BURN-IN PERIOD

LS1.000

Stansell Electric Company, Inc. $13,799.0000 $13,799.00

NABCO Electric Company, Inc. $55,232.0000 $55,232.00

725-24.51 SYSTEM INTEGRATION

LS1.000

Stansell Electric Company, Inc. $37,796.0000 $37,796.00

NABCO Electric Company, Inc. $63,220.0000 $63,220.00

801-01 SEEDING (WITH MULCH)

UNIT6.000

Stansell Electric Company, Inc. $504.0000 $3,024.00

NABCO Electric Company, Inc. $2,570.0000 $15,420.00

3PAGE



EXTENSION

CONTRACT CNW103

UNIT PRICE

801-03 WATER (SEEDING & SODDING)

M.G.1.000

Stansell Electric Company, Inc. $126.0000 $126.00

NABCO Electric Company, Inc. $3,298.0000 $3,298.00

805-01.02 TURF REINFORCEMENT MAT (CLASS II)

S.Y.32.000

Stansell Electric Company, Inc. $94.5000 $3,024.00

NABCO Electric Company, Inc. $1,498.0000 $47,936.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Stansell Electric Company, Inc. $6,624,294.00

NABCO Electric Company, Inc. $9,794,098.00

Stansell Electric Company, Inc. $6,624,294.00

NABCO Electric Company, Inc. $9,794,098.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

COUNTIES BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN,
MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE,
WAYNE, WILLIAMSON, AND WILSON (Contract No. CNW119 Call 007)

THE RANDOM ON-CALL ATTENUATOR REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R3BVAR-M3-014

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

LU, Inc. $498,037.38

Site-Safe Products, LLC d/b/a Site-Safe, LLC $584,414.47
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EXTENSION

CONTRACT CNW119

UNIT PRICE

MAINTENANCE CATEGORY

705-05.36 CONCRETE PAD (SCI100GM)

EACH1.000

LU, Inc. $1,354.5100 $1,354.51

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,048.2600 $2,048.26

705-08.23 REPOSITIONING IMPACT ATTENUATOR (TAU-II)

EACH5.000

LU, Inc. $1,111.5000 $5,557.50

Site-Safe Products, LLC d/b/a Site-Safe, LLC $569.8800 $2,849.40

705-08.25 TAU-II ENERGY ABSORBING CARTRIDGE TYPE A (UNIVERSAL)

EACH15.000

LU, Inc. $550.7300 $8,260.95

Site-Safe Products, LLC d/b/a Site-Safe, LLC $574.7400 $8,621.10

705-08.26 TAU-II ENERGY ABSORBING CARTRIDGE TYPE B (UNIVERSAL)

EACH10.000

LU, Inc. $521.2800 $5,212.80

Site-Safe Products, LLC d/b/a Site-Safe, LLC $574.7400 $5,747.40

705-08.28 TAU-II FRONT SUPPORT ASSEMBLY (UNIVERSAL)

EACH1.000

LU, Inc. $611.2000 $611.20

Site-Safe Products, LLC d/b/a Site-Safe, LLC $846.0000 $846.00

705-08.29 TAU-II FRONT SUPPORT LEG KIT (UNIVERSAL)

EACH3.000

LU, Inc. $152.0300 $456.09

Site-Safe Products, LLC d/b/a Site-Safe, LLC $208.4200 $625.26

705-08.30 TAU-II MID SUPPORT ASSEMBLY (UNIVERSAL)

EACH4.000

LU, Inc. $819.0000 $3,276.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,608.0000 $6,432.00

705-08.32 TAU-II SLIDER KIT (UNIVERSAL)

EACH1.000

LU, Inc. $254.1000 $254.10

Site-Safe Products, LLC d/b/a Site-Safe, LLC $334.7400 $334.74

705-08.33 TAU-II SLIDING PANEL (UNIVERSAL)

EACH6.000

LU, Inc. $296.6100 $1,779.66

Site-Safe Products, LLC d/b/a Site-Safe, LLC $448.4200 $2,690.52

705-08.34 TAU-II NOSE PIECE (PARALLEL UNIT)

EACH10.000

LU, Inc. $579.1500 $5,791.50

Site-Safe Products, LLC d/b/a Site-Safe, LLC $536.8400 $5,368.40
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EXTENSION

CONTRACT CNW119

UNIT PRICE

705-08.36 TAU-II NOSE PIECE (WIDE UNIT)

EACH1.000

LU, Inc. $558.9800 $558.98

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,250.5300 $1,250.53

705-08.59 IMPACT ATTENUATOR REPOSITIONING (QUADGUARD ELITE)

EACH5.000

LU, Inc. $193.9300 $969.65

Site-Safe Products, LLC d/b/a Site-Safe, LLC $170.9700 $854.85

705-08.66 RIP PLATE REPAIR KIT, STAGE 1

EACH2.000

LU, Inc. $67.8600 $135.72

Site-Safe Products, LLC d/b/a Site-Safe, LLC $135.2600 $270.52

705-08.67 RIP PLATE REPAIR KIT, STAGE 2

EACH2.000

LU, Inc. $112.4800 $224.96

Site-Safe Products, LLC d/b/a Site-Safe, LLC $135.2600 $270.52

705-08.69 PLASTIC NOSE PIECE/REFLECTOR

EACH6.000

LU, Inc. $362.5000 $2,175.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $286.5600 $1,719.36

705-08.80 SIDE PANEL - 35"

EACH3.000

LU, Inc. $40.9500 $122.85

Site-Safe Products, LLC d/b/a Site-Safe, LLC $42.9800 $128.94

705-08.81 SIDE PANEL - 62"

EACH8.000

LU, Inc. $129.6600 $1,037.28

Site-Safe Products, LLC d/b/a Site-Safe, LLC $186.5800 $1,492.64

705-08.91 REPOSITIONING VEHCULR IMP ATTN(2005TRACC)

EACH7.000

LU, Inc. $702.0000 $4,914.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,052.0800 $7,364.56

705-08.92 05 RIP PLATE REPAIR KIT STAGE 2

EACH5.000

LU, Inc. $1,051.2500 $5,256.25

Site-Safe Products, LLC d/b/a Site-Safe, LLC $208.0900 $1,040.45

705-09.10 IMPACT ATTENUATOR (SCI100GM)

EACH1.000

LU, Inc. $24,050.0000 $24,050.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $27,500.0000 $27,500.00
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EXTENSION

CONTRACT CNW119

UNIT PRICE

705-09.11 REPOSITIONING OF IMPACT ATTENUATOR (SCI100GM)

EACH2.000

LU, Inc. $936.0000 $1,872.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $402.2700 $804.54

705-09.35 PANEL DELINEATOR (W/REFLECTIVE HAZARD  MARKER)

EACH3.000

LU, Inc. $148.6300 $445.89

Site-Safe Products, LLC d/b/a Site-Safe, LLC $248.2400 $744.72

705-09.50 IMPACT ATTENUATOR (SCI100GM WIDE)

EACH1.000

LU, Inc. $17,842.5000 $17,842.50

Site-Safe Products, LLC d/b/a Site-Safe, LLC $39,500.0000 $39,500.00

705-14.21 SC B-U CABLE STRAP ASSY

EACH1.000

LU, Inc. $7.0200 $7.02

Site-Safe Products, LLC d/b/a Site-Safe, LLC $39.2800 $39.28

705-14.22 CONC. B-U CABLE STRAP ASSY

EACH1.000

LU, Inc. $14.6300 $14.63

Site-Safe Products, LLC d/b/a Site-Safe, LLC $55.2000 $55.20

705-14.30 REPOSITIONING IMPACT ATTENUATOR(REACT 350)

EACH2.000

LU, Inc. $405.1700 $810.34

Site-Safe Products, LLC d/b/a Site-Safe, LLC $203.7100 $407.42

705-14.56 REFLECTIVE NOSE LEFT/RIGHT

EACH2.000

LU, Inc. $143.1600 $286.32

Site-Safe Products, LLC d/b/a Site-Safe, LLC $107.8900 $215.78

705-15.65 QUADGUARD II IMPACT ATTENUATOR (REPOSITIONING)

EACH10.000

LU, Inc. $813.1500 $8,131.50

Site-Safe Products, LLC d/b/a Site-Safe, LLC $603.4000 $6,034.00

705-15.68 NOSE ASSEMBLY QGII STEEL

EACH15.000

LU, Inc. $761.2500 $11,418.75

Site-Safe Products, LLC d/b/a Site-Safe, LLC $625.3300 $9,379.95

705-15.69 SHIM KIT QGII

EACH35.000

LU, Inc. $26.3300 $921.55

Site-Safe Products, LLC d/b/a Site-Safe, LLC $20.6700 $723.45
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EXTENSION

CONTRACT CNW119

UNIT PRICE

705-15.71 HEX FOAM CARTRIDGE, TYPE I

EACH20.000

LU, Inc. $1.0000 $20.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $814.7700 $16,295.40

705-15.72 HEX FOAM CARTRIDGE, TYPE II

EACH20.000

LU, Inc. $1.0000 $20.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $856.9800 $17,139.60

705-15.74 DIAPHRAGM ASSEMBLY, QC

EACH6.000

LU, Inc. $1,087.5000 $6,525.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $830.5600 $4,983.36

705-15.75 FENDER PANEL ASSEMBLY

EACH5.000

LU, Inc. $520.6500 $2,603.25

Site-Safe Products, LLC d/b/a Site-Safe, LLC $529.2000 $2,646.00

705-15.92 TRANS PANEL NEW JERSEY BARRIER WIDE

EACH1.000

LU, Inc. $344.6700 $344.67

Site-Safe Products, LLC d/b/a Site-Safe, LLC $347.0700 $347.07

705-15.93 TRANS PANEL QUAD TO W WIDE

EACH1.000

LU, Inc. $497.2500 $497.25

Site-Safe Products, LLC d/b/a Site-Safe, LLC $526.6700 $526.67

705-16.75 HAZARD REFLECTORS

EACH10.000

LU, Inc. $61.7100 $617.10

Site-Safe Products, LLC d/b/a Site-Safe, LLC $34.1400 $341.40

705-16.77 REPAIR OF CONCRETE BACKUP WALL

S.F.5.000

LU, Inc. $11.4800 $57.40

Site-Safe Products, LLC d/b/a Site-Safe, LLC $37.5000 $187.50

705-17.08 CARTRIDGE SUPPORT BRACKETS

EACH4.000

LU, Inc. $15.5500 $62.20

Site-Safe Products, LLC d/b/a Site-Safe, LLC $41.1500 $164.60

705-17.24 HDPE NOSE PIECE

EACH2.000

LU, Inc. $110.0000 $220.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $224.5900 $449.18
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705-17.32 BREAKAWAY POST (TOP)

EACH2.000

LU, Inc. $1.0000 $2.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $47.2500 $94.50

705-17.33 BREAKAWAY BOLT ASSEMBLY

EACH2.000

LU, Inc. $1.0000 $2.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $5.1500 $10.30

705-17.71 WIDETRACC CABLE SYSTEM (W/ HARDWARE)

EACH1.000

LU, Inc. $121.5500 $121.55

Site-Safe Products, LLC d/b/a Site-Safe, LLC $94.5300 $94.53

705-17.72 WIDETRACC FRAME (W/ HARDWARE)

EACH1.000

LU, Inc. $198.9000 $198.90

Site-Safe Products, LLC d/b/a Site-Safe, LLC $116.3900 $116.39

705-17.73 WIDETRACC EXTENSION FOOT (RIGHT) (W/ HARDWARE)

EACH1.000

LU, Inc. $216.4500 $216.45

Site-Safe Products, LLC d/b/a Site-Safe, LLC $127.1000 $127.10

705-17.74 WIDETRACC EXTENSION FOOT (LEFT) (W/ HARDWARE)

EACH1.000

LU, Inc. $216.4500 $216.45

Site-Safe Products, LLC d/b/a Site-Safe, LLC $127.1000 $127.10

705-18.01 IMPACT ATTENUATOR (REACT M)

EACH1.000

LU, Inc. $25,050.0000 $25,050.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $36,460.9200 $36,460.92

705-18.02 BACKUP & BASE TRACK ASSEMBLY (REACT M)

EACH1.000

LU, Inc. $18,000.0000 $18,000.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $311.5500 $311.55

705-18.03 CYLINDER ASSEMBLY 1 (REACT M)

EACH1.000

LU, Inc. $2,650.0000 $2,650.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $39.5800 $39.58

705-18.04 CYLINDER ASSEMBLY 2 (REACT M)

EACH1.000

LU, Inc. $2,650.0000 $2,650.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $39.5800 $39.58
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705-18.05 CYLINDER ASSEMBLY 3 (REACT M)

EACH1.000

LU, Inc. $2,850.0000 $2,850.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $39.5800 $39.58

705-18.06 CYLINDER ASSEMBLY 4 (REACT M)

EACH1.000

LU, Inc. $2,650.0000 $2,650.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $49.3500 $49.35

705-18.07 CYLINDER ASSEMBLY 5 (REACT M)

EACH1.000

LU, Inc. $2,950.0000 $2,950.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $59.3900 $59.39

705-18.08 CYLINDER ASSEMBLY 6 (REACT M)

EACH1.000

LU, Inc. $2,650.0000 $2,650.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $49.3500 $49.35

705-18.09 DIAPHRAGM (REACT M)

EACH1.000

LU, Inc. $500.0000 $500.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $13.5800 $13.58

705-18.10 HDPE 1 1/2 X 12 3/16 X 18 (REACT M)

EACH1.000

LU, Inc. $350.0000 $350.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $100.0000 $100.00

705-18.11 RAIL GUIDE, INNER (REACT M)

EACH1.000

LU, Inc. $55.0000 $55.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $100.0000 $100.00

705-18.12 RAIL GUIDE, OUTER (REACT M)

EACH1.000

LU, Inc. $65.0000 $65.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $100.0000 $100.00

705-18.13 CYLINDER SPACER (REACT M)

EACH1.000

LU, Inc. $85.0000 $85.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $100.0000 $100.00

705-18.14 CABLE ASSEMBLY (REACT M)

EACH1.000

LU, Inc. $350.0000 $350.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $100.0000 $100.00
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705-18.15 PIN, RESTRAINING CABLE (REACT M)

EACH1.000

LU, Inc. $35.0000 $35.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $100.0000 $100.00

705-18.16 ADAPTER, TRANSITION (REACT M)

EACH1.000

LU, Inc. $75.0000 $75.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $100.0000 $100.00

705-18.17 SUPPORT, TRANSITION (REACT M)

EACH1.000

LU, Inc. $45.0000 $45.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $100.0000 $100.00

705-18.18 NOSE COVER ASSEMBLY (REACT M)

EACH1.000

LU, Inc. $425.0000 $425.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $100.0000 $100.00

705-18.19 REPOSITIONING IMPACT ATTENUATOR(REACT M)

EACH1.000

LU, Inc. $350.0000 $350.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $100.0000 $100.00

705-18.20 CONCRETE PAD (REACT M)

EACH1.000

LU, Inc. $1,600.0000 $1,600.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,453.3500 $1,453.35

705-18.50 IMPACT ATTENUATOR (DELTA)

EACH1.000

LU, Inc. $25,150.0000 $25,150.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $22,498.7500 $22,498.75

705-18.51 FRONT ATTENUATION MODULE KIT (DELTA)

EACH1.000

LU, Inc. $1,750.0000 $1,750.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,610.8400 $1,610.84

705-18.52 FRONT IMPACT HEAD KIT (DELTA)

EACH1.000

LU, Inc. $3,200.0000 $3,200.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $210.5300 $210.53

705-18.53 FRONT MODULE OBJECT MARKER KIT (DELTA)

EACH1.000

LU, Inc. $375.0000 $375.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $52.6300 $52.63
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705-18.54 STEEL DIAPHRAGM (DELTA)

EACH1.000

LU, Inc. $1,250.0000 $1,250.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,730.8400 $1,730.84

705-18.55 TRACK WELDMENT (DELTA)

EACH1.000

LU, Inc. $2,000.0000 $2,000.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $6,250.1100 $6,250.11

705-18.56 FENDER PANEL (1N) (DELTA)

EACH1.000

LU, Inc. $999.0000 $999.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $889.7900 $889.79

705-18.57 FENDER PANEL (2N) (DELTA)

EACH1.000

LU, Inc. $875.0000 $875.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $891.1600 $891.16

705-18.58 FENDER PANEL (3N) (DELTA)

EACH1.000

LU, Inc. $855.0000 $855.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $892.3200 $892.32

705-18.59 FENDER PANEL (45N) (DELTA)

EACH1.000

LU, Inc. $835.0000 $835.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $893.6800 $893.68

705-18.60 STEEL TRANSITION LEFT/RIGHT (DELTA)

EACH1.000

LU, Inc. $750.0000 $750.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $3,347.3700 $3,347.37

705-18.61 REPOSITIONING IMPACT ATTENUATOR (DELTA)

EACH1.000

LU, Inc. $350.0000 $350.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $719.8400 $719.84

705-20.01 IMACT ATTENUATOR (QUADGUARD M10)

EACH1.000

LU, Inc. $24,225.0000 $24,225.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $19,727.5000 $19,727.50

705-20.03 REPOSITIONING IMPACT ATTENUATOR (M10)

EACH1.000

LU, Inc. $819.0000 $819.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $640.2900 $640.29
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705-20.04 NOSE ASSEMBLY, M10

EACH3.000

LU, Inc. $797.5000 $2,392.50

Site-Safe Products, LLC d/b/a Site-Safe, LLC $769.6300 $2,308.89

705-20.07 IMACT ATTENUATOR (QUADGUARD ELITE M10)

EACH1.000

LU, Inc. $24,225.0000 $24,225.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $24,777.8900 $24,777.89

705-20.08 REPOSITIONING IMPACT ATTENUATOR (QUARDGUARD ELITE M10)

EACH1.000

LU, Inc. $555.7500 $555.75

Site-Safe Products, LLC d/b/a Site-Safe, LLC $526.0500 $526.05

705-20.09 TENSION STRUT BACKUP 24" (QGEM)

EACH1.000

LU, Inc. $696.1500 $696.15

Site-Safe Products, LLC d/b/a Site-Safe, LLC $843.7600 $843.76

705-20.10 DIAPHRAGM 24" (QGEM)

EACH1.000

LU, Inc. $579.1500 $579.15

Site-Safe Products, LLC d/b/a Site-Safe, LLC $404.8000 $404.80

705-20.11 DIE SPRING, 5/8" X 1 1/2" (QGEM)

EACH1.000

LU, Inc. $6.9600 $6.96

Site-Safe Products, LLC d/b/a Site-Safe, LLC $5.4500 $5.45

705-20.12 MUSHROOM WASHER (QGEM)

EACH1.000

LU, Inc. $26.6200 $26.62

Site-Safe Products, LLC d/b/a Site-Safe, LLC $12.8500 $12.85

705-20.13 EXTENSION BACKUP, M10 QGE (QGEM)

EACH1.000

LU, Inc. $535.3700 $535.37

Site-Safe Products, LLC d/b/a Site-Safe, LLC $408.8600 $408.86

705-20.14 PANEL, FENDER, QG (QGEM)

EACH1.000

LU, Inc. $348.6600 $348.66

Site-Safe Products, LLC d/b/a Site-Safe, LLC $211.6800 $211.68

705-20.15 MONORAIL GUIDE (QGEM)

EACH1.000

LU, Inc. $46.7400 $46.74

Site-Safe Products, LLC d/b/a Site-Safe, LLC $30.5600 $30.56
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705-20.16 PANEL, SIDE, QG (QGEM)

EACH1.000

LU, Inc. $173.7500 $173.75

Site-Safe Products, LLC d/b/a Site-Safe, LLC $29.3300 $29.33

705-20.17 EXTENSION, DIAPHRAGM, FLAT (QGEM)

EACH1.000

LU, Inc. $82.4900 $82.49

Site-Safe Products, LLC d/b/a Site-Safe, LLC $101.5500 $101.55

705-20.18 FLT ST 3/16"X2"X13", W/HOLES (QGEM)

EACH1.000

LU, Inc. $9.6500 $9.65

Site-Safe Products, LLC d/b/a Site-Safe, LLC $6.5600 $6.56

705-20.19 STOP, TAB, WELDMENT, G (QGEM)

EACH1.000

LU, Inc. $23.8100 $23.81

Site-Safe Products, LLC d/b/a Site-Safe, LLC $15.0000 $15.00

705-20.26 PLATE, NOSE CYLINDER, G (QGEM)

EACH1.000

LU, Inc. $12.4600 $12.46

Site-Safe Products, LLC d/b/a Site-Safe, LLC $8.4400 $8.44

705-20.27 CYLINDER NOSE, HDPE, 28" X 20" (QGEM)

EACH1.000

LU, Inc. $692.1900 $692.19

Site-Safe Products, LLC d/b/a Site-Safe, LLC $528.6300 $528.63

705-20.28 NOSE ASSY 24", M10 QGE, Y (QGEM)

EACH1.000

LU, Inc. $1,340.0800 $1,340.08

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,066.0700 $1,066.07

705-20.29 BELT NOSE, Y (QGEM)

EACH1.000

LU, Inc. $663.9800 $663.98

Site-Safe Products, LLC d/b/a Site-Safe, LLC $422.2000 $422.20

705-20.30 BELT NOSEPIECE, YELLOW, 24"-36" (QGE, QGEM)

EACH2.000

LU, Inc. $663.9800 $1,327.96

Site-Safe Products, LLC d/b/a Site-Safe, LLC $422.8200 $845.64

705-20.31 BELT NOSEPIECE, YELLOW, 69"-90"  (QGE, QGEM)

EACH2.000

LU, Inc. $860.4800 $1,720.96

Site-Safe Products, LLC d/b/a Site-Safe, LLC $518.0400 $1,036.08
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705-20.32 QGE HIT INDICATOR

EACH3.000

LU, Inc. $86.4400 $259.32

Site-Safe Products, LLC d/b/a Site-Safe, LLC $181.9200 $545.76

705-20.33 QGE CYLINDER TYPE I  (QGE)

EACH3.000

LU, Inc. $754.3300 $2,262.99

Site-Safe Products, LLC d/b/a Site-Safe, LLC $713.9100 $2,141.73

705-20.34 QGE CYLINDER TYPE II  (QGE)

EACH3.000

LU, Inc. $547.8500 $1,643.55

Site-Safe Products, LLC d/b/a Site-Safe, LLC $987.4900 $2,962.47

705-20.35 QGE CYLINDER ME1  (QGEM)

EACH3.000

LU, Inc. $452.3800 $1,357.14

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,101.3100 $3,303.93

705-20.36 QGE CYLINDER ME2  (QGEM)

EACH3.000

LU, Inc. $452.9700 $1,358.91

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,113.1200 $3,339.36

705-20.37 QGE CYLINDER ME3 (QGEM)

EACH3.000

LU, Inc. $860.2200 $2,580.66

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,098.5500 $3,295.65

705-20.41 MONORAIL, ONE BAY, QG, G (QGEM)

EACH1.000

LU, Inc. $481.0500 $481.05

Site-Safe Products, LLC d/b/a Site-Safe, LLC $254.0410 $254.04

705-20.42 CLAMP, NOSE BELT, QG, G (QGEM)

EACH1.000

LU, Inc. $146.2500 $146.25

Site-Safe Products, LLC d/b/a Site-Safe, LLC $33.5600 $33.56

705-20.43 END CAP, MONORAIL, QG, G (QGEM)

EACH1.000

LU, Inc. $56.1500 $56.15

Site-Safe Products, LLC d/b/a Site-Safe, LLC $35.9200 $35.92

705-20.44 APPROVED ADHESIVE (QGEM)

EACH1.000

LU, Inc. $21.9000 $21.90

Site-Safe Products, LLC d/b/a Site-Safe, LLC $24.8600 $24.86
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705-20.45 CONCRETE PAD (QGEM)

EACH1.000

LU, Inc. $1,579.5000 $1,579.50

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,902.0000 $2,902.00

705-20.46 CONCRETE PAD (QGM10)

EACH1.000

LU, Inc. $1,579.5000 $1,579.50

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,176.5000 $2,176.50

705-20.48 CONCRETE PAD (QGEM WIDE)

EACH1.000

LU, Inc. $4,855.5000 $4,855.50

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,176.5000 $2,176.50

705-20.50 IMACT ATTENUATOR (QUADGUARD ELITE M10 WIDE)

EACH1.000

LU, Inc. $39,950.0000 $39,950.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $37,961.6700 $37,961.67

705-20.55 CARTRIDGE ASSEMBLY TYPE I (QGII & QGM10)

EACH3.000

LU, Inc. $1,196.2500 $3,588.75

Site-Safe Products, LLC d/b/a Site-Safe, LLC $814.7700 $2,444.31

705-20.56 CARTRIDGE ASSEMBLY TYPE II(QGII & QGM10)

EACH3.000

LU, Inc. $1,239.7500 $3,719.25

Site-Safe Products, LLC d/b/a Site-Safe, LLC $856.5800 $2,569.74

712-01.50 MAINTENANCE OF TRAFFIC

EACH12.000

LU, Inc. $310.0500 $3,720.60

Site-Safe Products, LLC d/b/a Site-Safe, LLC $359.9300 $4,319.16

712-01.52 MAINTENANCE OF TRAFFIC (NIGHT WORK)

EACH12.000

LU, Inc. $1,087.5000 $13,050.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $402.2700 $4,827.24

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

DAY20.000

LU, Inc. $652.5000 $13,050.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $750.0000 $15,000.00

717-01 MOBILIZATION

LS1.000

LU, Inc. $21,750.0000 $21,750.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $88,353.0000 $88,353.00
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MAINTENANCE (CONTINGENCY) CATEGORY

705-07.20 TRANSITION TO SAFETY SHAPE (2005 TRACC)

EACH1.000

LU, Inc. $835.0000 $835.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $835.0000 $835.00

705-07.21 TRANSITION TO BARRIER WALL END CAP (2005 TRACC)

EACH1.000

LU, Inc. $212.5000 $212.50

Site-Safe Products, LLC d/b/a Site-Safe, LLC $212.5000 $212.50

705-07.22 SPLIT FRAME KIT-30IN BACK-UP (2005 TRACC)

EACH1.000

LU, Inc. $759.3000 $759.30

Site-Safe Products, LLC d/b/a Site-Safe, LLC $759.3000 $759.30

705-08.18 TAU-II XXXL BULKHEAD (WIDE UNIT)

EACH1.000

LU, Inc. $1,500.0000 $1,500.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,500.0000 $1,500.00

705-08.19 TAU-II XXXXL BULKHEAD (WIDE UNIT)

EACH1.000

LU, Inc. $2,000.0000 $2,000.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,000.0000 $2,000.00

705-08.24 TAU-II CABLE GUIDE KIT (UNIVERSAL)

EACH1.000

LU, Inc. $500.0000 $500.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $500.0000 $500.00

705-08.27 TAU-II END PANEL (UNIVERSAL)

EACH1.000

LU, Inc. $275.0000 $275.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $275.0000 $275.00

705-08.31 TAU-II PIPE PANEL MOUNT (UNIVERSAL)

EACH1.000

LU, Inc. $120.0000 $120.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $120.0000 $120.00

705-08.35 TAU-II PCB BACKSTOP (PARALLEL UNIT)

EACH1.000

LU, Inc. $800.0000 $800.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $800.0000 $800.00

705-08.37 TAU-II WIDE SUPPORT LEG ADAPTER (WIDE UNIT)

EACH1.000

LU, Inc. $200.0000 $200.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $200.0000 $200.00
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705-08.38 TAU-II WING ASSEMBLY (WIDE UNIT)

EACH1.000

LU, Inc. $400.0000 $400.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $400.0000 $400.00

705-08.39 TAU-II WING BRACE (WIDE UNIT)

EACH1.000

LU, Inc. $50.0000 $50.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $50.0000 $50.00

705-08.40 TAU-II XL BULKHEAD (WIDE UNIT)

EACH1.000

LU, Inc. $600.0000 $600.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $600.0000 $600.00

705-08.41 TAU-II XXL BULKHEAD (WIDE UNIT)

EACH1.000

LU, Inc. $1,100.0000 $1,100.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,100.0000 $1,100.00

705-08.43 FORMED ANGLE 05 TRACC

EACH1.000

LU, Inc. $308.9900 $308.99

Site-Safe Products, LLC d/b/a Site-Safe, LLC $308.9900 $308.99

705-08.52 QUADGUARD MONORAIL ASSEMBLY, 3 BAY

EACH1.000

LU, Inc. $1,587.5000 $1,587.50

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,587.5000 $1,587.50

705-08.54 TRACC WASHER 1/4" X 3" X 2-1/4"

EACH1.000

LU, Inc. $2.6100 $2.61

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2.6100 $2.61

705-08.55 TRACC DOUBLER PL X 38-1/2"

EACH1.000

LU, Inc. $68.1200 $68.12

Site-Safe Products, LLC d/b/a Site-Safe, LLC $68.1200 $68.12

705-08.56 TRACC BEAM GUIDE 72"

EACH1.000

LU, Inc. $298.4400 $298.44

Site-Safe Products, LLC d/b/a Site-Safe, LLC $298.4400 $298.44

705-08.68 RIP PLATE REPAIR KIT, STAGE 3

EACH1.000

LU, Inc. $1,620.2500 $1,620.25

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,620.2500 $1,620.25
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EXTENSION

CONTRACT CNW119

UNIT PRICE

705-08.74 BASE ASSEMBLY - 9'

EACH1.000

LU, Inc. $833.0000 $833.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $833.0000 $833.00

705-08.76 BEAM GUIDE - 20'

EACH1.000

LU, Inc. $636.6500 $636.65

Site-Safe Products, LLC d/b/a Site-Safe, LLC $636.6500 $636.65

705-08.77 END SHOE (LEFT OR RIGHT)

EACH1.000

LU, Inc. $238.0000 $238.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $238.0000 $238.00

705-08.84 SLOT PLATE

EACH1.000

LU, Inc. $20.8500 $20.85

Site-Safe Products, LLC d/b/a Site-Safe, LLC $20.8500 $20.85

705-08.85 CROSSTIE

EACH1.000

LU, Inc. $109.6500 $109.65

Site-Safe Products, LLC d/b/a Site-Safe, LLC $109.6500 $109.65

705-08.86 FORM CHANNEL - 3 X 2

EACH1.000

LU, Inc. $187.0000 $187.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $187.0000 $187.00

705-08.88 SLED/CUTTER ASSEMBLY

EACH1.000

LU, Inc. $2,465.0000 $2,465.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,465.0000 $2,465.00

705-08.93 05 RIP PLATE REPAIR KIT STAGE 3

EACH1.000

LU, Inc. $1,119.4500 $1,119.45

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,119.4500 $1,119.45

705-08.94 05 FRONT ANCH WELDMENT

EACH1.000

LU, Inc. $410.0000 $410.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $410.0000 $410.00

705-08.95 05 SECTION MODULE

EACH1.000

LU, Inc. $1,415.0000 $1,415.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,415.0000 $1,415.00
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CONTRACT CNW119
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705-08.97 05 SLED/SHREDDER ASSEMBLY

EACH1.000

LU, Inc. $2,465.0000 $2,465.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,465.0000 $2,465.00

705-08.98 05 FRAME WELDMENT

EACH1.000

LU, Inc. $310.2500 $310.25

Site-Safe Products, LLC d/b/a Site-Safe, LLC $310.2500 $310.25

705-08.99 05 BACK-UP FRAME

EACH1.000

LU, Inc. $473.4500 $473.45

Site-Safe Products, LLC d/b/a Site-Safe, LLC $473.4500 $473.45

705-09.12 CONCRETE ANCHOR BOLT SET (3/4 IN X 7 IN)

EACH1.000

LU, Inc. $306.0000 $306.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $306.0000 $306.00

705-09.13 ASPHALT ANCHOR BOLT SET (3/4 IN X 18 IN)

EACH1.000

LU, Inc. $871.0000 $871.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $871.0000 $871.00

705-09.14 BOLT CABLE ADJUSTER

EACH1.000

LU, Inc. $120.0000 $120.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $120.0000 $120.00

705-09.15 BOLT SLED SIDE PANEL

EACH1.000

LU, Inc. $6.0000 $6.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $6.0000 $6.00

705-09.16 BOLT FRONT STOP

EACH1.000

LU, Inc. $3.0000 $3.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $3.0000 $3.00

705-09.17 BOLT SHEAR

EACH1.000

LU, Inc. $1.5000 $1.50

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1.5000 $1.50

705-09.18 BOLT SIDE GUIDE

EACH1.000

LU, Inc. $20.0000 $20.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $20.0000 $20.00

17PAGE



EXTENSION

CONTRACT CNW119
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705-09.19 BOLT TERMINAL BRACE

EACH1.000

LU, Inc. $9.0000 $9.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $9.0000 $9.00

705-09.20 BRACE TERMINAL

EACH1.000

LU, Inc. $414.0000 $414.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $414.0000 $414.00

705-09.21 CABLE WIRE ROPE W/ SPELTER SOCKET

EACH1.000

LU, Inc. $1,083.0000 $1,083.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,083.0000 $1,083.00

705-09.22 CLIP WIRE ROPE

EACH1.000

LU, Inc. $34.0000 $34.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $34.0000 $34.00

705-09.23 CYLINDER SHOCK ARRESTING

EACH1.000

LU, Inc. $3,143.0000 $3,143.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $3,143.0000 $3,143.00

705-09.24 STRAP CYLINDER

EACH1.000

LU, Inc. $89.0000 $89.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $89.0000 $89.00

705-09.25 FRAME MOBILE #1

EACH1.000

LU, Inc. $414.0000 $414.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $414.0000 $414.00

705-09.26 FRAME MOBILE #2

EACH1.000

LU, Inc. $414.0000 $414.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $414.0000 $414.00

705-09.27 FRAME MOBILE #3

EACH1.000

LU, Inc. $414.0000 $414.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $414.0000 $414.00

705-09.28 FRAME MOBILE #4

EACH1.000

LU, Inc. $414.0000 $414.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $414.0000 $414.00
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CONTRACT CNW119

UNIT PRICE

705-09.29 FRAME MOBILE #5

EACH1.000

LU, Inc. $414.0000 $414.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $414.0000 $414.00

705-09.30 FRAME MOBILE #6

EACH1.000

LU, Inc. $414.0000 $414.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $414.0000 $414.00

705-09.31 GUIDE SIDE

EACH1.000

LU, Inc. $94.0000 $94.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $94.0000 $94.00

705-09.32 KEEPER SIDE #1 (SLED PANEL)

EACH1.000

LU, Inc. $23.0000 $23.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $23.0000 $23.00

705-09.33 KEEPER SIDE #2 (SIDE PANEL)

EACH1.000

LU, Inc. $23.0000 $23.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $23.0000 $23.00

705-09.34 KEEPER SIDE #3 (REAR PANEL)

EACH1.000

LU, Inc. $23.0000 $23.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $23.0000 $23.00

705-09.36 PANEL SIDE

EACH1.000

LU, Inc. $223.0000 $223.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $223.0000 $223.00

705-09.37 PANEL SLED

EACH1.000

LU, Inc. $414.0000 $414.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $414.0000 $414.00

705-09.38 PANEL REAR

EACH1.000

LU, Inc. $206.0000 $206.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $206.0000 $206.00

705-09.39 SHEAVE (PULLEY)

EACH1.000

LU, Inc. $103.0000 $103.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $103.0000 $103.00
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CONTRACT CNW119
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705-09.40 SLED

EACH1.000

LU, Inc. $1,917.0000 $1,917.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,917.0000 $1,917.00

705-09.41 TRANSITION JERSEY BARRIER RIGHT

EACH1.000

LU, Inc. $1,263.0000 $1,263.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,263.0000 $1,263.00

705-09.42 TRANSITION JERSEY BARRIER LEFT

EACH1.000

LU, Inc. $1,263.0000 $1,263.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,263.0000 $1,263.00

705-09.43 TRANSITION 24IN CONCRETE

EACH1.000

LU, Inc. $794.0000 $794.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $794.0000 $794.00

705-09.44 BOOT CYLINDER

EACH1.000

LU, Inc. $57.0000 $57.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $57.0000 $57.00

705-14.31 CYLINDER  0.8"   CYLINDERS 1 & 2

EACH1.000

LU, Inc. $2,120.0000 $2,120.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,120.0000 $2,120.00

705-14.32 CYLINDER  0.9"   CYLINDERS 3 & 4

EACH1.000

LU, Inc. $2,120.0000 $2,120.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,120.0000 $2,120.00

705-14.33 CYLINDER  1.0"   CYLINDERS 5 & 6

EACH1.000

LU, Inc. $2,120.0000 $2,120.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,120.0000 $2,120.00

705-14.34 CYLINDER  1.108" CYLINDER  7

EACH1.000

LU, Inc. $2,120.0000 $2,120.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,120.0000 $2,120.00

705-14.35 CYLINDER  1.385" CYLINDERS 8 & 9

EACH1.000

LU, Inc. $2,120.0000 $2,120.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,120.0000 $2,120.00
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705-14.36 U-BOLTS (1/2" X 3")

EACH1.000

LU, Inc. $12.0000 $12.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $12.0000 $12.00

705-14.37 U-BOLTS (3/8" X 3")

EACH1.000

LU, Inc. $12.0000 $12.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $12.0000 $12.00

705-14.38 BOX BEAM (8" X 6" X 3/16")

EACH1.000

LU, Inc. $35.0000 $35.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $35.0000 $35.00

705-14.50 CYLINDER RETAINER (1' 3" X 5")

EACH1.000

LU, Inc. $60.0000 $60.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $60.0000 $60.00

705-14.51 FRONT ANCHOR PIN (1/4" X 1 1/2" X 3")

EACH1.000

LU, Inc. $23.0000 $23.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $23.0000 $23.00

705-14.53 1/2" GALVANIZED CHAIN WITH HARDWARE

EACH1.000

LU, Inc. $82.0000 $82.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $82.0000 $82.00

705-14.54 POLYVINYL COVER

EACH1.000

LU, Inc. $71.0000 $71.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $71.0000 $71.00

705-14.55 ANCHOR BOLT SET (CONCRETE/ASPHALT)

EACH1.000

LU, Inc. $895.0000 $895.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $895.0000 $895.00

705-14.57 BACKUP SINGLE CABLE-(4 BARREL)

EACH1.000

LU, Inc. $660.0000 $660.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $660.0000 $660.00

705-14.58 BACKUP SINGLE CABLE-(6 BARREL)

EACH1.000

LU, Inc. $840.0000 $840.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $840.0000 $840.00
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705-14.59 BACKUP SINGLE CABLE-(9 BARREL)

EACH1.000

LU, Inc. $1,050.0000 $1,050.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,050.0000 $1,050.00

705-14.60 CABLE SYSTEM FOR SIDE MOUNT-(4 BARREL)

EACH1.000

LU, Inc. $1,975.0000 $1,975.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,975.0000 $1,975.00

705-14.61 CABLE SYSTEM FOR SIDE MOUNT-(6 BARREL)

EACH1.000

LU, Inc. $2,415.0000 $2,415.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,415.0000 $2,415.00

705-14.62 CABLE SYSTEM FOR SIDE MOUNT-(9 BARREL)

EACH1.000

LU, Inc. $2,690.0000 $2,690.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,690.0000 $2,690.00

705-14.63 BOTTOM CABLE-(4 BARREL)

EACH1.000

LU, Inc. $550.0000 $550.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $550.0000 $550.00

705-14.64 BOTTOM CABLE-(6 BARREL)

EACH1.000

LU, Inc. $890.0000 $890.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $890.0000 $890.00

705-14.65 BOTTOM CABLE-(9 BARREL)

EACH1.000

LU, Inc. $1,407.0000 $1,407.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,407.0000 $1,407.00

705-14.66 SIDE MNT ANCHR/CABLE ANCHR CVR PLT

EACH1.000

LU, Inc. $925.0000 $925.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $925.0000 $925.00

705-14.67 PULLOUT BRACKET ASSEMBLY

EACH1.000

LU, Inc. $185.0000 $185.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $185.0000 $185.00

705-14.68 3IN X 3IN TUBING

EACH1.000

LU, Inc. $92.0000 $92.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $92.0000 $92.00
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705-14.69 GALVANIZED STABALIZER BAR

EACH1.000

LU, Inc. $255.0000 $255.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $255.0000 $255.00

705-14.70 TRANSITION PLATE

EACH1.000

LU, Inc. $580.0000 $580.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $580.0000 $580.00

705-14.71 TOP CABLE (OLD UNIT)-(4 BARREL)

EACH1.000

LU, Inc. $665.0000 $665.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $665.0000 $665.00

705-14.72 TOP CABLE (OLD UNIT)-(6 BARREL)

EACH1.000

LU, Inc. $895.0000 $895.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $895.0000 $895.00

705-14.73 TOP CABLE (OLD UNIT)-(9 BARREL)

EACH1.000

LU, Inc. $1,145.0000 $1,145.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,145.0000 $1,145.00

705-15.77 BACKUP ASSEMBLY, TENSION STRUT

EACH1.000

LU, Inc. $2,657.0000 $2,657.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,657.0000 $2,657.00

705-15.79 MONORAIL ASSEMBLY, 4-6 BAY

EACH1.000

LU, Inc. $3,522.7500 $3,522.75

Site-Safe Products, LLC d/b/a Site-Safe, LLC $3,522.7500 $3,522.75

705-15.80 MONORAIL ASSEMBLY, 7-9 BAY

EACH1.000

LU, Inc. $3,450.0000 $3,450.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $3,450.0000 $3,450.00

705-15.82 TRANSITION PANEL, NEW JERSEY BARRIER

EACH1.000

LU, Inc. $1,039.0000 $1,039.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,039.0000 $1,039.00

705-15.83 TRANSITION PANEL, QUAD TO W

EACH1.000

LU, Inc. $1,575.9000 $1,575.90

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,575.9000 $1,575.90
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705-15.84 DIAPHRAGM ASSEMBLY, WIDE

EACH1.000

LU, Inc. $1,850.0000 $1,850.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,850.0000 $1,850.00

705-15.85 BACKUP ASSEMBLY, TENSION STRUT, WIDE

EACH1.000

LU, Inc. $3,485.0000 $3,485.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $3,485.0000 $3,485.00

705-15.87 BACKUP ASSEMBLY, CONCRETE

C.Y.1.000

LU, Inc. $1,775.0000 $1,775.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,775.0000 $1,775.00

705-15.88 END SHOE, CONCRETE

C.Y.1.000

LU, Inc. $735.0000 $735.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $735.0000 $735.00

705-15.89 BACKUP ASSEMBLY, CONCRETE, WIDE

C.Y.1.000

LU, Inc. $2,906.0000 $2,906.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,906.0000 $2,906.00

705-15.90 EXTENSION PANEL

EACH1.000

LU, Inc. $475.0000 $475.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $475.0000 $475.00

705-15.91 PIVOT SUPPORT BRACKET

EACH1.000

LU, Inc. $115.0000 $115.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $115.0000 $115.00

705-17.40 WIDETRACC LONG WING POST

EACH1.000

LU, Inc. $374.0000 $374.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $374.0000 $374.00

705-17.41 WIDETRACC SHORT WING POST

EACH1.000

LU, Inc. $306.0000 $306.00

Site-Safe Products, LLC d/b/a Site-Safe, LLC $306.0000 $306.00

705-17.42 WIDETRACC EXT CHANNEL

EACH1.000

LU, Inc. $743.7500 $743.75

Site-Safe Products, LLC d/b/a Site-Safe, LLC $743.7500 $743.75
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705-17.43 WIDETRACC PANEL

EACH1.000

LU, Inc. $348.5000 $348.50

Site-Safe Products, LLC d/b/a Site-Safe, LLC $348.5000 $348.50
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

LU, Inc. $404,762.97

Site-Safe Products, LLC d/b/a Site-Safe, LLC $491,140.06

SUB-TOTAL MAINTENANCE (CONTINGENCY)

LU, Inc. $93,274.41

Site-Safe Products, LLC d/b/a Site-Safe, LLC $93,274.41

LU, Inc. $498,037.38

Site-Safe Products, LLC d/b/a Site-Safe, LLC $584,414.47
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

COUNTIES BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN,
MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE,
WAYNE, WILLIAMSON, AND WILSON (Contract No. CNW118 Call 008)

THE ON-CALL GUARDRAIL REPAIR AND NEW GUARDRAIL INSTALLATION ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R3BVAR-M3-015

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

R.D. Construction, LLC $7,508,542.50
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EXTENSION

CONTRACT CNW118

UNIT PRICE

MAINTENANCE CATEGORY

705-01.01 GUARDRAIL AT BRIDGE ENDS

L.F.350.000

R.D. Construction, LLC $79.5000 $27,825.00

705-01.02 GUARDRAIL AT BRIDGE PIERS

L.F.35.000

R.D. Construction, LLC $50.0000 $1,750.00

705-01.04 METAL BEAM GUARD FENCE

L.F.100.000

R.D. Construction, LLC $79.5000 $7,950.00

705-02.01 SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2)

L.F.50.000

R.D. Construction, LLC $32.5000 $1,625.00

705-02.02 SINGLE GUARDRAIL (TYPE 2)

L.F.30,000.000

R.D. Construction, LLC $30.0000 $900,000.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH500.000

R.D. Construction, LLC $100.0000 $50,000.00

705-02.20 SINGLE GUARDRAIL (TYPE 2) LONG POST (6 FT-9 FT)

L.F.2,400.000

R.D. Construction, LLC $35.0000 $84,000.00

705-02.25 SINGLE GUARDRAIL (TYPE 2) LONG POST (9 FT-12 FT)

L.F.700.000

R.D. Construction, LLC $37.5000 $26,250.00

705-03.01 MEDIAN DIVIDER GUARDRAIL, WITH RUB-RAIL (TYPE 2)

L.F.25.000

R.D. Construction, LLC $50.0000 $1,250.00

705-03.02 MEDIAN DIVIDER GUARDRAIL (TYPE 2)

L.F.25.000

R.D. Construction, LLC $49.0000 $1,225.00

705-03.03 MEDIAN DIVIDER GUARDRAIL (TYPE 2) (27" MT HT)

L.F.150.000

R.D. Construction, LLC $49.0000 $7,350.00

705-03.04 MEDIAN DIVIDER GUARDRAIL AT CONCRETE BARRIER

L.F.25.000

R.D. Construction, LLC $60.0000 $1,500.00
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705-04.02 GUARDRAIL TERMINAL (TYPE 12)

EACH1.000

R.D. Construction, LLC $1,000.0000 $1,000.00

705-04.03 GUARDRAIL TERMINAL (TYPE 13)

EACH35.000

R.D. Construction, LLC $1,200.0000 $42,000.00

705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE)

EACH15.000

R.D. Construction, LLC $1,200.0000 $18,000.00

705-04.11 STONE FOR GUARDRAIL END TERMINAL PAD

TON1,750.000

R.D. Construction, LLC $15.0000 $26,250.00

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT

L.F.750.000

R.D. Construction, LLC $5.0000 $3,750.00

705-04.23 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)

L.F.250.000

R.D. Construction, LLC $8.0000 $2,000.00

705-04.24 GUARDRAIL END TERMINAL DELINEATION SHEETING

S.F.100.000

R.D. Construction, LLC $50.0000 $5,000.00

705-04.29 C-A-T CRASH CUSHION ATTENUATING TERMINAL

EACH5.000

R.D. Construction, LLC $6,500.0000 $32,500.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.15,000.000

R.D. Construction, LLC $32.5000 $487,500.00

705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)

L.F.300.000

R.D. Construction, LLC $37.5000 $11,250.00

705-06.09 WEAK-POST GUARDRAIL ATTACHMENT TO CULVERT(MASH TL-3)

L.F.100.000

R.D. Construction, LLC $175.0000 $17,500.00

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3

EACH35.000

R.D. Construction, LLC $1,500.0000 $52,500.00
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705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3

EACH10.000

R.D. Construction, LLC $1,600.0000 $16,000.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH850.000

R.D. Construction, LLC $3,200.0000 $2,720,000.00

705-06.21 TANGENT ENERGY ABSORBING TERM MASH TL-3 (POWDER COATING)

EACH5.000

R.D. Construction, LLC $6,000.0000 $30,000.00

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3

EACH5.000

R.D. Construction, LLC $2,100.0000 $10,500.00

705-06.26 THRIE BEAM BRIDGE TRANSITION MASH TL-2

EACH3.000

R.D. Construction, LLC $2,000.0000 $6,000.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH10.000

R.D. Construction, LLC $3,000.0000 $30,000.00

705-10.30 GUARDRAIL ATTACHMENT TO SLOPE FACE ENDPOST

L.F.20.000

R.D. Construction, LLC $50.0000 $1,000.00

705-10.31 GUARDRAIL ATTACHMENT TO VERTICAL FACE ENDPOST

L.F.25.000

R.D. Construction, LLC $50.0000 $1,250.00

705-10.32 GUARDRAIL ATTACHMENT TO EXISTING BRIDGE PIER PROTECTION

EACH10.000

R.D. Construction, LLC $100.0000 $1,000.00

705-11.01 GUARDRAIL AT BRIDGE ENDS (POWDER COATED)

L.F.25.000

R.D. Construction, LLC $105.0000 $2,625.00

705-11.03 SINGLE GUARDRAIL (TYPE 2) (POWDER COATED)

L.F.60.000

R.D. Construction, LLC $42.5000 $2,550.00

705-11.08 GUARDRAIL TERMINAL (TYPE 13) (POWDER COATED)

EACH1.000

R.D. Construction, LLC $3,000.0000 $3,000.00
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706-01 GUARDRAIL REMOVED

L.F.2,000.000

R.D. Construction, LLC $0.2500 $500.00

706-02.21 RESET SINGLE GUARDRAIL (TYPE 2)

L.F.100.000

R.D. Construction, LLC $6.0000 $600.00

706-03.01 POSTS FURNISHED

EACH8.000

R.D. Construction, LLC $100.0000 $800.00

706-06.02 MEDIAN DIVIDER THRIE RAIL (TYPE 2)

L.F.25.000

R.D. Construction, LLC $50.0000 $1,250.00

706-06.03 RADIUS RAIL

L.F.2,400.000

R.D. Construction, LLC $35.0000 $84,000.00

706-06.05 RADIUS RAIL LONG POST (6-9 FT)

L.F.50.000

R.D. Construction, LLC $37.5000 $1,875.00

706-06.06 RADIUS RAIL LONG POST (9-12 FT)

L.F.25.000

R.D. Construction, LLC $38.5000 $962.50

706-10.26 ROUNDED END ELEMENT

EACH100.000

R.D. Construction, LLC $125.0000 $12,500.00

706-10.54 RE-ALIGN GUARDRAIL

L.F.500.000

R.D. Construction, LLC $5.0000 $2,500.00

706-10.56 BUFFER ENDS 88"

EACH3.000

R.D. Construction, LLC $100.0000 $300.00

706-10.71 HAZARD MARKERS

EACH4.000

R.D. Construction, LLC $20.0000 $80.00

706-10.72 PULL AND REINSTALL GUARDARAIL POST FOR VERIFICATION

EACH10.000

R.D. Construction, LLC $200.0000 $2,000.00
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706-10.74 CONCRETE BARRIER WALL REPAIR

C.Y.25.000

R.D. Construction, LLC $4,800.0000 $120,000.00

706-10.80 MICHIGAN AND MODIFIED MICHIGAN END SHOE

EACH25.000

R.D. Construction, LLC $75.0000 $1,875.00

706-10.81 GUARDRAIL REFLECTORS

EACH20.000

R.D. Construction, LLC $20.0000 $400.00

706-10.82 CONCRETE BRIDGE END OR PIER PROTECTION REPAIR

C.Y.3.000

R.D. Construction, LLC $4,800.0000 $14,400.00

706-10.83 DRILL BR. PAR. WALL FOR MICHIGAN END SHOE

EACH6.000

R.D. Construction, LLC $100.0000 $600.00

712-01.02 LANE CLOSURE

EACH2,000.000

R.D. Construction, LLC $1,000.0000 $2,000,000.00

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

DAY400.000

R.D. Construction, LLC $1,200.0000 $480,000.00

717-01 MOBILIZATION

LS1.000

R.D. Construction, LLC $100,000.0000 $100,000.00

717-01.04 MOBILIZATION (EMERGENCY CALL-OUT)

EACH50.000

R.D. Construction, LLC $1,000.0000 $50,000.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

R.D. Construction, LLC $7,508,542.50

R.D. Construction, LLC $7,508,542.50
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

COUNTIES BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD,
HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY (Contract No. CNW135 Call 009)

THE RANDOM ON-CALL ATTENUATOR REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R4BVAR-M3-012

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Site-Safe Products, LLC d/b/a Site-Safe, LLC $572,823.29

LU, Inc. $583,231.84

Traf-Mark Industries, L.L.C. $761,505.41
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EXTENSION

CONTRACT CNW135

UNIT PRICE

MAINTENANCE CATEGORY

705-05.36 CONCRETE PAD (SCI100GM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,048.2600 $2,048.26

LU, Inc. $1,489.9600 $1,489.96

Traf-Mark Industries, L.L.C. $3,750.0000 $3,750.00

705-08.23 REPOSITIONING IMPACT ATTENUATOR (TAU-II)

EACH2.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $539.8800 $1,079.76

LU, Inc. $1,579.5000 $3,159.00

Traf-Mark Industries, L.L.C. $1,990.0000 $3,980.00

705-08.25 TAU-II ENERGY ABSORBING CARTRIDGE TYPE A (UNIVERSAL)

EACH6.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $574.7400 $3,448.44

LU, Inc. $731.2500 $4,387.50

Traf-Mark Industries, L.L.C. $990.0000 $5,940.00

705-08.26 TAU-II ENERGY ABSORBING CARTRIDGE TYPE B (UNIVERSAL)

EACH7.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $546.0000 $3,822.00

LU, Inc. $702.0000 $4,914.00

Traf-Mark Industries, L.L.C. $990.0000 $6,930.00

705-08.28 TAU-II FRONT SUPPORT ASSEMBLY (UNIVERSAL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $546.0000 $546.00

LU, Inc. $663.1000 $663.10

Traf-Mark Industries, L.L.C. $1,500.0000 $1,500.00

705-08.29 TAU-II FRONT SUPPORT LEG KIT (UNIVERSAL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $198.0000 $198.00

LU, Inc. $204.7500 $204.75

Traf-Mark Industries, L.L.C. $370.0000 $370.00

705-08.30 TAU-II MID SUPPORT ASSEMBLY (UNIVERSAL)

EACH6.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,608.0000 $9,648.00

LU, Inc. $629.9500 $3,779.70

Traf-Mark Industries, L.L.C. $1,700.0000 $10,200.00

705-08.32 TAU-II SLIDER KIT (UNIVERSAL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $318.0000 $318.00

LU, Inc. $248.8300 $248.83

Traf-Mark Industries, L.L.C. $390.0000 $390.00
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CONTRACT CNW135
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705-08.33 TAU-II SLIDING PANEL (UNIVERSAL)

EACH6.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $426.0000 $2,556.00

LU, Inc. $313.6500 $1,881.90

Traf-Mark Industries, L.L.C. $430.0000 $2,580.00

705-08.34 TAU-II NOSE PIECE (PARALLEL UNIT)

EACH3.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $536.8400 $1,610.52

LU, Inc. $754.6500 $2,263.95

Traf-Mark Industries, L.L.C. $926.0000 $2,778.00

705-08.36 TAU-II NOSE PIECE (WIDE UNIT)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $594.0000 $594.00

LU, Inc. $384.6000 $384.60

Traf-Mark Industries, L.L.C. $780.0000 $780.00

705-08.59 IMPACT ATTENUATOR REPOSITIONING (QUADGUARD ELITE)

EACH5.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $170.9700 $854.85

LU, Inc. $462.1500 $2,310.75

Traf-Mark Industries, L.L.C. $1,560.0000 $7,800.00

705-08.66 RIP PLATE REPAIR KIT, STAGE 1

EACH5.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $116.0000 $580.00

LU, Inc. $497.3300 $2,486.65

Traf-Mark Industries, L.L.C. $930.0000 $4,650.00

705-08.67 RIP PLATE REPAIR KIT, STAGE 2

EACH5.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $116.0000 $580.00

LU, Inc. $918.4500 $4,592.25

Traf-Mark Industries, L.L.C. $1,550.0000 $7,750.00

705-08.69 PLASTIC NOSE PIECE/REFLECTOR

EACH3.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $197.0000 $591.00

LU, Inc. $1,080.2500 $3,240.75

Traf-Mark Industries, L.L.C. $1,050.0000 $3,150.00

705-08.80 SIDE PANEL - 35"

EACH3.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $57.6000 $172.80

LU, Inc. $64.3500 $193.05

Traf-Mark Industries, L.L.C. $500.0000 $1,500.00
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705-08.81 SIDE PANEL - 62"

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $240.0000 $240.00

LU, Inc. $298.3500 $298.35

Traf-Mark Industries, L.L.C. $720.0000 $720.00

705-08.91 REPOSITIONING VEHCULR IMP ATTN(2005TRACC)

EACH5.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,052.0800 $5,260.40

LU, Inc. $1,579.5000 $7,897.50

Traf-Mark Industries, L.L.C. $1,790.0000 $8,950.00

705-08.92 05 RIP PLATE REPAIR KIT STAGE 2

EACH2.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $356.9200 $713.84

LU, Inc. $1,087.5000 $2,175.00

Traf-Mark Industries, L.L.C. $1,296.0000 $2,592.00

705-09.10 IMPACT ATTENUATOR (SCI100GM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $27,500.0000 $27,500.00

LU, Inc. $27,912.5000 $27,912.50

Traf-Mark Industries, L.L.C. $38,640.0000 $38,640.00

705-09.11 REPOSITIONING OF IMPACT ATTENUATOR (SCI100GM)

EACH2.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $402.2700 $804.54

LU, Inc. $1,812.5000 $3,625.00

Traf-Mark Industries, L.L.C. $1,460.0000 $2,920.00

705-09.35 PANEL DELINEATOR (W/REFLECTIVE HAZARD  MARKER)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $248.2400 $248.24

LU, Inc. $210.2500 $210.25

Traf-Mark Industries, L.L.C. $152.0000 $152.00

705-09.50 IMPACT ATTENUATOR (SCI100GM WIDE)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $39,500.0000 $39,500.00

LU, Inc. $33,912.5000 $33,912.50

Traf-Mark Industries, L.L.C. $30,926.0000 $30,926.00

705-14.21 SC B-U CABLE STRAP ASSY

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $55.0000 $55.00

LU, Inc. $7.0200 $7.02

Traf-Mark Industries, L.L.C. $150.0000 $150.00
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705-14.22 CONC. B-U CABLE STRAP ASSY

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $60.4000 $60.40

LU, Inc. $14.6300 $14.63

Traf-Mark Industries, L.L.C. $150.0000 $150.00

705-14.30 REPOSITIONING IMPACT ATTENUATOR(REACT 350)

EACH2.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $170.9700 $341.94

LU, Inc. $1,111.5000 $2,223.00

Traf-Mark Industries, L.L.C. $1,230.0000 $2,460.00

705-14.56 REFLECTIVE NOSE LEFT/RIGHT

EACH2.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $187.5000 $375.00

LU, Inc. $225.8100 $451.62

Traf-Mark Industries, L.L.C. $590.0000 $1,180.00

705-15.65 QUADGUARD II IMPACT ATTENUATOR (REPOSITIONING)

EACH8.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $789.0600 $6,312.48

LU, Inc. $1,579.5000 $12,636.00

Traf-Mark Industries, L.L.C. $1,620.0000 $12,960.00

705-15.68 NOSE ASSEMBLY QGII STEEL

EACH5.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,443.0800 $7,215.40

LU, Inc. $1,442.7500 $7,213.75

Traf-Mark Industries, L.L.C. $1,660.0000 $8,300.00

705-15.69 SHIM KIT QGII

EACH25.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $36.5000 $912.50

LU, Inc. $76.0500 $1,901.25

Traf-Mark Industries, L.L.C. $130.0000 $3,250.00

705-15.71 HEX FOAM CARTRIDGE, TYPE I

EACH15.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,097.5000 $16,462.50

LU, Inc. $1.0000 $15.00

Traf-Mark Industries, L.L.C. $1,270.0000 $19,050.00

705-15.72 HEX FOAM CARTRIDGE, TYPE II

EACH20.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,152.5000 $23,050.00

LU, Inc. $1.0000 $20.00

Traf-Mark Industries, L.L.C. $1,350.0000 $27,000.00
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705-15.74 DIAPHRAGM ASSEMBLY, QC

EACH6.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,876.9200 $11,261.52

LU, Inc. $1,652.0100 $9,912.06

Traf-Mark Industries, L.L.C. $1,900.0000 $11,400.00

705-15.75 FENDER PANEL ASSEMBLY

EACH5.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,013.3300 $5,066.65

LU, Inc. $971.7700 $4,858.85

Traf-Mark Industries, L.L.C. $1,170.0000 $5,850.00

705-15.92 TRANS PANEL NEW JERSEY BARRIER WIDE

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $802.0000 $802.00

LU, Inc. $555.7500 $555.75

Traf-Mark Industries, L.L.C. $1,960.0000 $1,960.00

705-15.93 TRANS PANEL QUAD TO W WIDE

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,092.0000 $1,092.00

LU, Inc. $789.7500 $789.75

Traf-Mark Industries, L.L.C. $2,212.0000 $2,212.00

705-16.75 HAZARD REFLECTORS

EACH10.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $34.1400 $341.40

LU, Inc. $104.7800 $1,047.80

Traf-Mark Industries, L.L.C. $130.0000 $1,300.00

705-16.77 REPAIR OF CONCRETE BACKUP WALL

S.F.5.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $37.5000 $187.50

LU, Inc. $14.0900 $70.45

Traf-Mark Industries, L.L.C. $21.0000 $105.00

705-17.08 CARTRIDGE SUPPORT BRACKETS

EACH4.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $73.8500 $295.40

LU, Inc. $29.8400 $119.36

Traf-Mark Industries, L.L.C. $71.0000 $284.00

705-17.24 HDPE NOSE PIECE

EACH2.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $255.6000 $511.20

LU, Inc. $1.0000 $2.00

Traf-Mark Industries, L.L.C. $750.0000 $1,500.00
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705-17.32 BREAKAWAY POST (TOP)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $47.2500 $47.25

LU, Inc. $1.0000 $1.00

Traf-Mark Industries, L.L.C. $260.0000 $260.00

705-17.33 BREAKAWAY BOLT ASSEMBLY

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $5.1500 $5.15

LU, Inc. $1.0000 $1.00

Traf-Mark Industries, L.L.C. $39.0000 $39.00

705-17.71 WIDETRACC CABLE SYSTEM (W/ HARDWARE)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $94.5300 $94.53

LU, Inc. $182.8400 $182.84

Traf-Mark Industries, L.L.C. $560.0000 $560.00

705-17.72 WIDETRACC FRAME (W/ HARDWARE)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $116.3900 $116.39

LU, Inc. $273.6100 $273.61

Traf-Mark Industries, L.L.C. $685.0000 $685.00

705-17.73 WIDETRACC EXTENSION FOOT (RIGHT) (W/ HARDWARE)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $127.1000 $127.10

LU, Inc. $260.5200 $260.52

Traf-Mark Industries, L.L.C. $690.0000 $690.00

705-17.74 WIDETRACC EXTENSION FOOT (LEFT) (W/ HARDWARE)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $127.1000 $127.10

LU, Inc. $360.5200 $360.52

Traf-Mark Industries, L.L.C. $690.0000 $690.00

705-18.01 IMPACT ATTENUATOR (REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $36,460.9200 $36,460.92

LU, Inc. $31,412.5000 $31,412.50

Traf-Mark Industries, L.L.C. $35,444.0000 $35,444.00

705-18.02 BACKUP & BASE TRACK ASSEMBLY (REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $311.5500 $311.55

LU, Inc. $18,000.0000 $18,000.00

Traf-Mark Industries, L.L.C. $1.0000 $1.00
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705-18.03 CYLINDER ASSEMBLY 1 (REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $65.2900 $65.29

LU, Inc. $2,650.0000 $2,650.00

Traf-Mark Industries, L.L.C. $3,630.0000 $3,630.00

705-18.04 CYLINDER ASSEMBLY 2 (REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $65.2900 $65.29

LU, Inc. $2,650.0000 $2,650.00

Traf-Mark Industries, L.L.C. $3,630.0000 $3,630.00

705-18.05 CYLINDER ASSEMBLY 3 (REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $70.6900 $70.69

LU, Inc. $2,850.0000 $2,850.00

Traf-Mark Industries, L.L.C. $4,100.0000 $4,100.00

705-18.06 CYLINDER ASSEMBLY 4 (REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $81.4500 $81.45

LU, Inc. $2,650.0000 $2,650.00

Traf-Mark Industries, L.L.C. $4,454.0000 $4,454.00

705-18.07 CYLINDER ASSEMBLY 5 (REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $98.0000 $98.00

LU, Inc. $2,950.0000 $2,950.00

Traf-Mark Industries, L.L.C. $5,298.0000 $5,298.00

705-18.08 CYLINDER ASSEMBLY 6 (REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $81.4500 $81.45

LU, Inc. $2,650.0000 $2,650.00

Traf-Mark Industries, L.L.C. $4,400.0000 $4,400.00

705-18.09 DIAPHRAGM (REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $22.4300 $22.43

LU, Inc. $500.0000 $500.00

Traf-Mark Industries, L.L.C. $1,500.0000 $1,500.00

705-18.10 HDPE 1 1/2 X 12 3/16 X 18 (REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $5.8000 $5.80

LU, Inc. $350.0000 $350.00

Traf-Mark Industries, L.L.C. $496.0000 $496.00
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705-18.11 RAIL GUIDE, INNER (REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1.5300 $1.53

LU, Inc. $55.0000 $55.00

Traf-Mark Industries, L.L.C. $112.0000 $112.00

705-18.12 RAIL GUIDE, OUTER (REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1.1400 $1.14

LU, Inc. $65.0000 $65.00

Traf-Mark Industries, L.L.C. $78.0000 $78.00

705-18.13 CYLINDER SPACER (REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1.4700 $1.47

LU, Inc. $85.0000 $85.00

Traf-Mark Industries, L.L.C. $98.0000 $98.00

705-18.14 CABLE ASSEMBLY (REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $30.2900 $30.29

LU, Inc. $350.0000 $350.00

Traf-Mark Industries, L.L.C. $1,845.0000 $1,845.00

705-18.15 PIN, RESTRAINING CABLE (REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1.6900 $1.69

LU, Inc. $35.0000 $35.00

Traf-Mark Industries, L.L.C. $98.0000 $98.00

705-18.16 ADAPTER, TRANSITION (REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2.2000 $2.20

LU, Inc. $75.0000 $75.00

Traf-Mark Industries, L.L.C. $119.0000 $119.00

705-18.17 SUPPORT, TRANSITION (REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1.6500 $1.65

LU, Inc. $45.0000 $45.00

Traf-Mark Industries, L.L.C. $104.0000 $104.00

705-18.18 NOSE COVER ASSEMBLY (REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $7.3500 $7.35

LU, Inc. $425.0000 $425.00

Traf-Mark Industries, L.L.C. $575.0000 $575.00
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705-18.19 REPOSITIONING IMPACT ATTENUATOR(REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $6.7000 $6.70

LU, Inc. $350.0000 $350.00

Traf-Mark Industries, L.L.C. $1,625.0000 $1,625.00

705-18.20 CONCRETE PAD (REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,453.3500 $1,453.35

LU, Inc. $1,775.0000 $1,775.00

Traf-Mark Industries, L.L.C. $3,450.0000 $3,450.00

705-18.50 IMPACT ATTENUATOR (DELTA)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $22,498.7500 $22,498.75

LU, Inc. $28,087.5000 $28,087.50

Traf-Mark Industries, L.L.C. $29,400.0000 $29,400.00

705-18.51 FRONT ATTENUATION MODULE KIT (DELTA)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,610.8400 $1,610.84

LU, Inc. $1,750.0000 $1,750.00

Traf-Mark Industries, L.L.C. $2,970.0000 $2,970.00

705-18.52 FRONT IMPACT HEAD KIT (DELTA)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $210.5320 $210.53

LU, Inc. $3,200.0000 $3,200.00

Traf-Mark Industries, L.L.C. $4,970.0000 $4,970.00

705-18.53 FRONT MODULE OBJECT MARKER KIT (DELTA)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $52.6300 $52.63

LU, Inc. $375.0000 $375.00

Traf-Mark Industries, L.L.C. $665.0000 $665.00

705-18.54 STEEL DIAPHRAGM (DELTA)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,730.8400 $1,730.84

LU, Inc. $1,250.0000 $1,250.00

Traf-Mark Industries, L.L.C. $1,923.0000 $1,923.00

705-18.55 TRACK WELDMENT (DELTA)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $6,250.1100 $6,250.11

LU, Inc. $2,000.0000 $2,000.00

Traf-Mark Industries, L.L.C. $9,400.0000 $9,400.00
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705-18.56 FENDER PANEL (1N) (DELTA)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $889.7900 $889.79

LU, Inc. $999.0000 $999.00

Traf-Mark Industries, L.L.C. $1,436.0000 $1,436.00

705-18.57 FENDER PANEL (2N) (DELTA)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $891.1600 $891.16

LU, Inc. $875.0000 $875.00

Traf-Mark Industries, L.L.C. $1,437.0000 $1,437.00

705-18.58 FENDER PANEL (3N) (DELTA)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $892.3200 $892.32

LU, Inc. $855.0000 $855.00

Traf-Mark Industries, L.L.C. $1,439.0000 $1,439.00

705-18.59 FENDER PANEL (45N) (DELTA)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $893.6800 $893.68

LU, Inc. $835.0000 $835.00

Traf-Mark Industries, L.L.C. $1,441.0000 $1,441.00

705-18.60 STEEL TRANSITION LEFT/RIGHT (DELTA)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $3,347.3700 $3,347.37

LU, Inc. $750.0000 $750.00

Traf-Mark Industries, L.L.C. $4,469.0000 $4,469.00

705-18.61 REPOSITIONING IMPACT ATTENUATOR (DELTA)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $719.8400 $719.84

LU, Inc. $350.0000 $350.00

Traf-Mark Industries, L.L.C. $1,370.0000 $1,370.00

705-20.01 IMACT ATTENUATOR (QUADGUARD M10)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $19,727.5000 $19,727.50

LU, Inc. $28,137.5000 $28,137.50

Traf-Mark Industries, L.L.C. $19,726.0000 $19,726.00

705-20.03 REPOSITIONING IMPACT ATTENUATOR (M10)

EACH3.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $789.0600 $2,367.18

LU, Inc. $1,579.5000 $4,738.50

Traf-Mark Industries, L.L.C. $1,350.0000 $4,050.00
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705-20.04 NOSE ASSEMBLY, M10

EACH3.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,446.1500 $4,338.45

LU, Inc. $1,047.1500 $3,141.45

Traf-Mark Industries, L.L.C. $1,196.0000 $3,588.00

705-20.07 IMACT ATTENUATOR (QUADGUARD ELITE M10)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $24,777.8900 $24,777.89

LU, Inc. $32,912.5000 $32,912.50

Traf-Mark Industries, L.L.C. $30,760.0000 $30,760.00

705-20.08 REPOSITIONING IMPACT ATTENUATOR (QUARDGUARD ELITE M10)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $526.0500 $526.05

LU, Inc. $1,377.5000 $1,377.50

Traf-Mark Industries, L.L.C. $1,350.0000 $1,350.00

705-20.09 TENSION STRUT BACKUP 24" (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,934.0000 $1,934.00

LU, Inc. $813.1500 $813.15

Traf-Mark Industries, L.L.C. $3,500.0000 $3,500.00

705-20.10 DIAPHRAGM 24" (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $930.0000 $930.00

LU, Inc. $680.3600 $680.36

Traf-Mark Industries, L.L.C. $1,850.0000 $1,850.00

705-20.11 DIE SPRING, 5/8" X 1 1/2" (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $7.0000 $7.00

LU, Inc. $6.4900 $6.49

Traf-Mark Industries, L.L.C. $29.0000 $29.00

705-20.12 MUSHROOM WASHER (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $24.0000 $24.00

LU, Inc. $15.1300 $15.13

Traf-Mark Industries, L.L.C. $46.0000 $46.00

705-20.13 EXTENSION BACKUP, M10 QGE (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $144.0000 $144.00

LU, Inc. $108.0300 $108.03

Traf-Mark Industries, L.L.C. $350.0000 $350.00
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705-20.14 PANEL, FENDER, QG (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $381.0000 $381.00

LU, Inc. $760.5000 $760.50

Traf-Mark Industries, L.L.C. $1,050.0000 $1,050.00

705-20.15 MONORAIL GUIDE (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $53.0000 $53.00

LU, Inc. $47.5300 $47.53

Traf-Mark Industries, L.L.C. $150.0000 $150.00

705-20.16 PANEL, SIDE, QG (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $217.0000 $217.00

LU, Inc. $38.8900 $38.89

Traf-Mark Industries, L.L.C. $110.0000 $110.00

705-20.17 EXTENSION, DIAPHRAGM, FLAT (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $126.0000 $126.00

LU, Inc. $90.7400 $90.74

Traf-Mark Industries, L.L.C. $260.0000 $260.00

705-20.18 FLT ST 3/16"X2"X13", W/HOLES (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $17.5000 $17.50

LU, Inc. $12.9600 $12.96

Traf-Mark Industries, L.L.C. $45.0000 $45.00

705-20.19 STOP, TAB, WELDMENT, G (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $77.0000 $77.00

LU, Inc. $28.6700 $28.67

Traf-Mark Industries, L.L.C. $160.0000 $160.00

705-20.26 PLATE, NOSE CYLINDER, G (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $16.0000 $16.00

LU, Inc. $12.1000 $12.10

Traf-Mark Industries, L.L.C. $46.0000 $46.00

705-20.27 CYLINDER NOSE, HDPE, 28" X 20" (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,448.0000 $1,448.00

LU, Inc. $761.3800 $761.38

Traf-Mark Industries, L.L.C. $3,300.0000 $3,300.00
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705-20.28 NOSE ASSY 24", M10 QGE, Y (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,852.0000 $1,852.00

LU, Inc. $1,231.5100 $1,231.51

Traf-Mark Industries, L.L.C. $4,204.0000 $4,204.00

705-20.29 BELT NOSE, Y (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,315.0000 $2,315.00

LU, Inc. $712.9800 $712.98

Traf-Mark Industries, L.L.C. $2,500.0000 $2,500.00

705-20.30 BELT NOSEPIECE, YELLOW, 24"-36" (QGE, QGEM)

EACH2.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $920.0000 $1,840.00

LU, Inc. $2,827.5000 $5,655.00

Traf-Mark Industries, L.L.C. $2,100.0000 $4,200.00

705-20.31 BELT NOSEPIECE, YELLOW, 69"-90"  (QGE, QGEM)

EACH2.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,127.0000 $2,254.00

LU, Inc. $801.4500 $1,602.90

Traf-Mark Industries, L.L.C. $2,350.0000 $4,700.00

705-20.32 QGE HIT INDICATOR

EACH3.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $135.0000 $405.00

LU, Inc. $124.3100 $372.93

Traf-Mark Industries, L.L.C. $460.0000 $1,380.00

705-20.33 QGE CYLINDER TYPE I  (QGE)

EACH3.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,240.0000 $3,720.00

LU, Inc. $663.1000 $1,989.30

Traf-Mark Industries, L.L.C. $2,500.0000 $7,500.00

705-20.34 QGE CYLINDER TYPE II  (QGE)

EACH3.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,716.0000 $5,148.00

LU, Inc. $663.1000 $1,989.30

Traf-Mark Industries, L.L.C. $2,800.0000 $8,400.00

705-20.35 QGE CYLINDER ME1  (QGEM)

EACH3.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $991.0000 $2,973.00

LU, Inc. $520.5900 $1,561.77

Traf-Mark Industries, L.L.C. $2,700.0000 $8,100.00
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705-20.36 QGE CYLINDER ME2  (QGEM)

EACH3.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,001.0000 $3,003.00

LU, Inc. $525.6200 $1,576.86

Traf-Mark Industries, L.L.C. $2,200.0000 $6,600.00

705-20.37 QGE CYLINDER ME3 (QGEM)

EACH3.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,880.0000 $5,640.00

LU, Inc. $1,034.6900 $3,104.07

Traf-Mark Industries, L.L.C. $3,670.0000 $11,010.00

705-20.41 MONORAIL, ONE BAY, QG, G (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $467.0000 $467.00

LU, Inc. $345.6900 $345.69

Traf-Mark Industries, L.L.C. $800.0000 $800.00

705-20.42 CLAMP, NOSE BELT, QG, G (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $41.5000 $41.50

LU, Inc. $181.2500 $181.25

Traf-Mark Industries, L.L.C. $108.0000 $108.00

705-20.43 END CAP, MONORAIL, QG, G (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $81.0000 $81.00

LU, Inc. $60.7800 $60.78

Traf-Mark Industries, L.L.C. $250.0000 $250.00

705-20.44 APPROVED ADHESIVE (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $44.0000 $44.00

LU, Inc. $24.0900 $24.09

Traf-Mark Industries, L.L.C. $49.0000 $49.00

705-20.45 CONCRETE PAD (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,902.0000 $2,902.00

LU, Inc. $1,579.5000 $1,579.50

Traf-Mark Industries, L.L.C. $3,600.0000 $3,600.00

705-20.46 CONCRETE PAD (QGM10)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,176.5000 $2,176.50

LU, Inc. $1,579.5000 $1,579.50

Traf-Mark Industries, L.L.C. $3,600.0000 $3,600.00
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705-20.48 CONCRETE PAD (QGEM WIDE)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,176.5000 $2,176.50

LU, Inc. $4,855.5000 $4,855.50

Traf-Mark Industries, L.L.C. $4,500.0000 $4,500.00

705-20.50 IMACT ATTENUATOR (QUADGUARD ELITE M10 WIDE)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $37,961.6700 $37,961.67

LU, Inc. $40,550.0000 $40,550.00

Traf-Mark Industries, L.L.C. $39,600.0000 $39,600.00

705-20.55 CARTRIDGE ASSEMBLY TYPE I (QGII & QGM10)

EACH3.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,097.5000 $3,292.50

LU, Inc. $1,047.1500 $3,141.45

Traf-Mark Industries, L.L.C. $1,100.0000 $3,300.00

705-20.56 CARTRIDGE ASSEMBLY TYPE II(QGII & QGM10)

EACH3.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,152.5000 $3,457.50

LU, Inc. $1,058.8500 $3,176.55

Traf-Mark Industries, L.L.C. $1,120.0000 $3,360.00

712-01.50 MAINTENANCE OF TRAFFIC

EACH12.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $359.9300 $4,319.16

LU, Inc. $1,442.7500 $17,313.00

Traf-Mark Industries, L.L.C. $1,700.0000 $20,400.00

712-01.52 MAINTENANCE OF TRAFFIC (NIGHT WORK)

EACH6.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $402.2700 $2,413.62

LU, Inc. $526.5000 $3,159.00

Traf-Mark Industries, L.L.C. $2,200.0000 $13,200.00

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

DAY20.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,294.0900 $25,881.80

LU, Inc. $731.2500 $14,625.00

Traf-Mark Industries, L.L.C. $1,200.0000 $24,000.00

717-01 MOBILIZATION

LS1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $51,539.4000 $51,539.40

LU, Inc. $39,487.5000 $39,487.50

Traf-Mark Industries, L.L.C. $39,540.0000 $39,540.00
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MAINTENANCE (CONTINGENCY) CATEGORY

705-07.20 TRANSITION TO SAFETY SHAPE (2005 TRACC)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $835.0000 $835.00

LU, Inc. $835.0000 $835.00

Traf-Mark Industries, L.L.C. $835.0000 $835.00

705-07.21 TRANSITION TO BARRIER WALL END CAP (2005 TRACC)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $212.5000 $212.50

LU, Inc. $212.5000 $212.50

Traf-Mark Industries, L.L.C. $212.5000 $212.50

705-07.22 SPLIT FRAME KIT-30IN BACK-UP (2005 TRACC)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $759.3000 $759.30

LU, Inc. $759.3000 $759.30

Traf-Mark Industries, L.L.C. $759.3000 $759.30

705-08.18 TAU-II XXXL BULKHEAD (WIDE UNIT)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,500.0000 $1,500.00

LU, Inc. $1,500.0000 $1,500.00

Traf-Mark Industries, L.L.C. $1,500.0000 $1,500.00

705-08.19 TAU-II XXXXL BULKHEAD (WIDE UNIT)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,000.0000 $2,000.00

LU, Inc. $2,000.0000 $2,000.00

Traf-Mark Industries, L.L.C. $2,000.0000 $2,000.00

705-08.24 TAU-II CABLE GUIDE KIT (UNIVERSAL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $500.0000 $500.00

LU, Inc. $500.0000 $500.00

Traf-Mark Industries, L.L.C. $500.0000 $500.00

705-08.27 TAU-II END PANEL (UNIVERSAL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $275.0000 $275.00

LU, Inc. $275.0000 $275.00

Traf-Mark Industries, L.L.C. $275.0000 $275.00

705-08.31 TAU-II PIPE PANEL MOUNT (UNIVERSAL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $120.0000 $120.00

LU, Inc. $120.0000 $120.00

Traf-Mark Industries, L.L.C. $120.0000 $120.00
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705-08.35 TAU-II PCB BACKSTOP (PARALLEL UNIT)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $800.0000 $800.00

LU, Inc. $800.0000 $800.00

Traf-Mark Industries, L.L.C. $800.0000 $800.00

705-08.37 TAU-II WIDE SUPPORT LEG ADAPTER (WIDE UNIT)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $200.0000 $200.00

LU, Inc. $200.0000 $200.00

Traf-Mark Industries, L.L.C. $200.0000 $200.00

705-08.38 TAU-II WING ASSEMBLY (WIDE UNIT)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $400.0000 $400.00

LU, Inc. $400.0000 $400.00

Traf-Mark Industries, L.L.C. $400.0000 $400.00

705-08.39 TAU-II WING BRACE (WIDE UNIT)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $50.0000 $50.00

LU, Inc. $50.0000 $50.00

Traf-Mark Industries, L.L.C. $50.0000 $50.00

705-08.40 TAU-II XL BULKHEAD (WIDE UNIT)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $600.0000 $600.00

LU, Inc. $600.0000 $600.00

Traf-Mark Industries, L.L.C. $600.0000 $600.00

705-08.41 TAU-II XXL BULKHEAD (WIDE UNIT)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,100.0000 $1,100.00

LU, Inc. $1,100.0000 $1,100.00

Traf-Mark Industries, L.L.C. $1,100.0000 $1,100.00

705-08.43 FORMED ANGLE 05 TRACC

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $308.9900 $308.99

LU, Inc. $308.9900 $308.99

Traf-Mark Industries, L.L.C. $308.9900 $308.99

705-08.52 QUADGUARD MONORAIL ASSEMBLY, 3 BAY

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,587.5000 $1,587.50

LU, Inc. $1,587.5000 $1,587.50

Traf-Mark Industries, L.L.C. $1,587.5000 $1,587.50
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705-08.54 TRACC WASHER 1/4" X 3" X 2-1/4"

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2.6100 $2.61

LU, Inc. $2.6100 $2.61

Traf-Mark Industries, L.L.C. $2.6100 $2.61

705-08.55 TRACC DOUBLER PL X 38-1/2"

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $68.1200 $68.12

LU, Inc. $68.1200 $68.12

Traf-Mark Industries, L.L.C. $68.1200 $68.12

705-08.56 TRACC BEAM GUIDE 72"

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $298.4400 $298.44

LU, Inc. $298.4400 $298.44

Traf-Mark Industries, L.L.C. $298.4400 $298.44

705-08.68 RIP PLATE REPAIR KIT, STAGE 3

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,620.2500 $1,620.25

LU, Inc. $1,620.2500 $1,620.25

Traf-Mark Industries, L.L.C. $1,620.2500 $1,620.25

705-08.74 BASE ASSEMBLY - 9'

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $833.0000 $833.00

LU, Inc. $833.0000 $833.00

Traf-Mark Industries, L.L.C. $833.0000 $833.00

705-08.76 BEAM GUIDE - 20'

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $636.6500 $636.65

LU, Inc. $636.6500 $636.65

Traf-Mark Industries, L.L.C. $636.6500 $636.65

705-08.77 END SHOE (LEFT OR RIGHT)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $238.0000 $238.00

LU, Inc. $238.0000 $238.00

Traf-Mark Industries, L.L.C. $238.0000 $238.00

705-08.84 SLOT PLATE

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $20.8500 $20.85

LU, Inc. $20.8500 $20.85

Traf-Mark Industries, L.L.C. $20.8500 $20.85
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705-08.85 CROSSTIE

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $109.6500 $109.65

LU, Inc. $109.6500 $109.65

Traf-Mark Industries, L.L.C. $109.6500 $109.65

705-08.86 FORM CHANNEL - 3 X 2

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $187.0000 $187.00

LU, Inc. $187.0000 $187.00

Traf-Mark Industries, L.L.C. $187.0000 $187.00

705-08.88 SLED/CUTTER ASSEMBLY

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,465.0000 $2,465.00

LU, Inc. $2,465.0000 $2,465.00

Traf-Mark Industries, L.L.C. $2,465.0000 $2,465.00

705-08.93 05 RIP PLATE REPAIR KIT STAGE 3

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,119.4500 $1,119.45

LU, Inc. $1,119.4500 $1,119.45

Traf-Mark Industries, L.L.C. $1,119.4500 $1,119.45

705-08.94 05 FRONT ANCH WELDMENT

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $410.0000 $410.00

LU, Inc. $410.0000 $410.00

Traf-Mark Industries, L.L.C. $410.0000 $410.00

705-08.95 05 SECTION MODULE

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,415.0000 $1,415.00

LU, Inc. $1,415.0000 $1,415.00

Traf-Mark Industries, L.L.C. $1,415.0000 $1,415.00

705-08.97 05 SLED/SHREDDER ASSEMBLY

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,465.0000 $2,465.00

LU, Inc. $2,465.0000 $2,465.00

Traf-Mark Industries, L.L.C. $2,465.0000 $2,465.00

705-08.98 05 FRAME WELDMENT

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $310.2500 $310.25

LU, Inc. $310.2500 $310.25

Traf-Mark Industries, L.L.C. $310.2500 $310.25
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705-08.99 05 BACK-UP FRAME

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $473.4500 $473.45

LU, Inc. $473.4500 $473.45

Traf-Mark Industries, L.L.C. $473.4500 $473.45

705-09.12 CONCRETE ANCHOR BOLT SET (3/4 IN X 7 IN)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $306.0000 $306.00

LU, Inc. $306.0000 $306.00

Traf-Mark Industries, L.L.C. $306.0000 $306.00

705-09.13 ASPHALT ANCHOR BOLT SET (3/4 IN X 18 IN)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $871.0000 $871.00

LU, Inc. $871.0000 $871.00

Traf-Mark Industries, L.L.C. $871.0000 $871.00

705-09.14 BOLT CABLE ADJUSTER

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $120.0000 $120.00

LU, Inc. $120.0000 $120.00

Traf-Mark Industries, L.L.C. $120.0000 $120.00

705-09.15 BOLT SLED SIDE PANEL

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $6.0000 $6.00

LU, Inc. $6.0000 $6.00

Traf-Mark Industries, L.L.C. $6.0000 $6.00

705-09.16 BOLT FRONT STOP

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $3.0000 $3.00

LU, Inc. $3.0000 $3.00

Traf-Mark Industries, L.L.C. $3.0000 $3.00

705-09.17 BOLT SHEAR

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1.5000 $1.50

LU, Inc. $1.5000 $1.50

Traf-Mark Industries, L.L.C. $1.5000 $1.50

705-09.18 BOLT SIDE GUIDE

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $20.0000 $20.00

LU, Inc. $20.0000 $20.00

Traf-Mark Industries, L.L.C. $20.0000 $20.00
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705-09.19 BOLT TERMINAL BRACE

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $9.0000 $9.00

LU, Inc. $9.0000 $9.00

Traf-Mark Industries, L.L.C. $9.0000 $9.00

705-09.20 BRACE TERMINAL

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $414.0000 $414.00

LU, Inc. $414.0000 $414.00

Traf-Mark Industries, L.L.C. $414.0000 $414.00

705-09.21 CABLE WIRE ROPE W/ SPELTER SOCKET

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,083.0000 $1,083.00

LU, Inc. $1,083.0000 $1,083.00

Traf-Mark Industries, L.L.C. $1,083.0000 $1,083.00

705-09.22 CLIP WIRE ROPE

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $34.0000 $34.00

LU, Inc. $34.0000 $34.00

Traf-Mark Industries, L.L.C. $34.0000 $34.00

705-09.23 CYLINDER SHOCK ARRESTING

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $3,143.0000 $3,143.00

LU, Inc. $3,143.0000 $3,143.00

Traf-Mark Industries, L.L.C. $3,143.0000 $3,143.00

705-09.24 STRAP CYLINDER

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $89.0000 $89.00

LU, Inc. $89.0000 $89.00

Traf-Mark Industries, L.L.C. $89.0000 $89.00

705-09.25 FRAME MOBILE #1

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $414.0000 $414.00

LU, Inc. $414.0000 $414.00

Traf-Mark Industries, L.L.C. $414.0000 $414.00

705-09.26 FRAME MOBILE #2

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $414.0000 $414.00

LU, Inc. $414.0000 $414.00

Traf-Mark Industries, L.L.C. $414.0000 $414.00
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705-09.27 FRAME MOBILE #3

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $414.0000 $414.00

LU, Inc. $414.0000 $414.00

Traf-Mark Industries, L.L.C. $414.0000 $414.00

705-09.28 FRAME MOBILE #4

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $414.0000 $414.00

LU, Inc. $414.0000 $414.00

Traf-Mark Industries, L.L.C. $414.0000 $414.00

705-09.29 FRAME MOBILE #5

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $414.0000 $414.00

LU, Inc. $414.0000 $414.00

Traf-Mark Industries, L.L.C. $414.0000 $414.00

705-09.30 FRAME MOBILE #6

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $414.0000 $414.00

LU, Inc. $414.0000 $414.00

Traf-Mark Industries, L.L.C. $414.0000 $414.00

705-09.31 GUIDE SIDE

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $94.0000 $94.00

LU, Inc. $94.0000 $94.00

Traf-Mark Industries, L.L.C. $94.0000 $94.00

705-09.32 KEEPER SIDE #1 (SLED PANEL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $23.0000 $23.00

LU, Inc. $23.0000 $23.00

Traf-Mark Industries, L.L.C. $23.0000 $23.00

705-09.33 KEEPER SIDE #2 (SIDE PANEL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $23.0000 $23.00

LU, Inc. $23.0000 $23.00

Traf-Mark Industries, L.L.C. $23.0000 $23.00

705-09.34 KEEPER SIDE #3 (REAR PANEL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $23.0000 $23.00

LU, Inc. $23.0000 $23.00

Traf-Mark Industries, L.L.C. $23.0000 $23.00
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705-09.36 PANEL SIDE

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $223.0000 $223.00

LU, Inc. $223.0000 $223.00

Traf-Mark Industries, L.L.C. $223.0000 $223.00

705-09.37 PANEL SLED

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $414.0000 $414.00

LU, Inc. $414.0000 $414.00

Traf-Mark Industries, L.L.C. $414.0000 $414.00

705-09.38 PANEL REAR

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $206.0000 $206.00

LU, Inc. $206.0000 $206.00

Traf-Mark Industries, L.L.C. $206.0000 $206.00

705-09.39 SHEAVE (PULLEY)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $103.0000 $103.00

LU, Inc. $103.0000 $103.00

Traf-Mark Industries, L.L.C. $103.0000 $103.00

705-09.40 SLED

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,917.0000 $1,917.00

LU, Inc. $1,917.0000 $1,917.00

Traf-Mark Industries, L.L.C. $1,917.0000 $1,917.00

705-09.41 TRANSITION JERSEY BARRIER RIGHT

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,263.0000 $1,263.00

LU, Inc. $1,263.0000 $1,263.00

Traf-Mark Industries, L.L.C. $1,263.0000 $1,263.00

705-09.42 TRANSITION JERSEY BARRIER LEFT

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,263.0000 $1,263.00

LU, Inc. $1,263.0000 $1,263.00

Traf-Mark Industries, L.L.C. $1,263.0000 $1,263.00

705-09.43 TRANSITION 24IN CONCRETE

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $794.0000 $794.00

LU, Inc. $794.0000 $794.00

Traf-Mark Industries, L.L.C. $794.0000 $794.00
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705-09.44 BOOT CYLINDER

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $57.0000 $57.00

LU, Inc. $57.0000 $57.00

Traf-Mark Industries, L.L.C. $57.0000 $57.00

705-14.31 CYLINDER  0.8"   CYLINDERS 1 & 2

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,120.0000 $2,120.00

LU, Inc. $2,120.0000 $2,120.00

Traf-Mark Industries, L.L.C. $2,120.0000 $2,120.00

705-14.32 CYLINDER  0.9"   CYLINDERS 3 & 4

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,120.0000 $2,120.00

LU, Inc. $2,120.0000 $2,120.00

Traf-Mark Industries, L.L.C. $2,120.0000 $2,120.00

705-14.33 CYLINDER  1.0"   CYLINDERS 5 & 6

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,120.0000 $2,120.00

LU, Inc. $2,120.0000 $2,120.00

Traf-Mark Industries, L.L.C. $2,120.0000 $2,120.00

705-14.34 CYLINDER  1.108" CYLINDER  7

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,120.0000 $2,120.00

LU, Inc. $2,120.0000 $2,120.00

Traf-Mark Industries, L.L.C. $2,120.0000 $2,120.00

705-14.35 CYLINDER  1.385" CYLINDERS 8 & 9

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,120.0000 $2,120.00

LU, Inc. $2,120.0000 $2,120.00

Traf-Mark Industries, L.L.C. $2,120.0000 $2,120.00

705-14.36 U-BOLTS (1/2" X 3")

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $12.0000 $12.00

LU, Inc. $12.0000 $12.00

Traf-Mark Industries, L.L.C. $12.0000 $12.00

705-14.37 U-BOLTS (3/8" X 3")

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $12.0000 $12.00

LU, Inc. $12.0000 $12.00

Traf-Mark Industries, L.L.C. $12.0000 $12.00

25PAGE



EXTENSION

CONTRACT CNW135

UNIT PRICE

705-14.38 BOX BEAM (8" X 6" X 3/16")

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $35.0000 $35.00

LU, Inc. $35.0000 $35.00

Traf-Mark Industries, L.L.C. $35.0000 $35.00

705-14.50 CYLINDER RETAINER (1' 3" X 5")

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $60.0000 $60.00

LU, Inc. $60.0000 $60.00

Traf-Mark Industries, L.L.C. $60.0000 $60.00

705-14.51 FRONT ANCHOR PIN (1/4" X 1 1/2" X 3")

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $23.0000 $23.00

LU, Inc. $23.0000 $23.00

Traf-Mark Industries, L.L.C. $23.0000 $23.00

705-14.53 1/2" GALVANIZED CHAIN WITH HARDWARE

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $82.0000 $82.00

LU, Inc. $82.0000 $82.00

Traf-Mark Industries, L.L.C. $82.0000 $82.00

705-14.54 POLYVINYL COVER

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $71.0000 $71.00

LU, Inc. $71.0000 $71.00

Traf-Mark Industries, L.L.C. $71.0000 $71.00

705-14.55 ANCHOR BOLT SET (CONCRETE/ASPHALT)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $895.0000 $895.00

LU, Inc. $895.0000 $895.00

Traf-Mark Industries, L.L.C. $895.0000 $895.00

705-14.57 BACKUP SINGLE CABLE-(4 BARREL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $660.0000 $660.00

LU, Inc. $660.0000 $660.00

Traf-Mark Industries, L.L.C. $660.0000 $660.00

705-14.58 BACKUP SINGLE CABLE-(6 BARREL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $840.0000 $840.00

LU, Inc. $840.0000 $840.00

Traf-Mark Industries, L.L.C. $840.0000 $840.00
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705-14.59 BACKUP SINGLE CABLE-(9 BARREL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,050.0000 $1,050.00

LU, Inc. $1,050.0000 $1,050.00

Traf-Mark Industries, L.L.C. $1,050.0000 $1,050.00

705-14.60 CABLE SYSTEM FOR SIDE MOUNT-(4 BARREL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,975.0000 $1,975.00

LU, Inc. $1,975.0000 $1,975.00

Traf-Mark Industries, L.L.C. $1,975.0000 $1,975.00

705-14.61 CABLE SYSTEM FOR SIDE MOUNT-(6 BARREL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,415.0000 $2,415.00

LU, Inc. $2,415.0000 $2,415.00

Traf-Mark Industries, L.L.C. $2,415.0000 $2,415.00

705-14.62 CABLE SYSTEM FOR SIDE MOUNT-(9 BARREL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,690.0000 $2,690.00

LU, Inc. $2,690.0000 $2,690.00

Traf-Mark Industries, L.L.C. $2,690.0000 $2,690.00

705-14.63 BOTTOM CABLE-(4 BARREL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $550.0000 $550.00

LU, Inc. $550.0000 $550.00

Traf-Mark Industries, L.L.C. $550.0000 $550.00

705-14.64 BOTTOM CABLE-(6 BARREL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $890.0000 $890.00

LU, Inc. $890.0000 $890.00

Traf-Mark Industries, L.L.C. $890.0000 $890.00

705-14.65 BOTTOM CABLE-(9 BARREL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,407.0000 $1,407.00

LU, Inc. $1,407.0000 $1,407.00

Traf-Mark Industries, L.L.C. $1,407.0000 $1,407.00

705-14.66 SIDE MNT ANCHR/CABLE ANCHR CVR PLT

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $925.0000 $925.00

LU, Inc. $925.0000 $925.00

Traf-Mark Industries, L.L.C. $925.0000 $925.00
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705-14.67 PULLOUT BRACKET ASSEMBLY

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $185.0000 $185.00

LU, Inc. $185.0000 $185.00

Traf-Mark Industries, L.L.C. $185.0000 $185.00

705-14.68 3IN X 3IN TUBING

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $92.0000 $92.00

LU, Inc. $92.0000 $92.00

Traf-Mark Industries, L.L.C. $92.0000 $92.00

705-14.69 GALVANIZED STABALIZER BAR

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $255.0000 $255.00

LU, Inc. $255.0000 $255.00

Traf-Mark Industries, L.L.C. $255.0000 $255.00

705-14.70 TRANSITION PLATE

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $580.0000 $580.00

LU, Inc. $580.0000 $580.00

Traf-Mark Industries, L.L.C. $580.0000 $580.00

705-14.71 TOP CABLE (OLD UNIT)-(4 BARREL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $665.0000 $665.00

LU, Inc. $665.0000 $665.00

Traf-Mark Industries, L.L.C. $665.0000 $665.00

705-14.72 TOP CABLE (OLD UNIT)-(6 BARREL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $895.0000 $895.00

LU, Inc. $895.0000 $895.00

Traf-Mark Industries, L.L.C. $895.0000 $895.00

705-14.73 TOP CABLE (OLD UNIT)-(9 BARREL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,145.0000 $1,145.00

LU, Inc. $1,145.0000 $1,145.00

Traf-Mark Industries, L.L.C. $1,145.0000 $1,145.00

705-15.77 BACKUP ASSEMBLY, TENSION STRUT

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,657.0000 $2,657.00

LU, Inc. $2,657.0000 $2,657.00

Traf-Mark Industries, L.L.C. $2,657.0000 $2,657.00
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705-15.79 MONORAIL ASSEMBLY, 4-6 BAY

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $3,522.7500 $3,522.75

LU, Inc. $3,522.7500 $3,522.75

Traf-Mark Industries, L.L.C. $3,522.7500 $3,522.75

705-15.80 MONORAIL ASSEMBLY, 7-9 BAY

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $3,450.0000 $3,450.00

LU, Inc. $3,450.0000 $3,450.00

Traf-Mark Industries, L.L.C. $3,450.0000 $3,450.00

705-15.82 TRANSITION PANEL, NEW JERSEY BARRIER

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,039.0000 $1,039.00

LU, Inc. $1,039.0000 $1,039.00

Traf-Mark Industries, L.L.C. $1,039.0000 $1,039.00

705-15.83 TRANSITION PANEL, QUAD TO W

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,575.9000 $1,575.90

LU, Inc. $1,575.9000 $1,575.90

Traf-Mark Industries, L.L.C. $1,575.9000 $1,575.90

705-15.84 DIAPHRAGM ASSEMBLY, WIDE

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,850.0000 $1,850.00

LU, Inc. $1,850.0000 $1,850.00

Traf-Mark Industries, L.L.C. $1,850.0000 $1,850.00

705-15.85 BACKUP ASSEMBLY, TENSION STRUT, WIDE

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $3,485.0000 $3,485.00

LU, Inc. $3,485.0000 $3,485.00

Traf-Mark Industries, L.L.C. $3,485.0000 $3,485.00

705-15.87 BACKUP ASSEMBLY, CONCRETE

C.Y.1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,775.0000 $1,775.00

LU, Inc. $1,775.0000 $1,775.00

Traf-Mark Industries, L.L.C. $1,775.0000 $1,775.00

705-15.88 END SHOE, CONCRETE

C.Y.1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $735.0000 $735.00

LU, Inc. $735.0000 $735.00

Traf-Mark Industries, L.L.C. $735.0000 $735.00
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EXTENSION

CONTRACT CNW135

UNIT PRICE

705-15.89 BACKUP ASSEMBLY, CONCRETE, WIDE

C.Y.1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,906.0000 $2,906.00

LU, Inc. $2,906.0000 $2,906.00

Traf-Mark Industries, L.L.C. $2,906.0000 $2,906.00

705-15.90 EXTENSION PANEL

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $475.0000 $475.00

LU, Inc. $475.0000 $475.00

Traf-Mark Industries, L.L.C. $475.0000 $475.00

705-15.91 PIVOT SUPPORT BRACKET

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $115.0000 $115.00

LU, Inc. $115.0000 $115.00

Traf-Mark Industries, L.L.C. $115.0000 $115.00

705-17.40 WIDETRACC LONG WING POST

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $374.0000 $374.00

LU, Inc. $374.0000 $374.00

Traf-Mark Industries, L.L.C. $374.0000 $374.00

705-17.41 WIDETRACC SHORT WING POST

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $306.0000 $306.00

LU, Inc. $306.0000 $306.00

Traf-Mark Industries, L.L.C. $306.0000 $306.00

705-17.42 WIDETRACC EXT CHANNEL

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $743.7500 $743.75

LU, Inc. $743.7500 $743.75

Traf-Mark Industries, L.L.C. $743.7500 $743.75

705-17.43 WIDETRACC PANEL

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $348.5000 $348.50

LU, Inc. $348.5000 $348.50

Traf-Mark Industries, L.L.C. $348.5000 $348.50
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Site-Safe Products, LLC d/b/a Site-Safe, LLC $479,548.88

LU, Inc. $489,957.43

Traf-Mark Industries, L.L.C. $668,231.00

SUB-TOTAL MAINTENANCE (CONTINGENCY)

Site-Safe Products, LLC d/b/a Site-Safe, LLC $93,274.41

LU, Inc. $93,274.41

Traf-Mark Industries, L.L.C. $93,274.41

Site-Safe Products, LLC d/b/a Site-Safe, LLC $572,823.29

LU, Inc. $583,231.84

Traf-Mark Industries, L.L.C. $761,505.41
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

COUNTIES BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY,
LAKE, MADISON, MCNAIRY, OBION, AND WEAKLEY (Contract No. CNW122 Call 010)

THE ON-CALL GUARDRAIL REPAIR AND NEW GUARDRAIL INSTALLATION ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R4BVAR-M3-014

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

R.D. Construction, LLC $2,166,737.50
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EXTENSION

CONTRACT CNW122

UNIT PRICE

MAINTENANCE CATEGORY

705-01.01 GUARDRAIL AT BRIDGE ENDS

L.F.30.000

R.D. Construction, LLC $85.0000 $2,550.00

705-01.02 GUARDRAIL AT BRIDGE PIERS

L.F.10.000

R.D. Construction, LLC $85.0000 $850.00

705-01.04 METAL BEAM GUARD FENCE

L.F.25.000

R.D. Construction, LLC $82.5000 $2,062.50

705-02.01 SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2)

L.F.75.000

R.D. Construction, LLC $38.0000 $2,850.00

705-02.02 SINGLE GUARDRAIL (TYPE 2)

L.F.4,000.000

R.D. Construction, LLC $35.0000 $140,000.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH155.000

R.D. Construction, LLC $150.0000 $23,250.00

705-02.20 SINGLE GUARDRAIL (TYPE 2) LONG POST (6 FT-9 FT)

L.F.1,500.000

R.D. Construction, LLC $37.5000 $56,250.00

705-02.25 SINGLE GUARDRAIL (TYPE 2) LONG POST (9 FT-12 FT)

L.F.1,000.000

R.D. Construction, LLC $39.5000 $39,500.00

705-03.01 MEDIAN DIVIDER GUARDRAIL, WITH RUB-RAIL (TYPE 2)

L.F.10.000

R.D. Construction, LLC $58.0000 $580.00

705-03.02 MEDIAN DIVIDER GUARDRAIL (TYPE 2)

L.F.50.000

R.D. Construction, LLC $55.0000 $2,750.00

705-03.03 MEDIAN DIVIDER GUARDRAIL (TYPE 2) (27" MT HT)

L.F.25.000

R.D. Construction, LLC $54.0000 $1,350.00

705-03.04 MEDIAN DIVIDER GUARDRAIL AT CONCRETE BARRIER

L.F.25.000

R.D. Construction, LLC $60.0000 $1,500.00
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EXTENSION

CONTRACT CNW122

UNIT PRICE

705-04.02 GUARDRAIL TERMINAL (TYPE 12)

EACH1.000

R.D. Construction, LLC $1,550.0000 $1,550.00

705-04.03 GUARDRAIL TERMINAL (TYPE 13)

EACH1.000

R.D. Construction, LLC $1,850.0000 $1,850.00

705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE)

EACH3.000

R.D. Construction, LLC $1,500.0000 $4,500.00

705-04.11 STONE FOR GUARDRAIL END TERMINAL PAD

TON1,000.000

R.D. Construction, LLC $50.0000 $50,000.00

705-04.24 GUARDRAIL END TERMINAL DELINEATION SHEETING

S.F.100.000

R.D. Construction, LLC $100.0000 $10,000.00

705-04.29 C-A-T CRASH CUSHION ATTENUATING TERMINAL

EACH1.000

R.D. Construction, LLC $7,000.0000 $7,000.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.10,000.000

R.D. Construction, LLC $37.5000 $375,000.00

705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)

L.F.300.000

R.D. Construction, LLC $40.0000 $12,000.00

705-06.09 WEAK-POST GUARDRAIL ATTACHMENT TO CULVERT(MASH TL-3)

L.F.100.000

R.D. Construction, LLC $200.0000 $20,000.00

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3

EACH10.000

R.D. Construction, LLC $1,800.0000 $18,000.00

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3

EACH5.000

R.D. Construction, LLC $1,750.0000 $8,750.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH160.000

R.D. Construction, LLC $3,750.0000 $600,000.00
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EXTENSION

CONTRACT CNW122

UNIT PRICE

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3

EACH5.000

R.D. Construction, LLC $2,800.0000 $14,000.00

705-06.26 THRIE BEAM BRIDGE TRANSITION MASH TL-2

EACH3.000

R.D. Construction, LLC $2,500.0000 $7,500.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH5.000

R.D. Construction, LLC $3,450.0000 $17,250.00

705-10.30 GUARDRAIL ATTACHMENT TO SLOPE FACE ENDPOST

L.F.25.000

R.D. Construction, LLC $50.0000 $1,250.00

705-10.31 GUARDRAIL ATTACHMENT TO VERTICAL FACE ENDPOST

L.F.9.000

R.D. Construction, LLC $50.0000 $450.00

705-10.32 GUARDRAIL ATTACHMENT TO EXISTING BRIDGE PIER PROTECTION

EACH2.000

R.D. Construction, LLC $100.0000 $200.00

706-01 GUARDRAIL REMOVED

L.F.75.000

R.D. Construction, LLC $2.0000 $150.00

706-02.21 RESET SINGLE GUARDRAIL (TYPE 2)

L.F.200.000

R.D. Construction, LLC $10.0000 $2,000.00

706-03.01 POSTS FURNISHED

EACH9.000

R.D. Construction, LLC $100.0000 $900.00

706-06.01 SINGLE THRIE RAIL (TYPE 2)

L.F.25.000

R.D. Construction, LLC $40.0000 $1,000.00

706-06.02 MEDIAN DIVIDER THRIE RAIL (TYPE 2)

L.F.25.000

R.D. Construction, LLC $50.0000 $1,250.00

706-06.03 RADIUS RAIL

L.F.500.000

R.D. Construction, LLC $37.5000 $18,750.00
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EXTENSION

CONTRACT CNW122

UNIT PRICE

706-06.05 RADIUS RAIL LONG POST (6-9 FT)

L.F.30.000

R.D. Construction, LLC $38.5000 $1,155.00

706-06.06 RADIUS RAIL LONG POST (9-12 FT)

L.F.30.000

R.D. Construction, LLC $39.5000 $1,185.00

706-10.26 ROUNDED END ELEMENT

EACH12.000

R.D. Construction, LLC $250.0000 $3,000.00

706-10.54 RE-ALIGN GUARDRAIL

L.F.500.000

R.D. Construction, LLC $7.0000 $3,500.00

706-10.71 HAZARD MARKERS

EACH3.000

R.D. Construction, LLC $45.0000 $135.00

706-10.72 PULL AND REINSTALL GUARDARAIL POST FOR VERIFICATION

EACH3.000

R.D. Construction, LLC $300.0000 $900.00

706-10.74 CONCRETE BARRIER WALL REPAIR

C.Y.3.000

R.D. Construction, LLC $6,500.0000 $19,500.00

706-10.80 MICHIGAN AND MODIFIED MICHIGAN END SHOE

EACH3.000

R.D. Construction, LLC $100.0000 $300.00

706-10.81 GUARDRAIL REFLECTORS

EACH30.000

R.D. Construction, LLC $20.0000 $600.00

706-10.82 CONCRETE BRIDGE END OR PIER PROTECTION REPAIR

C.Y.2.000

R.D. Construction, LLC $6,560.0000 $13,120.00

706-10.83 DRILL BR. PAR. WALL FOR MICHIGAN END SHOE

EACH2.000

R.D. Construction, LLC $250.0000 $500.00

712-01.02 LANE CLOSURE

EACH300.000

R.D. Construction, LLC $1,200.0000 $360,000.00
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EXTENSION

CONTRACT CNW122

UNIT PRICE

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

DAY25.000

R.D. Construction, LLC $2,000.0000 $50,000.00

717-01 MOBILIZATION

LS1.000

R.D. Construction, LLC $216,000.0000 $216,000.00

717-01.04 MOBILIZATION (EMERGENCY CALL-OUT)

EACH25.000

R.D. Construction, LLC $2,000.0000 $50,000.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

R.D. Construction, LLC $2,166,737.50

R.D. Construction, LLC $2,166,737.50
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

COUNTIES BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON,
MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE (Contract No.
CNW120 Call 011)

THE RANDOM ON-CALL ATTENUATOR REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R2BVAR-M3-008

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Site-Safe Products, LLC d/b/a Site-Safe, LLC $464,696.86

LU, Inc. $467,933.20
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EXTENSION

CONTRACT CNW120

UNIT PRICE

MAINTENANCE CATEGORY

705-05.36 CONCRETE PAD (SCI100GM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,048.2600 $2,048.26

LU, Inc. $1,389.2400 $1,389.24

705-08.23 REPOSITIONING IMPACT ATTENUATOR (TAU-II)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $512.8900 $512.89

LU, Inc. $450.0000 $450.00

705-08.25 TAU-II ENERGY ABSORBING CARTRIDGE TYPE A (UNIVERSAL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $546.0000 $546.00

LU, Inc. $392.8200 $392.82

705-08.26 TAU-II ENERGY ABSORBING CARTRIDGE TYPE B (UNIVERSAL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $546.0000 $546.00

LU, Inc. $392.8200 $392.82

705-08.28 TAU-II FRONT SUPPORT ASSEMBLY (UNIVERSAL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $423.0000 $423.00

LU, Inc. $630.0000 $630.00

705-08.29 TAU-II FRONT SUPPORT LEG KIT (UNIVERSAL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $198.0000 $198.00

LU, Inc. $140.5800 $140.58

705-08.30 TAU-II MID SUPPORT ASSEMBLY (UNIVERSAL)

EACH4.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $804.0000 $3,216.00

LU, Inc. $840.0000 $3,360.00

705-08.32 TAU-II SLIDER KIT (UNIVERSAL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $159.0000 $159.00

LU, Inc. $194.6700 $194.67

705-08.33 TAU-II SLIDING PANEL (UNIVERSAL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $213.0000 $213.00

LU, Inc. $219.6000 $219.60

705-08.34 TAU-II NOSE PIECE (PARALLEL UNIT)

EACH2.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $255.0000 $510.00

LU, Inc. $630.0000 $1,260.00

2PAGE



EXTENSION

CONTRACT CNW120

UNIT PRICE

705-08.36 TAU-II NOSE PIECE (WIDE UNIT)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $594.0000 $594.00

LU, Inc. $576.0800 $576.08

705-08.59 IMPACT ATTENUATOR REPOSITIONING (QUADGUARD ELITE)

EACH5.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $170.9700 $854.85

LU, Inc. $216.7500 $1,083.75

705-08.66 RIP PLATE REPAIR KIT, STAGE 1

EACH5.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $67.6300 $338.15

LU, Inc. $94.2000 $471.00

705-08.67 RIP PLATE REPAIR KIT, STAGE 2

EACH5.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $67.6300 $338.15

LU, Inc. $174.0000 $870.00

705-08.69 PLASTIC NOSE PIECE/REFLECTOR

EACH6.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $352.6900 $2,116.14

LU, Inc. $300.0000 $1,800.00

705-08.80 SIDE PANEL - 35"

EACH2.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $42.9800 $85.96

LU, Inc. $54.0000 $108.00

705-08.81 SIDE PANEL - 62"

EACH4.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $186.5800 $746.32

LU, Inc. $162.9000 $651.60

705-08.91 REPOSITIONING VEHCULR IMP ATTN(2005TRACC)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $759.8300 $759.83

LU, Inc. $838.8000 $838.80

705-08.92 05 RIP PLATE REPAIR KIT STAGE 2

EACH3.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $150.2900 $450.87

LU, Inc. $594.0000 $1,782.00

705-09.10 IMPACT ATTENUATOR (SCI100GM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $29,647.0600 $29,647.06

LU, Inc. $26,825.0000 $26,825.00
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EXTENSION

CONTRACT CNW120

UNIT PRICE

705-09.11 REPOSITIONING OF IMPACT ATTENUATOR (SCI100GM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $341.9300 $341.93

LU, Inc. $725.0000 $725.00

705-09.35 PANEL DELINEATOR (W/REFLECTIVE HAZARD  MARKER)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $211.0000 $211.00

LU, Inc. $129.4100 $129.41

705-09.50 IMPACT ATTENUATOR (SCI100GM WIDE)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $39,500.0000 $39,500.00

LU, Inc. $18,300.0000 $18,300.00

705-14.21 SC B-U CABLE STRAP ASSY

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $39.2800 $39.28

LU, Inc. $7.2000 $7.20

705-14.22 CONC. B-U CABLE STRAP ASSY

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $55.2000 $55.20

LU, Inc. $14.9400 $14.94

705-14.30 REPOSITIONING IMPACT ATTENUATOR(REACT 350)

EACH2.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $203.7100 $407.42

LU, Inc. $561.0000 $1,122.00

705-14.56 REFLECTIVE NOSE LEFT/RIGHT

EACH2.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $107.8900 $215.78

LU, Inc. $210.8800 $421.76

705-15.65 QUADGUARD II IMPACT ATTENUATOR (REPOSITIONING)

EACH8.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $603.4000 $4,827.20

LU, Inc. $1,154.0600 $9,232.48

705-15.68 NOSE ASSEMBLY QGII STEEL

EACH5.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $625.3300 $3,126.65

LU, Inc. $1,087.5000 $5,437.50

705-15.69 SHIM KIT QGII

EACH15.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $20.6700 $310.05

LU, Inc. $38.2400 $573.60
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EXTENSION

CONTRACT CNW120

UNIT PRICE

705-15.71 HEX FOAM CARTRIDGE, TYPE I

EACH5.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $814.7700 $4,073.85

LU, Inc. $1.0000 $5.00

705-15.72 HEX FOAM CARTRIDGE, TYPE II

EACH5.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $856.5800 $4,282.90

LU, Inc. $1.0000 $5.00

705-15.74 DIAPHRAGM ASSEMBLY, QC

EACH3.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,022.2300 $3,066.69

LU, Inc. $1,138.2500 $3,414.75

705-15.75 FENDER PANEL ASSEMBLY

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $564.4800 $564.48

LU, Inc. $862.7500 $862.75

705-15.92 TRANS PANEL NEW JERSEY BARRIER WIDE

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $347.0700 $347.07

LU, Inc. $495.5400 $495.54

705-15.93 TRANS PANEL QUAD TO W WIDE

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $526.6700 $526.67

LU, Inc. $540.0000 $540.00

705-16.75 HAZARD REFLECTORS

EACH10.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $34.1400 $341.40

LU, Inc. $98.6000 $986.00

705-16.77 REPAIR OF CONCRETE BACKUP WALL

S.F.15.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $37.5000 $562.50

LU, Inc. $17.5300 $262.95

705-17.08 CARTRIDGE SUPPORT BRACKETS

EACH4.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $41.1500 $164.60

LU, Inc. $18.0000 $72.00

705-17.24 HDPE NOSE PIECE

EACH2.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $224.5900 $449.18

LU, Inc. $1.0000 $2.00
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EXTENSION

CONTRACT CNW120

UNIT PRICE

705-17.32 BREAKAWAY POST (TOP)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $47.2500 $47.25

LU, Inc. $1.0000 $1.00

705-17.33 BREAKAWAY BOLT ASSEMBLY

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $5.1500 $5.15

LU, Inc. $1.0000 $1.00

705-17.71 WIDETRACC CABLE SYSTEM (W/ HARDWARE)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $94.5300 $94.53

LU, Inc. $162.0000 $162.00

705-17.72 WIDETRACC FRAME (W/ HARDWARE)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $116.3900 $116.39

LU, Inc. $243.6000 $243.60

705-17.73 WIDETRACC EXTENSION FOOT (RIGHT) (W/ HARDWARE)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $127.1000 $127.10

LU, Inc. $201.3600 $201.36

705-17.74 WIDETRACC EXTENSION FOOT (LEFT) (W/ HARDWARE)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $127.1000 $127.10

LU, Inc. $201.3600 $201.36

705-18.01 IMPACT ATTENUATOR (REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $36,460.9200 $36,460.92

LU, Inc. $31,325.0000 $31,325.00

705-18.02 BACKUP & BASE TRACK ASSEMBLY (REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,648.1500 $2,648.15

LU, Inc. $18,000.0000 $18,000.00

705-18.03 CYLINDER ASSEMBLY 1 (REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,018.0000 $2,018.00

LU, Inc. $3,630.0000 $3,630.00

705-18.04 CYLINDER ASSEMBLY 2 (REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,018.4000 $2,018.40

LU, Inc. $2,650.0000 $2,650.00
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EXTENSION

CONTRACT CNW120

UNIT PRICE

705-18.05 CYLINDER ASSEMBLY 3 (REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,009.2000 $1,009.20

LU, Inc. $2,850.0000 $2,850.00

705-18.06 CYLINDER ASSEMBLY 4 (REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,258.4000 $1,258.40

LU, Inc. $2,650.0000 $2,650.00

705-18.07 CYLINDER ASSEMBLY 5 (REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,514.4000 $1,514.40

LU, Inc. $2,950.0000 $2,950.00

705-18.08 CYLINDER ASSEMBLY 6 (REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,258.4000 $1,258.40

LU, Inc. $2,650.0000 $2,650.00

705-18.09 DIAPHRAGM (REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $692.8000 $692.80

LU, Inc. $500.0000 $500.00

705-18.10 HDPE 1 1/2 X 12 3/16 X 18 (REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $71.6000 $71.60

LU, Inc. $350.0000 $350.00

705-18.11 RAIL GUIDE, INNER (REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $23.2000 $23.20

LU, Inc. $55.0000 $55.00

705-18.12 RAIL GUIDE, OUTER (REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $17.6000 $17.60

LU, Inc. $65.0000 $65.00

705-18.13 CYLINDER SPACER (REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $5.5000 $5.50

LU, Inc. $85.0000 $85.00

705-18.14 CABLE ASSEMBLY (REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $41.6000 $41.60

LU, Inc. $350.0000 $350.00
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705-18.15 PIN, RESTRAINING CABLE (REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $26.0000 $26.00

LU, Inc. $35.0000 $35.00

705-18.16 ADAPTER, TRANSITION (REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $346.0000 $346.00

LU, Inc. $75.0000 $75.00

705-18.17 SUPPORT, TRANSITION (REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $296.0000 $296.00

LU, Inc. $45.0000 $45.00

705-18.18 NOSE COVER ASSEMBLY (REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $113.6000 $113.60

LU, Inc. $425.0000 $425.00

705-18.19 REPOSITIONING IMPACT ATTENUATOR(REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $379.9200 $379.92

LU, Inc. $350.0000 $350.00

705-18.20 CONCRETE PAD (REACT M)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,453.3500 $1,453.35

LU, Inc. $1,600.0000 $1,600.00

705-18.50 IMPACT ATTENUATOR (DELTA)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $22,498.7500 $22,498.75

LU, Inc. $27,000.0000 $27,000.00

705-18.51 FRONT ATTENUATION MODULE KIT (DELTA)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,610.8400 $1,610.84

LU, Inc. $1,750.0000 $1,750.00

705-18.52 FRONT IMPACT HEAD KIT (DELTA)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $210.5300 $210.53

LU, Inc. $3,200.0000 $3,200.00

705-18.53 FRONT MODULE OBJECT MARKER KIT (DELTA)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $52.6300 $52.63

LU, Inc. $375.0000 $375.00
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705-18.54 STEEL DIAPHRAGM (DELTA)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,730.8400 $1,730.84

LU, Inc. $1,250.0000 $1,250.00

705-18.55 TRACK WELDMENT (DELTA)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $6,250.1100 $6,250.11

LU, Inc. $2,000.0000 $2,000.00

705-18.56 FENDER PANEL (1N) (DELTA)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $889.7900 $889.79

LU, Inc. $999.0000 $999.00

705-18.57 FENDER PANEL (2N) (DELTA)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $891.1600 $891.16

LU, Inc. $875.0000 $875.00

705-18.58 FENDER PANEL (3N) (DELTA)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $892.3200 $892.32

LU, Inc. $855.0000 $855.00

705-18.59 FENDER PANEL (45N) (DELTA)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $893.6800 $893.68

LU, Inc. $835.0000 $835.00

705-18.60 STEEL TRANSITION LEFT/RIGHT (DELTA)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $3,347.3700 $3,347.37

LU, Inc. $750.0000 $750.00

705-18.61 REPOSITIONING IMPACT ATTENUATOR (DELTA)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $719.8400 $719.84

LU, Inc. $350.0000 $350.00

705-20.01 IMACT ATTENUATOR (QUADGUARD M10)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $19,709.3300 $19,709.33

LU, Inc. $27,020.0000 $27,020.00

705-20.03 REPOSITIONING IMPACT ATTENUATOR (M10)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $738.8000 $738.80

LU, Inc. $900.0000 $900.00
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705-20.04 NOSE ASSEMBLY, M10

EACH3.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $769.6300 $2,308.89

LU, Inc. $798.0000 $2,394.00

705-20.07 IMACT ATTENUATOR (QUADGUARD ELITE M10)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $24,777.8900 $24,777.89

LU, Inc. $27,050.0000 $27,050.00

705-20.08 REPOSITIONING IMPACT ATTENUATOR (QUARDGUARD ELITE M10)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $526.0500 $526.05

LU, Inc. $594.0000 $594.00

705-20.09 TENSION STRUT BACKUP 24" (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $843.7600 $843.76

LU, Inc. $714.0000 $714.00

705-20.10 DIAPHRAGM 24" (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $404.8000 $404.80

LU, Inc. $618.0000 $618.00

705-20.11 DIE SPRING, 5/8" X 1 1/2" (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $4.5400 $4.54

LU, Inc. $7.2200 $7.22

705-20.12 MUSHROOM WASHER (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $12.8500 $12.85

LU, Inc. $24.5000 $24.50

705-20.13 EXTENSION BACKUP, M10 QGE (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $408.8600 $408.86

LU, Inc. $542.1500 $542.15

705-20.14 PANEL, FENDER, QG (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $211.6800 $211.68

LU, Inc. $840.0000 $840.00

705-20.15 MONORAIL GUIDE (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $30.5600 $30.56

LU, Inc. $46.6700 $46.67
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705-20.16 PANEL, SIDE, QG (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $29.3300 $29.33

LU, Inc. $162.0700 $162.07

705-20.17 EXTENSION, DIAPHRAGM, FLAT (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $101.8500 $101.85

LU, Inc. $83.5400 $83.54

705-20.18 FLT ST 3/16"X2"X13", W/HOLES (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $6.5600 $6.56

LU, Inc. $11.3400 $11.34

705-20.19 STOP, TAB, WELDMENT, G (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $15.0000 $15.00

LU, Inc. $26.3400 $26.34

705-20.26 PLATE, NOSE CYLINDER, G (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $8.4400 $8.44

LU, Inc. $13.4300 $13.43

705-20.27 CYLINDER NOSE, HDPE, 28" X 20" (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $528.6300 $528.63

LU, Inc. $709.2000 $709.20

705-20.28 NOSE ASSY 24", M10 QGE, Y (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,066.0700 $1,066.07

LU, Inc. $1,374.4200 $1,374.42

705-20.29 BELT NOSE, Y (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $422.8200 $422.82

LU, Inc. $730.2000 $730.20

705-20.30 BELT NOSEPIECE, YELLOW, 24"-36" (QGE, QGEM)

EACH2.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $422.8200 $845.64

LU, Inc. $730.2000 $1,460.40

705-20.31 BELT NOSEPIECE, YELLOW, 69"-90"  (QGE, QGEM)

EACH2.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $518.0400 $1,036.08

LU, Inc. $895.8000 $1,791.60
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705-20.32 QGE HIT INDICATOR

EACH3.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $77.3200 $231.96

LU, Inc. $115.9400 $347.82

705-20.33 QGE CYLINDER TYPE I  (QGE)

EACH3.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $713.9100 $2,141.73

LU, Inc. $942.0700 $2,826.21

705-20.34 QGE CYLINDER TYPE II  (QGE)

EACH3.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $987.4900 $2,962.47

LU, Inc. $568.7400 $1,706.22

705-20.35 QGE CYLINDER ME1  (QGEM)

EACH3.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,101.3100 $3,303.93

LU, Inc. $475.8000 $1,427.40

705-20.36 QGE CYLINDER ME2  (QGEM)

EACH3.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,113.1200 $3,339.36

LU, Inc. $475.8000 $1,427.40

705-20.37 QGE CYLINDER ME3 (QGEM)

EACH3.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,098.5500 $3,295.65

LU, Inc. $942.7800 $2,828.34

705-20.41 MONORAIL, ONE BAY, QG, G (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $254.4000 $254.40

LU, Inc. $487.1400 $487.14

705-20.42 CLAMP, NOSE BELT, QG, G (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $33.5600 $33.56

LU, Inc. $150.0000 $150.00

705-20.43 END CAP, MONORAIL, QG, G (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $35.9200 $35.92

LU, Inc. $56.8500 $56.85

705-20.44 APPROVED ADHESIVE (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $24.8600 $24.86

LU, Inc. $22.1700 $22.17
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705-20.45 CONCRETE PAD (QGEM)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,902.0000 $2,902.00

LU, Inc. $1,620.0000 $1,620.00

705-20.46 CONCRETE PAD (QGM10)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,176.5000 $2,176.50

LU, Inc. $1,620.0000 $1,620.00

705-20.48 CONCRETE PAD (QGEM WIDE)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,176.5000 $2,176.50

LU, Inc. $3,420.0000 $3,420.00

705-20.50 IMACT ATTENUATOR (QUADGUARD ELITE M10 WIDE)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $37,961.6700 $37,961.67

LU, Inc. $39,950.0000 $39,950.00

705-20.55 CARTRIDGE ASSEMBLY TYPE I (QGII & QGM10)

EACH3.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $814.7700 $2,444.31

LU, Inc. $1,196.2500 $3,588.75

705-20.56 CARTRIDGE ASSEMBLY TYPE II(QGII & QGM10)

EACH3.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $856.5800 $2,569.74

LU, Inc. $1,239.7500 $3,719.25

712-01.50 MAINTENANCE OF TRAFFIC

EACH12.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $402.2700 $4,827.24

LU, Inc. $1,109.2500 $13,311.00

712-01.52 MAINTENANCE OF TRAFFIC (NIGHT WORK)

EACH6.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $359.9300 $2,159.58

LU, Inc. $612.0000 $3,672.00

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

DAY20.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $350.0000 $7,000.00

LU, Inc. $294.0000 $5,880.00

717-01 MOBILIZATION

LS1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $37,666.8900 $37,666.89

LU, Inc. $21,750.0000 $21,750.00
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MAINTENANCE (CONTINGENCY) CATEGORY

705-07.20 TRANSITION TO SAFETY SHAPE (2005 TRACC)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $835.0000 $835.00

LU, Inc. $835.0000 $835.00

705-07.21 TRANSITION TO BARRIER WALL END CAP (2005 TRACC)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $212.5000 $212.50

LU, Inc. $212.5000 $212.50

705-07.22 SPLIT FRAME KIT-30IN BACK-UP (2005 TRACC)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $759.3000 $759.30

LU, Inc. $759.3000 $759.30

705-08.18 TAU-II XXXL BULKHEAD (WIDE UNIT)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,500.0000 $1,500.00

LU, Inc. $1,500.0000 $1,500.00

705-08.19 TAU-II XXXXL BULKHEAD (WIDE UNIT)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,000.0000 $2,000.00

LU, Inc. $2,000.0000 $2,000.00

705-08.24 TAU-II CABLE GUIDE KIT (UNIVERSAL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $500.0000 $500.00

LU, Inc. $500.0000 $500.00

705-08.27 TAU-II END PANEL (UNIVERSAL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $275.0000 $275.00

LU, Inc. $275.0000 $275.00

705-08.31 TAU-II PIPE PANEL MOUNT (UNIVERSAL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $120.0000 $120.00

LU, Inc. $120.0000 $120.00

705-08.35 TAU-II PCB BACKSTOP (PARALLEL UNIT)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $800.0000 $800.00

LU, Inc. $800.0000 $800.00

705-08.37 TAU-II WIDE SUPPORT LEG ADAPTER (WIDE UNIT)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $200.0000 $200.00

LU, Inc. $200.0000 $200.00
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705-08.38 TAU-II WING ASSEMBLY (WIDE UNIT)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $400.0000 $400.00

LU, Inc. $400.0000 $400.00

705-08.39 TAU-II WING BRACE (WIDE UNIT)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $50.0000 $50.00

LU, Inc. $50.0000 $50.00

705-08.40 TAU-II XL BULKHEAD (WIDE UNIT)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $600.0000 $600.00

LU, Inc. $600.0000 $600.00

705-08.41 TAU-II XXL BULKHEAD (WIDE UNIT)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,100.0000 $1,100.00

LU, Inc. $1,100.0000 $1,100.00

705-08.43 FORMED ANGLE 05 TRACC

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $308.9900 $308.99

LU, Inc. $308.9900 $308.99

705-08.52 QUADGUARD MONORAIL ASSEMBLY, 3 BAY

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,587.5000 $1,587.50

LU, Inc. $1,587.5000 $1,587.50

705-08.54 TRACC WASHER 1/4" X 3" X 2-1/4"

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2.6100 $2.61

LU, Inc. $2.6100 $2.61

705-08.55 TRACC DOUBLER PL X 38-1/2"

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $68.1200 $68.12

LU, Inc. $68.1200 $68.12

705-08.56 TRACC BEAM GUIDE 72"

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $298.4400 $298.44

LU, Inc. $298.4400 $298.44

705-08.68 RIP PLATE REPAIR KIT, STAGE 3

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,620.2500 $1,620.25

LU, Inc. $1,620.2500 $1,620.25
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705-08.74 BASE ASSEMBLY - 9'

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $833.0000 $833.00

LU, Inc. $833.0000 $833.00

705-08.76 BEAM GUIDE - 20'

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $636.6500 $636.65

LU, Inc. $636.6500 $636.65

705-08.77 END SHOE (LEFT OR RIGHT)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $238.0000 $238.00

LU, Inc. $238.0000 $238.00

705-08.84 SLOT PLATE

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $20.8500 $20.85

LU, Inc. $20.8500 $20.85

705-08.85 CROSSTIE

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $109.6500 $109.65

LU, Inc. $109.6500 $109.65

705-08.86 FORM CHANNEL - 3 X 2

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $187.0000 $187.00

LU, Inc. $187.0000 $187.00

705-08.88 SLED/CUTTER ASSEMBLY

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,465.0000 $2,465.00

LU, Inc. $2,465.0000 $2,465.00

705-08.93 05 RIP PLATE REPAIR KIT STAGE 3

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,119.4500 $1,119.45

LU, Inc. $1,119.4500 $1,119.45

705-08.94 05 FRONT ANCH WELDMENT

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $410.0000 $410.00

LU, Inc. $410.0000 $410.00

705-08.95 05 SECTION MODULE

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,415.0000 $1,415.00

LU, Inc. $1,415.0000 $1,415.00
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705-08.97 05 SLED/SHREDDER ASSEMBLY

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,465.0000 $2,465.00

LU, Inc. $2,465.0000 $2,465.00

705-08.98 05 FRAME WELDMENT

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $310.2500 $310.25

LU, Inc. $310.2500 $310.25

705-08.99 05 BACK-UP FRAME

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $473.4500 $473.45

LU, Inc. $473.4500 $473.45

705-09.12 CONCRETE ANCHOR BOLT SET (3/4 IN X 7 IN)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $306.0000 $306.00

LU, Inc. $306.0000 $306.00

705-09.13 ASPHALT ANCHOR BOLT SET (3/4 IN X 18 IN)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $871.0000 $871.00

LU, Inc. $871.0000 $871.00

705-09.14 BOLT CABLE ADJUSTER

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $120.0000 $120.00

LU, Inc. $120.0000 $120.00

705-09.15 BOLT SLED SIDE PANEL

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $6.0000 $6.00

LU, Inc. $6.0000 $6.00

705-09.16 BOLT FRONT STOP

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $3.0000 $3.00

LU, Inc. $3.0000 $3.00

705-09.17 BOLT SHEAR

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1.5000 $1.50

LU, Inc. $1.5000 $1.50

705-09.18 BOLT SIDE GUIDE

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $20.0000 $20.00

LU, Inc. $20.0000 $20.00
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705-09.19 BOLT TERMINAL BRACE

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $9.0000 $9.00

LU, Inc. $9.0000 $9.00

705-09.20 BRACE TERMINAL

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $414.0000 $414.00

LU, Inc. $414.0000 $414.00

705-09.21 CABLE WIRE ROPE W/ SPELTER SOCKET

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,083.0000 $1,083.00

LU, Inc. $1,083.0000 $1,083.00

705-09.22 CLIP WIRE ROPE

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $34.0000 $34.00

LU, Inc. $34.0000 $34.00

705-09.23 CYLINDER SHOCK ARRESTING

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $3,143.0000 $3,143.00

LU, Inc. $3,143.0000 $3,143.00

705-09.24 STRAP CYLINDER

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $89.0000 $89.00

LU, Inc. $89.0000 $89.00

705-09.25 FRAME MOBILE #1

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $414.0000 $414.00

LU, Inc. $414.0000 $414.00

705-09.26 FRAME MOBILE #2

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $414.0000 $414.00

LU, Inc. $414.0000 $414.00

705-09.27 FRAME MOBILE #3

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $414.0000 $414.00

LU, Inc. $414.0000 $414.00

705-09.28 FRAME MOBILE #4

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $414.0000 $414.00

LU, Inc. $414.0000 $414.00
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705-09.29 FRAME MOBILE #5

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $414.0000 $414.00

LU, Inc. $414.0000 $414.00

705-09.30 FRAME MOBILE #6

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $414.0000 $414.00

LU, Inc. $414.0000 $414.00

705-09.31 GUIDE SIDE

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $94.0000 $94.00

LU, Inc. $94.0000 $94.00

705-09.32 KEEPER SIDE #1 (SLED PANEL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $23.0000 $23.00

LU, Inc. $23.0000 $23.00

705-09.33 KEEPER SIDE #2 (SIDE PANEL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $23.0000 $23.00

LU, Inc. $23.0000 $23.00

705-09.34 KEEPER SIDE #3 (REAR PANEL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $23.0000 $23.00

LU, Inc. $23.0000 $23.00

705-09.36 PANEL SIDE

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $223.0000 $223.00

LU, Inc. $223.0000 $223.00

705-09.37 PANEL SLED

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $414.0000 $414.00

LU, Inc. $414.0000 $414.00

705-09.38 PANEL REAR

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $206.0000 $206.00

LU, Inc. $206.0000 $206.00

705-09.39 SHEAVE (PULLEY)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $103.0000 $103.00

LU, Inc. $103.0000 $103.00
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705-09.40 SLED

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,917.0000 $1,917.00

LU, Inc. $1,917.0000 $1,917.00

705-09.41 TRANSITION JERSEY BARRIER RIGHT

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,263.0000 $1,263.00

LU, Inc. $1,263.0000 $1,263.00

705-09.42 TRANSITION JERSEY BARRIER LEFT

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,263.0000 $1,263.00

LU, Inc. $1,263.0000 $1,263.00

705-09.43 TRANSITION 24IN CONCRETE

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $794.0000 $794.00

LU, Inc. $794.0000 $794.00

705-09.44 BOOT CYLINDER

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $57.0000 $57.00

LU, Inc. $57.0000 $57.00

705-14.31 CYLINDER  0.8"   CYLINDERS 1 & 2

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,120.0000 $2,120.00

LU, Inc. $2,120.0000 $2,120.00

705-14.32 CYLINDER  0.9"   CYLINDERS 3 & 4

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,120.0000 $2,120.00

LU, Inc. $2,120.0000 $2,120.00

705-14.33 CYLINDER  1.0"   CYLINDERS 5 & 6

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,120.0000 $2,120.00

LU, Inc. $2,120.0000 $2,120.00

705-14.34 CYLINDER  1.108" CYLINDER  7

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,120.0000 $2,120.00

LU, Inc. $2,120.0000 $2,120.00

705-14.35 CYLINDER  1.385" CYLINDERS 8 & 9

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,120.0000 $2,120.00

LU, Inc. $2,120.0000 $2,120.00
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705-14.36 U-BOLTS (1/2" X 3")

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $12.0000 $12.00

LU, Inc. $12.0000 $12.00

705-14.37 U-BOLTS (3/8" X 3")

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $12.0000 $12.00

LU, Inc. $12.0000 $12.00

705-14.38 BOX BEAM (8" X 6" X 3/16")

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $35.0000 $35.00

LU, Inc. $35.0000 $35.00

705-14.50 CYLINDER RETAINER (1' 3" X 5")

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $60.0000 $60.00

LU, Inc. $60.0000 $60.00

705-14.51 FRONT ANCHOR PIN (1/4" X 1 1/2" X 3")

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $23.0000 $23.00

LU, Inc. $23.0000 $23.00

705-14.53 1/2" GALVANIZED CHAIN WITH HARDWARE

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $82.0000 $82.00

LU, Inc. $82.0000 $82.00

705-14.54 POLYVINYL COVER

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $71.0000 $71.00

LU, Inc. $71.0000 $71.00

705-14.55 ANCHOR BOLT SET (CONCRETE/ASPHALT)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $895.0000 $895.00

LU, Inc. $895.0000 $895.00

705-14.57 BACKUP SINGLE CABLE-(4 BARREL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $660.0000 $660.00

LU, Inc. $660.0000 $660.00

705-14.58 BACKUP SINGLE CABLE-(6 BARREL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $840.0000 $840.00

LU, Inc. $840.0000 $840.00
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705-14.59 BACKUP SINGLE CABLE-(9 BARREL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,050.0000 $1,050.00

LU, Inc. $1,050.0000 $1,050.00

705-14.60 CABLE SYSTEM FOR SIDE MOUNT-(4 BARREL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,975.0000 $1,975.00

LU, Inc. $1,975.0000 $1,975.00

705-14.61 CABLE SYSTEM FOR SIDE MOUNT-(6 BARREL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,415.0000 $2,415.00

LU, Inc. $2,415.0000 $2,415.00

705-14.62 CABLE SYSTEM FOR SIDE MOUNT-(9 BARREL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,690.0000 $2,690.00

LU, Inc. $2,690.0000 $2,690.00

705-14.63 BOTTOM CABLE-(4 BARREL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $550.0000 $550.00

LU, Inc. $550.0000 $550.00

705-14.64 BOTTOM CABLE-(6 BARREL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $890.0000 $890.00

LU, Inc. $890.0000 $890.00

705-14.65 BOTTOM CABLE-(9 BARREL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,407.0000 $1,407.00

LU, Inc. $1,407.0000 $1,407.00

705-14.66 SIDE MNT ANCHR/CABLE ANCHR CVR PLT

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $925.0000 $925.00

LU, Inc. $925.0000 $925.00

705-14.67 PULLOUT BRACKET ASSEMBLY

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $185.0000 $185.00

LU, Inc. $185.0000 $185.00

705-14.68 3IN X 3IN TUBING

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $92.0000 $92.00

LU, Inc. $92.0000 $92.00
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705-14.69 GALVANIZED STABALIZER BAR

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $255.0000 $255.00

LU, Inc. $255.0000 $255.00

705-14.70 TRANSITION PLATE

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $580.0000 $580.00

LU, Inc. $580.0000 $580.00

705-14.71 TOP CABLE (OLD UNIT)-(4 BARREL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $665.0000 $665.00

LU, Inc. $665.0000 $665.00

705-14.72 TOP CABLE (OLD UNIT)-(6 BARREL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $895.0000 $895.00

LU, Inc. $895.0000 $895.00

705-14.73 TOP CABLE (OLD UNIT)-(9 BARREL)

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,145.0000 $1,145.00

LU, Inc. $1,145.0000 $1,145.00

705-15.77 BACKUP ASSEMBLY, TENSION STRUT

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,657.0000 $2,657.00

LU, Inc. $2,657.0000 $2,657.00

705-15.79 MONORAIL ASSEMBLY, 4-6 BAY

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $3,522.7500 $3,522.75

LU, Inc. $3,522.7500 $3,522.75

705-15.80 MONORAIL ASSEMBLY, 7-9 BAY

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $3,450.0000 $3,450.00

LU, Inc. $3,450.0000 $3,450.00

705-15.82 TRANSITION PANEL, NEW JERSEY BARRIER

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,039.0000 $1,039.00

LU, Inc. $1,039.0000 $1,039.00

705-15.83 TRANSITION PANEL, QUAD TO W

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,575.9000 $1,575.90

LU, Inc. $1,575.9000 $1,575.90
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705-15.84 DIAPHRAGM ASSEMBLY, WIDE

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,850.0000 $1,850.00

LU, Inc. $1,850.0000 $1,850.00

705-15.85 BACKUP ASSEMBLY, TENSION STRUT, WIDE

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $3,485.0000 $3,485.00

LU, Inc. $3,485.0000 $3,485.00

705-15.87 BACKUP ASSEMBLY, CONCRETE

C.Y.1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,775.0000 $1,775.00

LU, Inc. $1,775.0000 $1,775.00

705-15.88 END SHOE, CONCRETE

C.Y.1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $735.0000 $735.00

LU, Inc. $735.0000 $735.00

705-15.89 BACKUP ASSEMBLY, CONCRETE, WIDE

C.Y.1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,906.0000 $2,906.00

LU, Inc. $2,906.0000 $2,906.00

705-15.90 EXTENSION PANEL

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $475.0000 $475.00

LU, Inc. $475.0000 $475.00

705-15.91 PIVOT SUPPORT BRACKET

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $115.0000 $115.00

LU, Inc. $115.0000 $115.00

705-17.40 WIDETRACC LONG WING POST

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $374.0000 $374.00

LU, Inc. $374.0000 $374.00

705-17.41 WIDETRACC SHORT WING POST

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $306.0000 $306.00

LU, Inc. $306.0000 $306.00

705-17.42 WIDETRACC EXT CHANNEL

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $743.7500 $743.75

LU, Inc. $743.7500 $743.75
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705-17.43 WIDETRACC PANEL

EACH1.000

Site-Safe Products, LLC d/b/a Site-Safe, LLC $348.5000 $348.50

LU, Inc. $348.5000 $348.50
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Site-Safe Products, LLC d/b/a Site-Safe, LLC $371,422.45

LU, Inc. $374,658.79

SUB-TOTAL MAINTENANCE (CONTINGENCY)

Site-Safe Products, LLC d/b/a Site-Safe, LLC $93,274.41

LU, Inc. $93,274.41

Site-Safe Products, LLC d/b/a Site-Safe, LLC $464,696.86

LU, Inc. $467,933.20
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

COUNTIES BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON,
MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE (Contract No.
CNW127 Call 012)

THE ON-CALL GUARDRAIL REPAIR AND NEW GUARDRAIL INSTALLATION ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R2BVAR-M3-009

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Cumberland Guardrail, Inc. $4,781,696.50
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EXTENSION

CONTRACT CNW127

UNIT PRICE

MAINTENANCE CATEGORY

705-01.01 GUARDRAIL AT BRIDGE ENDS

L.F.270.000

Cumberland Guardrail, Inc. $85.0000 $22,950.00

705-01.02 GUARDRAIL AT BRIDGE PIERS

L.F.18.000

Cumberland Guardrail, Inc. $35.0000 $630.00

705-01.04 METAL BEAM GUARD FENCE

L.F.100.000

Cumberland Guardrail, Inc. $95.0000 $9,500.00

705-02.01 SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2)

L.F.25.000

Cumberland Guardrail, Inc. $35.0000 $875.00

705-02.02 SINGLE GUARDRAIL (TYPE 2)

L.F.30,000.000

Cumberland Guardrail, Inc. $33.4500 $1,003,500.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH200.000

Cumberland Guardrail, Inc. $50.0000 $10,000.00

705-02.20 SINGLE GUARDRAIL (TYPE 2) LONG POST (6 FT-9 FT)

L.F.4,000.000

Cumberland Guardrail, Inc. $38.5000 $154,000.00

705-02.25 SINGLE GUARDRAIL (TYPE 2) LONG POST (9 FT-12 FT)

L.F.100.000

Cumberland Guardrail, Inc. $41.0000 $4,100.00

705-03.01 MEDIAN DIVIDER GUARDRAIL, WITH RUB-RAIL (TYPE 2)

L.F.25.000

Cumberland Guardrail, Inc. $34.5000 $862.50

705-03.02 MEDIAN DIVIDER GUARDRAIL (TYPE 2)

L.F.60.000

Cumberland Guardrail, Inc. $32.0000 $1,920.00

705-03.03 MEDIAN DIVIDER GUARDRAIL (TYPE 2) (27" MT HT)

L.F.25.000

Cumberland Guardrail, Inc. $32.0000 $800.00

705-03.04 MEDIAN DIVIDER GUARDRAIL AT CONCRETE BARRIER

L.F.18.000

Cumberland Guardrail, Inc. $25.0000 $450.00
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705-04.02 GUARDRAIL TERMINAL (TYPE 12)

EACH2.000

Cumberland Guardrail, Inc. $1,200.0000 $2,400.00

705-04.03 GUARDRAIL TERMINAL (TYPE 13)

EACH5.000

Cumberland Guardrail, Inc. $1,500.0000 $7,500.00

705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE)

EACH30.000

Cumberland Guardrail, Inc. $1,200.0000 $36,000.00

705-04.11 STONE FOR GUARDRAIL END TERMINAL PAD

TON250.000

Cumberland Guardrail, Inc. $55.0000 $13,750.00

705-04.24 GUARDRAIL END TERMINAL DELINEATION SHEETING

S.F.100.000

Cumberland Guardrail, Inc. $50.0000 $5,000.00

705-04.29 C-A-T CRASH CUSHION ATTENUATING TERMINAL

EACH2.000

Cumberland Guardrail, Inc. $1,000.0000 $2,000.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.14,000.000

Cumberland Guardrail, Inc. $35.4500 $496,300.00

705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)

L.F.300.000

Cumberland Guardrail, Inc. $37.0000 $11,100.00

705-06.09 WEAK-POST GUARDRAIL ATTACHMENT TO CULVERT(MASH TL-3)

L.F.100.000

Cumberland Guardrail, Inc. $325.0000 $32,500.00

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3

EACH10.000

Cumberland Guardrail, Inc. $1,500.0000 $15,000.00

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3

EACH5.000

Cumberland Guardrail, Inc. $1,650.0000 $8,250.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH500.000

Cumberland Guardrail, Inc. $3,400.0000 $1,700,000.00
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705-06.21 TANGENT ENERGY ABSORBING TERM MASH TL-3 (POWDER COATING)

EACH1.000

Cumberland Guardrail, Inc. $6,000.0000 $6,000.00

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3

EACH5.000

Cumberland Guardrail, Inc. $3,100.0000 $15,500.00

705-06.26 THRIE BEAM BRIDGE TRANSITION MASH TL-2

EACH3.000

Cumberland Guardrail, Inc. $2,900.0000 $8,700.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH5.000

Cumberland Guardrail, Inc. $2,900.0000 $14,500.00

705-10.30 GUARDRAIL ATTACHMENT TO SLOPE FACE ENDPOST

L.F.40.000

Cumberland Guardrail, Inc. $50.0000 $2,000.00

705-10.31 GUARDRAIL ATTACHMENT TO VERTICAL FACE ENDPOST

L.F.15.000

Cumberland Guardrail, Inc. $50.0000 $750.00

705-10.32 GUARDRAIL ATTACHMENT TO EXISTING BRIDGE PIER PROTECTION

EACH5.000

Cumberland Guardrail, Inc. $200.0000 $1,000.00

705-11.01 GUARDRAIL AT BRIDGE ENDS (POWDER COATED)

L.F.18.000

Cumberland Guardrail, Inc. $100.0000 $1,800.00

705-11.03 SINGLE GUARDRAIL (TYPE 2) (POWDER COATED)

L.F.50.000

Cumberland Guardrail, Inc. $100.0000 $5,000.00

705-11.08 GUARDRAIL TERMINAL (TYPE 13) (POWDER COATED)

EACH1.000

Cumberland Guardrail, Inc. $1,000.0000 $1,000.00

706-01 GUARDRAIL REMOVED

L.F.400.000

Cumberland Guardrail, Inc. $0.0500 $20.00

706-02.21 RESET SINGLE GUARDRAIL (TYPE 2)

L.F.175.000

Cumberland Guardrail, Inc. $18.5000 $3,237.50
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706-03.01 POSTS FURNISHED

EACH10.000

Cumberland Guardrail, Inc. $150.0000 $1,500.00

706-06.01 SINGLE THRIE RAIL (TYPE 2)

L.F.18.000

Cumberland Guardrail, Inc. $10.0000 $180.00

706-06.02 MEDIAN DIVIDER THRIE RAIL (TYPE 2)

L.F.18.000

Cumberland Guardrail, Inc. $35.5000 $639.00

706-06.03 RADIUS RAIL

L.F.1,300.000

Cumberland Guardrail, Inc. $42.5000 $55,250.00

706-06.05 RADIUS RAIL LONG POST (6-9 FT)

L.F.50.000

Cumberland Guardrail, Inc. $45.5000 $2,275.00

706-06.06 RADIUS RAIL LONG POST (9-12 FT)

L.F.35.000

Cumberland Guardrail, Inc. $50.5000 $1,767.50

706-10.26 ROUNDED END ELEMENT

EACH30.000

Cumberland Guardrail, Inc. $100.0000 $3,000.00

706-10.54 RE-ALIGN GUARDRAIL

L.F.2,500.000

Cumberland Guardrail, Inc. $5.0000 $12,500.00

706-10.56 BUFFER ENDS 88"

EACH5.000

Cumberland Guardrail, Inc. $50.0000 $250.00

706-10.71 HAZARD MARKERS

EACH4.000

Cumberland Guardrail, Inc. $20.0000 $80.00

706-10.72 PULL AND REINSTALL GUARDARAIL POST FOR VERIFICATION

EACH5.000

Cumberland Guardrail, Inc. $150.0000 $750.00

706-10.74 CONCRETE BARRIER WALL REPAIR

C.Y.2.000

Cumberland Guardrail, Inc. $5,700.0000 $11,400.00
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706-10.80 MICHIGAN AND MODIFIED MICHIGAN END SHOE

EACH6.000

Cumberland Guardrail, Inc. $35.0000 $210.00

706-10.81 GUARDRAIL REFLECTORS

EACH3,000.000

Cumberland Guardrail, Inc. $17.0000 $51,000.00

706-10.82 CONCRETE BRIDGE END OR PIER PROTECTION REPAIR

C.Y.3.000

Cumberland Guardrail, Inc. $3,500.0000 $10,500.00

706-10.83 DRILL BR. PAR. WALL FOR MICHIGAN END SHOE

EACH10.000

Cumberland Guardrail, Inc. $150.0000 $1,500.00

712-01.02 LANE CLOSURE

EACH1,000.000

Cumberland Guardrail, Inc. $800.0000 $800,000.00

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

DAY150.000

Cumberland Guardrail, Inc. $1,000.0000 $150,000.00

717-01 MOBILIZATION

LS1.000

Cumberland Guardrail, Inc. $55,000.0000 $55,000.00

717-01.04 MOBILIZATION (EMERGENCY CALL-OUT)

EACH25.000

Cumberland Guardrail, Inc. $1,000.0000 $25,000.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Cumberland Guardrail, Inc. $4,781,696.50

Cumberland Guardrail, Inc. $4,781,696.50

7PAGE



DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

BLEDSOE AND RHEA COUNTIES (Contract No. CNW124 Call 013)

THE RESURFACING ON S.R. 443 IN BLEDSOE COUNTY FROM S.R. 30 (L.M. 0.00) TO NEAR NEW HARMONY ROAD (L.M. 3.93) AND IN RHEA
COUNTY FROM THE BLEDSOE COUNTY LINE (L.M. 0.00) TO S.R. 30 (L.M. 6.87).

PROJECT LENGTH -

04S443-M8-002,72S443-M8-002,HSIP-443(5),04S443-F3-002,HSIP-443(6),
72S443-F3-002

10.800 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Rogers Group, Inc. $2,306,132.60
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EXTENSION

CONTRACT CNW124

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.21.300

Rogers Group, Inc. $840.0000 $17,892.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON455.000

Rogers Group, Inc. $60.0000 $27,300.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON1,350.000

Rogers Group, Inc. $115.0000 $155,250.00

403-02.01 TRACKLESS TACK COAT

TON71.000

Rogers Group, Inc. $695.0000 $49,345.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON9,697.000

Rogers Group, Inc. $118.0000 $1,144,246.00

411-01.21 LONGITUDINAL JOINT SEALANT

L.M.10.700

Rogers Group, Inc. $2,775.0000 $29,692.50

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.17.100

Rogers Group, Inc. $400.0000 $6,840.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON11,619.000

Rogers Group, Inc. $25.0000 $290,475.00

712-01 TRAFFIC CONTROL

LS1.000

Rogers Group, Inc. $70,000.0000 $70,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,359.000

Rogers Group, Inc. $8.5000 $11,551.50

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH5.000

Rogers Group, Inc. $6,000.0000 $30,000.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH705.000

Rogers Group, Inc. $34.0000 $23,970.00
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EXTENSION

CONTRACT CNW124

UNIT PRICE

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH454.000

Rogers Group, Inc. $10.5000 $4,767.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.319.000

Rogers Group, Inc. $12.7500 $4,067.25

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

EACH1.000

Rogers Group, Inc. $532.7500 $532.75

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)

L.F.319.000

Rogers Group, Inc. $6.4000 $2,041.60

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.64.000

Rogers Group, Inc. $1,275.0000 $81,600.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.42.700

Rogers Group, Inc. $6,900.0000 $294,630.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.920.000

Rogers Group, Inc. $2.1000 $1,932.00

717-01 MOBILIZATION

LS1.000

Rogers Group, Inc. $60,000.0000 $60,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Rogers Group, Inc. $2,306,132.60

Rogers Group, Inc. $2,306,132.60
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

BRADLEY AND HAMILTON COUNTIES (Contract No. CNW105 Call 016)

3.00%DBE GOAL

THE MICROSURFACING ON S.R. 312 FROM EAST OF S.R. 58 (L.M. 14.30) IN HAMILTON COUNTY TO WEST OF WHITE OAK ROAD (L.M. 4.77)
IN BRADLEY COUNTY.

PROJECT LENGTH -

STP/HSIP-312(20),06S312-F3-002,06S312-F8-002,STP-312(19),33S312-F8-002

8.210 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Asphalt Paving Systems, Inc. $1,052,379.31

American Pavements, Inc. $1,087,793.75
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EXTENSION

CONTRACT CNW105

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.16.300

Asphalt Paving Systems, Inc. $200.0000 $3,260.00

American Pavements, Inc. $1,000.0000 $16,300.00

403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)

TON18.000

Asphalt Paving Systems, Inc. $605.0000 $10,890.00

American Pavements, Inc. $550.0000 $9,900.00

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.13.100

Asphalt Paving Systems, Inc. $260.0000 $3,406.00

American Pavements, Inc. $260.0000 $3,406.00

414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING

TON236.000

Asphalt Paving Systems, Inc. $1,091.8600 $257,678.96

American Pavements, Inc. $1,100.0000 $259,600.00

414-03.02 AGGREGATE FOR MICRO SURFACING

TON1,955.000

Asphalt Paving Systems, Inc. $133.1700 $260,347.35

American Pavements, Inc. $125.0000 $244,375.00

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN

EACH2.000

Asphalt Paving Systems, Inc. $2,500.0000 $5,000.00

American Pavements, Inc. $5,000.0000 $10,000.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH3.000

Asphalt Paving Systems, Inc. $175.0000 $525.00

American Pavements, Inc. $175.0000 $525.00

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT

EACH3.000

Asphalt Paving Systems, Inc. $1,300.0000 $3,900.00

American Pavements, Inc. $1,300.0000 $3,900.00

705-04.20 GUARDRAIL DELINEATION ENHANCEMENT

EACH465.000

Asphalt Paving Systems, Inc. $5.0000 $2,325.00

American Pavements, Inc. $5.0000 $2,325.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.39.000

Asphalt Paving Systems, Inc. $38.0000 $1,482.00

American Pavements, Inc. $38.0000 $1,482.00
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EXTENSION

CONTRACT CNW105

UNIT PRICE

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH3.000

Asphalt Paving Systems, Inc. $3,350.0000 $10,050.00

American Pavements, Inc. $3,350.0000 $10,050.00

706-01 GUARDRAIL REMOVED

L.F.150.000

Asphalt Paving Systems, Inc. $3.0000 $450.00

American Pavements, Inc. $3.0000 $450.00

712-01 TRAFFIC CONTROL

LS1.000

Asphalt Paving Systems, Inc. $50,000.0000 $50,000.00

American Pavements, Inc. $64,600.0000 $64,600.00

712-06 SIGNS (CONSTRUCTION)

S.F.441.000

Asphalt Paving Systems, Inc. $7.5000 $3,307.50

American Pavements, Inc. $7.5000 $3,307.50

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Asphalt Paving Systems, Inc. $1,600.0000 $3,200.00

American Pavements, Inc. $4,250.0000 $8,500.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH675.000

Asphalt Paving Systems, Inc. $34.0000 $22,950.00

American Pavements, Inc. $31.5000 $21,262.50

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH7.000

Asphalt Paving Systems, Inc. $34.0000 $238.00

American Pavements, Inc. $31.5000 $220.50

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH657.000

Asphalt Paving Systems, Inc. $10.0000 $6,570.00

American Pavements, Inc. $21.0000 $13,797.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.310.000

Asphalt Paving Systems, Inc. $10.7500 $3,332.50

American Pavements, Inc. $13.2500 $4,107.50

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH1.000

Asphalt Paving Systems, Inc. $175.0000 $175.00

American Pavements, Inc. $175.0000 $175.00
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EXTENSION

CONTRACT CNW105

UNIT PRICE

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

EACH2.000

Asphalt Paving Systems, Inc. $225.0000 $450.00

American Pavements, Inc. $475.0000 $950.00

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

EACH1.000

Asphalt Paving Systems, Inc. $150.0000 $150.00

American Pavements, Inc. $165.0000 $165.00

716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)

L.F.288.000

Asphalt Paving Systems, Inc. $5.0000 $1,440.00

American Pavements, Inc. $17.5000 $5,040.00

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)

L.F.42.000

Asphalt Paving Systems, Inc. $7.2500 $304.50

American Pavements, Inc. $6.7500 $283.50

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.81.000

Asphalt Paving Systems, Inc. $1,200.0000 $97,200.00

American Pavements, Inc. $1,025.0000 $83,025.00

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)

L.F.42.000

Asphalt Paving Systems, Inc. $5.0000 $210.00

American Pavements, Inc. $6.7500 $283.50

716-08.11 REMOVAL OF WORD PAVEMENT MARKING (STOP AHEAD)

EACH1.000

Asphalt Paving Systems, Inc. $200.0000 $200.00

American Pavements, Inc. $325.0000 $325.00

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.32.800

Asphalt Paving Systems, Inc. $1,875.0000 $61,500.00

American Pavements, Inc. $1,850.0000 $60,680.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.32.100

Asphalt Paving Systems, Inc. $6,500.0000 $208,650.00

American Pavements, Inc. $6,025.0000 $193,402.50

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.1,275.000

Asphalt Paving Systems, Inc. $2.5000 $3,187.50

American Pavements, Inc. $1.7500 $2,231.25
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EXTENSION

CONTRACT CNW105

UNIT PRICE

717-01 MOBILIZATION

LS1.000

Asphalt Paving Systems, Inc. $30,000.0000 $30,000.00

American Pavements, Inc. $63,125.0000 $63,125.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Asphalt Paving Systems, Inc. $1,052,379.31

American Pavements, Inc. $1,087,793.75

Asphalt Paving Systems, Inc. $1,052,379.31

American Pavements, Inc. $1,087,793.75
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

COCKE COUNTY (Contract No. CNW107 Call 017)

THE RESURFACING ON S.R. 340 FROM U.S. 321 (S.R. 9) (L.M. 0.00) TO THE GREENE COUNTY LINE (L.M. 12.09).

PROJECT LENGTH -

15S340-M8-002

12.090 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Newport Paving Company, Inc. $2,131,875.60
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EXTENSION

CONTRACT CNW107

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.24.200

Newport Paving Company, Inc. $3,200.0000 $77,440.00

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

TON1,306.000

Newport Paving Company, Inc. $195.0000 $254,670.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON150.000

Newport Paving Company, Inc. $450.0000 $67,500.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.41.000

Newport Paving Company, Inc. $100.0000 $4,100.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH2.000

Newport Paving Company, Inc. $900.0000 $1,800.00

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT

EACH2.000

Newport Paving Company, Inc. $1,500.0000 $3,000.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH2.000

Newport Paving Company, Inc. $4,000.0000 $8,000.00

712-01 TRAFFIC CONTROL

LS1.000

Newport Paving Company, Inc. $77,000.0000 $77,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.877.000

Newport Paving Company, Inc. $12.0000 $10,524.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH798.000

Newport Paving Company, Inc. $37.8500 $30,204.30

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH798.000

Newport Paving Company, Inc. $37.8500 $30,204.30

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.300.000

Newport Paving Company, Inc. $14.8500 $4,455.00
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EXTENSION

CONTRACT CNW107

UNIT PRICE

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.12.100

Newport Paving Company, Inc. $1,240.0000 $15,004.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.48.400

Newport Paving Company, Inc. $8,000.0000 $387,200.00

717-01 MOBILIZATION

LS1.000

Newport Paving Company, Inc. $89,690.0000 $89,690.00
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EXTENSION

CONTRACT CNW107

UNIT PRICE

ROADWAY ALTERNATE AA1 CATEGORY

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT

TON6,531.000

Newport Paving Company, Inc.
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EXTENSION

CONTRACT CNW107

UNIT PRICE

ROADWAY ALTERNATE AA2 CATEGORY

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

TON6,531.000

Newport Paving Company, Inc. $164.0000 $1,071,084.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Newport Paving Company, Inc. $1,060,791.60

SUB-TOTAL ROADWAY ALTERNATE AA1

SUB-TOTAL ROADWAY ALTERNATE AA2

Newport Paving Company, Inc. $1,071,084.00

Newport Paving Company, Inc. $2,131,875.60
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

CUMBERLAND COUNTY (Contract No. CNW084 Call 019)

5.00%DBE GOAL

THE RESURFACING ON I-40 FROM NEAR PLATEAU ROAD (L.M. 6.80) TO NEAR THE OBED RIVER (L.M. 13.53).

PROJECT LENGTH -

NH-I-40-6(179),18I040-F8-002

6.730 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Rogers Group, Inc. $11,439,566.77

Vulcan Construction Materials, LLC $11,494,623.25
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EXTENSION

CONTRACT CNW084

UNIT PRICE

ROADWAY CATEGORY

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)

C.Y.388.800

Rogers Group, Inc. $399.8900 $155,477.23

Vulcan Construction Materials, LLC $355.0000 $138,024.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.26.900

Rogers Group, Inc. $821.5300 $22,099.16

Vulcan Construction Materials, LLC $2,500.0000 $67,250.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON5,415.000

Rogers Group, Inc. $30.0000 $162,450.00

Vulcan Construction Materials, LLC $50.0000 $270,750.00

307-01.20 ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A-S

TON4,582.000

Rogers Group, Inc. $138.7200 $635,615.04

Vulcan Construction Materials, LLC $225.0000 $1,030,950.00

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

TON32,102.000

Rogers Group, Inc. $106.0700 $3,405,059.14

Vulcan Construction Materials, LLC $105.0000 $3,370,710.00

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON66.000

Rogers Group, Inc. $900.5200 $59,434.32

Vulcan Construction Materials, LLC $950.0000 $62,700.00

403-01.10 HIGH PERFORMANCE FOG SEALS

S.Y.31,587.000

Rogers Group, Inc. $0.7000 $22,110.90

Vulcan Construction Materials, LLC $1.2500 $39,483.75

403-02.01 TRACKLESS TACK COAT

TON203.000

Rogers Group, Inc. $803.0800 $163,025.24

Vulcan Construction Materials, LLC $850.0000 $172,550.00

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

TON5,038.000

Rogers Group, Inc. $100.6200 $506,923.56

Vulcan Construction Materials, LLC $105.0000 $528,990.00

411-03.10 ACS MIX(PG76-22) GRADING D

TON15,687.000

Rogers Group, Inc. $134.7000 $2,113,038.90

Vulcan Construction Materials, LLC $125.0000 $1,960,875.00

2PAGE



EXTENSION

CONTRACT CNW084

UNIT PRICE

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.26.900

Rogers Group, Inc. $380.6800 $10,240.29

Vulcan Construction Materials, LLC $380.0000 $10,222.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON50,504.000

Rogers Group, Inc. $26.7100 $1,348,961.84

Vulcan Construction Materials, LLC $31.0000 $1,565,624.00

710-04 FILTER CLOTH UNDERDRAIN (WITH PIPE)

L.F.70,438.000

Rogers Group, Inc. $13.0400 $918,511.52

Vulcan Construction Materials, LLC $11.2500 $792,427.50

710-05 LATERAL UNDERDRAIN

L.F.8,450.000

Rogers Group, Inc. $28.9800 $244,881.00

Vulcan Construction Materials, LLC $25.0000 $211,250.00

710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)

EACH56.000

Rogers Group, Inc. $1,025.8000 $57,444.80

Vulcan Construction Materials, LLC $885.0000 $49,560.00

710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)

EACH114.000

Rogers Group, Inc. $1,101.1400 $125,529.96

Vulcan Construction Materials, LLC $950.0000 $108,300.00

710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)

EACH168.000

Rogers Group, Inc. $1,141.7000 $191,805.60

Vulcan Construction Materials, LLC $985.0000 $165,480.00

712-01 TRAFFIC CONTROL

LS1.000

Rogers Group, Inc. $349,329.2700 $349,329.27

Vulcan Construction Materials, LLC $200,000.0000 $200,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH330.000

Rogers Group, Inc. $27.2700 $8,999.10

Vulcan Construction Materials, LLC $35.0000 $11,550.00

712-05.03 WARNING LIGHTS (TYPE C)

EACH24.000

Rogers Group, Inc. $1.1400 $27.36

Vulcan Construction Materials, LLC $25.0000 $600.00
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EXTENSION

CONTRACT CNW084

UNIT PRICE

712-06 SIGNS (CONSTRUCTION)

S.F.2,553.000

Rogers Group, Inc. $8.5200 $21,751.56

Vulcan Construction Materials, LLC $11.0000 $28,083.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Rogers Group, Inc. $994.3200 $1,988.64

Vulcan Construction Materials, LLC $1,300.0000 $2,600.00

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY

EACH2.000

Rogers Group, Inc. $5,454.5500 $10,909.10

Vulcan Construction Materials, LLC $4,500.0000 $9,000.00

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY

EACH8.000

Rogers Group, Inc. $5,113.6400 $40,909.12

Vulcan Construction Materials, LLC $5,500.0000 $44,000.00

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR

HOUR500.000

Rogers Group, Inc. $118.1800 $59,090.00

Vulcan Construction Materials, LLC $120.0000 $60,000.00

713-02.11 REMOVAL OF EXISTING DELINEATORS

EACH224.000

Rogers Group, Inc. $17.0500 $3,819.20

Vulcan Construction Materials, LLC $20.0000 $4,480.00

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH200.000

Rogers Group, Inc. $44.8900 $8,978.00

Vulcan Construction Materials, LLC $40.0000 $8,000.00

713-02.15 FLEXIBLE DELINEATOR (YELLOW)

EACH24.000

Rogers Group, Inc. $44.8900 $1,077.36

Vulcan Construction Materials, LLC $40.0000 $960.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Rogers Group, Inc. $6,647.7300 $13,295.46

Vulcan Construction Materials, LLC $4,500.0000 $9,000.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH1,029.000

Rogers Group, Inc. $39.7700 $40,923.33

Vulcan Construction Materials, LLC $35.0000 $36,015.00
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EXTENSION

CONTRACT CNW084

UNIT PRICE

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH1,029.000

Rogers Group, Inc. $7.4300 $7,645.47

Vulcan Construction Materials, LLC $10.0000 $10,290.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.52.000

Rogers Group, Inc. $17.0500 $886.60

Vulcan Construction Materials, LLC $15.0000 $780.00

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.1,197.000

Rogers Group, Inc. $11.3600 $13,597.92

Vulcan Construction Materials, LLC $10.0000 $11,970.00

716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)

EACH2.000

Rogers Group, Inc. $340.9100 $681.82

Vulcan Construction Materials, LLC $300.0000 $600.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.30.000

Rogers Group, Inc. $13.6400 $409.20

Vulcan Construction Materials, LLC $12.0000 $360.00

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)

L.F.2,802.000

Rogers Group, Inc. $2.2700 $6,360.54

Vulcan Construction Materials, LLC $2.0000 $5,604.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.87.500

Rogers Group, Inc. $1,465.9100 $128,267.13

Vulcan Construction Materials, LLC $1,350.0000 $118,125.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.31.000

Rogers Group, Inc. $7,386.3600 $228,977.16

Vulcan Construction Materials, LLC $6,500.0000 $201,500.00

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.2,802.000

Rogers Group, Inc. $3.4100 $9,554.82

Vulcan Construction Materials, LLC $3.0000 $8,406.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.1,277.000

Rogers Group, Inc. $2.2700 $2,898.79

Vulcan Construction Materials, LLC $2.0000 $2,554.00
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EXTENSION

CONTRACT CNW084

UNIT PRICE

717-01 MOBILIZATION

LS1.000

Rogers Group, Inc. $336,581.3200 $336,581.32

Vulcan Construction Materials, LLC $175,000.0000 $175,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Rogers Group, Inc. $11,439,566.77

Vulcan Construction Materials, LLC $11,494,623.25

Rogers Group, Inc. $11,439,566.77

Vulcan Construction Materials, LLC $11,494,623.25
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

DAVIDSON COUNTY (Contract No. CNW129 Call 020)

THE INSTALLATION OF AN OVERHEAD SIGN STRUCTURE ON I-65 SB (L.M. 11.15).

PROJECT LENGTH -

19I065-M3-005

0.0 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Vulcan Construction Materials, LLC $187,441.75

Superior Traffic Control, LLC $247,205.80

LU, Inc. $290,314.02

1PAGE



EXTENSION

CONTRACT CNW129

UNIT PRICE

MAINTENANCE CATEGORY

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3

EACH2.000

Vulcan Construction Materials, LLC $1,600.0000 $3,200.00

Superior Traffic Control, LLC $2,000.0000 $4,000.00

LU, Inc. $2,937.5000 $5,875.00

712-01 TRAFFIC CONTROL

LS1.000

Vulcan Construction Materials, LLC $1,900.0000 $1,900.00

Superior Traffic Control, LLC $1,650.0000 $1,650.00

LU, Inc. $2,350.0000 $2,350.00

712-01.03 LANE CLOSURE(NIGHT WORK)

EACH15.000

Vulcan Construction Materials, LLC $500.0000 $7,500.00

Superior Traffic Control, LLC $800.0000 $12,000.00

LU, Inc. $881.2500 $13,218.75

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.796.000

Vulcan Construction Materials, LLC $12.0000 $9,552.00

Superior Traffic Control, LLC $13.0000 $10,348.00

LU, Inc. $26.4400 $21,046.24

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH150.000

Vulcan Construction Materials, LLC $15.0000 $2,250.00

Superior Traffic Control, LLC $10.0000 $1,500.00

LU, Inc. $29.3800 $4,407.00

712-04.50 BARRIER RAIL DELINEATOR

EACH60.000

Vulcan Construction Materials, LLC $7.7500 $465.00

Superior Traffic Control, LLC $5.0000 $300.00

LU, Inc. $17.6300 $1,057.80

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR

HOUR100.000

Vulcan Construction Materials, LLC $50.0000 $5,000.00

Superior Traffic Control, LLC $100.0000 $10,000.00

LU, Inc. $123.3800 $12,338.00

713-09.20 STEEL OVERHEAD SIGN STRUCTURE (108+/-)

EACH1.000

Vulcan Construction Materials, LLC $137,975.0000 $137,975.00

Superior Traffic Control, LLC $184,309.8000 $184,309.80

LU, Inc. $201,699.8400 $201,699.84
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EXTENSION

CONTRACT CNW129

UNIT PRICE

713-14 EXTRUDED ALUMINUM PANEL SIGNS

S.F.523.000

Vulcan Construction Materials, LLC $28.2500 $14,774.75

Superior Traffic Control, LLC $26.0000 $13,598.00

LU, Inc. $25.2500 $13,205.75

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH1.000

Vulcan Construction Materials, LLC $2,275.0000 $2,275.00

Superior Traffic Control, LLC $3,500.0000 $3,500.00

LU, Inc. $6,890.6400 $6,890.64

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Vulcan Construction Materials, LLC $775.0000 $1,550.00

Superior Traffic Control, LLC $2,000.0000 $4,000.00

LU, Inc. $2,937.5000 $5,875.00

717-01 MOBILIZATION

LS1.000

Vulcan Construction Materials, LLC $1,000.0000 $1,000.00

Superior Traffic Control, LLC $2,000.0000 $2,000.00

LU, Inc. $2,350.0000 $2,350.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Vulcan Construction Materials, LLC $187,441.75

Superior Traffic Control, LLC $247,205.80

LU, Inc. $290,314.02

Vulcan Construction Materials, LLC $187,441.75

Superior Traffic Control, LLC $247,205.80

LU, Inc. $290,314.02
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

COUNTIES DAVIDSON, SUMNER, AND WILLIAMSON (Contract No. CNW104 Call 021)

6.50%DBE GOAL

THE LIFE CYCLE REPLACEMENT OF DYNAMIC MESSAGE SIGNS (DMS) ON VARIOUS INTERSTATE ROUTES.

PROJECT LENGTH -

NH-9900(140),99114-3156-44

0.0 MILES

COMPLETION TIME  - ON OR BEFORE AUGUST 31, 2023

TOTAL CONTRACT

Stansell Electric Company, Inc. $7,127,440.00

InLine, LLC $11,992,588.68
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EXTENSION

CONTRACT CNW104

UNIT PRICE

ROADWAY CATEGORY

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.1,640.000

Stansell Electric Company, Inc. $6.2000 $10,168.00

InLine, LLC $2.9700 $4,870.80

712-01 TRAFFIC CONTROL

LS1.000

Stansell Electric Company, Inc. $369,280.0000 $369,280.00

InLine, LLC $3,440,473.6100 $3,440,473.61

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.16,400.000

Stansell Electric Company, Inc. $32.1800 $527,752.00

InLine, LLC $18.0100 $295,364.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH82.000

Stansell Electric Company, Inc. $6,938.0000 $568,916.00

InLine, LLC $1,811.4600 $148,539.72

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH1,640.000

Stansell Electric Company, Inc. $28.3000 $46,412.00

InLine, LLC $69.8100 $114,488.40

712-04.50 BARRIER RAIL DELINEATOR

EACH820.000

Stansell Electric Company, Inc. $4.8000 $3,936.00

InLine, LLC $13.4500 $11,029.00

712-06 SIGNS (CONSTRUCTION)

S.F.5,740.000

Stansell Electric Company, Inc. $8.9000 $51,086.00

InLine, LLC $12.4100 $71,233.40

712-08.03 ARROW BOARD (TYPE C)

EACH82.000

Stansell Electric Company, Inc. $1,370.0000 $112,340.00

InLine, LLC $2,792.2400 $228,963.68

713-17.30 MODIFY EXISTING OVERHEAD SIGN STRUCTURE

LS1.000

Stansell Electric Company, Inc. $231,870.0000 $231,870.00

InLine, LLC $438,428.6800 $438,428.68

717-01 MOBILIZATION

LS1.000

Stansell Electric Company, Inc. $353,220.0000 $353,220.00

InLine, LLC $568,038.0800 $568,038.08
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EXTENSION

CONTRACT CNW104

UNIT PRICE

725-21.02 DYNAMIC MESSAGE SIGN (MULTI-COLOR)

EACH41.000

Stansell Electric Company, Inc. $108,160.0000 $4,434,560.00

InLine, LLC $147,265.2800 $6,037,876.48

725-21.04 DYNAMIC MESSAGE SIGN REMOVAL

EACH41.000

Stansell Electric Company, Inc. $1,690.0000 $69,290.00

InLine, LLC $5,867.2300 $240,556.43

725-22.22 CONDUIT BANK (TYPE 2)

L.F.1,640.000

Stansell Electric Company, Inc. $24.8500 $40,754.00

InLine, LLC $15.7800 $25,879.20

725-24.09 CABINET MODIFICATION (TYPE C - DMS)

EACH41.000

Stansell Electric Company, Inc. $5,988.0000 $245,508.00

InLine, LLC $6,038.9300 $247,596.13

725-24.31 SPARE PARTS

LS1.000

Stansell Electric Company, Inc. $5,620.0000 $5,620.00

InLine, LLC $1,763.6400 $1,763.64

725-24.41 BURN-IN PERIOD

LS1.000

Stansell Electric Company, Inc. $18,563.0000 $18,563.00

InLine, LLC $60,653.9000 $60,653.90

725-24.51 SYSTEM INTEGRATION

LS1.000

Stansell Electric Company, Inc. $29,971.0000 $29,971.00

InLine, LLC $54,989.8800 $54,989.88

801-01 SEEDING (WITH MULCH)

UNIT10.250

Stansell Electric Company, Inc. $588.0000 $6,027.00

InLine, LLC $62.9600 $645.34

801-03 WATER (SEEDING & SODDING)

M.G.1.000

Stansell Electric Company, Inc. $253.0000 $253.00

InLine, LLC $136.8100 $136.81

805-01.02 TURF REINFORCEMENT MAT (CLASS II)

S.Y.55.000

Stansell Electric Company, Inc. $34.8000 $1,914.00

InLine, LLC $19.3000 $1,061.50
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Stansell Electric Company, Inc. $7,127,440.00

InLine, LLC $11,992,588.68

Stansell Electric Company, Inc. $7,127,440.00

InLine, LLC $11,992,588.68
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

DEKALB COUNTY (Contract No. CNW108 Call 022)

3.00%DBE GOAL

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON U.S. 70 (S.R. 26) FROM CHOCTAW RIDGE ROAD (L.M. 7.47) TO SOUTH MILL STREET
(L.M. 9.77).

PROJECT LENGTH -

HSIP-26(80),21001-3281-94

2.300 MILES

COMPLETION TIME  - ON OR BEFORE JULY 31, 2022

TOTAL CONTRACT

Superior Traffic Control, LLC $277,998.50
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EXTENSION

CONTRACT CNW108

UNIT PRICE

ROADWAY CATEGORY

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.112.000

Superior Traffic Control, LLC $220.0000 $24,640.00

407-02.14 ASPHALT PAVEMENT REPAIR

S.Y.33.000

Superior Traffic Control, LLC $925.0000 $30,525.00

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

L.M.5.000

Superior Traffic Control, LLC $1,000.0000 $5,000.00

602-10.28 PEDESTRIAN SIDEWALK REPAIRS

LS1.000

Superior Traffic Control, LLC $17,500.0000 $17,500.00

611-09.04 CATCHBASIN RETROFIT

EACH1.000

Superior Traffic Control, LLC $5,000.0000 $5,000.00

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT

L.F.6,625.000

Superior Traffic Control, LLC $7.5000 $49,687.50

712-01 TRAFFIC CONTROL

LS1.000

Superior Traffic Control, LLC $8,000.0000 $8,000.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.72.000

Superior Traffic Control, LLC $8.0000 $576.00

713-02.22 BARRIER WALL DELINEATION ENHANCEMENT

L.F.1,495.000

Superior Traffic Control, LLC $15.0000 $22,425.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.1,252.000

Superior Traffic Control, LLC $8.0000 $10,016.00

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.48.000

Superior Traffic Control, LLC $20.0000 $960.00

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.188.000

Superior Traffic Control, LLC $22.0000 $4,136.00
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EXTENSION

CONTRACT CNW108

UNIT PRICE

713-13.14 FLORESCENT YELLOW SIGN SHEETING

S.F.27.000

Superior Traffic Control, LLC $24.0000 $648.00

713-15.06 MILE POST SIGN

EACH1.000

Superior Traffic Control, LLC $350.0000 $350.00

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH29.000

Superior Traffic Control, LLC $100.0000 $2,900.00

716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER

EACH585.000

Superior Traffic Control, LLC $14.0000 $8,190.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.216.000

Superior Traffic Control, LLC $20.0000 $4,320.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH33.000

Superior Traffic Control, LLC $225.0000 $7,425.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.140.000

Superior Traffic Control, LLC $5.0000 $700.00

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)

EACH25.000

Superior Traffic Control, LLC $100.0000 $2,500.00

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

L.M.20.000

Superior Traffic Control, LLC $3,125.0000 $62,500.00

717-01 MOBILIZATION

LS1.000

Superior Traffic Control, LLC $10,000.0000 $10,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC $277,998.50

Superior Traffic Control, LLC $277,998.50
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

FAYETTE COUNTY (Contract No. CNW110 Call 023)

7.50%DBE GOAL

THE GRADING, DRAINAGE, SIGNALS, LIGHTING AND PAVING ON U.S. 64 (S.R 460, SOMERVILLE BELTWAY) FROM NEAR U.S. 64 (S.R. 15)
WEST OF SOMERVILLE TO NEAR S.R. 76 SOUTH OF SOMERVILLE.

PROJECT LENGTH -

NH-460(10),24092-3404-14

2.619 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2024

TOTAL CONTRACT

Harold Coffey Construction Co., Inc. $29,718,879.30

Madden Phillips Construction, Inc. $32,714,451.41

Delta Contracting Company, LLC $34,659,803.98

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $39,577,126.36
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EXTENSION

CONTRACT CNW110

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Harold Coffey Construction Co., Inc. $300,000.0000 $300,000.00

Madden Phillips Construction, Inc. $165,000.0000 $165,000.00

Delta Contracting Company, LLC $704,000.0000 $704,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $270,000.0000 $270,000.00

108-03 CPM PROJECT SCHEDULE

LS1.000

Harold Coffey Construction Co., Inc. $300,000.0000 $300,000.00

Madden Phillips Construction, Inc. $150,000.0000 $150,000.00

Delta Contracting Company, LLC $77,280.0000 $77,280.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $30,000.0000 $30,000.00

109-10.01 TRAINEE

HOUR5,240.000

Harold Coffey Construction Co., Inc. $0.8000 $4,192.00

Madden Phillips Construction, Inc. $0.8000 $4,192.00

Delta Contracting Company, LLC $0.8000 $4,192.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $0.8000 $4,192.00

201-01 CLEARING AND GRUBBING

LS1.000

Harold Coffey Construction Co., Inc. $920,000.0000 $920,000.00

Madden Phillips Construction, Inc. $836,000.0000 $836,000.00

Delta Contracting Company, LLC $920,000.0000 $920,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $900,000.0000 $900,000.00

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS

LS1.000

Harold Coffey Construction Co., Inc. $335,000.0000 $335,000.00

Madden Phillips Construction, Inc. $221,000.0000 $221,000.00

Delta Contracting Company, LLC $57,000.0000 $57,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $485,000.0000 $485,000.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.514,319.000

Harold Coffey Construction Co., Inc. $6.0500 $3,111,629.95

Madden Phillips Construction, Inc. $4.5500 $2,340,151.45

Delta Contracting Company, LLC $7.0000 $3,600,233.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $7.0000 $3,600,233.00

203-03 BORROW EXCAVATION (UNCLASSIFIED)

C.Y.452,956.000

Harold Coffey Construction Co., Inc. $3.8800 $1,757,469.28

Madden Phillips Construction, Inc. $8.0000 $3,623,648.00

Delta Contracting Company, LLC $9.7000 $4,393,673.20

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $14.0000 $6,341,384.00
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EXTENSION

CONTRACT CNW110

UNIT PRICE

203-03.10 SELECT GRANULAR MATERIAL

TON7,407.000

Harold Coffey Construction Co., Inc. $28.0000 $207,396.00

Madden Phillips Construction, Inc. $46.0000 $340,722.00

Delta Contracting Company, LLC $42.0000 $311,094.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $35.0000 $259,245.00

203-04 PLACING AND SPREADING TOPSOIL

C.Y.42,856.958

Harold Coffey Construction Co., Inc. $4.7500 $203,570.55

Madden Phillips Construction, Inc. $4.6500 $199,284.85

Delta Contracting Company, LLC $5.0000 $214,284.79

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $4.0000 $171,427.83

203-05 UNDERCUTTING

C.Y.37,399.000

Harold Coffey Construction Co., Inc. $7.7500 $289,842.25

Madden Phillips Construction, Inc. $7.5000 $280,492.50

Delta Contracting Company, LLC $7.0000 $261,793.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $10.0000 $373,990.00

203-10.05 SETTLEMENT PLATE / MONITORING DEVICE

EACH2.000

Harold Coffey Construction Co., Inc. $8,500.0000 $17,000.00

Madden Phillips Construction, Inc. $3,500.0000 $7,000.00

Delta Contracting Company, LLC $3,900.0000 $7,800.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $5,750.0000 $11,500.00

204-08 FOUNDATION FILL MATERIAL

C.Y.1,657.419

Harold Coffey Construction Co., Inc. $68.0000 $112,704.49

Madden Phillips Construction, Inc. $58.0000 $96,130.30

Delta Contracting Company, LLC $90.0000 $149,167.71

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $85.0000 $140,880.62

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)

C.Y.340.000

Harold Coffey Construction Co., Inc. $255.0000 $86,700.00

Madden Phillips Construction, Inc. $300.0000 $102,000.00

Delta Contracting Company, LLC $277.0000 $94,180.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $320.0000 $108,800.00

209-03.99 PROTECTED AREA MARKER (WHITE WITH DECAL)

EACH6.000

Harold Coffey Construction Co., Inc. $210.0000 $1,260.00

Madden Phillips Construction, Inc. $350.0000 $2,100.00

Delta Contracting Company, LLC $210.0000 $1,260.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $550.0000 $3,300.00
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EXTENSION

CONTRACT CNW110

UNIT PRICE

209-05 SEDIMENT REMOVAL

C.Y.3,316.000

Harold Coffey Construction Co., Inc. $9.5000 $31,502.00

Madden Phillips Construction, Inc. $13.0000 $43,108.00

Delta Contracting Company, LLC $6.0000 $19,896.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $15.0000 $49,740.00

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.69,175.000

Harold Coffey Construction Co., Inc. $4.0500 $280,158.75

Madden Phillips Construction, Inc. $3.4500 $238,653.75

Delta Contracting Company, LLC $4.0500 $280,158.75

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $4.2500 $293,993.75

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)

L.F.40,627.000

Harold Coffey Construction Co., Inc. $1.3000 $52,815.10

Madden Phillips Construction, Inc. $1.4500 $58,909.15

Delta Contracting Company, LLC $1.3000 $52,815.10

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $2.0000 $81,254.00

209-08.07 ROCK CHECK DAM

EACH89.000

Harold Coffey Construction Co., Inc. $475.0000 $42,275.00

Madden Phillips Construction, Inc. $850.0000 $75,650.00

Delta Contracting Company, LLC $800.0000 $71,200.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $1,500.0000 $133,500.00

209-08.08 ENHANCED ROCK CHECK DAM

EACH35.000

Harold Coffey Construction Co., Inc. $950.0000 $33,250.00

Madden Phillips Construction, Inc. $2,250.0000 $78,750.00

Delta Contracting Company, LLC $1,200.0000 $42,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $2,000.0000 $70,000.00

209-09.01 SANDBAGS

BAG3,000.000

Harold Coffey Construction Co., Inc. $4.0000 $12,000.00

Madden Phillips Construction, Inc. $5.5000 $16,500.00

Delta Contracting Company, LLC $4.0000 $12,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $8.5000 $25,500.00

209-09.03 SEDIMENT FILTER BAG (15' X 15')

EACH36.000

Harold Coffey Construction Co., Inc. $500.0000 $18,000.00

Madden Phillips Construction, Inc. $550.0000 $19,800.00

Delta Contracting Company, LLC $500.0000 $18,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $900.0000 $32,400.00
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EXTENSION

CONTRACT CNW110

UNIT PRICE

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)

S.Y.100.000

Harold Coffey Construction Co., Inc. $12.0000 $1,200.00

Madden Phillips Construction, Inc. $3.0000 $300.00

Delta Contracting Company, LLC $10.0000 $1,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $15.0000 $1,500.00

209-40.33 CATCH BASIN PROTECTION (TYPE D)

EACH6.000

Harold Coffey Construction Co., Inc. $300.0000 $1,800.00

Madden Phillips Construction, Inc. $164.0000 $984.00

Delta Contracting Company, LLC $300.0000 $1,800.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $250.0000 $1,500.00

209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)

EACH6.000

Harold Coffey Construction Co., Inc. $650.0000 $3,900.00

Madden Phillips Construction, Inc. $495.0000 $2,970.00

Delta Contracting Company, LLC $650.0000 $3,900.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $750.0000 $4,500.00

209-65.03 TEMPORARY DIVERSION CHANNEL

L.F.4,946.000

Harold Coffey Construction Co., Inc. $38.0000 $187,948.00

Madden Phillips Construction, Inc. $46.0000 $227,516.00

Delta Contracting Company, LLC $19.0000 $93,974.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $65.0000 $321,490.00

303-01.01 GRANULAR BACKFILL (ROADWAY)

TON18,471.339

Harold Coffey Construction Co., Inc. $49.0000 $905,095.61

Madden Phillips Construction, Inc. $47.0000 $868,152.93

Delta Contracting Company, LLC $55.0000 $1,015,923.65

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $50.0000 $923,566.95

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

TON426.049

Harold Coffey Construction Co., Inc. $49.0000 $20,876.40

Madden Phillips Construction, Inc. $47.0000 $20,024.30

Delta Contracting Company, LLC $54.0000 $23,006.65

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $50.0000 $21,302.45

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON356.000

Harold Coffey Construction Co., Inc. $52.0000 $18,512.00

Madden Phillips Construction, Inc. $52.0000 $18,512.00

Delta Contracting Company, LLC $64.0000 $22,784.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $100.0000 $35,600.00
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307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

TON3,658.000

Harold Coffey Construction Co., Inc. $95.2500 $348,424.50

Madden Phillips Construction, Inc. $97.6500 $357,203.70

Delta Contracting Company, LLC $95.2500 $348,424.50

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $105.0000 $384,090.00

307-01.20 ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A-S

TON955.000

Harold Coffey Construction Co., Inc. $110.5000 $105,527.50

Madden Phillips Construction, Inc. $113.2700 $108,172.85

Delta Contracting Company, LLC $110.5000 $105,527.50

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $122.0000 $116,510.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON1,084.000

Harold Coffey Construction Co., Inc. $140.0000 $151,760.00

Madden Phillips Construction, Inc. $143.5000 $155,554.00

Delta Contracting Company, LLC $140.0000 $151,760.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $155.0000 $168,020.00

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.0.280

Harold Coffey Construction Co., Inc. $825.0000 $231.00

Madden Phillips Construction, Inc. $475.0000 $133.00

Delta Contracting Company, LLC $825.0000 $231.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $1,500.0000 $420.00

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

L.M.4.730

Harold Coffey Construction Co., Inc. $825.0000 $3,902.25

Madden Phillips Construction, Inc. $475.0000 $2,246.75

Delta Contracting Company, LLC $825.0000 $3,902.25

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $1,000.0000 $4,730.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.6,962.000

Harold Coffey Construction Co., Inc. $8.5000 $59,177.00

Madden Phillips Construction, Inc. $8.7500 $60,917.50

Delta Contracting Company, LLC $8.5000 $59,177.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $10.0000 $69,620.00

604-01.01 CLASS A CONCRETE (ROADWAY)

C.Y.2,776.577

Harold Coffey Construction Co., Inc. $885.0000 $2,457,270.65

Madden Phillips Construction, Inc. $730.0000 $2,026,901.21

Delta Contracting Company, LLC $1,000.0000 $2,776,577.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $930.0000 $2,582,216.61
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604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)

LB.382,113.180

Harold Coffey Construction Co., Inc. $1.4500 $554,064.11

Madden Phillips Construction, Inc. $1.7700 $676,340.33

Delta Contracting Company, LLC $1.5000 $573,169.77

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $2.0000 $764,226.36

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)

L.F.478.000

Harold Coffey Construction Co., Inc. $85.0000 $40,630.00

Madden Phillips Construction, Inc. $59.4800 $28,431.44

Delta Contracting Company, LLC $70.0000 $33,460.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $70.0000 $33,460.00

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)

L.F.528.000

Harold Coffey Construction Co., Inc. $110.0000 $58,080.00

Madden Phillips Construction, Inc. $78.0500 $41,210.40

Delta Contracting Company, LLC $89.0000 $46,992.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $105.0000 $55,440.00

607-05.03 24" CONCRETE PIPE CULVERT (CLASS IV)

L.F.215.000

Harold Coffey Construction Co., Inc. $160.0000 $34,400.00

Madden Phillips Construction, Inc. $89.7700 $19,300.55

Delta Contracting Company, LLC $102.0000 $21,930.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $135.0000 $29,025.00

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)

L.F.20.000

Harold Coffey Construction Co., Inc. $190.0000 $3,800.00

Madden Phillips Construction, Inc. $104.3600 $2,087.20

Delta Contracting Company, LLC $150.0000 $3,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $145.0000 $2,900.00

607-06.03 30" CONCRETE PIPE CULVERT (CLASS IV)

L.F.263.000

Harold Coffey Construction Co., Inc. $180.0000 $47,340.00

Madden Phillips Construction, Inc. $120.7000 $31,744.10

Delta Contracting Company, LLC $144.0000 $37,872.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $190.0000 $49,970.00

607-06.04 30" CONCRETE PIPE CULVERT (CLASS V)

L.F.266.000

Harold Coffey Construction Co., Inc. $225.0000 $59,850.00

Madden Phillips Construction, Inc. $150.4200 $40,011.72

Delta Contracting Company, LLC $173.0000 $46,018.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $395.0000 $105,070.00
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607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)

L.F.740.000

Harold Coffey Construction Co., Inc. $150.0000 $111,000.00

Madden Phillips Construction, Inc. $132.5600 $98,094.40

Delta Contracting Company, LLC $160.0000 $118,400.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $175.0000 $129,500.00

607-07.04 36" CONCRETE PIPE CULVERT (CLASS V)

L.F.316.000

Harold Coffey Construction Co., Inc. $210.0000 $66,360.00

Madden Phillips Construction, Inc. $193.5500 $61,161.80

Delta Contracting Company, LLC $220.0000 $69,520.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $555.0000 $175,380.00

607-08.02 42" CONCRETE PIPE CULVERT (CLASS III)

L.F.310.000

Harold Coffey Construction Co., Inc. $275.0000 $85,250.00

Madden Phillips Construction, Inc. $163.2400 $50,604.40

Delta Contracting Company, LLC $195.0000 $60,450.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $230.0000 $71,300.00

607-08.03 42" CONCRETE PIPE CULVERT (CLASS IV)

L.F.104.000

Harold Coffey Construction Co., Inc. $320.0000 $33,280.00

Madden Phillips Construction, Inc. $191.0200 $19,866.08

Delta Contracting Company, LLC $222.0000 $23,088.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $305.0000 $31,720.00

607-08.04 42" CONCRETE PIPE CULVERT (CLASS V)

L.F.204.000

Harold Coffey Construction Co., Inc. $420.0000 $85,680.00

Madden Phillips Construction, Inc. $242.2900 $49,427.16

Delta Contracting Company, LLC $272.0000 $55,488.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $830.0000 $169,320.00

607-39.02 18" PIPE CULVERT (SIDE DRAIN)

L.F.371.000

Harold Coffey Construction Co., Inc. $65.0000 $24,115.00

Madden Phillips Construction, Inc. $59.4800 $22,067.08

Delta Contracting Company, LLC $67.0000 $24,857.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $75.0000 $27,825.00

607-39.03 24" PIPE CULVERT (SIDE DRAIN)

L.F.100.000

Harold Coffey Construction Co., Inc. $85.0000 $8,500.00

Madden Phillips Construction, Inc. $78.0500 $7,805.00

Delta Contracting Company, LLC $77.0000 $7,700.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $100.0000 $10,000.00
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607-39.04 30" PIPE CULVERT (SIDE DRAIN)

L.F.102.000

Harold Coffey Construction Co., Inc. $95.0000 $9,690.00

Madden Phillips Construction, Inc. $104.3600 $10,644.72

Delta Contracting Company, LLC $96.0000 $9,792.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $150.0000 $15,300.00

611-01.02 MANHOLES, > 4' - 8' DEPTH

EACH1.000

Harold Coffey Construction Co., Inc. $8,900.0000 $8,900.00

Madden Phillips Construction, Inc. $12,333.8400 $12,333.84

Delta Contracting Company, LLC $9,500.0000 $9,500.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $10,000.0000 $10,000.00

611-01.03 MANHOLES, > 8' - 12' DEPTH

EACH1.000

Harold Coffey Construction Co., Inc. $16,000.0000 $16,000.00

Madden Phillips Construction, Inc. $19,649.4100 $19,649.41

Delta Contracting Company, LLC $17,000.0000 $17,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $20,000.0000 $20,000.00

611-01.04 MANHOLES, > 12' - 16' DEPTH

EACH1.000

Harold Coffey Construction Co., Inc. $14,500.0000 $14,500.00

Madden Phillips Construction, Inc. $15,284.4400 $15,284.44

Delta Contracting Company, LLC $12,600.0000 $12,600.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $14,500.0000 $14,500.00

611-01.05 MANHOLES, > 16' - 20' DEPTH

EACH3.000

Harold Coffey Construction Co., Inc. $16,000.0000 $48,000.00

Madden Phillips Construction, Inc. $20,004.5000 $60,013.50

Delta Contracting Company, LLC $18,000.0000 $54,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $15,000.0000 $45,000.00

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)

C.Y.17.000

Harold Coffey Construction Co., Inc. $1,250.0000 $21,250.00

Madden Phillips Construction, Inc. $847.0000 $14,399.00

Delta Contracting Company, LLC $1,800.0000 $30,600.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $850.0000 $14,450.00

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)

LB.726.000

Harold Coffey Construction Co., Inc. $5.0000 $3,630.00

Madden Phillips Construction, Inc. $2.1000 $1,524.60

Delta Contracting Company, LLC $2.5000 $1,815.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $2.5000 $1,815.00
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611-07.31 18IN ENDWALL (SIDE DRAIN)

EACH10.000

Harold Coffey Construction Co., Inc. $4,600.0000 $46,000.00

Madden Phillips Construction, Inc. $5,409.4900 $54,094.90

Delta Contracting Company, LLC $5,330.0000 $53,300.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $4,500.0000 $45,000.00

611-07.32 24IN ENDWALL (SIDE DRAIN)

EACH2.000

Harold Coffey Construction Co., Inc. $6,100.0000 $12,200.00

Madden Phillips Construction, Inc. $6,779.1700 $13,558.34

Delta Contracting Company, LLC $7,100.0000 $14,200.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $5,750.0000 $11,500.00

611-07.33 30IN ENDWALL (SIDE DRAIN)

EACH2.000

Harold Coffey Construction Co., Inc. $11,000.0000 $22,000.00

Madden Phillips Construction, Inc. $14,450.0000 $28,900.00

Delta Contracting Company, LLC $15,000.0000 $30,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $10,500.0000 $21,000.00

611-07.35 42IN ENDWALL (SIDE DRAIN)

EACH2.000

Harold Coffey Construction Co., Inc. $14,300.0000 $28,600.00

Madden Phillips Construction, Inc. $19,580.0000 $39,160.00

Delta Contracting Company, LLC $25,500.0000 $51,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $22,750.0000 $45,500.00

611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1

EACH2.000

Harold Coffey Construction Co., Inc. $2,325.0000 $4,650.00

Madden Phillips Construction, Inc. $4,605.0000 $9,210.00

Delta Contracting Company, LLC $2,400.0000 $4,800.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $2,500.0000 $5,000.00

611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1

EACH6.000

Harold Coffey Construction Co., Inc. $4,500.0000 $27,000.00

Madden Phillips Construction, Inc. $5,539.8700 $33,239.22

Delta Contracting Company, LLC $3,600.0000 $21,600.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $3,250.0000 $19,500.00

611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1

EACH2.000

Harold Coffey Construction Co., Inc. $3,800.0000 $7,600.00

Madden Phillips Construction, Inc. $5,645.5600 $11,291.12

Delta Contracting Company, LLC $3,400.0000 $6,800.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $3,500.0000 $7,000.00
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611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1

EACH3.000

Harold Coffey Construction Co., Inc. $4,400.0000 $13,200.00

Madden Phillips Construction, Inc. $5,968.2300 $17,904.69

Delta Contracting Company, LLC $4,000.0000 $12,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $4,000.0000 $12,000.00

611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1

EACH2.000

Harold Coffey Construction Co., Inc. $6,500.0000 $13,000.00

Madden Phillips Construction, Inc. $5,520.4500 $11,040.90

Delta Contracting Company, LLC $5,100.0000 $10,200.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $5,000.0000 $10,000.00

611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1

EACH4.000

Harold Coffey Construction Co., Inc. $5,800.0000 $23,200.00

Madden Phillips Construction, Inc. $7,560.0000 $30,240.00

Delta Contracting Company, LLC $5,100.0000 $20,400.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $4,500.0000 $18,000.00

611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1

EACH3.000

Harold Coffey Construction Co., Inc. $7,500.0000 $22,500.00

Madden Phillips Construction, Inc. $8,162.0000 $24,486.00

Delta Contracting Company, LLC $6,700.0000 $20,100.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $10,500.0000 $31,500.00

611-07.64 36IN ENDWALL (CROSS DRAIN) 4:1

EACH2.000

Harold Coffey Construction Co., Inc. $12,000.0000 $24,000.00

Madden Phillips Construction, Inc. $8,322.0000 $16,644.00

Delta Contracting Company, LLC $8,000.0000 $16,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $6,500.0000 $13,000.00

611-07.66 42IN ENDWALL (CROSS DRAIN) 3:1

EACH1.000

Harold Coffey Construction Co., Inc. $7,500.0000 $7,500.00

Madden Phillips Construction, Inc. $8,271.0000 $8,271.00

Delta Contracting Company, LLC $8,000.0000 $8,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $9,500.0000 $9,500.00

611-07.67 42IN ENDWALL (CROSS DRAIN) 4:1

EACH1.000

Harold Coffey Construction Co., Inc. $12,000.0000 $12,000.00

Madden Phillips Construction, Inc. $9,496.0000 $9,496.00

Delta Contracting Company, LLC $9,650.0000 $9,650.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $10,000.0000 $10,000.00
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611-07.69 48IN ENDWALL (CROSS DRAIN) 3:1

EACH4.000

Harold Coffey Construction Co., Inc. $7,500.0000 $30,000.00

Madden Phillips Construction, Inc. $9,402.0000 $37,608.00

Delta Contracting Company, LLC $9,375.0000 $37,500.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $15,000.0000 $60,000.00

611-07.70 48IN ENDWALL (CROSS DRAIN) 4:1

EACH2.000

Harold Coffey Construction Co., Inc. $9,200.0000 $18,400.00

Madden Phillips Construction, Inc. $10,598.0000 $21,196.00

Delta Contracting Company, LLC $11,750.0000 $23,500.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $15,500.0000 $31,000.00

611-07.71 48IN ENDWALL (CROSS DRAIN) 6:1

EACH1.000

Harold Coffey Construction Co., Inc. $14,000.0000 $14,000.00

Madden Phillips Construction, Inc. $12,065.0000 $12,065.00

Delta Contracting Company, LLC $17,000.0000 $17,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $17,000.0000 $17,000.00

611-38.01 CATCH BASINS, TYPE 38, 0' - 4' DEPTH

EACH1.000

Harold Coffey Construction Co., Inc. $7,000.0000 $7,000.00

Madden Phillips Construction, Inc. $4,621.6800 $4,621.68

Delta Contracting Company, LLC $4,400.0000 $4,400.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $5,500.0000 $5,500.00

611-38.02 CATCH BASINS, TYPE 38, > 4' - 8' DEPTH

EACH2.000

Harold Coffey Construction Co., Inc. $8,000.0000 $16,000.00

Madden Phillips Construction, Inc. $6,873.0300 $13,746.06

Delta Contracting Company, LLC $6,500.0000 $13,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $5,750.0000 $11,500.00

621-03.02 18" TEMPORARY DRAINAGE PIPE

L.F.46.000

Harold Coffey Construction Co., Inc. $65.0000 $2,990.00

Madden Phillips Construction, Inc. $97.1000 $4,466.60

Delta Contracting Company, LLC $67.0000 $3,082.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $45.0000 $2,070.00

621-03.03 24" TEMPORARY DRAINAGE PIPE

L.F.190.000

Harold Coffey Construction Co., Inc. $65.0000 $12,350.00

Madden Phillips Construction, Inc. $108.3300 $20,582.70

Delta Contracting Company, LLC $77.0000 $14,630.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $55.0000 $10,450.00
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621-03.04 30" TEMPORARY DRAINAGE PIPE

L.F.184.000

Harold Coffey Construction Co., Inc. $85.0000 $15,640.00

Madden Phillips Construction, Inc. $137.8700 $25,368.08

Delta Contracting Company, LLC $96.0000 $17,664.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $75.0000 $13,800.00

621-03.05 36" TEMPORARY DRAINAGE PIPE

L.F.104.000

Harold Coffey Construction Co., Inc. $105.0000 $10,920.00

Madden Phillips Construction, Inc. $154.4300 $16,060.72

Delta Contracting Company, LLC $113.0000 $11,752.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $115.0000 $11,960.00

621-03.08 54" TEMPORARY DRAINAGE PIPE

L.F.394.000

Harold Coffey Construction Co., Inc. $199.0000 $78,406.00

Madden Phillips Construction, Inc. $267.8300 $105,525.02

Delta Contracting Company, LLC $168.0000 $66,192.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $195.0000 $76,830.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.1,125.000

Harold Coffey Construction Co., Inc. $41.0000 $46,125.00

Madden Phillips Construction, Inc. $45.0000 $50,625.00

Delta Contracting Company, LLC $41.0000 $46,125.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $50.0000 $56,250.00

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3

EACH1.000

Harold Coffey Construction Co., Inc. $1,705.0000 $1,705.00

Madden Phillips Construction, Inc. $1,867.0000 $1,867.00

Delta Contracting Company, LLC $1,705.0000 $1,705.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $2,000.0000 $2,000.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH3.000

Harold Coffey Construction Co., Inc. $4,050.0000 $12,150.00

Madden Phillips Construction, Inc. $4,435.0000 $13,305.00

Delta Contracting Company, LLC $4,050.0000 $12,150.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $5,000.0000 $15,000.00

707-01.11 CHAIN LINK FENCE (6 FOOT)

L.F.300.000

Harold Coffey Construction Co., Inc. $22.0000 $6,600.00

Madden Phillips Construction, Inc. $57.7500 $17,325.00

Delta Contracting Company, LLC $22.0000 $6,600.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $35.0000 $10,500.00
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707-01.13 GATE - CHAIN-LINK FENCE-6 FOOT (20' WIDE)

EACH1.000

Harold Coffey Construction Co., Inc. $3,500.0000 $3,500.00

Madden Phillips Construction, Inc. $5,250.0000 $5,250.00

Delta Contracting Company, LLC $3,500.0000 $3,500.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $5,500.0000 $5,500.00

707-01.14 GATE - CHAIN-LINK FENCE-6 FOOT (40' WIDE)

EACH1.000

Harold Coffey Construction Co., Inc. $7,000.0000 $7,000.00

Madden Phillips Construction, Inc. $13,125.0000 $13,125.00

Delta Contracting Company, LLC $7,000.0000 $7,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $8,500.0000 $8,500.00

707-03.01 STOCK FENCE

L.F.33,626.000

Harold Coffey Construction Co., Inc. $8.0000 $269,008.00

Madden Phillips Construction, Inc. $15.7500 $529,609.50

Delta Contracting Company, LLC $8.0000 $269,008.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $11.7500 $395,105.50

707-03.02 END, BRACED LINE, CORNER POST ASSEMBLY(STOCK FENCE)

EACH225.000

Harold Coffey Construction Co., Inc. $225.0000 $50,625.00

Madden Phillips Construction, Inc. $525.0000 $118,125.00

Delta Contracting Company, LLC $225.0000 $50,625.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $500.0000 $112,500.00

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.26,000.000

Harold Coffey Construction Co., Inc. $1.5000 $39,000.00

Madden Phillips Construction, Inc. $1.3000 $33,800.00

Delta Contracting Company, LLC $1.5000 $39,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $1.8500 $48,100.00

708-02.01 MARKERS (CONCRETE R.O.W. POSTS)

EACH126.000

Harold Coffey Construction Co., Inc. $250.0000 $31,500.00

Madden Phillips Construction, Inc. $340.0000 $42,840.00

Delta Contracting Company, LLC $270.0000 $34,020.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $275.0000 $34,650.00

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON513.000

Harold Coffey Construction Co., Inc. $55.0000 $28,215.00

Madden Phillips Construction, Inc. $70.0000 $35,910.00

Delta Contracting Company, LLC $70.0000 $35,910.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $90.0000 $46,170.00
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709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON13,512.082

Harold Coffey Construction Co., Inc. $55.0000 $743,164.51

Madden Phillips Construction, Inc. $67.0000 $905,309.49

Delta Contracting Company, LLC $70.0000 $945,845.74

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $90.0000 $1,216,087.38

709-05.08 MACHINED RIP-RAP (CLASS B)

TON5,284.000

Harold Coffey Construction Co., Inc. $55.0000 $290,620.00

Madden Phillips Construction, Inc. $67.0000 $354,028.00

Delta Contracting Company, LLC $70.0000 $369,880.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $90.0000 $475,560.00

709-05.09 MACHINED RIP-RAP (CLASS C)

TON4,252.637

Harold Coffey Construction Co., Inc. $55.0000 $233,895.04

Madden Phillips Construction, Inc. $67.0000 $284,926.68

Delta Contracting Company, LLC $70.0000 $297,684.59

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $90.0000 $382,737.33

710-02 AGGREGATE UNDERDRAINS (WITH PIPE)

L.F.23,957.000

Harold Coffey Construction Co., Inc. $8.5000 $203,634.50

Madden Phillips Construction, Inc. $24.0000 $574,968.00

Delta Contracting Company, LLC $8.5000 $203,634.50

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $10.0000 $239,570.00

710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)

EACH23.000

Harold Coffey Construction Co., Inc. $950.0000 $21,850.00

Madden Phillips Construction, Inc. $1,200.0000 $27,600.00

Delta Contracting Company, LLC $950.0000 $21,850.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $1,250.0000 $28,750.00

710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)

EACH18.000

Harold Coffey Construction Co., Inc. $950.0000 $17,100.00

Madden Phillips Construction, Inc. $1,250.0000 $22,500.00

Delta Contracting Company, LLC $950.0000 $17,100.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $1,250.0000 $22,500.00

710-06.14 LATERAL UNDERDRAIN ENDWALL (5:1)

EACH1.000

Harold Coffey Construction Co., Inc. $950.0000 $950.00

Madden Phillips Construction, Inc. $1,250.0000 $1,250.00

Delta Contracting Company, LLC $950.0000 $950.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $1,250.0000 $1,250.00
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710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)

EACH82.000

Harold Coffey Construction Co., Inc. $950.0000 $77,900.00

Madden Phillips Construction, Inc. $1,250.0000 $102,500.00

Delta Contracting Company, LLC $950.0000 $77,900.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $1,250.0000 $102,500.00

712-01 TRAFFIC CONTROL

LS1.000

Harold Coffey Construction Co., Inc. $175,000.0000 $175,000.00

Madden Phillips Construction, Inc. $95,000.0000 $95,000.00

Delta Contracting Company, LLC $63,200.0000 $63,200.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $145,000.0000 $145,000.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.2,200.000

Harold Coffey Construction Co., Inc. $65.0000 $143,000.00

Madden Phillips Construction, Inc. $101.0000 $222,200.00

Delta Contracting Company, LLC $48.0000 $105,600.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $90.0000 $198,000.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH4.000

Harold Coffey Construction Co., Inc. $6,000.0000 $24,000.00

Madden Phillips Construction, Inc. $6,200.0000 $24,800.00

Delta Contracting Company, LLC $6,000.0000 $24,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $12,500.0000 $50,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH116.000

Harold Coffey Construction Co., Inc. $30.0000 $3,480.00

Madden Phillips Construction, Inc. $43.2600 $5,018.16

Delta Contracting Company, LLC $30.0000 $3,480.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $50.0000 $5,800.00

712-04.10 TEMPORARY FLEXIBLE TUBULAR DELINEATOR

EACH185.000

Harold Coffey Construction Co., Inc. $40.0000 $7,400.00

Madden Phillips Construction, Inc. $39.1400 $7,240.90

Delta Contracting Company, LLC $40.0000 $7,400.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $45.0000 $8,325.00

712-04.50 BARRIER RAIL DELINEATOR

EACH110.000

Harold Coffey Construction Co., Inc. $10.0000 $1,100.00

Madden Phillips Construction, Inc. $13.9200 $1,531.20

Delta Contracting Company, LLC $10.0000 $1,100.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $15.0000 $1,650.00
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712-05.01 WARNING LIGHTS (TYPE A)

EACH54.000

Harold Coffey Construction Co., Inc. $25.0000 $1,350.00

Madden Phillips Construction, Inc. $51.5000 $2,781.00

Delta Contracting Company, LLC $25.0000 $1,350.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $60.0000 $3,240.00

712-05.03 WARNING LIGHTS (TYPE C)

EACH52.000

Harold Coffey Construction Co., Inc. $25.0000 $1,300.00

Madden Phillips Construction, Inc. $51.5000 $2,678.00

Delta Contracting Company, LLC $25.0000 $1,300.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $60.0000 $3,120.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,674.312

Harold Coffey Construction Co., Inc. $7.1000 $11,887.62

Madden Phillips Construction, Inc. $8.1000 $13,561.93

Delta Contracting Company, LLC $7.1000 $11,887.62

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $10.0000 $16,743.12

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.473.000

Harold Coffey Construction Co., Inc. $12.0000 $5,676.00

Madden Phillips Construction, Inc. $14.4000 $6,811.20

Delta Contracting Company, LLC $12.0000 $5,676.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $15.0000 $7,095.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Harold Coffey Construction Co., Inc. $1,500.0000 $3,000.00

Madden Phillips Construction, Inc. $1,240.0000 $2,480.00

Delta Contracting Company, LLC $895.0000 $1,790.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $1,500.0000 $3,000.00

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.8,958.000

Harold Coffey Construction Co., Inc. $6.0000 $53,748.00

Madden Phillips Construction, Inc. $6.1800 $55,360.44

Delta Contracting Company, LLC $6.0000 $53,748.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $7.0000 $62,706.00

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH130.000

Harold Coffey Construction Co., Inc. $45.0000 $5,850.00

Madden Phillips Construction, Inc. $41.2000 $5,356.00

Delta Contracting Company, LLC $45.0000 $5,850.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $50.0000 $6,500.00
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713-11.01 "U" SECTION STEEL POSTS

LB.1,422.000

Harold Coffey Construction Co., Inc. $3.8500 $5,474.70

Madden Phillips Construction, Inc. $5.3100 $7,550.82

Delta Contracting Company, LLC $3.8500 $5,474.70

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $6.0000 $8,532.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.1,084.000

Harold Coffey Construction Co., Inc. $4.8500 $5,257.40

Madden Phillips Construction, Inc. $5.9300 $6,428.12

Delta Contracting Company, LLC $4.8500 $5,257.40

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $7.0000 $7,588.00

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.545.000

Harold Coffey Construction Co., Inc. $14.0000 $7,630.00

Madden Phillips Construction, Inc. $16.5000 $8,992.50

Delta Contracting Company, LLC $14.0000 $7,630.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $20.0000 $10,900.00

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.59.000

Harold Coffey Construction Co., Inc. $15.0000 $885.00

Madden Phillips Construction, Inc. $19.6000 $1,156.40

Delta Contracting Company, LLC $15.0000 $885.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $25.0000 $1,475.00

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Harold Coffey Construction Co., Inc. $2,125.0000 $2,125.00

Madden Phillips Construction, Inc. $1,030.0000 $1,030.00

Delta Contracting Company, LLC $500.0000 $500.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $1,250.0000 $1,250.00

713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)

EACH2.000

Harold Coffey Construction Co., Inc. $1,400.0000 $2,800.00

Madden Phillips Construction, Inc. $1,666.3500 $3,332.70

Delta Contracting Company, LLC $1,400.0000 $2,800.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $2,000.0000 $4,000.00

713-15.35 METAL BARRICADE (TYPE III)

EACH5.000

Harold Coffey Construction Co., Inc. $800.0000 $4,000.00

Madden Phillips Construction, Inc. $1,236.0000 $6,180.00

Delta Contracting Company, LLC $800.0000 $4,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $1,500.0000 $7,500.00
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713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH4.000

Harold Coffey Construction Co., Inc. $9,500.0000 $38,000.00

Madden Phillips Construction, Inc. $12,360.0000 $49,440.00

Delta Contracting Company, LLC $7,000.0000 $28,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $15,000.0000 $60,000.00

713-16.06 DEAD END SIGN AND SUPPORT

EACH1.000

Harold Coffey Construction Co., Inc. $225.0000 $225.00

Madden Phillips Construction, Inc. $386.2500 $386.25

Delta Contracting Company, LLC $225.0000 $225.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $450.0000 $450.00

713-16.07 END OF ROADWAY SIGN AND SUPPORT

EACH4.000

Harold Coffey Construction Co., Inc. $185.0000 $740.00

Madden Phillips Construction, Inc. $386.2500 $1,545.00

Delta Contracting Company, LLC $185.0000 $740.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $450.0000 $1,800.00

713-16.21 SIGNS (W3-3, 36"X36")

EACH2.000

Harold Coffey Construction Co., Inc. $225.0000 $450.00

Madden Phillips Construction, Inc. $386.2500 $772.50

Delta Contracting Company, LLC $225.0000 $450.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $450.0000 $900.00

713-16.41 RELOCATE SIGN

LS1.000

Harold Coffey Construction Co., Inc. $300.0000 $300.00

Madden Phillips Construction, Inc. $1,030.0000 $1,030.00

Delta Contracting Company, LLC $1,000.0000 $1,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $1,500.0000 $1,500.00

714-03 JACKED OR BORED CONDUIT

L.F.180.000

Harold Coffey Construction Co., Inc. $25.0000 $4,500.00

Madden Phillips Construction, Inc. $30.0200 $5,403.60

Delta Contracting Company, LLC $25.0000 $4,500.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $35.0000 $6,300.00

714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)

L.F.2,550.000

Harold Coffey Construction Co., Inc. $20.0000 $51,000.00

Madden Phillips Construction, Inc. $23.8100 $60,715.50

Delta Contracting Company, LLC $17.0000 $43,350.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $27.0000 $68,850.00
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714-05.04 PULL BOXES (TYPE C)

EACH5.000

Harold Coffey Construction Co., Inc. $750.0000 $3,750.00

Madden Phillips Construction, Inc. $895.2800 $4,476.40

Delta Contracting Company, LLC $750.0000 $3,750.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $1,000.0000 $5,000.00

714-06.05 CABLE (1/C # 6 AWG)

L.F.2,450.000

Harold Coffey Construction Co., Inc. $2.2000 $5,390.00

Madden Phillips Construction, Inc. $2.6400 $6,468.00

Delta Contracting Company, LLC $2.2000 $5,390.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $3.0000 $7,350.00

714-06.06 CABLE (1/C # 4 AWG)

L.F.3,690.000

Harold Coffey Construction Co., Inc. $2.9000 $10,701.00

Madden Phillips Construction, Inc. $3.4700 $12,804.30

Delta Contracting Company, LLC $2.9000 $10,701.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $4.0000 $14,760.00

714-06.09 CABLE (#4 SOLID COPPER SOFT DRAWN)

L.F.2,745.000

Harold Coffey Construction Co., Inc. $1.9000 $5,215.50

Madden Phillips Construction, Inc. $2.2800 $6,258.60

Delta Contracting Company, LLC $1.9000 $5,215.50

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $2.6000 $7,137.00

714-08.09 LIGHT STANDARDS (40' MH)

EACH11.000

Harold Coffey Construction Co., Inc. $4,000.0000 $44,000.00

Madden Phillips Construction, Inc. $4,761.0000 $52,371.00

Delta Contracting Company, LLC $4,000.0000 $44,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $5,400.0000 $59,400.00

714-08.23 FOUNDATION (ONLY) FOR LIGHT STANDARDS

EACH11.000

Harold Coffey Construction Co., Inc. $2,000.0000 $22,000.00

Madden Phillips Construction, Inc. $2,380.5000 $26,185.50

Delta Contracting Company, LLC $1,500.0000 $16,500.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $2,705.0000 $29,755.00

714-09.09 LUMINAIRES (150W - LED)

EACH11.000

Harold Coffey Construction Co., Inc. $920.0000 $10,120.00

Madden Phillips Construction, Inc. $1,095.0300 $12,045.33

Delta Contracting Company, LLC $920.0000 $10,120.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $1,245.0000 $13,695.00
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714-12 CONTROL CENTER

LS1.000

Harold Coffey Construction Co., Inc. $15,000.0000 $15,000.00

Madden Phillips Construction, Inc. $11,902.5000 $11,902.50

Delta Contracting Company, LLC $10,000.0000 $10,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $13,550.0000 $13,550.00

714-25 ELECTRICAL CONNECTION

EACH1.000

Harold Coffey Construction Co., Inc. $10,000.0000 $10,000.00

Madden Phillips Construction, Inc. $1,785.3800 $1,785.38

Delta Contracting Company, LLC $1,500.0000 $1,500.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $2,050.0000 $2,050.00

716-01.05 TEMPORARY RAISED PAVEMENT MARKER

EACH152.000

Harold Coffey Construction Co., Inc. $20.0000 $3,040.00

Madden Phillips Construction, Inc. $20.6000 $3,131.20

Delta Contracting Company, LLC $20.0000 $3,040.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $25.0000 $3,800.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH639.000

Harold Coffey Construction Co., Inc. $40.0000 $25,560.00

Madden Phillips Construction, Inc. $41.2000 $26,326.80

Delta Contracting Company, LLC $40.0000 $25,560.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $47.0000 $30,033.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH166.000

Harold Coffey Construction Co., Inc. $40.0000 $6,640.00

Madden Phillips Construction, Inc. $41.2000 $6,839.20

Delta Contracting Company, LLC $40.0000 $6,640.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $47.0000 $7,802.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH50.000

Harold Coffey Construction Co., Inc. $40.0000 $2,000.00

Madden Phillips Construction, Inc. $41.2000 $2,060.00

Delta Contracting Company, LLC $40.0000 $2,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $47.0000 $2,350.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.2,704.000

Harold Coffey Construction Co., Inc. $32.0000 $86,528.00

Madden Phillips Construction, Inc. $32.9600 $89,123.84

Delta Contracting Company, LLC $32.0000 $86,528.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $37.5000 $101,400.00
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716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.365.000

Harold Coffey Construction Co., Inc. $18.0000 $6,570.00

Madden Phillips Construction, Inc. $18.5400 $6,767.10

Delta Contracting Company, LLC $18.0000 $6,570.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $21.0000 $7,665.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH26.000

Harold Coffey Construction Co., Inc. $210.0000 $5,460.00

Madden Phillips Construction, Inc. $216.3000 $5,623.80

Delta Contracting Company, LLC $210.0000 $5,460.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $247.0000 $6,422.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.421.000

Harold Coffey Construction Co., Inc. $3.0000 $1,263.00

Madden Phillips Construction, Inc. $3.1000 $1,305.10

Delta Contracting Company, LLC $3.0000 $1,263.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $3.5000 $1,473.50

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)

EACH12.000

Harold Coffey Construction Co., Inc. $210.0000 $2,520.00

Madden Phillips Construction, Inc. $216.3000 $2,595.60

Delta Contracting Company, LLC $210.0000 $2,520.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $245.0000 $2,940.00

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)

L.F.14,189.000

Harold Coffey Construction Co., Inc. $1.2500 $17,736.25

Madden Phillips Construction, Inc. $1.3000 $18,445.70

Delta Contracting Company, LLC $1.2500 $17,736.25

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $1.4500 $20,574.05

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)

L.F.31.000

Harold Coffey Construction Co., Inc. $14.0000 $434.00

Madden Phillips Construction, Inc. $14.4200 $447.02

Delta Contracting Company, LLC $14.0000 $434.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $16.5000 $511.50

716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)

EACH4.000

Harold Coffey Construction Co., Inc. $165.0000 $660.00

Madden Phillips Construction, Inc. $170.0000 $680.00

Delta Contracting Company, LLC $165.0000 $660.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $195.0000 $780.00
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716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.1.980

Harold Coffey Construction Co., Inc. $2,700.0000 $5,346.00

Madden Phillips Construction, Inc. $2,781.0000 $5,506.38

Delta Contracting Company, LLC $2,700.0000 $5,346.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $3,175.0000 $6,286.50

716-06.01 PAINTED WORD PVMT MARK (           )

EACH4.000

Harold Coffey Construction Co., Inc. $170.0000 $680.00

Madden Phillips Construction, Inc. $175.1000 $700.40

Delta Contracting Company, LLC $170.0000 $680.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $200.0000 $800.00

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)

L.F.6,043.000

Harold Coffey Construction Co., Inc. $1.1000 $6,647.30

Madden Phillips Construction, Inc. $1.1500 $6,949.45

Delta Contracting Company, LLC $1.1000 $6,647.30

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $1.3000 $7,855.90

716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)

L.F.8,958.000

Harold Coffey Construction Co., Inc. $2.2000 $19,707.60

Madden Phillips Construction, Inc. $2.2800 $20,424.24

Delta Contracting Company, LLC $2.2000 $19,707.60

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $2.6000 $23,290.80

716-12.01 ENHANCED FLATLINE THERMO  PVMT MRKNG (4IN LINE)

L.M.1.810

Harold Coffey Construction Co., Inc. $7,500.0000 $13,575.00

Madden Phillips Construction, Inc. $7,725.0000 $13,982.25

Delta Contracting Company, LLC $7,500.0000 $13,575.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $8,825.0000 $15,973.25

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.13.860

Harold Coffey Construction Co., Inc. $8,200.0000 $113,652.00

Madden Phillips Construction, Inc. $8,446.0000 $117,061.56

Delta Contracting Company, LLC $8,200.0000 $113,652.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $9,650.0000 $133,749.00

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.3,952.000

Harold Coffey Construction Co., Inc. $3.1000 $12,251.20

Madden Phillips Construction, Inc. $3.2000 $12,646.40

Delta Contracting Company, LLC $3.1000 $12,251.20

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $3.6500 $14,424.80
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717-01 MOBILIZATION

LS1.000

Harold Coffey Construction Co., Inc. $1,485,900.0000 $1,485,900.00

Madden Phillips Construction, Inc. $1,700,100.0000 $1,700,100.00

Delta Contracting Company, LLC $1,731,347.0000 $1,731,347.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $1,900,000.0000 $1,900,000.00

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)

EACH13.000

Harold Coffey Construction Co., Inc. $1,000.0000 $13,000.00

Madden Phillips Construction, Inc. $1,190.2500 $15,473.25

Delta Contracting Company, LLC $1,000.0000 $13,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $1,355.0000 $17,615.00

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)

EACH1.000

Harold Coffey Construction Co., Inc. $1,500.0000 $1,500.00

Madden Phillips Construction, Inc. $1,785.3800 $1,785.38

Delta Contracting Company, LLC $1,500.0000 $1,500.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $2,050.0000 $2,050.00

730-02.30 SIGNAL HEAD ASSEMBLY (TYPE 140A4F WITH BACKPLATE)

EACH1.000

Harold Coffey Construction Co., Inc. $1,200.0000 $1,200.00

Madden Phillips Construction, Inc. $1,428.3000 $1,428.30

Delta Contracting Company, LLC $1,200.0000 $1,200.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $1,325.0000 $1,325.00

730-02.31 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)

EACH1.000

Harold Coffey Construction Co., Inc. $1,000.0000 $1,000.00

Madden Phillips Construction, Inc. $1,190.2500 $1,190.25

Delta Contracting Company, LLC $1,000.0000 $1,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $1,355.0000 $1,355.00

730-03.21 INSTALL PULL BOX (TYPE B)

EACH32.000

Harold Coffey Construction Co., Inc. $650.0000 $20,800.00

Madden Phillips Construction, Inc. $773.6600 $24,757.12

Delta Contracting Company, LLC $650.0000 $20,800.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $880.0000 $28,160.00

730-05.01 ELECTRICAL SERVICE CONNECTION

EACH2.000

Harold Coffey Construction Co., Inc. $1,500.0000 $3,000.00

Madden Phillips Construction, Inc. $1,785.3800 $3,570.76

Delta Contracting Company, LLC $1,500.0000 $3,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $2,030.0000 $4,060.00
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730-08.03 SIGNAL CABLE - 7 CONDUCTOR

L.F.1,725.000

Harold Coffey Construction Co., Inc. $2.2500 $3,881.25

Madden Phillips Construction, Inc. $2.6900 $4,640.25

Delta Contracting Company, LLC $2.2500 $3,881.25

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $3.0500 $5,261.25

730-09.20 SPAN WIRE ASSEMBLY

L.F.1,200.000

Harold Coffey Construction Co., Inc. $4.0000 $4,800.00

Madden Phillips Construction, Inc. $4.7600 $5,712.00

Delta Contracting Company, LLC $4.0000 $4,800.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $5.4000 $6,480.00

730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER

L.F.1,200.000

Harold Coffey Construction Co., Inc. $2.0000 $2,400.00

Madden Phillips Construction, Inc. $2.3800 $2,856.00

Delta Contracting Company, LLC $2.0000 $2,400.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $2.7000 $3,240.00

730-12.01 CONDUIT 1" DIAMETER (PVC)

L.F.2,575.000

Harold Coffey Construction Co., Inc. $16.0000 $41,200.00

Madden Phillips Construction, Inc. $19.0400 $49,028.00

Delta Contracting Company, LLC $16.0000 $41,200.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $21.6500 $55,748.75

730-12.02 CONDUIT 2" DIAMETER (PVC)

L.F.310.000

Harold Coffey Construction Co., Inc. $20.0000 $6,200.00

Madden Phillips Construction, Inc. $23.8100 $7,381.10

Delta Contracting Company, LLC $20.0000 $6,200.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $27.0000 $8,370.00

730-12.03 CONDUIT 3" DIAMETER (PVC)

L.F.130.000

Harold Coffey Construction Co., Inc. $25.0000 $3,250.00

Madden Phillips Construction, Inc. $29.7600 $3,868.80

Delta Contracting Company, LLC $25.0000 $3,250.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $33.8500 $4,400.50

730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)

L.F.220.000

Harold Coffey Construction Co., Inc. $25.0000 $5,500.00

Madden Phillips Construction, Inc. $29.7600 $6,547.20

Delta Contracting Company, LLC $25.0000 $5,500.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $33.8500 $7,447.00
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730-14.01 SHIELDED DETECTOR CABLE

L.F.10,325.000

Harold Coffey Construction Co., Inc. $1.2500 $12,906.25

Madden Phillips Construction, Inc. $1.5000 $15,487.50

Delta Contracting Company, LLC $1.2500 $12,906.25

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $1.7000 $17,552.50

730-14.02 SAW SLOT

L.F.1,970.000

Harold Coffey Construction Co., Inc. $13.0000 $25,610.00

Madden Phillips Construction, Inc. $15.5300 $30,594.10

Delta Contracting Company, LLC $13.0000 $25,610.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $17.6500 $34,770.50

730-14.03 LOOP WIRE

L.F.3,950.000

Harold Coffey Construction Co., Inc. $1.0000 $3,950.00

Madden Phillips Construction, Inc. $1.2900 $5,095.50

Delta Contracting Company, LLC $1.0000 $3,950.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $1.5000 $5,925.00

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)

EACH2.000

Harold Coffey Construction Co., Inc. $20,700.0000 $41,400.00

Madden Phillips Construction, Inc. $24,633.0000 $49,266.00

Delta Contracting Company, LLC $20,700.0000 $41,400.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $28,000.0000 $56,000.00

730-16.04 CONTROLLER (ATC)

EACH2.000

Harold Coffey Construction Co., Inc. $4,500.0000 $9,000.00

Madden Phillips Construction, Inc. $5,356.1300 $10,712.26

Delta Contracting Company, LLC $4,500.0000 $9,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $6,085.0000 $12,170.00

730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT)

EACH8.000

Harold Coffey Construction Co., Inc. $19,500.0000 $156,000.00

Madden Phillips Construction, Inc. $23,209.8800 $185,679.04

Delta Contracting Company, LLC $19,500.0000 $156,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $26,385.0000 $211,080.00

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM

EACH1.000

Harold Coffey Construction Co., Inc. $10,000.0000 $10,000.00

Madden Phillips Construction, Inc. $11,902.5000 $11,902.50

Delta Contracting Company, LLC $10,000.0000 $10,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $13,530.0000 $13,530.00
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730-50.10 SOLAR POWERED FLASHING ASSEMBLY

EACH8.000

Harold Coffey Construction Co., Inc. $8,350.0000 $66,800.00

Madden Phillips Construction, Inc. $9,941.1800 $79,529.44

Delta Contracting Company, LLC $8,350.0000 $66,800.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $11,300.0000 $90,400.00

740-07.03 GEOGRID REINFORCEMENT TYPE 1

S.Y.4,139.000

Harold Coffey Construction Co., Inc. $5.5000 $22,764.50

Madden Phillips Construction, Inc. $6.0000 $24,834.00

Delta Contracting Company, LLC $4.0000 $16,556.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $9.9000 $40,976.10

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.26,946.000

Harold Coffey Construction Co., Inc. $2.2500 $60,628.50

Madden Phillips Construction, Inc. $6.5000 $175,149.00

Delta Contracting Company, LLC $3.6000 $97,005.60

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $5.7500 $154,939.50

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

S.Y.28,375.000

Harold Coffey Construction Co., Inc. $1.8500 $52,493.75

Madden Phillips Construction, Inc. $4.3500 $123,431.25

Delta Contracting Company, LLC $3.0000 $85,125.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $3.0000 $85,125.00

740-11.02 TEMPORARY SEDIMENT TUBE 12IN

L.F.45,274.000

Harold Coffey Construction Co., Inc. $2.0000 $90,548.00

Madden Phillips Construction, Inc. $2.8500 $129,030.90

Delta Contracting Company, LLC $2.5000 $113,185.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $2.6000 $117,712.40

740-11.05 TEMPORARY SEDIMENT TUBE 24IN

L.F.145,339.000

Harold Coffey Construction Co., Inc. $2.0000 $290,678.00

Madden Phillips Construction, Inc. $6.4000 $930,169.60

Delta Contracting Company, LLC $5.2500 $763,029.75

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $5.8500 $850,233.15

740-11.06 TEMPORARY SEDIMENT TUBE CHECK DAM

EACH525.000

Harold Coffey Construction Co., Inc. $235.0000 $123,375.00

Madden Phillips Construction, Inc. $245.2500 $128,756.25

Delta Contracting Company, LLC $235.0000 $123,375.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $225.0000 $118,125.00
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795-03.06 8IN PVC WATER LINE

L.F.110.000

Harold Coffey Construction Co., Inc. $85.0000 $9,350.00

Madden Phillips Construction, Inc. $82.0000 $9,020.00

Delta Contracting Company, LLC $80.0000 $8,800.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $90.0000 $9,900.00

801-01 SEEDING (WITH MULCH)

UNIT9.587

Harold Coffey Construction Co., Inc. $100.0000 $958.70

Madden Phillips Construction, Inc. $55.0000 $527.29

Delta Contracting Company, LLC $50.0000 $479.35

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $250.0000 $2,396.75

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT8.000

Harold Coffey Construction Co., Inc. $40.0000 $320.00

Madden Phillips Construction, Inc. $55.0000 $440.00

Delta Contracting Company, LLC $40.0000 $320.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $250.0000 $2,000.00

801-01.30 COVER CROP SEED MIX (RIPZN/FLPL) W/MULCH

UNIT4.000

Harold Coffey Construction Co., Inc. $250.0000 $1,000.00

Madden Phillips Construction, Inc. $55.0000 $220.00

Delta Contracting Company, LLC $250.0000 $1,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $250.0000 $1,000.00

801-02 SEEDING (WITHOUT MULCH)

UNIT111.826

Harold Coffey Construction Co., Inc. $25.0000 $2,795.65

Madden Phillips Construction, Inc. $49.0500 $5,485.07

Delta Contracting Company, LLC $25.0000 $2,795.65

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $250.0000 $27,956.50

801-03 WATER (SEEDING & SODDING)

M.G.3,008.000

Harold Coffey Construction Co., Inc. $1.0000 $3,008.00

Madden Phillips Construction, Inc. $60.0000 $180,480.00

Delta Contracting Company, LLC $1.0000 $3,008.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $15.0000 $45,120.00

802-02.30 CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH)

EACH134.000

Harold Coffey Construction Co., Inc. $6.0000 $804.00

Madden Phillips Construction, Inc. $8.2000 $1,098.80

Delta Contracting Company, LLC $6.0000 $804.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $10.0000 $1,340.00
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802-11.09 CARYA OVATA (SHAGBARK HICKORY 2-5FT CNTNR GRWN)

EACH10.000

Harold Coffey Construction Co., Inc. $115.0000 $1,150.00

Madden Phillips Construction, Inc. $55.0000 $550.00

Delta Contracting Company, LLC $115.0000 $1,150.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $50.0000 $500.00

802-11.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM 2-5FT CNTNR GRWN)

EACH8.000

Harold Coffey Construction Co., Inc. $115.0000 $920.00

Madden Phillips Construction, Inc. $55.0000 $440.00

Delta Contracting Company, LLC $115.0000 $920.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $50.0000 $400.00

802-11.26 PLATANUS OCCIDENTALIS (SYCAMORE 2-5FT CNTNR GRWN)

EACH8.000

Harold Coffey Construction Co., Inc. $115.0000 $920.00

Madden Phillips Construction, Inc. $55.0000 $440.00

Delta Contracting Company, LLC $115.0000 $920.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $50.0000 $400.00

802-11.39 QUERCUS RUBRA (NORTHERN RED OAK 2-5FT CNTNR GRWN)

EACH8.000

Harold Coffey Construction Co., Inc. $115.0000 $920.00

Madden Phillips Construction, Inc. $55.0000 $440.00

Delta Contracting Company, LLC $115.0000 $920.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $50.0000 $400.00

802-11.44 ULMUS AMERICANA (AMERICAN ELM 2-5FT CNTNR GRWN)

EACH8.000

Harold Coffey Construction Co., Inc. $115.0000 $920.00

Madden Phillips Construction, Inc. $55.0000 $440.00

Delta Contracting Company, LLC $115.0000 $920.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $50.0000 $400.00

803-01 SODDING (NEW SOD)

S.Y.299,642.000

Harold Coffey Construction Co., Inc. $3.4500 $1,033,764.90

Madden Phillips Construction, Inc. $3.1000 $928,890.20

Delta Contracting Company, LLC $2.5000 $749,105.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $3.3000 $988,818.60

805-01.01 TURF REINFORCEMENT MAT (CLASS I)

S.Y.9,317.827

Harold Coffey Construction Co., Inc. $3.2500 $30,282.94

Madden Phillips Construction, Inc. $3.5500 $33,078.29

Delta Contracting Company, LLC $3.2500 $30,282.94

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $3.8500 $35,873.63
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806-02.03 PROJECT MOWING

CYCL5.000

Harold Coffey Construction Co., Inc. $7,500.0000 $37,500.00

Madden Phillips Construction, Inc. $9,265.0000 $46,325.00

Delta Contracting Company, LLC $7,500.0000 $37,500.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $10,000.0000 $50,000.00
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UTILITY CATEGORY

790-03.02 POLE 40FT CLASS 3 WOOD

EACH3.000

Harold Coffey Construction Co., Inc. $2,500.0000 $7,500.00

Madden Phillips Construction, Inc. $2,427.0800 $7,281.24

Delta Contracting Company, LLC $2,041.0000 $6,123.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $2,750.0000 $8,250.00

790-04.02 POLE 45FT CLASS 2 WOOD

EACH3.000

Harold Coffey Construction Co., Inc. $3,000.0000 $9,000.00

Madden Phillips Construction, Inc. $3,146.4000 $9,439.20

Delta Contracting Company, LLC $2,643.0000 $7,929.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $3,575.0000 $10,725.00

790-05.01 POLE 50FT CLASS 1 WOOD

EACH2.000

Harold Coffey Construction Co., Inc. $4,000.0000 $8,000.00

Madden Phillips Construction, Inc. $4,270.4100 $8,540.82

Delta Contracting Company, LLC $3,588.0000 $7,176.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $4,855.0000 $9,710.00

790-06.01 POLE 55FT CLASS 1 WOOD

EACH9.000

Harold Coffey Construction Co., Inc. $4,500.0000 $40,500.00

Madden Phillips Construction, Inc. $4,968.0000 $44,712.00

Delta Contracting Company, LLC $4,174.0000 $37,566.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $5,650.0000 $50,850.00

790-07.01 POLE 60FT CLASS 1 WOOD

EACH3.000

Harold Coffey Construction Co., Inc. $5,500.0000 $16,500.00

Madden Phillips Construction, Inc. $5,812.3000 $17,436.90

Delta Contracting Company, LLC $4,884.0000 $14,652.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $6,600.0000 $19,800.00

790-21.04 1PH SGL SUPPORT 15KV

EACH1.000

Harold Coffey Construction Co., Inc. $381.0000 $381.00

Madden Phillips Construction, Inc. $452.5000 $452.50

Delta Contracting Company, LLC $380.0000 $380.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $515.0000 $515.00

790-21.05 1PH DBL PRIMARY SUPPORT 15KV

EACH1.000

Harold Coffey Construction Co., Inc. $579.0000 $579.00

Madden Phillips Construction, Inc. $688.2800 $688.28

Delta Contracting Company, LLC $578.0000 $578.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $785.0000 $785.00
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790-21.07 1PH PRIMARY LG ANGLE 15KV

EACH1.000

Harold Coffey Construction Co., Inc. $658.0000 $658.00

Madden Phillips Construction, Inc. $782.9800 $782.98

Delta Contracting Company, LLC $658.0000 $658.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $890.0000 $890.00

790-21.09 1PH PRIMARY TAP 15KV

EACH4.000

Harold Coffey Construction Co., Inc. $731.0000 $2,924.00

Madden Phillips Construction, Inc. $869.9700 $3,479.88

Delta Contracting Company, LLC $731.0000 $2,924.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $985.0000 $3,940.00

790-21.18 1PH DDE FEED THROUGH 15KV

EACH1.000

Harold Coffey Construction Co., Inc. $871.5500 $871.55

Madden Phillips Construction, Inc. $1,037.0700 $1,037.07

Delta Contracting Company, LLC $872.0000 $872.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $1,175.0000 $1,175.00

790-25.01 3PH CROSSARM SGL 15KV

EACH1.000

Harold Coffey Construction Co., Inc. $1,542.8500 $1,542.85

Madden Phillips Construction, Inc. $1,837.1300 $1,837.13

Delta Contracting Company, LLC $1,543.0000 $1,543.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $2,085.0000 $2,085.00

790-25.07 3PH CROSSARM DBL LRG COND 15KV

EACH3.000

Harold Coffey Construction Co., Inc. $3,265.4000 $9,796.20

Madden Phillips Construction, Inc. $3,886.4300 $11,659.29

Delta Contracting Company, LLC $3,266.0000 $9,798.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $4,400.0000 $13,200.00

790-25.08 3PH CROSSARM SGL LRG COND 15KV

EACH2.000

Harold Coffey Construction Co., Inc. $1,812.0000 $3,624.00

Madden Phillips Construction, Inc. $2,157.9800 $4,315.96

Delta Contracting Company, LLC $1,812.0000 $3,624.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $2,455.0000 $4,910.00

790-25.11 3PH CROSSARM DBL PRIM SUP LRG COND 15KV

EACH8.000

Harold Coffey Construction Co., Inc. $3,780.9000 $30,247.20

Madden Phillips Construction, Inc. $4,500.1800 $36,001.44

Delta Contracting Company, LLC $3,781.0000 $30,248.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $5,115.0000 $40,920.00
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790-25.21 3PH CROSSARM DEADEND SGL 15KV

EACH11.000

Harold Coffey Construction Co., Inc. $2,341.3500 $25,754.85

Madden Phillips Construction, Inc. $2,786.7900 $30,654.69

Delta Contracting Company, LLC $2,341.0000 $25,751.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $3,165.0000 $34,815.00

790-25.29 3PH CROSSARM SGL 10FT LRG COND 15KV

EACH6.000

Harold Coffey Construction Co., Inc. $1,886.4500 $11,318.70

Madden Phillips Construction, Inc. $2,245.3300 $13,471.98

Delta Contracting Company, LLC $1,886.0000 $11,316.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $2,555.0000 $15,330.00

790-30.01 SECONDARY ASSEMBLIES SMALL ANGLE

EACH1.000

Harold Coffey Construction Co., Inc. $132.3000 $132.30

Madden Phillips Construction, Inc. $157.4800 $157.48

Delta Contracting Company, LLC $132.0000 $132.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $180.0000 $180.00

790-30.03 SECONDARY ASSEMBLIES DEADEND

EACH3.000

Harold Coffey Construction Co., Inc. $215.7500 $647.25

Madden Phillips Construction, Inc. $256.6800 $770.04

Delta Contracting Company, LLC $216.0000 $648.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $290.0000 $870.00

790-32.02 DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY

EACH42.000

Harold Coffey Construction Co., Inc. $370.0000 $15,540.00

Madden Phillips Construction, Inc. $439.9800 $18,479.16

Delta Contracting Company, LLC $370.0000 $15,540.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $500.0000 $21,000.00

790-32.23 GUY GUARD

EACH26.000

Harold Coffey Construction Co., Inc. $67.0000 $1,742.00

Madden Phillips Construction, Inc. $79.1800 $2,058.68

Delta Contracting Company, LLC $66.5000 $1,729.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $90.0000 $2,340.00

790-33.04 SCREW TYPE ANCHOR 10,000LB-12,000LB

EACH4.000

Harold Coffey Construction Co., Inc. $755.0000 $3,020.00

Madden Phillips Construction, Inc. $895.8400 $3,583.36

Delta Contracting Company, LLC $753.0000 $3,012.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $1,000.0000 $4,000.00

33PAGE



EXTENSION

CONTRACT CNW110

UNIT PRICE

790-36.14 TRANSFER CONDUCTOR

EACH74.000

Harold Coffey Construction Co., Inc. $285.0000 $21,090.00

Madden Phillips Construction, Inc. $337.1500 $24,949.10

Delta Contracting Company, LLC $283.0000 $20,942.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $385.0000 $28,490.00

790-40.01 OH COND 4 7/1 ACSR SWANATE

L.F.1,669.000

Harold Coffey Construction Co., Inc. $2.2500 $3,755.25

Madden Phillips Construction, Inc. $2.6400 $4,406.16

Delta Contracting Company, LLC $2.2500 $3,755.25

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $3.0000 $5,007.00

790-40.02 OH COND 2 7/1 ACSR SPARATE

L.F.3,883.000

Harold Coffey Construction Co., Inc. $3.7500 $14,561.25

Madden Phillips Construction, Inc. $4.2600 $16,541.58

Delta Contracting Company, LLC $3.6000 $13,978.80

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $4.8500 $18,832.55

790-40.05 OH COND 3/0 6/1 ACSR PIGEON

L.F.2,419.000

Harold Coffey Construction Co., Inc. $5.4500 $13,183.55

Madden Phillips Construction, Inc. $6.4700 $15,650.93

Delta Contracting Company, LLC $5.4400 $13,159.36

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $7.3500 $17,779.65

790-40.09 OH COND 336.4 18/1 ACSR MERLIN

L.F.7,226.000

Harold Coffey Construction Co., Inc. $7.0500 $50,943.30

Madden Phillips Construction, Inc. $8.3800 $60,553.88

Delta Contracting Company, LLC $7.0500 $50,943.30

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $9.5500 $69,008.30

790-46.01 1PH TRANSFORMER

EACH2.000

Harold Coffey Construction Co., Inc. $5,500.0000 $11,000.00

Madden Phillips Construction, Inc. $5,594.3300 $11,188.66

Delta Contracting Company, LLC $4,700.0000 $9,400.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $6,360.0000 $12,720.00

790-52.06 25KVA 1PH OH XFORMER 7.2KV 120/240

EACH2.000

Harold Coffey Construction Co., Inc. $5,500.0000 $11,000.00

Madden Phillips Construction, Inc. $5,120.4600 $10,240.92

Delta Contracting Company, LLC $4,302.0000 $8,604.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $5,820.0000 $11,640.00
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790-65.03 LIGHTNING ARRESTER ARM MTD 9 KV

EACH1.000

Harold Coffey Construction Co., Inc. $750.0000 $750.00

Madden Phillips Construction, Inc. $802.1300 $802.13

Delta Contracting Company, LLC $674.0000 $674.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $910.0000 $910.00

790-68.01 POLE GROUND ROD TYPE

EACH20.000

Harold Coffey Construction Co., Inc. $550.0000 $11,000.00

Madden Phillips Construction, Inc. $595.1300 $11,902.60

Delta Contracting Company, LLC $500.0000 $10,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $675.0000 $13,500.00

790-68.10 MISCELLANEOUS ASSEMBLIES

EACH2.000

Harold Coffey Construction Co., Inc. $750.0000 $1,500.00

Madden Phillips Construction, Inc. $648.6900 $1,297.38

Delta Contracting Company, LLC $545.0000 $1,090.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $735.0000 $1,470.00

790-72.01 ANCHOR POWER SCREW

EACH22.000

Harold Coffey Construction Co., Inc. $1,500.0000 $33,000.00

Madden Phillips Construction, Inc. $1,675.5800 $36,862.76

Delta Contracting Company, LLC $1,408.0000 $30,976.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $1,900.0000 $41,800.00

790-98.01 REMOVE WIRE

L.F.37,973.000

Harold Coffey Construction Co., Inc. $1.6500 $62,655.45

Madden Phillips Construction, Inc. $1.7200 $65,313.56

Delta Contracting Company, LLC $1.4500 $55,060.85

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $1.9500 $74,047.35

790-98.02 REMOVE POLES

EACH47.000

Harold Coffey Construction Co., Inc. $450.0000 $21,150.00

Madden Phillips Construction, Inc. $480.8300 $22,599.01

Delta Contracting Company, LLC $404.0000 $18,988.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $545.0000 $25,615.00

790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS

EACH192.000

Harold Coffey Construction Co., Inc. $300.0000 $57,600.00

Madden Phillips Construction, Inc. $276.7400 $53,134.08

Delta Contracting Company, LLC $232.5000 $44,640.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $315.0000 $60,480.00
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708-02.02 MARKERS (GAS)

EACH45.000

Harold Coffey Construction Co., Inc. $100.0000 $4,500.00

Madden Phillips Construction, Inc. $105.0000 $4,725.00

Delta Contracting Company, LLC $100.0000 $4,500.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $150.0000 $6,750.00

791-01.02 2IN STEEL GAS MAIN

L.F.1,478.000

Harold Coffey Construction Co., Inc. $56.0000 $82,768.00

Madden Phillips Construction, Inc. $55.9200 $82,649.76

Delta Contracting Company, LLC $53.2500 $78,703.50

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $65.0000 $96,070.00

791-02.04 4IN MDPE GAS MAIN

L.F.2,752.000

Harold Coffey Construction Co., Inc. $29.5000 $81,184.00

Madden Phillips Construction, Inc. $29.4000 $80,908.80

Delta Contracting Company, LLC $28.0000 $77,056.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $35.0000 $96,320.00

791-05.03 BORE/JACK 8IN - STEEL CASING PIPE - UNCON.

L.F.63.000

Harold Coffey Construction Co., Inc. $310.0000 $19,530.00

Madden Phillips Construction, Inc. $310.0000 $19,530.00

Delta Contracting Company, LLC $295.0000 $18,585.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $350.0000 $22,050.00

791-05.31 4IN STEEL CASING PIPE OPEN CUT

L.F.140.000

Harold Coffey Construction Co., Inc. $110.2500 $15,435.00

Madden Phillips Construction, Inc. $110.2500 $15,435.00

Delta Contracting Company, LLC $105.0000 $14,700.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $125.0000 $17,500.00

791-05.53 8IN STEEL CASING OPEN CUT

L.F.195.000

Harold Coffey Construction Co., Inc. $130.2000 $25,389.00

Madden Phillips Construction, Inc. $130.2000 $25,389.00

Delta Contracting Company, LLC $124.0000 $24,180.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $145.0000 $28,275.00

791-06.24 CONNECT TO 4IN EX. PE MAIN

EACH4.000

Harold Coffey Construction Co., Inc. $2,520.0000 $10,080.00

Madden Phillips Construction, Inc. $2,520.0000 $10,080.00

Delta Contracting Company, LLC $2,400.0000 $9,600.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $2,825.0000 $11,300.00
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791-06.31 CONNECT TO 2IN EX. STL MAIN W/ STOPPLE

EACH4.000

Harold Coffey Construction Co., Inc. $3,255.0000 $13,020.00

Madden Phillips Construction, Inc. $3,255.0000 $13,020.00

Delta Contracting Company, LLC $3,100.0000 $12,400.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $3,650.0000 $14,600.00

791-07.01 2IN PE GAS VALVE ASSEMBLY

EACH2.000

Harold Coffey Construction Co., Inc. $1,050.0000 $2,100.00

Madden Phillips Construction, Inc. $1,050.0000 $2,100.00

Delta Contracting Company, LLC $1,000.0000 $2,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $1,175.0000 $2,350.00

791-07.10 4IN STEEL GAS VALVE ASSEMBLY

EACH2.000

Harold Coffey Construction Co., Inc. $1,050.0000 $2,100.00

Madden Phillips Construction, Inc. $1,050.0000 $2,100.00

Delta Contracting Company, LLC $1,000.0000 $2,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $1,175.0000 $2,350.00

791-10.04 RETIRE IN PLACE 2IN SERV CUT & PLUG

EACH2.000

Harold Coffey Construction Co., Inc. $315.0000 $630.00

Madden Phillips Construction, Inc. $315.0000 $630.00

Delta Contracting Company, LLC $300.0000 $600.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $355.0000 $710.00

791-10.05 RETIRE IN PLACE 4IN SERV CUT & PLUG

EACH6.000

Harold Coffey Construction Co., Inc. $262.5000 $1,575.00

Madden Phillips Construction, Inc. $263.0000 $1,578.00

Delta Contracting Company, LLC $250.0000 $1,500.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $295.0000 $1,770.00

791-10.10 RETIRE GAS MAIN

LS1.000

Harold Coffey Construction Co., Inc. $1,050.0000 $1,050.00

Madden Phillips Construction, Inc. $1,050.0000 $1,050.00

Delta Contracting Company, LLC $1,000.0000 $1,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $1,175.0000 $1,175.00
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795-01.03 6IN DIP RESTRAINED JOINT WATER LINE

L.F.75.000

Harold Coffey Construction Co., Inc. $94.7500 $7,106.25

Madden Phillips Construction, Inc. $75.0000 $5,625.00

Delta Contracting Company, LLC $85.2500 $6,393.75

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $80.0000 $6,000.00

795-01.05 8IN DIP RESTRAINED JOINT WATER LINE

L.F.564.000

Harold Coffey Construction Co., Inc. $89.2500 $50,337.00

Madden Phillips Construction, Inc. $90.2400 $50,895.36

Delta Contracting Company, LLC $82.0000 $46,248.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $95.0000 $53,580.00

795-01.06 8IN DIP SLIP JOINT WATER LINE

L.F.1,280.000

Harold Coffey Construction Co., Inc. $78.7500 $100,800.00

Madden Phillips Construction, Inc. $79.6600 $101,964.80

Delta Contracting Company, LLC $73.0000 $93,440.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $80.0000 $102,400.00

795-01.07 10IN DIP RESTRAINED JOINT WATER LINE

L.F.147.000

Harold Coffey Construction Co., Inc. $96.6000 $14,200.20

Madden Phillips Construction, Inc. $101.5000 $14,920.50

Delta Contracting Company, LLC $89.0000 $13,083.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $125.0000 $18,375.00

795-01.08 10IN DIP SLIP JOINT WATER LINE

L.F.307.000

Harold Coffey Construction Co., Inc. $95.5500 $29,333.85

Madden Phillips Construction, Inc. $88.3500 $27,123.45

Delta Contracting Company, LLC $90.0000 $27,630.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $95.0000 $29,165.00

795-06.04 CONNECT TO 6IN WATER LINE

EACH1.000

Harold Coffey Construction Co., Inc. $3,100.0000 $3,100.00

Madden Phillips Construction, Inc. $2,500.0000 $2,500.00

Delta Contracting Company, LLC $2,500.0000 $2,500.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $1,355.0000 $1,355.00

795-06.05 CONNECT TO 8IN WATER LINE

EACH4.000

Harold Coffey Construction Co., Inc. $3,255.0000 $13,020.00

Madden Phillips Construction, Inc. $2,500.0000 $10,000.00

Delta Contracting Company, LLC $2,500.0000 $10,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $1,715.0000 $6,860.00
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795-06.06 CONNECT TO 10IN WATER LINE

EACH1.000

Harold Coffey Construction Co., Inc. $4,200.0000 $4,200.00

Madden Phillips Construction, Inc. $3,500.0000 $3,500.00

Delta Contracting Company, LLC $4,000.0000 $4,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $2,265.0000 $2,265.00

795-06.34 CUT AND CAP 8IN WATER LINE

EACH3.000

Harold Coffey Construction Co., Inc. $3,150.0000 $9,450.00

Madden Phillips Construction, Inc. $1,350.0000 $4,050.00

Delta Contracting Company, LLC $3,000.0000 $9,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $1,365.0000 $4,095.00

795-06.36 CUT & CAP 10IN WATER LINE

EACH1.000

Harold Coffey Construction Co., Inc. $2,900.0000 $2,900.00

Madden Phillips Construction, Inc. $1,515.0000 $1,515.00

Delta Contracting Company, LLC $3,000.0000 $3,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $1,665.0000 $1,665.00

795-07.06 8IN X 8IN TAPPING SLEEVE AND VALVE

EACH2.000

Harold Coffey Construction Co., Inc. $6,457.5000 $12,915.00

Madden Phillips Construction, Inc. $6,930.0000 $13,860.00

Delta Contracting Company, LLC $6,105.0000 $12,210.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $7,320.0000 $14,640.00

795-08.04 6IN GATE VALVE ASSEMBLY

EACH7.000

Harold Coffey Construction Co., Inc. $1,760.0000 $12,320.00

Madden Phillips Construction, Inc. $2,295.0000 $16,065.00

Delta Contracting Company, LLC $1,712.0000 $11,984.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $2,210.0000 $15,470.00

795-08.05 8IN GATE VALVE ASSEMBLY

EACH6.000

Harold Coffey Construction Co., Inc. $2,413.0000 $14,478.00

Madden Phillips Construction, Inc. $2,952.0000 $17,712.00

Delta Contracting Company, LLC $2,313.0000 $13,878.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $3,055.0000 $18,330.00

795-08.06 10IN GATE VALVE ASSEMBLY

EACH1.000

Harold Coffey Construction Co., Inc. $3,176.0000 $3,176.00

Madden Phillips Construction, Inc. $3,981.0000 $3,981.00

Delta Contracting Company, LLC $3,147.0000 $3,147.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $4,225.0000 $4,225.00
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795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY

EACH2.000

Harold Coffey Construction Co., Inc. $2,210.0000 $4,420.00

Madden Phillips Construction, Inc. $4,500.0000 $9,000.00

Delta Contracting Company, LLC $1,800.0000 $3,600.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $3,550.0000 $7,100.00

795-11.02 FIRE HYDRANT ASSEMBLY

EACH6.000

Harold Coffey Construction Co., Inc. $7,525.0000 $45,150.00

Madden Phillips Construction, Inc. $4,450.0000 $26,700.00

Delta Contracting Company, LLC $6,909.0000 $41,454.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $6,210.0000 $37,260.00

795-11.12 RETIRE IN PLACE EXISTING WATER MAIN

L.F.2,205.000

Harold Coffey Construction Co., Inc. $8.5000 $18,742.50

Madden Phillips Construction, Inc. $4.0000 $8,820.00

Delta Contracting Company, LLC $9.0000 $19,845.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $8.0000 $17,640.00

795-12.01 REMOVE FIRE HYDRANT

EACH2.000

Harold Coffey Construction Co., Inc. $2,310.0000 $4,620.00

Madden Phillips Construction, Inc. $1,780.0000 $3,560.00

Delta Contracting Company, LLC $2,000.0000 $4,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $2,150.0000 $4,300.00

795-13.01 DI FITTINGS

LB.1,500.000

Harold Coffey Construction Co., Inc. $7.5000 $11,250.00

Madden Phillips Construction, Inc. $17.5000 $26,250.00

Delta Contracting Company, LLC $7.3700 $11,055.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $20.0000 $30,000.00

795-15.25 16IN STEEL CASING PIPE OPEN CUT METHOD

L.F.180.000

Harold Coffey Construction Co., Inc. $341.2500 $61,425.00

Madden Phillips Construction, Inc. $490.0000 $88,200.00

Delta Contracting Company, LLC $322.0000 $57,960.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $260.0000 $46,800.00
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797-01.53 VENT PIPE ASSEMBLY

EACH1.000

Harold Coffey Construction Co., Inc. $5,000.0000 $5,000.00

Madden Phillips Construction, Inc. $3,705.0000 $3,705.00

Delta Contracting Company, LLC $4,000.0000 $4,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $5,000.0000 $5,000.00

797-05.01 8IN DIP GRAVITY SEWER 0FT-6FT DEPTH

L.F.370.000

Harold Coffey Construction Co., Inc. $179.0000 $66,230.00

Madden Phillips Construction, Inc. $166.0000 $61,420.00

Delta Contracting Company, LLC $172.0000 $63,640.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $125.0000 $46,250.00

797-05.02 8IN DIP GRAVITY SEWER 6FT-12FT DEPTH

L.F.1,783.000

Harold Coffey Construction Co., Inc. $187.9500 $335,114.85

Madden Phillips Construction, Inc. $182.0000 $324,506.00

Delta Contracting Company, LLC $172.0000 $306,676.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $130.0000 $231,790.00

797-05.09 12IN DIP GRAVITY SEWER 0FT-6FT DEPTH

L.F.655.000

Harold Coffey Construction Co., Inc. $230.0000 $150,650.00

Madden Phillips Construction, Inc. $199.6700 $130,783.85

Delta Contracting Company, LLC $220.0000 $144,100.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $170.0000 $111,350.00

797-05.10 12IN DIP GRAVITY SEWER 6FT-12FT DEPTH

L.F.63.000

Harold Coffey Construction Co., Inc. $230.0000 $14,490.00

Madden Phillips Construction, Inc. $217.0000 $13,671.00

Delta Contracting Company, LLC $220.0000 $13,860.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $185.0000 $11,655.00

797-06.93 OPEN CUT 24IN STEEL CASING PIPE

L.F.566.000

Harold Coffey Construction Co., Inc. $577.5000 $326,865.00

Madden Phillips Construction, Inc. $535.0000 $302,810.00

Delta Contracting Company, LLC $500.0000 $283,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $405.0000 $229,230.00

797-07.02 48IN MANHOLE 4FT-6FT DEPTH

EACH1.000

Harold Coffey Construction Co., Inc. $7,600.0000 $7,600.00

Madden Phillips Construction, Inc. $5,450.0000 $5,450.00

Delta Contracting Company, LLC $7,400.0000 $7,400.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $5,000.0000 $5,000.00
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797-07.03 48IN MANHOLE 6FT-8FT DEPTH

EACH11.000

Harold Coffey Construction Co., Inc. $10,290.0000 $113,190.00

Madden Phillips Construction, Inc. $7,325.0000 $80,575.00

Delta Contracting Company, LLC $9,300.0000 $102,300.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $5,500.0000 $60,500.00

797-07.30 72IN MANHOLE 16FT-20FT DEPTH

EACH1.000

Harold Coffey Construction Co., Inc. $19,000.0000 $19,000.00

Madden Phillips Construction, Inc. $17,200.0000 $17,200.00

Delta Contracting Company, LLC $17,622.0000 $17,622.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $10,500.0000 $10,500.00

797-07.63 REPLACE MANHOLE CASTING

EACH2.000

Harold Coffey Construction Co., Inc. $2,250.0000 $4,500.00

Madden Phillips Construction, Inc. $1,200.0000 $2,400.00

Delta Contracting Company, LLC $2,100.0000 $4,200.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $1,785.0000 $3,570.00

797-10.02 CONNECT 8IN SEWER TO EXIST. MANHOLE

EACH1.000

Harold Coffey Construction Co., Inc. $6,100.0000 $6,100.00

Madden Phillips Construction, Inc. $2,300.0000 $2,300.00

Delta Contracting Company, LLC $6,000.0000 $6,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $5,000.0000 $5,000.00

797-10.09 CONNECT EX. 8IN SEWER TO NEW MANHOLE

EACH2.000

Harold Coffey Construction Co., Inc. $6,300.0000 $12,600.00

Madden Phillips Construction, Inc. $1,200.0000 $2,400.00

Delta Contracting Company, LLC $6,000.0000 $12,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $5,000.0000 $10,000.00

797-10.10 CONNECT EX.10-18IN SEWER TO NEW MANHOLE

EACH2.000

Harold Coffey Construction Co., Inc. $7,260.0000 $14,520.00

Madden Phillips Construction, Inc. $2,500.0000 $5,000.00

Delta Contracting Company, LLC $7,000.0000 $14,000.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $13,500.0000 $27,000.00

797-11.25 RETIREIN PLACE 48IN MANHOLE

EACH7.000

Harold Coffey Construction Co., Inc. $3,615.0000 $25,305.00

Madden Phillips Construction, Inc. $1,880.0000 $13,160.00

Delta Contracting Company, LLC $3,500.0000 $24,500.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $2,000.0000 $14,000.00
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EXTENSION

CONTRACT CNW110

UNIT PRICE

797-11.31 RETIREIN PLACE EXISTING SEWER 8IN-14IN

L.F.2,620.000

Harold Coffey Construction Co., Inc. $11.0000 $28,820.00

Madden Phillips Construction, Inc. $4.0000 $10,480.00

Delta Contracting Company, LLC $10.0000 $26,200.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $20.0000 $52,400.00
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EXTENSION

CONTRACT CNW110

UNIT PRICE

ROADWAY ALTERNATE AA1 CATEGORY

203-06 WATER

M.G.2,297.918

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON104,953.199

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON6,509.579

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S

TON7,074.449

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

TON9,065.962

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON5,319.989

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON154.973

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.
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EXTENSION

CONTRACT CNW110

UNIT PRICE

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON550.750

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON78.917

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

TON2,844.779

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.

411-02.10 ACS MIX(PG70-22) GRADING D

TON3,424.952

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.

710-05 LATERAL UNDERDRAIN

L.F.3,704.488

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.
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EXTENSION

CONTRACT CNW110

UNIT PRICE

ROADWAY ALTERNATE AA2 CATEGORY

203-06 WATER

M.G.2,025.878

Harold Coffey Construction Co., Inc. $25.0000 $50,646.95

Madden Phillips Construction, Inc. $35.0000 $70,905.73

Delta Contracting Company, LLC $34.0500 $68,981.15

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $15.0000 $30,388.17

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON53,517.885

Harold Coffey Construction Co., Inc. $38.5000 $2,060,438.57

Madden Phillips Construction, Inc. $37.2500 $1,993,541.22

Delta Contracting Company, LLC $50.2500 $2,689,273.72

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $47.5000 $2,542,099.54

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON6,509.579

Harold Coffey Construction Co., Inc. $100.8000 $656,165.56

Madden Phillips Construction, Inc. $103.3300 $672,634.80

Delta Contracting Company, LLC $100.8000 $656,165.56

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $112.0000 $729,072.85

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S

TON7,074.449

Harold Coffey Construction Co., Inc. $95.2500 $673,841.27

Madden Phillips Construction, Inc. $97.6300 $690,678.46

Delta Contracting Company, LLC $95.2500 $673,841.27

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $105.0000 $742,817.15

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

TON9,065.962

Harold Coffey Construction Co., Inc. $90.5000 $820,469.56

Madden Phillips Construction, Inc. $92.7600 $840,958.64

Delta Contracting Company, LLC $90.5000 $820,469.56

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $100.0000 $906,596.20

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON5,319.989

Harold Coffey Construction Co., Inc. $108.5000 $577,218.81

Madden Phillips Construction, Inc. $111.2200 $591,689.18

Delta Contracting Company, LLC $108.5000 $577,218.81

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $120.0000 $638,398.68

309-01.01 MINERAL AGGREGATE (A-CBC)

TON13,393.123

Harold Coffey Construction Co., Inc. $38.5000 $515,635.24

Madden Phillips Construction, Inc. $36.0500 $482,822.08

Delta Contracting Company, LLC $49.5000 $662,959.59

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $50.0000 $669,656.15
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EXTENSION

CONTRACT CNW110

UNIT PRICE

309-01.02 PORTLAND CEMENT (A-CBC)

TON652.495

Harold Coffey Construction Co., Inc. $295.0000 $192,486.03

Madden Phillips Construction, Inc. $353.0000 $230,330.74

Delta Contracting Company, LLC $408.0000 $266,217.96

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $350.0000 $228,373.25

309-02 BITUMINOUS MATERIAL (A-CBC)

TON38.344

Harold Coffey Construction Co., Inc. $2,000.0000 $76,688.00

Madden Phillips Construction, Inc. $2,400.0000 $92,025.60

Delta Contracting Company, LLC $200.0000 $7,668.80

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $1,500.0000 $57,516.00

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON154.973

Harold Coffey Construction Co., Inc. $100.0000 $15,497.30

Madden Phillips Construction, Inc. $1,102.0000 $170,780.25

Delta Contracting Company, LLC $1,075.0000 $166,595.98

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $1,200.0000 $185,967.60

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON550.750

Harold Coffey Construction Co., Inc. $5.0000 $2,753.75

Madden Phillips Construction, Inc. $56.3800 $31,051.29

Delta Contracting Company, LLC $55.0000 $30,291.25

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $60.0000 $33,045.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON78.917

Harold Coffey Construction Co., Inc. $1,050.0000 $82,862.85

Madden Phillips Construction, Inc. $1,077.0000 $84,993.61

Delta Contracting Company, LLC $1,050.0000 $82,862.85

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $1,165.0000 $91,938.31

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

TON2,844.779

Harold Coffey Construction Co., Inc. $101.7500 $289,456.26

Madden Phillips Construction, Inc. $104.3000 $296,710.45

Delta Contracting Company, LLC $101.7500 $289,456.26

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $115.0000 $327,149.59

411-02.10 ACS MIX(PG70-22) GRADING D

TON3,424.952

Harold Coffey Construction Co., Inc. $116.5000 $399,006.91

Madden Phillips Construction, Inc. $119.4100 $408,973.52

Delta Contracting Company, LLC $116.5000 $399,006.91

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $130.0000 $445,243.76
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EXTENSION

CONTRACT CNW110

UNIT PRICE

710-05 LATERAL UNDERDRAIN

L.F.3,704.488

Harold Coffey Construction Co., Inc. $5.0000 $18,522.44

Madden Phillips Construction, Inc. $24.0000 $88,907.71

Delta Contracting Company, LLC $5.0000 $18,522.44

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $6.0000 $22,226.93
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EXTENSION

CONTRACT CNW110

UNIT PRICE

ROADWAY ALTERNATE AA3 CATEGORY

203-06 WATER

M.G.2,101.303

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON78,608.147

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON2,984.426

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S

TON386.272

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

TON654.608

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON315.560

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.

313-03 TREATED PERMEABLE BASE

S.Y.75,905.353

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.
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EXTENSION

CONTRACT CNW110

UNIT PRICE

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON147.311

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON523.521

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON22.827

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

TON864.319

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.

411-02.10 ACS MIX(PG70-22) GRADING D

TON490.939

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.

501-01.01 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 8"

S.Y.74,885.406

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.

710-05 LATERAL UNDERDRAIN

L.F.2,444.527

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.
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CONTRACT CNW110

UNIT PRICE

ROADWAY ALTERNATE AA4 CATEGORY

203-06 WATER

M.G.1,965.629

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON41,265.782

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON2,984.426

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S

TON386.272

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

TON654.608

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON315.560

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.

309-01.01 MINERAL AGGREGATE (A-CBC)

TON17,128.568

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.
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CONTRACT CNW110

UNIT PRICE

309-01.02 PORTLAND CEMENT (A-CBC)

TON834.481

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.

309-02 BITUMINOUS MATERIAL (A-CBC)

TON65.719

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.

313-03 TREATED PERMEABLE BASE

S.Y.75,905.353

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON147.311

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON523.521

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON22.827

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

TON864.319

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.
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CONTRACT CNW110

UNIT PRICE

411-02.10 ACS MIX(PG70-22) GRADING D

TON490.939

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.

501-01.01 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 8"

S.Y.74,885.406

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.

710-05 LATERAL UNDERDRAIN

L.F.2,444.527

Harold Coffey Construction Co., Inc.

Madden Phillips Construction, Inc.

Delta Contracting Company, LLC

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc.
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SUB-TOTAL ROADWAY

Harold Coffey Construction Co., Inc. $20,971,432.45

Madden Phillips Construction, Inc. $23,743,866.78

Delta Contracting Company, LLC $25,115,111.06

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $29,753,057.33

SUB-TOTAL UTILITY

Harold Coffey Construction Co., Inc. $503,467.70

Madden Phillips Construction, Inc. $552,282.83

Delta Contracting Company, LLC $464,410.56

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $627,589.85

SUB-TOTAL UTILITY

Harold Coffey Construction Co., Inc. $259,361.00

Madden Phillips Construction, Inc. $259,195.56

Delta Contracting Company, LLC $246,824.50

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $301,220.00

SUB-TOTAL UTILITY

Harold Coffey Construction Co., Inc. $422,943.80

Madden Phillips Construction, Inc. $436,242.11

Delta Contracting Company, LLC $394,427.75

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $421,525.00

SUB-TOTAL UTILITY

Harold Coffey Construction Co., Inc. $1,129,984.85

Madden Phillips Construction, Inc. $975,860.85

Delta Contracting Company, LLC $1,029,498.00

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $823,245.00

SUB-TOTAL ROADWAY ALTERNATE AA1

SUB-TOTAL ROADWAY ALTERNATE AA2

Harold Coffey Construction Co., Inc. $6,431,689.50

Madden Phillips Construction, Inc. $6,747,003.28

Delta Contracting Company, LLC $7,409,532.11

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $7,650,489.18

SUB-TOTAL ROADWAY ALTERNATE AA3

SUB-TOTAL ROADWAY ALTERNATE AA4
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TOTAL CONTRACT

Harold Coffey Construction Co., Inc. $29,718,879.30

Madden Phillips Construction, Inc. $32,714,451.41

Delta Contracting Company, LLC $34,659,803.98

Acuff Enterprises, Inc. d/b/a  Scott Contractors, Inc. $39,577,126.36
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

FAYETTE COUNTY (Contract No. CNW133 Call 024)

THE GRADING, DRAINAGE, CONSTRUCTION OF A RETAINING WALL AND PAVING ON A S.I.A. ROUTE SERVING PROJECT HAVEN (PYRAMEX).

PROJECT LENGTH -

24958-3502-04

0.265 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Madden Phillips Construction, Inc. $1,970,738.67

Delta Contracting Company, LLC $2,891,733.61

Norris Bros. Excavating, LLC $3,806,661.26
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EXTENSION

CONTRACT CNW133

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Madden Phillips Construction, Inc. $21,160.0000 $21,160.00

Delta Contracting Company, LLC $95,000.0000 $95,000.00

Norris Bros. Excavating, LLC $172,848.1600 $172,848.16

201-01 CLEARING AND GRUBBING

LS1.000

Madden Phillips Construction, Inc. $21,000.0000 $21,000.00

Delta Contracting Company, LLC $200,000.0000 $200,000.00

Norris Bros. Excavating, LLC $450,755.9600 $450,755.96

202-01.13 REMOVAL OF PIPE (24", STA. 20+42)

L.F.27.000

Madden Phillips Construction, Inc. $22.0000 $594.00

Delta Contracting Company, LLC $27.0000 $729.00

Norris Bros. Excavating, LLC $56.7400 $1,531.98

202-02.01 REMOVAL OF PIPE (84" ,STA. 16+79.34)

L.F.66.000

Madden Phillips Construction, Inc. $100.0000 $6,600.00

Delta Contracting Company, LLC $40.0000 $2,640.00

Norris Bros. Excavating, LLC $36.3100 $2,396.46

202-02.02 REMOVAL OF PIPE (24" ,STA. 15+61.33)

L.F.43.000

Madden Phillips Construction, Inc. $22.0000 $946.00

Delta Contracting Company, LLC $27.0000 $1,161.00

Norris Bros. Excavating, LLC $41.1000 $1,767.30

202-02.03 REMOVAL OF PIPE (18", STA. 17+11.96)

L.F.96.000

Madden Phillips Construction, Inc. $22.0000 $2,112.00

Delta Contracting Company, LLC $19.0000 $1,824.00

Norris Bros. Excavating, LLC $24.3700 $2,339.52

202-02.04 REMOVAL OF PIPE (18", STA. 23+14.79)

L.F.106.000

Madden Phillips Construction, Inc. $22.0000 $2,332.00

Delta Contracting Company, LLC $19.0000 $2,014.00

Norris Bros. Excavating, LLC $35.3400 $3,746.04

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.9,842.000

Madden Phillips Construction, Inc. $9.1500 $90,054.30

Delta Contracting Company, LLC $45.2500 $445,350.50

Norris Bros. Excavating, LLC $18.0000 $177,156.00
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EXTENSION

CONTRACT CNW133

UNIT PRICE

203-03.01 BORROW EXCAVATION (SELECT MATERIAL)

C.Y.74.000

Madden Phillips Construction, Inc. $28.0000 $2,072.00

Delta Contracting Company, LLC $60.0000 $4,440.00

Norris Bros. Excavating, LLC $120.0000 $8,880.00

203-05 UNDERCUTTING

C.Y.242.000

Madden Phillips Construction, Inc. $42.0000 $10,164.00

Delta Contracting Company, LLC $45.2500 $10,950.50

Norris Bros. Excavating, LLC $8.8300 $2,136.86

203-06 WATER

M.G.61.000

Madden Phillips Construction, Inc. $64.0000 $3,904.00

Delta Contracting Company, LLC $40.0000 $2,440.00

Norris Bros. Excavating, LLC $4.3200 $263.52

204-08 FOUNDATION FILL MATERIAL

C.Y.21.000

Madden Phillips Construction, Inc. $110.0000 $2,310.00

Delta Contracting Company, LLC $100.0000 $2,100.00

Norris Bros. Excavating, LLC $91.1000 $1,913.10

209-03.67 STREAM MITIGATION – WOOD TOE W/REINFORCED EARTH

L.F.550.000

Madden Phillips Construction, Inc. $75.0000 $41,250.00

Delta Contracting Company, LLC $200.0000 $110,000.00

Norris Bros. Excavating, LLC $85.0000 $46,750.00

209-05 SEDIMENT REMOVAL

C.Y.145.000

Madden Phillips Construction, Inc. $13.0000 $1,885.00

Delta Contracting Company, LLC $40.0000 $5,800.00

Norris Bros. Excavating, LLC $85.0000 $12,325.00

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.3,366.000

Madden Phillips Construction, Inc. $5.5000 $18,513.00

Delta Contracting Company, LLC $5.0000 $16,830.00

Norris Bros. Excavating, LLC $3.8500 $12,959.10

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)

L.F.1,291.000

Madden Phillips Construction, Inc. $2.2500 $2,904.75

Delta Contracting Company, LLC $2.5000 $3,227.50

Norris Bros. Excavating, LLC $1.6500 $2,130.15
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CONTRACT CNW133
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209-08.08 ENHANCED ROCK CHECK DAM

EACH2.000

Madden Phillips Construction, Inc. $2,250.0000 $4,500.00

Delta Contracting Company, LLC $1,000.0000 $2,000.00

Norris Bros. Excavating, LLC $517.7800 $1,035.56

209-09.01 SANDBAGS

BAG100.000

Madden Phillips Construction, Inc. $12.0000 $1,200.00

Delta Contracting Company, LLC $8.5000 $850.00

Norris Bros. Excavating, LLC $6.1500 $615.00

209-09.03 SEDIMENT FILTER BAG (15' X 15')

EACH3.000

Madden Phillips Construction, Inc. $800.0000 $2,400.00

Delta Contracting Company, LLC $400.0000 $1,200.00

Norris Bros. Excavating, LLC $942.2900 $2,826.87

209-20.04 POLYETHYLENE SHEETING (10 MIL.)

S.Y.200.000

Madden Phillips Construction, Inc. $10.0000 $2,000.00

Delta Contracting Company, LLC $7.5000 $1,500.00

Norris Bros. Excavating, LLC $8.4000 $1,680.00

209-65.14 TEMPORARY STREAM DIVERSION

LS1.000

Madden Phillips Construction, Inc. $1,000.0000 $1,000.00

Delta Contracting Company, LLC $55,000.0000 $55,000.00

Norris Bros. Excavating, LLC $28,000.0000 $28,000.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON4,988.000

Madden Phillips Construction, Inc. $36.0000 $179,568.00

Delta Contracting Company, LLC $39.0000 $194,532.00

Norris Bros. Excavating, LLC $25.8400 $128,889.92

303-01.01 GRANULAR BACKFILL (ROADWAY)

TON644.000

Madden Phillips Construction, Inc. $37.5000 $24,150.00

Delta Contracting Company, LLC $60.0000 $38,640.00

Norris Bros. Excavating, LLC $34.0200 $21,908.88

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

TON100.000

Madden Phillips Construction, Inc. $37.5000 $3,750.00

Delta Contracting Company, LLC $42.0000 $4,200.00

Norris Bros. Excavating, LLC $40.5800 $4,058.00
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303-10.01 MINERAL AGGREGATE (SIZE 57)

TON139.000

Madden Phillips Construction, Inc. $44.0000 $6,116.00

Delta Contracting Company, LLC $60.0000 $8,340.00

Norris Bros. Excavating, LLC $46.9500 $6,526.05

303-10.03 MINERAL AGGREGATE (SIZE 68)

TON4.200

Madden Phillips Construction, Inc. $57.0000 $239.40

Delta Contracting Company, LLC $200.0000 $840.00

Norris Bros. Excavating, LLC $52.0000 $218.40

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

TON1,128.000

Madden Phillips Construction, Inc. $155.0300 $174,873.84

Delta Contracting Company, LLC $151.2500 $170,610.00

Norris Bros. Excavating, LLC $90.0000 $101,520.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON847.000

Madden Phillips Construction, Inc. $173.7400 $147,157.78

Delta Contracting Company, LLC $169.5000 $143,566.50

Norris Bros. Excavating, LLC $90.0000 $76,230.00

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON8.000

Madden Phillips Construction, Inc. $1,280.0000 $10,240.00

Delta Contracting Company, LLC $1,225.0000 $9,800.00

Norris Bros. Excavating, LLC $693.8800 $5,551.04

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON28.000

Madden Phillips Construction, Inc. $88.0000 $2,464.00

Delta Contracting Company, LLC $85.7000 $2,399.60

Norris Bros. Excavating, LLC $693.8800 $19,428.64

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON4.000

Madden Phillips Construction, Inc. $1,600.0000 $6,400.00

Delta Contracting Company, LLC $1,500.0000 $6,000.00

Norris Bros. Excavating, LLC $752.6200 $3,010.48

407-20.05 SAW CUTTING ASPHALT PAVEMENT

L.F.44.000

Madden Phillips Construction, Inc. $10.0000 $440.00

Delta Contracting Company, LLC $10.0000 $440.00

Norris Bros. Excavating, LLC $5.0600 $222.64
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411-01.10 ACS MIX(PG64-22) GRADING D

TON422.000

Madden Phillips Construction, Inc. $176.5600 $74,508.32

Delta Contracting Company, LLC $172.2500 $72,689.50

Norris Bros. Excavating, LLC $135.4800 $57,172.56

604-07.01 RETAINING WALL (MODULAR BLOCK GRAVITY)

S.F.525.000

Madden Phillips Construction, Inc. $144.5000 $75,862.50

Delta Contracting Company, LLC $250.0000 $131,250.00

Norris Bros. Excavating, LLC $109.9000 $57,697.50

607-39.02 18" PIPE CULVERT (SIDE DRAIN)

L.F.356.000

Madden Phillips Construction, Inc. $55.1900 $19,647.64

Delta Contracting Company, LLC $39.0000 $13,884.00

Norris Bros. Excavating, LLC $70.2200 $24,998.32

607-39.03 24" PIPE CULVERT (SIDE DRAIN)

L.F.67.000

Madden Phillips Construction, Inc. $69.2700 $4,641.09

Delta Contracting Company, LLC $57.0000 $3,819.00

Norris Bros. Excavating, LLC $93.2100 $6,245.07

607-50.06 PRECAST CONCRETE BOX CULVERT (12' X 8')

L.F.74.000

Madden Phillips Construction, Inc. $3,660.0000 $270,840.00

Delta Contracting Company, LLC $5,050.0000 $373,700.00

Norris Bros. Excavating, LLC $5,000.0000 $370,000.00

611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1

EACH3.000

Madden Phillips Construction, Inc. $3,600.0000 $10,800.00

Delta Contracting Company, LLC $2,507.1200 $7,521.36

Norris Bros. Excavating, LLC $2,331.0600 $6,993.18

611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1

EACH2.000

Madden Phillips Construction, Inc. $4,100.0000 $8,200.00

Delta Contracting Company, LLC $3,211.7700 $6,423.54

Norris Bros. Excavating, LLC $2,569.1400 $5,138.28

611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1

EACH2.000

Madden Phillips Construction, Inc. $4,750.0000 $9,500.00

Delta Contracting Company, LLC $3,405.2300 $6,810.46

Norris Bros. Excavating, LLC $3,475.8000 $6,951.60
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620-15 HANDRAIL ASSEMBLY (PEDESTRIAN SAFETY RAIL)

L.F.188.000

Madden Phillips Construction, Inc. $180.0000 $33,840.00

Delta Contracting Company, LLC $300.0000 $56,400.00

Norris Bros. Excavating, LLC $150.0000 $28,200.00

621-03.02 18" TEMPORARY DRAINAGE PIPE

L.F.72.000

Madden Phillips Construction, Inc. $85.1900 $6,133.68

Delta Contracting Company, LLC $45.0000 $3,240.00

Norris Bros. Excavating, LLC $30.3900 $2,188.08

705-01.04 METAL BEAM GUARD FENCE

L.F.32.000

Madden Phillips Construction, Inc. $114.4800 $3,663.36

Delta Contracting Company, LLC $106.0000 $3,392.00

Norris Bros. Excavating, LLC $99.9100 $3,197.12

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT

EACH2.000

Madden Phillips Construction, Inc. $1,620.0000 $3,240.00

Delta Contracting Company, LLC $1,500.0000 $3,000.00

Norris Bros. Excavating, LLC $1,140.0000 $2,280.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.310.000

Madden Phillips Construction, Inc. $43.2000 $13,392.00

Delta Contracting Company, LLC $40.0000 $12,400.00

Norris Bros. Excavating, LLC $30.5700 $9,476.70

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3

EACH2.000

Madden Phillips Construction, Inc. $1,269.0000 $2,538.00

Delta Contracting Company, LLC $1,175.0000 $2,350.00

Norris Bros. Excavating, LLC $812.5300 $1,625.06

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH2.000

Madden Phillips Construction, Inc. $3,672.0000 $7,344.00

Delta Contracting Company, LLC $3,400.0000 $6,800.00

Norris Bros. Excavating, LLC $3,002.1600 $6,004.32

706-10.26 ROUNDED END ELEMENT

EACH2.000

Madden Phillips Construction, Inc. $405.0000 $810.00

Delta Contracting Company, LLC $375.0000 $750.00

Norris Bros. Excavating, LLC $178.3950 $356.79
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707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.89.000

Madden Phillips Construction, Inc. $4.5000 $400.50

Delta Contracting Company, LLC $4.0000 $356.00

Norris Bros. Excavating, LLC $1.7500 $155.75

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON115.000

Madden Phillips Construction, Inc. $65.0000 $7,475.00

Delta Contracting Company, LLC $70.0000 $8,050.00

Norris Bros. Excavating, LLC $40.8500 $4,697.75

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON46.000

Madden Phillips Construction, Inc. $65.0000 $2,990.00

Delta Contracting Company, LLC $70.0000 $3,220.00

Norris Bros. Excavating, LLC $40.4700 $1,861.62

709-05.09 MACHINED RIP-RAP (CLASS C)

TON113.000

Madden Phillips Construction, Inc. $67.0000 $7,571.00

Delta Contracting Company, LLC $70.0000 $7,910.00

Norris Bros. Excavating, LLC $50.3000 $5,683.90

710-10.02 6" PERFORATED PLASTIC PIPE

L.F.30.000

Madden Phillips Construction, Inc. $15.0000 $450.00

Delta Contracting Company, LLC $40.0000 $1,200.00

Norris Bros. Excavating, LLC $48.2700 $1,448.10

712-01 TRAFFIC CONTROL

LS1.000

Madden Phillips Construction, Inc. $19,560.0000 $19,560.00

Delta Contracting Company, LLC $43,350.0000 $43,350.00

Norris Bros. Excavating, LLC $90,982.7600 $90,982.76

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.2,492.000

Madden Phillips Construction, Inc. $47.0000 $117,124.00

Delta Contracting Company, LLC $22.0000 $54,824.00

Norris Bros. Excavating, LLC $48.5100 $120,886.92

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH6.000

Madden Phillips Construction, Inc. $6,480.0000 $38,880.00

Delta Contracting Company, LLC $6,000.0000 $36,000.00

Norris Bros. Excavating, LLC $11,083.9400 $66,503.64
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712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH31.000

Madden Phillips Construction, Inc. $41.6000 $1,289.60

Delta Contracting Company, LLC $35.0000 $1,085.00

Norris Bros. Excavating, LLC $32.9900 $1,022.69

712-04.50 BARRIER RAIL DELINEATOR

EACH125.000

Madden Phillips Construction, Inc. $14.5600 $1,820.00

Delta Contracting Company, LLC $10.0000 $1,250.00

Norris Bros. Excavating, LLC $10.9900 $1,373.75

712-05.01 WARNING LIGHTS (TYPE A)

EACH76.000

Madden Phillips Construction, Inc. $46.8000 $3,556.80

Delta Contracting Company, LLC $25.0000 $1,900.00

Norris Bros. Excavating, LLC $20.1000 $1,527.60

712-05.03 WARNING LIGHTS (TYPE C)

EACH20.000

Madden Phillips Construction, Inc. $46.8000 $936.00

Delta Contracting Company, LLC $25.0000 $500.00

Norris Bros. Excavating, LLC $26.3300 $526.60

712-06 SIGNS (CONSTRUCTION)

S.F.1,164.000

Madden Phillips Construction, Inc. $8.0600 $9,381.84

Delta Contracting Company, LLC $7.1000 $8,264.40

Norris Bros. Excavating, LLC $8.4000 $9,777.60

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.123.000

Madden Phillips Construction, Inc. $14.5600 $1,790.88

Delta Contracting Company, LLC $12.0000 $1,476.00

Norris Bros. Excavating, LLC $17.6400 $2,169.72

712-08.03 ARROW BOARD (TYPE C)

EACH1.000

Madden Phillips Construction, Inc. $1,248.0000 $1,248.00

Delta Contracting Company, LLC $850.0000 $850.00

Norris Bros. Excavating, LLC $1,240.4600 $1,240.46

712-09.01 REMOVABLE PAVEMENT MARKING LINE

L.F.4,000.000

Madden Phillips Construction, Inc. $4.3200 $17,280.00

Delta Contracting Company, LLC $4.0000 $16,000.00

Norris Bros. Excavating, LLC $3.1300 $12,520.00
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712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.2,792.000

Madden Phillips Construction, Inc. $6.4800 $18,092.16

Delta Contracting Company, LLC $6.0000 $16,752.00

Norris Bros. Excavating, LLC $3.3900 $9,464.88

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)

L.F.24.000

Madden Phillips Construction, Inc. $32.4000 $777.60

Delta Contracting Company, LLC $30.0000 $720.00

Norris Bros. Excavating, LLC $28.5300 $684.72

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH2.000

Madden Phillips Construction, Inc. $104.0000 $208.00

Delta Contracting Company, LLC $25.0000 $50.00

Norris Bros. Excavating, LLC $30.8100 $61.62

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Madden Phillips Construction, Inc. $6,240.0000 $12,480.00

Delta Contracting Company, LLC $6,000.0000 $12,000.00

Norris Bros. Excavating, LLC $7,672.1600 $15,344.32

713-16.20 SIGNS (PROTECTED AREA SIGN)

EACH12.000

Madden Phillips Construction, Inc. $312.0000 $3,744.00

Delta Contracting Company, LLC $225.0000 $2,700.00

Norris Bros. Excavating, LLC $584.4600 $7,013.52

713-16.21 SIGNS (40MPH)

EACH1.000

Madden Phillips Construction, Inc. $312.0000 $312.00

Delta Contracting Company, LLC $210.0000 $210.00

Norris Bros. Excavating, LLC $302.9000 $302.90

713-16.22 SIGNS (DEER CROSSING)

EACH1.000

Madden Phillips Construction, Inc. $364.0000 $364.00

Delta Contracting Company, LLC $215.0000 $215.00

Norris Bros. Excavating, LLC $375.3800 $375.38

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.10.000

Madden Phillips Construction, Inc. $54.0000 $540.00

Delta Contracting Company, LLC $50.0000 $500.00

Norris Bros. Excavating, LLC $25.9900 $259.90
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716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH8.000

Madden Phillips Construction, Inc. $270.0000 $2,160.00

Delta Contracting Company, LLC $250.0000 $2,000.00

Norris Bros. Excavating, LLC $190.7300 $1,525.84

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.0.800

Madden Phillips Construction, Inc. $3,780.0000 $3,024.00

Delta Contracting Company, LLC $3,500.0000 $2,800.00

Norris Bros. Excavating, LLC $1,305.9000 $1,044.72

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

L.M.1.190

Madden Phillips Construction, Inc. $5,670.0000 $6,747.30

Delta Contracting Company, LLC $5,250.0000 $6,247.50

Norris Bros. Excavating, LLC $2,774.2300 $3,301.33

717-01 MOBILIZATION

LS1.000

Madden Phillips Construction, Inc. $138,416.0000 $138,416.00

Delta Contracting Company, LLC $140,715.0000 $140,715.00

Norris Bros. Excavating, LLC $1,324,494.2900 $1,324,494.29

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM

EACH1.000

Madden Phillips Construction, Inc. $40,000.0000 $40,000.00

Delta Contracting Company, LLC $32,000.0000 $32,000.00

Norris Bros. Excavating, LLC $22,642.2500 $22,642.25

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.689.000

Madden Phillips Construction, Inc. $4.5000 $3,100.50

Delta Contracting Company, LLC $3.5000 $2,411.50

Norris Bros. Excavating, LLC $3.3900 $2,335.71

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

S.Y.100.000

Madden Phillips Construction, Inc. $7.0000 $700.00

Delta Contracting Company, LLC $3.0000 $300.00

Norris Bros. Excavating, LLC $1.5300 $153.00

740-11.04 TEMPORARY SEDIMENT TUBE 20IN

L.F.866.000

Madden Phillips Construction, Inc. $5.5000 $4,763.00

Delta Contracting Company, LLC $5.0000 $4,330.00

Norris Bros. Excavating, LLC $3.9600 $3,429.36
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801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT79.000

Madden Phillips Construction, Inc. $33.0000 $2,607.00

Delta Contracting Company, LLC $30.0000 $2,370.00

Norris Bros. Excavating, LLC $25.8100 $2,038.99

801-02.08 TEMPORARY SEEDING (WITHOUT MULCH)

UNIT10.000

Madden Phillips Construction, Inc. $33.0000 $330.00

Delta Contracting Company, LLC $30.0000 $300.00

Norris Bros. Excavating, LLC $19.4000 $194.00

801-03 WATER (SEEDING & SODDING)

M.G.95.000

Madden Phillips Construction, Inc. $30.0000 $2,850.00

Delta Contracting Company, LLC $1.0000 $95.00

Norris Bros. Excavating, LLC $36.5900 $3,476.05

802-02.38 CUTTINGS: PLATANUS OCCIDENTALIS (18IN-24IN)

EACH194.000

Madden Phillips Construction, Inc. $8.2500 $1,600.50

Delta Contracting Company, LLC $7.5000 $1,455.00

Norris Bros. Excavating, LLC $20.0000 $3,880.00

802-02.39 CUTTINGS: POPULUS DELTOIDES (18IN-24IN)

EACH145.000

Madden Phillips Construction, Inc. $8.2500 $1,196.25

Delta Contracting Company, LLC $7.5000 $1,087.50

Norris Bros. Excavating, LLC $25.0000 $3,625.00

802-02.42 CUTTINGS: CORNUS AMOMUM (24-48IN)

EACH145.000

Madden Phillips Construction, Inc. $8.2500 $1,196.25

Delta Contracting Company, LLC $7.5000 $1,087.50

Norris Bros. Excavating, LLC $12.0000 $1,740.00

802-11.01 ACER NEGUNDO (BOX ELDER 2-5FT CNTNR GRWN)

EACH28.000

Madden Phillips Construction, Inc. $33.0000 $924.00

Delta Contracting Company, LLC $30.0000 $840.00

Norris Bros. Excavating, LLC $35.7000 $999.60

802-11.07 BETULA NIGRA (RIVER BIRCH 2-5FT CNTNR GRWN)

EACH34.000

Madden Phillips Construction, Inc. $33.0000 $1,122.00

Delta Contracting Company, LLC $30.0000 $1,020.00

Norris Bros. Excavating, LLC $48.0000 $1,632.00
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802-11.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM 2-5FT CNTNR GRWN)

EACH34.000

Madden Phillips Construction, Inc. $33.0000 $1,122.00

Delta Contracting Company, LLC $30.0000 $1,020.00

Norris Bros. Excavating, LLC $35.7000 $1,213.80

802-11.35 QUERCUS NIGRA (WATER OAK 2-5FT CNTNR GRWN)

EACH11.000

Madden Phillips Construction, Inc. $33.0000 $363.00

Delta Contracting Company, LLC $30.0000 $330.00

Norris Bros. Excavating, LLC $12.0000 $132.00

802-11.44 ULMUS AMERICANA (AMERICAN ELM 2-5FT CNTNR GRWN)

EACH34.000

Madden Phillips Construction, Inc. $33.0000 $1,122.00

Delta Contracting Company, LLC $30.0000 $1,020.00

Norris Bros. Excavating, LLC $35.7000 $1,213.80

802-11.46 QUERCUS SHUMARDII (SHUMARD OAK 2-5 FT CNTNR GRWN)

EACH29.000

Madden Phillips Construction, Inc. $33.0000 $957.00

Delta Contracting Company, LLC $30.0000 $870.00

Norris Bros. Excavating, LLC $20.0000 $580.00

803-01 SODDING (NEW SOD)

S.Y.7,734.000

Madden Phillips Construction, Inc. $3.5000 $27,069.00

Delta Contracting Company, LLC $3.0000 $23,202.00

Norris Bros. Excavating, LLC $6.0000 $46,404.00

805-01.02 TURF REINFORCEMENT MAT (CLASS II)

S.Y.10.000

Madden Phillips Construction, Inc. $11.0000 $110.00

Delta Contracting Company, LLC $10.0000 $100.00

Norris Bros. Excavating, LLC $14.0000 $140.00

805-12.08 700 GRAM COIR FIBER EROSION BLANKET

S.Y.500.000

Madden Phillips Construction, Inc. $11.0000 $5,500.00

Delta Contracting Company, LLC $10.0000 $5,000.00

Norris Bros. Excavating, LLC $6.6200 $3,310.00
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ROADWAY CATEGORY

203-06 WATER

M.G.4.000

Madden Phillips Construction, Inc. $200.0000 $800.00

Delta Contracting Company, LLC $40.0000 $160.00

Norris Bros. Excavating, LLC $4.3200 $17.28

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON975.000

Madden Phillips Construction, Inc. $36.0000 $35,100.00

Delta Contracting Company, LLC $39.0000 $38,025.00

Norris Bros. Excavating, LLC $25.8400 $25,194.00

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON3.000

Madden Phillips Construction, Inc. $1,280.0000 $3,840.00

Delta Contracting Company, LLC $1,225.0000 $3,675.00

Norris Bros. Excavating, LLC $693.8800 $2,081.64

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON10.000

Madden Phillips Construction, Inc. $88.0000 $880.00

Delta Contracting Company, LLC $85.7000 $857.00

Norris Bros. Excavating, LLC $47.3400 $473.40

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON1.000

Madden Phillips Construction, Inc. $1,600.0000 $1,600.00

Delta Contracting Company, LLC $1,500.0000 $1,500.00

Norris Bros. Excavating, LLC $752.6200 $752.62

411-01.10 ACS MIX(PG64-22) GRADING D

TON75.000

Madden Phillips Construction, Inc. $176.5600 $13,242.00

Delta Contracting Company, LLC $172.2500 $12,918.75

Norris Bros. Excavating, LLC $135.4800 $10,161.00
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UTILITY CATEGORY

795-01.09 12IN DIP RESTRAINED JOINT WATER LINE

L.F.94.000

Madden Phillips Construction, Inc. $178.9000 $16,816.60

Delta Contracting Company, LLC $250.0000 $23,500.00

Norris Bros. Excavating, LLC $153.6200 $14,440.28

795-03.11 18IN PVC WATER LINE

L.F.32.000

Madden Phillips Construction, Inc. $238.4400 $7,630.08

Delta Contracting Company, LLC $300.0000 $9,600.00

Norris Bros. Excavating, LLC $165.0000 $5,280.00

795-06.07 CONNECT TO 12IN WATER LINE

EACH2.000

Madden Phillips Construction, Inc. $4,859.5600 $9,719.12

Delta Contracting Company, LLC $30,000.0000 $60,000.00

Norris Bros. Excavating, LLC $5,111.7200 $10,223.44

795-11.02 FIRE HYDRANT ASSEMBLY

EACH2.000

Madden Phillips Construction, Inc. $5,645.3300 $11,290.66

Delta Contracting Company, LLC $9,000.0000 $18,000.00

Norris Bros. Excavating, LLC $6,265.5800 $12,531.16

795-12.01 REMOVE FIRE HYDRANT

EACH2.000

Madden Phillips Construction, Inc. $1,280.9200 $2,561.84

Delta Contracting Company, LLC $3,000.0000 $6,000.00

Norris Bros. Excavating, LLC $750.2600 $1,500.52

795-12.02 REMOVAL OF EXISTING LINE

LS1.000

Madden Phillips Construction, Inc. $2,167.3300 $2,167.33

Delta Contracting Company, LLC $4,500.0000 $4,500.00

Norris Bros. Excavating, LLC $40,550.0700 $40,550.07

795-13.01 DI FITTINGS

LB.680.000

Madden Phillips Construction, Inc. $12.6900 $8,629.20

Delta Contracting Company, LLC $12.0000 $8,160.00

Norris Bros. Excavating, LLC $10.4100 $7,078.80

795-14.02 CLASS B CONCRETE

C.Y.3.000

Madden Phillips Construction, Inc. $650.0000 $1,950.00

Delta Contracting Company, LLC $2,000.0000 $6,000.00

Norris Bros. Excavating, LLC $280.0000 $840.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Madden Phillips Construction, Inc. $1,854,511.84

Delta Contracting Company, LLC $2,698,837.86

Norris Bros. Excavating, LLC $3,675,537.05

SUB-TOTAL ROADWAY

Madden Phillips Construction, Inc. $55,462.00

Delta Contracting Company, LLC $57,135.75

Norris Bros. Excavating, LLC $38,679.94

SUB-TOTAL UTILITY

Madden Phillips Construction, Inc. $60,764.83

Delta Contracting Company, LLC $135,760.00

Norris Bros. Excavating, LLC $92,444.27

Madden Phillips Construction, Inc. $1,970,738.67

Delta Contracting Company, LLC $2,891,733.61

Norris Bros. Excavating, LLC $3,806,661.26
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

COUNTIES FAYETTE, LAUDERDALE, SHELBY, AND TIPTON (Contract No. CNW117 Call 025)

THE ON-CALL GUARDRAIL REPAIR AND NEW GUARDRAIL INSTALLATION ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R4BVAR-M3-013

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

R.D. Construction, LLC $2,391,592.50
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EXTENSION

CONTRACT CNW117

UNIT PRICE

MAINTENANCE CATEGORY

705-01.01 GUARDRAIL AT BRIDGE ENDS

L.F.120.000

R.D. Construction, LLC $85.0000 $10,200.00

705-01.02 GUARDRAIL AT BRIDGE PIERS

L.F.10.000

R.D. Construction, LLC $85.0000 $850.00

705-01.04 METAL BEAM GUARD FENCE

L.F.150.000

R.D. Construction, LLC $82.5000 $12,375.00

705-02.01 SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2)

L.F.50.000

R.D. Construction, LLC $33.0000 $1,650.00

705-02.02 SINGLE GUARDRAIL (TYPE 2)

L.F.2,000.000

R.D. Construction, LLC $35.0000 $70,000.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH150.000

R.D. Construction, LLC $150.0000 $22,500.00

705-02.20 SINGLE GUARDRAIL (TYPE 2) LONG POST (6 FT-9 FT)

L.F.500.000

R.D. Construction, LLC $37.5000 $18,750.00

705-02.25 SINGLE GUARDRAIL (TYPE 2) LONG POST (9 FT-12 FT)

L.F.500.000

R.D. Construction, LLC $39.5000 $19,750.00

705-03.01 MEDIAN DIVIDER GUARDRAIL, WITH RUB-RAIL (TYPE 2)

L.F.10.000

R.D. Construction, LLC $58.0000 $580.00

705-03.02 MEDIAN DIVIDER GUARDRAIL (TYPE 2)

L.F.100.000

R.D. Construction, LLC $55.0000 $5,500.00

705-03.03 MEDIAN DIVIDER GUARDRAIL (TYPE 2) (27" MT HT)

L.F.25.000

R.D. Construction, LLC $54.0000 $1,350.00

705-03.04 MEDIAN DIVIDER GUARDRAIL AT CONCRETE BARRIER

L.F.25.000

R.D. Construction, LLC $60.0000 $1,500.00
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EXTENSION

CONTRACT CNW117

UNIT PRICE

705-04.02 GUARDRAIL TERMINAL (TYPE 12)

EACH1.000

R.D. Construction, LLC $1,550.0000 $1,550.00

705-04.03 GUARDRAIL TERMINAL (TYPE 13)

EACH4.000

R.D. Construction, LLC $1,850.0000 $7,400.00

705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE)

EACH3.000

R.D. Construction, LLC $1,500.0000 $4,500.00

705-04.11 STONE FOR GUARDRAIL END TERMINAL PAD

TON1,000.000

R.D. Construction, LLC $50.0000 $50,000.00

705-04.24 GUARDRAIL END TERMINAL DELINEATION SHEETING

S.F.100.000

R.D. Construction, LLC $100.0000 $10,000.00

705-04.29 C-A-T CRASH CUSHION ATTENUATING TERMINAL

EACH2.000

R.D. Construction, LLC $7,000.0000 $14,000.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.8,000.000

R.D. Construction, LLC $37.5000 $300,000.00

705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)

L.F.300.000

R.D. Construction, LLC $40.0000 $12,000.00

705-06.09 WEAK-POST GUARDRAIL ATTACHMENT TO CULVERT(MASH TL-3)

L.F.100.000

R.D. Construction, LLC $200.0000 $20,000.00

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3

EACH15.000

R.D. Construction, LLC $1,800.0000 $27,000.00

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3

EACH3.000

R.D. Construction, LLC $1,750.0000 $5,250.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH200.000

R.D. Construction, LLC $3,750.0000 $750,000.00
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EXTENSION

CONTRACT CNW117

UNIT PRICE

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3

EACH5.000

R.D. Construction, LLC $2,800.0000 $14,000.00

705-06.26 THRIE BEAM BRIDGE TRANSITION MASH TL-2

EACH3.000

R.D. Construction, LLC $2,500.0000 $7,500.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH3.000

R.D. Construction, LLC $3,450.0000 $10,350.00

705-10.30 GUARDRAIL ATTACHMENT TO SLOPE FACE ENDPOST

L.F.30.000

R.D. Construction, LLC $50.0000 $1,500.00

705-10.31 GUARDRAIL ATTACHMENT TO VERTICAL FACE ENDPOST

L.F.9.000

R.D. Construction, LLC $50.0000 $450.00

705-10.32 GUARDRAIL ATTACHMENT TO EXISTING BRIDGE PIER PROTECTION

EACH2.000

R.D. Construction, LLC $100.0000 $200.00

706-01 GUARDRAIL REMOVED

L.F.500.000

R.D. Construction, LLC $2.0000 $1,000.00

706-02.21 RESET SINGLE GUARDRAIL (TYPE 2)

L.F.100.000

R.D. Construction, LLC $10.0000 $1,000.00

706-03.01 POSTS FURNISHED

EACH11.000

R.D. Construction, LLC $100.0000 $1,100.00

706-06.01 SINGLE THRIE RAIL (TYPE 2)

L.F.25.000

R.D. Construction, LLC $40.0000 $1,000.00

706-06.02 MEDIAN DIVIDER THRIE RAIL (TYPE 2)

L.F.25.000

R.D. Construction, LLC $50.0000 $1,250.00

706-06.03 RADIUS RAIL

L.F.175.000

R.D. Construction, LLC $37.5000 $6,562.50
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EXTENSION

CONTRACT CNW117

UNIT PRICE

706-06.05 RADIUS RAIL LONG POST (6-9 FT)

L.F.20.000

R.D. Construction, LLC $38.5000 $770.00

706-06.06 RADIUS RAIL LONG POST (9-12 FT)

L.F.20.000

R.D. Construction, LLC $39.5000 $790.00

706-10.26 ROUNDED END ELEMENT

EACH6.000

R.D. Construction, LLC $250.0000 $1,500.00

706-10.54 RE-ALIGN GUARDRAIL

L.F.500.000

R.D. Construction, LLC $7.0000 $3,500.00

706-10.71 HAZARD MARKERS

EACH7.000

R.D. Construction, LLC $45.0000 $315.00

706-10.72 PULL AND REINSTALL GUARDARAIL POST FOR VERIFICATION

EACH3.000

R.D. Construction, LLC $300.0000 $900.00

706-10.74 CONCRETE BARRIER WALL REPAIR

C.Y.15.000

R.D. Construction, LLC $6,500.0000 $97,500.00

706-10.80 MICHIGAN AND MODIFIED MICHIGAN END SHOE

EACH1.000

R.D. Construction, LLC $100.0000 $100.00

706-10.81 GUARDRAIL REFLECTORS

EACH15.000

R.D. Construction, LLC $20.0000 $300.00

706-10.82 CONCRETE BRIDGE END OR PIER PROTECTION REPAIR

C.Y.5.000

R.D. Construction, LLC $6,560.0000 $32,800.00

706-10.83 DRILL BR. PAR. WALL FOR MICHIGAN END SHOE

EACH2.000

R.D. Construction, LLC $250.0000 $500.00

712-01.02 LANE CLOSURE

EACH300.000

R.D. Construction, LLC $1,200.0000 $360,000.00
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EXTENSION

CONTRACT CNW117

UNIT PRICE

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

DAY100.000

R.D. Construction, LLC $2,000.0000 $200,000.00

717-01 MOBILIZATION

LS1.000

R.D. Construction, LLC $230,000.0000 $230,000.00

717-01.04 MOBILIZATION (EMERGENCY CALL-OUT)

EACH25.000

R.D. Construction, LLC $2,000.0000 $50,000.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

R.D. Construction, LLC $2,391,592.50

R.D. Construction, LLC $2,391,592.50
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

FENTRESS COUNTY (Contract No. CNW014 Call 026)

THE REPAIR OF THE BRIDGE ON S.R. 154 OVER U.S. 127 (S.R. 28) (L.M. 2.20).

PROJECT LENGTH -

25006-4225-04

0.0 MILES

COMPLETION TIME  - ON OR BEFORE AUGUST 31, 2022

TOTAL CONTRACT

Twin K Construction, Inc. $1,199,999.00

Southern Constructors, Inc. $1,236,073.00

Mid-State Construction Company, Inc. $1,377,460.30
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EXTENSION

CONTRACT CNW014

UNIT PRICE

BRIDGE CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Twin K Construction, Inc. $25,000.0000 $25,000.00

Southern Constructors, Inc. $15,000.0000 $15,000.00

Mid-State Construction Company, Inc. $12,800.0000 $12,800.00

201-07.01 REMOVAL AND DISPOSAL OF BRUSH & TREES

LS1.000

Twin K Construction, Inc. $10,000.0000 $10,000.00

Southern Constructors, Inc. $10,000.0000 $10,000.00

Mid-State Construction Company, Inc. $4,220.0000 $4,220.00

202-04.01 REMOVAL OF STRUCTURES (BRIDGE NO. 25-SR154-02.20)

LS1.000

Twin K Construction, Inc. $40,000.0000 $40,000.00

Southern Constructors, Inc. $40,000.0000 $40,000.00

Mid-State Construction Company, Inc. $54,000.0000 $54,000.00

204-02.01 DRY EXCAVATION (BRIDGES)

C.Y.862.000

Twin K Construction, Inc. $38.0000 $32,756.00

Southern Constructors, Inc. $45.0000 $38,790.00

Mid-State Construction Company, Inc. $45.0000 $38,790.00

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)

L.F.210.000

Twin K Construction, Inc. $4.5000 $945.00

Southern Constructors, Inc. $10.0000 $2,100.00

Mid-State Construction Company, Inc. $5.3000 $1,113.00

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON904.000

Twin K Construction, Inc. $30.0000 $27,120.00

Southern Constructors, Inc. $35.0000 $31,640.00

Mid-State Construction Company, Inc. $39.0000 $35,256.00

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

TON68.000

Twin K Construction, Inc. $275.0000 $18,700.00

Southern Constructors, Inc. $260.0000 $17,680.00

Mid-State Construction Company, Inc. $335.0000 $22,780.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON141.000

Twin K Construction, Inc. $242.0000 $34,122.00

Southern Constructors, Inc. $230.0000 $32,430.00

Mid-State Construction Company, Inc. $294.0000 $41,454.00
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EXTENSION

CONTRACT CNW014

UNIT PRICE

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON1.950

Twin K Construction, Inc. $900.0000 $1,755.00

Southern Constructors, Inc. $800.0000 $1,560.00

Mid-State Construction Company, Inc. $1,070.0000 $2,086.50

411-01.10 ACS MIX(PG64-22) GRADING D

TON206.000

Twin K Construction, Inc. $251.0000 $51,706.00

Southern Constructors, Inc. $240.0000 $49,440.00

Mid-State Construction Company, Inc. $305.0000 $62,830.00

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.0.400

Twin K Construction, Inc. $2,235.0000 $894.00

Southern Constructors, Inc. $6,000.0000 $2,400.00

Mid-State Construction Company, Inc. $2,730.0000 $1,092.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON210.000

Twin K Construction, Inc. $94.0000 $19,740.00

Southern Constructors, Inc. $100.0000 $21,000.00

Mid-State Construction Company, Inc. $115.0000 $24,150.00

604-03.04 PAVEMENT @ BRIDGE ENDS

S.Y.214.000

Twin K Construction, Inc. $410.0000 $87,740.00

Southern Constructors, Inc. $500.0000 $107,000.00

Mid-State Construction Company, Inc. $595.0000 $127,330.00

604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)

S.Y.3,194.000

Twin K Construction, Inc. $12.0000 $38,328.00

Southern Constructors, Inc. $12.0000 $38,328.00

Mid-State Construction Company, Inc. $14.0000 $44,716.00

604-10.05 CONCRETE

S.F.81.000

Twin K Construction, Inc. $254.0000 $20,574.00

Southern Constructors, Inc. $200.0000 $16,200.00

Mid-State Construction Company, Inc. $132.0000 $10,692.00

604-10.14 REMOVE EXISTING WEARING SURFACE

LS1.000

Twin K Construction, Inc. $16,500.0000 $16,500.00

Southern Constructors, Inc. $20,000.0000 $20,000.00

Mid-State Construction Company, Inc. $26,500.0000 $26,500.00
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EXTENSION

CONTRACT CNW014

UNIT PRICE

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

S.Y.10.000

Twin K Construction, Inc. $445.0000 $4,450.00

Southern Constructors, Inc. $400.0000 $4,000.00

Mid-State Construction Company, Inc. $700.0000 $7,000.00

604-10.54 CONCRETE REPAIRS

S.F.81.000

Twin K Construction, Inc. $184.0000 $14,904.00

Southern Constructors, Inc. $200.0000 $16,200.00

Mid-State Construction Company, Inc. $132.0000 $10,692.00

604-10.58 EPOXY INJECTION (INJECTION)

GAL.4.000

Twin K Construction, Inc. $453.0000 $1,812.00

Southern Constructors, Inc. $250.0000 $1,000.00

Mid-State Construction Company, Inc. $477.0000 $1,908.00

604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)

L.F.63.000

Twin K Construction, Inc. $259.0000 $16,317.00

Southern Constructors, Inc. $250.0000 $15,750.00

Mid-State Construction Company, Inc. $273.0000 $17,199.00

604-10.83 COMPOSITE FIBER ENCASEMENT

S.F.4,156.000

Twin K Construction, Inc. $46.0000 $191,176.00

Southern Constructors, Inc. $55.0000 $228,580.00

Mid-State Construction Company, Inc. $65.0000 $270,140.00

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

S.Y.1,590.000

Twin K Construction, Inc. $55.0000 $87,450.00

Southern Constructors, Inc. $55.0000 $87,450.00

Mid-State Construction Company, Inc. $61.0000 $96,990.00

621-05.02 TEMPORARY SHORING

LS1.000

Twin K Construction, Inc. $18,000.0000 $18,000.00

Southern Constructors, Inc. $20,000.0000 $20,000.00

Mid-State Construction Company, Inc. $43,200.0000 $43,200.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH1.000

Twin K Construction, Inc. $130.0000 $130.00

Southern Constructors, Inc. $200.0000 $200.00

Mid-State Construction Company, Inc. $286.0000 $286.00
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EXTENSION

CONTRACT CNW014

UNIT PRICE

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.120.000

Twin K Construction, Inc. $52.0000 $6,240.00

Southern Constructors, Inc. $50.0000 $6,000.00

Mid-State Construction Company, Inc. $62.0000 $7,440.00

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3

EACH1.000

Twin K Construction, Inc. $1,942.0000 $1,942.00

Southern Constructors, Inc. $2,500.0000 $2,500.00

Mid-State Construction Company, Inc. $1,750.0000 $1,750.00

706-01 GUARDRAIL REMOVED

L.F.120.000

Twin K Construction, Inc. $2.5000 $300.00

Southern Constructors, Inc. $3.0000 $360.00

Mid-State Construction Company, Inc. $2.8000 $336.00

706-10.26 ROUNDED END ELEMENT

EACH1.000

Twin K Construction, Inc. $324.0000 $324.00

Southern Constructors, Inc. $300.0000 $300.00

Mid-State Construction Company, Inc. $191.0000 $191.00

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON338.000

Twin K Construction, Inc. $40.0000 $13,520.00

Southern Constructors, Inc. $100.0000 $33,800.00

Mid-State Construction Company, Inc. $70.0000 $23,660.00

710-09.02 6" PIPE UNDERDRAIN

L.F.60.000

Twin K Construction, Inc. $23.0000 $1,380.00

Southern Constructors, Inc. $25.0000 $1,500.00

Mid-State Construction Company, Inc. $49.0000 $2,940.00

710-10.02 6" PERFORATED PLASTIC PIPE

L.F.180.000

Twin K Construction, Inc. $23.0000 $4,140.00

Southern Constructors, Inc. $25.0000 $4,500.00

Mid-State Construction Company, Inc. $57.0000 $10,260.00

712-01 TRAFFIC CONTROL

LS1.000

Twin K Construction, Inc. $25,000.0000 $25,000.00

Southern Constructors, Inc. $70,000.0000 $70,000.00

Mid-State Construction Company, Inc. $35,400.0000 $35,400.00
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EXTENSION

CONTRACT CNW014

UNIT PRICE

712-01.05 FLAGMAN

HOUR120.000

Twin K Construction, Inc. $75.0000 $9,000.00

Southern Constructors, Inc. $75.0000 $9,000.00

Mid-State Construction Company, Inc. $146.0000 $17,520.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.280.000

Twin K Construction, Inc. $58.0000 $16,240.00

Southern Constructors, Inc. $35.0000 $9,800.00

Mid-State Construction Company, Inc. $50.0000 $14,000.00

712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL

L.F.480.000

Twin K Construction, Inc. $66.0000 $31,680.00

Southern Constructors, Inc. $125.0000 $60,000.00

Mid-State Construction Company, Inc. $81.0000 $38,880.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH2.000

Twin K Construction, Inc. $6,202.0000 $12,404.00

Southern Constructors, Inc. $10,000.0000 $20,000.00

Mid-State Construction Company, Inc. $12,500.0000 $25,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH85.000

Twin K Construction, Inc. $32.0000 $2,720.00

Southern Constructors, Inc. $35.0000 $2,975.00

Mid-State Construction Company, Inc. $39.0000 $3,315.00

712-04.50 BARRIER RAIL DELINEATOR

EACH26.000

Twin K Construction, Inc. $15.0000 $390.00

Southern Constructors, Inc. $20.0000 $520.00

Mid-State Construction Company, Inc. $18.0000 $468.00

712-06 SIGNS (CONSTRUCTION)

S.F.699.000

Twin K Construction, Inc. $8.0000 $5,592.00

Southern Constructors, Inc. $15.0000 $10,485.00

Mid-State Construction Company, Inc. $9.6000 $6,710.40

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

DAY12.000

Twin K Construction, Inc. $1,630.0000 $19,560.00

Southern Constructors, Inc. $1,500.0000 $18,000.00

Mid-State Construction Company, Inc. $2,600.0000 $31,200.00
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EXTENSION

CONTRACT CNW014

UNIT PRICE

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.1,740.000

Twin K Construction, Inc. $4.0000 $6,960.00

Southern Constructors, Inc. $4.0000 $6,960.00

Mid-State Construction Company, Inc. $4.8000 $8,352.00

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)

L.F.24.000

Twin K Construction, Inc. $25.0000 $600.00

Southern Constructors, Inc. $25.0000 $600.00

Mid-State Construction Company, Inc. $30.0000 $720.00

712-09.08 REMOVABLE PAVEMENT MARKING (6" line)

L.F.400.000

Twin K Construction, Inc. $4.0000 $1,600.00

Southern Constructors, Inc. $3.5000 $1,400.00

Mid-State Construction Company, Inc. $4.5000 $1,800.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH4.000

Twin K Construction, Inc. $5,308.0000 $21,232.00

Southern Constructors, Inc. $5,000.0000 $20,000.00

Mid-State Construction Company, Inc. $9,700.0000 $38,800.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH8.000

Twin K Construction, Inc. $112.0000 $896.00

Southern Constructors, Inc. $125.0000 $1,000.00

Mid-State Construction Company, Inc. $137.0000 $1,096.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH8.000

Twin K Construction, Inc. $28.0000 $224.00

Southern Constructors, Inc. $40.0000 $320.00

Mid-State Construction Company, Inc. $35.0000 $280.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.0.600

Twin K Construction, Inc. $10,058.0000 $6,034.80

Southern Constructors, Inc. $10,000.0000 $6,000.00

Mid-State Construction Company, Inc. $12,300.0000 $7,380.00

717-01 MOBILIZATION

LS1.000

Twin K Construction, Inc. $197,405.7000 $197,405.70

Southern Constructors, Inc. $60,000.0000 $60,000.00

Mid-State Construction Company, Inc. $63,400.0000 $63,400.00
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EXTENSION

CONTRACT CNW014

UNIT PRICE

730-40.02 TEMPORARY TRAFFIC SIGNAL SYSTEM

LS1.000

Twin K Construction, Inc. $40,790.0000 $40,790.00

Southern Constructors, Inc. $40,000.0000 $40,000.00

Mid-State Construction Company, Inc. $67,000.0000 $67,000.00

740-07.04 GEOGRID REINFORCEMENT TYPE 2

S.Y.1,447.000

Twin K Construction, Inc. $6.5000 $9,405.50

Southern Constructors, Inc. $15.0000 $21,705.00

Mid-State Construction Company, Inc. $4.2000 $6,077.40

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

S.Y.800.000

Twin K Construction, Inc. $4.0000 $3,200.00

Southern Constructors, Inc. $12.0000 $9,600.00

Mid-State Construction Company, Inc. $6.8000 $5,440.00

740-11.03 TEMPORARY SEDIMENT TUBE 18IN

L.F.100.000

Twin K Construction, Inc. $11.0000 $1,100.00

Southern Constructors, Inc. $20.0000 $2,000.00

Mid-State Construction Company, Inc. $8.2000 $820.00
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TOTAL CONTRACT

SUB-TOTAL BRIDGE

Twin K Construction, Inc. $1,199,999.00

Southern Constructors, Inc. $1,236,073.00

Mid-State Construction Company, Inc. $1,377,460.30

Twin K Construction, Inc. $1,199,999.00

Southern Constructors, Inc. $1,236,073.00

Mid-State Construction Company, Inc. $1,377,460.30
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

FRANKLIN COUNTY (Contract No. CNW123 Call 027)

3.00%DBE GOAL

THE MICROSURFACING ON U.S. 64 (S.R. 433) FROM NEAR U.S. 64BR (S.R. 15) TO U.S. 64 (S.R. 50) AND ON U.S. 64 (S.R. 50) FROM U.S. 64
(S.R. 433) TO WEST OF RUTLEDGE FORD ROAD, INCLUDING BRIDGE DECK REPAIR.

PROJECT LENGTH -

NH-433(8),26S433-F8-002,26S433-M3-003,NH-50(80),26S050-F8-002

14.490 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Asphalt Paving Systems, Inc. $2,957,702.10
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EXTENSION

CONTRACT CNW123

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.57.400

Asphalt Paving Systems, Inc. $150.0000 $8,610.00

403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)

TON57.000

Asphalt Paving Systems, Inc. $605.0000 $34,485.00

403-01.10 HIGH PERFORMANCE FOG SEALS

S.Y.294,264.000

Asphalt Paving Systems, Inc. $0.3500 $102,992.40

414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING

TON804.000

Asphalt Paving Systems, Inc. $1,113.7700 $895,471.08

414-03.02 AGGREGATE FOR MICRO SURFACING

TON6,694.000

Asphalt Paving Systems, Inc. $133.7300 $895,188.62

712-01 TRAFFIC CONTROL

LS1.000

Asphalt Paving Systems, Inc. $129,500.0000 $129,500.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,040.000

Asphalt Paving Systems, Inc. $7.6500 $7,956.00

712-08.03 ARROW BOARD (TYPE C)

EACH4.000

Asphalt Paving Systems, Inc. $600.0000 $2,400.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH4.000

Asphalt Paving Systems, Inc. $1,600.0000 $6,400.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH2,409.000

Asphalt Paving Systems, Inc. $33.0000 $79,497.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH2,339.000

Asphalt Paving Systems, Inc. $10.0000 $23,390.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.55.000

Asphalt Paving Systems, Inc. $22.0000 $1,210.00
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EXTENSION

CONTRACT CNW123

UNIT PRICE

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.1,007.000

Asphalt Paving Systems, Inc. $15.0000 $15,105.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH54.000

Asphalt Paving Systems, Inc. $175.0000 $9,450.00

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.2,150.000

Asphalt Paving Systems, Inc. $9.0000 $19,350.00

716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)

EACH6.000

Asphalt Paving Systems, Inc. $200.0000 $1,200.00

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

EACH1.000

Asphalt Paving Systems, Inc. $125.0000 $125.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.176.000

Asphalt Paving Systems, Inc. $12.0000 $2,112.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.58.600

Asphalt Paving Systems, Inc. $1,200.0000 $70,320.00

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.29.000

Asphalt Paving Systems, Inc. $1,000.0000 $29,000.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.80.000

Asphalt Paving Systems, Inc. $6,600.0000 $528,000.00

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.6,595.000

Asphalt Paving Systems, Inc. $2.0000 $13,190.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.2,300.000

Asphalt Paving Systems, Inc. $2.0000 $4,600.00

716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)

L.F.225.000

Asphalt Paving Systems, Inc. $4.0000 $900.00
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EXTENSION

CONTRACT CNW123

UNIT PRICE

717-01 MOBILIZATION

LS1.000

Asphalt Paving Systems, Inc. $58,000.0000 $58,000.00
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EXTENSION

CONTRACT CNW123

UNIT PRICE

BRIDGE CATEGORY

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

S.Y.19.000

Asphalt Paving Systems, Inc. $750.0000 $14,250.00

604-10.53 CONCRETE REPAIRS

S.Y.5.000

Asphalt Paving Systems, Inc. $1,000.0000 $5,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Asphalt Paving Systems, Inc. $2,938,452.10

SUB-TOTAL BRIDGE

Asphalt Paving Systems, Inc. $19,250.00

Asphalt Paving Systems, Inc. $2,957,702.10
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

FRANKLIN COUNTY (Contract No. CNW085 Call 028)

5.00%DBE GOAL

THE RESURFACING ON S.R. 130 FROM NEAR HIGH STREET (L.M. 13.21) TO NEAR U.S. 64 (S.R. 15) (L.M. 14.33).

PROJECT LENGTH -

STP/HSIP-130(28),26S130-F3-002,26S130-F8-002

1.120 MILES

COMPLETION TIME  - ON OR BEFORE AUGUST 31, 2022

TOTAL CONTRACT

Tinsley Asphalt, LLC $604,270.34

Rogers Group, Inc. $775,716.50

1PAGE



EXTENSION

CONTRACT CNW085

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.2.300

Tinsley Asphalt, LLC $500.0000 $1,150.00

Rogers Group, Inc. $945.0000 $2,173.50

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON2,436.000

Tinsley Asphalt, LLC $65.5400 $159,655.44

Rogers Group, Inc. $84.5000 $205,842.00

403-02.01 TRACKLESS TACK COAT

TON19.000

Tinsley Asphalt, LLC $748.0000 $14,212.00

Rogers Group, Inc. $750.0000 $14,250.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON1,428.000

Tinsley Asphalt, LLC $96.5200 $137,830.56

Rogers Group, Inc. $117.0000 $167,076.00

411-01.21 LONGITUDINAL JOINT SEALANT

L.M.3.400

Tinsley Asphalt, LLC $3,200.0000 $10,880.00

Rogers Group, Inc. $4,500.0000 $15,300.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON3,678.000

Tinsley Asphalt, LLC $21.1500 $77,789.70

Rogers Group, Inc. $25.0000 $91,950.00

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN

EACH12.000

Tinsley Asphalt, LLC $1,000.0000 $12,000.00

Rogers Group, Inc. $2,500.0000 $30,000.00

701-01.01 CONCRETE SIDEWALK (4 ")

S.F.1,080.000

Tinsley Asphalt, LLC $12.0000 $12,960.00

Rogers Group, Inc. $12.0500 $13,014.00

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.1,315.000

Tinsley Asphalt, LLC $37.1000 $48,786.50

Rogers Group, Inc. $45.0000 $59,175.00

702-01 CONCRETE CURB

C.Y.2.700

Tinsley Asphalt, LLC $1,030.0000 $2,781.00

Rogers Group, Inc. $1,000.0000 $2,700.00
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EXTENSION

CONTRACT CNW085

UNIT PRICE

712-01 TRAFFIC CONTROL

LS1.000

Tinsley Asphalt, LLC $30,106.0000 $30,106.00

Rogers Group, Inc. $19,500.0000 $19,500.00

712-06 SIGNS (CONSTRUCTION)

S.F.602.000

Tinsley Asphalt, LLC $7.5000 $4,515.00

Rogers Group, Inc. $7.5000 $4,515.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Tinsley Asphalt, LLC $3,400.0000 $6,800.00

Rogers Group, Inc. $5,500.0000 $11,000.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH100.000

Tinsley Asphalt, LLC $77.2500 $7,725.00

Rogers Group, Inc. $80.0000 $8,000.00

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)

L.F.275.000

Tinsley Asphalt, LLC $10.3000 $2,832.50

Rogers Group, Inc. $11.0000 $3,025.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.14.000

Tinsley Asphalt, LLC $22.6600 $317.24

Rogers Group, Inc. $24.0000 $336.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.230.000

Tinsley Asphalt, LLC $15.4500 $3,553.50

Rogers Group, Inc. $16.0000 $3,680.00

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.30.000

Tinsley Asphalt, LLC $22.6600 $679.80

Rogers Group, Inc. $22.5000 $675.00

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH3.000

Tinsley Asphalt, LLC $309.0000 $927.00

Rogers Group, Inc. $320.0000 $960.00

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

EACH1.000

Tinsley Asphalt, LLC $206.0000 $206.00

Rogers Group, Inc. $205.0000 $205.00
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EXTENSION

CONTRACT CNW085

UNIT PRICE

716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)

EACH2.000

Tinsley Asphalt, LLC $309.0000 $618.00

Rogers Group, Inc. $320.0000 $640.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.4.500

Tinsley Asphalt, LLC $1,236.0000 $5,562.00

Rogers Group, Inc. $1,300.0000 $5,850.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.6.000

Tinsley Asphalt, LLC $6,901.0000 $41,406.00

Rogers Group, Inc. $7,100.0000 $42,600.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.150.000

Tinsley Asphalt, LLC $2.1000 $315.00

Rogers Group, Inc. $2.0000 $300.00

717-01 MOBILIZATION

LS1.000

Tinsley Asphalt, LLC $20,056.0000 $20,056.00

Rogers Group, Inc. $72,000.0000 $72,000.00

730-14.02 SAW SLOT

L.F.95.000

Tinsley Asphalt, LLC $4.3800 $416.10

Rogers Group, Inc. $6.0000 $570.00

730-14.03 LOOP WIRE

L.F.190.000

Tinsley Asphalt, LLC $1.0000 $190.00

Rogers Group, Inc. $2.0000 $380.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Tinsley Asphalt, LLC $604,270.34

Rogers Group, Inc. $775,716.50

Tinsley Asphalt, LLC $604,270.34

Rogers Group, Inc. $775,716.50
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

FRANKLIN COUNTY (Contract No. CNW086 Call 029)

5.00%DBE GOAL

THE RESURFACING (MICROSURFACE OR THIN MIX OVERLAY) ON U.S. 41A (S.R. 15) FROM WEST OF SHERWOOD ROAD (L.M. 27.20) TO THE
MARION COUNTY LINE (L.M. 31.01).

PROJECT LENGTH -

STP-15(223),26S015-F8-002

3.240 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Tinsley Asphalt, LLC $394,797.30

Rogers Group, Inc. $488,518.25
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EXTENSION

CONTRACT CNW086

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.3.800

Tinsley Asphalt, LLC $660.0000 $2,508.00

Rogers Group, Inc. $1,400.0000 $5,320.00

403-01.10 HIGH PERFORMANCE FOG SEALS

S.Y.21,637.000

Tinsley Asphalt, LLC $0.3000 $6,491.10

Rogers Group, Inc. $0.7500 $16,227.75

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN

EACH5.000

Tinsley Asphalt, LLC $1,000.0000 $5,000.00

Rogers Group, Inc. $2,500.0000 $12,500.00

701-01.01 CONCRETE SIDEWALK (4 ")

S.F.250.000

Tinsley Asphalt, LLC $29.0000 $7,250.00

Rogers Group, Inc. $36.0000 $9,000.00

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.125.000

Tinsley Asphalt, LLC $66.0000 $8,250.00

Rogers Group, Inc. $56.0000 $7,000.00

712-01 TRAFFIC CONTROL

LS1.000

Tinsley Asphalt, LLC $6,950.0000 $6,950.00

Rogers Group, Inc. $11,000.0000 $11,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.568.000

Tinsley Asphalt, LLC $7.2500 $4,118.00

Rogers Group, Inc. $10.5000 $5,964.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Tinsley Asphalt, LLC $1,600.0000 $3,200.00

Rogers Group, Inc. $5,500.0000 $11,000.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH330.000

Tinsley Asphalt, LLC $35.0000 $11,550.00

Rogers Group, Inc. $36.0000 $11,880.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH15.000

Tinsley Asphalt, LLC $35.0000 $525.00

Rogers Group, Inc. $36.0000 $540.00
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EXTENSION

CONTRACT CNW086

UNIT PRICE

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH330.000

Tinsley Asphalt, LLC $5.0000 $1,650.00

Rogers Group, Inc. $10.5000 $3,465.00

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)

L.F.70.000

Tinsley Asphalt, LLC $12.0000 $840.00

Rogers Group, Inc. $12.5000 $875.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.65.000

Tinsley Asphalt, LLC $22.0000 $1,430.00

Rogers Group, Inc. $23.0000 $1,495.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.303.000

Tinsley Asphalt, LLC $15.0000 $4,545.00

Rogers Group, Inc. $16.0000 $4,848.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH11.000

Tinsley Asphalt, LLC $200.0000 $2,200.00

Rogers Group, Inc. $205.0000 $2,255.00

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)

EACH3.000

Tinsley Asphalt, LLC $150.0000 $450.00

Rogers Group, Inc. $155.0000 $465.00

716-04.18 PLASTIC PAVEMENT MARKING (BIKE/XING)

EACH1.000

Tinsley Asphalt, LLC $500.0000 $500.00

Rogers Group, Inc. $525.0000 $525.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.6.400

Tinsley Asphalt, LLC $1,200.0000 $7,680.00

Rogers Group, Inc. $1,250.0000 $8,000.00

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.7.600

Tinsley Asphalt, LLC $1,184.0000 $8,998.40

Rogers Group, Inc. $1,850.0000 $14,060.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.14.000

Tinsley Asphalt, LLC $6,700.0000 $93,800.00

Rogers Group, Inc. $7,000.0000 $98,000.00
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EXTENSION

CONTRACT CNW086

UNIT PRICE

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.167.000

Tinsley Asphalt, LLC $2.0000 $334.00

Rogers Group, Inc. $2.5000 $417.50

717-01 MOBILIZATION

LS1.000

Tinsley Asphalt, LLC $4,246.0000 $4,246.00

Rogers Group, Inc. $41,000.0000 $41,000.00
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EXTENSION

CONTRACT CNW086

UNIT PRICE

ROADWAY ALTERNATE AA1 CATEGORY

403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)

TON8.800

Tinsley Asphalt, LLC

Rogers Group, Inc.

414-03.03 MICRO SURFACING

S.Y.64,830.000

Tinsley Asphalt, LLC

Rogers Group, Inc.
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EXTENSION

CONTRACT CNW086

UNIT PRICE

ROADWAY ALTERNATE AA2 CATEGORY

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON21.000

Tinsley Asphalt, LLC $662.0000 $13,902.00

Rogers Group, Inc. $725.0000 $15,225.00

411-03.05 ACS MIX(PG64-22) THIN LIFT ASPHALT

S.Y.64,830.000

Tinsley Asphalt, LLC $3.0600 $198,379.80

Rogers Group, Inc. $3.2000 $207,456.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Tinsley Asphalt, LLC $182,515.50

Rogers Group, Inc. $265,837.25

SUB-TOTAL ROADWAY ALTERNATE AA1

SUB-TOTAL ROADWAY ALTERNATE AA2

Tinsley Asphalt, LLC $212,281.80

Rogers Group, Inc. $222,681.00

Tinsley Asphalt, LLC $394,797.30

Rogers Group, Inc. $488,518.25
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

GREENE COUNTY (Contract No. CNW024 Call 030)

6.00%DBE GOAL

THE RESURFACING ON U.S. 11E (S.R. 34) FROM NEAR S.R. 70 (L.M. 13.88) TO NEAR ERWIN HIGHWAY (L.M. 18.90), INCLUDING BRIDGE
DECK REPAIR AND THIN EPOXY OVERLAY.

PROJECT LENGTH -

30S034-M3-004,NH/HSIP-34(129),30S034-F3-003,30S034-F8-003

5.020 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Summers-Taylor, Inc. $4,178,239.45

1PAGE



EXTENSION

CONTRACT CNW024

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.20.000

Summers-Taylor, Inc. $1,980.0000 $39,600.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON2,340.000

Summers-Taylor, Inc. $48.0000 $112,320.00

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

TON2,250.000

Summers-Taylor, Inc. $146.0000 $328,500.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON116.000

Summers-Taylor, Inc. $995.0000 $115,420.00

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

TON4,333.000

Summers-Taylor, Inc. $119.0000 $515,627.00

411-01.21 LONGITUDINAL JOINT SEALANT

L.M.30.000

Summers-Taylor, Inc. $3,000.0000 $90,000.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON13,608.000

Summers-Taylor, Inc. $130.0000 $1,769,040.00

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.9.000

Summers-Taylor, Inc. $658.0000 $5,922.00

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.9.000

Summers-Taylor, Inc. $658.0000 $5,922.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.13,108.000

Summers-Taylor, Inc. $5.1000 $66,850.80

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.50.000

Summers-Taylor, Inc. $60.0000 $3,000.00

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3

EACH2.000

Summers-Taylor, Inc. $1,320.0000 $2,640.00
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EXTENSION

CONTRACT CNW024

UNIT PRICE

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH1.000

Summers-Taylor, Inc. $4,070.0000 $4,070.00

706-10.26 ROUNDED END ELEMENT

EACH2.000

Summers-Taylor, Inc. $120.0000 $240.00

712-01 TRAFFIC CONTROL

LS1.000

Summers-Taylor, Inc. $252,400.0000 $252,400.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH206.000

Summers-Taylor, Inc. $27.0000 $5,562.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH65.000

Summers-Taylor, Inc. $2.2500 $146.25

712-06 SIGNS (CONSTRUCTION)

S.F.1,667.000

Summers-Taylor, Inc. $8.0000 $13,336.00

712-08.03 ARROW BOARD (TYPE C)

EACH3.000

Summers-Taylor, Inc. $955.0000 $2,865.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH79.000

Summers-Taylor, Inc. $38.0000 $3,002.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH79.000

Summers-Taylor, Inc. $38.0000 $3,002.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH987.000

Summers-Taylor, Inc. $38.0000 $37,506.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH1,146.000

Summers-Taylor, Inc. $11.0000 $12,606.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.2,300.000

Summers-Taylor, Inc. $19.0000 $43,700.00
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EXTENSION

CONTRACT CNW024

UNIT PRICE

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.1,380.000

Summers-Taylor, Inc. $11.0000 $15,180.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH65.000

Summers-Taylor, Inc. $163.0000 $10,595.00

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.400.000

Summers-Taylor, Inc. $10.0000 $4,000.00

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)

EACH5.000

Summers-Taylor, Inc. $244.0000 $1,220.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.500.000

Summers-Taylor, Inc. $27.0000 $13,500.00

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH8.000

Summers-Taylor, Inc. $244.0000 $1,952.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.34.000

Summers-Taylor, Inc. $1,300.0000 $44,200.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.23.000

Summers-Taylor, Inc. $6,990.0000 $160,770.00

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.1,200.000

Summers-Taylor, Inc. $3.2000 $3,840.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.1,600.000

Summers-Taylor, Inc. $2.4500 $3,920.00

716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)

L.F.200.000

Summers-Taylor, Inc. $5.2000 $1,040.00

716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)

L.F.537.000

Summers-Taylor, Inc. $5.2000 $2,792.40
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EXTENSION

CONTRACT CNW024

UNIT PRICE

717-01 MOBILIZATION

LS1.000

Summers-Taylor, Inc. $125,000.0000 $125,000.00

730-14.02 SAW SLOT

L.F.3,000.000

Summers-Taylor, Inc. $10.0000 $30,000.00

730-14.03 LOOP WIRE

L.F.6,000.000

Summers-Taylor, Inc. $0.9500 $5,700.00

5PAGE



EXTENSION

CONTRACT CNW024

UNIT PRICE

BRIDGE CATEGORY

604-10.44 EXPANSION JOINT REPAIRS

L.F.168.000

Summers-Taylor, Inc. $375.0000 $63,000.00

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

S.Y.35.000

Summers-Taylor, Inc. $932.0000 $32,620.00

604-10.53 CONCRETE REPAIRS

S.Y.50.000

Summers-Taylor, Inc. $1,060.0000 $53,000.00

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

S.Y.1,626.000

Summers-Taylor, Inc. $64.0000 $104,064.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.366.000

Summers-Taylor, Inc. $57.5000 $21,045.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH2.000

Summers-Taylor, Inc. $9,500.0000 $19,000.00

712-04.50 BARRIER RAIL DELINEATOR

EACH20.000

Summers-Taylor, Inc. $14.5000 $290.00

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.5,680.000

Summers-Taylor, Inc. $3.8000 $21,584.00

712-09.31 REMOVABLE BLACK-OUT TAPE (8IN)

L.F.1,900.000

Summers-Taylor, Inc. $3.5000 $6,650.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Summers-Taylor, Inc. $3,856,986.45

SUB-TOTAL BRIDGE

Summers-Taylor, Inc. $321,253.00

Summers-Taylor, Inc. $4,178,239.45
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

GRUNDY COUNTY (Contract No. CNW106 Call 031)

4.50%DBE GOAL

THE MICROSURFACING ON U.S. 41 (S.R. 150) FROM THE MARION COUNTY LINE (L.M. 0.00) TO S.R. 56 (L.M. 3.05).

PROJECT LENGTH -

STP-150(11),31S150-F8-002

3.050 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Asphalt Paving Systems, Inc. $442,340.50
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EXTENSION

CONTRACT CNW106

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.6.100

Asphalt Paving Systems, Inc. $500.0000 $3,050.00

403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)

TON7.000

Asphalt Paving Systems, Inc. $600.0000 $4,200.00

403-01.10 HIGH PERFORMANCE FOG SEALS

S.Y.14,814.000

Asphalt Paving Systems, Inc. $0.5000 $7,407.00

414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING

TON61.000

Asphalt Paving Systems, Inc. $1,216.5400 $74,208.94

414-03.02 AGGREGATE FOR MICRO SURFACING

TON508.000

Asphalt Paving Systems, Inc. $146.3200 $74,330.56

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN

EACH2.000

Asphalt Paving Systems, Inc. $2,500.0000 $5,000.00

701-01.01 CONCRETE SIDEWALK (4 ")

S.F.45.000

Asphalt Paving Systems, Inc. $32.0000 $1,440.00

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.581.000

Asphalt Paving Systems, Inc. $45.0000 $26,145.00

702-01 CONCRETE CURB

C.Y.0.700

Asphalt Paving Systems, Inc. $2,000.0000 $1,400.00

712-01 TRAFFIC CONTROL

LS1.000

Asphalt Paving Systems, Inc. $51,250.0000 $51,250.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,133.000

Asphalt Paving Systems, Inc. $8.0000 $9,064.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Asphalt Paving Systems, Inc. $1,600.0000 $3,200.00
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EXTENSION

CONTRACT CNW106

UNIT PRICE

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH360.000

Asphalt Paving Systems, Inc. $35.0000 $12,600.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH360.000

Asphalt Paving Systems, Inc. $10.0000 $3,600.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.30.000

Asphalt Paving Systems, Inc. $25.0000 $750.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.455.000

Asphalt Paving Systems, Inc. $12.0000 $5,460.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH10.000

Asphalt Paving Systems, Inc. $200.0000 $2,000.00

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.50.000

Asphalt Paving Systems, Inc. $22.0000 $1,100.00

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH2.000

Asphalt Paving Systems, Inc. $400.0000 $800.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.4.600

Asphalt Paving Systems, Inc. $1,200.0000 $5,520.00

716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK)

L.F.105.000

Asphalt Paving Systems, Inc. $5.0000 $525.00

716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)

S.Y.30.000

Asphalt Paving Systems, Inc. $10.0000 $300.00

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)

EACH10.000

Asphalt Paving Systems, Inc. $75.0000 $750.00

716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH2.000

Asphalt Paving Systems, Inc. $150.0000 $300.00
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EXTENSION

CONTRACT CNW106

UNIT PRICE

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.12.200

Asphalt Paving Systems, Inc. $1,700.0000 $20,740.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.10.800

Asphalt Paving Systems, Inc. $6,500.0000 $70,200.00

717-01 MOBILIZATION

LS1.000

Asphalt Paving Systems, Inc. $57,000.0000 $57,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Asphalt Paving Systems, Inc. $442,340.50

Asphalt Paving Systems, Inc. $442,340.50
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

HAMILTON COUNTY (Contract No. CNW131 Call 032)

6.50%DBE GOAL

THE RESURFACING ON U.S. 11 (U.S. 64, S.R. 2) FROM THE NB INTERSTATE RAMPS (L.M. 20.58) TO THE BRADLEY COUNTY LINE (L.M. 24.42)
AND ON S.R. 153 FROM L.M. 3.53 TO L.M. 3.72, INCLUDING BRIDGE EXPANSION JOINT REPAIR.

PROJECT LENGTH -

NH-153(16),33052-4257-04,33052-8257-14,STP/HSIP-2(286),33S002-F3-
002,33S002-F8-002

3.690 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Wright Brothers Construction Company, Inc. $2,724,851.55

Talley Construction Company, Inc. $2,957,332.53
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EXTENSION

CONTRACT CNW131

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.8.700

Wright Brothers Construction Company, Inc. $418.0000 $3,636.60

Talley Construction Company, Inc. $2,386.9700 $20,766.64

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON361.000

Wright Brothers Construction Company, Inc. $73.0000 $26,353.00

Talley Construction Company, Inc. $62.6100 $22,602.21

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

TON216.000

Wright Brothers Construction Company, Inc. $213.0000 $46,008.00

Talley Construction Company, Inc. $160.8500 $34,743.60

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON3,684.000

Wright Brothers Construction Company, Inc. $124.0000 $456,816.00

Talley Construction Company, Inc. $115.6800 $426,165.12

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON6.000

Wright Brothers Construction Company, Inc. $700.0000 $4,200.00

Talley Construction Company, Inc. $805.0000 $4,830.00

403-01.10 HIGH PERFORMANCE FOG SEALS

S.Y.1,549.000

Wright Brothers Construction Company, Inc. $8.6000 $13,321.40

Talley Construction Company, Inc. $5.7500 $8,906.75

403-02.01 TRACKLESS TACK COAT

TON61.000

Wright Brothers Construction Company, Inc. $740.0000 $45,140.00

Talley Construction Company, Inc. $904.5900 $55,179.99

411-01.21 LONGITUDINAL JOINT SEALANT

L.M.16.300

Wright Brothers Construction Company, Inc. $2,500.0000 $40,750.00

Talley Construction Company, Inc. $4,140.0000 $67,482.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON7,183.000

Wright Brothers Construction Company, Inc. $126.0000 $905,058.00

Talley Construction Company, Inc. $142.3900 $1,022,787.37

411-03.10 ACS MIX(PG76-22) GRADING D

TON495.000

Wright Brothers Construction Company, Inc. $163.0000 $80,685.00

Talley Construction Company, Inc. $183.1800 $90,674.10
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EXTENSION

CONTRACT CNW131

UNIT PRICE

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.0.300

Wright Brothers Construction Company, Inc. $2,620.0000 $786.00

Talley Construction Company, Inc. $448.5000 $134.55

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.4.000

Wright Brothers Construction Company, Inc. $590.0000 $2,360.00

Talley Construction Company, Inc. $448.5000 $1,794.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON11,011.000

Wright Brothers Construction Company, Inc. $30.2500 $333,082.75

Talley Construction Company, Inc. $34.0500 $374,924.55

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN

EACH14.000

Wright Brothers Construction Company, Inc. $1,050.0000 $14,700.00

Talley Construction Company, Inc. $1,121.2500 $15,697.50

701-01.01 CONCRETE SIDEWALK (4 ")

S.F.250.000

Wright Brothers Construction Company, Inc. $11.0000 $2,750.00

Talley Construction Company, Inc. $13.1500 $3,287.50

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.610.000

Wright Brothers Construction Company, Inc. $52.0000 $31,720.00

Talley Construction Company, Inc. $61.1500 $37,301.50

701-02.03 CONCRETE CURB RAMP

S.F.700.000

Wright Brothers Construction Company, Inc. $42.0000 $29,400.00

Talley Construction Company, Inc. $48.5600 $33,992.00

702-01 CONCRETE CURB

C.Y.2.000

Wright Brothers Construction Company, Inc. $1,060.0000 $2,120.00

Talley Construction Company, Inc. $1,500.0000 $3,000.00

712-01 TRAFFIC CONTROL

LS1.000

Wright Brothers Construction Company, Inc. $143,000.0000 $143,000.00

Talley Construction Company, Inc. $127,000.0000 $127,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH214.000

Wright Brothers Construction Company, Inc. $25.7500 $5,510.50

Talley Construction Company, Inc. $27.6000 $5,906.40
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EXTENSION

CONTRACT CNW131

UNIT PRICE

712-05.01 WARNING LIGHTS (TYPE A)

EACH20.000

Wright Brothers Construction Company, Inc. $2.1500 $43.00

Talley Construction Company, Inc. $2.3000 $46.00

712-06 SIGNS (CONSTRUCTION)

S.F.2,733.000

Wright Brothers Construction Company, Inc. $7.5000 $20,497.50

Talley Construction Company, Inc. $8.0500 $22,000.65

712-08.03 ARROW BOARD (TYPE C)

EACH6.000

Wright Brothers Construction Company, Inc. $850.0000 $5,100.00

Talley Construction Company, Inc. $914.2500 $5,485.50

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR

HOUR50.000

Wright Brothers Construction Company, Inc. $115.0000 $5,750.00

Talley Construction Company, Inc. $120.7500 $6,037.50

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH4.000

Wright Brothers Construction Company, Inc. $4,510.0000 $18,040.00

Talley Construction Company, Inc. $4,830.0000 $19,320.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH163.000

Wright Brothers Construction Company, Inc. $37.5000 $6,112.50

Talley Construction Company, Inc. $40.2500 $6,560.75

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH386.000

Wright Brothers Construction Company, Inc. $37.5000 $14,475.00

Talley Construction Company, Inc. $40.2500 $15,536.50

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH184.000

Wright Brothers Construction Company, Inc. $10.7500 $1,978.00

Talley Construction Company, Inc. $11.5000 $2,116.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.2,000.000

Wright Brothers Construction Company, Inc. $19.1000 $38,200.00

Talley Construction Company, Inc. $20.4100 $40,820.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.560.000

Wright Brothers Construction Company, Inc. $11.5000 $6,440.00

Talley Construction Company, Inc. $12.3600 $6,921.60
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EXTENSION

CONTRACT CNW131

UNIT PRICE

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH31.000

Wright Brothers Construction Company, Inc. $188.0000 $5,828.00

Talley Construction Company, Inc. $201.2500 $6,238.75

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.12,012.000

Wright Brothers Construction Company, Inc. $2.4000 $28,828.80

Talley Construction Company, Inc. $2.5900 $31,111.08

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.80.000

Wright Brothers Construction Company, Inc. $26.7500 $2,140.00

Talley Construction Company, Inc. $28.7500 $2,300.00

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.500

Wright Brothers Construction Company, Inc. $9,410.0000 $4,705.00

Talley Construction Company, Inc. $10,062.5000 $5,031.25

716-03.12 PLASTIC PVMT MARKING (DO NOT BLOCK INTERSECTION SYMBOL)

EACH1.000

Wright Brothers Construction Company, Inc. $540.0000 $540.00

Talley Construction Company, Inc. $575.0000 $575.00

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

EACH6.000

Wright Brothers Construction Company, Inc. $161.0000 $966.00

Talley Construction Company, Inc. $172.5000 $1,035.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.58.000

Wright Brothers Construction Company, Inc. $26.7500 $1,551.50

Talley Construction Company, Inc. $28.7500 $1,667.50

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH2.000

Wright Brothers Construction Company, Inc. $242.0000 $484.00

Talley Construction Company, Inc. $258.7500 $517.50

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.19.700

Wright Brothers Construction Company, Inc. $1,290.0000 $25,413.00

Talley Construction Company, Inc. $1,380.0000 $27,186.00

716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)

L.M.0.700

Wright Brothers Construction Company, Inc. $6,180.0000 $4,326.00

Talley Construction Company, Inc. $6,612.5000 $4,628.75
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EXTENSION

CONTRACT CNW131

UNIT PRICE

716-09.86 CONTRAST PAVEMENT MARKING 6"

L.M.0.400

Wright Brothers Construction Company, Inc. $53,700.0000 $21,480.00

Talley Construction Company, Inc. $57,500.0000 $23,000.00

716-09.89 CONTRAST PAVEMENT MARKING 12"

L.F.293.000

Wright Brothers Construction Company, Inc. $21.5000 $6,299.50

Talley Construction Company, Inc. $23.0000 $6,739.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.14.900

Wright Brothers Construction Company, Inc. $6,990.0000 $104,151.00

Talley Construction Company, Inc. $7,475.0000 $111,377.50

716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)

L.F.470.000

Wright Brothers Construction Company, Inc. $4.5500 $2,138.50

Talley Construction Company, Inc. $4.8900 $2,298.30

717-01 MOBILIZATION

LS1.000

Wright Brothers Construction Company, Inc. $79,300.0000 $79,300.00

Talley Construction Company, Inc. $88,100.0000 $88,100.00

730-03.20 INSTALL PULL BOX (TYPE A)

EACH1.000

Wright Brothers Construction Company, Inc. $780.0000 $780.00

Talley Construction Company, Inc. $833.7500 $833.75

730-12.02 CONDUIT 2" DIAMETER (PVC)

L.F.20.000

Wright Brothers Construction Company, Inc. $18.2500 $365.00

Talley Construction Company, Inc. $19.5500 $391.00

730-14.02 SAW SLOT

L.F.4,091.000

Wright Brothers Construction Company, Inc. $4.3500 $17,795.85

Talley Construction Company, Inc. $4.6600 $19,064.06

730-14.03 LOOP WIRE

L.F.2,649.000

Wright Brothers Construction Company, Inc. $1.3500 $3,576.15

Talley Construction Company, Inc. $1.4400 $3,814.56
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EXTENSION

CONTRACT CNW131

UNIT PRICE

BRIDGE CATEGORY

604-10.44 EXPANSION JOINT REPAIRS

L.F.250.000

Wright Brothers Construction Company, Inc. $415.0000 $103,750.00

Talley Construction Company, Inc. $542.3500 $135,587.50

604-10.53 CONCRETE REPAIRS

S.Y.5.000

Wright Brothers Construction Company, Inc. $1,280.0000 $6,400.00

Talley Construction Company, Inc. $763.1500 $3,815.75
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Wright Brothers Construction Company, Inc. $2,614,701.55

Talley Construction Company, Inc. $2,817,929.28

SUB-TOTAL BRIDGE

Wright Brothers Construction Company, Inc. $110,150.00

Talley Construction Company, Inc. $139,403.25

Wright Brothers Construction Company, Inc. $2,724,851.55

Talley Construction Company, Inc. $2,957,332.53

8PAGE



DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

HAWKINS COUNTY (Contract No. CNW136 Call 033)

5.00%DBE GOAL

THE RESURFACING ON S.R. 346 FROM U.S. 11W (S.R. 1) (L.M. 0.00) TO U.S. 11W (S.R. 1) (L.M. 7.62) AND ON S.R. 66 FROM NEAR NORTH
BRUMMITT STREET (L.M. 12.66) TO NEAR CHOPTACK ROAD (L.M. 19.23).

PROJECT LENGTH -

HSIP-66(57),37S066-F3-002,37S066-M8-003,STP/HSIP-346(14),37S346-F3-
003,37S346-F8-003

14.190 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

W-L Construction & Paving, Inc. $2,445,014.62

Summers-Taylor, Inc. $2,472,026.75

Duracap Asphalt Paving Co., Inc. $2,523,313.37
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EXTENSION

CONTRACT CNW136

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.30.000

W-L Construction & Paving, Inc. $813.4300 $24,402.90

Summers-Taylor, Inc. $1,985.0000 $59,550.00

Duracap Asphalt Paving Co., Inc. $1,036.0000 $31,080.00

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

TON2,070.000

W-L Construction & Paving, Inc. $139.9100 $289,613.70

Summers-Taylor, Inc. $145.0000 $300,150.00

Duracap Asphalt Paving Co., Inc. $129.9000 $268,893.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON166.000

W-L Construction & Paving, Inc. $848.9200 $140,920.72

Summers-Taylor, Inc. $965.0000 $160,190.00

Duracap Asphalt Paving Co., Inc. $1,069.0000 $177,454.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.521.000

W-L Construction & Paving, Inc. $38.4300 $20,022.03

Summers-Taylor, Inc. $21.0000 $10,941.00

Duracap Asphalt Paving Co., Inc. $52.2500 $27,222.25

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH7.000

W-L Construction & Paving, Inc. $175.0000 $1,225.00

Summers-Taylor, Inc. $196.0000 $1,372.00

Duracap Asphalt Paving Co., Inc. $192.0000 $1,344.00

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT

EACH6.000

W-L Construction & Paving, Inc. $1,200.0000 $7,200.00

Summers-Taylor, Inc. $1,450.0000 $8,700.00

Duracap Asphalt Paving Co., Inc. $1,320.0000 $7,920.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH7.000

W-L Construction & Paving, Inc. $2,950.0000 $20,650.00

Summers-Taylor, Inc. $3,250.0000 $22,750.00

Duracap Asphalt Paving Co., Inc. $3,245.0000 $22,715.00

712-01 TRAFFIC CONTROL

LS1.000

W-L Construction & Paving, Inc. $90,800.0000 $90,800.00

Summers-Taylor, Inc. $77,665.0000 $77,665.00

Duracap Asphalt Paving Co., Inc. $93,500.0000 $93,500.00
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EXTENSION

CONTRACT CNW136

UNIT PRICE

712-06 SIGNS (CONSTRUCTION)

S.F.1,344.000

W-L Construction & Paving, Inc. $12.5000 $16,800.00

Summers-Taylor, Inc. $10.5000 $14,112.00

Duracap Asphalt Paving Co., Inc. $8.0000 $10,752.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH503.000

W-L Construction & Paving, Inc. $34.0000 $17,102.00

Summers-Taylor, Inc. $38.0000 $19,114.00

Duracap Asphalt Paving Co., Inc. $37.5000 $18,862.50

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH433.000

W-L Construction & Paving, Inc. $34.0000 $14,722.00

Summers-Taylor, Inc. $38.0000 $16,454.00

Duracap Asphalt Paving Co., Inc. $37.5000 $16,237.50

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH433.000

W-L Construction & Paving, Inc. $10.0000 $4,330.00

Summers-Taylor, Inc. $11.0000 $4,763.00

Duracap Asphalt Paving Co., Inc. $11.0000 $4,763.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.6.000

W-L Construction & Paving, Inc. $21.0000 $126.00

Summers-Taylor, Inc. $31.0000 $186.00

Duracap Asphalt Paving Co., Inc. $23.0000 $138.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.331.000

W-L Construction & Paving, Inc. $12.0000 $3,972.00

Summers-Taylor, Inc. $15.0000 $4,965.00

Duracap Asphalt Paving Co., Inc. $13.0000 $4,303.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.15.000

W-L Construction & Paving, Inc. $1,200.0000 $18,000.00

Summers-Taylor, Inc. $1,330.0000 $19,950.00

Duracap Asphalt Paving Co., Inc. $1,320.0000 $19,800.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.58.000

W-L Construction & Paving, Inc. $6,450.0000 $374,100.00

Summers-Taylor, Inc. $6,950.0000 $403,100.00

Duracap Asphalt Paving Co., Inc. $7,096.0000 $411,568.00
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EXTENSION

CONTRACT CNW136

UNIT PRICE

717-01 MOBILIZATION

LS1.000

W-L Construction & Paving, Inc. $126,594.6000 $126,594.60

Summers-Taylor, Inc. $61,334.0000 $61,334.00

Duracap Asphalt Paving Co., Inc. $44,562.0000 $44,562.00
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EXTENSION

CONTRACT CNW136

UNIT PRICE

ROADWAY ALTERNATE AA1 CATEGORY

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT

TON9,917.000

Duracap Asphalt Paving Co., Inc. $137.3600 $1,362,199.12

W-L Construction & Paving, Inc.

Summers-Taylor, Inc.
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EXTENSION

CONTRACT CNW136

UNIT PRICE

ROADWAY ALTERNATE AA2 CATEGORY

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

TON9,917.000

W-L Construction & Paving, Inc. $128.5100 $1,274,433.67

Summers-Taylor, Inc. $129.7500 $1,286,730.75

Duracap Asphalt Paving Co., Inc.
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

W-L Construction & Paving, Inc. $1,170,580.95

Summers-Taylor, Inc. $1,185,296.00

Duracap Asphalt Paving Co., Inc. $1,161,114.25

SUB-TOTAL ROADWAY ALTERNATE AA1

Duracap Asphalt Paving Co., Inc. $1,362,199.12

SUB-TOTAL ROADWAY ALTERNATE AA2

W-L Construction & Paving, Inc. $1,274,433.67

Summers-Taylor, Inc. $1,286,730.75

W-L Construction & Paving, Inc. $2,445,014.62

Summers-Taylor, Inc. $2,472,026.75

Duracap Asphalt Paving Co., Inc. $2,523,313.37
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

HENDERSON COUNTY (Contract No. CNW121 Call 034)

THE RESURFACING ON S.R. 104 FROM GARNER STREET (L.M. 17.56) TO NEAR S.R. 100 (L.M. 29.44), INCLUDING BRIDGE DECK REPAIR AND
THIN EPOXY OVERLAY.

PROJECT LENGTH -

HSIP-104(47),39S104-F3-002,39S104-M8-002,HSIP-104(49),39S104-F3-
003,39S104-M3-004,39S104-M8-003

11.880 MILES

COMPLETION TIME  - ON OR BEFORE AUGUST 31, 2022

TOTAL CONTRACT

Pavement Restorations, Inc. $1,736,687.31
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EXTENSION

CONTRACT CNW121

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.23.760

Pavement Restorations, Inc. $1,100.0000 $26,136.00

403-01.10 HIGH PERFORMANCE FOG SEALS

S.Y.153,089.000

Pavement Restorations, Inc. $0.7900 $120,940.31

405-01.01 BITUMINOUS MATERIAL (BSC)

TON481.000

Pavement Restorations, Inc. $1,293.0000 $621,933.00

405-01.02 MINERAL AGGREGATE (BSC)

TON3,744.000

Pavement Restorations, Inc. $58.0000 $217,152.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH4.000

Pavement Restorations, Inc. $300.0000 $1,200.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH4.000

Pavement Restorations, Inc. $4,500.0000 $18,000.00

712-01 TRAFFIC CONTROL

LS1.000

Pavement Restorations, Inc. $59,000.0000 $59,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,888.000

Pavement Restorations, Inc. $9.0000 $16,992.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH246.000

Pavement Restorations, Inc. $51.0000 $12,546.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.16.000

Pavement Restorations, Inc. $30.0000 $480.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.95.120

Pavement Restorations, Inc. $1,650.0000 $156,948.00

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)

L.F.16.000

Pavement Restorations, Inc. $30.0000 $480.00
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EXTENSION

CONTRACT CNW121

UNIT PRICE

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.47.560

Pavement Restorations, Inc. $1,200.0000 $57,072.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.47.560

Pavement Restorations, Inc. $6,300.0000 $299,628.00

717-01 MOBILIZATION

LS1.000

Pavement Restorations, Inc. $64,000.0000 $64,000.00
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EXTENSION

CONTRACT CNW121

UNIT PRICE

BRIDGE CATEGORY

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

S.Y.7.000

Pavement Restorations, Inc. $1,300.0000 $9,100.00

604-10.53 CONCRETE REPAIRS

S.Y.21.000

Pavement Restorations, Inc. $1,200.0000 $25,200.00

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

S.Y.360.000

Pavement Restorations, Inc. $83.0000 $29,880.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Pavement Restorations, Inc. $1,672,507.31

SUB-TOTAL BRIDGE

Pavement Restorations, Inc. $64,180.00

Pavement Restorations, Inc. $1,736,687.31
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

HENRY COUNTY (Contract No. CNW087 Call 035)

3.00%DBE GOAL

THE RESURFACING ON S.R. 140 FROM S.R. 22 (L.M. 0.00) TO S.R. 69 (L.M. 19.69).

PROJECT LENGTH -

HSIP-140(22),40S140-F3-003,40S140-M8-003,HSIP-140(23),40S140-F3-
004,40S140-M8-004,HSIP-140(24),40S140-F3-005,40S140-M8-005

19.690 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Pavement Restorations, Inc. $2,748,522.91
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EXTENSION

CONTRACT CNW087

UNIT PRICE

ROADWAY CATEGORY

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.

S.Y.87.000

Pavement Restorations, Inc. $75.0000 $6,525.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.39.480

Pavement Restorations, Inc. $1,100.0000 $43,428.00

403-01.10 HIGH PERFORMANCE FOG SEALS

S.Y.231,029.000

Pavement Restorations, Inc. $0.7900 $182,512.91

405-01.01 BITUMINOUS MATERIAL (BSC)

TON760.000

Pavement Restorations, Inc. $1,277.0000 $970,520.00

405-01.02 MINERAL AGGREGATE (BSC)

TON5,662.000

Pavement Restorations, Inc. $58.0000 $328,396.00

604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)

LB.50.000

Pavement Restorations, Inc. $5.0000 $250.00

701-01.01 CONCRETE SIDEWALK (4 ")

S.F.246.000

Pavement Restorations, Inc. $20.0000 $4,920.00

701-02.03 CONCRETE CURB RAMP

S.F.364.000

Pavement Restorations, Inc. $51.0000 $18,564.00

702-01 CONCRETE CURB

C.Y.1.000

Pavement Restorations, Inc. $2,500.0000 $2,500.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH26.000

Pavement Restorations, Inc. $250.0000 $6,500.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH26.000

Pavement Restorations, Inc. $4,700.0000 $122,200.00

712-01 TRAFFIC CONTROL

LS1.000

Pavement Restorations, Inc. $75,000.0000 $75,000.00
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EXTENSION

CONTRACT CNW087

UNIT PRICE

712-06 SIGNS (CONSTRUCTION)

S.F.3,330.000

Pavement Restorations, Inc. $7.5000 $24,975.00

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.12.000

Pavement Restorations, Inc. $30.0000 $360.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH378.000

Pavement Restorations, Inc. $48.0000 $18,144.00

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)

L.F.93.000

Pavement Restorations, Inc. $18.0000 $1,674.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.4.000

Pavement Restorations, Inc. $75.0000 $300.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.300.000

Pavement Restorations, Inc. $25.0000 $7,500.00

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

EACH4.000

Pavement Restorations, Inc. $800.0000 $3,200.00

716-05.08 PAINTED PAVEMENT MARKING (PARKING LINE)

L.F.90.000

Pavement Restorations, Inc. $15.0000 $1,350.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.157.520

Pavement Restorations, Inc. $1,650.0000 $259,908.00

716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)

S.Y.8.000

Pavement Restorations, Inc. $40.0000 $320.00

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)

L.F.75.000

Pavement Restorations, Inc. $20.0000 $1,500.00

716-08.11 REMOVAL OF WORD PAVEMENT MARKING (STOP AHEAD)

EACH4.000

Pavement Restorations, Inc. $350.0000 $1,400.00

3PAGE



EXTENSION

CONTRACT CNW087

UNIT PRICE

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.78.760

Pavement Restorations, Inc. $1,300.0000 $102,388.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.78.760

Pavement Restorations, Inc. $6,300.0000 $496,188.00

717-01 MOBILIZATION

LS1.000

Pavement Restorations, Inc. $68,000.0000 $68,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Pavement Restorations, Inc. $2,748,522.91

Pavement Restorations, Inc. $2,748,522.91
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

HOUSTON COUNTY (Contract No. CNW061 Call 036)

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH -

HSIP-4200(15),42945-3468-94

0.0 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Superior Traffic Control, LLC $143,629.35

LU, Inc. $148,118.81
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EXTENSION

CONTRACT CNW061

UNIT PRICE

ROADWAY CATEGORY

712-01 TRAFFIC CONTROL

LS1.000

Superior Traffic Control, LLC $7,500.0000 $7,500.00

LU, Inc. $1,000.0000 $1,000.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.285.000

Superior Traffic Control, LLC $5.5000 $1,567.50

LU, Inc. $5.3400 $1,521.90

713-11.01 "U" SECTION STEEL POSTS

LB.1,216.000

Superior Traffic Control, LLC $5.2500 $6,384.00

LU, Inc. $4.4200 $5,374.72

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.1,970.000

Superior Traffic Control, LLC $5.5000 $10,835.00

LU, Inc. $5.3200 $10,480.40

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.152.000

Superior Traffic Control, LLC $14.5000 $2,204.00

LU, Inc. $12.9600 $1,969.92

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.494.000

Superior Traffic Control, LLC $16.5000 $8,151.00

LU, Inc. $14.2500 $7,039.50

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH33.000

Superior Traffic Control, LLC $25.0000 $825.00

LU, Inc. $35.0000 $1,155.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH124.000

Superior Traffic Control, LLC $37.0000 $4,588.00

LU, Inc. $36.0500 $4,470.20

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.47.000

Superior Traffic Control, LLC $22.0000 $1,034.00

LU, Inc. $18.5400 $871.38

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

L.M.45.960

Superior Traffic Control, LLC $1,825.0000 $83,877.00

LU, Inc. $2,394.7500 $110,062.71
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EXTENSION

CONTRACT CNW061

UNIT PRICE

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)

L.F.4,179.000

Superior Traffic Control, LLC $3.1500 $13,163.85

LU, Inc. $0.5200 $2,173.08

717-01 MOBILIZATION

LS1.000

Superior Traffic Control, LLC $3,500.0000 $3,500.00

LU, Inc. $2,000.0000 $2,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC $143,629.35

LU, Inc. $148,118.81

Superior Traffic Control, LLC $143,629.35

LU, Inc. $148,118.81
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

KNOX COUNTY (Contract No. CNW075 Call 037)

7.00%DBE GOAL

THE RESURFACING AND REHABILITATION ON I-640 FROM I-275 (L.M. 0.00) TO I-40 (L.M. 7.04), INCLUDING BRIDGE EXPANSION JOINT
REPAIRS.

PROJECT LENGTH -

NH-I-640-7(183),47008-4157-04,47008-8157-44

7.040 MILES

COMPLETION TIME  - ON OR BEFORE NOVEMBER 30, 2023

TOTAL CONTRACT

Rogers Group, Inc. $21,166,331.90

APAC-Atlantic, Inc. $25,187,834.55
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EXTENSION

CONTRACT CNW075

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Rogers Group, Inc. $40,000.0000 $40,000.00

APAC-Atlantic, Inc. $55,000.0000 $55,000.00

109-10.01 TRAINEE

HOUR4,500.000

Rogers Group, Inc. $0.8000 $3,600.00

APAC-Atlantic, Inc. $0.8000 $3,600.00

201-01 CLEARING AND GRUBBING

LS1.000

Rogers Group, Inc. $207,500.0000 $207,500.00

APAC-Atlantic, Inc. $200,000.0000 $200,000.00

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)

C.Y.304.000

Rogers Group, Inc. $338.0000 $102,752.00

APAC-Atlantic, Inc. $350.0000 $106,400.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.28.200

Rogers Group, Inc. $550.0000 $15,510.00

APAC-Atlantic, Inc. $600.0000 $16,920.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON4,409.000

Rogers Group, Inc. $46.0000 $202,814.00

APAC-Atlantic, Inc. $43.0000 $189,587.00

307-01.25 ASP CONC MIX(PG76-22) (BPMB-HM) GR ACRL

TON29,272.000

Rogers Group, Inc. $76.0000 $2,224,672.00

APAC-Atlantic, Inc. $90.7000 $2,654,970.40

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

TON60,368.000

Rogers Group, Inc. $78.5000 $4,738,888.00

APAC-Atlantic, Inc. $86.9000 $5,245,979.20

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON229.000

Rogers Group, Inc. $875.0000 $200,375.00

APAC-Atlantic, Inc. $350.0000 $80,150.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON322.000

Rogers Group, Inc. $675.0000 $217,350.00

APAC-Atlantic, Inc. $800.0000 $257,600.00
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EXTENSION

CONTRACT CNW075

UNIT PRICE

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

TON12,233.000

Rogers Group, Inc. $85.0000 $1,039,805.00

APAC-Atlantic, Inc. $90.8000 $1,110,756.40

411-01.21 LONGITUDINAL JOINT SEALANT

L.M.88.000

Rogers Group, Inc. $2,700.0000 $237,600.00

APAC-Atlantic, Inc. $3,700.0000 $325,600.00

411-03.10 ACS MIX(PG76-22) GRADING D

TON22,679.000

Rogers Group, Inc. $110.0000 $2,494,690.00

APAC-Atlantic, Inc. $116.7500 $2,647,773.25

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.28.200

Rogers Group, Inc. $420.0000 $11,844.00

APAC-Atlantic, Inc. $720.0000 $20,304.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON77,473.000

Rogers Group, Inc. $18.0000 $1,394,514.00

APAC-Atlantic, Inc. $31.0500 $2,405,536.65

502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)

L.F.80,045.000

Rogers Group, Inc. $3.0000 $240,135.00

APAC-Atlantic, Inc. $9.0000 $720,405.00

502-08.01 RESEALING JOINTS (HOT POURED ELASTIC)

L.F.4,330.000

Rogers Group, Inc. $2.6500 $11,474.50

APAC-Atlantic, Inc. $2.8000 $12,124.00

505-01 RUBBLIZATION OF CONCRETE PAVEMENT (13")

S.Y.160,895.000

Rogers Group, Inc. $3.0000 $482,685.00

APAC-Atlantic, Inc. $3.8000 $611,401.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH18.000

Rogers Group, Inc. $132.0000 $2,376.00

APAC-Atlantic, Inc. $140.0000 $2,520.00

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

EACH26.000

Rogers Group, Inc. $1,055.0000 $27,430.00

APAC-Atlantic, Inc. $1,125.0000 $29,250.00
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EXTENSION

CONTRACT CNW075

UNIT PRICE

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.25,909.000

Rogers Group, Inc. $30.4000 $787,633.60

APAC-Atlantic, Inc. $32.0000 $829,088.00

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3

EACH17.000

Rogers Group, Inc. $1,580.0000 $26,860.00

APAC-Atlantic, Inc. $1,650.0000 $28,050.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH26.000

Rogers Group, Inc. $3,650.0000 $94,900.00

APAC-Atlantic, Inc. $3,900.0000 $101,400.00

710-02 AGGREGATE UNDERDRAINS (WITH PIPE)

L.F.40,022.000

Rogers Group, Inc. $13.4000 $536,294.80

APAC-Atlantic, Inc. $10.0000 $400,220.00

710-05 LATERAL UNDERDRAIN

L.F.6,600.000

Rogers Group, Inc. $11.0500 $72,930.00

APAC-Atlantic, Inc. $9.5000 $62,700.00

710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)

EACH200.000

Rogers Group, Inc. $1,000.0000 $200,000.00

APAC-Atlantic, Inc. $1,000.0000 $200,000.00

712-01 TRAFFIC CONTROL

LS1.000

Rogers Group, Inc. $404,250.0000 $404,250.00

APAC-Atlantic, Inc. $475,000.0000 $475,000.00

712-01.02 LANE CLOSURE

EACH5.000

Rogers Group, Inc. $1,950.0000 $9,750.00

APAC-Atlantic, Inc. $2,000.0000 $10,000.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.39,422.000

Rogers Group, Inc. $43.0000 $1,695,146.00

APAC-Atlantic, Inc. $53.0000 $2,089,366.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH20.000

Rogers Group, Inc. $7,150.0000 $143,000.00

APAC-Atlantic, Inc. $14,000.0000 $280,000.00
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EXTENSION

CONTRACT CNW075

UNIT PRICE

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH490.000

Rogers Group, Inc. $31.1000 $15,239.00

APAC-Atlantic, Inc. $43.0000 $21,070.00

712-04.50 BARRIER RAIL DELINEATOR

EACH3,910.000

Rogers Group, Inc. $14.2500 $55,717.50

APAC-Atlantic, Inc. $20.0000 $78,200.00

712-05.03 WARNING LIGHTS (TYPE C)

EACH245.000

Rogers Group, Inc. $23.7500 $5,818.75

APAC-Atlantic, Inc. $1.0000 $245.00

712-06 SIGNS (CONSTRUCTION)

S.F.3,156.000

Rogers Group, Inc. $7.6500 $24,143.40

APAC-Atlantic, Inc. $8.6500 $27,299.40

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)

EACH4.000

Rogers Group, Inc. $395.0000 $1,580.00

APAC-Atlantic, Inc. $725.0000 $2,900.00

712-08.03 ARROW BOARD (TYPE C)

EACH4.000

Rogers Group, Inc. $1,135.0000 $4,540.00

APAC-Atlantic, Inc. $2,400.0000 $9,600.00

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY

EACH9.000

Rogers Group, Inc. $7,220.0000 $64,980.00

APAC-Atlantic, Inc. $7,400.0000 $66,600.00

712-08.14 PORTABLE QUEUE WARNING SYSTEM

DAY520.000

Rogers Group, Inc. $750.0000 $390,000.00

APAC-Atlantic, Inc. $1,300.0000 $676,000.00

712-09.01 REMOVABLE PAVEMENT MARKING LINE

L.F.209,400.000

Rogers Group, Inc. $2.5500 $533,970.00

APAC-Atlantic, Inc. $2.6000 $544,440.00

712-09.31 REMOVABLE BLACK-OUT TAPE (8IN)

L.F.34,140.000

Rogers Group, Inc. $4.2000 $143,388.00

APAC-Atlantic, Inc. $4.4500 $151,923.00
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CONTRACT CNW075

UNIT PRICE

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH3,812.000

Rogers Group, Inc. $41.6500 $158,769.80

APAC-Atlantic, Inc. $50.0000 $190,600.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH6.000

Rogers Group, Inc. $6,585.0000 $39,510.00

APAC-Atlantic, Inc. $12,000.0000 $72,000.00

716-01.05 TEMPORARY RAISED PAVEMENT MARKER

EACH2,534.000

Rogers Group, Inc. $10.5500 $26,733.70

APAC-Atlantic, Inc. $11.0000 $27,874.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH2,255.000

Rogers Group, Inc. $39.0000 $87,945.00

APAC-Atlantic, Inc. $41.0000 $92,455.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH2,255.000

Rogers Group, Inc. $10.5500 $23,790.25

APAC-Atlantic, Inc. $11.0000 $24,805.00

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.2,521.000

Rogers Group, Inc. $10.5500 $26,596.55

APAC-Atlantic, Inc. $11.0000 $27,731.00

716-03.09 PLASTIC WORD PAVEMENT MARKING (EAST)

EACH6.000

Rogers Group, Inc. $735.0000 $4,410.00

APAC-Atlantic, Inc. $780.0000 $4,680.00

716-03.10 PLASTIC WORD PAVEMENT MARKING (NORTH)

EACH4.000

Rogers Group, Inc. $845.0000 $3,380.00

APAC-Atlantic, Inc. $900.0000 $3,600.00

716-03.11 PLASTIC WORD PAVEMENT MARKING (WEST)

EACH6.000

Rogers Group, Inc. $735.0000 $4,410.00

APAC-Atlantic, Inc. $780.0000 $4,680.00

716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)

EACH2.000

Rogers Group, Inc. $425.0000 $850.00

APAC-Atlantic, Inc. $450.0000 $900.00
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CONTRACT CNW075
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716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)

EACH5.000

Rogers Group, Inc. $525.0000 $2,625.00

APAC-Atlantic, Inc. $560.0000 $2,800.00

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH14.000

Rogers Group, Inc. $425.0000 $5,950.00

APAC-Atlantic, Inc. $450.0000 $6,300.00

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)

L.F.5,015.000

Rogers Group, Inc. $0.3200 $1,604.80

APAC-Atlantic, Inc. $0.3200 $1,604.80

716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE)

L.M.40.000

Rogers Group, Inc. $1,845.0000 $73,800.00

APAC-Atlantic, Inc. $2,000.0000 $80,000.00

716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)

L.M.1.000

Rogers Group, Inc. $7,900.0000 $7,900.00

APAC-Atlantic, Inc. $9,500.0000 $9,500.00

716-10.50 PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)

EACH21.000

Rogers Group, Inc. $1,685.0000 $35,385.00

APAC-Atlantic, Inc. $1,800.0000 $37,800.00

716-10.52 PRFRMED PLSTC PVMNT MRKNG (US SHLD)

EACH4.000

Rogers Group, Inc. $1,685.0000 $6,740.00

APAC-Atlantic, Inc. $1,800.0000 $7,200.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.40.000

Rogers Group, Inc. $7,695.0000 $307,800.00

APAC-Atlantic, Inc. $8,200.0000 $328,000.00

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.5,015.000

Rogers Group, Inc. $3.1500 $15,797.25

APAC-Atlantic, Inc. $3.3500 $16,800.25

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.5,780.000

Rogers Group, Inc. $3.1500 $18,207.00

APAC-Atlantic, Inc. $3.3500 $19,363.00
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716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)

L.F.2,315.000

Rogers Group, Inc. $5.2500 $12,153.75

APAC-Atlantic, Inc. $5.6000 $12,964.00

716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)

L.F.1,385.000

Rogers Group, Inc. $5.2500 $7,271.25

APAC-Atlantic, Inc. $5.6000 $7,756.00

717-01 MOBILIZATION

LS1.000

Rogers Group, Inc. $615,000.0000 $615,000.00

APAC-Atlantic, Inc. $705,000.0000 $705,000.00

717-01.04 MOBILIZATION (EMERGENCY CALL OUT FOR GUARDRAIL)

EACH5.000

Rogers Group, Inc. $1,325.0000 $6,625.00

APAC-Atlantic, Inc. $1,400.0000 $7,000.00
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CONTRACT CNW075

UNIT PRICE

BRIDGE CATEGORY

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

TON190.000

Rogers Group, Inc. $110.0000 $20,900.00

APAC-Atlantic, Inc. $215.0000 $40,850.00

604-10.44 EXPANSION JOINT REPAIRS

L.F.1,239.000

Rogers Group, Inc. $355.0000 $439,845.00

APAC-Atlantic, Inc. $460.0000 $569,940.00

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

S.Y.90.000

Rogers Group, Inc. $375.0000 $33,750.00

APAC-Atlantic, Inc. $580.0000 $52,200.00

617-01 BRIDGE DECK SEALANT

S.Y.2,162.000

Rogers Group, Inc. $33.5000 $72,427.00

APAC-Atlantic, Inc. $38.6000 $83,453.20
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Rogers Group, Inc. $20,599,409.90

APAC-Atlantic, Inc. $24,441,391.35

SUB-TOTAL BRIDGE

Rogers Group, Inc. $566,922.00

APAC-Atlantic, Inc. $746,443.20

Rogers Group, Inc. $21,166,331.90

APAC-Atlantic, Inc. $25,187,834.55
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

LAWRENCE COUNTY (Contract No. CNW132 Call 038)

6.50%DBE GOAL

THE CONSTRUCTION OF PEDESTRIAN FACILITIES ON U.S. 43 (S.R. 6) FROM REMKE LANE (L.M. 23.16) TO NORTH OF GOOD HOPE ROAD
(L.M. 24.20).

PROJECT LENGTH -

STP-EN-NH-6(135),50001-3273-14

1.056 MILES

COMPLETION TIME  - ON OR BEFORE JULY 31, 2023

TOTAL CONTRACT

Doss Brothers Inc. $5,104,638.47

Civil Constructors, LLC $5,820,921.80

Rogers Group, Inc. $6,050,500.55

Norris Bros. Excavating, LLC $6,183,031.88
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EXTENSION

CONTRACT CNW132

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Doss Brothers Inc. $80,000.0000 $80,000.00

Civil Constructors, LLC $87,040.0000 $87,040.00

Rogers Group, Inc. $119,252.0000 $119,252.00

Norris Bros. Excavating, LLC $298,152.1500 $298,152.15

201-01 CLEARING AND GRUBBING

LS1.000

Doss Brothers Inc. $40,000.0000 $40,000.00

Civil Constructors, LLC $37,420.0000 $37,420.00

Rogers Group, Inc. $225,292.0000 $225,292.00

Norris Bros. Excavating, LLC $272,305.6800 $272,305.68

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS

LS1.000

Doss Brothers Inc. $25,000.0000 $25,000.00

Civil Constructors, LLC $13,450.0000 $13,450.00

Rogers Group, Inc. $199,555.0000 $199,555.00

Norris Bros. Excavating, LLC $47,843.9400 $47,843.94

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.14,890.000

Doss Brothers Inc. $19.0000 $282,910.00

Civil Constructors, LLC $24.1000 $358,849.00

Rogers Group, Inc. $19.9500 $297,055.50

Norris Bros. Excavating, LLC $23.0000 $342,470.00

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)

TON1,800.000

Doss Brothers Inc. $35.0000 $63,000.00

Civil Constructors, LLC $33.0000 $59,400.00

Rogers Group, Inc. $36.7500 $66,150.00

Norris Bros. Excavating, LLC $30.0000 $54,000.00

203-05 UNDERCUTTING

C.Y.960.000

Doss Brothers Inc. $25.0000 $24,000.00

Civil Constructors, LLC $29.4000 $28,224.00

Rogers Group, Inc. $26.2500 $25,200.00

Norris Bros. Excavating, LLC $8.9300 $8,572.80

203-06 WATER

M.G.75.000

Doss Brothers Inc. $20.0000 $1,500.00

Civil Constructors, LLC $10.0000 $750.00

Rogers Group, Inc. $88.5900 $6,644.25

Norris Bros. Excavating, LLC $6.9300 $519.75
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EXTENSION

CONTRACT CNW132

UNIT PRICE

203-07 FURNISHING & SPREADING TOPSOIL

C.Y.1,100.000

Doss Brothers Inc. $35.0000 $38,500.00

Civil Constructors, LLC $31.5000 $34,650.00

Rogers Group, Inc. $36.7500 $40,425.00

Norris Bros. Excavating, LLC $20.2300 $22,253.00

204-06.01 FLOWABLE FILL (GENERAL)

C.Y.42.000

Doss Brothers Inc. $300.0000 $12,600.00

Civil Constructors, LLC $453.0000 $19,026.00

Rogers Group, Inc. $315.0000 $13,230.00

Norris Bros. Excavating, LLC $277.0300 $11,635.26

204-08 FOUNDATION FILL MATERIAL

C.Y.15.000

Doss Brothers Inc. $225.0000 $3,375.00

Civil Constructors, LLC $223.0000 $3,345.00

Rogers Group, Inc. $236.2500 $3,543.75

Norris Bros. Excavating, LLC $72.7800 $1,091.70

209-05 SEDIMENT REMOVAL

C.Y.345.000

Doss Brothers Inc. $0.5000 $172.50

Civil Constructors, LLC $26.2000 $9,039.00

Rogers Group, Inc. $0.5300 $182.85

Norris Bros. Excavating, LLC $12.2700 $4,233.15

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.90.000

Doss Brothers Inc. $5.9100 $531.90

Civil Constructors, LLC $5.8000 $522.00

Rogers Group, Inc. $5.2500 $472.50

Norris Bros. Excavating, LLC $3.8700 $348.30

209-08.08 ENHANCED ROCK CHECK DAM

EACH4.000

Doss Brothers Inc. $731.2500 $2,925.00

Civil Constructors, LLC $723.0000 $2,892.00

Rogers Group, Inc. $650.0000 $2,600.00

Norris Bros. Excavating, LLC $495.2800 $1,981.12

209-09.03 SEDIMENT FILTER BAG (15' X 15')

EACH2.000

Doss Brothers Inc. $168.7500 $337.50

Civil Constructors, LLC $167.0000 $334.00

Rogers Group, Inc. $150.0000 $300.00

Norris Bros. Excavating, LLC $632.4000 $1,264.80
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CONTRACT CNW132

UNIT PRICE

209-09.43 CURB INLET PROTECTION (TYPE 4)

EACH60.000

Doss Brothers Inc. $157.5000 $9,450.00

Civil Constructors, LLC $156.0000 $9,360.00

Rogers Group, Inc. $140.0000 $8,400.00

Norris Bros. Excavating, LLC $191.0700 $11,464.20

209-40.33 CATCH BASIN PROTECTION (TYPE D)

EACH1.000

Doss Brothers Inc. $281.2500 $281.25

Civil Constructors, LLC $278.0000 $278.00

Rogers Group, Inc. $250.0000 $250.00

Norris Bros. Excavating, LLC $272.0500 $272.05

209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)

EACH3.000

Doss Brothers Inc. $450.0000 $1,350.00

Civil Constructors, LLC $445.0000 $1,335.00

Rogers Group, Inc. $400.0000 $1,200.00

Norris Bros. Excavating, LLC $533.7900 $1,601.37

209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6)

EACH36.000

Doss Brothers Inc. $450.0000 $16,200.00

Civil Constructors, LLC $445.0000 $16,020.00

Rogers Group, Inc. $400.0000 $14,400.00

Norris Bros. Excavating, LLC $532.2900 $19,162.44

209-40.48 CATCH BASIN FILTER ASSEMBLY(TYPE 8)

EACH1.000

Doss Brothers Inc. $843.7500 $843.75

Civil Constructors, LLC $834.0000 $834.00

Rogers Group, Inc. $750.0000 $750.00

Norris Bros. Excavating, LLC $863.7800 $863.78

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON5,859.000

Doss Brothers Inc. $30.0000 $175,770.00

Civil Constructors, LLC $51.0000 $298,809.00

Rogers Group, Inc. $45.0000 $263,655.00

Norris Bros. Excavating, LLC $23.9300 $140,205.87

303-01.01 GRANULAR BACKFILL (ROADWAY)

TON187.000

Doss Brothers Inc. $30.0000 $5,610.00

Civil Constructors, LLC $48.5000 $9,069.50

Rogers Group, Inc. $31.5000 $5,890.50

Norris Bros. Excavating, LLC $27.5400 $5,149.98
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303-10.01 MINERAL AGGREGATE (SIZE 57)

TON16.000

Doss Brothers Inc. $100.0000 $1,600.00

Civil Constructors, LLC $75.5000 $1,208.00

Rogers Group, Inc. $105.0000 $1,680.00

Norris Bros. Excavating, LLC $43.8500 $701.60

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON1,140.000

Doss Brothers Inc. $122.0000 $139,080.00

Civil Constructors, LLC $136.0000 $155,040.00

Rogers Group, Inc. $150.0000 $171,000.00

Norris Bros. Excavating, LLC $89.0300 $101,494.20

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON15.000

Doss Brothers Inc. $825.0000 $12,375.00

Civil Constructors, LLC $918.0000 $13,770.00

Rogers Group, Inc. $800.0000 $12,000.00

Norris Bros. Excavating, LLC $753.2700 $11,299.05

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON52.000

Doss Brothers Inc. $50.0000 $2,600.00

Civil Constructors, LLC $55.5000 $2,886.00

Rogers Group, Inc. $48.0000 $2,496.00

Norris Bros. Excavating, LLC $47.5400 $2,472.08

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON7.000

Doss Brothers Inc. $900.0000 $6,300.00

Civil Constructors, LLC $1,000.0000 $7,000.00

Rogers Group, Inc. $900.0000 $6,300.00

Norris Bros. Excavating, LLC $697.7300 $4,884.11

407-20.05 SAW CUTTING ASPHALT PAVEMENT

L.F.500.000

Doss Brothers Inc. $5.0000 $2,500.00

Civil Constructors, LLC $5.0000 $2,500.00

Rogers Group, Inc. $6.0000 $3,000.00

Norris Bros. Excavating, LLC $3.4700 $1,735.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON771.000

Doss Brothers Inc. $142.0000 $109,482.00

Civil Constructors, LLC $158.0000 $121,818.00

Rogers Group, Inc. $165.0000 $127,215.00

Norris Bros. Excavating, LLC $97.1600 $74,910.36
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604-01.01 CLASS A CONCRETE (ROADWAY)

C.Y.106.000

Doss Brothers Inc. $1,100.0000 $116,600.00

Civil Constructors, LLC $1,670.0000 $177,020.00

Rogers Group, Inc. $1,758.7500 $186,427.50

Norris Bros. Excavating, LLC $1,900.0000 $201,400.00

604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)

LB.11,279.000

Doss Brothers Inc. $2.2500 $25,377.75

Civil Constructors, LLC $2.2500 $25,377.75

Rogers Group, Inc. $2.3600 $26,618.44

Norris Bros. Excavating, LLC $1.1600 $13,083.64

604-01.04 1-1/2" STEEL PIPE HANDRAIL

L.F.42.000

Doss Brothers Inc. $168.0000 $7,056.00

Civil Constructors, LLC $167.0000 $7,014.00

Rogers Group, Inc. $176.4000 $7,408.80

Norris Bros. Excavating, LLC $65.0000 $2,730.00

604-01.20 BOX TUBE SAFETY RAIL

L.F.560.000

Doss Brothers Inc. $196.0000 $109,760.00

Civil Constructors, LLC $195.0000 $109,200.00

Rogers Group, Inc. $205.8000 $115,248.00

Norris Bros. Excavating, LLC $212.9200 $119,235.20

604-07.01 RETAINING WALL (NO. 1)

S.F.560.000

Doss Brothers Inc. $118.0000 $66,080.00

Civil Constructors, LLC $117.0000 $65,520.00

Rogers Group, Inc. $123.9000 $69,384.00

Norris Bros. Excavating, LLC $113.0500 $63,308.00

604-07.02 RETAINING WALL (NO. 2)

S.F.2,220.000

Doss Brothers Inc. $118.0000 $261,960.00

Civil Constructors, LLC $117.0000 $259,740.00

Rogers Group, Inc. $123.9000 $275,058.00

Norris Bros. Excavating, LLC $99.3300 $220,512.60

604-07.03 RETAINING WALL (NO. 3)

S.F.1,070.000

Doss Brothers Inc. $95.7500 $102,452.50

Civil Constructors, LLC $94.5000 $101,115.00

Rogers Group, Inc. $100.5400 $107,577.80

Norris Bros. Excavating, LLC $103.9100 $111,183.70
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606-24.12 TEMPORARY SHEET PILES

S.F.700.000

Doss Brothers Inc. $39.0000 $27,300.00

Civil Constructors, LLC $39.0000 $27,300.00

Rogers Group, Inc. $40.9500 $28,665.00

Norris Bros. Excavating, LLC $0.5800 $406.00

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)

L.F.3,624.000

Doss Brothers Inc. $85.0000 $308,040.00

Civil Constructors, LLC $134.0000 $485,616.00

Rogers Group, Inc. $89.2500 $323,442.00

Norris Bros. Excavating, LLC $110.0000 $398,640.00

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)

L.F.824.000

Doss Brothers Inc. $135.0000 $111,240.00

Civil Constructors, LLC $171.0000 $140,904.00

Rogers Group, Inc. $141.7500 $116,802.00

Norris Bros. Excavating, LLC $125.0000 $103,000.00

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)

L.F.148.000

Doss Brothers Inc. $190.0000 $28,120.00

Civil Constructors, LLC $235.0000 $34,780.00

Rogers Group, Inc. $199.5000 $29,526.00

Norris Bros. Excavating, LLC $175.0000 $25,900.00

607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)

L.F.8.000

Doss Brothers Inc. $500.0000 $4,000.00

Civil Constructors, LLC $573.0000 $4,584.00

Rogers Group, Inc. $525.0000 $4,200.00

Norris Bros. Excavating, LLC $220.0000 $1,760.00

611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1

EACH1.000

Doss Brothers Inc. $3,700.0000 $3,700.00

Civil Constructors, LLC $4,050.0000 $4,050.00

Rogers Group, Inc. $3,885.0000 $3,885.00

Norris Bros. Excavating, LLC $3,110.0180 $3,110.02

611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1

EACH1.000

Doss Brothers Inc. $4,250.0000 $4,250.00

Civil Constructors, LLC $5,220.0000 $5,220.00

Rogers Group, Inc. $4,462.5000 $4,462.50

Norris Bros. Excavating, LLC $4,143.6000 $4,143.60
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611-07.67 42IN ENDWALL (CROSS DRAIN) 4:1

EACH1.000

Doss Brothers Inc. $8,000.0000 $8,000.00

Civil Constructors, LLC $13,360.0000 $13,360.00

Rogers Group, Inc. $8,400.0000 $8,400.00

Norris Bros. Excavating, LLC $8,050.9000 $8,050.90

611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH

EACH1.000

Doss Brothers Inc. $5,500.0000 $5,500.00

Civil Constructors, LLC $9,800.0000 $9,800.00

Rogers Group, Inc. $5,775.0000 $5,775.00

Norris Bros. Excavating, LLC $4,143.6000 $4,143.60

611-25.01 CATCH BASINS, TYPE 25, 0' - 4' DEPTH

EACH21.000

Doss Brothers Inc. $5,500.0000 $115,500.00

Civil Constructors, LLC $8,950.0000 $187,950.00

Rogers Group, Inc. $5,775.0000 $121,275.00

Norris Bros. Excavating, LLC $4,682.9600 $98,342.16

611-25.02 CATCH BASINS, TYPE 25, > 4' - 8' DEPTH

EACH14.000

Doss Brothers Inc. $6,500.0000 $91,000.00

Civil Constructors, LLC $10,430.0000 $146,020.00

Rogers Group, Inc. $6,825.0000 $95,550.00

Norris Bros. Excavating, LLC $5,236.2300 $73,307.22

611-27.02 CATCH BASINS, TYPE 27, > 4' - 8' DEPTH

EACH1.000

Doss Brothers Inc. $11,000.0000 $11,000.00

Civil Constructors, LLC $16,090.0000 $16,090.00

Rogers Group, Inc. $11,550.0000 $11,550.00

Norris Bros. Excavating, LLC $15,760.0000 $15,760.00

611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH

EACH1.000

Doss Brothers Inc. $3,200.0000 $3,200.00

Civil Constructors, LLC $6,690.0000 $6,690.00

Rogers Group, Inc. $3,360.0000 $3,360.00

Norris Bros. Excavating, LLC $4,400.8700 $4,400.87

611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH

EACH1.000

Doss Brothers Inc. $6,200.0000 $6,200.00

Civil Constructors, LLC $10,510.0000 $10,510.00

Rogers Group, Inc. $6,510.0000 $6,510.00

Norris Bros. Excavating, LLC $5,450.7900 $5,450.79
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611-42.04 CATCH BASINS, TYPE 42, > 12' - 16' DEPTH

EACH1.000

Doss Brothers Inc. $12,000.0000 $12,000.00

Civil Constructors, LLC $15,050.0000 $15,050.00

Rogers Group, Inc. $12,600.0000 $12,600.00

Norris Bros. Excavating, LLC $7,173.7500 $7,173.75

701-02 CONCRETE DRIVEWAY

S.F.440.000

Doss Brothers Inc. $14.0000 $6,160.00

Civil Constructors, LLC $22.3000 $9,812.00

Rogers Group, Inc. $10.7000 $4,708.00

Norris Bros. Excavating, LLC $10.0500 $4,422.00

701-02.03 CONCRETE CURB RAMP

S.F.129.000

Doss Brothers Inc. $23.0000 $2,967.00

Civil Constructors, LLC $35.0000 $4,515.00

Rogers Group, Inc. $23.1000 $2,979.90

Norris Bros. Excavating, LLC $23.3400 $3,010.86

701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION)

S.F.150.000

Doss Brothers Inc. $45.0000 $6,750.00

Civil Constructors, LLC $55.5000 $8,325.00

Rogers Group, Inc. $40.0000 $6,000.00

Norris Bros. Excavating, LLC $45.1100 $6,766.50

701-03 CONCRETE MEDIAN PAVEMENT

C.Y.140.000

Doss Brothers Inc. $418.0000 $58,520.00

Civil Constructors, LLC $545.0000 $76,300.00

Rogers Group, Inc. $424.2500 $59,395.00

Norris Bros. Excavating, LLC $459.1600 $64,282.40

702-01 CONCRETE CURB

C.Y.170.000

Doss Brothers Inc. $660.0000 $112,200.00

Civil Constructors, LLC $890.0000 $151,300.00

Rogers Group, Inc. $489.0500 $83,138.50

Norris Bros. Excavating, LLC $513.0600 $87,220.20

702-01.01 EXTRUDED SLOPING CURB

L.F.800.000

Doss Brothers Inc. $28.2500 $22,600.00

Civil Constructors, LLC $39.0000 $31,200.00

Rogers Group, Inc. $10.5500 $8,440.00

Norris Bros. Excavating, LLC $31.1500 $24,920.00
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702-03 CONCRETE COMBINED CURB & GUTTER

C.Y.516.000

Doss Brothers Inc. $417.0000 $215,172.00

Civil Constructors, LLC $645.0000 $332,820.00

Rogers Group, Inc. $580.0000 $299,280.00

Norris Bros. Excavating, LLC $394.2700 $203,443.32

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3

EACH2.000

Doss Brothers Inc. $7,325.0000 $14,650.00

Civil Constructors, LLC $7,230.0000 $14,460.00

Rogers Group, Inc. $6,500.0000 $13,000.00

Norris Bros. Excavating, LLC $4,625.9400 $9,251.88

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.500.000

Doss Brothers Inc. $2.2500 $1,125.00

Civil Constructors, LLC $2.2500 $1,125.00

Rogers Group, Inc. $2.0000 $1,000.00

Norris Bros. Excavating, LLC $1.9200 $960.00

708-02.01 MARKERS (CONCRETE R.O.W. POSTS)

EACH32.000

Doss Brothers Inc. $360.0000 $11,520.00

Civil Constructors, LLC $842.0000 $26,944.00

Rogers Group, Inc. $378.0000 $12,096.00

Norris Bros. Excavating, LLC $287.7200 $9,207.04

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON100.000

Doss Brothers Inc. $35.0000 $3,500.00

Civil Constructors, LLC $59.0000 $5,900.00

Rogers Group, Inc. $36.7500 $3,675.00

Norris Bros. Excavating, LLC $41.7300 $4,173.00

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON8.000

Doss Brothers Inc. $100.0000 $800.00

Civil Constructors, LLC $76.0000 $608.00

Rogers Group, Inc. $105.0000 $840.00

Norris Bros. Excavating, LLC $39.3200 $314.56

709-05.08 MACHINED RIP-RAP (CLASS B)

TON255.000

Doss Brothers Inc. $50.0000 $12,750.00

Civil Constructors, LLC $47.0000 $11,985.00

Rogers Group, Inc. $52.5000 $13,387.50

Norris Bros. Excavating, LLC $40.3800 $10,296.90
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712-01 TRAFFIC CONTROL

LS1.000

Doss Brothers Inc. $84,000.0000 $84,000.00

Civil Constructors, LLC $86,690.0000 $86,690.00

Rogers Group, Inc. $299,882.0000 $299,882.00

Norris Bros. Excavating, LLC $57,027.8900 $57,027.89

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.200.000

Doss Brothers Inc. $50.0000 $10,000.00

Civil Constructors, LLC $93.5000 $18,700.00

Rogers Group, Inc. $52.5000 $10,500.00

Norris Bros. Excavating, LLC $35.6600 $7,132.00

712-02.36 REMOVE AND RELOCATE PORTABLE BARRIER RAIL

L.F.600.000

Doss Brothers Inc. $30.0000 $18,000.00

Civil Constructors, LLC $31.0000 $18,600.00

Rogers Group, Inc. $31.5000 $18,900.00

Norris Bros. Excavating, LLC $6.7700 $4,062.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH150.000

Doss Brothers Inc. $38.2500 $5,737.50

Civil Constructors, LLC $38.0000 $5,700.00

Rogers Group, Inc. $40.0000 $6,000.00

Norris Bros. Excavating, LLC $27.8900 $4,183.50

712-05.01 WARNING LIGHTS (TYPE A)

EACH25.000

Doss Brothers Inc. $33.7500 $843.75

Civil Constructors, LLC $33.5000 $837.50

Rogers Group, Inc. $30.0000 $750.00

Norris Bros. Excavating, LLC $15.4600 $386.50

712-06 SIGNS (CONSTRUCTION)

S.F.256.000

Doss Brothers Inc. $8.4400 $2,160.64

Civil Constructors, LLC $8.3000 $2,124.80

Rogers Group, Inc. $7.5000 $1,920.00

Norris Bros. Excavating, LLC $7.5900 $1,943.04

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.152.000

Doss Brothers Inc. $15.2000 $2,310.40

Civil Constructors, LLC $15.0000 $2,280.00

Rogers Group, Inc. $13.5000 $2,052.00

Norris Bros. Excavating, LLC $17.8300 $2,710.16
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712-08.03 ARROW BOARD (TYPE C)

EACH1.000

Doss Brothers Inc. $1,350.0000 $1,350.00

Civil Constructors, LLC $1,340.0000 $1,340.00

Rogers Group, Inc. $6,000.0000 $6,000.00

Norris Bros. Excavating, LLC $1,026.0700 $1,026.07

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)

C.Y.0.400

Doss Brothers Inc. $2,025.0000 $810.00

Civil Constructors, LLC $2,000.0000 $800.00

Rogers Group, Inc. $1,800.0000 $720.00

Norris Bros. Excavating, LLC $569.4900 $227.80

713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)

LB.79.000

Doss Brothers Inc. $6.5000 $513.50

Civil Constructors, LLC $6.4000 $505.60

Rogers Group, Inc. $5.7500 $454.25

Norris Bros. Excavating, LLC $3.3600 $265.44

713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT

LB.388.000

Doss Brothers Inc. $6.7500 $2,619.00

Civil Constructors, LLC $6.7000 $2,599.60

Rogers Group, Inc. $6.0000 $2,328.00

Norris Bros. Excavating, LLC $4.3300 $1,680.04

713-11.01 "U" SECTION STEEL POSTS

LB.22.000

Doss Brothers Inc. $6.6000 $145.20

Civil Constructors, LLC $6.5000 $143.00

Rogers Group, Inc. $5.8500 $128.70

Norris Bros. Excavating, LLC $3.1300 $68.86

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.526.000

Doss Brothers Inc. $6.7500 $3,550.50

Civil Constructors, LLC $6.7000 $3,524.20

Rogers Group, Inc. $6.0000 $3,156.00

Norris Bros. Excavating, LLC $3.7500 $1,972.50

713-11.21 P POST SLIP BASE

EACH4.000

Doss Brothers Inc. $478.2000 $1,912.80

Civil Constructors, LLC $473.0000 $1,892.00

Rogers Group, Inc. $425.0000 $1,700.00

Norris Bros. Excavating, LLC $328.0400 $1,312.16
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713-11.22 U POST SLIP BASE

EACH5.000

Doss Brothers Inc. $354.4000 $1,772.00

Civil Constructors, LLC $350.0000 $1,750.00

Rogers Group, Inc. $315.0000 $1,575.00

Norris Bros. Excavating, LLC $330.6800 $1,653.40

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.85.000

Doss Brothers Inc. $15.7500 $1,338.75

Civil Constructors, LLC $15.6000 $1,326.00

Rogers Group, Inc. $14.0000 $1,190.00

Norris Bros. Excavating, LLC $13.1300 $1,116.05

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.15.000

Doss Brothers Inc. $19.1300 $286.95

Civil Constructors, LLC $18.9000 $283.50

Rogers Group, Inc. $17.0000 $255.00

Norris Bros. Excavating, LLC $13.7000 $205.50

713-14 EXTRUDED ALUMINUM PANEL SIGNS

S.F.18.000

Doss Brothers Inc. $32.6300 $587.34

Civil Constructors, LLC $32.5000 $585.00

Rogers Group, Inc. $29.0000 $522.00

Norris Bros. Excavating, LLC $22.3800 $402.84

713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK

S.F.152.000

Doss Brothers Inc. $38.2500 $5,814.00

Civil Constructors, LLC $51.0000 $7,752.00

Rogers Group, Inc. $34.0000 $5,168.00

Norris Bros. Excavating, LLC $44.3700 $6,744.24

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Doss Brothers Inc. $1,125.0000 $1,125.00

Civil Constructors, LLC $1,110.0000 $1,110.00

Rogers Group, Inc. $2,500.0000 $2,500.00

Norris Bros. Excavating, LLC $1,676.6500 $1,676.65

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Doss Brothers Inc. $7,312.5000 $14,625.00

Civil Constructors, LLC $7,230.0000 $14,460.00

Rogers Group, Inc. $10,000.0000 $20,000.00

Norris Bros. Excavating, LLC $6,158.0000 $12,316.00
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713-16.20 SIGNS (R10-12)

EACH2.000

Doss Brothers Inc. $208.1300 $416.26

Civil Constructors, LLC $723.0000 $1,446.00

Rogers Group, Inc. $185.0000 $370.00

Norris Bros. Excavating, LLC $317.5100 $635.02

713-16.21 SIGNS (R3-1)

EACH1.000

Doss Brothers Inc. $140.6300 $140.63

Civil Constructors, LLC $723.0000 $723.00

Rogers Group, Inc. $125.0000 $125.00

Norris Bros. Excavating, LLC $300.9500 $300.95

713-16.22 SIGNS (R5-3)

EACH2.000

Doss Brothers Inc. $337.5000 $675.00

Civil Constructors, LLC $334.0000 $668.00

Rogers Group, Inc. $300.0000 $600.00

Norris Bros. Excavating, LLC $301.6800 $603.36

713-16.23 SIGNS (W11-14)

EACH6.000

Doss Brothers Inc. $393.7500 $2,362.50

Civil Constructors, LLC $389.0000 $2,334.00

Rogers Group, Inc. $350.0000 $2,100.00

Norris Bros. Excavating, LLC $221.7900 $1,330.74

713-16.24 SIGNS (R3-1 BLANK-OUT)

EACH2.000

Doss Brothers Inc. $140.6300 $281.26

Civil Constructors, LLC $6,760.0000 $13,520.00

Rogers Group, Inc. $6,072.0000 $12,144.00

Norris Bros. Excavating, LLC $211.3000 $422.60

713-16.25 SIGNS (R3-2)

EACH1.000

Doss Brothers Inc. $140.6300 $140.63

Civil Constructors, LLC $723.0000 $723.00

Rogers Group, Inc. $125.0000 $125.00

Norris Bros. Excavating, LLC $266.6000 $266.60

713-16.26 SIGNS (W3-3)

EACH2.000

Doss Brothers Inc. $421.8800 $843.76

Civil Constructors, LLC $417.0000 $834.00

Rogers Group, Inc. $375.0000 $750.00

Norris Bros. Excavating, LLC $242.4800 $484.96
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713-16.27 SIGNS (R1-2)

EACH1.000

Doss Brothers Inc. $393.7500 $393.75

Civil Constructors, LLC $389.0000 $389.00

Rogers Group, Inc. $350.0000 $350.00

Norris Bros. Excavating, LLC $226.3900 $226.39

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.850.000

Doss Brothers Inc. $17.0000 $14,450.00

Civil Constructors, LLC $16.7000 $14,195.00

Rogers Group, Inc. $15.0000 $12,750.00

Norris Bros. Excavating, LLC $16.4600 $13,991.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.136.000

Doss Brothers Inc. $22.5000 $3,060.00

Civil Constructors, LLC $22.3000 $3,032.80

Rogers Group, Inc. $20.0000 $2,720.00

Norris Bros. Excavating, LLC $12.8100 $1,742.16

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.220.000

Doss Brothers Inc. $3.5000 $770.00

Civil Constructors, LLC $3.3500 $737.00

Rogers Group, Inc. $3.0000 $660.00

Norris Bros. Excavating, LLC $2.1400 $470.80

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.124.000

Doss Brothers Inc. $40.0000 $4,960.00

Civil Constructors, LLC $39.0000 $4,836.00

Rogers Group, Inc. $35.0000 $4,340.00

Norris Bros. Excavating, LLC $29.7300 $3,686.52

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.300

Doss Brothers Inc. $11,250.0000 $3,375.00

Civil Constructors, LLC $11,130.0000 $3,339.00

Rogers Group, Inc. $10,000.0000 $3,000.00

Norris Bros. Excavating, LLC $8,600.1500 $2,580.05

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

EACH4.000

Doss Brothers Inc. $850.0000 $3,400.00

Civil Constructors, LLC $834.0000 $3,336.00

Rogers Group, Inc. $750.0000 $3,000.00

Norris Bros. Excavating, LLC $426.6800 $1,706.72
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716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.0.500

Doss Brothers Inc. $11,250.0000 $5,625.00

Civil Constructors, LLC $11,130.0000 $5,565.00

Rogers Group, Inc. $10,000.0000 $5,000.00

Norris Bros. Excavating, LLC $1,378.3000 $689.15

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

L.M.1.500

Doss Brothers Inc. $8,500.0000 $12,750.00

Civil Constructors, LLC $8,340.0000 $12,510.00

Rogers Group, Inc. $7,500.0000 $11,250.00

Norris Bros. Excavating, LLC $1,314.0200 $1,971.03

717-01 MOBILIZATION

LS1.000

Doss Brothers Inc. $297,750.0000 $297,750.00

Civil Constructors, LLC $190,640.0000 $190,640.00

Rogers Group, Inc. $300,144.0000 $300,144.00

Norris Bros. Excavating, LLC $1,325,244.3900 $1,325,244.39

730-02.08 SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED)

EACH1.000

Doss Brothers Inc. $3,775.0000 $3,775.00

Civil Constructors, LLC $3,720.0000 $3,720.00

Rogers Group, Inc. $3,340.0000 $3,340.00

Norris Bros. Excavating, LLC $906.1000 $906.10

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)

EACH12.000

Doss Brothers Inc. $970.0000 $11,640.00

Civil Constructors, LLC $959.0000 $11,508.00

Rogers Group, Inc. $862.0000 $10,344.00

Norris Bros. Excavating, LLC $978.1000 $11,737.20

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)

EACH2.000

Doss Brothers Inc. $1,625.0000 $3,250.00

Civil Constructors, LLC $1,610.0000 $3,220.00

Rogers Group, Inc. $1,443.0000 $2,886.00

Norris Bros. Excavating, LLC $1,447.1000 $2,894.20

730-02.30 SIGNAL HEAD ASSEMBLY (140 A1 WITH BACKPLATE)

EACH2.000

Doss Brothers Inc. $1,200.0000 $2,400.00

Civil Constructors, LLC $1,170.0000 $2,340.00

Rogers Group, Inc. $1,052.0000 $2,104.00

Norris Bros. Excavating, LLC $958.9700 $1,917.94
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730-02.31 SIGNAL HEAD ASSEMBLY (140 A1 POLE MOUNTED)

EACH1.000

Doss Brothers Inc. $5,150.0000 $5,150.00

Civil Constructors, LLC $5,100.0000 $5,100.00

Rogers Group, Inc. $4,582.0000 $4,582.00

Norris Bros. Excavating, LLC $1,083.2900 $1,083.29

730-03.21 INSTALL PULL BOX (TYPE B)

EACH20.000

Doss Brothers Inc. $850.0000 $17,000.00

Civil Constructors, LLC $834.0000 $16,680.00

Rogers Group, Inc. $750.0000 $15,000.00

Norris Bros. Excavating, LLC $681.3000 $13,626.00

730-05.01 ELECTRICAL SERVICE CONNECTION

EACH2.000

Doss Brothers Inc. $4,000.0000 $8,000.00

Civil Constructors, LLC $3,890.0000 $7,780.00

Rogers Group, Inc. $3,500.0000 $7,000.00

Norris Bros. Excavating, LLC $2,844.6900 $5,689.38

730-08.03 SIGNAL CABLE - 7 CONDUCTOR

L.F.1,990.000

Doss Brothers Inc. $2.2500 $4,477.50

Civil Constructors, LLC $2.2500 $4,477.50

Rogers Group, Inc. $2.0000 $3,980.00

Norris Bros. Excavating, LLC $1.9400 $3,860.60

730-08.10 SIGNAL CABLE - (RADAR DETECTOR)

L.F.480.000

Doss Brothers Inc. $3.4000 $1,632.00

Civil Constructors, LLC $3.3500 $1,608.00

Rogers Group, Inc. $3.0000 $1,440.00

Norris Bros. Excavating, LLC $2.4200 $1,161.60

730-08.11 SIGNAL CABLE - (BLANK-OUT SIGN)

L.F.360.000

Doss Brothers Inc. $3.4000 $1,224.00

Civil Constructors, LLC $3.3500 $1,206.00

Rogers Group, Inc. $3.0000 $1,080.00

Norris Bros. Excavating, LLC $3.7100 $1,335.60

730-09.20 SPAN WIRE ASSEMBLY

L.F.970.000

Doss Brothers Inc. $3.4000 $3,298.00

Civil Constructors, LLC $3.3500 $3,249.50

Rogers Group, Inc. $3.0000 $2,910.00

Norris Bros. Excavating, LLC $3.1100 $3,016.70
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730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER

L.F.970.000

Doss Brothers Inc. $2.4000 $2,328.00

Civil Constructors, LLC $2.2500 $2,182.50

Rogers Group, Inc. $2.0000 $1,940.00

Norris Bros. Excavating, LLC $2.9000 $2,813.00

730-12.02 CONDUIT 2" DIAMETER (PVC)

L.F.1,290.000

Doss Brothers Inc. $20.2500 $26,122.50

Civil Constructors, LLC $20.0000 $25,800.00

Rogers Group, Inc. $18.0000 $23,220.00

Norris Bros. Excavating, LLC $11.5400 $14,886.60

730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)

L.F.380.000

Doss Brothers Inc. $45.0000 $17,100.00

Civil Constructors, LLC $44.5000 $16,910.00

Rogers Group, Inc. $40.0000 $15,200.00

Norris Bros. Excavating, LLC $29.3600 $11,156.80

730-13.05 VEHICLE DETECTOR (EXT. CALL - DELAY CALL)

EACH14.000

Doss Brothers Inc. $300.0000 $4,200.00

Civil Constructors, LLC $289.0000 $4,046.00

Rogers Group, Inc. $260.0000 $3,640.00

Norris Bros. Excavating, LLC $353.1400 $4,943.96

730-13.09 VEHICLE DETECTOR (RADAR)

EACH2.000

Doss Brothers Inc. $17,150.0000 $34,300.00

Civil Constructors, LLC $16,960.0000 $33,920.00

Rogers Group, Inc. $15,245.0000 $30,490.00

Norris Bros. Excavating, LLC $7,994.9400 $15,989.88

730-14.01 SHIELDED DETECTOR CABLE

L.F.4,185.000

Doss Brothers Inc. $2.2500 $9,416.25

Civil Constructors, LLC $2.2500 $9,416.25

Rogers Group, Inc. $2.0000 $8,370.00

Norris Bros. Excavating, LLC $1.3100 $5,482.35

730-14.02 SAW SLOT

L.F.2,300.000

Doss Brothers Inc. $5.6300 $12,949.00

Civil Constructors, LLC $5.6000 $12,880.00

Rogers Group, Inc. $5.0000 $11,500.00

Norris Bros. Excavating, LLC $4.2900 $9,867.00
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EXTENSION

CONTRACT CNW132

UNIT PRICE

730-14.03 LOOP WIRE

L.F.6,260.000

Doss Brothers Inc. $1.1500 $7,199.00

Civil Constructors, LLC $1.1000 $6,886.00

Rogers Group, Inc. $1.0000 $6,260.00

Norris Bros. Excavating, LLC $0.7500 $4,695.00

730-15.31 CABINET (FOUR PHASE BASE MOUNTED)

EACH2.000

Doss Brothers Inc. $17,900.0000 $35,800.00

Civil Constructors, LLC $17,690.0000 $35,380.00

Rogers Group, Inc. $15,898.0000 $31,796.00

Norris Bros. Excavating, LLC $1,200.0000 $2,400.00

730-16.04 CONTROLLER (ATC)

EACH2.000

Doss Brothers Inc. $5,225.0000 $10,450.00

Civil Constructors, LLC $5,170.0000 $10,340.00

Rogers Group, Inc. $4,646.0000 $9,292.00

Norris Bros. Excavating, LLC $5,321.7900 $10,643.58

730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT)

EACH8.000

Doss Brothers Inc. $24,545.0000 $196,360.00

Civil Constructors, LLC $24,270.0000 $194,160.00

Rogers Group, Inc. $21,818.0000 $174,544.00

Norris Bros. Excavating, LLC $15,262.0100 $122,096.08

730-23.30 PEDESTAL POLE (TYPE B - 14')

EACH2.000

Doss Brothers Inc. $4,000.0000 $8,000.00

Civil Constructors, LLC $3,890.0000 $7,780.00

Rogers Group, Inc. $3,500.0000 $7,000.00

Norris Bros. Excavating, LLC $2,093.3600 $4,186.72

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.358.000

Doss Brothers Inc. $5.0000 $1,790.00

Civil Constructors, LLC $2.8500 $1,020.30

Rogers Group, Inc. $3.5000 $1,253.00

Norris Bros. Excavating, LLC $2.9600 $1,059.68

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

S.Y.2,200.000

Doss Brothers Inc. $3.0000 $6,600.00

Civil Constructors, LLC $2.8500 $6,270.00

Rogers Group, Inc. $3.1500 $6,930.00

Norris Bros. Excavating, LLC $1.6800 $3,696.00
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EXTENSION

CONTRACT CNW132

UNIT PRICE

740-11.02 TEMPORARY SEDIMENT TUBE 12IN

L.F.7,000.000

Doss Brothers Inc. $4.0000 $28,000.00

Civil Constructors, LLC $3.9000 $27,300.00

Rogers Group, Inc. $3.5000 $24,500.00

Norris Bros. Excavating, LLC $35.0000 $245,000.00

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT75.000

Doss Brothers Inc. $115.0000 $8,625.00

Civil Constructors, LLC $111.0000 $8,325.00

Rogers Group, Inc. $100.0000 $7,500.00

Norris Bros. Excavating, LLC $26.1100 $1,958.25

801-03 WATER (SEEDING & SODDING)

M.G.150.000

Doss Brothers Inc. $85.0000 $12,750.00

Civil Constructors, LLC $83.5000 $12,525.00

Rogers Group, Inc. $75.0000 $11,250.00

Norris Bros. Excavating, LLC $24.6800 $3,702.00

803-01 SODDING (NEW SOD)

S.Y.12,140.000

Doss Brothers Inc. $5.6300 $68,348.20

Civil Constructors, LLC $5.6000 $67,984.00

Rogers Group, Inc. $5.0000 $60,700.00

Norris Bros. Excavating, LLC $6.0000 $72,840.00

806-02.03 PROJECT MOWING

CYCL2.000

Doss Brothers Inc. $2,800.0000 $5,600.00

Civil Constructors, LLC $2,780.0000 $5,560.00

Rogers Group, Inc. $2,500.0000 $5,000.00

Norris Bros. Excavating, LLC $4,104.0700 $8,208.14
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EXTENSION

CONTRACT CNW132

UNIT PRICE

UTILITY CATEGORY

791-03.02 2IN HDPE GAS MAIN

L.F.1,289.000

Doss Brothers Inc. $37.7500 $48,659.75

Civil Constructors, LLC $69.5000 $89,585.50

Rogers Group, Inc. $39.6400 $51,095.96

Norris Bros. Excavating, LLC $30.4000 $39,185.60

791-06.02 CONNECT TO 2IN EX. PE MAIN

EACH4.000

Doss Brothers Inc. $2,800.0000 $11,200.00

Civil Constructors, LLC $5,410.0000 $21,640.00

Rogers Group, Inc. $2,940.0000 $11,760.00

Norris Bros. Excavating, LLC $2,563.9500 $10,255.80

791-07.01 2IN PE GAS VALVE ASSEMBLY

EACH3.000

Doss Brothers Inc. $210.0000 $630.00

Civil Constructors, LLC $6,730.0000 $20,190.00

Rogers Group, Inc. $220.5000 $661.50

Norris Bros. Excavating, LLC $1,118.4000 $3,355.20

791-08.08 1IN PE SERVICE PIPE

L.F.100.000

Doss Brothers Inc. $35.3500 $3,535.00

Civil Constructors, LLC $156.0000 $15,600.00

Rogers Group, Inc. $37.1200 $3,712.00

Norris Bros. Excavating, LLC $33.7500 $3,375.00

795-01.09 12IN DIP RESTRAINED JOINT WATER LINE

L.F.1,925.000

Doss Brothers Inc. $202.0000 $388,850.00

Civil Constructors, LLC $146.0000 $281,050.00

Rogers Group, Inc. $204.7500 $394,143.75

Norris Bros. Excavating, LLC $127.4900 $245,418.25

795-03.02 2IN PVC WATER LINE

L.F.35.000

Doss Brothers Inc. $46.0000 $1,610.00

Civil Constructors, LLC $95.0000 $3,325.00

Rogers Group, Inc. $48.3000 $1,690.50

Norris Bros. Excavating, LLC $42.2800 $1,479.80

795-03.04 4IN PVC WATER LINE

L.F.40.000

Doss Brothers Inc. $50.5000 $2,020.00

Civil Constructors, LLC $126.0000 $5,040.00

Rogers Group, Inc. $53.0300 $2,121.20

Norris Bros. Excavating, LLC $58.1900 $2,327.60
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EXTENSION

CONTRACT CNW132

UNIT PRICE

795-03.05 6IN PVC WATER LINE

L.F.3,390.000

Doss Brothers Inc. $69.5000 $235,605.00

Civil Constructors, LLC $66.5000 $225,435.00

Rogers Group, Inc. $72.9800 $247,402.20

Norris Bros. Excavating, LLC $53.5300 $181,466.70

795-06.01 CONNECT TO 2IN WATER LINE

EACH2.000

Doss Brothers Inc. $4,075.0000 $8,150.00

Civil Constructors, LLC $3,950.0000 $7,900.00

Rogers Group, Inc. $4,278.7500 $8,557.50

Norris Bros. Excavating, LLC $3,034.4400 $6,068.88

795-06.03 CONNECT TO 4IN WATER LINE

EACH1.000

Doss Brothers Inc. $4,687.0000 $4,687.00

Civil Constructors, LLC $4,190.0000 $4,190.00

Rogers Group, Inc. $4,921.3500 $4,921.35

Norris Bros. Excavating, LLC $2,504.0900 $2,504.09

795-06.04 CONNECT TO 6IN WATER LINE

EACH2.000

Doss Brothers Inc. $5,600.0000 $11,200.00

Civil Constructors, LLC $5,820.0000 $11,640.00

Rogers Group, Inc. $5,880.0000 $11,760.00

Norris Bros. Excavating, LLC $3,271.7300 $6,543.46

795-06.07 CONNECT TO 12IN WATER LINE

EACH2.000

Doss Brothers Inc. $12,550.0000 $25,100.00

Civil Constructors, LLC $7,270.0000 $14,540.00

Rogers Group, Inc. $13,177.5000 $26,355.00

Norris Bros. Excavating, LLC $3,571.7300 $7,143.46

795-06.31 CUT AND CAP 2IN WATER LINE

EACH2.000

Doss Brothers Inc. $1,800.0000 $3,600.00

Civil Constructors, LLC $1,300.0000 $2,600.00

Rogers Group, Inc. $1,890.0000 $3,780.00

Norris Bros. Excavating, LLC $1,755.7300 $3,511.46

795-06.32 CUT AND CAP 4IN WATER LINE

EACH1.000

Doss Brothers Inc. $2,375.0000 $2,375.00

Civil Constructors, LLC $2,550.0000 $2,550.00

Rogers Group, Inc. $2,493.7500 $2,493.75

Norris Bros. Excavating, LLC $2,254.8400 $2,254.84
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EXTENSION

CONTRACT CNW132

UNIT PRICE

795-06.33 CUT AND CAP 6IN WATER LINE

EACH4.000

Doss Brothers Inc. $3,550.0000 $14,200.00

Civil Constructors, LLC $2,920.0000 $11,680.00

Rogers Group, Inc. $3,727.5000 $14,910.00

Norris Bros. Excavating, LLC $2,432.8200 $9,731.28

795-06.37 CUT AND CAP 12IN WATER LINE

EACH2.000

Doss Brothers Inc. $4,900.0000 $9,800.00

Civil Constructors, LLC $4,820.0000 $9,640.00

Rogers Group, Inc. $5,145.0000 $10,290.00

Norris Bros. Excavating, LLC $2,191.5800 $4,383.16

795-07.15 12IN X 12IN TAPPING SLEEVE AND VALVE

EACH1.000

Doss Brothers Inc. $19,250.0000 $19,250.00

Civil Constructors, LLC $17,800.0000 $17,800.00

Rogers Group, Inc. $20,212.5000 $20,212.50

Norris Bros. Excavating, LLC $12,178.6300 $12,178.63

795-08.01 2IN GATE VALVE ASSEMBLY

EACH2.000

Doss Brothers Inc. $1,960.0000 $3,920.00

Civil Constructors, LLC $1,530.0000 $3,060.00

Rogers Group, Inc. $2,058.0000 $4,116.00

Norris Bros. Excavating, LLC $1,147.9000 $2,295.80

795-08.03 4IN GATE VALVE ASSEMBLY

EACH1.000

Doss Brothers Inc. $2,382.0000 $2,382.00

Civil Constructors, LLC $2,350.0000 $2,350.00

Rogers Group, Inc. $2,501.1000 $2,501.10

Norris Bros. Excavating, LLC $1,506.8000 $1,506.80

795-08.04 6IN GATE VALVE ASSEMBLY

EACH8.000

Doss Brothers Inc. $3,225.0000 $25,800.00

Civil Constructors, LLC $2,870.0000 $22,960.00

Rogers Group, Inc. $3,386.2500 $27,090.00

Norris Bros. Excavating, LLC $1,761.5500 $14,092.40

795-08.09 12IN GATE VALVE ASSEMBLY

EACH2.000

Doss Brothers Inc. $6,875.0000 $13,750.00

Civil Constructors, LLC $5,920.0000 $11,840.00

Rogers Group, Inc. $7,218.7500 $14,437.50

Norris Bros. Excavating, LLC $4,428.9800 $8,857.96
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EXTENSION

CONTRACT CNW132

UNIT PRICE

795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY

EACH30.000

Doss Brothers Inc. $2,850.0000 $85,500.00

Civil Constructors, LLC $2,570.0000 $77,100.00

Rogers Group, Inc. $2,992.5000 $89,775.00

Norris Bros. Excavating, LLC $1,134.8400 $34,045.20

795-11.02 FIRE HYDRANT ASSEMBLY

EACH5.000

Doss Brothers Inc. $10,000.0000 $50,000.00

Civil Constructors, LLC $11,780.0000 $58,900.00

Rogers Group, Inc. $10,500.0000 $52,500.00

Norris Bros. Excavating, LLC $6,514.4400 $32,572.20

795-12.01 REMOVE FIRE HYDRANT

EACH3.000

Doss Brothers Inc. $1,125.0000 $3,375.00

Civil Constructors, LLC $2,210.0000 $6,630.00

Rogers Group, Inc. $1,181.2500 $3,543.75

Norris Bros. Excavating, LLC $915.3200 $2,745.96

797-05.02 8IN DIP GRAVITY SEWER 6FT-12FT DEPTH

L.F.174.000

Doss Brothers Inc. $405.0000 $70,470.00

Civil Constructors, LLC $222.0000 $38,628.00

Rogers Group, Inc. $425.2500 $73,993.50

Norris Bros. Excavating, LLC $230.1700 $40,049.58

797-07.03 48IN MANHOLE 6FT-8FT DEPTH

EACH2.000

Doss Brothers Inc. $5,575.0000 $11,150.00

Civil Constructors, LLC $9,900.0000 $19,800.00

Rogers Group, Inc. $5,853.7500 $11,707.50

Norris Bros. Excavating, LLC $5,610.5200 $11,221.04

797-07.62 MANHOLE MODIFICATION

EACH2.000

Doss Brothers Inc. $1,860.0000 $3,720.00

Civil Constructors, LLC $3,240.0000 $6,480.00

Rogers Group, Inc. $1,953.0000 $3,906.00

Norris Bros. Excavating, LLC $2,057.3300 $4,114.66

797-10.02 CONNECT 8IN SEWER TO EXIST. MANHOLE

EACH1.000

Doss Brothers Inc. $2,475.0000 $2,475.00

Civil Constructors, LLC $7,070.0000 $7,070.00

Rogers Group, Inc. $2,598.7500 $2,598.75

Norris Bros. Excavating, LLC $2,969.0600 $2,969.06
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EXTENSION

CONTRACT CNW132

UNIT PRICE

797-10.09 CONNECT EX. 8IN SEWER TO NEW MANHOLE

EACH2.000

Doss Brothers Inc. $2,475.0000 $4,950.00

Civil Constructors, LLC $3,940.0000 $7,880.00

Rogers Group, Inc. $2,598.7500 $5,197.50

Norris Bros. Excavating, LLC $2,696.2100 $5,392.42

797-11.38 BY-PASS PUMPING

LS1.000

Doss Brothers Inc. $12,650.0000 $12,650.00

Civil Constructors, LLC $9,340.0000 $9,340.00

Rogers Group, Inc. $13,282.5000 $13,282.50

Norris Bros. Excavating, LLC $68,468.4100 $68,468.41
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Doss Brothers Inc. $4,024,024.72

Civil Constructors, LLC $4,804,478.30

Rogers Group, Inc. $4,929,984.24

Norris Bros. Excavating, LLC $5,413,517.18

SUB-TOTAL UTILITY

Doss Brothers Inc. $1,080,613.75

Civil Constructors, LLC $1,016,443.50

Rogers Group, Inc. $1,120,516.31

Norris Bros. Excavating, LLC $769,514.70

Doss Brothers Inc. $5,104,638.47

Civil Constructors, LLC $5,820,921.80

Rogers Group, Inc. $6,050,500.55

Norris Bros. Excavating, LLC $6,183,031.88
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

LINCOLN COUNTY (Contract No. CNW080 Call 039)

7.00%DBE GOAL

THE RESURFACING ON S.R. 110 FROM EAST OF CAMARGO ROAD (L.M. 16.00) TO U.S. 231 (U.S. 431, S.R. 10) (L.M. 22.16).

PROJECT LENGTH -

STP/HSIP-110(7),52S110-F3-002,52S110-F8-002

6.160 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Lincoln Paving, LLC $1,479,986.53

Volunteer Paving, LLC $1,790,528.33
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EXTENSION

CONTRACT CNW080

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.12.800

Lincoln Paving, LLC $950.0000 $12,160.00

Volunteer Paving, LLC $1,113.2800 $14,249.98

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON3,261.000

Lincoln Paving, LLC $31.5000 $102,721.50

Volunteer Paving, LLC $44.1100 $143,842.71

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON604.000

Lincoln Paving, LLC $110.0000 $66,440.00

Volunteer Paving, LLC $108.0700 $65,274.28

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

TON3,013.000

Lincoln Paving, LLC $87.7800 $264,481.14

Volunteer Paving, LLC $100.5500 $302,957.15

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON64.000

Lincoln Paving, LLC $690.0000 $44,160.00

Volunteer Paving, LLC $812.5000 $52,000.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON6,593.000

Lincoln Paving, LLC $89.8800 $592,578.84

Volunteer Paving, LLC $113.0700 $745,470.51

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.9.800

Lincoln Paving, LLC $475.0000 $4,655.00

Volunteer Paving, LLC $600.0000 $5,880.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON465.000

Lincoln Paving, LLC $38.1500 $17,739.75

Volunteer Paving, LLC $79.6800 $37,051.20

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH18.000

Lincoln Paving, LLC $105.0000 $1,890.00

Volunteer Paving, LLC $184.0000 $3,312.00

705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE)

EACH1.000

Lincoln Paving, LLC $1,365.0000 $1,365.00

Volunteer Paving, LLC $1,121.0000 $1,121.00
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EXTENSION

CONTRACT CNW080

UNIT PRICE

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

EACH18.000

Lincoln Paving, LLC $800.0000 $14,400.00

Volunteer Paving, LLC $1,470.0000 $26,460.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.25.000

Lincoln Paving, LLC $44.6300 $1,115.75

Volunteer Paving, LLC $36.5500 $913.75

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH18.000

Lincoln Paving, LLC $3,465.0000 $62,370.00

Volunteer Paving, LLC $3,573.0000 $64,314.00

706-01 GUARDRAIL REMOVED

L.F.925.000

Lincoln Paving, LLC $1.5000 $1,387.50

Volunteer Paving, LLC $2.0000 $1,850.00

712-01 TRAFFIC CONTROL

LS1.000

Lincoln Paving, LLC $19,750.0000 $19,750.00

Volunteer Paving, LLC $35,100.0000 $35,100.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH25.000

Lincoln Paving, LLC $1.0000 $25.00

Volunteer Paving, LLC $27.5000 $687.50

712-05.01 WARNING LIGHTS (TYPE A)

EACH2.000

Lincoln Paving, LLC $1.0000 $2.00

Volunteer Paving, LLC $20.0000 $40.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,406.000

Lincoln Paving, LLC $7.6500 $10,755.90

Volunteer Paving, LLC $7.5000 $10,545.00

713-16.20 SIGNS (ONE SIDED OBJECT MARKER)

EACH8.000

Lincoln Paving, LLC $100.0000 $800.00

Volunteer Paving, LLC $200.0000 $1,600.00

713-16.21 SIGNS (DOUBLE SIDED OBJECT MARKER)

EACH54.000

Lincoln Paving, LLC $131.2500 $7,087.50

Volunteer Paving, LLC $300.0000 $16,200.00
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EXTENSION

CONTRACT CNW080

UNIT PRICE

716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)

EACH427.000

Lincoln Paving, LLC $10.0000 $4,270.00

Volunteer Paving, LLC $30.0000 $12,810.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH427.000

Lincoln Paving, LLC $9.0000 $3,843.00

Volunteer Paving, LLC $10.0000 $4,270.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.47.000

Lincoln Paving, LLC $37.0000 $1,739.00

Volunteer Paving, LLC $22.0000 $1,034.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.376.000

Lincoln Paving, LLC $21.0000 $7,896.00

Volunteer Paving, LLC $18.0000 $6,768.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH1.000

Lincoln Paving, LLC $210.0000 $210.00

Volunteer Paving, LLC $175.0000 $175.00

716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)

L.F.140.000

Lincoln Paving, LLC $3.1500 $441.00

Volunteer Paving, LLC $2.5000 $350.00

716-03.09 PLASTIC WORD PAVEMENT MARKING (YIELD)

EACH1.000

Lincoln Paving, LLC $457.0000 $457.00

Volunteer Paving, LLC $600.0000 $600.00

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH1.000

Lincoln Paving, LLC $247.0000 $247.00

Volunteer Paving, LLC $300.0000 $300.00

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.771.000

Lincoln Paving, LLC $6.3000 $4,857.30

Volunteer Paving, LLC $10.0000 $7,710.00

716-05.09 PAINTED PAVEMENT MARKING(STRAIGHT-TURN ARROW)

EACH1.000

Lincoln Paving, LLC $52.5000 $52.50

Volunteer Paving, LLC $200.0000 $200.00
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EXTENSION

CONTRACT CNW080

UNIT PRICE

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.26.200

Lincoln Paving, LLC $1,260.0000 $33,012.00

Volunteer Paving, LLC $1,250.0000 $32,750.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.26.200

Lincoln Paving, LLC $6,600.0000 $172,920.00

Volunteer Paving, LLC $6,350.0000 $166,370.00

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.699.000

Lincoln Paving, LLC $3.1500 $2,201.85

Volunteer Paving, LLC $2.7500 $1,922.25

716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)

L.F.700.000

Lincoln Paving, LLC $3.1500 $2,205.00

Volunteer Paving, LLC $2.0000 $1,400.00

717-01 MOBILIZATION

LS1.000

Lincoln Paving, LLC $19,750.0000 $19,750.00

Volunteer Paving, LLC $25,000.0000 $25,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Lincoln Paving, LLC $1,479,986.53

Volunteer Paving, LLC $1,790,528.33

Lincoln Paving, LLC $1,479,986.53

Volunteer Paving, LLC $1,790,528.33
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

MAURY COUNTY (Contract No. CNW089 Call 040)

6.50%DBE GOAL

THE RESURFACING ON U.S. 31 (S.R. 6) FROM FRYE ROAD (L.M. 27.92) TO THE WILLIAMSON COUNTY LINE (L.M. 33.30), INCLUDING THIN
EPOXY OVERLAY ON THE BRIDGE OVER S.R. 396 (SATURN PARKWAY).

PROJECT LENGTH -

60103-4210-04,NH/HSIP-6(146),60103-3210-94,60103-8210-14

5.380 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Volunteer Paving, LLC $2,932,203.50

Rogers Group, Inc. $3,018,031.00

Vulcan Construction Materials, LLC $3,254,902.00
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EXTENSION

CONTRACT CNW089

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.10.800

Volunteer Paving, LLC $1,155.5000 $12,479.40

Rogers Group, Inc. $850.0000 $9,180.00

Vulcan Construction Materials, LLC $2,000.0000 $21,600.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON2,495.000

Volunteer Paving, LLC $31.9500 $79,715.25

Rogers Group, Inc. $16.2500 $40,543.75

Vulcan Construction Materials, LLC $40.0000 $99,800.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON500.000

Volunteer Paving, LLC $92.1500 $46,075.00

Rogers Group, Inc. $95.0000 $47,500.00

Vulcan Construction Materials, LLC $80.0000 $40,000.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON93.000

Volunteer Paving, LLC $670.1000 $62,319.30

Rogers Group, Inc. $725.0000 $67,425.00

Vulcan Construction Materials, LLC $850.0000 $79,050.00

411-01.21 LONGITUDINAL JOINT SEALANT

L.M.20.200

Volunteer Paving, LLC $2,600.0000 $52,520.00

Rogers Group, Inc. $2,750.0000 $55,550.00

Vulcan Construction Materials, LLC $2,500.0000 $50,500.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON15,665.000

Volunteer Paving, LLC $95.3500 $1,493,657.75

Rogers Group, Inc. $100.5000 $1,574,332.50

Vulcan Construction Materials, LLC $104.0000 $1,629,160.00

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.8.600

Volunteer Paving, LLC $700.0000 $6,020.00

Rogers Group, Inc. $1,050.0000 $9,030.00

Vulcan Construction Materials, LLC $310.0000 $2,666.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON15,520.000

Volunteer Paving, LLC $27.1400 $421,212.80

Rogers Group, Inc. $18.5000 $287,120.00

Vulcan Construction Materials, LLC $30.0000 $465,600.00
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EXTENSION

CONTRACT CNW089

UNIT PRICE

611-01.20 ADJUSTMENT OF EXISTING MANHOLE

EACH26.000

Volunteer Paving, LLC $675.0000 $17,550.00

Rogers Group, Inc. $750.0000 $19,500.00

Vulcan Construction Materials, LLC $675.0000 $17,550.00

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN

EACH4.000

Volunteer Paving, LLC $750.0000 $3,000.00

Rogers Group, Inc. $1,300.0000 $5,200.00

Vulcan Construction Materials, LLC $750.0000 $3,000.00

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.2,860.000

Volunteer Paving, LLC $32.0000 $91,520.00

Rogers Group, Inc. $36.0000 $102,960.00

Vulcan Construction Materials, LLC $34.7500 $99,385.00

712-01 TRAFFIC CONTROL

LS1.000

Volunteer Paving, LLC $77,000.0000 $77,000.00

Rogers Group, Inc. $115,000.0000 $115,000.00

Vulcan Construction Materials, LLC $104,400.0000 $104,400.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH100.000

Volunteer Paving, LLC $27.5000 $2,750.00

Rogers Group, Inc. $2.0500 $205.00

Vulcan Construction Materials, LLC $35.0000 $3,500.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH4.000

Volunteer Paving, LLC $20.0000 $80.00

Rogers Group, Inc. $1.0500 $4.20

Vulcan Construction Materials, LLC $25.0000 $100.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,996.000

Volunteer Paving, LLC $7.5000 $14,970.00

Rogers Group, Inc. $8.2500 $16,467.00

Vulcan Construction Materials, LLC $9.7500 $19,461.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Volunteer Paving, LLC $1,500.0000 $3,000.00

Rogers Group, Inc. $900.0000 $1,800.00

Vulcan Construction Materials, LLC $850.0000 $1,700.00
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EXTENSION

CONTRACT CNW089

UNIT PRICE

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH94.000

Volunteer Paving, LLC $30.0000 $2,820.00

Rogers Group, Inc. $30.2500 $2,843.50

Vulcan Construction Materials, LLC $30.0000 $2,820.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH598.000

Volunteer Paving, LLC $30.0000 $17,940.00

Rogers Group, Inc. $30.2500 $18,089.50

Vulcan Construction Materials, LLC $30.0000 $17,940.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH92.000

Volunteer Paving, LLC $30.0000 $2,760.00

Rogers Group, Inc. $30.2500 $2,783.00

Vulcan Construction Materials, LLC $30.0000 $2,760.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH415.000

Volunteer Paving, LLC $10.0000 $4,150.00

Rogers Group, Inc. $10.1000 $4,191.50

Vulcan Construction Materials, LLC $10.0000 $4,150.00

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)

L.F.38.000

Volunteer Paving, LLC $15.0000 $570.00

Rogers Group, Inc. $12.2500 $465.50

Vulcan Construction Materials, LLC $12.0000 $456.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.383.000

Volunteer Paving, LLC $22.0000 $8,426.00

Rogers Group, Inc. $20.2500 $7,755.75

Vulcan Construction Materials, LLC $20.0000 $7,660.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.648.000

Volunteer Paving, LLC $18.0000 $11,664.00

Rogers Group, Inc. $20.2500 $13,122.00

Vulcan Construction Materials, LLC $20.0000 $12,960.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH67.000

Volunteer Paving, LLC $175.0000 $11,725.00

Rogers Group, Inc. $205.0000 $13,735.00

Vulcan Construction Materials, LLC $200.0000 $13,400.00

4PAGE



EXTENSION

CONTRACT CNW089

UNIT PRICE

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.2,500.000

Volunteer Paving, LLC $2.5000 $6,250.00

Rogers Group, Inc. $3.1000 $7,750.00

Vulcan Construction Materials, LLC $3.0000 $7,500.00

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.128.000

Volunteer Paving, LLC $35.0000 $4,480.00

Rogers Group, Inc. $35.2500 $4,512.00

Vulcan Construction Materials, LLC $35.0000 $4,480.00

716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)

L.F.600.000

Volunteer Paving, LLC $3.0000 $1,800.00

Rogers Group, Inc. $2.0500 $1,230.00

Vulcan Construction Materials, LLC $2.0000 $1,200.00

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.600

Volunteer Paving, LLC $12,000.0000 $7,200.00

Rogers Group, Inc. $10,050.0000 $6,030.00

Vulcan Construction Materials, LLC $10,000.0000 $6,000.00

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)

EACH2.000

Volunteer Paving, LLC $300.0000 $600.00

Rogers Group, Inc. $330.0000 $660.00

Vulcan Construction Materials, LLC $325.0000 $650.00

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH2.000

Volunteer Paving, LLC $300.0000 $600.00

Rogers Group, Inc. $240.0000 $480.00

Vulcan Construction Materials, LLC $235.0000 $470.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.24.000

Volunteer Paving, LLC $30.0000 $720.00

Rogers Group, Inc. $30.1000 $722.40

Vulcan Construction Materials, LLC $30.0000 $720.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.25.200

Volunteer Paving, LLC $1,000.0000 $25,200.00

Rogers Group, Inc. $1,225.0000 $30,870.00

Vulcan Construction Materials, LLC $1,200.0000 $30,240.00
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EXTENSION

CONTRACT CNW089

UNIT PRICE

716-09.86 CONTRAST PAVEMENT MARKING 6"

L.M.2.600

Volunteer Paving, LLC $16,500.0000 $42,900.00

Rogers Group, Inc. $16,550.0000 $43,030.00

Vulcan Construction Materials, LLC $16,500.0000 $42,900.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.25.200

Volunteer Paving, LLC $5,850.0000 $147,420.00

Rogers Group, Inc. $6,325.0000 $159,390.00

Vulcan Construction Materials, LLC $6,300.0000 $158,760.00

717-01 MOBILIZATION

LS1.000

Volunteer Paving, LLC $36,245.0000 $36,245.00

Rogers Group, Inc. $116,051.8000 $116,051.80

Vulcan Construction Materials, LLC $87,500.0000 $87,500.00

730-14.02 SAW SLOT

L.F.9,122.000

Volunteer Paving, LLC $4.2500 $38,768.50

Rogers Group, Inc. $4.3000 $39,224.60

Vulcan Construction Materials, LLC $4.2500 $38,768.50

730-14.03 LOOP WIRE

L.F.20,490.000

Volunteer Paving, LLC $1.0000 $20,490.00

Rogers Group, Inc. $1.0500 $21,514.50

Vulcan Construction Materials, LLC $1.0000 $20,490.00
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EXTENSION

CONTRACT CNW089

UNIT PRICE

BRIDGE CATEGORY

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

S.Y.3,775.000

Volunteer Paving, LLC $41.2200 $155,605.50

Rogers Group, Inc. $45.5000 $171,762.50

Vulcan Construction Materials, LLC $41.2200 $155,605.50
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Volunteer Paving, LLC $2,776,598.00

Rogers Group, Inc. $2,846,268.50

Vulcan Construction Materials, LLC $3,099,296.50

SUB-TOTAL BRIDGE

Volunteer Paving, LLC $155,605.50

Rogers Group, Inc. $171,762.50

Vulcan Construction Materials, LLC $155,605.50

Volunteer Paving, LLC $2,932,203.50

Rogers Group, Inc. $3,018,031.00

Vulcan Construction Materials, LLC $3,254,902.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

MCMINN COUNTY (Contract No. CNW112 Call 041)

8.00%DBE GOAL

THE RESURFACING WITH COLD IN-PLACE RECYCLING (CIR) ON S.R. 163 FROM NEAR U.S. 11 (S.R. 2) (L.M. 2.45) TO WEST OF COUNTY
ROAD 750 (L.M. 8.94).

PROJECT LENGTH -

STP/HSIP-163(12),54013-3217-94,54S163-F8-003

6.490 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Wright Brothers Construction Company, Inc. $4,823,882.45
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EXTENSION

CONTRACT CNW112

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.12.900

Wright Brothers Construction Company, Inc. $1,880.0000 $24,252.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON1,692.000

Wright Brothers Construction Company, Inc. $46.0000 $77,832.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON10,999.000

Wright Brothers Construction Company, Inc. $114.0000 $1,253,886.00

308-01.10 COLD IN PLACE RECYCLED BITUMINOUS PAVEMENT

S.Y.86,076.000

Wright Brothers Construction Company, Inc. $4.5000 $387,342.00

308-01.15 ENGINEERED ASPHALT EMULSION

TON507.000

Wright Brothers Construction Company, Inc. $825.0000 $418,275.00

309-10.01 PORTLAND CEMENT

TON169.000

Wright Brothers Construction Company, Inc. $445.0000 $75,205.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON73.000

Wright Brothers Construction Company, Inc. $710.0000 $51,830.00

403-05 BITUMINOUS MATERIAL(TC/FOG SEAL)(UNDILUTED)

TON24.000

Wright Brothers Construction Company, Inc. $1,020.0000 $24,480.00

403-05.05 MINERAL AGGREGATE (SAND FOR FOG SEAL)

TON87.000

Wright Brothers Construction Company, Inc. $140.0000 $12,180.00

411-01.21 LONGITUDINAL JOINT SEALANT

L.M.6.600

Wright Brothers Construction Company, Inc. $2,820.0000 $18,612.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON7,489.000

Wright Brothers Construction Company, Inc. $130.0000 $973,570.00

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.10.400

Wright Brothers Construction Company, Inc. $390.0000 $4,056.00
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EXTENSION

CONTRACT CNW112

UNIT PRICE

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON3,273.000

Wright Brothers Construction Company, Inc. $30.5000 $99,826.50

611-01.20 ADJUSTMENT OF EXISTING MANHOLE

EACH2.000

Wright Brothers Construction Company, Inc. $2,000.0000 $4,000.00

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN

EACH2.000

Wright Brothers Construction Company, Inc. $2,000.0000 $4,000.00

705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)

EACH3,923.000

Wright Brothers Construction Company, Inc. $6.3500 $24,911.05

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.6,575.000

Wright Brothers Construction Company, Inc. $32.0000 $210,400.00

705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)

L.F.6,225.000

Wright Brothers Construction Company, Inc. $37.5000 $233,437.50

706-01 GUARDRAIL REMOVED

L.F.12,800.000

Wright Brothers Construction Company, Inc. $3.1500 $40,320.00

706-05 GUARDRAIL ADJUSTMENT

L.F.550.000

Wright Brothers Construction Company, Inc. $26.5000 $14,575.00

712-01 TRAFFIC CONTROL

LS1.000

Wright Brothers Construction Company, Inc. $277,700.0000 $277,700.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH25.000

Wright Brothers Construction Company, Inc. $35.2500 $881.25

712-05.03 WARNING LIGHTS (TYPE C)

EACH10.000

Wright Brothers Construction Company, Inc. $22.0000 $220.00

712-06 SIGNS (CONSTRUCTION)

S.F.499.000

Wright Brothers Construction Company, Inc. $8.1000 $4,041.90
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EXTENSION

CONTRACT CNW112

UNIT PRICE

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH3.000

Wright Brothers Construction Company, Inc. $5,800.0000 $17,400.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH470.000

Wright Brothers Construction Company, Inc. $38.0000 $17,860.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH6.000

Wright Brothers Construction Company, Inc. $38.0000 $228.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH470.000

Wright Brothers Construction Company, Inc. $13.0000 $6,110.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.23.000

Wright Brothers Construction Company, Inc. $23.0000 $529.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.335.000

Wright Brothers Construction Company, Inc. $13.0000 $4,355.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH4.000

Wright Brothers Construction Company, Inc. $160.0000 $640.00

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH1.000

Wright Brothers Construction Company, Inc. $191.0000 $191.00

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.50.000

Wright Brothers Construction Company, Inc. $8.4500 $422.50

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)

L.F.335.000

Wright Brothers Construction Company, Inc. $8.4500 $2,830.75

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.44.500

Wright Brothers Construction Company, Inc. $1,370.0000 $60,965.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.31.600

Wright Brothers Construction Company, Inc. $7,380.0000 $233,208.00
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EXTENSION

CONTRACT CNW112

UNIT PRICE

717-01 MOBILIZATION

LS1.000

Wright Brothers Construction Company, Inc. $241,000.0000 $241,000.00

730-14.02 SAW SLOT

L.F.300.000

Wright Brothers Construction Company, Inc. $4.5500 $1,365.00

730-14.03 LOOP WIRE

L.F.700.000

Wright Brothers Construction Company, Inc. $1.3500 $945.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Wright Brothers Construction Company, Inc. $4,823,882.45

Wright Brothers Construction Company, Inc. $4,823,882.45
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

MCMINN COUNTY (Contract No. CNW126 Call 042)

4.00%DBE GOAL

THE RESURFACING ON S.R. 307 FROM NORTH OF TELLICO AVENUE (L.M. 1.95) TO THE MONROE COUNTY LINE (L.M. 8.45).

PROJECT LENGTH -

STP-307(16),54S307-F8-002

6.5 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Rogers Group, Inc. $1,281,398.64
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EXTENSION

CONTRACT CNW126

UNIT PRICE

ROADWAY CATEGORY

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

TON4,214.000

Rogers Group, Inc. $127.0000 $535,178.00

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.10.400

Rogers Group, Inc. $600.0000 $6,240.00

414-04.03 ASPHALT EMULSION (SCRUB SEAL)

TON129.000

Rogers Group, Inc. $1,950.0000 $251,550.00

414-04.04 MINERAL AGGREGATE (SCRUB SEAL)

TON1,066.000

Rogers Group, Inc. $80.0000 $85,280.00

712-01 TRAFFIC CONTROL

LS1.000

Rogers Group, Inc. $63,000.0000 $63,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.360.000

Rogers Group, Inc. $10.0000 $3,600.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Rogers Group, Inc. $4,752.8000 $9,505.60

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH430.000

Rogers Group, Inc. $40.0000 $17,200.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH249.000

Rogers Group, Inc. $11.5000 $2,863.50

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.231.000

Rogers Group, Inc. $17.0000 $3,927.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.50.200

Rogers Group, Inc. $1,350.0000 $67,770.00

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.19.500

Rogers Group, Inc. $2,012.9500 $39,252.53
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EXTENSION

CONTRACT CNW126

UNIT PRICE

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.18.600

Rogers Group, Inc. $7,268.9900 $135,203.21

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.370.000

Rogers Group, Inc. $2.2400 $828.80

717-01 MOBILIZATION

LS1.000

Rogers Group, Inc. $60,000.0000 $60,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Rogers Group, Inc. $1,281,398.64

Rogers Group, Inc. $1,281,398.64
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

MEIGS COUNTY (Contract No. CNW130 Call 043)

THE RESURFACING ON S.R. 58 FROM EAST OF THE HIWASSEE RIVER (L.M. 5.79) TO EAST OF ROBERTS ROAD (L.M. 15.34).

PROJECT LENGTH -

n/a,61S058-M8-002

9.550 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Rogers Group, Inc. $2,359,151.62
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EXTENSION

CONTRACT CNW130

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.19.100

Rogers Group, Inc. $850.0000 $16,235.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON316.000

Rogers Group, Inc. $65.0000 $20,540.00

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

TON250.000

Rogers Group, Inc. $138.0000 $34,500.00

403-02.01 TRACKLESS TACK COAT

TON68.000

Rogers Group, Inc. $695.0000 $47,260.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON10,158.000

Rogers Group, Inc. $118.0000 $1,198,644.00

411-01.21 LONGITUDINAL JOINT SEALANT

L.M.9.700

Rogers Group, Inc. $2,800.0000 $27,160.00

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.15.300

Rogers Group, Inc. $400.0000 $6,120.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON9,907.000

Rogers Group, Inc. $25.0000 $247,675.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH20.000

Rogers Group, Inc. $165.0000 $3,300.00

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

EACH20.000

Rogers Group, Inc. $1,400.0000 $28,000.00

705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)

EACH796.000

Rogers Group, Inc. $6.0000 $4,776.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.3,200.000

Rogers Group, Inc. $34.0000 $108,800.00

2PAGE



EXTENSION

CONTRACT CNW130

UNIT PRICE

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH20.000

Rogers Group, Inc. $3,325.0000 $66,500.00

706-01 GUARDRAIL REMOVED

L.F.1,000.000

Rogers Group, Inc. $2.1500 $2,150.00

712-01 TRAFFIC CONTROL

LS1.000

Rogers Group, Inc. $79,000.0000 $79,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.986.000

Rogers Group, Inc. $7.9700 $7,858.42

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Rogers Group, Inc. $4,400.0000 $8,800.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH680.000

Rogers Group, Inc. $37.2000 $25,296.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH10.000

Rogers Group, Inc. $37.2000 $372.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH690.000

Rogers Group, Inc. $10.5000 $7,245.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.73.000

Rogers Group, Inc. $23.4000 $1,708.20

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.300.000

Rogers Group, Inc. $16.0000 $4,800.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH1.000

Rogers Group, Inc. $215.0000 $215.00

716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL)

EACH2.000

Rogers Group, Inc. $550.0000 $1,100.00
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EXTENSION

CONTRACT CNW130

UNIT PRICE

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)

L.F.300.000

Rogers Group, Inc. $6.5000 $1,950.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.57.400

Rogers Group, Inc. $1,275.0000 $73,185.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.38.200

Rogers Group, Inc. $6,910.0000 $263,962.00

717-01 MOBILIZATION

LS1.000

Rogers Group, Inc. $72,000.0000 $72,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Rogers Group, Inc. $2,359,151.62

Rogers Group, Inc. $2,359,151.62
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

MONROE COUNTY (Contract No. CNW090 Call 044)

4.00%DBE GOAL

THE MICROSURFACING ON S.R. 165 FROM NEAR THE BRIDGE OVER THE TELLICO RIVER (L.M. 3.13) TO THE NORTH CAROLINA STATE LINE
(L.M. 23.81).

PROJECT LENGTH -

STP/HSIP-165(10),62S165-F3-002,62S165-F8-002

20.680 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Asphalt Paving Systems, Inc. $2,067,286.30

American Pavements, Inc. $2,196,303.50
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EXTENSION

CONTRACT CNW090

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.41.000

Asphalt Paving Systems, Inc. $250.0000 $10,250.00

American Pavements, Inc. $1,000.0000 $41,000.00

403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)

TON34.000

Asphalt Paving Systems, Inc. $704.0000 $23,936.00

American Pavements, Inc. $550.0000 $18,700.00

414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING

TON349.000

Asphalt Paving Systems, Inc. $1,291.3500 $450,681.15

American Pavements, Inc. $1,100.0000 $383,900.00

414-03.02 AGGREGATE FOR MICRO SURFACING

TON2,911.000

Asphalt Paving Systems, Inc. $155.1500 $451,641.65

American Pavements, Inc. $186.0000 $541,446.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH18.000

Asphalt Paving Systems, Inc. $200.0000 $3,600.00

American Pavements, Inc. $200.0000 $3,600.00

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT

EACH18.000

Asphalt Paving Systems, Inc. $1,200.0000 $21,600.00

American Pavements, Inc. $1,200.0000 $21,600.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH12.000

Asphalt Paving Systems, Inc. $3,100.0000 $37,200.00

American Pavements, Inc. $3,100.0000 $37,200.00

705-11.42 GR TERMINAL (ENERGY ABSORBING) MASH TL-2 (POWDER COATED)

EACH6.000

Asphalt Paving Systems, Inc. $5,275.0000 $31,650.00

American Pavements, Inc. $5,275.0000 $31,650.00

712-01 TRAFFIC CONTROL

LS1.000

Asphalt Paving Systems, Inc. $91,000.0000 $91,000.00

American Pavements, Inc. $90,000.0000 $90,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.397.000

Asphalt Paving Systems, Inc. $7.5000 $2,977.50

American Pavements, Inc. $7.5000 $2,977.50
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EXTENSION

CONTRACT CNW090

UNIT PRICE

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH2,730.000

Asphalt Paving Systems, Inc. $35.0000 $95,550.00

American Pavements, Inc. $34.5000 $94,185.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH2,730.000

Asphalt Paving Systems, Inc. $10.0000 $27,300.00

American Pavements, Inc. $19.0000 $51,870.00

716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)

L.F.200.000

Asphalt Paving Systems, Inc. $2.0000 $400.00

American Pavements, Inc. $2.5000 $500.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.83.000

Asphalt Paving Systems, Inc. $1,200.0000 $99,600.00

American Pavements, Inc. $1,100.0000 $91,300.00

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.83.000

Asphalt Paving Systems, Inc. $1,750.0000 $145,250.00

American Pavements, Inc. $2,450.0000 $203,350.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.83.000

Asphalt Paving Systems, Inc. $6,500.0000 $539,500.00

American Pavements, Inc. $6,125.0000 $508,375.00

717-01 MOBILIZATION

LS1.000

Asphalt Paving Systems, Inc. $35,150.0000 $35,150.00

American Pavements, Inc. $74,650.0000 $74,650.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Asphalt Paving Systems, Inc. $2,067,286.30

American Pavements, Inc. $2,196,303.50

Asphalt Paving Systems, Inc. $2,067,286.30

American Pavements, Inc. $2,196,303.50
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

MONTGOMERY COUNTY (Contract No. CNW095 Call 045)

4.00%DBE GOAL

THE RESURFACING ON S.R. 149 FROM NEAR THE BRIDGE OVER WEAVER CREEK (L.M. 7.33) TO RIVER ROAD (L.M. 13.08), INCLUDING
BRIDGE DECK REPAIR AND THIN EPOXY OVERLAY.

PROJECT LENGTH -

63S149-M3-003,STP/HSIP-149(16),63S149-F3-002,63S149-F8-002

5.750 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing, LLC $1,841,896.50

Vulcan Construction Materials, LLC $2,101,381.27
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EXTENSION

CONTRACT CNW095

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.11.600

Eubank Asphalt Paving & Sealing, LLC $1,200.0000 $13,920.00

Vulcan Construction Materials, LLC $1,200.0000 $13,920.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON2,285.000

Eubank Asphalt Paving & Sealing, LLC $15.0000 $34,275.00

Vulcan Construction Materials, LLC $30.0000 $68,550.00

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

TON230.000

Eubank Asphalt Paving & Sealing, LLC $85.0000 $19,550.00

Vulcan Construction Materials, LLC $86.0000 $19,780.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON400.000

Eubank Asphalt Paving & Sealing, LLC $85.0000 $34,000.00

Vulcan Construction Materials, LLC $86.0000 $34,400.00

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

TON250.000

Eubank Asphalt Paving & Sealing, LLC $75.0000 $18,750.00

Vulcan Construction Materials, LLC $105.0000 $26,250.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON71.000

Eubank Asphalt Paving & Sealing, LLC $490.0000 $34,790.00

Vulcan Construction Materials, LLC $900.0000 $63,900.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON10,837.000

Eubank Asphalt Paving & Sealing, LLC $91.0000 $986,167.00

Vulcan Construction Materials, LLC $98.0000 $1,062,026.00

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

L.M.9.200

Eubank Asphalt Paving & Sealing, LLC $750.0000 $6,900.00

Vulcan Construction Materials, LLC $305.0000 $2,806.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON11,085.000

Eubank Asphalt Paving & Sealing, LLC $21.5000 $238,327.50

Vulcan Construction Materials, LLC $30.0000 $332,550.00

712-01 TRAFFIC CONTROL

LS1.000

Eubank Asphalt Paving & Sealing, LLC $23,000.0000 $23,000.00

Vulcan Construction Materials, LLC $72,000.0000 $72,000.00
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EXTENSION

CONTRACT CNW095

UNIT PRICE

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH100.000

Eubank Asphalt Paving & Sealing, LLC $10.0000 $1,000.00

Vulcan Construction Materials, LLC $16.5000 $1,650.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,671.000

Eubank Asphalt Paving & Sealing, LLC $8.0000 $13,368.00

Vulcan Construction Materials, LLC $9.2500 $15,456.75

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH414.000

Eubank Asphalt Paving & Sealing, LLC $30.0000 $12,420.00

Vulcan Construction Materials, LLC $30.0000 $12,420.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.1,000.000

Eubank Asphalt Paving & Sealing, LLC $22.0000 $22,000.00

Vulcan Construction Materials, LLC $25.0000 $25,000.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.126.000

Eubank Asphalt Paving & Sealing, LLC $18.0000 $2,268.00

Vulcan Construction Materials, LLC $22.0000 $2,772.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH12.000

Eubank Asphalt Paving & Sealing, LLC $180.0000 $2,160.00

Vulcan Construction Materials, LLC $200.0000 $2,400.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.700.000

Eubank Asphalt Paving & Sealing, LLC $2.5000 $1,750.00

Vulcan Construction Materials, LLC $4.0000 $2,800.00

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.230

Eubank Asphalt Paving & Sealing, LLC $12,000.0000 $2,760.00

Vulcan Construction Materials, LLC $13,500.0000 $3,105.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.18.500

Eubank Asphalt Paving & Sealing, LLC $1,000.0000 $18,500.00

Vulcan Construction Materials, LLC $1,300.0000 $24,050.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.18.500

Eubank Asphalt Paving & Sealing, LLC $5,900.0000 $109,150.00

Vulcan Construction Materials, LLC $6,300.0000 $116,550.00
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EXTENSION

CONTRACT CNW095

UNIT PRICE

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.100.000

Eubank Asphalt Paving & Sealing, LLC $2.5000 $250.00

Vulcan Construction Materials, LLC $4.0000 $400.00

717-01 MOBILIZATION

LS1.000

Eubank Asphalt Paving & Sealing, LLC $78,000.0000 $78,000.00

Vulcan Construction Materials, LLC $41,000.0000 $41,000.00

730-14.02 SAW SLOT

L.F.401.000

Eubank Asphalt Paving & Sealing, LLC $1.0000 $401.00

Vulcan Construction Materials, LLC $4.2500 $1,704.25

730-14.03 LOOP WIRE

L.F.902.000

Eubank Asphalt Paving & Sealing, LLC $1.5000 $1,353.00

Vulcan Construction Materials, LLC $1.0000 $902.00
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EXTENSION

CONTRACT CNW095

UNIT PRICE

BRIDGE CATEGORY

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

S.Y.100.000

Eubank Asphalt Paving & Sealing, LLC $400.0000 $40,000.00

Vulcan Construction Materials, LLC $500.1300 $50,013.00

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

S.Y.2,487.000

Eubank Asphalt Paving & Sealing, LLC $51.0000 $126,837.00

Vulcan Construction Materials, LLC $42.2100 $104,976.27
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing, LLC $1,675,059.50

Vulcan Construction Materials, LLC $1,946,392.00

SUB-TOTAL BRIDGE

Eubank Asphalt Paving & Sealing, LLC $166,837.00

Vulcan Construction Materials, LLC $154,989.27

Eubank Asphalt Paving & Sealing, LLC $1,841,896.50

Vulcan Construction Materials, LLC $2,101,381.27
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

MONTGOMERY COUNTY (Contract No. CNW092 Call 046)

4.00%DBE GOAL

THE RESURFACING ON S.R. 236 FROM U.S. 41A (S.R. 12) (L.M. 0.00) TO S.R. 48 (L.M. 6.82), INCLUDING BRIDGE JOINT REPAIR AND THIN
EPOXY OVERLAY.

PROJECT LENGTH -

63S236-M3-003,STP/HSIP-236(9),63S236-F3-002,63S236-F8-002

6.820 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing, LLC $3,719,909.00

Vulcan Construction Materials, LLC $3,914,858.67
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EXTENSION

CONTRACT CNW092

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.13.600

Eubank Asphalt Paving & Sealing, LLC $250.0000 $3,400.00

Vulcan Construction Materials, LLC $600.0000 $8,160.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON250.000

Eubank Asphalt Paving & Sealing, LLC $40.0000 $10,000.00

Vulcan Construction Materials, LLC $50.0000 $12,500.00

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

TON250.000

Eubank Asphalt Paving & Sealing, LLC $92.0000 $23,000.00

Vulcan Construction Materials, LLC $105.0000 $26,250.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON250.000

Eubank Asphalt Paving & Sealing, LLC $92.0000 $23,000.00

Vulcan Construction Materials, LLC $100.0000 $25,000.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON142.000

Eubank Asphalt Paving & Sealing, LLC $485.0000 $68,870.00

Vulcan Construction Materials, LLC $900.0000 $127,800.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON21,606.000

Eubank Asphalt Paving & Sealing, LLC $102.0000 $2,203,812.00

Vulcan Construction Materials, LLC $105.0000 $2,268,630.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON21,402.000

Eubank Asphalt Paving & Sealing, LLC $25.0000 $535,050.00

Vulcan Construction Materials, LLC $30.0000 $642,060.00

702-03 CONCRETE COMBINED CURB & GUTTER

C.Y.32.000

Eubank Asphalt Paving & Sealing, LLC $600.0000 $19,200.00

Vulcan Construction Materials, LLC $510.2000 $16,326.40

712-01 TRAFFIC CONTROL

LS1.000

Eubank Asphalt Paving & Sealing, LLC $42,000.0000 $42,000.00

Vulcan Construction Materials, LLC $80,000.0000 $80,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH100.000

Eubank Asphalt Paving & Sealing, LLC $10.0000 $1,000.00

Vulcan Construction Materials, LLC $30.0000 $3,000.00
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EXTENSION

CONTRACT CNW092

UNIT PRICE

712-06 SIGNS (CONSTRUCTION)

S.F.2,888.000

Eubank Asphalt Paving & Sealing, LLC $9.0000 $25,992.00

Vulcan Construction Materials, LLC $10.0000 $28,880.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Eubank Asphalt Paving & Sealing, LLC $500.0000 $1,000.00

Vulcan Construction Materials, LLC $1,400.0000 $2,800.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Eubank Asphalt Paving & Sealing, LLC $9,000.0000 $18,000.00

Vulcan Construction Materials, LLC $5,500.0000 $11,000.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH899.000

Eubank Asphalt Paving & Sealing, LLC $30.0000 $26,970.00

Vulcan Construction Materials, LLC $30.0000 $26,970.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH1,001.000

Eubank Asphalt Paving & Sealing, LLC $30.0000 $30,030.00

Vulcan Construction Materials, LLC $30.0000 $30,030.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.400.000

Eubank Asphalt Paving & Sealing, LLC $22.0000 $8,800.00

Vulcan Construction Materials, LLC $30.0000 $12,000.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.1,100.000

Eubank Asphalt Paving & Sealing, LLC $15.0000 $16,500.00

Vulcan Construction Materials, LLC $20.0000 $22,000.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH90.000

Eubank Asphalt Paving & Sealing, LLC $175.0000 $15,750.00

Vulcan Construction Materials, LLC $175.0000 $15,750.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.1,950.000

Eubank Asphalt Paving & Sealing, LLC $2.5000 $4,875.00

Vulcan Construction Materials, LLC $3.0000 $5,850.00

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.800

Eubank Asphalt Paving & Sealing, LLC $10,000.0000 $8,000.00

Vulcan Construction Materials, LLC $15,000.0000 $12,000.00
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EXTENSION

CONTRACT CNW092

UNIT PRICE

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)

EACH3.000

Eubank Asphalt Paving & Sealing, LLC $300.0000 $900.00

Vulcan Construction Materials, LLC $500.0000 $1,500.00

716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)

EACH4.000

Eubank Asphalt Paving & Sealing, LLC $550.0000 $2,200.00

Vulcan Construction Materials, LLC $600.0000 $2,400.00

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

EACH3.000

Eubank Asphalt Paving & Sealing, LLC $150.0000 $450.00

Vulcan Construction Materials, LLC $175.0000 $525.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.33.000

Eubank Asphalt Paving & Sealing, LLC $1,000.0000 $33,000.00

Vulcan Construction Materials, LLC $1,200.0000 $39,600.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.33.000

Eubank Asphalt Paving & Sealing, LLC $6,000.0000 $198,000.00

Vulcan Construction Materials, LLC $6,300.0000 $207,900.00

717-01 MOBILIZATION

LS1.000

Eubank Asphalt Paving & Sealing, LLC $160,000.0000 $160,000.00

Vulcan Construction Materials, LLC $33,000.0000 $33,000.00

730-14.02 SAW SLOT

L.F.8,975.000

Eubank Asphalt Paving & Sealing, LLC $2.0000 $17,950.00

Vulcan Construction Materials, LLC $4.2500 $38,143.75

730-14.03 LOOP WIRE

L.F.20,450.000

Eubank Asphalt Paving & Sealing, LLC $1.0000 $20,450.00

Vulcan Construction Materials, LLC $1.0000 $20,450.00
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EXTENSION

CONTRACT CNW092

UNIT PRICE

BRIDGE CATEGORY

604-10.44 EXPANSION JOINT REPAIRS

L.F.196.000

Eubank Asphalt Paving & Sealing, LLC $350.0000 $68,600.00

Vulcan Construction Materials, LLC $425.8200 $83,460.72

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

S.Y.2,610.000

Eubank Asphalt Paving & Sealing, LLC $51.0000 $133,110.00

Vulcan Construction Materials, LLC $42.4800 $110,872.80
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing, LLC $3,518,199.00

Vulcan Construction Materials, LLC $3,720,525.15

SUB-TOTAL BRIDGE

Eubank Asphalt Paving & Sealing, LLC $201,710.00

Vulcan Construction Materials, LLC $194,333.52

Eubank Asphalt Paving & Sealing, LLC $3,719,909.00

Vulcan Construction Materials, LLC $3,914,858.67
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

MONTGOMERY COUNTY (Contract No. CNW091 Call 047)

7.00%DBE GOAL

THE RESURFACING ON S.R. 48, U.S. 79 (S.R. 13) AND U.S. 41A (S.R. 112).

PROJECT LENGTH -

HSIP-112(42),63S112-F3-002,63S112-M8-002,HSIP-13(92),63S013-F3-
004,63S013-M8-004,STP/HSIP-48(68),63S048-F3-004,63S048-F8-004

3.180 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Vulcan Construction Materials, LLC $1,802,781.00
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EXTENSION

CONTRACT CNW091

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.6.880

Vulcan Construction Materials, LLC $3,000.0000 $20,640.00

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

TON350.000

Vulcan Construction Materials, LLC $158.0000 $55,300.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON873.000

Vulcan Construction Materials, LLC $125.0000 $109,125.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON52.000

Vulcan Construction Materials, LLC $900.0000 $46,800.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON7,489.000

Vulcan Construction Materials, LLC $110.0000 $823,790.00

411-04.10 ACS MIX(PG82-22) GRADING D

TON250.000

Vulcan Construction Materials, LLC $155.0000 $38,750.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON7,384.000

Vulcan Construction Materials, LLC $30.0000 $221,520.00

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN

EACH31.000

Vulcan Construction Materials, LLC $650.0000 $20,150.00

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.1,620.000

Vulcan Construction Materials, LLC $35.0000 $56,700.00

701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION)

S.F.110.000

Vulcan Construction Materials, LLC $60.0000 $6,600.00

712-01 TRAFFIC CONTROL

LS1.000

Vulcan Construction Materials, LLC $50,000.0000 $50,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH152.000

Vulcan Construction Materials, LLC $28.0000 $4,256.00
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EXTENSION

CONTRACT CNW091

UNIT PRICE

712-05.01 WARNING LIGHTS (TYPE A)

EACH6.000

Vulcan Construction Materials, LLC $15.0000 $90.00

712-06 SIGNS (CONSTRUCTION)

S.F.2,651.000

Vulcan Construction Materials, LLC $9.7500 $25,847.25

712-08.03 ARROW BOARD (TYPE C)

EACH6.000

Vulcan Construction Materials, LLC $925.0000 $5,550.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH4.000

Vulcan Construction Materials, LLC $4,000.0000 $16,000.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH336.000

Vulcan Construction Materials, LLC $30.0000 $10,080.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH317.000

Vulcan Construction Materials, LLC $30.0000 $9,510.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH637.000

Vulcan Construction Materials, LLC $10.0000 $6,370.00

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)

L.F.340.000

Vulcan Construction Materials, LLC $8.0000 $2,720.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.160.000

Vulcan Construction Materials, LLC $30.0000 $4,800.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.822.000

Vulcan Construction Materials, LLC $20.0000 $16,440.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH35.000

Vulcan Construction Materials, LLC $175.0000 $6,125.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.706.000

Vulcan Construction Materials, LLC $4.0000 $2,824.00
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EXTENSION

CONTRACT CNW091

UNIT PRICE

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.910.000

Vulcan Construction Materials, LLC $30.0000 $27,300.00

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.300

Vulcan Construction Materials, LLC $15,000.0000 $4,500.00

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)

EACH5.000

Vulcan Construction Materials, LLC $500.0000 $2,500.00

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH2.000

Vulcan Construction Materials, LLC $400.0000 $800.00

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.1,300.000

Vulcan Construction Materials, LLC $6.0000 $7,800.00

716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)

EACH13.000

Vulcan Construction Materials, LLC $450.0000 $5,850.00

716-04.15 PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED

EACH63.000

Vulcan Construction Materials, LLC $400.0000 $25,200.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.11.000

Vulcan Construction Materials, LLC $1,300.0000 $14,300.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.11.000

Vulcan Construction Materials, LLC $6,400.0000 $70,400.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.5,150.000

Vulcan Construction Materials, LLC $3.0000 $15,450.00

717-01 MOBILIZATION

LS1.000

Vulcan Construction Materials, LLC $35,000.0000 $35,000.00

730-14.02 SAW SLOT

L.F.5,247.000

Vulcan Construction Materials, LLC $4.2500 $22,299.75
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EXTENSION

CONTRACT CNW091

UNIT PRICE

730-14.03 LOOP WIRE

L.F.11,394.000

Vulcan Construction Materials, LLC $1.0000 $11,394.00

5PAGE



TOTAL CONTRACT

SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC $1,802,781.00

Vulcan Construction Materials, LLC $1,802,781.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

PERRY AND WAYNE COUNTIES (Contract No. CNW048 Call 048)

5.00%DBE GOAL

THE MICROSURFACING ON S.R. 48 FROM S.R. 13 IN WAYNE COUNTY TO THE LEWIS COUNTY LINE IN PERRY COUNTY, AND ON S.R. 13 IN
WAYNE COUNTY FROM NEAR THE BUFFALO RIVER TO THE PERRY COUNTY LINE.

PROJECT LENGTH -

91S013-M3-003,HSIP-13(84),91001-3233-94,STP-13(91),91S013-F8-002,STP-
48(66),91S048-F8-002,STP-48(67),68S048-F8-002

8.360 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Asphalt Paving Systems, Inc. $1,388,322.25
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EXTENSION

CONTRACT CNW048

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.16.800

Asphalt Paving Systems, Inc. $250.0000 $4,200.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON1,659.000

Asphalt Paving Systems, Inc. $100.0000 $165,900.00

403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)

TON20.000

Asphalt Paving Systems, Inc. $575.0000 $11,500.00

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.5.400

Asphalt Paving Systems, Inc. $675.0000 $3,645.00

414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING

TON198.700

Asphalt Paving Systems, Inc. $1,081.6400 $214,921.87

414-03.02 AGGREGATE FOR MICRO SURFACING

TON1,635.000

Asphalt Paving Systems, Inc. $131.6400 $215,231.40

705-02.03 SINGLE GUARDRAIL (TYPE 2) LONG POST

L.F.3,272.000

Asphalt Paving Systems, Inc. $39.5000 $129,244.00

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

EACH6.000

Asphalt Paving Systems, Inc. $8.0000 $48.00

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT

L.F.725.000

Asphalt Paving Systems, Inc. $10.0000 $7,250.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH6.000

Asphalt Paving Systems, Inc. $3,000.0000 $18,000.00

712-01 TRAFFIC CONTROL

LS1.000

Asphalt Paving Systems, Inc. $70,000.0000 $70,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH75.000

Asphalt Paving Systems, Inc. $25.0000 $1,875.00
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EXTENSION

CONTRACT CNW048

UNIT PRICE

712-05.01 WARNING LIGHTS (TYPE A)

EACH4.000

Asphalt Paving Systems, Inc. $10.0000 $40.00

712-06 SIGNS (CONSTRUCTION)

S.F.732.000

Asphalt Paving Systems, Inc. $6.0000 $4,392.00

713-02.04 DELINEATOR (MILE MARKER) & STEEL POST

EACH10.000

Asphalt Paving Systems, Inc. $150.0000 $1,500.00

713-02.11 REMOVAL OF EXISTING DELINEATORS

EACH17.000

Asphalt Paving Systems, Inc. $25.0000 $425.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.1,356.000

Asphalt Paving Systems, Inc. $5.5000 $7,458.00

713-11.01 "U" SECTION STEEL POSTS

LB.3,432.000

Asphalt Paving Systems, Inc. $3.7500 $12,870.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.1,491.000

Asphalt Paving Systems, Inc. $4.7500 $7,082.25

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.624.000

Asphalt Paving Systems, Inc. $14.0000 $8,736.00

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.410.400

Asphalt Paving Systems, Inc. $15.0000 $6,156.00

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH135.000

Asphalt Paving Systems, Inc. $15.0000 $2,025.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH224.000

Asphalt Paving Systems, Inc. $30.0000 $6,720.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH366.000

Asphalt Paving Systems, Inc. $30.0000 $10,980.00
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EXTENSION

CONTRACT CNW048

UNIT PRICE

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH662.000

Asphalt Paving Systems, Inc. $10.0000 $6,620.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.327.000

Asphalt Paving Systems, Inc. $25.0000 $8,175.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.176.000

Asphalt Paving Systems, Inc. $20.0000 $3,520.00

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

EACH1.000

Asphalt Paving Systems, Inc. $750.0000 $750.00

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.385.000

Asphalt Paving Systems, Inc. $8.0000 $3,080.00

716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)

L.F.3,234.000

Asphalt Paving Systems, Inc. $8.0000 $25,872.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.33.600

Asphalt Paving Systems, Inc. $1,100.0000 $36,960.00

716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)

L.F.153.000

Asphalt Paving Systems, Inc. $2.0000 $306.00

716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)

S.Y.150.000

Asphalt Paving Systems, Inc. $10.0000 $1,500.00

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)

L.F.101.000

Asphalt Paving Systems, Inc. $5.0000 $505.00

716-08.11 REMOVAL OF WORD PAVEMENT MARKING (STOP AHEAD)

EACH1.000

Asphalt Paving Systems, Inc. $250.0000 $250.00

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.33.600

Asphalt Paving Systems, Inc. $1,000.0000 $33,600.00
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EXTENSION

CONTRACT CNW048

UNIT PRICE

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.13.600

Asphalt Paving Systems, Inc. $6,300.0000 $85,680.00

716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)

L.F.153.000

Asphalt Paving Systems, Inc. $4.0000 $612.00

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

L.M.15.690

Asphalt Paving Systems, Inc. $4,000.0000 $62,760.00

716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)

L.F.1,224.000

Asphalt Paving Systems, Inc. $4.0000 $4,896.00

717-01 MOBILIZATION

LS1.000

Asphalt Paving Systems, Inc. $50,000.0000 $50,000.00

730-26.07 FLASHING WARNING BEACON (AMBER)

EACH2.000

Asphalt Paving Systems, Inc. $2,850.0000 $5,700.00
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EXTENSION

CONTRACT CNW048

UNIT PRICE

BRIDGE CATEGORY

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

S.Y.10.000

Asphalt Paving Systems, Inc. $704.2300 $7,042.30

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

S.Y.3,411.000

Asphalt Paving Systems, Inc. $41.1300 $140,294.43
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Asphalt Paving Systems, Inc. $1,240,985.52

SUB-TOTAL BRIDGE

Asphalt Paving Systems, Inc. $147,336.73

Asphalt Paving Systems, Inc. $1,388,322.25
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

RHEA COUNTY (Contract No. CNW109 Call 049)

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON BLUEBERRY HILL ROAD FROM U.S. 27 (S.R. 29) (L.M. 0.00) TO S.R. 30 (L.M. 1.27),
INCLUDING HIGH FRICTION SURFACE TREATMENT (HFST).

PROJECT LENGTH -

HSIP-4567(10),72950-3551-94

1.270 MILES

COMPLETION TIME  - ON OR BEFORE JULY 31, 2022

TOTAL CONTRACT

Superior Traffic Control, LLC $188,470.30

The Truesdell Corporation $193,193.00
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EXTENSION

CONTRACT CNW109

UNIT PRICE

ROADWAY CATEGORY

712-01 TRAFFIC CONTROL

LS1.000

Superior Traffic Control, LLC $13,500.0000 $13,500.00

The Truesdell Corporation $19,500.0000 $19,500.00

713-02.11 REMOVAL OF EXISTING DELINEATORS

EACH4.000

Superior Traffic Control, LLC $25.0000 $100.00

The Truesdell Corporation $28.0000 $112.00

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH11.000

Superior Traffic Control, LLC $38.0000 $418.00

The Truesdell Corporation $42.5000 $467.50

713-02.20 ROADSIDE OBSTACLE DELINEATION

S.F.38.000

Superior Traffic Control, LLC $16.0000 $608.00

The Truesdell Corporation $18.2500 $693.50

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.102.000

Superior Traffic Control, LLC $5.2500 $535.50

The Truesdell Corporation $6.5000 $663.00

713-11.01 "U" SECTION STEEL POSTS

LB.390.000

Superior Traffic Control, LLC $5.5000 $2,145.00

The Truesdell Corporation $6.5000 $2,535.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.619.000

Superior Traffic Control, LLC $5.8500 $3,621.15

The Truesdell Corporation $6.5000 $4,023.50

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.28.000

Superior Traffic Control, LLC $15.0000 $420.00

The Truesdell Corporation $24.0000 $672.00

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.232.000

Superior Traffic Control, LLC $18.0000 $4,176.00

The Truesdell Corporation $21.0000 $4,872.00

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH16.000

Superior Traffic Control, LLC $20.0000 $320.00

The Truesdell Corporation $22.5000 $360.00
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EXTENSION

CONTRACT CNW109

UNIT PRICE

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.86.000

Superior Traffic Control, LLC $22.0000 $1,892.00

The Truesdell Corporation $22.5000 $1,935.00

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

L.M.5.270

Superior Traffic Control, LLC $2,895.0000 $15,256.65

The Truesdell Corporation $3,500.0000 $18,445.00

716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)

L.F.666.000

Superior Traffic Control, LLC $3.0000 $1,998.00

The Truesdell Corporation $2.5000 $1,665.00

717-01 MOBILIZATION

LS1.000

Superior Traffic Control, LLC $20,000.0000 $20,000.00

The Truesdell Corporation $22,589.5000 $22,589.50
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EXTENSION

CONTRACT CNW109

UNIT PRICE

ROADWAY NON-PARTICIPATING 90% CATEGORY

406-04.02 HIGH FRICTION SURFACE TREATMENT

S.Y.2,940.000

Superior Traffic Control, LLC $42.0000 $123,480.00

The Truesdell Corporation $39.0000 $114,660.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC $64,990.30

The Truesdell Corporation $78,533.00

SUB-TOTAL ROADWAY NON-PARTICIPATING 90%

Superior Traffic Control, LLC $123,480.00

The Truesdell Corporation $114,660.00

Superior Traffic Control, LLC $188,470.30

The Truesdell Corporation $193,193.00

5PAGE



DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

ROANE COUNTY (Contract No. CNW093 Call 050)

4.00%DBE GOAL

THE RESURFACING ON S.R. 58 FROM NEAR THE MEIGS COUNTY LINE (L.M. 0.00) TO NEAR S.R. 72 (L.M. 7.08).

PROJECT LENGTH -

STP-58(57),73010-8244-14

7.080 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Rogers Group, Inc. $743,514.35

Duracap Asphalt Paving Co., Inc. $888,473.69

1PAGE



EXTENSION

CONTRACT CNW093

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.14.000

Rogers Group, Inc. $820.0000 $11,480.00

Duracap Asphalt Paving Co., Inc. $875.0000 $12,250.00

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

TON757.000

Rogers Group, Inc. $92.8000 $70,249.60

Duracap Asphalt Paving Co., Inc. $123.4200 $93,428.94

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON81.000

Rogers Group, Inc. $640.0000 $51,840.00

Duracap Asphalt Paving Co., Inc. $1,062.0000 $86,022.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.51.000

Rogers Group, Inc. $60.4500 $3,082.95

Duracap Asphalt Paving Co., Inc. $173.0000 $8,823.00

712-01 TRAFFIC CONTROL

LS1.000

Rogers Group, Inc. $21,189.0000 $21,189.00

Duracap Asphalt Paving Co., Inc. $27,500.0000 $27,500.00

712-06 SIGNS (CONSTRUCTION)

S.F.205.000

Rogers Group, Inc. $9.6000 $1,968.00

Duracap Asphalt Paving Co., Inc. $16.0000 $3,280.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH505.000

Rogers Group, Inc. $37.1000 $18,735.50

Duracap Asphalt Paving Co., Inc. $37.0000 $18,685.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH505.000

Rogers Group, Inc. $10.6000 $5,353.00

Duracap Asphalt Paving Co., Inc. $13.0000 $6,565.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.7.000

Rogers Group, Inc. $1,271.0000 $8,897.00

Duracap Asphalt Paving Co., Inc. $1,650.0000 $11,550.00

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

L.M.29.000

Rogers Group, Inc. $3,815.0000 $110,635.00

Duracap Asphalt Paving Co., Inc. $4,150.0000 $120,350.00
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EXTENSION

CONTRACT CNW093

UNIT PRICE

717-01 MOBILIZATION

LS1.000

Rogers Group, Inc. $38,708.0000 $38,708.00

Duracap Asphalt Paving Co., Inc. $14,850.0000 $14,850.00
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EXTENSION

CONTRACT CNW093

UNIT PRICE

ROADWAY ALTERNATE AA1 CATEGORY

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT

TON3,783.000

Duracap Asphalt Paving Co., Inc. $128.2500 $485,169.75

Rogers Group, Inc.
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EXTENSION

CONTRACT CNW093

UNIT PRICE

ROADWAY ALTERNATE AA2 CATEGORY

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

TON3,783.000

Rogers Group, Inc. $106.1000 $401,376.30

Duracap Asphalt Paving Co., Inc.
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Rogers Group, Inc. $342,138.05

Duracap Asphalt Paving Co., Inc. $403,303.94

SUB-TOTAL ROADWAY ALTERNATE AA1

Duracap Asphalt Paving Co., Inc. $485,169.75

SUB-TOTAL ROADWAY ALTERNATE AA2

Rogers Group, Inc. $401,376.30

Rogers Group, Inc. $743,514.35

Duracap Asphalt Paving Co., Inc. $888,473.69
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

RUTHERFORD COUNTY (Contract No. CNW094 Call 051)

4.50%DBE GOAL

THE RESURFACING ON U.S. 231 (S.R. 10) FROM S.R. 269 (L.M. 4.29) TO NORTH OF VOLUNTEER ROAD (L.M. 8.63).

PROJECT LENGTH -

STP-NH-10(88),75S010-F8-002

4.340 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Hawkins Asphalt Paving, LLC $2,066,865.68

BWI MTN ii Inc. & dba Blue Water Industries $2,070,767.34

Volunteer Paving, LLC $2,401,687.21

Wright Paving Contractors, Inc. $2,483,392.11

Vulcan Construction Materials, LLC $2,520,506.00
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EXTENSION

CONTRACT CNW094

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.17.360

Hawkins Asphalt Paving, LLC $750.0000 $13,020.00

BWI MTN ii Inc. & dba Blue Water Industries $750.0000 $13,020.00

Volunteer Paving, LLC $978.6600 $16,989.54

Wright Paving Contractors, Inc. $1,442.3200 $25,038.68

Vulcan Construction Materials, LLC $1,800.0000 $31,248.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON2,344.000

Hawkins Asphalt Paving, LLC $25.5000 $59,772.00

BWI MTN ii Inc. & dba Blue Water Industries $27.0000 $63,288.00

Volunteer Paving, LLC $33.1900 $77,797.36

Wright Paving Contractors, Inc. $29.9100 $70,109.04

Vulcan Construction Materials, LLC $37.0000 $86,728.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON500.000

Hawkins Asphalt Paving, LLC $65.0000 $32,500.00

BWI MTN ii Inc. & dba Blue Water Industries $70.0000 $35,000.00

Volunteer Paving, LLC $96.4100 $48,205.00

Wright Paving Contractors, Inc. $105.9200 $52,960.00

Vulcan Construction Materials, LLC $134.0000 $67,000.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON94.000

Hawkins Asphalt Paving, LLC $750.0000 $70,500.00

BWI MTN ii Inc. & dba Blue Water Industries $850.0000 $79,900.00

Volunteer Paving, LLC $684.2100 $64,315.74

Wright Paving Contractors, Inc. $825.3500 $77,582.90

Vulcan Construction Materials, LLC $900.0000 $84,600.00

411-01.21 LONGITUDINAL JOINT SEALANT

L.M.17.700

Hawkins Asphalt Paving, LLC $2,715.0000 $48,055.50

BWI MTN ii Inc. & dba Blue Water Industries $2,750.0000 $48,675.00

Volunteer Paving, LLC $2,600.0000 $46,020.00

Wright Paving Contractors, Inc. $2,678.0000 $47,400.60

Vulcan Construction Materials, LLC $2,500.0000 $44,250.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON14,311.000

Hawkins Asphalt Paving, LLC $90.8800 $1,300,583.68

BWI MTN ii Inc. & dba Blue Water Industries $87.5000 $1,252,212.50

Volunteer Paving, LLC $100.8200 $1,442,835.02

Wright Paving Contractors, Inc. $109.1400 $1,561,902.54

Vulcan Construction Materials, LLC $107.0000 $1,531,277.00
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EXTENSION

CONTRACT CNW094

UNIT PRICE

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

L.M.13.900

Hawkins Asphalt Paving, LLC $535.0000 $7,436.50

BWI MTN ii Inc. & dba Blue Water Industries $450.0000 $6,255.00

Volunteer Paving, LLC $550.0000 $7,645.00

Wright Paving Contractors, Inc. $621.2900 $8,635.93

Vulcan Construction Materials, LLC $425.0000 $5,907.50

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON14,176.000

Hawkins Asphalt Paving, LLC $13.5000 $191,376.00

BWI MTN ii Inc. & dba Blue Water Industries $15.2500 $216,184.00

Volunteer Paving, LLC $28.0200 $397,211.52

Wright Paving Contractors, Inc. $19.0100 $269,485.76

Vulcan Construction Materials, LLC $24.5000 $347,312.00

712-01 TRAFFIC CONTROL

LS1.000

Hawkins Asphalt Paving, LLC $52,500.0000 $52,500.00

BWI MTN ii Inc. & dba Blue Water Industries $79,410.0000 $79,410.00

Volunteer Paving, LLC $47,250.0000 $47,250.00

Wright Paving Contractors, Inc. $96,911.0000 $96,911.00

Vulcan Construction Materials, LLC $38,000.0000 $38,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH25.000

Hawkins Asphalt Paving, LLC $28.0000 $700.00

BWI MTN ii Inc. & dba Blue Water Industries $29.5000 $737.50

Volunteer Paving, LLC $27.5000 $687.50

Wright Paving Contractors, Inc. $28.8400 $721.00

Vulcan Construction Materials, LLC $15.0000 $375.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,844.000

Hawkins Asphalt Paving, LLC $7.0000 $12,908.00

BWI MTN ii Inc. & dba Blue Water Industries $7.5000 $13,830.00

Volunteer Paving, LLC $7.5000 $13,830.00

Wright Paving Contractors, Inc. $7.2100 $13,295.24

Vulcan Construction Materials, LLC $10.0000 $18,440.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Hawkins Asphalt Paving, LLC $825.0000 $1,650.00

BWI MTN ii Inc. & dba Blue Water Industries $868.5000 $1,737.00

Volunteer Paving, LLC $1,500.0000 $3,000.00

Wright Paving Contractors, Inc. $849.7500 $1,699.50

Vulcan Construction Materials, LLC $1,200.0000 $2,400.00
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EXTENSION

CONTRACT CNW094

UNIT PRICE

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH16.000

Hawkins Asphalt Paving, LLC $35.0000 $560.00

BWI MTN ii Inc. & dba Blue Water Industries $36.8500 $589.60

Volunteer Paving, LLC $39.0000 $624.00

Wright Paving Contractors, Inc. $36.0500 $576.80

Vulcan Construction Materials, LLC $40.2500 $644.00

713-02.15 FLEXIBLE DELINEATOR (YELLOW)

EACH42.000

Hawkins Asphalt Paving, LLC $35.0000 $1,470.00

BWI MTN ii Inc. & dba Blue Water Industries $36.8500 $1,547.70

Volunteer Paving, LLC $39.0000 $1,638.00

Wright Paving Contractors, Inc. $36.0500 $1,514.10

Vulcan Construction Materials, LLC $40.2500 $1,690.50

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Hawkins Asphalt Paving, LLC $4,500.0000 $9,000.00

BWI MTN ii Inc. & dba Blue Water Industries $4,750.0000 $9,500.00

Volunteer Paving, LLC $6,000.0000 $12,000.00

Wright Paving Contractors, Inc. $4,635.0000 $9,270.00

Vulcan Construction Materials, LLC $4,000.0000 $8,000.00

713-16.20 SIGNS (W4-2R, 36" X 36", LANE ENDS)

EACH1.000

Hawkins Asphalt Paving, LLC $375.0000 $375.00

BWI MTN ii Inc. & dba Blue Water Industries $395.0000 $395.00

Volunteer Paving, LLC $250.0000 $250.00

Wright Paving Contractors, Inc. $386.2500 $386.25

Vulcan Construction Materials, LLC $275.0000 $275.00

713-16.21 SIGNS (R1-2, 48" X 48" X 48", YIELD)

EACH8.000

Hawkins Asphalt Paving, LLC $350.0000 $2,800.00

BWI MTN ii Inc. & dba Blue Water Industries $368.5000 $2,948.00

Volunteer Paving, LLC $350.0000 $2,800.00

Wright Paving Contractors, Inc. $360.5000 $2,884.00

Vulcan Construction Materials, LLC $275.0000 $2,200.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH590.000

Hawkins Asphalt Paving, LLC $30.0000 $17,700.00

BWI MTN ii Inc. & dba Blue Water Industries $31.6000 $18,644.00

Volunteer Paving, LLC $30.0000 $17,700.00

Wright Paving Contractors, Inc. $30.9000 $18,231.00

Vulcan Construction Materials, LLC $30.0000 $17,700.00
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EXTENSION

CONTRACT CNW094

UNIT PRICE

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH573.000

Hawkins Asphalt Paving, LLC $12.0000 $6,876.00

BWI MTN ii Inc. & dba Blue Water Industries $12.7500 $7,305.75

Volunteer Paving, LLC $10.0000 $5,730.00

Wright Paving Contractors, Inc. $12.3600 $7,082.28

Vulcan Construction Materials, LLC $12.0000 $6,876.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.119.000

Hawkins Asphalt Paving, LLC $20.0000 $2,380.00

BWI MTN ii Inc. & dba Blue Water Industries $21.0500 $2,504.95

Volunteer Paving, LLC $18.0000 $2,142.00

Wright Paving Contractors, Inc. $20.6000 $2,451.40

Vulcan Construction Materials, LLC $20.0000 $2,380.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH28.000

Hawkins Asphalt Paving, LLC $200.0000 $5,600.00

BWI MTN ii Inc. & dba Blue Water Industries $210.5500 $5,895.40

Volunteer Paving, LLC $175.0000 $4,900.00

Wright Paving Contractors, Inc. $206.0000 $5,768.00

Vulcan Construction Materials, LLC $200.0000 $5,600.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.565.000

Hawkins Asphalt Paving, LLC $3.0000 $1,695.00

BWI MTN ii Inc. & dba Blue Water Industries $3.2500 $1,836.25

Volunteer Paving, LLC $2.5000 $1,412.50

Wright Paving Contractors, Inc. $3.0900 $1,745.85

Vulcan Construction Materials, LLC $3.0000 $1,695.00

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.900

Hawkins Asphalt Paving, LLC $9,000.0000 $8,100.00

BWI MTN ii Inc. & dba Blue Water Industries $9,475.0000 $8,527.50

Volunteer Paving, LLC $2.2500 $2.03

Wright Paving Contractors, Inc. $9,270.0000 $8,343.00

Vulcan Construction Materials, LLC $9,000.0000 $8,100.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.416.000

Hawkins Asphalt Paving, LLC $28.0000 $11,648.00

BWI MTN ii Inc. & dba Blue Water Industries $29.5000 $12,272.00

Volunteer Paving, LLC $30.0000 $12,480.00

Wright Paving Contractors, Inc. $28.8400 $11,997.44

Vulcan Construction Materials, LLC $28.0000 $11,648.00
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EXTENSION

CONTRACT CNW094

UNIT PRICE

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH3.000

Hawkins Asphalt Paving, LLC $700.0000 $2,100.00

BWI MTN ii Inc. & dba Blue Water Industries $736.8500 $2,210.55

Volunteer Paving, LLC $300.0000 $900.00

Wright Paving Contractors, Inc. $721.0000 $2,163.00

Vulcan Construction Materials, LLC $700.0000 $2,100.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.20.120

Hawkins Asphalt Paving, LLC $1,200.0000 $24,144.00

BWI MTN ii Inc. & dba Blue Water Industries $1,265.0000 $25,451.80

Volunteer Paving, LLC $1,000.0000 $20,120.00

Wright Paving Contractors, Inc. $1,236.0000 $24,868.32

Vulcan Construction Materials, LLC $1,200.0000 $24,144.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.20.120

Hawkins Asphalt Paving, LLC $6,300.0000 $126,756.00

BWI MTN ii Inc. & dba Blue Water Industries $6,632.0000 $133,435.84

Volunteer Paving, LLC $6,350.0000 $127,762.00

Wright Paving Contractors, Inc. $6,489.0000 $130,558.68

Vulcan Construction Materials, LLC $6,300.0000 $126,756.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.220.000

Hawkins Asphalt Paving, LLC $3.0000 $660.00

BWI MTN ii Inc. & dba Blue Water Industries $3.2000 $704.00

Volunteer Paving, LLC $2.0000 $440.00

Wright Paving Contractors, Inc. $3.0900 $679.80

Vulcan Construction Materials, LLC $3.0000 $660.00

717-01 MOBILIZATION

LS1.000

Hawkins Asphalt Paving, LLC $54,000.0000 $54,000.00

BWI MTN ii Inc. & dba Blue Water Industries $26,750.0000 $26,750.00

Volunteer Paving, LLC $25,000.0000 $25,000.00

Wright Paving Contractors, Inc. $29,130.0000 $29,130.00

Vulcan Construction Materials, LLC $42,500.0000 $42,500.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Hawkins Asphalt Paving, LLC $2,066,865.68

BWI MTN ii Inc. & dba Blue Water Industries $2,070,767.34

Volunteer Paving, LLC $2,401,687.21

Wright Paving Contractors, Inc. $2,483,392.11

Vulcan Construction Materials, LLC $2,520,506.00

Hawkins Asphalt Paving, LLC $2,066,865.68

BWI MTN ii Inc. & dba Blue Water Industries $2,070,767.34

Volunteer Paving, LLC $2,401,687.21

Wright Paving Contractors, Inc. $2,483,392.11

Vulcan Construction Materials, LLC $2,520,506.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

RUTHERFORD AND WILSON COUNTIES (Contract No. CNW099 Call 052)

6.00%DBE GOAL

THE RESURFACING ON S.R. 452 FROM I-840 (L.M. 0.00) IN RUTHERFORD COUNTY TO U.S. 231 (S.R. 10) (L.M. 1.39) IN WILSON COUNTY,
CROSSING IN/OUT OF COUNTY LINES.

PROJECT LENGTH -

STP/HSIP-452(4),75S452-F3-002,75S452-F8-002,95S452-F3-002,95S452-F8-002

4.500 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

BWI MTN ii Inc. & dba Blue Water Industries $1,971,206.10

Vulcan Construction Materials, LLC $2,091,192.00
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EXTENSION

CONTRACT CNW099

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.9.000

BWI MTN ii Inc. & dba Blue Water Industries $750.0000 $6,750.00

Vulcan Construction Materials, LLC $1,400.0000 $12,600.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON1,188.000

BWI MTN ii Inc. & dba Blue Water Industries $22.0000 $26,136.00

Vulcan Construction Materials, LLC $30.0000 $35,640.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON660.000

BWI MTN ii Inc. & dba Blue Water Industries $63.0000 $41,580.00

Vulcan Construction Materials, LLC $85.0000 $56,100.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON89.000

BWI MTN ii Inc. & dba Blue Water Industries $850.0000 $75,650.00

Vulcan Construction Materials, LLC $750.0000 $66,750.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON13,475.000

BWI MTN ii Inc. & dba Blue Water Industries $85.0000 $1,145,375.00

Vulcan Construction Materials, LLC $96.0000 $1,293,600.00

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

L.M.7.200

BWI MTN ii Inc. & dba Blue Water Industries $750.0000 $5,400.00

Vulcan Construction Materials, LLC $365.0000 $2,628.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON13,509.000

BWI MTN ii Inc. & dba Blue Water Industries $13.2500 $178,994.25

Vulcan Construction Materials, LLC $16.5000 $222,898.50

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH16.000

BWI MTN ii Inc. & dba Blue Water Industries $105.3000 $1,684.80

Vulcan Construction Materials, LLC $110.0000 $1,760.00

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

EACH14.000

BWI MTN ii Inc. & dba Blue Water Industries $845.0000 $11,830.00

Vulcan Construction Materials, LLC $540.0000 $7,560.00

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT

EACH2.000

BWI MTN ii Inc. & dba Blue Water Industries $790.0000 $1,580.00

Vulcan Construction Materials, LLC $475.0000 $950.00
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EXTENSION

CONTRACT CNW099

UNIT PRICE

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH14.000

BWI MTN ii Inc. & dba Blue Water Industries $3,106.0000 $43,484.00

Vulcan Construction Materials, LLC $3,115.0000 $43,610.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH2.000

BWI MTN ii Inc. & dba Blue Water Industries $3,000.0000 $6,000.00

Vulcan Construction Materials, LLC $2,890.0000 $5,780.00

706-01 GUARDRAIL REMOVED

L.F.750.000

BWI MTN ii Inc. & dba Blue Water Industries $1.0500 $787.50

Vulcan Construction Materials, LLC $2.0000 $1,500.00

712-01 TRAFFIC CONTROL

LS1.000

BWI MTN ii Inc. & dba Blue Water Industries $82,500.0000 $82,500.00

Vulcan Construction Materials, LLC $30,000.0000 $30,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH80.000

BWI MTN ii Inc. & dba Blue Water Industries $14.2500 $1,140.00

Vulcan Construction Materials, LLC $25.0000 $2,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.941.000

BWI MTN ii Inc. & dba Blue Water Industries $7.3500 $6,916.35

Vulcan Construction Materials, LLC $9.0000 $8,469.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

BWI MTN ii Inc. & dba Blue Water Industries $931.6000 $1,863.20

Vulcan Construction Materials, LLC $850.0000 $1,700.00

713-11.22 U POST SLIP BASE

EACH7.000

BWI MTN ii Inc. & dba Blue Water Industries $368.4500 $2,579.15

Vulcan Construction Materials, LLC $375.0000 $2,625.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

BWI MTN ii Inc. & dba Blue Water Industries $5,475.0000 $10,950.00

Vulcan Construction Materials, LLC $3,500.0000 $7,000.00

713-16.20 SIGNS (RUTHERFORD COUNTY LINE L.M. 0.85 LT)

EACH1.000

BWI MTN ii Inc. & dba Blue Water Industries $368.5000 $368.50

Vulcan Construction Materials, LLC $500.0000 $500.00
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EXTENSION

CONTRACT CNW099

UNIT PRICE

713-16.21 SIGNS (WILSON COUNTY LINE L.M. 0.00 RT)

EACH1.000

BWI MTN ii Inc. & dba Blue Water Industries $368.5000 $368.50

Vulcan Construction Materials, LLC $500.0000 $500.00

713-16.22 SIGNS (RIGHT LANE ENDS-W4-2R)

EACH1.000

BWI MTN ii Inc. & dba Blue Water Industries $368.5000 $368.50

Vulcan Construction Materials, LLC $295.0000 $295.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH600.000

BWI MTN ii Inc. & dba Blue Water Industries $31.6000 $18,960.00

Vulcan Construction Materials, LLC $30.0000 $18,000.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH500.000

BWI MTN ii Inc. & dba Blue Water Industries $31.6000 $15,800.00

Vulcan Construction Materials, LLC $30.0000 $15,000.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.375.000

BWI MTN ii Inc. & dba Blue Water Industries $26.5000 $9,937.50

Vulcan Construction Materials, LLC $25.0000 $9,375.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.200.000

BWI MTN ii Inc. & dba Blue Water Industries $21.0500 $4,210.00

Vulcan Construction Materials, LLC $20.0000 $4,000.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH35.000

BWI MTN ii Inc. & dba Blue Water Industries $215.0000 $7,525.00

Vulcan Construction Materials, LLC $200.0000 $7,000.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.2,380.000

BWI MTN ii Inc. & dba Blue Water Industries $3.2500 $7,735.00

Vulcan Construction Materials, LLC $3.0000 $7,140.00

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.850

BWI MTN ii Inc. & dba Blue Water Industries $10,526.0000 $8,947.10

Vulcan Construction Materials, LLC $10,000.0000 $8,500.00

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

EACH1.000

BWI MTN ii Inc. & dba Blue Water Industries $790.0000 $790.00

Vulcan Construction Materials, LLC $750.0000 $750.00

4PAGE



EXTENSION

CONTRACT CNW099

UNIT PRICE

716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)

EACH3.000

BWI MTN ii Inc. & dba Blue Water Industries $475.0000 $1,425.00

Vulcan Construction Materials, LLC $450.0000 $1,350.00

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH4.000

BWI MTN ii Inc. & dba Blue Water Industries $265.0000 $1,060.00

Vulcan Construction Materials, LLC $250.0000 $1,000.00

716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)

EACH30.000

BWI MTN ii Inc. & dba Blue Water Industries $370.0000 $11,100.00

Vulcan Construction Materials, LLC $350.0000 $10,500.00

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

EACH5.000

BWI MTN ii Inc. & dba Blue Water Industries $210.5500 $1,052.75

Vulcan Construction Materials, LLC $200.0000 $1,000.00

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH8.000

BWI MTN ii Inc. & dba Blue Water Industries $736.8500 $5,894.80

Vulcan Construction Materials, LLC $700.0000 $5,600.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.25.000

BWI MTN ii Inc. & dba Blue Water Industries $1,265.0000 $31,625.00

Vulcan Construction Materials, LLC $1,200.0000 $30,000.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.23.000

BWI MTN ii Inc. & dba Blue Water Industries $6,632.0000 $152,536.00

Vulcan Construction Materials, LLC $6,300.0000 $144,900.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.2,600.000

BWI MTN ii Inc. & dba Blue Water Industries $3.2500 $8,450.00

Vulcan Construction Materials, LLC $3.0000 $7,800.00

717-01 MOBILIZATION

LS1.000

BWI MTN ii Inc. & dba Blue Water Industries $26,750.0000 $26,750.00

Vulcan Construction Materials, LLC $10,000.0000 $10,000.00

730-14.02 SAW SLOT

L.F.802.000

BWI MTN ii Inc. & dba Blue Water Industries $4.0000 $3,208.00

Vulcan Construction Materials, LLC $3.7500 $3,007.50
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EXTENSION

CONTRACT CNW099

UNIT PRICE

730-14.03 LOOP WIRE

L.F.1,804.000

BWI MTN ii Inc. & dba Blue Water Industries $1.0500 $1,894.20

Vulcan Construction Materials, LLC $1.0000 $1,804.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

BWI MTN ii Inc. & dba Blue Water Industries $1,971,206.10

Vulcan Construction Materials, LLC $2,091,192.00

BWI MTN ii Inc. & dba Blue Water Industries $1,971,206.10

Vulcan Construction Materials, LLC $2,091,192.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

SCOTT COUNTY (Contract No. CNW037 Call 053)

4.00%DBE GOAL

THE RESURFACING ON U.S. 27 (S.R. 29) FROM NEAR S.R. 63 (L.M. 11.53) TO NEAR GALLOWAY DRIVE (L.M. 16.76).

PROJECT LENGTH -

NH-29(119),76S029-F8-002

5.230 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Pave Grade & Aggregate, Inc $2,188,607.20

Rogers Group, Inc. $2,321,518.75
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EXTENSION

CONTRACT CNW037

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.10.000

Pave Grade & Aggregate, Inc $500.0000 $5,000.00

Rogers Group, Inc. $640.0000 $6,400.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON1,129.000

Pave Grade & Aggregate, Inc $20.0000 $22,580.00

Rogers Group, Inc. $28.4000 $32,063.60

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

TON2,016.000

Pave Grade & Aggregate, Inc $79.0000 $159,264.00

Rogers Group, Inc. $76.3000 $153,820.80

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON111.000

Pave Grade & Aggregate, Inc $695.0000 $77,145.00

Rogers Group, Inc. $635.0000 $70,485.00

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

TON4,048.000

Pave Grade & Aggregate, Inc $80.0000 $323,840.00

Rogers Group, Inc. $83.0500 $336,186.40

411-01.21 LONGITUDINAL JOINT SEALANT

L.M.31.000

Pave Grade & Aggregate, Inc $2,000.0000 $62,000.00

Rogers Group, Inc. $2,395.0000 $74,245.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON13,440.000

Pave Grade & Aggregate, Inc $90.9000 $1,221,696.00

Rogers Group, Inc. $99.2000 $1,333,248.00

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

L.M.7.000

Pave Grade & Aggregate, Inc $500.0000 $3,500.00

Rogers Group, Inc. $400.0000 $2,800.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.12,688.000

Pave Grade & Aggregate, Inc $2.1500 $27,279.20

Rogers Group, Inc. $1.3000 $16,494.40

712-01 TRAFFIC CONTROL

LS1.000

Pave Grade & Aggregate, Inc $8,000.0000 $8,000.00

Rogers Group, Inc. $21,479.0000 $21,479.00

2PAGE



EXTENSION

CONTRACT CNW037

UNIT PRICE

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH90.000

Pave Grade & Aggregate, Inc $3.0000 $270.00

Rogers Group, Inc. $3.0500 $274.50

712-05.01 WARNING LIGHTS (TYPE A)

EACH45.000

Pave Grade & Aggregate, Inc $1.0000 $45.00

Rogers Group, Inc. $1.0500 $47.25

712-06 SIGNS (CONSTRUCTION)

S.F.892.000

Pave Grade & Aggregate, Inc $7.5000 $6,690.00

Rogers Group, Inc. $7.6500 $6,823.80

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Pave Grade & Aggregate, Inc $900.0000 $1,800.00

Rogers Group, Inc. $918.0000 $1,836.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH690.000

Pave Grade & Aggregate, Inc $33.2500 $22,942.50

Rogers Group, Inc. $33.0000 $22,770.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH663.000

Pave Grade & Aggregate, Inc $33.2500 $22,044.75

Rogers Group, Inc. $33.0000 $21,879.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH1,353.000

Pave Grade & Aggregate, Inc $10.0000 $13,530.00

Rogers Group, Inc. $10.0000 $13,530.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.248.000

Pave Grade & Aggregate, Inc $24.0000 $5,952.00

Rogers Group, Inc. $22.0000 $5,456.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.500.000

Pave Grade & Aggregate, Inc $12.7500 $6,375.00

Rogers Group, Inc. $15.0000 $7,500.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH4.000

Pave Grade & Aggregate, Inc $175.0000 $700.00

Rogers Group, Inc. $200.0000 $800.00
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UNIT PRICE

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.100

Pave Grade & Aggregate, Inc $10,000.0000 $1,000.00

Rogers Group, Inc. $10,000.0000 $1,000.00

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH1.000

Pave Grade & Aggregate, Inc $375.0000 $375.00

Rogers Group, Inc. $300.0000 $300.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.6.000

Pave Grade & Aggregate, Inc $1,175.0000 $7,050.00

Rogers Group, Inc. $1,125.0000 $6,750.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.23.700

Pave Grade & Aggregate, Inc $6,525.0000 $154,642.50

Rogers Group, Inc. $6,500.0000 $154,050.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.335.000

Pave Grade & Aggregate, Inc $1.7500 $586.25

Rogers Group, Inc. $2.0000 $670.00

717-01 MOBILIZATION

LS1.000

Pave Grade & Aggregate, Inc $34,300.0000 $34,300.00

Rogers Group, Inc. $30,610.0000 $30,610.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Pave Grade & Aggregate, Inc $2,188,607.20

Rogers Group, Inc. $2,321,518.75

Pave Grade & Aggregate, Inc $2,188,607.20

Rogers Group, Inc. $2,321,518.75
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

SHELBY COUNTY (Contract No. CNW055 Call 054)

9.50%DBE GOAL

THE GRADING, DRAINAGE, CONSTRUCTION OF BRIDGES, RETAINING AND NOISE WALLS, ITS, SIGNALS AND PAVING ON I-55 AT CRUMP
BOULEVARD INTERCHANGE, AND REPAIR OF THE BRIDGE OVER THE MISSISSIPPI RIVER (L.M. 12.00).

PROJECT LENGTH -

COMPLETION TIME  -  A + B BIDDING

79005-4170-04,IM/NH-I-55-1(119),79005-3165-44

0.887 MILES

TOTAL CONTRACTTIME(B)COST(A)

Bell & Associates Construction, LLC $110,644,798.50 $30,570,000.00 $141,214,798.50(1019 CD)

Superior Construction Company Southeast, LLC $129,938,672.98 $28,050,000.00 $157,988,672.98(935 CD)

Dement Construction Company, LLC $147,366,188.50 $37,590,000.00 $184,956,188.50(1253 CD)
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EXTENSION

CONTRACT CNW055

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Bell & Associates Construction, LLC $1,972,393.1000 $1,972,393.10

Superior Construction Company Southeast, LLC $2,050,000.0000 $2,050,000.00

Dement Construction Company, LLC $3,000,000.0000 $3,000,000.00

108-03 CPM PROJECT SCHEDULE

LS1.000

Bell & Associates Construction, LLC $51,437.0300 $51,437.03

Superior Construction Company Southeast, LLC $400,000.0000 $400,000.00

Dement Construction Company, LLC $400,000.0000 $400,000.00

109-10.01 TRAINEE

HOUR6,740.000

Bell & Associates Construction, LLC $0.8000 $5,392.00

Superior Construction Company Southeast, LLC $0.8000 $5,392.00

Dement Construction Company, LLC $0.8000 $5,392.00

201-01 CLEARING AND GRUBBING

LS1.000

Bell & Associates Construction, LLC $76,853.6100 $76,853.61

Superior Construction Company Southeast, LLC $2,500,000.0000 $2,500,000.00

Dement Construction Company, LLC $5,072,366.0100 $5,072,366.01

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS

LS1.000

Bell & Associates Construction, LLC $295,647.0200 $295,647.02

Superior Construction Company Southeast, LLC $55,000.0000 $55,000.00

Dement Construction Company, LLC $1,160,000.0000 $1,160,000.00

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.

S.Y.6,310.000

Bell & Associates Construction, LLC $15.9400 $100,581.40

Superior Construction Company Southeast, LLC $16.5000 $104,115.00

Dement Construction Company, LLC $14.0000 $88,340.00

202-04.01 REMOVAL OF STRUCTURES (WISCONSIN AVENUE BRIDGE)

LS1.000

Bell & Associates Construction, LLC $140,236.2700 $140,236.27

Superior Construction Company Southeast, LLC $1,250,000.0000 $1,250,000.00

Dement Construction Company, LLC $1,000,000.0000 $1,000,000.00

202-04.02 REMOVAL OF STRUCTURES (PEDESTRIAN BRIDGE)

LS1.000

Bell & Associates Construction, LLC $60,669.0900 $60,669.09

Superior Construction Company Southeast, LLC $140,000.0000 $140,000.00

Dement Construction Company, LLC $500,000.0000 $500,000.00
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EXTENSION

CONTRACT CNW055

UNIT PRICE

202-04.03 REMOVAL OF STRUCTURES (CRUMP BOULEVARD BRIDGE)

LS1.000

Bell & Associates Construction, LLC $108,852.1300 $108,852.13

Superior Construction Company Southeast, LLC $375,000.0000 $375,000.00

Dement Construction Company, LLC $1,000,000.0000 $1,000,000.00

202-04.04 REMOVAL OF STRUCTURES (METAL MUSEUM DRIVE BRIDGE)

LS1.000

Bell & Associates Construction, LLC $82,813.6500 $82,813.65

Superior Construction Company Southeast, LLC $240,000.0000 $240,000.00

Dement Construction Company, LLC $1,000,000.0000 $1,000,000.00

202-08.10 REMOVAL OF CURB (V-GUTTER)

L.F.1,400.000

Bell & Associates Construction, LLC $6.2600 $8,764.00

Superior Construction Company Southeast, LLC $8.0000 $11,200.00

Dement Construction Company, LLC $10.0000 $14,000.00

202-08.15 REMOVAL OF CURB AND GUTTER (6-30)

L.F.250.000

Bell & Associates Construction, LLC $15.5000 $3,875.00

Superior Construction Company Southeast, LLC $6.5000 $1,625.00

Dement Construction Company, LLC $14.0000 $3,500.00

202-08.28 REMOVAL OF MEDIAN BARRIER (SEE PLANS)

L.F.4,998.000

Bell & Associates Construction, LLC $27.7800 $138,844.44

Superior Construction Company Southeast, LLC $22.0000 $109,956.00

Dement Construction Company, LLC $32.0000 $159,936.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.93.000

Bell & Associates Construction, LLC $21.7800 $2,025.54

Superior Construction Company Southeast, LLC $75.0000 $6,975.00

Dement Construction Company, LLC $25.0000 $2,325.00

203-06 WATER

M.G.3,675.000

Bell & Associates Construction, LLC $5.4900 $20,175.75

Superior Construction Company Southeast, LLC $12.0000 $44,100.00

Dement Construction Company, LLC $25.0000 $91,875.00

203-10 EMBANKMENT (COMPACTED IN PLACE)

C.Y.115,324.000

Bell & Associates Construction, LLC $15.0000 $1,729,860.00

Superior Construction Company Southeast, LLC $33.0000 $3,805,692.00

Dement Construction Company, LLC $24.0000 $2,767,776.00
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EXTENSION

CONTRACT CNW055

UNIT PRICE

203-10.15 WASTE MATERIAL

C.Y.14,250.000

Bell & Associates Construction, LLC $25.0000 $356,250.00

Superior Construction Company Southeast, LLC $50.0000 $712,500.00

Dement Construction Company, LLC $24.0000 $342,000.00

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)

C.Y.400.000

Bell & Associates Construction, LLC $384.2700 $153,708.00

Superior Construction Company Southeast, LLC $162.0000 $64,800.00

Dement Construction Company, LLC $280.0000 $112,000.00

204-15 CORE DRILLING FOR PILES(SOIL)

L.F.8,837.000

Bell & Associates Construction, LLC $163.4900 $1,444,761.13

Superior Construction Company Southeast, LLC $74.0000 $653,938.00

Dement Construction Company, LLC $135.4000 $1,196,529.80

209-03.21 FILTER SOCK (12 INCH)

L.F.11,508.000

Bell & Associates Construction, LLC $4.3900 $50,520.12

Superior Construction Company Southeast, LLC $4.0000 $46,032.00

Dement Construction Company, LLC $4.6000 $52,936.80

209-03.22 FILTER SOCK (18 INCH)

L.F.2,560.000

Bell & Associates Construction, LLC $6.5900 $16,870.40

Superior Construction Company Southeast, LLC $6.0000 $15,360.00

Dement Construction Company, LLC $6.9000 $17,664.00

209-05 SEDIMENT REMOVAL

C.Y.1,111.465

Bell & Associates Construction, LLC $13.2200 $14,693.57

Superior Construction Company Southeast, LLC $14.0000 $15,560.51

Dement Construction Company, LLC $35.0000 $38,901.28

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.43,843.000

Bell & Associates Construction, LLC $4.1200 $180,633.16

Superior Construction Company Southeast, LLC $5.0000 $219,215.00

Dement Construction Company, LLC $4.3500 $190,717.05

209-08.07 ROCK CHECK DAM

EACH18.000

Bell & Associates Construction, LLC $713.6400 $12,845.52

Superior Construction Company Southeast, LLC $825.0000 $14,850.00

Dement Construction Company, LLC $910.0000 $16,380.00
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CONTRACT CNW055

UNIT PRICE

209-08.08 ENHANCED ROCK CHECK DAM

EACH5.000

Bell & Associates Construction, LLC $1,372.3900 $6,861.95

Superior Construction Company Southeast, LLC $1,900.0000 $9,500.00

Dement Construction Company, LLC $1,500.0000 $7,500.00

209-09.01 SANDBAGS

BAG36.000

Bell & Associates Construction, LLC $16.4700 $592.92

Superior Construction Company Southeast, LLC $6.0000 $216.00

Dement Construction Company, LLC $22.0000 $792.00

209-09.03 SEDIMENT FILTER BAG (15' X 15')

EACH20.000

Bell & Associates Construction, LLC $603.8500 $12,077.00

Superior Construction Company Southeast, LLC $1,300.0000 $26,000.00

Dement Construction Company, LLC $1,200.0000 $24,000.00

209-09.04 SEDIMENT FILTER BAG(15' X 10')

EACH5.000

Bell & Associates Construction, LLC $603.8500 $3,019.25

Superior Construction Company Southeast, LLC $1,000.0000 $5,000.00

Dement Construction Company, LLC $1,100.0000 $5,500.00

209-09.42 CURB INLET PROTECTION (TYPE 3)

EACH14.000

Bell & Associates Construction, LLC $274.4800 $3,842.72

Superior Construction Company Southeast, LLC $250.0000 $3,500.00

Dement Construction Company, LLC $288.0000 $4,032.00

209-09.43 CURB INLET PROTECTION (TYPE 4)

EACH105.000

Bell & Associates Construction, LLC $274.4800 $28,820.40

Superior Construction Company Southeast, LLC $250.0000 $26,250.00

Dement Construction Company, LLC $288.0000 $30,240.00

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)

S.Y.1,350.000

Bell & Associates Construction, LLC $3.2800 $4,428.00

Superior Construction Company Southeast, LLC $2.0000 $2,700.00

Dement Construction Company, LLC $4.8000 $6,480.00

209-40.30 CATCH BASIN PROTECTION (TYPE A)

EACH8.000

Bell & Associates Construction, LLC $1,372.3900 $10,979.12

Superior Construction Company Southeast, LLC $755.0000 $6,040.00

Dement Construction Company, LLC $1,450.0000 $11,600.00
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209-40.31 CATCH BASIN PROTECTION (TYPE B)

EACH10.000

Bell & Associates Construction, LLC $713.6400 $7,136.40

Superior Construction Company Southeast, LLC $850.0000 $8,500.00

Dement Construction Company, LLC $765.0000 $7,650.00

209-40.33 CATCH BASIN PROTECTION (TYPE D)

EACH20.000

Bell & Associates Construction, LLC $384.2700 $7,685.40

Superior Construction Company Southeast, LLC $350.0000 $7,000.00

Dement Construction Company, LLC $403.0000 $8,060.00

209-40.34 CATCH BASIN PROTECTION (TYPE E)

EACH24.000

Bell & Associates Construction, LLC $384.2700 $9,222.48

Superior Construction Company Southeast, LLC $350.0000 $8,400.00

Dement Construction Company, LLC $403.0000 $9,672.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON20,264.000

Bell & Associates Construction, LLC $31.8200 $644,800.48

Superior Construction Company Southeast, LLC $32.0000 $648,448.00

Dement Construction Company, LLC $38.0000 $770,032.00

303-01.03 GRANULAR BACKFILL (RETAINING WALLS)

TON1,378.000

Bell & Associates Construction, LLC $33.3500 $45,956.30

Superior Construction Company Southeast, LLC $48.0000 $66,144.00

Dement Construction Company, LLC $65.0000 $89,570.00

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (GRADING D)

TON204.000

Bell & Associates Construction, LLC $31.8200 $6,491.28

Superior Construction Company Southeast, LLC $49.0000 $9,996.00

Dement Construction Company, LLC $47.8000 $9,751.20

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON5,741.000

Bell & Associates Construction, LLC $34.8300 $199,959.03

Superior Construction Company Southeast, LLC $36.0000 $206,676.00

Dement Construction Company, LLC $65.0000 $373,165.00

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

TON609.000

Bell & Associates Construction, LLC $194.7400 $118,596.66

Superior Construction Company Southeast, LLC $178.0000 $108,402.00

Dement Construction Company, LLC $177.3700 $108,018.33
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307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON428.000

Bell & Associates Construction, LLC $247.5200 $105,938.56

Superior Construction Company Southeast, LLC $225.0000 $96,300.00

Dement Construction Company, LLC $225.4800 $96,505.44

307-01.20 ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A-S

TON330.000

Bell & Associates Construction, LLC $229.2000 $75,636.00

Superior Construction Company Southeast, LLC $210.0000 $69,300.00

Dement Construction Company, LLC $208.7600 $68,890.80

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S

TON1,328.000

Bell & Associates Construction, LLC $187.5300 $249,039.84

Superior Construction Company Southeast, LLC $171.0000 $227,088.00

Dement Construction Company, LLC $170.8100 $226,835.68

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

TON2,275.000

Bell & Associates Construction, LLC $183.1000 $416,552.50

Superior Construction Company Southeast, LLC $167.0000 $379,925.00

Dement Construction Company, LLC $166.7700 $379,401.75

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON1,633.000

Bell & Associates Construction, LLC $161.2900 $263,386.57

Superior Construction Company Southeast, LLC $147.0000 $240,051.00

Dement Construction Company, LLC $146.9100 $239,904.03

313-03 TREATED PERMEABLE BASE

S.Y.18,220.000

Bell & Associates Construction, LLC $37.3000 $679,606.00

Superior Construction Company Southeast, LLC $34.0000 $619,480.00

Dement Construction Company, LLC $33.9700 $618,933.40

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON26.000

Bell & Associates Construction, LLC $3,040.8100 $79,061.06

Superior Construction Company Southeast, LLC $2,770.0000 $72,020.00

Dement Construction Company, LLC $2,769.6400 $72,010.64

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON90.000

Bell & Associates Construction, LLC $54.9000 $4,941.00

Superior Construction Company Southeast, LLC $45.0000 $4,050.00

Dement Construction Company, LLC $50.0000 $4,500.00
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403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON17.000

Bell & Associates Construction, LLC $1,120.1600 $19,042.72

Superior Construction Company Southeast, LLC $1,020.0000 $17,340.00

Dement Construction Company, LLC $1,020.2700 $17,344.59

411-01.10 ACS MIX(PG64-22) GRADING D

TON1,017.000

Bell & Associates Construction, LLC $562.9300 $572,499.81

Superior Construction Company Southeast, LLC $512.0000 $520,704.00

Dement Construction Company, LLC $512.7300 $521,446.41

411-02.10 ACS MIX(PG70-22) GRADING D

TON413.000

Bell & Associates Construction, LLC $214.5600 $88,613.28

Superior Construction Company Southeast, LLC $195.0000 $80,535.00

Dement Construction Company, LLC $195.4300 $80,712.59

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.0.650

Bell & Associates Construction, LLC $9,906.4300 $6,439.18

Superior Construction Company Southeast, LLC $555.0000 $360.75

Dement Construction Company, LLC $9,023.0800 $5,865.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.14,516.000

Bell & Associates Construction, LLC $1.9400 $28,161.04

Superior Construction Company Southeast, LLC $14.5000 $210,482.00

Dement Construction Company, LLC $10.0000 $145,160.00

501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"

S.Y.18,220.000

Bell & Associates Construction, LLC $179.5100 $3,270,672.20

Superior Construction Company Southeast, LLC $104.0000 $1,894,880.00

Dement Construction Company, LLC $139.3500 $2,538,957.00

501-03.10 CONCRETE SHOULDER RUMBLE STRIPS

L.F.455.000

Bell & Associates Construction, LLC $15.7100 $7,148.05

Superior Construction Company Southeast, LLC $26.0000 $11,830.00

Dement Construction Company, LLC $20.0000 $9,100.00

602-02.02 STRUCTURAL STEEL (TANGENT PILE R-1B)

LB.1,021,475.
000

Bell & Associates Construction, LLC $1.9800 $2,022,520.50

Superior Construction Company Southeast, LLC $1.0500 $1,072,548.75

Dement Construction Company, LLC $5.0000 $5,107,375.00
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602-02.03 STRUCTURAL STEEL (SOLDIER PILE R-1B)

LB.191,292.800

Bell & Associates Construction, LLC $1.6500 $315,633.12

Superior Construction Company Southeast, LLC $1.1500 $219,986.72

Dement Construction Company, LLC $5.0000 $956,464.00

602-02.04 STRUCTURAL STEEL (SOLDIER PILE R-6)

LB.153,997.660

Bell & Associates Construction, LLC $1.9200 $295,675.51

Superior Construction Company Southeast, LLC $1.1500 $177,097.31

Dement Construction Company, LLC $5.0000 $769,988.30

602-02.05 STRUCTURAL STEEL (SOLDIER PILE R-14)

LB.44,409.281

Bell & Associates Construction, LLC $1.9200 $85,265.82

Superior Construction Company Southeast, LLC $1.4000 $62,172.99

Dement Construction Company, LLC $5.0000 $222,046.41

604-01.01 CLASS A CONCRETE (ROADWAY)

C.Y.166.000

Bell & Associates Construction, LLC $1,015.5700 $168,584.62

Superior Construction Company Southeast, LLC $1,200.0000 $199,200.00

Dement Construction Company, LLC $780.0000 $129,480.00

604-02.03 EPOXY COATED REINFORCING STEEL

LB.460.000

Bell & Associates Construction, LLC $1.4000 $644.00

Superior Construction Company Southeast, LLC $1.1700 $538.20

Dement Construction Company, LLC $1.5000 $690.00

604-03.07 CLASS A CONCRETE (RETAINING WALLS)

C.Y.1,414.000

Bell & Associates Construction, LLC $676.0700 $955,962.98

Superior Construction Company Southeast, LLC $1,900.0000 $2,686,600.00

Dement Construction Company, LLC $750.0000 $1,060,500.00

604-04.03 BRIDGE END DRAINS(2'X8')

EACH1.000

Bell & Associates Construction, LLC $3,731.9400 $3,731.94

Superior Construction Company Southeast, LLC $67,000.0000 $67,000.00

Dement Construction Company, LLC $7,500.0000 $7,500.00

604-07.02 RETAINING WALL (R-1B)

S.F.11,461.980

Bell & Associates Construction, LLC $48.3400 $554,072.11

Superior Construction Company Southeast, LLC $100.0000 $1,146,198.00

Dement Construction Company, LLC $200.0000 $2,292,396.00
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604-07.03 RETAINING WALL (R-1C, STA. 109+00 - 121+67.13)

S.F.11,280.000

Bell & Associates Construction, LLC $132.1200 $1,490,313.60

Superior Construction Company Southeast, LLC $120.0000 $1,353,600.00

Dement Construction Company, LLC $300.0000 $3,384,000.00

604-07.04 RETAINING WALL (R-2, STA. 113+59.41 - 117+30.00)

S.F.4,346.000

Bell & Associates Construction, LLC $109.8400 $477,364.64

Superior Construction Company Southeast, LLC $110.0000 $478,060.00

Dement Construction Company, LLC $250.0000 $1,086,500.00

604-07.05 RETAINING WALL (R-3, STA. 114+90.00 - 117+30.00)

S.F.2,590.000

Bell & Associates Construction, LLC $136.5700 $353,716.30

Superior Construction Company Southeast, LLC $120.0000 $310,800.00

Dement Construction Company, LLC $275.0000 $712,250.00

604-07.06 RETAINING WALL (R-5, STA. 13+75.78 - 18+00.00)

S.F.9,076.000

Bell & Associates Construction, LLC $137.8300 $1,250,945.08

Superior Construction Company Southeast, LLC $117.0000 $1,061,892.00

Dement Construction Company, LLC $275.0000 $2,495,900.00

604-07.07 RETAINING WALL (R-6)

S.F.2,513.000

Bell & Associates Construction, LLC $54.3000 $136,455.90

Superior Construction Company Southeast, LLC $113.0000 $283,969.00

Dement Construction Company, LLC $200.0000 $502,600.00

604-07.08 RETAINING WALL (R7, STA. 106+31.59 - 107+05.44)

S.F.1,369.000

Bell & Associates Construction, LLC $99.2900 $135,928.01

Superior Construction Company Southeast, LLC $120.0000 $164,280.00

Dement Construction Company, LLC $250.0000 $342,250.00

604-07.09 RETAINING WALL (R-10, STA 18+50.00 - 22+50.00)

S.F.3,418.000

Bell & Associates Construction, LLC $94.9000 $324,368.20

Superior Construction Company Southeast, LLC $120.0000 $410,160.00

Dement Construction Company, LLC $225.0000 $769,050.00

604-07.10 RETAINING WALL (R-12, STA. 131+09.00 - 133+15.32)

S.F.2,081.000

Bell & Associates Construction, LLC $134.0200 $278,895.62

Superior Construction Company Southeast, LLC $122.0000 $253,882.00

Dement Construction Company, LLC $275.0000 $572,275.00
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604-07.11 RETAINING WALL (R-13, STA. 137+95.78 - 139+71.42)

S.F.1,051.000

Bell & Associates Construction, LLC $96.7600 $101,694.76

Superior Construction Company Southeast, LLC $126.0000 $132,426.00

Dement Construction Company, LLC $325.0000 $341,575.00

604-07.12 RETAINING WALL (R-14)

S.F.1,291.000

Bell & Associates Construction, LLC $70.3700 $90,847.67

Superior Construction Company Southeast, LLC $113.0000 $145,883.00

Dement Construction Company, LLC $200.0000 $258,200.00

604-15.01 PORTLAND CEMENT GROUT

C.Y.282.000

Bell & Associates Construction, LLC $252.5200 $71,210.64

Superior Construction Company Southeast, LLC $240.0000 $67,680.00

Dement Construction Company, LLC $325.0000 $91,650.00

606-09.01 TEST PILES (PRECAST CONCRETE, SIZE 1)

L.F.493.000

Bell & Associates Construction, LLC $77.7600 $38,335.68

Superior Construction Company Southeast, LLC $350.0000 $172,550.00

Dement Construction Company, LLC $125.0000 $61,625.00

606-09.02 LOADING TEST (PRECAST CONCRETE, SIZE 1)

EACH2.000

Bell & Associates Construction, LLC $12,214.8500 $24,429.70

Superior Construction Company Southeast, LLC $66,000.0000 $132,000.00

Dement Construction Company, LLC $5,000.0000 $10,000.00

606-09.03 PRECAST CONCRETE PILES (SIZE 1)

L.F.9,043.000

Bell & Associates Construction, LLC $77.4200 $700,109.06

Superior Construction Company Southeast, LLC $117.0000 $1,058,031.00

Dement Construction Company, LLC $60.0000 $542,580.00

606-12.01 PILE ANCHORAGE SYSTEM (SEISMIC)

EACH261.000

Bell & Associates Construction, LLC $181.1200 $47,272.32

Superior Construction Company Southeast, LLC $475.0000 $123,975.00

Dement Construction Company, LLC $250.0000 $65,250.00

606-30.01 PILE DRIVER NOISE SHROUDS

S.F.3,500.000

Bell & Associates Construction, LLC $46.4700 $162,645.00

Superior Construction Company Southeast, LLC $40.0000 $140,000.00

Dement Construction Company, LLC $100.0000 $350,000.00
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607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)

L.F.2,454.000

Bell & Associates Construction, LLC $65.8700 $161,644.98

Superior Construction Company Southeast, LLC $95.0000 $233,130.00

Dement Construction Company, LLC $65.8500 $161,595.90

607-03.30 18" PIPE CULVERT

L.F.2,928.000

Bell & Associates Construction, LLC $82.3400 $241,091.52

Superior Construction Company Southeast, LLC $92.0000 $269,376.00

Dement Construction Company, LLC $65.8500 $192,808.80

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)

L.F.1,264.000

Bell & Associates Construction, LLC $82.3400 $104,077.76

Superior Construction Company Southeast, LLC $118.0000 $149,152.00

Dement Construction Company, LLC $97.8500 $123,682.40

607-05.30 24" PIPE CULVERT

L.F.127.000

Bell & Associates Construction, LLC $87.8300 $11,154.41

Superior Construction Company Southeast, LLC $129.0000 $16,383.00

Dement Construction Company, LLC $97.8500 $12,426.95

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)

L.F.755.000

Bell & Associates Construction, LLC $104.3000 $78,746.50

Superior Construction Company Southeast, LLC $150.0000 $113,250.00

Dement Construction Company, LLC $124.6000 $94,073.00

607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)

L.F.96.000

Bell & Associates Construction, LLC $131.7500 $12,648.00

Superior Construction Company Southeast, LLC $190.0000 $18,240.00

Dement Construction Company, LLC $135.5000 $13,008.00

607-07.30 36" PIPE CULVERT

L.F.174.000

Bell & Associates Construction, LLC $142.7300 $24,835.02

Superior Construction Company Southeast, LLC $150.0000 $26,100.00

Dement Construction Company, LLC $135.5000 $23,577.00

607-08.02 42" CONCRETE PIPE CULVERT (CLASS III)

L.F.73.000

Bell & Associates Construction, LLC $274.4800 $20,037.04

Superior Construction Company Southeast, LLC $210.0000 $15,330.00

Dement Construction Company, LLC $161.6000 $11,796.80
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607-08.30 42" PIPE CULVERT

L.F.128.000

Bell & Associates Construction, LLC $329.3700 $42,159.36

Superior Construction Company Southeast, LLC $220.0000 $28,160.00

Dement Construction Company, LLC $161.6000 $20,684.80

607-41.03 18" SLOPE DRAIN PIPE

L.F.62.000

Bell & Associates Construction, LLC $109.7900 $6,806.98

Superior Construction Company Southeast, LLC $100.0000 $6,200.00

Dement Construction Company, LLC $65.8500 $4,082.70

611-01.01 MANHOLES, 0' - 4' DEPTH

EACH1.000

Bell & Associates Construction, LLC $5,489.5400 $5,489.54

Superior Construction Company Southeast, LLC $5,500.0000 $5,500.00

Dement Construction Company, LLC $4,650.0000 $4,650.00

611-01.02 MANHOLES, > 4' - 8' DEPTH

EACH10.000

Bell & Associates Construction, LLC $7,136.4100 $71,364.10

Superior Construction Company Southeast, LLC $18,000.0000 $180,000.00

Dement Construction Company, LLC $6,855.0000 $68,550.00

611-01.03 MANHOLES, > 8' - 12' DEPTH

EACH5.000

Bell & Associates Construction, LLC $9,332.2200 $46,661.10

Superior Construction Company Southeast, LLC $18,000.0000 $90,000.00

Dement Construction Company, LLC $11,640.0000 $58,200.00

611-01.05 MANHOLES, > 16' - 20' DEPTH

EACH6.000

Bell & Associates Construction, LLC $14,272.8200 $85,636.92

Superior Construction Company Southeast, LLC $12,500.0000 $75,000.00

Dement Construction Company, LLC $19,165.0000 $114,990.00

611-02.10 JUNCTION BOX, TYPE 1

EACH2.000

Bell & Associates Construction, LLC $6,587.4500 $13,174.90

Superior Construction Company Southeast, LLC $7,000.0000 $14,000.00

Dement Construction Company, LLC $7,510.0000 $15,020.00

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)

C.Y.1.000

Bell & Associates Construction, LLC $1,317.4900 $1,317.49

Superior Construction Company Southeast, LLC $3,500.0000 $3,500.00

Dement Construction Company, LLC $2,800.0000 $2,800.00
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611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)

LB.153.000

Bell & Associates Construction, LLC $10.9800 $1,679.94

Superior Construction Company Southeast, LLC $3.0000 $459.00

Dement Construction Company, LLC $4.5000 $688.50

611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1

EACH4.000

Bell & Associates Construction, LLC $4,391.6400 $17,566.56

Superior Construction Company Southeast, LLC $2,650.0000 $10,600.00

Dement Construction Company, LLC $3,400.0000 $13,600.00

611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1

EACH1.000

Bell & Associates Construction, LLC $4,940.5900 $4,940.59

Superior Construction Company Southeast, LLC $2,800.0000 $2,800.00

Dement Construction Company, LLC $4,200.0000 $4,200.00

611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1

EACH12.000

Bell & Associates Construction, LLC $6,038.5000 $72,462.00

Superior Construction Company Southeast, LLC $3,500.0000 $42,000.00

Dement Construction Company, LLC $7,500.0000 $90,000.00

611-07.62 30IN ENDWALL (CROSS DRAIN) 6:1

EACH1.000

Bell & Associates Construction, LLC $9,332.2200 $9,332.22

Superior Construction Company Southeast, LLC $3,500.0000 $3,500.00

Dement Construction Company, LLC $14,665.0000 $14,665.00

611-10.01 CATCH BASINS, TYPE 10, 0' - 4' DEPTH

EACH1.000

Bell & Associates Construction, LLC $4,940.5900 $4,940.59

Superior Construction Company Southeast, LLC $4,000.0000 $4,000.00

Dement Construction Company, LLC $3,830.0000 $3,830.00

611-10.02 CATCH BASINS, TYPE 10, > 4' - 8' DEPTH

EACH1.000

Bell & Associates Construction, LLC $6,038.5000 $6,038.50

Superior Construction Company Southeast, LLC $4,600.0000 $4,600.00

Dement Construction Company, LLC $4,110.0000 $4,110.00

611-10.03 CATCH BASINS, TYPE 10, > 8' - 12' DEPTH

EACH1.000

Bell & Associates Construction, LLC $8,234.3200 $8,234.32

Superior Construction Company Southeast, LLC $9,000.0000 $9,000.00

Dement Construction Company, LLC $8,395.0000 $8,395.00
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611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH

EACH25.000

Bell & Associates Construction, LLC $6,038.5000 $150,962.50

Superior Construction Company Southeast, LLC $7,500.0000 $187,500.00

Dement Construction Company, LLC $5,165.0000 $129,125.00

611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH

EACH1.000

Bell & Associates Construction, LLC $8,234.3200 $8,234.32

Superior Construction Company Southeast, LLC $6,200.0000 $6,200.00

Dement Construction Company, LLC $9,325.0000 $9,325.00

611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH

EACH4.000

Bell & Associates Construction, LLC $11,528.0400 $46,112.16

Superior Construction Company Southeast, LLC $6,500.0000 $26,000.00

Dement Construction Company, LLC $9,435.0000 $37,740.00

611-38.01 CATCH BASINS, TYPE 38, 0' - 4' DEPTH

EACH11.000

Bell & Associates Construction, LLC $4,940.5900 $54,346.49

Superior Construction Company Southeast, LLC $5,000.0000 $55,000.00

Dement Construction Company, LLC $4,700.0000 $51,700.00

611-38.02 CATCH BASINS, TYPE 38, > 4' - 8' DEPTH

EACH7.000

Bell & Associates Construction, LLC $6,038.5000 $42,269.50

Superior Construction Company Southeast, LLC $6,200.0000 $43,400.00

Dement Construction Company, LLC $6,540.0000 $45,780.00

611-38.03 CATCH BASINS, TYPE 38, > 8' - 12' DEPTH

EACH3.000

Bell & Associates Construction, LLC $10,430.1300 $31,290.39

Superior Construction Company Southeast, LLC $8,600.0000 $25,800.00

Dement Construction Company, LLC $11,615.0000 $34,845.00

611-38.05 CATCH BASINS, TYPE 38, > 16' - 20' DEPTH

EACH1.000

Bell & Associates Construction, LLC $16,468.6300 $16,468.63

Superior Construction Company Southeast, LLC $10,900.0000 $10,900.00

Dement Construction Company, LLC $19,940.0000 $19,940.00

611-51.01 CATCH BASINS, TYPE 51, 0' - 4' DEPTH

EACH4.000

Bell & Associates Construction, LLC $10,979.0900 $43,916.36

Superior Construction Company Southeast, LLC $8,100.0000 $32,400.00

Dement Construction Company, LLC $10,120.0000 $40,480.00
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611-51.02 CATCH BASINS, TYPE 51, > 4' - 8' DEPTH

EACH12.000

Bell & Associates Construction, LLC $16,468.6300 $197,623.56

Superior Construction Company Southeast, LLC $9,500.0000 $114,000.00

Dement Construction Company, LLC $10,920.0000 $131,040.00

611-51.03 CATCH BASINS, TYPE 51, > 8' - 12' DEPTH

EACH2.000

Bell & Associates Construction, LLC $21,958.1800 $43,916.36

Superior Construction Company Southeast, LLC $13,900.0000 $27,800.00

Dement Construction Company, LLC $13,430.0000 $26,860.00

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)

L.F.2,304.000

Bell & Associates Construction, LLC $59.2900 $136,604.16

Superior Construction Company Southeast, LLC $54.0000 $124,416.00

Dement Construction Company, LLC $75.0000 $172,800.00

621-05.01 TEMPORARY SHORING

S.F.7,521.000

Bell & Associates Construction, LLC $13.1700 $99,051.57

Superior Construction Company Southeast, LLC $36.0000 $270,756.00

Dement Construction Company, LLC $30.0000 $225,630.00

624-03.01 RETAINING WALL REINFORCING STEEL

LB.210,523.000

Bell & Associates Construction, LLC $1.2300 $258,943.29

Superior Construction Company Southeast, LLC $2.0000 $421,046.00

Dement Construction Company, LLC $1.5000 $315,784.50

625-02.40 DRILLED SHAFT (SH-SCC) CONCRETE

C.Y.3,262.000

Bell & Associates Construction, LLC $351.3300 $1,146,038.46

Superior Construction Company Southeast, LLC $240.0000 $782,880.00

Dement Construction Company, LLC $750.0000 $2,446,500.00

701-01.01 CONCRETE SIDEWALK (4 ")

S.F.63,188.000

Bell & Associates Construction, LLC $9.7200 $614,187.36

Superior Construction Company Southeast, LLC $7.7500 $489,707.00

Dement Construction Company, LLC $7.2500 $458,113.00

701-02.03 CONCRETE CURB RAMP

S.F.3,785.000

Bell & Associates Construction, LLC $24.7000 $93,489.50

Superior Construction Company Southeast, LLC $31.2500 $118,281.25

Dement Construction Company, LLC $27.5000 $104,087.50
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702-01 CONCRETE CURB

C.Y.73.000

Bell & Associates Construction, LLC $1,509.6200 $110,202.26

Superior Construction Company Southeast, LLC $430.0000 $31,390.00

Dement Construction Company, LLC $1,028.0000 $75,044.00

702-02 CONCRETE GUTTER

C.Y.33.515

Bell & Associates Construction, LLC $667.6300 $22,375.62

Superior Construction Company Southeast, LLC $420.0000 $14,076.30

Dement Construction Company, LLC $571.3000 $19,147.12

702-03 CONCRETE COMBINED CURB & GUTTER

C.Y.597.000

Bell & Associates Construction, LLC $628.0000 $374,916.00

Superior Construction Company Southeast, LLC $430.0000 $256,710.00

Dement Construction Company, LLC $532.0000 $317,604.00

703-02 CEMENT CONCRETE DITCH PAVING (REINFORCED)

C.Y.52.000

Bell & Associates Construction, LLC $1,273.5700 $66,225.64

Superior Construction Company Southeast, LLC $4,400.0000 $228,800.00

Dement Construction Company, LLC $1,012.0000 $52,624.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.2,250.000

Bell & Associates Construction, LLC $41.2600 $92,835.00

Superior Construction Company Southeast, LLC $30.0000 $67,500.00

Dement Construction Company, LLC $37.5800 $84,555.00

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3

EACH6.000

Bell & Associates Construction, LLC $2,028.9400 $12,173.64

Superior Construction Company Southeast, LLC $1,100.0000 $6,600.00

Dement Construction Company, LLC $1,848.0000 $11,088.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH10.000

Bell & Associates Construction, LLC $4,253.3000 $42,533.00

Superior Construction Company Southeast, LLC $2,850.0000 $28,500.00

Dement Construction Company, LLC $3,874.0000 $38,740.00

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3

EACH9.000

Bell & Associates Construction, LLC $2,892.9900 $26,036.91

Superior Construction Company Southeast, LLC $3,000.0000 $27,000.00

Dement Construction Company, LLC $2,635.0000 $23,715.00
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705-20.07 IMACT ATTENUATOR (QUADGUARD ELITE M10)

EACH1.000

Bell & Associates Construction, LLC $41,715.0400 $41,715.04

Superior Construction Company Southeast, LLC $18,700.0000 $18,700.00

Dement Construction Company, LLC $37,995.0000 $37,995.00

705-20.50 IMACT ATTENUATOR (QUADGUARD ELITE M10 WIDE)

EACH1.000

Bell & Associates Construction, LLC $54,840.5400 $54,840.54

Superior Construction Company Southeast, LLC $32,000.0000 $32,000.00

Dement Construction Company, LLC $49,950.0000 $49,950.00

706-01 GUARDRAIL REMOVED

L.F.4,500.000

Bell & Associates Construction, LLC $6.1800 $27,810.00

Superior Construction Company Southeast, LLC $1.2000 $5,400.00

Dement Construction Company, LLC $5.6300 $25,335.00

707-01.11 CHAIN LINK FENCE (6 FOOT)

L.F.7,940.000

Bell & Associates Construction, LLC $20.3100 $161,261.40

Superior Construction Company Southeast, LLC $18.5000 $146,890.00

Dement Construction Company, LLC $18.5000 $146,890.00

707-01.12 END & CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6')

EACH93.000

Bell & Associates Construction, LLC $329.3700 $30,631.41

Superior Construction Company Southeast, LLC $300.0000 $27,900.00

Dement Construction Company, LLC $300.0000 $27,900.00

707-01.50 CHAIN-LINK FENCE (6 FOOT WITH THREE STRAND BARBED WIRE)

L.F.1,276.000

Bell & Associates Construction, LLC $31.8400 $40,627.84

Superior Construction Company Southeast, LLC $29.0000 $37,004.00

Dement Construction Company, LLC $29.0000 $37,004.00

707-06.01 REMOVAL OF FENCE (6 FOOT CHAIN LINK)

L.F.7,385.000

Bell & Associates Construction, LLC $5.4900 $40,543.65

Superior Construction Company Southeast, LLC $5.0000 $36,925.00

Dement Construction Company, LLC $8.7500 $64,618.75

708-02.01 MARKERS (CONCRETE R.O.W. POSTS)

EACH10.000

Bell & Associates Construction, LLC $439.1600 $4,391.60

Superior Construction Company Southeast, LLC $450.0000 $4,500.00

Dement Construction Company, LLC $450.0000 $4,500.00
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709-01.01 RUBBLE STONE RIP-RAP

C.Y.3.000

Bell & Associates Construction, LLC $329.1300 $987.39

Superior Construction Company Southeast, LLC $120.0000 $360.00

Dement Construction Company, LLC $145.0000 $435.00

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON650.000

Bell & Associates Construction, LLC $44.9600 $29,224.00

Superior Construction Company Southeast, LLC $55.0000 $35,750.00

Dement Construction Company, LLC $59.0000 $38,350.00

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON3,086.000

Bell & Associates Construction, LLC $44.9600 $138,746.56

Superior Construction Company Southeast, LLC $39.0000 $120,354.00

Dement Construction Company, LLC $56.3000 $173,741.80

710-02 AGGREGATE UNDERDRAINS (WITH PIPE)

L.F.3,036.000

Bell & Associates Construction, LLC $13.1700 $39,984.12

Superior Construction Company Southeast, LLC $13.0000 $39,468.00

Dement Construction Company, LLC $12.0000 $36,432.00

710-05 LATERAL UNDERDRAIN

L.F.100.000

Bell & Associates Construction, LLC $9.8800 $988.00

Superior Construction Company Southeast, LLC $12.0000 $1,200.00

Dement Construction Company, LLC $9.0000 $900.00

710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)

EACH4.000

Bell & Associates Construction, LLC $2,195.8200 $8,783.28

Superior Construction Company Southeast, LLC $6,300.0000 $25,200.00

Dement Construction Company, LLC $2,000.0000 $8,000.00

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM

L.F.600.000

Bell & Associates Construction, LLC $41.7300 $25,038.00

Superior Construction Company Southeast, LLC $93.0000 $55,800.00

Dement Construction Company, LLC $100.0000 $60,000.00

711-05.71 51IN SINGLE SLOPE CONCRETE BARRIER WALL

L.F.200.000

Bell & Associates Construction, LLC $451.7900 $90,358.00

Superior Construction Company Southeast, LLC $400.0000 $80,000.00

Dement Construction Company, LLC $430.0000 $86,000.00
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711-05.72 SINGLE SLOPE HALF CONCRETE BARRIER WALL

L.F.2,138.000

Bell & Associates Construction, LLC $176.2100 $376,736.98

Superior Construction Company Southeast, LLC $155.0000 $331,390.00

Dement Construction Company, LLC $179.0000 $382,702.00

711-05.77 FLARED S/S CONCRETE MEDIAN BARRIER WALL

L.F.177.000

Bell & Associates Construction, LLC $940.3600 $166,443.72

Superior Construction Company Southeast, LLC $850.0000 $150,450.00

Dement Construction Company, LLC $875.0000 $154,875.00

711-05.78 GRADE SEPARATED SINGE SLOPE MEDIAN WALL

L.F.1,919.000

Bell & Associates Construction, LLC $397.4400 $762,687.36

Superior Construction Company Southeast, LLC $360.0000 $690,840.00

Dement Construction Company, LLC $345.0000 $662,055.00

712-01 TRAFFIC CONTROL

LS1.000

Bell & Associates Construction, LLC $943,604.2700 $943,604.27

Superior Construction Company Southeast, LLC $2,100,000.0000 $2,100,000.00

Dement Construction Company, LLC $590,000.0000 $590,000.00

712-01.51 PORTABLE BARRIER RAIL DELINEATOR (DOUBLE)

EACH280.000

Bell & Associates Construction, LLC $19.2100 $5,378.80

Superior Construction Company Southeast, LLC $15.5000 $4,340.00

Dement Construction Company, LLC $17.5000 $4,900.00

712-01.52 MAINTENANCE OF TRAFFIC (OVERSIZE SIGNS)

EACH39.000

Bell & Associates Construction, LLC $9,332.2200 $363,956.58

Superior Construction Company Southeast, LLC $5,200.0000 $202,800.00

Dement Construction Company, LLC $5,000.0000 $195,000.00

712-01.53 MAINTENANCE OF TRAFFIC (INTERSECTION MITIGATIONS )

EACH5.000

Bell & Associates Construction, LLC $2,744.7700 $13,723.85

Superior Construction Company Southeast, LLC $2,600.0000 $13,000.00

Dement Construction Company, LLC $8,500.0000 $42,500.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.21,830.000

Bell & Associates Construction, LLC $25.6800 $560,594.40

Superior Construction Company Southeast, LLC $100.0000 $2,183,000.00

Dement Construction Company, LLC $50.0000 $1,091,500.00
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712-02.36 REMOVE AND RELOCATE PORTABLE BARRIER RAIL

L.F.2,620.000

Bell & Associates Construction, LLC $17.9700 $47,081.40

Superior Construction Company Southeast, LLC $25.0000 $65,500.00

Dement Construction Company, LLC $50.0000 $131,000.00

712-02.45 INTERCONNECTED PORTABLE BARRIER RAIL(TO REMAIN)

L.F.60.000

Bell & Associates Construction, LLC $82.3400 $4,940.40

Superior Construction Company Southeast, LLC $65.0000 $3,900.00

Dement Construction Company, LLC $150.0000 $9,000.00

712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL

L.F.250.000

Bell & Associates Construction, LLC $48.2800 $12,070.00

Superior Construction Company Southeast, LLC $105.0000 $26,250.00

Dement Construction Company, LLC $50.0000 $12,500.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH13.000

Bell & Associates Construction, LLC $16,468.6300 $214,092.19

Superior Construction Company Southeast, LLC $15,000.0000 $195,000.00

Dement Construction Company, LLC $15,000.0000 $195,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH1,200.000

Bell & Associates Construction, LLC $60.3800 $72,456.00

Superior Construction Company Southeast, LLC $52.0000 $62,400.00

Dement Construction Company, LLC $55.0000 $66,000.00

712-04.50 BARRIER RAIL DELINEATOR

EACH820.000

Bell & Associates Construction, LLC $15.3700 $12,603.40

Superior Construction Company Southeast, LLC $13.5000 $11,070.00

Dement Construction Company, LLC $14.0000 $11,480.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH72.000

Bell & Associates Construction, LLC $71.3600 $5,137.92

Superior Construction Company Southeast, LLC $85.0000 $6,120.00

Dement Construction Company, LLC $65.0000 $4,680.00

712-06 SIGNS (CONSTRUCTION)

S.F.6,005.000

Bell & Associates Construction, LLC $11.5300 $69,237.65

Superior Construction Company Southeast, LLC $16.0000 $96,080.00

Dement Construction Company, LLC $10.5000 $63,052.50
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712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)

EACH4.000

Bell & Associates Construction, LLC $3,293.7300 $13,174.92

Superior Construction Company Southeast, LLC $2,100.0000 $8,400.00

Dement Construction Company, LLC $3,000.0000 $12,000.00

712-07.02 TEMPORARY BARRICADES (TYPE II)

L.F.20.000

Bell & Associates Construction, LLC $25.2500 $505.00

Superior Construction Company Southeast, LLC $30.0000 $600.00

Dement Construction Company, LLC $23.0000 $460.00

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.1,200.000

Bell & Associates Construction, LLC $25.2500 $30,300.00

Superior Construction Company Southeast, LLC $30.0000 $36,000.00

Dement Construction Company, LLC $23.0000 $27,600.00

712-08.03 ARROW BOARD (TYPE C)

EACH20.000

Bell & Associates Construction, LLC $2,854.5600 $57,091.20

Superior Construction Company Southeast, LLC $10,500.0000 $210,000.00

Dement Construction Company, LLC $2,600.0000 $52,000.00

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY

EACH1.000

Bell & Associates Construction, LLC $10,979.0800 $10,979.08

Superior Construction Company Southeast, LLC $10,000.0000 $10,000.00

Dement Construction Company, LLC $10,000.0000 $10,000.00

712-08.12 QUEUE PROTECTION TRUCK

DAY1,440.000

Bell & Associates Construction, LLC $1,152.8000 $1,660,032.00

Superior Construction Company Southeast, LLC $1,000.0000 $1,440,000.00

Dement Construction Company, LLC $1,050.0000 $1,512,000.00

712-08.13 QUEUE PROTECTION TRUCK (EMERGENCY CALL OUT)

DAY30.000

Bell & Associates Construction, LLC $1,537.0700 $46,112.10

Superior Construction Company Southeast, LLC $2,600.0000 $78,000.00

Dement Construction Company, LLC $1,400.0000 $42,000.00

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

DAY120.000

Bell & Associates Construction, LLC $933.2200 $111,986.40

Superior Construction Company Southeast, LLC $900.0000 $108,000.00

Dement Construction Company, LLC $850.0000 $102,000.00
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712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.4,500.000

Bell & Associates Construction, LLC $8.7800 $39,510.00

Superior Construction Company Southeast, LLC $8.4000 $37,800.00

Dement Construction Company, LLC $8.0000 $36,000.00

712-09.03 REMOVABLE PAVEMENT MARKING(CHANNELIZING STRIPING)

S.Y.10,000.000

Bell & Associates Construction, LLC $32.9400 $329,400.00

Superior Construction Company Southeast, LLC $31.5000 $315,000.00

Dement Construction Company, LLC $30.0000 $300,000.00

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)

L.F.120.000

Bell & Associates Construction, LLC $32.9400 $3,952.80

Superior Construction Company Southeast, LLC $31.5000 $3,780.00

Dement Construction Company, LLC $30.0000 $3,600.00

712-09.05 REMOVABLE PAVEMENT MARKING (ARROW)

EACH2.000

Bell & Associates Construction, LLC $329.3700 $658.74

Superior Construction Company Southeast, LLC $315.0000 $630.00

Dement Construction Company, LLC $300.0000 $600.00

712-09.08 REMOVABLE PAVEMENT MARKING (6" line)

L.F.77,000.000

Bell & Associates Construction, LLC $6.5900 $507,430.00

Superior Construction Company Southeast, LLC $6.3000 $485,100.00

Dement Construction Company, LLC $6.0000 $462,000.00

712-09.20 TEMPORARY PLASTIC PAVEMENT MARKING(NOISE STRIP)

L.F.42.000

Bell & Associates Construction, LLC $60.3900 $2,536.38

Superior Construction Company Southeast, LLC $57.7500 $2,425.50

Dement Construction Company, LLC $55.0000 $2,310.00

712-09.33 MODIFY EXISTING OVERHEAD SIGNS

EACH380.000

Bell & Associates Construction, LLC $1,015.5700 $385,916.60

Superior Construction Company Southeast, LLC $4,000.0000 $1,520,000.00

Dement Construction Company, LLC $3,800.0000 $1,444,000.00

712-10.02 TEMPORARY TRANSVERSE RUMBLE STRIPS

L.F.42.000

Bell & Associates Construction, LLC $71.3600 $2,997.12

Superior Construction Company Southeast, LLC $30.0000 $1,260.00

Dement Construction Company, LLC $55.0000 $2,310.00
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713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)

C.Y.18.200

Bell & Associates Construction, LLC $1,026.5400 $18,683.03

Superior Construction Company Southeast, LLC $310.0000 $5,642.00

Dement Construction Company, LLC $300.0000 $5,460.00

713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)

LB.4,500.000

Bell & Associates Construction, LLC $4.5600 $20,520.00

Superior Construction Company Southeast, LLC $1.0500 $4,725.00

Dement Construction Company, LLC $1.0000 $4,500.00

713-02.04 DELINEATOR (MILE MARKER) & STEEL POST

EACH6.000

Bell & Associates Construction, LLC $301.9300 $1,811.58

Superior Construction Company Southeast, LLC $1,200.0000 $7,200.00

Dement Construction Company, LLC $1,100.0000 $6,600.00

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH68.000

Bell & Associates Construction, LLC $49.4100 $3,359.88

Superior Construction Company Southeast, LLC $60.0000 $4,080.00

Dement Construction Company, LLC $55.0000 $3,740.00

713-02.15 FLEXIBLE DELINEATOR (YELLOW)

EACH40.000

Bell & Associates Construction, LLC $49.4100 $1,976.40

Superior Construction Company Southeast, LLC $57.0000 $2,280.00

Dement Construction Company, LLC $55.0000 $2,200.00

713-02.20 ROADSIDE OBSTACLE DELINEATION

S.F.21.000

Bell & Associates Construction, LLC $21.9600 $461.16

Superior Construction Company Southeast, LLC $17.0000 $357.00

Dement Construction Company, LLC $20.0000 $420.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.69.000

Bell & Associates Construction, LLC $6.3100 $435.39

Superior Construction Company Southeast, LLC $90.0000 $6,210.00

Dement Construction Company, LLC $8.2800 $571.32

713-02.25 MEDIAN BARRIER DELINEATOR (DOUBLE)

EACH25.000

Bell & Associates Construction, LLC $16.4700 $411.75

Superior Construction Company Southeast, LLC $16.0000 $400.00

Dement Construction Company, LLC $20.0000 $500.00
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713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR

EACH57.000

Bell & Associates Construction, LLC $14.2700 $813.39

Superior Construction Company Southeast, LLC $16.0000 $912.00

Dement Construction Company, LLC $15.0000 $855.00

713-02.30 FLEXIBLE TUBULAR DELINEATOR

EACH28.000

Bell & Associates Construction, LLC $57.0900 $1,598.52

Superior Construction Company Southeast, LLC $68.0000 $1,904.00

Dement Construction Company, LLC $65.0000 $1,820.00

713-04.02 STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS

LB.18,450.000

Bell & Associates Construction, LLC $7.1400 $131,733.00

Superior Construction Company Southeast, LLC $14.5000 $267,525.00

Dement Construction Company, LLC $14.0000 $258,300.00

713-09.01 STEEL OVERHEAD SIGN STRUCTURE (SPAN 120'-0" NB55-6)

EACH1.000

Bell & Associates Construction, LLC $220,502.4600 $220,502.46

Superior Construction Company Southeast, LLC $206,600.0000 $206,600.00

Dement Construction Company, LLC $200,000.0000 $200,000.00

713-09.02 STEEL OVERHEAD SIGN STRUCTURE (SPAN 71'-0" NB55-9)

EACH1.000

Bell & Associates Construction, LLC $152,155.0000 $152,155.00

Superior Construction Company Southeast, LLC $186,950.0000 $186,950.00

Dement Construction Company, LLC $180,000.0000 $180,000.00

713-09.03 STEEL OVERHEAD SIGN STRUCTURE (SPAN 64'-6" SB55-10)

EACH1.000

Bell & Associates Construction, LLC $144,054.4200 $144,054.42

Superior Construction Company Southeast, LLC $186,950.0000 $186,950.00

Dement Construction Company, LLC $180,000.0000 $180,000.00

713-09.04 STEEL OVERHEAD SIGN STRUCTURE (SPAN 64'-3" SB55-18)

EACH1.000

Bell & Associates Construction, LLC $151,002.1900 $151,002.19

Superior Construction Company Southeast, LLC $186,950.0000 $186,950.00

Dement Construction Company, LLC $180,000.0000 $180,000.00

713-09.05 STEEL OVERHEAD SIGN STRUCTURE (SPAN 70'-6" NBX-4)

EACH1.000

Bell & Associates Construction, LLC $135,236.4500 $135,236.45

Superior Construction Company Southeast, LLC $186,950.0000 $186,950.00

Dement Construction Company, LLC $180,000.0000 $180,000.00
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713-09.06 STEEL OVERHEAD SIGN STRUCTURE (SPAN 110'-10" C-2)

EACH1.000

Bell & Associates Construction, LLC $189,633.0000 $189,633.00

Superior Construction Company Southeast, LLC $186,950.0000 $186,950.00

Dement Construction Company, LLC $180,000.0000 $180,000.00

713-09.07 STEEL OVERHEAD SIGN STRUCTURE (SPAN 104'-0" RV-2)

EACH1.000

Bell & Associates Construction, LLC $160,887.9900 $160,887.99

Superior Construction Company Southeast, LLC $186,950.0000 $186,950.00

Dement Construction Company, LLC $180,000.0000 $180,000.00

713-09.08 STEEL OVERHEAD SIGN STRUCTURE (SPAN 50'-0" RV-8)

EACH1.000

Bell & Associates Construction, LLC $137,815.4400 $137,815.44

Superior Construction Company Southeast, LLC $186,950.0000 $186,950.00

Dement Construction Company, LLC $180,000.0000 $180,000.00

713-11.01 "U" SECTION STEEL POSTS

LB.1,060.000

Bell & Associates Construction, LLC $6.5900 $6,985.40

Superior Construction Company Southeast, LLC $8.5000 $9,010.00

Dement Construction Company, LLC $8.0000 $8,480.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.2,100.000

Bell & Associates Construction, LLC $7.1400 $14,994.00

Superior Construction Company Southeast, LLC $14.0000 $29,400.00

Dement Construction Company, LLC $14.0000 $29,400.00

713-11.04 SURFACE MNT BREAKAWAY BASE FOR SIGN POST

EACH40.000

Bell & Associates Construction, LLC $933.2200 $37,328.80

Superior Construction Company Southeast, LLC $413.0000 $16,520.00

Dement Construction Company, LLC $400.0000 $16,000.00

713-11.21 P POST SLIP BASE

EACH46.000

Bell & Associates Construction, LLC $576.4000 $26,514.40

Superior Construction Company Southeast, LLC $1,239.0000 $56,994.00

Dement Construction Company, LLC $1,200.0000 $55,200.00

713-11.22 U POST SLIP BASE

EACH33.000

Bell & Associates Construction, LLC $466.6100 $15,398.13

Superior Construction Company Southeast, LLC $1,239.0000 $40,887.00

Dement Construction Company, LLC $1,200.0000 $39,600.00
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713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.240.000

Bell & Associates Construction, LLC $17.0200 $4,084.80

Superior Construction Company Southeast, LLC $13.4300 $3,223.20

Dement Construction Company, LLC $13.0000 $3,120.00

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.850.000

Bell & Associates Construction, LLC $19.2100 $16,328.50

Superior Construction Company Southeast, LLC $13.9500 $11,857.50

Dement Construction Company, LLC $13.5000 $11,475.00

713-14 EXTRUDED ALUMINUM PANEL SIGNS

S.F.6,310.000

Bell & Associates Construction, LLC $30.7400 $193,969.40

Superior Construction Company Southeast, LLC $18.5900 $117,302.90

Dement Construction Company, LLC $18.0000 $113,580.00

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Bell & Associates Construction, LLC $345,841.2600 $345,841.26

Superior Construction Company Southeast, LLC $23,758.8300 $23,758.83

Dement Construction Company, LLC $23,000.0000 $23,000.00

713-15.01 REMOVAL OF EXISTING SIGN POST

EACH6.000

Bell & Associates Construction, LLC $109.7900 $658.74

Superior Construction Company Southeast, LLC $2,582.4800 $15,494.88

Dement Construction Company, LLC $2,500.0000 $15,000.00

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH4.000

Bell & Associates Construction, LLC $109.7900 $439.16

Superior Construction Company Southeast, LLC $5,164.9600 $20,659.84

Dement Construction Company, LLC $5,000.0000 $20,000.00

713-15.41 SIGN REMOVAL (DESCRIPTION)

LS1.000

Bell & Associates Construction, LLC $32,937.2600 $32,937.26

Superior Construction Company Southeast, LLC $15,494.8900 $15,494.89

Dement Construction Company, LLC $15,000.0000 $15,000.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH10.000

Bell & Associates Construction, LLC $13,723.8600 $137,238.60

Superior Construction Company Southeast, LLC $40,342.0100 $403,420.10

Dement Construction Company, LLC $12,500.0000 $125,000.00
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713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT

EACH2.000

Bell & Associates Construction, LLC $483.0800 $966.16

Superior Construction Company Southeast, LLC $335.7200 $671.44

Dement Construction Company, LLC $400.0000 $800.00

713-16.50 REMOVE AND REPLACE SIGN (W12-2 ON EXISTING BRIDGE)

EACH4.000

Bell & Associates Construction, LLC $548.9600 $2,195.84

Superior Construction Company Southeast, LLC $516.5000 $2,066.00

Dement Construction Company, LLC $500.0000 $2,000.00

713-17.02 INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL

EACH17.000

Bell & Associates Construction, LLC $108.6900 $1,847.73

Superior Construction Company Southeast, LLC $72.3100 $1,229.27

Dement Construction Company, LLC $70.0000 $1,190.00

713-17.30 MODIFY EXISTING OVERHEAD SIGN STRUCTURE

LS1.000

Bell & Associates Construction, LLC $5,489.5400 $5,489.54

Superior Construction Company Southeast, LLC $1,859.3900 $1,859.39

Dement Construction Company, LLC $1,800.0000 $1,800.00

713-17.50 SIGN MOUNTED ON BRIDGE PARAPET

EACH19.000

Bell & Associates Construction, LLC $713.6400 $13,559.16

Superior Construction Company Southeast, LLC $1,136.2900 $21,589.51

Dement Construction Company, LLC $1,100.0000 $20,900.00

713-17.60 SIGN MOUNTED ON CONCRETE MEDIAN BARRIER (W1-8)

EACH13.000

Bell & Associates Construction, LLC $713.6400 $9,277.32

Superior Construction Company Southeast, LLC $1,136.2900 $14,771.77

Dement Construction Company, LLC $1,100.0000 $14,300.00

714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)

L.F.10,877.000

Bell & Associates Construction, LLC $15.7100 $170,877.67

Superior Construction Company Southeast, LLC $16.0000 $174,032.00

Dement Construction Company, LLC $13.2500 $144,120.25

714-04.01 CONDUIT (STRUCTURES - 1" RGS)

L.F.2,011.000

Bell & Associates Construction, LLC $15.5100 $31,190.61

Superior Construction Company Southeast, LLC $15.0000 $30,165.00

Dement Construction Company, LLC $13.0900 $26,323.99
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714-04.03 CONDUIT (STRUCTURES - 1" LTFC)

L.F.30.000

Bell & Associates Construction, LLC $191.8000 $5,754.00

Superior Construction Company Southeast, LLC $14.0000 $420.00

Dement Construction Company, LLC $161.7600 $4,852.80

714-05.05 PULL BOXES (SEE PLANS)

EACH31.000

Bell & Associates Construction, LLC $1,842.9100 $57,130.21

Superior Construction Company Southeast, LLC $450.0000 $13,950.00

Dement Construction Company, LLC $1,554.2300 $48,181.13

714-05.06 PULL BOXES (BRIDGE MOUNTED CAST METAL)

EACH27.000

Bell & Associates Construction, LLC $502.2800 $13,561.56

Superior Construction Company Southeast, LLC $650.0000 $17,550.00

Dement Construction Company, LLC $423.6000 $11,437.20

714-06.03 CABLE (1/C # 10 AWG)

L.F.8,960.000

Bell & Associates Construction, LLC $1.7800 $15,948.80

Superior Construction Company Southeast, LLC $1.5000 $13,440.00

Dement Construction Company, LLC $1.5000 $13,440.00

714-06.05 CABLE (1/C # 6 AWG)

L.F.26,373.000

Bell & Associates Construction, LLC $3.2600 $85,975.98

Superior Construction Company Southeast, LLC $2.2000 $58,020.60

Dement Construction Company, LLC $2.7500 $72,525.75

714-06.06 CABLE (1/C # 4 AWG)

L.F.22,050.000

Bell & Associates Construction, LLC $4.4000 $97,020.00

Superior Construction Company Southeast, LLC $2.8000 $61,740.00

Dement Construction Company, LLC $3.7100 $81,805.50

714-06.08 CABLE (1/C #6 SOFT DRAWN BARE)

L.F.15,565.000

Bell & Associates Construction, LLC $2.5400 $39,535.10

Superior Construction Company Southeast, LLC $2.5000 $38,912.50

Dement Construction Company, LLC $2.1400 $33,309.10

714-06.09 CABLE (1/C #10 SOFT DRAWN BARE)

L.F.4,480.000

Bell & Associates Construction, LLC $1.7800 $7,974.40

Superior Construction Company Southeast, LLC $1.5000 $6,720.00

Dement Construction Company, LLC $1.5000 $6,720.00
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714-08.01 LIGHT STANDARDS (45' M.H., 15' ARM)

EACH28.000

Bell & Associates Construction, LLC $8,321.9300 $233,014.04

Superior Construction Company Southeast, LLC $2,500.0000 $70,000.00

Dement Construction Company, LLC $7,018.3400 $196,513.52

714-08.02 LIGHT STANDARDS (50' M.H., 15' ARM)

EACH1.000

Bell & Associates Construction, LLC $8,617.6400 $8,617.64

Superior Construction Company Southeast, LLC $2,700.0000 $2,700.00

Dement Construction Company, LLC $7,267.7300 $7,267.73

714-08.04 LIGHT STANDARDS (45' M.H., 2 - 15' ARMS)

EACH3.000

Bell & Associates Construction, LLC $9,758.0900 $29,274.27

Superior Construction Company Southeast, LLC $3,200.0000 $9,600.00

Dement Construction Company, LLC $8,229.5300 $24,688.59

714-08.09 LIGHT STANDARDS (35' M.H., 5' ARM, BRIDGE MOUNTED)

EACH13.000

Bell & Associates Construction, LLC $6,545.1000 $85,086.30

Superior Construction Company Southeast, LLC $3,900.0000 $50,700.00

Dement Construction Company, LLC $5,519.8400 $71,757.92

714-08.11 LIGHT STANDARDS (30' M.H., 5' ARM, STREET LIGHT)

EACH4.000

Bell & Associates Construction, LLC $6,617.7200 $26,470.88

Superior Construction Company Southeast, LLC $2,800.0000 $11,200.00

Dement Construction Company, LLC $5,581.0900 $22,324.36

714-08.12 LIGHT STANDARDS (35' M.H., 15' ARM)

EACH37.000

Bell & Associates Construction, LLC $7,467.2800 $276,289.36

Superior Construction Company Southeast, LLC $2,500.0000 $92,500.00

Dement Construction Company, LLC $6,297.5600 $233,009.72

714-08.32 REMOVAL OF LIGHT STANDARD & FOUNDATION

EACH69.000

Bell & Associates Construction, LLC $770.4400 $53,160.36

Superior Construction Company Southeast, LLC $800.0000 $55,200.00

Dement Construction Company, LLC $649.7500 $44,832.75

714-08.43 FOUNDATION  FOR LIGHT STANDARDS - ROADWAY (ONLY)

EACH31.000

Bell & Associates Construction, LLC $1,936.8800 $60,043.28

Superior Construction Company Southeast, LLC $1,550.0000 $48,050.00

Dement Construction Company, LLC $1,633.4800 $50,637.88
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714-08.44 FOUNDATION  FOR LIGHT STANDARDS - ROADWAY (ONLY)

EACH37.000

Bell & Associates Construction, LLC $1,936.9200 $71,666.04

Superior Construction Company Southeast, LLC $1,550.0000 $57,350.00

Dement Construction Company, LLC $1,633.5100 $60,439.87

714-08.45 FOUNDATION  FOR LIGHT STANDARDS - ROADWAY (ONLY)

EACH1.000

Bell & Associates Construction, LLC $1,936.8600 $1,936.86

Superior Construction Company Southeast, LLC $1,550.0000 $1,550.00

Dement Construction Company, LLC $1,633.4600 $1,633.46

714-09.09 LUMINAIRES (273 WATT, 32,700 LUMENS)

EACH85.000

Bell & Associates Construction, LLC $1,522.3700 $129,401.45

Superior Construction Company Southeast, LLC $2,150.0000 $182,750.00

Dement Construction Company, LLC $1,283.9000 $109,131.50

714-09.10 LUMINAIRES (133 WATT, 13,400 LUMENS)

EACH4.000

Bell & Associates Construction, LLC $999.8900 $3,999.56

Superior Construction Company Southeast, LLC $1,500.0000 $6,000.00

Dement Construction Company, LLC $843.2600 $3,373.04

714-09.11 LUMINAIRES (UNDERPASS, LED, 72 WATT, 6,638 LUMENS)

EACH28.000

Bell & Associates Construction, LLC $2,214.0300 $61,992.84

Superior Construction Company Southeast, LLC $1,350.0000 $37,800.00

Dement Construction Company, LLC $1,867.2100 $52,281.88

714-10.01 OVERHEAD CONDUCTORS (GAUGE & TYPE)

L.F.726.000

Bell & Associates Construction, LLC $11.8500 $8,603.10

Superior Construction Company Southeast, LLC $5.0000 $3,630.00

Dement Construction Company, LLC $9.9900 $7,252.74

714-12.01 CONTROL CENTER (NO. 1)

LS1.000

Bell & Associates Construction, LLC $118,574.1500 $118,574.15

Superior Construction Company Southeast, LLC $12,500.0000 $12,500.00

Dement Construction Company, LLC $100,000.0000 $100,000.00

714-25.02 ELECTRICAL CONNECTION (MLGW CONNECTION TO CONTROL CENTER NO. 1)

LS1.000

Bell & Associates Construction, LLC $44,465.3100 $44,465.31

Superior Construction Company Southeast, LLC $10,500.0000 $10,500.00

Dement Construction Company, LLC $37,500.0000 $37,500.00
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714-26.05 TEMPORARY ROADWAY LIGHTING

LS1.000

Bell & Associates Construction, LLC $33,085.8700 $33,085.87

Superior Construction Company Southeast, LLC $12,500.0000 $12,500.00

Dement Construction Company, LLC $27,903.1100 $27,903.11

716-01.06 TEMPORARY RAISED PAVEMENT MARKER,WHITE

EACH970.000

Bell & Associates Construction, LLC $21.9600 $21,301.20

Superior Construction Company Southeast, LLC $21.0000 $20,370.00

Dement Construction Company, LLC $20.0000 $19,400.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH400.000

Bell & Associates Construction, LLC $52.7000 $21,080.00

Superior Construction Company Southeast, LLC $50.4000 $20,160.00

Dement Construction Company, LLC $48.0000 $19,200.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH170.000

Bell & Associates Construction, LLC $52.7000 $8,959.00

Superior Construction Company Southeast, LLC $50.4000 $8,568.00

Dement Construction Company, LLC $48.0000 $8,160.00

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)

L.F.350.000

Bell & Associates Construction, LLC $24.1500 $8,452.50

Superior Construction Company Southeast, LLC $23.1000 $8,085.00

Dement Construction Company, LLC $22.0000 $7,700.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.906.000

Bell & Associates Construction, LLC $38.4300 $34,817.58

Superior Construction Company Southeast, LLC $36.7500 $33,295.50

Dement Construction Company, LLC $35.0000 $31,710.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.573.000

Bell & Associates Construction, LLC $28.5500 $16,359.15

Superior Construction Company Southeast, LLC $27.3000 $15,642.90

Dement Construction Company, LLC $26.0000 $14,898.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH8.000

Bell & Associates Construction, LLC $274.4800 $2,195.84

Superior Construction Company Southeast, LLC $262.5100 $2,100.08

Dement Construction Company, LLC $250.0000 $2,000.00
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716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.331.000

Bell & Associates Construction, LLC $4.3900 $1,453.09

Superior Construction Company Southeast, LLC $4.2000 $1,390.20

Dement Construction Company, LLC $4.0000 $1,324.00

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.330.000

Bell & Associates Construction, LLC $46.1100 $15,216.30

Superior Construction Company Southeast, LLC $44.1000 $14,553.00

Dement Construction Company, LLC $42.0000 $13,860.00

716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)

EACH4.000

Bell & Associates Construction, LLC $878.3300 $3,513.32

Superior Construction Company Southeast, LLC $840.0200 $3,360.08

Dement Construction Company, LLC $800.0000 $3,200.00

716-03.09 PLASTIC WORD PAVEMENT MARKING (NORTH )

EACH4.000

Bell & Associates Construction, LLC $340.3500 $1,361.40

Superior Construction Company Southeast, LLC $325.5100 $1,302.04

Dement Construction Company, LLC $310.0000 $1,240.00

716-03.10 PLASTIC WORD PAVEMENT MARKING (SOUTH )

EACH4.000

Bell & Associates Construction, LLC $340.3500 $1,361.40

Superior Construction Company Southeast, LLC $325.5100 $1,302.04

Dement Construction Company, LLC $310.0000 $1,240.00

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH3.000

Bell & Associates Construction, LLC $439.1600 $1,317.48

Superior Construction Company Southeast, LLC $420.0100 $1,260.03

Dement Construction Company, LLC $400.0000 $1,200.00

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.1,493.000

Bell & Associates Construction, LLC $17.5700 $26,232.01

Superior Construction Company Southeast, LLC $16.8000 $25,082.40

Dement Construction Company, LLC $16.0000 $23,888.00

716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)

EACH2.000

Bell & Associates Construction, LLC $329.3700 $658.74

Superior Construction Company Southeast, LLC $315.0100 $630.02

Dement Construction Company, LLC $300.0000 $600.00
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716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.534.000

Bell & Associates Construction, LLC $35.1300 $18,759.42

Superior Construction Company Southeast, LLC $33.6000 $17,942.40

Dement Construction Company, LLC $32.0000 $17,088.00

716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)

EACH2.000

Bell & Associates Construction, LLC $439.1700 $878.34

Superior Construction Company Southeast, LLC $420.0100 $840.02

Dement Construction Company, LLC $400.0000 $800.00

716-04.15 PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED

EACH4.000

Bell & Associates Construction, LLC $439.1600 $1,756.64

Superior Construction Company Southeast, LLC $420.0100 $1,680.04

Dement Construction Company, LLC $400.0000 $1,600.00

716-04.23 PLASTIC PAVEMENT MARKING (FISH-HOOKS WITH 1 ARROW)

EACH4.000

Bell & Associates Construction, LLC $2,305.6100 $9,222.44

Superior Construction Company Southeast, LLC $2,205.0500 $8,820.20

Dement Construction Company, LLC $2,100.0000 $8,400.00

716-04.24 PLASTIC PAVEMENT MARKING (FISH-HOOKS WITH 2 ARROWS)

EACH3.000

Bell & Associates Construction, LLC $2,305.6100 $6,916.83

Superior Construction Company Southeast, LLC $2,205.0500 $6,615.15

Dement Construction Company, LLC $2,100.0000 $6,300.00

716-04.25 PLASTIC PAVEMENT MARKING (FISH-HOOKS WITH 3 ARROWS)

EACH1.000

Bell & Associates Construction, LLC $2,305.6100 $2,305.61

Superior Construction Company Southeast, LLC $2,205.0500 $2,205.05

Dement Construction Company, LLC $2,100.0000 $2,100.00

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)

L.F.624.000

Bell & Associates Construction, LLC $2.2000 $1,372.80

Superior Construction Company Southeast, LLC $2.1000 $1,310.40

Dement Construction Company, LLC $2.0000 $1,248.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.14.300

Bell & Associates Construction, LLC $2,086.0300 $29,830.23

Superior Construction Company Southeast, LLC $1,995.0500 $28,529.22

Dement Construction Company, LLC $1,900.0000 $27,170.00
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716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)

L.M.3.547

Bell & Associates Construction, LLC $10,299.9700 $36,533.99

Superior Construction Company Southeast, LLC $9,870.2300 $35,009.71

Dement Construction Company, LLC $9,400.0000 $33,341.80

716-09.86 CONTRAST PAVEMENT MARKING 6"

L.M.5.660

Bell & Associates Construction, LLC $37,274.0000 $210,970.84

Superior Construction Company Southeast, LLC $35,648.3200 $201,769.49

Dement Construction Company, LLC $33,950.0000 $192,157.00

716-09.87 CONTRAST PAVEMENT MARKINGS WORDS AND SYMBOLS

EACH3.000

Bell & Associates Construction, LLC $1,756.6500 $5,269.95

Superior Construction Company Southeast, LLC $1,680.0400 $5,040.12

Dement Construction Company, LLC $1,600.0000 $4,800.00

716-09.88 CONTRAST PAVEMENT MARKING 8"

L.M.0.231

Bell & Associates Construction, LLC $50,455.7100 $11,655.27

Superior Construction Company Southeast, LLC $48,464.9200 $11,195.40

Dement Construction Company, LLC $46,156.0000 $10,662.04

716-09.89 CONTRAST PAVEMENT MARKING 12"

L.F.820.000

Bell & Associates Construction, LLC $13.1100 $10,750.20

Superior Construction Company Southeast, LLC $12.5400 $10,282.80

Dement Construction Company, LLC $1.1700 $959.40

716-09.90 CONTRAST PAVEMENT MARKING 6" DOTTED

L.F.670.000

Bell & Associates Construction, LLC $7.2400 $4,850.80

Superior Construction Company Southeast, LLC $6.9200 $4,636.40

Dement Construction Company, LLC $6.4400 $4,314.80

716-10.50 PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)

EACH8.000

Bell & Associates Construction, LLC $4,172.0500 $33,376.40

Superior Construction Company Southeast, LLC $3,990.0900 $31,920.72

Dement Construction Company, LLC $3,800.0000 $30,400.00

716-12.01 ENHANCED FLATLINE THERMO  PVMT MRKNG (4IN LINE)

L.M.0.190

Bell & Associates Construction, LLC $16,468.6300 $3,129.04

Superior Construction Company Southeast, LLC $15,750.3600 $2,992.57

Dement Construction Company, LLC $15,000.0000 $2,850.00
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716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.0.629

Bell & Associates Construction, LLC $16,232.9900 $10,210.55

Superior Construction Company Southeast, LLC $15,750.3600 $9,906.98

Dement Construction Company, LLC $15,000.0000 $9,435.00

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.280.000

Bell & Associates Construction, LLC $4.3900 $1,229.20

Superior Construction Company Southeast, LLC $4.2000 $1,176.00

Dement Construction Company, LLC $4.0000 $1,120.00

716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)

L.F.800.000

Bell & Associates Construction, LLC $16.4700 $13,176.00

Superior Construction Company Southeast, LLC $15.7500 $12,600.00

Dement Construction Company, LLC $15.0000 $12,000.00

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

L.M.1.157

Bell & Associates Construction, LLC $5,238.0700 $6,060.45

Superior Construction Company Southeast, LLC $5,040.1200 $5,831.42

Dement Construction Company, LLC $4,800.0000 $5,553.60

716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)

L.F.200.000

Bell & Associates Construction, LLC $4.3900 $878.00

Superior Construction Company Southeast, LLC $4.2000 $840.00

Dement Construction Company, LLC $4.0000 $800.00

717-01 MOBILIZATION

LS1.000

Bell & Associates Construction, LLC $5,532,239.9200 $5,532,239.92

Superior Construction Company Southeast, LLC $6,500,000.0000 $6,500,000.00

Dement Construction Company, LLC $7,000,000.0000 $7,000,000.00

725-03.09 ETHERNET SWITCH (TYPE A)

EACH1.000

Bell & Associates Construction, LLC $10,597.5600 $10,597.56

Superior Construction Company Southeast, LLC $11,800.0000 $11,800.00

Dement Construction Company, LLC $8,937.5000 $8,937.50

725-03.50 RADAR DETECTION SYSTEM

EACH2.000

Bell & Associates Construction, LLC $38,879.7300 $77,759.46

Superior Construction Company Southeast, LLC $43,400.0000 $86,800.00

Dement Construction Company, LLC $32,789.3800 $65,578.76
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725-04.20 OVERHEIGHT VEHICLE DETECTION SYSTEM

EACH1.000

Bell & Associates Construction, LLC $36,960.1100 $36,960.11

Superior Construction Company Southeast, LLC $41,300.0000 $41,300.00

Dement Construction Company, LLC $31,170.4600 $31,170.46

725-20.04 CCTV POLE REMOVE AND RELOCATE

EACH1.000

Bell & Associates Construction, LLC $11,327.1700 $11,327.17

Superior Construction Company Southeast, LLC $12,650.0000 $12,650.00

Dement Construction Company, LLC $9,552.8100 $9,552.81

725-20.43 PULL BOX (TYPE C)

EACH14.000

Bell & Associates Construction, LLC $1,680.3300 $23,524.62

Superior Construction Company Southeast, LLC $1,875.0000 $26,250.00

Dement Construction Company, LLC $1,417.1100 $19,839.54

725-20.44 PULL BOX (TYPE D)

EACH13.000

Bell & Associates Construction, LLC $4,094.1000 $53,223.30

Superior Construction Company Southeast, LLC $4,575.0000 $59,475.00

Dement Construction Company, LLC $3,452.7800 $44,886.14

725-20.45 PULL BOX (TYPE E)

EACH6.000

Bell & Associates Construction, LLC $4,410.4200 $26,462.52

Superior Construction Company Southeast, LLC $4,925.0000 $29,550.00

Dement Construction Company, LLC $3,719.5500 $22,317.30

725-20.54 CABLE (1/C #8 AWG.)

L.F.8,955.000

Bell & Associates Construction, LLC $2.8400 $25,432.20

Superior Construction Company Southeast, LLC $3.2000 $28,656.00

Dement Construction Company, LLC $2.4000 $21,492.00

725-21.11 NETWORK SWITCH (TYPE A)

EACH3.000

Bell & Associates Construction, LLC $10,597.5600 $31,792.68

Superior Construction Company Southeast, LLC $11,825.0000 $35,475.00

Dement Construction Company, LLC $8,937.5000 $26,812.50

725-21.49 MODIFY ELECTRICAL DEMARCATION POINT

EACH1.000

Bell & Associates Construction, LLC $14,821.7700 $14,821.77

Superior Construction Company Southeast, LLC $16,550.0000 $16,550.00

Dement Construction Company, LLC $12,500.0000 $12,500.00
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725-21.52 REMOVAL & REPLACE TYPE B CABINET

EACH1.000

Bell & Associates Construction, LLC $2,419.8400 $2,419.84

Superior Construction Company Southeast, LLC $2,700.0000 $2,700.00

Dement Construction Company, LLC $2,040.7800 $2,040.78

725-21.95 RADAR DETECTION SYSTEM REMOVAL

EACH3.000

Bell & Associates Construction, LLC $4,573.8800 $13,721.64

Superior Construction Company Southeast, LLC $5,100.0000 $15,300.00

Dement Construction Company, LLC $3,857.4000 $11,572.20

725-21.98 RDS COMM AND LOGIC  CONTROLLER

EACH2.000

Bell & Associates Construction, LLC $5,359.6100 $10,719.22

Superior Construction Company Southeast, LLC $6,000.0000 $12,000.00

Dement Construction Company, LLC $4,520.0500 $9,040.10

725-22.06 HAR FLASHING BEACON SIGN REMOVE & RELOCATE

EACH1.000

Bell & Associates Construction, LLC $5,263.9500 $5,263.95

Superior Construction Company Southeast, LLC $5,900.0000 $5,900.00

Dement Construction Company, LLC $4,439.3800 $4,439.38

725-22.24 CONDUIT BANK (TYPE 4)

L.F.4,105.000

Bell & Associates Construction, LLC $12.5800 $51,640.90

Superior Construction Company Southeast, LLC $14.0000 $57,470.00

Dement Construction Company, LLC $10.6100 $43,554.05

725-22.34 CONDUIT BANK BORED (TYPE 4)

L.F.685.000

Bell & Associates Construction, LLC $24.0000 $16,440.00

Superior Construction Company Southeast, LLC $26.8000 $18,358.00

Dement Construction Company, LLC $20.2400 $13,864.40

725-22.64 STRUCTURE CONDUIT BANK (TYPE 4)

L.F.25.000

Bell & Associates Construction, LLC $739.0500 $18,476.25

Superior Construction Company Southeast, LLC $825.0000 $20,625.00

Dement Construction Company, LLC $623.8800 $15,597.00

725-22.74 2IN CONDUIT W/BANK

L.F.4,105.000

Bell & Associates Construction, LLC $6.9700 $28,611.85

Superior Construction Company Southeast, LLC $7.8000 $32,019.00

Dement Construction Company, LLC $5.8800 $24,137.40
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725-22.75 2IN CONDUIT BORED W/BANK

L.F.685.000

Bell & Associates Construction, LLC $13.1700 $9,021.45

Superior Construction Company Southeast, LLC $14.7500 $10,103.75

Dement Construction Company, LLC $11.1100 $7,610.35

725-22.76 2IN CONDUIT STRUCTURE W/BANK

L.F.25.000

Bell & Associates Construction, LLC $50.1400 $1,253.50

Superior Construction Company Southeast, LLC $56.0000 $1,400.00

Dement Construction Company, LLC $42.2900 $1,057.25

725-23.01 ITS CABLE MARKER

EACH16.000

Bell & Associates Construction, LLC $311.2600 $4,980.16

Superior Construction Company Southeast, LLC $350.0000 $5,600.00

Dement Construction Company, LLC $262.5000 $4,200.00

725-23.16 FIBER OPTIC CABLE (144F)

L.F.4,245.000

Bell & Associates Construction, LLC $6.1300 $26,021.85

Superior Construction Company Southeast, LLC $6.8500 $29,078.25

Dement Construction Company, LLC $5.1600 $21,904.20

725-23.21 FIBER OPTIC DROP CABLE (12 F)

L.F.1,375.000

Bell & Associates Construction, LLC $2.1100 $2,901.25

Superior Construction Company Southeast, LLC $2.3500 $3,231.25

Dement Construction Company, LLC $1.7800 $2,447.50

725-23.26 FIBER OPTIC CLOSURE (12 F)

EACH4.000

Bell & Associates Construction, LLC $1,212.2200 $4,848.88

Superior Construction Company Southeast, LLC $1,350.0000 $5,400.00

Dement Construction Company, LLC $1,022.3400 $4,089.36

725-23.27 FIBER OPTIC CLOSURE (144 F)

EACH4.000

Bell & Associates Construction, LLC $3,039.5700 $12,158.28

Superior Construction Company Southeast, LLC $3,400.0000 $13,600.00

Dement Construction Company, LLC $2,563.4400 $10,253.76

725-23.28 FIBER OPTIC SPLICE FUSION

EACH16.000

Bell & Associates Construction, LLC $74.0300 $1,184.48

Superior Construction Company Southeast, LLC $83.0000 $1,328.00

Dement Construction Company, LLC $62.4400 $999.04
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725-23.31 FIBER OPTIC DROP PANEL ( 12 F )

EACH4.000

Bell & Associates Construction, LLC $1,428.8100 $5,715.24

Superior Construction Company Southeast, LLC $1,600.0000 $6,400.00

Dement Construction Company, LLC $1,204.9900 $4,819.96

725-24.02 CABINET (TYPE B)

EACH3.000

Bell & Associates Construction, LLC $6,112.1500 $18,336.45

Superior Construction Company Southeast, LLC $6,825.0000 $20,475.00

Dement Construction Company, LLC $5,154.7000 $15,464.10

725-24.31 SPARE PARTS

LS1.000

Bell & Associates Construction, LLC $118,574.1500 $118,574.15

Superior Construction Company Southeast, LLC $132,500.0000 $132,500.00

Dement Construction Company, LLC $100,000.0000 $100,000.00

725-24.41 BURN-IN PERIOD

LS1.000

Bell & Associates Construction, LLC $11,116.3200 $11,116.32

Superior Construction Company Southeast, LLC $12,400.0000 $12,400.00

Dement Construction Company, LLC $9,375.0000 $9,375.00

725-24.51 SYSTEM INTEGRATION

LS1.000

Bell & Associates Construction, LLC $28,161.3600 $28,161.36

Superior Construction Company Southeast, LLC $31,450.0000 $31,450.00

Dement Construction Company, LLC $23,750.0000 $23,750.00

725-24.55 AS-BUILT PLANS

LS1.000

Bell & Associates Construction, LLC $19,268.3000 $19,268.30

Superior Construction Company Southeast, LLC $21,500.0000 $21,500.00

Dement Construction Company, LLC $16,250.0000 $16,250.00

725-24.61 TRAINING

LS1.000

Bell & Associates Construction, LLC $56,322.7200 $56,322.72

Superior Construction Company Southeast, LLC $63,000.0000 $63,000.00

Dement Construction Company, LLC $47,500.0000 $47,500.00

730-01.04 MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT

LS1.000

Bell & Associates Construction, LLC $10,265.4500 $10,265.45

Superior Construction Company Southeast, LLC $11,800.0000 $11,800.00

Dement Construction Company, LLC $8,500.0000 $8,500.00
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730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)

EACH4.000

Bell & Associates Construction, LLC $1,268.0900 $5,072.36

Superior Construction Company Southeast, LLC $1,450.0000 $5,800.00

Dement Construction Company, LLC $1,050.0000 $4,200.00

730-02.36 SGNL AHD SGN W/FLSHNG LGHTS (GRND MNTD)

EACH1.000

Bell & Associates Construction, LLC $2,898.4700 $2,898.47

Superior Construction Company Southeast, LLC $3,300.0000 $3,300.00

Dement Construction Company, LLC $2,400.0000 $2,400.00

730-03.20 INSTALL PULL BOX (TYPE A)

EACH4.000

Bell & Associates Construction, LLC $664.2400 $2,656.96

Superior Construction Company Southeast, LLC $765.0000 $3,060.00

Dement Construction Company, LLC $550.0000 $2,200.00

730-03.21 INSTALL PULL BOX (TYPE B)

EACH14.000

Bell & Associates Construction, LLC $785.0100 $10,990.14

Superior Construction Company Southeast, LLC $900.0000 $12,600.00

Dement Construction Company, LLC $650.0000 $9,100.00

730-03.23 INSTALL PULL BOX (FIBER OPTIC-TYPE A)

EACH4.000

Bell & Associates Construction, LLC $1,992.7100 $7,970.84

Superior Construction Company Southeast, LLC $2,300.0000 $9,200.00

Dement Construction Company, LLC $1,650.0000 $6,600.00

730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)

EACH1.000

Bell & Associates Construction, LLC $2,656.9400 $2,656.94

Superior Construction Company Southeast, LLC $3,050.0000 $3,050.00

Dement Construction Company, LLC $2,200.0000 $2,200.00

730-05.01 ELECTRICAL SERVICE CONNECTION

EACH1.000

Bell & Associates Construction, LLC $3,019.2400 $3,019.24

Superior Construction Company Southeast, LLC $3,475.0000 $3,475.00

Dement Construction Company, LLC $2,500.0000 $2,500.00

730-05.02 SERVICE CABLE (2 CONDUCTOR, # 8 AWG)

L.F.500.000

Bell & Associates Construction, LLC $3.6200 $1,810.00

Superior Construction Company Southeast, LLC $4.2000 $2,100.00

Dement Construction Company, LLC $3.0000 $1,500.00
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730-08.02 SIGNAL CABLE - 5 CONDUCTOR

L.F.1,110.000

Bell & Associates Construction, LLC $2.1200 $2,353.20

Superior Construction Company Southeast, LLC $2.4500 $2,719.50

Dement Construction Company, LLC $1.7500 $1,942.50

730-08.05 SIGNAL CABLE - 12 CONDUCTOR

L.F.500.000

Bell & Associates Construction, LLC $4.8300 $2,415.00

Superior Construction Company Southeast, LLC $5.5500 $2,775.00

Dement Construction Company, LLC $4.0000 $2,000.00

730-12.02 CONDUIT 2" DIAMETER (PVC)

L.F.420.000

Bell & Associates Construction, LLC $21.7400 $9,130.80

Superior Construction Company Southeast, LLC $25.0000 $10,500.00

Dement Construction Company, LLC $18.0000 $7,560.00

730-12.03 CONDUIT 3" DIAMETER (PVC)

L.F.2,220.000

Bell & Associates Construction, LLC $30.1900 $67,021.80

Superior Construction Company Southeast, LLC $34.7500 $77,145.00

Dement Construction Company, LLC $25.0000 $55,500.00

730-12.04 CONDUIT 4" DIAMETER (PVC)

L.F.760.000

Bell & Associates Construction, LLC $48.3100 $36,715.60

Superior Construction Company Southeast, LLC $55.5000 $42,180.00

Dement Construction Company, LLC $40.0000 $30,400.00

730-12.17 CONDUIT (3" DIAM. DBL.-WALL JACK AND BORE UNDER RAILROAD)

L.F.200.000

Bell & Associates Construction, LLC $43.4800 $8,696.00

Superior Construction Company Southeast, LLC $50.0000 $10,000.00

Dement Construction Company, LLC $36.0000 $7,200.00

730-12.42 CURB MARKER (NOM. 4-IN. PLASTIC DISK)

EACH120.000

Bell & Associates Construction, LLC $19.3200 $2,318.40

Superior Construction Company Southeast, LLC $20.8000 $2,496.00

Dement Construction Company, LLC $16.0000 $1,920.00

730-13.03 VEHICLE DETECTOR (4 - CHANNEL, RACK MOUNT)

EACH1.000

Bell & Associates Construction, LLC $483.0800 $483.08

Superior Construction Company Southeast, LLC $520.0000 $520.00

Dement Construction Company, LLC $400.0000 $400.00
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730-13.08 VEHICLE DETECTOR (VIDEO DETECTION SYSTEM)

EACH1.000

Bell & Associates Construction, LLC $21,557.4300 $21,557.43

Superior Construction Company Southeast, LLC $23,205.0000 $23,205.00

Dement Construction Company, LLC $17,850.0000 $17,850.00

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)

EACH1.000

Bell & Associates Construction, LLC $38,042.5400 $38,042.54

Superior Construction Company Southeast, LLC $40,950.0000 $40,950.00

Dement Construction Company, LLC $31,500.0000 $31,500.00

730-16.02 EIGHT PHASE ACTUATED CONTROLLER

EACH1.000

Bell & Associates Construction, LLC $4,830.8000 $4,830.80

Superior Construction Company Southeast, LLC $5,200.0000 $5,200.00

Dement Construction Company, LLC $4,000.0000 $4,000.00

730-23.30 PEDESTAL POLE (ALUMINUM, 20' LENGTH)

EACH2.000

Bell & Associates Construction, LLC $3,019.2500 $6,038.50

Superior Construction Company Southeast, LLC $3,250.0000 $6,500.00

Dement Construction Company, LLC $2,500.0000 $5,000.00

730-23.40 CANTILEVER SIGNAL SUPPORT (1 ARM @ 15')

EACH1.000

Bell & Associates Construction, LLC $38,646.3900 $38,646.39

Superior Construction Company Southeast, LLC $41,600.0000 $41,600.00

Dement Construction Company, LLC $32,000.0000 $32,000.00

730-23.88 CANTILEVER SIGNAL SUPPORT (1 ARM @ 45')

EACH1.000

Bell & Associates Construction, LLC $45,892.5800 $45,892.58

Superior Construction Company Southeast, LLC $49,400.0000 $49,400.00

Dement Construction Company, LLC $38,000.0000 $38,000.00

730-35.01 RF DATA SYSTEM (RADIO WITH ANTENNA)

EACH1.000

Bell & Associates Construction, LLC $6,038.5000 $6,038.50

Superior Construction Company Southeast, LLC $6,500.0000 $6,500.00

Dement Construction Company, LLC $5,000.0000 $5,000.00

730-35.06 BATTERY BACK-UP AND POWER CONDITIONER

EACH1.000

Bell & Associates Construction, LLC $17,511.6500 $17,511.65

Superior Construction Company Southeast, LLC $18,850.0000 $18,850.00

Dement Construction Company, LLC $14,500.0000 $14,500.00
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730-40.02 TEMPORARY TRAFFIC SIGNAL SYSTEM

LS1.000

Bell & Associates Construction, LLC $43,477.1900 $43,477.19

Superior Construction Company Southeast, LLC $46,800.0000 $46,800.00

Dement Construction Company, LLC $36,000.0000 $36,000.00

730-50.20 RECTANGULAR RAPID FLASHING BEACON ASSEMBLY (SOLAR POWERED)

EACH6.000

Bell & Associates Construction, LLC $12,378.9200 $74,273.52

Superior Construction Company Southeast, LLC $13,325.0000 $79,950.00

Dement Construction Company, LLC $10,250.0000 $61,500.00

730-99.01 TRAINING

LS1.000

Bell & Associates Construction, LLC $54,895.4400 $54,895.44

Superior Construction Company Southeast, LLC $5,000.0000 $5,000.00

Dement Construction Company, LLC $50,000.0000 $50,000.00

740-07.04 GEOGRID REINFORCEMENT TYPE 2

S.Y.6,510.000

Bell & Associates Construction, LLC $5.1000 $33,201.00

Superior Construction Company Southeast, LLC $4.5500 $29,620.50

Dement Construction Company, LLC $6.5000 $42,315.00

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.3,566.051

Bell & Associates Construction, LLC $4.0300 $14,371.19

Superior Construction Company Southeast, LLC $4.0000 $14,264.20

Dement Construction Company, LLC $3.1500 $11,233.06

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

S.Y.4,051.000

Bell & Associates Construction, LLC $3.5100 $14,219.01

Superior Construction Company Southeast, LLC $3.2500 $13,165.75

Dement Construction Company, LLC $2.3500 $9,519.85

740-11.01 TEMPORARY SEDIMENT TUBE 8IN

L.F.5,134.000

Bell & Associates Construction, LLC $4.3900 $22,538.26

Superior Construction Company Southeast, LLC $4.0000 $20,536.00

Dement Construction Company, LLC $4.6000 $23,616.40

740-11.02 TEMPORARY SEDIMENT TUBE 12IN

L.F.9,514.000

Bell & Associates Construction, LLC $4.9400 $46,999.16

Superior Construction Company Southeast, LLC $4.5500 $43,288.70

Dement Construction Company, LLC $5.2000 $49,472.80
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740-11.03 TEMPORARY SEDIMENT TUBE 18IN

L.F.560.000

Bell & Associates Construction, LLC $5.4900 $3,074.40

Superior Construction Company Southeast, LLC $5.0000 $2,800.00

Dement Construction Company, LLC $5.7500 $3,220.00

801-01 SEEDING (WITH MULCH)

UNIT200.000

Bell & Associates Construction, LLC $44.8000 $8,960.00

Superior Construction Company Southeast, LLC $40.5000 $8,100.00

Dement Construction Company, LLC $46.0000 $9,200.00

801-03 WATER (SEEDING & SODDING)

M.G.1,231.000

Bell & Associates Construction, LLC $1.1200 $1,378.72

Superior Construction Company Southeast, LLC $181.4100 $223,315.71

Dement Construction Company, LLC $5.0000 $6,155.00

803-01 SODDING (NEW SOD)

S.Y.123,157.500

Bell & Associates Construction, LLC $3.3600 $413,809.20

Superior Construction Company Southeast, LLC $2.9900 $368,240.93

Dement Construction Company, LLC $3.4000 $418,735.50

806-02.12 MOWING, WEEDEATING & LITTER PICKUP (URBAN AREA)

CYCL12.000

Bell & Associates Construction, LLC $11,199.2400 $134,390.88

Superior Construction Company Southeast, LLC $10,100.0000 $121,200.00

Dement Construction Company, LLC $12,500.0000 $150,000.00
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ROADWAY ALTERNATE AA1 CATEGORY

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON14,523.000

Bell & Associates Construction, LLC $31.8200 $462,121.86

Superior Construction Company Southeast, LLC

Dement Construction Company, LLC

313-03 TREATED PERMEABLE BASE

S.Y.27,403.000

Bell & Associates Construction, LLC $35.7500 $979,657.25

Superior Construction Company Southeast, LLC

Dement Construction Company, LLC

501-01.04 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 11"

S.Y.27,403.000

Bell & Associates Construction, LLC $161.3900 $4,422,570.17

Superior Construction Company Southeast, LLC

Dement Construction Company, LLC
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ROADWAY ALTERNATE AA2 CATEGORY

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON2,161.000

Superior Construction Company Southeast, LLC $33.0000 $71,313.00

Dement Construction Company, LLC $38.0000 $82,118.00

Bell & Associates Construction, LLC

309-01.01 MINERAL AGGREGATE (A-CBC)

TON8,287.000

Superior Construction Company Southeast, LLC $28.0000 $232,036.00

Dement Construction Company, LLC $38.0000 $314,906.00

Bell & Associates Construction, LLC

309-01.02 PORTLAND CEMENT (A-CBC)

TON404.000

Superior Construction Company Southeast, LLC $17.0000 $6,868.00

Dement Construction Company, LLC $425.0000 $171,700.00

Bell & Associates Construction, LLC

309-02 BITUMINOUS MATERIAL (A-CBC)

TON24.000

Superior Construction Company Southeast, LLC $1,448.0000 $34,752.00

Dement Construction Company, LLC $1,085.0000 $26,040.00

Bell & Associates Construction, LLC

313-03 TREATED PERMEABLE BASE

S.Y.27,403.000

Superior Construction Company Southeast, LLC $33.0000 $904,299.00

Dement Construction Company, LLC $33.0400 $905,395.12

Bell & Associates Construction, LLC

501-01.04 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 11"

S.Y.27,403.000

Superior Construction Company Southeast, LLC $105.0000 $2,877,315.00

Dement Construction Company, LLC $148.9500 $4,081,676.85

Bell & Associates Construction, LLC
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BRIDGE CATEGORY

202-01.02 REMOVAL OF ASBESTOS

LS1.000

Bell & Associates Construction, LLC $247,029.4700 $247,029.47

Superior Construction Company Southeast, LLC $225,000.0000 $225,000.00

Dement Construction Company, LLC $1,000,000.0000 $1,000,000.00

202-01.05 REMOVAL OF ASBESTOS (BRIDGE NO. 1)

LS1.000

Bell & Associates Construction, LLC $126,259.5100 $126,259.51

Superior Construction Company Southeast, LLC $125,000.0000 $125,000.00

Dement Construction Company, LLC $135,000.0000 $135,000.00

204-02.01 DRY EXCAVATION (BRIDGES)

C.Y.7,564.000

Bell & Associates Construction, LLC $24.3500 $184,183.40

Superior Construction Company Southeast, LLC $38.0000 $287,432.00

Dement Construction Company, LLC $15.0000 $113,460.00

204-02.10 DRILLED CAISSON - EARTH (30" DIA)

L.F.2,300.000

Bell & Associates Construction, LLC $50.4100 $115,943.00

Superior Construction Company Southeast, LLC $38.0000 $87,400.00

Dement Construction Company, LLC $20.0000 $46,000.00

204-02.11 DRILLED CAISSON - EARTH (36" DIA)

L.F.241.000

Bell & Associates Construction, LLC $53.4600 $12,883.86

Superior Construction Company Southeast, LLC $48.0000 $11,568.00

Dement Construction Company, LLC $30.0000 $7,230.00

303-01.02 GRANULAR BACKFILL (BRIDGES)

TON32.000

Bell & Associates Construction, LLC $49.3600 $1,579.52

Superior Construction Company Southeast, LLC $58.0000 $1,856.00

Dement Construction Company, LLC $150.0000 $4,800.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON1.000

Bell & Associates Construction, LLC $1,120.1600 $1,120.16

Superior Construction Company Southeast, LLC $1,020.0000 $1,020.00

Dement Construction Company, LLC $1,020.2700 $1,020.27

411-01.10 ACS MIX(PG64-22) GRADING D

TON80.000

Bell & Associates Construction, LLC $562.9300 $45,034.40

Superior Construction Company Southeast, LLC $250.0000 $20,000.00

Dement Construction Company, LLC $512.7300 $41,018.40
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415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.1,190.000

Bell & Associates Construction, LLC $1.9400 $2,308.60

Superior Construction Company Southeast, LLC $14.5000 $17,255.00

Dement Construction Company, LLC $10.0000 $11,900.00

602-02.01 STRUCTURAL STEEL (BOTTOM CHORD REPAIR)

LB.980.000

Bell & Associates Construction, LLC $76.7200 $75,185.60

Superior Construction Company Southeast, LLC $18.0000 $17,640.00

Dement Construction Company, LLC $250.0000 $245,000.00

602-02.02 STRUCTURAL STEEL (STRINGER REPAIR AT EXP JT.)

LB.12,220.000

Bell & Associates Construction, LLC $42.8000 $523,016.00

Superior Construction Company Southeast, LLC $25.0000 $305,500.00

Dement Construction Company, LLC $100.0000 $1,222,000.00

602-02.03 STRUCTURAL STEEL (STRINGER REPAIR AT SPLICE)

LB.198.000

Bell & Associates Construction, LLC $896.6200 $177,530.76

Superior Construction Company Southeast, LLC $635.0000 $125,730.00

Dement Construction Company, LLC $300.0000 $59,400.00

602-02.04 STRUCTURAL STEEL (DECK HOLD DOWN REPAIR)

LB.32,240.000

Bell & Associates Construction, LLC $32.2000 $1,038,128.00

Superior Construction Company Southeast, LLC $20.0000 $644,800.00

Dement Construction Company, LLC $30.0000 $967,200.00

602-02.05 STRUCTURAL STEEL (STRINGER REPAIR)

LB.310.000

Bell & Associates Construction, LLC $57.3800 $17,787.80

Superior Construction Company Southeast, LLC $72.0000 $22,320.00

Dement Construction Company, LLC $100.0000 $31,000.00

602-04.01 STEEL STRUCTURES (BRIDGE NO. 1)

LS1.000

Bell & Associates Construction, LLC $1,405,197.6300 $1,405,197.63

Superior Construction Company Southeast, LLC $4,000,000.0000 $4,000,000.00

Dement Construction Company, LLC $4,000,000.0000 $4,000,000.00

602-04.02 STEEL STRUCTURES (BRIDGE NO. 2)

LS1.000

Bell & Associates Construction, LLC $12,107,000.0000 $12,107,000.00

Superior Construction Company Southeast, LLC $8,846,372.2200 $8,846,372.22

Dement Construction Company, LLC $12,000,000.0000 $12,000,000.00
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602-04.03 STEEL STRUCTURES (BRIDGE NO. 3)

LS1.000

Bell & Associates Construction, LLC $10,500,000.0000 $10,500,000.00

Superior Construction Company Southeast, LLC $10,900,000.0000 $10,900,000.00

Dement Construction Company, LLC $15,000,000.0000 $15,000,000.00

602-10.14 NAVIGATION LIGHTS

LS1.000

Bell & Associates Construction, LLC $164,686.3200 $164,686.32

Superior Construction Company Southeast, LLC $50,000.0000 $50,000.00

Dement Construction Company, LLC $150,000.0000 $150,000.00

602-10.32 STRUCTURAL STEEL (REPAIRS)

LB.685.000

Bell & Associates Construction, LLC $242.0900 $165,831.65

Superior Construction Company Southeast, LLC $245.0000 $167,825.00

Dement Construction Company, LLC $60.0000 $41,100.00

602-10.51 STRUCTURAL STEEL REPAIR(DESCRIPTION)

EACH2.000

Bell & Associates Construction, LLC $28,769.0000 $57,538.00

Superior Construction Company Southeast, LLC $16,500.0000 $33,000.00

Dement Construction Company, LLC $10,000.0000 $20,000.00

602-10.60 BEARING DEVICE (BRIDGE NO. 2, BENTS 2-5)

EACH24.000

Bell & Associates Construction, LLC $4,500.0400 $108,000.96

Superior Construction Company Southeast, LLC $4,650.0000 $111,600.00

Dement Construction Company, LLC $10,000.0000 $240,000.00

602-10.61 BEARING DEVICE (BRIDGE NO. 3, BENTS 2, 5, 6, 7 & 8)

EACH30.000

Bell & Associates Construction, LLC $5,182.4600 $155,473.80

Superior Construction Company Southeast, LLC $5,100.0000 $153,000.00

Dement Construction Company, LLC $10,000.0000 $300,000.00

602-10.62 BEARING DEVICE (BRIDGE NO. 3, BENTS 3 & 4)

EACH12.000

Bell & Associates Construction, LLC $4,874.3300 $58,491.96

Superior Construction Company Southeast, LLC $5,000.0000 $60,000.00

Dement Construction Company, LLC $10,000.0000 $120,000.00

603-01 PAINT STEEL STRUCTURE

LS1.000

Bell & Associates Construction, LLC $144,771.6500 $144,771.65

Superior Construction Company Southeast, LLC $200,000.0000 $200,000.00

Dement Construction Company, LLC $25,000.0000 $25,000.00
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603-02.20 SPOT PAINTING EXISTING STEEL STRUCTURES

S.F.28,320.000

Bell & Associates Construction, LLC $99.3800 $2,814,441.60

Superior Construction Company Southeast, LLC $25.0000 $708,000.00

Dement Construction Company, LLC $100.0000 $2,832,000.00

604-02.03 EPOXY COATED REINFORCING STEEL

LB.1,275,006.
000

Bell & Associates Construction, LLC $1.6000 $2,040,009.60

Superior Construction Company Southeast, LLC $1.2000 $1,530,007.20

Dement Construction Company, LLC $1.7500 $2,231,260.50

604-03.01 CLASS A CONCRETE (BRIDGES)

C.Y.2,708.000

Bell & Associates Construction, LLC $541.8200 $1,467,248.56

Superior Construction Company Southeast, LLC $1,600.0000 $4,332,800.00

Dement Construction Company, LLC $750.0000 $2,031,000.00

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)

LB.711,881.000

Bell & Associates Construction, LLC $1.3500 $961,039.35

Superior Construction Company Southeast, LLC $1.1700 $832,900.77

Dement Construction Company, LLC $1.5000 $1,067,821.50

604-03.04 PAVEMENT @ BRIDGE ENDS

S.Y.813.000

Bell & Associates Construction, LLC $357.5000 $290,647.50

Superior Construction Company Southeast, LLC $425.0000 $345,525.00

Dement Construction Company, LLC $400.0000 $325,200.00

604-03.09 CLASS D CONCRETE (BRIDGE DECK)

C.Y.303.000

Bell & Associates Construction, LLC $1,851.6300 $561,043.89

Superior Construction Company Southeast, LLC $2,530.0000 $766,590.00

Dement Construction Company, LLC $1,250.0000 $378,750.00

604-03.32 CLASS DS CONCRETE

C.Y.3,486.000

Bell & Associates Construction, LLC $737.7400 $2,571,761.64

Superior Construction Company Southeast, LLC $1,716.0000 $5,981,976.00

Dement Construction Company, LLC $1,500.0000 $5,229,000.00

604-03.74 CLASS X CONCRETE

C.Y.1,653.000

Bell & Associates Construction, LLC $634.3800 $1,048,630.14

Superior Construction Company Southeast, LLC $1,600.0000 $2,644,800.00

Dement Construction Company, LLC $1,500.0000 $2,479,500.00
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604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)

S.Y.7,967.000

Bell & Associates Construction, LLC $9.3300 $74,332.11

Superior Construction Company Southeast, LLC $9.0000 $71,703.00

Dement Construction Company, LLC $8.5000 $67,719.50

604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)

S.Y.13,140.000

Bell & Associates Construction, LLC $10.9200 $143,488.80

Superior Construction Company Southeast, LLC $10.5000 $137,970.00

Dement Construction Company, LLC $9.9500 $130,743.00

604-04.41 THREE STAR STATE EMBLEM

EACH24.000

Bell & Associates Construction, LLC $4,657.1000 $111,770.40

Superior Construction Company Southeast, LLC $1,300.0000 $31,200.00

Dement Construction Company, LLC $1,000.0000 $24,000.00

604-05.31 BRIDGE DECK GROOVING (MECHANICAL)

S.Y.33,836.000

Bell & Associates Construction, LLC $2.9600 $100,154.56

Superior Construction Company Southeast, LLC $5.0000 $169,180.00

Dement Construction Company, LLC $3.9800 $134,667.28

604-10.05 CONCRETE

S.F.200.000

Bell & Associates Construction, LLC $203.8500 $40,770.00

Superior Construction Company Southeast, LLC $900.0000 $180,000.00

Dement Construction Company, LLC $300.0000 $60,000.00

604-10.20 HYDRODEMOLITION

S.Y.20,000.000

Bell & Associates Construction, LLC $85.5100 $1,710,200.00

Superior Construction Company Southeast, LLC $125.0000 $2,500,000.00

Dement Construction Company, LLC $34.4500 $689,000.00

604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)

S.Y.120.000

Bell & Associates Construction, LLC $726.4900 $87,178.80

Superior Construction Company Southeast, LLC $1,250.0000 $150,000.00

Dement Construction Company, LLC $450.0000 $54,000.00

604-10.42 CONCRETE REPAIRS

C.F.10.000

Bell & Associates Construction, LLC $1,286.0400 $12,860.40

Superior Construction Company Southeast, LLC $1,700.0000 $17,000.00

Dement Construction Company, LLC $450.0000 $4,500.00
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604-10.44 EXPANSION JOINT REPAIRS

L.F.2,695.000

Bell & Associates Construction, LLC $53.8900 $145,233.55

Superior Construction Company Southeast, LLC $160.0000 $431,200.00

Dement Construction Company, LLC $185.0000 $498,575.00

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

S.Y.400.000

Bell & Associates Construction, LLC $224.7300 $89,892.00

Superior Construction Company Southeast, LLC $650.0000 $260,000.00

Dement Construction Company, LLC $400.0000 $160,000.00

604-10.54 CONCRETE REPAIRS

S.F.200.000

Bell & Associates Construction, LLC $191.0000 $38,200.00

Superior Construction Company Southeast, LLC $900.0000 $180,000.00

Dement Construction Company, LLC $300.0000 $60,000.00

604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)

L.F.200.000

Bell & Associates Construction, LLC $238.8500 $47,770.00

Superior Construction Company Southeast, LLC $156.0000 $31,200.00

Dement Construction Company, LLC $100.0000 $20,000.00

604-10.67 CONCRETE REPAIRS (SAW CUTTING @ PMC EDGE)

L.F.19,775.000

Bell & Associates Construction, LLC $1.3700 $27,091.75

Superior Construction Company Southeast, LLC $5.0000 $98,875.00

Dement Construction Company, LLC $3.0000 $59,325.00

604-10.70 EXPANSION JOINT REPAIRS

L.F.51.000

Bell & Associates Construction, LLC $12,023.1900 $613,182.69

Superior Construction Company Southeast, LLC $3,250.0000 $165,750.00

Dement Construction Company, LLC $5,000.0000 $255,000.00

604-10.90 MISCELLANEOUS BRIDGE ITEMS

LS1.000

Bell & Associates Construction, LLC $13,918.6900 $13,918.69

Superior Construction Company Southeast, LLC $32,600.0000 $32,600.00

Dement Construction Company, LLC $5,000.0000 $5,000.00

604-11.01 EXPANSION DEVICE (BRIDGE NO. 2, ABUTMENT NO. 1)

L.F.61.000

Bell & Associates Construction, LLC $3,486.2700 $212,662.47

Superior Construction Company Southeast, LLC $4,242.0000 $258,762.00

Dement Construction Company, LLC $4,500.0000 $274,500.00
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604-11.02 EXPANSION DEVICE (BRIDGE NO. 2, ABUTMENT NO. 2)

L.F.61.000

Bell & Associates Construction, LLC $3,486.2700 $212,662.47

Superior Construction Company Southeast, LLC $4,286.0000 $261,446.00

Dement Construction Company, LLC $4,500.0000 $274,500.00

604-11.03 EXPANSION DEVICE (BRIDGE NO. 3, ABUTMENT NO. 1)

L.F.54.000

Bell & Associates Construction, LLC $5,149.0700 $278,049.78

Superior Construction Company Southeast, LLC $4,600.0000 $248,400.00

Dement Construction Company, LLC $4,500.0000 $243,000.00

604-11.04 EXPANSION DEVICE (BRIDGE NO. 3, ABUTMENT NO. 2)

L.F.54.000

Bell & Associates Construction, LLC $6,178.8900 $333,660.06

Superior Construction Company Southeast, LLC $4,650.0000 $251,100.00

Dement Construction Company, LLC $6,000.0000 $324,000.00

606-09.01 TEST PILES (PRECAST CONCRETE, SIZE 1)

L.F.995.000

Bell & Associates Construction, LLC $86.6700 $86,236.65

Superior Construction Company Southeast, LLC $460.0000 $457,700.00

Dement Construction Company, LLC $125.0000 $124,375.00

606-09.02 LOADING TEST (PRECAST CONCRETE, SIZE 1)

EACH3.000

Bell & Associates Construction, LLC $14,968.9000 $44,906.70

Superior Construction Company Southeast, LLC $57,300.0000 $171,900.00

Dement Construction Company, LLC $5,000.0000 $15,000.00

606-09.03 PRECAST CONCRETE PILES (SIZE 1)

L.F.33,950.000

Bell & Associates Construction, LLC $85.5400 $2,904,083.00

Superior Construction Company Southeast, LLC $125.0000 $4,243,750.00

Dement Construction Company, LLC $60.0000 $2,037,000.00

606-12.01 PILE ANCHORAGE SYSTEM (SEISMIC)

EACH893.000

Bell & Associates Construction, LLC $173.4600 $154,899.78

Superior Construction Company Southeast, LLC $500.0000 $446,500.00

Dement Construction Company, LLC $300.0000 $267,900.00

611-04.40 ADJUSTMENT OF EXISTING BRIDGE DRAIN

EACH16.000

Bell & Associates Construction, LLC $9,900.1000 $158,401.60

Superior Construction Company Southeast, LLC $6,650.0000 $106,400.00

Dement Construction Company, LLC $6,000.0000 $96,000.00
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617-02 BRIDGE DECK CRACK SEALING

L.F.19,775.000

Bell & Associates Construction, LLC $3.2000 $63,280.00

Superior Construction Company Southeast, LLC $5.0000 $98,875.00

Dement Construction Company, LLC $2.0000 $39,550.00

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

S.Y.9,000.000

Bell & Associates Construction, LLC $47.8000 $430,200.00

Superior Construction Company Southeast, LLC $62.0000 $558,000.00

Dement Construction Company, LLC $42.3000 $380,700.00

617-05 SEALANT (HMWM)

GAL.215.000

Bell & Associates Construction, LLC $213.2500 $45,848.75

Superior Construction Company Southeast, LLC $150.0000 $32,250.00

Dement Construction Company, LLC $221.5700 $47,637.55

619-01 BRIDGE DECK OVERLAY (PMC)

S.Y.20,000.000

Bell & Associates Construction, LLC $106.9300 $2,138,600.00

Superior Construction Company Southeast, LLC $125.0000 $2,500,000.00

Dement Construction Company, LLC $100.0000 $2,000,000.00

620-05 CONCRETE PARAPET WITH STRUCTURAL TUBING

L.F.473.000

Bell & Associates Construction, LLC $294.7800 $139,430.94

Superior Construction Company Southeast, LLC $260.0000 $122,980.00

Dement Construction Company, LLC $325.0000 $153,725.00

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)

L.F.4,810.000

Bell & Associates Construction, LLC $84.2100 $405,050.10

Superior Construction Company Southeast, LLC $83.0000 $399,230.00

Dement Construction Company, LLC $150.0000 $721,500.00

707-01.50 CHAIN-LINK FENCE (7 FOOT)

L.F.165.000

Bell & Associates Construction, LLC $82.3400 $13,586.10

Superior Construction Company Southeast, LLC $31.5000 $5,197.50

Dement Construction Company, LLC $18.5000 $3,052.50

707-01.52 GATE - CHAIN-LINK FENCE (7 FOOT - DOUBLE SWING GATE)

EACH2.000

Bell & Associates Construction, LLC $3,842.6800 $7,685.36

Superior Construction Company Southeast, LLC $1,525.0000 $3,050.00

Dement Construction Company, LLC $3,500.0000 $7,000.00
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707-03.12 THREE STRAND BARBED WIRE FENCE

L.F.165.000

Bell & Associates Construction, LLC $32.9400 $5,435.10

Superior Construction Company Southeast, LLC $15.5000 $2,557.50

Dement Construction Company, LLC $30.0000 $4,950.00

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.450.000

Bell & Associates Construction, LLC $3.8400 $1,728.00

Superior Construction Company Southeast, LLC $2.0000 $900.00

Dement Construction Company, LLC $5.0000 $2,250.00

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM

L.F.136.000

Bell & Associates Construction, LLC $41.5300 $5,648.08

Superior Construction Company Southeast, LLC $51.1100 $6,950.96

Dement Construction Company, LLC $100.0000 $13,600.00

710-09.02 6" PIPE UNDERDRAIN

L.F.30.000

Bell & Associates Construction, LLC $11.8400 $355.20

Superior Construction Company Southeast, LLC $12.8000 $384.00

Dement Construction Company, LLC $50.0000 $1,500.00

714-01.01 STRUCTURAL LIGHTING (BRIDGE NO. 2)

LS1.000

Bell & Associates Construction, LLC $54,895.4400 $54,895.44

Superior Construction Company Southeast, LLC $75,000.0000 $75,000.00

Dement Construction Company, LLC $50,000.0000 $50,000.00

714-01.02 STRUCTURAL LIGHTING (BRIDGE NO. 3)

LS1.000

Bell & Associates Construction, LLC $54,895.4400 $54,895.44

Superior Construction Company Southeast, LLC $125,000.0000 $125,000.00

Dement Construction Company, LLC $50,000.0000 $50,000.00

714-16.05 TEMPORARY NAVIGATIONAL LIGHTING

LS1.000

Bell & Associates Construction, LLC $109,790.8800 $109,790.88

Superior Construction Company Southeast, LLC $6,500.0000 $6,500.00

Dement Construction Company, LLC $100,000.0000 $100,000.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH141.000

Bell & Associates Construction, LLC $52.7000 $7,430.70

Superior Construction Company Southeast, LLC $50.4000 $7,106.40

Dement Construction Company, LLC $48.0000 $6,768.00
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716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.4.500

Bell & Associates Construction, LLC $10,100.7600 $45,453.42

Superior Construction Company Southeast, LLC $9,660.0000 $43,470.00

Dement Construction Company, LLC $9,200.0000 $41,400.00

718-01.01 NOISE BARRIER (NOISE WALL NO. 1)

S.F.16,293.000

Bell & Associates Construction, LLC $63.2300 $1,030,206.39

Superior Construction Company Southeast, LLC $98.8900 $1,611,214.77

Dement Construction Company, LLC $60.0000 $977,580.00

718-01.02 NOISE BARRIER (NOISE WALL NO. 2)

S.F.35,659.000

Bell & Associates Construction, LLC $61.8500 $2,205,509.15

Superior Construction Company Southeast, LLC $101.6900 $3,626,163.71

Dement Construction Company, LLC $60.0000 $2,139,540.00

908-21.01 BEARINGS (BRIDGE NO. 2, ABUTMENT NO. 1)

EACH6.000

Bell & Associates Construction, LLC $16,147.5800 $96,885.48

Superior Construction Company Southeast, LLC $20,050.0000 $120,300.00

Dement Construction Company, LLC $10,000.0000 $60,000.00

908-21.02 BEARINGS (BRIDGE NO. 2, ABUTMENT NO. 2)

EACH6.000

Bell & Associates Construction, LLC $16,147.5800 $96,885.48

Superior Construction Company Southeast, LLC $20,050.0000 $120,300.00

Dement Construction Company, LLC $10,000.0000 $60,000.00

908-21.03 BEARINGS (BRIDGE NO. 3, ABUTMENT NO. 1)

EACH6.000

Bell & Associates Construction, LLC $16,147.5800 $96,885.48

Superior Construction Company Southeast, LLC $20,050.0000 $120,300.00

Dement Construction Company, LLC $10,000.0000 $60,000.00

908-21.04 BEARINGS (BRIDGE NO. 3, ABUTMENT NO. 2)

EACH6.000

Bell & Associates Construction, LLC $16,147.5800 $96,885.48

Superior Construction Company Southeast, LLC $20,050.0000 $120,300.00

Dement Construction Company, LLC $10,000.0000 $60,000.00
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RETAINING WALL ALTERNATE AB1 CATEGORY

303-01.03 GRANULAR BACKFILL (RETAINING WALLS)

TON329.000

Bell & Associates Construction, LLC

Superior Construction Company Southeast, LLC

Dement Construction Company, LLC

604-03.07 CLASS A CONCRETE (RETAINING WALLS)

C.Y.340.000

Bell & Associates Construction, LLC

Superior Construction Company Southeast, LLC

Dement Construction Company, LLC

604-07.28 RETAINING WALL EXCAVATION

C.Y.1,947.000

Bell & Associates Construction, LLC

Superior Construction Company Southeast, LLC

Dement Construction Company, LLC

606-09.01 TEST PILES (PRECAST CONCRETE, SIZE 1)

L.F.300.000

Bell & Associates Construction, LLC

Superior Construction Company Southeast, LLC

Dement Construction Company, LLC

606-09.02 LOADING TEST (PRECAST CONCRETE, SIZE 1)

EACH1.000

Bell & Associates Construction, LLC

Superior Construction Company Southeast, LLC

Dement Construction Company, LLC

606-09.03 PRECAST CONCRETE PILES (SIZE 1)

L.F.3,600.000

Bell & Associates Construction, LLC

Superior Construction Company Southeast, LLC

Dement Construction Company, LLC

606-12.01 PILE ANCHORAGE SYSTEM (SEISMIC)

EACH96.000

Bell & Associates Construction, LLC

Superior Construction Company Southeast, LLC

Dement Construction Company, LLC

624-03.01 RETAINING WALL REINFORCING STEEL

LB.40,735.000

Bell & Associates Construction, LLC

Superior Construction Company Southeast, LLC

Dement Construction Company, LLC
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703-02 CEMENT CONCRETE DITCH PAVING (REINFORCED)

C.Y.7.000

Bell & Associates Construction, LLC

Superior Construction Company Southeast, LLC

Dement Construction Company, LLC

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM

L.F.264.000

Bell & Associates Construction, LLC

Superior Construction Company Southeast, LLC

Dement Construction Company, LLC
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RETAINING WALL ALTERNATE AB2 CATEGORY

204-15 CORE DRILLING FOR PILES(SOIL)

L.F.978.000

Bell & Associates Construction, LLC $87.8300 $85,897.74

Superior Construction Company Southeast, LLC $76.0000 $74,328.00

Dement Construction Company, LLC $100.0000 $97,800.00

602-02.01 STRUCTURAL STEEL (SOLDIER PILE R-1A)

LB.80,400.400

Bell & Associates Construction, LLC $1.3200 $106,128.53

Superior Construction Company Southeast, LLC $1.2500 $100,500.50

Dement Construction Company, LLC $1.5000 $120,600.60

604-07.01 RETAINING WALL (R-1A)

S.F.2,125.000

Bell & Associates Construction, LLC $52.4400 $111,435.00

Superior Construction Company Southeast, LLC $119.0000 $252,875.00

Dement Construction Company, LLC $150.0000 $318,750.00

604-15.01 PORTLAND CEMENT GROUT

C.Y.72.200

Bell & Associates Construction, LLC $252.5200 $18,231.94

Superior Construction Company Southeast, LLC $242.0000 $17,472.40

Dement Construction Company, LLC $325.0000 $23,465.00

621-05.01 TEMPORARY SHORING

S.F.2,125.000

Bell & Associates Construction, LLC $13.1700 $27,986.25

Superior Construction Company Southeast, LLC $37.0000 $78,625.00

Dement Construction Company, LLC $30.0000 $63,750.00

624-03.01 RETAINING WALL REINFORCING STEEL

LB.5,763.000

Bell & Associates Construction, LLC $1.1900 $6,857.97

Superior Construction Company Southeast, LLC $1.1700 $6,742.71

Dement Construction Company, LLC $1.5000 $8,644.50

625-02.40 DRILLED SHAFT (SH-SCC) CONCRETE

C.Y.317.000

Bell & Associates Construction, LLC $351.3300 $111,371.61

Superior Construction Company Southeast, LLC $290.0000 $91,930.00

Dement Construction Company, LLC $750.0000 $237,750.00

703-02 CEMENT CONCRETE DITCH PAVING (REINFORCED)

C.Y.7.000

Bell & Associates Construction, LLC $1,273.5700 $8,914.99

Superior Construction Company Southeast, LLC $4,585.0000 $32,095.00

Dement Construction Company, LLC $1,012.0000 $7,084.00
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UTILITY CATEGORY

793-01.01 POLE 30FT CLASS 4 WOOD

EACH2.000

Bell & Associates Construction, LLC $1,646.8600 $3,293.72

Superior Construction Company Southeast, LLC $1,500.0000 $3,000.00

Dement Construction Company, LLC $1,500.0000 $3,000.00

793-01.41 ANCHOR 1IN

EACH2.000

Bell & Associates Construction, LLC $713.6400 $1,427.28

Superior Construction Company Southeast, LLC $1,200.0000 $2,400.00

Dement Construction Company, LLC $750.0000 $1,500.00

793-13.07 4IN SCHEDULE 40 PVC

L.F.722.000

Bell & Associates Construction, LLC $16.4700 $11,891.34

Superior Construction Company Southeast, LLC $10.5000 $7,581.00

Dement Construction Company, LLC $20.0000 $14,440.00

793-13.12 1 DUCT FORMATION @ 36IN DEPTH

L.F.312.000

Bell & Associates Construction, LLC $54.9000 $17,128.80

Superior Construction Company Southeast, LLC $22.5000 $7,020.00

Dement Construction Company, LLC $30.0000 $9,360.00

793-13.17 2 DUCT FORMATION @ 36IN DEPTH

L.F.205.000

Bell & Associates Construction, LLC $65.8700 $13,503.35

Superior Construction Company Southeast, LLC $55.0000 $11,275.00

Dement Construction Company, LLC $35.0000 $7,175.00

793-98.04 REMOVE POLES ALL SIZES

EACH1.000

Bell & Associates Construction, LLC $548.9600 $548.96

Superior Construction Company Southeast, LLC $425.0000 $425.00

Dement Construction Company, LLC $400.0000 $400.00

795-01.03 6IN DIP RESTRAINED JOINT WATER LINE

L.F.230.000

Bell & Associates Construction, LLC $170.1800 $39,141.40

Superior Construction Company Southeast, LLC $156.9400 $36,096.20

Dement Construction Company, LLC $68.7500 $15,812.50

795-01.04 6IN DIP SLIP JOINT WATER LINE

L.F.10.000

Bell & Associates Construction, LLC $159.2000 $1,592.00

Superior Construction Company Southeast, LLC $146.8200 $1,468.20

Dement Construction Company, LLC $65.0000 $650.00
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795-01.09 12IN DIP RESTRAINED JOINT WATER LINE

L.F.700.000

Bell & Associates Construction, LLC $210.1000 $147,070.00

Superior Construction Company Southeast, LLC $162.0000 $113,400.00

Dement Construction Company, LLC $136.0000 $95,200.00

795-05.63 BORE/JACK 12IN STEEL CASING PIPE-UNCON.

L.F.100.000

Bell & Associates Construction, LLC $795.9800 $79,598.00

Superior Construction Company Southeast, LLC $752.0000 $75,200.00

Dement Construction Company, LLC $310.0000 $31,000.00

795-05.67 BORE/JACK 20IN STEEL CASING PIPE-UNCON.

L.F.270.000

Bell & Associates Construction, LLC $960.6700 $259,380.90

Superior Construction Company Southeast, LLC $907.0000 $244,890.00

Dement Construction Company, LLC $618.0000 $166,860.00

795-06.04 CONNECT TO 6IN WATER LINE

EACH1.000

Bell & Associates Construction, LLC $1,921.3400 $1,921.34

Superior Construction Company Southeast, LLC $1,771.9100 $1,771.91

Dement Construction Company, LLC $3,400.0000 $3,400.00

795-06.07 CONNECT TO 12IN WATER LINE

EACH2.000

Bell & Associates Construction, LLC $2,827.1200 $5,654.24

Superior Construction Company Southeast, LLC $2,607.2400 $5,214.48

Dement Construction Company, LLC $4,500.0000 $9,000.00

795-06.33 CUT AND CAP 6IN WATER LINE

EACH2.000

Bell & Associates Construction, LLC $3,129.0400 $6,258.08

Superior Construction Company Southeast, LLC $2,885.6800 $5,771.36

Dement Construction Company, LLC $4,200.0000 $8,400.00

795-06.37 CUT AND CAP 12IN WATER LINE

EACH4.000

Bell & Associates Construction, LLC $4,940.5900 $19,762.36

Superior Construction Company Southeast, LLC $4,556.3400 $18,225.36

Dement Construction Company, LLC $4,850.0000 $19,400.00

795-07.03 6IN X 6IN TAPPING SLEEVE AND VALVE

EACH1.000

Bell & Associates Construction, LLC $9,332.2200 $9,332.22

Superior Construction Company Southeast, LLC $8,606.4200 $8,606.42

Dement Construction Company, LLC $7,660.0000 $7,660.00
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795-07.15 12IN X 12IN TAPPING SLEEVE AND VALVE

EACH2.000

Bell & Associates Construction, LLC $21,958.1800 $43,916.36

Superior Construction Company Southeast, LLC $20,250.3900 $40,500.78

Dement Construction Company, LLC $16,330.0000 $32,660.00

795-08.09 12IN GATE VALVE ASSEMBLY

EACH1.000

Bell & Associates Construction, LLC $8,508.8000 $8,508.80

Superior Construction Company Southeast, LLC $7,847.0300 $7,847.03

Dement Construction Company, LLC $6,165.0000 $6,165.00

795-11.02 FIRE HYDRANT ASSEMBLY

EACH1.000

Bell & Associates Construction, LLC $12,077.0000 $12,077.00

Superior Construction Company Southeast, LLC $11,137.7100 $11,137.71

Dement Construction Company, LLC $6,295.0000 $6,295.00

795-12.01 REMOVE FIRE HYDRANT

EACH1.000

Bell & Associates Construction, LLC $8,234.3200 $8,234.32

Superior Construction Company Southeast, LLC $7,593.9000 $7,593.90

Dement Construction Company, LLC $1,850.0000 $1,850.00

795-13.01 DI FITTINGS

LB.2,000.000

Bell & Associates Construction, LLC $21.9600 $43,920.00

Superior Construction Company Southeast, LLC $20.2500 $40,500.00

Dement Construction Company, LLC $9.2500 $18,500.00

795-13.04 BRIDGE HANGER SYSTEM

LS1.000

Bell & Associates Construction, LLC $68,380.5800 $68,380.58

Superior Construction Company Southeast, LLC $20,250.3900 $20,250.39

Dement Construction Company, LLC $14,600.0000 $14,600.00

795-14.08 RESTORE ASPHALT

S.Y.110.000

Bell & Associates Construction, LLC $181.1500 $19,926.50

Superior Construction Company Southeast, LLC $73.0000 $8,030.00

Dement Construction Company, LLC $44.0000 $4,840.00

795-14.09 RESTORE CONCRETE

S.Y.90.000

Bell & Associates Construction, LLC $93.3200 $8,398.80

Superior Construction Company Southeast, LLC $73.0000 $6,570.00

Dement Construction Company, LLC $85.0000 $7,650.00
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795-14.10 RESTORE GRAVEL

S.Y.131.000

Bell & Associates Construction, LLC $38.4300 $5,034.33

Superior Construction Company Southeast, LLC $35.4400 $4,642.64

Dement Construction Company, LLC $28.0000 $3,668.00

795-25.01 REMOVE WATER MAIN FROM BRIDGE

LS1.000

Bell & Associates Construction, LLC $8,171.3400 $8,171.34

Superior Construction Company Southeast, LLC $10,125.1900 $10,125.19

Dement Construction Company, LLC $8,250.0000 $8,250.00

797-02.07 6IN HDPE FORCE MAIN

L.F.625.000

Bell & Associates Construction, LLC $87.8300 $54,893.75

Superior Construction Company Southeast, LLC $288.5700 $180,356.25

Dement Construction Company, LLC $176.4000 $110,250.00

797-05.51 8IN PVC GRAVITY SEWER 0FT-6FT DEPTH

L.F.20.000

Bell & Associates Construction, LLC $164.6900 $3,293.80

Superior Construction Company Southeast, LLC $217.6900 $4,353.80

Dement Construction Company, LLC $65.0000 $1,300.00

797-05.53 8IN PVC GRAVITY SEWER 12FT-18FT DEPTH

L.F.20.000

Bell & Associates Construction, LLC $219.5800 $4,391.60

Superior Construction Company Southeast, LLC $278.4400 $5,568.80

Dement Construction Company, LLC $125.0000 $2,500.00

797-05.61 12IN PVC GRAVITY SEWER 12FT-18FT DEPTH

L.F.601.000

Bell & Associates Construction, LLC $329.3700 $197,951.37

Superior Construction Company Southeast, LLC $303.7600 $182,559.76

Dement Construction Company, LLC $480.2000 $288,600.20

797-06.66 BORE/JACK 20IN STEEL CASING PIPE-UNCON.

L.F.120.000

Bell & Associates Construction, LLC $1,427.2800 $171,273.60

Superior Construction Company Southeast, LLC $1,193.0000 $143,160.00

Dement Construction Company, LLC $752.0000 $90,240.00

797-07.02 48IN MANHOLE 4FT-6FT DEPTH

EACH1.000

Bell & Associates Construction, LLC $6,587.4600 $6,587.46

Superior Construction Company Southeast, LLC $9,618.9300 $9,618.93

Dement Construction Company, LLC $7,790.0000 $7,790.00

64PAGE



EXTENSION

CONTRACT CNW055

UNIT PRICE

797-07.06 48IN MANHOLE 12FT-14FT DEPTH

EACH4.000

Bell & Associates Construction, LLC $9,881.1800 $39,524.72

Superior Construction Company Southeast, LLC $15,694.0500 $62,776.20

Dement Construction Company, LLC $11,150.0000 $44,600.00

797-07.07 48IN MANHOLE 14FT-16FT DEPTH

EACH1.000

Bell & Associates Construction, LLC $12,077.0000 $12,077.00

Superior Construction Company Southeast, LLC $17,719.0900 $17,719.09

Dement Construction Company, LLC $13,400.0000 $13,400.00

797-07.13 60IN MANHOLE 4FT-6FT DEPTH

EACH1.000

Bell & Associates Construction, LLC $10,979.0800 $10,979.08

Superior Construction Company Southeast, LLC $12,656.4900 $12,656.49

Dement Construction Company, LLC $22,685.0000 $22,685.00

797-07.56 MANHOLE DROP CONNECTION ASSEMBLY

EACH1.000

Bell & Associates Construction, LLC $8,234.3200 $8,234.32

Superior Construction Company Southeast, LLC $13,162.7500 $13,162.75

Dement Construction Company, LLC $6,085.0000 $6,085.00

797-09.20 2IN COMBO AIR RELEASE VALVE ASSEMBLY

EACH1.000

Bell & Associates Construction, LLC $5,489.5400 $5,489.54

Superior Construction Company Southeast, LLC $6,075.1200 $6,075.12

Dement Construction Company, LLC $33,650.0000 $33,650.00

797-10.32 PUMP STATION

LS1.000

Bell & Associates Construction, LLC $274,477.1900 $274,477.19

Superior Construction Company Southeast, LLC $491,071.9400 $491,071.94

Dement Construction Company, LLC $252,300.0000 $252,300.00

797-11.15 48IN MH ADJUSTMENT INCREASE HEIGHT

V.F.19.000

Bell & Associates Construction, LLC $878.3300 $16,688.27

Superior Construction Company Southeast, LLC $1,518.7800 $28,856.82

Dement Construction Company, LLC $425.0000 $8,075.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Bell & Associates Construction, LLC $48,669,709.91

Superior Construction Company Southeast, LLC $59,134,459.82

Dement Construction Company, LLC $74,312,079.23

SUB-TOTAL ROADWAY ALTERNATE AA1

Bell & Associates Construction, LLC $5,864,349.28

SUB-TOTAL ROADWAY ALTERNATE AA2

Superior Construction Company Southeast, LLC $4,126,583.00

Dement Construction Company, LLC $5,581,835.97

SUB-TOTAL BRIDGE

Bell & Associates Construction, LLC $53,983,981.56

Superior Construction Company Southeast, LLC $64,165,583.03

Dement Construction Company, LLC $65,215,218.50

SUB-TOTAL RETAINING WALL ALTERNATE AB1

SUB-TOTAL RETAINING WALL ALTERNATE AB2

Bell & Associates Construction, LLC $476,824.03

Superior Construction Company Southeast, LLC $654,568.61

Dement Construction Company, LLC $877,844.10

SUB-TOTAL UTILITY

Bell & Associates Construction, LLC $1,649,933.72

Superior Construction Company Southeast, LLC $1,857,478.52

Dement Construction Company, LLC $1,379,210.70

TOTAL CONTRACTTIME(B)COST(A)

Bell & Associates Construction, LLC $110,644,798.50 $30,570,000.00 $141,214,798.50(1019 CD)

Superior Construction Company Southeast, LLC $129,938,672.98 $28,050,000.00 $157,988,672.98(935 CD)

Dement Construction Company, LLC $147,366,188.50 $37,590,000.00 $184,956,188.50(1253 CD)
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

SHELBY COUNTY (Contract No. CNW115 Call 055)

THE RESURFACING ON VARIOUS SECTIONS IN MEEMAN-SHELBY STATE PARK.

PROJECT LENGTH -

79PARK-M8-002

8.540 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Standard Construction Company, Inc. $2,440,900.85

Lehman-Roberts Company $2,634,600.40
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UNIT PRICE

ROADWAY CATEGORY

202-03.01 REMOVAL OF ASPHALT PAVEMENT

S.Y.1,713.000

Standard Construction Company, Inc. $14.5000 $24,838.50

Lehman-Roberts Company $28.0000 $47,964.00

203-06 WATER

M.G.35.000

Standard Construction Company, Inc. $25.0000 $875.00

Lehman-Roberts Company $20.0000 $700.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.17.000

Standard Construction Company, Inc. $1,550.0000 $26,350.00

Lehman-Roberts Company $1,350.0000 $22,950.00

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

TON4,793.000

Standard Construction Company, Inc. $52.8500 $253,310.05

Lehman-Roberts Company $38.0000 $182,134.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON377.000

Standard Construction Company, Inc. $190.0000 $71,630.00

Lehman-Roberts Company $197.5500 $74,476.35

307-01.10 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C-W

TON10,076.000

Standard Construction Company, Inc. $147.7000 $1,488,225.20

Lehman-Roberts Company $150.0000 $1,511,400.00

403-02.01 TRACKLESS TACK COAT

TON43.000

Standard Construction Company, Inc. $1,525.0000 $65,575.00

Lehman-Roberts Company $1,100.0000 $47,300.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.9,289.000

Standard Construction Company, Inc. $7.4000 $68,738.60

Lehman-Roberts Company $4.5000 $41,800.50

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH7.000

Standard Construction Company, Inc. $170.0000 $1,190.00

Lehman-Roberts Company $236.5000 $1,655.50

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT

EACH1.000

Standard Construction Company, Inc. $1,930.0000 $1,930.00

Lehman-Roberts Company $2,620.0000 $2,620.00
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705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH7.000

Standard Construction Company, Inc. $4,600.0000 $32,200.00

Lehman-Roberts Company $5,500.0000 $38,500.00

712-01 TRAFFIC CONTROL

LS1.000

Standard Construction Company, Inc. $72,500.0000 $72,500.00

Lehman-Roberts Company $95,000.0000 $95,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.2,855.000

Standard Construction Company, Inc. $8.8000 $25,124.00

Lehman-Roberts Company $8.4000 $23,982.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.14.000

Standard Construction Company, Inc. $7.7000 $107.80

Lehman-Roberts Company $7.3500 $102.90

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH4.000

Standard Construction Company, Inc. $110.0000 $440.00

Lehman-Roberts Company $105.0000 $420.00

713-16.20 SIGNS (RESERVED PARKING, R7-8)

EACH3.000

Standard Construction Company, Inc. $440.0000 $1,320.00

Lehman-Roberts Company $420.0000 $1,260.00

713-16.21 SIGNS (VAN ACCESSIBLE, R7-8a)

EACH1.000

Standard Construction Company, Inc. $55.0000 $55.00

Lehman-Roberts Company $52.5000 $52.50

713-16.22 SIGNS (STOP, R1-1)

EACH1.000

Standard Construction Company, Inc. $500.0000 $500.00

Lehman-Roberts Company $473.0000 $473.00

713-16.23 SIGNS (STOP AHEAD, W3-1)

EACH1.000

Standard Construction Company, Inc. $500.0000 $500.00

Lehman-Roberts Company $473.0000 $473.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.57.000

Standard Construction Company, Inc. $41.0000 $2,337.00

Lehman-Roberts Company $38.9000 $2,217.30

3PAGE



EXTENSION

CONTRACT CNW115

UNIT PRICE

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.36.000

Standard Construction Company, Inc. $24.2000 $871.20

Lehman-Roberts Company $23.1000 $831.60

716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)

EACH10.000

Standard Construction Company, Inc. $260.0000 $2,600.00

Lehman-Roberts Company $247.0000 $2,470.00

716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)

EACH3.000

Standard Construction Company, Inc. $280.0000 $840.00

Lehman-Roberts Company $263.0000 $789.00

716-05.08 PAINTED PAVEMENT MARKING (PARKING LINE)

L.F.1,125.000

Standard Construction Company, Inc. $4.4000 $4,950.00

Lehman-Roberts Company $4.2000 $4,725.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.9.210

Standard Construction Company, Inc. $3,600.0000 $33,156.00

Lehman-Roberts Company $3,500.0000 $32,235.00

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.16.500

Standard Construction Company, Inc. $550.0000 $9,075.00

Lehman-Roberts Company $1,250.0000 $20,625.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.27.500

Standard Construction Company, Inc. $6,900.0000 $189,750.00

Lehman-Roberts Company $6,620.0000 $182,050.00

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.125.000

Standard Construction Company, Inc. $3.3000 $412.50

Lehman-Roberts Company $3.1500 $393.75

717-01 MOBILIZATION

LS1.000

Standard Construction Company, Inc. $61,500.0000 $61,500.00

Lehman-Roberts Company $295,000.0000 $295,000.00

4PAGE



TOTAL CONTRACT

SUB-TOTAL ROADWAY

Standard Construction Company, Inc. $2,440,900.85

Lehman-Roberts Company $2,634,600.40

Standard Construction Company, Inc. $2,440,900.85

Lehman-Roberts Company $2,634,600.40
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

SULLIVAN COUNTY (Contract No. CNW029 Call 056)

5.00%DBE GOAL

THE RESURFACING ON U.S. 421 (S.R. 34) FROM U.S. 11W (S.R. 1) (L.M. 16.81) TO NEAR S.R. 394 (L.M. 20.04).

PROJECT LENGTH -

NH/HSIP-34(130),82S034-F3-002,82S034-F8-002

3.230 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

W-L Construction & Paving, Inc. $2,000,406.37

Summers-Taylor, Inc. $2,153,203.15
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EXTENSION

CONTRACT CNW029

UNIT PRICE

ROADWAY CATEGORY

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.

S.Y.60.000

W-L Construction & Paving, Inc. $52.5000 $3,150.00

Summers-Taylor, Inc. $150.0000 $9,000.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.6.000

W-L Construction & Paving, Inc. $1,012.0200 $6,072.12

Summers-Taylor, Inc. $2,680.0000 $16,080.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON384.000

W-L Construction & Paving, Inc. $48.4000 $18,585.60

Summers-Taylor, Inc. $55.0000 $21,120.00

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

TON676.000

W-L Construction & Paving, Inc. $129.2000 $87,339.20

Summers-Taylor, Inc. $147.0000 $99,372.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON28.000

W-L Construction & Paving, Inc. $885.3000 $24,788.40

Summers-Taylor, Inc. $936.0000 $26,208.00

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

TON1,157.000

W-L Construction & Paving, Inc. $118.8500 $137,509.45

Summers-Taylor, Inc. $125.0000 $144,625.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON4,509.000

W-L Construction & Paving, Inc. $135.6300 $611,555.67

Summers-Taylor, Inc. $138.0000 $622,242.00

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

L.M.2.320

W-L Construction & Paving, Inc. $729.7500 $1,693.02

Summers-Taylor, Inc. $1,480.0000 $3,433.60

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON2,317.000

W-L Construction & Paving, Inc. $46.1900 $107,022.23

Summers-Taylor, Inc. $49.8500 $115,502.45

701-01.02 CONCRETE SIDEWALK (6 ")

S.F.2,135.000

W-L Construction & Paving, Inc. $31.5000 $67,252.50

Summers-Taylor, Inc. $26.5000 $56,577.50
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EXTENSION

CONTRACT CNW029

UNIT PRICE

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.7,750.000

W-L Construction & Paving, Inc. $63.0000 $488,250.00

Summers-Taylor, Inc. $63.2500 $490,187.50

701-02.03 CONCRETE CURB RAMP

S.F.850.000

W-L Construction & Paving, Inc. $57.7500 $49,087.50

Summers-Taylor, Inc. $29.5000 $25,075.00

701-03 CONCRETE MEDIAN PAVEMENT

C.Y.3.000

W-L Construction & Paving, Inc. $840.0000 $2,520.00

Summers-Taylor, Inc. $2,600.0000 $7,800.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH2.000

W-L Construction & Paving, Inc. $262.5000 $525.00

Summers-Taylor, Inc. $57.5000 $115.00

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

EACH2.000

W-L Construction & Paving, Inc. $1,995.0000 $3,990.00

Summers-Taylor, Inc. $1,500.0000 $3,000.00

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3

EACH1.000

W-L Construction & Paving, Inc. $1,155.0000 $1,155.00

Summers-Taylor, Inc. $863.0000 $863.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH2.000

W-L Construction & Paving, Inc. $4,278.7500 $8,557.50

Summers-Taylor, Inc. $3,740.0000 $7,480.00

712-01 TRAFFIC CONTROL

LS1.000

W-L Construction & Paving, Inc. $74,143.7200 $74,143.72

Summers-Taylor, Inc. $165,000.0000 $165,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH180.000

W-L Construction & Paving, Inc. $31.5000 $5,670.00

Summers-Taylor, Inc. $40.0000 $7,200.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH90.000

W-L Construction & Paving, Inc. $18.9000 $1,701.00

Summers-Taylor, Inc. $33.0000 $2,970.00
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EXTENSION

CONTRACT CNW029

UNIT PRICE

712-06 SIGNS (CONSTRUCTION)

S.F.1,728.000

W-L Construction & Paving, Inc. $13.1300 $22,688.64

Summers-Taylor, Inc. $10.5000 $18,144.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

W-L Construction & Paving, Inc. $1,890.0000 $3,780.00

Summers-Taylor, Inc. $1,990.0000 $3,980.00

713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT

EACH1.000

W-L Construction & Paving, Inc. $499.9000 $499.90

Summers-Taylor, Inc. $690.0000 $690.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH258.000

W-L Construction & Paving, Inc. $36.7500 $9,481.50

Summers-Taylor, Inc. $40.5000 $10,449.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH159.000

W-L Construction & Paving, Inc. $36.7500 $5,843.25

Summers-Taylor, Inc. $40.5000 $6,439.50

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH27.000

W-L Construction & Paving, Inc. $36.7500 $992.25

Summers-Taylor, Inc. $40.5000 $1,093.50

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH46.000

W-L Construction & Paving, Inc. $26.2500 $1,207.50

Summers-Taylor, Inc. $29.0000 $1,334.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.1,155.000

W-L Construction & Paving, Inc. $18.6400 $21,529.20

Summers-Taylor, Inc. $20.5000 $23,677.50

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.470.000

W-L Construction & Paving, Inc. $10.5000 $4,935.00

Summers-Taylor, Inc. $11.3700 $5,343.90

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH24.000

W-L Construction & Paving, Inc. $157.5000 $3,780.00

Summers-Taylor, Inc. $173.0000 $4,152.00
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EXTENSION

CONTRACT CNW029

UNIT PRICE

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.1,359.000

W-L Construction & Paving, Inc. $25.2000 $34,246.80

Summers-Taylor, Inc. $27.5000 $37,372.50

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)

EACH3.000

W-L Construction & Paving, Inc. $236.2500 $708.75

Summers-Taylor, Inc. $259.0000 $777.00

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH2.000

W-L Construction & Paving, Inc. $183.7500 $367.50

Summers-Taylor, Inc. $201.0000 $402.00

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.32.000

W-L Construction & Paving, Inc. $5.2500 $168.00

Summers-Taylor, Inc. $5.8000 $185.60

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

EACH3.000

W-L Construction & Paving, Inc. $157.5000 $472.50

Summers-Taylor, Inc. $173.0000 $519.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.15.000

W-L Construction & Paving, Inc. $26.2500 $393.75

Summers-Taylor, Inc. $29.0000 $435.00

716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)

L.F.432.000

W-L Construction & Paving, Inc. $5.2500 $2,268.00

Summers-Taylor, Inc. $5.8000 $2,505.60

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.3.100

W-L Construction & Paving, Inc. $1,260.0000 $3,906.00

Summers-Taylor, Inc. $1,380.0000 $4,278.00

716-08.19 REMOVAL OF PAVEMENT MARKING (YIELD LINE)

S.F.6.000

W-L Construction & Paving, Inc. $26.2500 $157.50

Summers-Taylor, Inc. $29.0000 $174.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.12.600

W-L Construction & Paving, Inc. $6,825.0000 $85,995.00

Summers-Taylor, Inc. $7,480.0000 $94,248.00
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EXTENSION

CONTRACT CNW029

UNIT PRICE

717-01 MOBILIZATION

LS1.000

W-L Construction & Paving, Inc. $90,369.4200 $90,369.42

Summers-Taylor, Inc. $105,600.0000 $105,600.00

730-14.02 SAW SLOT

L.F.640.000

W-L Construction & Paving, Inc. $7.3500 $4,704.00

Summers-Taylor, Inc. $9.7000 $6,208.00

730-14.03 LOOP WIRE

L.F.1,280.000

W-L Construction & Paving, Inc. $1.0500 $1,344.00

Summers-Taylor, Inc. $1.0500 $1,344.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

W-L Construction & Paving, Inc. $2,000,406.37

Summers-Taylor, Inc. $2,153,203.15

W-L Construction & Paving, Inc. $2,000,406.37

Summers-Taylor, Inc. $2,153,203.15
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

UNICOI COUNTY (Contract No. CNW096 Call 057)

7.00%DBE GOAL

THE RESURFACING ON U.S. 19W (S.R. 36) FROM THE NORTH CAROLINA STATE LINE (L.M. 0.00) TO NEAR THE I-26 RAMP (L.M. 7.60).

PROJECT LENGTH -

STP/HSIP-36(76),86S036-F3-002,86S036-F8-002

7.600 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Summers-Taylor, Inc. $1,473,732.60
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EXTENSION

CONTRACT CNW096

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.15.000

Summers-Taylor, Inc. $2,966.0000 $44,490.00

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

TON917.000

Summers-Taylor, Inc. $182.5500 $167,398.35

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON73.000

Summers-Taylor, Inc. $1,020.0000 $74,460.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.465.000

Summers-Taylor, Inc. $14.8500 $6,905.25

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH22.000

Summers-Taylor, Inc. $230.0000 $5,060.00

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

EACH12.000

Summers-Taylor, Inc. $1,610.0000 $19,320.00

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT

EACH9.000

Summers-Taylor, Inc. $1,490.0000 $13,410.00

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT

L.F.750.000

Summers-Taylor, Inc. $3.4500 $2,587.50

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.88.000

Summers-Taylor, Inc. $46.0000 $4,048.00

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3

EACH1.000

Summers-Taylor, Inc. $1,040.0000 $1,040.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH12.000

Summers-Taylor, Inc. $3,880.0000 $46,560.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH9.000

Summers-Taylor, Inc. $3,360.0000 $30,240.00
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EXTENSION

CONTRACT CNW096

UNIT PRICE

706-10.26 ROUNDED END ELEMENT

EACH1.000

Summers-Taylor, Inc. $86.0000 $86.00

712-01 TRAFFIC CONTROL

LS1.000

Summers-Taylor, Inc. $58,335.0000 $58,335.00

712-06 SIGNS (CONSTRUCTION)

S.F.669.000

Summers-Taylor, Inc. $11.0000 $7,359.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH502.000

Summers-Taylor, Inc. $41.0000 $20,582.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH22.000

Summers-Taylor, Inc. $41.0000 $902.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH524.000

Summers-Taylor, Inc. $11.5000 $6,026.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.210.000

Summers-Taylor, Inc. $22.0000 $4,620.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.184.000

Summers-Taylor, Inc. $11.5000 $2,116.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH2.000

Summers-Taylor, Inc. $172.0000 $344.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.365.000

Summers-Taylor, Inc. $3.1500 $1,149.75

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.12.000

Summers-Taylor, Inc. $28.5000 $342.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.8.000

Summers-Taylor, Inc. $1,380.0000 $11,040.00
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EXTENSION

CONTRACT CNW096

UNIT PRICE

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.31.000

Summers-Taylor, Inc. $7,410.0000 $229,710.00

717-01 MOBILIZATION

LS1.000

Summers-Taylor, Inc. $34,500.0000 $34,500.00
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EXTENSION

CONTRACT CNW096

UNIT PRICE

ROADWAY ALTERNATE AA1 CATEGORY

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT

TON4,585.000

Summers-Taylor, Inc.
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EXTENSION

CONTRACT CNW096

UNIT PRICE

ROADWAY ALTERNATE AA2 CATEGORY

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

TON4,585.000

Summers-Taylor, Inc. $148.5500 $681,101.75
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Summers-Taylor, Inc. $792,630.85

SUB-TOTAL ROADWAY ALTERNATE AA1

SUB-TOTAL ROADWAY ALTERNATE AA2

Summers-Taylor, Inc. $681,101.75

Summers-Taylor, Inc. $1,473,732.60
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

VAN BUREN COUNTY (Contract No. CNW128 Call 058)

THE REPAIR OF THE BRIDGE ON PARK ROAD OVER FALL CREEK FALLS DAM OVERFLOW.

PROJECT LENGTH -

88HPB1-S3-006

0.087 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Mid-State Construction Company, Inc. $874,385.17

Southern Constructors, Inc. $996,345.00
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EXTENSION

CONTRACT CNW128

UNIT PRICE

BRIDGE CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Mid-State Construction Company, Inc. $13,772.7600 $13,772.76

Southern Constructors, Inc. $20,000.0000 $20,000.00

202-01.02 REMOVAL OF ASBESTOS

LS1.000

Mid-State Construction Company, Inc. $13,772.7600 $13,772.76

Southern Constructors, Inc. $25,000.0000 $25,000.00

202-04.01 REMOVAL OF STRUCTURES (BR. NO. 88-0A090-2.72)

LS1.000

Mid-State Construction Company, Inc. $76,149.9400 $76,149.94

Southern Constructors, Inc. $80,000.0000 $80,000.00

203-01.06 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

LS1.000

Mid-State Construction Company, Inc. $25,856.0800 $25,856.08

Southern Constructors, Inc. $65,000.0000 $65,000.00

203-06 WATER

M.G.7.000

Mid-State Construction Company, Inc. $56.0000 $392.00

Southern Constructors, Inc. $125.0000 $875.00

209-03.23 FILTER SOCK (24 INCH)

L.F.185.000

Mid-State Construction Company, Inc. $13.4400 $2,486.40

Southern Constructors, Inc. $20.0000 $3,700.00

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.150.000

Mid-State Construction Company, Inc. $11.3900 $1,708.50

Southern Constructors, Inc. $20.0000 $3,000.00

209-09.01 SANDBAGS

BAG2,000.000

Mid-State Construction Company, Inc. $0.1300 $260.00

Southern Constructors, Inc. $15.0000 $30,000.00

209-09.03 SEDIMENT FILTER BAG (15' X 15')

EACH1.000

Mid-State Construction Company, Inc. $402.2400 $402.24

Southern Constructors, Inc. $1,200.0000 $1,200.00

209-13.04 TURBIDITY CURTAIN(TYPE 2 BARRIER, 22OZ/ SQ YD PVC-COATED POLYESTER)

L.F.165.000

Mid-State Construction Company, Inc. $28.9800 $4,781.70

Southern Constructors, Inc. $60.0000 $9,900.00
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EXTENSION

CONTRACT CNW128

UNIT PRICE

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON20.000

Mid-State Construction Company, Inc. $92.2800 $1,845.60

Southern Constructors, Inc. $45.0000 $900.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON70.000

Mid-State Construction Company, Inc. $392.0000 $27,440.00

Southern Constructors, Inc. $435.0000 $30,450.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON2.000

Mid-State Construction Company, Inc. $1,680.0000 $3,360.00

Southern Constructors, Inc. $500.0000 $1,000.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON100.000

Mid-State Construction Company, Inc. $364.0000 $36,400.00

Southern Constructors, Inc. $385.0000 $38,500.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.1,200.000

Mid-State Construction Company, Inc. $17.9200 $21,504.00

Southern Constructors, Inc. $22.0000 $26,400.00

604-02.03 EPOXY COATED REINFORCING STEEL

LB.497.000

Mid-State Construction Company, Inc. $4.0400 $2,007.88

Southern Constructors, Inc. $4.0000 $1,988.00

604-03.01 CLASS A CONCRETE (BRIDGES)

C.Y.52.000

Mid-State Construction Company, Inc. $2,147.1600 $111,652.32

Southern Constructors, Inc. $1,200.0000 $62,400.00

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)

LB.390.000

Mid-State Construction Company, Inc. $2.6600 $1,037.40

Southern Constructors, Inc. $3.5000 $1,365.00

604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)

S.Y.333.000

Mid-State Construction Company, Inc. $13.4400 $4,475.52

Southern Constructors, Inc. $15.0000 $4,995.00

604-10.14 REMOVE EXISTING WEARING SURFACE

LS1.000

Mid-State Construction Company, Inc. $16,012.7600 $16,012.76

Southern Constructors, Inc. $30,000.0000 $30,000.00
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EXTENSION

CONTRACT CNW128

UNIT PRICE

604-10.54 CONCRETE REPAIRS

S.F.2.000

Mid-State Construction Company, Inc. $710.0800 $1,420.16

Southern Constructors, Inc. $500.0000 $1,000.00

604-10.58 EPOXY INJECTION (INJECTION)

GAL.1.000

Mid-State Construction Company, Inc. $392.0000 $392.00

Southern Constructors, Inc. $175.0000 $175.00

604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)

L.F.13.000

Mid-State Construction Company, Inc. $616.0000 $8,008.00

Southern Constructors, Inc. $175.0000 $2,275.00

610-10.45 DECK DRAINS (6" DIA. PVC)

EACH8.000

Mid-State Construction Company, Inc. $362.7300 $2,901.84

Southern Constructors, Inc. $500.0000 $4,000.00

615-03.03 CONCRETE CHANNEL (17" X 42")

L.F.456.000

Mid-State Construction Company, Inc. $529.0500 $241,246.80

Southern Constructors, Inc. $515.0000 $234,840.00

617-01 BRIDGE DECK SEALANT

S.Y.240.000

Mid-State Construction Company, Inc. $33.4000 $8,016.00

Southern Constructors, Inc. $30.0000 $7,200.00

701-02.03 CONCRETE CURB RAMP

S.F.110.000

Mid-State Construction Company, Inc. $63.9600 $7,035.60

Southern Constructors, Inc. $30.0000 $3,300.00

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.460.000

Mid-State Construction Company, Inc. $4.2500 $1,955.00

Southern Constructors, Inc. $10.0000 $4,600.00

707-10.08 WIRE MESH (DESCRIPTION)

S.Y.289.000

Mid-State Construction Company, Inc. $17.4000 $5,028.60

Southern Constructors, Inc. $10.0000 $2,890.00

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON88.000

Mid-State Construction Company, Inc. $60.2900 $5,305.52

Southern Constructors, Inc. $60.0000 $5,280.00
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EXTENSION

CONTRACT CNW128

UNIT PRICE

709-05.08 MACHINED RIP-RAP (CLASS B)

TON550.000

Mid-State Construction Company, Inc. $53.1800 $29,249.00

Southern Constructors, Inc. $75.0000 $41,250.00

709-10.01 GABIONS (36"W x 18"H x 36"L)

C.Y.18.000

Mid-State Construction Company, Inc. $594.1500 $10,694.70

Southern Constructors, Inc. $500.0000 $9,000.00

712-01 TRAFFIC CONTROL

LS1.000

Mid-State Construction Company, Inc. $48,306.9100 $48,306.91

Southern Constructors, Inc. $70,000.0000 $70,000.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.130.000

Mid-State Construction Company, Inc. $46.3600 $6,026.80

Southern Constructors, Inc. $60.0000 $7,800.00

712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL

L.F.90.000

Mid-State Construction Company, Inc. $84.3100 $7,587.90

Southern Constructors, Inc. $140.0000 $12,600.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH2.000

Mid-State Construction Company, Inc. $6,720.0000 $13,440.00

Southern Constructors, Inc. $8,500.0000 $17,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH20.000

Mid-State Construction Company, Inc. $28.0000 $560.00

Southern Constructors, Inc. $45.0000 $900.00

712-04.50 BARRIER RAIL DELINEATOR

EACH10.000

Mid-State Construction Company, Inc. $16.8000 $168.00

Southern Constructors, Inc. $20.0000 $200.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH10.000

Mid-State Construction Company, Inc. $22.4000 $224.00

Southern Constructors, Inc. $40.0000 $400.00

712-06 SIGNS (CONSTRUCTION)

S.F.473.000

Mid-State Construction Company, Inc. $7.8400 $3,708.32

Southern Constructors, Inc. $15.0000 $7,095.00
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EXTENSION

CONTRACT CNW128

UNIT PRICE

712-07.02 TEMPORARY BARRICADES (TYPE II)

L.F.21.000

Mid-State Construction Company, Inc. $22.4000 $470.40

Southern Constructors, Inc. $40.0000 $840.00

716-05.01 PAINTED PAVEMENT MARKING (4" LINE)

L.M.0.350

Mid-State Construction Company, Inc. $3,360.0000 $1,176.00

Southern Constructors, Inc. $5,500.0000 $1,925.00

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)

L.F.60.000

Mid-State Construction Company, Inc. $11.2000 $672.00

Southern Constructors, Inc. $15.0000 $900.00

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)

L.F.1,000.000

Mid-State Construction Company, Inc. $1.1200 $1,120.00

Southern Constructors, Inc. $1.0000 $1,000.00

716-12.01 ENHANCED FLATLINE THERMO  PVMT MRKNG (4IN LINE)

L.M.1.000

Mid-State Construction Company, Inc. $8,960.0000 $8,960.00

Southern Constructors, Inc. $9,000.0000 $9,000.00

717-01 MOBILIZATION

LS1.000

Mid-State Construction Company, Inc. $44,870.3000 $44,870.30

Southern Constructors, Inc. $50,000.0000 $50,000.00

730-40.02 TEMPORARY TRAFFIC SIGNAL SYSTEM

LS1.000

Mid-State Construction Company, Inc. $42,892.7600 $42,892.76

Southern Constructors, Inc. $50,000.0000 $50,000.00

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.630.000

Mid-State Construction Company, Inc. $3.8100 $2,400.30

Southern Constructors, Inc. $12.0000 $7,560.00

801-01 SEEDING (WITH MULCH)

UNIT5.000

Mid-State Construction Company, Inc. $112.0000 $560.00

Southern Constructors, Inc. $550.0000 $2,750.00

803-01 SODDING (NEW SOD)

S.Y.556.000

Mid-State Construction Company, Inc. $8.4000 $4,670.40

Southern Constructors, Inc. $7.0000 $3,892.00
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TOTAL CONTRACT

SUB-TOTAL BRIDGE

Mid-State Construction Company, Inc. $874,385.17

Southern Constructors, Inc. $996,345.00

Mid-State Construction Company, Inc. $874,385.17

Southern Constructors, Inc. $996,345.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

WAYNE COUNTY (Contract No. CNW097 Call 059)

4.00%DBE GOAL

THE RESURFACING ON S.R. 203 FROM WEST OF CROMWELL RIDGE ROAD (L.M. 7.00) TO S.R. 13 (L.M. 15.52).

PROJECT LENGTH -

HSIP-203(10),91S203-F3-002,91S203-M8-002

8.520 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Delta Contracting Company, LLC $1,869,101.30

Rogers Group, Inc. $1,940,202.00
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EXTENSION

CONTRACT CNW097

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.17.000

Delta Contracting Company, LLC $1,405.0000 $23,885.00

Rogers Group, Inc. $1,600.0000 $27,200.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON846.000

Delta Contracting Company, LLC $32.0000 $27,072.00

Rogers Group, Inc. $44.0000 $37,224.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON250.000

Delta Contracting Company, LLC $142.0000 $35,500.00

Rogers Group, Inc. $115.0000 $28,750.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON78.000

Delta Contracting Company, LLC $1,066.0000 $83,148.00

Rogers Group, Inc. $925.0000 $72,150.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON7,658.000

Delta Contracting Company, LLC $114.8500 $879,521.30

Rogers Group, Inc. $120.0000 $918,960.00

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.12.800

Delta Contracting Company, LLC $1,085.0000 $13,888.00

Rogers Group, Inc. $900.0000 $11,520.00

414-04.03 ASPHALT EMULSION (SCRUB SEAL)

TON145.000

Delta Contracting Company, LLC $1,895.0000 $274,775.00

Rogers Group, Inc. $1,800.0000 $261,000.00

414-04.04 MINERAL AGGREGATE (SCRUB SEAL)

TON1,205.000

Delta Contracting Company, LLC $76.0000 $91,580.00

Rogers Group, Inc. $120.0000 $144,600.00

712-01 TRAFFIC CONTROL

LS1.000

Delta Contracting Company, LLC $48,000.0000 $48,000.00

Rogers Group, Inc. $39,982.0000 $39,982.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH25.000

Delta Contracting Company, LLC $40.0000 $1,000.00

Rogers Group, Inc. $30.0000 $750.00
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EXTENSION

CONTRACT CNW097

UNIT PRICE

712-06 SIGNS (CONSTRUCTION)

S.F.576.000

Delta Contracting Company, LLC $12.0000 $6,912.00

Rogers Group, Inc. $10.0000 $5,760.00

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Delta Contracting Company, LLC $2,250.0000 $2,250.00

Rogers Group, Inc. $4,887.0000 $4,887.00

713-16.20 SIGNS (W1-8, CHEVRON SIGN)

EACH4.000

Delta Contracting Company, LLC $625.0000 $2,500.00

Rogers Group, Inc. $500.0000 $2,000.00

713-16.21 SIGNS (OM-3, OBJECT MARKER)

EACH4.000

Delta Contracting Company, LLC $400.0000 $1,600.00

Rogers Group, Inc. $500.0000 $2,000.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH563.000

Delta Contracting Company, LLC $40.0000 $22,520.00

Rogers Group, Inc. $35.0000 $19,705.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.100.000

Delta Contracting Company, LLC $30.0000 $3,000.00

Rogers Group, Inc. $25.0000 $2,500.00

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

EACH1.000

Delta Contracting Company, LLC $660.0000 $660.00

Rogers Group, Inc. $850.0000 $850.00

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.200.000

Delta Contracting Company, LLC $12.0000 $2,400.00

Rogers Group, Inc. $9.0000 $1,800.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.34.200

Delta Contracting Company, LLC $1,600.0000 $54,720.00

Rogers Group, Inc. $1,600.0000 $54,720.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.34.200

Delta Contracting Company, LLC $6,350.0000 $217,170.00

Rogers Group, Inc. $7,000.0000 $239,400.00
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EXTENSION

CONTRACT CNW097

UNIT PRICE

717-01 MOBILIZATION

LS1.000

Delta Contracting Company, LLC $77,000.0000 $77,000.00

Rogers Group, Inc. $64,444.0000 $64,444.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Delta Contracting Company, LLC $1,869,101.30

Rogers Group, Inc. $1,940,202.00

Delta Contracting Company, LLC $1,869,101.30

Rogers Group, Inc. $1,940,202.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

WILLIAMSON COUNTY (Contract No. CNW098 Call 060)

6.00%DBE GOAL

THE RESURFACING ON S.R. 96 FROM NEAR BOYD MILL AVENUE (L.M. 7.86) TO U.S. 431 (S.R. 106) (L.M. 10.09) AND FROM MAIN STREET
(L.M. 10.40) TO EDWARD CURD LANE (L.M. 13.29).

PROJECT LENGTH -

NH/HSIP-96(65),94S096-F3-002,94S096-F8-002,NH/HSIP-96(66),94S096-F3-
003,94S096-F8-003

5.120 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Volunteer Paving, LLC $2,377,724.12

Vulcan Construction Materials, LLC $2,584,050.00

Tennessee Valley Paving Co., Inc. $2,599,850.00

Rogers Group, Inc. $2,649,096.00
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EXTENSION

CONTRACT CNW098

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.9.700

Volunteer Paving, LLC $1,286.5300 $12,479.34

Vulcan Construction Materials, LLC $2,100.0000 $20,370.00

Tennessee Valley Paving Co., Inc. $1,950.0000 $18,915.00

Rogers Group, Inc. $2,000.0000 $19,400.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON778.000

Volunteer Paving, LLC $38.2600 $29,766.28

Vulcan Construction Materials, LLC $50.0000 $38,900.00

Tennessee Valley Paving Co., Inc. $30.0000 $23,340.00

Rogers Group, Inc. $28.0000 $21,784.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON500.000

Volunteer Paving, LLC $60.0000 $30,000.00

Vulcan Construction Materials, LLC $115.0000 $57,500.00

Tennessee Valley Paving Co., Inc. $100.0000 $50,000.00

Rogers Group, Inc. $96.0000 $48,000.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON1,500.000

Volunteer Paving, LLC $60.0000 $90,000.00

Vulcan Construction Materials, LLC $117.0000 $175,500.00

Tennessee Valley Paving Co., Inc. $103.0000 $154,500.00

Rogers Group, Inc. $99.0000 $148,500.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON73.000

Volunteer Paving, LLC $670.1000 $48,917.30

Vulcan Construction Materials, LLC $800.0000 $58,400.00

Tennessee Valley Paving Co., Inc. $1,000.0000 $73,000.00

Rogers Group, Inc. $700.0000 $51,100.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON11,083.000

Volunteer Paving, LLC $98.8200 $1,095,222.06

Vulcan Construction Materials, LLC $107.5000 $1,191,422.50

Tennessee Valley Paving Co., Inc. $112.0000 $1,241,296.00

Rogers Group, Inc. $111.7500 $1,238,525.25

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.3.100

Volunteer Paving, LLC $1,750.0000 $5,425.00

Vulcan Construction Materials, LLC $1,225.0000 $3,797.50

Tennessee Valley Paving Co., Inc. $1,000.0000 $3,100.00

Rogers Group, Inc. $1,800.0000 $5,580.00
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EXTENSION

CONTRACT CNW098

UNIT PRICE

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON10,978.000

Volunteer Paving, LLC $28.8800 $317,044.64

Vulcan Construction Materials, LLC $30.0000 $329,340.00

Tennessee Valley Paving Co., Inc. $23.5000 $257,983.00

Rogers Group, Inc. $23.0000 $252,494.00

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN

EACH5.000

Volunteer Paving, LLC $1,000.0000 $5,000.00

Vulcan Construction Materials, LLC $750.0000 $3,750.00

Tennessee Valley Paving Co., Inc. $1,000.0000 $5,000.00

Rogers Group, Inc. $1,010.0000 $5,050.00

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.4,085.000

Volunteer Paving, LLC $30.0000 $122,550.00

Vulcan Construction Materials, LLC $35.0000 $142,975.00

Tennessee Valley Paving Co., Inc. $45.0000 $183,825.00

Rogers Group, Inc. $38.0000 $155,230.00

701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION)

S.F.115.000

Volunteer Paving, LLC $35.0000 $4,025.00

Vulcan Construction Materials, LLC $50.0000 $5,750.00

Tennessee Valley Paving Co., Inc. $50.0000 $5,750.00

Rogers Group, Inc. $40.2500 $4,628.75

712-01 TRAFFIC CONTROL

LS1.000

Volunteer Paving, LLC $64,750.0000 $64,750.00

Vulcan Construction Materials, LLC $57,000.0000 $57,000.00

Tennessee Valley Paving Co., Inc. $47,500.0000 $47,500.00

Rogers Group, Inc. $116,521.6500 $116,521.65

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH186.000

Volunteer Paving, LLC $27.5000 $5,115.00

Vulcan Construction Materials, LLC $25.0000 $4,650.00

Tennessee Valley Paving Co., Inc. $25.0000 $4,650.00

Rogers Group, Inc. $12.2500 $2,278.50

712-05.01 WARNING LIGHTS (TYPE A)

EACH4.000

Volunteer Paving, LLC $20.0000 $80.00

Vulcan Construction Materials, LLC $15.0000 $60.00

Tennessee Valley Paving Co., Inc. $12.0000 $48.00

Rogers Group, Inc. $1.0500 $4.20
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EXTENSION

CONTRACT CNW098

UNIT PRICE

712-06 SIGNS (CONSTRUCTION)

S.F.3,222.000

Volunteer Paving, LLC $7.5000 $24,165.00

Vulcan Construction Materials, LLC $9.5000 $30,609.00

Tennessee Valley Paving Co., Inc. $11.0000 $35,442.00

Rogers Group, Inc. $7.8000 $25,131.60

712-08.03 ARROW BOARD (TYPE C)

EACH4.000

Volunteer Paving, LLC $1,500.0000 $6,000.00

Vulcan Construction Materials, LLC $900.0000 $3,600.00

Tennessee Valley Paving Co., Inc. $1,500.0000 $6,000.00

Rogers Group, Inc. $1,000.0000 $4,000.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH287.000

Volunteer Paving, LLC $30.0000 $8,610.00

Vulcan Construction Materials, LLC $30.0000 $8,610.00

Tennessee Valley Paving Co., Inc. $30.0000 $8,610.00

Rogers Group, Inc. $30.5000 $8,753.50

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH118.000

Volunteer Paving, LLC $30.0000 $3,540.00

Vulcan Construction Materials, LLC $30.0000 $3,540.00

Tennessee Valley Paving Co., Inc. $30.0000 $3,540.00

Rogers Group, Inc. $30.5000 $3,599.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH95.000

Volunteer Paving, LLC $10.0000 $950.00

Vulcan Construction Materials, LLC $10.0000 $950.00

Tennessee Valley Paving Co., Inc. $10.0000 $950.00

Rogers Group, Inc. $10.2500 $973.75

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)

L.F.210.000

Volunteer Paving, LLC $12.5000 $2,625.00

Vulcan Construction Materials, LLC $6.0000 $1,260.00

Tennessee Valley Paving Co., Inc. $6.0000 $1,260.00

Rogers Group, Inc. $6.2500 $1,312.50

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.2,146.000

Volunteer Paving, LLC $22.0000 $47,212.00

Vulcan Construction Materials, LLC $25.0000 $53,650.00

Tennessee Valley Paving Co., Inc. $25.0000 $53,650.00

Rogers Group, Inc. $25.2500 $54,186.50
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EXTENSION

CONTRACT CNW098

UNIT PRICE

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.1,045.000

Volunteer Paving, LLC $18.0000 $18,810.00

Vulcan Construction Materials, LLC $20.0000 $20,900.00

Tennessee Valley Paving Co., Inc. $20.0000 $20,900.00

Rogers Group, Inc. $20.2500 $21,161.25

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH88.000

Volunteer Paving, LLC $175.0000 $15,400.00

Vulcan Construction Materials, LLC $175.0000 $15,400.00

Tennessee Valley Paving Co., Inc. $175.0000 $15,400.00

Rogers Group, Inc. $180.0000 $15,840.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.5,177.000

Volunteer Paving, LLC $2.5000 $12,942.50

Vulcan Construction Materials, LLC $3.0000 $15,531.00

Tennessee Valley Paving Co., Inc. $3.0000 $15,531.00

Rogers Group, Inc. $3.1500 $16,307.55

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.2,580.000

Volunteer Paving, LLC $35.0000 $90,300.00

Vulcan Construction Materials, LLC $25.0000 $64,500.00

Tennessee Valley Paving Co., Inc. $25.0000 $64,500.00

Rogers Group, Inc. $25.2500 $65,145.00

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.1.400

Volunteer Paving, LLC $12,000.0000 $16,800.00

Vulcan Construction Materials, LLC $13,500.0000 $18,900.00

Tennessee Valley Paving Co., Inc. $13,500.0000 $18,900.00

Rogers Group, Inc. $13,550.0000 $18,970.00

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)

EACH16.000

Volunteer Paving, LLC $300.0000 $4,800.00

Vulcan Construction Materials, LLC $450.0000 $7,200.00

Tennessee Valley Paving Co., Inc. $450.0000 $7,200.00

Rogers Group, Inc. $460.0000 $7,360.00

716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)

EACH3.000

Volunteer Paving, LLC $550.0000 $1,650.00

Vulcan Construction Materials, LLC $600.0000 $1,800.00

Tennessee Valley Paving Co., Inc. $600.0000 $1,800.00

Rogers Group, Inc. $625.0000 $1,875.00
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EXTENSION

CONTRACT CNW098

UNIT PRICE

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH6.000

Volunteer Paving, LLC $300.0000 $1,800.00

Vulcan Construction Materials, LLC $300.0000 $1,800.00

Tennessee Valley Paving Co., Inc. $300.0000 $1,800.00

Rogers Group, Inc. $325.0000 $1,950.00

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

EACH10.000

Volunteer Paving, LLC $150.0000 $1,500.00

Vulcan Construction Materials, LLC $175.0000 $1,750.00

Tennessee Valley Paving Co., Inc. $175.0000 $1,750.00

Rogers Group, Inc. $176.0000 $1,760.00

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH2.000

Volunteer Paving, LLC $300.0000 $600.00

Vulcan Construction Materials, LLC $400.0000 $800.00

Tennessee Valley Paving Co., Inc. $400.0000 $800.00

Rogers Group, Inc. $405.0000 $810.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.24.500

Volunteer Paving, LLC $1,000.0000 $24,500.00

Vulcan Construction Materials, LLC $1,100.0000 $26,950.00

Tennessee Valley Paving Co., Inc. $1,100.0000 $26,950.00

Rogers Group, Inc. $1,150.0000 $28,175.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.23.700

Volunteer Paving, LLC $6,100.0000 $144,570.00

Vulcan Construction Materials, LLC $6,300.0000 $149,310.00

Tennessee Valley Paving Co., Inc. $6,300.0000 $149,310.00

Rogers Group, Inc. $6,500.0000 $154,050.00

717-01 MOBILIZATION

LS1.000

Volunteer Paving, LLC $88,000.0000 $88,000.00

Vulcan Construction Materials, LLC $35,000.0000 $35,000.00

Tennessee Valley Paving Co., Inc. $57,500.0000 $57,500.00

Rogers Group, Inc. $115,000.0000 $115,000.00

730-14.02 SAW SLOT

L.F.5,020.000

Volunteer Paving, LLC $4.2500 $21,335.00

Vulcan Construction Materials, LLC $4.2500 $21,335.00

Tennessee Valley Paving Co., Inc. $5.0000 $25,100.00

Rogers Group, Inc. $4.3500 $21,837.00
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EXTENSION

CONTRACT CNW098

UNIT PRICE

730-14.03 LOOP WIRE

L.F.11,240.000

Volunteer Paving, LLC $1.0000 $11,240.00

Vulcan Construction Materials, LLC $1.0000 $11,240.00

Tennessee Valley Paving Co., Inc. $1.2500 $14,050.00

Rogers Group, Inc. $1.0500 $11,802.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Volunteer Paving, LLC $2,377,724.12

Vulcan Construction Materials, LLC $2,584,050.00

Tennessee Valley Paving Co., Inc. $2,599,850.00

Rogers Group, Inc. $2,649,096.00

Volunteer Paving, LLC $2,377,724.12

Vulcan Construction Materials, LLC $2,584,050.00

Tennessee Valley Paving Co., Inc. $2,599,850.00

Rogers Group, Inc. $2,649,096.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MARCH 25, 2022

WILSON COUNTY (Contract No. CNW101 Call 061)

6.50%DBE GOAL

THE RESURFACING ON S.R. 266 FROM NORTH OF MORIAH DRIVE (L.M. 15.00) TO U.S. 70BR/N (S.R. 24) (L.M. 18.12).

PROJECT LENGTH -

STP-266(32),95023-8213-14

3.120 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

BWI MTN ii Inc. & dba Blue Water Industries $641,742.13

Vulcan Construction Materials, LLC $665,593.00
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EXTENSION

CONTRACT CNW101

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.6.300

BWI MTN ii Inc. & dba Blue Water Industries $1,500.0000 $9,450.00

Vulcan Construction Materials, LLC $2,000.0000 $12,600.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON1,652.000

BWI MTN ii Inc. & dba Blue Water Industries $25.0000 $41,300.00

Vulcan Construction Materials, LLC $29.5000 $48,734.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON19.000

BWI MTN ii Inc. & dba Blue Water Industries $1,000.0000 $19,000.00

Vulcan Construction Materials, LLC $850.0000 $16,150.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON4,000.000

BWI MTN ii Inc. & dba Blue Water Industries $87.5000 $350,000.00

Vulcan Construction Materials, LLC $99.7500 $399,000.00

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.3.300

BWI MTN ii Inc. & dba Blue Water Industries $1,105.2500 $3,647.33

Vulcan Construction Materials, LLC $490.0000 $1,617.00

611-01.20 ADJUSTMENT OF EXISTING MANHOLE

EACH6.000

BWI MTN ii Inc. & dba Blue Water Industries $510.7500 $3,064.50

Vulcan Construction Materials, LLC $485.0000 $2,910.00

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN

EACH5.000

BWI MTN ii Inc. & dba Blue Water Industries $510.7500 $2,553.75

Vulcan Construction Materials, LLC $485.0000 $2,425.00

701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION)

S.F.40.000

BWI MTN ii Inc. & dba Blue Water Industries $105.2500 $4,210.00

Vulcan Construction Materials, LLC $75.0000 $3,000.00

712-01 TRAFFIC CONTROL

LS1.000

BWI MTN ii Inc. & dba Blue Water Industries $65,750.0000 $65,750.00

Vulcan Construction Materials, LLC $30,000.0000 $30,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH25.000

BWI MTN ii Inc. & dba Blue Water Industries $1.1000 $27.50

Vulcan Construction Materials, LLC $15.0000 $375.00
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EXTENSION

CONTRACT CNW101

UNIT PRICE

712-04.08 RAISED RUMBLE STRIP

L.F.144.000

BWI MTN ii Inc. & dba Blue Water Industries $15.8000 $2,275.20

Vulcan Construction Materials, LLC $15.0000 $2,160.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH4.000

BWI MTN ii Inc. & dba Blue Water Industries $1.1000 $4.40

Vulcan Construction Materials, LLC $10.0000 $40.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,116.000

BWI MTN ii Inc. & dba Blue Water Industries $8.0000 $8,928.00

Vulcan Construction Materials, LLC $9.5000 $10,602.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH124.000

BWI MTN ii Inc. & dba Blue Water Industries $31.6000 $3,918.40

Vulcan Construction Materials, LLC $30.0000 $3,720.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.121.000

BWI MTN ii Inc. & dba Blue Water Industries $21.0500 $2,547.05

Vulcan Construction Materials, LLC $20.0000 $2,420.00

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.140.000

BWI MTN ii Inc. & dba Blue Water Industries $31.6000 $4,424.00

Vulcan Construction Materials, LLC $30.0000 $4,200.00

716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)

EACH4.000

BWI MTN ii Inc. & dba Blue Water Industries $632.0000 $2,528.00

Vulcan Construction Materials, LLC $600.0000 $2,400.00

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

EACH2.000

BWI MTN ii Inc. & dba Blue Water Industries $632.0000 $1,264.00

Vulcan Construction Materials, LLC $600.0000 $1,200.00

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.800.000

BWI MTN ii Inc. & dba Blue Water Industries $8.5000 $6,800.00

Vulcan Construction Materials, LLC $8.0000 $6,400.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.12.600

BWI MTN ii Inc. & dba Blue Water Industries $6,750.0000 $85,050.00

Vulcan Construction Materials, LLC $6,400.0000 $80,640.00
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EXTENSION

CONTRACT CNW101

UNIT PRICE

717-01 MOBILIZATION

LS1.000

BWI MTN ii Inc. & dba Blue Water Industries $25,000.0000 $25,000.00

Vulcan Construction Materials, LLC $35,000.0000 $35,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

BWI MTN ii Inc. & dba Blue Water Industries $641,742.13

Vulcan Construction Materials, LLC $665,593.00

BWI MTN ii Inc. & dba Blue Water Industries $641,742.13

Vulcan Construction Materials, LLC $665,593.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

APRIL 14, 2022

WILSON COUNTY (Contract No. CNW205 Call 001)

THE EMERGENCY REPAIR OF THE BRIDGES ON I-40 AT U.S. 70 (S.R. 26, SPARTA PIKE) (L.M. 16.82).

PROJECT LENGTH -

95I040-M3-005,95I040-M3-006

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JULY 15, 2022

TOTAL CONTRACT

Mid-State Construction Company, Inc. $837,418.33

Dement Construction Company, LLC $968,307.50

Kiewit Infrastructure South Co. $987,508.00

Superior Construction Company Southeast, LLC $1,098,956.00

Bell & Associates Construction, LLC $1,458,589.90
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EXTENSION

CONTRACT CNW205

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Mid-State Construction Company, Inc. $30,562.5000 $30,562.50

Dement Construction Company, LLC $1,000.0000 $1,000.00

Kiewit Infrastructure South Co. $20,000.0000 $20,000.00

Superior Construction Company Southeast, LLC $5,000.0000 $5,000.00

Bell & Associates Construction, LLC $11,720.6500 $11,720.65

209-05 SEDIMENT REMOVAL

C.Y.1.000

Mid-State Construction Company, Inc. $442.5000 $442.50

Dement Construction Company, LLC $250.0000 $250.00

Kiewit Infrastructure South Co. $27.0000 $27.00

Superior Construction Company Southeast, LLC $5,000.0000 $5,000.00

Bell & Associates Construction, LLC $1,817.7800 $1,817.78

705-04.50 PORTABLE BARRIER RAIL DELINEATOR

EACH27.000

Mid-State Construction Company, Inc. $7.8800 $212.76

Dement Construction Company, LLC $14.0000 $378.00

Kiewit Infrastructure South Co. $17.0000 $459.00

Superior Construction Company Southeast, LLC $90.0000 $2,430.00

Bell & Associates Construction, LLC $16.9200 $456.84

712-01 TRAFFIC CONTROL

LS1.000

Mid-State Construction Company, Inc. $77,555.7500 $77,555.75

Dement Construction Company, LLC $230,250.0000 $230,250.00

Kiewit Infrastructure South Co. $125,000.0000 $125,000.00

Superior Construction Company Southeast, LLC $45,000.0000 $45,000.00

Bell & Associates Construction, LLC $100,371.8100 $100,371.81

712-02.10 PORTABLE BARRIER RAIL  (MASH TL-3)

L.F.580.000

Mid-State Construction Company, Inc. $65.1700 $37,798.60

Dement Construction Company, LLC $35.0000 $20,300.00

Kiewit Infrastructure South Co. $60.0000 $34,800.00

Superior Construction Company Southeast, LLC $158.0000 $91,640.00

Bell & Associates Construction, LLC $86.0800 $49,926.40

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH1.000

Mid-State Construction Company, Inc. $4,078.1300 $4,078.13

Dement Construction Company, LLC $3,500.0000 $3,500.00

Kiewit Infrastructure South Co. $4,250.0000 $4,250.00

Superior Construction Company Southeast, LLC $9,000.0000 $9,000.00

Bell & Associates Construction, LLC $4,229.0900 $4,229.09
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EXTENSION

CONTRACT CNW205

UNIT PRICE

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH203.000

Mid-State Construction Company, Inc. $38.8100 $7,878.43

Dement Construction Company, LLC $30.0000 $6,090.00

Kiewit Infrastructure South Co. $35.0000 $7,105.00

Superior Construction Company Southeast, LLC $50.0000 $10,150.00

Bell & Associates Construction, LLC $36.2500 $7,358.75

712-05.01 WARNING LIGHTS (TYPE A)

EACH4.000

Mid-State Construction Company, Inc. $16.8800 $67.52

Dement Construction Company, LLC $30.0000 $120.00

Kiewit Infrastructure South Co. $35.0000 $140.00

Superior Construction Company Southeast, LLC $50.0000 $200.00

Bell & Associates Construction, LLC $36.2500 $145.00

712-06 SIGNS (CONSTRUCTION)

S.F.438.000

Mid-State Construction Company, Inc. $10.1300 $4,436.94

Dement Construction Company, LLC $7.5000 $3,285.00

Kiewit Infrastructure South Co. $9.0000 $3,942.00

Superior Construction Company Southeast, LLC $12.0000 $5,256.00

Bell & Associates Construction, LLC $9.0600 $3,968.28

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.72.000

Mid-State Construction Company, Inc. $27.0000 $1,944.00

Dement Construction Company, LLC $15.0000 $1,080.00

Kiewit Infrastructure South Co. $18.0000 $1,296.00

Superior Construction Company Southeast, LLC $24.0000 $1,728.00

Bell & Associates Construction, LLC $18.1200 $1,304.64

712-08.03 ARROW BOARD (TYPE C)

EACH4.000

Mid-State Construction Company, Inc. $1,012.5000 $4,050.00

Dement Construction Company, LLC $750.0000 $3,000.00

Kiewit Infrastructure South Co. $925.0000 $3,700.00

Superior Construction Company Southeast, LLC $1,200.0000 $4,800.00

Bell & Associates Construction, LLC $906.2400 $3,624.96

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.9,500.000

Mid-State Construction Company, Inc. $4.5100 $42,845.00

Dement Construction Company, LLC $4.5000 $42,750.00

Kiewit Infrastructure South Co. $5.0000 $47,500.00

Superior Construction Company Southeast, LLC $9.0000 $85,500.00

Bell & Associates Construction, LLC $5.4400 $51,680.00
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EXTENSION

CONTRACT CNW205

UNIT PRICE

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH4.000

Mid-State Construction Company, Inc. $3,712.5000 $14,850.00

Dement Construction Company, LLC $3,500.0000 $14,000.00

Kiewit Infrastructure South Co. $4,250.0000 $17,000.00

Superior Construction Company Southeast, LLC $5,800.0000 $23,200.00

Bell & Associates Construction, LLC $4,229.1000 $16,916.40

713-16.02 TRUCK MOUNTED IMPACT ATTENUATOR (W/FLASHING ARROW BOARD)

EACH2.000

Mid-State Construction Company, Inc. $18,377.6300 $36,755.26

Dement Construction Company, LLC $7,000.0000 $14,000.00

Kiewit Infrastructure South Co. $40,000.0000 $80,000.00

Superior Construction Company Southeast, LLC $46,000.0000 $92,000.00

Bell & Associates Construction, LLC $25,374.5800 $50,749.16

713-17.46 MODIFICATION TO EXISTING BRIDGE MOUNTED SIGN SUPPORT

LS1.000

Mid-State Construction Company, Inc. $8,533.1300 $8,533.13

Dement Construction Company, LLC $5,000.0000 $5,000.00

Kiewit Infrastructure South Co. $15,000.0000 $15,000.00

Superior Construction Company Southeast, LLC $16,500.0000 $16,500.00

Bell & Associates Construction, LLC $20,086.3800 $20,086.38

717-01 MOBILIZATION

LS1.000

Mid-State Construction Company, Inc. $75,555.0000 $75,555.00

Dement Construction Company, LLC $48,000.0000 $48,000.00

Kiewit Infrastructure South Co. $60,000.0000 $60,000.00

Superior Construction Company Southeast, LLC $50,000.0000 $50,000.00

Bell & Associates Construction, LLC $215,290.0500 $215,290.05
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EXTENSION

CONTRACT CNW205

UNIT PRICE

BRIDGE CATEGORY

202-04.01 REMOVAL OF STRUCTURES (BR. NO. 95-I0040-16.82)

LS1.000

Mid-State Construction Company, Inc. $136,735.7200 $136,735.72

Dement Construction Company, LLC $200,000.0000 $200,000.00

Kiewit Infrastructure South Co. $95,000.0000 $95,000.00

Superior Construction Company Southeast, LLC $60,000.0000 $60,000.00

Bell & Associates Construction, LLC $206,145.3200 $206,145.32

604-02.03 EPOXY COATED REINFORCING STEEL

LB.8,058.000

Mid-State Construction Company, Inc. $3.7000 $29,814.60

Dement Construction Company, LLC $4.0000 $32,232.00

Kiewit Infrastructure South Co. $3.0000 $24,174.00

Superior Construction Company Southeast, LLC $4.5000 $36,261.00

Bell & Associates Construction, LLC $4.0600 $32,715.48

604-03.09 CLASS D CONCRETE (BRIDGE DECK)

C.Y.27.000

Mid-State Construction Company, Inc. $2,924.4300 $78,959.61

Dement Construction Company, LLC $4,000.0000 $108,000.00

Kiewit Infrastructure South Co. $3,250.0000 $87,750.00

Superior Construction Company Southeast, LLC $3,600.0000 $97,200.00

Bell & Associates Construction, LLC $3,893.5100 $105,124.77

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)

S.Y.30.000

Mid-State Construction Company, Inc. $22.5000 $675.00

Dement Construction Company, LLC $30.0000 $900.00

Kiewit Infrastructure South Co. $42.0000 $1,260.00

Superior Construction Company Southeast, LLC $15.7000 $471.00

Bell & Associates Construction, LLC $36.2500 $1,087.50

604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)

S.Y.63.000

Mid-State Construction Company, Inc. $23.6300 $1,488.69

Dement Construction Company, LLC $30.0000 $1,890.00

Kiewit Infrastructure South Co. $30.0000 $1,890.00

Superior Construction Company Southeast, LLC $25.0000 $1,575.00

Bell & Associates Construction, LLC $36.2500 $2,283.75

604-10.05 CONCRETE

S.F.62.000

Mid-State Construction Company, Inc. $361.7000 $22,425.40

Dement Construction Company, LLC $400.0000 $24,800.00

Kiewit Infrastructure South Co. $600.0000 $37,200.00

Superior Construction Company Southeast, LLC $1,100.0000 $68,200.00

Bell & Associates Construction, LLC $254.2400 $15,762.88
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EXTENSION

CONTRACT CNW205

UNIT PRICE

604-10.18 REINFORCING STEEL (REPAIRS)

LB.91.000

Mid-State Construction Company, Inc. $9.3100 $847.21

Dement Construction Company, LLC $7.5000 $682.50

Kiewit Infrastructure South Co. $15.0000 $1,365.00

Superior Construction Company Southeast, LLC $75.0000 $6,825.00

Bell & Associates Construction, LLC $2.5300 $230.23

604-10.22 CONCRETE PARAPET REPAIR

L.F.66.000

Mid-State Construction Company, Inc. $350.8300 $23,154.78

Dement Construction Company, LLC $300.0000 $19,800.00

Kiewit Infrastructure South Co. $475.0000 $31,350.00

Superior Construction Company Southeast, LLC $800.0000 $52,800.00

Bell & Associates Construction, LLC $713.5300 $47,092.98

604-10.69 PRESTRESSING STRAND SPLICE

EACH8.000

Mid-State Construction Company, Inc. $1,805.4100 $14,443.28

Dement Construction Company, LLC $1,000.0000 $8,000.00

Kiewit Infrastructure South Co. $3,000.0000 $24,000.00

Superior Construction Company Southeast, LLC $1,300.0000 $10,400.00

Bell & Associates Construction, LLC $3,328.2400 $26,625.92

604-10.83 COMPOSITE FIBER ENCASEMENT

S.F.3,990.000

Mid-State Construction Company, Inc. $31.9800 $127,600.20

Dement Construction Company, LLC $40.0000 $159,600.00

Kiewit Infrastructure South Co. $50.0000 $199,500.00

Superior Construction Company Southeast, LLC $58.0000 $231,420.00

Bell & Associates Construction, LLC $99.8700 $398,481.30

604-10.90 MISCELLANEOUS BRIDGE ITEMS

LS1.000

Mid-State Construction Company, Inc. $37,940.3200 $37,940.32

Dement Construction Company, LLC $5,000.0000 $5,000.00

Kiewit Infrastructure South Co. $35,000.0000 $35,000.00

Superior Construction Company Southeast, LLC $48,000.0000 $48,000.00

Bell & Associates Construction, LLC $63,172.1400 $63,172.14

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

S.Y.96.000

Mid-State Construction Company, Inc. $164.2500 $15,768.00

Dement Construction Company, LLC $150.0000 $14,400.00

Kiewit Infrastructure South Co. $300.0000 $28,800.00

Superior Construction Company Southeast, LLC $400.0000 $38,400.00

Bell & Associates Construction, LLC $210.6400 $20,221.44
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Mid-State Construction Company, Inc. $347,565.52

Dement Construction Company, LLC $393,003.00

Kiewit Infrastructure South Co. $420,219.00

Superior Construction Company Southeast, LLC $447,404.00

Bell & Associates Construction, LLC $539,646.19

SUB-TOTAL BRIDGE

Mid-State Construction Company, Inc. $489,852.81

Dement Construction Company, LLC $575,304.50

Kiewit Infrastructure South Co. $567,289.00

Superior Construction Company Southeast, LLC $651,552.00

Bell & Associates Construction, LLC $918,943.71

Mid-State Construction Company, Inc. $837,418.33

Dement Construction Company, LLC $968,307.50

Kiewit Infrastructure South Co. $987,508.00

Superior Construction Company Southeast, LLC $1,098,956.00

Bell & Associates Construction, LLC $1,458,589.90
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

BRADLEY COUNTY (Contract No. CNW912 Call 002)

THE CONSTRUCTION OF A CONCRETE SLAB BRIDGE ON TUNNEL HILL ROAD OVER BLACK FOX CREEK (L.M. 6.15) AND A CONCRETE BOX
BRIDGE ON BRYMER CREEK ROAD OVER BRYMER CREEK (L.M. 2.98), INCLUDING GRADING, DRAINAGE AND PAVING.

PROJECT LENGTH -

06455-3419-04,06455-3420-04

0.169 MILES

COMPLETION TIME  - ON OR BEFORE NOVEMBER 15, 2022

TOTAL CONTRACT

Norris Bros. Excavating, LLC $1,645,415.96

Wright Brothers Construction Company, Inc. $2,425,375.10

Whaley Construction, LLC $2,624,081.00
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EXTENSION

CONTRACT CNW912

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Norris Bros. Excavating, LLC $113,452.0600 $113,452.06

Wright Brothers Construction Company, Inc. $25,000.0000 $25,000.00

Whaley Construction, LLC $100,000.0000 $100,000.00

201-01 CLEARING AND GRUBBING

LS1.000

Norris Bros. Excavating, LLC $142,771.7900 $142,771.79

Wright Brothers Construction Company, Inc. $130,000.0000 $130,000.00

Whaley Construction, LLC $100,000.0000 $100,000.00

202-01.13 REMOVAL OF PIPE (SIZE 18" CMP ,STA. 64+80)

L.F.20.000

Norris Bros. Excavating, LLC $21.7300 $434.60

Wright Brothers Construction Company, Inc. $35.5000 $710.00

Whaley Construction, LLC $30.0000 $600.00

202-01.14 REMOVAL OF PIPE (SIZE 18" CMP, STA. 65+47)

L.F.34.000

Norris Bros. Excavating, LLC $17.6700 $600.78

Wright Brothers Construction Company, Inc. $24.2000 $822.80

Whaley Construction, LLC $35.0000 $1,190.00

202-01.15 REMOVAL OF PIPE (SIZE 24" CMP, STA. 68+20)

L.F.29.000

Norris Bros. Excavating, LLC $24.5100 $710.79

Wright Brothers Construction Company, Inc. $24.5000 $710.50

Whaley Construction, LLC $35.0000 $1,015.00

202-04.01 REMOVAL OF STRUCTURES (BRIDGE ID 060A260001, STA.66+58)

LS1.000

Norris Bros. Excavating, LLC $108,401.7800 $108,401.78

Wright Brothers Construction Company, Inc. $50,000.0000 $50,000.00

Whaley Construction, LLC $138,650.0000 $138,650.00

202-04.50 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)

LS1.000

Norris Bros. Excavating, LLC $13,030.0900 $13,030.09

Wright Brothers Construction Company, Inc. $60,000.0000 $60,000.00

Whaley Construction, LLC $97,000.0000 $97,000.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.4,249.000

Norris Bros. Excavating, LLC $8.5900 $36,498.91

Wright Brothers Construction Company, Inc. $38.5000 $163,586.50

Whaley Construction, LLC $25.0000 $106,225.00
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EXTENSION

CONTRACT CNW912

UNIT PRICE

203-02.02 BORROW EXCAVATION (GRADED SOLID ROCK)

C.Y.325.000

Norris Bros. Excavating, LLC $27.5600 $8,957.00

Wright Brothers Construction Company, Inc. $82.0000 $26,650.00

Whaley Construction, LLC $55.0000 $17,875.00

203-03 BORROW EXCAVATION (UNCLASSIFIED)

C.Y.21.000

Norris Bros. Excavating, LLC $8.2300 $172.83

Wright Brothers Construction Company, Inc. $103.0000 $2,163.00

Whaley Construction, LLC $110.0000 $2,310.00

203-04 PLACING AND SPREADING TOPSOIL

C.Y.145.000

Norris Bros. Excavating, LLC $4.7100 $682.95

Wright Brothers Construction Company, Inc. $40.0000 $5,800.00

Whaley Construction, LLC $44.0000 $6,380.00

203-05 UNDERCUTTING

C.Y.260.000

Norris Bros. Excavating, LLC $8.7200 $2,267.20

Wright Brothers Construction Company, Inc. $65.0000 $16,900.00

Whaley Construction, LLC $35.0000 $9,100.00

203-06 WATER

M.G.9.300

Norris Bros. Excavating, LLC $7.3000 $67.89

Wright Brothers Construction Company, Inc. $80.0000 $744.00

Whaley Construction, LLC $133.0000 $1,236.90

203-20.01 CHANNEL SUBSTRATE

C.Y.222.000

Norris Bros. Excavating, LLC $26.6800 $5,922.96

Wright Brothers Construction Company, Inc. $90.0000 $19,980.00

Whaley Construction, LLC $75.0000 $16,650.00

204-06.01 FLOWABLE FILL (GENERAL)

C.Y.6.000

Norris Bros. Excavating, LLC $277.5600 $1,665.36

Wright Brothers Construction Company, Inc. $389.0000 $2,334.00

Whaley Construction, LLC $500.0000 $3,000.00

209-02.07 18" TEMPORARY SLOPE DRAIN

L.F.70.000

Norris Bros. Excavating, LLC $24.4500 $1,711.50

Wright Brothers Construction Company, Inc. $55.5000 $3,885.00

Whaley Construction, LLC $76.0000 $5,320.00
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EXTENSION

CONTRACT CNW912

UNIT PRICE

209-03.21 FILTER SOCK (12 INCH)

L.F.520.000

Norris Bros. Excavating, LLC $4.7600 $2,475.20

Wright Brothers Construction Company, Inc. $4.1500 $2,158.00

Whaley Construction, LLC $9.0000 $4,680.00

209-03.31 STREAM MITIGATION-COCONUT FIBER ROLLS

L.F.300.000

Norris Bros. Excavating, LLC $40.3500 $12,105.00

Wright Brothers Construction Company, Inc. $11.3500 $3,405.00

Whaley Construction, LLC $75.0000 $22,500.00

209-05 SEDIMENT REMOVAL

C.Y.24.000

Norris Bros. Excavating, LLC $11.9400 $286.56

Wright Brothers Construction Company, Inc. $47.0000 $1,128.00

Whaley Construction, LLC $24.0000 $576.00

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.696.000

Norris Bros. Excavating, LLC $3.9000 $2,714.40

Wright Brothers Construction Company, Inc. $5.4000 $3,758.40

Whaley Construction, LLC $6.0000 $4,176.00

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)

L.F.1,356.000

Norris Bros. Excavating, LLC $1.7800 $2,413.68

Wright Brothers Construction Company, Inc. $2.7500 $3,729.00

Whaley Construction, LLC $5.0000 $6,780.00

209-08.07 ROCK CHECK DAM

EACH2.000

Norris Bros. Excavating, LLC $338.0900 $676.18

Wright Brothers Construction Company, Inc. $900.0000 $1,800.00

Whaley Construction, LLC $762.0000 $1,524.00

209-08.08 ENHANCED ROCK CHECK DAM

EACH11.000

Norris Bros. Excavating, LLC $502.5400 $5,527.94

Wright Brothers Construction Company, Inc. $1,350.0000 $14,850.00

Whaley Construction, LLC $870.0000 $9,570.00

209-09.03 SEDIMENT FILTER BAG (15' X 15')

EACH4.000

Norris Bros. Excavating, LLC $589.5300 $2,358.12

Wright Brothers Construction Company, Inc. $360.0000 $1,440.00

Whaley Construction, LLC $1,500.0000 $6,000.00
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CONTRACT CNW912

UNIT PRICE

209-65.04 TEMPORARY IN STREAM DIVERSION

L.F.378.000

Norris Bros. Excavating, LLC $64.4700 $24,369.66

Wright Brothers Construction Company, Inc. $155.0000 $58,590.00

Whaley Construction, LLC $145.0000 $54,810.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON1,450.000

Norris Bros. Excavating, LLC $24.4500 $35,452.50

Wright Brothers Construction Company, Inc. $49.0000 $71,050.00

Whaley Construction, LLC $45.0000 $65,250.00

303-01.01 GRANULAR BACKFILL (ROADWAY)

TON879.000

Norris Bros. Excavating, LLC $31.0900 $27,328.11

Wright Brothers Construction Company, Inc. $48.0000 $42,192.00

Whaley Construction, LLC $49.0000 $43,071.00

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON104.000

Norris Bros. Excavating, LLC $43.3000 $4,503.20

Wright Brothers Construction Company, Inc. $63.0000 $6,552.00

Whaley Construction, LLC $50.0000 $5,200.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON498.000

Norris Bros. Excavating, LLC $90.4100 $45,024.18

Wright Brothers Construction Company, Inc. $220.0000 $109,560.00

Whaley Construction, LLC $213.0000 $106,074.00

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON3.900

Norris Bros. Excavating, LLC $554.6900 $2,163.29

Wright Brothers Construction Company, Inc. $1,000.0000 $3,900.00

Whaley Construction, LLC $2,990.0000 $11,661.00

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON14.800

Norris Bros. Excavating, LLC $46.6600 $690.57

Wright Brothers Construction Company, Inc. $300.0000 $4,440.00

Whaley Construction, LLC $455.0000 $6,734.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON1.000

Norris Bros. Excavating, LLC $705.7000 $705.70

Wright Brothers Construction Company, Inc. $850.0000 $850.00

Whaley Construction, LLC $3,220.0000 $3,220.00
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CONTRACT CNW912

UNIT PRICE

411-01.10 ACS MIX(PG64-22) GRADING D

TON203.000

Norris Bros. Excavating, LLC $99.0500 $20,107.15

Wright Brothers Construction Company, Inc. $230.0000 $46,690.00

Whaley Construction, LLC $380.0000 $77,140.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.446.000

Norris Bros. Excavating, LLC $3.8400 $1,712.64

Wright Brothers Construction Company, Inc. $50.0000 $22,300.00

Whaley Construction, LLC $92.0000 $41,032.00

607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)

L.F.64.000

Norris Bros. Excavating, LLC $139.8900 $8,952.96

Wright Brothers Construction Company, Inc. $258.0000 $16,512.00

Whaley Construction, LLC $355.0000 $22,720.00

607-39.02 18" PIPE CULVERT (SIDE DRAIN)

L.F.74.000

Norris Bros. Excavating, LLC $58.9600 $4,363.04

Wright Brothers Construction Company, Inc. $106.0000 $7,844.00

Whaley Construction, LLC $350.0000 $25,900.00

621-03.02 18" TEMPORARY DRAINAGE PIPE

L.F.50.000

Norris Bros. Excavating, LLC $34.8000 $1,740.00

Wright Brothers Construction Company, Inc. $102.0000 $5,100.00

Whaley Construction, LLC $76.0000 $3,800.00

705-01.04 METAL BEAM GUARD FENCE

L.F.187.500

Norris Bros. Excavating, LLC $65.6900 $12,316.88

Wright Brothers Construction Company, Inc. $107.0000 $20,062.50

Whaley Construction, LLC $126.0000 $23,625.00

705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE)

EACH3.000

Norris Bros. Excavating, LLC $639.6800 $1,919.04

Wright Brothers Construction Company, Inc. $1,260.0000 $3,780.00

Whaley Construction, LLC $863.0000 $2,589.00

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT

EACH4.000

Norris Bros. Excavating, LLC $1,022.5400 $4,090.16

Wright Brothers Construction Company, Inc. $1,590.0000 $6,360.00

Whaley Construction, LLC $1,495.0000 $5,980.00
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CONTRACT CNW912

UNIT PRICE

705-04.20 GUARDRAIL DELINEATION ENHANCEMENT

EACH80.000

Norris Bros. Excavating, LLC $3.1600 $252.80

Wright Brothers Construction Company, Inc. $6.0000 $480.00

Whaley Construction, LLC $6.0000 $480.00

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT

L.F.430.000

Norris Bros. Excavating, LLC $3.0400 $1,307.20

Wright Brothers Construction Company, Inc. $5.2000 $2,236.00

Whaley Construction, LLC $5.0000 $2,150.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.587.000

Norris Bros. Excavating, LLC $23.9300 $14,046.91

Wright Brothers Construction Company, Inc. $39.9000 $23,421.30

Whaley Construction, LLC $48.0000 $28,176.00

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3

EACH2.000

Norris Bros. Excavating, LLC $1,180.4600 $2,360.92

Wright Brothers Construction Company, Inc. $1,610.0000 $3,220.00

Whaley Construction, LLC $1,725.0000 $3,450.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH6.000

Norris Bros. Excavating, LLC $2,462.4600 $14,774.76

Wright Brothers Construction Company, Inc. $3,230.0000 $19,380.00

Whaley Construction, LLC $3,163.0000 $18,978.00

706-01 GUARDRAIL REMOVED

L.F.70.000

Norris Bros. Excavating, LLC $1.5300 $107.10

Wright Brothers Construction Company, Inc. $3.3000 $231.00

Whaley Construction, LLC $3.0000 $210.00

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.662.000

Norris Bros. Excavating, LLC $1.9400 $1,284.28

Wright Brothers Construction Company, Inc. $3.0000 $1,986.00

Whaley Construction, LLC $6.0000 $3,972.00

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON100.000

Norris Bros. Excavating, LLC $42.2000 $4,220.00

Wright Brothers Construction Company, Inc. $48.2000 $4,820.00

Whaley Construction, LLC $50.0000 $5,000.00
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CONTRACT CNW912

UNIT PRICE

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON1,619.000

Norris Bros. Excavating, LLC $40.6500 $65,812.35

Wright Brothers Construction Company, Inc. $48.8000 $79,007.20

Whaley Construction, LLC $45.0000 $72,855.00

709-05.08 MACHINED RIP-RAP (CLASS B)

TON1,074.000

Norris Bros. Excavating, LLC $41.4700 $44,538.78

Wright Brothers Construction Company, Inc. $61.2500 $65,782.50

Whaley Construction, LLC $46.0000 $49,404.00

712-01 TRAFFIC CONTROL

LS1.000

Norris Bros. Excavating, LLC $61,893.3400 $61,893.34

Wright Brothers Construction Company, Inc. $80,000.0000 $80,000.00

Whaley Construction, LLC $90,000.0000 $90,000.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.320.000

Norris Bros. Excavating, LLC $35.4700 $11,350.40

Wright Brothers Construction Company, Inc. $56.0000 $17,920.00

Whaley Construction, LLC $65.0000 $20,800.00

712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL

L.F.47.000

Norris Bros. Excavating, LLC $63.8500 $3,000.95

Wright Brothers Construction Company, Inc. $120.0000 $5,640.00

Whaley Construction, LLC $85.0000 $3,995.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH20.000

Norris Bros. Excavating, LLC $28.5900 $571.80

Wright Brothers Construction Company, Inc. $45.5000 $910.00

Whaley Construction, LLC $40.0000 $800.00

712-04.50 BARRIER RAIL DELINEATOR

EACH16.000

Norris Bros. Excavating, LLC $13.2100 $211.36

Wright Brothers Construction Company, Inc. $14.3500 $229.60

Whaley Construction, LLC $16.0000 $256.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH28.000

Norris Bros. Excavating, LLC $15.6800 $439.04

Wright Brothers Construction Company, Inc. $39.0000 $1,092.00

Whaley Construction, LLC $42.0000 $1,176.00
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CONTRACT CNW912

UNIT PRICE

712-06 SIGNS (CONSTRUCTION)

S.F.531.000

Norris Bros. Excavating, LLC $7.6200 $4,046.22

Wright Brothers Construction Company, Inc. $8.1000 $4,301.10

Whaley Construction, LLC $9.0000 $4,779.00

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.72.000

Norris Bros. Excavating, LLC $18.0200 $1,297.44

Wright Brothers Construction Company, Inc. $14.6000 $1,051.20

Whaley Construction, LLC $16.0000 $1,152.00

712-09.01 REMOVABLE PAVEMENT MARKING LINE

L.F.1,962.000

Norris Bros. Excavating, LLC $2.8200 $5,532.84

Wright Brothers Construction Company, Inc. $3.5000 $6,867.00

Whaley Construction, LLC $4.5000 $8,829.00

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)

L.F.46.000

Norris Bros. Excavating, LLC $24.9400 $1,147.24

Wright Brothers Construction Company, Inc. $23.8000 $1,094.80

Whaley Construction, LLC $15.0000 $690.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.5.000

Norris Bros. Excavating, LLC $5.2800 $26.40

Wright Brothers Construction Company, Inc. $10.8500 $54.25

Whaley Construction, LLC $317.0000 $1,585.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.371.000

Norris Bros. Excavating, LLC $3.8300 $1,420.93

Wright Brothers Construction Company, Inc. $6.3500 $2,355.85

Whaley Construction, LLC $7.0000 $2,597.00

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.32.000

Norris Bros. Excavating, LLC $13.2200 $423.04

Wright Brothers Construction Company, Inc. $18.4000 $588.80

Whaley Construction, LLC $20.0000 $640.00

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.45.000

Norris Bros. Excavating, LLC $13.8700 $624.15

Wright Brothers Construction Company, Inc. $21.7000 $976.50

Whaley Construction, LLC $23.0000 $1,035.00
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CONTRACT CNW912

UNIT PRICE

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Norris Bros. Excavating, LLC $5,248.9400 $5,248.94

Wright Brothers Construction Company, Inc. $325.0000 $325.00

Whaley Construction, LLC $1,500.0000 $1,500.00

713-15.01 REMOVAL OF EXISTING SIGN POST

EACH7.000

Norris Bros. Excavating, LLC $52.0400 $364.28

Wright Brothers Construction Company, Inc. $54.0000 $378.00

Whaley Construction, LLC $350.0000 $2,450.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH4.000

Norris Bros. Excavating, LLC $6,203.0100 $24,812.04

Wright Brothers Construction Company, Inc. $6,220.0000 $24,880.00

Whaley Construction, LLC $6,613.0000 $26,452.00

716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)

EACH5.000

Norris Bros. Excavating, LLC $8.3000 $41.50

Wright Brothers Construction Company, Inc. $21.7000 $108.50

Whaley Construction, LLC $317.0000 $1,585.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH7.000

Norris Bros. Excavating, LLC $28.4500 $199.15

Wright Brothers Construction Company, Inc. $108.0000 $756.00

Whaley Construction, LLC $345.0000 $2,415.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.18.000

Norris Bros. Excavating, LLC $13.2000 $237.60

Wright Brothers Construction Company, Inc. $21.7000 $390.60

Whaley Construction, LLC $58.0000 $1,044.00

716-05.01 PAINTED PAVEMENT MARKING (4" LINE)

L.M.0.300

Norris Bros. Excavating, LLC $806.2900 $241.89

Wright Brothers Construction Company, Inc. $2,170.0000 $651.00

Whaley Construction, LLC $8,625.0000 $2,587.50

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

L.M.0.500

Norris Bros. Excavating, LLC $2,865.8000 $1,432.90

Wright Brothers Construction Company, Inc. $5,630.0000 $2,815.00

Whaley Construction, LLC $14,375.0000 $7,187.50
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UNIT PRICE

717-01 MOBILIZATION

LS1.000

Norris Bros. Excavating, LLC $291,778.9900 $291,778.99

Wright Brothers Construction Company, Inc. $120,000.0000 $120,000.00

Whaley Construction, LLC $335,000.0000 $335,000.00

730-40.02 TEMPORARY TRAFFIC SIGNAL SYSTEM

LS1.000

Norris Bros. Excavating, LLC $31,710.0800 $31,710.08

Wright Brothers Construction Company, Inc. $72,800.0000 $72,800.00

Whaley Construction, LLC $41,000.0000 $41,000.00

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.1,885.000

Norris Bros. Excavating, LLC $2.9700 $5,598.45

Wright Brothers Construction Company, Inc. $4.6500 $8,765.25

Whaley Construction, LLC $4.0000 $7,540.00

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

S.Y.400.000

Norris Bros. Excavating, LLC $1.6800 $672.00

Wright Brothers Construction Company, Inc. $5.1000 $2,040.00

Whaley Construction, LLC $5.0000 $2,000.00

740-11.04 TEMPORARY SEDIMENT TUBE 20IN

L.F.465.000

Norris Bros. Excavating, LLC $3.7700 $1,753.05

Wright Brothers Construction Company, Inc. $4.3500 $2,022.75

Whaley Construction, LLC $6.0000 $2,790.00

801-01 SEEDING (WITH MULCH)

UNIT3.000

Norris Bros. Excavating, LLC $31.5300 $94.59

Wright Brothers Construction Company, Inc. $200.0000 $600.00

Whaley Construction, LLC $250.0000 $750.00

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT37.000

Norris Bros. Excavating, LLC $26.3100 $973.47

Wright Brothers Construction Company, Inc. $40.3000 $1,491.10

Whaley Construction, LLC $122.0000 $4,514.00

801-02 SEEDING (WITHOUT MULCH)

UNIT7.000

Norris Bros. Excavating, LLC $15.2200 $106.54

Wright Brothers Construction Company, Inc. $95.2500 $666.75

Whaley Construction, LLC $150.0000 $1,050.00
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801-03 WATER (SEEDING & SODDING)

M.G.12.000

Norris Bros. Excavating, LLC $22.6300 $271.56

Wright Brothers Construction Company, Inc. $108.0000 $1,296.00

Whaley Construction, LLC $133.0000 $1,596.00

803-01 SODDING (NEW SOD)

S.Y.1,637.000

Norris Bros. Excavating, LLC $3.6900 $6,040.53

Wright Brothers Construction Company, Inc. $8.1000 $13,259.70

Whaley Construction, LLC $8.3000 $13,587.10

805-12.02 EROSION CONTROL BLANKET (TYPE II)

S.Y.756.000

Norris Bros. Excavating, LLC $1.5300 $1,156.68

Wright Brothers Construction Company, Inc. $1.6000 $1,209.60

Whaley Construction, LLC $5.0000 $3,780.00

12PAGE



EXTENSION

CONTRACT CNW912

UNIT PRICE

BOX BRIDGE CATEGORY

203-08 CHANNEL EXCAVATION (UNCLASSIFIED)

C.Y.555.000

Norris Bros. Excavating, LLC $12.4600 $6,915.30

Wright Brothers Construction Company, Inc. $21.4000 $11,877.00

Whaley Construction, LLC $75.0000 $41,625.00

204-08 FOUNDATION FILL MATERIAL

C.Y.28.000

Norris Bros. Excavating, LLC $67.8800 $1,900.64

Wright Brothers Construction Company, Inc. $113.0000 $3,164.00

Whaley Construction, LLC $85.0000 $2,380.00

303-01.02 GRANULAR BACKFILL (BRIDGES)

TON145.000

Norris Bros. Excavating, LLC $44.4800 $6,449.60

Wright Brothers Construction Company, Inc. $85.2500 $12,361.25

Whaley Construction, LLC $55.0000 $7,975.00

604-02.01 CLASS A CONCRETE (BOX BRIDGES)

C.Y.339.300

Norris Bros. Excavating, LLC $823.5700 $279,437.30

Wright Brothers Construction Company, Inc. $2,190.0000 $743,067.00

Whaley Construction, LLC $1,350.0000 $458,055.00

604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES)

LB.68,418.000

Norris Bros. Excavating, LLC $1.1100 $75,943.98

Wright Brothers Construction Company, Inc. $1.6000 $109,468.80

Whaley Construction, LLC $2.5000 $171,045.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Norris Bros. Excavating, LLC $1,274,769.14

Wright Brothers Construction Company, Inc. $1,545,437.05

Whaley Construction, LLC $1,943,001.00

SUB-TOTAL BOX BRIDGE

Norris Bros. Excavating, LLC $370,646.82

Wright Brothers Construction Company, Inc. $879,938.05

Whaley Construction, LLC $681,080.00

Norris Bros. Excavating, LLC $1,645,415.96

Wright Brothers Construction Company, Inc. $2,425,375.10

Whaley Construction, LLC $2,624,081.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

ANDERSON COUNTY (Contract No. CNW187 Call 005)

6.00%DBE GOAL

THE RESURFACING ON U.S. 25W (S.R. 9) FROM INDUSTRIAL PARK ROAD (L.M. 1.75) TO NEAR LONGMIRE ROAD (L.M. 9.04).

PROJECT LENGTH -

STP/HSIP-9(114),01002-3246-94,01002-8246-14

7.290 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Rogers Group, Inc. $1,401,697.38

Pave Grade & Aggregate, Inc $1,882,281.40
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EXTENSION

CONTRACT CNW187

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.17.000

Rogers Group, Inc. $810.0000 $13,770.00

Pave Grade & Aggregate, Inc $625.0000 $10,625.00

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

TON1,648.000

Rogers Group, Inc. $91.2500 $150,380.00

Pave Grade & Aggregate, Inc $131.0000 $215,888.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON132.000

Rogers Group, Inc. $656.0000 $86,592.00

Pave Grade & Aggregate, Inc $915.0000 $120,780.00

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.14.000

Rogers Group, Inc. $360.0000 $5,040.00

Pave Grade & Aggregate, Inc $450.0000 $6,300.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.916.000

Rogers Group, Inc. $8.4000 $7,694.40

Pave Grade & Aggregate, Inc $25.0000 $22,900.00

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN

EACH9.000

Rogers Group, Inc. $485.0000 $4,365.00

Pave Grade & Aggregate, Inc $3,000.0000 $27,000.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH2.000

Rogers Group, Inc. $50.1300 $100.26

Pave Grade & Aggregate, Inc $60.0000 $120.00

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT

EACH2.000

Rogers Group, Inc. $1,303.4300 $2,606.86

Pave Grade & Aggregate, Inc $1,500.0000 $3,000.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH2.000

Rogers Group, Inc. $2,641.9500 $5,283.90

Pave Grade & Aggregate, Inc $3,035.0000 $6,070.00

712-01 TRAFFIC CONTROL

LS1.000

Rogers Group, Inc. $38,852.8200 $38,852.82

Pave Grade & Aggregate, Inc $48,500.0000 $48,500.00
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CONTRACT CNW187

UNIT PRICE

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH250.000

Rogers Group, Inc. $22.3000 $5,575.00

Pave Grade & Aggregate, Inc $50.0000 $12,500.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH125.000

Rogers Group, Inc. $1.8000 $225.00

Pave Grade & Aggregate, Inc $50.0000 $6,250.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,112.000

Rogers Group, Inc. $7.8600 $8,740.32

Pave Grade & Aggregate, Inc $9.2500 $10,286.00

712-08.03 ARROW BOARD (TYPE C)

EACH3.000

Rogers Group, Inc. $886.9800 $2,660.94

Pave Grade & Aggregate, Inc $1,500.0000 $4,500.00

713-16.50 REMOVE AND REPLACE SIGN (OBJECT MARKER)

EACH1.000

Rogers Group, Inc. $152.0500 $152.05

Pave Grade & Aggregate, Inc $1,000.0000 $1,000.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH482.000

Rogers Group, Inc. $35.0900 $16,913.38

Pave Grade & Aggregate, Inc $38.0000 $18,316.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH128.000

Rogers Group, Inc. $35.0900 $4,491.52

Pave Grade & Aggregate, Inc $38.0000 $4,864.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH124.000

Rogers Group, Inc. $35.0900 $4,351.16

Pave Grade & Aggregate, Inc $38.0000 $4,712.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH606.000

Rogers Group, Inc. $9.0200 $5,466.12

Pave Grade & Aggregate, Inc $13.5000 $8,181.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH14.000

Rogers Group, Inc. $200.5300 $2,807.42

Pave Grade & Aggregate, Inc $205.0000 $2,870.00
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EXTENSION

CONTRACT CNW187

UNIT PRICE

716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)

L.F.218.000

Rogers Group, Inc. $1.0000 $218.00

Pave Grade & Aggregate, Inc $2.0500 $446.90

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.12,457.000

Rogers Group, Inc. $4.0100 $49,952.57

Pave Grade & Aggregate, Inc $6.5000 $80,970.50

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH13.000

Rogers Group, Inc. $350.9200 $4,561.96

Pave Grade & Aggregate, Inc $375.0000 $4,875.00

716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)

S.Y.120.000

Rogers Group, Inc. $11.0300 $1,323.60

Pave Grade & Aggregate, Inc $15.0000 $1,800.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.8.000

Rogers Group, Inc. $1,278.3600 $10,226.88

Pave Grade & Aggregate, Inc $1,325.0000 $10,600.00

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

L.M.31.000

Rogers Group, Inc. $3,810.0200 $118,110.62

Pave Grade & Aggregate, Inc $3,885.0000 $120,435.00

717-01 MOBILIZATION

LS1.000

Rogers Group, Inc. $53,410.0000 $53,410.00

Pave Grade & Aggregate, Inc $90,000.0000 $90,000.00
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EXTENSION

CONTRACT CNW187

UNIT PRICE

ROADWAY ALTERNATE AA1 CATEGORY

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT

TON8,242.000

Rogers Group, Inc.

Pave Grade & Aggregate, Inc
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EXTENSION

CONTRACT CNW187

UNIT PRICE

ROADWAY ALTERNATE AA2 CATEGORY

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

TON8,242.000

Rogers Group, Inc. $96.8000 $797,825.60

Pave Grade & Aggregate, Inc $126.0000 $1,038,492.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Rogers Group, Inc. $603,871.78

Pave Grade & Aggregate, Inc $843,789.40

SUB-TOTAL ROADWAY ALTERNATE AA1

SUB-TOTAL ROADWAY ALTERNATE AA2

Rogers Group, Inc. $797,825.60

Pave Grade & Aggregate, Inc $1,038,492.00

Rogers Group, Inc. $1,401,697.38

Pave Grade & Aggregate, Inc $1,882,281.40
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

COUNTIES ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS,
JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON
(Contract No. CNW178 Call 006)

THE RANDOM ON-CALL SIGNING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R1BVAR-M3-012

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Superior Traffic Control, LLC $244,844.00
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EXTENSION

CONTRACT CNW178

UNIT PRICE

MAINTENANCE CATEGORY

712-01.02 LANE CLOSURE

EACH2.000

Superior Traffic Control, LLC $100.0000 $200.00

712-01.03 LANE CLOSURE(NIGHT WORK)

EACH10.000

Superior Traffic Control, LLC $750.0000 $7,500.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Superior Traffic Control, LLC $325.0000 $650.00

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

DAY25.000

Superior Traffic Control, LLC $1,200.0000 $30,000.00

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)

C.Y.10.000

Superior Traffic Control, LLC $875.0000 $8,750.00

713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)

LB.3,000.000

Superior Traffic Control, LLC $2.9500 $8,850.00

713-04.02 STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS

LB.5,500.000

Superior Traffic Control, LLC $4.5000 $24,750.00

713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT

LB.6,000.000

Superior Traffic Control, LLC $4.5000 $27,000.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.23.000

Superior Traffic Control, LLC $4.2500 $97.75

713-11.05 SQUARE TUBE SIGN SUPPORT

LB.15.000

Superior Traffic Control, LLC $4.9500 $74.25

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.10.000

Superior Traffic Control, LLC $14.2500 $142.50

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.30.000

Superior Traffic Control, LLC $16.1500 $484.50
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EXTENSION

CONTRACT CNW178

UNIT PRICE

713-13.12 FLAT SHEET ALUM SIGNS OVERLAY (0.080" THICK)

S.F.30.000

Superior Traffic Control, LLC $15.0000 $450.00

713-13.14 FLORESCENT YELLOW SIGN SHEETING

S.F.300.000

Superior Traffic Control, LLC $5.5000 $1,650.00

713-14 EXTRUDED ALUMINUM PANEL SIGNS

S.F.4,800.000

Superior Traffic Control, LLC $23.0000 $110,400.00

713-15.01 REMOVAL OF EXISTING SIGN POST

EACH5.000

Superior Traffic Control, LLC $50.0000 $250.00

713-15.03 REMOVAL OF LARGER BARRIER MOUNTED SIGNS WITH SADDLE SUPPORTS

EACH15.000

Superior Traffic Control, LLC $50.0000 $750.00

713-15.10 REMOVAL OF SMALL BARRIER MOUNTED SIGNS W/ FLAT PLAT SUPPORTS

EACH30.000

Superior Traffic Control, LLC $45.0000 $1,350.00

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH5.000

Superior Traffic Control, LLC $250.0000 $1,250.00

713-15.37 INSTALLATION OF SIGN MESSAGE(LETTER,#,ARROW,SHIELD)

S.F.10.000

Superior Traffic Control, LLC $100.0000 $1,000.00

713-15.38 EXTRUDED ALUMINUM PANELS FOR OVERLAYING BACKGROUND

S.F.10.000

Superior Traffic Control, LLC $15.0000 $150.00

713-16.90 RESET GROUND MOUNTED SIGN

EACH10.000

Superior Traffic Control, LLC $500.0000 $5,000.00

713-17.02 INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL

EACH24.000

Superior Traffic Control, LLC $80.0000 $1,920.00

713-17.04 INSTALL AUXILIARY SUPPORT ON EXISTING SIGN

L.F.100.000

Superior Traffic Control, LLC $8.2500 $825.00
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EXTENSION

CONTRACT CNW178

UNIT PRICE

713-20.30 SIGN ADJUSTMENTS

EACH5.000

Superior Traffic Control, LLC $350.0000 $1,750.00

713-20.40 GRAFFITI REMOVAL

S.F.250.000

Superior Traffic Control, LLC $3.5000 $875.00

713-30.09 BARRIER MOUNTED SIGN SUPPORT (SADDLE)

EACH8.000

Superior Traffic Control, LLC $825.0000 $6,600.00

713-30.10 BARRIER MOUNTED SIGN SUPPORT (PERF/KNOCKOUT)

EACH5.000

Superior Traffic Control, LLC $425.0000 $2,125.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Superior Traffic Control, LLC $244,844.00

Superior Traffic Control, LLC $244,844.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

COUNTIES BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN,
MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE,
WAYNE, WILLIAMSON, AND WILSON (Contract No. CNW179 Call 007)

THE RANDOM ON-CALL SIGNING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R3BVAR-M3-016

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Superior Traffic Control, LLC $284,307.50

Vulcan Construction Materials, LLC $330,592.70
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EXTENSION

CONTRACT CNW179

UNIT PRICE

MAINTENANCE CATEGORY

712-01.02 LANE CLOSURE

EACH1.000

Superior Traffic Control, LLC $100.0000 $100.00

Vulcan Construction Materials, LLC $150.0000 $150.00

712-01.03 LANE CLOSURE(NIGHT WORK)

EACH22.000

Superior Traffic Control, LLC $750.0000 $16,500.00

Vulcan Construction Materials, LLC $750.0000 $16,500.00

712-08.03 ARROW BOARD (TYPE C)

EACH4.000

Superior Traffic Control, LLC $325.0000 $1,300.00

Vulcan Construction Materials, LLC $300.0000 $1,200.00

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

DAY30.000

Superior Traffic Control, LLC $985.0000 $29,550.00

Vulcan Construction Materials, LLC $1,050.0000 $31,500.00

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)

C.Y.15.000

Superior Traffic Control, LLC $640.0000 $9,600.00

Vulcan Construction Materials, LLC $585.0000 $8,775.00

713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)

LB.3,500.000

Superior Traffic Control, LLC $2.8000 $9,800.00

Vulcan Construction Materials, LLC $2.6500 $9,275.00

713-04.02 STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS

LB.1,000.000

Superior Traffic Control, LLC $4.3500 $4,350.00

Vulcan Construction Materials, LLC $5.7500 $5,750.00

713-05 STEEL HOLLOW SQUARE POST (BREAKAWAY) SIGN SUPPORTS

LB.23.000

Superior Traffic Control, LLC $4.3500 $100.05

Vulcan Construction Materials, LLC $4.2500 $97.75

713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT

LB.14,000.000

Superior Traffic Control, LLC $4.3500 $60,900.00

Vulcan Construction Materials, LLC $5.8500 $81,900.00

713-11.01 "U" SECTION STEEL POSTS

LB.23.000

Superior Traffic Control, LLC $3.1500 $72.45

Vulcan Construction Materials, LLC $3.6500 $83.95
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EXTENSION

CONTRACT CNW179

UNIT PRICE

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.25.000

Superior Traffic Control, LLC $3.4500 $86.25

Vulcan Construction Materials, LLC $4.7500 $118.75

713-11.05 SQUARE TUBE SIGN SUPPORT

LB.23.000

Superior Traffic Control, LLC $3.9000 $89.70

Vulcan Construction Materials, LLC $5.0000 $115.00

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.23.000

Superior Traffic Control, LLC $13.3500 $307.05

Vulcan Construction Materials, LLC $12.0000 $276.00

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.100.000

Superior Traffic Control, LLC $14.1000 $1,410.00

Vulcan Construction Materials, LLC $13.0000 $1,300.00

713-13.12 FLAT SHEET ALUM SIGNS OVERLAY (0.080" THICK)

S.F.90.000

Superior Traffic Control, LLC $16.0000 $1,440.00

Vulcan Construction Materials, LLC $17.5000 $1,575.00

713-13.14 FLORESCENT YELLOW SIGN SHEETING

S.F.200.000

Superior Traffic Control, LLC $5.5000 $1,100.00

Vulcan Construction Materials, LLC $3.4000 $680.00

713-14 EXTRUDED ALUMINUM PANEL SIGNS

S.F.5,000.000

Superior Traffic Control, LLC $21.7500 $108,750.00

Vulcan Construction Materials, LLC $29.7500 $148,750.00

713-15.01 REMOVAL OF EXISTING SIGN POST

EACH3.000

Superior Traffic Control, LLC $50.0000 $150.00

Vulcan Construction Materials, LLC $30.0000 $90.00

713-15.03 REMOVAL OF LARGER BARRIER MOUNTED SIGNS WITH SADDLE SUPPORTS

EACH15.000

Superior Traffic Control, LLC $45.0000 $675.00

Vulcan Construction Materials, LLC $60.0000 $900.00

713-15.10 REMOVAL OF SMALL BARRIER MOUNTED SIGNS W/ FLAT PLAT SUPPORTS

EACH15.000

Superior Traffic Control, LLC $40.0000 $600.00

Vulcan Construction Materials, LLC $35.0000 $525.00
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EXTENSION

CONTRACT CNW179

UNIT PRICE

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH60.000

Superior Traffic Control, LLC $250.0000 $15,000.00

Vulcan Construction Materials, LLC $100.0000 $6,000.00

713-15.37 INSTALLATION OF SIGN MESSAGE(LETTER,#,ARROW,SHIELD)

S.F.10.000

Superior Traffic Control, LLC $13.0000 $130.00

Vulcan Construction Materials, LLC $40.0000 $400.00

713-15.38 EXTRUDED ALUMINUM PANELS FOR OVERLAYING BACKGROUND

S.F.23.000

Superior Traffic Control, LLC $14.0000 $322.00

Vulcan Construction Materials, LLC $28.7500 $661.25

713-16.90 RESET GROUND MOUNTED SIGN

EACH10.000

Superior Traffic Control, LLC $500.0000 $5,000.00

Vulcan Construction Materials, LLC $200.0000 $2,000.00

713-17.02 INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL

EACH30.000

Superior Traffic Control, LLC $55.0000 $1,650.00

Vulcan Construction Materials, LLC $75.0000 $2,250.00

713-17.04 INSTALL AUXILIARY SUPPORT ON EXISTING SIGN

L.F.100.000

Superior Traffic Control, LLC $8.0000 $800.00

Vulcan Construction Materials, LLC $5.7500 $575.00

713-20.30 SIGN ADJUSTMENTS

EACH40.000

Superior Traffic Control, LLC $310.0000 $12,400.00

Vulcan Construction Materials, LLC $185.0000 $7,400.00

713-20.40 GRAFFITI REMOVAL

S.F.250.000

Superior Traffic Control, LLC $3.5000 $875.00

Vulcan Construction Materials, LLC $3.0000 $750.00

713-30.09 BARRIER MOUNTED SIGN SUPPORT (SADDLE)

EACH1.000

Superior Traffic Control, LLC $825.0000 $825.00

Vulcan Construction Materials, LLC $595.0000 $595.00

713-30.10 BARRIER MOUNTED SIGN SUPPORT (PERF/KNOCKOUT)

EACH1.000

Superior Traffic Control, LLC $425.0000 $425.00

Vulcan Construction Materials, LLC $400.0000 $400.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Superior Traffic Control, LLC $284,307.50

Vulcan Construction Materials, LLC $330,592.70

Superior Traffic Control, LLC $284,307.50

Vulcan Construction Materials, LLC $330,592.70
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

COUNTIES BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD,
HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY (Contract No. CNW180 Call 008)

THE RANDOM ON-CALL SIGNING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R4BVAR-M3-017

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Superior Traffic Control, LLC $224,372.75
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EXTENSION

CONTRACT CNW180

UNIT PRICE

MAINTENANCE CATEGORY

712-01.02 LANE CLOSURE

EACH2.000

Superior Traffic Control, LLC $150.0000 $300.00

712-01.03 LANE CLOSURE(NIGHT WORK)

EACH20.000

Superior Traffic Control, LLC $1,000.0000 $20,000.00

712-08.03 ARROW BOARD (TYPE C)

EACH12.000

Superior Traffic Control, LLC $325.0000 $3,900.00

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

DAY15.000

Superior Traffic Control, LLC $1,000.0000 $15,000.00

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)

C.Y.5.000

Superior Traffic Control, LLC $675.0000 $3,375.00

713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)

LB.1,200.000

Superior Traffic Control, LLC $2.9500 $3,540.00

713-04.02 STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS

LB.2,400.000

Superior Traffic Control, LLC $4.2500 $10,200.00

713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT

LB.4,000.000

Superior Traffic Control, LLC $4.2500 $17,000.00

713-11.01 "U" SECTION STEEL POSTS

LB.30.000

Superior Traffic Control, LLC $3.5000 $105.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.40.000

Superior Traffic Control, LLC $3.4500 $138.00

713-11.05 SQUARE TUBE SIGN SUPPORT

LB.15.000

Superior Traffic Control, LLC $3.9000 $58.50

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.10.000

Superior Traffic Control, LLC $13.2500 $132.50
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EXTENSION

CONTRACT CNW180

UNIT PRICE

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.50.000

Superior Traffic Control, LLC $14.2500 $712.50

713-13.12 FLAT SHEET ALUM SIGNS OVERLAY (0.080" THICK)

S.F.300.000

Superior Traffic Control, LLC $15.0000 $4,500.00

713-13.14 FLORESCENT YELLOW SIGN SHEETING

S.F.450.000

Superior Traffic Control, LLC $5.2500 $2,362.50

713-14 EXTRUDED ALUMINUM PANEL SIGNS

S.F.5,000.000

Superior Traffic Control, LLC $22.5000 $112,500.00

713-15.01 REMOVAL OF EXISTING SIGN POST

EACH15.000

Superior Traffic Control, LLC $50.0000 $750.00

713-15.03 REMOVAL OF LARGER BARRIER MOUNTED SIGNS WITH SADDLE SUPPORTS

EACH30.000

Superior Traffic Control, LLC $45.0000 $1,350.00

713-15.10 REMOVAL OF SMALL BARRIER MOUNTED SIGNS W/ FLAT PLAT SUPPORTS

EACH30.000

Superior Traffic Control, LLC $40.0000 $1,200.00

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH6.000

Superior Traffic Control, LLC $250.0000 $1,500.00

713-15.37 INSTALLATION OF SIGN MESSAGE(LETTER,#,ARROW,SHIELD)

S.F.10.000

Superior Traffic Control, LLC $13.0000 $130.00

713-15.38 EXTRUDED ALUMINUM PANELS FOR OVERLAYING BACKGROUND

S.F.10.000

Superior Traffic Control, LLC $14.0000 $140.00

713-16.90 RESET GROUND MOUNTED SIGN

EACH10.000

Superior Traffic Control, LLC $500.0000 $5,000.00

713-17.02 INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL

EACH30.000

Superior Traffic Control, LLC $75.0000 $2,250.00
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EXTENSION

CONTRACT CNW180

UNIT PRICE

713-17.04 INSTALL AUXILIARY SUPPORT ON EXISTING SIGN

L.F.100.000

Superior Traffic Control, LLC $7.8500 $785.00

713-20.30 SIGN ADJUSTMENTS

EACH50.000

Superior Traffic Control, LLC $300.0000 $15,000.00

713-20.40 GRAFFITI REMOVAL

S.F.250.000

Superior Traffic Control, LLC $3.5000 $875.00

713-30.08 BARRIER MOUNTED PERFORATED/KNOCKOUT SIGN SUPPORT

LB.75.000

Superior Traffic Control, LLC $4.2500 $318.75

713-30.09 BARRIER MOUNTED SIGN SUPPORT (SADDLE)

EACH1.000

Superior Traffic Control, LLC $825.0000 $825.00

713-30.10 BARRIER MOUNTED SIGN SUPPORT (PERF/KNOCKOUT)

EACH1.000

Superior Traffic Control, LLC $425.0000 $425.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Superior Traffic Control, LLC $224,372.75

Superior Traffic Control, LLC $224,372.75
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

COUNTIES BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON,
MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE (Contract No.
CNW194 Call 009)

THE RANDOM ON-CALL SIGNING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R2BVAR-M3-010

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Superior Traffic Control, LLC $191,253.75
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EXTENSION

CONTRACT CNW194

UNIT PRICE

MAINTENANCE CATEGORY

712-01.02 LANE CLOSURE

EACH15.000

Superior Traffic Control, LLC $150.0000 $2,250.00

712-01.03 LANE CLOSURE(NIGHT WORK)

EACH4.000

Superior Traffic Control, LLC $995.0000 $3,980.00

712-08.03 ARROW BOARD (TYPE C)

EACH7.000

Superior Traffic Control, LLC $325.0000 $2,275.00

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

DAY24.000

Superior Traffic Control, LLC $1,000.0000 $24,000.00

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)

C.Y.9.000

Superior Traffic Control, LLC $665.0000 $5,985.00

713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)

LB.2,400.000

Superior Traffic Control, LLC $2.9500 $7,080.00

713-04.02 STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS

LB.3,000.000

Superior Traffic Control, LLC $4.2500 $12,750.00

713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT

LB.12,500.000

Superior Traffic Control, LLC $4.2500 $53,125.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.23.000

Superior Traffic Control, LLC $4.2500 $97.75

713-11.05 SQUARE TUBE SIGN SUPPORT

LB.10.000

Superior Traffic Control, LLC $4.2500 $42.50

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.140.000

Superior Traffic Control, LLC $13.6500 $1,911.00

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.20.000

Superior Traffic Control, LLC $14.2500 $285.00

2PAGE



EXTENSION

CONTRACT CNW194

UNIT PRICE

713-13.12 FLAT SHEET ALUM SIGNS OVERLAY (0.080" THICK)

S.F.30.000

Superior Traffic Control, LLC $16.2500 $487.50

713-13.14 FLORESCENT YELLOW SIGN SHEETING

S.F.100.000

Superior Traffic Control, LLC $5.9500 $595.00

713-14 EXTRUDED ALUMINUM PANEL SIGNS

S.F.2,600.000

Superior Traffic Control, LLC $23.5000 $61,100.00

713-15.01 REMOVAL OF EXISTING SIGN POST

EACH3.000

Superior Traffic Control, LLC $50.0000 $150.00

713-15.03 REMOVAL OF LARGER BARRIER MOUNTED SIGNS WITH SADDLE SUPPORTS

EACH30.000

Superior Traffic Control, LLC $45.0000 $1,350.00

713-15.10 REMOVAL OF SMALL BARRIER MOUNTED SIGNS W/ FLAT PLAT SUPPORTS

EACH30.000

Superior Traffic Control, LLC $40.0000 $1,200.00

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH8.000

Superior Traffic Control, LLC $250.0000 $2,000.00

713-15.37 INSTALLATION OF SIGN MESSAGE(LETTER,#,ARROW,SHIELD)

S.F.15.000

Superior Traffic Control, LLC $13.0000 $195.00

713-15.38 EXTRUDED ALUMINUM PANELS FOR OVERLAYING BACKGROUND

S.F.10.000

Superior Traffic Control, LLC $14.0000 $140.00

713-16.90 RESET GROUND MOUNTED SIGN

EACH10.000

Superior Traffic Control, LLC $500.0000 $5,000.00

713-17.02 INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL

EACH10.000

Superior Traffic Control, LLC $75.0000 $750.00

713-17.04 INSTALL AUXILIARY SUPPORT ON EXISTING SIGN

L.F.60.000

Superior Traffic Control, LLC $8.0000 $480.00
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EXTENSION

CONTRACT CNW194

UNIT PRICE

713-20.30 SIGN ADJUSTMENTS

EACH2.000

Superior Traffic Control, LLC $325.0000 $650.00

713-20.40 GRAFFITI REMOVAL

S.F.250.000

Superior Traffic Control, LLC $3.5000 $875.00

713-30.09 BARRIER MOUNTED SIGN SUPPORT (SADDLE)

EACH2.000

Superior Traffic Control, LLC $825.0000 $1,650.00

713-30.10 BARRIER MOUNTED SIGN SUPPORT (PERF/KNOCKOUT)

EACH2.000

Superior Traffic Control, LLC $425.0000 $850.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Superior Traffic Control, LLC $191,253.75

Superior Traffic Control, LLC $191,253.75
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

BRADLEY COUNTY (Contract No. CNW158 Call 010)

5.00%DBE GOAL

THE RESURFACING ON U.S. 11 (S.R. 2) FROM OLD HIGHWAY 11 (L.M. 18.20) TO NEAR THE HIWASSEE RIVER (L.M. 20.91).

PROJECT LENGTH -

06S002-M8-002,HSIP-2(287),06S002-F3-002

2.710 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Wright Brothers Construction Company, Inc. $1,798,275.35

Talley Construction Company, Inc. $1,958,322.52
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EXTENSION

CONTRACT CNW158

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.5.400

Wright Brothers Construction Company, Inc. $1,900.0000 $10,260.00

Talley Construction Company, Inc. $2,202.7200 $11,894.69

403-02.01 TRACKLESS TACK COAT

TON31.000

Wright Brothers Construction Company, Inc. $800.0000 $24,800.00

Talley Construction Company, Inc. $953.2500 $29,550.75

411-01.21 LONGITUDINAL JOINT SEALANT

L.M.3.500

Wright Brothers Construction Company, Inc. $2,975.0000 $10,412.50

Talley Construction Company, Inc. $5,124.0000 $17,934.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON6,306.000

Wright Brothers Construction Company, Inc. $150.0000 $945,900.00

Talley Construction Company, Inc. $159.4000 $1,005,176.40

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.2.200

Wright Brothers Construction Company, Inc. $820.0000 $1,804.00

Talley Construction Company, Inc. $549.0000 $1,207.80

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON6,246.000

Wright Brothers Construction Company, Inc. $34.7500 $217,048.50

Talley Construction Company, Inc. $35.0500 $218,922.30

611-01.20 ADJUSTMENT OF EXISTING MANHOLE

EACH12.000

Wright Brothers Construction Company, Inc. $1,975.0000 $23,700.00

Talley Construction Company, Inc. $2,355.3600 $28,264.32

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN

EACH88.000

Wright Brothers Construction Company, Inc. $1,350.0000 $118,800.00

Talley Construction Company, Inc. $1,565.2900 $137,745.52

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.2,706.000

Wright Brothers Construction Company, Inc. $48.0000 $129,888.00

Talley Construction Company, Inc. $76.1300 $206,007.78

712-01 TRAFFIC CONTROL

LS1.000

Wright Brothers Construction Company, Inc. $70,900.0000 $70,900.00

Talley Construction Company, Inc. $55,111.7700 $55,111.77
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EXTENSION

CONTRACT CNW158

UNIT PRICE

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH100.000

Wright Brothers Construction Company, Inc. $1.0000 $100.00

Talley Construction Company, Inc. $1.2200 $122.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,277.000

Wright Brothers Construction Company, Inc. $7.9500 $10,152.15

Talley Construction Company, Inc. $8.9700 $11,454.69

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Wright Brothers Construction Company, Inc. $4,580.0000 $9,160.00

Talley Construction Company, Inc. $5,185.0000 $10,370.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH340.000

Wright Brothers Construction Company, Inc. $37.0000 $12,580.00

Talley Construction Company, Inc. $42.7000 $14,518.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH21.000

Wright Brothers Construction Company, Inc. $37.0000 $777.00

Talley Construction Company, Inc. $42.7000 $896.70

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH361.000

Wright Brothers Construction Company, Inc. $10.7000 $3,862.70

Talley Construction Company, Inc. $12.2000 $4,404.20

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.900.000

Wright Brothers Construction Company, Inc. $18.9000 $17,010.00

Talley Construction Company, Inc. $21.6600 $19,494.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.535.000

Wright Brothers Construction Company, Inc. $11.5000 $6,152.50

Talley Construction Company, Inc. $13.1200 $7,019.20

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH16.000

Wright Brothers Construction Company, Inc. $187.0000 $2,992.00

Talley Construction Company, Inc. $213.5000 $3,416.00

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)

EACH1.000

Wright Brothers Construction Company, Inc. $240.0000 $240.00

Talley Construction Company, Inc. $274.5000 $274.50
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EXTENSION

CONTRACT CNW158

UNIT PRICE

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH1.000

Wright Brothers Construction Company, Inc. $240.0000 $240.00

Talley Construction Company, Inc. $274.5000 $274.50

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.4.000

Wright Brothers Construction Company, Inc. $26.7500 $107.00

Talley Construction Company, Inc. $30.5000 $122.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.18.400

Wright Brothers Construction Company, Inc. $1,280.0000 $23,552.00

Talley Construction Company, Inc. $1,464.0000 $26,937.60

716-05.21 PAINTED PAVEMENT MARKING(4"DOTTED LINE)

L.F.330.000

Wright Brothers Construction Company, Inc. $0.2500 $82.50

Talley Construction Company, Inc. $0.3100 $102.30

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.13.000

Wright Brothers Construction Company, Inc. $6,925.0000 $90,025.00

Talley Construction Company, Inc. $7,930.0000 $103,090.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.330.000

Wright Brothers Construction Company, Inc. $2.6500 $874.50

Talley Construction Company, Inc. $3.0500 $1,006.50

717-01 MOBILIZATION

LS1.000

Wright Brothers Construction Company, Inc. $66,855.0000 $66,855.00

Talley Construction Company, Inc. $43,005.0000 $43,005.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Wright Brothers Construction Company, Inc. $1,798,275.35

Talley Construction Company, Inc. $1,958,322.52

Wright Brothers Construction Company, Inc. $1,798,275.35

Talley Construction Company, Inc. $1,958,322.52
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

CANNON COUNTY (Contract No. CNW166 Call 011)

THE RESURFACING ON S.R. 53 FROM NORTH OF OAK RIDGE DRIVE (L.M. 9.01) TO SOUTH OF HOLLY LANE (L.M. 12.01).

PROJECT LENGTH -

08S053-M8-002,HSIP-53(59),08S053-F3-002

3.000 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Tinsley Asphalt, LLC $932,886.25

Hawkins Asphalt Paving, LLC $991,111.60

Rogers Group, Inc. $1,104,221.00

Vulcan Construction Materials, LLC $1,172,649.25
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EXTENSION

CONTRACT CNW166

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.6.000

Tinsley Asphalt, LLC $1,050.0000 $6,300.00

Hawkins Asphalt Paving, LLC $1,000.0000 $6,000.00

Rogers Group, Inc. $1,000.0000 $6,000.00

Vulcan Construction Materials, LLC $3,500.0000 $21,000.00

403-02.01 TRACKLESS TACK COAT

TON37.000

Tinsley Asphalt, LLC $942.6800 $34,879.16

Hawkins Asphalt Paving, LLC $800.0000 $29,600.00

Rogers Group, Inc. $875.0000 $32,375.00

Vulcan Construction Materials, LLC $1,000.0000 $37,000.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON5,632.000

Tinsley Asphalt, LLC $112.8200 $635,402.24

Hawkins Asphalt Paving, LLC $107.0000 $602,624.00

Rogers Group, Inc. $120.0000 $675,840.00

Vulcan Construction Materials, LLC $130.0000 $732,160.00

411-01.21 LONGITUDINAL JOINT SEALANT

L.M.10.400

Tinsley Asphalt, LLC $2,704.0000 $28,121.60

Hawkins Asphalt Paving, LLC $4,100.0000 $42,640.00

Rogers Group, Inc. $3,000.0000 $31,200.00

Vulcan Construction Materials, LLC $2,900.0000 $30,160.00

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

L.M.4.800

Tinsley Asphalt, LLC $450.0000 $2,160.00

Hawkins Asphalt Paving, LLC $1,000.0000 $4,800.00

Rogers Group, Inc. $1,000.0000 $4,800.00

Vulcan Construction Materials, LLC $975.0000 $4,680.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON4,244.000

Tinsley Asphalt, LLC $12.0000 $50,928.00

Hawkins Asphalt Paving, LLC $23.5000 $99,734.00

Rogers Group, Inc. $27.0000 $114,588.00

Vulcan Construction Materials, LLC $31.5000 $133,686.00

705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)

EACH2,135.000

Tinsley Asphalt, LLC $4.7500 $10,141.25

Hawkins Asphalt Paving, LLC $4.0000 $8,540.00

Rogers Group, Inc. $9.0000 $19,215.00

Vulcan Construction Materials, LLC $8.2500 $17,613.75
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EXTENSION

CONTRACT CNW166

UNIT PRICE

712-01 TRAFFIC CONTROL

LS1.000

Tinsley Asphalt, LLC $22,076.0000 $22,076.00

Hawkins Asphalt Paving, LLC $37,200.0000 $37,200.00

Rogers Group, Inc. $28,000.0000 $28,000.00

Vulcan Construction Materials, LLC $50,000.0000 $50,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH80.000

Tinsley Asphalt, LLC $22.0000 $1,760.00

Hawkins Asphalt Paving, LLC $25.0000 $2,000.00

Rogers Group, Inc. $28.0000 $2,240.00

Vulcan Construction Materials, LLC $40.0000 $3,200.00

712-06 SIGNS (CONSTRUCTION)

S.F.944.000

Tinsley Asphalt, LLC $8.0000 $7,552.00

Hawkins Asphalt Paving, LLC $8.1500 $7,693.60

Rogers Group, Inc. $12.0000 $11,328.00

Vulcan Construction Materials, LLC $12.0000 $11,328.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Tinsley Asphalt, LLC $650.0000 $1,300.00

Hawkins Asphalt Paving, LLC $850.0000 $1,700.00

Rogers Group, Inc. $1,000.0000 $2,000.00

Vulcan Construction Materials, LLC $1,200.0000 $2,400.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Tinsley Asphalt, LLC $3,775.0000 $7,550.00

Hawkins Asphalt Paving, LLC $4,200.0000 $8,400.00

Rogers Group, Inc. $5,000.0000 $10,000.00

Vulcan Construction Materials, LLC $5,000.0000 $10,000.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH236.000

Tinsley Asphalt, LLC $35.0000 $8,260.00

Hawkins Asphalt Paving, LLC $30.0000 $7,080.00

Rogers Group, Inc. $40.0000 $9,440.00

Vulcan Construction Materials, LLC $39.2500 $9,263.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH82.000

Tinsley Asphalt, LLC $35.0000 $2,870.00

Hawkins Asphalt Paving, LLC $30.0000 $2,460.00

Rogers Group, Inc. $40.0000 $3,280.00

Vulcan Construction Materials, LLC $39.2500 $3,218.50
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EXTENSION

CONTRACT CNW166

UNIT PRICE

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.15.000

Tinsley Asphalt, LLC $22.0000 $330.00

Hawkins Asphalt Paving, LLC $30.0000 $450.00

Rogers Group, Inc. $25.0000 $375.00

Vulcan Construction Materials, LLC $25.0000 $375.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.170.000

Tinsley Asphalt, LLC $12.0000 $2,040.00

Hawkins Asphalt Paving, LLC $25.0000 $4,250.00

Rogers Group, Inc. $14.0000 $2,380.00

Vulcan Construction Materials, LLC $13.5000 $2,295.00

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH2.000

Tinsley Asphalt, LLC $350.0000 $700.00

Hawkins Asphalt Paving, LLC $400.0000 $800.00

Rogers Group, Inc. $400.0000 $800.00

Vulcan Construction Materials, LLC $400.0000 $800.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.12.400

Tinsley Asphalt, LLC $1,275.0000 $15,810.00

Hawkins Asphalt Paving, LLC $1,500.0000 $18,600.00

Rogers Group, Inc. $1,400.0000 $17,360.00

Vulcan Construction Materials, LLC $1,425.0000 $17,670.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.12.400

Tinsley Asphalt, LLC $6,600.0000 $81,840.00

Hawkins Asphalt Paving, LLC $7,100.0000 $88,040.00

Rogers Group, Inc. $7,500.0000 $93,000.00

Vulcan Construction Materials, LLC $4,500.0000 $55,800.00

717-01 MOBILIZATION

LS1.000

Tinsley Asphalt, LLC $12,866.0000 $12,866.00

Hawkins Asphalt Paving, LLC $18,500.0000 $18,500.00

Rogers Group, Inc. $40,000.0000 $40,000.00

Vulcan Construction Materials, LLC $30,000.0000 $30,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Tinsley Asphalt, LLC $932,886.25

Hawkins Asphalt Paving, LLC $991,111.60

Rogers Group, Inc. $1,104,221.00

Vulcan Construction Materials, LLC $1,172,649.25

Tinsley Asphalt, LLC $932,886.25

Hawkins Asphalt Paving, LLC $991,111.60

Rogers Group, Inc. $1,104,221.00

Vulcan Construction Materials, LLC $1,172,649.25

5PAGE



DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

CANNON COUNTY (Contract No. CNW165 Call 012)

6.50%DBE GOAL

THE RESURFACING ON U.S. 70S (S.R. 1) FROM EAST OF S.R. 145 (L.M. 6.07) TO EAST OF CUMMINGS HOLLOW ROAD (L.M. 9.56).

PROJECT LENGTH -

NH/HSIP-1(451),08S001-F3-002,08S001-F8-002

3.490 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Tinsley Asphalt, LLC $1,314,354.44

Hawkins Asphalt Paving, LLC $1,430,601.50

Rogers Group, Inc. $1,784,970.00

Vulcan Construction Materials, LLC $1,912,084.70
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EXTENSION

CONTRACT CNW165

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.6.900

Tinsley Asphalt, LLC $1,050.0000 $7,245.00

Hawkins Asphalt Paving, LLC $1,200.0000 $8,280.00

Rogers Group, Inc. $1,400.0000 $9,660.00

Vulcan Construction Materials, LLC $3,250.0000 $22,425.00

209-40.33 CATCH BASIN PROTECTION (TYPE D)

EACH4.000

Tinsley Asphalt, LLC $600.0000 $2,400.00

Hawkins Asphalt Paving, LLC $500.0000 $2,000.00

Rogers Group, Inc. $350.0000 $1,400.00

Vulcan Construction Materials, LLC $1,000.0000 $4,000.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON130.000

Tinsley Asphalt, LLC $25.0000 $3,250.00

Hawkins Asphalt Paving, LLC $65.0000 $8,450.00

Rogers Group, Inc. $60.0000 $7,800.00

Vulcan Construction Materials, LLC $70.0000 $9,100.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON294.000

Tinsley Asphalt, LLC $143.6100 $42,221.34

Hawkins Asphalt Paving, LLC $95.0000 $27,930.00

Rogers Group, Inc. $160.0000 $47,040.00

Vulcan Construction Materials, LLC $175.0000 $51,450.00

403-02.01 TRACKLESS TACK COAT

TON42.000

Tinsley Asphalt, LLC $942.6800 $39,592.56

Hawkins Asphalt Paving, LLC $800.0000 $33,600.00

Rogers Group, Inc. $900.0000 $37,800.00

Vulcan Construction Materials, LLC $1,000.0000 $42,000.00

411-01.21 LONGITUDINAL JOINT SEALANT

L.M.7.200

Tinsley Asphalt, LLC $2,703.7500 $19,467.00

Hawkins Asphalt Paving, LLC $4,375.0000 $31,500.00

Rogers Group, Inc. $3,500.0000 $25,200.00

Vulcan Construction Materials, LLC $2,700.0000 $19,440.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON5,889.000

Tinsley Asphalt, LLC $118.1100 $695,549.79

Hawkins Asphalt Paving, LLC $115.0000 $677,235.00

Rogers Group, Inc. $142.0000 $836,238.00

Vulcan Construction Materials, LLC $160.0000 $942,240.00
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EXTENSION

CONTRACT CNW165

UNIT PRICE

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.3.900

Tinsley Asphalt, LLC $350.0000 $1,365.00

Hawkins Asphalt Paving, LLC $1,360.0000 $5,304.00

Rogers Group, Inc. $1,200.0000 $4,680.00

Vulcan Construction Materials, LLC $1,025.0000 $3,997.50

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON6,075.000

Tinsley Asphalt, LLC $12.0000 $72,900.00

Hawkins Asphalt Paving, LLC $23.5000 $142,762.50

Rogers Group, Inc. $35.0000 $212,625.00

Vulcan Construction Materials, LLC $33.5000 $203,512.50

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN

EACH10.000

Tinsley Asphalt, LLC $1,500.0000 $15,000.00

Hawkins Asphalt Paving, LLC $2,500.0000 $25,000.00

Rogers Group, Inc. $2,500.0000 $25,000.00

Vulcan Construction Materials, LLC $460.0000 $4,600.00

701-01.01 CONCRETE SIDEWALK (4 ")

S.F.250.000

Tinsley Asphalt, LLC $20.0000 $5,000.00

Hawkins Asphalt Paving, LLC $26.0000 $6,500.00

Rogers Group, Inc. $14.0000 $3,500.00

Vulcan Construction Materials, LLC $12.7500 $3,187.50

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.4,054.000

Tinsley Asphalt, LLC $35.0000 $141,890.00

Hawkins Asphalt Paving, LLC $38.0000 $154,052.00

Rogers Group, Inc. $45.0000 $182,430.00

Vulcan Construction Materials, LLC $40.5000 $164,187.00

702-01 CONCRETE CURB

C.Y.0.700

Tinsley Asphalt, LLC $1,000.0000 $700.00

Hawkins Asphalt Paving, LLC $1,200.0000 $840.00

Rogers Group, Inc. $2,500.0000 $1,750.00

Vulcan Construction Materials, LLC $2,100.0000 $1,470.00

702-03 CONCRETE COMBINED CURB & GUTTER

C.Y.5.200

Tinsley Asphalt, LLC $750.0000 $3,900.00

Hawkins Asphalt Paving, LLC $1,000.0000 $5,200.00

Rogers Group, Inc. $600.0000 $3,120.00

Vulcan Construction Materials, LLC $550.0000 $2,860.00
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EXTENSION

CONTRACT CNW165

UNIT PRICE

705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)

EACH1,169.000

Tinsley Asphalt, LLC $4.7500 $5,552.75

Hawkins Asphalt Paving, LLC $4.5000 $5,260.50

Rogers Group, Inc. $12.0000 $14,028.00

Vulcan Construction Materials, LLC $10.0000 $11,690.00

712-01 TRAFFIC CONTROL

LS1.000

Tinsley Asphalt, LLC $30,900.0000 $30,900.00

Hawkins Asphalt Paving, LLC $45,000.0000 $45,000.00

Rogers Group, Inc. $50,000.0000 $50,000.00

Vulcan Construction Materials, LLC $90,000.0000 $90,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH40.000

Tinsley Asphalt, LLC $25.0000 $1,000.00

Hawkins Asphalt Paving, LLC $25.0000 $1,000.00

Rogers Group, Inc. $30.0000 $1,200.00

Vulcan Construction Materials, LLC $40.0000 $1,600.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH32.000

Tinsley Asphalt, LLC $30.0000 $960.00

Hawkins Asphalt Paving, LLC $30.0000 $960.00

Rogers Group, Inc. $34.0000 $1,088.00

Vulcan Construction Materials, LLC $25.0000 $800.00

712-05.03 WARNING LIGHTS (TYPE C)

EACH40.000

Tinsley Asphalt, LLC $30.0000 $1,200.00

Hawkins Asphalt Paving, LLC $30.0000 $1,200.00

Rogers Group, Inc. $34.0000 $1,360.00

Vulcan Construction Materials, LLC $25.0000 $1,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,242.000

Tinsley Asphalt, LLC $7.7500 $9,625.50

Hawkins Asphalt Paving, LLC $7.7500 $9,625.50

Rogers Group, Inc. $10.5000 $13,041.00

Vulcan Construction Materials, LLC $11.0000 $13,662.00

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.160.000

Tinsley Asphalt, LLC $13.7500 $2,200.00

Hawkins Asphalt Paving, LLC $13.7500 $2,200.00

Rogers Group, Inc. $16.0000 $2,560.00

Vulcan Construction Materials, LLC $215.0000 $34,400.00
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EXTENSION

CONTRACT CNW165

UNIT PRICE

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Tinsley Asphalt, LLC $750.0000 $1,500.00

Hawkins Asphalt Paving, LLC $850.0000 $1,700.00

Rogers Group, Inc. $1,000.0000 $2,000.00

Vulcan Construction Materials, LLC $1,500.0000 $3,000.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH3.000

Tinsley Asphalt, LLC $4,200.0000 $12,600.00

Hawkins Asphalt Paving, LLC $4,200.0000 $12,600.00

Rogers Group, Inc. $4,900.0000 $14,700.00

Vulcan Construction Materials, LLC $5,000.0000 $15,000.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH293.000

Tinsley Asphalt, LLC $35.0000 $10,255.00

Hawkins Asphalt Paving, LLC $30.0000 $8,790.00

Rogers Group, Inc. $40.0000 $11,720.00

Vulcan Construction Materials, LLC $36.7500 $10,767.75

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH161.000

Tinsley Asphalt, LLC $35.0000 $5,635.00

Hawkins Asphalt Paving, LLC $30.0000 $4,830.00

Rogers Group, Inc. $40.0000 $6,440.00

Vulcan Construction Materials, LLC $36.7500 $5,916.75

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH259.000

Tinsley Asphalt, LLC $10.0000 $2,590.00

Hawkins Asphalt Paving, LLC $10.0000 $2,590.00

Rogers Group, Inc. $12.0000 $3,108.00

Vulcan Construction Materials, LLC $10.5000 $2,719.50

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)

L.F.343.000

Tinsley Asphalt, LLC $12.0000 $4,116.00

Hawkins Asphalt Paving, LLC $6.0000 $2,058.00

Rogers Group, Inc. $14.0000 $4,802.00

Vulcan Construction Materials, LLC $12.6000 $4,321.80

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.332.000

Tinsley Asphalt, LLC $20.0000 $6,640.00

Hawkins Asphalt Paving, LLC $30.0000 $9,960.00

Rogers Group, Inc. $23.0000 $7,636.00

Vulcan Construction Materials, LLC $21.0000 $6,972.00
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EXTENSION

CONTRACT CNW165

UNIT PRICE

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.616.000

Tinsley Asphalt, LLC $12.0000 $7,392.00

Hawkins Asphalt Paving, LLC $20.0000 $12,320.00

Rogers Group, Inc. $14.0000 $8,624.00

Vulcan Construction Materials, LLC $12.6000 $7,761.60

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH15.000

Tinsley Asphalt, LLC $200.0000 $3,000.00

Hawkins Asphalt Paving, LLC $200.0000 $3,000.00

Rogers Group, Inc. $228.0000 $3,420.00

Vulcan Construction Materials, LLC $210.0000 $3,150.00

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.44.000

Tinsley Asphalt, LLC $22.0000 $968.00

Hawkins Asphalt Paving, LLC $35.0000 $1,540.00

Rogers Group, Inc. $25.0000 $1,100.00

Vulcan Construction Materials, LLC $23.1000 $1,016.40

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH2.000

Tinsley Asphalt, LLC $350.0000 $700.00

Hawkins Asphalt Paving, LLC $400.0000 $800.00

Rogers Group, Inc. $400.0000 $800.00

Vulcan Construction Materials, LLC $375.0000 $750.00

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

EACH2.000

Tinsley Asphalt, LLC $150.0000 $300.00

Hawkins Asphalt Paving, LLC $200.0000 $400.00

Rogers Group, Inc. $171.0000 $342.00

Vulcan Construction Materials, LLC $160.0000 $320.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.24.000

Tinsley Asphalt, LLC $12.0000 $288.00

Hawkins Asphalt Paving, LLC $17.0000 $408.00

Rogers Group, Inc. $14.0000 $336.00

Vulcan Construction Materials, LLC $12.6000 $302.40

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH2.000

Tinsley Asphalt, LLC $350.0000 $700.00

Hawkins Asphalt Paving, LLC $400.0000 $800.00

Rogers Group, Inc. $400.0000 $800.00

Vulcan Construction Materials, LLC $375.0000 $750.00
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EXTENSION

CONTRACT CNW165

UNIT PRICE

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)

L.F.616.000

Tinsley Asphalt, LLC $6.0000 $3,696.00

Hawkins Asphalt Paving, LLC $10.0000 $6,160.00

Rogers Group, Inc. $7.0000 $4,312.00

Vulcan Construction Materials, LLC $6.5000 $4,004.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.14.900

Tinsley Asphalt, LLC $1,275.0000 $18,997.50

Hawkins Asphalt Paving, LLC $1,500.0000 $22,350.00

Rogers Group, Inc. $1,400.0000 $20,860.00

Vulcan Construction Materials, LLC $1,350.0000 $20,115.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.14.900

Tinsley Asphalt, LLC $6,600.0000 $98,340.00

Hawkins Asphalt Paving, LLC $7,000.0000 $104,300.00

Rogers Group, Inc. $8,000.0000 $119,200.00

Vulcan Construction Materials, LLC $6,950.0000 $103,555.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.320.000

Tinsley Asphalt, LLC $2.0000 $640.00

Hawkins Asphalt Paving, LLC $4.0000 $1,280.00

Rogers Group, Inc. $2.3000 $736.00

Vulcan Construction Materials, LLC $2.2500 $720.00

717-01 MOBILIZATION

LS1.000

Tinsley Asphalt, LLC $17,262.0000 $17,262.00

Hawkins Asphalt Paving, LLC $22,000.0000 $22,000.00

Rogers Group, Inc. $70,000.0000 $70,000.00

Vulcan Construction Materials, LLC $75,000.0000 $75,000.00

730-03.21 INSTALL PULL BOX (TYPE B)

EACH1.000

Tinsley Asphalt, LLC $1,000.0000 $1,000.00

Hawkins Asphalt Paving, LLC $3,000.0000 $3,000.00

Rogers Group, Inc. $1,100.0000 $1,100.00

Vulcan Construction Materials, LLC $1,050.0000 $1,050.00

730-12.02 CONDUIT 2" DIAMETER (PVC)

L.F.12.000

Tinsley Asphalt, LLC $28.0000 $336.00

Hawkins Asphalt Paving, LLC $28.0000 $336.00

Rogers Group, Inc. $32.0000 $384.00

Vulcan Construction Materials, LLC $30.0000 $360.00
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EXTENSION

CONTRACT CNW165

UNIT PRICE

730-14.02 SAW SLOT

L.F.2,190.000

Tinsley Asphalt, LLC $4.0000 $8,760.00

Hawkins Asphalt Paving, LLC $4.0000 $8,760.00

Rogers Group, Inc. $5.0000 $10,950.00

Vulcan Construction Materials, LLC $4.5000 $9,855.00

730-14.03 LOOP WIRE

L.F.6,720.000

Tinsley Asphalt, LLC $1.0000 $6,720.00

Hawkins Asphalt Paving, LLC $1.0000 $6,720.00

Rogers Group, Inc. $1.5000 $10,080.00

Vulcan Construction Materials, LLC $1.0500 $7,056.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Tinsley Asphalt, LLC $1,314,354.44

Hawkins Asphalt Paving, LLC $1,430,601.50

Rogers Group, Inc. $1,784,970.00

Vulcan Construction Materials, LLC $1,912,084.70

Tinsley Asphalt, LLC $1,314,354.44

Hawkins Asphalt Paving, LLC $1,430,601.50

Rogers Group, Inc. $1,784,970.00

Vulcan Construction Materials, LLC $1,912,084.70
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

CARTER COUNTY (Contract No. CNW138 Call 013)

7.00%DBE GOAL

THE RESURFACING ON S.R. 143 FROM THE NORTH CAROLINA STATE LINE (L.M. 0.00) TO NEAR ROAN MOUNTAIN STATE PARK (L.M. 7.55).

PROJECT LENGTH -

HSIP-143(7),10S143-F3-002,10S143-M8-002

7.550 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Summers-Taylor, Inc. $2,103,371.10
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EXTENSION

CONTRACT CNW138

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.15.000

Summers-Taylor, Inc. $1,965.0000 $29,475.00

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

TON1,015.000

Summers-Taylor, Inc. $185.0000 $187,775.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON34.000

Summers-Taylor, Inc. $1,030.0000 $35,020.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON6,780.000

Summers-Taylor, Inc. $142.0000 $962,760.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.34.000

Summers-Taylor, Inc. $320.0000 $10,880.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH4.000

Summers-Taylor, Inc. $565.0000 $2,260.00

705-02.25 SINGLE GUARDRAIL (TYPE 2) LONG POST (9 FT-12 FT)

L.F.100.000

Summers-Taylor, Inc. $47.0000 $4,700.00

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

EACH68.000

Summers-Taylor, Inc. $1,915.0000 $130,220.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.100.000

Summers-Taylor, Inc. $33.7500 $3,375.00

705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)

L.F.3,825.000

Summers-Taylor, Inc. $40.0000 $153,000.00

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3

EACH1.000

Summers-Taylor, Inc. $1,970.0000 $1,970.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH65.000

Summers-Taylor, Inc. $4,052.0000 $263,380.00
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EXTENSION

CONTRACT CNW138

UNIT PRICE

712-01 TRAFFIC CONTROL

LS1.000

Summers-Taylor, Inc. $82,155.0000 $82,155.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,100.000

Summers-Taylor, Inc. $11.6500 $12,815.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH498.000

Summers-Taylor, Inc. $37.0000 $18,426.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH498.000

Summers-Taylor, Inc. $12.0000 $5,976.00

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.547.000

Summers-Taylor, Inc. $5.3000 $2,899.10

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.12.000

Summers-Taylor, Inc. $1,265.0000 $15,180.00

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

L.M.30.000

Summers-Taylor, Inc. $3,885.0000 $116,550.00

717-01 MOBILIZATION

LS1.000

Summers-Taylor, Inc. $64,555.0000 $64,555.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Summers-Taylor, Inc. $2,103,371.10

Summers-Taylor, Inc. $2,103,371.10
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

CUMBERLAND COUNTY (Contract No. CNW201 Call 016)

6.50%DBE GOAL

THE RESURFACING ON U.S. 70 (S.R. 1) FROM WEST OF S.R. 24 TO EAST OF VILLAGE WAY AND ON U.S. 127 (S.R. 28) FROM NORTH OF OLD
HOMESTEAD HIGHWAY TO NEAR SOUTHGATE DRIVE, INCLUDING S.R. 24 FROM E OF OBED STREET TO S.R. 1.

PROJECT LENGTH -

HSIP-9205(10),18SVAR-F3-002,18SVAR-M8-002,NH-28(87),18S028-F8-002

4.200 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Rogers Group, Inc. $2,849,976.70

Tinsley Asphalt, LLC $2,864,016.39
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EXTENSION

CONTRACT CNW201

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.4.800

Rogers Group, Inc. $1,500.0000 $7,200.00

Tinsley Asphalt, LLC $1,800.0000 $8,640.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON445.000

Rogers Group, Inc. $60.0000 $26,700.00

Tinsley Asphalt, LLC $33.0000 $14,685.00

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

TON1,696.000

Rogers Group, Inc. $103.0000 $174,688.00

Tinsley Asphalt, LLC $120.1800 $203,825.28

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON1,111.000

Rogers Group, Inc. $107.0000 $118,877.00

Tinsley Asphalt, LLC $128.8000 $143,096.80

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON15.000

Rogers Group, Inc. $1,250.0000 $18,750.00

Tinsley Asphalt, LLC $1,019.8100 $15,297.15

403-02.01 TRACKLESS TACK COAT

TON69.000

Rogers Group, Inc. $850.0000 $58,650.00

Tinsley Asphalt, LLC $942.6800 $65,044.92

411-01.21 LONGITUDINAL JOINT SEALANT

L.M.8.500

Rogers Group, Inc. $2,850.0000 $24,225.00

Tinsley Asphalt, LLC $2,755.2500 $23,419.63

411-02.10 ACS MIX(PG70-22) GRADING D

TON9,031.000

Rogers Group, Inc. $141.0000 $1,273,371.00

Tinsley Asphalt, LLC $141.3600 $1,276,622.16

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.3.800

Rogers Group, Inc. $390.0000 $1,482.00

Tinsley Asphalt, LLC $374.5000 $1,423.10

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON10,304.000

Rogers Group, Inc. $33.0000 $340,032.00

Tinsley Asphalt, LLC $36.0000 $370,944.00
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EXTENSION

CONTRACT CNW201

UNIT PRICE

611-01.20 ADJUSTMENT OF EXISTING MANHOLE

EACH1.000

Rogers Group, Inc. $2,100.0000 $2,100.00

Tinsley Asphalt, LLC $3,000.0000 $3,000.00

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN

EACH21.000

Rogers Group, Inc. $3,100.0000 $65,100.00

Tinsley Asphalt, LLC $2,500.0000 $52,500.00

701-01.01 CONCRETE SIDEWALK (4 ")

S.F.870.000

Rogers Group, Inc. $33.0000 $28,710.00

Tinsley Asphalt, LLC $13.0000 $11,310.00

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.800.000

Rogers Group, Inc. $55.0000 $44,000.00

Tinsley Asphalt, LLC $43.2000 $34,560.00

701-02.03 CONCRETE CURB RAMP

S.F.185.000

Rogers Group, Inc. $45.0000 $8,325.00

Tinsley Asphalt, LLC $26.7000 $4,939.50

702-01 CONCRETE CURB

C.Y.7.900

Rogers Group, Inc. $2,000.0000 $15,800.00

Tinsley Asphalt, LLC $800.0000 $6,320.00

712-01 TRAFFIC CONTROL

LS1.000

Rogers Group, Inc. $172,000.0000 $172,000.00

Tinsley Asphalt, LLC $132,000.0000 $132,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH24.000

Rogers Group, Inc. $30.6000 $734.40

Tinsley Asphalt, LLC $28.0000 $672.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH12.000

Rogers Group, Inc. $1.2500 $15.00

Tinsley Asphalt, LLC $1.0000 $12.00

712-06 SIGNS (CONSTRUCTION)

S.F.2,309.000

Rogers Group, Inc. $8.6000 $19,857.40

Tinsley Asphalt, LLC $8.4000 $19,395.60
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EXTENSION

CONTRACT CNW201

UNIT PRICE

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Rogers Group, Inc. $655.0000 $1,310.00

Tinsley Asphalt, LLC $1,000.0000 $2,000.00

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH18.000

Rogers Group, Inc. $53.0000 $954.00

Tinsley Asphalt, LLC $51.0000 $918.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH5.000

Rogers Group, Inc. $1,750.0000 $8,750.00

Tinsley Asphalt, LLC $4,200.0000 $21,000.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH569.000

Rogers Group, Inc. $39.0000 $22,191.00

Tinsley Asphalt, LLC $37.0000 $21,053.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH225.000

Rogers Group, Inc. $39.0000 $8,775.00

Tinsley Asphalt, LLC $37.0000 $8,325.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH92.000

Rogers Group, Inc. $11.0000 $1,012.00

Tinsley Asphalt, LLC $10.0000 $920.00

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)

L.F.388.000

Rogers Group, Inc. $13.0000 $5,044.00

Tinsley Asphalt, LLC $12.7000 $4,927.60

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.399.000

Rogers Group, Inc. $24.0000 $9,576.00

Tinsley Asphalt, LLC $23.5000 $9,376.50

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.1,227.000

Rogers Group, Inc. $13.0000 $15,951.00

Tinsley Asphalt, LLC $12.7000 $15,582.90

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH45.000

Rogers Group, Inc. $220.0000 $9,900.00

Tinsley Asphalt, LLC $205.0000 $9,225.00
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EXTENSION

CONTRACT CNW201

UNIT PRICE

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.300

Rogers Group, Inc. $11,500.0000 $3,450.00

Tinsley Asphalt, LLC $10,500.0000 $3,150.00

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)

EACH2.000

Rogers Group, Inc. $165.0000 $330.00

Tinsley Asphalt, LLC $150.0000 $300.00

716-03.08 PLASTIC WORD PAVEMENT MARKING (PED-XING)

EACH4.000

Rogers Group, Inc. $495.0000 $1,980.00

Tinsley Asphalt, LLC $450.0000 $1,800.00

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH15.000

Rogers Group, Inc. $385.0000 $5,775.00

Tinsley Asphalt, LLC $375.0000 $5,625.00

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

EACH9.000

Rogers Group, Inc. $165.0000 $1,485.00

Tinsley Asphalt, LLC $160.0000 $1,440.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.60.000

Rogers Group, Inc. $13.0000 $780.00

Tinsley Asphalt, LLC $13.0000 $780.00

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH6.000

Rogers Group, Inc. $385.0000 $2,310.00

Tinsley Asphalt, LLC $350.0000 $2,100.00

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)

L.F.1,077.000

Rogers Group, Inc. $6.5000 $7,000.50

Tinsley Asphalt, LLC $6.4000 $6,892.80

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.24.700

Rogers Group, Inc. $1,363.0000 $33,666.10

Tinsley Asphalt, LLC $1,337.5000 $33,036.25

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.17.700

Rogers Group, Inc. $7,100.0000 $125,670.00

Tinsley Asphalt, LLC $6,620.0000 $117,174.00
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EXTENSION

CONTRACT CNW201

UNIT PRICE

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.450.000

Rogers Group, Inc. $2.2500 $1,012.50

Tinsley Asphalt, LLC $2.0000 $900.00

717-01 MOBILIZATION

LS1.000

Rogers Group, Inc. $144,000.0000 $144,000.00

Tinsley Asphalt, LLC $172,000.0000 $172,000.00

730-14.02 SAW SLOT

L.F.5,196.000

Rogers Group, Inc. $4.5000 $23,382.00

Tinsley Asphalt, LLC $4.5000 $23,382.00

730-14.03 LOOP WIRE

L.F.13,092.000

Rogers Group, Inc. $1.1500 $15,055.80

Tinsley Asphalt, LLC $1.1000 $14,401.20
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Rogers Group, Inc. $2,849,976.70

Tinsley Asphalt, LLC $2,864,016.39

Rogers Group, Inc. $2,849,976.70

Tinsley Asphalt, LLC $2,864,016.39
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

DAVIDSON COUNTY (Contract No. CNW141 Call 017)

THE RESURFACING ON U.S. 31E (S.R. 6) FROM NORTH OF S.R. 45 (OLD HICKORY BOULEVARD) (L.M. 18.60) TO THE SUMNER COUNTY LINE
(L.M. 22.87), INCLUDING BRIDGE EXPANSION JOINT REPAIR AND THIN EPOXY OVERLAY.

PROJECT LENGTH -

19S006-M3-005,HSIP-6(154),19S006-F3-004,19S006-M8-004

4.27 MILES

COMPLETION TIME  - ON OR BEFORE MAY 15, 2023

TOTAL CONTRACT

Rogers Group, Inc. $4,297,005.64

Vulcan Construction Materials, LLC $4,305,359.00
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EXTENSION

CONTRACT CNW141

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.4.100

Rogers Group, Inc. $4,500.0000 $18,450.00

Vulcan Construction Materials, LLC $4,000.0000 $16,400.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON564.000

Rogers Group, Inc. $40.0000 $22,560.00

Vulcan Construction Materials, LLC $60.0000 $33,840.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON1,164.000

Rogers Group, Inc. $125.0000 $145,500.00

Vulcan Construction Materials, LLC $125.0000 $145,500.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON93.000

Rogers Group, Inc. $1,000.0000 $93,000.00

Vulcan Construction Materials, LLC $1,000.0000 $93,000.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON14,098.000

Rogers Group, Inc. $135.0000 $1,903,230.00

Vulcan Construction Materials, LLC $150.0000 $2,114,700.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON13,838.000

Rogers Group, Inc. $38.5000 $532,763.00

Vulcan Construction Materials, LLC $40.0000 $553,520.00

501-01.42 PARTIAL DEPTH PCC PAVEMENT REPAIR

S.Y.250.000

Rogers Group, Inc. $400.0000 $100,000.00

Vulcan Construction Materials, LLC $490.0000 $122,500.00

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.630.000

Rogers Group, Inc. $40.0000 $25,200.00

Vulcan Construction Materials, LLC $40.0000 $25,200.00

701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION)

S.F.120.000

Rogers Group, Inc. $45.0000 $5,400.00

Vulcan Construction Materials, LLC $48.0000 $5,760.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH4.000

Rogers Group, Inc. $175.0000 $700.00

Vulcan Construction Materials, LLC $150.0000 $600.00
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EXTENSION

CONTRACT CNW141

UNIT PRICE

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT

EACH3.000

Rogers Group, Inc. $1,175.0000 $3,525.00

Vulcan Construction Materials, LLC $1,000.0000 $3,000.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.35.000

Rogers Group, Inc. $45.0000 $1,575.00

Vulcan Construction Materials, LLC $39.0000 $1,365.00

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3

EACH1.000

Rogers Group, Inc. $2,150.0000 $2,150.00

Vulcan Construction Materials, LLC $1,800.0000 $1,800.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH3.000

Rogers Group, Inc. $4,150.0000 $12,450.00

Vulcan Construction Materials, LLC $3,500.0000 $10,500.00

706-01 GUARDRAIL REMOVED

L.F.200.000

Rogers Group, Inc. $1.2500 $250.00

Vulcan Construction Materials, LLC $1.0000 $200.00

706-10.26 ROUNDED END ELEMENT

EACH1.000

Rogers Group, Inc. $350.0000 $350.00

Vulcan Construction Materials, LLC $300.0000 $300.00

712-01 TRAFFIC CONTROL

LS1.000

Rogers Group, Inc. $275,000.0000 $275,000.00

Vulcan Construction Materials, LLC $150,000.0000 $150,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH50.000

Rogers Group, Inc. $40.5000 $2,025.00

Vulcan Construction Materials, LLC $40.0000 $2,000.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH2.000

Rogers Group, Inc. $45.0000 $90.00

Vulcan Construction Materials, LLC $15.0000 $30.00

712-06 SIGNS (CONSTRUCTION)

S.F.2,461.000

Rogers Group, Inc. $9.8500 $24,240.85

Vulcan Construction Materials, LLC $11.0000 $27,071.00
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EXTENSION

CONTRACT CNW141

UNIT PRICE

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Rogers Group, Inc. $1,600.0000 $3,200.00

Vulcan Construction Materials, LLC $1,500.0000 $3,000.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH570.000

Rogers Group, Inc. $33.5000 $19,095.00

Vulcan Construction Materials, LLC $30.0000 $17,100.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH655.000

Rogers Group, Inc. $33.5000 $21,942.50

Vulcan Construction Materials, LLC $30.0000 $19,650.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH1,225.000

Rogers Group, Inc. $11.1500 $13,658.75

Vulcan Construction Materials, LLC $10.0000 $12,250.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.137.000

Rogers Group, Inc. $33.5000 $4,589.50

Vulcan Construction Materials, LLC $30.0000 $4,110.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.1,932.000

Rogers Group, Inc. $22.5000 $43,470.00

Vulcan Construction Materials, LLC $20.0000 $38,640.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH69.000

Rogers Group, Inc. $225.0000 $15,525.00

Vulcan Construction Materials, LLC $200.0000 $13,800.00

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.163.000

Rogers Group, Inc. $22.5000 $3,667.50

Vulcan Construction Materials, LLC $20.0000 $3,260.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.2,892.000

Rogers Group, Inc. $4.5000 $13,014.00

Vulcan Construction Materials, LLC $4.0000 $11,568.00

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.1,560.000

Rogers Group, Inc. $33.5000 $52,260.00

Vulcan Construction Materials, LLC $30.0000 $46,800.00
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EXTENSION

CONTRACT CNW141

UNIT PRICE

716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)

L.F.4,123.000

Rogers Group, Inc. $3.3500 $13,812.05

Vulcan Construction Materials, LLC $3.0000 $12,369.00

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.1.100

Rogers Group, Inc. $15,625.0000 $17,187.50

Vulcan Construction Materials, LLC $14,000.0000 $15,400.00

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)

EACH5.000

Rogers Group, Inc. $560.0000 $2,800.00

Vulcan Construction Materials, LLC $500.0000 $2,500.00

716-03.05 PLASTIC WORD PAVEMENT MARKING (BIKE LANE)

EACH1.000

Rogers Group, Inc. $670.0000 $670.00

Vulcan Construction Materials, LLC $600.0000 $600.00

716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)

EACH15.000

Rogers Group, Inc. $450.0000 $6,750.00

Vulcan Construction Materials, LLC $400.0000 $6,000.00

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.150.000

Rogers Group, Inc. $11.0000 $1,650.00

Vulcan Construction Materials, LLC $10.0000 $1,500.00

716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)

EACH61.000

Rogers Group, Inc. $500.0000 $30,500.00

Vulcan Construction Materials, LLC $450.0000 $27,450.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.31.500

Rogers Group, Inc. $1,675.0000 $52,762.50

Vulcan Construction Materials, LLC $1,500.0000 $47,250.00

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)

L.F.19,065.000

Rogers Group, Inc. $1.6700 $31,838.55

Vulcan Construction Materials, LLC $1.5000 $28,597.50

716-08.11 REMOVAL OF WORD PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)

EACH17.000

Rogers Group, Inc. $140.0000 $2,380.00

Vulcan Construction Materials, LLC $125.0000 $2,125.00
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EXTENSION

CONTRACT CNW141

UNIT PRICE

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.30.000

Rogers Group, Inc. $7,800.0000 $234,000.00

Vulcan Construction Materials, LLC $7,000.0000 $210,000.00

717-01 MOBILIZATION

LS1.000

Rogers Group, Inc. $165,000.0000 $165,000.00

Vulcan Construction Materials, LLC $150,000.0000 $150,000.00

730-14.02 SAW SLOT

L.F.19,448.000

Rogers Group, Inc. $4.5000 $87,516.00

Vulcan Construction Materials, LLC $4.0000 $77,792.00

730-14.03 LOOP WIRE

L.F.44,096.000

Rogers Group, Inc. $1.1400 $50,269.44

Vulcan Construction Materials, LLC $1.0000 $44,096.00
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EXTENSION

CONTRACT CNW141

UNIT PRICE

BRIDGE CATEGORY

604-10.44 EXPANSION JOINT REPAIRS

L.F.168.000

Rogers Group, Inc. $65.5000 $11,004.00

Vulcan Construction Materials, LLC $55.0000 $9,240.00

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

S.Y.5,287.000

Rogers Group, Inc. $43.5000 $229,984.50

Vulcan Construction Materials, LLC $36.5000 $192,975.50
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Rogers Group, Inc. $4,056,017.14

Vulcan Construction Materials, LLC $4,103,143.50

SUB-TOTAL BRIDGE

Rogers Group, Inc. $240,988.50

Vulcan Construction Materials, LLC $202,215.50

Rogers Group, Inc. $4,297,005.64

Vulcan Construction Materials, LLC $4,305,359.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

DAVIDSON COUNTY (Contract No. CNW139 Call 018)

6.50%DBE GOAL

THE RESURFACING ON U.S. 431 (S.R. 106) FROM NEAR S.R. 254 (OLD HICKORY BOULEVARD) (L.M. 0.00) TO NEAR HARDING PIKE (L.M.
3.78).

PROJECT LENGTH -

NH-106(46),19S106-F8-002

3.78 MILES

COMPLETION TIME  - ON OR BEFORE NOVEMBER 30, 2022

TOTAL CONTRACT

Vulcan Construction Materials, LLC $1,457,723.50
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EXTENSION

CONTRACT CNW139

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.6.600

Vulcan Construction Materials, LLC $2,500.0000 $16,500.00

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

TON500.000

Vulcan Construction Materials, LLC $120.0000 $60,000.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON500.000

Vulcan Construction Materials, LLC $105.0000 $52,500.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON41.000

Vulcan Construction Materials, LLC $900.0000 $36,900.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON6,161.000

Vulcan Construction Materials, LLC $125.0000 $770,125.00

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

L.M.1.000

Vulcan Construction Materials, LLC $305.0000 $305.00

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.5.100

Vulcan Construction Materials, LLC $305.0000 $1,555.50

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON6,103.000

Vulcan Construction Materials, LLC $35.7500 $218,182.25

611-01.20 ADJUSTMENT OF EXISTING MANHOLE

EACH2.000

Vulcan Construction Materials, LLC $1,135.0000 $2,270.00

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN

EACH2.000

Vulcan Construction Materials, LLC $595.0000 $1,190.00

712-01 TRAFFIC CONTROL

LS1.000

Vulcan Construction Materials, LLC $55,000.0000 $55,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH100.000

Vulcan Construction Materials, LLC $10.0000 $1,000.00
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EXTENSION

CONTRACT CNW139

UNIT PRICE

712-06 SIGNS (CONSTRUCTION)

S.F.856.000

Vulcan Construction Materials, LLC $10.0000 $8,560.00

712-08.03 ARROW BOARD (TYPE C)

EACH4.000

Vulcan Construction Materials, LLC $1,300.0000 $5,200.00

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH7.000

Vulcan Construction Materials, LLC $35.8500 $250.95

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Vulcan Construction Materials, LLC $325.0000 $325.00

713-16.20 SIGNS (D11-1, BIKE ROUTE)

EACH15.000

Vulcan Construction Materials, LLC $190.0000 $2,850.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH280.000

Vulcan Construction Materials, LLC $32.0000 $8,960.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH45.000

Vulcan Construction Materials, LLC $32.0000 $1,440.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH325.000

Vulcan Construction Materials, LLC $10.0000 $3,250.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.185.000

Vulcan Construction Materials, LLC $30.0000 $5,550.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.120.000

Vulcan Construction Materials, LLC $22.0000 $2,640.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH22.000

Vulcan Construction Materials, LLC $200.0000 $4,400.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.1,100.000

Vulcan Construction Materials, LLC $4.0000 $4,400.00
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EXTENSION

CONTRACT CNW139

UNIT PRICE

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.500

Vulcan Construction Materials, LLC $21,120.0000 $10,560.00

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)

EACH4.000

Vulcan Construction Materials, LLC $500.0000 $2,000.00

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH8.000

Vulcan Construction Materials, LLC $400.0000 $3,200.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.15.300

Vulcan Construction Materials, LLC $1,450.0000 $22,185.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.15.300

Vulcan Construction Materials, LLC $7,000.0000 $107,100.00

717-01 MOBILIZATION

LS1.000

Vulcan Construction Materials, LLC $30,000.0000 $30,000.00

730-14.02 SAW SLOT

L.F.3,308.000

Vulcan Construction Materials, LLC $4.0000 $13,232.00

730-14.03 LOOP WIRE

L.F.7,616.000

Vulcan Construction Materials, LLC $0.8000 $6,092.80
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC $1,457,723.50

Vulcan Construction Materials, LLC $1,457,723.50
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

DAVIDSON COUNTY (Contract No. CNW142 Call 019)

5.00%DBE GOAL

THE RESURFACING ON U.S. 431 (S.R. 65) FROM SOUTH OF GIFFORD PLACE (L.M. 10.65) TO THE ROBERTSON COUNTY LINE (L.M. 16.01),
INCLUDING CONCRETE OVERLAYED BRIDGE DECK REPAIR AND THIN EPOXY OVERLAY.

PROJECT LENGTH -

19S065-M3-004,NH-65(25),19S065-F8-002

5.140 MILES

COMPLETION TIME  - ON OR BEFORE NOVEMBER 30, 2022

TOTAL CONTRACT

Vulcan Construction Materials, LLC $1,539,636.90

Rogers Group, Inc. $1,982,478.60
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EXTENSION

CONTRACT CNW142

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.11.100

Vulcan Construction Materials, LLC $1,225.0000 $13,597.50

Rogers Group, Inc. $3,750.0000 $41,625.00

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

TON500.000

Vulcan Construction Materials, LLC $125.0000 $62,500.00

Rogers Group, Inc. $145.0000 $72,500.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON500.000

Vulcan Construction Materials, LLC $125.0000 $62,500.00

Rogers Group, Inc. $145.0000 $72,500.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON43.000

Vulcan Construction Materials, LLC $850.0000 $36,550.00

Rogers Group, Inc. $1,000.0000 $43,000.00

411-01.21 LONGITUDINAL JOINT SEALANT

L.M.7.220

Vulcan Construction Materials, LLC $2,665.0000 $19,241.30

Rogers Group, Inc. $3,200.0000 $23,104.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON6,395.000

Vulcan Construction Materials, LLC $112.0000 $716,240.00

Rogers Group, Inc. $145.0000 $927,275.00

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.8.900

Vulcan Construction Materials, LLC $535.0000 $4,761.50

Rogers Group, Inc. $600.0000 $5,340.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON6,335.000

Vulcan Construction Materials, LLC $36.0000 $228,060.00

Rogers Group, Inc. $39.7500 $251,816.25

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN

EACH2.000

Vulcan Construction Materials, LLC $750.0000 $1,500.00

Rogers Group, Inc. $1,000.0000 $2,000.00

712-01 TRAFFIC CONTROL

LS1.000

Vulcan Construction Materials, LLC $52,000.0000 $52,000.00

Rogers Group, Inc. $100,000.0000 $100,000.00
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EXTENSION

CONTRACT CNW142

UNIT PRICE

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH25.000

Vulcan Construction Materials, LLC $12.0000 $300.00

Rogers Group, Inc. $32.5000 $812.50

712-05.01 WARNING LIGHTS (TYPE A)

EACH2.000

Vulcan Construction Materials, LLC $11.0000 $22.00

Rogers Group, Inc. $35.0000 $70.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,716.000

Vulcan Construction Materials, LLC $10.5000 $18,018.00

Rogers Group, Inc. $9.8500 $16,902.60

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Vulcan Construction Materials, LLC $1,025.0000 $2,050.00

Rogers Group, Inc. $1,100.0000 $2,200.00

713-16.20 SIGNS (WARNING)

EACH3.000

Vulcan Construction Materials, LLC $145.0000 $435.00

Rogers Group, Inc. $450.0000 $1,350.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH318.000

Vulcan Construction Materials, LLC $30.0000 $9,540.00

Rogers Group, Inc. $33.5000 $10,653.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH65.000

Vulcan Construction Materials, LLC $30.0000 $1,950.00

Rogers Group, Inc. $33.5000 $2,177.50

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH383.000

Vulcan Construction Materials, LLC $10.0000 $3,830.00

Rogers Group, Inc. $11.0000 $4,213.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.25.000

Vulcan Construction Materials, LLC $30.0000 $750.00

Rogers Group, Inc. $33.5000 $837.50

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.72.000

Vulcan Construction Materials, LLC $20.0000 $1,440.00

Rogers Group, Inc. $22.5000 $1,620.00
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EXTENSION

CONTRACT CNW142

UNIT PRICE

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH14.000

Vulcan Construction Materials, LLC $200.0000 $2,800.00

Rogers Group, Inc. $225.0000 $3,150.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.869.000

Vulcan Construction Materials, LLC $4.0000 $3,476.00

Rogers Group, Inc. $4.5000 $3,910.50

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.84.000

Vulcan Construction Materials, LLC $30.0000 $2,520.00

Rogers Group, Inc. $33.5000 $2,814.00

716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)

L.F.990.000

Vulcan Construction Materials, LLC $3.0000 $2,970.00

Rogers Group, Inc. $3.5000 $3,465.00

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.200

Vulcan Construction Materials, LLC $15,000.0000 $3,000.00

Rogers Group, Inc. $16,750.0000 $3,350.00

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)

EACH2.000

Vulcan Construction Materials, LLC $500.0000 $1,000.00

Rogers Group, Inc. $560.0000 $1,120.00

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.113.000

Vulcan Construction Materials, LLC $6.0000 $678.00

Rogers Group, Inc. $6.7500 $762.75

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH5.000

Vulcan Construction Materials, LLC $400.0000 $2,000.00

Rogers Group, Inc. $450.0000 $2,250.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.21.500

Vulcan Construction Materials, LLC $1,400.0000 $30,100.00

Rogers Group, Inc. $1,565.0000 $33,647.50

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.21.500

Vulcan Construction Materials, LLC $6,900.0000 $148,350.00

Rogers Group, Inc. $7,700.0000 $165,550.00
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EXTENSION

CONTRACT CNW142

UNIT PRICE

716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)

L.F.750.000

Vulcan Construction Materials, LLC $4.0000 $3,000.00

Rogers Group, Inc. $4.5000 $3,375.00

717-01 MOBILIZATION

LS1.000

Vulcan Construction Materials, LLC $45,000.0000 $45,000.00

Rogers Group, Inc. $100,000.0000 $100,000.00
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EXTENSION

CONTRACT CNW142

UNIT PRICE

BRIDGE CATEGORY

604-10.56 CONCRETE OVERLAYED BRIDGE DECK REPAIR (PARTIAL DEPTH)

S.Y.40.000

Vulcan Construction Materials, LLC $563.4000 $22,536.00

Rogers Group, Inc. $575.0000 $23,000.00

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

S.Y.641.000

Vulcan Construction Materials, LLC $57.6000 $36,921.60

Rogers Group, Inc. $87.5000 $56,087.50
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC $1,480,179.30

Rogers Group, Inc. $1,903,391.10

SUB-TOTAL BRIDGE

Vulcan Construction Materials, LLC $59,457.60

Rogers Group, Inc. $79,087.50

Vulcan Construction Materials, LLC $1,539,636.90

Rogers Group, Inc. $1,982,478.60
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

DAVIDSON COUNTY (Contract No. CNW140 Call 020)

5.00%DBE GOAL

THE RESURFACING ON S.R. 96 FROM S.R. 100 (L.M. 0.00) TO THE WILLIAMSON COUNTY LINE (L.M. 1.71).

PROJECT LENGTH -

NH-96(69),19S096-F8-002

1.71 MILES

COMPLETION TIME  - ON OR BEFORE NOVEMBER 30, 2022

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing, LLC $503,091.50

Tennessee Valley Paving Co., Inc. $528,770.00

Vulcan Construction Materials, LLC $667,888.00
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EXTENSION

CONTRACT CNW140

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.3.500

Eubank Asphalt Paving & Sealing, LLC $1,000.0000 $3,500.00

Tennessee Valley Paving Co., Inc. $1,500.0000 $5,250.00

Vulcan Construction Materials, LLC $3,000.0000 $10,500.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON100.000

Eubank Asphalt Paving & Sealing, LLC $95.0000 $9,500.00

Tennessee Valley Paving Co., Inc. $95.0000 $9,500.00

Vulcan Construction Materials, LLC $115.0000 $11,500.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON18.000

Eubank Asphalt Paving & Sealing, LLC $450.0000 $8,100.00

Tennessee Valley Paving Co., Inc. $900.0000 $16,200.00

Vulcan Construction Materials, LLC $900.0000 $16,200.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON2,659.000

Eubank Asphalt Paving & Sealing, LLC $95.0000 $252,605.00

Tennessee Valley Paving Co., Inc. $93.5000 $248,616.50

Vulcan Construction Materials, LLC $125.0000 $332,375.00

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.3.100

Eubank Asphalt Paving & Sealing, LLC $750.0000 $2,325.00

Tennessee Valley Paving Co., Inc. $590.0000 $1,829.00

Vulcan Construction Materials, LLC $1,200.0000 $3,720.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON2,634.000

Eubank Asphalt Paving & Sealing, LLC $16.5000 $43,461.00

Tennessee Valley Paving Co., Inc. $22.0000 $57,948.00

Vulcan Construction Materials, LLC $33.0000 $86,922.00

712-01 TRAFFIC CONTROL

LS1.000

Eubank Asphalt Paving & Sealing, LLC $15,000.0000 $15,000.00

Tennessee Valley Paving Co., Inc. $21,500.0000 $21,500.00

Vulcan Construction Materials, LLC $35,000.0000 $35,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH25.000

Eubank Asphalt Paving & Sealing, LLC $10.0000 $250.00

Tennessee Valley Paving Co., Inc. $5.0000 $125.00

Vulcan Construction Materials, LLC $20.0000 $500.00
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EXTENSION

CONTRACT CNW140

UNIT PRICE

712-05.01 WARNING LIGHTS (TYPE A)

EACH4.000

Eubank Asphalt Paving & Sealing, LLC $5.0000 $20.00

Tennessee Valley Paving Co., Inc. $5.0000 $20.00

Vulcan Construction Materials, LLC $24.0000 $96.00

712-06 SIGNS (CONSTRUCTION)

S.F.662.000

Eubank Asphalt Paving & Sealing, LLC $8.0000 $5,296.00

Tennessee Valley Paving Co., Inc. $8.7500 $5,792.50

Vulcan Construction Materials, LLC $10.0000 $6,620.00

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH8.000

Eubank Asphalt Paving & Sealing, LLC $76.0000 $608.00

Tennessee Valley Paving Co., Inc. $75.0000 $600.00

Vulcan Construction Materials, LLC $35.0000 $280.00

713-16.50 REMOVE AND REPLACE SIGN (R2-4a, L.M. 0.064)

EACH1.000

Eubank Asphalt Paving & Sealing, LLC $300.0000 $300.00

Tennessee Valley Paving Co., Inc. $400.0000 $400.00

Vulcan Construction Materials, LLC $400.0000 $400.00

713-16.90 RESET GROUND MOUNTED SIGN

EACH2.000

Eubank Asphalt Paving & Sealing, LLC $250.0000 $500.00

Tennessee Valley Paving Co., Inc. $125.0000 $250.00

Vulcan Construction Materials, LLC $125.0000 $250.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH120.000

Eubank Asphalt Paving & Sealing, LLC $40.0000 $4,800.00

Tennessee Valley Paving Co., Inc. $30.0000 $3,600.00

Vulcan Construction Materials, LLC $30.0000 $3,600.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH120.000

Eubank Asphalt Paving & Sealing, LLC $15.0000 $1,800.00

Tennessee Valley Paving Co., Inc. $10.0000 $1,200.00

Vulcan Construction Materials, LLC $10.0000 $1,200.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.22.000

Eubank Asphalt Paving & Sealing, LLC $22.0000 $484.00

Tennessee Valley Paving Co., Inc. $20.0000 $440.00

Vulcan Construction Materials, LLC $20.0000 $440.00

3PAGE



EXTENSION

CONTRACT CNW140

UNIT PRICE

716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)

L.F.755.000

Eubank Asphalt Paving & Sealing, LLC $2.5000 $1,887.50

Tennessee Valley Paving Co., Inc. $3.0000 $2,265.00

Vulcan Construction Materials, LLC $3.0000 $2,265.00

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.100

Eubank Asphalt Paving & Sealing, LLC $12,000.0000 $1,200.00

Tennessee Valley Paving Co., Inc. $21,120.0000 $2,112.00

Vulcan Construction Materials, LLC $21,120.0000 $2,112.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.120.000

Eubank Asphalt Paving & Sealing, LLC $30.0000 $3,600.00

Tennessee Valley Paving Co., Inc. $17.0000 $2,040.00

Vulcan Construction Materials, LLC $17.0000 $2,040.00

716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)

EACH35.000

Eubank Asphalt Paving & Sealing, LLC $400.0000 $14,000.00

Tennessee Valley Paving Co., Inc. $450.0000 $15,750.00

Vulcan Construction Materials, LLC $450.0000 $15,750.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.13.500

Eubank Asphalt Paving & Sealing, LLC $1,000.0000 $13,500.00

Tennessee Valley Paving Co., Inc. $1,400.0000 $18,900.00

Vulcan Construction Materials, LLC $1,400.0000 $18,900.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.13.200

Eubank Asphalt Paving & Sealing, LLC $6,650.0000 $87,780.00

Tennessee Valley Paving Co., Inc. $6,900.0000 $91,080.00

Vulcan Construction Materials, LLC $6,900.0000 $91,080.00

717-01 MOBILIZATION

LS1.000

Eubank Asphalt Paving & Sealing, LLC $30,000.0000 $30,000.00

Tennessee Valley Paving Co., Inc. $20,000.0000 $20,000.00

Vulcan Construction Materials, LLC $25,000.0000 $25,000.00

801-03 WATER (SEEDING & SODDING)

M.G.2.300

Eubank Asphalt Paving & Sealing, LLC $150.0000 $345.00

Tennessee Valley Paving Co., Inc. $100.0000 $230.00

Vulcan Construction Materials, LLC $10.0000 $23.00
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EXTENSION

CONTRACT CNW140

UNIT PRICE

803-01 SODDING (NEW SOD)

S.Y.223.000

Eubank Asphalt Paving & Sealing, LLC $10.0000 $2,230.00

Tennessee Valley Paving Co., Inc. $14.0000 $3,122.00

Vulcan Construction Materials, LLC $5.0000 $1,115.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing, LLC $503,091.50

Tennessee Valley Paving Co., Inc. $528,770.00

Vulcan Construction Materials, LLC $667,888.00

Eubank Asphalt Paving & Sealing, LLC $503,091.50

Tennessee Valley Paving Co., Inc. $528,770.00

Vulcan Construction Materials, LLC $667,888.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

DAVIDSON COUNTY (Contract No. CNW181 Call 021)

11.00%DBE GOAL

THE GRADING, DRAINAGE, CONSTRUCTION OF BRIDGES, RETAINING WALLS AND PAVING ON I-40 (MM 216) AT THE DONELSON PIKE
INTERCHANGE (INCLUDES RELOCATION OF DONELSON PIKE FROM THE TAXIWAY BRIDGES OVER DONELSON PIKE TO I-40).

PROJECT LENGTH -

NH-I-40-5(146),19008-3195-44

1.302 MILES

COMPLETION TIME  - ON OR BEFORE AUGUST 31, 2027

TOTAL CONTRACT

Superior Construction Company Southeast, LLC $135,971,408.03

Dement Construction Company, LLC $138,260,609.27

Bell & Associates Construction, LLC $145,432,361.34

Jones Bros. Contractors, LLC $153,235,271.77

1PAGE



EXTENSION

CONTRACT CNW181

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Superior Construction Company Southeast, LLC $2,650,000.0000 $2,650,000.00

Dement Construction Company, LLC $650,000.0000 $650,000.00

Bell & Associates Construction, LLC $656,425.8300 $656,425.83

Jones Bros. Contractors, LLC $2,000,000.0000 $2,000,000.00

108-03 CPM PROJECT SCHEDULE

LS1.000

Superior Construction Company Southeast, LLC $75,000.0000 $75,000.00

Dement Construction Company, LLC $157,560.0000 $157,560.00

Bell & Associates Construction, LLC $163,298.6300 $163,298.63

Jones Bros. Contractors, LLC $600,000.0000 $600,000.00

109-10.01 TRAINEE

HOUR6,740.000

Superior Construction Company Southeast, LLC $0.8000 $5,392.00

Dement Construction Company, LLC $0.8000 $5,392.00

Bell & Associates Construction, LLC $0.8000 $5,392.00

Jones Bros. Contractors, LLC $0.8000 $5,392.00

201-01 CLEARING AND GRUBBING

LS1.000

Superior Construction Company Southeast, LLC $800,000.0000 $800,000.00

Dement Construction Company, LLC $795,600.0000 $795,600.00

Bell & Associates Construction, LLC $800,000.0000 $800,000.00

Jones Bros. Contractors, LLC $799,999.9900 $799,999.99

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS

LS1.000

Superior Construction Company Southeast, LLC $100,000.0000 $100,000.00

Dement Construction Company, LLC $52,000.0000 $52,000.00

Bell & Associates Construction, LLC $64,672.7300 $64,672.73

Jones Bros. Contractors, LLC $100,000.0000 $100,000.00

202-02.21 REMOVAL OF PIPE (18 INCH)

L.F.1,144.000

Superior Construction Company Southeast, LLC $20.0000 $22,880.00

Dement Construction Company, LLC $22.8800 $26,174.72

Bell & Associates Construction, LLC $23.7100 $27,124.24

Jones Bros. Contractors, LLC $30.0000 $34,320.00

202-02.22 REMOVAL OF PIPE (24 INCH)

L.F.647.000

Superior Construction Company Southeast, LLC $20.0000 $12,940.00

Dement Construction Company, LLC $26.0000 $16,822.00

Bell & Associates Construction, LLC $26.9500 $17,436.65

Jones Bros. Contractors, LLC $30.0000 $19,410.00
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EXTENSION

CONTRACT CNW181

UNIT PRICE

202-02.23 REMOVAL OF PIPE (30 INCH)

L.F.353.000

Superior Construction Company Southeast, LLC $25.0000 $8,825.00

Dement Construction Company, LLC $36.4000 $12,849.20

Bell & Associates Construction, LLC $37.7300 $13,318.69

Jones Bros. Contractors, LLC $30.0000 $10,590.00

202-02.24 REMOVAL OF PIPE (36 INCH)

L.F.214.000

Superior Construction Company Southeast, LLC $30.0000 $6,420.00

Dement Construction Company, LLC $45.7600 $9,792.64

Bell & Associates Construction, LLC $47.4300 $10,150.02

Jones Bros. Contractors, LLC $30.0000 $6,420.00

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.

S.Y.1,299.000

Superior Construction Company Southeast, LLC $20.0000 $25,980.00

Dement Construction Company, LLC $14.1400 $18,367.86

Bell & Associates Construction, LLC $14.6600 $19,043.34

Jones Bros. Contractors, LLC $12.0000 $15,588.00

202-03.01 REMOVAL OF ASPHALT PAVEMENT

S.Y.39,429.000

Superior Construction Company Southeast, LLC $25.0000 $985,725.00

Dement Construction Company, LLC $10.4000 $410,061.60

Bell & Associates Construction, LLC $10.7800 $425,044.62

Jones Bros. Contractors, LLC $11.0000 $433,719.00

202-04.01 REMOVAL OF STRUCTURES (EXISTING CATCH BASINS)

LS1.000

Superior Construction Company Southeast, LLC $35,000.0000 $35,000.00

Dement Construction Company, LLC $14,237.6000 $14,237.60

Bell & Associates Construction, LLC $14,756.1600 $14,756.16

Jones Bros. Contractors, LLC $15,000.0000 $15,000.00

202-04.02 REMOVAL OF STRUCTURES (EXISTING JUNCTION BOX)

LS1.000

Superior Construction Company Southeast, LLC $35,000.0000 $35,000.00

Dement Construction Company, LLC $1,788.8000 $1,788.80

Bell & Associates Construction, LLC $1,853.9500 $1,853.95

Jones Bros. Contractors, LLC $500.0000 $500.00

202-04.03 REMOVAL OF STRUCTURES (EXISTING ENDWALLS)

LS1.000

Superior Construction Company Southeast, LLC $35,000.0000 $35,000.00

Dement Construction Company, LLC $6,999.2000 $6,999.20

Bell & Associates Construction, LLC $7,254.1300 $7,254.13

Jones Bros. Contractors, LLC $500.0000 $500.00
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EXTENSION

CONTRACT CNW181

UNIT PRICE

202-06.01 REMOVAL OF BUILDINGS (TRACT NO. 1)

LS1.000

Superior Construction Company Southeast, LLC $25,000.0000 $25,000.00

Dement Construction Company, LLC $5,449.6000 $5,449.60

Bell & Associates Construction, LLC $5,648.0800 $5,648.08

Jones Bros. Contractors, LLC $1,000.0000 $1,000.00

202-06.02 REMOVAL OF BUILDINGS (TRACT NO. 23)

LS1.000

Superior Construction Company Southeast, LLC $25,000.0000 $25,000.00

Dement Construction Company, LLC $11,169.6000 $11,169.60

Bell & Associates Construction, LLC $11,576.4200 $11,576.42

Jones Bros. Contractors, LLC $1,000.0000 $1,000.00

202-08.15 REMOVAL OF CURB AND GUTTER (SEE PLANS)

L.F.1,807.000

Superior Construction Company Southeast, LLC $10.0000 $18,070.00

Dement Construction Company, LLC $11.6500 $21,051.55

Bell & Associates Construction, LLC $12.0700 $21,810.49

Jones Bros. Contractors, LLC $10.0000 $18,070.00

202-08.28 REMOVAL OF MEDIAN BARRIER (I-40 & S.R. 255)

L.F.1,200.000

Superior Construction Company Southeast, LLC $25.0000 $30,000.00

Dement Construction Company, LLC $125.8400 $151,008.00

Bell & Associates Construction, LLC $130.4200 $156,504.00

Jones Bros. Contractors, LLC $75.0000 $90,000.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.863,906.000

Superior Construction Company Southeast, LLC $15.0000 $12,958,590.00

Dement Construction Company, LLC $22.1700 $19,152,796.02

Bell & Associates Construction, LLC $15.5000 $13,390,543.00

Jones Bros. Contractors, LLC $20.1000 $17,364,510.60

203-01.11 PRESPLITTING OF ROCK EXCAVATION

S.Y.1,151.000

Superior Construction Company Southeast, LLC $66.0000 $75,966.00

Dement Construction Company, LLC $49.9200 $57,457.92

Bell & Associates Construction, LLC $51.7400 $59,552.74

Jones Bros. Contractors, LLC $40.0000 $46,040.00

203-01.60 ROAD & DRAINAGE EXCAVATION (AOI OFFSITE DISPOSAL)

C.Y.3,730.000

Superior Construction Company Southeast, LLC $165.0000 $615,450.00

Dement Construction Company, LLC $156.0000 $581,880.00

Bell & Associates Construction, LLC $161.6800 $603,066.40

Jones Bros. Contractors, LLC $160.0000 $596,800.00
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EXTENSION

CONTRACT CNW181

UNIT PRICE

203-01.61 ROAD & DRAINAGE EXCAVATION (AOI POTENTIALLY REUSABLE)

C.Y.10,346.000

Superior Construction Company Southeast, LLC $30.0000 $310,380.00

Dement Construction Company, LLC $31.2000 $322,795.20

Bell & Associates Construction, LLC $32.3400 $334,589.64

Jones Bros. Contractors, LLC $28.0000 $289,688.00

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)

TON451,435.000

Superior Construction Company Southeast, LLC $23.0000 $10,383,005.00

Dement Construction Company, LLC $36.0000 $16,251,660.00

Bell & Associates Construction, LLC $26.0000 $11,737,310.00

Jones Bros. Contractors, LLC $25.0000 $11,285,875.00

203-03 BORROW EXCAVATION (UNCLASSIFIED)

C.Y.303,557.000

Superior Construction Company Southeast, LLC $16.6500 $5,054,224.05

Dement Construction Company, LLC $17.4200 $5,287,962.94

Bell & Associates Construction, LLC $18.0000 $5,464,026.00

Jones Bros. Contractors, LLC $15.0000 $4,553,355.00

203-04 PLACING AND SPREADING TOPSOIL

C.Y.47,789.000

Superior Construction Company Southeast, LLC $10.6000 $506,563.40

Dement Construction Company, LLC $14.6600 $700,586.74

Bell & Associates Construction, LLC $15.2000 $726,392.80

Jones Bros. Contractors, LLC $6.0000 $286,734.00

203-05 UNDERCUTTING

C.Y.78,700.000

Superior Construction Company Southeast, LLC $25.5000 $2,006,850.00

Dement Construction Company, LLC $12.9000 $1,015,230.00

Bell & Associates Construction, LLC $13.3700 $1,052,219.00

Jones Bros. Contractors, LLC $18.0000 $1,416,600.00

203-06 WATER

M.G.48,424.000

Superior Construction Company Southeast, LLC $35.0000 $1,694,840.00

Dement Construction Company, LLC $3.6400 $176,263.36

Bell & Associates Construction, LLC $3.7700 $182,558.48

Jones Bros. Contractors, LLC $10.0000 $484,240.00

204-08 FOUNDATION FILL MATERIAL

C.Y.72.000

Superior Construction Company Southeast, LLC $110.0000 $7,920.00

Dement Construction Company, LLC $36.4000 $2,620.80

Bell & Associates Construction, LLC $93.0800 $6,701.76

Jones Bros. Contractors, LLC $100.0000 $7,200.00
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EXTENSION

CONTRACT CNW181

UNIT PRICE

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)

C.Y.164.000

Superior Construction Company Southeast, LLC $400.0000 $65,600.00

Dement Construction Company, LLC $156.0000 $25,584.00

Bell & Associates Construction, LLC $407.4400 $66,820.16

Jones Bros. Contractors, LLC $430.0000 $70,520.00

209-02.05 12" TEMPORARY SLOPE DRAIN

L.F.2,182.000

Superior Construction Company Southeast, LLC $34.0000 $74,188.00

Dement Construction Company, LLC $10.4000 $22,692.80

Bell & Associates Construction, LLC $37.7300 $82,326.86

Jones Bros. Contractors, LLC $25.0000 $54,550.00

209-03.21 FILTER SOCK (12 INCH)

L.F.2,323.000

Superior Construction Company Southeast, LLC $5.9500 $13,821.85

Dement Construction Company, LLC $4.2600 $9,895.98

Bell & Associates Construction, LLC $6.4100 $14,890.43

Jones Bros. Contractors, LLC $6.7600 $15,703.48

209-03.22 FILTER SOCK (18 INCH)

L.F.4,436.000

Superior Construction Company Southeast, LLC $10.2500 $45,469.00

Dement Construction Company, LLC $6.6600 $29,543.76

Bell & Associates Construction, LLC $11.0500 $49,017.80

Jones Bros. Contractors, LLC $11.6500 $51,679.40

209-03.23 FILTER SOCK (24 INCH)

L.F.422.000

Superior Construction Company Southeast, LLC $15.2500 $6,435.50

Dement Construction Company, LLC $13.4200 $5,663.24

Bell & Associates Construction, LLC $16.4400 $6,937.68

Jones Bros. Contractors, LLC $17.3300 $7,313.26

209-05 SEDIMENT REMOVAL

C.Y.8,352.000

Superior Construction Company Southeast, LLC $11.0000 $91,872.00

Dement Construction Company, LLC $15.6000 $130,291.20

Bell & Associates Construction, LLC $16.1700 $135,051.84

Jones Bros. Contractors, LLC $15.0000 $125,280.00

209-06.03 16" DIA COIR LOG (SEE PLANS)

L.F.94.000

Superior Construction Company Southeast, LLC $40.0000 $3,760.00

Dement Construction Company, LLC $121.6800 $11,437.92

Bell & Associates Construction, LLC $43.1200 $4,053.28

Jones Bros. Contractors, LLC $45.4600 $4,273.24
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CONTRACT CNW181

UNIT PRICE

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.53,840.000

Superior Construction Company Southeast, LLC $4.7500 $255,740.00

Dement Construction Company, LLC $5.3000 $285,352.00

Bell & Associates Construction, LLC $5.1200 $275,660.80

Jones Bros. Contractors, LLC $5.4000 $290,736.00

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)

L.F.30,059.000

Superior Construction Company Southeast, LLC $2.2000 $66,129.80

Dement Construction Company, LLC $1.8700 $56,210.33

Bell & Associates Construction, LLC $2.3700 $71,239.83

Jones Bros. Contractors, LLC $2.5000 $75,147.50

209-08.07 ROCK CHECK DAM

EACH310.000

Superior Construction Company Southeast, LLC $250.0000 $77,500.00

Dement Construction Company, LLC $365.0400 $113,162.40

Bell & Associates Construction, LLC $1,023.9800 $317,433.80

Jones Bros. Contractors, LLC $430.0000 $133,300.00

209-08.08 ENHANCED ROCK CHECK DAM

EACH97.000

Superior Construction Company Southeast, LLC $350.0000 $33,950.00

Dement Construction Company, LLC $735.2800 $71,322.16

Bell & Associates Construction, LLC $1,616.8200 $156,831.54

Jones Bros. Contractors, LLC $550.0000 $53,350.00

209-09.01 SANDBAGS

BAG5,863.000

Superior Construction Company Southeast, LLC $6.4000 $37,523.20

Dement Construction Company, LLC $6.0300 $35,353.89

Bell & Associates Construction, LLC $6.9000 $40,454.70

Jones Bros. Contractors, LLC $8.0000 $46,904.00

209-09.03 SEDIMENT FILTER BAG (15' X 15')

EACH5.000

Superior Construction Company Southeast, LLC $850.0000 $4,250.00

Dement Construction Company, LLC $182.0000 $910.00

Bell & Associates Construction, LLC $528.4400 $2,642.20

Jones Bros. Contractors, LLC $750.0000 $3,750.00

209-09.21 POLYACRYLAMIDE GEL LOGS

EACH255.000

Superior Construction Company Southeast, LLC $210.0000 $53,550.00

Dement Construction Company, LLC $91.0000 $23,205.00

Bell & Associates Construction, LLC $226.3500 $57,719.25

Jones Bros. Contractors, LLC $238.6400 $60,853.20
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CONTRACT CNW181

UNIT PRICE

209-09.22 POLYACRYLAMIDE POWDER

LB.685.000

Superior Construction Company Southeast, LLC $19.0000 $13,015.00

Dement Construction Company, LLC $18.2000 $12,467.00

Bell & Associates Construction, LLC $20.4800 $14,028.80

Jones Bros. Contractors, LLC $21.5900 $14,789.15

209-09.23 POLYACRYLAMIDE LIQUID

GAL.69.000

Superior Construction Company Southeast, LLC $260.0000 $17,940.00

Dement Construction Company, LLC $109.2000 $7,534.80

Bell & Associates Construction, LLC $280.2500 $19,337.25

Jones Bros. Contractors, LLC $295.4600 $20,386.74

209-09.43 CURB INLET PROTECTION (TYPE 4)

EACH186.000

Superior Construction Company Southeast, LLC $120.0000 $22,320.00

Dement Construction Company, LLC $157.0400 $29,209.44

Bell & Associates Construction, LLC $129.3500 $24,059.10

Jones Bros. Contractors, LLC $136.3700 $25,364.82

209-10.20 TEMPORARY SEDIMENT TRAP

C.Y.2,653.000

Superior Construction Company Southeast, LLC $10.0000 $26,530.00

Dement Construction Company, LLC $28.5000 $75,610.50

Bell & Associates Construction, LLC $33.0300 $87,628.59

Jones Bros. Contractors, LLC $13.0000 $34,489.00

209-11.01 SEDIMENT BASIN RISER(36")

EACH1.000

Superior Construction Company Southeast, LLC $1,500.0000 $1,500.00

Dement Construction Company, LLC $14,861.6000 $14,861.60

Bell & Associates Construction, LLC $10,778.7900 $10,778.79

Jones Bros. Contractors, LLC $11,000.0000 $11,000.00

209-11.02 SEDIMENT BASIN RISER(42" x 42")

EACH1.000

Superior Construction Company Southeast, LLC $1,750.0000 $1,750.00

Dement Construction Company, LLC $18,387.2000 $18,387.20

Bell & Associates Construction, LLC $10,778.7900 $10,778.79

Jones Bros. Contractors, LLC $15,000.0000 $15,000.00

209-11.20 SEDIMENT BASIN BAFFLES

L.F.400.000

Superior Construction Company Southeast, LLC $6.0000 $2,400.00

Dement Construction Company, LLC $37.4400 $14,976.00

Bell & Associates Construction, LLC $33.0900 $13,236.00

Jones Bros. Contractors, LLC $22.0000 $8,800.00
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209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)

S.Y.22,576.000

Superior Construction Company Southeast, LLC $2.0000 $45,152.00

Dement Construction Company, LLC $2.2900 $51,699.04

Bell & Associates Construction, LLC $1.6200 $36,573.12

Jones Bros. Contractors, LLC $3.0000 $67,728.00

209-40.30 CATCH BASIN PROTECTION (TYPE A)

EACH4.000

Superior Construction Company Southeast, LLC $500.0000 $2,000.00

Dement Construction Company, LLC $912.0800 $3,648.32

Bell & Associates Construction, LLC $538.9400 $2,155.76

Jones Bros. Contractors, LLC $568.2000 $2,272.80

209-40.31 CATCH BASIN PROTECTION (TYPE B)

EACH5.000

Superior Construction Company Southeast, LLC $500.0000 $2,500.00

Dement Construction Company, LLC $425.3600 $2,126.80

Bell & Associates Construction, LLC $538.9400 $2,694.70

Jones Bros. Contractors, LLC $568.2000 $2,841.00

209-40.32 CATCH BASIN PROTECTION (TYPE C)

EACH1.000

Superior Construction Company Southeast, LLC $500.0000 $500.00

Dement Construction Company, LLC $365.0400 $365.04

Bell & Associates Construction, LLC $538.9400 $538.94

Jones Bros. Contractors, LLC $568.2000 $568.20

209-40.33 CATCH BASIN PROTECTION (TYPE D)

EACH9.000

Superior Construction Company Southeast, LLC $375.0000 $3,375.00

Dement Construction Company, LLC $254.8000 $2,293.20

Bell & Associates Construction, LLC $404.2100 $3,637.89

Jones Bros. Contractors, LLC $426.1500 $3,835.35

209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)

EACH12.000

Superior Construction Company Southeast, LLC $725.0000 $8,700.00

Dement Construction Company, LLC $972.4000 $11,668.80

Bell & Associates Construction, LLC $781.4600 $9,377.52

Jones Bros. Contractors, LLC $823.8900 $9,886.68

209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3)

EACH2.000

Superior Construction Company Southeast, LLC $1,500.0000 $3,000.00

Dement Construction Company, LLC $485.6800 $971.36

Bell & Associates Construction, LLC $1,616.8200 $3,233.64

Jones Bros. Contractors, LLC $1,704.6000 $3,409.20
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209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4)

EACH36.000

Superior Construction Company Southeast, LLC $2,300.0000 $82,800.00

Dement Construction Company, LLC $485.6800 $17,484.48

Bell & Associates Construction, LLC $2,479.1200 $89,248.32

Jones Bros. Contractors, LLC $2,613.7200 $94,093.92

209-40.45 CATCH BASIN FILTER ASSEMBLY(TYPE 5)

EACH1.000

Superior Construction Company Southeast, LLC $3,200.0000 $3,200.00

Dement Construction Company, LLC $972.4000 $972.40

Bell & Associates Construction, LLC $3,449.2100 $3,449.21

Jones Bros. Contractors, LLC $3,636.4800 $3,636.48

209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6)

EACH127.000

Superior Construction Company Southeast, LLC $725.0000 $92,075.00

Dement Construction Company, LLC $485.6800 $61,681.36

Bell & Associates Construction, LLC $781.4600 $99,245.42

Jones Bros. Contractors, LLC $823.8900 $104,634.03

209-40.47 CATCH BASIN FILTER ASSEMBLY(TYPE 7)

EACH8.000

Superior Construction Company Southeast, LLC $1,320.0000 $10,560.00

Dement Construction Company, LLC $485.6800 $3,885.44

Bell & Associates Construction, LLC $1,422.8000 $11,382.40

Jones Bros. Contractors, LLC $1,500.0500 $12,000.40

209-65.03 TEMPORARY DIVERSION CHANNEL

L.F.5,838.000

Superior Construction Company Southeast, LLC $14.0000 $81,732.00

Dement Construction Company, LLC $52.0000 $303,576.00

Bell & Associates Construction, LLC $44.0500 $257,163.90

Jones Bros. Contractors, LLC $27.0000 $157,626.00

209-65.04 TEMPORARY IN STREAM DIVERSION

L.F.199.000

Superior Construction Company Southeast, LLC $70.0000 $13,930.00

Dement Construction Company, LLC $104.0000 $20,696.00

Bell & Associates Construction, LLC $552.7400 $109,995.26

Jones Bros. Contractors, LLC $80.0000 $15,920.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON130,163.000

Superior Construction Company Southeast, LLC $30.0000 $3,904,890.00

Dement Construction Company, LLC $24.7500 $3,221,534.25

Bell & Associates Construction, LLC $25.0000 $3,254,075.00

Jones Bros. Contractors, LLC $50.0000 $6,508,150.00
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303-01.01 GRANULAR BACKFILL (ROADWAY)

TON829.000

Superior Construction Company Southeast, LLC $26.0000 $21,554.00

Dement Construction Company, LLC $65.0000 $53,885.00

Bell & Associates Construction, LLC $46.5400 $38,581.66

Jones Bros. Contractors, LLC $38.0000 $31,502.00

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON38,262.000

Superior Construction Company Southeast, LLC $36.0000 $1,377,432.00

Dement Construction Company, LLC $44.7200 $1,711,076.64

Bell & Associates Construction, LLC $65.0000 $2,487,030.00

Jones Bros. Contractors, LLC $60.0000 $2,295,720.00

303-20.02 RIVER GRAVEL

TON1,520.000

Superior Construction Company Southeast, LLC $90.0000 $136,800.00

Dement Construction Company, LLC $52.0000 $79,040.00

Bell & Associates Construction, LLC $99.8200 $151,726.40

Jones Bros. Contractors, LLC $75.0000 $114,000.00

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S

TON10,289.000

Superior Construction Company Southeast, LLC $110.0000 $1,131,790.00

Dement Construction Company, LLC $109.2000 $1,123,558.80

Bell & Associates Construction, LLC $113.1800 $1,164,509.02

Jones Bros. Contractors, LLC $131.0000 $1,347,859.00

307-01.22 ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S

TON2,126.000

Superior Construction Company Southeast, LLC $120.0000 $255,120.00

Dement Construction Company, LLC $119.6000 $254,269.60

Bell & Associates Construction, LLC $123.9600 $263,538.96

Jones Bros. Contractors, LLC $169.0000 $359,294.00

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

TON17,008.000

Superior Construction Company Southeast, LLC $110.0000 $1,870,880.00

Dement Construction Company, LLC $109.2000 $1,857,273.60

Bell & Associates Construction, LLC $113.1800 $1,924,965.44

Jones Bros. Contractors, LLC $121.0000 $2,057,968.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON13,678.000

Superior Construction Company Southeast, LLC $115.0000 $1,572,970.00

Dement Construction Company, LLC $114.4000 $1,564,763.20

Bell & Associates Construction, LLC $118.5700 $1,621,800.46

Jones Bros. Contractors, LLC $138.0000 $1,887,564.00
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307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A

TON11,369.000

Superior Construction Company Southeast, LLC $115.0000 $1,307,435.00

Dement Construction Company, LLC $114.4000 $1,300,613.60

Bell & Associates Construction, LLC $118.5700 $1,348,022.33

Jones Bros. Contractors, LLC $128.0000 $1,455,232.00

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

TON5,972.000

Superior Construction Company Southeast, LLC $120.0000 $716,640.00

Dement Construction Company, LLC $119.6000 $714,251.20

Bell & Associates Construction, LLC $123.9600 $740,289.12

Jones Bros. Contractors, LLC $138.0000 $824,136.00

313-03 TREATED PERMEABLE BASE

S.Y.29,075.000

Superior Construction Company Southeast, LLC $32.0000 $930,400.00

Dement Construction Company, LLC $31.2000 $907,140.00

Bell & Associates Construction, LLC $32.3400 $940,285.50

Jones Bros. Contractors, LLC $28.0000 $814,100.00

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON198.000

Superior Construction Company Southeast, LLC $1,050.0000 $207,900.00

Dement Construction Company, LLC $1,040.0000 $205,920.00

Bell & Associates Construction, LLC $1,077.8800 $213,420.24

Jones Bros. Contractors, LLC $900.0000 $178,200.00

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON695.000

Superior Construction Company Southeast, LLC $42.0000 $29,190.00

Dement Construction Company, LLC $41.6000 $28,912.00

Bell & Associates Construction, LLC $43.1200 $29,968.40

Jones Bros. Contractors, LLC $100.0000 $69,500.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON175.000

Superior Construction Company Southeast, LLC $1,050.0000 $183,750.00

Dement Construction Company, LLC $1,040.0000 $182,000.00

Bell & Associates Construction, LLC $1,077.8800 $188,629.00

Jones Bros. Contractors, LLC $900.0000 $157,500.00

407-20.05 SAW CUTTING ASPHALT PAVEMENT

L.F.52,595.000

Superior Construction Company Southeast, LLC $7.5000 $394,462.50

Dement Construction Company, LLC $3.1200 $164,096.40

Bell & Associates Construction, LLC $2.1600 $113,605.20

Jones Bros. Contractors, LLC $4.0000 $210,380.00
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411-02.10 ACS MIX(PG70-22) GRADING D

TON7,518.000

Superior Construction Company Southeast, LLC $135.0000 $1,014,930.00

Dement Construction Company, LLC $135.2000 $1,016,433.60

Bell & Associates Construction, LLC $140.1200 $1,053,422.16

Jones Bros. Contractors, LLC $144.0000 $1,082,592.00

411-03.10 ACS MIX(PG76-22) GRADING D

TON12,620.000

Superior Construction Company Southeast, LLC $146.0000 $1,842,520.00

Dement Construction Company, LLC $145.6000 $1,837,472.00

Bell & Associates Construction, LLC $150.9000 $1,904,358.00

Jones Bros. Contractors, LLC $149.0000 $1,880,380.00

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.5.000

Superior Construction Company Southeast, LLC $550.0000 $2,750.00

Dement Construction Company, LLC $780.0000 $3,900.00

Bell & Associates Construction, LLC $808.4100 $4,042.05

Jones Bros. Contractors, LLC $1,435.0000 $7,175.00

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.0.200

Superior Construction Company Southeast, LLC $650.0000 $130.00

Dement Construction Company, LLC $780.0000 $156.00

Bell & Associates Construction, LLC $808.4000 $161.68

Jones Bros. Contractors, LLC $1,435.0000 $287.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON14,575.000

Superior Construction Company Southeast, LLC $35.0000 $510,125.00

Dement Construction Company, LLC $36.4000 $530,530.00

Bell & Associates Construction, LLC $37.7300 $549,914.75

Jones Bros. Contractors, LLC $66.5000 $969,237.50

501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"

S.Y.29,022.000

Superior Construction Company Southeast, LLC $130.0000 $3,772,860.00

Dement Construction Company, LLC $131.5100 $3,816,683.22

Bell & Associates Construction, LLC $184.6400 $5,358,622.08

Jones Bros. Contractors, LLC $200.0000 $5,804,400.00

502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)

L.F.988.000

Superior Construction Company Southeast, LLC $6.5000 $6,422.00

Dement Construction Company, LLC $19.6200 $19,384.56

Bell & Associates Construction, LLC $6.4700 $6,392.36

Jones Bros. Contractors, LLC $10.0000 $9,880.00
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602-01 STRUCTURAL STEEL

LB.3,416.000

Superior Construction Company Southeast, LLC $10.0000 $34,160.00

Dement Construction Company, LLC $5.2000 $17,763.20

Bell & Associates Construction, LLC $5.6000 $19,129.60

Jones Bros. Contractors, LLC $12.0000 $40,992.00

604-01.01 CLASS A CONCRETE (ROADWAY)

C.Y.199.000

Superior Construction Company Southeast, LLC $1,200.0000 $238,800.00

Dement Construction Company, LLC $800.0000 $159,200.00

Bell & Associates Construction, LLC $1,371.2200 $272,872.78

Jones Bros. Contractors, LLC $1,000.0000 $199,000.00

604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)

LB.31,438.000

Superior Construction Company Southeast, LLC $1.5000 $47,157.00

Dement Construction Company, LLC $1.2500 $39,297.50

Bell & Associates Construction, LLC $2.0800 $65,391.04

Jones Bros. Contractors, LLC $1.7500 $55,016.50

607-02.30 15IN PIPE CULVERT

L.F.40.000

Superior Construction Company Southeast, LLC $110.0000 $4,400.00

Dement Construction Company, LLC $89.9600 $3,598.40

Bell & Associates Construction, LLC $93.2400 $3,729.60

Jones Bros. Contractors, LLC $110.0000 $4,400.00

607-03.05 18" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE

L.F.229.000

Superior Construction Company Southeast, LLC $1,250.0000 $286,250.00

Dement Construction Company, LLC $1,300.0000 $297,700.00

Bell & Associates Construction, LLC $1,347.3500 $308,543.15

Jones Bros. Contractors, LLC $1,800.0000 $412,200.00

607-03.30 18" PIPE CULVERT

L.F.17,446.000

Superior Construction Company Southeast, LLC $105.0000 $1,831,830.00

Dement Construction Company, LLC $120.6400 $2,104,685.44

Bell & Associates Construction, LLC $125.0000 $2,180,750.00

Jones Bros. Contractors, LLC $117.0000 $2,041,182.00

607-05.03 24" CONCRETE PIPE CULVERT (CLASS IV)

L.F.45.000

Superior Construction Company Southeast, LLC $290.0000 $13,050.00

Dement Construction Company, LLC $230.8800 $10,389.60

Bell & Associates Construction, LLC $239.2900 $10,768.05

Jones Bros. Contractors, LLC $157.0000 $7,065.00
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607-05.05 24" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE

L.F.51.000

Superior Construction Company Southeast, LLC $1,700.0000 $86,700.00

Dement Construction Company, LLC $1,768.0000 $90,168.00

Bell & Associates Construction, LLC $1,832.3900 $93,451.89

Jones Bros. Contractors, LLC $2,400.0000 $122,400.00

607-05.30 24" PIPE CULVERT

L.F.3,356.000

Superior Construction Company Southeast, LLC $150.0000 $503,400.00

Dement Construction Company, LLC $165.3600 $554,948.16

Bell & Associates Construction, LLC $171.3800 $575,151.28

Jones Bros. Contractors, LLC $147.0000 $493,332.00

607-06.30 30" PIPE CULVERT

L.F.419.000

Superior Construction Company Southeast, LLC $220.0000 $92,180.00

Dement Construction Company, LLC $283.9200 $118,962.48

Bell & Associates Construction, LLC $294.2600 $123,294.94

Jones Bros. Contractors, LLC $207.0000 $86,733.00

607-07.30 36" PIPE CULVERT

L.F.344.000

Superior Construction Company Southeast, LLC $260.0000 $89,440.00

Dement Construction Company, LLC $333.8400 $114,840.96

Bell & Associates Construction, LLC $346.0000 $119,024.00

Jones Bros. Contractors, LLC $243.0000 $83,592.00

607-08.04 42" CONCRETE PIPE CULVERT (CLASS V)

L.F.827.000

Superior Construction Company Southeast, LLC $310.0000 $256,370.00

Dement Construction Company, LLC $377.5200 $312,209.04

Bell & Associates Construction, LLC $391.2700 $323,580.29

Jones Bros. Contractors, LLC $345.0000 $285,315.00

607-11.04 60" CONCRETE PIPE CULVERT (CLASS IV)

L.F.347.000

Superior Construction Company Southeast, LLC $610.0000 $211,670.00

Dement Construction Company, LLC $773.7600 $268,494.72

Bell & Associates Construction, LLC $801.9400 $278,273.18

Jones Bros. Contractors, LLC $575.0000 $199,525.00

607-16.05 45"X 29" HORIZONTAL OVAL CONCRETE PIPE CULVERT (CLASS__)

L.F.53.000

Superior Construction Company Southeast, LLC $465.0000 $24,645.00

Dement Construction Company, LLC $500.2400 $26,512.72

Bell & Associates Construction, LLC $518.4600 $27,478.38

Jones Bros. Contractors, LLC $340.0000 $18,020.00
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610-07.03 18" PIPE DRAIN (BRIDGE DRAIN)

L.F.145.000

Superior Construction Company Southeast, LLC $170.0000 $24,650.00

Dement Construction Company, LLC $41.6000 $6,032.00

Bell & Associates Construction, LLC $47.8000 $6,931.00

Jones Bros. Contractors, LLC $195.0000 $28,275.00

611-01.02 MANHOLES, > 4' - 8' DEPTH

EACH3.000

Superior Construction Company Southeast, LLC $10,800.0000 $32,400.00

Dement Construction Company, LLC $10,847.2000 $32,541.60

Bell & Associates Construction, LLC $11,242.2800 $33,726.84

Jones Bros. Contractors, LLC $9,000.0000 $27,000.00

611-01.04 MANHOLES, > 12' - 16' DEPTH

EACH5.000

Superior Construction Company Southeast, LLC $14,500.0000 $72,500.00

Dement Construction Company, LLC $26,000.0000 $130,000.00

Bell & Associates Construction, LLC $26,946.9700 $134,734.85

Jones Bros. Contractors, LLC $17,000.0000 $85,000.00

611-01.06 MANHOLES, > 20' - 24' DEPTH

EACH1.000

Superior Construction Company Southeast, LLC $15,000.0000 $15,000.00

Dement Construction Company, LLC $30,420.0000 $30,420.00

Bell & Associates Construction, LLC $31,527.9600 $31,527.96

Jones Bros. Contractors, LLC $19,000.0000 $19,000.00

611-02.01 SPRING DRAIN BOX, TYPE 1

EACH1.000

Superior Construction Company Southeast, LLC $7,500.0000 $7,500.00

Dement Construction Company, LLC $6,791.2000 $6,791.20

Bell & Associates Construction, LLC $7,038.5500 $7,038.55

Jones Bros. Contractors, LLC $8,000.0000 $8,000.00

611-02.11 JUNCTION BOX, TYPE 2

EACH1.000

Superior Construction Company Southeast, LLC $10,000.0000 $10,000.00

Dement Construction Company, LLC $8,600.8000 $8,600.80

Bell & Associates Construction, LLC $8,914.0600 $8,914.06

Jones Bros. Contractors, LLC $9,000.0000 $9,000.00

611-02.42 60IN ROUND JUNCTION BOX

EACH1.000

Superior Construction Company Southeast, LLC $10,000.0000 $10,000.00

Dement Construction Company, LLC $11,668.8000 $11,668.80

Bell & Associates Construction, LLC $12,093.8000 $12,093.80

Jones Bros. Contractors, LLC $9,000.0000 $9,000.00
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611-05.01 TRENCH DRAINS

L.F.176.000

Superior Construction Company Southeast, LLC $250.0000 $44,000.00

Dement Construction Company, LLC $445.1200 $78,341.12

Bell & Associates Construction, LLC $461.3300 $81,194.08

Jones Bros. Contractors, LLC $350.0000 $61,600.00

611-05.02 12IN PVC PIPE FOR TRENCH DRAINS

L.F.115.000

Superior Construction Company Southeast, LLC $120.0000 $13,800.00

Dement Construction Company, LLC $160.1600 $18,418.40

Bell & Associates Construction, LLC $165.9900 $19,088.85

Jones Bros. Contractors, LLC $70.0000 $8,050.00

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)

C.Y.68.000

Superior Construction Company Southeast, LLC $2,000.0000 $136,000.00

Dement Construction Company, LLC $1,300.0000 $88,400.00

Bell & Associates Construction, LLC $1,347.3500 $91,619.80

Jones Bros. Contractors, LLC $2,500.0000 $170,000.00

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)

LB.2,583.000

Superior Construction Company Southeast, LLC $4.0000 $10,332.00

Dement Construction Company, LLC $4.1600 $10,745.28

Bell & Associates Construction, LLC $4.3100 $11,132.73

Jones Bros. Contractors, LLC $3.0000 $7,749.00

611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1

EACH10.000

Superior Construction Company Southeast, LLC $4,900.0000 $49,000.00

Dement Construction Company, LLC $3,192.8000 $31,928.00

Bell & Associates Construction, LLC $3,309.0900 $33,090.90

Jones Bros. Contractors, LLC $4,000.0000 $40,000.00

611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1

EACH3.000

Superior Construction Company Southeast, LLC $1,450.0000 $4,350.00

Dement Construction Company, LLC $3,411.2000 $10,233.60

Bell & Associates Construction, LLC $3,535.4400 $10,606.32

Jones Bros. Contractors, LLC $4,500.0000 $13,500.00

611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1

EACH2.000

Superior Construction Company Southeast, LLC $2,100.0000 $4,200.00

Dement Construction Company, LLC $4,430.4000 $8,860.80

Bell & Associates Construction, LLC $4,591.7700 $9,183.54

Jones Bros. Contractors, LLC $5,500.0000 $11,000.00
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611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1

EACH2.000

Superior Construction Company Southeast, LLC $5,900.0000 $11,800.00

Dement Construction Company, LLC $3,390.4000 $6,780.80

Bell & Associates Construction, LLC $3,513.8900 $7,027.78

Jones Bros. Contractors, LLC $5,000.0000 $10,000.00

611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1

EACH2.000

Superior Construction Company Southeast, LLC $4,900.0000 $9,800.00

Dement Construction Company, LLC $5,023.2000 $10,046.40

Bell & Associates Construction, LLC $5,206.1500 $10,412.30

Jones Bros. Contractors, LLC $7,000.0000 $14,000.00

611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1

EACH2.000

Superior Construction Company Southeast, LLC $5,600.0000 $11,200.00

Dement Construction Company, LLC $6,104.8000 $12,209.60

Bell & Associates Construction, LLC $6,327.1500 $12,654.30

Jones Bros. Contractors, LLC $9,000.0000 $18,000.00

611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1

EACH1.000

Superior Construction Company Southeast, LLC $6,600.0000 $6,600.00

Dement Construction Company, LLC $7,862.4000 $7,862.40

Bell & Associates Construction, LLC $8,148.7600 $8,148.76

Jones Bros. Contractors, LLC $13,000.0000 $13,000.00

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN

EACH2.000

Superior Construction Company Southeast, LLC $1,200.0000 $2,400.00

Dement Construction Company, LLC $2,069.6000 $4,139.20

Bell & Associates Construction, LLC $2,144.9800 $4,289.96

Jones Bros. Contractors, LLC $4,000.0000 $8,000.00

611-10.02 CATCH BASINS, TYPE 10, > 4' - 8' DEPTH

EACH1.000

Superior Construction Company Southeast, LLC $10,750.0000 $10,750.00

Dement Construction Company, LLC $10,805.6000 $10,805.60

Bell & Associates Construction, LLC $11,199.1600 $11,199.16

Jones Bros. Contractors, LLC $9,000.0000 $9,000.00

611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH

EACH21.000

Superior Construction Company Southeast, LLC $9,500.0000 $199,500.00

Dement Construction Company, LLC $9,297.6000 $195,249.60

Bell & Associates Construction, LLC $9,636.2400 $202,361.04

Jones Bros. Contractors, LLC $8,000.0000 $168,000.00
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611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH

EACH74.000

Superior Construction Company Southeast, LLC $12,000.0000 $888,000.00

Dement Construction Company, LLC $14,851.2000 $1,098,988.80

Bell & Associates Construction, LLC $15,392.1100 $1,139,016.14

Jones Bros. Contractors, LLC $13,000.0000 $962,000.00

611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH

EACH8.000

Superior Construction Company Southeast, LLC $11,700.0000 $93,600.00

Dement Construction Company, LLC $12,272.0000 $98,176.00

Bell & Associates Construction, LLC $12,718.9700 $101,751.76

Jones Bros. Contractors, LLC $11,000.0000 $88,000.00

611-12.04 CATCH BASINS, TYPE 12, > 12' - 16' DEPTH

EACH1.000

Superior Construction Company Southeast, LLC $13,000.0000 $13,000.00

Dement Construction Company, LLC $12,459.2000 $12,459.20

Bell & Associates Construction, LLC $12,912.9900 $12,912.99

Jones Bros. Contractors, LLC $14,000.0000 $14,000.00

611-13.02 CATCH BASINS, TYPE 13, > 4' - 8' DEPTH

EACH2.000

Superior Construction Company Southeast, LLC $11,300.0000 $22,600.00

Dement Construction Company, LLC $12,157.6000 $24,315.20

Bell & Associates Construction, LLC $12,600.4100 $25,200.82

Jones Bros. Contractors, LLC $11,000.0000 $22,000.00

611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH

EACH3.000

Superior Construction Company Southeast, LLC $16,000.0000 $48,000.00

Dement Construction Company, LLC $19,604.0000 $58,812.00

Bell & Associates Construction, LLC $20,318.0100 $60,954.03

Jones Bros. Contractors, LLC $18,000.0000 $54,000.00

611-14.03 CATCH BASINS, TYPE 14, > 8' - 12' DEPTH

EACH1.000

Superior Construction Company Southeast, LLC $12,000.0000 $12,000.00

Dement Construction Company, LLC $14,778.4000 $14,778.40

Bell & Associates Construction, LLC $15,316.6600 $15,316.66

Jones Bros. Contractors, LLC $1,200.0000 $1,200.00

611-25.01 CATCH BASINS, TYPE 25, 0' - 4' DEPTH

EACH13.000

Superior Construction Company Southeast, LLC $10,000.0000 $130,000.00

Dement Construction Company, LLC $9,391.2000 $122,085.60

Bell & Associates Construction, LLC $9,733.2500 $126,532.25

Jones Bros. Contractors, LLC $9,000.0000 $117,000.00
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611-25.02 CATCH BASINS, TYPE 25, > 4' - 8' DEPTH

EACH30.000

Superior Construction Company Southeast, LLC $12,600.0000 $378,000.00

Dement Construction Company, LLC $13,249.6000 $397,488.00

Bell & Associates Construction, LLC $13,732.1800 $411,965.40

Jones Bros. Contractors, LLC $12,000.0000 $360,000.00

611-25.03 CATCH BASINS, TYPE 25, > 8' - 12' DEPTH

EACH7.000

Superior Construction Company Southeast, LLC $11,700.0000 $81,900.00

Dement Construction Company, LLC $12,365.6000 $86,559.20

Bell & Associates Construction, LLC $12,815.9800 $89,711.86

Jones Bros. Contractors, LLC $11,000.0000 $77,000.00

611-25.04 CATCH BASINS, TYPE 25, > 12' - 16' DEPTH

EACH1.000

Superior Construction Company Southeast, LLC $14,300.0000 $14,300.00

Dement Construction Company, LLC $14,310.4000 $14,310.40

Bell & Associates Construction, LLC $14,831.6100 $14,831.61

Jones Bros. Contractors, LLC $16,000.0000 $16,000.00

611-26.02 CATCH BASINS, TYPE 26, > 4' - 8' DEPTH

EACH2.000

Superior Construction Company Southeast, LLC $11,400.0000 $22,800.00

Dement Construction Company, LLC $12,074.4000 $24,148.80

Bell & Associates Construction, LLC $12,514.1800 $25,028.36

Jones Bros. Contractors, LLC $10,000.0000 $20,000.00

611-31.02 CATCH BASINS, TYPE 31, > 4' - 8' DEPTH

EACH26.000

Superior Construction Company Southeast, LLC $25,000.0000 $650,000.00

Dement Construction Company, LLC $30,992.0000 $805,792.00

Bell & Associates Construction, LLC $32,120.7900 $835,140.54

Jones Bros. Contractors, LLC $29,000.0000 $754,000.00

611-39.01 CATCH BASINS, TYPE 39, 0' - 4' DEPTH

EACH1.000

Superior Construction Company Southeast, LLC $12,100.0000 $12,100.00

Dement Construction Company, LLC $10,140.0000 $10,140.00

Bell & Associates Construction, LLC $10,509.3200 $10,509.32

Jones Bros. Contractors, LLC $11,000.0000 $11,000.00

611-39.02 CATCH BASINS, TYPE 39, > 4' - 8' DEPTH

EACH1.000

Superior Construction Company Southeast, LLC $14,500.0000 $14,500.00

Dement Construction Company, LLC $13,499.2000 $13,499.20

Bell & Associates Construction, LLC $13,990.8700 $13,990.87

Jones Bros. Contractors, LLC $13,000.0000 $13,000.00
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611-41.01 CATCH BASINS, TYPE 41, 0' - 4' DEPTH

EACH1.000

Superior Construction Company Southeast, LLC $11,000.0000 $11,000.00

Dement Construction Company, LLC $11,096.8000 $11,096.80

Bell & Associates Construction, LLC $11,500.9600 $11,500.96

Jones Bros. Contractors, LLC $11,000.0000 $11,000.00

611-41.02 CATCH BASINS, TYPE 41, > 4' - 8' DEPTH

EACH9.000

Superior Construction Company Southeast, LLC $13,100.0000 $117,900.00

Dement Construction Company, LLC $14,196.0000 $127,764.00

Bell & Associates Construction, LLC $14,713.0400 $132,417.36

Jones Bros. Contractors, LLC $14,000.0000 $126,000.00

611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH

EACH4.000

Superior Construction Company Southeast, LLC $10,400.0000 $41,600.00

Dement Construction Company, LLC $10,826.4000 $43,305.60

Bell & Associates Construction, LLC $11,220.7200 $44,882.88

Jones Bros. Contractors, LLC $10,000.0000 $40,000.00

611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH

EACH10.000

Superior Construction Company Southeast, LLC $12,600.0000 $126,000.00

Dement Construction Company, LLC $13,738.4000 $137,384.00

Bell & Associates Construction, LLC $14,238.7800 $142,387.80

Jones Bros. Contractors, LLC $13,000.0000 $130,000.00

611-45.02 CATCH BASINS, TYPE 45, > 4' - 8' DEPTH

EACH1.000

Superior Construction Company Southeast, LLC $12,100.0000 $12,100.00

Dement Construction Company, LLC $15,787.2000 $15,787.20

Bell & Associates Construction, LLC $16,362.2000 $16,362.20

Jones Bros. Contractors, LLC $15,000.0000 $15,000.00

611-46.02 CATCH BASINS, TYPE 46, > 4' - 8' DEPTH

EACH1.000

Superior Construction Company Southeast, LLC $18,300.0000 $18,300.00

Dement Construction Company, LLC $28,132.0000 $28,132.00

Bell & Associates Construction, LLC $29,156.6200 $29,156.62

Jones Bros. Contractors, LLC $25,000.0000 $25,000.00

621-01.02 TEMPORARY STRUCTURE (S.R. 255 TRANSFER STRUCTURE 2)

LS1.000

Superior Construction Company Southeast, LLC $660,000.0000 $660,000.00

Dement Construction Company, LLC $600,000.0000 $600,000.00

Bell & Associates Construction, LLC $711,500.0000 $711,500.00

Jones Bros. Contractors, LLC $700,000.0000 $700,000.00
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621-03.02 18" TEMPORARY DRAINAGE PIPE

L.F.100.000

Superior Construction Company Southeast, LLC $70.0000 $7,000.00

Dement Construction Company, LLC $54.6000 $5,460.00

Bell & Associates Construction, LLC $56.5900 $5,659.00

Jones Bros. Contractors, LLC $34.0000 $3,400.00

621-03.03 24" TEMPORARY DRAINAGE PIPE

L.F.488.000

Superior Construction Company Southeast, LLC $76.0000 $37,088.00

Dement Construction Company, LLC $72.8000 $35,526.40

Bell & Associates Construction, LLC $75.4500 $36,819.60

Jones Bros. Contractors, LLC $48.0000 $23,424.00

621-03.04 30" TEMPORARY DRAINAGE PIPE

L.F.377.000

Superior Construction Company Southeast, LLC $100.0000 $37,700.00

Dement Construction Company, LLC $92.0400 $34,699.08

Bell & Associates Construction, LLC $95.3900 $35,962.03

Jones Bros. Contractors, LLC $72.0000 $27,144.00

621-03.05 36" TEMPORARY DRAINAGE PIPE

L.F.187.000

Superior Construction Company Southeast, LLC $215.0000 $40,205.00

Dement Construction Company, LLC $111.2800 $20,809.36

Bell & Associates Construction, LLC $115.3300 $21,566.71

Jones Bros. Contractors, LLC $85.0000 $15,895.00

701-01.01 CONCRETE SIDEWALK (4 ")

S.F.5,955.000

Superior Construction Company Southeast, LLC $6.5000 $38,707.50

Dement Construction Company, LLC $6.7600 $40,255.80

Bell & Associates Construction, LLC $7.0100 $41,744.55

Jones Bros. Contractors, LLC $8.3500 $49,724.25

701-02 CONCRETE DRIVEWAY

S.F.6,782.000

Superior Construction Company Southeast, LLC $9.4500 $64,089.90

Dement Construction Company, LLC $9.8300 $66,667.06

Bell & Associates Construction, LLC $10.1900 $69,108.58

Jones Bros. Contractors, LLC $11.9300 $80,909.26

701-02.03 CONCRETE CURB RAMP

S.F.665.000

Superior Construction Company Southeast, LLC $19.7500 $13,133.75

Dement Construction Company, LLC $20.5400 $13,659.10

Bell & Associates Construction, LLC $21.2900 $14,157.85

Jones Bros. Contractors, LLC $24.1500 $16,059.75

22PAGE



EXTENSION

CONTRACT CNW181

UNIT PRICE

701-03 CONCRETE MEDIAN PAVEMENT

C.Y.934.000

Superior Construction Company Southeast, LLC $415.0000 $387,610.00

Dement Construction Company, LLC $428.3800 $400,106.92

Bell & Associates Construction, LLC $443.9800 $414,677.32

Jones Bros. Contractors, LLC $568.2000 $530,698.80

702-01 CONCRETE CURB

C.Y.643.000

Superior Construction Company Southeast, LLC $470.0000 $302,210.00

Dement Construction Company, LLC $485.1600 $311,957.88

Bell & Associates Construction, LLC $502.8300 $323,319.69

Jones Bros. Contractors, LLC $659.1100 $423,807.73

702-01.01 EXTRUDED SLOPING CURB

L.F.76.000

Superior Construction Company Southeast, LLC $40.0000 $3,040.00

Dement Construction Company, LLC $41.6000 $3,161.60

Bell & Associates Construction, LLC $43.1200 $3,277.12

Jones Bros. Contractors, LLC $39.7700 $3,022.52

702-03 CONCRETE COMBINED CURB & GUTTER

C.Y.1,696.000

Superior Construction Company Southeast, LLC $390.0000 $661,440.00

Dement Construction Company, LLC $399.0500 $676,788.80

Bell & Associates Construction, LLC $413.5800 $701,431.68

Jones Bros. Contractors, LLC $602.2900 $1,021,483.84

705-01.13 ROCK DRILLING FOR GUARDRAIL POST

EACH622.000

Superior Construction Company Southeast, LLC $85.2500 $53,025.50

Dement Construction Company, LLC $88.4000 $54,984.80

Bell & Associates Construction, LLC $91.6200 $56,987.64

Jones Bros. Contractors, LLC $96.5900 $60,078.98

705-02.01 SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2)

L.F.81.250

Superior Construction Company Southeast, LLC $43.2500 $3,514.06

Dement Construction Company, LLC $44.7200 $3,633.50

Bell & Associates Construction, LLC $46.3500 $3,765.94

Jones Bros. Contractors, LLC $48.8700 $3,970.69

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH4.000

Superior Construction Company Southeast, LLC $100.0000 $400.00

Dement Construction Company, LLC $104.0000 $416.00

Bell & Associates Construction, LLC $107.7900 $431.16

Jones Bros. Contractors, LLC $113.6400 $454.56
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705-04.02 GUARDRAIL TERMINAL (TYPE 12)

EACH1.000

Superior Construction Company Southeast, LLC $1,800.0000 $1,800.00

Dement Construction Company, LLC $1,872.0000 $1,872.00

Bell & Associates Construction, LLC $1,940.1800 $1,940.18

Jones Bros. Contractors, LLC $2,045.5200 $2,045.52

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.12,243.750

Superior Construction Company Southeast, LLC $37.2500 $456,079.69

Dement Construction Company, LLC $38.4800 $471,139.50

Bell & Associates Construction, LLC $39.8800 $488,280.75

Jones Bros. Contractors, LLC $42.0500 $514,849.69

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3

EACH12.000

Superior Construction Company Southeast, LLC $1,900.0000 $22,800.00

Dement Construction Company, LLC $1,924.0000 $23,088.00

Bell & Associates Construction, LLC $1,994.0800 $23,928.96

Jones Bros. Contractors, LLC $2,102.3400 $25,228.08

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH15.000

Superior Construction Company Southeast, LLC $3,775.0000 $56,625.00

Dement Construction Company, LLC $3,900.0000 $58,500.00

Bell & Associates Construction, LLC $4,042.0500 $60,630.75

Jones Bros. Contractors, LLC $4,261.5000 $63,922.50

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3

EACH15.000

Superior Construction Company Southeast, LLC $3,000.0000 $45,000.00

Dement Construction Company, LLC $3,120.0000 $46,800.00

Bell & Associates Construction, LLC $3,233.6400 $48,504.60

Jones Bros. Contractors, LLC $3,409.2000 $51,138.00

705-20.20 LOW MAINT CRASH CUSHN NARROW (MASH TL-3)

EACH1.000

Superior Construction Company Southeast, LLC $32,000.0000 $32,000.00

Dement Construction Company, LLC $36,400.0000 $36,400.00

Bell & Associates Construction, LLC $37,725.7600 $37,725.76

Jones Bros. Contractors, LLC $39,774.0000 $39,774.00

706-01 GUARDRAIL REMOVED

L.F.5,381.000

Superior Construction Company Southeast, LLC $1.5000 $8,071.50

Dement Construction Company, LLC $1.5600 $8,394.36

Bell & Associates Construction, LLC $1.6200 $8,717.22

Jones Bros. Contractors, LLC $1.7000 $9,147.70
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706-10.80 MICHIGAN AND MODIFIED MICHIGAN END SHOE

EACH10.000

Superior Construction Company Southeast, LLC $200.0000 $2,000.00

Dement Construction Company, LLC $208.0000 $2,080.00

Bell & Associates Construction, LLC $215.5800 $2,155.80

Jones Bros. Contractors, LLC $227.2800 $2,272.80

707-01.11 CHAIN LINK FENCE (6 FOOT)

L.F.10,167.000

Superior Construction Company Southeast, LLC $22.0000 $223,674.00

Dement Construction Company, LLC $19.2500 $195,714.75

Bell & Associates Construction, LLC $19.9400 $202,729.98

Jones Bros. Contractors, LLC $44.2100 $449,483.07

707-01.12 END & CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6')

EACH85.000

Superior Construction Company Southeast, LLC $350.0000 $29,750.00

Dement Construction Company, LLC $365.0000 $31,025.00

Bell & Associates Construction, LLC $377.2600 $32,067.10

Jones Bros. Contractors, LLC $1,000.0300 $85,002.55

707-01.13 GATE - CHAIN-LINK FENCE-6 FOOT (MNAA MAINT. RD.)

EACH1.000

Superior Construction Company Southeast, LLC $1,750.0000 $1,750.00

Dement Construction Company, LLC $5,200.0000 $5,200.00

Bell & Associates Construction, LLC $5,389.4000 $5,389.40

Jones Bros. Contractors, LLC $5,227.4400 $5,227.44

707-01.22 TEMP GATE - CHAIN LINK FENCE-6FT (DESCRIPTION)

EACH1.000

Superior Construction Company Southeast, LLC $2,000.0000 $2,000.00

Dement Construction Company, LLC $3,120.0000 $3,120.00

Bell & Associates Construction, LLC $3,233.6300 $3,233.63

Jones Bros. Contractors, LLC $3,409.2000 $3,409.20

707-06.01 REMOVAL OF FENCE (MNAA & AOA SECURITY FENCE)

L.F.11,997.000

Superior Construction Company Southeast, LLC $3.7500 $44,988.75

Dement Construction Company, LLC $6.2500 $74,981.25

Bell & Associates Construction, LLC $6.4700 $77,620.59

Jones Bros. Contractors, LLC $5.6800 $68,142.96

707-06.05 REMOVAL OF FENCE (EXISTING CONTROL ACCESS FENCE)

LS1.000

Superior Construction Company Southeast, LLC $5,000.0000 $5,000.00

Dement Construction Company, LLC $26,000.0000 $26,000.00

Bell & Associates Construction, LLC $26,946.9700 $26,946.97

Jones Bros. Contractors, LLC $39,774.0000 $39,774.00
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707-07.01 CHAIN-LINK FENCE (BRIDGES)

S.F.2,768.000

Superior Construction Company Southeast, LLC $25.0000 $69,200.00

Dement Construction Company, LLC $31.2000 $86,361.60

Bell & Associates Construction, LLC $32.3400 $89,517.12

Jones Bros. Contractors, LLC $73.3000 $202,894.40

707-08.01 FENCE (8FT BARBED WIRE AOA SECURITY FENCE)

L.F.58.000

Superior Construction Company Southeast, LLC $50.0000 $2,900.00

Dement Construction Company, LLC $83.2000 $4,825.60

Bell & Associates Construction, LLC $86.2300 $5,001.34

Jones Bros. Contractors, LLC $156.8200 $9,095.56

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.9,360.000

Superior Construction Company Southeast, LLC $1.7500 $16,380.00

Dement Construction Company, LLC $5.2000 $48,672.00

Bell & Associates Construction, LLC $2.2600 $21,153.60

Jones Bros. Contractors, LLC $5.0000 $46,800.00

708-02.01 MARKERS (CONCRETE R.O.W. POSTS)

EACH25.000

Superior Construction Company Southeast, LLC $475.0000 $11,875.00

Dement Construction Company, LLC $312.0000 $7,800.00

Bell & Associates Construction, LLC $702.8400 $17,571.00

Jones Bros. Contractors, LLC $600.0000 $15,000.00

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON1,203.000

Superior Construction Company Southeast, LLC $50.0000 $60,150.00

Dement Construction Company, LLC $54.0800 $65,058.24

Bell & Associates Construction, LLC $56.0500 $67,428.15

Jones Bros. Contractors, LLC $60.0000 $72,180.00

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON18,346.000

Superior Construction Company Southeast, LLC $47.0000 $862,262.00

Dement Construction Company, LLC $46.2800 $849,052.88

Bell & Associates Construction, LLC $47.9700 $880,057.62

Jones Bros. Contractors, LLC $60.0000 $1,100,760.00

709-05.08 MACHINED RIP-RAP (CLASS B)

TON1,487.000

Superior Construction Company Southeast, LLC $54.0000 $80,298.00

Dement Construction Company, LLC $60.8400 $90,469.08

Bell & Associates Construction, LLC $63.0600 $93,770.22

Jones Bros. Contractors, LLC $60.0000 $89,220.00
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709-05.09 MACHINED RIP-RAP (CLASS C)

TON3,454.000

Superior Construction Company Southeast, LLC $55.0000 $189,970.00

Dement Construction Company, LLC $75.9200 $262,227.68

Bell & Associates Construction, LLC $78.6900 $271,795.26

Jones Bros. Contractors, LLC $60.0000 $207,240.00

709-10.01 GABIONS (SEE PLANS)

C.Y.371.000

Superior Construction Company Southeast, LLC $93.0000 $34,503.00

Dement Construction Company, LLC $338.0000 $125,398.00

Bell & Associates Construction, LLC $350.3100 $129,965.01

Jones Bros. Contractors, LLC $500.0000 $185,500.00

710-04 FILTER CLOTH UNDERDRAIN (WITH PIPE)

L.F.36,754.000

Superior Construction Company Southeast, LLC $31.0000 $1,139,374.00

Dement Construction Company, LLC $9.8800 $363,129.52

Bell & Associates Construction, LLC $10.2400 $376,360.96

Jones Bros. Contractors, LLC $10.8000 $396,943.20

710-05 LATERAL UNDERDRAIN

L.F.1,042.000

Superior Construction Company Southeast, LLC $35.0000 $36,470.00

Dement Construction Company, LLC $7.8000 $8,127.60

Bell & Associates Construction, LLC $8.0800 $8,419.36

Jones Bros. Contractors, LLC $8.5200 $8,877.84

710-06.11 LATERAL UNDERDRAIN ENDWALL (2:1)

EACH7.000

Superior Construction Company Southeast, LLC $1,400.0000 $9,800.00

Dement Construction Company, LLC $1,040.0000 $7,280.00

Bell & Associates Construction, LLC $1,077.8800 $7,545.16

Jones Bros. Contractors, LLC $1,136.4000 $7,954.80

710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)

EACH4.000

Superior Construction Company Southeast, LLC $1,500.0000 $6,000.00

Dement Construction Company, LLC $1,040.0000 $4,160.00

Bell & Associates Construction, LLC $1,077.8800 $4,311.52

Jones Bros. Contractors, LLC $1,136.4000 $4,545.60

710-06.14 LATERAL UNDERDRAIN ENDWALL (5:1)

EACH1.000

Superior Construction Company Southeast, LLC $1,600.0000 $1,600.00

Dement Construction Company, LLC $1,040.0000 $1,040.00

Bell & Associates Construction, LLC $1,077.8800 $1,077.88

Jones Bros. Contractors, LLC $1,136.4000 $1,136.40
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710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)

EACH52.000

Superior Construction Company Southeast, LLC $1,300.0000 $67,600.00

Dement Construction Company, LLC $1,040.0000 $54,080.00

Bell & Associates Construction, LLC $1,077.8800 $56,049.76

Jones Bros. Contractors, LLC $1,136.4000 $59,092.80

710-09.02 6" PIPE UNDERDRAIN

L.F.85.000

Superior Construction Company Southeast, LLC $40.0000 $3,400.00

Dement Construction Company, LLC $15.6000 $1,326.00

Bell & Associates Construction, LLC $21.5600 $1,832.60

Jones Bros. Contractors, LLC $10.0000 $850.00

711-05.69 36IN SINGLE SLOPE CONCRETE BARRIER WALL

L.F.4,125.000

Superior Construction Company Southeast, LLC $135.0000 $556,875.00

Dement Construction Company, LLC $111.2800 $459,030.00

Bell & Associates Construction, LLC $115.3300 $475,736.25

Jones Bros. Contractors, LLC $121.5900 $501,558.75

711-05.71 51IN SINGLE SLOPE CONCRETE BARRIER WALL

L.F.2,570.000

Superior Construction Company Southeast, LLC $375.0000 $963,750.00

Dement Construction Company, LLC $234.0000 $601,380.00

Bell & Associates Construction, LLC $242.5200 $623,276.40

Jones Bros. Contractors, LLC $255.6900 $657,123.30

711-05.72 SINGLE SLOPE HALF CONCRETE BARRIER WALL

L.F.1,362.000

Superior Construction Company Southeast, LLC $180.0000 $245,160.00

Dement Construction Company, LLC $206.9600 $281,879.52

Bell & Associates Construction, LLC $214.5000 $292,149.00

Jones Bros. Contractors, LLC $226.1400 $308,002.68

711-05.77 FLARED S/S CONCRETE MEDIAN BARRIER WALL

L.F.338.000

Superior Construction Company Southeast, LLC $730.0000 $246,740.00

Dement Construction Company, LLC $494.0000 $166,972.00

Bell & Associates Construction, LLC $511.9900 $173,052.62

Jones Bros. Contractors, LLC $738.6600 $249,667.08

711-05.78 GRADE SEPARATED SINGE SLOPE MEDIAN WALL

L.F.205.000

Superior Construction Company Southeast, LLC $660.0000 $135,300.00

Dement Construction Company, LLC $676.0000 $138,580.00

Bell & Associates Construction, LLC $700.6200 $143,627.10

Jones Bros. Contractors, LLC $539.7900 $110,656.95
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712-01 TRAFFIC CONTROL

LS1.000

Superior Construction Company Southeast, LLC $2,840,000.0000 $2,840,000.00

Dement Construction Company, LLC $1,333,000.0000 $1,333,000.00

Bell & Associates Construction, LLC $2,600,000.0000 $2,600,000.00

Jones Bros. Contractors, LLC $2,300,000.0000 $2,300,000.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.34,061.000

Superior Construction Company Southeast, LLC $35.0000 $1,192,135.00

Dement Construction Company, LLC $35.0000 $1,192,135.00

Bell & Associates Construction, LLC $83.3800 $2,840,006.18

Jones Bros. Contractors, LLC $35.0000 $1,192,135.00

712-02.12 PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)

L.F.3,076.000

Superior Construction Company Southeast, LLC $10.0000 $30,760.00

Dement Construction Company, LLC $100.0000 $307,600.00

Bell & Associates Construction, LLC $130.4200 $401,171.92

Jones Bros. Contractors, LLC $180.0000 $553,680.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH27.000

Superior Construction Company Southeast, LLC $12,000.0000 $324,000.00

Dement Construction Company, LLC $12,480.0000 $336,960.00

Bell & Associates Construction, LLC $16,168.1800 $436,540.86

Jones Bros. Contractors, LLC $21,978.8200 $593,428.14

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH1,480.000

Superior Construction Company Southeast, LLC $50.0000 $74,000.00

Dement Construction Company, LLC $52.0000 $76,960.00

Bell & Associates Construction, LLC $64.6700 $95,711.60

Jones Bros. Contractors, LLC $68.1800 $100,906.40

712-04.50 BARRIER RAIL DELINEATOR

EACH1,750.000

Superior Construction Company Southeast, LLC $25.0000 $43,750.00

Dement Construction Company, LLC $26.0000 $45,500.00

Bell & Associates Construction, LLC $15.0900 $26,407.50

Jones Bros. Contractors, LLC $15.9100 $27,842.50

712-05.01 WARNING LIGHTS (TYPE A)

EACH351.000

Superior Construction Company Southeast, LLC $35.0000 $12,285.00

Dement Construction Company, LLC $36.4000 $12,776.40

Bell & Associates Construction, LLC $70.0600 $24,591.06

Jones Bros. Contractors, LLC $73.8700 $25,928.37
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712-06 SIGNS (CONSTRUCTION)

S.F.2,833.000

Superior Construction Company Southeast, LLC $9.0000 $25,497.00

Dement Construction Company, LLC $9.3600 $26,516.88

Bell & Associates Construction, LLC $8.8900 $25,185.37

Jones Bros. Contractors, LLC $9.3800 $26,573.54

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.406.000

Superior Construction Company Southeast, LLC $20.0000 $8,120.00

Dement Construction Company, LLC $20.8000 $8,444.80

Bell & Associates Construction, LLC $21.5600 $8,753.36

Jones Bros. Contractors, LLC $22.7300 $9,228.38

712-08.03 ARROW BOARD (TYPE C)

EACH11.000

Superior Construction Company Southeast, LLC $2,250.0000 $24,750.00

Dement Construction Company, LLC $2,340.0000 $25,740.00

Bell & Associates Construction, LLC $2,694.7000 $29,641.70

Jones Bros. Contractors, LLC $2,841.0000 $31,251.00

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR

HOUR5,200.000

Superior Construction Company Southeast, LLC $125.0000 $650,000.00

Dement Construction Company, LLC $130.0000 $676,000.00

Bell & Associates Construction, LLC $118.5700 $616,564.00

Jones Bros. Contractors, LLC $150.0000 $780,000.00

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.11,595.000

Superior Construction Company Southeast, LLC $4.7000 $54,496.50

Dement Construction Company, LLC $6.2400 $72,352.80

Bell & Associates Construction, LLC $6.4700 $75,019.65

Jones Bros. Contractors, LLC $6.8200 $79,077.90

712-09.31 REMOVABLE BLACK-OUT TAPE (8IN)

L.F.1,072.000

Superior Construction Company Southeast, LLC $5.2000 $5,574.40

Dement Construction Company, LLC $9.3600 $10,033.92

Bell & Associates Construction, LLC $9.7000 $10,398.40

Jones Bros. Contractors, LLC $10.2300 $10,966.56

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)

C.Y.12.000

Superior Construction Company Southeast, LLC $1,500.0000 $18,000.00

Dement Construction Company, LLC $728.0000 $8,736.00

Bell & Associates Construction, LLC $754.5200 $9,054.24

Jones Bros. Contractors, LLC $795.4800 $9,545.76
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713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)

LB.2,970.000

Superior Construction Company Southeast, LLC $1.3000 $3,861.00

Dement Construction Company, LLC $4.1100 $12,206.70

Bell & Associates Construction, LLC $4.2600 $12,652.20

Jones Bros. Contractors, LLC $4.4900 $13,335.30

713-02.04 DELINEATOR (MILE MARKER) & STEEL POST

EACH1.000

Superior Construction Company Southeast, LLC $235.0000 $235.00

Dement Construction Company, LLC $223.6000 $223.60

Bell & Associates Construction, LLC $231.7400 $231.74

Jones Bros. Contractors, LLC $244.3300 $244.33

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH164.000

Superior Construction Company Southeast, LLC $45.0000 $7,380.00

Dement Construction Company, LLC $52.0000 $8,528.00

Bell & Associates Construction, LLC $53.8900 $8,837.96

Jones Bros. Contractors, LLC $56.8200 $9,318.48

713-02.15 FLEXIBLE DELINEATOR (YELLOW)

EACH50.000

Superior Construction Company Southeast, LLC $45.0000 $2,250.00

Dement Construction Company, LLC $52.0000 $2,600.00

Bell & Associates Construction, LLC $53.8900 $2,694.50

Jones Bros. Contractors, LLC $56.8200 $2,841.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.462.000

Superior Construction Company Southeast, LLC $5.5000 $2,541.00

Dement Construction Company, LLC $8.8400 $4,084.08

Bell & Associates Construction, LLC $9.1600 $4,231.92

Jones Bros. Contractors, LLC $9.6600 $4,462.92

713-02.30 FLEXIBLE TUBULAR DELINEATOR

EACH241.000

Superior Construction Company Southeast, LLC $60.0000 $14,460.00

Dement Construction Company, LLC $147.5000 $35,547.50

Bell & Associates Construction, LLC $152.8800 $36,844.08

Jones Bros. Contractors, LLC $161.1800 $38,844.38

713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT

LB.17,939.000

Superior Construction Company Southeast, LLC $4.8500 $87,004.15

Dement Construction Company, LLC $4.8400 $86,824.76

Bell & Associates Construction, LLC $5.0100 $89,874.39

Jones Bros. Contractors, LLC $5.2800 $94,717.92
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713-09.02 STEEL OVERHEAD SIGN STRUCTURE (SPAN 117')

EACH1.000

Superior Construction Company Southeast, LLC $142,800.0000 $142,800.00

Dement Construction Company, LLC $152,490.0000 $152,490.00

Bell & Associates Construction, LLC $158,043.9700 $158,043.97

Jones Bros. Contractors, LLC $180,000.0000 $180,000.00

713-09.03 STEEL OVERHEAD SIGN STRUCTURE (SPAN 103')

EACH1.000

Superior Construction Company Southeast, LLC $142,800.0000 $142,800.00

Dement Construction Company, LLC $145,912.0000 $145,912.00

Bell & Associates Construction, LLC $151,226.3900 $151,226.39

Jones Bros. Contractors, LLC $170,000.0000 $170,000.00

713-09.04 STEEL OVERHEAD SIGN STRUCTURE (SPAN 80')

EACH1.000

Superior Construction Company Southeast, LLC $121,500.0000 $121,500.00

Dement Construction Company, LLC $130,234.0000 $130,234.00

Bell & Associates Construction, LLC $134,977.3700 $134,977.37

Jones Bros. Contractors, LLC $160,000.0000 $160,000.00

713-09.05 STEEL OVERHEAD SIGN STRUCTURE (SPAN 84')

EACH1.000

Superior Construction Company Southeast, LLC $124,000.0000 $124,000.00

Dement Construction Company, LLC $130,494.0000 $130,494.00

Bell & Associates Construction, LLC $135,246.8400 $135,246.84

Jones Bros. Contractors, LLC $160,000.0000 $160,000.00

713-09.06 STEEL OVERHEAD SIGN STRUCTURE (SPAN 93')

EACH1.000

Superior Construction Company Southeast, LLC $130,000.0000 $130,000.00

Dement Construction Company, LLC $136,760.0000 $136,760.00

Bell & Associates Construction, LLC $141,741.0600 $141,741.06

Jones Bros. Contractors, LLC $170,000.0000 $170,000.00

713-09.07 STEEL OVERHEAD SIGN STRUCTURE (SPAN 106')

EACH1.000

Superior Construction Company Southeast, LLC $160,000.0000 $160,000.00

Dement Construction Company, LLC $155,844.0000 $155,844.00

Bell & Associates Construction, LLC $161,520.1400 $161,520.14

Jones Bros. Contractors, LLC $190,000.0000 $190,000.00

713-09.08 STEEL OVERHEAD SIGN STRUCTURE (SPAN 60')

EACH1.000

Superior Construction Company Southeast, LLC $124,000.0000 $124,000.00

Dement Construction Company, LLC $111,124.0000 $111,124.00

Bell & Associates Construction, LLC $115,171.3500 $115,171.35

Jones Bros. Contractors, LLC $140,000.0000 $140,000.00
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713-09.09 STEEL OVERHEAD SIGN STRUCTURE (SPAN 75')

EACH1.000

Superior Construction Company Southeast, LLC $104,000.0000 $104,000.00

Dement Construction Company, LLC $107,406.0000 $107,406.00

Bell & Associates Construction, LLC $111,317.9300 $111,317.93

Jones Bros. Contractors, LLC $130,000.0000 $130,000.00

713-09.10 STEEL OVERHEAD SIGN STRUCTURE (SPAN 111')

EACH1.000

Superior Construction Company Southeast, LLC $138,000.0000 $138,000.00

Dement Construction Company, LLC $154,076.0000 $154,076.00

Bell & Associates Construction, LLC $159,687.7400 $159,687.74

Jones Bros. Contractors, LLC $180,000.0000 $180,000.00

713-11.01 "U" SECTION STEEL POSTS

LB.157.000

Superior Construction Company Southeast, LLC $5.5000 $863.50

Dement Construction Company, LLC $4.6800 $734.76

Bell & Associates Construction, LLC $4.8500 $761.45

Jones Bros. Contractors, LLC $5.1100 $802.27

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.6,301.000

Superior Construction Company Southeast, LLC $6.0000 $37,806.00

Dement Construction Company, LLC $6.2400 $39,318.24

Bell & Associates Construction, LLC $6.4700 $40,767.47

Jones Bros. Contractors, LLC $6.8200 $42,972.82

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.279.000

Superior Construction Company Southeast, LLC $15.2500 $4,254.75

Dement Construction Company, LLC $17.1600 $4,787.64

Bell & Associates Construction, LLC $17.7900 $4,963.41

Jones Bros. Contractors, LLC $18.7500 $5,231.25

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.1,235.000

Superior Construction Company Southeast, LLC $17.5000 $21,612.50

Dement Construction Company, LLC $18.7200 $23,119.20

Bell & Associates Construction, LLC $19.4000 $23,959.00

Jones Bros. Contractors, LLC $20.4600 $25,268.10

713-14 EXTRUDED ALUMINUM PANEL SIGNS

S.F.8,943.000

Superior Construction Company Southeast, LLC $25.0000 $223,575.00

Dement Construction Company, LLC $34.8400 $311,574.12

Bell & Associates Construction, LLC $36.1100 $322,931.73

Jones Bros. Contractors, LLC $38.0700 $340,460.01
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713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Superior Construction Company Southeast, LLC $45,000.0000 $45,000.00

Dement Construction Company, LLC $5,720.0000 $5,720.00

Bell & Associates Construction, LLC $5,928.3300 $5,928.33

Jones Bros. Contractors, LLC $6,250.2000 $6,250.20

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH15.000

Superior Construction Company Southeast, LLC $8,200.0000 $123,000.00

Dement Construction Company, LLC $8,528.0000 $127,920.00

Bell & Associates Construction, LLC $16,006.5000 $240,097.50

Jones Bros. Contractors, LLC $17,046.0000 $255,690.00

713-16.20 SIGNS (R3-1)

EACH3.000

Superior Construction Company Southeast, LLC $100.0000 $300.00

Dement Construction Company, LLC $338.0000 $1,014.00

Bell & Associates Construction, LLC $350.3100 $1,050.93

Jones Bros. Contractors, LLC $369.3300 $1,107.99

713-16.21 SIGNS (R3-2)

EACH3.000

Superior Construction Company Southeast, LLC $100.0000 $300.00

Dement Construction Company, LLC $338.0000 $1,014.00

Bell & Associates Construction, LLC $350.3100 $1,050.93

Jones Bros. Contractors, LLC $369.3300 $1,107.99

713-16.22 SIGNS (R3-5A)

EACH13.000

Superior Construction Company Southeast, LLC $125.0000 $1,625.00

Dement Construction Company, LLC $234.0000 $3,042.00

Bell & Associates Construction, LLC $242.5200 $3,152.76

Jones Bros. Contractors, LLC $255.6900 $3,323.97

713-16.23 SIGNS (R10-17A)

EACH2.000

Superior Construction Company Southeast, LLC $135.0000 $270.00

Dement Construction Company, LLC $130.0000 $260.00

Bell & Associates Construction, LLC $134.7400 $269.48

Jones Bros. Contractors, LLC $142.0500 $284.10

713-16.30 SIGNS (PROTECTED AREA SIGN)

EACH23.000

Superior Construction Company Southeast, LLC $285.0000 $6,555.00

Dement Construction Company, LLC $161.2000 $3,707.60

Bell & Associates Construction, LLC $167.0700 $3,842.61

Jones Bros. Contractors, LLC $176.1400 $4,051.22
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713-20.30 SIGN ADJUSTMENTS

EACH1.000

Superior Construction Company Southeast, LLC $11,000.0000 $11,000.00

Dement Construction Company, LLC $202.8000 $202.80

Bell & Associates Construction, LLC $210.1900 $210.19

Jones Bros. Contractors, LLC $221.6000 $221.60

713-30.09 BARRIER MOUNTED SIGN SUPPORT (SEE PLANS)

EACH6.000

Superior Construction Company Southeast, LLC $1,200.0000 $7,200.00

Dement Construction Company, LLC $598.0000 $3,588.00

Bell & Associates Construction, LLC $619.7800 $3,718.68

Jones Bros. Contractors, LLC $653.4300 $3,920.58

714-01.01 STRUCTURAL LIGHTING (4 BRIDGES)

LS1.000

Superior Construction Company Southeast, LLC $260,000.0000 $260,000.00

Dement Construction Company, LLC $221,676.0000 $221,676.00

Bell & Associates Construction, LLC $274,975.5000 $274,975.50

Jones Bros. Contractors, LLC $289,904.7300 $289,904.73

714-01.20 STRUCTURAL LIGHTING(BARRIER WALL)

LS1.000

Superior Construction Company Southeast, LLC $42,000.0000 $42,000.00

Dement Construction Company, LLC $35,613.7600 $35,613.76

Bell & Associates Construction, LLC $47,967.7600 $47,967.76

Jones Bros. Contractors, LLC $50,572.0700 $50,572.07

714-02.01 ENCASED CONDUIT (2" PVC, SCHEDULE 80)

L.F.3,400.000

Superior Construction Company Southeast, LLC $87.0000 $295,800.00

Dement Construction Company, LLC $74.0500 $251,770.00

Bell & Associates Construction, LLC $90.9700 $309,298.00

Jones Bros. Contractors, LLC $95.9100 $326,094.00

714-03 JACKED OR BORED CONDUIT

L.F.450.000

Superior Construction Company Southeast, LLC $170.0000 $76,500.00

Dement Construction Company, LLC $145.6000 $65,520.00

Bell & Associates Construction, LLC $172.4600 $77,607.00

Jones Bros. Contractors, LLC $181.8200 $81,819.00

714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)

L.F.29,613.000

Superior Construction Company Southeast, LLC $42.8000 $1,267,436.40

Dement Construction Company, LLC $36.4000 $1,077,913.20

Bell & Associates Construction, LLC $45.5000 $1,347,391.50

Jones Bros. Contractors, LLC $48.0700 $1,423,496.91
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714-05.04 PULL BOXES (TYPE C)

EACH60.000

Superior Construction Company Southeast, LLC $2,800.0000 $168,000.00

Dement Construction Company, LLC $2,372.2400 $142,334.40

Bell & Associates Construction, LLC $2,796.0200 $167,761.20

Jones Bros. Contractors, LLC $2,947.8200 $176,869.20

714-06.05 CABLE (1/C # 6 AWG)

L.F.109,612.000

Superior Construction Company Southeast, LLC $10.0000 $1,096,120.00

Dement Construction Company, LLC $8.6300 $945,951.56

Bell & Associates Construction, LLC $12.0000 $1,315,344.00

Jones Bros. Contractors, LLC $12.8400 $1,407,418.08

714-06.07 CABLE (1/C # 2 AWG)

L.F.24,240.000

Superior Construction Company Southeast, LLC $14.0000 $339,360.00

Dement Construction Company, LLC $11.9600 $289,910.40

Bell & Associates Construction, LLC $14.5500 $352,692.00

Jones Bros. Contractors, LLC $15.3400 $371,841.60

714-08.09 LIGHT STANDARDS (45 M.H., 2" TENON TOP)

EACH44.000

Superior Construction Company Southeast, LLC $9,400.0000 $413,600.00

Dement Construction Company, LLC $8,020.4800 $352,901.12

Bell & Associates Construction, LLC $9,412.0400 $414,129.76

Jones Bros. Contractors, LLC $9,923.0400 $436,613.76

714-08.10 LIGHT STANDARDS (40 M.H., 2" TENON TOP)

EACH6.000

Superior Construction Company Southeast, LLC $9,500.0000 $57,000.00

Dement Construction Company, LLC $8,093.2800 $48,559.68

Bell & Associates Construction, LLC $9,493.9600 $56,963.76

Jones Bros. Contractors, LLC $10,009.4100 $60,056.46

714-08.11 LIGHT STANDARDS (40 M.H., 6' MAST ARM)

EACH65.000

Superior Construction Company Southeast, LLC $9,800.0000 $637,000.00

Dement Construction Company, LLC $8,375.1200 $544,382.80

Bell & Associates Construction, LLC $9,852.8900 $640,437.85

Jones Bros. Contractors, LLC $10,387.8300 $675,208.95

714-08.12 LIGHT STANDARDS (45' M.H., 6' MAST ARM)

EACH1.000

Superior Construction Company Southeast, LLC $10,700.0000 $10,700.00

Dement Construction Company, LLC $9,084.4000 $9,084.40

Bell & Associates Construction, LLC $10,729.2100 $10,729.21

Jones Bros. Contractors, LLC $11,311.7300 $11,311.73
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714-08.13 LIGHT STANDARDS (25' M.H., 6' MAST ARM)

EACH6.000

Superior Construction Company Southeast, LLC $8,000.0000 $48,000.00

Dement Construction Company, LLC $6,802.6400 $40,815.84

Bell & Associates Construction, LLC $8,044.2100 $48,265.26

Jones Bros. Contractors, LLC $8,480.9500 $50,885.70

714-08.14 LIGHT STANDARDS (35' M.H., 6' MAST ARM)

EACH5.000

Superior Construction Company Southeast, LLC $9,000.0000 $45,000.00

Dement Construction Company, LLC $7,659.6000 $38,298.00

Bell & Associates Construction, LLC $9,056.3400 $45,281.70

Jones Bros. Contractors, LLC $9,548.0300 $47,740.15

714-08.20 FOUNDATION (ONLY) FOR LIGHT STANDARD

EACH117.000

Superior Construction Company Southeast, LLC $7,000.0000 $819,000.00

Dement Construction Company, LLC $5,976.8800 $699,294.96

Bell & Associates Construction, LLC $7,021.3000 $821,492.10

Jones Bros. Contractors, LLC $7,402.5100 $866,093.67

714-08.26 FOUNDATION FOR LIGHT STANDARDS(MEDIAN BARRIER)

EACH3.000

Superior Construction Company Southeast, LLC $5,500.0000 $16,500.00

Dement Construction Company, LLC $4,682.0800 $14,046.24

Bell & Associates Construction, LLC $5,543.5300 $16,630.59

Jones Bros. Contractors, LLC $5,844.5100 $17,533.53

714-08.32 REMOVAL OF LIGHT STANDARD & FOUNDATION

EACH51.000

Superior Construction Company Southeast, LLC $1,260.0000 $64,260.00

Dement Construction Company, LLC $1,072.2400 $54,684.24

Bell & Associates Construction, LLC $1,254.6500 $63,987.15

Jones Bros. Contractors, LLC $1,322.7700 $67,461.27

714-09.09 LUMINAIRES (230W LED OFFSET LIGHTS)

EACH50.000

Superior Construction Company Southeast, LLC $3,500.0000 $175,000.00

Dement Construction Company, LLC $2,995.2000 $149,760.00

Bell & Associates Construction, LLC $3,518.2000 $175,910.00

Jones Bros. Contractors, LLC $3,709.2100 $185,460.50

714-09.10 LUMINAIRES (165W LED COBRAHEAD)

EACH56.000

Superior Construction Company Southeast, LLC $2,000.0000 $112,000.00

Dement Construction Company, LLC $1,723.2800 $96,503.68

Bell & Associates Construction, LLC $2,054.4400 $115,048.64

Jones Bros. Contractors, LLC $2,165.9800 $121,294.88
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714-09.11 LUMINAIRES (83W LED COBRAHEAD)

EACH23.000

Superior Construction Company Southeast, LLC $1,900.0000 $43,700.00

Dement Construction Company, LLC $1,603.6800 $36,884.64

Bell & Associates Construction, LLC $1,918.6200 $44,128.26

Jones Bros. Contractors, LLC $2,022.7900 $46,524.17

714-09.12 LUMINAIRES (57W LED WALL PAKS)

EACH4.000

Superior Construction Company Southeast, LLC $2,000.0000 $8,000.00

Dement Construction Company, LLC $1,701.4400 $6,805.76

Bell & Associates Construction, LLC $2,024.2600 $8,097.04

Jones Bros. Contractors, LLC $2,134.1600 $8,536.64

714-12.01 CONTROL CENTER (NO. 1)

LS1.000

Superior Construction Company Southeast, LLC $42,400.0000 $42,400.00

Dement Construction Company, LLC $36,097.3600 $36,097.36

Bell & Associates Construction, LLC $43,089.2800 $43,089.28

Jones Bros. Contractors, LLC $45,428.7300 $45,428.73

714-12.02 CONTROL CENTER (NO. 2)

LS1.000

Superior Construction Company Southeast, LLC $42,400.0000 $42,400.00

Dement Construction Company, LLC $36,097.3600 $36,097.36

Bell & Associates Construction, LLC $43,089.2800 $43,089.28

Jones Bros. Contractors, LLC $45,428.7300 $45,428.73

714-14.03 MASTARM (6' ON SIGNAL POLES)

EACH2.000

Superior Construction Company Southeast, LLC $8,600.0000 $17,200.00

Dement Construction Company, LLC $7,285.2000 $14,570.40

Bell & Associates Construction, LLC $8,518.4800 $17,036.96

Jones Bros. Contractors, LLC $8,980.9700 $17,961.94

714-25 ELECTRICAL CONNECTION

EACH2.000

Superior Construction Company Southeast, LLC $4,200.0000 $8,400.00

Dement Construction Company, LLC $3,608.8000 $7,217.60

Bell & Associates Construction, LLC $4,390.2000 $8,780.40

Jones Bros. Contractors, LLC $4,628.5600 $9,257.12

714-70.56 #6 AWG GROUND WIRE BARE SOLID COPPER

L.F.33,463.000

Superior Construction Company Southeast, LLC $6.3500 $212,490.05

Dement Construction Company, LLC $5.4100 $181,034.83

Bell & Associates Construction, LLC $6.3600 $212,824.68

Jones Bros. Contractors, LLC $6.7000 $224,202.10
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716-01.05 TEMPORARY RAISED PAVEMENT MARKER

EACH6,057.000

Superior Construction Company Southeast, LLC $20.7500 $125,682.75

Dement Construction Company, LLC $14.0400 $85,040.28

Bell & Associates Construction, LLC $14.5500 $88,129.35

Jones Bros. Contractors, LLC $15.3400 $92,914.38

716-01.14 RAISED PAVEMENT MARKER REMOVAL

EACH5,345.000

Superior Construction Company Southeast, LLC $10.5000 $56,122.50

Dement Construction Company, LLC $2.0800 $11,117.60

Bell & Associates Construction, LLC $2.1600 $11,545.20

Jones Bros. Contractors, LLC $2.2700 $12,133.15

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH82.000

Superior Construction Company Southeast, LLC $31.2000 $2,558.40

Dement Construction Company, LLC $52.0000 $4,264.00

Bell & Associates Construction, LLC $53.8900 $4,418.98

Jones Bros. Contractors, LLC $56.8200 $4,659.24

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH404.000

Superior Construction Company Southeast, LLC $31.2000 $12,604.80

Dement Construction Company, LLC $52.0000 $21,008.00

Bell & Associates Construction, LLC $53.8900 $21,771.56

Jones Bros. Contractors, LLC $56.8200 $22,955.28

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH1,459.000

Superior Construction Company Southeast, LLC $31.2000 $45,520.80

Dement Construction Company, LLC $52.0000 $75,868.00

Bell & Associates Construction, LLC $53.8900 $78,625.51

Jones Bros. Contractors, LLC $56.8200 $82,900.38

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH1,252.000

Superior Construction Company Southeast, LLC $10.5000 $13,146.00

Dement Construction Company, LLC $14.5600 $18,229.12

Bell & Associates Construction, LLC $15.0900 $18,892.68

Jones Bros. Contractors, LLC $15.9100 $19,919.32

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.995.000

Superior Construction Company Southeast, LLC $28.0000 $27,860.00

Dement Construction Company, LLC $31.2000 $31,044.00

Bell & Associates Construction, LLC $32.3400 $32,178.30

Jones Bros. Contractors, LLC $34.0900 $33,919.55
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716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.840.000

Superior Construction Company Southeast, LLC $14.5000 $12,180.00

Dement Construction Company, LLC $26.0000 $21,840.00

Bell & Associates Construction, LLC $26.9500 $22,638.00

Jones Bros. Contractors, LLC $28.4100 $23,864.40

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH7.000

Superior Construction Company Southeast, LLC $160.0000 $1,120.00

Dement Construction Company, LLC $312.0000 $2,184.00

Bell & Associates Construction, LLC $323.3600 $2,263.52

Jones Bros. Contractors, LLC $340.9200 $2,386.44

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.2,738.000

Superior Construction Company Southeast, LLC $14.6000 $39,974.80

Dement Construction Company, LLC $16.6400 $45,560.32

Bell & Associates Construction, LLC $17.2500 $47,230.50

Jones Bros. Contractors, LLC $18.1800 $49,776.84

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.122.000

Superior Construction Company Southeast, LLC $31.2000 $3,806.40

Dement Construction Company, LLC $46.8000 $5,709.60

Bell & Associates Construction, LLC $48.5000 $5,917.00

Jones Bros. Contractors, LLC $51.1400 $6,239.08

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)

EACH2.000

Superior Construction Company Southeast, LLC $520.0000 $1,040.00

Dement Construction Company, LLC $520.0000 $1,040.00

Bell & Associates Construction, LLC $538.9400 $1,077.88

Jones Bros. Contractors, LLC $568.2000 $1,136.40

716-03.09 PLASTIC WORD PAVEMENT MARKING (EAST)

EACH3.000

Superior Construction Company Southeast, LLC $520.0000 $1,560.00

Dement Construction Company, LLC $1,248.0000 $3,744.00

Bell & Associates Construction, LLC $1,293.4500 $3,880.35

Jones Bros. Contractors, LLC $1,363.6800 $4,091.04

716-03.10 PLASTIC WORD PAVEMENT MARKING (WEST)

EACH2.000

Superior Construction Company Southeast, LLC $520.0000 $1,040.00

Dement Construction Company, LLC $1,248.0000 $2,496.00

Bell & Associates Construction, LLC $1,293.4600 $2,586.92

Jones Bros. Contractors, LLC $1,363.6800 $2,727.36
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716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH4.000

Superior Construction Company Southeast, LLC $315.0000 $1,260.00

Dement Construction Company, LLC $364.0000 $1,456.00

Bell & Associates Construction, LLC $377.2600 $1,509.04

Jones Bros. Contractors, LLC $397.7400 $1,590.96

716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)

EACH1.000

Superior Construction Company Southeast, LLC $315.0000 $315.00

Dement Construction Company, LLC $624.0000 $624.00

Bell & Associates Construction, LLC $646.7300 $646.73

Jones Bros. Contractors, LLC $681.8400 $681.84

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

EACH26.000

Superior Construction Company Southeast, LLC $195.0000 $5,070.00

Dement Construction Company, LLC $312.0000 $8,112.00

Bell & Associates Construction, LLC $323.3600 $8,407.36

Jones Bros. Contractors, LLC $340.9200 $8,863.92

716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)

EACH5.000

Superior Construction Company Southeast, LLC $312.0000 $1,560.00

Dement Construction Company, LLC $572.0000 $2,860.00

Bell & Associates Construction, LLC $592.8300 $2,964.15

Jones Bros. Contractors, LLC $625.0200 $3,125.10

716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)

EACH2.000

Superior Construction Company Southeast, LLC $312.0000 $624.00

Dement Construction Company, LLC $728.0000 $1,456.00

Bell & Associates Construction, LLC $754.5200 $1,509.04

Jones Bros. Contractors, LLC $795.4800 $1,590.96

716-04.09 PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)

EACH11.000

Superior Construction Company Southeast, LLC $208.0000 $2,288.00

Dement Construction Company, LLC $1,040.0000 $11,440.00

Bell & Associates Construction, LLC $1,077.8800 $11,856.68

Jones Bros. Contractors, LLC $1,136.4000 $12,500.40

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.47.000

Superior Construction Company Southeast, LLC $83.0000 $3,901.00

Dement Construction Company, LLC $41.6000 $1,955.20

Bell & Associates Construction, LLC $43.1200 $2,026.64

Jones Bros. Contractors, LLC $45.4600 $2,136.62
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716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH3.000

Superior Construction Company Southeast, LLC $155.0000 $465.00

Dement Construction Company, LLC $884.0000 $2,652.00

Bell & Associates Construction, LLC $916.2000 $2,748.60

Jones Bros. Contractors, LLC $965.9400 $2,897.82

716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)

S.Y.367.000

Superior Construction Company Southeast, LLC $36.5000 $13,395.50

Dement Construction Company, LLC $15.6000 $5,725.20

Bell & Associates Construction, LLC $16.1700 $5,934.39

Jones Bros. Contractors, LLC $17.0500 $6,257.35

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)

L.F.689.000

Superior Construction Company Southeast, LLC $10.4000 $7,165.60

Dement Construction Company, LLC $15.6000 $10,748.40

Bell & Associates Construction, LLC $16.1700 $11,141.13

Jones Bros. Contractors, LLC $17.0500 $11,747.45

716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)

EACH24.000

Superior Construction Company Southeast, LLC $83.0000 $1,992.00

Dement Construction Company, LLC $78.0000 $1,872.00

Bell & Associates Construction, LLC $80.8400 $1,940.16

Jones Bros. Contractors, LLC $85.2300 $2,045.52

716-05.09 PAINTED PAVEMENT MARKING(STRAIGHT-TURN ARROW)

EACH1.000

Superior Construction Company Southeast, LLC $125.0000 $125.00

Dement Construction Company, LLC $104.0000 $104.00

Bell & Associates Construction, LLC $107.7900 $107.79

Jones Bros. Contractors, LLC $113.6400 $113.64

716-05.11 PAINTED PAVEMENT MARKING(STRAIGHT ARROW)

EACH9.000

Superior Construction Company Southeast, LLC $78.0000 $702.00

Dement Construction Company, LLC $78.0000 $702.00

Bell & Associates Construction, LLC $80.8400 $727.56

Jones Bros. Contractors, LLC $85.2300 $767.07

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.0.600

Superior Construction Company Southeast, LLC $780.0000 $468.00

Dement Construction Company, LLC $2,392.0000 $1,435.20

Bell & Associates Construction, LLC $2,479.1200 $1,487.47

Jones Bros. Contractors, LLC $2,613.7200 $1,568.23
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716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE)

L.M.123.000

Superior Construction Company Southeast, LLC $1,035.0000 $127,305.00

Dement Construction Company, LLC $2,392.0000 $294,216.00

Bell & Associates Construction, LLC $2,479.1200 $304,931.76

Jones Bros. Contractors, LLC $2,613.7200 $321,487.56

716-05.51 PAINTED PAVEMENT MARKINGS(12" LINE)

L.F.10,682.000

Superior Construction Company Southeast, LLC $0.3100 $3,311.42

Dement Construction Company, LLC $2.0800 $22,218.56

Bell & Associates Construction, LLC $2.1600 $23,073.12

Jones Bros. Contractors, LLC $2.2700 $24,248.14

716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)

S.Y.367.000

Superior Construction Company Southeast, LLC $1.3000 $477.10

Dement Construction Company, LLC $36.4000 $13,358.80

Bell & Associates Construction, LLC $37.7300 $13,846.91

Jones Bros. Contractors, LLC $39.7700 $14,595.59

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)

L.F.839.000

Superior Construction Company Southeast, LLC $1.3000 $1,090.70

Dement Construction Company, LLC $12.4800 $10,470.72

Bell & Associates Construction, LLC $12.9300 $10,848.27

Jones Bros. Contractors, LLC $13.6400 $11,443.96

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)

EACH35.000

Superior Construction Company Southeast, LLC $78.0000 $2,730.00

Dement Construction Company, LLC $104.0000 $3,640.00

Bell & Associates Construction, LLC $107.7900 $3,772.65

Jones Bros. Contractors, LLC $113.6400 $3,977.40

716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH1.000

Superior Construction Company Southeast, LLC $78.0000 $78.00

Dement Construction Company, LLC $104.0000 $104.00

Bell & Associates Construction, LLC $107.7900 $107.79

Jones Bros. Contractors, LLC $113.6400 $113.64

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.80.000

Superior Construction Company Southeast, LLC $3,600.0000 $288,000.00

Dement Construction Company, LLC $4,160.0000 $332,800.00

Bell & Associates Construction, LLC $4,311.5200 $344,921.60

Jones Bros. Contractors, LLC $4,545.6000 $363,648.00
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716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)

L.M.0.700

Superior Construction Company Southeast, LLC $3,600.0000 $2,520.00

Dement Construction Company, LLC $14,560.0000 $10,192.00

Bell & Associates Construction, LLC $15,090.3000 $10,563.21

Jones Bros. Contractors, LLC $15,909.6000 $11,136.72

716-09.86 CONTRAST PAVEMENT MARKING 6"

L.M.3.000

Superior Construction Company Southeast, LLC $18,700.0000 $56,100.00

Dement Construction Company, LLC $23,920.0000 $71,760.00

Bell & Associates Construction, LLC $24,791.2100 $74,373.63

Jones Bros. Contractors, LLC $26,137.2000 $78,411.60

716-09.87 CONTRAST PAVEMENT MARKINGS WORDS AND SYMBOLS

EACH13.000

Superior Construction Company Southeast, LLC $725.0000 $9,425.00

Dement Construction Company, LLC $1,352.0000 $17,576.00

Bell & Associates Construction, LLC $1,401.2400 $18,216.12

Jones Bros. Contractors, LLC $1,477.3200 $19,205.16

716-09.88 CONTRAST PAVEMENT MARKING 8"

L.M.0.800

Superior Construction Company Southeast, LLC $21,000.0000 $16,800.00

Dement Construction Company, LLC $38,480.0000 $30,784.00

Bell & Associates Construction, LLC $39,881.5300 $31,905.22

Jones Bros. Contractors, LLC $42,046.8000 $33,637.44

716-09.89 CONTRAST PAVEMENT MARKING 12"

L.F.317.000

Superior Construction Company Southeast, LLC $63.0000 $19,971.00

Dement Construction Company, LLC $20.8000 $6,593.60

Bell & Associates Construction, LLC $21.5600 $6,834.52

Jones Bros. Contractors, LLC $22.7300 $7,205.41

716-09.90 CONTRAST PAVEMENT MARKING 6" DOTTED

L.F.2,090.000

Superior Construction Company Southeast, LLC $9.5000 $19,855.00

Dement Construction Company, LLC $5.2000 $10,868.00

Bell & Associates Construction, LLC $5.3900 $11,265.10

Jones Bros. Contractors, LLC $5.6800 $11,871.20

716-10.50 PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)

EACH5.000

Superior Construction Company Southeast, LLC $6,500.0000 $32,500.00

Dement Construction Company, LLC $2,704.0000 $13,520.00

Bell & Associates Construction, LLC $2,802.4800 $14,012.40

Jones Bros. Contractors, LLC $2,954.6400 $14,773.20
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716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.17.300

Superior Construction Company Southeast, LLC $4,250.0000 $73,525.00

Dement Construction Company, LLC $9,880.0000 $170,924.00

Bell & Associates Construction, LLC $10,239.8500 $177,149.41

Jones Bros. Contractors, LLC $10,795.8000 $186,767.34

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.4,530.000

Superior Construction Company Southeast, LLC $1.4500 $6,568.50

Dement Construction Company, LLC $5.2000 $23,556.00

Bell & Associates Construction, LLC $5.3900 $24,416.70

Jones Bros. Contractors, LLC $5.6800 $25,730.40

716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)

L.F.10,432.000

Superior Construction Company Southeast, LLC $0.4800 $5,007.36

Dement Construction Company, LLC $3.6400 $37,972.48

Bell & Associates Construction, LLC $3.7700 $39,328.64

Jones Bros. Contractors, LLC $3.9800 $41,519.36

716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)

L.F.3,124.000

Superior Construction Company Southeast, LLC $1.8000 $5,623.20

Dement Construction Company, LLC $6.2400 $19,493.76

Bell & Associates Construction, LLC $6.4700 $20,212.28

Jones Bros. Contractors, LLC $6.8200 $21,305.68

716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)

L.F.18,100.000

Superior Construction Company Southeast, LLC $2.9000 $52,490.00

Dement Construction Company, LLC $6.2400 $112,944.00

Bell & Associates Construction, LLC $6.4700 $117,107.00

Jones Bros. Contractors, LLC $6.8200 $123,442.00

717-01 MOBILIZATION

LS1.000

Superior Construction Company Southeast, LLC $6,600,000.0000 $6,600,000.00

Dement Construction Company, LLC $6,800,000.0000 $6,800,000.00

Bell & Associates Construction, LLC $7,271,618.0600 $7,271,618.06

Jones Bros. Contractors, LLC $7,600,000.0000 $7,600,000.00

725-05.88 CELLULAR MODEM

EACH3.000

Superior Construction Company Southeast, LLC $9,550.0000 $28,650.00

Dement Construction Company, LLC $8,128.6400 $24,385.92

Bell & Associates Construction, LLC $9,734.3200 $29,202.96

Jones Bros. Contractors, LLC $10,262.8300 $30,788.49
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725-20.02 CCTV POLE & FOUNDATION (80FT POLE W/LWRNG DVICE)

EACH2.000

Superior Construction Company Southeast, LLC $201,000.0000 $402,000.00

Dement Construction Company, LLC $170,955.2000 $341,910.40

Bell & Associates Construction, LLC $206,219.7700 $412,439.54

Jones Bros. Contractors, LLC $217,416.0500 $434,832.10

725-20.06 CCTV MAINTENANCE WORKPAD

EACH2.000

Superior Construction Company Southeast, LLC $4,000.0000 $8,000.00

Dement Construction Company, LLC $3,434.0800 $6,868.16

Bell & Associates Construction, LLC $4,157.3800 $8,314.76

Jones Bros. Contractors, LLC $4,383.1000 $8,766.20

725-20.43 PULL BOX (TYPE C)

EACH10.000

Superior Construction Company Southeast, LLC $8,000.0000 $80,000.00

Dement Construction Company, LLC $6,763.1200 $67,631.20

Bell & Associates Construction, LLC $7,993.5500 $79,935.50

Jones Bros. Contractors, LLC $8,427.5400 $84,275.40

725-20.44 PULL BOX (TYPE D)

EACH22.000

Superior Construction Company Southeast, LLC $14,200.0000 $312,400.00

Dement Construction Company, LLC $12,097.2800 $266,140.16

Bell & Associates Construction, LLC $14,307.7600 $314,770.72

Jones Bros. Contractors, LLC $15,084.5700 $331,860.54

725-20.45 PULL BOX (TYPE E)

EACH7.000

Superior Construction Company Southeast, LLC $20,000.0000 $140,000.00

Dement Construction Company, LLC $16,885.4400 $118,198.08

Bell & Associates Construction, LLC $20,017.2900 $140,121.03

Jones Bros. Contractors, LLC $21,104.0800 $147,728.56

725-20.54 CABLE (1/C #8 AWG.)

L.F.321.000

Superior Construction Company Southeast, LLC $6.0000 $1,926.00

Dement Construction Company, LLC $509.6000 $163,581.60

Bell & Associates Construction, LLC $5.9300 $1,903.53

Jones Bros. Contractors, LLC $6.2500 $2,006.25

725-20.55 CABLE (1/C #6 AWG.)

L.F.10,146.000

Superior Construction Company Southeast, LLC $7.6000 $77,109.60

Dement Construction Company, LLC $6.4500 $65,441.70

Bell & Associates Construction, LLC $7.5500 $76,602.30

Jones Bros. Contractors, LLC $7.9500 $80,660.70
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725-20.71 ELECTRICAL CONNECTION

LS1.000

Superior Construction Company Southeast, LLC $165,000.0000 $165,000.00

Dement Construction Company, LLC $141,065.6000 $141,065.60

Bell & Associates Construction, LLC $166,208.9000 $166,208.90

Jones Bros. Contractors, LLC $175,232.8800 $175,232.88

725-20.91 CCTV CAMERA SYSTEM (PAN TILT & ZOOM)

EACH1.000

Superior Construction Company Southeast, LLC $15,600.0000 $15,600.00

Dement Construction Company, LLC $13,247.5200 $13,247.52

Bell & Associates Construction, LLC $15,551.6300 $15,551.63

Jones Bros. Contractors, LLC $16,395.9800 $16,395.98

725-20.96 CCTV CAMERA SYSTEM REMOVE AND RELOCATE

EACH1.000

Superior Construction Company Southeast, LLC $35,000.0000 $35,000.00

Dement Construction Company, LLC $29,352.9600 $29,352.96

Bell & Associates Construction, LLC $34,659.1900 $34,659.19

Jones Bros. Contractors, LLC $36,540.9400 $36,540.94

725-21.02 DYNAMIC MESSAGE SIGN (MULTI-COLOR)

EACH3.000

Superior Construction Company Southeast, LLC $400,000.0000 $1,200,000.00

Dement Construction Company, LLC $336,575.2000 $1,009,725.60

Bell & Associates Construction, LLC $365,357.7900 $1,096,073.37

Jones Bros. Contractors, LLC $385,194.1400 $1,155,582.42

725-21.04 DYNAMIC MESSAGE SIGN REMOVAL

EACH3.000

Superior Construction Company Southeast, LLC $23,800.0000 $71,400.00

Dement Construction Company, LLC $20,229.0400 $60,687.12

Bell & Associates Construction, LLC $23,612.0100 $70,836.03

Jones Bros. Contractors, LLC $24,893.9800 $74,681.94

725-21.11 NETWORK SWITCH (TYPE A)

EACH1.000

Superior Construction Company Southeast, LLC $52,000.0000 $52,000.00

Dement Construction Company, LLC $44,431.9200 $44,431.92

Bell & Associates Construction, LLC $51,826.5600 $51,826.56

Jones Bros. Contractors, LLC $54,640.3800 $54,640.38

725-21.14 NETWORK CONFIGURATION

EACH1.000

Superior Construction Company Southeast, LLC $151,000.0000 $151,000.00

Dement Construction Company, LLC $128,564.8000 $128,564.80

Bell & Associates Construction, LLC $153,242.0200 $153,242.02

Jones Bros. Contractors, LLC $161,561.9900 $161,561.99
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725-21.15 NETWORK SWITCH (FIBER)

EACH3.000

Superior Construction Company Southeast, LLC $35,000.0000 $105,000.00

Dement Construction Company, LLC $29,751.2800 $89,253.84

Bell & Associates Construction, LLC $36,394.5800 $109,183.74

Jones Bros. Contractors, LLC $38,370.5500 $115,111.65

725-21.44 DEMARCATION SITE (UNDERGROUND POWER)

EACH1.000

Superior Construction Company Southeast, LLC $29,000.0000 $29,000.00

Dement Construction Company, LLC $24,707.2800 $24,707.28

Bell & Associates Construction, LLC $29,443.3300 $29,443.33

Jones Bros. Contractors, LLC $31,041.9000 $31,041.90

725-21.85 UNINTERRUPTIBLE POWER SUPPLY

EACH1.000

Superior Construction Company Southeast, LLC $12,600.0000 $12,600.00

Dement Construction Company, LLC $10,694.3200 $10,694.32

Bell & Associates Construction, LLC $12,848.3100 $12,848.31

Jones Bros. Contractors, LLC $13,545.8900 $13,545.89

725-21.92 RADAR DETECTION SYSTEM (SEE PLANS)

EACH1.000

Superior Construction Company Southeast, LLC $25,800.0000 $25,800.00

Dement Construction Company, LLC $21,950.2400 $21,950.24

Bell & Associates Construction, LLC $25,614.7100 $25,614.71

Jones Bros. Contractors, LLC $27,005.4100 $27,005.41

725-21.93 RADAR DETECTION SYSTEM (SEE PLANS)

EACH3.000

Superior Construction Company Southeast, LLC $10,000.0000 $30,000.00

Dement Construction Company, LLC $8,502.0000 $25,506.00

Bell & Associates Construction, LLC $9,905.7100 $29,717.13

Jones Bros. Contractors, LLC $10,443.5200 $31,330.56

725-22.22 CONDUIT BANK (TYPE 2)

L.F.67.000

Superior Construction Company Southeast, LLC $19.7000 $1,319.90

Dement Construction Company, LLC $16.7400 $1,121.58

Bell & Associates Construction, LLC $19.6200 $1,314.54

Jones Bros. Contractors, LLC $20.6800 $1,385.56

725-22.24 CONDUIT BANK (TYPE 4)

L.F.12,767.000

Superior Construction Company Southeast, LLC $21.2500 $271,298.75

Dement Construction Company, LLC $18.1000 $231,082.70

Bell & Associates Construction, LLC $23.9300 $305,514.31

Jones Bros. Contractors, LLC $25.2300 $322,111.41
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725-22.25 CONDUIT BANK (TYPE 4, ENCASED)

L.F.1,405.000

Superior Construction Company Southeast, LLC $54.0000 $75,870.00

Dement Construction Company, LLC $45.6600 $64,152.30

Bell & Associates Construction, LLC $54.4300 $76,474.15

Jones Bros. Contractors, LLC $57.3900 $80,632.95

725-22.32 CONDUIT BANK BORED (TYPE 2)

L.F.200.000

Superior Construction Company Southeast, LLC $230.0000 $46,000.00

Dement Construction Company, LLC $194.4800 $38,896.00

Bell & Associates Construction, LLC $230.6700 $46,134.00

Jones Bros. Contractors, LLC $243.1900 $48,638.00

725-22.34 CONDUIT BANK BORED (TYPE 4)

L.F.486.000

Superior Construction Company Southeast, LLC $345.0000 $167,670.00

Dement Construction Company, LLC $293.2800 $142,534.08

Bell & Associates Construction, LLC $349.2300 $169,725.78

Jones Bros. Contractors, LLC $368.1900 $178,940.34

725-22.44 CONDUIT BANK IN ROCK (TYPE 4)

L.F.600.000

Superior Construction Company Southeast, LLC $240.0000 $144,000.00

Dement Construction Company, LLC $203.8400 $122,304.00

Bell & Associates Construction, LLC $236.0600 $141,636.00

Jones Bros. Contractors, LLC $248.8700 $149,322.00

725-22.71 2IN CONDUIT

L.F.203.000

Superior Construction Company Southeast, LLC $23.0000 $4,669.00

Dement Construction Company, LLC $19.5500 $3,968.65

Bell & Associates Construction, LLC $23.7100 $4,813.13

Jones Bros. Contractors, LLC $25.0000 $5,075.00

725-22.74 2IN CONDUIT W/BANK

L.F.3,035.000

Superior Construction Company Southeast, LLC $11.6000 $35,206.00

Dement Construction Company, LLC $9.8800 $29,985.80

Bell & Associates Construction, LLC $13.3700 $40,577.95

Jones Bros. Contractors, LLC $14.0900 $42,763.15

725-22.75 2IN CONDUIT BORED W/BANK

L.F.292.000

Superior Construction Company Southeast, LLC $84.0000 $24,528.00

Dement Construction Company, LLC $71.5500 $20,892.60

Bell & Associates Construction, LLC $84.8300 $24,770.36

Jones Bros. Contractors, LLC $89.4300 $26,113.56
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725-23.01 ITS CABLE MARKER

EACH44.000

Superior Construction Company Southeast, LLC $470.0000 $20,680.00

Dement Construction Company, LLC $377.5200 $16,610.88

Bell & Associates Construction, LLC $462.4100 $20,346.04

Jones Bros. Contractors, LLC $487.5200 $21,450.88

725-23.10 FIBER OPTIC CABLE (72 F)

L.F.9,016.000

Superior Construction Company Southeast, LLC $6.1500 $55,448.40

Dement Construction Company, LLC $5.2000 $46,883.20

Bell & Associates Construction, LLC $6.0400 $54,456.64

Jones Bros. Contractors, LLC $6.3600 $57,341.76

725-23.21 FIBER OPTIC DROP CABLE (12 F)

L.F.642.000

Superior Construction Company Southeast, LLC $3.5000 $2,247.00

Dement Construction Company, LLC $2.9100 $1,868.22

Bell & Associates Construction, LLC $3.4500 $2,214.90

Jones Bros. Contractors, LLC $3.6400 $2,336.88

725-23.25 FIBER OPTIC CLOSURE (72 F )

EACH2.000

Superior Construction Company Southeast, LLC $7,600.0000 $15,200.00

Dement Construction Company, LLC $6,450.0800 $12,900.16

Bell & Associates Construction, LLC $7,657.2500 $15,314.50

Jones Bros. Contractors, LLC $8,072.9900 $16,145.98

725-23.26 FIBER OPTIC CLOSURE (12 F)

EACH3.000

Superior Construction Company Southeast, LLC $3,300.0000 $9,900.00

Dement Construction Company, LLC $2,809.0400 $8,427.12

Bell & Associates Construction, LLC $3,278.9100 $9,836.73

Jones Bros. Contractors, LLC $3,456.9300 $10,370.79

725-23.28 FIBER OPTIC SPLICE FUSION

EACH156.000

Superior Construction Company Southeast, LLC $890.0000 $138,840.00

Dement Construction Company, LLC $747.7600 $116,650.56

Bell & Associates Construction, LLC $866.6100 $135,191.16

Jones Bros. Contractors, LLC $913.6700 $142,532.52

725-23.31 FIBER OPTIC DROP PANEL ( 12 F )

EACH1.000

Superior Construction Company Southeast, LLC $1,750.0000 $1,750.00

Dement Construction Company, LLC $1,482.0000 $1,482.00

Bell & Associates Construction, LLC $1,772.0300 $1,772.03

Jones Bros. Contractors, LLC $1,868.2400 $1,868.24
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725-24.02 CABINET (TYPE B)

EACH1.000

Superior Construction Company Southeast, LLC $12,800.0000 $12,800.00

Dement Construction Company, LLC $10,920.0000 $10,920.00

Bell & Associates Construction, LLC $12,969.0300 $12,969.03

Jones Bros. Contractors, LLC $13,673.1600 $13,673.16

725-24.25 UNSCHEDULED MAINTENANCE LABOR

HOUR80.000

Superior Construction Company Southeast, LLC $260.0000 $20,800.00

Dement Construction Company, LLC $218.4000 $17,472.00

Bell & Associates Construction, LLC $226.3500 $18,108.00

Jones Bros. Contractors, LLC $238.6400 $19,091.20

725-24.31 SPARE PARTS

LS1.000

Superior Construction Company Southeast, LLC $125,000.0000 $125,000.00

Dement Construction Company, LLC $102,515.9200 $102,515.92

Bell & Associates Construction, LLC $121,983.5400 $121,983.54

Jones Bros. Contractors, LLC $128,606.3900 $128,606.39

725-24.41 BURN-IN PERIOD

LS1.000

Superior Construction Company Southeast, LLC $285,000.0000 $285,000.00

Dement Construction Company, LLC $243,193.6000 $243,193.60

Bell & Associates Construction, LLC $283,654.5800 $283,654.58

Jones Bros. Contractors, LLC $299,055.0200 $299,055.02

725-24.51 SYSTEM INTEGRATION

LS1.000

Superior Construction Company Southeast, LLC $167,000.0000 $167,000.00

Dement Construction Company, LLC $142,230.4000 $142,230.40

Bell & Associates Construction, LLC $167,523.9100 $167,523.91

Jones Bros. Contractors, LLC $176,619.2900 $176,619.29

725-24.55 AS-BUILT PLANS

LS1.000

Superior Construction Company Southeast, LLC $37,000.0000 $37,000.00

Dement Construction Company, LLC $31,613.9200 $31,613.92

Bell & Associates Construction, LLC $38,477.0400 $38,477.04

Jones Bros. Contractors, LLC $40,566.0700 $40,566.07

730-02.30 SIGNAL HEAD ASSEMBLY (130 A2 WITH BACKPLATE)

EACH23.000

Superior Construction Company Southeast, LLC $3,000.0000 $69,000.00

Dement Construction Company, LLC $2,536.5600 $58,340.88

Bell & Associates Construction, LLC $3,015.9000 $69,365.70

Jones Bros. Contractors, LLC $3,179.6500 $73,131.95
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730-02.31 SIGNAL HEAD ASSEMBLY (130 A3 LEFT WITH BACKPLATE)

EACH4.000

Superior Construction Company Southeast, LLC $3,000.0000 $12,000.00

Dement Construction Company, LLC $2,562.5600 $10,250.24

Bell & Associates Construction, LLC $3,049.3200 $12,197.28

Jones Bros. Contractors, LLC $3,214.8800 $12,859.52

730-02.32 SIGNAL HEAD ASSEMBLY (130 A3 POLE MOUNTED)

EACH3.000

Superior Construction Company Southeast, LLC $2,625.0000 $7,875.00

Dement Construction Company, LLC $2,231.8400 $6,695.52

Bell & Associates Construction, LLC $2,664.5200 $7,993.56

Jones Bros. Contractors, LLC $2,809.1800 $8,427.54

730-03.21 INSTALL PULL BOX (TYPE B)

EACH19.000

Superior Construction Company Southeast, LLC $2,700.0000 $51,300.00

Dement Construction Company, LLC $2,274.4800 $43,215.12

Bell & Associates Construction, LLC $2,735.6600 $51,977.54

Jones Bros. Contractors, LLC $2,884.1800 $54,799.42

730-03.34 FIBER OPTIC TERMINATION CABINET

EACH3.000

Superior Construction Company Southeast, LLC $5,900.0000 $17,700.00

Dement Construction Company, LLC $5,016.9600 $15,050.88

Bell & Associates Construction, LLC $6,094.3300 $18,282.99

Jones Bros. Contractors, LLC $6,425.2100 $19,275.63

730-05.01 ELECTRICAL SERVICE CONNECTION

EACH2.000

Superior Construction Company Southeast, LLC $5,900.0000 $11,800.00

Dement Construction Company, LLC $4,993.0400 $9,986.08

Bell & Associates Construction, LLC $5,870.1300 $11,740.26

Jones Bros. Contractors, LLC $6,188.8400 $12,377.68

730-05.05 ELECTRICAL SERVICE CONNECTION (NORTHERN S.R. 255 / I40 INTERSECTION

EACH1.000

Superior Construction Company Southeast, LLC $69,000.0000 $69,000.00

Dement Construction Company, LLC $58,728.8000 $58,728.80

Bell & Associates Construction, LLC $70,546.0900 $70,546.09

Jones Bros. Contractors, LLC $74,376.2400 $74,376.24

730-08.02 SIGNAL CABLE - 5 CONDUCTOR

L.F.3,275.000

Superior Construction Company Southeast, LLC $4.0000 $13,100.00

Dement Construction Company, LLC $3.6400 $11,921.00

Bell & Associates Construction, LLC $4.2000 $13,755.00

Jones Bros. Contractors, LLC $4.4300 $14,508.25

52PAGE



EXTENSION

CONTRACT CNW181

UNIT PRICE

730-08.03 SIGNAL CABLE - 7 CONDUCTOR

L.F.2,440.000

Superior Construction Company Southeast, LLC $4.6500 $11,346.00

Dement Construction Company, LLC $3.9500 $9,638.00

Bell & Associates Construction, LLC $4.6300 $11,297.20

Jones Bros. Contractors, LLC $4.8900 $11,931.60

730-12.02 CONDUIT 2" DIAMETER (PVC)

L.F.2,387.000

Superior Construction Company Southeast, LLC $41.5000 $99,060.50

Dement Construction Company, LLC $35.3600 $84,404.32

Bell & Associates Construction, LLC $40.4200 $96,482.54

Jones Bros. Contractors, LLC $42.6200 $101,733.94

730-13.13 VEHICLE DETECTOR (RADAR)

EACH11.000

Superior Construction Company Southeast, LLC $28,700.0000 $315,700.00

Dement Construction Company, LLC $24,366.1600 $268,027.76

Bell & Associates Construction, LLC $29,083.3200 $319,916.52

Jones Bros. Contractors, LLC $30,662.3400 $337,285.74

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)

EACH3.000

Superior Construction Company Southeast, LLC $51,800.0000 $155,400.00

Dement Construction Company, LLC $44,080.4000 $132,241.20

Bell & Associates Construction, LLC $51,757.5800 $155,272.74

Jones Bros. Contractors, LLC $54,567.6600 $163,702.98

730-16.04 CONTROLLER (ATC)

EACH3.000

Superior Construction Company Southeast, LLC $15,650.0000 $46,950.00

Dement Construction Company, LLC $13,334.8800 $40,004.64

Bell & Associates Construction, LLC $15,555.9500 $46,667.85

Jones Bros. Contractors, LLC $16,400.5200 $49,201.56

730-23.30 PEDESTAL POLE (10' PEDESTRIAN)

EACH6.000

Superior Construction Company Southeast, LLC $8,000.0000 $48,000.00

Dement Construction Company, LLC $6,751.6800 $40,510.08

Bell & Associates Construction, LLC $8,063.6100 $48,381.66

Jones Bros. Contractors, LLC $8,501.4100 $51,008.46

730-23.31 PEDESTAL POLE (15' SIGNAL TYPE B)

EACH3.000

Superior Construction Company Southeast, LLC $8,500.0000 $25,500.00

Dement Construction Company, LLC $7,182.2400 $21,546.72

Bell & Associates Construction, LLC $8,560.5100 $25,681.53

Jones Bros. Contractors, LLC $9,025.2900 $27,075.87
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730-23.36 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50')

EACH2.000

Superior Construction Company Southeast, LLC $95,000.0000 $190,000.00

Dement Construction Company, LLC $80,922.4000 $161,844.80

Bell & Associates Construction, LLC $96,963.8200 $193,927.64

Jones Bros. Contractors, LLC $102,228.2700 $204,456.54

730-23.37 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55')

EACH3.000

Superior Construction Company Southeast, LLC $101,000.0000 $303,000.00

Dement Construction Company, LLC $86,433.3600 $259,300.08

Bell & Associates Construction, LLC $103,516.2400 $310,548.72

Jones Bros. Contractors, LLC $109,136.4500 $327,409.35

730-23.38 CANTILEVER SIGNAL SUPPORT (1 ARM @ 60')

EACH1.000

Superior Construction Company Southeast, LLC $134,000.0000 $134,000.00

Dement Construction Company, LLC $114,004.8000 $114,004.80

Bell & Associates Construction, LLC $136,513.3400 $136,513.34

Jones Bros. Contractors, LLC $143,925.0600 $143,925.06

730-23.39 CANTILEVER SIGNAL SUPPORT (1 ARM @ 75')

EACH1.000

Superior Construction Company Southeast, LLC $135,000.0000 $135,000.00

Dement Construction Company, LLC $140,296.0000 $140,296.00

Bell & Associates Construction, LLC $167,879.6200 $167,879.62

Jones Bros. Contractors, LLC $176,994.3000 $176,994.30

730-23.88 CANTILEVER SIGNAL SUPPORT (1 ARM @ 45')

EACH1.000

Superior Construction Company Southeast, LLC $91,000.0000 $91,000.00

Dement Construction Company, LLC $77,539.2800 $77,539.28

Bell & Associates Construction, LLC $92,935.7900 $92,935.79

Jones Bros. Contractors, LLC $97,981.5400 $97,981.54

730-23.95 CANTILEVER SIGNAL SUPPORT (2 @ 45' & 45')

EACH1.000

Superior Construction Company Southeast, LLC $135,000.0000 $135,000.00

Dement Construction Company, LLC $114,285.6000 $114,285.60

Bell & Associates Construction, LLC $136,750.4800 $136,750.48

Jones Bros. Contractors, LLC $144,175.0700 $144,175.07

730-23.97 CANTILEVER SIGNAL SUPPORT (1 ARM @  70')

EACH1.000

Superior Construction Company Southeast, LLC $141,000.0000 $141,000.00

Dement Construction Company, LLC $120,078.4000 $120,078.40

Bell & Associates Construction, LLC $143,875.2600 $143,875.26

Jones Bros. Contractors, LLC $151,686.6700 $151,686.67
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730-26.10 PEDESTRIAN SIGNAL HEAD W/PUSHBUTTON & 15IN SIGN

EACH6.000

Superior Construction Company Southeast, LLC $3,000.0000 $18,000.00

Dement Construction Company, LLC $2,596.8800 $15,581.28

Bell & Associates Construction, LLC $2,949.0800 $17,694.48

Jones Bros. Contractors, LLC $3,109.1900 $18,655.14

730-35.06 BATTERY BACK-UP AND POWER CONDITIONER

EACH3.000

Superior Construction Company Southeast, LLC $49,000.0000 $147,000.00

Dement Construction Company, LLC $41,587.5200 $124,762.56

Bell & Associates Construction, LLC $48,822.5200 $146,467.56

Jones Bros. Contractors, LLC $51,473.2400 $154,419.72

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM

EACH3.000

Superior Construction Company Southeast, LLC $110,000.0000 $330,000.00

Dement Construction Company, LLC $92,078.4800 $276,235.44

Bell & Associates Construction, LLC $95,432.1500 $286,296.45

Jones Bros. Contractors, LLC $100,613.4500 $301,840.35

740-07.04 GEOGRID REINFORCEMENT TYPE 2

S.Y.11,328.000

Superior Construction Company Southeast, LLC $2.0000 $22,656.00

Dement Construction Company, LLC $5.5000 $62,304.00

Bell & Associates Construction, LLC $9.3300 $105,690.24

Jones Bros. Contractors, LLC $5.8000 $65,702.40

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.18,549.000

Superior Construction Company Southeast, LLC $1.7000 $31,533.30

Dement Construction Company, LLC $2.0300 $37,654.47

Bell & Associates Construction, LLC $2.8000 $51,937.20

Jones Bros. Contractors, LLC $3.1700 $58,800.33

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

S.Y.183,871.000

Superior Construction Company Southeast, LLC $1.0000 $183,871.00

Dement Construction Company, LLC $2.5000 $459,677.50

Bell & Associates Construction, LLC $2.3700 $435,774.27

Jones Bros. Contractors, LLC $1.4600 $268,451.66

740-11.02 TEMPORARY SEDIMENT TUBE 12IN

L.F.282.000

Superior Construction Company Southeast, LLC $7.4000 $2,086.80

Dement Construction Company, LLC $4.4700 $1,260.54

Bell & Associates Construction, LLC $7.9800 $2,250.36

Jones Bros. Contractors, LLC $8.4100 $2,371.62
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740-11.03 TEMPORARY SEDIMENT TUBE 18IN

L.F.73,260.000

Superior Construction Company Southeast, LLC $4.0000 $293,040.00

Dement Construction Company, LLC $5.3000 $388,278.00

Bell & Associates Construction, LLC $4.3100 $315,750.60

Jones Bros. Contractors, LLC $4.5500 $333,333.00

740-11.04 TEMPORARY SEDIMENT TUBE 20IN

L.F.3,524.000

Superior Construction Company Southeast, LLC $4.0000 $14,096.00

Dement Construction Company, LLC $5.3000 $18,677.20

Bell & Associates Construction, LLC $4.3100 $15,188.44

Jones Bros. Contractors, LLC $4.5500 $16,034.20

740-11.05 TEMPORARY SEDIMENT TUBE 24IN

L.F.698.000

Superior Construction Company Southeast, LLC $7.5000 $5,235.00

Dement Construction Company, LLC $5.3000 $3,699.40

Bell & Associates Construction, LLC $8.0800 $5,639.84

Jones Bros. Contractors, LLC $8.5200 $5,946.96

797-11.46 CONCRETE CAP

C.Y.19.000

Superior Construction Company Southeast, LLC $1,600.0000 $30,400.00

Dement Construction Company, LLC $520.0000 $9,880.00

Bell & Associates Construction, LLC $538.9400 $10,239.86

Jones Bros. Contractors, LLC $568.2000 $10,795.80

801-01 SEEDING (WITH MULCH)

UNIT2,003.000

Superior Construction Company Southeast, LLC $54.0000 $108,162.00

Dement Construction Company, LLC $56.1600 $112,488.48

Bell & Associates Construction, LLC $36.6500 $73,409.95

Jones Bros. Contractors, LLC $61.3700 $122,924.11

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT11,164.000

Superior Construction Company Southeast, LLC $28.0000 $312,592.00

Dement Construction Company, LLC $29.1200 $325,095.68

Bell & Associates Construction, LLC $33.4100 $372,989.24

Jones Bros. Contractors, LLC $31.8200 $355,238.48

801-01.17 BONDED FIBER MATRIX HYDROMULCH (W/TEMPORARY SEED)

UNIT597.000

Superior Construction Company Southeast, LLC $140.0000 $83,580.00

Dement Construction Company, LLC $145.6000 $86,923.20

Bell & Associates Construction, LLC $148.7500 $88,803.75

Jones Bros. Contractors, LLC $159.1000 $94,982.70
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801-01.34 GRASS SEED MIX (RIPZN/FLPL)

UNIT1.700

Superior Construction Company Southeast, LLC $500.0000 $850.00

Dement Construction Company, LLC $520.0000 $884.00

Bell & Associates Construction, LLC $177.8500 $302.35

Jones Bros. Contractors, LLC $568.2000 $965.94

801-01.36 SPECIAL WETLAND SEED MIXTURE

UNIT0.300

Superior Construction Company Southeast, LLC $2,300.0000 $690.00

Dement Construction Company, LLC $2,392.0000 $717.60

Bell & Associates Construction, LLC $344.9000 $103.47

Jones Bros. Contractors, LLC $2,613.7300 $784.12

801-01.38 NATVE SEED MX FINAL STABLIZATN OF SLOPES

UNIT14.000

Superior Construction Company Southeast, LLC $160.0000 $2,240.00

Dement Construction Company, LLC $166.4000 $2,329.60

Bell & Associates Construction, LLC $77.6100 $1,086.54

Jones Bros. Contractors, LLC $181.8200 $2,545.48

801-02 SEEDING (WITHOUT MULCH)

UNIT664.000

Superior Construction Company Southeast, LLC $45.0000 $29,880.00

Dement Construction Company, LLC $46.8000 $31,075.20

Bell & Associates Construction, LLC $30.1800 $20,039.52

Jones Bros. Contractors, LLC $51.1400 $33,956.96

801-02.08 TEMPORARY SEEDING (WITHOUT MULCH)

UNIT664.000

Superior Construction Company Southeast, LLC $18.0000 $11,952.00

Dement Construction Company, LLC $18.7200 $12,430.08

Bell & Associates Construction, LLC $28.0200 $18,605.28

Jones Bros. Contractors, LLC $20.4600 $13,585.44

801-02.15 FERTILIZER

TON149.000

Superior Construction Company Southeast, LLC $2,300.0000 $342,700.00

Dement Construction Company, LLC $2,392.0000 $356,408.00

Bell & Associates Construction, LLC $1,760.1800 $262,266.82

Jones Bros. Contractors, LLC $2,613.7200 $389,444.28

801-03 WATER (SEEDING & SODDING)

M.G.2,830.000

Superior Construction Company Southeast, LLC $169.5000 $479,685.00

Dement Construction Company, LLC $52.0000 $147,160.00

Bell & Associates Construction, LLC $80.8400 $228,777.20

Jones Bros. Contractors, LLC $56.8200 $160,800.60
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801-07 SEED (SUPPLEMENTAL APPLICATION)

LB.1,146.000

Superior Construction Company Southeast, LLC $10.0000 $11,460.00

Dement Construction Company, LLC $10.4000 $11,918.40

Bell & Associates Construction, LLC $7.1100 $8,148.06

Jones Bros. Contractors, LLC $11.3600 $13,018.56

801-08 FERTILIZER (SUPPLEMENTAL APPLICATION)

TON27.000

Superior Construction Company Southeast, LLC $2,300.0000 $62,100.00

Dement Construction Company, LLC $2,392.0000 $64,584.00

Bell & Associates Construction, LLC $1,760.1800 $47,524.86

Jones Bros. Contractors, LLC $2,613.7200 $70,570.44

802-02.03 SEEDLINGS (SMOOTH HYDRANGEA SEEDLING B.R.)

EACH14.000

Superior Construction Company Southeast, LLC $40.0000 $560.00

Dement Construction Company, LLC $41.6000 $582.40

Bell & Associates Construction, LLC $23.7100 $331.94

Jones Bros. Contractors, LLC $45.4600 $636.44

802-03.01 SHRUBS (SMOOTH HYD 3-6FT CNTNR GRWN)

EACH14.000

Superior Construction Company Southeast, LLC $75.0000 $1,050.00

Dement Construction Company, LLC $78.0000 $1,092.00

Bell & Associates Construction, LLC $40.9600 $573.44

Jones Bros. Contractors, LLC $85.2300 $1,193.22

802-11.02 ACER RUBRUM (RED MAPLE 2-5FT CNTNR GRWN)

EACH44.000

Superior Construction Company Southeast, LLC $75.0000 $3,300.00

Dement Construction Company, LLC $78.0000 $3,432.00

Bell & Associates Construction, LLC $34.4900 $1,517.56

Jones Bros. Contractors, LLC $85.2300 $3,750.12

802-11.11 CERCIS CANADENSIS (REDBUD 2-5FT CNTNR GRWN)

EACH45.000

Superior Construction Company Southeast, LLC $75.0000 $3,375.00

Dement Construction Company, LLC $78.0000 $3,510.00

Bell & Associates Construction, LLC $37.7300 $1,697.85

Jones Bros. Contractors, LLC $85.2300 $3,835.35

802-11.16 FRAXINUS PENNSYLVANICA (GREEN ASH 2-5FT CNTNR GRWN)

EACH46.000

Superior Construction Company Southeast, LLC $75.0000 $3,450.00

Dement Construction Company, LLC $78.0000 $3,588.00

Bell & Associates Construction, LLC $38.8000 $1,784.80

Jones Bros. Contractors, LLC $85.2300 $3,920.58
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802-11.42 TAXODIUM DISTICHUM (BALD CYPRESS 2-5FT CNTNR GRWN)

EACH32.000

Superior Construction Company Southeast, LLC $75.0000 $2,400.00

Dement Construction Company, LLC $78.0000 $2,496.00

Bell & Associates Construction, LLC $34.4900 $1,103.68

Jones Bros. Contractors, LLC $85.2300 $2,727.36

802-12.02 ACER RUBRUM (RED MAPLE SEEDLNG B.R.)

EACH63.000

Superior Construction Company Southeast, LLC $40.0000 $2,520.00

Dement Construction Company, LLC $41.6000 $2,620.80

Bell & Associates Construction, LLC $24.7900 $1,561.77

Jones Bros. Contractors, LLC $45.4600 $2,863.98

802-12.11 CERCIS CANADENSIS (REDBUD SEEDLNG B.R.)

EACH46.000

Superior Construction Company Southeast, LLC $40.0000 $1,840.00

Dement Construction Company, LLC $41.6000 $1,913.60

Bell & Associates Construction, LLC $21.5600 $991.76

Jones Bros. Contractors, LLC $45.4600 $2,091.16

802-12.16 FRAXINUS PENNSYLVANICA (GREEN ASH SEEDLNG B.R.)

EACH65.000

Superior Construction Company Southeast, LLC $40.0000 $2,600.00

Dement Construction Company, LLC $41.6000 $2,704.00

Bell & Associates Construction, LLC $22.6400 $1,471.60

Jones Bros. Contractors, LLC $45.4600 $2,954.90

802-12.42 TAXODIUM DISTICHUM (BALD CYPRESS SEEDLNG B.R.)

EACH30.000

Superior Construction Company Southeast, LLC $40.0000 $1,200.00

Dement Construction Company, LLC $41.6000 $1,248.00

Bell & Associates Construction, LLC $22.6400 $679.20

Jones Bros. Contractors, LLC $45.4600 $1,363.80

803-01 SODDING (NEW SOD)

S.Y.24,917.000

Superior Construction Company Southeast, LLC $6.0500 $150,747.85

Dement Construction Company, LLC $6.2900 $156,727.93

Bell & Associates Construction, LLC $5.1700 $128,820.89

Jones Bros. Contractors, LLC $6.8800 $171,428.96

805-01.02 TURF REINFORCEMENT MAT (CLASS II)

S.Y.231.000

Superior Construction Company Southeast, LLC $8.5500 $1,975.05

Dement Construction Company, LLC $8.8900 $2,053.59

Bell & Associates Construction, LLC $8.0400 $1,857.24

Jones Bros. Contractors, LLC $9.7200 $2,245.32
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805-12.02 EROSION CONTROL BLANKET (TYPE II)

S.Y.35,578.000

Superior Construction Company Southeast, LLC $1.0000 $35,578.00

Dement Construction Company, LLC $1.0300 $36,645.34

Bell & Associates Construction, LLC $1.4600 $51,943.88

Jones Bros. Contractors, LLC $1.1300 $40,203.14

805-12.03 EROSION CONTROL BLANKET (TYPE III)

S.Y.97.000

Superior Construction Company Southeast, LLC $3.5000 $339.50

Dement Construction Company, LLC $12.9000 $1,251.30

Bell & Associates Construction, LLC $1.4600 $141.62

Jones Bros. Contractors, LLC $14.0900 $1,366.73

806-02.03 PROJECT MOWING

CYCL6.000

Superior Construction Company Southeast, LLC $5,000.0000 $30,000.00

Dement Construction Company, LLC $20,800.0000 $124,800.00

Bell & Associates Construction, LLC $22,712.2700 $136,273.62

Jones Bros. Contractors, LLC $10,000.0000 $60,000.00
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NON-PARTICIPATING ROADWAY CATEGORY

202-03.01 REMOVAL OF ASPHALT PAVEMENT

S.Y.18,301.000

Superior Construction Company Southeast, LLC $16.6000 $303,796.60

Dement Construction Company, LLC $10.4000 $190,330.40

Bell & Associates Construction, LLC $10.7800 $197,284.78

Jones Bros. Contractors, LLC $11.0000 $201,311.00

202-08.10 REMOVAL OF CURB (SEE PLANS)

L.F.1,638.000

Superior Construction Company Southeast, LLC $93.0000 $152,334.00

Dement Construction Company, LLC $11.6500 $19,082.70

Bell & Associates Construction, LLC $4.1000 $6,715.80

Jones Bros. Contractors, LLC $10.0000 $16,380.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.17,898.000

Superior Construction Company Southeast, LLC $11.0000 $196,878.00

Dement Construction Company, LLC $17.7300 $317,331.54

Bell & Associates Construction, LLC $16.2200 $290,305.56

Jones Bros. Contractors, LLC $16.0000 $286,368.00

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)

TON1,172.000

Superior Construction Company Southeast, LLC $42.6000 $49,927.20

Dement Construction Company, LLC $25.2700 $29,616.44

Bell & Associates Construction, LLC $26.1900 $30,694.68

Jones Bros. Contractors, LLC $25.0000 $29,300.00

203-04 PLACING AND SPREADING TOPSOIL

C.Y.2,628.000

Superior Construction Company Southeast, LLC $31.6000 $83,044.80

Dement Construction Company, LLC $14.7200 $38,684.16

Bell & Associates Construction, LLC $15.2000 $39,945.60

Jones Bros. Contractors, LLC $6.0000 $15,768.00

203-06 WATER

M.G.1,359.000

Superior Construction Company Southeast, LLC $270.0000 $366,930.00

Dement Construction Company, LLC $3.6400 $4,946.76

Bell & Associates Construction, LLC $3.7700 $5,123.43

Jones Bros. Contractors, LLC $19.0000 $25,821.00

203-10 EMBANKMENT (COMPACTED IN PLACE)

C.Y.35,447.000

Superior Construction Company Southeast, LLC $7.0000 $248,129.00

Dement Construction Company, LLC $18.7200 $663,567.84

Bell & Associates Construction, LLC $19.4000 $687,671.80

Jones Bros. Contractors, LLC $8.0000 $283,576.00
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209-03.23 FILTER SOCK (24 INCH)

L.F.111.000

Superior Construction Company Southeast, LLC $15.2500 $1,692.75

Dement Construction Company, LLC $13.4200 $1,489.62

Bell & Associates Construction, LLC $16.4400 $1,824.84

Jones Bros. Contractors, LLC $17.3300 $1,923.63

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.3,200.000

Superior Construction Company Southeast, LLC $4.7500 $15,200.00

Dement Construction Company, LLC $5.3000 $16,960.00

Bell & Associates Construction, LLC $5.1200 $16,384.00

Jones Bros. Contractors, LLC $5.4000 $17,280.00

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)

L.F.1,234.000

Superior Construction Company Southeast, LLC $2.2000 $2,714.80

Dement Construction Company, LLC $1.8700 $2,307.58

Bell & Associates Construction, LLC $2.3700 $2,924.58

Jones Bros. Contractors, LLC $2.5000 $3,085.00

209-08.08 ENHANCED ROCK CHECK DAM

EACH3.000

Superior Construction Company Southeast, LLC $12,000.0000 $36,000.00

Dement Construction Company, LLC $735.2800 $2,205.84

Bell & Associates Construction, LLC $1,616.8200 $4,850.46

Jones Bros. Contractors, LLC $550.0000 $1,650.00

209-09.43 CURB INLET PROTECTION (TYPE 4)

EACH30.000

Superior Construction Company Southeast, LLC $120.0000 $3,600.00

Dement Construction Company, LLC $157.0400 $4,711.20

Bell & Associates Construction, LLC $129.3500 $3,880.50

Jones Bros. Contractors, LLC $136.3700 $4,091.10

209-40.30 CATCH BASIN PROTECTION (TYPE A)

EACH7.000

Superior Construction Company Southeast, LLC $500.0000 $3,500.00

Dement Construction Company, LLC $912.0800 $6,384.56

Bell & Associates Construction, LLC $538.9400 $3,772.58

Jones Bros. Contractors, LLC $568.2000 $3,977.40

209-40.32 CATCH BASIN PROTECTION (TYPE C)

EACH3.000

Superior Construction Company Southeast, LLC $500.0000 $1,500.00

Dement Construction Company, LLC $365.0400 $1,095.12

Bell & Associates Construction, LLC $538.9400 $1,616.82

Jones Bros. Contractors, LLC $568.2000 $1,704.60
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209-40.33 CATCH BASIN PROTECTION (TYPE D)

EACH4.000

Superior Construction Company Southeast, LLC $375.0000 $1,500.00

Dement Construction Company, LLC $254.8000 $1,019.20

Bell & Associates Construction, LLC $404.2100 $1,616.84

Jones Bros. Contractors, LLC $426.1500 $1,704.60

209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4)

EACH3.000

Superior Construction Company Southeast, LLC $2,300.0000 $6,900.00

Dement Construction Company, LLC $485.6800 $1,457.04

Bell & Associates Construction, LLC $2,479.1200 $7,437.36

Jones Bros. Contractors, LLC $2,613.7200 $7,841.16

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON14,449.000

Superior Construction Company Southeast, LLC $49.0000 $708,001.00

Dement Construction Company, LLC $24.7500 $357,612.75

Bell & Associates Construction, LLC $46.3500 $669,711.15

Jones Bros. Contractors, LLC $50.0000 $722,450.00

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON903.000

Superior Construction Company Southeast, LLC $55.0000 $49,665.00

Dement Construction Company, LLC $50.4400 $45,547.32

Bell & Associates Construction, LLC $76.3100 $68,907.93

Jones Bros. Contractors, LLC $50.0000 $45,150.00

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

TON3,966.000

Superior Construction Company Southeast, LLC $110.0000 $436,260.00

Dement Construction Company, LLC $109.2000 $433,087.20

Bell & Associates Construction, LLC $113.1800 $448,871.88

Jones Bros. Contractors, LLC $121.0000 $479,886.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON2,597.000

Superior Construction Company Southeast, LLC $115.0000 $298,655.00

Dement Construction Company, LLC $114.4000 $297,096.80

Bell & Associates Construction, LLC $118.5700 $307,926.29

Jones Bros. Contractors, LLC $138.0000 $358,386.00

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON35.000

Superior Construction Company Southeast, LLC $1,050.0000 $36,750.00

Dement Construction Company, LLC $1,040.0000 $36,400.00

Bell & Associates Construction, LLC $1,077.8800 $37,725.80

Jones Bros. Contractors, LLC $900.0000 $31,500.00
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402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON123.000

Superior Construction Company Southeast, LLC $42.0000 $5,166.00

Dement Construction Company, LLC $41.6000 $5,116.80

Bell & Associates Construction, LLC $43.1200 $5,303.76

Jones Bros. Contractors, LLC $100.0000 $12,300.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON15.000

Superior Construction Company Southeast, LLC $1,050.0000 $15,750.00

Dement Construction Company, LLC $1,040.0000 $15,600.00

Bell & Associates Construction, LLC $1,077.8800 $16,168.20

Jones Bros. Contractors, LLC $900.0000 $13,500.00

407-20.05 SAW CUTTING ASPHALT PAVEMENT

L.F.5,928.000

Superior Construction Company Southeast, LLC $7.5000 $44,460.00

Dement Construction Company, LLC $3.1200 $18,495.36

Bell & Associates Construction, LLC $2.1600 $12,804.48

Jones Bros. Contractors, LLC $4.0000 $23,712.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON1,631.000

Superior Construction Company Southeast, LLC $136.0000 $221,816.00

Dement Construction Company, LLC $135.2000 $220,511.20

Bell & Associates Construction, LLC $140.1200 $228,535.72

Jones Bros. Contractors, LLC $144.0000 $234,864.00

607-03.30 18" PIPE CULVERT

L.F.299.000

Superior Construction Company Southeast, LLC $175.0000 $52,325.00

Dement Construction Company, LLC $112.3200 $33,583.68

Bell & Associates Construction, LLC $125.0300 $37,383.97

Jones Bros. Contractors, LLC $107.0000 $31,993.00

607-05.30 24" PIPE CULVERT

L.F.196.000

Superior Construction Company Southeast, LLC $170.0000 $33,320.00

Dement Construction Company, LLC $139.3600 $27,314.56

Bell & Associates Construction, LLC $144.4400 $28,310.24

Jones Bros. Contractors, LLC $137.0000 $26,852.00

607-11.04 60" CONCRETE PIPE CULVERT (CLASS IV)

L.F.635.000

Superior Construction Company Southeast, LLC $960.0000 $609,600.00

Dement Construction Company, LLC $587.6000 $373,126.00

Bell & Associates Construction, LLC $609.0000 $386,715.00

Jones Bros. Contractors, LLC $575.0000 $365,125.00
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607-11.05 60" CONCRETE PIPE CULVERT (CLASS V)

L.F.297.000

Superior Construction Company Southeast, LLC $925.0000 $274,725.00

Dement Construction Company, LLC $670.8000 $199,227.60

Bell & Associates Construction, LLC $695.2300 $206,483.31

Jones Bros. Contractors, LLC $660.0000 $196,020.00

607-11.30 60" PIPE CULVERT

L.F.363.000

Superior Construction Company Southeast, LLC $720.0000 $261,360.00

Dement Construction Company, LLC $488.8000 $177,434.40

Bell & Associates Construction, LLC $506.6000 $183,895.80

Jones Bros. Contractors, LLC $500.0000 $181,500.00

611-01.03 MANHOLES, > 8' - 12' DEPTH

EACH1.000

Superior Construction Company Southeast, LLC $25,000.0000 $25,000.00

Dement Construction Company, LLC $18,262.4000 $18,262.40

Bell & Associates Construction, LLC $18,927.5500 $18,927.55

Jones Bros. Contractors, LLC $35,000.0000 $35,000.00

611-01.04 MANHOLES, > 12' - 16' DEPTH

EACH1.000

Superior Construction Company Southeast, LLC $21,000.0000 $21,000.00

Dement Construction Company, LLC $34,153.6000 $34,153.60

Bell & Associates Construction, LLC $35,397.5400 $35,397.54

Jones Bros. Contractors, LLC $18,000.0000 $18,000.00

611-01.05 MANHOLES, > 16' - 20' DEPTH

EACH1.000

Superior Construction Company Southeast, LLC $22,000.0000 $22,000.00

Dement Construction Company, LLC $40,118.0000 $40,118.00

Bell & Associates Construction, LLC $41,579.1800 $41,579.18

Jones Bros. Contractors, LLC $20,000.0000 $20,000.00

611-01.06 MANHOLES, > 20' - 24' DEPTH

EACH1.000

Superior Construction Company Southeast, LLC $24,000.0000 $24,000.00

Dement Construction Company, LLC $46,472.4000 $46,472.40

Bell & Associates Construction, LLC $48,165.0100 $48,165.01

Jones Bros. Contractors, LLC $20,000.0000 $20,000.00

611-02.11 JUNCTION BOX, TYPE 2

EACH2.000

Superior Construction Company Southeast, LLC $11,000.0000 $22,000.00

Dement Construction Company, LLC $8,600.8000 $17,201.60

Bell & Associates Construction, LLC $8,914.0600 $17,828.12

Jones Bros. Contractors, LLC $10,000.0000 $20,000.00
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611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)

C.Y.10.000

Superior Construction Company Southeast, LLC $235.0000 $2,350.00

Dement Construction Company, LLC $1,326.0000 $13,260.00

Bell & Associates Construction, LLC $1,374.3000 $13,743.00

Jones Bros. Contractors, LLC $2,500.0000 $25,000.00

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)

LB.123.000

Superior Construction Company Southeast, LLC $5.0000 $615.00

Dement Construction Company, LLC $4.6800 $575.64

Bell & Associates Construction, LLC $4.8500 $596.55

Jones Bros. Contractors, LLC $3.0000 $369.00

611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1

EACH1.000

Superior Construction Company Southeast, LLC $3,900.0000 $3,900.00

Dement Construction Company, LLC $4,440.8000 $4,440.80

Bell & Associates Construction, LLC $4,602.5400 $4,602.54

Jones Bros. Contractors, LLC $5,000.0000 $5,000.00

611-12.04 CATCH BASINS, TYPE 12, > 12' - 16' DEPTH

EACH2.000

Superior Construction Company Southeast, LLC $11,000.0000 $22,000.00

Dement Construction Company, LLC $12,240.8000 $24,481.60

Bell & Associates Construction, LLC $12,686.6300 $25,373.26

Jones Bros. Contractors, LLC $15,000.0000 $30,000.00

611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH

EACH3.000

Superior Construction Company Southeast, LLC $10,000.0000 $30,000.00

Dement Construction Company, LLC $10,826.4000 $32,479.20

Bell & Associates Construction, LLC $11,220.7200 $33,662.16

Jones Bros. Contractors, LLC $10,000.0000 $30,000.00

621-01.01 TEMPORARY STRUCTURE (S.R. 255 TRANSFER STRUCTURE 1)

LS1.000

Superior Construction Company Southeast, LLC $675,000.0000 $675,000.00

Dement Construction Company, LLC $624,000.0000 $624,000.00

Bell & Associates Construction, LLC $711,500.0000 $711,500.00

Jones Bros. Contractors, LLC $700,000.0000 $700,000.00

621-05.01 TEMPORARY SHORING

S.F.5,034.000

Superior Construction Company Southeast, LLC $40.0000 $201,360.00

Dement Construction Company, LLC $75.9200 $382,181.28

Bell & Associates Construction, LLC $104.4500 $525,801.30

Jones Bros. Contractors, LLC $90.0000 $453,060.00
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705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)

EACH7.000

Superior Construction Company Southeast, LLC $12,000.0000 $84,000.00

Dement Construction Company, LLC $15,600.0000 $109,200.00

Bell & Associates Construction, LLC $16,168.1800 $113,177.26

Jones Bros. Contractors, LLC $21,978.8200 $153,851.74

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON69.000

Superior Construction Company Southeast, LLC $92.0000 $6,348.00

Dement Construction Company, LLC $46.2800 $3,193.32

Bell & Associates Construction, LLC $47.9700 $3,309.93

Jones Bros. Contractors, LLC $60.0000 $4,140.00

709-05.08 MACHINED RIP-RAP (CLASS B)

TON17.000

Superior Construction Company Southeast, LLC $96.0000 $1,632.00

Dement Construction Company, LLC $61.3600 $1,043.12

Bell & Associates Construction, LLC $63.6000 $1,081.20

Jones Bros. Contractors, LLC $60.0000 $1,020.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.9,714.000

Superior Construction Company Southeast, LLC $54.0000 $524,556.00

Dement Construction Company, LLC $35.0000 $339,990.00

Bell & Associates Construction, LLC $44.6400 $433,632.96

Jones Bros. Contractors, LLC $35.0000 $339,990.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH1,403.000

Superior Construction Company Southeast, LLC $50.0000 $70,150.00

Dement Construction Company, LLC $52.0000 $72,956.00

Bell & Associates Construction, LLC $64.6700 $90,732.01

Jones Bros. Contractors, LLC $68.1800 $95,656.54

712-04.50 BARRIER RAIL DELINEATOR

EACH486.000

Superior Construction Company Southeast, LLC $25.0000 $12,150.00

Dement Construction Company, LLC $26.0000 $12,636.00

Bell & Associates Construction, LLC $15.0900 $7,333.74

Jones Bros. Contractors, LLC $15.9100 $7,732.26

712-05.01 WARNING LIGHTS (TYPE A)

EACH351.000

Superior Construction Company Southeast, LLC $35.0000 $12,285.00

Dement Construction Company, LLC $36.4000 $12,776.40

Bell & Associates Construction, LLC $70.0600 $24,591.06

Jones Bros. Contractors, LLC $73.8700 $25,928.37
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712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.84.000

Superior Construction Company Southeast, LLC $20.0000 $1,680.00

Dement Construction Company, LLC $20.8000 $1,747.20

Bell & Associates Construction, LLC $21.5600 $1,811.04

Jones Bros. Contractors, LLC $22.7300 $1,909.32

712-09.32 TEMPORARY SIGN SHEETING

S.F.62.000

Superior Construction Company Southeast, LLC $20.0000 $1,240.00

Dement Construction Company, LLC $10.4000 $644.80

Bell & Associates Construction, LLC $21.5600 $1,336.72

Jones Bros. Contractors, LLC $22.7300 $1,409.26

713-20.30 SIGN ADJUSTMENTS

EACH1.000

Superior Construction Company Southeast, LLC $500.0000 $500.00

Dement Construction Company, LLC $202.8000 $202.80

Bell & Associates Construction, LLC $210.1900 $210.19

Jones Bros. Contractors, LLC $653.4300 $653.43

716-01.05 TEMPORARY RAISED PAVEMENT MARKER

EACH1,663.000

Superior Construction Company Southeast, LLC $20.7500 $34,507.25

Dement Construction Company, LLC $14.0400 $23,348.52

Bell & Associates Construction, LLC $14.5500 $24,196.65

Jones Bros. Contractors, LLC $15.3400 $25,510.42

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)

L.F.428.000

Superior Construction Company Southeast, LLC $10.5000 $4,494.00

Dement Construction Company, LLC $15.6000 $6,676.80

Bell & Associates Construction, LLC $16.1700 $6,920.76

Jones Bros. Contractors, LLC $17.0500 $7,297.40

716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)

EACH26.000

Superior Construction Company Southeast, LLC $104.0000 $2,704.00

Dement Construction Company, LLC $78.0000 $2,028.00

Bell & Associates Construction, LLC $80.8400 $2,101.84

Jones Bros. Contractors, LLC $85.2300 $2,215.98

716-05.09 PAINTED PAVEMENT MARKING(STRAIGHT-TURN ARROW)

EACH2.000

Superior Construction Company Southeast, LLC $155.0000 $310.00

Dement Construction Company, LLC $104.0000 $208.00

Bell & Associates Construction, LLC $107.7900 $215.58

Jones Bros. Contractors, LLC $113.6400 $227.28
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716-05.11 PAINTED PAVEMENT MARKING(STRAIGHT ARROW)

EACH14.000

Superior Construction Company Southeast, LLC $104.0000 $1,456.00

Dement Construction Company, LLC $78.0000 $1,092.00

Bell & Associates Construction, LLC $80.8400 $1,131.76

Jones Bros. Contractors, LLC $85.2300 $1,193.22

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.3.600

Superior Construction Company Southeast, LLC $1,675.0000 $6,030.00

Dement Construction Company, LLC $2,392.0000 $8,611.20

Bell & Associates Construction, LLC $2,479.1200 $8,924.83

Jones Bros. Contractors, LLC $2,613.7200 $9,409.39

716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE)

L.M.21.000

Superior Construction Company Southeast, LLC $1,700.0000 $35,700.00

Dement Construction Company, LLC $2,392.0000 $50,232.00

Bell & Associates Construction, LLC $2,479.1200 $52,061.52

Jones Bros. Contractors, LLC $2,613.7200 $54,888.12

716-06.01 PAINTED WORD PVMT MARK (           )

EACH4.000

Superior Construction Company Southeast, LLC $210.0000 $840.00

Dement Construction Company, LLC $260.0000 $1,040.00

Bell & Associates Construction, LLC $269.4700 $1,077.88

Jones Bros. Contractors, LLC $284.1000 $1,136.40

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)

L.F.428.000

Superior Construction Company Southeast, LLC $10.5000 $4,494.00

Dement Construction Company, LLC $12.4800 $5,341.44

Bell & Associates Construction, LLC $12.9300 $5,534.04

Jones Bros. Contractors, LLC $13.6400 $5,837.92

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)

EACH26.000

Superior Construction Company Southeast, LLC $104.0000 $2,704.00

Dement Construction Company, LLC $104.0000 $2,704.00

Bell & Associates Construction, LLC $107.7900 $2,802.54

Jones Bros. Contractors, LLC $113.6400 $2,954.64

716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH2.000

Superior Construction Company Southeast, LLC $155.0000 $310.00

Dement Construction Company, LLC $104.0000 $208.00

Bell & Associates Construction, LLC $107.7900 $215.58

Jones Bros. Contractors, LLC $113.6400 $227.28
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716-08.11 REMOVAL OF WORD PAVEMENT MARKING (ONLY)

EACH4.000

Superior Construction Company Southeast, LLC $210.0000 $840.00

Dement Construction Company, LLC $416.0000 $1,664.00

Bell & Associates Construction, LLC $431.1500 $1,724.60

Jones Bros. Contractors, LLC $454.5600 $1,818.24

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.21.000

Superior Construction Company Southeast, LLC $5,700.0000 $119,700.00

Dement Construction Company, LLC $4,160.0000 $87,360.00

Bell & Associates Construction, LLC $4,311.5100 $90,541.71

Jones Bros. Contractors, LLC $4,545.6000 $95,457.60

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.162.000

Superior Construction Company Southeast, LLC $1.7500 $283.50

Dement Construction Company, LLC $2.0300 $328.86

Bell & Associates Construction, LLC $2.8000 $453.60

Jones Bros. Contractors, LLC $5.0000 $810.00

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

S.Y.1,278.000

Superior Construction Company Southeast, LLC $1.0000 $1,278.00

Dement Construction Company, LLC $2.7600 $3,527.28

Bell & Associates Construction, LLC $2.3700 $3,028.86

Jones Bros. Contractors, LLC $3.0000 $3,834.00

740-11.03 TEMPORARY SEDIMENT TUBE 18IN

L.F.8,806.000

Superior Construction Company Southeast, LLC $4.0000 $35,224.00

Dement Construction Company, LLC $5.3000 $46,671.80

Bell & Associates Construction, LLC $4.3100 $37,953.86

Jones Bros. Contractors, LLC $4.5500 $40,067.30

740-11.04 TEMPORARY SEDIMENT TUBE 20IN

L.F.396.000

Superior Construction Company Southeast, LLC $4.0000 $1,584.00

Dement Construction Company, LLC $5.3000 $2,098.80

Bell & Associates Construction, LLC $4.3100 $1,706.76

Jones Bros. Contractors, LLC $4.5500 $1,801.80

801-01 SEEDING (WITH MULCH)

UNIT81.000

Superior Construction Company Southeast, LLC $54.0000 $4,374.00

Dement Construction Company, LLC $56.1600 $4,548.96

Bell & Associates Construction, LLC $36.6500 $2,968.65

Jones Bros. Contractors, LLC $61.3700 $4,970.97
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801-02 SEEDING (WITHOUT MULCH)

UNIT49.000

Superior Construction Company Southeast, LLC $45.0000 $2,205.00

Dement Construction Company, LLC $46.8000 $2,293.20

Bell & Associates Construction, LLC $30.1800 $1,478.82

Jones Bros. Contractors, LLC $31.8200 $1,559.18

801-02.15 FERTILIZER

TON2.000

Superior Construction Company Southeast, LLC $2,300.0000 $4,600.00

Dement Construction Company, LLC $2,392.0000 $4,784.00

Bell & Associates Construction, LLC $1,760.1800 $3,520.36

Jones Bros. Contractors, LLC $2,613.7200 $5,227.44

801-03 WATER (SEEDING & SODDING)

M.G.9.000

Superior Construction Company Southeast, LLC $1,100.0000 $9,900.00

Dement Construction Company, LLC $52.0000 $468.00

Bell & Associates Construction, LLC $80.8400 $727.56

Jones Bros. Contractors, LLC $56.8200 $511.38

801-07 SEED (SUPPLEMENTAL APPLICATION)

LB.85.000

Superior Construction Company Southeast, LLC $10.0000 $850.00

Dement Construction Company, LLC $10.4000 $884.00

Bell & Associates Construction, LLC $7.1100 $604.35

Jones Bros. Contractors, LLC $11.3600 $965.60

801-08 FERTILIZER (SUPPLEMENTAL APPLICATION)

TON2.000

Superior Construction Company Southeast, LLC $2,300.0000 $4,600.00

Dement Construction Company, LLC $2,392.0000 $4,784.00

Bell & Associates Construction, LLC $1,760.1800 $3,520.36

Jones Bros. Contractors, LLC $2,613.7200 $5,227.44

805-12.02 EROSION CONTROL BLANKET (TYPE II)

S.Y.6,764.000

Superior Construction Company Southeast, LLC $1.0000 $6,764.00

Dement Construction Company, LLC $1.0300 $6,966.92

Bell & Associates Construction, LLC $1.4600 $9,875.44

Jones Bros. Contractors, LLC $1.1300 $7,643.32
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BRIDGE CATEGORY

204-02.01 DRY EXCAVATION (BRIDGES)

C.Y.282.000

Superior Construction Company Southeast, LLC $150.0000 $42,300.00

Dement Construction Company, LLC $35.0000 $9,870.00

Bell & Associates Construction, LLC $36.1600 $10,197.12

Jones Bros. Contractors, LLC $35.0000 $9,870.00

204-02.10 DRILLED CAISSON - EARTH (30")

L.F.345.000

Superior Construction Company Southeast, LLC $81.0000 $27,945.00

Dement Construction Company, LLC $60.0000 $20,700.00

Bell & Associates Construction, LLC $30.1800 $10,412.10

Jones Bros. Contractors, LLC $100.0000 $34,500.00

204-02.11 DRILLED CAISSON - EARTH (36")

L.F.589.000

Superior Construction Company Southeast, LLC $102.0000 $60,078.00

Dement Construction Company, LLC $80.0000 $47,120.00

Bell & Associates Construction, LLC $43.1200 $25,397.68

Jones Bros. Contractors, LLC $100.0000 $58,900.00

204-02.21 DRILLED CAISSON - ROCK (36")

L.F.48.000

Superior Construction Company Southeast, LLC $360.0000 $17,280.00

Dement Construction Company, LLC $300.0000 $14,400.00

Bell & Associates Construction, LLC $253.3000 $12,158.40

Jones Bros. Contractors, LLC $500.0000 $24,000.00

204-03.01 WET EXCAVATION (BRIDGES)

C.Y.231.000

Superior Construction Company Southeast, LLC $57.0000 $13,167.00

Dement Construction Company, LLC $35.0000 $8,085.00

Bell & Associates Construction, LLC $45.3200 $10,468.92

Jones Bros. Contractors, LLC $80.0000 $18,480.00

204-04.01 ROCK EXCAVATION (BRIDGES)

C.Y.252.000

Superior Construction Company Southeast, LLC $192.0000 $48,384.00

Dement Construction Company, LLC $80.0000 $20,160.00

Bell & Associates Construction, LLC $94.8300 $23,897.16

Jones Bros. Contractors, LLC $145.0000 $36,540.00

204-05 ROCK DRILLING (BRIDGES)

L.F.72.000

Superior Construction Company Southeast, LLC $75.0000 $5,400.00

Dement Construction Company, LLC $25.0000 $1,800.00

Bell & Associates Construction, LLC $70.6800 $5,088.96

Jones Bros. Contractors, LLC $100.0000 $7,200.00
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204-05.01 CORE DRILLING AND SAMPLING

L.F.483.000

Superior Construction Company Southeast, LLC $75.0000 $36,225.00

Dement Construction Company, LLC $75.0000 $36,225.00

Bell & Associates Construction, LLC $80.8400 $39,045.72

Jones Bros. Contractors, LLC $75.0000 $36,225.00

204-10.01 FOUNDATION PREPARATION(PIER NO. 1 - STATION 514+40.00)

LS1.000

Superior Construction Company Southeast, LLC $3,000.0000 $3,000.00

Dement Construction Company, LLC $15,000.0000 $15,000.00

Bell & Associates Construction, LLC $65,821.6000 $65,821.60

Jones Bros. Contractors, LLC $100,000.0000 $100,000.00

204-10.02 FOUNDATION PREPARATION(PIER NO. 2 - STATION 515+58.00)

LS1.000

Superior Construction Company Southeast, LLC $3,000.0000 $3,000.00

Dement Construction Company, LLC $15,000.0000 $15,000.00

Bell & Associates Construction, LLC $65,821.6000 $65,821.60

Jones Bros. Contractors, LLC $100,000.0000 $100,000.00

204-14 CORE DRILLING FOR PILES(ROCK)

L.F.40.000

Superior Construction Company Southeast, LLC $740.0000 $29,600.00

Dement Construction Company, LLC $585.0000 $23,400.00

Bell & Associates Construction, LLC $242.5200 $9,700.80

Jones Bros. Contractors, LLC $400.0000 $16,000.00

303-01.02 GRANULAR BACKFILL (BRIDGES)

TON99.000

Superior Construction Company Southeast, LLC $70.0000 $6,930.00

Dement Construction Company, LLC $75.0000 $7,425.00

Bell & Associates Construction, LLC $67.2700 $6,659.73

Jones Bros. Contractors, LLC $95.0000 $9,405.00

602-10.60 BEARING DEVICE (REINFORCED ELASTOMERIC PAD, ABUTMENTS)

EACH16.000

Superior Construction Company Southeast, LLC $3,200.0000 $51,200.00

Dement Construction Company, LLC $3,000.0000 $48,000.00

Bell & Associates Construction, LLC $5,798.2100 $92,771.36

Jones Bros. Contractors, LLC $5,000.0000 $80,000.00

604-01.20 BOX TUBE SAFETY RAIL

L.F.128.000

Superior Construction Company Southeast, LLC $460.0000 $58,880.00

Dement Construction Company, LLC $350.0000 $44,800.00

Bell & Associates Construction, LLC $415.7800 $53,219.84

Jones Bros. Contractors, LLC $350.0000 $44,800.00
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604-02.03 EPOXY COATED REINFORCING STEEL

LB.586,174.000

Superior Construction Company Southeast, LLC $1.4000 $820,643.60

Dement Construction Company, LLC $1.2900 $756,164.46

Bell & Associates Construction, LLC $2.4300 $1,424,402.82

Jones Bros. Contractors, LLC $1.7000 $996,495.80

604-03.01 CLASS A CONCRETE (BRIDGES)

C.Y.778.000

Superior Construction Company Southeast, LLC $1,100.0000 $855,800.00

Dement Construction Company, LLC $1,200.0000 $933,600.00

Bell & Associates Construction, LLC $995.4900 $774,491.22

Jones Bros. Contractors, LLC $1,500.0000 $1,167,000.00

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)

LB.252,762.000

Superior Construction Company Southeast, LLC $1.2600 $318,480.12

Dement Construction Company, LLC $1.1400 $288,148.68

Bell & Associates Construction, LLC $2.0800 $525,744.96

Jones Bros. Contractors, LLC $1.6000 $404,419.20

604-03.04 PAVEMENT @ BRIDGE ENDS

S.Y.1,519.000

Superior Construction Company Southeast, LLC $500.0000 $759,500.00

Dement Construction Company, LLC $500.0000 $759,500.00

Bell & Associates Construction, LLC $513.1000 $779,398.90

Jones Bros. Contractors, LLC $300.0000 $455,700.00

604-03.32 CLASS DS CONCRETE

C.Y.2,155.000

Superior Construction Company Southeast, LLC $1,000.0000 $2,155,000.00

Dement Construction Company, LLC $1,200.0000 $2,586,000.00

Bell & Associates Construction, LLC $898.9700 $1,937,280.35

Jones Bros. Contractors, LLC $1,150.0000 $2,478,250.00

604-03.74 CLASS X CONCRETE

C.Y.2,669.000

Superior Construction Company Southeast, LLC $1,500.0000 $4,003,500.00

Dement Construction Company, LLC $1,200.0000 $3,202,800.00

Bell & Associates Construction, LLC $1,197.6200 $3,196,447.78

Jones Bros. Contractors, LLC $2,000.0000 $5,338,000.00

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)

S.Y.16,969.000

Superior Construction Company Southeast, LLC $9.2000 $156,114.80

Dement Construction Company, LLC $8.8400 $150,005.96

Bell & Associates Construction, LLC $9.1600 $155,436.04

Jones Bros. Contractors, LLC $8.5000 $144,236.50
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604-04.41 THREE STAR STATE EMBLEM

EACH12.000

Superior Construction Company Southeast, LLC $1,500.0000 $18,000.00

Dement Construction Company, LLC $1,500.0000 $18,000.00

Bell & Associates Construction, LLC $5,017.0700 $60,204.84

Jones Bros. Contractors, LLC $5,000.0000 $60,000.00

604-05.31 BRIDGE DECK GROOVING (MECHANICAL)

S.Y.7,811.000

Superior Construction Company Southeast, LLC $6.4000 $49,990.40

Dement Construction Company, LLC $4.4800 $34,993.28

Bell & Associates Construction, LLC $4.6500 $36,321.15

Jones Bros. Contractors, LLC $4.3100 $33,665.41

604-07.01 RETAINING WALL (WALL NO. 1)

S.F.12,048.000

Superior Construction Company Southeast, LLC $66.0000 $795,168.00

Dement Construction Company, LLC $88.0000 $1,060,224.00

Bell & Associates Construction, LLC $243.5500 $2,934,290.40

Jones Bros. Contractors, LLC $157.0000 $1,891,536.00

604-07.02 RETAINING WALL (WALL NO. 2)

S.F.3,852.000

Superior Construction Company Southeast, LLC $75.0000 $288,900.00

Dement Construction Company, LLC $88.0000 $338,976.00

Bell & Associates Construction, LLC $154.0400 $593,362.08

Jones Bros. Contractors, LLC $141.0000 $543,132.00

604-07.03 RETAINING WALL (WALL NO. 3)

S.F.15,440.000

Superior Construction Company Southeast, LLC $88.0000 $1,358,720.00

Dement Construction Company, LLC $88.0000 $1,358,720.00

Bell & Associates Construction, LLC $169.8400 $2,622,329.60

Jones Bros. Contractors, LLC $157.0000 $2,424,080.00

604-07.04 RETAINING WALL (WALL NO. 4)

S.F.5,061.000

Superior Construction Company Southeast, LLC $120.0000 $607,320.00

Dement Construction Company, LLC $88.0000 $445,368.00

Bell & Associates Construction, LLC $185.0000 $936,285.00

Jones Bros. Contractors, LLC $164.0000 $830,004.00

604-11.01 EXPANSION DEVICE (BRIDGE 2, ABUTMENT NO. 2)

L.F.162.000

Superior Construction Company Southeast, LLC $310.0000 $50,220.00

Dement Construction Company, LLC $125.0000 $20,250.00

Bell & Associates Construction, LLC $196.5700 $31,844.34

Jones Bros. Contractors, LLC $120.0000 $19,440.00
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606-02.03 STEEL PILES (10 INCH)

L.F.5,572.000

Superior Construction Company Southeast, LLC $155.0000 $863,660.00

Dement Construction Company, LLC $73.0000 $406,756.00

Bell & Associates Construction, LLC $132.7600 $739,738.72

Jones Bros. Contractors, LLC $65.0000 $362,180.00

606-02.06 PILE TIPS (STEEL PILES, 10 INCH)

EACH270.000

Superior Construction Company Southeast, LLC $132.0000 $35,640.00

Dement Construction Company, LLC $300.0000 $81,000.00

Bell & Associates Construction, LLC $281.8300 $76,094.10

Jones Bros. Contractors, LLC $200.0000 $54,000.00

606-03.03 STEEL PILES (12 INCH)

L.F.1,730.000

Superior Construction Company Southeast, LLC $250.0000 $432,500.00

Dement Construction Company, LLC $110.0000 $190,300.00

Bell & Associates Construction, LLC $147.0900 $254,465.70

Jones Bros. Contractors, LLC $80.0000 $138,400.00

615-01.11 PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-63)

L.F.1,641.000

Superior Construction Company Southeast, LLC $455.0000 $746,655.00

Dement Construction Company, LLC $450.0000 $738,450.00

Bell & Associates Construction, LLC $604.3700 $991,771.17

Jones Bros. Contractors, LLC $450.0000 $738,450.00

615-01.14 PRESTRESSED CONCRETE BULB TEE BEAM (8" WEB)(BT-63)

L.F.6,018.000

Superior Construction Company Southeast, LLC $515.0000 $3,099,270.00

Dement Construction Company, LLC $500.0000 $3,009,000.00

Bell & Associates Construction, LLC $701.3900 $4,220,965.02

Jones Bros. Contractors, LLC $500.0000 $3,009,000.00

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)

L.F.2,288.000

Superior Construction Company Southeast, LLC $137.0000 $313,456.00

Dement Construction Company, LLC $150.0000 $343,200.00

Bell & Associates Construction, LLC $125.9300 $288,127.84

Jones Bros. Contractors, LLC $120.0000 $274,560.00

625-02.01 DRILLED SHAFT-SOIL (4'-6" DIA.)

V.F.164.000

Superior Construction Company Southeast, LLC $1,700.0000 $278,800.00

Dement Construction Company, LLC $624.0000 $102,336.00

Bell & Associates Construction, LLC $117.4100 $19,255.24

Jones Bros. Contractors, LLC $800.0000 $131,200.00
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625-02.13 DRILLED SHAFT-ROCK (4'-0" DIA.)

V.F.168.000

Superior Construction Company Southeast, LLC $1,700.0000 $285,600.00

Dement Construction Company, LLC $624.0000 $104,832.00

Bell & Associates Construction, LLC $500.9800 $84,164.64

Jones Bros. Contractors, LLC $825.0000 $138,600.00

625-02.25 DRILLED SHAFT CASING-PERMANENT (4'-6" DIA.)

V.F.162.000

Superior Construction Company Southeast, LLC $680.0000 $110,160.00

Dement Construction Company, LLC $707.2000 $114,566.40

Bell & Associates Construction, LLC $565.8900 $91,674.18

Jones Bros. Contractors, LLC $800.0000 $129,600.00

625-02.40 DRILLED SHAFT (SH-SCC) CONCRETE

C.Y.174.000

Superior Construction Company Southeast, LLC $630.0000 $109,620.00

Dement Construction Company, LLC $520.0000 $90,480.00

Bell & Associates Construction, LLC $1,063.2400 $185,003.76

Jones Bros. Contractors, LLC $570.0000 $99,180.00

625-02.44 DRILLED SHAFT REINFORCING STEEL

LB.40,539.000

Superior Construction Company Southeast, LLC $1.3700 $55,538.43

Dement Construction Company, LLC $1.1400 $46,214.46

Bell & Associates Construction, LLC $3.3800 $137,021.82

Jones Bros. Contractors, LLC $10.0000 $405,390.00

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM

L.F.415.000

Superior Construction Company Southeast, LLC $59.0000 $24,485.00

Dement Construction Company, LLC $75.0000 $31,125.00

Bell & Associates Construction, LLC $113.5600 $47,127.40

Jones Bros. Contractors, LLC $40.0000 $16,600.00

718-01.01 NOISE BARRIER (NOISE WALL NO. 1)

S.F.18,358.000

Superior Construction Company Southeast, LLC $74.0000 $1,358,492.00

Dement Construction Company, LLC $75.0000 $1,376,850.00

Bell & Associates Construction, LLC $76.4300 $1,403,101.94

Jones Bros. Contractors, LLC $60.0000 $1,101,480.00
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793-01.02 POLE 30FT CLASS 5 WOOD

EACH1.000

Superior Construction Company Southeast, LLC $4,000.0000 $4,000.00

Dement Construction Company, LLC $3,427.8400 $3,427.84

Bell & Associates Construction, LLC $4,010.7900 $4,010.79

Jones Bros. Contractors, LLC $4,228.5400 $4,228.54

793-01.12 POLE 40FT CLASS 4 WOOD

EACH1.000

Superior Construction Company Southeast, LLC $5,000.0000 $5,000.00

Dement Construction Company, LLC $4,218.2400 $4,218.24

Bell & Associates Construction, LLC $4,926.9900 $4,926.99

Jones Bros. Contractors, LLC $5,194.4800 $5,194.48

793-01.41 ANCHOR 1IN

EACH11.000

Superior Construction Company Southeast, LLC $3,600.0000 $39,600.00

Dement Construction Company, LLC $3,032.6400 $33,359.04

Bell & Associates Construction, LLC $3,538.6800 $38,925.48

Jones Bros. Contractors, LLC $3,730.8000 $41,038.80

793-03.02 6M STRAND

L.F.827.000

Superior Construction Company Southeast, LLC $12.6000 $10,420.20

Dement Construction Company, LLC $10.7100 $8,857.17

Bell & Associates Construction, LLC $12.6100 $10,428.47

Jones Bros. Contractors, LLC $13.3000 $10,999.10

793-04.07 AERIAL SPLICE CLOSURE

EACH1.000

Superior Construction Company Southeast, LLC $4,600.0000 $4,600.00

Dement Construction Company, LLC $3,872.9600 $3,872.96

Bell & Associates Construction, LLC $4,694.1600 $4,694.16

Jones Bros. Contractors, LLC $4,949.0200 $4,949.02

793-07.05 96 FIBER(MATERIAL ONLY)

L.F.977.000

Superior Construction Company Southeast, LLC $5.7000 $5,568.90

Dement Construction Company, LLC $4.7800 $4,670.06

Bell & Associates Construction, LLC $5.7100 $5,578.67

Jones Bros. Contractors, LLC $6.0200 $5,881.54

793-07.23 FIBER OPTIC MAINTENANCE LOOP

EACH1.000

Superior Construction Company Southeast, LLC $3,700.0000 $3,700.00

Dement Construction Company, LLC $3,140.8000 $3,140.80

Bell & Associates Construction, LLC $3,644.3100 $3,644.31

Jones Bros. Contractors, LLC $3,842.1700 $3,842.17
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793-07.75 AERIAL FIBER SNOWSHOE

EACH1.000

Superior Construction Company Southeast, LLC $3,700.0000 $3,700.00

Dement Construction Company, LLC $3,140.8000 $3,140.80

Bell & Associates Construction, LLC $3,644.3100 $3,644.31

Jones Bros. Contractors, LLC $3,842.1700 $3,842.17

793-13.07 4IN SCHEDULE 40 PVC

L.F.4,860.000

Superior Construction Company Southeast, LLC $83.0000 $403,380.00

Dement Construction Company, LLC $70.7200 $343,699.20

Bell & Associates Construction, LLC $86.1200 $418,543.20

Jones Bros. Contractors, LLC $90.8000 $441,288.00

793-13.37 9 DUCT FORMATION @ 36IN DEPTH

L.F.540.000

Superior Construction Company Southeast, LLC $660.0000 $356,400.00

Dement Construction Company, LLC $555.3600 $299,894.40

Bell & Associates Construction, LLC $669.3600 $361,454.40

Jones Bros. Contractors, LLC $705.7000 $381,078.00

793-14.10 4IN CORE DRILL INTO MANHOLE

EACH18.000

Superior Construction Company Southeast, LLC $4,000.0000 $72,000.00

Dement Construction Company, LLC $3,372.7200 $60,708.96

Bell & Associates Construction, LLC $3,991.3900 $71,845.02

Jones Bros. Contractors, LLC $4,208.0900 $75,745.62

793-16.21 ADJUST MANHOLE LID

EACH2.000

Superior Construction Company Southeast, LLC $39,000.0000 $78,000.00

Dement Construction Company, LLC $32,882.7200 $65,765.44

Bell & Associates Construction, LLC $39,191.6800 $78,383.36

Jones Bros. Contractors, LLC $41,319.5100 $82,639.02

793-98.04 REMOVE POLES ALL SIZES

EACH1.000

Superior Construction Company Southeast, LLC $3,900.0000 $3,900.00

Dement Construction Company, LLC $3,280.1600 $3,280.16

Bell & Associates Construction, LLC $3,844.8000 $3,844.80

Jones Bros. Contractors, LLC $4,053.5400 $4,053.54

795-01.03 6IN DIP RESTRAINED JOINT WATER LINE

L.F.70.000

Superior Construction Company Southeast, LLC $200.0000 $14,000.00

Dement Construction Company, LLC $223.6000 $15,652.00

Bell & Associates Construction, LLC $271.8500 $19,029.50

Jones Bros. Contractors, LLC $244.3300 $17,103.10

79PAGE



EXTENSION

CONTRACT CNW181

UNIT PRICE

795-01.05 8IN DIP RESTRAINED JOINT WATER LINE

L.F.524.000

Superior Construction Company Southeast, LLC $165.0000 $86,460.00

Dement Construction Company, LLC $213.2000 $111,716.80

Bell & Associates Construction, LLC $259.2000 $135,820.80

Jones Bros. Contractors, LLC $232.9600 $122,071.04

795-06.04 CONNECT TO 6IN WATER LINE

EACH1.000

Superior Construction Company Southeast, LLC $3,500.0000 $3,500.00

Dement Construction Company, LLC $3,640.0000 $3,640.00

Bell & Associates Construction, LLC $4,425.4300 $4,425.43

Jones Bros. Contractors, LLC $3,977.4000 $3,977.40

795-06.05 CONNECT TO 8IN WATER LINE

EACH2.000

Superior Construction Company Southeast, LLC $3,500.0000 $7,000.00

Dement Construction Company, LLC $3,640.0000 $7,280.00

Bell & Associates Construction, LLC $4,425.4400 $8,850.88

Jones Bros. Contractors, LLC $3,977.4000 $7,954.80

795-08.05 8IN GATE VALVE ASSEMBLY

EACH1.000

Superior Construction Company Southeast, LLC $3,500.0000 $3,500.00

Dement Construction Company, LLC $3,640.0000 $3,640.00

Bell & Associates Construction, LLC $4,425.4300 $4,425.43

Jones Bros. Contractors, LLC $3,977.4000 $3,977.40

795-09.28 3/4IN COPPER SERVICE PIPE

L.F.100.000

Superior Construction Company Southeast, LLC $220.0000 $22,000.00

Dement Construction Company, LLC $228.8000 $22,880.00

Bell & Associates Construction, LLC $278.1700 $27,817.00

Jones Bros. Contractors, LLC $250.0100 $25,001.00

795-09.29 1IN COPPER SERVICE PIPE

L.F.100.000

Superior Construction Company Southeast, LLC $200.0000 $20,000.00

Dement Construction Company, LLC $208.0000 $20,800.00

Bell & Associates Construction, LLC $252.8800 $25,288.00

Jones Bros. Contractors, LLC $227.2800 $22,728.00

795-13.01 DI FITTINGS

LB.1,500.000

Superior Construction Company Southeast, LLC $12.0000 $18,000.00

Dement Construction Company, LLC $12.4800 $18,720.00

Bell & Associates Construction, LLC $15.1700 $22,755.00

Jones Bros. Contractors, LLC $13.6400 $20,460.00
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EXTENSION

CONTRACT CNW181

UNIT PRICE

797-05.18 18IN DIP GRAVITY SEWER 6FT-12FT DEPTH

L.F.338.000

Superior Construction Company Southeast, LLC $410.0000 $138,580.00

Dement Construction Company, LLC $426.4000 $144,123.20

Bell & Associates Construction, LLC $457.6800 $154,695.84

Jones Bros. Contractors, LLC $465.9200 $157,480.96

797-06.84 BORE/JACK __IN STEEL CASING PIPE-ROCK

L.F.254.000

Superior Construction Company Southeast, LLC $2,870.0000 $728,980.00

Dement Construction Company, LLC $2,984.8000 $758,139.20

Bell & Associates Construction, LLC $3,203.7400 $813,749.96

Jones Bros. Contractors, LLC $3,261.4700 $828,413.38

797-07.04 48IN MANHOLE 8FT-10FT DEPTH

EACH1.000

Superior Construction Company Southeast, LLC $13,000.0000 $13,000.00

Dement Construction Company, LLC $13,520.0000 $13,520.00

Bell & Associates Construction, LLC $14,511.7100 $14,511.71

Jones Bros. Contractors, LLC $14,773.2000 $14,773.20

797-07.15 60IN MANHOLE 8FT-10FT DEPTH

EACH1.000

Superior Construction Company Southeast, LLC $20,000.0000 $20,000.00

Dement Construction Company, LLC $20,800.0000 $20,800.00

Bell & Associates Construction, LLC $22,325.7200 $22,325.72

Jones Bros. Contractors, LLC $22,728.0000 $22,728.00

797-10.03 CONNECT 10-18IN SEWER TO EXIST. MANHOLE

EACH1.000

Superior Construction Company Southeast, LLC $13,500.0000 $13,500.00

Dement Construction Company, LLC $14,040.0000 $14,040.00

Bell & Associates Construction, LLC $15,069.8500 $15,069.85

Jones Bros. Contractors, LLC $15,341.4000 $15,341.40

797-10.09 CONNECT EX. 8IN SEWER TO NEW MANHOLE

EACH1.000

Superior Construction Company Southeast, LLC $13,500.0000 $13,500.00

Dement Construction Company, LLC $14,040.0000 $14,040.00

Bell & Associates Construction, LLC $15,069.8500 $15,069.85

Jones Bros. Contractors, LLC $15,341.4000 $15,341.40

797-10.39 CONNECT TO 36IN SEWER

LS1.000

Superior Construction Company Southeast, LLC $17,500.0000 $17,500.00

Dement Construction Company, LLC $18,200.0000 $18,200.00

Bell & Associates Construction, LLC $19,535.0000 $19,535.00

Jones Bros. Contractors, LLC $19,887.0000 $19,887.00
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EXTENSION

CONTRACT CNW181

UNIT PRICE

797-11.15 48IN MH ADJUSTMENT INCREASE HEIGHT

V.F.20.000

Superior Construction Company Southeast, LLC $925.0000 $18,500.00

Dement Construction Company, LLC $962.0000 $19,240.00

Bell & Associates Construction, LLC $1,032.5600 $20,651.20

Jones Bros. Contractors, LLC $1,051.1700 $21,023.40

797-11.25 RETIREIN PLACE 48IN MANHOLE

EACH3.000

Superior Construction Company Southeast, LLC $1,000.0000 $3,000.00

Dement Construction Company, LLC $1,040.0000 $3,120.00

Bell & Associates Construction, LLC $1,116.2900 $3,348.87

Jones Bros. Contractors, LLC $1,136.4000 $3,409.20

797-11.32 RETIREIN PLACE EXISTING SEWER 15IN-24IN

L.F.985.000

Superior Construction Company Southeast, LLC $25.0000 $24,625.00

Dement Construction Company, LLC $26.0000 $25,610.00

Bell & Associates Construction, LLC $27.9100 $27,491.35

Jones Bros. Contractors, LLC $28.4100 $27,983.85

797-11.39 TV INSPECTION

L.F.1,200.000

Superior Construction Company Southeast, LLC $6.0000 $7,200.00

Dement Construction Company, LLC $6.2400 $7,488.00

Bell & Associates Construction, LLC $6.7000 $8,040.00

Jones Bros. Contractors, LLC $6.8200 $8,184.00

797-11.50 FRAME AND COVER (WATERTIGHT)

EACH3.000

Superior Construction Company Southeast, LLC $1,500.0000 $4,500.00

Dement Construction Company, LLC $1,560.0000 $4,680.00

Bell & Associates Construction, LLC $1,674.4300 $5,023.29

Jones Bros. Contractors, LLC $1,704.6000 $5,113.80

797-14.51 18IN RCP GRAVITY SEWER 6FT-12FT DEPTH

L.F.566.000

Superior Construction Company Southeast, LLC $269.0000 $152,254.00

Dement Construction Company, LLC $279.7600 $158,344.16

Bell & Associates Construction, LLC $300.2800 $169,958.48

Jones Bros. Contractors, LLC $305.6900 $173,020.54

797-14.60 36IN RCP GRAVITY SEWER 6FT-12FT DEPTH

L.F.252.000

Superior Construction Company Southeast, LLC $388.0000 $97,776.00

Dement Construction Company, LLC $403.5200 $101,687.04

Bell & Associates Construction, LLC $433.1200 $109,146.24

Jones Bros. Contractors, LLC $440.9200 $111,111.84
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Superior Construction Company Southeast, LLC $106,628,123.68

Dement Construction Company, LLC $111,414,138.95

Bell & Associates Construction, LLC $111,439,922.59

Jones Bros. Contractors, LLC $120,668,356.42

SUB-TOTAL NON-PARTICIPATING ROADWAY

Superior Construction Company Southeast, LLC $6,571,017.90

Dement Construction Company, LLC $5,601,229.61

Bell & Associates Construction, LLC $6,358,473.39

Jones Bros. Contractors, LLC $5,894,531.73

SUB-TOTAL BRIDGE

Superior Construction Company Southeast, LLC $20,354,622.35

Dement Construction Company, LLC $18,899,845.24

Bell & Associates Construction, LLC $24,977,012.00

Jones Bros. Contractors, LLC $23,960,518.91

SUB-TOTAL UTILITY

Superior Construction Company Southeast, LLC $2,417,644.10

Dement Construction Company, LLC $2,345,395.47

Bell & Associates Construction, LLC $2,656,953.36

Jones Bros. Contractors, LLC $2,711,864.71

Superior Construction Company Southeast, LLC $135,971,408.03

Dement Construction Company, LLC $138,260,609.27

Bell & Associates Construction, LLC $145,432,361.34

Jones Bros. Contractors, LLC $153,235,271.77
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

DAVIDSON COUNTY (Contract No. CNW170 Call 022)

THE TUNNEL CLEANING OF THE THOMPSON LANE UNDERPASS ON S.R. 155.

PROJECT LENGTH -

19S155-M3-002

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Diamond Specialized, Inc. $76,100.00
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EXTENSION

CONTRACT CNW170

UNIT PRICE

MAINTENANCE CATEGORY

712-01.56 MAINTENANCE OF TRAFFIC (THOMPSON LANE UNDERPASS)

EACH12.000

Diamond Specialized, Inc. $1,900.0000 $22,800.00

713-20.40 GRAFFITI REMOVAL

S.F.250.000

Diamond Specialized, Inc. $2.8000 $700.00

717-01 MOBILIZATION

LS1.000

Diamond Specialized, Inc. $5,800.0000 $5,800.00

760-01.05 TUNNEL CLEANING (THOMPSON LANE TUNNELS)

EACH12.000

Diamond Specialized, Inc. $3,900.0000 $46,800.00

2PAGE



TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Diamond Specialized, Inc. $76,100.00

Diamond Specialized, Inc. $76,100.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

FENTRESS COUNTY (Contract No. CNW182 Call 023)

5.00%DBE GOAL

THE RESURFACING ON S.R. 85 FROM WEST OF OLD GRIMSLEY ROAD TO U.S. 127 (S.R. 28) AND ON U.S. 127 (S.R. 28) FROM LITTLE ROAD
TO NORTH OF LACY ROAD.

PROJECT LENGTH -

25S085-M8-002,HSIP-85(48),25S085-F3-002,NH-28(84),25S028-F8-003

8.070 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Rogers Group, Inc. $2,509,852.00
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EXTENSION

CONTRACT CNW182

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.16.100

Rogers Group, Inc. $1,350.0000 $21,735.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON730.000

Rogers Group, Inc. $62.0000 $45,260.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON101.000

Rogers Group, Inc. $162.0000 $16,362.00

403-02.01 TRACKLESS TACK COAT

TON65.000

Rogers Group, Inc. $910.0000 $59,150.00

411-01.21 LONGITUDINAL JOINT SEALANT

L.M.18.100

Rogers Group, Inc. $3,250.0000 $58,825.00

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT

TON9,748.000

Rogers Group, Inc. $139.0000 $1,354,972.00

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.8.100

Rogers Group, Inc. $580.0000 $4,698.00

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.4.800

Rogers Group, Inc. $580.0000 $2,784.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON9,656.000

Rogers Group, Inc. $33.0000 $318,648.00

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN

EACH14.000

Rogers Group, Inc. $1,910.0000 $26,740.00

712-01 TRAFFIC CONTROL

LS1.000

Rogers Group, Inc. $98,654.0000 $98,654.00

712-06 SIGNS (CONSTRUCTION)

S.F.2,068.000

Rogers Group, Inc. $9.0000 $18,612.00
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EXTENSION

CONTRACT CNW182

UNIT PRICE

712-08.03 ARROW BOARD (TYPE C)

EACH1.000

Rogers Group, Inc. $1,010.0000 $1,010.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH4.000

Rogers Group, Inc. $5,530.0000 $22,120.00

713-16.21 SIGNS (W3-1, STOP AHEAD, 30" x 30", RT LM 10.9)

EACH1.000

Rogers Group, Inc. $440.0000 $440.00

713-16.22 SIGNS (W1-2, CURVE LEFT, 30" x 30", LM 10.33)

EACH1.000

Rogers Group, Inc. $440.0000 $440.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH852.000

Rogers Group, Inc. $42.0000 $35,784.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH22.000

Rogers Group, Inc. $42.0000 $924.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH641.000

Rogers Group, Inc. $12.5000 $8,012.50

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.165.000

Rogers Group, Inc. $12.0000 $1,980.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.598.000

Rogers Group, Inc. $14.0000 $8,372.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH7.000

Rogers Group, Inc. $235.0000 $1,645.00

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

EACH1.000

Rogers Group, Inc. $580.0000 $580.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.45.500

Rogers Group, Inc. $1,495.0000 $68,022.50
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EXTENSION

CONTRACT CNW182

UNIT PRICE

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.29.300

Rogers Group, Inc. $7,650.0000 $224,145.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.135.000

Rogers Group, Inc. $3.0000 $405.00

717-01 MOBILIZATION

LS1.000

Rogers Group, Inc. $105,462.0000 $105,462.00

730-03.21 INSTALL PULL BOX (TYPE B)

EACH1.000

Rogers Group, Inc. $1,300.0000 $1,300.00

730-12.02 CONDUIT 2" DIAMETER (PVC)

L.F.10.000

Rogers Group, Inc. $32.0000 $320.00

730-14.02 SAW SLOT

L.F.150.000

Rogers Group, Inc. $9.0000 $1,350.00

730-14.03 LOOP WIRE

L.F.550.000

Rogers Group, Inc. $2.0000 $1,100.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Rogers Group, Inc. $2,509,852.00

Rogers Group, Inc. $2,509,852.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

FENTRESS COUNTY (Contract No. CNW193 Call 024)

5.00%DBE GOAL

THE RESURFACING ON U.S. 127 (S.R. 28) FROM SOUTH OF SAWMILL RIDGE ROAD (L.M. 24.56) TO NORTH OF SQUIRREL FLAT ROAD (L.M.
26.26) AND FROM SOUTH OF DRY BRANCH (L.M. 27.90) TO NORTH OF JOE YORK ROAD (L.M. 29.72).

PROJECT LENGTH -

NH-28(85),25S028-F8-004,NH-28(86),25S028-F8-005

3.520 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Rogers Group, Inc. $1,294,508.50
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EXTENSION

CONTRACT CNW193

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.7.000

Rogers Group, Inc. $1,290.0000 $9,030.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON638.000

Rogers Group, Inc. $49.0000 $31,262.00

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

TON225.000

Rogers Group, Inc. $152.0000 $34,200.00

403-02.01 TRACKLESS TACK COAT

TON48.000

Rogers Group, Inc. $910.0000 $43,680.00

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

TON1,127.000

Rogers Group, Inc. $128.0000 $144,256.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON1,985.000

Rogers Group, Inc. $132.0000 $262,020.00

411-01.21 LONGITUDINAL JOINT SEALANT

L.M.8.000

Rogers Group, Inc. $3,250.0000 $26,000.00

411-03.10 ACS MIX(PG76-22) GRADING D

TON2,333.000

Rogers Group, Inc. $143.0000 $333,619.00

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

L.M.2.300

Rogers Group, Inc. $560.0000 $1,288.00

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.2.500

Rogers Group, Inc. $560.0000 $1,400.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON5,347.000

Rogers Group, Inc. $24.0000 $128,328.00

712-01 TRAFFIC CONTROL

LS1.000

Rogers Group, Inc. $42,630.0000 $42,630.00
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EXTENSION

CONTRACT CNW193

UNIT PRICE

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH20.000

Rogers Group, Inc. $2.0000 $40.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,035.000

Rogers Group, Inc. $11.0000 $11,385.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Rogers Group, Inc. $5,530.0000 $11,060.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH234.000

Rogers Group, Inc. $42.0000 $9,828.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH89.000

Rogers Group, Inc. $42.0000 $3,738.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH323.000

Rogers Group, Inc. $12.5000 $4,037.50

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.116.000

Rogers Group, Inc. $15.0000 $1,740.00

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.23.000

Rogers Group, Inc. $28.0000 $644.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.24.000

Rogers Group, Inc. $15.0000 $360.00

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH3.000

Rogers Group, Inc. $440.0000 $1,320.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.18.100

Rogers Group, Inc. $1,510.0000 $27,331.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.14.600

Rogers Group, Inc. $7,820.0000 $114,172.00
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EXTENSION

CONTRACT CNW193

UNIT PRICE

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.410.000

Rogers Group, Inc. $3.0000 $1,230.00

717-01 MOBILIZATION

LS1.000

Rogers Group, Inc. $49,910.0000 $49,910.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Rogers Group, Inc. $1,294,508.50

Rogers Group, Inc. $1,294,508.50
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

FRANKLIN COUNTY (Contract No. CNW125 Call 025)

4.00%DBE GOAL

THE RESURFACING ON S.R. 279 FROM U.S. 41A (S.R. 16) (L.M. 0.00) TO NEAR S.R. 127 (L.M. 5.33).

PROJECT LENGTH -

STP-279(5),26S279-F8-002

5.330 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Tinsley Asphalt, LLC $856,842.75

Rogers Group, Inc. $1,068,192.00
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EXTENSION

CONTRACT CNW125

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.10.600

Tinsley Asphalt, LLC $1,050.0000 $11,130.00

Rogers Group, Inc. $1,100.0000 $11,660.00

403-02.01 TRACKLESS TACK COAT

TON29.000

Tinsley Asphalt, LLC $725.0000 $21,025.00

Rogers Group, Inc. $875.0000 $25,375.00

405-01.01 BITUMINOUS MATERIAL (BSC)

TON119.000

Tinsley Asphalt, LLC $765.0000 $91,035.00

Rogers Group, Inc. $1,200.0000 $142,800.00

405-01.02 MINERAL AGGREGATE (BSC)

TON1,039.000

Tinsley Asphalt, LLC $20.0000 $20,780.00

Rogers Group, Inc. $60.0000 $62,340.00

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

TON3,758.000

Tinsley Asphalt, LLC $92.0000 $345,736.00

Rogers Group, Inc. $110.0000 $413,380.00

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.8.500

Tinsley Asphalt, LLC $350.0000 $2,975.00

Rogers Group, Inc. $726.0000 $6,171.00

712-01 TRAFFIC CONTROL

LS1.000

Tinsley Asphalt, LLC $58,630.0000 $58,630.00

Rogers Group, Inc. $40,000.0000 $40,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.533.000

Tinsley Asphalt, LLC $8.7500 $4,663.75

Rogers Group, Inc. $14.0000 $7,462.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Tinsley Asphalt, LLC $500.0000 $1,000.00

Rogers Group, Inc. $600.0000 $1,200.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH4.000

Tinsley Asphalt, LLC $4,200.0000 $16,800.00

Rogers Group, Inc. $5,200.0000 $20,800.00
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EXTENSION

CONTRACT CNW125

UNIT PRICE

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH370.000

Tinsley Asphalt, LLC $36.0000 $13,320.00

Rogers Group, Inc. $41.0000 $15,170.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH4.000

Tinsley Asphalt, LLC $36.0000 $144.00

Rogers Group, Inc. $41.0000 $164.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH370.000

Tinsley Asphalt, LLC $10.0000 $3,700.00

Rogers Group, Inc. $12.0000 $4,440.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.388.000

Tinsley Asphalt, LLC $12.0000 $4,656.00

Rogers Group, Inc. $14.0000 $5,432.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH4.000

Tinsley Asphalt, LLC $200.0000 $800.00

Rogers Group, Inc. $228.0000 $912.00

716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)

EACH2.000

Tinsley Asphalt, LLC $500.0000 $1,000.00

Rogers Group, Inc. $570.0000 $1,140.00

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

EACH1.000

Tinsley Asphalt, LLC $600.0000 $600.00

Rogers Group, Inc. $685.0000 $685.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.31.800

Tinsley Asphalt, LLC $1,400.0000 $44,520.00

Rogers Group, Inc. $1,595.0000 $50,721.00

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.15.800

Tinsley Asphalt, LLC $2,000.0000 $31,600.00

Rogers Group, Inc. $2,300.0000 $36,340.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.21.200

Tinsley Asphalt, LLC $6,500.0000 $137,800.00

Rogers Group, Inc. $7,500.0000 $159,000.00
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EXTENSION

CONTRACT CNW125

UNIT PRICE

717-01 MOBILIZATION

LS1.000

Tinsley Asphalt, LLC $44,928.0000 $44,928.00

Rogers Group, Inc. $63,000.0000 $63,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Tinsley Asphalt, LLC $856,842.75

Rogers Group, Inc. $1,068,192.00

Tinsley Asphalt, LLC $856,842.75

Rogers Group, Inc. $1,068,192.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

GILES COUNTY (Contract No. CNW143 Call 026)

6.50%DBE GOAL

THE RESURFACING ON U.S. 31 (S.R. 7) FROM PIGEON ROOST ROAD (L.M. 23.06) TO NORTH OF BUFORDS STATION ROAD (L.M. 29.91).

PROJECT LENGTH -

STP/HSIP-7(42),28003-3229-94,28003-8229-14

6.850 MILES

COMPLETION TIME  - ON OR BEFORE NOVEMBER 30, 2022

TOTAL CONTRACT

Rogers Group, Inc. $1,667,682.00
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EXTENSION

CONTRACT CNW143

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.13.700

Rogers Group, Inc. $1,700.0000 $23,290.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON1,813.000

Rogers Group, Inc. $33.0000 $59,829.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON100.000

Rogers Group, Inc. $110.0000 $11,000.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON47.000

Rogers Group, Inc. $800.0000 $37,600.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON9,423.000

Rogers Group, Inc. $110.0000 $1,036,530.00

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.11.000

Rogers Group, Inc. $580.0000 $6,380.00

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

EACH13.000

Rogers Group, Inc. $1,500.0000 $19,500.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH13.000

Rogers Group, Inc. $4,600.0000 $59,800.00

706-01 GUARDRAIL REMOVED

L.F.650.000

Rogers Group, Inc. $2.0000 $1,300.00

712-01 TRAFFIC CONTROL

LS1.000

Rogers Group, Inc. $57,395.0000 $57,395.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH50.000

Rogers Group, Inc. $2.0000 $100.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH2.000

Rogers Group, Inc. $2.0000 $4.00
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EXTENSION

CONTRACT CNW143

UNIT PRICE

712-06 SIGNS (CONSTRUCTION)

S.F.1,245.000

Rogers Group, Inc. $10.0000 $12,450.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Rogers Group, Inc. $1,200.0000 $2,400.00

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH7.000

Rogers Group, Inc. $45.0000 $315.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH552.000

Rogers Group, Inc. $41.0000 $22,632.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH552.000

Rogers Group, Inc. $14.0000 $7,728.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.355.000

Rogers Group, Inc. $24.0000 $8,520.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.60.000

Rogers Group, Inc. $24.0000 $1,440.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH4.000

Rogers Group, Inc. $250.0000 $1,000.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.65.000

Rogers Group, Inc. $5.0000 $325.00

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.100

Rogers Group, Inc. $12,000.0000 $1,200.00

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.300.000

Rogers Group, Inc. $9.0000 $2,700.00

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH2.000

Rogers Group, Inc. $850.0000 $1,700.00
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EXTENSION

CONTRACT CNW143

UNIT PRICE

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.27.000

Rogers Group, Inc. $1,700.0000 $45,900.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.27.000

Rogers Group, Inc. $7,000.0000 $189,000.00

717-01 MOBILIZATION

LS1.000

Rogers Group, Inc. $57,644.0000 $57,644.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Rogers Group, Inc. $1,667,682.00

Rogers Group, Inc. $1,667,682.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

GRAINGER COUNTY (Contract No. CNW190 Call 027)

5.00%DBE GOAL

THE RESURFACING ON S.R. 131 FROM NEAR WILLIAMS CREEK BRIDGE (L.M. 7.85) TO U.S. 25E (S.R. 32) (L.M. 17.08).

PROJECT LENGTH -

STP/HSIP-131(52),29S131-F3-003,29S131-F8-002

9.230 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Rogers Group, Inc. $1,325,499.35

APAC-Atlantic, Inc. $1,375,002.15

Duracap Asphalt Paving Co., Inc. $1,408,034.12
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EXTENSION

CONTRACT CNW190

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.19.000

Rogers Group, Inc. $1,200.0000 $22,800.00

APAC-Atlantic, Inc. $525.0000 $9,975.00

Duracap Asphalt Paving Co., Inc. $900.0000 $17,100.00

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

TON990.000

Rogers Group, Inc. $145.0000 $143,550.00

APAC-Atlantic, Inc. $151.5000 $149,985.00

Duracap Asphalt Paving Co., Inc. $138.7000 $137,313.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON99.000

Rogers Group, Inc. $800.0000 $79,200.00

APAC-Atlantic, Inc. $700.0000 $69,300.00

Duracap Asphalt Paving Co., Inc. $940.0000 $93,060.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.118.000

Rogers Group, Inc. $60.0000 $7,080.00

APAC-Atlantic, Inc. $100.0000 $11,800.00

Duracap Asphalt Paving Co., Inc. $78.3000 $9,239.40

712-01 TRAFFIC CONTROL

LS1.000

Rogers Group, Inc. $55,000.0000 $55,000.00

APAC-Atlantic, Inc. $30,000.0000 $30,000.00

Duracap Asphalt Paving Co., Inc. $60,000.0000 $60,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.458.000

Rogers Group, Inc. $8.3000 $3,801.40

APAC-Atlantic, Inc. $9.0000 $4,122.00

Duracap Asphalt Paving Co., Inc. $9.0000 $4,122.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH609.000

Rogers Group, Inc. $37.0000 $22,533.00

APAC-Atlantic, Inc. $40.0000 $24,360.00

Duracap Asphalt Paving Co., Inc. $38.0000 $23,142.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH32.000

Rogers Group, Inc. $37.0000 $1,184.00

APAC-Atlantic, Inc. $40.0000 $1,280.00

Duracap Asphalt Paving Co., Inc. $38.0000 $1,216.00
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EXTENSION

CONTRACT CNW190

UNIT PRICE

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH641.000

Rogers Group, Inc. $10.5000 $6,730.50

APAC-Atlantic, Inc. $26.6500 $17,082.65

Duracap Asphalt Paving Co., Inc. $11.0000 $7,051.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.250.000

Rogers Group, Inc. $12.7500 $3,187.50

APAC-Atlantic, Inc. $13.5000 $3,375.00

Duracap Asphalt Paving Co., Inc. $13.0000 $3,250.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH2.000

Rogers Group, Inc. $215.0000 $430.00

APAC-Atlantic, Inc. $220.0000 $440.00

Duracap Asphalt Paving Co., Inc. $220.0000 $440.00

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.2,557.000

Rogers Group, Inc. $6.3500 $16,236.95

APAC-Atlantic, Inc. $6.5000 $16,620.50

Duracap Asphalt Paving Co., Inc. $7.0000 $17,899.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.15.000

Rogers Group, Inc. $1,350.0000 $20,250.00

APAC-Atlantic, Inc. $1,400.0000 $21,000.00

Duracap Asphalt Paving Co., Inc. $1,402.0000 $21,030.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.37.000

Rogers Group, Inc. $6,900.0000 $255,300.00

APAC-Atlantic, Inc. $7,200.0000 $266,400.00

Duracap Asphalt Paving Co., Inc. $7,150.0000 $264,550.00

717-01 MOBILIZATION

LS1.000

Rogers Group, Inc. $55,000.0000 $55,000.00

APAC-Atlantic, Inc. $27,000.0000 $27,000.00

Duracap Asphalt Paving Co., Inc. $22,600.0000 $22,600.00
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EXTENSION

CONTRACT CNW190

UNIT PRICE

ROADWAY ALTERNATE AA1 CATEGORY

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT

TON4,947.000

APAC-Atlantic, Inc. $146.0000 $722,262.00

Rogers Group, Inc.

Duracap Asphalt Paving Co., Inc.
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EXTENSION

CONTRACT CNW190

UNIT PRICE

ROADWAY ALTERNATE AA2 CATEGORY

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

TON4,947.000

Rogers Group, Inc. $128.0000 $633,216.00

Duracap Asphalt Paving Co., Inc. $146.7600 $726,021.72

APAC-Atlantic, Inc.
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Rogers Group, Inc. $692,283.35

APAC-Atlantic, Inc. $652,740.15

Duracap Asphalt Paving Co., Inc. $682,012.40

SUB-TOTAL ROADWAY ALTERNATE AA1

APAC-Atlantic, Inc. $722,262.00

SUB-TOTAL ROADWAY ALTERNATE AA2

Rogers Group, Inc. $633,216.00

Duracap Asphalt Paving Co., Inc. $726,021.72

Rogers Group, Inc. $1,325,499.35

APAC-Atlantic, Inc. $1,375,002.15

Duracap Asphalt Paving Co., Inc. $1,408,034.12
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

GREENE COUNTY (Contract No. CNW176 Call 028)

6.00%DBE GOAL

THE RESURFACING ON S.R. 350 FROM S.R. 351 (L.M. 0.00) TO U.S. 321 (S.R. 35) (L.M. 5.67) AND ON U.S. 321 (S.R. 35) FROM NEAR BRIGHT
HOPE ROAD (L.M. 3.90) TO NEAR RICKER AVENUE (L.M. 11.50).

PROJECT LENGTH -

STP/HSIP-35(78),30S035-F3-002,30S035-F8-002,STP/HSIP-350(5),30S350-F3-
002,30S350-F8-002

13.270 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Summers-Taylor, Inc. $3,276,332.50
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EXTENSION

CONTRACT CNW176

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.26.000

Summers-Taylor, Inc. $2,050.0000 $53,300.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON2,011.000

Summers-Taylor, Inc. $54.0000 $108,594.00

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

TON2,228.000

Summers-Taylor, Inc. $174.0000 $387,672.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON122.000

Summers-Taylor, Inc. $1,080.0000 $131,760.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON8,879.000

Summers-Taylor, Inc. $143.0000 $1,269,697.00

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

L.M.3.000

Summers-Taylor, Inc. $2,460.0000 $7,380.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.8,513.000

Summers-Taylor, Inc. $5.5000 $46,821.50

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.325.000

Summers-Taylor, Inc. $62.0000 $20,150.00

701-02.03 CONCRETE CURB RAMP

S.F.375.000

Summers-Taylor, Inc. $45.5000 $17,062.50

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH5.000

Summers-Taylor, Inc. $55.5000 $277.50

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT

EACH3.000

Summers-Taylor, Inc. $1,725.0000 $5,175.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.50.000

Summers-Taylor, Inc. $58.0000 $2,900.00
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EXTENSION

CONTRACT CNW176

UNIT PRICE

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3

EACH1.000

Summers-Taylor, Inc. $947.0000 $947.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH4.000

Summers-Taylor, Inc. $3,620.0000 $14,480.00

706-10.26 ROUNDED END ELEMENT

EACH1.000

Summers-Taylor, Inc. $474.0000 $474.00

712-01 TRAFFIC CONTROL

LS1.000

Summers-Taylor, Inc. $95,600.0000 $95,600.00

712-06 SIGNS (CONSTRUCTION)

S.F.2,117.000

Summers-Taylor, Inc. $11.5000 $24,345.50

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH882.000

Summers-Taylor, Inc. $36.0000 $31,752.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH10.000

Summers-Taylor, Inc. $36.0000 $360.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH502.000

Summers-Taylor, Inc. $10.5000 $5,271.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.14.000

Summers-Taylor, Inc. $22.0000 $308.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.336.000

Summers-Taylor, Inc. $11.5000 $3,864.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH3.000

Summers-Taylor, Inc. $184.0000 $552.00

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

EACH1.000

Summers-Taylor, Inc. $290.0000 $290.00
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EXTENSION

CONTRACT CNW176

UNIT PRICE

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.2,031.000

Summers-Taylor, Inc. $5.5000 $11,170.50

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.17.000

Summers-Taylor, Inc. $1,260.0000 $21,420.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.23.000

Summers-Taylor, Inc. $6,850.0000 $157,550.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.6,700.000

Summers-Taylor, Inc. $2.1500 $14,405.00

716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)

L.F.120.000

Summers-Taylor, Inc. $3.1500 $378.00

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

L.M.30.000

Summers-Taylor, Inc. $3,950.0000 $118,500.00

717-01 MOBILIZATION

LS1.000

Summers-Taylor, Inc. $78,900.0000 $78,900.00

4PAGE



EXTENSION

CONTRACT CNW176

UNIT PRICE

ROADWAY ALTERNATE AA1 CATEGORY

411-03.08 ACS MIX(PG70-22) THIN LIFT ASPHALT

TON4,479.000

Summers-Taylor, Inc.
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EXTENSION

CONTRACT CNW176

UNIT PRICE

ROADWAY ALTERNATE AA2 CATEGORY

411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT

TON4,479.000

Summers-Taylor, Inc. $144.0000 $644,976.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Summers-Taylor, Inc. $2,631,356.50

SUB-TOTAL ROADWAY ALTERNATE AA1

SUB-TOTAL ROADWAY ALTERNATE AA2

Summers-Taylor, Inc. $644,976.00

Summers-Taylor, Inc. $3,276,332.50
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

HAMBLEN COUNTY (Contract No. CNW144 Call 030)

6.50%DBE GOAL

THE RESURFACING ON S.R. 113 FROM NEAR S.R. 340 (L.M. 5.75) TO THE HAWKINS COUNTY LINE (L.M. 13.66).

PROJECT LENGTH -

STP/HSIP-113(27),32S113-F3-002,32S113-F8-002

7.910 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

APAC-Atlantic, Inc. $1,164,946.80

Summers-Taylor, Inc. $1,246,765.35
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EXTENSION

CONTRACT CNW144

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.16.000

APAC-Atlantic, Inc. $500.0000 $8,000.00

Summers-Taylor, Inc. $1,950.0000 $31,200.00

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

TON881.000

APAC-Atlantic, Inc. $148.0000 $130,388.00

Summers-Taylor, Inc. $175.0000 $154,175.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON70.000

APAC-Atlantic, Inc. $700.0000 $49,000.00

Summers-Taylor, Inc. $1,020.7200 $71,450.40

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.31.000

APAC-Atlantic, Inc. $150.0000 $4,650.00

Summers-Taylor, Inc. $150.0000 $4,650.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH8.000

APAC-Atlantic, Inc. $220.0000 $1,760.00

Summers-Taylor, Inc. $213.0000 $1,704.00

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT

EACH8.000

APAC-Atlantic, Inc. $1,700.0000 $13,600.00

Summers-Taylor, Inc. $1,600.0000 $12,800.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH8.000

APAC-Atlantic, Inc. $3,500.0000 $28,000.00

Summers-Taylor, Inc. $3,320.0000 $26,560.00

712-01 TRAFFIC CONTROL

LS1.000

APAC-Atlantic, Inc. $28,000.0000 $28,000.00

Summers-Taylor, Inc. $25,665.0000 $25,665.00

712-06 SIGNS (CONSTRUCTION)

S.F.557.000

APAC-Atlantic, Inc. $8.0000 $4,456.00

Summers-Taylor, Inc. $9.0000 $5,013.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH522.000

APAC-Atlantic, Inc. $38.0000 $19,836.00

Summers-Taylor, Inc. $34.0000 $17,748.00
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EXTENSION

CONTRACT CNW144

UNIT PRICE

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH522.000

APAC-Atlantic, Inc. $11.0000 $5,742.00

Summers-Taylor, Inc. $10.0000 $5,220.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.300.000

APAC-Atlantic, Inc. $13.0000 $3,900.00

Summers-Taylor, Inc. $12.0000 $3,600.00

716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)

EACH2.000

APAC-Atlantic, Inc. $540.0000 $1,080.00

Summers-Taylor, Inc. $475.0000 $950.00

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.1,919.000

APAC-Atlantic, Inc. $5.5000 $10,554.50

Summers-Taylor, Inc. $5.0000 $9,595.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.13.000

APAC-Atlantic, Inc. $1,350.0000 $17,550.00

Summers-Taylor, Inc. $1,200.0000 $15,600.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.32.000

APAC-Atlantic, Inc. $7,300.0000 $233,600.00

Summers-Taylor, Inc. $6,450.0000 $206,400.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.1,000.000

APAC-Atlantic, Inc. $2.5000 $2,500.00

Summers-Taylor, Inc. $2.2500 $2,250.00

717-01 MOBILIZATION

LS1.000

APAC-Atlantic, Inc. $29,500.0000 $29,500.00

Summers-Taylor, Inc. $28,500.0000 $28,500.00
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EXTENSION

CONTRACT CNW144

UNIT PRICE

ROADWAY ALTERNATE AA1 CATEGORY

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT

TON4,403.000

APAC-Atlantic, Inc.

Summers-Taylor, Inc.
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EXTENSION

CONTRACT CNW144

UNIT PRICE

ROADWAY ALTERNATE AA2 CATEGORY

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

TON4,403.000

APAC-Atlantic, Inc. $130.1000 $572,830.30

Summers-Taylor, Inc. $141.6500 $623,684.95
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

APAC-Atlantic, Inc. $592,116.50

Summers-Taylor, Inc. $623,080.40

SUB-TOTAL ROADWAY ALTERNATE AA1

SUB-TOTAL ROADWAY ALTERNATE AA2

APAC-Atlantic, Inc. $572,830.30

Summers-Taylor, Inc. $623,684.95

APAC-Atlantic, Inc. $1,164,946.80

Summers-Taylor, Inc. $1,246,765.35
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

HAMBLEN AND JEFFERSON COUNTIES (Contract No. CNW148 Call 031)

5.00%DBE GOAL

THE RESURFACING ON S.R. 92 AND U.S. 11E (S.R. 34) IN JEFFERSON COUNTY, AND ON S.R. 341 IN JEFFERSON AND HAMBLEN COUNTIES.

PROJECT LENGTH -

45014-4206-04,45014-4208-04,HSIP-341(52),45S341-F3-002,45S341-M8-002,
STP-34(123),45006-8246-14

11.990 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

APAC-Atlantic, Inc. $3,351,518.75
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EXTENSION

CONTRACT CNW148

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.25.800

APAC-Atlantic, Inc. $600.0000 $15,480.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON3,224.000

APAC-Atlantic, Inc. $40.0000 $128,960.00

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

TON2,188.000

APAC-Atlantic, Inc. $155.0000 $339,140.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON74.000

APAC-Atlantic, Inc. $700.0000 $51,800.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON14,011.000

APAC-Atlantic, Inc. $138.7500 $1,944,026.25

411-02.10 ACS MIX(PG70-22) GRADING D

TON571.000

APAC-Atlantic, Inc. $159.0000 $90,789.00

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

L.M.0.900

APAC-Atlantic, Inc. $1,200.0000 $1,080.00

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.7.000

APAC-Atlantic, Inc. $1,000.0000 $7,000.00

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.1.600

APAC-Atlantic, Inc. $1,500.0000 $2,400.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.1,395.000

APAC-Atlantic, Inc. $19.0000 $26,505.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH2.000

APAC-Atlantic, Inc. $200.0000 $400.00

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT

EACH2.000

APAC-Atlantic, Inc. $1,600.0000 $3,200.00
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EXTENSION

CONTRACT CNW148

UNIT PRICE

705-04.50 PORTABLE BARRIER RAIL DELINEATOR

EACH28.000

APAC-Atlantic, Inc. $23.7500 $665.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH2.000

APAC-Atlantic, Inc. $3,750.0000 $7,500.00

712-01 TRAFFIC CONTROL

LS1.000

APAC-Atlantic, Inc. $95,000.0000 $95,000.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.880.000

APAC-Atlantic, Inc. $41.0000 $36,080.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH4.000

APAC-Atlantic, Inc. $6,500.0000 $26,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH100.000

APAC-Atlantic, Inc. $40.0000 $4,000.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH100.000

APAC-Atlantic, Inc. $5.5000 $550.00

712-06 SIGNS (CONSTRUCTION)

S.F.3,389.000

APAC-Atlantic, Inc. $9.5000 $32,195.50

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

APAC-Atlantic, Inc. $1,000.0000 $2,000.00

712-09.01 REMOVABLE PAVEMENT MARKING LINE

L.F.3,100.000

APAC-Atlantic, Inc. $4.7500 $14,725.00

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)

L.F.90.000

APAC-Atlantic, Inc. $14.3000 $1,287.00

712-09.31 REMOVABLE BLACK-OUT TAPE (8IN)

L.F.3,100.000

APAC-Atlantic, Inc. $4.5000 $13,950.00
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EXTENSION

CONTRACT CNW148

UNIT PRICE

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH4.000

APAC-Atlantic, Inc. $110.0000 $440.00

713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT

EACH6.000

APAC-Atlantic, Inc. $500.0000 $3,000.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH804.000

APAC-Atlantic, Inc. $41.5000 $33,366.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH38.000

APAC-Atlantic, Inc. $41.5000 $1,577.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH434.000

APAC-Atlantic, Inc. $11.5000 $4,991.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.8.000

APAC-Atlantic, Inc. $29.5000 $236.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.470.000

APAC-Atlantic, Inc. $14.0000 $6,580.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH1.000

APAC-Atlantic, Inc. $235.0000 $235.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.140.000

APAC-Atlantic, Inc. $3.5000 $490.00

716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)

EACH6.000

APAC-Atlantic, Inc. $590.0000 $3,540.00

716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL)

EACH2.000

APAC-Atlantic, Inc. $700.0000 $1,400.00

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH1.000

APAC-Atlantic, Inc. $415.0000 $415.00
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EXTENSION

CONTRACT CNW148

UNIT PRICE

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.1,476.000

APAC-Atlantic, Inc. $7.0000 $10,332.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.96.000

APAC-Atlantic, Inc. $14.0000 $1,344.00

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)

L.F.2,700.000

APAC-Atlantic, Inc. $0.3500 $945.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.20.400

APAC-Atlantic, Inc. $1,400.0000 $28,560.00

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

L.M.48.400

APAC-Atlantic, Inc. $4,400.0000 $212,960.00

717-01 MOBILIZATION

LS1.000

APAC-Atlantic, Inc. $83,500.0000 $83,500.00

730-14.02 SAW SLOT

L.F.500.000

APAC-Atlantic, Inc. $10.0000 $5,000.00

730-14.03 LOOP WIRE

L.F.1,000.000

APAC-Atlantic, Inc. $3.2500 $3,250.00

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM

EACH1.000

APAC-Atlantic, Inc. $35,000.0000 $35,000.00
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EXTENSION

CONTRACT CNW148

UNIT PRICE

BRIDGE CATEGORY

604-10.44 EXPANSION JOINT REPAIRS

L.F.99.000

APAC-Atlantic, Inc. $550.0000 $54,450.00

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

S.Y.5.000

APAC-Atlantic, Inc. $775.0000 $3,875.00

604-10.53 CONCRETE REPAIRS

S.Y.10.000

APAC-Atlantic, Inc. $1,130.0000 $11,300.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

APAC-Atlantic, Inc. $3,281,893.75

SUB-TOTAL BRIDGE

APAC-Atlantic, Inc. $69,625.00

APAC-Atlantic, Inc. $3,351,518.75
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

HAMILTON COUNTY (Contract No. CNW199 Call 033)

THE SLIDE REPAIR ON S.R. 58 NEAR L.M. 17.

PROJECT LENGTH -

33044-4254-04

0.138 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Talley Construction Company, Inc. $2,226,886.65

Wright Brothers Construction Company, Inc. $2,292,841.19

Thomas Brothers Construction Company, Inc. $2,845,524.25
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EXTENSION

CONTRACT CNW199

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Talley Construction Company, Inc. $10,300.0000 $10,300.00

Wright Brothers Construction Company, Inc. $8,000.0000 $8,000.00

Thomas Brothers Construction Company, Inc. $90,000.0000 $90,000.00

201-01 CLEARING AND GRUBBING

LS1.000

Talley Construction Company, Inc. $20,085.0000 $20,085.00

Wright Brothers Construction Company, Inc. $45,000.0000 $45,000.00

Thomas Brothers Construction Company, Inc. $150,000.0000 $150,000.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.22,736.000

Talley Construction Company, Inc. $32.4200 $737,101.12

Wright Brothers Construction Company, Inc. $11.1000 $252,369.60

Thomas Brothers Construction Company, Inc. $25.0000 $568,400.00

203-02.02 BORROW EXCAVATION (GRADED SOLID ROCK)

C.Y.22,503.000

Talley Construction Company, Inc. $46.7100 $1,051,115.13

Wright Brothers Construction Company, Inc. $72.0000 $1,620,216.00

Thomas Brothers Construction Company, Inc. $70.0000 $1,575,210.00

203-04 PLACING AND SPREADING TOPSOIL

C.Y.513.000

Talley Construction Company, Inc. $15.1000 $7,746.30

Wright Brothers Construction Company, Inc. $0.0100 $5.13

Thomas Brothers Construction Company, Inc. $50.0000 $25,650.00

203-50 CONSTRUCTION OF HAUL ROAD

LS1.000

Talley Construction Company, Inc. $43,069.6100 $43,069.61

Wright Brothers Construction Company, Inc. $0.0100 $0.01

Thomas Brothers Construction Company, Inc. $10,000.0000 $10,000.00

209-05 SEDIMENT REMOVAL

C.Y.10.000

Talley Construction Company, Inc. $61.7000 $617.00

Wright Brothers Construction Company, Inc. $50.0000 $500.00

Thomas Brothers Construction Company, Inc. $50.0000 $500.00

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)

L.F.193.000

Talley Construction Company, Inc. $10.3000 $1,987.90

Wright Brothers Construction Company, Inc. $4.0000 $772.00

Thomas Brothers Construction Company, Inc. $9.0000 $1,737.00
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EXTENSION

CONTRACT CNW199

UNIT PRICE

209-08.07 ROCK CHECK DAM

EACH3.000

Talley Construction Company, Inc. $884.6500 $2,653.95

Wright Brothers Construction Company, Inc. $800.0000 $2,400.00

Thomas Brothers Construction Company, Inc. $600.0000 $1,800.00

209-08.08 ENHANCED ROCK CHECK DAM

EACH1.000

Talley Construction Company, Inc. $2,198.1600 $2,198.16

Wright Brothers Construction Company, Inc. $1,600.0000 $1,600.00

Thomas Brothers Construction Company, Inc. $2,000.0000 $2,000.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON275.000

Talley Construction Company, Inc. $42.8800 $11,792.00

Wright Brothers Construction Company, Inc. $49.0000 $13,475.00

Thomas Brothers Construction Company, Inc. $45.0000 $12,375.00

303-01.01 GRANULAR BACKFILL (ROADWAY)

TON88.000

Talley Construction Company, Inc. $84.5000 $7,436.00

Wright Brothers Construction Company, Inc. $45.0000 $3,960.00

Thomas Brothers Construction Company, Inc. $50.0000 $4,400.00

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON37.000

Talley Construction Company, Inc. $72.2400 $2,672.88

Wright Brothers Construction Company, Inc. $61.0000 $2,257.00

Thomas Brothers Construction Company, Inc. $50.0000 $1,850.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON1.000

Talley Construction Company, Inc. $1,111.5300 $1,111.53

Wright Brothers Construction Company, Inc. $825.0000 $825.00

Thomas Brothers Construction Company, Inc. $825.0000 $825.00

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

TON131.000

Talley Construction Company, Inc. $333.5900 $43,700.29

Wright Brothers Construction Company, Inc. $220.0000 $28,820.00

Thomas Brothers Construction Company, Inc. $220.0000 $28,820.00

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.0.130

Talley Construction Company, Inc. $3,090.0000 $401.70

Wright Brothers Construction Company, Inc. $2,500.0000 $325.00

Thomas Brothers Construction Company, Inc. $4,000.0000 $520.00
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EXTENSION

CONTRACT CNW199

UNIT PRICE

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON120.000

Talley Construction Company, Inc. $39.3300 $4,719.60

Wright Brothers Construction Company, Inc. $75.0000 $9,000.00

Thomas Brothers Construction Company, Inc. $75.0000 $9,000.00

604-01.01 CLASS A CONCRETE (ROADWAY)

C.Y.1.000

Talley Construction Company, Inc. $3,140.0900 $3,140.09

Wright Brothers Construction Company, Inc. $3,950.0000 $3,950.00

Thomas Brothers Construction Company, Inc. $500.0000 $500.00

604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)

LB.45.000

Talley Construction Company, Inc. $5.7400 $258.30

Wright Brothers Construction Company, Inc. $0.0100 $0.45

Thomas Brothers Construction Company, Inc. $50.0000 $2,250.00

607-39.02 18" PIPE CULVERT (SIDE DRAIN)

L.F.40.000

Talley Construction Company, Inc. $66.0500 $2,642.00

Wright Brothers Construction Company, Inc. $107.0000 $4,280.00

Thomas Brothers Construction Company, Inc. $75.0000 $3,000.00

607-41.03 18" SLOPE DRAIN PIPE

L.F.90.000

Talley Construction Company, Inc. $41.9300 $3,773.70

Wright Brothers Construction Company, Inc. $117.0000 $10,530.00

Thomas Brothers Construction Company, Inc. $40.0000 $3,600.00

611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1

EACH2.000

Talley Construction Company, Inc. $5,842.2800 $11,684.56

Wright Brothers Construction Company, Inc. $4,200.0000 $8,400.00

Thomas Brothers Construction Company, Inc. $2,500.0000 $5,000.00

621-03.02 18" TEMPORARY DRAINAGE PIPE

L.F.15.000

Talley Construction Company, Inc. $34.1300 $511.95

Wright Brothers Construction Company, Inc. $65.0000 $975.00

Thomas Brothers Construction Company, Inc. $50.0000 $750.00

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON50.000

Talley Construction Company, Inc. $72.8800 $3,644.00

Wright Brothers Construction Company, Inc. $55.0000 $2,750.00

Thomas Brothers Construction Company, Inc. $55.0000 $2,750.00
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EXTENSION

CONTRACT CNW199

UNIT PRICE

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON460.000

Talley Construction Company, Inc. $117.6800 $54,132.80

Wright Brothers Construction Company, Inc. $55.0000 $25,300.00

Thomas Brothers Construction Company, Inc. $55.0000 $25,300.00

712-01 TRAFFIC CONTROL

LS1.000

Talley Construction Company, Inc. $515.0000 $515.00

Wright Brothers Construction Company, Inc. $52,000.0000 $52,000.00

Thomas Brothers Construction Company, Inc. $75,000.0000 $75,000.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.886.000

Talley Construction Company, Inc. $34.8900 $30,912.54

Wright Brothers Construction Company, Inc. $26.0000 $23,036.00

Thomas Brothers Construction Company, Inc. $50.0000 $44,300.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH2.000

Talley Construction Company, Inc. $6,025.5000 $12,051.00

Wright Brothers Construction Company, Inc. $6,200.0000 $12,400.00

Thomas Brothers Construction Company, Inc. $5,800.0000 $11,600.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH136.000

Talley Construction Company, Inc. $24.7200 $3,361.92

Wright Brothers Construction Company, Inc. $26.0000 $3,536.00

Thomas Brothers Construction Company, Inc. $40.0000 $5,440.00

712-06 SIGNS (CONSTRUCTION)

S.F.112.000

Talley Construction Company, Inc. $7.7300 $865.76

Wright Brothers Construction Company, Inc. $8.0000 $896.00

Thomas Brothers Construction Company, Inc. $15.0000 $1,680.00

712-08.03 ARROW BOARD (TYPE C)

EACH1.000

Talley Construction Company, Inc. $824.0000 $824.00

Wright Brothers Construction Company, Inc. $870.0000 $870.00

Thomas Brothers Construction Company, Inc. $1,250.0000 $1,250.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Talley Construction Company, Inc. $3,862.5000 $7,725.00

Wright Brothers Construction Company, Inc. $4,050.0000 $8,100.00

Thomas Brothers Construction Company, Inc. $6,300.0000 $12,600.00
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EXTENSION

CONTRACT CNW199

UNIT PRICE

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.0.130

Talley Construction Company, Inc. $15,450.0000 $2,008.50

Wright Brothers Construction Company, Inc. $53,000.0000 $6,890.00

Thomas Brothers Construction Company, Inc. $50,000.0000 $6,500.00

717-01 MOBILIZATION

LS1.000

Talley Construction Company, Inc. $106,392.6100 $106,392.61

Wright Brothers Construction Company, Inc. $78,850.0000 $78,850.00

Thomas Brothers Construction Company, Inc. $124,000.0000 $124,000.00

740-06.01 GEOMEMBRANE

S.Y.722.000

Talley Construction Company, Inc. $10.7900 $7,790.38

Wright Brothers Construction Company, Inc. $21.7500 $15,703.50

Thomas Brothers Construction Company, Inc. $12.0000 $8,664.00

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.86.000

Talley Construction Company, Inc. $10.0600 $865.16

Wright Brothers Construction Company, Inc. $4.5000 $387.00

Thomas Brothers Construction Company, Inc. $2.5000 $215.00

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

S.Y.5,425.000

Talley Construction Company, Inc. $2.5300 $13,725.25

Wright Brothers Construction Company, Inc. $3.2500 $17,631.25

Thomas Brothers Construction Company, Inc. $2.0000 $10,850.00

740-11.05 TEMPORARY SEDIMENT TUBE 24IN

L.F.862.000

Talley Construction Company, Inc. $5.1500 $4,439.30

Wright Brothers Construction Company, Inc. $17.0000 $14,654.00

Thomas Brothers Construction Company, Inc. $7.0000 $6,034.00

801-01 SEEDING (WITH MULCH)

UNIT1.000

Talley Construction Company, Inc. $49.6600 $49.66

Wright Brothers Construction Company, Inc. $850.0000 $850.00

Thomas Brothers Construction Company, Inc. $1,200.0000 $1,200.00

803-01 SODDING (NEW SOD)

S.Y.1,373.000

Talley Construction Company, Inc. $5.0000 $6,865.00

Wright Brothers Construction Company, Inc. $8.2500 $11,327.25

Thomas Brothers Construction Company, Inc. $7.2500 $9,954.25
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Talley Construction Company, Inc. $2,226,886.65

Wright Brothers Construction Company, Inc. $2,292,841.19

Thomas Brothers Construction Company, Inc. $2,845,524.25

Talley Construction Company, Inc. $2,226,886.65

Wright Brothers Construction Company, Inc. $2,292,841.19

Thomas Brothers Construction Company, Inc. $2,845,524.25
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

HAMILTON COUNTY (Contract No. CNW197 Call 034)

THE TUNNEL CLEANING OF THE MCCALLIE TUNNEL ON U.S. 11 (U.S. 64, S.R. 2), THE STRINGERS RIDGE TUNNEL ON U.S. 127 (S.R. 8), AND
THE BACHMAN TUBES ON U.S. 41 (U.S. 76, S.R. 8).

PROJECT LENGTH -

33SVAR-M3-002

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Diamond Specialized, Inc. $268,160.00
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EXTENSION

CONTRACT CNW197

UNIT PRICE

MAINTENANCE CATEGORY

104-03.71 ADDITIONAL WORK (CLEANING OF PORTAL FACADES @ MCCALLIE TUNNELS)

S.F.7,850.000

Diamond Specialized, Inc. $1.6000 $12,560.00

712-01.52 MAINTENANCE OF TRAFFIC (MCCALLIE TUNNELS)

EACH12.000

Diamond Specialized, Inc. $3,100.0000 $37,200.00

712-01.53 MAINTENANCE OF TRAFFIC (BACHMAN TUNNELS)

EACH12.000

Diamond Specialized, Inc. $1,850.0000 $22,200.00

712-01.54 MAINTENANCE OF TRAFFIC (STRINGERS RIDGE TUNNEL)

EACH12.000

Diamond Specialized, Inc. $1,650.0000 $19,800.00

713-20.40 GRAFFITI REMOVAL

S.F.250.000

Diamond Specialized, Inc. $2.8000 $700.00

717-01 MOBILIZATION

LS1.000

Diamond Specialized, Inc. $13,700.0000 $13,700.00

719-02.01 REMOVAL AND DISPOSAL OF LITTER

CYCL36.000

Diamond Specialized, Inc. $500.0000 $18,000.00

760-01.01 TUNNEL CLEANING (MCCALLIE TUNNELS)

EACH12.000

Diamond Specialized, Inc. $4,850.0000 $58,200.00

760-01.02 TUNNEL CLEANING (BACHMAN TUNNELS)

EACH12.000

Diamond Specialized, Inc. $3,650.0000 $43,800.00

760-01.03 TUNNEL CLEANING (STRINGER RIDGE TUNNEL)

EACH12.000

Diamond Specialized, Inc. $3,500.0000 $42,000.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Diamond Specialized, Inc. $268,160.00

Diamond Specialized, Inc. $268,160.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

HENRY COUNTY (Contract No. CNW145 Call 035)

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH -

HSIP-4000(47),40945-3486-94

0.0 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

LU, Inc. $152,338.37

Volunteer Paving, LLC $176,537.99

Superior Traffic Control, LLC $177,416.23
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EXTENSION

CONTRACT CNW145

UNIT PRICE

ROADWAY CATEGORY

705-04.24 GUARDRAIL END TERMINAL DELINEATION SHEETING

S.F.11.250

LU, Inc. $22.2200 $249.98

Volunteer Paving, LLC $22.2200 $249.98

Superior Traffic Control, LLC $25.0000 $281.25

712-01 TRAFFIC CONTROL

LS1.000

LU, Inc. $750.0000 $750.00

Volunteer Paving, LLC $5,000.0000 $5,000.00

Superior Traffic Control, LLC $7,500.0000 $7,500.00

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH2.000

LU, Inc. $54.0600 $108.12

Volunteer Paving, LLC $54.0600 $108.12

Superior Traffic Control, LLC $50.0000 $100.00

713-02.20 ROADSIDE OBSTACLE DELINEATION

S.F.17.270

LU, Inc. $26.1000 $450.75

Volunteer Paving, LLC $26.1000 $450.75

Superior Traffic Control, LLC $20.0000 $345.40

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.558.000

LU, Inc. $6.2000 $3,459.60

Volunteer Paving, LLC $6.2000 $3,459.60

Superior Traffic Control, LLC $6.5000 $3,627.00

713-11.01 "U" SECTION STEEL POSTS

LB.394.250

LU, Inc. $6.6200 $2,609.94

Volunteer Paving, LLC $6.6200 $2,609.94

Superior Traffic Control, LLC $5.8500 $2,306.36

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.1,442.870

LU, Inc. $7.2100 $10,403.09

Volunteer Paving, LLC $7.2100 $10,403.09

Superior Traffic Control, LLC $6.0000 $8,657.22

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.456.000

LU, Inc. $11.7900 $5,376.24

Volunteer Paving, LLC $11.7900 $5,376.24

Superior Traffic Control, LLC $15.0000 $6,840.00
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EXTENSION

CONTRACT CNW145

UNIT PRICE

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.379.000

LU, Inc. $12.9700 $4,915.63

Volunteer Paving, LLC $12.9700 $4,915.63

Superior Traffic Control, LLC $18.0000 $6,822.00

713-13.14 FLORESCENT YELLOW SIGN SHEETING

S.F.712.000

LU, Inc. $12.9700 $9,234.64

Volunteer Paving, LLC $12.9700 $9,234.64

Superior Traffic Control, LLC $16.0000 $11,392.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.189.000

LU, Inc. $21.4200 $4,048.38

Volunteer Paving, LLC $20.0000 $3,780.00

Superior Traffic Control, LLC $30.0000 $5,670.00

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

L.M.41.000

LU, Inc. $2,652.0000 $108,732.00

Volunteer Paving, LLC $2,950.0000 $120,950.00

Superior Traffic Control, LLC $2,875.0000 $117,875.00

717-01 MOBILIZATION

LS1.000

LU, Inc. $2,000.0000 $2,000.00

Volunteer Paving, LLC $10,000.0000 $10,000.00

Superior Traffic Control, LLC $6,000.0000 $6,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

LU, Inc. $152,338.37

Volunteer Paving, LLC $176,537.99

Superior Traffic Control, LLC $177,416.23

LU, Inc. $152,338.37

Volunteer Paving, LLC $176,537.99

Superior Traffic Control, LLC $177,416.23

4PAGE



DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

HENRY COUNTY (Contract No. CNW111 Call 036)

THE GRADING, DRAINAGE AND PAVING ON A S.I.A. ROUTE FROM U.S. 79 (S.R. 76) TO ATLANTIC AVENUE, SERVING TOSH FARMS.

PROJECT LENGTH -

40945-3484-04

0.132 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Delta Contracting Company, LLC $1,484,538.76

Harold Coffey Construction Co., Inc. $1,637,350.70
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EXTENSION

CONTRACT CNW111

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Delta Contracting Company, LLC $25,000.0000 $25,000.00

Harold Coffey Construction Co., Inc. $28,000.0000 $28,000.00

201-01 CLEARING AND GRUBBING

LS1.000

Delta Contracting Company, LLC $32,428.0000 $32,428.00

Harold Coffey Construction Co., Inc. $225,500.0000 $225,500.00

202-02.01 REMOVAL OF PIPE (18" ,STA. 280+80.00)

L.F.30.000

Delta Contracting Company, LLC $15.0000 $450.00

Harold Coffey Construction Co., Inc. $6.0000 $180.00

202-02.02 REMOVAL OF PIPE (18" ,STA. 277+90.00)

L.F.37.000

Delta Contracting Company, LLC $15.0000 $555.00

Harold Coffey Construction Co., Inc. $6.0000 $222.00

202-03.01 REMOVAL OF ASPHALT PAVEMENT

S.Y.2,270.000

Delta Contracting Company, LLC $39.0000 $88,530.00

Harold Coffey Construction Co., Inc. $6.0000 $13,620.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.15,231.000

Delta Contracting Company, LLC $17.5000 $266,542.50

Harold Coffey Construction Co., Inc. $14.5000 $220,849.50

203-04 PLACING AND SPREADING TOPSOIL

C.Y.2,504.000

Delta Contracting Company, LLC $10.0000 $25,040.00

Harold Coffey Construction Co., Inc. $4.0000 $10,016.00

203-06 WATER

M.G.28.000

Delta Contracting Company, LLC $42.0000 $1,176.00

Harold Coffey Construction Co., Inc. $15.0000 $420.00

203-07 FURNISHING & SPREADING TOPSOIL

C.Y.29.000

Delta Contracting Company, LLC $17.5000 $507.50

Harold Coffey Construction Co., Inc. $5.0000 $145.00

209-05 SEDIMENT REMOVAL

C.Y.136.000

Delta Contracting Company, LLC $13.5000 $1,836.00

Harold Coffey Construction Co., Inc. $10.0000 $1,360.00
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EXTENSION

CONTRACT CNW111

UNIT PRICE

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.297.000

Delta Contracting Company, LLC $5.0000 $1,485.00

Harold Coffey Construction Co., Inc. $8.0000 $2,376.00

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)

L.F.1,782.000

Delta Contracting Company, LLC $2.0000 $3,564.00

Harold Coffey Construction Co., Inc. $3.0000 $5,346.00

209-08.07 ROCK CHECK DAM

EACH17.000

Delta Contracting Company, LLC $300.0000 $5,100.00

Harold Coffey Construction Co., Inc. $675.0000 $11,475.00

209-08.08 ENHANCED ROCK CHECK DAM

EACH4.000

Delta Contracting Company, LLC $1,350.0000 $5,400.00

Harold Coffey Construction Co., Inc. $1,100.0000 $4,400.00

209-09.01 SANDBAGS

BAG100.000

Delta Contracting Company, LLC $2.0000 $200.00

Harold Coffey Construction Co., Inc. $5.0000 $500.00

209-09.03 SEDIMENT FILTER BAG (15' X 15')

EACH2.000

Delta Contracting Company, LLC $10.0000 $20.00

Harold Coffey Construction Co., Inc. $1,000.0000 $2,000.00

209-20.04 POLYETHYLENE SHEETING (10 MIL.)

S.Y.50.000

Delta Contracting Company, LLC $2.0000 $100.00

Harold Coffey Construction Co., Inc. $10.0000 $500.00

209-40.33 CATCH BASIN PROTECTION (TYPE D)

EACH1.000

Delta Contracting Company, LLC $550.0000 $550.00

Harold Coffey Construction Co., Inc. $400.0000 $400.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON3,706.000

Delta Contracting Company, LLC $28.0000 $103,768.00

Harold Coffey Construction Co., Inc. $35.0000 $129,710.00

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON125.000

Delta Contracting Company, LLC $50.0000 $6,250.00

Harold Coffey Construction Co., Inc. $55.0000 $6,875.00
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EXTENSION

CONTRACT CNW111

UNIT PRICE

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S

TON204.000

Delta Contracting Company, LLC $174.0000 $35,496.00

Harold Coffey Construction Co., Inc. $174.0000 $35,496.00

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

TON684.000

Delta Contracting Company, LLC $176.0000 $120,384.00

Harold Coffey Construction Co., Inc. $176.0000 $120,384.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON649.000

Delta Contracting Company, LLC $188.0000 $122,012.00

Harold Coffey Construction Co., Inc. $188.0000 $122,012.00

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON8.000

Delta Contracting Company, LLC $1,600.0000 $12,800.00

Harold Coffey Construction Co., Inc. $1,600.0000 $12,800.00

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON28.000

Delta Contracting Company, LLC $60.0000 $1,680.00

Harold Coffey Construction Co., Inc. $60.0000 $1,680.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON3.200

Delta Contracting Company, LLC $1,300.0000 $4,160.00

Harold Coffey Construction Co., Inc. $1,300.0000 $4,160.00

407-20.05 SAW CUTTING ASPHALT PAVEMENT

L.F.1,463.000

Delta Contracting Company, LLC $8.0000 $11,704.00

Harold Coffey Construction Co., Inc. $4.5000 $6,583.50

411-02.10 ACS MIX(PG70-22) GRADING D

TON328.000

Delta Contracting Company, LLC $198.0000 $64,944.00

Harold Coffey Construction Co., Inc. $198.0000 $64,944.00

411-02.11 ACS MIX(PG70-22) GRADING E RDWY

TON53.000

Delta Contracting Company, LLC $198.0000 $10,494.00

Harold Coffey Construction Co., Inc. $198.0000 $10,494.00

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.0.066

Delta Contracting Company, LLC $78,410.0000 $5,175.06

Harold Coffey Construction Co., Inc. $43,000.0000 $2,838.00
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EXTENSION

CONTRACT CNW111

UNIT PRICE

607-39.02 18" PIPE CULVERT (SIDE DRAIN)

L.F.72.000

Delta Contracting Company, LLC $70.0000 $5,040.00

Harold Coffey Construction Co., Inc. $95.0000 $6,840.00

607-39.03 24" PIPE CULVERT (SIDE DRAIN)

L.F.20.000

Delta Contracting Company, LLC $125.0000 $2,500.00

Harold Coffey Construction Co., Inc. $105.0000 $2,100.00

611-07.31 18IN ENDWALL (SIDE DRAIN)

EACH2.000

Delta Contracting Company, LLC $4,800.0000 $9,600.00

Harold Coffey Construction Co., Inc. $6,500.0000 $13,000.00

611-07.32 24IN ENDWALL (SIDE DRAIN)

EACH2.000

Delta Contracting Company, LLC $6,050.0000 $12,100.00

Harold Coffey Construction Co., Inc. $8,000.0000 $16,000.00

611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1

EACH1.000

Delta Contracting Company, LLC $3,100.0000 $3,100.00

Harold Coffey Construction Co., Inc. $4,000.0000 $4,000.00

611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1

EACH1.000

Delta Contracting Company, LLC $4,000.0000 $4,000.00

Harold Coffey Construction Co., Inc. $5,000.0000 $5,000.00

611-38.02 CATCH BASINS, TYPE 38, > 4' - 8' DEPTH

EACH1.000

Delta Contracting Company, LLC $6,000.0000 $6,000.00

Harold Coffey Construction Co., Inc. $9,000.0000 $9,000.00

621-03.02 18" TEMPORARY DRAINAGE PIPE

L.F.72.000

Delta Contracting Company, LLC $45.0000 $3,240.00

Harold Coffey Construction Co., Inc. $95.0000 $6,840.00

703-01 PORTLAND CEMENT CONCRETE DITCH PAVING

C.Y.38.000

Delta Contracting Company, LLC $800.0000 $30,400.00

Harold Coffey Construction Co., Inc. $850.0000 $32,300.00

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.50.000

Delta Contracting Company, LLC $2.0000 $100.00

Harold Coffey Construction Co., Inc. $6.0000 $300.00
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EXTENSION

CONTRACT CNW111

UNIT PRICE

708-02.01 MARKERS (CONCRETE R.O.W. POSTS)

EACH14.000

Delta Contracting Company, LLC $400.0000 $5,600.00

Harold Coffey Construction Co., Inc. $400.0000 $5,600.00

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON201.000

Delta Contracting Company, LLC $60.0000 $12,060.00

Harold Coffey Construction Co., Inc. $65.0000 $13,065.00

710-02 AGGREGATE UNDERDRAINS (WITH PIPE)

L.F.1,093.000

Delta Contracting Company, LLC $10.0000 $10,930.00

Harold Coffey Construction Co., Inc. $10.0000 $10,930.00

710-05 LATERAL UNDERDRAIN

L.F.109.000

Delta Contracting Company, LLC $8.0000 $872.00

Harold Coffey Construction Co., Inc. $8.0000 $872.00

710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)

EACH6.000

Delta Contracting Company, LLC $1,000.0000 $6,000.00

Harold Coffey Construction Co., Inc. $1,000.0000 $6,000.00

712-01 TRAFFIC CONTROL

LS1.000

Delta Contracting Company, LLC $29,500.0000 $29,500.00

Harold Coffey Construction Co., Inc. $58,990.0000 $58,990.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.1,781.000

Delta Contracting Company, LLC $48.0000 $85,488.00

Harold Coffey Construction Co., Inc. $42.0000 $74,802.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH4.000

Delta Contracting Company, LLC $6,000.0000 $24,000.00

Harold Coffey Construction Co., Inc. $11,220.0000 $44,880.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH261.000

Delta Contracting Company, LLC $1.0000 $261.00

Harold Coffey Construction Co., Inc. $30.0000 $7,830.00

712-04.50 BARRIER RAIL DELINEATOR

EACH68.000

Delta Contracting Company, LLC $10.0000 $680.00

Harold Coffey Construction Co., Inc. $10.0000 $680.00
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EXTENSION

CONTRACT CNW111

UNIT PRICE

712-05.01 WARNING LIGHTS (TYPE A)

EACH149.000

Delta Contracting Company, LLC $1.0000 $149.00

Harold Coffey Construction Co., Inc. $25.0000 $3,725.00

712-05.03 WARNING LIGHTS (TYPE C)

EACH70.000

Delta Contracting Company, LLC $10.0000 $700.00

Harold Coffey Construction Co., Inc. $25.0000 $1,750.00

712-06 SIGNS (CONSTRUCTION)

S.F.495.000

Delta Contracting Company, LLC $7.1000 $3,514.50

Harold Coffey Construction Co., Inc. $7.1000 $3,514.50

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.123.000

Delta Contracting Company, LLC $12.0000 $1,476.00

Harold Coffey Construction Co., Inc. $12.0000 $1,476.00

712-08.03 ARROW BOARD (TYPE C)

EACH4.000

Delta Contracting Company, LLC $795.0000 $3,180.00

Harold Coffey Construction Co., Inc. $1,500.0000 $6,000.00

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.4,755.000

Delta Contracting Company, LLC $6.0000 $28,530.00

Harold Coffey Construction Co., Inc. $6.0000 $28,530.00

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.44.000

Delta Contracting Company, LLC $616.0000 $27,104.00

Harold Coffey Construction Co., Inc. $14.0000 $616.00

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.54.000

Delta Contracting Company, LLC $810.0000 $43,740.00

Harold Coffey Construction Co., Inc. $15.0000 $810.00

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH7.000

Delta Contracting Company, LLC $140.0000 $980.00

Harold Coffey Construction Co., Inc. $100.0000 $700.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Delta Contracting Company, LLC $5,000.0000 $10,000.00

Harold Coffey Construction Co., Inc. $15,000.0000 $30,000.00
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EXTENSION

CONTRACT CNW111

UNIT PRICE

713-16.20 SIGNS (R1-1)

EACH2.000

Delta Contracting Company, LLC $440.0000 $880.00

Harold Coffey Construction Co., Inc. $220.0000 $440.00

713-16.21 SIGNS (W1-2L)

EACH1.000

Delta Contracting Company, LLC $225.0000 $225.00

Harold Coffey Construction Co., Inc. $225.0000 $225.00

713-16.22 SIGNS (W1-2R)

EACH1.000

Delta Contracting Company, LLC $225.0000 $225.00

Harold Coffey Construction Co., Inc. $225.0000 $225.00

713-16.23 SIGNS (W11-V4)

EACH1.000

Delta Contracting Company, LLC $225.0000 $225.00

Harold Coffey Construction Co., Inc. $225.0000 $225.00

713-16.24 SIGNS (R5-1A)

EACH2.000

Delta Contracting Company, LLC $440.0000 $880.00

Harold Coffey Construction Co., Inc. $220.0000 $440.00

713-16.25 SIGNS (PIG LN AND R5-1A)

EACH1.000

Delta Contracting Company, LLC $550.0000 $550.00

Harold Coffey Construction Co., Inc. $550.0000 $550.00

713-16.26 SIGNS (R5-1)

EACH2.000

Delta Contracting Company, LLC $550.0000 $1,100.00

Harold Coffey Construction Co., Inc. $225.0000 $450.00

713-16.27 SIGNS (R1-2 AND R6-1R)

EACH1.000

Delta Contracting Company, LLC $575.0000 $575.00

Harold Coffey Construction Co., Inc. $575.0000 $575.00

713-16.28 SIGNS (R6-1L)

EACH1.000

Delta Contracting Company, LLC $190.0000 $190.00

Harold Coffey Construction Co., Inc. $190.0000 $190.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH53.000

Delta Contracting Company, LLC $45.0000 $2,385.00

Harold Coffey Construction Co., Inc. $45.0000 $2,385.00
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EXTENSION

CONTRACT CNW111

UNIT PRICE

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.12.000

Delta Contracting Company, LLC $40.0000 $480.00

Harold Coffey Construction Co., Inc. $40.0000 $480.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.121.000

Delta Contracting Company, LLC $25.0000 $3,025.00

Harold Coffey Construction Co., Inc. $25.0000 $3,025.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH3.000

Delta Contracting Company, LLC $210.0000 $630.00

Harold Coffey Construction Co., Inc. $210.0000 $630.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.207.000

Delta Contracting Company, LLC $4.0000 $828.00

Harold Coffey Construction Co., Inc. $4.0000 $828.00

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.110

Delta Contracting Company, LLC $21,120.0000 $2,323.20

Harold Coffey Construction Co., Inc. $21,120.0000 $2,323.20

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)

EACH3.000

Delta Contracting Company, LLC $210.0000 $630.00

Harold Coffey Construction Co., Inc. $210.0000 $630.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.1.200

Delta Contracting Company, LLC $3,300.0000 $3,960.00

Harold Coffey Construction Co., Inc. $3,300.0000 $3,960.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.1.210

Delta Contracting Company, LLC $8,500.0000 $10,285.00

Harold Coffey Construction Co., Inc. $8,500.0000 $10,285.00

717-01 MOBILIZATION

LS1.000

Delta Contracting Company, LLC $67,000.0000 $67,000.00

Harold Coffey Construction Co., Inc. $80,000.0000 $80,000.00

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.542.000

Delta Contracting Company, LLC $4.0000 $2,168.00

Harold Coffey Construction Co., Inc. $4.0000 $2,168.00
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EXTENSION

CONTRACT CNW111

UNIT PRICE

740-11.04 TEMPORARY SEDIMENT TUBE 20IN

L.F.100.000

Delta Contracting Company, LLC $4.0000 $400.00

Harold Coffey Construction Co., Inc. $12.0000 $1,200.00

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT137.000

Delta Contracting Company, LLC $55.0000 $7,535.00

Harold Coffey Construction Co., Inc. $40.0000 $5,480.00

801-03 WATER (SEEDING & SODDING)

M.G.166.000

Delta Contracting Company, LLC $20.0000 $3,320.00

Harold Coffey Construction Co., Inc. $10.0000 $1,660.00

803-01 SODDING (NEW SOD)

S.Y.15,508.000

Delta Contracting Company, LLC $3.0000 $46,524.00

Harold Coffey Construction Co., Inc. $5.0000 $77,540.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Delta Contracting Company, LLC $1,484,538.76

Harold Coffey Construction Co., Inc. $1,637,350.70

Delta Contracting Company, LLC $1,484,538.76

Harold Coffey Construction Co., Inc. $1,637,350.70
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

HENRY COUNTY (Contract No. CNW198 Call 038)

THE RESURFACING ON VARIOUS SECTIONS IN PARIS LANDING STATE PARK.

PROJECT LENGTH -

40PARK-S8-002

2.830 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Delta Contracting Company, LLC $859,549.50
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EXTENSION

CONTRACT CNW198

UNIT PRICE

ROADWAY CATEGORY

202-03.01 REMOVAL OF ASPHALT PAVEMENT

S.Y.49.000

Delta Contracting Company, LLC $90.0000 $4,410.00

203-06 WATER

M.G.6.000

Delta Contracting Company, LLC $1.0000 $6.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.3.900

Delta Contracting Company, LLC $1,975.0000 $7,702.50

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

TON764.000

Delta Contracting Company, LLC $48.0000 $36,672.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON11.000

Delta Contracting Company, LLC $260.0000 $2,860.00

307-01.10 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C-W

TON2,837.000

Delta Contracting Company, LLC $118.0000 $334,766.00

403-01.14 BITUMINOUS PAVEMENT TREATMENTS

S.Y.24,589.000

Delta Contracting Company, LLC $3.0000 $73,767.00

403-02.01 TRACKLESS TACK COAT

TON14.000

Delta Contracting Company, LLC $1,600.0000 $22,400.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON2,565.000

Delta Contracting Company, LLC $39.0000 $100,035.00

712-01 TRAFFIC CONTROL

LS1.000

Delta Contracting Company, LLC $43,000.0000 $43,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.640.000

Delta Contracting Company, LLC $13.0000 $8,320.00

713-16.20 SIGNS (RESERVED PARKING, R7-8)

EACH10.000

Delta Contracting Company, LLC $400.0000 $4,000.00

2PAGE



EXTENSION

CONTRACT CNW198

UNIT PRICE

713-16.21 SIGNS (VAN ACCESSIBLE, R7-8P)

EACH10.000

Delta Contracting Company, LLC $400.0000 $4,000.00

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)

L.F.30.000

Delta Contracting Company, LLC $25.0000 $750.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.49.000

Delta Contracting Company, LLC $42.0000 $2,058.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.185.000

Delta Contracting Company, LLC $25.0000 $4,625.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH4.000

Delta Contracting Company, LLC $300.0000 $1,200.00

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

EACH11.000

Delta Contracting Company, LLC $300.0000 $3,300.00

716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)

EACH10.000

Delta Contracting Company, LLC $300.0000 $3,000.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.20.000

Delta Contracting Company, LLC $40.0000 $800.00

716-05.01 PAINTED PAVEMENT MARKING (4" LINE)

L.M.10.000

Delta Contracting Company, LLC $1,975.0000 $19,750.00

716-05.08 PAINTED PAVEMENT MARKING (PARKING LINE)

L.F.10,188.000

Delta Contracting Company, LLC $6.0000 $61,128.00

716-12.01 ENHANCED FLATLINE THERMO  PVMT MRKNG (4IN LINE)

L.M.10.000

Delta Contracting Company, LLC $7,900.0000 $79,000.00

717-01 MOBILIZATION

LS1.000

Delta Contracting Company, LLC $42,000.0000 $42,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Delta Contracting Company, LLC $859,549.50

Delta Contracting Company, LLC $859,549.50
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

HICKMAN COUNTY (Contract No. CNW171 Call 039)

THE RESURFACING ON S.R. 100 FROM WEST OF DEPRIEST BRANCH ROAD (L.M. 7.80) TO S.R. 48 (L.M. 14.90).

PROJECT LENGTH -

41S100-M8-003

7.100 MILES

COMPLETION TIME  - ON OR BEFORE NOVEMBER 30, 2022

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing, LLC $1,099,834.00
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EXTENSION

CONTRACT CNW171

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.14.200

Eubank Asphalt Paving & Sealing, LLC $1,000.0000 $14,200.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON1,880.000

Eubank Asphalt Paving & Sealing, LLC $30.0000 $56,400.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON37.000

Eubank Asphalt Paving & Sealing, LLC $425.0000 $15,725.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON7,553.000

Eubank Asphalt Paving & Sealing, LLC $98.0000 $740,194.00

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.11.400

Eubank Asphalt Paving & Sealing, LLC $800.0000 $9,120.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH2.000

Eubank Asphalt Paving & Sealing, LLC $180.0000 $360.00

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

EACH2.000

Eubank Asphalt Paving & Sealing, LLC $300.0000 $600.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH2.000

Eubank Asphalt Paving & Sealing, LLC $3,800.0000 $7,600.00

706-01 GUARDRAIL REMOVED

L.F.100.000

Eubank Asphalt Paving & Sealing, LLC $2.0000 $200.00

712-01 TRAFFIC CONTROL

LS1.000

Eubank Asphalt Paving & Sealing, LLC $12,000.0000 $12,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH25.000

Eubank Asphalt Paving & Sealing, LLC $10.0000 $250.00

712-06 SIGNS (CONSTRUCTION)

S.F.820.000

Eubank Asphalt Paving & Sealing, LLC $8.0000 $6,560.00
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EXTENSION

CONTRACT CNW171

UNIT PRICE

713-02.11 REMOVAL OF EXISTING DELINEATORS

EACH23.000

Eubank Asphalt Paving & Sealing, LLC $25.0000 $575.00

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH25.000

Eubank Asphalt Paving & Sealing, LLC $55.0000 $1,375.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH469.000

Eubank Asphalt Paving & Sealing, LLC $30.0000 $14,070.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH469.000

Eubank Asphalt Paving & Sealing, LLC $15.0000 $7,035.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.25.800

Eubank Asphalt Paving & Sealing, LLC $6,650.0000 $171,570.00

717-01 MOBILIZATION

LS1.000

Eubank Asphalt Paving & Sealing, LLC $42,000.0000 $42,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing, LLC $1,099,834.00

Eubank Asphalt Paving & Sealing, LLC $1,099,834.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

HOUSTON COUNTY (Contract No. CNW146 Call 040)

THE RESURFACING ON S.R. 49 FROM THE STEWART COUNTY LINE (L.M. 0.00) TO NEAR ROCKY HOLLOW ROAD (L.M. 4.02).

PROJECT LENGTH -

HSIP-49(56),42002-3214-94,42002-4214-04

4.020 MILES

COMPLETION TIME  - ON OR BEFORE NOVEMBER 30, 2022

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing, LLC $722,329.00

1PAGE



EXTENSION

CONTRACT CNW146

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.8.100

Eubank Asphalt Paving & Sealing, LLC $750.0000 $6,075.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON1,064.000

Eubank Asphalt Paving & Sealing, LLC $19.0000 $20,216.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON300.000

Eubank Asphalt Paving & Sealing, LLC $100.0000 $30,000.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON34.000

Eubank Asphalt Paving & Sealing, LLC $450.0000 $15,300.00

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

TON3,446.000

Eubank Asphalt Paving & Sealing, LLC $103.0000 $354,938.00

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.4.200

Eubank Asphalt Paving & Sealing, LLC $800.0000 $3,360.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON3,250.000

Eubank Asphalt Paving & Sealing, LLC $21.5000 $69,875.00

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT

EACH3.000

Eubank Asphalt Paving & Sealing, LLC $500.0000 $1,500.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.75.000

Eubank Asphalt Paving & Sealing, LLC $36.0000 $2,700.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH3.000

Eubank Asphalt Paving & Sealing, LLC $3,100.0000 $9,300.00

706-01 GUARDRAIL REMOVED

L.F.75.000

Eubank Asphalt Paving & Sealing, LLC $4.0000 $300.00

712-01 TRAFFIC CONTROL

LS1.000

Eubank Asphalt Paving & Sealing, LLC $12,000.0000 $12,000.00
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EXTENSION

CONTRACT CNW146

UNIT PRICE

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH86.000

Eubank Asphalt Paving & Sealing, LLC $5.0000 $430.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH2.000

Eubank Asphalt Paving & Sealing, LLC $5.0000 $10.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,482.000

Eubank Asphalt Paving & Sealing, LLC $8.0000 $11,856.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Eubank Asphalt Paving & Sealing, LLC $300.0000 $600.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH266.000

Eubank Asphalt Paving & Sealing, LLC $40.0000 $10,640.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH66.000

Eubank Asphalt Paving & Sealing, LLC $15.0000 $990.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.55.000

Eubank Asphalt Paving & Sealing, LLC $40.0000 $2,200.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.75.000

Eubank Asphalt Paving & Sealing, LLC $25.0000 $1,875.00

716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)

EACH5.000

Eubank Asphalt Paving & Sealing, LLC $250.0000 $1,250.00

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.3,372.000

Eubank Asphalt Paving & Sealing, LLC $2.0000 $6,744.00

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH2.000

Eubank Asphalt Paving & Sealing, LLC $400.0000 $800.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.15.800

Eubank Asphalt Paving & Sealing, LLC $1,000.0000 $15,800.00
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EXTENSION

CONTRACT CNW146

UNIT PRICE

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.15.800

Eubank Asphalt Paving & Sealing, LLC $6,650.0000 $105,070.00

717-01 MOBILIZATION

LS1.000

Eubank Asphalt Paving & Sealing, LLC $38,500.0000 $38,500.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing, LLC $722,329.00

Eubank Asphalt Paving & Sealing, LLC $722,329.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

HUMPHREYS COUNTY (Contract No. CNW147 Call 041)

6.00%DBE GOAL

THE RESURFACING ON  S.R. 13 FROM NEAR HURRICANE MILLS ROAD (L.M. 11.30) TO EAST MAIN STREET (L.M. 19.16), INCLUDING BRIDGE
DECK REPAIRS AND THIN EPOXY OVERLAY.

PROJECT LENGTH -

43005-4248-04,HSIP-13(93),43S013-F3-003,43S013-M8-003,STP/HSIP-
13(86),43005-3248-94,43005-8248-14

7.860 MILES

COMPLETION TIME  - ON OR BEFORE NOVEMBER 30, 2022

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing, LLC $2,837,502.00
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EXTENSION

CONTRACT CNW147

UNIT PRICE

ROADWAY CATEGORY

202-08.15 REMOVAL OF CURB AND GUTTER (L.M. 18.05 - 18.10 LT., 18.15 - 18.20 LT. )

L.F.603.000

Eubank Asphalt Paving & Sealing, LLC $10.0000 $6,030.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.19.900

Eubank Asphalt Paving & Sealing, LLC $750.0000 $14,925.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON2,060.000

Eubank Asphalt Paving & Sealing, LLC $19.0000 $39,140.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON661.000

Eubank Asphalt Paving & Sealing, LLC $88.0000 $58,168.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON98.000

Eubank Asphalt Paving & Sealing, LLC $425.0000 $41,650.00

403-05.01 BITUMINOUS MATERIAL (FOG SEAL) SHOULDER

TON22.000

Eubank Asphalt Paving & Sealing, LLC $1,500.0000 $33,000.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON15,239.000

Eubank Asphalt Paving & Sealing, LLC $97.0000 $1,478,183.00

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

L.M.9.900

Eubank Asphalt Paving & Sealing, LLC $500.0000 $4,950.00

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.5.700

Eubank Asphalt Paving & Sealing, LLC $500.0000 $2,850.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON15,292.000

Eubank Asphalt Paving & Sealing, LLC $20.0000 $305,840.00

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.755.000

Eubank Asphalt Paving & Sealing, LLC $50.0000 $37,750.00

702-03 CONCRETE COMBINED CURB & GUTTER

C.Y.66.000

Eubank Asphalt Paving & Sealing, LLC $450.0000 $29,700.00
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EXTENSION

CONTRACT CNW147

UNIT PRICE

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH12.000

Eubank Asphalt Paving & Sealing, LLC $180.0000 $2,160.00

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT

EACH11.000

Eubank Asphalt Paving & Sealing, LLC $500.0000 $5,500.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.75.000

Eubank Asphalt Paving & Sealing, LLC $36.0000 $2,700.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH11.000

Eubank Asphalt Paving & Sealing, LLC $3,800.0000 $41,800.00

706-01 GUARDRAIL REMOVED

L.F.625.000

Eubank Asphalt Paving & Sealing, LLC $2.0000 $1,250.00

712-01 TRAFFIC CONTROL

LS1.000

Eubank Asphalt Paving & Sealing, LLC $31,000.0000 $31,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH100.000

Eubank Asphalt Paving & Sealing, LLC $10.0000 $1,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,786.000

Eubank Asphalt Paving & Sealing, LLC $8.0000 $14,288.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Eubank Asphalt Paving & Sealing, LLC $500.0000 $1,000.00

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH16.000

Eubank Asphalt Paving & Sealing, LLC $50.0000 $800.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH561.000

Eubank Asphalt Paving & Sealing, LLC $35.0000 $19,635.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH566.000

Eubank Asphalt Paving & Sealing, LLC $35.0000 $19,810.00
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EXTENSION

CONTRACT CNW147

UNIT PRICE

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.2,339.000

Eubank Asphalt Paving & Sealing, LLC $12.0000 $28,068.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.260.000

Eubank Asphalt Paving & Sealing, LLC $22.0000 $5,720.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH10.000

Eubank Asphalt Paving & Sealing, LLC $175.0000 $1,750.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.800.000

Eubank Asphalt Paving & Sealing, LLC $2.5000 $2,000.00

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.233.000

Eubank Asphalt Paving & Sealing, LLC $35.0000 $8,155.00

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.340

Eubank Asphalt Paving & Sealing, LLC $12,000.0000 $4,080.00

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)

EACH2.000

Eubank Asphalt Paving & Sealing, LLC $300.0000 $600.00

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH4.000

Eubank Asphalt Paving & Sealing, LLC $250.0000 $1,000.00

716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)

EACH8.000

Eubank Asphalt Paving & Sealing, LLC $250.0000 $2,000.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.700.000

Eubank Asphalt Paving & Sealing, LLC $30.0000 $21,000.00

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH2.000

Eubank Asphalt Paving & Sealing, LLC $400.0000 $800.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.33.800

Eubank Asphalt Paving & Sealing, LLC $1,000.0000 $33,800.00
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EXTENSION

CONTRACT CNW147

UNIT PRICE

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.33.800

Eubank Asphalt Paving & Sealing, LLC $6,650.0000 $224,770.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.995.000

Eubank Asphalt Paving & Sealing, LLC $2.0000 $1,990.00

717-01 MOBILIZATION

LS1.000

Eubank Asphalt Paving & Sealing, LLC $150,000.0000 $150,000.00

730-14.02 SAW SLOT

L.F.568.000

Eubank Asphalt Paving & Sealing, LLC $3.0000 $1,704.00

730-14.03 LOOP WIRE

L.F.1,336.000

Eubank Asphalt Paving & Sealing, LLC $1.0000 $1,336.00
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EXTENSION

CONTRACT CNW147

UNIT PRICE

BRIDGE CATEGORY

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

S.Y.10.000

Eubank Asphalt Paving & Sealing, LLC $450.0000 $4,500.00

604-10.53 CONCRETE REPAIRS

S.Y.14.000

Eubank Asphalt Paving & Sealing, LLC $550.0000 $7,700.00

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

S.Y.2,390.000

Eubank Asphalt Paving & Sealing, LLC $60.0000 $143,400.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing, LLC $2,681,902.00

SUB-TOTAL BRIDGE

Eubank Asphalt Paving & Sealing, LLC $155,600.00

Eubank Asphalt Paving & Sealing, LLC $2,837,502.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

JACKSON COUNTY (Contract No. CNW200 Call 042)

THE RESURFACING IN CUMMINS FALLS STATE PARK FROM BLACKBURN FORK ROAD (L.M. 0.00) TO THE NATURE CENTER (L.M. 0.52) AND
INCLUDES THE PARKING LOT.

PROJECT LENGTH -

44PARK-M8-002,44PARK-S8-003

0.520 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Vulcan Construction Materials, LLC $482,087.00

Rogers Group, Inc. $514,981.60
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EXTENSION

CONTRACT CNW200

UNIT PRICE

ROADWAY CATEGORY

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON763.000

Vulcan Construction Materials, LLC $65.0000 $49,595.00

Rogers Group, Inc. $43.0000 $32,809.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON1,590.000

Vulcan Construction Materials, LLC $135.0000 $214,650.00

Rogers Group, Inc. $144.0000 $228,960.00

403-02.01 TRACKLESS TACK COAT

TON13.000

Vulcan Construction Materials, LLC $1,000.0000 $13,000.00

Rogers Group, Inc. $1,118.0000 $14,534.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON880.000

Vulcan Construction Materials, LLC $135.0000 $118,800.00

Rogers Group, Inc. $170.0000 $149,600.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.450.000

Vulcan Construction Materials, LLC $30.0000 $13,500.00

Rogers Group, Inc. $30.0000 $13,500.00

712-01 TRAFFIC CONTROL

LS1.000

Vulcan Construction Materials, LLC $20,000.0000 $20,000.00

Rogers Group, Inc. $18,334.0000 $18,334.00

712-06 SIGNS (CONSTRUCTION)

S.F.137.000

Vulcan Construction Materials, LLC $11.0000 $1,507.00

Rogers Group, Inc. $7.0000 $959.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.27.000

Vulcan Construction Materials, LLC $25.0000 $675.00

Rogers Group, Inc. $30.0000 $810.00

716-05.01 PAINTED PAVEMENT MARKING (4" LINE)

L.M.5.200

Vulcan Construction Materials, LLC $1,800.0000 $9,360.00

Rogers Group, Inc. $2,118.0000 $11,013.60

716-05.08 PAINTED PAVEMENT MARKING (PARKING LINE)

L.F.4,000.000

Vulcan Construction Materials, LLC $4.0000 $16,000.00

Rogers Group, Inc. $5.0000 $20,000.00
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EXTENSION

CONTRACT CNW200

UNIT PRICE

717-01 MOBILIZATION

LS1.000

Vulcan Construction Materials, LLC $25,000.0000 $25,000.00

Rogers Group, Inc. $24,462.0000 $24,462.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC $482,087.00

Rogers Group, Inc. $514,981.60

Vulcan Construction Materials, LLC $482,087.00

Rogers Group, Inc. $514,981.60
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

JOHNSON COUNTY (Contract No. CNW169 Call 043)

4.00%DBE GOAL

THE RESURFACING (MICROSURFACE OR THIN MIX OVERLAY) ON S.R. 91 FROM NEAR RAMBO ROAD (L.M. 7.97) TO THE VIRGINIA STATE
LINE (L.M. 14.33).

PROJECT LENGTH -

STP/HSIP-91(54),46S091-F3-002,46S091-F8-002

6.360 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Maymead, Inc. $1,022,915.00

1PAGE



EXTENSION

CONTRACT CNW169

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.13.000

Maymead, Inc. $1,925.0000 $25,025.00

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

TON779.000

Maymead, Inc. $145.0000 $112,955.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.38.000

Maymead, Inc. $150.0000 $5,700.00

712-01 TRAFFIC CONTROL

LS1.000

Maymead, Inc. $50,000.0000 $50,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.349.000

Maymead, Inc. $15.0000 $5,235.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH445.000

Maymead, Inc. $45.0000 $20,025.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH445.000

Maymead, Inc. $20.0000 $8,900.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.125.000

Maymead, Inc. $30.0000 $3,750.00

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.4,360.000

Maymead, Inc. $10.0000 $43,600.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.10.000

Maymead, Inc. $2,000.0000 $20,000.00

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

L.M.26.000

Maymead, Inc. $4,000.0000 $104,000.00

717-01 MOBILIZATION

LS1.000

Maymead, Inc. $50.0000 $50.00
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EXTENSION

CONTRACT CNW169

UNIT PRICE

ROADWAY ALTERNATE AA1 CATEGORY

405-01.01 BITUMINOUS MATERIAL (BSC)

TON12.000

Maymead, Inc.

405-01.02 MINERAL AGGREGATE (BSC)

TON882.000

Maymead, Inc.

414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING

TON181.000

Maymead, Inc.

414-03.02 AGGREGATE FOR MICRO SURFACING

TON1,506.000

Maymead, Inc.
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EXTENSION

CONTRACT CNW169

UNIT PRICE

ROADWAY ALTERNATE AA2 CATEGORY

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON62.000

Maymead, Inc. $950.0000 $58,900.00

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

TON3,895.000

Maymead, Inc. $145.0000 $564,775.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Maymead, Inc. $399,240.00

SUB-TOTAL ROADWAY ALTERNATE AA1

SUB-TOTAL ROADWAY ALTERNATE AA2

Maymead, Inc. $623,675.00

Maymead, Inc. $1,022,915.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

KNOX COUNTY (Contract No. CNW149 Call 044)

5.50%DBE GOAL

THE RESURFACING ON S.R. 131 FROM S.R. 33 (L.M. 20.18) TO NEAR S.R. 331 (L.M. 25.10).

PROJECT LENGTH -

STP/HSIP-131(51),47S131-F3-002,47S131-F8-003

4.920 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

APAC-Atlantic, Inc. $1,017,802.75

Rogers Group, Inc. $1,031,523.25
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EXTENSION

CONTRACT CNW149

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.10.000

APAC-Atlantic, Inc. $500.0000 $5,000.00

Rogers Group, Inc. $1,200.0000 $12,000.00

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

TON886.000

APAC-Atlantic, Inc. $132.0000 $116,952.00

Rogers Group, Inc. $122.0000 $108,092.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON71.000

APAC-Atlantic, Inc. $700.0000 $49,700.00

Rogers Group, Inc. $800.0000 $56,800.00

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.7.500

APAC-Atlantic, Inc. $600.0000 $4,500.00

Rogers Group, Inc. $370.0000 $2,775.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.44.000

APAC-Atlantic, Inc. $125.0000 $5,500.00

Rogers Group, Inc. $160.0000 $7,040.00

712-01 TRAFFIC CONTROL

LS1.000

APAC-Atlantic, Inc. $26,500.0000 $26,500.00

Rogers Group, Inc. $50,000.0000 $50,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.781.000

APAC-Atlantic, Inc. $8.5000 $6,638.50

Rogers Group, Inc. $8.0000 $6,248.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH430.000

APAC-Atlantic, Inc. $38.0000 $16,340.00

Rogers Group, Inc. $37.0000 $15,910.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH108.000

APAC-Atlantic, Inc. $38.0000 $4,104.00

Rogers Group, Inc. $37.0000 $3,996.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH538.000

APAC-Atlantic, Inc. $11.0000 $5,918.00

Rogers Group, Inc. $10.5000 $5,649.00
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EXTENSION

CONTRACT CNW149

UNIT PRICE

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.82.000

APAC-Atlantic, Inc. $25.0000 $2,050.00

Rogers Group, Inc. $23.5000 $1,927.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.600.000

APAC-Atlantic, Inc. $13.0000 $7,800.00

Rogers Group, Inc. $13.0000 $7,800.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH13.000

APAC-Atlantic, Inc. $220.0000 $2,860.00

Rogers Group, Inc. $215.0000 $2,795.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.1,643.000

APAC-Atlantic, Inc. $3.2500 $5,339.75

Rogers Group, Inc. $3.2500 $5,339.75

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.30.000

APAC-Atlantic, Inc. $28.0000 $840.00

Rogers Group, Inc. $26.5000 $795.00

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.545.000

APAC-Atlantic, Inc. $6.5000 $3,542.50

Rogers Group, Inc. $6.5000 $3,542.50

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

EACH3.000

APAC-Atlantic, Inc. $170.0000 $510.00

Rogers Group, Inc. $160.0000 $480.00

716-04.11 PLASTIC PAVEMENT MARKING (BICYCLE SYMBOL W/RIDER)

EACH2.000

APAC-Atlantic, Inc. $540.0000 $1,080.00

Rogers Group, Inc. $515.0000 $1,030.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.33.000

APAC-Atlantic, Inc. $13.5000 $445.50

Rogers Group, Inc. $12.5000 $412.50

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH2.000

APAC-Atlantic, Inc. $400.0000 $800.00

Rogers Group, Inc. $370.0000 $740.00
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EXTENSION

CONTRACT CNW149

UNIT PRICE

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.8.500

APAC-Atlantic, Inc. $1,200.0000 $10,200.00

Rogers Group, Inc. $1,295.0000 $11,007.50

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

L.M.21.000

APAC-Atlantic, Inc. $4,050.0000 $85,050.00

Rogers Group, Inc. $3,800.0000 $79,800.00

717-01 MOBILIZATION

LS1.000

APAC-Atlantic, Inc. $25,000.0000 $25,000.00

Rogers Group, Inc. $45,000.0000 $45,000.00
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EXTENSION

CONTRACT CNW149

UNIT PRICE

ROADWAY ALTERNATE AA1 CATEGORY

411-03.08 ACS MIX(PG70-22) THIN LIFT ASPHALT

TON4,429.000

APAC-Atlantic, Inc.

Rogers Group, Inc.
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EXTENSION

CONTRACT CNW149

UNIT PRICE

ROADWAY ALTERNATE AA2 CATEGORY

411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT

TON4,429.000

APAC-Atlantic, Inc. $142.5000 $631,132.50

Rogers Group, Inc. $136.0000 $602,344.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

APAC-Atlantic, Inc. $386,670.25

Rogers Group, Inc. $429,179.25

SUB-TOTAL ROADWAY ALTERNATE AA1

SUB-TOTAL ROADWAY ALTERNATE AA2

APAC-Atlantic, Inc. $631,132.50

Rogers Group, Inc. $602,344.00

APAC-Atlantic, Inc. $1,017,802.75

Rogers Group, Inc. $1,031,523.25
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

KNOX COUNTY (Contract No. CNW172 Call 045)

THE TUNNEL CLEANING ON THE HENLEY STREET CONNECTOR TUNNEL ON S.R. 1 AND THE SMARTFIX TUNNEL ON S.R. 158 (JAMES
WHITE PARKWAY).

PROJECT LENGTH -

47S001-M3-003

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Diamond Specialized, Inc. $136,100.00
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EXTENSION

CONTRACT CNW172

UNIT PRICE

MAINTENANCE CATEGORY

712-01.56 MAINTENANCE OF TRAFFIC (SMARTFIX I-40 RAMP)

EACH12.000

Diamond Specialized, Inc. $1,650.0000 $19,800.00

712-01.60 MAINTENANCE OF TRAFFIC (HENLEY STREET TUNNELS)

EACH12.000

Diamond Specialized, Inc. $1,650.0000 $19,800.00

713-20.40 GRAFFITI REMOVAL

S.F.250.000

Diamond Specialized, Inc. $2.8000 $700.00

717-01 MOBILIZATION

LS1.000

Diamond Specialized, Inc. $8,200.0000 $8,200.00

760-01.04 TUNNEL CLEANING (HENLEY STREET TUNNELS)

EACH12.000

Diamond Specialized, Inc. $3,800.0000 $45,600.00

760-01.07 TUNNEL CLEANING (SMARTFIX I-40 RAMP)

EACH12.000

Diamond Specialized, Inc. $3,500.0000 $42,000.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Diamond Specialized, Inc. $136,100.00

Diamond Specialized, Inc. $136,100.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

LAKE COUNTY (Contract No. CNW204 Call 046)

THE RESURFACING WITH BITUMINOUS SEAL COAT ON S.R. 78 FROM VAN WORKS ROAD (L.M. 15.62) TO THE KENTUCKY STATE LINE (L.M.
21.28).

PROJECT LENGTH -

HSIP-78(30),48S078-F3-004,48S078-M8-004

5.670 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Pavement Restorations, Inc. $731,303.90
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EXTENSION

CONTRACT CNW204

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.9.920

Pavement Restorations, Inc. $1,500.0000 $14,880.00

403-01.10 HIGH PERFORMANCE FOG SEALS

S.Y.81,476.000

Pavement Restorations, Inc. $0.8100 $65,995.56

405-01.01 BITUMINOUS MATERIAL (BSC)

TON217.000

Pavement Restorations, Inc. $1,326.0000 $287,742.00

405-01.02 MINERAL AGGREGATE (BSC)

TON1,996.000

Pavement Restorations, Inc. $66.7900 $133,312.84

712-01 TRAFFIC CONTROL

LS1.000

Pavement Restorations, Inc. $33,000.0000 $33,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.682.000

Pavement Restorations, Inc. $8.0000 $5,456.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.64.000

Pavement Restorations, Inc. $10.0000 $640.00

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Pavement Restorations, Inc. $2,000.0000 $2,000.00

713-16.05 RAILROAD CROSS-BUCK SIGN & SUPPORT

EACH4.000

Pavement Restorations, Inc. $400.0000 $1,600.00

713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT

EACH2.000

Pavement Restorations, Inc. $400.0000 $800.00

713-16.21 SIGNS (W10-2, GRADE CROSSING ADVANCE WARNING SIGNS)

EACH3.000

Pavement Restorations, Inc. $300.0000 $900.00

713-16.22 SIGNS (W10-3, GRADE CROSSING ADVANCE WARNING SIGNS)

EACH2.000

Pavement Restorations, Inc. $300.0000 $600.00
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EXTENSION

CONTRACT CNW204

UNIT PRICE

713-16.23 SIGNS (R1-2, YIELD SIGNS)

EACH4.000

Pavement Restorations, Inc. $300.0000 $1,200.00

713-16.24 SIGNS (R1-1, STOP SIGNS)

EACH2.000

Pavement Restorations, Inc. $300.0000 $600.00

713-16.25 SIGNS (I-13, EMERGENCY NOTIFICATION SIGNS)

EACH4.000

Pavement Restorations, Inc. $100.0000 $400.00

713-16.50 REMOVE AND REPLACE SIGN (W10-1)

EACH1.000

Pavement Restorations, Inc. $800.0000 $800.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.100.000

Pavement Restorations, Inc. $25.0000 $2,500.00

716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)

EACH2.000

Pavement Restorations, Inc. $880.0000 $1,760.00

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

EACH2.000

Pavement Restorations, Inc. $880.0000 $1,760.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.13.150

Pavement Restorations, Inc. $1,850.0000 $24,327.50

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)

L.F.100.000

Pavement Restorations, Inc. $20.0000 $2,000.00

716-08.11 REMOVAL OF WORD PAVEMENT MARKING (RXR)

EACH2.000

Pavement Restorations, Inc. $800.0000 $1,600.00

716-08.12 REMOVAL OF WORD PAVEMENT MARKING (STOP AHEAD)

EACH2.000

Pavement Restorations, Inc. $800.0000 $1,600.00

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.13.150

Pavement Restorations, Inc. $1,300.0000 $17,095.00
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EXTENSION

CONTRACT CNW204

UNIT PRICE

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.13.150

Pavement Restorations, Inc. $6,900.0000 $90,735.00

717-01 MOBILIZATION

LS1.000

Pavement Restorations, Inc. $38,000.0000 $38,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Pavement Restorations, Inc. $731,303.90

Pavement Restorations, Inc. $731,303.90
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

LAKE COUNTY (Contract No. CNW202 Call 047)

THE RESURFACING WITH BITUMINOUS SEAL COAT ON S.R. 79 FROM S.R. 181 (GREAT RIVER ROAD) (L.M. 6.52) TO S.R. 78 (L.M. 10.36).

PROJECT LENGTH -

HSIP-79(17),48S079-F3-002,48S079-M8-002

3.840 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Pavement Restorations, Inc. $740,122.58
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EXTENSION

CONTRACT CNW202

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.7.680

Pavement Restorations, Inc. $1,500.0000 $11,520.00

403-01.10 HIGH PERFORMANCE FOG SEALS

S.Y.69,087.000

Pavement Restorations, Inc. $0.8100 $55,960.47

405-01.01 BITUMINOUS MATERIAL (BSC)

TON228.000

Pavement Restorations, Inc. $1,316.0000 $300,048.00

405-01.02 MINERAL AGGREGATE (BSC)

TON1,693.000

Pavement Restorations, Inc. $63.5700 $107,624.01

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH8.000

Pavement Restorations, Inc. $125.0000 $1,000.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH8.000

Pavement Restorations, Inc. $4,100.0000 $32,800.00

712-01 TRAFFIC CONTROL

LS1.000

Pavement Restorations, Inc. $31,000.0000 $31,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.682.000

Pavement Restorations, Inc. $8.0000 $5,456.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.24.000

Pavement Restorations, Inc. $10.0000 $240.00

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Pavement Restorations, Inc. $2,000.0000 $2,000.00

713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT

EACH2.000

Pavement Restorations, Inc. $400.0000 $800.00

713-16.21 SIGNS (W10-2, GRADE CROSSING ADVANCE WARNING)

EACH2.000

Pavement Restorations, Inc. $350.0000 $700.00
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EXTENSION

CONTRACT CNW202

UNIT PRICE

713-16.50 REMOVE AND REPLACE SIGN (R1-1, STOP SIGN)

EACH2.000

Pavement Restorations, Inc. $400.0000 $800.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.130.000

Pavement Restorations, Inc. $25.0000 $3,250.00

716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)

EACH2.000

Pavement Restorations, Inc. $880.0000 $1,760.00

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)

L.F.130.000

Pavement Restorations, Inc. $25.0000 $3,250.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.13.882

Pavement Restorations, Inc. $1,850.0000 $25,681.70

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)

L.F.130.000

Pavement Restorations, Inc. $20.0000 $2,600.00

716-08.11 REMOVAL OF WORD PAVEMENT MARKING (RXR)

EACH2.000

Pavement Restorations, Inc. $900.0000 $1,800.00

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.13.882

Pavement Restorations, Inc. $1,300.0000 $18,046.60

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.13.882

Pavement Restorations, Inc. $6,900.0000 $95,785.80

717-01 MOBILIZATION

LS1.000

Pavement Restorations, Inc. $38,000.0000 $38,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Pavement Restorations, Inc. $740,122.58

Pavement Restorations, Inc. $740,122.58
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

LAKE COUNTY (Contract No. CNW203 Call 048)

4.00%DBE GOAL

THE RESURFACING AND MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 78 FROM CLAY WYNN ROAD (L.M. 6.53) TO NEAR S.R. 21 (L.M.
10.64) AND RESURFACING FROM NEAR S.R. 22 (L.M. 11.23) TO VAN WORKS ROAD (L.M. 15.62).

PROJECT LENGTH -

HSIP-78(23),48004-3234-94,HSIP-78(29),48S078-F3-003,48S078-M8-
003,STP/HSIP-78(28),48S078-F3-002,48S078-F8-002

8.500 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Ford Construction Company $3,524,426.45
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EXTENSION

CONTRACT CNW203

UNIT PRICE

ROADWAY CATEGORY

202-03.01 REMOVAL OF ASPHALT PAVEMENT

S.Y.401.000

Ford Construction Company $37.0000 $14,837.00

203-06 WATER

M.G.17.800

Ford Construction Company $1.0000 $17.80

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.17.000

Ford Construction Company $1,350.0000 $22,950.00

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

TON2,520.000

Ford Construction Company $41.0000 $103,320.00

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

TON185.000

Ford Construction Company $151.0000 $27,935.00

307-02.09 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING CAM

TON4,783.000

Ford Construction Company $213.5000 $1,021,170.50

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON88.500

Ford Construction Company $812.0000 $71,862.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON5,540.000

Ford Construction Company $126.0000 $698,040.00

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

TON4,072.000

Ford Construction Company $128.1000 $521,623.20

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.12.370

Ford Construction Company $705.0000 $8,720.85

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON12,273.000

Ford Construction Company $28.3000 $347,325.90

701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION)

S.F.48.000

Ford Construction Company $130.5000 $6,264.00
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EXTENSION

CONTRACT CNW203

UNIT PRICE

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH4.000

Ford Construction Company $105.0000 $420.00

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT

L.F.1,765.000

Ford Construction Company $5.5000 $9,707.50

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH4.000

Ford Construction Company $4,000.0000 $16,000.00

712-01 TRAFFIC CONTROL

LS1.000

Ford Construction Company $32,000.0000 $32,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.2,360.000

Ford Construction Company $7.0000 $16,520.00

713-02.20 ROADSIDE OBSTACLE DELINEATION

S.F.66.000

Ford Construction Company $15.5000 $1,023.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.348.000

Ford Construction Company $5.7500 $2,001.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.606.000

Ford Construction Company $4.7500 $2,878.50

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.166.000

Ford Construction Company $15.0000 $2,490.00

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Ford Construction Company $760.0000 $760.00

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH16.000

Ford Construction Company $26.0000 $416.00

713-16.05 RAILROAD CROSS-BUCK SIGN & SUPPORT

EACH14.000

Ford Construction Company $310.0000 $4,340.00
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EXTENSION

CONTRACT CNW203

UNIT PRICE

713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT

EACH7.000

Ford Construction Company $215.0000 $1,505.00

713-16.21 SIGNS (GRADE CROSSING ADVANCE WARNING SIGNS (W10-2)

EACH8.000

Ford Construction Company $230.0000 $1,840.00

713-16.22 SIGNS (GRADE CROSSING ADVANCE WARNING SIGNS (W10-3)

EACH2.000

Ford Construction Company $230.0000 $460.00

713-16.23 SIGNS (YIELD SIGNS (R1-2)

EACH10.000

Ford Construction Company $230.0000 $2,300.00

713-16.24 SIGNS (STOP SIGNS (R1-1)

EACH5.000

Ford Construction Company $215.0000 $1,075.00

713-16.25 SIGNS (EMERGENCY NOTIFICATION SIGNS (I-13)

EACH10.000

Ford Construction Company $68.0000 $680.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH630.000

Ford Construction Company $42.0000 $26,460.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH27.000

Ford Construction Company $42.0000 $1,134.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH84.000

Ford Construction Company $20.0000 $1,680.00

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)

L.F.250.000

Ford Construction Company $21.0000 $5,250.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.180.000

Ford Construction Company $33.0000 $5,940.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.553.000

Ford Construction Company $23.0000 $12,719.00
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EXTENSION

CONTRACT CNW203

UNIT PRICE

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH4.000

Ford Construction Company $230.0000 $920.00

716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)

EACH7.000

Ford Construction Company $840.0000 $5,880.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.24.165

Ford Construction Company $1,830.0000 $44,221.95

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.44.055

Ford Construction Company $7,150.0000 $314,993.25

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

L.M.0.400

Ford Construction Company $8,900.0000 $3,560.00

717-01 MOBILIZATION

LS1.000

Ford Construction Company $148,000.0000 $148,000.00

730-12.01 CONDUIT 1" DIAMETER (PVC)

L.F.50.000

Ford Construction Company $26.0000 $1,300.00

730-14.01 SHIELDED DETECTOR CABLE

L.F.50.000

Ford Construction Company $2.1000 $105.00

730-14.02 SAW SLOT

L.F.1,196.000

Ford Construction Company $7.3500 $8,790.60

730-14.03 LOOP WIRE

L.F.2,848.000

Ford Construction Company $1.0500 $2,990.40
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Ford Construction Company $3,524,426.45

Ford Construction Company $3,524,426.45
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

LAUDERDALE COUNTY (Contract No. CNW167 Call 049)

5.00%DBE GOAL

THE RESURFACING ON S.R. 19 FROM FOUR MILE LANE (L.M. 0.00) TO NEAR BLUFF ROAD (L.M. 12.40), INCLUDING BRIDGE EXPANSION
JOINT REPAIR.

PROJECT LENGTH -

HSIP-19(58),49S019-F3-002,49S019-M3-005,49S019-M8-002,HSIP-19(59),
49S019-F3-003,49S019-M3-006,49S019-M8-003

12.400 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Pavement Restorations, Inc. $1,998,652.64
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EXTENSION

CONTRACT CNW167

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.24.400

Pavement Restorations, Inc. $1,500.0000 $36,600.00

403-01.10 HIGH PERFORMANCE FOG SEALS

S.Y.159,016.000

Pavement Restorations, Inc. $0.7900 $125,622.64

405-01.01 BITUMINOUS MATERIAL (BSC)

TON523.000

Pavement Restorations, Inc. $1,312.0000 $686,176.00

405-01.02 MINERAL AGGREGATE (BSC)

TON3,816.000

Pavement Restorations, Inc. $74.0000 $282,384.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH37.000

Pavement Restorations, Inc. $120.0000 $4,440.00

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

EACH37.000

Pavement Restorations, Inc. $990.0000 $36,630.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH37.000

Pavement Restorations, Inc. $3,650.0000 $135,050.00

712-01 TRAFFIC CONTROL

LS1.000

Pavement Restorations, Inc. $53,000.0000 $53,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.2,000.000

Pavement Restorations, Inc. $8.0000 $16,000.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH19.000

Pavement Restorations, Inc. $50.0000 $950.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.110.000

Pavement Restorations, Inc. $25.0000 $2,750.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.79.000

Pavement Restorations, Inc. $1,850.0000 $146,150.00
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EXTENSION

CONTRACT CNW167

UNIT PRICE

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.39.500

Pavement Restorations, Inc. $1,300.0000 $51,350.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.39.500

Pavement Restorations, Inc. $6,900.0000 $272,550.00

717-01 MOBILIZATION

LS1.000

Pavement Restorations, Inc. $74,000.0000 $74,000.00
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EXTENSION

CONTRACT CNW167

UNIT PRICE

BRIDGE CATEGORY

202-01.02 REMOVAL OF ASBESTOS

LS1.000

Pavement Restorations, Inc. $7,000.0000 $7,000.00

604-10.44 EXPANSION JOINT REPAIRS

L.F.340.000

Pavement Restorations, Inc. $200.0000 $68,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Pavement Restorations, Inc. $1,923,652.64

SUB-TOTAL BRIDGE

Pavement Restorations, Inc. $75,000.00

Pavement Restorations, Inc. $1,998,652.64
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

LAUDERDALE COUNTY (Contract No. CNW150 Call 050)

3.50%DBE GOAL

THE RESURFACING ON S.R. 180 FROM S.R. 88 (L.M. 0.01) TO U.S. 51 (S.R. 3) (L.M. 2.63).

PROJECT LENGTH -

STP/HSIP-180(13),49180-3202-94,49180-8202-14

2.620 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Ford Construction Company $1,138,686.26
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EXTENSION

CONTRACT CNW150

UNIT PRICE

ROADWAY CATEGORY

202-03.01 REMOVAL OF ASPHALT PAVEMENT

S.Y.131.000

Ford Construction Company $67.0000 $8,777.00

203-06 WATER

M.G.124.000

Ford Construction Company $18.0000 $2,232.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.5.000

Ford Construction Company $1,310.0000 $6,550.00

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

TON768.000

Ford Construction Company $59.0000 $45,312.00

304-01.04 PROCESSING (RECLAIMED BASE MATERIAL)

S.Y.20,768.000

Ford Construction Company $5.2700 $109,447.36

304-01.08 PORTLAND CEMENT (FULL DEPTH PAVEMENT RECLAMATION)

TON729.000

Ford Construction Company $269.0000 $196,101.00

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

TON64.000

Ford Construction Company $255.0000 $16,320.00

403-02.01 TRACKLESS TACK COAT

TON12.000

Ford Construction Company $1,230.0000 $14,760.00

405-01.01 BITUMINOUS MATERIAL (BSC)

TON28.000

Ford Construction Company $2,090.0000 $58,520.00

405-01.02 MINERAL AGGREGATE (BSC)

TON244.000

Ford Construction Company $123.0000 $30,012.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON2,511.000

Ford Construction Company $135.5000 $340,240.50

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.2.600

Ford Construction Company $1,813.0000 $4,713.80
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EXTENSION

CONTRACT CNW150

UNIT PRICE

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON431.000

Ford Construction Company $58.0000 $24,998.00

712-01 TRAFFIC CONTROL

LS1.000

Ford Construction Company $53,500.0000 $53,500.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,234.000

Ford Construction Company $6.9000 $8,514.60

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH173.000

Ford Construction Company $47.0000 $8,131.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH200.000

Ford Construction Company $21.0000 $4,200.00

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)

L.F.96.000

Ford Construction Company $21.0000 $2,016.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.249.000

Ford Construction Company $26.0000 $6,474.00

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)

L.F.201.000

Ford Construction Company $19.0000 $3,819.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.10.480

Ford Construction Company $3,360.0000 $35,212.80

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)

L.F.48.000

Ford Construction Company $21.0000 $1,008.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.10.480

Ford Construction Company $7,140.0000 $74,827.20

717-01 MOBILIZATION

LS1.000

Ford Construction Company $83,000.0000 $83,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Ford Construction Company $1,138,686.26

Ford Construction Company $1,138,686.26
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

LAWRENCE COUNTY (Contract No. CNW168 Call 051)

THE RESURFACING ON U.S. 43 (S.R. 6) FROM WEST OF SMITH CIRCLE (L.M. 9.50) TO WEST OF OLD JACKSON HIGHWAY SOUTH (L.M.
14.50).

PROJECT LENGTH -

HSIP-6(153),50S006-F3-002,50S006-M8-002

5.000 MILES

COMPLETION TIME  - ON OR BEFORE NOVEMBER 30, 2022

TOTAL CONTRACT

Rogers Group, Inc. $2,579,482.00

1PAGE



EXTENSION

CONTRACT CNW168

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.6.600

Rogers Group, Inc. $1,700.0000 $11,220.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON992.000

Rogers Group, Inc. $31.0000 $30,752.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON250.000

Rogers Group, Inc. $105.0000 $26,250.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON98.000

Rogers Group, Inc. $720.0000 $70,560.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON15,076.000

Rogers Group, Inc. $105.0000 $1,582,980.00

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

L.M.5.300

Rogers Group, Inc. $950.0000 $5,035.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON14,930.000

Rogers Group, Inc. $27.0000 $403,110.00

712-01 TRAFFIC CONTROL

LS1.000

Rogers Group, Inc. $99,444.0000 $99,444.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH100.000

Rogers Group, Inc. $27.0000 $2,700.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH2.000

Rogers Group, Inc. $6.0000 $12.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,357.000

Rogers Group, Inc. $9.0000 $12,213.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Rogers Group, Inc. $1,000.0000 $2,000.00
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EXTENSION

CONTRACT CNW168

UNIT PRICE

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH675.000

Rogers Group, Inc. $33.0000 $22,275.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH660.000

Rogers Group, Inc. $33.0000 $21,780.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.82.000

Rogers Group, Inc. $3.0000 $246.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.303.000

Rogers Group, Inc. $22.0000 $6,666.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH32.000

Rogers Group, Inc. $190.0000 $6,080.00

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.030

Rogers Group, Inc. $16,000.0000 $480.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.25.000

Rogers Group, Inc. $1,400.0000 $35,000.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.25.000

Rogers Group, Inc. $6,000.0000 $150,000.00

717-01 MOBILIZATION

LS1.000

Rogers Group, Inc. $90,679.0000 $90,679.00

3PAGE



TOTAL CONTRACT

SUB-TOTAL ROADWAY

Rogers Group, Inc. $2,579,482.00

Rogers Group, Inc. $2,579,482.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

MADISON COUNTY (Contract No. CNW152 Call 052)

5.00%DBE GOAL

THE RESURFACING ON S.R. 18 FROM NEAR MERIDIAN CREEK (L.M. 4.77) TO U.S. 45 (S.R. 5) (L.M. 9.83).

PROJECT LENGTH -

HSIP-18(37),57S018-F3-002,57S018-M8-002

5.06 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Delta Contracting Company, LLC $1,338,927.50

Ford Construction Company $1,474,043.80
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EXTENSION

CONTRACT CNW152

UNIT PRICE

ROADWAY CATEGORY

202-03.01 REMOVAL OF ASPHALT PAVEMENT

S.Y.347.000

Delta Contracting Company, LLC $32.0000 $11,104.00

Ford Construction Company $25.0000 $8,675.00

203-06 WATER

M.G.8.000

Delta Contracting Company, LLC $1.0000 $8.00

Ford Construction Company $1.0000 $8.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.10.120

Delta Contracting Company, LLC $825.0000 $8,349.00

Ford Construction Company $1,200.0000 $12,144.00

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

TON1,057.000

Delta Contracting Company, LLC $33.0000 $34,881.00

Ford Construction Company $43.0000 $45,451.00

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

TON160.000

Delta Contracting Company, LLC $134.0000 $21,440.00

Ford Construction Company $145.0000 $23,200.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON45.000

Delta Contracting Company, LLC $800.0000 $36,000.00

Ford Construction Company $760.0000 $34,200.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON6,926.000

Delta Contracting Company, LLC $106.0000 $734,156.00

Ford Construction Company $118.0000 $817,268.00

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.5.810

Delta Contracting Company, LLC $1,250.0000 $7,262.50

Ford Construction Company $900.0000 $5,229.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON6,336.000

Delta Contracting Company, LLC $21.7500 $137,808.00

Ford Construction Company $23.0000 $145,728.00

701-01.01 CONCRETE SIDEWALK (4 ")

S.F.25.000

Delta Contracting Company, LLC $30.0000 $750.00

Ford Construction Company $71.0000 $1,775.00
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EXTENSION

CONTRACT CNW152

UNIT PRICE

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.1,023.000

Delta Contracting Company, LLC $42.0000 $42,966.00

Ford Construction Company $65.0000 $66,495.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH5.000

Delta Contracting Company, LLC $100.0000 $500.00

Ford Construction Company $100.0000 $500.00

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

EACH4.000

Delta Contracting Company, LLC $950.0000 $3,800.00

Ford Construction Company $950.0000 $3,800.00

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT

EACH1.000

Delta Contracting Company, LLC $950.0000 $950.00

Ford Construction Company $950.0000 $950.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH4.000

Delta Contracting Company, LLC $3,600.0000 $14,400.00

Ford Construction Company $3,600.0000 $14,400.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH1.000

Delta Contracting Company, LLC $3,375.0000 $3,375.00

Ford Construction Company $3,375.0000 $3,375.00

712-01 TRAFFIC CONTROL

LS1.000

Delta Contracting Company, LLC $26,000.0000 $26,000.00

Ford Construction Company $22,000.0000 $22,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH30.000

Delta Contracting Company, LLC $15.0000 $450.00

Ford Construction Company $15.0000 $450.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,230.000

Delta Contracting Company, LLC $6.0000 $7,380.00

Ford Construction Company $6.0000 $7,380.00

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.30.000

Delta Contracting Company, LLC $12.0000 $360.00

Ford Construction Company $12.0000 $360.00
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EXTENSION

CONTRACT CNW152

UNIT PRICE

713-15.40 SIGN INSTALLATION (DESCRIPTION)

LS1.000

Delta Contracting Company, LLC $410.0000 $410.00

Ford Construction Company $410.0000 $410.00

713-16.41 RELOCATE SIGN

LS1.000

Delta Contracting Company, LLC $350.0000 $350.00

Ford Construction Company $350.0000 $350.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.56.000

Delta Contracting Company, LLC $31.0000 $1,736.00

Ford Construction Company $31.0000 $1,736.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.317.000

Delta Contracting Company, LLC $22.0000 $6,974.00

Ford Construction Company $22.0000 $6,974.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH7.000

Delta Contracting Company, LLC $225.0000 $1,575.00

Ford Construction Company $225.0000 $1,575.00

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.325.000

Delta Contracting Company, LLC $41.0000 $13,325.00

Ford Construction Company $41.0000 $13,325.00

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH3.000

Delta Contracting Company, LLC $325.0000 $975.00

Ford Construction Company $325.0000 $975.00

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

EACH2.000

Delta Contracting Company, LLC $225.0000 $450.00

Ford Construction Company $225.0000 $450.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.12.000

Delta Contracting Company, LLC $25.0000 $300.00

Ford Construction Company $25.0000 $300.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.20.540

Delta Contracting Company, LLC $1,750.0000 $35,945.00

Ford Construction Company $1,800.0000 $36,972.00
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EXTENSION

CONTRACT CNW152

UNIT PRICE

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.20.540

Delta Contracting Company, LLC $6,800.0000 $139,672.00

Ford Construction Company $6,800.0000 $139,672.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.40.000

Delta Contracting Company, LLC $3.0000 $120.00

Ford Construction Company $3.0000 $120.00

716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)

L.F.975.000

Delta Contracting Company, LLC $4.0000 $3,900.00

Ford Construction Company $4.0000 $3,900.00

717-01 MOBILIZATION

LS1.000

Delta Contracting Company, LLC $34,500.0000 $34,500.00

Ford Construction Company $47,000.0000 $47,000.00

730-12.01 CONDUIT 1" DIAMETER (PVC)

L.F.50.000

Delta Contracting Company, LLC $28.0000 $1,400.00

Ford Construction Company $28.0000 $1,400.00

730-14.01 SHIELDED DETECTOR CABLE

L.F.50.000

Delta Contracting Company, LLC $2.0000 $100.00

Ford Construction Company $2.0000 $100.00

730-14.02 SAW SLOT

L.F.304.000

Delta Contracting Company, LLC $7.0000 $2,128.00

Ford Construction Company $7.0000 $2,128.00

730-14.03 LOOP WIRE

L.F.608.000

Delta Contracting Company, LLC $1.0000 $608.00

Ford Construction Company $1.1000 $668.80

730-26.14 PEDESTRIAN PUSHBUTTON ADJUSTMENT

EACH2.000

Delta Contracting Company, LLC $1,260.0000 $2,520.00

Ford Construction Company $1,300.0000 $2,600.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Delta Contracting Company, LLC $1,338,927.50

Ford Construction Company $1,474,043.80

Delta Contracting Company, LLC $1,338,927.50

Ford Construction Company $1,474,043.80
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

MARION COUNTY (Contract No. CNW185 Call 053)

THE RESURFACING ON S.R. 27 FROM NEAR KETNER MILL LANE (L.M. 12.47) TO NEAR BAILEY LANE (L.M. 16.62).

PROJECT LENGTH -

58S027-M8-002,HSIP-27(55),58S027-F3-002

4.150 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Tinsley Asphalt, LLC $956,772.70

Rogers Group, Inc. $1,076,378.00

Wright Brothers Construction Company, Inc. $1,129,585.25
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EXTENSION

CONTRACT CNW185

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.8.300

Tinsley Asphalt, LLC $1,048.0000 $8,698.40

Rogers Group, Inc. $1,100.0000 $9,130.00

Wright Brothers Construction Company, Inc. $690.0000 $5,727.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON34.000

Tinsley Asphalt, LLC $75.0000 $2,550.00

Rogers Group, Inc. $66.0000 $2,244.00

Wright Brothers Construction Company, Inc. $100.0000 $3,400.00

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

TON330.000

Tinsley Asphalt, LLC $130.0000 $42,900.00

Rogers Group, Inc. $105.0000 $34,650.00

Wright Brothers Construction Company, Inc. $135.0000 $44,550.00

403-02.01 TRACKLESS TACK COAT

TON6.000

Tinsley Asphalt, LLC $942.0000 $5,652.00

Rogers Group, Inc. $875.0000 $5,250.00

Wright Brothers Construction Company, Inc. $810.0000 $4,860.00

411-01.21 LONGITUDINAL JOINT SEALANT

L.M.4.200

Tinsley Asphalt, LLC $2,755.0000 $11,571.00

Rogers Group, Inc. $3,000.0000 $12,600.00

Wright Brothers Construction Company, Inc. $2,730.0000 $11,466.00

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT

TON4,832.000

Tinsley Asphalt, LLC $121.9500 $589,262.40

Rogers Group, Inc. $124.0000 $599,168.00

Wright Brothers Construction Company, Inc. $124.0000 $599,168.00

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.6.600

Tinsley Asphalt, LLC $367.0000 $2,422.20

Rogers Group, Inc. $1,000.0000 $6,600.00

Wright Brothers Construction Company, Inc. $700.0000 $4,620.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON4,779.000

Tinsley Asphalt, LLC $15.0000 $71,685.00

Rogers Group, Inc. $31.0000 $148,149.00

Wright Brothers Construction Company, Inc. $33.0000 $157,707.00
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EXTENSION

CONTRACT CNW185

UNIT PRICE

705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)

EACH75.000

Tinsley Asphalt, LLC $5.4000 $405.00

Rogers Group, Inc. $31.0000 $2,325.00

Wright Brothers Construction Company, Inc. $5.4500 $408.75

712-01 TRAFFIC CONTROL

LS1.000

Tinsley Asphalt, LLC $27,400.0000 $27,400.00

Rogers Group, Inc. $28,000.0000 $28,000.00

Wright Brothers Construction Company, Inc. $68,000.0000 $68,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH10.000

Tinsley Asphalt, LLC $10.0000 $100.00

Rogers Group, Inc. $50.0000 $500.00

Wright Brothers Construction Company, Inc. $1.0500 $10.50

712-06 SIGNS (CONSTRUCTION)

S.F.524.000

Tinsley Asphalt, LLC $8.0000 $4,192.00

Rogers Group, Inc. $12.0000 $6,288.00

Wright Brothers Construction Company, Inc. $8.1000 $4,244.40

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Tinsley Asphalt, LLC $4,400.0000 $8,800.00

Rogers Group, Inc. $5,200.0000 $10,400.00

Wright Brothers Construction Company, Inc. $4,660.0000 $9,320.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH274.000

Tinsley Asphalt, LLC $37.8000 $10,357.20

Rogers Group, Inc. $42.0000 $11,508.00

Wright Brothers Construction Company, Inc. $37.0000 $10,138.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.158.000

Tinsley Asphalt, LLC $16.0000 $2,528.00

Rogers Group, Inc. $17.0000 $2,686.00

Wright Brothers Construction Company, Inc. $12.7000 $2,006.60

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.24.400

Tinsley Asphalt, LLC $1,400.0000 $34,160.00

Rogers Group, Inc. $1,500.0000 $36,600.00

Wright Brothers Construction Company, Inc. $1,320.0000 $32,208.00
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EXTENSION

CONTRACT CNW185

UNIT PRICE

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.16.100

Tinsley Asphalt, LLC $6,600.0000 $106,260.00

Rogers Group, Inc. $7,500.0000 $120,750.00

Wright Brothers Construction Company, Inc. $7,150.0000 $115,115.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.265.000

Tinsley Asphalt, LLC $2.5000 $662.50

Rogers Group, Inc. $2.0000 $530.00

Wright Brothers Construction Company, Inc. $2.4000 $636.00

717-01 MOBILIZATION

LS1.000

Tinsley Asphalt, LLC $27,167.0000 $27,167.00

Rogers Group, Inc. $39,000.0000 $39,000.00

Wright Brothers Construction Company, Inc. $56,000.0000 $56,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Tinsley Asphalt, LLC $956,772.70

Rogers Group, Inc. $1,076,378.00

Wright Brothers Construction Company, Inc. $1,129,585.25

Tinsley Asphalt, LLC $956,772.70

Rogers Group, Inc. $1,076,378.00

Wright Brothers Construction Company, Inc. $1,129,585.25
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

MARION COUNTY (Contract No. CNW195 Call 054)

THE REPAIR OF FOUR CORRUGATED METAL PIPE CULVERTS ON S.R. 28 AT LOG MILES 6.68, 7.27, 7.70 AND 7.89.

PROJECT LENGTH -

58S028-M3-002

0.0 MILES

COMPLETION TIME  - ON OR BEFORE DECEMBER 31, 2022

TOTAL CONTRACT

Morgan Contracting, Inc. $423,076.06

Municipal and Contractors Sealing Products, Inc $485,260.00

Proshot Concrete, Inc. $571,136.00
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EXTENSION

CONTRACT CNW195

UNIT PRICE

MAINTENANCE CATEGORY

209-09.01 SANDBAGS

BAG100.000

Morgan Contracting, Inc. $6.0000 $600.00

Municipal and Contractors Sealing Products, Inc $10.0000 $1,000.00

Proshot Concrete, Inc. $150.0000 $15,000.00

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)

S.Y.200.000

Morgan Contracting, Inc. $4.0000 $800.00

Municipal and Contractors Sealing Products, Inc $10.0000 $2,000.00

Proshot Concrete, Inc. $60.0000 $12,000.00

607-25.01 SAPL TYPE 1 GROUT (PIPE/CULVERT REPAIR)

C.F.418.000

Morgan Contracting, Inc. $90.6700 $37,900.06

Municipal and Contractors Sealing Products, Inc $20.0000 $8,360.00

Proshot Concrete, Inc. $80.0000 $33,440.00

607-25.02 SPRAY APPLIED PIPE LINER (SAPL)

C.F.1,252.000

Morgan Contracting, Inc. $263.0000 $329,276.00

Municipal and Contractors Sealing Products, Inc $325.0000 $406,900.00

Proshot Concrete, Inc. $348.0000 $435,696.00

712-01 TRAFFIC CONTROL

LS1.000

Morgan Contracting, Inc. $30,000.0000 $30,000.00

Municipal and Contractors Sealing Products, Inc $4,000.0000 $4,000.00

Proshot Concrete, Inc. $14,000.0000 $14,000.00

712-01.02 LANE CLOSURE

EACH15.000

Morgan Contracting, Inc. $500.0000 $7,500.00

Municipal and Contractors Sealing Products, Inc $200.0000 $3,000.00

Proshot Concrete, Inc. $2,400.0000 $36,000.00

717-01 MOBILIZATION

LS1.000

Morgan Contracting, Inc. $17,000.0000 $17,000.00

Municipal and Contractors Sealing Products, Inc $60,000.0000 $60,000.00

Proshot Concrete, Inc. $25,000.0000 $25,000.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Morgan Contracting, Inc. $423,076.06

Municipal and Contractors Sealing Products, Inc $485,260.00

Proshot Concrete, Inc. $571,136.00

Morgan Contracting, Inc. $423,076.06

Municipal and Contractors Sealing Products, Inc $485,260.00

Proshot Concrete, Inc. $571,136.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

MAURY COUNTY (Contract No. CNW155 Call 056)

6.50%DBE GOAL

THE RESURFACING ON U.S. 43BP (S.R. 6) FROM THE BRIDGE OVER CSXT RAILROAD (L.M. 14.81) TO NEAR OLD WILLIAMSPORT PIKE (L.M.
19.77), INCLUDING BRIDGE DECK REPAIR AND THIN EPOXY OVERLAY.

PROJECT LENGTH -

60S006-M3-003,NH/HSIP-6(149),60103-3213-94,60103-8213-14

4.960 MILES

COMPLETION TIME  - ON OR BEFORE NOVEMBER 30, 2022

TOTAL CONTRACT

Volunteer Paving, LLC $2,554,485.78

Wright Paving Contractors, Inc. $2,732,488.03

Rogers Group, Inc. $2,994,000.00

Vulcan Construction Materials, LLC $3,198,215.58
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EXTENSION

CONTRACT CNW155

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.19.900

Volunteer Paving, LLC $926.9200 $18,445.71

Wright Paving Contractors, Inc. $1,214.8200 $24,174.92

Rogers Group, Inc. $1,100.0000 $21,890.00

Vulcan Construction Materials, LLC $1,200.0000 $23,880.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON2,626.000

Volunteer Paving, LLC $16.0000 $42,016.00

Wright Paving Contractors, Inc. $28.6600 $75,261.16

Rogers Group, Inc. $22.0000 $57,772.00

Vulcan Construction Materials, LLC $39.5000 $103,727.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON1,119.000

Volunteer Paving, LLC $97.9900 $109,650.81

Wright Paving Contractors, Inc. $99.3300 $111,150.27

Rogers Group, Inc. $110.0000 $123,090.00

Vulcan Construction Materials, LLC $115.0000 $128,685.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON80.000

Volunteer Paving, LLC $800.0000 $64,000.00

Wright Paving Contractors, Inc. $833.1300 $66,650.40

Rogers Group, Inc. $800.0000 $64,000.00

Vulcan Construction Materials, LLC $900.0000 $72,000.00

403-05.01 BITUMINOUS MATERIAL (FOG SEAL) SHOULDER

TON53.000

Volunteer Paving, LLC $800.0000 $42,400.00

Wright Paving Contractors, Inc. $878.3400 $46,552.02

Rogers Group, Inc. $850.0000 $45,050.00

Vulcan Construction Materials, LLC $1,500.0000 $79,500.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON11,814.000

Volunteer Paving, LLC $97.8200 $1,155,645.48

Wright Paving Contractors, Inc. $108.0800 $1,276,857.12

Rogers Group, Inc. $114.5000 $1,352,703.00

Vulcan Construction Materials, LLC $120.0000 $1,417,680.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON12,190.000

Volunteer Paving, LLC $28.2900 $344,855.10

Wright Paving Contractors, Inc. $23.2700 $283,661.30

Rogers Group, Inc. $22.0000 $268,180.00

Vulcan Construction Materials, LLC $33.0000 $402,270.00
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EXTENSION

CONTRACT CNW155

UNIT PRICE

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH6.000

Volunteer Paving, LLC $180.0000 $1,080.00

Wright Paving Contractors, Inc. $189.5200 $1,137.12

Rogers Group, Inc. $160.0000 $960.00

Vulcan Construction Materials, LLC $180.0000 $1,080.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH6.000

Volunteer Paving, LLC $3,092.0000 $18,552.00

Wright Paving Contractors, Inc. $3,250.6800 $19,504.08

Rogers Group, Inc. $3,450.0000 $20,700.00

Vulcan Construction Materials, LLC $3,111.0000 $18,666.00

706-01 GUARDRAIL REMOVED

L.F.150.000

Volunteer Paving, LLC $1.5000 $225.00

Wright Paving Contractors, Inc. $1.6500 $247.50

Rogers Group, Inc. $1.1000 $165.00

Vulcan Construction Materials, LLC $2.0000 $300.00

712-01 TRAFFIC CONTROL

LS1.000

Volunteer Paving, LLC $56,000.0000 $56,000.00

Wright Paving Contractors, Inc. $56,888.3300 $56,888.33

Rogers Group, Inc. $146,801.9500 $146,801.95

Vulcan Construction Materials, LLC $100,000.0000 $100,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH150.000

Volunteer Paving, LLC $28.5000 $4,275.00

Wright Paving Contractors, Inc. $30.9000 $4,635.00

Rogers Group, Inc. $32.0000 $4,800.00

Vulcan Construction Materials, LLC $15.0000 $2,250.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH2.000

Volunteer Paving, LLC $35.0000 $70.00

Wright Paving Contractors, Inc. $5.1500 $10.30

Rogers Group, Inc. $5.3500 $10.70

Vulcan Construction Materials, LLC $10.0000 $20.00

712-06 SIGNS (CONSTRUCTION)

S.F.2,118.000

Volunteer Paving, LLC $7.5000 $15,885.00

Wright Paving Contractors, Inc. $7.9800 $16,901.64

Rogers Group, Inc. $9.1500 $19,379.70

Vulcan Construction Materials, LLC $10.5000 $22,239.00
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EXTENSION

CONTRACT CNW155

UNIT PRICE

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)

EACH4.000

Volunteer Paving, LLC $600.0000 $2,400.00

Wright Paving Contractors, Inc. $612.8500 $2,451.40

Rogers Group, Inc. $630.0000 $2,520.00

Vulcan Construction Materials, LLC $275.0000 $1,100.00

712-08.03 ARROW BOARD (TYPE C)

EACH4.000

Volunteer Paving, LLC $1,100.0000 $4,400.00

Wright Paving Contractors, Inc. $824.0000 $3,296.00

Rogers Group, Inc. $850.0000 $3,400.00

Vulcan Construction Materials, LLC $800.0000 $3,200.00

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY

EACH2.000

Volunteer Paving, LLC $4,750.0000 $9,500.00

Wright Paving Contractors, Inc. $5,665.0000 $11,330.00

Rogers Group, Inc. $5,850.0000 $11,700.00

Vulcan Construction Materials, LLC $3,800.0000 $7,600.00

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY

EACH5.000

Volunteer Paving, LLC $4,750.0000 $23,750.00

Wright Paving Contractors, Inc. $5,356.0000 $26,780.00

Rogers Group, Inc. $5,500.0000 $27,500.00

Vulcan Construction Materials, LLC $4,200.0000 $21,000.00

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR

HOUR1,250.000

Volunteer Paving, LLC $20.0000 $25,000.00

Wright Paving Contractors, Inc. $128.7500 $160,937.50

Rogers Group, Inc. $100.0000 $125,000.00

Vulcan Construction Materials, LLC $120.0000 $150,000.00

713-02.11 REMOVAL OF EXISTING DELINEATORS

EACH36.000

Volunteer Paving, LLC $10.0000 $360.00

Wright Paving Contractors, Inc. $15.4500 $556.20

Rogers Group, Inc. $15.8500 $570.60

Vulcan Construction Materials, LLC $17.0000 $612.00

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH114.000

Volunteer Paving, LLC $40.0000 $4,560.00

Wright Paving Contractors, Inc. $49.4400 $5,636.16

Rogers Group, Inc. $51.0000 $5,814.00

Vulcan Construction Materials, LLC $48.0000 $5,472.00
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EXTENSION

CONTRACT CNW155

UNIT PRICE

713-15.06 MILE POST SIGN

EACH4.000

Volunteer Paving, LLC $251.0000 $1,004.00

Wright Paving Contractors, Inc. $242.0500 $968.20

Rogers Group, Inc. $250.0000 $1,000.00

Vulcan Construction Materials, LLC $150.0000 $600.00

713-16.20 SIGNS (D1-2 DESTINATION - CENTERVILLE COLUMBIA)

EACH1.000

Volunteer Paving, LLC $251.0000 $251.00

Wright Paving Contractors, Inc. $412.0000 $412.00

Rogers Group, Inc. $425.0000 $425.00

Vulcan Construction Materials, LLC $450.0000 $450.00

713-20.30 SIGN ADJUSTMENTS

EACH10.000

Volunteer Paving, LLC $314.0000 $3,140.00

Wright Paving Contractors, Inc. $113.3000 $1,133.00

Rogers Group, Inc. $425.0000 $4,250.00

Vulcan Construction Materials, LLC $100.0000 $1,000.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH808.000

Volunteer Paving, LLC $40.0000 $32,320.00

Wright Paving Contractors, Inc. $36.0500 $29,128.40

Rogers Group, Inc. $37.4500 $30,259.60

Vulcan Construction Materials, LLC $35.0000 $28,280.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH808.000

Volunteer Paving, LLC $5.0000 $4,040.00

Wright Paving Contractors, Inc. $12.3600 $9,986.88

Rogers Group, Inc. $12.7500 $10,302.00

Vulcan Construction Materials, LLC $12.0000 $9,696.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.300.000

Volunteer Paving, LLC $30.0000 $9,000.00

Wright Paving Contractors, Inc. $20.6000 $6,180.00

Rogers Group, Inc. $21.2500 $6,375.00

Vulcan Construction Materials, LLC $20.0000 $6,000.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.224.000

Volunteer Paving, LLC $22.0000 $4,928.00

Wright Paving Contractors, Inc. $20.6000 $4,614.40

Rogers Group, Inc. $21.2500 $4,760.00

Vulcan Construction Materials, LLC $20.0000 $4,480.00
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EXTENSION

CONTRACT CNW155

UNIT PRICE

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH13.000

Volunteer Paving, LLC $175.0000 $2,275.00

Wright Paving Contractors, Inc. $206.0000 $2,678.00

Rogers Group, Inc. $215.0000 $2,795.00

Vulcan Construction Materials, LLC $200.0000 $2,600.00

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.110

Volunteer Paving, LLC $12,000.0000 $1,320.00

Wright Paving Contractors, Inc. $8,755.0000 $963.05

Rogers Group, Inc. $9,000.0000 $990.00

Vulcan Construction Materials, LLC $8,500.0000 $935.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.132.000

Volunteer Paving, LLC $30.0000 $3,960.00

Wright Paving Contractors, Inc. $30.9000 $4,078.80

Rogers Group, Inc. $31.5000 $4,158.00

Vulcan Construction Materials, LLC $30.0000 $3,960.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.23.100

Volunteer Paving, LLC $1,000.0000 $23,100.00

Wright Paving Contractors, Inc. $1,648.0000 $38,068.80

Rogers Group, Inc. $1,700.0000 $39,270.00

Vulcan Construction Materials, LLC $1,600.0000 $36,960.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.23.100

Volunteer Paving, LLC $6,650.0000 $153,615.00

Wright Paving Contractors, Inc. $7,416.0000 $171,309.60

Rogers Group, Inc. $7,600.0000 $175,560.00

Vulcan Construction Materials, LLC $7,200.0000 $166,320.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.2,383.000

Volunteer Paving, LLC $0.5000 $1,191.50

Wright Paving Contractors, Inc. $4.1200 $9,817.96

Rogers Group, Inc. $4.2500 $10,127.75

Vulcan Construction Materials, LLC $4.0000 $9,532.00

716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)

L.F.3,645.000

Volunteer Paving, LLC $3.0000 $10,935.00

Wright Paving Contractors, Inc. $3.0900 $11,263.05

Rogers Group, Inc. $3.2000 $11,664.00

Vulcan Construction Materials, LLC $3.0000 $10,935.00
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EXTENSION

CONTRACT CNW155

UNIT PRICE

716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)

L.F.605.000

Volunteer Paving, LLC $3.0000 $1,815.00

Wright Paving Contractors, Inc. $6.1800 $3,738.90

Rogers Group, Inc. $6.3500 $3,841.75

Vulcan Construction Materials, LLC $6.0000 $3,630.00

717-01 MOBILIZATION

LS1.000

Volunteer Paving, LLC $120,000.0000 $120,000.00

Wright Paving Contractors, Inc. $53,562.6300 $53,562.63

Rogers Group, Inc. $145,000.0000 $145,000.00

Vulcan Construction Materials, LLC $120,000.0000 $120,000.00

730-14.02 SAW SLOT

L.F.568.000

Volunteer Paving, LLC $4.0000 $2,272.00

Wright Paving Contractors, Inc. $4.1200 $2,340.16

Rogers Group, Inc. $4.2500 $2,414.00

Vulcan Construction Materials, LLC $4.0000 $2,272.00

730-14.03 LOOP WIRE

L.F.1,336.000

Volunteer Paving, LLC $1.0000 $1,336.00

Wright Paving Contractors, Inc. $1.0300 $1,376.08

Rogers Group, Inc. $1.0500 $1,402.80

Vulcan Construction Materials, LLC $1.0000 $1,336.00
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EXTENSION

CONTRACT CNW155

UNIT PRICE

BRIDGE CATEGORY

604-10.14 REMOVE EXISTING WEARING SURFACE

LS1.000

Volunteer Paving, LLC $30,000.0000 $30,000.00

Wright Paving Contractors, Inc. $15,625.2900 $15,625.29

Rogers Group, Inc. $19,806.1500 $19,806.15

Vulcan Construction Materials, LLC $40,484.0000 $40,484.00

604-10.44 EXPANSION JOINT REPAIRS

L.F.227.000

Volunteer Paving, LLC $275.0000 $62,425.00

Wright Paving Contractors, Inc. $182.9500 $41,529.65

Rogers Group, Inc. $360.0000 $81,720.00

Vulcan Construction Materials, LLC $340.0000 $77,180.00

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

S.Y.50.000

Volunteer Paving, LLC $450.0000 $22,500.00

Wright Paving Contractors, Inc. $392.0400 $19,602.00

Rogers Group, Inc. $710.0000 $35,500.00

Vulcan Construction Materials, LLC $670.0000 $33,500.00

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

S.Y.2,182.000

Volunteer Paving, LLC $54.9900 $119,988.18

Wright Paving Contractors, Inc. $50.1800 $109,492.76

Rogers Group, Inc. $46.0000 $100,372.00

Vulcan Construction Materials, LLC $35.1900 $76,784.58
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Volunteer Paving, LLC $2,319,572.60

Wright Paving Contractors, Inc. $2,546,238.33

Rogers Group, Inc. $2,756,601.85

Vulcan Construction Materials, LLC $2,970,267.00

SUB-TOTAL BRIDGE

Volunteer Paving, LLC $234,913.18

Wright Paving Contractors, Inc. $186,249.70

Rogers Group, Inc. $237,398.15

Vulcan Construction Materials, LLC $227,948.58

Volunteer Paving, LLC $2,554,485.78

Wright Paving Contractors, Inc. $2,732,488.03

Rogers Group, Inc. $2,994,000.00

Vulcan Construction Materials, LLC $3,198,215.58
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

MCMINN COUNTY (Contract No. CNW184 Call 057)

THE RESURFACING ON S.R. 39 FROM EAST OF COUNTY ROAD 435 (L.M. 12.30) TO MAIN STREET (L.M. 15.10).

PROJECT LENGTH -

HSIP-39(20),54S039-F3-002,54S039-M8-002

2.650 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Rogers Group, Inc. $999,821.10
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EXTENSION

CONTRACT CNW184

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.5.300

Rogers Group, Inc. $1,650.0000 $8,745.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON251.000

Rogers Group, Inc. $60.0000 $15,060.00

403-02.01 TRACKLESS TACK COAT

TON21.000

Rogers Group, Inc. $800.0000 $16,800.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON3,118.000

Rogers Group, Inc. $135.0000 $420,930.00

411-01.21 LONGITUDINAL JOINT SEALANT

L.M.2.800

Rogers Group, Inc. $2,700.0000 $7,560.00

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.4.000

Rogers Group, Inc. $370.0000 $1,480.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.47,057.000

Rogers Group, Inc. $5.0000 $235,285.00

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN

EACH3.000

Rogers Group, Inc. $3,450.0000 $10,350.00

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.540.000

Rogers Group, Inc. $75.0000 $40,500.00

701-02.03 CONCRETE CURB RAMP

S.F.56.000

Rogers Group, Inc. $85.0000 $4,760.00

706-01 GUARDRAIL REMOVED

L.F.75.000

Rogers Group, Inc. $10.0000 $750.00

712-01 TRAFFIC CONTROL

LS1.000

Rogers Group, Inc. $49,500.0000 $49,500.00
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EXTENSION

CONTRACT CNW184

UNIT PRICE

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH10.000

Rogers Group, Inc. $1.1000 $11.00

712-06 SIGNS (CONSTRUCTION)

S.F.530.000

Rogers Group, Inc. $8.0000 $4,240.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Rogers Group, Inc. $4,600.0000 $9,200.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH175.000

Rogers Group, Inc. $58.0000 $10,150.00

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)

L.F.87.000

Rogers Group, Inc. $13.0000 $1,131.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.365.000

Rogers Group, Inc. $13.0000 $4,745.00

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.264.000

Rogers Group, Inc. $26.4000 $6,969.60

716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)

EACH3.000

Rogers Group, Inc. $530.0000 $1,590.00

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

EACH1.000

Rogers Group, Inc. $630.0000 $630.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.108.000

Rogers Group, Inc. $13.0000 $1,404.00

716-04.18 PLASTIC PAVEMENT MARKING (BIKE/XING)

EACH2.000

Rogers Group, Inc. $530.0000 $1,060.00

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)

L.F.365.000

Rogers Group, Inc. $7.5000 $2,737.50

3PAGE



EXTENSION

CONTRACT CNW184

UNIT PRICE

716-05.10 PAINTED PAVEMENT MARKING (RXR)

EACH3.000

Rogers Group, Inc. $265.0000 $795.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.15.100

Rogers Group, Inc. $1,370.0000 $20,687.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.10.100

Rogers Group, Inc. $7,100.0000 $71,710.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.1,056.000

Rogers Group, Inc. $2.1000 $2,217.60

716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)

L.F.77.000

Rogers Group, Inc. $4.2000 $323.40

717-01 MOBILIZATION

LS1.000

Rogers Group, Inc. $48,500.0000 $48,500.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Rogers Group, Inc. $999,821.10

Rogers Group, Inc. $999,821.10
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

MCNAIRY COUNTY (Contract No. CNW154 Call 058)

5.00%DBE GOAL

THE RESURFACING WITH HOT IN-PLACE RECYCLING ON U.S. 45 (S.R. 5) FROM U.S. 45 (S.R. 5) (L.M. 11.78) TO U.S. 64 (S.R. 15) (L.M. 15.58),
INCLUDING MISCELLANEOUS SAFETY IMPROVEMENTS.

PROJECT LENGTH -

HSIP-5(118),55002-3234-94,NH/HSIP-5(119),55S005-F3-002,55S005-F8-
002,55S005-M3-003

3.800 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Standard Construction Company, Inc. $4,393,162.10
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EXTENSION

CONTRACT CNW154

UNIT PRICE

ROADWAY CATEGORY

202-03.01 REMOVAL OF ASPHALT PAVEMENT

S.Y.3,234.000

Standard Construction Company, Inc. $37.3500 $120,789.90

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.980.000

Standard Construction Company, Inc. $39.1000 $38,318.00

203-04 PLACING AND SPREADING TOPSOIL

C.Y.100.000

Standard Construction Company, Inc. $74.7000 $7,470.00

203-06 WATER

M.G.36.000

Standard Construction Company, Inc. $65.0000 $2,340.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.15.000

Standard Construction Company, Inc. $1,380.0000 $20,700.00

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.750.000

Standard Construction Company, Inc. $12.5000 $9,375.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON1,285.000

Standard Construction Company, Inc. $45.5000 $58,467.50

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

TON2,247.000

Standard Construction Company, Inc. $41.4000 $93,025.80

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

TON965.000

Standard Construction Company, Inc. $239.5000 $231,117.50

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S

TON154.000

Standard Construction Company, Inc. $208.8000 $32,155.20

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

TON224.000

Standard Construction Company, Inc. $203.5000 $45,584.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON136.000

Standard Construction Company, Inc. $196.5000 $26,724.00
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EXTENSION

CONTRACT CNW154

UNIT PRICE

311-03.04 HOT IN PLACE RECYCLING OF ASPHALT PAVEMENT  (2.00IN)

S.Y.106,863.000

Standard Construction Company, Inc. $6.0000 $641,178.00

311-03.10 ASPHALT REJUVENATING AGENT

GAL.42,745.000

Standard Construction Company, Inc. $4.5000 $192,352.50

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON1.000

Standard Construction Company, Inc. $2,400.0000 $2,400.00

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON12.000

Standard Construction Company, Inc. $150.0000 $1,800.00

403-02.01 TRACKLESS TACK COAT

TON61.000

Standard Construction Company, Inc. $1,050.0000 $64,050.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON74.000

Standard Construction Company, Inc. $226.5000 $16,761.00

411-03.10 ACS MIX(PG76-22) GRADING D

TON1,259.000

Standard Construction Company, Inc. $174.8000 $220,073.20

411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT

TON5,251.000

Standard Construction Company, Inc. $128.9000 $676,853.90

411-03.26 ACS MIX(PG70-22) THIN LIFT E ASPHALT

TON1,863.000

Standard Construction Company, Inc. $132.7000 $247,220.10

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.14.200

Standard Construction Company, Inc. $520.0000 $7,384.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON1,815.000

Standard Construction Company, Inc. $69.4000 $125,961.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH13.000

Standard Construction Company, Inc. $120.0000 $1,560.00
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EXTENSION

CONTRACT CNW154

UNIT PRICE

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH13.000

Standard Construction Company, Inc. $4,400.0000 $57,200.00

710-02 AGGREGATE UNDERDRAINS (WITH PIPE)

L.F.700.000

Standard Construction Company, Inc. $19.2000 $13,440.00

710-04 FILTER CLOTH UNDERDRAIN (WITH PIPE)

L.F.11,695.000

Standard Construction Company, Inc. $21.6000 $252,612.00

710-05 LATERAL UNDERDRAIN

L.F.1,552.000

Standard Construction Company, Inc. $19.2000 $29,798.40

710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)

EACH3.000

Standard Construction Company, Inc. $1,140.0000 $3,420.00

710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)

EACH5.000

Standard Construction Company, Inc. $1,140.0000 $5,700.00

710-06.14 LATERAL UNDERDRAIN ENDWALL (5:1)

EACH5.000

Standard Construction Company, Inc. $1,140.0000 $5,700.00

710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)

EACH61.000

Standard Construction Company, Inc. $1,140.0000 $69,540.00

712-01 TRAFFIC CONTROL

LS1.000

Standard Construction Company, Inc. $193,000.0000 $193,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.2,028.000

Standard Construction Company, Inc. $6.6000 $13,384.80

712-08.03 ARROW BOARD (TYPE C)

EACH4.000

Standard Construction Company, Inc. $980.0000 $3,920.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.516.000

Standard Construction Company, Inc. $6.1000 $3,147.60
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EXTENSION

CONTRACT CNW154

UNIT PRICE

713-11.01 "U" SECTION STEEL POSTS

LB.995.000

Standard Construction Company, Inc. $3.9000 $3,880.50

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.3,148.000

Standard Construction Company, Inc. $5.0000 $15,740.00

713-11.21 P POST SLIP BASE

EACH16.000

Standard Construction Company, Inc. $390.0000 $6,240.00

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.164.000

Standard Construction Company, Inc. $15.4000 $2,525.60

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.1,046.000

Standard Construction Company, Inc. $16.5000 $17,259.00

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH111.000

Standard Construction Company, Inc. $28.0000 $3,108.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH19.000

Standard Construction Company, Inc. $44.0000 $836.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH44.000

Standard Construction Company, Inc. $44.0000 $1,936.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH571.000

Standard Construction Company, Inc. $44.0000 $25,124.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH647.000

Standard Construction Company, Inc. $35.8000 $23,162.60

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.233.000

Standard Construction Company, Inc. $35.0000 $8,155.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.560.000

Standard Construction Company, Inc. $24.2000 $13,552.00
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EXTENSION

CONTRACT CNW154

UNIT PRICE

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH25.000

Standard Construction Company, Inc. $250.0000 $6,250.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.950.000

Standard Construction Company, Inc. $3.3000 $3,135.00

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.400

Standard Construction Company, Inc. $17,000.0000 $6,800.00

716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)

EACH2.000

Standard Construction Company, Inc. $880.0000 $1,760.00

716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)

EACH4.000

Standard Construction Company, Inc. $440.0000 $1,760.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.94.000

Standard Construction Company, Inc. $28.0000 $2,632.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.18.300

Standard Construction Company, Inc. $1,930.0000 $35,319.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.18.500

Standard Construction Company, Inc. $7,500.0000 $138,750.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.1,060.000

Standard Construction Company, Inc. $3.3000 $3,498.00

717-01 MOBILIZATION

LS1.000

Standard Construction Company, Inc. $310,000.0000 $310,000.00

730-03.20 INSTALL PULL BOX (TYPE A)

EACH2.000

Standard Construction Company, Inc. $1,200.0000 $2,400.00

730-12.01 CONDUIT 1" DIAMETER (PVC)

L.F.50.000

Standard Construction Company, Inc. $34.0000 $1,700.00
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EXTENSION

CONTRACT CNW154

UNIT PRICE

730-12.02 CONDUIT 2" DIAMETER (PVC)

L.F.20.000

Standard Construction Company, Inc. $36.0000 $720.00

730-14.01 SHIELDED DETECTOR CABLE

L.F.50.000

Standard Construction Company, Inc. $2.4000 $120.00

730-14.02 SAW SLOT

L.F.2,389.000

Standard Construction Company, Inc. $8.4000 $20,067.60

730-14.03 LOOP WIRE

L.F.6,082.000

Standard Construction Company, Inc. $1.2000 $7,298.40

801-03 WATER (SEEDING & SODDING)

M.G.5.000

Standard Construction Company, Inc. $58.0000 $290.00

803-01 SODDING (NEW SOD)

S.Y.500.000

Standard Construction Company, Inc. $11.5000 $5,750.00
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EXTENSION

CONTRACT CNW154

UNIT PRICE

BRIDGE CATEGORY

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

S.Y.3,622.000

Standard Construction Company, Inc. $51.0000 $184,722.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH68.000

Standard Construction Company, Inc. $33.0000 $2,244.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH14.000

Standard Construction Company, Inc. $28.0000 $392.00

712-05.03 WARNING LIGHTS (TYPE C)

EACH54.000

Standard Construction Company, Inc. $28.0000 $1,512.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Standard Construction Company, Inc. $4,204,292.10

SUB-TOTAL BRIDGE

Standard Construction Company, Inc. $188,870.00

Standard Construction Company, Inc. $4,393,162.10
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

MONROE COUNTY (Contract No. CNW159 Call 059)

6.00%DBE GOAL

THE RESURFACING ON S.R. 68 FROM NEAR OLD STATE ROAD (L.M. 18.93) TO NEAR MARTIN ROAD (L.M. 26.60).

PROJECT LENGTH -

HSIP-68(63),62S068-F3-003,62S068-M8-003

7.370 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Rogers Group, Inc. $1,860,054.75

APAC-Atlantic, Inc. $2,235,802.00
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EXTENSION

CONTRACT CNW159

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.15.000

Rogers Group, Inc. $1,200.0000 $18,000.00

APAC-Atlantic, Inc. $2,000.0000 $30,000.00

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

TON1,320.000

Rogers Group, Inc. $145.0000 $191,400.00

APAC-Atlantic, Inc. $193.0000 $254,760.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON121.000

Rogers Group, Inc. $800.0000 $96,800.00

APAC-Atlantic, Inc. $900.0000 $108,900.00

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

L.M.12.000

Rogers Group, Inc. $380.0000 $4,560.00

APAC-Atlantic, Inc. $1,200.0000 $14,400.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.44.000

Rogers Group, Inc. $100.0000 $4,400.00

APAC-Atlantic, Inc. $250.0000 $11,000.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH39.000

Rogers Group, Inc. $55.0000 $2,145.00

APAC-Atlantic, Inc. $670.0000 $26,130.00

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

EACH26.000

Rogers Group, Inc. $1,400.0000 $36,400.00

APAC-Atlantic, Inc. $2,000.0000 $52,000.00

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT

EACH13.000

Rogers Group, Inc. $1,400.0000 $18,200.00

APAC-Atlantic, Inc. $1,800.0000 $23,400.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH26.000

Rogers Group, Inc. $3,500.0000 $91,000.00

APAC-Atlantic, Inc. $4,150.0000 $107,900.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH13.000

Rogers Group, Inc. $3,125.0000 $40,625.00

APAC-Atlantic, Inc. $4,000.0000 $52,000.00
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EXTENSION

CONTRACT CNW159

UNIT PRICE

712-01 TRAFFIC CONTROL

LS1.000

Rogers Group, Inc. $85,000.0000 $85,000.00

APAC-Atlantic, Inc. $50,000.0000 $50,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.648.000

Rogers Group, Inc. $8.0000 $5,184.00

APAC-Atlantic, Inc. $8.7500 $5,670.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH734.000

Rogers Group, Inc. $36.0000 $26,424.00

APAC-Atlantic, Inc. $42.5000 $31,195.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH61.000

Rogers Group, Inc. $36.0000 $2,196.00

APAC-Atlantic, Inc. $42.5000 $2,592.50

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH90.000

Rogers Group, Inc. $41.0000 $3,690.00

APAC-Atlantic, Inc. $12.0000 $1,080.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.189.000

Rogers Group, Inc. $23.0000 $4,347.00

APAC-Atlantic, Inc. $27.0000 $5,103.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH12.000

Rogers Group, Inc. $210.0000 $2,520.00

APAC-Atlantic, Inc. $245.0000 $2,940.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.225.000

Rogers Group, Inc. $3.2500 $731.25

APAC-Atlantic, Inc. $3.5000 $787.50

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.230

Rogers Group, Inc. $11,550.0000 $2,656.50

APAC-Atlantic, Inc. $13,000.0000 $2,990.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.12.000

Rogers Group, Inc. $1,400.0000 $16,800.00

APAC-Atlantic, Inc. $1,580.0000 $18,960.00
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EXTENSION

CONTRACT CNW159

UNIT PRICE

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.29.000

Rogers Group, Inc. $7,100.0000 $205,900.00

APAC-Atlantic, Inc. $8,050.0000 $233,450.00

717-01 MOBILIZATION

LS1.000

Rogers Group, Inc. $90,000.0000 $90,000.00

APAC-Atlantic, Inc. $65,000.0000 $65,000.00
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EXTENSION

CONTRACT CNW159

UNIT PRICE

ROADWAY ALTERNATE AA1 CATEGORY

411-03.08 ACS MIX(PG70-22) THIN LIFT ASPHALT

TON6,602.000

Rogers Group, Inc.

APAC-Atlantic, Inc.
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EXTENSION

CONTRACT CNW159

UNIT PRICE

ROADWAY ALTERNATE AA2 CATEGORY

411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT

TON6,602.000

Rogers Group, Inc. $138.0000 $911,076.00

APAC-Atlantic, Inc. $172.0000 $1,135,544.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Rogers Group, Inc. $948,978.75

APAC-Atlantic, Inc. $1,100,258.00

SUB-TOTAL ROADWAY ALTERNATE AA1

SUB-TOTAL ROADWAY ALTERNATE AA2

Rogers Group, Inc. $911,076.00

APAC-Atlantic, Inc. $1,135,544.00

Rogers Group, Inc. $1,860,054.75

APAC-Atlantic, Inc. $2,235,802.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

OBION COUNTY (Contract No. CNW156 Call 060)

4.00%DBE GOAL

THE RESURFACING ON S.R. 183 FROM PALESTINE AVENUE (L.M. 9.37) TO U.S. 51 (S.R. 3) (L.M. 14.17).

PROJECT LENGTH -

HSIP-183(10),66S183-F3-002,66S183-M8-002

4.800 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Ford Construction Company $1,326,134.00
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EXTENSION

CONTRACT CNW156

UNIT PRICE

ROADWAY CATEGORY

202-03.01 REMOVAL OF ASPHALT PAVEMENT

S.Y.150.000

Ford Construction Company $60.0000 $9,000.00

203-06 WATER

M.G.11.000

Ford Construction Company $1.0000 $11.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.9.000

Ford Construction Company $1,300.0000 $11,700.00

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

TON1,372.000

Ford Construction Company $33.0000 $45,276.00

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

TON69.000

Ford Construction Company $190.0000 $13,110.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON33.000

Ford Construction Company $821.0000 $27,093.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON5,413.000

Ford Construction Company $132.0000 $714,516.00

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.7.000

Ford Construction Company $925.0000 $6,475.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON4,970.000

Ford Construction Company $28.5000 $141,645.00

701-01.01 CONCRETE SIDEWALK (4 ")

S.F.750.000

Ford Construction Company $34.0000 $25,500.00

701-02.03 CONCRETE CURB RAMP

S.F.819.000

Ford Construction Company $53.0000 $43,407.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH4.000

Ford Construction Company $105.0000 $420.00

2PAGE



EXTENSION

CONTRACT CNW156

UNIT PRICE

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH4.000

Ford Construction Company $4,000.0000 $16,000.00

712-01 TRAFFIC CONTROL

LS1.000

Ford Construction Company $29,000.0000 $29,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,226.000

Ford Construction Company $7.5000 $9,195.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.10.000

Ford Construction Company $5.8000 $58.00

713-16.20 SIGNS (R1-5)

EACH2.000

Ford Construction Company $235.0000 $470.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH320.000

Ford Construction Company $42.0000 $13,440.00

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)

L.F.346.000

Ford Construction Company $21.0000 $7,266.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.300.000

Ford Construction Company $23.0000 $6,900.00

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.24.000

Ford Construction Company $44.0000 $1,056.00

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

EACH3.000

Ford Construction Company $840.0000 $2,520.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.16.000

Ford Construction Company $26.0000 $416.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.17.000

Ford Construction Company $1,840.0000 $31,280.00
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EXTENSION

CONTRACT CNW156

UNIT PRICE

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.17.000

Ford Construction Company $7,140.0000 $121,380.00

717-01 MOBILIZATION

LS1.000

Ford Construction Company $49,000.0000 $49,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Ford Construction Company $1,326,134.00

Ford Construction Company $1,326,134.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

OVERTON AND PICKETT COUNTIES (Contract No. CNW186 Call 061)

5.00%DBE GOAL

THE RESURFACING ON S.R. 52 FROM NEAR DOGWALK ROAD (L.M. 18.32) IN OVERTON COUNTY TO THE FENTRESS COUNTY LINE (L.M.
2.26) IN PICKETT COUNTY.

PROJECT LENGTH -

HSIP-52(96),67S052-F3-002,67S052-M8-002,STP-52(97),69S052-F8-002

8.560 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Rogers Group, Inc. $2,313,685.90
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EXTENSION

CONTRACT CNW186

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.17.100

Rogers Group, Inc. $1,650.0000 $28,215.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON849.000

Rogers Group, Inc. $71.0000 $60,279.00

403-02.01 TRACKLESS TACK COAT

TON42.800

Rogers Group, Inc. $830.0000 $35,524.00

411-01.21 LONGITUDINAL JOINT SEALANT

L.M.8.500

Rogers Group, Inc. $3,235.0000 $27,497.50

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT

TON8,591.000

Rogers Group, Inc. $138.0000 $1,185,558.00

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.13.700

Rogers Group, Inc. $422.0000 $5,781.40

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON8,524.000

Rogers Group, Inc. $34.0000 $289,816.00

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN

EACH20.000

Rogers Group, Inc. $3,012.0000 $60,240.00

705-04.23 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)

L.F.9,825.000

Rogers Group, Inc. $3.0000 $29,475.00

712-01 TRAFFIC CONTROL

LS1.000

Rogers Group, Inc. $100,000.0000 $100,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.428.000

Rogers Group, Inc. $7.0000 $2,996.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH623.000

Rogers Group, Inc. $43.0000 $26,789.00
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EXTENSION

CONTRACT CNW186

UNIT PRICE

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH623.000

Rogers Group, Inc. $12.0000 $7,476.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.138.000

Rogers Group, Inc. $18.0000 $2,484.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.49.700

Rogers Group, Inc. $1,560.0000 $77,532.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.32.600

Rogers Group, Inc. $7,950.0000 $259,170.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.140.000

Rogers Group, Inc. $2.0000 $280.00

717-01 MOBILIZATION

LS1.000

Rogers Group, Inc. $114,573.0000 $114,573.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Rogers Group, Inc. $2,313,685.90

Rogers Group, Inc. $2,313,685.90
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

POLK COUNTY (Contract No. CNW188 Call 062)

5.00%DBE GOAL

THE RESURFACING ON U.S. 411 (S.R. 33) FROM THE GEORGIA STATE LINE (L.M. 0.00) TO SOUTH OF LOWERY ROAD (L.M. 9.33).

PROJECT LENGTH -

NH-33(149),70S033-F8-002

9.330 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Talley Construction Company, Inc. $4,698,538.85

Wright Brothers Construction Company, Inc. $5,641,097.70
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EXTENSION

CONTRACT CNW188

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.18.600

Talley Construction Company, Inc. $1,694.9500 $31,526.07

Wright Brothers Construction Company, Inc. $2,300.0000 $42,780.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON920.000

Talley Construction Company, Inc. $49.5300 $45,567.60

Wright Brothers Construction Company, Inc. $61.5000 $56,580.00

307-02.09 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING CAM

TON11,067.000

Talley Construction Company, Inc. $178.3300 $1,973,578.11

Wright Brothers Construction Company, Inc. $220.0000 $2,434,740.00

403-02.01 TRACKLESS TACK COAT

TON72.000

Talley Construction Company, Inc. $904.5900 $65,130.48

Wright Brothers Construction Company, Inc. $825.0000 $59,400.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON10,932.000

Talley Construction Company, Inc. $140.9300 $1,540,646.76

Wright Brothers Construction Company, Inc. $150.0000 $1,639,800.00

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.14.900

Talley Construction Company, Inc. $327.7500 $4,883.48

Wright Brothers Construction Company, Inc. $420.0000 $6,258.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON12,261.000

Talley Construction Company, Inc. $29.0300 $355,936.83

Wright Brothers Construction Company, Inc. $48.0000 $588,528.00

705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)

EACH495.000

Talley Construction Company, Inc. $9.3200 $4,613.40

Wright Brothers Construction Company, Inc. $5.9000 $2,920.50

712-01 TRAFFIC CONTROL

LS1.000

Talley Construction Company, Inc. $79,141.8600 $79,141.86

Wright Brothers Construction Company, Inc. $167,800.0000 $167,800.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH30.000

Talley Construction Company, Inc. $1.1500 $34.50

Wright Brothers Construction Company, Inc. $1.1000 $33.00
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EXTENSION

CONTRACT CNW188

UNIT PRICE

712-06 SIGNS (CONSTRUCTION)

S.F.1,205.000

Talley Construction Company, Inc. $8.9100 $10,736.55

Wright Brothers Construction Company, Inc. $8.7000 $10,483.50

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Talley Construction Company, Inc. $575.0000 $575.00

Wright Brothers Construction Company, Inc. $560.0000 $560.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH4.000

Talley Construction Company, Inc. $5,117.5000 $20,470.00

Wright Brothers Construction Company, Inc. $4,990.0000 $19,960.00

713-16.20 SIGNS (OBJECT MARKER (LEFT)

EACH5.000

Talley Construction Company, Inc. $155.2500 $776.25

Wright Brothers Construction Company, Inc. $151.0000 $755.00

713-16.21 SIGNS (OBJECT MARKER (RIGHT)

EACH4.000

Talley Construction Company, Inc. $155.2500 $621.00

Wright Brothers Construction Company, Inc. $151.0000 $604.00

713-16.22 SIGNS (STOP, R1-1, SIGN, POST AND INSTALLATION)

EACH2.000

Talley Construction Company, Inc. $373.7500 $747.50

Wright Brothers Construction Company, Inc. $360.0000 $720.00

713-16.23 SIGNS (STOP AHEAD, W3-1, SIGN, POST, AND INSTALLATION)

EACH1.000

Talley Construction Company, Inc. $373.7500 $373.75

Wright Brothers Construction Company, Inc. $360.0000 $360.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH675.000

Talley Construction Company, Inc. $40.2500 $27,168.75

Wright Brothers Construction Company, Inc. $38.7500 $26,156.25

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH16.000

Talley Construction Company, Inc. $40.2500 $644.00

Wright Brothers Construction Company, Inc. $38.7500 $620.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH679.000

Talley Construction Company, Inc. $11.5000 $7,808.50

Wright Brothers Construction Company, Inc. $11.1000 $7,536.90
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EXTENSION

CONTRACT CNW188

UNIT PRICE

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.29.000

Talley Construction Company, Inc. $24.1500 $700.35

Wright Brothers Construction Company, Inc. $23.2500 $674.25

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.341.000

Talley Construction Company, Inc. $13.8000 $4,705.80

Wright Brothers Construction Company, Inc. $13.3500 $4,552.35

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH5.000

Talley Construction Company, Inc. $201.2500 $1,006.25

Wright Brothers Construction Company, Inc. $194.0000 $970.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.35.000

Talley Construction Company, Inc. $3.1600 $110.60

Wright Brothers Construction Company, Inc. $3.0500 $106.75

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)

L.F.682.000

Talley Construction Company, Inc. $8.9100 $6,076.62

Wright Brothers Construction Company, Inc. $8.6000 $5,865.20

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.96.700

Talley Construction Company, Inc. $1,408.7500 $136,226.13

Wright Brothers Construction Company, Inc. $1,360.0000 $131,512.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.39.000

Talley Construction Company, Inc. $7,561.2500 $294,888.75

Wright Brothers Construction Company, Inc. $7,300.0000 $284,700.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.156.000

Talley Construction Company, Inc. $2.5900 $404.04

Wright Brothers Construction Company, Inc. $2.5000 $390.00

716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)

L.F.240.000

Talley Construction Company, Inc. $3.1600 $758.40

Wright Brothers Construction Company, Inc. $3.0500 $732.00

717-01 MOBILIZATION

LS1.000

Talley Construction Company, Inc. $82,681.5200 $82,681.52

Wright Brothers Construction Company, Inc. $145,000.0000 $145,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Talley Construction Company, Inc. $4,698,538.85

Wright Brothers Construction Company, Inc. $5,641,097.70

Talley Construction Company, Inc. $4,698,538.85

Wright Brothers Construction Company, Inc. $5,641,097.70
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

RUTHERFORD COUNTY (Contract No. CNW177 Call 063)

THE RESURFACING ON S.R. 99 FROM VETERANS PARKWAY (L.M. 13.88) TO CASON LANE (L.M. 15.97).

PROJECT LENGTH -

HSIP-99(72),75S099-F3-002,75S099-M8-002

2.090 MILES

COMPLETION TIME  - ON OR BEFORE NOVEMBER 30, 2022

TOTAL CONTRACT

BWI MTN ii Inc. & dba Blue Water Industries $745,650.20

Hawkins Asphalt Paving, LLC $816,262.50

Vulcan Construction Materials, LLC $844,443.80
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EXTENSION

CONTRACT CNW177

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.4.200

BWI MTN ii Inc. & dba Blue Water Industries $2,000.0000 $8,400.00

Hawkins Asphalt Paving, LLC $1,000.0000 $4,200.00

Vulcan Construction Materials, LLC $3,200.0000 $13,440.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON1,107.000

BWI MTN ii Inc. & dba Blue Water Industries $26.5000 $29,335.50

Hawkins Asphalt Paving, LLC $30.0000 $33,210.00

Vulcan Construction Materials, LLC $38.0000 $42,066.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON500.000

BWI MTN ii Inc. & dba Blue Water Industries $80.0000 $40,000.00

Hawkins Asphalt Paving, LLC $95.0000 $47,500.00

Vulcan Construction Materials, LLC $125.0000 $62,500.00

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

TON600.000

BWI MTN ii Inc. & dba Blue Water Industries $107.7500 $64,650.00

Hawkins Asphalt Paving, LLC $115.0000 $69,000.00

Vulcan Construction Materials, LLC $135.0000 $81,000.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON18.000

BWI MTN ii Inc. & dba Blue Water Industries $1,000.0000 $18,000.00

Hawkins Asphalt Paving, LLC $800.0000 $14,400.00

Vulcan Construction Materials, LLC $850.0000 $15,300.00

411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT

TON2,325.000

BWI MTN ii Inc. & dba Blue Water Industries $102.2500 $237,731.25

Hawkins Asphalt Paving, LLC $136.0000 $316,200.00

Vulcan Construction Materials, LLC $135.0000 $313,875.00

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.3.000

BWI MTN ii Inc. & dba Blue Water Industries $1,315.7500 $3,947.25

Hawkins Asphalt Paving, LLC $1,750.0000 $5,250.00

Vulcan Construction Materials, LLC $1,275.0000 $3,825.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON500.000

BWI MTN ii Inc. & dba Blue Water Industries $18.0000 $9,000.00

Hawkins Asphalt Paving, LLC $35.0000 $17,500.00

Vulcan Construction Materials, LLC $70.0000 $35,000.00

2PAGE



EXTENSION

CONTRACT CNW177

UNIT PRICE

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN

EACH2.000

BWI MTN ii Inc. & dba Blue Water Industries $1,580.0000 $3,160.00

Hawkins Asphalt Paving, LLC $2,500.0000 $5,000.00

Vulcan Construction Materials, LLC $2,000.0000 $4,000.00

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.1,430.000

BWI MTN ii Inc. & dba Blue Water Industries $55.0000 $78,650.00

Hawkins Asphalt Paving, LLC $32.0000 $45,760.00

Vulcan Construction Materials, LLC $30.0000 $42,900.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH2.000

BWI MTN ii Inc. & dba Blue Water Industries $190.0000 $380.00

Hawkins Asphalt Paving, LLC $205.0000 $410.00

Vulcan Construction Materials, LLC $150.0000 $300.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH2.000

BWI MTN ii Inc. & dba Blue Water Industries $4,100.0000 $8,200.00

Hawkins Asphalt Paving, LLC $4,020.0000 $8,040.00

Vulcan Construction Materials, LLC $3,600.0000 $7,200.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH1.000

BWI MTN ii Inc. & dba Blue Water Industries $3,200.0000 $3,200.00

Hawkins Asphalt Paving, LLC $3,500.0000 $3,500.00

Vulcan Construction Materials, LLC $3,100.0000 $3,100.00

706-01 GUARDRAIL REMOVED

L.F.100.000

BWI MTN ii Inc. & dba Blue Water Industries $6.0000 $600.00

Hawkins Asphalt Paving, LLC $2.0000 $200.00

Vulcan Construction Materials, LLC $2.0000 $200.00

712-01 TRAFFIC CONTROL

LS1.000

BWI MTN ii Inc. & dba Blue Water Industries $45,000.0000 $45,000.00

Hawkins Asphalt Paving, LLC $41,200.0000 $41,200.00

Vulcan Construction Materials, LLC $43,000.0000 $43,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH25.000

BWI MTN ii Inc. & dba Blue Water Industries $1.0500 $26.25

Hawkins Asphalt Paving, LLC $1.0000 $25.00

Vulcan Construction Materials, LLC $10.0000 $250.00
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EXTENSION

CONTRACT CNW177

UNIT PRICE

712-06 SIGNS (CONSTRUCTION)

S.F.822.000

BWI MTN ii Inc. & dba Blue Water Industries $7.7500 $6,370.50

Hawkins Asphalt Paving, LLC $7.2500 $5,959.50

Vulcan Construction Materials, LLC $9.2500 $7,603.50

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH192.000

BWI MTN ii Inc. & dba Blue Water Industries $34.7500 $6,672.00

Hawkins Asphalt Paving, LLC $32.0000 $6,144.00

Vulcan Construction Materials, LLC $33.0000 $6,336.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH114.000

BWI MTN ii Inc. & dba Blue Water Industries $34.7500 $3,961.50

Hawkins Asphalt Paving, LLC $32.0000 $3,648.00

Vulcan Construction Materials, LLC $33.0000 $3,762.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.1,706.000

BWI MTN ii Inc. & dba Blue Water Industries $15.8000 $26,954.80

Hawkins Asphalt Paving, LLC $25.0000 $42,650.00

Vulcan Construction Materials, LLC $15.0000 $25,590.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.250.000

BWI MTN ii Inc. & dba Blue Water Industries $21.0500 $5,262.50

Hawkins Asphalt Paving, LLC $20.0000 $5,000.00

Vulcan Construction Materials, LLC $20.0000 $5,000.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH41.000

BWI MTN ii Inc. & dba Blue Water Industries $210.7500 $8,640.75

Hawkins Asphalt Paving, LLC $200.0000 $8,200.00

Vulcan Construction Materials, LLC $200.0000 $8,200.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.1,925.000

BWI MTN ii Inc. & dba Blue Water Industries $4.2500 $8,181.25

Hawkins Asphalt Paving, LLC $4.0000 $7,700.00

Vulcan Construction Materials, LLC $4.0000 $7,700.00

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.500

BWI MTN ii Inc. & dba Blue Water Industries $8,950.0000 $4,475.00

Hawkins Asphalt Paving, LLC $21,120.0000 $10,560.00

Vulcan Construction Materials, LLC $8,500.0000 $4,250.00
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EXTENSION

CONTRACT CNW177

UNIT PRICE

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.4.500

BWI MTN ii Inc. & dba Blue Water Industries $1,580.0000 $7,110.00

Hawkins Asphalt Paving, LLC $1,600.0000 $7,200.00

Vulcan Construction Materials, LLC $1,500.0000 $6,750.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.8.600

BWI MTN ii Inc. & dba Blue Water Industries $7,200.0000 $61,920.00

Hawkins Asphalt Paving, LLC $7,250.0000 $62,350.00

Vulcan Construction Materials, LLC $6,800.0000 $58,480.00

717-01 MOBILIZATION

LS1.000

BWI MTN ii Inc. & dba Blue Water Industries $30,000.0000 $30,000.00

Hawkins Asphalt Paving, LLC $21,000.0000 $21,000.00

Vulcan Construction Materials, LLC $25,000.0000 $25,000.00

730-14.02 SAW SLOT

L.F.2,857.000

BWI MTN ii Inc. & dba Blue Water Industries $4.2500 $12,142.25

Hawkins Asphalt Paving, LLC $4.0000 $11,428.00

Vulcan Construction Materials, LLC $3.5000 $9,999.50

730-14.03 LOOP WIRE

L.F.13,028.000

BWI MTN ii Inc. & dba Blue Water Industries $1.0500 $13,679.40

Hawkins Asphalt Paving, LLC $1.0000 $13,028.00

Vulcan Construction Materials, LLC $0.6000 $7,816.80
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

BWI MTN ii Inc. & dba Blue Water Industries $745,650.20

Hawkins Asphalt Paving, LLC $816,262.50

Vulcan Construction Materials, LLC $844,443.80

BWI MTN ii Inc. & dba Blue Water Industries $745,650.20

Hawkins Asphalt Paving, LLC $816,262.50

Vulcan Construction Materials, LLC $844,443.80
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

SEVIER COUNTY (Contract No. CNW173 Call 064)

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON THE I-40 INTERCHANGE AT S.R. 66 AND WINFIELD DUNN PARKWAY IN SEVIERVILLE
(L.M. 2.18 – L.M. 2.74).

PROJECT LENGTH -

78001-3119-04

0.560 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Highway Markings, Inc. $388,198.10

Superior Pavement Marking, Inc. $673,782.50
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EXTENSION

CONTRACT CNW173

UNIT PRICE

ROADWAY CATEGORY

712-01 TRAFFIC CONTROL

LS1.000

Highway Markings, Inc. $27,500.0000 $27,500.00

Superior Pavement Marking, Inc. $30,000.0000 $30,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH250.000

Highway Markings, Inc. $45.0000 $11,250.00

Superior Pavement Marking, Inc. $50.0000 $12,500.00

712-06 SIGNS (CONSTRUCTION)

S.F.360.000

Highway Markings, Inc. $18.0000 $6,480.00

Superior Pavement Marking, Inc. $10.0000 $3,600.00

712-08.03 ARROW BOARD (TYPE C)

EACH3.000

Highway Markings, Inc. $2,500.0000 $7,500.00

Superior Pavement Marking, Inc. $1,500.0000 $4,500.00

712-08.12 QUEUE PROTECTION TRUCK

DAY10.000

Highway Markings, Inc. $1,500.0000 $15,000.00

Superior Pavement Marking, Inc. $2,800.0000 $28,000.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH3.000

Highway Markings, Inc. $3,500.0000 $10,500.00

Superior Pavement Marking, Inc. $5,200.0000 $15,600.00

716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER

EACH104.000

Highway Markings, Inc. $20.0000 $2,080.00

Superior Pavement Marking, Inc. $25.0000 $2,600.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.250.000

Highway Markings, Inc. $20.0000 $5,000.00

Superior Pavement Marking, Inc. $15.0000 $3,750.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH8.000

Highway Markings, Inc. $425.0000 $3,400.00

Superior Pavement Marking, Inc. $250.0000 $2,000.00

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH2.000

Highway Markings, Inc. $450.0000 $900.00

Superior Pavement Marking, Inc. $275.0000 $550.00
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EXTENSION

CONTRACT CNW173

UNIT PRICE

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

EACH33.000

Highway Markings, Inc. $325.0000 $10,725.00

Superior Pavement Marking, Inc. $250.0000 $8,250.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.215.000

Highway Markings, Inc. $30.0000 $6,450.00

Superior Pavement Marking, Inc. $30.0000 $6,450.00

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH2.000

Highway Markings, Inc. $550.0000 $1,100.00

Superior Pavement Marking, Inc. $425.0000 $850.00

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)

L.F.22,546.000

Highway Markings, Inc. $1.1000 $24,800.60

Superior Pavement Marking, Inc. $1.2500 $28,182.50

716-09.86 CONTRAST PAVEMENT MARKING 6"

L.M.3.970

Highway Markings, Inc. $48,750.0000 $193,537.50

Superior Pavement Marking, Inc. $67,500.0000 $267,975.00

716-09.87 CONTRAST PAVEMENT MARKINGS WORDS AND SYMBOLS

EACH19.000

Highway Markings, Inc. $650.0000 $12,350.00

Superior Pavement Marking, Inc. $10,000.0000 $190,000.00

716-09.90 CONTRAST PAVEMENT MARKING 6" DOTTED

L.F.1,570.000

Highway Markings, Inc. $7.5000 $11,775.00

Superior Pavement Marking, Inc. $17.5000 $27,475.00

716-10.50 PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)

EACH6.000

Highway Markings, Inc. $2,975.0000 $17,850.00

Superior Pavement Marking, Inc. $2,750.0000 $16,500.00

717-01 MOBILIZATION

LS1.000

Highway Markings, Inc. $20,000.0000 $20,000.00

Superior Pavement Marking, Inc. $25,000.0000 $25,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Highway Markings, Inc. $388,198.10

Superior Pavement Marking, Inc. $673,782.50

Highway Markings, Inc. $388,198.10

Superior Pavement Marking, Inc. $673,782.50
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

SMITH COUNTY (Contract No. CNW174 Call 065)

5.00%DBE GOAL

THE RESURFACING ON S.R. 141 FROM NEAR CROWDER LANE (L.M. 7.15) TO THE DEKALB COUNTY LINE (L.M. 14.77).

PROJECT LENGTH -

STP-141(43),80S141-F8-002

7.620 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Vulcan Construction Materials, LLC $898,815.00
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EXTENSION

CONTRACT CNW174

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.15.200

Vulcan Construction Materials, LLC $1,200.0000 $18,240.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON34.000

Vulcan Construction Materials, LLC $900.0000 $30,600.00

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

TON4,337.000

Vulcan Construction Materials, LLC $120.0000 $520,440.00

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.12.200

Vulcan Construction Materials, LLC $415.0000 $5,063.00

712-01 TRAFFIC CONTROL

LS1.000

Vulcan Construction Materials, LLC $29,000.0000 $29,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH83.000

Vulcan Construction Materials, LLC $25.0000 $2,075.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,164.000

Vulcan Construction Materials, LLC $10.5000 $12,222.00

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH2.000

Vulcan Construction Materials, LLC $75.0000 $150.00

713-16.05 RAILROAD CROSS-BUCK SIGN & SUPPORT

EACH2.000

Vulcan Construction Materials, LLC $350.0000 $700.00

713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT

EACH3.000

Vulcan Construction Materials, LLC $345.0000 $1,035.00

713-16.20 SIGNS (YIELD R1-2)

EACH3.000

Vulcan Construction Materials, LLC $175.0000 $525.00

713-16.21 SIGNS (EMERGENCY NOTIFICATION I-13)

EACH2.000

Vulcan Construction Materials, LLC $305.0000 $610.00
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EXTENSION

CONTRACT CNW174

UNIT PRICE

713-16.41 RELOCATE SIGN

LS1.000

Vulcan Construction Materials, LLC $215.0000 $215.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH503.000

Vulcan Construction Materials, LLC $33.0000 $16,599.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH503.000

Vulcan Construction Materials, LLC $12.0000 $6,036.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.44.000

Vulcan Construction Materials, LLC $200.0000 $8,800.00

716-03.11 PLASTIC WORD PAVEMENT MARKING ( RXR)

EACH3.000

Vulcan Construction Materials, LLC $875.0000 $2,625.00

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.185.000

Vulcan Construction Materials, LLC $8.0000 $1,480.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.30.500

Vulcan Construction Materials, LLC $6,800.0000 $207,400.00

717-01 MOBILIZATION

LS1.000

Vulcan Construction Materials, LLC $35,000.0000 $35,000.00

3PAGE



TOTAL CONTRACT

SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC $898,815.00

Vulcan Construction Materials, LLC $898,815.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

STEWART COUNTY (Contract No. CNW160 Call 066)

7.50%DBE GOAL

THE RESURFACING ON U.S. 79 (S.R. 76) FROM OLD S.R. 76 (L.M. 5.92) TO NEAR WATER STREET (L.M. 13.33).

PROJECT LENGTH -

NH/HSIP-76(115),81031-3211-94,81031-8211-14

6.860 MILES

COMPLETION TIME  - ON OR BEFORE NOVEMBER 30, 2022

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing, LLC $2,216,264.50
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EXTENSION

CONTRACT CNW160

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.13.700

Eubank Asphalt Paving & Sealing, LLC $1,200.0000 $16,440.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON1,485.000

Eubank Asphalt Paving & Sealing, LLC $19.0000 $28,215.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON500.000

Eubank Asphalt Paving & Sealing, LLC $100.0000 $50,000.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON98.000

Eubank Asphalt Paving & Sealing, LLC $450.0000 $44,100.00

403-05.01 BITUMINOUS MATERIAL (FOG SEAL) SHOULDER

TON24.000

Eubank Asphalt Paving & Sealing, LLC $1,200.0000 $28,800.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON10,550.000

Eubank Asphalt Paving & Sealing, LLC $106.0000 $1,118,300.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON10,451.000

Eubank Asphalt Paving & Sealing, LLC $27.0000 $282,177.00

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.2,508.000

Eubank Asphalt Paving & Sealing, LLC $40.0000 $100,320.00

702-03 CONCRETE COMBINED CURB & GUTTER

C.Y.35.000

Eubank Asphalt Paving & Sealing, LLC $475.0000 $16,625.00

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

EACH17.000

Eubank Asphalt Paving & Sealing, LLC $500.0000 $8,500.00

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT

EACH3.000

Eubank Asphalt Paving & Sealing, LLC $500.0000 $1,500.00

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3

EACH2.000

Eubank Asphalt Paving & Sealing, LLC $1,300.0000 $2,600.00
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EXTENSION

CONTRACT CNW160

UNIT PRICE

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3

EACH2.000

Eubank Asphalt Paving & Sealing, LLC $1,200.0000 $2,400.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH17.000

Eubank Asphalt Paving & Sealing, LLC $3,800.0000 $64,600.00

706-01 GUARDRAIL REMOVED

L.F.850.000

Eubank Asphalt Paving & Sealing, LLC $2.0000 $1,700.00

706-06.03 RADIUS RAIL

L.F.120.000

Eubank Asphalt Paving & Sealing, LLC $32.0000 $3,840.00

712-01 TRAFFIC CONTROL

LS1.000

Eubank Asphalt Paving & Sealing, LLC $18,000.0000 $18,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH100.000

Eubank Asphalt Paving & Sealing, LLC $15.0000 $1,500.00

712-06 SIGNS (CONSTRUCTION)

S.F.2,491.000

Eubank Asphalt Paving & Sealing, LLC $8.5000 $21,173.50

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Eubank Asphalt Paving & Sealing, LLC $500.0000 $1,000.00

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH14.000

Eubank Asphalt Paving & Sealing, LLC $75.0000 $1,050.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH451.000

Eubank Asphalt Paving & Sealing, LLC $30.0000 $13,530.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH451.000

Eubank Asphalt Paving & Sealing, LLC $30.0000 $13,530.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH896.000

Eubank Asphalt Paving & Sealing, LLC $20.0000 $17,920.00
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EXTENSION

CONTRACT CNW160

UNIT PRICE

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.80.000

Eubank Asphalt Paving & Sealing, LLC $38.0000 $3,040.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.75.000

Eubank Asphalt Paving & Sealing, LLC $25.0000 $1,875.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH2.000

Eubank Asphalt Paving & Sealing, LLC $200.0000 $400.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.630.000

Eubank Asphalt Paving & Sealing, LLC $2.5000 $1,575.00

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.124.000

Eubank Asphalt Paving & Sealing, LLC $35.0000 $4,340.00

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.100

Eubank Asphalt Paving & Sealing, LLC $15,000.0000 $1,500.00

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)

EACH3.000

Eubank Asphalt Paving & Sealing, LLC $325.0000 $975.00

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH1.000

Eubank Asphalt Paving & Sealing, LLC $300.0000 $300.00

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.780.000

Eubank Asphalt Paving & Sealing, LLC $10.0000 $7,800.00

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH7.000

Eubank Asphalt Paving & Sealing, LLC $425.0000 $2,975.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.28.400

Eubank Asphalt Paving & Sealing, LLC $1,100.0000 $31,240.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.28.400

Eubank Asphalt Paving & Sealing, LLC $6,900.0000 $195,960.00
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EXTENSION

CONTRACT CNW160

UNIT PRICE

717-01 MOBILIZATION

LS1.000

Eubank Asphalt Paving & Sealing, LLC $101,000.0000 $101,000.00

730-14.02 SAW SLOT

L.F.752.000

Eubank Asphalt Paving & Sealing, LLC $3.0000 $2,256.00

730-14.03 LOOP WIRE

L.F.1,604.000

Eubank Asphalt Paving & Sealing, LLC $2.0000 $3,208.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing, LLC $2,216,264.50

Eubank Asphalt Paving & Sealing, LLC $2,216,264.50
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

SULLIVAN COUNTY (Contract No. CNW196 Call 067)

THE RESURFACING AND PAVING OF VARIOUS SECTIONS IN WARRIOR PATH STATE PARK.

PROJECT LENGTH -

82NMSC-S8-002,82PARK-M8-002

1.800 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

Summers-Taylor, Inc. $983,266.44

W-L Construction & Paving, Inc. $1,196,489.27
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EXTENSION

CONTRACT CNW196

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.4.000

Summers-Taylor, Inc. $5,500.0000 $22,000.00

W-L Construction & Paving, Inc. $1,912.3700 $7,649.48

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON973.000

Summers-Taylor, Inc. $64.0000 $62,272.00

W-L Construction & Paving, Inc. $68.8100 $66,952.13

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON975.000

Summers-Taylor, Inc. $154.0000 $150,150.00

W-L Construction & Paving, Inc. $145.9000 $142,252.50

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

TON37.000

Summers-Taylor, Inc. $275.3200 $10,186.84

W-L Construction & Paving, Inc. $239.5500 $8,863.35

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON37.000

Summers-Taylor, Inc. $1,036.6600 $38,356.42

W-L Construction & Paving, Inc. $1,205.7000 $44,610.90

407-80.01 TRAFFIC SPEED TABLE (ASPHALT)

EACH13.000

Summers-Taylor, Inc. $2,100.0000 $27,300.00

W-L Construction & Paving, Inc. $6,768.8700 $87,995.31

411-01.10 ACS MIX(PG64-22) GRADING D

TON1,069.000

Summers-Taylor, Inc. $159.8500 $170,879.65

W-L Construction & Paving, Inc. $183.2600 $195,904.94

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.392.000

Summers-Taylor, Inc. $65.0000 $25,480.00

W-L Construction & Paving, Inc. $42.7700 $16,765.84

712-01 TRAFFIC CONTROL

LS1.000

Summers-Taylor, Inc. $42,500.0000 $42,500.00

W-L Construction & Paving, Inc. $89,610.1600 $89,610.16

712-06 SIGNS (CONSTRUCTION)

S.F.333.000

Summers-Taylor, Inc. $11.0600 $3,682.98

W-L Construction & Paving, Inc. $30.2500 $10,073.25
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EXTENSION

CONTRACT CNW196

UNIT PRICE

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)

L.F.144.000

Summers-Taylor, Inc. $10.5500 $1,519.20

W-L Construction & Paving, Inc. $11.5000 $1,656.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.12.000

Summers-Taylor, Inc. $23.2200 $278.64

W-L Construction & Paving, Inc. $25.3000 $303.60

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.170.000

Summers-Taylor, Inc. $12.6600 $2,152.20

W-L Construction & Paving, Inc. $13.8000 $2,346.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH2.000

Summers-Taylor, Inc. $211.0700 $422.14

W-L Construction & Paving, Inc. $230.0000 $460.00

716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)

L.F.72.000

Summers-Taylor, Inc. $10.0300 $722.16

W-L Construction & Paving, Inc. $10.9300 $786.96

716-05.08 PAINTED PAVEMENT MARKING (PARKING LINE)

L.F.5,000.000

Summers-Taylor, Inc. $0.5300 $2,650.00

W-L Construction & Paving, Inc. $1.3500 $6,750.00

716-12.01 ENHANCED FLATLINE THERMO  PVMT MRKNG (4IN LINE)

L.M.5.600

Summers-Taylor, Inc. $7,123.5200 $39,891.71

W-L Construction & Paving, Inc. $7,762.5000 $43,470.00

717-01 MOBILIZATION

LS1.000

Summers-Taylor, Inc. $18,500.0000 $18,500.00

W-L Construction & Paving, Inc. $92,146.8300 $92,146.83
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EXTENSION

CONTRACT CNW196

UNIT PRICE

ROADWAY ALTERNATE AA1 CATEGORY

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT

TON2,389.000

Summers-Taylor, Inc.

W-L Construction & Paving, Inc.
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EXTENSION

CONTRACT CNW196

UNIT PRICE

ROADWAY ALTERNATE AA2 CATEGORY

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

TON2,389.000

Summers-Taylor, Inc. $152.5000 $364,322.50

W-L Construction & Paving, Inc. $158.1800 $377,892.02
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Summers-Taylor, Inc. $618,943.94

W-L Construction & Paving, Inc. $818,597.25

SUB-TOTAL ROADWAY ALTERNATE AA1

SUB-TOTAL ROADWAY ALTERNATE AA2

Summers-Taylor, Inc. $364,322.50

W-L Construction & Paving, Inc. $377,892.02

Summers-Taylor, Inc. $983,266.44

W-L Construction & Paving, Inc. $1,196,489.27
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

TIPTON COUNTY (Contract No. CNW161 Call 068)

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 179 FROM NEAR VANDY AVENUE (L.M. 1.00) TO NEAR S.R. 14 (L.M. 5.76).

PROJECT LENGTH -

PHSIP-179(13),84008-3222-94

4.760 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

LU, Inc. $147,708.73

Volunteer Paving, LLC $158,654.61

Superior Traffic Control, LLC $161,795.55
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EXTENSION

CONTRACT CNW161

UNIT PRICE

ROADWAY CATEGORY

712-01 TRAFFIC CONTROL

LS1.000

LU, Inc. $1,750.0000 $1,750.00

Volunteer Paving, LLC $5,000.0000 $5,000.00

Superior Traffic Control, LLC $7,500.0000 $7,500.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.168.000

LU, Inc. $6.2900 $1,056.72

Volunteer Paving, LLC $6.2900 $1,056.72

Superior Traffic Control, LLC $6.2500 $1,050.00

713-11.01 "U" SECTION STEEL POSTS

LB.273.000

LU, Inc. $6.3500 $1,733.55

Volunteer Paving, LLC $6.3500 $1,733.55

Superior Traffic Control, LLC $5.3500 $1,460.55

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.1,060.000

LU, Inc. $6.9400 $7,356.40

Volunteer Paving, LLC $6.9400 $7,356.40

Superior Traffic Control, LLC $5.8500 $6,201.00

713-11.21 P POST SLIP BASE

EACH4.000

LU, Inc. $473.0400 $1,892.16

Volunteer Paving, LLC $473.0400 $1,892.16

Superior Traffic Control, LLC $485.0000 $1,940.00

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.113.000

LU, Inc. $13.7600 $1,554.88

Volunteer Paving, LLC $13.7600 $1,554.88

Superior Traffic Control, LLC $14.2500 $1,610.25

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.235.000

LU, Inc. $14.9400 $3,510.90

Volunteer Paving, LLC $14.9400 $3,510.90

Superior Traffic Control, LLC $15.7500 $3,701.25

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH35.000

LU, Inc. $50.0000 $1,750.00

Volunteer Paving, LLC $50.0000 $1,750.00

Superior Traffic Control, LLC $15.0000 $525.00
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EXTENSION

CONTRACT CNW161

UNIT PRICE

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH22.000

LU, Inc. $38.7600 $852.72

Volunteer Paving, LLC $60.0000 $1,320.00

Superior Traffic Control, LLC $42.0000 $924.00

716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER

EACH313.000

LU, Inc. $20.4000 $6,385.20

Volunteer Paving, LLC $20.0000 $6,260.00

Superior Traffic Control, LLC $22.0000 $6,886.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.166.000

LU, Inc. $25.5000 $4,233.00

Volunteer Paving, LLC $20.0000 $3,320.00

Superior Traffic Control, LLC $26.2500 $4,357.50

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

EACH1.000

LU, Inc. $1,020.0000 $1,020.00

Volunteer Paving, LLC $500.0000 $500.00

Superior Traffic Control, LLC $1,500.0000 $1,500.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.16.200

LU, Inc. $6,936.0000 $112,363.20

Volunteer Paving, LLC $7,000.0000 $113,400.00

Superior Traffic Control, LLC $7,200.0000 $116,640.00

717-01 MOBILIZATION

LS1.000

LU, Inc. $2,250.0000 $2,250.00

Volunteer Paving, LLC $10,000.0000 $10,000.00

Superior Traffic Control, LLC $7,500.0000 $7,500.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

LU, Inc. $147,708.73

Volunteer Paving, LLC $158,654.61

Superior Traffic Control, LLC $161,795.55

LU, Inc. $147,708.73

Volunteer Paving, LLC $158,654.61

Superior Traffic Control, LLC $161,795.55
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

UNION COUNTY (Contract No. CNW162 Call 069)

5.00%DBE GOAL

THE RESURFACING ON S.R. 170 FROM S.R. 144 (L.M. 5.86) TO S.R. 33 (L.M. 13.58).

PROJECT LENGTH -

STP/HSIP-170(17),87S170-F3-002,87S170-F8-002

7.720 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

APAC-Atlantic, Inc. $1,247,111.00

Rogers Group, Inc. $1,273,160.00

Duracap Asphalt Paving Co., Inc. $1,332,442.60
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EXTENSION

CONTRACT CNW162

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.15.000

APAC-Atlantic, Inc. $420.0000 $6,300.00

Rogers Group, Inc. $1,250.0000 $18,750.00

Duracap Asphalt Paving Co., Inc. $923.0000 $13,845.00

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

TON1,097.000

APAC-Atlantic, Inc. $140.0000 $153,580.00

Rogers Group, Inc. $148.0000 $162,356.00

Duracap Asphalt Paving Co., Inc. $122.9000 $134,821.30

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON88.000

APAC-Atlantic, Inc. $700.0000 $61,600.00

Rogers Group, Inc. $775.0000 $68,200.00

Duracap Asphalt Paving Co., Inc. $940.0000 $82,720.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.44.000

APAC-Atlantic, Inc. $115.0000 $5,060.00

Rogers Group, Inc. $100.0000 $4,400.00

Duracap Asphalt Paving Co., Inc. $210.0000 $9,240.00

712-01 TRAFFIC CONTROL

LS1.000

APAC-Atlantic, Inc. $22,300.0000 $22,300.00

Rogers Group, Inc. $32,000.0000 $32,000.00

Duracap Asphalt Paving Co., Inc. $67,400.0000 $67,400.00

712-06 SIGNS (CONSTRUCTION)

S.F.509.000

APAC-Atlantic, Inc. $9.0000 $4,581.00

Rogers Group, Inc. $8.5000 $4,326.50

Duracap Asphalt Paving Co., Inc. $9.0000 $4,581.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH510.000

APAC-Atlantic, Inc. $38.0000 $19,380.00

Rogers Group, Inc. $37.0000 $18,870.00

Duracap Asphalt Paving Co., Inc. $38.0000 $19,380.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.330.000

APAC-Atlantic, Inc. $13.0000 $4,290.00

Rogers Group, Inc. $12.7500 $4,207.50

Duracap Asphalt Paving Co., Inc. $13.0000 $4,290.00
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EXTENSION

CONTRACT CNW162

UNIT PRICE

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.12.000

APAC-Atlantic, Inc. $1,100.0000 $13,200.00

Rogers Group, Inc. $1,050.0000 $12,600.00

Duracap Asphalt Paving Co., Inc. $1,347.0000 $16,164.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.31.000

APAC-Atlantic, Inc. $6,800.0000 $210,800.00

Rogers Group, Inc. $6,400.0000 $198,400.00

Duracap Asphalt Paving Co., Inc. $6,930.0000 $214,830.00

717-01 MOBILIZATION

LS1.000

APAC-Atlantic, Inc. $22,000.0000 $22,000.00

Rogers Group, Inc. $36,000.0000 $36,000.00

Duracap Asphalt Paving Co., Inc. $27,000.0000 $27,000.00
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EXTENSION

CONTRACT CNW162

UNIT PRICE

ROADWAY ALTERNATE AA1 CATEGORY

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT

TON5,485.000

APAC-Atlantic, Inc.

Rogers Group, Inc.

Duracap Asphalt Paving Co., Inc.
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EXTENSION

CONTRACT CNW162

UNIT PRICE

ROADWAY ALTERNATE AA2 CATEGORY

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

TON5,485.000

APAC-Atlantic, Inc. $132.0000 $724,020.00

Rogers Group, Inc. $130.0000 $713,050.00

Duracap Asphalt Paving Co., Inc. $134.5800 $738,171.30
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

APAC-Atlantic, Inc. $523,091.00

Rogers Group, Inc. $560,110.00

Duracap Asphalt Paving Co., Inc. $594,271.30

SUB-TOTAL ROADWAY ALTERNATE AA1

SUB-TOTAL ROADWAY ALTERNATE AA2

APAC-Atlantic, Inc. $724,020.00

Rogers Group, Inc. $713,050.00

Duracap Asphalt Paving Co., Inc. $738,171.30

APAC-Atlantic, Inc. $1,247,111.00

Rogers Group, Inc. $1,273,160.00

Duracap Asphalt Paving Co., Inc. $1,332,442.60
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

VAN BUREN AND WARREN COUNTIES (Contract No. CNW192 Call 070)

5.00%DBE GOAL

THE RESURFACING ON S.R. 30 FROM U.S. 70S (S.R. 1) (L.M. 0.00) IN WARREN COUNTY TO NEAR LAUREL CREEK ROAD (L.M. 4.27) IN VAN
BUREN COUNTY.

PROJECT LENGTH -

88S030-M8-003,STP-30(93),89S030-F8-002

10.930 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Tinsley Asphalt, LLC $5,167,163.71

Rogers Group, Inc. $5,443,613.40
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EXTENSION

CONTRACT CNW192

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.22.200

Tinsley Asphalt, LLC $1,050.0000 $23,310.00

Rogers Group, Inc. $1,240.0000 $27,528.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON85.000

Tinsley Asphalt, LLC $350.0000 $29,750.00

Rogers Group, Inc. $300.0000 $25,500.00

307-02.09 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING CAM

TON13,846.000

Tinsley Asphalt, LLC $223.2000 $3,090,427.20

Rogers Group, Inc. $225.0000 $3,115,350.00

403-02.01 TRACKLESS TACK COAT

TON87.000

Tinsley Asphalt, LLC $942.6800 $82,013.16

Rogers Group, Inc. $945.0000 $82,215.00

411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT

TON8,610.000

Tinsley Asphalt, LLC $128.3000 $1,104,663.00

Rogers Group, Inc. $149.0000 $1,282,890.00

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.17.800

Tinsley Asphalt, LLC $350.0000 $6,230.00

Rogers Group, Inc. $543.0000 $9,665.40

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON1,380.000

Tinsley Asphalt, LLC $27.0000 $37,260.00

Rogers Group, Inc. $44.0000 $60,720.00

705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)

EACH436.000

Tinsley Asphalt, LLC $5.2500 $2,289.00

Rogers Group, Inc. $6.0000 $2,616.00

712-01 TRAFFIC CONTROL

LS1.000

Tinsley Asphalt, LLC $176,000.0000 $176,000.00

Rogers Group, Inc. $88,320.0000 $88,320.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,441.000

Tinsley Asphalt, LLC $7.8500 $11,311.85

Rogers Group, Inc. $9.0000 $12,969.00
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EXTENSION

CONTRACT CNW192

UNIT PRICE

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH3.000

Tinsley Asphalt, LLC $6,000.0000 $18,000.00

Rogers Group, Inc. $4,600.0000 $13,800.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH850.000

Tinsley Asphalt, LLC $36.0000 $30,600.00

Rogers Group, Inc. $41.0000 $34,850.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH8.000

Tinsley Asphalt, LLC $36.0000 $288.00

Rogers Group, Inc. $41.0000 $328.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH858.000

Tinsley Asphalt, LLC $10.0000 $8,580.00

Rogers Group, Inc. $13.5000 $11,583.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.64.000

Tinsley Asphalt, LLC $22.0000 $1,408.00

Rogers Group, Inc. $25.0000 $1,600.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.569.000

Tinsley Asphalt, LLC $12.0000 $6,828.00

Rogers Group, Inc. $13.5000 $7,681.50

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH4.000

Tinsley Asphalt, LLC $200.0000 $800.00

Rogers Group, Inc. $225.0000 $900.00

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

EACH1.000

Tinsley Asphalt, LLC $150.0000 $150.00

Rogers Group, Inc. $170.0000 $170.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.27.000

Tinsley Asphalt, LLC $12.0000 $324.00

Rogers Group, Inc. $13.5000 $364.50

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.69.700

Tinsley Asphalt, LLC $1,295.0000 $90,261.50

Rogers Group, Inc. $1,480.0000 $103,156.00
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EXTENSION

CONTRACT CNW192

UNIT PRICE

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.41.700

Tinsley Asphalt, LLC $6,500.0000 $271,050.00

Rogers Group, Inc. $7,470.0000 $311,499.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.225.000

Tinsley Asphalt, LLC $2.0000 $450.00

Rogers Group, Inc. $2.3000 $517.50

716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)

L.F.190.000

Tinsley Asphalt, LLC $3.0000 $570.00

Rogers Group, Inc. $3.4500 $655.50

717-01 MOBILIZATION

LS1.000

Tinsley Asphalt, LLC $174,600.0000 $174,600.00

Rogers Group, Inc. $248,735.0000 $248,735.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Tinsley Asphalt, LLC $5,167,163.71

Rogers Group, Inc. $5,443,613.40

Tinsley Asphalt, LLC $5,167,163.71

Rogers Group, Inc. $5,443,613.40
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

WARREN COUNTY (Contract No. CNW189 Call 071)

7.00%DBE GOAL

THE RESURFACING ON U.S. 70S (S.R. 1) FROM NEAR ROBINSON ROAD (L.M. 9.33) TO S.R. 55 (L.M. 10.56), AND ON S.R. 287 FROM L.M. 5.15 -
5.25 (AT-GRADE RAILROAD CROSSING).

PROJECT LENGTH -

NH/HSIP-1(452),89S001-F3-002,89S001-F8-002,STP-287(14),89011-8210-14

1.330 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Tinsley Asphalt, LLC $941,277.60

Rogers Group, Inc. $992,191.00
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EXTENSION

CONTRACT CNW189

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.2.700

Tinsley Asphalt, LLC $1,050.0000 $2,835.00

Rogers Group, Inc. $1,000.0000 $2,700.00

403-02.01 TRACKLESS TACK COAT

TON28.000

Tinsley Asphalt, LLC $942.6800 $26,395.04

Rogers Group, Inc. $850.0000 $23,800.00

411-01.21 LONGITUDINAL JOINT SEALANT

L.M.6.600

Tinsley Asphalt, LLC $2,790.0000 $18,414.00

Rogers Group, Inc. $3,300.0000 $21,780.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON4,153.000

Tinsley Asphalt, LLC $119.2300 $495,162.19

Rogers Group, Inc. $112.0000 $465,136.00

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.0.700

Tinsley Asphalt, LLC $350.0000 $245.00

Rogers Group, Inc. $3,000.0000 $2,100.00

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

L.M.0.600

Tinsley Asphalt, LLC $350.0000 $210.00

Rogers Group, Inc. $3,200.0000 $1,920.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON4,114.000

Tinsley Asphalt, LLC $23.0000 $94,622.00

Rogers Group, Inc. $30.0000 $123,420.00

701-01.01 CONCRETE SIDEWALK (4 ")

S.F.575.000

Tinsley Asphalt, LLC $19.5000 $11,212.50

Rogers Group, Inc. $15.0000 $8,625.00

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.2,142.000

Tinsley Asphalt, LLC $31.1600 $66,744.72

Rogers Group, Inc. $40.0000 $85,680.00

702-03 CONCRETE COMBINED CURB & GUTTER

C.Y.13.000

Tinsley Asphalt, LLC $515.7500 $6,704.75

Rogers Group, Inc. $600.0000 $7,800.00
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EXTENSION

CONTRACT CNW189

UNIT PRICE

705-04.20 GUARDRAIL DELINEATION ENHANCEMENT

EACH401.000

Tinsley Asphalt, LLC $5.1500 $2,065.15

Rogers Group, Inc. $6.0000 $2,406.00

712-01 TRAFFIC CONTROL

LS1.000

Tinsley Asphalt, LLC $34,950.0000 $34,950.00

Rogers Group, Inc. $38,000.0000 $38,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH100.000

Tinsley Asphalt, LLC $26.0000 $2,600.00

Rogers Group, Inc. $30.0000 $3,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,523.000

Tinsley Asphalt, LLC $7.7500 $11,803.25

Rogers Group, Inc. $10.0000 $15,230.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Tinsley Asphalt, LLC $750.0000 $1,500.00

Rogers Group, Inc. $1,000.0000 $2,000.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.40.000

Tinsley Asphalt, LLC $6.5000 $260.00

Rogers Group, Inc. $7.0000 $280.00

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Tinsley Asphalt, LLC $600.0000 $600.00

Rogers Group, Inc. $650.0000 $650.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH6.000

Tinsley Asphalt, LLC $4,350.0000 $26,100.00

Rogers Group, Inc. $4,500.0000 $27,000.00

713-16.05 RAILROAD CROSS-BUCK SIGN & SUPPORT

EACH2.000

Tinsley Asphalt, LLC $400.0000 $800.00

Rogers Group, Inc. $425.0000 $850.00

713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT

EACH2.000

Tinsley Asphalt, LLC $400.0000 $800.00

Rogers Group, Inc. $850.0000 $1,700.00
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EXTENSION

CONTRACT CNW189

UNIT PRICE

713-16.20 SIGNS (W10-2L)

EACH1.000

Tinsley Asphalt, LLC $400.0000 $400.00

Rogers Group, Inc. $450.0000 $450.00

713-16.21 SIGNS (W10-2R)

EACH1.000

Tinsley Asphalt, LLC $400.0000 $400.00

Rogers Group, Inc. $450.0000 $450.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH141.000

Tinsley Asphalt, LLC $36.0000 $5,076.00

Rogers Group, Inc. $39.0000 $5,499.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH276.000

Tinsley Asphalt, LLC $36.0000 $9,936.00

Rogers Group, Inc. $39.0000 $10,764.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH256.000

Tinsley Asphalt, LLC $10.0000 $2,560.00

Rogers Group, Inc. $11.0000 $2,816.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.18.000

Tinsley Asphalt, LLC $22.0000 $396.00

Rogers Group, Inc. $25.0000 $450.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.243.000

Tinsley Asphalt, LLC $12.0000 $2,916.00

Rogers Group, Inc. $14.0000 $3,402.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH13.000

Tinsley Asphalt, LLC $200.0000 $2,600.00

Rogers Group, Inc. $225.0000 $2,925.00

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.355.000

Tinsley Asphalt, LLC $9.0000 $3,195.00

Rogers Group, Inc. $10.0000 $3,550.00

716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)

EACH2.000

Tinsley Asphalt, LLC $500.0000 $1,000.00

Rogers Group, Inc. $550.0000 $1,100.00
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EXTENSION

CONTRACT CNW189

UNIT PRICE

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.430.000

Tinsley Asphalt, LLC $6.0000 $2,580.00

Rogers Group, Inc. $6.5000 $2,795.00

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH2.000

Tinsley Asphalt, LLC $350.0000 $700.00

Rogers Group, Inc. $400.0000 $800.00

716-05.01 PAINTED PAVEMENT MARKING (4" LINE)

L.M.0.400

Tinsley Asphalt, LLC $995.0000 $398.00

Rogers Group, Inc. $1,100.0000 $440.00

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)

L.F.177.000

Tinsley Asphalt, LLC $8.0000 $1,416.00

Rogers Group, Inc. $9.0000 $1,593.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.6.200

Tinsley Asphalt, LLC $1,295.0000 $8,029.00

Rogers Group, Inc. $1,400.0000 $8,680.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.6.600

Tinsley Asphalt, LLC $6,600.0000 $43,560.00

Rogers Group, Inc. $7,000.0000 $46,200.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.400.000

Tinsley Asphalt, LLC $2.0000 $800.00

Rogers Group, Inc. $2.5000 $1,000.00

716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)

L.F.1,200.000

Tinsley Asphalt, LLC $3.0000 $3,600.00

Rogers Group, Inc. $3.5000 $4,200.00

717-01 MOBILIZATION

LS1.000

Tinsley Asphalt, LLC $47,692.0000 $47,692.00

Rogers Group, Inc. $61,000.0000 $61,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Tinsley Asphalt, LLC $941,277.60

Rogers Group, Inc. $992,191.00

Tinsley Asphalt, LLC $941,277.60

Rogers Group, Inc. $992,191.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

WILLIAMSON COUNTY (Contract No. CNW163 Call 072)

7.50%DBE GOAL

THE RESURFACING ON S.R. 100 FROM DEER RIDGE ROAD (L.M. 3.00) TO FERNVALE ROAD (L.M. 6.85).

PROJECT LENGTH -

NH/HSIP-100(95),94S100-F3-002,94S100-F8-002

3.850 MILES

COMPLETION TIME  - ON OR BEFORE NOVEMBER 30, 2022

TOTAL CONTRACT

Tennessee Valley Paving Co., Inc. $1,358,493.55

Eubank Asphalt Paving & Sealing, LLC $1,359,551.00

Vulcan Construction Materials, LLC $1,689,318.20
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EXTENSION

CONTRACT CNW163

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.8.800

Tennessee Valley Paving Co., Inc. $650.0000 $5,720.00

Eubank Asphalt Paving & Sealing, LLC $800.0000 $7,040.00

Vulcan Construction Materials, LLC $2,400.0000 $21,120.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON501.000

Tennessee Valley Paving Co., Inc. $22.0000 $11,022.00

Eubank Asphalt Paving & Sealing, LLC $25.0000 $12,525.00

Vulcan Construction Materials, LLC $45.0000 $22,545.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON1,500.000

Tennessee Valley Paving Co., Inc. $89.0000 $133,500.00

Eubank Asphalt Paving & Sealing, LLC $98.0000 $147,000.00

Vulcan Construction Materials, LLC $120.0000 $180,000.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON47.000

Tennessee Valley Paving Co., Inc. $900.0000 $42,300.00

Eubank Asphalt Paving & Sealing, LLC $425.0000 $19,975.00

Vulcan Construction Materials, LLC $850.0000 $39,950.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON6,829.000

Tennessee Valley Paving Co., Inc. $98.0000 $669,242.00

Eubank Asphalt Paving & Sealing, LLC $98.0000 $669,242.00

Vulcan Construction Materials, LLC $120.0000 $819,480.00

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.3.900

Tennessee Valley Paving Co., Inc. $630.0000 $2,457.00

Eubank Asphalt Paving & Sealing, LLC $1,000.0000 $3,900.00

Vulcan Construction Materials, LLC $980.0000 $3,822.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON6,767.000

Tennessee Valley Paving Co., Inc. $19.9000 $134,663.30

Eubank Asphalt Paving & Sealing, LLC $24.0000 $162,408.00

Vulcan Construction Materials, LLC $32.0000 $216,544.00

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN

EACH8.000

Tennessee Valley Paving Co., Inc. $1,300.0000 $10,400.00

Eubank Asphalt Paving & Sealing, LLC $500.0000 $4,000.00

Vulcan Construction Materials, LLC $1,750.0000 $14,000.00
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EXTENSION

CONTRACT CNW163

UNIT PRICE

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.1,350.000

Tennessee Valley Paving Co., Inc. $35.0000 $47,250.00

Eubank Asphalt Paving & Sealing, LLC $40.0000 $54,000.00

Vulcan Construction Materials, LLC $31.7500 $42,862.50

712-01 TRAFFIC CONTROL

LS1.000

Tennessee Valley Paving Co., Inc. $29,000.0000 $29,000.00

Eubank Asphalt Paving & Sealing, LLC $12,000.0000 $12,000.00

Vulcan Construction Materials, LLC $65,000.0000 $65,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH100.000

Tennessee Valley Paving Co., Inc. $35.0000 $3,500.00

Eubank Asphalt Paving & Sealing, LLC $5.0000 $500.00

Vulcan Construction Materials, LLC $10.0000 $1,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.2,286.000

Tennessee Valley Paving Co., Inc. $8.0000 $18,288.00

Eubank Asphalt Paving & Sealing, LLC $7.0000 $16,002.00

Vulcan Construction Materials, LLC $9.2500 $21,145.50

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Tennessee Valley Paving Co., Inc. $1,000.0000 $2,000.00

Eubank Asphalt Paving & Sealing, LLC $300.0000 $600.00

Vulcan Construction Materials, LLC $925.0000 $1,850.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH190.000

Tennessee Valley Paving Co., Inc. $30.0000 $5,700.00

Eubank Asphalt Paving & Sealing, LLC $40.0000 $7,600.00

Vulcan Construction Materials, LLC $30.0000 $5,700.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH75.000

Tennessee Valley Paving Co., Inc. $30.0000 $2,250.00

Eubank Asphalt Paving & Sealing, LLC $40.0000 $3,000.00

Vulcan Construction Materials, LLC $30.0000 $2,250.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH265.000

Tennessee Valley Paving Co., Inc. $10.0000 $2,650.00

Eubank Asphalt Paving & Sealing, LLC $15.0000 $3,975.00

Vulcan Construction Materials, LLC $20.0000 $5,300.00
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EXTENSION

CONTRACT CNW163

UNIT PRICE

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.80.000

Tennessee Valley Paving Co., Inc. $30.0000 $2,400.00

Eubank Asphalt Paving & Sealing, LLC $30.0000 $2,400.00

Vulcan Construction Materials, LLC $30.0000 $2,400.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.220.000

Tennessee Valley Paving Co., Inc. $20.0000 $4,400.00

Eubank Asphalt Paving & Sealing, LLC $22.0000 $4,840.00

Vulcan Construction Materials, LLC $20.0000 $4,400.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH41.000

Tennessee Valley Paving Co., Inc. $180.0000 $7,380.00

Eubank Asphalt Paving & Sealing, LLC $175.0000 $7,175.00

Vulcan Construction Materials, LLC $180.0000 $7,380.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.600.000

Tennessee Valley Paving Co., Inc. $4.0000 $2,400.00

Eubank Asphalt Paving & Sealing, LLC $2.5000 $1,500.00

Vulcan Construction Materials, LLC $4.0000 $2,400.00

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.250.000

Tennessee Valley Paving Co., Inc. $30.0000 $7,500.00

Eubank Asphalt Paving & Sealing, LLC $35.0000 $8,750.00

Vulcan Construction Materials, LLC $30.0000 $7,500.00

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.500

Tennessee Valley Paving Co., Inc. $14,000.0000 $7,000.00

Eubank Asphalt Paving & Sealing, LLC $12,000.0000 $6,000.00

Vulcan Construction Materials, LLC $14,000.0000 $7,000.00

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)

EACH3.000

Tennessee Valley Paving Co., Inc. $500.0000 $1,500.00

Eubank Asphalt Paving & Sealing, LLC $300.0000 $900.00

Vulcan Construction Materials, LLC $500.0000 $1,500.00

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.900.000

Tennessee Valley Paving Co., Inc. $8.0000 $7,200.00

Eubank Asphalt Paving & Sealing, LLC $10.0000 $9,000.00

Vulcan Construction Materials, LLC $8.0000 $7,200.00
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EXTENSION

CONTRACT CNW163

UNIT PRICE

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

EACH4.000

Tennessee Valley Paving Co., Inc. $180.0000 $720.00

Eubank Asphalt Paving & Sealing, LLC $150.0000 $600.00

Vulcan Construction Materials, LLC $180.0000 $720.00

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH6.000

Tennessee Valley Paving Co., Inc. $450.0000 $2,700.00

Eubank Asphalt Paving & Sealing, LLC $400.0000 $2,400.00

Vulcan Construction Materials, LLC $450.0000 $2,700.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.16.800

Tennessee Valley Paving Co., Inc. $1,400.0000 $23,520.00

Eubank Asphalt Paving & Sealing, LLC $1,000.0000 $16,800.00

Vulcan Construction Materials, LLC $1,400.0000 $23,520.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.16.800

Tennessee Valley Paving Co., Inc. $7,000.0000 $117,600.00

Eubank Asphalt Paving & Sealing, LLC $6,650.0000 $111,720.00

Vulcan Construction Materials, LLC $6,900.0000 $115,920.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.500.000

Tennessee Valley Paving Co., Inc. $3.5000 $1,750.00

Eubank Asphalt Paving & Sealing, LLC $2.0000 $1,000.00

Vulcan Construction Materials, LLC $3.5000 $1,750.00

717-01 MOBILIZATION

LS1.000

Tennessee Valley Paving Co., Inc. $33,000.0000 $33,000.00

Eubank Asphalt Paving & Sealing, LLC $40,000.0000 $40,000.00

Vulcan Construction Materials, LLC $25,000.0000 $25,000.00

730-14.02 SAW SLOT

L.F.2,957.000

Tennessee Valley Paving Co., Inc. $4.2500 $12,567.25

Eubank Asphalt Paving & Sealing, LLC $3.0000 $8,871.00

Vulcan Construction Materials, LLC $4.0000 $11,828.00

730-14.03 LOOP WIRE

L.F.6,914.000

Tennessee Valley Paving Co., Inc. $1.0000 $6,914.00

Eubank Asphalt Paving & Sealing, LLC $2.0000 $13,828.00

Vulcan Construction Materials, LLC $0.8000 $5,531.20
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Tennessee Valley Paving Co., Inc. $1,358,493.55

Eubank Asphalt Paving & Sealing, LLC $1,359,551.00

Vulcan Construction Materials, LLC $1,689,318.20

Tennessee Valley Paving Co., Inc. $1,358,493.55

Eubank Asphalt Paving & Sealing, LLC $1,359,551.00

Vulcan Construction Materials, LLC $1,689,318.20
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 13, 2022

WILLIAMSON COUNTY (Contract No. CNW175 Call 073)

THE RESURFACING ON U.S. 41A (S.R. 16) FROM U.S. 31A (S.R. 11) (L.M. 0.00) TO THE RUTHERFORD COUNTY LINE (L.M. 1.33).

PROJECT LENGTH -

94008-4203-04

1.330 MILES

COMPLETION TIME  - ON OR BEFORE NOVEMBER 30, 2022

TOTAL CONTRACT

Vulcan Construction Materials, LLC $335,325.50

Volunteer Paving, LLC $389,390.26

Rogers Group, Inc. $395,395.00
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EXTENSION

CONTRACT CNW175

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.2.700

Vulcan Construction Materials, LLC $2,500.0000 $6,750.00

Volunteer Paving, LLC $1,992.5900 $5,379.99

Rogers Group, Inc. $4,000.0000 $10,800.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON220.000

Vulcan Construction Materials, LLC $45.0000 $9,900.00

Volunteer Paving, LLC $45.1900 $9,941.80

Rogers Group, Inc. $45.0000 $9,900.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON250.000

Vulcan Construction Materials, LLC $85.0000 $21,250.00

Volunteer Paving, LLC $118.5100 $29,627.50

Rogers Group, Inc. $140.0000 $35,000.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON8.500

Vulcan Construction Materials, LLC $875.0000 $7,437.50

Volunteer Paving, LLC $933.3300 $7,933.31

Rogers Group, Inc. $1,000.0000 $8,500.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON1,264.000

Vulcan Construction Materials, LLC $118.0000 $149,152.00

Volunteer Paving, LLC $128.4200 $162,322.88

Rogers Group, Inc. $135.0000 $170,640.00

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.2.200

Vulcan Construction Materials, LLC $750.0000 $1,650.00

Volunteer Paving, LLC $2,750.0000 $6,050.00

Rogers Group, Inc. $4,000.0000 $8,800.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON1,252.000

Vulcan Construction Materials, LLC $28.0000 $35,056.00

Volunteer Paving, LLC $63.1400 $79,051.28

Rogers Group, Inc. $35.0000 $43,820.00

712-01 TRAFFIC CONTROL

LS1.000

Vulcan Construction Materials, LLC $17,000.0000 $17,000.00

Volunteer Paving, LLC $12,250.0000 $12,250.00

Rogers Group, Inc. $19,000.0000 $19,000.00
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EXTENSION

CONTRACT CNW175

UNIT PRICE

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH25.000

Vulcan Construction Materials, LLC $30.0000 $750.00

Volunteer Paving, LLC $28.5000 $712.50

Rogers Group, Inc. $1.2500 $31.25

712-06 SIGNS (CONSTRUCTION)

S.F.516.000

Vulcan Construction Materials, LLC $9.0000 $4,644.00

Volunteer Paving, LLC $8.5000 $4,386.00

Rogers Group, Inc. $14.3500 $7,404.60

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH88.000

Vulcan Construction Materials, LLC $40.0000 $3,520.00

Volunteer Paving, LLC $40.0000 $3,520.00

Rogers Group, Inc. $55.0000 $4,840.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.20.000

Vulcan Construction Materials, LLC $32.0000 $640.00

Volunteer Paving, LLC $35.0000 $700.00

Rogers Group, Inc. $27.0000 $540.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.40.000

Vulcan Construction Materials, LLC $25.0000 $1,000.00

Volunteer Paving, LLC $25.0000 $1,000.00

Rogers Group, Inc. $22.0000 $880.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH2.000

Vulcan Construction Materials, LLC $250.0000 $500.00

Volunteer Paving, LLC $175.0000 $350.00

Rogers Group, Inc. $220.0000 $440.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.200.000

Vulcan Construction Materials, LLC $5.0000 $1,000.00

Volunteer Paving, LLC $2.5000 $500.00

Rogers Group, Inc. $4.2500 $850.00

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

EACH2.000

Vulcan Construction Materials, LLC $600.0000 $1,200.00

Volunteer Paving, LLC $600.0000 $1,200.00

Rogers Group, Inc. $800.0000 $1,600.00
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EXTENSION

CONTRACT CNW175

UNIT PRICE

716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)

EACH3.000

Vulcan Construction Materials, LLC $500.0000 $1,500.00

Volunteer Paving, LLC $300.0000 $900.00

Rogers Group, Inc. $550.0000 $1,650.00

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.800.000

Vulcan Construction Materials, LLC $8.0000 $6,400.00

Volunteer Paving, LLC $10.0000 $8,000.00

Rogers Group, Inc. $8.7500 $7,000.00

716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)

L.F.132.000

Vulcan Construction Materials, LLC $18.0000 $2,376.00

Volunteer Paving, LLC $20.0000 $2,640.00

Rogers Group, Inc. $25.5000 $3,366.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.4.500

Vulcan Construction Materials, LLC $1,600.0000 $7,200.00

Volunteer Paving, LLC $1,000.0000 $4,500.00

Rogers Group, Inc. $1,700.0000 $7,650.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.4.500

Vulcan Construction Materials, LLC $7,200.0000 $32,400.00

Volunteer Paving, LLC $6,650.0000 $29,925.00

Rogers Group, Inc. $7,600.0000 $34,200.00

717-01 MOBILIZATION

LS1.000

Vulcan Construction Materials, LLC $24,000.0000 $24,000.00

Volunteer Paving, LLC $18,500.0000 $18,500.00

Rogers Group, Inc. $18,483.1500 $18,483.15
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC $335,325.50

Volunteer Paving, LLC $389,390.26

Rogers Group, Inc. $395,395.00

Vulcan Construction Materials, LLC $335,325.50

Volunteer Paving, LLC $389,390.26

Rogers Group, Inc. $395,395.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 20, 2022

BEDFORD AND RUTHERFORD COUNTIES (Contract No. CNW245 Call 001)

THE RESURFACING ON I-24 FROM EAST OF EPPS MILL ROAD (L.M. 26.55) IN RUTHERFORD COUNTY THROUGH BEDFORD COUNTY TO THE
COFFEE COUNTY LINE (L.M. 0.45)

PROJECT LENGTH -

75I024-S8-007

7.190 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Rogers Group, Inc. $8,360,568.00

Vulcan Construction Materials, LLC $8,950,203.00
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EXTENSION

CONTRACT CNW245

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.29.000

Rogers Group, Inc. $850.0000 $24,650.00

Vulcan Construction Materials, LLC $3,000.0000 $87,000.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON3,806.000

Rogers Group, Inc. $30.0000 $114,180.00

Vulcan Construction Materials, LLC $50.0000 $190,300.00

307-03.11 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING CW

TON22,366.000

Rogers Group, Inc. $128.0000 $2,862,848.00

Vulcan Construction Materials, LLC $136.0000 $3,041,776.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON117.000

Rogers Group, Inc. $825.0000 $96,525.00

Vulcan Construction Materials, LLC $1,200.0000 $140,400.00

403-02.02 HOT APPLIED TACK COAT

TON176.000

Rogers Group, Inc. $1,250.0000 $220,000.00

Vulcan Construction Materials, LLC $3,000.0000 $528,000.00

411-03.10 ACS MIX(PG76-22) GRADING D

TON377.000

Rogers Group, Inc. $295.0000 $111,215.00

Vulcan Construction Materials, LLC $250.0000 $94,250.00

411-03.23 ACS MIX (PG76-22) OGFC

TON14,753.000

Rogers Group, Inc. $180.0000 $2,655,540.00

Vulcan Construction Materials, LLC $175.0000 $2,581,775.00

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.29.000

Rogers Group, Inc. $675.0000 $19,575.00

Vulcan Construction Materials, LLC $350.0000 $10,150.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON21,350.000

Rogers Group, Inc. $35.0000 $747,250.00

Vulcan Construction Materials, LLC $50.0000 $1,067,500.00

712-01 TRAFFIC CONTROL

LS1.000

Rogers Group, Inc. $375,000.0000 $375,000.00

Vulcan Construction Materials, LLC $250,000.0000 $250,000.00
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EXTENSION

CONTRACT CNW245

UNIT PRICE

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH260.000

Rogers Group, Inc. $35.0000 $9,100.00

Vulcan Construction Materials, LLC $60.0000 $15,600.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,668.000

Rogers Group, Inc. $8.0000 $13,344.00

Vulcan Construction Materials, LLC $14.0000 $23,352.00

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)

EACH4.000

Rogers Group, Inc. $750.0000 $3,000.00

Vulcan Construction Materials, LLC $1,000.0000 $4,000.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Rogers Group, Inc. $1,250.0000 $2,500.00

Vulcan Construction Materials, LLC $1,800.0000 $3,600.00

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY

EACH2.000

Rogers Group, Inc. $6,200.0000 $12,400.00

Vulcan Construction Materials, LLC $5,000.0000 $10,000.00

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY

EACH6.000

Rogers Group, Inc. $6,500.0000 $39,000.00

Vulcan Construction Materials, LLC $5,500.0000 $33,000.00

712-08.12 QUEUE PROTECTION TRUCK

DAY120.000

Rogers Group, Inc. $1,500.0000 $180,000.00

Vulcan Construction Materials, LLC $1,500.0000 $180,000.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH4.000

Rogers Group, Inc. $7,000.0000 $28,000.00

Vulcan Construction Materials, LLC $8,000.0000 $32,000.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH950.000

Rogers Group, Inc. $40.0000 $38,000.00

Vulcan Construction Materials, LLC $35.0000 $33,250.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH950.000

Rogers Group, Inc. $11.0000 $10,450.00

Vulcan Construction Materials, LLC $15.0000 $14,250.00
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EXTENSION

CONTRACT CNW245

UNIT PRICE

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.550.000

Rogers Group, Inc. $16.5000 $9,075.00

Vulcan Construction Materials, LLC $25.0000 $13,750.00

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.174

Rogers Group, Inc. $9,000.0000 $1,566.00

Vulcan Construction Materials, LLC $25,000.0000 $4,350.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.66.000

Rogers Group, Inc. $1,750.0000 $115,500.00

Vulcan Construction Materials, LLC $1,700.0000 $112,200.00

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.0.400

Rogers Group, Inc. $12,500.0000 $5,000.00

Vulcan Construction Materials, LLC $7,500.0000 $3,000.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.33.400

Rogers Group, Inc. $7,500.0000 $250,500.00

Vulcan Construction Materials, LLC $7,500.0000 $250,500.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.300.000

Rogers Group, Inc. $4.5000 $1,350.00

Vulcan Construction Materials, LLC $4.0000 $1,200.00

717-01 MOBILIZATION

LS1.000

Rogers Group, Inc. $415,000.0000 $415,000.00

Vulcan Construction Materials, LLC $225,000.0000 $225,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Rogers Group, Inc. $8,360,568.00

Vulcan Construction Materials, LLC $8,950,203.00

Rogers Group, Inc. $8,360,568.00

Vulcan Construction Materials, LLC $8,950,203.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 20, 2022

DAVIDSON COUNTY (Contract No. CNW241 Call 004)

THE RESURFACING ON S.R. 155 (BRILEY PARKWAY) FROM THE MCGAVOCK PIKE RAMP (L.M. 12.15) TO THE BRIDGE OVER I-65 (L.M. 15.17)
INCLUDING S.R. 6 (BRILEY PARKWAY) FROM ELLINGTON PKWY (L.M. 15.49) TO GALLATIN PIKE (L.M. 16.49).

PROJECT LENGTH -

19S155-S8-004

4.020 MILES

COMPLETION TIME  - ON OR BEFORE NOVEMBER 30, 2022

TOTAL CONTRACT

Volunteer Paving, LLC $4,680,088.63

Rogers Group, Inc. $4,794,751.10

Vulcan Construction Materials, LLC $5,071,256.25
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EXTENSION

CONTRACT CNW241

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.16.000

Volunteer Paving, LLC $1,260.9400 $20,175.04

Rogers Group, Inc. $3,500.0000 $56,000.00

Vulcan Construction Materials, LLC $2,500.0000 $40,000.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON305.000

Volunteer Paving, LLC $84.0300 $25,629.15

Rogers Group, Inc. $115.0000 $35,075.00

Vulcan Construction Materials, LLC $75.0000 $22,875.00

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

TON500.000

Volunteer Paving, LLC $150.3600 $75,180.00

Rogers Group, Inc. $175.0000 $87,500.00

Vulcan Construction Materials, LLC $175.0000 $87,500.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON118.000

Volunteer Paving, LLC $875.0000 $103,250.00

Rogers Group, Inc. $1,000.0000 $118,000.00

Vulcan Construction Materials, LLC $1,000.0000 $118,000.00

411-03.10 ACS MIX(PG76-22) GRADING D

TON17,712.000

Volunteer Paving, LLC $150.3200 $2,662,467.84

Rogers Group, Inc. $142.5000 $2,523,960.00

Vulcan Construction Materials, LLC $155.0000 $2,745,360.00

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.16.000

Volunteer Paving, LLC $550.0000 $8,800.00

Rogers Group, Inc. $900.0000 $14,400.00

Vulcan Construction Materials, LLC $750.0000 $12,000.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON17,544.000

Volunteer Paving, LLC $57.9000 $1,015,797.60

Rogers Group, Inc. $40.0000 $701,760.00

Vulcan Construction Materials, LLC $43.0000 $754,392.00

712-01 TRAFFIC CONTROL

LS1.000

Volunteer Paving, LLC $63,000.0000 $63,000.00

Rogers Group, Inc. $200,000.0000 $200,000.00

Vulcan Construction Materials, LLC $185,000.0000 $185,000.00

2PAGE



EXTENSION

CONTRACT CNW241

UNIT PRICE

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH200.000

Volunteer Paving, LLC $28.5000 $5,700.00

Rogers Group, Inc. $35.0000 $7,000.00

Vulcan Construction Materials, LLC $50.0000 $10,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,527.000

Volunteer Paving, LLC $6.5000 $9,925.50

Rogers Group, Inc. $10.0000 $15,270.00

Vulcan Construction Materials, LLC $12.0000 $18,324.00

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)

EACH4.000

Volunteer Paving, LLC $600.0000 $2,400.00

Rogers Group, Inc. $715.0000 $2,860.00

Vulcan Construction Materials, LLC $800.0000 $3,200.00

712-08.03 ARROW BOARD (TYPE C)

EACH6.000

Volunteer Paving, LLC $1,100.0000 $6,600.00

Rogers Group, Inc. $1,500.0000 $9,000.00

Vulcan Construction Materials, LLC $1,500.0000 $9,000.00

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY

EACH2.000

Volunteer Paving, LLC $4,750.0000 $9,500.00

Rogers Group, Inc. $7,000.0000 $14,000.00

Vulcan Construction Materials, LLC $2,000.0000 $4,000.00

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY

EACH8.000

Volunteer Paving, LLC $4,750.0000 $38,000.00

Rogers Group, Inc. $6,700.0000 $53,600.00

Vulcan Construction Materials, LLC $5,300.0000 $42,400.00

712-08.12 QUEUE PROTECTION TRUCK

DAY120.000

Volunteer Paving, LLC $500.0000 $60,000.00

Rogers Group, Inc. $1,400.0000 $168,000.00

Vulcan Construction Materials, LLC $1,200.0000 $144,000.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH4.000

Volunteer Paving, LLC $5,500.0000 $22,000.00

Rogers Group, Inc. $7,500.0000 $30,000.00

Vulcan Construction Materials, LLC $7,500.0000 $30,000.00

3PAGE



EXTENSION

CONTRACT CNW241

UNIT PRICE

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH1,685.000

Volunteer Paving, LLC $40.0000 $67,400.00

Rogers Group, Inc. $40.0000 $67,400.00

Vulcan Construction Materials, LLC $33.0000 $55,605.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH1,685.000

Volunteer Paving, LLC $5.0000 $8,425.00

Rogers Group, Inc. $11.0000 $18,535.00

Vulcan Construction Materials, LLC $12.0000 $20,220.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH3.000

Volunteer Paving, LLC $175.0000 $525.00

Rogers Group, Inc. $225.0000 $675.00

Vulcan Construction Materials, LLC $250.0000 $750.00

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.2,785.000

Volunteer Paving, LLC $22.0000 $61,270.00

Rogers Group, Inc. $17.0000 $47,345.00

Vulcan Construction Materials, LLC $20.0000 $55,700.00

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH5.000

Volunteer Paving, LLC $250.0000 $1,250.00

Rogers Group, Inc. $275.0000 $1,375.00

Vulcan Construction Materials, LLC $500.0000 $2,500.00

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

EACH2.000

Volunteer Paving, LLC $150.0000 $300.00

Rogers Group, Inc. $225.0000 $450.00

Vulcan Construction Materials, LLC $250.0000 $500.00

716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)

EACH8.000

Volunteer Paving, LLC $400.0000 $3,200.00

Rogers Group, Inc. $425.0000 $3,400.00

Vulcan Construction Materials, LLC $400.0000 $3,200.00

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH7.000

Volunteer Paving, LLC $500.0000 $3,500.00

Rogers Group, Inc. $800.0000 $5,600.00

Vulcan Construction Materials, LLC $400.0000 $2,800.00
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EXTENSION

CONTRACT CNW241

UNIT PRICE

716-04.18 PLASTIC PAVEMENT MARKING (BIKE/XING)

EACH1.000

Volunteer Paving, LLC $500.0000 $500.00

Rogers Group, Inc. $550.0000 $550.00

Vulcan Construction Materials, LLC $600.0000 $600.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.22.000

Volunteer Paving, LLC $1,500.0000 $33,000.00

Rogers Group, Inc. $1,800.0000 $39,600.00

Vulcan Construction Materials, LLC $1,700.0000 $37,400.00

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)

L.F.23,421.000

Volunteer Paving, LLC $0.5000 $11,710.50

Rogers Group, Inc. $0.8500 $19,907.85

Vulcan Construction Materials, LLC $1.2500 $29,276.25

716-09.86 CONTRAST PAVEMENT MARKING 6"

L.M.4.500

Volunteer Paving, LLC $16,500.0000 $74,250.00

Rogers Group, Inc. $22,700.0000 $102,150.00

Vulcan Construction Materials, LLC $40,000.0000 $180,000.00

716-09.88 CONTRAST PAVEMENT MARKING 8"

L.M.0.400

Volunteer Paving, LLC $20,000.0000 $8,000.00

Rogers Group, Inc. $45,000.0000 $18,000.00

Vulcan Construction Materials, LLC $44,000.0000 $17,600.00

716-09.89 CONTRAST PAVEMENT MARKING 12"

L.F.500.000

Volunteer Paving, LLC $15.0000 $7,500.00

Rogers Group, Inc. $22.5000 $11,250.00

Vulcan Construction Materials, LLC $20.0000 $10,000.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.20.400

Volunteer Paving, LLC $7,000.0000 $142,800.00

Rogers Group, Inc. $8,150.0000 $166,260.00

Vulcan Construction Materials, LLC $7,900.0000 $161,160.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.4,511.000

Volunteer Paving, LLC $3.0000 $13,533.00

Rogers Group, Inc. $3.2500 $14,660.75

Vulcan Construction Materials, LLC $4.0000 $18,044.00
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EXTENSION

CONTRACT CNW241

UNIT PRICE

716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)

L.F.4,150.000

Volunteer Paving, LLC $3.0000 $12,450.00

Rogers Group, Inc. $2.7500 $11,412.50

Vulcan Construction Materials, LLC $5.0000 $20,750.00

716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)

L.F.1,300.000

Volunteer Paving, LLC $5.0000 $6,500.00

Rogers Group, Inc. $5.5000 $7,150.00

Vulcan Construction Materials, LLC $10.0000 $13,000.00

716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)

L.F.4,110.000

Volunteer Paving, LLC $5.0000 $20,550.00

Rogers Group, Inc. $5.5000 $22,605.00

Vulcan Construction Materials, LLC $10.0000 $41,100.00

717-01 MOBILIZATION

LS1.000

Volunteer Paving, LLC $75,000.0000 $75,000.00

Rogers Group, Inc. $200,000.0000 $200,000.00

Vulcan Construction Materials, LLC $175,000.0000 $175,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Volunteer Paving, LLC $4,680,088.63

Rogers Group, Inc. $4,794,751.10

Vulcan Construction Materials, LLC $5,071,256.25

Volunteer Paving, LLC $4,680,088.63

Rogers Group, Inc. $4,794,751.10

Vulcan Construction Materials, LLC $5,071,256.25
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 20, 2022

MAURY COUNTY (Contract No. CNW244 Call 005)

THE RESURFACING ON I-65 FROM THE MARSHALL COUNTY LINE (L.M. 0.00) TO S.R. 99 (L.M. 10.50).

PROJECT LENGTH -

60I065-S8-002

10.500 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Wright Paving Contractors, Inc. $10,735,401.34

Volunteer Paving, LLC $13,652,402.60
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EXTENSION

CONTRACT CNW244

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.42.000

Wright Paving Contractors, Inc. $1,690.7400 $71,011.08

Volunteer Paving, LLC $1,478.0200 $62,076.84

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON5,558.000

Wright Paving Contractors, Inc. $33.7500 $187,582.50

Volunteer Paving, LLC $60.5100 $336,314.58

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

TON1,000.000

Wright Paving Contractors, Inc. $120.7400 $120,740.00

Volunteer Paving, LLC $158.1400 $158,140.00

307-03.11 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING CW

TON39,640.000

Wright Paving Contractors, Inc. $94.9300 $3,763,025.20

Volunteer Paving, LLC $130.2900 $5,164,695.60

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON208.000

Wright Paving Contractors, Inc. $919.9100 $191,341.28

Volunteer Paving, LLC $1,076.9200 $223,999.36

403-02.02 HOT APPLIED TACK COAT

TON256.000

Wright Paving Contractors, Inc. $1,600.0000 $409,600.00

Volunteer Paving, LLC $2,677.8800 $685,537.28

411-03.10 ACS MIX(PG76-22) GRADING D

TON850.000

Wright Paving Contractors, Inc. $163.1500 $138,677.50

Volunteer Paving, LLC $235.6400 $200,294.00

411-03.23 ACS MIX (PG76-22) OGFC

TON22,014.000

Wright Paving Contractors, Inc. $128.4100 $2,826,817.74

Volunteer Paving, LLC $186.4700 $4,104,950.58

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.42.000

Wright Paving Contractors, Inc. $515.2000 $21,638.40

Volunteer Paving, LLC $400.0000 $16,800.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON37,838.000

Wright Paving Contractors, Inc. $36.4100 $1,377,681.58

Volunteer Paving, LLC $43.4700 $1,644,817.86
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EXTENSION

CONTRACT CNW244

UNIT PRICE

712-01 TRAFFIC CONTROL

LS1.000

Wright Paving Contractors, Inc. $241,638.0000 $241,638.00

Volunteer Paving, LLC $190,750.0000 $190,750.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH200.000

Wright Paving Contractors, Inc. $32.9600 $6,592.00

Volunteer Paving, LLC $28.5000 $5,700.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,881.000

Wright Paving Contractors, Inc. $8.7600 $16,477.56

Volunteer Paving, LLC $6.5000 $12,226.50

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)

EACH4.000

Wright Paving Contractors, Inc. $643.7500 $2,575.00

Volunteer Paving, LLC $600.0000 $2,400.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Wright Paving Contractors, Inc. $1,133.0000 $2,266.00

Volunteer Paving, LLC $1,100.0000 $2,200.00

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY

EACH2.000

Wright Paving Contractors, Inc. $6,128.5000 $12,257.00

Volunteer Paving, LLC $4,750.0000 $9,500.00

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY

EACH16.000

Wright Paving Contractors, Inc. $5,716.5000 $91,464.00

Volunteer Paving, LLC $4,750.0000 $76,000.00

712-08.12 QUEUE PROTECTION TRUCK

DAY120.000

Wright Paving Contractors, Inc. $1,442.0000 $173,040.00

Volunteer Paving, LLC $500.0000 $60,000.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH4.000

Wright Paving Contractors, Inc. $6,128.5000 $24,514.00

Volunteer Paving, LLC $5,500.0000 $22,000.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH1,500.000

Wright Paving Contractors, Inc. $36.0500 $54,075.00

Volunteer Paving, LLC $40.0000 $60,000.00
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EXTENSION

CONTRACT CNW244

UNIT PRICE

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH1,500.000

Wright Paving Contractors, Inc. $10.3000 $15,450.00

Volunteer Paving, LLC $5.0000 $7,500.00

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.450.000

Wright Paving Contractors, Inc. $15.4500 $6,952.50

Volunteer Paving, LLC $22.0000 $9,900.00

716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)

EACH2.000

Wright Paving Contractors, Inc. $309.0000 $618.00

Volunteer Paving, LLC $400.0000 $800.00

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH4.000

Wright Paving Contractors, Inc. $721.0000 $2,884.00

Volunteer Paving, LLC $500.0000 $2,000.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.96.000

Wright Paving Contractors, Inc. $1,648.0000 $158,208.00

Volunteer Paving, LLC $1,500.0000 $144,000.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.48.000

Wright Paving Contractors, Inc. $7,416.0000 $355,968.00

Volunteer Paving, LLC $7,000.0000 $336,000.00

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.1,400.000

Wright Paving Contractors, Inc. $4.1200 $5,768.00

Volunteer Paving, LLC $3.0000 $4,200.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.3,200.000

Wright Paving Contractors, Inc. $3.0900 $9,888.00

Volunteer Paving, LLC $3.0000 $9,600.00

717-01 MOBILIZATION

LS1.000

Wright Paving Contractors, Inc. $446,651.0000 $446,651.00

Volunteer Paving, LLC $100,000.0000 $100,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Wright Paving Contractors, Inc. $10,735,401.34

Volunteer Paving, LLC $13,652,402.60

Wright Paving Contractors, Inc. $10,735,401.34

Volunteer Paving, LLC $13,652,402.60
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 20, 2022

RUTHERFORD COUNTY (Contract No. CNW243 Call 007)

THE RESURFACING ON I-24 FROM NEAR MEDICAL CENTER PARKWAY (L.M. 13.60) TO THE STONES RIVER (L.M. 15.52).

PROJECT LENGTH -

75I024-S8-008

1.920 MILES

COMPLETION TIME  - ON OR BEFORE NOVEMBER 30, 2022

TOTAL CONTRACT

Vulcan Construction Materials, LLC $2,647,229.00

BWI MTN ii Inc. & dba Blue Water Industries $3,250,937.15
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EXTENSION

CONTRACT CNW243

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.9.000

Vulcan Construction Materials, LLC $2,600.0000 $23,400.00

BWI MTN ii Inc. & dba Blue Water Industries $1,200.0000 $10,800.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON503.000

Vulcan Construction Materials, LLC $50.0000 $25,150.00

BWI MTN ii Inc. & dba Blue Water Industries $50.0000 $25,150.00

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

TON500.000

Vulcan Construction Materials, LLC $120.0000 $60,000.00

BWI MTN ii Inc. & dba Blue Water Industries $125.0000 $62,500.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON69.000

Vulcan Construction Materials, LLC $900.0000 $62,100.00

BWI MTN ii Inc. & dba Blue Water Industries $1,075.0000 $74,175.00

411-03.10 ACS MIX(PG76-22) GRADING D

TON10,559.000

Vulcan Construction Materials, LLC $135.0000 $1,425,465.00

BWI MTN ii Inc. & dba Blue Water Industries $165.0000 $1,742,235.00

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.9.000

Vulcan Construction Materials, LLC $425.0000 $3,825.00

BWI MTN ii Inc. & dba Blue Water Industries $1,100.0000 $9,900.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON10,459.000

Vulcan Construction Materials, LLC $30.0000 $313,770.00

BWI MTN ii Inc. & dba Blue Water Industries $35.7500 $373,909.25

712-01 TRAFFIC CONTROL

LS1.000

Vulcan Construction Materials, LLC $75,000.0000 $75,000.00

BWI MTN ii Inc. & dba Blue Water Industries $150,000.0000 $150,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH200.000

Vulcan Construction Materials, LLC $39.0000 $7,800.00

BWI MTN ii Inc. & dba Blue Water Industries $41.2500 $8,250.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,224.000

Vulcan Construction Materials, LLC $10.5000 $12,852.00

BWI MTN ii Inc. & dba Blue Water Industries $10.7500 $13,158.00
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EXTENSION

CONTRACT CNW243

UNIT PRICE

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)

EACH4.000

Vulcan Construction Materials, LLC $825.0000 $3,300.00

BWI MTN ii Inc. & dba Blue Water Industries $800.0000 $3,200.00

712-08.03 ARROW BOARD (TYPE C)

EACH4.000

Vulcan Construction Materials, LLC $1,100.0000 $4,400.00

BWI MTN ii Inc. & dba Blue Water Industries $1,100.0000 $4,400.00

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY

EACH2.000

Vulcan Construction Materials, LLC $2,500.0000 $5,000.00

BWI MTN ii Inc. & dba Blue Water Industries $8,200.0000 $16,400.00

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY

EACH4.000

Vulcan Construction Materials, LLC $4,900.0000 $19,600.00

BWI MTN ii Inc. & dba Blue Water Industries $7,750.0000 $31,000.00

712-08.12 QUEUE PROTECTION TRUCK

DAY120.000

Vulcan Construction Materials, LLC $1,175.0000 $141,000.00

BWI MTN ii Inc. & dba Blue Water Industries $1,510.0000 $181,200.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH4.000

Vulcan Construction Materials, LLC $6,775.0000 $27,100.00

BWI MTN ii Inc. & dba Blue Water Industries $7,900.0000 $31,600.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH1,140.000

Vulcan Construction Materials, LLC $35.0000 $39,900.00

BWI MTN ii Inc. & dba Blue Water Industries $48.0000 $54,720.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH1,140.000

Vulcan Construction Materials, LLC $12.0000 $13,680.00

BWI MTN ii Inc. & dba Blue Water Industries $16.5000 $18,810.00

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.475.000

Vulcan Construction Materials, LLC $15.0000 $7,125.00

BWI MTN ii Inc. & dba Blue Water Industries $21.0000 $9,975.00

716-04.09 PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)

EACH18.000

Vulcan Construction Materials, LLC $450.0000 $8,100.00

BWI MTN ii Inc. & dba Blue Water Industries $618.0000 $11,124.00
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EXTENSION

CONTRACT CNW243

UNIT PRICE

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH3.000

Vulcan Construction Materials, LLC $700.0000 $2,100.00

BWI MTN ii Inc. & dba Blue Water Industries $960.0000 $2,880.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.15.300

Vulcan Construction Materials, LLC $1,600.0000 $24,480.00

BWI MTN ii Inc. & dba Blue Water Industries $2,200.0000 $33,660.00

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.0.100

Vulcan Construction Materials, LLC $4,000.0000 $400.00

BWI MTN ii Inc. & dba Blue Water Industries $5,500.0000 $550.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.11.600

Vulcan Construction Materials, LLC $7,200.0000 $83,520.00

BWI MTN ii Inc. & dba Blue Water Industries $9,875.0000 $114,550.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.8,400.000

Vulcan Construction Materials, LLC $3.0000 $25,200.00

BWI MTN ii Inc. & dba Blue Water Industries $4.1500 $34,860.00

716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)

L.F.1,300.000

Vulcan Construction Materials, LLC $2.0000 $2,600.00

BWI MTN ii Inc. & dba Blue Water Industries $2.7500 $3,575.00

716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)

L.F.20,064.000

Vulcan Construction Materials, LLC $5.0000 $100,320.00

BWI MTN ii Inc. & dba Blue Water Industries $6.8500 $137,438.40

717-01 MOBILIZATION

LS1.000

Vulcan Construction Materials, LLC $115,000.0000 $115,000.00

BWI MTN ii Inc. & dba Blue Water Industries $75,000.0000 $75,000.00

730-03.20 INSTALL PULL BOX (TYPE A)

EACH3.000

Vulcan Construction Materials, LLC $1,000.0000 $3,000.00

BWI MTN ii Inc. & dba Blue Water Industries $1,175.0000 $3,525.00

730-12.02 CONDUIT 2" DIAMETER (PVC)

L.F.70.000

Vulcan Construction Materials, LLC $22.0000 $1,540.00

BWI MTN ii Inc. & dba Blue Water Industries $8.2500 $577.50
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EXTENSION

CONTRACT CNW243

UNIT PRICE

730-14.02 SAW SLOT

L.F.1,313.000

Vulcan Construction Materials, LLC $4.0000 $5,252.00

BWI MTN ii Inc. & dba Blue Water Industries $5.0000 $6,565.00

730-14.03 LOOP WIRE

L.F.5,250.000

Vulcan Construction Materials, LLC $1.0000 $5,250.00

BWI MTN ii Inc. & dba Blue Water Industries $1.0000 $5,250.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC $2,647,229.00

BWI MTN ii Inc. & dba Blue Water Industries $3,250,937.15

Vulcan Construction Materials, LLC $2,647,229.00

BWI MTN ii Inc. & dba Blue Water Industries $3,250,937.15
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

MAY 20, 2022

SMITH AND WILSON COUNTIES (Contract No. CNW246 Call 008)

THE RESURFACING ON I-40 FROM EAST OF I-840 (L.M. 12.93) IN WILSON COUNTY TO EAST OF S.R. 53 (L.M. 8.60) IN SMITH COUNTY.

PROJECT LENGTH -

80I040-S8-003,95I040-S8-008,95I040-S8-009

23.040 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Vulcan Construction Materials, LLC $22,790,711.00
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EXTENSION

CONTRACT CNW246

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.89.600

Vulcan Construction Materials, LLC $1,000.0000 $89,600.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON11,252.000

Vulcan Construction Materials, LLC $40.0000 $450,080.00

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

TON1,500.000

Vulcan Construction Materials, LLC $115.0000 $172,500.00

307-03.11 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING CW

TON60,998.000

Vulcan Construction Materials, LLC $117.0000 $7,136,766.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON466.000

Vulcan Construction Materials, LLC $1,000.0000 $466,000.00

403-02.02 HOT APPLIED TACK COAT

TON459.000

Vulcan Construction Materials, LLC $2,500.0000 $1,147,500.00

411-03.10 ACS MIX(PG76-22) GRADING D

TON15,976.000

Vulcan Construction Materials, LLC $132.0000 $2,108,832.00

411-03.23 ACS MIX (PG76-22) OGFC

TON39,430.000

Vulcan Construction Materials, LLC $150.0000 $5,914,500.00

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.87.500

Vulcan Construction Materials, LLC $280.0000 $24,500.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON72,162.000

Vulcan Construction Materials, LLC $37.0000 $2,669,994.00

712-01 TRAFFIC CONTROL

LS1.000

Vulcan Construction Materials, LLC $305,000.0000 $305,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH550.000

Vulcan Construction Materials, LLC $25.0000 $13,750.00
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EXTENSION

CONTRACT CNW246

UNIT PRICE

712-05.01 WARNING LIGHTS (TYPE A)

EACH8.000

Vulcan Construction Materials, LLC $10.0000 $80.00

712-06 SIGNS (CONSTRUCTION)

S.F.6,360.000

Vulcan Construction Materials, LLC $10.2500 $65,190.00

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)

EACH10.000

Vulcan Construction Materials, LLC $800.0000 $8,000.00

712-08.03 ARROW BOARD (TYPE C)

EACH15.000

Vulcan Construction Materials, LLC $1,100.0000 $16,500.00

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY

EACH6.000

Vulcan Construction Materials, LLC $1,500.0000 $9,000.00

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY

EACH36.000

Vulcan Construction Materials, LLC $3,000.0000 $108,000.00

712-08.12 QUEUE PROTECTION TRUCK

DAY360.000

Vulcan Construction Materials, LLC $1,075.0000 $387,000.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH12.000

Vulcan Construction Materials, LLC $4,500.0000 $54,000.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH3,694.000

Vulcan Construction Materials, LLC $35.0000 $129,290.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH3,694.000

Vulcan Construction Materials, LLC $10.0000 $36,940.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.152.000

Vulcan Construction Materials, LLC $20.0000 $3,040.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH11.000

Vulcan Construction Materials, LLC $200.0000 $2,200.00
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EXTENSION

CONTRACT CNW246

UNIT PRICE

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.3,655.000

Vulcan Construction Materials, LLC $15.0000 $54,825.00

716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)

EACH1.000

Vulcan Construction Materials, LLC $400.0000 $400.00

716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)

EACH6.000

Vulcan Construction Materials, LLC $350.0000 $2,100.00

716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)

EACH3.000

Vulcan Construction Materials, LLC $380.0000 $1,140.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.64.000

Vulcan Construction Materials, LLC $35.0000 $2,240.00

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH2.000

Vulcan Construction Materials, LLC $700.0000 $1,400.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.147.100

Vulcan Construction Materials, LLC $1,600.0000 $235,360.00

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.0.200

Vulcan Construction Materials, LLC $10,000.0000 $2,000.00

716-09.86 CONTRAST PAVEMENT MARKING 6"

L.M.4.300

Vulcan Construction Materials, LLC $22,000.0000 $94,600.00

716-09.90 CONTRAST PAVEMENT MARKING 6" DOTTED

L.F.1,900.000

Vulcan Construction Materials, LLC $5.0000 $9,500.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.107.200

Vulcan Construction Materials, LLC $7,200.0000 $771,840.00

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.1,700.000

Vulcan Construction Materials, LLC $3.0000 $5,100.00
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EXTENSION

CONTRACT CNW246

UNIT PRICE

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.15,560.000

Vulcan Construction Materials, LLC $3.0000 $46,680.00

716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)

L.F.7,268.000

Vulcan Construction Materials, LLC $3.0000 $21,804.00

716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)

L.F.500.000

Vulcan Construction Materials, LLC $7.0000 $3,500.00

716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)

L.F.2,000.000

Vulcan Construction Materials, LLC $7.0000 $14,000.00

717-01 MOBILIZATION

LS1.000

Vulcan Construction Materials, LLC $200,000.0000 $200,000.00

730-03.20 INSTALL PULL BOX (TYPE A)

EACH2.000

Vulcan Construction Materials, LLC $1,000.0000 $2,000.00

730-12.02 CONDUIT 2" DIAMETER (PVC)

L.F.20.000

Vulcan Construction Materials, LLC $22.0000 $440.00

730-14.02 SAW SLOT

L.F.500.000

Vulcan Construction Materials, LLC $4.0000 $2,000.00

730-14.03 LOOP WIRE

L.F.1,520.000

Vulcan Construction Materials, LLC $1.0000 $1,520.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC $22,790,711.00

Vulcan Construction Materials, LLC $22,790,711.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

JUNE 17, 2022

COUNTIES BRADLEY, CANNON, COFFEE, CUMBERLAND, FRANKLIN, GRUNDY, MCMINN, MEIGS, POLK, PUTNAM, AND WARREN (Contract No.
CNW223 Call 001)

THE CRACK SEALING AT VARIOUS LOCATIONS ON VARIOUS STATE ROUTES.

PROJECT LENGTH -

STP-REG2(209),R2SVAR-F8-018

0.0 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Scodeller Construction, Inc. $736,265.10

Pavement Restorations, Inc. $794,381.75
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EXTENSION

CONTRACT CNW223

UNIT PRICE

ROADWAY CATEGORY

411-04 CRACK SEALANT

LB.330,965.000

Scodeller Construction, Inc. $2.1400 $708,265.10

Pavement Restorations, Inc. $1.9500 $645,381.75

712-01 TRAFFIC CONTROL

LS1.000

Scodeller Construction, Inc. $14,000.0000 $14,000.00

Pavement Restorations, Inc. $102,000.0000 $102,000.00

717-01 MOBILIZATION

LS1.000

Scodeller Construction, Inc. $14,000.0000 $14,000.00

Pavement Restorations, Inc. $47,000.0000 $47,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Scodeller Construction, Inc. $736,265.10

Pavement Restorations, Inc. $794,381.75

Scodeller Construction, Inc. $736,265.10

Pavement Restorations, Inc. $794,381.75
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

JUNE 17, 2022

CANNON COUNTY (Contract No. CNW229 Call 002)

THE INSTALLATION OF A FLASHING BEACON ON U.S. 70S (S.R. 1) AT THE INTERSECTION OF S.R. 281 (CENTER HILL ROAD) (L.M. 12.37).

PROJECT LENGTH -

08001-3256-04

0.113 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Stansell Electric Company, Inc. $125,537.00

Mack Construction, LLC $163,262.00

1PAGE



EXTENSION

CONTRACT CNW229

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Stansell Electric Company, Inc. $8,386.0000 $8,386.00

Mack Construction, LLC $4,500.0000 $4,500.00

201-01 CLEARING AND GRUBBING

LS1.000

Stansell Electric Company, Inc. $500.0000 $500.00

Mack Construction, LLC $2,500.0000 $2,500.00

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)

L.F.192.000

Stansell Electric Company, Inc. $15.0000 $2,880.00

Mack Construction, LLC $6.0000 $1,152.00

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON60.000

Stansell Electric Company, Inc. $40.0000 $2,400.00

Mack Construction, LLC $100.0000 $6,000.00

712-01 TRAFFIC CONTROL

LS1.000

Stansell Electric Company, Inc. $8,520.0000 $8,520.00

Mack Construction, LLC $15,000.0000 $15,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH60.000

Stansell Electric Company, Inc. $31.0000 $1,860.00

Mack Construction, LLC $55.0000 $3,300.00

712-06 SIGNS (CONSTRUCTION)

S.F.539.000

Stansell Electric Company, Inc. $9.0000 $4,851.00

Mack Construction, LLC $10.0000 $5,390.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Stansell Electric Company, Inc. $1,192.0000 $2,384.00

Mack Construction, LLC $1,500.0000 $3,000.00

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.187.000

Stansell Electric Company, Inc. $4.0000 $748.00

Mack Construction, LLC $14.0000 $2,618.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Stansell Electric Company, Inc. $5,132.0000 $10,264.00

Mack Construction, LLC $11,000.0000 $22,000.00
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EXTENSION

CONTRACT CNW229

UNIT PRICE

717-01 MOBILIZATION

LS1.000

Stansell Electric Company, Inc. $6,230.0000 $6,230.00

Mack Construction, LLC $20,000.0000 $20,000.00

730-02.01 SIGNAL HEAD ASSEMBLY (110)

EACH3.000

Stansell Electric Company, Inc. $720.0000 $2,160.00

Mack Construction, LLC $600.0000 $1,800.00

730-02.21 SIGNAL HEAD ASSEMBLY (220)

EACH2.000

Stansell Electric Company, Inc. $975.0000 $1,950.00

Mack Construction, LLC $1,000.0000 $2,000.00

730-05.01 ELECTRICAL SERVICE CONNECTION

EACH1.000

Stansell Electric Company, Inc. $2,917.0000 $2,917.00

Mack Construction, LLC $4,500.0000 $4,500.00

730-08.02 SIGNAL CABLE - 5 CONDUCTOR

L.F.230.000

Stansell Electric Company, Inc. $2.5000 $575.00

Mack Construction, LLC $3.0000 $690.00

730-09.20 SPAN WIRE ASSEMBLY

L.F.215.000

Stansell Electric Company, Inc. $6.0000 $1,290.00

Mack Construction, LLC $4.0000 $860.00

730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER

L.F.215.000

Stansell Electric Company, Inc. $6.0000 $1,290.00

Mack Construction, LLC $4.0000 $860.00

730-15.07 CABINET (NEMA TYPE 3R FLASHING SIGNAL CONTROLLER)

EACH1.000

Stansell Electric Company, Inc. $2,352.0000 $2,352.00

Mack Construction, LLC $3,000.0000 $3,000.00

730-16.03 CONTROLLER (FLASHING BEACON)

EACH1.000

Stansell Electric Company, Inc. $968.0000 $968.00

Mack Construction, LLC $1,000.0000 $1,000.00

730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT)

EACH2.000

Stansell Electric Company, Inc. $28,645.0000 $57,290.00

Mack Construction, LLC $28,000.0000 $56,000.00
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EXTENSION

CONTRACT CNW229

UNIT PRICE

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.159.000

Stansell Electric Company, Inc. $5.0000 $795.00

Mack Construction, LLC $16.0000 $2,544.00

803-01 SODDING (NEW SOD)

S.Y.379.000

Stansell Electric Company, Inc. $13.0000 $4,927.00

Mack Construction, LLC $12.0000 $4,548.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Stansell Electric Company, Inc. $125,537.00

Mack Construction, LLC $163,262.00

Stansell Electric Company, Inc. $125,537.00

Mack Construction, LLC $163,262.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

JUNE 17, 2022

CARROLL COUNTY (Contract No. CNW227 Call 003)

THE RESURFACING WITH DOUBLE BITUMINOUS SEAL COAT (DBST) ON S.R. 104 FROM THE GIBSON COUNTY LINE (L.M. 0.00) TO NEAR S.R.
220 (L.M. 3.16).

PROJECT LENGTH -

NH/HSIP-104(44),09013-3213-94,09013-8213-14

3.160 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Pavement Restorations, Inc. $509,698.90
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EXTENSION

CONTRACT CNW227

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.6.300

Pavement Restorations, Inc. $1,400.0000 $8,820.00

403-01.10 HIGH PERFORMANCE FOG SEALS

S.Y.44,171.000

Pavement Restorations, Inc. $0.8400 $37,103.64

405-01.01 BITUMINOUS MATERIAL (BSC)

TON145.000

Pavement Restorations, Inc. $1,313.3000 $190,428.50

405-01.02 MINERAL AGGREGATE (BSC)

TON1,082.000

Pavement Restorations, Inc. $78.1800 $84,590.76

712-01 TRAFFIC CONTROL

LS1.000

Pavement Restorations, Inc. $26,000.0000 $26,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.584.000

Pavement Restorations, Inc. $9.0000 $5,256.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.156.000

Pavement Restorations, Inc. $30.0000 $4,680.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.21.200

Pavement Restorations, Inc. $1,900.0000 $40,280.00

716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK)

L.F.22.000

Pavement Restorations, Inc. $20.0000 $440.00

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)

L.F.180.000

Pavement Restorations, Inc. $20.0000 $3,600.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.10.600

Pavement Restorations, Inc. $7,500.0000 $79,500.00

717-01 MOBILIZATION

LS1.000

Pavement Restorations, Inc. $29,000.0000 $29,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Pavement Restorations, Inc. $509,698.90

Pavement Restorations, Inc. $509,698.90
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

JUNE 17, 2022

CLAY COUNTY (Contract No. CNW236 Call 004)

THE INSTALLATION OF A NEW 40' X 40' COVERED SALT BIN, ROOF ONLY, LOCATED AT 6385 CLAY COUNTY HIGHWAY.

PROJECT LENGTH -

14NMSC-S3-002

0.0 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

H & H Construction, Inc. $83,891.60

J & S Construction Company, Inc. $95,961.00
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EXTENSION

CONTRACT CNW236

UNIT PRICE

MAINTENANCE CATEGORY

680-01.10 SALT BIN (40' X 40' ROOF ONLY)

EACH1.000

H & H Construction, Inc. $79,697.0200 $79,697.02

J & S Construction Company, Inc. $90,961.0000 $90,961.00

717-01 MOBILIZATION

LS1.000

H & H Construction, Inc. $4,194.5800 $4,194.58

J & S Construction Company, Inc. $5,000.0000 $5,000.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

H & H Construction, Inc. $83,891.60

J & S Construction Company, Inc. $95,961.00

H & H Construction, Inc. $83,891.60

J & S Construction Company, Inc. $95,961.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

JUNE 17, 2022

CROCKETT COUNTY (Contract No. CNW210 Call 005)

4.00%DBE GOAL

THE RESURFACING ON S.R. 88 FROM THE LAUDERDALE COUNTY LINE (L.M. 0.00) TO NEAR JENNINGS ROAD (L.M. 7.06), INCLUDING
BRIDGE EXPANSION JOINT REPAIR.

PROJECT LENGTH -

STP/HSIP-88(22),17S088-F3-002,17S088-F8-002,17S088-M3-003

7.060 MILES

COMPLETION TIME  - ON OR BEFORE NOVEMBER 30, 2022

TOTAL CONTRACT

Delta Contracting Company, LLC $1,648,734.15

Ford Construction Company $1,949,280.30
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EXTENSION

CONTRACT CNW210

UNIT PRICE

ROADWAY CATEGORY

202-03.01 REMOVAL OF ASPHALT PAVEMENT

S.Y.218.000

Delta Contracting Company, LLC $45.0000 $9,810.00

Ford Construction Company $50.0000 $10,900.00

203-06 WATER

M.G.15.000

Delta Contracting Company, LLC $0.0100 $0.15

Ford Construction Company $1.0000 $15.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.15.000

Delta Contracting Company, LLC $965.0000 $14,475.00

Ford Construction Company $1,050.0000 $15,750.00

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

TON2,016.000

Delta Contracting Company, LLC $16.0000 $32,256.00

Ford Construction Company $43.7000 $88,099.20

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

TON100.000

Delta Contracting Company, LLC $160.0000 $16,000.00

Ford Construction Company $195.0000 $19,500.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON49.000

Delta Contracting Company, LLC $825.0000 $40,425.00

Ford Construction Company $1,100.0000 $53,900.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON7,528.000

Delta Contracting Company, LLC $119.5000 $899,596.00

Ford Construction Company $142.0000 $1,068,976.00

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.10.000

Delta Contracting Company, LLC $847.5000 $8,475.00

Ford Construction Company $650.0000 $6,500.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON7,068.000

Delta Contracting Company, LLC $29.0000 $204,972.00

Ford Construction Company $36.0000 $254,448.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH4.000

Delta Contracting Company, LLC $100.0000 $400.00

Ford Construction Company $105.0000 $420.00
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EXTENSION

CONTRACT CNW210

UNIT PRICE

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

EACH4.000

Delta Contracting Company, LLC $1,300.0000 $5,200.00

Ford Construction Company $1,365.0000 $5,460.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH4.000

Delta Contracting Company, LLC $3,600.0000 $14,400.00

Ford Construction Company $3,780.0000 $15,120.00

712-01 TRAFFIC CONTROL

LS1.000

Delta Contracting Company, LLC $38,000.0000 $38,000.00

Ford Construction Company $32,000.0000 $32,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH46.000

Delta Contracting Company, LLC $15.0000 $690.00

Ford Construction Company $15.7500 $724.50

712-05.01 WARNING LIGHTS (TYPE A)

EACH11.000

Delta Contracting Company, LLC $10.0000 $110.00

Ford Construction Company $10.5000 $115.50

712-05.03 WARNING LIGHTS (TYPE C)

EACH35.000

Delta Contracting Company, LLC $10.0000 $350.00

Ford Construction Company $10.5000 $367.50

712-06 SIGNS (CONSTRUCTION)

S.F.2,273.000

Delta Contracting Company, LLC $6.0000 $13,638.00

Ford Construction Company $6.3000 $14,319.90

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH461.000

Delta Contracting Company, LLC $42.0000 $19,362.00

Ford Construction Company $44.1000 $20,330.10

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH67.000

Delta Contracting Company, LLC $15.0000 $1,005.00

Ford Construction Company $18.0000 $1,206.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.204.000

Delta Contracting Company, LLC $23.0000 $4,692.00

Ford Construction Company $24.1500 $4,926.60
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CONTRACT CNW210

UNIT PRICE

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.22.700

Delta Contracting Company, LLC $1,800.0000 $40,860.00

Ford Construction Company $1,890.0000 $42,903.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.22.700

Delta Contracting Company, LLC $7,400.0000 $167,980.00

Ford Construction Company $7,770.0000 $176,379.00

717-01 MOBILIZATION

LS1.000

Delta Contracting Company, LLC $82,000.0000 $82,000.00

Ford Construction Company $73,000.0000 $73,000.00
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CONTRACT CNW210

UNIT PRICE

BRIDGE CATEGORY

604-10.44 EXPANSION JOINT REPAIRS

L.F.122.000

Delta Contracting Company, LLC $279.0000 $34,038.00

Ford Construction Company $360.0000 $43,920.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Delta Contracting Company, LLC $1,614,696.15

Ford Construction Company $1,905,360.30

SUB-TOTAL BRIDGE

Delta Contracting Company, LLC $34,038.00

Ford Construction Company $43,920.00

Delta Contracting Company, LLC $1,648,734.15

Ford Construction Company $1,949,280.30
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

JUNE 17, 2022

CUMBERLAND COUNTY (Contract No. CNW231 Call 006)

THE GRADING, DRAINAGE, SIGNALS AND PAVING ON U.S. 127 (S.R. 28) FROM S.R. 68 TO SOUTH OF THE BRIDGE OVER BYRD'S CREEK
(L.M. 9.70 - L.M. 10.57).

PROJECT LENGTH -

18006-3214-04

1.392 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2024

TOTAL CONTRACT

Norris Bros. Excavating, LLC $12,618,096.19

Cleary Construction, Inc. $13,997,072.15

Rogers Group, Inc. $15,766,841.50
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EXTENSION

CONTRACT CNW231

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Norris Bros. Excavating, LLC $313,452.0600 $313,452.06

Cleary Construction, Inc. $361,000.0000 $361,000.00

Rogers Group, Inc. $165,000.0000 $165,000.00

201-01 CLEARING AND GRUBBING

LS1.000

Norris Bros. Excavating, LLC $593,453.6400 $593,453.64

Cleary Construction, Inc. $600,000.0000 $600,000.00

Rogers Group, Inc. $600,000.0000 $600,000.00

202-01.50 REMOVAL OF STRUCTURES AND OBSTRUCTIONS

EACH7.000

Norris Bros. Excavating, LLC $7,147.2600 $50,030.82

Cleary Construction, Inc. $2,150.0000 $15,050.00

Rogers Group, Inc. $760.0000 $5,320.00

202-02.20 REMOVAL OF PIPE (SIZE ,STA.)

L.F.235.000

Norris Bros. Excavating, LLC $22.4400 $5,273.40

Cleary Construction, Inc. $28.0000 $6,580.00

Rogers Group, Inc. $24.0000 $5,640.00

202-02.21 REMOVAL OF PIPE (15" STORM SEWER)

L.F.252.000

Norris Bros. Excavating, LLC $32.3900 $8,162.28

Cleary Construction, Inc. $28.0000 $7,056.00

Rogers Group, Inc. $24.0000 $6,048.00

202-02.22 REMOVAL OF PIPE (18" STORM SEWER)

L.F.431.000

Norris Bros. Excavating, LLC $47.1900 $20,338.89

Cleary Construction, Inc. $28.0000 $12,068.00

Rogers Group, Inc. $22.0000 $9,482.00

202-02.23 REMOVAL OF PIPE (24" STORM SEWER)

L.F.207.000

Norris Bros. Excavating, LLC $32.0000 $6,624.00

Cleary Construction, Inc. $28.0000 $5,796.00

Rogers Group, Inc. $29.0000 $6,003.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.39,722.000

Norris Bros. Excavating, LLC $12.0000 $476,664.00

Cleary Construction, Inc. $30.5000 $1,211,521.00

Rogers Group, Inc. $48.0000 $1,906,656.00
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CONTRACT CNW231

UNIT PRICE

203-04 PLACING AND SPREADING TOPSOIL

C.Y.3,523.000

Norris Bros. Excavating, LLC $12.0000 $42,276.00

Cleary Construction, Inc. $23.0000 $81,029.00

Rogers Group, Inc. $16.0000 $56,368.00

203-06 WATER

M.G.451.000

Norris Bros. Excavating, LLC $11.5300 $5,200.03

Cleary Construction, Inc. $30.0000 $13,530.00

Rogers Group, Inc. $173.0000 $78,023.00

203-07 FURNISHING & SPREADING TOPSOIL

C.Y.307.000

Norris Bros. Excavating, LLC $32.0000 $9,824.00

Cleary Construction, Inc. $40.0000 $12,280.00

Rogers Group, Inc. $50.0000 $15,350.00

204-06.01 FLOWABLE FILL (GENERAL)

C.Y.12.000

Norris Bros. Excavating, LLC $32.3600 $388.32

Cleary Construction, Inc. $200.0000 $2,400.00

Rogers Group, Inc. $610.0000 $7,320.00

209-01.31 TEMPORARY MULCH FILTER BERM

C.Y.127.000

Norris Bros. Excavating, LLC $277.5600 $35,250.12

Cleary Construction, Inc. $35.0000 $4,445.00

Rogers Group, Inc. $101.0000 $12,827.00

209-05 SEDIMENT REMOVAL

C.Y.714.000

Norris Bros. Excavating, LLC $14.2500 $10,174.50

Cleary Construction, Inc. $18.0000 $12,852.00

Rogers Group, Inc. $17.0000 $12,138.00

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.3,894.000

Norris Bros. Excavating, LLC $3.3200 $12,928.08

Cleary Construction, Inc. $4.1500 $16,160.10

Rogers Group, Inc. $4.4800 $17,445.12

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)

L.F.5,644.000

Norris Bros. Excavating, LLC $1.8400 $10,384.96

Cleary Construction, Inc. $2.1000 $11,852.40

Rogers Group, Inc. $2.2400 $12,642.56
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CONTRACT CNW231

UNIT PRICE

209-08.07 ROCK CHECK DAM

EACH78.000

Norris Bros. Excavating, LLC $338.0000 $26,364.00

Cleary Construction, Inc. $385.0000 $30,030.00

Rogers Group, Inc. $472.3600 $36,844.08

209-08.08 ENHANCED ROCK CHECK DAM

EACH28.000

Norris Bros. Excavating, LLC $585.0000 $16,380.00

Cleary Construction, Inc. $800.0000 $22,400.00

Rogers Group, Inc. $559.6700 $15,670.76

209-09.43 CURB INLET PROTECTION (TYPE 4)

EACH37.000

Norris Bros. Excavating, LLC $175.0000 $6,475.00

Cleary Construction, Inc. $120.0000 $4,440.00

Rogers Group, Inc. $223.8700 $8,283.19

209-40.30 CATCH BASIN PROTECTION (TYPE A)

EACH2.000

Norris Bros. Excavating, LLC $779.5100 $1,559.02

Cleary Construction, Inc. $1,050.0000 $2,100.00

Rogers Group, Inc. $1,119.3300 $2,238.66

209-40.33 CATCH BASIN PROTECTION (TYPE D)

EACH4.000

Norris Bros. Excavating, LLC $287.5000 $1,150.00

Cleary Construction, Inc. $200.0000 $800.00

Rogers Group, Inc. $423.1100 $1,692.44

209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)

EACH4.000

Norris Bros. Excavating, LLC $758.3500 $3,033.40

Cleary Construction, Inc. $800.0000 $3,200.00

Rogers Group, Inc. $1,119.3300 $4,477.32

209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3)

EACH3.000

Norris Bros. Excavating, LLC $907.0500 $2,721.15

Cleary Construction, Inc. $800.0000 $2,400.00

Rogers Group, Inc. $951.4300 $2,854.29

209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6)

EACH27.000

Norris Bros. Excavating, LLC $532.2900 $14,371.83

Cleary Construction, Inc. $1,000.0000 $27,000.00

Rogers Group, Inc. $531.6800 $14,355.36
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CONTRACT CNW231

UNIT PRICE

209-40.47 CATCH BASIN FILTER ASSEMBLY(TYPE 7)

EACH3.000

Norris Bros. Excavating, LLC $820.7600 $2,462.28

Cleary Construction, Inc. $1,800.0000 $5,400.00

Rogers Group, Inc. $559.6700 $1,679.01

209-65.03 TEMPORARY DIVERSION CHANNEL

L.F.275.000

Norris Bros. Excavating, LLC $65.0000 $17,875.00

Cleary Construction, Inc. $35.0000 $9,625.00

Rogers Group, Inc. $81.0000 $22,275.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON37,897.000

Norris Bros. Excavating, LLC $29.0000 $1,099,013.00

Cleary Construction, Inc. $35.7000 $1,352,922.90

Rogers Group, Inc. $32.0000 $1,212,704.00

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON29.000

Norris Bros. Excavating, LLC $43.3000 $1,255.70

Cleary Construction, Inc. $45.0000 $1,305.00

Rogers Group, Inc. $46.0000 $1,334.00

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

TON8,386.000

Norris Bros. Excavating, LLC $90.0000 $754,740.00

Cleary Construction, Inc. $94.0000 $788,284.00

Rogers Group, Inc. $90.0000 $754,740.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON6,536.000

Norris Bros. Excavating, LLC $90.4100 $590,919.76

Cleary Construction, Inc. $102.0000 $666,672.00

Rogers Group, Inc. $98.0000 $640,528.00

307-01.20 ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A-S

TON5,546.000

Norris Bros. Excavating, LLC $87.6300 $485,995.98

Cleary Construction, Inc. $98.0000 $543,508.00

Rogers Group, Inc. $94.0000 $521,324.00

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON74.000

Norris Bros. Excavating, LLC $1,000.0000 $74,000.00

Cleary Construction, Inc. $1,250.0000 $92,500.00

Rogers Group, Inc. $1,200.0000 $88,800.00
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402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON252.000

Norris Bros. Excavating, LLC $46.6600 $11,758.32

Cleary Construction, Inc. $52.0000 $13,104.00

Rogers Group, Inc. $50.0000 $12,600.00

403-02.01 TRACKLESS TACK COAT

TON62.000

Norris Bros. Excavating, LLC $811.5400 $50,315.48

Cleary Construction, Inc. $1,560.0000 $96,720.00

Rogers Group, Inc. $1,500.0000 $93,000.00

407-20.05 SAW CUTTING ASPHALT PAVEMENT

L.F.160.000

Norris Bros. Excavating, LLC $5.3900 $862.40

Cleary Construction, Inc. $8.3000 $1,328.00

Rogers Group, Inc. $5.0000 $800.00

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

TON370.000

Norris Bros. Excavating, LLC $98.0000 $36,260.00

Cleary Construction, Inc. $140.0000 $51,800.00

Rogers Group, Inc. $135.0000 $49,950.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON5,197.000

Norris Bros. Excavating, LLC $98.0000 $509,306.00

Cleary Construction, Inc. $161.0000 $836,717.00

Rogers Group, Inc. $155.0000 $805,535.00

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.0.800

Norris Bros. Excavating, LLC $626.3200 $501.06

Cleary Construction, Inc. $835.0000 $668.00

Rogers Group, Inc. $896.0000 $716.80

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.0.600

Norris Bros. Excavating, LLC $735.6000 $441.36

Cleary Construction, Inc. $835.0000 $501.00

Rogers Group, Inc. $896.0000 $537.60

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.19,005.000

Norris Bros. Excavating, LLC $5.8500 $111,179.25

Cleary Construction, Inc. $5.2000 $98,826.00

Rogers Group, Inc. $5.0000 $95,025.00
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604-01.20 BOX TUBE SAFETY RAIL

L.F.145.000

Norris Bros. Excavating, LLC $212.9200 $30,873.40

Cleary Construction, Inc. $105.0000 $15,225.00

Rogers Group, Inc. $342.0000 $49,590.00

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)

L.F.4,647.000

Norris Bros. Excavating, LLC $83.4200 $387,652.74

Cleary Construction, Inc. $172.0000 $799,284.00

Rogers Group, Inc. $230.0000 $1,068,810.00

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)

L.F.331.000

Norris Bros. Excavating, LLC $105.6600 $34,973.46

Cleary Construction, Inc. $200.0000 $66,200.00

Rogers Group, Inc. $232.0000 $76,792.00

607-39.02 18" PIPE CULVERT (SIDE DRAIN)

L.F.514.000

Norris Bros. Excavating, LLC $67.4900 $34,689.86

Cleary Construction, Inc. $172.0000 $88,408.00

Rogers Group, Inc. $124.0000 $63,736.00

611-01.03 MANHOLES, > 8' - 12' DEPTH

EACH1.000

Norris Bros. Excavating, LLC $10,000.0000 $10,000.00

Cleary Construction, Inc. $8,800.0000 $8,800.00

Rogers Group, Inc. $14,787.0000 $14,787.00

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)

C.Y.2.000

Norris Bros. Excavating, LLC $1,556.5100 $3,113.02

Cleary Construction, Inc. $1,100.0000 $2,200.00

Rogers Group, Inc. $2,391.0000 $4,782.00

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)

LB.70.000

Norris Bros. Excavating, LLC $3.5700 $249.90

Cleary Construction, Inc. $3.5000 $245.00

Rogers Group, Inc. $3.0000 $210.00

611-07.31 18IN ENDWALL (SIDE DRAIN)

EACH36.000

Norris Bros. Excavating, LLC $2,500.0000 $90,000.00

Cleary Construction, Inc. $4,613.4500 $166,084.20

Rogers Group, Inc. $6,633.0000 $238,788.00
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611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1

EACH6.000

Norris Bros. Excavating, LLC $2,295.1300 $13,770.78

Cleary Construction, Inc. $2,300.0000 $13,800.00

Rogers Group, Inc. $3,899.0000 $23,394.00

611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1

EACH2.000

Norris Bros. Excavating, LLC $3,104.6800 $6,209.36

Cleary Construction, Inc. $3,300.0000 $6,600.00

Rogers Group, Inc. $5,417.0000 $10,834.00

611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1

EACH1.000

Norris Bros. Excavating, LLC $5,490.2300 $5,490.23

Cleary Construction, Inc. $5,000.0000 $5,000.00

Rogers Group, Inc. $10,912.0000 $10,912.00

611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH

EACH13.000

Norris Bros. Excavating, LLC $5,695.7700 $74,045.01

Cleary Construction, Inc. $5,800.0000 $75,400.00

Rogers Group, Inc. $8,043.0000 $104,559.00

611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH

EACH10.000

Norris Bros. Excavating, LLC $6,871.2600 $68,712.60

Cleary Construction, Inc. $6,600.0000 $66,000.00

Rogers Group, Inc. $9,277.0000 $92,770.00

611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH

EACH3.000

Norris Bros. Excavating, LLC $8,000.0000 $24,000.00

Cleary Construction, Inc. $7,800.0000 $23,400.00

Rogers Group, Inc. $17,123.0000 $51,369.00

611-12.04 CATCH BASINS, TYPE 12, > 12' - 16' DEPTH

EACH4.000

Norris Bros. Excavating, LLC $9,000.0000 $36,000.00

Cleary Construction, Inc. $8,200.0000 $32,800.00

Rogers Group, Inc. $23,832.0000 $95,328.00

611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH

EACH4.000

Norris Bros. Excavating, LLC $9,379.7300 $37,518.92

Cleary Construction, Inc. $6,800.0000 $27,200.00

Rogers Group, Inc. $8,845.0000 $35,380.00
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611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH

EACH3.000

Norris Bros. Excavating, LLC $4,839.1800 $14,517.54

Cleary Construction, Inc. $8,600.0000 $25,800.00

Rogers Group, Inc. $10,976.0000 $32,928.00

611-43.01 CATCH BASINS, TYPE 43, 0' - 4' DEPTH

EACH1.000

Norris Bros. Excavating, LLC $7,462.6000 $7,462.60

Cleary Construction, Inc. $8,700.0000 $8,700.00

Rogers Group, Inc. $11,265.0000 $11,265.00

621-03.02 18" TEMPORARY DRAINAGE PIPE

L.F.200.000

Norris Bros. Excavating, LLC $39.0300 $7,806.00

Cleary Construction, Inc. $87.0000 $17,400.00

Rogers Group, Inc. $41.0000 $8,200.00

701-01.01 CONCRETE SIDEWALK (4 ")

S.F.33,215.000

Norris Bros. Excavating, LLC $9.0000 $298,935.00

Cleary Construction, Inc. $6.6000 $219,219.00

Rogers Group, Inc. $7.2000 $239,148.00

701-02 CONCRETE DRIVEWAY

S.F.1,881.000

Norris Bros. Excavating, LLC $9.0000 $16,929.00

Cleary Construction, Inc. $10.0000 $18,810.00

Rogers Group, Inc. $10.8900 $20,484.09

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.372.000

Norris Bros. Excavating, LLC $40.7200 $15,147.84

Cleary Construction, Inc. $43.7000 $16,256.40

Rogers Group, Inc. $47.6500 $17,725.80

701-02.03 CONCRETE CURB RAMP

S.F.1,165.000

Norris Bros. Excavating, LLC $24.9500 $29,066.75

Cleary Construction, Inc. $21.5000 $25,047.50

Rogers Group, Inc. $23.3700 $27,226.05

702-01 CONCRETE CURB

C.Y.15.000

Norris Bros. Excavating, LLC $443.0100 $6,645.15

Cleary Construction, Inc. $943.0000 $14,145.00

Rogers Group, Inc. $1,028.4600 $15,426.90
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702-03 CONCRETE COMBINED CURB & GUTTER

C.Y.598.000

Norris Bros. Excavating, LLC $443.0100 $264,919.98

Cleary Construction, Inc. $464.0000 $277,472.00

Rogers Group, Inc. $505.7200 $302,420.56

705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)

EACH14.000

Norris Bros. Excavating, LLC $8,744.6700 $122,425.38

Cleary Construction, Inc. $5,000.0000 $70,000.00

Rogers Group, Inc. $13,933.9900 $195,075.86

707-01.11 CHAIN LINK FENCE (6 FOOT)

L.F.172.000

Norris Bros. Excavating, LLC $26.0000 $4,472.00

Cleary Construction, Inc. $36.5000 $6,278.00

Rogers Group, Inc. $39.1800 $6,738.96

707-01.12 END & CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6')

EACH5.000

Norris Bros. Excavating, LLC $309.6800 $1,548.40

Cleary Construction, Inc. $420.0000 $2,100.00

Rogers Group, Inc. $447.7300 $2,238.65

707-01.13 GATE - CHAIN-LINK FENCE-6 FOOT (14' GATE)

EACH1.000

Norris Bros. Excavating, LLC $2,500.0000 $2,500.00

Cleary Construction, Inc. $2,600.0000 $2,600.00

Rogers Group, Inc. $2,798.3300 $2,798.33

707-02.01 CHAIN-LINK FENCE (4') (VINYL COATED)

L.F.680.000

Norris Bros. Excavating, LLC $42.0000 $28,560.00

Cleary Construction, Inc. $26.0000 $17,680.00

Rogers Group, Inc. $27.9800 $19,026.40

707-02.02 END & CORNER POST ASSEMBLIES (4' VINYL COATED)

EACH5.000

Norris Bros. Excavating, LLC $500.0000 $2,500.00

Cleary Construction, Inc. $260.0000 $1,300.00

Rogers Group, Inc. $279.8300 $1,399.15

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.2,401.000

Norris Bros. Excavating, LLC $1.9400 $4,657.94

Cleary Construction, Inc. $2.6000 $6,242.60

Rogers Group, Inc. $1.5100 $3,625.51
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708-02.01 MARKERS (CONCRETE R.O.W. POSTS)

EACH98.000

Norris Bros. Excavating, LLC $220.0000 $21,560.00

Cleary Construction, Inc. $420.0000 $41,160.00

Rogers Group, Inc. $617.0000 $60,466.00

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON700.000

Norris Bros. Excavating, LLC $43.7500 $30,625.00

Cleary Construction, Inc. $52.0000 $36,400.00

Rogers Group, Inc. $58.0000 $40,600.00

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON159.000

Norris Bros. Excavating, LLC $46.7900 $7,439.61

Cleary Construction, Inc. $43.0000 $6,837.00

Rogers Group, Inc. $57.0000 $9,063.00

709-05.08 MACHINED RIP-RAP (CLASS B)

TON133.000

Norris Bros. Excavating, LLC $45.8600 $6,099.38

Cleary Construction, Inc. $44.0000 $5,852.00

Rogers Group, Inc. $60.0000 $7,980.00

710-02 AGGREGATE UNDERDRAINS (WITH PIPE)

L.F.12,461.000

Norris Bros. Excavating, LLC $12.0000 $149,532.00

Cleary Construction, Inc. $8.8500 $110,279.85

Rogers Group, Inc. $9.2300 $115,015.03

710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)

EACH20.000

Norris Bros. Excavating, LLC $836.1700 $16,723.40

Cleary Construction, Inc. $1,000.0000 $20,000.00

Rogers Group, Inc. $1,063.3700 $21,267.40

712-01 TRAFFIC CONTROL

LS1.000

Norris Bros. Excavating, LLC $261,893.3400 $261,893.34

Cleary Construction, Inc. $450,000.0000 $450,000.00

Rogers Group, Inc. $500,000.0000 $500,000.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.2,800.000

Norris Bros. Excavating, LLC $40.2400 $112,672.00

Cleary Construction, Inc. $30.0000 $84,000.00

Rogers Group, Inc. $94.4100 $264,348.00
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EXTENSION

CONTRACT CNW231

UNIT PRICE

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH130.000

Norris Bros. Excavating, LLC $34.4200 $4,474.60

Cleary Construction, Inc. $27.0000 $3,510.00

Rogers Group, Inc. $55.9700 $7,276.10

712-04.50 BARRIER RAIL DELINEATOR

EACH93.333

Norris Bros. Excavating, LLC $13.2100 $1,232.93

Cleary Construction, Inc. $15.6000 $1,455.99

Rogers Group, Inc. $19.5500 $1,824.66

712-05.01 WARNING LIGHTS (TYPE A)

EACH170.000

Norris Bros. Excavating, LLC $22.4700 $3,819.90

Cleary Construction, Inc. $21.0000 $3,570.00

Rogers Group, Inc. $61.5600 $10,465.20

712-06 SIGNS (CONSTRUCTION)

S.F.684.000

Norris Bros. Excavating, LLC $8.2300 $5,629.32

Cleary Construction, Inc. $7.8000 $5,335.20

Rogers Group, Inc. $8.9500 $6,121.80

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.120.000

Norris Bros. Excavating, LLC $18.0200 $2,162.40

Cleary Construction, Inc. $15.6000 $1,872.00

Rogers Group, Inc. $15.6700 $1,880.40

712-08.03 ARROW BOARD (TYPE C)

EACH4.000

Norris Bros. Excavating, LLC $3,100.0000 $12,400.00

Cleary Construction, Inc. $1,050.0000 $4,200.00

Rogers Group, Inc. $1,343.2000 $5,372.80

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH13.000

Norris Bros. Excavating, LLC $40.5200 $526.76

Cleary Construction, Inc. $50.0000 $650.00

Rogers Group, Inc. $67.1600 $873.08

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.72.000

Norris Bros. Excavating, LLC $6.3200 $455.04

Cleary Construction, Inc. $6.2500 $450.00

Rogers Group, Inc. $6.7200 $483.84
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CONTRACT CNW231

UNIT PRICE

713-11.01 "U" SECTION STEEL POSTS

LB.431.000

Norris Bros. Excavating, LLC $8.0000 $3,448.00

Cleary Construction, Inc. $5.7500 $2,478.25

Rogers Group, Inc. $4.0200 $1,732.62

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.2,159.000

Norris Bros. Excavating, LLC $5.0400 $10,881.36

Cleary Construction, Inc. $6.5000 $14,033.50

Rogers Group, Inc. $4.5900 $9,909.81

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.302.000

Norris Bros. Excavating, LLC $14.2000 $4,288.40

Cleary Construction, Inc. $16.7000 $5,043.40

Rogers Group, Inc. $13.8100 $4,170.62

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.172.000

Norris Bros. Excavating, LLC $14.4900 $2,492.28

Cleary Construction, Inc. $19.8000 $3,405.60

Rogers Group, Inc. $15.2800 $2,628.16

713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK

S.F.30.000

Norris Bros. Excavating, LLC $44.8800 $1,346.40

Cleary Construction, Inc. $37.5000 $1,125.00

Rogers Group, Inc. $50.8600 $1,525.80

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Norris Bros. Excavating, LLC $2,500.0000 $2,500.00

Cleary Construction, Inc. $2,600.0000 $2,600.00

Rogers Group, Inc. $2,658.4200 $2,658.42

713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT

EACH23.000

Norris Bros. Excavating, LLC $263.0800 $6,050.84

Cleary Construction, Inc. $450.0000 $10,350.00

Rogers Group, Inc. $167.9000 $3,861.70

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH4.000

Norris Bros. Excavating, LLC $7,876.6000 $31,506.40

Cleary Construction, Inc. $6,300.0000 $25,200.00

Rogers Group, Inc. $13,432.0100 $53,728.04
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713-16.20 SIGNS (R10-11NO TURN ON RED WITH RED BALL)

EACH1.000

Norris Bros. Excavating, LLC $566.0000 $566.00

Cleary Construction, Inc. $192.0000 $192.00

Rogers Group, Inc. $639.7200 $639.72

713-16.21 SIGNS (R10-12 LEFT TURN YIELD ON GREEN BALL)

EACH1.000

Norris Bros. Excavating, LLC $566.0000 $566.00

Cleary Construction, Inc. $192.0000 $192.00

Rogers Group, Inc. $639.7200 $639.72

713-16.22 SIGNS (WELCOME TO THE CUMBERLAND HOMESTEADS)

EACH1.000

Norris Bros. Excavating, LLC $566.0000 $566.00

Cleary Construction, Inc. $625.0000 $625.00

Rogers Group, Inc. $37,977.0800 $37,977.08

713-16.23 SIGNS (CUMBERLAND MOUNTAIN STATE PARK ENTRANCE)

EACH1.000

Norris Bros. Excavating, LLC $257.6900 $257.69

Cleary Construction, Inc. $625.0000 $625.00

Rogers Group, Inc. $37,977.0800 $37,977.08

716-01.07 TEMPORARY RAISED PAVEMENT MARKER,YELLOW

EACH396.000

Norris Bros. Excavating, LLC $11.4900 $4,550.04

Cleary Construction, Inc. $10.5000 $4,158.00

Rogers Group, Inc. $11.1900 $4,431.24

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH327.000

Norris Bros. Excavating, LLC $32.0300 $10,473.81

Cleary Construction, Inc. $42.0000 $13,734.00

Rogers Group, Inc. $44.7700 $14,639.79

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH88.000

Norris Bros. Excavating, LLC $32.3200 $2,844.16

Cleary Construction, Inc. $42.0000 $3,696.00

Rogers Group, Inc. $44.7700 $3,939.76

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)

L.F.96.000

Norris Bros. Excavating, LLC $11.5100 $1,104.96

Cleary Construction, Inc. $12.5000 $1,200.00

Rogers Group, Inc. $13.4300 $1,289.28
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716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.48.000

Norris Bros. Excavating, LLC $24.8700 $1,193.76

Cleary Construction, Inc. $23.0000 $1,104.00

Rogers Group, Inc. $24.6300 $1,182.24

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.209.000

Norris Bros. Excavating, LLC $14.9000 $3,114.10

Cleary Construction, Inc. $12.5000 $2,612.50

Rogers Group, Inc. $13.4300 $2,806.87

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH20.000

Norris Bros. Excavating, LLC $173.8100 $3,476.20

Cleary Construction, Inc. $210.0000 $4,200.00

Rogers Group, Inc. $223.8700 $4,477.40

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.2,270.000

Norris Bros. Excavating, LLC $2.3700 $5,379.90

Cleary Construction, Inc. $3.1000 $7,037.00

Rogers Group, Inc. $3.3600 $7,627.20

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.188.000

Norris Bros. Excavating, LLC $29.8600 $5,613.68

Cleary Construction, Inc. $24.0000 $4,512.00

Rogers Group, Inc. $25.7400 $4,839.12

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)

EACH3.000

Norris Bros. Excavating, LLC $232.0800 $696.24

Cleary Construction, Inc. $156.0000 $468.00

Rogers Group, Inc. $167.9000 $503.70

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.926.000

Norris Bros. Excavating, LLC $5.2900 $4,898.54

Cleary Construction, Inc. $5.2000 $4,815.20

Rogers Group, Inc. $5.6000 $5,185.60

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

EACH2.000

Norris Bros. Excavating, LLC $173.0400 $346.08

Cleary Construction, Inc. $182.0000 $364.00

Rogers Group, Inc. $195.8800 $391.76
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716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)

EACH2.000

Norris Bros. Excavating, LLC $322.3100 $644.62

Cleary Construction, Inc. $312.0000 $624.00

Rogers Group, Inc. $335.8000 $671.60

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.24.000

Norris Bros. Excavating, LLC $25.9500 $622.80

Cleary Construction, Inc. $12.5000 $300.00

Rogers Group, Inc. $13.4300 $322.32

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH2.000

Norris Bros. Excavating, LLC $377.9900 $755.98

Cleary Construction, Inc. $364.0000 $728.00

Rogers Group, Inc. $391.7700 $783.54

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)

L.F.85.000

Norris Bros. Excavating, LLC $8.0600 $685.10

Cleary Construction, Inc. $6.2500 $531.25

Rogers Group, Inc. $6.7200 $571.20

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.8.600

Norris Bros. Excavating, LLC $5,677.9300 $48,830.20

Cleary Construction, Inc. $7,500.0000 $64,500.00

Rogers Group, Inc. $8,059.2100 $69,309.21

716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)

L.F.1,595.000

Norris Bros. Excavating, LLC $3.3800 $5,391.10

Cleary Construction, Inc. $3.1000 $4,944.50

Rogers Group, Inc. $3.3600 $5,359.20

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

L.M.1.300

Norris Bros. Excavating, LLC $3,198.3000 $4,157.79

Cleary Construction, Inc. $4,370.0000 $5,681.00

Rogers Group, Inc. $4,701.2100 $6,111.57

717-01 MOBILIZATION

LS1.000

Norris Bros. Excavating, LLC $600,668.6700 $600,668.67

Cleary Construction, Inc. $695,000.0000 $695,000.00

Rogers Group, Inc. $785,000.0000 $785,000.00
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730-01.05 REMOVE & RELOCATE SCHOOL SIGNAL EQUIPMENT

LS1.000

Norris Bros. Excavating, LLC $4,050.0000 $4,050.00

Cleary Construction, Inc. $4,685.0000 $4,685.00

Rogers Group, Inc. $4,577.5400 $4,577.54

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)

EACH3.000

Norris Bros. Excavating, LLC $1,024.0000 $3,072.00

Cleary Construction, Inc. $996.0000 $2,988.00

Rogers Group, Inc. $1,157.3900 $3,472.17

730-02.10 SIGNAL HEAD ASSEMBLY (130 A2)

EACH2.000

Norris Bros. Excavating, LLC $1,138.0000 $2,276.00

Cleary Construction, Inc. $996.0000 $1,992.00

Rogers Group, Inc. $1,286.2300 $2,572.46

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)

EACH3.000

Norris Bros. Excavating, LLC $1,671.0000 $5,013.00

Cleary Construction, Inc. $1,585.0000 $4,755.00

Rogers Group, Inc. $1,888.6600 $5,665.98

730-03.21 INSTALL PULL BOX (TYPE B)

EACH5.000

Norris Bros. Excavating, LLC $524.0000 $2,620.00

Cleary Construction, Inc. $1,040.0000 $5,200.00

Rogers Group, Inc. $593.3900 $2,966.95

730-05.01 ELECTRICAL SERVICE CONNECTION

EACH1.000

Norris Bros. Excavating, LLC $2,000.0000 $2,000.00

Cleary Construction, Inc. $4,685.0000 $4,685.00

Rogers Group, Inc. $2,260.5200 $2,260.52

730-08.02 SIGNAL CABLE - 5 CONDUCTOR

L.F.872.000

Norris Bros. Excavating, LLC $3.0000 $2,616.00

Cleary Construction, Inc. $1.5500 $1,351.60

Rogers Group, Inc. $2.3200 $2,023.04

730-08.03 SIGNAL CABLE - 7 CONDUCTOR

L.F.674.000

Norris Bros. Excavating, LLC $3.0000 $2,022.00

Cleary Construction, Inc. $1.8000 $1,213.20

Rogers Group, Inc. $2.6000 $1,752.40
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730-08.04 SIGNAL CABLE - 9 CONDUCTOR

L.F.263.000

Norris Bros. Excavating, LLC $3.0000 $789.00

Cleary Construction, Inc. $2.1000 $552.30

Rogers Group, Inc. $2.8800 $757.44

730-12.02 CONDUIT 2" DIAMETER (PVC)

L.F.322.000

Norris Bros. Excavating, LLC $20.0000 $6,440.00

Cleary Construction, Inc. $18.7500 $6,037.50

Rogers Group, Inc. $20.3400 $6,549.48

730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)

L.F.470.000

Norris Bros. Excavating, LLC $55.0000 $25,850.00

Cleary Construction, Inc. $62.4000 $29,328.00

Rogers Group, Inc. $62.1600 $29,215.20

730-13.08 VEHICLE DETECTOR (RADAR-ADVANCED)

EACH3.000

Norris Bros. Excavating, LLC $9,356.0700 $28,068.21

Cleary Construction, Inc. $10,250.0000 $30,750.00

Rogers Group, Inc. $10,633.4600 $31,900.38

730-13.13 VEHICLE DETECTOR (RADAR)

EACH3.000

Norris Bros. Excavating, LLC $9,307.5800 $27,922.74

Cleary Construction, Inc. $10,250.0000 $30,750.00

Rogers Group, Inc. $10,170.0500 $30,510.15

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)

EACH1.000

Norris Bros. Excavating, LLC $21,078.7200 $21,078.72

Cleary Construction, Inc. $19,000.0000 $19,000.00

Rogers Group, Inc. $22,461.6000 $22,461.60

730-16.04 CONTROLLER (ATC)

EACH1.000

Norris Bros. Excavating, LLC $5,710.4000 $5,710.40

Cleary Construction, Inc. $5,000.0000 $5,000.00

Rogers Group, Inc. $6,905.8700 $6,905.87

730-23.30 PEDESTAL POLE (10' PEDESTRIAN)

EACH2.000

Norris Bros. Excavating, LLC $2,217.6800 $4,435.36

Cleary Construction, Inc. $2,600.0000 $5,200.00

Rogers Group, Inc. $2,506.9100 $5,013.82
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730-23.31 PEDESTAL POLE (15' PEDESTRIAN)

EACH1.000

Norris Bros. Excavating, LLC $4,061.0000 $4,061.00

Cleary Construction, Inc. $3,000.0000 $3,000.00

Rogers Group, Inc. $2,803.0300 $2,803.03

730-24.81 CANTILEVER SIGNAL SUPPORT (2 @ 35' & 55')

EACH1.000

Norris Bros. Excavating, LLC $47,582.0000 $47,582.00

Cleary Construction, Inc. $44,500.0000 $44,500.00

Rogers Group, Inc. $53,779.8900 $53,779.89

730-25.11 CANTILEVER SIGNAL SUPPORT (1 ARM @ 60')

EACH1.000

Norris Bros. Excavating, LLC $39,000.0000 $39,000.00

Cleary Construction, Inc. $33,500.0000 $33,500.00

Rogers Group, Inc. $44,148.9700 $44,148.97

730-26.07 FLASHING WARNING BEACON (UNSIGALIZED MIDBLOCK CROSSING)

EACH2.000

Norris Bros. Excavating, LLC $9,550.0000 $19,100.00

Cleary Construction, Inc. $4,020.0000 $8,040.00

Rogers Group, Inc. $10,793.9500 $21,587.90

730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN

EACH4.000

Norris Bros. Excavating, LLC $2,491.0000 $9,964.00

Cleary Construction, Inc. $1,520.0000 $6,080.00

Rogers Group, Inc. $2,815.4700 $11,261.88

730-35.06 BATTERY BACK-UP AND POWER CONDITIONER

EACH1.000

Norris Bros. Excavating, LLC $7,440.0000 $7,440.00

Cleary Construction, Inc. $8,200.0000 $8,200.00

Rogers Group, Inc. $8,409.1100 $8,409.11

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.1,668.000

Norris Bros. Excavating, LLC $3.7600 $6,271.68

Cleary Construction, Inc. $3.5000 $5,838.00

Rogers Group, Inc. $4.5000 $7,506.00

740-11.03 TEMPORARY SEDIMENT TUBE 18IN

L.F.9,626.000

Norris Bros. Excavating, LLC $3.5300 $33,979.78

Cleary Construction, Inc. $4.1400 $39,851.64

Rogers Group, Inc. $4.0300 $38,792.78
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801-01 SEEDING (WITH MULCH)

UNIT14.000

Norris Bros. Excavating, LLC $45.0000 $630.00

Cleary Construction, Inc. $125.0000 $1,750.00

Rogers Group, Inc. $36.1800 $506.52

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT80.000

Norris Bros. Excavating, LLC $28.6700 $2,293.60

Cleary Construction, Inc. $42.0000 $3,360.00

Rogers Group, Inc. $30.5300 $2,442.40

801-02 SEEDING (WITHOUT MULCH)

UNIT90.000

Norris Bros. Excavating, LLC $22.7000 $2,043.00

Cleary Construction, Inc. $48.0000 $4,320.00

Rogers Group, Inc. $24.8700 $2,238.30

801-03 WATER (SEEDING & SODDING)

M.G.203.000

Norris Bros. Excavating, LLC $38.4500 $7,805.35

Cleary Construction, Inc. $105.0000 $21,315.00

Rogers Group, Inc. $20.3500 $4,131.05

803-01 SODDING (NEW SOD)

S.Y.18,442.000

Norris Bros. Excavating, LLC $6.0000 $110,652.00

Cleary Construction, Inc. $6.0000 $110,652.00

Rogers Group, Inc. $5.8800 $108,438.96

805-01.01 TURF REINFORCEMENT MAT (CLASS I)

S.Y.574.000

Norris Bros. Excavating, LLC $6.0000 $3,444.00

Cleary Construction, Inc. $5.9800 $3,432.52

Rogers Group, Inc. $5.6500 $3,243.10

805-12.01 EROSION CONTROL BLANKET (TYPE I)

S.Y.7,006.000

Norris Bros. Excavating, LLC $2.0000 $14,012.00

Cleary Construction, Inc. $1.1500 $8,056.90

Rogers Group, Inc. $1.1100 $7,776.66

805-12.02 EROSION CONTROL BLANKET (TYPE II)

S.Y.2,342.000

Norris Bros. Excavating, LLC $1.8000 $4,215.60

Cleary Construction, Inc. $1.3000 $3,044.60

Rogers Group, Inc. $1.1100 $2,599.62
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806-02.03 PROJECT MOWING

CYCL6.000

Norris Bros. Excavating, LLC $4,000.7600 $24,004.56

Cleary Construction, Inc. $3,000.0000 $18,000.00

Rogers Group, Inc. $791.4500 $4,748.70
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UTILITY CATEGORY

795-01.08 10IN DIP SLIP JOINT WATER LINE

L.F.2,295.000

Norris Bros. Excavating, LLC $106.4900 $244,394.55

Cleary Construction, Inc. $155.0000 $355,725.00

Rogers Group, Inc. $127.9600 $293,668.20

790-01.05 POLE 30FT CLASS 6 WOOD

EACH1.000

Norris Bros. Excavating, LLC $1,351.2500 $1,351.25

Cleary Construction, Inc. $1,400.0000 $1,400.00

Rogers Group, Inc. $2,563.4700 $2,563.47

790-03.03 POLE 40FT CLASS 4 WOOD

EACH3.000

Norris Bros. Excavating, LLC $2,046.4100 $6,139.23

Cleary Construction, Inc. $2,600.0000 $7,800.00

Rogers Group, Inc. $3,513.5300 $10,540.59

790-04.03 POLE 45FT CLASS 3 WOOD

EACH2.000

Norris Bros. Excavating, LLC $2,381.5000 $4,763.00

Cleary Construction, Inc. $3,430.0000 $6,860.00

Rogers Group, Inc. $4,131.9100 $8,263.82

790-05.02 POLE 50FT CLASS 2 WOOD

EACH3.000

Norris Bros. Excavating, LLC $3,045.3400 $9,136.02

Cleary Construction, Inc. $4,600.0000 $13,800.00

Rogers Group, Inc. $4,688.4500 $14,065.35

790-06.01 POLE 55FT CLASS 1 WOOD

EACH1.000

Norris Bros. Excavating, LLC $4,250.1400 $4,250.14

Cleary Construction, Inc. $6,000.0000 $6,000.00

Rogers Group, Inc. $5,520.4600 $5,520.46

790-12.05 POLE 85FT CLASS H2 METAL

EACH1.000

Norris Bros. Excavating, LLC $11,458.7900 $11,458.79

Cleary Construction, Inc. $17,250.0000 $17,250.00

Rogers Group, Inc. $24,510.3600 $24,510.36

790-12.07 POLE 85FT CLASS H4 METAL

EACH1.000

Norris Bros. Excavating, LLC $6,662.0800 $6,662.08

Cleary Construction, Inc. $19,675.0000 $19,675.00

Rogers Group, Inc. $26,843.3200 $26,843.32
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790-22.01 1PH SGL PRIMARY SUPPORT 25KV

EACH1.000

Norris Bros. Excavating, LLC $287.1100 $287.11

Cleary Construction, Inc. $440.0000 $440.00

Rogers Group, Inc. $376.6400 $376.64

790-22.07 1PH DBL PTS ANGLE 25KV

EACH1.000

Norris Bros. Excavating, LLC $476.2500 $476.25

Cleary Construction, Inc. $680.0000 $680.00

Rogers Group, Inc. $494.7000 $494.70

790-22.14 1PH DEAD END TAP 25KV

EACH1.000

Norris Bros. Excavating, LLC $397.1300 $397.13

Cleary Construction, Inc. $520.0000 $520.00

Rogers Group, Inc. $466.5900 $466.59

790-22.15 1PH DEAD END TAP W/ EXTENSION 25KV

EACH2.000

Norris Bros. Excavating, LLC $550.2700 $1,100.54

Cleary Construction, Inc. $600.0000 $1,200.00

Rogers Group, Inc. $517.1900 $1,034.38

790-22.16 1PH DDE TANGENT 25KV

EACH3.000

Norris Bros. Excavating, LLC $636.1000 $1,908.30

Cleary Construction, Inc. $880.0000 $2,640.00

Rogers Group, Inc. $837.6200 $2,512.86

790-26.02 3PH CROSSARM DBL LRG COND 25KV

EACH3.000

Norris Bros. Excavating, LLC $2,703.9200 $8,111.76

Cleary Construction, Inc. $3,100.0000 $9,300.00

Rogers Group, Inc. $2,760.2300 $8,280.69

790-26.15 3PH XARM DBL 10FT LRG COND SM ANGLE 25KV

EACH1.000

Norris Bros. Excavating, LLC $2,479.7200 $2,479.72

Cleary Construction, Inc. $3,000.0000 $3,000.00

Rogers Group, Inc. $3,193.0900 $3,193.09

790-26.26 3PH CROSSARM DEAD END 25KV

EACH1.000

Norris Bros. Excavating, LLC $2,309.9400 $2,309.94

Cleary Construction, Inc. $2,300.0000 $2,300.00

Rogers Group, Inc. $3,058.1700 $3,058.17
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790-26.27 3PH CROSSARM DBL DDE 25KV

EACH1.000

Norris Bros. Excavating, LLC $3,843.8400 $3,843.84

Cleary Construction, Inc. $3,520.0000 $3,520.00

Rogers Group, Inc. $5,464.2300 $5,464.23

790-30.13 SECONDARY CONDUCTOR 2 AL TRIPLEX

L.F.276.000

Norris Bros. Excavating, LLC $4.5700 $1,261.32

Cleary Construction, Inc. $8.0000 $2,208.00

Rogers Group, Inc. $9.8500 $2,718.60

790-31.02 SERVICE ASSEMBLY-POLE TYPE

EACH6.000

Norris Bros. Excavating, LLC $150.7400 $904.44

Cleary Construction, Inc. $270.0000 $1,620.00

Rogers Group, Inc. $202.3800 $1,214.28

790-31.11 SERVICE CONDUCTOR 2 AL TRIPLEX

L.F.119.000

Norris Bros. Excavating, LLC $5.0700 $603.33

Cleary Construction, Inc. $8.0000 $952.00

Rogers Group, Inc. $8.7900 $1,046.01

790-32.01 DOWN GUY - THROUGH BOLT TYPE

EACH1.000

Norris Bros. Excavating, LLC $500.8300 $500.83

Cleary Construction, Inc. $465.0000 $465.00

Rogers Group, Inc. $421.6200 $421.62

790-32.06 DOWN GUY - INSULATED

EACH8.000

Norris Bros. Excavating, LLC $425.7700 $3,406.16

Cleary Construction, Inc. $560.0000 $4,480.00

Rogers Group, Inc. $550.9200 $4,407.36

790-32.07 OH GUY - THROUGH BOLT TYPE

EACH1.000

Norris Bros. Excavating, LLC $641.3200 $641.32

Cleary Construction, Inc. $475.0000 $475.00

Rogers Group, Inc. $1,321.0800 $1,321.08

790-32.23 GUY GUARD

EACH21.000

Norris Bros. Excavating, LLC $42.9400 $901.74

Cleary Construction, Inc. $33.0000 $693.00

Rogers Group, Inc. $44.9700 $944.37
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790-33.04 SCREW TYPE ANCHOR 10,000LB-12,000LB

EACH13.000

Norris Bros. Excavating, LLC $780.8600 $10,151.18

Cleary Construction, Inc. $2,000.0000 $26,000.00

Rogers Group, Inc. $950.0600 $12,350.78

790-33.17 ROCK ANCHOR EXPANDING TYPE

EACH25.000

Norris Bros. Excavating, LLC $506.4200 $12,660.50

Cleary Construction, Inc. $625.0000 $15,625.00

Rogers Group, Inc. $1,349.1900 $33,729.75

790-40.03 OH COND 1/0 6/1 ACSR RAVEN

L.F.2,168.000

Norris Bros. Excavating, LLC $3.2400 $7,024.32

Cleary Construction, Inc. $4.4000 $9,539.20

Rogers Group, Inc. $5.7700 $12,509.36

790-40.05 OH COND 3/0 6/1 ACSR PIGEON

L.F.766.000

Norris Bros. Excavating, LLC $4.3300 $3,316.78

Cleary Construction, Inc. $4.1000 $3,140.60

Rogers Group, Inc. $6.4400 $4,933.04

790-40.09 OH COND 336.4 18/1 ACSR MERLIN

L.F.1,017.000

Norris Bros. Excavating, LLC $6.4500 $6,559.65

Cleary Construction, Inc. $6.2000 $6,305.40

Rogers Group, Inc. $8.4500 $8,593.65

790-40.49 OH COND 795 37 AAC ARBUTUS

L.F.2,637.000

Norris Bros. Excavating, LLC $7.9100 $20,858.67

Cleary Construction, Inc. $8.2000 $21,623.40

Rogers Group, Inc. $11.0700 $29,191.59

790-40.76 OH STATIC COND _____ _____ ___________

L.F.339.000

Norris Bros. Excavating, LLC $3.4400 $1,166.16

Cleary Construction, Inc. $3.1000 $1,050.90

Rogers Group, Inc. $6.3400 $2,149.26

790-46.02 1PH TRANSFORMER CONV W/POLE MTD FUSE & LA

EACH3.000

Norris Bros. Excavating, LLC $1,105.0600 $3,315.18

Cleary Construction, Inc. $650.0000 $1,950.00

Rogers Group, Inc. $1,337.9500 $4,013.85
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790-46.03 1PH TRANSFORMER CONV W/XARM MTD FUSE & LA

EACH4.000

Norris Bros. Excavating, LLC $1,001.5200 $4,006.08

Cleary Construction, Inc. $600.0000 $2,400.00

Rogers Group, Inc. $1,242.3800 $4,969.52

790-52.03 10KVA 1PH OH XFORMER 7.2KV 120/240

EACH5.000

Norris Bros. Excavating, LLC $859.6700 $4,298.35

Cleary Construction, Inc. $1,000.0000 $5,000.00

Rogers Group, Inc. $1,090.6000 $5,453.00

790-52.05 15KVA 1PH OH XFORMER 7.2KV DUAL VOLTAGE

EACH2.000

Norris Bros. Excavating, LLC $821.1800 $1,642.36

Cleary Construction, Inc. $1,000.0000 $2,000.00

Rogers Group, Inc. $1,090.6000 $2,181.20

790-61.01 1PH FUSE CUTOUT XARM MOUNT 25KV

EACH1.000

Norris Bros. Excavating, LLC $725.0000 $725.00

Cleary Construction, Inc. $132.0000 $132.00

Rogers Group, Inc. $545.3000 $545.30

790-69.09 GND-ASSY GND ROD WITH ALUMINUM

EACH8.000

Norris Bros. Excavating, LLC $459.3800 $3,675.04

Cleary Construction, Inc. $350.0000 $2,800.00

Rogers Group, Inc. $382.2700 $3,058.16

790-70.22 STREET LIGHT (LED 70W)

EACH2.000

Norris Bros. Excavating, LLC $1,032.1700 $2,064.34

Cleary Construction, Inc. $1,400.0000 $2,800.00

Rogers Group, Inc. $1,377.3000 $2,754.60

790-71.33 DDE LRG VERT ANG 69KV MAX

EACH2.000

Norris Bros. Excavating, LLC $8,754.7400 $17,509.48

Cleary Construction, Inc. $8,375.0000 $16,750.00

Rogers Group, Inc. $12,305.7700 $24,611.54

790-72.19 ANGLE GUYING & DE POLE TIE ASSEMBLY

EACH18.000

Norris Bros. Excavating, LLC $900.0000 $16,200.00

Cleary Construction, Inc. $2,600.0000 $46,800.00

Rogers Group, Inc. $2,130.6000 $38,350.80
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790-73.06 POLE GROUND & BUTT WRAP GROUND ASSEMBLY

EACH2.000

Norris Bros. Excavating, LLC $357.6300 $715.26

Cleary Construction, Inc. $650.0000 $1,300.00

Rogers Group, Inc. $359.7900 $719.58

790-74.07 48 FIBER(MATERIAL ONLY)

L.F.427.000

Norris Bros. Excavating, LLC $5.0000 $2,135.00

Cleary Construction, Inc. $13.5000 $5,764.50

Rogers Group, Inc. $8.6600 $3,697.82

790-74.19 12-96 FIBER(INSTALLATION ONLY)

L.F.427.000

Norris Bros. Excavating, LLC $5.8300 $2,489.41

Cleary Construction, Inc. $10.4000 $4,440.80

Rogers Group, Inc. $11.2400 $4,799.48

790-74.25 FIBER SPLICE-12 FIBER RIBBON

EACH96.000

Norris Bros. Excavating, LLC $777.4500 $74,635.20

Cleary Construction, Inc. $85.0000 $8,160.00

Rogers Group, Inc. $652.1100 $62,602.56

790-98.01 REMOVE WIRE

L.F.8,880.000

Norris Bros. Excavating, LLC $2.4300 $21,578.40

Cleary Construction, Inc. $3.5000 $31,080.00

Rogers Group, Inc. $3.7600 $33,388.80

790-98.02 REMOVE POLES

EACH10.000

Norris Bros. Excavating, LLC $811.1300 $8,111.30

Cleary Construction, Inc. $440.0000 $4,400.00

Rogers Group, Inc. $899.4600 $8,994.60

790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS

EACH121.000

Norris Bros. Excavating, LLC $510.1300 $61,725.73

Cleary Construction, Inc. $485.0000 $58,685.00

Rogers Group, Inc. $562.1600 $68,021.36

790-98.04 REMOVE FIBER OPTIC CABLE

L.F.565.000

Norris Bros. Excavating, LLC $1.6200 $915.30

Cleary Construction, Inc. $2.5500 $1,440.75

Rogers Group, Inc. $5.6200 $3,175.30
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791-02.01 <2IN MDPE GAS MAIN

L.F.815.000

Norris Bros. Excavating, LLC $47.7000 $38,875.50

Cleary Construction, Inc. $82.0000 $66,830.00

Rogers Group, Inc. $152.7900 $124,523.85

791-02.02 2IN MDPE GAS MAIN

L.F.1,298.000

Norris Bros. Excavating, LLC $60.0000 $77,880.00

Cleary Construction, Inc. $96.0000 $124,608.00

Rogers Group, Inc. $156.7100 $203,409.58

791-02.04 4IN MDPE GAS MAIN

L.F.1,830.000

Norris Bros. Excavating, LLC $80.0000 $146,400.00

Cleary Construction, Inc. $113.0000 $206,790.00

Rogers Group, Inc. $216.0300 $395,334.90

791-04.01 HDD <2IN PE PIPE - UNCONSOLIDATED

L.F.565.000

Norris Bros. Excavating, LLC $80.0000 $45,200.00

Cleary Construction, Inc. $165.0000 $93,225.00

Rogers Group, Inc. $254.0900 $143,560.85

791-06.02 CONNECT TO 2IN EX. PE MAIN

EACH7.000

Norris Bros. Excavating, LLC $3,285.9700 $23,001.79

Cleary Construction, Inc. $4,200.0000 $29,400.00

Rogers Group, Inc. $1,679.0000 $11,753.00

791-06.03 CONNECT TO 4IN EX. PE MAIN

EACH5.000

Norris Bros. Excavating, LLC $4,141.8100 $20,709.05

Cleary Construction, Inc. $4,300.0000 $21,500.00

Rogers Group, Inc. $2,238.6700 $11,193.35

791-08.40 RECONNECT SERVICE ASSEMBLY

EACH19.000

Norris Bros. Excavating, LLC $1,253.6200 $23,818.78

Cleary Construction, Inc. $1,215.0000 $23,085.00

Rogers Group, Inc. $2,238.6700 $42,534.73

793-01.18 POLE 45FT CLASS 4 WOOD

EACH10.000

Norris Bros. Excavating, LLC $1,432.0400 $14,320.40

Cleary Construction, Inc. $1,710.0000 $17,100.00

Rogers Group, Inc. $1,863.6600 $18,636.60
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793-01.40 ANCHOR 3/4IN

EACH31.000

Norris Bros. Excavating, LLC $452.6600 $14,032.46

Cleary Construction, Inc. $540.0000 $16,740.00

Rogers Group, Inc. $590.9200 $18,318.52

793-02.08 GUY WIRE 10M OR 3/8IN

EACH31.000

Norris Bros. Excavating, LLC $199.4500 $6,182.95

Cleary Construction, Inc. $160.0000 $4,960.00

Rogers Group, Inc. $173.3000 $5,372.30

793-02.92 OVERHEAD GUY WIRE (10M OR 3/8IN)

EACH1.000

Norris Bros. Excavating, LLC $509.2400 $509.24

Cleary Construction, Inc. $285.0000 $285.00

Rogers Group, Inc. $311.0900 $311.09

793-02.99 INSTALL GUY GUARD

EACH3.000

Norris Bros. Excavating, LLC $43.7100 $131.13

Cleary Construction, Inc. $26.0000 $78.00

Rogers Group, Inc. $28.5300 $85.59

793-03.01 25 PAIR GROUP AERIAL SPLICE

EACH25.000

Norris Bros. Excavating, LLC $239.0000 $5,975.00

Cleary Construction, Inc. $13.0000 $325.00

Rogers Group, Inc. $14.4900 $362.25

793-03.03 10M STRAND

L.F.6,072.000

Norris Bros. Excavating, LLC $3.0600 $18,580.32

Cleary Construction, Inc. $3.8500 $23,377.20

Rogers Group, Inc. $4.1800 $25,380.96

793-03.19 600 PAIR CABLE

L.F.5,000.000

Norris Bros. Excavating, LLC $22.4100 $112,050.00

Cleary Construction, Inc. $53.0000 $265,000.00

Rogers Group, Inc. $57.7100 $288,550.00

793-03.40 INSTALL STRAND BOND

EACH5.000

Norris Bros. Excavating, LLC $57.7200 $288.60

Cleary Construction, Inc. $41.0000 $205.00

Rogers Group, Inc. $44.8900 $224.45
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793-04.01 RELASH/DELASH CABLE

L.F.5,200.000

Norris Bros. Excavating, LLC $5.5500 $28,860.00

Cleary Construction, Inc. $2.7000 $14,040.00

Rogers Group, Inc. $2.9500 $15,340.00

793-04.02 2 PAIR AERIAL DROP

L.F.5,000.000

Norris Bros. Excavating, LLC $4.6300 $23,150.00

Cleary Construction, Inc. $3.3000 $16,500.00

Rogers Group, Inc. $3.5900 $17,950.00

793-04.06 READY ACCESS CLOSURE

EACH30.000

Norris Bros. Excavating, LLC $800.0000 $24,000.00

Cleary Construction, Inc. $785.0000 $23,550.00

Rogers Group, Inc. $857.9700 $25,739.10

793-04.07 AERIAL SPLICE CLOSURE

EACH23.000

Norris Bros. Excavating, LLC $1,046.2900 $24,064.67

Cleary Construction, Inc. $1,665.0000 $38,295.00

Rogers Group, Inc. $1,818.2100 $41,818.83

793-04.08 TRANSFER AERIAL CABLE

EACH10.000

Norris Bros. Excavating, LLC $433.6800 $4,336.80

Cleary Construction, Inc. $135.0000 $1,350.00

Rogers Group, Inc. $147.7300 $1,477.30

793-04.25 HOT SPLICE EXISTING CABLES

EACH720.000

Norris Bros. Excavating, LLC $443.4000 $319,248.00

Cleary Construction, Inc. $14.6000 $10,512.00

Rogers Group, Inc. $15.9100 $11,455.20

793-07.05 96 FIBER(MATERIAL ONLY)

L.F.5,000.000

Norris Bros. Excavating, LLC $180.6000 $903,000.00

Cleary Construction, Inc. $2.2500 $11,250.00

Rogers Group, Inc. $2.4800 $12,400.00

793-07.10 288 FIBER(MATERIAL ONLY)

L.F.1,332.000

Norris Bros. Excavating, LLC $7.0000 $9,324.00

Cleary Construction, Inc. $4.6000 $6,127.20

Rogers Group, Inc. $5.0300 $6,699.96
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793-07.16 12-96 FIBER(INSTALLATION ONLY)

L.F.5,000.000

Norris Bros. Excavating, LLC $67.2600 $336,300.00

Cleary Construction, Inc. $2.1800 $10,900.00

Rogers Group, Inc. $2.3900 $11,950.00

793-07.19 288-432 FIBER(INSTALLATION ONLY)

L.F.1,332.000

Norris Bros. Excavating, LLC $9.0000 $11,988.00

Cleary Construction, Inc. $2.1800 $2,903.76

Rogers Group, Inc. $2.3900 $3,183.48

793-07.23 FIBER OPTIC MAINTENANCE LOOP

EACH10.000

Norris Bros. Excavating, LLC $216.3300 $2,163.30

Cleary Construction, Inc. $160.0000 $1,600.00

Rogers Group, Inc. $173.3000 $1,733.00

793-07.25 SINGLE FIBER OPTIC CABLE SPLICE

EACH576.000

Norris Bros. Excavating, LLC $57.1900 $32,941.44

Cleary Construction, Inc. $43.0000 $24,768.00

Rogers Group, Inc. $46.7100 $26,904.96

793-07.41 HOT SPLICE EXISTING FIBER CABLES

EACH1,296.000

Norris Bros. Excavating, LLC $82.9900 $107,555.04

Cleary Construction, Inc. $70.0000 $90,720.00

Rogers Group, Inc. $75.4000 $97,718.40

793-07.90 INSTALL FIBER STORAGE BRACKET

EACH2.000

Norris Bros. Excavating, LLC $500.0000 $1,000.00

Cleary Construction, Inc. $160.0000 $320.00

Rogers Group, Inc. $173.2900 $346.58

793-11.13 BURIED RISER GUARD

EACH6.000

Norris Bros. Excavating, LLC $217.5700 $1,305.42

Cleary Construction, Inc. $198.0000 $1,188.00

Rogers Group, Inc. $216.4800 $1,298.88

793-11.50 REARRANGE EXISTING SPLICE CASE

EACH1.000

Norris Bros. Excavating, LLC $443.4000 $443.40

Cleary Construction, Inc. $512.0000 $512.00

Rogers Group, Inc. $559.6700 $559.67
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793-12.02 REARRANGEMENT EXISTING CABLE

EACH8.000

Norris Bros. Excavating, LLC $1,785.4700 $14,283.76

Cleary Construction, Inc. $335.0000 $2,680.00

Rogers Group, Inc. $366.4800 $2,931.84

793-15.01 TRANSFER CABLE ATTACHMENT

EACH8.000

Norris Bros. Excavating, LLC $201.9300 $1,615.44

Cleary Construction, Inc. $135.0000 $1,080.00

Rogers Group, Inc. $147.4500 $1,179.60

793-15.02 TRANSFER DROP ATTACHMENT

EACH40.000

Norris Bros. Excavating, LLC $129.5900 $5,183.60

Cleary Construction, Inc. $44.7500 $1,790.00

Rogers Group, Inc. $48.8600 $1,954.40

793-98.01 REMOVE  AERIAL CABLE AND WIRE

L.F.1,082.000

Norris Bros. Excavating, LLC $1.2400 $1,341.68

Cleary Construction, Inc. $1.6200 $1,752.84

Rogers Group, Inc. $1.7700 $1,915.14

793-98.01 REMOVE  AERIAL CABLE AND WIRE

L.F.10,000.000

Norris Bros. Excavating, LLC $1.2400 $12,400.00

Cleary Construction, Inc. $1.6200 $16,200.00

Rogers Group, Inc. $1.7700 $17,700.00

793-98.04 REMOVE POLES ALL SIZES

EACH10.000

Norris Bros. Excavating, LLC $303.0100 $3,030.10

Cleary Construction, Inc. $130.0000 $1,300.00

Rogers Group, Inc. $142.0500 $1,420.50

793-98.08 REMOVE ANCHOR (ANY SIZE)

EACH1.000

Norris Bros. Excavating, LLC $53.0300 $53.03

Cleary Construction, Inc. $65.0000 $65.00

Rogers Group, Inc. $71.0200 $71.02

793-98.08 REMOVE ANCHOR (ANY SIZE)

EACH28.000

Norris Bros. Excavating, LLC $53.0300 $1,484.84

Cleary Construction, Inc. $65.0000 $1,820.00

Rogers Group, Inc. $71.0200 $1,988.56
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793-98.09 REMOVE DOWN GUY

EACH1.000

Norris Bros. Excavating, LLC $36.3100 $36.31

Cleary Construction, Inc. $52.0000 $52.00

Rogers Group, Inc. $56.8200 $56.82

795-01.03 6IN DIP RESTRAINED JOINT WATER LINE

L.F.70.000

Norris Bros. Excavating, LLC $115.0000 $8,050.00

Cleary Construction, Inc. $145.0000 $10,150.00

Rogers Group, Inc. $96.5900 $6,761.30

795-01.07 10IN DIP RESTRAINED JOINT WATER LINE

L.F.128.000

Norris Bros. Excavating, LLC $87.4100 $11,188.48

Cleary Construction, Inc. $200.0000 $25,600.00

Rogers Group, Inc. $107.9600 $13,818.88

795-01.10 12IN DIP SLIP JOINT WATER LINE

L.F.271.000

Norris Bros. Excavating, LLC $115.5400 $31,311.34

Cleary Construction, Inc. $193.0000 $52,303.00

Rogers Group, Inc. $154.0900 $41,758.39

795-02.01 2IN HDPE WATER LINE

L.F.113.000

Norris Bros. Excavating, LLC $80.0000 $9,040.00

Cleary Construction, Inc. $92.0000 $10,396.00

Rogers Group, Inc. $51.1400 $5,778.82

795-03.02 2IN PVC WATER LINE

L.F.416.000

Norris Bros. Excavating, LLC $90.0000 $37,440.00

Cleary Construction, Inc. $100.0000 $41,600.00

Rogers Group, Inc. $45.8500 $19,073.60

795-03.05 6IN PVC WATER LINE

L.F.204.000

Norris Bros. Excavating, LLC $135.0000 $27,540.00

Cleary Construction, Inc. $143.0000 $29,172.00

Rogers Group, Inc. $66.1400 $13,492.56

795-05.75 BORE/JACK 8IN STEEL CASING PIPE-ROCK.

L.F.45.000

Norris Bros. Excavating, LLC $539.9700 $24,298.65

Cleary Construction, Inc. $895.0000 $40,275.00

Rogers Group, Inc. $397.7300 $17,897.85
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795-05.77 BORE/JACK 12IN STEEL CASING PIPE-ROCK.

L.F.60.000

Norris Bros. Excavating, LLC $566.9800 $34,018.80

Cleary Construction, Inc. $895.0000 $53,700.00

Rogers Group, Inc. $568.1900 $34,091.40

795-05.80 BORE/JACK 18IN STEEL CASING PIPE-ROCK.

L.F.35.000

Norris Bros. Excavating, LLC $572.8900 $20,051.15

Cleary Construction, Inc. $1,190.0000 $41,650.00

Rogers Group, Inc. $1,022.7400 $35,795.90

795-06.01 CONNECT TO 2IN WATER LINE

EACH3.000

Norris Bros. Excavating, LLC $3,370.0900 $10,110.27

Cleary Construction, Inc. $4,000.0000 $12,000.00

Rogers Group, Inc. $2,272.7600 $6,818.28

795-06.04 CONNECT TO 6IN WATER LINE

EACH1.000

Norris Bros. Excavating, LLC $4,383.8400 $4,383.84

Cleary Construction, Inc. $4,000.0000 $4,000.00

Rogers Group, Inc. $3,977.3300 $3,977.33

795-06.06 CONNECT TO 10IN WATER LINE

EACH1.000

Norris Bros. Excavating, LLC $5,691.4800 $5,691.48

Cleary Construction, Inc. $4,600.0000 $4,600.00

Rogers Group, Inc. $2,840.9400 $2,840.94

795-06.07 CONNECT TO 12IN WATER LINE

EACH3.000

Norris Bros. Excavating, LLC $5,022.0400 $15,066.12

Cleary Construction, Inc. $4,900.0000 $14,700.00

Rogers Group, Inc. $3,977.3300 $11,931.99

795-06.31 CUT AND CAP 2IN WATER LINE

EACH4.000

Norris Bros. Excavating, LLC $2,900.8400 $11,603.36

Cleary Construction, Inc. $3,500.0000 $14,000.00

Rogers Group, Inc. $1,136.3800 $4,545.52

795-06.34 CUT AND CAP 8IN WATER LINE

EACH2.000

Norris Bros. Excavating, LLC $2,705.5500 $5,411.10

Cleary Construction, Inc. $3,800.0000 $7,600.00

Rogers Group, Inc. $2,840.9500 $5,681.90
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795-06.37 CUT AND CAP 12IN WATER LINE

EACH2.000

Norris Bros. Excavating, LLC $2,952.8000 $5,905.60

Cleary Construction, Inc. $4,300.0000 $8,600.00

Rogers Group, Inc. $3,409.1400 $6,818.28

795-07.14 12IN X 10IN TAPPING SLEEVE AND VALVE

EACH1.000

Norris Bros. Excavating, LLC $11,000.0000 $11,000.00

Cleary Construction, Inc. $14,900.0000 $14,900.00

Rogers Group, Inc. $14,204.7600 $14,204.76

795-07.15 12IN X 12IN TAPPING SLEEVE AND VALVE

EACH1.000

Norris Bros. Excavating, LLC $14,043.0200 $14,043.02

Cleary Construction, Inc. $18,800.0000 $18,800.00

Rogers Group, Inc. $16,477.5000 $16,477.50

795-07.35 2IN X 2IN TAPPING SADDLE AND VALVE

EACH1.000

Norris Bros. Excavating, LLC $4,000.0000 $4,000.00

Cleary Construction, Inc. $6,250.0000 $6,250.00

Rogers Group, Inc. $2,840.9400 $2,840.94

795-07.61 __IN X __IN TAPPING SLEEVE AND VALVE

EACH1.000

Norris Bros. Excavating, LLC $1.0000 $1.00

Cleary Construction, Inc. $4,700.0000 $4,700.00

Rogers Group, Inc. $2,045.4800 $2,045.48

795-08.04 6IN GATE VALVE ASSEMBLY

EACH2.000

Norris Bros. Excavating, LLC $2,017.0100 $4,034.02

Cleary Construction, Inc. $2,500.0000 $5,000.00

Rogers Group, Inc. $2,840.9500 $5,681.90

795-08.06 10IN GATE VALVE ASSEMBLY

EACH4.000

Norris Bros. Excavating, LLC $3,932.8300 $15,731.32

Cleary Construction, Inc. $5,300.0000 $21,200.00

Rogers Group, Inc. $5,113.7100 $20,454.84

795-09.01 3/4IN WATER SERVICE METER ASSEMBLY

EACH5.000

Norris Bros. Excavating, LLC $2,076.1700 $10,380.85

Cleary Construction, Inc. $2,150.0000 $10,750.00

Rogers Group, Inc. $2,272.7600 $11,363.80
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UNIT PRICE

795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY

EACH15.000

Norris Bros. Excavating, LLC $1,292.8200 $19,392.30

Cleary Construction, Inc. $1,570.0000 $23,550.00

Rogers Group, Inc. $1,704.5700 $25,568.55

795-09.10 SAMPLE TAP

EACH12.000

Norris Bros. Excavating, LLC $300.0000 $3,600.00

Cleary Construction, Inc. $1,580.0000 $18,960.00

Rogers Group, Inc. $1,136.3800 $13,636.56

795-09.28 3/4IN COPPER SERVICE PIPE

L.F.214.000

Norris Bros. Excavating, LLC $45.0000 $9,630.00

Cleary Construction, Inc. $56.0000 $11,984.00

Rogers Group, Inc. $28.4100 $6,079.74

795-09.29 1IN COPPER SERVICE PIPE

L.F.382.000

Norris Bros. Excavating, LLC $45.8200 $17,503.24

Cleary Construction, Inc. $97.0000 $37,054.00

Rogers Group, Inc. $39.7700 $15,192.14

795-10.03 1IN AUTO AIR RELEASE VALVE ASSEMBLY

EACH4.000

Norris Bros. Excavating, LLC $2,500.0000 $10,000.00

Cleary Construction, Inc. $9,100.0000 $36,400.00

Rogers Group, Inc. $3,409.1400 $13,636.56

795-11.01 BLOW-OFF ASSEMBLY

EACH1.000

Norris Bros. Excavating, LLC $3,200.0000 $3,200.00

Cleary Construction, Inc. $3,700.0000 $3,700.00

Rogers Group, Inc. $3,125.0400 $3,125.04

795-11.02 FIRE HYDRANT ASSEMBLY

EACH4.000

Norris Bros. Excavating, LLC $5,200.0000 $20,800.00

Cleary Construction, Inc. $8,400.0000 $33,600.00

Rogers Group, Inc. $7,386.4700 $29,545.88

795-11.12 RETIRE IN PLACE EXISTING WATER MAIN

L.F.3,614.000

Norris Bros. Excavating, LLC $9.0000 $32,526.00

Cleary Construction, Inc. $10.8000 $39,031.20

Rogers Group, Inc. $2.8400 $10,263.76
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UNIT PRICE

795-12.01 REMOVE FIRE HYDRANT

EACH3.000

Norris Bros. Excavating, LLC $1,200.0000 $3,600.00

Cleary Construction, Inc. $1,050.0000 $3,150.00

Rogers Group, Inc. $1,136.3800 $3,409.14

795-12.03 PIPE GROUTING

LS1.000

Norris Bros. Excavating, LLC $25,000.0000 $25,000.00

Cleary Construction, Inc. $1,000.0000 $1,000.00

Rogers Group, Inc. $17,045.7000 $17,045.70

795-14.08 RESTORE ASPHALT

S.Y.824.000

Norris Bros. Excavating, LLC $87.9500 $72,470.80

Cleary Construction, Inc. $46.0000 $37,904.00

Rogers Group, Inc. $130.6600 $107,663.84

795-14.09 RESTORE CONCRETE

S.Y.30.000

Norris Bros. Excavating, LLC $84.6400 $2,539.20

Cleary Construction, Inc. $100.0000 $3,000.00

Rogers Group, Inc. $113.6400 $3,409.20

795-14.10 RESTORE GRAVEL

S.Y.11.000

Norris Bros. Excavating, LLC $20.1400 $221.54

Cleary Construction, Inc. $13.8000 $151.80

Rogers Group, Inc. $113.6400 $1,250.04

795-15.01 8IN STEEL CASING PIPE OPEN CUT METHOD

L.F.45.000

Norris Bros. Excavating, LLC $263.5000 $11,857.50

Cleary Construction, Inc. $235.0000 $10,575.00

Rogers Group, Inc. $96.5900 $4,346.55

795-15.02 12IN STEEL CASING PIPE OPEN CUT METHOD

L.F.25.000

Norris Bros. Excavating, LLC $291.2300 $7,280.75

Cleary Construction, Inc. $245.0000 $6,125.00

Rogers Group, Inc. $227.2800 $5,682.00

795-15.04 18IN STEEL CASING PIPE OPEN CUT METHOD

L.F.80.000

Norris Bros. Excavating, LLC $277.8600 $22,228.80

Cleary Construction, Inc. $338.0000 $27,040.00

Rogers Group, Inc. $255.6900 $20,455.20
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797-03.38 4IN PVC FORCE MAIN (0-8FT)

L.F.280.000

Norris Bros. Excavating, LLC $45.0000 $12,600.00

Cleary Construction, Inc. $106.0000 $29,680.00

Rogers Group, Inc. $54.5500 $15,274.00

797-09.43 CUT AND CAP 4IN FORCE MAIN

EACH2.000

Norris Bros. Excavating, LLC $1,094.1400 $2,188.28

Cleary Construction, Inc. $4,100.0000 $8,200.00

Rogers Group, Inc. $1,704.5700 $3,409.14

797-10.16 CONNECT TO 4IN FORCE MAIN

EACH2.000

Norris Bros. Excavating, LLC $3,471.5600 $6,943.12

Cleary Construction, Inc. $3,700.0000 $7,400.00

Rogers Group, Inc. $2,840.9500 $5,681.90
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Norris Bros. Excavating, LLC $8,992,382.73

Cleary Construction, Inc. $11,289,646.60

Rogers Group, Inc. $12,764,944.00

SUB-TOTAL UTILITY

Norris Bros. Excavating, LLC $3,625,713.46

Cleary Construction, Inc. $2,707,425.55

Rogers Group, Inc. $3,001,897.50

Norris Bros. Excavating, LLC $12,618,096.19

Cleary Construction, Inc. $13,997,072.15

Rogers Group, Inc. $15,766,841.50

39PAGE



DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

JUNE 17, 2022

CUMBERLAND COUNTY (Contract No. CNW237 Call 007)

THE REPAIR OF THE BRIDGES ON U.S. 127S (S.R. 28) OVER THE LITTLE OBED RIVER (L.M. 15.96).

PROJECT LENGTH -

18007-4238-04

0.081 MILES

COMPLETION TIME  - ON OR BEFORE MAY 31, 2023

TOTAL CONTRACT

Whaley Construction, LLC $2,380,374.30

Southern Constructors, Inc. $2,393,566.00

Mid-State Construction Company, Inc. $2,578,781.35

Bell & Associates Construction, LLC $2,657,392.48

Jamison Construction, LLC $2,668,986.00
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EXTENSION

CONTRACT CNW237

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Whaley Construction, LLC $22,000.0000 $22,000.00

Southern Constructors, Inc. $10,000.0000 $10,000.00

Mid-State Construction Company, Inc. $17,168.9000 $17,168.90

Bell & Associates Construction, LLC $9,239.5100 $9,239.51

Jamison Construction, LLC $10,000.0000 $10,000.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.876.000

Whaley Construction, LLC $25.0000 $21,900.00

Southern Constructors, Inc. $35.0000 $30,660.00

Mid-State Construction Company, Inc. $32.1700 $28,180.92

Bell & Associates Construction, LLC $36.7100 $32,157.96

Jamison Construction, LLC $40.0000 $35,040.00

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.1,145.000

Whaley Construction, LLC $5.0000 $5,725.00

Southern Constructors, Inc. $10.0000 $11,450.00

Mid-State Construction Company, Inc. $12.2400 $14,014.80

Bell & Associates Construction, LLC $5.4400 $6,228.80

Jamison Construction, LLC $6.0000 $6,870.00

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

TON40.000

Whaley Construction, LLC $650.0000 $26,000.00

Southern Constructors, Inc. $625.0000 $25,000.00

Mid-State Construction Company, Inc. $637.2000 $25,488.00

Bell & Associates Construction, LLC $641.3300 $25,653.20

Jamison Construction, LLC $650.0000 $26,000.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON301.000

Whaley Construction, LLC $209.0000 $62,909.00

Southern Constructors, Inc. $215.0000 $64,715.00

Mid-State Construction Company, Inc. $205.2000 $61,765.20

Bell & Associates Construction, LLC $206.5300 $62,165.53

Jamison Construction, LLC $240.0000 $72,240.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON1.000

Whaley Construction, LLC $1,815.0000 $1,815.00

Southern Constructors, Inc. $1,700.0000 $1,700.00

Mid-State Construction Company, Inc. $1,782.0000 $1,782.00

Bell & Associates Construction, LLC $1,793.5600 $1,793.56

Jamison Construction, LLC $1,850.0000 $1,850.00
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EXTENSION

CONTRACT CNW237

UNIT PRICE

411-02.10 ACS MIX(PG70-22) GRADING D

TON495.000

Whaley Construction, LLC $238.0000 $117,810.00

Southern Constructors, Inc. $235.0000 $116,325.00

Mid-State Construction Company, Inc. $233.2800 $115,473.60

Bell & Associates Construction, LLC $234.7900 $116,221.05

Jamison Construction, LLC $250.0000 $123,750.00

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

L.M.1.500

Whaley Construction, LLC $660.0000 $990.00

Southern Constructors, Inc. $1,000.0000 $1,500.00

Mid-State Construction Company, Inc. $648.0000 $972.00

Bell & Associates Construction, LLC $2,717.5100 $4,076.27

Jamison Construction, LLC $1,000.0000 $1,500.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.2,250.000

Whaley Construction, LLC $13.5000 $30,375.00

Southern Constructors, Inc. $17.0000 $38,250.00

Mid-State Construction Company, Inc. $13.1800 $29,655.00

Bell & Associates Construction, LLC $13.2600 $29,835.00

Jamison Construction, LLC $8.0000 $18,000.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.570.000

Whaley Construction, LLC $40.0000 $22,800.00

Southern Constructors, Inc. $35.0000 $19,950.00

Mid-State Construction Company, Inc. $37.4500 $21,346.50

Bell & Associates Construction, LLC $38.5900 $21,996.30

Jamison Construction, LLC $38.0000 $21,660.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH4.000

Whaley Construction, LLC $3,548.0000 $14,192.00

Southern Constructors, Inc. $4,000.0000 $16,000.00

Mid-State Construction Company, Inc. $3,758.4000 $15,033.60

Bell & Associates Construction, LLC $3,505.5800 $14,022.32

Jamison Construction, LLC $3,600.0000 $14,400.00

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3

EACH4.000

Whaley Construction, LLC $3,163.0000 $12,652.00

Southern Constructors, Inc. $3,500.0000 $14,000.00

Mid-State Construction Company, Inc. $2,493.7200 $9,974.88

Bell & Associates Construction, LLC $3,125.1300 $12,500.52

Jamison Construction, LLC $3,100.0000 $12,400.00
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CONTRACT CNW237

UNIT PRICE

706-01 GUARDRAIL REMOVED

L.F.1,050.000

Whaley Construction, LLC $2.0000 $2,100.00

Southern Constructors, Inc. $1.5000 $1,575.00

Mid-State Construction Company, Inc. $1.0800 $1,134.00

Bell & Associates Construction, LLC $1.6300 $1,711.50

Jamison Construction, LLC $1.7500 $1,837.50

706-10.80 MICHIGAN AND MODIFIED MICHIGAN END SHOE

EACH2.000

Whaley Construction, LLC $165.0000 $330.00

Southern Constructors, Inc. $1,000.0000 $2,000.00

Mid-State Construction Company, Inc. $198.7200 $397.44

Bell & Associates Construction, LLC $163.0500 $326.10

Jamison Construction, LLC $190.0000 $380.00

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.1,085.000

Whaley Construction, LLC $5.0000 $5,425.00

Southern Constructors, Inc. $8.0000 $8,680.00

Mid-State Construction Company, Inc. $6.1900 $6,716.15

Bell & Associates Construction, LLC $2.3400 $2,538.90

Jamison Construction, LLC $4.5000 $4,882.50

712-01 TRAFFIC CONTROL

LS1.000

Whaley Construction, LLC $55,400.0000 $55,400.00

Southern Constructors, Inc. $50,000.0000 $50,000.00

Mid-State Construction Company, Inc. $59,032.3700 $59,032.37

Bell & Associates Construction, LLC $55,647.5200 $55,647.52

Jamison Construction, LLC $68,000.0000 $68,000.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.360.000

Whaley Construction, LLC $89.0000 $32,040.00

Southern Constructors, Inc. $40.0000 $14,400.00

Mid-State Construction Company, Inc. $19.0800 $6,868.80

Bell & Associates Construction, LLC $71.0200 $25,567.20

Jamison Construction, LLC $40.0000 $14,400.00

712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL

L.F.660.000

Whaley Construction, LLC $98.0000 $64,680.00

Southern Constructors, Inc. $75.0000 $49,500.00

Mid-State Construction Company, Inc. $42.2400 $27,878.40

Bell & Associates Construction, LLC $92.8900 $61,307.40

Jamison Construction, LLC $80.0000 $52,800.00
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CONTRACT CNW237

UNIT PRICE

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH2.000

Whaley Construction, LLC $7,975.0000 $15,950.00

Southern Constructors, Inc. $8,000.0000 $16,000.00

Mid-State Construction Company, Inc. $5,940.0000 $11,880.00

Bell & Associates Construction, LLC $7,445.9600 $14,891.92

Jamison Construction, LLC $7,400.0000 $14,800.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH275.000

Whaley Construction, LLC $51.0000 $14,025.00

Southern Constructors, Inc. $50.0000 $13,750.00

Mid-State Construction Company, Inc. $32.1300 $8,835.75

Bell & Associates Construction, LLC $30.1600 $8,294.00

Jamison Construction, LLC $50.0000 $13,750.00

712-04.50 BARRIER RAIL DELINEATOR

EACH26.000

Whaley Construction, LLC $16.0000 $416.00

Southern Constructors, Inc. $30.0000 $780.00

Mid-State Construction Company, Inc. $15.1200 $393.12

Bell & Associates Construction, LLC $15.2200 $395.72

Jamison Construction, LLC $16.0000 $416.00

712-06 SIGNS (CONSTRUCTION)

S.F.648.000

Whaley Construction, LLC $9.0000 $5,832.00

Southern Constructors, Inc. $15.0000 $9,720.00

Mid-State Construction Company, Inc. $10.2600 $6,648.48

Bell & Associates Construction, LLC $10.3300 $6,693.84

Jamison Construction, LLC $13.0000 $8,424.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Whaley Construction, LLC $2,145.0000 $4,290.00

Southern Constructors, Inc. $3,500.0000 $7,000.00

Mid-State Construction Company, Inc. $1,161.0000 $2,322.00

Bell & Associates Construction, LLC $1,168.5300 $2,337.06

Jamison Construction, LLC $2,700.0000 $5,400.00

712-09.05 REMOVABLE PAVEMENT MARKING (ARROW)

EACH1.000

Whaley Construction, LLC $165.0000 $165.00

Southern Constructors, Inc. $350.0000 $350.00

Mid-State Construction Company, Inc. $324.0000 $324.00

Bell & Associates Construction, LLC $163.0500 $163.05

Jamison Construction, LLC $350.0000 $350.00
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712-09.08 REMOVABLE PAVEMENT MARKING (6" line)

L.F.20,000.000

Whaley Construction, LLC $4.0000 $80,000.00

Southern Constructors, Inc. $2.7500 $55,000.00

Mid-State Construction Company, Inc. $4.3200 $86,400.00

Bell & Associates Construction, LLC $3.8000 $76,000.00

Jamison Construction, LLC $4.0000 $80,000.00

713-15.35 METAL BARRICADE (TYPE III)

EACH12.000

Whaley Construction, LLC $1,375.0000 $16,500.00

Southern Constructors, Inc. $1,500.0000 $18,000.00

Mid-State Construction Company, Inc. $1,026.0000 $12,312.00

Bell & Associates Construction, LLC $1,032.6500 $12,391.80

Jamison Construction, LLC $32.0000 $384.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Whaley Construction, LLC $9,020.0000 $18,040.00

Southern Constructors, Inc. $10,000.0000 $20,000.00

Mid-State Construction Company, Inc. $7,020.0000 $14,040.00

Bell & Associates Construction, LLC $7,065.5100 $14,131.02

Jamison Construction, LLC $7,400.0000 $14,800.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH40.000

Whaley Construction, LLC $83.0000 $3,320.00

Southern Constructors, Inc. $55.0000 $2,200.00

Mid-State Construction Company, Inc. $54.0000 $2,160.00

Bell & Associates Construction, LLC $81.5300 $3,261.20

Jamison Construction, LLC $90.0000 $3,600.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH40.000

Whaley Construction, LLC $28.0000 $1,120.00

Southern Constructors, Inc. $12.0000 $480.00

Mid-State Construction Company, Inc. $10.8000 $432.00

Bell & Associates Construction, LLC $27.1800 $1,087.20

Jamison Construction, LLC $25.0000 $1,000.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.45.000

Whaley Construction, LLC $16.0000 $720.00

Southern Constructors, Inc. $15.0000 $675.00

Mid-State Construction Company, Inc. $12.9600 $583.20

Bell & Associates Construction, LLC $15.4900 $697.05

Jamison Construction, LLC $15.0000 $675.00
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716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH4.000

Whaley Construction, LLC $215.0000 $860.00

Southern Constructors, Inc. $220.0000 $880.00

Mid-State Construction Company, Inc. $216.0000 $864.00

Bell & Associates Construction, LLC $211.9700 $847.88

Jamison Construction, LLC $230.0000 $920.00

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)

L.F.14,500.000

Whaley Construction, LLC $0.5000 $7,250.00

Southern Constructors, Inc. $0.5000 $7,250.00

Mid-State Construction Company, Inc. $0.3200 $4,640.00

Bell & Associates Construction, LLC $0.4900 $7,105.00

Jamison Construction, LLC $0.3500 $5,075.00

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)

L.F.22,000.000

Whaley Construction, LLC $1.0000 $22,000.00

Southern Constructors, Inc. $1.1500 $25,300.00

Mid-State Construction Company, Inc. $1.0800 $23,760.00

Bell & Associates Construction, LLC $0.9200 $20,240.00

Jamison Construction, LLC $1.5000 $33,000.00

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)

EACH4.000

Whaley Construction, LLC $110.0000 $440.00

Southern Constructors, Inc. $125.0000 $500.00

Mid-State Construction Company, Inc. $108.0000 $432.00

Bell & Associates Construction, LLC $108.7000 $434.80

Jamison Construction, LLC $200.0000 $800.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.2.400

Whaley Construction, LLC $10,725.0000 $25,740.00

Southern Constructors, Inc. $8,000.0000 $19,200.00

Mid-State Construction Company, Inc. $8,208.0000 $19,699.20

Bell & Associates Construction, LLC $10,598.2700 $25,435.85

Jamison Construction, LLC $8,000.0000 $19,200.00

716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)

L.F.535.000

Whaley Construction, LLC $3.5000 $1,872.50

Southern Constructors, Inc. $4.0000 $2,140.00

Mid-State Construction Company, Inc. $3.2400 $1,733.40

Bell & Associates Construction, LLC $3.1500 $1,685.25

Jamison Construction, LLC $4.0000 $2,140.00

7PAGE



EXTENSION

CONTRACT CNW237

UNIT PRICE

717-01 MOBILIZATION

LS1.000

Whaley Construction, LLC $80,000.0000 $80,000.00

Southern Constructors, Inc. $119,000.0000 $119,000.00

Mid-State Construction Company, Inc. $125,122.7500 $125,122.75

Bell & Associates Construction, LLC $128,617.7900 $128,617.79

Jamison Construction, LLC $99,500.0000 $99,500.00

740-11.03 TEMPORARY SEDIMENT TUBE 18IN

L.F.220.000

Whaley Construction, LLC $14.0000 $3,080.00

Southern Constructors, Inc. $12.0000 $2,640.00

Mid-State Construction Company, Inc. $7.0200 $1,544.40

Bell & Associates Construction, LLC $7.0700 $1,555.40

Jamison Construction, LLC $5.0000 $1,100.00

803-01 SODDING (NEW SOD)

S.Y.500.000

Whaley Construction, LLC $10.0000 $5,000.00

Southern Constructors, Inc. $10.0000 $5,000.00

Mid-State Construction Company, Inc. $9.1800 $4,590.00

Bell & Associates Construction, LLC $9.2400 $4,620.00

Jamison Construction, LLC $6.5000 $3,250.00
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UNIT PRICE

BRIDGE CATEGORY

201-07.01 REMOVAL AND DISPOSAL OF BRUSH & TREES

LS1.000

Whaley Construction, LLC $16,200.0000 $16,200.00

Southern Constructors, Inc. $30,000.0000 $30,000.00

Mid-State Construction Company, Inc. $12,056.7800 $12,056.78

Bell & Associates Construction, LLC $31,874.0600 $31,874.06

Jamison Construction, LLC $8,000.0000 $8,000.00

202-04.01 REMOVAL OF STRUCTURES (BR. NOS. 18SR0280011 & 18SR0280012)

LS1.000

Whaley Construction, LLC $200,000.0000 $200,000.00

Southern Constructors, Inc. $310,000.0000 $310,000.00

Mid-State Construction Company, Inc. $319,897.7900 $319,897.79

Bell & Associates Construction, LLC $298,029.1800 $298,029.18

Jamison Construction, LLC $275,000.0000 $275,000.00

303-01.02 GRANULAR BACKFILL (BRIDGES)

TON88.000

Whaley Construction, LLC $45.0000 $3,960.00

Southern Constructors, Inc. $55.0000 $4,840.00

Mid-State Construction Company, Inc. $54.2300 $4,772.24

Bell & Associates Construction, LLC $73.6200 $6,478.56

Jamison Construction, LLC $50.0000 $4,400.00

303-10.04 MINERAL AGGREGATE (SIZE 68)

TON1,218.000

Whaley Construction, LLC $46.0000 $56,028.00

Southern Constructors, Inc. $50.0000 $60,900.00

Mid-State Construction Company, Inc. $36.0600 $43,921.08

Bell & Associates Construction, LLC $77.0100 $93,798.18

Jamison Construction, LLC $50.0000 $60,900.00

604-02.03 EPOXY COATED REINFORCING STEEL

LB.155,840.000

Whaley Construction, LLC $2.0700 $322,588.80

Southern Constructors, Inc. $2.0500 $319,472.00

Mid-State Construction Company, Inc. $2.3000 $358,432.00

Bell & Associates Construction, LLC $2.5000 $389,600.00

Jamison Construction, LLC $2.3000 $358,432.00

604-03.01 CLASS A CONCRETE (BRIDGES)

C.Y.8.000

Whaley Construction, LLC $2,410.0000 $19,280.00

Southern Constructors, Inc. $1,750.0000 $14,000.00

Mid-State Construction Company, Inc. $2,771.8200 $22,174.56

Bell & Associates Construction, LLC $2,985.3500 $23,882.80

Jamison Construction, LLC $1,800.0000 $14,400.00
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EXTENSION

CONTRACT CNW237

UNIT PRICE

604-03.04 PAVEMENT @ BRIDGE ENDS

S.Y.432.000

Whaley Construction, LLC $395.0000 $170,640.00

Southern Constructors, Inc. $400.0000 $172,800.00

Mid-State Construction Company, Inc. $380.3200 $164,298.24

Bell & Associates Construction, LLC $461.0600 $199,177.92

Jamison Construction, LLC $500.0000 $216,000.00

604-03.32 CLASS DS CONCRETE

C.Y.430.000

Whaley Construction, LLC $1,091.0000 $469,130.00

Southern Constructors, Inc. $975.0000 $419,250.00

Mid-State Construction Company, Inc. $1,463.0200 $629,098.60

Bell & Associates Construction, LLC $1,169.1000 $502,713.00

Jamison Construction, LLC $1,550.0000 $666,500.00

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)

S.Y.314.000

Whaley Construction, LLC $14.0000 $4,396.00

Southern Constructors, Inc. $15.0000 $4,710.00

Mid-State Construction Company, Inc. $12.9600 $4,069.44

Bell & Associates Construction, LLC $13.0400 $4,094.56

Jamison Construction, LLC $22.0000 $6,908.00

604-05.31 BRIDGE DECK GROOVING (MECHANICAL)

S.Y.2,060.000

Whaley Construction, LLC $13.0000 $26,780.00

Southern Constructors, Inc. $8.0000 $16,480.00

Mid-State Construction Company, Inc. $7.5600 $15,573.60

Bell & Associates Construction, LLC $6.1500 $12,669.00

Jamison Construction, LLC $9.0000 $18,540.00

604-10.05 CONCRETE

S.F.50.000

Whaley Construction, LLC $300.0000 $15,000.00

Southern Constructors, Inc. $200.0000 $10,000.00

Mid-State Construction Company, Inc. $204.1700 $10,208.50

Bell & Associates Construction, LLC $181.2800 $9,064.00

Jamison Construction, LLC $190.0000 $9,500.00

604-10.14 REMOVE EXISTING WEARING SURFACE

LS1.000

Whaley Construction, LLC $38,495.0000 $38,495.00

Southern Constructors, Inc. $10,000.0000 $10,000.00

Mid-State Construction Company, Inc. $37,751.4000 $37,751.40

Bell & Associates Construction, LLC $39,551.6800 $39,551.68

Jamison Construction, LLC $11,000.0000 $11,000.00
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EXTENSION

CONTRACT CNW237

UNIT PRICE

604-10.54 CONCRETE REPAIRS

S.F.50.000

Whaley Construction, LLC $300.0000 $15,000.00

Southern Constructors, Inc. $200.0000 $10,000.00

Mid-State Construction Company, Inc. $203.8700 $10,193.50

Bell & Associates Construction, LLC $198.2800 $9,914.00

Jamison Construction, LLC $190.0000 $9,500.00

604-10.58 EPOXY INJECTION (INJECTION)

GAL.11.000

Whaley Construction, LLC $385.0000 $4,235.00

Southern Constructors, Inc. $200.0000 $2,200.00

Mid-State Construction Company, Inc. $378.0000 $4,158.00

Bell & Associates Construction, LLC $380.4500 $4,184.95

Jamison Construction, LLC $400.0000 $4,400.00

604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)

L.F.192.000

Whaley Construction, LLC $102.0000 $19,584.00

Southern Constructors, Inc. $100.0000 $19,200.00

Mid-State Construction Company, Inc. $86.4000 $16,588.80

Bell & Associates Construction, LLC $100.0000 $19,200.00

Jamison Construction, LLC $110.0000 $21,120.00

617-02 BRIDGE DECK CRACK SEALING

L.F.448.000

Whaley Construction, LLC $53.0000 $23,744.00

Southern Constructors, Inc. $5.0000 $2,240.00

Mid-State Construction Company, Inc. $4.2000 $1,881.60

Bell & Associates Construction, LLC $2.1700 $972.16

Jamison Construction, LLC $5.0000 $2,240.00

617-05 SEALANT (DESCRIPTION)

GAL.4.000

Whaley Construction, LLC $1,200.0000 $4,800.00

Southern Constructors, Inc. $250.0000 $1,000.00

Mid-State Construction Company, Inc. $262.8000 $1,051.20

Bell & Associates Construction, LLC $326.1000 $1,304.40

Jamison Construction, LLC $400.0000 $1,600.00

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)

L.F.768.000

Whaley Construction, LLC $160.0000 $122,880.00

Southern Constructors, Inc. $175.0000 $134,400.00

Mid-State Construction Company, Inc. $140.9400 $108,241.92

Bell & Associates Construction, LLC $145.8400 $112,005.12

Jamison Construction, LLC $168.0000 $129,024.00
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EXTENSION

CONTRACT CNW237

UNIT PRICE

621-05.02 TEMPORARY SHORING

LS1.000

Whaley Construction, LLC $15,250.0000 $15,250.00

Southern Constructors, Inc. $30,000.0000 $30,000.00

Mid-State Construction Company, Inc. $17,766.3600 $17,766.36

Bell & Associates Construction, LLC $39,033.2000 $39,033.20

Jamison Construction, LLC $36,000.0000 $36,000.00

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM

L.F.212.000

Whaley Construction, LLC $23.0000 $4,876.00

Southern Constructors, Inc. $30.0000 $6,360.00

Mid-State Construction Company, Inc. $56.9200 $12,067.04

Bell & Associates Construction, LLC $84.8100 $17,979.72

Jamison Construction, LLC $32.0000 $6,784.00

710-09.02 6" PIPE UNDERDRAIN

L.F.80.000

Whaley Construction, LLC $21.0000 $1,680.00

Southern Constructors, Inc. $30.0000 $2,400.00

Mid-State Construction Company, Inc. $44.7400 $3,579.20

Bell & Associates Construction, LLC $40.4300 $3,234.40

Jamison Construction, LLC $30.0000 $2,400.00

740-07.04 GEOGRID REINFORCEMENT TYPE 2

S.Y.1,344.000

Whaley Construction, LLC $10.0000 $13,440.00

Southern Constructors, Inc. $6.0000 $8,064.00

Mid-State Construction Company, Inc. $3.5500 $4,771.20

Bell & Associates Construction, LLC $13.0100 $17,485.44

Jamison Construction, LLC $6.0000 $8,064.00

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

S.Y.736.000

Whaley Construction, LLC $9.0000 $6,624.00

Southern Constructors, Inc. $5.0000 $3,680.00

Mid-State Construction Company, Inc. $6.2900 $4,629.44

Bell & Associates Construction, LLC $9.8800 $7,271.68

Jamison Construction, LLC $5.0000 $3,680.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Whaley Construction, LLC $805,763.50

Southern Constructors, Inc. $801,570.00

Mid-State Construction Company, Inc. $771,598.86

Bell & Associates Construction, LLC $813,874.47

Jamison Construction, LLC $794,594.00

SUB-TOTAL BRIDGE

Whaley Construction, LLC $1,574,610.80

Southern Constructors, Inc. $1,591,996.00

Mid-State Construction Company, Inc. $1,807,182.49

Bell & Associates Construction, LLC $1,843,518.01

Jamison Construction, LLC $1,874,392.00

Whaley Construction, LLC $2,380,374.30

Southern Constructors, Inc. $2,393,566.00

Mid-State Construction Company, Inc. $2,578,781.35

Bell & Associates Construction, LLC $2,657,392.48

Jamison Construction, LLC $2,668,986.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

JUNE 17, 2022

CUMBERLAND COUNTY (Contract No. CNW238 Call 008)

THE INSTALLATION OF A NEW 40' X 80' COVERED SALT BIN, ROOF ONLY, LOCATED AT I-40 EASTBOUND MILE MARKER 306.6.

PROJECT LENGTH -

18NMSC-S3-003

0.0 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

H & H Construction, Inc. $143,614.25

J & S Construction Company, Inc. $151,913.00

Whaley Construction, LLC $225,000.00
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EXTENSION

CONTRACT CNW238

UNIT PRICE

MAINTENANCE CATEGORY

680-01.15 SALT BIN, ROOF ONLY (40' x 80')

LS1.000

H & H Construction, Inc. $136,433.5400 $136,433.54

J & S Construction Company, Inc. $146,913.0000 $146,913.00

Whaley Construction, LLC $200,000.0000 $200,000.00

717-01 MOBILIZATION

LS1.000

H & H Construction, Inc. $7,180.7100 $7,180.71

J & S Construction Company, Inc. $5,000.0000 $5,000.00

Whaley Construction, LLC $25,000.0000 $25,000.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

H & H Construction, Inc. $143,614.25

J & S Construction Company, Inc. $151,913.00

Whaley Construction, LLC $225,000.00

H & H Construction, Inc. $143,614.25

J & S Construction Company, Inc. $151,913.00

Whaley Construction, LLC $225,000.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

JUNE 17, 2022

DAVIDSON COUNTY (Contract No. CNW226 Call 009)

7.00%DBE GOAL

THE IMPROVEMENT OF THE INTERSECTION ON S.R. 45 (OLD HICKORY BOULEVARD) AT S.R. 265 (CENTRAL PIKE) (L.M. 17.69), INCLUDING
GRADING, DRAINAGE, PAVING, RETAINING WALL AND SIGNALS.

PROJECT LENGTH -

HSIP-45(28),19042-3272-94

0.103 MILES

COMPLETION TIME  - ON OR BEFORE JULY 31, 2023

TOTAL CONTRACT

Adams Contracting, LLC $1,083,430.85
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EXTENSION

CONTRACT CNW226

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Adams Contracting, LLC $18,500.0000 $18,500.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.184.000

Adams Contracting, LLC $72.4000 $13,321.60

209-05 SEDIMENT REMOVAL

C.Y.5.000

Adams Contracting, LLC $30.0000 $150.00

209-09.43 CURB INLET PROTECTION (TYPE 4)

EACH4.000

Adams Contracting, LLC $630.0000 $2,520.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON237.000

Adams Contracting, LLC $56.0000 $13,272.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON16.000

Adams Contracting, LLC $460.0000 $7,360.00

407-20.05 SAW CUTTING ASPHALT PAVEMENT

L.F.285.000

Adams Contracting, LLC $6.3000 $1,795.50

411-02.10 ACS MIX(PG70-22) GRADING D

TON12.000

Adams Contracting, LLC $505.0000 $6,060.00

604-07.01 RETAINING WALL (STA. 56+60.00 TO STA. 57+90.00)

S.F.542.000

Adams Contracting, LLC $130.0000 $70,460.00

701-01.01 CONCRETE SIDEWALK (4 ")

S.F.2,404.000

Adams Contracting, LLC $11.0000 $26,444.00

701-02.03 CONCRETE CURB RAMP

S.F.996.000

Adams Contracting, LLC $30.0000 $29,880.00

701-03 CONCRETE MEDIAN PAVEMENT

C.Y.11.000

Adams Contracting, LLC $850.0000 $9,350.00
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EXTENSION

CONTRACT CNW226

UNIT PRICE

702-01 CONCRETE CURB

C.Y.5.000

Adams Contracting, LLC $1,150.0000 $5,750.00

702-03 CONCRETE COMBINED CURB & GUTTER

C.Y.6.000

Adams Contracting, LLC $825.0000 $4,950.00

712-01 TRAFFIC CONTROL

LS1.000

Adams Contracting, LLC $215,000.0000 $215,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH50.000

Adams Contracting, LLC $50.0000 $2,500.00

712-05.03 WARNING LIGHTS (TYPE C)

EACH50.000

Adams Contracting, LLC $31.2500 $1,562.50

712-06 SIGNS (CONSTRUCTION)

S.F.497.000

Adams Contracting, LLC $10.0000 $4,970.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Adams Contracting, LLC $2,250.0000 $4,500.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.10.000

Adams Contracting, LLC $17.0000 $170.00

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Adams Contracting, LLC $1,400.0000 $1,400.00

713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT

EACH7.000

Adams Contracting, LLC $156.0000 $1,092.00

713-15.40 SIGN INSTALLATION (DESCRIPTION)

LS1.000

Adams Contracting, LLC $2,190.0000 $2,190.00

713-16.20 SIGNS (R1-2)

EACH2.000

Adams Contracting, LLC $330.0000 $660.00
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EXTENSION

CONTRACT CNW226

UNIT PRICE

713-16.21 SIGNS (R3-8)

EACH1.000

Adams Contracting, LLC $425.0000 $425.00

713-16.22 SIGNS (R5-1)

EACH1.000

Adams Contracting, LLC $395.0000 $395.00

713-16.23 SIGNS (R10-15)

EACH2.000

Adams Contracting, LLC $370.0000 $740.00

713-16.24 SIGNS (W11-2)

EACH4.000

Adams Contracting, LLC $470.0000 $1,880.00

713-16.25 SIGNS (W16-9P)

EACH4.000

Adams Contracting, LLC $120.0000 $480.00

713-16.50 REMOVE AND REPLACE SIGN (S.R. 265 ASSEMBLY)

EACH1.000

Adams Contracting, LLC $690.0000 $690.00

713-16.51 REMOVE AND REPLACE SIGN (S3-1)

EACH1.000

Adams Contracting, LLC $595.0000 $595.00

714-06.08 CABLE (#6 COPPER SOFT DRAWN BARE (GROUND)

L.F.850.000

Adams Contracting, LLC $5.7500 $4,887.50

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.58.000

Adams Contracting, LLC $50.0000 $2,900.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.120.000

Adams Contracting, LLC $25.0000 $3,000.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH7.000

Adams Contracting, LLC $250.0000 $1,750.00

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.310.000

Adams Contracting, LLC $50.0000 $15,500.00
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EXTENSION

CONTRACT CNW226

UNIT PRICE

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH4.000

Adams Contracting, LLC $312.5000 $1,250.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.36.000

Adams Contracting, LLC $43.7500 $1,575.00

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)

L.F.150.000

Adams Contracting, LLC $2.5000 $375.00

716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK)

L.F.65.000

Adams Contracting, LLC $31.2500 $2,031.25

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)

L.F.120.000

Adams Contracting, LLC $10.0000 $1,200.00

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)

EACH4.000

Adams Contracting, LLC $100.0000 $400.00

716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH2.000

Adams Contracting, LLC $100.0000 $200.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.1.500

Adams Contracting, LLC $12,500.0000 $18,750.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.181.000

Adams Contracting, LLC $5.0000 $905.00

717-01 MOBILIZATION

LS1.000

Adams Contracting, LLC $110,000.0000 $110,000.00

730-01.02 REMOVAL OF SIGNAL EQUIPMENT

EACH1.000

Adams Contracting, LLC $2,000.0000 $2,000.00

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)

EACH8.000

Adams Contracting, LLC $1,400.0000 $11,200.00
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EXTENSION

CONTRACT CNW226

UNIT PRICE

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)

EACH4.000

Adams Contracting, LLC $2,100.0000 $8,400.00

730-03.21 INSTALL PULL BOX (TYPE B)

EACH8.000

Adams Contracting, LLC $1,100.0000 $8,800.00

730-03.23 INSTALL PULL BOX (FIBER OPTIC-TYPE A)

EACH2.000

Adams Contracting, LLC $2,900.0000 $5,800.00

730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)

EACH1.000

Adams Contracting, LLC $3,500.0000 $3,500.00

730-05.01 ELECTRICAL SERVICE CONNECTION

EACH1.000

Adams Contracting, LLC $4,700.0000 $4,700.00

730-08.02 SIGNAL CABLE - 5 CONDUCTOR

L.F.970.000

Adams Contracting, LLC $2.3000 $2,231.00

730-08.03 SIGNAL CABLE - 7 CONDUCTOR

L.F.525.000

Adams Contracting, LLC $2.7000 $1,417.50

730-08.05 SIGNAL CABLE - 12 CONDUCTOR

L.F.580.000

Adams Contracting, LLC $3.3000 $1,914.00

730-08.10 SIGNAL CABLE - (#14 AWG LOCATE WIRE)

L.F.850.000

Adams Contracting, LLC $1.7500 $1,487.50

730-11.01 STEEL CONDUIT RISER ASSEMBLY

EACH2.000

Adams Contracting, LLC $1,000.0000 $2,000.00

730-12.02 CONDUIT 2" DIAMETER (PVC)

L.F.330.000

Adams Contracting, LLC $19.0000 $6,270.00

730-12.03 CONDUIT 3" DIAMETER (PVC)

L.F.50.000

Adams Contracting, LLC $24.0000 $1,200.00
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EXTENSION

CONTRACT CNW226

UNIT PRICE

730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)

L.F.1,205.000

Adams Contracting, LLC $67.0000 $80,735.00

730-13.08 VEHICLE DETECTOR (RADAR - ADVANCE)

EACH2.000

Adams Contracting, LLC $12,355.0000 $24,710.00

730-13.09 VEHICLE DETECTOR (RADAR - STOP BAR)

EACH4.000

Adams Contracting, LLC $12,355.0000 $49,420.00

730-14.01 SHIELDED DETECTOR CABLE

L.F.1,185.000

Adams Contracting, LLC $1.7000 $2,014.50

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)

EACH1.000

Adams Contracting, LLC $30,980.0000 $30,980.00

730-16.04 CONTROLLER (ATC)

EACH1.000

Adams Contracting, LLC $6,480.0000 $6,480.00

730-23.30 PEDESTAL POLE (PEDESTRIAN)

EACH5.000

Adams Contracting, LLC $3,330.0000 $16,650.00

730-25.01 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50')

EACH1.000

Adams Contracting, LLC $37,650.0000 $37,650.00

730-25.07 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55')

EACH2.000

Adams Contracting, LLC $39,395.0000 $78,790.00

730-25.15 CANTILEVER SIGNAL SUPPORT (1 ARM @ 75')

EACH1.000

Adams Contracting, LLC $51,850.0000 $51,850.00

730-26.06 PEDESTRIAN PUSHBUTTON POST

EACH1.000

Adams Contracting, LLC $3,330.0000 $3,330.00

730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN

EACH8.000

Adams Contracting, LLC $2,165.0000 $17,320.00
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EXTENSION

CONTRACT CNW226

UNIT PRICE

740-11.01 TEMPORARY SEDIMENT TUBE 8IN

L.F.880.000

Adams Contracting, LLC $6.0000 $5,280.00

801-03 WATER (SEEDING & SODDING)

M.G.2.000

Adams Contracting, LLC $100.0000 $200.00

803-01 SODDING (NEW SOD)

S.Y.195.000

Adams Contracting, LLC $17.0000 $3,315.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Adams Contracting, LLC $1,083,430.85

Adams Contracting, LLC $1,083,430.85
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

JUNE 17, 2022

DAVIDSON COUNTY (Contract No. CNW208 Call 010)

8.00%DBE GOAL

THE RESURFACING ON U.S. 431 (S.R. 65) FROM U.S. 41 (S.R. 11, DICKERSON PIKE) (L.M. 0.00) TO SOUTH OF SEYMOUR HOLLOW ROAD
(L.M. 8.24).

PROJECT LENGTH -

NH/HSIP-65(26),19S065-F3-003,19S065-F8-003

8.240 MILES

COMPLETION TIME  - ON OR BEFORE NOVEMBER 30, 2022

TOTAL CONTRACT

Rogers Group, Inc. $2,029,789.50
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EXTENSION

CONTRACT CNW208

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.8.100

Rogers Group, Inc. $2,500.0000 $20,250.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON500.000

Rogers Group, Inc. $145.0000 $72,500.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON44.000

Rogers Group, Inc. $1,000.0000 $44,000.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON6,601.000

Rogers Group, Inc. $145.0000 $957,145.00

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.6.000

Rogers Group, Inc. $850.0000 $5,100.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON6,540.000

Rogers Group, Inc. $39.7500 $259,965.00

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.2,080.000

Rogers Group, Inc. $45.0000 $93,600.00

701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION)

S.F.70.000

Rogers Group, Inc. $65.0000 $4,550.00

712-01 TRAFFIC CONTROL

LS1.000

Rogers Group, Inc. $98,750.0000 $98,750.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH100.000

Rogers Group, Inc. $25.0000 $2,500.00

712-06 SIGNS (CONSTRUCTION)

S.F.2,096.000

Rogers Group, Inc. $10.5000 $22,008.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Rogers Group, Inc. $1,000.0000 $2,000.00
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EXTENSION

CONTRACT CNW208

UNIT PRICE

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH380.000

Rogers Group, Inc. $40.0000 $15,200.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH180.000

Rogers Group, Inc. $40.0000 $7,200.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH11.000

Rogers Group, Inc. $40.0000 $440.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH800.000

Rogers Group, Inc. $15.0000 $12,000.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.1,000.000

Rogers Group, Inc. $35.0000 $35,000.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.650.000

Rogers Group, Inc. $25.0000 $16,250.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH33.000

Rogers Group, Inc. $225.0000 $7,425.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.2,000.000

Rogers Group, Inc. $4.5000 $9,000.00

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.800.000

Rogers Group, Inc. $40.0000 $32,000.00

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.500

Rogers Group, Inc. $17,000.0000 $8,500.00

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)

EACH2.000

Rogers Group, Inc. $800.0000 $1,600.00

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.1,000.000

Rogers Group, Inc. $9.0000 $9,000.00
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EXTENSION

CONTRACT CNW208

UNIT PRICE

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.75.000

Rogers Group, Inc. $35.0000 $2,625.00

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH4.000

Rogers Group, Inc. $675.0000 $2,700.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.20.100

Rogers Group, Inc. $1,700.0000 $34,170.00

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)

L.F.500.000

Rogers Group, Inc. $2.2500 $1,125.00

716-08.09 REMOVAL OF PAVEMENT MARKING (DOTTED LINE)

L.F.200.000

Rogers Group, Inc. $2.7500 $550.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.20.000

Rogers Group, Inc. $8,200.0000 $164,000.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.600.000

Rogers Group, Inc. $4.5000 $2,700.00

717-01 MOBILIZATION

LS1.000

Rogers Group, Inc. $69,250.0000 $69,250.00

730-14.02 SAW SLOT

L.F.1,955.000

Rogers Group, Inc. $6.0000 $11,730.00

730-14.03 LOOP WIRE

L.F.4,310.000

Rogers Group, Inc. $1.1500 $4,956.50
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Rogers Group, Inc. $2,029,789.50

Rogers Group, Inc. $2,029,789.50
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

JUNE 17, 2022

DAVIDSON COUNTY (Contract No. CNW207 Call 012)

THE REPAIR OF BRIDGES (L&R) ON I-40 OVER FAIRFIELD AVENUE (L.M. 19.72).

PROJECT LENGTH -

19007-4149-04

0.0 MILES

COMPLETION TIME  - ON OR BEFORE MAY 31, 2023

TOTAL CONTRACT

Mid-State Construction Company, Inc. $1,788,685.08

Bell & Associates Construction, LLC $2,438,580.71

Kiewit Infrastructure South Co. $2,488,941.21

1PAGE



EXTENSION

CONTRACT CNW207

UNIT PRICE

BRIDGE CATEGORY

202-01.02 REMOVAL OF ASBESTOS

LS1.000

Mid-State Construction Company, Inc. $5,637.5000 $5,637.50

Bell & Associates Construction, LLC $2,000.0000 $2,000.00

Kiewit Infrastructure South Co. $75,000.0000 $75,000.00

204-06.03 FLOWABLE FILL (EARLY STRENGTH)

C.Y.2.000

Mid-State Construction Company, Inc. $2,807.3600 $5,614.72

Bell & Associates Construction, LLC $2,000.0000 $4,000.00

Kiewit Infrastructure South Co. $850.0000 $1,700.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.0.494

Mid-State Construction Company, Inc. $13,530.0000 $6,683.82

Bell & Associates Construction, LLC $2,500.0000 $1,235.00

Kiewit Infrastructure South Co. $6,500.0000 $3,211.00

209-03.20 FILTER SOCK (8 INCH)

L.F.520.000

Mid-State Construction Company, Inc. $5.6400 $2,932.80

Bell & Associates Construction, LLC $5.2500 $2,730.00

Kiewit Infrastructure South Co. $3.0000 $1,560.00

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

TON112.000

Mid-State Construction Company, Inc. $360.8000 $40,409.60

Bell & Associates Construction, LLC $550.0000 $61,600.00

Kiewit Infrastructure South Co. $465.0000 $52,080.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON1.000

Mid-State Construction Company, Inc. $1,578.5000 $1,578.50

Bell & Associates Construction, LLC $2,100.0000 $2,100.00

Kiewit Infrastructure South Co. $1,750.0000 $1,750.00

407-20.05 SAW CUTTING ASPHALT PAVEMENT

L.F.124.000

Mid-State Construction Company, Inc. $11.2800 $1,398.72

Bell & Associates Construction, LLC $5.0000 $620.00

Kiewit Infrastructure South Co. $3.1000 $384.40

411-03.10 ACS MIX(PG76-22) GRADING D

TON105.000

Mid-State Construction Company, Inc. $390.1200 $40,962.60

Bell & Associates Construction, LLC $600.0000 $63,000.00

Kiewit Infrastructure South Co. $500.0000 $52,500.00
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EXTENSION

CONTRACT CNW207

UNIT PRICE

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.989.000

Mid-State Construction Company, Inc. $47.3600 $46,839.04

Bell & Associates Construction, LLC $65.0000 $64,285.00

Kiewit Infrastructure South Co. $60.0000 $59,340.00

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)

S.Y.3.462

Mid-State Construction Company, Inc. $112.7500 $390.34

Bell & Associates Construction, LLC $50.0000 $173.10

Kiewit Infrastructure South Co. $375.0000 $1,298.25

604-10.02 CONCRETE REPAIRS

C.Y.5.600

Mid-State Construction Company, Inc. $14,521.0000 $81,317.60

Bell & Associates Construction, LLC $35,000.0000 $196,000.00

Kiewit Infrastructure South Co. $20,000.0000 $112,000.00

604-10.05 CONCRETE

S.F.576.091

Mid-State Construction Company, Inc. $229.2600 $132,074.62

Bell & Associates Construction, LLC $250.0000 $144,022.75

Kiewit Infrastructure South Co. $400.0000 $230,436.40

604-10.18 REINFORCING STEEL (REPAIRS)

LB.1,889.000

Mid-State Construction Company, Inc. $7.1600 $13,525.24

Bell & Associates Construction, LLC $5.5000 $10,389.50

Kiewit Infrastructure South Co. $3.0000 $5,667.00

604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)

S.Y.157.000

Mid-State Construction Company, Inc. $939.6900 $147,531.33

Bell & Associates Construction, LLC $1,650.0000 $259,050.00

Kiewit Infrastructure South Co. $1,350.0000 $211,950.00

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

S.Y.157.000

Mid-State Construction Company, Inc. $386.9500 $60,751.15

Bell & Associates Construction, LLC $1,500.0000 $235,500.00

Kiewit Infrastructure South Co. $750.0000 $117,750.00

604-10.54 CONCRETE REPAIRS

S.F.576.091

Mid-State Construction Company, Inc. $229.3700 $132,137.99

Bell & Associates Construction, LLC $250.0000 $144,022.75

Kiewit Infrastructure South Co. $335.0000 $192,990.49
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EXTENSION

CONTRACT CNW207

UNIT PRICE

604-10.69 PRESTRESSING STRAND SPLICE

EACH1.000

Mid-State Construction Company, Inc. $5,863.0000 $5,863.00

Bell & Associates Construction, LLC $7,500.0000 $7,500.00

Kiewit Infrastructure South Co. $15,000.0000 $15,000.00

604-10.83 COMPOSITE FIBER ENCASEMENT

S.F.601.573

Mid-State Construction Company, Inc. $74.8400 $45,021.72

Bell & Associates Construction, LLC $100.0000 $60,157.30

Kiewit Infrastructure South Co. $90.0000 $54,141.57

617-01 BRIDGE DECK SEALANT

S.Y.888.889

Mid-State Construction Company, Inc. $47.0700 $41,840.01

Bell & Associates Construction, LLC $58.0000 $51,555.56

Kiewit Infrastructure South Co. $60.0000 $53,333.34

617-02 BRIDGE DECK CRACK SEALING

L.F.124.000

Mid-State Construction Company, Inc. $9.6500 $1,196.60

Bell & Associates Construction, LLC $3.0000 $372.00

Kiewit Infrastructure South Co. $20.0000 $2,480.00

617-05 SEALANT (HMWM)

GAL.1.653

Mid-State Construction Company, Inc. $394.6300 $652.32

Bell & Associates Construction, LLC $750.0000 $1,239.75

Kiewit Infrastructure South Co. $500.0000 $826.50

705-07.11 TRUCK MOUNTED ENERGY ATTENUATOR

EACH1.000

Mid-State Construction Company, Inc. $33,825.0000 $33,825.00

Bell & Associates Construction, LLC $15,000.0000 $15,000.00

Kiewit Infrastructure South Co. $90,000.0000 $90,000.00

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON98.000

Mid-State Construction Company, Inc. $79.0400 $7,745.92

Bell & Associates Construction, LLC $100.0000 $9,800.00

Kiewit Infrastructure South Co. $100.0000 $9,800.00

712-01 TRAFFIC CONTROL

LS1.000

Mid-State Construction Company, Inc. $252,992.2900 $252,992.29

Bell & Associates Construction, LLC $300,000.0000 $300,000.00

Kiewit Infrastructure South Co. $300,000.0000 $300,000.00
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EXTENSION

CONTRACT CNW207

UNIT PRICE

712-02.10 PORTABLE BARRIER RAIL  (MASH TL-3)

L.F.1,000.000

Mid-State Construction Company, Inc. $61.4800 $61,480.00

Bell & Associates Construction, LLC $125.0000 $125,000.00

Kiewit Infrastructure South Co. $125.0000 $125,000.00

712-02.12 PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)

L.F.220.000

Mid-State Construction Company, Inc. $95.5500 $21,021.00

Bell & Associates Construction, LLC $150.0000 $33,000.00

Kiewit Infrastructure South Co. $150.0000 $33,000.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH1.000

Mid-State Construction Company, Inc. $9,583.7500 $9,583.75

Bell & Associates Construction, LLC $10,000.0000 $10,000.00

Kiewit Infrastructure South Co. $10,500.0000 $10,500.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH425.000

Mid-State Construction Company, Inc. $50.7400 $21,564.50

Bell & Associates Construction, LLC $66.0000 $28,050.00

Kiewit Infrastructure South Co. $65.0000 $27,625.00

712-04.50 BARRIER RAIL DELINEATOR

EACH12.000

Mid-State Construction Company, Inc. $14.6600 $175.92

Bell & Associates Construction, LLC $19.0000 $228.00

Kiewit Infrastructure South Co. $16.5000 $198.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH6.000

Mid-State Construction Company, Inc. $39.4600 $236.76

Bell & Associates Construction, LLC $51.0000 $306.00

Kiewit Infrastructure South Co. $45.0000 $270.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,925.000

Mid-State Construction Company, Inc. $8.7400 $16,824.50

Bell & Associates Construction, LLC $11.5000 $22,137.50

Kiewit Infrastructure South Co. $10.0000 $19,250.00

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.8.000

Mid-State Construction Company, Inc. $15.7900 $126.32

Bell & Associates Construction, LLC $20.5000 $164.00

Kiewit Infrastructure South Co. $18.0000 $144.00
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EXTENSION

CONTRACT CNW207

UNIT PRICE

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Mid-State Construction Company, Inc. $1,353.0000 $2,706.00

Bell & Associates Construction, LLC $1,750.0000 $3,500.00

Kiewit Infrastructure South Co. $1,503.2700 $3,006.54

712-09.08 REMOVABLE PAVEMENT MARKING (6" line)

L.F.13,020.000

Mid-State Construction Company, Inc. $3.9500 $51,429.00

Bell & Associates Construction, LLC $3.5000 $45,570.00

Kiewit Infrastructure South Co. $5.2500 $68,355.00

712-09.31 REMOVABLE BLACK-OUT TAPE (8IN)

L.F.11,910.000

Mid-State Construction Company, Inc. $5.3600 $63,837.60

Bell & Associates Construction, LLC $4.7500 $56,572.50

Kiewit Infrastructure South Co. $7.0000 $83,370.00

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH41.000

Mid-State Construction Company, Inc. $67.6500 $2,773.65

Bell & Associates Construction, LLC $88.0000 $3,608.00

Kiewit Infrastructure South Co. $75.1600 $3,081.56

713-02.15 FLEXIBLE DELINEATOR (YELLOW)

EACH51.000

Mid-State Construction Company, Inc. $67.6500 $3,450.15

Bell & Associates Construction, LLC $88.0000 $4,488.00

Kiewit Infrastructure South Co. $75.1600 $3,833.16

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH16.000

Mid-State Construction Company, Inc. $8,456.2500 $135,300.00

Bell & Associates Construction, LLC $11,000.0000 $176,000.00

Kiewit Infrastructure South Co. $10,500.0000 $168,000.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.0.166

Mid-State Construction Company, Inc. $11,275.0000 $1,871.65

Bell & Associates Construction, LLC $14,000.0000 $2,324.00

Kiewit Infrastructure South Co. $11,500.0000 $1,909.00

717-01 MOBILIZATION

LS1.000

Mid-State Construction Company, Inc. $285,938.0100 $285,938.01

Bell & Associates Construction, LLC $290,000.0000 $290,000.00

Kiewit Infrastructure South Co. $293,000.0000 $293,000.00
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EXTENSION

CONTRACT CNW207

UNIT PRICE

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

S.Y.128.000

Mid-State Construction Company, Inc. $11.2800 $1,443.84

Bell & Associates Construction, LLC $10.0000 $1,280.00

Kiewit Infrastructure South Co. $25.0000 $3,200.00
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TOTAL CONTRACT

SUB-TOTAL BRIDGE

Mid-State Construction Company, Inc. $1,788,685.08

Bell & Associates Construction, LLC $2,438,580.71

Kiewit Infrastructure South Co. $2,488,941.21

Mid-State Construction Company, Inc. $1,788,685.08

Bell & Associates Construction, LLC $2,438,580.71

Kiewit Infrastructure South Co. $2,488,941.21

8PAGE



DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

JUNE 17, 2022

FAYETTE COUNTY (Contract No. CNW230 Call 013)

6.00%DBE GOAL

THE RESURFACING ON S.R. 76 FROM S.R. 59 (L.M. 15.29) TO NORTH OF BIG MUDDY CREEK (L.M. 20.35).

PROJECT LENGTH -

STP/HSIP-76(120),24S076-F3-002,24S076-F8-002

5.060 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Standard Construction Company, Inc. $1,397,589.40

Lehman-Roberts Company $1,543,077.68
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EXTENSION

CONTRACT CNW230

UNIT PRICE

ROADWAY CATEGORY

202-03.01 REMOVAL OF ASPHALT PAVEMENT

S.Y.800.000

Standard Construction Company, Inc. $35.6000 $28,480.00

Lehman-Roberts Company $115.0000 $92,000.00

203-06 WATER

M.G.32.000

Standard Construction Company, Inc. $46.2500 $1,480.00

Lehman-Roberts Company $30.0000 $960.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.10.120

Standard Construction Company, Inc. $1,650.0000 $16,698.00

Lehman-Roberts Company $1,340.0000 $13,560.80

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

TON1,610.000

Standard Construction Company, Inc. $52.1000 $83,881.00

Lehman-Roberts Company $67.0000 $107,870.00

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

TON276.000

Standard Construction Company, Inc. $220.0000 $60,720.00

Lehman-Roberts Company $186.0000 $51,336.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON91.000

Standard Construction Company, Inc. $220.0000 $20,020.00

Lehman-Roberts Company $186.0000 $16,926.00

403-02.01 TRACKLESS TACK COAT

TON17.000

Standard Construction Company, Inc. $1,330.0000 $22,610.00

Lehman-Roberts Company $1,200.0000 $20,400.00

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

TON3,580.000

Standard Construction Company, Inc. $158.6500 $567,967.00

Lehman-Roberts Company $155.5000 $556,690.00

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.8.100

Standard Construction Company, Inc. $950.0000 $7,695.00

Lehman-Roberts Company $904.0000 $7,322.40

414-04.03 ASPHALT EMULSION (SCRUB SEAL)

TON100.000

Standard Construction Company, Inc. $190.0000 $19,000.00

Lehman-Roberts Company $1,640.3900 $164,039.00

2PAGE



EXTENSION

CONTRACT CNW230

UNIT PRICE

414-04.04 MINERAL AGGREGATE (SCRUB SEAL)

TON830.000

Standard Construction Company, Inc. $86.0000 $71,380.00

Lehman-Roberts Company $74.7500 $62,042.50

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.3,850.000

Standard Construction Company, Inc. $9.4000 $36,190.00

Lehman-Roberts Company $10.2000 $39,270.00

705-01.01 GUARDRAIL AT BRIDGE ENDS

L.F.107.600

Standard Construction Company, Inc. $140.0000 $15,064.00

Lehman-Roberts Company $155.7300 $16,756.55

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

EACH4.000

Standard Construction Company, Inc. $1,680.0000 $6,720.00

Lehman-Roberts Company $2,076.4400 $8,305.76

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH4.000

Standard Construction Company, Inc. $4,200.0000 $16,800.00

Lehman-Roberts Company $5,191.1000 $20,764.40

706-10.80 MICHIGAN AND MODIFIED MICHIGAN END SHOE

EACH4.000

Standard Construction Company, Inc. $450.0000 $1,800.00

Lehman-Roberts Company $519.1100 $2,076.44

712-01 TRAFFIC CONTROL

LS1.000

Standard Construction Company, Inc. $92,000.0000 $92,000.00

Lehman-Roberts Company $80,000.0000 $80,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.490.000

Standard Construction Company, Inc. $7.8000 $3,822.00

Lehman-Roberts Company $6.2300 $3,052.70

713-16.20 SIGNS (TYPE 3 OBJECT MARKER)

EACH4.000

Standard Construction Company, Inc. $174.8000 $699.20

Lehman-Roberts Company $155.7300 $622.92

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH360.000

Standard Construction Company, Inc. $46.0000 $16,560.00

Lehman-Roberts Company $43.6100 $15,699.60
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EXTENSION

CONTRACT CNW230

UNIT PRICE

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.72.000

Standard Construction Company, Inc. $39.0000 $2,808.00

Lehman-Roberts Company $36.3400 $2,616.48

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.70.000

Standard Construction Company, Inc. $28.0000 $1,960.00

Lehman-Roberts Company $25.9600 $1,817.20

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

EACH1.000

Standard Construction Company, Inc. $880.0000 $880.00

Lehman-Roberts Company $830.5800 $830.58

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

EACH1.000

Standard Construction Company, Inc. $280.0000 $280.00

Lehman-Roberts Company $259.5600 $259.56

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)

L.F.350.000

Standard Construction Company, Inc. $3.6000 $1,260.00

Lehman-Roberts Company $3.3700 $1,179.50

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.16.120

Standard Construction Company, Inc. $1,980.0000 $31,917.60

Lehman-Roberts Company $2,000.0000 $32,240.00

716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)

L.F.350.000

Standard Construction Company, Inc. $7.0000 $2,450.00

Lehman-Roberts Company $5.1900 $1,816.50

716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)

S.Y.72.000

Standard Construction Company, Inc. $39.0000 $2,808.00

Lehman-Roberts Company $29.0700 $2,093.04

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)

L.F.70.000

Standard Construction Company, Inc. $12.6000 $882.00

Lehman-Roberts Company $9.3400 $653.80

716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH1.000

Standard Construction Company, Inc. $350.0000 $350.00

Lehman-Roberts Company $259.5600 $259.56
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EXTENSION

CONTRACT CNW230

UNIT PRICE

716-08.11 REMOVAL OF WORD PAVEMENT MARKING (STOP AHEAD)

EACH1.000

Standard Construction Company, Inc. $1,050.0000 $1,050.00

Lehman-Roberts Company $778.6700 $778.67

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.16.120

Standard Construction Company, Inc. $1,380.0000 $22,245.60

Lehman-Roberts Company $1,150.0000 $18,538.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.16.120

Standard Construction Company, Inc. $8,100.0000 $130,572.00

Lehman-Roberts Company $7,682.8300 $123,847.22

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.350.000

Standard Construction Company, Inc. $4.4000 $1,540.00

Lehman-Roberts Company $4.1500 $1,452.50

717-01 MOBILIZATION

LS1.000

Standard Construction Company, Inc. $107,000.0000 $107,000.00

Lehman-Roberts Company $75,000.0000 $75,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Standard Construction Company, Inc. $1,397,589.40

Lehman-Roberts Company $1,543,077.68

Standard Construction Company, Inc. $1,397,589.40

Lehman-Roberts Company $1,543,077.68
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

JUNE 17, 2022

FRANKLIN COUNTY (Contract No. CNW220 Call 014)

THE REPAIR OF THE BRIDGE ON S.R. 50 OVER THE ELK RIVER (L.M. 1.57).

PROJECT LENGTH -

26S050-M3-003

0.0 MILES

COMPLETION TIME  - ON OR BEFORE MAY 31, 2023

TOTAL CONTRACT

Mid-State Construction Company, Inc. $686,614.05

Olympus Painting Contractors, Inc. $993,097.40
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EXTENSION

CONTRACT CNW220

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Mid-State Construction Company, Inc. $8,718.7100 $8,718.71

Olympus Painting Contractors, Inc. $10,000.0000 $10,000.00

201-07.01 REMOVAL AND DISPOSAL OF BRUSH & TREES

LS1.000

Mid-State Construction Company, Inc. $3,129.2700 $3,129.27

Olympus Painting Contractors, Inc. $20,000.0000 $20,000.00

209-05 SEDIMENT REMOVAL

C.Y.3.000

Mid-State Construction Company, Inc. $325.9500 $977.85

Olympus Painting Contractors, Inc. $1,000.0000 $3,000.00

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.360.000

Mid-State Construction Company, Inc. $8.5600 $3,081.60

Olympus Painting Contractors, Inc. $12.6000 $4,536.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON8.000

Mid-State Construction Company, Inc. $123.2000 $985.60

Olympus Painting Contractors, Inc. $450.0000 $3,600.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON1.000

Mid-State Construction Company, Inc. $1,023.6800 $1,023.68

Olympus Painting Contractors, Inc. $1,000.0000 $1,000.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON160.000

Mid-State Construction Company, Inc. $281.5100 $45,041.60

Olympus Painting Contractors, Inc. $270.0000 $43,200.00

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.0.300

Mid-State Construction Company, Inc. $1,919.4000 $575.82

Olympus Painting Contractors, Inc. $1,800.0000 $540.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.1,995.000

Mid-State Construction Company, Inc. $19.1900 $38,284.05

Olympus Painting Contractors, Inc. $16.0000 $31,920.00

705-04.50 PORTABLE BARRIER RAIL DELINEATOR

EACH42.000

Mid-State Construction Company, Inc. $23.0300 $967.26

Olympus Painting Contractors, Inc. $20.0000 $840.00

2PAGE



EXTENSION

CONTRACT CNW220

UNIT PRICE

706-02 GUARDRAIL RESET

L.F.100.000

Mid-State Construction Company, Inc. $17.9100 $1,791.00

Olympus Painting Contractors, Inc. $20.0000 $2,000.00

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.435.000

Mid-State Construction Company, Inc. $4.9300 $2,144.55

Olympus Painting Contractors, Inc. $15.0000 $6,525.00

712-01 TRAFFIC CONTROL

LS1.000

Mid-State Construction Company, Inc. $33,018.8700 $33,018.87

Olympus Painting Contractors, Inc. $100,000.0000 $100,000.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.200.000

Mid-State Construction Company, Inc. $31.1600 $6,232.00

Olympus Painting Contractors, Inc. $65.0000 $13,000.00

712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL

L.F.650.000

Mid-State Construction Company, Inc. $49.5600 $32,214.00

Olympus Painting Contractors, Inc. $75.0000 $48,750.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH4.000

Mid-State Construction Company, Inc. $5,758.2000 $23,032.80

Olympus Painting Contractors, Inc. $14,400.0000 $57,600.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH30.000

Mid-State Construction Company, Inc. $31.9900 $959.70

Olympus Painting Contractors, Inc. $38.0000 $1,140.00

712-06 SIGNS (CONSTRUCTION)

S.F.986.000

Mid-State Construction Company, Inc. $8.9600 $8,834.56

Olympus Painting Contractors, Inc. $8.4000 $8,282.40

712-07.02 TEMPORARY BARRICADES (TYPE II)

L.F.12.000

Mid-State Construction Company, Inc. $25.5900 $307.08

Olympus Painting Contractors, Inc. $30.0000 $360.00

712-09.01 REMOVABLE PAVEMENT MARKING LINE

L.F.2,000.000

Mid-State Construction Company, Inc. $5.1200 $10,240.00

Olympus Painting Contractors, Inc. $4.8000 $9,600.00
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EXTENSION

CONTRACT CNW220

UNIT PRICE

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)

L.F.30.000

Mid-State Construction Company, Inc. $38.3900 $1,151.70

Olympus Painting Contractors, Inc. $36.0000 $1,080.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH3.000

Mid-State Construction Company, Inc. $6,398.0000 $19,194.00

Olympus Painting Contractors, Inc. $6,000.0000 $18,000.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH6.000

Mid-State Construction Company, Inc. $511.8400 $3,071.04

Olympus Painting Contractors, Inc. $480.0000 $2,880.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH6.000

Mid-State Construction Company, Inc. $51.1800 $307.08

Olympus Painting Contractors, Inc. $60.0000 $360.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.1.000

Mid-State Construction Company, Inc. $15,355.2000 $15,355.20

Olympus Painting Contractors, Inc. $14,400.0000 $14,400.00

717-01 MOBILIZATION

LS1.000

Mid-State Construction Company, Inc. $65,902.9200 $65,902.92

Olympus Painting Contractors, Inc. $95,000.0000 $95,000.00

730-40.02 TEMPORARY TRAFFIC SIGNAL SYSTEM

LS1.000

Mid-State Construction Company, Inc. $32,538.9000 $32,538.90

Olympus Painting Contractors, Inc. $30,000.0000 $30,000.00
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EXTENSION

CONTRACT CNW220

UNIT PRICE

BRIDGE CATEGORY

603-02.15 REPAINT EXISTING BEARINGS

LS1.000

Mid-State Construction Company, Inc. $32,136.4900 $32,136.49

Olympus Painting Contractors, Inc. $81,600.0000 $81,600.00

604-03.20 BRIDGE JOINT MODIFICATION

L.F.31.000

Mid-State Construction Company, Inc. $224.0500 $6,945.55

Olympus Painting Contractors, Inc. $150.0000 $4,650.00

604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)

S.Y.85.000

Mid-State Construction Company, Inc. $51.1800 $4,350.30

Olympus Painting Contractors, Inc. $60.0000 $5,100.00

604-10.05 CONCRETE

S.F.368.000

Mid-State Construction Company, Inc. $207.1200 $76,220.16

Olympus Painting Contractors, Inc. $185.0000 $68,080.00

604-10.34 CONCRETE OVERLAYED BRIDGE DECK REPAIR (FULL DEPTH)

S.Y.5.000

Mid-State Construction Company, Inc. $930.3500 $4,651.75

Olympus Painting Contractors, Inc. $3,800.0000 $19,000.00

604-10.54 CONCRETE REPAIRS

S.F.368.000

Mid-State Construction Company, Inc. $207.1200 $76,220.16

Olympus Painting Contractors, Inc. $420.0000 $154,560.00

604-10.56 CONCRETE OVERLAYED BRIDGE DECK REPAIR (PARTIAL DEPTH)

S.Y.5.000

Mid-State Construction Company, Inc. $277.9200 $1,389.60

Olympus Painting Contractors, Inc. $2,200.0000 $11,000.00

604-10.58 EPOXY INJECTION (INJECTION)

GAL.3.000

Mid-State Construction Company, Inc. $447.8600 $1,343.58

Olympus Painting Contractors, Inc. $200.0000 $600.00

604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)

L.F.43.000

Mid-State Construction Company, Inc. $383.8800 $16,506.84

Olympus Painting Contractors, Inc. $165.0000 $7,095.00

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

S.Y.1,706.000

Mid-State Construction Company, Inc. $57.5800 $98,231.48

Olympus Painting Contractors, Inc. $54.0000 $92,124.00
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EXTENSION

CONTRACT CNW220

UNIT PRICE

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON69.000

Mid-State Construction Company, Inc. $108.6000 $7,493.40

Olympus Painting Contractors, Inc. $275.0000 $18,975.00

713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR

EACH90.000

Mid-State Construction Company, Inc. $22.7100 $2,043.90

Olympus Painting Contractors, Inc. $30.0000 $2,700.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Mid-State Construction Company, Inc. $359,080.84

Olympus Painting Contractors, Inc. $527,613.40

SUB-TOTAL BRIDGE

Mid-State Construction Company, Inc. $327,533.21

Olympus Painting Contractors, Inc. $465,484.00

Mid-State Construction Company, Inc. $686,614.05

Olympus Painting Contractors, Inc. $993,097.40
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

JUNE 17, 2022

HAMILTON COUNTY (Contract No. CNW213 Call 015)

9.00%DBE GOAL

THE RESURFACING ON S.R. 17 FROM THE GEORGIA STATE LINE (L.M. 0.00) TO U.S. 11 (U.S. 64, U.S. 72, S.R. 2) (L.M. 2.22).

PROJECT LENGTH -

NH/HSIP-17(16),33025-3209-94,33025-8209-14

2.220 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Talley Construction Company, Inc. $2,073,915.55

Wright Brothers Construction Company, Inc. $2,081,920.00
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EXTENSION

CONTRACT CNW213

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.4.400

Talley Construction Company, Inc. $1,321.7300 $5,815.61

Wright Brothers Construction Company, Inc. $2,330.0000 $10,252.00

403-02.01 TRACKLESS TACK COAT

TON22.000

Talley Construction Company, Inc. $1,067.9200 $23,494.24

Wright Brothers Construction Company, Inc. $830.0000 $18,260.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON3,286.000

Talley Construction Company, Inc. $155.7000 $511,630.20

Wright Brothers Construction Company, Inc. $157.0000 $515,902.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON3,255.000

Talley Construction Company, Inc. $35.5500 $115,715.25

Wright Brothers Construction Company, Inc. $42.7500 $139,151.25

611-01.20 ADJUSTMENT OF EXISTING MANHOLE

EACH49.000

Talley Construction Company, Inc. $2,714.0000 $132,986.00

Wright Brothers Construction Company, Inc. $2,360.0000 $115,640.00

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN

EACH43.000

Talley Construction Company, Inc. $2,346.0000 $100,878.00

Wright Brothers Construction Company, Inc. $2,040.0000 $87,720.00

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.9,275.000

Talley Construction Company, Inc. $58.0800 $538,692.00

Wright Brothers Construction Company, Inc. $50.5000 $468,387.50

702-03 CONCRETE COMBINED CURB & GUTTER

C.Y.120.000

Talley Construction Company, Inc. $1,069.5000 $128,340.00

Wright Brothers Construction Company, Inc. $930.0000 $111,600.00

712-01 TRAFFIC CONTROL

LS1.000

Talley Construction Company, Inc. $181,500.0000 $181,500.00

Wright Brothers Construction Company, Inc. $293,300.0000 $293,300.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH92.000

Talley Construction Company, Inc. $55.2000 $5,078.40

Wright Brothers Construction Company, Inc. $26.5000 $2,438.00
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EXTENSION

CONTRACT CNW213

UNIT PRICE

712-05.01 WARNING LIGHTS (TYPE A)

EACH92.000

Talley Construction Company, Inc. $43.1300 $3,967.96

Wright Brothers Construction Company, Inc. $1.1000 $101.20

712-06 SIGNS (CONSTRUCTION)

S.F.2,182.000

Talley Construction Company, Inc. $13.8000 $30,111.60

Wright Brothers Construction Company, Inc. $8.0000 $17,456.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH194.000

Talley Construction Company, Inc. $40.2500 $7,808.50

Wright Brothers Construction Company, Inc. $38.5000 $7,469.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH46.000

Talley Construction Company, Inc. $40.2500 $1,851.50

Wright Brothers Construction Company, Inc. $38.5000 $1,771.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.554.000

Talley Construction Company, Inc. $12.3600 $6,847.44

Wright Brothers Construction Company, Inc. $11.8500 $6,564.90

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH11.000

Talley Construction Company, Inc. $201.2500 $2,213.75

Wright Brothers Construction Company, Inc. $193.0000 $2,123.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.195.000

Talley Construction Company, Inc. $2.8800 $561.60

Wright Brothers Construction Company, Inc. $2.7500 $536.25

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.381.000

Talley Construction Company, Inc. $28.7500 $10,953.75

Wright Brothers Construction Company, Inc. $27.5000 $10,477.50

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.200

Talley Construction Company, Inc. $10,062.5000 $2,012.50

Wright Brothers Construction Company, Inc. $9,650.0000 $1,930.00

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH2.000

Talley Construction Company, Inc. $258.7500 $517.50

Wright Brothers Construction Company, Inc. $248.0000 $496.00
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EXTENSION

CONTRACT CNW213

UNIT PRICE

716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)

EACH2.000

Talley Construction Company, Inc. $258.7500 $517.50

Wright Brothers Construction Company, Inc. $248.0000 $496.00

716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)

EACH34.000

Talley Construction Company, Inc. $517.5000 $17,595.00

Wright Brothers Construction Company, Inc. $497.0000 $16,898.00

716-04.15 PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED

EACH6.000

Talley Construction Company, Inc. $460.0000 $2,760.00

Wright Brothers Construction Company, Inc. $441.0000 $2,646.00

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)

L.F.554.000

Talley Construction Company, Inc. $8.6300 $4,781.02

Wright Brothers Construction Company, Inc. $8.3000 $4,598.20

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.9.500

Talley Construction Company, Inc. $1,380.0000 $13,110.00

Wright Brothers Construction Company, Inc. $1,320.0000 $12,540.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.9.500

Talley Construction Company, Inc. $7,762.5000 $73,743.75

Wright Brothers Construction Company, Inc. $7,450.0000 $70,775.00

717-01 MOBILIZATION

LS1.000

Talley Construction Company, Inc. $88,500.0000 $88,500.00

Wright Brothers Construction Company, Inc. $103,500.0000 $103,500.00

730-14.02 SAW SLOT

L.F.3,936.000

Talley Construction Company, Inc. $5.6900 $22,395.84

Wright Brothers Construction Company, Inc. $5.4500 $21,451.20

730-14.03 LOOP WIRE

L.F.29,952.000

Talley Construction Company, Inc. $1.3200 $39,536.64

Wright Brothers Construction Company, Inc. $1.2500 $37,440.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Talley Construction Company, Inc. $2,073,915.55

Wright Brothers Construction Company, Inc. $2,081,920.00

Talley Construction Company, Inc. $2,073,915.55

Wright Brothers Construction Company, Inc. $2,081,920.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

JUNE 17, 2022

HAMILTON COUNTY (Contract No. CNW001 Call 016)

5.00%DBE GOAL

THE GRADING, DRAINAGE, CONSTRUCTION OF RETAINING WALLS AND PAVING ON U.S. 127 (S.R. 8) FROM NEAR PALISADES ROAD (L.M.
15.20) TO NEAR SUNSET DRIVE (L.M. 15.44).

PROJECT LENGTH -

STP-8(63),33021-3238-14

0.260 MILES

COMPLETION TIME  - ON OR BEFORE AUGUST 31, 2023

TOTAL CONTRACT

Wright Brothers Construction Company, Inc. $5,042,963.35

Dement Construction Company, LLC $10,823,679.39
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EXTENSION

CONTRACT CNW001

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Wright Brothers Construction Company, Inc. $31,400.0000 $31,400.00

Dement Construction Company, LLC $582,724.0200 $582,724.02

201-01 CLEARING AND GRUBBING

LS1.000

Wright Brothers Construction Company, Inc. $25,000.0000 $25,000.00

Dement Construction Company, LLC $25,000.0000 $25,000.00

202-01.13 REMOVAL OF PIPE (18" X 12" CMP, STA. 20+56 BALMORAL RD.)

L.F.92.000

Wright Brothers Construction Company, Inc. $29.0000 $2,668.00

Dement Construction Company, LLC $15.0000 $1,380.00

202-01.14 REMOVAL OF PIPE (18" RCP, STA. 802+39 TO 804+00 S.R. 8 LT)

L.F.161.000

Wright Brothers Construction Company, Inc. $37.7500 $6,077.75

Dement Construction Company, LLC $15.0000 $2,415.00

202-04.01 REMOVAL OF STRUCTURES (SEE PLANS)

LS1.000

Wright Brothers Construction Company, Inc. $1,910.0000 $1,910.00

Dement Construction Company, LLC $10,000.0000 $10,000.00

202-08.28 REMOVAL OF MEDIAN BARRIER (STA. 809+61.00 TO STA. 813+14.50 LT)

L.F.360.000

Wright Brothers Construction Company, Inc. $24.2500 $8,730.00

Dement Construction Company, LLC $50.0000 $18,000.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.3,813.000

Wright Brothers Construction Company, Inc. $35.7500 $136,314.75

Dement Construction Company, LLC $50.0000 $190,650.00

203-02.05 BORROW EXCAVATION (CLAY)

C.Y.221.000

Wright Brothers Construction Company, Inc. $62.5000 $13,812.50

Dement Construction Company, LLC $90.0000 $19,890.00

203-03 BORROW EXCAVATION (UNCLASSIFIED)

C.Y.3,323.000

Wright Brothers Construction Company, Inc. $35.0000 $116,305.00

Dement Construction Company, LLC $60.0000 $199,380.00

203-06 WATER

M.G.211.000

Wright Brothers Construction Company, Inc. $0.0100 $2.11

Dement Construction Company, LLC $10.0000 $2,110.00
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EXTENSION

CONTRACT CNW001

UNIT PRICE

203-07 FURNISHING & SPREADING TOPSOIL

C.Y.738.000

Wright Brothers Construction Company, Inc. $0.0100 $7.38

Dement Construction Company, LLC $70.0000 $51,660.00

203-40.02 ROCK ANCHORS (CONTRACTOR DETERMINED TIE-BACK)

L.F.1,970.000

Wright Brothers Construction Company, Inc. $117.0000 $230,490.00

Dement Construction Company, LLC $200.0000 $394,000.00

203-50 CONSTRUCTION OF HAUL ROAD

LS1.000

Wright Brothers Construction Company, Inc. $295,200.0000 $295,200.00

Dement Construction Company, LLC $700,000.0000 $700,000.00

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)

C.Y.4.000

Wright Brothers Construction Company, Inc. $488.0000 $1,952.00

Dement Construction Company, LLC $300.0000 $1,200.00

209-05 SEDIMENT REMOVAL

C.Y.36.000

Wright Brothers Construction Company, Inc. $0.0100 $0.36

Dement Construction Company, LLC $50.0000 $1,800.00

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.375.000

Wright Brothers Construction Company, Inc. $7.8000 $2,925.00

Dement Construction Company, LLC $7.0000 $2,625.00

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)

L.F.225.000

Wright Brothers Construction Company, Inc. $5.8000 $1,305.00

Dement Construction Company, LLC $5.2000 $1,170.00

209-08.07 ROCK CHECK DAM

EACH14.000

Wright Brothers Construction Company, Inc. $560.0000 $7,840.00

Dement Construction Company, LLC $500.0000 $7,000.00

209-08.09 FILTER SOCK CHECK DAM

EACH6.000

Wright Brothers Construction Company, Inc. $441.0000 $2,646.00

Dement Construction Company, LLC $395.0000 $2,370.00

209-40.33 CATCH BASIN PROTECTION (TYPE D)

EACH1.000

Wright Brothers Construction Company, Inc. $1,120.0000 $1,120.00

Dement Construction Company, LLC $1,000.0000 $1,000.00
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EXTENSION

CONTRACT CNW001

UNIT PRICE

209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4)

EACH1.000

Wright Brothers Construction Company, Inc. $1,670.0000 $1,670.00

Dement Construction Company, LLC $1,500.0000 $1,500.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON540.000

Wright Brothers Construction Company, Inc. $48.2500 $26,055.00

Dement Construction Company, LLC $60.0000 $32,400.00

303-01.01 GRANULAR BACKFILL (ROADWAY)

TON104.000

Wright Brothers Construction Company, Inc. $56.5000 $5,876.00

Dement Construction Company, LLC $50.0000 $5,200.00

303-01.03 GRANULAR BACKFILL (RETAINING WALLS)

TON6,426.000

Wright Brothers Construction Company, Inc. $47.0000 $302,022.00

Dement Construction Company, LLC $50.0000 $321,300.00

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON568.000

Wright Brothers Construction Company, Inc. $51.0000 $28,968.00

Dement Construction Company, LLC $45.0000 $25,560.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON89.000

Wright Brothers Construction Company, Inc. $224.0000 $19,936.00

Dement Construction Company, LLC $175.0000 $15,575.00

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON1.400

Wright Brothers Construction Company, Inc. $1,200.0000 $1,680.00

Dement Construction Company, LLC $1,800.0000 $2,520.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON3.100

Wright Brothers Construction Company, Inc. $825.0000 $2,557.50

Dement Construction Company, LLC $1,500.0000 $4,650.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON496.000

Wright Brothers Construction Company, Inc. $176.0000 $87,296.00

Dement Construction Company, LLC $225.0000 $111,600.00

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.0.500

Wright Brothers Construction Company, Inc. $11,700.0000 $5,850.00

Dement Construction Company, LLC $1,500.0000 $750.00
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EXTENSION

CONTRACT CNW001

UNIT PRICE

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.6,415.000

Wright Brothers Construction Company, Inc. $5.2500 $33,678.75

Dement Construction Company, LLC $6.2500 $40,093.75

502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)

L.F.50.000

Wright Brothers Construction Company, Inc. $11.0000 $550.00

Dement Construction Company, LLC $20.0000 $1,000.00

602-02.01 STRUCTURAL STEEL (WALER ASSEMBLY)

LB.6,816.000

Wright Brothers Construction Company, Inc. $38.2500 $260,712.00

Dement Construction Company, LLC $60.0000 $408,960.00

604-03.31 CLASS D CONCRETE (DESCRIPTION)

C.Y.156.000

Wright Brothers Construction Company, Inc. $1,130.0000 $176,280.00

Dement Construction Company, LLC $3,500.0000 $546,000.00

604-07.01 RETAINING WALL (WALL 1 & 2)

S.F.5,048.000

Wright Brothers Construction Company, Inc. $48.0000 $242,304.00

Dement Construction Company, LLC $400.0000 $2,019,200.00

604-07.03 RETAINING WALL (WALL 3)

S.F.109.000

Wright Brothers Construction Company, Inc. $284.0000 $30,956.00

Dement Construction Company, LLC $100.0000 $10,900.00

604-07.28 RETAINING WALL EXCAVATION

C.Y.594.000

Wright Brothers Construction Company, Inc. $34.5000 $20,493.00

Dement Construction Company, LLC $50.0000 $29,700.00

604-15.01 PORTLAND CEMENT GROUT

C.Y.72.000

Wright Brothers Construction Company, Inc. $389.0000 $28,008.00

Dement Construction Company, LLC $440.0000 $31,680.00

606-28.14 MICROPILE (10 3/4" x .545" MICROPILE)

L.F.5,084.000

Wright Brothers Construction Company, Inc. $313.0000 $1,591,292.00

Dement Construction Company, LLC $573.6800 $2,916,589.12

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)

L.F.138.000

Wright Brothers Construction Company, Inc. $163.0000 $22,494.00

Dement Construction Company, LLC $125.0000 $17,250.00
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EXTENSION

CONTRACT CNW001

UNIT PRICE

607-16.01 23"X 14" HORIZONTAL OVAL CONCRETE PIPE CULVERT

L.F.34.000

Wright Brothers Construction Company, Inc. $155.0000 $5,270.00

Dement Construction Company, LLC $125.0000 $4,250.00

607-39.02 18" PIPE CULVERT (SIDE DRAIN)

L.F.75.000

Wright Brothers Construction Company, Inc. $97.5000 $7,312.50

Dement Construction Company, LLC $35.0000 $2,625.00

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)

C.Y.3.100

Wright Brothers Construction Company, Inc. $2,440.0000 $7,564.00

Dement Construction Company, LLC $2,500.0000 $7,750.00

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)

LB.70.000

Wright Brothers Construction Company, Inc. $0.0100 $0.70

Dement Construction Company, LLC $3.5000 $245.00

611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1

EACH2.000

Wright Brothers Construction Company, Inc. $3,540.0000 $7,080.00

Dement Construction Company, LLC $5,000.0000 $10,000.00

611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1

EACH2.000

Wright Brothers Construction Company, Inc. $7,150.0000 $14,300.00

Dement Construction Company, LLC $5,000.0000 $10,000.00

611-09.03 CAPPING EXISTING CATCHBASIN

EACH1.000

Wright Brothers Construction Company, Inc. $1,730.0000 $1,730.00

Dement Construction Company, LLC $1,000.0000 $1,000.00

611-39.02 CATCH BASINS, TYPE 39, > 4' - 8' DEPTH

EACH1.000

Wright Brothers Construction Company, Inc. $14,100.0000 $14,100.00

Dement Construction Company, LLC $5,000.0000 $5,000.00

621-03.02 18" TEMPORARY DRAINAGE PIPE

L.F.64.000

Wright Brothers Construction Company, Inc. $86.0000 $5,504.00

Dement Construction Company, LLC $60.0000 $3,840.00

621-05.01 TEMPORARY SHORING

S.F.5,175.000

Wright Brothers Construction Company, Inc. $39.2500 $203,118.75

Dement Construction Company, LLC $100.0000 $517,500.00

6PAGE



EXTENSION

CONTRACT CNW001

UNIT PRICE

624-03.01 RETAINING WALL REINFORCING STEEL

LB.21,596.000

Wright Brothers Construction Company, Inc. $2.2000 $47,511.20

Dement Construction Company, LLC $4.0000 $86,384.00

701-02 CONCRETE DRIVEWAY

S.F.36.000

Wright Brothers Construction Company, Inc. $73.0000 $2,628.00

Dement Construction Company, LLC $200.0000 $7,200.00

703-01 PORTLAND CEMENT CONCRETE DITCH PAVING

C.Y.60.000

Wright Brothers Construction Company, Inc. $580.0000 $34,800.00

Dement Construction Company, LLC $2,500.0000 $150,000.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.360.000

Wright Brothers Construction Company, Inc. $37.7500 $13,590.00

Dement Construction Company, LLC $50.0000 $18,000.00

706-01 GUARDRAIL REMOVED

L.F.100.000

Wright Brothers Construction Company, Inc. $3.3000 $330.00

Dement Construction Company, LLC $1.0000 $100.00

707-08.02 GATE (SWING ARM WITH VERTICAL POST)

EACH2.000

Wright Brothers Construction Company, Inc. $3,370.0000 $6,740.00

Dement Construction Company, LLC $1,000.0000 $2,000.00

707-10.08 WIRE MESH (DESCRIPTION)

S.Y.12.000

Wright Brothers Construction Company, Inc. $159.0000 $1,908.00

Dement Construction Company, LLC $100.0000 $1,200.00

708-02.01 MARKERS (CONCRETE R.O.W. POSTS)

EACH6.000

Wright Brothers Construction Company, Inc. $520.0000 $3,120.00

Dement Construction Company, LLC $1,000.0000 $6,000.00

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON39.000

Wright Brothers Construction Company, Inc. $66.0000 $2,574.00

Dement Construction Company, LLC $75.0000 $2,925.00

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON72.000

Wright Brothers Construction Company, Inc. $71.0000 $5,112.00

Dement Construction Company, LLC $75.0000 $5,400.00
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EXTENSION

CONTRACT CNW001

UNIT PRICE

709-05.08 MACHINED RIP-RAP (CLASS B)

TON15.000

Wright Brothers Construction Company, Inc. $76.0000 $1,140.00

Dement Construction Company, LLC $75.0000 $1,125.00

709-05.09 MACHINED RIP-RAP (CLASS C)

TON54.000

Wright Brothers Construction Company, Inc. $71.0000 $3,834.00

Dement Construction Company, LLC $75.0000 $4,050.00

712-01 TRAFFIC CONTROL

LS1.000

Wright Brothers Construction Company, Inc. $395,600.0000 $395,600.00

Dement Construction Company, LLC $476,595.0000 $476,595.00

712-01.05 FLAGMAN

HOUR200.000

Wright Brothers Construction Company, Inc. $52.0000 $10,400.00

Dement Construction Company, LLC $115.6300 $23,126.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH60.000

Wright Brothers Construction Company, Inc. $42.2500 $2,535.00

Dement Construction Company, LLC $38.0000 $2,280.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH60.000

Wright Brothers Construction Company, Inc. $46.7500 $2,805.00

Dement Construction Company, LLC $42.0000 $2,520.00

712-06 SIGNS (CONSTRUCTION)

S.F.240.000

Wright Brothers Construction Company, Inc. $8.0500 $1,932.00

Dement Construction Company, LLC $7.2500 $1,740.00

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.30.000

Wright Brothers Construction Company, Inc. $15.5500 $466.50

Dement Construction Company, LLC $14.0000 $420.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Wright Brothers Construction Company, Inc. $1,440.0000 $2,880.00

Dement Construction Company, LLC $1,300.0000 $2,600.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Wright Brothers Construction Company, Inc. $9,440.0000 $18,880.00

Dement Construction Company, LLC $8,500.0000 $17,000.00
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EXTENSION

CONTRACT CNW001

UNIT PRICE

713-16.50 REMOVE AND REPLACE SIGN (W2-2L)

EACH1.000

Wright Brothers Construction Company, Inc. $416.0000 $416.00

Dement Construction Company, LLC $375.0000 $375.00

713-16.51 REMOVE AND REPLACE SIGN (W2-2R / STREET NAME SIGN)

EACH1.000

Wright Brothers Construction Company, Inc. $472.0000 $472.00

Dement Construction Company, LLC $425.0000 $425.00

713-16.52 REMOVE AND REPLACE SIGN (W1-11 MOD/STREET NAME SIGN)

EACH1.000

Wright Brothers Construction Company, Inc. $472.0000 $472.00

Dement Construction Company, LLC $425.0000 $425.00

713-16.53 REMOVE AND REPLACE SIGN (W1-5R/W13-1P)

EACH1.000

Wright Brothers Construction Company, Inc. $500.0000 $500.00

Dement Construction Company, LLC $450.0000 $450.00

713-16.54 REMOVE AND REPLACE SIGN (R1-1)

EACH1.000

Wright Brothers Construction Company, Inc. $416.0000 $416.00

Dement Construction Company, LLC $375.0000 $375.00

713-16.55 REMOVE AND REPLACE SIGN (W14-1)

EACH1.000

Wright Brothers Construction Company, Inc. $416.0000 $416.00

Dement Construction Company, LLC $375.0000 $375.00

713-16.56 REMOVE AND REPLACE SIGN (2 - STREET NAME SIGNS)

EACH1.000

Wright Brothers Construction Company, Inc. $472.0000 $472.00

Dement Construction Company, LLC $425.0000 $425.00

716-01.07 TEMPORARY RAISED PAVEMENT MARKER,YELLOW

EACH50.000

Wright Brothers Construction Company, Inc. $27.5000 $1,375.00

Dement Construction Company, LLC $12.0000 $600.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH35.000

Wright Brothers Construction Company, Inc. $55.0000 $1,925.00

Dement Construction Company, LLC $40.0000 $1,400.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH60.000

Wright Brothers Construction Company, Inc. $55.0000 $3,300.00

Dement Construction Company, LLC $40.0000 $2,400.00
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EXTENSION

CONTRACT CNW001

UNIT PRICE

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH50.000

Wright Brothers Construction Company, Inc. $38.5000 $1,925.00

Dement Construction Company, LLC $25.0000 $1,250.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.15.000

Wright Brothers Construction Company, Inc. $24.2500 $363.75

Dement Construction Company, LLC $22.0000 $330.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.42.000

Wright Brothers Construction Company, Inc. $16.5000 $693.00

Dement Construction Company, LLC $15.0000 $630.00

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH4.000

Wright Brothers Construction Company, Inc. $357.0000 $1,428.00

Dement Construction Company, LLC $275.0000 $1,100.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.1.100

Wright Brothers Construction Company, Inc. $2,750.0000 $3,025.00

Dement Construction Company, LLC $1,800.0000 $1,980.00

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)

L.F.5,620.000

Wright Brothers Construction Company, Inc. $1.1000 $6,182.00

Dement Construction Company, LLC $0.7500 $4,215.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.1.100

Wright Brothers Construction Company, Inc. $8,250.0000 $9,075.00

Dement Construction Company, LLC $8,500.0000 $9,350.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.550.000

Wright Brothers Construction Company, Inc. $3.2500 $1,787.50

Dement Construction Company, LLC $2.5000 $1,375.00

717-01 MOBILIZATION

LS1.000

Wright Brothers Construction Company, Inc. $250,000.0000 $250,000.00

Dement Construction Company, LLC $520,000.0000 $520,000.00

740-06.01 GEOMEMBRANE

S.Y.724.000

Wright Brothers Construction Company, Inc. $19.4500 $14,081.80

Dement Construction Company, LLC $25.0000 $18,100.00
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EXTENSION

CONTRACT CNW001

UNIT PRICE

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.251.000

Wright Brothers Construction Company, Inc. $4.6000 $1,154.60

Dement Construction Company, LLC $15.0000 $3,765.00

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

S.Y.884.000

Wright Brothers Construction Company, Inc. $4.0500 $3,580.20

Dement Construction Company, LLC $15.0000 $13,260.00

801-01.17 BONDED FIBER MATRIX HYDROMULCH (W/TEMPORARY SEED)

UNIT68.000

Wright Brothers Construction Company, Inc. $106.0000 $7,208.00

Dement Construction Company, LLC $95.0000 $6,460.00

801-03 WATER (SEEDING & SODDING)

M.G.36.000

Wright Brothers Construction Company, Inc. $112.0000 $4,032.00

Dement Construction Company, LLC $100.0000 $3,600.00

803-01 SODDING (NEW SOD)

S.Y.2,425.000

Wright Brothers Construction Company, Inc. $6.1500 $14,913.75

Dement Construction Company, LLC $5.5000 $13,337.50

930-08.28 LOADING TEST (GROUTED ANCHOR)

EACH4.000

Wright Brothers Construction Company, Inc. $8,330.0000 $33,320.00

Dement Construction Company, LLC $2,500.0000 $10,000.00

930-08.29 PROOF LOADING TEST (GROUTED ANCHOR)

EACH36.000

Wright Brothers Construction Company, Inc. $1,330.0000 $47,880.00

Dement Construction Company, LLC $2,000.0000 $72,000.00

930-08.30 EXTENDED CREEP LOADING TEST (GROUTED ANCHOR)

EACH2.000

Wright Brothers Construction Company, Inc. $16,700.0000 $33,400.00

Dement Construction Company, LLC $3,000.0000 $6,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Wright Brothers Construction Company, Inc. $5,042,963.35

Dement Construction Company, LLC $10,823,679.39

Wright Brothers Construction Company, Inc. $5,042,963.35

Dement Construction Company, LLC $10,823,679.39
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

JUNE 17, 2022

HENRY COUNTY (Contract No. CNW209 Call 017)

4.00%DBE GOAL

THE RESURFACING WITH HOT IN-PLACE RECYCLING ON U.S. 79 (S.R. 76) FROM THE CARROLL COUNTY LINE (L.M. 0.00) TO WEST OF OLD
MCKENZIE HIGHWAY (L.M. 11.29).

PROJECT LENGTH -

NH/HSIP-76(108),40010-3227-94,40010-8227-14

11.290 MILES

COMPLETION TIME  - ON OR BEFORE DECEMBER 15, 2022

TOTAL CONTRACT

Delta Contracting Company, LLC $7,964,866.98
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EXTENSION

CONTRACT CNW209

UNIT PRICE

ROADWAY CATEGORY

202-03.01 REMOVAL OF ASPHALT PAVEMENT

S.Y.300.000

Delta Contracting Company, LLC $46.0000 $13,800.00

203-06 WATER

M.G.46.000

Delta Contracting Company, LLC $0.0100 $0.46

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.45.160

Delta Contracting Company, LLC $1,300.0000 $58,708.00

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

TON6,163.000

Delta Contracting Company, LLC $32.0000 $197,216.00

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

TON104.000

Delta Contracting Company, LLC $185.0000 $19,240.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON35.000

Delta Contracting Company, LLC $210.0000 $7,350.00

311-03.04 HOT IN PLACE RECYCLING OF ASPHALT PAVEMENT  (2.00IN)

S.Y.344,420.000

Delta Contracting Company, LLC $6.5800 $2,266,283.60

311-03.10 ASPHALT REJUVENATING AGENT

GAL.137,768.000

Delta Contracting Company, LLC $4.9400 $680,573.92

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON172.000

Delta Contracting Company, LLC $1,200.0000 $206,400.00

411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT

TON18,698.000

Delta Contracting Company, LLC $129.0000 $2,412,042.00

411-03.24 ACS MIX(PG64-22) THIN LIFT E ASPHALT

TON6,004.000

Delta Contracting Company, LLC $132.0000 $792,528.00

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.22.580

Delta Contracting Company, LLC $1,200.0000 $27,096.00
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EXTENSION

CONTRACT CNW209

UNIT PRICE

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

L.M.18.070

Delta Contracting Company, LLC $1,200.0000 $21,684.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH26.000

Delta Contracting Company, LLC $150.0000 $3,900.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH26.000

Delta Contracting Company, LLC $4,000.0000 $104,000.00

712-01 TRAFFIC CONTROL

LS1.000

Delta Contracting Company, LLC $159,000.0000 $159,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.3,008.000

Delta Contracting Company, LLC $13.0000 $39,104.00

712-08.03 ARROW BOARD (TYPE C)

EACH4.000

Delta Contracting Company, LLC $4,800.0000 $19,200.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.10.000

Delta Contracting Company, LLC $6.0000 $60.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.460.000

Delta Contracting Company, LLC $5.0000 $2,300.00

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Delta Contracting Company, LLC $500.0000 $500.00

713-16.05 RAILROAD CROSS-BUCK SIGN & SUPPORT

EACH2.000

Delta Contracting Company, LLC $400.0000 $800.00

713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT

EACH2.000

Delta Contracting Company, LLC $300.0000 $600.00

713-16.20 SIGNS (YIELD, R1-2)

EACH2.000

Delta Contracting Company, LLC $300.0000 $600.00
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EXTENSION

CONTRACT CNW209

UNIT PRICE

713-16.21 SIGNS (EMERGENGY NOTIFICATION, I-13)

EACH2.000

Delta Contracting Company, LLC $200.0000 $400.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH224.000

Delta Contracting Company, LLC $46.0000 $10,304.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH1,492.000

Delta Contracting Company, LLC $46.0000 $68,632.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH1,479.000

Delta Contracting Company, LLC $20.0000 $29,580.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.15.000

Delta Contracting Company, LLC $50.0000 $750.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.1,174.000

Delta Contracting Company, LLC $30.0000 $35,220.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH31.000

Delta Contracting Company, LLC $300.0000 $9,300.00

716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)

EACH3.000

Delta Contracting Company, LLC $900.0000 $2,700.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.50.810

Delta Contracting Company, LLC $1,900.0000 $96,539.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.50.810

Delta Contracting Company, LLC $7,600.0000 $386,156.00

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.250.000

Delta Contracting Company, LLC $6.0000 $1,500.00

717-01 MOBILIZATION

LS1.000

Delta Contracting Company, LLC $290,800.0000 $290,800.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Delta Contracting Company, LLC $7,964,866.98

Delta Contracting Company, LLC $7,964,866.98
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

JUNE 17, 2022

HENRY COUNTY (Contract No. CNW206 Call 018)

THE CONSTRUCTION OF A TDOT MAINTENANCE BUILDING AT 1159 OLD MCKENZIE HIGHWAY IN PARIS.

PROJECT LENGTH -

40NMSC-S3-002

0.0 MILES

COMPLETION TIME  - ON OR BEFORE MAY 31, 2023

TOTAL CONTRACT

H & H Construction, Inc. $624,990.00

Allen Searcy Builder-Contractor, Inc. $1,153,477.00
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EXTENSION

CONTRACT CNW206

UNIT PRICE

MAINTENANCE CATEGORY

607-65.20 SITE PREPARATION

EACH1.000

H & H Construction, Inc. $120,000.0000 $120,000.00

Allen Searcy Builder-Contractor, Inc. $20,059.0000 $20,059.00

680-02.01 BUILDING (FOUNDATION AND STRUCTURE)

EACH1.000

H & H Construction, Inc. $230,000.0000 $230,000.00

Allen Searcy Builder-Contractor, Inc. $642,151.0000 $642,151.00

680-02.02 BUILDING (INTERIOR CONSTRUCTION)

EACH1.000

H & H Construction, Inc. $243,740.5000 $243,740.50

Allen Searcy Builder-Contractor, Inc. $461,267.0000 $461,267.00

717-01 MOBILIZATION

LS1.000

H & H Construction, Inc. $31,249.5000 $31,249.50

Allen Searcy Builder-Contractor, Inc. $30,000.0000 $30,000.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

H & H Construction, Inc. $624,990.00

Allen Searcy Builder-Contractor, Inc. $1,153,477.00

H & H Construction, Inc. $624,990.00

Allen Searcy Builder-Contractor, Inc. $1,153,477.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

JUNE 17, 2022

HICKMAN COUNTY (Contract No. CNW211 Call 019)

THE GRADING, DRAINAGE AND PAVING ON A S.I.A. ROUTE SERVING FARMER'S FRIENDS IN CENTERVILLE.

PROJECT LENGTH -

41950-3505-04

0.237 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing, LLC $605,168.25

Civil Constructors, LLC $792,288.90

Sessions Paving Company $881,420.94
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EXTENSION

CONTRACT CNW211

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Eubank Asphalt Paving & Sealing, LLC $15,000.0000 $15,000.00

Civil Constructors, LLC $10,610.0000 $10,610.00

Sessions Paving Company $22,000.0000 $22,000.00

201-01 CLEARING AND GRUBBING

LS1.000

Eubank Asphalt Paving & Sealing, LLC $30,000.0000 $30,000.00

Civil Constructors, LLC $4,850.0000 $4,850.00

Sessions Paving Company $35,000.0000 $35,000.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.280.000

Eubank Asphalt Paving & Sealing, LLC $40.0000 $11,200.00

Civil Constructors, LLC $30.0000 $8,400.00

Sessions Paving Company $44.0000 $12,320.00

203-03 BORROW EXCAVATION (UNCLASSIFIED)

C.Y.2,999.000

Eubank Asphalt Paving & Sealing, LLC $7.5000 $22,492.50

Civil Constructors, LLC $49.0000 $146,951.00

Sessions Paving Company $77.0000 $230,923.00

203-04 PLACING AND SPREADING TOPSOIL

C.Y.166.815

Eubank Asphalt Paving & Sealing, LLC $60.0000 $10,008.90

Civil Constructors, LLC $72.5000 $12,094.09

Sessions Paving Company $28.0000 $4,670.82

209-05 SEDIMENT REMOVAL

C.Y.58.000

Eubank Asphalt Paving & Sealing, LLC $5.0000 $290.00

Civil Constructors, LLC $15.0000 $870.00

Sessions Paving Company $12.0000 $696.00

209-08.08 ENHANCED ROCK CHECK DAM

EACH5.000

Eubank Asphalt Paving & Sealing, LLC $100.0000 $500.00

Civil Constructors, LLC $835.0000 $4,175.00

Sessions Paving Company $550.0000 $2,750.00

209-08.09 FILTER SOCK CHECK DAM

EACH29.000

Eubank Asphalt Paving & Sealing, LLC $20.0000 $580.00

Civil Constructors, LLC $385.0000 $11,165.00

Sessions Paving Company $275.0000 $7,975.00
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EXTENSION

CONTRACT CNW211

UNIT PRICE

209-09.01 SANDBAGS

BAG730.000

Eubank Asphalt Paving & Sealing, LLC $1.0000 $730.00

Civil Constructors, LLC $5.1000 $3,723.00

Sessions Paving Company $5.5000 $4,015.00

209-09.03 SEDIMENT FILTER BAG (15' X 15')

EACH1.000

Eubank Asphalt Paving & Sealing, LLC $250.0000 $250.00

Civil Constructors, LLC $195.0000 $195.00

Sessions Paving Company $2,200.0000 $2,200.00

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)

S.Y.6.000

Eubank Asphalt Paving & Sealing, LLC $75.0000 $450.00

Civil Constructors, LLC $140.0000 $840.00

Sessions Paving Company $30.0000 $180.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON3,537.720

Eubank Asphalt Paving & Sealing, LLC $35.0000 $123,820.20

Civil Constructors, LLC $42.5000 $150,353.10

Sessions Paving Company $48.0000 $169,810.56

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

TON592.850

Eubank Asphalt Paving & Sealing, LLC $130.0000 $77,070.50

Civil Constructors, LLC $140.0000 $82,999.00

Sessions Paving Company $128.0000 $75,884.80

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON534.580

Eubank Asphalt Paving & Sealing, LLC $145.0000 $77,514.10

Civil Constructors, LLC $147.0000 $78,583.26

Sessions Paving Company $130.0000 $69,495.40

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON6.290

Eubank Asphalt Paving & Sealing, LLC $300.0000 $1,887.00

Civil Constructors, LLC $1,150.0000 $7,233.50

Sessions Paving Company $900.0000 $5,661.00

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON22.710

Eubank Asphalt Paving & Sealing, LLC $25.0000 $567.75

Civil Constructors, LLC $54.0000 $1,226.34

Sessions Paving Company $46.0000 $1,044.66
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EXTENSION

CONTRACT CNW211

UNIT PRICE

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON2.000

Eubank Asphalt Paving & Sealing, LLC $1,000.0000 $2,000.00

Civil Constructors, LLC $1,540.0000 $3,080.00

Sessions Paving Company $900.0000 $1,800.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON398.870

Eubank Asphalt Paving & Sealing, LLC $190.0000 $75,785.30

Civil Constructors, LLC $163.0000 $65,015.81

Sessions Paving Company $160.0000 $63,819.20

607-16.09 60"X 38" HORIZONTAL OVAL CONCRETE PIPE CULVERT

L.F.5.000

Eubank Asphalt Paving & Sealing, LLC $500.0000 $2,500.00

Civil Constructors, LLC $1,570.0000 $7,850.00

Sessions Paving Company $550.0000 $2,750.00

607-39.02 18" PIPE CULVERT (SIDE DRAIN)

L.F.272.000

Eubank Asphalt Paving & Sealing, LLC $80.0000 $21,760.00

Civil Constructors, LLC $106.0000 $28,832.00

Sessions Paving Company $110.0000 $29,920.00

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)

C.Y.4.000

Eubank Asphalt Paving & Sealing, LLC $600.0000 $2,400.00

Civil Constructors, LLC $2,840.0000 $11,360.00

Sessions Paving Company $1,650.0000 $6,600.00

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)

LB.189.000

Eubank Asphalt Paving & Sealing, LLC $1.0000 $189.00

Civil Constructors, LLC $17.1000 $3,231.90

Sessions Paving Company $3.5000 $661.50

621-03.03 24" TEMPORARY DRAINAGE PIPE

L.F.24.000

Eubank Asphalt Paving & Sealing, LLC $20.0000 $480.00

Civil Constructors, LLC $121.0000 $2,904.00

Sessions Paving Company $110.0000 $2,640.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.188.000

Eubank Asphalt Paving & Sealing, LLC $36.0000 $6,768.00

Civil Constructors, LLC $43.0000 $8,084.00

Sessions Paving Company $37.0000 $6,956.00
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CONTRACT CNW211

UNIT PRICE

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3

EACH1.000

Eubank Asphalt Paving & Sealing, LLC $1,300.0000 $1,300.00

Civil Constructors, LLC $2,030.0000 $2,030.00

Sessions Paving Company $1,750.0000 $1,750.00

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3

EACH1.000

Eubank Asphalt Paving & Sealing, LLC $1,200.0000 $1,200.00

Civil Constructors, LLC $1,410.0000 $1,410.00

Sessions Paving Company $1,225.0000 $1,225.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH3.000

Eubank Asphalt Paving & Sealing, LLC $3,200.0000 $9,600.00

Civil Constructors, LLC $3,600.0000 $10,800.00

Sessions Paving Company $3,300.0000 $9,900.00

706-06.03 RADIUS RAIL

L.F.25.000

Eubank Asphalt Paving & Sealing, LLC $39.0000 $975.00

Civil Constructors, LLC $50.5000 $1,262.50

Sessions Paving Company $44.0000 $1,100.00

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON100.000

Eubank Asphalt Paving & Sealing, LLC $80.0000 $8,000.00

Civil Constructors, LLC $55.0000 $5,500.00

Sessions Paving Company $88.0000 $8,800.00

709-05.08 MACHINED RIP-RAP (CLASS B)

TON310.000

Eubank Asphalt Paving & Sealing, LLC $20.0000 $6,200.00

Civil Constructors, LLC $70.0000 $21,700.00

Sessions Paving Company $88.0000 $27,280.00

712-01 TRAFFIC CONTROL

LS1.000

Eubank Asphalt Paving & Sealing, LLC $12,000.0000 $12,000.00

Civil Constructors, LLC $7,445.0000 $7,445.00

Sessions Paving Company $10,000.0000 $10,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH18.000

Eubank Asphalt Paving & Sealing, LLC $100.0000 $1,800.00

Civil Constructors, LLC $46.0000 $828.00

Sessions Paving Company $40.0000 $720.00
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CONTRACT CNW211

UNIT PRICE

712-05.01 WARNING LIGHTS (TYPE A)

EACH2.000

Eubank Asphalt Paving & Sealing, LLC $25.0000 $50.00

Civil Constructors, LLC $51.0000 $102.00

Sessions Paving Company $45.0000 $90.00

712-06 SIGNS (CONSTRUCTION)

S.F.114.500

Eubank Asphalt Paving & Sealing, LLC $9.0000 $1,030.50

Civil Constructors, LLC $9.6000 $1,099.20

Sessions Paving Company $9.0000 $1,030.50

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.12.000

Eubank Asphalt Paving & Sealing, LLC $100.0000 $1,200.00

Civil Constructors, LLC $17.0000 $204.00

Sessions Paving Company $15.0000 $180.00

712-09.01 REMOVABLE PAVEMENT MARKING LINE

L.F.362.000

Eubank Asphalt Paving & Sealing, LLC $1.0000 $362.00

Civil Constructors, LLC $7.7000 $2,787.40

Sessions Paving Company $6.0000 $2,172.00

713-16.20 SIGNS (STOP R1-1)

EACH1.000

Eubank Asphalt Paving & Sealing, LLC $400.0000 $400.00

Civil Constructors, LLC $200.0000 $200.00

Sessions Paving Company $425.0000 $425.00

713-16.21 SIGNS (DEAD END W14-1)

EACH1.000

Eubank Asphalt Paving & Sealing, LLC $400.0000 $400.00

Civil Constructors, LLC $200.0000 $200.00

Sessions Paving Company $350.0000 $350.00

713-16.22 SIGNS (END OF ROADWAY OM4-1)

EACH2.000

Eubank Asphalt Paving & Sealing, LLC $400.0000 $800.00

Civil Constructors, LLC $200.0000 $400.00

Sessions Paving Company $260.0000 $520.00

716-05.01 PAINTED PAVEMENT MARKING (4" LINE)

L.M.1.000

Eubank Asphalt Paving & Sealing, LLC $1,750.0000 $1,750.00

Civil Constructors, LLC $3,200.0000 $3,200.00

Sessions Paving Company $2,000.0000 $2,000.00
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CONTRACT CNW211

UNIT PRICE

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)

L.F.18.000

Eubank Asphalt Paving & Sealing, LLC $30.0000 $540.00

Civil Constructors, LLC $31.0000 $558.00

Sessions Paving Company $25.0000 $450.00

717-01 MOBILIZATION

LS1.000

Eubank Asphalt Paving & Sealing, LLC $35,000.0000 $35,000.00

Civil Constructors, LLC $44,630.0000 $44,630.00

Sessions Paving Company $22,000.0000 $22,000.00

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.236.000

Eubank Asphalt Paving & Sealing, LLC $3.0000 $708.00

Civil Constructors, LLC $7.7000 $1,817.20

Sessions Paving Company $11.0000 $2,596.00

740-11.03 TEMPORARY SEDIMENT TUBE 18IN

L.F.2,600.000

Eubank Asphalt Paving & Sealing, LLC $10.0000 $26,000.00

Civil Constructors, LLC $5.1000 $13,260.00

Sessions Paving Company $7.0000 $18,200.00

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT10.000

Eubank Asphalt Paving & Sealing, LLC $100.0000 $1,000.00

Civil Constructors, LLC $256.0000 $2,560.00

Sessions Paving Company $85.0000 $850.00

801-03 WATER (SEEDING & SODDING)

M.G.12.000

Eubank Asphalt Paving & Sealing, LLC $100.0000 $1,200.00

Civil Constructors, LLC $125.0000 $1,500.00

Sessions Paving Company $50.0000 $600.00

803-01 SODDING (NEW SOD)

S.Y.1,107.000

Eubank Asphalt Paving & Sealing, LLC $8.5000 $9,409.50

Civil Constructors, LLC $12.8000 $14,169.60

Sessions Paving Company $8.5000 $9,409.50
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing, LLC $605,168.25

Civil Constructors, LLC $792,288.90

Sessions Paving Company $881,420.94

Eubank Asphalt Paving & Sealing, LLC $605,168.25

Civil Constructors, LLC $792,288.90

Sessions Paving Company $881,420.94
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

JUNE 17, 2022

JACKSON COUNTY (Contract No. CNW235 Call 020)

THE INSTALLATION OF A NEW 40' X 60' COVERED SALT BIN, ROOF ONLY, LOCATED AT 2636 SOUTH GRUNDY QUARLES HIGHWAY IN
GAINESBORO.

PROJECT LENGTH -

44NMSC-S3-002

0.0 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

H & H Construction, Inc. $120,324.75

J & S Construction Company, Inc. $139,901.00
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EXTENSION

CONTRACT CNW235

UNIT PRICE

MAINTENANCE CATEGORY

680-01.06 SALT BIN, ROOF ONLY (40' x 60'-8")

EACH1.000

H & H Construction, Inc. $114,308.5100 $114,308.51

J & S Construction Company, Inc. $134,901.0000 $134,901.00

717-01 MOBILIZATION

LS1.000

H & H Construction, Inc. $6,016.2400 $6,016.24

J & S Construction Company, Inc. $5,000.0000 $5,000.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

H & H Construction, Inc. $120,324.75

J & S Construction Company, Inc. $139,901.00

H & H Construction, Inc. $120,324.75

J & S Construction Company, Inc. $139,901.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

JUNE 17, 2022

JEFFERSON COUNTY (Contract No. CNW239 Call 021)

THE CONSTRUCTION OF A T.D.O.T. MAINTENANCE BUILDING AT 822 OLD HIGHWAY 92 IN DANDRIDGE.

PROJECT LENGTH -

45999-3609-04

0.0 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2023

TOTAL CONTRACT

H & H Construction, Inc. $671,990.00
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EXTENSION

CONTRACT CNW239

UNIT PRICE

MAINTENANCE CATEGORY

607-65.20 SITE PREPARATION

EACH1.000

H & H Construction, Inc. $131,000.0000 $131,000.00

680-02.01 BUILDING (Foundation and Structure)

EACH1.000

H & H Construction, Inc. $243,000.0000 $243,000.00

680-02.02 BUILDING (Interior Construction)

EACH1.000

H & H Construction, Inc. $264,390.1000 $264,390.10

717-01 MOBILIZATION

LS1.000

H & H Construction, Inc. $33,599.9000 $33,599.90
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

H & H Construction, Inc. $671,990.00

H & H Construction, Inc. $671,990.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

JUNE 17, 2022

MADISON COUNTY (Contract No. CNW134 Call 023)

8.00%DBE GOAL

THE GRADING, DRAINAGE, CONSTRUCTION OF BRIDGES, RETAINING AND NOISE WALLS, ITS AND PAVING ON I-40 FROM WEST OF U.S.
412 (S.R. 20, HOLLYWOOD DRIVE) TO WEST OF THE U.S. 45 BYPASS (S.R. 186) (L.M. 11.33 - L.M. 12.95).

PROJECT LENGTH -

COMPLETION TIME  -  A + B BIDDING

NH-I-40-1(358),57201-3156-44

1.252 MILES

TOTAL CONTRACTTIME(B)COST(A)

Dement Construction Company, LLC $38,381,574.08 $10,305,000.00 $48,686,574.08(687 CD)

Jones Bros. Contractors, LLC $41,357,080.08 $10,305,000.00 $51,662,080.08(687 CD)

Ford Construction Company $45,032,281.12 $10,305,000.00 $55,337,281.12(687 CD)
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EXTENSION

CONTRACT CNW134

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Dement Construction Company, LLC $750,000.0000 $750,000.00

Jones Bros. Contractors, LLC $750,000.0000 $750,000.00

Ford Construction Company $753,000.0000 $753,000.00

108-03 CPM PROJECT SCHEDULE

LS1.000

Dement Construction Company, LLC $50,000.0000 $50,000.00

Jones Bros. Contractors, LLC $250,000.0000 $250,000.00

Ford Construction Company $88,000.0000 $88,000.00

109-10.01 TRAINEE

HOUR4,500.000

Dement Construction Company, LLC $0.8000 $3,600.00

Jones Bros. Contractors, LLC $0.8000 $3,600.00

Ford Construction Company $0.8000 $3,600.00

201-01 CLEARING AND GRUBBING

LS1.000

Dement Construction Company, LLC $105,000.0000 $105,000.00

Jones Bros. Contractors, LLC $104,000.0000 $104,000.00

Ford Construction Company $92,000.0000 $92,000.00

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS

LS1.000

Dement Construction Company, LLC $16,000.0000 $16,000.00

Jones Bros. Contractors, LLC $75,000.0000 $75,000.00

Ford Construction Company $78,000.0000 $78,000.00

202-02.21 REMOVAL OF PIPE (18 INCH)

L.F.218.000

Dement Construction Company, LLC $18.0000 $3,924.00

Jones Bros. Contractors, LLC $25.0000 $5,450.00

Ford Construction Company $30.0000 $6,540.00

202-02.22 REMOVAL OF PIPE (24 INCH)

L.F.221.000

Dement Construction Company, LLC $18.0000 $3,978.00

Jones Bros. Contractors, LLC $25.0000 $5,525.00

Ford Construction Company $30.0000 $6,630.00

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.

S.Y.981.000

Dement Construction Company, LLC $8.0000 $7,848.00

Jones Bros. Contractors, LLC $15.0000 $14,715.00

Ford Construction Company $32.0000 $31,392.00
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EXTENSION

CONTRACT CNW134

UNIT PRICE

202-03.01 REMOVAL OF ASPHALT PAVEMENT

S.Y.816.000

Dement Construction Company, LLC $8.0000 $6,528.00

Jones Bros. Contractors, LLC $15.0000 $12,240.00

Ford Construction Company $34.0000 $27,744.00

202-04.01 REMOVAL OF STRUCTURES (EXISTING CATCH BASINS)

LS1.000

Dement Construction Company, LLC $300.0000 $300.00

Jones Bros. Contractors, LLC $5,000.0000 $5,000.00

Ford Construction Company $12,900.0000 $12,900.00

202-04.02 REMOVAL OF STRUCTURES (EXISTING ENDWALLS)

LS1.000

Dement Construction Company, LLC $5,000.0000 $5,000.00

Jones Bros. Contractors, LLC $5,000.0000 $5,000.00

Ford Construction Company $15,500.0000 $15,500.00

202-08.10 REMOVAL OF CURB (CONCRETE)

L.F.1,785.000

Dement Construction Company, LLC $4.0000 $7,140.00

Jones Bros. Contractors, LLC $10.0000 $17,850.00

Ford Construction Company $7.0000 $12,495.00

202-08.28 REMOVAL OF MEDIAN BARRIER (S.R. 20)

L.F.523.000

Dement Construction Company, LLC $13.5000 $7,060.50

Jones Bros. Contractors, LLC $50.0000 $26,150.00

Ford Construction Company $35.0000 $18,305.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.33,999.207

Dement Construction Company, LLC $20.0000 $679,984.14

Jones Bros. Contractors, LLC $25.0000 $849,980.18

Ford Construction Company $15.0000 $509,988.11

203-03 BORROW EXCAVATION (UNCLASSIFIED)

C.Y.22,683.628

Dement Construction Company, LLC $20.0000 $453,672.56

Jones Bros. Contractors, LLC $10.0000 $226,836.28

Ford Construction Company $22.0000 $499,039.82

203-03.10 SELECT GRANULAR MATERIAL

TON14,028.557

Dement Construction Company, LLC $17.0000 $238,485.47

Jones Bros. Contractors, LLC $17.0000 $238,485.47

Ford Construction Company $17.0000 $238,485.47
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EXTENSION

CONTRACT CNW134

UNIT PRICE

203-04 PLACING AND SPREADING TOPSOIL

C.Y.2,590.440

Dement Construction Company, LLC $1.5000 $3,885.66

Jones Bros. Contractors, LLC $10.0000 $25,904.40

Ford Construction Company $6.0000 $15,542.64

203-06 WATER

M.G.1,353.881

Dement Construction Company, LLC $45.0000 $60,924.65

Jones Bros. Contractors, LLC $10.0000 $13,538.81

Ford Construction Company $12.0000 $16,246.57

203-50 CONSTRUCTION OF HAUL ROAD

LS1.000

Dement Construction Company, LLC $198,000.0000 $198,000.00

Jones Bros. Contractors, LLC $230,000.0000 $230,000.00

Ford Construction Company $700,000.0000 $700,000.00

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)

C.Y.44.000

Dement Construction Company, LLC $375.0000 $16,500.00

Jones Bros. Contractors, LLC $400.0000 $17,600.00

Ford Construction Company $350.0000 $15,400.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.3.610

Dement Construction Company, LLC $700.0000 $2,527.00

Jones Bros. Contractors, LLC $1,300.0000 $4,693.00

Ford Construction Company $1,900.0000 $6,859.00

209-02.07 18" TEMPORARY SLOPE DRAIN

L.F.343.000

Dement Construction Company, LLC $20.0000 $6,860.00

Jones Bros. Contractors, LLC $33.0000 $11,319.00

Ford Construction Company $44.0000 $15,092.00

209-05 SEDIMENT REMOVAL

C.Y.376.000

Dement Construction Company, LLC $14.0000 $5,264.00

Jones Bros. Contractors, LLC $21.0000 $7,896.00

Ford Construction Company $9.0000 $3,384.00

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.23,014.010

Dement Construction Company, LLC $3.6000 $82,850.44

Jones Bros. Contractors, LLC $3.6000 $82,850.44

Ford Construction Company $4.0000 $92,056.04
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CONTRACT CNW134

UNIT PRICE

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)

L.F.10,473.920

Dement Construction Company, LLC $1.5000 $15,710.88

Jones Bros. Contractors, LLC $1.5000 $15,710.88

Ford Construction Company $1.5000 $15,710.88

209-08.05 ENHANCED SILT FENCE CHECK (V-DITCH)

EACH20.000

Dement Construction Company, LLC $300.0000 $6,000.00

Jones Bros. Contractors, LLC $300.0000 $6,000.00

Ford Construction Company $750.0000 $15,000.00

209-08.07 ROCK CHECK DAM

EACH20.000

Dement Construction Company, LLC $750.0000 $15,000.00

Jones Bros. Contractors, LLC $430.0000 $8,600.00

Ford Construction Company $900.0000 $18,000.00

209-08.08 ENHANCED ROCK CHECK DAM

EACH15.000

Dement Construction Company, LLC $1,000.0000 $15,000.00

Jones Bros. Contractors, LLC $540.0000 $8,100.00

Ford Construction Company $1,000.0000 $15,000.00

209-09.04 SEDIMENT FILTER BAG(15' X 10')

EACH4.000

Dement Construction Company, LLC $500.0000 $2,000.00

Jones Bros. Contractors, LLC $500.0000 $2,000.00

Ford Construction Company $650.0000 $2,600.00

209-09.43 CURB INLET PROTECTION (TYPE 4)

EACH56.000

Dement Construction Company, LLC $150.0000 $8,400.00

Jones Bros. Contractors, LLC $150.0000 $8,400.00

Ford Construction Company $200.0000 $11,200.00

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)

S.Y.500.000

Dement Construction Company, LLC $2.0000 $1,000.00

Jones Bros. Contractors, LLC $5.0000 $2,500.00

Ford Construction Company $2.0000 $1,000.00

209-40.30 CATCH BASIN PROTECTION (TYPE A)

EACH4.000

Dement Construction Company, LLC $500.0000 $2,000.00

Jones Bros. Contractors, LLC $250.0000 $1,000.00

Ford Construction Company $425.0000 $1,700.00
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CONTRACT CNW134

UNIT PRICE

209-40.33 CATCH BASIN PROTECTION (TYPE D)

EACH5.000

Dement Construction Company, LLC $250.0000 $1,250.00

Jones Bros. Contractors, LLC $500.0000 $2,500.00

Ford Construction Company $300.0000 $1,500.00

209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)

EACH1.000

Dement Construction Company, LLC $500.0000 $500.00

Jones Bros. Contractors, LLC $500.0000 $500.00

Ford Construction Company $525.0000 $525.00

209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)

EACH2.000

Dement Construction Company, LLC $500.0000 $1,000.00

Jones Bros. Contractors, LLC $500.0000 $1,000.00

Ford Construction Company $525.0000 $1,050.00

209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3)

EACH1.000

Dement Construction Company, LLC $500.0000 $500.00

Jones Bros. Contractors, LLC $500.0000 $500.00

Ford Construction Company $525.0000 $525.00

209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4)

EACH21.000

Dement Construction Company, LLC $500.0000 $10,500.00

Jones Bros. Contractors, LLC $500.0000 $10,500.00

Ford Construction Company $525.0000 $11,025.00

209-40.45 CATCH BASIN FILTER ASSEMBLY(TYPE 5)

EACH4.000

Dement Construction Company, LLC $500.0000 $2,000.00

Jones Bros. Contractors, LLC $500.0000 $2,000.00

Ford Construction Company $525.0000 $2,100.00

303-01.09 MINERAL AGGREGATE, TYPE A BASE,GRADING D LIMESTONE

TON31,593.000

Dement Construction Company, LLC $34.0000 $1,074,162.00

Jones Bros. Contractors, LLC $50.0000 $1,579,650.00

Ford Construction Company $48.0000 $1,516,464.00

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON5,944.000

Dement Construction Company, LLC $60.0000 $356,640.00

Jones Bros. Contractors, LLC $55.0000 $326,920.00

Ford Construction Company $58.0000 $344,752.00
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307-01.22 ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S

TON5,444.000

Dement Construction Company, LLC $96.0000 $522,624.00

Jones Bros. Contractors, LLC $125.0000 $680,500.00

Ford Construction Company $112.5000 $612,450.00

307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A

TON22,788.000

Dement Construction Company, LLC $98.0000 $2,233,224.00

Jones Bros. Contractors, LLC $105.0000 $2,392,740.00

Ford Construction Company $119.7000 $2,727,723.60

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

TON11,544.000

Dement Construction Company, LLC $101.0000 $1,165,944.00

Jones Bros. Contractors, LLC $115.0000 $1,327,560.00

Ford Construction Company $120.3000 $1,388,743.20

307-03.10 ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS

TON2,314.000

Dement Construction Company, LLC $126.0000 $291,564.00

Jones Bros. Contractors, LLC $165.0000 $381,810.00

Ford Construction Company $161.2000 $373,016.80

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON17.000

Dement Construction Company, LLC $1,200.0000 $20,400.00

Jones Bros. Contractors, LLC $960.0000 $16,320.00

Ford Construction Company $1,000.0000 $17,000.00

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON7.000

Dement Construction Company, LLC $70.0000 $490.00

Jones Bros. Contractors, LLC $100.0000 $700.00

Ford Construction Company $5.0000 $35.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON154.000

Dement Construction Company, LLC $900.0000 $138,600.00

Jones Bros. Contractors, LLC $820.0000 $126,280.00

Ford Construction Company $1,026.0000 $158,004.00

407-20.05 SAW CUTTING ASPHALT PAVEMENT

L.F.10,892.000

Dement Construction Company, LLC $5.0000 $54,460.00

Jones Bros. Contractors, LLC $5.0000 $54,460.00

Ford Construction Company $6.0000 $65,352.00
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411-02.10 ACS MIX(PG70-22) GRADING D

TON397.000

Dement Construction Company, LLC $148.0000 $58,756.00

Jones Bros. Contractors, LLC $190.0000 $75,430.00

Ford Construction Company $208.0000 $82,576.00

411-03.10 ACS MIX(PG76-22) GRADING D

TON1,704.000

Dement Construction Company, LLC $148.0000 $252,192.00

Jones Bros. Contractors, LLC $160.0000 $272,640.00

Ford Construction Company $190.7000 $324,952.80

411-03.23 ACS MIX (PG76-22) OGFC

TON4,426.000

Dement Construction Company, LLC $139.0000 $615,214.00

Jones Bros. Contractors, LLC $170.0000 $752,420.00

Ford Construction Company $170.8000 $755,960.80

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.6.000

Dement Construction Company, LLC $1,560.0000 $9,360.00

Jones Bros. Contractors, LLC $1,350.0000 $8,100.00

Ford Construction Company $1,350.0000 $8,100.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON14,049.000

Dement Construction Company, LLC $29.4000 $413,040.60

Jones Bros. Contractors, LLC $51.0000 $716,499.00

Ford Construction Company $41.9500 $589,355.55

604-07.01 RETAINING WALL (R1, STA. 120+75.00 TO STA. 128+84.50, LT)

S.F.11,260.000

Dement Construction Company, LLC $89.8500 $1,011,711.00

Jones Bros. Contractors, LLC $120.0000 $1,351,200.00

Ford Construction Company $137.0000 $1,542,620.00

604-07.02 RETAINING WALL (R2, STA. 125+00.00 TO STA. 129+46.09, RT)

S.F.4,096.000

Dement Construction Company, LLC $89.8500 $368,025.60

Jones Bros. Contractors, LLC $75.0000 $307,200.00

Ford Construction Company $102.0000 $417,792.00

604-07.03 RETAINING WALL (R3, STA. 129+89.86 TO STA. 134+46.03, LT)

S.F.7,046.000

Dement Construction Company, LLC $89.8500 $633,083.10

Jones Bros. Contractors, LLC $80.0000 $563,680.00

Ford Construction Company $117.0000 $824,382.00
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604-07.04 RETAINING WALL (R4, STA. 130+67.39 TO STA. 135+54.61, RT)

S.F.8,231.000

Dement Construction Company, LLC $89.8500 $739,555.35

Jones Bros. Contractors, LLC $100.0000 $823,100.00

Ford Construction Company $107.0000 $880,717.00

606-24.12 TEMPORARY SHEET PILES

S.F.1,073.000

Dement Construction Company, LLC $15.0000 $16,095.00

Jones Bros. Contractors, LLC $75.0000 $80,475.00

Ford Construction Company $50.0000 $53,650.00

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)

L.F.3,391.750

Dement Construction Company, LLC $85.0000 $288,298.75

Jones Bros. Contractors, LLC $70.0000 $237,422.50

Ford Construction Company $100.0000 $339,175.00

607-03.05 18" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE

L.F.372.000

Dement Construction Company, LLC $663.0000 $246,636.00

Jones Bros. Contractors, LLC $850.0000 $316,200.00

Ford Construction Company $665.0000 $247,380.00

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)

L.F.257.000

Dement Construction Company, LLC $120.0000 $30,840.00

Jones Bros. Contractors, LLC $85.0000 $21,845.00

Ford Construction Company $149.0000 $38,293.00

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)

L.F.66.000

Dement Construction Company, LLC $180.0000 $11,880.00

Jones Bros. Contractors, LLC $130.0000 $8,580.00

Ford Construction Company $216.0000 $14,256.00

607-06.05 30" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE

L.F.94.000

Dement Construction Company, LLC $1,200.0000 $112,800.00

Jones Bros. Contractors, LLC $1,325.0000 $124,550.00

Ford Construction Company $1,095.0000 $102,930.00

611-01.03 MANHOLES, > 8' - 12' DEPTH

EACH1.000

Dement Construction Company, LLC $7,000.0000 $7,000.00

Jones Bros. Contractors, LLC $7,700.0000 $7,700.00

Ford Construction Company $8,800.0000 $8,800.00
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611-02.10 JUNCTION BOX, TYPE 1

EACH1.000

Dement Construction Company, LLC $8,000.0000 $8,000.00

Jones Bros. Contractors, LLC $7,600.0000 $7,600.00

Ford Construction Company $5,400.0000 $5,400.00

611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1

EACH2.000

Dement Construction Company, LLC $2,500.0000 $5,000.00

Jones Bros. Contractors, LLC $4,400.0000 $8,800.00

Ford Construction Company $2,600.0000 $5,200.00

611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1

EACH1.000

Dement Construction Company, LLC $4,000.0000 $4,000.00

Jones Bros. Contractors, LLC $5,900.0000 $5,900.00

Ford Construction Company $4,200.0000 $4,200.00

611-07.61 30IN ENDWALL (CROSS DRAIN) 4:1

EACH1.000

Dement Construction Company, LLC $8,000.0000 $8,000.00

Jones Bros. Contractors, LLC $9,800.0000 $9,800.00

Ford Construction Company $8,000.0000 $8,000.00

611-31.02 CATCH BASINS, TYPE 31, > 4' - 8' DEPTH

EACH17.000

Dement Construction Company, LLC $20,000.0000 $340,000.00

Jones Bros. Contractors, LLC $17,900.0000 $304,300.00

Ford Construction Company $20,200.0000 $343,400.00

611-31.03 CATCH BASINS, TYPE 31, > 8' - 12' DEPTH

EACH1.000

Dement Construction Company, LLC $30,000.0000 $30,000.00

Jones Bros. Contractors, LLC $25,100.0000 $25,100.00

Ford Construction Company $30,200.0000 $30,200.00

611-38.02 CATCH BASINS, TYPE 38, > 4' - 8' DEPTH

EACH1.000

Dement Construction Company, LLC $10,000.0000 $10,000.00

Jones Bros. Contractors, LLC $10,200.0000 $10,200.00

Ford Construction Company $13,800.0000 $13,800.00

611-41.01 CATCH BASINS, TYPE 41, 0' - 4' DEPTH

EACH1.000

Dement Construction Company, LLC $8,500.0000 $8,500.00

Jones Bros. Contractors, LLC $9,400.0000 $9,400.00

Ford Construction Company $10,700.0000 $10,700.00
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611-41.02 CATCH BASINS, TYPE 41, > 4' - 8' DEPTH

EACH1.000

Dement Construction Company, LLC $9,000.0000 $9,000.00

Jones Bros. Contractors, LLC $10,300.0000 $10,300.00

Ford Construction Company $10,900.0000 $10,900.00

611-42.03 CATCH BASINS, TYPE 42, > 8' - 12' DEPTH

EACH1.000

Dement Construction Company, LLC $13,000.0000 $13,000.00

Jones Bros. Contractors, LLC $15,100.0000 $15,100.00

Ford Construction Company $17,150.0000 $17,150.00

611-42.04 CATCH BASINS, TYPE 42, > 12' - 16' DEPTH

EACH1.000

Dement Construction Company, LLC $18,000.0000 $18,000.00

Jones Bros. Contractors, LLC $15,100.0000 $15,100.00

Ford Construction Company $21,000.0000 $21,000.00

611-46.02 CATCH BASINS, TYPE 46, > 4' - 8' DEPTH

EACH3.000

Dement Construction Company, LLC $27,000.0000 $81,000.00

Jones Bros. Contractors, LLC $22,800.0000 $68,400.00

Ford Construction Company $32,000.0000 $96,000.00

611-46.03 CATCH BASINS, TYPE 46, > 8' - 12' DEPTH

EACH2.000

Dement Construction Company, LLC $27,000.0000 $54,000.00

Jones Bros. Contractors, LLC $27,700.0000 $55,400.00

Ford Construction Company $38,600.0000 $77,200.00

611-51.02 CATCH BASINS, TYPE 51, > 4' - 8' DEPTH

EACH2.000

Dement Construction Company, LLC $17,000.0000 $34,000.00

Jones Bros. Contractors, LLC $16,400.0000 $32,800.00

Ford Construction Company $22,900.0000 $45,800.00

621-03.03 24" TEMPORARY DRAINAGE PIPE

L.F.95.000

Dement Construction Company, LLC $85.0000 $8,075.00

Jones Bros. Contractors, LLC $65.0000 $6,175.00

Ford Construction Company $89.0000 $8,455.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH3.000

Dement Construction Company, LLC $184.0000 $552.00

Jones Bros. Contractors, LLC $100.0000 $300.00

Ford Construction Company $100.0000 $300.00
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705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.9,612.500

Dement Construction Company, LLC $31.6900 $304,620.13

Jones Bros. Contractors, LLC $33.0000 $317,212.50

Ford Construction Company $33.0000 $317,212.50

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3

EACH3.000

Dement Construction Company, LLC $1,617.0000 $4,851.00

Jones Bros. Contractors, LLC $1,375.0000 $4,125.00

Ford Construction Company $1,375.0000 $4,125.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH4.000

Dement Construction Company, LLC $3,330.0000 $13,320.00

Jones Bros. Contractors, LLC $3,175.0000 $12,700.00

Ford Construction Company $3,175.0000 $12,700.00

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3

EACH8.000

Dement Construction Company, LLC $2,247.0000 $17,976.00

Jones Bros. Contractors, LLC $3,075.0000 $24,600.00

Ford Construction Company $3,075.0000 $24,600.00

705-06.40 CABLE BARRIER (MASH TL-3)

L.F.1,466.000

Dement Construction Company, LLC $21.5000 $31,519.00

Jones Bros. Contractors, LLC $17.5000 $25,655.00

Ford Construction Company $17.5000 $25,655.00

705-06.41 CABLE BARRIER ANCHOR (MASH TL-3)

EACH3.000

Dement Construction Company, LLC $1,838.0000 $5,514.00

Jones Bros. Contractors, LLC $2,900.0000 $8,700.00

Ford Construction Company $2,900.0000 $8,700.00

705-20.20 LOW MAINT CRASH CUSHN NARROW (MASH TL-3)

EACH2.000

Dement Construction Company, LLC $24,750.0000 $49,500.00

Jones Bros. Contractors, LLC $40,000.0000 $80,000.00

Ford Construction Company $40,000.0000 $80,000.00

706-01 GUARDRAIL REMOVED

L.F.11,144.000

Dement Construction Company, LLC $1.5000 $16,716.00

Jones Bros. Contractors, LLC $7.0000 $78,008.00

Ford Construction Company $7.0000 $78,008.00

12PAGE



EXTENSION

CONTRACT CNW134

UNIT PRICE

706-80.18 CABLE BARRIER TERMINAL (REMOVAL)

EACH5.000

Dement Construction Company, LLC $2,389.0000 $11,945.00

Jones Bros. Contractors, LLC $725.0000 $3,625.00

Ford Construction Company $725.0000 $3,625.00

706-80.19 CABLE BARRIER (REMOVAL)

L.F.5,156.000

Dement Construction Company, LLC $5.0000 $25,780.00

Jones Bros. Contractors, LLC $9.0000 $46,404.00

Ford Construction Company $9.0000 $46,404.00

707-01.11 CHAIN LINK FENCE (6 FOOT)

L.F.3,433.000

Dement Construction Company, LLC $24.0000 $82,392.00

Jones Bros. Contractors, LLC $20.5000 $70,376.50

Ford Construction Company $21.5000 $73,809.50

707-01.12 END & CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6')

EACH13.000

Dement Construction Company, LLC $400.0000 $5,200.00

Jones Bros. Contractors, LLC $575.0000 $7,475.00

Ford Construction Company $290.0000 $3,770.00

707-06.01 REMOVAL OF FENCE (EXISTING CONTROL ACCESS FENCE)

L.F.3,433.000

Dement Construction Company, LLC $8.0000 $27,464.00

Jones Bros. Contractors, LLC $4.5000 $15,448.50

Ford Construction Company $3.5000 $12,015.50

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.14,065.940

Dement Construction Company, LLC $1.5000 $21,098.91

Jones Bros. Contractors, LLC $1.5000 $21,098.91

Ford Construction Company $1.5000 $21,098.91

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON2,338.699

Dement Construction Company, LLC $43.0000 $100,564.06

Jones Bros. Contractors, LLC $60.0000 $140,321.94

Ford Construction Company $55.0000 $128,628.45

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON25,651.892

Dement Construction Company, LLC $43.0000 $1,103,031.36

Jones Bros. Contractors, LLC $50.0000 $1,282,594.60

Ford Construction Company $56.5000 $1,449,331.90
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709-05.08 MACHINED RIP-RAP (CLASS B)

TON53.000

Dement Construction Company, LLC $70.0000 $3,710.00

Jones Bros. Contractors, LLC $65.0000 $3,445.00

Ford Construction Company $56.5000 $2,994.50

709-05.09 MACHINED RIP-RAP (CLASS C)

TON73.000

Dement Construction Company, LLC $70.0000 $5,110.00

Jones Bros. Contractors, LLC $65.0000 $4,745.00

Ford Construction Company $60.0000 $4,380.00

710-02 AGGREGATE UNDERDRAINS (WITH PIPE)

L.F.11,000.000

Dement Construction Company, LLC $9.7500 $107,250.00

Jones Bros. Contractors, LLC $9.7500 $107,250.00

Ford Construction Company $9.7500 $107,250.00

710-05 LATERAL UNDERDRAIN

L.F.1,341.000

Dement Construction Company, LLC $7.5000 $10,057.50

Jones Bros. Contractors, LLC $7.5000 $10,057.50

Ford Construction Company $7.5000 $10,057.50

710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)

EACH4.000

Dement Construction Company, LLC $950.0000 $3,800.00

Jones Bros. Contractors, LLC $950.0000 $3,800.00

Ford Construction Company $950.0000 $3,800.00

710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)

EACH9.000

Dement Construction Company, LLC $950.0000 $8,550.00

Jones Bros. Contractors, LLC $950.0000 $8,550.00

Ford Construction Company $950.0000 $8,550.00

710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)

EACH22.000

Dement Construction Company, LLC $950.0000 $20,900.00

Jones Bros. Contractors, LLC $950.0000 $20,900.00

Ford Construction Company $950.0000 $20,900.00

711-05.71 51IN SINGLE SLOPE CONCRETE BARRIER WALL

L.F.4,230.230

Dement Construction Company, LLC $118.0000 $499,167.14

Jones Bros. Contractors, LLC $178.0000 $752,980.94

Ford Construction Company $165.0000 $697,987.95
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711-05.77 FLARED S/S CONCRETE MEDIAN BARRIER WALL

L.F.434.010

Dement Construction Company, LLC $255.0000 $110,672.55

Jones Bros. Contractors, LLC $390.0000 $169,263.90

Ford Construction Company $386.0000 $167,527.86

712-01 TRAFFIC CONTROL

LS1.000

Dement Construction Company, LLC $500,000.0000 $500,000.00

Jones Bros. Contractors, LLC $800,000.0000 $800,000.00

Ford Construction Company $890,000.0000 $890,000.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.22,646.750

Dement Construction Company, LLC $65.0000 $1,472,038.75

Jones Bros. Contractors, LLC $25.0000 $566,168.75

Ford Construction Company $50.0000 $1,132,337.50

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH26.000

Dement Construction Company, LLC $10,000.0000 $260,000.00

Jones Bros. Contractors, LLC $8,000.0000 $208,000.00

Ford Construction Company $18,000.0000 $468,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH3,200.000

Dement Construction Company, LLC $30.0000 $96,000.00

Jones Bros. Contractors, LLC $5.0000 $16,000.00

Ford Construction Company $30.0000 $96,000.00

712-04.50 BARRIER RAIL DELINEATOR

EACH999.000

Dement Construction Company, LLC $6.0000 $5,994.00

Jones Bros. Contractors, LLC $6.0000 $5,994.00

Ford Construction Company $6.0000 $5,994.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH667.000

Dement Construction Company, LLC $25.0000 $16,675.00

Jones Bros. Contractors, LLC $5.0000 $3,335.00

Ford Construction Company $25.0000 $16,675.00

712-06 SIGNS (CONSTRUCTION)

S.F.5,015.750

Dement Construction Company, LLC $7.2500 $36,364.19

Jones Bros. Contractors, LLC $7.2500 $36,364.19

Ford Construction Company $7.2500 $36,364.19
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712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)

EACH4.000

Dement Construction Company, LLC $500.0000 $2,000.00

Jones Bros. Contractors, LLC $500.0000 $2,000.00

Ford Construction Company $500.0000 $2,000.00

712-06.20 OVERHEAD SIGN COVERING

S.F.500.000

Dement Construction Company, LLC $30.0000 $15,000.00

Jones Bros. Contractors, LLC $28.0000 $14,000.00

Ford Construction Company $33.6000 $16,800.00

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.51.000

Dement Construction Company, LLC $11.0000 $561.00

Jones Bros. Contractors, LLC $11.0000 $561.00

Ford Construction Company $11.0000 $561.00

712-08.03 ARROW BOARD (TYPE C)

EACH16.000

Dement Construction Company, LLC $800.0000 $12,800.00

Jones Bros. Contractors, LLC $800.0000 $12,800.00

Ford Construction Company $800.0000 $12,800.00

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR

HOUR1,250.000

Dement Construction Company, LLC $120.0000 $150,000.00

Jones Bros. Contractors, LLC $185.0000 $231,250.00

Ford Construction Company $120.0000 $150,000.00

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.29,434.000

Dement Construction Company, LLC $6.5000 $191,321.00

Jones Bros. Contractors, LLC $6.5000 $191,321.00

Ford Construction Company $6.5000 $191,321.00

712-09.03 REMOVABLE PAVEMENT MARKING(CHANNELIZING STRIPING)

S.Y.200.429

Dement Construction Company, LLC $99.0000 $19,842.47

Jones Bros. Contractors, LLC $99.0000 $19,842.47

Ford Construction Company $99.0000 $19,842.47

712-09.08 REMOVABLE PAVEMENT MARKING (6" line)

L.F.37,698.000

Dement Construction Company, LLC $5.5000 $207,339.00

Jones Bros. Contractors, LLC $5.5000 $207,339.00

Ford Construction Company $5.5000 $207,339.00
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712-10.02 TEMPORARY TRANSVERSE RUMBLE STRIPS

L.F.720.000

Dement Construction Company, LLC $30.0000 $21,600.00

Jones Bros. Contractors, LLC $30.0000 $21,600.00

Ford Construction Company $30.0000 $21,600.00

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)

C.Y.7.000

Dement Construction Company, LLC $605.5500 $4,238.85

Jones Bros. Contractors, LLC $825.0000 $5,775.00

Ford Construction Company $825.0000 $5,775.00

713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)

LB.1,775.000

Dement Construction Company, LLC $3.2000 $5,680.00

Jones Bros. Contractors, LLC $4.5000 $7,987.50

Ford Construction Company $4.5000 $7,987.50

713-02.04 DELINEATOR (MILE MARKER) & STEEL POST

EACH4.000

Dement Construction Company, LLC $276.0000 $1,104.00

Jones Bros. Contractors, LLC $275.0000 $1,100.00

Ford Construction Company $275.0000 $1,100.00

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH169.000

Dement Construction Company, LLC $53.0000 $8,957.00

Jones Bros. Contractors, LLC $44.0000 $7,436.00

Ford Construction Company $44.0000 $7,436.00

713-02.15 FLEXIBLE DELINEATOR (YELLOW)

EACH55.000

Dement Construction Company, LLC $53.0000 $2,915.00

Jones Bros. Contractors, LLC $44.0000 $2,420.00

Ford Construction Company $44.0000 $2,420.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.14.000

Dement Construction Company, LLC $5.5500 $77.70

Jones Bros. Contractors, LLC $9.7500 $136.50

Ford Construction Company $9.7500 $136.50

713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT

LB.11,947.750

Dement Construction Company, LLC $4.9700 $59,380.32

Jones Bros. Contractors, LLC $5.6500 $67,504.79

Ford Construction Company $5.6500 $67,504.79
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713-09.01 STEEL OVERHEAD SIGN STRUCTURE (SPAN 80')

EACH1.000

Dement Construction Company, LLC $95,390.0000 $95,390.00

Jones Bros. Contractors, LLC $131,500.0000 $131,500.00

Ford Construction Company $131,500.0000 $131,500.00

713-09.02 STEEL OVERHEAD SIGN STRUCTURE (SPAN 102')

EACH1.000

Dement Construction Company, LLC $116,762.0000 $116,762.00

Jones Bros. Contractors, LLC $153,350.0000 $153,350.00

Ford Construction Company $153,350.0000 $153,350.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.1,771.000

Dement Construction Company, LLC $6.8600 $12,149.06

Jones Bros. Contractors, LLC $6.2500 $11,068.75

Ford Construction Company $6.2500 $11,068.75

713-11.21 P POST SLIP BASE

EACH8.000

Dement Construction Company, LLC $578.0000 $4,624.00

Jones Bros. Contractors, LLC $485.0000 $3,880.00

Ford Construction Company $485.0000 $3,880.00

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.173.000

Dement Construction Company, LLC $10.8500 $1,877.05

Jones Bros. Contractors, LLC $23.0000 $3,979.00

Ford Construction Company $23.0000 $3,979.00

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.289.000

Dement Construction Company, LLC $12.1200 $3,502.68

Jones Bros. Contractors, LLC $24.5000 $7,080.50

Ford Construction Company $24.5000 $7,080.50

713-14 EXTRUDED ALUMINUM PANEL SIGNS

S.F.1,888.250

Dement Construction Company, LLC $28.4800 $53,777.36

Jones Bros. Contractors, LLC $38.7500 $73,169.69

Ford Construction Company $38.7500 $73,169.69

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Dement Construction Company, LLC $11,638.0000 $11,638.00

Jones Bros. Contractors, LLC $13,700.0000 $13,700.00

Ford Construction Company $13,700.0000 $13,700.00
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713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH13.000

Dement Construction Company, LLC $5,500.0000 $71,500.00

Jones Bros. Contractors, LLC $5,500.0000 $71,500.00

Ford Construction Company $5,500.0000 $71,500.00

713-17.02 INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL

EACH4.000

Dement Construction Company, LLC $123.0000 $492.00

Jones Bros. Contractors, LLC $132.2500 $529.00

Ford Construction Company $132.2500 $529.00

713-30.09 BARRIER MOUNTED SIGN SUPPORT (W4-2, R2-1, D10-5)

EACH12.000

Dement Construction Company, LLC $398.0000 $4,776.00

Jones Bros. Contractors, LLC $445.0000 $5,340.00

Ford Construction Company $445.0000 $5,340.00

714-01.01 STRUCTURAL LIGHTING (1 BRIDGE)

LS1.000

Dement Construction Company, LLC $10,000.0000 $10,000.00

Jones Bros. Contractors, LLC $10,000.0000 $10,000.00

Ford Construction Company $3,500.0000 $3,500.00

714-02.02 ENCASED CONDUIT (2" PVC, SCHEDULE 40)

L.F.4,620.000

Dement Construction Company, LLC $8.2000 $37,884.00

Jones Bros. Contractors, LLC $9.1700 $42,365.40

Ford Construction Company $9.5000 $43,890.00

714-03 JACKED OR BORED CONDUIT

L.F.190.000

Dement Construction Company, LLC $24.0000 $4,560.00

Jones Bros. Contractors, LLC $26.6700 $5,067.30

Ford Construction Company $57.0000 $10,830.00

714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)

L.F.1,741.000

Dement Construction Company, LLC $8.3000 $14,450.30

Jones Bros. Contractors, LLC $9.1700 $15,964.97

Ford Construction Company $14.8000 $25,766.80

714-05.02 PULL BOXES (TYPE A)

EACH2.000

Dement Construction Company, LLC $713.0200 $1,426.04

Jones Bros. Contractors, LLC $792.2400 $1,584.48

Ford Construction Company $2,000.0000 $4,000.00
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714-05.04 PULL BOXES (TYPE C)

EACH16.000

Dement Construction Company, LLC $1,600.0000 $25,600.00

Jones Bros. Contractors, LLC $1,836.5800 $29,385.28

Ford Construction Company $1,500.0000 $24,000.00

714-06.04 CABLE (1/C # 8 AWG)

L.F.2,159.000

Dement Construction Company, LLC $2.2500 $4,857.75

Jones Bros. Contractors, LLC $2.2700 $4,900.93

Ford Construction Company $1.4400 $3,108.96

714-06.05 CABLE (1/C # 6 AWG)

L.F.3,411.000

Dement Construction Company, LLC $3.0000 $10,233.00

Jones Bros. Contractors, LLC $3.0900 $10,539.99

Ford Construction Company $1.9100 $6,515.01

714-06.07 CABLE (1/C # 2 AWG)

L.F.5,566.000

Dement Construction Company, LLC $6.0000 $33,396.00

Jones Bros. Contractors, LLC $6.5600 $36,512.96

Ford Construction Company $3.4000 $18,924.40

714-06.08 CABLE (1/C #1/0 AWG)

L.F.924.000

Dement Construction Company, LLC $8.0000 $7,392.00

Jones Bros. Contractors, LLC $9.0200 $8,334.48

Ford Construction Company $4.4400 $4,102.56

714-06.09 CABLE (1/C # 8 AWG GROUND CONDUCTOR WITH GREEN INSULATION)

L.F.12,060.000

Dement Construction Company, LLC $2.2500 $27,135.00

Jones Bros. Contractors, LLC $2.2700 $27,376.20

Ford Construction Company $1.4400 $17,366.40

714-08.08 LIGHT STANDARDS (NEW MEDIAN BARRIER MOUNTED)

EACH21.000

Dement Construction Company, LLC $6,100.0000 $128,100.00

Jones Bros. Contractors, LLC $7,000.0000 $147,000.00

Ford Construction Company $7,000.0000 $147,000.00

714-08.09 LIGHT STANDARDS (100' M.H. HIGHT MAST)

EACH4.000

Dement Construction Company, LLC $75,000.0000 $300,000.00

Jones Bros. Contractors, LLC $82,000.0000 $328,000.00

Ford Construction Company $50,175.0000 $200,700.00
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714-09.09 LUMINAIRES (180 WATT - LED)

EACH42.000

Dement Construction Company, LLC $1,575.0000 $66,150.00

Jones Bros. Contractors, LLC $1,757.0000 $73,794.00

Ford Construction Company $1,250.0000 $52,500.00

714-09.10 LUMINAIRES (295 WATT -HIGHMAST LED)

EACH16.000

Dement Construction Company, LLC $2,183.3200 $34,933.12

Jones Bros. Contractors, LLC $2,373.1700 $37,970.72

Ford Construction Company $1,300.0000 $20,800.00

714-09.11 LUMINAIRES (429 WATT -HIGHMAST LED)

EACH8.000

Dement Construction Company, LLC $2,461.5000 $19,692.00

Jones Bros. Contractors, LLC $2,734.9900 $21,879.92

Ford Construction Company $1,750.0000 $14,000.00

714-09.12 LUMINAIRES (72 WATT - UNDERPASS LED)

EACH4.000

Dement Construction Company, LLC $950.0000 $3,800.00

Jones Bros. Contractors, LLC $1,028.4900 $4,113.96

Ford Construction Company $5,000.0000 $20,000.00

714-12.01 CONTROL CENTER (NO. 1)

LS1.000

Dement Construction Company, LLC $13,500.0000 $13,500.00

Jones Bros. Contractors, LLC $15,000.0000 $15,000.00

Ford Construction Company $12,000.0000 $12,000.00

714-12.02 CONTROL CENTER (NO. 2)

LS1.000

Dement Construction Company, LLC $13,500.0000 $13,500.00

Jones Bros. Contractors, LLC $15,000.0000 $15,000.00

Ford Construction Company $12,000.0000 $12,000.00

714-25 ELECTRICAL CONNECTION

EACH2.000

Dement Construction Company, LLC $10,000.0000 $20,000.00

Jones Bros. Contractors, LLC $10,000.0000 $20,000.00

Ford Construction Company $3,500.0000 $7,000.00

716-01.05 TEMPORARY RAISED PAVEMENT MARKER

EACH760.000

Dement Construction Company, LLC $20.0000 $15,200.00

Jones Bros. Contractors, LLC $20.0000 $15,200.00

Ford Construction Company $19.9900 $15,192.40
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716-01.14 RAISED PAVEMENT MARKER REMOVAL

EACH760.000

Dement Construction Company, LLC $10.0000 $7,600.00

Jones Bros. Contractors, LLC $10.0000 $7,600.00

Ford Construction Company $10.0000 $7,600.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH53.000

Dement Construction Company, LLC $46.0000 $2,438.00

Jones Bros. Contractors, LLC $46.0000 $2,438.00

Ford Construction Company $46.0000 $2,438.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH18.000

Dement Construction Company, LLC $46.0000 $828.00

Jones Bros. Contractors, LLC $46.0000 $828.00

Ford Construction Company $46.0000 $828.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH654.000

Dement Construction Company, LLC $46.0000 $30,084.00

Jones Bros. Contractors, LLC $46.0000 $30,084.00

Ford Construction Company $46.0000 $30,084.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH672.000

Dement Construction Company, LLC $20.0000 $13,440.00

Jones Bros. Contractors, LLC $20.0000 $13,440.00

Ford Construction Company $16.0000 $10,752.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.740.000

Dement Construction Company, LLC $35.0000 $25,900.00

Jones Bros. Contractors, LLC $35.0000 $25,900.00

Ford Construction Company $35.0000 $25,900.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.138.270

Dement Construction Company, LLC $28.0000 $3,871.56

Jones Bros. Contractors, LLC $28.0000 $3,871.56

Ford Construction Company $28.0000 $3,871.56

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH10.000

Dement Construction Company, LLC $300.0000 $3,000.00

Jones Bros. Contractors, LLC $300.0000 $3,000.00

Ford Construction Company $300.0000 $3,000.00
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716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.515.590

Dement Construction Company, LLC $28.0000 $14,436.52

Jones Bros. Contractors, LLC $28.0000 $14,436.52

Ford Construction Company $28.0000 $14,436.52

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.74.000

Dement Construction Company, LLC $45.0000 $3,330.00

Jones Bros. Contractors, LLC $45.0000 $3,330.00

Ford Construction Company $45.0000 $3,330.00

716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)

L.F.82.470

Dement Construction Company, LLC $3.3000 $272.15

Jones Bros. Contractors, LLC $3.3000 $272.15

Ford Construction Company $3.3000 $272.15

716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)

EACH1.000

Dement Construction Company, LLC $1,000.0000 $1,000.00

Jones Bros. Contractors, LLC $1,000.0000 $1,000.00

Ford Construction Company $1,000.0000 $1,000.00

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH1.000

Dement Construction Company, LLC $500.0000 $500.00

Jones Bros. Contractors, LLC $500.0000 $500.00

Ford Construction Company $500.0000 $500.00

716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)

EACH3.000

Dement Construction Company, LLC $400.0000 $1,200.00

Jones Bros. Contractors, LLC $400.0000 $1,200.00

Ford Construction Company $400.0000 $1,200.00

716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)

EACH7.000

Dement Construction Company, LLC $400.0000 $2,800.00

Jones Bros. Contractors, LLC $400.0000 $2,800.00

Ford Construction Company $400.0000 $2,800.00

716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)

EACH2.000

Dement Construction Company, LLC $450.0000 $900.00

Jones Bros. Contractors, LLC $450.0000 $900.00

Ford Construction Company $450.0000 $900.00
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716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.24.000

Dement Construction Company, LLC $33.0000 $792.00

Jones Bros. Contractors, LLC $33.0000 $792.00

Ford Construction Company $33.0000 $792.00

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH7.000

Dement Construction Company, LLC $450.0000 $3,150.00

Jones Bros. Contractors, LLC $450.0000 $3,150.00

Ford Construction Company $450.0000 $3,150.00

716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE)

L.M.24.641

Dement Construction Company, LLC $6,700.0000 $165,094.70

Jones Bros. Contractors, LLC $6,700.0000 $165,094.70

Ford Construction Company $6,700.0000 $165,094.70

716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)

L.F.1,140.580

Dement Construction Company, LLC $3.5000 $3,992.03

Jones Bros. Contractors, LLC $3.5000 $3,992.03

Ford Construction Company $3.5000 $3,992.03

716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)

S.Y.171.000

Dement Construction Company, LLC $12.0000 $2,052.00

Jones Bros. Contractors, LLC $12.0000 $2,052.00

Ford Construction Company $12.0000 $2,052.00

716-08.09 REMOVAL OF PAVEMENT MARKING (DOTTED LINE)

L.F.261.093

Dement Construction Company, LLC $3.0000 $783.28

Jones Bros. Contractors, LLC $3.0000 $783.28

Ford Construction Company $3.0000 $783.28

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.3.400

Dement Construction Company, LLC $6,600.0000 $22,440.00

Jones Bros. Contractors, LLC $6,600.0000 $22,440.00

Ford Construction Company $6,600.0000 $22,440.00

716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)

L.M.2.700

Dement Construction Company, LLC $7,920.0000 $21,384.00

Jones Bros. Contractors, LLC $7,620.0000 $20,574.00

Ford Construction Company $9,100.0000 $24,570.00
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716-08.33 HYDROBLAST REMOVAL OF PAVEMENT MARKING (ARROWS)

EACH3.000

Dement Construction Company, LLC $425.0000 $1,275.00

Jones Bros. Contractors, LLC $425.0000 $1,275.00

Ford Construction Company $425.0000 $1,275.00

716-08.34 HYDROBLAST REMOVAL OF PAVEMENT MARKING (CHANNELIZATION)

S.Y.683.000

Dement Construction Company, LLC $30.9600 $21,145.68

Jones Bros. Contractors, LLC $30.9600 $21,145.68

Ford Construction Company $30.9600 $21,145.68

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.12.300

Dement Construction Company, LLC $9,500.0000 $116,850.00

Jones Bros. Contractors, LLC $9,500.0000 $116,850.00

Ford Construction Company $9,500.0000 $116,850.00

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.2,974.890

Dement Construction Company, LLC $5.0000 $14,874.45

Jones Bros. Contractors, LLC $5.0000 $14,874.45

Ford Construction Company $5.0000 $14,874.45

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.4,042.290

Dement Construction Company, LLC $4.0000 $16,169.16

Jones Bros. Contractors, LLC $4.0000 $16,169.16

Ford Construction Company $4.0000 $16,169.16

716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)

L.F.943.300

Dement Construction Company, LLC $13.0000 $12,262.90

Jones Bros. Contractors, LLC $13.0000 $12,262.90

Ford Construction Company $13.0000 $12,262.90

716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)

L.F.5,051.070

Dement Construction Company, LLC $13.0000 $65,663.91

Jones Bros. Contractors, LLC $13.0000 $65,663.91

Ford Construction Company $13.0000 $65,663.91

717-01 MOBILIZATION

LS1.000

Dement Construction Company, LLC $1,733,000.0000 $1,733,000.00

Jones Bros. Contractors, LLC $2,110,000.0000 $2,110,000.00

Ford Construction Company $2,332,500.0000 $2,332,500.00
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725-20.43 PULL BOX (TYPE C)

EACH13.000

Dement Construction Company, LLC $1,800.0000 $23,400.00

Jones Bros. Contractors, LLC $1,836.5800 $23,875.54

Ford Construction Company $3,500.0000 $45,500.00

725-20.44 PULL BOX (TYPE D)

EACH8.000

Dement Construction Company, LLC $4,200.0000 $33,600.00

Jones Bros. Contractors, LLC $4,474.8000 $35,798.40

Ford Construction Company $7,000.0000 $56,000.00

725-20.45 PULL BOX (TYPE E)

EACH2.000

Dement Construction Company, LLC $4,700.0000 $9,400.00

Jones Bros. Contractors, LLC $4,820.4000 $9,640.80

Ford Construction Company $9,000.0000 $18,000.00

725-22.24 CONDUIT BANK (TYPE 4)

L.F.4,310.000

Dement Construction Company, LLC $13.0000 $56,030.00

Jones Bros. Contractors, LLC $13.7600 $59,305.60

Ford Construction Company $38.7500 $167,012.50

725-22.34 CONDUIT BANK BORED (TYPE 4)

L.F.380.000

Dement Construction Company, LLC $25.0000 $9,500.00

Jones Bros. Contractors, LLC $27.3400 $10,389.20

Ford Construction Company $55.0000 $20,900.00

725-22.64 STRUCTURE CONDUIT BANK (TYPE 4)

L.F.620.000

Dement Construction Company, LLC $110.0000 $68,200.00

Jones Bros. Contractors, LLC $120.0000 $74,400.00

Ford Construction Company $180.0000 $111,600.00

725-22.74 2IN CONDUIT W/BANK

L.F.4,310.000

Dement Construction Company, LLC $8.2600 $35,600.60

Jones Bros. Contractors, LLC $9.2100 $39,695.10

Ford Construction Company $2.0400 $8,792.40

725-22.75 2IN CONDUIT BORED W/BANK

L.F.380.000

Dement Construction Company, LLC $22.0000 $8,360.00

Jones Bros. Contractors, LLC $23.6700 $8,994.60

Ford Construction Company $5.4600 $2,074.80
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725-22.76 2IN CONDUIT STRUCTURE W/BANK

L.F.620.000

Dement Construction Company, LLC $49.0000 $30,380.00

Jones Bros. Contractors, LLC $54.8100 $33,982.20

Ford Construction Company $23.0900 $14,315.80

725-23.01 ITS CABLE MARKER

EACH13.000

Dement Construction Company, LLC $300.0000 $3,900.00

Jones Bros. Contractors, LLC $325.0000 $4,225.00

Ford Construction Company $500.0000 $6,500.00

725-24.55 AS-BUILT PLANS

LS1.000

Dement Construction Company, LLC $17,500.0000 $17,500.00

Jones Bros. Contractors, LLC $17,500.0000 $17,500.00

Ford Construction Company $7,204.5000 $7,204.50

730-01.04 MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT

LS1.000

Dement Construction Company, LLC $10,000.0000 $10,000.00

Jones Bros. Contractors, LLC $17,000.0000 $17,000.00

Ford Construction Company $7,495.8700 $7,495.87

740-07.04 GEOGRID REINFORCEMENT TYPE 2

S.Y.12,675.000

Dement Construction Company, LLC $5.5000 $69,712.50

Jones Bros. Contractors, LLC $4.0000 $50,700.00

Ford Construction Company $7.0000 $88,725.00

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.30,410.000

Dement Construction Company, LLC $3.2500 $98,832.50

Jones Bros. Contractors, LLC $2.2500 $68,422.50

Ford Construction Company $3.0000 $91,230.00

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

S.Y.19,262.965

Dement Construction Company, LLC $2.0000 $38,525.93

Jones Bros. Contractors, LLC $1.5000 $28,894.45

Ford Construction Company $3.5000 $67,420.38

740-11.02 TEMPORARY SEDIMENT TUBE 12IN

L.F.8,153.000

Dement Construction Company, LLC $3.0000 $24,459.00

Jones Bros. Contractors, LLC $3.0000 $24,459.00

Ford Construction Company $3.0000 $24,459.00
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797-11.46 CONCRETE CAP

C.Y.15.000

Dement Construction Company, LLC $1,000.0000 $15,000.00

Jones Bros. Contractors, LLC $1,200.0000 $18,000.00

Ford Construction Company $1,100.0000 $16,500.00

801-01 SEEDING (WITH MULCH)

UNIT157.489

Dement Construction Company, LLC $30.0000 $4,724.67

Jones Bros. Contractors, LLC $30.0000 $4,724.67

Ford Construction Company $28.0000 $4,409.69

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT473.000

Dement Construction Company, LLC $28.0000 $13,244.00

Jones Bros. Contractors, LLC $28.0000 $13,244.00

Ford Construction Company $20.0000 $9,460.00

801-02 SEEDING (WITHOUT MULCH)

UNIT69.000

Dement Construction Company, LLC $18.0000 $1,242.00

Jones Bros. Contractors, LLC $18.0000 $1,242.00

Ford Construction Company $24.0000 $1,656.00

801-02.08 TEMPORARY SEEDING (WITHOUT MULCH)

UNIT69.000

Dement Construction Company, LLC $18.0000 $1,242.00

Jones Bros. Contractors, LLC $18.0000 $1,242.00

Ford Construction Company $22.0000 $1,518.00

801-02.15 FERTILIZER

TON8.000

Dement Construction Company, LLC $750.0000 $6,000.00

Jones Bros. Contractors, LLC $750.0000 $6,000.00

Ford Construction Company $700.0000 $5,600.00

801-03 WATER (SEEDING & SODDING)

M.G.218.000

Dement Construction Company, LLC $1.0000 $218.00

Jones Bros. Contractors, LLC $1.0000 $218.00

Ford Construction Company $1.0000 $218.00

801-07 SEED (SUPPLEMENTAL APPLICATION)

LB.51.000

Dement Construction Company, LLC $6.0000 $306.00

Jones Bros. Contractors, LLC $6.0000 $306.00

Ford Construction Company $4.0000 $204.00
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EXTENSION

CONTRACT CNW134

UNIT PRICE

801-08 FERTILIZER (SUPPLEMENTAL APPLICATION)

TON1.000

Dement Construction Company, LLC $750.0000 $750.00

Jones Bros. Contractors, LLC $750.0000 $750.00

Ford Construction Company $500.0000 $500.00

803-01 SODDING (NEW SOD)

S.Y.15,404.000

Dement Construction Company, LLC $2.9500 $45,441.80

Jones Bros. Contractors, LLC $2.9500 $45,441.80

Ford Construction Company $2.7500 $42,361.00

805-12.02 EROSION CONTROL BLANKET (TYPE II)

S.Y.500.000

Dement Construction Company, LLC $2.5000 $1,250.00

Jones Bros. Contractors, LLC $2.5000 $1,250.00

Ford Construction Company $1.4500 $725.00

806-02.03 PROJECT MOWING

CYCL6.000

Dement Construction Company, LLC $10,000.0000 $60,000.00

Jones Bros. Contractors, LLC $10,000.0000 $60,000.00

Ford Construction Company $10,000.0000 $60,000.00
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EXTENSION

CONTRACT CNW134

UNIT PRICE

BRIDGE CATEGORY

202-01.02 REMOVAL OF ASBESTOS

LS1.000

Dement Construction Company, LLC $1.0000 $1.00

Jones Bros. Contractors, LLC $5,000.0000 $5,000.00

Ford Construction Company $1.0000 $1.00

202-04.03 REMOVAL OF STRUCTURES (EX. BR. NO. 57-10040-00.21 L&R)

LS1.000

Dement Construction Company, LLC $350,000.0000 $350,000.00

Jones Bros. Contractors, LLC $300,000.0000 $300,000.00

Ford Construction Company $367,000.0000 $367,000.00

202-04.04 REMOVAL OF STRUCTURES (EX. BR. NO. 57-10040-1200 L&R)

LS1.000

Dement Construction Company, LLC $350,000.0000 $350,000.00

Jones Bros. Contractors, LLC $400,000.0000 $400,000.00

Ford Construction Company $782,000.0000 $782,000.00

204-02.01 DRY EXCAVATION (BRIDGES)

C.Y.902.000

Dement Construction Company, LLC $25.0000 $22,550.00

Jones Bros. Contractors, LLC $27.0000 $24,354.00

Ford Construction Company $25.0000 $22,550.00

204-02.10 DRILLED CAISSON - EARTH (30" DIA.)

L.F.844.000

Dement Construction Company, LLC $250.0000 $211,000.00

Jones Bros. Contractors, LLC $212.0000 $178,928.00

Ford Construction Company $83.0000 $70,052.00

204-02.11 DRILLED CAISSON - EARTH (36" DIA.)

L.F.15.000

Dement Construction Company, LLC $300.0000 $4,500.00

Jones Bros. Contractors, LLC $234.0000 $3,510.00

Ford Construction Company $108.0000 $1,620.00

303-01.02 GRANULAR BACKFILL (BRIDGES)

TON158.000

Dement Construction Company, LLC $125.0000 $19,750.00

Jones Bros. Contractors, LLC $70.0000 $11,060.00

Ford Construction Company $58.0000 $9,164.00

602-04.01 STEEL STRUCTURES (BRIDGE NO. 2)

LS1.000

Dement Construction Company, LLC $3,850,000.0000 $3,850,000.00

Jones Bros. Contractors, LLC $5,255,000.0000 $5,255,000.00

Ford Construction Company $5,986,000.0000 $5,986,000.00
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EXTENSION

CONTRACT CNW134

UNIT PRICE

604-02.03 EPOXY COATED REINFORCING STEEL

LB.422,047.000

Dement Construction Company, LLC $1.5500 $654,172.85

Jones Bros. Contractors, LLC $2.0000 $844,094.00

Ford Construction Company $2.0000 $844,094.00

604-03.01 CLASS A CONCRETE (BRIDGES)

C.Y.1,035.000

Dement Construction Company, LLC $1,000.0000 $1,035,000.00

Jones Bros. Contractors, LLC $950.0000 $983,250.00

Ford Construction Company $1,060.0000 $1,097,100.00

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)

LB.144,205.000

Dement Construction Company, LLC $1.4000 $201,887.00

Jones Bros. Contractors, LLC $1.8000 $259,569.00

Ford Construction Company $1.9100 $275,431.55

604-03.04 PAVEMENT @ BRIDGE ENDS

S.Y.1,613.000

Dement Construction Company, LLC $300.0000 $483,900.00

Jones Bros. Contractors, LLC $300.0000 $483,900.00

Ford Construction Company $383.0000 $617,779.00

604-03.32 CLASS DS CONCRETE

C.Y.1,772.000

Dement Construction Company, LLC $1,700.0000 $3,012,400.00

Jones Bros. Contractors, LLC $1,250.0000 $2,215,000.00

Ford Construction Company $892.0000 $1,580,624.00

604-03.74 CLASS X CONCRETE

C.Y.150.000

Dement Construction Company, LLC $1,500.0000 $225,000.00

Jones Bros. Contractors, LLC $1,500.0000 $225,000.00

Ford Construction Company $1,075.0000 $161,250.00

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)

S.Y.2,478.000

Dement Construction Company, LLC $8.9500 $22,178.10

Jones Bros. Contractors, LLC $8.9500 $22,178.10

Ford Construction Company $13.9900 $34,667.22

604-04.41 THREE STAR STATE EMBLEM

EACH2.000

Dement Construction Company, LLC $2,000.0000 $4,000.00

Jones Bros. Contractors, LLC $2,600.0000 $5,200.00

Ford Construction Company $600.0000 $1,200.00
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EXTENSION

CONTRACT CNW134

UNIT PRICE

604-05.31 BRIDGE DECK GROOVING (MECHANICAL)

S.Y.7,768.000

Dement Construction Company, LLC $3.6000 $27,964.80

Jones Bros. Contractors, LLC $3.6000 $27,964.80

Ford Construction Company $3.6000 $27,964.80

606-09.01 TEST PILES (PRECAST CONCRETE, SIZE 1)

L.F.265.000

Dement Construction Company, LLC $150.0000 $39,750.00

Jones Bros. Contractors, LLC $95.0000 $25,175.00

Ford Construction Company $100.0000 $26,500.00

606-09.02 LOADING TEST (PRECAST CONCRETE, SIZE 1)

EACH2.000

Dement Construction Company, LLC $3,500.0000 $7,000.00

Jones Bros. Contractors, LLC $14,000.0000 $28,000.00

Ford Construction Company $8,400.0000 $16,800.00

606-09.03 PRECAST CONCRETE PILES (SIZE 1)

L.F.10,430.000

Dement Construction Company, LLC $75.0000 $782,250.00

Jones Bros. Contractors, LLC $75.0000 $782,250.00

Ford Construction Company $87.0000 $907,410.00

606-12.01 PILE ANCHORAGE SYSTEM (SEISMIC)

EACH224.000

Dement Construction Company, LLC $250.0000 $56,000.00

Jones Bros. Contractors, LLC $250.0000 $56,000.00

Ford Construction Company $177.0000 $39,648.00

606-19.01 TEST PILES (STEEL PIPE PILES, 16-INCH)

L.F.160.000

Dement Construction Company, LLC $200.0000 $32,000.00

Jones Bros. Contractors, LLC $200.0000 $32,000.00

Ford Construction Company $163.0000 $26,080.00

606-19.02 LOADING TEST (STEEL PIPE PILES, 16-INCH)

EACH1.000

Dement Construction Company, LLC $7,000.0000 $7,000.00

Jones Bros. Contractors, LLC $12,000.0000 $12,000.00

Ford Construction Company $7,800.0000 $7,800.00

606-19.03 STEEL PIPE PILES (16-INCH)

L.F.3,680.000

Dement Construction Company, LLC $130.0000 $478,400.00

Jones Bros. Contractors, LLC $160.0000 $588,800.00

Ford Construction Company $173.0000 $636,640.00
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EXTENSION

CONTRACT CNW134

UNIT PRICE

615-01.03 PRESTRESSED CONCRETE I-BEAM (TYPE III)

L.F.2,813.000

Dement Construction Company, LLC $375.0000 $1,054,875.00

Jones Bros. Contractors, LLC $300.0000 $843,900.00

Ford Construction Company $316.0000 $888,908.00

617-02 BRIDGE DECK CRACK SEALING

L.F.1,608.000

Dement Construction Company, LLC $2.0000 $3,216.00

Jones Bros. Contractors, LLC $10.0000 $16,080.00

Ford Construction Company $2.2500 $3,618.00

617-05 SEALANT (HMWM)

GAL.9.000

Dement Construction Company, LLC $400.0000 $3,600.00

Jones Bros. Contractors, LLC $700.0000 $6,300.00

Ford Construction Company $212.0000 $1,908.00

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)

L.F.995.000

Dement Construction Company, LLC $160.0000 $159,200.00

Jones Bros. Contractors, LLC $102.0000 $101,490.00

Ford Construction Company $121.0000 $120,395.00

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM

L.F.710.000

Dement Construction Company, LLC $75.0000 $53,250.00

Jones Bros. Contractors, LLC $25.0000 $17,750.00

Ford Construction Company $29.0000 $20,590.00

710-09.02 6" PIPE UNDERDRAIN

L.F.62.000

Dement Construction Company, LLC $12.0000 $744.00

Jones Bros. Contractors, LLC $20.0000 $1,240.00

Ford Construction Company $14.0000 $868.00

711-05.74 CONC MEDIAN BARR SING SLOPE (STD-1-3SS)

L.F.518.000

Dement Construction Company, LLC $180.0000 $93,240.00

Jones Bros. Contractors, LLC $152.0000 $78,736.00

Ford Construction Company $190.0000 $98,420.00

712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL

L.F.1,608.000

Dement Construction Company, LLC $100.0000 $160,800.00

Jones Bros. Contractors, LLC $50.0000 $80,400.00

Ford Construction Company $84.0000 $135,072.00
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EXTENSION

CONTRACT CNW134

UNIT PRICE

713-15.11 SIGN SUPPORT ASSEMBLY ON BRIDGES (SIGN NO )

LS1.000

Dement Construction Company, LLC $17,670.0000 $17,670.00

Jones Bros. Contractors, LLC $22,000.0000 $22,000.00

Ford Construction Company $13,075.0000 $13,075.00

713-15.12 SIGN SUPPORT ASSEMBLY ON BRIDGES (SIGN NO )

LS1.000

Dement Construction Company, LLC $18,898.0000 $18,898.00

Jones Bros. Contractors, LLC $22,000.0000 $22,000.00

Ford Construction Company $14,750.0000 $14,750.00

713-15.13 SIGN SUPPORT ASSEMBLY ON BRIDGES (SIGN NO )

LS1.000

Dement Construction Company, LLC $17,869.0000 $17,869.00

Jones Bros. Contractors, LLC $22,000.0000 $22,000.00

Ford Construction Company $13,500.0000 $13,500.00

718-01.01 NOISE BARRIER (DESCRIPTION)

S.F.12,978.000

Dement Construction Company, LLC $75.0000 $973,350.00

Jones Bros. Contractors, LLC $65.0000 $843,570.00

Ford Construction Company $84.0000 $1,090,152.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Dement Construction Company, LLC $23,948,158.33

Jones Bros. Contractors, LLC $26,533,381.18

Ford Construction Company $29,091,649.55

SUB-TOTAL BRIDGE

Dement Construction Company, LLC $14,433,415.75

Jones Bros. Contractors, LLC $14,823,698.90

Ford Construction Company $15,940,631.57

TOTAL CONTRACTTIME(B)COST(A)

Dement Construction Company, LLC $38,381,574.08 $10,305,000.00 $48,686,574.08(687 CD)

Jones Bros. Contractors, LLC $41,357,080.08 $10,305,000.00 $51,662,080.08(687 CD)

Ford Construction Company $45,032,281.12 $10,305,000.00 $55,337,281.12(687 CD)
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

JUNE 17, 2022

MARION COUNTY (Contract No. CNW222 Call 024)

5.00%DBE GOAL

THE RESURFACING ON U.S. 41 (U.S. 64, U.S 72, S.R. 2) FROM WEST OF SPANGLER ROAD (L.M. 17.38) TO EAST OF MARION COUNTY PARK
ROAD (L.M. 20.71).

PROJECT LENGTH -

STP/HSIP-2(288),58S002-F3-002,58S002-F8-002

3.330 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Talley Construction Company, Inc. $1,153,323.17

Tinsley Asphalt, LLC $1,175,380.60

Wright Brothers Construction Company, Inc. $1,207,929.20
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EXTENSION

CONTRACT CNW222

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.6.700

Talley Construction Company, Inc. $2,357.6500 $15,796.26

Tinsley Asphalt, LLC $3,000.0000 $20,100.00

Wright Brothers Construction Company, Inc. $1,550.0000 $10,385.00

403-02.01 TRACKLESS TACK COAT

TON27.000

Talley Construction Company, Inc. $1,035.0000 $27,945.00

Tinsley Asphalt, LLC $1,400.0000 $37,800.00

Wright Brothers Construction Company, Inc. $875.0000 $23,625.00

405-01.01 BITUMINOUS MATERIAL (BSC)

TON79.000

Talley Construction Company, Inc. $1,323.0000 $104,517.00

Tinsley Asphalt, LLC $1,400.0000 $110,600.00

Wright Brothers Construction Company, Inc. $1,170.0000 $92,430.00

405-01.02 MINERAL AGGREGATE (BSC)

TON688.000

Talley Construction Company, Inc. $104.7600 $72,074.88

Tinsley Asphalt, LLC $56.7000 $39,009.60

Wright Brothers Construction Company, Inc. $129.0000 $88,752.00

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

TON3,609.000

Talley Construction Company, Inc. $152.4000 $550,011.60

Tinsley Asphalt, LLC $156.0000 $563,004.00

Wright Brothers Construction Company, Inc. $166.0000 $599,094.00

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

L.M.1.900

Talley Construction Company, Inc. $718.7500 $1,365.63

Tinsley Asphalt, LLC $750.0000 $1,425.00

Wright Brothers Construction Company, Inc. $840.0000 $1,596.00

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.3.400

Talley Construction Company, Inc. $718.7500 $2,443.75

Tinsley Asphalt, LLC $750.0000 $2,550.00

Wright Brothers Construction Company, Inc. $840.0000 $2,856.00

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN

EACH1.000

Talley Construction Company, Inc. $3,450.0000 $3,450.00

Tinsley Asphalt, LLC $3,500.0000 $3,500.00

Wright Brothers Construction Company, Inc. $2,300.0000 $2,300.00
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EXTENSION

CONTRACT CNW222

UNIT PRICE

705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)

EACH2,608.000

Talley Construction Company, Inc. $8.0500 $20,994.40

Tinsley Asphalt, LLC $9.0000 $23,472.00

Wright Brothers Construction Company, Inc. $7.7500 $20,212.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH1.000

Talley Construction Company, Inc. $4,772.5000 $4,772.50

Tinsley Asphalt, LLC $5,500.0000 $5,500.00

Wright Brothers Construction Company, Inc. $4,600.0000 $4,600.00

706-01 GUARDRAIL REMOVED

L.F.50.000

Talley Construction Company, Inc. $4.6000 $230.00

Tinsley Asphalt, LLC $5.0000 $250.00

Wright Brothers Construction Company, Inc. $4.4500 $222.50

712-01 TRAFFIC CONTROL

LS1.000

Talley Construction Company, Inc. $68,500.0000 $68,500.00

Tinsley Asphalt, LLC $77,000.0000 $77,000.00

Wright Brothers Construction Company, Inc. $46,000.0000 $46,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH195.000

Talley Construction Company, Inc. $32.2000 $6,279.00

Tinsley Asphalt, LLC $35.0000 $6,825.00

Wright Brothers Construction Company, Inc. $31.0000 $6,045.00

712-06 SIGNS (CONSTRUCTION)

S.F.740.000

Talley Construction Company, Inc. $8.9100 $6,593.40

Tinsley Asphalt, LLC $9.0000 $6,660.00

Wright Brothers Construction Company, Inc. $8.5500 $6,327.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Talley Construction Company, Inc. $1,265.0000 $2,530.00

Tinsley Asphalt, LLC $2,500.0000 $5,000.00

Wright Brothers Construction Company, Inc. $1,220.0000 $2,440.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Talley Construction Company, Inc. $7,820.0000 $15,640.00

Tinsley Asphalt, LLC $6,000.0000 $12,000.00

Wright Brothers Construction Company, Inc. $7,500.0000 $15,000.00
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EXTENSION

CONTRACT CNW222

UNIT PRICE

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH864.000

Talley Construction Company, Inc. $40.2500 $34,776.00

Tinsley Asphalt, LLC $35.0000 $30,240.00

Wright Brothers Construction Company, Inc. $38.7500 $33,480.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH185.000

Talley Construction Company, Inc. $40.2500 $7,446.25

Tinsley Asphalt, LLC $35.0000 $6,475.00

Wright Brothers Construction Company, Inc. $38.7500 $7,168.75

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.101.000

Talley Construction Company, Inc. $25.3000 $2,555.30

Tinsley Asphalt, LLC $22.0000 $2,222.00

Wright Brothers Construction Company, Inc. $24.2500 $2,449.25

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.282.000

Talley Construction Company, Inc. $13.8000 $3,891.60

Tinsley Asphalt, LLC $12.0000 $3,384.00

Wright Brothers Construction Company, Inc. $16.6000 $4,681.20

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH12.000

Talley Construction Company, Inc. $230.0000 $2,760.00

Tinsley Asphalt, LLC $200.0000 $2,400.00

Wright Brothers Construction Company, Inc. $221.0000 $2,652.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.16.600

Talley Construction Company, Inc. $1,581.2500 $26,248.75

Tinsley Asphalt, LLC $1,375.0000 $22,825.00

Wright Brothers Construction Company, Inc. $1,660.0000 $27,556.00

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.12.300

Talley Construction Company, Inc. $2,645.0000 $32,533.50

Tinsley Asphalt, LLC $2,300.0000 $28,290.00

Wright Brothers Construction Company, Inc. $5,000.0000 $61,500.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.12.300

Talley Construction Company, Inc. $7,820.0000 $96,186.00

Tinsley Asphalt, LLC $7,200.0000 $88,560.00

Wright Brothers Construction Company, Inc. $7,700.0000 $94,710.00
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EXTENSION

CONTRACT CNW222

UNIT PRICE

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.309.000

Talley Construction Company, Inc. $3.4500 $1,066.05

Tinsley Asphalt, LLC $3.0000 $927.00

Wright Brothers Construction Company, Inc. $2.7500 $849.75

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.181.000

Talley Construction Company, Inc. $2.3000 $416.30

Tinsley Asphalt, LLC $2.0000 $362.00

Wright Brothers Construction Company, Inc. $2.7500 $497.75

717-01 MOBILIZATION

LS1.000

Talley Construction Company, Inc. $42,300.0000 $42,300.00

Tinsley Asphalt, LLC $75,000.0000 $75,000.00

Wright Brothers Construction Company, Inc. $50,500.0000 $50,500.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Talley Construction Company, Inc. $1,153,323.17

Tinsley Asphalt, LLC $1,175,380.60

Wright Brothers Construction Company, Inc. $1,207,929.20

Talley Construction Company, Inc. $1,153,323.17

Tinsley Asphalt, LLC $1,175,380.60

Wright Brothers Construction Company, Inc. $1,207,929.20
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

JUNE 17, 2022

MCNAIRY COUNTY (Contract No. CNW221 Call 026)

6.00%DBE GOAL

THE RESURFACING ON S.R. 224 FROM S.R. 22 (L.M. 0.00) TO S.R. 142 (L.M. 7.64).

PROJECT LENGTH -

STP/HSIP-224(17),55S224-F3-002,55S224-F8-002

7.640 MILES

COMPLETION TIME  - ON OR BEFORE NOVEMBER 30, 2022

TOTAL CONTRACT

Standard Construction Company, Inc. $2,733,457.50
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EXTENSION

CONTRACT CNW221

UNIT PRICE

ROADWAY CATEGORY

202-03.01 REMOVAL OF ASPHALT PAVEMENT

S.Y.133.000

Standard Construction Company, Inc. $48.9000 $6,503.70

203-06 WATER

M.G.16.000

Standard Construction Company, Inc. $71.2000 $1,139.20

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.14.000

Standard Construction Company, Inc. $1,560.0000 $21,840.00

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

TON2,097.000

Standard Construction Company, Inc. $57.0000 $119,529.00

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

TON340.000

Standard Construction Company, Inc. $248.5000 $84,490.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON86.000

Standard Construction Company, Inc. $248.5000 $21,371.00

307-01.10 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C-W

TON9,460.000

Standard Construction Company, Inc. $138.8500 $1,313,521.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON50.000

Standard Construction Company, Inc. $1,310.0000 $65,500.00

407-10.03 FIBER GLASS MAT (PAVEMENT REINFORCING)

S.Y.1,213.000

Standard Construction Company, Inc. $28.0000 $33,964.00

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.11.000

Standard Construction Company, Inc. $620.0000 $6,820.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON8,935.000

Standard Construction Company, Inc. $46.0000 $411,010.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH3.000

Standard Construction Company, Inc. $130.0000 $390.00
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EXTENSION

CONTRACT CNW221

UNIT PRICE

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

EACH2.000

Standard Construction Company, Inc. $1,500.0000 $3,000.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH3.000

Standard Construction Company, Inc. $4,800.0000 $14,400.00

712-01 TRAFFIC CONTROL

LS1.000

Standard Construction Company, Inc. $141,000.0000 $141,000.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH8.000

Standard Construction Company, Inc. $39.0000 $312.00

712-06 SIGNS (CONSTRUCTION)

S.F.938.000

Standard Construction Company, Inc. $9.1000 $8,535.80

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.72.000

Standard Construction Company, Inc. $14.9000 $1,072.80

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Standard Construction Company, Inc. $7,600.0000 $15,200.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH501.000

Standard Construction Company, Inc. $46.0000 $23,046.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH107.000

Standard Construction Company, Inc. $31.0000 $3,317.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.212.000

Standard Construction Company, Inc. $28.0000 $5,936.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.150.000

Standard Construction Company, Inc. $4.4000 $660.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.30.000

Standard Construction Company, Inc. $1,980.0000 $59,400.00
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EXTENSION

CONTRACT CNW221

UNIT PRICE

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.30.000

Standard Construction Company, Inc. $8,000.0000 $240,000.00

717-01 MOBILIZATION

LS1.000

Standard Construction Company, Inc. $131,500.0000 $131,500.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Standard Construction Company, Inc. $2,733,457.50

Standard Construction Company, Inc. $2,733,457.50
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

JUNE 17, 2022

MONTGOMERY COUNTY (Contract No. CNW225 Call 027)

THE INSTALLATION OF A NEW 40' X 120' COVERED SALT BIN, ROOF ONLY, LOCATED AT 1918 WILMA RUDOLPH BOULEVARD IN
CLARKSVILLE.

PROJECT LENGTH -

63NMSC-S3-002

0.0 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

H & H Construction, Inc. $212,936.15

J & S Construction Company, Inc. $219,965.00
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EXTENSION

CONTRACT CNW225

UNIT PRICE

MAINTENANCE CATEGORY

680-01.09 SALT BIN, ROOF ONLY (40' x 120')

LS1.000

H & H Construction, Inc. $202,289.9100 $202,289.91

J & S Construction Company, Inc. $214,965.0000 $214,965.00

717-01 MOBILIZATION

LS1.000

H & H Construction, Inc. $10,646.2400 $10,646.24

J & S Construction Company, Inc. $5,000.0000 $5,000.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

H & H Construction, Inc. $212,936.15

J & S Construction Company, Inc. $219,965.00

H & H Construction, Inc. $212,936.15

J & S Construction Company, Inc. $219,965.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

JUNE 17, 2022

OVERTON COUNTY (Contract No. CNW218 Call 028)

THE REPAIR OF THE BRIDGE ON S.R. 293 OVER BRANCH (L.M. 3.67).

PROJECT LENGTH -

67020-4218-04

0.0 MILES

COMPLETION TIME  - ON OR BEFORE NOVEMBER 15, 2022

TOTAL CONTRACT

Southern Constructors, Inc. $483,810.00

Jamison Construction, LLC $509,521.50

Jave, LLC $567,010.42

Mid-State Construction Company, Inc. $842,689.79
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EXTENSION

CONTRACT CNW218

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Southern Constructors, Inc. $7,000.0000 $7,000.00

Jamison Construction, LLC $5,000.0000 $5,000.00

Jave, LLC $5,040.0000 $5,040.00

Mid-State Construction Company, Inc. $23,445.4000 $23,445.40

201-07.01 REMOVAL AND DISPOSAL OF BRUSH & TREES

LS1.000

Southern Constructors, Inc. $15,000.0000 $15,000.00

Jamison Construction, LLC $3,000.0000 $3,000.00

Jave, LLC $18,116.0000 $18,116.00

Mid-State Construction Company, Inc. $20,254.7000 $20,254.70

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.300.000

Southern Constructors, Inc. $15.0000 $4,500.00

Jamison Construction, LLC $8.0000 $2,400.00

Jave, LLC $15.4500 $4,635.00

Mid-State Construction Company, Inc. $13.3600 $4,008.00

209-09.01 SANDBAGS

BAG1,905.000

Southern Constructors, Inc. $11.0000 $20,955.00

Jamison Construction, LLC $5.0000 $9,525.00

Jave, LLC $15.7000 $29,908.50

Mid-State Construction Company, Inc. $11.2500 $21,431.25

209-09.04 SEDIMENT FILTER BAG(15' X 10')

EACH1.000

Southern Constructors, Inc. $1,000.0000 $1,000.00

Jamison Construction, LLC $1,000.0000 $1,000.00

Jave, LLC $1,039.8500 $1,039.85

Mid-State Construction Company, Inc. $1,365.2400 $1,365.24

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)

S.Y.116.000

Southern Constructors, Inc. $12.0000 $1,392.00

Jamison Construction, LLC $10.0000 $1,160.00

Jave, LLC $18.3300 $2,126.28

Mid-State Construction Company, Inc. $13.2000 $1,531.20

209-65.04 TEMPORARY IN STREAM DIVERSION

L.F.45.000

Southern Constructors, Inc. $320.0000 $14,400.00

Jamison Construction, LLC $150.0000 $6,750.00

Jave, LLC $238.0000 $10,710.00

Mid-State Construction Company, Inc. $208.7600 $9,394.20
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EXTENSION

CONTRACT CNW218

UNIT PRICE

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON10.000

Southern Constructors, Inc. $45.0000 $450.00

Jamison Construction, LLC $80.0000 $800.00

Jave, LLC $133.7400 $1,337.40

Mid-State Construction Company, Inc. $296.0200 $2,960.20

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON17.000

Southern Constructors, Inc. $30.0000 $510.00

Jamison Construction, LLC $55.0000 $935.00

Jave, LLC $110.3200 $1,875.44

Mid-State Construction Company, Inc. $185.0100 $3,145.17

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

TON56.500

Southern Constructors, Inc. $440.0000 $24,860.00

Jamison Construction, LLC $470.0000 $26,555.00

Jave, LLC $432.6000 $24,441.90

Mid-State Construction Company, Inc. $647.5400 $36,586.01

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON86.500

Southern Constructors, Inc. $370.0000 $32,005.00

Jamison Construction, LLC $385.0000 $33,302.50

Jave, LLC $365.6500 $31,628.73

Mid-State Construction Company, Inc. $693.7900 $60,012.84

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON0.850

Southern Constructors, Inc. $2,000.0000 $1,700.00

Jamison Construction, LLC $1,800.0000 $1,530.00

Jave, LLC $1,725.2500 $1,466.46

Mid-State Construction Company, Inc. $4,625.2500 $3,931.46

411-01.10 ACS MIX(PG64-22) GRADING D

TON59.800

Southern Constructors, Inc. $470.0000 $28,106.00

Jamison Construction, LLC $495.0000 $29,601.00

Jave, LLC $463.5000 $27,717.30

Mid-State Construction Company, Inc. $738.1900 $44,143.76

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON138.000

Southern Constructors, Inc. $115.0000 $15,870.00

Jamison Construction, LLC $125.0000 $17,250.00

Jave, LLC $108.1500 $14,924.70

Mid-State Construction Company, Inc. $194.2600 $26,807.88
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EXTENSION

CONTRACT CNW218

UNIT PRICE

621-03.06 42" TEMPORARY DRAINAGE PIPE

L.F.120.000

Southern Constructors, Inc. $140.0000 $16,800.00

Jamison Construction, LLC $180.0000 $21,600.00

Jave, LLC $166.6700 $20,000.40

Mid-State Construction Company, Inc. $249.0500 $29,886.00

705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE)

EACH1.000

Southern Constructors, Inc. $2,000.0000 $2,000.00

Jamison Construction, LLC $1,550.0000 $1,550.00

Jave, LLC $1,390.5000 $1,390.50

Mid-State Construction Company, Inc. $2,497.6400 $2,497.64

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.12.500

Southern Constructors, Inc. $60.0000 $750.00

Jamison Construction, LLC $55.0000 $687.50

Jave, LLC $41.2000 $515.00

Mid-State Construction Company, Inc. $74.0000 $925.00

705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)

L.F.30.000

Southern Constructors, Inc. $70.0000 $2,100.00

Jamison Construction, LLC $60.0000 $1,800.00

Jave, LLC $46.3500 $1,390.50

Mid-State Construction Company, Inc. $83.2500 $2,497.50

705-06.09 WEAK-POST GUARDRAIL ATTACHMENT TO CULVERT(MASH TL-3)

L.F.55.000

Southern Constructors, Inc. $385.0000 $21,175.00

Jamison Construction, LLC $400.0000 $22,000.00

Jave, LLC $360.5000 $19,827.50

Mid-State Construction Company, Inc. $647.5400 $35,614.70

706-01 GUARDRAIL REMOVED

L.F.85.000

Southern Constructors, Inc. $3.0000 $255.00

Jamison Construction, LLC $2.0000 $170.00

Jave, LLC $3.0900 $262.65

Mid-State Construction Company, Inc. $5.5500 $471.75

706-10.26 ROUNDED END ELEMENT

EACH1.000

Southern Constructors, Inc. $250.0000 $250.00

Jamison Construction, LLC $115.0000 $115.00

Jave, LLC $103.0000 $103.00

Mid-State Construction Company, Inc. $185.0100 $185.01
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EXTENSION

CONTRACT CNW218

UNIT PRICE

712-01 TRAFFIC CONTROL

LS1.000

Southern Constructors, Inc. $10,000.0000 $10,000.00

Jamison Construction, LLC $35,000.0000 $35,000.00

Jave, LLC $4,200.0000 $4,200.00

Mid-State Construction Company, Inc. $39,871.4000 $39,871.40

712-05.01 WARNING LIGHTS (TYPE A)

EACH4.000

Southern Constructors, Inc. $20.0000 $80.00

Jamison Construction, LLC $35.0000 $140.00

Jave, LLC $15.7600 $63.04

Mid-State Construction Company, Inc. $27.7500 $111.00

712-06 SIGNS (CONSTRUCTION)

S.F.823.000

Southern Constructors, Inc. $15.0000 $12,345.00

Jamison Construction, LLC $10.0000 $8,230.00

Jave, LLC $6.3000 $5,184.90

Mid-State Construction Company, Inc. $11.1000 $9,135.30

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.40.000

Southern Constructors, Inc. $25.0000 $1,000.00

Jamison Construction, LLC $25.0000 $1,000.00

Jave, LLC $15.7600 $630.40

Mid-State Construction Company, Inc. $27.7500 $1,110.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH6.000

Southern Constructors, Inc. $7,000.0000 $42,000.00

Jamison Construction, LLC $7,400.0000 $44,400.00

Jave, LLC $5,778.3000 $34,669.80

Mid-State Construction Company, Inc. $10,175.5500 $61,053.30

713-16.20 SIGNS (OM-3R MARKER AND SUPPORT)

EACH1.000

Southern Constructors, Inc. $500.0000 $500.00

Jamison Construction, LLC $320.0000 $320.00

Jave, LLC $412.0000 $412.00

Mid-State Construction Company, Inc. $925.0500 $925.05

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH3.000

Southern Constructors, Inc. $600.0000 $1,800.00

Jamison Construction, LLC $560.0000 $1,680.00

Jave, LLC $103.0000 $309.00

Mid-State Construction Company, Inc. $925.0500 $2,775.15
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EXTENSION

CONTRACT CNW218

UNIT PRICE

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH3.000

Southern Constructors, Inc. $200.0000 $600.00

Jamison Construction, LLC $140.0000 $420.00

Jave, LLC $30.9000 $92.70

Mid-State Construction Company, Inc. $185.0100 $555.03

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.0.350

Southern Constructors, Inc. $18,000.0000 $6,300.00

Jamison Construction, LLC $16,000.0000 $5,600.00

Jave, LLC $15,450.0000 $5,407.50

Mid-State Construction Company, Inc. $25,901.4000 $9,065.49

717-01 MOBILIZATION

LS1.000

Southern Constructors, Inc. $23,000.0000 $23,000.00

Jamison Construction, LLC $59,000.0000 $59,000.00

Jave, LLC $27,000.4960 $27,000.50

Mid-State Construction Company, Inc. $127,760.0300 $127,760.03

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.30.000

Southern Constructors, Inc. $15.0000 $450.00

Jamison Construction, LLC $8.0000 $240.00

Jave, LLC $49.0000 $1,470.00

Mid-State Construction Company, Inc. $57.3500 $1,720.50
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EXTENSION

CONTRACT CNW218

UNIT PRICE

BRIDGE CATEGORY

202-04.01 REMOVAL OF STRUCTURES (BRIDGE NO. 67-SR293-03.67)

LS1.000

Southern Constructors, Inc. $35,000.0000 $35,000.00

Jamison Construction, LLC $22,000.0000 $22,000.00

Jave, LLC $66,290.0000 $66,290.00

Mid-State Construction Company, Inc. $54,029.8300 $54,029.83

204-02.01 DRY EXCAVATION (BRIDGES)

C.Y.4.000

Southern Constructors, Inc. $70.0000 $280.00

Jamison Construction, LLC $100.0000 $400.00

Jave, LLC $105.0000 $420.00

Mid-State Construction Company, Inc. $138.7500 $555.00

303-01.02 GRANULAR BACKFILL (BRIDGES)

TON8.000

Southern Constructors, Inc. $60.0000 $480.00

Jamison Construction, LLC $80.0000 $640.00

Jave, LLC $105.0000 $840.00

Mid-State Construction Company, Inc. $143.1500 $1,145.20

602-10.01 STRUCTURAL STEEL REPAIRS

LS1.000

Southern Constructors, Inc. $40,000.0000 $40,000.00

Jamison Construction, LLC $48,000.0000 $48,000.00

Jave, LLC $36,640.1000 $36,640.10

Mid-State Construction Company, Inc. $59,154.0800 $59,154.08

602-10.05 BRACING REPAIRS

LS1.000

Southern Constructors, Inc. $5,000.0000 $5,000.00

Jamison Construction, LLC $16,000.0000 $16,000.00

Jave, LLC $1,000.0000 $1,000.00

Mid-State Construction Company, Inc. $5,555.4400 $5,555.44

603-01.01 PAINTING STEEL STRUCTURES (BRIDGE NO. 67-SR293-03.67)

LS1.000

Southern Constructors, Inc. $8,000.0000 $8,000.00

Jamison Construction, LLC $5,000.0000 $5,000.00

Jave, LLC $35,000.0000 $35,000.00

Mid-State Construction Company, Inc. $8,140.4400 $8,140.44

603-02.20 SPOT PAINTING EXISTING STEEL STRUCTURES

S.F.27.000

Southern Constructors, Inc. $100.0000 $2,700.00

Jamison Construction, LLC $65.0000 $1,755.00

Jave, LLC $350.0000 $9,450.00

Mid-State Construction Company, Inc. $92.5100 $2,497.77
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EXTENSION

CONTRACT CNW218

UNIT PRICE

603-05.20 CONTAINMENT & DISPOSAL OF WASTE(BRIDGE NO. 67-SR293-03.67)

LS1.000

Southern Constructors, Inc. $3,000.0000 $3,000.00

Jamison Construction, LLC $1,300.0000 $1,300.00

Jave, LLC $350.0000 $350.00

Mid-State Construction Company, Inc. $1,850.1000 $1,850.10

604-02.03 EPOXY COATED REINFORCING STEEL

LB.1,735.000

Southern Constructors, Inc. $4.0000 $6,940.00

Jamison Construction, LLC $4.0000 $6,940.00

Jave, LLC $6.2200 $10,791.70

Mid-State Construction Company, Inc. $6.3900 $11,086.65

604-03.09 CLASS D CONCRETE (BRIDGE DECK)

C.Y.14.000

Southern Constructors, Inc. $2,000.0000 $28,000.00

Jamison Construction, LLC $2,200.0000 $30,800.00

Jave, LLC $5,266.4500 $73,730.30

Mid-State Construction Company, Inc. $4,451.4600 $62,320.44

604-10.14 REMOVE EXISTING WEARING SURFACE

LS1.000

Southern Constructors, Inc. $20,000.0000 $20,000.00

Jamison Construction, LLC $15,000.0000 $15,000.00

Jave, LLC $11,845.0000 $11,845.00

Mid-State Construction Company, Inc. $21,276.1500 $21,276.15

604-10.18 REINFORCING STEEL (REPAIRS)

LB.393.000

Southern Constructors, Inc. $4.0000 $1,572.00

Jamison Construction, LLC $3.5000 $1,375.50

Jave, LLC $5.2500 $2,063.25

Mid-State Construction Company, Inc. $2.6000 $1,021.80

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

S.Y.10.000

Southern Constructors, Inc. $450.0000 $4,500.00

Jamison Construction, LLC $500.0000 $5,000.00

Jave, LLC $686.0000 $6,860.00

Mid-State Construction Company, Inc. $878.0700 $8,780.70

604-12.15 DRILL & GROUT STEEL BARS

EACH38.000

Southern Constructors, Inc. $130.0000 $4,940.00

Jamison Construction, LLC $60.0000 $2,280.00

Jave, LLC $58.8000 $2,234.40

Mid-State Construction Company, Inc. $72.3500 $2,749.30
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EXTENSION

CONTRACT CNW218

UNIT PRICE

610-10.40 BRIDGE DECK DRAINS

LS1.000

Southern Constructors, Inc. $8,000.0000 $8,000.00

Jamison Construction, LLC $3,500.0000 $3,500.00

Jave, LLC $1,379.7000 $1,379.70

Mid-State Construction Company, Inc. $3,854.8300 $3,854.83

612-06.01 REPOINTING OF STONE MASONRY JOINTS

L.F.45.000

Southern Constructors, Inc. $25.0000 $1,125.00

Jamison Construction, LLC $50.0000 $2,250.00

Jave, LLC $99.4000 $4,473.00

Mid-State Construction Company, Inc. $138.7600 $6,244.20

617-01 BRIDGE DECK SEALANT

S.Y.53.000

Southern Constructors, Inc. $40.0000 $2,120.00

Jamison Construction, LLC $40.0000 $2,120.00

Jave, LLC $45.5400 $2,413.62

Mid-State Construction Company, Inc. $55.5000 $2,941.50

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON30.000

Southern Constructors, Inc. $100.0000 $3,000.00

Jamison Construction, LLC $80.0000 $2,400.00

Jave, LLC $111.0800 $3,332.40

Mid-State Construction Company, Inc. $143.6400 $4,309.20
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Southern Constructors, Inc. $309,153.00

Jamison Construction, LLC $342,761.00

Jave, LLC $297,896.95

Mid-State Construction Company, Inc. $585,177.16

SUB-TOTAL BRIDGE

Southern Constructors, Inc. $174,657.00

Jamison Construction, LLC $166,760.50

Jave, LLC $269,113.47

Mid-State Construction Company, Inc. $257,512.63

Southern Constructors, Inc. $483,810.00

Jamison Construction, LLC $509,521.50

Jave, LLC $567,010.42

Mid-State Construction Company, Inc. $842,689.79
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

JUNE 17, 2022

OVERTON AND PUTNAM COUNTIES (Contract No. CNW215 Call 029)

6.50%DBE GOAL

THE RESURFACING ON S.R. 164 FROM WEST OF HASSLER ROAD TO WEST OF ROGER NORROD LANE AND ON U.S. 70 (S.R. 24) FROM
NEAR I-40 TO THE CUMBERLAND COUNTY LINE, INCLUDING BRIDGE EXPANSION JOINT REPAIR.

PROJECT LENGTH -

HSIP-24(87),71S024-M3-003,STP/HSIP-164(9),67S164-F3-002,67S164-F8-
002,STP/HSIP-24(87),71S024-F3-002,71S024-F8-002

8.810 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Rogers Group, Inc. $2,848,364.65
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EXTENSION

CONTRACT CNW215

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.17.600

Rogers Group, Inc. $1,800.0000 $31,680.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON401.000

Rogers Group, Inc. $64.5000 $25,864.50

403-02.01 TRACKLESS TACK COAT

TON60.000

Rogers Group, Inc. $1,380.0000 $82,800.00

411-01.21 LONGITUDINAL JOINT SEALANT

L.M.15.300

Rogers Group, Inc. $3,760.0000 $57,528.00

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT

TON9,040.000

Rogers Group, Inc. $161.5500 $1,460,412.00

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.5.200

Rogers Group, Inc. $560.0000 $2,912.00

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.8.800

Rogers Group, Inc. $560.0000 $4,928.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON8,881.000

Rogers Group, Inc. $39.7000 $352,575.70

705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)

EACH157.000

Rogers Group, Inc. $7.5000 $1,177.50

712-01 TRAFFIC CONTROL

LS1.000

Rogers Group, Inc. $32,000.0000 $32,000.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.590.000

Rogers Group, Inc. $40.0000 $23,600.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH2.000

Rogers Group, Inc. $10,500.0000 $21,000.00
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EXTENSION

CONTRACT CNW215

UNIT PRICE

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH40.000

Rogers Group, Inc. $55.0000 $2,200.00

712-04.50 BARRIER RAIL DELINEATOR

EACH30.000

Rogers Group, Inc. $35.0000 $1,050.00

712-06 SIGNS (CONSTRUCTION)

S.F.2,031.000

Rogers Group, Inc. $9.0000 $18,279.00

712-08.03 ARROW BOARD (TYPE C)

EACH4.000

Rogers Group, Inc. $1,400.0000 $5,600.00

712-09.01 REMOVABLE PAVEMENT MARKING LINE

L.F.2,827.000

Rogers Group, Inc. $5.6000 $15,831.20

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)

L.F.48.000

Rogers Group, Inc. $35.0000 $1,680.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH4.000

Rogers Group, Inc. $7,685.0000 $30,740.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH600.000

Rogers Group, Inc. $49.0000 $29,400.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH37.000

Rogers Group, Inc. $14.0000 $518.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.9.000

Rogers Group, Inc. $30.7500 $276.75

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.304.000

Rogers Group, Inc. $16.7500 $5,092.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH2.000

Rogers Group, Inc. $280.0000 $560.00
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EXTENSION

CONTRACT CNW215

UNIT PRICE

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.52.000

Rogers Group, Inc. $1,885.0000 $98,020.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.34.400

Rogers Group, Inc. $9,500.0000 $326,800.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.300.000

Rogers Group, Inc. $2.8000 $840.00

717-01 MOBILIZATION

LS1.000

Rogers Group, Inc. $160,000.0000 $160,000.00

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM

EACH1.000

Rogers Group, Inc. $9,780.0000 $9,780.00
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EXTENSION

CONTRACT CNW215

UNIT PRICE

BRIDGE CATEGORY

604-10.44 EXPANSION JOINT REPAIRS

L.F.91.000

Rogers Group, Inc. $420.0000 $38,220.00

604-10.53 CONCRETE REPAIRS

S.Y.5.000

Rogers Group, Inc. $1,400.0000 $7,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Rogers Group, Inc. $2,803,144.65

SUB-TOTAL BRIDGE

Rogers Group, Inc. $45,220.00

Rogers Group, Inc. $2,848,364.65
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

JUNE 17, 2022

SHELBY COUNTY (Contract No. CNW247 Call 031)

7.00%DBE GOAL

THE RESURFACING ON S.R. 57 FROM S.R. 277 (L.M. 1.22) TO HOLMES STREET (L.M. 3.06).

PROJECT LENGTH -

NH/HSIP-57(88),79S057-F3-002,79S057-F8-002

1.840 MILES

COMPLETION TIME  - ON OR BEFORE NOVEMBER 30, 2022

TOTAL CONTRACT

Standard Construction Company, Inc. $2,723,198.70
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EXTENSION

CONTRACT CNW247

UNIT PRICE

ROADWAY CATEGORY

202-03.01 REMOVAL OF ASPHALT PAVEMENT

S.Y.354.000

Standard Construction Company, Inc. $76.5000 $27,081.00

203-06 WATER

M.G.2.000

Standard Construction Company, Inc. $240.0000 $480.00

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

TON160.000

Standard Construction Company, Inc. $55.8500 $8,936.00

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

TON163.000

Standard Construction Company, Inc. $282.5000 $46,047.50

403-02.01 TRACKLESS TACK COAT

TON28.000

Standard Construction Company, Inc. $1,660.0000 $46,480.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON5,462.000

Standard Construction Company, Inc. $179.8000 $982,067.60

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON5,142.000

Standard Construction Company, Inc. $73.6000 $378,451.20

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN

EACH53.000

Standard Construction Company, Inc. $5,200.0000 $275,600.00

701-01.01 CONCRETE SIDEWALK (4 ")

S.F.1,950.000

Standard Construction Company, Inc. $18.5000 $36,075.00

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.90.000

Standard Construction Company, Inc. $68.0000 $6,120.00

701-02.03 CONCRETE CURB RAMP

S.F.1,080.000

Standard Construction Company, Inc. $58.0000 $62,640.00

701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION)

S.F.200.000

Standard Construction Company, Inc. $105.0000 $21,000.00
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EXTENSION

CONTRACT CNW247

UNIT PRICE

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH2.000

Standard Construction Company, Inc. $6,800.0000 $13,600.00

712-01 TRAFFIC CONTROL

LS1.000

Standard Construction Company, Inc. $226,800.0000 $226,800.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,014.000

Standard Construction Company, Inc. $12.3000 $12,472.20

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.18.000

Standard Construction Company, Inc. $31.0000 $558.00

712-08.03 ARROW BOARD (TYPE C)

EACH4.000

Standard Construction Company, Inc. $2,500.0000 $10,000.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH225.000

Standard Construction Company, Inc. $51.0000 $11,475.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH536.000

Standard Construction Company, Inc. $51.0000 $27,336.00

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)

L.F.546.000

Standard Construction Company, Inc. $27.2000 $14,851.20

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.59.000

Standard Construction Company, Inc. $42.0000 $2,478.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.1,094.000

Standard Construction Company, Inc. $31.0000 $33,914.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH26.000

Standard Construction Company, Inc. $270.0000 $7,020.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.2,006.000

Standard Construction Company, Inc. $3.6000 $7,221.60
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EXTENSION

CONTRACT CNW247

UNIT PRICE

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.1,184.000

Standard Construction Company, Inc. $53.0000 $62,752.00

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)

EACH9.000

Standard Construction Company, Inc. $300.0000 $2,700.00

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

EACH2.000

Standard Construction Company, Inc. $270.0000 $540.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.8.148

Standard Construction Company, Inc. $2,600.0000 $21,184.80

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.8.148

Standard Construction Company, Inc. $9,200.0000 $74,961.60

717-01 MOBILIZATION

LS1.000

Standard Construction Company, Inc. $215,000.0000 $215,000.00

730-03.20 INSTALL PULL BOX (TYPE A)

EACH7.000

Standard Construction Company, Inc. $1,920.0000 $13,440.00

730-12.01 CONDUIT 1" DIAMETER (PVC)

L.F.140.000

Standard Construction Company, Inc. $36.0000 $5,040.00

730-14.01 SHIELDED DETECTOR CABLE

L.F.50.000

Standard Construction Company, Inc. $3.9000 $195.00

730-14.02 SAW SLOT

L.F.4,660.000

Standard Construction Company, Inc. $11.6000 $54,056.00

730-14.03 LOOP WIRE

L.F.11,250.000

Standard Construction Company, Inc. $1.3000 $14,625.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Standard Construction Company, Inc. $2,723,198.70

Standard Construction Company, Inc. $2,723,198.70
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

JUNE 17, 2022

SMITH COUNTY (Contract No. CNW217 Call 032)

THE INSTALLATION OF SIGNALS ON S.R. 53 AT THE I-40 EB AND WB RAMPS (L.M. 11.45).

PROJECT LENGTH -

80S053-S3-002

0.195 MILES

COMPLETION TIME  - ON OR BEFORE APRIL 30, 2023

TOTAL CONTRACT

Stansell Electric Company, Inc. $317,417.00

Mack Construction, LLC $334,146.00
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EXTENSION

CONTRACT CNW217

UNIT PRICE

ROADWAY CATEGORY

209-03.20 FILTER SOCK (8 INCH)

L.F.50.000

Stansell Electric Company, Inc. $8.0000 $400.00

Mack Construction, LLC $17.0000 $850.00

209-05 SEDIMENT REMOVAL

C.Y.50.000

Stansell Electric Company, Inc. $33.0000 $1,650.00

Mack Construction, LLC $50.0000 $2,500.00

712-01 TRAFFIC CONTROL

LS1.000

Stansell Electric Company, Inc. $19,862.0000 $19,862.00

Mack Construction, LLC $18,000.0000 $18,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.251.000

Stansell Electric Company, Inc. $12.0000 $3,012.00

Mack Construction, LLC $10.0000 $2,510.00

713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)

EACH2.000

Stansell Electric Company, Inc. $574.0000 $1,148.00

Mack Construction, LLC $220.0000 $440.00

714-08.32 REMOVAL OF LIGHT STANDARD & FOUNDATION

EACH1.000

Stansell Electric Company, Inc. $8,884.0000 $8,884.00

Mack Construction, LLC $11,000.0000 $11,000.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.90.000

Stansell Electric Company, Inc. $28.6000 $2,574.00

Mack Construction, LLC $37.0000 $3,330.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH2.000

Stansell Electric Company, Inc. $286.0000 $572.00

Mack Construction, LLC $325.0000 $650.00

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)

EACH1.000

Stansell Electric Company, Inc. $107.0000 $107.00

Mack Construction, LLC $150.0000 $150.00

717-01 MOBILIZATION

LS1.000

Stansell Electric Company, Inc. $15,872.0000 $15,872.00

Mack Construction, LLC $30,500.0000 $30,500.00
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EXTENSION

CONTRACT CNW217

UNIT PRICE

730-01.02 REMOVAL OF SIGNAL EQUIPMENT

EACH1.000

Stansell Electric Company, Inc. $675.0000 $675.00

Mack Construction, LLC $7,000.0000 $7,000.00

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)

EACH10.000

Stansell Electric Company, Inc. $1,202.0000 $12,020.00

Mack Construction, LLC $1,200.0000 $12,000.00

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)

EACH2.000

Stansell Electric Company, Inc. $1,934.0000 $3,868.00

Mack Construction, LLC $1,800.0000 $3,600.00

730-03.21 INSTALL PULL BOX (TYPE B)

EACH3.000

Stansell Electric Company, Inc. $965.0000 $2,895.00

Mack Construction, LLC $1,200.0000 $3,600.00

730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)

EACH3.000

Stansell Electric Company, Inc. $4,535.0000 $13,605.00

Mack Construction, LLC $2,600.0000 $7,800.00

730-03.33 FIBER OPTIC SPLICE FUSION

EACH24.000

Stansell Electric Company, Inc. $346.0000 $8,304.00

Mack Construction, LLC $100.0000 $2,400.00

730-03.34 FIBER OPTIC TERMINATION CABINET

EACH2.000

Stansell Electric Company, Inc. $1,154.0000 $2,308.00

Mack Construction, LLC $4,500.0000 $9,000.00

730-03.51 FIBER OPTIC CABLE (12F)

L.F.590.000

Stansell Electric Company, Inc. $2.6000 $1,534.00

Mack Construction, LLC $5.0000 $2,950.00

730-05.01 ELECTRICAL SERVICE CONNECTION

EACH1.000

Stansell Electric Company, Inc. $1,693.0000 $1,693.00

Mack Construction, LLC $4,300.0000 $4,300.00

730-08.03 SIGNAL CABLE - 7 CONDUCTOR

L.F.362.000

Stansell Electric Company, Inc. $2.0000 $724.00

Mack Construction, LLC $3.0000 $1,086.00
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EXTENSION

CONTRACT CNW217

UNIT PRICE

730-12.02 CONDUIT 2" DIAMETER (PVC)

L.F.90.000

Stansell Electric Company, Inc. $28.3000 $2,547.00

Mack Construction, LLC $22.0000 $1,980.00

730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)

L.F.750.000

Stansell Electric Company, Inc. $93.3000 $69,975.00

Mack Construction, LLC $73.0000 $54,750.00

730-13.13 VEHICLE DETECTOR (RADAR)

EACH3.000

Stansell Electric Company, Inc. $8,950.0000 $26,850.00

Mack Construction, LLC $12,100.0000 $36,300.00

730-15.11 MODIFY CABINET (CONNECT FIBER CONDUIT TO EXISTING CABINET)

EACH1.000

Stansell Electric Company, Inc. $452.0000 $452.00

Mack Construction, LLC $7,500.0000 $7,500.00

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)

EACH1.000

Stansell Electric Company, Inc. $28,159.0000 $28,159.00

Mack Construction, LLC $24,000.0000 $24,000.00

730-16.04 CONTROLLER (ATC)

EACH1.000

Stansell Electric Company, Inc. $7,145.0000 $7,145.00

Mack Construction, LLC $5,400.0000 $5,400.00

730-17.01 INSTALL MODEM

EACH1.000

Stansell Electric Company, Inc. $6,554.0000 $6,554.00

Mack Construction, LLC $12,500.0000 $12,500.00

730-23.87 CANTILEVER SIGNAL SUPPORT (2 @ 40' & 45')

EACH1.000

Stansell Electric Company, Inc. $39,347.0000 $39,347.00

Mack Construction, LLC $36,050.0000 $36,050.00

730-25.01 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50')

EACH1.000

Stansell Electric Company, Inc. $34,681.0000 $34,681.00

Mack Construction, LLC $32,000.0000 $32,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Stansell Electric Company, Inc. $317,417.00

Mack Construction, LLC $334,146.00

Stansell Electric Company, Inc. $317,417.00

Mack Construction, LLC $334,146.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

JUNE 17, 2022

WARREN COUNTY (Contract No. CNW214 Call 033)

7.00%DBE GOAL

THE RESURFACING ON S.R. 8 FROM NORTH OF WILDWOOD ROAD (L.M. 4.33) TO NORTH OF LAWRENCE LANE (L.M. 7.70).

PROJECT LENGTH -

STP/HSIP-8(65),89S008-F3-002,89S008-F8-002

3.37 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Rogers Group, Inc. $1,582,673.00

Tinsley Asphalt, LLC $1,671,865.00
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EXTENSION

CONTRACT CNW214

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.6.700

Rogers Group, Inc. $980.0000 $6,566.00

Tinsley Asphalt, LLC $2,800.0000 $18,760.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON1,338.000

Rogers Group, Inc. $18.0000 $24,084.00

Tinsley Asphalt, LLC $35.0000 $46,830.00

403-02.01 TRACKLESS TACK COAT

TON42.000

Rogers Group, Inc. $800.0000 $33,600.00

Tinsley Asphalt, LLC $1,000.0000 $42,000.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON6,821.000

Rogers Group, Inc. $132.0000 $900,372.00

Tinsley Asphalt, LLC $135.0000 $920,835.00

411-01.21 LONGITUDINAL JOINT SEALANT

L.M.13.100

Rogers Group, Inc. $3,000.0000 $39,300.00

Tinsley Asphalt, LLC $2,800.0000 $36,680.00

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

L.M.2.800

Rogers Group, Inc. $1,100.0000 $3,080.00

Tinsley Asphalt, LLC $450.0000 $1,260.00

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.2.600

Rogers Group, Inc. $1,100.0000 $2,860.00

Tinsley Asphalt, LLC $450.0000 $1,170.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON5,638.000

Rogers Group, Inc. $36.0000 $202,968.00

Tinsley Asphalt, LLC $35.0000 $197,330.00

705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)

EACH1,599.000

Rogers Group, Inc. $6.0000 $9,594.00

Tinsley Asphalt, LLC $7.0000 $11,193.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH16.000

Rogers Group, Inc. $3,700.0000 $59,200.00

Tinsley Asphalt, LLC $4,600.0000 $73,600.00
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EXTENSION

CONTRACT CNW214

UNIT PRICE

706-01 GUARDRAIL REMOVED

L.F.800.000

Rogers Group, Inc. $0.7500 $600.00

Tinsley Asphalt, LLC $6.0000 $4,800.00

712-01 TRAFFIC CONTROL

LS1.000

Rogers Group, Inc. $58,000.0000 $58,000.00

Tinsley Asphalt, LLC $75,000.0000 $75,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH115.000

Rogers Group, Inc. $28.0000 $3,220.00

Tinsley Asphalt, LLC $30.0000 $3,450.00

712-06 SIGNS (CONSTRUCTION)

S.F.817.000

Rogers Group, Inc. $10.0000 $8,170.00

Tinsley Asphalt, LLC $9.0000 $7,353.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Rogers Group, Inc. $1,000.0000 $2,000.00

Tinsley Asphalt, LLC $2,500.0000 $5,000.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Rogers Group, Inc. $5,500.0000 $11,000.00

Tinsley Asphalt, LLC $4,500.0000 $9,000.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH222.000

Rogers Group, Inc. $42.0000 $9,324.00

Tinsley Asphalt, LLC $40.0000 $8,880.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH213.000

Rogers Group, Inc. $42.0000 $8,946.00

Tinsley Asphalt, LLC $40.0000 $8,520.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH435.000

Rogers Group, Inc. $11.0000 $4,785.00

Tinsley Asphalt, LLC $12.0000 $5,220.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.151.000

Rogers Group, Inc. $14.0000 $2,114.00

Tinsley Asphalt, LLC $14.0000 $2,114.00
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EXTENSION

CONTRACT CNW214

UNIT PRICE

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH2.000

Rogers Group, Inc. $400.0000 $800.00

Tinsley Asphalt, LLC $360.0000 $720.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.14.200

Rogers Group, Inc. $1,450.0000 $20,590.00

Tinsley Asphalt, LLC $1,400.0000 $19,880.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.14.200

Rogers Group, Inc. $7,500.0000 $106,500.00

Tinsley Asphalt, LLC $6,850.0000 $97,270.00

717-01 MOBILIZATION

LS1.000

Rogers Group, Inc. $65,000.0000 $65,000.00

Tinsley Asphalt, LLC $75,000.0000 $75,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Rogers Group, Inc. $1,582,673.00

Tinsley Asphalt, LLC $1,671,865.00

Rogers Group, Inc. $1,582,673.00

Tinsley Asphalt, LLC $1,671,865.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

JUNE 17, 2022

WEAKLEY COUNTY (Contract No. CNW216 Call 034)

6.00%DBE GOAL

THE RESURFACING ON S.R. 54 FROM THOMPSON CREEK ROAD (L.M. 17.40) TO PLATT ROAD (L.M. 22.14).

PROJECT LENGTH -

STP/HSIP-54(53),92S054-F3-002,92S054-F8-002

4.740 MILES

COMPLETION TIME  - ON OR BEFORE NOVEMBER 30, 2022

TOTAL CONTRACT

Ford Construction Company $2,858,343.53
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EXTENSION

CONTRACT CNW216

UNIT PRICE

ROADWAY CATEGORY

202-03.01 REMOVAL OF ASPHALT PAVEMENT

S.Y.135.000

Ford Construction Company $60.0000 $8,100.00

203-06 WATER

M.G.10.000

Ford Construction Company $1.0000 $10.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.9.200

Ford Construction Company $1,295.0000 $11,914.00

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

TON1,345.000

Ford Construction Company $43.0000 $57,835.00

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

TON65.000

Ford Construction Company $199.0000 $12,935.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON8,798.000

Ford Construction Company $124.4000 $1,094,471.20

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON62.000

Ford Construction Company $1,108.0000 $68,696.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON5,680.000

Ford Construction Company $148.1000 $841,208.00

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.7.400

Ford Construction Company $910.0000 $6,734.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON7,153.000

Ford Construction Company $39.6500 $283,616.45

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH28.000

Ford Construction Company $135.0000 $3,780.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH28.000

Ford Construction Company $4,210.0000 $117,880.00

2PAGE



EXTENSION

CONTRACT CNW216

UNIT PRICE

712-01 TRAFFIC CONTROL

LS1.000

Ford Construction Company $48,000.0000 $48,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.866.000

Ford Construction Company $6.7000 $5,802.20

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH320.000

Ford Construction Company $44.5000 $14,240.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.40.000

Ford Construction Company $27.0000 $1,080.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.29.795

Ford Construction Company $1,925.0000 $57,355.38

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.14.897

Ford Construction Company $7,900.0000 $117,686.30

717-01 MOBILIZATION

LS1.000

Ford Construction Company $107,000.0000 $107,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Ford Construction Company $2,858,343.53

Ford Construction Company $2,858,343.53
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

JUNE 17, 2022

WHITE COUNTY (Contract No. CNW233 Call 035)

6.00%DBE GOAL

THE RESURFACING ON U.S. 70 (S.R. 1) FROM NEAR COUNTRY CLUB ROAD (L.M. 13.10) TO NEAR COROLLA ROAD (L.M. 16.15) AND ON U.S.
70S (S.R. 111) FROM THE END OF THE UNDERPASS BRIDGE (L.M. 6.99) TO FRED HILL ROAD (L.M. 7.32).

PROJECT LENGTH -

NH-111(112),93035-8209-14,STP-1(466),93S001-F8-002

3.380 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Rogers Group, Inc. $2,039,523.50
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EXTENSION

CONTRACT CNW233

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.6.800

Rogers Group, Inc. $2,085.0000 $14,178.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON397.000

Rogers Group, Inc. $68.0000 $26,996.00

403-01.10 HIGH PERFORMANCE FOG SEALS

S.Y.11,060.000

Rogers Group, Inc. $1.7500 $19,355.00

403-02.01 TRACKLESS TACK COAT

TON45.000

Rogers Group, Inc. $1,310.0000 $58,950.00

411-01.21 LONGITUDINAL JOINT SEALANT

L.M.12.700

Rogers Group, Inc. $3,800.0000 $48,260.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON6,880.000

Rogers Group, Inc. $164.0000 $1,128,320.00

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.0.700

Rogers Group, Inc. $570.0000 $399.00

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

L.M.5.500

Rogers Group, Inc. $570.0000 $3,135.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON6,800.000

Rogers Group, Inc. $39.0000 $265,200.00

705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)

EACH993.000

Rogers Group, Inc. $7.5000 $7,447.50

712-01 TRAFFIC CONTROL

LS1.000

Rogers Group, Inc. $57,800.0000 $57,800.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH432.000

Rogers Group, Inc. $39.5000 $17,064.00
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EXTENSION

CONTRACT CNW233

UNIT PRICE

712-05.01 WARNING LIGHTS (TYPE A)

EACH98.000

Rogers Group, Inc. $42.5000 $4,165.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,550.000

Rogers Group, Inc. $11.0000 $17,050.00

712-08.03 ARROW BOARD (TYPE C)

EACH4.000

Rogers Group, Inc. $1,560.0000 $6,240.00

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Rogers Group, Inc. $425.0000 $425.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH5.000

Rogers Group, Inc. $9,665.0000 $48,325.00

713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT

EACH3.000

Rogers Group, Inc. $600.0000 $1,800.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH269.000

Rogers Group, Inc. $54.0000 $14,526.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH139.000

Rogers Group, Inc. $54.0000 $7,506.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH102.000

Rogers Group, Inc. $54.0000 $5,508.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH170.000

Rogers Group, Inc. $14.0000 $2,380.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.264.000

Rogers Group, Inc. $28.0000 $7,392.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.378.000

Rogers Group, Inc. $17.0000 $6,426.00
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EXTENSION

CONTRACT CNW233

UNIT PRICE

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH3.000

Rogers Group, Inc. $280.0000 $840.00

716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)

EACH5.000

Rogers Group, Inc. $560.0000 $2,800.00

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

EACH3.000

Rogers Group, Inc. $284.0000 $852.00

716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)

EACH1.000

Rogers Group, Inc. $355.0000 $355.00

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH2.000

Rogers Group, Inc. $497.0000 $994.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.13.400

Rogers Group, Inc. $1,900.0000 $25,460.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.13.500

Rogers Group, Inc. $9,650.0000 $130,275.00

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.1,200.000

Rogers Group, Inc. $4.2500 $5,100.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.200.000

Rogers Group, Inc. $2.8000 $560.00

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

L.M.0.800

Rogers Group, Inc. $6,800.0000 $5,440.00

717-01 MOBILIZATION

LS1.000

Rogers Group, Inc. $98,000.0000 $98,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Rogers Group, Inc. $2,039,523.50

Rogers Group, Inc. $2,039,523.50
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

JUNE 17, 2022

WHITE COUNTY (Contract No. CNW228 Call 036)

THE SIGNAL UPGRADES ON U.S. AND STATE ROUTES AT VARIOUS INTERSECTIONS IN SPARTA.

PROJECT LENGTH -

93950-4216-04,STP-M-9218(12),93SVAR-F3-002

0.0 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2022

TOTAL CONTRACT

S & W Contracting Co., Inc. $198,997.50

Stansell Electric Company, Inc. $221,283.00
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EXTENSION

CONTRACT CNW228

UNIT PRICE

ROADWAY CATEGORY

712-01 TRAFFIC CONTROL

LS1.000

S & W Contracting Co., Inc. $20,000.0000 $20,000.00

Stansell Electric Company, Inc. $12,936.0000 $12,936.00

717-01 MOBILIZATION

LS1.000

S & W Contracting Co., Inc. $10,000.0000 $10,000.00

Stansell Electric Company, Inc. $10,980.0000 $10,980.00

730-01.01 REMOVE & RELOCATE EXISTING TRAFFIC SIGNAL EQUIPMENT

EACH2.000

S & W Contracting Co., Inc. $1,200.0000 $2,400.00

Stansell Electric Company, Inc. $370.0000 $740.00

730-01.03 MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT

EACH4.000

S & W Contracting Co., Inc. $500.0000 $2,000.00

Stansell Electric Company, Inc. $943.0000 $3,772.00

730-02.08 SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED)

EACH2.000

S & W Contracting Co., Inc. $1,200.0000 $2,400.00

Stansell Electric Company, Inc. $1,158.0000 $2,316.00

730-08.03 SIGNAL CABLE - 7 CONDUCTOR

L.F.219.000

S & W Contracting Co., Inc. $2.5000 $547.50

Stansell Electric Company, Inc. $3.0000 $657.00

730-13.08 VEHICLE DETECTOR (EMERGENCY PREEMPTION)

EACH37.000

S & W Contracting Co., Inc. $3,050.0000 $112,850.00

Stansell Electric Company, Inc. $3,738.0000 $138,306.00

730-16.04 CONTROLLER (ATC)

EACH8.000

S & W Contracting Co., Inc. $6,100.0000 $48,800.00

Stansell Electric Company, Inc. $6,447.0000 $51,576.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

S & W Contracting Co., Inc. $198,997.50

Stansell Electric Company, Inc. $221,283.00

S & W Contracting Co., Inc. $198,997.50

Stansell Electric Company, Inc. $221,283.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

JUNE 17, 2022

COUNTIES DAVIDSON, MONTGOMERY, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON (Contract No. CNW915 Call 039)

THE DRAIN CLEANING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

98304-4139-04

0.0 MILES

COMPLETION TIME  - ON OR BEFORE MAY 31, 2023

TOTAL CONTRACT

Sweeping Corporation of America, LLC $506,602.00
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EXTENSION

CONTRACT CNW915

UNIT PRICE

MAINTENANCE CATEGORY

611-07.10 CLEAN DRAIN (TRENCH DRAIN)

L.F.5,006.000

Sweeping Corporation of America, LLC $3.5000 $17,521.00

611-07.11 CLEAN DRAIN(WITH GRATE)

EACH5,625.000

Sweeping Corporation of America, LLC $69.0000 $388,125.00

611-07.12 CLEAN DRAIN(WALL DRAIN)

EACH794.000

Sweeping Corporation of America, LLC $49.0000 $38,906.00

611-07.13 PIPE CLEANING (<18IN DIA.)

L.F.4,000.000

Sweeping Corporation of America, LLC $3.5000 $14,000.00

611-07.14 PIPE CLEANING (>OR=18IN DIA.)

L.F.3,200.000

Sweeping Corporation of America, LLC $4.0000 $12,800.00

611-07.20 HEAVY DRAIN CLEANING

EACH70.000

Sweeping Corporation of America, LLC $225.0000 $15,750.00

717-01 MOBILIZATION

LS1.000

Sweeping Corporation of America, LLC $500.0000 $500.00

712-01.06 LANE CLOSURE

DAY7.000

Sweeping Corporation of America, LLC $2,000.0000 $14,000.00

717-01.04 MOBILIZATION Emergency

EACH10.000

Sweeping Corporation of America, LLC $500.0000 $5,000.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Sweeping Corporation of America, LLC $506,602.00

Sweeping Corporation of America, LLC $506,602.00

3PAGE



DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

JUNE 17, 2022

SHELBY COUNTY (Contract No. CNW914 Call 041)

THE DRAIN CLEANING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

98400-4184-04

0.0 MILES

COMPLETION TIME  - ON OR BEFORE MAY 31, 2023

TOTAL CONTRACT

Sweeping Corporation of America, LLC $435,272.00

Mid South Septic Service, LLC $519,052.00

SMART VIEWS, LLC $566,790.00
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EXTENSION

CONTRACT CNW914

UNIT PRICE

MAINTENANCE CATEGORY

611-07.11 CLEAN DRAIN(WITH GRATE)

EACH3,389.000

Sweeping Corporation of America, LLC $98.0000 $332,122.00

Mid South Septic Service, LLC $72.0000 $244,008.00

SMART VIEWS, LLC $70.0000 $237,230.00

611-07.12 CLEAN DRAIN(WALL DRAIN)

EACH722.000

Sweeping Corporation of America, LLC $75.0000 $54,150.00

Mid South Septic Service, LLC $72.0000 $51,984.00

SMART VIEWS, LLC $80.0000 $57,760.00

611-07.13 PIPE CLEANING (<18IN DIA.)

L.F.2,200.000

Sweeping Corporation of America, LLC $7.5000 $16,500.00

Mid South Septic Service, LLC $4.0000 $8,800.00

SMART VIEWS, LLC $8.0000 $17,600.00

611-07.14 PIPE CLEANING (>OR=18IN DIA.)

L.F.1,000.000

Sweeping Corporation of America, LLC $10.0000 $10,000.00

Mid South Septic Service, LLC $7.0000 $7,000.00

SMART VIEWS, LLC $9.0000 $9,000.00

611-07.20 HEAVY DRAIN CLEANING

EACH40.000

Sweeping Corporation of America, LLC $225.0000 $9,000.00

Mid South Septic Service, LLC $1,406.2500 $56,250.00

SMART VIEWS, LLC $2,500.0000 $100,000.00

717-01 MOBILIZATION

LS1.000

Sweeping Corporation of America, LLC $500.0000 $500.00

Mid South Septic Service, LLC $1,000.0000 $1,000.00

SMART VIEWS, LLC $30,000.0000 $30,000.00

712-01.06 LANE CLOSURE

DAY4.000

Sweeping Corporation of America, LLC $2,000.0000 $8,000.00

Mid South Septic Service, LLC $37,500.0000 $150,000.00

SMART VIEWS, LLC $3,800.0000 $15,200.00

717-01.04 MOBILIZATION Emergency

EACH10.000

Sweeping Corporation of America, LLC $500.0000 $5,000.00

Mid South Septic Service, LLC $1.0000 $10.00

SMART VIEWS, LLC $10,000.0000 $100,000.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Sweeping Corporation of America, LLC $435,272.00

Mid South Septic Service, LLC $519,052.00

SMART VIEWS, LLC $566,790.00

Sweeping Corporation of America, LLC $435,272.00

Mid South Septic Service, LLC $519,052.00

SMART VIEWS, LLC $566,790.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

JULY 01, 2022

HAYWOOD COUNTY (Contract No. CNW266 Call 001)

THE FULL DEPTH RECLAMATION AND PAVING ON S.R. 179 FROM THE TIPTON COUNTY LINE (L.M. 0.00) TO U.S. 79 (S.R. 1) (L.M. 4.27) AND
ON S.R. 222 FROM NEAR STANTON-SOMMERVILLE ROAD (L.M. 3.00) TO U.S. 79 (S.R. 1) (L.M. 4.52).

PROJECT LENGTH -

38S179-S8-003,38S222-S8-003

5.790 MILES

COMPLETION TIME  - ON OR BEFORE NOVEMBER 15, 2022

TOTAL CONTRACT

Ford Construction Company $4,597,749.88
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EXTENSION

CONTRACT CNW266

UNIT PRICE

ROADWAY CATEGORY

202-03.01 REMOVAL OF ASPHALT PAVEMENT

S.Y.1,889.000

Ford Construction Company $45.0000 $85,005.00

203-06 WATER

M.G.427.000

Ford Construction Company $22.0000 $9,394.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.10.890

Ford Construction Company $1,360.0000 $14,810.40

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

TON4,329.000

Ford Construction Company $52.0000 $225,108.00

304-01.04 PROCESSING (RECLAIMED BASE MATERIAL)

S.Y.68,487.000

Ford Construction Company $5.3000 $362,981.10

304-01.08 PORTLAND CEMENT (FULL DEPTH PAVEMENT RECLAMATION)

TON2,442.000

Ford Construction Company $302.0000 $737,484.00

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

TON1,039.000

Ford Construction Company $172.0000 $178,708.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON7,728.000

Ford Construction Company $129.5000 $1,000,776.00

307-01.10 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C-W

TON1,610.000

Ford Construction Company $129.1000 $207,851.00

403-02.01 TRACKLESS TACK COAT

TON44.000

Ford Construction Company $1,272.0000 $55,968.00

405-01.01 BITUMINOUS MATERIAL (BSC)

TON92.000

Ford Construction Company $2,145.0000 $197,340.00

405-01.02 MINERAL AGGREGATE (BSC)

TON805.000

Ford Construction Company $114.0000 $91,770.00
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EXTENSION

CONTRACT CNW266

UNIT PRICE

411-01.10 ACS MIX(PG64-22) GRADING D

TON3,708.000

Ford Construction Company $156.7000 $581,043.60

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.6.000

Ford Construction Company $775.0000 $4,650.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.1,069.000

Ford Construction Company $32.0000 $34,208.00

611-01.20 ADJUSTMENT OF EXISTING MANHOLE

EACH2.000

Ford Construction Company $2,670.0000 $5,340.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH6.000

Ford Construction Company $110.0000 $660.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH10.000

Ford Construction Company $4,150.0000 $41,500.00

712-01 TRAFFIC CONTROL

LS1.000

Ford Construction Company $124,000.0000 $124,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,378.000

Ford Construction Company $7.0000 $9,646.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.15.000

Ford Construction Company $6.0000 $90.00

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Ford Construction Company $55.0000 $55.00

713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT

EACH2.000

Ford Construction Company $230.0000 $460.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH281.000

Ford Construction Company $49.0000 $13,769.00
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EXTENSION

CONTRACT CNW266

UNIT PRICE

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH281.000

Ford Construction Company $17.0000 $4,777.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.269.000

Ford Construction Company $27.5000 $7,397.50

716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)

EACH2.000

Ford Construction Company $880.0000 $1,760.00

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)

L.F.65.000

Ford Construction Company $19.8000 $1,287.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.58.438

Ford Construction Company $3,160.0000 $184,664.08

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.21.512

Ford Construction Company $8,100.0000 $174,247.20

717-01 MOBILIZATION

LS1.000

Ford Construction Company $241,000.0000 $241,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Ford Construction Company $4,597,749.88

Ford Construction Company $4,597,749.88
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

KNOX COUNTY (Contract No. CNW919 Call 001)

10.00%DBE GOAL

THE GRADING, DRAINAGE, RETAINING WALLS AND PAVING ON U.S. 441 (S.R. 71) FROM SOUTH OF SIMPSON ROAD (L.M. 1.00) TO
HENDRON CHAPEL ROAD (L.M. 1.98) IN KNOXVILLE.

PROJECT LENGTH -

HSIP-71(33),47024-3239-94

1.129 MILES

COMPLETION TIME  - ON OR BEFORE MAY 31, 2025

TOTAL CONTRACT

Charles Blalock & Sons, Inc. $18,840,591.07
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EXTENSION

CONTRACT CNW919

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Charles Blalock & Sons, Inc. $800,000.0000 $800,000.00

108-03 CPM PROJECT SCHEDULE

LS1.000

Charles Blalock & Sons, Inc. $240,000.0000 $240,000.00

109-10.01 TRAINEE

HOUR1,720.000

Charles Blalock & Sons, Inc. $0.8000 $1,376.00

201-01 CLEARING AND GRUBBING

LS1.000

Charles Blalock & Sons, Inc. $200,000.0000 $200,000.00

202-01.57 REMOVAL OF STRUCTURES & OBSTRUCTIONS (CB & EW)

LS1.000

Charles Blalock & Sons, Inc. $4,727.6300 $4,727.63

202-01.58 REMOVAL OF STRUCTURES & OBSTRUCTIONS (PIPES)

LS1.000

Charles Blalock & Sons, Inc. $3,214.6500 $3,214.65

202-03.01 REMOVAL OF ASPHALT PAVEMENT

S.Y.4,122.000

Charles Blalock & Sons, Inc. $22.7100 $93,610.62

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.57,163.000

Charles Blalock & Sons, Inc. $20.5100 $1,172,413.13

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)

TON5,236.000

Charles Blalock & Sons, Inc. $44.4600 $232,792.56

203-04 PLACING AND SPREADING TOPSOIL

C.Y.7,365.000

Charles Blalock & Sons, Inc. $8.2200 $60,540.30

203-06 WATER

M.G.152.000

Charles Blalock & Sons, Inc. $105.6800 $16,063.36

203-07 FURNISHING & SPREADING TOPSOIL

C.Y.3,938.000

Charles Blalock & Sons, Inc. $6.0000 $23,628.00
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EXTENSION

CONTRACT CNW919

UNIT PRICE

204-08 FOUNDATION FILL MATERIAL

C.Y.30.000

Charles Blalock & Sons, Inc. $80.2500 $2,407.50

209-02.05 12" TEMPORARY SLOPE DRAIN

L.F.1,441.000

Charles Blalock & Sons, Inc. $20.5600 $29,626.96

209-02.07 18" TEMPORARY SLOPE DRAIN

L.F.552.000

Charles Blalock & Sons, Inc. $29.8300 $16,466.16

209-05 SEDIMENT REMOVAL

C.Y.398.000

Charles Blalock & Sons, Inc. $19.5600 $7,784.88

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.13,224.000

Charles Blalock & Sons, Inc. $4.0700 $53,821.68

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)

L.F.21,672.000

Charles Blalock & Sons, Inc. $2.0900 $45,294.48

209-08.07 ROCK CHECK DAM

EACH9.000

Charles Blalock & Sons, Inc. $417.3000 $3,755.70

209-08.08 ENHANCED ROCK CHECK DAM

EACH4.000

Charles Blalock & Sons, Inc. $856.0000 $3,424.00

209-09.03 SEDIMENT FILTER BAG (15' X 15')

EACH4.000

Charles Blalock & Sons, Inc. $1,070.0000 $4,280.00

209-09.43 CURB INLET PROTECTION (TYPE 4)

EACH26.000

Charles Blalock & Sons, Inc. $267.5000 $6,955.00

209-40.33 CATCH BASIN PROTECTION (TYPE D)

EACH17.000

Charles Blalock & Sons, Inc. $374.5000 $6,366.50

209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)

EACH8.000

Charles Blalock & Sons, Inc. $588.5000 $4,708.00
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EXTENSION

CONTRACT CNW919

UNIT PRICE

209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6)

EACH19.000

Charles Blalock & Sons, Inc. $535.0000 $10,165.00

209-40.47 CATCH BASIN FILTER ASSEMBLY(TYPE 7)

EACH2.000

Charles Blalock & Sons, Inc. $642.0000 $1,284.00

209-40.48 CATCH BASIN FILTER ASSEMBLY(TYPE 8)

EACH2.000

Charles Blalock & Sons, Inc. $1,337.5000 $2,675.00

209-65.04 TEMPORARY IN STREAM DIVERSION

L.F.198.000

Charles Blalock & Sons, Inc. $160.5000 $31,779.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON15,599.000

Charles Blalock & Sons, Inc. $40.2200 $627,391.78

303-01.01 GRANULAR BACKFILL (ROADWAY)

TON266.000

Charles Blalock & Sons, Inc. $73.4900 $19,548.34

303-01.03 GRANULAR BACKFILL (RETAINING WALLS)

TON2.500

Charles Blalock & Sons, Inc. $199.5600 $498.90

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON261.000

Charles Blalock & Sons, Inc. $52.8700 $13,799.07

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON956.000

Charles Blalock & Sons, Inc. $160.0700 $153,026.92

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S

TON1,060.000

Charles Blalock & Sons, Inc. $157.0800 $166,504.80

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

TON2,384.000

Charles Blalock & Sons, Inc. $153.8700 $366,826.08

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON1,192.000

Charles Blalock & Sons, Inc. $154.8300 $184,557.36
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402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON23.300

Charles Blalock & Sons, Inc. $1,086.0500 $25,304.97

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON33.500

Charles Blalock & Sons, Inc. $1,021.8500 $34,231.98

411-01.10 ACS MIX(PG64-22) GRADING D

TON439.000

Charles Blalock & Sons, Inc. $233.6900 $102,589.91

411-02.10 ACS MIX(PG70-22) GRADING D

TON3,014.000

Charles Blalock & Sons, Inc. $149.1600 $449,568.24

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.1.800

Charles Blalock & Sons, Inc. $2,086.5000 $3,755.70

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.0.300

Charles Blalock & Sons, Inc. $25,825.8700 $7,747.76

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON2,299.000

Charles Blalock & Sons, Inc. $29.0000 $66,671.00

602-01 STRUCTURAL STEEL

LB.645.000

Charles Blalock & Sons, Inc. $15.2200 $9,816.90

604-01.01 CLASS A CONCRETE (ROADWAY)

C.Y.38.000

Charles Blalock & Sons, Inc. $2,033.0000 $77,254.00

604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)

LB.5,922.000

Charles Blalock & Sons, Inc. $2.6800 $15,870.96

604-07.01 RETAINING WALL (WALL 1)

S.F.1,397.000

Charles Blalock & Sons, Inc. $425.1400 $593,920.58

604-07.02 RETAINING WALL (WALL 2)

S.F.1,109.000

Charles Blalock & Sons, Inc. $316.5300 $351,031.77
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604-07.03 RETAINING WALL (WALL 3)

S.F.1,321.000

Charles Blalock & Sons, Inc. $277.8400 $367,026.64

604-07.04 RETAINING WALL (WALL 4)

S.F.1,039.000

Charles Blalock & Sons, Inc. $342.6300 $355,992.57

604-07.05 RETAINING WALL (WALL 5)

S.F.6,338.000

Charles Blalock & Sons, Inc. $371.1200 $2,352,158.56

604-07.06 RETAINING WALL (WALL 6)

S.F.572.000

Charles Blalock & Sons, Inc. $395.2300 $226,071.56

604-07.07 RETAINING WALL (WALL 7)

S.F.732.000

Charles Blalock & Sons, Inc. $402.6900 $294,769.08

604-07.08 RETAINING WALL (8)

S.F.372.000

Charles Blalock & Sons, Inc. $244.9700 $91,128.84

604-10.05 CONCRETE

S.F.80.000

Charles Blalock & Sons, Inc. $171.7700 $13,741.60

604-10.54 CONCRETE REPAIRS

S.F.80.000

Charles Blalock & Sons, Inc. $406.5300 $32,522.40

604-10.63 CONCRETE REPAIRS (CRACKS)

L.F.200.000

Charles Blalock & Sons, Inc. $186.6800 $37,336.00

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)

L.F.14.000

Charles Blalock & Sons, Inc. $513.6300 $7,190.82

607-03.30 18" PIPE CULVERT

L.F.2,840.000

Charles Blalock & Sons, Inc. $125.4900 $356,391.60

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)

L.F.72.000

Charles Blalock & Sons, Inc. $225.9800 $16,270.56
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607-39.02 18" PIPE CULVERT (SIDE DRAIN)

L.F.156.000

Charles Blalock & Sons, Inc. $102.8600 $16,046.16

611-02.10 JUNCTION BOX, TYPE 1

EACH9.000

Charles Blalock & Sons, Inc. $8,609.3900 $77,484.51

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)

C.Y.39.000

Charles Blalock & Sons, Inc. $1,503.5900 $58,640.01

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)

LB.2,117.000

Charles Blalock & Sons, Inc. $5.3700 $11,368.29

611-07.31 18IN ENDWALL (SIDE DRAIN)

EACH8.000

Charles Blalock & Sons, Inc. $9,502.4400 $76,019.52

611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1

EACH1.000

Charles Blalock & Sons, Inc. $10,226.2500 $10,226.25

611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1

EACH1.000

Charles Blalock & Sons, Inc. $11,952.5700 $11,952.57

611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1

EACH1.000

Charles Blalock & Sons, Inc. $7,689.9800 $7,689.98

611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1

EACH1.000

Charles Blalock & Sons, Inc. $10,157.0100 $10,157.01

611-09.03 CAPPING EXISTING CATCHBASIN

EACH4.000

Charles Blalock & Sons, Inc. $2,509.1900 $10,036.76

611-25.01 CATCH BASINS, TYPE 25, 0' - 4' DEPTH

EACH6.000

Charles Blalock & Sons, Inc. $5,876.0300 $35,256.18

611-25.02 CATCH BASINS, TYPE 25, > 4' - 8' DEPTH

EACH10.000

Charles Blalock & Sons, Inc. $6,152.3900 $61,523.90
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611-25.03 CATCH BASINS, TYPE 25, > 8' - 12' DEPTH

EACH1.000

Charles Blalock & Sons, Inc. $8,242.7600 $8,242.76

611-26.02 CATCH BASINS, TYPE 26, > 4' - 8' DEPTH

EACH2.000

Charles Blalock & Sons, Inc. $12,503.1500 $25,006.30

611-41.01 CATCH BASINS, TYPE 41, 0' - 4' DEPTH

EACH3.000

Charles Blalock & Sons, Inc. $10,597.8300 $31,793.49

611-41.02 CATCH BASINS, TYPE 41, > 4' - 8' DEPTH

EACH2.000

Charles Blalock & Sons, Inc. $12,599.0100 $25,198.02

611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH

EACH3.000

Charles Blalock & Sons, Inc. $7,051.9900 $21,155.97

611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH

EACH3.000

Charles Blalock & Sons, Inc. $9,421.9900 $28,265.97

611-45.02 CATCH BASINS, TYPE 45, > 4' - 8' DEPTH

EACH2.000

Charles Blalock & Sons, Inc. $18,005.3800 $36,010.76

701-02 CONCRETE DRIVEWAY

S.F.10,514.000

Charles Blalock & Sons, Inc. $24.6100 $258,749.54

702-03 CONCRETE COMBINED CURB & GUTTER

C.Y.520.000

Charles Blalock & Sons, Inc. $592.2300 $307,959.60

703-01 PORTLAND CEMENT CONCRETE DITCH PAVING

C.Y.59.000

Charles Blalock & Sons, Inc. $963.0000 $56,817.00

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

EACH3.000

Charles Blalock & Sons, Inc. $2,086.5000 $6,259.50

705-04.50 PORTABLE BARRIER RAIL DELINEATOR

EACH64.000

Charles Blalock & Sons, Inc. $16.0500 $1,027.20
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705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.3,465.000

Charles Blalock & Sons, Inc. $34.7800 $120,512.70

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3

EACH2.000

Charles Blalock & Sons, Inc. $1,605.0000 $3,210.00

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3

EACH9.000

Charles Blalock & Sons, Inc. $1,551.5000 $13,963.50

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH3.000

Charles Blalock & Sons, Inc. $3,745.0000 $11,235.00

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3

EACH12.000

Charles Blalock & Sons, Inc. $2,621.5000 $31,458.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH5.000

Charles Blalock & Sons, Inc. $3,290.2500 $16,451.25

705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)

EACH42.000

Charles Blalock & Sons, Inc. $10,165.0000 $426,930.00

706-01 GUARDRAIL REMOVED

L.F.130.000

Charles Blalock & Sons, Inc. $4.2800 $556.40

706-10.26 ROUNDED END ELEMENT

EACH6.000

Charles Blalock & Sons, Inc. $133.7500 $802.50

708-02.01 MARKERS (CONCRETE R.O.W. POSTS)

EACH58.000

Charles Blalock & Sons, Inc. $435.7200 $25,271.76

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON105.000

Charles Blalock & Sons, Inc. $63.3100 $6,647.55

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON1,131.000

Charles Blalock & Sons, Inc. $67.2700 $76,082.37
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709-05.08 MACHINED RIP-RAP (CLASS B)

TON514.000

Charles Blalock & Sons, Inc. $75.1000 $38,601.40

709-05.09 MACHINED RIP-RAP (CLASS C)

TON380.000

Charles Blalock & Sons, Inc. $82.9400 $31,517.20

710-04 FILTER CLOTH UNDERDRAIN (WITH PIPE)

L.F.8,019.000

Charles Blalock & Sons, Inc. $10.7000 $85,803.30

710-05 LATERAL UNDERDRAIN

L.F.462.000

Charles Blalock & Sons, Inc. $9.1000 $4,204.20

710-06.11 LATERAL UNDERDRAIN ENDWALL (2:1)

EACH5.000

Charles Blalock & Sons, Inc. $1,070.0000 $5,350.00

710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)

EACH4.000

Charles Blalock & Sons, Inc. $1,070.0000 $4,280.00

710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)

EACH16.000

Charles Blalock & Sons, Inc. $1,070.0000 $17,120.00

711-05.71 51IN SINGLE SLOPE CONCRETE BARRIER WALL

L.F.55.000

Charles Blalock & Sons, Inc. $302.1700 $16,619.35

711-05.72 SINGLE SLOPE HALF CONCRETE BARRIER WALL

L.F.718.000

Charles Blalock & Sons, Inc. $166.9300 $119,855.74

712-01 TRAFFIC CONTROL

LS1.000

Charles Blalock & Sons, Inc. $1,100,000.0000 $1,100,000.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.5,434.000

Charles Blalock & Sons, Inc. $32.2300 $175,137.82

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH200.000

Charles Blalock & Sons, Inc. $31.8300 $6,366.00
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712-05.01 WARNING LIGHTS (TYPE A)

EACH12.000

Charles Blalock & Sons, Inc. $26.7500 $321.00

712-06 SIGNS (CONSTRUCTION)

S.F.676.000

Charles Blalock & Sons, Inc. $9.9000 $6,692.40

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.66.000

Charles Blalock & Sons, Inc. $29.9600 $1,977.36

712-08.03 ARROW BOARD (TYPE C)

EACH4.000

Charles Blalock & Sons, Inc. $1,150.2500 $4,601.00

712-12.10 TEMPORARY CURB W/FLEXIBLE DELINEATOR

L.F.2,850.000

Charles Blalock & Sons, Inc. $41.2000 $117,420.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.590.000

Charles Blalock & Sons, Inc. $6.1500 $3,628.50

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.65.000

Charles Blalock & Sons, Inc. $18.7300 $1,217.45

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.10.000

Charles Blalock & Sons, Inc. $26.7500 $267.50

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Charles Blalock & Sons, Inc. $909.5000 $909.50

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH4.000

Charles Blalock & Sons, Inc. $7,356.2500 $29,425.00

713-16.06 DEAD END SIGN AND SUPPORT

EACH3.000

Charles Blalock & Sons, Inc. $390.5500 $1,171.65

713-16.07 END OF ROADWAY SIGN AND SUPPORT

EACH5.000

Charles Blalock & Sons, Inc. $401.2500 $2,006.25
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716-01.06 TEMPORARY RAISED PAVEMENT MARKER,WHITE

EACH308.000

Charles Blalock & Sons, Inc. $14.9800 $4,613.84

716-01.07 TEMPORARY RAISED PAVEMENT MARKER,YELLOW

EACH115.000

Charles Blalock & Sons, Inc. $14.9800 $1,722.70

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH161.000

Charles Blalock & Sons, Inc. $36.9200 $5,944.12

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH161.000

Charles Blalock & Sons, Inc. $36.9200 $5,944.12

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH180.000

Charles Blalock & Sons, Inc. $16.0500 $2,889.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.117.000

Charles Blalock & Sons, Inc. $18.1900 $2,128.23

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH2.000

Charles Blalock & Sons, Inc. $214.0000 $428.00

716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)

EACH7.000

Charles Blalock & Sons, Inc. $294.2500 $2,059.75

716-05.01 PAINTED PAVEMENT MARKING (4" LINE)

L.M.0.800

Charles Blalock & Sons, Inc. $2,942.5000 $2,354.00

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)

L.F.51,348.000

Charles Blalock & Sons, Inc. $0.4500 $23,106.60

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)

L.F.149.000

Charles Blalock & Sons, Inc. $8.0300 $1,196.47

716-12.01 ENHANCED FLATLINE THERMO  PVMT MRKNG (4IN LINE)

L.M.0.800

Charles Blalock & Sons, Inc. $6,099.0000 $4,879.20
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716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.6.200

Charles Blalock & Sons, Inc. $8,025.0000 $49,755.00

717-01 MOBILIZATION

LS1.000

Charles Blalock & Sons, Inc. $945,000.0000 $945,000.00

740-06.01 GEOMEMBRANE

S.Y.555.000

Charles Blalock & Sons, Inc. $48.7400 $27,050.70

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.1,938.000

Charles Blalock & Sons, Inc. $7.4600 $14,457.48

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

S.Y.1,131.000

Charles Blalock & Sons, Inc. $10.4500 $11,818.95

740-11.02 TEMPORARY SEDIMENT TUBE 12IN

L.F.218.000

Charles Blalock & Sons, Inc. $4.2800 $933.04

801-02 SEEDING (WITHOUT MULCH)

UNIT260.000

Charles Blalock & Sons, Inc. $30.5000 $7,930.00

801-03 WATER (SEEDING & SODDING)

M.G.60.000

Charles Blalock & Sons, Inc. $107.0000 $6,420.00

803-01 SODDING (NEW SOD)

S.Y.7,135.000

Charles Blalock & Sons, Inc. $5.8900 $42,025.15

805-01.03 TURF REINFORCEMENT MAT (CLASS III)

S.Y.651.000

Charles Blalock & Sons, Inc. $5.3500 $3,482.85

805-12.02 EROSION CONTROL BLANKET (TYPE II)

S.Y.27,624.000

Charles Blalock & Sons, Inc. $1.1800 $32,596.32

806-02.03 PROJECT MOWING

CYCL4.000

Charles Blalock & Sons, Inc. $1,955.9000 $7,823.60
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UTILITY CATEGORY

204-06.01 FLOWABLE FILL (GENERAL)

C.Y.27.000

Charles Blalock & Sons, Inc. $713.2100 $19,256.67

791-02.02 2IN MDPE GAS MAIN

L.F.520.000

Charles Blalock & Sons, Inc. $32.5900 $16,946.80

791-02.06 8IN MDPE GAS MAIN

L.F.6,590.000

Charles Blalock & Sons, Inc. $122.7500 $808,922.50

791-02.27 <=2 IN PE TEMP. BY-PASS FOR TIE-IN

LS1.000

Charles Blalock & Sons, Inc. $4,888.3300 $4,888.33

791-04.02 HDD 2IN PE PIPE - UNCONSOLIDATED

L.F.120.000

Charles Blalock & Sons, Inc. $179.2400 $21,508.80

791-04.06 HDD 8IN PE PIPE - UNCONSOLIDATED

L.F.215.000

Charles Blalock & Sons, Inc. $325.8900 $70,066.35

791-06.02 CONNECT TO 2IN EX. PE MAIN

EACH2.000

Charles Blalock & Sons, Inc. $2,824.3700 $5,648.74

791-06.03 CONNECT TO 4IN EX. PE MAIN

EACH1.000

Charles Blalock & Sons, Inc. $5,974.6200 $5,974.62

791-06.05 CONNECT TO 8IN EX. PE MAIN

EACH3.000

Charles Blalock & Sons, Inc. $11,949.2400 $35,847.72

791-07.01 2IN PE GAS VALVE ASSEMBLY

EACH6.000

Charles Blalock & Sons, Inc. $923.3500 $5,540.10

791-07.04 8IN PE GAS VALVE ASSEMBLY

EACH2.000

Charles Blalock & Sons, Inc. $2,715.7400 $5,431.48

791-07.21 EXCESS FLOW VALVE (EFV)

EACH4.000

Charles Blalock & Sons, Inc. $244.4200 $977.68
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791-08.03 1IN SERVICE ASSEMBLY

EACH4.000

Charles Blalock & Sons, Inc. $2,172.5900 $8,690.36

791-08.08 1IN PE SERVICE PIPE

L.F.500.000

Charles Blalock & Sons, Inc. $16.2900 $8,145.00

791-08.41 GAS MAIN REMOVAL

L.F.200.000

Charles Blalock & Sons, Inc. $44.5400 $8,908.00

791-09.05 RESTORE ASPHALT

S.Y.500.000

Charles Blalock & Sons, Inc. $54.3100 $27,155.00

791-09.06 RESTORE CONCRETE

S.Y.100.000

Charles Blalock & Sons, Inc. $247.6800 $24,768.00

791-09.07 RESTORE GRAVEL

S.Y.100.000

Charles Blalock & Sons, Inc. $45.6200 $4,562.00

791-10.10 RETIRE GAS MAIN

LS1.000

Charles Blalock & Sons, Inc. $53,228.4200 $53,228.42

791-99.01 ADDER FOR FULL CLEAN STONE BACKFILL

L.F.500.000

Charles Blalock & Sons, Inc. $33.6800 $16,840.00

791-99.02 CLEAN UP RESTORATION & CLOSEOUT

LS1.000

Charles Blalock & Sons, Inc. $11,949.2400 $11,949.24

795-01.03 6IN DIP RESTRAINED JOINT WATER LINE

L.F.40.000

Charles Blalock & Sons, Inc. $104.8600 $4,194.40

795-01.04 6IN DIP SLIP JOINT WATER LINE

L.F.460.000

Charles Blalock & Sons, Inc. $95.2300 $43,805.80

795-01.05 8IN DIP RESTRAINED JOINT WATER LINE

L.F.430.000

Charles Blalock & Sons, Inc. $118.7700 $51,071.10
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795-01.06 8IN DIP SLIP JOINT WATER LINE

L.F.7,630.000

Charles Blalock & Sons, Inc. $104.8600 $800,081.80

795-05.02 HDD 4IN HDPE CASING PIPE-UNCON

L.F.525.000

Charles Blalock & Sons, Inc. $155.1500 $81,453.75

795-05.65 BORE/JACK 16IN STEEL CASING PIPE-UNCON.

L.F.70.000

Charles Blalock & Sons, Inc. $497.5500 $34,828.50

795-05.79 BORE/JACK 16IN STEEL CASING PIPE-ROCK.

L.F.150.000

Charles Blalock & Sons, Inc. $802.5000 $120,375.00

795-06.01 CONNECT TO 2IN WATER LINE

EACH1.000

Charles Blalock & Sons, Inc. $2,247.0000 $2,247.00

795-06.03 CONNECT TO 4IN WATER LINE

EACH2.000

Charles Blalock & Sons, Inc. $3,424.0000 $6,848.00

795-06.04 CONNECT TO 6IN WATER LINE

EACH2.000

Charles Blalock & Sons, Inc. $3,531.0000 $7,062.00

795-06.05 CONNECT TO 8IN WATER LINE

EACH5.000

Charles Blalock & Sons, Inc. $4,815.0000 $24,075.00

795-06.31 CUT AND CAP 2IN WATER LINE

EACH2.000

Charles Blalock & Sons, Inc. $1,070.0000 $2,140.00

795-06.32 CUT AND CAP 4IN WATER LINE

EACH2.000

Charles Blalock & Sons, Inc. $1,284.0000 $2,568.00

795-06.33 CUT AND CAP 6IN WATER LINE

EACH1.000

Charles Blalock & Sons, Inc. $1,605.0000 $1,605.00

795-06.34 CUT AND CAP 8IN WATER LINE

EACH2.000

Charles Blalock & Sons, Inc. $1,872.5000 $3,745.00
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795-07.03 6IN X 6IN TAPPING SLEEVE AND VALVE

EACH1.000

Charles Blalock & Sons, Inc. $10,700.0000 $10,700.00

795-08.01 2IN GATE VALVE ASSEMBLY

EACH1.000

Charles Blalock & Sons, Inc. $1,048.6000 $1,048.60

795-08.03 4IN GATE VALVE ASSEMBLY

EACH1.000

Charles Blalock & Sons, Inc. $1,904.6000 $1,904.60

795-08.04 6IN GATE VALVE ASSEMBLY

EACH4.000

Charles Blalock & Sons, Inc. $2,428.9000 $9,715.60

795-08.05 8IN GATE VALVE ASSEMBLY

EACH27.000

Charles Blalock & Sons, Inc. $3,187.5300 $86,063.31

795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY

EACH32.000

Charles Blalock & Sons, Inc. $1,872.5000 $59,920.00

795-09.28 3/4IN COPPER SERVICE PIPE

L.F.1,760.000

Charles Blalock & Sons, Inc. $43.8700 $77,211.20

795-11.01 BLOW-OFF ASSEMBLY

EACH1.000

Charles Blalock & Sons, Inc. $2,969.2500 $2,969.25

795-11.02 FIRE HYDRANT ASSEMBLY

EACH3.000

Charles Blalock & Sons, Inc. $7,811.0000 $23,433.00

795-11.12 RETIRE IN PLACE EXISTING WATER MAIN

L.F.6,660.000

Charles Blalock & Sons, Inc. $21.4000 $142,524.00

795-12.01 REMOVE FIRE HYDRANT

EACH1.000

Charles Blalock & Sons, Inc. $1,605.0000 $1,605.00

795-12.02 REMOVAL OF EXISTING LINE

LS1.000

Charles Blalock & Sons, Inc. $16,050.0000 $16,050.00
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EXTENSION

CONTRACT CNW919

UNIT PRICE

795-13.01 DI FITTINGS

LB.2,500.000

Charles Blalock & Sons, Inc. $16.0500 $40,125.00

795-13.05 CREEK CROSSING (STA 396+50)

LS1.000

Charles Blalock & Sons, Inc. $19,260.0000 $19,260.00

795-13.06 CREEK CROSSING (STA 407+55)

LS1.000

Charles Blalock & Sons, Inc. $19,260.0000 $19,260.00

795-14.08 RESTORE ASPHALT

S.Y.450.000

Charles Blalock & Sons, Inc. $109.1000 $49,095.00

795-14.09 RESTORE CONCRETE

S.Y.80.000

Charles Blalock & Sons, Inc. $546.1000 $43,688.00

795-15.02 12IN STEEL CASING PIPE OPEN CUT METHOD

L.F.40.000

Charles Blalock & Sons, Inc. $337.0500 $13,482.00

795-15.25 16IN STEEL CASING PIPE OPEN CUT METHOD

L.F.210.000

Charles Blalock & Sons, Inc. $379.8500 $79,768.50

795-20.01 RECONNECT SERVICE ASSEMBLY

EACH32.000

Charles Blalock & Sons, Inc. $909.5000 $29,104.00

797-03.04 2IN PVC FORCE MAIN

L.F.200.000

Charles Blalock & Sons, Inc. $82.3900 $16,478.00

797-03.06 4IN PVC FORCE MAIN

L.F.1,300.000

Charles Blalock & Sons, Inc. $89.8800 $116,844.00

797-06.02 HDD 4IN HDPE CARRIER PIPE-UNCON

L.F.175.000

Charles Blalock & Sons, Inc. $214.0000 $37,450.00

797-06.87 OPEN CUT 8IN STEEL CASING PIPE

L.F.80.000

Charles Blalock & Sons, Inc. $283.5500 $22,684.00
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EXTENSION

CONTRACT CNW919

UNIT PRICE

797-08.02 PVC FITTINGS

LB.300.000

Charles Blalock & Sons, Inc. $27.8200 $8,346.00

797-08.12 2IN END OF LINE FLUSHING ASSEMBLY

EACH1.000

Charles Blalock & Sons, Inc. $2,675.0000 $2,675.00

797-09.04 2IN PVC BALL VALVE

EACH2.000

Charles Blalock & Sons, Inc. $918.0600 $1,836.12

797-09.06 4IN PLUG VALVE ASSEMBLY

EACH3.000

Charles Blalock & Sons, Inc. $2,049.0500 $6,147.15

797-09.41 CUT AND CAP 2IN FORCE MAIN

EACH2.000

Charles Blalock & Sons, Inc. $1,070.0000 $2,140.00

797-09.43 CUT AND CAP 4IN FORCE MAIN

EACH2.000

Charles Blalock & Sons, Inc. $1,605.0000 $3,210.00

797-10.14 CONNECT TO 2IN FORCE MAIN

EACH6.000

Charles Blalock & Sons, Inc. $2,140.0000 $12,840.00

797-10.16 CONNECT TO 4IN FORCE MAIN

EACH4.000

Charles Blalock & Sons, Inc. $2,675.0000 $10,700.00

797-11.30 RETIREIN PLACE EXISTING SEWER <8IN

L.F.1,490.000

Charles Blalock & Sons, Inc. $32.1000 $47,829.00

797-11.38 BY-PASS PUMPING

LS1.000

Charles Blalock & Sons, Inc. $17,120.0000 $17,120.00

797-11.40 RESTORE ASPHALT

S.Y.80.000

Charles Blalock & Sons, Inc. $422.0600 $33,764.80

797-11.41 RESTORE CONCRETE

S.Y.20.000

Charles Blalock & Sons, Inc. $775.3200 $15,506.40
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Charles Blalock & Sons, Inc. $15,406,737.38

SUB-TOTAL UTILITY

Charles Blalock & Sons, Inc. $3,433,853.69

Charles Blalock & Sons, Inc. $18,840,591.07
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

COUNTIES ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, JEFFERSON,
JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON (Contract No.
CNW268 Call 002)

THE RANDOM ON-CALL CABLE BARRIER REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R1BVAR-M3-014

0.0 MILES

COMPLETION TIME  - ON OR BEFORE DECEMBER 31, 2023

TOTAL CONTRACT

Tennessee Guardrail, Inc. $797,422.50

LU, Inc. $825,785.30
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EXTENSION

CONTRACT CNW268

UNIT PRICE

MAINTENANCE CATEGORY

705-06.40 CABLE BARRIER (MASH TL-3)

L.F.100.000

Tennessee Guardrail, Inc. $15.4500 $1,545.00

LU, Inc. $15.5000 $1,550.00

705-06.41 CABLE BARRIER ANCHOR (MASH TL-3)

EACH2.000

Tennessee Guardrail, Inc. $1,220.0000 $2,440.00

LU, Inc. $1,875.0000 $3,750.00

705-80.01 LONGITUDINAL CABLE BARRIER

L.F.520.000

Tennessee Guardrail, Inc. $13.0000 $6,760.00

LU, Inc. $13.2500 $6,890.00

705-80.03 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-3

EACH3.000

Tennessee Guardrail, Inc. $1,975.0000 $5,925.00

LU, Inc. $1,350.0000 $4,050.00

705-80.04 SOCKETED LINE POST W/ALL ACCESSORIES

EACH3,200.000

Tennessee Guardrail, Inc. $176.9500 $566,240.00

LU, Inc. $180.0000 $576,000.00

705-80.06 TERMINAL POST W/ALL ACCESSORIES

EACH200.000

Tennessee Guardrail, Inc. $142.0000 $28,400.00

LU, Inc. $150.8500 $30,170.00

705-80.07 CABLE RELEASE POST (TOP) W/ALL ACCESSORIES

EACH40.000

Tennessee Guardrail, Inc. $354.0000 $14,160.00

LU, Inc. $351.3800 $14,055.20

705-80.10 LINE POST W/FTNG & ALL ACC.

EACH70.000

Tennessee Guardrail, Inc. $155.0000 $10,850.00

LU, Inc. $158.0000 $11,060.00

705-80.12 CHECK CABLE TENSION

LS1.000

Tennessee Guardrail, Inc. $4,000.0000 $4,000.00

LU, Inc. $8,000.0000 $8,000.00

705-80.14 END TERMINAL HARDWARE FOR ATTACHING SINGLE CABLE

EACH165.000

Tennessee Guardrail, Inc. $47.5000 $7,837.50

LU, Inc. $47.4800 $7,834.20
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EXTENSION

CONTRACT CNW268

UNIT PRICE

705-80.15 RETENSIONING CABLE BARRIER SECTION AFTER REPAIR

EACH320.000

Tennessee Guardrail, Inc. $23.0000 $7,360.00

LU, Inc. $23.6900 $7,580.80

705-80.17 LONGITUDINAL CABLE BARRIER TRAINING

EACH1.000

Tennessee Guardrail, Inc. $200.0000 $200.00

LU, Inc. $200.0000 $200.00

705-80.19 HARDWARE FOR ATTACHING ALL CABLES TO A SINGLE POST

EACH2,000.000

Tennessee Guardrail, Inc. $66.0000 $132,000.00

LU, Inc. $67.0000 $134,000.00

705-80.20 LONGITUDINAL CABLE BARRIER SPLICE (TORPEDO, TURNBUCKLE)

EACH35.000

Tennessee Guardrail, Inc. $70.0000 $2,450.00

LU, Inc. $70.9900 $2,484.65

705-80.21 LONGITUDINAL CABLE BARRIER CABLE

L.F.2,040.000

Tennessee Guardrail, Inc. $1.0000 $2,040.00

LU, Inc. $0.9500 $1,938.00

705-80.22 TERMINAL POST W/FOOTING AND ALL ACCESSORIES

EACH5.000

Tennessee Guardrail, Inc. $23.0000 $115.00

LU, Inc. $23.7400 $118.70

705-80.23 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-4

EACH1.000

Tennessee Guardrail, Inc. $1,700.0000 $1,700.00

LU, Inc. $3,500.0000 $3,500.00

705-80.24 CONCRETE MONOLITHIC BLOCK FOR CABLE END TERMINAL FOUNDATION

EACH3.000

Tennessee Guardrail, Inc. $595.0000 $1,785.00

LU, Inc. $600.0000 $1,800.00

706-80.18 CABLE BARRIER TERMINAL (REMOVAL)

EACH5.000

Tennessee Guardrail, Inc. $11.0000 $55.00

LU, Inc. $10.7500 $53.75

712-01.02 LANE CLOSURE

EACH10.000

Tennessee Guardrail, Inc. $11.0000 $110.00

LU, Inc. $200.0000 $2,000.00
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EXTENSION

CONTRACT CNW268

UNIT PRICE

712-01.03 LANE CLOSURE(NIGHT WORK)

EACH10.000

Tennessee Guardrail, Inc. $11.0000 $110.00

LU, Inc. $450.0000 $4,500.00

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

DAY10.000

Tennessee Guardrail, Inc. $90.0000 $900.00

LU, Inc. $275.0000 $2,750.00

717-01.03 MOBILIZATION (PER CALL-OUT)

EACH20.000

Tennessee Guardrail, Inc. $22.0000 $440.00

LU, Inc. $75.0000 $1,500.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Tennessee Guardrail, Inc. $797,422.50

LU, Inc. $825,785.30

Tennessee Guardrail, Inc. $797,422.50

LU, Inc. $825,785.30
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

COUNTIES ANDERSON, CLAIBORNE, KNOX, MONROE, ROANE, AND SEVIER (Contract No. CNW296 Call 003)

6.00%DBE GOAL

THE ADA CURB RAMP UPGRADES ON VARIOUS STATE ROUTES.

PROJECT LENGTH -

HSIP-REG1(212),R1SVAR-F3-015

0.0 MILES

COMPLETION TIME  - ON OR BEFORE APRIL 30, 2023

TOTAL CONTRACT

Whaley Construction, LLC $1,078,489.00

Southern Constructors, Inc. $1,669,909.00
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EXTENSION

CONTRACT CNW296

UNIT PRICE

ROADWAY CATEGORY

202-03.01 REMOVAL OF ASPHALT PAVEMENT

S.Y.6.000

Whaley Construction, LLC $100.0000 $600.00

Southern Constructors, Inc. $450.0000 $2,700.00

701-01.02 CONCRETE SIDEWALK (6 ")

S.F.1,025.000

Whaley Construction, LLC $22.0000 $22,550.00

Southern Constructors, Inc. $30.0000 $30,750.00

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.16,447.000

Whaley Construction, LLC $38.0000 $624,986.00

Southern Constructors, Inc. $48.0000 $789,456.00

701-02.03 CONCRETE CURB RAMP

S.F.5,479.000

Whaley Construction, LLC $35.0000 $191,765.00

Southern Constructors, Inc. $42.0000 $230,118.00

702-01 CONCRETE CURB

C.Y.3.000

Whaley Construction, LLC $1,500.0000 $4,500.00

Southern Constructors, Inc. $1,750.0000 $5,250.00

702-03 CONCRETE COMBINED CURB & GUTTER

C.Y.11.000

Whaley Construction, LLC $850.0000 $9,350.00

Southern Constructors, Inc. $2,000.0000 $22,000.00

712-01 TRAFFIC CONTROL

LS1.000

Whaley Construction, LLC $64,238.0000 $64,238.00

Southern Constructors, Inc. $420,000.0000 $420,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH100.000

Whaley Construction, LLC $38.0000 $3,800.00

Southern Constructors, Inc. $40.0000 $4,000.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH50.000

Whaley Construction, LLC $35.0000 $1,750.00

Southern Constructors, Inc. $30.0000 $1,500.00

712-06 SIGNS (CONSTRUCTION)

S.F.809.000

Whaley Construction, LLC $18.0000 $14,562.00

Southern Constructors, Inc. $15.0000 $12,135.00
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EXTENSION

CONTRACT CNW296

UNIT PRICE

713-15.40 SIGN INSTALLATION (DESCRIPTION)

LS1.000

Whaley Construction, LLC $2,500.0000 $2,500.00

Southern Constructors, Inc. $10,000.0000 $10,000.00

717-01 MOBILIZATION

LS1.000

Whaley Construction, LLC $80,000.0000 $80,000.00

Southern Constructors, Inc. $85,000.0000 $85,000.00

730-26.07 FLASHING WARNING BEACON (RECTANGULAR RAPID FLASHING BEACON)

EACH6.000

Whaley Construction, LLC $9,648.0000 $57,888.00

Southern Constructors, Inc. $9,500.0000 $57,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Whaley Construction, LLC $1,078,489.00

Southern Constructors, Inc. $1,669,909.00

Whaley Construction, LLC $1,078,489.00

Southern Constructors, Inc. $1,669,909.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

BEDFORD AND LEWIS COUNTIES (Contract No. CNW255 Call 004)

7.00%DBE GOAL

THE ADA CURB RAMP UPGRADES ON VARIOUS STATE ROUTES.

PROJECT LENGTH -

HSIP-REG3(216),R3SVAR-F3-020

0.0 MILES

COMPLETION TIME  - ON OR BEFORE APRIL 30, 2023

TOTAL CONTRACT

MarCor Construction, Inc. $389,667.00
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EXTENSION

CONTRACT CNW255

UNIT PRICE

ROADWAY CATEGORY

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.6,600.000

MarCor Construction, Inc. $45.0000 $297,000.00

701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION)

S.F.144.000

MarCor Construction, Inc. $30.0000 $4,320.00

712-01 TRAFFIC CONTROL

LS1.000

MarCor Construction, Inc. $58,850.0000 $58,850.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH100.000

MarCor Construction, Inc. $30.0000 $3,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,408.000

MarCor Construction, Inc. $8.0000 $11,264.00

717-01 MOBILIZATION

LS1.000

MarCor Construction, Inc. $15,233.0000 $15,233.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

MarCor Construction, Inc. $389,667.00

MarCor Construction, Inc. $389,667.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

COUNTIES BENTON, CROCKETT, DECATUR, DYER, FAYETTE, HAYWOOD, HENDERSON, MADISON, OBION, SHELBY, AND TIPTON (Contract
No. CNW291 Call 005)

THE RANDOM ON-CALL CABLE BARRIER REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R4BVAR-M3-020

0.0 MILES

COMPLETION TIME  - ON OR BEFORE DECEMBER 31, 2023

TOTAL CONTRACT

LU, Inc. $571,853.75

Highway Safety Systems, L.L.C. $585,843.00

Tri-State Guardrail & Sign Co., Inc. $755,525.00
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EXTENSION

CONTRACT CNW291

UNIT PRICE

MAINTENANCE CATEGORY

705-06.40 CABLE BARRIER (MASH TL-3)

L.F.100.000

LU, Inc. $31.0000 $3,100.00

Highway Safety Systems, L.L.C. $1.0000 $100.00

Tri-State Guardrail & Sign Co., Inc. $45.0000 $4,500.00

705-06.41 CABLE BARRIER ANCHOR (MASH TL-3)

EACH2.000

LU, Inc. $1,920.0000 $3,840.00

Highway Safety Systems, L.L.C. $1.0000 $2.00

Tri-State Guardrail & Sign Co., Inc. $4,300.0000 $8,600.00

705-80.01 LONGITUDINAL CABLE BARRIER

L.F.75.000

LU, Inc. $3.8500 $288.75

Highway Safety Systems, L.L.C. $1.0000 $75.00

Tri-State Guardrail & Sign Co., Inc. $45.0000 $3,375.00

705-80.03 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-3

EACH3.000

LU, Inc. $750.0000 $2,250.00

Highway Safety Systems, L.L.C. $1.0000 $3.00

Tri-State Guardrail & Sign Co., Inc. $4,300.0000 $12,900.00

705-80.04 SOCKETED LINE POST W/ALL ACCESSORIES

EACH2,170.000

LU, Inc. $196.0000 $425,320.00

Highway Safety Systems, L.L.C. $230.0000 $499,100.00

Tri-State Guardrail & Sign Co., Inc. $250.0000 $542,500.00

705-80.06 TERMINAL POST W/ALL ACCESSORIES

EACH70.000

LU, Inc. $175.0000 $12,250.00

Highway Safety Systems, L.L.C. $100.0000 $7,000.00

Tri-State Guardrail & Sign Co., Inc. $300.0000 $21,000.00

705-80.07 CABLE RELEASE POST (TOP) W/ALL ACCESSORIES

EACH15.000

LU, Inc. $295.0000 $4,425.00

Highway Safety Systems, L.L.C. $50.0000 $750.00

Tri-State Guardrail & Sign Co., Inc. $850.0000 $12,750.00

705-80.09 DRIVEN SOCKETED LINE POST W/ALL ACCESSORIES

EACH150.000

LU, Inc. $175.0000 $26,250.00

Highway Safety Systems, L.L.C. $150.0000 $22,500.00

Tri-State Guardrail & Sign Co., Inc. $250.0000 $37,500.00
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EXTENSION

CONTRACT CNW291

UNIT PRICE

705-80.10 LINE POST W/FTNG & ALL ACC.

EACH10.000

LU, Inc. $200.0000 $2,000.00

Highway Safety Systems, L.L.C. $150.0000 $1,500.00

Tri-State Guardrail & Sign Co., Inc. $275.0000 $2,750.00

705-80.12 CHECK CABLE TENSION

LS1.000

LU, Inc. $7,500.0000 $7,500.00

Highway Safety Systems, L.L.C. $10,000.0000 $10,000.00

Tri-State Guardrail & Sign Co., Inc. $15,000.0000 $15,000.00

705-80.14 END TERMINAL HARDWARE FOR ATTACHING SINGLE CABLE

EACH15.000

LU, Inc. $105.0000 $1,575.00

Highway Safety Systems, L.L.C. $150.0000 $2,250.00

Tri-State Guardrail & Sign Co., Inc. $150.0000 $2,250.00

705-80.15 RETENSIONING CABLE BARRIER SECTION AFTER REPAIR

EACH60.000

LU, Inc. $100.0000 $6,000.00

Highway Safety Systems, L.L.C. $100.0000 $6,000.00

Tri-State Guardrail & Sign Co., Inc. $100.0000 $6,000.00

705-80.17 LONGITUDINAL CABLE BARRIER TRAINING

EACH1.000

LU, Inc. $750.0000 $750.00

Highway Safety Systems, L.L.C. $1.0000 $1.00

Tri-State Guardrail & Sign Co., Inc. $5,000.0000 $5,000.00

705-80.19 HARDWARE FOR ATTACHING ALL CABLES TO A SINGLE POST

EACH600.000

LU, Inc. $82.0000 $49,200.00

Highway Safety Systems, L.L.C. $55.0000 $33,000.00

Tri-State Guardrail & Sign Co., Inc. $85.0000 $51,000.00

705-80.20 LONGITUDINAL CABLE BARRIER SPLICE (TORPEDO, TURNBUCKLE)

EACH20.000

LU, Inc. $190.0000 $3,800.00

Highway Safety Systems, L.L.C. $1.0000 $20.00

Tri-State Guardrail & Sign Co., Inc. $450.0000 $9,000.00

705-80.21 LONGITUDINAL CABLE BARRIER CABLE

L.F.100.000

LU, Inc. $4.0000 $400.00

Highway Safety Systems, L.L.C. $0.0100 $1.00

Tri-State Guardrail & Sign Co., Inc. $6.0000 $600.00
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EXTENSION

CONTRACT CNW291

UNIT PRICE

705-80.22 TERMINAL POST W/FOOTING AND ALL ACCESSORIES

EACH5.000

LU, Inc. $300.0000 $1,500.00

Highway Safety Systems, L.L.C. $1.0000 $5.00

Tri-State Guardrail & Sign Co., Inc. $200.0000 $1,000.00

705-80.23 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-4

EACH1.000

LU, Inc. $4,500.0000 $4,500.00

Highway Safety Systems, L.L.C. $1.0000 $1.00

Tri-State Guardrail & Sign Co., Inc. $4,500.0000 $4,500.00

706-80.18 CABLE BARRIER TERMINAL (REMOVAL)

EACH5.000

LU, Inc. $6.0000 $30.00

Highway Safety Systems, L.L.C. $1.0000 $5.00

Tri-State Guardrail & Sign Co., Inc. $10.0000 $50.00

712-01.02 LANE CLOSURE

EACH10.000

LU, Inc. $300.0000 $3,000.00

Highway Safety Systems, L.L.C. $1.0000 $10.00

Tri-State Guardrail & Sign Co., Inc. $200.0000 $2,000.00

712-01.03 LANE CLOSURE(NIGHT WORK)

EACH10.000

LU, Inc. $750.0000 $7,500.00

Highway Safety Systems, L.L.C. $1.0000 $10.00

Tri-State Guardrail & Sign Co., Inc. $550.0000 $5,500.00

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

DAY10.000

LU, Inc. $375.0000 $3,750.00

Highway Safety Systems, L.L.C. $1.0000 $10.00

Tri-State Guardrail & Sign Co., Inc. $75.0000 $750.00

717-01.03 MOBILIZATION (PER CALL-OUT)

EACH35.000

LU, Inc. $75.0000 $2,625.00

Highway Safety Systems, L.L.C. $100.0000 $3,500.00

Tri-State Guardrail & Sign Co., Inc. $200.0000 $7,000.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

LU, Inc. $571,853.75

Highway Safety Systems, L.L.C. $585,843.00

Tri-State Guardrail & Sign Co., Inc. $755,525.00

LU, Inc. $571,853.75

Highway Safety Systems, L.L.C. $585,843.00

Tri-State Guardrail & Sign Co., Inc. $755,525.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

COUNTIES BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MARION, PUTNAM, AND SEQUATCHIE (Contract No. CNW283 Call 006)

THE RANDOM ON-CALL CABLE BARRIER REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R2BVAR-M3-012

0.0 MILES

COMPLETION TIME  - ON OR BEFORE DECEMBER 31, 2023

TOTAL CONTRACT

Tennessee Guardrail, Inc. $408,720.50

LU, Inc. $444,352.37

Highway Safety Systems, L.L.C. $565,220.00
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EXTENSION

CONTRACT CNW283

UNIT PRICE

MAINTENANCE CATEGORY

705-06.40 CABLE BARRIER (MASH TL-3)

L.F.100.000

Tennessee Guardrail, Inc. $15.5000 $1,550.00

LU, Inc. $15.7500 $1,575.00

Highway Safety Systems, L.L.C. $1.0000 $100.00

705-06.41 CABLE BARRIER ANCHOR (MASH TL-3)

EACH2.000

Tennessee Guardrail, Inc. $1,250.0000 $2,500.00

LU, Inc. $1,875.0000 $3,750.00

Highway Safety Systems, L.L.C. $1.0000 $2.00

705-80.01 LONGITUDINAL CABLE BARRIER

L.F.500.000

Tennessee Guardrail, Inc. $13.3500 $6,675.00

LU, Inc. $11.2500 $5,625.00

Highway Safety Systems, L.L.C. $1.0000 $500.00

705-80.03 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-3

EACH3.000

Tennessee Guardrail, Inc. $1,043.2500 $3,129.75

LU, Inc. $1,121.4900 $3,364.47

Highway Safety Systems, L.L.C. $1.0000 $3.00

705-80.04 SOCKETED LINE POST W/ALL ACCESSORIES

EACH1,700.000

Tennessee Guardrail, Inc. $188.5000 $320,450.00

LU, Inc. $197.0000 $334,900.00

Highway Safety Systems, L.L.C. $250.0000 $425,000.00

705-80.06 TERMINAL POST W/ALL ACCESSORIES

EACH70.000

Tennessee Guardrail, Inc. $175.0000 $12,250.00

LU, Inc. $195.0000 $13,650.00

Highway Safety Systems, L.L.C. $100.0000 $7,000.00

705-80.07 CABLE RELEASE POST (TOP) W/ALL ACCESSORIES

EACH10.000

Tennessee Guardrail, Inc. $147.0000 $1,470.00

LU, Inc. $145.5300 $1,455.30

Highway Safety Systems, L.L.C. $50.0000 $500.00

705-80.10 LINE POST W/FTNG & ALL ACC.

EACH20.000

Tennessee Guardrail, Inc. $175.0000 $3,500.00

LU, Inc. $195.5400 $3,910.80

Highway Safety Systems, L.L.C. $100.0000 $2,000.00
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EXTENSION

CONTRACT CNW283

UNIT PRICE

705-80.12 CHECK CABLE TENSION

LS1.000

Tennessee Guardrail, Inc. $8,775.0000 $8,775.00

LU, Inc. $8,000.0000 $8,000.00

Highway Safety Systems, L.L.C. $20,000.0000 $20,000.00

705-80.14 END TERMINAL HARDWARE FOR ATTACHING SINGLE CABLE

EACH25.000

Tennessee Guardrail, Inc. $48.9500 $1,223.75

LU, Inc. $48.5100 $1,212.75

Highway Safety Systems, L.L.C. $1.0000 $25.00

705-80.15 RETENSIONING CABLE BARRIER SECTION AFTER REPAIR

EACH100.000

Tennessee Guardrail, Inc. $29.0000 $2,900.00

LU, Inc. $53.0000 $5,300.00

Highway Safety Systems, L.L.C. $500.0000 $50,000.00

705-80.17 LONGITUDINAL CABLE BARRIER TRAINING

EACH1.000

Tennessee Guardrail, Inc. $200.0000 $200.00

LU, Inc. $242.5500 $242.55

Highway Safety Systems, L.L.C. $1.0000 $1.00

705-80.19 HARDWARE FOR ATTACHING ALL CABLES TO A SINGLE POST

EACH500.000

Tennessee Guardrail, Inc. $72.0000 $36,000.00

LU, Inc. $74.7200 $37,360.00

Highway Safety Systems, L.L.C. $80.0000 $40,000.00

705-80.20 LONGITUDINAL CABLE BARRIER SPLICE (TORPEDO, TURNBUCKLE)

EACH35.000

Tennessee Guardrail, Inc. $50.0000 $1,750.00

LU, Inc. $54.9000 $1,921.50

Highway Safety Systems, L.L.C. $1.0000 $35.00

705-80.21 LONGITUDINAL CABLE BARRIER CABLE

L.F.700.000

Tennessee Guardrail, Inc. $0.7400 $518.00

LU, Inc. $3.8500 $2,695.00

Highway Safety Systems, L.L.C. $0.0100 $7.00

705-80.22 TERMINAL POST W/FOOTING AND ALL ACCESSORIES

EACH10.000

Tennessee Guardrail, Inc. $23.0000 $230.00

LU, Inc. $100.0000 $1,000.00

Highway Safety Systems, L.L.C. $1.0000 $10.00
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EXTENSION

CONTRACT CNW283

UNIT PRICE

705-80.23 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-4

EACH2.000

Tennessee Guardrail, Inc. $1,700.0000 $3,400.00

LU, Inc. $3,000.0000 $6,000.00

Highway Safety Systems, L.L.C. $1.0000 $2.00

705-80.24 CONCRETE MONOLITHIC BLOCK FOR CABLE END TERMINAL FOUNDATION

EACH1.000

Tennessee Guardrail, Inc. $595.0000 $595.00

LU, Inc. $590.0000 $590.00

Highway Safety Systems, L.L.C. $1.0000 $1.00

706-80.18 CABLE BARRIER TERMINAL (REMOVAL)

EACH4.000

Tennessee Guardrail, Inc. $11.0000 $44.00

LU, Inc. $75.0000 $300.00

Highway Safety Systems, L.L.C. $1.0000 $4.00

712-01.02 LANE CLOSURE

EACH10.000

Tennessee Guardrail, Inc. $11.0000 $110.00

LU, Inc. $200.0000 $2,000.00

Highway Safety Systems, L.L.C. $1.0000 $10.00

712-01.03 LANE CLOSURE(NIGHT WORK)

EACH10.000

Tennessee Guardrail, Inc. $11.0000 $110.00

LU, Inc. $500.0000 $5,000.00

Highway Safety Systems, L.L.C. $1.0000 $10.00

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

DAY10.000

Tennessee Guardrail, Inc. $90.0000 $900.00

LU, Inc. $300.0000 $3,000.00

Highway Safety Systems, L.L.C. $1.0000 $10.00

717-01.03 MOBILIZATION (PER CALL-OUT)

EACH20.000

Tennessee Guardrail, Inc. $22.0000 $440.00

LU, Inc. $75.0000 $1,500.00

Highway Safety Systems, L.L.C. $1,000.0000 $20,000.00

4PAGE



TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Tennessee Guardrail, Inc. $408,720.50

LU, Inc. $444,352.37

Highway Safety Systems, L.L.C. $565,220.00

Tennessee Guardrail, Inc. $408,720.50

LU, Inc. $444,352.37

Highway Safety Systems, L.L.C. $565,220.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

COUNTIES CARROLL, DECATUR, AND MADISON (Contract No. CNW297 Call 007)

5.00%DBE GOAL

THE ADA CURB RAMP UPGRADES ON VARIOUS STATE ROUTES.

PROJECT LENGTH -

HSIP-REG4(217),R4SVAR-F3-008

0.0 MILES

COMPLETION TIME  - ON OR BEFORE APRIL 30, 2023

TOTAL CONTRACT

MarCor Construction, Inc. $651,216.30

Ford Construction Company $730,225.00
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EXTENSION

CONTRACT CNW297

UNIT PRICE

ROADWAY CATEGORY

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.

S.Y.270.000

MarCor Construction, Inc. $180.0000 $48,600.00

Ford Construction Company $105.0000 $28,350.00

630-01.15 6" PVC (SCHEDULE 40) PIPE

L.F.20.000

MarCor Construction, Inc. $10.0000 $200.00

Ford Construction Company $50.0000 $1,000.00

701-01.01 CONCRETE SIDEWALK (4 ")

S.F.2,160.000

MarCor Construction, Inc. $12.5000 $27,000.00

Ford Construction Company $20.0000 $43,200.00

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.7,809.000

MarCor Construction, Inc. $47.0000 $367,023.00

Ford Construction Company $50.0000 $390,450.00

701-02.03 CONCRETE CURB RAMP

S.F.1,775.000

MarCor Construction, Inc. $23.5000 $41,712.50

Ford Construction Company $45.0000 $79,875.00

702-01 CONCRETE CURB

C.Y.12.000

MarCor Construction, Inc. $993.9000 $11,926.80

Ford Construction Company $1,100.0000 $13,200.00

712-01 TRAFFIC CONTROL

LS1.000

MarCor Construction, Inc. $116,550.0000 $116,550.00

Ford Construction Company $78,000.0000 $78,000.00

713-16.20 SIGNS (STOP, R1-1)

EACH2.000

MarCor Construction, Inc. $500.0000 $1,000.00

Ford Construction Company $225.0000 $450.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.10.000

MarCor Construction, Inc. $100.0000 $1,000.00

Ford Construction Company $100.0000 $1,000.00

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.25.000

MarCor Construction, Inc. $100.0000 $2,500.00

Ford Construction Company $100.0000 $2,500.00
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EXTENSION

CONTRACT CNW297

UNIT PRICE

716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)

EACH2.000

MarCor Construction, Inc. $300.0000 $600.00

Ford Construction Company $300.0000 $600.00

716-05.03 PAINTED PAVEMENT MARKING (CROSS-WALK)

L.F.200.000

MarCor Construction, Inc. $25.0000 $5,000.00

Ford Construction Company $25.0000 $5,000.00

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)

L.F.1,050.000

MarCor Construction, Inc. $2.0000 $2,100.00

Ford Construction Company $2.0000 $2,100.00

716-08.11 REMOVAL OF WORD PAVEMENT MARKING (HANDICAP SYMBOL)

EACH2.000

MarCor Construction, Inc. $250.0000 $500.00

Ford Construction Company $250.0000 $500.00

717-01 MOBILIZATION

LS1.000

MarCor Construction, Inc. $25,504.0000 $25,504.00

Ford Construction Company $84,000.0000 $84,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

MarCor Construction, Inc. $651,216.30

Ford Construction Company $730,225.00

MarCor Construction, Inc. $651,216.30

Ford Construction Company $730,225.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

CARTER COUNTY (Contract No. CNW249 Call 008)

6.00%DBE GOAL

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 362 FROM S.R. 361 (L.M. 0.00) TO GAP CREEK ROAD (L.M. 5.34) AND ON U.S. 321
(S.R. 159) FROM ANDREW FINNEY ROAD (L.M. 2.83) TO BUNTONTOWN ROAD (L.M. 8.14).

PROJECT LENGTH -

HSIP-159(10),10013-3215-94,HSIP-362(12),10016-3219-94

10.650 MILES

COMPLETION TIME  - ON OR BEFORE APRIL 30, 2023

TOTAL CONTRACT

Superior Traffic Control, LLC $358,314.70
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EXTENSION

CONTRACT CNW249

UNIT PRICE

ROADWAY CATEGORY

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.10.500

Superior Traffic Control, LLC $560.0000 $5,880.00

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT

L.F.37,790.000

Superior Traffic Control, LLC $4.1500 $156,828.50

712-01 TRAFFIC CONTROL

LS1.000

Superior Traffic Control, LLC $10,000.0000 $10,000.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.1,266.000

Superior Traffic Control, LLC $5.7500 $7,279.50

713-02.22 BARRIER WALL DELINEATION ENHANCEMENT

L.F.6,790.000

Superior Traffic Control, LLC $5.0000 $33,950.00

713-11.01 "U" SECTION STEEL POSTS

LB.481.000

Superior Traffic Control, LLC $5.1000 $2,453.10

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.5,806.000

Superior Traffic Control, LLC $6.1000 $35,416.60

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.1,000.000

Superior Traffic Control, LLC $17.0000 $17,000.00

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.564.000

Superior Traffic Control, LLC $19.0000 $10,716.00

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH108.000

Superior Traffic Control, LLC $50.0000 $5,400.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH134.000

Superior Traffic Control, LLC $65.0000 $8,710.00

716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER

EACH348.000

Superior Traffic Control, LLC $26.0000 $9,048.00
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EXTENSION

CONTRACT CNW249

UNIT PRICE

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.257.000

Superior Traffic Control, LLC $14.0000 $3,598.00

716-13.07 SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)

L.M.21.000

Superior Traffic Control, LLC $1,725.0000 $36,225.00

716-13.10 SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOTTED LINE)

L.F.810.000

Superior Traffic Control, LLC $1.0000 $810.00

717-01 MOBILIZATION

LS1.000

Superior Traffic Control, LLC $15,000.0000 $15,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC $358,314.70

Superior Traffic Control, LLC $358,314.70
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

COUNTIES CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, LAWRENCE, MARSHALL, MAURY, MONTGOMERY,
ROBERTSON, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON (Contract No. CNW261 Call 009)

THE RANDOM ON-CALL CABLE BARRIER REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R3BVAR-M3-018

0.0 MILES

COMPLETION TIME  - ON OR BEFORE DECEMBER 31, 2023

TOTAL CONTRACT

LU, Inc. $594,617.00

Highway Safety Systems, L.L.C. $629,743.25
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EXTENSION

CONTRACT CNW261

UNIT PRICE

MAINTENANCE CATEGORY

705-06.40 CABLE BARRIER (MASH TL-3)

L.F.100.000

LU, Inc. $17.5000 $1,750.00

Highway Safety Systems, L.L.C. $1.0000 $100.00

705-06.41 CABLE BARRIER ANCHOR (MASH TL-3)

EACH2.000

LU, Inc. $1,975.0000 $3,950.00

Highway Safety Systems, L.L.C. $1.0000 $2.00

705-80.01 LONGITUDINAL CABLE BARRIER

L.F.200.000

LU, Inc. $10.0000 $2,000.00

Highway Safety Systems, L.L.C. $1.0000 $200.00

705-80.03 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-3

EACH3.000

LU, Inc. $1,250.0000 $3,750.00

Highway Safety Systems, L.L.C. $1.0000 $3.00

705-80.04 SOCKETED LINE POST W/ALL ACCESSORIES

EACH2,500.000

LU, Inc. $189.0000 $472,500.00

Highway Safety Systems, L.L.C. $225.0000 $562,500.00

705-80.06 TERMINAL POST W/ALL ACCESSORIES

EACH125.000

LU, Inc. $185.0000 $23,125.00

Highway Safety Systems, L.L.C. $100.0000 $12,500.00

705-80.07 CABLE RELEASE POST (TOP) W/ALL ACCESSORIES

EACH15.000

LU, Inc. $375.0000 $5,625.00

Highway Safety Systems, L.L.C. $50.0000 $750.00

705-80.10 LINE POST W/FTNG & ALL ACC.

EACH30.000

LU, Inc. $175.0000 $5,250.00

Highway Safety Systems, L.L.C. $150.0000 $4,500.00

705-80.12 CHECK CABLE TENSION

LS1.000

LU, Inc. $8,000.0000 $8,000.00

Highway Safety Systems, L.L.C. $10,000.0000 $10,000.00

705-80.14 END TERMINAL HARDWARE FOR ATTACHING SINGLE CABLE

EACH15.000

LU, Inc. $85.0000 $1,275.00

Highway Safety Systems, L.L.C. $1.0000 $15.00
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EXTENSION

CONTRACT CNW261

UNIT PRICE

705-80.15 RETENSIONING CABLE BARRIER SECTION AFTER REPAIR

EACH100.000

LU, Inc. $99.0000 $9,900.00

Highway Safety Systems, L.L.C. $100.0000 $10,000.00

705-80.17 LONGITUDINAL CABLE BARRIER TRAINING

EACH1.000

LU, Inc. $750.0000 $750.00

Highway Safety Systems, L.L.C. $1.0000 $1.00

705-80.19 HARDWARE FOR ATTACHING ALL CABLES TO A SINGLE POST

EACH415.000

LU, Inc. $87.0000 $36,105.00

Highway Safety Systems, L.L.C. $70.0000 $29,050.00

705-80.20 LONGITUDINAL CABLE BARRIER SPLICE (TORPEDO, TURNBUCKLE)

EACH30.000

LU, Inc. $50.0000 $1,500.00

Highway Safety Systems, L.L.C. $1.0000 $30.00

705-80.21 LONGITUDINAL CABLE BARRIER CABLE

L.F.125.000

LU, Inc. $4.0000 $500.00

Highway Safety Systems, L.L.C. $0.0100 $1.25

705-80.22 TERMINAL POST W/FOOTING AND ALL ACCESSORIES

EACH5.000

LU, Inc. $135.0000 $675.00

Highway Safety Systems, L.L.C. $1.0000 $5.00

705-80.23 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-4

EACH1.000

LU, Inc. $3,500.0000 $3,500.00

Highway Safety Systems, L.L.C. $1.0000 $1.00

705-80.24 CONCRETE MONOLITHIC BLOCK FOR CABLE END TERMINAL FOUNDATION

EACH1.000

LU, Inc. $600.0000 $600.00

Highway Safety Systems, L.L.C. $1.0000 $1.00

706-80.18 CABLE BARRIER TERMINAL (REMOVAL)

EACH4.000

LU, Inc. $28.0000 $112.00

Highway Safety Systems, L.L.C. $1.0000 $4.00

712-01.02 LANE CLOSURE

EACH10.000

LU, Inc. $200.0000 $2,000.00

Highway Safety Systems, L.L.C. $1.0000 $10.00
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EXTENSION

CONTRACT CNW261

UNIT PRICE

712-01.03 LANE CLOSURE(NIGHT WORK)

EACH10.000

LU, Inc. $500.0000 $5,000.00

Highway Safety Systems, L.L.C. $1.0000 $10.00

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

DAY10.000

LU, Inc. $300.0000 $3,000.00

Highway Safety Systems, L.L.C. $1.0000 $10.00

717-01.03 MOBILIZATION (PER CALL-OUT)

EACH50.000

LU, Inc. $75.0000 $3,750.00

Highway Safety Systems, L.L.C. $1.0000 $50.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

LU, Inc. $594,617.00

Highway Safety Systems, L.L.C. $629,743.25

LU, Inc. $594,617.00

Highway Safety Systems, L.L.C. $629,743.25

5PAGE



DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

COUNTIES CHEATHAM, DICKSON, HUMPHREYS, AND MONTGOMERY (Contract No. CNW254 Call 011)

5.00%DBE GOAL

THE ADA CURB RAMP UPGRADES ON VARIOUS STATE ROUTES.

PROJECT LENGTH -

HSIP-REG3(215),R3SVAR-F3-019

0.0 MILES

COMPLETION TIME  - ON OR BEFORE APRIL 30, 2023

TOTAL CONTRACT

MarCor Construction, Inc. $249,826.40

Thomson & Thomson, Inc. $331,444.00
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EXTENSION

CONTRACT CNW254

UNIT PRICE

ROADWAY CATEGORY

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.3,584.000

MarCor Construction, Inc. $38.0000 $136,192.00

Thomson & Thomson, Inc. $42.0000 $150,528.00

701-02.03 CONCRETE CURB RAMP

S.F.110.000

MarCor Construction, Inc. $27.0000 $2,970.00

Thomson & Thomson, Inc. $32.0000 $3,520.00

701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION)

S.F.16.000

MarCor Construction, Inc. $60.0000 $960.00

Thomson & Thomson, Inc. $76.0000 $1,216.00

702-03 CONCRETE COMBINED CURB & GUTTER

C.Y.34.000

MarCor Construction, Inc. $697.4000 $23,711.60

Thomson & Thomson, Inc. $1,600.0000 $54,400.00

712-01 TRAFFIC CONTROL

LS1.000

MarCor Construction, Inc. $36,800.0000 $36,800.00

Thomson & Thomson, Inc. $20,000.0000 $20,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH100.000

MarCor Construction, Inc. $30.0000 $3,000.00

Thomson & Thomson, Inc. $45.0000 $4,500.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,728.000

MarCor Construction, Inc. $8.0000 $13,824.00

Thomson & Thomson, Inc. $10.0000 $17,280.00

712-08.03 ARROW BOARD (TYPE C)

EACH10.000

MarCor Construction, Inc. $2,100.0000 $21,000.00

Thomson & Thomson, Inc. $1,800.0000 $18,000.00

717-01 MOBILIZATION

LS1.000

MarCor Construction, Inc. $11,368.8000 $11,368.80

Thomson & Thomson, Inc. $62,000.0000 $62,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

MarCor Construction, Inc. $249,826.40

Thomson & Thomson, Inc. $331,444.00

MarCor Construction, Inc. $249,826.40

Thomson & Thomson, Inc. $331,444.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

CHESTER COUNTY (Contract No. CNW256 Call 012)

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH -

HSIP-1200(28),12945-3441-94

0.0 MILES

COMPLETION TIME  - ON OR BEFORE APRIL 30, 2023

TOTAL CONTRACT

LU, Inc. $162,094.66

Superior Traffic Control, LLC $210,674.07

1PAGE



EXTENSION

CONTRACT CNW256

UNIT PRICE

ROADWAY CATEGORY

712-01 TRAFFIC CONTROL

LS1.000

LU, Inc. $1,950.0000 $1,950.00

Superior Traffic Control, LLC $10,000.0000 $10,000.00

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH22.000

LU, Inc. $59.6600 $1,312.52

Superior Traffic Control, LLC $60.0000 $1,320.00

713-02.20 ROADSIDE OBSTACLE DELINEATION

S.F.1.570

LU, Inc. $25.4400 $39.94

Superior Traffic Control, LLC $25.0000 $39.25

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.696.000

LU, Inc. $5.9000 $4,106.40

Superior Traffic Control, LLC $7.5000 $5,220.00

713-11.01 "U" SECTION STEEL POSTS

LB.1,256.500

LU, Inc. $5.6000 $7,036.40

Superior Traffic Control, LLC $7.0000 $8,795.50

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.2,417.660

LU, Inc. $6.3100 $15,255.43

Superior Traffic Control, LLC $7.0000 $16,923.62

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.644.800

LU, Inc. $12.6400 $8,150.27

Superior Traffic Control, LLC $20.0000 $12,896.00

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.758.000

LU, Inc. $13.8200 $10,475.56

Superior Traffic Control, LLC $22.0000 $16,676.00

713-13.14 FLORESCENT YELLOW SIGN SHEETING

S.F.1,165.800

LU, Inc. $13.8200 $16,111.36

Superior Traffic Control, LLC $14.0000 $16,321.20

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH17.000

LU, Inc. $50.0000 $850.00

Superior Traffic Control, LLC $75.0000 $1,275.00
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EXTENSION

CONTRACT CNW256

UNIT PRICE

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.306.000

LU, Inc. $18.3600 $5,618.16

Superior Traffic Control, LLC $24.0000 $7,344.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.6.670

LU, Inc. $35.7000 $238.12

Superior Traffic Control, LLC $50.0000 $333.50

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

L.M.34.510

LU, Inc. $2,550.0000 $88,000.50

Superior Traffic Control, LLC $3,000.0000 $103,530.00

717-01 MOBILIZATION

LS1.000

LU, Inc. $2,950.0000 $2,950.00

Superior Traffic Control, LLC $10,000.0000 $10,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

LU, Inc. $162,094.66

Superior Traffic Control, LLC $210,674.07

LU, Inc. $162,094.66

Superior Traffic Control, LLC $210,674.07
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

CLAY COUNTY (Contract No. CNW280 Call 013)

3.50%DBE GOAL

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 52 FROM HILL TOP ROAD TO HARVE KNIGHT ROAD (L.M. 0.69 TO L.M. 3.08) AND
FROM NEAR MEADOW LANE TO HUMMINGBIRD LANE (L.M. 14.00 TO L.M. 15.00).

PROJECT LENGTH -

PHSIP-52(93),14002-3258-94,PHSIP-52(94),14002-3259-94

3.390 MILES

COMPLETION TIME  - ON OR BEFORE APRIL 30, 2023

TOTAL CONTRACT

Superior Traffic Control, LLC $155,047.75
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EXTENSION

CONTRACT CNW280

UNIT PRICE

ROADWAY CATEGORY

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT

L.F.920.000

Superior Traffic Control, LLC $6.0000 $5,520.00

712-01 TRAFFIC CONTROL

LS1.000

Superior Traffic Control, LLC $8,500.0000 $8,500.00

713-02.20 ROADSIDE OBSTACLE DELINEATION

S.F.5.000

Superior Traffic Control, LLC $25.0000 $125.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.342.000

Superior Traffic Control, LLC $7.5000 $2,565.00

713-02.22 BARRIER WALL DELINEATION ENHANCEMENT

L.F.250.000

Superior Traffic Control, LLC $8.0000 $2,000.00

713-11.01 "U" SECTION STEEL POSTS

LB.247.000

Superior Traffic Control, LLC $6.2500 $1,543.75

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.1,802.000

Superior Traffic Control, LLC $6.5000 $11,713.00

713-11.05 SQUARE TUBE SIGN SUPPORT

LB.757.000

Superior Traffic Control, LLC $7.0000 $5,299.00

713-11.21 P POST SLIP BASE

EACH6.000

Superior Traffic Control, LLC $600.0000 $3,600.00

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.242.000

Superior Traffic Control, LLC $18.0000 $4,356.00

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.503.500

Superior Traffic Control, LLC $20.0000 $10,070.00

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Superior Traffic Control, LLC $2,000.0000 $2,000.00
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EXTENSION

CONTRACT CNW280

UNIT PRICE

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH53.000

Superior Traffic Control, LLC $50.0000 $2,650.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH44.000

Superior Traffic Control, LLC $80.0000 $3,520.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.22.000

Superior Traffic Control, LLC $28.0000 $616.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.248.000

Superior Traffic Control, LLC $20.0000 $4,960.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.12.200

Superior Traffic Control, LLC $6,250.0000 $76,250.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.630.000

Superior Traffic Control, LLC $2.0000 $1,260.00

717-01 MOBILIZATION

LS1.000

Superior Traffic Control, LLC $8,500.0000 $8,500.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC $155,047.75

Superior Traffic Control, LLC $155,047.75
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

CLAY COUNTY (Contract No. CNW284 Call 014)

THE CONSTRUCTION OF A SALT BRINE SHED.

PROJECT LENGTH -

14NMSC-S3-003

0.0 MILES

COMPLETION TIME  - ON OR BEFORE DECEMBER 15, 2022

TOTAL CONTRACT

H & H Construction, Inc. $52,759.65

J & S Construction Company, Inc. $78,358.00
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EXTENSION

CONTRACT CNW284

UNIT PRICE

MAINTENANCE CATEGORY

680-02.01 BUILDING (40' X 40')

EACH1.000

H & H Construction, Inc. $2,637.9800 $2,637.98

J & S Construction Company, Inc. $71,858.0000 $71,858.00

717-01 MOBILIZATION

LS1.000

H & H Construction, Inc. $50,121.6700 $50,121.67

J & S Construction Company, Inc. $6,500.0000 $6,500.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

H & H Construction, Inc. $52,759.65

J & S Construction Company, Inc. $78,358.00

H & H Construction, Inc. $52,759.65

J & S Construction Company, Inc. $78,358.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

COCKE COUNTY (Contract No. CNW272 Call 015)

THE REPLACEMENT OF A ROCKFALL CATCHMENT FENCE ON I-40 EB AT MM 444.3 (L.M. 14.44).

PROJECT LENGTH -

15I040-M3-016

0.0 MILES

COMPLETION TIME  - ON OR BEFORE MAY 31, 2023

TOTAL CONTRACT

Charles Blalock & Sons, Inc. $669,000.00
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EXTENSION

CONTRACT CNW272

UNIT PRICE

MAINTENANCE CATEGORY

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.500.000

Charles Blalock & Sons, Inc. $70.0000 $35,000.00

707-10.01 ROCKFALL FENCE (TYPE I)

L.F.200.000

Charles Blalock & Sons, Inc. $2,150.0000 $430,000.00

712-01 TRAFFIC CONTROL

LS1.000

Charles Blalock & Sons, Inc. $125,000.0000 $125,000.00

717-01 MOBILIZATION

LS1.000

Charles Blalock & Sons, Inc. $79,000.0000 $79,000.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Charles Blalock & Sons, Inc. $669,000.00

Charles Blalock & Sons, Inc. $669,000.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

CUMBERLAND COUNTY (Contract No. CNW234 Call 016)

THE INSTALLATION OF A FLASHING BEACON AND MISCELLANEOUS SAFETY IMPROVEMENTS ON U.S. 70 (S.R. 1) AT THE INTERSECTION
OF MARKET STREET (L.M. 24.84) IN CRAB ORCHARD.

PROJECT LENGTH -

18003-3244-04

0.207 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

S & W Contracting Co., Inc. $140,599.00

Stansell Electric Company, Inc. $158,079.23
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EXTENSION

CONTRACT CNW234

UNIT PRICE

ROADWAY CATEGORY

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.128.000

S & W Contracting Co., Inc. $30.0000 $3,840.00

Stansell Electric Company, Inc. $2.4600 $314.88

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.137.000

S & W Contracting Co., Inc. $30.0000 $4,110.00

Stansell Electric Company, Inc. $2.4600 $337.02

712-01 TRAFFIC CONTROL

LS1.000

S & W Contracting Co., Inc. $6,000.0000 $6,000.00

Stansell Electric Company, Inc. $12,200.0000 $12,200.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH17.000

S & W Contracting Co., Inc. $57.0000 $969.00

Stansell Electric Company, Inc. $51.4300 $874.31

712-06 SIGNS (CONSTRUCTION)

S.F.228.000

S & W Contracting Co., Inc. $15.0000 $3,420.00

Stansell Electric Company, Inc. $10.7100 $2,441.88

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

S & W Contracting Co., Inc. $2,000.0000 $4,000.00

Stansell Electric Company, Inc. $1,714.4000 $3,428.80

712-09.09 REMOVABLE PAVEMENT MARKING (4" line)

L.F.120.000

S & W Contracting Co., Inc. $5.0000 $600.00

Stansell Electric Company, Inc. $35.7200 $4,286.40

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.20.000

S & W Contracting Co., Inc. $8.0000 $160.00

Stansell Electric Company, Inc. $9.2900 $185.80

713-11.01 "U" SECTION STEEL POSTS

LB.75.000

S & W Contracting Co., Inc. $8.0000 $600.00

Stansell Electric Company, Inc. $9.2900 $696.75

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.75.000

S & W Contracting Co., Inc. $8.0000 $600.00

Stansell Electric Company, Inc. $9.2900 $696.75
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EXTENSION

CONTRACT CNW234

UNIT PRICE

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.45.000

S & W Contracting Co., Inc. $26.0000 $1,170.00

Stansell Electric Company, Inc. $31.4300 $1,414.35

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

S & W Contracting Co., Inc. $1,000.0000 $1,000.00

Stansell Electric Company, Inc. $714.3300 $714.33

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

S & W Contracting Co., Inc. $8,625.0000 $17,250.00

Stansell Electric Company, Inc. $10,715.0000 $21,430.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.200.000

S & W Contracting Co., Inc. $26.0000 $5,200.00

Stansell Electric Company, Inc. $31.4300 $6,286.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.40.000

S & W Contracting Co., Inc. $18.0000 $720.00

Stansell Electric Company, Inc. $21.4300 $857.20

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH2.000

S & W Contracting Co., Inc. $300.0000 $600.00

Stansell Electric Company, Inc. $357.1700 $714.34

716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)

EACH4.000

S & W Contracting Co., Inc. $600.0000 $2,400.00

Stansell Electric Company, Inc. $714.3300 $2,857.32

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.36.000

S & W Contracting Co., Inc. $20.0000 $720.00

Stansell Electric Company, Inc. $21.4300 $771.48

716-05.01 PAINTED PAVEMENT MARKING (4" LINE)

L.M.1.100

S & W Contracting Co., Inc. $1,725.0000 $1,897.50

Stansell Electric Company, Inc. $2,143.0000 $2,357.30

716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)

S.Y.200.000

S & W Contracting Co., Inc. $15.0000 $3,000.00

Stansell Electric Company, Inc. $18.5700 $3,714.00
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EXTENSION

CONTRACT CNW234

UNIT PRICE

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)

L.F.46.000

S & W Contracting Co., Inc. $8.0000 $368.00

Stansell Electric Company, Inc. $8.5700 $394.22

716-05.21 PAINTED PAVEMENT MARKING(4"DOTTED LINE)

L.F.83.000

S & W Contracting Co., Inc. $2.0000 $166.00

Stansell Electric Company, Inc. $1.4300 $118.69

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)

L.F.5,805.000

S & W Contracting Co., Inc. $2.0000 $11,610.00

Stansell Electric Company, Inc. $1.4300 $8,301.15

716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)

S.Y.400.000

S & W Contracting Co., Inc. $12.0000 $4,800.00

Stansell Electric Company, Inc. $14.2900 $5,716.00

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)

L.F.106.000

S & W Contracting Co., Inc. $8.0000 $848.00

Stansell Electric Company, Inc. $8.5700 $908.42

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)

EACH2.000

S & W Contracting Co., Inc. $115.0000 $230.00

Stansell Electric Company, Inc. $142.8700 $285.74

716-08.09 REMOVAL OF PAVEMENT MARKING (DOTTED LINE)

L.F.83.000

S & W Contracting Co., Inc. $2.0000 $166.00

Stansell Electric Company, Inc. $1.4300 $118.69

716-08.11 REMOVAL OF WORD PAVEMENT MARKING (RXR)

EACH4.000

S & W Contracting Co., Inc. $345.0000 $1,380.00

Stansell Electric Company, Inc. $428.6000 $1,714.40

716-08.19 REMOVAL OF PAVEMENT MARKING (YIELD LINE)

S.F.36.000

S & W Contracting Co., Inc. $8.0000 $288.00

Stansell Electric Company, Inc. $7.1400 $257.04

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.1.100

S & W Contracting Co., Inc. $8,625.0000 $9,487.50

Stansell Electric Company, Inc. $10,715.0000 $11,786.50
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EXTENSION

CONTRACT CNW234

UNIT PRICE

717-01 MOBILIZATION

LS1.000

S & W Contracting Co., Inc. $8,500.0000 $8,500.00

Stansell Electric Company, Inc. $7,500.0000 $7,500.00

730-02.01 SIGNAL HEAD ASSEMBLY (110)

EACH2.000

S & W Contracting Co., Inc. $599.0000 $1,198.00

Stansell Electric Company, Inc. $447.5300 $895.06

730-02.21 SIGNAL HEAD ASSEMBLY (220)

EACH3.000

S & W Contracting Co., Inc. $1,029.0000 $3,087.00

Stansell Electric Company, Inc. $819.5500 $2,458.65

730-05.01 ELECTRICAL SERVICE CONNECTION

EACH1.000

S & W Contracting Co., Inc. $4,500.0000 $4,500.00

Stansell Electric Company, Inc. $1,567.2900 $1,567.29

730-08.02 SIGNAL CABLE - 5 CONDUCTOR

L.F.101.000

S & W Contracting Co., Inc. $2.0000 $202.00

Stansell Electric Company, Inc. $2.7100 $273.71

730-09.20 SPAN WIRE ASSEMBLY

L.F.118.000

S & W Contracting Co., Inc. $3.0000 $354.00

Stansell Electric Company, Inc. $9.2900 $1,096.22

730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER

L.F.118.000

S & W Contracting Co., Inc. $3.0000 $354.00

Stansell Electric Company, Inc. $8.5800 $1,012.44

730-15.07 CABINET (NEMA TYPE 3R FLASHING SIGNAL CONTROLLER)

EACH1.000

S & W Contracting Co., Inc. $1,860.0000 $1,860.00

Stansell Electric Company, Inc. $1,810.5000 $1,810.50

730-16.03 CONTROLLER (FLASHING BEACON)

EACH1.000

S & W Contracting Co., Inc. $1,260.0000 $1,260.00

Stansell Electric Company, Inc. $1,338.3600 $1,338.36

730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT)

EACH2.000

S & W Contracting Co., Inc. $15,842.0000 $31,684.00

Stansell Electric Company, Inc. $21,973.6200 $43,947.24
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

S & W Contracting Co., Inc. $140,599.00

Stansell Electric Company, Inc. $158,079.23

S & W Contracting Co., Inc. $140,599.00

Stansell Electric Company, Inc. $158,079.23

6PAGE



DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

CUMBERLAND COUNTY (Contract No. CNW018 Call 017)

THE REPAIR OF BRIDGES ON U.S. 127 (S.R. 28) OVER BYRDS CREEK (L.M. 10.69) AND THREE MILE CREEK (L.M. 11.08).

PROJECT LENGTH -

18006-4219-04

0.050 MILES

COMPLETION TIME  - ON OR BEFORE APRIL 30, 2023

TOTAL CONTRACT

Thomson & Thomson, Inc. $319,244.00

Jamison Construction, LLC $380,393.00

Mid-State Construction Company, Inc. $406,974.75

Southern Constructors, Inc. $479,196.00

Whaley Construction, LLC $543,374.00

Dement Construction Company, LLC $571,716.25
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EXTENSION

CONTRACT CNW018

UNIT PRICE

BRIDGE CATEGORY

201-05.31 VEGETATION REMOVAL

LS1.000

Thomson & Thomson, Inc. $10,000.0000 $10,000.00

Jamison Construction, LLC $22,000.0000 $22,000.00

Mid-State Construction Company, Inc. $32,223.1800 $32,223.18

Southern Constructors, Inc. $20,000.0000 $20,000.00

Whaley Construction, LLC $25,000.0000 $25,000.00

Dement Construction Company, LLC $99,600.0000 $99,600.00

204-06.01 FLOWABLE FILL (GENERAL)

C.Y.6.500

Thomson & Thomson, Inc. $650.0000 $4,225.00

Jamison Construction, LLC $800.0000 $5,200.00

Mid-State Construction Company, Inc. $3,089.6700 $20,082.86

Southern Constructors, Inc. $2,000.0000 $13,000.00

Whaley Construction, LLC $900.0000 $5,850.00

Dement Construction Company, LLC $2,000.0000 $13,000.00

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.275.000

Thomson & Thomson, Inc. $9.0000 $2,475.00

Jamison Construction, LLC $7.0000 $1,925.00

Mid-State Construction Company, Inc. $11.2400 $3,091.00

Southern Constructors, Inc. $15.0000 $4,125.00

Whaley Construction, LLC $6.0000 $1,650.00

Dement Construction Company, LLC $14.0000 $3,850.00

603-02.15 REPAINT EXISTING BEARINGS

LS1.000

Thomson & Thomson, Inc. $5,000.0000 $5,000.00

Jamison Construction, LLC $6,200.0000 $6,200.00

Mid-State Construction Company, Inc. $34,602.5000 $34,602.50

Southern Constructors, Inc. $10,000.0000 $10,000.00

Whaley Construction, LLC $32,000.0000 $32,000.00

Dement Construction Company, LLC $620.0000 $620.00

604-10.05 CONCRETE

S.F.212.000

Thomson & Thomson, Inc. $275.0000 $58,300.00

Jamison Construction, LLC $250.0000 $53,000.00

Mid-State Construction Company, Inc. $365.0400 $77,388.48

Southern Constructors, Inc. $225.0000 $47,700.00

Whaley Construction, LLC $450.0000 $95,400.00

Dement Construction Company, LLC $600.0000 $127,200.00
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EXTENSION

CONTRACT CNW018

UNIT PRICE

604-10.54 CONCRETE REPAIRS

S.F.114.000

Thomson & Thomson, Inc. $240.0000 $27,360.00

Jamison Construction, LLC $250.0000 $28,500.00

Mid-State Construction Company, Inc. $365.2600 $41,639.64

Southern Constructors, Inc. $225.0000 $25,650.00

Whaley Construction, LLC $450.0000 $51,300.00

Dement Construction Company, LLC $600.0000 $68,400.00

604-10.58 EPOXY INJECTION (INJECTION)

GAL.23.000

Thomson & Thomson, Inc. $250.0000 $5,750.00

Jamison Construction, LLC $330.0000 $7,590.00

Mid-State Construction Company, Inc. $426.9000 $9,818.70

Southern Constructors, Inc. $200.0000 $4,600.00

Whaley Construction, LLC $385.0000 $8,855.00

Dement Construction Company, LLC $193.7500 $4,456.25

604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)

L.F.439.000

Thomson & Thomson, Inc. $170.0000 $74,630.00

Jamison Construction, LLC $110.0000 $48,290.00

Mid-State Construction Company, Inc. $68.5500 $30,093.45

Southern Constructors, Inc. $125.0000 $54,875.00

Whaley Construction, LLC $55.0000 $24,145.00

Dement Construction Company, LLC $94.0000 $41,266.00

610-10.45 DECK DRAINS (SPAN 2, LEFT SIDE EXTEND DRAIN)

EACH1.000

Thomson & Thomson, Inc. $380.0000 $380.00

Jamison Construction, LLC $500.0000 $500.00

Mid-State Construction Company, Inc. $3,657.4100 $3,657.41

Southern Constructors, Inc. $2,500.0000 $2,500.00

Whaley Construction, LLC $2,500.0000 $2,500.00

Dement Construction Company, LLC $100.0000 $100.00

705-01.04 METAL BEAM GUARD FENCE

L.F.200.000

Thomson & Thomson, Inc. $95.0000 $19,000.00

Jamison Construction, LLC $100.0000 $20,000.00

Mid-State Construction Company, Inc. $120.4500 $24,090.00

Southern Constructors, Inc. $110.0000 $22,000.00

Whaley Construction, LLC $132.0000 $26,400.00

Dement Construction Company, LLC $95.0000 $19,000.00

706-01 GUARDRAIL REMOVED

L.F.102.000

Thomson & Thomson, Inc. $1.0000 $102.00

Jamison Construction, LLC $1.5000 $153.00

Mid-State Construction Company, Inc. $2.4400 $248.88

Southern Constructors, Inc. $3.0000 $306.00

Whaley Construction, LLC $3.0000 $306.00

Dement Construction Company, LLC $1.0000 $102.00
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EXTENSION

CONTRACT CNW018

UNIT PRICE

712-01 TRAFFIC CONTROL

LS1.000

Thomson & Thomson, Inc. $50,000.0000 $50,000.00

Jamison Construction, LLC $131,000.0000 $131,000.00

Mid-State Construction Company, Inc. $86,210.0600 $86,210.06

Southern Constructors, Inc. $200,000.0000 $200,000.00

Whaley Construction, LLC $125,000.0000 $125,000.00

Dement Construction Company, LLC $155,500.0000 $155,500.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH25.000

Thomson & Thomson, Inc. $34.0000 $850.00

Jamison Construction, LLC $36.0000 $900.00

Mid-State Construction Company, Inc. $36.5900 $914.75

Southern Constructors, Inc. $40.0000 $1,000.00

Whaley Construction, LLC $38.0000 $950.00

Dement Construction Company, LLC $34.0000 $850.00

712-06 SIGNS (CONSTRUCTION)

S.F.296.000

Thomson & Thomson, Inc. $7.0000 $2,072.00

Jamison Construction, LLC $10.0000 $2,960.00

Mid-State Construction Company, Inc. $15.2500 $4,514.00

Southern Constructors, Inc. $15.0000 $4,440.00

Whaley Construction, LLC $8.0000 $2,368.00

Dement Construction Company, LLC $7.0000 $2,072.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Thomson & Thomson, Inc. $6,750.0000 $13,500.00

Jamison Construction, LLC $7,100.0000 $14,200.00

Mid-State Construction Company, Inc. $5,183.7300 $10,367.46

Southern Constructors, Inc. $8,000.0000 $16,000.00

Whaley Construction, LLC $7,425.0000 $14,850.00

Dement Construction Company, LLC $6,750.0000 $13,500.00

717-01 MOBILIZATION

LS1.000

Thomson & Thomson, Inc. $45,000.0000 $45,000.00

Jamison Construction, LLC $37,000.0000 $37,000.00

Mid-State Construction Company, Inc. $26,568.3800 $26,568.38

Southern Constructors, Inc. $50,000.0000 $50,000.00

Whaley Construction, LLC $125,000.0000 $125,000.00

Dement Construction Company, LLC $19,200.0000 $19,200.00

740-11.02 TEMPORARY SEDIMENT TUBE 12IN

L.F.150.000

Thomson & Thomson, Inc. $4.0000 $600.00

Jamison Construction, LLC $6.5000 $975.00

Mid-State Construction Company, Inc. $9.7600 $1,464.00

Southern Constructors, Inc. $20.0000 $3,000.00

Whaley Construction, LLC $12.0000 $1,800.00

Dement Construction Company, LLC $20.0000 $3,000.00
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TOTAL CONTRACT

SUB-TOTAL BRIDGE

Thomson & Thomson, Inc. $319,244.00

Jamison Construction, LLC $380,393.00

Mid-State Construction Company, Inc. $406,974.75

Southern Constructors, Inc. $479,196.00

Whaley Construction, LLC $543,374.00

Dement Construction Company, LLC $571,716.25

Thomson & Thomson, Inc. $319,244.00

Jamison Construction, LLC $380,393.00

Mid-State Construction Company, Inc. $406,974.75

Southern Constructors, Inc. $479,196.00

Whaley Construction, LLC $543,374.00

Dement Construction Company, LLC $571,716.25
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

CUMBERLAND COUNTY (Contract No. CNW285 Call 018)

THE CONSTRUCTION OF A SALT BRINE SHED.

PROJECT LENGTH -

18NMSC-S3-004

0.0 MILES

COMPLETION TIME  - ON OR BEFORE DECEMBER 15, 2022

TOTAL CONTRACT

H & H Construction, Inc. $75,751.65

1PAGE



EXTENSION

CONTRACT CNW285

UNIT PRICE

MAINTENANCE CATEGORY

680-02.01 BUILDING (40' X 100')

EACH1.000

H & H Construction, Inc. $3,740.0900 $3,740.09

717-01 MOBILIZATION

LS1.000

H & H Construction, Inc. $72,011.5600 $72,011.56

2PAGE



TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

H & H Construction, Inc. $75,751.65

H & H Construction, Inc. $75,751.65
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

COUNTIES DAVIDSON, SUMNER, AND WILLIAMSON (Contract No. CNW253 Call 019)

7.00%DBE GOAL

THE ADA CURB RAMP UPGRADES ON VARIOUS STATE ROUTES.

PROJECT LENGTH -

HSIP-REG3(214),R3SVAR-F3-018

0.0 MILES

COMPLETION TIME  - ON OR BEFORE APRIL 30, 2023

TOTAL CONTRACT

MarCor Construction, Inc. $407,819.00
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EXTENSION

CONTRACT CNW253

UNIT PRICE

ROADWAY CATEGORY

701-01.01 CONCRETE SIDEWALK (4 ")

S.F.100.000

MarCor Construction, Inc. $15.0000 $1,500.00

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.6,270.000

MarCor Construction, Inc. $40.0000 $250,800.00

701-02.03 CONCRETE CURB RAMP

S.F.200.000

MarCor Construction, Inc. $27.0000 $5,400.00

701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION)

S.F.924.000

MarCor Construction, Inc. $40.0000 $36,960.00

712-01 TRAFFIC CONTROL

LS1.000

MarCor Construction, Inc. $53,900.0000 $53,900.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH100.000

MarCor Construction, Inc. $30.0000 $3,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.2,240.000

MarCor Construction, Inc. $8.0000 $17,920.00

712-08.03 ARROW BOARD (TYPE C)

EACH10.000

MarCor Construction, Inc. $2,100.0000 $21,000.00

717-01 MOBILIZATION

LS1.000

MarCor Construction, Inc. $17,339.0000 $17,339.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

MarCor Construction, Inc. $407,819.00

MarCor Construction, Inc. $407,819.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

DEKALB COUNTY (Contract No. CNW294 Call 020)

THE CONSTRUCTION OF A SALT BRINE SHED.

PROJECT LENGTH -

21NMSC-S3-002

0.0 MILES

COMPLETION TIME  - ON OR BEFORE DECEMBER 15, 2022

TOTAL CONTRACT

H & H Construction, Inc. $68,232.78

J & S Construction Company, Inc. $96,831.00
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EXTENSION

CONTRACT CNW294

UNIT PRICE

MAINTENANCE CATEGORY

680-02.01 BUILDING (40' X 60')

EACH1.000

H & H Construction, Inc. $3,411.6400 $3,411.64

J & S Construction Company, Inc. $90,331.0000 $90,331.00

717-01 MOBILIZATION

LS1.000

H & H Construction, Inc. $64,821.1400 $64,821.14

J & S Construction Company, Inc. $6,500.0000 $6,500.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

H & H Construction, Inc. $68,232.78

J & S Construction Company, Inc. $96,831.00

H & H Construction, Inc. $68,232.78

J & S Construction Company, Inc. $96,831.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

DYER COUNTY (Contract No. CNW251 Call 021)

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH -

HSIP-2300(45),23945-3482-94

0.0 MILES

COMPLETION TIME  - ON OR BEFORE APRIL 30, 2023

TOTAL CONTRACT

LU, Inc. $207,526.87

Superior Traffic Control, LLC $254,650.75
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EXTENSION

CONTRACT CNW251

UNIT PRICE

ROADWAY CATEGORY

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT

L.F.2,335.000

LU, Inc. $4.1700 $9,736.95

Superior Traffic Control, LLC $4.9500 $11,558.25

705-04.24 GUARDRAIL END TERMINAL DELINEATION SHEETING

S.F.4.000

LU, Inc. $25.0000 $100.00

Superior Traffic Control, LLC $50.0000 $200.00

712-01 TRAFFIC CONTROL

LS1.000

LU, Inc. $1,950.0000 $1,950.00

Superior Traffic Control, LLC $8,500.0000 $8,500.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.497.000

LU, Inc. $6.0300 $2,996.91

Superior Traffic Control, LLC $7.5000 $3,727.50

713-11.01 "U" SECTION STEEL POSTS

LB.565.000

LU, Inc. $5.6700 $3,203.55

Superior Traffic Control, LLC $7.0000 $3,955.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.2,421.000

LU, Inc. $6.3800 $15,445.98

Superior Traffic Control, LLC $7.0000 $16,947.00

713-11.21 P POST SLIP BASE

EACH69.000

LU, Inc. $557.1700 $38,444.73

Superior Traffic Control, LLC $600.0000 $41,400.00

713-11.22 U POST SLIP BASE

EACH20.000

LU, Inc. $354.7900 $7,095.80

Superior Traffic Control, LLC $425.0000 $8,500.00

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.303.000

LU, Inc. $14.1900 $4,299.57

Superior Traffic Control, LLC $20.0000 $6,060.00

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.468.000

LU, Inc. $15.3700 $7,193.16

Superior Traffic Control, LLC $22.0000 $10,296.00
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EXTENSION

CONTRACT CNW251

UNIT PRICE

713-15.01 REMOVAL OF EXISTING SIGN POST

EACH35.000

LU, Inc. $50.0000 $1,750.00

Superior Traffic Control, LLC $75.0000 $2,625.00

713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT

EACH2.000

LU, Inc. $100.0000 $200.00

Superior Traffic Control, LLC $300.0000 $600.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.137.000

LU, Inc. $18.3600 $2,515.32

Superior Traffic Control, LLC $24.0000 $3,288.00

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

L.M.42.998

LU, Inc. $2,550.0000 $109,644.90

Superior Traffic Control, LLC $3,000.0000 $128,994.00

717-01 MOBILIZATION

LS1.000

LU, Inc. $2,950.0000 $2,950.00

Superior Traffic Control, LLC $8,000.0000 $8,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

LU, Inc. $207,526.87

Superior Traffic Control, LLC $254,650.75

LU, Inc. $207,526.87

Superior Traffic Control, LLC $254,650.75
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

GIBSON COUNTY (Contract No. CNW252 Call 022)

4.00%DBE GOAL

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH -

HSIP-2700(62),27946-3418-94

0.0 MILES

COMPLETION TIME  - ON OR BEFORE APRIL 30, 2023

TOTAL CONTRACT

LU, Inc. $287,981.37

Superior Traffic Control, LLC $344,944.57
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EXTENSION

CONTRACT CNW252

UNIT PRICE

ROADWAY CATEGORY

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

EACH1.000

LU, Inc. $1,481.0100 $1,481.01

Superior Traffic Control, LLC $1,400.0000 $1,400.00

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT

L.F.6,873.000

LU, Inc. $3.1600 $21,718.68

Superior Traffic Control, LLC $5.0900 $34,983.57

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.63.000

LU, Inc. $43.5000 $2,740.50

Superior Traffic Control, LLC $48.0000 $3,024.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH1.000

LU, Inc. $3,835.1800 $3,835.18

Superior Traffic Control, LLC $4,350.0000 $4,350.00

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3

EACH1.000

LU, Inc. $2,417.1900 $2,417.19

Superior Traffic Control, LLC $3,350.0000 $3,350.00

706-01 GUARDRAIL REMOVED

L.F.140.000

LU, Inc. $0.5800 $81.20

Superior Traffic Control, LLC $6.5000 $910.00

712-01 TRAFFIC CONTROL

LS1.000

LU, Inc. $11,650.0000 $11,650.00

Superior Traffic Control, LLC $8,000.0000 $8,000.00

713-02.11 REMOVAL OF EXISTING DELINEATORS

EACH2.000

LU, Inc. $50.0000 $100.00

Superior Traffic Control, LLC $50.0000 $100.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.1,239.000

LU, Inc. $5.8400 $7,235.76

Superior Traffic Control, LLC $6.2500 $7,743.75

713-11.01 "U" SECTION STEEL POSTS

LB.1,374.000

LU, Inc. $4.5000 $6,183.00

Superior Traffic Control, LLC $6.5000 $8,931.00
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EXTENSION

CONTRACT CNW252

UNIT PRICE

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.4,861.000

LU, Inc. $5.2000 $25,277.20

Superior Traffic Control, LLC $6.7500 $32,811.75

713-11.21 P POST SLIP BASE

EACH145.000

LU, Inc. $529.2700 $76,744.15

Superior Traffic Control, LLC $600.0000 $87,000.00

713-11.22 U POST SLIP BASE

EACH45.000

LU, Inc. $350.1600 $15,757.20

Superior Traffic Control, LLC $425.0000 $19,125.00

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.686.000

LU, Inc. $12.7400 $8,739.64

Superior Traffic Control, LLC $18.2500 $12,519.50

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.872.000

LU, Inc. $13.9000 $12,120.80

Superior Traffic Control, LLC $20.7500 $18,094.00

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH79.000

LU, Inc. $50.0000 $3,950.00

Superior Traffic Control, LLC $75.0000 $5,925.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.12.000

LU, Inc. $30.3000 $363.60

Superior Traffic Control, LLC $35.0000 $420.00

716-05.01 PAINTED PAVEMENT MARKING (4" LINE)

L.M.68.700

LU, Inc. $964.5500 $66,264.59

Superior Traffic Control, LLC $995.0000 $68,356.50

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)

L.F.1,100.000

LU, Inc. $12.1200 $13,332.00

Superior Traffic Control, LLC $15.0000 $16,500.00

716-05.21 PAINTED PAVEMENT MARKING(4"DOTTED LINE)

L.F.2,267.000

LU, Inc. $1.0100 $2,289.67

Superior Traffic Control, LLC $1.5000 $3,400.50
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EXTENSION

CONTRACT CNW252

UNIT PRICE

717-01 MOBILIZATION

LS1.000

LU, Inc. $5,700.0000 $5,700.00

Superior Traffic Control, LLC $8,000.0000 $8,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

LU, Inc. $287,981.37

Superior Traffic Control, LLC $344,944.57

LU, Inc. $287,981.37

Superior Traffic Control, LLC $344,944.57
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

GRAINGER COUNTY (Contract No. CNW262 Call 023)

THE INSTALLATION OF SIGNALS ON U.S. 11W (S.R. 1) AT THE INTERSECTION OF S.R. 61/INDIAN RIDGE ROAD (L.M. 1.81) IN BLAINE.

PROJECT LENGTH -

29001-3233-04

0.0 MILES

COMPLETION TIME  - ON OR BEFORE APRIL 30, 2023

TOTAL CONTRACT

Stansell Electric Company, Inc. $418,601.75
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EXTENSION

CONTRACT CNW262

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Stansell Electric Company, Inc. $1,660.8100 $1,660.81

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS

LS1.000

Stansell Electric Company, Inc. $3,836.0300 $3,836.03

209-05 SEDIMENT REMOVAL

C.Y.10.000

Stansell Electric Company, Inc. $707.3100 $7,073.10

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)

L.F.160.000

Stansell Electric Company, Inc. $2.0300 $324.80

209-09.43 CURB INLET PROTECTION (TYPE 4)

EACH5.000

Stansell Electric Company, Inc. $339.0000 $1,695.00

209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)

EACH1.000

Stansell Electric Company, Inc. $400.6300 $400.63

712-01 TRAFFIC CONTROL

LS1.000

Stansell Electric Company, Inc. $8,621.2900 $8,621.29

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH50.000

Stansell Electric Company, Inc. $39.4500 $1,972.50

712-06 SIGNS (CONSTRUCTION)

S.F.178.000

Stansell Electric Company, Inc. $8.6300 $1,536.14

713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK

S.F.60.000

Stansell Electric Company, Inc. $45.6900 $2,741.40

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Stansell Electric Company, Inc. $986.1700 $986.17

713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)

EACH4.000

Stansell Electric Company, Inc. $801.4900 $3,205.96
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EXTENSION

CONTRACT CNW262

UNIT PRICE

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH4.000

Stansell Electric Company, Inc. $8,382.4300 $33,529.72

713-16.20 SIGNS (M3-4, 24"x12")

EACH1.000

Stansell Electric Company, Inc. $39.4500 $39.45

713-16.21 SIGNS (M5-1R, 21"x15")

EACH1.000

Stansell Electric Company, Inc. $43.1400 $43.14

713-16.22 SIGNS (R3-8, 30"x30")

EACH2.000

Stansell Electric Company, Inc. $123.2700 $246.54

713-16.23 SIGNS (R3-17, 24"x18")

EACH2.000

Stansell Electric Company, Inc. $369.8100 $739.62

713-16.24 SIGNS (TN-6A, 24"x24")

EACH1.000

Stansell Electric Company, Inc. $369.8100 $369.81

713-16.25 SIGNS (W3-3, 30"x30")

EACH4.000

Stansell Electric Company, Inc. $431.4500 $1,725.80

714-04.03 CONDUIT (LIGHTING - 1" RGS)

L.F.100.000

Stansell Electric Company, Inc. $23.5800 $2,358.00

714-05.04 PULL BOXES (TYPE C)

EACH3.000

Stansell Electric Company, Inc. $1,038.7600 $3,116.28

714-08.50 REMOVE WOOD POLE & ROADWAY LUMINARE

EACH1.000

Stansell Electric Company, Inc. $1,131.7000 $1,131.70

714-09.03 LUMINAIRES (250 WATT)

EACH2.000

Stansell Electric Company, Inc. $1,481.1600 $2,962.32

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH58.000

Stansell Electric Company, Inc. $61.6400 $3,575.12
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EXTENSION

CONTRACT CNW262

UNIT PRICE

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH37.000

Stansell Electric Company, Inc. $61.6400 $2,280.68

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH65.000

Stansell Electric Company, Inc. $12.3300 $801.45

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.10.000

Stansell Electric Company, Inc. $30.8200 $308.20

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.145.000

Stansell Electric Company, Inc. $18.4900 $2,681.05

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH5.000

Stansell Electric Company, Inc. $369.8100 $1,849.05

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.190.000

Stansell Electric Company, Inc. $2.4700 $469.30

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.305.000

Stansell Electric Company, Inc. $30.8200 $9,400.10

716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)

L.F.400.000

Stansell Electric Company, Inc. $1.2300 $492.00

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)

EACH2.000

Stansell Electric Company, Inc. $308.1800 $616.36

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH2.000

Stansell Electric Company, Inc. $369.8100 $739.62

716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)

EACH4.000

Stansell Electric Company, Inc. $554.7200 $2,218.88

716-05.01 PAINTED PAVEMENT MARKING (4" LINE)

L.M.1.000

Stansell Electric Company, Inc. $1,849.0700 $1,849.07
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EXTENSION

CONTRACT CNW262

UNIT PRICE

716-05.21 PAINTED PAVEMENT MARKING(4"DOTTED LINE)

L.F.20.000

Stansell Electric Company, Inc. $0.3700 $7.40

716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK)

L.F.100.000

Stansell Electric Company, Inc. $7.4000 $740.00

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)

L.F.50.000

Stansell Electric Company, Inc. $7.4000 $370.00

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)

EACH7.000

Stansell Electric Company, Inc. $123.2700 $862.89

716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH2.000

Stansell Electric Company, Inc. $246.5400 $493.08

716-08.09 REMOVAL OF PAVEMENT MARKING (DOTTED LINE)

L.F.40.000

Stansell Electric Company, Inc. $1.2300 $49.20

716-08.11 REMOVAL OF WORD PAVEMENT MARKING (ONLY)

EACH2.000

Stansell Electric Company, Inc. $154.0900 $308.18

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.2.000

Stansell Electric Company, Inc. $4,930.8400 $9,861.68

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.2.000

Stansell Electric Company, Inc. $8,382.4300 $16,764.86

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.400.000

Stansell Electric Company, Inc. $3.7000 $1,480.00

717-01 MOBILIZATION

LS1.000

Stansell Electric Company, Inc. $2,076.0100 $2,076.01

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)

EACH4.000

Stansell Electric Company, Inc. $1,098.8000 $4,395.20
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EXTENSION

CONTRACT CNW262

UNIT PRICE

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)

EACH4.000

Stansell Electric Company, Inc. $1,612.1000 $6,448.40

730-03.21 INSTALL PULL BOX (TYPE B)

EACH4.000

Stansell Electric Company, Inc. $1,131.4200 $4,525.68

730-05.01 ELECTRICAL SERVICE CONNECTION

EACH1.000

Stansell Electric Company, Inc. $3,868.0200 $3,868.02

730-08.03 SIGNAL CABLE - 7 CONDUCTOR

L.F.1,365.000

Stansell Electric Company, Inc. $2.1800 $2,975.70

730-08.04 SIGNAL CABLE - 9 CONDUCTOR

L.F.410.000

Stansell Electric Company, Inc. $4.8300 $1,980.30

730-12.02 CONDUIT 2" DIAMETER (PVC)

L.F.20.000

Stansell Electric Company, Inc. $21.0500 $421.00

730-12.03 CONDUIT 3" DIAMETER (PVC)

L.F.100.000

Stansell Electric Company, Inc. $25.4800 $2,548.00

730-12.08 CONDUIT 2" DIAMETER (RGS)

L.F.30.000

Stansell Electric Company, Inc. $37.9200 $1,137.60

730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)

L.F.350.000

Stansell Electric Company, Inc. $45.0600 $15,771.00

730-12.14 CONDUIT 3" DIAMETER (JACK AND BORE)

L.F.350.000

Stansell Electric Company, Inc. $45.2500 $15,837.50

730-13.13 VEHICLE DETECTOR (RADAR)

EACH8.000

Stansell Electric Company, Inc. $4,530.2400 $36,241.92

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)

EACH1.000

Stansell Electric Company, Inc. $17,456.6200 $17,456.62
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EXTENSION

CONTRACT CNW262

UNIT PRICE

730-16.04 CONTROLLER (ATC)

EACH1.000

Stansell Electric Company, Inc. $5,261.8700 $5,261.87

730-23.30 PEDESTAL POLE (10' PEDESTAL POLE TYPE A)

EACH1.000

Stansell Electric Company, Inc. $3,657.1700 $3,657.17

730-23.36 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50')

EACH1.000

Stansell Electric Company, Inc. $30,877.6500 $30,877.65

730-23.37 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55')

EACH1.000

Stansell Electric Company, Inc. $31,924.1000 $31,924.10

730-23.38 CANTILEVER SIGNAL SUPPORT (1 ARM @ 60')

EACH1.000

Stansell Electric Company, Inc. $37,490.7000 $37,490.70

730-23.39 CANTILEVER SIGNAL SUPPORT (1 ARM @ 65')

EACH1.000

Stansell Electric Company, Inc. $42,262.7800 $42,262.78

730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN

EACH8.000

Stansell Electric Company, Inc. $1,586.8000 $12,694.40

803-01 SODDING (NEW SOD)

S.Y.25.000

Stansell Electric Company, Inc. $8.6300 $215.75
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Stansell Electric Company, Inc. $418,601.75

Stansell Electric Company, Inc. $418,601.75
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

HOUSTON COUNTY (Contract No. CNW269 Call 024)

7.50%DBE GOAL

THE CONSTRUCTION OF A CONCRETE BOX BEAM BRIDGE ON S.R. 49 (EAST MAIN STREET) OVER WELLS CREEK (L.M. 5.87) IN ERIN,
INCLUDING GRADING, DRAINAGE AND PAVING.

PROJECT LENGTH -

BR-STP-49(48),42002-3213-94

0.168 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2023

TOTAL CONTRACT

Dement Construction Company, LLC $4,838,194.57

Bell & Associates Construction, LLC $5,099,370.08

1PAGE



EXTENSION

CONTRACT CNW269

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Dement Construction Company, LLC $50,000.0000 $50,000.00

Bell & Associates Construction, LLC $60,934.2900 $60,934.29

109-10.01 TRAINEE

HOUR1,180.000

Dement Construction Company, LLC $0.8000 $944.00

Bell & Associates Construction, LLC $0.9900 $1,168.20

201-01 CLEARING AND GRUBBING

LS1.000

Dement Construction Company, LLC $100,000.0000 $100,000.00

Bell & Associates Construction, LLC $88,313.0000 $88,313.00

202-01.13 REMOVAL OF PIPE (18" CMP, STA. 64+52.08)

L.F.42.000

Dement Construction Company, LLC $20.0000 $840.00

Bell & Associates Construction, LLC $81.1600 $3,408.72

202-01.14 REMOVAL OF PIPE (18" CMP, STA. 65+48.06)

L.F.40.000

Dement Construction Company, LLC $20.0000 $800.00

Bell & Associates Construction, LLC $85.2200 $3,408.80

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.514.000

Dement Construction Company, LLC $20.0000 $10,280.00

Bell & Associates Construction, LLC $40.9900 $21,068.86

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)

TON1,620.000

Dement Construction Company, LLC $50.0000 $81,000.00

Bell & Associates Construction, LLC $43.7600 $70,891.20

203-03 BORROW EXCAVATION (UNCLASSIFIED)

C.Y.536.000

Dement Construction Company, LLC $20.0000 $10,720.00

Bell & Associates Construction, LLC $55.8500 $29,935.60

203-04 PLACING AND SPREADING TOPSOIL

C.Y.165.000

Dement Construction Company, LLC $15.0000 $2,475.00

Bell & Associates Construction, LLC $34.4100 $5,677.65

203-06 WATER

M.G.32.000

Dement Construction Company, LLC $10.0000 $320.00

Bell & Associates Construction, LLC $18.5900 $594.88
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EXTENSION

CONTRACT CNW269

UNIT PRICE

203-50 CONSTRUCTION OF HAUL ROAD

LS1.000

Dement Construction Company, LLC $446,000.0000 $446,000.00

Bell & Associates Construction, LLC $392,109.4100 $392,109.41

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.0.400

Dement Construction Company, LLC $1,000.0000 $400.00

Bell & Associates Construction, LLC $6,198.2500 $2,479.30

209-05 SEDIMENT REMOVAL

C.Y.27.000

Dement Construction Company, LLC $50.0000 $1,350.00

Bell & Associates Construction, LLC $56.2100 $1,517.67

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.838.000

Dement Construction Company, LLC $5.2500 $4,399.50

Bell & Associates Construction, LLC $6.5100 $5,455.38

209-08.08 ENHANCED ROCK CHECK DAM

EACH6.000

Dement Construction Company, LLC $1,000.0000 $6,000.00

Bell & Associates Construction, LLC $1,839.5800 $11,037.48

209-09.03 SEDIMENT FILTER BAG (15' X 15')

EACH3.000

Dement Construction Company, LLC $150.0000 $450.00

Bell & Associates Construction, LLC $185.9500 $557.85

209-40.33 CATCH BASIN PROTECTION (TYPE D)

EACH1.000

Dement Construction Company, LLC $250.0000 $250.00

Bell & Associates Construction, LLC $309.9200 $309.92

209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)

EACH1.000

Dement Construction Company, LLC $500.0000 $500.00

Bell & Associates Construction, LLC $1,232.7800 $1,232.78

209-65.04 TEMPORARY IN STREAM DIVERSION

L.F.143.000

Dement Construction Company, LLC $50.0000 $7,150.00

Bell & Associates Construction, LLC $258.1800 $36,919.74

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON1,210.000

Dement Construction Company, LLC $43.0000 $52,030.00

Bell & Associates Construction, LLC $34.9900 $42,337.90
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EXTENSION

CONTRACT CNW269

UNIT PRICE

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON847.000

Dement Construction Company, LLC $60.0000 $50,820.00

Bell & Associates Construction, LLC $44.5000 $37,691.50

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

TON349.000

Dement Construction Company, LLC $179.0000 $62,471.00

Bell & Associates Construction, LLC $221.9000 $77,443.10

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON229.000

Dement Construction Company, LLC $186.0000 $42,594.00

Bell & Associates Construction, LLC $230.5700 $52,800.53

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON2.800

Dement Construction Company, LLC $950.0000 $2,660.00

Bell & Associates Construction, LLC $1,177.6700 $3,297.48

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON10.100

Dement Construction Company, LLC $60.0000 $606.00

Bell & Associates Construction, LLC $74.3800 $751.24

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON2.400

Dement Construction Company, LLC $950.0000 $2,280.00

Bell & Associates Construction, LLC $1,177.6600 $2,826.38

411-02.10 ACS MIX(PG70-22) GRADING D

TON503.000

Dement Construction Company, LLC $205.0000 $103,115.00

Bell & Associates Construction, LLC $254.1300 $127,827.39

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON85.000

Dement Construction Company, LLC $165.0000 $14,025.00

Bell & Associates Construction, LLC $179.7500 $15,278.75

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)

L.F.266.000

Dement Construction Company, LLC $70.0000 $18,620.00

Bell & Associates Construction, LLC $170.7100 $45,408.86

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)

L.F.127.000

Dement Construction Company, LLC $85.0000 $10,795.00

Bell & Associates Construction, LLC $336.5900 $42,746.93
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EXTENSION

CONTRACT CNW269

UNIT PRICE

611-01.03 MANHOLES, > 8' - 12' DEPTH

EACH1.000

Dement Construction Company, LLC $8,000.0000 $8,000.00

Bell & Associates Construction, LLC $9,046.5700 $9,046.57

611-07.31 18IN ENDWALL (SIDE DRAIN)

EACH1.000

Dement Construction Company, LLC $2,000.0000 $2,000.00

Bell & Associates Construction, LLC $6,722.5300 $6,722.53

611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1

EACH1.000

Dement Construction Company, LLC $3,000.0000 $3,000.00

Bell & Associates Construction, LLC $4,990.3200 $4,990.32

611-38.01 CATCH BASINS, TYPE 38, 0' - 4' DEPTH

EACH1.000

Dement Construction Company, LLC $4,500.0000 $4,500.00

Bell & Associates Construction, LLC $8,168.4700 $8,168.47

620-05.10 CONCRETE PARAPET CURVED WALL (<=TO 40MPH)

L.F.24.000

Dement Construction Company, LLC $650.0000 $15,600.00

Bell & Associates Construction, LLC $362.6800 $8,704.32

621-03.02 18" TEMPORARY DRAINAGE PIPE

L.F.50.000

Dement Construction Company, LLC $70.0000 $3,500.00

Bell & Associates Construction, LLC $103.7300 $5,186.50

702-03 CONCRETE COMBINED CURB & GUTTER

C.Y.43.000

Dement Construction Company, LLC $600.0000 $25,800.00

Bell & Associates Construction, LLC $1,115.6800 $47,974.24

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.182.000

Dement Construction Company, LLC $38.5000 $7,007.00

Bell & Associates Construction, LLC $47.7300 $8,686.86

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3

EACH1.000

Dement Construction Company, LLC $1,010.0000 $1,010.00

Bell & Associates Construction, LLC $1,252.0400 $1,252.04

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH2.000

Dement Construction Company, LLC $3,600.0000 $7,200.00

Bell & Associates Construction, LLC $4,462.7400 $8,925.48
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EXTENSION

CONTRACT CNW269

UNIT PRICE

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3

EACH3.000

Dement Construction Company, LLC $3,200.0000 $9,600.00

Bell & Associates Construction, LLC $3,966.8800 $11,900.64

705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3

EACH2.000

Dement Construction Company, LLC $9,500.0000 $19,000.00

Bell & Associates Construction, LLC $11,776.6600 $23,553.32

706-01 GUARDRAIL REMOVED

L.F.340.000

Dement Construction Company, LLC $5.0000 $1,700.00

Bell & Associates Construction, LLC $1.3000 $442.00

706-10.26 ROUNDED END ELEMENT

EACH1.000

Dement Construction Company, LLC $450.0000 $450.00

Bell & Associates Construction, LLC $557.8400 $557.84

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.115.000

Dement Construction Company, LLC $2.0000 $230.00

Bell & Associates Construction, LLC $2.4800 $285.20

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON50.000

Dement Construction Company, LLC $70.0000 $3,500.00

Bell & Associates Construction, LLC $58.5600 $2,928.00

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON124.000

Dement Construction Company, LLC $50.0000 $6,200.00

Bell & Associates Construction, LLC $58.5400 $7,258.96

709-05.08 MACHINED RIP-RAP (CLASS B)

TON705.000

Dement Construction Company, LLC $50.0000 $35,250.00

Bell & Associates Construction, LLC $58.5400 $41,270.70

712-01 TRAFFIC CONTROL

LS1.000

Dement Construction Company, LLC $50,000.0000 $50,000.00

Bell & Associates Construction, LLC $12,231.5400 $12,231.54

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.650.000

Dement Construction Company, LLC $75.0000 $48,750.00

Bell & Associates Construction, LLC $36.0600 $23,439.00
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EXTENSION

CONTRACT CNW269

UNIT PRICE

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH25.000

Dement Construction Company, LLC $38.0000 $950.00

Bell & Associates Construction, LLC $47.1100 $1,177.75

712-04.50 BARRIER RAIL DELINEATOR

EACH19.000

Dement Construction Company, LLC $15.0000 $285.00

Bell & Associates Construction, LLC $18.5900 $353.21

712-05.01 WARNING LIGHTS (TYPE A)

EACH12.000

Dement Construction Company, LLC $40.0000 $480.00

Bell & Associates Construction, LLC $49.5900 $595.08

712-06 SIGNS (CONSTRUCTION)

S.F.890.000

Dement Construction Company, LLC $7.2500 $6,452.50

Bell & Associates Construction, LLC $8.9900 $8,001.10

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.140.000

Dement Construction Company, LLC $14.0000 $1,960.00

Bell & Associates Construction, LLC $17.3600 $2,430.40

713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR

EACH3.000

Dement Construction Company, LLC $15.0000 $45.00

Bell & Associates Construction, LLC $18.5900 $55.77

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH5.000

Dement Construction Company, LLC $9,000.0000 $45,000.00

Bell & Associates Construction, LLC $11,156.8300 $55,784.15

713-16.90 RESET GROUND MOUNTED SIGN

EACH14.000

Dement Construction Company, LLC $100.0000 $1,400.00

Bell & Associates Construction, LLC $123.9700 $1,735.58

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH37.000

Dement Construction Company, LLC $100.0000 $3,700.00

Bell & Associates Construction, LLC $123.9600 $4,586.52

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH37.000

Dement Construction Company, LLC $20.0000 $740.00

Bell & Associates Construction, LLC $24.7900 $917.23
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EXTENSION

CONTRACT CNW269

UNIT PRICE

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.15.000

Dement Construction Company, LLC $75.0000 $1,125.00

Bell & Associates Construction, LLC $92.9700 $1,394.55

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.13.000

Dement Construction Company, LLC $25.0000 $325.00

Bell & Associates Construction, LLC $30.9900 $402.87

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.250.000

Dement Construction Company, LLC $15.0000 $3,750.00

Bell & Associates Construction, LLC $18.5900 $4,647.50

716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)

S.Y.15.000

Dement Construction Company, LLC $35.0000 $525.00

Bell & Associates Construction, LLC $43.3900 $650.85

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.0.800

Dement Construction Company, LLC $6,000.0000 $4,800.00

Bell & Associates Construction, LLC $7,437.8900 $5,950.31

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.0.800

Dement Construction Company, LLC $15,000.0000 $12,000.00

Bell & Associates Construction, LLC $18,594.7300 $14,875.78

717-01 MOBILIZATION

LS1.000

Dement Construction Company, LLC $200,000.0000 $200,000.00

Bell & Associates Construction, LLC $252,418.8100 $252,418.81

740-07.04 GEOGRID REINFORCEMENT TYPE 2

S.Y.1,427.000

Dement Construction Company, LLC $5.0000 $7,135.00

Bell & Associates Construction, LLC $3.8900 $5,551.03

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.342.000

Dement Construction Company, LLC $5.0000 $1,710.00

Bell & Associates Construction, LLC $3.5200 $1,203.84

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

S.Y.1,428.000

Dement Construction Company, LLC $5.0000 $7,140.00

Bell & Associates Construction, LLC $2.5400 $3,627.12
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EXTENSION

CONTRACT CNW269

UNIT PRICE

740-11.02 TEMPORARY SEDIMENT TUBE 12IN

L.F.870.000

Dement Construction Company, LLC $3.5000 $3,045.00

Bell & Associates Construction, LLC $4.3400 $3,775.80

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT20.000

Dement Construction Company, LLC $200.0000 $4,000.00

Bell & Associates Construction, LLC $247.9300 $4,958.60

801-01.34 GRASS SEED MIX (RIPZN/FLPL)

UNIT7.700

Dement Construction Company, LLC $300.0000 $2,310.00

Bell & Associates Construction, LLC $371.8900 $2,863.55

801-02.01 CROWN VETCH MIXTURE (WITHOUT MULCH)

UNIT12.000

Dement Construction Company, LLC $300.0000 $3,600.00

Bell & Associates Construction, LLC $371.8900 $4,462.68

801-03 WATER (SEEDING & SODDING)

M.G.3.200

Dement Construction Company, LLC $150.0000 $480.00

Bell & Associates Construction, LLC $185.9500 $595.04

805-12.02 EROSION CONTROL BLANKET (TYPE II)

S.Y.400.000

Dement Construction Company, LLC $1.2500 $500.00

Bell & Associates Construction, LLC $1.5500 $620.00
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EXTENSION

CONTRACT CNW269

UNIT PRICE

BRIDGE CATEGORY

202-01.02 REMOVAL OF ASBESTOS

LS1.000

Dement Construction Company, LLC $5,000.0000 $5,000.00

Bell & Associates Construction, LLC $8,057.7200 $8,057.72

202-04.01 REMOVAL OF STRUCTURES (EX. BR. NO. 42-SR049-05.87)

LS1.000

Dement Construction Company, LLC $250,000.0000 $250,000.00

Bell & Associates Construction, LLC $253,169.3400 $253,169.34

204-02.01 DRY EXCAVATION (BRIDGES)

C.Y.130.000

Dement Construction Company, LLC $30.0000 $3,900.00

Bell & Associates Construction, LLC $36.0400 $4,685.20

303-01.02 GRANULAR BACKFILL (BRIDGES)

TON62.000

Dement Construction Company, LLC $50.0000 $3,100.00

Bell & Associates Construction, LLC $63.9600 $3,965.52

604-02.03 EPOXY COATED REINFORCING STEEL

LB.21,770.000

Dement Construction Company, LLC $1.9000 $41,363.00

Bell & Associates Construction, LLC $2.2300 $48,547.10

604-03.01 CLASS A CONCRETE (BRIDGES)

C.Y.54.000

Dement Construction Company, LLC $3,000.0000 $162,000.00

Bell & Associates Construction, LLC $943.2400 $50,934.96

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)

LB.8,677.000

Dement Construction Company, LLC $1.7700 $15,358.29

Bell & Associates Construction, LLC $2.1500 $18,655.55

604-03.09 CLASS D CONCRETE (BRIDGE DECK)

C.Y.58.000

Dement Construction Company, LLC $3,000.0000 $174,000.00

Bell & Associates Construction, LLC $1,101.1500 $63,866.70

604-03.74 CLASS X CONCRETE

C.Y.47.000

Dement Construction Company, LLC $4,000.0000 $188,000.00

Bell & Associates Construction, LLC $2,289.8600 $107,623.42

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)

S.Y.1,172.000

Dement Construction Company, LLC $11.9900 $14,052.28

Bell & Associates Construction, LLC $11.0900 $12,997.48
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EXTENSION

CONTRACT CNW269

UNIT PRICE

604-04.41 THREE STAR STATE EMBLEM

EACH4.000

Dement Construction Company, LLC $1,500.0000 $6,000.00

Bell & Associates Construction, LLC $4,173.4800 $16,693.92

604-10.39 PRECAST REINFORCED CONCRETE UNITS

S.F.1,230.000

Dement Construction Company, LLC $400.0000 $492,000.00

Bell & Associates Construction, LLC $194.3900 $239,099.70

606-02.03 STEEL PILES (10 INCH)

L.F.540.000

Dement Construction Company, LLC $100.0000 $54,000.00

Bell & Associates Construction, LLC $95.4400 $51,537.60

606-02.06 PILE TIPS (STEEL PILES, 10 INCH)

EACH16.000

Dement Construction Company, LLC $400.0000 $6,400.00

Bell & Associates Construction, LLC $248.7200 $3,979.52

606-20.03 STEEL PIPE PILES (18-INCH)

L.F.564.000

Dement Construction Company, LLC $150.0000 $84,600.00

Bell & Associates Construction, LLC $362.0000 $204,168.00

606-20.06 PILE TIPS (STEEL PIPE PILES, 18-INCH)

EACH14.000

Dement Construction Company, LLC $1,000.0000 $14,000.00

Bell & Associates Construction, LLC $2,419.1900 $33,868.66

615-02.37 PRESTRESSED CONCRETE BOX BEAM (30" X 36")

L.F.1,028.000

Dement Construction Company, LLC $400.0000 $411,200.00

Bell & Associates Construction, LLC $637.0100 $654,846.28

615-04.03 PRECAST DECK PANEL (5,000 PSI)

C.Y.201.000

Dement Construction Company, LLC $2,500.0000 $502,500.00

Bell & Associates Construction, LLC $4,221.4100 $848,503.41

615-04.10 NON-SHRINK GROUT

C.F.134.000

Dement Construction Company, LLC $215.0000 $28,810.00

Bell & Associates Construction, LLC $271.6800 $36,405.12

615-04.11 EPOXY GROUT

C.F.8.000

Dement Construction Company, LLC $850.0000 $6,800.00

Bell & Associates Construction, LLC $892.4800 $7,139.84
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EXTENSION

CONTRACT CNW269

UNIT PRICE

615-04.30 PRECAST BRIDGE ABUTMENT WALL

C.Y.32.000

Dement Construction Company, LLC $8,000.0000 $256,000.00

Bell & Associates Construction, LLC $3,098.4200 $99,149.44

615-04.40 PRECAST BRIDGE CAP BEAM

C.Y.36.000

Dement Construction Company, LLC $8,000.0000 $288,000.00

Bell & Associates Construction, LLC $8,534.0000 $307,224.00

617-01 BRIDGE DECK SEALANT

S.Y.1,184.000

Dement Construction Company, LLC $50.0000 $59,200.00

Bell & Associates Construction, LLC $69.2800 $82,027.52

620-06 CONCRETE RAILING

L.F.471.000

Dement Construction Company, LLC $200.0000 $94,200.00

Bell & Associates Construction, LLC $230.2100 $108,428.91

625-02.40 DRILLED SHAFT (SH-SCC) CONCRETE

C.Y.33.000

Dement Construction Company, LLC $650.0000 $21,450.00

Bell & Associates Construction, LLC $692.7500 $22,860.75

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM

L.F.126.000

Dement Construction Company, LLC $50.0000 $6,300.00

Bell & Associates Construction, LLC $62.0600 $7,819.56

710-09.02 6" PIPE UNDERDRAIN

L.F.26.000

Dement Construction Company, LLC $12.0000 $312.00

Bell & Associates Construction, LLC $20.1700 $524.42
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Dement Construction Company, LLC $1,649,649.00

Bell & Associates Construction, LLC $1,802,590.44

SUB-TOTAL BRIDGE

Dement Construction Company, LLC $3,188,545.57

Bell & Associates Construction, LLC $3,296,779.64

Dement Construction Company, LLC $4,838,194.57

Bell & Associates Construction, LLC $5,099,370.08
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

JACKSON COUNTY (Contract No. CNW287 Call 025)

THE CONSTRUCTION OF A SALT BRINE SHED.

PROJECT LENGTH -

44NMSC-S3-003

0.0 MILES

COMPLETION TIME  - ON OR BEFORE DECEMBER 15, 2022

TOTAL CONTRACT

H & H Construction, Inc. $52,709.65

J & S Construction Company, Inc. $69,527.00
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EXTENSION

CONTRACT CNW287

UNIT PRICE

MAINTENANCE CATEGORY

680-02.01 BUILDING (40' X 40')

EACH1.000

H & H Construction, Inc. $2,635.4800 $2,635.48

J & S Construction Company, Inc. $63,027.0000 $63,027.00

717-01 MOBILIZATION

LS1.000

H & H Construction, Inc. $50,074.1700 $50,074.17

J & S Construction Company, Inc. $6,500.0000 $6,500.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

H & H Construction, Inc. $52,709.65

J & S Construction Company, Inc. $69,527.00

H & H Construction, Inc. $52,709.65

J & S Construction Company, Inc. $69,527.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

COUNTIES JEFFERSON, SEVIER, SULLIVAN, AND WASHINGTON (Contract No. CNW295 Call 026)

7.00%DBE GOAL

THE ADA CURB RAMP UPGRADES ON VARIOUS STATE ROUTES.

PROJECT LENGTH -

HSIP-REG1(211),R1SVAR-F3-014

0.0 MILES

COMPLETION TIME  - ON OR BEFORE APRIL 30, 2023

TOTAL CONTRACT

Whaley Construction, LLC $565,296.00

Southern Constructors, Inc. $987,945.00
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EXTENSION

CONTRACT CNW295

UNIT PRICE

ROADWAY CATEGORY

701-01.02 CONCRETE SIDEWALK (6 ")

S.F.155.000

Whaley Construction, LLC $25.0000 $3,875.00

Southern Constructors, Inc. $35.0000 $5,425.00

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.9,421.000

Whaley Construction, LLC $38.0000 $357,998.00

Southern Constructors, Inc. $50.0000 $471,050.00

701-02.03 CONCRETE CURB RAMP

S.F.1,075.000

Whaley Construction, LLC $35.0000 $37,625.00

Southern Constructors, Inc. $45.0000 $48,375.00

702-01 CONCRETE CURB

C.Y.1.000

Whaley Construction, LLC $2,500.0000 $2,500.00

Southern Constructors, Inc. $5,000.0000 $5,000.00

702-03 CONCRETE COMBINED CURB & GUTTER

C.Y.1.000

Whaley Construction, LLC $2,850.0000 $2,850.00

Southern Constructors, Inc. $5,500.0000 $5,500.00

712-01 TRAFFIC CONTROL

LS1.000

Whaley Construction, LLC $59,118.0000 $59,118.00

Southern Constructors, Inc. $300,000.0000 $300,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH100.000

Whaley Construction, LLC $38.0000 $3,800.00

Southern Constructors, Inc. $40.0000 $4,000.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH50.000

Whaley Construction, LLC $35.0000 $1,750.00

Southern Constructors, Inc. $30.0000 $1,500.00

712-06 SIGNS (CONSTRUCTION)

S.F.873.000

Whaley Construction, LLC $18.0000 $15,714.00

Southern Constructors, Inc. $15.0000 $13,095.00

713-15.40 SIGN INSTALLATION (DESCRIPTION)

LS1.000

Whaley Construction, LLC $2,552.0000 $2,552.00

Southern Constructors, Inc. $4,000.0000 $4,000.00
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EXTENSION

CONTRACT CNW295

UNIT PRICE

717-01 MOBILIZATION

LS1.000

Whaley Construction, LLC $59,000.0000 $59,000.00

Southern Constructors, Inc. $100,000.0000 $100,000.00

730-26.07 FLASHING WARNING BEACON (DESCRIPTION)

EACH2.000

Whaley Construction, LLC $9,257.0000 $18,514.00

Southern Constructors, Inc. $15,000.0000 $30,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Whaley Construction, LLC $565,296.00

Southern Constructors, Inc. $987,945.00

Whaley Construction, LLC $565,296.00

Southern Constructors, Inc. $987,945.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

KNOX COUNTY (Contract No. CNW267 Call 027)

THE REPAIR OF THE BRIDGES ON I-40 OVER 17TH STREET (L.M. 18.30).

PROJECT LENGTH -

47I040-M3-003

0.0 MILES

COMPLETION TIME  - ON OR BEFORE APRIL 30, 2023

TOTAL CONTRACT

Southern Constructors, Inc. $1,118,162.00

Olympus Painting Contractors, Inc. $1,311,259.00

Mid-State Construction Company, Inc. $1,395,494.11

Whaley Construction, LLC $1,505,328.00
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EXTENSION

CONTRACT CNW267

UNIT PRICE

ROADWAY CATEGORY

705-08.44 WIDE QUADGUARD ATTENUATOR W/ BACKWALL MOD.

EACH1.000

Southern Constructors, Inc. $50,000.0000 $50,000.00

Olympus Painting Contractors, Inc. $45,340.0000 $45,340.00

Mid-State Construction Company, Inc. $50,639.5600 $50,639.56

Whaley Construction, LLC $53,918.0000 $53,918.00

712-01 TRAFFIC CONTROL

LS1.000

Southern Constructors, Inc. $110,000.0000 $110,000.00

Olympus Painting Contractors, Inc. $100,000.0000 $100,000.00

Mid-State Construction Company, Inc. $153,598.3500 $153,598.35

Whaley Construction, LLC $250,000.0000 $250,000.00

712-02.12 PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)

L.F.770.000

Southern Constructors, Inc. $125.0000 $96,250.00

Olympus Painting Contractors, Inc. $75.0000 $57,750.00

Mid-State Construction Company, Inc. $117.4900 $90,467.30

Whaley Construction, LLC $95.0000 $73,150.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH2.000

Southern Constructors, Inc. $10,000.0000 $20,000.00

Olympus Painting Contractors, Inc. $10,200.0000 $20,400.00

Mid-State Construction Company, Inc. $10,967.5500 $21,935.10

Whaley Construction, LLC $9,400.0000 $18,800.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH190.000

Southern Constructors, Inc. $45.0000 $8,550.00

Olympus Painting Contractors, Inc. $33.6000 $6,384.00

Mid-State Construction Company, Inc. $36.1300 $6,864.70

Whaley Construction, LLC $31.0000 $5,890.00

712-04.50 BARRIER RAIL DELINEATOR

EACH40.000

Southern Constructors, Inc. $20.0000 $800.00

Olympus Painting Contractors, Inc. $15.6000 $624.00

Mid-State Construction Company, Inc. $16.7700 $670.80

Whaley Construction, LLC $15.0000 $600.00

712-06 SIGNS (CONSTRUCTION)

S.F.990.000

Southern Constructors, Inc. $15.0000 $14,850.00

Olympus Painting Contractors, Inc. $8.2200 $8,137.80

Mid-State Construction Company, Inc. $8.8400 $8,751.60

Whaley Construction, LLC $8.0000 $7,920.00
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EXTENSION

CONTRACT CNW267

UNIT PRICE

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.26.000

Southern Constructors, Inc. $25.0000 $650.00

Olympus Painting Contractors, Inc. $16.2000 $421.20

Mid-State Construction Company, Inc. $17.4200 $452.92

Whaley Construction, LLC $15.0000 $390.00

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR

HOUR1,062.000

Southern Constructors, Inc. $120.0000 $127,440.00

Olympus Painting Contractors, Inc. $126.0000 $133,812.00

Mid-State Construction Company, Inc. $105.0000 $111,510.00

Whaley Construction, LLC $116.0000 $123,192.00

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.41,740.000

Southern Constructors, Inc. $4.0000 $166,960.00

Olympus Painting Contractors, Inc. $4.5000 $187,830.00

Mid-State Construction Company, Inc. $3.7500 $156,525.00

Whaley Construction, LLC $4.1500 $173,221.00

712-09.08 REMOVABLE PAVEMENT MARKING (6" line)

L.F.23,440.000

Southern Constructors, Inc. $3.7500 $87,900.00

Olympus Painting Contractors, Inc. $4.2000 $98,448.00

Mid-State Construction Company, Inc. $3.5000 $82,040.00

Whaley Construction, LLC $4.0000 $93,760.00

712-09.31 REMOVABLE BLACK-OUT TAPE (8IN)

L.F.2,300.000

Southern Constructors, Inc. $4.0000 $9,200.00

Olympus Painting Contractors, Inc. $5.4000 $12,420.00

Mid-State Construction Company, Inc. $4.5000 $10,350.00

Whaley Construction, LLC $5.0000 $11,500.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH3.000

Southern Constructors, Inc. $7,000.0000 $21,000.00

Olympus Painting Contractors, Inc. $4,819.0000 $14,457.00

Mid-State Construction Company, Inc. $8,064.3800 $24,193.14

Whaley Construction, LLC $6,875.0000 $20,625.00

717-01 MOBILIZATION

LS1.000

Southern Constructors, Inc. $55,000.0000 $55,000.00

Olympus Painting Contractors, Inc. $50,000.0000 $50,000.00

Mid-State Construction Company, Inc. $66,220.4700 $66,220.47

Whaley Construction, LLC $185,000.0000 $185,000.00
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EXTENSION

CONTRACT CNW267

UNIT PRICE

BRIDGE CATEGORY

603-02.01 REPAINTING EXISTING STEEL STRUCTURES (BRIDGE NO. 47-140-18.30 R&L)

LS1.000

Southern Constructors, Inc. $40,000.0000 $40,000.00

Olympus Painting Contractors, Inc. $72,000.0000 $72,000.00

Mid-State Construction Company, Inc. $67,418.7000 $67,418.70

Whaley Construction, LLC $32,000.0000 $32,000.00

603-05.20 CONTAINMENT & DISPOSAL OF WASTE(BR. NO. 47-I40-18.30 R & L)

LS1.000

Southern Constructors, Inc. $10,000.0000 $10,000.00

Olympus Painting Contractors, Inc. $48,000.0000 $48,000.00

Mid-State Construction Company, Inc. $21,626.1900 $21,626.19

Whaley Construction, LLC $75,000.0000 $75,000.00

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)

LB.50.000

Southern Constructors, Inc. $18.0000 $900.00

Olympus Painting Contractors, Inc. $120.0000 $6,000.00

Mid-State Construction Company, Inc. $34.2700 $1,713.50

Whaley Construction, LLC $6.0000 $300.00

604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)

S.Y.2,951.000

Southern Constructors, Inc. $12.0000 $35,412.00

Olympus Painting Contractors, Inc. $45.0000 $132,795.00

Mid-State Construction Company, Inc. $12.9000 $38,067.90

Whaley Construction, LLC $12.0000 $35,412.00

604-10.05 CONCRETE

S.F.172.000

Southern Constructors, Inc. $150.0000 $25,800.00

Olympus Painting Contractors, Inc. $270.0000 $46,440.00

Mid-State Construction Company, Inc. $370.3600 $63,701.92

Whaley Construction, LLC $500.0000 $86,000.00

604-10.22 CONCRETE PARAPET REPAIR

L.F.92.000

Southern Constructors, Inc. $350.0000 $32,200.00

Olympus Painting Contractors, Inc. $900.0000 $82,800.00

Mid-State Construction Company, Inc. $865.5600 $79,631.52

Whaley Construction, LLC $250.0000 $23,000.00

604-10.29 CONCRETE SLOPE PAVING REPAIRS

S.Y.15.000

Southern Constructors, Inc. $700.0000 $10,500.00

Olympus Painting Contractors, Inc. $1,400.0000 $21,000.00

Mid-State Construction Company, Inc. $1,076.6000 $16,149.00

Whaley Construction, LLC $532.0000 $7,980.00
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EXTENSION

CONTRACT CNW267

UNIT PRICE

604-10.54 CONCRETE REPAIRS

S.F.157.000

Southern Constructors, Inc. $150.0000 $23,550.00

Olympus Painting Contractors, Inc. $300.0000 $47,100.00

Mid-State Construction Company, Inc. $370.3700 $58,148.09

Whaley Construction, LLC $500.0000 $78,500.00

604-10.55 CONCRETE (FOUNDATION REPAIRS)

C.Y.6.000

Southern Constructors, Inc. $1,900.0000 $11,400.00

Olympus Painting Contractors, Inc. $2,000.0000 $12,000.00

Mid-State Construction Company, Inc. $4,527.5200 $27,165.12

Whaley Construction, LLC $4,500.0000 $27,000.00

604-10.58 EPOXY INJECTION (INJECTION)

GAL.1.000

Southern Constructors, Inc. $250.0000 $250.00

Olympus Painting Contractors, Inc. $300.0000 $300.00

Mid-State Construction Company, Inc. $451.6100 $451.61

Whaley Construction, LLC $500.0000 $500.00

604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)

L.F.45.000

Southern Constructors, Inc. $200.0000 $9,000.00

Olympus Painting Contractors, Inc. $180.0000 $8,100.00

Mid-State Construction Company, Inc. $290.3200 $13,064.40

Whaley Construction, LLC $250.0000 $11,250.00

604-10.83 COMPOSITE FIBER ENCASEMENT

S.F.1,318.000

Southern Constructors, Inc. $100.0000 $131,800.00

Olympus Painting Contractors, Inc. $50.0000 $65,900.00

Mid-State Construction Company, Inc. $95.1600 $125,420.88

Whaley Construction, LLC $65.0000 $85,670.00

604-10.89 MISCELLANEOUS BRIDGE ITEMS (JET FILTER SYSTEM 4" DIA. OPEN END)

LS1.000

Southern Constructors, Inc. $12,000.0000 $12,000.00

Olympus Painting Contractors, Inc. $20,800.0000 $20,800.00

Mid-State Construction Company, Inc. $81,169.9400 $81,169.94

Whaley Construction, LLC $15,000.0000 $15,000.00

620-09 REMOVAL & REPLACEMENT OF EXISTING BRIDGE RAIL

L.F.15.000

Southern Constructors, Inc. $450.0000 $6,750.00

Olympus Painting Contractors, Inc. $800.0000 $12,000.00

Mid-State Construction Company, Inc. $1,169.7600 $17,546.40

Whaley Construction, LLC $650.0000 $9,750.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Southern Constructors, Inc. $768,600.00

Olympus Painting Contractors, Inc. $736,024.00

Mid-State Construction Company, Inc. $784,218.94

Whaley Construction, LLC $1,017,966.00

SUB-TOTAL BRIDGE

Southern Constructors, Inc. $349,562.00

Olympus Painting Contractors, Inc. $575,235.00

Mid-State Construction Company, Inc. $611,275.17

Whaley Construction, LLC $487,362.00

Southern Constructors, Inc. $1,118,162.00

Olympus Painting Contractors, Inc. $1,311,259.00

Mid-State Construction Company, Inc. $1,395,494.11

Whaley Construction, LLC $1,505,328.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

LAUDERDALE COUNTY (Contract No. CNW273 Call 028)

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH -

HSIP-4900(70),49946-3411-94

0.0 MILES

COMPLETION TIME  - ON OR BEFORE APRIL 30, 2023

TOTAL CONTRACT

LU, Inc. $210,354.85

Superior Traffic Control, LLC $268,160.00
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EXTENSION

CONTRACT CNW273

UNIT PRICE

ROADWAY CATEGORY

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT

L.F.985.000

LU, Inc. $3.4800 $3,427.80

Superior Traffic Control, LLC $5.5000 $5,417.50

705-04.24 GUARDRAIL END TERMINAL DELINEATION SHEETING

S.F.32.000

LU, Inc. $25.0000 $800.00

Superior Traffic Control, LLC $50.0000 $1,600.00

712-01 TRAFFIC CONTROL

LS1.000

LU, Inc. $2,650.0000 $2,650.00

Superior Traffic Control, LLC $10,000.0000 $10,000.00

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH3.000

LU, Inc. $59.7000 $179.10

Superior Traffic Control, LLC $60.0000 $180.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.637.000

LU, Inc. $5.9400 $3,783.78

Superior Traffic Control, LLC $7.5000 $4,777.50

713-11.01 "U" SECTION STEEL POSTS

LB.615.000

LU, Inc. $4.6100 $2,835.15

Superior Traffic Control, LLC $7.0000 $4,305.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.2,482.000

LU, Inc. $5.3100 $13,179.42

Superior Traffic Control, LLC $7.0000 $17,374.00

713-11.21 P POST SLIP BASE

EACH75.000

LU, Inc. $555.0700 $41,630.25

Superior Traffic Control, LLC $650.0000 $48,750.00

713-11.22 U POST SLIP BASE

EACH23.000

LU, Inc. $354.7000 $8,158.10

Superior Traffic Control, LLC $450.0000 $10,350.00

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.326.000

LU, Inc. $12.7800 $4,166.28

Superior Traffic Control, LLC $20.0000 $6,520.00
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EXTENSION

CONTRACT CNW273

UNIT PRICE

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.489.000

LU, Inc. $13.9600 $6,826.44

Superior Traffic Control, LLC $22.0000 $10,758.00

713-15.01 REMOVAL OF EXISTING SIGN POST

EACH56.000

LU, Inc. $50.0000 $2,800.00

Superior Traffic Control, LLC $75.0000 $4,200.00

713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT

EACH3.000

LU, Inc. $100.0000 $300.00

Superior Traffic Control, LLC $150.0000 $450.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.312.000

LU, Inc. $20.4000 $6,364.80

Superior Traffic Control, LLC $24.0000 $7,488.00

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

L.M.40.340

LU, Inc. $2,652.0000 $106,981.68

Superior Traffic Control, LLC $3,000.0000 $121,020.00

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)

L.F.1,485.000

LU, Inc. $1.5300 $2,272.05

Superior Traffic Control, LLC $2.0000 $2,970.00

717-01 MOBILIZATION

LS1.000

LU, Inc. $4,000.0000 $4,000.00

Superior Traffic Control, LLC $12,000.0000 $12,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

LU, Inc. $210,354.85

Superior Traffic Control, LLC $268,160.00

LU, Inc. $210,354.85

Superior Traffic Control, LLC $268,160.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

MADISON COUNTY (Contract No. CNW275 Call 029)

7.00%DBE GOAL

THE RAMP IMPROVEMENT ON I-40 (EXIT 93) AT THE S.R. 152 (LAW ROAD) INTERCHANGE (L.M. 25.85 - L.M. 26.86) AND MISCELLANEOUS
SAFETY IMPROVEMENTS ON I-40 FROM L.M. 22.35 - L.M. 27.95.

PROJECT LENGTH -

HSIP-I-40-1(365),57201-3161-44,NH-SIP-I-40-1(363),57201-3160-44

6.509 MILES

COMPLETION TIME  - ON OR BEFORE AUGUST 31, 2023

TOTAL CONTRACT

Ford Construction Company $4,833,329.35

Jones Bros. Contractors, LLC $5,033,488.10

Delta Contracting Company, LLC $5,444,332.80
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EXTENSION

CONTRACT CNW275

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Ford Construction Company $80,000.0000 $80,000.00

Jones Bros. Contractors, LLC $195,000.0000 $195,000.00

Delta Contracting Company, LLC $190,000.0000 $190,000.00

201-01 CLEARING AND GRUBBING

LS1.000

Ford Construction Company $25,000.0000 $25,000.00

Jones Bros. Contractors, LLC $1.0000 $1.00

Delta Contracting Company, LLC $118,420.0000 $118,420.00

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS

LS1.000

Ford Construction Company $110,000.0000 $110,000.00

Jones Bros. Contractors, LLC $3,500.0000 $3,500.00

Delta Contracting Company, LLC $21,000.0000 $21,000.00

202-03.01 REMOVAL OF ASPHALT PAVEMENT

S.Y.4,970.000

Ford Construction Company $13.0000 $64,610.00

Jones Bros. Contractors, LLC $12.0000 $59,640.00

Delta Contracting Company, LLC $7.0000 $34,790.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.16,349.000

Ford Construction Company $11.4000 $186,378.60

Jones Bros. Contractors, LLC $20.0000 $326,980.00

Delta Contracting Company, LLC $20.0000 $326,980.00

203-03 BORROW EXCAVATION (UNCLASSIFIED)

C.Y.243.000

Ford Construction Company $20.0000 $4,860.00

Jones Bros. Contractors, LLC $20.0000 $4,860.00

Delta Contracting Company, LLC $35.0000 $8,505.00

203-04 PLACING AND SPREADING TOPSOIL

C.Y.3,514.000

Ford Construction Company $5.5000 $19,327.00

Jones Bros. Contractors, LLC $3.0000 $10,542.00

Delta Contracting Company, LLC $7.0000 $24,598.00

203-06 WATER

M.G.232.000

Ford Construction Company $32.0000 $7,424.00

Jones Bros. Contractors, LLC $10.0000 $2,320.00

Delta Contracting Company, LLC $25.0000 $5,800.00
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EXTENSION

CONTRACT CNW275

UNIT PRICE

203-07 FURNISHING & SPREADING TOPSOIL

C.Y.3,176.000

Ford Construction Company $8.0000 $25,408.00

Jones Bros. Contractors, LLC $3.0000 $9,528.00

Delta Contracting Company, LLC $1.0000 $3,176.00

204-08 FOUNDATION FILL MATERIAL

C.Y.7.000

Ford Construction Company $64.0000 $448.00

Jones Bros. Contractors, LLC $220.0000 $1,540.00

Delta Contracting Company, LLC $250.0000 $1,750.00

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)

C.Y.23.000

Ford Construction Company $350.0000 $8,050.00

Jones Bros. Contractors, LLC $350.0000 $8,050.00

Delta Contracting Company, LLC $350.0000 $8,050.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.2.000

Ford Construction Company $630.0000 $1,260.00

Jones Bros. Contractors, LLC $2,600.0000 $5,200.00

Delta Contracting Company, LLC $1,200.0000 $2,400.00

209-03.23 FILTER SOCK (24 INCH)

L.F.1,080.000

Ford Construction Company $11.0000 $11,880.00

Jones Bros. Contractors, LLC $12.0000 $12,960.00

Delta Contracting Company, LLC $6.0000 $6,480.00

209-05 SEDIMENT REMOVAL

C.Y.413.000

Ford Construction Company $11.0000 $4,543.00

Jones Bros. Contractors, LLC $10.0000 $4,130.00

Delta Contracting Company, LLC $12.0000 $4,956.00

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.1,320.000

Ford Construction Company $5.0000 $6,600.00

Jones Bros. Contractors, LLC $5.0000 $6,600.00

Delta Contracting Company, LLC $5.0000 $6,600.00

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)

L.F.825.000

Ford Construction Company $1.7500 $1,443.75

Jones Bros. Contractors, LLC $2.0000 $1,650.00

Delta Contracting Company, LLC $2.0000 $1,650.00
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EXTENSION

CONTRACT CNW275

UNIT PRICE

209-08.07 ROCK CHECK DAM

EACH7.000

Ford Construction Company $900.0000 $6,300.00

Jones Bros. Contractors, LLC $850.0000 $5,950.00

Delta Contracting Company, LLC $800.0000 $5,600.00

209-08.08 ENHANCED ROCK CHECK DAM

EACH7.000

Ford Construction Company $950.0000 $6,650.00

Jones Bros. Contractors, LLC $975.0000 $6,825.00

Delta Contracting Company, LLC $1,200.0000 $8,400.00

209-09.01 SANDBAGS

BAG300.000

Ford Construction Company $6.0000 $1,800.00

Jones Bros. Contractors, LLC $10.0000 $3,000.00

Delta Contracting Company, LLC $30.0000 $9,000.00

209-09.04 SEDIMENT FILTER BAG(15' X 10')

EACH1.000

Ford Construction Company $600.0000 $600.00

Jones Bros. Contractors, LLC $600.0000 $600.00

Delta Contracting Company, LLC $750.0000 $750.00

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)

S.Y.10.000

Ford Construction Company $2.0000 $20.00

Jones Bros. Contractors, LLC $10.0000 $100.00

Delta Contracting Company, LLC $30.0000 $300.00

209-20.04 POLYETHYLENE SHEETING (10 MIL.)

S.Y.10.000

Ford Construction Company $3.0000 $30.00

Jones Bros. Contractors, LLC $20.0000 $200.00

Delta Contracting Company, LLC $30.0000 $300.00

303-01.01 GRANULAR BACKFILL (ROADWAY)

TON591.000

Ford Construction Company $41.0000 $24,231.00

Jones Bros. Contractors, LLC $40.0000 $23,640.00

Delta Contracting Company, LLC $47.0000 $27,777.00

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (SEE PLANS)

TON9,450.000

Ford Construction Company $35.0000 $330,750.00

Jones Bros. Contractors, LLC $38.0000 $359,100.00

Delta Contracting Company, LLC $45.0000 $425,250.00
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EXTENSION

CONTRACT CNW275

UNIT PRICE

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON110.000

Ford Construction Company $47.0000 $5,170.00

Jones Bros. Contractors, LLC $60.0000 $6,600.00

Delta Contracting Company, LLC $56.0000 $6,160.00

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

TON67.000

Ford Construction Company $230.0000 $15,410.00

Jones Bros. Contractors, LLC $225.0000 $15,075.00

Delta Contracting Company, LLC $145.0000 $9,715.00

307-01.22 ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S

TON458.000

Ford Construction Company $130.0000 $59,540.00

Jones Bros. Contractors, LLC $130.0000 $59,540.00

Delta Contracting Company, LLC $145.0000 $66,410.00

307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A

TON1,362.000

Ford Construction Company $140.0000 $190,680.00

Jones Bros. Contractors, LLC $115.0000 $156,630.00

Delta Contracting Company, LLC $145.0000 $197,490.00

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

TON907.000

Ford Construction Company $150.0000 $136,050.00

Jones Bros. Contractors, LLC $130.0000 $117,910.00

Delta Contracting Company, LLC $155.0000 $140,585.00

307-03.10 ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS

TON171.000

Ford Construction Company $210.0000 $35,910.00

Jones Bros. Contractors, LLC $240.0000 $41,040.00

Delta Contracting Company, LLC $185.0000 $31,635.00

309-01.01 MINERAL AGGREGATE (A-CBC)

TON2,582.000

Ford Construction Company $34.0000 $87,788.00

Jones Bros. Contractors, LLC $38.0000 $98,116.00

Delta Contracting Company, LLC $50.0000 $129,100.00

309-01.02 PORTLAND CEMENT (A-CBC)

TON126.000

Ford Construction Company $395.0000 $49,770.00

Jones Bros. Contractors, LLC $400.0000 $50,400.00

Delta Contracting Company, LLC $645.0000 $81,270.00
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CONTRACT CNW275

UNIT PRICE

309-02 BITUMINOUS MATERIAL (A-CBC)

TON8.000

Ford Construction Company $1,200.0000 $9,600.00

Jones Bros. Contractors, LLC $900.0000 $7,200.00

Delta Contracting Company, LLC $2,000.0000 $16,000.00

313-03 TREATED PERMEABLE BASE

S.Y.5,623.000

Ford Construction Company $23.8000 $133,827.40

Jones Bros. Contractors, LLC $25.0000 $140,575.00

Delta Contracting Company, LLC $44.0000 $247,412.00

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON9.000

Ford Construction Company $100.0000 $900.00

Jones Bros. Contractors, LLC $900.0000 $8,100.00

Delta Contracting Company, LLC $900.0000 $8,100.00

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON26.000

Ford Construction Company $5.0000 $130.00

Jones Bros. Contractors, LLC $100.0000 $2,600.00

Delta Contracting Company, LLC $30.0000 $780.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON8.000

Ford Construction Company $985.2500 $7,882.00

Jones Bros. Contractors, LLC $800.0000 $6,400.00

Delta Contracting Company, LLC $900.0000 $7,200.00

407-20.05 SAW CUTTING ASPHALT PAVEMENT

L.F.2,750.000

Ford Construction Company $5.0000 $13,750.00

Jones Bros. Contractors, LLC $5.0000 $13,750.00

Delta Contracting Company, LLC $6.0000 $16,500.00

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

TON30.000

Ford Construction Company $373.5000 $11,205.00

Jones Bros. Contractors, LLC $350.0000 $10,500.00

Delta Contracting Company, LLC $230.0000 $6,900.00

411-03.10 ACS MIX(PG76-22) GRADING D

TON305.000

Ford Construction Company $190.0000 $57,950.00

Jones Bros. Contractors, LLC $215.0000 $65,575.00

Delta Contracting Company, LLC $190.0000 $57,950.00
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CONTRACT CNW275

UNIT PRICE

411-03.23 ACS MIX (PG76-22) OGFC

TON326.000

Ford Construction Company $260.0000 $84,760.00

Jones Bros. Contractors, LLC $210.0000 $68,460.00

Delta Contracting Company, LLC $205.0000 $66,830.00

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.1.100

Ford Construction Company $4,600.0000 $5,060.00

Jones Bros. Contractors, LLC $1,850.0000 $2,035.00

Delta Contracting Company, LLC $4,600.0000 $5,060.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON166.000

Ford Construction Company $110.0000 $18,260.00

Jones Bros. Contractors, LLC $95.0000 $15,770.00

Delta Contracting Company, LLC $68.0000 $11,288.00

501-01.06 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 13"

S.Y.5,623.000

Ford Construction Company $190.0000 $1,068,370.00

Jones Bros. Contractors, LLC $165.0000 $927,795.00

Delta Contracting Company, LLC $210.0000 $1,180,830.00

502-03.13 CONCRETE PAVEMENT REMOVAL

S.Y.2,550.000

Ford Construction Company $30.0000 $76,500.00

Jones Bros. Contractors, LLC $10.0000 $25,500.00

Delta Contracting Company, LLC $17.0000 $43,350.00

502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)

L.F.2,780.000

Ford Construction Company $12.0000 $33,360.00

Jones Bros. Contractors, LLC $10.0000 $27,800.00

Delta Contracting Company, LLC $10.0000 $27,800.00

604-01.01 CLASS A CONCRETE (ROADWAY)

C.Y.45.000

Ford Construction Company $1,600.0000 $72,000.00

Jones Bros. Contractors, LLC $1,400.0000 $63,000.00

Delta Contracting Company, LLC $1,500.0000 $67,500.00

604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)

LB.7,872.000

Ford Construction Company $2.5000 $19,680.00

Jones Bros. Contractors, LLC $2.0000 $15,744.00

Delta Contracting Company, LLC $2.4000 $18,892.80
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CONTRACT CNW275

UNIT PRICE

607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)

L.F.160.000

Ford Construction Company $225.0000 $36,000.00

Jones Bros. Contractors, LLC $170.0000 $27,200.00

Delta Contracting Company, LLC $105.0000 $16,800.00

607-39.02 18" PIPE CULVERT (SIDE DRAIN)

L.F.60.000

Ford Construction Company $104.0000 $6,240.00

Jones Bros. Contractors, LLC $110.0000 $6,600.00

Delta Contracting Company, LLC $45.0000 $2,700.00

611-02.11 JUNCTION BOX, TYPE 2

EACH1.000

Ford Construction Company $8,550.0000 $8,550.00

Jones Bros. Contractors, LLC $11,000.0000 $11,000.00

Delta Contracting Company, LLC $8,000.0000 $8,000.00

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)

C.Y.4.000

Ford Construction Company $1,400.0000 $5,600.00

Jones Bros. Contractors, LLC $3,400.0000 $13,600.00

Delta Contracting Company, LLC $2,000.0000 $8,000.00

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)

LB.147.000

Ford Construction Company $4.0000 $588.00

Jones Bros. Contractors, LLC $2.0000 $294.00

Delta Contracting Company, LLC $4.0000 $588.00

611-07.64 36IN ENDWALL (CROSS DRAIN) 4:1

EACH1.000

Ford Construction Company $6,100.0000 $6,100.00

Jones Bros. Contractors, LLC $12,000.0000 $12,000.00

Delta Contracting Company, LLC $6,400.0000 $6,400.00

611-07.73 18IN ENDWALL (MEDIAN DRAIN)

EACH2.000

Ford Construction Company $6,900.0000 $13,800.00

Jones Bros. Contractors, LLC $8,000.0000 $16,000.00

Delta Contracting Company, LLC $7,800.0000 $15,600.00

621-03.02 18" TEMPORARY DRAINAGE PIPE

L.F.80.000

Ford Construction Company $85.0000 $6,800.00

Jones Bros. Contractors, LLC $22.0000 $1,760.00

Delta Contracting Company, LLC $41.0000 $3,280.00
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CONTRACT CNW275

UNIT PRICE

621-03.05 36" TEMPORARY DRAINAGE PIPE

L.F.84.000

Ford Construction Company $160.0000 $13,440.00

Jones Bros. Contractors, LLC $60.0000 $5,040.00

Delta Contracting Company, LLC $250.0000 $21,000.00

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT

L.F.5,600.000

Ford Construction Company $7.2500 $40,600.00

Jones Bros. Contractors, LLC $7.2500 $40,600.00

Delta Contracting Company, LLC $7.2500 $40,600.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.350.000

Ford Construction Company $38.0000 $13,300.00

Jones Bros. Contractors, LLC $38.0000 $13,300.00

Delta Contracting Company, LLC $38.0000 $13,300.00

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3

EACH1.000

Ford Construction Company $1,400.0000 $1,400.00

Jones Bros. Contractors, LLC $1,400.0000 $1,400.00

Delta Contracting Company, LLC $1,400.0000 $1,400.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH1.000

Ford Construction Company $3,700.0000 $3,700.00

Jones Bros. Contractors, LLC $3,700.0000 $3,700.00

Delta Contracting Company, LLC $3,700.0000 $3,700.00

705-80.01 LONGITUDINAL CABLE BARRIER

L.F.3,368.000

Ford Construction Company $46.0000 $154,928.00

Jones Bros. Contractors, LLC $46.0000 $154,928.00

Delta Contracting Company, LLC $46.0000 $154,928.00

705-80.03 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-3

EACH4.000

Ford Construction Company $6,300.0000 $25,200.00

Jones Bros. Contractors, LLC $6,300.0000 $25,200.00

Delta Contracting Company, LLC $6,300.0000 $25,200.00

706-01 GUARDRAIL REMOVED

L.F.150.000

Ford Construction Company $6.0000 $900.00

Jones Bros. Contractors, LLC $6.0000 $900.00

Delta Contracting Company, LLC $6.0000 $900.00
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CONTRACT CNW275

UNIT PRICE

707-03.01 STOCK FENCE

L.F.350.000

Ford Construction Company $14.6000 $5,110.00

Jones Bros. Contractors, LLC $14.4000 $5,040.00

Delta Contracting Company, LLC $40.0000 $14,000.00

707-03.02 END, BRACED LINE, CORNER POST ASSEMBLY(STOCK FENCE)

EACH6.000

Ford Construction Company $295.0000 $1,770.00

Jones Bros. Contractors, LLC $295.0000 $1,770.00

Delta Contracting Company, LLC $400.0000 $2,400.00

707-06.01 REMOVAL OF FENCE (STOCK R.O.W. FENCE)

L.F.350.000

Ford Construction Company $4.0000 $1,400.00

Jones Bros. Contractors, LLC $5.0000 $1,750.00

Delta Contracting Company, LLC $8.0000 $2,800.00

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.970.000

Ford Construction Company $2.0000 $1,940.00

Jones Bros. Contractors, LLC $2.0000 $1,940.00

Delta Contracting Company, LLC $2.0000 $1,940.00

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON420.000

Ford Construction Company $45.0000 $18,900.00

Jones Bros. Contractors, LLC $67.0000 $28,140.00

Delta Contracting Company, LLC $48.0000 $20,160.00

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON195.000

Ford Construction Company $45.0000 $8,775.00

Jones Bros. Contractors, LLC $67.0000 $13,065.00

Delta Contracting Company, LLC $48.0000 $9,360.00

709-05.08 MACHINED RIP-RAP (CLASS B)

TON34.000

Ford Construction Company $45.0000 $1,530.00

Jones Bros. Contractors, LLC $85.0000 $2,890.00

Delta Contracting Company, LLC $48.0000 $1,632.00

709-05.09 MACHINED RIP-RAP (CLASS C)

TON480.000

Ford Construction Company $48.0000 $23,040.00

Jones Bros. Contractors, LLC $68.0000 $32,640.00

Delta Contracting Company, LLC $48.0000 $23,040.00

10PAGE



EXTENSION

CONTRACT CNW275
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710-02 AGGREGATE UNDERDRAINS (WITH PIPE)

L.F.5,530.000

Ford Construction Company $10.5000 $58,065.00

Jones Bros. Contractors, LLC $10.5000 $58,065.00

Delta Contracting Company, LLC $10.5000 $58,065.00

710-05 LATERAL UNDERDRAIN

L.F.392.000

Ford Construction Company $8.5000 $3,332.00

Jones Bros. Contractors, LLC $8.5000 $3,332.00

Delta Contracting Company, LLC $8.5000 $3,332.00

710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)

EACH28.000

Ford Construction Company $1,000.0000 $28,000.00

Jones Bros. Contractors, LLC $1,000.0000 $28,000.00

Delta Contracting Company, LLC $1,000.0000 $28,000.00

712-01 TRAFFIC CONTROL

LS1.000

Ford Construction Company $170,000.0000 $170,000.00

Jones Bros. Contractors, LLC $325,000.0000 $325,000.00

Delta Contracting Company, LLC $58,000.0000 $58,000.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.5,950.000

Ford Construction Company $31.0000 $184,450.00

Jones Bros. Contractors, LLC $33.0000 $196,350.00

Delta Contracting Company, LLC $46.0000 $273,700.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH4.000

Ford Construction Company $8,510.0000 $34,040.00

Jones Bros. Contractors, LLC $12,000.0000 $48,000.00

Delta Contracting Company, LLC $8,300.0000 $33,200.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH223.000

Ford Construction Company $32.0000 $7,136.00

Jones Bros. Contractors, LLC $38.0000 $8,474.00

Delta Contracting Company, LLC $32.0000 $7,136.00

712-04.50 BARRIER RAIL DELINEATOR

EACH300.000

Ford Construction Company $10.0000 $3,000.00

Jones Bros. Contractors, LLC $14.0000 $4,200.00

Delta Contracting Company, LLC $10.0000 $3,000.00
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CONTRACT CNW275
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712-05.01 WARNING LIGHTS (TYPE A)

EACH70.000

Ford Construction Company $25.0000 $1,750.00

Jones Bros. Contractors, LLC $50.0000 $3,500.00

Delta Contracting Company, LLC $25.0000 $1,750.00

712-06 SIGNS (CONSTRUCTION)

S.F.850.000

Ford Construction Company $7.2500 $6,162.50

Jones Bros. Contractors, LLC $7.7500 $6,587.50

Delta Contracting Company, LLC $7.2500 $6,162.50

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Ford Construction Company $895.0000 $1,790.00

Jones Bros. Contractors, LLC $1,150.0000 $2,300.00

Delta Contracting Company, LLC $895.0000 $1,790.00

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR

HOUR200.000

Ford Construction Company $85.0000 $17,000.00

Jones Bros. Contractors, LLC $105.0000 $21,000.00

Delta Contracting Company, LLC $140.0000 $28,000.00

712-09.08 REMOVABLE PAVEMENT MARKING (6" line)

L.F.37,762.000

Ford Construction Company $2.0000 $75,524.00

Jones Bros. Contractors, LLC $6.5000 $245,453.00

Delta Contracting Company, LLC $5.7500 $217,131.50

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)

C.Y.1.000

Ford Construction Company $650.0000 $650.00

Jones Bros. Contractors, LLC $1,800.0000 $1,800.00

Delta Contracting Company, LLC $650.0000 $650.00

713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)

LB.121.000

Ford Construction Company $4.0000 $484.00

Jones Bros. Contractors, LLC $6.2500 $756.25

Delta Contracting Company, LLC $4.0000 $484.00

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH370.000

Ford Construction Company $46.5000 $17,205.00

Jones Bros. Contractors, LLC $42.0000 $15,540.00

Delta Contracting Company, LLC $46.5000 $17,205.00
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CONTRACT CNW275

UNIT PRICE

713-04.02 STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS

LB.1,451.000

Ford Construction Company $6.2500 $9,068.75

Jones Bros. Contractors, LLC $7.0000 $10,157.00

Delta Contracting Company, LLC $6.2500 $9,068.75

713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT

LB.150.000

Ford Construction Company $6.2500 $937.50

Jones Bros. Contractors, LLC $7.0000 $1,050.00

Delta Contracting Company, LLC $6.2500 $937.50

713-11.01 "U" SECTION STEEL POSTS

LB.224.000

Ford Construction Company $5.0000 $1,120.00

Jones Bros. Contractors, LLC $6.5000 $1,456.00

Delta Contracting Company, LLC $5.0000 $1,120.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.44.000

Ford Construction Company $6.2500 $275.00

Jones Bros. Contractors, LLC $6.7500 $297.00

Delta Contracting Company, LLC $6.2500 $275.00

713-11.22 U POST SLIP BASE

EACH4.000

Ford Construction Company $485.0000 $1,940.00

Jones Bros. Contractors, LLC $450.0000 $1,800.00

Delta Contracting Company, LLC $485.0000 $1,940.00

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.51.000

Ford Construction Company $20.5000 $1,045.50

Jones Bros. Contractors, LLC $21.5000 $1,096.50

Delta Contracting Company, LLC $20.5000 $1,045.50

713-14 EXTRUDED ALUMINUM PANEL SIGNS

S.F.338.000

Ford Construction Company $35.0000 $11,830.00

Jones Bros. Contractors, LLC $32.0000 $10,816.00

Delta Contracting Company, LLC $35.0000 $11,830.00

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Ford Construction Company $1,900.0000 $1,900.00

Jones Bros. Contractors, LLC $6,500.0000 $6,500.00

Delta Contracting Company, LLC $1,900.0000 $1,900.00
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713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT

EACH3.000

Ford Construction Company $425.0000 $1,275.00

Jones Bros. Contractors, LLC $4,500.0000 $13,500.00

Delta Contracting Company, LLC $425.0000 $1,275.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Ford Construction Company $5,500.0000 $11,000.00

Jones Bros. Contractors, LLC $10,500.0000 $21,000.00

Delta Contracting Company, LLC $5,500.0000 $11,000.00

716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)

EACH247.000

Ford Construction Company $23.0000 $5,681.00

Jones Bros. Contractors, LLC $23.0000 $5,681.00

Delta Contracting Company, LLC $20.0000 $4,940.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH67.000

Ford Construction Company $55.0000 $3,685.00

Jones Bros. Contractors, LLC $55.0000 $3,685.00

Delta Contracting Company, LLC $75.0000 $5,025.00

716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER

EACH297.000

Ford Construction Company $25.0000 $7,425.00

Jones Bros. Contractors, LLC $25.0000 $7,425.00

Delta Contracting Company, LLC $20.0000 $5,940.00

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.350.000

Ford Construction Company $25.0000 $8,750.00

Jones Bros. Contractors, LLC $25.0000 $8,750.00

Delta Contracting Company, LLC $25.0000 $8,750.00

716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)

L.M.7.500

Ford Construction Company $5,250.0000 $39,375.00

Jones Bros. Contractors, LLC $5,250.0000 $39,375.00

Delta Contracting Company, LLC $7,500.0000 $56,250.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.6.400

Ford Construction Company $8,800.0000 $56,320.00

Jones Bros. Contractors, LLC $8,800.0000 $56,320.00

Delta Contracting Company, LLC $10,750.0000 $68,800.00
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716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.1,978.000

Ford Construction Company $3.2000 $6,329.60

Jones Bros. Contractors, LLC $3.2000 $6,329.60

Delta Contracting Company, LLC $4.5000 $8,901.00

717-01 MOBILIZATION

LS1.000

Ford Construction Company $350,000.0000 $350,000.00

Jones Bros. Contractors, LLC $250,000.0000 $250,000.00

Delta Contracting Company, LLC $270,027.0000 $270,027.00

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.1,367.000

Ford Construction Company $2.7500 $3,759.25

Jones Bros. Contractors, LLC $4.0000 $5,468.00

Delta Contracting Company, LLC $4.0000 $5,468.00

740-11.05 TEMPORARY SEDIMENT TUBE 24IN

L.F.10,760.000

Ford Construction Company $5.0000 $53,800.00

Jones Bros. Contractors, LLC $5.5000 $59,180.00

Delta Contracting Company, LLC $1.0000 $10,760.00

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT400.000

Ford Construction Company $25.0000 $10,000.00

Jones Bros. Contractors, LLC $20.0000 $8,000.00

Delta Contracting Company, LLC $20.0000 $8,000.00

801-03 WATER (SEEDING & SODDING)

M.G.408.000

Ford Construction Company $5.0000 $2,040.00

Jones Bros. Contractors, LLC $1.0000 $408.00

Delta Contracting Company, LLC $1.0000 $408.00

803-01 SODDING (NEW SOD)

S.Y.46,563.000

Ford Construction Company $2.5000 $116,407.50

Jones Bros. Contractors, LLC $2.7500 $128,048.25

Delta Contracting Company, LLC $2.7500 $128,048.25
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Ford Construction Company $4,833,329.35

Jones Bros. Contractors, LLC $5,033,488.10

Delta Contracting Company, LLC $5,444,332.80

Ford Construction Company $4,833,329.35

Jones Bros. Contractors, LLC $5,033,488.10

Delta Contracting Company, LLC $5,444,332.80
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

MARION COUNTY (Contract No. CNW250 Call 030)

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH -

HSIP-5800(47),58946-3406-94

0.0 MILES

COMPLETION TIME  - ON OR BEFORE APRIL 30, 2023

TOTAL CONTRACT

LU, Inc. $159,462.01

Superior Traffic Control, LLC $234,666.20

1PAGE



EXTENSION

CONTRACT CNW250

UNIT PRICE

ROADWAY CATEGORY

712-01 TRAFFIC CONTROL

LS1.000

LU, Inc. $1,000.0000 $1,000.00

Superior Traffic Control, LLC $8,500.0000 $8,500.00

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH9.000

LU, Inc. $59.5700 $536.13

Superior Traffic Control, LLC $50.0000 $450.00

713-02.20 ROADSIDE OBSTACLE DELINEATION

S.F.215.000

LU, Inc. $25.3500 $5,450.25

Superior Traffic Control, LLC $16.0000 $3,440.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.528.000

LU, Inc. $5.8100 $3,067.68

Superior Traffic Control, LLC $6.1500 $3,247.20

713-11.01 "U" SECTION STEEL POSTS

LB.1,612.000

LU, Inc. $5.1000 $8,221.20

Superior Traffic Control, LLC $6.2500 $10,075.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.2,532.000

LU, Inc. $5.8100 $14,710.92

Superior Traffic Control, LLC $6.5000 $16,458.00

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.266.250

LU, Inc. $13.9200 $3,706.20

Superior Traffic Control, LLC $20.0000 $5,325.00

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.709.500

LU, Inc. $15.1000 $10,713.45

Superior Traffic Control, LLC $22.0000 $15,609.00

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH87.000

LU, Inc. $50.0000 $4,350.00

Superior Traffic Control, LLC $150.0000 $13,050.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH537.000

LU, Inc. $51.0000 $27,387.00

Superior Traffic Control, LLC $52.0000 $27,924.00
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EXTENSION

CONTRACT CNW250

UNIT PRICE

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.257.000

LU, Inc. $12.2400 $3,145.68

Superior Traffic Control, LLC $14.0000 $3,598.00

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

EACH3.000

LU, Inc. $331.5000 $994.50

Superior Traffic Control, LLC $600.0000 $1,800.00

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

L.M.32.600

LU, Inc. $2,295.0000 $74,817.00

Superior Traffic Control, LLC $3,650.0000 $118,990.00

716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)

L.F.600.000

LU, Inc. $1.0200 $612.00

Superior Traffic Control, LLC $2.0000 $1,200.00

717-01 MOBILIZATION

LS1.000

LU, Inc. $750.0000 $750.00

Superior Traffic Control, LLC $5,000.0000 $5,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

LU, Inc. $159,462.01

Superior Traffic Control, LLC $234,666.20

LU, Inc. $159,462.01

Superior Traffic Control, LLC $234,666.20
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

MCMINN COUNTY (Contract No. CNW282 Call 032)

THE REPAIR OF THE BRIDGE ON S.R. 163 OVER CHESTUEE CREEK (L.M. 11.74).

PROJECT LENGTH -

54023-4225-04

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Jamison Construction, LLC $979,574.50

Wright Brothers Construction Company, Inc. $1,055,930.80

Southern Constructors, Inc. $1,126,663.00

Whaley Construction, LLC $1,190,230.75
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EXTENSION

CONTRACT CNW282

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Jamison Construction, LLC $10,000.0000 $10,000.00

Wright Brothers Construction Company, Inc. $8,700.0000 $8,700.00

Southern Constructors, Inc. $10,000.0000 $10,000.00

Whaley Construction, LLC $31,711.0000 $31,711.00

201-07.01 REMOVAL AND DISPOSAL OF BRUSH & TREES

LS1.000

Jamison Construction, LLC $1,000.0000 $1,000.00

Wright Brothers Construction Company, Inc. $24,400.0000 $24,400.00

Southern Constructors, Inc. $25,000.0000 $25,000.00

Whaley Construction, LLC $20,000.0000 $20,000.00

209-05 SEDIMENT REMOVAL

C.Y.1.000

Jamison Construction, LLC $10.0000 $10.00

Wright Brothers Construction Company, Inc. $225.0000 $225.00

Southern Constructors, Inc. $50.0000 $50.00

Whaley Construction, LLC $150.0000 $150.00

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.730.000

Jamison Construction, LLC $7.0000 $5,110.00

Wright Brothers Construction Company, Inc. $4.6500 $3,394.50

Southern Constructors, Inc. $6.0000 $4,380.00

Whaley Construction, LLC $6.0000 $4,380.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON91.000

Jamison Construction, LLC $375.0000 $34,125.00

Wright Brothers Construction Company, Inc. $520.0000 $47,320.00

Southern Constructors, Inc. $400.0000 $36,400.00

Whaley Construction, LLC $376.0000 $34,216.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON1.000

Jamison Construction, LLC $2,200.0000 $2,200.00

Wright Brothers Construction Company, Inc. $1,000.0000 $1,000.00

Southern Constructors, Inc. $2,200.0000 $2,200.00

Whaley Construction, LLC $2,200.0000 $2,200.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON190.000

Jamison Construction, LLC $400.0000 $76,000.00

Wright Brothers Construction Company, Inc. $230.0000 $43,700.00

Southern Constructors, Inc. $400.0000 $76,000.00

Whaley Construction, LLC $400.0000 $76,000.00
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EXTENSION

CONTRACT CNW282

UNIT PRICE

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

L.M.0.300

Jamison Construction, LLC $14,000.0000 $4,200.00

Wright Brothers Construction Company, Inc. $1,960.0000 $588.00

Southern Constructors, Inc. $20,000.0000 $6,000.00

Whaley Construction, LLC $12,925.0000 $3,877.50

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON152.000

Jamison Construction, LLC $110.0000 $16,720.00

Wright Brothers Construction Company, Inc. $100.0000 $15,200.00

Southern Constructors, Inc. $150.0000 $22,800.00

Whaley Construction, LLC $107.0000 $16,264.00

705-04.50 PORTABLE BARRIER RAIL DELINEATOR

EACH18.000

Jamison Construction, LLC $16.0000 $288.00

Wright Brothers Construction Company, Inc. $15.4500 $278.10

Southern Constructors, Inc. $20.0000 $360.00

Whaley Construction, LLC $16.0000 $288.00

706-02.01 GUARDRAIL REMOVED AND RESET

L.F.60.000

Jamison Construction, LLC $70.0000 $4,200.00

Wright Brothers Construction Company, Inc. $54.7500 $3,285.00

Southern Constructors, Inc. $60.0000 $3,600.00

Whaley Construction, LLC $55.0000 $3,300.00

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.160.000

Jamison Construction, LLC $4.0000 $640.00

Wright Brothers Construction Company, Inc. $3.0000 $480.00

Southern Constructors, Inc. $10.0000 $1,600.00

Whaley Construction, LLC $7.0000 $1,120.00

712-01 TRAFFIC CONTROL

LS1.000

Jamison Construction, LLC $38,000.0000 $38,000.00

Wright Brothers Construction Company, Inc. $32,600.0000 $32,600.00

Southern Constructors, Inc. $50,000.0000 $50,000.00

Whaley Construction, LLC $57,600.0000 $57,600.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.200.000

Jamison Construction, LLC $65.0000 $13,000.00

Wright Brothers Construction Company, Inc. $40.8000 $8,160.00

Southern Constructors, Inc. $40.0000 $8,000.00

Whaley Construction, LLC $65.0000 $13,000.00
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EXTENSION

CONTRACT CNW282

UNIT PRICE

712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL

L.F.380.000

Jamison Construction, LLC $65.0000 $24,700.00

Wright Brothers Construction Company, Inc. $74.5000 $28,310.00

Southern Constructors, Inc. $120.0000 $45,600.00

Whaley Construction, LLC $98.0000 $37,240.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH2.000

Jamison Construction, LLC $6,000.0000 $12,000.00

Wright Brothers Construction Company, Inc. $10,500.0000 $21,000.00

Southern Constructors, Inc. $8,000.0000 $16,000.00

Whaley Construction, LLC $8,300.0000 $16,600.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH22.000

Jamison Construction, LLC $32.0000 $704.00

Wright Brothers Construction Company, Inc. $39.8000 $875.60

Southern Constructors, Inc. $40.0000 $880.00

Whaley Construction, LLC $29.0000 $638.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,362.000

Jamison Construction, LLC $10.0000 $13,620.00

Wright Brothers Construction Company, Inc. $7.7500 $10,555.50

Southern Constructors, Inc. $15.0000 $20,430.00

Whaley Construction, LLC $8.0000 $10,896.00

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.1,800.000

Jamison Construction, LLC $5.0000 $9,000.00

Wright Brothers Construction Company, Inc. $4.6500 $8,370.00

Southern Constructors, Inc. $4.0000 $7,200.00

Whaley Construction, LLC $5.0000 $9,000.00

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)

L.F.48.000

Jamison Construction, LLC $20.0000 $960.00

Wright Brothers Construction Company, Inc. $27.3000 $1,310.40

Southern Constructors, Inc. $25.0000 $1,200.00

Whaley Construction, LLC $28.0000 $1,344.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH7.000

Jamison Construction, LLC $7,100.0000 $49,700.00

Wright Brothers Construction Company, Inc. $6,910.0000 $48,370.00

Southern Constructors, Inc. $8,000.0000 $56,000.00

Whaley Construction, LLC $6,600.0000 $46,200.00
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EXTENSION

CONTRACT CNW282

UNIT PRICE

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH9.000

Jamison Construction, LLC $275.0000 $2,475.00

Wright Brothers Construction Company, Inc. $109.0000 $981.00

Southern Constructors, Inc. $120.0000 $1,080.00

Whaley Construction, LLC $110.0000 $990.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH9.000

Jamison Construction, LLC $175.0000 $1,575.00

Wright Brothers Construction Company, Inc. $21.9000 $197.10

Southern Constructors, Inc. $50.0000 $450.00

Whaley Construction, LLC $22.0000 $198.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.0.550

Jamison Construction, LLC $17,000.0000 $9,350.00

Wright Brothers Construction Company, Inc. $10,400.0000 $5,720.00

Southern Constructors, Inc. $12,000.0000 $6,600.00

Whaley Construction, LLC $10,450.0000 $5,747.50

717-01 MOBILIZATION

LS1.000

Jamison Construction, LLC $81,000.0000 $81,000.00

Wright Brothers Construction Company, Inc. $52,750.0000 $52,750.00

Southern Constructors, Inc. $55,000.0000 $55,000.00

Whaley Construction, LLC $66,000.0000 $66,000.00

730-40.02 TEMPORARY TRAFFIC SIGNAL SYSTEM

LS1.000

Jamison Construction, LLC $60,000.0000 $60,000.00

Wright Brothers Construction Company, Inc. $52,100.0000 $52,100.00

Southern Constructors, Inc. $55,000.0000 $55,000.00

Whaley Construction, LLC $100,000.0000 $100,000.00
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EXTENSION

CONTRACT CNW282

UNIT PRICE

BRIDGE CATEGORY

202-01.02 REMOVAL OF ASBESTOS

LS1.000

Jamison Construction, LLC $10,000.0000 $10,000.00

Wright Brothers Construction Company, Inc. $9,490.0000 $9,490.00

Southern Constructors, Inc. $17,000.0000 $17,000.00

Whaley Construction, LLC $10,000.0000 $10,000.00

202-04.01 REMOVAL OF STRUCTURES (BRIDGE NO. 54-SR163-11.74)

LS1.000

Jamison Construction, LLC $30,000.0000 $30,000.00

Wright Brothers Construction Company, Inc. $50,500.0000 $50,500.00

Southern Constructors, Inc. $65,000.0000 $65,000.00

Whaley Construction, LLC $100,000.0000 $100,000.00

602-10.01 STRUCTURAL STEEL REPAIRS

LS1.000

Jamison Construction, LLC $3,800.0000 $3,800.00

Wright Brothers Construction Company, Inc. $14,400.0000 $14,400.00

Southern Constructors, Inc. $20,000.0000 $20,000.00

Whaley Construction, LLC $1,210.0000 $1,210.00

603-02.01 REPAINTING EXISTING STEEL STRUCTURES (BRIDGE NO. 54-SR163-11.74)

LS1.000

Jamison Construction, LLC $70,000.0000 $70,000.00

Wright Brothers Construction Company, Inc. $68,100.0000 $68,100.00

Southern Constructors, Inc. $80,000.0000 $80,000.00

Whaley Construction, LLC $67,100.0000 $67,100.00

603-02.15 REPAINT EXISTING BEARINGS

LS1.000

Jamison Construction, LLC $6,500.0000 $6,500.00

Wright Brothers Construction Company, Inc. $2,680.0000 $2,680.00

Southern Constructors, Inc. $30,000.0000 $30,000.00

Whaley Construction, LLC $39,600.0000 $39,600.00

603-05.20 CONTAINMENT & DISPOSAL OF WASTE(BRIDGE NO. 54-SR163.1174)

LS1.000

Jamison Construction, LLC $32,000.0000 $32,000.00

Wright Brothers Construction Company, Inc. $30,100.0000 $30,100.00

Southern Constructors, Inc. $35,000.0000 $35,000.00

Whaley Construction, LLC $29,700.0000 $29,700.00

604-02.03 EPOXY COATED REINFORCING STEEL

LB.8,663.000

Jamison Construction, LLC $2.5000 $21,657.50

Wright Brothers Construction Company, Inc. $2.9500 $25,555.85

Southern Constructors, Inc. $3.0000 $25,989.00

Whaley Construction, LLC $2.2500 $19,491.75
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EXTENSION

CONTRACT CNW282

UNIT PRICE

604-03.01 CLASS A CONCRETE (BRIDGES)

C.Y.7.000

Jamison Construction, LLC $1,600.0000 $11,200.00

Wright Brothers Construction Company, Inc. $6,140.0000 $42,980.00

Southern Constructors, Inc. $1,300.0000 $9,100.00

Whaley Construction, LLC $1,930.0000 $13,510.00

604-03.09 CLASS D CONCRETE (BRIDGE DECK)

C.Y.31.000

Jamison Construction, LLC $1,600.0000 $49,600.00

Wright Brothers Construction Company, Inc. $3,250.0000 $100,750.00

Southern Constructors, Inc. $1,900.0000 $58,900.00

Whaley Construction, LLC $1,122.0000 $34,782.00

604-10.05 CONCRETE

S.F.77.000

Jamison Construction, LLC $180.0000 $13,860.00

Wright Brothers Construction Company, Inc. $246.0000 $18,942.00

Southern Constructors, Inc. $140.0000 $10,780.00

Whaley Construction, LLC $450.0000 $34,650.00

604-10.14 REMOVE EXISTING WEARING SURFACE

LS1.000

Jamison Construction, LLC $30,000.0000 $30,000.00

Wright Brothers Construction Company, Inc. $30,000.0000 $30,000.00

Southern Constructors, Inc. $35,000.0000 $35,000.00

Whaley Construction, LLC $30,250.0000 $30,250.00

604-10.18 REINFORCING STEEL (REPAIRS)

LB.139.000

Jamison Construction, LLC $3.0000 $417.00

Wright Brothers Construction Company, Inc. $16.0500 $2,230.95

Southern Constructors, Inc. $6.0000 $834.00

Whaley Construction, LLC $15.0000 $2,085.00

604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)

S.Y.21.000

Jamison Construction, LLC $480.0000 $10,080.00

Wright Brothers Construction Company, Inc. $1,130.0000 $23,730.00

Southern Constructors, Inc. $600.0000 $12,600.00

Whaley Construction, LLC $656.0000 $13,776.00

604-10.44 EXPANSION JOINT REPAIRS

L.F.324.000

Jamison Construction, LLC $120.0000 $38,880.00

Wright Brothers Construction Company, Inc. $28.6000 $9,266.40

Southern Constructors, Inc. $50.0000 $16,200.00

Whaley Construction, LLC $110.0000 $35,640.00
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EXTENSION

CONTRACT CNW282

UNIT PRICE

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

S.Y.21.000

Jamison Construction, LLC $330.0000 $6,930.00

Wright Brothers Construction Company, Inc. $590.0000 $12,390.00

Southern Constructors, Inc. $300.0000 $6,300.00

Whaley Construction, LLC $656.0000 $13,776.00

604-10.54 CONCRETE REPAIRS

S.F.76.000

Jamison Construction, LLC $180.0000 $13,680.00

Wright Brothers Construction Company, Inc. $242.0000 $18,392.00

Southern Constructors, Inc. $140.0000 $10,640.00

Whaley Construction, LLC $120.0000 $9,120.00

604-10.58 EPOXY INJECTION (INJECTION)

GAL.1.000

Jamison Construction, LLC $335.0000 $335.00

Wright Brothers Construction Company, Inc. $103.0000 $103.00

Southern Constructors, Inc. $200.0000 $200.00

Whaley Construction, LLC $385.0000 $385.00

604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)

L.F.2.000

Jamison Construction, LLC $300.0000 $600.00

Wright Brothers Construction Company, Inc. $358.0000 $716.00

Southern Constructors, Inc. $1,000.0000 $2,000.00

Whaley Construction, LLC $1,650.0000 $3,300.00

604-10.90 MISCELLANEOUS BRIDGE ITEMS

LS1.000

Jamison Construction, LLC $10,000.0000 $10,000.00

Wright Brothers Construction Company, Inc. $26,100.0000 $26,100.00

Southern Constructors, Inc. $40,000.0000 $40,000.00

Whaley Construction, LLC $30,000.0000 $30,000.00

610-10.40 BRIDGE DECK DRAINS

LS1.000

Jamison Construction, LLC $1,800.0000 $1,800.00

Wright Brothers Construction Company, Inc. $1,700.0000 $1,700.00

Southern Constructors, Inc. $800.0000 $800.00

Whaley Construction, LLC $3,500.0000 $3,500.00

615-02.52 PRESTRESSED CONCRETE BOX BEAM (16" X 48")

L.F.114.000

Jamison Construction, LLC $1,042.0000 $118,788.00

Wright Brothers Construction Company, Inc. $1,020.0000 $116,280.00

Southern Constructors, Inc. $1,000.0000 $114,000.00

Whaley Construction, LLC $892.0000 $101,688.00
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EXTENSION

CONTRACT CNW282

UNIT PRICE

617-01 BRIDGE DECK SEALANT

S.Y.932.000

Jamison Construction, LLC $30.0000 $27,960.00

Wright Brothers Construction Company, Inc. $24.2000 $22,554.40

Southern Constructors, Inc. $25.0000 $23,300.00

Whaley Construction, LLC $40.0000 $37,280.00

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON7.000

Jamison Construction, LLC $130.0000 $910.00

Wright Brothers Construction Company, Inc. $1,300.0000 $9,100.00

Southern Constructors, Inc. $170.0000 $1,190.00

Whaley Construction, LLC $61.0000 $427.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Jamison Construction, LLC $470,577.00

Wright Brothers Construction Company, Inc. $419,870.20

Southern Constructors, Inc. $511,830.00

Whaley Construction, LLC $558,960.00

SUB-TOTAL BRIDGE

Jamison Construction, LLC $508,997.50

Wright Brothers Construction Company, Inc. $636,060.60

Southern Constructors, Inc. $614,833.00

Whaley Construction, LLC $631,270.75

Jamison Construction, LLC $979,574.50

Wright Brothers Construction Company, Inc. $1,055,930.80

Southern Constructors, Inc. $1,126,663.00

Whaley Construction, LLC $1,190,230.75
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

OBION COUNTY (Contract No. CNW276 Call 033)

3.00%DBE GOAL

THE GRADING, DRAINAGE AND PAVING ON U.S. 51 (S.R. 3) AT THE INTERSECTION OF WYNRIDGE STREET/GATES DRIVE (L.M. 11.42).

PROJECT LENGTH -

R-NH-SIP-3(142),66001-3284-94

0.157 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Ford Construction Company $730,645.26
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EXTENSION

CONTRACT CNW276

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Ford Construction Company $24,700.0000 $24,700.00

202-03.01 REMOVAL OF ASPHALT PAVEMENT

S.Y.219.000

Ford Construction Company $33.0000 $7,227.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.500.000

Ford Construction Company $27.0000 $13,500.00

203-03 BORROW EXCAVATION (UNCLASSIFIED)

C.Y.669.000

Ford Construction Company $33.5000 $22,411.50

203-04 PLACING AND SPREADING TOPSOIL

C.Y.78.000

Ford Construction Company $28.0000 $2,184.00

203-06 WATER

M.G.17.000

Ford Construction Company $21.0000 $357.00

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)

C.Y.2.000

Ford Construction Company $700.0000 $1,400.00

209-05 SEDIMENT REMOVAL

C.Y.20.000

Ford Construction Company $33.0000 $660.00

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)

L.F.100.000

Ford Construction Company $8.5000 $850.00

209-09.01 SANDBAGS

BAG25.000

Ford Construction Company $6.0000 $150.00

209-20.04 POLYETHYLENE SHEETING (10 MIL.)

S.Y.50.000

Ford Construction Company $4.0000 $200.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON1,005.000

Ford Construction Company $51.0000 $51,255.00
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EXTENSION

CONTRACT CNW276

UNIT PRICE

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

TON25.000

Ford Construction Company $51.0000 $1,275.00

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON25.000

Ford Construction Company $63.0000 $1,575.00

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

TON453.000

Ford Construction Company $195.0000 $88,335.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON167.000

Ford Construction Company $195.0000 $32,565.00

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON2.000

Ford Construction Company $100.0000 $200.00

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON7.000

Ford Construction Company $5.0000 $35.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON1.000

Ford Construction Company $100.0000 $100.00

407-20.05 SAW CUTTING ASPHALT PAVEMENT

L.F.1,000.000

Ford Construction Company $6.0000 $6,000.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON97.000

Ford Construction Company $240.0000 $23,280.00

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.0.240

Ford Construction Company $19,260.0000 $4,622.40

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.152.000

Ford Construction Company $112.0000 $17,024.00

621-03.02 18" TEMPORARY DRAINAGE PIPE

L.F.18.000

Ford Construction Company $97.0000 $1,746.00
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EXTENSION

CONTRACT CNW276

UNIT PRICE

703-01 PORTLAND CEMENT CONCRETE DITCH PAVING

C.Y.87.000

Ford Construction Company $1,500.0000 $130,500.00

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.50.000

Ford Construction Company $5.0000 $250.00

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON50.000

Ford Construction Company $50.0000 $2,500.00

712-01 TRAFFIC CONTROL

LS1.000

Ford Construction Company $28,000.0000 $28,000.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.2,060.000

Ford Construction Company $39.0000 $80,340.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH2.000

Ford Construction Company $9,100.0000 $18,200.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH54.000

Ford Construction Company $32.0000 $1,728.00

712-04.50 BARRIER RAIL DELINEATOR

EACH103.000

Ford Construction Company $11.0000 $1,133.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH40.000

Ford Construction Company $21.5000 $860.00

712-05.03 WARNING LIGHTS (TYPE C)

EACH40.000

Ford Construction Company $21.5000 $860.00

712-06 SIGNS (CONSTRUCTION)

S.F.330.000

Ford Construction Company $8.0000 $2,640.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Ford Construction Company $960.0000 $1,920.00

4PAGE



EXTENSION

CONTRACT CNW276

UNIT PRICE

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.4,260.000

Ford Construction Company $7.0000 $29,820.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.75.000

Ford Construction Company $6.0000 $450.00

713-11.01 "U" SECTION STEEL POSTS

LB.325.000

Ford Construction Company $4.3000 $1,397.50

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.185.000

Ford Construction Company $5.3000 $980.50

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.131.000

Ford Construction Company $15.0000 $1,965.00

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.109.000

Ford Construction Company $16.0000 $1,744.00

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Ford Construction Company $268.0000 $268.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Ford Construction Company $5,900.0000 $11,800.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH32.000

Ford Construction Company $63.0000 $2,016.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.17.000

Ford Construction Company $43.0000 $731.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.62.000

Ford Construction Company $32.0000 $1,984.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH4.000

Ford Construction Company $270.0000 $1,080.00
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EXTENSION

CONTRACT CNW276

UNIT PRICE

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.15.000

Ford Construction Company $30.0000 $450.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.0.300

Ford Construction Company $21,400.0000 $6,420.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.0.300

Ford Construction Company $21,400.0000 $6,420.00

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.632.000

Ford Construction Company $4.2800 $2,704.96

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.110.000

Ford Construction Company $4.2800 $470.80

717-01 MOBILIZATION

LS1.000

Ford Construction Company $79,000.0000 $79,000.00

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.86.000

Ford Construction Company $6.3000 $541.80

740-11.04 TEMPORARY SEDIMENT TUBE 20IN

L.F.540.000

Ford Construction Company $9.0000 $4,860.00

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT24.000

Ford Construction Company $53.5000 $1,284.00

801-03 WATER (SEEDING & SODDING)

M.G.7.000

Ford Construction Company $21.4000 $149.80

803-01 SODDING (NEW SOD)

S.Y.470.000

Ford Construction Company $7.5000 $3,525.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Ford Construction Company $730,645.26

Ford Construction Company $730,645.26
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

PERRY COUNTY (Contract No. CNW257 Call 034)

6.00%DBE GOAL

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 13 FROM 4-H LANE (L.M. 2.39)TO BAPTIST CAMP ROAD (L.M. 5.61).

PROJECT LENGTH -

PHSIP-13(88),68001-3258-94

3.220 MILES

COMPLETION TIME  - ON OR BEFORE APRIL 30, 2023

TOTAL CONTRACT

LU, Inc. $277,166.33

Superior Traffic Control, LLC $312,398.50
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EXTENSION

CONTRACT CNW257

UNIT PRICE

ROADWAY CATEGORY

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

EACH8.000

LU, Inc. $1,740.5000 $13,924.00

Superior Traffic Control, LLC $1,500.0000 $12,000.00

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT

L.F.4,140.000

LU, Inc. $2.9400 $12,171.60

Superior Traffic Control, LLC $5.2500 $21,735.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.4,140.000

LU, Inc. $31.1400 $128,919.60

Superior Traffic Control, LLC $38.0000 $157,320.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH8.000

LU, Inc. $3,238.5100 $25,908.08

Superior Traffic Control, LLC $3,825.0000 $30,600.00

712-01 TRAFFIC CONTROL

LS1.000

LU, Inc. $16,750.0000 $16,750.00

Superior Traffic Control, LLC $10,000.0000 $10,000.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.816.000

LU, Inc. $8.4000 $6,854.40

Superior Traffic Control, LLC $7.5000 $6,120.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.427.000

LU, Inc. $17.5600 $7,498.12

Superior Traffic Control, LLC $7.0000 $2,989.00

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.267.000

LU, Inc. $16.8700 $4,504.29

Superior Traffic Control, LLC $20.0000 $5,340.00

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.94.750

LU, Inc. $18.0500 $1,710.24

Superior Traffic Control, LLC $22.0000 $2,084.50

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH280.000

LU, Inc. $66.3000 $18,564.00

Superior Traffic Control, LLC $40.0000 $11,200.00
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EXTENSION

CONTRACT CNW257

UNIT PRICE

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.105.000

LU, Inc. $25.5000 $2,677.50

Superior Traffic Control, LLC $22.0000 $2,310.00

716-13.07 SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)

L.M.12.900

LU, Inc. $2,805.0000 $36,184.50

Superior Traffic Control, LLC $3,000.0000 $38,700.00

717-01 MOBILIZATION

LS1.000

LU, Inc. $1,500.0000 $1,500.00

Superior Traffic Control, LLC $12,000.0000 $12,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

LU, Inc. $277,166.33

Superior Traffic Control, LLC $312,398.50

LU, Inc. $277,166.33

Superior Traffic Control, LLC $312,398.50
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

PUTNAM COUNTY (Contract No. CNW288 Call 035)

THE CONSTRUCTION OF A SALT BRINE SHED.

PROJECT LENGTH -

71NMSC-S3-002

0.0 MILES

COMPLETION TIME  - ON OR BEFORE DECEMBER 15, 2022

TOTAL CONTRACT

H & H Construction, Inc. $92,376.19

J & S Construction Company, Inc. $138,552.00
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EXTENSION

CONTRACT CNW288

UNIT PRICE

MAINTENANCE CATEGORY

680-02.01 BUILDING (40' X 100')

EACH1.000

H & H Construction, Inc. $4,618.8600 $4,618.86

J & S Construction Company, Inc. $132,052.0000 $132,052.00

717-01 MOBILIZATION

LS1.000

H & H Construction, Inc. $87,757.3300 $87,757.33

J & S Construction Company, Inc. $6,500.0000 $6,500.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

H & H Construction, Inc. $92,376.19

J & S Construction Company, Inc. $138,552.00

H & H Construction, Inc. $92,376.19

J & S Construction Company, Inc. $138,552.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

RUTHERFORD COUNTY (Contract No. CNW258 Call 036)

4.00%DBE GOAL

THE INSTALLATION OF SIGNALS AND LIGHTING AT THE I-840/VETERAN'S PARKWAY INTERCHANGE AND WIDENING OF THE I-840 WB RAMP
TO VETERAN'S PARKWAY (L.M. 5.04 - L.M. 5.83).

PROJECT LENGTH -

HSIP-I-840(16),75840-3135-94,STP-M-I-840(19),75840-3138-54

1.417 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2023

TOTAL CONTRACT

Stansell Electric Company, Inc. $3,205,861.87

Vulcan Construction Materials, LLC $3,271,430.85

Adams Contracting, LLC $3,361,482.63
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EXTENSION

CONTRACT CNW258

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Stansell Electric Company, Inc. $61,342.0000 $61,342.00

Vulcan Construction Materials, LLC $80,000.0000 $80,000.00

Adams Contracting, LLC $40,000.0000 $40,000.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.1,017.000

Stansell Electric Company, Inc. $42.5000 $43,222.50

Vulcan Construction Materials, LLC $75.0000 $76,275.00

Adams Contracting, LLC $90.0000 $91,530.00

203-03 BORROW EXCAVATION (UNCLASSIFIED)

C.Y.743.000

Stansell Electric Company, Inc. $79.6000 $59,142.80

Vulcan Construction Materials, LLC $75.0000 $55,725.00

Adams Contracting, LLC $150.0000 $111,450.00

203-04 PLACING AND SPREADING TOPSOIL

C.Y.258.000

Stansell Electric Company, Inc. $42.5000 $10,965.00

Vulcan Construction Materials, LLC $75.0000 $19,350.00

Adams Contracting, LLC $45.0000 $11,610.00

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)

C.Y.3.800

Stansell Electric Company, Inc. $1,062.0000 $4,035.60

Vulcan Construction Materials, LLC $600.0000 $2,280.00

Adams Contracting, LLC $600.0000 $2,280.00

209-02.03 8" TEMPORARY SLOPE DRAIN

L.F.800.000

Stansell Electric Company, Inc. $42.5000 $34,000.00

Vulcan Construction Materials, LLC $15.0000 $12,000.00

Adams Contracting, LLC $25.0000 $20,000.00

209-03.22 FILTER SOCK (18 INCH)

L.F.493.140

Stansell Electric Company, Inc. $10.6000 $5,227.28

Vulcan Construction Materials, LLC $10.2500 $5,054.69

Adams Contracting, LLC $6.8500 $3,378.01

209-05 SEDIMENT REMOVAL

C.Y.9.404

Stansell Electric Company, Inc. $212.0000 $1,993.65

Vulcan Construction Materials, LLC $10.0000 $94.04

Adams Contracting, LLC $100.0000 $940.40
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EXTENSION

CONTRACT CNW258

UNIT PRICE

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.650.000

Stansell Electric Company, Inc. $5.6000 $3,640.00

Vulcan Construction Materials, LLC $8.0000 $5,200.00

Adams Contracting, LLC $4.2000 $2,730.00

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)

L.F.1,009.224

Stansell Electric Company, Inc. $2.1000 $2,119.37

Vulcan Construction Materials, LLC $5.0000 $5,046.12

Adams Contracting, LLC $2.0000 $2,018.45

209-08.07 ROCK CHECK DAM

EACH2.000

Stansell Electric Company, Inc. $319.0000 $638.00

Vulcan Construction Materials, LLC $600.0000 $1,200.00

Adams Contracting, LLC $497.1300 $994.26

209-09.01 SANDBAGS

BAG120.000

Stansell Electric Company, Inc. $4.3000 $516.00

Vulcan Construction Materials, LLC $8.0000 $960.00

Adams Contracting, LLC $20.5000 $2,460.00

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)

S.Y.500.000

Stansell Electric Company, Inc. $10.6000 $5,300.00

Vulcan Construction Materials, LLC $4.0000 $2,000.00

Adams Contracting, LLC $2.5000 $1,250.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON122.015

Stansell Electric Company, Inc. $106.0000 $12,933.59

Vulcan Construction Materials, LLC $95.0000 $11,591.43

Adams Contracting, LLC $50.0000 $6,100.75

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON39.556

Stansell Electric Company, Inc. $212.0000 $8,385.87

Vulcan Construction Materials, LLC $125.0000 $4,944.50

Adams Contracting, LLC $60.0000 $2,373.36

313-03 TREATED PERMEABLE BASE

S.Y.386.812

Stansell Electric Company, Inc. $265.0000 $102,505.18

Vulcan Construction Materials, LLC $50.0000 $19,340.60

Adams Contracting, LLC $53.3000 $20,617.08
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EXTENSION

CONTRACT CNW258

UNIT PRICE

501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"

S.Y.342.790

Stansell Electric Company, Inc. $265.0000 $90,839.35

Vulcan Construction Materials, LLC $375.0000 $128,546.25

Adams Contracting, LLC $325.0000 $111,406.75

621-03.02 18" TEMPORARY DRAINAGE PIPE

L.F.50.000

Stansell Electric Company, Inc. $106.0000 $5,300.00

Vulcan Construction Materials, LLC $5.0000 $250.00

Adams Contracting, LLC $60.0000 $3,000.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.350.000

Stansell Electric Company, Inc. $36.7000 $12,845.00

Vulcan Construction Materials, LLC $40.0000 $14,000.00

Adams Contracting, LLC $41.0000 $14,350.00

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.760.000

Stansell Electric Company, Inc. $2.1000 $1,596.00

Vulcan Construction Materials, LLC $5.0000 $3,800.00

Adams Contracting, LLC $1.8500 $1,406.00

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON500.000

Stansell Electric Company, Inc. $85.6000 $42,800.00

Vulcan Construction Materials, LLC $95.0000 $47,500.00

Adams Contracting, LLC $60.0000 $30,000.00

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON731.808

Stansell Electric Company, Inc. $85.6000 $62,642.76

Vulcan Construction Materials, LLC $95.0000 $69,521.76

Adams Contracting, LLC $60.0000 $43,908.48

710-02 AGGREGATE UNDERDRAINS (WITH PIPE)

L.F.375.000

Stansell Electric Company, Inc. $36.3000 $13,612.50

Vulcan Construction Materials, LLC $30.0000 $11,250.00

Adams Contracting, LLC $15.0000 $5,625.00

710-05 LATERAL UNDERDRAIN

L.F.63.000

Stansell Electric Company, Inc. $47.7000 $3,005.10

Vulcan Construction Materials, LLC $30.0000 $1,890.00

Adams Contracting, LLC $35.0000 $2,205.00
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EXTENSION

CONTRACT CNW258

UNIT PRICE

710-06.11 LATERAL UNDERDRAIN ENDWALL (2:1)

EACH2.000

Stansell Electric Company, Inc. $2,993.0000 $5,986.00

Vulcan Construction Materials, LLC $1,500.0000 $3,000.00

Adams Contracting, LLC $2,500.0000 $5,000.00

712-01 TRAFFIC CONTROL

LS1.000

Stansell Electric Company, Inc. $98,324.0000 $98,324.00

Vulcan Construction Materials, LLC $200,000.0000 $200,000.00

Adams Contracting, LLC $400,000.0000 $400,000.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.505.769

Stansell Electric Company, Inc. $79.6000 $40,259.21

Vulcan Construction Materials, LLC $105.0000 $53,105.75

Adams Contracting, LLC $67.0600 $33,916.87

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH2.000

Stansell Electric Company, Inc. $7,964.0000 $15,928.00

Vulcan Construction Materials, LLC $22,500.0000 $45,000.00

Adams Contracting, LLC $12,812.5000 $25,625.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH10.000

Stansell Electric Company, Inc. $47.9000 $479.00

Vulcan Construction Materials, LLC $60.0000 $600.00

Adams Contracting, LLC $46.1300 $461.30

712-04.50 BARRIER RAIL DELINEATOR

EACH10.115

Stansell Electric Company, Inc. $21.2000 $214.44

Vulcan Construction Materials, LLC $20.0000 $202.30

Adams Contracting, LLC $20.5000 $207.36

712-05.01 WARNING LIGHTS (TYPE A)

EACH10.000

Stansell Electric Company, Inc. $26.7000 $267.00

Vulcan Construction Materials, LLC $30.0000 $300.00

Adams Contracting, LLC $25.6300 $256.30

712-06 SIGNS (CONSTRUCTION)

S.F.886.000

Stansell Electric Company, Inc. $10.6000 $9,391.60

Vulcan Construction Materials, LLC $25.0000 $22,150.00

Adams Contracting, LLC $10.2500 $9,081.50
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EXTENSION

CONTRACT CNW258

UNIT PRICE

712-08.12 QUEUE PROTECTION TRUCK

DAY5.000

Stansell Electric Company, Inc. $1,635.0000 $8,175.00

Vulcan Construction Materials, LLC $2,500.0000 $12,500.00

Adams Contracting, LLC $2,500.0000 $12,500.00

712-09.01 REMOVABLE PAVEMENT MARKING LINE

L.F.682.000

Stansell Electric Company, Inc. $6.1000 $4,160.20

Vulcan Construction Materials, LLC $4.0000 $2,728.00

Adams Contracting, LLC $4.1000 $2,796.20

713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK

S.F.32.000

Stansell Electric Company, Inc. $79.2000 $2,534.40

Vulcan Construction Materials, LLC $23.5000 $752.00

Adams Contracting, LLC $34.8500 $1,115.20

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Stansell Electric Company, Inc. $792.0000 $792.00

Vulcan Construction Materials, LLC $1,100.0000 $1,100.00

Adams Contracting, LLC $3,587.5000 $3,587.50

713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)

EACH3.000

Stansell Electric Company, Inc. $434.0000 $1,302.00

Vulcan Construction Materials, LLC $300.0000 $900.00

Adams Contracting, LLC $169.1300 $507.39

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH4.000

Stansell Electric Company, Inc. $8,294.0000 $33,176.00

Vulcan Construction Materials, LLC $15,000.0000 $60,000.00

Adams Contracting, LLC $7,995.0000 $31,980.00

713-16.20 SIGNS (W3-3, 48"X48")

EACH4.000

Stansell Electric Company, Inc. $392.0000 $1,568.00

Vulcan Construction Materials, LLC $500.0000 $2,000.00

Adams Contracting, LLC $538.1300 $2,152.52

713-16.50 REMOVE AND REPLACE SIGN (R5-1A, 42"X30")

EACH4.000

Stansell Electric Company, Inc. $228.0000 $912.00

Vulcan Construction Materials, LLC $370.0000 $1,480.00

Adams Contracting, LLC $169.1300 $676.52
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EXTENSION

CONTRACT CNW258

UNIT PRICE

713-16.51 REMOVE AND REPLACE SIGN (R5-1, 48"X48")

EACH4.000

Stansell Electric Company, Inc. $328.0000 $1,312.00

Vulcan Construction Materials, LLC $370.0000 $1,480.00

Adams Contracting, LLC $292.1300 $1,168.52

713-16.52 REMOVE AND REPLACE SIGN (R6-1R, 54"X18")

EACH4.000

Stansell Electric Company, Inc. $206.0000 $824.00

Vulcan Construction Materials, LLC $250.0000 $1,000.00

Adams Contracting, LLC $128.1300 $512.52

713-16.53 REMOVE AND REPLACE SIGN (R6-1L, 54"X18")

EACH4.000

Stansell Electric Company, Inc. $206.0000 $824.00

Vulcan Construction Materials, LLC $250.0000 $1,000.00

Adams Contracting, LLC $128.1300 $512.52

713-16.54 REMOVE AND REPLACE SIGN (E5-1A, 96"X60")

EACH1.000

Stansell Electric Company, Inc. $3,532.0000 $3,532.00

Vulcan Construction Materials, LLC $3,300.0000 $3,300.00

Adams Contracting, LLC $5,125.0000 $5,125.00

714-03 JACKED OR BORED CONDUIT

L.F.1,275.000

Stansell Electric Company, Inc. $53.3000 $67,957.50

Vulcan Construction Materials, LLC $50.0000 $63,750.00

Adams Contracting, LLC $50.7500 $64,706.25

714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)

L.F.11,810.000

Stansell Electric Company, Inc. $10.7000 $126,367.00

Vulcan Construction Materials, LLC $12.0000 $141,720.00

Adams Contracting, LLC $12.1800 $143,845.80

714-03.02 DIRECT BURIAL CONDUIT (3" PVC, SCHEDULE 40)

L.F.840.000

Stansell Electric Company, Inc. $15.5000 $13,020.00

Vulcan Construction Materials, LLC $16.0000 $13,440.00

Adams Contracting, LLC $16.2400 $13,641.60

714-04.01 CONDUIT (STRUCTURES - 1" RGS)

L.F.240.000

Stansell Electric Company, Inc. $8.9000 $2,136.00

Vulcan Construction Materials, LLC $18.0000 $4,320.00

Adams Contracting, LLC $18.2700 $4,384.80
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EXTENSION

CONTRACT CNW258

UNIT PRICE

714-05.04 PULL BOXES (TYPE C)

EACH32.000

Stansell Electric Company, Inc. $969.0000 $31,008.00

Vulcan Construction Materials, LLC $1,200.0000 $38,400.00

Adams Contracting, LLC $1,218.0000 $38,976.00

714-05.05 PULL BOXES (JUNCTION BOX 6"X6")

EACH2.000

Stansell Electric Company, Inc. $473.0000 $946.00

Vulcan Construction Materials, LLC $820.0000 $1,640.00

Adams Contracting, LLC $832.3000 $1,664.60

714-05.06 PULL BOXES (SECONDARY PULL BOX (LARGE))

EACH12.000

Stansell Electric Company, Inc. $2,295.0000 $27,540.00

Vulcan Construction Materials, LLC $2,260.0000 $27,120.00

Adams Contracting, LLC $2,293.9000 $27,526.80

714-06.05 CABLE (1/C # 6 AWG)

L.F.6,420.000

Stansell Electric Company, Inc. $2.3000 $14,766.00

Vulcan Construction Materials, LLC $2.6900 $17,269.80

Adams Contracting, LLC $2.7500 $17,655.00

714-06.06 CABLE (1/C # 4 AWG)

L.F.9,045.000

Stansell Electric Company, Inc. $3.1000 $28,039.50

Vulcan Construction Materials, LLC $3.7100 $33,556.95

Adams Contracting, LLC $3.7700 $34,099.65

714-06.07 CABLE (1/C # 2 AWG)

L.F.27,785.000

Stansell Electric Company, Inc. $6.2000 $172,267.00

Vulcan Construction Materials, LLC $4.9600 $137,813.60

Adams Contracting, LLC $5.0300 $139,758.55

714-06.08 CABLE (#6 AWG SOLID COPPER SOFT DRAWN)

L.F.13,915.000

Stansell Electric Company, Inc. $2.6000 $36,179.00

Vulcan Construction Materials, LLC $2.6900 $37,431.35

Adams Contracting, LLC $2.7300 $37,987.95

714-06.09 CABLE (#6 SOLID COPPER SOFT DRAWN) (GROUND)

L.F.1,670.000

Stansell Electric Company, Inc. $2.9000 $4,843.00

Vulcan Construction Materials, LLC $2.6900 $4,492.30

Adams Contracting, LLC $2.7300 $4,559.10
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EXTENSION

CONTRACT CNW258

UNIT PRICE

714-08.09 LIGHT STANDARDS (45' M.H.)

EACH19.000

Stansell Electric Company, Inc. $3,822.0000 $72,618.00

Vulcan Construction Materials, LLC $2,770.0000 $52,630.00

Adams Contracting, LLC $2,811.5500 $53,419.45

714-08.10 LIGHT STANDARDS (130'HIGH MAST)

EACH4.000

Stansell Electric Company, Inc. $51,716.0000 $206,864.00

Vulcan Construction Materials, LLC $44,410.0000 $177,640.00

Adams Contracting, LLC $45,076.1500 $180,304.60

714-08.11 LIGHT STANDARDS (120' HIGH MAST)

EACH4.000

Stansell Electric Company, Inc. $44,930.0000 $179,720.00

Vulcan Construction Materials, LLC $43,623.0000 $174,492.00

Adams Contracting, LLC $44,277.3500 $177,109.40

714-08.23 FOUNDATION (ONLY) FOR LIGHT STANDARDS

EACH19.000

Stansell Electric Company, Inc. $2,190.0000 $41,610.00

Vulcan Construction Materials, LLC $2,500.0000 $47,500.00

Adams Contracting, LLC $2,537.5000 $48,212.50

714-08.46 FOUNDATION (ONLY) FOR HIGH MAST LIGHT STANDARD

EACH8.000

Stansell Electric Company, Inc. $33,719.0000 $269,752.00

Vulcan Construction Materials, LLC $21,640.0000 $173,120.00

Adams Contracting, LLC $21,964.6000 $175,716.80

714-09.09 LUMINAIRES (255 WATT-LED)

EACH19.000

Stansell Electric Company, Inc. $1,109.0000 $21,071.00

Vulcan Construction Materials, LLC $1,126.0000 $21,394.00

Adams Contracting, LLC $1,142.8900 $21,714.91

714-09.10 LUMINAIRES (295 WATT-LED HIGH MAST)

EACH44.000

Stansell Electric Company, Inc. $1,739.0000 $76,516.00

Vulcan Construction Materials, LLC $3,284.0000 $144,496.00

Adams Contracting, LLC $3,333.2600 $146,663.44

714-09.11 LUMINAIRES (81 WATT-LED UNDERPASS)

EACH4.000

Stansell Electric Company, Inc. $1,133.0000 $4,532.00

Vulcan Construction Materials, LLC $1,260.0000 $5,040.00

Adams Contracting, LLC $1,278.9000 $5,115.60
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EXTENSION

CONTRACT CNW258

UNIT PRICE

714-12.01 CONTROL CENTER (NO. 1)

LS1.000

Stansell Electric Company, Inc. $9,873.0000 $9,873.00

Vulcan Construction Materials, LLC $12,600.0000 $12,600.00

Adams Contracting, LLC $12,789.0000 $12,789.00

714-12.02 CONTROL CENTER (NO. 2)

LS1.000

Stansell Electric Company, Inc. $9,873.0000 $9,873.00

Vulcan Construction Materials, LLC $12,600.0000 $12,600.00

Adams Contracting, LLC $12,789.0000 $12,789.00

714-25.01 ELECTRICAL CONNECTION (CONTROL CENTER NO.1)

LS1.000

Stansell Electric Company, Inc. $6,856.0000 $6,856.00

Vulcan Construction Materials, LLC $3,600.0000 $3,600.00

Adams Contracting, LLC $3,654.0000 $3,654.00

714-25.02 ELECTRICAL CONNECTION (CONTROL CENTER NO.2)

LS1.000

Stansell Electric Company, Inc. $6,856.0000 $6,856.00

Vulcan Construction Materials, LLC $8,640.0000 $8,640.00

Adams Contracting, LLC $8,769.6000 $8,769.60

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.97.900

Stansell Electric Company, Inc. $38.4000 $3,759.36

Vulcan Construction Materials, LLC $20.0000 $1,958.00

Adams Contracting, LLC $20.5000 $2,006.95

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.245.000

Stansell Electric Company, Inc. $27.4000 $6,713.00

Vulcan Construction Materials, LLC $20.0000 $4,900.00

Adams Contracting, LLC $20.5000 $5,022.50

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH6.000

Stansell Electric Company, Inc. $291.0000 $1,746.00

Vulcan Construction Materials, LLC $200.0000 $1,200.00

Adams Contracting, LLC $205.0000 $1,230.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.379.830

Stansell Electric Company, Inc. $4.7000 $1,785.20

Vulcan Construction Materials, LLC $5.0000 $1,899.15

Adams Contracting, LLC $5.1300 $1,948.53
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EXTENSION

CONTRACT CNW258

UNIT PRICE

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.165

Stansell Electric Company, Inc. $27,412.0000 $4,522.98

Vulcan Construction Materials, LLC $18,500.0000 $3,052.50

Adams Contracting, LLC $18,962.5000 $3,128.81

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)

L.F.441.000

Stansell Electric Company, Inc. $2.2000 $970.20

Vulcan Construction Materials, LLC $2.0000 $882.00

Adams Contracting, LLC $2.0500 $904.05

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)

L.F.140.000

Stansell Electric Company, Inc. $8.3000 $1,162.00

Vulcan Construction Materials, LLC $10.0000 $1,400.00

Adams Contracting, LLC $10.2500 $1,435.00

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)

EACH6.000

Stansell Electric Company, Inc. $273.0000 $1,638.00

Vulcan Construction Materials, LLC $75.0000 $450.00

Adams Contracting, LLC $76.8800 $461.28

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.3.442

Stansell Electric Company, Inc. $10,398.0000 $35,789.92

Vulcan Construction Materials, LLC $5,280.0000 $18,173.76

Adams Contracting, LLC $5,412.0000 $18,628.10

716-09.86 CONTRAST PAVEMENT MARKING 6"

L.M.2.079

Stansell Electric Company, Inc. $18,092.0000 $37,613.27

Vulcan Construction Materials, LLC $25,000.0000 $51,975.00

Adams Contracting, LLC $25,625.0000 $53,274.38

716-09.87 CONTRAST PAVEMENT MARKINGS WORDS AND SYMBOLS

EACH12.000

Stansell Electric Company, Inc. $658.0000 $7,896.00

Vulcan Construction Materials, LLC $650.0000 $7,800.00

Adams Contracting, LLC $666.2500 $7,995.00

716-09.88 CONTRAST PAVEMENT MARKING 8"

L.M.0.165

Stansell Electric Company, Inc. $21,930.0000 $3,618.45

Vulcan Construction Materials, LLC $50,000.0000 $8,250.00

Adams Contracting, LLC $51,250.0000 $8,456.25
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EXTENSION

CONTRACT CNW258

UNIT PRICE

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

L.M.1.001

Stansell Electric Company, Inc. $4,386.0000 $4,390.39

Vulcan Construction Materials, LLC $7,500.0000 $7,507.50

Adams Contracting, LLC $7,687.5000 $7,695.19

716-13.03 SPRAY THERMO PVMT MRKNG (60 mil) (8IN BARRIER LINE)

L.F.441.000

Stansell Electric Company, Inc. $2.2000 $970.20

Vulcan Construction Materials, LLC $3.5000 $1,543.50

Adams Contracting, LLC $3.5900 $1,583.19

717-01 MOBILIZATION

LS1.000

Stansell Electric Company, Inc. $153,240.0000 $153,240.00

Vulcan Construction Materials, LLC $225,000.0000 $225,000.00

Adams Contracting, LLC $225,000.0000 $225,000.00

725-02.16 CONDUIT (STRUCTURES)

L.F.550.000

Stansell Electric Company, Inc. $50.4000 $27,720.00

Vulcan Construction Materials, LLC $18.0000 $9,900.00

Adams Contracting, LLC $18.2700 $10,048.50

725-03.80 CCTV CAMERA SYSTEM

EACH2.000

Stansell Electric Company, Inc. $3,696.0000 $7,392.00

Vulcan Construction Materials, LLC $6,820.0000 $13,640.00

Adams Contracting, LLC $6,922.3000 $13,844.60

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)

EACH9.000

Stansell Electric Company, Inc. $1,055.0000 $9,495.00

Vulcan Construction Materials, LLC $1,013.0000 $9,117.00

Adams Contracting, LLC $1,028.2000 $9,253.80

730-02.30 SIGNAL HEAD ASSEMBLY (140 A1 WITH BACKPLATE)

EACH1.000

Stansell Electric Company, Inc. $1,101.0000 $1,101.00

Vulcan Construction Materials, LLC $1,013.0000 $1,013.00

Adams Contracting, LLC $1,028.2000 $1,028.20

730-02.31 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)

EACH3.000

Stansell Electric Company, Inc. $1,094.0000 $3,282.00

Vulcan Construction Materials, LLC $1,013.0000 $3,039.00

Adams Contracting, LLC $1,028.2000 $3,084.60
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EXTENSION

CONTRACT CNW258

UNIT PRICE

730-03.21 INSTALL PULL BOX (TYPE B)

EACH7.000

Stansell Electric Company, Inc. $973.0000 $6,811.00

Vulcan Construction Materials, LLC $1,200.0000 $8,400.00

Adams Contracting, LLC $1,218.0000 $8,526.00

730-03.23 INSTALL PULL BOX (FIBER OPTIC-TYPE A)

EACH3.000

Stansell Electric Company, Inc. $2,595.0000 $7,785.00

Vulcan Construction Materials, LLC $2,960.0000 $8,880.00

Adams Contracting, LLC $3,004.4000 $9,013.20

730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)

EACH3.000

Stansell Electric Company, Inc. $3,270.0000 $9,810.00

Vulcan Construction Materials, LLC $3,820.0000 $11,460.00

Adams Contracting, LLC $3,877.3000 $11,631.90

730-03.33 FIBER OPTIC SPLICE FUSION

EACH2.000

Stansell Electric Company, Inc. $305.0000 $610.00

Vulcan Construction Materials, LLC $2,880.0000 $5,760.00

Adams Contracting, LLC $2,923.2000 $5,846.40

730-03.35 FIBER OPTIC TERMINATION SPLICE UNIT

EACH2.000

Stansell Electric Company, Inc. $667.0000 $1,334.00

Vulcan Construction Materials, LLC $1,680.0000 $3,360.00

Adams Contracting, LLC $1,705.2000 $3,410.40

730-03.36 FIBER SPLICE ENCLOSURE (48F)

EACH3.000

Stansell Electric Company, Inc. $1,200.0000 $3,600.00

Vulcan Construction Materials, LLC $2,860.0000 $8,580.00

Adams Contracting, LLC $2,902.9000 $8,708.70

730-03.40 NETWORK SWITCH (CISCO 3200 SERIES)

EACH2.000

Stansell Electric Company, Inc. $13,354.0000 $26,708.00

Vulcan Construction Materials, LLC $8,425.0000 $16,850.00

Adams Contracting, LLC $8,551.3800 $17,102.76

730-03.50 FIBER OPTIC CABLE (48F)

L.F.2,090.000

Stansell Electric Company, Inc. $7.4000 $15,466.00

Vulcan Construction Materials, LLC $3.1000 $6,479.00

Adams Contracting, LLC $3.1500 $6,583.50
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EXTENSION

CONTRACT CNW258

UNIT PRICE

730-03.55 FIBER OPTIC DROP CABLE (6F)

L.F.100.000

Stansell Electric Company, Inc. $11.1000 $1,110.00

Vulcan Construction Materials, LLC $2.8000 $280.00

Adams Contracting, LLC $2.8400 $284.00

730-05.01 ELECTRICAL SERVICE CONNECTION

EACH2.000

Stansell Electric Company, Inc. $1,588.0000 $3,176.00

Vulcan Construction Materials, LLC $3,500.0000 $7,000.00

Adams Contracting, LLC $3,552.5000 $7,105.00

730-08.03 SIGNAL CABLE - 7 CONDUCTOR

L.F.2,325.000

Stansell Electric Company, Inc. $1.7000 $3,952.50

Vulcan Construction Materials, LLC $1.8000 $4,185.00

Adams Contracting, LLC $1.8300 $4,254.75

730-12.02 CONDUIT 2" DIAMETER (PVC)

L.F.1,900.000

Stansell Electric Company, Inc. $29.6000 $56,240.00

Vulcan Construction Materials, LLC $12.0000 $22,800.00

Adams Contracting, LLC $12.1800 $23,142.00

730-12.03 CONDUIT 3" DIAMETER (PVC)

L.F.575.000

Stansell Electric Company, Inc. $37.0000 $21,275.00

Vulcan Construction Materials, LLC $16.0000 $9,200.00

Adams Contracting, LLC $16.2400 $9,338.00

730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)

L.F.90.000

Stansell Electric Company, Inc. $61.9000 $5,571.00

Vulcan Construction Materials, LLC $40.0000 $3,600.00

Adams Contracting, LLC $40.6000 $3,654.00

730-12.14 CONDUIT 3" DIAMETER (JACK AND BORE)

L.F.610.000

Stansell Electric Company, Inc. $68.3000 $41,663.00

Vulcan Construction Materials, LLC $50.0000 $30,500.00

Adams Contracting, LLC $50.7500 $30,957.50

730-13.08 VEHICLE DETECTOR (RADAR DETECTION - STOP LINE)

EACH6.000

Stansell Electric Company, Inc. $9,520.0000 $57,120.00

Vulcan Construction Materials, LLC $9,601.0000 $57,606.00

Adams Contracting, LLC $9,745.0200 $58,470.12

14PAGE



EXTENSION

CONTRACT CNW258

UNIT PRICE

730-13.09 VEHICLE DETECTOR (RADAR DETECTION - ADVANCE)

EACH6.000

Stansell Electric Company, Inc. $9,985.0000 $59,910.00

Vulcan Construction Materials, LLC $9,601.0000 $57,606.00

Adams Contracting, LLC $9,745.0200 $58,470.12

730-15.07 CABINET (EIGHT PHASE BASE MOUNTED)

EACH2.000

Stansell Electric Company, Inc. $27,183.0000 $54,366.00

Vulcan Construction Materials, LLC $18,002.0000 $36,004.00

Adams Contracting, LLC $18,272.0300 $36,544.06

730-16.04 CONTROLLER (ATC)

EACH2.000

Stansell Electric Company, Inc. $5,582.0000 $11,164.00

Vulcan Construction Materials, LLC $5,194.0000 $10,388.00

Adams Contracting, LLC $5,271.9100 $10,543.82

730-24.41 CANTILEVER SIGNAL SUPPORT (1 ARM @ 70' AND 40' CCTV ARM)

EACH1.000

Stansell Electric Company, Inc. $52,905.0000 $52,905.00

Vulcan Construction Materials, LLC $46,826.0000 $46,826.00

Adams Contracting, LLC $47,528.3900 $47,528.39

730-24.42 CANTILEVER SIGNAL SUPPORT (2 @ 55' & 65' AND 40' CCTV ARM)

EACH1.000

Stansell Electric Company, Inc. $62,383.0000 $62,383.00

Vulcan Construction Materials, LLC $46,003.0000 $46,003.00

Adams Contracting, LLC $46,693.0500 $46,693.05

730-24.89 CANTILEVER SIGNAL SUPPORT (2 @ 40' & 70')

EACH1.000

Stansell Electric Company, Inc. $46,004.0000 $46,004.00

Vulcan Construction Materials, LLC $57,418.0000 $57,418.00

Adams Contracting, LLC $58,279.2700 $58,279.27

730-25.17 CANTILEVER SIGNAL SUPPORT (1 ARM @ 85')

EACH1.000

Stansell Electric Company, Inc. $57,413.0000 $57,413.00

Vulcan Construction Materials, LLC $39,809.0000 $39,809.00

Adams Contracting, LLC $40,406.1400 $40,406.14

730-35.50 ROAD SIDE UNIT (RSU)

EACH2.000

Stansell Electric Company, Inc. $10,815.0000 $21,630.00

Vulcan Construction Materials, LLC $9,946.0000 $19,892.00

Adams Contracting, LLC $10,095.1900 $20,190.38
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EXTENSION

CONTRACT CNW258

UNIT PRICE

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.1,861.000

Stansell Electric Company, Inc. $1.8000 $3,349.80

Vulcan Construction Materials, LLC $6.0000 $11,166.00

Adams Contracting, LLC $3.4900 $6,494.89

740-11.01 TEMPORARY SEDIMENT TUBE 8IN

L.F.600.000

Stansell Electric Company, Inc. $3.0000 $1,800.00

Vulcan Construction Materials, LLC $6.0000 $3,600.00

Adams Contracting, LLC $4.0200 $2,412.00

801-01 SEEDING (WITH MULCH)

UNIT30.000

Stansell Electric Company, Inc. $43.9000 $1,317.00

Vulcan Construction Materials, LLC $100.0000 $3,000.00

Adams Contracting, LLC $35.8800 $1,076.40

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT57.000

Stansell Electric Company, Inc. $43.9000 $2,502.30

Vulcan Construction Materials, LLC $100.0000 $5,700.00

Adams Contracting, LLC $31.7800 $1,811.46

801-02 SEEDING (WITHOUT MULCH)

UNIT27.000

Stansell Electric Company, Inc. $23.7000 $639.90

Vulcan Construction Materials, LLC $95.0000 $2,565.00

Adams Contracting, LLC $29.7300 $802.71

801-03 WATER (SEEDING & SODDING)

M.G.6.000

Stansell Electric Company, Inc. $236.0000 $1,416.00

Vulcan Construction Materials, LLC $200.0000 $1,200.00

Adams Contracting, LLC $62.5300 $375.18

805-12.02 EROSION CONTROL BLANKET (TYPE II)

S.Y.1,498.000

Stansell Electric Company, Inc. $1.5000 $2,247.00

Vulcan Construction Materials, LLC $5.0000 $7,490.00

Adams Contracting, LLC $1.2800 $1,917.44
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Stansell Electric Company, Inc. $3,205,861.87

Vulcan Construction Materials, LLC $3,271,430.85

Adams Contracting, LLC $3,361,482.63

Stansell Electric Company, Inc. $3,205,861.87

Vulcan Construction Materials, LLC $3,271,430.85

Adams Contracting, LLC $3,361,482.63
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

SHELBY COUNTY (Contract No. CNW281 Call 037)

6.00%DBE GOAL

THE ADA CURB RAMP UPGRADES ON VARIOUS ROUTES IN MEMPHIS.

PROJECT LENGTH -

HSIP-REG4(218),R4SVAR-F3-009

0.0 MILES

COMPLETION TIME  - ON OR BEFORE APRIL 30, 2023

TOTAL CONTRACT

Bluff City Construction Company, LLC $588,204.30

GCM, Inc. $753,515.00
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EXTENSION

CONTRACT CNW281

UNIT PRICE

ROADWAY CATEGORY

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.

S.Y.488.000

Bluff City Construction Company, LLC $75.6000 $36,892.80

GCM, Inc. $50.0000 $24,400.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.174.000

Bluff City Construction Company, LLC $111.9000 $19,470.60

GCM, Inc. $105.0000 $18,270.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON1.000

Bluff City Construction Company, LLC $850.0000 $850.00

GCM, Inc. $7,500.0000 $7,500.00

701-01.01 CONCRETE SIDEWALK (4 ")

S.F.4,071.000

Bluff City Construction Company, LLC $10.0000 $40,710.00

GCM, Inc. $15.0000 $61,065.00

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.6,670.000

Bluff City Construction Company, LLC $30.0000 $200,100.00

GCM, Inc. $35.0000 $233,450.00

701-02.03 CONCRETE CURB RAMP

S.F.2,530.000

Bluff City Construction Company, LLC $32.0500 $81,086.50

GCM, Inc. $35.0000 $88,550.00

701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION)

S.F.416.000

Bluff City Construction Company, LLC $85.9500 $35,755.20

GCM, Inc. $70.0000 $29,120.00

702-01 CONCRETE CURB

C.Y.38.000

Bluff City Construction Company, LLC $1,387.6500 $52,730.70

GCM, Inc. $795.0000 $30,210.00

712-01 TRAFFIC CONTROL

LS1.000

Bluff City Construction Company, LLC $49,500.0000 $49,500.00

GCM, Inc. $200,000.0000 $200,000.00

713-16.20 SIGNS (STOP, R1-1)

EACH3.000

Bluff City Construction Company, LLC $295.0000 $885.00

GCM, Inc. $650.0000 $1,950.00
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EXTENSION

CONTRACT CNW281

UNIT PRICE

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.36.000

Bluff City Construction Company, LLC $50.0000 $1,800.00

GCM, Inc. $57.5000 $2,070.00

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.100.000

Bluff City Construction Company, LLC $50.0000 $5,000.00

GCM, Inc. $57.5000 $5,750.00

717-01 MOBILIZATION

LS1.000

Bluff City Construction Company, LLC $62,363.5000 $62,363.50

GCM, Inc. $50,000.0000 $50,000.00

801-03 WATER (SEEDING & SODDING)

M.G.1.000

Bluff City Construction Company, LLC $250.0000 $250.00

GCM, Inc. $100.0000 $100.00

803-01 SODDING (NEW SOD)

S.Y.108.000

Bluff City Construction Company, LLC $7.5000 $810.00

GCM, Inc. $10.0000 $1,080.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Bluff City Construction Company, LLC $588,204.30

GCM, Inc. $753,515.00

Bluff City Construction Company, LLC $588,204.30

GCM, Inc. $753,515.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

SHELBY COUNTY (Contract No. CNW290 Call 038)

6.50%DBE GOAL

THE RESURFACING ON U.S. 78 (S.R. 4) FROM S.R. 176 (L.M. 5.34) TO NEAR I-240 (L.M. 7.68), INCLUDING BRIDGE DECK AND EXPANSION
JOINT REPAIRS.

PROJECT LENGTH -

NH/HSIP-4(12),79S004-F3-002,79S004-F8-002,79S004-M3-005

2.340 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Standard Construction Company, Inc. $4,904,001.60

APAC-Tennessee, Inc. $5,176,266.55

Lehman-Roberts Company $6,517,318.08
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EXTENSION

CONTRACT CNW290

UNIT PRICE

ROADWAY CATEGORY

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.

S.Y.698.000

Standard Construction Company, Inc. $102.0000 $71,196.00

APAC-Tennessee, Inc. $86.2900 $60,230.42

Lehman-Roberts Company $95.0000 $66,310.00

202-03.01 REMOVAL OF ASPHALT PAVEMENT

S.Y.1,712.000

Standard Construction Company, Inc. $80.0000 $136,960.00

APAC-Tennessee, Inc. $49.1400 $84,127.68

Lehman-Roberts Company $170.0000 $291,040.00

203-06 WATER

M.G.1.000

Standard Construction Company, Inc. $510.0000 $510.00

APAC-Tennessee, Inc. $194.6700 $194.67

Lehman-Roberts Company $168.5000 $168.50

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.2.400

Standard Construction Company, Inc. $5,600.0000 $13,440.00

APAC-Tennessee, Inc. $4,080.1700 $9,792.41

Lehman-Roberts Company $17,500.0000 $42,000.00

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

TON44.000

Standard Construction Company, Inc. $126.5000 $5,566.00

APAC-Tennessee, Inc. $248.5700 $10,937.08

Lehman-Roberts Company $420.5000 $18,502.00

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

TON13.000

Standard Construction Company, Inc. $375.0000 $4,875.00

APAC-Tennessee, Inc. $2,360.9200 $30,691.96

Lehman-Roberts Company $1,950.0000 $25,350.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON447.000

Standard Construction Company, Inc. $225.0000 $100,575.00

APAC-Tennessee, Inc. $417.2700 $186,519.69

Lehman-Roberts Company $596.0000 $266,412.00

403-02.01 TRACKLESS TACK COAT

TON54.000

Standard Construction Company, Inc. $1,685.0000 $90,990.00

APAC-Tennessee, Inc. $1,420.8300 $76,724.82

Lehman-Roberts Company $1,600.0000 $86,400.00
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EXTENSION

CONTRACT CNW290

UNIT PRICE

411-02.10 ACS MIX(PG70-22) GRADING D

TON8,227.000

Standard Construction Company, Inc. $179.5000 $1,476,746.50

APAC-Tennessee, Inc. $239.8500 $1,973,245.95

Lehman-Roberts Company $240.0000 $1,974,480.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON8,070.000

Standard Construction Company, Inc. $59.0000 $476,130.00

APAC-Tennessee, Inc. $64.4600 $520,192.20

Lehman-Roberts Company $102.5000 $827,175.00

502-03.25 FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY

C.Y.8.000

Standard Construction Company, Inc. $1,430.0000 $11,440.00

APAC-Tennessee, Inc. $964.4700 $7,715.76

Lehman-Roberts Company $1,082.0000 $8,656.00

502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)

L.F.90.000

Standard Construction Company, Inc. $31.5000 $2,835.00

APAC-Tennessee, Inc. $21.3200 $1,918.80

Lehman-Roberts Company $50.0000 $4,500.00

502-04.02 LOAD TRANSFER DOWELS

EACH50.000

Standard Construction Company, Inc. $45.0000 $2,250.00

APAC-Tennessee, Inc. $87.0600 $4,353.00

Lehman-Roberts Company $62.1500 $3,107.50

502-04.03 TRANSVERSE TIE-BARS

EACH27.000

Standard Construction Company, Inc. $41.0000 $1,107.00

APAC-Tennessee, Inc. $69.0400 $1,864.08

Lehman-Roberts Company $45.5000 $1,228.50

611-03.04 GRAY IRON CASTINGS (CATCHBASIN)

LB.15,750.000

Standard Construction Company, Inc. $9.3000 $146,475.00

APAC-Tennessee, Inc. $8.1200 $127,890.00

Lehman-Roberts Company $8.9000 $140,175.00

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN

EACH31.000

Standard Construction Company, Inc. $5,200.0000 $161,200.00

APAC-Tennessee, Inc. $4,263.9600 $132,182.76

Lehman-Roberts Company $5,250.0000 $162,750.00
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EXTENSION

CONTRACT CNW290

UNIT PRICE

701-01.01 CONCRETE SIDEWALK (4 ")

S.F.3,360.000

Standard Construction Company, Inc. $19.1000 $64,176.00

APAC-Tennessee, Inc. $16.7500 $56,280.00

Lehman-Roberts Company $18.3500 $61,656.00

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.3,989.000

Standard Construction Company, Inc. $46.0000 $183,494.00

APAC-Tennessee, Inc. $40.6100 $161,993.29

Lehman-Roberts Company $44.4000 $177,111.60

701-02.03 CONCRETE CURB RAMP

S.F.2,918.000

Standard Construction Company, Inc. $46.0000 $134,228.00

APAC-Tennessee, Inc. $40.6100 $118,499.98

Lehman-Roberts Company $44.4000 $129,559.20

702-01 CONCRETE CURB

C.Y.10.000

Standard Construction Company, Inc. $980.0000 $9,800.00

APAC-Tennessee, Inc. $807.1100 $8,071.10

Lehman-Roberts Company $882.5000 $8,825.00

712-01 TRAFFIC CONTROL

LS1.000

Standard Construction Company, Inc. $525,000.0000 $525,000.00

APAC-Tennessee, Inc. $550,000.0000 $550,000.00

Lehman-Roberts Company $625,000.0000 $625,000.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.2,410.000

Standard Construction Company, Inc. $45.0000 $108,450.00

APAC-Tennessee, Inc. $38.0700 $91,748.70

Lehman-Roberts Company $55.5000 $133,755.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH4.000

Standard Construction Company, Inc. $11,400.0000 $45,600.00

APAC-Tennessee, Inc. $22,697.9700 $90,791.88

Lehman-Roberts Company $14,500.0000 $58,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH181.000

Standard Construction Company, Inc. $60.0000 $10,860.00

APAC-Tennessee, Inc. $50.0000 $9,050.00

Lehman-Roberts Company $55.5000 $10,045.50
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EXTENSION

CONTRACT CNW290

UNIT PRICE

712-04.50 BARRIER RAIL DELINEATOR

EACH92.000

Standard Construction Company, Inc. $18.0000 $1,656.00

APAC-Tennessee, Inc. $15.0000 $1,380.00

Lehman-Roberts Company $16.6500 $1,531.80

712-05.01 WARNING LIGHTS (TYPE A)

EACH130.000

Standard Construction Company, Inc. $66.0000 $8,580.00

APAC-Tennessee, Inc. $55.0000 $7,150.00

Lehman-Roberts Company $61.2500 $7,962.50

712-05.03 WARNING LIGHTS (TYPE C)

EACH96.000

Standard Construction Company, Inc. $66.0000 $6,336.00

APAC-Tennessee, Inc. $55.0000 $5,280.00

Lehman-Roberts Company $61.2500 $5,880.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,752.000

Standard Construction Company, Inc. $9.9000 $17,344.80

APAC-Tennessee, Inc. $8.2500 $14,454.00

Lehman-Roberts Company $9.1500 $16,030.80

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.128.000

Standard Construction Company, Inc. $19.2000 $2,457.60

APAC-Tennessee, Inc. $16.0000 $2,048.00

Lehman-Roberts Company $17.7500 $2,272.00

712-08.03 ARROW BOARD (TYPE C)

EACH5.000

Standard Construction Company, Inc. $1,560.0000 $7,800.00

APAC-Tennessee, Inc. $1,300.0000 $6,500.00

Lehman-Roberts Company $1,500.0000 $7,500.00

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.7,709.000

Standard Construction Company, Inc. $8.3000 $63,984.70

APAC-Tennessee, Inc. $6.9500 $53,577.55

Lehman-Roberts Company $7.6000 $58,588.40

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)

L.F.14.000

Standard Construction Company, Inc. $36.0000 $504.00

APAC-Tennessee, Inc. $30.4600 $426.44

Lehman-Roberts Company $33.3000 $466.20
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EXTENSION

CONTRACT CNW290

UNIT PRICE

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH6.000

Standard Construction Company, Inc. $9,600.0000 $57,600.00

APAC-Tennessee, Inc. $8,000.0000 $48,000.00

Lehman-Roberts Company $10,000.0000 $60,000.00

714-05.03 PULL BOXES (TYPE B)

EACH7.000

Standard Construction Company, Inc. $1,200.0000 $8,400.00

APAC-Tennessee, Inc. $1,530.0000 $10,710.00

Lehman-Roberts Company $2,426.3700 $16,984.59

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH267.000

Standard Construction Company, Inc. $62.0000 $16,554.00

APAC-Tennessee, Inc. $52.7900 $14,094.93

Lehman-Roberts Company $57.7000 $15,405.90

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH578.000

Standard Construction Company, Inc. $62.0000 $35,836.00

APAC-Tennessee, Inc. $52.7900 $30,512.62

Lehman-Roberts Company $57.7000 $33,350.60

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)

L.F.1,080.000

Standard Construction Company, Inc. $43.0000 $46,440.00

APAC-Tennessee, Inc. $36.5500 $39,474.00

Lehman-Roberts Company $39.9500 $43,146.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.45.000

Standard Construction Company, Inc. $54.0000 $2,430.00

APAC-Tennessee, Inc. $38.5800 $1,736.10

Lehman-Roberts Company $42.2000 $1,899.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.618.000

Standard Construction Company, Inc. $34.0000 $21,012.00

APAC-Tennessee, Inc. $28.4300 $17,569.74

Lehman-Roberts Company $31.1000 $19,219.80

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH25.000

Standard Construction Company, Inc. $300.0000 $7,500.00

APAC-Tennessee, Inc. $253.8100 $6,345.25

Lehman-Roberts Company $277.4500 $6,936.25
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EXTENSION

CONTRACT CNW290

UNIT PRICE

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.885.000

Standard Construction Company, Inc. $53.0000 $46,905.00

APAC-Tennessee, Inc. $44.6700 $39,532.95

Lehman-Roberts Company $48.8500 $43,232.25

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)

EACH20.000

Standard Construction Company, Inc. $310.0000 $6,200.00

APAC-Tennessee, Inc. $263.9600 $5,279.20

Lehman-Roberts Company $288.5000 $5,770.00

716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)

EACH4.000

Standard Construction Company, Inc. $420.0000 $1,680.00

APAC-Tennessee, Inc. $355.3300 $1,421.32

Lehman-Roberts Company $388.4000 $1,553.60

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.45.000

Standard Construction Company, Inc. $42.0000 $1,890.00

APAC-Tennessee, Inc. $35.5300 $1,598.85

Lehman-Roberts Company $38.8500 $1,748.25

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.13.000

Standard Construction Company, Inc. $3,800.0000 $49,400.00

APAC-Tennessee, Inc. $3,248.7300 $42,233.49

Lehman-Roberts Company $3,550.0000 $46,150.00

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)

L.F.1,931.000

Standard Construction Company, Inc. $4.0000 $7,724.00

APAC-Tennessee, Inc. $2.0300 $3,919.93

Lehman-Roberts Company $2.2500 $4,344.75

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.13.400

Standard Construction Company, Inc. $11,800.0000 $158,120.00

APAC-Tennessee, Inc. $9,949.2400 $133,319.82

Lehman-Roberts Company $10,875.0000 $145,725.00

717-01 MOBILIZATION

LS1.000

Standard Construction Company, Inc. $415,000.0000 $415,000.00

APAC-Tennessee, Inc. $255,000.0000 $255,000.00

Lehman-Roberts Company $650,000.0000 $650,000.00
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EXTENSION

CONTRACT CNW290

UNIT PRICE

730-12.01 CONDUIT 1" DIAMETER (PVC)

L.F.110.000

Standard Construction Company, Inc. $28.8000 $3,168.00

APAC-Tennessee, Inc. $28.5600 $3,141.60

Lehman-Roberts Company $70.6500 $7,771.50

730-14.02 SAW SLOT

L.F.2,545.000

Standard Construction Company, Inc. $14.4000 $36,648.00

APAC-Tennessee, Inc. $8.1600 $20,767.20

Lehman-Roberts Company $20.9600 $53,343.20

730-14.03 LOOP WIRE

L.F.6,290.000

Standard Construction Company, Inc. $2.4000 $15,096.00

APAC-Tennessee, Inc. $2.0400 $12,831.60

Lehman-Roberts Company $4.4100 $27,738.90

730-26.14 PEDESTRIAN PUSHBUTTON ADJUSTMENT

EACH28.000

Standard Construction Company, Inc. $840.0000 $23,520.00

APAC-Tennessee, Inc. $1,489.2000 $41,697.60

Lehman-Roberts Company $243.3300 $6,813.24
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EXTENSION

CONTRACT CNW290

UNIT PRICE

BRIDGE CATEGORY

604-10.44 EXPANSION JOINT REPAIRS

L.F.414.000

Standard Construction Company, Inc. $73.0000 $30,222.00

APAC-Tennessee, Inc. $61.9300 $25,639.02

Lehman-Roberts Company $158.4500 $65,598.30

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

S.Y.41.000

Standard Construction Company, Inc. $490.0000 $20,090.00

APAC-Tennessee, Inc. $380.7100 $15,609.11

Lehman-Roberts Company $930.4500 $38,148.45
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Standard Construction Company, Inc. $4,853,689.60

APAC-Tennessee, Inc. $5,135,018.42

Lehman-Roberts Company $6,413,571.33

SUB-TOTAL BRIDGE

Standard Construction Company, Inc. $50,312.00

APAC-Tennessee, Inc. $41,248.13

Lehman-Roberts Company $103,746.75

Standard Construction Company, Inc. $4,904,001.60

APAC-Tennessee, Inc. $5,176,266.55

Lehman-Roberts Company $6,517,318.08
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

SULLIVAN COUNTY (Contract No. CNW265 Call 039)

THE REPAIR OF THE BRIDGE ON S.R. 93 OVER THE SOUTH FORK HOLSTON RIVER AND PLANT ROAD (L.M. 7.82).

PROJECT LENGTH -

82011-4233-04

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JULY 31, 2024

TOTAL CONTRACT

Summers-Taylor, Inc. $5,137,452.00

Whaley Construction, LLC $5,266,762.25

Mid-State Construction Company, Inc. $6,109,735.39

Jones Bros. Contractors, LLC $6,246,471.00

Wright Brothers Construction Company, Inc. $7,477,789.90
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EXTENSION

CONTRACT CNW265

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Summers-Taylor, Inc. $18,300.0000 $18,300.00

Whaley Construction, LLC $75,000.0000 $75,000.00

Mid-State Construction Company, Inc. $23,442.5500 $23,442.55

Jones Bros. Contractors, LLC $20,000.0000 $20,000.00

Wright Brothers Construction Company, Inc. $35,000.0000 $35,000.00

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.325.000

Summers-Taylor, Inc. $5.9000 $1,917.50

Whaley Construction, LLC $9.0000 $2,925.00

Mid-State Construction Company, Inc. $10.3900 $3,376.75

Jones Bros. Contractors, LLC $8.0000 $2,600.00

Wright Brothers Construction Company, Inc. $5.6000 $1,820.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON200.000

Summers-Taylor, Inc. $95.5000 $19,100.00

Whaley Construction, LLC $45.0000 $9,000.00

Mid-State Construction Company, Inc. $88.3300 $17,666.00

Jones Bros. Contractors, LLC $55.0000 $11,000.00

Wright Brothers Construction Company, Inc. $262.0000 $52,400.00

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON1,160.000

Summers-Taylor, Inc. $66.5000 $77,140.00

Whaley Construction, LLC $47.0000 $54,520.00

Mid-State Construction Company, Inc. $53.1400 $61,642.40

Jones Bros. Contractors, LLC $55.0000 $63,800.00

Wright Brothers Construction Company, Inc. $65.0000 $75,400.00

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

TON65.000

Summers-Taylor, Inc. $467.0000 $30,355.00

Whaley Construction, LLC $489.5000 $31,817.50

Mid-State Construction Company, Inc. $525.3800 $34,149.70

Jones Bros. Contractors, LLC $467.0000 $30,355.00

Wright Brothers Construction Company, Inc. $529.0000 $34,385.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON25.000

Summers-Taylor, Inc. $565.0000 $14,125.00

Whaley Construction, LLC $525.0000 $13,125.00

Mid-State Construction Company, Inc. $635.6300 $15,890.75

Jones Bros. Contractors, LLC $565.0000 $14,125.00

Wright Brothers Construction Company, Inc. $640.0000 $16,000.00
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EXTENSION

CONTRACT CNW265

UNIT PRICE

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON0.300

Summers-Taylor, Inc. $2,885.0000 $865.50

Whaley Construction, LLC $4,180.0000 $1,254.00

Mid-State Construction Company, Inc. $3,245.6300 $973.69

Jones Bros. Contractors, LLC $2,885.0000 $865.50

Wright Brothers Construction Company, Inc. $3,270.0000 $981.00

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON1.100

Summers-Taylor, Inc. $270.0000 $297.00

Whaley Construction, LLC $96.0000 $105.60

Mid-State Construction Company, Inc. $303.7500 $334.13

Jones Bros. Contractors, LLC $270.0000 $297.00

Wright Brothers Construction Company, Inc. $306.0000 $336.60

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON2.100

Summers-Taylor, Inc. $1,290.0000 $2,709.00

Whaley Construction, LLC $1,391.0000 $2,921.10

Mid-State Construction Company, Inc. $1,445.6200 $3,035.80

Jones Bros. Contractors, LLC $1,285.0000 $2,698.50

Wright Brothers Construction Company, Inc. $1,460.0000 $3,066.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON325.000

Summers-Taylor, Inc. $218.0000 $70,850.00

Whaley Construction, LLC $307.0000 $99,775.00

Mid-State Construction Company, Inc. $245.2500 $79,706.25

Jones Bros. Contractors, LLC $218.0000 $70,850.00

Wright Brothers Construction Company, Inc. $247.0000 $80,275.00

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

L.M.1.000

Summers-Taylor, Inc. $58,776.0000 $58,776.00

Whaley Construction, LLC $5,000.0000 $5,000.00

Mid-State Construction Company, Inc. $54,000.0000 $54,000.00

Jones Bros. Contractors, LLC $45,020.0000 $45,020.00

Wright Brothers Construction Company, Inc. $5,000.0000 $5,000.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.4,400.000

Summers-Taylor, Inc. $9.3000 $40,920.00

Whaley Construction, LLC $5.5000 $24,200.00

Mid-State Construction Company, Inc. $10.1300 $44,572.00

Jones Bros. Contractors, LLC $9.0000 $39,600.00

Wright Brothers Construction Company, Inc. $10.2000 $44,880.00
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EXTENSION

CONTRACT CNW265

UNIT PRICE

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

EACH4.000

Summers-Taylor, Inc. $1,600.0000 $6,400.00

Whaley Construction, LLC $2,200.0000 $8,800.00

Mid-State Construction Company, Inc. $1,518.7500 $6,075.00

Jones Bros. Contractors, LLC $1,350.0000 $5,400.00

Wright Brothers Construction Company, Inc. $1,530.0000 $6,120.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.475.000

Summers-Taylor, Inc. $42.5000 $20,187.50

Whaley Construction, LLC $42.5000 $20,187.50

Mid-State Construction Company, Inc. $39.3800 $18,705.50

Jones Bros. Contractors, LLC $35.0000 $16,625.00

Wright Brothers Construction Company, Inc. $39.7500 $18,881.25

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH4.000

Summers-Taylor, Inc. $3,650.0000 $14,600.00

Whaley Construction, LLC $3,795.0000 $15,180.00

Mid-State Construction Company, Inc. $3,375.0000 $13,500.00

Jones Bros. Contractors, LLC $3,000.0000 $12,000.00

Wright Brothers Construction Company, Inc. $3,410.0000 $13,640.00

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3

EACH4.000

Summers-Taylor, Inc. $3,650.0000 $14,600.00

Whaley Construction, LLC $3,245.0000 $12,980.00

Mid-State Construction Company, Inc. $3,375.0000 $13,500.00

Jones Bros. Contractors, LLC $3,000.0000 $12,000.00

Wright Brothers Construction Company, Inc. $3,410.0000 $13,640.00

706-01 GUARDRAIL REMOVED

L.F.735.000

Summers-Taylor, Inc. $1.2000 $882.00

Whaley Construction, LLC $3.8500 $2,829.75

Mid-State Construction Company, Inc. $1.1300 $830.55

Jones Bros. Contractors, LLC $1.0000 $735.00

Wright Brothers Construction Company, Inc. $1.1500 $845.25

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.350.000

Summers-Taylor, Inc. $5.3000 $1,855.00

Whaley Construction, LLC $6.0000 $2,100.00

Mid-State Construction Company, Inc. $6.1800 $2,163.00

Jones Bros. Contractors, LLC $3.0000 $1,050.00

Wright Brothers Construction Company, Inc. $2.2500 $787.50
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EXTENSION

CONTRACT CNW265

UNIT PRICE

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON25.000

Summers-Taylor, Inc. $117.0000 $2,925.00

Whaley Construction, LLC $58.0000 $1,450.00

Mid-State Construction Company, Inc. $109.0200 $2,725.50

Jones Bros. Contractors, LLC $85.0000 $2,125.00

Wright Brothers Construction Company, Inc. $93.5000 $2,337.50

712-01 TRAFFIC CONTROL

LS1.000

Summers-Taylor, Inc. $76,885.0000 $76,885.00

Whaley Construction, LLC $250,000.0000 $250,000.00

Mid-State Construction Company, Inc. $156,555.7400 $156,555.74

Jones Bros. Contractors, LLC $50,000.0000 $50,000.00

Wright Brothers Construction Company, Inc. $531,000.0000 $531,000.00

712-02.10 PORTABLE BARRIER RAIL  (MASH TL-3)

L.F.1,760.000

Summers-Taylor, Inc. $95.0000 $167,200.00

Whaley Construction, LLC $123.0000 $216,480.00

Mid-State Construction Company, Inc. $88.1000 $155,056.00

Jones Bros. Contractors, LLC $115.0000 $202,400.00

Wright Brothers Construction Company, Inc. $72.7500 $128,040.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH4.000

Summers-Taylor, Inc. $15,300.0000 $61,200.00

Whaley Construction, LLC $20,000.0000 $80,000.00

Mid-State Construction Company, Inc. $15,750.0000 $63,000.00

Jones Bros. Contractors, LLC $9,625.0000 $38,500.00

Wright Brothers Construction Company, Inc. $15,900.0000 $63,600.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH390.000

Summers-Taylor, Inc. $34.5000 $13,455.00

Whaley Construction, LLC $55.0000 $21,450.00

Mid-State Construction Company, Inc. $56.2500 $21,937.50

Jones Bros. Contractors, LLC $29.0000 $11,310.00

Wright Brothers Construction Company, Inc. $56.7500 $22,132.50

712-04.50 BARRIER RAIL DELINEATOR

EACH65.000

Summers-Taylor, Inc. $22.0000 $1,430.00

Whaley Construction, LLC $15.5000 $1,007.50

Mid-State Construction Company, Inc. $15.7500 $1,023.75

Jones Bros. Contractors, LLC $20.0000 $1,300.00

Wright Brothers Construction Company, Inc. $15.9000 $1,033.50
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EXTENSION

CONTRACT CNW265

UNIT PRICE

712-05.01 WARNING LIGHTS (TYPE A)

EACH6.000

Summers-Taylor, Inc. $48.0000 $288.00

Whaley Construction, LLC $66.0000 $396.00

Mid-State Construction Company, Inc. $67.5000 $405.00

Jones Bros. Contractors, LLC $50.0000 $300.00

Wright Brothers Construction Company, Inc. $68.0000 $408.00

712-06 SIGNS (CONSTRUCTION)

S.F.890.000

Summers-Taylor, Inc. $10.0000 $8,900.00

Whaley Construction, LLC $8.6500 $7,698.50

Mid-State Construction Company, Inc. $8.8300 $7,858.70

Jones Bros. Contractors, LLC $10.5000 $9,345.00

Wright Brothers Construction Company, Inc. $8.9000 $7,921.00

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.36.000

Summers-Taylor, Inc. $15.0000 $540.00

Whaley Construction, LLC $16.5000 $594.00

Mid-State Construction Company, Inc. $16.8800 $607.68

Jones Bros. Contractors, LLC $26.5000 $954.00

Wright Brothers Construction Company, Inc. $17.0500 $613.80

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Summers-Taylor, Inc. $480.0000 $960.00

Whaley Construction, LLC $1,430.0000 $2,860.00

Mid-State Construction Company, Inc. $1,462.5000 $2,925.00

Jones Bros. Contractors, LLC $1,275.0000 $2,550.00

Wright Brothers Construction Company, Inc. $1,480.0000 $2,960.00

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.38,000.000

Summers-Taylor, Inc. $3.2500 $123,500.00

Whaley Construction, LLC $3.5800 $136,040.00

Mid-State Construction Company, Inc. $3.6600 $139,080.00

Jones Bros. Contractors, LLC $3.2500 $123,500.00

Wright Brothers Construction Company, Inc. $3.6500 $138,700.00

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)

L.F.36.000

Summers-Taylor, Inc. $22.0000 $792.00

Whaley Construction, LLC $22.0000 $792.00

Mid-State Construction Company, Inc. $22.5000 $810.00

Jones Bros. Contractors, LLC $20.0000 $720.00

Wright Brothers Construction Company, Inc. $22.5000 $810.00
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EXTENSION

CONTRACT CNW265

UNIT PRICE

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Summers-Taylor, Inc. $8,500.0000 $17,000.00

Whaley Construction, LLC $2,500.0000 $5,000.00

Mid-State Construction Company, Inc. $13,500.0000 $27,000.00

Jones Bros. Contractors, LLC $4,975.0000 $9,950.00

Wright Brothers Construction Company, Inc. $13,600.0000 $27,200.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH35.000

Summers-Taylor, Inc. $75.0000 $2,625.00

Whaley Construction, LLC $82.5000 $2,887.50

Mid-State Construction Company, Inc. $84.3800 $2,953.30

Jones Bros. Contractors, LLC $75.0000 $2,625.00

Wright Brothers Construction Company, Inc. $84.2500 $2,948.75

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH35.000

Summers-Taylor, Inc. $45.0000 $1,575.00

Whaley Construction, LLC $55.0000 $1,925.00

Mid-State Construction Company, Inc. $56.2500 $1,968.75

Jones Bros. Contractors, LLC $50.0000 $1,750.00

Wright Brothers Construction Company, Inc. $56.2500 $1,968.75

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.1.500

Summers-Taylor, Inc. $9,000.0000 $13,500.00

Whaley Construction, LLC $9,625.0000 $14,437.50

Mid-State Construction Company, Inc. $9,843.7500 $14,765.63

Jones Bros. Contractors, LLC $8,750.0000 $13,125.00

Wright Brothers Construction Company, Inc. $9,830.0000 $14,745.00

717-01 MOBILIZATION

LS1.000

Summers-Taylor, Inc. $409,552.0000 $409,552.00

Whaley Construction, LLC $109,000.0000 $109,000.00

Mid-State Construction Company, Inc. $302,765.1400 $302,765.14

Jones Bros. Contractors, LLC $310,000.0000 $310,000.00

Wright Brothers Construction Company, Inc. $370,000.0000 $370,000.00

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM

EACH1.000

Summers-Taylor, Inc. $19,700.0000 $19,700.00

Whaley Construction, LLC $50,000.0000 $50,000.00

Mid-State Construction Company, Inc. $62,400.0000 $62,400.00

Jones Bros. Contractors, LLC $30,000.0000 $30,000.00

Wright Brothers Construction Company, Inc. $115,000.0000 $115,000.00
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EXTENSION

CONTRACT CNW265

UNIT PRICE

740-07.04 GEOGRID REINFORCEMENT TYPE 2

S.Y.2,150.000

Summers-Taylor, Inc. $8.5500 $18,382.50

Whaley Construction, LLC $6.0000 $12,900.00

Mid-State Construction Company, Inc. $7.1200 $15,308.00

Jones Bros. Contractors, LLC $5.0000 $10,750.00

Wright Brothers Construction Company, Inc. $7.3500 $15,802.50

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

S.Y.560.000

Summers-Taylor, Inc. $13.5000 $7,560.00

Whaley Construction, LLC $7.0000 $3,920.00

Mid-State Construction Company, Inc. $9.4300 $5,280.80

Jones Bros. Contractors, LLC $3.5000 $1,960.00

Wright Brothers Construction Company, Inc. $6.6000 $3,696.00
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EXTENSION

CONTRACT CNW265

UNIT PRICE

BRIDGE CATEGORY

201-05.31 VEGETATION REMOVAL

LS1.000

Summers-Taylor, Inc. $19,750.0000 $19,750.00

Whaley Construction, LLC $45,000.0000 $45,000.00

Mid-State Construction Company, Inc. $6,099.1200 $6,099.12

Jones Bros. Contractors, LLC $100,000.0000 $100,000.00

Wright Brothers Construction Company, Inc. $84,300.0000 $84,300.00

202-04.01 REMOVAL OF STRUCTURES (BR. NO. 82-SR093-07.82)

LS1.000

Summers-Taylor, Inc. $512,250.0000 $512,250.00

Whaley Construction, LLC $450,000.0000 $450,000.00

Mid-State Construction Company, Inc. $809,694.0600 $809,694.06

Jones Bros. Contractors, LLC $1,300,000.0000 $1,300,000.00

Wright Brothers Construction Company, Inc. $1,270,000.0000 $1,270,000.00

603-02.01 REPAINTING EXISTING STEEL STRUCTURES (BR. NO. 82-SR093-07.82)

LS1.000

Summers-Taylor, Inc. $625,000.0000 $625,000.00

Whaley Construction, LLC $633,150.0000 $633,150.00

Mid-State Construction Company, Inc. $678,375.0000 $678,375.00

Jones Bros. Contractors, LLC $603,000.0000 $603,000.00

Wright Brothers Construction Company, Inc. $705,000.0000 $705,000.00

603-05.20 CONTAINMENT & DISPOSAL OF WASTE(BR. NO. 82-SR093-07.82)

LS1.000

Summers-Taylor, Inc. $295,000.0000 $295,000.00

Whaley Construction, LLC $386,000.0000 $386,000.00

Mid-State Construction Company, Inc. $292,500.0000 $292,500.00

Jones Bros. Contractors, LLC $260,000.0000 $260,000.00

Wright Brothers Construction Company, Inc. $302,000.0000 $302,000.00

604-02.03 EPOXY COATED REINFORCING STEEL

LB.396,750.000

Summers-Taylor, Inc. $2.0000 $793,500.00

Whaley Construction, LLC $2.2000 $872,850.00

Mid-State Construction Company, Inc. $2.6200 $1,039,485.00

Jones Bros. Contractors, LLC $3.0000 $1,190,250.00

Wright Brothers Construction Company, Inc. $2.4000 $952,200.00

604-03.04 PAVEMENT @ BRIDGE ENDS

S.Y.335.000

Summers-Taylor, Inc. $550.0000 $184,250.00

Whaley Construction, LLC $390.0000 $130,650.00

Mid-State Construction Company, Inc. $639.1500 $214,115.25

Jones Bros. Contractors, LLC $500.0000 $167,500.00

Wright Brothers Construction Company, Inc. $583.0000 $195,305.00
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EXTENSION

CONTRACT CNW265

UNIT PRICE

604-03.35 CLASS L CONCRETE

C.Y.800.000

Summers-Taylor, Inc. $1,430.0000 $1,144,000.00

Whaley Construction, LLC $1,483.0000 $1,186,400.00

Mid-State Construction Company, Inc. $1,751.5300 $1,401,224.00

Jones Bros. Contractors, LLC $1,500.0000 $1,200,000.00

Wright Brothers Construction Company, Inc. $2,290.0000 $1,832,000.00

604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)

S.Y.3,000.000

Summers-Taylor, Inc. $12.0000 $36,000.00

Whaley Construction, LLC $11.0000 $33,000.00

Mid-State Construction Company, Inc. $11.2500 $33,750.00

Jones Bros. Contractors, LLC $10.0000 $30,000.00

Wright Brothers Construction Company, Inc. $12.6000 $37,800.00

604-05.31 BRIDGE DECK GROOVING (MECHANICAL)

S.Y.3,340.000

Summers-Taylor, Inc. $5.6000 $18,704.00

Whaley Construction, LLC $4.5700 $15,263.80

Mid-State Construction Company, Inc. $7.2600 $24,248.40

Jones Bros. Contractors, LLC $4.1500 $13,861.00

Wright Brothers Construction Company, Inc. $9.4500 $31,563.00

604-10.05 CONCRETE

S.F.5.000

Summers-Taylor, Inc. $597.0000 $2,985.00

Whaley Construction, LLC $580.0000 $2,900.00

Mid-State Construction Company, Inc. $750.9500 $3,754.75

Jones Bros. Contractors, LLC $470.0000 $2,350.00

Wright Brothers Construction Company, Inc. $927.0000 $4,635.00

604-10.14 REMOVE EXISTING WEARING SURFACE

LS1.000

Summers-Taylor, Inc. $26,500.0000 $26,500.00

Whaley Construction, LLC $57,090.0000 $57,090.00

Mid-State Construction Company, Inc. $29,812.5000 $29,812.50

Jones Bros. Contractors, LLC $26,500.0000 $26,500.00

Wright Brothers Construction Company, Inc. $30,000.0000 $30,000.00

604-10.54 CONCRETE REPAIRS

S.F.5.000

Summers-Taylor, Inc. $590.0000 $2,950.00

Whaley Construction, LLC $562.0000 $2,810.00

Mid-State Construction Company, Inc. $741.7500 $3,708.75

Jones Bros. Contractors, LLC $265.0000 $1,325.00

Wright Brothers Construction Company, Inc. $1,180.0000 $5,900.00
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EXTENSION

CONTRACT CNW265

UNIT PRICE

604-10.55 CONCRETE (FOUNDATION REPAIRS)

C.Y.10.000

Summers-Taylor, Inc. $1,570.0000 $15,700.00

Whaley Construction, LLC $1,135.0000 $11,350.00

Mid-State Construction Company, Inc. $1,632.2400 $16,322.40

Jones Bros. Contractors, LLC $2,500.0000 $25,000.00

Wright Brothers Construction Company, Inc. $1,680.0000 $16,800.00

604-10.58 EPOXY INJECTION (INJECTION)

GAL.4.000

Summers-Taylor, Inc. $416.0000 $1,664.00

Whaley Construction, LLC $385.0000 $1,540.00

Mid-State Construction Company, Inc. $393.7500 $1,575.00

Jones Bros. Contractors, LLC $350.0000 $1,400.00

Wright Brothers Construction Company, Inc. $393.0000 $1,572.00

604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)

L.F.40.000

Summers-Taylor, Inc. $297.0000 $11,880.00

Whaley Construction, LLC $275.0000 $11,000.00

Mid-State Construction Company, Inc. $345.7500 $13,830.00

Jones Bros. Contractors, LLC $250.0000 $10,000.00

Wright Brothers Construction Company, Inc. $281.0000 $11,240.00

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)

L.F.1,060.000

Summers-Taylor, Inc. $99.5000 $105,470.00

Whaley Construction, LLC $120.0000 $127,200.00

Mid-State Construction Company, Inc. $154.0100 $163,250.60

Jones Bros. Contractors, LLC $135.0000 $143,100.00

Wright Brothers Construction Company, Inc. $135.0000 $143,100.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Summers-Taylor, Inc. $1,341,849.00

Whaley Construction, LLC $1,300,558.45

Mid-State Construction Company, Inc. $1,377,990.56

Jones Bros. Contractors, LLC $1,172,185.00

Wright Brothers Construction Company, Inc. $1,854,374.90

SUB-TOTAL BRIDGE

Summers-Taylor, Inc. $3,795,603.00

Whaley Construction, LLC $3,966,203.80

Mid-State Construction Company, Inc. $4,731,744.83

Jones Bros. Contractors, LLC $5,074,286.00

Wright Brothers Construction Company, Inc. $5,623,415.00

Summers-Taylor, Inc. $5,137,452.00

Whaley Construction, LLC $5,266,762.25

Mid-State Construction Company, Inc. $6,109,735.39

Jones Bros. Contractors, LLC $6,246,471.00

Wright Brothers Construction Company, Inc. $7,477,789.90
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

TIPTON COUNTY (Contract No. CNW278 Call 040)

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH -

HSIP-8400(85),84946-3405-94

0.0 MILES

COMPLETION TIME  - ON OR BEFORE APRIL 30, 2023

TOTAL CONTRACT

LU, Inc. $252,307.10

Superior Traffic Control, LLC $311,432.50
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EXTENSION

CONTRACT CNW278

UNIT PRICE

ROADWAY CATEGORY

303-01.09 MINERAL AGGREGATE, TYPE A BASE,GRADING D LIMESTONE

TON125.050

LU, Inc. $61.3600 $7,673.07

Superior Traffic Control, LLC $50.0000 $6,252.50

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

EACH2.000

LU, Inc. $1,711.0000 $3,422.00

Superior Traffic Control, LLC $2,000.0000 $4,000.00

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT

EACH2.000

LU, Inc. $1,711.0000 $3,422.00

Superior Traffic Control, LLC $2,000.0000 $4,000.00

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT

L.F.592.000

LU, Inc. $3.6000 $2,131.20

Superior Traffic Control, LLC $6.0000 $3,552.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.525.000

LU, Inc. $34.3100 $18,012.75

Superior Traffic Control, LLC $38.0000 $19,950.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH2.000

LU, Inc. $3,397.2200 $6,794.44

Superior Traffic Control, LLC $4,000.0000 $8,000.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH2.000

LU, Inc. $2,978.9100 $5,957.82

Superior Traffic Control, LLC $3,800.0000 $7,600.00

706-01 GUARDRAIL REMOVED

L.F.585.000

LU, Inc. $0.5900 $345.15

Superior Traffic Control, LLC $7.0000 $4,095.00

712-01 TRAFFIC CONTROL

LS1.000

LU, Inc. $2,200.0000 $2,200.00

Superior Traffic Control, LLC $10,000.0000 $10,000.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.786.000

LU, Inc. $6.0600 $4,763.16

Superior Traffic Control, LLC $7.0000 $5,502.00
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EXTENSION

CONTRACT CNW278

UNIT PRICE

713-11.01 "U" SECTION STEEL POSTS

LB.1,424.000

LU, Inc. $4.7100 $6,707.04

Superior Traffic Control, LLC $7.0000 $9,968.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.1,688.000

LU, Inc. $5.4200 $9,148.96

Superior Traffic Control, LLC $7.0000 $11,816.00

713-11.21 P POST SLIP BASE

EACH40.000

LU, Inc. $549.8800 $21,995.20

Superior Traffic Control, LLC $650.0000 $26,000.00

713-11.22 U POST SLIP BASE

EACH45.000

LU, Inc. $354.8100 $15,966.45

Superior Traffic Control, LLC $450.0000 $20,250.00

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.530.000

LU, Inc. $12.7600 $6,762.80

Superior Traffic Control, LLC $20.0000 $10,600.00

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.322.000

LU, Inc. $13.9400 $4,488.68

Superior Traffic Control, LLC $22.0000 $7,084.00

713-15.01 REMOVAL OF EXISTING SIGN POST

EACH45.000

LU, Inc. $50.0000 $2,250.00

Superior Traffic Control, LLC $75.0000 $3,375.00

713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT

EACH1.000

LU, Inc. $100.0000 $100.00

Superior Traffic Control, LLC $300.0000 $300.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.363.000

LU, Inc. $19.3800 $7,034.94

Superior Traffic Control, LLC $24.0000 $8,712.00

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

L.M.46.000

LU, Inc. $2,550.0000 $117,300.00

Superior Traffic Control, LLC $2,700.0000 $124,200.00
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EXTENSION

CONTRACT CNW278

UNIT PRICE

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)

L.F.2,088.000

LU, Inc. $1.3800 $2,881.44

Superior Traffic Control, LLC $2.0000 $4,176.00

717-01 MOBILIZATION

LS1.000

LU, Inc. $2,950.0000 $2,950.00

Superior Traffic Control, LLC $12,000.0000 $12,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

LU, Inc. $252,307.10

Superior Traffic Control, LLC $311,432.50

LU, Inc. $252,307.10

Superior Traffic Control, LLC $311,432.50
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

WASHINGTON COUNTY (Contract No. CNW263 Call 041)

THE GRADING, DRAINAGE AND PAVING ON A S.I.A. ROUTE SERVING PROJECT STARLIGHT, INCLUDING RESTRIPING AT THE
INTERSECTION OF U.S. 321 (U.S. 11E, S.R. 34) AND PRECISION BOULEVARD/STOCKYARD ROAD IN TELFORD.

PROJECT LENGTH -

90946-3465-04

0.717 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2024

TOTAL CONTRACT

Summers-Taylor, Inc. $1,553,274.25

Adams Contracting, LLC $2,493,777.00

Morgan Contracting, Inc. $3,797,788.00
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EXTENSION

CONTRACT CNW263

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Summers-Taylor, Inc. $15,000.0000 $15,000.00

Adams Contracting, LLC $60,000.0000 $60,000.00

Morgan Contracting, Inc. $100,000.0000 $100,000.00

201-01 CLEARING AND GRUBBING

LS1.000

Summers-Taylor, Inc. $28,299.5000 $28,299.50

Adams Contracting, LLC $100,000.0000 $100,000.00

Morgan Contracting, Inc. $150,000.0000 $150,000.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.22,839.000

Summers-Taylor, Inc. $11.2500 $256,938.75

Adams Contracting, LLC $30.0000 $685,170.00

Morgan Contracting, Inc. $44.0000 $1,004,916.00

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)

TON1,814.000

Summers-Taylor, Inc. $48.5000 $87,979.00

Adams Contracting, LLC $55.0000 $99,770.00

Morgan Contracting, Inc. $125.0000 $226,750.00

203-04 PLACING AND SPREADING TOPSOIL

C.Y.1,721.000

Summers-Taylor, Inc. $8.5000 $14,628.50

Adams Contracting, LLC $15.0000 $25,815.00

Morgan Contracting, Inc. $76.0000 $130,796.00

203-06 WATER

M.G.87.000

Summers-Taylor, Inc. $15.5000 $1,348.50

Adams Contracting, LLC $100.0000 $8,700.00

Morgan Contracting, Inc. $155.0000 $13,485.00

204-06.02 FLOWABLE FILL (EXCAVATABLE)

C.Y.18.000

Summers-Taylor, Inc. $247.0000 $4,446.00

Adams Contracting, LLC $350.0000 $6,300.00

Morgan Contracting, Inc. $590.0000 $10,620.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.0.500

Summers-Taylor, Inc. $5,746.7000 $2,873.35

Adams Contracting, LLC $4,000.0000 $2,000.00

Morgan Contracting, Inc. $14,000.0000 $7,000.00
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EXTENSION

CONTRACT CNW263

UNIT PRICE

209-05 SEDIMENT REMOVAL

C.Y.237.000

Summers-Taylor, Inc. $23.5000 $5,569.50

Adams Contracting, LLC $15.0000 $3,555.00

Morgan Contracting, Inc. $112.0000 $26,544.00

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.3,008.000

Summers-Taylor, Inc. $4.6000 $13,836.80

Adams Contracting, LLC $5.0000 $15,040.00

Morgan Contracting, Inc. $5.0000 $15,040.00

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)

L.F.1,432.000

Summers-Taylor, Inc. $3.2500 $4,654.00

Adams Contracting, LLC $3.0000 $4,296.00

Morgan Contracting, Inc. $3.0000 $4,296.00

209-08.07 ROCK CHECK DAM

EACH9.000

Summers-Taylor, Inc. $429.0000 $3,861.00

Adams Contracting, LLC $500.0000 $4,500.00

Morgan Contracting, Inc. $1,000.0000 $9,000.00

209-08.08 ENHANCED ROCK CHECK DAM

EACH6.000

Summers-Taylor, Inc. $477.0000 $2,862.00

Adams Contracting, LLC $900.0000 $5,400.00

Morgan Contracting, Inc. $1,350.0000 $8,100.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON7,971.000

Summers-Taylor, Inc. $39.5000 $314,854.50

Adams Contracting, LLC $40.0000 $318,840.00

Morgan Contracting, Inc. $56.0000 $446,376.00

303-01.01 GRANULAR BACKFILL (ROADWAY)

TON148.000

Summers-Taylor, Inc. $65.0000 $9,620.00

Adams Contracting, LLC $60.0000 $8,880.00

Morgan Contracting, Inc. $110.0000 $16,280.00

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON9.000

Summers-Taylor, Inc. $88.0000 $792.00

Adams Contracting, LLC $60.0000 $540.00

Morgan Contracting, Inc. $110.0000 $990.00
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EXTENSION

CONTRACT CNW263

UNIT PRICE

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

TON1,307.000

Summers-Taylor, Inc. $142.0000 $185,594.00

Adams Contracting, LLC $157.0000 $205,199.00

Morgan Contracting, Inc. $292.0000 $381,644.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON944.000

Summers-Taylor, Inc. $157.0000 $148,208.00

Adams Contracting, LLC $172.0000 $162,368.00

Morgan Contracting, Inc. $335.0000 $316,240.00

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON12.000

Summers-Taylor, Inc. $1,975.0000 $23,700.00

Adams Contracting, LLC $2,000.0000 $24,000.00

Morgan Contracting, Inc. $1,200.0000 $14,400.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON5.000

Summers-Taylor, Inc. $1,250.0000 $6,250.00

Adams Contracting, LLC $1,300.0000 $6,500.00

Morgan Contracting, Inc. $2,400.0000 $12,000.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON619.000

Summers-Taylor, Inc. $185.0000 $114,515.00

Adams Contracting, LLC $200.0000 $123,800.00

Morgan Contracting, Inc. $595.0000 $368,305.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.327.000

Summers-Taylor, Inc. $18.0000 $5,886.00

Adams Contracting, LLC $23.0000 $7,521.00

Morgan Contracting, Inc. $68.0000 $22,236.00

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)

L.F.137.000

Summers-Taylor, Inc. $203.5000 $27,879.50

Adams Contracting, LLC $125.0000 $17,125.00

Morgan Contracting, Inc. $90.0000 $12,330.00

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)

C.Y.4.000

Summers-Taylor, Inc. $3,700.0000 $14,800.00

Adams Contracting, LLC $2,500.0000 $10,000.00

Morgan Contracting, Inc. $4,400.0000 $17,600.00

4PAGE



EXTENSION

CONTRACT CNW263

UNIT PRICE

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)

LB.141.000

Summers-Taylor, Inc. $1.4000 $197.40

Adams Contracting, LLC $10.0000 $1,410.00

Morgan Contracting, Inc. $11.0000 $1,551.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.1,007.000

Summers-Taylor, Inc. $33.0000 $33,231.00

Adams Contracting, LLC $35.0000 $35,245.00

Morgan Contracting, Inc. $100.0000 $100,700.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH2.000

Summers-Taylor, Inc. $3,100.0000 $6,200.00

Adams Contracting, LLC $3,500.0000 $7,000.00

Morgan Contracting, Inc. $6,000.0000 $12,000.00

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.105.000

Summers-Taylor, Inc. $12.0000 $1,260.00

Adams Contracting, LLC $2.0000 $210.00

Morgan Contracting, Inc. $20.0000 $2,100.00

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON50.000

Summers-Taylor, Inc. $79.0000 $3,950.00

Adams Contracting, LLC $75.0000 $3,750.00

Morgan Contracting, Inc. $73.0000 $3,650.00

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON46.000

Summers-Taylor, Inc. $81.5000 $3,749.00

Adams Contracting, LLC $75.0000 $3,450.00

Morgan Contracting, Inc. $73.0000 $3,358.00

709-05.08 MACHINED RIP-RAP (CLASS B)

TON8.000

Summers-Taylor, Inc. $86.5000 $692.00

Adams Contracting, LLC $75.0000 $600.00

Morgan Contracting, Inc. $73.0000 $584.00

712-01 TRAFFIC CONTROL

LS1.000

Summers-Taylor, Inc. $7,500.0000 $7,500.00

Adams Contracting, LLC $150,000.0000 $150,000.00

Morgan Contracting, Inc. $65,000.0000 $65,000.00
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EXTENSION

CONTRACT CNW263

UNIT PRICE

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH100.000

Summers-Taylor, Inc. $42.5000 $4,250.00

Adams Contracting, LLC $50.0000 $5,000.00

Morgan Contracting, Inc. $110.0000 $11,000.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH50.000

Summers-Taylor, Inc. $35.0000 $1,750.00

Adams Contracting, LLC $45.0000 $2,250.00

Morgan Contracting, Inc. $44.0000 $2,200.00

712-06 SIGNS (CONSTRUCTION)

S.F.293.000

Summers-Taylor, Inc. $11.5000 $3,369.50

Adams Contracting, LLC $12.0000 $3,516.00

Morgan Contracting, Inc. $12.0000 $3,516.00

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.36.000

Summers-Taylor, Inc. $9.9000 $356.40

Adams Contracting, LLC $50.0000 $1,800.00

Morgan Contracting, Inc. $24.0000 $864.00

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)

C.Y.1.000

Summers-Taylor, Inc. $1,920.0000 $1,920.00

Adams Contracting, LLC $2,500.0000 $2,500.00

Morgan Contracting, Inc. $2,000.0000 $2,000.00

713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)

LB.100.000

Summers-Taylor, Inc. $10.0000 $1,000.00

Adams Contracting, LLC $5.0000 $500.00

Morgan Contracting, Inc. $15.0000 $1,500.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.178.000

Summers-Taylor, Inc. $11.0000 $1,958.00

Adams Contracting, LLC $8.0000 $1,424.00

Morgan Contracting, Inc. $10.0000 $1,780.00

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.53.000

Summers-Taylor, Inc. $35.0000 $1,855.00

Adams Contracting, LLC $25.0000 $1,325.00

Morgan Contracting, Inc. $33.0000 $1,749.00
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EXTENSION

CONTRACT CNW263

UNIT PRICE

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Summers-Taylor, Inc. $959.0000 $959.00

Adams Contracting, LLC $2,500.0000 $2,500.00

Morgan Contracting, Inc. $8,000.0000 $8,000.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.65.000

Summers-Taylor, Inc. $12.0000 $780.00

Adams Contracting, LLC $14.0000 $910.00

Morgan Contracting, Inc. $24.0000 $1,560.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH5.000

Summers-Taylor, Inc. $180.0000 $900.00

Adams Contracting, LLC $200.0000 $1,000.00

Morgan Contracting, Inc. $400.0000 $2,000.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.1,360.000

Summers-Taylor, Inc. $2.5000 $3,400.00

Adams Contracting, LLC $3.0000 $4,080.00

Morgan Contracting, Inc. $10.0000 $13,600.00

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.200

Summers-Taylor, Inc. $12,500.0000 $2,500.00

Adams Contracting, LLC $13,000.0000 $2,600.00

Morgan Contracting, Inc. $2,700.0000 $540.00

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH4.000

Summers-Taylor, Inc. $285.0000 $1,140.00

Adams Contracting, LLC $350.0000 $1,400.00

Morgan Contracting, Inc. $800.0000 $3,200.00

716-05.01 PAINTED PAVEMENT MARKING (4" LINE)

L.M.3.000

Summers-Taylor, Inc. $1,650.0000 $4,950.00

Adams Contracting, LLC $2,000.0000 $6,000.00

Morgan Contracting, Inc. $3,300.0000 $9,900.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.0.500

Summers-Taylor, Inc. $2,650.0000 $1,325.00

Adams Contracting, LLC $3,000.0000 $1,500.00

Morgan Contracting, Inc. $5,300.0000 $2,650.00
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EXTENSION

CONTRACT CNW263

UNIT PRICE

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)

L.F.8,115.000

Summers-Taylor, Inc. $0.8000 $6,492.00

Adams Contracting, LLC $1.0000 $8,115.00

Morgan Contracting, Inc. $1.5000 $12,172.50

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

L.M.1.000

Summers-Taylor, Inc. $6,500.0000 $6,500.00

Adams Contracting, LLC $7,500.0000 $7,500.00

Morgan Contracting, Inc. $11,500.0000 $11,500.00

717-01 MOBILIZATION

LS1.000

Summers-Taylor, Inc. $81,400.0000 $81,400.00

Adams Contracting, LLC $250,000.0000 $250,000.00

Morgan Contracting, Inc. $90,000.0000 $90,000.00

740-06.01 GEOMEMBRANE

S.Y.1,193.000

Summers-Taylor, Inc. $18.0000 $21,474.00

Adams Contracting, LLC $15.0000 $17,895.00

Morgan Contracting, Inc. $6.0000 $7,158.00

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.194.000

Summers-Taylor, Inc. $9.0000 $1,746.00

Adams Contracting, LLC $4.0000 $776.00

Morgan Contracting, Inc. $9.0000 $1,746.00

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

S.Y.1,127.000

Summers-Taylor, Inc. $4.7500 $5,353.25

Adams Contracting, LLC $3.0000 $3,381.00

Morgan Contracting, Inc. $9.0000 $10,143.00

740-11.02 TEMPORARY SEDIMENT TUBE 12IN

L.F.3,981.000

Summers-Taylor, Inc. $4.8500 $19,307.85

Adams Contracting, LLC $5.0000 $19,905.00

Morgan Contracting, Inc. $8.0000 $31,848.00

801-02 SEEDING (WITHOUT MULCH)

UNIT185.000

Summers-Taylor, Inc. $39.5000 $7,307.50

Adams Contracting, LLC $50.0000 $9,250.00

Morgan Contracting, Inc. $43.0000 $7,955.00
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EXTENSION

CONTRACT CNW263

UNIT PRICE

801-03 WATER (SEEDING & SODDING)

M.G.17.000

Summers-Taylor, Inc. $85.0000 $1,445.00

Adams Contracting, LLC $200.0000 $3,400.00

Morgan Contracting, Inc. $660.0000 $11,220.00

803-01 SODDING (NEW SOD)

S.Y.762.000

Summers-Taylor, Inc. $6.2000 $4,724.40

Adams Contracting, LLC $10.0000 $7,620.00

Morgan Contracting, Inc. $24.0000 $18,288.00

805-12.01 EROSION CONTROL BLANKET (TYPE I)

S.Y.10,323.000

Summers-Taylor, Inc. $1.3500 $13,936.05

Adams Contracting, LLC $2.0000 $20,646.00

Morgan Contracting, Inc. $2.5000 $25,807.50
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Summers-Taylor, Inc. $1,553,274.25

Adams Contracting, LLC $2,493,777.00

Morgan Contracting, Inc. $3,797,788.00

Summers-Taylor, Inc. $1,553,274.25

Adams Contracting, LLC $2,493,777.00

Morgan Contracting, Inc. $3,797,788.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

AUGUST 19, 2022

WHITE COUNTY (Contract No. CNW289 Call 042)

THE CONSTRUCTION OF A SALT BRINE SHED.

PROJECT LENGTH -

93NMSC-S3-002

0.0 MILES

COMPLETION TIME  - ON OR BEFORE DECEMBER 15, 2022

TOTAL CONTRACT

H & H Construction, Inc. $68,232.78

J & S Construction Company, Inc. $96,474.00
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EXTENSION

CONTRACT CNW289

UNIT PRICE

MAINTENANCE CATEGORY

680-02.01 BUILDING (40' X 60')

EACH1.000

H & H Construction, Inc. $3,411.6400 $3,411.64

J & S Construction Company, Inc. $89,974.0000 $89,974.00

717-01 MOBILIZATION

LS1.000

H & H Construction, Inc. $64,821.1400 $64,821.14

J & S Construction Company, Inc. $6,500.0000 $6,500.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

H & H Construction, Inc. $68,232.78

J & S Construction Company, Inc. $96,474.00

H & H Construction, Inc. $68,232.78

J & S Construction Company, Inc. $96,474.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

SEPTEMBER 23, 2022

CHEATHAM COUNTY (Contract No. CNW310 Call 001)

THE SEALING ON I-40 FROM THE WILLIAMSON COUNTY LINE (L.M. 0.00) TO THE DAVIDSON COUNTY LINE (L.M. 7.15)

PROJECT LENGTH -

11I040-S8-005

7.150 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Hudson Construction Company $244,600.71

Tinsley Asphalt, LLC $320,564.31
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EXTENSION

CONTRACT CNW310

UNIT PRICE

MAINTENANCE CATEGORY

403-01.10 HIGH PERFORMANCE FOG SEALS

S.Y.143,555.000

Hudson Construction Company $0.6000 $86,133.00

Tinsley Asphalt, LLC $0.4900 $70,341.95

405-01.01 BITUMINOUS MATERIAL (BSC)

TON93.000

Hudson Construction Company $772.4700 $71,839.71

Tinsley Asphalt, LLC $1,350.5200 $125,598.36

712-01 TRAFFIC CONTROL

LS1.000

Hudson Construction Company $30,000.0000 $30,000.00

Tinsley Asphalt, LLC $39,700.0000 $39,700.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH56.000

Hudson Construction Company $40.0000 $2,240.00

Tinsley Asphalt, LLC $45.0000 $2,520.00

712-06 SIGNS (CONSTRUCTION)

S.F.288.000

Hudson Construction Company $7.2500 $2,088.00

Tinsley Asphalt, LLC $8.0000 $2,304.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Hudson Construction Company $850.0000 $1,700.00

Tinsley Asphalt, LLC $1,500.0000 $3,000.00

712-08.12 QUEUE PROTECTION TRUCK

DAY16.000

Hudson Construction Company $1,400.0000 $22,400.00

Tinsley Asphalt, LLC $1,540.0000 $24,640.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.4.000

Hudson Construction Company $2,800.0000 $11,200.00

Tinsley Asphalt, LLC $2,340.0000 $9,360.00

717-01 MOBILIZATION

LS1.000

Hudson Construction Company $17,000.0000 $17,000.00

Tinsley Asphalt, LLC $43,100.0000 $43,100.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Hudson Construction Company $244,600.71

Tinsley Asphalt, LLC $320,564.31

Hudson Construction Company $244,600.71

Tinsley Asphalt, LLC $320,564.31
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

SEPTEMBER 23, 2022

ROBERTSON COUNTY (Contract No. CNW350 Call 002)

THE SEALING ON I-65 FROM THE SUMNER COUNTY LINE (L.M. 0.00) TO THE BRIDGE OVER HONEY RUN CREEK (L.M. 7.47).

PROJECT LENGTH -

74I065-S8-007

7.470 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2022

TOTAL CONTRACT

Hudson Construction Company $236,689.92

Tinsley Asphalt, LLC $307,408.26
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EXTENSION

CONTRACT CNW350

UNIT PRICE

MAINTENANCE CATEGORY

403-01.10 HIGH PERFORMANCE FOG SEALS

S.Y.126,729.000

Hudson Construction Company $0.6800 $86,175.72

Tinsley Asphalt, LLC $0.5600 $70,968.24

405-01.01 BITUMINOUS MATERIAL (BSC)

TON82.000

Hudson Construction Company $779.1000 $63,886.20

Tinsley Asphalt, LLC $1,363.6100 $111,816.02

712-01 TRAFFIC CONTROL

LS1.000

Hudson Construction Company $30,000.0000 $30,000.00

Tinsley Asphalt, LLC $39,700.0000 $39,700.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH56.000

Hudson Construction Company $40.0000 $2,240.00

Tinsley Asphalt, LLC $45.0000 $2,520.00

712-06 SIGNS (CONSTRUCTION)

S.F.288.000

Hudson Construction Company $7.2500 $2,088.00

Tinsley Asphalt, LLC $8.0000 $2,304.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Hudson Construction Company $850.0000 $1,700.00

Tinsley Asphalt, LLC $1,500.0000 $3,000.00

712-08.12 QUEUE PROTECTION TRUCK

DAY16.000

Hudson Construction Company $1,400.0000 $22,400.00

Tinsley Asphalt, LLC $1,540.0000 $24,640.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.4.000

Hudson Construction Company $2,800.0000 $11,200.00

Tinsley Asphalt, LLC $2,340.0000 $9,360.00

717-01 MOBILIZATION

LS1.000

Hudson Construction Company $17,000.0000 $17,000.00

Tinsley Asphalt, LLC $43,100.0000 $43,100.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Hudson Construction Company $236,689.92

Tinsley Asphalt, LLC $307,408.26

Hudson Construction Company $236,689.92

Tinsley Asphalt, LLC $307,408.26
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

GRUNDY COUNTY (Contract No. CNW917 Call 001)

9.00%DBE GOAL

THE CONSTRUCTION OF PEDESTRIAN FACILITIES ON U.S. 41A (S.R. 15) FROM NORTH OF CLIFFTOPS AVENUE (L.M. 1.30) TO I-24 (L.M. 1.81)
IN MONTEAGLE.

PROJECT LENGTH -

STP-EN/NH-15(205),31951-3203-14

0.506 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Rowe Construction Group, Inc. $1,435,959.26

Adams Contracting, LLC $1,464,608.04

Norris Bros. Excavating, LLC $1,807,993.91
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EXTENSION

CONTRACT CNW917

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Rowe Construction Group, Inc. $120,000.0000 $120,000.00

Adams Contracting, LLC $31,042.5000 $31,042.50

Norris Bros. Excavating, LLC $268,624.9900 $268,624.99

201-01 CLEARING AND GRUBBING

LS1.000

Rowe Construction Group, Inc. $22,500.0000 $22,500.00

Adams Contracting, LLC $17,423.8000 $17,423.80

Norris Bros. Excavating, LLC $249,194.6700 $249,194.67

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS

LS1.000

Rowe Construction Group, Inc. $50,000.0000 $50,000.00

Adams Contracting, LLC $18,507.0000 $18,507.00

Norris Bros. Excavating, LLC $95,638.0100 $95,638.01

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.352.000

Rowe Construction Group, Inc. $42.0000 $14,784.00

Adams Contracting, LLC $78.8000 $27,737.60

Norris Bros. Excavating, LLC $19.3800 $6,821.76

203-03 BORROW EXCAVATION (UNCLASSIFIED)

C.Y.1,553.000

Rowe Construction Group, Inc. $48.0000 $74,544.00

Adams Contracting, LLC $79.4000 $123,308.20

Norris Bros. Excavating, LLC $13.7600 $21,369.28

203-06 WATER

M.G.5.000

Rowe Construction Group, Inc. $250.0000 $1,250.00

Adams Contracting, LLC $105.0000 $525.00

Norris Bros. Excavating, LLC $37.1800 $185.90

203-07 FURNISHING & SPREADING TOPSOIL

C.Y.229.000

Rowe Construction Group, Inc. $110.9700 $25,412.13

Adams Contracting, LLC $90.1700 $20,648.93

Norris Bros. Excavating, LLC $12.1300 $2,777.77

204-06.01 FLOWABLE FILL (GENERAL)

C.Y.61.000

Rowe Construction Group, Inc. $500.0000 $30,500.00

Adams Contracting, LLC $598.0300 $36,479.83

Norris Bros. Excavating, LLC $490.0000 $29,890.00
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EXTENSION

CONTRACT CNW917

UNIT PRICE

209-05 SEDIMENT REMOVAL

C.Y.40.000

Rowe Construction Group, Inc. $45.0000 $1,800.00

Adams Contracting, LLC $25.9300 $1,037.20

Norris Bros. Excavating, LLC $11.4800 $459.20

209-08.06 ENHANCED SILT FENCE CHECK (TRAPEZOIDAL)

EACH2.000

Rowe Construction Group, Inc. $2,500.0000 $5,000.00

Adams Contracting, LLC $1,260.0000 $2,520.00

Norris Bros. Excavating, LLC $750.0000 $1,500.00

209-09.43 CURB INLET PROTECTION (TYPE 4)

EACH10.000

Rowe Construction Group, Inc. $350.0000 $3,500.00

Adams Contracting, LLC $336.0000 $3,360.00

Norris Bros. Excavating, LLC $180.8300 $1,808.30

209-40.33 CATCH BASIN PROTECTION (TYPE D)

EACH6.000

Rowe Construction Group, Inc. $420.0000 $2,520.00

Adams Contracting, LLC $630.0000 $3,780.00

Norris Bros. Excavating, LLC $381.8100 $2,290.86

209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)

EACH6.000

Rowe Construction Group, Inc. $1,100.0000 $6,600.00

Adams Contracting, LLC $966.0000 $5,796.00

Norris Bros. Excavating, LLC $738.5200 $4,431.12

209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6)

EACH8.000

Rowe Construction Group, Inc. $1,100.0000 $8,800.00

Adams Contracting, LLC $966.0000 $7,728.00

Norris Bros. Excavating, LLC $635.4600 $5,083.68

209-40.47 CATCH BASIN FILTER ASSEMBLY(TYPE 7)

EACH2.000

Rowe Construction Group, Inc. $2,100.0000 $4,200.00

Adams Contracting, LLC $1,680.0000 $3,360.00

Norris Bros. Excavating, LLC $2,100.4800 $4,200.96

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON715.000

Rowe Construction Group, Inc. $58.0000 $41,470.00

Adams Contracting, LLC $54.1300 $38,702.95

Norris Bros. Excavating, LLC $32.7200 $23,394.80
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EXTENSION

CONTRACT CNW917

UNIT PRICE

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON86.000

Rowe Construction Group, Inc. $225.0000 $19,350.00

Adams Contracting, LLC $341.2500 $29,347.50

Norris Bros. Excavating, LLC $118.7800 $10,215.08

407-20.05 SAW CUTTING ASPHALT PAVEMENT

L.F.1,408.000

Rowe Construction Group, Inc. $9.0000 $12,672.00

Adams Contracting, LLC $4.2000 $5,913.60

Norris Bros. Excavating, LLC $9.9900 $14,065.92

411-01.10 ACS MIX(PG64-22) GRADING D

TON78.000

Rowe Construction Group, Inc. $275.0000 $21,450.00

Adams Contracting, LLC $630.0000 $49,140.00

Norris Bros. Excavating, LLC $123.7700 $9,654.06

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)

L.F.1,205.000

Rowe Construction Group, Inc. $130.0000 $156,650.00

Adams Contracting, LLC $255.2100 $307,528.05

Norris Bros. Excavating, LLC $85.6600 $103,220.30

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)

L.F.20.000

Rowe Construction Group, Inc. $259.1800 $5,183.60

Adams Contracting, LLC $388.4400 $7,768.80

Norris Bros. Excavating, LLC $165.6300 $3,312.60

611-02.12 JUNCTION BOX, TYPE 3

EACH1.000

Rowe Construction Group, Inc. $11,763.8400 $11,763.84

Adams Contracting, LLC $7,864.2200 $7,864.22

Norris Bros. Excavating, LLC $17,423.7000 $17,423.70

611-07.31 18IN ENDWALL (SIDE DRAIN)

EACH1.000

Rowe Construction Group, Inc. $5,966.3500 $5,966.35

Adams Contracting, LLC $5,651.8700 $5,651.87

Norris Bros. Excavating, LLC $4,907.6500 $4,907.65

611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1

EACH1.000

Rowe Construction Group, Inc. $5,966.3500 $5,966.35

Adams Contracting, LLC $7,138.2200 $7,138.22

Norris Bros. Excavating, LLC $6,490.0000 $6,490.00
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EXTENSION

CONTRACT CNW917

UNIT PRICE

611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH

EACH3.000

Rowe Construction Group, Inc. $7,625.7300 $22,877.19

Adams Contracting, LLC $4,925.8700 $14,777.61

Norris Bros. Excavating, LLC $7,829.8800 $23,489.64

611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH

EACH5.000

Rowe Construction Group, Inc. $9,700.0000 $48,500.00

Adams Contracting, LLC $5,842.8300 $29,214.15

Norris Bros. Excavating, LLC $10,477.9700 $52,389.85

611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH

EACH2.000

Rowe Construction Group, Inc. $8,200.0000 $16,400.00

Adams Contracting, LLC $9,381.3200 $18,762.64

Norris Bros. Excavating, LLC $12,489.6700 $24,979.34

611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH

EACH5.000

Rowe Construction Group, Inc. $8,500.0000 $42,500.00

Adams Contracting, LLC $4,260.3700 $21,301.85

Norris Bros. Excavating, LLC $7,679.5900 $38,397.95

701-01.01 CONCRETE SIDEWALK (4 ")

S.F.10,882.000

Rowe Construction Group, Inc. $14.0000 $152,348.00

Adams Contracting, LLC $10.5300 $114,587.46

Norris Bros. Excavating, LLC $12.3800 $134,719.16

701-02 CONCRETE DRIVEWAY

S.F.1,850.000

Rowe Construction Group, Inc. $28.0000 $51,800.00

Adams Contracting, LLC $18.4400 $34,114.00

Norris Bros. Excavating, LLC $12.9100 $23,883.50

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.160.000

Rowe Construction Group, Inc. $56.5300 $9,044.80

Adams Contracting, LLC $80.9200 $12,947.20

Norris Bros. Excavating, LLC $42.0200 $6,723.20

702-03 CONCRETE COMBINED CURB & GUTTER

C.Y.88.000

Rowe Construction Group, Inc. $900.0000 $79,200.00

Adams Contracting, LLC $843.3800 $74,217.44

Norris Bros. Excavating, LLC $492.7900 $43,365.52
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EXTENSION

CONTRACT CNW917

UNIT PRICE

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON50.000

Rowe Construction Group, Inc. $72.0000 $3,600.00

Adams Contracting, LLC $74.8000 $3,740.00

Norris Bros. Excavating, LLC $51.8900 $2,594.50

709-05.08 MACHINED RIP-RAP (CLASS B)

TON70.000

Rowe Construction Group, Inc. $72.0000 $5,040.00

Adams Contracting, LLC $74.8000 $5,236.00

Norris Bros. Excavating, LLC $49.3200 $3,452.40

710-02 AGGREGATE UNDERDRAINS (WITH PIPE)

L.F.1,408.000

Rowe Construction Group, Inc. $15.0000 $21,120.00

Adams Contracting, LLC $18.6700 $26,287.36

Norris Bros. Excavating, LLC $11.5400 $16,248.32

712-01 TRAFFIC CONTROL

LS1.000

Rowe Construction Group, Inc. $90,000.0000 $90,000.00

Adams Contracting, LLC $190,000.0000 $190,000.00

Norris Bros. Excavating, LLC $131,628.9300 $131,628.93

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH250.000

Rowe Construction Group, Inc. $45.0000 $11,250.00

Adams Contracting, LLC $47.2500 $11,812.50

Norris Bros. Excavating, LLC $33.5800 $8,395.00

712-06 SIGNS (CONSTRUCTION)

S.F.272.000

Rowe Construction Group, Inc. $8.0000 $2,176.00

Adams Contracting, LLC $10.5000 $2,856.00

Norris Bros. Excavating, LLC $9.6600 $2,627.52

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.48.000

Rowe Construction Group, Inc. $25.0000 $1,200.00

Adams Contracting, LLC $21.0000 $1,008.00

Norris Bros. Excavating, LLC $45.0000 $2,160.00

712-09.08 REMOVABLE PAVEMENT MARKING (6" line)

L.F.2,200.000

Rowe Construction Group, Inc. $3.5000 $7,700.00

Adams Contracting, LLC $4.4600 $9,812.00

Norris Bros. Excavating, LLC $5.8100 $12,782.00
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EXTENSION

CONTRACT CNW917

UNIT PRICE

713-11.01 "U" SECTION STEEL POSTS

LB.33.000

Rowe Construction Group, Inc. $15.0000 $495.00

Adams Contracting, LLC $7.3500 $242.55

Norris Bros. Excavating, LLC $4.7700 $157.41

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.5.000

Rowe Construction Group, Inc. $35.0000 $175.00

Adams Contracting, LLC $26.2500 $131.25

Norris Bros. Excavating, LLC $22.0500 $110.25

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH3.000

Rowe Construction Group, Inc. $8,540.0000 $25,620.00

Adams Contracting, LLC $8,925.0000 $26,775.00

Norris Bros. Excavating, LLC $6,581.5100 $19,744.53

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH4.000

Rowe Construction Group, Inc. $600.0000 $2,400.00

Adams Contracting, LLC $262.5000 $1,050.00

Norris Bros. Excavating, LLC $181.8700 $727.48

716-05.01 PAINTED PAVEMENT MARKING (4" LINE)

L.M.1.000

Rowe Construction Group, Inc. $3,000.0000 $3,000.00

Adams Contracting, LLC $2,625.0000 $2,625.00

Norris Bros. Excavating, LLC $894.6200 $894.62

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)

EACH4.000

Rowe Construction Group, Inc. $268.2500 $1,073.00

Adams Contracting, LLC $157.5000 $630.00

Norris Bros. Excavating, LLC $69.4100 $277.64

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

L.M.1.000

Rowe Construction Group, Inc. $9,200.0000 $9,200.00

Adams Contracting, LLC $10,500.0000 $10,500.00

Norris Bros. Excavating, LLC $2,393.3000 $2,393.30

717-01 MOBILIZATION

LS1.000

Rowe Construction Group, Inc. $132,000.0000 $132,000.00

Adams Contracting, LLC $70,000.0000 $70,000.00

Norris Bros. Excavating, LLC $358,366.2900 $358,366.29
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EXTENSION

CONTRACT CNW917

UNIT PRICE

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.146.000

Rowe Construction Group, Inc. $8.0000 $1,168.00

Adams Contracting, LLC $6.2400 $911.04

Norris Bros. Excavating, LLC $3.0200 $440.92

740-11.02 TEMPORARY SEDIMENT TUBE 12IN

L.F.1,120.000

Rowe Construction Group, Inc. $15.0000 $16,800.00

Adams Contracting, LLC $4.6200 $5,174.40

Norris Bros. Excavating, LLC $3.2900 $3,684.80

801-02 SEEDING (WITHOUT MULCH)

UNIT13.000

Rowe Construction Group, Inc. $120.0000 $1,560.00

Adams Contracting, LLC $126.0000 $1,638.00

Norris Bros. Excavating, LLC $30.4600 $395.98

801-03 WATER (SEEDING & SODDING)

M.G.15.000

Rowe Construction Group, Inc. $350.0000 $5,250.00

Adams Contracting, LLC $105.0000 $1,575.00

Norris Bros. Excavating, LLC $61.7900 $926.85

803-01 SODDING (NEW SOD)

S.Y.1,372.000

Rowe Construction Group, Inc. $15.0000 $20,580.00

Adams Contracting, LLC $7.5600 $10,372.32

Norris Bros. Excavating, LLC $3.7000 $5,076.40
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Rowe Construction Group, Inc. $1,435,959.26

Adams Contracting, LLC $1,464,608.04

Norris Bros. Excavating, LLC $1,807,993.91

Rowe Construction Group, Inc. $1,435,959.26

Adams Contracting, LLC $1,464,608.04

Norris Bros. Excavating, LLC $1,807,993.91
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

COUNTIES ANDERSON, BLOUNT, CAMPBELL, COCKE, GRAINGER, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, AND SEVIER (Contract
No. CNW319 Call 002)

THE SWEEPING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R1BVAR-M3-017

0.0 MILES

COMPLETION TIME  - ON OR BEFORE FEBRUARY 29, 2024

TOTAL CONTRACT

Blevins Enterprises, Inc. $596,837.30

Sweeping Corporation of America, LLC $686,762.92
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EXTENSION

CONTRACT CNW319

UNIT PRICE

MAINTENANCE CATEGORY

719-01 SWEEPING

L.M.16,001.000

Blevins Enterprises, Inc. $37.3000 $596,837.30

Sweeping Corporation of America, LLC $42.9200 $686,762.92
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Blevins Enterprises, Inc. $596,837.30

Sweeping Corporation of America, LLC $686,762.92

Blevins Enterprises, Inc. $596,837.30

Sweeping Corporation of America, LLC $686,762.92
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

COUNTIES ANDERSON, BLOUNT, CAMPBELL, COCKE, GRAINGER, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, AND SEVIER (Contract
No. CNW321 Call 003)

THE DRAIN CLEANING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R1BVAR-M3-018

0.0 MILES

COMPLETION TIME  - ON OR BEFORE FEBRUARY 29, 2024

TOTAL CONTRACT

Blevins Enterprises, Inc. $112,467.00

Sweeping Corporation of America, LLC $177,250.00
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EXTENSION

CONTRACT CNW321

UNIT PRICE

MAINTENANCE CATEGORY

611-07.11 CLEAN DRAIN(WITH GRATE)

EACH1,527.000

Blevins Enterprises, Inc. $40.0000 $61,080.00

Sweeping Corporation of America, LLC $55.0000 $83,985.00

611-07.12 CLEAN DRAIN(WALL DRAIN)

EACH141.000

Blevins Enterprises, Inc. $32.0000 $4,512.00

Sweeping Corporation of America, LLC $40.0000 $5,640.00

611-07.13 PIPE CLEANING (<18IN DIA.)

L.F.1,500.000

Blevins Enterprises, Inc. $2.0000 $3,000.00

Sweeping Corporation of America, LLC $4.0000 $6,000.00

611-07.14 PIPE CLEANING (>OR=18IN DIA.)

L.F.250.000

Blevins Enterprises, Inc. $3.0000 $750.00

Sweeping Corporation of America, LLC $4.0000 $1,000.00

611-07.20 HEAVY DRAIN CLEANING

EACH75.000

Blevins Enterprises, Inc. $175.0000 $13,125.00

Sweeping Corporation of America, LLC $275.0000 $20,625.00

712-01.02 LANE CLOSURE

EACH60.000

Blevins Enterprises, Inc. $500.0000 $30,000.00

Sweeping Corporation of America, LLC $1,000.0000 $60,000.00

2PAGE



TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Blevins Enterprises, Inc. $112,467.00

Sweeping Corporation of America, LLC $177,250.00

Blevins Enterprises, Inc. $112,467.00

Sweeping Corporation of America, LLC $177,250.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

BEDFORD COUNTY (Contract No. CNW300 Call 004)

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH -

HSIP/PHSIP-200(42),02946-3408-94

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Superior Traffic Control, LLC $268,411.05

Volunteer Paving, LLC $348,025.91

LU, Inc. $371,501.89
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EXTENSION

CONTRACT CNW300

UNIT PRICE

ROADWAY CATEGORY

712-01 TRAFFIC CONTROL

LS1.000

Superior Traffic Control, LLC $7,250.0000 $7,250.00

Volunteer Paving, LLC $5,000.0000 $5,000.00

LU, Inc. $1,500.0000 $1,500.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.723.000

Superior Traffic Control, LLC $5.2000 $3,759.60

Volunteer Paving, LLC $6.6200 $4,786.26

LU, Inc. $6.6200 $4,786.26

713-11.01 "U" SECTION STEEL POSTS

LB.3,912.000

Superior Traffic Control, LLC $5.0500 $19,755.60

Volunteer Paving, LLC $4.6400 $18,151.68

LU, Inc. $4.6400 $18,151.68

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.4,860.000

Superior Traffic Control, LLC $5.9500 $28,917.00

Volunteer Paving, LLC $5.4000 $26,244.00

LU, Inc. $5.4000 $26,244.00

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.382.000

Superior Traffic Control, LLC $13.5000 $5,157.00

Volunteer Paving, LLC $13.9100 $5,313.62

LU, Inc. $13.9100 $5,313.62

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.1,285.000

Superior Traffic Control, LLC $14.1500 $18,182.75

Volunteer Paving, LLC $15.1100 $19,416.35

LU, Inc. $15.1100 $19,416.35

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH97.000

Superior Traffic Control, LLC $25.0000 $2,425.00

Volunteer Paving, LLC $50.0000 $4,850.00

LU, Inc. $50.0000 $4,850.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH1,232.000

Superior Traffic Control, LLC $27.0000 $33,264.00

Volunteer Paving, LLC $45.0000 $55,440.00

LU, Inc. $45.9000 $56,548.80
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EXTENSION

CONTRACT CNW300

UNIT PRICE

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.484.000

Superior Traffic Control, LLC $20.5000 $9,922.00

Volunteer Paving, LLC $20.0000 $9,680.00

LU, Inc. $20.4000 $9,873.60

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

L.M.67.300

Superior Traffic Control, LLC $1,960.0000 $131,908.00

Volunteer Paving, LLC $2,400.0000 $161,520.00

LU, Inc. $2,907.0000 $195,641.10

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)

L.F.6,906.000

Superior Traffic Control, LLC $0.8500 $5,870.10

Volunteer Paving, LLC $4.0000 $27,624.00

LU, Inc. $4.0800 $28,176.48

717-01 MOBILIZATION

LS1.000

Superior Traffic Control, LLC $2,000.0000 $2,000.00

Volunteer Paving, LLC $10,000.0000 $10,000.00

LU, Inc. $1,000.0000 $1,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC $268,411.05

Volunteer Paving, LLC $348,025.91

LU, Inc. $371,501.89

Superior Traffic Control, LLC $268,411.05

Volunteer Paving, LLC $348,025.91

LU, Inc. $371,501.89
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

BLOUNT COUNTY (Contract No. CNW298 Call 006)

7.00%DBE GOAL

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH -

HSIP/PHSIP-500(52),05946-3416-94

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Superior Traffic Control, LLC $429,764.20
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EXTENSION

CONTRACT CNW298

UNIT PRICE

ROADWAY CATEGORY

407-20.05 SAW CUTTING ASPHALT PAVEMENT

L.F.140.000

Superior Traffic Control, LLC $5.3500 $749.00

701-03 CONCRETE MEDIAN PAVEMENT

C.Y.14.000

Superior Traffic Control, LLC $735.0000 $10,290.00

702-01 CONCRETE CURB

C.Y.4.000

Superior Traffic Control, LLC $2,075.0000 $8,300.00

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT

EACH2.000

Superior Traffic Control, LLC $1,650.0000 $3,300.00

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT

L.F.1,400.000

Superior Traffic Control, LLC $4.0000 $5,600.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.375.000

Superior Traffic Control, LLC $36.2500 $13,593.75

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH2.000

Superior Traffic Control, LLC $3,250.0000 $6,500.00

712-01 TRAFFIC CONTROL

LS1.000

Superior Traffic Control, LLC $16,750.0000 $16,750.00

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH36.000

Superior Traffic Control, LLC $38.0000 $1,368.00

713-02.20 ROADSIDE OBSTACLE DELINEATION

S.F.178.000

Superior Traffic Control, LLC $24.0000 $4,272.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.1,236.000

Superior Traffic Control, LLC $5.3500 $6,612.60

713-11.01 "U" SECTION STEEL POSTS

LB.5,590.000

Superior Traffic Control, LLC $5.4500 $30,465.50
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EXTENSION

CONTRACT CNW298

UNIT PRICE

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.9,087.000

Superior Traffic Control, LLC $6.1500 $55,885.05

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.1,449.000

Superior Traffic Control, LLC $13.4500 $19,489.05

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.1,541.000

Superior Traffic Control, LLC $14.2500 $21,959.25

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH230.000

Superior Traffic Control, LLC $20.0000 $4,600.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.21.000

Superior Traffic Control, LLC $22.0000 $462.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.429.000

Superior Traffic Control, LLC $12.0000 $5,148.00

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.40.000

Superior Traffic Control, LLC $25.0000 $1,000.00

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

L.M.80.900

Superior Traffic Control, LLC $2,450.0000 $198,205.00

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)

L.F.2,790.000

Superior Traffic Control, LLC $1.0000 $2,790.00

717-01 MOBILIZATION

LS1.000

Superior Traffic Control, LLC $12,425.0000 $12,425.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC $429,764.20

Superior Traffic Control, LLC $429,764.20
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

BRADLEY COUNTY (Contract No. CNW293 Call 007)

4.00%DBE GOAL

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH -

HSIP/PHSIP-600(36),06946-3436-94

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Superior Traffic Control, LLC $234,650.85
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EXTENSION

CONTRACT CNW293

UNIT PRICE

ROADWAY CATEGORY

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT

L.F.490.000

Superior Traffic Control, LLC $3.7500 $1,837.50

712-01 TRAFFIC CONTROL

LS1.000

Superior Traffic Control, LLC $6,000.0000 $6,000.00

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH16.000

Superior Traffic Control, LLC $38.0000 $608.00

713-02.20 ROADSIDE OBSTACLE DELINEATION

S.F.175.000

Superior Traffic Control, LLC $25.0000 $4,375.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.1,362.000

Superior Traffic Control, LLC $7.3500 $10,010.70

713-02.22 BARRIER WALL DELINEATION ENHANCEMENT

L.F.240.000

Superior Traffic Control, LLC $6.0000 $1,440.00

713-11.01 "U" SECTION STEEL POSTS

LB.2,470.000

Superior Traffic Control, LLC $5.1500 $12,720.50

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.4,641.000

Superior Traffic Control, LLC $6.1500 $28,542.15

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.882.000

Superior Traffic Control, LLC $13.5000 $11,907.00

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.651.000

Superior Traffic Control, LLC $15.5000 $10,090.50

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH93.000

Superior Traffic Control, LLC $50.0000 $4,650.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH512.000

Superior Traffic Control, LLC $58.0000 $29,696.00
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EXTENSION

CONTRACT CNW293

UNIT PRICE

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.277.000

Superior Traffic Control, LLC $15.5000 $4,293.50

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

L.M.32.000

Superior Traffic Control, LLC $3,215.0000 $102,880.00

716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)

L.F.840.000

Superior Traffic Control, LLC $2.5000 $2,100.00

717-01 MOBILIZATION

LS1.000

Superior Traffic Control, LLC $3,500.0000 $3,500.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC $234,650.85

Superior Traffic Control, LLC $234,650.85

4PAGE



DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

COUNTIES BRADLEY, GRUNDY, HAMILTON, MARION, PUTNAM, SEQUATCHIE, AND WHITE (Contract No. CNW334 Call 008)

THE SWEEPING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R2BVAR-M3-013

0.0 MILES

COMPLETION TIME  - ON OR BEFORE FEBRUARY 29, 2024

TOTAL CONTRACT

Blevins Enterprises, Inc. $292,000.80

Sweeping Corporation of America, LLC $603,876.00
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EXTENSION

CONTRACT CNW334

UNIT PRICE

MAINTENANCE CATEGORY

719-01 SWEEPING

L.M.7,644.000

Blevins Enterprises, Inc. $38.2000 $292,000.80

Sweeping Corporation of America, LLC $79.0000 $603,876.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Blevins Enterprises, Inc. $292,000.80

Sweeping Corporation of America, LLC $603,876.00

Blevins Enterprises, Inc. $292,000.80

Sweeping Corporation of America, LLC $603,876.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

COUNTIES BRADLEY, GRUNDY, HAMILTON, MARION, PUTNAM, SEQUATCHIE, AND WHITE (Contract No. CNW335 Call 009)

THE DRAIN CLEANING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R2BVAR-M3-014

0.0 MILES

COMPLETION TIME  - ON OR BEFORE FEBRUARY 29, 2024

TOTAL CONTRACT

Blevins Enterprises, Inc. $187,500.00

Sweeping Corporation of America, LLC $226,000.00
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EXTENSION

CONTRACT CNW335

UNIT PRICE

MAINTENANCE CATEGORY

611-07.10 CLEAN DRAIN (TRENCH DRAIN)

L.F.16,000.000

Blevins Enterprises, Inc. $4.5000 $72,000.00

Sweeping Corporation of America, LLC $3.2500 $52,000.00

611-07.11 CLEAN DRAIN(WITH GRATE)

EACH800.000

Blevins Enterprises, Inc. $45.0000 $36,000.00

Sweeping Corporation of America, LLC $45.0000 $36,000.00

611-07.12 CLEAN DRAIN(WALL DRAIN)

EACH500.000

Blevins Enterprises, Inc. $40.0000 $20,000.00

Sweeping Corporation of America, LLC $35.0000 $17,500.00

611-07.13 PIPE CLEANING (<18IN DIA.)

L.F.12,000.000

Blevins Enterprises, Inc. $2.0000 $24,000.00

Sweeping Corporation of America, LLC $3.5000 $42,000.00

611-07.14 PIPE CLEANING (>OR=18IN DIA.)

L.F.1,000.000

Blevins Enterprises, Inc. $3.0000 $3,000.00

Sweeping Corporation of America, LLC $3.5000 $3,500.00

611-07.20 HEAVY DRAIN CLEANING

EACH100.000

Blevins Enterprises, Inc. $175.0000 $17,500.00

Sweeping Corporation of America, LLC $250.0000 $25,000.00

712-01.02 LANE CLOSURE

EACH50.000

Blevins Enterprises, Inc. $300.0000 $15,000.00

Sweeping Corporation of America, LLC $1,000.0000 $50,000.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Blevins Enterprises, Inc. $187,500.00

Sweeping Corporation of America, LLC $226,000.00

Blevins Enterprises, Inc. $187,500.00

Sweeping Corporation of America, LLC $226,000.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

CAMPBELL COUNTY (Contract No. CNW328 Call 010)

9.00%DBE GOAL

THE GRADING, DRAINAGE, SIGNALS AND PAVING ON I-75 (U.S. 25W) AT THE U.S. 25W (S.R. 9) (MM 134) INTERCHANGES, AND SIGNAL
UPGRADES ON U.S. 25W (S.R. 9) AT S.R. 116 (L.M. 32.18) IN CARYVILLE.

PROJECT LENGTH -

07003-3250-04,NH-SIP-I-75-3(193),07100-3168-44

0.176 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2023

TOTAL CONTRACT

J & M Grading Division, LLC $2,976,489.00

Twin K Construction, Inc. $3,641,995.20
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EXTENSION

CONTRACT CNW328

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

J & M Grading Division, LLC $45,000.0000 $45,000.00

Twin K Construction, Inc. $36,442.5700 $36,442.57

201-01 CLEARING AND GRUBBING

LS1.000

J & M Grading Division, LLC $125,000.0000 $125,000.00

Twin K Construction, Inc. $56,079.1600 $56,079.16

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.4,534.000

J & M Grading Division, LLC $20.0000 $90,680.00

Twin K Construction, Inc. $36.9800 $167,667.32

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)

TON7,739.000

J & M Grading Division, LLC $26.3600 $204,000.04

Twin K Construction, Inc. $34.5200 $267,150.28

203-06 WATER

M.G.1.000

J & M Grading Division, LLC $200.0000 $200.00

Twin K Construction, Inc. $179.2700 $179.27

203-07 FURNISHING & SPREADING TOPSOIL

C.Y.280.000

J & M Grading Division, LLC $45.0000 $12,600.00

Twin K Construction, Inc. $62.0400 $17,371.20

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)

C.Y.56.000

J & M Grading Division, LLC $380.0000 $21,280.00

Twin K Construction, Inc. $432.0300 $24,193.68

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.0.800

J & M Grading Division, LLC $2,500.0000 $2,000.00

Twin K Construction, Inc. $1,674.5900 $1,339.67

209-03.21 FILTER SOCK (12 INCH)

L.F.709.000

J & M Grading Division, LLC $8.4000 $5,955.60

Twin K Construction, Inc. $9.0000 $6,381.00

209-05 SEDIMENT REMOVAL

C.Y.53.500

J & M Grading Division, LLC $10.0000 $535.00

Twin K Construction, Inc. $33.0600 $1,768.71
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EXTENSION

CONTRACT CNW328

UNIT PRICE

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.967.000

J & M Grading Division, LLC $5.2500 $5,076.75

Twin K Construction, Inc. $5.6300 $5,444.21

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)

L.F.929.000

J & M Grading Division, LLC $2.6500 $2,461.85

Twin K Construction, Inc. $2.8100 $2,610.49

209-08.08 ENHANCED ROCK CHECK DAM

EACH1.000

J & M Grading Division, LLC $1,500.0000 $1,500.00

Twin K Construction, Inc. $3,375.8600 $3,375.86

209-40.33 CATCH BASIN PROTECTION (TYPE D)

EACH5.000

J & M Grading Division, LLC $525.0000 $2,625.00

Twin K Construction, Inc. $562.6400 $2,813.20

209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4)

EACH1.000

J & M Grading Division, LLC $1,575.0000 $1,575.00

Twin K Construction, Inc. $1,687.9300 $1,687.93

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON3,706.000

J & M Grading Division, LLC $28.3000 $104,879.80

Twin K Construction, Inc. $39.8500 $147,684.10

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON704.000

J & M Grading Division, LLC $35.0000 $24,640.00

Twin K Construction, Inc. $67.2100 $47,315.84

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON105.000

J & M Grading Division, LLC $300.0000 $31,500.00

Twin K Construction, Inc. $186.8000 $19,614.00

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S

TON254.000

J & M Grading Division, LLC $275.0000 $69,850.00

Twin K Construction, Inc. $181.1700 $46,017.18

307-01.22 ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S

TON161.000

J & M Grading Division, LLC $300.0000 $48,300.00

Twin K Construction, Inc. $195.8000 $31,523.80
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EXTENSION

CONTRACT CNW328

UNIT PRICE

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

TON776.000

J & M Grading Division, LLC $140.0000 $108,640.00

Twin K Construction, Inc. $167.6700 $130,111.92

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON351.000

J & M Grading Division, LLC $175.0000 $61,425.00

Twin K Construction, Inc. $185.6700 $65,170.17

307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A

TON506.000

J & M Grading Division, LLC $180.0000 $91,080.00

Twin K Construction, Inc. $189.0500 $95,659.30

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

TON274.000

J & M Grading Division, LLC $215.0000 $58,910.00

Twin K Construction, Inc. $185.6700 $50,873.58

307-03.10 ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS

TON79.000

J & M Grading Division, LLC $300.0000 $23,700.00

Twin K Construction, Inc. $252.0600 $19,912.74

313-03 TREATED PERMEABLE BASE

S.Y.1,156.000

J & M Grading Division, LLC $201.3500 $232,760.60

Twin K Construction, Inc. $335.3000 $387,606.80

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON4.960

J & M Grading Division, LLC $1,000.0000 $4,960.00

Twin K Construction, Inc. $1,462.8700 $7,255.84

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON6.000

J & M Grading Division, LLC $1,200.0000 $7,200.00

Twin K Construction, Inc. $1,012.7600 $6,076.56

411-02.10 ACS MIX(PG70-22) GRADING D

TON206.000

J & M Grading Division, LLC $300.0000 $61,800.00

Twin K Construction, Inc. $243.0600 $50,070.36

411-03.23 ACS MIX (PG76-22) OGFC

TON79.000

J & M Grading Division, LLC $428.3800 $33,842.02

Twin K Construction, Inc. $357.8400 $28,269.36
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EXTENSION

CONTRACT CNW328

UNIT PRICE

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.0.400

J & M Grading Division, LLC $23,000.0000 $9,200.00

Twin K Construction, Inc. $22,435.4000 $8,974.16

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON382.000

J & M Grading Division, LLC $30.0000 $11,460.00

Twin K Construction, Inc. $83.2700 $31,809.14

501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"

S.Y.1,156.000

J & M Grading Division, LLC $215.2500 $248,829.00

Twin K Construction, Inc. $219.0800 $253,256.48

604-01.01 CLASS A CONCRETE (ROADWAY)

C.Y.27.000

J & M Grading Division, LLC $1,260.0000 $34,020.00

Twin K Construction, Inc. $1,282.4200 $34,625.34

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)

L.F.12.000

J & M Grading Division, LLC $300.0000 $3,600.00

Twin K Construction, Inc. $247.3800 $2,968.56

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)

C.Y.1.000

J & M Grading Division, LLC $3,000.0000 $3,000.00

Twin K Construction, Inc. $2,601.7000 $2,601.70

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)

LB.45.000

J & M Grading Division, LLC $3.0000 $135.00

Twin K Construction, Inc. $4.5800 $206.10

611-09.03 CAPPING EXISTING CATCHBASIN

EACH3.000

J & M Grading Division, LLC $2,500.0000 $7,500.00

Twin K Construction, Inc. $1,504.1900 $4,512.57

611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH

EACH1.000

J & M Grading Division, LLC $7,000.0000 $7,000.00

Twin K Construction, Inc. $8,039.5500 $8,039.55

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.1,096.000

J & M Grading Division, LLC $34.8500 $38,195.60

Twin K Construction, Inc. $40.3200 $44,190.72
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EXTENSION

CONTRACT CNW328

UNIT PRICE

706-01 GUARDRAIL REMOVED

L.F.1,090.000

J & M Grading Division, LLC $2.0000 $2,180.00

Twin K Construction, Inc. $1.2100 $1,318.90

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.847.000

J & M Grading Division, LLC $3.0000 $2,541.00

Twin K Construction, Inc. $2.0000 $1,694.00

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON100.000

J & M Grading Division, LLC $40.0000 $4,000.00

Twin K Construction, Inc. $63.8400 $6,384.00

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON46.000

J & M Grading Division, LLC $40.0000 $1,840.00

Twin K Construction, Inc. $57.4000 $2,640.40

710-02 AGGREGATE UNDERDRAINS (WITH PIPE)

L.F.1,794.000

J & M Grading Division, LLC $15.0000 $26,910.00

Twin K Construction, Inc. $25.0100 $44,867.94

710-05 LATERAL UNDERDRAIN

L.F.233.000

J & M Grading Division, LLC $12.0000 $2,796.00

Twin K Construction, Inc. $20.5800 $4,795.14

710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)

EACH9.000

J & M Grading Division, LLC $1,500.0000 $13,500.00

Twin K Construction, Inc. $1,425.3100 $12,827.79

712-01 TRAFFIC CONTROL

LS1.000

J & M Grading Division, LLC $70,000.0000 $70,000.00

Twin K Construction, Inc. $163,998.2900 $163,998.29

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.1,816.000

J & M Grading Division, LLC $20.0000 $36,320.00

Twin K Construction, Inc. $46.9000 $85,170.40

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH3.000

J & M Grading Division, LLC $6,000.0000 $18,000.00

Twin K Construction, Inc. $7,314.3600 $21,943.08
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EXTENSION

CONTRACT CNW328

UNIT PRICE

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH70.000

J & M Grading Division, LLC $35.0000 $2,450.00

Twin K Construction, Inc. $28.1300 $1,969.10

712-04.50 BARRIER RAIL DELINEATOR

EACH55.000

J & M Grading Division, LLC $18.0000 $990.00

Twin K Construction, Inc. $16.8800 $928.40

712-06 SIGNS (CONSTRUCTION)

S.F.590.000

J & M Grading Division, LLC $13.2500 $7,817.50

Twin K Construction, Inc. $14.0700 $8,301.30

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

J & M Grading Division, LLC $1,575.0000 $3,150.00

Twin K Construction, Inc. $1,687.9300 $3,375.86

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.6,160.000

J & M Grading Division, LLC $3.3000 $20,328.00

Twin K Construction, Inc. $3.5400 $21,806.40

712-09.08 REMOVABLE PAVEMENT MARKING (6" line)

L.F.6,160.000

J & M Grading Division, LLC $2.9000 $17,864.00

Twin K Construction, Inc. $3.0900 $19,034.40

713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK

S.F.51.000

J & M Grading Division, LLC $57.7500 $2,945.25

Twin K Construction, Inc. $61.8900 $3,156.39

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

J & M Grading Division, LLC $17,500.0000 $17,500.00

Twin K Construction, Inc. $11,252.8700 $11,252.87

713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)

EACH1.000

J & M Grading Division, LLC $525.0000 $525.00

Twin K Construction, Inc. $562.6400 $562.64

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

J & M Grading Division, LLC $6,037.5000 $12,075.00

Twin K Construction, Inc. $6,470.4000 $12,940.80
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EXTENSION

CONTRACT CNW328

UNIT PRICE

714-03 JACKED OR BORED CONDUIT

L.F.175.000

J & M Grading Division, LLC $14.2000 $2,485.00

Twin K Construction, Inc. $15.1800 $2,656.50

714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)

L.F.2,450.000

J & M Grading Division, LLC $11.5000 $28,175.00

Twin K Construction, Inc. $12.2900 $30,110.50

714-05.02 PULL BOXES (TYPE A)

EACH6.000

J & M Grading Division, LLC $3,150.0000 $18,900.00

Twin K Construction, Inc. $3,375.8600 $20,255.16

714-06.04 CABLE (1/C # 8 AWG)

L.F.4,500.000

J & M Grading Division, LLC $0.6500 $2,925.00

Twin K Construction, Inc. $0.6900 $3,105.00

714-06.05 CABLE (1/C # 6 AWG)

L.F.8,900.000

J & M Grading Division, LLC $1.0000 $8,900.00

Twin K Construction, Inc. $1.0500 $9,345.00

714-08.09 LIGHT STANDARDS (45' M.H.)

EACH5.000

J & M Grading Division, LLC $4,200.0000 $21,000.00

Twin K Construction, Inc. $4,501.1500 $22,505.75

714-08.20 FOUNDATION (ONLY) FOR LIGHT STANDARD

EACH5.000

J & M Grading Division, LLC $3,150.0000 $15,750.00

Twin K Construction, Inc. $3,375.8600 $16,879.30

714-08.34 REMOVAL OF LIGHT STANDARD

EACH3.000

J & M Grading Division, LLC $1,050.0000 $3,150.00

Twin K Construction, Inc. $1,125.2900 $3,375.87

714-09.09 LUMINAIRES (LED - 105W)

EACH5.000

J & M Grading Division, LLC $1,575.0000 $7,875.00

Twin K Construction, Inc. $1,687.9300 $8,439.65

714-25 ELECTRICAL CONNECTION

EACH2.000

J & M Grading Division, LLC $3,675.0000 $7,350.00

Twin K Construction, Inc. $4,251.6400 $8,503.28
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EXTENSION

CONTRACT CNW328

UNIT PRICE

716-01.06 TEMPORARY RAISED PAVEMENT MARKER,WHITE

EACH50.000

J & M Grading Division, LLC $15.2500 $762.50

Twin K Construction, Inc. $16.3200 $816.00

716-01.07 TEMPORARY RAISED PAVEMENT MARKER,YELLOW

EACH50.000

J & M Grading Division, LLC $15.2500 $762.50

Twin K Construction, Inc. $16.3200 $816.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH50.000

J & M Grading Division, LLC $78.7500 $3,937.50

Twin K Construction, Inc. $84.4000 $4,220.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH50.000

J & M Grading Division, LLC $10.5000 $525.00

Twin K Construction, Inc. $112.5300 $5,626.50

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.63.000

J & M Grading Division, LLC $33.9000 $2,135.70

Twin K Construction, Inc. $36.2900 $2,286.27

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.139.000

J & M Grading Division, LLC $16.0000 $2,224.00

Twin K Construction, Inc. $17.1600 $2,385.24

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH9.000

J & M Grading Division, LLC $183.7500 $1,653.75

Twin K Construction, Inc. $196.9300 $1,772.37

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.191.000

J & M Grading Division, LLC $15.2500 $2,912.75

Twin K Construction, Inc. $16.3200 $3,117.12

716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE)

L.M.0.040

J & M Grading Division, LLC $7,875.0000 $315.00

Twin K Construction, Inc. $8,439.6500 $337.59

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.0.800

J & M Grading Division, LLC $13,125.0000 $10,500.00

Twin K Construction, Inc. $14,066.0800 $11,252.86
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EXTENSION

CONTRACT CNW328

UNIT PRICE

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.422.000

J & M Grading Division, LLC $2.6500 $1,118.30

Twin K Construction, Inc. $2.8100 $1,185.82

716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)

L.F.325.000

J & M Grading Division, LLC $7.1000 $2,307.50

Twin K Construction, Inc. $7.6000 $2,470.00

717-01 MOBILIZATION

LS1.000

J & M Grading Division, LLC $130,000.0000 $130,000.00

Twin K Construction, Inc. $299,907.4800 $299,907.48

730-01.02 REMOVAL OF SIGNAL EQUIPMENT

EACH1.000

J & M Grading Division, LLC $7,875.0000 $7,875.00

Twin K Construction, Inc. $8,439.6500 $8,439.65

730-02.08 SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED)

EACH3.000

J & M Grading Division, LLC $1,181.2500 $3,543.75

Twin K Construction, Inc. $1,265.9500 $3,797.85

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)

EACH8.000

J & M Grading Division, LLC $1,391.2500 $11,130.00

Twin K Construction, Inc. $1,491.0000 $11,928.00

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)

EACH2.000

J & M Grading Division, LLC $1,942.5000 $3,885.00

Twin K Construction, Inc. $2,081.7800 $4,163.56

730-02.30 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)

EACH1.000

J & M Grading Division, LLC $1,391.2500 $1,391.25

Twin K Construction, Inc. $1,491.0000 $1,491.00

730-02.31 SIGNAL HEAD ASSEMBLY (130A2 POLE MOUNTED)

EACH3.000

J & M Grading Division, LLC $1,181.2500 $3,543.75

Twin K Construction, Inc. $1,265.9500 $3,797.85

730-02.32 SIGNAL HEAD ASSEMBLY (130A2 WITH BACKPLATE)

EACH4.000

J & M Grading Division, LLC $1,391.2500 $5,565.00

Twin K Construction, Inc. $1,491.0000 $5,964.00
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EXTENSION

CONTRACT CNW328

UNIT PRICE

730-03.21 INSTALL PULL BOX (TYPE B)

EACH12.000

J & M Grading Division, LLC $1,575.0000 $18,900.00

Twin K Construction, Inc. $1,687.9300 $20,255.16

730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)

EACH2.000

J & M Grading Division, LLC $2,625.0000 $5,250.00

Twin K Construction, Inc. $2,813.2200 $5,626.44

730-03.32 FIBER OPTIC DROP CABLE

L.F.10.000

J & M Grading Division, LLC $47.2500 $472.50

Twin K Construction, Inc. $50.6400 $506.40

730-03.33 FIBER OPTIC SPLICE FUSION

EACH8.000

J & M Grading Division, LLC $262.5000 $2,100.00

Twin K Construction, Inc. $281.3200 $2,250.56

730-03.55 FIBER OPTIC DROP CABLE (6F)

L.F.8.000

J & M Grading Division, LLC $47.2500 $378.00

Twin K Construction, Inc. $50.6400 $405.12

730-05.01 ELECTRICAL SERVICE CONNECTION

EACH2.000

J & M Grading Division, LLC $3,675.0000 $7,350.00

Twin K Construction, Inc. $3,938.5000 $7,877.00

730-08.02 SIGNAL CABLE - 5 CONDUCTOR

L.F.1,394.000

J & M Grading Division, LLC $3.4500 $4,809.30

Twin K Construction, Inc. $3.6800 $5,129.92

730-08.03 SIGNAL CABLE - 7 CONDUCTOR

L.F.2,359.000

J & M Grading Division, LLC $3.8500 $9,082.15

Twin K Construction, Inc. $4.0800 $9,624.72

730-08.40 INTERCONNECT CABLE - FIBER OPTIC (12 FIBER SINGLE-MODE)

L.F.320.000

J & M Grading Division, LLC $2.6500 $848.00

Twin K Construction, Inc. $2.8100 $899.20

730-12.02 CONDUIT 2" DIAMETER (PVC)

L.F.1,047.000

J & M Grading Division, LLC $13.6000 $14,239.20

Twin K Construction, Inc. $14.5300 $15,212.91
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CONTRACT CNW328

UNIT PRICE

730-12.03 CONDUIT 3" DIAMETER (PVC)

L.F.135.000

J & M Grading Division, LLC $18.3600 $2,478.60

Twin K Construction, Inc. $19.6800 $2,656.80

730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)

L.F.102.000

J & M Grading Division, LLC $19.5900 $1,998.18

Twin K Construction, Inc. $21.0000 $2,142.00

730-12.14 CONDUIT 3" DIAMETER (JACK AND BORE)

L.F.562.000

J & M Grading Division, LLC $24.4000 $13,712.80

Twin K Construction, Inc. $26.1500 $14,696.30

730-13.08 VEHICLE DETECTOR (RADAR - STOP LINE)

EACH3.000

J & M Grading Division, LLC $9,450.0000 $28,350.00

Twin K Construction, Inc. $10,127.5800 $30,382.74

730-13.09 VEHICLE DETECTOR (RADAR - ADVANCE)

EACH2.000

J & M Grading Division, LLC $9,450.0000 $18,900.00

Twin K Construction, Inc. $10,127.5800 $20,255.16

730-13.13 VEHICLE DETECTOR (RADAR)

EACH4.000

J & M Grading Division, LLC $9,450.0000 $37,800.00

Twin K Construction, Inc. $10,127.5800 $40,510.32

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)

EACH2.000

J & M Grading Division, LLC $28,875.0000 $57,750.00

Twin K Construction, Inc. $30,945.3800 $61,890.76

730-16.04 CONTROLLER (ATC)

EACH2.000

J & M Grading Division, LLC $7,593.9100 $15,187.82

Twin K Construction, Inc. $8,138.4000 $16,276.80

730-23.30 PEDESTAL POLE (TYPE B - 16 FEET)

EACH2.000

J & M Grading Division, LLC $6,300.0000 $12,600.00

Twin K Construction, Inc. $6,751.7200 $13,503.44

730-23.80 CANTILEVER SIGNAL SUPPORT (1 ARM @ 40')

EACH1.000

J & M Grading Division, LLC $26,250.0000 $26,250.00

Twin K Construction, Inc. $28,132.1700 $28,132.17
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CONTRACT CNW328

UNIT PRICE

730-23.88 CANTILEVER SIGNAL SUPPORT (1 ARM @ 45')

EACH1.000

J & M Grading Division, LLC $26,775.0000 $26,775.00

Twin K Construction, Inc. $28,694.8100 $28,694.81

730-25.01 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50')

EACH1.000

J & M Grading Division, LLC $28,612.5000 $28,612.50

Twin K Construction, Inc. $30,664.0600 $30,664.06

730-25.07 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55')

EACH1.000

J & M Grading Division, LLC $29,925.0000 $29,925.00

Twin K Construction, Inc. $32,070.6700 $32,070.67

730-25.11 CANTILEVER SIGNAL SUPPORT (1 ARM @ 60')

EACH1.000

J & M Grading Division, LLC $34,125.0000 $34,125.00

Twin K Construction, Inc. $36,571.8200 $36,571.82

730-25.12 CANTILEVER SIGNAL SUPPORT (2 @ 60' & 60')

EACH1.000

J & M Grading Division, LLC $44,100.0000 $44,100.00

Twin K Construction, Inc. $47,262.0400 $47,262.04

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.280.000

J & M Grading Division, LLC $3.1000 $868.00

Twin K Construction, Inc. $4.0200 $1,125.60

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

S.Y.2,764.000

J & M Grading Division, LLC $2.3200 $6,412.48

Twin K Construction, Inc. $2.2900 $6,329.56

740-11.02 TEMPORARY SEDIMENT TUBE 12IN

L.F.532.000

J & M Grading Division, LLC $6.1400 $3,266.48

Twin K Construction, Inc. $6.5800 $3,500.56

801-01 SEEDING (WITH MULCH)

UNIT58.800

J & M Grading Division, LLC $84.0000 $4,939.20

Twin K Construction, Inc. $90.0200 $5,293.18

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT106.000

J & M Grading Division, LLC $52.5000 $5,565.00

Twin K Construction, Inc. $56.2600 $5,963.56
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CONTRACT CNW328

UNIT PRICE

801-02 SEEDING (WITHOUT MULCH)

UNIT211.000

J & M Grading Division, LLC $40.9000 $8,629.90

Twin K Construction, Inc. $43.8300 $9,248.13

801-03 WATER (SEEDING & SODDING)

M.G.14.200

J & M Grading Division, LLC $183.7500 $2,609.25

Twin K Construction, Inc. $196.9300 $2,796.41

805-12.03 EROSION CONTROL BLANKET (TYPE III)

S.Y.5,242.000

J & M Grading Division, LLC $1.2600 $6,604.92

Twin K Construction, Inc. $1.3500 $7,076.70

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)

C.Y.8.000

J & M Grading Division, LLC $1,260.0000 $10,080.00

Twin K Construction, Inc. $1,457.7000 $11,661.60

713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)

LB.1,484.000

J & M Grading Division, LLC $5.4100 $8,028.44

Twin K Construction, Inc. $5.8000 $8,607.20

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH10.000

J & M Grading Division, LLC $51.4500 $514.50

Twin K Construction, Inc. $55.1400 $551.40

713-02.15 FLEXIBLE DELINEATOR (YELLOW)

EACH10.000

J & M Grading Division, LLC $51.4500 $514.50

Twin K Construction, Inc. $55.1400 $551.40

713-05 STEEL HOLLOW SQUARE POST (BREAKAWAY) SIGN SUPPORTS

LB.274.000

J & M Grading Division, LLC $6.3000 $1,726.20

Twin K Construction, Inc. $6.7500 $1,849.50

713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT

LB.4,975.000

J & M Grading Division, LLC $6.3000 $31,342.50

Twin K Construction, Inc. $6.7500 $33,581.25

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.351.000

J & M Grading Division, LLC $6.5600 $2,302.56

Twin K Construction, Inc. $7.0300 $2,467.53
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CONTRACT CNW328

UNIT PRICE

713-11.03 2 1/2" DIA ROUND STEEL TUBE SIGN POST

LB.101.000

J & M Grading Division, LLC $6.5600 $662.56

Twin K Construction, Inc. $7.0300 $710.03

713-11.21 P POST SLIP BASE

EACH4.000

J & M Grading Division, LLC $630.0000 $2,520.00

Twin K Construction, Inc. $675.1700 $2,700.68

713-11.23 ROUND POST SLIP BASE

EACH2.000

J & M Grading Division, LLC $630.0000 $1,260.00

Twin K Construction, Inc. $675.1700 $1,350.34

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.65.000

J & M Grading Division, LLC $16.8000 $1,092.00

Twin K Construction, Inc. $18.0000 $1,170.00

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.130.000

J & M Grading Division, LLC $18.9000 $2,457.00

Twin K Construction, Inc. $20.2600 $2,633.80

713-14 EXTRUDED ALUMINUM PANEL SIGNS

S.F.276.000

J & M Grading Division, LLC $35.7000 $9,853.20

Twin K Construction, Inc. $38.2600 $10,559.76
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

J & M Grading Division, LLC $2,976,489.00

Twin K Construction, Inc. $3,641,995.20

J & M Grading Division, LLC $2,976,489.00

Twin K Construction, Inc. $3,641,995.20
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

CANNON COUNTY (Contract No. CNW348 Call 011)

10.00%DBE GOAL

THE GRADING, DRAINAGE AND PAVING ON U.S. 70S (S.R. 1) FROM NEAR BARKER ROAD (L.M. 1.15) TO EAST OF HOOVER ROAD (L.M. 2.50).

PROJECT LENGTH -

HSIP-1(393),08001-3248-94

1.335 MILES

COMPLETION TIME  - ON OR BEFORE AUGUST 31, 2023

TOTAL CONTRACT

Tinsley Asphalt, LLC $2,072,516.68

Jones Bros. Contractors, LLC $2,411,734.25

Vulcan Construction Materials, LLC $2,586,985.35

Dement Construction Company, LLC $2,957,711.19

Norris Bros. Excavating, LLC $3,407,299.44
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EXTENSION

CONTRACT CNW348

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Tinsley Asphalt, LLC $35,000.0000 $35,000.00

Jones Bros. Contractors, LLC $135,000.0000 $135,000.00

Vulcan Construction Materials, LLC $87,600.0000 $87,600.00

Dement Construction Company, LLC $51,400.0000 $51,400.00

Norris Bros. Excavating, LLC $295,624.9900 $295,624.99

202-01.01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS

LS1.000

Tinsley Asphalt, LLC $7,040.0000 $7,040.00

Jones Bros. Contractors, LLC $12,000.0000 $12,000.00

Vulcan Construction Materials, LLC $4,000.0000 $4,000.00

Dement Construction Company, LLC $190,500.0000 $190,500.00

Norris Bros. Excavating, LLC $255,228.0000 $255,228.00

202-01.15 REMOVAL OF PIPE (42", STA. 134+48.71)

L.F.4.000

Tinsley Asphalt, LLC $600.0000 $2,400.00

Jones Bros. Contractors, LLC $70.0000 $280.00

Vulcan Construction Materials, LLC $375.0000 $1,500.00

Dement Construction Company, LLC $250.0000 $1,000.00

Norris Bros. Excavating, LLC $24.5100 $98.04

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.3,036.000

Tinsley Asphalt, LLC $32.0000 $97,152.00

Jones Bros. Contractors, LLC $20.0000 $60,720.00

Vulcan Construction Materials, LLC $65.0000 $197,340.00

Dement Construction Company, LLC $20.3500 $61,782.60

Norris Bros. Excavating, LLC $19.3800 $58,837.68

203-03 BORROW EXCAVATION (UNCLASSIFIED)

C.Y.2,303.000

Tinsley Asphalt, LLC $35.0000 $80,605.00

Jones Bros. Contractors, LLC $20.0000 $46,060.00

Vulcan Construction Materials, LLC $65.0000 $149,695.00

Dement Construction Company, LLC $42.4800 $97,831.44

Norris Bros. Excavating, LLC $19.7600 $45,507.28

203-04 PLACING AND SPREADING TOPSOIL

C.Y.932.000

Tinsley Asphalt, LLC $18.0000 $16,776.00

Jones Bros. Contractors, LLC $10.0000 $9,320.00

Vulcan Construction Materials, LLC $45.0000 $41,940.00

Dement Construction Company, LLC $25.0000 $23,300.00

Norris Bros. Excavating, LLC $9.1900 $8,565.08
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CONTRACT CNW348

UNIT PRICE

203-06 WATER

M.G.66.000

Tinsley Asphalt, LLC $21.6600 $1,429.56

Jones Bros. Contractors, LLC $10.0000 $660.00

Vulcan Construction Materials, LLC $5.0000 $330.00

Dement Construction Company, LLC $10.0000 $660.00

Norris Bros. Excavating, LLC $37.1800 $2,453.88

209-03.21 FILTER SOCK (12 INCH)

L.F.871.000

Tinsley Asphalt, LLC $6.8000 $5,922.80

Jones Bros. Contractors, LLC $6.8000 $5,922.80

Vulcan Construction Materials, LLC $7.1000 $6,184.10

Dement Construction Company, LLC $3.5000 $3,048.50

Norris Bros. Excavating, LLC $4.2800 $3,727.88

209-05 SEDIMENT REMOVAL

C.Y.238.000

Tinsley Asphalt, LLC $19.7900 $4,710.02

Jones Bros. Contractors, LLC $10.0000 $2,380.00

Vulcan Construction Materials, LLC $5.0000 $1,190.00

Dement Construction Company, LLC $35.0000 $8,330.00

Norris Bros. Excavating, LLC $19.4800 $4,636.24

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.2,851.000

Tinsley Asphalt, LLC $4.6000 $13,114.60

Jones Bros. Contractors, LLC $4.6000 $13,114.60

Vulcan Construction Materials, LLC $4.9000 $13,969.90

Dement Construction Company, LLC $5.2500 $14,967.75

Norris Bros. Excavating, LLC $4.4400 $12,658.44

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)

L.F.1,748.000

Tinsley Asphalt, LLC $2.2000 $3,845.60

Jones Bros. Contractors, LLC $2.2000 $3,845.60

Vulcan Construction Materials, LLC $2.3500 $4,107.80

Dement Construction Company, LLC $2.0000 $3,496.00

Norris Bros. Excavating, LLC $3.9200 $6,852.16

209-08.07 ROCK CHECK DAM

EACH49.000

Tinsley Asphalt, LLC $725.0000 $35,525.00

Jones Bros. Contractors, LLC $500.0000 $24,500.00

Vulcan Construction Materials, LLC $394.0000 $19,306.00

Dement Construction Company, LLC $300.0000 $14,700.00

Norris Bros. Excavating, LLC $398.1200 $19,507.88
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CONTRACT CNW348

UNIT PRICE

209-08.08 ENHANCED ROCK CHECK DAM

EACH15.000

Tinsley Asphalt, LLC $950.0000 $14,250.00

Jones Bros. Contractors, LLC $650.0000 $9,750.00

Vulcan Construction Materials, LLC $473.0000 $7,095.00

Dement Construction Company, LLC $650.0000 $9,750.00

Norris Bros. Excavating, LLC $693.5900 $10,403.85

209-40.32 CATCH BASIN PROTECTION (TYPE C)

EACH6.000

Tinsley Asphalt, LLC $630.0000 $3,780.00

Jones Bros. Contractors, LLC $630.0000 $3,780.00

Vulcan Construction Materials, LLC $761.0000 $4,566.00

Dement Construction Company, LLC $300.0000 $1,800.00

Norris Bros. Excavating, LLC $568.0000 $3,408.00

209-40.33 CATCH BASIN PROTECTION (TYPE D)

EACH6.000

Tinsley Asphalt, LLC $595.0000 $3,570.00

Jones Bros. Contractors, LLC $595.0000 $3,570.00

Vulcan Construction Materials, LLC $263.0000 $1,578.00

Dement Construction Company, LLC $250.0000 $1,500.00

Norris Bros. Excavating, LLC $381.8100 $2,290.86

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON7,386.000

Tinsley Asphalt, LLC $27.2700 $201,416.22

Jones Bros. Contractors, LLC $30.0000 $221,580.00

Vulcan Construction Materials, LLC $40.0000 $295,440.00

Dement Construction Company, LLC $28.0000 $206,808.00

Norris Bros. Excavating, LLC $42.7200 $315,529.92

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON26.000

Tinsley Asphalt, LLC $70.0000 $1,820.00

Jones Bros. Contractors, LLC $75.0000 $1,950.00

Vulcan Construction Materials, LLC $75.0000 $1,950.00

Dement Construction Company, LLC $50.0000 $1,300.00

Norris Bros. Excavating, LLC $40.9200 $1,063.92

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

TON1,464.000

Tinsley Asphalt, LLC $96.8800 $141,832.32

Jones Bros. Contractors, LLC $100.0500 $146,473.20

Vulcan Construction Materials, LLC $140.0000 $204,960.00

Dement Construction Company, LLC $100.0500 $146,473.20

Norris Bros. Excavating, LLC $99.2200 $145,258.08
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CONTRACT CNW348

UNIT PRICE

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON4,135.000

Tinsley Asphalt, LLC $98.3600 $406,718.60

Jones Bros. Contractors, LLC $101.7100 $420,570.85

Vulcan Construction Materials, LLC $113.0000 $467,255.00

Dement Construction Company, LLC $142.0000 $587,170.00

Norris Bros. Excavating, LLC $110.4600 $456,752.10

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON10.200

Tinsley Asphalt, LLC $1,050.0000 $10,710.00

Jones Bros. Contractors, LLC $1,050.0000 $10,710.00

Vulcan Construction Materials, LLC $1,550.0000 $15,810.00

Dement Construction Company, LLC $1,050.0000 $10,710.00

Norris Bros. Excavating, LLC $237.6300 $2,423.83

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON35.500

Tinsley Asphalt, LLC $100.0000 $3,550.00

Jones Bros. Contractors, LLC $100.0000 $3,550.00

Vulcan Construction Materials, LLC $79.0000 $2,804.50

Dement Construction Company, LLC $100.0000 $3,550.00

Norris Bros. Excavating, LLC $47.1700 $1,674.54

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON19.700

Tinsley Asphalt, LLC $950.0000 $18,715.00

Jones Bros. Contractors, LLC $950.0000 $18,715.00

Vulcan Construction Materials, LLC $1,200.0000 $23,640.00

Dement Construction Company, LLC $950.0000 $18,715.00

Norris Bros. Excavating, LLC $791.2400 $15,587.43

407-20.05 SAW CUTTING ASPHALT PAVEMENT

L.F.3,915.000

Tinsley Asphalt, LLC $3.2500 $12,723.75

Jones Bros. Contractors, LLC $6.0000 $23,490.00

Vulcan Construction Materials, LLC $6.0000 $23,490.00

Dement Construction Company, LLC $10.0000 $39,150.00

Norris Bros. Excavating, LLC $9.9900 $39,110.85

411-02.10 ACS MIX(PG70-22) GRADING D

TON2,425.000

Tinsley Asphalt, LLC $140.0600 $339,645.50

Jones Bros. Contractors, LLC $142.7700 $346,217.25

Vulcan Construction Materials, LLC $135.0000 $327,375.00

Dement Construction Company, LLC $185.0000 $448,625.00

Norris Bros. Excavating, LLC $120.8700 $293,109.75
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415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON1,914.000

Tinsley Asphalt, LLC $29.7000 $56,845.80

Jones Bros. Contractors, LLC $24.9500 $47,754.30

Vulcan Construction Materials, LLC $27.0000 $51,678.00

Dement Construction Company, LLC $100.0000 $191,400.00

Norris Bros. Excavating, LLC $59.4200 $113,729.88

604-36 SCARIFYING

S.Y.101.000

Tinsley Asphalt, LLC $27.2200 $2,749.22

Jones Bros. Contractors, LLC $9.2500 $934.25

Vulcan Construction Materials, LLC $50.0000 $5,050.00

Dement Construction Company, LLC $25.0000 $2,525.00

Norris Bros. Excavating, LLC $16.5000 $1,666.50

607-08.02 42" CONCRETE PIPE CULVERT (CLASS III)

L.F.9.000

Tinsley Asphalt, LLC $320.0000 $2,880.00

Jones Bros. Contractors, LLC $550.0000 $4,950.00

Vulcan Construction Materials, LLC $550.0000 $4,950.00

Dement Construction Company, LLC $325.0000 $2,925.00

Norris Bros. Excavating, LLC $344.0500 $3,096.45

607-39.02 18" PIPE CULVERT (SIDE DRAIN)

L.F.40.000

Tinsley Asphalt, LLC $96.0000 $3,840.00

Jones Bros. Contractors, LLC $75.0000 $3,000.00

Vulcan Construction Materials, LLC $165.0000 $6,600.00

Dement Construction Company, LLC $85.0000 $3,400.00

Norris Bros. Excavating, LLC $198.6600 $7,946.40

611-07.31 18IN ENDWALL (SIDE DRAIN)

EACH2.000

Tinsley Asphalt, LLC $4,600.0000 $9,200.00

Jones Bros. Contractors, LLC $6,500.0000 $13,000.00

Vulcan Construction Materials, LLC $3,690.0000 $7,380.00

Dement Construction Company, LLC $3,500.0000 $7,000.00

Norris Bros. Excavating, LLC $43,907.6500 $87,815.30

611-07.68 42IN ENDWALL (CROSS DRAIN) 6:1

EACH1.000

Tinsley Asphalt, LLC $10,400.0000 $10,400.00

Jones Bros. Contractors, LLC $15,500.0000 $15,500.00

Vulcan Construction Materials, LLC $9,480.0000 $9,480.00

Dement Construction Company, LLC $12,500.0000 $12,500.00

Norris Bros. Excavating, LLC $7,875.0000 $7,875.00
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EXTENSION

CONTRACT CNW348

UNIT PRICE

621-03.02 18" TEMPORARY DRAINAGE PIPE

L.F.40.000

Tinsley Asphalt, LLC $91.0000 $3,640.00

Jones Bros. Contractors, LLC $30.0000 $1,200.00

Vulcan Construction Materials, LLC $5.0000 $200.00

Dement Construction Company, LLC $50.0000 $2,000.00

Norris Bros. Excavating, LLC $63.2900 $2,531.60

701-01.02 CONCRETE SIDEWALK (6 ")

S.F.4,230.000

Tinsley Asphalt, LLC $11.2500 $47,587.50

Jones Bros. Contractors, LLC $16.2500 $68,737.50

Vulcan Construction Materials, LLC $11.0000 $46,530.00

Dement Construction Company, LLC $16.2500 $68,737.50

Norris Bros. Excavating, LLC $34.6800 $146,696.40

701-02 CONCRETE DRIVEWAY

S.F.320.000

Tinsley Asphalt, LLC $15.0000 $4,800.00

Jones Bros. Contractors, LLC $16.2500 $5,200.00

Vulcan Construction Materials, LLC $18.4000 $5,888.00

Dement Construction Company, LLC $16.2500 $5,200.00

Norris Bros. Excavating, LLC $32.9100 $10,531.20

702-01 CONCRETE CURB

C.Y.13.000

Tinsley Asphalt, LLC $875.0000 $11,375.00

Jones Bros. Contractors, LLC $1,290.0000 $16,770.00

Vulcan Construction Materials, LLC $1,500.0000 $19,500.00

Dement Construction Company, LLC $1,290.0000 $16,770.00

Norris Bros. Excavating, LLC $670.8000 $8,720.40

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH1.000

Tinsley Asphalt, LLC $100.0000 $100.00

Jones Bros. Contractors, LLC $1,500.0000 $1,500.00

Vulcan Construction Materials, LLC $105.0000 $105.00

Dement Construction Company, LLC $100.0000 $100.00

Norris Bros. Excavating, LLC $105.0300 $105.03

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

EACH1.000

Tinsley Asphalt, LLC $1,200.0000 $1,200.00

Jones Bros. Contractors, LLC $3,500.0000 $3,500.00

Vulcan Construction Materials, LLC $1,260.0000 $1,260.00

Dement Construction Company, LLC $1,200.0000 $1,200.00

Norris Bros. Excavating, LLC $1,195.8000 $1,195.80
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EXTENSION

CONTRACT CNW348

UNIT PRICE

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT

L.F.2,920.000

Tinsley Asphalt, LLC $4.9500 $14,454.00

Jones Bros. Contractors, LLC $14.2500 $41,610.00

Vulcan Construction Materials, LLC $5.1500 $15,038.00

Dement Construction Company, LLC $5.2500 $15,330.00

Norris Bros. Excavating, LLC $4.6000 $13,432.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.126.000

Tinsley Asphalt, LLC $26.0000 $3,276.00

Jones Bros. Contractors, LLC $92.4000 $11,642.40

Vulcan Construction Materials, LLC $27.3000 $3,439.80

Dement Construction Company, LLC $26.0000 $3,276.00

Norris Bros. Excavating, LLC $34.2700 $4,318.02

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH1.000

Tinsley Asphalt, LLC $3,000.0000 $3,000.00

Jones Bros. Contractors, LLC $7,350.0000 $7,350.00

Vulcan Construction Materials, LLC $3,150.0000 $3,150.00

Dement Construction Company, LLC $3,000.0000 $3,000.00

Norris Bros. Excavating, LLC $3,311.3300 $3,311.33

706-01 GUARDRAIL REMOVED

L.F.25.000

Tinsley Asphalt, LLC $1.0000 $25.00

Jones Bros. Contractors, LLC $21.0000 $525.00

Vulcan Construction Materials, LLC $1.0500 $26.25

Dement Construction Company, LLC $1.0000 $25.00

Norris Bros. Excavating, LLC $2.2400 $56.00

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.1,160.000

Tinsley Asphalt, LLC $3.2500 $3,770.00

Jones Bros. Contractors, LLC $3.2500 $3,770.00

Vulcan Construction Materials, LLC $2.1000 $2,436.00

Dement Construction Company, LLC $7.0000 $8,120.00

Norris Bros. Excavating, LLC $3.2600 $3,781.60

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON100.000

Tinsley Asphalt, LLC $32.0000 $3,200.00

Jones Bros. Contractors, LLC $50.0000 $5,000.00

Vulcan Construction Materials, LLC $49.6000 $4,960.00

Dement Construction Company, LLC $45.0000 $4,500.00

Norris Bros. Excavating, LLC $51.8900 $5,189.00
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EXTENSION

CONTRACT CNW348

UNIT PRICE

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON137.000

Tinsley Asphalt, LLC $32.0000 $4,384.00

Jones Bros. Contractors, LLC $50.0000 $6,850.00

Vulcan Construction Materials, LLC $51.9000 $7,110.30

Dement Construction Company, LLC $45.0000 $6,165.00

Norris Bros. Excavating, LLC $47.7900 $6,547.23

712-01 TRAFFIC CONTROL

LS1.000

Tinsley Asphalt, LLC $54,500.0000 $54,500.00

Jones Bros. Contractors, LLC $237,000.0000 $237,000.00

Vulcan Construction Materials, LLC $130,000.0000 $130,000.00

Dement Construction Company, LLC $228,000.0000 $228,000.00

Norris Bros. Excavating, LLC $101,628.9300 $101,628.93

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.200.000

Tinsley Asphalt, LLC $60.0000 $12,000.00

Jones Bros. Contractors, LLC $75.0000 $15,000.00

Vulcan Construction Materials, LLC $20.0000 $4,000.00

Dement Construction Company, LLC $60.0000 $12,000.00

Norris Bros. Excavating, LLC $42.0300 $8,406.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH2.000

Tinsley Asphalt, LLC $6,500.0000 $13,000.00

Jones Bros. Contractors, LLC $8,000.0000 $16,000.00

Vulcan Construction Materials, LLC $2,500.0000 $5,000.00

Dement Construction Company, LLC $8,000.0000 $16,000.00

Norris Bros. Excavating, LLC $8,799.0400 $17,598.08

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH364.000

Tinsley Asphalt, LLC $40.0000 $14,560.00

Jones Bros. Contractors, LLC $30.0000 $10,920.00

Vulcan Construction Materials, LLC $38.0000 $13,832.00

Dement Construction Company, LLC $30.0000 $10,920.00

Norris Bros. Excavating, LLC $33.5800 $12,223.12

712-04.50 BARRIER RAIL DELINEATOR

EACH10.000

Tinsley Asphalt, LLC $13.0000 $130.00

Jones Bros. Contractors, LLC $13.0000 $130.00

Vulcan Construction Materials, LLC $14.5000 $145.00

Dement Construction Company, LLC $13.0000 $130.00

Norris Bros. Excavating, LLC $39.4000 $394.00
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EXTENSION

CONTRACT CNW348

UNIT PRICE

712-05.01 WARNING LIGHTS (TYPE A)

EACH62.000

Tinsley Asphalt, LLC $35.0000 $2,170.00

Jones Bros. Contractors, LLC $35.0000 $2,170.00

Vulcan Construction Materials, LLC $28.0000 $1,736.00

Dement Construction Company, LLC $35.0000 $2,170.00

Norris Bros. Excavating, LLC $22.0400 $1,366.48

712-06 SIGNS (CONSTRUCTION)

S.F.802.000

Tinsley Asphalt, LLC $6.8500 $5,493.70

Jones Bros. Contractors, LLC $10.0000 $8,020.00

Vulcan Construction Materials, LLC $9.7500 $7,819.50

Dement Construction Company, LLC $6.8500 $5,493.70

Norris Bros. Excavating, LLC $10.6600 $8,549.32

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.372.000

Tinsley Asphalt, LLC $13.0000 $4,836.00

Jones Bros. Contractors, LLC $13.0000 $4,836.00

Vulcan Construction Materials, LLC $29.5000 $10,974.00

Dement Construction Company, LLC $13.0000 $4,836.00

Norris Bros. Excavating, LLC $25.7200 $9,567.84

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Tinsley Asphalt, LLC $1,500.0000 $3,000.00

Jones Bros. Contractors, LLC $2,000.0000 $4,000.00

Vulcan Construction Materials, LLC $975.0000 $1,950.00

Dement Construction Company, LLC $900.0000 $1,800.00

Norris Bros. Excavating, LLC $2,029.8800 $4,059.76

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)

C.Y.1.000

Tinsley Asphalt, LLC $541.0000 $541.00

Jones Bros. Contractors, LLC $1,500.0000 $1,500.00

Vulcan Construction Materials, LLC $595.0000 $595.00

Dement Construction Company, LLC $1,500.0000 $1,500.00

Norris Bros. Excavating, LLC $916.5200 $916.52

713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)

LB.227.000

Tinsley Asphalt, LLC $4.1200 $935.24

Jones Bros. Contractors, LLC $4.5000 $1,021.50

Vulcan Construction Materials, LLC $3.5000 $794.50

Dement Construction Company, LLC $4.5000 $1,021.50

Norris Bros. Excavating, LLC $3.1200 $708.24
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EXTENSION

CONTRACT CNW348

UNIT PRICE

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.200.000

Tinsley Asphalt, LLC $5.6700 $1,134.00

Jones Bros. Contractors, LLC $5.5000 $1,100.00

Vulcan Construction Materials, LLC $7.7500 $1,550.00

Dement Construction Company, LLC $5.5000 $1,100.00

Norris Bros. Excavating, LLC $6.0600 $1,212.00

713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT

LB.741.000

Tinsley Asphalt, LLC $5.9400 $4,401.54

Jones Bros. Contractors, LLC $6.0000 $4,446.00

Vulcan Construction Materials, LLC $5.5000 $4,075.50

Dement Construction Company, LLC $6.0000 $4,446.00

Norris Bros. Excavating, LLC $4.6000 $3,408.60

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.3,718.000

Tinsley Asphalt, LLC $4.1900 $15,578.42

Jones Bros. Contractors, LLC $6.0000 $22,308.00

Vulcan Construction Materials, LLC $4.9500 $18,404.10

Dement Construction Company, LLC $6.0000 $22,308.00

Norris Bros. Excavating, LLC $5.7800 $21,490.04

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.208.000

Tinsley Asphalt, LLC $12.1800 $2,533.44

Jones Bros. Contractors, LLC $16.0000 $3,328.00

Vulcan Construction Materials, LLC $17.0000 $3,536.00

Dement Construction Company, LLC $16.0000 $3,328.00

Norris Bros. Excavating, LLC $17.1300 $3,563.04

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.419.000

Tinsley Asphalt, LLC $13.4800 $5,648.12

Jones Bros. Contractors, LLC $18.0000 $7,542.00

Vulcan Construction Materials, LLC $18.0000 $7,542.00

Dement Construction Company, LLC $18.0000 $7,542.00

Norris Bros. Excavating, LLC $19.0500 $7,981.95

713-14 EXTRUDED ALUMINUM PANEL SIGNS

S.F.123.000

Tinsley Asphalt, LLC $29.5600 $3,635.88

Jones Bros. Contractors, LLC $32.0000 $3,936.00

Vulcan Construction Materials, LLC $29.5000 $3,628.50

Dement Construction Company, LLC $32.0000 $3,936.00

Norris Bros. Excavating, LLC $25.1600 $3,094.68
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EXTENSION

CONTRACT CNW348

UNIT PRICE

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Tinsley Asphalt, LLC $3,575.0000 $3,575.00

Jones Bros. Contractors, LLC $7,500.0000 $7,500.00

Vulcan Construction Materials, LLC $2,550.0000 $2,550.00

Dement Construction Company, LLC $2,500.0000 $2,500.00

Norris Bros. Excavating, LLC $11,801.8800 $11,801.88

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH4.000

Tinsley Asphalt, LLC $7,500.0000 $30,000.00

Jones Bros. Contractors, LLC $7,500.0000 $30,000.00

Vulcan Construction Materials, LLC $7,000.0000 $28,000.00

Dement Construction Company, LLC $7,500.0000 $30,000.00

Norris Bros. Excavating, LLC $16,581.5100 $66,326.04

716-01.06 TEMPORARY RAISED PAVEMENT MARKER,WHITE

EACH44.000

Tinsley Asphalt, LLC $10.0000 $440.00

Jones Bros. Contractors, LLC $20.0000 $880.00

Vulcan Construction Materials, LLC $21.0000 $924.00

Dement Construction Company, LLC $20.0000 $880.00

Norris Bros. Excavating, LLC $20.2800 $892.32

716-01.14 RAISED PAVEMENT MARKER REMOVAL

EACH187.000

Tinsley Asphalt, LLC $6.0000 $1,122.00

Jones Bros. Contractors, LLC $5.0000 $935.00

Vulcan Construction Materials, LLC $5.2500 $981.75

Dement Construction Company, LLC $5.0000 $935.00

Norris Bros. Excavating, LLC $10.4600 $1,956.02

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH244.000

Tinsley Asphalt, LLC $37.0000 $9,028.00

Jones Bros. Contractors, LLC $55.0000 $13,420.00

Vulcan Construction Materials, LLC $57.8000 $14,103.20

Dement Construction Company, LLC $55.0000 $13,420.00

Norris Bros. Excavating, LLC $34.8600 $8,505.84

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.127.000

Tinsley Asphalt, LLC $22.0000 $2,794.00

Jones Bros. Contractors, LLC $25.0000 $3,175.00

Vulcan Construction Materials, LLC $26.3000 $3,340.10

Dement Construction Company, LLC $25.0000 $3,175.00

Norris Bros. Excavating, LLC $23.2200 $2,948.94
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CONTRACT CNW348

UNIT PRICE

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.160.000

Tinsley Asphalt, LLC $12.0000 $1,920.00

Jones Bros. Contractors, LLC $20.0000 $3,200.00

Vulcan Construction Materials, LLC $21.0000 $3,360.00

Dement Construction Company, LLC $20.0000 $3,200.00

Norris Bros. Excavating, LLC $17.0700 $2,731.20

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH6.000

Tinsley Asphalt, LLC $350.0000 $2,100.00

Jones Bros. Contractors, LLC $200.0000 $1,200.00

Vulcan Construction Materials, LLC $210.0000 $1,260.00

Dement Construction Company, LLC $200.0000 $1,200.00

Norris Bros. Excavating, LLC $181.8700 $1,091.22

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.770.000

Tinsley Asphalt, LLC $2.0000 $1,540.00

Jones Bros. Contractors, LLC $3.0000 $2,310.00

Vulcan Construction Materials, LLC $3.1500 $2,425.50

Dement Construction Company, LLC $3.0000 $2,310.00

Norris Bros. Excavating, LLC $3.1000 $2,387.00

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.400

Tinsley Asphalt, LLC $9,500.0000 $3,800.00

Jones Bros. Contractors, LLC $8,000.0000 $3,200.00

Vulcan Construction Materials, LLC $8,400.0000 $3,360.00

Dement Construction Company, LLC $8,000.0000 $3,200.00

Norris Bros. Excavating, LLC $13,368.5600 $5,347.42

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.12.000

Tinsley Asphalt, LLC $14.0000 $168.00

Jones Bros. Contractors, LLC $35.0000 $420.00

Vulcan Construction Materials, LLC $36.8000 $441.60

Dement Construction Company, LLC $35.0000 $420.00

Norris Bros. Excavating, LLC $26.6400 $319.68

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH7.000

Tinsley Asphalt, LLC $375.0000 $2,625.00

Jones Bros. Contractors, LLC $700.0000 $4,900.00

Vulcan Construction Materials, LLC $735.0000 $5,145.00

Dement Construction Company, LLC $700.0000 $4,900.00

Norris Bros. Excavating, LLC $376.1400 $2,632.98
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CONTRACT CNW348

UNIT PRICE

716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE)

L.M.5.300

Tinsley Asphalt, LLC $1,750.0000 $9,275.00

Jones Bros. Contractors, LLC $2,400.0000 $12,720.00

Vulcan Construction Materials, LLC $2,520.0000 $13,356.00

Dement Construction Company, LLC $2,400.0000 $12,720.00

Norris Bros. Excavating, LLC $1,758.1700 $9,318.30

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.6.600

Tinsley Asphalt, LLC $7,200.0000 $47,520.00

Jones Bros. Contractors, LLC $6,800.0000 $44,880.00

Vulcan Construction Materials, LLC $7,140.0000 $47,124.00

Dement Construction Company, LLC $6,800.0000 $44,880.00

Norris Bros. Excavating, LLC $6,751.5200 $44,560.03

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.1,058.000

Tinsley Asphalt, LLC $2.0000 $2,116.00

Jones Bros. Contractors, LLC $3.0000 $3,174.00

Vulcan Construction Materials, LLC $3.1500 $3,332.70

Dement Construction Company, LLC $3.0000 $3,174.00

Norris Bros. Excavating, LLC $2.6100 $2,761.38

717-01 MOBILIZATION

LS1.000

Tinsley Asphalt, LLC $114,757.0000 $114,757.00

Jones Bros. Contractors, LLC $115,000.0000 $115,000.00

Vulcan Construction Materials, LLC $87,000.0000 $87,000.00

Dement Construction Company, LLC $149,000.0000 $149,000.00

Norris Bros. Excavating, LLC $545,000.0000 $545,000.00

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.495.000

Tinsley Asphalt, LLC $4.0300 $1,994.85

Jones Bros. Contractors, LLC $5.0000 $2,475.00

Vulcan Construction Materials, LLC $4.0500 $2,004.75

Dement Construction Company, LLC $5.0000 $2,475.00

Norris Bros. Excavating, LLC $6.0200 $2,979.90

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT15.000

Tinsley Asphalt, LLC $105.0000 $1,575.00

Jones Bros. Contractors, LLC $65.0000 $975.00

Vulcan Construction Materials, LLC $158.0000 $2,370.00

Dement Construction Company, LLC $150.0000 $2,250.00

Norris Bros. Excavating, LLC $30.0100 $450.15
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CONTRACT CNW348

UNIT PRICE

801-03 WATER (SEEDING & SODDING)

M.G.58.500

Tinsley Asphalt, LLC $20.0000 $1,170.00

Jones Bros. Contractors, LLC $20.0000 $1,170.00

Vulcan Construction Materials, LLC $131.0000 $7,663.50

Dement Construction Company, LLC $125.0000 $7,312.50

Norris Bros. Excavating, LLC $61.7900 $3,614.72

803-01 SODDING (NEW SOD)

S.Y.5,665.000

Tinsley Asphalt, LLC $7.4000 $41,921.00

Jones Bros. Contractors, LLC $6.0000 $33,990.00

Vulcan Construction Materials, LLC $7.9000 $44,753.50

Dement Construction Company, LLC $7.5000 $42,487.50

Norris Bros. Excavating, LLC $10.0000 $56,650.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Tinsley Asphalt, LLC $2,072,516.68

Jones Bros. Contractors, LLC $2,411,734.25

Vulcan Construction Materials, LLC $2,586,985.35

Dement Construction Company, LLC $2,957,711.19

Norris Bros. Excavating, LLC $3,407,299.44

Tinsley Asphalt, LLC $2,072,516.68

Jones Bros. Contractors, LLC $2,411,734.25

Vulcan Construction Materials, LLC $2,586,985.35

Dement Construction Company, LLC $2,957,711.19

Norris Bros. Excavating, LLC $3,407,299.44
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

CARTER COUNTY (Contract No. CNW302 Call 012)

6.00%DBE GOAL

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH -

HSIP/PHSIP-1000(31),10946-3411-94

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Superior Traffic Control, LLC $371,659.25
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EXTENSION

CONTRACT CNW302

UNIT PRICE

ROADWAY CATEGORY

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH4.000

Superior Traffic Control, LLC $75.0000 $300.00

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT

EACH6.000

Superior Traffic Control, LLC $1,550.0000 $9,300.00

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT

L.F.100.000

Superior Traffic Control, LLC $5.0000 $500.00

705-04.24 GUARDRAIL END TERMINAL DELINEATION SHEETING

S.F.36.000

Superior Traffic Control, LLC $28.0000 $1,008.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.3,575.000

Superior Traffic Control, LLC $36.0000 $128,700.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH6.000

Superior Traffic Control, LLC $2,800.0000 $16,800.00

706-01 GUARDRAIL REMOVED

L.F.25.000

Superior Traffic Control, LLC $1.0000 $25.00

706-10.26 ROUNDED END ELEMENT

EACH18.000

Superior Traffic Control, LLC $75.0000 $1,350.00

712-01 TRAFFIC CONTROL

LS1.000

Superior Traffic Control, LLC $6,000.0000 $6,000.00

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH11.000

Superior Traffic Control, LLC $39.0000 $429.00

713-02.20 ROADSIDE OBSTACLE DELINEATION

S.F.108.000

Superior Traffic Control, LLC $24.0000 $2,592.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.504.000

Superior Traffic Control, LLC $5.8000 $2,923.20
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EXTENSION

CONTRACT CNW302

UNIT PRICE

713-11.01 "U" SECTION STEEL POSTS

LB.1,911.000

Superior Traffic Control, LLC $5.3500 $10,223.85

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.3,597.000

Superior Traffic Control, LLC $6.1000 $21,941.70

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.551.000

Superior Traffic Control, LLC $20.0000 $11,020.00

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.544.000

Superior Traffic Control, LLC $21.0000 $11,424.00

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH27.000

Superior Traffic Control, LLC $50.0000 $1,350.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH647.000

Superior Traffic Control, LLC $55.0000 $35,585.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.225.000

Superior Traffic Control, LLC $12.5000 $2,812.50

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.20.000

Superior Traffic Control, LLC $27.7500 $555.00

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

L.M.40.800

Superior Traffic Control, LLC $2,500.0000 $102,000.00

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)

L.F.1,380.000

Superior Traffic Control, LLC $1.5000 $2,070.00

717-01 MOBILIZATION

LS1.000

Superior Traffic Control, LLC $2,750.0000 $2,750.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC $371,659.25

Superior Traffic Control, LLC $371,659.25
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

COUNTIES CARTER, SULLIVAN, UNICOI, AND WASHINGTON (Contract No. CNW317 Call 013)

THE SWEEPING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R1BVAR-M3-015

0.0 MILES

COMPLETION TIME  - ON OR BEFORE FEBRUARY 29, 2024

TOTAL CONTRACT

Sweeping Corporation of America, LLC $111,228.00

Blevins Enterprises, Inc. $124,269.08

1PAGE



EXTENSION

CONTRACT CNW317

UNIT PRICE

MAINTENANCE CATEGORY

719-01 SWEEPING

L.M.1,612.000

Sweeping Corporation of America, LLC $69.0000 $111,228.00

Blevins Enterprises, Inc. $77.0900 $124,269.08
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Sweeping Corporation of America, LLC $111,228.00

Blevins Enterprises, Inc. $124,269.08

Sweeping Corporation of America, LLC $111,228.00

Blevins Enterprises, Inc. $124,269.08
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

CHEATHAM COUNTY (Contract No. CNW337 Call 014)

6.00%DBE GOAL

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS, INCLUDING SPOT RESURFACING.

PROJECT LENGTH -

HSIP-1100(34),11945-3496-94

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Jones Bros. Contractors, LLC $319,441.90

Rogers Group, Inc. $331,130.10

Vulcan Construction Materials, LLC $349,625.25

Volunteer Paving, LLC $419,228.68
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EXTENSION

CONTRACT CNW337

UNIT PRICE

ROADWAY CATEGORY

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON850.000

Jones Bros. Contractors, LLC $115.0000 $97,750.00

Rogers Group, Inc. $135.0000 $114,750.00

Vulcan Construction Materials, LLC $125.0000 $106,250.00

Volunteer Paving, LLC $168.1400 $142,919.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON8.000

Jones Bros. Contractors, LLC $750.0000 $6,000.00

Rogers Group, Inc. $1,000.0000 $8,000.00

Vulcan Construction Materials, LLC $1,500.0000 $12,000.00

Volunteer Paving, LLC $937.5000 $7,500.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON498.000

Jones Bros. Contractors, LLC $150.0000 $74,700.00

Rogers Group, Inc. $155.0000 $77,190.00

Vulcan Construction Materials, LLC $150.0000 $74,700.00

Volunteer Paving, LLC $183.1700 $91,218.66

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.7,530.000

Jones Bros. Contractors, LLC $3.1500 $23,719.50

Rogers Group, Inc. $2.4000 $18,072.00

Vulcan Construction Materials, LLC $2.0000 $15,060.00

Volunteer Paving, LLC $5.6900 $42,845.70

712-01 TRAFFIC CONTROL

LS1.000

Jones Bros. Contractors, LLC $15,000.0000 $15,000.00

Rogers Group, Inc. $14,500.0000 $14,500.00

Vulcan Construction Materials, LLC $22,850.0000 $22,850.00

Volunteer Paving, LLC $7,400.0000 $7,400.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.220.000

Jones Bros. Contractors, LLC $6.1500 $1,353.00

Rogers Group, Inc. $6.5000 $1,430.00

Vulcan Construction Materials, LLC $7.7000 $1,694.00

Volunteer Paving, LLC $6.5000 $1,430.00

713-11.01 "U" SECTION STEEL POSTS

LB.80.000

Jones Bros. Contractors, LLC $6.4500 $516.00

Rogers Group, Inc. $3.4000 $272.00

Vulcan Construction Materials, LLC $4.8000 $384.00

Volunteer Paving, LLC $4.1600 $332.80
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EXTENSION

CONTRACT CNW337

UNIT PRICE

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.770.000

Jones Bros. Contractors, LLC $6.6000 $5,082.00

Rogers Group, Inc. $4.7500 $3,657.50

Vulcan Construction Materials, LLC $5.0000 $3,850.00

Volunteer Paving, LLC $4.6500 $3,580.50

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.30.000

Jones Bros. Contractors, LLC $20.0000 $600.00

Rogers Group, Inc. $16.2500 $487.50

Vulcan Construction Materials, LLC $15.6500 $469.50

Volunteer Paving, LLC $11.9000 $357.00

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.189.000

Jones Bros. Contractors, LLC $23.1500 $4,375.35

Rogers Group, Inc. $16.2500 $3,071.25

Vulcan Construction Materials, LLC $17.2500 $3,260.25

Volunteer Paving, LLC $13.1500 $2,485.35

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH17.000

Jones Bros. Contractors, LLC $36.8500 $626.45

Rogers Group, Inc. $31.0000 $527.00

Vulcan Construction Materials, LLC $145.0000 $2,465.00

Volunteer Paving, LLC $31.5100 $535.67

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH481.000

Jones Bros. Contractors, LLC $31.6000 $15,199.60

Rogers Group, Inc. $31.5000 $15,151.50

Vulcan Construction Materials, LLC $34.4500 $16,570.45

Volunteer Paving, LLC $55.0000 $26,455.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.109.000

Jones Bros. Contractors, LLC $21.0500 $2,294.45

Rogers Group, Inc. $21.0000 $2,289.00

Vulcan Construction Materials, LLC $23.0000 $2,507.00

Volunteer Paving, LLC $20.0000 $2,180.00

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

L.M.24.660

Jones Bros. Contractors, LLC $2,420.0000 $59,677.20

Rogers Group, Inc. $2,400.0000 $59,184.00

Vulcan Construction Materials, LLC $2,650.0000 $65,349.00

Volunteer Paving, LLC $2,850.0000 $70,281.00
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EXTENSION

CONTRACT CNW337

UNIT PRICE

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)

L.F.2,427.000

Jones Bros. Contractors, LLC $1.0500 $2,548.35

Rogers Group, Inc. $1.0500 $2,548.35

Vulcan Construction Materials, LLC $1.1500 $2,791.05

Volunteer Paving, LLC $4.0000 $9,708.00

717-01 MOBILIZATION

LS1.000

Jones Bros. Contractors, LLC $10,000.0000 $10,000.00

Rogers Group, Inc. $10,000.0000 $10,000.00

Vulcan Construction Materials, LLC $19,425.0000 $19,425.00

Volunteer Paving, LLC $10,000.0000 $10,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Jones Bros. Contractors, LLC $319,441.90

Rogers Group, Inc. $331,130.10

Vulcan Construction Materials, LLC $349,625.25

Volunteer Paving, LLC $419,228.68

Jones Bros. Contractors, LLC $319,441.90

Rogers Group, Inc. $331,130.10

Vulcan Construction Materials, LLC $349,625.25

Volunteer Paving, LLC $419,228.68
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

COUNTIES DAVIDSON, HUMPHREYS, MONTGOMERY, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON (Contract No.
CNW314 Call 015)

THE SWEEPING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R3BVAR-M3-019

0.0 MILES

COMPLETION TIME  - ON OR BEFORE FEBRUARY 29, 2024

TOTAL CONTRACT

Blevins Enterprises, Inc. $951,720.00

Sweeping Corporation of America, LLC $1,259,896.00
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EXTENSION

CONTRACT CNW314

UNIT PRICE

MAINTENANCE CATEGORY

719-01 SWEEPING

L.M.22,660.000

Blevins Enterprises, Inc. $42.0000 $951,720.00

Sweeping Corporation of America, LLC $55.6000 $1,259,896.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Blevins Enterprises, Inc. $951,720.00

Sweeping Corporation of America, LLC $1,259,896.00

Blevins Enterprises, Inc. $951,720.00

Sweeping Corporation of America, LLC $1,259,896.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

COUNTIES DAVIDSON, MONTGOMERY, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON (Contract No. CNW315 Call 016)

THE DRAIN CLEANING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R3BVAR-M3-020

0.0 MILES

COMPLETION TIME  - ON OR BEFORE FEBRUARY 29, 2024

TOTAL CONTRACT

Sweeping Corporation of America, LLC $1,059,439.56
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EXTENSION

CONTRACT CNW315

UNIT PRICE

MAINTENANCE CATEGORY

603-05.40 CONTAINMENT & DISPOSAL OF WASTE(DAVIDSON CO BRIDGE CLEANING)

GAL.14,000.000

Sweeping Corporation of America, LLC $0.3000 $4,200.00

611-07.10 CLEAN DRAIN (TRENCH DRAIN)

L.F.5,006.000

Sweeping Corporation of America, LLC $3.5000 $17,521.00

611-07.11 CLEAN DRAIN(WITH GRATE)

EACH10,774.000

Sweeping Corporation of America, LLC $69.0000 $743,406.00

611-07.12 CLEAN DRAIN(WALL DRAIN)

EACH2,000.000

Sweeping Corporation of America, LLC $49.0000 $98,000.00

611-07.13 PIPE CLEANING (<18IN DIA.)

L.F.4,000.000

Sweeping Corporation of America, LLC $3.5000 $14,000.00

611-07.14 PIPE CLEANING (>OR=18IN DIA.)

L.F.3,200.000

Sweeping Corporation of America, LLC $4.0000 $12,800.00

611-07.20 HEAVY DRAIN CLEANING

EACH150.000

Sweeping Corporation of America, LLC $225.0000 $33,750.00

712-01.02 LANE CLOSURE

EACH80.000

Sweeping Corporation of America, LLC $1,500.0000 $120,000.00

712-01.56 MAINTENANCE OF TRAFFIC (BRIDGE CLEANING)

EACH8.000

Sweeping Corporation of America, LLC $257.0000 $2,056.00

719-01.21 STRUCTURE AND SITE CLEANING(I-40@CHARLOTTE AVE)

LS1.000

Sweeping Corporation of America, LLC $1,713.3200 $1,713.32

719-01.22 STRUCTURE AND SITE CLEANING(I-40@FAIRFIELD AVENUE)

LS1.000

Sweeping Corporation of America, LLC $1,713.3200 $1,713.32

719-01.23 STRUCTURE AND SITE CLEANING(I-40@40TH STREET)

LS1.000

Sweeping Corporation of America, LLC $1,713.3200 $1,713.32
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EXTENSION

CONTRACT CNW315

UNIT PRICE

719-01.24 STRUCTURE AND SITE CLEANING(I-40@BATAVIA STREET)

LS1.000

Sweeping Corporation of America, LLC $1,713.3200 $1,713.32

719-01.25 STRUCTURE AND SITE CLEANING(I-40@CLIFTON STREET)

LS1.000

Sweeping Corporation of America, LLC $1,713.3200 $1,713.32

719-01.26 STRUCTURE AND SITE CLEANING(I-40@CLIFTON STREET #2)

LS1.000

Sweeping Corporation of America, LLC $1,713.3200 $1,713.32

719-01.27 STRUCTURE AND SITE CLEANING(I-40@28TH AVENUE)

LS1.000

Sweeping Corporation of America, LLC $1,713.3200 $1,713.32

719-01.28 STRUCTURE AND SITE CLEANING(I-40@21ST AVENUE)

LS1.000

Sweeping Corporation of America, LLC $1,713.3200 $1,713.32

3PAGE



TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Sweeping Corporation of America, LLC $1,059,439.56

Sweeping Corporation of America, LLC $1,059,439.56
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

DECATUR COUNTY (Contract No. CNW301 Call 017)

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH -

HSIP-2000(20),20945-3448-94

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Superior Traffic Control, LLC $163,612.00

Volunteer Paving, LLC $168,418.01

LU, Inc. $169,072.41

1PAGE



EXTENSION

CONTRACT CNW301

UNIT PRICE

ROADWAY CATEGORY

705-04.24 GUARDRAIL END TERMINAL DELINEATION SHEETING

S.F.36.000

Superior Traffic Control, LLC $14.0000 $504.00

Volunteer Paving, LLC $25.0000 $900.00

LU, Inc. $25.0000 $900.00

712-01 TRAFFIC CONTROL

LS1.000

Superior Traffic Control, LLC $5,000.0000 $5,000.00

Volunteer Paving, LLC $5,000.0000 $5,000.00

LU, Inc. $2,500.0000 $2,500.00

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH4.000

Superior Traffic Control, LLC $42.0000 $168.00

Volunteer Paving, LLC $61.1300 $244.52

LU, Inc. $61.1300 $244.52

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.594.000

Superior Traffic Control, LLC $5.5000 $3,267.00

Volunteer Paving, LLC $7.1300 $4,235.22

LU, Inc. $7.1300 $4,235.22

713-11.01 "U" SECTION STEEL POSTS

LB.1,143.000

Superior Traffic Control, LLC $6.0000 $6,858.00

Volunteer Paving, LLC $7.7800 $8,892.54

LU, Inc. $7.7800 $8,892.54

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.1,497.000

Superior Traffic Control, LLC $6.2500 $9,356.25

Volunteer Paving, LLC $8.5400 $12,784.38

LU, Inc. $8.5400 $12,784.38

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.418.000

Superior Traffic Control, LLC $14.2500 $5,956.50

Volunteer Paving, LLC $14.9300 $6,240.74

LU, Inc. $14.9300 $6,240.74

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.512.000

Superior Traffic Control, LLC $15.5000 $7,936.00

Volunteer Paving, LLC $16.1300 $8,258.56

LU, Inc. $16.1300 $8,258.56
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EXTENSION

CONTRACT CNW301

UNIT PRICE

713-13.14 FLORESCENT YELLOW SIGN SHEETING

S.F.785.000

Superior Traffic Control, LLC $14.2500 $11,186.25

Volunteer Paving, LLC $16.1300 $12,662.05

LU, Inc. $16.1300 $12,662.05

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.160.000

Superior Traffic Control, LLC $18.0000 $2,880.00

Volunteer Paving, LLC $20.0000 $3,200.00

LU, Inc. $17.3400 $2,774.40

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

L.M.40.000

Superior Traffic Control, LLC $2,625.0000 $105,000.00

Volunteer Paving, LLC $2,400.0000 $96,000.00

LU, Inc. $2,652.0000 $106,080.00

717-01 MOBILIZATION

LS1.000

Superior Traffic Control, LLC $5,500.0000 $5,500.00

Volunteer Paving, LLC $10,000.0000 $10,000.00

LU, Inc. $3,500.0000 $3,500.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC $163,612.00

Volunteer Paving, LLC $168,418.01

LU, Inc. $169,072.41

Superior Traffic Control, LLC $163,612.00

Volunteer Paving, LLC $168,418.01

LU, Inc. $169,072.41
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

DICKSON COUNTY (Contract No. CNW303 Call 018)

3.00%DBE GOAL

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH -

HSIP-2200(20),22946-3407-94

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Superior Traffic Control, LLC $262,100.95

Vulcan Construction Materials, LLC $315,407.85

Volunteer Paving, LLC $322,819.25

LU, Inc. $360,484.46

1PAGE



EXTENSION

CONTRACT CNW303

UNIT PRICE

ROADWAY CATEGORY

712-01 TRAFFIC CONTROL

LS1.000

Superior Traffic Control, LLC $10,000.0000 $10,000.00

Vulcan Construction Materials, LLC $36,925.0000 $36,925.00

Volunteer Paving, LLC $10,000.0000 $10,000.00

LU, Inc. $10,850.0000 $10,850.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.289.000

Superior Traffic Control, LLC $5.4500 $1,575.05

Vulcan Construction Materials, LLC $9.0000 $2,601.00

Volunteer Paving, LLC $6.4500 $1,864.05

LU, Inc. $6.4500 $1,864.05

713-11.01 "U" SECTION STEEL POSTS

LB.2,880.000

Superior Traffic Control, LLC $5.6500 $16,272.00

Vulcan Construction Materials, LLC $5.3500 $15,408.00

Volunteer Paving, LLC $4.2500 $12,240.00

LU, Inc. $4.2500 $12,240.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.3,110.000

Superior Traffic Control, LLC $6.2500 $19,437.50

Vulcan Construction Materials, LLC $6.7500 $20,992.50

Volunteer Paving, LLC $5.0200 $15,612.20

LU, Inc. $5.0200 $15,612.20

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.261.000

Superior Traffic Control, LLC $14.2500 $3,719.25

Vulcan Construction Materials, LLC $28.2500 $7,373.25

Volunteer Paving, LLC $13.6000 $3,549.60

LU, Inc. $13.6000 $3,549.60

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.813.000

Superior Traffic Control, LLC $15.3500 $12,479.55

Vulcan Construction Materials, LLC $28.2500 $22,967.25

Volunteer Paving, LLC $14.8000 $12,032.40

LU, Inc. $14.8000 $12,032.40

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH68.000

Superior Traffic Control, LLC $37.5000 $2,550.00

Vulcan Construction Materials, LLC $25.0000 $1,700.00

Volunteer Paving, LLC $50.0000 $3,400.00

LU, Inc. $50.0000 $3,400.00
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EXTENSION

CONTRACT CNW303

UNIT PRICE

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH1,505.000

Superior Traffic Control, LLC $27.2500 $41,011.25

Vulcan Construction Materials, LLC $28.5000 $42,892.50

Volunteer Paving, LLC $45.0000 $67,725.00

LU, Inc. $45.4500 $68,402.25

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.184.000

Superior Traffic Control, LLC $22.0000 $4,048.00

Vulcan Construction Materials, LLC $21.2500 $3,910.00

Volunteer Paving, LLC $20.0000 $3,680.00

LU, Inc. $20.2000 $3,716.80

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

L.M.72.000

Superior Traffic Control, LLC $2,010.0000 $144,720.00

Vulcan Construction Materials, LLC $2,125.0000 $153,000.00

Volunteer Paving, LLC $2,400.0000 $172,800.00

LU, Inc. $2,878.5000 $207,252.00

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)

L.F.3,729.000

Superior Traffic Control, LLC $1.1500 $4,288.35

Vulcan Construction Materials, LLC $1.1500 $4,288.35

Volunteer Paving, LLC $4.0000 $14,916.00

LU, Inc. $4.0400 $15,065.16

717-01 MOBILIZATION

LS1.000

Superior Traffic Control, LLC $2,000.0000 $2,000.00

Vulcan Construction Materials, LLC $3,350.0000 $3,350.00

Volunteer Paving, LLC $5,000.0000 $5,000.00

LU, Inc. $6,500.0000 $6,500.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC $262,100.95

Vulcan Construction Materials, LLC $315,407.85

Volunteer Paving, LLC $322,819.25

LU, Inc. $360,484.46

Superior Traffic Control, LLC $262,100.95

Vulcan Construction Materials, LLC $315,407.85

Volunteer Paving, LLC $322,819.25

LU, Inc. $360,484.46
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

DICKSON COUNTY (Contract No. CNW313 Call 019)

THE SIGNAL UPGRADES ON U.S. 70 (S.R. 1) FROM NEAR NORTH CHARLOTTE STREET (L.M. 9.16) TO NEAR SPRING STREET/PUMP HILL
ROAD (L.M. 9.57) IN DICKSON, INCLUDING THE INTERSECTION OF S.R. 48.

PROJECT LENGTH -

22002-3257-04

0.410 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

S & W Contracting Co., Inc. $341,020.00

Stansell Electric Company, Inc. $365,359.00
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EXTENSION

CONTRACT CNW313

UNIT PRICE

ROADWAY CATEGORY

712-01 TRAFFIC CONTROL

LS1.000

S & W Contracting Co., Inc. $22,000.0000 $22,000.00

Stansell Electric Company, Inc. $22,400.0000 $22,400.00

717-01 MOBILIZATION

LS1.000

S & W Contracting Co., Inc. $12,000.0000 $12,000.00

Stansell Electric Company, Inc. $18,200.0000 $18,200.00

730-01.02 REMOVAL OF SIGNAL EQUIPMENT

EACH3.000

S & W Contracting Co., Inc. $1,200.0000 $3,600.00

Stansell Electric Company, Inc. $3,880.0000 $11,640.00

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)

EACH9.000

S & W Contracting Co., Inc. $1,226.0000 $11,034.00

Stansell Electric Company, Inc. $1,490.0000 $13,410.00

730-02.13 SIGNAL HEAD ASSEMBLY (140 A1)

EACH2.000

S & W Contracting Co., Inc. $1,317.0000 $2,634.00

Stansell Electric Company, Inc. $1,510.0000 $3,020.00

730-02.16 SIGNAL HEAD ASSEMBLY (150 A2H)

EACH2.000

S & W Contracting Co., Inc. $1,749.0000 $3,498.00

Stansell Electric Company, Inc. $2,120.0000 $4,240.00

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)

EACH7.000

S & W Contracting Co., Inc. $1,971.0000 $13,797.00

Stansell Electric Company, Inc. $2,240.0000 $15,680.00

730-02.30 SIGNAL HEAD ASSEMBLY (130 A2 WITH BACKPLATE)

EACH2.000

S & W Contracting Co., Inc. $1,228.0000 $2,456.00

Stansell Electric Company, Inc. $1,600.0000 $3,200.00

730-05.01 ELECTRICAL SERVICE CONNECTION

EACH3.000

S & W Contracting Co., Inc. $4,500.0000 $13,500.00

Stansell Electric Company, Inc. $2,300.0000 $6,900.00

730-08.02 SIGNAL CABLE - 5 CONDUCTOR

L.F.205.000

S & W Contracting Co., Inc. $2.0000 $410.00

Stansell Electric Company, Inc. $2.4000 $492.00
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EXTENSION

CONTRACT CNW313

UNIT PRICE

730-08.03 SIGNAL CABLE - 7 CONDUCTOR

L.F.1,945.000

S & W Contracting Co., Inc. $3.0000 $5,835.00

Stansell Electric Company, Inc. $2.6000 $5,057.00

730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER

L.F.1,240.000

S & W Contracting Co., Inc. $3.0000 $3,720.00

Stansell Electric Company, Inc. $3.0000 $3,720.00

730-13.08 VEHICLE DETECTOR (RADAR STOP LINE)

EACH11.000

S & W Contracting Co., Inc. $9,799.0000 $107,789.00

Stansell Electric Company, Inc. $7,860.0000 $86,460.00

730-13.09 VEHICLE DETECTOR (RADAR ADVANCE)

EACH6.000

S & W Contracting Co., Inc. $9,799.0000 $58,794.00

Stansell Electric Company, Inc. $14,220.0000 $85,320.00

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)

EACH3.000

S & W Contracting Co., Inc. $19,964.0000 $59,892.00

Stansell Electric Company, Inc. $21,050.0000 $63,150.00

730-16.04 CONTROLLER (ATC)

EACH3.000

S & W Contracting Co., Inc. $6,687.0000 $20,061.00

Stansell Electric Company, Inc. $7,490.0000 $22,470.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

S & W Contracting Co., Inc. $341,020.00

Stansell Electric Company, Inc. $365,359.00

S & W Contracting Co., Inc. $341,020.00

Stansell Electric Company, Inc. $365,359.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

GRUNDY COUNTY (Contract No. CNW324 Call 020)

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH -

HSIP/PHSIP-3100(24),31945-3467-94

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Superior Traffic Control, LLC $166,011.50

Volunteer Paving, LLC $189,271.41

LU, Inc. $192,976.95
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EXTENSION

CONTRACT CNW324

UNIT PRICE

ROADWAY CATEGORY

712-01 TRAFFIC CONTROL

LS1.000

Superior Traffic Control, LLC $7,000.0000 $7,000.00

Volunteer Paving, LLC $5,000.0000 $5,000.00

LU, Inc. $2,750.0000 $2,750.00

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH225.000

Superior Traffic Control, LLC $36.0000 $8,100.00

Volunteer Paving, LLC $61.2500 $13,781.25

LU, Inc. $61.2500 $13,781.25

713-02.20 ROADSIDE OBSTACLE DELINEATION

S.F.152.000

Superior Traffic Control, LLC $24.0000 $3,648.00

Volunteer Paving, LLC $30.5000 $4,636.00

LU, Inc. $30.5000 $4,636.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.1,212.000

Superior Traffic Control, LLC $5.1500 $6,241.80

Volunteer Paving, LLC $7.2500 $8,787.00

LU, Inc. $7.2500 $8,787.00

713-11.01 "U" SECTION STEEL POSTS

LB.1,014.000

Superior Traffic Control, LLC $5.3000 $5,374.20

Volunteer Paving, LLC $6.2400 $6,327.36

LU, Inc. $6.2400 $6,327.36

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.3,685.000

Superior Traffic Control, LLC $6.2500 $23,031.25

Volunteer Paving, LLC $7.0000 $25,795.00

LU, Inc. $7.0000 $25,795.00

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.566.000

Superior Traffic Control, LLC $13.2000 $7,471.20

Volunteer Paving, LLC $15.5000 $8,773.00

LU, Inc. $15.5000 $8,773.00

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.454.000

Superior Traffic Control, LLC $14.4500 $6,560.30

Volunteer Paving, LLC $16.7000 $7,581.80

LU, Inc. $16.7000 $7,581.80
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EXTENSION

CONTRACT CNW324

UNIT PRICE

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH31.000

Superior Traffic Control, LLC $35.0000 $1,085.00

Volunteer Paving, LLC $50.0000 $1,550.00

LU, Inc. $50.0000 $1,550.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH444.000

Superior Traffic Control, LLC $46.0000 $20,424.00

Volunteer Paving, LLC $48.0000 $21,312.00

LU, Inc. $48.4800 $21,525.12

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.157.000

Superior Traffic Control, LLC $12.5000 $1,962.50

Volunteer Paving, LLC $20.0000 $3,140.00

LU, Inc. $20.2000 $3,171.40

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

L.M.26.920

Superior Traffic Control, LLC $2,575.0000 $69,319.00

Volunteer Paving, LLC $2,400.0000 $64,608.00

LU, Inc. $2,878.5000 $77,489.22

716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)

L.F.1,995.000

Superior Traffic Control, LLC $1.1500 $2,294.25

Volunteer Paving, LLC $4.0000 $7,980.00

LU, Inc. $4.0400 $8,059.80

717-01 MOBILIZATION

LS1.000

Superior Traffic Control, LLC $3,500.0000 $3,500.00

Volunteer Paving, LLC $10,000.0000 $10,000.00

LU, Inc. $2,750.0000 $2,750.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC $166,011.50

Volunteer Paving, LLC $189,271.41

LU, Inc. $192,976.95

Superior Traffic Control, LLC $166,011.50

Volunteer Paving, LLC $189,271.41

LU, Inc. $192,976.95
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

HARDIN COUNTY (Contract No. CNW308 Call 021)

THE REPAIR OF THE BRIDGE ON U.S. 64 (S.R. 15) OVER THE TENNESSEE RIVER (L.M. 6.29).

PROJECT LENGTH -

36S015-M3-002

0.0 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2023

TOTAL CONTRACT

Jones Bros. Contractors, LLC $2,619,683.00

Thomson & Thomson, Inc. $3,172,351.00

Dement Construction Company, LLC $3,860,623.50
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EXTENSION

CONTRACT CNW308

UNIT PRICE

BRIDGE CATEGORY

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.400.000

Jones Bros. Contractors, LLC $8.0000 $3,200.00

Thomson & Thomson, Inc. $11.0000 $4,400.00

Dement Construction Company, LLC $8.0000 $3,200.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON3.000

Jones Bros. Contractors, LLC $900.0000 $2,700.00

Thomson & Thomson, Inc. $1,000.0000 $3,000.00

Dement Construction Company, LLC $1,000.0000 $3,000.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON1,575.000

Jones Bros. Contractors, LLC $205.0000 $322,875.00

Thomson & Thomson, Inc. $163.0800 $256,851.00

Dement Construction Company, LLC $158.0000 $248,850.00

411-01.11 ACS MIX(PG64-22) GRADING E RDWY

TON1,510.000

Jones Bros. Contractors, LLC $195.0000 $294,450.00

Thomson & Thomson, Inc. $158.0000 $238,580.00

Dement Construction Company, LLC $158.0000 $238,580.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.990.000

Jones Bros. Contractors, LLC $28.7500 $28,462.50

Thomson & Thomson, Inc. $25.0000 $24,750.00

Dement Construction Company, LLC $25.0000 $24,750.00

705-04.50 PORTABLE BARRIER RAIL DELINEATOR

EACH302.000

Jones Bros. Contractors, LLC $10.0000 $3,020.00

Thomson & Thomson, Inc. $26.0000 $7,852.00

Dement Construction Company, LLC $10.0000 $3,020.00

712-01 TRAFFIC CONTROL

LS1.000

Jones Bros. Contractors, LLC $25,000.0000 $25,000.00

Thomson & Thomson, Inc. $200,000.0000 $200,000.00

Dement Construction Company, LLC $400,000.0000 $400,000.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.3,500.000

Jones Bros. Contractors, LLC $50.0000 $175,000.00

Thomson & Thomson, Inc. $42.0000 $147,000.00

Dement Construction Company, LLC $80.0000 $280,000.00
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EXTENSION

CONTRACT CNW308

UNIT PRICE

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH2.000

Jones Bros. Contractors, LLC $8,600.0000 $17,200.00

Thomson & Thomson, Inc. $4,000.0000 $8,000.00

Dement Construction Company, LLC $8,600.0000 $17,200.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH396.000

Jones Bros. Contractors, LLC $30.0000 $11,880.00

Thomson & Thomson, Inc. $33.0000 $13,068.00

Dement Construction Company, LLC $30.0000 $11,880.00

712-06 SIGNS (CONSTRUCTION)

S.F.830.000

Jones Bros. Contractors, LLC $7.2500 $6,017.50

Thomson & Thomson, Inc. $7.0000 $5,810.00

Dement Construction Company, LLC $7.2500 $6,017.50

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.140.000

Jones Bros. Contractors, LLC $11.0000 $1,540.00

Thomson & Thomson, Inc. $13.5000 $1,890.00

Dement Construction Company, LLC $11.0000 $1,540.00

712-08.03 ARROW BOARD (TYPE C)

EACH1.000

Jones Bros. Contractors, LLC $895.0000 $895.00

Thomson & Thomson, Inc. $1,000.0000 $1,000.00

Dement Construction Company, LLC $895.0000 $895.00

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.6,970.000

Jones Bros. Contractors, LLC $6.5000 $45,305.00

Thomson & Thomson, Inc. $6.5000 $45,305.00

Dement Construction Company, LLC $4.0000 $27,880.00

712-09.08 REMOVABLE PAVEMENT MARKING (6" line)

L.F.33,030.000

Jones Bros. Contractors, LLC $5.5000 $181,665.00

Thomson & Thomson, Inc. $5.5000 $181,665.00

Dement Construction Company, LLC $3.0000 $99,090.00

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH271.000

Jones Bros. Contractors, LLC $60.0000 $16,260.00

Thomson & Thomson, Inc. $38.0000 $10,298.00

Dement Construction Company, LLC $60.0000 $16,260.00
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EXTENSION

CONTRACT CNW308

UNIT PRICE

713-02.15 FLEXIBLE DELINEATOR (YELLOW)

EACH346.000

Jones Bros. Contractors, LLC $60.0000 $20,760.00

Thomson & Thomson, Inc. $38.0000 $13,148.00

Dement Construction Company, LLC $60.0000 $20,760.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Jones Bros. Contractors, LLC $5,900.0000 $11,800.00

Thomson & Thomson, Inc. $8,500.0000 $17,000.00

Dement Construction Company, LLC $5,900.0000 $11,800.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.3.700

Jones Bros. Contractors, LLC $9,500.0000 $35,150.00

Thomson & Thomson, Inc. $9,500.0000 $35,150.00

Dement Construction Company, LLC $11,950.0000 $44,215.00

717-01 MOBILIZATION

LS1.000

Jones Bros. Contractors, LLC $130,000.0000 $130,000.00

Thomson & Thomson, Inc. $300,000.0000 $300,000.00

Dement Construction Company, LLC $190,000.0000 $190,000.00

801-03 WATER (SEEDING & SODDING)

M.G.6.000

Jones Bros. Contractors, LLC $50.0000 $300.00

Thomson & Thomson, Inc. $40.0000 $240.00

Dement Construction Company, LLC $50.0000 $300.00

803-01 SODDING (NEW SOD)

S.Y.300.000

Jones Bros. Contractors, LLC $10.0000 $3,000.00

Thomson & Thomson, Inc. $10.0000 $3,000.00

Dement Construction Company, LLC $10.0000 $3,000.00

502-01.02 CLEANING JOINTS

L.F.248.000

Jones Bros. Contractors, LLC $5.0000 $1,240.00

Thomson & Thomson, Inc. $7.0000 $1,736.00

Dement Construction Company, LLC $15.0000 $3,720.00

602-01 STRUCTURAL STEEL

LB.9,582.000

Jones Bros. Contractors, LLC $11.5000 $110,193.00

Thomson & Thomson, Inc. $44.0000 $421,608.00

Dement Construction Company, LLC $63.0000 $603,666.00
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EXTENSION

CONTRACT CNW308

UNIT PRICE

604-10.14 REMOVE EXISTING WEARING SURFACE

LS1.000

Jones Bros. Contractors, LLC $181,770.0000 $181,770.00

Thomson & Thomson, Inc. $235,000.0000 $235,000.00

Dement Construction Company, LLC $500,000.0000 $500,000.00

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

S.Y.1,600.000

Jones Bros. Contractors, LLC $350.0000 $560,000.00

Thomson & Thomson, Inc. $260.0000 $416,000.00

Dement Construction Company, LLC $270.0000 $432,000.00

604-10.91 MISCELLANEOUS BRIDGE ITEMS (Description)

LS1.000

Jones Bros. Contractors, LLC $430,000.0000 $430,000.00

Thomson & Thomson, Inc. $580,000.0000 $580,000.00

Dement Construction Company, LLC $669,000.0000 $669,000.00
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TOTAL CONTRACT

SUB-TOTAL BRIDGE

Jones Bros. Contractors, LLC $2,619,683.00

Thomson & Thomson, Inc. $3,172,351.00

Dement Construction Company, LLC $3,860,623.50

Jones Bros. Contractors, LLC $2,619,683.00

Thomson & Thomson, Inc. $3,172,351.00

Dement Construction Company, LLC $3,860,623.50
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

HAYWOOD COUNTY (Contract No. CNW322 Call 023)

8.50%DBE GOAL

THE GRADING, DRAINAGE AND PAVING ON I-40 AT THE U.S. 70 (S.R. 1) ENTRANCE AND EXIT RAMPS (EXIT 66).

PROJECT LENGTH -

NH-SIP-I-40-1(364),38001-3198-44

0.936 MILES

COMPLETION TIME  - ON OR BEFORE AUGUST 31, 2023

TOTAL CONTRACT

Ford Construction Company $3,538,808.30

Jones Bros. Contractors, LLC $3,938,972.00
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EXTENSION

CONTRACT CNW322

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Ford Construction Company $120,000.0000 $120,000.00

Jones Bros. Contractors, LLC $150,000.0000 $150,000.00

201-01 CLEARING AND GRUBBING

LS1.000

Ford Construction Company $50,000.0000 $50,000.00

Jones Bros. Contractors, LLC $1.0000 $1.00

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS

LS1.000

Ford Construction Company $61,000.0000 $61,000.00

Jones Bros. Contractors, LLC $10,000.0000 $10,000.00

202-03.01 REMOVAL OF ASPHALT PAVEMENT

S.Y.4,320.000

Ford Construction Company $9.0000 $38,880.00

Jones Bros. Contractors, LLC $12.0000 $51,840.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.9,011.000

Ford Construction Company $16.0000 $144,176.00

Jones Bros. Contractors, LLC $20.0000 $180,220.00

203-03 BORROW EXCAVATION (UNCLASSIFIED)

C.Y.3,486.000

Ford Construction Company $28.0000 $97,608.00

Jones Bros. Contractors, LLC $20.0000 $69,720.00

203-04 PLACING AND SPREADING TOPSOIL

C.Y.3,514.000

Ford Construction Company $6.0000 $21,084.00

Jones Bros. Contractors, LLC $10.0000 $35,140.00

203-06 WATER

M.G.200.000

Ford Construction Company $35.0000 $7,000.00

Jones Bros. Contractors, LLC $10.0000 $2,000.00

203-07 FURNISHING & SPREADING TOPSOIL

C.Y.3,263.000

Ford Construction Company $1.0000 $3,263.00

Jones Bros. Contractors, LLC $25.0000 $81,575.00

204-01 CULVERT EXCAVATION (UNCLASSIFIED)

C.Y.8.000

Ford Construction Company $23.0000 $184.00

Jones Bros. Contractors, LLC $160.0000 $1,280.00
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EXTENSION

CONTRACT CNW322

UNIT PRICE

204-08 FOUNDATION FILL MATERIAL

C.Y.18.000

Ford Construction Company $93.0000 $1,674.00

Jones Bros. Contractors, LLC $215.0000 $3,870.00

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)

C.Y.58.000

Ford Construction Company $400.0000 $23,200.00

Jones Bros. Contractors, LLC $450.0000 $26,100.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.2.100

Ford Construction Company $1,000.0000 $2,100.00

Jones Bros. Contractors, LLC $2,500.0000 $5,250.00

209-03.23 FILTER SOCK (24 INCH)

L.F.1,400.000

Ford Construction Company $10.0000 $14,000.00

Jones Bros. Contractors, LLC $10.0000 $14,000.00

209-05 SEDIMENT REMOVAL

C.Y.173.000

Ford Construction Company $11.0000 $1,903.00

Jones Bros. Contractors, LLC $20.0000 $3,460.00

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.1,030.000

Ford Construction Company $5.0000 $5,150.00

Jones Bros. Contractors, LLC $6.0000 $6,180.00

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)

L.F.570.000

Ford Construction Company $2.0000 $1,140.00

Jones Bros. Contractors, LLC $2.0000 $1,140.00

209-08.07 ROCK CHECK DAM

EACH2.000

Ford Construction Company $900.0000 $1,800.00

Jones Bros. Contractors, LLC $1,000.0000 $2,000.00

209-08.08 ENHANCED ROCK CHECK DAM

EACH7.000

Ford Construction Company $1,000.0000 $7,000.00

Jones Bros. Contractors, LLC $1,100.0000 $7,700.00

209-09.01 SANDBAGS

BAG250.000

Ford Construction Company $5.0000 $1,250.00

Jones Bros. Contractors, LLC $10.0000 $2,500.00
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EXTENSION

CONTRACT CNW322

UNIT PRICE

209-09.04 SEDIMENT FILTER BAG(15' X 10')

EACH2.000

Ford Construction Company $600.0000 $1,200.00

Jones Bros. Contractors, LLC $650.0000 $1,300.00

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)

S.Y.10.000

Ford Construction Company $2.5000 $25.00

Jones Bros. Contractors, LLC $25.0000 $250.00

209-20.04 POLYETHYLENE SHEETING (10 MIL.)

S.Y.10.000

Ford Construction Company $4.0000 $40.00

Jones Bros. Contractors, LLC $25.0000 $250.00

209-40.33 CATCH BASIN PROTECTION (TYPE D)

EACH4.000

Ford Construction Company $450.0000 $1,800.00

Jones Bros. Contractors, LLC $400.0000 $1,600.00

303-01.01 GRANULAR BACKFILL (ROADWAY)

TON480.000

Ford Construction Company $54.0000 $25,920.00

Jones Bros. Contractors, LLC $50.0000 $24,000.00

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (SEE PLANS)

TON7,518.000

Ford Construction Company $50.0000 $375,900.00

Jones Bros. Contractors, LLC $45.0000 $338,310.00

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON23.000

Ford Construction Company $60.0000 $1,380.00

Jones Bros. Contractors, LLC $75.0000 $1,725.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON730.000

Ford Construction Company $134.0000 $97,820.00

Jones Bros. Contractors, LLC $150.0000 $109,500.00

307-01.22 ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S

TON210.000

Ford Construction Company $190.0000 $39,900.00

Jones Bros. Contractors, LLC $215.0000 $45,150.00

307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A

TON1,470.000

Ford Construction Company $140.0000 $205,800.00

Jones Bros. Contractors, LLC $160.0000 $235,200.00
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EXTENSION

CONTRACT CNW322

UNIT PRICE

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

TON490.000

Ford Construction Company $165.0000 $80,850.00

Jones Bros. Contractors, LLC $185.0000 $90,650.00

307-03.10 ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS

TON440.000

Ford Construction Company $215.0000 $94,600.00

Jones Bros. Contractors, LLC $240.0000 $105,600.00

309-01.01 MINERAL AGGREGATE (A-CBC)

TON1,290.000

Ford Construction Company $49.0000 $63,210.00

Jones Bros. Contractors, LLC $55.0000 $70,950.00

309-01.02 PORTLAND CEMENT (A-CBC)

TON62.000

Ford Construction Company $750.0000 $46,500.00

Jones Bros. Contractors, LLC $500.0000 $31,000.00

309-02 BITUMINOUS MATERIAL (A-CBC)

TON4.000

Ford Construction Company $1,200.0000 $4,800.00

Jones Bros. Contractors, LLC $1,000.0000 $4,000.00

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON14.000

Ford Construction Company $800.0000 $11,200.00

Jones Bros. Contractors, LLC $900.0000 $12,600.00

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON44.000

Ford Construction Company $20.0000 $880.00

Jones Bros. Contractors, LLC $20.0000 $880.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON20.000

Ford Construction Company $900.0000 $18,000.00

Jones Bros. Contractors, LLC $1,000.0000 $20,000.00

407-20.05 SAW CUTTING ASPHALT PAVEMENT

L.F.4,500.000

Ford Construction Company $3.0000 $13,500.00

Jones Bros. Contractors, LLC $8.0000 $36,000.00

411-03.10 ACS MIX(PG76-22) GRADING D

TON307.000

Ford Construction Company $184.0000 $56,488.00

Jones Bros. Contractors, LLC $205.0000 $62,935.00
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EXTENSION

CONTRACT CNW322

UNIT PRICE

411-03.23 ACS MIX (PG76-22) OGFC

TON749.000

Ford Construction Company $250.0000 $187,250.00

Jones Bros. Contractors, LLC $280.0000 $209,720.00

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.3.000

Ford Construction Company $1,675.0000 $5,025.00

Jones Bros. Contractors, LLC $1,675.0000 $5,025.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.8,960.000

Ford Construction Company $11.0000 $98,560.00

Jones Bros. Contractors, LLC $10.0000 $89,600.00

604-01.01 CLASS A CONCRETE (ROADWAY)

C.Y.109.000

Ford Construction Company $1,800.0000 $196,200.00

Jones Bros. Contractors, LLC $1,500.0000 $163,500.00

604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)

LB.18,962.000

Ford Construction Company $2.1500 $40,768.30

Jones Bros. Contractors, LLC $2.0000 $37,924.00

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)

L.F.749.000

Ford Construction Company $94.0000 $70,406.00

Jones Bros. Contractors, LLC $75.0000 $56,175.00

607-03.30 18" PIPE CULVERT

L.F.128.000

Ford Construction Company $84.0000 $10,752.00

Jones Bros. Contractors, LLC $75.0000 $9,600.00

607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)

L.F.12.000

Ford Construction Company $188.0000 $2,256.00

Jones Bros. Contractors, LLC $275.0000 $3,300.00

611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1

EACH2.000

Ford Construction Company $3,000.0000 $6,000.00

Jones Bros. Contractors, LLC $5,500.0000 $11,000.00

611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1

EACH1.000

Ford Construction Company $4,800.0000 $4,800.00

Jones Bros. Contractors, LLC $6,500.0000 $6,500.00
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EXTENSION

CONTRACT CNW322

UNIT PRICE

611-07.64 36IN ENDWALL (CROSS DRAIN) 4:1

EACH1.000

Ford Construction Company $7,100.0000 $7,100.00

Jones Bros. Contractors, LLC $10,500.0000 $10,500.00

611-38.01 CATCH BASINS, TYPE 38, 0' - 4' DEPTH

EACH2.000

Ford Construction Company $7,400.0000 $14,800.00

Jones Bros. Contractors, LLC $6,500.0000 $13,000.00

611-38.02 CATCH BASINS, TYPE 38, > 4' - 8' DEPTH

EACH1.000

Ford Construction Company $7,750.0000 $7,750.00

Jones Bros. Contractors, LLC $6,800.0000 $6,800.00

621-03.01 15" TEMPORARY DRAINAGE PIPE

L.F.96.000

Ford Construction Company $81.0000 $7,776.00

Jones Bros. Contractors, LLC $45.0000 $4,320.00

621-03.03 24" TEMPORARY DRAINAGE PIPE

L.F.112.000

Ford Construction Company $112.0000 $12,544.00

Jones Bros. Contractors, LLC $65.0000 $7,280.00

621-03.05 36" TEMPORARY DRAINAGE PIPE

L.F.84.000

Ford Construction Company $168.0000 $14,112.00

Jones Bros. Contractors, LLC $125.0000 $10,500.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.410.000

Ford Construction Company $32.0000 $13,120.00

Jones Bros. Contractors, LLC $32.0000 $13,120.00

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3

EACH2.000

Ford Construction Company $1,375.0000 $2,750.00

Jones Bros. Contractors, LLC $1,375.0000 $2,750.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH2.000

Ford Construction Company $3,150.0000 $6,300.00

Jones Bros. Contractors, LLC $3,150.0000 $6,300.00

706-01 GUARDRAIL REMOVED

L.F.283.000

Ford Construction Company $6.0000 $1,698.00

Jones Bros. Contractors, LLC $3.0000 $849.00
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EXTENSION

CONTRACT CNW322

UNIT PRICE

707-03.01 STOCK FENCE

L.F.860.000

Ford Construction Company $11.0000 $9,460.00

Jones Bros. Contractors, LLC $11.0000 $9,460.00

707-03.02 END, BRACED LINE, CORNER POST ASSEMBLY(STOCK FENCE)

EACH8.000

Ford Construction Company $230.0000 $1,840.00

Jones Bros. Contractors, LLC $230.0000 $1,840.00

707-06.01 REMOVAL OF FENCE (STOCK R.O.W. FENCE)

L.F.905.000

Ford Construction Company $4.0000 $3,620.00

Jones Bros. Contractors, LLC $5.0000 $4,525.00

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.750.000

Ford Construction Company $2.0000 $1,500.00

Jones Bros. Contractors, LLC $2.0000 $1,500.00

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON410.000

Ford Construction Company $57.0000 $23,370.00

Jones Bros. Contractors, LLC $75.0000 $30,750.00

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON266.000

Ford Construction Company $57.0000 $15,162.00

Jones Bros. Contractors, LLC $75.0000 $19,950.00

709-05.08 MACHINED RIP-RAP (CLASS B)

TON195.000

Ford Construction Company $57.0000 $11,115.00

Jones Bros. Contractors, LLC $75.0000 $14,625.00

710-02 AGGREGATE UNDERDRAINS (WITH PIPE)

L.F.4,320.000

Ford Construction Company $12.0000 $51,840.00

Jones Bros. Contractors, LLC $12.0000 $51,840.00

710-05 LATERAL UNDERDRAIN

L.F.308.000

Ford Construction Company $10.0000 $3,080.00

Jones Bros. Contractors, LLC $10.0000 $3,080.00

710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)

EACH22.000

Ford Construction Company $1,100.0000 $24,200.00

Jones Bros. Contractors, LLC $1,000.0000 $22,000.00
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EXTENSION

CONTRACT CNW322

UNIT PRICE

712-01 TRAFFIC CONTROL

LS1.000

Ford Construction Company $47,000.0000 $47,000.00

Jones Bros. Contractors, LLC $175,000.0000 $175,000.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.4,760.000

Ford Construction Company $33.0000 $157,080.00

Jones Bros. Contractors, LLC $45.0000 $214,200.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH4.000

Ford Construction Company $8,450.0000 $33,800.00

Jones Bros. Contractors, LLC $15,000.0000 $60,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH210.000

Ford Construction Company $32.0000 $6,720.00

Jones Bros. Contractors, LLC $35.0000 $7,350.00

712-04.50 BARRIER RAIL DELINEATOR

EACH240.000

Ford Construction Company $10.0000 $2,400.00

Jones Bros. Contractors, LLC $15.0000 $3,600.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH70.000

Ford Construction Company $25.0000 $1,750.00

Jones Bros. Contractors, LLC $25.0000 $1,750.00

712-06 SIGNS (CONSTRUCTION)

S.F.900.000

Ford Construction Company $7.3500 $6,615.00

Jones Bros. Contractors, LLC $8.0000 $7,200.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Ford Construction Company $895.0000 $1,790.00

Jones Bros. Contractors, LLC $1,500.0000 $3,000.00

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY

EACH4.000

Ford Construction Company $3,500.0000 $14,000.00

Jones Bros. Contractors, LLC $4,000.0000 $16,000.00

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR

HOUR200.000

Ford Construction Company $106.2500 $21,250.00

Jones Bros. Contractors, LLC $135.0000 $27,000.00
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EXTENSION

CONTRACT CNW322

UNIT PRICE

712-09.08 REMOVABLE PAVEMENT MARKING (6" line)

L.F.31,800.000

Ford Construction Company $2.0000 $63,600.00

Jones Bros. Contractors, LLC $7.0000 $222,600.00

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)

C.Y.1.000

Ford Construction Company $1,500.0000 $1,500.00

Jones Bros. Contractors, LLC $1,500.0000 $1,500.00

713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)

LB.61.000

Ford Construction Company $5.5000 $335.50

Jones Bros. Contractors, LLC $5.5000 $335.50

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH375.000

Ford Construction Company $45.0000 $16,875.00

Jones Bros. Contractors, LLC $50.0000 $18,750.00

713-04.02 STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS

LB.852.000

Ford Construction Company $6.5000 $5,538.00

Jones Bros. Contractors, LLC $7.0000 $5,964.00

713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT

LB.75.000

Ford Construction Company $6.5000 $487.50

Jones Bros. Contractors, LLC $7.0000 $525.00

713-11.01 "U" SECTION STEEL POSTS

LB.128.000

Ford Construction Company $6.0000 $768.00

Jones Bros. Contractors, LLC $7.0000 $896.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.262.000

Ford Construction Company $6.2500 $1,637.50

Jones Bros. Contractors, LLC $7.0000 $1,834.00

713-11.22 U POST SLIP BASE

EACH2.000

Ford Construction Company $400.0000 $800.00

Jones Bros. Contractors, LLC $400.0000 $800.00

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.3.000

Ford Construction Company $22.0000 $66.00

Jones Bros. Contractors, LLC $22.0000 $66.00
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EXTENSION

CONTRACT CNW322

UNIT PRICE

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.23.000

Ford Construction Company $24.0000 $552.00

Jones Bros. Contractors, LLC $25.0000 $575.00

713-14 EXTRUDED ALUMINUM PANEL SIGNS

S.F.251.000

Ford Construction Company $32.0000 $8,032.00

Jones Bros. Contractors, LLC $35.0000 $8,785.00

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Ford Construction Company $6,000.0000 $6,000.00

Jones Bros. Contractors, LLC $10,000.0000 $10,000.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Ford Construction Company $5,900.0000 $11,800.00

Jones Bros. Contractors, LLC $10,000.0000 $20,000.00

716-01.06 TEMPORARY RAISED PAVEMENT MARKER,WHITE

EACH61.000

Ford Construction Company $24.0000 $1,464.00

Jones Bros. Contractors, LLC $24.0000 $1,464.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH160.000

Ford Construction Company $50.0000 $8,000.00

Jones Bros. Contractors, LLC $50.0000 $8,000.00

716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER

EACH61.000

Ford Construction Company $25.0000 $1,525.00

Jones Bros. Contractors, LLC $25.0000 $1,525.00

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.154.000

Ford Construction Company $22.0000 $3,388.00

Jones Bros. Contractors, LLC $22.0000 $3,388.00

716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)

L.M.6.000

Ford Construction Company $5,250.0000 $31,500.00

Jones Bros. Contractors, LLC $5,250.0000 $31,500.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.5.500

Ford Construction Company $9,200.0000 $50,600.00

Jones Bros. Contractors, LLC $9,200.0000 $50,600.00
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EXTENSION

CONTRACT CNW322

UNIT PRICE

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.1,111.000

Ford Construction Company $4.0000 $4,444.00

Jones Bros. Contractors, LLC $4.0000 $4,444.00

717-01 MOBILIZATION

LS1.000

Ford Construction Company $262,000.0000 $262,000.00

Jones Bros. Contractors, LLC $189,000.0000 $189,000.00

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.934.000

Ford Construction Company $5.0000 $4,670.00

Jones Bros. Contractors, LLC $5.0000 $4,670.00

740-11.05 TEMPORARY SEDIMENT TUBE 24IN

L.F.10,620.000

Ford Construction Company $5.0000 $53,100.00

Jones Bros. Contractors, LLC $5.0000 $53,100.00

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT366.000

Ford Construction Company $22.5000 $8,235.00

Jones Bros. Contractors, LLC $22.5000 $8,235.00

801-03 WATER (SEEDING & SODDING)

M.G.444.000

Ford Construction Company $1.0000 $444.00

Jones Bros. Contractors, LLC $1.0000 $444.00

803-01 SODDING (NEW SOD)

S.Y.40,665.000

Ford Construction Company $2.5000 $101,662.50

Jones Bros. Contractors, LLC $2.5000 $101,662.50
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Ford Construction Company $3,538,808.30

Jones Bros. Contractors, LLC $3,938,972.00

Ford Construction Company $3,538,808.30

Jones Bros. Contractors, LLC $3,938,972.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

HUMPHREYS COUNTY (Contract No. CNW304 Call 024)

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH -

HSIP/PHSIP-4300(31),43946-3429-94

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Superior Traffic Control, LLC $239,615.44

Volunteer Paving, LLC $299,260.44

LU, Inc. $327,115.95
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EXTENSION

CONTRACT CNW304

UNIT PRICE

ROADWAY CATEGORY

712-01 TRAFFIC CONTROL

LS1.000

Superior Traffic Control, LLC $7,200.0000 $7,200.00

Volunteer Paving, LLC $5,000.0000 $5,000.00

LU, Inc. $2,500.0000 $2,500.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.446.000

Superior Traffic Control, LLC $5.3500 $2,386.10

Volunteer Paving, LLC $6.6800 $2,979.28

LU, Inc. $6.6800 $2,979.28

713-11.01 "U" SECTION STEEL POSTS

LB.3,528.000

Superior Traffic Control, LLC $5.1500 $18,169.20

Volunteer Paving, LLC $4.6500 $16,405.20

LU, Inc. $4.6500 $16,405.20

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.3,180.000

Superior Traffic Control, LLC $6.2000 $19,716.00

Volunteer Paving, LLC $5.4200 $17,235.60

LU, Inc. $5.4200 $17,235.60

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.354.900

Superior Traffic Control, LLC $14.1500 $5,021.84

Volunteer Paving, LLC $14.1700 $5,028.93

LU, Inc. $14.1700 $5,028.93

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.839.000

Superior Traffic Control, LLC $15.4500 $12,962.55

Volunteer Paving, LLC $15.3700 $12,895.43

LU, Inc. $15.3700 $12,895.43

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH58.000

Superior Traffic Control, LLC $35.0000 $2,030.00

Volunteer Paving, LLC $50.0000 $2,900.00

LU, Inc. $50.0000 $2,900.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH224.000

Superior Traffic Control, LLC $31.0000 $6,944.00

Volunteer Paving, LLC $55.0000 $12,320.00

LU, Inc. $55.5500 $12,443.20
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EXTENSION

CONTRACT CNW304

UNIT PRICE

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.85.000

Superior Traffic Control, LLC $21.0000 $1,785.00

Volunteer Paving, LLC $20.0000 $1,700.00

LU, Inc. $20.2000 $1,717.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.32.000

Superior Traffic Control, LLC $31.0000 $992.00

Volunteer Paving, LLC $30.0000 $960.00

LU, Inc. $30.3000 $969.60

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

L.M.78.300

Superior Traffic Control, LLC $1,950.0000 $152,685.00

Volunteer Paving, LLC $2,400.0000 $187,920.00

LU, Inc. $2,878.5000 $225,386.55

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)

L.F.5,979.000

Superior Traffic Control, LLC $1.2500 $7,473.75

Volunteer Paving, LLC $4.0000 $23,916.00

LU, Inc. $4.0400 $24,155.16

717-01 MOBILIZATION

LS1.000

Superior Traffic Control, LLC $2,250.0000 $2,250.00

Volunteer Paving, LLC $10,000.0000 $10,000.00

LU, Inc. $2,500.0000 $2,500.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC $239,615.44

Volunteer Paving, LLC $299,260.44

LU, Inc. $327,115.95

Superior Traffic Control, LLC $239,615.44

Volunteer Paving, LLC $299,260.44

LU, Inc. $327,115.95
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

JACKSON COUNTY (Contract No. CNW338 Call 025)

9.00%DBE GOAL

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 85 FROM THE GAINESBORO CITY LIMITS (L.M. 15.57) TO BROWN STAFFORD
CEMETERY LANE (L.M. 19.06).

PROJECT LENGTH -

PHSIP-85(47),44006-3211-94

3.490 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Superior Traffic Control, LLC $368,290.50

Vulcan Construction Materials, LLC $482,901.88
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EXTENSION

CONTRACT CNW338

UNIT PRICE

ROADWAY CATEGORY

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT

L.F.7,912.000

Superior Traffic Control, LLC $4.0000 $31,648.00

Vulcan Construction Materials, LLC $2.5500 $20,175.60

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.4,839.000

Superior Traffic Control, LLC $26.7500 $129,443.25

Vulcan Construction Materials, LLC $37.5000 $181,462.50

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3

EACH6.000

Superior Traffic Control, LLC $995.0000 $5,970.00

Vulcan Construction Materials, LLC $1,425.0000 $8,550.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH5.000

Superior Traffic Control, LLC $3,000.0000 $15,000.00

Vulcan Construction Materials, LLC $4,150.0000 $20,750.00

706-01 GUARDRAIL REMOVED

L.F.250.000

Superior Traffic Control, LLC $1.2500 $312.50

Vulcan Construction Materials, LLC $1.2000 $300.00

706-06.03 RADIUS RAIL

L.F.521.000

Superior Traffic Control, LLC $55.0000 $28,655.00

Vulcan Construction Materials, LLC $41.5000 $21,621.50

706-10.26 ROUNDED END ELEMENT

EACH6.000

Superior Traffic Control, LLC $100.0000 $600.00

Vulcan Construction Materials, LLC $149.0000 $894.00

712-01 TRAFFIC CONTROL

LS1.000

Superior Traffic Control, LLC $4,000.0000 $4,000.00

Vulcan Construction Materials, LLC $51,550.0000 $51,550.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.960.000

Superior Traffic Control, LLC $5.0000 $4,800.00

Vulcan Construction Materials, LLC $7.2500 $6,960.00

713-11.01 "U" SECTION STEEL POSTS

LB.7.000

Superior Traffic Control, LLC $6.0000 $42.00

Vulcan Construction Materials, LLC $4.4000 $30.80
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EXTENSION

CONTRACT CNW338

UNIT PRICE

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.3,483.000

Superior Traffic Control, LLC $6.0000 $20,898.00

Vulcan Construction Materials, LLC $5.4000 $18,808.20

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.493.500

Superior Traffic Control, LLC $14.5000 $7,155.75

Vulcan Construction Materials, LLC $28.2500 $13,941.38

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.235.000

Superior Traffic Control, LLC $15.0000 $3,525.00

Vulcan Construction Materials, LLC $21.0000 $4,935.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH386.000

Superior Traffic Control, LLC $52.0000 $20,072.00

Vulcan Construction Materials, LLC $50.9000 $19,647.40

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.109.000

Superior Traffic Control, LLC $16.0000 $1,744.00

Vulcan Construction Materials, LLC $17.0000 $1,853.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.14.000

Superior Traffic Control, LLC $6,600.0000 $92,400.00

Vulcan Construction Materials, LLC $7,350.0000 $102,900.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.210.000

Superior Traffic Control, LLC $2.5000 $525.00

Vulcan Construction Materials, LLC $2.2500 $472.50

717-01 MOBILIZATION

LS1.000

Superior Traffic Control, LLC $1,500.0000 $1,500.00

Vulcan Construction Materials, LLC $8,050.0000 $8,050.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC $368,290.50

Vulcan Construction Materials, LLC $482,901.88

Superior Traffic Control, LLC $368,290.50

Vulcan Construction Materials, LLC $482,901.88
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

JEFFERSON COUNTY (Contract No. CNW318 Call 027)

7.50%DBE GOAL

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH -

HSIP/PHSIP-4500(32),45945-3495-94

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Superior Traffic Control, LLC $369,539.20

LU, Inc. $372,648.60
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EXTENSION

CONTRACT CNW318

UNIT PRICE

ROADWAY CATEGORY

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH1.000

Superior Traffic Control, LLC $200.0000 $200.00

LU, Inc. $200.0000 $200.00

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT

EACH3.000

Superior Traffic Control, LLC $1,650.0000 $4,950.00

LU, Inc. $1,650.0000 $4,950.00

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT

L.F.4,200.000

Superior Traffic Control, LLC $3.9500 $16,590.00

LU, Inc. $3.6500 $15,330.00

705-04.24 GUARDRAIL END TERMINAL DELINEATION SHEETING

S.F.8.000

Superior Traffic Control, LLC $50.0000 $400.00

LU, Inc. $50.0000 $400.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.300.000

Superior Traffic Control, LLC $36.5000 $10,950.00

LU, Inc. $36.5000 $10,950.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH3.000

Superior Traffic Control, LLC $3,150.0000 $9,450.00

LU, Inc. $3,150.0000 $9,450.00

706-01 GUARDRAIL REMOVED

L.F.100.000

Superior Traffic Control, LLC $3.0000 $300.00

LU, Inc. $3.0000 $300.00

706-10.26 ROUNDED END ELEMENT

EACH2.000

Superior Traffic Control, LLC $100.0000 $200.00

LU, Inc. $100.0000 $200.00

712-01 TRAFFIC CONTROL

LS1.000

Superior Traffic Control, LLC $12,000.0000 $12,000.00

LU, Inc. $2,750.0000 $2,750.00

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH6.000

Superior Traffic Control, LLC $38.0000 $228.00

LU, Inc. $60.5600 $363.36
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EXTENSION

CONTRACT CNW318

UNIT PRICE

713-02.20 ROADSIDE OBSTACLE DELINEATION

S.F.103.000

Superior Traffic Control, LLC $25.0000 $2,575.00

LU, Inc. $28.9200 $2,978.76

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.1,356.000

Superior Traffic Control, LLC $5.2000 $7,051.20

LU, Inc. $6.5600 $8,895.36

713-11.01 "U" SECTION STEEL POSTS

LB.2,438.000

Superior Traffic Control, LLC $5.4500 $13,287.10

LU, Inc. $5.1000 $12,433.80

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.8,378.000

Superior Traffic Control, LLC $6.3500 $53,200.30

LU, Inc. $5.8700 $49,178.86

713-11.21 P POST SLIP BASE

EACH4.000

Superior Traffic Control, LLC $490.0000 $1,960.00

LU, Inc. $600.0000 $2,400.00

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.1,041.000

Superior Traffic Control, LLC $13.3500 $13,897.35

LU, Inc. $13.9200 $14,490.72

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.1,411.000

Superior Traffic Control, LLC $14.7500 $20,812.25

LU, Inc. $15.1200 $21,334.32

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH208.000

Superior Traffic Control, LLC $35.0000 $7,280.00

LU, Inc. $50.0000 $10,400.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.64.000

Superior Traffic Control, LLC $22.0000 $1,408.00

LU, Inc. $24.4800 $1,566.72

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.560.000

Superior Traffic Control, LLC $12.0000 $6,720.00

LU, Inc. $12.2400 $6,854.40

3PAGE



EXTENSION

CONTRACT CNW318

UNIT PRICE

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH6.000

Superior Traffic Control, LLC $200.0000 $1,200.00

LU, Inc. $229.5000 $1,377.00

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

L.M.69.300

Superior Traffic Control, LLC $2,400.0000 $166,320.00

LU, Inc. $2,550.0000 $176,715.00

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)

L.F.6,510.000

Superior Traffic Control, LLC $1.0000 $6,510.00

LU, Inc. $1.5300 $9,960.30

717-01 MOBILIZATION

LS1.000

Superior Traffic Control, LLC $5,050.0000 $5,050.00

LU, Inc. $3,350.0000 $3,350.00

730-26.07 FLASHING WARNING BEACON (RED)

EACH2.000

Superior Traffic Control, LLC $3,500.0000 $7,000.00

LU, Inc. $2,910.0000 $5,820.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC $369,539.20

LU, Inc. $372,648.60

Superior Traffic Control, LLC $369,539.20

LU, Inc. $372,648.60
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

JEFFERSON COUNTY (Contract No. CNW307 Call 028)

8.50%DBE GOAL

THE GRADING, DRAINAGE AND PAVING AT THE I-40 REST AREA WESTBOUND RAMPS (L.M. 15.68).

PROJECT LENGTH -

NH-SIP-I-40-8(182),45002-3152-44

0.776 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Southern Constructors, Inc. $1,985,058.00

APAC-Atlantic, Inc. $2,585,207.80
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EXTENSION

CONTRACT CNW307

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Southern Constructors, Inc. $35,000.0000 $35,000.00

APAC-Atlantic, Inc. $77,000.0000 $77,000.00

201-01 CLEARING AND GRUBBING

LS1.000

Southern Constructors, Inc. $110,000.0000 $110,000.00

APAC-Atlantic, Inc. $40,000.0000 $40,000.00

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.

S.Y.350.000

Southern Constructors, Inc. $50.0000 $17,500.00

APAC-Atlantic, Inc. $150.0000 $52,500.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.1,742.000

Southern Constructors, Inc. $31.0000 $54,002.00

APAC-Atlantic, Inc. $72.0000 $125,424.00

203-03 BORROW EXCAVATION (UNCLASSIFIED)

C.Y.1,121.000

Southern Constructors, Inc. $40.0000 $44,840.00

APAC-Atlantic, Inc. $95.0000 $106,495.00

203-04 PLACING AND SPREADING TOPSOIL

C.Y.303.000

Southern Constructors, Inc. $30.0000 $9,090.00

APAC-Atlantic, Inc. $140.0000 $42,420.00

203-05 UNDERCUTTING

C.Y.300.000

Southern Constructors, Inc. $60.0000 $18,000.00

APAC-Atlantic, Inc. $165.0000 $49,500.00

203-06 WATER

M.G.6.000

Southern Constructors, Inc. $300.0000 $1,800.00

APAC-Atlantic, Inc. $100.0000 $600.00

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)

C.Y.6.000

Southern Constructors, Inc. $900.0000 $5,400.00

APAC-Atlantic, Inc. $1,200.0000 $7,200.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.1.000

Southern Constructors, Inc. $2,000.0000 $2,000.00

APAC-Atlantic, Inc. $2,500.0000 $2,500.00
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EXTENSION

CONTRACT CNW307

UNIT PRICE

209-05 SEDIMENT REMOVAL

C.Y.18.000

Southern Constructors, Inc. $35.0000 $630.00

APAC-Atlantic, Inc. $100.0000 $1,800.00

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)

L.F.800.000

Southern Constructors, Inc. $5.0000 $4,000.00

APAC-Atlantic, Inc. $3.2500 $2,600.00

209-08.07 ROCK CHECK DAM

EACH8.000

Southern Constructors, Inc. $900.0000 $7,200.00

APAC-Atlantic, Inc. $730.0000 $5,840.00

209-08.08 ENHANCED ROCK CHECK DAM

EACH3.000

Southern Constructors, Inc. $1,500.0000 $4,500.00

APAC-Atlantic, Inc. $975.0000 $2,925.00

209-40.33 CATCH BASIN PROTECTION (TYPE D)

EACH4.000

Southern Constructors, Inc. $800.0000 $3,200.00

APAC-Atlantic, Inc. $430.0000 $1,720.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON3,572.000

Southern Constructors, Inc. $38.0000 $135,736.00

APAC-Atlantic, Inc. $74.0000 $264,328.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON137.000

Southern Constructors, Inc. $215.0000 $29,455.00

APAC-Atlantic, Inc. $195.0000 $26,715.00

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

TON343.000

Southern Constructors, Inc. $210.0000 $72,030.00

APAC-Atlantic, Inc. $190.0000 $65,170.00

307-03.10 ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS

TON83.000

Southern Constructors, Inc. $330.0000 $27,390.00

APAC-Atlantic, Inc. $350.0000 $29,050.00

313-03 TREATED PERMEABLE BASE

S.Y.897.000

Southern Constructors, Inc. $56.0000 $50,232.00

APAC-Atlantic, Inc. $60.0000 $53,820.00
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EXTENSION

CONTRACT CNW307

UNIT PRICE

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON4.000

Southern Constructors, Inc. $1,200.0000 $4,800.00

APAC-Atlantic, Inc. $1,350.0000 $5,400.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON11.000

Southern Constructors, Inc. $1,400.0000 $15,400.00

APAC-Atlantic, Inc. $1,035.0000 $11,385.00

403-02.02 HOT APPLIED TACK COAT

TON0.100

Southern Constructors, Inc. $41,000.0000 $4,100.00

APAC-Atlantic, Inc. $60,000.0000 $6,000.00

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

TON80.000

Southern Constructors, Inc. $330.0000 $26,400.00

APAC-Atlantic, Inc. $296.0000 $23,680.00

411-03.10 ACS MIX(PG76-22) GRADING D

TON301.000

Southern Constructors, Inc. $240.0000 $72,240.00

APAC-Atlantic, Inc. $250.0000 $75,250.00

411-03.23 ACS MIX (PG76-22) OGFC

TON670.000

Southern Constructors, Inc. $228.0000 $152,760.00

APAC-Atlantic, Inc. $250.0000 $167,500.00

411-03.28 ACS MIX (PG76-22) OGFC GRADING E SHOULDER

TON342.000

Southern Constructors, Inc. $270.0000 $92,340.00

APAC-Atlantic, Inc. $240.0000 $82,080.00

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.2.000

Southern Constructors, Inc. $1,500.0000 $3,000.00

APAC-Atlantic, Inc. $1,800.0000 $3,600.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON1,648.000

Southern Constructors, Inc. $54.0000 $88,992.00

APAC-Atlantic, Inc. $75.0000 $123,600.00

501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"

S.Y.741.000

Southern Constructors, Inc. $195.0000 $144,495.00

APAC-Atlantic, Inc. $300.0000 $222,300.00
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EXTENSION

CONTRACT CNW307

UNIT PRICE

502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)

L.F.12.000

Southern Constructors, Inc. $20.0000 $240.00

APAC-Atlantic, Inc. $60.0000 $720.00

502-04.02 LOAD TRANSFER DOWELS

EACH47.000

Southern Constructors, Inc. $60.0000 $2,820.00

APAC-Atlantic, Inc. $225.0000 $10,575.00

502-04.03 TRANSVERSE TIE-BARS

EACH564.000

Southern Constructors, Inc. $25.0000 $14,100.00

APAC-Atlantic, Inc. $15.0000 $8,460.00

707-03.01 STOCK FENCE

L.F.450.000

Southern Constructors, Inc. $17.0000 $7,650.00

APAC-Atlantic, Inc. $13.0000 $5,850.00

707-03.02 END, BRACED LINE, CORNER POST ASSEMBLY(STOCK FENCE)

EACH2.000

Southern Constructors, Inc. $550.0000 $1,100.00

APAC-Atlantic, Inc. $380.0000 $760.00

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.300.000

Southern Constructors, Inc. $7.0000 $2,100.00

APAC-Atlantic, Inc. $7.0000 $2,100.00

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON200.000

Southern Constructors, Inc. $55.0000 $11,000.00

APAC-Atlantic, Inc. $140.0000 $28,000.00

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON856.000

Southern Constructors, Inc. $50.0000 $42,800.00

APAC-Atlantic, Inc. $85.0000 $72,760.00

710-02 AGGREGATE UNDERDRAINS (WITH PIPE)

L.F.704.000

Southern Constructors, Inc. $15.0000 $10,560.00

APAC-Atlantic, Inc. $35.0000 $24,640.00

710-05 LATERAL UNDERDRAIN

L.F.108.000

Southern Constructors, Inc. $20.0000 $2,160.00

APAC-Atlantic, Inc. $59.0000 $6,372.00
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EXTENSION

CONTRACT CNW307

UNIT PRICE

710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)

EACH4.000

Southern Constructors, Inc. $6,500.0000 $26,000.00

APAC-Atlantic, Inc. $1,800.0000 $7,200.00

712-01 TRAFFIC CONTROL

LS1.000

Southern Constructors, Inc. $100,000.0000 $100,000.00

APAC-Atlantic, Inc. $135,000.0000 $135,000.00

712-02.10 PORTABLE BARRIER RAIL  (MASH TL-3)

L.F.3,400.000

Southern Constructors, Inc. $56.0000 $190,400.00

APAC-Atlantic, Inc. $65.0000 $221,000.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH2.000

Southern Constructors, Inc. $6,500.0000 $13,000.00

APAC-Atlantic, Inc. $7,000.0000 $14,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH525.000

Southern Constructors, Inc. $35.0000 $18,375.00

APAC-Atlantic, Inc. $31.0000 $16,275.00

712-04.10 TEMPORARY FLEXIBLE TUBULAR DELINEATOR

EACH37.000

Southern Constructors, Inc. $50.0000 $1,850.00

APAC-Atlantic, Inc. $70.0000 $2,590.00

712-04.50 BARRIER RAIL DELINEATOR

EACH170.000

Southern Constructors, Inc. $25.0000 $4,250.00

APAC-Atlantic, Inc. $18.0000 $3,060.00

712-06 SIGNS (CONSTRUCTION)

S.F.806.000

Southern Constructors, Inc. $15.0000 $12,090.00

APAC-Atlantic, Inc. $11.0000 $8,866.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Southern Constructors, Inc. $5,000.0000 $10,000.00

APAC-Atlantic, Inc. $1,350.0000 $2,700.00

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY

EACH2.000

Southern Constructors, Inc. $6,000.0000 $12,000.00

APAC-Atlantic, Inc. $6,400.0000 $12,800.00
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EXTENSION

CONTRACT CNW307

UNIT PRICE

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY

EACH1.000

Southern Constructors, Inc. $6,000.0000 $6,000.00

APAC-Atlantic, Inc. $6,200.0000 $6,200.00

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.5,370.000

Southern Constructors, Inc. $4.5000 $24,165.00

APAC-Atlantic, Inc. $3.4000 $18,258.00

712-09.31 REMOVABLE BLACK-OUT TAPE (8IN)

L.F.5,370.000

Southern Constructors, Inc. $4.5000 $24,165.00

APAC-Atlantic, Inc. $3.8000 $20,406.00

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)

C.Y.0.500

Southern Constructors, Inc. $2,000.0000 $1,000.00

APAC-Atlantic, Inc. $3,200.0000 $1,600.00

713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)

LB.100.000

Southern Constructors, Inc. $8.0000 $800.00

APAC-Atlantic, Inc. $4.5000 $450.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.286.000

Southern Constructors, Inc. $8.0000 $2,288.00

APAC-Atlantic, Inc. $7.3000 $2,087.80

713-11.21 P POST SLIP BASE

EACH4.000

Southern Constructors, Inc. $700.0000 $2,800.00

APAC-Atlantic, Inc. $550.0000 $2,200.00

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.38.000

Southern Constructors, Inc. $25.0000 $950.00

APAC-Atlantic, Inc. $38.0000 $1,444.00

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Southern Constructors, Inc. $3,000.0000 $3,000.00

APAC-Atlantic, Inc. $1,650.0000 $1,650.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Southern Constructors, Inc. $7,500.0000 $15,000.00

APAC-Atlantic, Inc. $6,200.0000 $12,400.00
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EXTENSION

CONTRACT CNW307

UNIT PRICE

716-01.06 TEMPORARY RAISED PAVEMENT MARKER,WHITE

EACH341.000

Southern Constructors, Inc. $15.0000 $5,115.00

APAC-Atlantic, Inc. $13.0000 $4,433.00

716-01.07 TEMPORARY RAISED PAVEMENT MARKER,YELLOW

EACH353.000

Southern Constructors, Inc. $15.0000 $5,295.00

APAC-Atlantic, Inc. $13.0000 $4,589.00

716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)

EACH173.000

Southern Constructors, Inc. $20.0000 $3,460.00

APAC-Atlantic, Inc. $13.0000 $2,249.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH88.000

Southern Constructors, Inc. $70.0000 $6,160.00

APAC-Atlantic, Inc. $70.0000 $6,160.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH88.000

Southern Constructors, Inc. $40.0000 $3,520.00

APAC-Atlantic, Inc. $16.0000 $1,408.00

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.185.000

Southern Constructors, Inc. $15.0000 $2,775.00

APAC-Atlantic, Inc. $16.0000 $2,960.00

716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE)

L.M.5.000

Southern Constructors, Inc. $2,100.0000 $10,500.00

APAC-Atlantic, Inc. $1,500.0000 $7,500.00

716-06.01 PAINTED WORD PVMT MARK (           )

EACH2.000

Southern Constructors, Inc. $1,000.0000 $2,000.00

APAC-Atlantic, Inc. $1,500.0000 $3,000.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.2.000

Southern Constructors, Inc. $8,000.0000 $16,000.00

APAC-Atlantic, Inc. $7,700.0000 $15,400.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.1,050.000

Southern Constructors, Inc. $7.0000 $7,350.00

APAC-Atlantic, Inc. $2.0000 $2,100.00
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EXTENSION

CONTRACT CNW307

UNIT PRICE

716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)

L.F.300.000

Southern Constructors, Inc. $15.0000 $4,500.00

APAC-Atlantic, Inc. $2.0000 $600.00

717-01 MOBILIZATION

LS1.000

Southern Constructors, Inc. $100,000.0000 $100,000.00

APAC-Atlantic, Inc. $185,000.0000 $185,000.00

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.344.000

Southern Constructors, Inc. $15.0000 $5,160.00

APAC-Atlantic, Inc. $16.0000 $5,504.00

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

S.Y.489.000

Southern Constructors, Inc. $12.0000 $5,868.00

APAC-Atlantic, Inc. $21.0000 $10,269.00

801-01 SEEDING (WITH MULCH)

UNIT36.000

Southern Constructors, Inc. $125.0000 $4,500.00

APAC-Atlantic, Inc. $75.0000 $2,700.00

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT18.000

Southern Constructors, Inc. $120.0000 $2,160.00

APAC-Atlantic, Inc. $70.0000 $1,260.00

801-03 WATER (SEEDING & SODDING)

M.G.5.000

Southern Constructors, Inc. $300.0000 $1,500.00

APAC-Atlantic, Inc. $250.0000 $1,250.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Southern Constructors, Inc. $1,985,058.00

APAC-Atlantic, Inc. $2,585,207.80

Southern Constructors, Inc. $1,985,058.00

APAC-Atlantic, Inc. $2,585,207.80
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

LAUDERDALE COUNTY (Contract No. CNW327 Call 029)

4.00%DBE GOAL

THE CONSTRUCTION OF PEDESTRIAN FACILITIES AND SIGNAL UPGRADES ON S.R. 87 FROM S.R. 209 (MAIN STREET) TO S.R. 209 (MAIN
STREET) IN HENNING (L.M. 20.47 - L.M. 20.70).

PROJECT LENGTH -

STP-SIP-87(11),49006-3243-14

0.055 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2023

TOTAL CONTRACT

Ford Construction Company $471,846.25

Stansell Electric Company, Inc. $551,878.10
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EXTENSION

CONTRACT CNW327

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Ford Construction Company $13,000.0000 $13,000.00

Stansell Electric Company, Inc. $23,674.0000 $23,674.00

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.

S.Y.365.000

Ford Construction Company $75.0000 $27,375.00

Stansell Electric Company, Inc. $47.4000 $17,301.00

209-40.33 CATCH BASIN PROTECTION (TYPE D)

EACH4.000

Ford Construction Company $550.0000 $2,200.00

Stansell Electric Company, Inc. $1,087.0000 $4,348.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON14.000

Ford Construction Company $59.0000 $826.00

Stansell Electric Company, Inc. $439.0000 $6,146.00

303-01.09 MINERAL AGGREGATE, TYPE A BASE,GRADING D LIMESTONE

TON96.000

Ford Construction Company $59.0000 $5,664.00

Stansell Electric Company, Inc. $120.0000 $11,520.00

407-20.05 SAW CUTTING ASPHALT PAVEMENT

L.F.540.000

Ford Construction Company $8.0000 $4,320.00

Stansell Electric Company, Inc. $6.7000 $3,618.00

701-01.01 CONCRETE SIDEWALK (4 ")

S.F.2,565.000

Ford Construction Company $22.0000 $56,430.00

Stansell Electric Company, Inc. $12.3000 $31,549.50

701-02 CONCRETE DRIVEWAY

S.F.360.000

Ford Construction Company $35.0000 $12,600.00

Stansell Electric Company, Inc. $25.0000 $9,000.00

701-02.03 CONCRETE CURB RAMP

S.F.185.000

Ford Construction Company $60.0000 $11,100.00

Stansell Electric Company, Inc. $138.0000 $25,530.00

702-01 CONCRETE CURB

C.Y.6.000

Ford Construction Company $1,610.0000 $9,660.00

Stansell Electric Company, Inc. $1,332.0000 $7,992.00
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EXTENSION

CONTRACT CNW327

UNIT PRICE

712-01 TRAFFIC CONTROL

LS1.000

Ford Construction Company $20,000.0000 $20,000.00

Stansell Electric Company, Inc. $48,685.0000 $48,685.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH50.000

Ford Construction Company $33.0000 $1,650.00

Stansell Electric Company, Inc. $42.2000 $2,110.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH10.000

Ford Construction Company $27.5000 $275.00

Stansell Electric Company, Inc. $53.3000 $533.00

712-06 SIGNS (CONSTRUCTION)

S.F.150.000

Ford Construction Company $8.0000 $1,200.00

Stansell Electric Company, Inc. $8.3000 $1,245.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Ford Construction Company $1,000.0000 $2,000.00

Stansell Electric Company, Inc. $1,222.0000 $2,444.00

713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK

S.F.52.000

Ford Construction Company $102.5000 $5,330.00

Stansell Electric Company, Inc. $137.0000 $7,124.00

713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT

EACH1.000

Ford Construction Company $165.0000 $165.00

Stansell Electric Company, Inc. $920.0000 $920.00

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)

L.F.145.000

Ford Construction Company $33.0000 $4,785.00

Stansell Electric Company, Inc. $35.0000 $5,075.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.55.000

Ford Construction Company $55.0000 $3,025.00

Stansell Electric Company, Inc. $40.0000 $2,200.00

716-02.32 RETRACING PAVEMENT MARKINGS - PLASTIC (6" LINE)

L.M.0.080

Ford Construction Company $38,500.0000 $3,080.00

Stansell Electric Company, Inc. $30,000.0000 $2,400.00
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EXTENSION

CONTRACT CNW327

UNIT PRICE

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)

L.F.150.000

Ford Construction Company $7.7000 $1,155.00

Stansell Electric Company, Inc. $7.0000 $1,050.00

717-01 MOBILIZATION

LS1.000

Ford Construction Company $51,000.0000 $51,000.00

Stansell Electric Company, Inc. $46,946.0000 $46,946.00

730-01.02 REMOVAL OF SIGNAL EQUIPMENT

EACH1.000

Ford Construction Company $2,200.0000 $2,200.00

Stansell Electric Company, Inc. $4,602.0000 $4,602.00

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)

EACH8.000

Ford Construction Company $1,200.0000 $9,600.00

Stansell Electric Company, Inc. $1,253.0000 $10,024.00

730-03.21 INSTALL PULL BOX (TYPE B)

EACH4.000

Ford Construction Company $600.0000 $2,400.00

Stansell Electric Company, Inc. $2,226.0000 $8,904.00

730-05.01 ELECTRICAL SERVICE CONNECTION

EACH1.000

Ford Construction Company $2,750.0000 $2,750.00

Stansell Electric Company, Inc. $2,947.0000 $2,947.00

730-08.02 SIGNAL CABLE - 5 CONDUCTOR

L.F.535.000

Ford Construction Company $3.3000 $1,765.50

Stansell Electric Company, Inc. $4.8000 $2,568.00

730-08.03 SIGNAL CABLE - 7 CONDUCTOR

L.F.715.000

Ford Construction Company $3.8500 $2,752.75

Stansell Electric Company, Inc. $5.2000 $3,718.00

730-08.04 SIGNAL CABLE - 9 CONDUCTOR

L.F.160.000

Ford Construction Company $4.4000 $704.00

Stansell Electric Company, Inc. $7.4000 $1,184.00

730-12.02 CONDUIT 2" DIAMETER (PVC)

L.F.80.000

Ford Construction Company $17.6000 $1,408.00

Stansell Electric Company, Inc. $16.6000 $1,328.00
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EXTENSION

CONTRACT CNW327

UNIT PRICE

730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)

L.F.240.000

Ford Construction Company $30.0000 $7,200.00

Stansell Electric Company, Inc. $52.1000 $12,504.00

730-13.08 VEHICLE DETECTOR (STOP LINE RADAR)

EACH4.000

Ford Construction Company $13,200.0000 $52,800.00

Stansell Electric Company, Inc. $9,597.0000 $38,388.00

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)

EACH1.000

Ford Construction Company $19,800.0000 $19,800.00

Stansell Electric Company, Inc. $26,924.0000 $26,924.00

730-16.04 CONTROLLER (ATC)

EACH1.000

Ford Construction Company $6,600.0000 $6,600.00

Stansell Electric Company, Inc. $8,474.0000 $8,474.00

730-23.30 PEDESTAL POLE (10')

EACH4.000

Ford Construction Company $1,760.0000 $7,040.00

Stansell Electric Company, Inc. $3,738.0000 $14,952.00

730-23.86 CANTILEVER SIGNAL SUPPORT (2 @ 40' & 40')

EACH1.000

Ford Construction Company $42,900.0000 $42,900.00

Stansell Electric Company, Inc. $58,892.0000 $58,892.00

730-24.90 CANTILEVER SIGNAL SUPPORT (2 @ 45' & 50')

EACH1.000

Ford Construction Company $49,500.0000 $49,500.00

Stansell Electric Company, Inc. $61,462.0000 $61,462.00

730-26.06 PEDESTRIAN PUSHBUTTON POST

EACH1.000

Ford Construction Company $1,320.0000 $1,320.00

Stansell Electric Company, Inc. $2,559.0000 $2,559.00

730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN

EACH8.000

Ford Construction Company $1,375.0000 $11,000.00

Stansell Electric Company, Inc. $1,713.0000 $13,704.00

730-35.06 BATTERY BACK-UP AND POWER CONDITIONER

EACH1.000

Ford Construction Company $9,350.0000 $9,350.00

Stansell Electric Company, Inc. $13,485.0000 $13,485.00
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EXTENSION

CONTRACT CNW327

UNIT PRICE

740-11.02 TEMPORARY SEDIMENT TUBE 12IN

L.F.420.000

Ford Construction Company $8.8000 $3,696.00

Stansell Electric Company, Inc. $9.0000 $3,780.00

803-01 SODDING (NEW SOD)

S.Y.2.000

Ford Construction Company $110.0000 $220.00

Stansell Electric Company, Inc. $34.3000 $68.60
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Ford Construction Company $471,846.25

Stansell Electric Company, Inc. $551,878.10

Ford Construction Company $471,846.25

Stansell Electric Company, Inc. $551,878.10
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

MADISON COUNTY (Contract No. CNW345 Call 030)

THE GRADING, DRAINAGE AND PAVING ON A S.I.A. ROUTE SUPPORTING HIGHWAY 223 EAST SITE (S.R. 223 AND FIBERGLASS ROAD).

PROJECT LENGTH -

57952-3508-04

0.513 MILES

COMPLETION TIME  - ON OR BEFORE JULY 31, 2023

TOTAL CONTRACT

Ford Construction Company $2,124,241.55

Delta Contracting Company, LLC $2,203,992.85

Jones Bros. Contractors, LLC $2,649,932.60
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EXTENSION

CONTRACT CNW345

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Ford Construction Company $77,000.0000 $77,000.00

Delta Contracting Company, LLC $18,000.0000 $18,000.00

Jones Bros. Contractors, LLC $50,000.0000 $50,000.00

201-01 CLEARING AND GRUBBING

LS1.000

Ford Construction Company $14,000.0000 $14,000.00

Delta Contracting Company, LLC $5,000.0000 $5,000.00

Jones Bros. Contractors, LLC $135,000.0000 $135,000.00

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS

LS1.000

Ford Construction Company $3,600.0000 $3,600.00

Delta Contracting Company, LLC $5,200.0000 $5,200.00

Jones Bros. Contractors, LLC $13,500.0000 $13,500.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.12,988.000

Ford Construction Company $7.0000 $90,916.00

Delta Contracting Company, LLC $6.0000 $77,928.00

Jones Bros. Contractors, LLC $20.0000 $259,760.00

203-03 BORROW EXCAVATION (UNCLASSIFIED)

C.Y.23,256.000

Ford Construction Company $9.0000 $209,304.00

Delta Contracting Company, LLC $15.0000 $348,840.00

Jones Bros. Contractors, LLC $15.0000 $348,840.00

203-04 PLACING AND SPREADING TOPSOIL

C.Y.1,688.000

Ford Construction Company $5.0000 $8,440.00

Delta Contracting Company, LLC $3.0000 $5,064.00

Jones Bros. Contractors, LLC $10.0000 $16,880.00

203-06 WATER

M.G.266.000

Ford Construction Company $35.0000 $9,310.00

Delta Contracting Company, LLC $20.0000 $5,320.00

Jones Bros. Contractors, LLC $5.0000 $1,330.00

209-05 SEDIMENT REMOVAL

C.Y.311.000

Ford Construction Company $11.0000 $3,421.00

Delta Contracting Company, LLC $16.0000 $4,976.00

Jones Bros. Contractors, LLC $5.0000 $1,555.00
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EXTENSION

CONTRACT CNW345

UNIT PRICE

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)

L.F.4,709.000

Ford Construction Company $1.7500 $8,240.75

Delta Contracting Company, LLC $1.7500 $8,240.75

Jones Bros. Contractors, LLC $2.0000 $9,418.00

209-08.07 ROCK CHECK DAM

EACH36.000

Ford Construction Company $750.0000 $27,000.00

Delta Contracting Company, LLC $300.0000 $10,800.00

Jones Bros. Contractors, LLC $500.0000 $18,000.00

209-08.08 ENHANCED ROCK CHECK DAM

EACH11.000

Ford Construction Company $800.0000 $8,800.00

Delta Contracting Company, LLC $1,000.0000 $11,000.00

Jones Bros. Contractors, LLC $610.0000 $6,710.00

209-10.20 TEMPORARY SEDIMENT TRAP

C.Y.342.000

Ford Construction Company $5.5000 $1,881.00

Delta Contracting Company, LLC $18.0000 $6,156.00

Jones Bros. Contractors, LLC $20.0000 $6,840.00

209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3)

EACH2.000

Ford Construction Company $750.0000 $1,500.00

Delta Contracting Company, LLC $750.0000 $1,500.00

Jones Bros. Contractors, LLC $550.0000 $1,100.00

209-65.03 TEMPORARY DIVERSION CHANNEL

L.F.2,383.000

Ford Construction Company $2.5000 $5,957.50

Delta Contracting Company, LLC $12.0000 $28,596.00

Jones Bros. Contractors, LLC $12.0000 $28,596.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON13,114.000

Ford Construction Company $35.0000 $458,990.00

Delta Contracting Company, LLC $30.0000 $393,420.00

Jones Bros. Contractors, LLC $36.0000 $472,104.00

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

TON1,847.000

Ford Construction Company $101.0000 $186,547.00

Delta Contracting Company, LLC $135.0000 $249,345.00

Jones Bros. Contractors, LLC $101.0000 $186,547.00
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EXTENSION

CONTRACT CNW345

UNIT PRICE

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON1,242.000

Ford Construction Company $107.0000 $132,894.00

Delta Contracting Company, LLC $148.0000 $183,816.00

Jones Bros. Contractors, LLC $107.0000 $132,894.00

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON19.000

Ford Construction Company $800.0000 $15,200.00

Delta Contracting Company, LLC $900.0000 $17,100.00

Jones Bros. Contractors, LLC $800.0000 $15,200.00

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON68.000

Ford Construction Company $20.0000 $1,360.00

Delta Contracting Company, LLC $45.0000 $3,060.00

Jones Bros. Contractors, LLC $20.0000 $1,360.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON7.000

Ford Construction Company $900.0000 $6,300.00

Delta Contracting Company, LLC $900.0000 $6,300.00

Jones Bros. Contractors, LLC $900.0000 $6,300.00

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

TON65.000

Ford Construction Company $200.0000 $13,000.00

Delta Contracting Company, LLC $180.0000 $11,700.00

Jones Bros. Contractors, LLC $200.0000 $13,000.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON834.000

Ford Construction Company $147.0000 $122,598.00

Delta Contracting Company, LLC $180.0000 $150,120.00

Jones Bros. Contractors, LLC $147.0000 $122,598.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.457.000

Ford Construction Company $30.5000 $13,938.50

Delta Contracting Company, LLC $32.0000 $14,624.00

Jones Bros. Contractors, LLC $30.5000 $13,938.50

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)

L.F.315.000

Ford Construction Company $96.0000 $30,240.00

Delta Contracting Company, LLC $75.0000 $23,625.00

Jones Bros. Contractors, LLC $75.0000 $23,625.00
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EXTENSION

CONTRACT CNW345

UNIT PRICE

607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)

L.F.336.000

Ford Construction Company $215.0000 $72,240.00

Delta Contracting Company, LLC $203.0000 $68,208.00

Jones Bros. Contractors, LLC $175.0000 $58,800.00

611-01.02 MANHOLES, > 4' - 8' DEPTH

EACH1.000

Ford Construction Company $7,500.0000 $7,500.00

Delta Contracting Company, LLC $6,500.0000 $6,500.00

Jones Bros. Contractors, LLC $7,000.0000 $7,000.00

611-07.64 36IN ENDWALL (CROSS DRAIN) 4:1

EACH12.000

Ford Construction Company $7,000.0000 $84,000.00

Delta Contracting Company, LLC $7,115.6000 $85,387.20

Jones Bros. Contractors, LLC $6,700.0000 $80,400.00

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN

EACH1.000

Ford Construction Company $2,700.0000 $2,700.00

Delta Contracting Company, LLC $4,000.0000 $4,000.00

Jones Bros. Contractors, LLC $4,200.0000 $4,200.00

611-38.01 CATCH BASINS, TYPE 38, 0' - 4' DEPTH

EACH2.000

Ford Construction Company $8,700.0000 $17,400.00

Delta Contracting Company, LLC $4,200.0000 $8,400.00

Jones Bros. Contractors, LLC $6,500.0000 $13,000.00

707-01.02 END & CORNER POST ASSEMBLY(CHAIN-LINK FENCE 4')

EACH2.000

Ford Construction Company $500.0000 $1,000.00

Delta Contracting Company, LLC $300.0000 $600.00

Jones Bros. Contractors, LLC $230.0000 $460.00

707-06.01 REMOVAL OF FENCE (SEE PLANS)

L.F.144.000

Ford Construction Company $7.0000 $1,008.00

Delta Contracting Company, LLC $8.0000 $1,152.00

Jones Bros. Contractors, LLC $6.6500 $957.60

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON100.000

Ford Construction Company $45.0000 $4,500.00

Delta Contracting Company, LLC $47.0000 $4,700.00

Jones Bros. Contractors, LLC $70.0000 $7,000.00
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EXTENSION

CONTRACT CNW345

UNIT PRICE

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON88.000

Ford Construction Company $45.0000 $3,960.00

Delta Contracting Company, LLC $49.0000 $4,312.00

Jones Bros. Contractors, LLC $70.0000 $6,160.00

712-01 TRAFFIC CONTROL

LS1.000

Ford Construction Company $14,000.0000 $14,000.00

Delta Contracting Company, LLC $7,350.0000 $7,350.00

Jones Bros. Contractors, LLC $145,000.0000 $145,000.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.1,774.000

Ford Construction Company $30.0000 $53,220.00

Delta Contracting Company, LLC $37.0000 $65,638.00

Jones Bros. Contractors, LLC $35.0000 $62,090.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH2.000

Ford Construction Company $6,000.0000 $12,000.00

Delta Contracting Company, LLC $6,000.0000 $12,000.00

Jones Bros. Contractors, LLC $6,000.0000 $12,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH88.000

Ford Construction Company $32.0000 $2,816.00

Delta Contracting Company, LLC $32.0000 $2,816.00

Jones Bros. Contractors, LLC $42.0000 $3,696.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH8.000

Ford Construction Company $25.0000 $200.00

Delta Contracting Company, LLC $25.0000 $200.00

Jones Bros. Contractors, LLC $45.0000 $360.00

712-06 SIGNS (CONSTRUCTION)

S.F.788.000

Ford Construction Company $7.2500 $5,713.00

Delta Contracting Company, LLC $7.2500 $5,713.00

Jones Bros. Contractors, LLC $8.0000 $6,304.00

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.80.000

Ford Construction Company $11.0000 $880.00

Delta Contracting Company, LLC $11.0000 $880.00

Jones Bros. Contractors, LLC $16.0000 $1,280.00
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EXTENSION

CONTRACT CNW345

UNIT PRICE

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Ford Construction Company $895.0000 $1,790.00

Delta Contracting Company, LLC $900.0000 $1,800.00

Jones Bros. Contractors, LLC $1,200.0000 $2,400.00

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.4,475.000

Ford Construction Company $6.5000 $29,087.50

Delta Contracting Company, LLC $6.5000 $29,087.50

Jones Bros. Contractors, LLC $6.5000 $29,087.50

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH19.000

Ford Construction Company $45.0000 $855.00

Delta Contracting Company, LLC $45.0000 $855.00

Jones Bros. Contractors, LLC $60.0000 $1,140.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.10.000

Ford Construction Company $5.5000 $55.00

Delta Contracting Company, LLC $5.5000 $55.00

Jones Bros. Contractors, LLC $10.0000 $100.00

713-11.01 "U" SECTION STEEL POSTS

LB.399.000

Ford Construction Company $4.0000 $1,596.00

Delta Contracting Company, LLC $4.0000 $1,596.00

Jones Bros. Contractors, LLC $6.2500 $2,493.75

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.31.000

Ford Construction Company $4.5000 $139.50

Delta Contracting Company, LLC $4.5000 $139.50

Jones Bros. Contractors, LLC $6.5000 $201.50

713-11.21 P POST SLIP BASE

EACH2.000

Ford Construction Company $395.0000 $790.00

Delta Contracting Company, LLC $395.0000 $790.00

Jones Bros. Contractors, LLC $600.0000 $1,200.00

713-11.22 U POST SLIP BASE

EACH19.000

Ford Construction Company $395.0000 $7,505.00

Delta Contracting Company, LLC $395.0000 $7,505.00

Jones Bros. Contractors, LLC $500.0000 $9,500.00
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EXTENSION

CONTRACT CNW345

UNIT PRICE

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.54.000

Ford Construction Company $13.5000 $729.00

Delta Contracting Company, LLC $13.5000 $729.00

Jones Bros. Contractors, LLC $22.0000 $1,188.00

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.106.000

Ford Construction Company $14.5000 $1,537.00

Delta Contracting Company, LLC $14.5000 $1,537.00

Jones Bros. Contractors, LLC $24.0000 $2,544.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.3,000.000

Ford Construction Company $29.0000 $87,000.00

Delta Contracting Company, LLC $29.0000 $87,000.00

Jones Bros. Contractors, LLC $29.0000 $87,000.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.84.000

Ford Construction Company $24.0000 $2,016.00

Delta Contracting Company, LLC $24.0000 $2,016.00

Jones Bros. Contractors, LLC $24.0000 $2,016.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH4.000

Ford Construction Company $250.0000 $1,000.00

Delta Contracting Company, LLC $250.0000 $1,000.00

Jones Bros. Contractors, LLC $250.0000 $1,000.00

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)

L.F.1,645.000

Ford Construction Company $2.2000 $3,619.00

Delta Contracting Company, LLC $2.2000 $3,619.00

Jones Bros. Contractors, LLC $2.2000 $3,619.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.2.100

Ford Construction Company $9,500.0000 $19,950.00

Delta Contracting Company, LLC $9,500.0000 $19,950.00

Jones Bros. Contractors, LLC $9,500.0000 $19,950.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.250.000

Ford Construction Company $4.0000 $1,000.00

Delta Contracting Company, LLC $4.0000 $1,000.00

Jones Bros. Contractors, LLC $4.0000 $1,000.00
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EXTENSION

CONTRACT CNW345

UNIT PRICE

716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)

L.F.1,000.000

Ford Construction Company $4.0000 $4,000.00

Delta Contracting Company, LLC $4.0000 $4,000.00

Jones Bros. Contractors, LLC $4.0000 $4,000.00

717-01 MOBILIZATION

LS1.000

Ford Construction Company $160,000.0000 $160,000.00

Delta Contracting Company, LLC $109,000.0000 $109,000.00

Jones Bros. Contractors, LLC $125,000.0000 $125,000.00

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.4,575.000

Ford Construction Company $4.0000 $18,300.00

Delta Contracting Company, LLC $3.5000 $16,012.50

Jones Bros. Contractors, LLC $4.0000 $18,300.00

801-01 SEEDING (WITH MULCH)

UNIT12.000

Ford Construction Company $50.0000 $600.00

Delta Contracting Company, LLC $50.0000 $600.00

Jones Bros. Contractors, LLC $50.0000 $600.00

801-03 WATER (SEEDING & SODDING)

M.G.40.000

Ford Construction Company $1.0000 $40.00

Delta Contracting Company, LLC $1.0000 $40.00

Jones Bros. Contractors, LLC $1.0000 $40.00

803-01 SODDING (NEW SOD)

S.Y.4,917.000

Ford Construction Company $2.9000 $14,259.30

Delta Contracting Company, LLC $2.7000 $13,275.90

Jones Bros. Contractors, LLC $3.0000 $14,751.00

805-01.01 TURF REINFORCEMENT MAT (CLASS I)

S.Y.7,733.000

Ford Construction Company $4.5000 $34,798.50

Delta Contracting Company, LLC $4.5000 $34,798.50

Jones Bros. Contractors, LLC $3.7500 $28,998.75
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Ford Construction Company $2,124,241.55

Delta Contracting Company, LLC $2,203,992.85

Jones Bros. Contractors, LLC $2,649,932.60

Ford Construction Company $2,124,241.55

Delta Contracting Company, LLC $2,203,992.85

Jones Bros. Contractors, LLC $2,649,932.60

10PAGE



DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

MARION COUNTY (Contract No. CNW349 Call 031)

7.00%DBE GOAL

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON U.S. 41 (U.S. 64, U.S. 72, S.R. 2) FROM THE JASPER CITY LIMITS (L.M. 19.07) TO S.R. 27
(L.M. 19.25).

PROJECT LENGTH -

HSIP-2(262),58002-3239-94

1.764 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Superior Traffic Control, LLC $263,320.75
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EXTENSION

CONTRACT CNW349

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.3.000

Superior Traffic Control, LLC $2,000.0000 $6,000.00

209-05 SEDIMENT REMOVAL

C.Y.3.000

Superior Traffic Control, LLC $100.0000 $300.00

705-04.02 GUARDRAIL TERMINAL (TYPE 12)

EACH2.000

Superior Traffic Control, LLC $3,800.0000 $7,600.00

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

EACH2.000

Superior Traffic Control, LLC $1,800.0000 $3,600.00

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT

L.F.2,000.000

Superior Traffic Control, LLC $4.1500 $8,300.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.1,858.000

Superior Traffic Control, LLC $32.0000 $59,456.00

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3

EACH2.000

Superior Traffic Control, LLC $1,620.0000 $3,240.00

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3

EACH2.000

Superior Traffic Control, LLC $1,200.0000 $2,400.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH2.000

Superior Traffic Control, LLC $3,000.0000 $6,000.00

706-01 GUARDRAIL REMOVED

L.F.2,000.000

Superior Traffic Control, LLC $1.0000 $2,000.00

706-06.03 RADIUS RAIL

L.F.50.000

Superior Traffic Control, LLC $54.0000 $2,700.00

706-10.26 ROUNDED END ELEMENT

EACH2.000

Superior Traffic Control, LLC $100.0000 $200.00
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EXTENSION

CONTRACT CNW349

UNIT PRICE

712-01 TRAFFIC CONTROL

LS1.000

Superior Traffic Control, LLC $3,000.0000 $3,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH112.000

Superior Traffic Control, LLC $38.0000 $4,256.00

712-06 SIGNS (CONSTRUCTION)

S.F.576.000

Superior Traffic Control, LLC $16.0000 $9,216.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Superior Traffic Control, LLC $500.0000 $1,000.00

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.240.000

Superior Traffic Control, LLC $12.7500 $3,060.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.40.000

Superior Traffic Control, LLC $7.2500 $290.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.862.000

Superior Traffic Control, LLC $5.6000 $4,827.20

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.41.000

Superior Traffic Control, LLC $13.7000 $561.70

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.101.000

Superior Traffic Control, LLC $14.9000 $1,504.90

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Superior Traffic Control, LLC $1,000.0000 $1,000.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Superior Traffic Control, LLC $2,000.0000 $4,000.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH231.000

Superior Traffic Control, LLC $60.0000 $13,860.00
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EXTENSION

CONTRACT CNW349

UNIT PRICE

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH68.000

Superior Traffic Control, LLC $60.0000 $4,080.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH275.000

Superior Traffic Control, LLC $20.0000 $5,500.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.100.000

Superior Traffic Control, LLC $22.0000 $2,200.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.196.000

Superior Traffic Control, LLC $15.0000 $2,940.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH8.000

Superior Traffic Control, LLC $225.0000 $1,800.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.41.000

Superior Traffic Control, LLC $2.9500 $120.95

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.100

Superior Traffic Control, LLC $15,000.0000 $1,500.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.18.000

Superior Traffic Control, LLC $30.0000 $540.00

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH2.000

Superior Traffic Control, LLC $350.0000 $700.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.8.000

Superior Traffic Control, LLC $7,500.0000 $60,000.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.290.000

Superior Traffic Control, LLC $4.0000 $1,160.00

717-01 MOBILIZATION

LS1.000

Superior Traffic Control, LLC $2,500.0000 $2,500.00
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EXTENSION

CONTRACT CNW349

UNIT PRICE

730-50.10 SOLAR POWERED FLASHING ASSEMBLY

EACH8.000

Superior Traffic Control, LLC $3,500.0000 $28,000.00

740-11.02 TEMPORARY SEDIMENT TUBE 12IN

L.F.111.000

Superior Traffic Control, LLC $28.0000 $3,108.00

801-01 SEEDING (WITH MULCH)

UNIT1.000

Superior Traffic Control, LLC $500.0000 $500.00

801-03 WATER (SEEDING & SODDING)

M.G.1.000

Superior Traffic Control, LLC $300.0000 $300.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC $263,320.75

Superior Traffic Control, LLC $263,320.75

6PAGE



DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

MCMINN COUNTY (Contract No. CNW339 Call 032)

7.00%DBE GOAL

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH -

HSIP/PHSIP-5400(44),54946-3465-94

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Superior Traffic Control, LLC $327,738.00
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EXTENSION

CONTRACT CNW339

UNIT PRICE

ROADWAY CATEGORY

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT

EACH6.000

Superior Traffic Control, LLC $1,600.0000 $9,600.00

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT

L.F.3,645.000

Superior Traffic Control, LLC $4.1500 $15,126.75

705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)

L.F.1,250.000

Superior Traffic Control, LLC $37.0000 $46,250.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH6.000

Superior Traffic Control, LLC $3,200.0000 $19,200.00

712-01 TRAFFIC CONTROL

LS1.000

Superior Traffic Control, LLC $7,000.0000 $7,000.00

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH5.000

Superior Traffic Control, LLC $42.0000 $210.00

713-02.20 ROADSIDE OBSTACLE DELINEATION

S.F.60.000

Superior Traffic Control, LLC $25.0000 $1,500.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.888.000

Superior Traffic Control, LLC $5.2500 $4,662.00

713-02.22 BARRIER WALL DELINEATION ENHANCEMENT

L.F.1,260.000

Superior Traffic Control, LLC $6.0000 $7,560.00

713-11.01 "U" SECTION STEEL POSTS

LB.4,186.000

Superior Traffic Control, LLC $5.6500 $23,650.90

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.1,491.000

Superior Traffic Control, LLC $6.4500 $9,616.95

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.637.000

Superior Traffic Control, LLC $13.7500 $8,758.75
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EXTENSION

CONTRACT CNW339

UNIT PRICE

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.485.000

Superior Traffic Control, LLC $15.2500 $7,396.25

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH103.000

Superior Traffic Control, LLC $30.0000 $3,090.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH333.000

Superior Traffic Control, LLC $52.0000 $17,316.00

716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER

EACH83.000

Superior Traffic Control, LLC $26.0000 $2,158.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.378.000

Superior Traffic Control, LLC $12.5000 $4,725.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH2.000

Superior Traffic Control, LLC $315.0000 $630.00

716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)

L.F.96.000

Superior Traffic Control, LLC $22.0000 $2,112.00

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)

EACH1.000

Superior Traffic Control, LLC $110.0000 $110.00

716-08.22 REMOVAL OF PAVEMENT MARKING (NOISE STRIP)

L.F.48.000

Superior Traffic Control, LLC $22.0000 $1,056.00

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

L.M.51.480

Superior Traffic Control, LLC $2,505.0000 $128,957.40

716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)

L.F.480.000

Superior Traffic Control, LLC $1.1500 $552.00

717-01 MOBILIZATION

LS1.000

Superior Traffic Control, LLC $6,500.0000 $6,500.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC $327,738.00

Superior Traffic Control, LLC $327,738.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

MCNAIRY COUNTY (Contract No. CNW329 Call 033)

THE GRADING, DRAINAGE AND PAVING ON U.S. 64 (S.R. 15) FOR A S.I.A. ROUTE SUPPORTING TYSON HATCHERY (L.M. 16.78 - L.M. 16.88).

PROJECT LENGTH -

n/a,55S015-S3-003

0.115 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Delta Contracting Company, LLC $745,076.70

Volunteer Bridge Construction, Inc. $842,547.50

Jones Bros. Contractors, LLC $892,446.80
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EXTENSION

CONTRACT CNW329

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Delta Contracting Company, LLC $7,000.0000 $7,000.00

Volunteer Bridge Construction, Inc. $14,000.0000 $14,000.00

Jones Bros. Contractors, LLC $38,000.0000 $38,000.00

201-01 CLEARING AND GRUBBING

LS1.000

Delta Contracting Company, LLC $82,100.0000 $82,100.00

Volunteer Bridge Construction, Inc. $25,000.0000 $25,000.00

Jones Bros. Contractors, LLC $20,000.0000 $20,000.00

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS

LS1.000

Delta Contracting Company, LLC $2,000.0000 $2,000.00

Volunteer Bridge Construction, Inc. $25,000.0000 $25,000.00

Jones Bros. Contractors, LLC $9,500.0000 $9,500.00

202-03.03 REMOVAL OF ASPHALT PAVEMENT

C.Y.28.000

Delta Contracting Company, LLC $35.0000 $980.00

Volunteer Bridge Construction, Inc. $200.0000 $5,600.00

Jones Bros. Contractors, LLC $75.0000 $2,100.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.605.000

Delta Contracting Company, LLC $35.0000 $21,175.00

Volunteer Bridge Construction, Inc. $60.0000 $36,300.00

Jones Bros. Contractors, LLC $50.0000 $30,250.00

203-04 PLACING AND SPREADING TOPSOIL

C.Y.161.000

Delta Contracting Company, LLC $18.0000 $2,898.00

Volunteer Bridge Construction, Inc. $30.0000 $4,830.00

Jones Bros. Contractors, LLC $30.0000 $4,830.00

203-06 WATER

M.G.30.000

Delta Contracting Company, LLC $35.0000 $1,050.00

Volunteer Bridge Construction, Inc. $10.0000 $300.00

Jones Bros. Contractors, LLC $20.0000 $600.00

203-07 FURNISHING & SPREADING TOPSOIL

C.Y.39.000

Delta Contracting Company, LLC $38.0000 $1,482.00

Volunteer Bridge Construction, Inc. $150.0000 $5,850.00

Jones Bros. Contractors, LLC $100.0000 $3,900.00
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EXTENSION

CONTRACT CNW329

UNIT PRICE

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)

C.Y.15.000

Delta Contracting Company, LLC $300.0000 $4,500.00

Volunteer Bridge Construction, Inc. $400.0000 $6,000.00

Jones Bros. Contractors, LLC $300.0000 $4,500.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.0.280

Delta Contracting Company, LLC $2,000.0000 $560.00

Volunteer Bridge Construction, Inc. $10,000.0000 $2,800.00

Jones Bros. Contractors, LLC $10,000.0000 $2,800.00

209-03.23 FILTER SOCK (24 INCH)

L.F.40.000

Delta Contracting Company, LLC $20.0000 $800.00

Volunteer Bridge Construction, Inc. $30.0000 $1,200.00

Jones Bros. Contractors, LLC $20.0000 $800.00

209-05 SEDIMENT REMOVAL

C.Y.7.000

Delta Contracting Company, LLC $70.0000 $490.00

Volunteer Bridge Construction, Inc. $3.0000 $21.00

Jones Bros. Contractors, LLC $50.0000 $350.00

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.855.000

Delta Contracting Company, LLC $8.0000 $6,840.00

Volunteer Bridge Construction, Inc. $10.0000 $8,550.00

Jones Bros. Contractors, LLC $8.0000 $6,840.00

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)

L.F.100.000

Delta Contracting Company, LLC $4.0000 $400.00

Volunteer Bridge Construction, Inc. $6.0000 $600.00

Jones Bros. Contractors, LLC $4.0000 $400.00

209-08.08 ENHANCED ROCK CHECK DAM

EACH1.000

Delta Contracting Company, LLC $1,500.0000 $1,500.00

Volunteer Bridge Construction, Inc. $1,200.0000 $1,200.00

Jones Bros. Contractors, LLC $126.8000 $126.80

209-09.01 SANDBAGS

BAG100.000

Delta Contracting Company, LLC $5.5000 $550.00

Volunteer Bridge Construction, Inc. $3.0000 $300.00

Jones Bros. Contractors, LLC $25.0000 $2,500.00
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EXTENSION

CONTRACT CNW329

UNIT PRICE

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)

S.Y.10.000

Delta Contracting Company, LLC $20.0000 $200.00

Volunteer Bridge Construction, Inc. $10.0000 $100.00

Jones Bros. Contractors, LLC $50.0000 $500.00

209-20.04 POLYETHYLENE SHEETING (10 MIL.)

S.Y.10.000

Delta Contracting Company, LLC $20.0000 $200.00

Volunteer Bridge Construction, Inc. $10.0000 $100.00

Jones Bros. Contractors, LLC $50.0000 $500.00

209-40.33 CATCH BASIN PROTECTION (TYPE D)

EACH4.000

Delta Contracting Company, LLC $350.0000 $1,400.00

Volunteer Bridge Construction, Inc. $550.0000 $2,200.00

Jones Bros. Contractors, LLC $350.0000 $1,400.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON1,160.000

Delta Contracting Company, LLC $34.0000 $39,440.00

Volunteer Bridge Construction, Inc. $34.0000 $39,440.00

Jones Bros. Contractors, LLC $55.0000 $63,800.00

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C or D)

TON10.000

Delta Contracting Company, LLC $34.0000 $340.00

Volunteer Bridge Construction, Inc. $140.0000 $1,400.00

Jones Bros. Contractors, LLC $55.0000 $550.00

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S

TON150.000

Delta Contracting Company, LLC $230.0000 $34,500.00

Volunteer Bridge Construction, Inc. $240.0000 $36,000.00

Jones Bros. Contractors, LLC $185.0000 $27,750.00

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

TON220.000

Delta Contracting Company, LLC $180.0000 $39,600.00

Volunteer Bridge Construction, Inc. $190.0000 $41,800.00

Jones Bros. Contractors, LLC $155.0000 $34,100.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON150.000

Delta Contracting Company, LLC $230.0000 $34,500.00

Volunteer Bridge Construction, Inc. $240.0000 $36,000.00

Jones Bros. Contractors, LLC $235.0000 $35,250.00

4PAGE



EXTENSION

CONTRACT CNW329

UNIT PRICE

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON2.000

Delta Contracting Company, LLC $3,400.0000 $6,800.00

Volunteer Bridge Construction, Inc. $3,400.0000 $6,800.00

Jones Bros. Contractors, LLC $1,200.0000 $2,400.00

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON6.000

Delta Contracting Company, LLC $85.0000 $510.00

Volunteer Bridge Construction, Inc. $200.0000 $1,200.00

Jones Bros. Contractors, LLC $80.0000 $480.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON3.000

Delta Contracting Company, LLC $2,670.0000 $8,010.00

Volunteer Bridge Construction, Inc. $2,670.0000 $8,010.00

Jones Bros. Contractors, LLC $1,100.0000 $3,300.00

407-20.05 SAW CUTTING ASPHALT PAVEMENT

L.F.550.000

Delta Contracting Company, LLC $8.0000 $4,400.00

Volunteer Bridge Construction, Inc. $12.0000 $6,600.00

Jones Bros. Contractors, LLC $5.0000 $2,750.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON340.000

Delta Contracting Company, LLC $220.0000 $74,800.00

Volunteer Bridge Construction, Inc. $230.0000 $78,200.00

Jones Bros. Contractors, LLC $275.0000 $93,500.00

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.0.280

Delta Contracting Company, LLC $15,000.0000 $4,200.00

Volunteer Bridge Construction, Inc. $17,500.0000 $4,900.00

Jones Bros. Contractors, LLC $15,000.0000 $4,200.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.5,650.000

Delta Contracting Company, LLC $5.4000 $30,510.00

Volunteer Bridge Construction, Inc. $7.4000 $41,810.00

Jones Bros. Contractors, LLC $5.2500 $29,662.50

607-03.05 18" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE

L.F.106.000

Delta Contracting Company, LLC $618.2000 $65,529.20

Volunteer Bridge Construction, Inc. $800.0000 $84,800.00

Jones Bros. Contractors, LLC $950.0000 $100,700.00
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EXTENSION

CONTRACT CNW329

UNIT PRICE

611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1

EACH1.000

Delta Contracting Company, LLC $4,300.0000 $4,300.00

Volunteer Bridge Construction, Inc. $7,000.0000 $7,000.00

Jones Bros. Contractors, LLC $7,000.0000 $7,000.00

611-38.01 CATCH BASINS, TYPE 38, 0' - 4' DEPTH

EACH1.000

Delta Contracting Company, LLC $4,900.0000 $4,900.00

Volunteer Bridge Construction, Inc. $6,500.0000 $6,500.00

Jones Bros. Contractors, LLC $10,000.0000 $10,000.00

611-38.02 CATCH BASINS, TYPE 38, > 4' - 8' DEPTH

EACH1.000

Delta Contracting Company, LLC $7,200.0000 $7,200.00

Volunteer Bridge Construction, Inc. $10,000.0000 $10,000.00

Jones Bros. Contractors, LLC $10,000.0000 $10,000.00

621-03.02 18" TEMPORARY DRAINAGE PIPE

L.F.20.000

Delta Contracting Company, LLC $45.0000 $900.00

Volunteer Bridge Construction, Inc. $50.0000 $1,000.00

Jones Bros. Contractors, LLC $50.0000 $1,000.00

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

EACH2.000

Delta Contracting Company, LLC $1,200.0000 $2,400.00

Volunteer Bridge Construction, Inc. $1,500.0000 $3,000.00

Jones Bros. Contractors, LLC $1,200.0000 $2,400.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.488.000

Delta Contracting Company, LLC $31.2500 $15,250.00

Volunteer Bridge Construction, Inc. $32.0000 $15,616.00

Jones Bros. Contractors, LLC $31.2500 $15,250.00

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3

EACH2.000

Delta Contracting Company, LLC $1,375.0000 $2,750.00

Volunteer Bridge Construction, Inc. $1,400.0000 $2,800.00

Jones Bros. Contractors, LLC $1,500.0000 $3,000.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH2.000

Delta Contracting Company, LLC $3,200.0000 $6,400.00

Volunteer Bridge Construction, Inc. $3,400.0000 $6,800.00

Jones Bros. Contractors, LLC $3,500.0000 $7,000.00
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EXTENSION

CONTRACT CNW329

UNIT PRICE

706-01 GUARDRAIL REMOVED

L.F.424.000

Delta Contracting Company, LLC $4.0000 $1,696.00

Volunteer Bridge Construction, Inc. $4.0000 $1,696.00

Jones Bros. Contractors, LLC $4.0000 $1,696.00

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.140.000

Delta Contracting Company, LLC $3.0000 $420.00

Volunteer Bridge Construction, Inc. $5.0000 $700.00

Jones Bros. Contractors, LLC $3.0000 $420.00

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON102.000

Delta Contracting Company, LLC $45.0000 $4,590.00

Volunteer Bridge Construction, Inc. $45.0000 $4,590.00

Jones Bros. Contractors, LLC $60.0000 $6,120.00

710-02 AGGREGATE UNDERDRAINS (WITH PIPE)

L.F.320.000

Delta Contracting Company, LLC $30.0000 $9,600.00

Volunteer Bridge Construction, Inc. $30.0000 $9,600.00

Jones Bros. Contractors, LLC $25.0000 $8,000.00

710-05 LATERAL UNDERDRAIN

L.F.10.000

Delta Contracting Company, LLC $30.0000 $300.00

Volunteer Bridge Construction, Inc. $200.0000 $2,000.00

Jones Bros. Contractors, LLC $25.0000 $250.00

710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)

EACH1.000

Delta Contracting Company, LLC $650.0000 $650.00

Volunteer Bridge Construction, Inc. $2,500.0000 $2,500.00

Jones Bros. Contractors, LLC $1,200.0000 $1,200.00

712-01 TRAFFIC CONTROL

LS1.000

Delta Contracting Company, LLC $33,350.0000 $33,350.00

Volunteer Bridge Construction, Inc. $25,000.0000 $25,000.00

Jones Bros. Contractors, LLC $50,000.0000 $50,000.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.1,360.000

Delta Contracting Company, LLC $40.0000 $54,400.00

Volunteer Bridge Construction, Inc. $42.0000 $57,120.00

Jones Bros. Contractors, LLC $75.0000 $102,000.00
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EXTENSION

CONTRACT CNW329

UNIT PRICE

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH2.000

Delta Contracting Company, LLC $8,000.0000 $16,000.00

Volunteer Bridge Construction, Inc. $8,000.0000 $16,000.00

Jones Bros. Contractors, LLC $7,500.0000 $15,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH60.000

Delta Contracting Company, LLC $35.0000 $2,100.00

Volunteer Bridge Construction, Inc. $40.0000 $2,400.00

Jones Bros. Contractors, LLC $50.0000 $3,000.00

712-04.50 BARRIER RAIL DELINEATOR

EACH70.000

Delta Contracting Company, LLC $10.0000 $700.00

Volunteer Bridge Construction, Inc. $12.0000 $840.00

Jones Bros. Contractors, LLC $10.0000 $700.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH20.000

Delta Contracting Company, LLC $25.0000 $500.00

Volunteer Bridge Construction, Inc. $30.0000 $600.00

Jones Bros. Contractors, LLC $28.0000 $560.00

712-05.03 WARNING LIGHTS (TYPE C)

EACH20.000

Delta Contracting Company, LLC $25.0000 $500.00

Volunteer Bridge Construction, Inc. $30.0000 $600.00

Jones Bros. Contractors, LLC $28.0000 $560.00

712-06 SIGNS (CONSTRUCTION)

S.F.288.000

Delta Contracting Company, LLC $7.2500 $2,088.00

Volunteer Bridge Construction, Inc. $10.2500 $2,952.00

Jones Bros. Contractors, LLC $8.0000 $2,304.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Delta Contracting Company, LLC $900.0000 $1,800.00

Volunteer Bridge Construction, Inc. $995.0000 $1,990.00

Jones Bros. Contractors, LLC $1,000.0000 $2,000.00

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.2,700.000

Delta Contracting Company, LLC $6.5000 $17,550.00

Volunteer Bridge Construction, Inc. $7.5000 $20,250.00

Jones Bros. Contractors, LLC $7.0000 $18,900.00
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EXTENSION

CONTRACT CNW329

UNIT PRICE

712-09.08 REMOVABLE PAVEMENT MARKING (6" line)

L.F.100.000

Delta Contracting Company, LLC $6.5000 $650.00

Volunteer Bridge Construction, Inc. $7.5000 $750.00

Jones Bros. Contractors, LLC $7.0000 $700.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.128.000

Delta Contracting Company, LLC $5.5000 $704.00

Volunteer Bridge Construction, Inc. $7.5000 $960.00

Jones Bros. Contractors, LLC $6.0000 $768.00

713-11.01 "U" SECTION STEEL POSTS

LB.418.000

Delta Contracting Company, LLC $4.0000 $1,672.00

Volunteer Bridge Construction, Inc. $5.0000 $2,090.00

Jones Bros. Contractors, LLC $4.5000 $1,881.00

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.85.000

Delta Contracting Company, LLC $14.5000 $1,232.50

Volunteer Bridge Construction, Inc. $16.5000 $1,402.50

Jones Bros. Contractors, LLC $16.0000 $1,360.00

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH10.000

Delta Contracting Company, LLC $30.0000 $300.00

Volunteer Bridge Construction, Inc. $35.0000 $350.00

Jones Bros. Contractors, LLC $40.0000 $400.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Delta Contracting Company, LLC $6,000.0000 $12,000.00

Volunteer Bridge Construction, Inc. $6,500.0000 $13,000.00

Jones Bros. Contractors, LLC $6,500.0000 $13,000.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH24.000

Delta Contracting Company, LLC $85.0000 $2,040.00

Volunteer Bridge Construction, Inc. $90.0000 $2,160.00

Jones Bros. Contractors, LLC $90.0000 $2,160.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH10.000

Delta Contracting Company, LLC $30.0000 $300.00

Volunteer Bridge Construction, Inc. $25.0000 $250.00

Jones Bros. Contractors, LLC $62.5000 $625.00
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EXTENSION

CONTRACT CNW329

UNIT PRICE

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.80.000

Delta Contracting Company, LLC $40.0000 $3,200.00

Volunteer Bridge Construction, Inc. $45.0000 $3,600.00

Jones Bros. Contractors, LLC $50.0000 $4,000.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH2.000

Delta Contracting Company, LLC $300.0000 $600.00

Volunteer Bridge Construction, Inc. $400.0000 $800.00

Jones Bros. Contractors, LLC $375.0000 $750.00

716-02.24 PLASTIC PAVEMENT MARKING (12IN DWL)

L.F.42.000

Delta Contracting Company, LLC $20.0000 $840.00

Volunteer Bridge Construction, Inc. $25.0000 $1,050.00

Jones Bros. Contractors, LLC $25.0000 $1,050.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.0.100

Delta Contracting Company, LLC $15,000.0000 $1,500.00

Volunteer Bridge Construction, Inc. $16,000.0000 $1,600.00

Jones Bros. Contractors, LLC $18,750.0000 $1,875.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.0.400

Delta Contracting Company, LLC $1,500.0000 $600.00

Volunteer Bridge Construction, Inc. $16,000.0000 $6,400.00

Jones Bros. Contractors, LLC $18,750.0000 $7,500.00

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.425.000

Delta Contracting Company, LLC $4.0000 $1,700.00

Volunteer Bridge Construction, Inc. $6.0000 $2,550.00

Jones Bros. Contractors, LLC $4.5000 $1,912.50

717-01 MOBILIZATION

LS1.000

Delta Contracting Company, LLC $36,100.0000 $36,100.00

Volunteer Bridge Construction, Inc. $60,000.0000 $60,000.00

Jones Bros. Contractors, LLC $44,000.0000 $44,000.00

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.180.000

Delta Contracting Company, LLC $6.0000 $1,080.00

Volunteer Bridge Construction, Inc. $5.0000 $900.00

Jones Bros. Contractors, LLC $5.0000 $900.00
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EXTENSION

CONTRACT CNW329

UNIT PRICE

740-11.05 TEMPORARY SEDIMENT TUBE 24IN

L.F.100.000

Delta Contracting Company, LLC $10.0000 $1,000.00

Volunteer Bridge Construction, Inc. $12.0000 $1,200.00

Jones Bros. Contractors, LLC $12.5000 $1,250.00

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT30.000

Delta Contracting Company, LLC $50.0000 $1,500.00

Volunteer Bridge Construction, Inc. $60.0000 $1,800.00

Jones Bros. Contractors, LLC $62.5000 $1,875.00

801-03 WATER (SEEDING & SODDING)

M.G.25.000

Delta Contracting Company, LLC $20.0000 $500.00

Volunteer Bridge Construction, Inc. $20.0000 $500.00

Jones Bros. Contractors, LLC $25.0000 $625.00

803-01 SODDING (NEW SOD)

S.Y.2,120.000

Delta Contracting Company, LLC $3.7500 $7,950.00

Volunteer Bridge Construction, Inc. $6.0000 $12,720.00

Jones Bros. Contractors, LLC $4.3000 $9,116.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Delta Contracting Company, LLC $745,076.70

Volunteer Bridge Construction, Inc. $842,547.50

Jones Bros. Contractors, LLC $892,446.80

Delta Contracting Company, LLC $745,076.70

Volunteer Bridge Construction, Inc. $842,547.50

Jones Bros. Contractors, LLC $892,446.80
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

PERRY COUNTY (Contract No. CNW306 Call 035)

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH -

HSIP/PHSIP-6800(30),68945-3477-94

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Superior Traffic Control, LLC $227,613.23

Volunteer Paving, LLC $280,670.64

LU, Inc. $309,209.24
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EXTENSION

CONTRACT CNW306

UNIT PRICE

ROADWAY CATEGORY

712-01 TRAFFIC CONTROL

LS1.000

Superior Traffic Control, LLC $7,500.0000 $7,500.00

Volunteer Paving, LLC $5,000.0000 $5,000.00

LU, Inc. $2,500.0000 $2,500.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.364.000

Superior Traffic Control, LLC $5.5500 $2,020.20

Volunteer Paving, LLC $6.7600 $2,460.64

LU, Inc. $6.7600 $2,460.64

713-11.01 "U" SECTION STEEL POSTS

LB.3,976.000

Superior Traffic Control, LLC $5.9500 $23,657.20

Volunteer Paving, LLC $4.8700 $19,363.12

LU, Inc. $4.8700 $19,363.12

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.2,340.000

Superior Traffic Control, LLC $6.3500 $14,859.00

Volunteer Paving, LLC $5.6400 $13,197.60

LU, Inc. $5.6400 $13,197.60

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.366.900

Superior Traffic Control, LLC $14.2000 $5,209.98

Volunteer Paving, LLC $15.2000 $5,576.88

LU, Inc. $15.2000 $5,576.88

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.616.000

Superior Traffic Control, LLC $15.6000 $9,609.60

Volunteer Paving, LLC $16.4000 $10,102.40

LU, Inc. $16.4000 $10,102.40

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH33.000

Superior Traffic Control, LLC $25.0000 $825.00

Volunteer Paving, LLC $50.0000 $1,650.00

LU, Inc. $50.0000 $1,650.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.255.000

Superior Traffic Control, LLC $16.0000 $4,080.00

Volunteer Paving, LLC $20.0000 $5,100.00

LU, Inc. $20.2000 $5,151.00
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EXTENSION

CONTRACT CNW306

UNIT PRICE

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.24.000

Superior Traffic Control, LLC $31.0000 $744.00

Volunteer Paving, LLC $30.0000 $720.00

LU, Inc. $30.3000 $727.20

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

L.M.81.200

Superior Traffic Control, LLC $1,900.0000 $154,280.00

Volunteer Paving, LLC $2,400.0000 $194,880.00

LU, Inc. $2,878.5000 $233,734.20

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)

L.F.3,155.000

Superior Traffic Control, LLC $1.1500 $3,628.25

Volunteer Paving, LLC $4.0000 $12,620.00

LU, Inc. $4.0400 $12,746.20

717-01 MOBILIZATION

LS1.000

Superior Traffic Control, LLC $1,200.0000 $1,200.00

Volunteer Paving, LLC $10,000.0000 $10,000.00

LU, Inc. $2,000.0000 $2,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC $227,613.23

Volunteer Paving, LLC $280,670.64

LU, Inc. $309,209.24

Superior Traffic Control, LLC $227,613.23

Volunteer Paving, LLC $280,670.64

LU, Inc. $309,209.24
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

SEVIER COUNTY (Contract No. CNW316 Call 038)

5.00%DBE GOAL

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH -

HSIP/PHSIP-7800(68),78946-3420-94

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

LU, Inc. $420,210.29

Superior Traffic Control, LLC $448,741.25
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EXTENSION

CONTRACT CNW316

UNIT PRICE

ROADWAY CATEGORY

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH2.000

LU, Inc. $300.0000 $600.00

Superior Traffic Control, LLC $300.0000 $600.00

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT

EACH2.000

LU, Inc. $2,200.0000 $4,400.00

Superior Traffic Control, LLC $2,200.0000 $4,400.00

705-04.24 GUARDRAIL END TERMINAL DELINEATION SHEETING

S.F.46.000

LU, Inc. $60.0000 $2,760.00

Superior Traffic Control, LLC $60.0000 $2,760.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH2.000

LU, Inc. $3,800.0000 $7,600.00

Superior Traffic Control, LLC $3,800.0000 $7,600.00

706-01 GUARDRAIL REMOVED

L.F.25.000

LU, Inc. $7.0000 $175.00

Superior Traffic Control, LLC $7.0000 $175.00

706-10.26 ROUNDED END ELEMENT

EACH22.000

LU, Inc. $225.0000 $4,950.00

Superior Traffic Control, LLC $225.0000 $4,950.00

712-01 TRAFFIC CONTROL

LS1.000

LU, Inc. $1,500.0000 $1,500.00

Superior Traffic Control, LLC $14,000.0000 $14,000.00

713-02.20 ROADSIDE OBSTACLE DELINEATION

S.F.203.000

LU, Inc. $28.9000 $5,866.70

Superior Traffic Control, LLC $25.0000 $5,075.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.1,368.000

LU, Inc. $6.4700 $8,850.96

Superior Traffic Control, LLC $6.5000 $8,892.00

713-11.01 "U" SECTION STEEL POSTS

LB.3,972.000

LU, Inc. $4.8500 $19,264.20

Superior Traffic Control, LLC $6.1500 $24,427.80
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EXTENSION

CONTRACT CNW316

UNIT PRICE

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.10,376.000

LU, Inc. $5.6100 $58,209.36

Superior Traffic Control, LLC $6.4500 $66,925.20

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.1,178.000

LU, Inc. $13.9000 $16,374.20

Superior Traffic Control, LLC $13.5500 $15,961.90

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.1,849.000

LU, Inc. $15.1000 $27,919.90

Superior Traffic Control, LLC $14.6500 $27,087.85

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH162.000

LU, Inc. $50.0000 $8,100.00

Superior Traffic Control, LLC $50.0000 $8,100.00

713-16.20 SIGNS (W20-3)

EACH1.000

LU, Inc. $300.0000 $300.00

Superior Traffic Control, LLC $450.0000 $450.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.786.000

LU, Inc. $12.2400 $9,620.64

Superior Traffic Control, LLC $13.0000 $10,218.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH1.000

LU, Inc. $204.0000 $204.00

Superior Traffic Control, LLC $215.0000 $215.00

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.98.000

LU, Inc. $7.9100 $775.18

Superior Traffic Control, LLC $8.0000 $784.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.190.000

LU, Inc. $3.0100 $571.90

Superior Traffic Control, LLC $3.0000 $570.00

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH1.000

LU, Inc. $255.0000 $255.00

Superior Traffic Control, LLC $275.0000 $275.00
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EXTENSION

CONTRACT CNW316

UNIT PRICE

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.6.000

LU, Inc. $25.5000 $153.00

Superior Traffic Control, LLC $20.0000 $120.00

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

L.M.94.900

LU, Inc. $2,422.5000 $229,895.25

Superior Traffic Control, LLC $2,450.0000 $232,505.00

716-13.03 SPRAY THERMO PVMT MRKNG (60 mil) (8IN BARRIER LINE)

L.F.170.000

LU, Inc. $2.3000 $391.00

Superior Traffic Control, LLC $2.3500 $399.50

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)

L.F.5,800.000

LU, Inc. $1.2800 $7,424.00

Superior Traffic Control, LLC $1.2500 $7,250.00

717-01 MOBILIZATION

LS1.000

LU, Inc. $4,050.0000 $4,050.00

Superior Traffic Control, LLC $5,000.0000 $5,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

LU, Inc. $420,210.29

Superior Traffic Control, LLC $448,741.25

LU, Inc. $420,210.29

Superior Traffic Control, LLC $448,741.25
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

SHELBY COUNTY (Contract No. CNW330 Call 039)

THE INSTALLATION OF AN OVERHEAD SIGN STRUCTURE ON I-40 EB AT L.M. 13.18.

PROJECT LENGTH -

79I040-M3-012

0.0 MILES

COMPLETION TIME  - ON OR BEFORE MAY 31, 2023

TOTAL CONTRACT

Superior Traffic Control, LLC $344,139.00

LU, Inc. $442,754.55
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EXTENSION

CONTRACT CNW330

UNIT PRICE

MAINTENANCE CATEGORY

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3

EACH2.000

Superior Traffic Control, LLC $2,000.0000 $4,000.00

LU, Inc. $5,287.5000 $10,575.00

712-01 TRAFFIC CONTROL

LS1.000

Superior Traffic Control, LLC $7,000.0000 $7,000.00

LU, Inc. $5,875.0000 $5,875.00

712-01.03 LANE CLOSURE(NIGHT WORK)

EACH15.000

Superior Traffic Control, LLC $800.0000 $12,000.00

LU, Inc. $1,762.5000 $26,437.50

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.796.000

Superior Traffic Control, LLC $22.0000 $17,512.00

LU, Inc. $26.4400 $21,046.24

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH150.000

Superior Traffic Control, LLC $13.0000 $1,950.00

LU, Inc. $29.3800 $4,407.00

712-04.50 BARRIER RAIL DELINEATOR

EACH60.000

Superior Traffic Control, LLC $5.5000 $330.00

LU, Inc. $17.6300 $1,057.80

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR

HOUR100.000

Superior Traffic Control, LLC $102.0000 $10,200.00

LU, Inc. $123.3800 $12,338.00

713-09.20 STEEL OVERHEAD SIGN STRUCTURE (135+/-)

EACH1.000

Superior Traffic Control, LLC $271,647.0000 $271,647.00

LU, Inc. $311,702.5300 $311,702.53

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH1.000

Superior Traffic Control, LLC $3,500.0000 $3,500.00

LU, Inc. $37,565.4800 $37,565.48

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Superior Traffic Control, LLC $2,000.0000 $4,000.00

LU, Inc. $2,937.5000 $5,875.00
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EXTENSION

CONTRACT CNW330

UNIT PRICE

717-01 MOBILIZATION

LS1.000

Superior Traffic Control, LLC $12,000.0000 $12,000.00

LU, Inc. $5,875.0000 $5,875.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Superior Traffic Control, LLC $344,139.00

LU, Inc. $442,754.55

Superior Traffic Control, LLC $344,139.00

LU, Inc. $442,754.55
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

SHELBY COUNTY (Contract No. CNW344 Call 040)

THE DRAIN CLEANING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R4BVAR-M3-022

0.0 MILES

COMPLETION TIME  - ON OR BEFORE FEBRUARY 29, 2024

TOTAL CONTRACT

Sweeping Corporation of America, LLC $479,647.00
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EXTENSION

CONTRACT CNW344

UNIT PRICE

MAINTENANCE CATEGORY

611-07.11 CLEAN DRAIN(WITH GRATE)

EACH3,389.000

Sweeping Corporation of America, LLC $98.0000 $332,122.00

611-07.12 CLEAN DRAIN(WALL DRAIN)

EACH722.000

Sweeping Corporation of America, LLC $75.0000 $54,150.00

611-07.13 PIPE CLEANING (<18IN DIA.)

L.F.2,200.000

Sweeping Corporation of America, LLC $7.5000 $16,500.00

611-07.14 PIPE CLEANING (>OR=18IN DIA.)

L.F.1,000.000

Sweeping Corporation of America, LLC $10.0000 $10,000.00

611-07.20 HEAVY DRAIN CLEANING

EACH75.000

Sweeping Corporation of America, LLC $225.0000 $16,875.00

712-01.02 LANE CLOSURE

EACH40.000

Sweeping Corporation of America, LLC $1,250.0000 $50,000.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Sweeping Corporation of America, LLC $479,647.00

Sweeping Corporation of America, LLC $479,647.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

TIPTON COUNTY (Contract No. CNW341 Call 041)

6.50%DBE GOAL

THE GRADING, DRAINAGE, SIGNALS AND PAVING ON U.S. 51 (S.R. 3) AT THE INTERSECTION OF KENWOOD AVENUE (L.M. 8.96) IN
BRIGHTON.

PROJECT LENGTH -

PHSIP-3(131),84102-3212-94

0.207 MILES

COMPLETION TIME  - ON OR BEFORE NOVEMBER 30, 2023

TOTAL CONTRACT

Delta Contracting Company, LLC $2,461,723.00

Ferrell Paving, Inc. $2,513,998.25
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EXTENSION

CONTRACT CNW341

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Delta Contracting Company, LLC $65,000.0000 $65,000.00

Ferrell Paving, Inc. $26,000.0000 $26,000.00

201-01 CLEARING AND GRUBBING

LS1.000

Delta Contracting Company, LLC $392,000.0000 $392,000.00

Ferrell Paving, Inc. $235,000.0000 $235,000.00

202-02.01 REMOVAL OF PIPE (18" ,KENWOOD EAST STA. 40+95.32)

L.F.1.000

Delta Contracting Company, LLC $998.0000 $998.00

Ferrell Paving, Inc. $100.0000 $100.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.6,693.000

Delta Contracting Company, LLC $20.0000 $133,860.00

Ferrell Paving, Inc. $20.0000 $133,860.00

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)

TON5,380.000

Delta Contracting Company, LLC $60.0000 $322,800.00

Ferrell Paving, Inc. $59.6000 $320,648.00

203-06 WATER

M.G.14.000

Delta Contracting Company, LLC $32.0000 $448.00

Ferrell Paving, Inc. $100.0000 $1,400.00

203-07 FURNISHING & SPREADING TOPSOIL

C.Y.876.000

Delta Contracting Company, LLC $13.0000 $11,388.00

Ferrell Paving, Inc. $12.0000 $10,512.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.0.560

Delta Contracting Company, LLC $1,600.0000 $896.00

Ferrell Paving, Inc. $18,000.0000 $10,080.00

209-05 SEDIMENT REMOVAL

C.Y.32.000

Delta Contracting Company, LLC $20.0000 $640.00

Ferrell Paving, Inc. $50.0000 $1,600.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON1,507.000

Delta Contracting Company, LLC $45.0000 $67,815.00

Ferrell Paving, Inc. $48.5000 $73,089.50
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EXTENSION

CONTRACT CNW341

UNIT PRICE

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (D)

TON309.000

Delta Contracting Company, LLC $47.0000 $14,523.00

Ferrell Paving, Inc. $52.5000 $16,222.50

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON17.000

Delta Contracting Company, LLC $45.0000 $765.00

Ferrell Paving, Inc. $85.0000 $1,445.00

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S

TON142.000

Delta Contracting Company, LLC $290.0000 $41,180.00

Ferrell Paving, Inc. $318.9000 $45,283.80

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

TON181.000

Delta Contracting Company, LLC $290.0000 $52,490.00

Ferrell Paving, Inc. $318.9000 $57,720.90

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON177.000

Delta Contracting Company, LLC $215.0000 $38,055.00

Ferrell Paving, Inc. $236.5000 $41,860.50

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON4.000

Delta Contracting Company, LLC $1,876.0000 $7,504.00

Ferrell Paving, Inc. $2,062.8000 $8,251.20

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON13.000

Delta Contracting Company, LLC $600.0000 $7,800.00

Ferrell Paving, Inc. $660.0000 $8,580.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON7.000

Delta Contracting Company, LLC $1,250.0000 $8,750.00

Ferrell Paving, Inc. $1,375.0000 $9,625.00

407-20.05 SAW CUTTING ASPHALT PAVEMENT

L.F.1,150.000

Delta Contracting Company, LLC $6.0000 $6,900.00

Ferrell Paving, Inc. $4.5000 $5,175.00

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

TON96.000

Delta Contracting Company, LLC $295.0000 $28,320.00

Ferrell Paving, Inc. $324.5000 $31,152.00
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CONTRACT CNW341

UNIT PRICE

411-01.10 ACS MIX(PG64-22) GRADING D

TON61.000

Delta Contracting Company, LLC $400.0000 $24,400.00

Ferrell Paving, Inc. $440.0000 $26,840.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON808.000

Delta Contracting Company, LLC $186.0000 $150,288.00

Ferrell Paving, Inc. $204.6000 $165,316.80

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.0.140

Delta Contracting Company, LLC $40,000.0000 $5,600.00

Ferrell Paving, Inc. $22,000.0000 $3,080.00

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

L.M.0.120

Delta Contracting Company, LLC $40,000.0000 $4,800.00

Ferrell Paving, Inc. $22,000.0000 $2,640.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON856.000

Delta Contracting Company, LLC $90.0000 $77,040.00

Ferrell Paving, Inc. $99.0000 $84,744.00

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)

L.F.84.000

Delta Contracting Company, LLC $120.0000 $10,080.00

Ferrell Paving, Inc. $152.0000 $12,768.00

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)

L.F.4.000

Delta Contracting Company, LLC $200.0000 $800.00

Ferrell Paving, Inc. $180.0000 $720.00

611-02.11 JUNCTION BOX, TYPE 2

EACH1.000

Delta Contracting Company, LLC $8,000.0000 $8,000.00

Ferrell Paving, Inc. $9,200.0000 $9,200.00

611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1

EACH1.000

Delta Contracting Company, LLC $5,000.0000 $5,000.00

Ferrell Paving, Inc. $4,800.0000 $4,800.00

611-07.66 42IN ENDWALL (CROSS DRAIN) 3:1

EACH1.000

Delta Contracting Company, LLC $9,000.0000 $9,000.00

Ferrell Paving, Inc. $7,800.0000 $7,800.00
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CONTRACT CNW341

UNIT PRICE

621-03.02 18" TEMPORARY DRAINAGE PIPE

L.F.36.000

Delta Contracting Company, LLC $40.0000 $1,440.00

Ferrell Paving, Inc. $152.0000 $5,472.00

702-03 CONCRETE COMBINED CURB & GUTTER

C.Y.51.000

Delta Contracting Company, LLC $825.0000 $42,075.00

Ferrell Paving, Inc. $525.0000 $26,775.00

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.140.000

Delta Contracting Company, LLC $3.0000 $420.00

Ferrell Paving, Inc. $7.5000 $1,050.00

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON100.000

Delta Contracting Company, LLC $60.0000 $6,000.00

Ferrell Paving, Inc. $60.9000 $6,090.00

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON146.000

Delta Contracting Company, LLC $60.0000 $8,760.00

Ferrell Paving, Inc. $60.2500 $8,796.50

709-05.09 MACHINED RIP-RAP (CLASS C)

TON98.000

Delta Contracting Company, LLC $60.0000 $5,880.00

Ferrell Paving, Inc. $62.0000 $6,076.00

710-02 AGGREGATE UNDERDRAINS (WITH PIPE)

L.F.1,000.000

Delta Contracting Company, LLC $30.0000 $30,000.00

Ferrell Paving, Inc. $15.0000 $15,000.00

710-05 LATERAL UNDERDRAIN

L.F.17.000

Delta Contracting Company, LLC $60.0000 $1,020.00

Ferrell Paving, Inc. $28.0000 $476.00

710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)

EACH5.000

Delta Contracting Company, LLC $800.0000 $4,000.00

Ferrell Paving, Inc. $950.0000 $4,750.00

712-01 TRAFFIC CONTROL

LS1.000

Delta Contracting Company, LLC $97,150.0000 $97,150.00

Ferrell Paving, Inc. $72,000.0000 $72,000.00
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CONTRACT CNW341

UNIT PRICE

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.1,260.000

Delta Contracting Company, LLC $60.0000 $75,600.00

Ferrell Paving, Inc. $65.0000 $81,900.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH2.000

Delta Contracting Company, LLC $10,000.0000 $20,000.00

Ferrell Paving, Inc. $14,000.0000 $28,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH108.000

Delta Contracting Company, LLC $35.0000 $3,780.00

Ferrell Paving, Inc. $41.8000 $4,514.40

712-04.50 BARRIER RAIL DELINEATOR

EACH53.000

Delta Contracting Company, LLC $10.0000 $530.00

Ferrell Paving, Inc. $14.8500 $787.05

712-05.01 WARNING LIGHTS (TYPE A)

EACH50.000

Delta Contracting Company, LLC $25.0000 $1,250.00

Ferrell Paving, Inc. $46.2000 $2,310.00

712-05.03 WARNING LIGHTS (TYPE C)

EACH40.000

Delta Contracting Company, LLC $25.0000 $1,000.00

Ferrell Paving, Inc. $46.2000 $1,848.00

712-06 SIGNS (CONSTRUCTION)

S.F.640.000

Delta Contracting Company, LLC $7.5000 $4,800.00

Ferrell Paving, Inc. $8.3500 $5,344.00

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.48.000

Delta Contracting Company, LLC $11.0000 $528.00

Ferrell Paving, Inc. $14.8500 $712.80

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Delta Contracting Company, LLC $900.0000 $1,800.00

Ferrell Paving, Inc. $2,650.0000 $5,300.00

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.6,070.000

Delta Contracting Company, LLC $6.5000 $39,455.00

Ferrell Paving, Inc. $7.1500 $43,400.50
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CONTRACT CNW341

UNIT PRICE

712-09.08 REMOVABLE PAVEMENT MARKING (6" line)

L.F.846.000

Delta Contracting Company, LLC $6.5000 $5,499.00

Ferrell Paving, Inc. $7.1500 $6,048.90

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.50.000

Delta Contracting Company, LLC $5.5000 $275.00

Ferrell Paving, Inc. $5.7800 $289.00

713-11.01 "U" SECTION STEEL POSTS

LB.159.000

Delta Contracting Company, LLC $4.0000 $636.00

Ferrell Paving, Inc. $6.6000 $1,049.40

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.74.000

Delta Contracting Company, LLC $4.5000 $333.00

Ferrell Paving, Inc. $6.8000 $503.20

713-11.21 P POST SLIP BASE

EACH2.000

Delta Contracting Company, LLC $395.0000 $790.00

Ferrell Paving, Inc. $660.0000 $1,320.00

713-11.22 U POST SLIP BASE

EACH8.000

Delta Contracting Company, LLC $395.0000 $3,160.00

Ferrell Paving, Inc. $440.0000 $3,520.00

713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK

S.F.64.000

Delta Contracting Company, LLC $60.0000 $3,840.00

Ferrell Paving, Inc. $71.5000 $4,576.00

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Delta Contracting Company, LLC $250.0000 $250.00

Ferrell Paving, Inc. $880.0000 $880.00

713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)

EACH4.000

Delta Contracting Company, LLC $650.0000 $2,600.00

Ferrell Paving, Inc. $935.0000 $3,740.00

713-16.20 SIGNS (ONE WAY RT, R6-1R)

EACH4.000

Delta Contracting Company, LLC $125.0000 $500.00

Ferrell Paving, Inc. $264.0000 $1,056.00
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CONTRACT CNW341

UNIT PRICE

713-16.21 SIGNS (ONE WAY LT, R6-1L)

EACH4.000

Delta Contracting Company, LLC $125.0000 $500.00

Ferrell Paving, Inc. $264.0000 $1,056.00

713-16.22 SIGNS (YIELD, R1-2)

EACH2.000

Delta Contracting Company, LLC $125.0000 $250.00

Ferrell Paving, Inc. $242.0000 $484.00

713-16.23 SIGNS (DIVIDED HIGHWAY, R6-3)

EACH2.000

Delta Contracting Company, LLC $75.0000 $150.00

Ferrell Paving, Inc. $132.0000 $264.00

713-16.24 SIGNS (DO NOT ENTER, R5-1)

EACH2.000

Delta Contracting Company, LLC $150.0000 $300.00

Ferrell Paving, Inc. $242.0000 $484.00

713-16.25 SIGNS (WRONG WAY, R5-1A)

EACH2.000

Delta Contracting Company, LLC $145.0000 $290.00

Ferrell Paving, Inc. $236.5000 $473.00

716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)

EACH169.000

Delta Contracting Company, LLC $25.0000 $4,225.00

Ferrell Paving, Inc. $27.5000 $4,647.50

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH22.000

Delta Contracting Company, LLC $65.0000 $1,430.00

Ferrell Paving, Inc. $71.5000 $1,573.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH47.000

Delta Contracting Company, LLC $65.0000 $3,055.00

Ferrell Paving, Inc. $71.5000 $3,360.50

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH69.000

Delta Contracting Company, LLC $30.0000 $2,070.00

Ferrell Paving, Inc. $65.0000 $4,485.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.61.000

Delta Contracting Company, LLC $33.0000 $2,013.00

Ferrell Paving, Inc. $36.3000 $2,214.30
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CONTRACT CNW341

UNIT PRICE

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.160.000

Delta Contracting Company, LLC $24.0000 $3,840.00

Ferrell Paving, Inc. $26.4000 $4,224.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH15.000

Delta Contracting Company, LLC $250.0000 $3,750.00

Ferrell Paving, Inc. $275.0000 $4,125.00

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.250

Delta Contracting Company, LLC $21,120.0000 $5,280.00

Ferrell Paving, Inc. $23,300.0000 $5,825.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.39.000

Delta Contracting Company, LLC $35.0000 $1,365.00

Ferrell Paving, Inc. $38.5000 $1,501.50

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)

L.F.500.000

Delta Contracting Company, LLC $3.0000 $1,500.00

Ferrell Paving, Inc. $3.3000 $1,650.00

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)

L.F.70.000

Delta Contracting Company, LLC $19.0000 $1,330.00

Ferrell Paving, Inc. $20.9000 $1,463.00

716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)

EACH6.000

Delta Contracting Company, LLC $185.0000 $1,110.00

Ferrell Paving, Inc. $203.5000 $1,221.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.1.640

Delta Contracting Company, LLC $2,400.0000 $3,936.00

Ferrell Paving, Inc. $2,640.0000 $4,329.60

716-05.21 PAINTED PAVEMENT MARKING(4"DOTTED LINE)

L.F.475.000

Delta Contracting Company, LLC $2.0000 $950.00

Ferrell Paving, Inc. $2.2000 $1,045.00

716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)

L.F.500.000

Delta Contracting Company, LLC $3.0000 $1,500.00

Ferrell Paving, Inc. $3.3000 $1,650.00
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CONTRACT CNW341

UNIT PRICE

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)

EACH6.000

Delta Contracting Company, LLC $200.0000 $1,200.00

Ferrell Paving, Inc. $220.0000 $1,320.00

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.1.100

Delta Contracting Company, LLC $7,920.0000 $8,712.00

Ferrell Paving, Inc. $8,712.0000 $9,583.20

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.0.990

Delta Contracting Company, LLC $10,750.0000 $10,642.50

Ferrell Paving, Inc. $11,825.0000 $11,706.75

717-01 MOBILIZATION

LS1.000

Delta Contracting Company, LLC $122,800.0000 $122,800.00

Ferrell Paving, Inc. $145,000.0000 $145,000.00

730-01.02 REMOVAL OF SIGNAL EQUIPMENT

EACH1.000

Delta Contracting Company, LLC $2,000.0000 $2,000.00

Ferrell Paving, Inc. $13,750.0000 $13,750.00

730-02.08 SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED)

EACH1.000

Delta Contracting Company, LLC $950.0000 $950.00

Ferrell Paving, Inc. $1,210.0000 $1,210.00

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)

EACH5.000

Delta Contracting Company, LLC $1,100.0000 $5,500.00

Ferrell Paving, Inc. $1,540.0000 $7,700.00

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)

EACH4.000

Delta Contracting Company, LLC $1,800.0000 $7,200.00

Ferrell Paving, Inc. $2,420.0000 $9,680.00

730-02.30 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)

EACH2.000

Delta Contracting Company, LLC $1,150.0000 $2,300.00

Ferrell Paving, Inc. $1,540.0000 $3,080.00

730-03.20 INSTALL PULL BOX (TYPE A)

EACH2.000

Delta Contracting Company, LLC $400.0000 $800.00

Ferrell Paving, Inc. $935.0000 $1,870.00
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UNIT PRICE

730-03.21 INSTALL PULL BOX (TYPE B)

EACH11.000

Delta Contracting Company, LLC $550.0000 $6,050.00

Ferrell Paving, Inc. $990.0000 $10,890.00

730-05.01 ELECTRICAL SERVICE CONNECTION

EACH1.000

Delta Contracting Company, LLC $2,500.0000 $2,500.00

Ferrell Paving, Inc. $6,600.0000 $6,600.00

730-08.02 SIGNAL CABLE - 5 CONDUCTOR

L.F.673.000

Delta Contracting Company, LLC $3.0000 $2,019.00

Ferrell Paving, Inc. $3.3000 $2,220.90

730-08.03 SIGNAL CABLE - 7 CONDUCTOR

L.F.1,763.000

Delta Contracting Company, LLC $3.5000 $6,170.50

Ferrell Paving, Inc. $4.4000 $7,757.20

730-12.01 CONDUIT 1" DIAMETER (PVC)

L.F.949.000

Delta Contracting Company, LLC $15.0000 $14,235.00

Ferrell Paving, Inc. $33.0000 $31,317.00

730-12.02 CONDUIT 2" DIAMETER (PVC)

L.F.412.000

Delta Contracting Company, LLC $20.0000 $8,240.00

Ferrell Paving, Inc. $44.0000 $18,128.00

730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)

L.F.593.000

Delta Contracting Company, LLC $30.0000 $17,790.00

Ferrell Paving, Inc. $55.0000 $32,615.00

730-14.01 SHIELDED DETECTOR CABLE

L.F.3,148.000

Delta Contracting Company, LLC $3.0000 $9,444.00

Ferrell Paving, Inc. $2.2000 $6,925.60

730-14.02 SAW SLOT

L.F.1,660.000

Delta Contracting Company, LLC $6.0000 $9,960.00

Ferrell Paving, Inc. $15.4000 $25,564.00

730-14.03 LOOP WIRE

L.F.4,554.000

Delta Contracting Company, LLC $1.0000 $4,554.00

Ferrell Paving, Inc. $2.7500 $12,523.50
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730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)

EACH1.000

Delta Contracting Company, LLC $18,000.0000 $18,000.00

Ferrell Paving, Inc. $39,600.0000 $39,600.00

730-16.04 CONTROLLER (ATC)

EACH1.000

Delta Contracting Company, LLC $6,000.0000 $6,000.00

Ferrell Paving, Inc. $4,840.0000 $4,840.00

730-25.16 CANTILEVER SIGNAL SUPPORT (1 ARM @ 80')

EACH1.000

Delta Contracting Company, LLC $50,000.0000 $50,000.00

Ferrell Paving, Inc. $57,750.0000 $57,750.00

730-25.18 CANTILEVER SIGNAL SUPPORT (1 ARM @ 90')

EACH3.000

Delta Contracting Company, LLC $60,000.0000 $180,000.00

Ferrell Paving, Inc. $71,500.0000 $214,500.00

730-35.06 BATTERY BACK-UP AND POWER CONDITIONER

EACH1.000

Delta Contracting Company, LLC $8,800.0000 $8,800.00

Ferrell Paving, Inc. $11,000.0000 $11,000.00

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM

EACH1.000

Delta Contracting Company, LLC $25,000.0000 $25,000.00

Ferrell Paving, Inc. $26,950.0000 $26,950.00

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.492.000

Delta Contracting Company, LLC $4.0000 $1,968.00

Ferrell Paving, Inc. $9.8000 $4,821.60

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

S.Y.2,150.000

Delta Contracting Company, LLC $3.5000 $7,525.00

Ferrell Paving, Inc. $3.2500 $6,987.50

740-11.04 TEMPORARY SEDIMENT TUBE 20IN

L.F.840.000

Delta Contracting Company, LLC $4.5000 $3,780.00

Ferrell Paving, Inc. $7.8000 $6,552.00

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT47.000

Delta Contracting Company, LLC $40.0000 $1,880.00

Ferrell Paving, Inc. $74.7500 $3,513.25
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801-03 WATER (SEEDING & SODDING)

M.G.58.000

Delta Contracting Company, LLC $10.0000 $580.00

Ferrell Paving, Inc. $100.0000 $5,800.00

803-01 SODDING (NEW SOD)

S.Y.5,256.000

Delta Contracting Company, LLC $3.0000 $15,768.00

Ferrell Paving, Inc. $5.1500 $27,068.40
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Delta Contracting Company, LLC $2,461,723.00

Ferrell Paving, Inc. $2,513,998.25

Delta Contracting Company, LLC $2,461,723.00

Ferrell Paving, Inc. $2,513,998.25
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

WARREN COUNTY (Contract No. CNW212 Call 042)

THE GRADING, DRAINAGE AND PAVING ON A S.I.A. ROUTE SERVING MOTLOW ADVANCED ROBOTICS IN MCMINNVILLE, INCLUDING
INTERSECTION IMPROVEMENTS AT U.S. 70S (S.R. 1) AND S.R. 380.

PROJECT LENGTH -

89951-3558-04,89S380-S3-002

0.158 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2023

TOTAL CONTRACT

Dement Construction Company, LLC $4,855,277.46

Norris Bros. Excavating, LLC $5,010,580.90

Rogers Group, Inc. $5,237,977.00
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EXTENSION

CONTRACT CNW212

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Dement Construction Company, LLC $75,000.0000 $75,000.00

Norris Bros. Excavating, LLC $195,624.9900 $195,624.99

Rogers Group, Inc. $70,000.0000 $70,000.00

201-01 CLEARING AND GRUBBING

LS1.000

Dement Construction Company, LLC $425,508.0000 $425,508.00

Norris Bros. Excavating, LLC $249,194.6700 $249,194.67

Rogers Group, Inc. $25,000.0000 $25,000.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.8,081.000

Dement Construction Company, LLC $20.0000 $161,620.00

Norris Bros. Excavating, LLC $20.0000 $161,620.00

Rogers Group, Inc. $60.0000 $484,860.00

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)

TON2,120.000

Dement Construction Company, LLC $50.0000 $106,000.00

Norris Bros. Excavating, LLC $26.0000 $55,120.00

Rogers Group, Inc. $35.0000 $74,200.00

203-06 WATER

M.G.323.000

Dement Construction Company, LLC $25.0000 $8,075.00

Norris Bros. Excavating, LLC $37.1800 $12,009.14

Rogers Group, Inc. $55.0000 $17,765.00

203-07 FURNISHING & SPREADING TOPSOIL

C.Y.424.000

Dement Construction Company, LLC $100.0000 $42,400.00

Norris Bros. Excavating, LLC $12.1300 $5,143.12

Rogers Group, Inc. $75.0000 $31,800.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.2.000

Dement Construction Company, LLC $2,500.0000 $5,000.00

Norris Bros. Excavating, LLC $1,064.0800 $2,128.16

Rogers Group, Inc. $1,500.0000 $3,000.00

209-03.21 FILTER SOCK (12 INCH)

L.F.9,396.000

Dement Construction Company, LLC $3.5000 $32,886.00

Norris Bros. Excavating, LLC $4.2800 $40,214.88

Rogers Group, Inc. $5.0000 $46,980.00
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209-05 SEDIMENT REMOVAL

C.Y.134.000

Dement Construction Company, LLC $25.0000 $3,350.00

Norris Bros. Excavating, LLC $11.4800 $1,538.32

Rogers Group, Inc. $65.0000 $8,710.00

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)

L.F.1,664.000

Dement Construction Company, LLC $2.0000 $3,328.00

Norris Bros. Excavating, LLC $1.9200 $3,194.88

Rogers Group, Inc. $3.0000 $4,992.00

209-08.07 ROCK CHECK DAM

EACH5.000

Dement Construction Company, LLC $300.0000 $1,500.00

Norris Bros. Excavating, LLC $398.1200 $1,990.60

Rogers Group, Inc. $325.0000 $1,625.00

209-08.08 ENHANCED ROCK CHECK DAM

EACH2.000

Dement Construction Company, LLC $650.0000 $1,300.00

Norris Bros. Excavating, LLC $693.5900 $1,387.18

Rogers Group, Inc. $725.0000 $1,450.00

209-09.43 CURB INLET PROTECTION (TYPE 4)

EACH21.000

Dement Construction Company, LLC $150.0000 $3,150.00

Norris Bros. Excavating, LLC $180.8300 $3,797.43

Rogers Group, Inc. $160.0000 $3,360.00

209-40.30 CATCH BASIN PROTECTION (TYPE A)

EACH2.000

Dement Construction Company, LLC $750.0000 $1,500.00

Norris Bros. Excavating, LLC $819.1600 $1,638.32

Rogers Group, Inc. $800.0000 $1,600.00

209-40.33 CATCH BASIN PROTECTION (TYPE D)

EACH3.000

Dement Construction Company, LLC $250.0000 $750.00

Norris Bros. Excavating, LLC $381.8100 $1,145.43

Rogers Group, Inc. $270.0000 $810.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON6,342.000

Dement Construction Company, LLC $30.0000 $190,260.00

Norris Bros. Excavating, LLC $36.7200 $232,878.24

Rogers Group, Inc. $35.0000 $221,970.00
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303-10.01 MINERAL AGGREGATE (SIZE 57)

TON9.000

Dement Construction Company, LLC $100.0000 $900.00

Norris Bros. Excavating, LLC $40.9200 $368.28

Rogers Group, Inc. $60.0000 $540.00

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S

TON18.000

Dement Construction Company, LLC $500.0000 $9,000.00

Norris Bros. Excavating, LLC $113.8200 $2,048.76

Rogers Group, Inc. $455.0000 $8,190.00

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

TON2,131.000

Dement Construction Company, LLC $105.0000 $223,755.00

Norris Bros. Excavating, LLC $135.2200 $288,153.82

Rogers Group, Inc. $140.0000 $298,340.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON1,249.000

Dement Construction Company, LLC $120.0000 $149,880.00

Norris Bros. Excavating, LLC $155.0000 $193,595.00

Rogers Group, Inc. $155.0000 $193,595.00

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON15.000

Dement Construction Company, LLC $200.0000 $3,000.00

Norris Bros. Excavating, LLC $237.6300 $3,564.45

Rogers Group, Inc. $1,000.0000 $15,000.00

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON55.000

Dement Construction Company, LLC $1,017.6800 $55,972.40

Norris Bros. Excavating, LLC $37.1700 $2,044.35

Rogers Group, Inc. $68.0000 $3,740.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON19.000

Dement Construction Company, LLC $946.0900 $17,975.71

Norris Bros. Excavating, LLC $791.2400 $15,033.56

Rogers Group, Inc. $1,000.0000 $19,000.00

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

TON570.000

Dement Construction Company, LLC $125.7000 $71,649.00

Norris Bros. Excavating, LLC $101.2900 $57,735.30

Rogers Group, Inc. $170.0000 $96,900.00
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411-02.10 ACS MIX(PG70-22) GRADING D

TON2,203.000

Dement Construction Company, LLC $166.0000 $365,698.00

Norris Bros. Excavating, LLC $120.8700 $266,276.61

Rogers Group, Inc. $175.0000 $385,525.00

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.1.400

Dement Construction Company, LLC $9,500.0000 $13,300.00

Norris Bros. Excavating, LLC $620.5500 $868.77

Rogers Group, Inc. $3,750.0000 $5,250.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON2,063.000

Dement Construction Company, LLC $40.0000 $82,520.00

Norris Bros. Excavating, LLC $36.4200 $75,134.46

Rogers Group, Inc. $47.0000 $96,961.00

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)

L.F.358.000

Dement Construction Company, LLC $125.0000 $44,750.00

Norris Bros. Excavating, LLC $85.6600 $30,666.28

Rogers Group, Inc. $205.0000 $73,390.00

607-37.02 18" CORRUGATED METAL PIPE CULVERT

L.F.60.000

Dement Construction Company, LLC $175.0000 $10,500.00

Norris Bros. Excavating, LLC $100.8600 $6,051.60

Rogers Group, Inc. $120.0000 $7,200.00

611-01.03 MANHOLES, > 8' - 12' DEPTH

EACH1.000

Dement Construction Company, LLC $12,000.0000 $12,000.00

Norris Bros. Excavating, LLC $11,800.8500 $11,800.85

Rogers Group, Inc. $17,000.0000 $17,000.00

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)

C.Y.8.000

Dement Construction Company, LLC $2,000.0000 $16,000.00

Norris Bros. Excavating, LLC $1,500.9700 $12,007.76

Rogers Group, Inc. $2,625.0000 $21,000.00

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)

LB.686.000

Dement Construction Company, LLC $2.5000 $1,715.00

Norris Bros. Excavating, LLC $4.1500 $2,846.90

Rogers Group, Inc. $11.5000 $7,889.00
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611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1

EACH1.000

Dement Construction Company, LLC $2,500.0000 $2,500.00

Norris Bros. Excavating, LLC $3,892.8000 $3,892.80

Rogers Group, Inc. $5,000.0000 $5,000.00

611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1

EACH2.000

Dement Construction Company, LLC $2,500.0000 $5,000.00

Norris Bros. Excavating, LLC $2,941.5100 $5,883.02

Rogers Group, Inc. $5,500.0000 $11,000.00

611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1

EACH3.000

Dement Construction Company, LLC $2,500.0000 $7,500.00

Norris Bros. Excavating, LLC $5,093.6400 $15,280.92

Rogers Group, Inc. $6,000.0000 $18,000.00

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN

EACH3.000

Dement Construction Company, LLC $2,000.0000 $6,000.00

Norris Bros. Excavating, LLC $2,179.1400 $6,537.42

Rogers Group, Inc. $1,575.0000 $4,725.00

611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH

EACH6.000

Dement Construction Company, LLC $6,000.0000 $36,000.00

Norris Bros. Excavating, LLC $7,729.8800 $46,379.28

Rogers Group, Inc. $8,000.0000 $48,000.00

611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH

EACH3.000

Dement Construction Company, LLC $7,500.0000 $22,500.00

Norris Bros. Excavating, LLC $10,177.9700 $30,533.91

Rogers Group, Inc. $8,700.0000 $26,100.00

611-12.04 CATCH BASINS, TYPE 12, > 12' - 16' DEPTH

EACH1.000

Dement Construction Company, LLC $20,000.0000 $20,000.00

Norris Bros. Excavating, LLC $10,142.8600 $10,142.86

Rogers Group, Inc. $17,500.0000 $17,500.00

611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH

EACH2.000

Dement Construction Company, LLC $15,000.0000 $30,000.00

Norris Bros. Excavating, LLC $12,189.6700 $24,379.34

Rogers Group, Inc. $12,000.0000 $24,000.00
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701-01.01 CONCRETE SIDEWALK (4 ")

S.F.37,600.000

Dement Construction Company, LLC $9.4500 $355,320.00

Norris Bros. Excavating, LLC $10.3800 $390,288.00

Rogers Group, Inc. $10.5500 $396,680.00

701-02.03 CONCRETE CURB RAMP

S.F.1,680.000

Dement Construction Company, LLC $28.0000 $47,040.00

Norris Bros. Excavating, LLC $35.1600 $59,068.80

Rogers Group, Inc. $28.0000 $47,040.00

702-03 CONCRETE COMBINED CURB & GUTTER

C.Y.450.000

Dement Construction Company, LLC $675.0000 $303,750.00

Norris Bros. Excavating, LLC $492.7900 $221,755.50

Rogers Group, Inc. $650.0000 $292,500.00

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

EACH4.000

Dement Construction Company, LLC $1,500.0000 $6,000.00

Norris Bros. Excavating, LLC $1,195.8000 $4,783.20

Rogers Group, Inc. $1,600.0000 $6,400.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.1,275.000

Dement Construction Company, LLC $27.0000 $34,425.00

Norris Bros. Excavating, LLC $34.2700 $43,694.25

Rogers Group, Inc. $28.7500 $36,656.25

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3

EACH2.000

Dement Construction Company, LLC $1,000.0000 $2,000.00

Norris Bros. Excavating, LLC $1,159.7600 $2,319.52

Rogers Group, Inc. $1,060.0000 $2,120.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH3.000

Dement Construction Company, LLC $2,800.0000 $8,400.00

Norris Bros. Excavating, LLC $3,311.3300 $9,933.99

Rogers Group, Inc. $3,000.0000 $9,000.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH1.000

Dement Construction Company, LLC $2,700.0000 $2,700.00

Norris Bros. Excavating, LLC $3,359.2200 $3,359.22

Rogers Group, Inc. $2,900.0000 $2,900.00
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706-01 GUARDRAIL REMOVED

L.F.1,275.000

Dement Construction Company, LLC $1.0000 $1,275.00

Norris Bros. Excavating, LLC $2.2400 $2,856.00

Rogers Group, Inc. $1.0500 $1,338.75

707-01.11 CHAIN LINK FENCE (6 FOOT)

L.F.1,525.000

Dement Construction Company, LLC $29.0000 $44,225.00

Norris Bros. Excavating, LLC $21.7300 $33,138.25

Rogers Group, Inc. $32.0000 $48,800.00

707-06.05 REMOVAL OF FENCE (CONTROLLED ACCESS FENCE)

LS1.000

Dement Construction Company, LLC $12,500.0000 $12,500.00

Norris Bros. Excavating, LLC $5,000.0000 $5,000.00

Rogers Group, Inc. $21,250.0000 $21,250.00

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.200.000

Dement Construction Company, LLC $15.0000 $3,000.00

Norris Bros. Excavating, LLC $2.2600 $452.00

Rogers Group, Inc. $2.1500 $430.00

708-02.01 MARKERS (CONCRETE R.O.W. POSTS)

EACH9.000

Dement Construction Company, LLC $1,000.0000 $9,000.00

Norris Bros. Excavating, LLC $394.1300 $3,547.17

Rogers Group, Inc. $740.0000 $6,660.00

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON260.000

Dement Construction Company, LLC $50.0000 $13,000.00

Norris Bros. Excavating, LLC $51.8900 $13,491.40

Rogers Group, Inc. $59.2500 $15,405.00

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON23.000

Dement Construction Company, LLC $50.0000 $1,150.00

Norris Bros. Excavating, LLC $47.7900 $1,099.17

Rogers Group, Inc. $57.3500 $1,319.05

709-05.08 MACHINED RIP-RAP (CLASS B)

TON17.000

Dement Construction Company, LLC $50.0000 $850.00

Norris Bros. Excavating, LLC $49.3200 $838.44

Rogers Group, Inc. $57.4000 $975.80

8PAGE



EXTENSION

CONTRACT CNW212

UNIT PRICE

710-02 AGGREGATE UNDERDRAINS (WITH PIPE)

L.F.300.000

Dement Construction Company, LLC $10.0000 $3,000.00

Norris Bros. Excavating, LLC $11.5400 $3,462.00

Rogers Group, Inc. $16.1000 $4,830.00

710-05 LATERAL UNDERDRAIN

L.F.60.000

Dement Construction Company, LLC $10.0000 $600.00

Norris Bros. Excavating, LLC $17.8500 $1,071.00

Rogers Group, Inc. $21.5000 $1,290.00

710-06.11 LATERAL UNDERDRAIN ENDWALL (2:1)

EACH3.000

Dement Construction Company, LLC $1,500.0000 $4,500.00

Norris Bros. Excavating, LLC $1,509.7100 $4,529.13

Rogers Group, Inc. $1,945.0000 $5,835.00

710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)

EACH2.000

Dement Construction Company, LLC $1,500.0000 $3,000.00

Norris Bros. Excavating, LLC $1,103.5300 $2,207.06

Rogers Group, Inc. $1,600.0000 $3,200.00

710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)

EACH1.000

Dement Construction Company, LLC $1,500.0000 $1,500.00

Norris Bros. Excavating, LLC $1,061.9700 $1,061.97

Rogers Group, Inc. $1,600.0000 $1,600.00

712-01 TRAFFIC CONTROL

LS1.000

Dement Construction Company, LLC $267,000.0000 $267,000.00

Norris Bros. Excavating, LLC $101,628.9300 $101,628.93

Rogers Group, Inc. $255,000.0000 $255,000.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.10,960.000

Dement Construction Company, LLC $22.0000 $241,120.00

Norris Bros. Excavating, LLC $42.0300 $460,648.80

Rogers Group, Inc. $30.0000 $328,800.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH7.000

Dement Construction Company, LLC $8,250.0000 $57,750.00

Norris Bros. Excavating, LLC $8,799.0400 $61,593.28

Rogers Group, Inc. $14,000.0000 $98,000.00

9PAGE



EXTENSION

CONTRACT CNW212

UNIT PRICE

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH119.000

Dement Construction Company, LLC $34.0000 $4,046.00

Norris Bros. Excavating, LLC $33.5800 $3,996.02

Rogers Group, Inc. $36.5000 $4,343.50

712-04.50 BARRIER RAIL DELINEATOR

EACH24.000

Dement Construction Company, LLC $13.0000 $312.00

Norris Bros. Excavating, LLC $15.4000 $369.60

Rogers Group, Inc. $14.0000 $336.00

712-05.03 WARNING LIGHTS (TYPE C)

EACH52.000

Dement Construction Company, LLC $38.0000 $1,976.00

Norris Bros. Excavating, LLC $26.3800 $1,371.76

Rogers Group, Inc. $41.0000 $2,132.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,016.000

Dement Construction Company, LLC $7.0000 $7,112.00

Norris Bros. Excavating, LLC $8.6600 $8,798.56

Rogers Group, Inc. $7.5000 $7,620.00

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.400.000

Dement Construction Company, LLC $13.5000 $5,400.00

Norris Bros. Excavating, LLC $18.7200 $7,488.00

Rogers Group, Inc. $14.6000 $5,840.00

712-08.03 ARROW BOARD (TYPE C)

EACH3.000

Dement Construction Company, LLC $900.0000 $2,700.00

Norris Bros. Excavating, LLC $1,329.8800 $3,989.64

Rogers Group, Inc. $970.0000 $2,910.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.2,442.000

Dement Construction Company, LLC $6.0000 $14,652.00

Norris Bros. Excavating, LLC $5.7800 $14,114.76

Rogers Group, Inc. $6.4500 $15,750.90

713-11.21 P POST SLIP BASE

EACH5.000

Dement Construction Company, LLC $500.0000 $2,500.00

Norris Bros. Excavating, LLC $512.8400 $2,564.20

Rogers Group, Inc. $540.0000 $2,700.00
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713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.223.000

Dement Construction Company, LLC $16.0000 $3,568.00

Norris Bros. Excavating, LLC $17.1300 $3,819.99

Rogers Group, Inc. $17.2500 $3,846.75

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.154.000

Dement Construction Company, LLC $18.0000 $2,772.00

Norris Bros. Excavating, LLC $19.0500 $2,933.70

Rogers Group, Inc. $19.2500 $2,964.50

713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK

S.F.102.000

Dement Construction Company, LLC $32.0000 $3,264.00

Norris Bros. Excavating, LLC $45.3100 $4,621.62

Rogers Group, Inc. $48.0000 $4,896.00

713-14.22 STREET NAME SIGN (SUSPENDED 0.100IN THICK)

S.F.64.000

Dement Construction Company, LLC $32.0000 $2,048.00

Norris Bros. Excavating, LLC $34.7500 $2,224.00

Rogers Group, Inc. $48.0000 $3,072.00

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Dement Construction Company, LLC $2,750.0000 $2,750.00

Norris Bros. Excavating, LLC $11,801.8800 $11,801.88

Rogers Group, Inc. $2,900.0000 $2,900.00

713-15.06 MILE POST SIGN

EACH2.000

Dement Construction Company, LLC $225.0000 $450.00

Norris Bros. Excavating, LLC $270.8000 $541.60

Rogers Group, Inc. $240.0000 $480.00

713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)

EACH7.000

Dement Construction Company, LLC $515.0000 $3,605.00

Norris Bros. Excavating, LLC $625.7700 $4,380.39

Rogers Group, Inc. $745.0000 $5,215.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH4.000

Dement Construction Company, LLC $9,200.0000 $36,800.00

Norris Bros. Excavating, LLC $6,281.5100 $25,126.04

Rogers Group, Inc. $12,000.0000 $48,000.00
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713-16.06 DEAD END SIGN AND SUPPORT

EACH1.000

Dement Construction Company, LLC $350.0000 $350.00

Norris Bros. Excavating, LLC $349.1600 $349.16

Rogers Group, Inc. $375.0000 $375.00

713-16.07 END OF ROADWAY SIGN AND SUPPORT

EACH3.000

Dement Construction Company, LLC $350.0000 $1,050.00

Norris Bros. Excavating, LLC $305.1400 $915.42

Rogers Group, Inc. $375.0000 $1,125.00

713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT

EACH1.000

Dement Construction Company, LLC $450.0000 $450.00

Norris Bros. Excavating, LLC $350.1400 $350.14

Rogers Group, Inc. $485.0000 $485.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH50.000

Dement Construction Company, LLC $45.0000 $2,250.00

Norris Bros. Excavating, LLC $36.1100 $1,805.50

Rogers Group, Inc. $48.5000 $2,425.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH55.000

Dement Construction Company, LLC $45.0000 $2,475.00

Norris Bros. Excavating, LLC $34.8600 $1,917.30

Rogers Group, Inc. $48.5000 $2,667.50

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH55.000

Dement Construction Company, LLC $10.0000 $550.00

Norris Bros. Excavating, LLC $11.6300 $639.65

Rogers Group, Inc. $10.7500 $591.25

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)

L.F.114.000

Dement Construction Company, LLC $10.0000 $1,140.00

Norris Bros. Excavating, LLC $16.3200 $1,860.48

Rogers Group, Inc. $10.7500 $1,225.50

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.715.000

Dement Construction Company, LLC $12.0000 $8,580.00

Norris Bros. Excavating, LLC $17.0700 $12,205.05

Rogers Group, Inc. $12.8500 $9,187.75
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716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH28.000

Dement Construction Company, LLC $200.0000 $5,600.00

Norris Bros. Excavating, LLC $181.8700 $5,092.36

Rogers Group, Inc. $215.0000 $6,020.00

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.160.000

Dement Construction Company, LLC $9.0000 $1,440.00

Norris Bros. Excavating, LLC $14.5700 $2,331.20

Rogers Group, Inc. $9.6500 $1,544.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.192.000

Dement Construction Company, LLC $2.0000 $384.00

Norris Bros. Excavating, LLC $3.1000 $595.20

Rogers Group, Inc. $2.1500 $412.80

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.700

Dement Construction Company, LLC $9,500.0000 $6,650.00

Norris Bros. Excavating, LLC $13,368.5600 $9,357.99

Rogers Group, Inc. $10,200.0000 $7,140.00

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)

EACH4.000

Dement Construction Company, LLC $200.0000 $800.00

Norris Bros. Excavating, LLC $246.7100 $986.84

Rogers Group, Inc. $215.0000 $860.00

716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)

EACH2.000

Dement Construction Company, LLC $500.0000 $1,000.00

Norris Bros. Excavating, LLC $431.4700 $862.94

Rogers Group, Inc. $540.0000 $1,080.00

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH6.000

Dement Construction Company, LLC $400.0000 $2,400.00

Norris Bros. Excavating, LLC $300.9500 $1,805.70

Rogers Group, Inc. $430.0000 $2,580.00

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.2.000

Dement Construction Company, LLC $6.0000 $12.00

Norris Bros. Excavating, LLC $6.0900 $12.18

Rogers Group, Inc. $6.4000 $12.80
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UNIT PRICE

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

EACH9.000

Dement Construction Company, LLC $200.0000 $1,800.00

Norris Bros. Excavating, LLC $208.9100 $1,880.19

Rogers Group, Inc. $215.0000 $1,935.00

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)

L.F.7,400.000

Dement Construction Company, LLC $0.4500 $3,330.00

Norris Bros. Excavating, LLC $0.6500 $4,810.00

Rogers Group, Inc. $0.5000 $3,700.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.3.000

Dement Construction Company, LLC $1,650.0000 $4,950.00

Norris Bros. Excavating, LLC $1,448.6700 $4,346.01

Rogers Group, Inc. $1,770.0000 $5,310.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.2.400

Dement Construction Company, LLC $7,200.0000 $17,280.00

Norris Bros. Excavating, LLC $6,751.5200 $16,203.65

Rogers Group, Inc. $7,725.0000 $18,540.00

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.7,400.000

Dement Construction Company, LLC $2.0000 $14,800.00

Norris Bros. Excavating, LLC $2.7900 $20,646.00

Rogers Group, Inc. $2.1500 $15,910.00

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

L.M.0.500

Dement Construction Company, LLC $7,200.0000 $3,600.00

Norris Bros. Excavating, LLC $3,708.1500 $1,854.08

Rogers Group, Inc. $7,775.0000 $3,887.50

717-01 MOBILIZATION

LS1.000

Dement Construction Company, LLC $250,000.0000 $250,000.00

Norris Bros. Excavating, LLC $558,366.2900 $558,366.29

Rogers Group, Inc. $255,000.0000 $255,000.00

730-01.02 REMOVAL OF SIGNAL EQUIPMENT

EACH2.000

Dement Construction Company, LLC $1,500.0000 $3,000.00

Norris Bros. Excavating, LLC $1,465.1600 $2,930.32

Rogers Group, Inc. $1,620.0000 $3,240.00
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EXTENSION

CONTRACT CNW212

UNIT PRICE

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)

EACH7.000

Dement Construction Company, LLC $1,286.0000 $9,002.00

Norris Bros. Excavating, LLC $1,069.4900 $7,486.43

Rogers Group, Inc. $1,380.0000 $9,660.00

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)

EACH5.000

Dement Construction Company, LLC $2,045.0000 $10,225.00

Norris Bros. Excavating, LLC $1,549.5800 $7,747.90

Rogers Group, Inc. $2,200.0000 $11,000.00

730-02.30 SIGNAL HEAD ASSEMBLY (130A3 WITH BACKPLATE)

EACH9.000

Dement Construction Company, LLC $1,289.0000 $11,601.00

Norris Bros. Excavating, LLC $2,729.6700 $24,567.03

Rogers Group, Inc. $1,390.0000 $12,510.00

730-02.32 SIGNAL HEAD ASSEMBLY (140A1 WITH BACKPLATE)

EACH3.000

Dement Construction Company, LLC $1,851.0000 $5,553.00

Norris Bros. Excavating, LLC $2,625.0000 $7,875.00

Rogers Group, Inc. $2,000.0000 $6,000.00

730-03.11 INSTALL SPLICE BOX (FIBER SPLICE ENCLOSURE)

EACH2.000

Dement Construction Company, LLC $2,640.0000 $5,280.00

Norris Bros. Excavating, LLC $1,036.3600 $2,072.72

Rogers Group, Inc. $2,830.0000 $5,660.00

730-03.21 INSTALL PULL BOX (TYPE B)

EACH8.000

Dement Construction Company, LLC $1,000.0000 $8,000.00

Norris Bros. Excavating, LLC $1,069.7800 $8,558.24

Rogers Group, Inc. $1,075.0000 $8,600.00

730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)

EACH2.000

Dement Construction Company, LLC $2,800.0000 $5,600.00

Norris Bros. Excavating, LLC $3,696.4900 $7,392.98

Rogers Group, Inc. $3,000.0000 $6,000.00

730-03.33 FIBER OPTIC SPLICE FUSION

EACH8.000

Dement Construction Company, LLC $125.0000 $1,000.00

Norris Bros. Excavating, LLC $342.8500 $2,742.80

Rogers Group, Inc. $135.0000 $1,080.00
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EXTENSION

CONTRACT CNW212

UNIT PRICE

730-05.01 ELECTRICAL SERVICE CONNECTION

EACH2.000

Dement Construction Company, LLC $3,500.0000 $7,000.00

Norris Bros. Excavating, LLC $3,034.7500 $6,069.50

Rogers Group, Inc. $3,750.0000 $7,500.00

730-08.02 SIGNAL CABLE - 5 CONDUCTOR

L.F.3,980.000

Dement Construction Company, LLC $2.0000 $7,960.00

Norris Bros. Excavating, LLC $3.0600 $12,178.80

Rogers Group, Inc. $2.1500 $8,557.00

730-08.03 SIGNAL CABLE - 7 CONDUCTOR

L.F.2,187.000

Dement Construction Company, LLC $2.2500 $4,920.75

Norris Bros. Excavating, LLC $2.5700 $5,620.59

Rogers Group, Inc. $2.4000 $5,248.80

730-08.40 INTERCONNECT CABLE - FIBER OPTIC (12 SINGLE MODE DROP CABLE)

L.F.15.000

Dement Construction Company, LLC $2.6000 $39.00

Norris Bros. Excavating, LLC $5.1300 $76.95

Rogers Group, Inc. $2.8000 $42.00

730-08.41 INTERCONNECT CABLE - FIBER OPTIC (72 SINGLE MODE)

L.F.216.000

Dement Construction Company, LLC $4.6000 $993.60

Norris Bros. Excavating, LLC $4.3500 $939.60

Rogers Group, Inc. $4.9000 $1,058.40

730-09.20 SPAN WIRE ASSEMBLY

L.F.500.000

Dement Construction Company, LLC $3.0000 $1,500.00

Norris Bros. Excavating, LLC $3.8300 $1,915.00

Rogers Group, Inc. $3.2000 $1,600.00

730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER

L.F.500.000

Dement Construction Company, LLC $3.0000 $1,500.00

Norris Bros. Excavating, LLC $2.5600 $1,280.00

Rogers Group, Inc. $3.2000 $1,600.00

730-12.02 CONDUIT 2" DIAMETER (PVC)

L.F.387.000

Dement Construction Company, LLC $18.0000 $6,966.00

Norris Bros. Excavating, LLC $29.4700 $11,404.89

Rogers Group, Inc. $19.2500 $7,449.75
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CONTRACT CNW212

UNIT PRICE

730-12.03 CONDUIT 3" DIAMETER (PVC)

L.F.91.000

Dement Construction Company, LLC $22.0000 $2,002.00

Norris Bros. Excavating, LLC $30.8600 $2,808.26

Rogers Group, Inc. $23.7500 $2,161.25

730-12.08 CONDUIT 2" DIAMETER (RGS)

L.F.92.000

Dement Construction Company, LLC $28.0000 $2,576.00

Norris Bros. Excavating, LLC $37.9200 $3,488.64

Rogers Group, Inc. $30.0000 $2,760.00

730-12.09 CONDUIT 3" DIAMETER (RGS)

L.F.314.000

Dement Construction Company, LLC $34.0000 $10,676.00

Norris Bros. Excavating, LLC $45.6900 $14,346.66

Rogers Group, Inc. $36.3000 $11,398.20

730-12.14 CONDUIT 3" DIAMETER (JACK AND BORE)

L.F.707.000

Dement Construction Company, LLC $45.0000 $31,815.00

Norris Bros. Excavating, LLC $55.2800 $39,082.96

Rogers Group, Inc. $48.0000 $33,936.00

730-13.06 VEHICLE DETECTOR (OPTICALLY ACTIVATED PRIORITY CONTROL)

EACH5.000

Dement Construction Company, LLC $4,575.0000 $22,875.00

Norris Bros. Excavating, LLC $3,343.7000 $16,718.50

Rogers Group, Inc. $4,875.0000 $24,375.00

730-13.08 VEHICLE DETECTOR (RADAR - STOP LINE)

EACH8.000

Dement Construction Company, LLC $9,929.0000 $79,432.00

Norris Bros. Excavating, LLC $5,147.2500 $41,178.00

Rogers Group, Inc. $10,600.0000 $84,800.00

730-13.09 VEHICLE DETECTOR (RADAR - ADVANCE DETECTION)

EACH2.000

Dement Construction Company, LLC $9,929.0000 $19,858.00

Norris Bros. Excavating, LLC $11,252.3800 $22,504.76

Rogers Group, Inc. $10,600.0000 $21,200.00

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)

EACH2.000

Dement Construction Company, LLC $21,702.0000 $43,404.00

Norris Bros. Excavating, LLC $30,959.4100 $61,918.82

Rogers Group, Inc. $23,200.0000 $46,400.00
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EXTENSION

CONTRACT CNW212

UNIT PRICE

730-16.04 CONTROLLER (ATC)

EACH2.000

Dement Construction Company, LLC $5,260.0000 $10,520.00

Norris Bros. Excavating, LLC $7,002.6600 $14,005.32

Rogers Group, Inc. $5,650.0000 $11,300.00

730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT)

EACH4.000

Dement Construction Company, LLC $36,550.0000 $146,200.00

Norris Bros. Excavating, LLC $21,593.3600 $86,373.44

Rogers Group, Inc. $39,000.0000 $156,000.00

730-23.30 PEDESTAL POLE (TYPE A - PEDESTRIAN SIGNALS)

EACH3.000

Dement Construction Company, LLC $2,500.0000 $7,500.00

Norris Bros. Excavating, LLC $4,821.1700 $14,463.51

Rogers Group, Inc. $2,700.0000 $8,100.00

730-25.07 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55')

EACH1.000

Dement Construction Company, LLC $33,741.0000 $33,741.00

Norris Bros. Excavating, LLC $39,395.0000 $39,395.00

Rogers Group, Inc. $36,250.0000 $36,250.00

730-25.14 CANTILEVER SIGNAL SUPPORT (1 ARM @ 70')

EACH3.000

Dement Construction Company, LLC $44,691.0000 $134,073.00

Norris Bros. Excavating, LLC $37,310.6500 $111,931.95

Rogers Group, Inc. $48,250.0000 $144,750.00

730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN

EACH6.000

Dement Construction Company, LLC $1,965.0000 $11,790.00

Norris Bros. Excavating, LLC $1,914.7700 $11,488.62

Rogers Group, Inc. $2,100.0000 $12,600.00

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM

EACH2.000

Dement Construction Company, LLC $21,600.0000 $43,200.00

Norris Bros. Excavating, LLC $50,344.1500 $100,688.30

Rogers Group, Inc. $23,100.0000 $46,200.00

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.498.000

Dement Construction Company, LLC $3.0000 $1,494.00

Norris Bros. Excavating, LLC $3.0200 $1,503.96

Rogers Group, Inc. $5.7500 $2,863.50
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EXTENSION

CONTRACT CNW212

UNIT PRICE

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

S.Y.720.000

Dement Construction Company, LLC $3.0000 $2,160.00

Norris Bros. Excavating, LLC $1.4500 $1,044.00

Rogers Group, Inc. $5.7000 $4,104.00

801-01 SEEDING (WITH MULCH)

UNIT38.000

Dement Construction Company, LLC $100.0000 $3,800.00

Norris Bros. Excavating, LLC $53.6800 $2,039.84

Rogers Group, Inc. $39.2500 $1,491.50

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT38.000

Dement Construction Company, LLC $100.0000 $3,800.00

Norris Bros. Excavating, LLC $30.0100 $1,140.38

Rogers Group, Inc. $40.0000 $1,520.00

801-03 WATER (SEEDING & SODDING)

M.G.60.000

Dement Construction Company, LLC $100.0000 $6,000.00

Norris Bros. Excavating, LLC $61.7900 $3,707.40

Rogers Group, Inc. $160.0000 $9,600.00

803-01 SODDING (NEW SOD)

S.Y.5,088.000

Dement Construction Company, LLC $6.0000 $30,528.00

Norris Bros. Excavating, LLC $10.0000 $50,880.00

Rogers Group, Inc. $6.7500 $34,344.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Dement Construction Company, LLC $4,855,277.46

Norris Bros. Excavating, LLC $5,010,580.90

Rogers Group, Inc. $5,237,977.00

Dement Construction Company, LLC $4,855,277.46

Norris Bros. Excavating, LLC $5,010,580.90

Rogers Group, Inc. $5,237,977.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

WASHINGTON COUNTY (Contract No. CNW312 Call 043)

THE GRADING, DRAINAGE, SIGNALS AND PAVING ON A S.I.A. ROUTE SERVING LPI, INC.

PROJECT LENGTH -

90953-3550-04

0.206 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2023

TOTAL CONTRACT

Summers-Taylor, Inc. $872,248.86

Southern Constructors, Inc. $872,319.50
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EXTENSION

CONTRACT CNW312

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Summers-Taylor, Inc. $13,700.0000 $13,700.00

Southern Constructors, Inc. $15,000.0000 $15,000.00

201-01 CLEARING AND GRUBBING

LS1.000

Summers-Taylor, Inc. $12,000.0000 $12,000.00

Southern Constructors, Inc. $7,500.0000 $7,500.00

202-02.21 REMOVAL OF PIPE (18" CMP S.D.)

L.F.20.000

Summers-Taylor, Inc. $125.0000 $2,500.00

Southern Constructors, Inc. $50.0000 $1,000.00

202-03.02 REMOVAL OF RIGID PAVEMENT

C.Y.58.000

Summers-Taylor, Inc. $220.0000 $12,760.00

Southern Constructors, Inc. $55.0000 $3,190.00

202-08.10 REMOVAL OF CURB (DETACHED ALONG DRV.)

L.F.118.000

Summers-Taylor, Inc. $24.5000 $2,891.00

Southern Constructors, Inc. $10.0000 $1,180.00

202-08.15 REMOVAL OF CURB AND GUTTER (TWIN OAKS DRIVE)

L.F.326.000

Summers-Taylor, Inc. $21.5000 $7,009.00

Southern Constructors, Inc. $15.0000 $4,890.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.215.000

Summers-Taylor, Inc. $135.0000 $29,025.00

Southern Constructors, Inc. $55.0000 $11,825.00

203-03 BORROW EXCAVATION (UNCLASSIFIED)

C.Y.7.000

Summers-Taylor, Inc. $432.0000 $3,024.00

Southern Constructors, Inc. $60.0000 $420.00

203-04 PLACING AND SPREADING TOPSOIL

C.Y.86.000

Summers-Taylor, Inc. $75.5000 $6,493.00

Southern Constructors, Inc. $55.0000 $4,730.00

203-06 WATER

M.G.5.000

Summers-Taylor, Inc. $6.8000 $34.00

Southern Constructors, Inc. $150.0000 $750.00
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EXTENSION

CONTRACT CNW312

UNIT PRICE

209-03.20 FILTER SOCK (8 INCH)

L.F.445.000

Summers-Taylor, Inc. $15.0000 $6,675.00

Southern Constructors, Inc. $12.0000 $5,340.00

209-03.23 FILTER SOCK (24 INCH)

L.F.160.000

Summers-Taylor, Inc. $10.5000 $1,680.00

Southern Constructors, Inc. $30.0000 $4,800.00

209-05 SEDIMENT REMOVAL

C.Y.19.000

Summers-Taylor, Inc. $38.5000 $731.50

Southern Constructors, Inc. $55.0000 $1,045.00

209-09.43 CURB INLET PROTECTION (TYPE 4)

EACH5.000

Summers-Taylor, Inc. $621.0000 $3,105.00

Southern Constructors, Inc. $300.0000 $1,500.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON459.000

Summers-Taylor, Inc. $75.0000 $34,425.00

Southern Constructors, Inc. $55.0000 $25,245.00

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

TON86.000

Summers-Taylor, Inc. $295.0000 $25,370.00

Southern Constructors, Inc. $310.0000 $26,660.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON60.000

Summers-Taylor, Inc. $345.0000 $20,700.00

Southern Constructors, Inc. $360.0000 $21,600.00

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON1.000

Summers-Taylor, Inc. $1,650.0000 $1,650.00

Southern Constructors, Inc. $1,700.0000 $1,700.00

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON3.000

Summers-Taylor, Inc. $495.0000 $1,485.00

Southern Constructors, Inc. $550.0000 $1,650.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON4.000

Summers-Taylor, Inc. $1,250.0000 $5,000.00

Southern Constructors, Inc. $1,300.0000 $5,200.00
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EXTENSION

CONTRACT CNW312

UNIT PRICE

411-01.10 ACS MIX(PG64-22) GRADING D

TON599.000

Summers-Taylor, Inc. $215.0000 $128,785.00

Southern Constructors, Inc. $230.0000 $137,770.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.8,424.000

Summers-Taylor, Inc. $4.7500 $40,014.00

Southern Constructors, Inc. $6.0000 $50,544.00

607-39.02 18" PIPE CULVERT (SIDE DRAIN)

L.F.26.000

Summers-Taylor, Inc. $140.0000 $3,640.00

Southern Constructors, Inc. $125.0000 $3,250.00

611-07.31 18IN ENDWALL (SIDE DRAIN)

EACH2.000

Summers-Taylor, Inc. $5,380.0000 $10,760.00

Southern Constructors, Inc. $8,000.0000 $16,000.00

701-02 CONCRETE DRIVEWAY

S.F.2,337.000

Summers-Taylor, Inc. $11.5000 $26,875.50

Southern Constructors, Inc. $15.0000 $35,055.00

701-02.03 CONCRETE CURB RAMP

S.F.75.000

Summers-Taylor, Inc. $51.5000 $3,862.50

Southern Constructors, Inc. $40.0000 $3,000.00

702-01 CONCRETE CURB

C.Y.5.000

Summers-Taylor, Inc. $1,170.0000 $5,850.00

Southern Constructors, Inc. $1,600.0000 $8,000.00

702-03 CONCRETE COMBINED CURB & GUTTER

C.Y.19.000

Summers-Taylor, Inc. $734.0000 $13,946.00

Southern Constructors, Inc. $1,250.0000 $23,750.00

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON50.000

Summers-Taylor, Inc. $90.5000 $4,525.00

Southern Constructors, Inc. $75.0000 $3,750.00

712-01 TRAFFIC CONTROL

LS1.000

Summers-Taylor, Inc. $26,800.0000 $26,800.00

Southern Constructors, Inc. $55,000.0000 $55,000.00
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EXTENSION

CONTRACT CNW312

UNIT PRICE

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH150.000

Summers-Taylor, Inc. $51.5000 $7,725.00

Southern Constructors, Inc. $50.0000 $7,500.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH8.000

Summers-Taylor, Inc. $57.5000 $460.00

Southern Constructors, Inc. $55.0000 $440.00

712-05.03 WARNING LIGHTS (TYPE C)

EACH35.000

Summers-Taylor, Inc. $57.5000 $2,012.50

Southern Constructors, Inc. $55.0000 $1,925.00

712-06 SIGNS (CONSTRUCTION)

S.F.337.000

Summers-Taylor, Inc. $9.6000 $3,235.20

Southern Constructors, Inc. $15.0000 $5,055.00

712-07.02 TEMPORARY BARRICADES (TYPE II)

L.F.10.000

Summers-Taylor, Inc. $15.5000 $155.00

Southern Constructors, Inc. $20.0000 $200.00

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.64.000

Summers-Taylor, Inc. $18.0000 $1,152.00

Southern Constructors, Inc. $25.0000 $1,600.00

712-08.03 ARROW BOARD (TYPE C)

EACH1.000

Summers-Taylor, Inc. $550.0000 $550.00

Southern Constructors, Inc. $2,500.0000 $2,500.00

712-09.30 REMOVABLE BLACK-OUT TAPE (6")

L.F.200.000

Summers-Taylor, Inc. $13.0000 $2,600.00

Southern Constructors, Inc. $4.0000 $800.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.50.000

Summers-Taylor, Inc. $6.7000 $335.00

Southern Constructors, Inc. $6.0000 $300.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.626.000

Summers-Taylor, Inc. $7.6000 $4,757.60

Southern Constructors, Inc. $7.0000 $4,382.00
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713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.77.000

Summers-Taylor, Inc. $23.5000 $1,809.50

Southern Constructors, Inc. $25.0000 $1,925.00

713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK

S.F.48.000

Summers-Taylor, Inc. $210.0000 $10,080.00

Southern Constructors, Inc. $40.0000 $1,920.00

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Summers-Taylor, Inc. $1,280.0000 $1,280.00

Southern Constructors, Inc. $1,500.0000 $1,500.00

713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)

EACH1.000

Summers-Taylor, Inc. $950.0000 $950.00

Southern Constructors, Inc. $650.0000 $650.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH68.000

Summers-Taylor, Inc. $19.0000 $1,292.00

Southern Constructors, Inc. $20.0000 $1,360.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH30.000

Summers-Taylor, Inc. $96.0000 $2,880.00

Southern Constructors, Inc. $85.0000 $2,550.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.100.000

Summers-Taylor, Inc. $32.0000 $3,200.00

Southern Constructors, Inc. $27.0000 $2,700.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.115.000

Summers-Taylor, Inc. $19.0000 $2,185.00

Southern Constructors, Inc. $17.0000 $1,955.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH7.000

Summers-Taylor, Inc. $256.0000 $1,792.00

Southern Constructors, Inc. $250.0000 $1,750.00

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.52.000

Summers-Taylor, Inc. $12.5000 $650.00

Southern Constructors, Inc. $12.0000 $624.00
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716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.319.000

Summers-Taylor, Inc. $3.5000 $1,116.50

Southern Constructors, Inc. $3.5000 $1,116.50

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.060

Summers-Taylor, Inc. $29,750.0000 $1,785.00

Southern Constructors, Inc. $27,500.0000 $1,650.00

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)

EACH2.000

Summers-Taylor, Inc. $320.0000 $640.00

Southern Constructors, Inc. $300.0000 $600.00

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.166.000

Summers-Taylor, Inc. $8.7000 $1,444.20

Southern Constructors, Inc. $7.5000 $1,245.00

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

EACH2.000

Summers-Taylor, Inc. $224.0000 $448.00

Southern Constructors, Inc. $200.0000 $400.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.36.000

Summers-Taylor, Inc. $36.0000 $1,296.00

Southern Constructors, Inc. $30.0000 $1,080.00

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)

L.F.1,709.000

Summers-Taylor, Inc. $6.1000 $10,424.90

Southern Constructors, Inc. $5.0000 $8,545.00

716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)

S.Y.100.000

Summers-Taylor, Inc. $19.0000 $1,900.00

Southern Constructors, Inc. $17.0000 $1,700.00

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)

L.F.142.000

Summers-Taylor, Inc. $8.7000 $1,235.40

Southern Constructors, Inc. $7.5000 $1,065.00

716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)

EACH7.000

Summers-Taylor, Inc. $128.0000 $896.00

Southern Constructors, Inc. $150.0000 $1,050.00
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EXTENSION

CONTRACT CNW312

UNIT PRICE

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.1.000

Summers-Taylor, Inc. $2,310.0000 $2,310.00

Southern Constructors, Inc. $2,000.0000 $2,000.00

716-05.51 PAINTED PAVEMENT MARKINGS(12" LINE)

L.F.166.000

Summers-Taylor, Inc. $5.1000 $846.60

Southern Constructors, Inc. $5.0000 $830.00

716-06.01 PAINTED WORD PVMT MARK (           )

EACH1.000

Summers-Taylor, Inc. $160.0000 $160.00

Southern Constructors, Inc. $150.0000 $150.00

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)

L.F.704.000

Summers-Taylor, Inc. $1.3000 $915.20

Southern Constructors, Inc. $1.5000 $1,056.00

716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)

L.F.802.000

Summers-Taylor, Inc. $2.5500 $2,045.10

Southern Constructors, Inc. $2.5000 $2,005.00

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)

EACH2.000

Summers-Taylor, Inc. $128.0000 $256.00

Southern Constructors, Inc. $125.0000 $250.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.1.000

Summers-Taylor, Inc. $12,750.0000 $12,750.00

Southern Constructors, Inc. $11,000.0000 $11,000.00

717-01 MOBILIZATION

LS1.000

Summers-Taylor, Inc. $44,850.0000 $44,850.00

Southern Constructors, Inc. $70,000.0000 $70,000.00

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)

EACH3.000

Summers-Taylor, Inc. $1,745.0000 $5,235.00

Southern Constructors, Inc. $1,500.0000 $4,500.00

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)

EACH1.000

Summers-Taylor, Inc. $2,425.0000 $2,425.00

Southern Constructors, Inc. $2,000.0000 $2,000.00
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EXTENSION

CONTRACT CNW312

UNIT PRICE

730-02.30 SIGNAL HEAD ASSEMBLY (130A2 WITH BACKPLATE)

EACH2.000

Summers-Taylor, Inc. $1,745.0000 $3,490.00

Southern Constructors, Inc. $1,500.0000 $3,000.00

730-02.31 SIGNAL HEAD ASSEMBLY (140A4F WITH BACKPLATE)

EACH1.000

Summers-Taylor, Inc. $2,067.0000 $2,067.00

Southern Constructors, Inc. $1,750.0000 $1,750.00

730-03.21 INSTALL PULL BOX (TYPE B)

EACH4.000

Summers-Taylor, Inc. $2,585.0000 $10,340.00

Southern Constructors, Inc. $2,200.0000 $8,800.00

730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)

EACH2.000

Summers-Taylor, Inc. $3,900.0000 $7,800.00

Southern Constructors, Inc. $3,300.0000 $6,600.00

730-05.01 ELECTRICAL SERVICE CONNECTION

EACH1.000

Summers-Taylor, Inc. $5,000.0000 $5,000.00

Southern Constructors, Inc. $4,000.0000 $4,000.00

730-08.03 SIGNAL CABLE - 7 CONDUCTOR

L.F.880.000

Summers-Taylor, Inc. $8.2500 $7,260.00

Southern Constructors, Inc. $7.0000 $6,160.00

730-12.02 CONDUIT 2" DIAMETER (PVC)

L.F.511.000

Summers-Taylor, Inc. $17.0000 $8,687.00

Southern Constructors, Inc. $14.0000 $7,154.00

730-12.03 CONDUIT 3" DIAMETER (PVC)

L.F.122.000

Summers-Taylor, Inc. $22.7300 $2,773.06

Southern Constructors, Inc. $18.5000 $2,257.00

730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)

L.F.440.000

Summers-Taylor, Inc. $14.2500 $6,270.00

Southern Constructors, Inc. $12.0000 $5,280.00

730-13.08 VEHICLE DETECTOR (EMERGENCY PREEMPTION)

EACH3.000

Summers-Taylor, Inc. $6,500.0000 $19,500.00

Southern Constructors, Inc. $5,500.0000 $16,500.00
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EXTENSION

CONTRACT CNW312

UNIT PRICE

730-13.14 VEHICLE DETECTOR (360-DEGREE CAMERA)

EACH1.000

Summers-Taylor, Inc. $38,800.0000 $38,800.00

Southern Constructors, Inc. $35,000.0000 $35,000.00

730-15.07 CABINET (EIGHT PHASE BASE MOUNTED - SUPER P)

EACH1.000

Summers-Taylor, Inc. $25,800.0000 $25,800.00

Southern Constructors, Inc. $25,000.0000 $25,000.00

730-16.04 CONTROLLER (ATC)

EACH1.000

Summers-Taylor, Inc. $9,165.0000 $9,165.00

Southern Constructors, Inc. $7,500.0000 $7,500.00

730-23.88 CANTILEVER SIGNAL SUPPORT (1 ARM @ 45')

EACH1.000

Summers-Taylor, Inc. $46,500.0000 $46,500.00

Southern Constructors, Inc. $40,000.0000 $40,000.00

730-24.81 CANTILEVER SIGNAL SUPPORT (2 @ 35' & 55')

EACH1.000

Summers-Taylor, Inc. $60,500.0000 $60,500.00

Southern Constructors, Inc. $50,000.0000 $50,000.00

730-35.06 BATTERY BACK-UP AND POWER CONDITIONER

EACH1.000

Summers-Taylor, Inc. $12,980.0000 $12,980.00

Southern Constructors, Inc. $12,000.0000 $12,000.00

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.86.000

Summers-Taylor, Inc. $9.1000 $782.60

Southern Constructors, Inc. $10.0000 $860.00

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT1.000

Summers-Taylor, Inc. $320.0000 $320.00

Southern Constructors, Inc. $400.0000 $400.00

801-03 WATER (SEEDING & SODDING)

M.G.6.000

Summers-Taylor, Inc. $70.5000 $423.00

Southern Constructors, Inc. $150.0000 $900.00

803-01 SODDING (NEW SOD)

S.Y.492.000

Summers-Taylor, Inc. $13.0000 $6,396.00

Southern Constructors, Inc. $8.0000 $3,936.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Summers-Taylor, Inc. $872,248.86

Southern Constructors, Inc. $872,319.50

Summers-Taylor, Inc. $872,248.86

Southern Constructors, Inc. $872,319.50
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

WEAKLEY COUNTY (Contract No. CNW347 Call 044)

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 43 FROM NEAR THE MIDDLE FORK OBION RIVER BRIDGE (L.M. 6.30) TO NEAR
WHITE CLAY ROAD (L.M. 7.60).

PROJECT LENGTH -

HSIP/PHSIP-43(49),92003-3276-94

1.300 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

LU, Inc. $59,963.25

Superior Traffic Control, LLC $62,275.60
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EXTENSION

CONTRACT CNW347

UNIT PRICE

ROADWAY CATEGORY

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT

L.F.4,250.000

LU, Inc. $3.6900 $15,682.50

Superior Traffic Control, LLC $3.8500 $16,362.50

712-01 TRAFFIC CONTROL

LS1.000

LU, Inc. $2,750.0000 $2,750.00

Superior Traffic Control, LLC $5,500.0000 $5,500.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.144.000

LU, Inc. $7.5600 $1,088.64

Superior Traffic Control, LLC $6.1500 $885.60

713-02.22 BARRIER WALL DELINEATION ENHANCEMENT

L.F.1,790.000

LU, Inc. $5.0200 $8,985.80

Superior Traffic Control, LLC $5.8500 $10,471.50

713-11.01 "U" SECTION STEEL POSTS

LB.211.000

LU, Inc. $7.3400 $1,548.74

Superior Traffic Control, LLC $6.0000 $1,266.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.1,062.000

LU, Inc. $8.1100 $8,612.82

Superior Traffic Control, LLC $6.5500 $6,956.10

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.56.000

LU, Inc. $16.2300 $908.88

Superior Traffic Control, LLC $14.5500 $814.80

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.259.000

LU, Inc. $17.4300 $4,514.37

Superior Traffic Control, LLC $15.9000 $4,118.10

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH49.000

LU, Inc. $50.0000 $2,450.00

Superior Traffic Control, LLC $35.0000 $1,715.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.130.000

LU, Inc. $30.6000 $3,978.00

Superior Traffic Control, LLC $32.0000 $4,160.00
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EXTENSION

CONTRACT CNW347

UNIT PRICE

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.101.000

LU, Inc. $25.5000 $2,575.50

Superior Traffic Control, LLC $26.0000 $2,626.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH1.000

LU, Inc. $510.0000 $510.00

Superior Traffic Control, LLC $500.0000 $500.00

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

EACH1.000

LU, Inc. $510.0000 $510.00

Superior Traffic Control, LLC $500.0000 $500.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.8.000

LU, Inc. $51.0000 $408.00

Superior Traffic Control, LLC $50.0000 $400.00

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

L.M.0.400

LU, Inc. $5,100.0000 $2,040.00

Superior Traffic Control, LLC $5,000.0000 $2,000.00

717-01 MOBILIZATION

LS1.000

LU, Inc. $3,400.0000 $3,400.00

Superior Traffic Control, LLC $4,000.0000 $4,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

LU, Inc. $59,963.25

Superior Traffic Control, LLC $62,275.60

LU, Inc. $59,963.25

Superior Traffic Control, LLC $62,275.60
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

WEAKLEY COUNTY (Contract No. CNW332 Call 045)

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH -

HSIP/PHSIP-9200(77),92946-3432-94

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Superior Traffic Control, LLC $192,558.45

LU, Inc. $213,341.10

Volunteer Paving, LLC $220,969.98
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EXTENSION

CONTRACT CNW332

UNIT PRICE

ROADWAY CATEGORY

712-01 TRAFFIC CONTROL

LS1.000

Superior Traffic Control, LLC $6,500.0000 $6,500.00

LU, Inc. $2,900.0000 $2,900.00

Volunteer Paving, LLC $5,000.0000 $5,000.00

713-02.20 ROADSIDE OBSTACLE DELINEATION

S.F.3.140

Superior Traffic Control, LLC $25.0000 $78.50

LU, Inc. $30.6600 $96.27

Volunteer Paving, LLC $30.6600 $96.27

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.690.000

Superior Traffic Control, LLC $6.2500 $4,312.50

LU, Inc. $7.7700 $5,361.30

Volunteer Paving, LLC $7.7700 $5,361.30

713-11.01 "U" SECTION STEEL POSTS

LB.673.000

Superior Traffic Control, LLC $5.9500 $4,004.35

LU, Inc. $8.8000 $5,922.40

Volunteer Paving, LLC $8.8000 $5,922.40

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.2,269.000

Superior Traffic Control, LLC $6.6000 $14,975.40

LU, Inc. $9.5700 $21,714.33

Volunteer Paving, LLC $9.5700 $21,714.33

713-11.21 P POST SLIP BASE

EACH79.000

Superior Traffic Control, LLC $550.0000 $43,450.00

LU, Inc. $665.3200 $52,560.28

Volunteer Paving, LLC $665.3200 $52,560.28

713-11.22 U POST SLIP BASE

EACH19.000

Superior Traffic Control, LLC $415.0000 $7,885.00

LU, Inc. $485.3200 $9,221.08

Volunteer Paving, LLC $485.3200 $9,221.08

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.709.000

Superior Traffic Control, LLC $14.6500 $10,386.85

LU, Inc. $15.6600 $11,102.94

Volunteer Paving, LLC $15.6600 $11,102.94
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EXTENSION

CONTRACT CNW332

UNIT PRICE

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.387.000

Superior Traffic Control, LLC $15.9500 $6,172.65

LU, Inc. $16.8600 $6,524.82

Volunteer Paving, LLC $16.8600 $6,524.82

713-13.14 FLORESCENT YELLOW SIGN SHEETING

S.F.896.000

Superior Traffic Control, LLC $13.7000 $12,275.20

LU, Inc. $16.8600 $15,106.56

Volunteer Paving, LLC $16.8600 $15,106.56

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.198.000

Superior Traffic Control, LLC $23.5000 $4,653.00

LU, Inc. $22.4400 $4,443.12

Volunteer Paving, LLC $20.0000 $3,960.00

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

L.M.31.000

Superior Traffic Control, LLC $2,415.0000 $74,865.00

LU, Inc. $2,448.0000 $75,888.00

Volunteer Paving, LLC $2,400.0000 $74,400.00

717-01 MOBILIZATION

LS1.000

Superior Traffic Control, LLC $3,000.0000 $3,000.00

LU, Inc. $2,500.0000 $2,500.00

Volunteer Paving, LLC $10,000.0000 $10,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC $192,558.45

LU, Inc. $213,341.10

Volunteer Paving, LLC $220,969.98

Superior Traffic Control, LLC $192,558.45

LU, Inc. $213,341.10

Volunteer Paving, LLC $220,969.98
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 07, 2022

WILSON COUNTY (Contract No. CNW311 Call 046)

THE GRADING, DRAINAGE, SIGNALS AND PAVING ON S.R. 109 AT THE I-40 RAMPS (L.M. 4.02).

PROJECT LENGTH -

95011-3224-04

0.258 MILES

COMPLETION TIME  - ON OR BEFORE NOVEMBER 30, 2023

TOTAL CONTRACT

Sessions Paving Company $819,509.00

Jones Bros. Contractors, LLC $892,054.50

Adams Contracting, LLC $1,194,794.30
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EXTENSION

CONTRACT CNW311

UNIT PRICE

ROADWAY CATEGORY

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS

LS1.000

Sessions Paving Company $42,000.0000 $42,000.00

Jones Bros. Contractors, LLC $15,000.0000 $15,000.00

Adams Contracting, LLC $11,229.3200 $11,229.32

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.611.000

Sessions Paving Company $48.0000 $29,328.00

Jones Bros. Contractors, LLC $40.0000 $24,440.00

Adams Contracting, LLC $159.6700 $97,558.37

203-06 WATER

M.G.5.000

Sessions Paving Company $30.0000 $150.00

Jones Bros. Contractors, LLC $60.0000 $300.00

Adams Contracting, LLC $110.0000 $550.00

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)

C.Y.5.000

Sessions Paving Company $600.0000 $3,000.00

Jones Bros. Contractors, LLC $500.0000 $2,500.00

Adams Contracting, LLC $1,001.0300 $5,005.15

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.1.000

Sessions Paving Company $6,500.0000 $6,500.00

Jones Bros. Contractors, LLC $5,000.0000 $5,000.00

Adams Contracting, LLC $4,448.7700 $4,448.77

209-05 SEDIMENT REMOVAL

C.Y.10.000

Sessions Paving Company $30.0000 $300.00

Jones Bros. Contractors, LLC $135.0000 $1,350.00

Adams Contracting, LLC $35.3400 $353.40

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.680.000

Sessions Paving Company $10.0000 $6,800.00

Jones Bros. Contractors, LLC $10.0000 $6,800.00

Adams Contracting, LLC $7.2600 $4,936.80

209-08.08 ENHANCED ROCK CHECK DAM

EACH1.000

Sessions Paving Company $600.0000 $600.00

Jones Bros. Contractors, LLC $3,000.0000 $3,000.00

Adams Contracting, LLC $907.5000 $907.50
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EXTENSION

CONTRACT CNW311

UNIT PRICE

209-40.30 CATCH BASIN PROTECTION (TYPE A)

EACH2.000

Sessions Paving Company $900.0000 $1,800.00

Jones Bros. Contractors, LLC $550.0000 $1,100.00

Adams Contracting, LLC $907.5000 $1,815.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON408.000

Sessions Paving Company $50.0000 $20,400.00

Jones Bros. Contractors, LLC $55.0000 $22,440.00

Adams Contracting, LLC $80.5200 $32,852.16

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

TON125.000

Sessions Paving Company $222.0000 $27,750.00

Jones Bros. Contractors, LLC $245.0000 $30,625.00

Adams Contracting, LLC $244.2000 $30,525.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON82.000

Sessions Paving Company $226.0000 $18,532.00

Jones Bros. Contractors, LLC $310.0000 $25,420.00

Adams Contracting, LLC $248.6000 $20,385.20

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON1.000

Sessions Paving Company $1,000.0000 $1,000.00

Jones Bros. Contractors, LLC $1,500.0000 $1,500.00

Adams Contracting, LLC $1,100.0000 $1,100.00

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON4.000

Sessions Paving Company $60.0000 $240.00

Jones Bros. Contractors, LLC $500.0000 $2,000.00

Adams Contracting, LLC $66.0000 $264.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON4.500

Sessions Paving Company $1,000.0000 $4,500.00

Jones Bros. Contractors, LLC $1,800.0000 $8,100.00

Adams Contracting, LLC $1,100.0000 $4,950.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON627.000

Sessions Paving Company $260.0000 $163,020.00

Jones Bros. Contractors, LLC $260.0000 $163,020.00

Adams Contracting, LLC $286.0000 $179,322.00
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EXTENSION

CONTRACT CNW311

UNIT PRICE

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.6,500.000

Sessions Paving Company $7.0000 $45,500.00

Jones Bros. Contractors, LLC $5.7500 $37,375.00

Adams Contracting, LLC $7.7000 $50,050.00

604-03.01 CLASS A CONCRETE (BRIDGES)

C.Y.12.000

Sessions Paving Company $1,200.0000 $14,400.00

Jones Bros. Contractors, LLC $700.0000 $8,400.00

Adams Contracting, LLC $2,234.7400 $26,816.88

617-03 BRIDGE DECK CRACK SEALING

GAL.1.000

Sessions Paving Company $500.0000 $500.00

Jones Bros. Contractors, LLC $2,000.0000 $2,000.00

Adams Contracting, LLC $2,005.1300 $2,005.13

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON13.000

Sessions Paving Company $85.0000 $1,105.00

Jones Bros. Contractors, LLC $195.0000 $2,535.00

Adams Contracting, LLC $188.1400 $2,445.82

712-01 TRAFFIC CONTROL

LS1.000

Sessions Paving Company $46,000.0000 $46,000.00

Jones Bros. Contractors, LLC $90,000.0000 $90,000.00

Adams Contracting, LLC $350,000.0000 $350,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH30.000

Sessions Paving Company $40.0000 $1,200.00

Jones Bros. Contractors, LLC $50.0000 $1,500.00

Adams Contracting, LLC $36.3000 $1,089.00

712-06 SIGNS (CONSTRUCTION)

S.F.594.000

Sessions Paving Company $9.0000 $5,346.00

Jones Bros. Contractors, LLC $10.0000 $5,940.00

Adams Contracting, LLC $7.7000 $4,573.80

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Sessions Paving Company $1,150.0000 $2,300.00

Jones Bros. Contractors, LLC $3,000.0000 $6,000.00

Adams Contracting, LLC $1,045.0000 $2,090.00
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EXTENSION

CONTRACT CNW311

UNIT PRICE

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

DAY4.000

Sessions Paving Company $1,680.0000 $6,720.00

Jones Bros. Contractors, LLC $2,000.0000 $8,000.00

Adams Contracting, LLC $1,540.0000 $6,160.00

713-02.11 REMOVAL OF EXISTING DELINEATORS

EACH15.000

Sessions Paving Company $30.0000 $450.00

Jones Bros. Contractors, LLC $40.0000 $600.00

Adams Contracting, LLC $27.5000 $412.50

713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK

S.F.15.000

Sessions Paving Company $41.0000 $615.00

Jones Bros. Contractors, LLC $60.0000 $900.00

Adams Contracting, LLC $46.2000 $693.00

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Sessions Paving Company $250.0000 $250.00

Jones Bros. Contractors, LLC $500.0000 $500.00

Adams Contracting, LLC $110.0000 $110.00

713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)

EACH2.000

Sessions Paving Company $600.0000 $1,200.00

Jones Bros. Contractors, LLC $900.0000 $1,800.00

Adams Contracting, LLC $660.0000 $1,320.00

713-16.02 TRUCK MOUNTED IMPACT ATTENUATOR (W/FLASHING ARROW BOARD)

EACH2.000

Sessions Paving Company $38,000.0000 $76,000.00

Jones Bros. Contractors, LLC $20,000.0000 $40,000.00

Adams Contracting, LLC $11,000.0000 $22,000.00

716-01.14 RAISED PAVEMENT MARKER REMOVAL

EACH65.000

Sessions Paving Company $5.0000 $325.00

Jones Bros. Contractors, LLC $8.0000 $520.00

Adams Contracting, LLC $16.5000 $1,072.50

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH36.000

Sessions Paving Company $65.0000 $2,340.00

Jones Bros. Contractors, LLC $31.0000 $1,116.00

Adams Contracting, LLC $82.5000 $2,970.00
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EXTENSION

CONTRACT CNW311

UNIT PRICE

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH58.000

Sessions Paving Company $65.0000 $3,770.00

Jones Bros. Contractors, LLC $32.0000 $1,856.00

Adams Contracting, LLC $82.5000 $4,785.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.156.000

Sessions Paving Company $20.0000 $3,120.00

Jones Bros. Contractors, LLC $16.0000 $2,496.00

Adams Contracting, LLC $22.0000 $3,432.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH7.000

Sessions Paving Company $200.0000 $1,400.00

Jones Bros. Contractors, LLC $150.0000 $1,050.00

Adams Contracting, LLC $275.0000 $1,925.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.430.000

Sessions Paving Company $3.0000 $1,290.00

Jones Bros. Contractors, LLC $1.2500 $537.50

Adams Contracting, LLC $4.4000 $1,892.00

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.300

Sessions Paving Company $10,000.0000 $3,000.00

Jones Bros. Contractors, LLC $5,200.0000 $1,560.00

Adams Contracting, LLC $16,500.0000 $4,950.00

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)

EACH2.000

Sessions Paving Company $300.0000 $600.00

Jones Bros. Contractors, LLC $1,500.0000 $3,000.00

Adams Contracting, LLC $660.0000 $1,320.00

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.56.000

Sessions Paving Company $15.0000 $840.00

Jones Bros. Contractors, LLC $16.0000 $896.00

Adams Contracting, LLC $13.2000 $739.20

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)

L.F.2,000.000

Sessions Paving Company $1.0000 $2,000.00

Jones Bros. Contractors, LLC $1.0000 $2,000.00

Adams Contracting, LLC $1.1000 $2,200.00
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EXTENSION

CONTRACT CNW311

UNIT PRICE

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)

L.F.5,280.000

Sessions Paving Company $1.0000 $5,280.00

Jones Bros. Contractors, LLC $1.1000 $5,808.00

Adams Contracting, LLC $1.6500 $8,712.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.1.000

Sessions Paving Company $6,500.0000 $6,500.00

Jones Bros. Contractors, LLC $3,650.0000 $3,650.00

Adams Contracting, LLC $16,500.0000 $16,500.00

717-01 MOBILIZATION

LS1.000

Sessions Paving Company $48,000.0000 $48,000.00

Jones Bros. Contractors, LLC $41,000.0000 $41,000.00

Adams Contracting, LLC $58,000.0000 $58,000.00

730-01.02 REMOVAL OF SIGNAL EQUIPMENT

EACH1.000

Sessions Paving Company $1,800.0000 $1,800.00

Jones Bros. Contractors, LLC $5,000.0000 $5,000.00

Adams Contracting, LLC $1,980.0000 $1,980.00

730-01.04 MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT

LS1.000

Sessions Paving Company $4,260.0000 $4,260.00

Jones Bros. Contractors, LLC $7,000.0000 $7,000.00

Adams Contracting, LLC $4,686.0000 $4,686.00

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)

EACH5.000

Sessions Paving Company $1,000.0000 $5,000.00

Jones Bros. Contractors, LLC $1,500.0000 $7,500.00

Adams Contracting, LLC $1,100.0000 $5,500.00

730-02.30 SIGNAL HEAD ASSEMBLY (130A2 WITH BACKPLATE)

EACH3.000

Sessions Paving Company $1,044.0000 $3,132.00

Jones Bros. Contractors, LLC $1,500.0000 $4,500.00

Adams Contracting, LLC $1,148.4000 $3,445.20

730-02.31 SIGNAL HEAD ASSEMBLY (130A3 WITH BACKPLATE)

EACH2.000

Sessions Paving Company $1,044.0000 $2,088.00

Jones Bros. Contractors, LLC $1,500.0000 $3,000.00

Adams Contracting, LLC $1,148.4000 $2,296.80
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EXTENSION

CONTRACT CNW311

UNIT PRICE

730-03.21 INSTALL PULL BOX (TYPE B)

EACH4.000

Sessions Paving Company $1,000.0000 $4,000.00

Jones Bros. Contractors, LLC $1,500.0000 $6,000.00

Adams Contracting, LLC $1,100.0000 $4,400.00

730-08.03 SIGNAL CABLE - 7 CONDUCTOR

L.F.1,040.000

Sessions Paving Company $2.0000 $2,080.00

Jones Bros. Contractors, LLC $3.0000 $3,120.00

Adams Contracting, LLC $2.2000 $2,288.00

730-12.02 CONDUIT 2" DIAMETER (PVC)

L.F.120.000

Sessions Paving Company $22.0000 $2,640.00

Jones Bros. Contractors, LLC $35.0000 $4,200.00

Adams Contracting, LLC $24.2000 $2,904.00

730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)

L.F.530.000

Sessions Paving Company $60.0000 $31,800.00

Jones Bros. Contractors, LLC $90.0000 $47,700.00

Adams Contracting, LLC $66.0000 $34,980.00

730-13.12 VEHICLE DETECTOR (ADVANCED RADAR)

EACH2.000

Sessions Paving Company $11,596.0000 $23,192.00

Jones Bros. Contractors, LLC $20,000.0000 $40,000.00

Adams Contracting, LLC $13,151.6000 $26,303.20

730-13.13 VEHICLE DETECTOR (RADAR)

EACH2.000

Sessions Paving Company $11,596.0000 $23,192.00

Jones Bros. Contractors, LLC $20,000.0000 $40,000.00

Adams Contracting, LLC $13,151.6000 $26,303.20

730-15.11 MODIFY CABINET (MODIFY CABLING.)

EACH1.000

Sessions Paving Company $1,320.0000 $1,320.00

Jones Bros. Contractors, LLC $2,000.0000 $2,000.00

Adams Contracting, LLC $1,452.0000 $1,452.00

730-25.03 CANTILEVER SIGNAL SUPPORT (2 @ 50' & 55')

EACH1.000

Sessions Paving Company $38,551.0000 $38,551.00

Jones Bros. Contractors, LLC $60,000.0000 $60,000.00

Adams Contracting, LLC $42,406.1000 $42,406.10
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EXTENSION

CONTRACT CNW311

UNIT PRICE

730-25.15 CANTILEVER SIGNAL SUPPORT (1 ARM @ 75')

EACH1.000

Sessions Paving Company $44,613.0000 $44,613.00

Jones Bros. Contractors, LLC $65,000.0000 $65,000.00

Adams Contracting, LLC $49,074.3000 $49,074.30

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

S.Y.140.000

Sessions Paving Company $11.0000 $1,540.00

Jones Bros. Contractors, LLC $5.0000 $700.00

Adams Contracting, LLC $5.5000 $770.00

740-11.02 TEMPORARY SEDIMENT TUBE 12IN

L.F.1,260.000

Sessions Paving Company $16.5000 $20,790.00

Jones Bros. Contractors, LLC $5.0000 $6,300.00

Adams Contracting, LLC $4.9500 $6,237.00

801-03 WATER (SEEDING & SODDING)

M.G.5.000

Sessions Paving Company $60.0000 $300.00

Jones Bros. Contractors, LLC $200.0000 $1,000.00

Adams Contracting, LLC $110.0000 $550.00

803-01 SODDING (NEW SOD)

S.Y.360.000

Sessions Paving Company $9.0000 $3,240.00

Jones Bros. Contractors, LLC $15.0000 $5,400.00

Adams Contracting, LLC $13.2000 $4,752.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Sessions Paving Company $819,509.00

Jones Bros. Contractors, LLC $892,054.50

Adams Contracting, LLC $1,194,794.30

Sessions Paving Company $819,509.00

Jones Bros. Contractors, LLC $892,054.50

Adams Contracting, LLC $1,194,794.30
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

OCTOBER 21, 2022

COUNTIES CHEATHAM, DAVIDSON, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON (Contract No. CNW260 Call 001)

THE RANDOM ON-CALL ASPHALT POTHOLE PATCHING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R3BVAR-M3-028

0.0 MILES

COMPLETION TIME  - ON OR BEFORE DECEMBER 31, 2023

TOTAL CONTRACT

Pavement Restorations, Inc. $2,755,000.00

Jarrett Builders, Inc. $3,097,500.00

Rogers Group, Inc. $3,485,000.00

1PAGE



EXTENSION

CONTRACT CNW260

UNIT PRICE

MAINTENANCE CATEGORY

411-51.01 POTHOLE TEMPORARY REPAIR (ASPHALT)

TON500.000

Pavement Restorations, Inc. $145.0000 $72,500.00

Jarrett Builders, Inc. $170.0000 $85,000.00

Rogers Group, Inc. $175.0000 $87,500.00

411-51.02 POTHOLE PERMANENT REPAIR (ASPHALT)

TON1,000.000

Pavement Restorations, Inc. $140.0000 $140,000.00

Jarrett Builders, Inc. $170.0000 $170,000.00

Rogers Group, Inc. $175.0000 $175,000.00

411-51.10 INFRARED POTHOLE REPAIR (ASPHALT)

S.F.5,000.000

Pavement Restorations, Inc. $12.0000 $60,000.00

Jarrett Builders, Inc. $1.0000 $5,000.00

Rogers Group, Inc. $17.0000 $85,000.00

712-01.08 LANE CLOSURE (INTERSTATE AND CONTROLLED ACCESS)

EACH75.000

Pavement Restorations, Inc. $2,000.0000 $150,000.00

Jarrett Builders, Inc. $2,500.0000 $187,500.00

Rogers Group, Inc. $2,500.0000 $187,500.00

712-01.09 LANE CLOSURE (STATE ROUTES)

EACH125.000

Pavement Restorations, Inc. $1,900.0000 $237,500.00

Jarrett Builders, Inc. $2,400.0000 $300,000.00

Rogers Group, Inc. $2,250.0000 $281,250.00

712-08.12 QUEUE PROTECTION TRUCK

DAY75.000

Pavement Restorations, Inc. $1,500.0000 $112,500.00

Jarrett Builders, Inc. $1,600.0000 $120,000.00

Rogers Group, Inc. $1,850.0000 $138,750.00

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

DAY50.000

Pavement Restorations, Inc. $1,400.0000 $70,000.00

Jarrett Builders, Inc. $1,600.0000 $80,000.00

Rogers Group, Inc. $1,850.0000 $92,500.00

717-01.20 MOBILIZATION (INTERSTATE AND CONTROLLED ACCESS)

EACH75.000

Pavement Restorations, Inc. $8,000.0000 $600,000.00

Jarrett Builders, Inc. $8,600.0000 $645,000.00

Rogers Group, Inc. $9,750.0000 $731,250.00
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EXTENSION

CONTRACT CNW260

UNIT PRICE

717-01.21 MOBILIZATION (STATE ROUTES)

EACH175.000

Pavement Restorations, Inc. $7,500.0000 $1,312,500.00

Jarrett Builders, Inc. $8,600.0000 $1,505,000.00

Rogers Group, Inc. $9,750.0000 $1,706,250.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Pavement Restorations, Inc. $2,755,000.00

Jarrett Builders, Inc. $3,097,500.00

Rogers Group, Inc. $3,485,000.00

Pavement Restorations, Inc. $2,755,000.00

Jarrett Builders, Inc. $3,097,500.00

Rogers Group, Inc. $3,485,000.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

NOVEMBER 04, 2022

COUNTIES ANDERSON, COCKE, GRAINGER, HAMBLEN, JEFFERSON, SEVIER, AND UNION (Contract No. CNW701 Call 001)

THE MOWING AND LITTER REMOVAL ON VARIOUS STATE ROUTES.

PROJECT LENGTH -

R1SVAR-M3-024,R1SVAR-M3-025

554.330 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2026

TOTAL CONTRACT

Orr Contracting, Inc. $4,026,570.00
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EXTENSION

CONTRACT CNW701

UNIT PRICE

MAINTENANCE CATEGORY

717-10.01 INVOLUNTARY WORK SUSPENSION (BY THE DAY)

DAY6.000

Orr Contracting, Inc. $1.0000 $6.00

719-02.11 REMOVAL AND DISPOSAL OF LITTER (YEAR 1)

L.M.2,772.000

Orr Contracting, Inc. $228.0000 $632,016.00

719-02.12 REMOVAL AND DISPOSAL OF LITTER (YEAR 2)

L.M.2,772.000

Orr Contracting, Inc. $235.0000 $651,420.00

719-02.13 REMOVAL AND DISPOSAL OF LITTER (YEAR 3)

L.M.2,772.000

Orr Contracting, Inc. $242.0000 $670,824.00

806-01.11 MOWING (YEAR 1)

ACRE5,904.000

Orr Contracting, Inc. $109.0000 $643,536.00

806-01.12 MOWING (YEAR 2)

ACRE5,904.000

Orr Contracting, Inc. $117.0000 $690,768.00

806-01.13 MOWING (YEAR 3)

ACRE5,904.000

Orr Contracting, Inc. $125.0000 $738,000.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Orr Contracting, Inc. $4,026,570.00

Orr Contracting, Inc. $4,026,570.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

NOVEMBER 04, 2022

COUNTIES BEDFORD, LINCOLN, MARSHALL, MAURY, AND MOORE (Contract No. CNW702 Call 002)

THE MOWING AND LITTER REMOVAL ON VARIOUS STATE ROUTES.

PROJECT LENGTH -

R3SVAR-M3-021,R3SVAR-M3-022

507.490 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2024

TOTAL CONTRACT

Caudill Mowing, Inc. $739,090.80
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EXTENSION

CONTRACT CNW702

UNIT PRICE

MAINTENANCE CATEGORY

719-02 REMOVAL AND DISPOSAL OF LITTER

L.M.1,440.000

Caudill Mowing, Inc. $140.0000 $201,600.00

806-01 MOWING

ACRE9,972.000

Caudill Mowing, Inc. $53.9000 $537,490.80
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Caudill Mowing, Inc. $739,090.80

Caudill Mowing, Inc. $739,090.80
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

NOVEMBER 04, 2022

COUNTIES BEDFORD, RUTHERFORD, AND WILSON (Contract No. CNW703 Call 003)

THE SWATH MOWING AND LITTER REMOVAL ON VARIOUS INTERSTATE ROUTES.

PROJECT LENGTH -

R3IVAR-M3-005,R3IVAR-M3-006

57.450 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2024

TOTAL CONTRACT

Caudill Mowing, Inc. $521,512.86

Salazar Contracting, LLC $552,445.00

M & M Contract Mowing, LLC $590,976.00
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EXTENSION

CONTRACT CNW703

UNIT PRICE

MAINTENANCE CATEGORY

717-10.01 INVOLUNTARY WORK SUSPENSION (BY THE DAY)

DAY5.000

Caudill Mowing, Inc. $1.0000 $5.00

Salazar Contracting, LLC $1.0000 $5.00

M & M Contract Mowing, LLC $250.0000 $1,250.00

719-02 REMOVAL AND DISPOSAL OF LITTER

L.M.596.000

Caudill Mowing, Inc. $275.0000 $163,900.00

Salazar Contracting, LLC $300.0000 $178,800.00

M & M Contract Mowing, LLC $350.0000 $208,600.00

806-01 MOWING

ACRE3,400.000

Caudill Mowing, Inc. $58.4900 $198,866.00

Salazar Contracting, LLC $62.0000 $210,800.00

M & M Contract Mowing, LLC $65.0000 $221,000.00

806-02.13 SWATH MOWING

ACRE2,714.000

Caudill Mowing, Inc. $58.4900 $158,741.86

Salazar Contracting, LLC $60.0000 $162,840.00

M & M Contract Mowing, LLC $59.0000 $160,126.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Caudill Mowing, Inc. $521,512.86

Salazar Contracting, LLC $552,445.00

M & M Contract Mowing, LLC $590,976.00

Caudill Mowing, Inc. $521,512.86

Salazar Contracting, LLC $552,445.00

M & M Contract Mowing, LLC $590,976.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

NOVEMBER 04, 2022

COUNTIES BENTON, CARROLL, DECATUR, HENDERSON, AND MADISON (Contract No. CNW704 Call 004)

THE SWATH MOWING AND LITTER REMOVAL ON I-40.

PROJECT LENGTH -

R4IVAR-M3-006,R4IVAR-M3-007

52.700 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2024

TOTAL CONTRACT

J. R. Farms $250,040.00
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EXTENSION

CONTRACT CNW704

UNIT PRICE

MAINTENANCE CATEGORY

719-02 REMOVAL AND DISPOSAL OF LITTER

L.M.317.000

J. R. Farms $220.0000 $69,740.00

806-01 MOWING

ACRE806.000

J. R. Farms $60.0000 $48,360.00

806-02.13 SWATH MOWING

ACRE2,199.000

J. R. Farms $60.0000 $131,940.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

J. R. Farms $250,040.00

J. R. Farms $250,040.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

NOVEMBER 04, 2022

COUNTIES BENTON, CARROLL, HENRY, OBION, AND WEAKLEY (Contract No. CNW705 Call 005)

THE MOWING AND LITTER REMOVAL ON VARIOUS STATE ROUTES.

PROJECT LENGTH -

R4SVAR-M3-010,R4SVAR-M3-011

704.890 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2024

TOTAL CONTRACT

Vanderbilt Landscaping LLC $1,557,180.00
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EXTENSION

CONTRACT CNW705

UNIT PRICE

MAINTENANCE CATEGORY

719-02 REMOVAL AND DISPOSAL OF LITTER

L.M.3,519.000

Vanderbilt Landscaping LLC $175.0000 $615,825.00

806-01 MOWING

ACRE20,919.000

Vanderbilt Landscaping LLC $45.0000 $941,355.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Vanderbilt Landscaping LLC $1,557,180.00

Vanderbilt Landscaping LLC $1,557,180.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

NOVEMBER 04, 2022

COUNTIES BLEDSOE, SEQUATCHIE, AND VAN BUREN (Contract No. CNW706 Call 006)

THE MOWING AND LITTER REMOVAL ON VARIOUS STATE ROUTES.

PROJECT LENGTH -

R2SVAR-M3-020,R2SVAR-M3-021

209.390 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2024

TOTAL CONTRACT

Bumbalough's Construction $526,416.00

M & M Contract Mowing, LLC $559,560.00

Salazar Contracting, LLC $665,907.00
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EXTENSION

CONTRACT CNW706

UNIT PRICE

MAINTENANCE CATEGORY

719-02 REMOVAL AND DISPOSAL OF LITTER

L.M.1,038.000

Bumbalough's Construction $175.0000 $181,650.00

M & M Contract Mowing, LLC $180.0000 $186,840.00

Salazar Contracting, LLC $264.5000 $274,551.00

806-01 MOWING

ACRE4,659.000

Bumbalough's Construction $74.0000 $344,766.00

M & M Contract Mowing, LLC $80.0000 $372,720.00

Salazar Contracting, LLC $84.0000 $391,356.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Bumbalough's Construction $526,416.00

M & M Contract Mowing, LLC $559,560.00

Salazar Contracting, LLC $665,907.00

Bumbalough's Construction $526,416.00

M & M Contract Mowing, LLC $559,560.00

Salazar Contracting, LLC $665,907.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

NOVEMBER 04, 2022

BLOUNT AND KNOX COUNTIES (Contract No. CNW707 Call 007)

THE MOWING AND LITTER REMOVAL ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R1BVAR-M3-019,R1BVAR-M3-020

250.610 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2024

TOTAL CONTRACT

Orr Contracting, Inc. $1,845,900.00

1PAGE



EXTENSION

CONTRACT CNW707

UNIT PRICE

MAINTENANCE CATEGORY

717-10.01 INVOLUNTARY WORK SUSPENSION (BY THE DAY)

DAY6.000

Orr Contracting, Inc. $1.0000 $6.00

719-02 REMOVAL AND DISPOSAL OF LITTER

L.M.7,476.000

Orr Contracting, Inc. $155.0000 $1,158,780.00

806-01 MOWING

ACRE11,814.000

Orr Contracting, Inc. $56.0000 $661,584.00

806-02.14 SIDEWALK FINISH MOWING

ACRE138.000

Orr Contracting, Inc. $185.0000 $25,530.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Orr Contracting, Inc. $1,845,900.00

Orr Contracting, Inc. $1,845,900.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

NOVEMBER 04, 2022

COUNTIES BLOUNT, LOUDON, MONROE, AND ROANE (Contract No. CNW708 Call 008)

THE MOWING AND LITTER REMOVAL ON VARIOUS STATE ROUTES.

PROJECT LENGTH -

R1SVAR-M3-020,R1SVAR-M3-021

555.780 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2024

TOTAL CONTRACT

M & M Contract Mowing, LLC $1,003,368.06
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EXTENSION

CONTRACT CNW708

UNIT PRICE

MAINTENANCE CATEGORY

717-10.01 INVOLUNTARY WORK SUSPENSION (BY THE DAY)

DAY6.000

M & M Contract Mowing, LLC $0.0100 $0.06

719-02 REMOVAL AND DISPOSAL OF LITTER

L.M.2,779.000

M & M Contract Mowing, LLC $170.0000 $472,430.00

806-01 MOWING

ACRE7,478.000

M & M Contract Mowing, LLC $71.0000 $530,938.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

M & M Contract Mowing, LLC $1,003,368.06

M & M Contract Mowing, LLC $1,003,368.06
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

NOVEMBER 04, 2022

COUNTIES BRADLEY, MCMINN, MEIGS, AND POLK (Contract No. CNW709 Call 009)

THE MOWING AND LITTER REMOVAL ON VARIOUS STATE ROUTES.

PROJECT LENGTH -

R2SVAR-M3-022,R2SVAR-M3-023

384.200 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2024

TOTAL CONTRACT

Salazar Contracting, LLC $721,829.00

1PAGE



EXTENSION

CONTRACT CNW709

UNIT PRICE

MAINTENANCE CATEGORY

717-10.01 INVOLUNTARY WORK SUSPENSION (BY THE DAY)

DAY6.000

Salazar Contracting, LLC $1.0000 $6.00

719-02 REMOVAL AND DISPOSAL OF LITTER

L.M.1,031.000

Salazar Contracting, LLC $261.0000 $269,091.00

806-01 MOWING

ACRE6,118.000

Salazar Contracting, LLC $74.0000 $452,732.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Salazar Contracting, LLC $721,829.00

Salazar Contracting, LLC $721,829.00

3PAGE



DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

NOVEMBER 04, 2022

COUNTIES CAMPBELL, CLAIBORNE, MORGAN, AND SCOTT (Contract No. CNW710 Call 010)

THE MOWING AND LITTER REMOVAL ON VARIOUS STATE ROUTES.

PROJECT LENGTH -

R1SVAR-M3-016,R1SVAR-M3-017

313.130 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2024

TOTAL CONTRACT

Orr Contracting, Inc. $785,269.00

Salazar Contracting, LLC $865,135.00

1PAGE



EXTENSION

CONTRACT CNW710

UNIT PRICE

MAINTENANCE CATEGORY

719-02 REMOVAL AND DISPOSAL OF LITTER

L.M.1,566.000

Orr Contracting, Inc. $249.0000 $389,934.00

Salazar Contracting, LLC $300.0000 $469,800.00

806-01 MOWING

ACRE4,651.000

Orr Contracting, Inc. $85.0000 $395,335.00

Salazar Contracting, LLC $85.0000 $395,335.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Orr Contracting, Inc. $785,269.00

Salazar Contracting, LLC $865,135.00

Orr Contracting, Inc. $785,269.00

Salazar Contracting, LLC $865,135.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

NOVEMBER 04, 2022

COUNTIES CANNON, VAN BUREN, AND WARREN (Contract No. CNW711 Call 011)

THE MOWING AND LITTER REMOVAL ON VARIOUS STATE ROUTES.

PROJECT LENGTH -

R2SVAR-M3-024,R2SVAR-M3-025

246.770 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2024

TOTAL CONTRACT

Blevins Enterprises, Inc. $486,529.10

Bumbalough's Construction $624,667.85
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EXTENSION

CONTRACT CNW711

UNIT PRICE

MAINTENANCE CATEGORY

719-02 REMOVAL AND DISPOSAL OF LITTER

L.M.1,234.000

Blevins Enterprises, Inc. $140.0000 $172,760.00

Bumbalough's Construction $175.0000 $215,950.00

806-01 MOWING

ACRE5,843.000

Blevins Enterprises, Inc. $53.7000 $313,769.10

Bumbalough's Construction $69.9500 $408,717.85
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Blevins Enterprises, Inc. $486,529.10

Bumbalough's Construction $624,667.85

Blevins Enterprises, Inc. $486,529.10

Bumbalough's Construction $624,667.85
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

NOVEMBER 04, 2022

COUNTIES CHEATHAM, MONTGOMERY, ROBERTSON, AND SUMNER (Contract No. CNW713 Call 013)

THE SWATH MOWING AND LITTER REMOVAL ON VARIOUS INTERSTATE ROUTES.

PROJECT LENGTH -

R3BVAR-M3-021,R3BVAR-M3-022

286.450 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2024

TOTAL CONTRACT

Salazar Contracting, LLC $656,884.00
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EXTENSION

CONTRACT CNW713

UNIT PRICE

MAINTENANCE CATEGORY

717-10.01 INVOLUNTARY WORK SUSPENSION (BY THE DAY)

DAY6.000

Salazar Contracting, LLC $1.0000 $6.00

719-02 REMOVAL AND DISPOSAL OF LITTER

L.M.586.000

Salazar Contracting, LLC $349.0000 $204,514.00

806-01 MOWING

ACRE4,504.000

Salazar Contracting, LLC $69.0000 $310,776.00

806-02.13 SWATH MOWING

ACRE2,052.000

Salazar Contracting, LLC $69.0000 $141,588.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Salazar Contracting, LLC $656,884.00

Salazar Contracting, LLC $656,884.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

NOVEMBER 04, 2022

COUNTIES CLAY, CUMBERLAND, FENTRESS, OVERTON, AND PICKETT (Contract No. CNW740 Call 015)

THE MOWING AND LITTER REMOVAL ON VARIOUS STATE ROUTES.

PROJECT LENGTH -

R2SVAR-M3-026,R2SVAR-M3-027

458.190 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2026

TOTAL CONTRACT

Orr Contracting, Inc. $2,321,452.00
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EXTENSION

CONTRACT CNW740

UNIT PRICE

MAINTENANCE CATEGORY

719-02.11 REMOVAL AND DISPOSAL OF LITTER (YEAR 1)

L.M.218.000

Orr Contracting, Inc. $283.0000 $61,694.00

719-02.12 REMOVAL AND DISPOSAL OF LITTER (YEAR 2)

L.M.218.000

Orr Contracting, Inc. $297.0000 $64,746.00

719-02.13 REMOVAL AND DISPOSAL OF LITTER (YEAR 3)

L.M.218.000

Orr Contracting, Inc. $312.0000 $68,016.00

806-01.11 MOWING (YEAR 1)

ACRE6,731.000

Orr Contracting, Inc. $97.0000 $652,907.00

806-01.12 MOWING (YEAR 2)

ACRE6,731.000

Orr Contracting, Inc. $107.0000 $720,217.00

806-01.13 MOWING (YEAR 3)

ACRE6,731.000

Orr Contracting, Inc. $112.0000 $753,872.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Orr Contracting, Inc. $2,321,452.00

Orr Contracting, Inc. $2,321,452.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

NOVEMBER 04, 2022

COUNTIES CLAY, DEKALB, JACKSON, OVERTON, PUTNAM, SMITH, AND WHITE (Contract No. CNW715 Call 016)

THE MOWING ON VARIOUS STATE ROUTES.

PROJECT LENGTH -

R2SVAR-M3-028

534.640 MILES

COMPLETION TIME  - ON OR BEFORE DECEMBER 31, 2023

TOTAL CONTRACT

Bumbalough's Construction $663,829.05

Salazar Contracting, LLC $794,654.00
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EXTENSION

CONTRACT CNW715

UNIT PRICE

MAINTENANCE CATEGORY

806-01 MOWING

ACRE9,155.000

Bumbalough's Construction $72.5100 $663,829.05

Salazar Contracting, LLC $86.8000 $794,654.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Bumbalough's Construction $663,829.05

Salazar Contracting, LLC $794,654.00

Bumbalough's Construction $663,829.05

Salazar Contracting, LLC $794,654.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

NOVEMBER 04, 2022

COFFEE AND FRANKLIN COUNTIES (Contract No. CNW716 Call 017)

THE MOWING AND LITTER REMOVAL ON VARIOUS STATE ROUTES.

PROJECT LENGTH -

R2SVAR-M3-029,R2SVAR-M3-030

253.900 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2024

TOTAL CONTRACT

Blevins Enterprises, Inc. $389,507.00

M & M Contract Mowing, LLC $570,121.00
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EXTENSION

CONTRACT CNW716

UNIT PRICE

MAINTENANCE CATEGORY

719-02 REMOVAL AND DISPOSAL OF LITTER

L.M.391.000

Blevins Enterprises, Inc. $149.0000 $58,259.00

M & M Contract Mowing, LLC $175.0000 $68,425.00

806-01 MOWING

ACRE6,432.000

Blevins Enterprises, Inc. $51.5000 $331,248.00

M & M Contract Mowing, LLC $78.0000 $501,696.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Blevins Enterprises, Inc. $389,507.00

M & M Contract Mowing, LLC $570,121.00

Blevins Enterprises, Inc. $389,507.00

M & M Contract Mowing, LLC $570,121.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

NOVEMBER 04, 2022

COUNTIES COFFEE, GRUNDY, HAMILTON, AND MARION (Contract No. CNW717 Call 018)

THE SWATH MOWING AND LITTER REMOVAL ON VARIOUS INTERSTATE ROUTES.

PROJECT LENGTH -

R2IVAR-M3-005,R2IVAR-M3-006

69.970 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2024

TOTAL CONTRACT

Blevins Enterprises, Inc. $328,434.00

Salazar Contracting, LLC $442,230.00
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EXTENSION

CONTRACT CNW717

UNIT PRICE

MAINTENANCE CATEGORY

717-10.01 INVOLUNTARY WORK SUSPENSION (BY THE DAY)

DAY6.000

Blevins Enterprises, Inc. $1.0000 $6.00

Salazar Contracting, LLC $1.0000 $6.00

719-02 REMOVAL AND DISPOSAL OF LITTER

L.M.420.000

Blevins Enterprises, Inc. $225.0000 $94,500.00

Salazar Contracting, LLC $285.0000 $119,700.00

719-02.01 REMOVAL AND DISPOSAL OF LITTER

CYCL36.000

Blevins Enterprises, Inc. $700.0000 $25,200.00

Salazar Contracting, LLC $1,600.0000 $57,600.00

806-01 MOWING

ACRE1,175.000

Blevins Enterprises, Inc. $52.0000 $61,100.00

Salazar Contracting, LLC $66.0000 $77,550.00

806-02.13 SWATH MOWING

ACRE2,839.000

Blevins Enterprises, Inc. $52.0000 $147,628.00

Salazar Contracting, LLC $66.0000 $187,374.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Blevins Enterprises, Inc. $328,434.00

Salazar Contracting, LLC $442,230.00

Blevins Enterprises, Inc. $328,434.00

Salazar Contracting, LLC $442,230.00

3PAGE



DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

NOVEMBER 04, 2022

COUNTIES CROCKETT, DECATUR, HAYWOOD, HENDERSON, AND MADISON (Contract No. CNW718 Call 019)

THE MOWING AND LITTER REMOVAL ON VARIOUS STATE ROUTES.

PROJECT LENGTH -

R4SVAR-M3-014,R4SVAR-M3-015

597.220 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2024

TOTAL CONTRACT

J. R. Farms $758,924.00

1PAGE



EXTENSION

CONTRACT CNW718

UNIT PRICE

MAINTENANCE CATEGORY

719-02 REMOVAL AND DISPOSAL OF LITTER

L.M.2,987.000

J. R. Farms $120.0000 $358,440.00

806-01 MOWING

ACRE14,303.000

J. R. Farms $28.0000 $400,484.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

J. R. Farms $758,924.00

J. R. Farms $758,924.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

NOVEMBER 04, 2022

DAVIDSON COUNTY (Contract No. CNW739 Call 020)

THE MOWING AND LITTER REMOVAL ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

19BVAR-M3-002,19BVAR-M3-003

367.310 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2026

TOTAL CONTRACT

Salazar Contracting, LLC $12,730,250.00
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EXTENSION

CONTRACT CNW739

UNIT PRICE

MAINTENANCE CATEGORY

717-10.01 INVOLUNTARY WORK SUSPENSION (BY THE DAY)

DAY6.000

Salazar Contracting, LLC $1.5000 $9.00

719-02.11 REMOVAL AND DISPOSAL OF LITTER (YEAR 1)

L.M.8,897.000

Salazar Contracting, LLC $350.0000 $3,113,950.00

719-02.12 REMOVAL AND DISPOSAL OF LITTER (YEAR 2)

L.M.8,897.000

Salazar Contracting, LLC $375.0000 $3,336,375.00

719-02.13 REMOVAL AND DISPOSAL OF LITTER (YEAR 3)

L.M.8,897.000

Salazar Contracting, LLC $400.0000 $3,558,800.00

806-01.11 MOWING (YEAR 1)

ACRE10,588.000

Salazar Contracting, LLC $79.0000 $836,452.00

806-01.12 MOWING (YEAR 2)

ACRE10,588.000

Salazar Contracting, LLC $86.0000 $910,568.00

806-01.13 MOWING (YEAR 3)

ACRE10,588.000

Salazar Contracting, LLC $92.0000 $974,096.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Salazar Contracting, LLC $12,730,250.00

Salazar Contracting, LLC $12,730,250.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

NOVEMBER 04, 2022

COUNTIES DICKSON, HICKMAN, RUTHERFORD, AND WILLIAMSON (Contract No. CNW720 Call 022)

THE SWATH MOWING AND LITTER REMOVAL ON I-840.

PROJECT LENGTH -

R3I840-M3-004,R3I840-M3-005

53.050 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2024

TOTAL CONTRACT

Caudill Mowing, Inc. $393,064.20

Salazar Contracting, LLC $427,605.00

Blevins Enterprises, Inc. $448,842.00
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EXTENSION

CONTRACT CNW720

UNIT PRICE

MAINTENANCE CATEGORY

717-10.01 INVOLUNTARY WORK SUSPENSION (BY THE DAY)

DAY5.000

Caudill Mowing, Inc. $1.0000 $5.00

Salazar Contracting, LLC $1.0000 $5.00

Blevins Enterprises, Inc. $250.0000 $1,250.00

719-02 REMOVAL AND DISPOSAL OF LITTER

L.M.319.000

Caudill Mowing, Inc. $200.0000 $63,800.00

Salazar Contracting, LLC $280.0000 $89,320.00

Blevins Enterprises, Inc. $250.0000 $79,750.00

806-01 MOWING

ACRE1,372.000

Caudill Mowing, Inc. $58.4000 $80,124.80

Salazar Contracting, LLC $60.0000 $82,320.00

Blevins Enterprises, Inc. $66.0000 $90,552.00

806-02.13 SWATH MOWING

ACRE4,266.000

Caudill Mowing, Inc. $58.4000 $249,134.40

Salazar Contracting, LLC $60.0000 $255,960.00

Blevins Enterprises, Inc. $65.0000 $277,290.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Caudill Mowing, Inc. $393,064.20

Salazar Contracting, LLC $427,605.00

Blevins Enterprises, Inc. $448,842.00

Caudill Mowing, Inc. $393,064.20

Salazar Contracting, LLC $427,605.00

Blevins Enterprises, Inc. $448,842.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

NOVEMBER 04, 2022

COUNTIES DYER, GIBSON, LAKE, AND OBION (Contract No. CNW721 Call 023)

THE MOWING AND LITTER REMOVAL ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R4BVAR-M3-025,R4BVAR-M3-026

599.310 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2024

TOTAL CONTRACT

J. R. Farms $975,363.00
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EXTENSION

CONTRACT CNW721

UNIT PRICE

MAINTENANCE CATEGORY

719-02 REMOVAL AND DISPOSAL OF LITTER

L.M.2,960.000

J. R. Farms $120.0000 $355,200.00

806-01 MOWING

ACRE22,969.000

J. R. Farms $27.0000 $620,163.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

J. R. Farms $975,363.00

J. R. Farms $975,363.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

NOVEMBER 04, 2022

COUNTIES FAYETTE, HAYWOOD, AND MADISON (Contract No. CNW722 Call 024)

THE SWATH MOWING AND LITTER REMOVAL ON I-40.

PROJECT LENGTH -

R4IVAR-M3-008,R4IVAR-M3-009

52.950 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2024

TOTAL CONTRACT

J. R. Farms $283,920.00
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EXTENSION

CONTRACT CNW722

UNIT PRICE

MAINTENANCE CATEGORY

719-02 REMOVAL AND DISPOSAL OF LITTER

L.M.318.000

J. R. Farms $220.0000 $69,960.00

806-01 MOWING

ACRE933.000

J. R. Farms $60.0000 $55,980.00

806-02.13 SWATH MOWING

ACRE2,633.000

J. R. Farms $60.0000 $157,980.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

J. R. Farms $283,920.00

J. R. Farms $283,920.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

NOVEMBER 04, 2022

COUNTIES FAYETTE, LAUDERDALE, AND TIPTON (Contract No. CNW738 Call 025)

THE MOWING AND LITTER REMOVAL ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R4BVAR-M3-027,R4BVAR-M3-028

423.090 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2024

TOTAL CONTRACT

Vanderbilt Landscaping LLC $931,165.00
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EXTENSION

CONTRACT CNW738

UNIT PRICE

MAINTENANCE CATEGORY

717-10.01 INVOLUNTARY WORK SUSPENSION (BY THE DAY)

DAY6.000

Vanderbilt Landscaping LLC $250.0000 $1,500.00

719-02 REMOVAL AND DISPOSAL OF LITTER

L.M.2,194.000

Vanderbilt Landscaping LLC $175.0000 $383,950.00

806-01 MOWING

ACRE12,127.000

Vanderbilt Landscaping LLC $45.0000 $545,715.00

2PAGE



TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Vanderbilt Landscaping LLC $931,165.00

Vanderbilt Landscaping LLC $931,165.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

NOVEMBER 04, 2022

GILES COUNTY (Contract No. CNW723 Call 026)

THE MOWING AND LITTER REMOVAL ON VARIOUS STATE ROUTES.

PROJECT LENGTH -

28SVAR-M3-002,28SVAR-M3-003

150.810 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2024

TOTAL CONTRACT

Bass Mowing, LLC $246,261.39
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EXTENSION

CONTRACT CNW723

UNIT PRICE

MAINTENANCE CATEGORY

719-02 REMOVAL AND DISPOSAL OF LITTER

L.M.360.000

Bass Mowing, LLC $195.0000 $70,200.00

806-01 MOWING

ACRE3,261.000

Bass Mowing, LLC $53.9900 $176,061.39
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Bass Mowing, LLC $246,261.39

Bass Mowing, LLC $246,261.39
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

NOVEMBER 04, 2022

COUNTIES GILES, MARSHALL, AND MAURY (Contract No. CNW724 Call 027)

THE SWATH MOWING AND LITTER REMOVAL ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R3BVAR-M3-025,R3BVAR-M3-026

57.470 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2024

TOTAL CONTRACT

Bass Mowing, LLC $291,838.85
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EXTENSION

CONTRACT CNW724

UNIT PRICE

MAINTENANCE CATEGORY

719-02 REMOVAL AND DISPOSAL OF LITTER

L.M.350.000

Bass Mowing, LLC $300.0000 $105,000.00

806-01 MOWING

ACRE1,669.000

Bass Mowing, LLC $44.7900 $74,754.51

806-02.13 SWATH MOWING

ACRE2,503.000

Bass Mowing, LLC $44.7800 $112,084.34
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Bass Mowing, LLC $291,838.85

Bass Mowing, LLC $291,838.85
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

NOVEMBER 04, 2022

COUNTIES GREENE, HAMBLEN, HANCOCK, AND HAWKINS (Contract No. CNW725 Call 028)

THE MOWING AND LITTER REMOVAL ON VARIOUS STATE ROUTES.

PROJECT LENGTH -

R1SVAR-M3-026,R1SVAR-M3-027

434.360 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2024

TOTAL CONTRACT

Orr Contracting, Inc. $1,078,520.00
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EXTENSION

CONTRACT CNW725

UNIT PRICE

MAINTENANCE CATEGORY

719-02 REMOVAL AND DISPOSAL OF LITTER

L.M.2,172.000

Orr Contracting, Inc. $225.0000 $488,700.00

806-01 MOWING

ACRE7,660.000

Orr Contracting, Inc. $77.0000 $589,820.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Orr Contracting, Inc. $1,078,520.00

Orr Contracting, Inc. $1,078,520.00

3PAGE



DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

NOVEMBER 04, 2022

GRUNDY AND MARION COUNTIES (Contract No. CNW726 Call 029)

THE MOWING ON VARIOUS STATE ROUTES.

PROJECT LENGTH -

R2SVAR-M3-031

251.890 MILES

COMPLETION TIME  - ON OR BEFORE DECEMBER 31, 2023

TOTAL CONTRACT

Bumbalough's Construction $299,067.27

Blevins Enterprises, Inc. $311,929.00

Salazar Contracting, LLC $350,386.00

M & M Contract Mowing, LLC $363,205.00
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EXTENSION

CONTRACT CNW726

UNIT PRICE

MAINTENANCE CATEGORY

806-01 MOWING

ACRE4,273.000

Bumbalough's Construction $69.9900 $299,067.27

Blevins Enterprises, Inc. $73.0000 $311,929.00

Salazar Contracting, LLC $82.0000 $350,386.00

M & M Contract Mowing, LLC $85.0000 $363,205.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Bumbalough's Construction $299,067.27

Blevins Enterprises, Inc. $311,929.00

Salazar Contracting, LLC $350,386.00

M & M Contract Mowing, LLC $363,205.00

Bumbalough's Construction $299,067.27

Blevins Enterprises, Inc. $311,929.00

Salazar Contracting, LLC $350,386.00

M & M Contract Mowing, LLC $363,205.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

NOVEMBER 04, 2022

HAMILTON COUNTY (Contract No. CNW727 Call 030)

THE MOWING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

33BVAR-M3-003

69.480 MILES

COMPLETION TIME  - ON OR BEFORE DECEMBER 31, 2023

TOTAL CONTRACT

Salazar Contracting, LLC $509,281.51

Blevins Enterprises, Inc. $584,640.00

1PAGE



EXTENSION

CONTRACT CNW727

UNIT PRICE

MAINTENANCE CATEGORY

717-10.01 INVOLUNTARY WORK SUSPENSION (BY THE DAY)

DAY6.000

Salazar Contracting, LLC $0.0010 $0.01

Blevins Enterprises, Inc. $1,500.0000 $9,000.00

806-01 MOWING

ACRE7,995.000

Salazar Contracting, LLC $63.7000 $509,281.50

Blevins Enterprises, Inc. $72.0000 $575,640.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Salazar Contracting, LLC $509,281.51

Blevins Enterprises, Inc. $584,640.00

Salazar Contracting, LLC $509,281.51

Blevins Enterprises, Inc. $584,640.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

NOVEMBER 04, 2022

HAMILTON AND RHEA COUNTIES (Contract No. CNW728 Call 031)

THE MOWING AND LITTER REMOVAL ON VARIOUS STATE ROUTES.

PROJECT LENGTH -

R2SVAR-M3-032,R2SVAR-M3-033

205.100 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2024

TOTAL CONTRACT

M & M Contract Mowing, LLC $382,036.00

Salazar Contracting, LLC $388,889.00
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EXTENSION

CONTRACT CNW728

UNIT PRICE

MAINTENANCE CATEGORY

717-10.01 INVOLUNTARY WORK SUSPENSION (BY THE DAY)

DAY6.000

M & M Contract Mowing, LLC $1.0000 $6.00

Salazar Contracting, LLC $1.0000 $6.00

719-02 REMOVAL AND DISPOSAL OF LITTER

L.M.465.000

M & M Contract Mowing, LLC $190.0000 $88,350.00

Salazar Contracting, LLC $260.0000 $120,900.00

806-01 MOWING

ACRE3,671.000

M & M Contract Mowing, LLC $80.0000 $293,680.00

Salazar Contracting, LLC $73.0000 $267,983.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

M & M Contract Mowing, LLC $382,036.00

Salazar Contracting, LLC $388,889.00

M & M Contract Mowing, LLC $382,036.00

Salazar Contracting, LLC $388,889.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

NOVEMBER 04, 2022

COUNTIES LAWRENCE, LEWIS, AND WAYNE (Contract No. CNW730 Call 033)

THE MOWING AND LITTER REMOVAL ON VARIOUS STATE ROUTES.

PROJECT LENGTH -

R3SVAR-M3-029,R3SVAR-M3-030

153.690 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2024

TOTAL CONTRACT

Bass Mowing, LLC $253,844.06
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EXTENSION

CONTRACT CNW730

UNIT PRICE

MAINTENANCE CATEGORY

719-02 REMOVAL AND DISPOSAL OF LITTER

L.M.279.000

Bass Mowing, LLC $195.0000 $54,405.00

806-01 MOWING

ACRE3,694.000

Bass Mowing, LLC $53.9900 $199,439.06
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Bass Mowing, LLC $253,844.06

Bass Mowing, LLC $253,844.06
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

NOVEMBER 04, 2022

COUNTIES LEWIS, PERRY, AND WAYNE (Contract No. CNW731 Call 034)

THE MOWING AND LITTER REMOVAL ON VARIOUS STATE ROUTES.

PROJECT LENGTH -

R3SVAR-M3-031,R3SVAR-M3-032

170.760 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2024

TOTAL CONTRACT

Caudill Mowing, Inc. $180,556.50
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EXTENSION

CONTRACT CNW731

UNIT PRICE

MAINTENANCE CATEGORY

719-02 REMOVAL AND DISPOSAL OF LITTER

L.M.153.000

Caudill Mowing, Inc. $195.0000 $29,835.00

806-01 MOWING

ACRE2,258.000

Caudill Mowing, Inc. $66.7500 $150,721.50
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Caudill Mowing, Inc. $180,556.50

Caudill Mowing, Inc. $180,556.50
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

NOVEMBER 04, 2022

COUNTIES MACON, SMITH, AND TROUSDALE (Contract No. CNW732 Call 035)

THE MOWING ON VARIOUS STATE ROUTES.

PROJECT LENGTH -

R3SVAR-M3-033

249.000 MILES

COMPLETION TIME  - ON OR BEFORE DECEMBER 31, 2023

TOTAL CONTRACT

Bumbalough's Construction $285,236.82

M & M Contract Mowing, LLC $344,930.00

Salazar Contracting, LLC $348,988.00

1PAGE



EXTENSION

CONTRACT CNW732

UNIT PRICE

MAINTENANCE CATEGORY

806-01 MOWING

ACRE4,058.000

Bumbalough's Construction $70.2900 $285,236.82

M & M Contract Mowing, LLC $85.0000 $344,930.00

Salazar Contracting, LLC $86.0000 $348,988.00

2PAGE



TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Bumbalough's Construction $285,236.82

M & M Contract Mowing, LLC $344,930.00

Salazar Contracting, LLC $348,988.00

Bumbalough's Construction $285,236.82

M & M Contract Mowing, LLC $344,930.00

Salazar Contracting, LLC $348,988.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

NOVEMBER 04, 2022

MAURY COUNTY (Contract No. CNW733 Call 036)

THE MOWING AND LITTER REMOVAL ON VARIOUS STATE ROUTES.

PROJECT LENGTH -

60SVAR-M3-004,60SVAR-M3-005

208.880 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2024

TOTAL CONTRACT

Caudill Mowing, Inc. $412,380.00

1PAGE



EXTENSION

CONTRACT CNW733

UNIT PRICE

MAINTENANCE CATEGORY

719-02 REMOVAL AND DISPOSAL OF LITTER

L.M.561.000

Caudill Mowing, Inc. $200.0000 $112,200.00

806-01 MOWING

ACRE5,003.000

Caudill Mowing, Inc. $60.0000 $300,180.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Caudill Mowing, Inc. $412,380.00

Caudill Mowing, Inc. $412,380.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

NOVEMBER 04, 2022

COUNTIES RUTHERFORD, SUMNER, AND WILSON (Contract No. CNW737 Call 037)

THE MOWING AND LITTER REMOVAL ON VARIOUS STATE ROUTES.

PROJECT LENGTH -

R3SVAR-M3-023,R3SVAR-M3-024

384.340 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2024

TOTAL CONTRACT

Big Al Mowing, LLC $777,777.77

Salazar Contracting, LLC $799,125.00

1PAGE



EXTENSION

CONTRACT CNW737

UNIT PRICE

MAINTENANCE CATEGORY

717-10.01 INVOLUNTARY WORK SUSPENSION (BY THE DAY)

DAY6.000

Big Al Mowing, LLC $2.9620 $17.77

Salazar Contracting, LLC $2.5000 $15.00

719-02 REMOVAL AND DISPOSAL OF LITTER

L.M.428.000

Big Al Mowing, LLC $500.0000 $214,000.00

Salazar Contracting, LLC $495.0000 $211,860.00

806-01 MOWING

ACRE7,830.000

Big Al Mowing, LLC $72.0000 $563,760.00

Salazar Contracting, LLC $75.0000 $587,250.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Big Al Mowing, LLC $777,777.77

Salazar Contracting, LLC $799,125.00

Big Al Mowing, LLC $777,777.77

Salazar Contracting, LLC $799,125.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

NOVEMBER 04, 2022

RUTHERFORD AND WILLIAMSON COUNTIES (Contract No. CNW734 Call 038)

THE MOWING ON VARIOUS STATE ROUTES.

PROJECT LENGTH -

R3SVAR-M3-034

124.970 MILES

COMPLETION TIME  - ON OR BEFORE DECEMBER 31, 2023

TOTAL CONTRACT

Caudill Mowing, Inc. $170,790.60
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EXTENSION

CONTRACT CNW734

UNIT PRICE

MAINTENANCE CATEGORY

717-10.01 INVOLUNTARY WORK SUSPENSION (BY THE DAY)

DAY6.000

Caudill Mowing, Inc. $1.0000 $6.00

806-01 MOWING

ACRE3,108.000

Caudill Mowing, Inc. $54.9500 $170,784.60
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Caudill Mowing, Inc. $170,790.60

Caudill Mowing, Inc. $170,790.60
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

NOVEMBER 04, 2022

SHELBY COUNTY (Contract No. CNW741 Call 039)

THE MOWING AND LITTER REMOVAL ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

79BVAR-M3-004,79BVAR-M3-005

255.140 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2026

TOTAL CONTRACT

Vanderbilt Landscaping LLC $10,223,108.50

Salazar Contracting, LLC $16,258,675.00
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EXTENSION

CONTRACT CNW741

UNIT PRICE

MAINTENANCE CATEGORY

717-10.01 INVOLUNTARY WORK SUSPENSION (BY THE DAY)

DAY6.000

Vanderbilt Landscaping LLC $1,000.0000 $6,000.00

Salazar Contracting, LLC $2.5000 $15.00

719-02.11 REMOVAL AND DISPOSAL OF LITTER (YEAR 1)

L.M.12,887.000

Vanderbilt Landscaping LLC $200.0000 $2,577,400.00

Salazar Contracting, LLC $330.0000 $4,252,710.00

719-02.12 REMOVAL AND DISPOSAL OF LITTER (YEAR 2)

L.M.10,978.000

Vanderbilt Landscaping LLC $210.0000 $2,305,380.00

Salazar Contracting, LLC $350.0000 $3,842,300.00

719-02.13 REMOVAL AND DISPOSAL OF LITTER (YEAR 3)

L.M.10,978.000

Vanderbilt Landscaping LLC $222.0000 $2,437,116.00

Salazar Contracting, LLC $375.0000 $4,116,750.00

806-01.11 MOWING (YEAR 1)

ACRE18,395.000

Vanderbilt Landscaping LLC $50.0000 $919,750.00

Salazar Contracting, LLC $68.0000 $1,250,860.00

806-01.12 MOWING (YEAR 2)

ACRE18,395.000

Vanderbilt Landscaping LLC $52.5000 $965,737.50

Salazar Contracting, LLC $74.0000 $1,361,230.00

806-01.13 MOWING (YEAR 3)

ACRE18,395.000

Vanderbilt Landscaping LLC $55.0000 $1,011,725.00

Salazar Contracting, LLC $78.0000 $1,434,810.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Vanderbilt Landscaping LLC $10,223,108.50

Salazar Contracting, LLC $16,258,675.00

Vanderbilt Landscaping LLC $10,223,108.50

Salazar Contracting, LLC $16,258,675.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

NOVEMBER 04, 2022

WAYNE COUNTY (Contract No. CNW735 Call 040)

THE MOWING ON VARIOUS STATE ROUTES.

PROJECT LENGTH -

91SVAR-M3-003

137.430 MILES

COMPLETION TIME  - ON OR BEFORE DECEMBER 31, 2023

TOTAL CONTRACT

Caudill Mowing, Inc. $180,158.25

1PAGE



EXTENSION

CONTRACT CNW735

UNIT PRICE

MAINTENANCE CATEGORY

806-01 MOWING

ACRE2,699.000

Caudill Mowing, Inc. $66.7500 $180,158.25
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Caudill Mowing, Inc. $180,158.25

Caudill Mowing, Inc. $180,158.25
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

NOVEMBER 04, 2022

WILLIAMSON COUNTY (Contract No. CNW736 Call 041)

THE MOWING AND LITTER REMOVAL ON VARIOUS STATE ROUTES.

PROJECT LENGTH -

94SVAR-M3-004,94SVAR-M3-005

200.650 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2024

TOTAL CONTRACT

Caudill Mowing, Inc. $433,672.00

Big Al Mowing, LLC $513,870.00
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EXTENSION

CONTRACT CNW736

UNIT PRICE

MAINTENANCE CATEGORY

717-10.01 INVOLUNTARY WORK SUSPENSION (BY THE DAY)

DAY6.000

Caudill Mowing, Inc. $1.0000 $6.00

Big Al Mowing, LLC $1.0000 $6.00

719-02 REMOVAL AND DISPOSAL OF LITTER

L.M.572.000

Caudill Mowing, Inc. $225.0000 $128,700.00

Big Al Mowing, LLC $300.0000 $171,600.00

806-01 MOWING

ACRE4,388.000

Caudill Mowing, Inc. $69.5000 $304,966.00

Big Al Mowing, LLC $78.0000 $342,264.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Caudill Mowing, Inc. $433,672.00

Big Al Mowing, LLC $513,870.00

Caudill Mowing, Inc. $433,672.00

Big Al Mowing, LLC $513,870.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

DAVIDSON COUNTY (Contract No. CNW921 Call 001)

9.00%DBE GOAL

THE RESURFACING ON I-40 FROM U.S. 70S (S.R. 1) (L.M. 4.71) TO NEAR U.S. 70 (S.R. 24, CHARLOTTE PIKE) (L.M. 9.61), INCLUDING BRIDGE
DECK REPAIRS AND THIN EPOXY OVERLAY.

PROJECT LENGTH -

19103-4107-04,NH-I-40-3(180),19I040-F8-012

4.900 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2023

TOTAL CONTRACT

Vulcan Construction Materials, LLC $4,948,864.80

Jones Bros. Contractors, LLC $5,840,059.84

Rogers Group, Inc. $7,500,649.20
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EXTENSION

CONTRACT CNW921

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.20.000

Vulcan Construction Materials, LLC $750.0000 $15,000.00

Jones Bros. Contractors, LLC $2,500.0000 $50,000.00

Rogers Group, Inc. $2,000.0000 $40,000.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON815.000

Vulcan Construction Materials, LLC $44.0000 $35,860.00

Jones Bros. Contractors, LLC $30.0000 $24,450.00

Rogers Group, Inc. $75.0000 $61,125.00

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

TON1,000.000

Vulcan Construction Materials, LLC $111.0000 $111,000.00

Jones Bros. Contractors, LLC $130.0000 $130,000.00

Rogers Group, Inc. $175.0000 $175,000.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON141.000

Vulcan Construction Materials, LLC $1,200.0000 $169,200.00

Jones Bros. Contractors, LLC $900.0000 $126,900.00

Rogers Group, Inc. $1,200.0000 $169,200.00

411-03.10 ACS MIX(PG76-22) GRADING D

TON21,570.000

Vulcan Construction Materials, LLC $126.0000 $2,717,820.00

Jones Bros. Contractors, LLC $144.0000 $3,106,080.00

Rogers Group, Inc. $190.0000 $4,098,300.00

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.20.000

Vulcan Construction Materials, LLC $455.0000 $9,100.00

Jones Bros. Contractors, LLC $650.0000 $13,000.00

Rogers Group, Inc. $850.0000 $17,000.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON21,367.000

Vulcan Construction Materials, LLC $24.0000 $512,808.00

Jones Bros. Contractors, LLC $34.4000 $735,024.80

Rogers Group, Inc. $40.0000 $854,680.00

712-01 TRAFFIC CONTROL

LS1.000

Vulcan Construction Materials, LLC $175,000.0000 $175,000.00

Jones Bros. Contractors, LLC $250,000.0000 $250,000.00

Rogers Group, Inc. $250,000.0000 $250,000.00
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EXTENSION

CONTRACT CNW921

UNIT PRICE

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH200.000

Vulcan Construction Materials, LLC $30.0000 $6,000.00

Jones Bros. Contractors, LLC $33.0000 $6,600.00

Rogers Group, Inc. $42.0000 $8,400.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH4.000

Vulcan Construction Materials, LLC $20.0000 $80.00

Jones Bros. Contractors, LLC $30.0000 $120.00

Rogers Group, Inc. $10.0000 $40.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,738.000

Vulcan Construction Materials, LLC $9.7500 $16,945.50

Jones Bros. Contractors, LLC $8.2500 $14,338.50

Rogers Group, Inc. $12.0000 $20,856.00

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)

EACH4.000

Vulcan Construction Materials, LLC $625.0000 $2,500.00

Jones Bros. Contractors, LLC $650.0000 $2,600.00

Rogers Group, Inc. $770.0000 $3,080.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Vulcan Construction Materials, LLC $750.0000 $1,500.00

Jones Bros. Contractors, LLC $1,300.0000 $2,600.00

Rogers Group, Inc. $1,600.0000 $3,200.00

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY

EACH2.000

Vulcan Construction Materials, LLC $3,800.0000 $7,600.00

Jones Bros. Contractors, LLC $4,800.0000 $9,600.00

Rogers Group, Inc. $10,000.0000 $20,000.00

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY

EACH13.000

Vulcan Construction Materials, LLC $4,500.0000 $58,500.00

Jones Bros. Contractors, LLC $4,500.0000 $58,500.00

Rogers Group, Inc. $7,500.0000 $97,500.00

712-08.12 QUEUE PROTECTION TRUCK

DAY120.000

Vulcan Construction Materials, LLC $1,300.0000 $156,000.00

Jones Bros. Contractors, LLC $1,350.0000 $162,000.00

Rogers Group, Inc. $1,850.0000 $222,000.00
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EXTENSION

CONTRACT CNW921

UNIT PRICE

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH4.000

Vulcan Construction Materials, LLC $4,500.0000 $18,000.00

Jones Bros. Contractors, LLC $6,800.0000 $27,200.00

Rogers Group, Inc. $12,000.0000 $48,000.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH1,800.000

Vulcan Construction Materials, LLC $32.0000 $57,600.00

Jones Bros. Contractors, LLC $32.0000 $57,600.00

Rogers Group, Inc. $40.0000 $72,000.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH1,800.000

Vulcan Construction Materials, LLC $10.0000 $18,000.00

Jones Bros. Contractors, LLC $10.0000 $18,000.00

Rogers Group, Inc. $12.0000 $21,600.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.2,700.000

Vulcan Construction Materials, LLC $13.0000 $35,100.00

Jones Bros. Contractors, LLC $13.0000 $35,100.00

Rogers Group, Inc. $18.0000 $48,600.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH9.000

Vulcan Construction Materials, LLC $200.0000 $1,800.00

Jones Bros. Contractors, LLC $200.0000 $1,800.00

Rogers Group, Inc. $225.0000 $2,025.00

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.3,710.000

Vulcan Construction Materials, LLC $8.0000 $29,680.00

Jones Bros. Contractors, LLC $8.0000 $29,680.00

Rogers Group, Inc. $10.0000 $37,100.00

716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)

L.F.59,400.000

Vulcan Construction Materials, LLC $0.5000 $29,700.00

Jones Bros. Contractors, LLC $0.5000 $29,700.00

Rogers Group, Inc. $1.0000 $59,400.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.44.000

Vulcan Construction Materials, LLC $1,400.0000 $61,600.00

Jones Bros. Contractors, LLC $1,400.0000 $61,600.00

Rogers Group, Inc. $1,500.0000 $66,000.00
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EXTENSION

CONTRACT CNW921

UNIT PRICE

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)

L.F.5,908.000

Vulcan Construction Materials, LLC $1.0000 $5,908.00

Jones Bros. Contractors, LLC $1.0000 $5,908.00

Rogers Group, Inc. $1.5000 $8,862.00

716-09.86 CONTRAST PAVEMENT MARKING 6"

L.M.1.200

Vulcan Construction Materials, LLC $23,000.0000 $27,600.00

Jones Bros. Contractors, LLC $23,000.0000 $27,600.00

Rogers Group, Inc. $25,000.0000 $30,000.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.44.000

Vulcan Construction Materials, LLC $7,400.0000 $325,600.00

Jones Bros. Contractors, LLC $7,400.0000 $325,600.00

Rogers Group, Inc. $9,000.0000 $396,000.00

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.5,805.000

Vulcan Construction Materials, LLC $2.0000 $11,610.00

Jones Bros. Contractors, LLC $2.0000 $11,610.00

Rogers Group, Inc. $3.0000 $17,415.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.4,555.000

Vulcan Construction Materials, LLC $0.5000 $2,277.50

Jones Bros. Contractors, LLC $0.5000 $2,277.50

Rogers Group, Inc. $1.0000 $4,555.00

717-01 MOBILIZATION

LS1.000

Vulcan Construction Materials, LLC $90,000.0000 $90,000.00

Jones Bros. Contractors, LLC $270,000.0000 $270,000.00

Rogers Group, Inc. $375,000.0000 $375,000.00
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EXTENSION

CONTRACT CNW921

UNIT PRICE

BRIDGE CATEGORY

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

S.Y.140.000

Vulcan Construction Materials, LLC $600.0000 $84,000.00

Jones Bros. Contractors, LLC $504.0000 $70,560.00

Rogers Group, Inc. $581.3200 $81,384.80

604-10.53 CONCRETE REPAIRS

S.Y.20.000

Vulcan Construction Materials, LLC $600.0000 $12,000.00

Jones Bros. Contractors, LLC $504.0000 $10,080.00

Rogers Group, Inc. $581.3200 $11,626.40

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

S.Y.3,614.000

Vulcan Construction Materials, LLC $39.7000 $143,475.80

Jones Bros. Contractors, LLC $45.3600 $163,931.04

Rogers Group, Inc. $50.0000 $180,700.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC $4,709,389.00

Jones Bros. Contractors, LLC $5,595,488.80

Rogers Group, Inc. $7,226,938.00

SUB-TOTAL BRIDGE

Vulcan Construction Materials, LLC $239,475.80

Jones Bros. Contractors, LLC $244,571.04

Rogers Group, Inc. $273,711.20

Vulcan Construction Materials, LLC $4,948,864.80

Jones Bros. Contractors, LLC $5,840,059.84

Rogers Group, Inc. $7,500,649.20
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

FAYETTE AND SHELBY COUNTIES (Contract No. CNW925 Call 002)

THE SWEEPING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R4BVAR-M3-021

0.0 MILES

COMPLETION TIME  - ON OR BEFORE FEBRUARY 28, 2026

TOTAL CONTRACT

Sweeping Corporation of America, LLC $4,123,975.20
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EXTENSION

CONTRACT CNW925

UNIT PRICE

MAINTENANCE CATEGORY

719-01.41 SWEEPING (YEAR 1)

L.M.15,308.000

Sweeping Corporation of America, LLC $89.8000 $1,374,658.40

719-01.42 SWEEPING (YEAR 2)

L.M.15,308.000

Sweeping Corporation of America, LLC $89.8000 $1,374,658.40

719-01.43 SWEEPING (YEAR 3)

L.M.15,308.000

Sweeping Corporation of America, LLC $89.8000 $1,374,658.40
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Sweeping Corporation of America, LLC $4,123,975.20

Sweeping Corporation of America, LLC $4,123,975.20
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

MOORE COUNTY (Contract No. CNW926 Call 004)

8.50%DBE GOAL

THE GRADING, DRAINAGE, CONSTRUCTION OF A CONCRETE BOX BEAM BRIDGE AND PAVING ON S.R. 55 FROM NEAR GOODBRANCH
ROAD (L.M. 2.80) TO NEAR MOORE COUNTY HIGH SCHOOL (L.M. 3.00).

PROJECT LENGTH -

STP-55(24),64005-3224-14

0.568 MILES

COMPLETION TIME  - ON OR BEFORE NOVEMBER 30, 2024

TOTAL CONTRACT

Dement Construction Company, LLC $6,191,582.87
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EXTENSION

CONTRACT CNW926

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Dement Construction Company, LLC $220,000.0000 $220,000.00

109-10.01 TRAINEE

HOUR1,180.000

Dement Construction Company, LLC $0.8000 $944.00

201-01 CLEARING AND GRUBBING

LS1.000

Dement Construction Company, LLC $50,000.0000 $50,000.00

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS

LS1.000

Dement Construction Company, LLC $20,000.0000 $20,000.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.4,110.000

Dement Construction Company, LLC $28.7500 $118,162.50

203-03 BORROW EXCAVATION (UNCLASSIFIED)

C.Y.1,300.000

Dement Construction Company, LLC $63.2500 $82,225.00

203-04 PLACING AND SPREADING TOPSOIL

C.Y.1,149.000

Dement Construction Company, LLC $28.7500 $33,033.75

203-06 WATER

M.G.342.000

Dement Construction Company, LLC $23.0000 $7,866.00

203-08 CHANNEL EXCAVATION (UNCLASSIFIED)

C.Y.92.000

Dement Construction Company, LLC $28.7500 $2,645.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.1.100

Dement Construction Company, LLC $1,725.0000 $1,897.50

209-05 SEDIMENT REMOVAL

C.Y.100.000

Dement Construction Company, LLC $57.5000 $5,750.00

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.352.000

Dement Construction Company, LLC $12.0000 $4,224.00
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EXTENSION

CONTRACT CNW926

UNIT PRICE

209-08.07 ROCK CHECK DAM

EACH30.000

Dement Construction Company, LLC $575.0000 $17,250.00

209-08.08 ENHANCED ROCK CHECK DAM

EACH5.000

Dement Construction Company, LLC $1,035.0000 $5,175.00

209-08.09 FILTER SOCK CHECK DAM

EACH30.000

Dement Construction Company, LLC $775.0000 $23,250.00

209-09.01 SANDBAGS

BAG1,900.000

Dement Construction Company, LLC $8.5000 $16,150.00

209-09.03 SEDIMENT FILTER BAG (15' X 15')

EACH2.000

Dement Construction Company, LLC $575.0000 $1,150.00

209-65.04 TEMPORARY IN STREAM DIVERSION

L.F.311.000

Dement Construction Company, LLC $100.0000 $31,100.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON5,304.000

Dement Construction Company, LLC $32.9800 $174,925.92

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON14.000

Dement Construction Company, LLC $115.0000 $1,610.00

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S

TON495.000

Dement Construction Company, LLC $126.5000 $62,617.50

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

TON603.000

Dement Construction Company, LLC $126.5000 $76,279.50

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON483.000

Dement Construction Company, LLC $132.2500 $63,876.75

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON9.000

Dement Construction Company, LLC $862.5000 $7,762.50
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EXTENSION

CONTRACT CNW926

UNIT PRICE

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON34.000

Dement Construction Company, LLC $40.2500 $1,368.50

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON11.000

Dement Construction Company, LLC $1,150.0000 $12,650.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON1,034.000

Dement Construction Company, LLC $155.2500 $160,528.50

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.1.000

Dement Construction Company, LLC $4,887.5000 $4,887.50

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON709.000

Dement Construction Company, LLC $29.9000 $21,199.10

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)

L.F.9.000

Dement Construction Company, LLC $575.0000 $5,175.00

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)

L.F.5.000

Dement Construction Company, LLC $575.0000 $2,875.00

607-39.02 18" PIPE CULVERT (SIDE DRAIN)

L.F.170.000

Dement Construction Company, LLC $57.5000 $9,775.00

611-07.31 18IN ENDWALL (SIDE DRAIN)

EACH8.000

Dement Construction Company, LLC $2,875.0000 $23,000.00

611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1

EACH1.000

Dement Construction Company, LLC $2,875.0000 $2,875.00

611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1

EACH1.000

Dement Construction Company, LLC $2,875.0000 $2,875.00

621-03.02 18" TEMPORARY DRAINAGE PIPE

L.F.160.000

Dement Construction Company, LLC $34.5000 $5,520.00
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EXTENSION

CONTRACT CNW926

UNIT PRICE

702-03 CONCRETE COMBINED CURB & GUTTER

C.Y.4.900

Dement Construction Company, LLC $940.0000 $4,606.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.25.000

Dement Construction Company, LLC $40.0000 $1,000.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH2.000

Dement Construction Company, LLC $3,750.0000 $7,500.00

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3

EACH2.000

Dement Construction Company, LLC $2,700.0000 $5,400.00

706-01 GUARDRAIL REMOVED

L.F.160.000

Dement Construction Company, LLC $10.0000 $1,600.00

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.89.000

Dement Construction Company, LLC $11.5000 $1,023.50

708-02.01 MARKERS (CONCRETE R.O.W. POSTS)

EACH20.000

Dement Construction Company, LLC $575.0000 $11,500.00

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON400.000

Dement Construction Company, LLC $51.7500 $20,700.00

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON46.000

Dement Construction Company, LLC $51.7500 $2,380.50

709-05.09 MACHINED RIP-RAP (CLASS C)

TON317.000

Dement Construction Company, LLC $51.7500 $16,404.75

710-02 AGGREGATE UNDERDRAINS (WITH PIPE)

L.F.3,567.000

Dement Construction Company, LLC $11.5000 $41,020.50

710-05 LATERAL UNDERDRAIN

L.F.309.000

Dement Construction Company, LLC $46.0000 $14,214.00
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EXTENSION

CONTRACT CNW926

UNIT PRICE

710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)

EACH10.000

Dement Construction Company, LLC $1,725.0000 $17,250.00

712-01 TRAFFIC CONTROL

LS1.000

Dement Construction Company, LLC $292,235.0000 $292,235.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.4,446.000

Dement Construction Company, LLC $110.0000 $489,060.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH4.000

Dement Construction Company, LLC $35,000.0000 $140,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH100.000

Dement Construction Company, LLC $50.0000 $5,000.00

712-04.50 BARRIER RAIL DELINEATOR

EACH211.000

Dement Construction Company, LLC $25.0000 $5,275.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH10.000

Dement Construction Company, LLC $35.0000 $350.00

712-06 SIGNS (CONSTRUCTION)

S.F.485.000

Dement Construction Company, LLC $30.0000 $14,550.00

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.20.000

Dement Construction Company, LLC $30.0000 $600.00

712-08.03 ARROW BOARD (TYPE C)

EACH1.000

Dement Construction Company, LLC $2,500.0000 $2,500.00

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.4,478.000

Dement Construction Company, LLC $5.0000 $22,390.00

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)

L.F.108.000

Dement Construction Company, LLC $34.5000 $3,726.00
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EXTENSION

CONTRACT CNW926

UNIT PRICE

713-02.04 DELINEATOR (MILE MARKER) & STEEL POST

EACH1.000

Dement Construction Company, LLC $290.0000 $290.00

713-02.17 REMOVE & REPLACE DELINEATORS (SINGLE WHITE)

EACH1.000

Dement Construction Company, LLC $75.0000 $75.00

713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT

EACH2.000

Dement Construction Company, LLC $275.0000 $550.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Dement Construction Company, LLC $9,000.0000 $18,000.00

713-16.20 SIGNS (OBJECT MARKERS)

EACH4.000

Dement Construction Company, LLC $121.0000 $484.00

713-16.21 SIGNS (STOP, 30"X30")

EACH1.000

Dement Construction Company, LLC $162.0000 $162.00

713-16.22 SIGNS (END SCHOOL SPEED LIMIT, S5-3, 24" X 30")

EACH2.000

Dement Construction Company, LLC $152.0000 $304.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH187.000

Dement Construction Company, LLC $57.5000 $10,752.50

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH40.000

Dement Construction Company, LLC $57.5000 $2,300.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH40.000

Dement Construction Company, LLC $17.2500 $690.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.771.000

Dement Construction Company, LLC $23.0000 $17,733.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.108.000

Dement Construction Company, LLC $23.0000 $2,484.00
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EXTENSION

CONTRACT CNW926

UNIT PRICE

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH8.000

Dement Construction Company, LLC $230.0000 $1,840.00

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.200

Dement Construction Company, LLC $11,500.0000 $2,300.00

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH1.000

Dement Construction Company, LLC $287.5000 $287.50

716-05.01 PAINTED PAVEMENT MARKING (4" LINE)

L.M.3.300

Dement Construction Company, LLC $2,300.0000 $7,590.00

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)

L.F.4,470.000

Dement Construction Company, LLC $0.9800 $4,380.60

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)

L.F.108.000

Dement Construction Company, LLC $11.5000 $1,242.00

716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)

EACH5.000

Dement Construction Company, LLC $86.2500 $431.25

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.3.300

Dement Construction Company, LLC $8,625.0000 $28,462.50

717-01 MOBILIZATION

LS1.000

Dement Construction Company, LLC $305,000.0000 $305,000.00

730-01.02 REMOVAL OF SIGNAL EQUIPMENT

EACH1.000

Dement Construction Company, LLC $1,500.0000 $1,500.00

730-15.07 CABINET (POLE MOUNTED SCHOOL FLASHER)

EACH2.000

Dement Construction Company, LLC $3,200.0000 $6,400.00

730-16.14 CONTROLLER (SCHOOL ZONE FLASHER)

EACH2.000

Dement Construction Company, LLC $3,400.0000 $6,800.00
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EXTENSION

CONTRACT CNW926

UNIT PRICE

730-23.72 CANTILEVER SIGNAL SUPPORT (1 ARM @ 35')

EACH1.000

Dement Construction Company, LLC $20,070.7600 $20,070.76

730-25.07 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55')

EACH1.000

Dement Construction Company, LLC $31,700.0000 $31,700.00

730-50.10 SOLAR POWERED FLASHING ASSEMBLY

EACH2.000

Dement Construction Company, LLC $3,594.9000 $7,189.80

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.866.000

Dement Construction Company, LLC $2.8800 $2,494.08

740-11.03 TEMPORARY SEDIMENT TUBE 18IN

L.F.3,519.000

Dement Construction Company, LLC $6.0000 $21,114.00

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT175.000

Dement Construction Company, LLC $70.0000 $12,250.00

801-03 WATER (SEEDING & SODDING)

M.G.105.000

Dement Construction Company, LLC $130.0000 $13,650.00

803-01 SODDING (NEW SOD)

S.Y.8,700.000

Dement Construction Company, LLC $8.7500 $76,125.00

806-02.03 PROJECT MOWING

CYCL4.000

Dement Construction Company, LLC $5,750.0000 $23,000.00
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EXTENSION

CONTRACT CNW926

UNIT PRICE

BRIDGE CATEGORY

202-04.01 REMOVAL OF STRUCTURES (BR. NO. 64-SR055-2.77 STA. 97+90.82)

LS1.000

Dement Construction Company, LLC $311,200.0000 $311,200.00

204-02.01 DRY EXCAVATION (BRIDGES)

C.Y.90.000

Dement Construction Company, LLC $125.0000 $11,250.00

204-03.01 WET EXCAVATION (BRIDGES)

C.Y.7.000

Dement Construction Company, LLC $225.0000 $1,575.00

204-10.01 FOUNDATION PREPARATION(PIER NO. 1 STA. 97+91.01)

LS1.000

Dement Construction Company, LLC $130,000.0000 $130,000.00

204-10.02 FOUNDATION PREPARATION(ABUT. NO. 2 STA 98+10.98)

LS1.000

Dement Construction Company, LLC $130,000.0000 $130,000.00

204-14 CORE DRILLING FOR PILES(ROCK)

L.F.160.000

Dement Construction Company, LLC $750.0000 $120,000.00

204-15 CORE DRILLING FOR PILES(SOIL)

L.F.240.000

Dement Construction Company, LLC $650.0000 $156,000.00

303-01.02 GRANULAR BACKFILL (BRIDGES)

TON30.000

Dement Construction Company, LLC $65.0000 $1,950.00

604-02.03 EPOXY COATED REINFORCING STEEL

LB.4,575.000

Dement Construction Company, LLC $3.5000 $16,012.50

604-03.01 CLASS A CONCRETE (BRIDGES)

C.Y.70.000

Dement Construction Company, LLC $2,200.0000 $154,000.00

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)

LB.9,763.000

Dement Construction Company, LLC $3.0000 $29,289.00

604-03.04 PAVEMENT @ BRIDGE ENDS

S.Y.35.000

Dement Construction Company, LLC $1,500.0000 $52,500.00
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EXTENSION

CONTRACT CNW926

UNIT PRICE

604-03.09 CLASS D CONCRETE (BRIDGE DECK)

C.Y.18.000

Dement Construction Company, LLC $4,000.0000 $72,000.00

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)

S.Y.243.000

Dement Construction Company, LLC $15.7500 $3,827.25

604-04.41 THREE STAR STATE EMBLEM

EACH2.000

Dement Construction Company, LLC $3,200.0000 $6,400.00

604-05.31 BRIDGE DECK GROOVING (MECHANICAL)

S.Y.90.000

Dement Construction Company, LLC $81.0000 $7,290.00

606-02.03 STEEL PILES (10 INCH)

L.F.440.000

Dement Construction Company, LLC $95.0000 $41,800.00

606-02.06 PILE TIPS (STEEL PILES, 10 INCH)

EACH40.000

Dement Construction Company, LLC $200.0000 $8,000.00

615-02.02 PRESTRESSED CONCRETE BOX BEAM (17" X 36")

L.F.37.000

Dement Construction Company, LLC $750.0000 $27,750.00

617-02 BRIDGE DECK CRACK SEALING

L.F.71.000

Dement Construction Company, LLC $5.0000 $355.00

617-05 SEALANT (HMWM)

GAL.1.000

Dement Construction Company, LLC $125.0000 $125.00

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)

L.F.41.000

Dement Construction Company, LLC $600.0000 $24,600.00

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM

L.F.44.000

Dement Construction Company, LLC $45.0000 $1,980.00

710-09.02 6" PIPE UNDERDRAIN

L.F.36.000

Dement Construction Company, LLC $30.0000 $1,080.00
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EXTENSION

CONTRACT CNW926

UNIT PRICE

712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL

L.F.140.000

Dement Construction Company, LLC $200.0000 $28,000.00
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EXTENSION

CONTRACT CNW926

UNIT PRICE

UTILITY CATEGORY

790-02.04 POLE 35FT CLASS 5 WOOD

EACH1.000

Dement Construction Company, LLC $2,475.9500 $2,475.95

790-03.01 POLE 40FT CLASS 2 WOOD

EACH1.000

Dement Construction Company, LLC $3,706.4500 $3,706.45

790-04.02 POLE 45FT CLASS 2 WOOD

EACH1.000

Dement Construction Company, LLC $3,417.8000 $3,417.80

790-04.04 POLE 45FT CLASS 4 WOOD

EACH1.000

Dement Construction Company, LLC $4,613.8000 $4,613.80

790-05.02 POLE 50FT CLASS 2 WOOD

EACH1.000

Dement Construction Company, LLC $5,843.1500 $5,843.15

790-06.02 POLE 55FT CLASS 2 WOOD

EACH1.000

Dement Construction Company, LLC $6,940.2500 $6,940.25

790-20.30 TOP EXISTING POLE

EACH1.000

Dement Construction Company, LLC $93.1500 $93.15

790-22.13 1PH DEAD END 25KV

EACH1.000

Dement Construction Company, LLC $366.8500 $366.85

790-22.15 1PH DEAD END TAP W/ EXTENSION 25KV

EACH1.000

Dement Construction Company, LLC $537.0500 $537.05

790-26.14 3PH CROSSARM DBL 10FT SM ANGLE 25KV

EACH1.000

Dement Construction Company, LLC $2,406.9500 $2,406.95

790-26.21 3PH VERTICAL DDE ANGLE 25KV

EACH2.000

Dement Construction Company, LLC $2,337.9500 $4,675.90

790-26.25 3PH CROSSARM DDE 25KV

EACH2.000

Dement Construction Company, LLC $2,763.4500 $5,526.90
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EXTENSION

CONTRACT CNW926

UNIT PRICE

790-26.27 3PH CROSSARM DBL DDE 25KV

EACH1.000

Dement Construction Company, LLC $3,760.5000 $3,760.50

790-30.03 SECONDARY ASSEMBLIES DEADEND

EACH2.000

Dement Construction Company, LLC $327.7500 $655.50

790-30.06 SECONDARY CONDUCTOR 6 AL DUPLEX

L.F.165.000

Dement Construction Company, LLC $4.6000 $759.00

790-30.12 SECONDARY CONDUCTOR 4 AL TRIPLEX

L.F.22.000

Dement Construction Company, LLC $9.2000 $202.40

790-32.01 DOWN GUY - THROUGH BOLT TYPE

EACH19.000

Dement Construction Company, LLC $450.8000 $8,565.20

790-32.07 OH GUY - THROUGH BOLT TYPE

EACH2.000

Dement Construction Company, LLC $759.0000 $1,518.00

790-32.23 GUY GUARD

EACH19.000

Dement Construction Company, LLC $33.3500 $633.65

790-33.02 EXPANDING TYPE ANCHOR 10,000LB-12,000LB

EACH14.000

Dement Construction Company, LLC $801.5500 $11,221.70

790-36.09 TRANSFER - 1TR XFMR ASSEMBLY

EACH2.000

Dement Construction Company, LLC $1,062.6000 $2,125.20

790-36.15 TRANSFER FRAMING/ASSOCIATED APPARATUS

EACH5.000

Dement Construction Company, LLC $568.1000 $2,840.50

790-40.01 OH COND 4 7/1 ACSR SWANATE

L.F.5,070.000

Dement Construction Company, LLC $4.6000 $23,322.00

790-41.55 UG SEC COND 1/0 AL QPLX

L.F.90.000

Dement Construction Company, LLC $5.7500 $517.50
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EXTENSION

CONTRACT CNW926

UNIT PRICE

790-42.04 2IN DIA GALVINIZED METAL PIPE

L.F.160.000

Dement Construction Company, LLC $57.5000 $9,200.00

790-42.08 2IN DIA PVC PIPE

L.F.160.000

Dement Construction Company, LLC $39.1000 $6,256.00

790-42.16 1 DUCT @ 36IN-48IN DEPTH

L.F.40.000

Dement Construction Company, LLC $25.8800 $1,035.20

790-42.18 3 DUCT BANK @ 36IN-48IN DEPTH

L.F.40.000

Dement Construction Company, LLC $29.3300 $1,173.20

790-43.50 SECONDARY RISER W/ 2IN CONDUIT

EACH4.000

Dement Construction Company, LLC $4,398.4900 $17,593.96

790-46.02 1PH TRANSFORMER CONV W/POLE MTD FUSE & LA

EACH2.000

Dement Construction Company, LLC $1,465.1000 $2,930.20

790-47.02 2PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS

EACH1.000

Dement Construction Company, LLC $7,678.5500 $7,678.55

790-54.03 10KVA 1PH OH XFORMER 14.4KV 120/240

EACH1.000

Dement Construction Company, LLC $2,485.1500 $2,485.15

790-54.04 15KVA 1PH OH XFORMER 14.4KV 120/240

EACH1.000

Dement Construction Company, LLC $2,993.4500 $2,993.45

790-64.01 SEC MTG 1PH 120/240 VOLTS

EACH2.000

Dement Construction Company, LLC $1,615.7500 $3,231.50

790-68.06 POLE TOP PROTECTION ASSEMBLY

EACH5.000

Dement Construction Company, LLC $510.6000 $2,553.00

790-69.08 GROUND-GROUND ROD

EACH4.000

Dement Construction Company, LLC $420.9000 $1,683.60
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EXTENSION

CONTRACT CNW926

UNIT PRICE

790-69.22 POLE TOP PIN

EACH1.000

Dement Construction Company, LLC $211.6000 $211.60

790-69.31 STICK PIN

EACH6.000

Dement Construction Company, LLC $254.1500 $1,524.90

790-69.32 ARM PIN

EACH1.000

Dement Construction Company, LLC $156.4000 $156.40

790-98.01 REMOVE WIRE

L.F.4,553.000

Dement Construction Company, LLC $2.3000 $10,471.90

790-98.02 REMOVE POLES

EACH8.000

Dement Construction Company, LLC $611.8000 $4,894.40

790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS

EACH78.000

Dement Construction Company, LLC $471.5000 $36,777.00

790-98.20 TREE AND BRUSH REMOVAL OFF ROW

LS1.000

Dement Construction Company, LLC $7,312.8500 $7,312.85

791-03.04 4IN HDPE GAS MAIN

L.F.971.000

Dement Construction Company, LLC $150.6500 $146,281.15

791-04.13 HDD 4IN PE PIPE - ROCK

L.F.152.000

Dement Construction Company, LLC $325.4500 $49,468.40

791-06.02 CONNECT TO 2IN EX. PE MAIN

EACH2.000

Dement Construction Company, LLC $4,600.0000 $9,200.00

791-06.13 CONNECT TO 8IN EX. STL MAIN

EACH1.000

Dement Construction Company, LLC $29,900.0000 $29,900.00

791-07.02 4IN PE GAS VALVE ASSEMBLY

EACH2.000

Dement Construction Company, LLC $4,140.0000 $8,280.00
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EXTENSION

CONTRACT CNW926

UNIT PRICE

791-08.02 3/4IN SERVICE ASSEMBLY

EACH2.000

Dement Construction Company, LLC $115.0000 $230.00

791-08.07 3/4IN PE SERVICE PIPE

L.F.27.000

Dement Construction Company, LLC $150.0000 $4,050.00

791-09.04 REGULATOR STATION

EACH1.000

Dement Construction Company, LLC $155,250.0000 $155,250.00

791-10.04 RETIRE IN PLACE 2IN SERV CUT & PLUG

EACH2.000

Dement Construction Company, LLC $2,300.0000 $4,600.00

791-10.05 RETIRE IN PLACE 4IN SERV CUT & PLUG

EACH1.000

Dement Construction Company, LLC $2,300.0000 $2,300.00

791-10.10 RETIRE GAS MAIN

LS1.000

Dement Construction Company, LLC $5,750.0000 $5,750.00

793-01.08 POLE 35FT CLASS 5 WOOD

EACH3.000

Dement Construction Company, LLC $2,070.0000 $6,210.00

793-01.41 ANCHOR 1IN

EACH3.000

Dement Construction Company, LLC $690.0000 $2,070.00

793-11.17 COMPOSITE HANDHOLE 5FTX3FTX3FT

EACH4.000

Dement Construction Company, LLC $4,025.0000 $16,100.00

793-13.07 4IN SCHEDULE 40 PVC

L.F.6,025.000

Dement Construction Company, LLC $9.2000 $55,430.00

793-13.12 1 DUCT FORMATION @ 36IN DEPTH

L.F.195.000

Dement Construction Company, LLC $40.2500 $7,848.75

793-13.17 2 DUCT FORMATION @ 36IN DEPTH

L.F.2,915.000

Dement Construction Company, LLC $51.7500 $150,851.25
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EXTENSION

CONTRACT CNW926

UNIT PRICE

793-14.19 4IN SCH 80 ORANGE FLEXPIPE

L.F.290.000

Dement Construction Company, LLC $14.3800 $4,170.20

793-16.04 DIRECTIONAL BORE 4IN/FLEX SLEEVE

L.F.290.000

Dement Construction Company, LLC $74.7500 $21,677.50

793-98.04 REMOVE POLES ALL SIZES

EACH4.000

Dement Construction Company, LLC $460.0000 $1,840.00

795-03.05 6IN PVC WATER LINE

L.F.780.000

Dement Construction Company, LLC $100.0000 $78,000.00

795-05.63 BORE/JACK 12IN STEEL CASING PIPE-UNCON.

L.F.30.000

Dement Construction Company, LLC $740.0000 $22,200.00

795-06.04 CONNECT TO 6IN WATER LINE

EACH3.000

Dement Construction Company, LLC $1,700.0000 $5,100.00

795-06.33 CUT AND CAP 6IN WATER LINE

EACH4.000

Dement Construction Company, LLC $1,600.0000 $6,400.00

795-07.03 6IN X 6IN TAPPING SLEEVE AND VALVE

EACH1.000

Dement Construction Company, LLC $5,350.0000 $5,350.00

795-08.04 6IN GATE VALVE ASSEMBLY

EACH2.000

Dement Construction Company, LLC $2,500.0000 $5,000.00

795-09.05 3IN WATER SERVICE METER ASSEMBLY

EACH1.000

Dement Construction Company, LLC $16,000.0000 $16,000.00

795-11.03 RECONNECT FIRE HYDRANT

EACH1.000

Dement Construction Company, LLC $3,200.0000 $3,200.00

795-11.12 RETIRE IN PLACE EXISTING WATER MAIN

L.F.960.000

Dement Construction Company, LLC $11.5000 $11,040.00
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EXTENSION

CONTRACT CNW926

UNIT PRICE

795-13.01 DI FITTINGS

LB.800.000

Dement Construction Company, LLC $16.0000 $12,800.00

795-14.07 CONCRETE VAULT

EACH1.000

Dement Construction Company, LLC $35,770.9000 $35,770.90

795-16.16 RELOCATE/RECONNECT 3/4IN WATER METER ASSEMBLY

EACH4.000

Dement Construction Company, LLC $2,300.0000 $9,200.00

795-16.40 6IN EXISTING WATER MAIN TERMINATION

EACH1.000

Dement Construction Company, LLC $900.0000 $900.00

797-01.01 4IN DIP FORCE MAIN

L.F.1,760.000

Dement Construction Company, LLC $175.0000 $308,000.00

797-02.06 4IN HDPE FORCE MAIN

L.F.310.000

Dement Construction Company, LLC $200.0000 $62,000.00

797-03.30 2IN PVC FORCE MAIN (0-8FT)

L.F.100.000

Dement Construction Company, LLC $100.0000 $10,000.00

797-06.21 HDD 12IN HDPE CASING PIPE-ROCK

L.F.310.000

Dement Construction Company, LLC $600.0000 $186,000.00

797-06.61 BORE/JACK 10IN STEEL CASING PIPE-UNCON.

L.F.70.000

Dement Construction Company, LLC $775.0000 $54,250.00

797-07.02 48IN MANHOLE 4FT-6FT DEPTH

EACH1.000

Dement Construction Company, LLC $6,600.0000 $6,600.00

797-08.01 DI FITTINGS

LB.700.000

Dement Construction Company, LLC $16.0000 $11,200.00

797-08.07 4IN CLEAN OUT ASSEMBLY

EACH3.000

Dement Construction Company, LLC $7,000.0000 $21,000.00
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EXTENSION

CONTRACT CNW926

UNIT PRICE

797-08.20 CONNECT SERVICE LINES (ALL SIZES)

EACH1.000

Dement Construction Company, LLC $3,750.0000 $3,750.00

797-09.06 4IN PLUG VALVE ASSEMBLY

EACH4.000

Dement Construction Company, LLC $4,000.0000 $16,000.00

797-09.43 CUT AND CAP 4IN FORCE MAIN

EACH2.000

Dement Construction Company, LLC $1,500.0000 $3,000.00

797-10.14 CONNECT TO 2IN FORCE MAIN

EACH1.000

Dement Construction Company, LLC $1,530.0000 $1,530.00

797-10.16 CONNECT TO 4IN FORCE MAIN

EACH2.000

Dement Construction Company, LLC $1,675.0000 $3,350.00

797-10.26 CONNECT PUMP STATION TO FORCE MAIN

EACH1.000

Dement Construction Company, LLC $2,500.0000 $2,500.00

797-11.25 RETIREIN PLACE 48IN MANHOLE

EACH1.000

Dement Construction Company, LLC $3,850.0000 $3,850.00

797-11.30 RETIREIN PLACE EXISTING SEWER <8IN

L.F.1,971.000

Dement Construction Company, LLC $12.0000 $23,652.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Dement Construction Company, LLC $3,028,560.76

SUB-TOTAL BRIDGE

Dement Construction Company, LLC $1,336,983.75

SUB-TOTAL UTILITY

Dement Construction Company, LLC $1,826,038.36

Dement Construction Company, LLC $6,191,582.87

21PAGE



DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

ROBERTSON COUNTY (Contract No. CNW922 Call 005)

8.50%DBE GOAL

THE RESURFACING ON I-65 FROM THE SUMNER COUNTY LINE (L.M. 0.00) TO THE BRIDGE OVER HONEY RUN CREEK (L.M. 7.47).

PROJECT LENGTH -

NH-I-65-3(138),74I065-F8-009

7.470 MILES

COMPLETION TIME  - ON OR BEFORE AUGUST 31, 2023

TOTAL CONTRACT

Rogers Group, Inc. $5,984,221.50

Vulcan Construction Materials, LLC $6,461,536.00
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EXTENSION

CONTRACT CNW922

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.30.000

Rogers Group, Inc. $2,300.0000 $69,000.00

Vulcan Construction Materials, LLC $2,000.0000 $60,000.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON3,954.000

Rogers Group, Inc. $40.0000 $158,160.00

Vulcan Construction Materials, LLC $60.0000 $237,240.00

307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A

TON250.000

Rogers Group, Inc. $180.0000 $45,000.00

Vulcan Construction Materials, LLC $200.0000 $50,000.00

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

TON1,000.000

Rogers Group, Inc. $180.0000 $180,000.00

Vulcan Construction Materials, LLC $160.0000 $160,000.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON146.000

Rogers Group, Inc. $1,000.0000 $146,000.00

Vulcan Construction Materials, LLC $1,200.0000 $175,200.00

411-03.10 ACS MIX(PG76-22) GRADING D

TON24,151.000

Rogers Group, Inc. $145.0000 $3,501,895.00

Vulcan Construction Materials, LLC $150.0000 $3,622,650.00

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.30.000

Rogers Group, Inc. $500.0000 $15,000.00

Vulcan Construction Materials, LLC $380.0000 $11,400.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON23,923.000

Rogers Group, Inc. $30.0000 $717,690.00

Vulcan Construction Materials, LLC $40.0000 $956,920.00

712-01 TRAFFIC CONTROL

LS1.000

Rogers Group, Inc. $200,000.0000 $200,000.00

Vulcan Construction Materials, LLC $200,000.0000 $200,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH100.000

Rogers Group, Inc. $35.0000 $3,500.00

Vulcan Construction Materials, LLC $35.0000 $3,500.00
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EXTENSION

CONTRACT CNW922

UNIT PRICE

712-05.01 WARNING LIGHTS (TYPE A)

EACH2.000

Rogers Group, Inc. $5.7500 $11.50

Vulcan Construction Materials, LLC $20.0000 $40.00

712-06 SIGNS (CONSTRUCTION)

S.F.2,292.000

Rogers Group, Inc. $10.0000 $22,920.00

Vulcan Construction Materials, LLC $10.5000 $24,066.00

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)

EACH4.000

Rogers Group, Inc. $700.0000 $2,800.00

Vulcan Construction Materials, LLC $775.0000 $3,100.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Rogers Group, Inc. $1,350.0000 $2,700.00

Vulcan Construction Materials, LLC $850.0000 $1,700.00

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY

EACH2.000

Rogers Group, Inc. $7,500.0000 $15,000.00

Vulcan Construction Materials, LLC $4,000.0000 $8,000.00

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY

EACH2.000

Rogers Group, Inc. $7,500.0000 $15,000.00

Vulcan Construction Materials, LLC $4,800.0000 $9,600.00

712-08.12 QUEUE PROTECTION TRUCK

DAY120.000

Rogers Group, Inc. $1,600.0000 $192,000.00

Vulcan Construction Materials, LLC $1,400.0000 $168,000.00

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH100.000

Rogers Group, Inc. $55.0000 $5,500.00

Vulcan Construction Materials, LLC $48.5000 $4,850.00

713-02.15 FLEXIBLE DELINEATOR (YELLOW)

EACH100.000

Rogers Group, Inc. $55.0000 $5,500.00

Vulcan Construction Materials, LLC $48.5000 $4,850.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH4.000

Rogers Group, Inc. $10,500.0000 $42,000.00

Vulcan Construction Materials, LLC $5,000.0000 $20,000.00
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EXTENSION

CONTRACT CNW922

UNIT PRICE

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH1,100.000

Rogers Group, Inc. $32.2500 $35,475.00

Vulcan Construction Materials, LLC $35.0000 $38,500.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH1,100.000

Rogers Group, Inc. $10.7500 $11,825.00

Vulcan Construction Materials, LLC $15.0000 $16,500.00

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.3,500.000

Rogers Group, Inc. $15.0000 $52,500.00

Vulcan Construction Materials, LLC $20.0000 $70,000.00

716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)

L.F.4,700.000

Rogers Group, Inc. $2.1500 $10,105.00

Vulcan Construction Materials, LLC $5.0000 $23,500.00

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH2.000

Rogers Group, Inc. $800.0000 $1,600.00

Vulcan Construction Materials, LLC $700.0000 $1,400.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.33.900

Rogers Group, Inc. $1,300.0000 $44,070.00

Vulcan Construction Materials, LLC $1,300.0000 $44,070.00

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.3.800

Rogers Group, Inc. $4,300.0000 $16,340.00

Vulcan Construction Materials, LLC $5,000.0000 $19,000.00

716-09.86 CONTRAST PAVEMENT MARKING 6"

L.M.3.800

Rogers Group, Inc. $17,250.0000 $65,550.00

Vulcan Construction Materials, LLC $24,000.0000 $91,200.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.33.900

Rogers Group, Inc. $7,300.0000 $247,470.00

Vulcan Construction Materials, LLC $7,500.0000 $254,250.00

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.7,400.000

Rogers Group, Inc. $2.6500 $19,610.00

Vulcan Construction Materials, LLC $5.0000 $37,000.00
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EXTENSION

CONTRACT CNW922

UNIT PRICE

717-01 MOBILIZATION

LS1.000

Rogers Group, Inc. $140,000.0000 $140,000.00

Vulcan Construction Materials, LLC $145,000.0000 $145,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Rogers Group, Inc. $5,984,221.50

Vulcan Construction Materials, LLC $6,461,536.00

Rogers Group, Inc. $5,984,221.50

Vulcan Construction Materials, LLC $6,461,536.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

ROBERTSON COUNTY (Contract No. CNW924 Call 006)

THE REPAIR OF BRIDGES ON S.R. 49 (L.M. 0.14), S.R. 256 (L.M. 0.39), GAUSE ROAD AND JACK TEASLEY ROAD, OVER I-24.

PROJECT LENGTH -

74007-4122-04

0.386 MILES

COMPLETION TIME  - ON OR BEFORE AUGUST 15, 2023

TOTAL CONTRACT

Mid-State Construction Company, Inc. $944,356.71
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EXTENSION

CONTRACT CNW924

UNIT PRICE

BRIDGE CATEGORY

202-01.02 REMOVAL OF ASBESTOS

LS1.000

Mid-State Construction Company, Inc. $81,890.5600 $81,890.56

602-10.51 STRUCTURAL STEEL REPAIR(DESCRIPTION)

EACH63.000

Mid-State Construction Company, Inc. $1,798.2600 $113,290.38

604-10.07 CONCRETE REMOVAL

LS1.000

Mid-State Construction Company, Inc. $309,462.9800 $309,462.98

604-10.89 MISCELLANEOUS BRIDGE ITEMS (OSHA CONFINED SPACE REQ.)

LS1.000

Mid-State Construction Company, Inc. $47,856.0200 $47,856.02

705-04.50 PORTABLE BARRIER RAIL DELINEATOR

EACH265.000

Mid-State Construction Company, Inc. $31.2500 $8,281.25

705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)

EACH8.000

Mid-State Construction Company, Inc. $6,000.0000 $48,000.00

712-01 TRAFFIC CONTROL

LS1.000

Mid-State Construction Company, Inc. $85,648.2600 $85,648.26

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.2,800.000

Mid-State Construction Company, Inc. $46.0600 $128,968.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH144.000

Mid-State Construction Company, Inc. $56.2500 $8,100.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH144.000

Mid-State Construction Company, Inc. $6.2500 $900.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,816.000

Mid-State Construction Company, Inc. $10.3100 $18,722.96

712-08.03 ARROW BOARD (TYPE C)

EACH8.000

Mid-State Construction Company, Inc. $1,406.2500 $11,250.00
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EXTENSION

CONTRACT CNW924

UNIT PRICE

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.2,640.000

Mid-State Construction Company, Inc. $6.2500 $16,500.00

717-01 MOBILIZATION

LS1.000

Mid-State Construction Company, Inc. $46,361.1900 $46,361.19

740-11.03 TEMPORARY SEDIMENT TUBE 18IN

L.F.3,397.000

Mid-State Construction Company, Inc. $5.6300 $19,125.11

3PAGE



TOTAL CONTRACT

SUB-TOTAL BRIDGE

Mid-State Construction Company, Inc. $944,356.71

Mid-State Construction Company, Inc. $944,356.71
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

COUNTIES ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON,
JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON (Contract No.
CNW381 Call 008)

THE ON-CALL CONCRETE PAVEMENT REPAIR AT VARIOUS LOCATIONS ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R1BVAR-M3-022

0.0 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2024

TOTAL CONTRACT

Vulcan Construction Materials, LLC $1,814,585.00

PRI of East Tennessee Inc. $2,063,915.00
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EXTENSION

CONTRACT CNW381

UNIT PRICE

MAINTENANCE CATEGORY

502-02 HOLES

EACH5.000

Vulcan Construction Materials, LLC $1.5000 $7.50

PRI of East Tennessee Inc. $100.0000 $500.00

502-03.25 FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY

C.Y.1,750.000

Vulcan Construction Materials, LLC $800.0000 $1,400,000.00

PRI of East Tennessee Inc. $881.0000 $1,541,750.00

502-03.26 PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH EARLY

S.Y.100.000

Vulcan Construction Materials, LLC $110.0000 $11,000.00

PRI of East Tennessee Inc. $280.0000 $28,000.00

502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)

L.F.7,000.000

Vulcan Construction Materials, LLC $18.0000 $126,000.00

PRI of East Tennessee Inc. $17.0000 $119,000.00

502-04.02 LOAD TRANSFER DOWELS

EACH3,000.000

Vulcan Construction Materials, LLC $22.0000 $66,000.00

PRI of East Tennessee Inc. $29.0000 $87,000.00

502-04.03 TRANSVERSE TIE-BARS

EACH350.000

Vulcan Construction Materials, LLC $16.7500 $5,862.50

PRI of East Tennessee Inc. $25.0000 $8,750.00

502-08 PRE-ROLLING

S.Y.50.000

Vulcan Construction Materials, LLC $0.7500 $37.50

PRI of East Tennessee Inc. $10.0000 $500.00

502-08.02 RESEALING JOINTS (SILICONE SEALANT)

L.F.1,300.000

Vulcan Construction Materials, LLC $5.5000 $7,150.00

PRI of East Tennessee Inc. $7.0000 $9,100.00

502-08.03 SEALING SHOULDER JOINTS

L.F.2,000.000

Vulcan Construction Materials, LLC $2.0000 $4,000.00

PRI of East Tennessee Inc. $7.0000 $14,000.00

502-08.07 SEALING RANDOM CRACKS (SILICONE SEALANT)

L.F.350.000

Vulcan Construction Materials, LLC $4.7500 $1,662.50

PRI of East Tennessee Inc. $8.0000 $2,800.00
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EXTENSION

CONTRACT CNW381

UNIT PRICE

502-10 CEMENT-FLY ASH GROUT

C.F.50.000

Vulcan Construction Materials, LLC $0.6000 $30.00

PRI of East Tennessee Inc. $18.0000 $900.00

503-01 GRINDING CONCRETE PAVEMENT

S.Y.500.000

Vulcan Construction Materials, LLC $20.0000 $10,000.00

PRI of East Tennessee Inc. $25.0000 $12,500.00

503-60 RETROFIT DOWEL BAR

EACH50.000

Vulcan Construction Materials, LLC $10.0000 $500.00

PRI of East Tennessee Inc. $35.0000 $1,750.00

712-01 TRAFFIC CONTROL

LS1.000

Vulcan Construction Materials, LLC $25,000.0000 $25,000.00

PRI of East Tennessee Inc. $45,000.0000 $45,000.00

712-01.02 LANE CLOSURE

EACH8.000

Vulcan Construction Materials, LLC $1,800.0000 $14,400.00

PRI of East Tennessee Inc. $2,000.0000 $16,000.00

712-01.03 LANE CLOSURE(NIGHT WORK)

EACH3.000

Vulcan Construction Materials, LLC $2,500.0000 $7,500.00

PRI of East Tennessee Inc. $4,800.0000 $14,400.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH180.000

Vulcan Construction Materials, LLC $35.0000 $6,300.00

PRI of East Tennessee Inc. $50.0000 $9,000.00

712-06 SIGNS (CONSTRUCTION)

S.F.410.000

Vulcan Construction Materials, LLC $9.5000 $3,895.00

PRI of East Tennessee Inc. $10.0000 $4,100.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Vulcan Construction Materials, LLC $1,000.0000 $2,000.00

PRI of East Tennessee Inc. $1,500.0000 $3,000.00

712-08.12 QUEUE PROTECTION TRUCK

DAY10.000

Vulcan Construction Materials, LLC $1,300.0000 $13,000.00

PRI of East Tennessee Inc. $3,100.0000 $31,000.00
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EXTENSION

CONTRACT CNW381

UNIT PRICE

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

DAY4.000

Vulcan Construction Materials, LLC $1,300.0000 $5,200.00

PRI of East Tennessee Inc. $3,100.0000 $12,400.00

712-09.01 REMOVABLE PAVEMENT MARKING LINE

L.F.4,500.000

Vulcan Construction Materials, LLC $8.5000 $38,250.00

PRI of East Tennessee Inc. $7.0000 $31,500.00

716-01.10 SNOWPLOWABLE REFLECTIVE MARKER

EACH5.000

Vulcan Construction Materials, LLC $100.0000 $500.00

PRI of East Tennessee Inc. $250.0000 $1,250.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH5.000

Vulcan Construction Materials, LLC $5.0000 $25.00

PRI of East Tennessee Inc. $75.0000 $375.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.1.000

Vulcan Construction Materials, LLC $15,000.0000 $15,000.00

PRI of East Tennessee Inc. $20,000.0000 $20,000.00

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.460.000

Vulcan Construction Materials, LLC $2.7500 $1,265.00

PRI of East Tennessee Inc. $4.0000 $1,840.00

717-01.04 MOBILIZATION (WORK ORDER)

EACH5.000

Vulcan Construction Materials, LLC $10,000.0000 $50,000.00

PRI of East Tennessee Inc. $9,500.0000 $47,500.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Vulcan Construction Materials, LLC $1,814,585.00

PRI of East Tennessee Inc. $2,063,915.00

Vulcan Construction Materials, LLC $1,814,585.00

PRI of East Tennessee Inc. $2,063,915.00

5PAGE



DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

COUNTIES ANDERSON, CAMPBELL, KNOX, AND SULLIVAN (Contract No. CNW382 Call 009)

THE INSTALLATION OF LONGITUDINAL CABLE BARRIER ON VARIOUS INTERSTATE ROUTES.

PROJECT LENGTH -

HSIP-I-098-1(22),R1IVAR-F3-002

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JULY 1, 2024

TOTAL CONTRACT

J. Ranck Electric, Inc. $2,543,336.00

LU, Inc. $3,110,583.52

Tennessee Guardrail, Inc. $3,779,094.60
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EXTENSION

CONTRACT CNW382

UNIT PRICE

MAINTENANCE CATEGORY

705-06.40 CABLE BARRIER (MASH TL-3)

L.F.50,952.000

J. Ranck Electric, Inc. $43.0000 $2,190,936.00

LU, Inc. $50.5700 $2,576,642.64

Tennessee Guardrail, Inc. $57.3000 $2,919,549.60

705-06.41 CABLE BARRIER ANCHOR (MASH TL-3)

EACH34.000

J. Ranck Electric, Inc. $5,200.0000 $176,800.00

LU, Inc. $6,795.3200 $231,040.88

Tennessee Guardrail, Inc. $22,780.0000 $774,520.00

712-01 TRAFFIC CONTROL

LS1.000

J. Ranck Electric, Inc. $48,100.0000 $48,100.00

LU, Inc. $168,750.0000 $168,750.00

Tennessee Guardrail, Inc. $24,000.0000 $24,000.00

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

DAY5.000

J. Ranck Electric, Inc. $1,500.0000 $7,500.00

LU, Inc. $1,830.0000 $9,150.00

Tennessee Guardrail, Inc. $1,000.0000 $5,000.00

717-01 MOBILIZATION

LS1.000

J. Ranck Electric, Inc. $120,000.0000 $120,000.00

LU, Inc. $125,000.0000 $125,000.00

Tennessee Guardrail, Inc. $56,025.0000 $56,025.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

J. Ranck Electric, Inc. $2,543,336.00

LU, Inc. $3,110,583.52

Tennessee Guardrail, Inc. $3,779,094.60

J. Ranck Electric, Inc. $2,543,336.00

LU, Inc. $3,110,583.52

Tennessee Guardrail, Inc. $3,779,094.60
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

COUNTIES BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN,
MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE,
WAYNE, WILLIAMSON, AND WILSON (Contract No. CNW376 Call 010)

THE ON-CALL CONCRETE PAVEMENT REPAIR AT VARIOUS LOCATIONS ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R3BVAR-M3-029

0.0 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2024

TOTAL CONTRACT

Vulcan Construction Materials, LLC $1,870,000.00
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EXTENSION

CONTRACT CNW376

UNIT PRICE

MAINTENANCE CATEGORY

502-02 HOLES

EACH10.000

Vulcan Construction Materials, LLC $1.4500 $14.50

502-03.25 FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY

C.Y.1,750.000

Vulcan Construction Materials, LLC $765.0000 $1,338,750.00

502-03.26 PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH EARLY

S.Y.50.000

Vulcan Construction Materials, LLC $105.0000 $5,250.00

502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)

L.F.10,900.000

Vulcan Construction Materials, LLC $18.0000 $196,200.00

502-04.02 LOAD TRANSFER DOWELS

EACH3,800.000

Vulcan Construction Materials, LLC $22.0000 $83,600.00

502-04.03 TRANSVERSE TIE-BARS

EACH600.000

Vulcan Construction Materials, LLC $16.5000 $9,900.00

502-08 PRE-ROLLING

S.Y.8.000

Vulcan Construction Materials, LLC $0.7500 $6.00

502-08.02 RESEALING JOINTS (SILICONE SEALANT)

L.F.6,800.000

Vulcan Construction Materials, LLC $5.5000 $37,400.00

502-08.03 SEALING SHOULDER JOINTS

L.F.1,600.000

Vulcan Construction Materials, LLC $2.0000 $3,200.00

502-08.07 SEALING RANDOM CRACKS (SILICONE SEALANT)

L.F.375.000

Vulcan Construction Materials, LLC $4.5000 $1,687.50

502-10 CEMENT-FLY ASH GROUT

C.F.40.000

Vulcan Construction Materials, LLC $0.5500 $22.00

503-01 GRINDING CONCRETE PAVEMENT

S.Y.375.000

Vulcan Construction Materials, LLC $20.0000 $7,500.00
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EXTENSION

CONTRACT CNW376

UNIT PRICE

503-60 RETROFIT DOWEL BAR

EACH50.000

Vulcan Construction Materials, LLC $11.0000 $550.00

712-01 TRAFFIC CONTROL

LS1.000

Vulcan Construction Materials, LLC $18,000.0000 $18,000.00

712-01.02 LANE CLOSURE

EACH10.000

Vulcan Construction Materials, LLC $1,800.0000 $18,000.00

712-01.03 LANE CLOSURE(NIGHT WORK)

EACH9.000

Vulcan Construction Materials, LLC $2,400.0000 $21,600.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH140.000

Vulcan Construction Materials, LLC $36.0000 $5,040.00

712-06 SIGNS (CONSTRUCTION)

S.F.460.000

Vulcan Construction Materials, LLC $10.0000 $4,600.00

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.100.000

Vulcan Construction Materials, LLC $22.0000 $2,200.00

712-08.03 ARROW BOARD (TYPE C)

EACH3.000

Vulcan Construction Materials, LLC $1,000.0000 $3,000.00

712-08.12 QUEUE PROTECTION TRUCK

DAY10.000

Vulcan Construction Materials, LLC $1,600.0000 $16,000.00

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

DAY20.000

Vulcan Construction Materials, LLC $1,200.0000 $24,000.00

712-09.01 REMOVABLE PAVEMENT MARKING LINE

L.F.3,100.000

Vulcan Construction Materials, LLC $7.0000 $21,700.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Vulcan Construction Materials, LLC $1,200.0000 $2,400.00

3PAGE



EXTENSION

CONTRACT CNW376

UNIT PRICE

716-01.10 SNOWPLOWABLE REFLECTIVE MARKER

EACH5.000

Vulcan Construction Materials, LLC $100.0000 $500.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH8.000

Vulcan Construction Materials, LLC $10.0000 $80.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.1.000

Vulcan Construction Materials, LLC $18,000.0000 $18,000.00

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.100.000

Vulcan Construction Materials, LLC $5.0000 $500.00

717-01.04 MOBILIZATION (WORK ORDER)

EACH4.000

Vulcan Construction Materials, LLC $7,575.0000 $30,300.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Vulcan Construction Materials, LLC $1,870,000.00

Vulcan Construction Materials, LLC $1,870,000.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

COUNTIES BEDFORD, DICKSON, HICKMAN, HUMPHREYS, RUTHERFORD, AND WILLIAMSON (Contract No. CNW375 Call 011)

THE INSTALLATION OF LONGITUDINAL CABLE BARRIER ON VARIOUS INTERSTATE ROUTES.

PROJECT LENGTH -

HSIP-I-098-3(34),R3IVAR-F3-004

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JULY 1, 2024

TOTAL CONTRACT

J. Ranck Electric, Inc. $2,668,074.50

LU, Inc. $2,923,941.29
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EXTENSION

CONTRACT CNW375

UNIT PRICE

MAINTENANCE CATEGORY

705-06.40 CABLE BARRIER (MASH TL-3)

L.F.52,827.000

J. Ranck Electric, Inc. $43.5000 $2,297,974.50

LU, Inc. $44.9500 $2,374,573.65

705-06.41 CABLE BARRIER ANCHOR (MASH TL-3)

EACH38.000

J. Ranck Electric, Inc. $5,200.0000 $197,600.00

LU, Inc. $6,295.5300 $239,230.14

712-01 TRAFFIC CONTROL

LS1.000

J. Ranck Electric, Inc. $40,000.0000 $40,000.00

LU, Inc. $176,250.0000 $176,250.00

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

DAY5.000

J. Ranck Electric, Inc. $1,500.0000 $7,500.00

LU, Inc. $1,777.5000 $8,887.50

717-01 MOBILIZATION

LS1.000

J. Ranck Electric, Inc. $125,000.0000 $125,000.00

LU, Inc. $125,000.0000 $125,000.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

J. Ranck Electric, Inc. $2,668,074.50

LU, Inc. $2,923,941.29

J. Ranck Electric, Inc. $2,668,074.50

LU, Inc. $2,923,941.29
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

COUNTIES BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD,
HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY (Contract No. CNW384 Call 012)

THE ON-CALL CONCRETE PAVEMENT REPAIR AT VARIOUS LOCATIONS ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R4BVAR-M3-029

0.0 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2024

TOTAL CONTRACT

Harper Construction, LLC $2,099,869.00

Vulcan Construction Materials, LLC $2,372,719.50
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EXTENSION

CONTRACT CNW384

UNIT PRICE

MAINTENANCE CATEGORY

502-03.25 FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY

C.Y.1,750.000

Harper Construction, LLC $775.0000 $1,356,250.00

Vulcan Construction Materials, LLC $912.6300 $1,597,102.50

502-03.26 PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH EARLY

S.Y.40.000

Harper Construction, LLC $150.0000 $6,000.00

Vulcan Construction Materials, LLC $100.0000 $4,000.00

502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)

L.F.12,600.000

Harper Construction, LLC $21.2500 $267,750.00

Vulcan Construction Materials, LLC $24.0000 $302,400.00

502-04.02 LOAD TRANSFER DOWELS

EACH4,800.000

Harper Construction, LLC $15.2500 $73,200.00

Vulcan Construction Materials, LLC $30.0000 $144,000.00

502-04.03 TRANSVERSE TIE-BARS

EACH620.000

Harper Construction, LLC $13.2500 $8,215.00

Vulcan Construction Materials, LLC $20.0000 $12,400.00

502-08.02 RESEALING JOINTS (SILICONE SEALANT)

L.F.6,500.000

Harper Construction, LLC $6.0000 $39,000.00

Vulcan Construction Materials, LLC $6.0000 $39,000.00

502-08.03 SEALING SHOULDER JOINTS

L.F.4,000.000

Harper Construction, LLC $6.0000 $24,000.00

Vulcan Construction Materials, LLC $2.7500 $11,000.00

502-08.07 SEALING RANDOM CRACKS (SILICONE SEALANT)

L.F.250.000

Harper Construction, LLC $10.0000 $2,500.00

Vulcan Construction Materials, LLC $6.0000 $1,500.00

503-01 GRINDING CONCRETE PAVEMENT

S.Y.500.000

Harper Construction, LLC $25.0000 $12,500.00

Vulcan Construction Materials, LLC $28.0000 $14,000.00

503-60 RETROFIT DOWEL BAR

EACH15.000

Harper Construction, LLC $150.0000 $2,250.00

Vulcan Construction Materials, LLC $22.0000 $330.00
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EXTENSION

CONTRACT CNW384

UNIT PRICE

706-10.74 CONCRETE BARRIER WALL REPAIR

C.Y.5.000

Harper Construction, LLC $2,000.0000 $10,000.00

Vulcan Construction Materials, LLC $1,000.0000 $5,000.00

712-01 TRAFFIC CONTROL

LS1.000

Harper Construction, LLC $88,000.0000 $88,000.00

Vulcan Construction Materials, LLC $32,000.0000 $32,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH350.000

Harper Construction, LLC $42.0000 $14,700.00

Vulcan Construction Materials, LLC $45.0000 $15,750.00

712-06 SIGNS (CONSTRUCTION)

S.F.675.000

Harper Construction, LLC $8.0000 $5,400.00

Vulcan Construction Materials, LLC $14.0000 $9,450.00

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.144.000

Harper Construction, LLC $16.0000 $2,304.00

Vulcan Construction Materials, LLC $22.0000 $3,168.00

712-08.03 ARROW BOARD (TYPE C)

EACH3.000

Harper Construction, LLC $1,500.0000 $4,500.00

Vulcan Construction Materials, LLC $1,500.0000 $4,500.00

712-08.12 QUEUE PROTECTION TRUCK

DAY15.000

Harper Construction, LLC $1,500.0000 $22,500.00

Vulcan Construction Materials, LLC $2,000.0000 $30,000.00

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

DAY15.000

Harper Construction, LLC $1,500.0000 $22,500.00

Vulcan Construction Materials, LLC $2,500.0000 $37,500.00

712-09.01 REMOVABLE PAVEMENT MARKING LINE

L.F.400.000

Harper Construction, LLC $6.0000 $2,400.00

Vulcan Construction Materials, LLC $9.0000 $3,600.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH4.000

Harper Construction, LLC $10,000.0000 $40,000.00

Vulcan Construction Materials, LLC $2,000.0000 $8,000.00
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EXTENSION

CONTRACT CNW384

UNIT PRICE

716-01.10 SNOWPLOWABLE REFLECTIVE MARKER

EACH5.000

Harper Construction, LLC $250.0000 $1,250.00

Vulcan Construction Materials, LLC $388.8000 $1,944.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH5.000

Harper Construction, LLC $50.0000 $250.00

Vulcan Construction Materials, LLC $15.0000 $75.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.2.000

Harper Construction, LLC $14,000.0000 $28,000.00

Vulcan Construction Materials, LLC $16,000.0000 $32,000.00

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.400.000

Harper Construction, LLC $6.0000 $2,400.00

Vulcan Construction Materials, LLC $10.0000 $4,000.00

717-01.04 MOBILIZATION (WORK ORDER)

EACH4.000

Harper Construction, LLC $16,000.0000 $64,000.00

Vulcan Construction Materials, LLC $15,000.0000 $60,000.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Harper Construction, LLC $2,099,869.00

Vulcan Construction Materials, LLC $2,372,719.50

Harper Construction, LLC $2,099,869.00

Vulcan Construction Materials, LLC $2,372,719.50
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

COUNTIES BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON,
MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE (Contract No.
CNW379 Call 013)

THE ON-CALL CONCRETE PAVEMENT REPAIR AT VARIOUS LOCATIONS ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH -

R2BVAR-M3-016

0.0 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2024

TOTAL CONTRACT

Vulcan Construction Materials, LLC $1,877,147.50
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EXTENSION

CONTRACT CNW379

UNIT PRICE

MAINTENANCE CATEGORY

502-02 HOLES

EACH5.000

Vulcan Construction Materials, LLC $1.5000 $7.50

502-03.25 FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY

C.Y.1,750.000

Vulcan Construction Materials, LLC $750.0000 $1,312,500.00

502-03.26 PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH EARLY

S.Y.100.000

Vulcan Construction Materials, LLC $100.0000 $10,000.00

502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)

L.F.9,900.000

Vulcan Construction Materials, LLC $18.0000 $178,200.00

502-04.02 LOAD TRANSFER DOWELS

EACH4,000.000

Vulcan Construction Materials, LLC $22.5000 $90,000.00

502-04.03 TRANSVERSE TIE-BARS

EACH1,600.000

Vulcan Construction Materials, LLC $17.0000 $27,200.00

502-08 PRE-ROLLING

S.Y.5.000

Vulcan Construction Materials, LLC $0.7500 $3.75

502-08.02 RESEALING JOINTS (SILICONE SEALANT)

L.F.7,800.000

Vulcan Construction Materials, LLC $5.5000 $42,900.00

502-08.03 SEALING SHOULDER JOINTS

L.F.2,500.000

Vulcan Construction Materials, LLC $2.0000 $5,000.00

502-08.07 SEALING RANDOM CRACKS (SILICONE SEALANT)

L.F.425.000

Vulcan Construction Materials, LLC $4.7500 $2,018.75

502-10 CEMENT-FLY ASH GROUT

C.F.50.000

Vulcan Construction Materials, LLC $0.5500 $27.50

503-01 GRINDING CONCRETE PAVEMENT

S.Y.500.000

Vulcan Construction Materials, LLC $20.0000 $10,000.00
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EXTENSION

CONTRACT CNW379

UNIT PRICE

503-60 RETROFIT DOWEL BAR

EACH25.000

Vulcan Construction Materials, LLC $10.0000 $250.00

712-01 TRAFFIC CONTROL

LS1.000

Vulcan Construction Materials, LLC $24,000.0000 $24,000.00

712-01.02 LANE CLOSURE

EACH6.000

Vulcan Construction Materials, LLC $1,800.0000 $10,800.00

712-01.03 LANE CLOSURE(NIGHT WORK)

EACH5.000

Vulcan Construction Materials, LLC $2,600.0000 $13,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH220.000

Vulcan Construction Materials, LLC $38.0000 $8,360.00

712-06 SIGNS (CONSTRUCTION)

S.F.590.000

Vulcan Construction Materials, LLC $10.0000 $5,900.00

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.100.000

Vulcan Construction Materials, LLC $24.0000 $2,400.00

712-08.03 ARROW BOARD (TYPE C)

EACH3.000

Vulcan Construction Materials, LLC $1,000.0000 $3,000.00

712-08.12 QUEUE PROTECTION TRUCK

DAY10.000

Vulcan Construction Materials, LLC $1,400.0000 $14,000.00

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

DAY6.000

Vulcan Construction Materials, LLC $1,400.0000 $8,400.00

712-09.01 REMOVABLE PAVEMENT MARKING LINE

L.F.1,500.000

Vulcan Construction Materials, LLC $8.5000 $12,750.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Vulcan Construction Materials, LLC $2,000.0000 $4,000.00
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EXTENSION

CONTRACT CNW379

UNIT PRICE

716-01.10 SNOWPLOWABLE REFLECTIVE MARKER

EACH3.000

Vulcan Construction Materials, LLC $300.0000 $900.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH3.000

Vulcan Construction Materials, LLC $10.0000 $30.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.2.000

Vulcan Construction Materials, LLC $15,500.0000 $31,000.00

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.100.000

Vulcan Construction Materials, LLC $5.0000 $500.00

717-01.04 MOBILIZATION (WORK ORDER)

EACH6.000

Vulcan Construction Materials, LLC $10,000.0000 $60,000.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Vulcan Construction Materials, LLC $1,877,147.50

Vulcan Construction Materials, LLC $1,877,147.50
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

BLOUNT COUNTY (Contract No. CNW366 Call 014)

THE INSTALLATION OF SIGNALS ON S.R. 333 AT S.R. 334 (LOUISVILLE ROAD) AND TOPSIDE ROAD IN LOUISVILLE (L.M. 9.03).

PROJECT LENGTH -

05032-3213-04

0.143 MILES

COMPLETION TIME  - ON OR BEFORE JULY 31, 2023

TOTAL CONTRACT

Davis H. Elliot Construction Company, Inc. $145,330.00

Progression Electric, LLC $158,608.89

Stansell Electric Company, Inc. $159,019.36
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EXTENSION

CONTRACT CNW366

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Davis H. Elliot Construction Company, Inc. $10,000.0000 $10,000.00

Progression Electric, LLC $6,650.0000 $6,650.00

Stansell Electric Company, Inc. $6,266.7200 $6,266.72

209-03.20 FILTER SOCK (8 INCH)

L.F.100.000

Davis H. Elliot Construction Company, Inc. $33.0000 $3,300.00

Progression Electric, LLC $38.8600 $3,886.00

Stansell Electric Company, Inc. $22.6300 $2,263.00

209-05 SEDIMENT REMOVAL

C.Y.14.000

Davis H. Elliot Construction Company, Inc. $250.0000 $3,500.00

Progression Electric, LLC $126.7600 $1,774.64

Stansell Electric Company, Inc. $135.1400 $1,891.96

705-01.04 METAL BEAM GUARD FENCE

L.F.13.000

Davis H. Elliot Construction Company, Inc. $75.0000 $975.00

Progression Electric, LLC $100.5000 $1,306.50

Stansell Electric Company, Inc. $101.3500 $1,317.55

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

EACH1.000

Davis H. Elliot Construction Company, Inc. $1,300.0000 $1,300.00

Progression Electric, LLC $1,742.0000 $1,742.00

Stansell Electric Company, Inc. $1,756.6500 $1,756.65

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.250.000

Davis H. Elliot Construction Company, Inc. $35.6000 $8,900.00

Progression Electric, LLC $47.7000 $11,925.00

Stansell Electric Company, Inc. $48.1100 $12,027.50

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3

EACH1.000

Davis H. Elliot Construction Company, Inc. $975.0000 $975.00

Progression Electric, LLC $1,306.5000 $1,306.50

Stansell Electric Company, Inc. $1,317.4900 $1,317.49

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH1.000

Davis H. Elliot Construction Company, Inc. $3,250.0000 $3,250.00

Progression Electric, LLC $4,355.0000 $4,355.00

Stansell Electric Company, Inc. $4,391.6300 $4,391.63
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706-10.26 ROUNDED END ELEMENT

EACH1.000

Davis H. Elliot Construction Company, Inc. $65.0000 $65.00

Progression Electric, LLC $87.1000 $87.10

Stansell Electric Company, Inc. $87.8300 $87.83

712-01 TRAFFIC CONTROL

LS1.000

Davis H. Elliot Construction Company, Inc. $5,000.0000 $5,000.00

Progression Electric, LLC $6,444.6000 $6,444.60

Stansell Electric Company, Inc. $11,452.4200 $11,452.42

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH40.000

Davis H. Elliot Construction Company, Inc. $35.5000 $1,420.00

Progression Electric, LLC $46.6300 $1,865.20

Stansell Electric Company, Inc. $51.3500 $2,054.00

712-06 SIGNS (CONSTRUCTION)

S.F.216.000

Davis H. Elliot Construction Company, Inc. $15.0000 $3,240.00

Progression Electric, LLC $23.9500 $5,173.20

Stansell Electric Company, Inc. $9.8000 $2,116.80

712-08.03 ARROW BOARD (TYPE C)

EACH1.000

Davis H. Elliot Construction Company, Inc. $1,500.0000 $1,500.00

Progression Electric, LLC $5,555.2800 $5,555.28

Stansell Electric Company, Inc. $1,283.7100 $1,283.71

713-14.22 STREET NAME SIGN (SUSPENDED 0.100IN THICK)

S.F.37.000

Davis H. Elliot Construction Company, Inc. $35.0000 $1,295.00

Progression Electric, LLC $84.8900 $3,140.93

Stansell Electric Company, Inc. $63.6400 $2,354.68

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Davis H. Elliot Construction Company, Inc. $500.0000 $500.00

Progression Electric, LLC $633.6400 $633.64

Stansell Electric Company, Inc. $779.6600 $779.66

713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)

EACH1.000

Davis H. Elliot Construction Company, Inc. $550.0000 $550.00

Progression Electric, LLC $328.7500 $328.75

Stansell Electric Company, Inc. $434.2800 $434.28
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713-16.20 SIGNS (W3-3)

EACH3.000

Davis H. Elliot Construction Company, Inc. $325.0000 $975.00

Progression Electric, LLC $871.3200 $2,613.96

Stansell Electric Company, Inc. $502.8200 $1,508.46

713-16.50 REMOVE AND REPLACE SIGN (W3-3)

EACH3.000

Davis H. Elliot Construction Company, Inc. $75.0000 $225.00

Progression Electric, LLC $764.6000 $2,293.80

Stansell Electric Company, Inc. $466.3500 $1,399.05

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.75.000

Davis H. Elliot Construction Company, Inc. $20.0000 $1,500.00

Progression Electric, LLC $22.0000 $1,650.00

Stansell Electric Company, Inc. $27.0300 $2,027.25

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH4.000

Davis H. Elliot Construction Company, Inc. $400.0000 $1,600.00

Progression Electric, LLC $335.0000 $1,340.00

Stansell Electric Company, Inc. $540.5100 $2,162.04

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)

L.F.0.190

Davis H. Elliot Construction Company, Inc. $5.0000 $0.95

Progression Electric, LLC $13,320.0000 $2,530.80

Stansell Electric Company, Inc. $6.7600 $1.28

717-01 MOBILIZATION

LS1.000

Davis H. Elliot Construction Company, Inc. $7,266.0500 $7,266.05

Progression Electric, LLC $12,500.0000 $12,500.00

Stansell Electric Company, Inc. $8,253.5600 $8,253.56

730-01.02 REMOVAL OF SIGNAL EQUIPMENT

EACH1.000

Davis H. Elliot Construction Company, Inc. $2,500.0000 $2,500.00

Progression Electric, LLC $2,486.8500 $2,486.85

Stansell Electric Company, Inc. $4,807.9400 $4,807.94

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)

EACH3.000

Davis H. Elliot Construction Company, Inc. $1,100.0000 $3,300.00

Progression Electric, LLC $961.9100 $2,885.73

Stansell Electric Company, Inc. $1,471.9200 $4,415.76
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730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)

EACH3.000

Davis H. Elliot Construction Company, Inc. $1,450.0000 $4,350.00

Progression Electric, LLC $1,463.1100 $4,389.33

Stansell Electric Company, Inc. $2,061.8500 $6,185.55

730-03.21 INSTALL PULL BOX (TYPE B)

EACH1.000

Davis H. Elliot Construction Company, Inc. $2,000.0000 $2,000.00

Progression Electric, LLC $800.0300 $800.03

Stansell Electric Company, Inc. $1,549.3000 $1,549.30

730-05.01 ELECTRICAL SERVICE CONNECTION

EACH1.000

Davis H. Elliot Construction Company, Inc. $3,500.0000 $3,500.00

Progression Electric, LLC $3,076.6200 $3,076.62

Stansell Electric Company, Inc. $1,873.6100 $1,873.61

730-08.03 SIGNAL CABLE - 7 CONDUCTOR

L.F.450.000

Davis H. Elliot Construction Company, Inc. $2.5000 $1,125.00

Progression Electric, LLC $1.5500 $697.50

Stansell Electric Company, Inc. $3.5000 $1,575.00

730-09.20 SPAN WIRE ASSEMBLY

L.F.125.000

Davis H. Elliot Construction Company, Inc. $8.0000 $1,000.00

Progression Electric, LLC $3.4100 $426.25

Stansell Electric Company, Inc. $9.0800 $1,135.00

730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER

L.F.125.000

Davis H. Elliot Construction Company, Inc. $5.0000 $625.00

Progression Electric, LLC $2.8600 $357.50

Stansell Electric Company, Inc. $8.0000 $1,000.00

730-11.01 STEEL CONDUIT RISER ASSEMBLY

EACH1.000

Davis H. Elliot Construction Company, Inc. $3,500.0000 $3,500.00

Progression Electric, LLC $640.5100 $640.51

Stansell Electric Company, Inc. $738.4900 $738.49

730-12.02 CONDUIT 2" DIAMETER (PVC)

L.F.35.000

Davis H. Elliot Construction Company, Inc. $15.0000 $525.00

Progression Electric, LLC $13.0400 $456.40

Stansell Electric Company, Inc. $14.0200 $490.70
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730-13.14 VEHICLE DETECTOR (360-DEGREE CAMERA)

EACH1.000

Davis H. Elliot Construction Company, Inc. $29,500.0000 $29,500.00

Progression Electric, LLC $36,277.6800 $36,277.68

Stansell Electric Company, Inc. $32,574.3100 $32,574.31

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)

EACH1.000

Davis H. Elliot Construction Company, Inc. $19,068.0000 $19,068.00

Progression Electric, LLC $16,336.2800 $16,336.28

Stansell Electric Company, Inc. $21,143.8700 $21,143.87

730-16.04 CONTROLLER (ATC)

EACH1.000

Davis H. Elliot Construction Company, Inc. $5,000.0000 $5,000.00

Progression Electric, LLC $5,408.4100 $5,408.41

Stansell Electric Company, Inc. $6,437.6500 $6,437.65

730-21.03 WOOD POLE (SIGNAL SUPPORT) CLASS 3, 45' LENGTH

EACH2.000

Davis H. Elliot Construction Company, Inc. $5,000.0000 $10,000.00

Progression Electric, LLC $2,320.2700 $4,640.54

Stansell Electric Company, Inc. $3,053.3400 $6,106.68

730-22.02 GUYING DEVICE (ANGLE ANCHOR)

EACH2.000

Davis H. Elliot Construction Company, Inc. $1,000.0000 $2,000.00

Progression Electric, LLC $313.1800 $626.36

Stansell Electric Company, Inc. $918.9900 $1,837.98
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Davis H. Elliot Construction Company, Inc. $145,330.00

Progression Electric, LLC $158,608.89

Stansell Electric Company, Inc. $159,019.36

Davis H. Elliot Construction Company, Inc. $145,330.00

Progression Electric, LLC $158,608.89

Stansell Electric Company, Inc. $159,019.36
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

BLOUNT COUNTY (Contract No. CNW320 Call 015)

THE GRADING, DRAINAGE, CONSTRUCTION OF A CONCRETE BOX BRIDGE, SIGNALS AND PAVING ON A S.I.A. ROUTE (INCLUDING S.R. 334)
SERVING PROJECT PYTHON METEOR.

PROJECT LENGTH -

05950-3540-04

0.322 MILES

COMPLETION TIME  - ON OR BEFORE AUGUST 31, 2023

TOTAL CONTRACT

Charles Blalock & Sons, Inc. $5,921,705.36
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EXTENSION

CONTRACT CNW320

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Charles Blalock & Sons, Inc. $230,000.0000 $230,000.00

201-01 CLEARING AND GRUBBING

LS1.000

Charles Blalock & Sons, Inc. $888,160.5500 $888,160.55

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS

LS1.000

Charles Blalock & Sons, Inc. $35,519.3200 $35,519.32

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.

S.Y.65.000

Charles Blalock & Sons, Inc. $84.7700 $5,510.05

202-04.01 REMOVAL OF STRUCTURES 66' - 15' X 8' CONC. BOX CULVERT, STA. 64+15.42

LS1.000

Charles Blalock & Sons, Inc. $27,830.7700 $27,830.77

202-06.01 REMOVAL OF BUILDINGS TRACT NO. 8

LS1.000

Charles Blalock & Sons, Inc. $30,238.3000 $30,238.30

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.26,534.000

Charles Blalock & Sons, Inc. $24.3900 $647,164.26

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)

TON2,319.000

Charles Blalock & Sons, Inc. $49.6500 $115,138.35

203-04 PLACING AND SPREADING TOPSOIL

C.Y.4,253.000

Charles Blalock & Sons, Inc. $14.2300 $60,520.19

203-06 WATER

M.G.62.000

Charles Blalock & Sons, Inc. $131.3000 $8,140.60

204-01 CULVERT EXCAVATION (UNCLASSIFIED)

C.Y.175.000

Charles Blalock & Sons, Inc. $63.1700 $11,054.75

204-08 FOUNDATION FILL MATERIAL

C.Y.71.000

Charles Blalock & Sons, Inc. $56.1000 $3,983.10
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CONTRACT CNW320

UNIT PRICE

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.1.000

Charles Blalock & Sons, Inc. $5,291.9900 $5,291.99

209-02.07 18" TEMPORARY SLOPE DRAIN

L.F.4,017.000

Charles Blalock & Sons, Inc. $3.4000 $13,657.80

209-05 SEDIMENT REMOVAL

C.Y.204.000

Charles Blalock & Sons, Inc. $20.3700 $4,155.48

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.6,392.000

Charles Blalock & Sons, Inc. $5.5000 $35,156.00

209-08.07 ROCK CHECK DAM

EACH46.000

Charles Blalock & Sons, Inc. $800.1000 $36,804.60

209-08.08 ENHANCED ROCK CHECK DAM

EACH24.000

Charles Blalock & Sons, Inc. $1,029.5400 $24,708.96

209-09.01 SANDBAGS

BAG5,250.000

Charles Blalock & Sons, Inc. $7.8500 $41,212.50

209-09.03 SEDIMENT FILTER BAG (15' X 15')

EACH2.000

Charles Blalock & Sons, Inc. $1,507.6400 $3,015.28

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)

S.Y.64.000

Charles Blalock & Sons, Inc. $18.8000 $1,203.20

209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)

EACH1.000

Charles Blalock & Sons, Inc. $2,244.0000 $2,244.00

209-65.03 TEMPORARY DIVERSION CHANNEL

L.F.171.000

Charles Blalock & Sons, Inc. $120.8500 $20,665.35

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON12,694.000

Charles Blalock & Sons, Inc. $43.9800 $558,282.12
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303-10.01 MINERAL AGGREGATE (SIZE 57)

TON297.000

Charles Blalock & Sons, Inc. $50.5200 $15,004.44

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON199.000

Charles Blalock & Sons, Inc. $164.3700 $32,709.63

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

TON1,499.000

Charles Blalock & Sons, Inc. $127.6300 $191,317.37

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON982.000

Charles Blalock & Sons, Inc. $134.3600 $131,941.52

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON22.000

Charles Blalock & Sons, Inc. $1,099.5600 $24,190.32

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON9.000

Charles Blalock & Sons, Inc. $1,037.8500 $9,340.65

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

TON191.000

Charles Blalock & Sons, Inc. $173.3500 $33,109.85

411-01.10 ACS MIX(PG64-22) GRADING D

TON175.000

Charles Blalock & Sons, Inc. $219.9100 $38,484.25

411-02.10 ACS MIX(PG70-22) GRADING D

TON956.000

Charles Blalock & Sons, Inc. $175.5900 $167,864.04

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.1.000

Charles Blalock & Sons, Inc. $2,356.2000 $2,356.20

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

L.M.1.000

Charles Blalock & Sons, Inc. $2,356.2000 $2,356.20

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON274.000

Charles Blalock & Sons, Inc. $43.2000 $11,836.80
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604-01.01 CLASS A CONCRETE (ROADWAY)

C.Y.66.000

Charles Blalock & Sons, Inc. $98.2500 $6,484.50

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)

L.F.352.000

Charles Blalock & Sons, Inc. $122.8800 $43,253.76

607-13.03 72" CONCRETE PIPE CULVERT (CLASS III)

L.F.19.000

Charles Blalock & Sons, Inc. $2,656.9200 $50,481.48

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)

C.Y.28.000

Charles Blalock & Sons, Inc. $1,430.5500 $40,055.40

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)

LB.1,853.000

Charles Blalock & Sons, Inc. $3.0900 $5,725.77

611-07.31 18IN ENDWALL (SIDE DRAIN)

EACH6.000

Charles Blalock & Sons, Inc. $2,832.8300 $16,996.98

611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1

EACH10.000

Charles Blalock & Sons, Inc. $2,277.9900 $22,779.90

621-03.02 18" TEMPORARY DRAINAGE PIPE

L.F.64.000

Charles Blalock & Sons, Inc. $129.1500 $8,265.60

703-01 PORTLAND CEMENT CONCRETE DITCH PAVING

C.Y.65.000

Charles Blalock & Sons, Inc. $1,095.8300 $71,228.95

705-01.04 METAL BEAM GUARD FENCE

L.F.70.000

Charles Blalock & Sons, Inc. $91.6300 $6,414.10

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.2,560.000

Charles Blalock & Sons, Inc. $34.4100 $88,089.60

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3

EACH4.000

Charles Blalock & Sons, Inc. $1,196.0500 $4,784.20
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705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH3.000

Charles Blalock & Sons, Inc. $3,505.1300 $10,515.39

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH2.000

Charles Blalock & Sons, Inc. $3,176.3800 $6,352.76

706-10.26 ROUNDED END ELEMENT

EACH1.000

Charles Blalock & Sons, Inc. $134.6400 $134.64

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.304.000

Charles Blalock & Sons, Inc. $7.2900 $2,216.16

708-02.01 MARKERS (CONCRETE R.O.W. POSTS)

EACH20.000

Charles Blalock & Sons, Inc. $684.5500 $13,691.00

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON200.000

Charles Blalock & Sons, Inc. $58.5100 $11,702.00

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON169.000

Charles Blalock & Sons, Inc. $63.5900 $10,746.71

709-05.08 MACHINED RIP-RAP (CLASS B)

TON773.000

Charles Blalock & Sons, Inc. $65.7500 $50,824.75

709-05.09 MACHINED RIP-RAP (CLASS C)

TON240.000

Charles Blalock & Sons, Inc. $70.8100 $16,994.40

712-01 TRAFFIC CONTROL

LS1.000

Charles Blalock & Sons, Inc. $275,000.0000 $275,000.00

712-02.10 PORTABLE BARRIER RAIL  (MASH TL-3)

L.F.1,610.000

Charles Blalock & Sons, Inc. $37.2900 $60,036.90

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH3.000

Charles Blalock & Sons, Inc. $5,385.6000 $16,156.80
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712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH200.000

Charles Blalock & Sons, Inc. $33.1000 $6,620.00

712-04.50 BARRIER RAIL DELINEATOR

EACH85.000

Charles Blalock & Sons, Inc. $16.8300 $1,430.55

712-05.01 WARNING LIGHTS (TYPE A)

EACH24.000

Charles Blalock & Sons, Inc. $27.4900 $659.76

712-06 SIGNS (CONSTRUCTION)

S.F.1,060.000

Charles Blalock & Sons, Inc. $10.6600 $11,299.60

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.148.000

Charles Blalock & Sons, Inc. $30.8600 $4,567.28

712-09.08 REMOVABLE PAVEMENT MARKING (6" line)

L.F.12,000.000

Charles Blalock & Sons, Inc. $2.6400 $31,680.00

713-14.22 STREET NAME SIGN (SUSPENDED 0.100IN THICK)

S.F.56.000

Charles Blalock & Sons, Inc. $90.2300 $5,052.88

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Charles Blalock & Sons, Inc. $291.7200 $291.72

713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)

EACH2.000

Charles Blalock & Sons, Inc. $336.7100 $673.42

713-16.20 SIGNS (OM4-1, OBJECT MARKER)

EACH4.000

Charles Blalock & Sons, Inc. $244.6000 $978.40

713-16.21 SIGNS (R1-1, STOP SIGN)

EACH1.000

Charles Blalock & Sons, Inc. $311.9200 $311.92

713-16.22 SIGNS (R2-1, SPEED LIMIT SIGN)

EACH1.000

Charles Blalock & Sons, Inc. $305.1800 $305.18
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713-16.23 SIGNS (W4-1, MERGE SIGN)

EACH1.000

Charles Blalock & Sons, Inc. $332.1100 $332.11

713-16.24 SIGNS (W4-2R, LANE ENDS)

EACH1.000

Charles Blalock & Sons, Inc. $332.1100 $332.11

713-16.25 SIGNS (W7-6, HILL BLOCK VIEW SIGN)

EACH1.000

Charles Blalock & Sons, Inc. $345.5800 $345.58

713-16.26 SIGNS (W13-1P, ADVISORY SPEED PLAQUE)

EACH1.000

Charles Blalock & Sons, Inc. $201.9600 $201.96

713-16.27 SIGNS (W14-1, DEAD END)

EACH1.000

Charles Blalock & Sons, Inc. $332.1100 $332.11

713-16.28 SIGNS (W14-2, NO OUTLET)

EACH1.000

Charles Blalock & Sons, Inc. $332.1100 $332.11

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH28.000

Charles Blalock & Sons, Inc. $112.2000 $3,141.60

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH20.000

Charles Blalock & Sons, Inc. $33.6600 $673.20

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.375.000

Charles Blalock & Sons, Inc. $34.2200 $12,832.50

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.720.000

Charles Blalock & Sons, Inc. $15.4300 $11,109.60

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH9.000

Charles Blalock & Sons, Inc. $196.3500 $1,767.15

716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)

L.F.150.000

Charles Blalock & Sons, Inc. $1.8500 $277.50
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716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)

EACH2.000

Charles Blalock & Sons, Inc. $263.6700 $527.34

716-04.03 PLASTIC PAVEMENT MARKING (4" DOTTED LINE)

L.F.40.000

Charles Blalock & Sons, Inc. $1.9600 $78.40

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH2.000

Charles Blalock & Sons, Inc. $364.6500 $729.30

716-05.01 PAINTED PAVEMENT MARKING (4" LINE)

L.M.2.000

Charles Blalock & Sons, Inc. $1,570.8000 $3,141.60

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)

L.F.26,050.000

Charles Blalock & Sons, Inc. $0.4700 $12,243.50

716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)

S.Y.375.000

Charles Blalock & Sons, Inc. $15.4300 $5,786.25

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)

L.F.720.000

Charles Blalock & Sons, Inc. $6.4500 $4,644.00

716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)

EACH11.000

Charles Blalock & Sons, Inc. $95.3700 $1,049.07

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.2.000

Charles Blalock & Sons, Inc. $8,527.2000 $17,054.40

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.150.000

Charles Blalock & Sons, Inc. $2.1900 $328.50

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

L.M.2.000

Charles Blalock & Sons, Inc. $3,646.5000 $7,293.00

716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)

L.F.40.000

Charles Blalock & Sons, Inc. $1.4000 $56.00
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EXTENSION

CONTRACT CNW320

UNIT PRICE

717-01 MOBILIZATION

LS1.000

Charles Blalock & Sons, Inc. $300,000.0000 $300,000.00

730-02.08 SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED)

EACH1.000

Charles Blalock & Sons, Inc. $994.0800 $994.08

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)

EACH2.000

Charles Blalock & Sons, Inc. $1,141.9500 $2,283.90

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)

EACH2.000

Charles Blalock & Sons, Inc. $1,704.3000 $3,408.60

730-02.30 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)

EACH1.000

Charles Blalock & Sons, Inc. $1,141.9500 $1,141.95

730-02.31 SIGNAL HEAD ASSEMBLY (150 A4H WITH BACKPLATE)

EACH1.000

Charles Blalock & Sons, Inc. $1,666.3700 $1,666.37

730-03.21 INSTALL PULL BOX (TYPE B)

EACH1.000

Charles Blalock & Sons, Inc. $912.8000 $912.80

730-05.01 ELECTRICAL SERVICE CONNECTION

EACH1.000

Charles Blalock & Sons, Inc. $3,137.7400 $3,137.74

730-08.02 SIGNAL CABLE - 5 CONDUCTOR

L.F.46.000

Charles Blalock & Sons, Inc. $3.3400 $153.64

730-08.03 SIGNAL CABLE - 7 CONDUCTOR

L.F.629.000

Charles Blalock & Sons, Inc. $3.6900 $2,321.01

730-09.20 SPAN WIRE ASSEMBLY

L.F.475.000

Charles Blalock & Sons, Inc. $2.8800 $1,368.00

730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER

L.F.336.000

Charles Blalock & Sons, Inc. $2.3100 $776.16
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EXTENSION

CONTRACT CNW320

UNIT PRICE

730-11.01 STEEL CONDUIT RISER ASSEMBLY

EACH1.000

Charles Blalock & Sons, Inc. $311.0100 $311.01

730-12.02 CONDUIT 2" DIAMETER (PVC)

L.F.70.000

Charles Blalock & Sons, Inc. $15.6600 $1,096.20

730-13.14 VEHICLE DETECTOR (360-DEGREE CAMERA)

EACH1.000

Charles Blalock & Sons, Inc. $40,703.5600 $40,703.56

730-15.07 CABINET (BATTERY BACK-UP POWER)

EACH1.000

Charles Blalock & Sons, Inc. $10,370.1100 $10,370.11

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)

EACH1.000

Charles Blalock & Sons, Inc. $18,086.6000 $18,086.60

730-16.04 CONTROLLER (ATC)

EACH1.000

Charles Blalock & Sons, Inc. $6,189.5900 $6,189.59

730-21.01 WOOD POLE (SIGNAL SUPPORT) CLASS 3, 35' LENGTH

EACH1.000

Charles Blalock & Sons, Inc. $2,381.9200 $2,381.92

730-21.02 WOOD POLE (SIGNAL SUPPORT) CLASS 3, 40' LENGTH

EACH1.000

Charles Blalock & Sons, Inc. $2,462.2900 $2,462.29

730-21.03 WOOD POLE (SIGNAL SUPPORT) CLASS 3, 45' LENGTH

EACH2.000

Charles Blalock & Sons, Inc. $2,534.6100 $5,069.22

730-35.06 BATTERY BACK-UP AND POWER CONDITIONER

EACH1.000

Charles Blalock & Sons, Inc. $8,521.7500 $8,521.75

740-06.01 GEOMEMBRANE

S.Y.594.000

Charles Blalock & Sons, Inc. $27.6000 $16,394.40

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.1,380.000

Charles Blalock & Sons, Inc. $5.2700 $7,272.60
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EXTENSION

CONTRACT CNW320

UNIT PRICE

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

S.Y.1,470.000

Charles Blalock & Sons, Inc. $4.5700 $6,717.90

740-11.01 TEMPORARY SEDIMENT TUBE 8IN

L.F.60.000

Charles Blalock & Sons, Inc. $50.0000 $3,000.00

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT111.000

Charles Blalock & Sons, Inc. $72.9300 $8,095.23

801-02 SEEDING (WITHOUT MULCH)

UNIT222.000

Charles Blalock & Sons, Inc. $44.8800 $9,963.36

801-03 WATER (SEEDING & SODDING)

M.G.35.000

Charles Blalock & Sons, Inc. $112.2000 $3,927.00

803-01 SODDING (NEW SOD)

S.Y.9,873.000

Charles Blalock & Sons, Inc. $6.4500 $63,680.85

805-12.02 EROSION CONTROL BLANKET (TYPE II)

S.Y.24,644.000

Charles Blalock & Sons, Inc. $1.3500 $33,269.40
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EXTENSION

CONTRACT CNW320

UNIT PRICE

BOX BRIDGE CATEGORY

303-01.02 GRANULAR BACKFILL (BRIDGES)

TON192.000

Charles Blalock & Sons, Inc. $53.8600 $10,341.12

604-02.01 CLASS A CONCRETE (BOX BRIDGES)

C.Y.223.000

Charles Blalock & Sons, Inc. $1,237.3300 $275,924.59

604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES)

LB.50,336.000

Charles Blalock & Sons, Inc. $1.4400 $72,483.84
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EXTENSION

CONTRACT CNW320

UNIT PRICE

UTILITY CATEGORY

795-01.05 8IN DIP RESTRAINED JOINT WATER LINE

L.F.100.000

Charles Blalock & Sons, Inc. $84.1500 $8,415.00

795-01.09 12IN DIP RESTRAINED JOINT WATER LINE

L.F.1,120.000

Charles Blalock & Sons, Inc. $106.5900 $119,380.80

795-03.02 2IN PVC WATER LINE

L.F.250.000

Charles Blalock & Sons, Inc. $47.1200 $11,780.00

795-03.06 8IN PVC WATER LINE

L.F.1,000.000

Charles Blalock & Sons, Inc. $95.3700 $95,370.00

795-05.01 HDD 2IN HDPE CARRIER PIPE-UNCON

L.F.110.000

Charles Blalock & Sons, Inc. $72.9300 $8,022.30

795-05.99 FLOWABLE FILL (TRENCH PLUGS)

C.Y.23.000

Charles Blalock & Sons, Inc. $336.6000 $7,741.80

795-06.01 CONNECT TO 2IN WATER LINE

EACH1.000

Charles Blalock & Sons, Inc. $3,646.5000 $3,646.50

795-06.05 CONNECT TO 8IN WATER LINE

EACH2.000

Charles Blalock & Sons, Inc. $4,319.7000 $8,639.40

795-06.07 CONNECT TO 12IN WATER LINE

EACH1.000

Charles Blalock & Sons, Inc. $7,315.4400 $7,315.44

795-06.31 CUT AND CAP 2IN WATER LINE

EACH1.000

Charles Blalock & Sons, Inc. $1,918.6200 $1,918.62

795-06.34 CUT AND CAP 8IN WATER LINE

EACH2.000

Charles Blalock & Sons, Inc. $3,085.5000 $6,171.00

795-08.01 2IN GATE VALVE ASSEMBLY

EACH1.000

Charles Blalock & Sons, Inc. $2,445.9600 $2,445.96
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EXTENSION

CONTRACT CNW320

UNIT PRICE

795-08.05 8IN GATE VALVE ASSEMBLY

EACH4.000

Charles Blalock & Sons, Inc. $5,105.1000 $20,420.40

795-08.08 12IN BUTTERFLY VALVE ASSEMBLY

EACH3.000

Charles Blalock & Sons, Inc. $14,305.5000 $42,916.50

795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY

EACH4.000

Charles Blalock & Sons, Inc. $1,817.6400 $7,270.56

795-09.60 3/4IN PEXa SERVICE PIPE

L.F.300.000

Charles Blalock & Sons, Inc. $38.1500 $11,445.00

795-10.03 1IN AUTO AIR RELEASE VALVE ASSEMBLY

EACH1.000

Charles Blalock & Sons, Inc. $5,750.2500 $5,750.25

795-11.12 RETIRE IN PLACE EXISTING WATER MAIN

L.F.1,945.000

Charles Blalock & Sons, Inc. $11.2200 $21,822.90

795-13.01 DI FITTINGS

LB.3,500.000

Charles Blalock & Sons, Inc. $22.4400 $78,540.00

795-13.03 PVC FITTINGS

LB.600.000

Charles Blalock & Sons, Inc. $22.4400 $13,464.00

795-14.01 CLASS A CONCRETE

C.Y.5.000

Charles Blalock & Sons, Inc. $561.0000 $2,805.00

795-15.03 14IN STEEL CASING PIPE OPEN CUT METHOD

L.F.100.000

Charles Blalock & Sons, Inc. $544.1700 $54,417.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Charles Blalock & Sons, Inc. $5,023,257.38

SUB-TOTAL BOX BRIDGE

Charles Blalock & Sons, Inc. $358,749.55

SUB-TOTAL UTILITY

Charles Blalock & Sons, Inc. $539,698.43

Charles Blalock & Sons, Inc. $5,921,705.36
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

BRADLEY COUNTY (Contract No. CNW372 Call 016)

THE INSTALLATION OF AN OVER HEIGHT WARNING SYSTEM ON U.S. 64 (S.R. 40) FROM NEAR PARKER STREET NE TO NEAR S.R. 74
(WILDWOOD AVENUE) IN CLEVELAND (L.M. 0.82 - L.M. 1.06).

PROJECT LENGTH -

06006-3236-04

0.344 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2023

TOTAL CONTRACT

Stansell Electric Company, Inc. $627,819.78

NABCO Electric Company, Inc. $667,897.26
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EXTENSION

CONTRACT CNW372

UNIT PRICE

ROADWAY CATEGORY

712-01 TRAFFIC CONTROL

LS1.000

Stansell Electric Company, Inc. $8,858.3400 $8,858.34

NABCO Electric Company, Inc. $22,575.0000 $22,575.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH135.000

Stansell Electric Company, Inc. $53.2300 $7,186.05

NABCO Electric Company, Inc. $47.1000 $6,358.50

712-06 SIGNS (CONSTRUCTION)

S.F.332.000

Stansell Electric Company, Inc. $19.1400 $6,354.48

NABCO Electric Company, Inc. $16.8300 $5,587.56

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)

C.Y.1.220

Stansell Electric Company, Inc. $451.0300 $550.26

NABCO Electric Company, Inc. $4,735.0000 $5,776.70

713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)

LB.425.700

Stansell Electric Company, Inc. $7.3800 $3,141.67

NABCO Electric Company, Inc. $17.5000 $7,449.75

713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT

LB.775.000

Stansell Electric Company, Inc. $15.2000 $11,780.00

NABCO Electric Company, Inc. $20.7000 $16,042.50

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.64.000

Stansell Electric Company, Inc. $624.8400 $39,989.76

NABCO Electric Company, Inc. $210.0000 $13,440.00

713-15.41 SIGN REMOVAL (DESCRIPTION)

LS1.000

Stansell Electric Company, Inc. $1,263.6100 $1,263.61

NABCO Electric Company, Inc. $3,500.0000 $3,500.00

717-01 MOBILIZATION

LS1.000

Stansell Electric Company, Inc. $31,350.2900 $31,350.29

NABCO Electric Company, Inc. $50,000.0000 $50,000.00

725-02.01 CLOSED CIRCUIT TELEVISION(CCTV) TYPE 1

EACH2.000

Stansell Electric Company, Inc. $7,466.3100 $14,932.62

NABCO Electric Company, Inc. $5,870.0000 $11,740.00
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EXTENSION

CONTRACT CNW372

UNIT PRICE

725-03.22 CABINET (TYPE B)

EACH3.000

Stansell Electric Company, Inc. $6,076.8400 $18,230.52

NABCO Electric Company, Inc. $4,811.0000 $14,433.00

725-03.23 CABINET (TYPE C)

EACH1.000

Stansell Electric Company, Inc. $24,315.9600 $24,315.96

NABCO Electric Company, Inc. $9,952.0000 $9,952.00

725-04.20 OVERHEIGHT VEHICLE DETECTION SYSTEM

EACH2.000

Stansell Electric Company, Inc. $60,740.0800 $121,480.16

NABCO Electric Company, Inc. $88,598.0000 $177,196.00

725-20.43 PULL BOX (TYPE C)

EACH7.000

Stansell Electric Company, Inc. $3,650.1900 $25,551.33

NABCO Electric Company, Inc. $925.0000 $6,475.00

725-20.44 PULL BOX (TYPE D)

EACH9.000

Stansell Electric Company, Inc. $7,399.8700 $66,598.83

NABCO Electric Company, Inc. $5,542.0000 $49,878.00

725-20.55 CABLE (1/C #6 AWG.)

L.F.1,420.000

Stansell Electric Company, Inc. $5.9600 $8,463.20

NABCO Electric Company, Inc. $2.1500 $3,053.00

725-20.71 ELECTRICAL CONNECTION

LS1.000

Stansell Electric Company, Inc. $12,798.2000 $12,798.20

NABCO Electric Company, Inc. $4,500.0000 $4,500.00

725-20.76 COMMUNICATION CONNECTION (SEE PLANS)

LS1.000

Stansell Electric Company, Inc. $2,658.9500 $2,658.95

NABCO Electric Company, Inc. $3,200.0000 $3,200.00

725-21.18 DMS COMM CABLE

L.F.200.000

Stansell Electric Company, Inc. $7.0300 $1,406.00

NABCO Electric Company, Inc. $9.7500 $1,950.00

725-21.19 DMS POWER CABLE

L.F.400.000

Stansell Electric Company, Inc. $8.6900 $3,476.00

NABCO Electric Company, Inc. $4.5000 $1,800.00
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EXTENSION

CONTRACT CNW372

UNIT PRICE

725-21.26 DYNAMIC MESSAGE SIGN (OVER SHOULDER DMS)

EACH2.000

Stansell Electric Company, Inc. $49,576.5900 $99,153.18

NABCO Electric Company, Inc. $51,726.0000 $103,452.00

725-21.85 UNINTERRUPTIBLE POWER SUPPLY

EACH2.000

Stansell Electric Company, Inc. $4,841.4500 $9,682.90

NABCO Electric Company, Inc. $4,012.0000 $8,024.00

725-22.72 2IN CONDUIT BORED

L.F.770.000

Stansell Electric Company, Inc. $40.1200 $30,892.40

NABCO Electric Company, Inc. $68.0000 $52,360.00

725-23.01 ITS CABLE MARKER

EACH4.000

Stansell Electric Company, Inc. $255.0700 $1,020.28

NABCO Electric Company, Inc. $240.0000 $960.00

725-23.21 FIBER OPTIC DROP CABLE (12 F)

L.F.2,515.000

Stansell Electric Company, Inc. $4.9400 $12,424.10

NABCO Electric Company, Inc. $17.9500 $45,144.25

725-24.51 SYSTEM INTEGRATION

LS1.000

Stansell Electric Company, Inc. $17,802.4900 $17,802.49

NABCO Electric Company, Inc. $12,000.0000 $12,000.00

725-24.55 AS-BUILT PLANS

LS1.000

Stansell Electric Company, Inc. $10,235.6400 $10,235.64

NABCO Electric Company, Inc. $5,000.0000 $5,000.00

725-28.07 ETHERNET SWITCH (FIELD LAYER 2)

EACH2.000

Stansell Electric Company, Inc. $16,023.8900 $32,047.78

NABCO Electric Company, Inc. $7,025.0000 $14,050.00

790-64.07 PRI MTG 1PH

EACH2.000

Stansell Electric Company, Inc. $2,087.3900 $4,174.78

NABCO Electric Company, Inc. $6,000.0000 $12,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Stansell Electric Company, Inc. $627,819.78

NABCO Electric Company, Inc. $667,897.26

Stansell Electric Company, Inc. $627,819.78

NABCO Electric Company, Inc. $667,897.26
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

CAMPBELL COUNTY (Contract No. CNW367 Call 017)

8.00%DBE GOAL

THE RESURFACING ON I-75 FROM NEAR MILE POST 147 (L.M. 17.41) TO NEAR MILE POST 154 (L.M. 24.52).

PROJECT LENGTH -

NH-I-75-3(195),07I075-F8-006

7.110 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2023

TOTAL CONTRACT

Rogers Group, Inc. $6,091,503.00
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EXTENSION

CONTRACT CNW367

UNIT PRICE

ROADWAY CATEGORY

201-01 CLEARING AND GRUBBING

LS1.000

Rogers Group, Inc. $382,000.0000 $382,000.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.23.000

Rogers Group, Inc. $1,828.0000 $42,044.00

307-03.09 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING C

TON13,312.000

Rogers Group, Inc. $119.0000 $1,584,128.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON63.000

Rogers Group, Inc. $918.0000 $57,834.00

411-01.21 LONGITUDINAL JOINT SEALANT

L.M.23.000

Rogers Group, Inc. $3,145.0000 $72,335.00

411-03.23 ACS MIX (PG76-22) OGFC

TON15,235.000

Rogers Group, Inc. $164.0000 $2,498,540.00

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.23.000

Rogers Group, Inc. $590.0000 $13,570.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON12,707.000

Rogers Group, Inc. $36.0000 $457,452.00

712-01 TRAFFIC CONTROL

LS1.000

Rogers Group, Inc. $158,400.0000 $158,400.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH260.000

Rogers Group, Inc. $41.0000 $10,660.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH130.000

Rogers Group, Inc. $6.0000 $780.00

712-06 SIGNS (CONSTRUCTION)

S.F.3,220.000

Rogers Group, Inc. $8.0000 $25,760.00
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EXTENSION

CONTRACT CNW367

UNIT PRICE

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)

EACH8.000

Rogers Group, Inc. $587.0000 $4,696.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Rogers Group, Inc. $1,210.0000 $2,420.00

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY

EACH2.000

Rogers Group, Inc. $6,031.0000 $12,062.00

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY

EACH8.000

Rogers Group, Inc. $5,764.0000 $46,112.00

712-08.12 QUEUE PROTECTION TRUCK

DAY50.000

Rogers Group, Inc. $1,494.0000 $74,700.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Rogers Group, Inc. $7,760.0000 $15,520.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH665.000

Rogers Group, Inc. $35.0000 $23,275.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH665.000

Rogers Group, Inc. $9.0000 $5,985.00

716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE)

L.M.26.000

Rogers Group, Inc. $1,230.0000 $31,980.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.26.000

Rogers Group, Inc. $6,510.0000 $169,260.00

717-01 MOBILIZATION

LS1.000

Rogers Group, Inc. $156,118.0000 $156,118.00
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EXTENSION

CONTRACT CNW367

UNIT PRICE

ROADWAY ALTERNATE AA1 CATEGORY

403-02.01 TRACKLESS TACK COAT

TON254.000

Rogers Group, Inc. $968.0000 $245,872.00
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EXTENSION

CONTRACT CNW367

UNIT PRICE

ROADWAY ALTERNATE AA2 CATEGORY

403-02.02 HOT APPLIED TACK COAT

TON152.000

Rogers Group, Inc.
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Rogers Group, Inc. $5,845,631.00

SUB-TOTAL ROADWAY ALTERNATE AA1

Rogers Group, Inc. $245,872.00

SUB-TOTAL ROADWAY ALTERNATE AA2

Rogers Group, Inc. $6,091,503.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

CAMPBELL COUNTY (Contract No. CNW279 Call 018)

THE STREAM MITIGATION FOR DOG CREEK IN COVE LAKE STATE PARK.

PROJECT LENGTH -

STP-700(39),07946-3622-14

0.358 MILES

COMPLETION TIME  - ON OR BEFORE DECEMBER 31, 2023

TOTAL CONTRACT

Charles Blalock & Sons, Inc. $3,161,700.43

Twin K Construction, Inc. $3,841,624.41

Cleary Construction, Inc. $4,352,968.40
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EXTENSION

CONTRACT CNW279

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Charles Blalock & Sons, Inc. $175,000.0000 $175,000.00

Twin K Construction, Inc. $65,000.0000 $65,000.00

Cleary Construction, Inc. $330,000.0000 $330,000.00

201-01 CLEARING AND GRUBBING

LS1.000

Charles Blalock & Sons, Inc. $175,000.0000 $175,000.00

Twin K Construction, Inc. $228,000.0000 $228,000.00

Cleary Construction, Inc. $175,000.0000 $175,000.00

201-07.01 REMOVAL AND DISPOSAL OF BRUSH & TREES

LS1.000

Charles Blalock & Sons, Inc. $69,000.0000 $69,000.00

Twin K Construction, Inc. $150,000.0000 $150,000.00

Cleary Construction, Inc. $50,000.0000 $50,000.00

203-01.13 ROAD & DRAINAGE EXCAVATION (STREAM MITIGATION)

C.Y.12,640.000

Charles Blalock & Sons, Inc. $40.0000 $505,600.00

Twin K Construction, Inc. $60.0000 $758,400.00

Cleary Construction, Inc. $76.0000 $960,640.00

203-02.02 BORROW EXCAVATION (GRADED SOLID ROCK)

C.Y.303.000

Charles Blalock & Sons, Inc. $175.0000 $53,025.00

Twin K Construction, Inc. $92.0000 $27,876.00

Cleary Construction, Inc. $150.0000 $45,450.00

203-04 PLACING AND SPREADING TOPSOIL

C.Y.2,702.000

Charles Blalock & Sons, Inc. $45.0000 $121,590.00

Twin K Construction, Inc. $16.0000 $43,232.00

Cleary Construction, Inc. $102.0000 $275,604.00

203-15.03 COMPACTED CLAY

C.Y.469.000

Charles Blalock & Sons, Inc. $115.0000 $53,935.00

Twin K Construction, Inc. $38.0000 $17,822.00

Cleary Construction, Inc. $110.0000 $51,590.00

209-03.34 STREAM MITIGATION-LOG VANES

L.F.280.000

Charles Blalock & Sons, Inc. $450.0000 $126,000.00

Twin K Construction, Inc. $106.5000 $29,820.00

Cleary Construction, Inc. $330.0000 $92,400.00
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EXTENSION

CONTRACT CNW279

UNIT PRICE

209-03.36 STREAM MITIGATION-STEP POOL

EACH18.000

Charles Blalock & Sons, Inc. $3,500.0000 $63,000.00

Twin K Construction, Inc. $800.0000 $14,400.00

Cleary Construction, Inc. $10,500.0000 $189,000.00

209-03.37 STREAM MITIGATION CROSS VANE STRUCTURE

EACH1.000

Charles Blalock & Sons, Inc. $5,000.0000 $5,000.00

Twin K Construction, Inc. $5,400.0000 $5,400.00

Cleary Construction, Inc. $16,500.0000 $16,500.00

209-03.38 STREAM MITIGATION -J -HOOK

EACH5.000

Charles Blalock & Sons, Inc. $3,000.0000 $15,000.00

Twin K Construction, Inc. $1,100.0000 $5,500.00

Cleary Construction, Inc. $8,600.0000 $43,000.00

209-03.42 STREAM MITIGATION - LIVE BRUSH LAYERING

L.F.711.000

Charles Blalock & Sons, Inc. $320.0000 $227,520.00

Twin K Construction, Inc. $134.0000 $95,274.00

Cleary Construction, Inc. $240.0000 $170,640.00

209-03.62 STREAM MITIGATION - ROOT WAD

EACH47.000

Charles Blalock & Sons, Inc. $1,750.0000 $82,250.00

Twin K Construction, Inc. $375.0000 $17,625.00

Cleary Construction, Inc. $990.0000 $46,530.00

209-03.66 PLACING NATIVE STONE IN NEW CHANNEL

S.Y.258.000

Charles Blalock & Sons, Inc. $175.0000 $45,150.00

Twin K Construction, Inc. $80.0000 $20,640.00

Cleary Construction, Inc. $100.0000 $25,800.00

209-03.67 STREAM MITIGATION – WOOD TOE W/REINFORCED EARTH

L.F.711.000

Charles Blalock & Sons, Inc. $86.0000 $61,146.00

Twin K Construction, Inc. $134.0000 $95,274.00

Cleary Construction, Inc. $175.0000 $124,425.00

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.841.000

Charles Blalock & Sons, Inc. $8.0000 $6,728.00

Twin K Construction, Inc. $8.5000 $7,148.50

Cleary Construction, Inc. $6.5000 $5,466.50
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CONTRACT CNW279

UNIT PRICE

209-09.04 SEDIMENT FILTER BAG(15' X 10')

EACH2.000

Charles Blalock & Sons, Inc. $2,500.0000 $5,000.00

Twin K Construction, Inc. $1,000.0000 $2,000.00

Cleary Construction, Inc. $2,500.0000 $5,000.00

209-65.01 TEMPORARY STREAM DIVERSION (PUMP AROUND)

LS1.000

Charles Blalock & Sons, Inc. $200,000.0000 $200,000.00

Twin K Construction, Inc. $181,000.0000 $181,000.00

Cleary Construction, Inc. $200,000.0000 $200,000.00

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON134.000

Charles Blalock & Sons, Inc. $60.0000 $8,040.00

Twin K Construction, Inc. $38.0000 $5,092.00

Cleary Construction, Inc. $36.0000 $4,824.00

621-03.09 60" TEMPORARY DRAINAGE PIPE

L.F.96.000

Charles Blalock & Sons, Inc. $200.0000 $19,200.00

Twin K Construction, Inc. $275.0000 $26,400.00

Cleary Construction, Inc. $385.0000 $36,960.00

621-03.11 72" TEMPORARY DRAINAGE PIPE

L.F.192.000

Charles Blalock & Sons, Inc. $275.0000 $52,800.00

Twin K Construction, Inc. $375.0000 $72,000.00

Cleary Construction, Inc. $430.0000 $82,560.00

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.1,156.000

Charles Blalock & Sons, Inc. $3.0000 $3,468.00

Twin K Construction, Inc. $9.0000 $10,404.00

Cleary Construction, Inc. $6.1500 $7,109.40

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON208.000

Charles Blalock & Sons, Inc. $175.0000 $36,400.00

Twin K Construction, Inc. $70.0000 $14,560.00

Cleary Construction, Inc. $50.0000 $10,400.00

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON702.000

Charles Blalock & Sons, Inc. $175.0000 $122,850.00

Twin K Construction, Inc. $60.0000 $42,120.00

Cleary Construction, Inc. $53.0000 $37,206.00
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CONTRACT CNW279

UNIT PRICE

709-05.81 ROCK RIFFLES

LS1.000

Charles Blalock & Sons, Inc. $40,000.0000 $40,000.00

Twin K Construction, Inc. $58,000.0000 $58,000.00

Cleary Construction, Inc. $28,000.0000 $28,000.00

712-01 TRAFFIC CONTROL

LS1.000

Charles Blalock & Sons, Inc. $50,000.0000 $50,000.00

Twin K Construction, Inc. $46,000.0000 $46,000.00

Cleary Construction, Inc. $60,000.0000 $60,000.00

713-16.20 SIGNS (CONSTRUCTION)

EACH4.000

Charles Blalock & Sons, Inc. $1,000.0000 $4,000.00

Twin K Construction, Inc. $850.0000 $3,400.00

Cleary Construction, Inc. $1,000.0000 $4,000.00

713-16.21 SIGNS (PROTECTED AREA SIGNS)

EACH35.000

Charles Blalock & Sons, Inc. $400.0000 $14,000.00

Twin K Construction, Inc. $325.0000 $11,375.00

Cleary Construction, Inc. $430.0000 $15,050.00

717-01 MOBILIZATION

LS1.000

Charles Blalock & Sons, Inc. $145,000.0000 $145,000.00

Twin K Construction, Inc. $507,589.5100 $507,589.51

Cleary Construction, Inc. $430,000.0000 $430,000.00

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.2,310.000

Charles Blalock & Sons, Inc. $2.3500 $5,428.50

Twin K Construction, Inc. $8.0000 $18,480.00

Cleary Construction, Inc. $7.2000 $16,632.00

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

S.Y.1,115.000

Charles Blalock & Sons, Inc. $1.6600 $1,850.90

Twin K Construction, Inc. $4.0000 $4,460.00

Cleary Construction, Inc. $7.0000 $7,805.00

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT146.000

Charles Blalock & Sons, Inc. $62.0000 $9,052.00

Twin K Construction, Inc. $102.0000 $14,892.00

Cleary Construction, Inc. $34.0000 $4,964.00
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EXTENSION

CONTRACT CNW279

UNIT PRICE

801-01.08 SEEDING (SPECIAL MIXTURE) WITH MULCH

UNIT175.000

Charles Blalock & Sons, Inc. $135.0000 $23,625.00

Twin K Construction, Inc. $108.0000 $18,900.00

Cleary Construction, Inc. $80.0000 $14,000.00

801-02 SEEDING (WITHOUT MULCH)

UNIT5.600

Charles Blalock & Sons, Inc. $196.8800 $1,102.53

Twin K Construction, Inc. $144.0000 $806.40

Cleary Construction, Inc. $35.0000 $196.00

801-03 WATER (SEEDING & SODDING)

M.G.0.400

Charles Blalock & Sons, Inc. $5,000.0000 $2,000.00

Twin K Construction, Inc. $5,300.0000 $2,120.00

Cleary Construction, Inc. $125.0000 $50.00

802-02.40 CUTTINGS: SALIX NIGRA (24-48IN LENGTH)

EACH700.000

Charles Blalock & Sons, Inc. $9.0000 $6,300.00

Twin K Construction, Inc. $9.0000 $6,300.00

Cleary Construction, Inc. $13.0000 $9,100.00

802-02.41 CUTTINGS: SALIX SERICEA (24-48IN)

EACH1,000.000

Charles Blalock & Sons, Inc. $9.0000 $9,000.00

Twin K Construction, Inc. $9.0000 $9,000.00

Cleary Construction, Inc. $12.0000 $12,000.00

802-02.42 CUTTINGS: CORNUS AMOMUM (24-48IN)

EACH1,000.000

Charles Blalock & Sons, Inc. $9.0000 $9,000.00

Twin K Construction, Inc. $9.0000 $9,000.00

Cleary Construction, Inc. $12.0000 $12,000.00

802-02.43 CUTTINGS: SAMBUCUS CANADENSIS (24-48IN)

EACH700.000

Charles Blalock & Sons, Inc. $11.0000 $7,700.00

Twin K Construction, Inc. $16.0000 $11,200.00

Cleary Construction, Inc. $13.0000 $9,100.00

802-12.01 ACER NEGUNDO (BOX ELDER SEEDLNG B.R.)

EACH100.000

Charles Blalock & Sons, Inc. $13.5000 $1,350.00

Twin K Construction, Inc. $10.0000 $1,000.00

Cleary Construction, Inc. $21.0000 $2,100.00
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CONTRACT CNW279

UNIT PRICE

802-12.07 BETULA NIGRA (RIVER BIRCH SEEDLNG B.R.)

EACH300.000

Charles Blalock & Sons, Inc. $13.5000 $4,050.00

Twin K Construction, Inc. $16.0000 $4,800.00

Cleary Construction, Inc. $20.0000 $6,000.00

802-12.14 DIOSPYROS VIRGINIANA (PERSIMMON SEEDLNG B.R.)

EACH200.000

Charles Blalock & Sons, Inc. $13.5000 $2,700.00

Twin K Construction, Inc. $10.0000 $2,000.00

Cleary Construction, Inc. $20.0000 $4,000.00

802-12.16 FRAXINUS PENNSYLVANICA (GREEN ASH SEEDLNG B.R.)

EACH200.000

Charles Blalock & Sons, Inc. $13.5000 $2,700.00

Twin K Construction, Inc. $26.0000 $5,200.00

Cleary Construction, Inc. $20.0000 $4,000.00

802-12.17 JUGLANS NIGRA (BLACK WALNUT SEEDLNG B.R.)

EACH100.000

Charles Blalock & Sons, Inc. $13.5000 $1,350.00

Twin K Construction, Inc. $26.0000 $2,600.00

Cleary Construction, Inc. $21.0000 $2,100.00

802-12.19 LIRIODENDRON TULIPIFERA (TULIP POPLAR SEEDLNG B.R.)

EACH300.000

Charles Blalock & Sons, Inc. $13.5000 $4,050.00

Twin K Construction, Inc. $10.0000 $3,000.00

Cleary Construction, Inc. $20.0000 $6,000.00

802-12.26 PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG B.R.)

EACH300.000

Charles Blalock & Sons, Inc. $13.5000 $4,050.00

Twin K Construction, Inc. $16.0000 $4,800.00

Cleary Construction, Inc. $20.0000 $6,000.00

802-12.38 QUERCUS PHELLOS (WILLOW OAK SEEDLNG B.R.)

EACH200.000

Charles Blalock & Sons, Inc. $13.5000 $2,700.00

Twin K Construction, Inc. $10.0000 $2,000.00

Cleary Construction, Inc. $20.0000 $4,000.00

802-12.45 CARPINUS CAROLINIANA (AMERICAN HORNBEAM SEEDLING B.R.)

EACH220.000

Charles Blalock & Sons, Inc. $13.5000 $2,970.00

Twin K Construction, Inc. $26.0000 $5,720.00

Cleary Construction, Inc. $20.0000 $4,400.00
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CONTRACT CNW279

UNIT PRICE

802-12.63 HAMAMELIS VIRGINIANA (AMERICAN WITCHHAZEL SEEDLING B.R.)

EACH220.000

Charles Blalock & Sons, Inc. $13.5000 $2,970.00

Twin K Construction, Inc. $12.0000 $2,640.00

Cleary Construction, Inc. $20.0000 $4,400.00

802-13.59 LINDERA BENZOIN (SPICEBUSH SDLNG BARE ROOT)

EACH220.000

Charles Blalock & Sons, Inc. $13.5000 $2,970.00

Twin K Construction, Inc. $16.0000 $3,520.00

Cleary Construction, Inc. $20.0000 $4,400.00

805-12.01 EROSION CONTROL BLANKET (TYPE I)

S.Y.499.000

Charles Blalock & Sons, Inc. $13.5000 $6,736.50

Twin K Construction, Inc. $6.0000 $2,994.00

Cleary Construction, Inc. $3.5000 $1,746.50

805-12.08 700 GRAM COIR FIBER EROSION BLANKET

S.Y.3,300.000

Charles Blalock & Sons, Inc. $7.7100 $25,443.00

Twin K Construction, Inc. $9.0000 $29,700.00

Cleary Construction, Inc. $6.3000 $20,790.00

8PAGE



EXTENSION

CONTRACT CNW279

UNIT PRICE

UTILITY CATEGORY

797-02.62 18IN HDPE GRAVITY SEWER 6FT-12FT DEPTH

L.F.1,300.000

Charles Blalock & Sons, Inc. $205.0000 $266,500.00

Twin K Construction, Inc. $510.0000 $663,000.00

Cleary Construction, Inc. $342.0000 $444,600.00

797-06.94 OPEN CUT 30IN STEEL CASING PIPE

L.F.180.000

Charles Blalock & Sons, Inc. $415.0000 $74,700.00

Twin K Construction, Inc. $668.0000 $120,240.00

Cleary Construction, Inc. $420.0000 $75,600.00

797-07.14 60IN MANHOLE 6FT-8FT DEPTH

EACH6.000

Charles Blalock & Sons, Inc. $12,000.0000 $72,000.00

Twin K Construction, Inc. $15,250.0000 $91,500.00

Cleary Construction, Inc. $10,000.0000 $60,000.00

797-07.80 REMOVE SEWER MANHOLE

EACH6.000

Charles Blalock & Sons, Inc. $1,700.0000 $10,200.00

Twin K Construction, Inc. $1,700.0000 $10,200.00

Cleary Construction, Inc. $2,180.0000 $13,080.00

797-10.03 CONNECT 10-18IN SEWER TO EXIST. MANHOLE

EACH2.000

Charles Blalock & Sons, Inc. $8,000.0000 $16,000.00

Twin K Construction, Inc. $5,600.0000 $11,200.00

Cleary Construction, Inc. $7,000.0000 $14,000.00

797-11.38 BY-PASS PUMPING

LS1.000

Charles Blalock & Sons, Inc. $85,000.0000 $85,000.00

Twin K Construction, Inc. $205,000.0000 $205,000.00

Cleary Construction, Inc. $55,000.0000 $55,000.00

797-11.45 PIPE CHECK DAM

C.Y.5.000

Charles Blalock & Sons, Inc. $2,500.0000 $12,500.00

Twin K Construction, Inc. $2,800.0000 $14,000.00

Cleary Construction, Inc. $2,350.0000 $11,750.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Charles Blalock & Sons, Inc. $2,624,800.43

Twin K Construction, Inc. $2,726,484.41

Cleary Construction, Inc. $3,678,938.40

SUB-TOTAL UTILITY

Charles Blalock & Sons, Inc. $536,900.00

Twin K Construction, Inc. $1,115,140.00

Cleary Construction, Inc. $674,030.00

Charles Blalock & Sons, Inc. $3,161,700.43

Twin K Construction, Inc. $3,841,624.41

Cleary Construction, Inc. $4,352,968.40
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

CHEATHAM COUNTY (Contract No. CNW354 Call 019)

9.00%DBE GOAL

THE RESURFACING ON I-40 FROM THE WILLIAMSON COUNTY LINE (L.M. 0.00) TO THE DAVIDSON COUNTY LINE (L.M. 7.15).

PROJECT LENGTH -

COMPLETION TIME  -  A + B BIDDING

NH-I-40-3(179),11I040-F8-004

7.150 MILES

TOTAL CONTRACTTIME(B)COST(A)

Vulcan Construction Materials, LLC $5,381,413.90 $750,000.00 $6,131,413.90(75 CD)

Jones Bros. Contractors, LLC $5,550,817.00 $850,000.00 $6,400,817.00(85 CD)
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EXTENSION

CONTRACT CNW354

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.28.600

Vulcan Construction Materials, LLC $1,200.0000 $34,320.00

Jones Bros. Contractors, LLC $2,500.0000 $71,500.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON2,632.000

Vulcan Construction Materials, LLC $42.0000 $110,544.00

Jones Bros. Contractors, LLC $30.0000 $78,960.00

307-03.07 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M

TON500.000

Vulcan Construction Materials, LLC $142.0000 $71,000.00

Jones Bros. Contractors, LLC $165.0000 $82,500.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON148.000

Vulcan Construction Materials, LLC $1,200.0000 $177,600.00

Jones Bros. Contractors, LLC $600.0000 $88,800.00

411-03.10 ACS MIX(PG76-22) GRADING D

TON22,499.000

Vulcan Construction Materials, LLC $140.0000 $3,149,860.00

Jones Bros. Contractors, LLC $140.0000 $3,149,860.00

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.28.600

Vulcan Construction Materials, LLC $395.0000 $11,297.00

Jones Bros. Contractors, LLC $450.0000 $12,870.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON22,286.000

Vulcan Construction Materials, LLC $32.0000 $713,152.00

Jones Bros. Contractors, LLC $31.0000 $690,866.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH33.000

Vulcan Construction Materials, LLC $75.0000 $2,475.00

Jones Bros. Contractors, LLC $75.0000 $2,475.00

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

EACH33.000

Vulcan Construction Materials, LLC $800.0000 $26,400.00

Jones Bros. Contractors, LLC $800.0000 $26,400.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH33.000

Vulcan Construction Materials, LLC $2,950.0000 $97,350.00

Jones Bros. Contractors, LLC $2,950.0000 $97,350.00
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CONTRACT CNW354

UNIT PRICE

706-01 GUARDRAIL REMOVED

L.F.1,650.000

Vulcan Construction Materials, LLC $0.2500 $412.50

Jones Bros. Contractors, LLC $0.2500 $412.50

712-01 TRAFFIC CONTROL

LS1.000

Vulcan Construction Materials, LLC $240,000.0000 $240,000.00

Jones Bros. Contractors, LLC $310,000.0000 $310,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH200.000

Vulcan Construction Materials, LLC $30.0000 $6,000.00

Jones Bros. Contractors, LLC $33.0000 $6,600.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH4.000

Vulcan Construction Materials, LLC $20.0000 $80.00

Jones Bros. Contractors, LLC $30.0000 $120.00

712-06 SIGNS (CONSTRUCTION)

S.F.2,658.000

Vulcan Construction Materials, LLC $10.2500 $27,244.50

Jones Bros. Contractors, LLC $8.2500 $21,928.50

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)

EACH4.000

Vulcan Construction Materials, LLC $775.0000 $3,100.00

Jones Bros. Contractors, LLC $650.0000 $2,600.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Vulcan Construction Materials, LLC $800.0000 $1,600.00

Jones Bros. Contractors, LLC $1,300.0000 $2,600.00

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY

EACH2.000

Vulcan Construction Materials, LLC $4,200.0000 $8,400.00

Jones Bros. Contractors, LLC $4,800.0000 $9,600.00

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY

EACH12.000

Vulcan Construction Materials, LLC $4,200.0000 $50,400.00

Jones Bros. Contractors, LLC $4,500.0000 $54,000.00

712-08.12 QUEUE PROTECTION TRUCK

DAY120.000

Vulcan Construction Materials, LLC $1,275.0000 $153,000.00

Jones Bros. Contractors, LLC $1,350.0000 $162,000.00

3PAGE



EXTENSION

CONTRACT CNW354

UNIT PRICE

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH4.000

Vulcan Construction Materials, LLC $4,800.0000 $19,200.00

Jones Bros. Contractors, LLC $6,800.0000 $27,200.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH944.000

Vulcan Construction Materials, LLC $30.0000 $28,320.00

Jones Bros. Contractors, LLC $35.0000 $33,040.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH543.000

Vulcan Construction Materials, LLC $12.0000 $6,516.00

Jones Bros. Contractors, LLC $12.0000 $6,516.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.110.000

Vulcan Construction Materials, LLC $25.0000 $2,750.00

Jones Bros. Contractors, LLC $20.0000 $2,200.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH6.000

Vulcan Construction Materials, LLC $225.0000 $1,350.00

Jones Bros. Contractors, LLC $200.0000 $1,200.00

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.450.000

Vulcan Construction Materials, LLC $16.0000 $7,200.00

Jones Bros. Contractors, LLC $15.0000 $6,750.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.34.300

Vulcan Construction Materials, LLC $1,300.0000 $44,590.00

Jones Bros. Contractors, LLC $1,400.0000 $48,020.00

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)

L.F.3,089.000

Vulcan Construction Materials, LLC $1.1000 $3,397.90

Jones Bros. Contractors, LLC $1.0000 $3,089.00

716-09.86 CONTRAST PAVEMENT MARKING 6"

L.M.0.600

Vulcan Construction Materials, LLC $22,000.0000 $13,200.00

Jones Bros. Contractors, LLC $25,000.0000 $15,000.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.33.600

Vulcan Construction Materials, LLC $7,200.0000 $241,920.00

Jones Bros. Contractors, LLC $7,500.0000 $252,000.00
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CONTRACT CNW354
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716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.1,750.000

Vulcan Construction Materials, LLC $4.5000 $7,875.00

Jones Bros. Contractors, LLC $2.0000 $3,500.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.3,620.000

Vulcan Construction Materials, LLC $3.0000 $10,860.00

Jones Bros. Contractors, LLC $3.0000 $10,860.00

717-01 MOBILIZATION

LS1.000

Vulcan Construction Materials, LLC $110,000.0000 $110,000.00

Jones Bros. Contractors, LLC $270,000.0000 $270,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC $5,381,413.90

Jones Bros. Contractors, LLC $5,550,817.00

TOTAL CONTRACTTIME(B)COST(A)

Vulcan Construction Materials, LLC $5,381,413.90 $750,000.00 $6,131,413.90(75 CD)

Jones Bros. Contractors, LLC $5,550,817.00 $850,000.00 $6,400,817.00(85 CD)
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

CHEATHAM COUNTY (Contract No. CNW358 Call 020)

THE GRADING, DRAINAGE AND PAVING ON A S.I.A. ROUTE SERVING CAYMAS BOATS AND NASHVILLE FABRICATION, AND ON S.R. 12
SUPPORTING NASHVILLE FABRICATORS AND ENGINEERS (FROM NEAR L.M. 1.74 TO NEAR L.M. 2.37) IN ASHLAND CITY.

PROJECT LENGTH -

11005-3234-04,11950-3510-04

0.892 MILES

COMPLETION TIME  - ON OR BEFORE MAY 31, 2024

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing, LLC $3,196,410.65

Rawso, LLC $3,705,005.13

Jones Bros. Contractors, LLC $4,273,436.42

Vulcan Construction Materials, LLC $4,787,146.05

Civil Constructors, LLC $5,094,930.15

Rogers Group, Inc. $5,825,061.90
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EXTENSION

CONTRACT CNW358

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Eubank Asphalt Paving & Sealing, LLC $17,500.0000 $17,500.00

Rawso, LLC $25,000.0000 $25,000.00

Jones Bros. Contractors, LLC $220,000.0000 $220,000.00

Vulcan Construction Materials, LLC $125,000.0000 $125,000.00

Civil Constructors, LLC $46,560.0000 $46,560.00

Rogers Group, Inc. $75,000.0000 $75,000.00

201-01 CLEARING AND GRUBBING

LS1.000

Eubank Asphalt Paving & Sealing, LLC $20,000.0000 $20,000.00

Rawso, LLC $50,000.0000 $50,000.00

Jones Bros. Contractors, LLC $50,000.0000 $50,000.00

Vulcan Construction Materials, LLC $50,000.0000 $50,000.00

Civil Constructors, LLC $48,755.0000 $48,755.00

Rogers Group, Inc. $45,000.0000 $45,000.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.13,640.000

Eubank Asphalt Paving & Sealing, LLC $9.0000 $122,760.00

Rawso, LLC $11.5000 $156,860.00

Jones Bros. Contractors, LLC $22.5000 $306,900.00

Vulcan Construction Materials, LLC $20.0000 $272,800.00

Civil Constructors, LLC $30.5000 $416,020.00

Rogers Group, Inc. $29.7500 $405,790.00

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)

TON1,160.000

Eubank Asphalt Paving & Sealing, LLC $28.0000 $32,480.00

Rawso, LLC $30.5000 $35,380.00

Jones Bros. Contractors, LLC $30.0000 $34,800.00

Vulcan Construction Materials, LLC $40.0000 $46,400.00

Civil Constructors, LLC $46.0000 $53,360.00

Rogers Group, Inc. $57.5000 $66,700.00

203-03 BORROW EXCAVATION (UNCLASSIFIED)

C.Y.14,538.000

Eubank Asphalt Paving & Sealing, LLC $14.0000 $203,532.00

Rawso, LLC $19.0000 $276,222.00

Jones Bros. Contractors, LLC $1.0000 $14,538.00

Vulcan Construction Materials, LLC $25.0000 $363,450.00

Civil Constructors, LLC $25.0000 $363,450.00

Rogers Group, Inc. $48.5000 $705,093.00
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EXTENSION

CONTRACT CNW358

UNIT PRICE

203-04 PLACING AND SPREADING TOPSOIL

C.Y.2,232.000

Eubank Asphalt Paving & Sealing, LLC $6.0000 $13,392.00

Rawso, LLC $10.5000 $23,436.00

Jones Bros. Contractors, LLC $23.0000 $51,336.00

Vulcan Construction Materials, LLC $15.0000 $33,480.00

Civil Constructors, LLC $23.0000 $51,336.00

Rogers Group, Inc. $36.7500 $82,026.00

203-06 WATER

M.G.44.000

Eubank Asphalt Paving & Sealing, LLC $40.0000 $1,760.00

Rawso, LLC $39.5000 $1,738.00

Jones Bros. Contractors, LLC $5.0000 $220.00

Vulcan Construction Materials, LLC $5.0000 $220.00

Civil Constructors, LLC $10.0000 $440.00

Rogers Group, Inc. $100.0000 $4,400.00

203-07 FURNISHING & SPREADING TOPSOIL

C.Y.533.000

Eubank Asphalt Paving & Sealing, LLC $10.0000 $5,330.00

Rawso, LLC $16.0000 $8,528.00

Jones Bros. Contractors, LLC $40.0000 $21,320.00

Vulcan Construction Materials, LLC $54.0000 $28,782.00

Civil Constructors, LLC $34.0000 $18,122.00

Rogers Group, Inc. $78.5000 $41,840.50

204-06.01 FLOWABLE FILL (GENERAL)

C.Y.10.000

Eubank Asphalt Paving & Sealing, LLC $200.0000 $2,000.00

Rawso, LLC $291.0000 $2,910.00

Jones Bros. Contractors, LLC $180.0000 $1,800.00

Vulcan Construction Materials, LLC $225.0000 $2,250.00

Civil Constructors, LLC $428.0000 $4,280.00

Rogers Group, Inc. $850.0000 $8,500.00

209-02.07 18" TEMPORARY SLOPE DRAIN

L.F.16.000

Eubank Asphalt Paving & Sealing, LLC $85.0000 $1,360.00

Rawso, LLC $79.5000 $1,272.00

Jones Bros. Contractors, LLC $20.0000 $320.00

Vulcan Construction Materials, LLC $5.0000 $80.00

Civil Constructors, LLC $85.0000 $1,360.00

Rogers Group, Inc. $175.0000 $2,800.00

209-03.99 PROTECTED AREA MARKER (WHITE WITH DECAL)

EACH4.000

Eubank Asphalt Paving & Sealing, LLC $285.0000 $1,140.00

Rawso, LLC $326.0000 $1,304.00

Jones Bros. Contractors, LLC $285.0000 $1,140.00

Vulcan Construction Materials, LLC $150.0000 $600.00

Civil Constructors, LLC $332.0000 $1,328.00

Rogers Group, Inc. $310.0000 $1,240.00
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EXTENSION

CONTRACT CNW358

UNIT PRICE

209-05 SEDIMENT REMOVAL

C.Y.318.000

Eubank Asphalt Paving & Sealing, LLC $7.0000 $2,226.00

Rawso, LLC $12.5000 $3,975.00

Jones Bros. Contractors, LLC $5.0000 $1,590.00

Vulcan Construction Materials, LLC $5.0000 $1,590.00

Civil Constructors, LLC $22.0000 $6,996.00

Rogers Group, Inc. $85.0000 $27,030.00

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.2,839.000

Eubank Asphalt Paving & Sealing, LLC $4.5000 $12,775.50

Rawso, LLC $7.0000 $19,873.00

Jones Bros. Contractors, LLC $5.2000 $14,762.80

Vulcan Construction Materials, LLC $4.8500 $13,769.15

Civil Constructors, LLC $2.6000 $7,381.40

Rogers Group, Inc. $5.3500 $15,188.65

209-08.07 ROCK CHECK DAM

EACH65.000

Eubank Asphalt Paving & Sealing, LLC $360.0000 $23,400.00

Rawso, LLC $417.0000 $27,105.00

Jones Bros. Contractors, LLC $510.0000 $33,150.00

Vulcan Construction Materials, LLC $350.0000 $22,750.00

Civil Constructors, LLC $360.0000 $23,400.00

Rogers Group, Inc. $385.0000 $25,025.00

209-08.08 ENHANCED ROCK CHECK DAM

EACH16.000

Eubank Asphalt Paving & Sealing, LLC $500.0000 $8,000.00

Rawso, LLC $745.0000 $11,920.00

Jones Bros. Contractors, LLC $650.0000 $10,400.00

Vulcan Construction Materials, LLC $425.0000 $6,800.00

Civil Constructors, LLC $699.0000 $11,184.00

Rogers Group, Inc. $475.0000 $7,600.00

209-08.09 FILTER SOCK CHECK DAM

EACH9.000

Eubank Asphalt Paving & Sealing, LLC $185.0000 $1,665.00

Rawso, LLC $340.0000 $3,060.00

Jones Bros. Contractors, LLC $560.0000 $5,040.00

Vulcan Construction Materials, LLC $300.0000 $2,700.00

Civil Constructors, LLC $350.0000 $3,150.00

Rogers Group, Inc. $350.0000 $3,150.00

209-09.04 SEDIMENT FILTER BAG(15' X 10')

EACH2.000

Eubank Asphalt Paving & Sealing, LLC $500.0000 $1,000.00

Rawso, LLC $679.0000 $1,358.00

Jones Bros. Contractors, LLC $1,150.0000 $2,300.00

Vulcan Construction Materials, LLC $475.0000 $950.00

Civil Constructors, LLC $175.0000 $350.00

Rogers Group, Inc. $525.0000 $1,050.00
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EXTENSION

CONTRACT CNW358

UNIT PRICE

209-40.33 CATCH BASIN PROTECTION (TYPE D)

EACH11.000

Eubank Asphalt Paving & Sealing, LLC $100.0000 $1,100.00

Rawso, LLC $283.0000 $3,113.00

Jones Bros. Contractors, LLC $460.0000 $5,060.00

Vulcan Construction Materials, LLC $275.0000 $3,025.00

Civil Constructors, LLC $291.0000 $3,201.00

Rogers Group, Inc. $300.0000 $3,300.00

209-40.48 CATCH BASIN FILTER ASSEMBLY(TYPE 8)

EACH1.000

Eubank Asphalt Paving & Sealing, LLC $110.0000 $110.00

Rawso, LLC $1,130.0000 $1,130.00

Jones Bros. Contractors, LLC $3,500.0000 $3,500.00

Vulcan Construction Materials, LLC $965.0000 $965.00

Civil Constructors, LLC $1,170.0000 $1,170.00

Rogers Group, Inc. $1,075.0000 $1,075.00

209-65.04 TEMPORARY IN STREAM DIVERSION

L.F.50.000

Eubank Asphalt Paving & Sealing, LLC $35.0000 $1,750.00

Rawso, LLC $36.0000 $1,800.00

Jones Bros. Contractors, LLC $110.0000 $5,500.00

Vulcan Construction Materials, LLC $169.0000 $8,450.00

Civil Constructors, LLC $101.0000 $5,050.00

Rogers Group, Inc. $200.0000 $10,000.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON13,169.000

Eubank Asphalt Paving & Sealing, LLC $31.0000 $408,239.00

Rawso, LLC $26.5000 $348,978.50

Jones Bros. Contractors, LLC $30.0000 $395,070.00

Vulcan Construction Materials, LLC $34.5000 $454,330.50

Civil Constructors, LLC $37.5000 $493,837.50

Rogers Group, Inc. $36.5000 $480,668.50

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON92.000

Eubank Asphalt Paving & Sealing, LLC $40.0000 $3,680.00

Rawso, LLC $47.5000 $4,370.00

Jones Bros. Contractors, LLC $55.0000 $5,060.00

Vulcan Construction Materials, LLC $51.8000 $4,765.60

Civil Constructors, LLC $55.0000 $5,060.00

Rogers Group, Inc. $60.0000 $5,520.00

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

TON908.000

Eubank Asphalt Paving & Sealing, LLC $98.0000 $88,984.00

Rawso, LLC $100.0000 $90,800.00

Jones Bros. Contractors, LLC $117.0000 $106,236.00

Vulcan Construction Materials, LLC $110.0000 $99,880.00

Civil Constructors, LLC $110.0000 $99,880.00

Rogers Group, Inc. $120.0000 $108,960.00
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EXTENSION

CONTRACT CNW358

UNIT PRICE

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON781.000

Eubank Asphalt Paving & Sealing, LLC $103.0000 $80,443.00

Rawso, LLC $100.0000 $78,100.00

Jones Bros. Contractors, LLC $154.0000 $120,274.00

Vulcan Construction Materials, LLC $120.0000 $93,720.00

Civil Constructors, LLC $112.7500 $88,057.75

Rogers Group, Inc. $135.0000 $105,435.00

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

TON3,538.000

Eubank Asphalt Paving & Sealing, LLC $96.0000 $339,648.00

Rawso, LLC $100.0000 $353,800.00

Jones Bros. Contractors, LLC $107.0000 $378,566.00

Vulcan Construction Materials, LLC $120.0000 $424,560.00

Civil Constructors, LLC $117.0000 $413,946.00

Rogers Group, Inc. $165.0000 $583,770.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON1,070.000

Eubank Asphalt Paving & Sealing, LLC $108.0000 $115,560.00

Rawso, LLC $105.0000 $112,350.00

Jones Bros. Contractors, LLC $126.0000 $134,820.00

Vulcan Construction Materials, LLC $130.0000 $139,100.00

Civil Constructors, LLC $121.7000 $130,219.00

Rogers Group, Inc. $190.0000 $203,300.00

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON22.000

Eubank Asphalt Paving & Sealing, LLC $100.0000 $2,200.00

Rawso, LLC $841.0000 $18,502.00

Jones Bros. Contractors, LLC $1,000.0000 $22,000.00

Vulcan Construction Materials, LLC $1,200.0000 $26,400.00

Civil Constructors, LLC $910.0000 $20,020.00

Rogers Group, Inc. $1,250.0000 $27,500.00

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON74.000

Eubank Asphalt Paving & Sealing, LLC $25.0000 $1,850.00

Rawso, LLC $50.5000 $3,737.00

Jones Bros. Contractors, LLC $80.0000 $5,920.00

Vulcan Construction Materials, LLC $50.0000 $3,700.00

Civil Constructors, LLC $44.0000 $3,256.00

Rogers Group, Inc. $75.0000 $5,550.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON26.000

Eubank Asphalt Paving & Sealing, LLC $400.0000 $10,400.00

Rawso, LLC $841.0000 $21,866.00

Jones Bros. Contractors, LLC $800.0000 $20,800.00

Vulcan Construction Materials, LLC $1,200.0000 $31,200.00

Civil Constructors, LLC $910.0000 $23,660.00

Rogers Group, Inc. $1,000.0000 $26,000.00

6PAGE



EXTENSION

CONTRACT CNW358

UNIT PRICE

411-01.10 ACS MIX(PG64-22) GRADING D

TON487.000

Eubank Asphalt Paving & Sealing, LLC $115.0000 $56,005.00

Rawso, LLC $140.0000 $68,180.00

Jones Bros. Contractors, LLC $213.0000 $103,731.00

Vulcan Construction Materials, LLC $148.5000 $72,319.50

Civil Constructors, LLC $161.7500 $78,772.25

Rogers Group, Inc. $150.0000 $73,050.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON2,402.000

Eubank Asphalt Paving & Sealing, LLC $120.0000 $288,240.00

Rawso, LLC $124.0000 $297,848.00

Jones Bros. Contractors, LLC $138.0000 $331,476.00

Vulcan Construction Materials, LLC $148.5000 $356,697.00

Civil Constructors, LLC $150.0000 $360,300.00

Rogers Group, Inc. $155.0000 $372,310.00

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.0.600

Eubank Asphalt Paving & Sealing, LLC $1,500.0000 $900.00

Rawso, LLC $3,850.0000 $2,310.00

Jones Bros. Contractors, LLC $3,400.0000 $2,040.00

Vulcan Construction Materials, LLC $3,400.0000 $2,040.00

Civil Constructors, LLC $1,940.0000 $1,164.00

Rogers Group, Inc. $3,800.0000 $2,280.00

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

L.M.0.600

Eubank Asphalt Paving & Sealing, LLC $1,500.0000 $900.00

Rawso, LLC $3,850.0000 $2,310.00

Jones Bros. Contractors, LLC $3,400.0000 $2,040.00

Vulcan Construction Materials, LLC $3,400.0000 $2,040.00

Civil Constructors, LLC $1,940.0000 $1,164.00

Rogers Group, Inc. $3,800.0000 $2,280.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON1,759.000

Eubank Asphalt Paving & Sealing, LLC $30.0000 $52,770.00

Rawso, LLC $19.5000 $34,300.50

Jones Bros. Contractors, LLC $42.2500 $74,317.75

Vulcan Construction Materials, LLC $40.0000 $70,360.00

Civil Constructors, LLC $20.6500 $36,323.35

Rogers Group, Inc. $35.0000 $61,565.00

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)

L.F.273.000

Eubank Asphalt Paving & Sealing, LLC $95.0000 $25,935.00

Rawso, LLC $103.0000 $28,119.00

Jones Bros. Contractors, LLC $105.0000 $28,665.00

Vulcan Construction Materials, LLC $179.0000 $48,867.00

Civil Constructors, LLC $244.0000 $66,612.00

Rogers Group, Inc. $275.0000 $75,075.00
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CONTRACT CNW358

UNIT PRICE

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)

L.F.53.000

Eubank Asphalt Paving & Sealing, LLC $150.0000 $7,950.00

Rawso, LLC $117.0000 $6,201.00

Jones Bros. Contractors, LLC $110.0000 $5,830.00

Vulcan Construction Materials, LLC $318.0000 $16,854.00

Civil Constructors, LLC $479.0000 $25,387.00

Rogers Group, Inc. $225.0000 $11,925.00

607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)

L.F.98.000

Eubank Asphalt Paving & Sealing, LLC $250.0000 $24,500.00

Rawso, LLC $203.0000 $19,894.00

Jones Bros. Contractors, LLC $160.0000 $15,680.00

Vulcan Construction Materials, LLC $273.0000 $26,754.00

Civil Constructors, LLC $434.0000 $42,532.00

Rogers Group, Inc. $255.0000 $24,990.00

607-39.02 18" PIPE CULVERT (SIDE DRAIN)

L.F.126.000

Eubank Asphalt Paving & Sealing, LLC $90.0000 $11,340.00

Rawso, LLC $93.5000 $11,781.00

Jones Bros. Contractors, LLC $90.0000 $11,340.00

Vulcan Construction Materials, LLC $187.0000 $23,562.00

Civil Constructors, LLC $167.0000 $21,042.00

Rogers Group, Inc. $175.0000 $22,050.00

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)

C.Y.8.000

Eubank Asphalt Paving & Sealing, LLC $850.0000 $6,800.00

Rawso, LLC $1,440.0000 $11,520.00

Jones Bros. Contractors, LLC $2,000.0000 $16,000.00

Vulcan Construction Materials, LLC $1,280.0000 $10,240.00

Civil Constructors, LLC $2,190.0000 $17,520.00

Rogers Group, Inc. $2,000.0000 $16,000.00

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)

LB.209.000

Eubank Asphalt Paving & Sealing, LLC $3.0000 $627.00

Rawso, LLC $2.2500 $470.25

Jones Bros. Contractors, LLC $2.0000 $418.00

Vulcan Construction Materials, LLC $2.0000 $418.00

Civil Constructors, LLC $8.4000 $1,755.60

Rogers Group, Inc. $2.2500 $470.25

611-07.31 18IN ENDWALL (SIDE DRAIN)

EACH2.000

Eubank Asphalt Paving & Sealing, LLC $4,500.0000 $9,000.00

Rawso, LLC $3,800.0000 $7,600.00

Jones Bros. Contractors, LLC $4,100.0000 $8,200.00

Vulcan Construction Materials, LLC $3,360.0000 $6,720.00

Civil Constructors, LLC $4,770.0000 $9,540.00

Rogers Group, Inc. $5,500.0000 $11,000.00
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CONTRACT CNW358

UNIT PRICE

611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1

EACH2.000

Eubank Asphalt Paving & Sealing, LLC $4,100.0000 $8,200.00

Rawso, LLC $2,460.0000 $4,920.00

Jones Bros. Contractors, LLC $3,100.0000 $6,200.00

Vulcan Construction Materials, LLC $2,170.0000 $4,340.00

Civil Constructors, LLC $6,460.0000 $12,920.00

Rogers Group, Inc. $4,000.0000 $8,000.00

611-07.70 48IN ENDWALL (CROSS DRAIN) 4:1

EACH1.000

Eubank Asphalt Paving & Sealing, LLC $8,000.0000 $8,000.00

Rawso, LLC $8,710.0000 $8,710.00

Jones Bros. Contractors, LLC $12,000.0000 $12,000.00

Vulcan Construction Materials, LLC $7,700.0000 $7,700.00

Civil Constructors, LLC $17,530.0000 $17,530.00

Rogers Group, Inc. $12,000.0000 $12,000.00

611-38.01 CATCH BASINS, TYPE 38, 0' - 4' DEPTH

EACH4.000

Eubank Asphalt Paving & Sealing, LLC $2,800.0000 $11,200.00

Rawso, LLC $3,640.0000 $14,560.00

Jones Bros. Contractors, LLC $5,500.0000 $22,000.00

Vulcan Construction Materials, LLC $2,700.0000 $10,800.00

Civil Constructors, LLC $7,830.0000 $31,320.00

Rogers Group, Inc. $5,850.0000 $23,400.00

611-43.02 CATCH BASINS, TYPE 43, > 4' - 8' DEPTH

EACH1.000

Eubank Asphalt Paving & Sealing, LLC $8,500.0000 $8,500.00

Rawso, LLC $12,740.0000 $12,740.00

Jones Bros. Contractors, LLC $12,500.0000 $12,500.00

Vulcan Construction Materials, LLC $10,500.0000 $10,500.00

Civil Constructors, LLC $16,440.0000 $16,440.00

Rogers Group, Inc. $19,375.0000 $19,375.00

701-01.01 CONCRETE SIDEWALK (4 ")

S.F.168.000

Eubank Asphalt Paving & Sealing, LLC $12.0000 $2,016.00

Rawso, LLC $16.0000 $2,688.00

Jones Bros. Contractors, LLC $15.0000 $2,520.00

Vulcan Construction Materials, LLC $15.0000 $2,520.00

Civil Constructors, LLC $22.7000 $3,813.60

Rogers Group, Inc. $11.5000 $1,932.00

701-02 CONCRETE DRIVEWAY

S.F.1,812.000

Eubank Asphalt Paving & Sealing, LLC $12.3000 $22,287.60

Rawso, LLC $12.2500 $22,197.00

Jones Bros. Contractors, LLC $11.5000 $20,838.00

Vulcan Construction Materials, LLC $11.5000 $20,838.00

Civil Constructors, LLC $15.6000 $28,267.20

Rogers Group, Inc. $13.2500 $24,009.00

9PAGE



EXTENSION

CONTRACT CNW358

UNIT PRICE

701-02.02 CONCRETE DRIVEWAY (8")

S.F.5,929.000

Eubank Asphalt Paving & Sealing, LLC $13.3500 $79,152.15

Rawso, LLC $12.5000 $74,112.50

Jones Bros. Contractors, LLC $12.0000 $71,148.00

Vulcan Construction Materials, LLC $12.0000 $71,148.00

Civil Constructors, LLC $16.2500 $96,346.25

Rogers Group, Inc. $14.2500 $84,488.25

702-01.01 EXTRUDED SLOPING CURB

L.F.281.000

Eubank Asphalt Paving & Sealing, LLC $35.0000 $9,835.00

Rawso, LLC $21.0000 $5,901.00

Jones Bros. Contractors, LLC $20.0000 $5,620.00

Vulcan Construction Materials, LLC $20.0000 $5,620.00

Civil Constructors, LLC $23.3000 $6,547.30

Rogers Group, Inc. $37.5000 $10,537.50

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.1,875.000

Eubank Asphalt Paving & Sealing, LLC $30.0000 $56,250.00

Rawso, LLC $30.0000 $56,250.00

Jones Bros. Contractors, LLC $28.0000 $52,500.00

Vulcan Construction Materials, LLC $28.0000 $52,500.00

Civil Constructors, LLC $34.6000 $64,875.00

Rogers Group, Inc. $30.0000 $56,250.00

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3

EACH4.000

Eubank Asphalt Paving & Sealing, LLC $1,150.0000 $4,600.00

Rawso, LLC $1,580.0000 $6,320.00

Jones Bros. Contractors, LLC $1,500.0000 $6,000.00

Vulcan Construction Materials, LLC $1,500.0000 $6,000.00

Civil Constructors, LLC $1,750.0000 $7,000.00

Rogers Group, Inc. $1,600.0000 $6,400.00

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3

EACH7.000

Eubank Asphalt Paving & Sealing, LLC $850.0000 $5,950.00

Rawso, LLC $1,425.0000 $9,975.00

Jones Bros. Contractors, LLC $1,350.0000 $9,450.00

Vulcan Construction Materials, LLC $1,350.0000 $9,450.00

Civil Constructors, LLC $1,250.0000 $8,750.00

Rogers Group, Inc. $1,500.0000 $10,500.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH4.000

Eubank Asphalt Paving & Sealing, LLC $3,800.0000 $15,200.00

Rawso, LLC $3,075.0000 $12,300.00

Jones Bros. Contractors, LLC $2,900.0000 $11,600.00

Vulcan Construction Materials, LLC $2,900.0000 $11,600.00

Civil Constructors, LLC $3,600.0000 $14,400.00

Rogers Group, Inc. $3,200.0000 $12,800.00
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706-01 GUARDRAIL REMOVED

L.F.828.000

Eubank Asphalt Paving & Sealing, LLC $2.0000 $1,656.00

Rawso, LLC $1.0700 $885.96

Jones Bros. Contractors, LLC $1.0000 $828.00

Vulcan Construction Materials, LLC $1.0000 $828.00

Civil Constructors, LLC $1.1500 $952.20

Rogers Group, Inc. $1.1000 $910.80

706-06.03 RADIUS RAIL

L.F.113.000

Eubank Asphalt Paving & Sealing, LLC $33.0000 $3,729.00

Rawso, LLC $38.0000 $4,294.00

Jones Bros. Contractors, LLC $36.0000 $4,068.00

Vulcan Construction Materials, LLC $36.0000 $4,068.00

Civil Constructors, LLC $42.0000 $4,746.00

Rogers Group, Inc. $38.5000 $4,350.50

706-10.26 ROUNDED END ELEMENT

EACH4.000

Eubank Asphalt Paving & Sealing, LLC $80.0000 $320.00

Rawso, LLC $106.0000 $424.00

Jones Bros. Contractors, LLC $100.0000 $400.00

Vulcan Construction Materials, LLC $100.0000 $400.00

Civil Constructors, LLC $117.0000 $468.00

Rogers Group, Inc. $108.0000 $432.00

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.2,768.000

Eubank Asphalt Paving & Sealing, LLC $3.0000 $8,304.00

Rawso, LLC $2.0000 $5,536.00

Jones Bros. Contractors, LLC $3.5000 $9,688.00

Vulcan Construction Materials, LLC $2.2500 $6,228.00

Civil Constructors, LLC $2.0500 $5,674.40

Rogers Group, Inc. $2.5000 $6,920.00

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON544.000

Eubank Asphalt Paving & Sealing, LLC $42.0000 $22,848.00

Rawso, LLC $49.5000 $26,928.00

Jones Bros. Contractors, LLC $58.0000 $31,552.00

Vulcan Construction Materials, LLC $50.0000 $27,200.00

Civil Constructors, LLC $65.5000 $35,632.00

Rogers Group, Inc. $75.0000 $40,800.00

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON835.000

Eubank Asphalt Paving & Sealing, LLC $42.0000 $35,070.00

Rawso, LLC $49.5000 $41,332.50

Jones Bros. Contractors, LLC $58.0000 $48,430.00

Vulcan Construction Materials, LLC $50.0000 $41,750.00

Civil Constructors, LLC $49.5000 $41,332.50

Rogers Group, Inc. $75.0000 $62,625.00
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709-05.08 MACHINED RIP-RAP (CLASS B)

TON16.000

Eubank Asphalt Paving & Sealing, LLC $75.0000 $1,200.00

Rawso, LLC $59.0000 $944.00

Jones Bros. Contractors, LLC $58.0000 $928.00

Vulcan Construction Materials, LLC $70.0000 $1,120.00

Civil Constructors, LLC $107.0000 $1,712.00

Rogers Group, Inc. $125.0000 $2,000.00

712-01 TRAFFIC CONTROL

LS1.000

Eubank Asphalt Paving & Sealing, LLC $27,000.0000 $27,000.00

Rawso, LLC $36,565.4700 $36,565.47

Jones Bros. Contractors, LLC $175,000.0000 $175,000.00

Vulcan Construction Materials, LLC $175,000.0000 $175,000.00

Civil Constructors, LLC $67,200.0000 $67,200.00

Rogers Group, Inc. $200,000.0000 $200,000.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.7,336.000

Eubank Asphalt Paving & Sealing, LLC $7.0000 $51,352.00

Rawso, LLC $43.5000 $319,116.00

Jones Bros. Contractors, LLC $37.0000 $271,432.00

Vulcan Construction Materials, LLC $75.0000 $550,200.00

Civil Constructors, LLC $68.0000 $498,848.00

Rogers Group, Inc. $58.5000 $429,156.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH6.000

Eubank Asphalt Paving & Sealing, LLC $500.0000 $3,000.00

Rawso, LLC $6,710.0000 $40,260.00

Jones Bros. Contractors, LLC $14,500.0000 $87,000.00

Vulcan Construction Materials, LLC $20,000.0000 $120,000.00

Civil Constructors, LLC $15,910.0000 $95,460.00

Rogers Group, Inc. $14,350.0000 $86,100.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH197.000

Eubank Asphalt Paving & Sealing, LLC $55.0000 $10,835.00

Rawso, LLC $55.0000 $10,835.00

Jones Bros. Contractors, LLC $48.0000 $9,456.00

Vulcan Construction Materials, LLC $35.0000 $6,895.00

Civil Constructors, LLC $56.0000 $11,032.00

Rogers Group, Inc. $52.0000 $10,244.00

712-04.50 BARRIER RAIL DELINEATOR

EACH70.000

Eubank Asphalt Paving & Sealing, LLC $5.0000 $350.00

Rawso, LLC $16.0000 $1,120.00

Jones Bros. Contractors, LLC $14.0000 $980.00

Vulcan Construction Materials, LLC $8.5000 $595.00

Civil Constructors, LLC $16.3000 $1,141.00

Rogers Group, Inc. $15.2500 $1,067.50
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712-05.01 WARNING LIGHTS (TYPE A)

EACH14.000

Eubank Asphalt Paving & Sealing, LLC $5.0000 $70.00

Rawso, LLC $59.5000 $833.00

Jones Bros. Contractors, LLC $52.0000 $728.00

Vulcan Construction Materials, LLC $25.0000 $350.00

Civil Constructors, LLC $60.5000 $847.00

Rogers Group, Inc. $56.5000 $791.00

712-06 SIGNS (CONSTRUCTION)

S.F.776.000

Eubank Asphalt Paving & Sealing, LLC $9.0000 $6,984.00

Rawso, LLC $8.7500 $6,790.00

Jones Bros. Contractors, LLC $7.7500 $6,014.00

Vulcan Construction Materials, LLC $9.7500 $7,566.00

Civil Constructors, LLC $9.0000 $6,984.00

Rogers Group, Inc. $10.0000 $7,760.00

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.68.000

Eubank Asphalt Paving & Sealing, LLC $20.0000 $1,360.00

Rawso, LLC $16.5000 $1,122.00

Jones Bros. Contractors, LLC $14.2500 $969.00

Vulcan Construction Materials, LLC $22.0000 $1,496.00

Civil Constructors, LLC $16.6000 $1,128.80

Rogers Group, Inc. $15.5000 $1,054.00

712-08.03 ARROW BOARD (TYPE C)

EACH5.000

Eubank Asphalt Paving & Sealing, LLC $500.0000 $2,500.00

Rawso, LLC $1,830.0000 $9,150.00

Jones Bros. Contractors, LLC $1,600.0000 $8,000.00

Vulcan Construction Materials, LLC $975.0000 $4,875.00

Civil Constructors, LLC $1,860.0000 $9,300.00

Rogers Group, Inc. $1,750.0000 $8,750.00

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.7,170.000

Eubank Asphalt Paving & Sealing, LLC $1.0000 $7,170.00

Rawso, LLC $4.0000 $28,680.00

Jones Bros. Contractors, LLC $5.0000 $35,850.00

Vulcan Construction Materials, LLC $5.0000 $35,850.00

Civil Constructors, LLC $6.0000 $43,020.00

Rogers Group, Inc. $5.3500 $38,359.50

712-09.08 REMOVABLE PAVEMENT MARKING (6" line)

L.F.51,560.000

Eubank Asphalt Paving & Sealing, LLC $1.0000 $51,560.00

Rawso, LLC $3.0000 $154,680.00

Jones Bros. Contractors, LLC $3.0000 $154,680.00

Vulcan Construction Materials, LLC $3.0000 $154,680.00

Civil Constructors, LLC $3.6000 $185,616.00

Rogers Group, Inc. $3.2500 $167,570.00
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713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH72.000

Eubank Asphalt Paving & Sealing, LLC $48.0000 $3,456.00

Rawso, LLC $54.5000 $3,924.00

Jones Bros. Contractors, LLC $48.0000 $3,456.00

Vulcan Construction Materials, LLC $55.0000 $3,960.00

Civil Constructors, LLC $56.0000 $4,032.00

Rogers Group, Inc. $52.0000 $3,744.00

713-02.15 FLEXIBLE DELINEATOR (YELLOW)

EACH10.000

Eubank Asphalt Paving & Sealing, LLC $48.0000 $480.00

Rawso, LLC $54.5000 $545.00

Jones Bros. Contractors, LLC $48.0000 $480.00

Vulcan Construction Materials, LLC $55.0000 $550.00

Civil Constructors, LLC $56.0000 $560.00

Rogers Group, Inc. $52.0000 $520.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.64.000

Eubank Asphalt Paving & Sealing, LLC $6.5000 $416.00

Rawso, LLC $8.0000 $512.00

Jones Bros. Contractors, LLC $6.5000 $416.00

Vulcan Construction Materials, LLC $5.5000 $352.00

Civil Constructors, LLC $7.6000 $486.40

Rogers Group, Inc. $7.0000 $448.00

713-11.21 P POST SLIP BASE

EACH37.000

Eubank Asphalt Paving & Sealing, LLC $495.0000 $18,315.00

Rawso, LLC $415.0000 $15,355.00

Jones Bros. Contractors, LLC $495.0000 $18,315.00

Vulcan Construction Materials, LLC $475.0000 $17,575.00

Civil Constructors, LLC $577.0000 $21,349.00

Rogers Group, Inc. $535.0000 $19,795.00

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.88.000

Eubank Asphalt Paving & Sealing, LLC $19.5000 $1,716.00

Rawso, LLC $15.5000 $1,364.00

Jones Bros. Contractors, LLC $19.5000 $1,716.00

Vulcan Construction Materials, LLC $18.2500 $1,606.00

Civil Constructors, LLC $22.7000 $1,997.60

Rogers Group, Inc. $21.0000 $1,848.00

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.266.000

Eubank Asphalt Paving & Sealing, LLC $21.5000 $5,719.00

Rawso, LLC $16.5000 $4,389.00

Jones Bros. Contractors, LLC $21.5000 $5,719.00

Vulcan Construction Materials, LLC $19.2500 $5,120.50

Civil Constructors, LLC $25.1000 $6,676.60

Rogers Group, Inc. $23.2500 $6,184.50
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713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Eubank Asphalt Paving & Sealing, LLC $350.0000 $350.00

Rawso, LLC $175.0000 $175.00

Jones Bros. Contractors, LLC $350.0000 $350.00

Vulcan Construction Materials, LLC $1,125.0000 $1,125.00

Civil Constructors, LLC $408.0000 $408.00

Rogers Group, Inc. $375.0000 $375.00

716-01.05 TEMPORARY RAISED PAVEMENT MARKER

EACH56.000

Eubank Asphalt Paving & Sealing, LLC $15.0000 $840.00

Rawso, LLC $17.0000 $952.00

Jones Bros. Contractors, LLC $25.0000 $1,400.00

Vulcan Construction Materials, LLC $25.0000 $1,400.00

Civil Constructors, LLC $29.1000 $1,629.60

Rogers Group, Inc. $27.0000 $1,512.00

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

EACH90.000

Eubank Asphalt Paving & Sealing, LLC $55.0000 $4,950.00

Rawso, LLC $57.0000 $5,130.00

Jones Bros. Contractors, LLC $32.0000 $2,880.00

Vulcan Construction Materials, LLC $32.0000 $2,880.00

Civil Constructors, LLC $37.5000 $3,375.00

Rogers Group, Inc. $35.0000 $3,150.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH132.000

Eubank Asphalt Paving & Sealing, LLC $55.0000 $7,260.00

Rawso, LLC $57.0000 $7,524.00

Jones Bros. Contractors, LLC $32.0000 $4,224.00

Vulcan Construction Materials, LLC $32.0000 $4,224.00

Civil Constructors, LLC $37.5000 $4,950.00

Rogers Group, Inc. $35.0000 $4,620.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH198.000

Eubank Asphalt Paving & Sealing, LLC $10.0000 $1,980.00

Rawso, LLC $13.5000 $2,673.00

Jones Bros. Contractors, LLC $12.0000 $2,376.00

Vulcan Construction Materials, LLC $12.0000 $2,376.00

Civil Constructors, LLC $14.0000 $2,772.00

Rogers Group, Inc. $13.0000 $2,574.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.3.400

Eubank Asphalt Paving & Sealing, LLC $35.0000 $119.00

Rawso, LLC $57.0000 $193.80

Jones Bros. Contractors, LLC $30.0000 $102.00

Vulcan Construction Materials, LLC $30.0000 $102.00

Civil Constructors, LLC $35.0000 $119.00

Rogers Group, Inc. $32.0000 $108.80
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716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.116.000

Eubank Asphalt Paving & Sealing, LLC $25.0000 $2,900.00

Rawso, LLC $23.0000 $2,668.00

Jones Bros. Contractors, LLC $25.0000 $2,900.00

Vulcan Construction Materials, LLC $25.0000 $2,900.00

Civil Constructors, LLC $29.1000 $3,375.60

Rogers Group, Inc. $27.0000 $3,132.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH11.000

Eubank Asphalt Paving & Sealing, LLC $250.0000 $2,750.00

Rawso, LLC $228.0000 $2,508.00

Jones Bros. Contractors, LLC $225.0000 $2,475.00

Vulcan Construction Materials, LLC $225.0000 $2,475.00

Civil Constructors, LLC $262.0000 $2,882.00

Rogers Group, Inc. $250.0000 $2,750.00

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH3.000

Eubank Asphalt Paving & Sealing, LLC $525.0000 $1,575.00

Rawso, LLC $740.0000 $2,220.00

Jones Bros. Contractors, LLC $500.0000 $1,500.00

Vulcan Construction Materials, LLC $500.0000 $1,500.00

Civil Constructors, LLC $583.0000 $1,749.00

Rogers Group, Inc. $550.0000 $1,650.00

716-05.01 PAINTED PAVEMENT MARKING (4" LINE)

L.M.1.000

Eubank Asphalt Paving & Sealing, LLC $3,300.0000 $3,300.00

Rawso, LLC $1,370.0000 $1,370.00

Jones Bros. Contractors, LLC $1,500.0000 $1,500.00

Vulcan Construction Materials, LLC $1,500.0000 $1,500.00

Civil Constructors, LLC $1,750.0000 $1,750.00

Rogers Group, Inc. $1,650.0000 $1,650.00

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)

L.F.45.000

Eubank Asphalt Paving & Sealing, LLC $5.0000 $225.00

Rawso, LLC $1.2500 $56.25

Jones Bros. Contractors, LLC $5.0000 $225.00

Vulcan Construction Materials, LLC $5.0000 $225.00

Civil Constructors, LLC $5.8000 $261.00

Rogers Group, Inc. $5.5000 $247.50

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.3.500

Eubank Asphalt Paving & Sealing, LLC $4,000.0000 $14,000.00

Rawso, LLC $5,000.0000 $17,500.00

Jones Bros. Contractors, LLC $1,500.0000 $5,250.00

Vulcan Construction Materials, LLC $1,500.0000 $5,250.00

Civil Constructors, LLC $1,750.0000 $6,125.00

Rogers Group, Inc. $1,650.0000 $5,775.00
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716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.3.500

Eubank Asphalt Paving & Sealing, LLC $10,750.0000 $37,625.00

Rawso, LLC $8,540.0000 $29,890.00

Jones Bros. Contractors, LLC $7,500.0000 $26,250.00

Vulcan Construction Materials, LLC $7,500.0000 $26,250.00

Civil Constructors, LLC $9,005.0000 $31,517.50

Rogers Group, Inc. $8,050.0000 $28,175.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.565.000

Eubank Asphalt Paving & Sealing, LLC $5.5000 $3,107.50

Rawso, LLC $3.5000 $1,977.50

Jones Bros. Contractors, LLC $4.0000 $2,260.00

Vulcan Construction Materials, LLC $4.0000 $2,260.00

Civil Constructors, LLC $4.6500 $2,627.25

Rogers Group, Inc. $4.3000 $2,429.50

717-01 MOBILIZATION

LS1.000

Eubank Asphalt Paving & Sealing, LLC $250,000.0000 $250,000.00

Rawso, LLC $185,000.0000 $185,000.00

Jones Bros. Contractors, LLC $212,000.0000 $212,000.00

Vulcan Construction Materials, LLC $149,000.0000 $149,000.00

Civil Constructors, LLC $262,060.0000 $262,060.00

Rogers Group, Inc. $250,000.0000 $250,000.00

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.1,623.000

Eubank Asphalt Paving & Sealing, LLC $2.5000 $4,057.50

Rawso, LLC $2.7500 $4,463.25

Jones Bros. Contractors, LLC $3.0000 $4,869.00

Vulcan Construction Materials, LLC $3.5000 $5,680.50

Civil Constructors, LLC $1.7000 $2,759.10

Rogers Group, Inc. $4.0000 $6,492.00

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

S.Y.1,507.000

Eubank Asphalt Paving & Sealing, LLC $2.1500 $3,240.05

Rawso, LLC $2.2500 $3,390.75

Jones Bros. Contractors, LLC $2.5000 $3,767.50

Vulcan Construction Materials, LLC $2.0000 $3,014.00

Civil Constructors, LLC $4.2000 $6,329.40

Rogers Group, Inc. $2.2500 $3,390.75

740-11.01 TEMPORARY SEDIMENT TUBE 8IN

L.F.5,146.000

Eubank Asphalt Paving & Sealing, LLC $4.5000 $23,157.00

Rawso, LLC $2.7500 $14,151.50

Jones Bros. Contractors, LLC $3.4500 $17,753.70

Vulcan Construction Materials, LLC $2.6500 $13,636.90

Civil Constructors, LLC $2.9000 $14,923.40

Rogers Group, Inc. $3.0000 $15,438.00
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740-11.02 TEMPORARY SEDIMENT TUBE 12IN

L.F.2,000.000

Eubank Asphalt Paving & Sealing, LLC $4.6000 $9,200.00

Rawso, LLC $4.0000 $8,000.00

Jones Bros. Contractors, LLC $3.6000 $7,200.00

Vulcan Construction Materials, LLC $2.9500 $5,900.00

Civil Constructors, LLC $4.1000 $8,200.00

Rogers Group, Inc. $3.2500 $6,500.00

740-11.03 TEMPORARY SEDIMENT TUBE 18IN

L.F.649.000

Eubank Asphalt Paving & Sealing, LLC $4.5000 $2,920.50

Rawso, LLC $5.0000 $3,245.00

Jones Bros. Contractors, LLC $7.2000 $4,672.80

Vulcan Construction Materials, LLC $3.5000 $2,271.50

Civil Constructors, LLC $5.2000 $3,374.80

Rogers Group, Inc. $4.0000 $2,596.00

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT97.000

Eubank Asphalt Paving & Sealing, LLC $50.0000 $4,850.00

Rawso, LLC $39.5000 $3,831.50

Jones Bros. Contractors, LLC $65.0000 $6,305.00

Vulcan Construction Materials, LLC $35.0000 $3,395.00

Civil Constructors, LLC $120.0000 $11,640.00

Rogers Group, Inc. $60.0000 $5,820.00

801-01.34 GRASS SEED MIX (RIPZN/FLPL)

UNIT8.000

Eubank Asphalt Paving & Sealing, LLC $300.0000 $2,400.00

Rawso, LLC $201.0000 $1,608.00

Jones Bros. Contractors, LLC $120.0000 $960.00

Vulcan Construction Materials, LLC $178.0000 $1,424.00

Civil Constructors, LLC $360.0000 $2,880.00

Rogers Group, Inc. $130.0000 $1,040.00

801-01.65 TEMPORARY MULCH

UNIT130.000

Eubank Asphalt Paving & Sealing, LLC $26.0000 $3,380.00

Rawso, LLC $27.0000 $3,510.00

Jones Bros. Contractors, LLC $30.0000 $3,900.00

Vulcan Construction Materials, LLC $24.0000 $3,120.00

Civil Constructors, LLC $60.0000 $7,800.00

Rogers Group, Inc. $32.5000 $4,225.00

801-02 SEEDING (WITHOUT MULCH)

UNIT65.000

Eubank Asphalt Paving & Sealing, LLC $36.0000 $2,340.00

Rawso, LLC $38.5000 $2,502.50

Jones Bros. Contractors, LLC $35.0000 $2,275.00

Vulcan Construction Materials, LLC $34.0000 $2,210.00

Civil Constructors, LLC $60.0000 $3,900.00

Rogers Group, Inc. $32.5000 $2,112.50
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801-03 WATER (SEEDING & SODDING)

M.G.39.000

Eubank Asphalt Paving & Sealing, LLC $80.0000 $3,120.00

Rawso, LLC $90.5000 $3,529.50

Jones Bros. Contractors, LLC $20.0000 $780.00

Vulcan Construction Materials, LLC $80.0000 $3,120.00

Civil Constructors, LLC $72.0000 $2,808.00

Rogers Group, Inc. $21.5000 $838.50

802-11.11 CERCIS CANADENSIS (REDBUD 2-5FT CNTNR GRWN)

EACH13.000

Eubank Asphalt Paving & Sealing, LLC $35.0000 $455.00

Rawso, LLC $35.0000 $455.00

Jones Bros. Contractors, LLC $125.0000 $1,625.00

Vulcan Construction Materials, LLC $31.0000 $403.00

Civil Constructors, LLC $36.0000 $468.00

Rogers Group, Inc. $135.0000 $1,755.00

802-11.12 CORNUS FLORIDA (FLOWERING DOGWOOD 2-5FT CNTNR GRWN)

EACH14.000

Eubank Asphalt Paving & Sealing, LLC $35.0000 $490.00

Rawso, LLC $35.0000 $490.00

Jones Bros. Contractors, LLC $125.0000 $1,750.00

Vulcan Construction Materials, LLC $31.0000 $434.00

Civil Constructors, LLC $120.0000 $1,680.00

Rogers Group, Inc. $135.0000 $1,890.00

803-01 SODDING (NEW SOD)

S.Y.10,687.000

Eubank Asphalt Paving & Sealing, LLC $5.7500 $61,450.25

Rawso, LLC $5.3000 $56,641.10

Jones Bros. Contractors, LLC $6.0000 $64,122.00

Vulcan Construction Materials, LLC $5.1000 $54,503.70

Civil Constructors, LLC $7.2000 $76,946.40

Rogers Group, Inc. $6.5000 $69,465.50

805-01.02 TURF REINFORCEMENT MAT (CLASS II)

S.Y.246.000

Eubank Asphalt Paving & Sealing, LLC $9.0000 $2,214.00

Rawso, LLC $9.7500 $2,398.50

Jones Bros. Contractors, LLC $4.8000 $1,180.80

Vulcan Construction Materials, LLC $8.6500 $2,127.90

Civil Constructors, LLC $6.0000 $1,476.00

Rogers Group, Inc. $5.1500 $1,266.90

805-12.02 EROSION CONTROL BLANKET (TYPE II)

S.Y.5,810.000

Eubank Asphalt Paving & Sealing, LLC $1.3500 $7,843.50

Rawso, LLC $1.5000 $8,715.00

Jones Bros. Contractors, LLC $1.5000 $8,715.00

Vulcan Construction Materials, LLC $1.3000 $7,553.00

Civil Constructors, LLC $1.5000 $8,715.00

Rogers Group, Inc. $1.7500 $10,167.50
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EXTENSION

CONTRACT CNW358

UNIT PRICE

805-12.03 EROSION CONTROL BLANKET (TYPE III)

S.Y.2,844.000

Eubank Asphalt Paving & Sealing, LLC $1.9200 $5,460.48

Rawso, LLC $2.2500 $6,399.00

Jones Bros. Contractors, LLC $2.2500 $6,399.00

Vulcan Construction Materials, LLC $1.9000 $5,403.60

Civil Constructors, LLC $2.2000 $6,256.80

Rogers Group, Inc. $2.5000 $7,110.00

806-02.03 PROJECT MOWING

CYCL4.000

Eubank Asphalt Paving & Sealing, LLC $1,000.0000 $4,000.00

Rawso, LLC $2,550.0000 $10,200.00

Jones Bros. Contractors, LLC $3,800.0000 $15,200.00

Vulcan Construction Materials, LLC $3,500.0000 $14,000.00

Civil Constructors, LLC $3,000.0000 $12,000.00

Rogers Group, Inc. $4,075.0000 $16,300.00
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EXTENSION

CONTRACT CNW358

UNIT PRICE

UTILITY CATEGORY

790-04.03 POLE 45FT CLASS 3 WOOD

EACH3.000

Eubank Asphalt Paving & Sealing, LLC $5,790.0000 $17,370.00

Rawso, LLC $5,700.0000 $17,100.00

Jones Bros. Contractors, LLC $5,500.0000 $16,500.00

Vulcan Construction Materials, LLC $5,500.0000 $16,500.00

Civil Constructors, LLC $4,310.0000 $12,930.00

Rogers Group, Inc. $6,300.0000 $18,900.00

790-04.07 POLE 45FT CLASS 2 METAL

EACH1.000

Eubank Asphalt Paving & Sealing, LLC $9,600.0000 $9,600.00

Rawso, LLC $8,950.0000 $8,950.00

Jones Bros. Contractors, LLC $8,650.0000 $8,650.00

Vulcan Construction Materials, LLC $8,650.0000 $8,650.00

Civil Constructors, LLC $9,960.0000 $9,960.00

Rogers Group, Inc. $10,500.0000 $10,500.00

790-05.06 POLE 50FT CLASS 2 METAL

EACH2.000

Eubank Asphalt Paving & Sealing, LLC $10,960.0000 $21,920.00

Rawso, LLC $9,200.0000 $18,400.00

Jones Bros. Contractors, LLC $8,900.0000 $17,800.00

Vulcan Construction Materials, LLC $8,900.0000 $17,800.00

Civil Constructors, LLC $9,320.0000 $18,640.00

Rogers Group, Inc. $11,800.0000 $23,600.00

790-06.06 POLE 55 FT CLASS 2 METAL

EACH2.000

Eubank Asphalt Paving & Sealing, LLC $11,790.0000 $23,580.00

Rawso, LLC $9,550.0000 $19,100.00

Jones Bros. Contractors, LLC $9,250.0000 $18,500.00

Vulcan Construction Materials, LLC $9,250.0000 $18,500.00

Civil Constructors, LLC $11,350.0000 $22,700.00

Rogers Group, Inc. $12,700.0000 $25,400.00

790-22.01 1PH SGL PRIMARY SUPPORT 25KV

EACH1.000

Eubank Asphalt Paving & Sealing, LLC $525.0000 $525.00

Rawso, LLC $500.0000 $500.00

Jones Bros. Contractors, LLC $475.0000 $475.00

Vulcan Construction Materials, LLC $475.0000 $475.00

Civil Constructors, LLC $699.0000 $699.00

Rogers Group, Inc. $575.0000 $575.00

21PAGE



EXTENSION

CONTRACT CNW358

UNIT PRICE

790-22.10 1PH SUSPENSION ANGLE 25KV

EACH1.000

Eubank Asphalt Paving & Sealing, LLC $465.0000 $465.00

Rawso, LLC $420.0000 $420.00

Jones Bros. Contractors, LLC $400.0000 $400.00

Vulcan Construction Materials, LLC $400.0000 $400.00

Civil Constructors, LLC $699.0000 $699.00

Rogers Group, Inc. $500.0000 $500.00

790-22.13 1PH DEAD END 25KV

EACH1.000

Eubank Asphalt Paving & Sealing, LLC $650.0000 $650.00

Rawso, LLC $520.0000 $520.00

Jones Bros. Contractors, LLC $500.0000 $500.00

Vulcan Construction Materials, LLC $500.0000 $500.00

Civil Constructors, LLC $1,010.0000 $1,010.00

Rogers Group, Inc. $700.0000 $700.00

790-22.15 1PH DEAD END TAP W/ EXTENSION 25KV

EACH1.000

Eubank Asphalt Paving & Sealing, LLC $550.0000 $550.00

Rawso, LLC $485.0000 $485.00

Jones Bros. Contractors, LLC $467.0000 $467.00

Vulcan Construction Materials, LLC $467.0000 $467.00

Civil Constructors, LLC $725.0000 $725.00

Rogers Group, Inc. $600.0000 $600.00

790-26.02 3PH CROSSARM DBL LRG COND 25KV

EACH2.000

Eubank Asphalt Paving & Sealing, LLC $4,900.0000 $9,800.00

Rawso, LLC $2,500.0000 $5,000.00

Jones Bros. Contractors, LLC $2,387.3900 $4,774.78

Vulcan Construction Materials, LLC $2,390.0000 $4,780.00

Civil Constructors, LLC $3,260.0000 $6,520.00

Rogers Group, Inc. $5,300.0000 $10,600.00

790-26.12 3PH CROSSARM DBL SM ANGLE 25KV

EACH1.000

Eubank Asphalt Paving & Sealing, LLC $3,265.0000 $3,265.00

Rawso, LLC $3,500.0000 $3,500.00

Jones Bros. Contractors, LLC $3,339.6400 $3,339.64

Vulcan Construction Materials, LLC $3,340.0000 $3,340.00

Civil Constructors, LLC $3,150.0000 $3,150.00

Rogers Group, Inc. $3,500.0000 $3,500.00

790-26.25 3PH CROSSARM DDE 25KV

EACH2.000

Eubank Asphalt Paving & Sealing, LLC $3,650.0000 $7,300.00

Rawso, LLC $3,100.0000 $6,200.00

Jones Bros. Contractors, LLC $3,000.0000 $6,000.00

Vulcan Construction Materials, LLC $3,000.0000 $6,000.00

Civil Constructors, LLC $2,510.0000 $5,020.00

Rogers Group, Inc. $4,000.0000 $8,000.00
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EXTENSION

CONTRACT CNW358

UNIT PRICE

790-26.26 3PH CROSSARM DEAD END 25KV

EACH2.000

Eubank Asphalt Paving & Sealing, LLC $2,200.0000 $4,400.00

Rawso, LLC $2,315.0000 $4,630.00

Jones Bros. Contractors, LLC $2,234.9500 $4,469.90

Vulcan Construction Materials, LLC $2,230.0000 $4,460.00

Civil Constructors, LLC $2,450.0000 $4,900.00

Rogers Group, Inc. $2,400.0000 $4,800.00

790-26.32 3PH CROSSARM 10FT FBRGLS X-ARM DDE 25KV

EACH1.000

Eubank Asphalt Paving & Sealing, LLC $4,190.0000 $4,190.00

Rawso, LLC $4,480.0000 $4,480.00

Jones Bros. Contractors, LLC $4,334.0000 $4,334.00

Vulcan Construction Materials, LLC $4,330.0000 $4,330.00

Civil Constructors, LLC $4,080.0000 $4,080.00

Rogers Group, Inc. $4,500.0000 $4,500.00

790-30.03 SECONDARY ASSEMBLIES DEADEND

EACH8.000

Eubank Asphalt Paving & Sealing, LLC $245.0000 $1,960.00

Rawso, LLC $375.0000 $3,000.00

Jones Bros. Contractors, LLC $350.0000 $2,800.00

Vulcan Construction Materials, LLC $350.0000 $2,800.00

Civil Constructors, LLC $393.0000 $3,144.00

Rogers Group, Inc. $265.0000 $2,120.00

790-30.04 SECONDARY ASSEMBLIES MISC

EACH5.000

Eubank Asphalt Paving & Sealing, LLC $170.0000 $850.00

Rawso, LLC $220.0000 $1,100.00

Jones Bros. Contractors, LLC $195.7900 $978.95

Vulcan Construction Materials, LLC $196.0000 $980.00

Civil Constructors, LLC $291.0000 $1,455.00

Rogers Group, Inc. $185.0000 $925.00

790-32.01 DOWN GUY - THROUGH BOLT TYPE

EACH5.000

Eubank Asphalt Paving & Sealing, LLC $455.0000 $2,275.00

Rawso, LLC $457.0000 $2,285.00

Jones Bros. Contractors, LLC $392.0000 $1,960.00

Vulcan Construction Materials, LLC $392.0000 $1,960.00

Civil Constructors, LLC $772.0000 $3,860.00

Rogers Group, Inc. $500.0000 $2,500.00

790-32.02 DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY

EACH3.000

Eubank Asphalt Paving & Sealing, LLC $530.0000 $1,590.00

Rawso, LLC $579.0000 $1,737.00

Jones Bros. Contractors, LLC $496.0300 $1,488.09

Vulcan Construction Materials, LLC $496.0000 $1,488.00

Civil Constructors, LLC $820.0000 $2,460.00

Rogers Group, Inc. $575.0000 $1,725.00
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EXTENSION

CONTRACT CNW358

UNIT PRICE

790-32.03 DOWN GUY - THROUGH BOLT ST PL

EACH2.000

Eubank Asphalt Paving & Sealing, LLC $530.0000 $1,060.00

Rawso, LLC $520.0000 $1,040.00

Jones Bros. Contractors, LLC $445.2800 $890.56

Vulcan Construction Materials, LLC $445.0000 $890.00

Civil Constructors, LLC $796.0000 $1,592.00

Rogers Group, Inc. $575.0000 $1,150.00

790-32.06 DOWN GUY - INSULATED

EACH4.000

Eubank Asphalt Paving & Sealing, LLC $595.0000 $2,380.00

Rawso, LLC $581.0000 $2,324.00

Jones Bros. Contractors, LLC $498.2600 $1,993.04

Vulcan Construction Materials, LLC $498.0000 $1,992.00

Civil Constructors, LLC $932.0000 $3,728.00

Rogers Group, Inc. $650.0000 $2,600.00

790-32.23 GUY GUARD

EACH11.000

Eubank Asphalt Paving & Sealing, LLC $50.0000 $550.00

Rawso, LLC $46.5000 $511.50

Jones Bros. Contractors, LLC $40.0000 $440.00

Vulcan Construction Materials, LLC $40.0000 $440.00

Civil Constructors, LLC $29.1000 $320.10

Rogers Group, Inc. $55.0000 $605.00

790-32.30 OVERHEAD GUY HEAVY CONSTRUCTION - PREFORM

EACH1.000

Eubank Asphalt Paving & Sealing, LLC $770.0000 $770.00

Rawso, LLC $745.0000 $745.00

Jones Bros. Contractors, LLC $638.2600 $638.26

Vulcan Construction Materials, LLC $638.0000 $638.00

Civil Constructors, LLC $991.0000 $991.00

Rogers Group, Inc. $850.0000 $850.00

790-33.31 SCREW TYPE ANCHOR 23,000LB (F1-5D-P)

EACH11.000

Eubank Asphalt Paving & Sealing, LLC $1,160.0000 $12,760.00

Rawso, LLC $780.0000 $8,580.00

Jones Bros. Contractors, LLC $753.3100 $8,286.41

Vulcan Construction Materials, LLC $753.0000 $8,283.00

Civil Constructors, LLC $932.0000 $10,252.00

Rogers Group, Inc. $1,250.0000 $13,750.00

790-36.15 TRANSFER FRAMING/ASSOCIATED APPARATUS

EACH6.000

Eubank Asphalt Paving & Sealing, LLC $1,670.0000 $10,020.00

Rawso, LLC $1,170.0000 $7,020.00

Jones Bros. Contractors, LLC $1,000.0000 $6,000.00

Vulcan Construction Materials, LLC $1,000.0000 $6,000.00

Civil Constructors, LLC $2,560.0000 $15,360.00

Rogers Group, Inc. $1,800.0000 $10,800.00
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EXTENSION

CONTRACT CNW358

UNIT PRICE

790-40.02 OH COND 2 7/1 ACSR SPARATE

L.F.5,002.000

Eubank Asphalt Paving & Sealing, LLC $3.6200 $18,107.24

Rawso, LLC $4.0000 $20,008.00

Jones Bros. Contractors, LLC $3.7900 $18,957.58

Vulcan Construction Materials, LLC $3.8000 $19,007.60

Civil Constructors, LLC $6.8500 $34,263.70

Rogers Group, Inc. $4.0000 $20,008.00

790-61.01 1PH FUSE CUTOUT XARM MOUNT 25KV

EACH4.000

Eubank Asphalt Paving & Sealing, LLC $520.0000 $2,080.00

Rawso, LLC $937.0000 $3,748.00

Jones Bros. Contractors, LLC $803.2000 $3,212.80

Vulcan Construction Materials, LLC $803.0000 $3,212.00

Civil Constructors, LLC $610.0000 $2,440.00

Rogers Group, Inc. $560.0000 $2,240.00

790-65.06 LIGHTNING ARRESTER POLE MTD 18 KV

EACH4.000

Eubank Asphalt Paving & Sealing, LLC $450.0000 $1,800.00

Rawso, LLC $563.0000 $2,252.00

Jones Bros. Contractors, LLC $482.1600 $1,928.64

Vulcan Construction Materials, LLC $482.0000 $1,928.00

Civil Constructors, LLC $569.0000 $2,276.00

Rogers Group, Inc. $485.0000 $1,940.00

790-68.10 MISCELLANEOUS ASSEMBLIES

EACH2.000

Eubank Asphalt Paving & Sealing, LLC $1,570.0000 $3,140.00

Rawso, LLC $1,250.0000 $2,500.00

Jones Bros. Contractors, LLC $1,073.6200 $2,147.24

Vulcan Construction Materials, LLC $1,070.0000 $2,140.00

Civil Constructors, LLC $1,260.0000 $2,520.00

Rogers Group, Inc. $1,700.0000 $3,400.00

790-69.09 GND-ASSY GND ROD WITH ALUMINUM

EACH3.000

Eubank Asphalt Paving & Sealing, LLC $595.0000 $1,785.00

Rawso, LLC $408.0000 $1,224.00

Jones Bros. Contractors, LLC $349.1900 $1,047.57

Vulcan Construction Materials, LLC $349.0000 $1,047.00

Civil Constructors, LLC $564.0000 $1,692.00

Rogers Group, Inc. $650.0000 $1,950.00

790-69.11 GROUND-GROUND ROD FOR ST POLE

EACH5.000

Eubank Asphalt Paving & Sealing, LLC $490.0000 $2,450.00

Rawso, LLC $329.0000 $1,645.00

Jones Bros. Contractors, LLC $281.7500 $1,408.75

Vulcan Construction Materials, LLC $282.0000 $1,410.00

Civil Constructors, LLC $411.0000 $2,055.00

Rogers Group, Inc. $525.0000 $2,625.00
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EXTENSION

CONTRACT CNW358

UNIT PRICE

790-69.32 ARM PIN

EACH3.000

Eubank Asphalt Paving & Sealing, LLC $240.0000 $720.00

Rawso, LLC $175.0000 $525.00

Jones Bros. Contractors, LLC $150.0000 $450.00

Vulcan Construction Materials, LLC $150.0000 $450.00

Civil Constructors, LLC $245.0000 $735.00

Rogers Group, Inc. $260.0000 $780.00

790-69.41 EXTENSION LINK - EPOXY -8FT

EACH3.000

Eubank Asphalt Paving & Sealing, LLC $210.0000 $630.00

Rawso, LLC $225.0000 $675.00

Jones Bros. Contractors, LLC $192.6600 $577.98

Vulcan Construction Materials, LLC $193.0000 $579.00

Civil Constructors, LLC $256.0000 $768.00

Rogers Group, Inc. $225.0000 $675.00

790-98.01 REMOVE WIRE

L.F.4,578.000

Eubank Asphalt Paving & Sealing, LLC $2.7100 $12,406.38

Rawso, LLC $2.6000 $11,902.80

Jones Bros. Contractors, LLC $2.4600 $11,261.88

Vulcan Construction Materials, LLC $2.4500 $11,216.10

Civil Constructors, LLC $3.6000 $16,480.80

Rogers Group, Inc. $3.0000 $13,734.00

790-98.02 REMOVE POLES

EACH5.000

Eubank Asphalt Paving & Sealing, LLC $1,085.0000 $5,425.00

Rawso, LLC $575.0000 $2,875.00

Jones Bros. Contractors, LLC $540.0000 $2,700.00

Vulcan Construction Materials, LLC $540.0000 $2,700.00

Civil Constructors, LLC $660.0000 $3,300.00

Rogers Group, Inc. $1,200.0000 $6,000.00

790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS

EACH45.000

Eubank Asphalt Paving & Sealing, LLC $725.0000 $32,625.00

Rawso, LLC $475.0000 $21,375.00

Jones Bros. Contractors, LLC $450.0000 $20,250.00

Vulcan Construction Materials, LLC $450.0000 $20,250.00

Civil Constructors, LLC $780.0000 $35,100.00

Rogers Group, Inc. $785.0000 $35,325.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing, LLC $2,977,412.03

Rawso, LLC $3,518,647.83

Jones Bros. Contractors, LLC $4,097,808.35

Vulcan Construction Materials, LLC $4,611,533.35

Civil Constructors, LLC $4,859,104.55

Rogers Group, Inc. $5,587,184.90

SUB-TOTAL UTILITY

Eubank Asphalt Paving & Sealing, LLC $218,998.62

Rawso, LLC $186,357.30

Jones Bros. Contractors, LLC $175,628.07

Vulcan Construction Materials, LLC $175,612.70

Civil Constructors, LLC $235,825.60

Rogers Group, Inc. $237,877.00

Eubank Asphalt Paving & Sealing, LLC $3,196,410.65

Rawso, LLC $3,705,005.13

Jones Bros. Contractors, LLC $4,273,436.42

Vulcan Construction Materials, LLC $4,787,146.05

Civil Constructors, LLC $5,094,930.15

Rogers Group, Inc. $5,825,061.90
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

CLAY COUNTY (Contract No. CNW352 Call 021)

THE REPAIR OF THE BRIDGE ON S.R. 52 OVER TRACE CREEK (L.M. 2.25).

PROJECT LENGTH -

14S052-M3-004

0.0 MILES

COMPLETION TIME  - ON OR BEFORE AUGUST 31, 2023

TOTAL CONTRACT

Thomson & Thomson, Inc. $450,334.25

Southern Constructors, Inc. $644,295.00

Mid-State Construction Company, Inc. $671,750.69
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EXTENSION

CONTRACT CNW352

UNIT PRICE

BRIDGE CATEGORY

201-07.01 REMOVAL AND DISPOSAL OF BRUSH & TREES

LS1.000

Thomson & Thomson, Inc. $3,000.0000 $3,000.00

Southern Constructors, Inc. $10,000.0000 $10,000.00

Mid-State Construction Company, Inc. $26,014.3500 $26,014.35

209-05 SEDIMENT REMOVAL

C.Y.2.000

Thomson & Thomson, Inc. $15.0000 $30.00

Southern Constructors, Inc. $110.0000 $220.00

Mid-State Construction Company, Inc. $320.3600 $640.72

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.460.000

Thomson & Thomson, Inc. $12.0000 $5,520.00

Southern Constructors, Inc. $12.0000 $5,520.00

Mid-State Construction Company, Inc. $10.6800 $4,912.80

209-09.01 SANDBAGS

BAG6,600.000

Thomson & Thomson, Inc. $12.0000 $79,200.00

Southern Constructors, Inc. $13.0000 $85,800.00

Mid-State Construction Company, Inc. $6.7900 $44,814.00

209-09.04 SEDIMENT FILTER BAG(15' X 10')

EACH2.000

Thomson & Thomson, Inc. $650.0000 $1,300.00

Southern Constructors, Inc. $750.0000 $1,500.00

Mid-State Construction Company, Inc. $785.8600 $1,571.72

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)

S.Y.685.000

Thomson & Thomson, Inc. $1.0000 $685.00

Southern Constructors, Inc. $8.0000 $5,480.00

Mid-State Construction Company, Inc. $7.8400 $5,370.40

209-65.04 TEMPORARY IN STREAM DIVERSION

L.F.110.000

Thomson & Thomson, Inc. $65.0000 $7,150.00

Southern Constructors, Inc. $225.0000 $24,750.00

Mid-State Construction Company, Inc. $400.5000 $44,055.00

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON20.000

Thomson & Thomson, Inc. $58.0000 $1,160.00

Southern Constructors, Inc. $85.0000 $1,700.00

Mid-State Construction Company, Inc. $109.1600 $2,183.20
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EXTENSION

CONTRACT CNW352

UNIT PRICE

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON1.000

Thomson & Thomson, Inc. $1,655.0000 $1,655.00

Southern Constructors, Inc. $1,700.0000 $1,700.00

Mid-State Construction Company, Inc. $1,853.6000 $1,853.60

411-01.10 ACS MIX(PG64-22) GRADING D

TON92.000

Thomson & Thomson, Inc. $419.0000 $38,548.00

Southern Constructors, Inc. $500.0000 $46,000.00

Mid-State Construction Company, Inc. $476.0000 $43,792.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.1,400.000

Thomson & Thomson, Inc. $18.0000 $25,200.00

Southern Constructors, Inc. $25.0000 $35,000.00

Mid-State Construction Company, Inc. $13.4400 $18,816.00

604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)

S.Y.278.000

Thomson & Thomson, Inc. $12.5000 $3,475.00

Southern Constructors, Inc. $20.0000 $5,560.00

Mid-State Construction Company, Inc. $13.4400 $3,736.32

604-10.05 CONCRETE

S.F.82.000

Thomson & Thomson, Inc. $245.0000 $20,090.00

Southern Constructors, Inc. $325.0000 $26,650.00

Mid-State Construction Company, Inc. $443.1900 $36,341.58

604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)

S.Y.33.000

Thomson & Thomson, Inc. $575.0000 $18,975.00

Southern Constructors, Inc. $450.0000 $14,850.00

Mid-State Construction Company, Inc. $969.6900 $31,999.77

604-10.54 CONCRETE REPAIRS

S.F.76.000

Thomson & Thomson, Inc. $235.0000 $17,860.00

Southern Constructors, Inc. $325.0000 $24,700.00

Mid-State Construction Company, Inc. $442.9100 $33,661.16

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

S.Y.385.000

Thomson & Thomson, Inc. $83.0000 $31,955.00

Southern Constructors, Inc. $110.0000 $42,350.00

Mid-State Construction Company, Inc. $92.9600 $35,789.60
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EXTENSION

CONTRACT CNW352

UNIT PRICE

705-04.50 PORTABLE BARRIER RAIL DELINEATOR

EACH9.000

Thomson & Thomson, Inc. $15.0000 $135.00

Southern Constructors, Inc. $40.0000 $360.00

Mid-State Construction Company, Inc. $16.8000 $151.20

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.250.000

Thomson & Thomson, Inc. $4.0000 $1,000.00

Southern Constructors, Inc. $10.0000 $2,500.00

Mid-State Construction Company, Inc. $18.3100 $4,577.50

712-01 TRAFFIC CONTROL

LS1.000

Thomson & Thomson, Inc. $5,000.0000 $5,000.00

Southern Constructors, Inc. $50,000.0000 $50,000.00

Mid-State Construction Company, Inc. $76,064.3900 $76,064.39

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.160.000

Thomson & Thomson, Inc. $44.0000 $7,040.00

Southern Constructors, Inc. $60.0000 $9,600.00

Mid-State Construction Company, Inc. $58.7000 $9,392.00

712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL

L.F.200.000

Thomson & Thomson, Inc. $70.0000 $14,000.00

Southern Constructors, Inc. $80.0000 $16,000.00

Mid-State Construction Company, Inc. $93.7600 $18,752.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH2.000

Thomson & Thomson, Inc. $4,300.0000 $8,600.00

Southern Constructors, Inc. $12,000.0000 $24,000.00

Mid-State Construction Company, Inc. $5,040.0000 $10,080.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH47.000

Thomson & Thomson, Inc. $29.0000 $1,363.00

Southern Constructors, Inc. $60.0000 $2,820.00

Mid-State Construction Company, Inc. $28.0000 $1,316.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,713.000

Thomson & Thomson, Inc. $8.2500 $14,132.25

Southern Constructors, Inc. $15.0000 $25,695.00

Mid-State Construction Company, Inc. $7.8400 $13,429.92
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EXTENSION

CONTRACT CNW352

UNIT PRICE

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.60.000

Thomson & Thomson, Inc. $15.0000 $900.00

Southern Constructors, Inc. $50.0000 $3,000.00

Mid-State Construction Company, Inc. $22.4000 $1,344.00

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.2,200.000

Thomson & Thomson, Inc. $4.5000 $9,900.00

Southern Constructors, Inc. $6.0000 $13,200.00

Mid-State Construction Company, Inc. $5.0400 $11,088.00

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)

L.F.70.000

Thomson & Thomson, Inc. $20.0000 $1,400.00

Southern Constructors, Inc. $20.0000 $1,400.00

Mid-State Construction Company, Inc. $22.4000 $1,568.00

713-02.27 CONCRETE BARRIER/PARAPET DELINEATOR (BI-DIRECTIONAL)

EACH20.000

Thomson & Thomson, Inc. $50.0000 $1,000.00

Southern Constructors, Inc. $40.0000 $800.00

Mid-State Construction Company, Inc. $28.0000 $560.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH3.000

Thomson & Thomson, Inc. $5,000.0000 $15,000.00

Southern Constructors, Inc. $15,000.0000 $45,000.00

Mid-State Construction Company, Inc. $8,400.0000 $25,200.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH6.000

Thomson & Thomson, Inc. $100.0000 $600.00

Southern Constructors, Inc. $150.0000 $900.00

Mid-State Construction Company, Inc. $112.0000 $672.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH6.000

Thomson & Thomson, Inc. $50.0000 $300.00

Southern Constructors, Inc. $100.0000 $600.00

Mid-State Construction Company, Inc. $56.0000 $336.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.50.000

Thomson & Thomson, Inc. $20.0000 $1,000.00

Southern Constructors, Inc. $35.0000 $1,750.00

Mid-State Construction Company, Inc. $22.4000 $1,120.00
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EXTENSION

CONTRACT CNW352

UNIT PRICE

716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)

L.F.200.000

Thomson & Thomson, Inc. $3.0000 $600.00

Southern Constructors, Inc. $7.0000 $1,400.00

Mid-State Construction Company, Inc. $3.3600 $672.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.1.000

Thomson & Thomson, Inc. $11,000.0000 $11,000.00

Southern Constructors, Inc. $12,500.0000 $12,500.00

Mid-State Construction Company, Inc. $12,320.0000 $12,320.00

717-01 MOBILIZATION

LS1.000

Thomson & Thomson, Inc. $65,000.0000 $65,000.00

Southern Constructors, Inc. $50,000.0000 $50,000.00

Mid-State Construction Company, Inc. $93,267.7600 $93,267.76

730-40.02 TEMPORARY TRAFFIC SIGNAL SYSTEM

LS1.000

Thomson & Thomson, Inc. $36,000.0000 $36,000.00

Southern Constructors, Inc. $50,000.0000 $50,000.00

Mid-State Construction Company, Inc. $53,548.5000 $53,548.50

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.66.000

Thomson & Thomson, Inc. $8.5000 $561.00

Southern Constructors, Inc. $15.0000 $990.00

Mid-State Construction Company, Inc. $11.2000 $739.20
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TOTAL CONTRACT

SUB-TOTAL BRIDGE

Thomson & Thomson, Inc. $450,334.25

Southern Constructors, Inc. $644,295.00

Mid-State Construction Company, Inc. $671,750.69

Thomson & Thomson, Inc. $450,334.25

Southern Constructors, Inc. $644,295.00

Mid-State Construction Company, Inc. $671,750.69
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

COUNTIES COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MARION, AND PUTNAM (Contract No. CNW374 Call 022)

THE INSTALLATION OF LONGITUDINAL CABLE BARRIER ON VARIOUS INTERSTATE ROUTES.

PROJECT LENGTH -

HSIP-I-098-2(20),R2IVAR-F3-004

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JULY 1, 2024

TOTAL CONTRACT

R.D. Construction, LLC $3,303,860.00
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EXTENSION

CONTRACT CNW374

UNIT PRICE

MAINTENANCE CATEGORY

705-06.40 CABLE BARRIER (MASH TL-3)

L.F.67,780.000

R.D. Construction, LLC $40.0000 $2,711,200.00

705-06.41 CABLE BARRIER ANCHOR (MASH TL-3)

EACH44.000

R.D. Construction, LLC $5,000.0000 $220,000.00

706-80.18 CABLE BARRIER TERMINAL (REMOVAL)

EACH6.000

R.D. Construction, LLC $2,000.0000 $12,000.00

706-80.19 CABLE BARRIER (REMOVAL)

L.F.8,860.000

R.D. Construction, LLC $6.0000 $53,160.00

712-01 TRAFFIC CONTROL

LS1.000

R.D. Construction, LLC $100,000.0000 $100,000.00

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

DAY5.000

R.D. Construction, LLC $1,500.0000 $7,500.00

717-01 MOBILIZATION

LS1.000

R.D. Construction, LLC $200,000.0000 $200,000.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

R.D. Construction, LLC $3,303,860.00

R.D. Construction, LLC $3,303,860.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

CUMBERLAND COUNTY (Contract No. CNW373 Call 023)

10.00%DBE GOAL

THE CONSTRUCTION OF A ROUNDABOUT ON U.S. 70 (S.R. 1) AT THE INTERSECTION OF S.R. 392 (MILO LEMERT PARKWAY) AND S.R. 101
(PEAVINE ROAD) (L.M. 17.05 - L.M. 17.40).

PROJECT LENGTH -

STP-SIP-1(443),18003-3245-94

0.286 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2023

TOTAL CONTRACT

Mack Construction, LLC $4,153,272.09

Cleary Construction, Inc. $4,994,664.05
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EXTENSION

CONTRACT CNW373

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Mack Construction, LLC $25,500.0000 $25,500.00

Cleary Construction, Inc. $277,000.0000 $277,000.00

201-01 CLEARING AND GRUBBING

LS1.000

Mack Construction, LLC $91,000.0000 $91,000.00

Cleary Construction, Inc. $75,000.0000 $75,000.00

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS

LS1.000

Mack Construction, LLC $5,958.4300 $5,958.43

Cleary Construction, Inc. $60,000.0000 $60,000.00

202-02.01 REMOVAL OF PIPE (24", RAMP 3 STA. 1301+73)

L.F.69.000

Mack Construction, LLC $41.0000 $2,829.00

Cleary Construction, Inc. $28.0000 $1,932.00

202-02.51 REMOVE CONCRETE ENDWALL & PIPE FROM EXISTING DRIVEWAY

LS1.000

Mack Construction, LLC $1,686.2900 $1,686.29

Cleary Construction, Inc. $4,400.0000 $4,400.00

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.

S.Y.155.000

Mack Construction, LLC $74.5400 $11,553.70

Cleary Construction, Inc. $10.0000 $1,550.00

202-03.01 REMOVAL OF ASPHALT PAVEMENT

S.Y.17,385.000

Mack Construction, LLC $3.3800 $58,761.30

Cleary Construction, Inc. $4.5000 $78,232.50

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.7,440.000

Mack Construction, LLC $30.9500 $230,268.00

Cleary Construction, Inc. $28.0000 $208,320.00

203-03 BORROW EXCAVATION (UNCLASSIFIED)

C.Y.5,045.000

Mack Construction, LLC $27.4600 $138,535.70

Cleary Construction, Inc. $34.0000 $171,530.00

203-06 WATER

M.G.110.000

Mack Construction, LLC $29.5100 $3,246.10

Cleary Construction, Inc. $38.0000 $4,180.00
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EXTENSION

CONTRACT CNW373

UNIT PRICE

203-07 FURNISHING & SPREADING TOPSOIL

C.Y.1,812.000

Mack Construction, LLC $49.2500 $89,241.00

Cleary Construction, Inc. $63.0000 $114,156.00

209-05 SEDIMENT REMOVAL

C.Y.204.000

Mack Construction, LLC $25.0000 $5,100.00

Cleary Construction, Inc. $17.0000 $3,468.00

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.595.000

Mack Construction, LLC $5.4600 $3,248.70

Cleary Construction, Inc. $6.0000 $3,570.00

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)

L.F.1,295.000

Mack Construction, LLC $3.0200 $3,910.90

Cleary Construction, Inc. $4.0000 $5,180.00

209-08.07 ROCK CHECK DAM

EACH20.000

Mack Construction, LLC $443.3000 $8,866.00

Cleary Construction, Inc. $440.0000 $8,800.00

209-08.08 ENHANCED ROCK CHECK DAM

EACH7.000

Mack Construction, LLC $639.9200 $4,479.44

Cleary Construction, Inc. $870.0000 $6,090.00

209-09.43 CURB INLET PROTECTION (TYPE 4)

EACH11.000

Mack Construction, LLC $423.5300 $4,658.83

Cleary Construction, Inc. $375.0000 $4,125.00

209-40.30 CATCH BASIN PROTECTION (TYPE A)

EACH4.000

Mack Construction, LLC $941.7800 $3,767.12

Cleary Construction, Inc. $435.0000 $1,740.00

209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)

EACH4.000

Mack Construction, LLC $991.9400 $3,967.76

Cleary Construction, Inc. $1,150.0000 $4,600.00

209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6)

EACH11.000

Mack Construction, LLC $991.9400 $10,911.34

Cleary Construction, Inc. $750.0000 $8,250.00
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EXTENSION

CONTRACT CNW373

UNIT PRICE

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON15,223.000

Mack Construction, LLC $30.0500 $457,451.15

Cleary Construction, Inc. $35.0000 $532,805.00

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON80.000

Mack Construction, LLC $44.4600 $3,556.80

Cleary Construction, Inc. $45.0000 $3,600.00

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

TON1,803.000

Mack Construction, LLC $160.0000 $288,480.00

Cleary Construction, Inc. $175.0000 $315,525.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON1,156.000

Mack Construction, LLC $205.0000 $236,980.00

Cleary Construction, Inc. $225.0000 $260,100.00

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S

TON672.000

Mack Construction, LLC $200.0000 $134,400.00

Cleary Construction, Inc. $220.0000 $147,840.00

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

TON857.000

Mack Construction, LLC $160.0000 $137,120.00

Cleary Construction, Inc. $175.0000 $149,975.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON562.000

Mack Construction, LLC $205.0000 $115,210.00

Cleary Construction, Inc. $225.0000 $126,450.00

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON31.000

Mack Construction, LLC $1,600.0000 $49,600.00

Cleary Construction, Inc. $1,735.0000 $53,785.00

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON113.000

Mack Construction, LLC $425.0000 $48,025.00

Cleary Construction, Inc. $463.0000 $52,319.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON14.000

Mack Construction, LLC $1,100.0000 $15,400.00

Cleary Construction, Inc. $1,150.0000 $16,100.00
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EXTENSION

CONTRACT CNW373

UNIT PRICE

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

TON488.000

Mack Construction, LLC $210.0000 $102,480.00

Cleary Construction, Inc. $230.0000 $112,240.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON726.000

Mack Construction, LLC $295.0000 $214,170.00

Cleary Construction, Inc. $330.0000 $239,580.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON330.000

Mack Construction, LLC $295.0000 $97,350.00

Cleary Construction, Inc. $330.0000 $108,900.00

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.0.120

Mack Construction, LLC $25.0000 $3.00

Cleary Construction, Inc. $34,700.0000 $4,164.00

411-12.05 SCORING FOR CENTERLINE RUMBLE (4IN WIDTH-24IN SPACING)

L.M.0.060

Mack Construction, LLC $2,756.3300 $165.38

Cleary Construction, Inc. $34,700.0000 $2,082.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.2,200.000

Mack Construction, LLC $25.6300 $56,386.00

Cleary Construction, Inc. $26.0000 $57,200.00

604-01.01 CLASS A CONCRETE (ROADWAY)

C.Y.58.000

Mack Construction, LLC $1,003.0800 $58,178.64

Cleary Construction, Inc. $1,000.0000 $58,000.00

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)

L.F.850.000

Mack Construction, LLC $151.7200 $128,962.00

Cleary Construction, Inc. $137.0000 $116,450.00

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)

L.F.103.000

Mack Construction, LLC $198.0500 $20,399.15

Cleary Construction, Inc. $166.0000 $17,098.00

607-39.02 18" PIPE CULVERT (SIDE DRAIN)

L.F.55.000

Mack Construction, LLC $152.9100 $8,410.05

Cleary Construction, Inc. $98.0000 $5,390.00
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EXTENSION

CONTRACT CNW373

UNIT PRICE

611-01.03 MANHOLES, > 8' - 12' DEPTH

EACH1.000

Mack Construction, LLC $6,014.2100 $6,014.21

Cleary Construction, Inc. $7,100.0000 $7,100.00

611-02.11 JUNCTION BOX, TYPE 2

EACH1.000

Mack Construction, LLC $7,389.8000 $7,389.80

Cleary Construction, Inc. $9,300.0000 $9,300.00

611-07.31 18IN ENDWALL (SIDE DRAIN)

EACH2.000

Mack Construction, LLC $6,702.4800 $13,404.96

Cleary Construction, Inc. $4,850.0000 $9,700.00

611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1

EACH1.000

Mack Construction, LLC $8,000.0000 $8,000.00

Cleary Construction, Inc. $7,260.0000 $7,260.00

611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH

EACH7.000

Mack Construction, LLC $4,364.8000 $30,553.60

Cleary Construction, Inc. $5,520.0000 $38,640.00

611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH

EACH4.000

Mack Construction, LLC $4,621.3500 $18,485.40

Cleary Construction, Inc. $5,630.0000 $22,520.00

611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH

EACH2.000

Mack Construction, LLC $8,759.3800 $17,518.76

Cleary Construction, Inc. $9,000.0000 $18,000.00

611-42.03 CATCH BASINS, TYPE 42, > 8' - 12' DEPTH

EACH2.000

Mack Construction, LLC $6,912.7300 $13,825.46

Cleary Construction, Inc. $9,300.0000 $18,600.00

701-03 CONCRETE MEDIAN PAVEMENT

C.Y.56.000

Mack Construction, LLC $529.4000 $29,646.40

Cleary Construction, Inc. $550.0000 $30,800.00

702-01 CONCRETE CURB

C.Y.19.000

Mack Construction, LLC $1,030.9400 $19,587.86

Cleary Construction, Inc. $1,000.0000 $19,000.00
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EXTENSION

CONTRACT CNW373

UNIT PRICE

702-03 CONCRETE COMBINED CURB & GUTTER

C.Y.150.000

Mack Construction, LLC $880.4900 $132,073.50

Cleary Construction, Inc. $915.0000 $137,250.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.2,675.000

Mack Construction, LLC $50.1600 $134,178.00

Cleary Construction, Inc. $30.0000 $80,250.00

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3

EACH4.000

Mack Construction, LLC $1,671.8000 $6,687.20

Cleary Construction, Inc. $1,700.0000 $6,800.00

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3

EACH1.000

Mack Construction, LLC $1,337.4300 $1,337.43

Cleary Construction, Inc. $1,150.0000 $1,150.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH8.000

Mack Construction, LLC $3,900.8700 $31,206.96

Cleary Construction, Inc. $3,100.0000 $24,800.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH1.000

Mack Construction, LLC $3,343.5900 $3,343.59

Cleary Construction, Inc. $3,000.0000 $3,000.00

706-01 GUARDRAIL REMOVED

L.F.1,650.000

Mack Construction, LLC $2.2300 $3,679.50

Cleary Construction, Inc. $0.3000 $495.00

706-06.03 RADIUS RAIL

L.F.25.000

Mack Construction, LLC $61.3100 $1,532.75

Cleary Construction, Inc. $33.0000 $825.00

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.1,600.000

Mack Construction, LLC $1.8300 $2,928.00

Cleary Construction, Inc. $2.4500 $3,920.00

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON301.000

Mack Construction, LLC $41.9400 $12,623.94

Cleary Construction, Inc. $50.0000 $15,050.00
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EXTENSION

CONTRACT CNW373

UNIT PRICE

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON283.000

Mack Construction, LLC $41.8300 $11,837.89

Cleary Construction, Inc. $43.0000 $12,169.00

709-05.08 MACHINED RIP-RAP (CLASS B)

TON29.000

Mack Construction, LLC $46.6300 $1,352.27

Cleary Construction, Inc. $44.0000 $1,276.00

710-02 AGGREGATE UNDERDRAINS (WITH PIPE)

L.F.821.000

Mack Construction, LLC $22.2900 $18,300.09

Cleary Construction, Inc. $28.0000 $22,988.00

712-01 TRAFFIC CONTROL

LS1.000

Mack Construction, LLC $150,536.4600 $150,536.46

Cleary Construction, Inc. $200,000.0000 $200,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH725.000

Mack Construction, LLC $32.8700 $23,830.75

Cleary Construction, Inc. $50.0000 $36,250.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH8.000

Mack Construction, LLC $27.8700 $222.96

Cleary Construction, Inc. $58.0000 $464.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,089.000

Mack Construction, LLC $10.0300 $10,922.67

Cleary Construction, Inc. $8.0000 $8,712.00

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.250.000

Mack Construction, LLC $30.6400 $7,660.00

Cleary Construction, Inc. $16.0000 $4,000.00

712-10.02 TEMPORARY TRANSVERSE RUMBLE STRIPS

L.F.240.000

Mack Construction, LLC $45.0000 $10,800.00

Cleary Construction, Inc. $11.0000 $2,640.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.2,650.000

Mack Construction, LLC $7.3000 $19,345.00

Cleary Construction, Inc. $7.5000 $19,875.00
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EXTENSION

CONTRACT CNW373

UNIT PRICE

713-11.21 P POST SLIP BASE

EACH53.000

Mack Construction, LLC $551.6900 $29,239.57

Cleary Construction, Inc. $570.0000 $30,210.00

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.581.000

Mack Construction, LLC $22.5700 $13,113.17

Cleary Construction, Inc. $23.0000 $13,363.00

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Mack Construction, LLC $2,229.0700 $2,229.07

Cleary Construction, Inc. $2,300.0000 $2,300.00

713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT

EACH6.000

Mack Construction, LLC $167.1800 $1,003.08

Cleary Construction, Inc. $170.0000 $1,020.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH4.000

Mack Construction, LLC $6,965.8300 $27,863.32

Cleary Construction, Inc. $10,000.0000 $40,000.00

716-01.05 TEMPORARY RAISED PAVEMENT MARKER

EACH114.000

Mack Construction, LLC $15.5000 $1,767.00

Cleary Construction, Inc. $11.5000 $1,311.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH79.000

Mack Construction, LLC $80.0000 $6,320.00

Cleary Construction, Inc. $38.0000 $3,002.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH173.000

Mack Construction, LLC $26.0000 $4,498.00

Cleary Construction, Inc. $18.0000 $3,114.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.65.000

Mack Construction, LLC $34.5400 $2,245.10

Cleary Construction, Inc. $40.0000 $2,600.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH8.000

Mack Construction, LLC $255.3900 $2,043.12

Cleary Construction, Inc. $190.0000 $1,520.00
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EXTENSION

CONTRACT CNW373

UNIT PRICE

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.145.000

Mack Construction, LLC $2.7900 $404.55

Cleary Construction, Inc. $1.6000 $232.00

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.1.360

Mack Construction, LLC $12,105.2200 $16,463.10

Cleary Construction, Inc. $6,700.0000 $9,112.00

716-03.09 PLASTIC WORD PAVEMENT MARKING (YIELD)

EACH4.000

Mack Construction, LLC $450.0000 $1,800.00

Cleary Construction, Inc. $460.0000 $1,840.00

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH8.000

Mack Construction, LLC $474.5000 $3,796.00

Cleary Construction, Inc. $290.0000 $2,320.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.60.000

Mack Construction, LLC $16.7200 $1,003.20

Cleary Construction, Inc. $46.0000 $2,760.00

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)

L.F.52.000

Mack Construction, LLC $10.0300 $521.56

Cleary Construction, Inc. $16.0000 $832.00

716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)

EACH12.000

Mack Construction, LLC $222.9100 $2,674.92

Cleary Construction, Inc. $57.0000 $684.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.1.000

Mack Construction, LLC $1,948.5300 $1,948.53

Cleary Construction, Inc. $925.0000 $925.00

716-05.52 PAINTED PAVEMENT MARKING(AREA)

S.F.96.000

Mack Construction, LLC $5.5100 $528.96

Cleary Construction, Inc. $1.5000 $144.00

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)

L.F.97.000

Mack Construction, LLC $8.9300 $866.21

Cleary Construction, Inc. $2.0000 $194.00
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EXTENSION

CONTRACT CNW373

UNIT PRICE

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)

EACH16.000

Mack Construction, LLC $167.1800 $2,674.88

Cleary Construction, Inc. $86.0000 $1,376.00

716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH1.000

Mack Construction, LLC $140.4500 $140.45

Cleary Construction, Inc. $170.0000 $170.00

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.5.000

Mack Construction, LLC $5,884.7400 $29,423.70

Cleary Construction, Inc. $4,600.0000 $23,000.00

716-08.33 HYDROBLAST REMOVAL OF PAVEMENT MARKING (STOP AHEAD)

EACH3.000

Mack Construction, LLC $1,128.9100 $3,386.73

Cleary Construction, Inc. $575.0000 $1,725.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.3.000

Mack Construction, LLC $11,159.7500 $33,479.25

Cleary Construction, Inc. $4,700.0000 $14,100.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.1,466.000

Mack Construction, LLC $2.9100 $4,266.06

Cleary Construction, Inc. $1.2500 $1,832.50

717-01 MOBILIZATION

LS1.000

Mack Construction, LLC $205,000.0000 $205,000.00

Cleary Construction, Inc. $495,000.0000 $495,000.00

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.1,272.000

Mack Construction, LLC $4.3800 $5,571.36

Cleary Construction, Inc. $2.4000 $3,052.80

740-11.01 TEMPORARY SEDIMENT TUBE 8IN

L.F.2,650.000

Mack Construction, LLC $3.9000 $10,335.00

Cleary Construction, Inc. $4.9000 $12,985.00

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT129.000

Mack Construction, LLC $36.7800 $4,744.62

Cleary Construction, Inc. $64.0000 $8,256.00
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EXTENSION

CONTRACT CNW373

UNIT PRICE

801-03 WATER (SEEDING & SODDING)

M.G.178.000

Mack Construction, LLC $39.0200 $6,945.56

Cleary Construction, Inc. $145.0000 $25,810.00

803-01 SODDING (NEW SOD)

S.Y.14,239.000

Mack Construction, LLC $6.6900 $95,258.91

Cleary Construction, Inc. $6.7500 $96,113.25

806-02.03 PROJECT MOWING

CYCL4.000

Mack Construction, LLC $668.7300 $2,674.92

Cleary Construction, Inc. $2,300.0000 $9,200.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Mack Construction, LLC $4,153,272.09

Cleary Construction, Inc. $4,994,664.05

Mack Construction, LLC $4,153,272.09

Cleary Construction, Inc. $4,994,664.05
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

COUNTIES DAVIDSON, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON (Contract No. CNW388 Call 025)

THE NASHVILLE SMARTWAY INTELLIGENT TRANSPORTATION SYSTEM (ITS) MAINTENANCE (2023 - 2026).

PROJECT LENGTH -

NH-I-098-3(33),R3IMSC-F3-002

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JANUARY 31, 2026

TOTAL CONTRACT

Stansell Electric Company, Inc. $13,587,000.00
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EXTENSION

CONTRACT CNW388

UNIT PRICE

ROADWAY CATEGORY

725-10.75 TDOT SMARTWAY ITS SYSTEM MAINTENANCE (3 YEARS)

LS1.000

Stansell Electric Company, Inc. $2,287,000.0000 $2,287,000.00

725-10.76 REPAIR MAINTENANCE LABOR

HOUR6,000.000

Stansell Electric Company, Inc. $90.0000 $540,000.00

725-10.77 SPARE PARTS AND EQUIPMENT REPLACEMENT

DOLL2,000,000.
000

Stansell Electric Company, Inc. $1.0000 $2,000,000.00

725-10.78 ONE CALL SERVICE

HOUR6,000.000

Stansell Electric Company, Inc. $60.0000 $360,000.00

725-10.79 SOFTWARE AND NETWORK MAINTENANCE AND SUPPORT

DOLL900,000.000

Stansell Electric Company, Inc. $1.0000 $900,000.00

725-10.80 SPECIAL MAINTENANCE REPAIR

DOLL7,500,000.
000

Stansell Electric Company, Inc. $1.0000 $7,500,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Stansell Electric Company, Inc. $13,587,000.00

Stansell Electric Company, Inc. $13,587,000.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

COUNTIES FAYETTE, MADISON, AND SHELBY (Contract No. CNW383 Call 026)

THE INSTALLATION OF LONGITUDINAL CABLE BARRIER ON VARIOUS INTERSTATE ROUTES.

PROJECT LENGTH -

HSIP-I-REG4(219),R4IVAR-F3-010

0.0 MILES

COMPLETION TIME  - ON OR BEFORE JULY 1, 2024

TOTAL CONTRACT

LU, Inc. $3,733,890.26
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EXTENSION

CONTRACT CNW383

UNIT PRICE

MAINTENANCE CATEGORY

705-06.40 CABLE BARRIER (MASH TL-3)

L.F.62,806.000

LU, Inc. $48.4600 $3,043,578.76

705-06.41 CABLE BARRIER ANCHOR (MASH TL-3)

EACH50.000

LU, Inc. $6,153.2300 $307,661.50

712-01 TRAFFIC CONTROL

LS1.000

LU, Inc. $206,250.0000 $206,250.00

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

DAY8.000

LU, Inc. $1,800.0000 $14,400.00

717-01 MOBILIZATION

LS1.000

LU, Inc. $162,000.0000 $162,000.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

LU, Inc. $3,733,890.26

LU, Inc. $3,733,890.26
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

FAYETTE AND SHELBY COUNTIES (Contract No. CNW387 Call 027)

7.50%DBE GOAL

RESURFACING ON I-269 IN SHELBY COUNTY FROM THE FAYETTE COUNTY LINE NEAR S.R. 193 (L.M. 0.63), CROSSING IN/OUT OF FAYETTE
COUNTY TO I-40 IN SHELBY COUNTY (L.M. 6.83), INCLUDING BRIDGE DECK REPAIR AND THIN EPOXY OVERLAY.

PROJECT LENGTH -

NH-I-269(35),24I269-F8-002,79I269-F8-002,79I269-M3-003

7.480 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 31, 2023

TOTAL CONTRACT

Lehman-Roberts Company $8,868,433.01

Standard Construction Company, Inc. $10,402,271.12
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EXTENSION

CONTRACT CNW387

UNIT PRICE

ROADWAY CATEGORY

202-03.01 REMOVAL OF ASPHALT PAVEMENT

S.Y.198.000

Lehman-Roberts Company $55.3900 $10,967.22

Standard Construction Company, Inc. $85.5000 $16,929.00

203-06 WATER

M.G.26.180

Lehman-Roberts Company $25.0100 $654.76

Standard Construction Company, Inc. $50.0000 $1,309.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.29.900

Lehman-Roberts Company $1,185.0000 $35,431.50

Standard Construction Company, Inc. $1,440.0000 $43,056.00

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

TON3,802.000

Lehman-Roberts Company $36.5000 $138,773.00

Standard Construction Company, Inc. $39.7500 $151,129.50

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

TON92.000

Lehman-Roberts Company $197.8000 $18,197.60

Standard Construction Company, Inc. $175.0000 $16,100.00

307-03.11 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING CW

TON7,257.000

Lehman-Roberts Company $127.7500 $927,081.75

Standard Construction Company, Inc. $153.8000 $1,116,126.60

403-02.01 TRACKLESS TACK COAT

TON132.000

Lehman-Roberts Company $1,150.0000 $151,800.00

Standard Construction Company, Inc. $1,356.0000 $178,992.00

403-05.01 BITUMINOUS MATERIAL (FOG SEAL) SHOULDER

TON1.200

Lehman-Roberts Company $2,000.0000 $2,400.00

Standard Construction Company, Inc. $1,551.0000 $1,861.20

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

TON4,685.000

Lehman-Roberts Company $132.8000 $622,168.00

Standard Construction Company, Inc. $135.0000 $632,475.00

411-01.21 LONGITUDINAL JOINT SEALANT

L.M.42.400

Lehman-Roberts Company $3,302.4700 $140,024.73

Standard Construction Company, Inc. $3,795.0000 $160,908.00
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EXTENSION

CONTRACT CNW387

UNIT PRICE

411-03.10 ACS MIX(PG76-22) GRADING D

TON10,396.000

Lehman-Roberts Company $147.0700 $1,528,939.72

Standard Construction Company, Inc. $175.0000 $1,819,300.00

411-03.23 ACS MIX (PG76-22) OGFC

TON3,963.000

Lehman-Roberts Company $173.9500 $689,363.85

Standard Construction Company, Inc. $196.0000 $776,748.00

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.27.700

Lehman-Roberts Company $530.4000 $14,692.08

Standard Construction Company, Inc. $826.0000 $22,880.20

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON28,756.000

Lehman-Roberts Company $35.7500 $1,028,027.00

Standard Construction Company, Inc. $40.2500 $1,157,429.00

502-08.03 SEALING SHOULDER JOINTS

L.F.9,637.000

Lehman-Roberts Company $2.5100 $24,188.87

Standard Construction Company, Inc. $3.0000 $28,911.00

712-01 TRAFFIC CONTROL

LS1.000

Lehman-Roberts Company $250,000.0000 $250,000.00

Standard Construction Company, Inc. $510,000.0000 $510,000.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.3,710.000

Lehman-Roberts Company $46.0400 $170,808.40

Standard Construction Company, Inc. $51.0000 $189,210.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH6.000

Lehman-Roberts Company $4,203.1500 $25,218.90

Standard Construction Company, Inc. $4,620.0000 $27,720.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH2,232.000

Lehman-Roberts Company $42.0300 $93,810.96

Standard Construction Company, Inc. $46.0000 $102,672.00

712-04.50 BARRIER RAIL DELINEATOR

EACH186.000

Lehman-Roberts Company $13.2600 $2,466.36

Standard Construction Company, Inc. $15.0000 $2,790.00
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EXTENSION

CONTRACT CNW387

UNIT PRICE

712-05.01 WARNING LIGHTS (TYPE A)

EACH134.000

Lehman-Roberts Company $42.0300 $5,632.02

Standard Construction Company, Inc. $46.0000 $6,164.00

712-06 SIGNS (CONSTRUCTION)

S.F.3,543.000

Lehman-Roberts Company $7.5600 $26,785.08

Standard Construction Company, Inc. $8.4000 $29,761.20

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.24.000

Lehman-Roberts Company $14.0100 $336.24

Standard Construction Company, Inc. $15.0000 $360.00

712-08.03 ARROW BOARD (TYPE C)

EACH7.000

Lehman-Roberts Company $1,250.9400 $8,756.58

Standard Construction Company, Inc. $1,375.0000 $9,625.00

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY

EACH4.000

Lehman-Roberts Company $6,204.6500 $24,818.60

Standard Construction Company, Inc. $6,820.0000 $27,280.00

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY

EACH16.000

Lehman-Roberts Company $5,904.4200 $94,470.72

Standard Construction Company, Inc. $6,490.0000 $103,840.00

712-08.12 QUEUE PROTECTION TRUCK

DAY46.000

Lehman-Roberts Company $1,401.0500 $64,448.30

Standard Construction Company, Inc. $1,540.0000 $70,840.00

712-08.14 PORTABLE QUEUE WARNING SYSTEM

DAY72.000

Lehman-Roberts Company $3,326.2000 $239,486.40

Standard Construction Company, Inc. $3,656.0000 $263,232.00

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.7,450.000

Lehman-Roberts Company $8.0100 $59,674.50

Standard Construction Company, Inc. $8.8000 $65,560.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH4.000

Lehman-Roberts Company $9,507.1200 $38,028.48

Standard Construction Company, Inc. $10,450.0000 $41,800.00
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EXTENSION

CONTRACT CNW387

UNIT PRICE

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH1,399.000

Lehman-Roberts Company $44.0300 $61,597.97

Standard Construction Company, Inc. $48.0000 $67,152.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH1,399.000

Lehman-Roberts Company $20.2600 $28,343.74

Standard Construction Company, Inc. $28.0000 $39,172.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.86.000

Lehman-Roberts Company $25.0200 $2,151.72

Standard Construction Company, Inc. $28.0000 $2,408.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH19.000

Lehman-Roberts Company $300.2200 $5,704.18

Standard Construction Company, Inc. $330.0000 $6,270.00

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.4,578.000

Lehman-Roberts Company $20.0200 $91,651.56

Standard Construction Company, Inc. $22.0000 $100,716.00

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)

EACH1.000

Lehman-Roberts Company $350.2600 $350.26

Standard Construction Company, Inc. $385.0000 $385.00

716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)

EACH1.000

Lehman-Roberts Company $800.6000 $800.60

Standard Construction Company, Inc. $880.0000 $880.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.229.000

Lehman-Roberts Company $33.0300 $7,563.87

Standard Construction Company, Inc. $36.0000 $8,244.00

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)

L.F.13,522.000

Lehman-Roberts Company $2.0100 $27,179.22

Standard Construction Company, Inc. $2.2000 $29,748.40

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.30.138

Lehman-Roberts Company $2,702.0200 $81,433.48

Standard Construction Company, Inc. $2,970.0000 $89,509.86
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EXTENSION

CONTRACT CNW387

UNIT PRICE

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)

L.F.45,214.000

Lehman-Roberts Company $0.9600 $43,405.44

Standard Construction Company, Inc. $1.1000 $49,735.40

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)

L.F.86.000

Lehman-Roberts Company $20.0200 $1,721.72

Standard Construction Company, Inc. $22.0000 $1,892.00

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)

EACH1.000

Lehman-Roberts Company $250.1900 $250.19

Standard Construction Company, Inc. $275.0000 $275.00

716-08.11 REMOVAL OF WORD PAVEMENT MARKING (ONLY)

EACH1.000

Lehman-Roberts Company $250.1900 $250.19

Standard Construction Company, Inc. $275.0000 $275.00

716-08.19 REMOVAL OF PAVEMENT MARKING (YIELD LINE)

S.F.229.000

Lehman-Roberts Company $25.0200 $5,729.58

Standard Construction Company, Inc. $28.0000 $6,412.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.47.198

Lehman-Roberts Company $8,206.1500 $387,313.87

Standard Construction Company, Inc. $9,020.0000 $425,725.96

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.13,522.000

Lehman-Roberts Company $3.0100 $40,701.22

Standard Construction Company, Inc. $3.3000 $44,622.60

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.1,544.000

Lehman-Roberts Company $3.0100 $4,647.44

Standard Construction Company, Inc. $3.3000 $5,095.20

716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)

L.F.315.000

Lehman-Roberts Company $12.0100 $3,783.15

Standard Construction Company, Inc. $13.2000 $4,158.00

717-01 MOBILIZATION

LS1.000

Lehman-Roberts Company $300,000.0000 $300,000.00

Standard Construction Company, Inc. $472,500.0000 $472,500.00
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EXTENSION

CONTRACT CNW387

UNIT PRICE

730-03.20 INSTALL PULL BOX (TYPE A)

EACH4.000

Lehman-Roberts Company $1,000.7500 $4,003.00

Standard Construction Company, Inc. $1,100.0000 $4,400.00

730-12.02 CONDUIT 2" DIAMETER (PVC)

L.F.40.000

Lehman-Roberts Company $50.0400 $2,001.60

Standard Construction Company, Inc. $55.0000 $2,200.00

730-14.02 SAW SLOT

L.F.1,000.000

Lehman-Roberts Company $18.0200 $18,020.00

Standard Construction Company, Inc. $20.0000 $20,000.00

730-14.03 LOOP WIRE

L.F.3,000.000

Lehman-Roberts Company $2.0100 $6,030.00

Standard Construction Company, Inc. $2.2000 $6,600.00

730-15.09 CABINET (41" X 25" X 18")

EACH2.000

Lehman-Roberts Company $7,005.2500 $14,010.50

Standard Construction Company, Inc. $7,700.0000 $15,400.00
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EXTENSION

CONTRACT CNW387

UNIT PRICE

BRIDGE CATEGORY

604-10.44 EXPANSION JOINT REPAIRS

L.F.197.000

Lehman-Roberts Company $496.3700 $97,784.89

Standard Construction Company, Inc. $546.0000 $107,562.00

604-10.53 CONCRETE REPAIRS

S.Y.50.000

Lehman-Roberts Company $1,178.8800 $58,944.00

Standard Construction Company, Inc. $1,296.0000 $64,800.00

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

S.Y.28,600.000

Lehman-Roberts Company $36.5300 $1,044,758.00

Standard Construction Company, Inc. $40.0000 $1,144,000.00
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EXTENSION

CONTRACT CNW387

UNIT PRICE

ROADWAY ALTERNATE AA1 CATEGORY

403-02.01 TRACKLESS TACK COAT

TON79.000

Lehman-Roberts Company $1,150.0000 $90,850.00

Standard Construction Company, Inc. $1,356.0000 $107,124.00
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EXTENSION

CONTRACT CNW387

UNIT PRICE

ROADWAY ALTERNATE AA2 CATEGORY

403-02.02 HOT APPLIED TACK COAT

TON47.000

Lehman-Roberts Company

Standard Construction Company, Inc.
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Lehman-Roberts Company $7,576,096.12

Standard Construction Company, Inc. $8,978,785.12

SUB-TOTAL BRIDGE

Lehman-Roberts Company $1,201,486.89

Standard Construction Company, Inc. $1,316,362.00

SUB-TOTAL ROADWAY ALTERNATE AA1

Lehman-Roberts Company $90,850.00

Standard Construction Company, Inc. $107,124.00

SUB-TOTAL ROADWAY ALTERNATE AA2

Lehman-Roberts Company $8,868,433.01

Standard Construction Company, Inc. $10,402,271.12
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

GILES COUNTY (Contract No. CNW357 Call 028)

8.50%DBE GOAL

THE RESURFACING ON I-65 FROM THE ALABAMA STATE LINE (L.M. 0.00) TO SOUTH OF U.S. 64 (S.R. 15) (L.M. 13.72) INCLUDING THIN
EPOXY OVERLAY ON THE BRIDGE OVER S.R. 273.

PROJECT LENGTH -

28I065-M3-004,NH-I-65-1(78),28I065-F8-003

13.720 MILES

COMPLETION TIME  - ON OR BEFORE OCTOBER 15, 2023

TOTAL CONTRACT

Volunteer Paving, LLC $17,808,358.16

Rogers Group, Inc. $18,997,882.00
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EXTENSION

CONTRACT CNW357

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.54.900

Volunteer Paving, LLC $1,556.3800 $85,445.26

Rogers Group, Inc. $1,990.0000 $109,251.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON3,652.000

Volunteer Paving, LLC $32.7100 $119,456.92

Rogers Group, Inc. $40.0000 $146,080.00

307-03.11 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING CW

TON47,581.000

Volunteer Paving, LLC $134.7600 $6,412,015.56

Rogers Group, Inc. $140.0000 $6,661,340.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON268.000

Volunteer Paving, LLC $922.2200 $247,154.96

Rogers Group, Inc. $990.0000 $265,320.00

411-03.10 ACS MIX(PG76-22) GRADING D

TON3,609.000

Volunteer Paving, LLC $159.5600 $575,852.04

Rogers Group, Inc. $165.0000 $595,485.00

411-03.23 ACS MIX (PG76-22) OGFC

TON32,200.000

Volunteer Paving, LLC $171.7800 $5,531,316.00

Rogers Group, Inc. $165.0000 $5,313,000.00

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.54.900

Volunteer Paving, LLC $600.0000 $32,940.00

Rogers Group, Inc. $520.0000 $28,548.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON41,437.000

Volunteer Paving, LLC $34.0000 $1,408,858.00

Rogers Group, Inc. $39.0000 $1,616,043.00

501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"

S.Y.140.000

Volunteer Paving, LLC $500.0000 $70,000.00

Rogers Group, Inc. $475.0000 $66,500.00

502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)

L.F.64.000

Volunteer Paving, LLC $20.0000 $1,280.00

Rogers Group, Inc. $31.0000 $1,984.00
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EXTENSION

CONTRACT CNW357

UNIT PRICE

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH10.000

Volunteer Paving, LLC $100.0000 $1,000.00

Rogers Group, Inc. $114.0000 $1,140.00

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT

EACH10.000

Volunteer Paving, LLC $800.0000 $8,000.00

Rogers Group, Inc. $910.0000 $9,100.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH10.000

Volunteer Paving, LLC $2,950.0000 $29,500.00

Rogers Group, Inc. $3,500.0000 $35,000.00

706-01 GUARDRAIL REMOVED

L.F.500.000

Volunteer Paving, LLC $1.0000 $500.00

Rogers Group, Inc. $1.2500 $625.00

712-01 TRAFFIC CONTROL

LS1.000

Volunteer Paving, LLC $305,250.0000 $305,250.00

Rogers Group, Inc. $947,838.0000 $947,838.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH70.000

Volunteer Paving, LLC $29.0000 $2,030.00

Rogers Group, Inc. $23.0000 $1,610.00

712-06 SIGNS (CONSTRUCTION)

S.F.3,368.000

Volunteer Paving, LLC $6.5000 $21,892.00

Rogers Group, Inc. $8.0000 $26,944.00

712-08.03 ARROW BOARD (TYPE C)

EACH3.000

Volunteer Paving, LLC $1,000.0000 $3,000.00

Rogers Group, Inc. $1,100.0000 $3,300.00

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY

EACH2.000

Volunteer Paving, LLC $4,900.0000 $9,800.00

Rogers Group, Inc. $6,500.0000 $13,000.00

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY

EACH24.000

Volunteer Paving, LLC $2,655.0000 $63,720.00

Rogers Group, Inc. $6,200.0000 $148,800.00
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EXTENSION

CONTRACT CNW357

UNIT PRICE

712-08.12 QUEUE PROTECTION TRUCK

DAY120.000

Volunteer Paving, LLC $1,210.0000 $145,200.00

Rogers Group, Inc. $1,800.0000 $216,000.00

713-02.14 FLEXIBLE DELINEATOR (WHITE)

EACH200.000

Volunteer Paving, LLC $45.0000 $9,000.00

Rogers Group, Inc. $41.0000 $8,200.00

713-02.15 FLEXIBLE DELINEATOR (YELLOW)

EACH200.000

Volunteer Paving, LLC $45.0000 $9,000.00

Rogers Group, Inc. $41.0000 $8,200.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Volunteer Paving, LLC $4,900.0000 $9,800.00

Rogers Group, Inc. $8,400.0000 $16,800.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH2,126.000

Volunteer Paving, LLC $50.0000 $106,300.00

Rogers Group, Inc. $37.0000 $78,662.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH1,822.000

Volunteer Paving, LLC $10.0000 $18,220.00

Rogers Group, Inc. $11.0000 $20,042.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.3,740.000

Volunteer Paving, LLC $30.0000 $112,200.00

Rogers Group, Inc. $11.0000 $41,140.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.68.000

Volunteer Paving, LLC $22.0000 $1,496.00

Rogers Group, Inc. $22.0000 $1,496.00

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

EACH5.000

Volunteer Paving, LLC $250.0000 $1,250.00

Rogers Group, Inc. $220.0000 $1,100.00

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH2.000

Volunteer Paving, LLC $500.0000 $1,000.00

Rogers Group, Inc. $700.0000 $1,400.00
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EXTENSION

CONTRACT CNW357

UNIT PRICE

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.64.000

Volunteer Paving, LLC $1,850.0000 $118,400.00

Rogers Group, Inc. $1,380.0000 $88,320.00

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)

L.F.4,792.000

Volunteer Paving, LLC $1.2500 $5,990.00

Rogers Group, Inc. $1.0000 $4,792.00

716-09.86 CONTRAST PAVEMENT MARKING 6"

L.M.0.910

Volunteer Paving, LLC $40,000.0000 $36,400.00

Rogers Group, Inc. $27,000.0000 $24,570.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.64.000

Volunteer Paving, LLC $7,250.0000 $464,000.00

Rogers Group, Inc. $7,600.0000 $486,400.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.9,900.000

Volunteer Paving, LLC $0.5000 $4,950.00

Rogers Group, Inc. $3.2000 $31,680.00

717-01 MOBILIZATION

LS1.000

Volunteer Paving, LLC $871,148.0000 $871,148.00

Rogers Group, Inc. $949,444.0000 $949,444.00

730-03.20 INSTALL PULL BOX (TYPE A)

EACH2.000

Volunteer Paving, LLC $1,000.0000 $2,000.00

Rogers Group, Inc. $1,060.0000 $2,120.00

730-12.02 CONDUIT 2" DIAMETER (PVC)

L.F.20.000

Volunteer Paving, LLC $28.0000 $560.00

Rogers Group, Inc. $30.0000 $600.00

730-14.02 SAW SLOT

L.F.400.000

Volunteer Paving, LLC $5.0000 $2,000.00

Rogers Group, Inc. $6.0000 $2,400.00

730-14.03 LOOP WIRE

L.F.1,500.000

Volunteer Paving, LLC $1.2500 $1,875.00

Rogers Group, Inc. $1.5000 $2,250.00
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EXTENSION

CONTRACT CNW357

UNIT PRICE

BRIDGE CATEGORY

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

S.Y.5.000

Volunteer Paving, LLC $704.2300 $3,521.15

Rogers Group, Inc. $1,200.0000 $6,000.00

604-10.56 CONCRETE OVERLAYED BRIDGE DECK REPAIR (PARTIAL DEPTH)

S.Y.5.000

Volunteer Paving, LLC $941.7000 $4,708.50

Rogers Group, Inc. $1,200.0000 $6,000.00

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

S.Y.7,523.000

Volunteer Paving, LLC $44.1900 $332,441.37

Rogers Group, Inc. $46.0000 $346,058.00
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EXTENSION

CONTRACT CNW357

UNIT PRICE

ROADWAY ALTERNATE AA1 CATEGORY

403-02.01 TRACKLESS TACK COAT

TON670.000

Volunteer Paving, LLC $922.2200 $617,887.40

Rogers Group, Inc. $990.0000 $663,300.00
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EXTENSION

CONTRACT CNW357

UNIT PRICE

ROADWAY ALTERNATE AA2 CATEGORY

403-02.02 HOT APPLIED TACK COAT

TON402.000

Volunteer Paving, LLC

Rogers Group, Inc.
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Volunteer Paving, LLC $16,849,799.74

Rogers Group, Inc. $17,976,524.00

SUB-TOTAL BRIDGE

Volunteer Paving, LLC $340,671.02

Rogers Group, Inc. $358,058.00

SUB-TOTAL ROADWAY ALTERNATE AA1

Volunteer Paving, LLC $617,887.40

Rogers Group, Inc. $663,300.00

SUB-TOTAL ROADWAY ALTERNATE AA2

Volunteer Paving, LLC $17,808,358.16

Rogers Group, Inc. $18,997,882.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

GRAINGER COUNTY (Contract No. CNW264 Call 029)

THE SLOPE STABILIZATION ON U.S. 25E (S.R. 32) NEAR THE PYRITE ENCAPSULATION SITE AT L.M. 7.2.

PROJECT LENGTH -

29004-4247-04

0.123 MILES

COMPLETION TIME  - ON OR BEFORE MAY 31, 2023

TOTAL CONTRACT

Charles Blalock & Sons, Inc. $2,330,894.34

Summers-Taylor, Inc. $2,344,229.08
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EXTENSION

CONTRACT CNW264

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Charles Blalock & Sons, Inc. $65,000.0000 $65,000.00

Summers-Taylor, Inc. $21,500.0000 $21,500.00

201-01 CLEARING AND GRUBBING

LS1.000

Charles Blalock & Sons, Inc. $65,000.0000 $65,000.00

Summers-Taylor, Inc. $59,885.0000 $59,885.00

202-01.13 REMOVAL OF PIPE (SIZE ,STA.)

L.F.19.000

Charles Blalock & Sons, Inc. $50.0000 $950.00

Summers-Taylor, Inc. $50.0000 $950.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.1,615.000

Charles Blalock & Sons, Inc. $25.0000 $40,375.00

Summers-Taylor, Inc. $44.0000 $71,060.00

203-01.07 RD & DRNG EXCV (ACID PRODUCING- OFF SITE DISPOSAL)

C.Y.3,574.000

Charles Blalock & Sons, Inc. $130.0000 $464,620.00

Summers-Taylor, Inc. $112.6500 $402,611.10

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)

TON13,901.000

Charles Blalock & Sons, Inc. $51.4500 $715,206.45

Summers-Taylor, Inc. $52.0000 $722,852.00

203-03 BORROW EXCAVATION (UNCLASSIFIED)

C.Y.1,800.000

Charles Blalock & Sons, Inc. $28.5800 $51,444.00

Summers-Taylor, Inc. $93.0000 $167,400.00

203-04 PLACING AND SPREADING TOPSOIL

C.Y.415.000

Charles Blalock & Sons, Inc. $36.8000 $15,272.00

Summers-Taylor, Inc. $35.0000 $14,525.00

203-07 FURNISHING & SPREADING TOPSOIL

C.Y.145.000

Charles Blalock & Sons, Inc. $76.7000 $11,121.50

Summers-Taylor, Inc. $65.0000 $9,425.00

203-50 CONSTRUCTION OF HAUL ROAD

LS1.000

Charles Blalock & Sons, Inc. $300,000.0000 $300,000.00

Summers-Taylor, Inc. $185,000.0000 $185,000.00
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EXTENSION

CONTRACT CNW264

UNIT PRICE

209-02.07 18" TEMPORARY SLOPE DRAIN

L.F.1,263.000

Charles Blalock & Sons, Inc. $29.2000 $36,879.60

Summers-Taylor, Inc. $39.0000 $49,257.00

209-03.22 FILTER SOCK (18 INCH)

L.F.1,036.000

Charles Blalock & Sons, Inc. $5.9600 $6,174.56

Summers-Taylor, Inc. $7.0000 $7,252.00

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.1,080.000

Charles Blalock & Sons, Inc. $4.7300 $5,108.40

Summers-Taylor, Inc. $7.0000 $7,560.00

209-08.07 ROCK CHECK DAM

EACH1.000

Charles Blalock & Sons, Inc. $690.4100 $690.41

Summers-Taylor, Inc. $750.0000 $750.00

209-08.08 ENHANCED ROCK CHECK DAM

EACH1.000

Charles Blalock & Sons, Inc. $926.6800 $926.68

Summers-Taylor, Inc. $1,200.0000 $1,200.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON860.000

Charles Blalock & Sons, Inc. $46.4600 $39,955.60

Summers-Taylor, Inc. $43.3000 $37,238.00

303-01.01 GRANULAR BACKFILL (ROADWAY)

TON68.000

Charles Blalock & Sons, Inc. $46.1000 $3,134.80

Summers-Taylor, Inc. $109.0000 $7,412.00

621-03.04 30" TEMPORARY DRAINAGE PIPE

L.F.25.000

Charles Blalock & Sons, Inc. $101.3600 $2,534.00

Summers-Taylor, Inc. $171.0000 $4,275.00

707-01.11 CHAIN LINK FENCE (6 FOOT)

L.F.708.000

Charles Blalock & Sons, Inc. $28.1300 $19,916.04

Summers-Taylor, Inc. $40.0000 $28,320.00

707-01.12 END & CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6')

EACH4.000

Charles Blalock & Sons, Inc. $562.5000 $2,250.00

Summers-Taylor, Inc. $460.0000 $1,840.00
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EXTENSION

CONTRACT CNW264

UNIT PRICE

707-05 WATER GATE

S.F.24.000

Charles Blalock & Sons, Inc. $39.3800 $945.12

Summers-Taylor, Inc. $95.0000 $2,280.00

707-06.01 REMOVAL OF FENCE (SEE PLANS)

L.F.717.000

Charles Blalock & Sons, Inc. $9.0000 $6,453.00

Summers-Taylor, Inc. $7.5000 $5,377.50

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.1,237.000

Charles Blalock & Sons, Inc. $1.6900 $2,090.53

Summers-Taylor, Inc. $4.0000 $4,948.00

708-02.01 MARKERS (CONCRETE R.O.W. POSTS)

EACH2.000

Charles Blalock & Sons, Inc. $842.5300 $1,685.06

Summers-Taylor, Inc. $445.0000 $890.00

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON685.000

Charles Blalock & Sons, Inc. $58.0000 $39,730.00

Summers-Taylor, Inc. $95.0000 $65,075.00

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON3,771.000

Charles Blalock & Sons, Inc. $58.0000 $218,718.00

Summers-Taylor, Inc. $69.0000 $260,199.00

710-10.08 18" PERFORATED PLASTIC PIPE

L.F.19.000

Charles Blalock & Sons, Inc. $59.6400 $1,133.16

Summers-Taylor, Inc. $197.2700 $3,748.13

712-01 TRAFFIC CONTROL

LS1.000

Charles Blalock & Sons, Inc. $10,000.0000 $10,000.00

Summers-Taylor, Inc. $11,500.0000 $11,500.00

712-06 SIGNS (CONSTRUCTION)

S.F.152.000

Charles Blalock & Sons, Inc. $8.2400 $1,252.48

Summers-Taylor, Inc. $11.6000 $1,763.20

717-01 MOBILIZATION

LS1.000

Charles Blalock & Sons, Inc. $125,000.0000 $125,000.00

Summers-Taylor, Inc. $92,550.0000 $92,550.00
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EXTENSION

CONTRACT CNW264

UNIT PRICE

740-06.01 GEOMEMBRANE

S.Y.499.000

Charles Blalock & Sons, Inc. $16.6500 $8,308.35

Summers-Taylor, Inc. $32.0000 $15,968.00

740-07.02 GEOGRID REINFORCEMENT (SOIL SLOPES)

S.Y.2,315.000

Charles Blalock & Sons, Inc. $8.4000 $19,446.00

Summers-Taylor, Inc. $6.2500 $14,468.75

740-10.01 GEOTEXTILE (TYPE I)(SUBSURFACE DRAINAGE)

S.Y.125.000

Charles Blalock & Sons, Inc. $5.9900 $748.75

Summers-Taylor, Inc. $7.7500 $968.75

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.172.000

Charles Blalock & Sons, Inc. $6.4200 $1,104.24

Summers-Taylor, Inc. $8.9000 $1,530.80

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

S.Y.2,778.000

Charles Blalock & Sons, Inc. $5.7200 $15,890.16

Summers-Taylor, Inc. $5.5000 $15,279.00

740-11.02 TEMPORARY SEDIMENT TUBE 12IN

L.F.668.000

Charles Blalock & Sons, Inc. $4.7300 $3,159.64

Summers-Taylor, Inc. $3.7000 $2,471.60

740-11.04 TEMPORARY SEDIMENT TUBE 20IN

L.F.1,313.000

Charles Blalock & Sons, Inc. $4.3900 $5,764.07

Summers-Taylor, Inc. $4.7500 $6,236.75

740-11.05 TEMPORARY SEDIMENT TUBE 24IN

L.F.2,193.000

Charles Blalock & Sons, Inc. $6.1900 $13,574.67

Summers-Taylor, Inc. $12.5000 $27,412.50

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT1.000

Charles Blalock & Sons, Inc. $56.2500 $56.25

Summers-Taylor, Inc. $110.0000 $110.00

801-01.16 BONDED FIBER MATRIX HYDROMULCH (W/PERMANENT SEED)

UNIT8.000

Charles Blalock & Sons, Inc. $112.5000 $900.00

Summers-Taylor, Inc. $275.0000 $2,200.00
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EXTENSION

CONTRACT CNW264

UNIT PRICE

801-02 SEEDING (WITHOUT MULCH)

UNIT23.000

Charles Blalock & Sons, Inc. $45.0000 $1,035.00

Summers-Taylor, Inc. $22.0000 $506.00

801-02.01 CROWN VETCH MIXTURE (WITHOUT MULCH)

UNIT24.000

Charles Blalock & Sons, Inc. $50.6300 $1,215.12

Summers-Taylor, Inc. $45.0000 $1,080.00

801-03 WATER (SEEDING & SODDING)

M.G.4.000

Charles Blalock & Sons, Inc. $112.5000 $450.00

Summers-Taylor, Inc. $100.0000 $400.00

805-01.01 TURF REINFORCEMENT MAT (CLASS I)

S.Y.870.000

Charles Blalock & Sons, Inc. $4.7300 $4,115.10

Summers-Taylor, Inc. $6.0000 $5,220.00

805-12.02 EROSION CONTROL BLANKET (TYPE II)

S.Y.1,156.000

Charles Blalock & Sons, Inc. $1.3500 $1,560.60

Summers-Taylor, Inc. $1.5000 $1,734.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Charles Blalock & Sons, Inc. $2,330,894.34

Summers-Taylor, Inc. $2,344,229.08

Charles Blalock & Sons, Inc. $2,330,894.34

Summers-Taylor, Inc. $2,344,229.08
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

GRUNDY COUNTY (Contract No. CNW371 Call 030)

THE CONSTRUCTION OF A TDOT MAINTENANCE BUILDING AT 9216 S.R. 56 IN COALMONT.

PROJECT LENGTH -

31999-3605-04

0.0 MILES

COMPLETION TIME  - ON OR BEFORE NOVEMBER 30, 2023

TOTAL CONTRACT

H & H Construction, Inc. $774,309.00
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EXTENSION

CONTRACT CNW371

UNIT PRICE

MAINTENANCE CATEGORY

607-65.20 SITE PREPARATION

EACH1.000

H & H Construction, Inc. $161,593.5500 $161,593.55

680-02.01 BUILDING (FOUNDATION AND STRUCTURE)

EACH1.000

H & H Construction, Inc. $329,900.0000 $329,900.00

680-02.02 BUILDING (INTERIOR CONSTRUCTION)

EACH1.000

H & H Construction, Inc. $244,100.0000 $244,100.00

717-01 MOBILIZATION

LS1.000

H & H Construction, Inc. $38,715.4500 $38,715.45
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

H & H Construction, Inc. $774,309.00

H & H Construction, Inc. $774,309.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

HAYWOOD COUNTY (Contract No. CNW377 Call 031)

THE REPAIR OF BRIDGES ON U.S. 70 (S.R. 1) OVER BRANCH OF NIXON CREEK (L.M. 19.60), OVER BRANCH OF MUD CREEK (L.M. 22.64),
AND OVER MUD CREEK (L.M. 24.24).

PROJECT LENGTH -

38003-4233-04

0.0 MILES

COMPLETION TIME  - ON OR BEFORE AUGUST 31, 2023

TOTAL CONTRACT

Ford Construction Company $1,402,178.80

Thomson & Thomson, Inc. $1,426,226.50

Harold Coffey Construction Co., Inc. $2,188,240.80
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EXTENSION

CONTRACT CNW377

UNIT PRICE

BRIDGE CATEGORY

202-01.02 REMOVAL OF ASBESTOS

LS1.000

Ford Construction Company $12,500.0000 $12,500.00

Thomson & Thomson, Inc. $155,000.0000 $155,000.00

Harold Coffey Construction Co., Inc. $75,000.0000 $75,000.00

202-04.01 REMOVAL OF STRUCTURES (BRIDGE NO. 38-SR001-24.24)

LS1.000

Ford Construction Company $77,000.0000 $77,000.00

Thomson & Thomson, Inc. $50,000.0000 $50,000.00

Harold Coffey Construction Co., Inc. $190,000.0000 $190,000.00

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.1,369.000

Ford Construction Company $5.0000 $6,845.00

Thomson & Thomson, Inc. $9.0000 $12,321.00

Harold Coffey Construction Co., Inc. $5.0000 $6,845.00

209-65.04 TEMPORARY IN STREAM DIVERSION

L.F.360.000

Ford Construction Company $75.0000 $27,000.00

Thomson & Thomson, Inc. $50.0000 $18,000.00

Harold Coffey Construction Co., Inc. $40.0000 $14,400.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON543.000

Ford Construction Company $60.0000 $32,580.00

Thomson & Thomson, Inc. $48.0000 $26,064.00

Harold Coffey Construction Co., Inc. $75.0000 $40,725.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON4.000

Ford Construction Company $200.0000 $800.00

Thomson & Thomson, Inc. $1,400.0000 $5,600.00

Harold Coffey Construction Co., Inc. $200.0000 $800.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON334.000

Ford Construction Company $246.0000 $82,164.00

Thomson & Thomson, Inc. $210.0000 $70,140.00

Harold Coffey Construction Co., Inc. $246.0000 $82,164.00

411-02.11 ACS MIX(PG70-22) GRADING E RDWY

TON93.000

Ford Construction Company $284.0000 $26,412.00

Thomson & Thomson, Inc. $210.0000 $19,530.00

Harold Coffey Construction Co., Inc. $284.0000 $26,412.00
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EXTENSION

CONTRACT CNW377

UNIT PRICE

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.4,109.000

Ford Construction Company $11.0000 $45,199.00

Thomson & Thomson, Inc. $8.2500 $33,899.25

Harold Coffey Construction Co., Inc. $7.5000 $30,817.50

603-02.01 REPAINTING EXISTING STEEL STRUCTURES (38-SR001-22.64)

LS1.000

Ford Construction Company $30,000.0000 $30,000.00

Thomson & Thomson, Inc. $31,500.0000 $31,500.00

Harold Coffey Construction Co., Inc. $35,000.0000 $35,000.00

604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)

S.Y.419.000

Ford Construction Company $14.0000 $5,866.00

Thomson & Thomson, Inc. $14.0000 $5,866.00

Harold Coffey Construction Co., Inc. $35.0000 $14,665.00

604-10.05 CONCRETE

S.F.249.000

Ford Construction Company $150.0000 $37,350.00

Thomson & Thomson, Inc. $175.0000 $43,575.00

Harold Coffey Construction Co., Inc. $225.0000 $56,025.00

604-10.14 REMOVE EXISTING WEARING SURFACE

LS1.000

Ford Construction Company $44,000.0000 $44,000.00

Thomson & Thomson, Inc. $12,500.0000 $12,500.00

Harold Coffey Construction Co., Inc. $35,000.0000 $35,000.00

604-10.18 REINFORCING STEEL (REPAIRS)

LB.16,571.000

Ford Construction Company $2.3000 $38,113.30

Thomson & Thomson, Inc. $2.8500 $47,227.35

Harold Coffey Construction Co., Inc. $3.0000 $49,713.00

604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)

S.Y.100.000

Ford Construction Company $380.0000 $38,000.00

Thomson & Thomson, Inc. $500.0000 $50,000.00

Harold Coffey Construction Co., Inc. $600.0000 $60,000.00

604-10.42 CONCRETE REPAIRS

C.F.1,621.000

Ford Construction Company $120.0000 $194,520.00

Thomson & Thomson, Inc. $56.0000 $90,776.00

Harold Coffey Construction Co., Inc. $190.0000 $307,990.00
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EXTENSION

CONTRACT CNW377

UNIT PRICE

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

S.Y.10.000

Ford Construction Company $600.0000 $6,000.00

Thomson & Thomson, Inc. $285.0000 $2,850.00

Harold Coffey Construction Co., Inc. $410.0000 $4,100.00

604-10.51 SCARIFYING

S.Y.110.000

Ford Construction Company $35.0000 $3,850.00

Thomson & Thomson, Inc. $24.0000 $2,640.00

Harold Coffey Construction Co., Inc. $100.0000 $11,000.00

604-10.54 CONCRETE REPAIRS

S.F.427.000

Ford Construction Company $150.0000 $64,050.00

Thomson & Thomson, Inc. $145.0000 $61,915.00

Harold Coffey Construction Co., Inc. $245.0000 $104,615.00

604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)

L.F.403.000

Ford Construction Company $100.0000 $40,300.00

Thomson & Thomson, Inc. $150.0000 $60,450.00

Harold Coffey Construction Co., Inc. $225.0000 $90,675.00

604-12.15 DRILL & GROUT STEEL BARS

EACH794.000

Ford Construction Company $25.0000 $19,850.00

Thomson & Thomson, Inc. $44.0000 $34,936.00

Harold Coffey Construction Co., Inc. $20.0000 $15,880.00

615-02.02 PRESTRESSED CONCRETE BOX BEAM (17" X 36")

L.F.103.000

Ford Construction Company $480.0000 $49,440.00

Thomson & Thomson, Inc. $435.0000 $44,805.00

Harold Coffey Construction Co., Inc. $610.0000 $62,830.00

617-01 BRIDGE DECK SEALANT

S.Y.224.000

Ford Construction Company $72.0000 $16,128.00

Thomson & Thomson, Inc. $50.0000 $11,200.00

Harold Coffey Construction Co., Inc. $95.0000 $21,280.00

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)

L.F.104.000

Ford Construction Company $280.0000 $29,120.00

Thomson & Thomson, Inc. $250.0000 $26,000.00

Harold Coffey Construction Co., Inc. $350.0000 $36,400.00
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EXTENSION

CONTRACT CNW377

UNIT PRICE

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.150.000

Ford Construction Company $32.0000 $4,800.00

Thomson & Thomson, Inc. $32.0000 $4,800.00

Harold Coffey Construction Co., Inc. $32.0000 $4,800.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH12.000

Ford Construction Company $3,100.0000 $37,200.00

Thomson & Thomson, Inc. $3,100.0000 $37,200.00

Harold Coffey Construction Co., Inc. $3,100.0000 $37,200.00

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3

EACH12.000

Ford Construction Company $3,000.0000 $36,000.00

Thomson & Thomson, Inc. $3,000.0000 $36,000.00

Harold Coffey Construction Co., Inc. $3,000.0000 $36,000.00

706-01 GUARDRAIL REMOVED

L.F.900.000

Ford Construction Company $6.0000 $5,400.00

Thomson & Thomson, Inc. $5.0000 $4,500.00

Harold Coffey Construction Co., Inc. $5.0000 $4,500.00

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.1,369.000

Ford Construction Company $3.0000 $4,107.00

Thomson & Thomson, Inc. $1.6000 $2,190.40

Harold Coffey Construction Co., Inc. $3.0000 $4,107.00

709-05.08 MACHINED RIP-RAP (CLASS B)

TON467.000

Ford Construction Company $57.0000 $26,619.00

Thomson & Thomson, Inc. $58.0000 $27,086.00

Harold Coffey Construction Co., Inc. $65.0000 $30,355.00

712-01 TRAFFIC CONTROL

LS1.000

Ford Construction Company $20,000.0000 $20,000.00

Thomson & Thomson, Inc. $16,000.0000 $16,000.00

Harold Coffey Construction Co., Inc. $75,000.0000 $75,000.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.254.000

Ford Construction Company $37.0000 $9,398.00

Thomson & Thomson, Inc. $34.0000 $8,636.00

Harold Coffey Construction Co., Inc. $125.0000 $31,750.00
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EXTENSION

CONTRACT CNW377

UNIT PRICE

712-02.12 PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)

L.F.1,212.000

Ford Construction Company $58.0000 $70,296.00

Thomson & Thomson, Inc. $47.0000 $56,964.00

Harold Coffey Construction Co., Inc. $125.0000 $151,500.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH4.000

Ford Construction Company $6,300.0000 $25,200.00

Thomson & Thomson, Inc. $4,200.0000 $16,800.00

Harold Coffey Construction Co., Inc. $15,000.0000 $60,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH129.000

Ford Construction Company $32.0000 $4,128.00

Thomson & Thomson, Inc. $32.0000 $4,128.00

Harold Coffey Construction Co., Inc. $32.0000 $4,128.00

712-04.50 BARRIER RAIL DELINEATOR

EACH61.000

Ford Construction Company $10.0000 $610.00

Thomson & Thomson, Inc. $10.0000 $610.00

Harold Coffey Construction Co., Inc. $10.0000 $610.00

712-06 SIGNS (CONSTRUCTION)

S.F.774.000

Ford Construction Company $7.2500 $5,611.50

Thomson & Thomson, Inc. $7.2500 $5,611.50

Harold Coffey Construction Co., Inc. $7.2500 $5,611.50

712-09.01 REMOVABLE PAVEMENT MARKING LINE

L.F.21,092.000

Ford Construction Company $3.5000 $73,822.00

Thomson & Thomson, Inc. $5.5000 $116,006.00

Harold Coffey Construction Co., Inc. $5.9000 $124,442.80

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)

L.F.96.000

Ford Construction Company $25.0000 $2,400.00

Thomson & Thomson, Inc. $25.0000 $2,400.00

Harold Coffey Construction Co., Inc. $25.0000 $2,400.00

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

L.M.1.000

Ford Construction Company $8,500.0000 $8,500.00

Thomson & Thomson, Inc. $8,500.0000 $8,500.00

Harold Coffey Construction Co., Inc. $8,500.0000 $8,500.00
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EXTENSION

CONTRACT CNW377

UNIT PRICE

717-01 MOBILIZATION

LS1.000

Ford Construction Company $91,000.0000 $91,000.00

Thomson & Thomson, Inc. $110,000.0000 $110,000.00

Harold Coffey Construction Co., Inc. $105,000.0000 $105,000.00

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM

EACH2.000

Ford Construction Company $25,000.0000 $50,000.00

Thomson & Thomson, Inc. $26,000.0000 $52,000.00

Harold Coffey Construction Co., Inc. $65,000.0000 $130,000.00
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TOTAL CONTRACT

SUB-TOTAL BRIDGE

Ford Construction Company $1,402,178.80

Thomson & Thomson, Inc. $1,426,226.50

Harold Coffey Construction Co., Inc. $2,188,240.80

Ford Construction Company $1,402,178.80

Thomson & Thomson, Inc. $1,426,226.50

Harold Coffey Construction Co., Inc. $2,188,240.80
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

HENDERSON COUNTY (Contract No. CNW378 Call 032)

8.00%DBE GOAL

THE RESURFACING ON I-40 FROM WEST OF S.R. 22 (L.M. 12.71) TO THE BRIDGE OVER MORRIS CREEK (L.M. 20.31), INCLUDING BRIDGE
DECK REPAIR AND THIN EPOXY OVERLAY.

PROJECT LENGTH -

COMPLETION TIME  -  A + B BIDDING

NH-I-40-2(341),39I040-F8-002,39I040-M3-003

7.600 MILES

TOTAL CONTRACTTIME(B)COST(A)

Delta Contracting Company, LLC $8,947,449.32 $1,000,000.00 $9,947,449.32(100 CD)

Jones Bros. Contractors, LLC $10,294,849.20 $1,200,000.00 $11,494,849.20(120 CD)
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EXTENSION

CONTRACT CNW378

UNIT PRICE

ROADWAY CATEGORY

202-03.01 REMOVAL OF ASPHALT PAVEMENT

S.Y.534.000

Delta Contracting Company, LLC $20.0000 $10,680.00

Jones Bros. Contractors, LLC $25.0000 $13,350.00

203-06 WATER

M.G.25.000

Delta Contracting Company, LLC $1.0000 $25.00

Jones Bros. Contractors, LLC $50.0000 $1,250.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.30.000

Delta Contracting Company, LLC $1,100.0000 $33,000.00

Jones Bros. Contractors, LLC $1,500.0000 $45,000.00

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

TON3,464.000

Delta Contracting Company, LLC $9.8500 $34,120.40

Jones Bros. Contractors, LLC $25.0000 $86,600.00

307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A

TON246.000

Delta Contracting Company, LLC $105.0000 $25,830.00

Jones Bros. Contractors, LLC $115.0000 $28,290.00

307-03.11 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING CW

TON27,917.000

Delta Contracting Company, LLC $106.1600 $2,963,668.72

Jones Bros. Contractors, LLC $125.0000 $3,489,625.00

403-02.01 TRACKLESS TACK COAT

TON153.000

Delta Contracting Company, LLC $849.0000 $129,897.00

Jones Bros. Contractors, LLC $600.0000 $91,800.00

411-01.21 LONGITUDINAL JOINT SEALANT

L.M.31.000

Delta Contracting Company, LLC $3,000.0000 $93,000.00

Jones Bros. Contractors, LLC $2,800.0000 $86,800.00

411-03.10 ACS MIX(PG76-22) GRADING D

TON1,249.000

Delta Contracting Company, LLC $132.0000 $164,868.00

Jones Bros. Contractors, LLC $130.0000 $162,370.00

411-03.23 ACS MIX (PG76-22) OGFC

TON18,394.000

Delta Contracting Company, LLC $147.0000 $2,703,918.00

Jones Bros. Contractors, LLC $150.5000 $2,768,297.00
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EXTENSION

CONTRACT CNW378

UNIT PRICE

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.30.000

Delta Contracting Company, LLC $900.0000 $27,000.00

Jones Bros. Contractors, LLC $475.0000 $14,250.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON46,448.000

Delta Contracting Company, LLC $18.5000 $859,288.00

Jones Bros. Contractors, LLC $26.6500 $1,237,839.20

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH33.000

Delta Contracting Company, LLC $100.0000 $3,300.00

Jones Bros. Contractors, LLC $33.0000 $1,089.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH33.000

Delta Contracting Company, LLC $2,950.0000 $97,350.00

Jones Bros. Contractors, LLC $2,950.0000 $97,350.00

712-01 TRAFFIC CONTROL

LS1.000

Delta Contracting Company, LLC $125,500.0000 $125,500.00

Jones Bros. Contractors, LLC $303,000.0000 $303,000.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.940.000

Delta Contracting Company, LLC $4.0000 $3,760.00

Jones Bros. Contractors, LLC $5.0000 $4,700.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH2.000

Delta Contracting Company, LLC $200.0000 $400.00

Jones Bros. Contractors, LLC $12,570.0000 $25,140.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH1,052.000

Delta Contracting Company, LLC $30.0000 $31,560.00

Jones Bros. Contractors, LLC $30.0000 $31,560.00

712-04.50 BARRIER RAIL DELINEATOR

EACH47.000

Delta Contracting Company, LLC $1.0000 $47.00

Jones Bros. Contractors, LLC $10.0000 $470.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH1,004.000

Delta Contracting Company, LLC $5.0000 $5,020.00

Jones Bros. Contractors, LLC $15.0000 $15,060.00
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EXTENSION

CONTRACT CNW378

UNIT PRICE

712-05.03 WARNING LIGHTS (TYPE C)

EACH374.000

Delta Contracting Company, LLC $5.0000 $1,870.00

Jones Bros. Contractors, LLC $25.0000 $9,350.00

712-06 SIGNS (CONSTRUCTION)

S.F.3,896.000

Delta Contracting Company, LLC $7.2500 $28,246.00

Jones Bros. Contractors, LLC $7.2500 $28,246.00

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)

EACH4.000

Delta Contracting Company, LLC $350.0000 $1,400.00

Jones Bros. Contractors, LLC $350.0000 $1,400.00

712-08.03 ARROW BOARD (TYPE C)

EACH4.000

Delta Contracting Company, LLC $850.0000 $3,400.00

Jones Bros. Contractors, LLC $850.0000 $3,400.00

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY

EACH2.000

Delta Contracting Company, LLC $4,250.0000 $8,500.00

Jones Bros. Contractors, LLC $4,250.0000 $8,500.00

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY

EACH12.000

Delta Contracting Company, LLC $4,500.0000 $54,000.00

Jones Bros. Contractors, LLC $4,500.0000 $54,000.00

712-08.12 QUEUE PROTECTION TRUCK

DAY67.000

Delta Contracting Company, LLC $2,400.0000 $160,800.00

Jones Bros. Contractors, LLC $850.0000 $56,950.00

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.35,920.000

Delta Contracting Company, LLC $0.0600 $2,155.20

Jones Bros. Contractors, LLC $1.0000 $35,920.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH6.000

Delta Contracting Company, LLC $2,000.0000 $12,000.00

Jones Bros. Contractors, LLC $5,900.0000 $35,400.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH1,072.000

Delta Contracting Company, LLC $37.0000 $39,664.00

Jones Bros. Contractors, LLC $35.0000 $37,520.00
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EXTENSION

CONTRACT CNW378

UNIT PRICE

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH1,072.000

Delta Contracting Company, LLC $8.0000 $8,576.00

Jones Bros. Contractors, LLC $12.0000 $12,864.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.100.000

Delta Contracting Company, LLC $20.0000 $2,000.00

Jones Bros. Contractors, LLC $20.0000 $2,000.00

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.475.000

Delta Contracting Company, LLC $20.0000 $9,500.00

Jones Bros. Contractors, LLC $12.0000 $5,700.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.87.200

Delta Contracting Company, LLC $1,200.0000 $104,640.00

Jones Bros. Contractors, LLC $1,400.0000 $122,080.00

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)

L.F.11,430.000

Delta Contracting Company, LLC $0.0500 $571.50

Jones Bros. Contractors, LLC $1.0000 $11,430.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.42.500

Delta Contracting Company, LLC $7,500.0000 $318,750.00

Jones Bros. Contractors, LLC $7,500.0000 $318,750.00

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.1,360.000

Delta Contracting Company, LLC $3.0000 $4,080.00

Jones Bros. Contractors, LLC $2.0000 $2,720.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.600.000

Delta Contracting Company, LLC $3.0000 $1,800.00

Jones Bros. Contractors, LLC $3.0000 $1,800.00

717-01 MOBILIZATION

LS1.000

Delta Contracting Company, LLC $328,600.0000 $328,600.00

Jones Bros. Contractors, LLC $505,000.0000 $505,000.00
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EXTENSION

CONTRACT CNW378

UNIT PRICE

BRIDGE CATEGORY

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

S.Y.5.000

Delta Contracting Company, LLC $800.0000 $4,000.00

Jones Bros. Contractors, LLC $450.0000 $2,250.00

604-10.53 CONCRETE REPAIRS

S.Y.7.000

Delta Contracting Company, LLC $800.0000 $5,600.00

Jones Bros. Contractors, LLC $550.0000 $3,850.00

604-10.56 CONCRETE OVERLAYED BRIDGE DECK REPAIR (PARTIAL DEPTH)

S.Y.7.000

Delta Contracting Company, LLC $1,600.0000 $11,200.00

Jones Bros. Contractors, LLC $680.0000 $4,760.00

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

S.Y.6,146.000

Delta Contracting Company, LLC $36.7500 $225,865.50

Jones Bros. Contractors, LLC $51.5000 $316,519.00
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EXTENSION

CONTRACT CNW378

UNIT PRICE

ROADWAY ALTERNATE AA1 CATEGORY

403-02.01 TRACKLESS TACK COAT

TON351.000

Delta Contracting Company, LLC $849.0000 $297,999.00

Jones Bros. Contractors, LLC $600.0000 $210,600.00
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EXTENSION

CONTRACT CNW378

UNIT PRICE

ROADWAY ALTERNATE AA2 CATEGORY

403-02.02 HOT APPLIED TACK COAT

TON214.000

Delta Contracting Company, LLC

Jones Bros. Contractors, LLC
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Delta Contracting Company, LLC $8,402,784.82

Jones Bros. Contractors, LLC $9,756,870.20

SUB-TOTAL BRIDGE

Delta Contracting Company, LLC $246,665.50

Jones Bros. Contractors, LLC $327,379.00

SUB-TOTAL ROADWAY ALTERNATE AA1

Delta Contracting Company, LLC $297,999.00

Jones Bros. Contractors, LLC $210,600.00

SUB-TOTAL ROADWAY ALTERNATE AA2

TOTAL CONTRACTTIME(B)COST(A)

Delta Contracting Company, LLC $8,947,449.32 $1,000,000.00 $9,947,449.32(100 CD)

Jones Bros. Contractors, LLC $10,294,849.20 $1,200,000.00 $11,494,849.20(120 CD)
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

HUMPHREYS COUNTY (Contract No. CNW299 Call 034)

THE CONSTRUCTION OF A CONCRETE BOX BEAM BRIDGE ON TATUM LANE OVER BLUE CREEK (L.M. 0.09), INCLUDING GRADING,
DRAINAGE AND PAVING.

PROJECT LENGTH -

43455-3432-04

0.236 MILES

COMPLETION TIME  - ON OR BEFORE MAY 30, 2024

TOTAL CONTRACT

Concrete Structures, Inc. $2,173,935.16

Jones Bros. Contractors, LLC $2,209,686.05

Dement Construction Company, LLC $2,306,816.40

Harold Coffey Construction Co., Inc. $2,312,963.35

Thomson & Thomson, Inc. $2,333,501.90
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EXTENSION

CONTRACT CNW299

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Concrete Structures, Inc. $33,000.0000 $33,000.00

Jones Bros. Contractors, LLC $125,000.0000 $125,000.00

Dement Construction Company, LLC $35,500.0000 $35,500.00

Harold Coffey Construction Co., Inc. $50,000.0000 $50,000.00

Thomson & Thomson, Inc. $48,000.0000 $48,000.00

201-01 CLEARING AND GRUBBING

LS1.000

Concrete Structures, Inc. $8,200.0000 $8,200.00

Jones Bros. Contractors, LLC $1.0000 $1.00

Dement Construction Company, LLC $50,000.0000 $50,000.00

Harold Coffey Construction Co., Inc. $50,000.0000 $50,000.00

Thomson & Thomson, Inc. $20,000.0000 $20,000.00

202-02.01 REMOVAL OF PIPE (12", 52+54.47)

L.F.24.000

Concrete Structures, Inc. $20.0000 $480.00

Jones Bros. Contractors, LLC $60.0000 $1,440.00

Dement Construction Company, LLC $50.0000 $1,200.00

Harold Coffey Construction Co., Inc. $15.0000 $360.00

Thomson & Thomson, Inc. $25.0000 $600.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.1,528.000

Concrete Structures, Inc. $32.0000 $48,896.00

Jones Bros. Contractors, LLC $30.0000 $45,840.00

Dement Construction Company, LLC $25.0000 $38,200.00

Harold Coffey Construction Co., Inc. $15.0000 $22,920.00

Thomson & Thomson, Inc. $9.0000 $13,752.00

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)

TON2,550.000

Concrete Structures, Inc. $46.0000 $117,300.00

Jones Bros. Contractors, LLC $30.0000 $76,500.00

Dement Construction Company, LLC $50.0000 $127,500.00

Harold Coffey Construction Co., Inc. $35.0000 $89,250.00

Thomson & Thomson, Inc. $45.0000 $114,750.00

203-03 BORROW EXCAVATION (UNCLASSIFIED)

C.Y.2,397.000

Concrete Structures, Inc. $64.0000 $153,408.00

Jones Bros. Contractors, LLC $20.0000 $47,940.00

Dement Construction Company, LLC $25.0000 $59,925.00

Harold Coffey Construction Co., Inc. $20.0000 $47,940.00

Thomson & Thomson, Inc. $52.0000 $124,644.00
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EXTENSION

CONTRACT CNW299

UNIT PRICE

203-04 PLACING AND SPREADING TOPSOIL

C.Y.561.000

Concrete Structures, Inc. $37.0000 $20,757.00

Jones Bros. Contractors, LLC $24.0000 $13,464.00

Dement Construction Company, LLC $25.0000 $14,025.00

Harold Coffey Construction Co., Inc. $4.0000 $2,244.00

Thomson & Thomson, Inc. $55.0000 $30,855.00

203-06 WATER

M.G.22.500

Concrete Structures, Inc. $22.0000 $495.00

Jones Bros. Contractors, LLC $35.0000 $787.50

Dement Construction Company, LLC $10.0000 $225.00

Harold Coffey Construction Co., Inc. $10.0000 $225.00

Thomson & Thomson, Inc. $55.0000 $1,237.50

203-50 CONSTRUCTION OF HAUL ROAD

LS1.000

Concrete Structures, Inc. $540,000.0000 $540,000.00

Jones Bros. Contractors, LLC $400,000.0000 $400,000.00

Dement Construction Company, LLC $443,000.0000 $443,000.00

Harold Coffey Construction Co., Inc. $550,000.0000 $550,000.00

Thomson & Thomson, Inc. $450,000.0000 $450,000.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.0.100

Concrete Structures, Inc. $41,000.0000 $4,100.00

Jones Bros. Contractors, LLC $10,000.0000 $1,000.00

Dement Construction Company, LLC $8,000.0000 $800.00

Harold Coffey Construction Co., Inc. $10,000.0000 $1,000.00

Thomson & Thomson, Inc. $4,900.0000 $490.00

209-05 SEDIMENT REMOVAL

C.Y.61.000

Concrete Structures, Inc. $8.1000 $494.10

Jones Bros. Contractors, LLC $20.0000 $1,220.00

Dement Construction Company, LLC $30.0000 $1,830.00

Harold Coffey Construction Co., Inc. $8.0000 $488.00

Thomson & Thomson, Inc. $70.0000 $4,270.00

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.881.000

Concrete Structures, Inc. $6.0000 $5,286.00

Jones Bros. Contractors, LLC $8.0000 $7,048.00

Dement Construction Company, LLC $8.0000 $7,048.00

Harold Coffey Construction Co., Inc. $5.5000 $4,845.50

Thomson & Thomson, Inc. $10.0000 $8,810.00
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209-08.08 ENHANCED ROCK CHECK DAM

EACH4.000

Concrete Structures, Inc. $680.0000 $2,720.00

Jones Bros. Contractors, LLC $900.0000 $3,600.00

Dement Construction Company, LLC $500.0000 $2,000.00

Harold Coffey Construction Co., Inc. $950.0000 $3,800.00

Thomson & Thomson, Inc. $2,000.0000 $8,000.00

209-09.03 SEDIMENT FILTER BAG (15' X 15')

EACH4.000

Concrete Structures, Inc. $350.0000 $1,400.00

Jones Bros. Contractors, LLC $600.0000 $2,400.00

Dement Construction Company, LLC $350.0000 $1,400.00

Harold Coffey Construction Co., Inc. $200.0000 $800.00

Thomson & Thomson, Inc. $350.0000 $1,400.00

209-65.04 TEMPORARY IN STREAM DIVERSION

L.F.622.000

Concrete Structures, Inc. $51.0000 $31,722.00

Jones Bros. Contractors, LLC $60.0000 $37,320.00

Dement Construction Company, LLC $65.0000 $40,430.00

Harold Coffey Construction Co., Inc. $55.0000 $34,210.00

Thomson & Thomson, Inc. $62.0000 $38,564.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON1,773.000

Concrete Structures, Inc. $23.0000 $40,779.00

Jones Bros. Contractors, LLC $36.0000 $63,828.00

Dement Construction Company, LLC $40.0000 $70,920.00

Harold Coffey Construction Co., Inc. $55.0000 $97,515.00

Thomson & Thomson, Inc. $70.0000 $124,110.00

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON34.000

Concrete Structures, Inc. $70.0000 $2,380.00

Jones Bros. Contractors, LLC $60.0000 $2,040.00

Dement Construction Company, LLC $90.0000 $3,060.00

Harold Coffey Construction Co., Inc. $60.0000 $2,040.00

Thomson & Thomson, Inc. $55.0000 $1,870.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON236.000

Concrete Structures, Inc. $140.0000 $33,040.00

Jones Bros. Contractors, LLC $160.0000 $37,760.00

Dement Construction Company, LLC $237.0000 $55,932.00

Harold Coffey Construction Co., Inc. $160.0000 $37,760.00

Thomson & Thomson, Inc. $237.0000 $55,932.00
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402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON3.600

Concrete Structures, Inc. $110.0000 $396.00

Jones Bros. Contractors, LLC $1,000.0000 $3,600.00

Dement Construction Company, LLC $1,500.0000 $5,400.00

Harold Coffey Construction Co., Inc. $1,000.0000 $3,600.00

Thomson & Thomson, Inc. $1,500.0000 $5,400.00

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON12.800

Concrete Structures, Inc. $5.7000 $72.96

Jones Bros. Contractors, LLC $75.0000 $960.00

Dement Construction Company, LLC $60.0000 $768.00

Harold Coffey Construction Co., Inc. $75.0000 $960.00

Thomson & Thomson, Inc. $60.0000 $768.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON1.100

Concrete Structures, Inc. $1,700.0000 $1,870.00

Jones Bros. Contractors, LLC $900.0000 $990.00

Dement Construction Company, LLC $1,500.0000 $1,650.00

Harold Coffey Construction Co., Inc. $900.0000 $990.00

Thomson & Thomson, Inc. $1,500.0000 $1,650.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON183.000

Concrete Structures, Inc. $210.0000 $38,430.00

Jones Bros. Contractors, LLC $190.0000 $34,770.00

Dement Construction Company, LLC $256.0000 $46,848.00

Harold Coffey Construction Co., Inc. $190.0000 $34,770.00

Thomson & Thomson, Inc. $256.0000 $46,848.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON27.000

Concrete Structures, Inc. $1.0000 $27.00

Jones Bros. Contractors, LLC $350.0000 $9,450.00

Dement Construction Company, LLC $350.0000 $9,450.00

Harold Coffey Construction Co., Inc. $350.0000 $9,450.00

Thomson & Thomson, Inc. $40.0000 $1,080.00

607-03.30 18" PIPE CULVERT

L.F.28.000

Concrete Structures, Inc. $110.0000 $3,080.00

Jones Bros. Contractors, LLC $140.0000 $3,920.00

Dement Construction Company, LLC $125.0000 $3,500.00

Harold Coffey Construction Co., Inc. $80.0000 $2,240.00

Thomson & Thomson, Inc. $98.0000 $2,744.00
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611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1

EACH2.000

Concrete Structures, Inc. $1,600.0000 $3,200.00

Jones Bros. Contractors, LLC $2,700.0000 $5,400.00

Dement Construction Company, LLC $4,000.0000 $8,000.00

Harold Coffey Construction Co., Inc. $3,500.0000 $7,000.00

Thomson & Thomson, Inc. $2,100.0000 $4,200.00

621-03.02 18" TEMPORARY DRAINAGE PIPE

L.F.75.000

Concrete Structures, Inc. $29.0000 $2,175.00

Jones Bros. Contractors, LLC $30.0000 $2,250.00

Dement Construction Company, LLC $100.0000 $7,500.00

Harold Coffey Construction Co., Inc. $80.0000 $6,000.00

Thomson & Thomson, Inc. $95.0000 $7,125.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.50.000

Concrete Structures, Inc. $41.0000 $2,050.00

Jones Bros. Contractors, LLC $37.5000 $1,875.00

Dement Construction Company, LLC $35.8700 $1,793.50

Harold Coffey Construction Co., Inc. $37.0000 $1,850.00

Thomson & Thomson, Inc. $37.5000 $1,875.00

705-06.26 THRIE BEAM BRIDGE TRANSITION MASH TL-2

EACH4.000

Concrete Structures, Inc. $1,300.0000 $5,200.00

Jones Bros. Contractors, LLC $3,000.0000 $12,000.00

Dement Construction Company, LLC $1,157.0000 $4,628.00

Harold Coffey Construction Co., Inc. $3,400.0000 $13,600.00

Thomson & Thomson, Inc. $3,000.0000 $12,000.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH4.000

Concrete Structures, Inc. $3,400.0000 $13,600.00

Jones Bros. Contractors, LLC $2,950.0000 $11,800.00

Dement Construction Company, LLC $3,004.0000 $12,016.00

Harold Coffey Construction Co., Inc. $3,300.0000 $13,200.00

Thomson & Thomson, Inc. $2,950.0000 $11,800.00

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.548.000

Concrete Structures, Inc. $2.0000 $1,096.00

Jones Bros. Contractors, LLC $4.0000 $2,192.00

Dement Construction Company, LLC $4.0000 $2,192.00

Harold Coffey Construction Co., Inc. $3.5000 $1,918.00

Thomson & Thomson, Inc. $4.0000 $2,192.00
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709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON150.000

Concrete Structures, Inc. $60.0000 $9,000.00

Jones Bros. Contractors, LLC $55.0000 $8,250.00

Dement Construction Company, LLC $65.0000 $9,750.00

Harold Coffey Construction Co., Inc. $58.0000 $8,700.00

Thomson & Thomson, Inc. $58.0000 $8,700.00

709-05.09 MACHINED RIP-RAP (CLASS C)

TON1,428.000

Concrete Structures, Inc. $60.0000 $85,680.00

Jones Bros. Contractors, LLC $48.0000 $68,544.00

Dement Construction Company, LLC $50.0000 $71,400.00

Harold Coffey Construction Co., Inc. $58.0000 $82,824.00

Thomson & Thomson, Inc. $62.0000 $88,536.00

712-01 TRAFFIC CONTROL

LS1.000

Concrete Structures, Inc. $17,000.0000 $17,000.00

Jones Bros. Contractors, LLC $120,000.0000 $120,000.00

Dement Construction Company, LLC $4,350.0000 $4,350.00

Harold Coffey Construction Co., Inc. $15,000.0000 $15,000.00

Thomson & Thomson, Inc. $20,000.0000 $20,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH50.000

Concrete Structures, Inc. $54.0000 $2,700.00

Jones Bros. Contractors, LLC $48.0000 $2,400.00

Dement Construction Company, LLC $29.0000 $1,450.00

Harold Coffey Construction Co., Inc. $48.0000 $2,400.00

Thomson & Thomson, Inc. $48.0000 $2,400.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH4.000

Concrete Structures, Inc. $62.0000 $248.00

Jones Bros. Contractors, LLC $55.0000 $220.00

Dement Construction Company, LLC $30.0000 $120.00

Harold Coffey Construction Co., Inc. $55.0000 $220.00

Thomson & Thomson, Inc. $55.0000 $220.00

712-06 SIGNS (CONSTRUCTION)

S.F.162.000

Concrete Structures, Inc. $8.8000 $1,425.60

Jones Bros. Contractors, LLC $7.7500 $1,255.50

Dement Construction Company, LLC $6.5000 $1,053.00

Harold Coffey Construction Co., Inc. $7.7500 $1,255.50

Thomson & Thomson, Inc. $7.7500 $1,255.50
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712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.35.000

Concrete Structures, Inc. $16.0000 $560.00

Jones Bros. Contractors, LLC $14.0000 $490.00

Dement Construction Company, LLC $27.0000 $945.00

Harold Coffey Construction Co., Inc. $14.0000 $490.00

Thomson & Thomson, Inc. $14.0000 $490.00

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)

C.Y.0.240

Concrete Structures, Inc. $2,000.0000 $480.00

Jones Bros. Contractors, LLC $1,750.0000 $420.00

Dement Construction Company, LLC $1,800.0000 $432.00

Harold Coffey Construction Co., Inc. $1,750.0000 $420.00

Thomson & Thomson, Inc. $1,750.0000 $420.00

713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)

LB.45.000

Concrete Structures, Inc. $6.8000 $306.00

Jones Bros. Contractors, LLC $6.0000 $270.00

Dement Construction Company, LLC $6.0000 $270.00

Harold Coffey Construction Co., Inc. $6.0000 $270.00

Thomson & Thomson, Inc. $6.0000 $270.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.49.000

Concrete Structures, Inc. $7.9000 $387.10

Jones Bros. Contractors, LLC $6.9500 $340.55

Dement Construction Company, LLC $6.5000 $318.50

Harold Coffey Construction Co., Inc. $6.9500 $340.55

Thomson & Thomson, Inc. $6.9500 $340.55

713-11.21 P POST SLIP BASE

EACH1.000

Concrete Structures, Inc. $570.0000 $570.00

Jones Bros. Contractors, LLC $500.0000 $500.00

Dement Construction Company, LLC $500.0000 $500.00

Harold Coffey Construction Co., Inc. $500.0000 $500.00

Thomson & Thomson, Inc. $500.0000 $500.00

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.9.000

Concrete Structures, Inc. $20.0000 $180.00

Jones Bros. Contractors, LLC $18.0000 $162.00

Dement Construction Company, LLC $18.0000 $162.00

Harold Coffey Construction Co., Inc. $18.0000 $162.00

Thomson & Thomson, Inc. $18.0000 $162.00
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713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.9.000

Concrete Structures, Inc. $25.0000 $225.00

Jones Bros. Contractors, LLC $22.0000 $198.00

Dement Construction Company, LLC $20.0000 $180.00

Harold Coffey Construction Co., Inc. $22.0000 $198.00

Thomson & Thomson, Inc. $22.0000 $198.00

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Concrete Structures, Inc. $230.0000 $230.00

Jones Bros. Contractors, LLC $200.0000 $200.00

Dement Construction Company, LLC $250.0000 $250.00

Harold Coffey Construction Co., Inc. $200.0000 $200.00

Thomson & Thomson, Inc. $200.0000 $200.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Concrete Structures, Inc. $15,000.0000 $30,000.00

Jones Bros. Contractors, LLC $500.0000 $1,000.00

Dement Construction Company, LLC $5,900.0000 $11,800.00

Harold Coffey Construction Co., Inc. $13,000.0000 $26,000.00

Thomson & Thomson, Inc. $13,000.0000 $26,000.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.26.000

Concrete Structures, Inc. $37.0000 $962.00

Jones Bros. Contractors, LLC $80.0000 $2,080.00

Dement Construction Company, LLC $35.0000 $910.00

Harold Coffey Construction Co., Inc. $35.0000 $910.00

Thomson & Thomson, Inc. $35.0000 $910.00

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

L.M.1.200

Concrete Structures, Inc. $6,000.0000 $7,200.00

Jones Bros. Contractors, LLC $15,000.0000 $18,000.00

Dement Construction Company, LLC $5,280.0000 $6,336.00

Harold Coffey Construction Co., Inc. $5,280.0000 $6,336.00

Thomson & Thomson, Inc. $5,280.0000 $6,336.00

717-01 MOBILIZATION

LS1.000

Concrete Structures, Inc. $75,000.0000 $75,000.00

Jones Bros. Contractors, LLC $110,000.0000 $110,000.00

Dement Construction Company, LLC $100,000.0000 $100,000.00

Harold Coffey Construction Co., Inc. $105,000.0000 $105,000.00

Thomson & Thomson, Inc. $200,000.0000 $200,000.00
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740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.581.000

Concrete Structures, Inc. $3.6000 $2,091.60

Jones Bros. Contractors, LLC $3.0000 $1,743.00

Dement Construction Company, LLC $5.0000 $2,905.00

Harold Coffey Construction Co., Inc. $4.0000 $2,324.00

Thomson & Thomson, Inc. $5.5000 $3,195.50

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

S.Y.1,080.000

Concrete Structures, Inc. $4.8000 $5,184.00

Jones Bros. Contractors, LLC $2.0000 $2,160.00

Dement Construction Company, LLC $4.0000 $4,320.00

Harold Coffey Construction Co., Inc. $5.0000 $5,400.00

Thomson & Thomson, Inc. $3.8000 $4,104.00

740-11.02 TEMPORARY SEDIMENT TUBE 12IN

L.F.2,787.000

Concrete Structures, Inc. $4.0000 $11,148.00

Jones Bros. Contractors, LLC $6.0000 $16,722.00

Dement Construction Company, LLC $6.0000 $16,722.00

Harold Coffey Construction Co., Inc. $4.0000 $11,148.00

Thomson & Thomson, Inc. $4.5000 $12,541.50

801-01 SEEDING (WITH MULCH)

UNIT11.300

Concrete Structures, Inc. $170.0000 $1,921.00

Jones Bros. Contractors, LLC $75.0000 $847.50

Dement Construction Company, LLC $75.0000 $847.50

Harold Coffey Construction Co., Inc. $200.0000 $2,260.00

Thomson & Thomson, Inc. $150.0000 $1,695.00

801-01.02 CROWN VETCH MIXTURE (WITH MULCH)

UNIT17.000

Concrete Structures, Inc. $340.0000 $5,780.00

Jones Bros. Contractors, LLC $100.0000 $1,700.00

Dement Construction Company, LLC $100.0000 $1,700.00

Harold Coffey Construction Co., Inc. $150.0000 $2,550.00

Thomson & Thomson, Inc. $300.0000 $5,100.00

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT17.000

Concrete Structures, Inc. $140.0000 $2,380.00

Jones Bros. Contractors, LLC $75.0000 $1,275.00

Dement Construction Company, LLC $75.0000 $1,275.00

Harold Coffey Construction Co., Inc. $100.0000 $1,700.00

Thomson & Thomson, Inc. $125.0000 $2,125.00
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801-01.34 GRASS SEED MIX (RIPZN/FLPL)

UNIT4.300

Concrete Structures, Inc. $570.0000 $2,451.00

Jones Bros. Contractors, LLC $150.0000 $645.00

Dement Construction Company, LLC $150.0000 $645.00

Harold Coffey Construction Co., Inc. $150.0000 $645.00

Thomson & Thomson, Inc. $150.0000 $645.00

801-03 WATER (SEEDING & SODDING)

M.G.5.000

Concrete Structures, Inc. $170.0000 $850.00

Jones Bros. Contractors, LLC $50.0000 $250.00

Dement Construction Company, LLC $50.0000 $250.00

Harold Coffey Construction Co., Inc. $1.0000 $5.00

Thomson & Thomson, Inc. $150.0000 $750.00

805-12.02 EROSION CONTROL BLANKET (TYPE II)

S.Y.306.000

Concrete Structures, Inc. $3.4000 $1,040.40

Jones Bros. Contractors, LLC $5.0000 $1,530.00

Dement Construction Company, LLC $5.0000 $1,530.00

Harold Coffey Construction Co., Inc. $4.7500 $1,453.50

Thomson & Thomson, Inc. $3.0000 $918.00
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BRIDGE CATEGORY

202-04.01 REMOVAL OF STRUCTURES (EXIST. BR. NO. 43-0A276-00.09)

LS1.000

Concrete Structures, Inc. $25,000.0000 $25,000.00

Jones Bros. Contractors, LLC $125,000.0000 $125,000.00

Dement Construction Company, LLC $100,000.0000 $100,000.00

Harold Coffey Construction Co., Inc. $155,000.0000 $155,000.00

Thomson & Thomson, Inc. $30,000.0000 $30,000.00

204-02.01 DRY EXCAVATION (BRIDGES)

C.Y.94.000

Concrete Structures, Inc. $11.0000 $1,034.00

Jones Bros. Contractors, LLC $24.0000 $2,256.00

Dement Construction Company, LLC $12.0000 $1,128.00

Harold Coffey Construction Co., Inc. $25.0000 $2,350.00

Thomson & Thomson, Inc. $18.0000 $1,692.00

303-01.02 GRANULAR BACKFILL (BRIDGES)

TON20.000

Concrete Structures, Inc. $80.0000 $1,600.00

Jones Bros. Contractors, LLC $60.0000 $1,200.00

Dement Construction Company, LLC $50.0000 $1,000.00

Harold Coffey Construction Co., Inc. $85.0000 $1,700.00

Thomson & Thomson, Inc. $52.0000 $1,040.00

604-02.03 EPOXY COATED REINFORCING STEEL

LB.30,293.000

Concrete Structures, Inc. $1.8000 $54,527.40

Jones Bros. Contractors, LLC $1.6000 $48,468.80

Dement Construction Company, LLC $1.7000 $51,498.10

Harold Coffey Construction Co., Inc. $2.1000 $63,615.30

Thomson & Thomson, Inc. $2.1500 $65,129.95

604-03.01 CLASS A CONCRETE (BRIDGES)

C.Y.52.000

Concrete Structures, Inc. $1,100.0000 $57,200.00

Jones Bros. Contractors, LLC $1,400.0000 $72,800.00

Dement Construction Company, LLC $1,500.0000 $78,000.00

Harold Coffey Construction Co., Inc. $1,450.0000 $75,400.00

Thomson & Thomson, Inc. $1,000.0000 $52,000.00

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)

LB.12,208.000

Concrete Structures, Inc. $2.0000 $24,416.00

Jones Bros. Contractors, LLC $1.4000 $17,091.20

Dement Construction Company, LLC $1.6000 $19,532.80

Harold Coffey Construction Co., Inc. $2.0000 $24,416.00

Thomson & Thomson, Inc. $2.0500 $25,026.40

12PAGE



EXTENSION

CONTRACT CNW299

UNIT PRICE

604-03.09 CLASS D CONCRETE (BRIDGE DECK)

C.Y.109.000

Concrete Structures, Inc. $1,300.0000 $141,700.00

Jones Bros. Contractors, LLC $1,100.0000 $119,900.00

Dement Construction Company, LLC $2,000.0000 $218,000.00

Harold Coffey Construction Co., Inc. $1,500.0000 $163,500.00

Thomson & Thomson, Inc. $1,300.0000 $141,700.00

604-03.74 CLASS X CONCRETE

C.Y.22.000

Concrete Structures, Inc. $2,200.0000 $48,400.00

Jones Bros. Contractors, LLC $2,300.0000 $50,600.00

Dement Construction Company, LLC $2,500.0000 $55,000.00

Harold Coffey Construction Co., Inc. $2,900.0000 $63,800.00

Thomson & Thomson, Inc. $1,325.0000 $29,150.00

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)

S.Y.676.000

Concrete Structures, Inc. $24.0000 $16,224.00

Jones Bros. Contractors, LLC $15.0000 $10,140.00

Dement Construction Company, LLC $15.0000 $10,140.00

Harold Coffey Construction Co., Inc. $45.0000 $30,420.00

Thomson & Thomson, Inc. $14.0000 $9,464.00

606-02.03 STEEL PILES (10 INCH)

L.F.678.000

Concrete Structures, Inc. $68.0000 $46,104.00

Jones Bros. Contractors, LLC $90.0000 $61,020.00

Dement Construction Company, LLC $50.0000 $33,900.00

Harold Coffey Construction Co., Inc. $65.0000 $44,070.00

Thomson & Thomson, Inc. $78.0000 $52,884.00

606-02.06 PILE TIPS (STEEL PILES, 10 INCH)

EACH12.000

Concrete Structures, Inc. $190.0000 $2,280.00

Jones Bros. Contractors, LLC $500.0000 $6,000.00

Dement Construction Company, LLC $300.0000 $3,600.00

Harold Coffey Construction Co., Inc. $200.0000 $2,400.00

Thomson & Thomson, Inc. $175.0000 $2,100.00

606-20.03 STEEL PIPE PILES (18-INCH)

L.F.460.000

Concrete Structures, Inc. $210.0000 $96,600.00

Jones Bros. Contractors, LLC $175.0000 $80,500.00

Dement Construction Company, LLC $150.0000 $69,000.00

Harold Coffey Construction Co., Inc. $110.0000 $50,600.00

Thomson & Thomson, Inc. $165.0000 $75,900.00
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606-20.06 PILE TIPS (STEEL PIPE PILES, 18-INCH)

EACH8.000

Concrete Structures, Inc. $2,000.0000 $16,000.00

Jones Bros. Contractors, LLC $1,500.0000 $12,000.00

Dement Construction Company, LLC $750.0000 $6,000.00

Harold Coffey Construction Co., Inc. $1,500.0000 $12,000.00

Thomson & Thomson, Inc. $235.0000 $1,880.00

615-02.37 PRESTRESSED CONCRETE BOX BEAM (30" X 36")

L.F.417.000

Concrete Structures, Inc. $380.0000 $158,460.00

Jones Bros. Contractors, LLC $400.0000 $166,800.00

Dement Construction Company, LLC $600.0000 $250,200.00

Harold Coffey Construction Co., Inc. $415.0000 $173,055.00

Thomson & Thomson, Inc. $390.0000 $162,630.00

620-06 CONCRETE RAILING

L.F.336.000

Concrete Structures, Inc. $160.0000 $53,760.00

Jones Bros. Contractors, LLC $150.0000 $50,400.00

Dement Construction Company, LLC $225.0000 $75,600.00

Harold Coffey Construction Co., Inc. $225.0000 $75,600.00

Thomson & Thomson, Inc. $200.0000 $67,200.00

625-02.40 DRILLED SHAFT (SH-SCC) CONCRETE

C.Y.108.000

Concrete Structures, Inc. $440.0000 $47,520.00

Jones Bros. Contractors, LLC $600.0000 $64,800.00

Dement Construction Company, LLC $300.0000 $32,400.00

Harold Coffey Construction Co., Inc. $10.0000 $1,080.00

Thomson & Thomson, Inc. $750.0000 $81,000.00

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM

L.F.84.000

Concrete Structures, Inc. $22.0000 $1,848.00

Jones Bros. Contractors, LLC $28.0000 $2,352.00

Dement Construction Company, LLC $50.0000 $4,200.00

Harold Coffey Construction Co., Inc. $35.0000 $2,940.00

Thomson & Thomson, Inc. $14.0000 $1,176.00

710-09.02 6" PIPE UNDERDRAIN

L.F.38.000

Concrete Structures, Inc. $16.0000 $608.00

Jones Bros. Contractors, LLC $20.0000 $760.00

Dement Construction Company, LLC $12.0000 $456.00

Harold Coffey Construction Co., Inc. $35.0000 $1,330.00

Thomson & Thomson, Inc. $14.5000 $551.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Concrete Structures, Inc. $1,380,653.76

Jones Bros. Contractors, LLC $1,317,598.05

Dement Construction Company, LLC $1,297,161.50

Harold Coffey Construction Co., Inc. $1,369,687.05

Thomson & Thomson, Inc. $1,532,978.55

SUB-TOTAL BRIDGE

Concrete Structures, Inc. $793,281.40

Jones Bros. Contractors, LLC $892,088.00

Dement Construction Company, LLC $1,009,654.90

Harold Coffey Construction Co., Inc. $943,276.30

Thomson & Thomson, Inc. $800,523.35

Concrete Structures, Inc. $2,173,935.16

Jones Bros. Contractors, LLC $2,209,686.05

Dement Construction Company, LLC $2,306,816.40

Harold Coffey Construction Co., Inc. $2,312,963.35

Thomson & Thomson, Inc. $2,333,501.90
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

JEFFERSON COUNTY (Contract No. CNW368 Call 035)

7.50%DBE GOAL

THE RESURFACING ON I-40 FROM THE SEVIER COUNTY LINE (L.M. 0.00) TO NEAR U.S. 25W (U.S. 70, S.R. 9) (L.M. 5.94).

PROJECT LENGTH -

COMPLETION TIME  -  A + B BIDDING

NH-I-40-8(190),45I040-F8-002

5.940 MILES

TOTAL CONTRACTTIME(B)COST(A)

Charles Blalock & Sons, Inc. $14,499,892.20 $1,500,000.00 $15,999,892.20(150 CD)

APAC-Atlantic, Inc. $14,283,846.95 $2,000,000.00 $16,283,846.95(200 CD)
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EXTENSION

CONTRACT CNW368

UNIT PRICE

ROADWAY CATEGORY

201-01 CLEARING AND GRUBBING

LS1.000

Charles Blalock & Sons, Inc. $989,000.0000 $989,000.00

APAC-Atlantic, Inc. $315,000.0000 $315,000.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.29.000

Charles Blalock & Sons, Inc. $3,200.0000 $92,800.00

APAC-Atlantic, Inc. $585.0000 $16,965.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON251.000

Charles Blalock & Sons, Inc. $95.0000 $23,845.00

APAC-Atlantic, Inc. $105.0000 $26,355.00

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

TON1,591.000

Charles Blalock & Sons, Inc. $193.3000 $307,540.30

APAC-Atlantic, Inc. $236.0000 $375,476.00

307-03.09 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING C

TON22,476.000

Charles Blalock & Sons, Inc. $157.7500 $3,545,589.00

APAC-Atlantic, Inc. $192.3500 $4,323,258.60

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON118.000

Charles Blalock & Sons, Inc. $1,900.0000 $224,200.00

APAC-Atlantic, Inc. $1,900.0000 $224,200.00

411-01.21 LONGITUDINAL JOINT SEALANT

L.M.24.000

Charles Blalock & Sons, Inc. $2,900.0000 $69,600.00

APAC-Atlantic, Inc. $3,350.0000 $80,400.00

411-03.23 ACS MIX (PG76-22) OGFC

TON26,303.000

Charles Blalock & Sons, Inc. $189.9500 $4,996,254.85

APAC-Atlantic, Inc. $206.0000 $5,418,418.00

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.24.000

Charles Blalock & Sons, Inc. $1,250.0000 $30,000.00

APAC-Atlantic, Inc. $780.0000 $18,720.00

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON24,317.000

Charles Blalock & Sons, Inc. $43.6500 $1,061,437.05

APAC-Atlantic, Inc. $53.8500 $1,309,470.45
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EXTENSION

CONTRACT CNW368

UNIT PRICE

502-08.01 RESEALING JOINTS (HOT POURED ELASTIC)

L.F.10,120.000

Charles Blalock & Sons, Inc. $3.0000 $30,360.00

APAC-Atlantic, Inc. $3.2500 $32,890.00

712-01 TRAFFIC CONTROL

LS1.000

Charles Blalock & Sons, Inc. $720,000.0000 $720,000.00

APAC-Atlantic, Inc. $347,000.0000 $347,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH131.000

Charles Blalock & Sons, Inc. $50.0000 $6,550.00

APAC-Atlantic, Inc. $41.5000 $5,436.50

712-05.01 WARNING LIGHTS (TYPE A)

EACH66.000

Charles Blalock & Sons, Inc. $50.0000 $3,300.00

APAC-Atlantic, Inc. $3.6500 $240.90

712-06 SIGNS (CONSTRUCTION)

S.F.5,637.000

Charles Blalock & Sons, Inc. $12.0000 $67,644.00

APAC-Atlantic, Inc. $8.7500 $49,323.75

712-08.03 ARROW BOARD (TYPE C)

EACH4.000

Charles Blalock & Sons, Inc. $2,500.0000 $10,000.00

APAC-Atlantic, Inc. $1,200.0000 $4,800.00

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY

EACH2.000

Charles Blalock & Sons, Inc. $8,500.0000 $17,000.00

APAC-Atlantic, Inc. $6,225.0000 $12,450.00

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY

EACH6.000

Charles Blalock & Sons, Inc. $8,500.0000 $51,000.00

APAC-Atlantic, Inc. $6,050.0000 $36,300.00

712-08.12 QUEUE PROTECTION TRUCK

DAY50.000

Charles Blalock & Sons, Inc. $2,400.0000 $120,000.00

APAC-Atlantic, Inc. $1,525.0000 $76,250.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH4.000

Charles Blalock & Sons, Inc. $6,500.0000 $26,000.00

APAC-Atlantic, Inc. $8,800.0000 $35,200.00
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EXTENSION

CONTRACT CNW368

UNIT PRICE

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH1,708.000

Charles Blalock & Sons, Inc. $36.7500 $62,769.00

APAC-Atlantic, Inc. $42.7500 $73,017.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH1,708.000

Charles Blalock & Sons, Inc. $8.4000 $14,347.20

APAC-Atlantic, Inc. $10.0000 $17,080.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.110.000

Charles Blalock & Sons, Inc. $11.2900 $1,241.90

APAC-Atlantic, Inc. $13.0000 $1,430.00

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.12,895.000

Charles Blalock & Sons, Inc. $8.1400 $104,965.30

APAC-Atlantic, Inc. $9.2500 $119,278.75

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

EACH5.000

Charles Blalock & Sons, Inc. $183.7500 $918.75

APAC-Atlantic, Inc. $210.0000 $1,050.00

716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE)

L.M.33.000

Charles Blalock & Sons, Inc. $1,260.0000 $41,580.00

APAC-Atlantic, Inc. $1,800.0000 $59,400.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.33.000

Charles Blalock & Sons, Inc. $7,271.2500 $239,951.25

APAC-Atlantic, Inc. $8,500.0000 $280,500.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.2,985.000

Charles Blalock & Sons, Inc. $2.3600 $7,044.60

APAC-Atlantic, Inc. $2.6000 $7,761.00

716-12.07 ENHANCED FLAT LINE THERMO (8IN BROKEN LN)

L.F.1,740.000

Charles Blalock & Sons, Inc. $2.1000 $3,654.00

APAC-Atlantic, Inc. $2.4000 $4,176.00

717-01 MOBILIZATION

LS1.000

Charles Blalock & Sons, Inc. $725,000.0000 $725,000.00

APAC-Atlantic, Inc. $535,000.0000 $535,000.00
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EXTENSION

CONTRACT CNW368

UNIT PRICE

ROADWAY ALTERNATE AA1 CATEGORY

403-02.01 TRACKLESS TACK COAT

TON477.000

Charles Blalock & Sons, Inc. $1,900.0000 $906,300.00

APAC-Atlantic, Inc. $1,000.0000 $477,000.00
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EXTENSION

CONTRACT CNW368

UNIT PRICE

ROADWAY ALTERNATE AA2 CATEGORY

403-02.02 HOT APPLIED TACK COAT

TON286.000

Charles Blalock & Sons, Inc.

APAC-Atlantic, Inc.
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Charles Blalock & Sons, Inc. $13,593,592.20

APAC-Atlantic, Inc. $13,806,846.95

SUB-TOTAL ROADWAY ALTERNATE AA1

Charles Blalock & Sons, Inc. $906,300.00

APAC-Atlantic, Inc. $477,000.00

SUB-TOTAL ROADWAY ALTERNATE AA2

TOTAL CONTRACTTIME(B)COST(A)

Charles Blalock & Sons, Inc. $14,499,892.20 $1,500,000.00 $15,999,892.20(150 CD)

APAC-Atlantic, Inc. $14,283,846.95 $2,000,000.00 $16,283,846.95(200 CD)
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

KNOX COUNTY (Contract No. CNW369 Call 036)

THE REPAIR OF FOUR (4) BRIDGES ON OR OVER I-275 AT BAXTER AVENUE AND HEISKELL AVENUE BETWEEN L.M. 0.68 AND L.M. 2.25.

PROJECT LENGTH -

47I275-M3-003

0.210 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

Southern Constructors, Inc. $1,459,900.00

Jones Bros. Contractors, LLC $1,980,084.53
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EXTENSION

CONTRACT CNW369

UNIT PRICE

BRIDGE CATEGORY

602-10.32 STRUCTURAL STEEL (REPAIRS)

LB.912.000

Southern Constructors, Inc. $125.0000 $114,000.00

Jones Bros. Contractors, LLC $300.0000 $273,600.00

604-10.05 CONCRETE

S.F.1,356.000

Southern Constructors, Inc. $250.0000 $339,000.00

Jones Bros. Contractors, LLC $500.0000 $678,000.00

604-10.42 CONCRETE REPAIRS

C.F.81.000

Southern Constructors, Inc. $1,000.0000 $81,000.00

Jones Bros. Contractors, LLC $3,000.0000 $243,000.00

604-10.54 CONCRETE REPAIRS

S.F.451.000

Southern Constructors, Inc. $250.0000 $112,750.00

Jones Bros. Contractors, LLC $490.0000 $220,990.00

604-10.58 EPOXY INJECTION (INJECTION)

GAL.53.000

Southern Constructors, Inc. $150.0000 $7,950.00

Jones Bros. Contractors, LLC $0.0100 $0.53

604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)

L.F.111.000

Southern Constructors, Inc. $150.0000 $16,650.00

Jones Bros. Contractors, LLC $125.0000 $13,875.00

705-04.50 PORTABLE BARRIER RAIL DELINEATOR

EACH70.000

Southern Constructors, Inc. $30.0000 $2,100.00

Jones Bros. Contractors, LLC $13.2500 $927.50

712-01 TRAFFIC CONTROL

LS1.000

Southern Constructors, Inc. $160,000.0000 $160,000.00

Jones Bros. Contractors, LLC $150,000.0000 $150,000.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.1,175.000

Southern Constructors, Inc. $100.0000 $117,500.00

Jones Bros. Contractors, LLC $50.0000 $58,750.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH4.000

Southern Constructors, Inc. $8,000.0000 $32,000.00

Jones Bros. Contractors, LLC $7,775.0000 $31,100.00
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EXTENSION

CONTRACT CNW369

UNIT PRICE

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH570.000

Southern Constructors, Inc. $50.0000 $28,500.00

Jones Bros. Contractors, LLC $41.0000 $23,370.00

712-06 SIGNS (CONSTRUCTION)

S.F.1,880.000

Southern Constructors, Inc. $15.0000 $28,200.00

Jones Bros. Contractors, LLC $7.0000 $13,160.00

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.30.000

Southern Constructors, Inc. $25.0000 $750.00

Jones Bros. Contractors, LLC $13.7500 $412.50

712-08.03 ARROW BOARD (TYPE C)

EACH5.000

Southern Constructors, Inc. $3,000.0000 $15,000.00

Jones Bros. Contractors, LLC $995.0000 $4,975.00

712-08.12 QUEUE PROTECTION TRUCK

DAY90.000

Southern Constructors, Inc. $1,750.0000 $157,500.00

Jones Bros. Contractors, LLC $400.0000 $36,000.00

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.22,200.000

Southern Constructors, Inc. $5.0000 $111,000.00

Jones Bros. Contractors, LLC $3.4200 $75,924.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH8.000

Southern Constructors, Inc. $8,000.0000 $64,000.00

Jones Bros. Contractors, LLC $7,500.0000 $60,000.00

717-01 MOBILIZATION

LS1.000

Southern Constructors, Inc. $72,000.0000 $72,000.00

Jones Bros. Contractors, LLC $96,000.0000 $96,000.00
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TOTAL CONTRACT

SUB-TOTAL BRIDGE

Southern Constructors, Inc. $1,459,900.00

Jones Bros. Contractors, LLC $1,980,084.53

Southern Constructors, Inc. $1,459,900.00

Jones Bros. Contractors, LLC $1,980,084.53
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

LAUDERDALE COUNTY (Contract No. CNW151 Call 037)

9.00%DBE GOAL

THE IMPROVEMENT OF THE INTERSECTION ON U.S. 51 (S.R. 3) AT CURVE NANKIPOO ROAD (L.M. 14.43), INCLUDING GRADING, DRAINAGE
AND PAVING.

PROJECT LENGTH -

HSIP/PHSIP-3(133),49131-3208-94

0.374 MILES

COMPLETION TIME  - ON OR BEFORE AUGUST 31, 2023

TOTAL CONTRACT

Ford Construction Company $2,817,260.25

Delta Contracting Company, LLC $3,640,211.75
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EXTENSION

CONTRACT CNW151

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Ford Construction Company $90,000.0000 $90,000.00

Delta Contracting Company, LLC $147,000.0000 $147,000.00

201-01 CLEARING AND GRUBBING

LS1.000

Ford Construction Company $64,000.0000 $64,000.00

Delta Contracting Company, LLC $174,000.0000 $174,000.00

202-03.03 REMOVAL OF ASPHALT PAVEMENT

C.Y.834.000

Ford Construction Company $15.0000 $12,510.00

Delta Contracting Company, LLC $20.0000 $16,680.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.18,594.000

Ford Construction Company $9.0000 $167,346.00

Delta Contracting Company, LLC $21.0000 $390,474.00

203-03 BORROW EXCAVATION (UNCLASSIFIED)

C.Y.18,503.000

Ford Construction Company $14.0000 $259,042.00

Delta Contracting Company, LLC $22.0000 $407,066.00

203-03.10 SELECT GRANULAR MATERIAL

TON895.000

Ford Construction Company $28.0000 $25,060.00

Delta Contracting Company, LLC $40.0000 $35,800.00

203-04 PLACING AND SPREADING TOPSOIL

C.Y.4,101.000

Ford Construction Company $5.5000 $22,555.50

Delta Contracting Company, LLC $12.0000 $49,212.00

203-05 UNDERCUTTING

C.Y.511.000

Ford Construction Company $19.0000 $9,709.00

Delta Contracting Company, LLC $30.0000 $15,330.00

203-06 WATER

M.G.140.000

Ford Construction Company $10.0000 $1,400.00

Delta Contracting Company, LLC $30.0000 $4,200.00

203-07 FURNISHING & SPREADING TOPSOIL

C.Y.690.000

Ford Construction Company $10.0000 $6,900.00

Delta Contracting Company, LLC $20.0000 $13,800.00
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EXTENSION

CONTRACT CNW151

UNIT PRICE

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)

C.Y.4.400

Ford Construction Company $350.0000 $1,540.00

Delta Contracting Company, LLC $350.0000 $1,540.00

209-05 SEDIMENT REMOVAL

C.Y.230.000

Ford Construction Company $15.0000 $3,450.00

Delta Contracting Company, LLC $20.0000 $4,600.00

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.860.000

Ford Construction Company $5.0000 $4,300.00

Delta Contracting Company, LLC $5.0000 $4,300.00

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)

L.F.4,000.000

Ford Construction Company $1.6500 $6,600.00

Delta Contracting Company, LLC $1.6500 $6,600.00

209-08.07 ROCK CHECK DAM

EACH8.000

Ford Construction Company $820.0000 $6,560.00

Delta Contracting Company, LLC $900.0000 $7,200.00

209-08.08 ENHANCED ROCK CHECK DAM

EACH14.000

Ford Construction Company $880.0000 $12,320.00

Delta Contracting Company, LLC $1,400.0000 $19,600.00

209-09.01 SANDBAGS

BAG200.000

Ford Construction Company $5.5000 $1,100.00

Delta Contracting Company, LLC $4.2500 $850.00

209-09.03 SEDIMENT FILTER BAG (15' X 15')

EACH2.000

Ford Construction Company $770.0000 $1,540.00

Delta Contracting Company, LLC $500.0000 $1,000.00

209-20.04 POLYETHYLENE SHEETING (10 MIL.)

S.Y.200.000

Ford Construction Company $4.0000 $800.00

Delta Contracting Company, LLC $5.0000 $1,000.00

209-40.32 CATCH BASIN PROTECTION (TYPE C)

EACH4.000

Ford Construction Company $500.0000 $2,000.00

Delta Contracting Company, LLC $600.0000 $2,400.00
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EXTENSION

CONTRACT CNW151

UNIT PRICE

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON5,260.000

Ford Construction Company $48.0000 $252,480.00

Delta Contracting Company, LLC $61.0000 $320,860.00

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

TON100.000

Ford Construction Company $48.0000 $4,800.00

Delta Contracting Company, LLC $61.0000 $6,100.00

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON200.000

Ford Construction Company $55.0000 $11,000.00

Delta Contracting Company, LLC $65.0000 $13,000.00

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

TON450.000

Ford Construction Company $150.0000 $67,500.00

Delta Contracting Company, LLC $150.0000 $67,500.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON470.000

Ford Construction Company $180.0000 $84,600.00

Delta Contracting Company, LLC $180.0000 $84,600.00

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S

TON322.000

Ford Construction Company $165.0000 $53,130.00

Delta Contracting Company, LLC $165.0000 $53,130.00

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

TON1,002.000

Ford Construction Company $170.0000 $170,340.00

Delta Contracting Company, LLC $170.0000 $170,340.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON478.000

Ford Construction Company $190.0000 $90,820.00

Delta Contracting Company, LLC $190.0000 $90,820.00

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON13.000

Ford Construction Company $100.0000 $1,300.00

Delta Contracting Company, LLC $100.0000 $1,300.00

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON45.000

Ford Construction Company $5.0000 $225.00

Delta Contracting Company, LLC $5.0000 $225.00
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EXTENSION

CONTRACT CNW151

UNIT PRICE

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON10.000

Ford Construction Company $995.0000 $9,950.00

Delta Contracting Company, LLC $995.0000 $9,950.00

407-20.05 SAW CUTTING ASPHALT PAVEMENT

L.F.2,700.000

Ford Construction Company $6.5000 $17,550.00

Delta Contracting Company, LLC $6.0000 $16,200.00

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

TON88.000

Ford Construction Company $210.0000 $18,480.00

Delta Contracting Company, LLC $210.0000 $18,480.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON291.000

Ford Construction Company $180.0000 $52,380.00

Delta Contracting Company, LLC $180.0000 $52,380.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON280.000

Ford Construction Company $210.0000 $58,800.00

Delta Contracting Company, LLC $210.0000 $58,800.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.400.000

Ford Construction Company $41.0000 $16,400.00

Delta Contracting Company, LLC $63.0000 $25,200.00

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)

L.F.261.000

Ford Construction Company $100.0000 $26,100.00

Delta Contracting Company, LLC $84.0000 $21,924.00

607-03.05 18" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE

L.F.110.000

Ford Construction Company $665.0000 $73,150.00

Delta Contracting Company, LLC $662.0000 $72,820.00

607-37.04 30" CORRUGATED METAL PIPE CULVERT

L.F.82.000

Ford Construction Company $140.0000 $11,480.00

Delta Contracting Company, LLC $102.0000 $8,364.00

607-39.02 18" PIPE CULVERT (SIDE DRAIN)

L.F.136.000

Ford Construction Company $100.0000 $13,600.00

Delta Contracting Company, LLC $75.0000 $10,200.00
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EXTENSION

CONTRACT CNW151

UNIT PRICE

611-07.31 18IN ENDWALL (SIDE DRAIN)

EACH8.000

Ford Construction Company $4,000.0000 $32,000.00

Delta Contracting Company, LLC $5,000.0000 $40,000.00

611-07.51 15IN ENDWALL (CROSS DRAIN) 3:1

EACH2.000

Ford Construction Company $2,000.0000 $4,000.00

Delta Contracting Company, LLC $2,200.0000 $4,400.00

611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1

EACH1.000

Ford Construction Company $2,000.0000 $2,000.00

Delta Contracting Company, LLC $2,400.0000 $2,400.00

611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1

EACH2.000

Ford Construction Company $2,300.0000 $4,600.00

Delta Contracting Company, LLC $2,800.0000 $5,600.00

611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1

EACH1.000

Ford Construction Company $2,700.0000 $2,700.00

Delta Contracting Company, LLC $3,200.0000 $3,200.00

611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1

EACH4.000

Ford Construction Company $3,300.0000 $13,200.00

Delta Contracting Company, LLC $4,000.0000 $16,000.00

611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1

EACH1.000

Ford Construction Company $5,350.0000 $5,350.00

Delta Contracting Company, LLC $5,000.0000 $5,000.00

611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1

EACH1.000

Ford Construction Company $7,350.0000 $7,350.00

Delta Contracting Company, LLC $10,000.0000 $10,000.00

611-38.01 CATCH BASINS, TYPE 38, 0' - 4' DEPTH

EACH2.000

Ford Construction Company $8,460.0000 $16,920.00

Delta Contracting Company, LLC $5,500.0000 $11,000.00

621-03.02 18" TEMPORARY DRAINAGE PIPE

L.F.72.000

Ford Construction Company $110.0000 $7,920.00

Delta Contracting Company, LLC $30.0000 $2,160.00
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EXTENSION

CONTRACT CNW151

UNIT PRICE

703-01 PORTLAND CEMENT CONCRETE DITCH PAVING

C.Y.100.000

Ford Construction Company $1,200.0000 $120,000.00

Delta Contracting Company, LLC $1,500.0000 $150,000.00

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

EACH1.000

Ford Construction Company $1,200.0000 $1,200.00

Delta Contracting Company, LLC $1,200.0000 $1,200.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.478.000

Ford Construction Company $33.0000 $15,774.00

Delta Contracting Company, LLC $33.0000 $15,774.00

705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)

L.F.500.000

Ford Construction Company $36.7500 $18,375.00

Delta Contracting Company, LLC $37.0000 $18,500.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH1.000

Ford Construction Company $3,100.0000 $3,100.00

Delta Contracting Company, LLC $3,100.0000 $3,100.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH1.000

Ford Construction Company $2,975.0000 $2,975.00

Delta Contracting Company, LLC $3,000.0000 $3,000.00

706-01 GUARDRAIL REMOVED

L.F.1,090.000

Ford Construction Company $6.0000 $6,540.00

Delta Contracting Company, LLC $5.0000 $5,450.00

707-06.03 REMOVAL AND RESET FENCE (BARB WIRE)

L.F.250.000

Ford Construction Company $25.0000 $6,250.00

Delta Contracting Company, LLC $10.0000 $2,500.00

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.600.000

Ford Construction Company $3.0000 $1,800.00

Delta Contracting Company, LLC $3.0000 $1,800.00

708-02.01 MARKERS (CONCRETE R.O.W. POSTS)

EACH13.000

Ford Construction Company $340.0000 $4,420.00

Delta Contracting Company, LLC $330.0000 $4,290.00
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CONTRACT CNW151

UNIT PRICE

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON346.000

Ford Construction Company $50.0000 $17,300.00

Delta Contracting Company, LLC $65.0000 $22,490.00

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON250.000

Ford Construction Company $51.0000 $12,750.00

Delta Contracting Company, LLC $65.0000 $16,250.00

709-05.08 MACHINED RIP-RAP (CLASS B)

TON25.000

Ford Construction Company $51.0000 $1,275.00

Delta Contracting Company, LLC $65.0000 $1,625.00

710-02 AGGREGATE UNDERDRAINS (WITH PIPE)

L.F.760.000

Ford Construction Company $25.0000 $19,000.00

Delta Contracting Company, LLC $30.0000 $22,800.00

710-05 LATERAL UNDERDRAIN

L.F.96.000

Ford Construction Company $23.0000 $2,208.00

Delta Contracting Company, LLC $30.0000 $2,880.00

710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)

EACH1.000

Ford Construction Company $2,000.0000 $2,000.00

Delta Contracting Company, LLC $1,000.0000 $1,000.00

710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)

EACH3.000

Ford Construction Company $2,000.0000 $6,000.00

Delta Contracting Company, LLC $1,000.0000 $3,000.00

710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)

EACH1.000

Ford Construction Company $2,000.0000 $2,000.00

Delta Contracting Company, LLC $1,000.0000 $1,000.00

712-01 TRAFFIC CONTROL

LS1.000

Ford Construction Company $57,000.0000 $57,000.00

Delta Contracting Company, LLC $86,850.0000 $86,850.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.4,600.000

Ford Construction Company $37.0000 $170,200.00

Delta Contracting Company, LLC $50.0000 $230,000.00
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EXTENSION

CONTRACT CNW151

UNIT PRICE

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH5.000

Ford Construction Company $8,500.0000 $42,500.00

Delta Contracting Company, LLC $8,500.0000 $42,500.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH85.000

Ford Construction Company $32.0000 $2,720.00

Delta Contracting Company, LLC $32.0000 $2,720.00

712-04.50 BARRIER RAIL DELINEATOR

EACH230.000

Ford Construction Company $10.0000 $2,300.00

Delta Contracting Company, LLC $10.0000 $2,300.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH10.000

Ford Construction Company $25.0000 $250.00

Delta Contracting Company, LLC $25.0000 $250.00

712-05.03 WARNING LIGHTS (TYPE C)

EACH15.000

Ford Construction Company $25.0000 $375.00

Delta Contracting Company, LLC $25.0000 $375.00

712-06 SIGNS (CONSTRUCTION)

S.F.907.000

Ford Construction Company $7.2500 $6,575.75

Delta Contracting Company, LLC $7.2500 $6,575.75

712-07.02 TEMPORARY BARRICADES (TYPE II)

L.F.60.000

Ford Construction Company $25.0000 $1,500.00

Delta Contracting Company, LLC $25.0000 $1,500.00

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.120.000

Ford Construction Company $11.0000 $1,320.00

Delta Contracting Company, LLC $11.0000 $1,320.00

712-08.03 ARROW BOARD (TYPE C)

EACH3.000

Ford Construction Company $850.0000 $2,550.00

Delta Contracting Company, LLC $900.0000 $2,700.00

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.3,600.000

Ford Construction Company $8.0000 $28,800.00

Delta Contracting Company, LLC $8.0000 $28,800.00
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EXTENSION

CONTRACT CNW151

UNIT PRICE

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)

L.F.50.000

Ford Construction Company $25.0000 $1,250.00

Delta Contracting Company, LLC $25.0000 $1,250.00

712-09.08 REMOVABLE PAVEMENT MARKING (6" line)

L.F.6,270.000

Ford Construction Company $7.0000 $43,890.00

Delta Contracting Company, LLC $7.0000 $43,890.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.140.000

Ford Construction Company $5.5000 $770.00

Delta Contracting Company, LLC $5.5000 $770.00

713-11.01 "U" SECTION STEEL POSTS

LB.324.000

Ford Construction Company $4.0000 $1,296.00

Delta Contracting Company, LLC $4.0000 $1,296.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.1,170.000

Ford Construction Company $4.5000 $5,265.00

Delta Contracting Company, LLC $4.5000 $5,265.00

713-11.21 P POST SLIP BASE

EACH2.000

Ford Construction Company $375.0000 $750.00

Delta Contracting Company, LLC $375.0000 $750.00

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.50.000

Ford Construction Company $14.0000 $700.00

Delta Contracting Company, LLC $14.0000 $700.00

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.300.000

Ford Construction Company $14.5000 $4,350.00

Delta Contracting Company, LLC $14.5000 $4,350.00

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Ford Construction Company $400.0000 $400.00

Delta Contracting Company, LLC $400.0000 $400.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Ford Construction Company $6,000.0000 $12,000.00

Delta Contracting Company, LLC $6,000.0000 $12,000.00
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EXTENSION

CONTRACT CNW151

UNIT PRICE

713-16.20 SIGNS (PROTECTED AREA)

EACH4.000

Ford Construction Company $185.0000 $740.00

Delta Contracting Company, LLC $185.0000 $740.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH120.000

Ford Construction Company $45.0000 $5,400.00

Delta Contracting Company, LLC $45.0000 $5,400.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH20.000

Ford Construction Company $45.0000 $900.00

Delta Contracting Company, LLC $45.0000 $900.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH34.000

Ford Construction Company $11.0000 $374.00

Delta Contracting Company, LLC $30.0000 $1,020.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.710.000

Ford Construction Company $33.0000 $23,430.00

Delta Contracting Company, LLC $33.0000 $23,430.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.65.000

Ford Construction Company $25.0000 $1,625.00

Delta Contracting Company, LLC $25.0000 $1,625.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH8.000

Ford Construction Company $300.0000 $2,400.00

Delta Contracting Company, LLC $300.0000 $2,400.00

716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)

L.F.360.000

Ford Construction Company $4.0000 $1,440.00

Delta Contracting Company, LLC $4.0000 $1,440.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.31.000

Ford Construction Company $33.0000 $1,023.00

Delta Contracting Company, LLC $33.0000 $1,023.00

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)

L.F.1,100.000

Ford Construction Company $2.3500 $2,585.00

Delta Contracting Company, LLC $2.3500 $2,585.00
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CONTRACT CNW151

UNIT PRICE

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.2.920

Ford Construction Company $3,400.0000 $9,928.00

Delta Contracting Company, LLC $3,400.0000 $9,928.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.2.920

Ford Construction Company $13,500.0000 $39,420.00

Delta Contracting Company, LLC $13,500.0000 $39,420.00

717-01 MOBILIZATION

LS1.000

Ford Construction Company $123,000.0000 $123,000.00

Delta Contracting Company, LLC $181,000.0000 $181,000.00

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.731.000

Ford Construction Company $6.0000 $4,386.00

Delta Contracting Company, LLC $4.5000 $3,289.50

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

S.Y.1,400.000

Ford Construction Company $3.0000 $4,200.00

Delta Contracting Company, LLC $4.5000 $6,300.00

740-11.03 TEMPORARY SEDIMENT TUBE 18IN

L.F.1,000.000

Ford Construction Company $4.0000 $4,000.00

Delta Contracting Company, LLC $4.0000 $4,000.00

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT384.000

Ford Construction Company $30.0000 $11,520.00

Delta Contracting Company, LLC $30.0000 $11,520.00

801-02.08 TEMPORARY SEEDING (WITHOUT MULCH)

UNIT10.000

Ford Construction Company $20.0000 $200.00

Delta Contracting Company, LLC $20.0000 $200.00

801-03 WATER (SEEDING & SODDING)

M.G.288.000

Ford Construction Company $1.0000 $288.00

Delta Contracting Company, LLC $1.0000 $288.00

802-11.01 ACER NEGUNDO (BOX ELDER 2-5FT CNTNR GRWN)

EACH3.000

Ford Construction Company $60.0000 $180.00

Delta Contracting Company, LLC $60.0000 $180.00
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CONTRACT CNW151

UNIT PRICE

802-11.16 FRAXINUS PENNSYLVANICA (GREEN ASH 2-5FT CNTNR GRWN)

EACH3.000

Ford Construction Company $60.0000 $180.00

Delta Contracting Company, LLC $60.0000 $180.00

802-11.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM 2-5FT CNTNR GRWN)

EACH3.000

Ford Construction Company $60.0000 $180.00

Delta Contracting Company, LLC $60.0000 $180.00

802-11.19 LIRIODENDRON TULIPIFERA (TULIP POPLAR 2-5FT CNTNR GRWN)

EACH3.000

Ford Construction Company $60.0000 $180.00

Delta Contracting Company, LLC $60.0000 $180.00

802-11.44 ULMUS AMERICANA (AMERICAN ELM 2-5FT CNTNR GRWN)

EACH2.000

Ford Construction Company $60.0000 $120.00

Delta Contracting Company, LLC $60.0000 $120.00

802-12.01 ACER NEGUNDO (BOX ELDER SEEDLNG B.R.)

EACH3.000

Ford Construction Company $15.0000 $45.00

Delta Contracting Company, LLC $15.0000 $45.00

802-12.16 FRAXINUS PENNSYLVANICA (GREEN ASH SEEDLNG B.R.)

EACH3.000

Ford Construction Company $15.0000 $45.00

Delta Contracting Company, LLC $15.0000 $45.00

802-12.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM SEEDLNG B.R.)

EACH3.000

Ford Construction Company $15.0000 $45.00

Delta Contracting Company, LLC $15.0000 $45.00

802-12.19 LIRIODENDRON TULIPIFERA (TULIP POPLAR SEEDLNG B.R.)

EACH3.000

Ford Construction Company $15.0000 $45.00

Delta Contracting Company, LLC $15.0000 $45.00

802-12.44 ULMUS AMERICANA (AMERICAN ELM SEEDLNG B.R.)

EACH3.000

Ford Construction Company $15.0000 $45.00

Delta Contracting Company, LLC $15.0000 $45.00

803-01 SODDING (NEW SOD)

S.Y.28,750.000

Ford Construction Company $4.2000 $120,750.00

Delta Contracting Company, LLC $2.9500 $84,812.50
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Ford Construction Company $2,817,260.25

Delta Contracting Company, LLC $3,640,211.75

Ford Construction Company $2,817,260.25

Delta Contracting Company, LLC $3,640,211.75
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

LOUDON COUNTY (Contract No. CNW370 Call 038)

5.50%DBE GOAL

THE INTERCHANGE IMPROVEMENT ON I-75 AT S.R. 72 IN LOUDON (L.M. 5.65), INCLUDING GRADING, DRAINAGE AND PAVING WITH
PORTLAND CEMENT CONCRETE.

PROJECT LENGTH -

NH-SIP-I-75-2(45),53002-3165-44

0.117 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2023

TOTAL CONTRACT

APAC-Atlantic, Inc. $517,277.65

McKinnon Construction Company LLC $552,170.55

Southern Constructors, Inc. $627,000.00
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EXTENSION

CONTRACT CNW370

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

APAC-Atlantic, Inc. $9,425.0000 $9,425.00

McKinnon Construction Company LLC $12,000.0000 $12,000.00

Southern Constructors, Inc. $30,000.0000 $30,000.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.1,118.000

APAC-Atlantic, Inc. $46.0000 $51,428.00

McKinnon Construction Company LLC $35.0000 $39,130.00

Southern Constructors, Inc. $50.0000 $55,900.00

203-04 PLACING AND SPREADING TOPSOIL

C.Y.105.000

APAC-Atlantic, Inc. $75.0000 $7,875.00

McKinnon Construction Company LLC $34.0000 $3,570.00

Southern Constructors, Inc. $35.0000 $3,675.00

203-05 UNDERCUTTING

C.Y.300.000

APAC-Atlantic, Inc. $67.5000 $20,250.00

McKinnon Construction Company LLC $56.2500 $16,875.00

Southern Constructors, Inc. $45.0000 $13,500.00

203-06 WATER

M.G.1.000

APAC-Atlantic, Inc. $57.5000 $57.50

McKinnon Construction Company LLC $3.0000 $3.00

Southern Constructors, Inc. $3,000.0000 $3,000.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.0.120

APAC-Atlantic, Inc. $5,000.0000 $600.00

McKinnon Construction Company LLC $8,000.0000 $960.00

Southern Constructors, Inc. $2,500.0000 $300.00

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.656.000

APAC-Atlantic, Inc. $6.2500 $4,100.00

McKinnon Construction Company LLC $6.5000 $4,264.00

Southern Constructors, Inc. $12.0000 $7,872.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON1,732.000

APAC-Atlantic, Inc. $36.5000 $63,218.00

McKinnon Construction Company LLC $53.0000 $91,796.00

Southern Constructors, Inc. $40.0000 $69,280.00
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EXTENSION

CONTRACT CNW370

UNIT PRICE

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON45.000

APAC-Atlantic, Inc. $90.0000 $4,050.00

McKinnon Construction Company LLC $50.0000 $2,250.00

Southern Constructors, Inc. $55.0000 $2,475.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON85.000

APAC-Atlantic, Inc. $185.0000 $15,725.00

McKinnon Construction Company LLC $330.0000 $28,050.00

Southern Constructors, Inc. $230.0000 $19,550.00

313-03 TREATED PERMEABLE BASE

S.Y.751.000

APAC-Atlantic, Inc. $60.0000 $45,060.00

McKinnon Construction Company LLC $76.0000 $57,076.00

Southern Constructors, Inc. $68.0000 $51,068.00

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON1.000

APAC-Atlantic, Inc. $150.0000 $150.00

McKinnon Construction Company LLC $770.0000 $770.00

Southern Constructors, Inc. $750.0000 $750.00

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON5.000

APAC-Atlantic, Inc. $5.0000 $25.00

McKinnon Construction Company LLC $40.0000 $200.00

Southern Constructors, Inc. $40.0000 $200.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON1.000

APAC-Atlantic, Inc. $1,275.0000 $1,275.00

McKinnon Construction Company LLC $1,400.0000 $1,400.00

Southern Constructors, Inc. $1,400.0000 $1,400.00

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

TON48.000

APAC-Atlantic, Inc. $275.0000 $13,200.00

McKinnon Construction Company LLC $339.0000 $16,272.00

Southern Constructors, Inc. $350.0000 $16,800.00

501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"

S.Y.575.000

APAC-Atlantic, Inc. $250.0000 $143,750.00

McKinnon Construction Company LLC $250.0000 $143,750.00

Southern Constructors, Inc. $285.0000 $163,875.00
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EXTENSION

CONTRACT CNW370

UNIT PRICE

502-03.21 PARTIAL DEPTH PCC PAVEMENT REPAIR

S.Y.3.000

APAC-Atlantic, Inc. $625.0000 $1,875.00

McKinnon Construction Company LLC $700.0000 $2,100.00

Southern Constructors, Inc. $1,000.0000 $3,000.00

502-08.07 SEALING RANDOM CRACKS (SILICONE SEALANT)

L.F.300.000

APAC-Atlantic, Inc. $16.0000 $4,800.00

McKinnon Construction Company LLC $9.5000 $2,850.00

Southern Constructors, Inc. $7.0000 $2,100.00

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON40.000

APAC-Atlantic, Inc. $75.0000 $3,000.00

McKinnon Construction Company LLC $90.0000 $3,600.00

Southern Constructors, Inc. $90.0000 $3,600.00

710-02 AGGREGATE UNDERDRAINS (WITH PIPE)

L.F.645.000

APAC-Atlantic, Inc. $27.2500 $17,576.25

McKinnon Construction Company LLC $17.0000 $10,965.00

Southern Constructors, Inc. $20.0000 $12,900.00

710-05 LATERAL UNDERDRAIN

L.F.125.000

APAC-Atlantic, Inc. $110.0000 $13,750.00

McKinnon Construction Company LLC $25.0000 $3,125.00

Southern Constructors, Inc. $25.0000 $3,125.00

710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)

EACH2.000

APAC-Atlantic, Inc. $2,825.0000 $5,650.00

McKinnon Construction Company LLC $1,500.0000 $3,000.00

Southern Constructors, Inc. $3,000.0000 $6,000.00

710-06.14 LATERAL UNDERDRAIN ENDWALL (5:1)

EACH1.000

APAC-Atlantic, Inc. $3,500.0000 $3,500.00

McKinnon Construction Company LLC $1,800.0000 $1,800.00

Southern Constructors, Inc. $3,200.0000 $3,200.00

712-01 TRAFFIC CONTROL

LS1.000

APAC-Atlantic, Inc. $12,500.0000 $12,500.00

McKinnon Construction Company LLC $25,000.0000 $25,000.00

Southern Constructors, Inc. $50,000.0000 $50,000.00
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CONTRACT CNW370

UNIT PRICE

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH51.000

APAC-Atlantic, Inc. $35.0000 $1,785.00

McKinnon Construction Company LLC $35.0000 $1,785.00

Southern Constructors, Inc. $50.0000 $2,550.00

712-06 SIGNS (CONSTRUCTION)

S.F.234.000

APAC-Atlantic, Inc. $8.0000 $1,872.00

McKinnon Construction Company LLC $17.0000 $3,978.00

Southern Constructors, Inc. $30.0000 $7,020.00

712-08.03 ARROW BOARD (TYPE C)

EACH1.000

APAC-Atlantic, Inc. $1,000.0000 $1,000.00

McKinnon Construction Company LLC $2,000.0000 $2,000.00

Southern Constructors, Inc. $6,000.0000 $6,000.00

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.284.000

APAC-Atlantic, Inc. $5.5000 $1,562.00

McKinnon Construction Company LLC $10.0000 $2,840.00

Southern Constructors, Inc. $4.5000 $1,278.00

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)

C.Y.1.000

APAC-Atlantic, Inc. $2,000.0000 $2,000.00

McKinnon Construction Company LLC $2,500.0000 $2,500.00

Southern Constructors, Inc. $1,999.0000 $1,999.00

713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)

LB.280.000

APAC-Atlantic, Inc. $7.0000 $1,960.00

McKinnon Construction Company LLC $8.0000 $2,240.00

Southern Constructors, Inc. $7.0000 $1,960.00

713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT

LB.157.000

APAC-Atlantic, Inc. $12.5000 $1,962.50

McKinnon Construction Company LLC $14.0000 $2,198.00

Southern Constructors, Inc. $10.0000 $1,570.00

713-11.01 "U" SECTION STEEL POSTS

LB.113.000

APAC-Atlantic, Inc. $6.5000 $734.50

McKinnon Construction Company LLC $8.0000 $904.00

Southern Constructors, Inc. $15.0000 $1,695.00
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EXTENSION

CONTRACT CNW370

UNIT PRICE

713-11.22 U POST SLIP BASE

EACH4.000

APAC-Atlantic, Inc. $400.0000 $1,600.00

McKinnon Construction Company LLC $500.0000 $2,000.00

Southern Constructors, Inc. $600.0000 $2,400.00

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.63.000

APAC-Atlantic, Inc. $19.0000 $1,197.00

McKinnon Construction Company LLC $20.0000 $1,260.00

Southern Constructors, Inc. $30.0000 $1,890.00

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.36.000

APAC-Atlantic, Inc. $20.0000 $720.00

McKinnon Construction Company LLC $23.0000 $828.00

Southern Constructors, Inc. $32.0000 $1,152.00

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

APAC-Atlantic, Inc. $750.0000 $750.00

McKinnon Construction Company LLC $1,500.0000 $1,500.00

Southern Constructors, Inc. $7,500.0000 $7,500.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH1.000

APAC-Atlantic, Inc. $7,500.0000 $7,500.00

McKinnon Construction Company LLC $6,500.0000 $6,500.00

Southern Constructors, Inc. $10,000.0000 $10,000.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.41.000

APAC-Atlantic, Inc. $30.0000 $1,230.00

McKinnon Construction Company LLC $32.0000 $1,312.00

Southern Constructors, Inc. $30.0000 $1,230.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.24.000

APAC-Atlantic, Inc. $25.0000 $600.00

McKinnon Construction Company LLC $18.0000 $432.00

Southern Constructors, Inc. $17.0000 $408.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH3.000

APAC-Atlantic, Inc. $210.0000 $630.00

McKinnon Construction Company LLC $500.0000 $1,500.00

Southern Constructors, Inc. $300.0000 $900.00
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EXTENSION

CONTRACT CNW370

UNIT PRICE

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.15.000

APAC-Atlantic, Inc. $32.0000 $480.00

McKinnon Construction Company LLC $20.0000 $300.00

Southern Constructors, Inc. $30.0000 $450.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.0.390

APAC-Atlantic, Inc. $4,750.0000 $1,852.50

McKinnon Construction Company LLC $2,500.0000 $975.00

Southern Constructors, Inc. $2,200.0000 $858.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.0.310

APAC-Atlantic, Inc. $15,000.0000 $4,650.00

McKinnon Construction Company LLC $15,000.0000 $4,650.00

Southern Constructors, Inc. $15,000.0000 $4,650.00

717-01 MOBILIZATION

LS1.000

APAC-Atlantic, Inc. $27,500.0000 $27,500.00

McKinnon Construction Company LLC $26,813.5500 $26,813.55

Southern Constructors, Inc. $30,000.0000 $30,000.00

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.67.000

APAC-Atlantic, Inc. $21.0000 $1,407.00

McKinnon Construction Company LLC $23.0000 $1,541.00

Southern Constructors, Inc. $20.0000 $1,340.00

801-02 SEEDING (WITHOUT MULCH)

UNIT22.000

APAC-Atlantic, Inc. $210.0000 $4,620.00

McKinnon Construction Company LLC $250.0000 $5,500.00

Southern Constructors, Inc. $200.0000 $4,400.00

801-02.15 FERTILIZER

TON1.000

APAC-Atlantic, Inc. $2,500.0000 $2,500.00

McKinnon Construction Company LLC $3,100.0000 $3,100.00

Southern Constructors, Inc. $5,500.0000 $5,500.00

801-03 WATER (SEEDING & SODDING)

M.G.2.000

APAC-Atlantic, Inc. $525.0000 $1,050.00

McKinnon Construction Company LLC $500.0000 $1,000.00

Southern Constructors, Inc. $250.0000 $500.00
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EXTENSION

CONTRACT CNW370

UNIT PRICE

805-12.02 EROSION CONTROL BLANKET (TYPE II)

S.Y.618.000

APAC-Atlantic, Inc. $5.3000 $3,275.40

McKinnon Construction Company LLC $6.0000 $3,708.00

Southern Constructors, Inc. $10.0000 $6,180.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

APAC-Atlantic, Inc. $517,277.65

McKinnon Construction Company LLC $552,170.55

Southern Constructors, Inc. $627,000.00

APAC-Atlantic, Inc. $517,277.65

McKinnon Construction Company LLC $552,170.55

Southern Constructors, Inc. $627,000.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

MADISON COUNTY (Contract No. CNW385 Call 039)

6.50%DBE GOAL

THE IMPROVEMENT OF THE INTERSECTION ON U.S. 45E (S.R. 43) AT GREEN VALLEY FARMS (L.M. 0.53 - L.M. 0.84).

PROJECT LENGTH -

NH-SIP-43(41),57134-3202-94

0.309 MILES

COMPLETION TIME  - ON OR BEFORE JULY 31, 2023

TOTAL CONTRACT

Ford Construction Company $556,078.75

Jones Bros. Contractors, LLC $591,853.25

Delta Contracting Company, LLC $628,363.75
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EXTENSION

CONTRACT CNW385

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Ford Construction Company $21,000.0000 $21,000.00

Jones Bros. Contractors, LLC $15,000.0000 $15,000.00

Delta Contracting Company, LLC $45,000.0000 $45,000.00

201-01 CLEARING AND GRUBBING

LS1.000

Ford Construction Company $10,000.0000 $10,000.00

Jones Bros. Contractors, LLC $1.0000 $1.00

Delta Contracting Company, LLC $10,000.0000 $10,000.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.1,630.000

Ford Construction Company $18.0000 $29,340.00

Jones Bros. Contractors, LLC $40.0000 $65,200.00

Delta Contracting Company, LLC $31.0000 $50,530.00

203-03 BORROW EXCAVATION (UNCLASSIFIED)

C.Y.233.000

Ford Construction Company $33.0000 $7,689.00

Jones Bros. Contractors, LLC $35.0000 $8,155.00

Delta Contracting Company, LLC $7.0000 $1,631.00

203-04 PLACING AND SPREADING TOPSOIL

C.Y.402.000

Ford Construction Company $20.0000 $8,040.00

Jones Bros. Contractors, LLC $20.0000 $8,040.00

Delta Contracting Company, LLC $13.0000 $5,226.00

203-06 WATER

M.G.16.000

Ford Construction Company $20.0000 $320.00

Jones Bros. Contractors, LLC $50.0000 $800.00

Delta Contracting Company, LLC $30.0000 $480.00

209-05 SEDIMENT REMOVAL

C.Y.27.000

Ford Construction Company $32.0000 $864.00

Jones Bros. Contractors, LLC $20.0000 $540.00

Delta Contracting Company, LLC $40.0000 $1,080.00

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)

L.F.610.000

Ford Construction Company $5.0000 $3,050.00

Jones Bros. Contractors, LLC $6.0000 $3,660.00

Delta Contracting Company, LLC $4.0000 $2,440.00
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EXTENSION

CONTRACT CNW385

UNIT PRICE

209-08.08 ENHANCED ROCK CHECK DAM

EACH1.000

Ford Construction Company $850.0000 $850.00

Jones Bros. Contractors, LLC $900.0000 $900.00

Delta Contracting Company, LLC $1,600.0000 $1,600.00

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)

S.Y.100.000

Ford Construction Company $3.0000 $300.00

Jones Bros. Contractors, LLC $4.4400 $444.00

Delta Contracting Company, LLC $7.0000 $700.00

209-40.30 CATCH BASIN PROTECTION (TYPE A)

EACH4.000

Ford Construction Company $750.0000 $3,000.00

Jones Bros. Contractors, LLC $750.0000 $3,000.00

Delta Contracting Company, LLC $500.0000 $2,000.00

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (SEE PLANS)

TON1,586.000

Ford Construction Company $50.0000 $79,300.00

Jones Bros. Contractors, LLC $43.0000 $68,198.00

Delta Contracting Company, LLC $65.0000 $103,090.00

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

TON314.000

Ford Construction Company $240.0000 $75,360.00

Jones Bros. Contractors, LLC $172.0000 $54,008.00

Delta Contracting Company, LLC $205.0000 $64,370.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON113.000

Ford Construction Company $260.0000 $29,380.00

Jones Bros. Contractors, LLC $300.0000 $33,900.00

Delta Contracting Company, LLC $230.0000 $25,990.00

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON21.000

Ford Construction Company $100.0000 $2,100.00

Jones Bros. Contractors, LLC $9.0000 $189.00

Delta Contracting Company, LLC $200.0000 $4,200.00

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON85.000

Ford Construction Company $5.0000 $425.00

Jones Bros. Contractors, LLC $0.5000 $42.50

Delta Contracting Company, LLC $10.0000 $850.00
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EXTENSION

CONTRACT CNW385

UNIT PRICE

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON1.000

Ford Construction Company $1,027.0000 $1,027.00

Jones Bros. Contractors, LLC $1,000.0000 $1,000.00

Delta Contracting Company, LLC $800.0000 $800.00

407-20.05 SAW CUTTING ASPHALT PAVEMENT

L.F.100.000

Ford Construction Company $7.0000 $700.00

Jones Bros. Contractors, LLC $15.0000 $1,500.00

Delta Contracting Company, LLC $15.0000 $1,500.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON127.000

Ford Construction Company $315.0000 $40,005.00

Jones Bros. Contractors, LLC $235.0000 $29,845.00

Delta Contracting Company, LLC $249.0000 $31,623.00

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)

L.F.12.000

Ford Construction Company $175.0000 $2,100.00

Jones Bros. Contractors, LLC $200.0000 $2,400.00

Delta Contracting Company, LLC $210.0000 $2,520.00

611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1

EACH1.000

Ford Construction Company $2,700.0000 $2,700.00

Jones Bros. Contractors, LLC $2,400.0000 $2,400.00

Delta Contracting Company, LLC $2,600.0000 $2,600.00

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON77.000

Ford Construction Company $50.0000 $3,850.00

Jones Bros. Contractors, LLC $65.0000 $5,005.00

Delta Contracting Company, LLC $65.0000 $5,005.00

710-05 LATERAL UNDERDRAIN

L.F.30.000

Ford Construction Company $25.0000 $750.00

Jones Bros. Contractors, LLC $30.0000 $900.00

Delta Contracting Company, LLC $60.0000 $1,800.00

712-01 TRAFFIC CONTROL

LS1.000

Ford Construction Company $22,000.0000 $22,000.00

Jones Bros. Contractors, LLC $85,500.0000 $85,500.00

Delta Contracting Company, LLC $65,032.0000 $65,032.00
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EXTENSION

CONTRACT CNW385

UNIT PRICE

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH200.000

Ford Construction Company $32.0000 $6,400.00

Jones Bros. Contractors, LLC $32.0000 $6,400.00

Delta Contracting Company, LLC $32.0000 $6,400.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH100.000

Ford Construction Company $25.0000 $2,500.00

Jones Bros. Contractors, LLC $25.0000 $2,500.00

Delta Contracting Company, LLC $25.0000 $2,500.00

712-05.03 WARNING LIGHTS (TYPE C)

EACH100.000

Ford Construction Company $25.0000 $2,500.00

Jones Bros. Contractors, LLC $25.0000 $2,500.00

Delta Contracting Company, LLC $25.0000 $2,500.00

712-06 SIGNS (CONSTRUCTION)

S.F.703.000

Ford Construction Company $7.2500 $5,096.75

Jones Bros. Contractors, LLC $7.2500 $5,096.75

Delta Contracting Company, LLC $7.2500 $5,096.75

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.48.000

Ford Construction Company $11.0000 $528.00

Jones Bros. Contractors, LLC $11.0000 $528.00

Delta Contracting Company, LLC $11.0000 $528.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Ford Construction Company $895.0000 $1,790.00

Jones Bros. Contractors, LLC $895.0000 $1,790.00

Delta Contracting Company, LLC $895.0000 $1,790.00

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.10,640.000

Ford Construction Company $5.0000 $53,200.00

Jones Bros. Contractors, LLC $8.0000 $85,120.00

Delta Contracting Company, LLC $8.0000 $85,120.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.110.000

Ford Construction Company $5.5000 $605.00

Jones Bros. Contractors, LLC $5.5000 $605.00

Delta Contracting Company, LLC $5.5000 $605.00
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EXTENSION

CONTRACT CNW385

UNIT PRICE

713-11.01 "U" SECTION STEEL POSTS

LB.735.000

Ford Construction Company $4.0000 $2,940.00

Jones Bros. Contractors, LLC $5.0000 $3,675.00

Delta Contracting Company, LLC $4.0000 $2,940.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.50.000

Ford Construction Company $4.5000 $225.00

Jones Bros. Contractors, LLC $5.0000 $250.00

Delta Contracting Company, LLC $4.5000 $225.00

713-11.21 P POST SLIP BASE

EACH1.000

Ford Construction Company $375.0000 $375.00

Jones Bros. Contractors, LLC $375.0000 $375.00

Delta Contracting Company, LLC $375.0000 $375.00

713-11.22 U POST SLIP BASE

EACH22.000

Ford Construction Company $325.0000 $7,150.00

Jones Bros. Contractors, LLC $325.0000 $7,150.00

Delta Contracting Company, LLC $325.0000 $7,150.00

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.155.000

Ford Construction Company $14.0000 $2,170.00

Jones Bros. Contractors, LLC $14.0000 $2,170.00

Delta Contracting Company, LLC $14.0000 $2,170.00

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Ford Construction Company $400.0000 $400.00

Jones Bros. Contractors, LLC $400.0000 $400.00

Delta Contracting Company, LLC $500.0000 $500.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Ford Construction Company $6,250.0000 $12,500.00

Jones Bros. Contractors, LLC $5,900.0000 $11,800.00

Delta Contracting Company, LLC $6,000.0000 $12,000.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH15.000

Ford Construction Company $100.0000 $1,500.00

Jones Bros. Contractors, LLC $100.0000 $1,500.00

Delta Contracting Company, LLC $100.0000 $1,500.00
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EXTENSION

CONTRACT CNW385

UNIT PRICE

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH6.000

Ford Construction Company $300.0000 $1,800.00

Jones Bros. Contractors, LLC $300.0000 $1,800.00

Delta Contracting Company, LLC $300.0000 $1,800.00

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

S.F.55.000

Ford Construction Company $35.0000 $1,925.00

Jones Bros. Contractors, LLC $35.0000 $1,925.00

Delta Contracting Company, LLC $35.0000 $1,925.00

716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)

EACH7.000

Ford Construction Company $200.0000 $1,400.00

Jones Bros. Contractors, LLC $200.0000 $1,400.00

Delta Contracting Company, LLC $200.0000 $1,400.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.0.125

Ford Construction Company $25,000.0000 $3,125.00

Jones Bros. Contractors, LLC $24,000.0000 $3,000.00

Delta Contracting Company, LLC $25,000.0000 $3,125.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.0.925

Ford Construction Company $15,000.0000 $13,875.00

Jones Bros. Contractors, LLC $15,000.0000 $13,875.00

Delta Contracting Company, LLC $15,000.0000 $13,875.00

717-01 MOBILIZATION

LS1.000

Ford Construction Company $72,600.0000 $72,600.00

Jones Bros. Contractors, LLC $29,000.0000 $29,000.00

Delta Contracting Company, LLC $31,400.0000 $31,400.00

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.133.000

Ford Construction Company $7.0000 $931.00

Jones Bros. Contractors, LLC $7.0000 $931.00

Delta Contracting Company, LLC $4.0000 $532.00

740-11.04 TEMPORARY SEDIMENT TUBE 20IN

L.F.570.000

Ford Construction Company $6.0000 $3,420.00

Jones Bros. Contractors, LLC $7.0000 $3,990.00

Delta Contracting Company, LLC $4.0000 $2,280.00
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EXTENSION

CONTRACT CNW385

UNIT PRICE

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT22.000

Ford Construction Company $40.0000 $880.00

Jones Bros. Contractors, LLC $50.0000 $1,100.00

Delta Contracting Company, LLC $40.0000 $880.00

801-03 WATER (SEEDING & SODDING)

M.G.28.000

Ford Construction Company $1.0000 $28.00

Jones Bros. Contractors, LLC $10.0000 $280.00

Delta Contracting Company, LLC $1.0000 $28.00

803-01 SODDING (NEW SOD)

S.Y.2,413.000

Ford Construction Company $5.0000 $12,065.00

Jones Bros. Contractors, LLC $5.0000 $12,065.00

Delta Contracting Company, LLC $4.0000 $9,652.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Ford Construction Company $556,078.75

Jones Bros. Contractors, LLC $591,853.25

Delta Contracting Company, LLC $628,363.75

Ford Construction Company $556,078.75

Jones Bros. Contractors, LLC $591,853.25

Delta Contracting Company, LLC $628,363.75
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

MARSHALL COUNTY (Contract No. CNW153 Call 040)

8.00%DBE GOAL

THE CONSTRUCTION OF A CONCRETE BULB-TEE BEAM BRIDGE ON U.S. 31A (S.R. 11, NASHVILLE HIGHWAY) OVER ROCK CREEK (L.M.
13.18) IN LEWISBURG, INCLUDING GRADING, DRAINAGE AND PAVING.

PROJECT LENGTH -

BR-STP-11(99),59003-3226-94

0.149 MILES

COMPLETION TIME  - ON OR BEFORE JUNE 30, 2024

TOTAL CONTRACT

Jones Bros. Contractors, LLC $3,739,930.52

Bell & Associates Construction, LLC $4,739,402.33

Dement Construction Company, LLC $4,972,800.53
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EXTENSION

CONTRACT CNW153

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Jones Bros. Contractors, LLC $40,000.0000 $40,000.00

Bell & Associates Construction, LLC $46,220.5500 $46,220.55

Dement Construction Company, LLC $100,000.0000 $100,000.00

109-10.01 TRAINEE

HOUR1,180.000

Jones Bros. Contractors, LLC $0.8000 $944.00

Bell & Associates Construction, LLC $0.8000 $944.00

Dement Construction Company, LLC $0.8000 $944.00

201-01 CLEARING AND GRUBBING

LS1.000

Jones Bros. Contractors, LLC $24,999.0000 $24,999.00

Bell & Associates Construction, LLC $9,378.0800 $9,378.08

Dement Construction Company, LLC $25,000.0000 $25,000.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.470.000

Jones Bros. Contractors, LLC $50.0000 $23,500.00

Bell & Associates Construction, LLC $53.6200 $25,201.40

Dement Construction Company, LLC $30.0000 $14,100.00

203-03 BORROW EXCAVATION (UNCLASSIFIED)

C.Y.1,088.000

Jones Bros. Contractors, LLC $56.0000 $60,928.00

Bell & Associates Construction, LLC $64.7000 $70,393.60

Dement Construction Company, LLC $30.0000 $32,640.00

203-04 PLACING AND SPREADING TOPSOIL

C.Y.88.000

Jones Bros. Contractors, LLC $95.0000 $8,360.00

Bell & Associates Construction, LLC $42.0200 $3,697.76

Dement Construction Company, LLC $30.0000 $2,640.00

203-06 WATER

M.G.44.000

Jones Bros. Contractors, LLC $20.0000 $880.00

Bell & Associates Construction, LLC $33.4900 $1,473.56

Dement Construction Company, LLC $15.0000 $660.00

203-50 CONSTRUCTION OF HAUL ROAD

LS1.000

Jones Bros. Contractors, LLC $120,000.0000 $120,000.00

Bell & Associates Construction, LLC $203,663.0800 $203,663.08

Dement Construction Company, LLC $284,000.0000 $284,000.00
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EXTENSION

CONTRACT CNW153

UNIT PRICE

209-05 SEDIMENT REMOVAL

C.Y.52.000

Jones Bros. Contractors, LLC $20.0000 $1,040.00

Bell & Associates Construction, LLC $33.4900 $1,741.48

Dement Construction Company, LLC $50.0000 $2,600.00

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.1,143.000

Jones Bros. Contractors, LLC $5.4000 $6,172.20

Bell & Associates Construction, LLC $7.2300 $8,263.89

Dement Construction Company, LLC $5.4000 $6,172.20

209-08.07 ROCK CHECK DAM

EACH3.000

Jones Bros. Contractors, LLC $800.0000 $2,400.00

Bell & Associates Construction, LLC $1,071.7800 $3,215.34

Dement Construction Company, LLC $400.0000 $1,200.00

209-08.08 ENHANCED ROCK CHECK DAM

EACH4.000

Jones Bros. Contractors, LLC $1,000.0000 $4,000.00

Bell & Associates Construction, LLC $1,339.7300 $5,358.92

Dement Construction Company, LLC $600.0000 $2,400.00

209-08.09 FILTER SOCK CHECK DAM

EACH7.000

Jones Bros. Contractors, LLC $650.0000 $4,550.00

Bell & Associates Construction, LLC $870.8200 $6,095.74

Dement Construction Company, LLC $650.0000 $4,550.00

209-09.03 SEDIMENT FILTER BAG (15' X 15')

EACH4.000

Jones Bros. Contractors, LLC $500.0000 $2,000.00

Bell & Associates Construction, LLC $669.8700 $2,679.48

Dement Construction Company, LLC $500.0000 $2,000.00

209-65.04 TEMPORARY IN STREAM DIVERSION

L.F.668.000

Jones Bros. Contractors, LLC $35.0000 $23,380.00

Bell & Associates Construction, LLC $20.0000 $13,360.00

Dement Construction Company, LLC $50.0000 $33,400.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON2,131.000

Jones Bros. Contractors, LLC $45.0000 $95,895.00

Bell & Associates Construction, LLC $80.3800 $171,289.78

Dement Construction Company, LLC $30.0000 $63,930.00
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EXTENSION

CONTRACT CNW153

UNIT PRICE

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON1,082.000

Jones Bros. Contractors, LLC $48.0000 $51,936.00

Bell & Associates Construction, LLC $66.6100 $72,072.02

Dement Construction Company, LLC $35.0000 $37,870.00

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

TON274.000

Jones Bros. Contractors, LLC $228.0000 $62,472.00

Bell & Associates Construction, LLC $305.4600 $83,696.04

Dement Construction Company, LLC $228.0000 $62,472.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON182.000

Jones Bros. Contractors, LLC $242.0000 $44,044.00

Bell & Associates Construction, LLC $324.2100 $59,006.22

Dement Construction Company, LLC $242.0000 $44,044.00

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON4.000

Jones Bros. Contractors, LLC $1,500.0000 $6,000.00

Bell & Associates Construction, LLC $2,009.5900 $8,038.36

Dement Construction Company, LLC $1,500.0000 $6,000.00

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON12.000

Jones Bros. Contractors, LLC $60.0000 $720.00

Bell & Associates Construction, LLC $80.3800 $964.56

Dement Construction Company, LLC $60.0000 $720.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON1.000

Jones Bros. Contractors, LLC $1,500.0000 $1,500.00

Bell & Associates Construction, LLC $2,009.5900 $2,009.59

Dement Construction Company, LLC $1,500.0000 $1,500.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON187.000

Jones Bros. Contractors, LLC $268.0000 $50,116.00

Bell & Associates Construction, LLC $359.0500 $67,142.35

Dement Construction Company, LLC $268.0000 $50,116.00

607-39.03 24" PIPE CULVERT (SIDE DRAIN)

L.F.100.000

Jones Bros. Contractors, LLC $120.0000 $12,000.00

Bell & Associates Construction, LLC $341.8600 $34,186.00

Dement Construction Company, LLC $130.0000 $13,000.00
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CONTRACT CNW153

UNIT PRICE

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)

C.Y.2.000

Jones Bros. Contractors, LLC $4,500.0000 $9,000.00

Bell & Associates Construction, LLC $928.1000 $1,856.20

Dement Construction Company, LLC $2,500.0000 $5,000.00

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)

LB.70.000

Jones Bros. Contractors, LLC $1.0000 $70.00

Bell & Associates Construction, LLC $1.7400 $121.80

Dement Construction Company, LLC $10.0000 $700.00

621-03.02 18" TEMPORARY DRAINAGE PIPE

L.F.80.000

Jones Bros. Contractors, LLC $40.0000 $3,200.00

Bell & Associates Construction, LLC $47.5700 $3,805.60

Dement Construction Company, LLC $60.0000 $4,800.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.325.000

Jones Bros. Contractors, LLC $31.5000 $10,237.50

Bell & Associates Construction, LLC $42.2000 $13,715.00

Dement Construction Company, LLC $31.5000 $10,237.50

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH4.000

Jones Bros. Contractors, LLC $2,950.0000 $11,800.00

Bell & Associates Construction, LLC $3,952.1900 $15,808.76

Dement Construction Company, LLC $2,950.0000 $11,800.00

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3

EACH4.000

Jones Bros. Contractors, LLC $3,950.0000 $15,800.00

Bell & Associates Construction, LLC $3,952.1900 $15,808.76

Dement Construction Company, LLC $2,950.0000 $11,800.00

706-01 GUARDRAIL REMOVED

L.F.384.000

Jones Bros. Contractors, LLC $1.0000 $384.00

Bell & Associates Construction, LLC $1.3400 $514.56

Dement Construction Company, LLC $1.0000 $384.00

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.216.000

Jones Bros. Contractors, LLC $15.0000 $3,240.00

Bell & Associates Construction, LLC $2.5500 $550.80

Dement Construction Company, LLC $15.0000 $3,240.00
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CONTRACT CNW153

UNIT PRICE

708-02.01 MARKERS (CONCRETE R.O.W. POSTS)

EACH6.000

Jones Bros. Contractors, LLC $500.0000 $3,000.00

Bell & Associates Construction, LLC $604.4900 $3,626.94

Dement Construction Company, LLC $400.0000 $2,400.00

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON200.000

Jones Bros. Contractors, LLC $53.0000 $10,600.00

Bell & Associates Construction, LLC $67.8800 $13,576.00

Dement Construction Company, LLC $50.0000 $10,000.00

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON261.000

Jones Bros. Contractors, LLC $53.0000 $13,833.00

Bell & Associates Construction, LLC $67.8800 $17,716.68

Dement Construction Company, LLC $60.0000 $15,660.00

712-01 TRAFFIC CONTROL

LS1.000

Jones Bros. Contractors, LLC $50,000.0000 $50,000.00

Bell & Associates Construction, LLC $18,086.3000 $18,086.30

Dement Construction Company, LLC $135,000.0000 $135,000.00

712-02.10 PORTABLE BARRIER RAIL  (MASH TL-3)

L.F.400.000

Jones Bros. Contractors, LLC $140.0000 $56,000.00

Bell & Associates Construction, LLC $74.1400 $29,656.00

Dement Construction Company, LLC $250.0000 $100,000.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH2.000

Jones Bros. Contractors, LLC $13,500.0000 $27,000.00

Bell & Associates Construction, LLC $16,405.2200 $32,810.44

Dement Construction Company, LLC $12,500.0000 $25,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH40.000

Jones Bros. Contractors, LLC $48.0000 $1,920.00

Bell & Associates Construction, LLC $40.1900 $1,607.60

Dement Construction Company, LLC $30.0000 $1,200.00

712-04.50 BARRIER RAIL DELINEATOR

EACH21.000

Jones Bros. Contractors, LLC $13.5000 $283.50

Bell & Associates Construction, LLC $4.0200 $84.42

Dement Construction Company, LLC $3.0000 $63.00
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CONTRACT CNW153

UNIT PRICE

712-05.01 WARNING LIGHTS (TYPE A)

EACH6.000

Jones Bros. Contractors, LLC $55.0000 $330.00

Bell & Associates Construction, LLC $40.1900 $241.14

Dement Construction Company, LLC $30.0000 $180.00

712-06 SIGNS (CONSTRUCTION)

S.F.421.000

Jones Bros. Contractors, LLC $7.7500 $3,262.75

Bell & Associates Construction, LLC $10.0500 $4,231.05

Dement Construction Company, LLC $7.5000 $3,157.50

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.52.000

Jones Bros. Contractors, LLC $14.2500 $741.00

Bell & Associates Construction, LLC $36.1700 $1,880.84

Dement Construction Company, LLC $27.0000 $1,404.00

712-09.01 REMOVABLE PAVEMENT MARKING LINE

L.F.2,124.000

Jones Bros. Contractors, LLC $5.0000 $10,620.00

Bell & Associates Construction, LLC $6.7000 $14,230.80

Dement Construction Company, LLC $5.0000 $10,620.00

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)

L.F.50.000

Jones Bros. Contractors, LLC $30.0000 $1,500.00

Bell & Associates Construction, LLC $40.1900 $2,009.50

Dement Construction Company, LLC $30.0000 $1,500.00

713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT

EACH5.000

Jones Bros. Contractors, LLC $200.0000 $1,000.00

Bell & Associates Construction, LLC $279.3100 $1,396.55

Dement Construction Company, LLC $250.0000 $1,250.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Jones Bros. Contractors, LLC $13,500.0000 $27,000.00

Bell & Associates Construction, LLC $9,244.1100 $18,488.22

Dement Construction Company, LLC $6,900.0000 $13,800.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH11.000

Jones Bros. Contractors, LLC $100.0000 $1,100.00

Bell & Associates Construction, LLC $133.9700 $1,473.67

Dement Construction Company, LLC $100.0000 $1,100.00
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CONTRACT CNW153

UNIT PRICE

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH11.000

Jones Bros. Contractors, LLC $30.0000 $330.00

Bell & Associates Construction, LLC $40.1900 $442.09

Dement Construction Company, LLC $30.0000 $330.00

716-05.01 PAINTED PAVEMENT MARKING (4" LINE)

L.M.0.600

Jones Bros. Contractors, LLC $2,500.0000 $1,500.00

Bell & Associates Construction, LLC $3,349.3200 $2,009.59

Dement Construction Company, LLC $2,500.0000 $1,500.00

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)

L.F.24.000

Jones Bros. Contractors, LLC $20.0000 $480.00

Bell & Associates Construction, LLC $26.7900 $642.96

Dement Construction Company, LLC $20.0000 $480.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.0.600

Jones Bros. Contractors, LLC $15,000.0000 $9,000.00

Bell & Associates Construction, LLC $20,095.8800 $12,057.53

Dement Construction Company, LLC $15,000.0000 $9,000.00

717-01 MOBILIZATION

LS1.000

Jones Bros. Contractors, LLC $180,000.0000 $180,000.00

Bell & Associates Construction, LLC $212,245.0000 $212,245.00

Dement Construction Company, LLC $230,000.0000 $230,000.00

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM

EACH1.000

Jones Bros. Contractors, LLC $42,600.0000 $42,600.00

Bell & Associates Construction, LLC $63,279.3600 $63,279.36

Dement Construction Company, LLC $40,000.0000 $40,000.00

740-07.01 GEO GRID REINFORCEMENT

S.Y.1,326.000

Jones Bros. Contractors, LLC $4.3000 $5,701.80

Bell & Associates Construction, LLC $8.2600 $10,952.76

Dement Construction Company, LLC $6.0000 $7,956.00

740-07.04 GEOGRID REINFORCEMENT TYPE 2

S.Y.1,960.000

Jones Bros. Contractors, LLC $5.4000 $10,584.00

Bell & Associates Construction, LLC $8.2600 $16,189.60

Dement Construction Company, LLC $4.0000 $7,840.00
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CONTRACT CNW153

UNIT PRICE

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.500.000

Jones Bros. Contractors, LLC $4.8000 $2,400.00

Bell & Associates Construction, LLC $12.0600 $6,030.00

Dement Construction Company, LLC $4.0000 $2,000.00

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

S.Y.710.000

Jones Bros. Contractors, LLC $3.8000 $2,698.00

Bell & Associates Construction, LLC $4.3900 $3,116.90

Dement Construction Company, LLC $4.0000 $2,840.00

740-11.03 TEMPORARY SEDIMENT TUBE 18IN

L.F.805.000

Jones Bros. Contractors, LLC $6.6000 $5,313.00

Bell & Associates Construction, LLC $8.8400 $7,116.20

Dement Construction Company, LLC $6.6000 $5,313.00

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT10.000

Jones Bros. Contractors, LLC $35.0000 $350.00

Bell & Associates Construction, LLC $46.8900 $468.90

Dement Construction Company, LLC $365.0000 $3,650.00

801-01.34 GRASS SEED MIX (RIPZN/FLPL)

UNIT5.000

Jones Bros. Contractors, LLC $178.0000 $890.00

Bell & Associates Construction, LLC $238.4700 $1,192.35

Dement Construction Company, LLC $400.0000 $2,000.00

801-03 WATER (SEEDING & SODDING)

M.G.8.000

Jones Bros. Contractors, LLC $80.0000 $640.00

Bell & Associates Construction, LLC $107.1800 $857.44

Dement Construction Company, LLC $200.0000 $1,600.00

802-02.33 CUTTINGS: SAMBUCUS CANADENSIS (18IN-24IN)

EACH1,340.000

Jones Bros. Contractors, LLC $8.0000 $10,720.00

Bell & Associates Construction, LLC $10.7200 $14,364.80

Dement Construction Company, LLC $10.0000 $13,400.00

802-12.02 ACER RUBRUM (RED MAPLE SEEDLNG B.R.)

EACH30.000

Jones Bros. Contractors, LLC $16.0000 $480.00

Bell & Associates Construction, LLC $21.4400 $643.20

Dement Construction Company, LLC $30.0000 $900.00
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CONTRACT CNW153

UNIT PRICE

802-12.17 JUGLANS NIGRA (BLACK WALNUT SEEDLNG B.R.)

EACH30.000

Jones Bros. Contractors, LLC $16.0000 $480.00

Bell & Associates Construction, LLC $21.4400 $643.20

Dement Construction Company, LLC $30.0000 $900.00

802-12.19 LIRIODENDRON TULIPIFERA (TULIP POPLAR SEEDLNG B.R.)

EACH30.000

Jones Bros. Contractors, LLC $16.0000 $480.00

Bell & Associates Construction, LLC $21.4400 $643.20

Dement Construction Company, LLC $30.0000 $900.00

803-01 SODDING (NEW SOD)

S.Y.529.000

Jones Bros. Contractors, LLC $5.1000 $2,697.90

Bell & Associates Construction, LLC $6.8300 $3,613.07

Dement Construction Company, LLC $11.0000 $5,819.00

805-12.08 700 GRAM COIR FIBER EROSION BLANKET

S.Y.446.000

Jones Bros. Contractors, LLC $8.2000 $3,657.20

Bell & Associates Construction, LLC $10.9900 $4,901.54

Dement Construction Company, LLC $12.7000 $5,664.20
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CONTRACT CNW153

UNIT PRICE

BRIDGE CATEGORY

202-01.02 REMOVAL OF ASBESTOS

LS1.000

Jones Bros. Contractors, LLC $35,000.0000 $35,000.00

Bell & Associates Construction, LLC $40,191.7800 $40,191.78

Dement Construction Company, LLC $15,000.0000 $15,000.00

202-04.01 REMOVAL OF STRUCTURES (EXIST. BR. NO. 59-SR11-13.18)

LS1.000

Jones Bros. Contractors, LLC $250,000.0000 $250,000.00

Bell & Associates Construction, LLC $244,041.8300 $244,041.83

Dement Construction Company, LLC $400,000.0000 $400,000.00

204-02.01 DRY EXCAVATION (BRIDGES)

C.Y.339.000

Jones Bros. Contractors, LLC $55.0000 $18,645.00

Bell & Associates Construction, LLC $35.5900 $12,065.01

Dement Construction Company, LLC $25.0000 $8,475.00

204-03.01 WET EXCAVATION (BRIDGES)

C.Y.41.000

Jones Bros. Contractors, LLC $70.0000 $2,870.00

Bell & Associates Construction, LLC $100.9900 $4,140.59

Dement Construction Company, LLC $60.0000 $2,460.00

204-04.01 ROCK EXCAVATION (BRIDGES)

C.Y.72.000

Jones Bros. Contractors, LLC $140.0000 $10,080.00

Bell & Associates Construction, LLC $202.8300 $14,603.76

Dement Construction Company, LLC $150.0000 $10,800.00

204-05 ROCK DRILLING (BRIDGES)

L.F.48.000

Jones Bros. Contractors, LLC $45.0000 $2,160.00

Bell & Associates Construction, LLC $67.4400 $3,237.12

Dement Construction Company, LLC $25.0000 $1,200.00

204-10.01 FOUNDATION PREPARATION(PIER NO.1,STA.75+13.00)

LS1.000

Jones Bros. Contractors, LLC $60,000.0000 $60,000.00

Bell & Associates Construction, LLC $159,516.8200 $159,516.82

Dement Construction Company, LLC $150,000.0000 $150,000.00

204-10.02 FOUNDATION PREPARATION(PIER NO.2,STA.76+05.00)

LS1.000

Jones Bros. Contractors, LLC $60,000.0000 $60,000.00

Bell & Associates Construction, LLC $142,000.0000 $142,000.00

Dement Construction Company, LLC $150,000.0000 $150,000.00
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204-14 CORE DRILLING FOR PILES(ROCK)

L.F.27.000

Jones Bros. Contractors, LLC $600.0000 $16,200.00

Bell & Associates Construction, LLC $669.6300 $18,080.01

Dement Construction Company, LLC $475.0000 $12,825.00

204-15 CORE DRILLING FOR PILES(SOIL)

L.F.63.000

Jones Bros. Contractors, LLC $600.0000 $37,800.00

Bell & Associates Construction, LLC $669.9200 $42,204.96

Dement Construction Company, LLC $475.0000 $29,925.00

303-01.02 GRANULAR BACKFILL (BRIDGES)

TON34.000

Jones Bros. Contractors, LLC $85.0000 $2,890.00

Bell & Associates Construction, LLC $98.8900 $3,362.26

Dement Construction Company, LLC $75.0000 $2,550.00

604-02.03 EPOXY COATED REINFORCING STEEL

LB.85,159.000

Jones Bros. Contractors, LLC $2.1400 $182,240.26

Bell & Associates Construction, LLC $2.3700 $201,826.83

Dement Construction Company, LLC $1.5000 $127,738.50

604-03.01 CLASS A CONCRETE (BRIDGES)

C.Y.338.000

Jones Bros. Contractors, LLC $1,100.0000 $371,800.00

Bell & Associates Construction, LLC $1,545.3300 $522,321.54

Dement Construction Company, LLC $2,000.0000 $676,000.00

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)

LB.46,438.000

Jones Bros. Contractors, LLC $1.7600 $81,730.88

Bell & Associates Construction, LLC $1.9700 $91,482.86

Dement Construction Company, LLC $1.4500 $67,335.10

604-03.04 PAVEMENT @ BRIDGE ENDS

S.Y.235.000

Jones Bros. Contractors, LLC $415.0000 $97,525.00

Bell & Associates Construction, LLC $610.7400 $143,523.90

Dement Construction Company, LLC $400.0000 $94,000.00

604-03.09 CLASS D CONCRETE (BRIDGE DECK)

C.Y.365.000

Jones Bros. Contractors, LLC $1,100.0000 $401,500.00

Bell & Associates Construction, LLC $1,667.0100 $608,458.65

Dement Construction Company, LLC $2,000.0000 $730,000.00
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604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)

S.Y.1,605.000

Jones Bros. Contractors, LLC $12.5000 $20,062.50

Bell & Associates Construction, LLC $16.7500 $26,883.75

Dement Construction Company, LLC $12.5000 $20,062.50

604-05.31 BRIDGE DECK GROOVING (MECHANICAL)

S.Y.1,533.000

Jones Bros. Contractors, LLC $4.9100 $7,527.03

Bell & Associates Construction, LLC $6.5800 $10,087.14

Dement Construction Company, LLC $4.9100 $7,527.03

606-02.03 STEEL PILES (10 INCH)

L.F.252.000

Jones Bros. Contractors, LLC $140.0000 $35,280.00

Bell & Associates Construction, LLC $147.4400 $37,154.88

Dement Construction Company, LLC $80.0000 $20,160.00

606-02.06 PILE TIPS (STEEL PILES, 10 INCH)

EACH18.000

Jones Bros. Contractors, LLC $200.0000 $3,600.00

Bell & Associates Construction, LLC $246.8100 $4,442.58

Dement Construction Company, LLC $300.0000 $5,400.00

615-01.10 PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-54)

L.F.1,358.000

Jones Bros. Contractors, LLC $550.0000 $746,900.00

Bell & Associates Construction, LLC $600.0000 $814,800.00

Dement Construction Company, LLC $600.0000 $814,800.00

617-02 BRIDGE DECK CRACK SEALING

L.F.324.000

Jones Bros. Contractors, LLC $5.0000 $1,620.00

Bell & Associates Construction, LLC $5.0000 $1,620.00

Dement Construction Company, LLC $5.0000 $1,620.00

617-05 SEALANT (HMWM)

GAL.2.000

Jones Bros. Contractors, LLC $700.0000 $1,400.00

Bell & Associates Construction, LLC $517.2500 $1,034.50

Dement Construction Company, LLC $200.0000 $400.00

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)

L.F.620.000

Jones Bros. Contractors, LLC $150.0000 $93,000.00

Bell & Associates Construction, LLC $168.5900 $104,525.80

Dement Construction Company, LLC $175.0000 $108,500.00
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710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM

L.F.148.000

Jones Bros. Contractors, LLC $55.0000 $8,140.00

Bell & Associates Construction, LLC $82.1200 $12,153.76

Dement Construction Company, LLC $75.0000 $11,100.00

710-09.02 6" PIPE UNDERDRAIN

L.F.48.000

Jones Bros. Contractors, LLC $25.0000 $1,200.00

Bell & Associates Construction, LLC $17.5600 $842.88

Dement Construction Company, LLC $12.0000 $576.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Jones Bros. Contractors, LLC $1,190,759.85

Bell & Associates Construction, LLC $1,474,799.12

Dement Construction Company, LLC $1,504,346.40

SUB-TOTAL BRIDGE

Jones Bros. Contractors, LLC $2,549,170.67

Bell & Associates Construction, LLC $3,264,603.21

Dement Construction Company, LLC $3,468,454.13

Jones Bros. Contractors, LLC $3,739,930.52

Bell & Associates Construction, LLC $4,739,402.33

Dement Construction Company, LLC $4,972,800.53
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

MCMINN COUNTY (Contract No. CNW365 Call 041)

THE CABLE BARRIER AND GUARDRAIL INSTALLATION AT VARIOUS LOCATIONS ON I-75 AND S.R. 39.

PROJECT LENGTH -

54001-3188-04,n/a,54017-3214-04

0.451 MILES

COMPLETION TIME  - ON OR BEFORE AUGUST 31, 2023

TOTAL CONTRACT

R.D. Construction, LLC $205,986.75

LU, Inc. $209,127.53
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CONTRACT CNW365

UNIT PRICE

ROADWAY CATEGORY

209-03.21 FILTER SOCK (12 INCH)

L.F.533.000

R.D. Construction, LLC $4.7500 $2,531.75

LU, Inc. $6.0000 $3,198.00

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.300.000

R.D. Construction, LLC $5.0000 $1,500.00

LU, Inc. $6.7500 $2,025.00

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

EACH1.000

R.D. Construction, LLC $150.0000 $150.00

LU, Inc. $195.0000 $195.00

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

EACH5.000

R.D. Construction, LLC $1,000.0000 $5,000.00

LU, Inc. $2,100.0000 $10,500.00

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT

L.F.1,022.500

R.D. Construction, LLC $7.0000 $7,157.50

LU, Inc. $4.2500 $4,345.63

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.250.000

R.D. Construction, LLC $37.5000 $9,375.00

LU, Inc. $35.4600 $8,865.00

705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)

L.F.725.000

R.D. Construction, LLC $39.5000 $28,637.50

LU, Inc. $44.6800 $32,393.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH5.000

R.D. Construction, LLC $3,300.0000 $16,500.00

LU, Inc. $3,565.0000 $17,825.00

705-06.40 CABLE BARRIER (MASH TL-3)

L.F.629.000

R.D. Construction, LLC $55.0000 $34,595.00

LU, Inc. $51.0000 $32,079.00

705-06.41 CABLE BARRIER ANCHOR (MASH TL-3)

EACH2.000

R.D. Construction, LLC $5,000.0000 $10,000.00

LU, Inc. $6,800.0000 $13,600.00
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UNIT PRICE

706-01 GUARDRAIL REMOVED

L.F.53.000

R.D. Construction, LLC $1.0000 $53.00

LU, Inc. $5.5000 $291.50

712-01 TRAFFIC CONTROL

LS1.000

R.D. Construction, LLC $8,500.0000 $8,500.00

LU, Inc. $6,500.0000 $6,500.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH180.000

R.D. Construction, LLC $40.0000 $7,200.00

LU, Inc. $35.0000 $6,300.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH180.000

R.D. Construction, LLC $24.0000 $4,320.00

LU, Inc. $31.0000 $5,580.00

712-06 SIGNS (CONSTRUCTION)

S.F.702.000

R.D. Construction, LLC $8.5000 $5,967.00

LU, Inc. $8.9500 $6,282.90

712-08.03 ARROW BOARD (TYPE C)

EACH4.000

R.D. Construction, LLC $1,250.0000 $5,000.00

LU, Inc. $1,350.0000 $5,400.00

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR

HOUR50.000

R.D. Construction, LLC $110.0000 $5,500.00

LU, Inc. $112.9500 $5,647.50

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH6.000

R.D. Construction, LLC $6,000.0000 $36,000.00

LU, Inc. $6,350.0000 $38,100.00

717-01 MOBILIZATION

LS1.000

R.D. Construction, LLC $18,000.0000 $18,000.00

LU, Inc. $10,000.0000 $10,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

R.D. Construction, LLC $205,986.75

LU, Inc. $209,127.53

R.D. Construction, LLC $205,986.75

LU, Inc. $209,127.53

4PAGE



DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

PUTNAM COUNTY (Contract No. CNW359 Call 043)

7.50%DBE GOAL

THE RESURFACING ON I-40 FROM THE SMITH COUNTY LINE (L.M. 0.00) TO EAST OF S.R. 56 (L.M. 6.80).

PROJECT LENGTH -

COMPLETION TIME  -  A + B BIDDING

NH-I-40-6(183),71I040-F8-003

6.800 MILES

TOTAL CONTRACTTIME(B)COST(A)

Rogers Group, Inc. $7,052,768.20 $860,000.00 $7,912,768.20(86 CD)

Vulcan Construction Materials, LLC $7,760,547.25 $1,200,000.00 $8,960,547.25(120 CD)
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EXTENSION

CONTRACT CNW359

UNIT PRICE

ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.13.600

Rogers Group, Inc. $1,650.0000 $22,440.00

Vulcan Construction Materials, LLC $2,500.0000 $34,000.00

209-70.01 VACUUM TRUCK/SWEEPER FOR ROADWAY DEBRIS

HOUR120.000

Rogers Group, Inc. $370.0000 $44,400.00

Vulcan Construction Materials, LLC $375.0000 $45,000.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON1,800.000

Rogers Group, Inc. $37.0000 $66,600.00

Vulcan Construction Materials, LLC $75.0000 $135,000.00

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

TON1,000.000

Rogers Group, Inc. $150.0000 $150,000.00

Vulcan Construction Materials, LLC $140.0000 $140,000.00

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON16.000

Rogers Group, Inc. $1,350.0000 $21,600.00

Vulcan Construction Materials, LLC $1,500.0000 $24,000.00

403-01.10 HIGH PERFORMANCE FOG SEALS

S.Y.15,958.000

Rogers Group, Inc. $0.6000 $9,574.80

Vulcan Construction Materials, LLC $4.2500 $67,821.50

403-02.01 TRACKLESS TACK COAT

TON181.000

Rogers Group, Inc. $1,170.0000 $211,770.00

Vulcan Construction Materials, LLC $1,000.0000 $181,000.00

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

TON6,646.000

Rogers Group, Inc. $118.0000 $784,228.00

Vulcan Construction Materials, LLC $127.0000 $844,042.00

411-03.10 ACS MIX(PG76-22) GRADING D

TON26,556.000

Rogers Group, Inc. $142.0000 $3,770,952.00

Vulcan Construction Materials, LLC $155.0000 $4,116,180.00

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

L.M.26.000

Rogers Group, Inc. $530.0000 $13,780.00

Vulcan Construction Materials, LLC $500.0000 $13,000.00
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EXTENSION

CONTRACT CNW359

UNIT PRICE

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

TON32,849.000

Rogers Group, Inc. $31.0000 $1,018,319.00

Vulcan Construction Materials, LLC $36.7500 $1,207,200.75

705-04.20 GUARDRAIL DELINEATION ENHANCEMENT

EACH13,000.000

Rogers Group, Inc. $4.2000 $54,600.00

Vulcan Construction Materials, LLC $3.9700 $51,610.00

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON75.000

Rogers Group, Inc. $260.0000 $19,500.00

Vulcan Construction Materials, LLC $85.0000 $6,375.00

712-01 TRAFFIC CONTROL

LS1.000

Rogers Group, Inc. $175,000.0000 $175,000.00

Vulcan Construction Materials, LLC $240,000.0000 $240,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH180.000

Rogers Group, Inc. $34.8500 $6,273.00

Vulcan Construction Materials, LLC $35.0000 $6,300.00

712-05.03 WARNING LIGHTS (TYPE C)

EACH40.000

Rogers Group, Inc. $26.5000 $1,060.00

Vulcan Construction Materials, LLC $20.0000 $800.00

712-06 SIGNS (CONSTRUCTION)

S.F.2,272.000

Rogers Group, Inc. $8.4500 $19,198.40

Vulcan Construction Materials, LLC $10.2500 $23,288.00

712-08.03 ARROW BOARD (TYPE C)

EACH2.000

Rogers Group, Inc. $950.0000 $1,900.00

Vulcan Construction Materials, LLC $800.0000 $1,600.00

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY

EACH2.000

Rogers Group, Inc. $5,280.0000 $10,560.00

Vulcan Construction Materials, LLC $4,800.0000 $9,600.00

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY

EACH10.000

Rogers Group, Inc. $4,490.0000 $44,900.00

Vulcan Construction Materials, LLC $5,000.0000 $50,000.00
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EXTENSION

CONTRACT CNW359

UNIT PRICE

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR

HOUR500.000

Rogers Group, Inc. $108.7500 $54,375.00

Vulcan Construction Materials, LLC $125.0000 $62,500.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Rogers Group, Inc. $5,280.0000 $10,560.00

Vulcan Construction Materials, LLC $4,800.0000 $9,600.00

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

EACH1,033.000

Rogers Group, Inc. $40.0000 $41,320.00

Vulcan Construction Materials, LLC $40.0000 $41,320.00

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH1,033.000

Rogers Group, Inc. $8.5000 $8,780.50

Vulcan Construction Materials, LLC $10.0000 $10,330.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.262.000

Rogers Group, Inc. $15.8000 $4,139.60

Vulcan Construction Materials, LLC $15.0000 $3,930.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH1.000

Rogers Group, Inc. $265.0000 $265.00

Vulcan Construction Materials, LLC $250.0000 $250.00

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

L.F.2,943.000

Rogers Group, Inc. $7.5000 $22,072.50

Vulcan Construction Materials, LLC $9.0000 $26,487.00

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.450.000

Rogers Group, Inc. $5.2500 $2,362.50

Vulcan Construction Materials, LLC $6.0000 $2,700.00

716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)

EACH4.000

Rogers Group, Inc. $370.0000 $1,480.00

Vulcan Construction Materials, LLC $350.0000 $1,400.00

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)

L.F.3,450.000

Rogers Group, Inc. $0.4200 $1,449.00

Vulcan Construction Materials, LLC $0.4000 $1,380.00
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EXTENSION

CONTRACT CNW359

UNIT PRICE

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.33.900

Rogers Group, Inc. $1,320.0000 $44,748.00

Vulcan Construction Materials, LLC $1,750.0000 $59,325.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.33.900

Rogers Group, Inc. $6,930.0000 $234,927.00

Vulcan Construction Materials, LLC $7,600.0000 $257,640.00

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.3,450.000

Rogers Group, Inc. $3.2000 $11,040.00

Vulcan Construction Materials, LLC $3.0000 $10,350.00

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.759.000

Rogers Group, Inc. $2.1000 $1,593.90

Vulcan Construction Materials, LLC $2.0000 $1,518.00

717-01 MOBILIZATION

LS1.000

Rogers Group, Inc. $167,000.0000 $167,000.00

Vulcan Construction Materials, LLC $75,000.0000 $75,000.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Rogers Group, Inc. $7,052,768.20

Vulcan Construction Materials, LLC $7,760,547.25

TOTAL CONTRACTTIME(B)COST(A)

Rogers Group, Inc. $7,052,768.20 $860,000.00 $7,912,768.20(86 CD)

Vulcan Construction Materials, LLC $7,760,547.25 $1,200,000.00 $8,960,547.25(120 CD)
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

PUTNAM COUNTY (Contract No. CNW325 Call 044)

THE SAFETY IMPROVEMENTS ON U.S. 70N (S.R. 24) AT HAWKINS CRAWFORD ROAD AND PLUNK WHITSON ROAD, ON S.R. 135 NEAR THE I-
40 EB/WB RAMPS, AND VARIOUS INTERSECTIONS ALONG S.R. 135 AND S.R. 136 IN COOKEVILLE.

PROJECT LENGTH -

71002-3226-04,71011-3240-04,71952-3252-04

0.070 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2023

TOTAL CONTRACT

Stansell Electric Company, Inc. $296,524.60

Mack Construction, LLC $359,099.00
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EXTENSION

CONTRACT CNW325

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Stansell Electric Company, Inc. $9,480.0000 $9,480.00

Mack Construction, LLC $3,700.0000 $3,700.00

202-08.10 REMOVAL OF CURB (STA. 62+90 RT)

L.F.11.000

Stansell Electric Company, Inc. $220.0000 $2,420.00

Mack Construction, LLC $160.0000 $1,760.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

L.M.0.100

Stansell Electric Company, Inc. $4,000.0000 $400.00

Mack Construction, LLC $15,000.0000 $1,500.00

209-05 SEDIMENT REMOVAL

C.Y.1.000

Stansell Electric Company, Inc. $128.0000 $128.00

Mack Construction, LLC $200.0000 $200.00

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)

L.F.64.000

Stansell Electric Company, Inc. $9.0000 $576.00

Mack Construction, LLC $20.0000 $1,280.00

701-02.01 CONCRETE CURB RAMP (RETROFIT)

S.F.40.000

Stansell Electric Company, Inc. $350.0000 $14,000.00

Mack Construction, LLC $275.0000 $11,000.00

708-02.01 MARKERS (CONCRETE R.O.W. POSTS)

EACH3.000

Stansell Electric Company, Inc. $660.0000 $1,980.00

Mack Construction, LLC $600.0000 $1,800.00

712-01 TRAFFIC CONTROL

LS1.000

Stansell Electric Company, Inc. $23,230.0000 $23,230.00

Mack Construction, LLC $28,000.0000 $28,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH60.000

Stansell Electric Company, Inc. $37.0000 $2,220.00

Mack Construction, LLC $32.0000 $1,920.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH20.000

Stansell Electric Company, Inc. $37.0000 $740.00

Mack Construction, LLC $32.0000 $640.00
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EXTENSION

CONTRACT CNW325

UNIT PRICE

712-06 SIGNS (CONSTRUCTION)

S.F.450.000

Stansell Electric Company, Inc. $10.5000 $4,725.00

Mack Construction, LLC $9.0000 $4,050.00

712-07.02 TEMPORARY BARRICADES (TYPE II)

L.F.18.000

Stansell Electric Company, Inc. $26.5000 $477.00

Mack Construction, LLC $25.0000 $450.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Stansell Electric Company, Inc. $5,000.0000 $10,000.00

Mack Construction, LLC $6,000.0000 $12,000.00

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)

L.F.85.000

Stansell Electric Company, Inc. $20.0000 $1,700.00

Mack Construction, LLC $18.0000 $1,530.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.30.000

Stansell Electric Company, Inc. $27.0000 $810.00

Mack Construction, LLC $24.0000 $720.00

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)

L.F.20.000

Stansell Electric Company, Inc. $2.6000 $52.00

Mack Construction, LLC $2.5000 $50.00

716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK)

L.F.85.000

Stansell Electric Company, Inc. $13.0000 $1,105.00

Mack Construction, LLC $12.0000 $1,020.00

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)

L.F.33.000

Stansell Electric Company, Inc. $13.0000 $429.00

Mack Construction, LLC $12.0000 $396.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.0.010

Stansell Electric Company, Inc. $33,000.0000 $330.00

Mack Construction, LLC $30,000.0000 $300.00

717-01 MOBILIZATION

LS1.000

Stansell Electric Company, Inc. $14,600.0000 $14,600.00

Mack Construction, LLC $40,000.0000 $40,000.00
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EXTENSION

CONTRACT CNW325

UNIT PRICE

730-01.02 REMOVAL OF SIGNAL EQUIPMENT

EACH1.000

Stansell Electric Company, Inc. $3,200.0000 $3,200.00

Mack Construction, LLC $1,400.0000 $1,400.00

730-02.01 SIGNAL HEAD ASSEMBLY (110)

EACH2.000

Stansell Electric Company, Inc. $718.0000 $1,436.00

Mack Construction, LLC $800.0000 $1,600.00

730-02.30 SIGNAL HEAD ASSEMBLY (330)

EACH2.000

Stansell Electric Company, Inc. $1,810.0000 $3,620.00

Mack Construction, LLC $1,500.0000 $3,000.00

730-05.01 ELECTRICAL SERVICE CONNECTION

EACH1.000

Stansell Electric Company, Inc. $1,530.0000 $1,530.00

Mack Construction, LLC $4,300.0000 $4,300.00

730-05.04 MODIFY EXISTING ELECTRICAL SERVICE CONNECTION

EACH1.000

Stansell Electric Company, Inc. $1,329.0000 $1,329.00

Mack Construction, LLC $4,300.0000 $4,300.00

730-08.02 SIGNAL CABLE - 5 CONDUCTOR

L.F.548.000

Stansell Electric Company, Inc. $1.6000 $876.80

Mack Construction, LLC $2.5000 $1,370.00

730-08.03 SIGNAL CABLE - 7 CONDUCTOR

L.F.476.000

Stansell Electric Company, Inc. $1.9000 $904.40

Mack Construction, LLC $3.0000 $1,428.00

730-08.04 SIGNAL CABLE - 9 CONDUCTOR

L.F.464.000

Stansell Electric Company, Inc. $2.1000 $974.40

Mack Construction, LLC $3.7500 $1,740.00

730-11.01 STEEL CONDUIT RISER ASSEMBLY

EACH1.000

Stansell Electric Company, Inc. $553.0000 $553.00

Mack Construction, LLC $985.0000 $985.00

730-12.02 CONDUIT 2" DIAMETER (PVC)

L.F.16.000

Stansell Electric Company, Inc. $28.0000 $448.00

Mack Construction, LLC $35.0000 $560.00
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EXTENSION

CONTRACT CNW325

UNIT PRICE

730-15.07 CABINET (NEMA TYPE 3R FLASHING SIGNAL CONTROLLER)

EACH1.000

Stansell Electric Company, Inc. $3,700.0000 $3,700.00

Mack Construction, LLC $2,300.0000 $2,300.00

730-15.11 MODIFY CABINET (BATTERY BACKUP INSTALLATION)

EACH10.000

Stansell Electric Company, Inc. $3,440.0000 $34,400.00

Mack Construction, LLC $1,500.0000 $15,000.00

730-15.12 MODIFY CABINET (INSTALL PEDESTRIAN EQUIPMENT)

EACH1.000

Stansell Electric Company, Inc. $1,840.0000 $1,840.00

Mack Construction, LLC $4,000.0000 $4,000.00

730-16.03 CONTROLLER (FLASHING BEACON)

EACH1.000

Stansell Electric Company, Inc. $625.0000 $625.00

Mack Construction, LLC $3,000.0000 $3,000.00

730-23.30 PEDESTAL POLE (TYPE A - 10 FOOT)

EACH1.000

Stansell Electric Company, Inc. $3,310.0000 $3,310.00

Mack Construction, LLC $3,000.0000 $3,000.00

730-25.18 CANTILEVER SIGNAL SUPPORT (1 ARM @ 90')

EACH1.000

Stansell Electric Company, Inc. $51,650.0000 $51,650.00

Mack Construction, LLC $65,000.0000 $65,000.00

730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN

EACH6.000

Stansell Electric Company, Inc. $851.0000 $5,106.00

Mack Construction, LLC $2,000.0000 $12,000.00

730-35.06 BATTERY BACK-UP AND POWER CONDITIONER

EACH10.000

Stansell Electric Company, Inc. $9,130.0000 $91,300.00

Mack Construction, LLC $12,100.0000 $121,000.00

740-11.01 TEMPORARY SEDIMENT TUBE 8IN

L.F.20.000

Stansell Electric Company, Inc. $16.0000 $320.00

Mack Construction, LLC $40.0000 $800.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Stansell Electric Company, Inc. $296,524.60

Mack Construction, LLC $359,099.00

Stansell Electric Company, Inc. $296,524.60

Mack Construction, LLC $359,099.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

ROBERTSON COUNTY (Contract No. CNW361 Call 045)

THE INSTALLATION OF AN OVERHEAD SIGN STRUCTURE ON I-65 NB AT L.M. 16.54.

PROJECT LENGTH -

74I065-M3-008

0.0 MILES

COMPLETION TIME  - ON OR BEFORE AUGUST 31, 2023

TOTAL CONTRACT

Vulcan Construction Materials, LLC $189,450.00

LU, Inc. $298,712.66

Superior Traffic Control, LLC $350,306.38
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EXTENSION

CONTRACT CNW361

UNIT PRICE

MAINTENANCE CATEGORY

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3

EACH2.000

Vulcan Construction Materials, LLC $2,750.0000 $5,500.00

LU, Inc. $5,287.5000 $10,575.00

Superior Traffic Control, LLC $2,500.0000 $5,000.00

712-01 TRAFFIC CONTROL

LS1.000

Vulcan Construction Materials, LLC $4,200.0000 $4,200.00

LU, Inc. $5,875.0000 $5,875.00

Superior Traffic Control, LLC $8,500.0000 $8,500.00

712-01.03 LANE CLOSURE(NIGHT WORK)

EACH15.000

Vulcan Construction Materials, LLC $400.0000 $6,000.00

LU, Inc. $1,762.5000 $26,437.50

Superior Traffic Control, LLC $1,000.0000 $15,000.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.796.000

Vulcan Construction Materials, LLC $25.0000 $19,900.00

LU, Inc. $26.4400 $21,046.24

Superior Traffic Control, LLC $32.0000 $25,472.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH150.000

Vulcan Construction Materials, LLC $12.0000 $1,800.00

LU, Inc. $29.3800 $4,407.00

Superior Traffic Control, LLC $15.0000 $2,250.00

712-04.50 BARRIER RAIL DELINEATOR

EACH60.000

Vulcan Construction Materials, LLC $8.0000 $480.00

LU, Inc. $17.6300 $1,057.80

Superior Traffic Control, LLC $8.0000 $480.00

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR

HOUR100.000

Vulcan Construction Materials, LLC $60.0000 $6,000.00

LU, Inc. $135.1300 $13,513.00

Superior Traffic Control, LLC $102.0000 $10,200.00

713-09.20 STEEL OVERHEAD SIGN STRUCTURE (98+/-)

EACH1.000

Vulcan Construction Materials, LLC $130,750.0000 $130,750.00

LU, Inc. $179,890.9600 $179,890.96

Superior Traffic Control, LLC $243,616.8800 $243,616.88
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EXTENSION

CONTRACT CNW361

UNIT PRICE

713-14 EXTRUDED ALUMINUM PANEL SIGNS

S.F.130.000

Vulcan Construction Materials, LLC $29.0000 $3,770.00

LU, Inc. $32.2500 $4,192.50

Superior Traffic Control, LLC $33.7500 $4,387.50

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH1.000

Vulcan Construction Materials, LLC $5,400.0000 $5,400.00

LU, Inc. $19,967.6600 $19,967.66

Superior Traffic Control, LLC $15,000.0000 $15,000.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH2.000

Vulcan Construction Materials, LLC $750.0000 $1,500.00

LU, Inc. $2,937.5000 $5,875.00

Superior Traffic Control, LLC $3,200.0000 $6,400.00

717-01 MOBILIZATION

LS1.000

Vulcan Construction Materials, LLC $4,150.0000 $4,150.00

LU, Inc. $5,875.0000 $5,875.00

Superior Traffic Control, LLC $14,000.0000 $14,000.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Vulcan Construction Materials, LLC $189,450.00

LU, Inc. $298,712.66

Superior Traffic Control, LLC $350,306.38

Vulcan Construction Materials, LLC $189,450.00

LU, Inc. $298,712.66

Superior Traffic Control, LLC $350,306.38
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

RUTHERFORD COUNTY (Contract No. CNW356 Call 046)

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 99 AT THE INTERSECTION OF S.R. 269 (JACKSON RIDGE ROAD) (L.M. 7.74),
INCLUDING INSTALLATION OF A FLASHING BEACON.

PROJECT LENGTH -

HSIP-99(69),75013-3255-94

0.234 MILES

COMPLETION TIME  - ON OR BEFORE SEPTEMBER 30, 2023

TOTAL CONTRACT

S & W Contracting Co., Inc. $127,803.50

Stansell Electric Company, Inc. $152,257.50
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EXTENSION

CONTRACT CNW356

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

S & W Contracting Co., Inc. $6,625.0000 $6,625.00

Stansell Electric Company, Inc. $10,850.0000 $10,850.00

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

L.F.64.000

S & W Contracting Co., Inc. $14.0000 $896.00

Stansell Electric Company, Inc. $15.0000 $960.00

712-01 TRAFFIC CONTROL

LS1.000

S & W Contracting Co., Inc. $2,500.0000 $2,500.00

Stansell Electric Company, Inc. $9,785.0000 $9,785.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH20.000

S & W Contracting Co., Inc. $42.5000 $850.00

Stansell Electric Company, Inc. $48.5000 $970.00

712-06 SIGNS (CONSTRUCTION)

S.F.146.000

S & W Contracting Co., Inc. $8.7500 $1,277.50

Stansell Electric Company, Inc. $10.0000 $1,460.00

713-02.21 SIGN POST DELINEATION ENHANCEMENT

L.F.60.000

S & W Contracting Co., Inc. $7.5000 $450.00

Stansell Electric Company, Inc. $8.6000 $516.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

LB.720.000

S & W Contracting Co., Inc. $8.2500 $5,940.00

Stansell Electric Company, Inc. $9.3000 $6,696.00

713-11.21 P POST SLIP BASE

EACH12.000

S & W Contracting Co., Inc. $625.0000 $7,500.00

Stansell Electric Company, Inc. $715.0000 $8,580.00

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.8.000

S & W Contracting Co., Inc. $22.5000 $180.00

Stansell Electric Company, Inc. $25.5000 $204.00

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.136.000

S & W Contracting Co., Inc. $25.0000 $3,400.00

Stansell Electric Company, Inc. $28.5000 $3,876.00
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EXTENSION

CONTRACT CNW356

UNIT PRICE

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

S & W Contracting Co., Inc. $2,000.0000 $2,000.00

Stansell Electric Company, Inc. $2,285.0000 $2,285.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

EACH33.000

S & W Contracting Co., Inc. $75.0000 $2,475.00

Stansell Electric Company, Inc. $85.5000 $2,821.50

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

EACH33.000

S & W Contracting Co., Inc. $37.5000 $1,237.50

Stansell Electric Company, Inc. $43.0000 $1,419.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.35.000

S & W Contracting Co., Inc. $37.5000 $1,312.50

Stansell Electric Company, Inc. $43.0000 $1,505.00

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

EACH2.000

S & W Contracting Co., Inc. $812.5000 $1,625.00

Stansell Electric Company, Inc. $929.0000 $1,858.00

716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)

L.F.360.000

S & W Contracting Co., Inc. $20.0000 $7,200.00

Stansell Electric Company, Inc. $23.0000 $8,280.00

716-08.11 REMOVAL OF WORD PAVEMENT MARKING (STOP AHEAD)

EACH2.000

S & W Contracting Co., Inc. $312.5000 $625.00

Stansell Electric Company, Inc. $357.0000 $714.00

716-08.22 REMOVAL OF PAVEMENT MARKING (NOISE STRIP)

L.F.240.000

S & W Contracting Co., Inc. $10.0000 $2,400.00

Stansell Electric Company, Inc. $11.5000 $2,760.00

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

L.M.0.500

S & W Contracting Co., Inc. $10,000.0000 $5,000.00

Stansell Electric Company, Inc. $11,450.0000 $5,725.00

717-01 MOBILIZATION

LS1.000

S & W Contracting Co., Inc. $2,500.0000 $2,500.00

Stansell Electric Company, Inc. $7,530.0000 $7,530.00
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CONTRACT CNW356

UNIT PRICE

730-02.21 SIGNAL HEAD ASSEMBLY (220)

EACH2.000

S & W Contracting Co., Inc. $520.0000 $1,040.00

Stansell Electric Company, Inc. $679.0000 $1,358.00

730-02.27 SIGNAL HEAD ASSEMBLY (440)

EACH1.000

S & W Contracting Co., Inc. $1,250.0000 $1,250.00

Stansell Electric Company, Inc. $1,565.0000 $1,565.00

730-05.01 ELECTRICAL SERVICE CONNECTION

EACH1.000

S & W Contracting Co., Inc. $3,500.0000 $3,500.00

Stansell Electric Company, Inc. $4,235.0000 $4,235.00

730-08.02 SIGNAL CABLE - 5 CONDUCTOR

L.F.80.000

S & W Contracting Co., Inc. $2.0000 $160.00

Stansell Electric Company, Inc. $2.0000 $160.00

730-09.20 SPAN WIRE ASSEMBLY

L.F.100.000

S & W Contracting Co., Inc. $3.0000 $300.00

Stansell Electric Company, Inc. $11.0000 $1,100.00

730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER

L.F.100.000

S & W Contracting Co., Inc. $3.0000 $300.00

Stansell Electric Company, Inc. $10.0000 $1,000.00

730-15.07 CABINET (NEMA TYPE 3R FLASHING SIGNAL)

EACH1.000

S & W Contracting Co., Inc. $2,160.0000 $2,160.00

Stansell Electric Company, Inc. $1,640.0000 $1,640.00

730-16.03 CONTROLLER (FLASHING BEACON)

EACH1.000

S & W Contracting Co., Inc. $1,260.0000 $1,260.00

Stansell Electric Company, Inc. $1,285.0000 $1,285.00

730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT)

EACH2.000

S & W Contracting Co., Inc. $15,260.0000 $30,520.00

Stansell Electric Company, Inc. $21,900.0000 $43,800.00

730-26.08 FLASHING WARNING BEACON (AMBER)

EACH8.000

S & W Contracting Co., Inc. $3,915.0000 $31,320.00

Stansell Electric Company, Inc. $2,165.0000 $17,320.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

S & W Contracting Co., Inc. $127,803.50

Stansell Electric Company, Inc. $152,257.50

S & W Contracting Co., Inc. $127,803.50

Stansell Electric Company, Inc. $152,257.50

5PAGE



DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

SHELBY COUNTY (Contract No. CNW346 Call 047)

10.00%DBE GOAL

THE GRADING, DRAINAGE, SIGNALS AND PAVING ON AIRWAYS BOULEVARD AT THE INTERSECTION OF KETCHUM ROAD IN MEMPHIS (L.M.
1.92), INCLUDING REALIGNMENT OF RAMP A TO I-240.

PROJECT LENGTH -

HSIP-2810(10),79044-3509-94

0.110 MILES

COMPLETION TIME  - ON OR BEFORE DECEMBER 15, 2023

TOTAL CONTRACT

Ferrell Paving, Inc. $3,536,597.18
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EXTENSION

CONTRACT CNW346

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Ferrell Paving, Inc. $41,000.0000 $41,000.00

201-01 CLEARING AND GRUBBING

LS1.000

Ferrell Paving, Inc. $54,000.0000 $54,000.00

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS

LS1.000

Ferrell Paving, Inc. $86,500.0000 $86,500.00

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.

S.Y.518.000

Ferrell Paving, Inc. $25.0000 $12,950.00

202-03.01 REMOVAL OF ASPHALT PAVEMENT

S.Y.455.000

Ferrell Paving, Inc. $20.0000 $9,100.00

202-08.10 REMOVAL OF CURB (CURB AND GUTTER)

L.F.1,803.000

Ferrell Paving, Inc. $15.0000 $27,045.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.3,552.000

Ferrell Paving, Inc. $24.0000 $85,248.00

203-04 PLACING AND SPREADING TOPSOIL

C.Y.303.000

Ferrell Paving, Inc. $10.0000 $3,030.00

203-06 WATER

M.G.16.000

Ferrell Paving, Inc. $70.0000 $1,120.00

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)

C.Y.60.000

Ferrell Paving, Inc. $510.0000 $30,600.00

209-05 SEDIMENT REMOVAL

C.Y.40.000

Ferrell Paving, Inc. $30.0000 $1,200.00

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)

L.F.909.000

Ferrell Paving, Inc. $5.0000 $4,545.00
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EXTENSION

CONTRACT CNW346

UNIT PRICE

209-08.07 ROCK CHECK DAM

EACH6.000

Ferrell Paving, Inc. $750.0000 $4,500.00

209-08.08 ENHANCED ROCK CHECK DAM

EACH5.000

Ferrell Paving, Inc. $1,200.0000 $6,000.00

209-09.01 SANDBAGS

BAG25.000

Ferrell Paving, Inc. $20.0000 $500.00

209-09.40 CURB INLET PROTECTION (TYPE 1)

EACH1.000

Ferrell Paving, Inc. $570.0000 $570.00

209-09.43 CURB INLET PROTECTION (TYPE 4)

EACH14.000

Ferrell Paving, Inc. $455.0000 $6,370.00

209-20.04 POLYETHYLENE SHEETING (10 MIL.)

S.Y.200.000

Ferrell Paving, Inc. $10.0000 $2,000.00

209-40.33 CATCH BASIN PROTECTION (TYPE D)

EACH9.000

Ferrell Paving, Inc. $625.0000 $5,625.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON1,258.000

Ferrell Paving, Inc. $50.7500 $63,843.50

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

TON50.000

Ferrell Paving, Inc. $50.2500 $2,512.50

303-10.01 MINERAL AGGREGATE (SIZE 57)

TON50.000

Ferrell Paving, Inc. $75.0000 $3,750.00

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S

TON94.000

Ferrell Paving, Inc. $831.6000 $78,170.40

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

TON235.000

Ferrell Paving, Inc. $496.8000 $116,748.00
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EXTENSION

CONTRACT CNW346

UNIT PRICE

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON190.000

Ferrell Paving, Inc. $523.8000 $99,522.00

313-03 TREATED PERMEABLE BASE

S.Y.860.000

Ferrell Paving, Inc. $118.8000 $102,168.00

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

TON3.000

Ferrell Paving, Inc. $4,914.0000 $14,742.00

402-02 AGGREGATE FOR COVER MATERIAL (PC)

TON10.000

Ferrell Paving, Inc. $675.0000 $6,750.00

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TON6.000

Ferrell Paving, Inc. $4,617.0000 $27,702.00

407-20.05 SAW CUTTING ASPHALT PAVEMENT

L.F.1,931.000

Ferrell Paving, Inc. $6.0000 $11,586.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON799.000

Ferrell Paving, Inc. $340.2000 $271,819.80

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.10,013.000

Ferrell Paving, Inc. $9.8000 $98,127.40

501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"

S.Y.860.000

Ferrell Paving, Inc. $165.5000 $142,330.00

502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)

L.F.26.000

Ferrell Paving, Inc. $15.0000 $390.00

502-04.02 LOAD TRANSFER DOWELS

EACH534.000

Ferrell Paving, Inc. $8.2000 $4,378.80

502-04.03 TRANSVERSE TIE-BARS

EACH501.000

Ferrell Paving, Inc. $3.5000 $1,753.50
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EXTENSION

CONTRACT CNW346

UNIT PRICE

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)

L.F.820.000

Ferrell Paving, Inc. $158.9000 $130,298.00

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)

L.F.138.000

Ferrell Paving, Inc. $186.0000 $25,668.00

611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1

EACH1.000

Ferrell Paving, Inc. $2,895.0000 $2,895.00

611-07.62 30IN ENDWALL (CROSS DRAIN) 6:1

EACH1.000

Ferrell Paving, Inc. $5,825.0000 $5,825.00

611-07.65 36IN ENDWALL (CROSS DRAIN) 6:1

EACH1.000

Ferrell Paving, Inc. $6,740.0000 $6,740.00

611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH

EACH4.000

Ferrell Paving, Inc. $4,345.0000 $17,380.00

611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH

EACH6.000

Ferrell Paving, Inc. $5,470.0000 $32,820.00

611-16.02 CATCH BASINS, TYPE 16, > 4' - 8' DEPTH

EACH3.000

Ferrell Paving, Inc. $15,160.0000 $45,480.00

611-25.02 CATCH BASINS, TYPE 25, > 4' - 8' DEPTH

EACH2.000

Ferrell Paving, Inc. $6,075.0000 $12,150.00

621-03.02 18" TEMPORARY DRAINAGE PIPE

L.F.72.000

Ferrell Paving, Inc. $100.0000 $7,200.00

701-01.01 CONCRETE SIDEWALK (4 ")

S.F.10,470.000

Ferrell Paving, Inc. $7.5000 $78,525.00

701-02.03 CONCRETE CURB RAMP

S.F.1,083.000

Ferrell Paving, Inc. $26.5000 $28,699.50
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EXTENSION

CONTRACT CNW346

UNIT PRICE

702-03 CONCRETE COMBINED CURB & GUTTER

C.Y.121.000

Ferrell Paving, Inc. $530.0000 $64,130.00

703-01 PORTLAND CEMENT CONCRETE DITCH PAVING

C.Y.7.400

Ferrell Paving, Inc. $450.0000 $3,330.00

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

EACH2.000

Ferrell Paving, Inc. $1,800.0000 $3,600.00

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT

EACH1.000

Ferrell Paving, Inc. $1,800.0000 $1,800.00

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

L.F.800.000

Ferrell Paving, Inc. $36.3000 $29,040.00

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3

EACH3.000

Ferrell Paving, Inc. $1,512.5000 $4,537.50

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

EACH2.000

Ferrell Paving, Inc. $3,630.0000 $7,260.00

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

EACH1.000

Ferrell Paving, Inc. $3,300.0000 $3,300.00

707-06.01 REMOVAL OF FENCE (CONTROL ACCESS FENCE)

L.F.65.000

Ferrell Paving, Inc. $20.0000 $1,300.00

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

L.F.50.000

Ferrell Paving, Inc. $7.8800 $394.00

707-11.01 PEDESTRIAN CONSTRUCTION BARRIER FENCE

L.F.1,000.000

Ferrell Paving, Inc. $5.0000 $5,000.00

709-05.05 MACHINED RIP-RAP (CLASS A-3)

TON201.000

Ferrell Paving, Inc. $69.3000 $13,929.30
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CONTRACT CNW346

UNIT PRICE

709-05.06 MACHINED RIP-RAP (CLASS A-1)

TON19.000

Ferrell Paving, Inc. $67.1000 $1,274.90

709-05.09 MACHINED RIP-RAP (CLASS C)

TON29.000

Ferrell Paving, Inc. $67.1000 $1,945.90

710-02 AGGREGATE UNDERDRAINS (WITH PIPE)

L.F.1,854.000

Ferrell Paving, Inc. $14.0000 $25,956.00

710-05 LATERAL UNDERDRAIN

L.F.932.000

Ferrell Paving, Inc. $14.0000 $13,048.00

710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)

EACH1.000

Ferrell Paving, Inc. $1,350.0000 $1,350.00

710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)

EACH4.000

Ferrell Paving, Inc. $1,150.0000 $4,600.00

710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)

EACH8.000

Ferrell Paving, Inc. $975.0000 $7,800.00

712-01 TRAFFIC CONTROL

LS1.000

Ferrell Paving, Inc. $116,000.0000 $116,000.00

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.390.000

Ferrell Paving, Inc. $60.0000 $23,400.00

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

EACH3.000

Ferrell Paving, Inc. $8,250.0000 $24,750.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH346.000

Ferrell Paving, Inc. $52.8000 $18,268.80

712-04.50 BARRIER RAIL DELINEATOR

EACH20.000

Ferrell Paving, Inc. $16.5000 $330.00
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CONTRACT CNW346

UNIT PRICE

712-05.01 WARNING LIGHTS (TYPE A)

EACH213.000

Ferrell Paving, Inc. $57.2000 $12,183.60

712-05.03 WARNING LIGHTS (TYPE C)

EACH92.000

Ferrell Paving, Inc. $57.2000 $5,262.40

712-06 SIGNS (CONSTRUCTION)

S.F.1,043.000

Ferrell Paving, Inc. $9.0800 $9,470.44

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.102.000

Ferrell Paving, Inc. $16.5000 $1,683.00

712-08.03 ARROW BOARD (TYPE C)

EACH8.000

Ferrell Paving, Inc. $2,000.0000 $16,000.00

712-09.01 REMOVABLE PAVEMENT MARKING LINE

L.F.503.000

Ferrell Paving, Inc. $6.6000 $3,319.80

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

L.F.390.000

Ferrell Paving, Inc. $8.8000 $3,432.00

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)

L.F.77.000

Ferrell Paving, Inc. $27.5000 $2,117.50

713-09.01 STEEL OVERHEAD SIGN STRUCTURE (SPAN 114.20 FT.)

EACH1.000

Ferrell Paving, Inc. $170,650.0000 $170,650.00

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.2.000

Ferrell Paving, Inc. $173.6500 $347.30

713-14 EXTRUDED ALUMINUM PANEL SIGNS

S.F.170.000

Ferrell Paving, Inc. $190.0000 $32,300.00

713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK

S.F.64.000

Ferrell Paving, Inc. $115.5000 $7,392.00
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UNIT PRICE

713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)

EACH3.000

Ferrell Paving, Inc. $495.0000 $1,485.00

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

EACH4.000

Ferrell Paving, Inc. $290.0000 $1,160.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH4.000

Ferrell Paving, Inc. $14,300.0000 $57,200.00

713-16.20 SIGNS (R1-2, R3-2)

EACH1.000

Ferrell Paving, Inc. $650.0000 $650.00

713-16.21 SIGNS (M3-4, M1-1, M5-6)

EACH1.000

Ferrell Paving, Inc. $390.0000 $390.00

713-16.22 SIGNS (SPEC.)

EACH1.000

Ferrell Paving, Inc. $715.0000 $715.00

713-16.23 SIGNS (W11-2, W16-7P)

EACH1.000

Ferrell Paving, Inc. $390.0000 $390.00

713-16.24 SIGNS (R4-4)

EACH2.000

Ferrell Paving, Inc. $438.0000 $876.00

713-16.25 SIGNS (R3-7R)

EACH2.000

Ferrell Paving, Inc. $428.0000 $856.00

713-16.26 SIGNS (R3-17)

EACH3.000

Ferrell Paving, Inc. $351.0000 $1,053.00

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

S.Y.49.000

Ferrell Paving, Inc. $41.8000 $2,048.20

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.458.000

Ferrell Paving, Inc. $27.5000 $12,595.00
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716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH15.000

Ferrell Paving, Inc. $330.0000 $4,950.00

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

L.F.306.000

Ferrell Paving, Inc. $4.4000 $1,346.40

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.416.000

Ferrell Paving, Inc. $49.5000 $20,592.00

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

L.M.0.300

Ferrell Paving, Inc. $23,232.0000 $6,969.60

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)

EACH13.000

Ferrell Paving, Inc. $385.0000 $5,005.00

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

EACH3.000

Ferrell Paving, Inc. $330.0000 $990.00

716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)

EACH5.000

Ferrell Paving, Inc. $550.0000 $2,750.00

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

EACH1.000

Ferrell Paving, Inc. $550.0000 $550.00

716-04.15 PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED

EACH4.000

Ferrell Paving, Inc. $550.0000 $2,200.00

716-04.21 GREEN TEXTURED BIKE LANE

S.Y.41.000

Ferrell Paving, Inc. $165.0000 $6,765.00

716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)

EACH9.000

Ferrell Paving, Inc. $220.0000 $1,980.00

716-05.09 PAINTED PAVEMENT MARKING(STRAIGHT-TURN ARROW)

EACH17.000

Ferrell Paving, Inc. $330.0000 $5,610.00
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716-05.11 PAINTED PAVEMENT MARKING(STRAIGHT ARROW)

EACH19.000

Ferrell Paving, Inc. $308.0000 $5,852.00

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

L.M.3.000

Ferrell Paving, Inc. $4,400.0000 $13,200.00

716-06.01 PAINTED WORD PVMT MARK (           )

EACH7.000

Ferrell Paving, Inc. $660.0000 $4,620.00

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)

EACH9.000

Ferrell Paving, Inc. $220.0000 $1,980.00

716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH15.000

Ferrell Paving, Inc. $330.0000 $4,950.00

716-08.11 REMOVAL OF WORD PAVEMENT MARKING (ONLY)

EACH6.000

Ferrell Paving, Inc. $330.0000 $1,980.00

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

L.M.0.780

Ferrell Paving, Inc. $5,517.6000 $4,303.73

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.1.450

Ferrell Paving, Inc. $19,800.0000 $28,710.00

717-01 MOBILIZATION

LS1.000

Ferrell Paving, Inc. $190,000.0000 $190,000.00

730-01.02 REMOVAL OF SIGNAL EQUIPMENT

EACH1.000

Ferrell Paving, Inc. $16,500.0000 $16,500.00

730-01.04 MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT

LS1.000

Ferrell Paving, Inc. $55,000.0000 $55,000.00

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)

EACH9.000

Ferrell Paving, Inc. $1,595.0000 $14,355.00
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EXTENSION

CONTRACT CNW346

UNIT PRICE

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)

EACH1.000

Ferrell Paving, Inc. $2,475.0000 $2,475.00

730-02.30 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)

EACH5.000

Ferrell Paving, Inc. $1,595.0000 $7,975.00

730-02.31 SIGNAL HEAD ASSEMBLY (130 A3 POLE MOUNTED)

EACH4.000

Ferrell Paving, Inc. $1,595.0000 $6,380.00

730-03.21 INSTALL PULL BOX (TYPE B)

EACH4.000

Ferrell Paving, Inc. $1,100.0000 $4,400.00

730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)

EACH2.000

Ferrell Paving, Inc. $3,025.0000 $6,050.00

730-05.01 ELECTRICAL SERVICE CONNECTION

EACH1.000

Ferrell Paving, Inc. $17,600.0000 $17,600.00

730-08.02 SIGNAL CABLE - 5 CONDUCTOR

L.F.2,710.000

Ferrell Paving, Inc. $2.2000 $5,962.00

730-08.03 SIGNAL CABLE - 7 CONDUCTOR

L.F.1,475.000

Ferrell Paving, Inc. $3.3000 $4,867.50

730-08.04 SIGNAL CABLE - 9 CONDUCTOR

L.F.310.000

Ferrell Paving, Inc. $5.5000 $1,705.00

730-08.40 INTERCONNECT CABLE - FIBER OPTIC (6 STRAND SM)

L.F.165.000

Ferrell Paving, Inc. $13.2000 $2,178.00

730-12.02 CONDUIT 2" DIAMETER (PVC)

L.F.115.000

Ferrell Paving, Inc. $22.0000 $2,530.00

730-12.03 CONDUIT 3" DIAMETER (PVC)

L.F.175.000

Ferrell Paving, Inc. $30.8000 $5,390.00
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CONTRACT CNW346

UNIT PRICE

730-12.16 CONDUIT (2" DIAMETER PVC SCHEDULE 80 JACK AND BORE)

L.F.150.000

Ferrell Paving, Inc. $55.0000 $8,250.00

730-12.17 CONDUIT (3" DIAMETER PVC SCHEDULE 80 JACK AND BORE)

L.F.740.000

Ferrell Paving, Inc. $82.5000 $61,050.00

730-13.08 VEHICLE DETECTOR (VIDEO IMAGING AND RADAR SYSTEM)

EACH2.000

Ferrell Paving, Inc. $17,600.0000 $35,200.00

730-13.09 VEHICLE DETECTOR (VIDEO IMAGING SYSTEM)

EACH2.000

Ferrell Paving, Inc. $12,100.0000 $24,200.00

730-13.10 VEHICLE DETECTOR (OPTICALLY ACTIVATED PREEMPTION)

EACH4.000

Ferrell Paving, Inc. $6,600.0000 $26,400.00

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)

EACH1.000

Ferrell Paving, Inc. $49,500.0000 $49,500.00

730-16.04 CONTROLLER (ATC)

EACH1.000

Ferrell Paving, Inc. $5,500.0000 $5,500.00

730-23.30 PEDESTAL POLE (10' TYPE A PEDESTRIAN)

EACH3.000

Ferrell Paving, Inc. $3,850.0000 $11,550.00

730-25.11 CANTILEVER SIGNAL SUPPORT (1 ARM @ 60')

EACH1.000

Ferrell Paving, Inc. $53,900.0000 $53,900.00

730-25.13 CANTILEVER SIGNAL SUPPORT (1 ARM @ 65')

EACH1.000

Ferrell Paving, Inc. $58,300.0000 $58,300.00

730-25.14 CANTILEVER SIGNAL SUPPORT (1 ARM @ 70')

EACH2.000

Ferrell Paving, Inc. $61,600.0000 $123,200.00

730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN

EACH8.000

Ferrell Paving, Inc. $2,750.0000 $22,000.00
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CONTRACT CNW346

UNIT PRICE

730-35.06 BATTERY BACK-UP AND POWER CONDITIONER

EACH1.000

Ferrell Paving, Inc. $11,000.0000 $11,000.00

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

S.Y.344.000

Ferrell Paving, Inc. $5.0000 $1,720.00

740-11.04 TEMPORARY SEDIMENT TUBE 20IN

L.F.856.000

Ferrell Paving, Inc. $8.3400 $7,139.04

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT37.000

Ferrell Paving, Inc. $77.6300 $2,872.31

801-03 WATER (SEEDING & SODDING)

M.G.45.000

Ferrell Paving, Inc. $70.0000 $3,150.00

803-01 SODDING (NEW SOD)

S.Y.4,092.000

Ferrell Paving, Inc. $5.1800 $21,196.56
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Ferrell Paving, Inc. $3,536,597.18

Ferrell Paving, Inc. $3,536,597.18
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

SULLIVAN COUNTY (Contract No. CNW386 Call 048)

WIDENING OF THE I-26 NB EXIT RAMP AT U.S. 11E (S.R. 1), SAFETY IMPROVEMENTS ON U.S. 11E (S.R. 1) AT S.R. 36, AND CONSTRUCTION
OF AN INDUSTRIAL ACCESS ENTRANCE AT S.R. 36 AND S.R. 355, IN SUPPORT OF PROJECT SMOKY.

PROJECT LENGTH -

82956-3293-04

0.0 MILES

COMPLETION TIME  - ON OR BEFORE AUGUST 31, 2023

TOTAL CONTRACT

Summers-Taylor, Inc. $1,765,096.08

Southern Constructors, Inc. $1,868,536.00
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EXTENSION

CONTRACT CNW386

UNIT PRICE

ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

LS1.000

Summers-Taylor, Inc. $28,200.0000 $28,200.00

Southern Constructors, Inc. $30,000.0000 $30,000.00

202-03.01 REMOVAL OF ASPHALT PAVEMENT

S.Y.441.000

Summers-Taylor, Inc. $15.7800 $6,958.98

Southern Constructors, Inc. $25.0000 $11,025.00

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

C.Y.1,048.000

Summers-Taylor, Inc. $64.2500 $67,334.00

Southern Constructors, Inc. $50.0000 $52,400.00

203-04 PLACING AND SPREADING TOPSOIL

C.Y.6.000

Summers-Taylor, Inc. $325.0000 $1,950.00

Southern Constructors, Inc. $50.0000 $300.00

209-03.23 FILTER SOCK (24 INCH)

L.F.2,420.000

Summers-Taylor, Inc. $5.8500 $14,157.00

Southern Constructors, Inc. $15.0000 $36,300.00

209-05 SEDIMENT REMOVAL

C.Y.38.000

Summers-Taylor, Inc. $42.0000 $1,596.00

Southern Constructors, Inc. $38.0000 $1,444.00

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)

L.F.650.000

Summers-Taylor, Inc. $2.0200 $1,313.00

Southern Constructors, Inc. $7.0000 $4,550.00

209-08.09 FILTER SOCK CHECK DAM

EACH16.000

Summers-Taylor, Inc. $120.0000 $1,920.00

Southern Constructors, Inc. $600.0000 $9,600.00

209-09.41 CURB INLET PROTECTION (TYPE 2)

EACH2.000

Summers-Taylor, Inc. $420.0000 $840.00

Southern Constructors, Inc. $500.0000 $1,000.00

209-40.30 CATCH BASIN PROTECTION (TYPE A)

EACH2.000

Summers-Taylor, Inc. $475.0000 $950.00

Southern Constructors, Inc. $2,200.0000 $4,400.00
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EXTENSION

CONTRACT CNW386

UNIT PRICE

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TON1,119.000

Summers-Taylor, Inc. $69.0000 $77,211.00

Southern Constructors, Inc. $50.0000 $55,950.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

TON2.000

Summers-Taylor, Inc. $1,650.0000 $3,300.00

Southern Constructors, Inc. $900.0000 $1,800.00

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

TON89.000

Summers-Taylor, Inc. $303.0000 $26,967.00

Southern Constructors, Inc. $375.0000 $33,375.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

TON58.000

Summers-Taylor, Inc. $387.0000 $22,446.00

Southern Constructors, Inc. $430.0000 $24,940.00

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

TON100.000

Summers-Taylor, Inc. $439.0000 $43,900.00

Southern Constructors, Inc. $370.0000 $37,000.00

313-03 TREATED PERMEABLE BASE

S.Y.1,549.000

Summers-Taylor, Inc. $55.0000 $85,195.00

Southern Constructors, Inc. $60.0000 $92,940.00

411-01.10 ACS MIX(PG64-22) GRADING D

TON1.000

Summers-Taylor, Inc. $2,380.0000 $2,380.00

Southern Constructors, Inc. $950.0000 $950.00

411-02.10 ACS MIX(PG70-22) GRADING D

TON170.000

Summers-Taylor, Inc. $307.0000 $52,190.00

Southern Constructors, Inc. $310.0000 $52,700.00

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

S.Y.2,049.000

Summers-Taylor, Inc. $9.7000 $19,875.30

Southern Constructors, Inc. $12.0000 $24,588.00

501-01 PORTLAND CEMENT CONCRETE PAVEMENT(REPLACEMENT)

S.Y.1,549.000

Summers-Taylor, Inc. $142.0000 $219,958.00

Southern Constructors, Inc. $155.0000 $240,095.00
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EXTENSION

CONTRACT CNW386

UNIT PRICE

502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)

L.F.663.000

Summers-Taylor, Inc. $5.3000 $3,513.90

Southern Constructors, Inc. $8.0000 $5,304.00

604-10.07 CONCRETE REMOVAL

LS1.000

Summers-Taylor, Inc. $45,000.0000 $45,000.00

Southern Constructors, Inc. $45,000.0000 $45,000.00

604-36 SCARIFYING

S.Y.592.000

Summers-Taylor, Inc. $7.5000 $4,440.00

Southern Constructors, Inc. $22.0000 $13,024.00

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN

EACH1.000

Summers-Taylor, Inc. $1,625.0000 $1,625.00

Southern Constructors, Inc. $1,200.0000 $1,200.00

701-01.01 CONCRETE SIDEWALK (4 ")

S.F.1,637.000

Summers-Taylor, Inc. $8.5000 $13,914.50

Southern Constructors, Inc. $15.0000 $24,555.00

701-02.03 CONCRETE CURB RAMP

S.F.759.000

Summers-Taylor, Inc. $38.0000 $28,842.00

Southern Constructors, Inc. $25.0000 $18,975.00

702-01 CONCRETE CURB

C.Y.3.000

Summers-Taylor, Inc. $1,925.0000 $5,775.00

Southern Constructors, Inc. $2,500.0000 $7,500.00

702-03 CONCRETE COMBINED CURB & GUTTER

C.Y.50.000

Summers-Taylor, Inc. $785.0000 $39,250.00

Southern Constructors, Inc. $1,150.0000 $57,500.00

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3

EACH4.000

Summers-Taylor, Inc. $8,300.0000 $33,200.00

Southern Constructors, Inc. $5,950.0000 $23,800.00

712-01 TRAFFIC CONTROL

LS1.000

Summers-Taylor, Inc. $75,000.0000 $75,000.00

Southern Constructors, Inc. $50,000.0000 $50,000.00

4PAGE



EXTENSION

CONTRACT CNW386

UNIT PRICE

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

L.F.1,500.000

Summers-Taylor, Inc. $39.5000 $59,250.00

Southern Constructors, Inc. $40.0000 $60,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

EACH50.000

Summers-Taylor, Inc. $40.0000 $2,000.00

Southern Constructors, Inc. $40.0000 $2,000.00

712-04.50 BARRIER RAIL DELINEATOR

EACH75.000

Summers-Taylor, Inc. $14.0000 $1,050.00

Southern Constructors, Inc. $40.0000 $3,000.00

712-05.01 WARNING LIGHTS (TYPE A)

EACH10.000

Summers-Taylor, Inc. $47.0000 $470.00

Southern Constructors, Inc. $30.0000 $300.00

712-05.03 WARNING LIGHTS (TYPE C)

EACH10.000

Summers-Taylor, Inc. $47.0000 $470.00

Southern Constructors, Inc. $30.0000 $300.00

712-06 SIGNS (CONSTRUCTION)

S.F.871.000

Summers-Taylor, Inc. $9.0000 $7,839.00

Southern Constructors, Inc. $15.0000 $13,065.00

712-07.03 TEMPORARY BARRICADES (TYPE III)

L.F.24.000

Summers-Taylor, Inc. $14.0000 $336.00

Southern Constructors, Inc. $30.0000 $720.00

712-08.03 ARROW BOARD (TYPE C)

EACH4.000

Summers-Taylor, Inc. $800.0000 $3,200.00

Southern Constructors, Inc. $4,000.0000 $16,000.00

712-09.05 REMOVABLE PAVEMENT MARKING (ARROW)

EACH2.000

Summers-Taylor, Inc. $290.0000 $580.00

Southern Constructors, Inc. $500.0000 $1,000.00

712-09.07 REMOVABLE PAVEMENT MARKING (STOP AHEAD)

EACH12.000

Summers-Taylor, Inc. $1,175.0000 $14,100.00

Southern Constructors, Inc. $1,000.0000 $12,000.00
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CONTRACT CNW386

UNIT PRICE

712-09.08 REMOVABLE PAVEMENT MARKING (6" line)

L.F.5,900.000

Summers-Taylor, Inc. $3.3000 $19,470.00

Southern Constructors, Inc. $4.5000 $26,550.00

713-11.01 "U" SECTION STEEL POSTS

LB.303.000

Summers-Taylor, Inc. $7.0000 $2,121.00

Southern Constructors, Inc. $7.5000 $2,272.50

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

S.F.48.000

Summers-Taylor, Inc. $19.0000 $912.00

Southern Constructors, Inc. $20.0000 $960.00

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

S.F.9.000

Summers-Taylor, Inc. $19.0000 $171.00

Southern Constructors, Inc. $22.0000 $198.00

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

LS1.000

Summers-Taylor, Inc. $1,650.0000 $1,650.00

Southern Constructors, Inc. $2,000.0000 $2,000.00

713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)

EACH7.000

Summers-Taylor, Inc. $500.0000 $3,500.00

Southern Constructors, Inc. $550.0000 $3,850.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

EACH4.000

Summers-Taylor, Inc. $12,500.0000 $50,000.00

Southern Constructors, Inc. $7,500.0000 $30,000.00

713-16.20 SIGNS (R3-33, RIGHT LANE MUST EXIT, 78"x36")

EACH1.000

Summers-Taylor, Inc. $15,500.0000 $15,500.00

Southern Constructors, Inc. $1,500.0000 $1,500.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

L.F.48.000

Summers-Taylor, Inc. $18.5000 $888.00

Southern Constructors, Inc. $17.0000 $816.00

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

EACH9.000

Summers-Taylor, Inc. $200.0000 $1,800.00

Southern Constructors, Inc. $220.0000 $1,980.00
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716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

L.F.168.000

Summers-Taylor, Inc. $32.0000 $5,376.00

Southern Constructors, Inc. $30.0000 $5,040.00

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)

EACH1.000

Summers-Taylor, Inc. $300.0000 $300.00

Southern Constructors, Inc. $300.0000 $300.00

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

EACH1.000

Summers-Taylor, Inc. $285.0000 $285.00

Southern Constructors, Inc. $300.0000 $300.00

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

L.F.291.000

Summers-Taylor, Inc. $7.5000 $2,182.50

Southern Constructors, Inc. $10.0000 $2,910.00

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

EACH3.000

Summers-Taylor, Inc. $200.0000 $600.00

Southern Constructors, Inc. $250.0000 $750.00

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)

L.F.1,650.000

Summers-Taylor, Inc. $0.8500 $1,402.50

Southern Constructors, Inc. $1.5000 $2,475.00

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)

L.F.42.000

Summers-Taylor, Inc. $9.0000 $378.00

Southern Constructors, Inc. $6.0000 $252.00

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)

EACH1.000

Summers-Taylor, Inc. $135.0000 $135.00

Southern Constructors, Inc. $150.0000 $150.00

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN LINE)

L.M.0.800

Summers-Taylor, Inc. $9,750.0000 $7,800.00

Southern Constructors, Inc. $10,000.0000 $8,000.00

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN BARRIER LINE)

L.F.169.000

Summers-Taylor, Inc. $2.5000 $422.50

Southern Constructors, Inc. $3.0000 $507.00
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716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN DOTTED LINE)

L.F.24.000

Summers-Taylor, Inc. $2.1500 $51.60

Southern Constructors, Inc. $3.0000 $72.00

717-01 MOBILIZATION

LS1.000

Summers-Taylor, Inc. $59,900.0000 $59,900.00

Southern Constructors, Inc. $92,500.0000 $92,500.00

730-01.02 REMOVAL OF SIGNAL EQUIPMENT

EACH2.000

Summers-Taylor, Inc. $4,800.0000 $9,600.00

Southern Constructors, Inc. $7,500.0000 $15,000.00

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)

EACH10.000

Summers-Taylor, Inc. $1,295.0000 $12,950.00

Southern Constructors, Inc. $1,300.0000 $13,000.00

730-02.30 SIGNAL HEAD ASSEMBLY (130A3 WITH BACKPLATE)

EACH4.000

Summers-Taylor, Inc. $1,295.0000 $5,180.00

Southern Constructors, Inc. $1,300.0000 $5,200.00

730-02.31 SIGNAL HEAD ASSEMBLY (130A3 WITH LOUVERS AND BACKPLATE)

EACH2.000

Summers-Taylor, Inc. $1,450.0000 $2,900.00

Southern Constructors, Inc. $1,500.0000 $3,000.00

730-02.32 SIGNAL HEAD ASSEMBLY (140A1 WITH BACKPLATE)

EACH2.000

Summers-Taylor, Inc. $1,350.0000 $2,700.00

Southern Constructors, Inc. $1,500.0000 $3,000.00

730-02.33 SIGNAL HEAD ASSEMBLY (140A4F WITH BACKPLATE)

EACH1.000

Summers-Taylor, Inc. $1,350.0000 $1,350.00

Southern Constructors, Inc. $1,500.0000 $1,500.00

730-03.21 INSTALL PULL BOX (TYPE B)

EACH12.000

Summers-Taylor, Inc. $1,550.0000 $18,600.00

Southern Constructors, Inc. $1,550.0000 $18,600.00

730-05.01 ELECTRICAL SERVICE CONNECTION

EACH2.000

Summers-Taylor, Inc. $1,995.0000 $3,990.00

Southern Constructors, Inc. $3,000.0000 $6,000.00
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730-08.02 SIGNAL CABLE - 5 CONDUCTOR

L.F.2,912.000

Summers-Taylor, Inc. $3.0000 $8,736.00

Southern Constructors, Inc. $3.2500 $9,464.00

730-08.03 SIGNAL CABLE - 7 CONDUCTOR

L.F.1,365.000

Summers-Taylor, Inc. $3.5000 $4,777.50

Southern Constructors, Inc. $3.5000 $4,777.50

730-08.04 SIGNAL CABLE - 9 CONDUCTOR

L.F.226.000

Summers-Taylor, Inc. $3.8000 $858.80

Southern Constructors, Inc. $4.0000 $904.00

730-12.02 CONDUIT 2" DIAMETER (PVC)

L.F.518.000

Summers-Taylor, Inc. $12.5000 $6,475.00

Southern Constructors, Inc. $13.0000 $6,734.00

730-12.08 CONDUIT 2" DIAMETER (RGS)

L.F.119.000

Summers-Taylor, Inc. $35.0000 $4,165.00

Southern Constructors, Inc. $33.0000 $3,927.00

730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)

L.F.1,592.000

Summers-Taylor, Inc. $21.0000 $33,432.00

Southern Constructors, Inc. $22.0000 $35,024.00

730-13.08 VEHICLE DETECTOR (RADAR DETECTION - STOP LINE)

EACH5.000

Summers-Taylor, Inc. $14,000.0000 $70,000.00

Southern Constructors, Inc. $14,000.0000 $70,000.00

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)

EACH2.000

Summers-Taylor, Inc. $24,500.0000 $49,000.00

Southern Constructors, Inc. $25,000.0000 $50,000.00

730-16.04 CONTROLLER (ATC)

EACH2.000

Summers-Taylor, Inc. $5,750.0000 $11,500.00

Southern Constructors, Inc. $6,500.0000 $13,000.00

730-23.30 PEDESTAL POLE (TYPE A - PEDESTRIAN SIGNALS)

EACH4.000

Summers-Taylor, Inc. $2,450.0000 $9,800.00

Southern Constructors, Inc. $2,500.0000 $10,000.00
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730-23.36 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50')

EACH1.000

Summers-Taylor, Inc. $34,500.0000 $34,500.00

Southern Constructors, Inc. $37,500.0000 $37,500.00

730-23.37 CANTILEVER SIGNAL SUPPORT (1 ARM @ 65')

EACH2.000

Summers-Taylor, Inc. $43,880.0000 $87,760.00

Southern Constructors, Inc. $44,000.0000 $88,000.00

730-23.38 CANTILEVER SIGNAL SUPPORT (1 ARM @ 80')

EACH1.000

Summers-Taylor, Inc. $54,000.0000 $54,000.00

Southern Constructors, Inc. $55,000.0000 $55,000.00

730-23.80 CANTILEVER SIGNAL SUPPORT (1 ARM @ 40')

EACH1.000

Summers-Taylor, Inc. $29,350.0000 $29,350.00

Southern Constructors, Inc. $32,000.0000 $32,000.00

730-23.88 CANTILEVER SIGNAL SUPPORT (1 ARM @ 45')

EACH3.000

Summers-Taylor, Inc. $29,800.0000 $89,400.00

Southern Constructors, Inc. $32,000.0000 $96,000.00

730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN

EACH8.000

Summers-Taylor, Inc. $1,600.0000 $12,800.00

Southern Constructors, Inc. $2,000.0000 $16,000.00

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM

EACH2.000

Summers-Taylor, Inc. $1,800.0000 $3,600.00

Southern Constructors, Inc. $5,000.0000 $10,000.00

801-01 SEEDING (WITH MULCH)

UNIT10.000

Summers-Taylor, Inc. $52.0000 $520.00

Southern Constructors, Inc. $110.0000 $1,100.00

801-01.07 TEMPORARY SEEDING (WITH MULCH)

UNIT20.000

Summers-Taylor, Inc. $37.0000 $740.00

Southern Constructors, Inc. $100.0000 $2,000.00

801-02 SEEDING (WITHOUT MULCH)

UNIT8.500

Summers-Taylor, Inc. $42.0000 $357.00

Southern Constructors, Inc. $50.0000 $425.00
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EXTENSION

CONTRACT CNW386

UNIT PRICE

801-02.15 FERTILIZER

TON1.000

Summers-Taylor, Inc. $1,000.0000 $1,000.00

Southern Constructors, Inc. $3,000.0000 $3,000.00

801-03 WATER (SEEDING & SODDING)

M.G.3.000

Summers-Taylor, Inc. $100.0000 $300.00

Southern Constructors, Inc. $210.0000 $630.00

805-12.01 EROSION CONTROL BLANKET (TYPE I)

S.Y.942.000

Summers-Taylor, Inc. $1.5000 $1,413.00

Southern Constructors, Inc. $4.0000 $3,768.00
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TOTAL CONTRACT

SUB-TOTAL ROADWAY

Summers-Taylor, Inc. $1,765,096.08

Southern Constructors, Inc. $1,868,536.00

Summers-Taylor, Inc. $1,765,096.08

Southern Constructors, Inc. $1,868,536.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

COUNTIES CARTER, JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON (Contract No. CNW929 Call 049)

THE MOWING AND LITTER REMOVAL ON VARIOUS STATE ROUTES.

PROJECT LENGTH -

R1SVAR-M3-022,R1SVAR-M3-023

437.540 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2024

TOTAL CONTRACT

Ace Clearing & Construction, Inc. $1,438,598.72

Orr Contracting, Inc. $1,910,125.00
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EXTENSION

CONTRACT CNW929

UNIT PRICE

MAINTENANCE CATEGORY

719-02 REMOVAL AND DISPOSAL OF LITTER

L.M.2,189.000

Ace Clearing & Construction, Inc. $264.0000 $577,896.00

Orr Contracting, Inc. $355.0000 $777,095.00

806-01 MOWING

ACRE7,814.000

Ace Clearing & Construction, Inc. $110.1488 $860,702.72

Orr Contracting, Inc. $145.0000 $1,133,030.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Ace Clearing & Construction, Inc. $1,438,598.72

Orr Contracting, Inc. $1,910,125.00

Ace Clearing & Construction, Inc. $1,438,598.72

Orr Contracting, Inc. $1,910,125.00

3PAGE



DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

COUNTIES CHESTER, HARDEMAN, HARDIN, AND MCNAIRY (Contract No. CNW714 Call 050)

THE MOWING AND LITTER REMOVAL ON VARIOUS STATE ROUTES.

PROJECT LENGTH -

R4SVAR-M3-012,R4SVAR-M3-013

547.420 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2024

TOTAL CONTRACT

Vanderbilt Landscaping LLC $1,183,332.50

Salazar Contracting, LLC $2,932,526.00
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EXTENSION

CONTRACT CNW714

UNIT PRICE

MAINTENANCE CATEGORY

719-02 REMOVAL AND DISPOSAL OF LITTER

L.M.2,738.000

Vanderbilt Landscaping LLC $175.0000 $479,150.00

Salazar Contracting, LLC $478.0000 $1,308,764.00

806-01 MOWING

ACRE16,569.000

Vanderbilt Landscaping LLC $42.5000 $704,182.50

Salazar Contracting, LLC $98.0000 $1,623,762.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Vanderbilt Landscaping LLC $1,183,332.50

Salazar Contracting, LLC $2,932,526.00

Vanderbilt Landscaping LLC $1,183,332.50

Salazar Contracting, LLC $2,932,526.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

COUNTIES DICKSON, HICKMAN, AND HUMPHREYS (Contract No. CNW927 Call 051)

THE MOWING AND LITTER REMOVAL ON VARIOUS STATE ROUTES.

PROJECT LENGTH -

R3SVAR-M3-025,R3SVAR-M3-026

371.460 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2024

TOTAL CONTRACT

Big Al Mowing, LLC $555,486.00

Salazar Contracting, LLC $851,416.00

1PAGE



EXTENSION

CONTRACT CNW927

UNIT PRICE

MAINTENANCE CATEGORY

719-02 REMOVAL AND DISPOSAL OF LITTER

L.M.930.000

Big Al Mowing, LLC $265.0000 $246,450.00

Salazar Contracting, LLC $498.0000 $463,140.00

806-01 MOWING

ACRE3,962.000

Big Al Mowing, LLC $78.0000 $309,036.00

Salazar Contracting, LLC $98.0000 $388,276.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Big Al Mowing, LLC $555,486.00

Salazar Contracting, LLC $851,416.00

Big Al Mowing, LLC $555,486.00

Salazar Contracting, LLC $851,416.00
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DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF

STATE OF TENNESSEE

DECEMBER 09, 2022

COUNTIES HOUSTON, MONTGOMERY, AND STEWART (Contract No. CNW928 Call 052)

THE MOWING AND LITTER REMOVAL ON VARIOUS STATE ROUTES.

PROJECT LENGTH -

R3SVAR-M3-027,R3SVAR-M3-028

323.610 MILES

COMPLETION TIME  - ON OR BEFORE MARCH 31, 2024

TOTAL CONTRACT

Salazar Contracting, LLC $730,919.50
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EXTENSION

CONTRACT CNW928

UNIT PRICE

MAINTENANCE CATEGORY

717-10.01 INVOLUNTARY WORK SUSPENSION (BY THE DAY)

DAY6.000

Salazar Contracting, LLC $1.2500 $7.50

719-02 REMOVAL AND DISPOSAL OF LITTER

L.M.420.000

Salazar Contracting, LLC $449.0000 $188,580.00

806-01 MOWING

ACRE5,534.000

Salazar Contracting, LLC $98.0000 $542,332.00
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TOTAL CONTRACT

SUB-TOTAL MAINTENANCE

Salazar Contracting, LLC $730,919.50

Salazar Contracting, LLC $730,919.50
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