

Revised 1/19/2023

Revised 1/27/2023

Revised 2/7/2023

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED FEBRUARY 10, 2023
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

JACKSON COUNTY (Contract No.CNX902) Call No. 001

Project No. 44NMSC-S3-004 (PIN 113035.01)

The construction of a TDOT maintenance building at 2636 S Grundy Quarles Highway in Gainesboro.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2023

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNX060) Call No. 002

Project No. R1BVAR-M3-023 (PIN 118302.10)

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. R1BVAR-M3-024 (PIN 116882.11)

The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 6/30/2024 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNX056) Call No. 003

Project No. R1BVAR-M3-025 (PIN 116881.11)

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 8/31/2023 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNX044) Call No. 004

Project No. R3BVAR-M3-030 (PIN 118304.10)

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. R3BVAR-M3-031 (PIN 116886.11)

The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 6/30/2024 (See Special Provision 108B)

CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MONTGOMERY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNX048) Call No. 005

Project No. R3BVAR-M3-033 (PIN 117232.10)

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2023 (See Special Provision 108B)

BEDFORD, CHEATHAM, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNX051) Call No. 006

Project No. R3BVAR-M3-032 (PIN 118308.10)

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 8/31/2023 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No.CNX062) Call No. 007

Project No. R4BVAR-M3-030 (PIN 118305.10)

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. R4BVAR-M3-031 (PIN 116889.11)

The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 6/30/2024 (See Special Provision 108B)

BENTON, CARROLL, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HAYWOOD, HENDERSON, LAUDERDALE, MADISON, AND TIPTON COUNTIES (Contract No.CNX065) Call No. 008

Project No. R4BVAR-M3-033 (PIN 117233.10)

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2023 (See Special Provision 108B)

FAYETTE, LAUDERDALE, SHELBY, AND TIPTON COUNTIES (Contract No.CNX066) Call No. 009

Project No. R4BVAR-M3-032 (PIN 116888.11)

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 8/31/2023 (See Special Provision 108B)

BENTON, DYER, AND OBION COUNTIES (Contract No.CNX057) Call No. 010

Project No. R4SVAR-M8-021 (PIN 133371.00)

The crack sealing at various locations on various State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2023

BLEDSON COUNTY (Contract No.CNX015) Call No. 011

Project No. STP/HSIP-101(26), 04S101-F8-002 (PIN 127216.00), 04S101-F3-002 (PIN 127216.00)

The resurfacing (either microsurface or thin mix overlay) on S.R. 101 from S.R. 30 (L.M. 0.00) to the Cumberland County line (L.M. 9.45).

Project Length - 9.450 miles

Completion Time - On or before 8/31/2023 (See Special Provision 108B)

The DBE goal for this contract is 4%.

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNX052) Call No. 012

Project No. R2BVAR-M3-017 (PIN 118303.10)

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. R2BVAR-M3-018 (PIN 116884.11)

The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 6/30/2024 (See Special Provision 108B)

CANNON, CLAY, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, PUTNAM, RHEA, SEQUATCHIE, AND WARREN COUNTIES (Contract No.CNX043) Call No. 013

Project No. R2BVAR-M3-019 (PIN 118307.10)

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 8/31/2023 (See Special Provision 108B)

BLEDSON, CANNON, COFFEE, FRANKLIN, GRUNDY, MARION, SEQUATCHIE, VAN BUREN, AND WARREN COUNTIES (Contract No.CNX047) Call No. 014

Project No. R2BVAR-M3-020 (PIN 117230.10)

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2023 (See Special Provision 108B)

BLOUNT COUNTY (Contract No.CNX045) Call No. 015

Project No. NH/HSIP-33(151), 05S033-F8-003 (PIN 130423.00), 05S033-F3-002 (PIN 130423.00)

The resurfacing on U.S. 411 (S.R. 33) from the Loudon County line (L.M. 0.00) to U.S. 129 (S.R. 115, Calderwood Highway) (L.M. 6.09).

Project Length - 6.090 miles

Completion Time - On or before 9/30/2023 (See Special Provision 108B)

The DBE goal for this contract is 8%.

BRADLEY COUNTY (Contract No.CNX070) Call No. 016

Project No. 06S040-S3-002 (PIN 131371.01)

The installation of signals on U.S. 64 (U.S. 74, S.R. 40) at the intersection of Minnis Road Northeast.

Project Length - 0.207 miles

Completion Time - On or before 9/30/2023

CARROLL COUNTY (Contract No.CNX008) Call No. 017

Project No. HSIP-900(44), 09946-3466-94 (PIN 128634.08)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 7/31/2023

ANDERSON, BLOUNT, CAMPBELL, CLAIBORNE, COCKE, GREENE, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, AND WASHINGTON COUNTIES (Contract No.CNX059) Call No. 018

Project No. R1BVAR-M3-026 (PIN 117229.10)

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2023 (See Special Provision 108B)

CARTER AND JOHNSON COUNTIES (Contract No.CNX050) Call No. 019

Project No. STP-67(39), 10S067-F8-002 (PIN 129164.00)

The resurfacing on S.R. 67 from near the Watauga River (L.M. 17.82) to the Johnson County line (L.M. 18.73).

Project Length - 0.910 miles

Project No. STP/HSIP-91(55), 10S091-F8-002 (PIN 129169.00), 10S091-F3-002 (PIN 129169.00)

The resurfacing on S.R. 91 from near U.S. 19E (S.R. 37) (L.M. 2.66) to near Green Valley Lane (L.M. 4.99).

Project Length - 2.330 miles

Project No. STP/HSIP-67(40), 46S067-F8-002 (PIN 129170.00), 46S067-F3-002 (PIN 129170.00)

The resurfacing on S.R. 67 from the Carter County line (L.M. 0.00) to near S.R. 167 (L.M. 5.19).

Project Length - 5.190 miles

Total Contract Length - 8.430 miles

Completion Time - On or before 9/30/2023 (See Special Provision 108B)

The DBE goal for this contract is 8%.

CHEATHAM COUNTY (Contract No.CNX034) Call No. 020

Project No. 11I040-M3-002 (PIN 131951.00)

The repair of the bridges on I-40 over the Harpeth River (L.M. 4.08).

Project Length - 0.000 miles

Completion Time - On or before 10/31/2023 (See Special Provision 108B)

CHESTER, HARDEMAN, HARDIN, HAYWOOD, MADISON, AND MCNAIRY COUNTIES (Contract No.CNX031) Call No. 021

Project No. R4SVAR-M8-020 (PIN 133372.00)

The crack sealing at various locations on various State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2023

CLAIBORNE COUNTY (Contract No.CNX003) Call No. 022

Project No. PHSIP-33(136), 13003-3243-94 (PIN 131287.00)

The miscellaneous safety improvements on S.R. 33 from the Union County line (L.M. 0.00) to Old S.R. 33 (L.M. 3.95).

Project Length - 3.950 miles

Completion Time - On or before 7/31/2023

COFFEE COUNTY (Contract No.CNX020) Call No. 023

Project No. NH-I-24-2(191), 16I024-F8-004 (PIN 128859.00)

The resurfacing on I-24 from near Cheaturn Springs Road (L.M. 3.46) to U.S. 41 (S.R. 2) (L.M. 8.86).

Project Length - 5.400 miles

Completion Time - On or before 9/30/2023 (See Special Provision 108B)

The DBE goal for this contract is 8%.

CROCKETT COUNTY (Contract No.CNX009) Call No. 024

Project No. HSIP-1700(26), 17945-3431-94 (PIN 128634.16)
The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles
Completion Time - On or before 7/31/2023

CUMBERLAND COUNTY (Contract No.CNX068) Call No. 025

Project No. NH-I-40-6(184), 18I040-F8-004 (PIN 123509.00), 18I040-M3-005 (PIN 123509.00)
The resurfacing on I-40 from east of U.S. 70 (S.R. 1) (L.M. 24.55) to the Ozone Bridges (L.M. 29.19), including bridge deck repair and thin epoxy overlay.

Project Length - 4.640 miles
Completion Time - On or before 9/30/2023 (See Special Provision 108B)
The DBE goal for this contract is 8%.

CUMBERLAND AND WHITE COUNTIES (Contract No.CNX039) Call No. 026

Project No. STP-1(471), 18S001-F8-004 (PIN 129521.00)
The resurfacing (either microsurface or thin mix overlay) on U.S. 70 (S.R. 1) from the White County line (L.M. 0.00) to east of Arthur Seagraves Road (L.M. 2.00).
Project Length - 2.000 miles

Project No. STP-24(90), 18S024-F8-002 (PIN 127159.00)
The resurfacing (either microsurface or thin mix overlay) on U.S. 70N (S.R. 24) from the Putnam County line (L.M. 0.00) to east of Randolph Road (L.M. 6.00).
Project Length - 6.000 miles

Project No. STP-1(472), 93S001-F8-003 (PIN 129542.00)
The resurfacing (either microsurface or thin mix overlay) on U.S. 70 (S.R. 1) from east of Viola Road (L.M. 20.20) to the Cumberland County line (L.M. 22.15).
Project Length - 1.950 miles

Total Contract Length - 9.950 miles
Completion Time - On or before 8/31/2023 (See Special Provision 108B)
The DBE goal for this contract is 3%.

DAVIDSON COUNTY (Contract No.CNX022) Call No. 027

Project No. HSIP-65(22), 19043-3241-94 (PIN 125526.06)
The construction of pedestrian facilities on S.R. 65 (West Trinity Lane) from U.S. 31W (U.S. 41, S.R. 11, Dickerson Pike) to west of Hampton Street.

Project Length - 0.660 miles
Completion Time - On or before 11/30/2023 (See Special Provision 108B)
The DBE goal for this contract is 9.5%.

DAVIDSON COUNTY (Contract No.CNX072) Call No. 028

Project No. 19I440-M3-006 (PIN 133585.00)

The installation of an overhead sign structure on I-440 WB at the I-65 ramp (L.M. 5.2).

Project Length - 0.000 miles

Completion Time - On or before 11/30/2023 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No.CNX023) Call No. 029

Project No. 19S045-M8-002 (PIN 131248.00)

The resurfacing on S.R. 45 (Old Hickory Boulevard) from S.R. 65 (Whites Creek Pike) (L.M. 0.00) to U.S. 41 (U.S. 31W, S.R. 11, Dickerson Pike) (L.M. 4.70).

Project Length - 4.700 miles

Completion Time - On or before 9/30/2023 (See Special Provision 108B)

DECATUR COUNTY (Contract No.CNX017) Call No. 030

Project No. STP/HSIP-69(106), 20S069-F8-002 (PIN 131901.00), 20S069-F3-002 (PIN 131901.00)

The resurfacing on S.R. 69 from near Point Pleasant Lane (L.M. 0.38) to Jodie Ray Drive (L.M. 7.80).

Project Length - 7.420 miles

Completion Time - On or before 8/31/2023

The DBE goal for this contract is 3%.

DEKALB COUNTY (Contract No.CNX036) Call No. 031

Project No. STP/HSIP-53(62), 21S053-F8-002 (PIN 132846.00), 21S053-F3-002 (PIN 132846.00)

FROM CANNON COUNTY LINE TO S.R. 26

Project Length - 0.000 miles

Project No. STP/HSIP-83(12), 21S083-F8-002 (PIN 132847.00), 21S083-F3-002 (PIN 132847.00)

FROM OLD MILL ROAD TO S.R. 56

Project Length - 0.000 miles

Project No. STP/HSIP-96(70), 21S096-F8-003 (PIN 132845.00), 21S096-F3-003 (PIN 132845.00)

FROM NEAR CENTER HILL DAM TO PUTNAM COUNTY LINE

Project Length - 0.000 miles

Project No. STP-141(45), 21S141-F8-002 (PIN 129529.00)

FROM S.R. 96 TO PUTNAM COUNTY LINE

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 8/31/2023 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

DYER COUNTY (Contract No.CNX029) Call No. 032

Project No. 23083-4224-04 (PIN 123252.01)

The repair of the bridge on U.S. 412 (S.R. 20) over the North Fork Forked Deer River (L.M. 4.80).

Project Length - 0.000 miles

Completion Time - On or before 9/30/2023

GRUNDY COUNTY (Contract No.CNX018) Call No. 033

Project No. STP-108(103), 31S108-F8-003 (PIN 129562.00)

The resurfacing (either microsurface or thin mix overlay) on S.R. 108 from S.R. 56 (L.M. 17.81) to east of Firetower Road (L.M. 21.89).

Project Length - 4.080 miles

Completion Time - On or before 8/31/2023 (See Special Provision 108B)

The DBE goal for this contract is 3%.

GRUNDY COUNTY (Contract No.CNX021) Call No. 034

Project No. 31S108-M3-002 (PIN 132460.00)

The construction of a concrete slab bridge and retaining walls on S.R. 108 at L.M. 3.34.

Project Length - 0.083 miles

Completion Time - On or before 6/30/2024

HARDEMAN COUNTY (Contract No.CNX026) Call No. 035

Project No. STP/HSIP-125(22), 35S125-F8-003 (PIN 127419.00), 35S125-F3-003 (PIN 127419.00)

The resurfacing on S.R. 125 from S.R. 18 (L.M. 19.73) to the Chester County line (L.M. 30.96).

Project Length - 11.230 miles

Completion Time - On or before 8/31/2023

The DBE goal for this contract is 5%.

HAWKINS COUNTY (Contract No.CNX032) Call No. 036

Project No. NH/HSIP-1(469), 37S001-F8-004 (PIN 119423.00), 37S001-F3-004 (PIN 119423.00)

The resurfacing on U.S. 11W (S.R. 1) from near the bridge over Clouds Creek (L.M. 10.29) to near West Main Street (L.M. 14.92).

Project Length - 4.630 miles

Completion Time - On or before 9/30/2023 (See Special Provision 108B)

The DBE goal for this contract is 6.5%.

HICKMAN AND HUMPHREYS COUNTIES (Contract No.CNX007) Call No. 037

Project No. NH-I-40-3(172), 41I040-F8-002 (PIN 129566.00), 41I040-M3-003 (PIN 129566.00)

The resurfacing on I-40 from the Humphreys County line (L.M. 0.00) to east of the Duck River Bridge (L.M. 1.21), including bridge deck and expansion joint repair.

Project Length - 1.210 miles

Project No. NH-I-40-3(181), 43I040-F8-002 (PIN 129571.00), 43I040-M3-003 (PIN 129571.00)

The resurfacing on I-40 from the Benton County line (L.M. 0.00) to the Hickman County line (L.M. 13.35) including bridge expansion and concrete repair.

Project Length - 13.350 miles

Total Contract Length - 14.560 miles

Completion Time - On or before 11/30/2023 (See Special Provision 108B)

The DBE goal for this contract is 7%.

JACKSON COUNTY (Contract No.CNX067) Call No. 038

Project No. HSIP-56(98), 44003-3239-94 (PIN 131362.00)

The miscellaneous safety improvements on S.R. 56 from Ward Road (L.M. 5.16) to near Pap Johnson Circle (L.M. 6.30).

Project Length - 1.080 miles

Project No. HSIP-56(99), 44003-3240-94 (PIN 131365.00)

The miscellaneous safety improvements including resurfacing on S.R. 56 from near Old Field Drive (L.M. 9.90) to near S.R. 53 (L.M. 10.93) in Gainesboro.

Project Length - 1.030 miles

Total Contract Length - 2.110 miles

Completion Time - On or before 7/31/2023

The DBE goal for this contract is 6%.

LAKE COUNTY (Contract No.CNX055) Call No. 039

Project No. STP/HSIP-22(99), 48S022-F8-003 (PIN 131912.00), 48S022-F3-003 (PIN 131912.00)

The resurfacing on S.R. 22 from Cates Landing Road (L.M. 4.20) to the Kentucky State line (L.M. 10.08).

Project Length - 5.880 miles

Completion Time - On or before 8/31/2023

The DBE goal for this contract is 4%.

LAUDERDALE COUNTY (Contract No.CNX027) Call No. 040

Project No. STP/HSIP-87(12), 49S087-F8-002 (PIN 132465.00), 49S087-F3-002 (PIN 132465.00)

The resurfacing on S.R. 87 from the Mississippi River (L.M. 0.00) to near Green Chapel Road L.M. 9.00).

Project Length - 9.000 miles

Completion Time - On or before 8/31/2023

The DBE goal for this contract is 7%.

LAWRENCE COUNTY (Contract No.CNX019) Call No. 041

Project No. STP-98(10), 50006-8211-14 (PIN 129487.00)

The resurfacing on S.R. 98 from south of Ramah Road (L.M. 5.67) to U.S. 43 (S.R. 6) (L.M. 11.78).

Project Length - 6.110 miles

Completion Time - On or before 9/30/2023 (See Special Provision 108B)

The DBE goal for this contract is 5.5%.

LOUDON COUNTY (Contract No.CNX002) Call No. 042

Project No. PHSIP-1(436), 53003-3211-94 (PIN 131283.00)

The miscellaneous safety improvements on U.S. 70 (S.R. 1) from near U.S. 321 (S.R. 73) (L.M. 3.02) to near Oak Chase Boulevard (L.M. 5.10).

Project Length - 2.080 miles

Project No. PHSIP-72(21), 53006-3215-94 (PIN 131284.00)

The miscellaneous safety improvements on S.R. 72 from near Union Fork Creek Church Road (L.M. 2.45) to Steekee School Road (L.M. 4.69).

Project Length - 2.240 miles

Total Contract Length - 4.320 miles

Completion Time - On or before 7/31/2023

MADISON COUNTY (Contract No.CNX028) Call No. 043

Project No. NH/HSIP-20(83), 57S020-F8-002 (PIN 132511.00), 57S020-F3-002 (PIN 132511.00), 57S020-M3-004

The resurfacing (either microsurface or thin mix overlay) on U.S. 412 (S.R. 20) from the Crockett County line (L.M. 0.00) to near Ramp 7-A to Country Club Lane (L.M. 6.50), including concrete repair on bridges.

Project Length - 6.500 miles

Completion Time - On or before 8/31/2023

The DBE goal for this contract is 3.5%.

MARION COUNTY (Contract No.CNX016) Call No. 044

Project No. STP-156(21), 58S156-F8-003 (PIN 129656.00)

The resurfacing (either microsurface or thin mix overlay) on S.R. 156 from near Franklin State Forest (L.M. 3.05) to near Orme Mountain Road (L.M. 9.31).

Project Length - 6.260 miles

Completion Time - On or before 8/31/2023 (See Special Provision 108B)

The DBE goal for this contract is 3%.

MARION COUNTY (Contract No.CNX041) Call No. 045

Project No. 58S027-M3-003 (PIN 132170.00)

The repair of the bridges on U.S. 72 (S.R. 27) over Battle Creek (L.M. 3.93).

Project Length - 0.000 miles

Completion Time - On or before 9/30/2023

MCMINN COUNTY (Contract No.CNX071) Call No. 046

Project No. HSIP-2(270), 54002-3248-94 (PIN 128557.00)

The miscellaneous safety improvements on U.S. 11 (S.R. 2) from Oliver Road (L.M. 21.52) to CR-324 (L.M. 22.90).

Project Length - 1.480 miles

Completion Time - On or before 7/31/2023

MCNAIRY COUNTY (Contract No.CNX024) Call No. 047

Project No. HSIP-5500(59), 55946-3451-94 (PIN 128634.53)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 7/31/2023

The DBE goal for this contract is 3%.

MEIGS COUNTY (Contract No.CNX073) Call No. 048

Project No. STP-SIP-58(59), 61003-3265-94 (PIN 131402.00)

The construction of a roundabout and four approaches on S.R. 58 at the intersection of S.R. 68 (L.M. 26.85).

Project Length - 0.133 miles

Project No. 61003-3266-04 (PIN 131406.00)

The safety improvements on S.R. 58 near Nebo Road (L.M. 29.20).

Project Length - 0.182 miles

Total Contract Length - 0.315 miles

Completion Time - On or before 5/31/2024

The DBE goal for this contract is 9.5%.

MONROE COUNTY (Contract No.CNX004) Call No. 049

Project No. PHSIP-68(60), 62007-3253-94 (PIN 131288.00)

The miscellaneous safety improvements on S.R. 68 from near Barney Creek Road (L.M. 36.00) to the Polk County line (L.M. 39.13).

Project Length - 3.130 miles

Completion Time - On or before 7/31/2023

MONROE COUNTY (Contract No.CNX012) Call No. 050

Project No. 62S360-M3-002 (PIN 132169.00)

The repair of the bridge on S.R. 360 over Ballplay Creek at Tellico Lake (L.M. 14.79).

Project Length - 0.000 miles

Completion Time - On or before 10/31/2023

MONTGOMERY COUNTY (Contract No.CNX013) Call No. 051

Project No. NH/HSIP-76(121), 63S076-F8-002 (PIN 131434.00), 63S076-F3-002 (PIN 131434.00)
The resurfacing on U.S. 79 (S.R. 76) from south of S.R. 233 (L.M. 5.00) to north of S.R. 374 (L.M. 9.72).

Project Length - 4.720 miles
Completion Time - On or before 9/30/2023 (See Special Provision 108B)
The DBE goal for this contract is 9%.

MONTGOMERY COUNTY (Contract No.CNX033) Call No. 052

Project No. 63013-4208-04 (PIN 120271.00)
The repair of the bridges on S.R. 48 over Bartons Creek (L.M. 0.40) and Louise Creek (L.M. 3.36).

Project Length - 0.000 miles
Completion Time - On or before 6/30/2024

POLK COUNTY (Contract No.CNX040) Call No. 053

Project No. 70006-3246-04 (PIN 121371.00)
The repair of the bridge on S.R. 68 over the Hiwassee River (L.M. 4.83).

Project Length - 0.000 miles
Completion Time - On or before 10/31/2023

RUTHERFORD COUNTY (Contract No.CNX014) Call No. 054

Project No. NH-I-840(22), 75I840-F8-002 (PIN 133014.00), 75I840-M3-003 (PIN 133014.00)
The resurfacing on I-840 from the West Fork Stones River Bridge (L.M. 10.46) to near S.R. 266 (L.M. 15.60) (Exit 61), including bridge deck repair and thin epoxy overlay.

Project Length - 5.140 miles
Completion Time - On or before 11/30/2023 (See Special Provision 108B)
The DBE goal for this contract is 7.5%.

SCOTT COUNTY (Contract No.CNX064) Call No. 055

Project No. 76001-3283-04 (PIN 128844.00)
The grading, drainage and paving on U.S. 27 (S.R. 29, Alberta Street) from Litton Road (L.M. 19.06) to north of Sheppard Road (L.M. 19.22) in Oneida.

Project Length - 0.176 miles
Completion Time - On or before 8/31/2023

SEVIER COUNTY (Contract No.CNX046) Call No. 056

Project No. NH/HSIP-35(80), 78S035-F8-003 (PIN 129156.00), 78S035-F3-003 (PIN 129156.00)
The resurfacing on U.S. 411 (S.R. 35) from near Gary Wade Boulevard (L.M. 14.66) to near the Little Pigeon River (L.M. 17.65).

Project Length - 2.660 miles
Completion Time - On or before 9/30/2023 (See Special Provision 108B)
The DBE goal for this contract is 7.5%.

SHELBY COUNTY (Contract No.CNX037) Call No. 057

Project No. 79017-4299-04 (PIN 046531.01)

The repair of the bridge on S.R. 3 over Danny Thomas Boulevard (L.M. 11.32).

Project Length - 0.000 miles

Completion Time - On or before 8/31/2023 (See Special Provision 108B)

SHELBY AND TIPTON COUNTIES (Contract No.CNX058) Call No. 058

Project No. R4SVAR-M8-019 (PIN 133373.00)

The crack sealing at various locations on various State Routes.

Project Length - 0.000 miles

Completion Time - On or before 11/15/2023 (See Special Provision 108B)

SULLIVAN COUNTY (Contract No.CNX049) Call No. 059

Project No. NH/HSIP-1(468), 82S001-F8-002 (PIN 127110.00), 82S001-F3-002 (PIN 127110.00)

The resurfacing on U.S. 11W (S.R. 1) from near Deck Valley Road (L.M. 18.32) to the Virginia State line (L.M. 23.99).

Project Length - 5.670 miles

Completion Time - On or before 9/30/2023 (See Special Provision 108B)

The DBE goal for this contract is 7%.

TIPTON COUNTY (Contract No.CNX025) Call No. 060

Project No. HSIP-59(31), 84007-3225-94 (PIN 129804.00)

The miscellaneous safety improvements on S.R. 59 from S.R. 384 (L.M. 20.20) to the Covington City limits (L.M. 21.99).

Project Length - 1.790 miles

Project No. HSIP-178(12), 84012-3212-94 (PIN 131134.00)

The miscellaneous safety improvements on S.R. 178 from near Starnes Road to near Coats Road (L.M. 4.38 to L.M. 7.00).

Project Length - 2.620 miles

Total Contract Length - 4.410 miles

Completion Time - On or before 7/31/2023

The DBE goal for this contract is 8%.

UNICOI COUNTY (Contract No.CNX053) Call No. 061

Project No. NH-I-26(81), 86I026-F8-003 (PIN 129687.00)

The resurfacing on I-26 (U.S. 23) from near Upper Higgins Creek Road (L.M. 22.09) to the North Carolina state line (L.M. 26.73).

Project Length - 4.640 miles

Project No. 86I026-M3-002 (PIN 131570.00)

The repair of the bridges on I-26 (U.S. 23) over Gorge at LMs 24.53, 24.71 (L & R), and 25.01.

Project Length - 0.000 miles

Total Contract Length - 4.640 miles

Completion Time - On or before 5/31/2024 (See Special Provision 108B)

The DBE goal for this contract is 7%.

WILLIAMSON COUNTY (Contract No.CNX054) Call No. 062

Project No. STP-9400(63), 94946-3638-14 (PIN 104027.37)

The stream mitigation for the South Seward Hills Branch and an unnamed tributary near Fly Park/Trinity Elementary School.

Project Length - 0.323 miles

Completion Time - On or before 11/30/2023

WILLIAMSON COUNTY (Contract No.CNX011) Call No. 063

Project No. STP-NH/HSIP-6(157), 94S006-F8-003 (PIN 131448.00), 94S006-F3-003 (PIN 131448.00)

The resurfacing on U.S. 31 (S.R. 6) from Concord Road (L.M. 18.53) to near Town Center Way (L.M. 21.36).

Project Length - 2.830 miles

Completion Time - On or before 9/30/2023 (See Special Provision 108B)

The DBE goal for this contract is 10%.

WILLIAMSON COUNTY (Contract No.CNX006) Call No. 064

Project No. 94S100-M8-003 (PIN 133366.00)

The resurfacing (either microsurface or thin mix overlay) on S.R. 100 from the Hickman County line (L.M. 0.00) to east of Deer Ridge Road (L.M. 3.00).

Project Length - 3.000 miles

Completion Time - On or before 8/31/2023 (See Special Provision 108B)

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 64
Total Number of Projects - **103**
Total Number of Counties - 95

Publication No. DT-1390-V

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED MARCH 10, 2023
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

GRUNDY COUNTY (Contract No.CNX903) Call No. 001

Project No. 31S108-M3-002 (PIN 132460.00)

The construction of a concrete slab bridge and retaining walls on S.R. 108 at L.M. 3.34.

Project Length - 0.083 miles

Completion Time - On or before 10/31/2023 (See Special Provision 108B)

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 1
Total Number of Projects - 1
Total Number of Counties - 1

Publication No. DT-1390-V

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED MARCH 31, 2023
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOL, UNION, AND WASHINGTON COUNTIES (Contract No.CNX108) Call No. 001

Project No. R1BVAR-M3-027 (PIN 114108.13)

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2024 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOL, UNION, AND WASHINGTON COUNTIES (Contract No.CNX088) Call No. 002

Project No. R1BVAR-M3-028 (PIN 117545.13)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2024 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNX093) Call No. 003

Project No. R3BVAR-M3-034 (PIN 114110.13)

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2024 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNX102) Call No. 004

Project No. R3BVAR-M3-035 (PIN 117547.14)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2024 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No.CNX106) Call No. 005

Project No. R4BVAR-M3-034 (PIN 114111.13)

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2024 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, MADISON, MCNAIRY, OBION, AND WEAKLEY COUNTIES (Contract No.CNX105) Call No. 006

Project No. R4BVAR-M3-036 (PIN 125426.06)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2024 (See Special Provision 108B)

BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNX131) Call No. 007

Project No. R2BVAR-M3-021 (PIN 114109.13)

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2024 (See Special Provision 108B)

BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNX096) Call No. 008

Project No. R2BVAR-M3-022 (PIN 117546.13)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2024 (See Special Provision 108B)

BLOUNT AND KNOX COUNTIES (Contract No.CNX107) Call No. 009

Project No. NH-I-140(25), 05I140-F8-002 (PIN 127462.00)

The resurfacing on I-140 from the Knox County line (L.M. 0.00) to U.S. 129 (S.R. 115) (L.M. 2.25).

Project Length - 2.250 miles

Project No. NH-I-140(26), 47I140-F8-003 (PIN 131490.00)

The resurfacing on I-140 from near Tedford Drive (L.M. 5.44) to the Blount County line (L.M. 8.94).

Project Length - 3.500 miles

Total Contract Length - 5.750 miles

Completion Time - On or before 9/30/2023 (See Special Provision 108B)

The DBE goal for this contract is 7%.

CAMPBELL COUNTY (Contract No.CNX133) Call No. 010

Project No. HSIP-I-75-3(176), 07100-3149-94 (PIN 125015.00)

The miscellaneous safety improvements on I-75 from Mile Marker 156 (L.M. 26.19) to the Kentucky State line (L.M. 31.64) (Mile Marker 161), including grading, drainage and paving.

Project Length - 5.037 miles

Completion Time - On or before 5/31/2024 (See Special Provision 108B)

The DBE goal for this contract is 9.5%.

CAMPBELL COUNTY (Contract No.CNX113) Call No. 011

Project No. STP/HSIP-63(69), 07006-8213-14 (PIN 129133.00), 07006-3213-94 (PIN 129133.00)

The resurfacing on S.R. 63 from near U.S. 25W (S.R. 9) (L.M. 6.53) to near Imperial Heights Road (L.M. 8.49).

Project Length - 1.960 miles

Completion Time - On or before 9/30/2023 (See Special Provision 108B)

The DBE goal for this contract is 7.5%.

CARROLL COUNTY (Contract No.CNX089) Call No. 012

Project No. NH/HSIP-22(98), 09S022-F8-004 (PIN 123903.00), 09S022-F3-004 (PIN 123903.00)

The resurfacing on U.S. 70A (S.R. 22 BP) from S.R. 22 (Lexington Street) (L.M. 0.00) to S.R. 22 (Paris Street) (L.M. 3.58).

Project Length - 3.580 miles

Project No. STP/HSIP-77(47), 09S077-F8-002 (PIN 123904.00), 09S077-F3-002 (PIN 123904.00)

The resurfacing on U.S. 70A (S.R. 77) from S.R. 22 (L.M. 13.92) to near S.R. 364 (L.M. 15.90).

Project Length - 1.980 miles

Total Contract Length - 5.560 miles

Completion Time - On or before 9/30/2023

The DBE goal for this contract is 5%.

CHEATHAM COUNTY (Contract No.CNX078) Call No. 013

Project No. STP-49(57), 11S049-F8-002 (PIN 131420.00), 11S049-M3-003 (PIN 131420.00)

The resurfacing on S.R. 49 from S.R. 12 (L.M. 5.80) to the bridge over Sycamore Creek (L.M. 9.50), including bridge expansion joint repair and thin epoxy overlay.

Project Length - 3.700 miles

Completion Time - On or before 9/30/2023 (See Special Provision 108B)

The DBE goal for this contract is 5%.

CLAIBORNE COUNTY (Contract No.CNX063) Call No. 014

Project No. PHSIP/HSIP-33(119), 13004-3215-94 (PIN 121549.00)

The improvement of the intersection on S.R. 33 at England Industrial Road/Lynch Lane (L.M. 9.25), including grading, drainage, signals and paving.

Project Length - 0.252 miles

Completion Time - On or before 4/30/2024

COFFEE, FRANKLIN, AND WARREN COUNTIES (Contract No.CNX127) Call No. 015

Project No. STP/HSIP-127(22), 16015-8210-14 (PIN 127221.00), 16015-3210-94 (PIN 127221.00)
The resurfacing (either microsurface or thin mix overlay) on S.R. 127 from U.S. 41 (S.R. 2) (L.M. 5.90) to the Warren County line (L.M. 15.63).
Project Length - 9.730 miles

Project No. STP/HSIP-127(26), 26S127-F8-002 (PIN 129267.00), 26S127-F3-002 (PIN 129267.00)
The resurfacing (either microsurface or thin mix overlay) on S.R. 127 from U.S. 41A (S.R. 16) (L.M. 0.00) to near Farm Lane (L.M. 5.19).
Project Length - 5.190 miles

Project No. STP-127(25), 89S127-F8-002 (PIN 131757.00)
The resurfacing (either microsurface or thin mix overlay) on S.R. 127 from the Coffee County line (L.M. 0.00) to S.R. 108 (L.M. 1.09).
Project Length - 1.090 miles

Total Contract Length - 16.010 miles
Completion Time - On or before 8/31/2023
The DBE goal for this contract is 3%.

CROCKETT COUNTY (Contract No.CNX112) Call No. 016

Project No. NH/HSIP-20(85), 17S020-F8-002 (PIN 132670.00), 17S020-F3-002 (PIN 132670.00)
The resurfacing with hot in-place recycling on U.S. 412 (S.R. 20) from the Dyer County line (L.M. 0.00) to Birmingham/Lyons Road (L.M. 8.23).

Project Length - 8.230 miles
Completion Time - On or before 8/31/2023
The DBE goal for this contract is 4%.

DAVIDSON COUNTY (Contract No.CNX080) Call No. 017

Project No. NH/HSIP-155(34), 19S155-F8-005 (PIN 122481.02), 19S155-F3-005 (PIN 122481.02), 19S155-M3-008 (PIN 122481.02)
The resurfacing on S.R. 155 from U.S. 41 (S.R. 1, Murfreesboro Road) (L.M. 4.30) to near NERR Railroad Underpass (L.M. 9.00), including bridge expansion joint repair.

Project Length - 4.700 miles
Completion Time - On or before 11/30/2023 (See Special Provision 108B)
The DBE goal for this contract is 7.5%.

DAVIDSON COUNTY (Contract No.CNX061) Call No. 018

Project No. 19012-4164-04 (PIN 128507.00)
The repair of bridges on I-65 over the CSXT Railroad (L.M. 20.10) and over Rivergate Parkway (L.M. 20.26), including resurfacing.

Project Length - 0.000 miles
Completion Time - On or before 11/30/2023 (See Special Provision 108B)

FAYETTE, LAUDERDALE, SHELBY, AND TIPTON COUNTIES (Contract No.CNX103) Call No. 019

Project No. R4BVAR-M3-035 (PIN 125425.06)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2024 (See Special Provision 108B)

FRANKLIN COUNTY (Contract No.CNX129) Call No. 020

Project No. 26013-3219-04 (PIN 131388.00)

The upgrade of school zone flashing signals on S.R. 127 and U.S. 41A (S.R. 16) near North Middle School in Decherd.

Project Length - 0.380 miles

Completion Time - On or before 12/31/2023

GRUNDY COUNTY (Contract No.CNX117) Call No. 021

Project No. STP/HSIP-50(82), 31S050-F8-002 (PIN 129657.00), 31S050-F3-002 (PIN 129657.00)

The resurfacing (microsurfacing) on S.R. 50 from near I-24 (L.M. 0.39) to near the Elk River (L.M. 6.97).

Project Length - 6.580 miles

Completion Time - On or before 8/31/2023

The DBE goal for this contract is 8%.

HAMILTON COUNTY (Contract No.CNX116) Call No. 022

Project No. HSIP-8(57), 33023-3236-94 (PIN 125526.01)

The construction of pedestrian facilities on S.R. 8 from West 13th Street (L.M. 8.50) to East 4th Street (L.M. 9.41).

Project Length - 0.910 miles

Completion Time - On or before 10/31/2023 (See Special Provision 108B)

The DBE goal for this contract is 11%.

HAMILTON AND MARION COUNTIES (Contract No.CNX122) Call No. 023

Project No. NH/HSIP-I-24-2(189), 58I024-F8-005 (PIN 132049.00), 33I024-F8-006 (PIN 132049.00), 58I024-F3-005 (PIN 132049.00)

The resurfacing on I-24 from near the Tennessee River Bridge (L.M. 25.76) in Marion County to the Georgia State line (L.M. 0.31) in Hamilton County.

Project Length - 6.680 miles

Completion Time - On or before 9/30/2023 (See Special Provision 108B)

The DBE goal for this contract is 7%.

HANCOCK COUNTY (Contract No.CNX120) Call No. 024

Project No. BR-STP/HIP-33(128), 34001-3251-94 (PIN 124362.00)

The construction of a concrete box bridge on S.R. 33 (Main Street) over Greasy Rock Creek (LM 11.77), including grading, drainage and paving.

Project Length - 0.071 miles

Completion Time - On or before 4/30/2024

The DBE goal for this contract is 8.5%.

HANCOCK COUNTY (Contract No.CNX077) Call No. 025

Project No. STP-131(53), 34S131-F8-002 (PIN 129162.00)

The resurfacing on S.R. 131 from the Grainger County line (L.M. 0.00) to S.R. 31 (L.M. 5.27).

Project Length - 5.270 miles

Completion Time - On or before 9/30/2023 (See Special Provision 108B)

The DBE goal for this contract is 5%.

HARDIN COUNTY (Contract No.CNX091) Call No. 026

Project No. BH-STP/HIP-128(29), 36010-3227-94 (PIN 123145.00)

The rehabilitation of the bridge on S.R. 128 over the Pickwick Dam (L.M. 0.84).

Project Length - 0.690 miles

Completion Time - On or before 5/31/2026 (See Special Provision 108B)

The DBE goal for this contract is 6%.

HAWKINS COUNTY (Contract No.CNX097) Call No. 027

Project No. STP/HSIP-70(33), 37S070-F8-002 (PIN 130425.00), 37S070-F3-002 (PIN 130425.00)

The resurfacing on S.R. 70 from U.S. 11W (S.R. 1) (L.M. 6.71) to near S.R. 94 (L.M. 12.62).

Project Length - 5.910 miles

Completion Time - On or before 9/30/2023 (See Special Provision 108B)

The DBE goal for this contract is 7%.

JEFFERSON COUNTY (Contract No.CNX142) Call No. 028

Project No. BR-STP/HIP-9(97), 45004-3243-94 (PIN 124424.00)

The construction of a concrete Bulb-Tee beam bridge on U.S. 25W (U.S. 70, S.R. 9, East Meeting Street) over Rimmer Creek (L.M. 13.23), including grading, drainage and paving.

Project Length - 0.282 miles

Project No. BR-STP/HIP-9(98), 45004-3244-94 (PIN 124425.00)

The construction of a concrete I-beam bridge on U.S. 25W (U.S. 70, S.R. 9) over Koontz Creek (L.M. 14.24) including grading, drainage and paving.

Project Length - 0.358 miles

Total Contract Length - 0.640 miles

Completion Time - On or before 10/31/2024

The DBE goal for this contract is 9%.

JEFFERSON COUNTY (Contract No.CNX094) Call No. 029

Project No. STP/HSIP-92(26), 45014-8207-14 (PIN 130388.00), 45014-3207-94 (PIN 130388.00)

The resurfacing on S.R. 92 from near Dumplin Valley Road (L.M. 13.15) to U.S. 11E (S.R. 34) (L.M. 18.34).

Project Length - 5.190 miles

Completion Time - On or before 9/30/2023 (See Special Provision 108B)

The DBE goal for this contract is 6%.

JEFFERSON AND SEVIER COUNTIES (Contract No.CNX119) Call No. 030

Project No. STP/HPP-35(75), 78005-3241-14 (PIN 101401.01), 45007-3219-14 (PIN 101401.01)

The grading, drainage, construction of a concrete box bridge and paving on U.S. 411 (S.R. 35, Newport Highway) from near Sims Road in Sevier County (L.M. 24.26) to near S.R. 92 in Jefferson County (L.M. 1.11).

Project Length - 3.778 miles

Completion Time - On or before 10/31/2026

The DBE goal for this contract is 8.5%.

MAURY COUNTY (Contract No.CNX140) Call No. 031

Project No. BR-STP/HIP-247(14), 60024-3210-94 (PIN 124605.00)

The construction of a concrete I-beam bridge on S.R. 247 (Snow Creek Road) over Leipers Creek (L.M. 1.05), including grading, drainage and paving.

Project Length - 0.321 miles

Completion Time - On or before 8/31/2024

The DBE goal for this contract is 9.5%.

MAURY COUNTY (Contract No.CNX030) Call No. 032

Project No. NH-SIP-396(6), 60100-3212-14 (PIN 131367.00)

The interchange improvements on S.R. 396 at Kedron Road in Spring Hill, including grading, drainage, signals, construction of a concrete box bridge and paving with Portland Cement Concrete (L.M. 1.09 - L.M. 1.83).

Project Length - 0.391 miles

Completion Time - On or before 4/30/2024 (See Special Provision 108B)

The DBE goal for this contract is 9%.

MAURY COUNTY (Contract No.CNX001) Call No. 033

Project No. 60ACIT-S3-002 (PIN 132406.00)

The grading, drainage and paving on a S.I.A. route and U.S. 43 (S.R. 6) serving Project Leeward.

Project Length - 0.746 miles

Completion Time - On or before 5/31/2024

MONROE COUNTY (Contract No.CNX076) Call No. 034

Project No. HSIP-6200(27), 62945-3499-94 (PIN 128634.55)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 7/31/2023

The DBE goal for this contract is 6.5%.

MONTGOMERY COUNTY (Contract No.CNX136) Call No. 035

Project No. HSIP-236(7), 63037-3229-94 (PIN 125484.00)

The miscellaneous safety improvements on S.R. 236 from Tobacco Road (L.M. 1.37) to Needmore Road (L.M. 4.94), including resurfacing.

Project Length - 3.535 miles

Completion Time - On or before 4/30/2024 (See Special Provision 108B)

The DBE goal for this contract is 6%.

MORGAN COUNTY (Contract No.CNX083) Call No. 036

Project No. STP/HSIP-329(11), 65S329-F8-002 (PIN 131601.00), 65S329-F3-003 (PIN 131601.00)

The resurfacing on S.R. 329 from near S.R. 62 (L.M. 0.00) to near U.S. 27 (S.R. 29) (L.M. 9.71).

Project Length - 9.710 miles

Completion Time - On or before 9/30/2023 (See Special Provision 108B)

The DBE goal for this contract is 6%.

VERTON COUNTY (Contract No.CNX126) Call No. 037

Project No. 67PARK-M8-002 (PIN 132864.00)

The resurfacing on Beech Road in Standing Stone State Park from S.R. 136 (L.M. 0.00) to near Walnut Lane (L.M. 3.22).

Project Length - 3.220 miles

Completion Time - On or before 9/30/2023 (See Special Provision 108B)

PERRY COUNTY (Contract No.CNX087) Call No. 038

Project No. STP-438(10), 68S438-F8-002 (PIN 131440.00)

The resurfacing on S.R. 438 from U.S. 412 (S.R. 20) (L.M. 0.00) to east of the bridge over Spring Creek (L.M. 6.00).

Project Length - 6.000 miles

Completion Time - On or before 8/31/2023

The DBE goal for this contract is 5%.

PUTNAM COUNTY (Contract No.CNX128) Call No. 039

Project No. NH/HSIP-111(124), 71S111-F8-002 (PIN 129535.00), 71S111-F3-002 (PIN 129535.00), 71S111-M3-003 (PIN 129535.00)

The resurfacing on S.R. 111 from north of South Jefferson Avenue (L.M. 2.03) to near U.S. 70N (S.R. 24) (L.M. 5.27), including bridge expansion joint repair.

Project Length - 3.240 miles

Completion Time - On or before 9/30/2023 (See Special Provision 108B)

The DBE goal for this contract is 7%.

PUTNAM COUNTY (Contract No.CNX124) Call No. 040

Project No. STP-136(27), 71S136-F8-002 (PIN 122119.00)

The resurfacing on S.R. 136 from Whiteaker Springs Road (L.M. 7.00) to Bear Creek Road (L.M. 8.98).

Project Length - 1.980 miles

Completion Time - On or before 9/30/2023 (See Special Provision 108B)

The DBE goal for this contract is 6%.

RUTHERFORD COUNTY (Contract No.CNX104) Call No. 041

Project No. HSIP-96(67), 75S096-M8-002 (PIN 131244.00), 75S096-F3-002 (PIN 131244.00), 75S096-L8-006 (PIN 131244.00)

The resurfacing on S.R. 96 from Carol Drive (L.M. 6.45) to near I-24 (L.M. 9.50).

Project Length - 3.050 miles

Completion Time - On or before 10/31/2023 (See Special Provision 108B)

The DBE goal for this contract is 7%.

RUTHERFORD COUNTY (Contract No.CNX092) Call No. 042

Project No. HSIP-I-24-2(187), 75I024-F3-004 (PIN 131812.00)

The miscellaneous safety improvements on I-24 near MM 95 (L.M. 31.80 - 32.01).

Project Length - 0.210 miles

Completion Time - On or before 7/31/2023

RUTHERFORD COUNTY (Contract No.CNX082) Call No. 043

Project No. NH/HSIP-1(474), 75S001-F8-003 (PIN 131444.00), 75S001-F3-003 (PIN 131444.00), 75S001-M3-004 (PIN 131444.00)

The resurfacing on U.S. 70S (S.R. 1) from west of Murray-Kittrell Road (L.M. 24.80) to the Cannon County line (L.M. 29.66), including bridge deck repair and thin epoxy overlay.

Project Length - 4.860 miles

Completion Time - On or before 10/31/2023

The DBE goal for this contract is 8%.

RUTHERFORD COUNTY (Contract No.CNX098) Call No. 044

Project No. NH-10(92), 75S010-F8-003 (PIN 131445.00), 75S010-M3-004 (PIN 131445.00)

The resurfacing on U.S. 231 (S.R. 10) from the Bedford County line (L.M. 0.00) to S.R. 269 East (L.M. 4.29), including bridge deck repair and thin epoxy overlay.

Project Length - 4.290 miles

Completion Time - On or before 10/31/2023 (See Special Provision 108B)

The DBE goal for this contract is 5.5%.

RUTHERFORD COUNTY (Contract No.CNX144) Call No. 045

Project No. STP-7500(31), 75SVAR-F8-002 (PIN 131740.00)

The removal of Portland Cement Concrete and repaving on S.R. 266 at the intersections of Weakley Lane (L.M. 4.76) and S.R. 102 (Nissan Drive/Jefferson Pike) (L.M. 5.01), and on S.R. 102 at Enon Springs Road (L.M. 11.49).

Project Length - 0.310 miles

Completion Time - On or before 11/30/2023 (See Special Provision 108B)

The DBE goal for this contract is 8.5%.

SCOTT COUNTY (Contract No.CNX035) Call No. 046

Project No. HSIP-63(59), 76003-3261-94 (PIN 101406.03)

The grading, drainage and paving on S.R. 63 from west of S.R. 456 (L.M. 6.05) to east of Norma Road (L.M. 9.17).

Project Length - 3.120 miles

Completion Time - On or before 5/15/2024

The DBE goal for this contract is 8.5%.

SHELBY COUNTY (Contract No.CNX141) Call No. 047

Project No. HSIP-177(40), 79S177-M8-002 (PIN 131923.00), 79S177-F3-002 (PIN 131923.00)

The resurfacing on S.R. 177 from S.R. 57 (Popular Avenue) (L.M. 3.01) to near Raleigh-Lagrange Road (L.M. 6.00).

Project Length - 2.990 miles

Completion Time - On or before 8/31/2023 (See Special Provision 108B)

The DBE goal for this contract is 8.5%.

SHELBY COUNTY (Contract No.CNX138) Call No. 048

Project No. STP/HSIP-3(155), 79016-8230-14 (PIN 126315.01), 79016-3230-94 (PIN 126315.01)

The resurfacing on U.S. 51 (S.R. 3) from L.M. 6.59 to L.M. 6.73.

Project Length - 0.140 miles

Project No. HSIP-57(89), 79S057-M8-003 (PIN 131921.00), 79S057-F3-003 (PIN 131921.00)

The resurfacing on S.R. 57 from near Holmes Street (L.M. 3.06) to near Perkins Road Extended (L.M. 5.68).

Project Length - 2.620 miles

Total Contract Length - 2.760 miles

Completion Time - On or before 8/31/2023 (See Special Provision 108B)

The DBE goal for this contract is 8.5%.

STEWART COUNTY (Contract No.CNX085) Call No. 049

Project No. HSIP-76(117), 81004-4249-04 (PIN 129514.00), 81004-3249-94 (PIN 129514.00)

The resurfacing on U.S. 79 (S.R. 76) from Shepard Hollow Road (L.M. 23.82) to the Montgomery County line (L.M. 27.91).

Project Length - 4.090 miles

Completion Time - On or before 10/31/2023

SULLIVAN COUNTY (Contract No.CNX139) Call No. 050

Project No. STP-SIP-75(19), 82015-3219-94 (PIN 119528.00)

The grading, drainage, signals and paving on S.R. 75 from north of S.R. 357 (L.M. 3.41) to north of Centenary Road (L.M. 4.05).

Project Length - 0.639 miles

Completion Time - On or before 5/31/2024 (See Special Provision 108B)

The DBE goal for this contract is 7%.

UNICOI COUNTY (Contract No.CNX075) Call No. 051

Project No. HSIP-8600(36), 86945-3489-94 (PIN 128634.74)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 7/31/2023

VAN BUREN COUNTY (Contract No.CNX115) Call No. 052

Project No. 88PARK-M8-002 (PIN 128394.01)

The resurfacing on Scenic Loop Road in Fall Creek Falls State Park from Lakeside Drive (L.M. 0.00) to near the Overlook parking area (L.M. 1.57).

Project Length - 1.570 miles

Completion Time - On or before 9/30/2023 (See Special Provision 108B)

WARREN COUNTY (Contract No.CNX123) Call No. 053

Project No. 89S001-M8-003 (PIN 132873.00)

The resurfacing on U.S. 70S (S.R. 1) from east of Griffith Lane (L.M. 14.77) to west of Mud Creek Road (L.M. 18.50).

Project Length - 3.730 miles

Project No. STP/HSIP-288(11), 89S288-F8-002 (PIN 129265.00), 89S288-F3-002 (PIN 129265.00)

The resurfacing on S.R. 288 from U.S. 70S (S.R. 1) (L.M. 0.00) to near Collins River Drive (L.M. 4.77).

Project Length - 4.770 miles

Total Contract Length - 8.500 miles

Completion Time - On or before 9/30/2023

The DBE goal for this contract is 4%.

WASHINGTON COUNTY (Contract No.CNX100) Call No. 054

Project No. STP/HSIP-81(26), 90S081-F8-002 (PIN 131619.00), 90S081-F3-002 (PIN 131619.00)

The resurfacing on S.R. 81 from near the Nolichucky River (L.M. 1.97) to near Ridgecrest Road (L.M. 10.97).

Project Length - 9.000 miles

Completion Time - On or before 9/30/2023 (See Special Provision 108B)

The DBE goal for this contract is 9%.

WHITE COUNTY (Contract No.CNX125) Call No. 055

Project No. NH-111(125), 93S111-F8-004 (PIN 132879.00)

The resurfacing on S.R. 111 from near Walker Cove Road (L.M. 9.86) to south of Overpass Road (L.M. 13.52).

Project Length - 3.660 miles

Project No. NH/HSIP-111(126), 93S111-F8-005 (PIN 132880.00), 93S111-F3-005 (PIN 132880.00)

The resurfacing on S.R. 111 from Fred Hill Road (L.M. 7.32) to Walker Cove Road (L.M. 9.86).

Project Length - 2.540 miles

Total Contract Length - 6.200 miles

Completion Time - On or before 9/30/2023

The DBE goal for this contract is 5%.

WILLIAMSON COUNTY (Contract No.CNX079) Call No. 056

Project No. STP-NH/HSIP-11(118), 94S011-F8-004 (PIN 131449.00), 94S011-F3-004 (PIN 131449.00), 94S011-M3-005

The resurfacing on U.S. 31A (S.R. 11) from the Rutherford County line (L.M. 0.00) to S.R. 96 (Murfreesboro Road) (L.M. 7.41), including bridge expansion joint repair and thin epoxy overlay.

Project Length - 7.410 miles

Completion Time - On or before 10/31/2023 (See Special Provision 108B)

The DBE goal for this contract is 6.5%.

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 56

Total Number of Projects - 96

Total Number of Counties - 95

Publication No. DT-1390-V

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED MAY 12, 2023
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

COCKE AND JEFFERSON COUNTIES (Contract No.CNX904) Call No. 001

Project No. STP/HSIP-9(115), 15002-8218-14 (PIN 129138.00), 15002-3218-94 (PIN 129138.00)
The resurfacing on U.S. 25W (U.S. 70, S.R. 9) from the Jefferson County line (L.M. 0.00) to near I-40 (L.M. 1.59).
Project Length - 1.590 miles

Project No. STP/HSIP-9(116), 45004-8245-14 (PIN 129139.00), 45004-3245-94 (PIN 129139.00)
The resurfacing on U.S. 25W (U.S. 70, S.R. 9) from near the French Broad River (L.M. 17.08) to the Cocke County line (L.M. 22.20).
Project Length - 5.120 miles

Total Contract Length - 6.710 miles
Completion Time - On or before 9/30/2023 (See Special Provision 108B)
The DBE goal for this contract is 8.5%.

ANDERSON COUNTY (Contract No.CNX148) Call No. 002

Project No. HSIP/PHSIP-330(4), 01034-3222-94 (PIN 129896.00)
The miscellaneous safety improvements on S.R. 330 from Dutch Valley Road (L.M. 1.60) to Half Moon Road (L.M. 5.71).

Project Length - 4.110 miles
Completion Time - On or before 9/30/2023

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNX176) Call No. 003

Project No. R1BVAR-M3-029 (PIN 114116.13)
The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2024 (See Special Provision 108B)

BEDFORD COUNTY (Contract No.CNX081) Call No. 004

Project No. NH/HSIP-16(68), 02S016-F8-005 (PIN 131222.00), 02S016-F3-005 (PIN 131222.00)
The resurfacing on U.S. 41A (S.R. 16) from Evans Street (L.M. 18.62) to S.R. 64 (L.M. 21.58).

Project Length - 2.960 miles
Completion Time - On or before 11/15/2023 (See Special Provision 108B)
The DBE goal for this contract is 8.5%.

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNX164) Call No. 005

Project No. R3BVAR-M3-036 (PIN 114118.13)

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2024 (See Special Provision 108B)

BEDFORD AND MOORE COUNTIES (Contract No.CNX172) Call No. 006

Project No. 02S130-M8-002 (PIN 131418.00)

The resurfacing on S.R. 130 from east of Little Flat Creek (L.M. 17.00) to the Moore County line (L.M. 21.46).

Project Length - 4.460 miles

Project No. 64S130-M8-002 (PIN 131439.00)

The resurfacing on S.R. 130 from the Bedford County line (L.M. 0.00) to the Coffee County line (L.M. 2.86).

Project Length - 2.860 miles

Total Contract Length - 7.320 miles

Completion Time - On or before 11/15/2023

BENTON COUNTY (Contract No.CNX211) Call No. 007

Project No. STP/HSIP-1(450), 03S001-F8-002 (PIN 123902.00), 03S001-F3-002 (PIN 123902.00)

The resurfacing on U.S. 70 (S.R. 1) from S.R. 391 (U.S. 70 BR) (L.M. 4.25) to S.R. 391 (U.S. 70 BR) (L.M. 8.63).

Project Length - 4.380 miles

Completion Time - On or before 10/31/2023

The DBE goal for this contract is 5%.

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No.CNX163) Call No. 008

Project No. R4BVAR-M3-037 (PIN 114119.13)

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2024 (See Special Provision 108B)

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNX183) Call No. 009

Project No. R2BVAR-M3-023 (PIN 114117.13)

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2024 (See Special Provision 108B)

CHEATHAM COUNTY (Contract No.CNX165) Call No. 010

Project No. 11S249-M8-003 (PIN 131421.00)

The resurfacing on S.R. 249 from S.R. 251 (L.M. 12.71) to S.R. 49 (L.M. 16.50).

Project Length - 3.790 miles

Project No. 11S251-M8-002 (PIN 131422.00)

The resurfacing on S.R. 251 from S.R. 249 (L.M. 0.00) to the Davidson County line (L.M. 4.01).

Project Length - 4.010 miles

Total Contract Length - 7.800 miles

Completion Time - On or before 10/31/2023 (See Special Provision 108B)

CLAIBORNE COUNTY (Contract No.CNX166) Call No. 011

Project No. HSIP-32(101), 13S032-M8-003 (PIN 127074.00), 13S032-F3-003 (PIN 127074.00)

The resurfacing on U.S. 25E (S.R. 32) from near S.R. 63 (L.M. 18.06) to near Tiprell Road (L.M. 20.56).

Project Length - 2.500 miles

Project No. HSIP-383(10), 13S383-M8-002 (PIN 129157.00), 13S383-F3-002 (PIN 129157.00)

The resurfacing on S.R. 383 from U.S. 25E (S.R. 32) (L.M. 0.00) to the Virginia State line (L.M. 0.68).

Project Length - 0.680 miles

Total Contract Length - 3.180 miles

Completion Time - On or before 9/30/2023 (See Special Provision 108B)

CUMBERLAND COUNTY (Contract No.CNX159) Call No. 012

Project No. STP/HSIP-1(475), 18S001-F8-005 (PIN 129533.00), 18S001-F3-005 (PIN 129533.00)

The resurfacing on U.S. 70 (S.R. 1) from east of Arthur Seagraves Road (L.M. 2.00) to Deep Water Road (L.M. 5.27).

Project Length - 3.270 miles

Completion Time - On or before 9/30/2023

The DBE goal for this contract is 7%.

CUMBERLAND COUNTY (Contract No.CNX189) Call No. 013

Project No. STP/HSIP-298(16), 18S298-F8-003 (PIN 129531.00), 18S298-M3-004 (PIN 129531.00), 18S298-F3-003 (PIN 129635.00)

The resurfacing on S.R. 298 from U.S. 127 (S.R. 28) (L.M. 0.00) to near Jackie Drive (L.M. 2.70), including bridge expansion joint repair.

Project Length - 2.480 miles

Project No. STP/HSIP-392(7), 18S392-F8-002 (PIN 129635.00), 18S392-F3-002 (PIN 129635.00)

The resurfacing on S.R. 392 from U.S. 127 (S.R. 28) (L.M. 0.00) to near Old Mail Road (L.M. 1.90).

Project Length - 1.900 miles

Total Contract Length - 4.380 miles

Completion Time - On or before 9/30/2023 (See Special Provision 108B)

The DBE goal for this contract is 10%.

CUMBERLAND AND WHITE COUNTIES (Contract No.CNX038) Call No. 014

Project No. STP/HSIP-1(470), 18S001-F8-003 (PIN 129532.00), 18S001-M3-006 (PIN 129532.00), 18S001-F3-003 (PIN 129532.00)

The microsurfacing on U.S. 70 (S.R. 1) from west of Dorton Access Road (L.M. 16.29) to west of Bullard Road (L.M. 28.00), including bridge expansion joint repair and thin epoxy overlay.

Project Length - 11.360 miles

Project No. NH-111(123), 93S111-F8-003 (PIN 129543.00), 93S111-M3-006 (PIN 129543.00)

The microsurfacing on S.R. 111 from the Van Buren County line (L.M. 0.00) to near Shady Oak Road (L.M. 4.20), including bridge deck repair and thin epoxy overlay.

Project Length - 4.200 miles

Total Contract Length - 15.560 miles

Completion Time - On or before 9/30/2023

The DBE goal for this contract is 3%.

DAVIDSON COUNTY (Contract No.CNX114) Call No. 015

Project No. NH/HSIP-24(80), 19041-8281-14 (PIN 129226.00), 19041-3281-94 (PIN 129226.00)

The resurfacing on S.R. 24 from near Stones River Road (L.M. 21.90) to Highland View Drive (L.M. 23.83).

Project Length - 1.930 miles

Project No. STP-NH/HSIP-24(91), 19S024-F8-003 (PIN 131423.00), 19S024-F3-003 (PIN 131423.00)

The resurfacing on U.S. 70 (S.R. 24, Lebanon Pike) from Highland View Drive (L.M. 23.83) to the Wilson County line (L.M. 25.63).

Project Length - 1.800 miles

Total Contract Length - 3.730 miles

Completion Time - On or before 11/30/2023 (See Special Provision 108B)

The DBE goal for this contract is 9%.

DAVIDSON COUNTY (Contract No.CNX173) Call No. 016

Project No. 19I024-M3-012 (PIN 133601.00)

The installation of an overhead sign structure on I-24 EB at LM 12.01 (MM 44.0).

Project Length - 0.000 miles

Completion Time - On or before 2/29/2024 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No.CNX171) Call No. 017

Project No. 19S011-M8-003 (PIN 133365.00)

The resurfacing on U.S. 41 (S.R. 11) from the Sumner County line (L.M. 0.00) to the Robertson County line (L.M. 3.42).

Project Length - 3.420 miles

Completion Time - On or before 10/31/2023 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No.CNX174) Call No. 018

Project No. 19S155-M3-007 (PIN 103641.18)

The tunnel cleaning of the Thompson Lane Underpass on S.R. 155.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2024 (See Special Provision 108B)

DYER COUNTY (Contract No.CNX175) Call No. 019

Project No. HSIP-3(170), 23S003-M8-004 (PIN 132500.00), 23S003-F3-004 (PIN 132500.00)

The resurfacing on U.S. 51 (S.R. 3) from the Lauderdale County line (L.M. 0.00) to Ragen Levee Road (L.M. 6.20).

Project Length - 6.200 miles

Completion Time - On or before 10/31/2023

FENTRESS AND PICKETT COUNTIES (Contract No.CNX153) Call No. 020

Project No. 25S028-M8-006 (PIN 130541.00), HSIP-28(89), 25S028-F3-006 (PIN 130541.00)

The resurfacing on U.S. 127 (S.R. 28) from north of Joe York Road (L.M. 29.72) to the Pickett County line (L.M. 33.58).

Project Length - 3.860 miles

Project No. NH/HSIP-28(88), 69S028-F8-002 (PIN 130542.00), 69S028-F3-002 (PIN 130542.00)

The resurfacing on U.S. 127 (S.R. 28) from the Fentress County line (L.M. 0.00) to north of Joe Sells Road (L.M. 1.59).

Project Length - 1.590 miles

Total Contract Length - 5.450 miles

Completion Time - On or before 9/30/2023

FRANKLIN COUNTY (Contract No.CNX184) Call No. 021

Project No. 26455-3419-04 (PIN 124063.00)

The construction of a concrete I-beam bridge on Old Decherd Road over Wagner Creek (L.M. 0.25), including grading, drainage, and paving.

Project Length - 0.146 miles

Completion Time - On or before 8/31/2024

GILES COUNTY (Contract No.CNX177) Call No. 022

Project No. 28NMSC-S3-002 (PIN 109495.01)

The installation of a new 40' x 120' covered salt bin, roof only, located at 2375 Industrial Loop Road in Pulaski.

Project Length - 0.000 miles

Completion Time - On or before 8/31/2023

GILES AND LINCOLN COUNTIES (Contract No.CNX194) Call No. 023

Project No. STP/HSIP-110(8), 52S110-F8-003 (PIN 131425.00), 52S110-F3-003 (PIN 131425.00)

The resurfacing on S.R. 110 from S.R. 7 (L.M. 0.00) in Giles County to S.R. 274 (L.M. 8.61) in Lincoln County.

Project Length - 8.930 miles

Completion Time - On or before 10/15/2023 (See Special Provision 108B)

The DBE goal for this contract is 6%.

HAMILTON COUNTY (Contract No.CNX210) Call No. 024

Project No. NH-153(18), 33052-4259-04 (PIN 128766.01)

The slope stabilization on S.R. 153 near L.M. 7.10.

Project Length - 0.000 miles

Completion Time - On or before 10/31/2023

The DBE goal for this contract is 5%.

HAMILTON COUNTY (Contract No.CNX181) Call No. 025

Project No. 33PARK-M8-002 (PIN 123508.01)

The resurfacing on various routes in Harrison Bay State Park from L.M. 0.00 to L.M. 3.91.

Project Length - 3.910 miles

Project No. 33PARK-M8-003 (PIN 123508.02)

The full depth reclamation and paving on various routes in Harrison Bay State Park (Group Camp) from L.M. 0.00 to L.M. 0.61.

Project Length - 0.610 miles

Total Contract Length - 4.520 miles

Completion Time - On or before 9/30/2023

HAMILTON COUNTY (Contract No.CNX190) Call No. 026

Project No. 33SVAR-M3-003 (PIN 105739.18)

The tunnel cleaning of the McCallie Tunnel on U.S. 11 (U.S. 64, S.R. 2), the Stringers Ridge Tunnel on U.S. 127 (S.R. 8), and the Bachman Tubes on U.S. 41 (U.S. 76, S.R. 8).

Project Length - 0.000 miles

Completion Time - On or before 6/30/2024 (See Special Provision 108B)

HARDIN COUNTY (Contract No.CNX091) Call No. 027

Project No. BH-STP/HIP-128(29), 36010-3227-94 (PIN 123145.00)

The rehabilitation of the bridge on S.R. 128 over the Pickwick Dam (L.M. 0.84).

Project Length - 0.690 miles

Completion Time - On or before 8/31/2026 (See Special Provision 108B)

The DBE goal for this contract is 6%.

HAYWOOD AND TIPTON COUNTIES (Contract No.CNX191) Call No. 028

Project No. HSIP/PHSIP-180(12), 38010-3205-94 (PIN 130347.00)

The miscellaneous safety improvements on S.R. 180 from Saint Luke Road to near the bridge over Branch (L.M. 3.00 to L.M. 9.00).

Project Length - 6.000 miles

Project No. PHSIP-206(13), 84014-3221-94 (PIN 131290.00)

The miscellaneous safety improvements including resurfacing on S.R. 206 from Harris Road (L.M. 3.29) to near Old Memphis Road (L.M. 6.40).

Project Length - 3.110 miles

Total Contract Length - 9.110 miles

Completion Time - On or before 11/30/2023

The DBE goal for this contract is 8%.

HENRY COUNTY (Contract No.CNX215) Call No. 029

Project No. STP/HSIP-69(110), 40S069-F8-002 (PIN 127408.00), 40S069-F3-002 (PIN 127408.00)

The resurfacing on S.R. 69A from near Mays Bridge Road (L.M. 6.21) to S.R. 69 (L.M. 12.54).

Project Length - 6.330 miles

Completion Time - On or before 10/31/2023

The DBE goal for this contract is 6%.

HOUSTON COUNTY (Contract No.CNX203) Call No. 030

Project No. 42950-3507-04 (PIN 128747.00)

The construction of two concrete box bridges on a S.I.A. route serving Magnum Manufacturing, including grading, drainage, and paving.

Project Length - 0.042 miles

Completion Time - On or before 6/30/2024

HUMPHREYS COUNTY (Contract No.CNX118) Call No. 031

Project No. BR-HIP-1(462), 43S001-F3-005 (PIN 132077.02)

The construction of a concrete box beam bridge on U.S. 70 (S.R. 1) eastbound over Trace Creek (L.M. 6.53), including grading, drainage, and paving.

Project Length - 0.000 miles

Project No. ER-STP-1(478), 43S001-M3-003 (PIN 132077.00)

The construction of a concrete box beam bridge on U.S. 70 (S.R. 1) westbound over Trace Creek (L.M. 6.55), including grading, drainage, and paving.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 5/30/2025

The DBE goal for this contract is 9.5%.

HUMPHREYS COUNTY (Contract No.CNX170) Call No. 032

Project No. HSIP-1(415), 43003-4243-04 (PIN 129205.00), 43003-3243-94 (PIN 129205.00)

The resurfacing on U.S. 70 (S.R. 1) from the Benton County line (L.M. 0.00) to west of the Trace Creek bridge (L.M. 5.75).

Project Length - 5.750 miles

Completion Time - On or before 11/15/2023

HUMPHREYS COUNTY (Contract No.CNX151) Call No. 033

Project No. 43455-3433-04 (PIN 124444.00)

The construction of a concrete box beam bridge on Weed Lane over Blue Creek (L.M. 0.17), including grading, drainage, and paving.

Project Length - 1.860 miles

Completion Time - On or before 7/31/2024

HUMPHREYS COUNTY (Contract No.CNX086) Call No. 034

Project No. 43HPB1-S3-002 (PIN 109700.00)

The construction of a concrete box beam bridge on East Blue Creek Road over Blue Creek (L.M. 4.26), including grading, drainage, and paving.

Project Length - 0.074 miles

Project No. 43HPB1-S3-003 (PIN 109701.00)

The construction of a concrete box beam bridge on East Blue Creek Road over Blue Creek (L.M. 5.20), including grading, drainage, and paving.

Project Length - 0.104 miles

Total Contract Length - 0.178 miles

Completion Time - On or before 10/31/2024

JEFFERSON COUNTY (Contract No.CNX137) Call No. 035

Project No. STP-4500(31), 45945-3694-14 (PIN 104027.50)

The stream mitigation for Anderson Branch on the Bush Brothers property.

Project Length - 1.185 miles

Completion Time - On or before 4/30/2025

The DBE goal for this contract is 6%.

KNOX COUNTY (Contract No.CNX208) Call No. 036

Project No. HSIP-131(55), 47S131-M8-004 (PIN 130426.00), 47S131-F3-004 (PIN 130426.00), 47S131-M3-005 (PIN 130426.00)

The resurfacing on S.R. 131 from U.S. 11 (U.S. 70, S.R. 1) (L.M. 0.00) to near S.R. 162 (L.M. 3.07), including bridge expansion joint repair.

Project Length - 3.070 miles

Completion Time - On or before 9/30/2023 (See Special Provision 108B)

KNOX COUNTY (Contract No.CNX074) Call No. 037

Project No. R-STP/NH-115(29), 47026-3280-14 (PIN 100241.03)

The grading, drainage, construction of bridges and retaining walls, ITS, signals and paving on U.S. 129 (S.R. 115, Alcoa Highway) from Woodson Drive (L.M. 3.76) to Cherokee Trail interchange (L.M. 5.36).

Project Length - 1.750 miles

Completion Time - On or before 9/30/2027 (See Special Provision 108B)

The DBE goal for this contract is 10%.

KNOX COUNTY (Contract No.CNX158) Call No. 038

Project No. 47S001-M3-004 (PIN 103635.19)

The tunnel cleaning on the Henley Street Connector Tunnel on S.R. 1 and the SMARTFIX tunnel on S.R. 158 (James White Parkway).

Project Length - 0.000 miles

Completion Time - On or before 6/30/2024 (See Special Provision 108B)

LAUDERDALE COUNTY (Contract No.CNX213) Call No. 039

Project No. HSIP-3(163), 49S003-F3-003 (PIN 131814.00)

The miscellaneous safety improvements on U.S. 51 (S.R. 3) from near Pennington Road (L.M. 18.00) to near Industrial Road/Viar Road (L.M. 20.80).

Project Length - 2.800 miles

Project No. NH/HSIP-3(169), 49S003-F8-004 (PIN 131914.00), 49S003-F3-004 (PIN 131914.00)

The microsurfacing on U.S. 51 (S.R. 3) from Wilson Road (L.M. 15.72) to near S.R. 88 (L.M. 20.18).

Project Length - 4.460 miles

Total Contract Length - 7.260 miles

Completion Time - On or before 10/31/2023

The DBE goal for this contract is 7%.

LEWIS COUNTY (Contract No.CNX204) Call No. 040

Project No. HSIP-5100(34), 51945-3453-94 (PIN 128634.46)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 10/31/2023

LOUDON COUNTY (Contract No.CNX145) Call No. 041

Project No. HSIP-5300(32), 53945-3488-94 (PIN 128634.48)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2023

MACON COUNTY (Contract No.CNX149) Call No. 042

Project No. BRZE-5600(39), 56946-3432-94 (PIN 103937.00)

The construction of a concrete box bridge on Purtle Road over Puncheon Creek (L.M. 0.10), including grading, drainage and paving.

Project Length - 0.041 miles

Completion Time - On or before 5/31/2024

The DBE goal for this contract is 9%.

MARION COUNTY (Contract No.CNX212) Call No. 043

Project No. 58999-3606-04 (PIN 130987.00)

The construction of a new 40' x 120' covered salt bin located in Marion County at 520 TVA Road, Jasper, TN 37347

Project Length - 0.000 miles

Completion Time - On or before 10/31/2023

MARION COUNTY (Contract No.CNX179) Call No. 044

Project No. 58S027-M8-004 (PIN 129654.00), HSIP-27(57), 58S027-F3-004 (PIN 129654.00)

The resurfacing on U.S. 72 (S.R. 27) from near Lock and Dam Road (L.M. 6.42) to near Ketner Mill Lane (L.M. 12.47).

Project Length - 6.050 miles

Project No. STP-156(18), 58S156-F8-004 (PIN 127218.01)

The resurfacing on S.R. 156 over the CSXT railroad crossing (L.M. 18.60 to L.M. 18.80).

Project Length - 0.200 miles

Total Contract Length - 6.250 miles

Completion Time - On or before 9/30/2023

The DBE goal for this contract is 6%.

MAURY COUNTY (Contract No.CNX168) Call No. 045

Project No. HSIP-7(46), 60003-4223-04 (PIN 129507.00), 60003-3223-94 (PIN 129507.00)

The resurfacing on S.R. 7 from the Giles County line (L.M. 0.00) to near Rankin Drive (L.M. 11.11).

Project Length - 11.110 miles

Completion Time - On or before 10/31/2023 (See Special Provision 108B)

MCMINN COUNTY (Contract No.CNX069) Call No. 046

Project No. BR-STP-39(14), 54010-3218-94 (PIN 124089.00)

The construction of a concrete I-beam bridge on S.R. 39 over Middle Creek (L.M. 13.35), including grading, drainage, and paving.

Project Length - 0.209 miles

Completion Time - On or before 10/31/2024

The DBE goal for this contract is 10%.

MCNAIRY COUNTY (Contract No.CNX178) Call No. 047

Project No. STP/HSIP-57(80), 55008-8245-14 (PIN 129302.00), 55008-3245-94 (PIN 129302.00)

The resurfacing on S.R. 57 from the Hardeman County line (L.M. 0.00) to west of Luther Ingle Road (L.M. 12.00).

Project Length - 12.000 miles

Completion Time - On or before 11/15/2023

The DBE goal for this contract is 7%.

MEIGS COUNTY (Contract No.CNX157) Call No. 048

Project No. STP/HSIP-58(61), 61S058-F8-003 (PIN 129669.00), 61S058-F3-003 (PIN 129669.00)

The resurfacing on S.R. 58 from south of Polymer Drive (L.M. 15.34) to north of Z Street (L.M. 18.35).

Project Length - 3.010 miles

Completion Time - On or before 9/30/2023

The DBE goal for this contract is 9%.

MONROE COUNTY (Contract No.CNX150) Call No. 049

Project No. STP/HSIP-33(152), 62S033-F8-002 (PIN 133196.00), 62S033-F3-002 (PIN 133196.00)

The microsurfacing on U.S. 411 (S.R. 33) from the McMinn County line (L.M. 0.00) to near S.R. 68 (L.M. 5.60).

Project Length - 5.600 miles

Completion Time - On or before 9/30/2023

The DBE goal for this contract is 4%.

MONROE COUNTY (Contract No.CNX202) Call No. 050

Project No. 62999-3607-04 (PIN 117650.00)

The construction of a new 40' X 120' salt bin located at 119 Unicoi Church Road in Tellico Plains.

Project Length - 0.000 miles

Completion Time - On or before 10/31/2023

MONTGOMERY COUNTY (Contract No.CNX154) Call No. 051

Project No. STP/HSIP-149(17), 63S149-F8-004 (PIN 131436.00), 63S149-F3-004 (PIN 131436.00)

The resurfacing on S.R. 149 from the Stewart County line (L.M. 0.00) to east of Jarman Hollow Road (L.M. 7.33).

Project Length - 7.330 miles

Completion Time - On or before 10/31/2023 (See Special Provision 108B)

The DBE goal for this contract is 5%.

MORGAN COUNTY (Contract No.CNX143) Call No. 052

Project No. BR-STP/HIP-116(24), 65006-3220-94 (PIN 124514.00)

The construction of a concrete box bridge on S.R. 116 (Petros Highway) over Stockstill Creek (L.M. 2.60), including grading, drainage, and paving.

Project Length - 0.127 miles

Project No. BR-STP/HIP-116(25), 65006-3221-94 (PIN 124513.00)

The construction of a concrete box bridge on S.R. 116 (Petros Highway) over Stockstill Creek (L.M. 2.26), including grading, drainage, and paving.

Project Length - 0.059 miles

Total Contract Length - 0.186 miles

Completion Time - On or before 9/30/2024

The DBE goal for this contract is 9%.

MORGAN COUNTY (Contract No.CNX146) Call No. 053

Project No. HSIP-6500(42), 65945-3467-94 (PIN 128634.57)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2023

MORGAN COUNTY (Contract No.CNX147) Call No. 054

Project No. PHSIP-62(56), 65005-3239-94 (PIN 131297.00)

The miscellaneous safety improvements on S.R. 62 from near Chestnut Ridge Community Chapel Missionary Baptist Church (L.M. 5.10) to near Bart Woolum Road (L.M. 11.10).

Project Length - 6.000 miles

Project No. PHSIP-62(57), 65008-3267-94 (PIN 131298.00)

The miscellaneous safety improvements on S.R. 62 from near Island Ford Road (L.M. 12.50) to near Frank Owens Road (L.M. 17.50).

Project Length - 5.000 miles

Total Contract Length - 11.000 miles

Completion Time - On or before 9/30/2023

OVERTON COUNTY (Contract No.CNX180) Call No. 055

Project No. STP/HSIP-52(99), 67S052-F8-003 (PIN 124939.00), 67S052-F3-003 (PIN 124939.00)
The resurfacing on S.R. 52 from Roberts Street (L.M. 11.28) to east of S.R. 294 (East Main Street) (L.M. 12.32).
Project Length - 1.040 miles

Project No. 67S111-M8-002 (PIN 132863.00)
The resurfacing on S.R. 111 from S.R. 294 (L.M. 13.98) to south of Twin Oaks Road (L.M. 15.94).
Project Length - 1.960 miles

Project No. STP-294(7), 67S294-F8-002 (PIN 132861.00)
The resurfacing on S.R. 294 from S.R. 52 (L.M. 0.00) to S.R. 111 (L.M. 0.58).
Project Length - 0.580 miles

Total Contract Length - 3.580 miles
Completion Time - On or before 9/30/2023
The DBE goal for this contract is 6%.

ROANE COUNTY (Contract No.CNX199) Call No. 056

Project No. STP/HSIP-61(50), 73S061-F8-002 (PIN 131613.00), 73S061-F3-002 (PIN 131613.00)
The resurfacing on U.S. 27 (S.R. 61) from near U.S. 70 (S.R. 1) (L.M. 0.00) to near I-40 (L.M. 5.29).

Project Length - 5.290 miles
Completion Time - On or before 9/30/2023 (See Special Provision 108B)
The DBE goal for this contract is 7%.

ROBERTSON COUNTY (Contract No.CNX161) Call No. 057

Project No. STP-257(12), 74S257-F8-002 (PIN 131443.00)
The resurfacing on S.R. 257 from S.R. 49 (L.M. 0.00) to New Cut Road (L.M. 5.80).

Project Length - 5.490 miles
Completion Time - On or before 10/31/2023 (See Special Provision 108B)
The DBE goal for this contract is 6%.

SEQUATCHIE COUNTY (Contract No.CNX156) Call No. 058

Project No. STP-8(66), 77S008-F8-003 (PIN 132871.00)
The resurfacing on S.R. 8 from near S.R. 111 (L.M. 30.11) to the Van Buren County line (L.M. 33.45).

Project Length - 3.340 miles
Completion Time - On or before 9/30/2023
The DBE goal for this contract is 4.5%.

SEVIER COUNTY (Contract No.CNX206) Call No. 059

Project No. BRZ-7800(64), 78946-3418-94 (PIN 123826.00)

The construction of a concrete box beam bridge on Grassy Branch Road over the Middle Prong of Little Pigeon River (L.M. .020), including grading, drainage, and paving.

Project Length - 0.084 miles

Completion Time - On or before 7/31/2024

The DBE goal for this contract is 10%.

SULLIVAN COUNTY (Contract No.CNX197) Call No. 060

Project No. HSIP-126(23), 82085-4239-04 (PIN 126102.00), 82085-3239-94 (PIN 126102.00)

The resurfacing on S.R. 126 from near the Blountville By-pass (L.M. 16.48) to U.S. 11W (S.R. 1) (L.M. 23.36).

Project Length - 6.880 miles

Completion Time - On or before 9/30/2023 (See Special Provision 108B)

WASHINGTON COUNTY (Contract No.CNX200) Call No. 061

Project No. BR-STP/HIP-353(12), 90023-3225-94 (PIN 124660.00)

The construction of a concrete box bridge on S.R. 353 (Old S.R. 34) over Little Limestone Creek (L.M. 11.72), including grading, drainage, and paving.

Project Length - 0.137 miles

Completion Time - On or before 6/30/2024

The DBE goal for this contract is 9%.

WAYNE COUNTY (Contract No.CNX192) Call No. 062

Project No. 91NMSC-S3-002 (PIN 132202.00)

The construction of a 40' by 60' brine shed at 855 Savannah Highway in Waynesboro.

Project Length - 0.000 miles

Completion Time - On or before 10/31/2023

WHITE COUNTY (Contract No.CNX182) Call No. 063

Project No. 93S111-M3-002 (PIN 132458.00)

The construction of a small drainage structure on S.R. 111 at L.M. 15.76.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2023

WILLIAMSON COUNTY (Contract No.CNX201) Call No. 064

Project No. HSIP-46(42), 94S046-M8-002 (PIN 131451.00), 94S046-F3-002 (PIN 131451.00)

The resurfacing on S.R. 46 from the Natchez Trace Parkway (L.M. 12.00) to Green Chapel Road (L.M. 19.32).

Project Length - 7.320 miles

Completion Time - On or before 10/31/2023 (See Special Provision 108B)

WILLIAMSON COUNTY (Contract No.CNX167) Call No. 065

Project No. STP/HSIP-252(16), 94028-8222-14 (PIN 129485.00), 94028-3222-94 (PIN 129485.00)

The resurfacing on S.R. 252 from north of Raintree Parkway (L.M. 7.77) to near U.S. 31 (S.R. 6, Franklin Road) (L.M. 13.33).

Project Length - 5.560 miles

Completion Time - On or before 10/31/2023 (See Special Provision 108B)

The DBE goal for this contract is 9%.

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 65
Total Number of Projects - 118
Total Number of Counties - 95

Publication No. DT-1390-V

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED JUNE 2, 2023
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

ANDERSON COUNTY (Contract No.CNX209) Call No. 001

Project No. HSIP-9(119), 01S009-M8-005 (PIN 127108.00), 01S009-F3-005 (PIN 127108.00)

The resurfacing on U.S. 25W (S.R. 9) from near Longmire Road (L.M. 9.04) to near Lynwood Street (L.M. 12.00).

Project Length - 2.580 miles

Completion Time - On or before 10/31/2023 (See Special Provision 108B)

ANDERSON COUNTY (Contract No.CNX207) Call No. 002

Project No. NH/HSIP-95(17), 01S095-F8-002 (PIN 130413.00), 01S095-F3-002 (PIN 130413.00)

The resurfacing on S.R. 95 from near S.R. 62 (L.M. 3.25) to near S.R. 61 (L.M. 8.72).

Project Length - 5.470 miles

Completion Time - On or before 10/31/2023 (See Special Provision 108B)

The DBE goal for this contract is 7%.

BLOUNT COUNTY (Contract No.CNX084) Call No. 003

Project No. NH/HSIP-162(14), 05S162-F8-002 (PIN 129129.00), 05S162-F3-002 (PIN 129129.00)

The resurfacing on S.R. 162 from near U.S. 129 (S.R. 115) (L.M. 0.00) to near S.R. 33 (L.M. 2.54).

Project Length - 2.540 miles

Project No. HSIP-335(9), 05S335-M8-002 (PIN 130403.00), 05S335-F3-002 (PIN 130403.00)

The resurfacing on S.R. 335 from S.R. 334 (L.M. 6.33) to S.R. 33 (L.M. 10.49).

Project Length - 4.160 miles

Total Contract Length - 6.700 miles

Completion Time - On or before 10/31/2023 (See Special Provision 108B)

The DBE goal for this contract is 7%.

BRADLEY COUNTY (Contract No.CNX132) Call No. 004

Project No. STP/HSIP-40(43), 06006-8235-14 (PIN 130480.00), 06006-3235-94 (PIN 130480.00)
The resurfacing on U.S. 64 (S.R. 40) from U.S. 11 (U.S. 64, S.R. 2) (L.M. 0.00) to near McKamy Street (L.M. 1.15).
Project Length - 1.150 miles

Project No. NH/HSIP-2(290), 06S002-F8-003 (PIN 127227.00), 06S002-F3-003 (PIN 127227.00), 06S002-M3-004 (PIN 127227.00)
The resurfacing on U.S. 11 (S.R. 2) from near Boss Road (L.M. 6.20) to S.R. 40 (L.M. 8.89), including bridge expansion joint repair and thin epoxy overlay.
Project Length - 2.690 miles

Project No. STP/HSIP-74(12), 06S074-F8-002 (PIN 130483.00), 06010-3229-94 (PIN 130483.00)
The resurfacing on S.R. 74 from S.R. 311 (L.M. 12.73) to U.S. 64 (S.R. 40) (L.M. 13.87).
Project Length - 1.140 miles

Project No. STP-NH/HSIP-311(33), 06S311-F8-002 (PIN 130484.00), 06007-3246-94 (PIN 130484.00)
The resurfacing on S.R. 311 from S.R. 60 (L.M. 4.98) to S.R. 74 (L.M. 6.07).
Project Length - 1.090 miles

Total Contract Length - 6.070 miles
Completion Time - On or before 10/31/2023 (See Special Provision 108B)
The DBE goal for this contract is 9%.

BRADLEY AND HAMILTON COUNTIES (Contract No.CNX152) Call No. 005

Project No. 06S317-M8-002 (PIN 131756.00), HSIP-317(24), 06S317-F3-002 (PIN 131756.00)
The microsurfacing on S.R. 317 from the Hamilton County line (L.M. 0.00) to S.R. 60 (L.M. 3.59).
Project Length - 3.590 miles

Project No. 33S317-M8-004 (PIN 131755.00)
The microsurfacing on S.R. 317 from Wesleyan Road (L.M. 15.34) to the Bradley County line (L.M. 15.76).
Project Length - 0.420 miles

Total Contract Length - 4.010 miles
Completion Time - On or before 9/30/2023

CAMPBELL COUNTY (Contract No.CNX162) Call No. 006

Project No. 07S297-M8-003 (PIN 127070.00)
The resurfacing on S.R. 297 from near Elk Fork Road (L.M. 5.47) to near Lowwood Lane (L.M. 11.54).

Project Length - 6.070 miles
Completion Time - On or before 10/31/2023

GREENE COUNTY (Contract No.CNX196) Call No. 007

Project No. HSIP-70(35), 30S070-M8-004 (PIN 129126.00), 30S070-F3-004 (PIN 129126.00)
The resurfacing on S.R. 70 from near Allen Bridge Road (L.M. 9.98) to U.S. 11E (U.S. 321, S.R. 34) (L.M. 16.47).

Project Length - 6.490 miles
Completion Time - On or before 10/31/2023 (See Special Provision 108B)

GREENE AND HAMBLLEN COUNTIES (Contract No.CNX169) Call No. 008

Project No. HSIP-348(8), 30025-4243-04 (PIN 129144.00), 30025-3243-94 (PIN 129144.00)
The resurfacing on S.R. 348 from S.R. 340 (L.M. 0.00) to U.S. 11E (S.R. 34) (L.M. 12.07).
Project Length - 12.070 miles

Project No. STP-340(11), 32S340-F8-002 (PIN 131599.00)
The resurfacing on S.R. 340 from the Greene County line (L.M. 0.00) to S.R. 113 (Silver City Road) (L.M. 2.26).
Project Length - 2.260 miles

Total Contract Length - 14.330 miles
Completion Time - On or before 10/31/2023
The DBE goal for this contract is 8.5%.

HAMILTON COUNTY (Contract No.CNX186) Call No. 009

Project No. NH-I-24-3(102), 33I024-F8-007 (PIN 131735.00), 33I024-M3-008 (PIN 131735.00)
The replacement (Fast Track) of Portland Cement Concrete Pavement on I-24 from east of the I-124 ramps (L.M. 7.40) to east of Long Street (L.M. 8.14), including bridge expansion joint repair.

Project Length - 0.740 miles
Completion Time - On or before 4/30/2024 (See Special Provision 108B)
The DBE goal for this contract is 7%.

HARDEMAN COUNTY (Contract No.CNX193) Call No. 010

Project No. STP-57(77), 35005-8252-14 (PIN 127348.01)
The resurfacing on S.R. 57 from L.M. 11.24 to L.M. 11.38.
Project Length - 0.140 miles

Project No. STP/HSIP-125(20), 35009-4247-04 (PIN 127381.00), 35009-3247-94 (PIN 127381.00), 35009-4248-04 (PIN 127381.00)
The resurfacing on S.R. 125 from S.R. 57 (L.M. 3.21) to south of Robert Crowley Loop (L.M. 9.02), including thin epoxy overlay.
Project Length - 5.810 miles

Project No. STP/HSIP-125(23), 35S125-F8-004 (PIN 127417.00), 35S125-F3-004 (PIN 127417.00), 35S125-M3-005 (PIN 127417.00)
The resurfacing on S.R. 125 from north of Stevens Road (L.M. 9.02) to S.R. 18 (L.M. 19.73), including bridge expansion joint repairs.
Project Length - 10.710 miles

Total Contract Length - 16.660 miles
Completion Time - On or before 11/30/2023
The DBE goal for this contract is 7%.

HARDIN COUNTY (Contract No.CNX269) Call No. 011

Project No. 36S015-S8-004 (PIN 127397.00)

The resurfacing on U.S. 64 (S.R. 15) from near the Tennessee River Bridge (L.M. 6.73) to S.R. 128 (L.M. 7.46).

Project Length - 0.730 miles

Project No. 36S069-S8-006 (PIN 132956.00)

The resurfacing on S.R. 69 from near Freewill Lane (L.M. 20.61) to U.S. 64 (S.R. 15) (L.M. 22.62).

Project Length - 2.010 miles

Total Contract Length - 2.740 miles

Completion Time - On or before 11/15/2023

HENRY COUNTY (Contract No.CNX216) Call No. 012

Project No. NH/HSIP-54(50), 40003-8226-14 (PIN 129307.00), 40003-3226-94 (PIN 129307.00), 40003-4226-04 (PIN 129307.00)

The resurfacing on S.R. 54 from near S.R. 218 (L.M. 8.80) to near Ruff Street (L.M. 11.25), including bridge expansion joint repair.

Project Length - 2.440 miles

Completion Time - On or before 10/31/2023

The DBE goal for this contract is 7%.

JEFFERSON COUNTY (Contract No.CNX134) Call No. 013

Project No. STP/HSIP-113(26), 45010-8213-14 (PIN 129141.00), 45010-3213-94 (PIN 129141.00)

The resurfacing on S.R. 113 from U.S. 25W (U.S 70, S.R. 9) (L.M. 0.00) to U.S. 25E (S.R. 32) (L.M. 6.30).

Project Length - 5.945 miles

Completion Time - On or before 10/31/2023

The DBE goal for this contract is 8.5%.

MADISON COUNTY (Contract No.CNX217) Call No. 014

Project No. NH/HSIP-20(80), 57105-8227-14 (PIN 127421.00), 57105-4226-04 (PIN 127421.00), 57105-3227-94 (PIN 127421.00)

The resurfacing on U.S. 412 (S.R. 20) from near I-40 (L.M. 7.40) to U.S. 70 (S.R. 1) (L.M. 13.85), including bridge expansion joint repair and thin epoxy overlay.

Project Length - 6.450 miles

Project No. STP/HSIP-1(476), 57S001-F8-002 (PIN 127420.00), 57S001-F3-002 (PIN 127420.00)

The resurfacing on U.S. 70 (S.R. 1) from near Mobile Street (L.M. 16.05) to Whitehall Street (L.M. 18.36).

Project Length - 2.310 miles

Total Contract Length - 8.760 miles

Completion Time - On or before 12/15/2023

The DBE goal for this contract is 8.5%.

MCNAIRY COUNTY (Contract No.CNX268) Call No. 015

Project No. 55S015-S8-005 (PIN 133023.00)

The resurfacing on U.S. 64 (S.R. 15) from near Sandy Flat Road (L.M. 5.03) to near Westwood Circle (L.M. 10.00).

Project Length - 4.970 miles

Completion Time - On or before 11/15/2023

MONROE COUNTY (Contract No.CNX095) Call No. 016

Project No. STP/HSIP-2(273), 62003-8225-14 (PIN 129095.00), 62003-3225-94 (PIN 129095.00)

The resurfacing on U.S. 11 (S.R. 2) from the McMinn County line (L.M. 0.00) to near S.R. 322 (L.M. 3.66).

Project Length - 3.660 miles

Project No. 62S068-M8-004 (PIN 122471.00)

The resurfacing on S.R. 68 from near U.S. 11 (S.R. 2) (L.M. 3.00) to near Avalon Drive (L.M. 11.10).

Project Length - 8.100 miles

Project No. 62S307-M8-002 (PIN 130430.00)

The resurfacing on S.R. 307 from the McMinn County line (L.M. 0.00) to S.R. 68 (L.M. 2.46).

Project Length - 2.460 miles

Total Contract Length - 14.220 miles

Completion Time - On or before 10/31/2023 (See Special Provision 108B)

The DBE goal for this contract is 8%.

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 16
Total Number of Projects - 52
Total Number of Counties - 14

Publication No. DT-1390-V

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED JUNE 23, 2023
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

ANDERSON COUNTY (Contract No.CNX253) Call No. 001

Project No. 01S330-M8-002 (PIN 130433.00)

The resurfacing on S.R. 330 from the Roane County line (L.M. 0.00) to S.R. 116 (L.M. 8.76).

Project Length - 8.760 miles

Completion Time - On or before 10/31/2023

BEDFORD COUNTY (Contract No.CNX255) Call No. 002

Project No. PHSIP-2006(10), 02036-3606-94 (PIN 131281.00)

The miscellaneous safety improvements on Sims Road/West Lane Street from Coble Road to Baker Street in Shelbyville.

Project Length - 2.680 miles

Completion Time - On or before 12/31/2023

BENTON, CHEATHAM, AND RHEA COUNTIES (Contract No.CNX261) Call No. 003

Project No. 03S069-S3-002 (PIN 129736.39)

The signal upgrades on U.S. 641 (S.R. 69) at the intersection of U.S. 70W (S.R. 391) in Camden (L.M. 15.07).

Project Length - 0.060 miles

Project No. 11S249-S3-002 (PIN 129736.38)

The signal upgrades on S.R. 249 (East Kingston Springs Road) at the intersection of Harpeth View Trail in Kingston Springs (L.M. 0.65).

Project Length - 0.040 miles

Project No. 72S029-S3-002 (PIN 129736.35)

The signal upgrades at 6 intersections on U.S. 27 (S.R. 29) from Walmart Drive (L.M. 2.88) to White Oak Road (L.M. 9.09) in Dayton.

Project Length - 6.210 miles

Total Contract Length - 6.310 miles

Completion Time - On or before 4/30/2024

BLEDSOE COUNTY (Contract No.CNX188) Call No. 004

Project No. 04945-3453-04 (PIN 130129.00)

The grading, drainage, and paving on a S.I.A. route serving Project Protein.

Project Length - 0.524 miles

Completion Time - On or before 7/31/2024

BRADLEY, COFFEE, CUMBERLAND, DEKALB, FRANKLIN, HAMILTON, JACKSON, MARION, MCMINN, OVERTON, POLK, PUTNAM, AND RHEA COUNTIES (Contract No.CNX230) Call No. 005

Project No. R2SVAR-M8-037 (PIN 133489.00)

The crack sealing at various locations on various State Routes.

Project Length - 0.000 miles

Completion Time - On or before 10/31/2023 (See Special Provision 108B)

BRADLEY, COFFEE, GRUNDY, HAMILTON, MARION, AND MCMINN COUNTIES (Contract No.CNX270) Call No. 006

Project No. NH-I-098-2(19), R2IMSC-F3-002 (PIN 103755.07)

The Chattanooga SmartWay Intelligent Transportation System (ITS) Maintenance (2023 - 2026).

Project Length - 0.000 miles

Completion Time - On or before 8/31/2026 (See Special Provision 108B)

BRADLEY AND POLK COUNTIES (Contract No.CNX232) Call No. 007

Project No. 06S313-M8-002 (PIN 131775.00), HSIP-313(6), 06S313-F3-002 (PIN 131775.00)

The resurfacing on S.R. 313 from S.R. 74 (L.M. 0.00) to the Polk County line (L.M. 6.01).

Project Length - 6.010 miles

Project No. 70S313-M8-002 (PIN 131780.00), HSIP-313(7), 70S313-F3-002 (PIN 131780.00)

The resurfacing on S.R. 313 from the Bradley County line (L.M. 0.00) to U.S. 411 (S.R. 33) (L.M. 1.78).

Project Length - 1.780 miles

Total Contract Length - 7.790 miles

Completion Time - On or before 10/31/2023

CARTER COUNTY (Contract No.CNX222) Call No. 008

Project No. HSIP-143(8), 10S143-M8-003 (PIN 131609.00), 10S143-F3-003 (PIN 131609.00)

The resurfacing on S.R. 143 from near Roane Mountain State Park (L.M. 7.55) to U.S. 19E (S.R. 37) (L.M. 12.64).

Project Length - 5.090 miles

Completion Time - On or before 10/31/2023

The DBE goal for this contract is 9%.

COCKE COUNTY (Contract No.CNX223) Call No. 009

Project No. HSIP-35(81), 15S035-M8-002 (PIN 130396.00), 15S035-F3-002 (PIN 130396.00), 15S035-M3-003 (PIN 130396.00)

The resurfacing on U.S. 321 (S.R. 35) from near Old S.R. 35 (L.M. 4.72) to near Cloud Way (L.M. 9.48), including bridge expansion joint repair.

Project Length - 4.760 miles

Completion Time - On or before 10/31/2023

COFFEE COUNTY (Contract No.CNX242) Call No. 010

Project No. 16S053-M8-002 (PIN 129614.00), HSIP-53(63), 16S053-F3-002 (PIN 129614.00)

The resurfacing on S.R. 53 from north of Hideout Road (L.M. 4.93) to the Cannon County line (L.M. 11.06).

Project Length - 6.130 miles

Completion Time - On or before 10/31/2023

CUMBERLAND COUNTY (Contract No.CNX110) Call No. 011

Project No. BR-NH-1(386), 18002-3233-94 (PIN 124052.00)

The construction of a concrete Bulb-Tee beam bridge on U.S. 70 (S.R. 1) over the Obed River, (L.M. 12.72), including grading, drainage, and paving.

Project Length - 0.231 miles

Completion Time - On or before 10/31/2024

The DBE goal for this contract is 8%.

DAVIDSON COUNTY (Contract No.CNX090) Call No. 012

Project No. HSIP-1(467), 19S001-F3-008 (PIN 125526.18)

The construction of pedestrian facilities on U.S. 41 (U.S. 70, S.R. 1, Murfreesboro Road) from Division Street (L.M. 18.35) to Menzler Road (L.M. 20.43) in Nashville.

Project Length - 2.080 miles

Completion Time - On or before 6/30/2024 (See Special Provision 108B)

The DBE goal for this contract is 10%.

DAVIDSON COUNTY (Contract No.CNX248) Call No. 013

Project No. NH/HSIP-155(35), 19S155-F8-006 (PIN 133364.00), 19S155-F3-006 (PIN 133364.00), 19S155-M3-009 (PIN 133364.00)

The resurfacing on S.R. 155 from I-65 (L.M. 15.22) to near Brick Church Pike (L.M. 16.80), including bridge deck and expansion joint repair.

Project Length - 1.580 miles

Completion Time - On or before 11/30/2023 (See Special Provision 108B)

The DBE goal for this contract is 6.5%.

DAVIDSON COUNTY (Contract No.CNX267) Call No. 014

Project No. NH-11(81), 19028-3251-14 (PIN 105766.02)

The widening of U.S. 31A (S.R. 11, Nolensville Pike) from north of the Mill Creek bridge (L.M. 1.72) to S.R. 254 (Old Hickory Boulevard) (L.M. 4.24), including bridges, retaining walls, signals and lighting.

Project Length - 2.530 miles

Completion Time - On or before 5/30/2027 (See Special Provision 108B)

The DBE goal for this contract is 10%.

DAVIDSON COUNTY (Contract No.CNX259) Call No. 015

Project No. 19005-4168-04 (PIN 124209.01)

The repair of the bridge on I-40 over I-65 and the I-65 ramp (L.M. 16.14).

Project Length - 0.000 miles

Project No. 19013-4131-04 (PIN 130872.00)

The repair of the bridges on I-65 over Arthur Avenue (L.M. 8.80).

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 2/28/2024 (See Special Provision 108B)

DEKALB COUNTY (Contract No.CNX231) Call No. 016

Project No. 21S056-M8-003 (PIN 129632.00), HSIP-56(100), 21S056-F3-003 (PIN 129632.00)

The resurfacing on S.R. 56 from East Bryant Street (L.M. 7.52) to near East Church Street (L.M. 8.02).

Project Length - 0.500 miles

Project No. 21S056-M8-004 (PIN 132848.00), HSIP-56(101), 21S056-F3-004 (PIN 132848.00)

The resurfacing on Old S.R. 56 from south of County House Road (L.M. 3.94) to south of South College Street (L.M. 5.88).

Project Length - 1.940 miles

Project No. 21S146-M8-002 (PIN 129633.00), HSIP-146(9), 21S146-F3-002 (PIN 129633.00)

The resurfacing on S.R. 146 from south of Summers Lane (L.M. 5.47) to S.R. 26 (L.M. 7.96).

Project Length - 2.490 miles

Total Contract Length - 4.930 miles

Completion Time - On or before 10/31/2023

The DBE goal for this contract is 9%.

DICKSON AND MONTGOMERY COUNTIES (Contract No.CNX266) Call No. 017

Project No. HSIP-235(15), 22S235-M8-002 (PIN 131424.00), 22S235-F3-002 (PIN 131424.00)

The resurfacing on S.R. 235 from S.R. 49 (L.M. 10.22) to the Montgomery County line (L.M. 16.40).

Project Length - 6.180 miles

Project No. HSIP-235(16), 63S235-M8-002 (PIN 131437.00), 63S235-F3-002 (PIN 131437.00)

The resurfacing on S.R. 235 from the Dickson County line (L.M. 0.00) to S.R. 13 (L.M. 4.46).

Project Length - 4.460 miles

Total Contract Length - 10.640 miles

Completion Time - On or before 11/30/2023

FAYETTE COUNTY (Contract No.CNX239) Call No. 018

Project No. HSIP-193(12), 24029-3208-94 (PIN 130311.00)

The miscellaneous safety improvements including resurfacing on S.R. 193 from near Murrell Road (L.M. 7.50) to near S.R. 195 (L.M. 11.00).

Project Length - 3.500 miles

Completion Time - On or before 11/30/2023

The DBE goal for this contract is 5%.

FRANKLIN COUNTY (Contract No.CNX237) Call No. 019

Project No. 26S016-M8-003 (PIN 129551.00), HSIP-16(69), 26S016-F3-003 (PIN 129551.00)

The resurfacing on U.S. 41A (S.R. 16) from south of S.R. 50 (L.M. 11.33) to U.S. 64 (U.S. 41A, S.R. 15) (L.M. 12.95).

Project Length - 1.620 miles

Completion Time - On or before 10/31/2023 (See Special Provision 108B)

The DBE goal for this contract is 10%.

FRANKLIN COUNTY (Contract No.CNX184) Call No. 020

Project No. 26455-3419-04 (PIN 124063.00)

The construction of a concrete I-beam bridge on Old Decherd Road over Wagner Creek (L.M. 0.25), including grading, drainage, and paving.

Project Length - 0.146 miles

Completion Time - On or before 10/31/2024

GIBSON COUNTY (Contract No.CNX218) Call No. 021

Project No. NH-5(116), 27002-8232-14 (PIN 127347.01)

The resurfacing on U.S. 45W (S.R. 5) from L.M. 9.02 to L.M. 9.16.

Project Length - 0.140 miles

Project No. STP/HSIP-5(120), 27S005-F8-002 (PIN 123895.00), 27S005-F3-002 (PIN 123895.00)

The resurfacing on U.S. 45W (S.R. 5) from near S.R. 367 (South College Street) (L.M. 11.64) to near S.R. 367 (North College Street) (L.M. 17.17).

Project Length - 5.530 miles

Total Contract Length - 5.670 miles

Completion Time - On or before 12/21/2023

The DBE goal for this contract is 9%.

GILES COUNTY (Contract No.CNX228) Call No. 022

Project No. BR-STP-11(98), 28005-3217-94 (PIN 124319.00)

The construction of a concrete Bulb-Tee beam bridge on U.S. 31A (S.R. 11) over Pigeon Roost Creek (L.M. 23.38), including grading, drainage, and paving.

Project Length - 0.108 miles

Completion Time - On or before 10/31/2024

The DBE goal for this contract is 9%.

GILES COUNTY (Contract No.CNX265) Call No. 023

Project No. HSIP-11(120), 28S011-M8-002 (PIN 132831.00), 28S011-F3-002 (PIN 132831.00)

The resurfacing on S.R. 11 from the Alabama State line (L.M. 0.00) to north of Charlie Davis Road (L.M. 7.08).

Project Length - 7.080 miles

Completion Time - On or before 11/30/2023 (See Special Provision 108B)

The DBE goal for this contract is 7%.

GRAINGER, KNOX, AND UNION COUNTIES (Contract No.CNX195) Call No. 024

Project No. 29S061-M8-002 (PIN 130418.00)

The resurfacing on S.R. 61 from the Knox County line (L.M. 0.00) to U.S. 11W (S.R. 1) (L.M. 1.64).

Project Length - 1.640 miles

Project No. 47S061-M8-002 (PIN 130417.00)

The resurfacing on S.R. 61 from the Union County line (L.M. 0.00) to the Grainger County line (L.M. 0.48).

Project Length - 0.480 miles

Project No. 87S061-M8-002 (PIN 129167.00)

The resurfacing on S.R. 61 from near S.R. 131 (L.M. 15.65) to the Knox County line (L.M. 19.82).

Project Length - 4.170 miles

Total Contract Length - 6.290 miles

Completion Time - On or before 10/31/2023

HAMILTON COUNTY (Contract No.CNX235) Call No. 025

Project No. HSIP-312(21), 33S312-M8-003 (PIN 126593.00), 33S312-F3-003 (PIN 126593.00)

The resurfacing on S.R. 312 from S.R. 60 (L.M. 0.00) to south of Henry Road (L.M. 6.85).

Project Length - 6.850 miles

Completion Time - On or before 10/31/2023

HAMILTON COUNTY (Contract No.CNX238) Call No. 026

Project No. 33S029-M8-003 (PIN 127232.00)

The resurfacing on U.S. 27 (S.R. 29) from north of Morrison Springs Road (L.M. 6.06) to north of S.R. 153 (L.M. 11.55).

Project Length - 5.490 miles

Completion Time - On or before 11/30/2023 (See Special Provision 108B)

HANCOCK COUNTY (Contract No.CNX224) Call No. 027

Project No. HSIP-63(70), 34S063-M8-002 (PIN 129153.00), 34S063-F3-002 (PIN 129153.00)

The resurfacing on S.R. 63 from the Claiborne County line (L.M. 0.00) to near Mulberry Gap Road (L.M. 10.90).

Project Length - 10.900 miles

Completion Time - On or before 10/31/2023

HAWKINS COUNTY (Contract No.CNX256) Call No. 028

Project No. 37ACOU-S3-002 (PIN 133687.00)

The resurfacing on a S.I.A. route serving Symmco, on Phipps Bend Road from U.S. 11W (S.R. 1) to River Road.

Project Length - 1.890 miles

Completion Time - On or before 10/31/2023

HAYWOOD COUNTY (Contract No.CNX249) Call No. 029

Project No. HSIP-179(14), 38S179-M8-004 (PIN 127391.00), 38S179-F3-004 (PIN 127391.00)

The full depth reclamation and paving on S.R. 179 from U.S. 70 (U.S. 79, S.R. 1) (L.M. 4.27) to S.R. 76 (L.M. 12.36).

Project Length - 8.090 miles

Completion Time - On or before 7/31/2024 (See Special Provision 108B)

The DBE goal for this contract is 4%.

HAYWOOD COUNTY (Contract No.CNX250) Call No. 030

Project No. 38I040-S8-005 (PIN 132477.00)

The resurfacing on I-40 from near S.R. 19 (L.M. 16.64) to near Hawkins Lane (L.M. 23.89).

Project Length - 7.250 miles

Completion Time - On or before 10/15/2024 (See Special Provision 108B)

KNOX COUNTY (Contract No.CNX225) Call No. 031

Project No. HSIP-331(9), 47S331-F3-003 (PIN 131535.00)

The miscellaneous safety improvements on S.R. 331 from near Boruff Road (L.M. 10.00) to near Casselberry Lane (L.M. 12.00).

Project Length - 2.000 miles

Completion Time - On or before 11/30/2023

KNOX COUNTY (Contract No.CNX241) Call No. 032

Project No. 47I040-M3-008 (PIN 119729.02)

The repair of the bridge on I-40 over U.S. 11E (U.S. 70, S.R. 9, Asheville Highway) (L.M. 25.09).

Project Length - 0.000 miles

Completion Time - On or before 9/30/2023 (See Special Provision 108B)

LAWRENCE COUNTY (Contract No.CNX229) Call No. 033

Project No. 50455-3428-04 (PIN 124460.00)

The construction of a concrete Bulb-Tee beam bridge on Busby Road over Shoal Creek (L.M. 6.24), including grading, drainage, retaining wall, and paving.

Project Length - 0.288 miles

Completion Time - On or before 10/31/2024

MARION COUNTY (Contract No.CNX258) Call No. 034

Project No. 58946-3407-04 (PIN 128969.00)

The full depth reclamation and paving on a S.I.A. route serving Valmont Industries and Mueller Water Products, including miscellaneous safety improvements, bridge deck repair, and thin epoxy overlay.

Project Length - 2.422 miles

Completion Time - On or before 11/30/2023 (See Special Provision 108B)

MCMINN AND MEIGS COUNTIES (Contract No.CNX245) Call No. 035

Project No. HSIP-305(15), 54S305-M8-002 (PIN 122068.00), 54S305-F3-002 (PIN 122068.00)

The resurfacing on S.R. 305 from near I-75 (L.M. 4.89) to the Meigs County line (L.M. 12.47).

Project Length - 7.580 miles

Project No. 61S305-M8-002 (PIN 113355.00)

The resurfacing on S.R. 305 from the McMinn County line (L.M. 0.00) to south of S.R. 68 (L.M. 1.27).

Project Length - 1.270 miles

Total Contract Length - 8.850 miles

Completion Time - On or before 10/31/2023

MEIGS COUNTY (Contract No.CNX243) Call No. 036

Project No. HSIP-304(14), 61S304-M8-002 (PIN 130548.00), 61S304-F3-002 (PIN 130548.00)

The resurfacing on S.R. 304 from S.R. 58 (L.M. 0.00) to near S.R. 68 (L.M. 8.78).

Project Length - 8.780 miles

Completion Time - On or before 10/31/2023

MEIGS COUNTY (Contract No.CNX263) Call No. 037

Project No. HSIP-6100(25), 61945-3459-94 (PIN 128634.54)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 10/31/2023

The DBE goal for this contract is 12%.

PUTNAM COUNTY (Contract No.CNX244) Call No. 038

Project No. HSIP-96(72), 71S096-M8-003 (PIN 129541.00), 71S096-F3-003 (PIN 129541.00)

The resurfacing on S.R. 96 from U.S. 70N (S.R. 24) (L.M. 0.04) to the Jackson County line (L.M. 6.53).

Project Length - 6.490 miles

Completion Time - On or before 10/31/2023

RHEA COUNTY (Contract No.CNX219) Call No. 039

Project No. 72S029-M8-003 (PIN 130547.00), 72S029-M3-004 (PIN 130547.00)

The resurfacing on U.S. 27 (S.R. 29) from north of Payne Lane (L.M. 11.03) to near Bradley Street (L.M. 14.56), including bridge expansion joint repair.

Project Length - 3.530 miles

Completion Time - On or before 10/31/2023 (See Special Provision 108B)

ROANE COUNTY (Contract No.CNX198) Call No. 040

Project No. 73100-3132-04 (PIN 130034.00)

The interchange lighting on I-40 (U.S. 27) at U.S. 27 (S.R. 61) (L.M. 5.21 - L.M. 5.59).

Project Length - 0.445 miles

Completion Time - On or before 8/31/2024

RUTHERFORD COUNTY (Contract No.CNX252) Call No. 041

Project No. HSIP-96(71), 75S096-M8-004 (PIN 131446.00), 75S096-F3-004 (PIN 131446.00), 75S096-M3-005 (PIN 131446.00)

The resurfacing on S.R. 96 from S.R. 268 (L.M. 16.73) to S.R. 266 (L.M. 20.51), including bridge expansion joint repairs.

Project Length - 3.780 miles

Completion Time - On or before 11/30/2023 (See Special Provision 108B)

RUTHERFORD COUNTY (Contract No.CNX092) Call No. 042

Project No. HSIP-I-24-2(187), 75I024-F3-004 (PIN 131812.00)

The miscellaneous safety improvements on I-24 near MM 95 (L.M. 31.80 - 32.01).

Project Length - 0.210 miles

Completion Time - On or before 12/31/2023 (See Special Provision 108B)

SHELBY COUNTY (Contract No.CNX246) Call No. 043

Project No. HSIP/PHSIP-57(61), 79027-3218-94 (PIN 118660.00)

The improvement of the intersection on U.S. 72 (S.R. 57) at Brookfield Avenue (L.M. 7.93), including grading, drainage, and paving.

Project Length - 0.075 miles

Completion Time - On or before 6/30/2024 (See Special Provision 108B)

The DBE goal for this contract is 10.5%.

SHELBY COUNTY (Contract No.CNX214) Call No. 044

Project No. NH/HSIP-175(29), 79040-8239-14 (PIN 130277.00), 79040-3239-94 (PIN 130277.00)

The resurfacing on S.R. 175 from near U.S. 78 (S.R. 4, Lamar Avenue) (L.M. 12.00) to east of Riverdale Road (L.M. 15.77).

Project Length - 3.770 miles

Completion Time - On or before 7/31/2024 (See Special Provision 108B)

The DBE goal for this contract is 10.5%.

SUMNER COUNTY (Contract No.CNX205) Call No. 045

Project No. BR-STP-174(27), 83027-3221-94 (PIN 124717.00)

The construction of a concrete I-beam bridge on S.R. 174 (Old U.S. 31 East) over Little Trammel Creek (L.M. 39.41), including grading, drainage, and paving.

Project Length - 0.183 miles

Completion Time - On or before 11/30/2024

The DBE goal for this contract is 6%.

UNION COUNTY (Contract No.CNX234) Call No. 046

Project No. HSIP-8700(20), 87945-3450-94 (PIN 128634.75)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2023

The DBE goal for this contract is 10%.

VAN BUREN COUNTY (Contract No.CNX236) Call No. 047

Project No. HSIP-285(11), 88S285-M8-003 (PIN 132872.00), 88S285-F3-003 (PIN 132872.00)

The resurfacing on S.R. 285 from S.R. 30 (L.M. 7.29) to the Bledsoe County line (L.M. 16.26).

Project Length - 8.970 miles

Completion Time - On or before 10/31/2023

WAYNE COUNTY (Contract No.CNX233) Call No. 048

Project No. 91S203-M8-003 (PIN 131447.00)

The resurfacing on S.R. 203 from the Hardin County line (L.M. 0.00) to west of Cromwell Ridge Road (L.M. 7.00).

Project Length - 7.000 miles

Completion Time - On or before 11/30/2023

WEAKLEY COUNTY (Contract No.CNX254) Call No. 049

Project No. STP/HSIP-431(20), 92S431-F8-002 (PIN 126323.00), 92S431-F3-002 (PIN 126323.00)

The resurfacing on S.R. 431 from Central Street (L.M. 3.06) to the Obion County line (L.M. 9.42).

Project Length - 6.360 miles

Completion Time - On or before 12/21/2023

The DBE goal for this contract is 8.5%.

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 49
Total Number of Projects - 88
Total Number of Counties - 42

Publication No. DT-1390-V

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED AUGUST 4, 2023
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No.CNX264) Call No. 001

Project No. R4BVAR-M3-039 (PIN 133866.00)

The on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2024 (See Special Provision 108B)

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 1
Total Number of Projects - 1
Total Number of Counties - 21

Publication No. DT-1390-V

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED AUGUST 18, 2023
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

JEFFERSON COUNTY (Contract No.CNX909) Call No. 001

Project No. STP-4500(31), 45945-3694-14 (PIN 104027.50)

The stream mitigation for Anderson Branch on the Bush Brothers property.

Project Length - 1.185 miles

Completion Time - On or before 6/30/2025

The DBE goal for this contract is 6%.

SHELBY COUNTY (Contract No.CNX901) Call No. 002

Project No. 79947-4111-04 (PIN 083453.01)

The repair of the bridge on Shady Grove Road over I-240 (L.M. 1.48).

Project Length - 0.000 miles

Completion Time - On or before 8/31/2024 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLLEN,
HANCOCK, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER,
SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNX292) Call No. 003

Project No. R1BVAR-M3-030 (PIN 114543.13)

The on-call cable barrier repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 12/31/2024 (See Special Provision 108B)

BEDFORD COUNTY (Contract No.CNX315) Call No. 004

Project No. 02ACOU-S3-002 (PIN 132283.01)

The grading, drainage, and paving on a S.I.A. route serving Project Cardinal.

Project Length - 0.182 miles

Completion Time - On or before 5/31/2024 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, MARSHALL, MAURY,
ROBERTSON, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNX313)
Call No. 005

Project No. R3BVAR-M3-038 (PIN 133979.00)

The replacement of flat sheet signs on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 10/31/2024 (See Special Provision 108B)

BENTON COUNTY (Contract No.CNX304) Call No. 006

Project No. HSIP-300(35), 03945-3494-94 (PIN 128634.02)
The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles
Completion Time - On or before 4/30/2024

BENTON, CROCKETT, DECATUR, DYER, FAYETTE, HAYWOOD, HENDERSON, MADISON, OBION, SHELBY, AND TIPTON COUNTIES (Contract No.CNX273) Call No. 007

Project No. R4BVAR-M3-038 (PIN 114546.13)
The on-call cable barrier repair on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 12/31/2024 (See Special Provision 108B)

BLOUNT COUNTY (Contract No.CNX308) Call No. 008

Project No. NH-115(65), 05005-3249-14 (PIN 101651.04)
The grading, drainage, construction of bridges, retaining walls and paving on U.S. 129 (S.R. 115) from proposed interchange at Tyson Boulevard to existing U.S. 129 (S.R. 115) at South Singleton Station Road.

Project Length - 2.038 miles
Completion Time - On or before 10/31/2027 (See Special Provision 108B)
The DBE goal for this contract is 9.5%.

BLOUNT AND KNOX COUNTIES (Contract No.CNX274) Call No. 009

Project No. NH-I-098-1(20), 98100-3111-44 (PIN 124131.00)
The expansion of the Smartway Intelligent Transportation System (ITS) on I-140 from MM 2 in Knox County to U.S. 129 (S.R. 115, Alcoa Highway, Exit 11) in Blount County.

Project Length - 9.200 miles
Completion Time - On or before 4/30/2025
The DBE goal for this contract is 5%.

BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MARION, PUTNAM, AND SEQUATCHIE COUNTIES (Contract No.CNX312) Call No. 010

Project No. R2BVAR-M3-024 (PIN 114544.13)
The on-call cable barrier repair on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 12/31/2024 (See Special Provision 108B)

CAMPBELL COUNTY (Contract No.CNX275) Call No. 011

Project No. 07I075-M3-012 (PIN 130815.00)
The slope stabilization on I-75 SB near MM 148.9.

Project Length - 0.000 miles
Completion Time - On or before 5/31/2024 (See Special Provision 108B)

CAMPBELL COUNTY (Contract No.CNX276) Call No. 012

Project No. 07S009-S3-005 (PIN 129736.32)

The signal upgrades on U.S. 25W (S.R.9) at the intersection of Eagle Bluff Road in Jacksboro (L.M. 29.30).

Project Length - 0.000 miles

Completion Time - On or before 12/15/2023

CARROLL COUNTY (Contract No.CNX279) Call No. 013

Project No. 09S022-S8-006 (PIN 133150.00)

The resurfacing on S.R. 22 from the Henderson County line (L.M. 0.00) to near Weatherford Street (L.M. 4.48).

Project Length - 4.480 miles

Completion Time - On or before 7/31/2024

CARROLL COUNTY (Contract No.CNX281) Call No. 014

Project No. 09S077-S8-004 (PIN 132667.00)

The resurfacing on S.R. 77 from near McLemoresville Road (L.M. 5.80) to the S.R. 22 Bypass (L.M. 13.92).

Project Length - 8.120 miles

Completion Time - On or before 7/31/2024

CARTER COUNTY (Contract No.CNX277) Call No. 015

Project No. 10S091-S3-003 (PIN 129736.30)

The signal upgrades on U.S. 321 at the intersection of Hudson Drive in Elizabethton (L.M. 5.31).

Project Length - 0.010 miles

Completion Time - On or before 12/15/2023

CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, LAWRENCE, MARSHALL, MAURY,
MONTGOMERY, ROBERTSON, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON COUNTIES
(Contract No.CNX272) Call No. 016

Project No. R3BVAR-M3-037 (PIN 114547.13)

The on-call cable barrier repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 12/31/2024 (See Special Provision 108B)

COFFEE COUNTY (Contract No.CNX309) Call No. 017

Project No. BR-STP/HIP-2(260), 16004-3208-94 (PIN 101980.01)

The construction of a welded steel plate girder bridge on U.S. 41 (S.R. 2) over I-24 (L.M. 8.23), including grading, drainage, and paving.

Project Length - 0.359 miles

Completion Time - On or before 5/31/2025 (See Special Provision 108B)

The DBE goal for this contract is 8.5%.

COFFEE COUNTY (Contract No.CNX247) Call No. 018

Project No. STP/NH-55(6), 16009-3242-14 (PIN 101589.01)

The grading, drainage, construction of a concrete box beam bridge, lighting, signals and paving on S.R. 55 from First Avenue (L.M. 1.95) to U.S. 41A (S.R. 16, N. Jackson Street) (L.M. 2.59) in Tullahoma.

Project Length - 0.635 miles

Completion Time - On or before 4/30/2026 (See Special Provision 108B)

The DBE goal for this contract is 8%.

CROCKETT COUNTY (Contract No.CNX283) Call No. 019

Project No. 17S020-S8-003 (PIN 132671.00)

The resurfacing with hot in-place recycling on U.S. 412 (S.R. 20) from Birmingham/Lyons Road (L.M. 8.23) to U.S. 70 (U.S. 79, S.R. 76) (L.M. 17.64).

Project Length - 9.410 miles

Completion Time - On or before 9/30/2024

DEKALB COUNTY (Contract No.CNX310) Call No. 020

Project No. HSIP-2100(29), 21945-3493-94 (PIN 128634.19)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 4/30/2024

DYER COUNTY (Contract No.CNX284) Call No. 021

Project No. 23S104-S8-003 (PIN 133674.00)

The resurfacing on S.R. 104 from near Viar Road (L.M. 20.07) to the Gibson County line (L.M. 29.02).

Project Length - 8.950 miles

Completion Time - On or before 7/31/2024

DYER COUNTY (Contract No.CNX286) Call No. 022

Project No. 23S181-S8-002 (PIN 127396.00)

The resurfacing on S.R. 181 from S.R. 104 (L.M. 11.48) to the Lake County line (L.M. 21.90).

Project Length - 10.420 miles

Completion Time - On or before 8/31/2024

FAYETTE COUNTY (Contract No.CNX287) Call No. 023

Project No. 24S196-S8-004 (PIN 131902.00)

The resurfacing on S.R. 196 from S.R. 193 (L.M. 11.91) to U.S. 64 (S.R. 15) (L.M. 16.99).

Project Length - 5.080 miles

Completion Time - On or before 6/30/2024

HARDIN COUNTY (Contract No.CNX288) Call No. 024

Project No. HSIP-3600(40), 36945-3499-94 (PIN 128634.32)
The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles
Completion Time - On or before 4/30/2024

HUMPHREYS COUNTY (Contract No.CNX135) Call No. 025

Project No. BRZ-4300(36), 43LCOU-F3-004 (PIN 124441.00)
The construction of a concrete box beam bridge on Tumbling Creek Road over Tumbling Creek (L.M. 2.02), including grading, drainage and paving.

Project Length - 0.076 miles
Completion Time - On or before 10/31/2024
The DBE goal for this contract is 8.5%.

JOHNSON COUNTY (Contract No.CNX282) Call No. 026

Project No. HSIP-4600(29), 46946-3410-94 (PIN 128634.42)
The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles
Completion Time - On or before 4/30/2024
The DBE goal for this contract is 2%.

LAKE COUNTY (Contract No.CNX302) Call No. 027

Project No. HSIP-4800(16), 48945-3424-94 (PIN 128634.43)
The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles
Completion Time - On or before 4/30/2024
The DBE goal for this contract is 2%.

LAUDERDALE COUNTY (Contract No.CNX290) Call No. 028

Project No. 49005-8229-04 (PIN 127360.00)
The resurfacing on S.R. 19 from U.S. 51 (S.R. 3) (L.M. 19.09) to near Eastland Avenue (L.M. 21.99).
Project Length - 2.900 miles

Project No. 49S003-S8-005 (PIN 131915.00)
The resurfacing with hot in-place recycling on U.S. 51 (S.R. 3) from the Tipton County line (L.M. 0.00) to S.R. 19 (L.M. 8.85).
Project Length - 8.850 miles

Total Contract Length - 11.750 miles
Completion Time - On or before 9/30/2024

LAUDERDALE COUNTY (Contract No.CNX289) Call No. 029

Project No. 49S003-S8-006 (PIN 133168.00)

The resurfacing with hot in-place recycling on U.S. 51 (S.R. 3) from near S.R. 88 (L.M. 20.18) to the Dyer County line (L.M. 25.00).

Project Length - 4.820 miles

Completion Time - On or before 9/30/2024

LINCOLN COUNTY (Contract No.CNX099) Call No. 030

Project No. 52002-4244-04 (PIN 129922.00)

The repair of the bridges on U.S. 231 (S.R. 10) over the Elk River (L.M. 10.57).

Project Length - 0.000 miles

Completion Time - On or before 6/30/2024 (See Special Provision 108B)

LOUDON COUNTY (Contract No.CNX285) Call No. 031

Project No. 53I075-M3-003 (PIN 133081.00)

The repair of the bridges on I-75 over Hotchkiss Valley Road (L.M. 12.92).

Project Length - 0.000 miles

Completion Time - On or before 4/30/2024 (See Special Provision 108B)

MADISON COUNTY (Contract No.CNX307) Call No. 032

Project No. NH-I-40-1(354), 57201-3151-44 (PIN 124708.00)

The expansion of the Smartway Intelligent Transportation System (ITS) on I-40 near Jackson (L.M. 7.55 to L.M. 9.28 and L.M. 12.30 to L.M. 15.22).

Project Length - 4.650 miles

Completion Time - On or before 5/31/2025

The DBE goal for this contract is 6%.

MONTGOMERY COUNTY (Contract No.CNX101) Call No. 033

Project No. 63023-4241-04 (PIN 131070.00)

The repair of the bridge on S.R. 149 over Yellow Creek (L.M. 1.53).

Project Length - 0.000 miles

Completion Time - On or before 10/31/2024

OBION COUNTY (Contract No.CNX296) Call No. 034

Project No. HSIP-6600(25), 66945-3469-94 (PIN 128634.58)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 4/30/2024

The DBE goal for this contract is 2%.

SHELBY COUNTY (Contract No.CNX303) Call No. 035

Project No. HSIP-2823(4), 79060-3503-94 (PIN 111013.00)

The construction of a roundabout on New Allen Road at Ridgemont Road (L.M. 6.19), including construction of a concrete box bridge.

Project Length - 0.198 miles

Completion Time - On or before 9/30/2024

The DBE goal for this contract is 9.5%.

SHELBY COUNTY (Contract No.CNX121) Call No. 036

Project No. 79052-4230-04 (PIN 131462.00)

The repair of the bridge on S.R. 177 over the Wolf River (L.M. 4.68).

Project Length - 0.000 miles

Completion Time - On or before 5/31/2024 (See Special Provision 108B)

SHELBY COUNTY (Contract No.CNX298) Call No. 037

Project No. 79I040-S8-014 (PIN 132473.00)

The resurfacing on I-40 from near the Wolf River (L.M. 14.73) to near Sycamore View Road (L.M. 16.13).

Project Length - 1.400 miles

Completion Time - On or before 8/30/2024 (See Special Provision 108B)

SHELBY COUNTY (Contract No.CNX299) Call No. 038

Project No. 79S014-M3-007 (PIN 118595.02)

The repair of the bridge on U.S. 61 (S.R. 14) over I-55 (L.M. 7.46).

Project Length - 0.000 miles

Completion Time - On or before 5/31/2024 (See Special Provision 108B)

VAN BUREN COUNTY (Contract No.CNX311) Call No. 039

Project No. HSIP-8800(14), 88945-3453-94 (PIN 128634.76)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 5/31/2024

The DBE goal for this contract is 6.5%.

WEAKLEY COUNTY (Contract No.CNX297) Call No. 040

Project No. PHSIP-22(94), 92002-3233-94 (PIN 131279.00)

The miscellaneous safety improvements on S.R. 22 from near Dresden Elementary School to near S.R. 54 (L.M. 12.38 - L.M. 13.10), and on Linden Street from near Southfield Lane to S.R. 22 in Dresden.

Project Length - 0.720 miles

Completion Time - On or before 5/31/2024

The DBE goal for this contract is 8%.

WILSON COUNTY (Contract No.CNX301) Call No. 041

Project No. STP-141(16), 95013-3222-14 (PIN 103203.01)

The grading, drainage, construction of a concrete box bridge and paving on S.R. 141 (Hartsville Pike) from north of Lovers Lane (L.M. 8.71) to U.S. 70 (S.R. 26) (L.M. 10.50).

Project Length - 1.780 miles

Completion Time - On or before 6/30/2026 (See Special Provision 108B)

The DBE goal for this contract is 10%.

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 41
Total Number of Projects - 42
Total Number of Counties - 67

Publication No. DT-1390-V

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED OCTOBER 6, 2023
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

COFFEE COUNTY (Contract No.CNX912) Call No. 001

Project No. STP/NH-55(6), 16009-3242-14 (PIN 101589.01)

The grading, drainage, construction of a concrete box beam bridge, lighting, signals and paving on S.R. 55 from First Avenue (L.M. 1.95) to U.S. 41A (S.R. 16, N. Jackson Street) (L.M. 2.59) in Tullahoma.

Project Length - 0.635 miles

Completion Time - On or before 5/27/2027 (See Special Provision 108B)

The DBE goal for this contract is 8%.

KNOX COUNTY (Contract No.CNX911) Call No. 002

Project No. 47I040-M3-009 (PIN 119729.02)

The repair of the bridge on I-40 over U.S. 11E (U.S. 70, S.R. 9, Asheville Highway) (L.M. 25.09).

Project Length - 0.000 miles

Completion Time - On or before 3/31/2024 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, COCKE, GRAINGER, JEFFERSON, KNOX, LOUDON, MONROE, ROANE,
AND SEVIER COUNTIES (Contract No.CNX329) Call No. 003

Project No. R1BVAR-M3-033 (PIN 116318.13)

The sweeping on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 2/28/2025 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, COCKE, GRAINGER, JEFFERSON, KNOX, LOUDON, MONROE, ROANE,
AND SEVIER COUNTIES (Contract No.CNX341) Call No. 004

Project No. R1BVAR-M3-034 (PIN 116318.14)

The drain cleaning on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 2/28/2025 (See Special Provision 108B)

BRADLEY COUNTY (Contract No.CNX362) Call No. 005

Project No. HSIP-I-75-1(151), 06001-3184-44 (PIN 130011.00)

The grading, drainage, signals, and paving with Portland Cement Concrete on the I-75 ramps at Paul Huff Parkway in Cleveland (L.M. 10.92 to L.M. 11.52).

Project Length - 0.271 miles

Completion Time - On or before 9/30/2024 (See Special Provision 108B)

The DBE goal for this contract is 8.5%.

BRADLEY, GRUNDY, HAMILTON, MARION, PUTNAM, SEQUATCHIE, AND WHITE COUNTIES (Contract No.CNX353) Call No. 006

Project No. R2BVAR-M3-025 (PIN 116320.13)

The sweeping on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 2/28/2025 (See Special Provision 108B)

BRADLEY, GRUNDY, HAMILTON, MARION, PUTNAM, SEQUATCHIE, AND WHITE COUNTIES (Contract No.CNX354) Call No. 007

Project No. R2BVAR-M3-026 (PIN 116320.14)

The drain cleaning on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 2/28/2025 (See Special Provision 108B)

BRADLEY, HAMILTON, MEIGS, AND POLK COUNTIES (Contract No.CNX361) Call No. 008

Project No. HSIP-REG2(213), R2SVAR-F3-036 (PIN 133441.06)

The ADA curb ramp upgrades on various State Routes.

Project Length - 0.000 miles

Completion Time - On or before 5/31/2024 (See Special Provision 108B)

The DBE goal for this contract is 7%.

CAMPBELL, COFFEE, DAVIDSON, DICKSON, GILES, GREENE, HAYWOOD, KNOX, MCMINN, SHELBY, AND WILLIAMSON COUNTIES (Contract No.CNX314) Call No. 009

Project No. NH-I-9900(130), 99113-3154-44 (PIN 040597.28)

The installation of Weigh-in-Motion technology at 28 sites on various Interstate and State Routes.

Project Length - 1.930 miles

Completion Time - On or before 5/31/2025 (See Special Provision 108B)

The DBE goal for this contract is 3%.

CARROLL COUNTY (Contract No.CNX351) Call No. 010

Project No. 09946-3465-04 (PIN 128975.00)

The grading, drainage and paving on a S.I.A. route serving Pottery Direct International.

Project Length - 0.594 miles

Completion Time - On or before 6/30/2024

CARROLL, DECATUR, DYER, GIBSON, MADISON, OBION, AND WEAKLEY COUNTIES (Contract No.CNX352)
Call No. 011

Project No. HSIP-REG4(220), R4SVAR-F3-022 (PIN 133441.10)
The ADA curb ramp upgrades on various State Routes in District 47.
Project Length - 0.000 miles

Project No. HSIP-REG4(221), R4SVAR-F3-023 (PIN 133441.11)
The ADA curb ramp upgrades on various State Routes in District 48.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 5/31/2024
The DBE goal for this contract is 6%.

CARTER, JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNX327) Call No. 012

Project No. R1BVAR-M3-032 (PIN 116317.13)
The sweeping on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 2/28/2025 (See Special Provision 108B)

CHEATHAM COUNTY (Contract No.CNX260) Call No. 013

Project No. BR-STP/HIP-249(84), 11024-3235-94 (PIN 124142.00)
The construction of a concrete box beam bridge on S.R. 249 (Sam's Creek Road) over Dry Creek (L.M. 11.54), including grading, drainage, and paving.

Project Length - 0.151 miles
Completion Time - On or before 11/30/2024
The DBE goal for this contract is 8.5%.

CHEATHAM, DAVIDSON, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES
(Contract No.CNX334) Call No. 014

Project No. R3BVAR-M3-041 (PIN 132936.01)
The random on-call asphalt pothole patching on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 12/31/2024 (See Special Provision 108B)

CLAY COUNTY (Contract No.CNX342) Call No. 015

Project No. HSIP-1400(29), 14945-3457-94 (PIN 128634.13)
The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2024
The DBE goal for this contract is 4%.

COFFEE COUNTY (Contract No.CNX309) Call No. 016

Project No. BR-STP/HIP-2(260), 16004-3208-94 (PIN 101980.01)

The construction of a welded steel plate girder bridge on U.S. 41 (S.R. 2) over I-24 (L.M. 8.23), including grading, drainage, and paving.

Project Length - 0.359 miles

Completion Time - On or before 8/31/2025 (See Special Provision 108B)

The DBE goal for this contract is 8.5%.

COFFEE, GRUNDY, AND WARREN COUNTIES (Contract No.CNX360) Call No. 017

Project No. HSIP-REG2(212), R2SVAR-F3-035 (PIN 133441.05)

The ADA curb ramp upgrades on various State Routes.

Project Length - 0.000 miles

Completion Time - On or before 5/31/2024 (See Special Provision 108B)

The DBE goal for this contract is 7%.

CUMBERLAND, DEKALB, JACKSON, OVERTON, AND PUTNAM COUNTIES (Contract No.CNX359) Call No. 018

Project No. HSIP-REG2(211), R2SVAR-F3-034 (PIN 133441.04)

The ADA curb ramp upgrades on various State Routes.

Project Length - 0.000 miles

Completion Time - On or before 5/31/2024 (See Special Provision 108B)

The DBE goal for this contract is 7%.

DAVIDSON COUNTY (Contract No.CNX267) Call No. 019

Project No. NH-11(81), 19028-3251-14 (PIN 105766.02)

The widening of U.S. 31A (S.R. 11, Nolensville Pike) from north of the Mill Creek bridge (L.M. 1.72) to S.R. 254 (Old Hickory Boulevard) (L.M. 4.24), including bridges, retaining walls, signals, and lighting.

Project Length - 2.530 miles

Completion Time - On or before 7/31/2027 (See Special Provision 108B)

The DBE goal for this contract is 10%.

DAVIDSON, HUMPHREYS, MONTGOMERY, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNX331) Call No. 020

Project No. R3SVAR-M3-058 (PIN 116322.14)

The sweeping on various State Routes.

Project Length - 0.000 miles

Completion Time - On or before 2/28/2025 (See Special Provision 108B)

DAVIDSON, MONTGOMERY, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES
(Contract No.CNX332) Call No. 021

Project No. R3SVAR-M3-059 (PIN 116322.15)
The drain cleaning on various State Routes.

Project Length - 0.000 miles
Completion Time - On or before 2/28/2025 (See Special Provision 108B)

DAVIDSON, SMITH, SUMNER, AND WILLIAMSON COUNTIES (Contract No.CNX335) Call No. 022

Project No. HSIP-REG3(217), R3SVAR-F3-035 (PIN 133441.07)
The ADA curb ramp upgrades on various State Routes.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2024 (See Special Provision 108B)
The DBE goal for this contract is 7.5%.

DICKSON COUNTY (Contract No.CNX251) Call No. 023

Project No. BR-STP/HIP-46(33), 22015-3214-94 (PIN 125402.00)
The construction of a concrete box beam bridge on S.R. 46 over Yellow Creek (L.M. 19.06), including grading, drainage, and paving.

Project Length - 0.163 miles
Completion Time - On or before 6/30/2025 (See Special Provision 108B)
The DBE goal for this contract is 9.5%.

FAYETTE, LAUDERDALE, AND SHELBY COUNTIES (Contract No.CNX356) Call No. 024

Project No. HSIP-REG4(222), R4SVAR-F3-024 (PIN 133441.12)
The ADA curb ramp upgrades on various State Routes.

Project Length - 0.000 miles
Completion Time - On or before 5/31/2024 (See Special Provision 108B)
The DBE goal for this contract is 7%.

GREENE COUNTY (Contract No.CNX318) Call No. 025

Project No. 30S070-M3-003 (PIN 100478.01)
The repair of the bridge on S.R. 70 over the Nolichucky River (L.M. 8.50).

Project Length - 0.000 miles
Completion Time - On or before 5/31/2024

HAMBLLEN COUNTY (Contract No.CNX320) Call No. 026

Project No. 32004-3228-04 (PIN 129758.00)
The improvement of the intersection on U.S. 11E (S.R. 34) at S.R. 474 (Merchants Greene Boulevard) (L.M. 4.61) in Morristown, including grading, drainage, signals, and paving.

Project Length - 0.219 miles
Completion Time - On or before 9/30/2024 (See Special Provision 108B)

HAMILTON COUNTY (Contract No.CNX358) Call No. 027

Project No. NH-I-75-1(144), 33005-3179-44 (PIN 123105.00)

The grading, drainage, construction of bridges and retaining walls, ITS, signals and paving with Portland Cement Concrete on I-75 at the Hamilton Place Mall interchange (L.M. 4.80 to L.M. 6.27).

Project Length - 1.463 miles

Project No. STP-M-4986(1), 33960-3531-54 (PIN 127492.00)

The grading, drainage, construction of a retaining wall, signals, and paving on Hamilton Place Boulevard from north of Skyline Drive to south of Bams Drive.

Project Length - 0.388 miles

Total Contract Length - 1.851 miles

Completion Time - On or before 5/31/2027 (See Special Provision 108B)

The DBE goal for this contract is 9.5%.

HAMILTON COUNTY (Contract No.CNX343) Call No. 028

Project No. STP-SIP-2(284), 33012-3214-94 (PIN 131311.00)

The miscellaneous safety improvements on U.S. 11 (S.R. 2) from the I-75S ramps (L.M. 20.54) to Relocation Way (L.M. 20.94) in Chattanooga.

Project Length - 0.400 miles

Completion Time - On or before 9/30/2023 (See Special Provision 108B)

HAMILTON COUNTY (Contract No.CNX344) Call No. 029

Project No. 33S111-M3-002 (PIN 130868.01)

The construction of two (2) small drainage structures on S.R. 111 at L.M. 1.73 and L.M. 2.43, including grading, drainage, and paving.

Project Length - 0.000 miles

Completion Time - On or before 5/31/2024

HANCOCK, HAWKINS, JOHNSON, AND SULLIVAN COUNTIES (Contract No.CNX323) Call No. 030

Project No. HSIP-REG1(213), R1SVAR-F3-028 (PIN 133441.01)

The ADA curb ramp upgrades on various State Routes.

Project Length - 0.000 miles

Completion Time - On or before 5/31/2024 (See Special Provision 108B)

The DBE goal for this contract is 7%.

HENDERSON COUNTY (Contract No.CNX322) Call No. 031

Project No. HSIP-3900(30), 39945-3493-94 (PIN 128634.35)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2024

HICKMAN AND HUMPHREYS COUNTIES (Contract No.CNX333) Call No. 032

Project No. NH-I-9900(158), 99I040-F3-003 (PIN 131218.01)

The expansion of the Smartway Intelligent Transportation System (ITS) on I-40 from near Pond Bottom Lane in Humphreys County (MM 135) to near Garners Creek Road in Hickman County (MM 162).

Project Length - 26.750 miles

Completion Time - On or before 7/31/2025 (See Special Provision 108B)

The DBE goal for this contract is 4%.

JACKSON COUNTY (Contract No.CNX111) Call No. 033

Project No. 44S085-M3-002 (PIN 132538.00)

The repair of the bridge on S.R. 85 over Indian Creek (L.M. 4.77).

Project Length - 0.000 miles

Completion Time - On or before 6/30/2024

LAWRENCE COUNTY (Contract No.CNX319) Call No. 034

Project No. 50951-3571-04 (PIN 128997.00)

The grading, drainage, paving, construction of a concrete Bulb-Tee beam bridge and box bridge on a S.I.A. route serving Motivation Drive.

Project Length - 0.748 miles

Completion Time - On or before 8/31/2025

LAWRENCE, MARSHALL, MAURY, MONTGOMERY, ROBERTSON, AND RUTHERFORD COUNTIES (Contract No.CNX336) Call No. 035

Project No. HSIP-REG3(218), R3SVAR-F3-036 (PIN 133441.08)

The ADA curb ramp upgrades on various State Routes in District 38.

Project Length - 0.000 miles

Project No. HSIP-REG3(219), R3SVAR-F3-037 (PIN 133441.09)

The ADA curb ramp upgrades on various State Routes in District 39.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 6/30/2024 (See Special Provision 108B)

The DBE goal for this contract is 7.5%.

LOUDON COUNTY (Contract No.CNX325) Call No. 036

Project No. 53I040-M3-002 (PIN 101969.02)

The repair of the bridges on I-40 over S.R. 95 and U.S. 321 (S.R. 73) (Lamar Alexander Parkway/White Wing Road) (L.M. 0.57).

Project Length - 0.000 miles

Completion Time - On or before 2/29/2024 (See Special Provision 108B)

MARION COUNTY (Contract No.CNX346) Call No. 037

Project No. 58455-3414-04 (PIN 124085.00)

The construction of a concrete box bridge on Orme Road over Dry Creek (L.M. 0.58), including grading, drainage, and paving.

Project Length - 0.113 miles

Completion Time - On or before 8/31/2024

MAURY COUNTY (Contract No.CNX338) Call No. 038

Project No. BR-STP/HIP-243(98), 60103-3203-94 (PIN 124602.00)

The construction of a concrete I-beam bridge on S.R. 243 (North Main Street) over Sugar Creek (L.M. 2.06), including grading, drainage, and paving.

Project Length - 0.182 miles

Completion Time - On or before 11/30/2024

The DBE goal for this contract is 9%.

MONROE COUNTY (Contract No.CNX339) Call No. 039

Project No. 62S360-M3-004 (PIN 123939.01)

The construction of a concrete box culvert on S.R. 360 (L.M. 17.8), including grading, drainage, and paving.

Project Length - 0.056 miles

Completion Time - On or before 4/30/2024 (See Special Provision 108B)

OBION COUNTY (Contract No.CNX326) Call No. 040

Project No. HSIP-431(18), 66S431-F3-002 (PIN 132111.00)

The miscellaneous safety improvements including paving on S.R. 431 from U.S. 45W (S.R. 5) (L.M. 6.55) to near the bridge over Hoosier Creek (L.M. 7.00).

Project Length - 0.450 miles

Completion Time - On or before 6/30/2024

PUTNAM AND WHITE COUNTIES (Contract No.CNX182) Call No. 041

Project No. 71011-4238-04 (PIN 131219.00)

The construction of a concrete slab bridge on S.R. 135 at L.M. 13.57.

Project Length - 0.089 miles

Project No. 93S111-M3-002 (PIN 132458.00)

The construction of a small drainage structure on S.R. 111 at L.M. 15.76.

Project Length - 0.000 miles

Total Contract Length - 0.089 miles

Completion Time - On or before 6/30/2024

RHEA COUNTY (Contract No.CNX348) Call No. 042

Project No. HSIP-7200(33), 72945-3495-94 (PIN 128634.64)
The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2024
The DBE goal for this contract is 4%.

ROANE AND SCOTT COUNTIES (Contract No.CNX321) Call No. 043

Project No. HSIP-REG1(215), R1SVAR-F3-030 (PIN 133441.03)
The ADA curb ramp upgrades on various State Routes.

Project Length - 0.000 miles
Completion Time - On or before 5/31/2024 (See Special Provision 108B)
The DBE goal for this contract is 7%.

ROBERTSON COUNTY (Contract No.CNX340) Call No. 044

Project No. 74455-3526-04 (PIN 124675.00)
The construction of a concrete box bridge on Experiment Station Road over Wartrace Creek (L.M. 0.61) in Springfield, including grading, drainage, and paving.

Project Length - 0.080 miles
Completion Time - On or before 9/30/2024

SEQUATCHIE COUNTY (Contract No.CNX349) Call No. 045

Project No. HSIP-7700(23), 77945-3430-94 (PIN 128634.67)
The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2024
The DBE goal for this contract is 5%.

SHELBY COUNTY (Contract No.CNX328) Call No. 046

Project No. 79030-4224-04 (PIN 131215.00)
The repair of the bridge on Monroe Avenue over U.S. 51 (S.R. 1, Danny Thomas Boulevard) (L.M. 0.00).

Project Length - 0.000 miles
Completion Time - On or before 5/31/2024 (See Special Provision 108B)

SHELBY COUNTY (Contract No.CNX330) Call No. 047

Project No. R4BVAR-M3-040 (PIN 116324.14)
The drain cleaning on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 2/28/2025 (See Special Provision 108B)

STEWART COUNTY (Contract No.CNX345) Call No. 048

Project No. HSIP-8100(15), 81945-3483-94 (PIN 128634.70)
The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2024

TROUSDALE COUNTY (Contract No.CNX306) Call No. 049

Project No. 85S141-S3-003 (PIN 101293.02)
The grading, drainage, construction of bridges, and paving on S.R. 141 from north of S.R. 10 (L.M. 4.24) to near the intersection of Cedar Bluff Road (L.M. 8.29).

Project Length - 4.332 miles
Completion Time - On or before 7/31/2027

WARREN COUNTY (Contract No.CNX109) Call No. 050

Project No. 89S136-M3-002 (PIN 046963.01)
The repair of the bridge on S.R. 136 over the Caney Fork River (L.M. 1.99).

Project Length - 0.000 miles
Completion Time - On or before 8/31/2024

WHITE COUNTY (Contract No.CNX363) Call No. 051

Project No. HSIP-9300(44), 93945-3477-94 (PIN 128634.81)
The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2024
The DBE goal for this contract is 5%.

WILLIAMSON COUNTY (Contract No.CNX295) Call No. 052

Project No. 94S096-M3-004 (PIN 133082.00)
The repair of the bridge on S.R. 96 over I-65 (L.M. 13.11).

Project Length - 0.000 miles
Completion Time - On or before 6/30/2024 (See Special Provision 108B)

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 52

Total Number of Projects - 56

Total Number of Counties - 69

Publication No. DT-1390-V

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED NOVEMBER 3, 2023
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

BEDFORD, LINCOLN, MARSHALL, MAURY, AND MOORE COUNTIES (Contract No.CNX714) Call No. 001

Project No. R3SVAR-M3-039 (PIN 116331.12)
The mowing on various State Routes.
Project Length - 507.490 miles

Project No. R3SVAR-M3-040 (PIN 116331.12)
The litter removal on various State Routes.
Project Length - 0.000 miles

Total Contract Length - 507.490 miles
Completion Time - On or before 3/31/2025 (See Special Provision 108B)

BENTON, CARROLL, DECATUR, HENDERSON, AND MADISON COUNTIES (Contract No.CNX727) Call No. 002

Project No. R4IVAR-M3-011 (PIN 116333.12)
The swath mowing on I-40.
Project Length - 52.700 miles

Project No. R4IVAR-M3-012 (PIN 116333.12)
The litter removal on I-40.
Project Length - 0.000 miles

Total Contract Length - 52.700 miles
Completion Time - On or before 3/31/2025 (See Special Provision 108B)

BENTON, CARROLL, HENRY, OBION, AND WEAKLEY COUNTIES (Contract No.CNX728) Call No. 003

Project No. R4SVAR-M3-026 (PIN 116334.12)
The mowing on various State Routes.
Project Length - 704.890 miles

Project No. R4SVAR-M3-027 (PIN 116334.12)
The litter removal on various State Routes.
Project Length - 0.000 miles

Total Contract Length - 704.890 miles
Completion Time - On or before 3/31/2025 (See Special Provision 108B)

BLEDSON, SEQUATCHIE, AND VAN BUREN COUNTIES (Contract No.CNX706) Call No. 004

Project No. R2SVAR-M3-039 (PIN 116335.12)

The mowing on various State Routes.

Project Length - 209.390 miles

Project No. R2SVAR-M3-040 (PIN 116335.12)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 209.390 miles

Completion Time - On or before 3/31/2025 (See Special Provision 108B)

BLOUNT AND KNOX COUNTIES (Contract No.CNX701) Call No. 005

Project No. R1BVAR-M3-035 (PIN 121418.09)

The mowing on various Interstate and State Routes.

Project Length - 250.610 miles

Project No. R1BVAR-M3-036 (PIN 121418.09)

The litter removal on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 250.610 miles

Completion Time - On or before 3/31/2025 (See Special Provision 108B)

BLOUNT, LOUDON, MONROE, AND ROANE COUNTIES (Contract No.CNX702) Call No. 006

Project No. R1SVAR-M3-032 (PIN 121419.09)

The mowing on various State Routes.

Project Length - 410.480 miles

Project No. R1SVAR-M3-033 (PIN 121419.09)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 410.480 miles

Completion Time - On or before 3/31/2025 (See Special Provision 108B)

BRADLEY, HAMILTON, MCMINN, MEIGS, POLK, AND RHEA COUNTIES (Contract No.CNX707) Call No. 007

Project No. R2SVAR-M3-041 (PIN 132066.02)

The mowing on various State Routes.

Project Length - 384.200 miles

Project No. R2SVAR-M3-042 (PIN 132066.02)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 384.200 miles

Completion Time - On or before 3/31/2027 (See Special Provision 108B)

CAMPBELL, CLAIBORNE, MORGAN, AND SCOTT COUNTIES (Contract No.CNX703) Call No. 008

Project No. R1SVAR-M3-034 (PIN 121421.09)

The mowing on various State Routes.

Project Length - 313.130 miles

Project No. R1SVAR-M3-035 (PIN 121421.09)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 313.130 miles

Completion Time - On or before 3/31/2027 (See Special Provision 108B)

CANNON, VAN BUREN, AND WARREN COUNTIES (Contract No.CNX708) Call No. 009

Project No. R2SVAR-M3-043 (PIN 116339.12)

The mowing on various State Routes.

Project Length - 246.770 miles

Project No. R2SVAR-M3-044 (PIN 116339.12)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 246.770 miles

Completion Time - On or before 3/31/2025 (See Special Provision 108B)

CARTER, JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNX704) Call No. 010

Project No. R1SVAR-M3-036 (PIN 121423.09)

The mowing on various State Routes.

Project Length - 437.540 miles

Project No. R1SVAR-M3-037 (PIN 121423.09)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 437.540 miles

Completion Time - On or before 3/31/2025 (See Special Provision 108B)

CHEATHAM AND ROBERTSON COUNTIES (Contract No.CNX715) Call No. 011

Project No. R3SVAR-M3-056 (PIN 120008.10)

The mowing on various State Routes.

Project Length - 263.320 miles

Project No. R3SVAR-M3-057 (PIN 120008.10)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 263.320 miles

Completion Time - On or before 3/31/2025 (See Special Provision 108B)

CHESTER, HARDEMAN, AND MCNAIRY COUNTIES (Contract No.CNX729) Call No. 012

Project No. R4SVAR-M3-028 (PIN 116344.12)

The mowing on various State Routes.

Project Length - 389.650 miles

Project No. R4SVAR-M3-029 (PIN 116344.12)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 389.650 miles

Completion Time - On or before 3/31/2025 (See Special Provision 108B)

CLAY, DEKALB, JACKSON, OVERTON, PUTNAM, SMITH, AND WHITE COUNTIES (Contract No.CNX709) Call No. 013

Project No. R2SVAR-M3-045 (PIN 121452.09)

The mowing on various State Routes.

Project Length - 534.640 miles

Completion Time - On or before 12/31/2024 (See Special Provision 108B)

COFFEE AND FRANKLIN COUNTIES (Contract No.CNX710) Call No. 014

Project No. R2SVAR-M3-046 (PIN 116349.12)

The mowing on various State Routes.

Project Length - 253.900 miles

Project No. R2SVAR-M3-047 (PIN 116349.12)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 253.900 miles

Completion Time - On or before 3/31/2025 (See Special Provision 108B)

COFFEE, GRUNDY, HAMILTON, AND MARION COUNTIES (Contract No.CNX711) Call No. 015

Project No. R2IVAR-M3-007 (PIN 116350.12)

The swath mowing on I-24.

Project Length - 69.970 miles

Project No. R2IVAR-M3-008 (PIN 116350.12)

The litter removal on I-24.

Project Length - 0.000 miles

Total Contract Length - 69.970 miles

Completion Time - On or before 3/31/2025 (See Special Provision 108B)

CROCKETT, DECATUR, HARDIN, HAYWOOD, HENDERSON, AND MADISON COUNTIES (Contract No.CNX730)
Call No. 016

Project No. R4SVAR-M3-030 (PIN 116351.12)

The mowing on various State Routes.

Project Length - 760.260 miles

Project No. R4SVAR-M3-031 (PIN 116351.12)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 760.260 miles

Completion Time - On or before 3/31/2027 (See Special Provision 108B)

DICKSON, HICKMAN, AND HUMPHREYS COUNTIES (Contract No.CNX716) Call No. 017

Project No. R3SVAR-M3-041 (PIN 116357.12)

The mowing on various State Routes.

Project Length - 371.460 miles

Project No. R3SVAR-M3-042 (PIN 116357.12)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 371.460 miles

Completion Time - On or before 3/31/2025 (See Special Provision 108B)

DYER, GIBSON, LAKE, AND OBION COUNTIES (Contract No.CNX731) Call No. 018

Project No. R4BVAR-M3-041 (PIN 116358.12)

The mowing on various Interstate and State Routes.

Project Length - 599.310 miles

Project No. R4BVAR-M3-042 (PIN 116358.12)

The litter removal on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 599.310 miles

Completion Time - On or before 3/31/2025 (See Special Provision 108B)

FAYETTE, HAYWOOD, AND MADISON COUNTIES (Contract No.CNX732) Call No. 019

Project No. R4IVAR-M3-013 (PIN 116359.12)

The swath mowing on I-40.

Project Length - 52.950 miles

Project No. R4IVAR-M3-014 (PIN 116359.12)

The litter removal on I-40.

Project Length - 0.000 miles

Total Contract Length - 52.950 miles

Completion Time - On or before 3/31/2025 (See Special Provision 108B)

FAYETTE, LAUDERDALE, AND TIPTON COUNTIES (Contract No.CNX733) Call No. 020

Project No. R4BVAR-M3-043 (PIN 116368.12)
The mowing on various Interstate and State Routes.
Project Length - 423.090 miles

Project No. R4BVAR-M3-044 (PIN 116368.12)
The litter removal on various Interstate and State Routes.
Project Length - 0.000 miles

Total Contract Length - 423.090 miles
Completion Time - On or before 3/31/2025 (See Special Provision 108B)

GILES, LAWRENCE, LEWIS, AND WAYNE COUNTIES (Contract No.CNX717) Call No. 021

Project No. 28SVAR-M3-004 (PIN 132834.01)
The mowing on various State Routes.
Project Length - 150.810 miles

Project No. 28SVAR-M3-005 (PIN 132834.01)
The litter removal on various State Routes.
Project Length - 0.000 miles

Project No. R3SVAR-M3-045 (PIN 119712.10)
The mowing on various State Routes.
Project Length - 153.690 miles

Project No. R3SVAR-M3-046
The litter removal on various State Routes.
Project Length - 0.000 miles

Total Contract Length - 304.500 miles
Completion Time - On or before 3/31/2027 (See Special Provision 108B)

GREENE, HAMBLEN, HANCOCK, AND HAWKINS COUNTIES (Contract No.CNX705) Call No. 022

Project No. R1SVAR-M3-038 (PIN 121426.09)
The mowing on various State Routes.
Project Length - 439.720 miles

Project No. R1SVAR-M3-039 (PIN 121426.09)
The litter removal on various State Routes.
Project Length - 0.000 miles

Total Contract Length - 439.720 miles
Completion Time - On or before 3/31/2025 (See Special Provision 108B)

GRUNDY AND MARION COUNTIES (Contract No.CNX712) Call No. 023

Project No. R2SVAR-M3-048 (PIN 127983.05)

The mowing on various State Routes.

Project Length - 251.890 miles

Completion Time - On or before 12/31/2024 (See Special Provision 108B)

HAMILTON COUNTY (Contract No.CNX713) Call No. 024

Project No. 33BVAR-M3-004 (PIN 121427.09)

The mowing on various Interstate and State Routes.

Project Length - 71.850 miles

Completion Time - On or before 12/31/2024 (See Special Provision 108B)

HOUSTON, MONTGOMERY, AND STEWART COUNTIES (Contract No.CNX718) Call No. 025

Project No. R3SVAR-M3-043 (PIN 116366.12)

The mowing on various State Routes.

Project Length - 323.610 miles

Project No. R3SVAR-M3-044 (PIN 116366.12)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 323.610 miles

Completion Time - On or before 3/31/2025 (See Special Provision 108B)

LEWIS, PERRY, AND WAYNE COUNTIES (Contract No.CNX720) Call No. 026

Project No. R3SVAR-M3-047 (PIN 119713.10)

The mowing on various State Routes.

Project Length - 170.760 miles

Project No. R3SVAR-M3-048 (PIN 119713.10)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 170.760 miles

Completion Time - On or before 3/31/2025 (See Special Provision 108B)

MACON, SMITH, AND TROUSDALE COUNTIES (Contract No.CNX721) Call No. 027

Project No. R3SVAR-M3-049 (PIN 116375.12)

The mowing on various State Routes.

Project Length - 249.000 miles

Completion Time - On or before 12/31/2024 (See Special Provision 108B)

MAURY COUNTY (Contract No.CNX722) Call No. 028

Project No. 60SVAR-M3-006 (PIN 116376.12)
The mowing on various State Routes.
Project Length - 208.880 miles

Project No. 60SVAR-M3-007 (PIN 116376.12)
The litter removal on various State Routes.
Project Length - 0.000 miles

Total Contract Length - 208.880 miles
Completion Time - On or before 3/31/2025 (See Special Provision 108B)

RUTHERFORD, SUMNER, AND WILSON COUNTIES (Contract No.CNX723) Call No. 029

Project No. R3SVAR-M3-050 (PIN 121429.09)
The mowing on various State Routes.
Project Length - 391.830 miles

Project No. R3SVAR-M3-051 (PIN 121429.09)
The litter removal on various State Routes.
Project Length - 0.000 miles

Total Contract Length - 391.830 miles
Completion Time - On or before 3/31/2025 (See Special Provision 108B)

RUTHERFORD AND WILLIAMSON COUNTIES (Contract No.CNX724) Call No. 030

Project No. R3SVAR-M3-052 (PIN 116378.12)
The mowing on various State Routes.

Project Length - 124.970 miles
Completion Time - On or before 12/31/2024 (See Special Provision 108B)

WAYNE COUNTY (Contract No.CNX725) Call No. 031

Project No. 91SVAR-M3-004 (PIN 123027.08)
The mowing on various State Routes.

Project Length - 137.430 miles
Completion Time - On or before 12/31/2024 (See Special Provision 108B)

WILLIAMSON COUNTY (Contract No.CNX726) Call No. 032

Project No. 94SVAR-M3-006 (PIN 116381.12)
The mowing on various State Routes.
Project Length - 179.270 miles

Project No. 94SVAR-M3-007 (PIN 116381.12)
The litter removal on various State Routes.
Project Length - 0.000 miles

Total Contract Length - 179.270 miles
Completion Time - On or before 3/31/2025 (See Special Provision 108B)

All contracts in this letting are no plans contracts.

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 32

Total Number of Projects - 60

Total Number of Counties - 84

Publication No. DT-1390-V

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED DECEMBER 8, 2023
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

CAMPBELL, COFFEE, DAVIDSON, DICKSON, GILES, GREENE, HAYWOOD, KNOX, MCMINN, SHELBY, AND WILLIAMSON COUNTIES (Contract No.CNX913) Call No. 001

Project No. NH-I-9900(130), 99113-3154-44 (PIN 040597.28)

The installation of Weigh-in-Motion technology at 28 sites on various Interstate and State Routes.

Project Length - 1.930 miles

Completion Time - On or before 6/30/2025 (See Special Provision 108B)

The DBE goal for this contract is 3%.

ANDERSON COUNTY (Contract No.CNX381) Call No. 002

Project No. NH-I-75-3(198), 01I075-F8-004 (PIN 132644.00), 01I075-M3-003 (PIN 132644.00)

The resurfacing on I-75 from the Knox County line (L.M. 0.00) to north of S.R. 61 (L.M. 5.23), including bridge deck repair.

Project Length - 5.230 miles

Completion Time - On or before 10/31/2024 (See Special Provision 108B)

The DBE goal for this contract is 7.5%.

ANDERSON COUNTY (Contract No.CNX317) Call No. 003

Project No. 01I075-M3-002 (PIN 124964.01)

The repair of the bridges on I-75 over the Clinch River (L.M. 8.28).

Project Length - 0.000 miles

Completion Time - On or before 6/30/2024 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNX370) Call No. 004

Project No. R1BVAR-M3-037 (PIN 116319.12)

The random on-call concrete pavement repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 3/31/2025 (See Special Provision 108B)

ANDERSON AND KNOX COUNTIES (Contract No.CNX364) Call No. 005

Project No. HSIP-REG1(214), R1SVAR-F3-029 (PIN 133441.02)

The ADA curb ramp upgrades on various State Routes.

Project Length - 0.000 miles

Completion Time - On or before 7/31/2024 (See Special Provision 108B)

The DBE goal for this contract is 8%.

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNX383) Call No. 006

Project No. R3SVAR-M3-053 (PIN 134362.00)

The random on-call concrete pavement repair on various State Routes.

Project Length - 0.000 miles

Completion Time - On or before 3/31/2025 (See Special Provision 108B)

BENTON COUNTY (Contract No.CNX379) Call No. 007

Project No. NH-I-40-2(342), 03I040-F8-002 (PIN 133744.00)

The resurfacing on I-40 from S.R. 69 (L.M. 0.00) to the Humphreys County line (L.M. 8.78).

Project Length - 8.780 miles

Completion Time - On or before 10/31/2024 (See Special Provision 108B)

The DBE goal for this contract is 5%.

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No.CNX375) Call No. 008

Project No. R4BVAR-M3-045 (PIN 116325.12)

The random on-call concrete pavement repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 3/31/2025 (See Special Provision 108B)

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNX411) Call No. 009

Project No. R2BVAR-M3-027 (PIN 116321.12)

The random on-call concrete pavement repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 3/31/2025 (See Special Provision 108B)

BLEDSON, CANNON, COFFEE, AND SEQUATCHIE COUNTIES (Contract No.CNX401) Call No. 010

Project No. HSIP-28(83), 04S028-F3-002 (PIN 131950.00)

The miscellaneous safety improvements on U.S. 127 (S.R. 28) from near the Pikeville city limits (L.M. 15.79) to near Rocky Branch (L.M. 21.81) in Bledsoe County.

Project Length - 6.020 miles

Project No. HSIP-800(37), 08945-3465-94 (PIN 128634.07)

The miscellaneous safety improvements on various local roads in Cannon County.

Project Length - 0.000 miles

Project No. HSIP-1600(21), 16945-3480-94 (PIN 128634.15)

The miscellaneous safety improvements on various local roads in Coffee County.

Project Length - 0.000 miles

Project No. HSIP-111(122), 77S111-F3-002 (PIN 132359.00)

The miscellaneous safety improvements on S.R. 111 from Lewis Chapel Road (L.M. 3.79) to East Valley Road (L.M. 7.59) in Sequatchie County.

Project Length - 3.800 miles

Total Contract Length - 9.820 miles

Completion Time - On or before 8/31/2024

The DBE goal for this contract is 10.5%.

BLOUNT COUNTY (Contract No.CNX399) Call No. 011

Project No. 05334-4203-04 (PIN 120314.00)

The repair of the bridge on S.R. 334 over the CSX Railroad (L.M. 0.56) in Alcoa.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2024

BLOUNT AND KNOX COUNTIES (Contract No.CNX357) Call No. 012

Project No. HSIP-I-REG1(221), R11VAR-F3-003 (PIN 133626.00)

The addition of high friction surface treatment (HFST) and pavement markings in various locations on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 5/31/2024 (See Special Provision 108B)

BRADLEY COUNTY (Contract No.CNX405) Call No. 013

Project No. NH-I-75-1(157), 06I075-F8-005 (PIN 133751.00)

The resurfacing on I-75 from south of MM 18.6 (L.M. 2.99) to north of Exit 20 (L.M. 5.35).

Project Length - 2.360 miles

Completion Time - On or before 9/30/2024 (See Special Provision 108B)

The DBE goal for this contract is 9%.

BRADLEY, HAMILTON, MARION, AND MCMINN COUNTIES (Contract No.CNX413) Call No. 014
Project No. NH-9900(141), 99114-3157-44 (PIN 130358.03)
The life cycle replacement of Dynamic Message Signs (DMS) on various Interstate routes.

Project Length - 0.000 miles
Completion Time - On or before 5/31/2025 (See Special Provision 108B)
The DBE goal for this contract is 5%.

CAMPBELL COUNTY (Contract No.CNX390) Call No. 015
Project No. NH-I-75-3(197), 07I075-F8-013 (PIN 131493.00)
The resurfacing on I-75 from near the Caryville city limits (L.M. 9.52) to near Mile Post 147 (L.M. 17.41).

Project Length - 7.890 miles
Completion Time - On or before 10/31/2024 (See Special Provision 108B)
The DBE goal for this contract is 6%.

COFFEE COUNTY (Contract No.CNX412) Call No. 016
Project No. 16S055-M3-003 (PIN 132347.00)
The repair of the bridge on S.R. 55 over the Little Duck River (L.M. 14.03).

Project Length - 0.000 miles
Completion Time - On or before 7/31/2025

CUMBERLAND, DEKALB, FENTRESS, AND OVERTON COUNTIES (Contract No.CNX402) Call No. 017

Project No. HSIP-1800(42), 18946-3419-94 (PIN 128634.17)
The miscellaneous safety improvements including high friction surface treatment (HFST) on various local roads in Cumberland County.
Project Length - 0.000 miles

Project No. HSIP-96(64), 21S096-F3-002 (PIN 131949.00)
The miscellaneous safety improvements on S.R. 96 (Dale Ridge Road) from U.S. 70 (S.R. 26) (L.M. 1.78) to S.R. 264 (L.M. 6.54) in Dekalb County.
Project Length - 4.760 miles

Project No. HSIP-2500(30), 25945-3485-94 (PIN 128634.23)
The miscellaneous safety improvements including high friction surface treatment (HFST) on various local roads in Fentress County.
Project Length - 0.000 miles

Project No. HSIP-6700(36), 67945-3477-94 (PIN 128634.59)
The miscellaneous safety improvements on various local roads in Overton County.
Project Length - 0.000 miles

Total Contract Length - 4.760 miles
Completion Time - On or before 8/31/2024
The DBE goal for this contract is 7.5%.

DAVIDSON COUNTY (Contract No.CNX369) Call No. 018

Project No. NH-I-65-3(139), 19I065-F8-011 (PIN 133981.00)

The repair of Portland Cement Concrete Pavement on I-65 from S.R. 155 (Briley Parkway) (L.M. 15.09) to S.R. 386 (Vietnam Veterans Boulevard) (L.M. 19.85).

Project Length - 4.760 miles

Completion Time - On or before 7/31/2024 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No.CNX397) Call No. 019

Project No. 19I040-M3-011 (PIN 133083.00)

The repair of the bridge on I-40 over Clifton Avenue (L.M. 14.59).

Project Length - 0.000 miles

Completion Time - On or before 7/31/2024 (See Special Provision 108B)

DYER COUNTY (Contract No.CNX378) Call No. 020

Project No. NH-I-155-2(121), 23001-8176-44 (PIN 129079.00), 23001-4178-04 (PIN 129079.00)

The resurfacing on I-155 from the Mississippi River Bridge (L.M. 0.76) to near the Rest Area (L.M. 9.40), including bridge expansion joint repairs.

Project Length - 8.640 miles

Completion Time - On or before 11/30/2024

The DBE goal for this contract is 6%.

FAYETTE AND HARDEMAN COUNTIES (Contract No.CNX366) Call No. 021

Project No. HSIP-1(460), 24S001-F3-004 (PIN 131896.02)

The miscellaneous safety improvements on U.S. 70 (U.S. 79, S.R. 1) from near Poplar Springs Loop (L.M. 3.24) to the Tipton County line (L.M. 7.86).

Project Length - 4.620 miles

Project No. HSIP-3500(47), 35946-3416-94 (PIN 128634.31)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Total Contract Length - 4.620 miles

Completion Time - On or before 6/30/2024

The DBE goal for this contract is 2%.

GILES COUNTY (Contract No.CNX394) Call No. 022

Project No. 28S011-M3-003 (PIN 133860.00)

The repair of the bridge on S.R. 11 over Shoal Creek (L.M. 6.91).

Project Length - 0.000 miles

Completion Time - On or before 9/30/2024

GREENE COUNTY (Contract No.CNX391) Call No. 023

Project No. NH-I-81-1(134), 30I081-F8-002 (PIN 132635.00)

The resurfacing on I-81 from near Exit 44 (L.M. 26.55) to the Washington County line (L.M. 32.16).

Project Length - 5.610 miles

Completion Time - On or before 9/30/2024 (See Special Provision 108B)

The DBE goal for this contract is 6.5%.

HAMBLEEN COUNTY (Contract No.CNX350) Call No. 024

Project No. 32002-3233-04 (PIN 128328.00)

The grading, drainage, signals and paving on U.S. 25E (S.R. 32) at the intersection of Progress Parkway/Thoroughbred Run Road in Morristown (L.M. 0.48 to L.M. 0.90), supporting East Tennessee Progress Center.

Project Length - 0.411 miles

Completion Time - On or before 10/31/2024 (See Special Provision 108B)

HAMILTON AND MEIGS COUNTIES (Contract No.CNX408) Call No. 025

Project No. 61S060-M3-002 (PIN 131703.00)

The construction of a small drainage structure on S.R. 60 at L.M. 1.6.

Project Length - 0.013 miles

Completion Time - On or before 9/30/2024

HICKMAN COUNTY (Contract No.CNX388) Call No. 026

Project No. 41001-4154-04 (PIN 129981.00)

The repair of the bridges on I-40 over Sugar Creek (L.M. 2.71).

Project Length - 0.000 miles

Project No. NH-I-40-3(184), 41I040-F8-009 (PIN 134026.00), 41I040-M3-008 (PIN 134026.00)

The resurfacing on I-40 from east of the Duck River Bridge (L.M. 1.21) to near Sugar Creek Road (L.M. 4.62), including thin epoxy overlay on 6 bridges.

Project Length - 3.410 miles

Total Contract Length - 3.410 miles

Completion Time - On or before 10/31/2024 (See Special Provision 108B)

The DBE goal for this contract is 10%.

JACKSON COUNTY (Contract No.CNX406) Call No. 027

Project No. STP/PROT-135(25), 44008-3232-14 (PIN 126749.00)

The rockfall mitigation on S.R. 135 north of Daniel Hill Lane (L.M. 7.1).

Project Length - 0.274 miles

Completion Time - On or before 11/30/2024

The DBE goal for this contract is 7%.

LOUDON COUNTY (Contract No.CNX392) Call No. 028

Project No. NH-I-75-2(47), 53I075-F8-004 (PIN 131492.00)

The resurfacing on I-75 from the Monroe County line (L.M. 0.00) to near the Tennessee River Bridge (L.M. 7.86).

Project Length - 7.860 miles

Completion Time - On or before 9/30/2024 (See Special Provision 108B)

The DBE goal for this contract is 6%.

LOUDON COUNTY (Contract No.CNX382) Call No. 029

Project No. 53008-3239-04 (PIN 131335.00)

The installation of signals and lighting on U.S. 321 (S.R. 73) from west of Saint Thomas Way to east of City Park Drive/Elm Hill Road (L.M. 7.54 - L.M. 7.97).

Project Length - 0.374 miles

Completion Time - On or before 10/31/2024 (See Special Provision 108B)

MARION COUNTY (Contract No.CNX403) Call No. 030

Project No. NH-I-24-2(192), 58I024-F8-008 (PIN 132592.00), 58I024-M3-007 (PIN 132592.00)

The resurfacing on I-24 from east of Big Fiery Gizzard Creek (L.M. 11.48) to near U.S. 72 (S.R. 27) (L.M. 17.61), including bridge deck and expansion joint repair.

Project Length - 6.130 miles

Completion Time - On or before 9/30/2024 (See Special Provision 108B)

The DBE goal for this contract is 9%.

MONTGOMERY COUNTY (Contract No.CNX386) Call No. 031

Project No. NH-I-24-9(101), 63I024-F8-004 (PIN 134027.00)

The resurfacing on I-24 from west of Trough Springs Road (L.M. 11.63) to the Robertson County line (L.M. 17.15).

Project Length - 5.520 miles

Completion Time - On or before 10/31/2024 (See Special Provision 108B)

The DBE goal for this contract is 8%.

POLK COUNTY (Contract No.CNX347) Call No. 032

Project No. BR-STP/HIP-68(34), 70006-3240-94 (PIN 115684.00)

The construction of a concrete I-beam bridge on S.R. 68 over Brush Creek (L.M. 16.39), including grading, drainage, and paving.

Project Length - 0.113 miles

Completion Time - On or before 8/31/2025

The DBE goal for this contract is 10%.

PUTNAM COUNTY (Contract No.CNX410) Call No. 033

Project No. NH-I-40-6(185), 71I040-F8-008 (PIN 131321.00)

The resurfacing on I-40 from east of S.R. 56 (L.M. 6.80) to east of S.R. 56 (L.M. 14.04).

Project Length - 7.240 miles

Completion Time - On or before 9/30/2024 (See Special Provision 108B)

The DBE goal for this contract is 8%.

SHELBY COUNTY (Contract No.CNX042) Call No. 034

Project No. HSIP-1(339), 79010-3228-94 (PIN 118813.00)

The intersection improvements on U.S. 51 (S.R. 1, Danny Thomas Boulevard) from Poplar Avenue (L.M. 2.85) to S.R. 14 (L.M. 3.47) in Memphis.

Project Length - 0.715 miles

Completion Time - On or before 12/15/2024 (See Special Provision 108B)

The DBE goal for this contract is 8.5%.

SHELBY COUNTY (Contract No.CNX374) Call No. 035

Project No. NH/HSIP-57(75), 79028-8271-14 (PIN 127351.00), 79028-3271-94 (PIN 127351.00)

The resurfacing on S.R. 57 from near Poplar View Parkway (L.M. 18.94) to Eastly Road (L.M. 21.38).

Project Length - 2.440 miles

Completion Time - On or before 7/31/2024 (See Special Provision 108B)

The DBE goal for this contract is 10%.

SHELBY COUNTY (Contract No.CNX404) Call No. 036

Project No. NH-9900(142), 99114-3158-44 (PIN 130358.04)

The life cycle replacement of Dynamic Message Signs (DMS) on various Interstate routes in Shelby County, Tennessee and Crittenden County, Arkansas.

Project Length - 0.000 miles

Completion Time - On or before 5/31/2025 (See Special Provision 108B)

The DBE goal for this contract is 4%.

SMITH COUNTY (Contract No.CNX395) Call No. 037

Project No. 80S024-M3-002 (PIN 112233.01)

The repair of the bridge on U.S. 70N (S.R. 24) over Roundlick Creek (L.M. 2.96).

Project Length - 0.000 miles

Completion Time - On or before 9/30/2024 (See Special Provision 108B)

WASHINGTON COUNTY (Contract No.CNX389) Call No. 038

Project No. 90S353-M3-003 (PIN 132623.01)

The repair of the bridge on S.R. 353 (Bailey Bridge Road) over the Nolichucky River (L.M. 0.45).

Project Length - 0.000 miles

Completion Time - On or before 7/31/2024

WEAKLEY COUNTY (Contract No.CNX367) Call No. 039

Project No. HSIP-5732(12), 925732-F3-002 (PIN 131926.00)

The miscellaneous safety improvements on Skyhawk Parkway from S.R. 216 (Baker Road) to Old Fulton Road in Martin (L.M. 0.00 to L.M. 2.69).

Project Length - 2.690 miles

Completion Time - On or before 6/30/2024

The DBE goal for this contract is 8%.

WILSON COUNTY (Contract No.CNX377) Call No. 040

Project No. NH-I-840(21), 95I840-F8-002 (PIN 131708.00)

The resurfacing on I-840 from north of Stewarts Ferry Pike (L.M. 4.80) to south of the I-40 ramp (L.M. 10.50).

Project Length - 5.700 miles

Completion Time - On or before 10/31/2024 (See Special Provision 108B)

The DBE goal for this contract is 9%.

WILSON COUNTY (Contract No.CNX400) Call No. 041

Project No. 95100-4115-04 (PIN 130145.00)

The repair of bridges on I-40 (L&R) over the RJ Corman Railroad and the Nashville and Eastern Railroad (L.M. 16.75).

Project Length - 0.000 miles

Completion Time - On or before 8/31/2024 (See Special Provision 108B)

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 41

Total Number of Projects - 54

Total Number of Counties - 95

Publication No. DT-1390-V