STATE OF TENNESSEE DEPARTMENT OF TRANSPORTATION SUMMARY OF BIDS LETTING OF MARCH 10, 2017

DAVIDSON COUNTY (Contract No. CNR048 Call 001)

19002-4190-04,BH-I-24-1(100),19010-3160-94,BH-I-24-1(101), 19010-3161-94,HSIP-I-24-1(105),19002-3185-94

THE RESURFACING ON I-24 FROM S.R. 6 TO THE I-40 WB RAMPS INCLUDING BRIDGE REHABILITATION ON I-24 OVER SPRING STREET AND OVER THE CSX RAILROAD AND OLDHAM STREET.

PROJECT LENGTH - 1.572 MILES

COMPLETION TIME - A + B BIDDING

DBE GOAL 3.00%

	COST(A)	TIME(B)	TOTAL CONTRACT
Bell & Associates Construction, L.P.	\$28,489,308.86	\$3,796,200.00 (228 CD)	\$32,285,508.86
Kiewit Infrastructure South Co.	\$29,733,011.48	\$3,796,200.00 (228 CD)	\$33,529,211.48
PCL Civil Constructors, Inc.	\$30,282,018.55	\$3,796,200.00 (228 CD)	\$34,078,218.55
Dement Construction Company, LLC	\$29,877,227.38	\$5,694,300.00 (342 CD)	\$35,571,527.38
Jones Bros., Inc.	\$31,640,431.53	\$4,745,250.00 (285 CD)	\$36,385,681.53
Superior Construction Company Southeast, LLC	\$35,422,596.00	\$3,796,200.00 (228 CD)	\$39,218,796.00

			UNIT PRICE	EXTENSION
ROADW	AY CATEGORY			
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Bell & Associates Construction, L.P.		\$146,872.3900	\$146,872.39
	Kiewit Infrastructure South Co.		\$150,000.0000	\$150,000.00
	PCL Civil Constructors, Inc.		\$331,500.0000	\$331,500.00
	Dement Construction Company, LLC		\$150,000.0000	\$150,000.00
	Jones Bros., Inc.		\$74,500.0000	\$74,500.00
	Superior Construction Company Southeast, LLC		\$3,150,000.0000	\$3,150,000.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.			
		400.000 S.Y.		
	Bell & Associates Construction, L.P.		\$16.5600	\$6,624.00
	Kiewit Infrastructure South Co.		\$40.0000	\$16,000.00
	PCL Civil Constructors, Inc.		\$100.0000	\$40,000.00
	Dement Construction Company, LLC		\$20.0000	\$8,000.00
	Jones Bros., Inc.		\$15.0000	\$6,000.00
	Superior Construction Company Southeast, LLC		\$40.0000	\$16,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		275.000 C.Y.		
	Bell & Associates Construction, L.P.		\$13.8000	\$3,795.00
	Kiewit Infrastructure South Co.		\$15.0000	\$4,125.00
	PCL Civil Constructors, Inc.		\$100.0000	\$27,500.00
	Dement Construction Company, LLC		\$25.0000	\$6,875.00
	Jones Bros., Inc.		\$67.0000	\$18,425.00
	Superior Construction Company Southeast, LLC		\$40.0000	\$11,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		125.000 C.Y.		
	Bell & Associates Construction, L.P.		\$13.8000	\$1,725.00
	Kiewit Infrastructure South Co.		\$15.0000	\$1,875.00
	PCL Civil Constructors, Inc.		\$100.0000	\$12,500.00
	Dement Construction Company, LLC		\$25.0000	\$3,125.00
	Jones Bros., Inc.		\$67.0000	\$8,375.00 \$5,000.00
	Superior Construction Company Southeast, LLC		\$40.0000	\$5,000.00
203-04	PLACING AND SPREADING TOPSOIL			
		200.000 C.Y.	.	• • • • • •
	Bell & Associates Construction, L.P.		\$21.6800	\$4,336.00
	Kiewit Infrastructure South Co.		\$75.0000	\$15,000.00
	PCL Civil Constructors, Inc.		\$30.0000	\$6,000.00
	Dement Construction Company, LLC		\$25.0000 \$46.0000	\$5,000.00 \$0,200.00
	Jones Bros., Inc.		\$46.0000 \$50.0000	\$9,200.00 \$10,000,00
	Superior Construction Company Southeast, LLC		\$50.0000	\$10,000.00

UNIT PRICE EXTENSION

			CC	ONTRACT CNR048
			UNIT PRICE	EXTENSION
203-10.15	WASTE MATERIAL			
		95.000 C.Y.		
	Bell & Associates Construction, L.P.		\$132.9700	\$12,632.15
	Kiewit Infrastructure South Co.		\$137.0000	\$13,015.00
	PCL Civil Constructors, Inc.		\$250.0000	\$23,750.00
	Dement Construction Company, LLC		\$250.0000	\$23,750.00
	Jones Bros., Inc.		\$315.0000	\$29,925.00
	Superior Construction Company Southeast, LLC		\$125.0000	\$11,875.00
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)			
		1,228.000 L.F.		
	Bell & Associates Construction, L.P.		\$2.3400	\$2,873.52
	Kiewit Infrastructure South Co.		\$4.2000	\$5,157.60
	PCL Civil Constructors, Inc.		\$5.0000	\$6,140.00
	Dement Construction Company, LLC		\$4.0000	\$4,912.00
	Jones Bros., Inc.		\$4.0000	\$4,912.00
	Superior Construction Company Southeast, LLC		\$5.0000	\$6,140.00
209-09.41	CURB INLET PROTECTION (TYPE 2)			
		15.000 EACH		
	Bell & Associates Construction, L.P.		\$234.1800	\$3,512.70
	Kiewit Infrastructure South Co.		\$150.0000	\$2,250.00
	PCL Civil Constructors, Inc.		\$500.0000	\$7,500.00
	Dement Construction Company, LLC		\$300.0000	\$4,500.00
	Jones Bros., Inc.		\$300.0000	\$4,500.00
	Superior Construction Company Southeast, LLC		\$200.0000	\$3,000.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D			
		2,869.000 TON		
	Bell & Associates Construction, L.P.		\$46.8400	\$134,383.96
	Kiewit Infrastructure South Co.		\$48.0000	\$137,712.00
	PCL Civil Constructors, Inc.		\$45.0000	\$129,105.00
	Dement Construction Company, LLC		\$40.0000	\$114,760.00
	Jones Bros., Inc.		\$27.2500	\$78,180.25
	Superior Construction Company Southeast, LLC		\$40.0000	\$114,760.00
307-03.01	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADIN	IG A		
		144.000 TON		
	Bell & Associates Construction, L.P.		\$234.1800	\$33,721.92
	Kiewit Infrastructure South Co.		\$200.0000	\$28,800.00
	PCL Civil Constructors, Inc.		\$400.0000	\$57,600.00
	Dement Construction Company, LLC		\$220.0000	\$31,680.00
	Jones Bros., Inc.		\$115.0000	\$16,560.00
	Superior Construction Company Southeast, LLC		\$200.0000	\$28,800.00
307-03.07	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADIN	IG B-M		
		4,563.000 TON		
	Bell & Associates Construction, L.P.		\$111.2400	\$507,588.12
	Kiewit Infrastructure South Co.		\$105.0000	\$479,115.00
	PCL Civil Constructors, Inc.		\$105.0000	\$479,115.00
	Dement Construction Company, LLC		\$104.5000	\$476,833.50
	Jones Bros., Inc.		\$95.0000	\$433,485.00
	Superior Construction Company Southeast, LLC		\$95.0000	\$433,485.00
				DAOE

UNIT PRICE EXTENSION

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

001 00.00	ASPHALT CONCRETE MIX (PG/6-22) (BPMB-HM) GRADI			
		3,457.000 TON		
	Bell & Associates Construction, L.P.		\$111.2400	\$384,556.68
	Kiewit Infrastructure South Co.		\$105.0000	\$362,985.00
	PCL Civil Constructors, Inc.		\$105.0000	\$362,985.00
	Dement Construction Company, LLC		\$104.5000	\$361,256.50
	Jones Bros., Inc.		\$95.0000	\$328,415.00
	Superior Construction Company Southeast, LLC		\$95.0000	\$328,415.00
				¥,
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)			
400 01				
		110.000 TON		
	Bell & Associates Construction, L.P.		\$1,170.9000	\$128,799.00
	Kiewit Infrastructure South Co.		\$1,200.0000	\$132,000.00
	PCL Civil Constructors, Inc.		\$1,100.0000	\$121,000.00
	Dement Construction Company, LLC		\$1,100.0000	\$121,000.00
	Jones Bros., Inc.		\$725.0000	\$79,750.00
	Superior Construction Company Southeast, LLC		\$1,000.0000	\$110,000.00
402.02				
403-02	ASPHALT CEMENT FOR TACK COAT (TC)	40.000 TON		
		10.000 TON	#4 750 0000	#47 500 60
	Bell & Associates Construction, L.P.		\$1,756.3600	\$17,563.60
	Kiewit Infrastructure South Co.		\$1,800.0000	\$18,000.00
	PCL Civil Constructors, Inc.		\$1,700.0000	\$17,000.00
	Dement Construction Company, LLC		\$1,650.0000	\$16,500.00
	Jones Bros., Inc.		\$1,000.0000	\$10,000.00
	Superior Construction Company Southeast, LLC		\$1,500.0000	\$15,000.00
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER			
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	43.000 TON		
411-01.07		43.000 TON	\$134 6500	\$5 789 95
411-01.07	Bell & Associates Construction, L.P.	43.000 TON	\$134.6500 \$138.0000	\$5,789.95 \$5,934.00
411-01.07	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co.	43.000 TON	\$138.0000	\$5,934.00
411-01.07	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc.	43.000 TON	\$138.0000 \$125.0000	\$5,934.00 \$5,375.00
411-01.07	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC	43.000 TON	\$138.0000 \$125.0000 \$126.5000	\$5,934.00 \$5,375.00 \$5,439.50
411-01.07	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc.	43.000 TON	\$138.0000 \$125.0000 \$126.5000 \$115.0000	\$5,934.00 \$5,375.00 \$5,439.50 \$4,945.00
411-01.07	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC	43.000 TON	\$138.0000 \$125.0000 \$126.5000	\$5,934.00 \$5,375.00 \$5,439.50
	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc.	43.000 TON	\$138.0000 \$125.0000 \$126.5000 \$115.0000	\$5,934.00 \$5,375.00 \$5,439.50 \$4,945.00
	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC	43.000 TON 1,465.000 TON	\$138.0000 \$125.0000 \$126.5000 \$115.0000	\$5,934.00 \$5,375.00 \$5,439.50 \$4,945.00
	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC		\$138.0000 \$125.0000 \$126.5000 \$115.0000	\$5,934.00 \$5,375.00 \$5,439.50 \$4,945.00
	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC ACS MIX(PG76-22) THIN LIFT ASPHALT		\$138.0000 \$125.0000 \$126.5000 \$115.0000 \$115.0000	\$5,934.00 \$5,375.00 \$5,439.50 \$4,945.00 \$4,945.00
	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC ACS MIX(PG76-22) THIN LIFT ASPHALT Bell & Associates Construction, L.P.		\$138.0000 \$125.0000 \$126.5000 \$115.0000 \$115.0000 \$146.3600	\$5,934.00 \$5,375.00 \$5,439.50 \$4,945.00 \$4,945.00 \$4,945.00
	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC ACS MIX(PG76-22) THIN LIFT ASPHALT Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. 		\$138.0000 \$125.0000 \$126.5000 \$115.0000 \$115.0000 \$146.3600 \$150.0000	\$5,934.00 \$5,375.00 \$5,439.50 \$4,945.00 \$4,945.00 \$214,417.40 \$219,750.00
	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC ACS MIX(PG76-22) THIN LIFT ASPHALT Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. 		\$138.0000 \$125.0000 \$126.5000 \$115.0000 \$115.0000 \$146.3600 \$150.0000 \$140.0000	\$5,934.00 \$5,375.00 \$5,439.50 \$4,945.00 \$4,945.00 \$214,417.40 \$219,750.00 \$205,100.00
	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC ACS MIX(PG76-22) THIN LIFT ASPHALT Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC 		\$138.0000 \$125.0000 \$126.5000 \$115.0000 \$115.0000 \$146.3600 \$150.0000 \$140.0000 \$137.5000	\$5,934.00 \$5,375.00 \$5,439.50 \$4,945.00 \$4,945.00 \$219,750.00 \$205,100.00 \$201,437.50
411-03.09	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC ACS MIX(PG76-22) THIN LIFT ASPHALT Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC 		\$138.0000 \$125.0000 \$126.5000 \$115.0000 \$115.0000 \$146.3600 \$150.0000 \$140.0000 \$137.5000 \$115.0000	\$5,934.00 \$5,375.00 \$5,439.50 \$4,945.00 \$4,945.00 \$4,945.00 \$214,417.40 \$219,750.00 \$205,100.00 \$201,437.50 \$168,475.00
411-03.09	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC ACS MIX(PG76-22) THIN LIFT ASPHALT Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. 	1,465.000 TON	\$138.0000 \$125.0000 \$126.5000 \$115.0000 \$115.0000 \$146.3600 \$150.0000 \$140.0000 \$137.5000 \$115.0000	\$5,934.00 \$5,375.00 \$5,439.50 \$4,945.00 \$4,945.00 \$4,945.00 \$214,417.40 \$219,750.00 \$205,100.00 \$201,437.50 \$168,475.00
411-03.09	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC ACS MIX(PG76-22) THIN LIFT ASPHALT Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC ACS MIX(PG76-22) GRADING D 		\$138.0000 \$125.0000 \$126.5000 \$115.0000 \$115.0000 \$140.0000 \$140.0000 \$137.5000 \$115.0000 \$115.0000	\$5,934.00 \$5,375.00 \$4,945.00 \$4,945.00 \$4,945.00 \$219,750.00 \$205,100.00 \$201,437.50 \$168,475.00 \$183,125.00
411-03.09	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC ACS MIX(PG76-22) THIN LIFT ASPHALT Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC ACS MIX(PG76-22) GRADING D Bell & Associates Construction, L.P. 	1,465.000 TON	\$138.0000 \$125.0000 \$126.5000 \$115.0000 \$115.0000 \$140.0000 \$140.0000 \$137.5000 \$115.0000 \$115.0000 \$137.5000 \$115.0000 \$137.5000	\$5,934.00 \$5,375.00 \$5,439.50 \$4,945.00 \$4,945.00 \$219,750.00 \$205,100.00 \$201,437.50 \$168,475.00 \$183,125.00 \$2,121,410.75
411-03.09	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC ACS MIX(PG76-22) THIN LIFT ASPHALT Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC ACS MIX(PG76-22) GRADING D Bell & Associates Construction, L.P. Kiewit Infrastructure South Company Southeast, LLC ACS MIX(PG76-22) GRADING D Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. 	1,465.000 TON	\$138.0000 \$125.0000 \$126.5000 \$115.0000 \$115.0000 \$140.0000 \$140.0000 \$140.0000 \$145.0000 \$125.0000 \$134.6500 \$145.0000	\$5,934.00 \$5,375.00 \$5,439.50 \$4,945.00 \$4,945.00 \$219,750.00 \$205,100.00 \$201,437.50 \$168,475.00 \$183,125.00 \$2,121,410.75 \$2,284,475.00
411-03.09	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC ACS MIX(PG76-22) THIN LIFT ASPHALT Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Construction Company, LLC Jones Bros., Inc. Superior Construction Company, LLC Jones Bros., Inc. Bernent Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC ACS MIX(PG76-22) GRADING D Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. 	1,465.000 TON	\$138.0000 \$125.0000 \$126.5000 \$115.0000 \$115.0000 \$140.0000 \$140.0000 \$140.0000 \$137.5000 \$115.0000 \$125.0000 \$134.6500 \$145.0000 \$125.0000	\$5,934.00 \$5,375.00 \$5,439.50 \$4,945.00 \$4,945.00 \$219,750.00 \$205,100.00 \$201,437.50 \$168,475.00 \$183,125.00 \$2,121,410.75 \$2,284,475.00 \$1,969,375.00
411-03.09	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC ACS MIX(PG76-22) THIN LIFT ASPHALT Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company, LLC Jones Bros., Inc. But Construction Company Southeast, LLC ACS MIX(PG76-22) GRADING D Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Constructors, Inc. Dement Construction Company Southeast, LLC 	1,465.000 TON	\$138.0000 \$125.0000 \$126.5000 \$115.0000 \$115.0000 \$140.0000 \$140.0000 \$137.5000 \$115.0000 \$125.0000 \$134.6500 \$145.0000 \$125.0000 \$125.0000	\$5,934.00 \$5,375.00 \$5,439.50 \$4,945.00 \$4,945.00 \$219,750.00 \$205,100.00 \$201,437.50 \$168,475.00 \$183,125.00 \$183,125.00 \$1,969,375.00 \$1,993,007.50
411-03.09	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC ACS MIX(PG76-22) THIN LIFT ASPHALT Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Construction Company, LLC Jones Bros., Inc. Superior Construction Company, LLC Jones Bros., Inc. Bernent Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC ACS MIX(PG76-22) GRADING D Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. 	1,465.000 TON	\$138.0000 \$125.0000 \$126.5000 \$115.0000 \$115.0000 \$140.0000 \$140.0000 \$140.0000 \$137.5000 \$115.0000 \$125.0000 \$134.6500 \$145.0000 \$125.0000	\$5,934.00 \$5,375.00 \$5,439.50 \$4,945.00 \$4,945.00 \$219,750.00 \$205,100.00 \$201,437.50 \$168,475.00 \$183,125.00 \$2,121,410.75 \$2,284,475.00 \$1,969,375.00

			CONTRACT CNR048
		UNIT PRICE	EXTENSION
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	4.000 L.M.		
Bell & Associates Construction, L.P.		\$1,258.7200	\$5,034.88
Kiewit Infrastructure South Co.		\$3,600.0000	\$14,400.00
PCL Civil Constructors, Inc.		\$4,200.0000	\$16,800.00
Dement Construction Company, LLC		\$2,200.0000	\$8,800.00
Jones Bros., Inc.		\$1,500.0000	\$6,000.00
Superior Construction Company Southeast, LLC		\$2,218.7500	\$8,875.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	23,161.000 TON		
Bell & Associates Construction, L.P.		\$35.1300	\$813,645.93
Kiewit Infrastructure South Co.		\$35.0000	\$810,635.00
PCL Civil Constructors, Inc.		\$31.0000	\$717,991.00
Dement Construction Company, LLC		\$33.0000	\$764,313.00
Jones Bros., Inc.		\$35.0000	\$810,635.00
Superior Construction Company Southeast, LLC		\$30.0000	\$694,830.00
501-01.13 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10	" FAST TRACK		
	680.000 S.Y.		
Bell & Associates Construction, L.P.		\$169.7800	\$115,450.40
Kiewit Infrastructure South Co.		\$155.0000	\$105,400.00
PCL Civil Constructors, Inc.		\$150.0000	\$102,000.00
Dement Construction Company, LLC		\$145.0000	\$98,600.00
Jones Bros., Inc.		\$255.0000	\$173,400.00
Superior Construction Company Southeast, LLC		\$145.0000	\$98,600.00
502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)			
	600.000 L.F.		
Bell & Associates Construction, L.P.		\$16.1000	\$9,660.00
Kiewit Infrastructure South Co.		\$15.0000	\$9,000.00
PCL Civil Constructors, Inc.		\$15.0000	\$9,000.00
Dement Construction Company, LLC		\$13.7500	\$8,250.00
Jones Bros., Inc.		\$16.0000	\$9,600.00
Superior Construction Company Southeast, LLC		\$13.7500	\$8,250.00
502-04.02 LOAD TRANSFER DOWELS			
	432.000 EACH		
Bell & Associates Construction, L.P.		\$14.6400	\$6,324.48
Kiewit Infrastructure South Co.		\$15.0000	\$6,480.00
PCL Civil Constructors, Inc.		\$13.0000	\$5,616.00
Dement Construction Company, LLC		\$12.5000	\$5,400.00
Jones Bros., Inc.		\$16.0000	\$6,912.00
Superior Construction Company Southeast, LLC		\$12.5000	\$5,400.00
502-04.03 TRANSVERSE TIE-BARS			
	510.000 EACH		
Bell & Associates Construction, L.P.		\$11.7100	\$5,972.10
Kiewit Infrastructure South Co.		\$12.0000	\$6,120.00
PCL Civil Constructors, Inc.		\$11.0000	\$5,610.00
Dement Construction Company, LLC		\$10.0000	\$5,100.00
Jones Bros., Inc.		\$12.0000	\$6,120.00
Superior Construction Company Southeast LLC		¢10,0000	¢5 100 00

Superior Construction Company Southeast, LLC

\$5,100.00

\$10.0000

UNIT PRICE

EXTENSION

611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN			
		12.000 EACH		
	Bell & Associates Construction, L.P.		\$2,120.8000	\$25,449.60
	Kiewit Infrastructure South Co.		\$650.0000	\$7,800.00
	PCL Civil Constructors, Inc.		\$1,500.0000	\$18,000.00
	Dement Construction Company, LLC		\$1,000.0000	\$12,000.00
	Jones Bros., Inc.		\$1,600.0000	\$19,200.00
	Superior Construction Company Southeast, LLC		\$500.0000	\$6,000.00
611-09.02	REWORK CATCHBASIN			
		3.000 EACH		
	Bell & Associates Construction, L.P.		\$2,120.8000	\$6,362.40
	Kiewit Infrastructure South Co.		\$1,100.0000	\$3,300.00
	PCL Civil Constructors, Inc.		\$1,500.0000	\$4,500.00
	Dement Construction Company, LLC		\$1,500.0000	\$4,500.00
	Jones Bros., Inc.		\$1,600.0000	\$4,800.00
	Superior Construction Company Southeast, LLC		\$1,350.0000	\$4,050.00
701-01.01	CONCRETE SIDEWALK (4 ")			
		3,900.000 S.F.		
	Bell & Associates Construction, L.P.		\$8.0800	\$31,512.00
	Kiewit Infrastructure South Co.		\$21.0000	\$81,900.00
	PCL Civil Constructors, Inc.		\$10.0000	\$39,000.00
	Dement Construction Company, LLC Jones Bros., Inc.		\$5.0000 \$6.0000	\$19,500.00 \$23,400.00
	Superior Construction Company Southeast, LLC		\$7.0000	\$23,400.00 \$27,300.00
			<i>\\\</i>	φ27,000.00
701-02.03	CONCRETE CURB RAMP			
		100.000 S.F.		
	Bell & Associates Construction, L.P.		\$22.2900	\$2,229.00
	Kiewit Infrastructure South Co.		\$24.0000	\$2,400.00
	PCL Civil Constructors, Inc. Dement Construction Company, LLC		\$20.0000 \$20.0000	\$2,000.00 \$2,000.00
	Jones Bros., Inc.		\$20.0000	\$2,000.00 \$1,500.00
	Superior Construction Company Southeast, LLC		\$16.0000	\$1,600.00
702-03	CONCRETE COMBINED CURB & GUTTER			
		40.000 C.Y.		
	Bell & Associates Construction, L.P.		\$435.9400	\$17,437.60
	Kiewit Infrastructure South Co.		\$410.0000	\$16,400.00
	PCL Civil Constructors, Inc.		\$300.0000	\$12,000.00
	Dement Construction Company, LLC		\$350.0000	\$14,000.00
	Jones Bros., Inc.		\$375.0000	\$15,000.00
	Superior Construction Company Southeast, LLC		\$300.0000	\$12,000.00
705-01.01	GUARDRAIL AT BRIDGE ENDS			
		215.200 L.F.		
	Bell & Associates Construction, L.P.		\$93.1500	\$20,045.88
	Kiewit Infrastructure South Co.		\$70.0000	\$15,064.00
	PCL Civil Constructors, Inc.		\$62.0000	\$13,342.40
	Dement Construction Company, LLC		\$61.1300	\$13,155.18
	Jones Bros., Inc.		\$61.1300	\$13,155.18
	Superior Construction Company Southeast, LLC		\$64.8700	\$13,960.02
				DAGE

UNIT PRICE

EXTENSION

\$3,991.68 \$3,465.00 \$4,065.60 \$3,514.90 \$3,514.90 \$3,729.26

> \$463.68 \$468.00 \$720.00 \$396.00 \$396.00 \$396.00

\$29,975.16 \$34,000.00 \$44,000.00 \$16,800.00 \$25,600.00 \$25,600.00

> \$444.00 \$400.00 \$2,000.00 \$1,952.00 \$1,952.00 \$2,068.00

\$39,582.00 \$59,400.00 \$45,000.00 \$31,500.00 \$38,700.00 \$45,000.00

\$8,281.20 \$12,000.00 \$10,800.00 \$17,600.00 \$14,000.00 \$13,200.00

	SINGLE GOARDRAIL (TTPE 2)			
		184.800 L.F.		
	Bell & Associates Construction, L.P.		\$21.6000	
	Kiewit Infrastructure South Co.		\$18.7500	
	PCL Civil Constructors, Inc.		\$22.0000	
	Dement Construction Company, LLC			
			\$19.0200	
	Jones Bros., Inc.		\$19.0200	
	Superior Construction Company Southeast, LLC		\$20.1800	
705-04.50	PORTABLE BARRIER RAIL DELINEATOR			
		36.000 EACH	• • • • • • • •	
	Bell & Associates Construction, L.P.		\$12.8800	
	Kiewit Infrastructure South Co.		\$13.0000	
	PCL Civil Constructors, Inc.		\$20.0000	
	Dement Construction Company, LLC		\$11.0000	
	Jones Bros., Inc.		\$11.0000	
	Superior Construction Company Southeast, LLC		\$11.0000	
			•••••••	
705 00 44				
705-08.11	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
		4.000 EACH		
	Bell & Associates Construction, L.P.		\$7,493.7900	
	Kiewit Infrastructure South Co.		\$8,500.0000	
	PCL Civil Constructors, Inc.		\$11,000.0000	
	Dement Construction Company, LLC		\$4,200.0000	
	Jones Bros., Inc.		\$6,400.0000	
	Superior Construction Company Southeast, LLC		\$6,400.0000	
706-01	GUARDRAIL REMOVED			
706-01	GUARDRAIL REMOVED	400.000 L E		
706-01		400.000 L.F.	¢4.4400	
706-01	Bell & Associates Construction, L.P.	400.000 L.F.	\$1.1100	
706-01	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co.	400.000 L.F.	\$1.0000	
706-01	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc.	400.000 L.F.	\$1.0000 \$5.0000	
706-01	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co.	400.000 L.F.	\$1.0000	
706-01	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc.	400.000 L.F.	\$1.0000 \$5.0000	
706-01	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC	400.000 L.F.	\$1.0000 \$5.0000 \$4.8800	
706-01	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc.	400.000 L.F.	\$1.0000 \$5.0000 \$4.8800 \$4.8800	
	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC	400.000 L.F.	\$1.0000 \$5.0000 \$4.8800 \$4.8800	
	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc.		\$1.0000 \$5.0000 \$4.8800 \$4.8800	
	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC	400.000 L.F. 900.000 TON	\$1.0000 \$5.0000 \$4.8800 \$4.8800	
	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC		\$1.0000 \$5.0000 \$4.8800 \$4.8800	
	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC MACHINED RIP-RAP (CLASS A-3)		\$1.0000 \$5.0000 \$4.8800 \$4.8800 \$5.1700	
	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC MACHINED RIP-RAP (CLASS A-3) Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. 		\$1.0000 \$5.0000 \$4.8800 \$4.8800 \$5.1700 \$43.9800 \$66.0000	
	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC MACHINED RIP-RAP (CLASS A-3) Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. 		\$1.0000 \$5.0000 \$4.8800 \$4.8800 \$5.1700 \$43.9800 \$66.0000 \$50.0000	
	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC MACHINED RIP-RAP (CLASS A-3) Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC 		\$1.0000 \$5.0000 \$4.8800 \$4.8800 \$5.1700 \$43.9800 \$66.0000 \$50.0000 \$35.0000	
	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC MACHINED RIP-RAP (CLASS A-3) Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. 		\$1.0000 \$5.0000 \$4.8800 \$4.8800 \$5.1700 \$43.9800 \$66.0000 \$50.0000 \$35.0000 \$43.0000	
	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC MACHINED RIP-RAP (CLASS A-3) Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC 		\$1.0000 \$5.0000 \$4.8800 \$4.8800 \$5.1700 \$43.9800 \$66.0000 \$50.0000 \$35.0000	
	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC MACHINED RIP-RAP (CLASS A-3) Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. 		\$1.0000 \$5.0000 \$4.8800 \$4.8800 \$5.1700 \$43.9800 \$66.0000 \$50.0000 \$35.0000 \$43.0000	
709-05.05	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC MACHINED RIP-RAP (CLASS A-3) Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. 		\$1.0000 \$5.0000 \$4.8800 \$4.8800 \$5.1700 \$43.9800 \$66.0000 \$50.0000 \$35.0000 \$43.0000	
709-05.05	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC MACHINED RIP-RAP (CLASS A-3) Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC 		\$1.0000 \$5.0000 \$4.8800 \$4.8800 \$5.1700 \$43.9800 \$66.0000 \$50.0000 \$35.0000 \$43.0000	
709-05.05	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC MACHINED RIP-RAP (CLASS A-3) Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC CONCRETE MEDIAN BARRIER (MODIFIED) 	900.000 TON	\$1.0000 \$5.0000 \$4.8800 \$4.8800 \$5.1700 \$66.0000 \$50.0000 \$35.0000 \$43.0000 \$50.0000	
709-05.05	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC MACHINED RIP-RAP (CLASS A-3) Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC CONCRETE MEDIAN BARRIER (MODIFIED) Bell & Associates Construction, L.P. 	900.000 TON	\$1.0000 \$5.0000 \$4.8800 \$4.8800 \$5.1700 \$43.9800 \$66.0000 \$50.0000 \$35.0000 \$43.0000 \$43.0000 \$43.0000 \$43.0000	
709-05.05	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC MACHINED RIP-RAP (CLASS A-3) Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC CONCRETE MEDIAN BARRIER (MODIFIED) Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. 	900.000 TON	\$1.0000 \$5.0000 \$4.8800 \$4.8800 \$5.1700 \$5.1700 \$66.0000 \$50.0000 \$35.0000 \$43.0000 \$50.0000 \$207.0300 \$300.0000	
709-05.05	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC MACHINED RIP-RAP (CLASS A-3) Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company, LLC Jones Bros., Inc. Dement Construction Company Southeast, LLC CONCRETE MEDIAN BARRIER (MODIFIED) Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. 	900.000 TON	\$1.0000 \$5.0000 \$4.8800 \$4.8800 \$5.1700 \$5.1700 \$66.0000 \$50.0000 \$35.0000 \$35.0000 \$50.0000 \$207.0300 \$300.0000 \$270.0000	
709-05.05	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC MACHINED RIP-RAP (CLASS A-3) Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company Southeast, LLC Jones Bros., Inc. Superior Construction Company, LLC Jones Bros., Inc. Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Construction Company Southeast, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC CONCRETE MEDIAN BARRIER (MODIFIED) Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Constructors, Inc. 	900.000 TON	\$1.0000 \$5.0000 \$4.8800 \$4.8800 \$5.1700 \$5.1700 \$66.0000 \$50.0000 \$35.0000 \$35.0000 \$50.0000 \$270.0300 \$270.0000 \$440.0000	
709-05.05	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC MACHINED RIP-RAP (CLASS A-3) Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company, LLC Jones Bros., Inc. Dement Construction Company Southeast, LLC CONCRETE MEDIAN BARRIER (MODIFIED) Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. 	900.000 TON	\$1.0000 \$5.0000 \$4.8800 \$4.8800 \$5.1700 \$5.1700 \$66.0000 \$50.0000 \$35.0000 \$35.0000 \$50.0000 \$207.0300 \$300.0000 \$270.0000	
709-05.05	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC MACHINED RIP-RAP (CLASS A-3) Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company Southeast, LLC Jones Bros., Inc. Superior Construction Company, LLC Jones Bros., Inc. Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Construction Company Southeast, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC CONCRETE MEDIAN BARRIER (MODIFIED) Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Constructors, Inc. 	900.000 TON	\$1.0000 \$5.0000 \$4.8800 \$4.8800 \$5.1700 \$5.1700 \$66.0000 \$50.0000 \$35.0000 \$35.0000 \$50.0000 \$270.0300 \$270.0000 \$440.0000	

705-02.02 SINGLE GUARDRAIL (TYPE 2)

				CONTRACT	CNR048
			UNIT PRICE	EXT	ENSION
711-04.03	CONCRETE GLARE SCREEN (TAPER TO 32")				
		30.000 L.F.			
	Bell & Associates Construction, L.P.		\$345.4200	\$10	,362.60
	Kiewit Infrastructure South Co.		\$307.0000		,210.00
	PCL Civil Constructors, Inc.		\$260.0000	\$7	,800.00
	Dement Construction Company, LLC		\$324.5000	\$9	,735.00
	Jones Bros., Inc.		\$250.0000	\$7	,500.00
	Superior Construction Company Southeast, LLC		\$295.0000	\$8	,850.00
711-05.01	REMOVAL & DISPOSAL OF CONCRETE MEDIAN BARRIEF	र			
		80.000 L.F.			
	Bell & Associates Construction, L.P.		\$38.3500	\$3	,068.00
	Kiewit Infrastructure South Co.		\$130.0000	\$10	,400.00
	PCL Civil Constructors, Inc.		\$70.0000		,600.00
	Dement Construction Company, LLC		\$200.0000		,000.00
	Jones Bros., Inc.		\$50.0000		,000.00
	Superior Construction Company Southeast, LLC		\$32.7500	\$2	,620.00
712-01	TRAFFIC CONTROL				
		1.000 LS			
	Bell & Associates Construction, L.P.		\$401,000.0000		,000.00
	Kiewit Infrastructure South Co.		\$550,000.0000		,000.00
	PCL Civil Constructors, Inc.		\$400,000.0000		,000.00
	Dement Construction Company, LLC		\$500,000.0000		,000.00
	Jones Bros., Inc.		\$170,000.0000		,000.00
	Superior Construction Company Southeast, LLC		\$2,190,445.3200	\$2,190	,445.32
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL				
		1,200.000 L.F.			
	Bell & Associates Construction, L.P.		\$75.0000		,000.00
	Kiewit Infrastructure South Co.		\$100.0000		,000.00
	PCL Civil Constructors, Inc.		\$90.0000		,000.00
	Dement Construction Company, LLC		\$50.0000		,000.00
	Jones Bros., Inc.		\$45.0000		,000.00
	Superior Construction Company Southeast, LLC		\$50.0000	\$60	,000.00
712-02.47	BRIDGE MOUNTED INTERCONNECTED PORTABLE BARR				
		1,000.000 L.F.			
	Bell & Associates Construction, L.P.		\$100.0000		,000.00
	Kiewit Infrastructure South Co.		\$125.0000		,000.00
	PCL Civil Constructors, Inc.		\$125.0000		,000.00
	Dement Construction Company, LLC		\$75.0000		,000.00
	Jones Bros., Inc.		\$80.0000		,000.00
	Superior Construction Company Southeast, LLC		\$55.0000	\$55	,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)				
		618.000 EACH	-		
	Bell & Associates Construction, L.P.		\$44.4900		,494.82
	Kiewit Infrastructure South Co.		\$75.0000		,350.00
	PCL Civil Constructors, Inc.		\$60.0000		,080.00
	Dement Construction Company, LLC		\$38.0000		,484.00
	Jones Bros., Inc.		\$38.0000		,484.00
	Superior Construction Company Southeast, LLC		\$38.0000	\$23	,484.00

UNIT PRICE

EXTENSION

712-04.50	PORTABLE BARRIER RAIL DELINEATOR			
		55.000 EACH		
	Bell & Associates Construction, L.P.		\$12.8800	\$708.40
	Kiewit Infrastructure South Co.		\$13.0000	\$715.00
	PCL Civil Constructors, Inc.		\$20.0000	\$1,100.00
	Dement Construction Company, LLC		\$11.0000	\$605.00
	Jones Bros., Inc.		\$11.0000	\$605.00
	Superior Construction Company Southeast, LLC		\$11.0000	\$605.00
712-05.01	WARNING LIGHTS (TYPE A)			
		44.000 EACH		
	Bell & Associates Construction, L.P.		\$85.0000	\$3,740.00
	Kiewit Infrastructure South Co.		\$52.0000	\$2,288.00
	PCL Civil Constructors, Inc.		\$40.0000	\$1,760.00
	Dement Construction Company, LLC		\$43.0000	\$1,892.00
	Jones Bros., Inc.		\$43.0000	\$1,892.00
	Superior Construction Company Southeast, LLC		\$43.0000	\$1,892.00
712-06	SIGNS (CONSTRUCTION)			
		4,022.000 S.F.		
	Bell & Associates Construction, L.P.		\$8.7800	\$35,313.16
	Kiewit Infrastructure South Co.		\$9.0000	\$36,198.00
	PCL Civil Constructors, Inc.		\$15.0000	\$60,330.00
	Dement Construction Company, LLC		\$7.5000	\$30,165.00
	Jones Bros., Inc.		\$7.5000 \$7.5000	\$30,165.00
	Superior Construction Company Southeast, LLC		\$7.5000	\$30,165.00
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)			
712-06.16		3.000 EACH		
712-06.16	Bell & Associates Construction, L.P.	3.000 EACH	\$913.3100	\$2,739.93
712-06.16	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co.	3.000 EACH	\$935.0000	\$2,805.00
712-06.16	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc.	3.000 EACH	\$935.0000 \$800.0000	\$2,805.00 \$2,400.00
712-06.16	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC	3.000 EACH	\$935.0000 \$800.0000 \$780.0000	\$2,805.00 \$2,400.00 \$2,340.00
712-06.16	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc.	3.000 EACH	\$935.0000 \$800.0000 \$780.0000 \$780.0000	\$2,805.00 \$2,400.00 \$2,340.00 \$2,340.00
712-06.16	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC	3.000 EACH	\$935.0000 \$800.0000 \$780.0000	\$2,805.00 \$2,400.00 \$2,340.00
	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc.		\$935.0000 \$800.0000 \$780.0000 \$780.0000	\$2,805.00 \$2,400.00 \$2,340.00 \$2,340.00
	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC TEMPORARY BARRICADES (TYPE III)	3.000 EACH 432.000 L.F.	\$935.0000 \$800.0000 \$780.0000 \$780.0000 \$780.0000	\$2,805.00 \$2,400.00 \$2,340.00 \$2,340.00 \$2,340.00
	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC TEMPORARY BARRICADES (TYPE III) Bell & Associates Construction, L.P.		\$935.0000 \$800.0000 \$780.0000 \$780.0000 \$780.0000 \$780.0000	\$2,805.00 \$2,400.00 \$2,340.00 \$2,340.00 \$2,340.00 \$7,335.36
	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC TEMPORARY BARRICADES (TYPE III) Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. 		\$935.0000 \$800.0000 \$780.0000 \$780.0000 \$780.0000 \$16.9800 \$17.0000	\$2,805.00 \$2,400.00 \$2,340.00 \$2,340.00 \$2,340.00 \$7,335.36 \$7,335.36
	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC TEMPORARY BARRICADES (TYPE III) Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. 		\$935.0000 \$800.0000 \$780.0000 \$780.0000 \$780.0000 \$16.9800 \$17.0000 \$25.0000	\$2,805.00 \$2,400.00 \$2,340.00 \$2,340.00 \$2,340.00 \$7,335.36 \$7,344.00 \$10,800.00
	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC TEMPORARY BARRICADES (TYPE III) Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC 		\$935.0000 \$800.0000 \$780.0000 \$780.0000 \$780.0000 \$16.9800 \$17.0000 \$25.0000 \$14.5000	\$2,805.00 \$2,400.00 \$2,340.00 \$2,340.00 \$2,340.00 \$7,335.36 \$7,344.00 \$10,800.00 \$6,264.00
	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC TEMPORARY BARRICADES (TYPE III) Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. 		\$935.0000 \$800.0000 \$780.0000 \$780.0000 \$780.0000 \$16.9800 \$17.0000 \$25.0000 \$14.5000 \$14.5000	\$2,805.00 \$2,400.00 \$2,340.00 \$2,340.00 \$2,340.00 \$7,335.36 \$7,344.00 \$10,800.00 \$6,264.00 \$6,264.00
	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC TEMPORARY BARRICADES (TYPE III) Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC 		\$935.0000 \$800.0000 \$780.0000 \$780.0000 \$780.0000 \$16.9800 \$17.0000 \$25.0000 \$14.5000	\$2,805.00 \$2,400.00 \$2,340.00 \$2,340.00 \$2,340.00 \$7,335.36 \$7,344.00 \$10,800.00 \$6,264.00
712-07.03	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC TEMPORARY BARRICADES (TYPE III) Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. 	432.000 L.F.	\$935.0000 \$800.0000 \$780.0000 \$780.0000 \$780.0000 \$16.9800 \$17.0000 \$25.0000 \$14.5000 \$14.5000	\$2,805.00 \$2,400.00 \$2,340.00 \$2,340.00 \$2,340.00 \$7,335.36 \$7,344.00 \$10,800.00 \$6,264.00 \$6,264.00
712-07.03	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC TEMPORARY BARRICADES (TYPE III) Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC UNIFORMED POLICE OFFICER 		\$935.0000 \$800.0000 \$780.0000 \$780.0000 \$780.0000 \$14.5000 \$14.5000 \$14.5000	\$2,805.00 \$2,400.00 \$2,340.00 \$2,340.00 \$2,340.00 \$2,340.00 \$7,335.36 \$7,344.00 \$10,800.00 \$6,264.00 \$6,264.00 \$6,264.00
712-07.03	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC TEMPORARY BARRICADES (TYPE III) Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC UNIFORMED POLICE OFFICER Bell & Associates Construction, L.P. 	432.000 L.F.	\$935.0000 \$800.0000 \$780.0000 \$780.0000 \$780.0000 \$16.9800 \$17.0000 \$25.0000 \$14.5000 \$14.5000 \$14.5000 \$14.5000	\$2,805.00 \$2,400.00 \$2,340.00 \$2,340.00 \$2,340.00 \$7,335.36 \$7,344.00 \$10,800.00 \$6,264.00 \$6,264.00 \$6,264.00 \$6,264.00
712-07.03	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC TEMPORARY BARRICADES (TYPE III) Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC UNIFORMED POLICE OFFICER Bell & Associates Construction, L.P. Kiewit Infrastructure South Company Southeast, LLC 	432.000 L.F.	\$935.0000 \$800.0000 \$780.0000 \$780.0000 \$780.0000 \$14.9800 \$14.5000 \$14.5000 \$14.5000 \$14.5000 \$14.5000 \$14.5000	\$2,805.00 \$2,400.00 \$2,340.00 \$2,340.00 \$2,340.00 \$7,335.36 \$7,344.00 \$10,800.00 \$6,264.00 \$6,264.00 \$6,264.00 \$6,264.00 \$6,264.00
712-07.03	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC TEMPORARY BARRICADES (TYPE III) Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Construction Company, LLC Jones Bros., Inc. Superior Construction Company, LLC Jones Bros., Inc. But Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC UNIFORMED POLICE OFFICER Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. 	432.000 L.F.	\$935.0000 \$800.0000 \$780.0000 \$780.0000 \$780.0000 \$14.9800 \$14.5000 \$14.5000 \$14.5000 \$14.5000 \$14.5000 \$14.5000	\$2,805.00 \$2,400.00 \$2,340.00 \$2,340.00 \$2,340.00 \$7,335.36 \$7,344.00 \$10,800.00 \$6,264.00 \$6,264.00 \$6,264.00 \$6,264.00 \$250,000.00 \$250,000.00
712-07.03	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC TEMPORARY BARRICADES (TYPE III) Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company, LLC Jones Bros., Inc. But Construction Company Southeast, LLC UNIFORMED POLICE OFFICER Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Constructors, Inc. 	432.000 L.F.	\$935.0000 \$800.0000 \$780.0000 \$780.0000 \$780.0000 \$14.9800 \$14.5000 \$14.5000 \$14.5000 \$14.5000 \$14.5000 \$14.5000 \$250,000.0000 \$250,000.0000 \$250,000.0000	\$2,805.00 \$2,400.00 \$2,340.00 \$2,340.00 \$2,340.00 \$2,340.00 \$10,800.00 \$6,264.00 \$6,264.00 \$6,264.00 \$6,264.00 \$6,264.00 \$250,000.00 \$250,000.00
712-07.03	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC TEMPORARY BARRICADES (TYPE III) Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Construction Company, LLC Jones Bros., Inc. Superior Construction Company, LLC Jones Bros., Inc. But Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC UNIFORMED POLICE OFFICER Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. 	432.000 L.F.	\$935.0000 \$800.0000 \$780.0000 \$780.0000 \$780.0000 \$14.9800 \$14.5000 \$14.5000 \$14.5000 \$14.5000 \$14.5000 \$14.5000	\$2,805.00 \$2,400.00 \$2,340.00 \$2,340.00 \$2,340.00 \$7,335.36 \$7,344.00 \$10,800.00 \$6,264.00 \$6,264.00 \$6,264.00 \$6,264.00 \$250,000.00 \$250,000.00

PAGE 9

UNIT PRICE

EXTENSION

712-08.03 ARROW BOARD (TYPE C)

/12-06.03	ARROW BOARD (TYPE C)			
		19.000 EACH		
	Bell & Associates Construction, L.P.		\$995.2700	\$18,910.13
	Kiewit Infrastructure South Co.		\$1,060.0000	\$20,140.00
	PCL Civil Constructors, Inc.		\$8,000.0000	\$152,000.00
			\$850.0000	
	Dement Construction Company, LLC			\$16,150.00
	Jones Bros., Inc.		\$850.0000	\$16,150.00
	Superior Construction Company Southeast, LLC		\$850.0000	\$16,150.00
712-08.10	MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
		4,800.000 HOUR		
	Bell & Associates Construction, L.P.		\$105.3800	\$505,824.00
	Kiewit Infrastructure South Co.		\$113.0000	\$542,400.00
	PCL Civil Constructors, Inc.		\$95.0000	\$456,000.00
	Dement Construction Company, LLC		\$90.0000	\$432,000.00
	Jones Bros., Inc.		\$75.0000	\$360,000.00
	Superior Construction Company Southeast, LLC		\$90.0000	\$432,000.00
	Superior Construction Company Courteast, ELC		\$30.0000	φ+02,000.00
712-09.01	REMOVABLE PAVEMENT MARKING LINE			
		20,800.000 L.F.		
	Bell & Associates Construction, L.P.		\$2.9300	\$60,944.00
	Kiewit Infrastructure South Co.		\$3.0000	\$62,400.00
	PCL Civil Constructors, Inc.		\$3.0000	\$62,400.00
	Dement Construction Company, LLC		\$2.5000	\$52,000.00
	Jones Bros., Inc.		\$2.5000	\$52,000.00
	Superior Construction Company Southeast, LLC		\$2.5000	\$52,000.00
713-01.01	CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORT	S)		
713-01.01	CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORT			
713-01.01		S) 5.000 C.Y.	¢673 2700	¢2 266 25
713-01.01	Bell & Associates Construction, L.P.		\$673.2700 \$720.0000	\$3,366.35 \$3,600.00
713-01.01	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co.		\$720.0000	\$3,600.00
713-01.01	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc.		\$720.0000 \$700.0000	\$3,600.00 \$3,500.00
713-01.01	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC		\$720.0000 \$700.0000 \$575.0000	\$3,600.00 \$3,500.00 \$2,875.00
713-01.01	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc.		\$720.0000 \$700.0000 \$575.0000 \$575.0000	\$3,600.00 \$3,500.00 \$2,875.00 \$2,875.00
713-01.01	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC		\$720.0000 \$700.0000 \$575.0000	\$3,600.00 \$3,500.00 \$2,875.00
	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc.	5.000 C.Y.	\$720.0000 \$700.0000 \$575.0000 \$575.0000	\$3,600.00 \$3,500.00 \$2,875.00 \$2,875.00
	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC	5.000 C.Y.	\$720.0000 \$700.0000 \$575.0000 \$575.0000	\$3,600.00 \$3,500.00 \$2,875.00 \$2,875.00
	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC	5.000 C.Y. UPPORTS)	\$720.0000 \$700.0000 \$575.0000 \$575.0000	\$3,600.00 \$3,500.00 \$2,875.00 \$2,875.00
	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SI	5.000 C.Y. UPPORTS)	\$720.0000 \$700.0000 \$575.0000 \$575.0000 \$575.0000	\$3,600.00 \$3,500.00 \$2,875.00 \$2,875.00 \$2,875.00 \$4,348.68
	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SI Bell & Associates Construction, L.P. Kiewit Infrastructure South Co.	5.000 C.Y. UPPORTS)	\$720.0000 \$700.0000 \$575.0000 \$575.0000 \$575.0000 \$3.3400 \$3.5000	\$3,600.00 \$3,500.00 \$2,875.00 \$2,875.00 \$2,875.00 \$4,348.68 \$4,557.00
	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SI Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. 	5.000 C.Y. UPPORTS)	\$720.0000 \$700.0000 \$575.0000 \$575.0000 \$575.0000 \$3.3400 \$3.5000 \$3.5000	\$3,600.00 \$3,500.00 \$2,875.00 \$2,875.00 \$2,875.00 \$4,348.68 \$4,557.00 \$4,557.00
	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SI Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC 	5.000 C.Y. UPPORTS)	\$720.0000 \$700.0000 \$575.0000 \$575.0000 \$575.0000 \$3.3400 \$3.5000 \$3.5000 \$2.8500	\$3,600.00 \$3,500.00 \$2,875.00 \$2,875.00 \$2,875.00 \$4,348.68 \$4,557.00 \$4,557.00 \$3,710.70
	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SI Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. 	5.000 C.Y. UPPORTS)	\$720.0000 \$700.0000 \$575.0000 \$575.0000 \$575.0000 \$3.3400 \$3.5000 \$3.5000	\$3,600.00 \$3,500.00 \$2,875.00 \$2,875.00 \$2,875.00 \$4,348.68 \$4,557.00 \$4,557.00
713-01.02	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SI Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC 	5.000 C.Y. UPPORTS) 1,302.000 LB.	\$720.0000 \$700.0000 \$575.0000 \$575.0000 \$575.0000 \$3.3400 \$3.5000 \$3.5000 \$2.8500 \$2.8500	\$3,600.00 \$3,500.00 \$2,875.00 \$2,875.00 \$2,875.00 \$2,875.00 \$4,557.00 \$4,557.00 \$3,710.70 \$3,710.70
	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SIGN SIGN SIGN SIGN SIGN SIGN SIGN	5.000 C.Y. UPPORTS) 1,302.000 LB.	\$720.0000 \$700.0000 \$575.0000 \$575.0000 \$575.0000 \$3.3400 \$3.5000 \$3.5000 \$2.8500 \$2.8500	\$3,600.00 \$3,500.00 \$2,875.00 \$2,875.00 \$2,875.00 \$2,875.00 \$4,557.00 \$4,557.00 \$3,710.70 \$3,710.70
713-01.02	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SI Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC 	5.000 C.Y. UPPORTS) 1,302.000 LB.	\$720.0000 \$700.0000 \$575.0000 \$575.0000 \$575.0000 \$3.3400 \$3.5000 \$3.5000 \$2.8500 \$2.8500 \$2.8500	\$3,600.00 \$3,500.00 \$2,875.00 \$2,875.00 \$2,875.00 \$2,875.00 \$4,557.00 \$4,557.00 \$3,710.70 \$3,710.70 \$3,710.70
713-01.02	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SI Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPOR Bell & Associates Construction, L.P. 	5.000 C.Y. UPPORTS) 1,302.000 LB.	\$720.0000 \$700.0000 \$575.0000 \$575.0000 \$575.0000 \$3.3400 \$3.5000 \$3.5000 \$2.8500 \$2.8500 \$2.8500 \$2.8500 \$2.8500	\$3,600.00 \$3,500.00 \$2,875.00 \$2,875.00 \$2,875.00 \$4,348.68 \$4,557.00 \$4,557.00 \$3,710.70 \$3,710.70 \$3,710.70 \$3,710.70
713-01.02	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SI Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPOR Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. 	5.000 C.Y. UPPORTS) 1,302.000 LB.	\$720.0000 \$700.0000 \$575.0000 \$575.0000 \$575.0000 \$3.5000 \$3.5000 \$2.8500 \$2.8500 \$2.8500 \$2.8500 \$2.8500 \$2.8500 \$2.8500	\$3,600.00 \$3,500.00 \$2,875.00 \$2,875.00 \$2,875.00 \$2,875.00 \$4,348.68 \$4,557.00 \$4,557.00 \$3,710.70 \$3,710.70 \$3,710.70 \$3,710.70 \$3,710.70
713-01.02	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SI Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company Southeast, LLC STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORE Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Construction Company Southeast, LLC STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORE Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. 	5.000 C.Y. UPPORTS) 1,302.000 LB.	\$720.0000 \$700.0000 \$575.0000 \$575.0000 \$575.0000 \$3.3400 \$3.5000 \$2.8500 \$2.8500 \$2.8500 \$2.8500 \$2.8500 \$2.8500 \$5.4500 \$5.4500 \$5.0000	\$3,600.00 \$3,500.00 \$2,875.00 \$2,875.00 \$2,875.00 \$2,875.00 \$4,557.00 \$4,557.00 \$3,710.70 \$3,710.70 \$3,710.70 \$3,710.70 \$3,710.70 \$3,710.70
713-01.02	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SI Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company Southeast, LLC Jones Bros., Inc. Superior Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL LI-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPOR Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Constructors, Inc. 	5.000 C.Y. UPPORTS) 1,302.000 LB.	\$720.0000 \$700.0000 \$575.0000 \$575.0000 \$575.0000 \$3.3400 \$3.5000 \$2.8500 \$2.90000 \$2.90000 \$2.90000 \$2.90000 \$2.9000000000000000000000000000000000000	\$3,600.00 \$3,500.00 \$2,875.00 \$2,875.00 \$2,875.00 \$2,875.00 \$4,557.00 \$4,557.00 \$3,710.70 \$3,710.70 \$3,710.70 \$3,710.70 \$3,710.70 \$3,710.70 \$3,710.70
713-01.02	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUBJECT Constructors Company Southeast, LLC Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company Southeast, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Construction Company Southeast, LLC STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORE Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Dement Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. 	5.000 C.Y. UPPORTS) 1,302.000 LB.	\$720.0000 \$700.0000 \$575.0000 \$575.0000 \$575.0000 \$3.3400 \$3.5000 \$2.8500 \$2.9500 \$2.8500 \$2.95000\$2000\$2000\$2000\$2000\$2000\$2000\$2000	\$3,600.00 \$3,500.00 \$2,875.00 \$2,875.00 \$2,875.00 \$2,875.00 \$4,557.00 \$3,710.70 \$3,710.70 \$3,710.70 \$3,710.70 \$3,710.70 \$3,710.70 \$3,710.70 \$3,710.70
713-01.02	 Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SI Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company Southeast, LLC Jones Bros., Inc. Superior Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL LI-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPOR Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Constructors, Inc. 	5.000 C.Y. UPPORTS) 1,302.000 LB.	\$720.0000 \$700.0000 \$575.0000 \$575.0000 \$575.0000 \$3.3400 \$3.5000 \$2.8500 \$2.90000 \$2.90000 \$2.90000 \$2.90000 \$2.9000000000000000000000000000000000000	\$3,600.00 \$3,500.00 \$2,875.00 \$2,875.00 \$2,875.00 \$2,875.00 \$4,557.00 \$4,557.00 \$3,710.70 \$3,710.70 \$3,710.70 \$3,710.70 \$3,710.70 \$3,710.70 \$3,710.70

				CONTRACT CNR048
			UNIT PRICE	EXTENSION
713-09.01	STEEL OVERHEAD SIGN STRUCTURE (SPAN=92'-0"+-)			
	, , , , , , , , , , , , , , , , , , ,	1.000 EACH		
	Bell & Associates Construction, L.P.		\$90,628.0000	\$90,628.00
	Kiewit Infrastructure South Co.		\$90,028.0000	\$90,028.00
	PCL Civil Constructors, Inc.			
			\$90,000.0000	\$90,000.00
	Dement Construction Company, LLC		\$77,400.0000	\$77,400.00
	Jones Bros., Inc.		\$77,400.0000	\$77,400.00
	Superior Construction Company Southeast, LLC		\$77,400.0000	\$77,400.00
713-09.02	STEEL OVERHEAD SIGN STRUCTURE (SEE PALNS)			
		1.000 EACH		
	Bell & Associates Construction, L.P.		\$76,108.7800	\$76,108.78
	Kiewit Infrastructure South Co.		\$81,500.0000	\$81,500.00
	PCL Civil Constructors, Inc.		\$75,000.0000	\$75,000.00
	Dement Construction Company, LLC		\$65,000.0000	\$65,000.00
	Jones Bros., Inc.		\$63,700.0000	\$63,700.00
	Superior Construction Company Southeast, LLC		\$65,000.0000	\$65,000.00
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
		4.000 S.F.		
	Bell & Associates Construction, L.P.		\$15.2200	\$60.88
	Kiewit Infrastructure South Co.		\$16.2500	\$65.00
	PCL Civil Constructors, Inc.		\$20.0000	\$80.00
	Dement Construction Company, LLC		\$20.0000	\$52.00
	Jones Bros., Inc.		\$13.0000 \$12.0000	\$52.00 \$52.00
	Superior Construction Company Southeast, LLC		\$13.0000	\$52.00
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
		248.000 S.F.		
	Bell & Associates Construction, L.P.		\$15.5100	\$3,846.48
	Kiewit Infrastructure South Co.		\$16.7000	\$4,141.60
	PCL Civil Constructors, Inc.		\$20.0000	\$4,960.00
	Dement Construction Company, LLC		\$13.2500	\$3,286.00
	Jones Bros., Inc.		\$13.2500	\$3,286.00
	Superior Construction Company Southeast, LLC		\$13.2500	\$3,286.00
713-14	EXTRUDED ALUMINUM PANEL SIGNS			
		816.000 S.F.		
	Bell & Associates Construction, L.P.		\$26.0500	\$21,256.80
	Kiewit Infrastructure South Co.		\$28.0000	\$22,848.00
	PCL Civil Constructors, Inc.		\$28.0000	\$22,848.00
	Dement Construction Company, LLC		\$22.2500	\$18,156.00
	Jones Bros., Inc.		\$22.2500	\$18,156.00
	Superior Construction Company Southeast, LLC		\$22.2500	\$18,156.00
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS			
		1.000 LS		
	Bell & Associates Construction, L.P.		\$3,366.3500	\$3,366.35
	Kiewit Infrastructure South Co.		\$5,000.0000	\$5,000.00
	PCL Civil Constructors, Inc.		\$3,500.0000	\$3,500.00
	Dement Construction Company, LLC		\$2,875.0000	\$2,875.00
	Jones Bros., Inc.		\$2,875.0000	\$2,875.00
	Superior Construction Company Southeast, LLC			
	Superior Construction Company Southeast, LLC		\$2,875.0000	\$2,875.00

EXTENSION

UNIT PRICE

713-15.02 REMOVAL & RELOCATION C	OF SIGN & SUPPORT		
		17.000 EACH	
Bell & Associates Constructi	ion I P	\$333.7100	\$5,673.07
Kiewit Infrastructure South C		\$360.0000	
PCL Civil Constructors, Inc.		\$350.0000	
Dement Construction Compa	anv. LLC	\$285.0000	
Jones Bros., Inc.		\$285.0000	
Superior Construction Comp	any Southeast, LLC	\$285.0000	
713-16.01 CHANGEABLE MESSAGE SI			
713-10.01 CHANGLADLE MESSAGE SI		23.000 EACH	
Bell & Associates Constructi	ion I P	\$7,903.6000	\$181,782.80
Kiewit Infrastructure South C		\$8,500.0000	
PCL Civil Constructors, Inc.		\$8,000.0000	
Dement Construction Compa	anv. LLC	\$6,750.0000	
Jones Bros., Inc.		\$6,750.0000	
Superior Construction Comp	oany Southeast, LLC	\$6,750.0000	
713-17.02 INSTALL AUXILIARY SUPPO	RT FOR EXIT NUMBER PANEL		
		2.000 EACH	
Bell & Associates Constructi	ion, L.P.	\$146.3600	\$292.72
Kiewit Infrastructure South C	٥.	\$160.0000	\$320.00
PCL Civil Constructors, Inc.		\$150.0000	\$300.00
Dement Construction Compa	any, LLC	\$125.0000	\$250.00
Jones Bros., Inc.		\$125.0000	
Superior Construction Comp	any Southeast, LLC	\$125.0000	\$250.00
713-17.29 MDFY EXIST BRIDGE MOUN	T SIGN SUPPORT		
		1.000 LS	
Bell & Associates Constructi	ion, L.P.	\$3,512.7100	\$3,512.71
Kiewit Infrastructure South C	Co.	\$5,000.0000	\$5,000.00
PCL Civil Constructors, Inc.		\$3,800.0000	\$3,800.00
Dement Construction Compa	any, LLC	\$3,000.0000	\$3,000.00
Jones Bros., Inc.		\$3,000.0000	\$3,000.00
Superior Construction Comp	any Southeast, LLC	\$3,000.0000	\$3,000.00
713-17.30 MODIFY EXISTING OVERHE	AD SIGN STRUCTURE		
		1.000 LS	
Bell & Associates Constructi	ion, L.P.	\$3,512.7100	\$3,512.71
Kiewit Infrastructure South C	٥.	\$5,000.0000	\$5,000.00
PCL Civil Constructors, Inc.		\$3,800.0000	\$3,800.00
Dement Construction Compa	any, LLC	\$3,000.0000	\$3,000.00
Jones Bros., Inc.		\$3,000.0000	\$3,000.00
Superior Construction Comp	any Southeast, LLC	\$3,000.0000	\$3,000.00
713-17.31 MODIFY EXISTING OVERHE	AD SIGN STRUCTURE		
		1.000 LS	
Bell & Associates Constructi	on, L.P.	\$3,512.7100	\$3,512.71
Kiewit Infrastructure South C	٥.	\$5,000.0000	\$5,000.00
PCL Civil Constructors, Inc.		\$3,800.0000	\$3,800.00
Dement Construction Compa	any, LLC	\$3,000.0000	\$3,000.00
Jones Bros., Inc.		\$3,000.0000	\$3,000.00
Superior Construction Comp	oany Southeast, LLC	\$3,000.0000	\$3,000.00
			PAGE

		CONTRACT CIRCO40
	UNIT PRICE	EXTENSION
714-03.03 DIRECT BURIAL CONDUIT (2" FLEX CONDUIT)		
	150.000 L.F.	
Bell & Associates Construction, L.P.	\$19.9100	\$2,986.50
Kiewit Infrastructure South Co.	\$21.0000	\$3,150.00
PCL Civil Constructors, Inc.	\$18.0000	\$2,700.00
		\$2,700.00
Dement Construction Company, LLC	\$17.0000	
Jones Bros., Inc.	\$17.0000	\$2,550.00
Superior Construction Company Southeast, LLC	\$17.0000	\$2,550.00
714-03.05 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 80)		
	240.000 L.F.	
Bell & Associates Construction, L.P.	\$12.8800	\$3,091.20
Kiewit Infrastructure South Co.	\$14.0000	\$3,360.00
PCL Civil Constructors, Inc.	\$12.0000	\$2,880.00
Dement Construction Company, LLC	\$11.0000	\$2,640.00
Jones Bros., Inc.	\$11.0000	\$2,640.00
Superior Construction Company Southeast, LLC	\$11.0000	\$2,640.00
Superior Construction Company Southeast, ELC	\$11.0000	\$2,040.00
714-04.01 CONDUIT (STRUCTURES - 1" RGS)		
	335.000 L.F.	
Bell & Associates Construction, L.P.	\$17.5600	\$5,882.60
Kiewit Infrastructure South Co.	\$19.0000	\$6,365.00
PCL Civil Constructors, Inc.	\$15.0000	\$5,025.00
Dement Construction Company, LLC	\$15.0000	\$5,025.00
Jones Bros., Inc.	\$15.0000	\$5,025.00
Superior Construction Company Southeast, LLC	\$15.0000	\$5,025.00
714-04.02 CONDUIT (STRUCTURES - 2" RGS)	100.000 L.F.	
Bell & Associates Construction, L.P.	\$23.4200	\$2,342.00
	•	
Kiewit Infrastructure South Co.	\$25.0000	\$2,500.00
PCL Civil Constructors, Inc.	\$20.0000	\$2,000.00
Dement Construction Company, LLC	\$20.0000	\$2,000.00
Jones Bros., Inc.	\$20.0000	\$2,000.00
Superior Construction Company Southeast, LLC	\$20.0000	\$2,000.00
714-04.03 CONDUIT (2" IN BRIDGE PARAPET WALL)		
1	,180.000 L.F.	
Bell & Associates Construction, L.P.	\$14.0500	\$16,579.00
Kiewit Infrastructure South Co.	\$15.0000	\$17,700.00
PCL Civil Constructors, Inc.	\$13.0000	\$15,340.00
Dement Construction Company, LLC	\$12.0000	\$14,160.00
Jones Bros., Inc.	\$12.0000	\$14,160.00
Superior Construction Company Southeast, LLC	\$12.0000	\$14,160.00
714-05.05 PULL BOXES (NES ELECTRICAL PULL BOX)	13.000 EACH	
Bell & Associates Construction, L.P.	\$860.6100	\$11,187.93
Kiewit Infrastructure South Co.		
	\$920.0000	\$11,960.00
PCL Civil Constructors, Inc.	\$800.0000	\$10,400.00
Dement Construction Company, LLC	\$735.0000	\$9,555.00
Jones Bros., Inc.	\$735.0000	\$9,555.00
Superior Construction Company Southeast, LLC	\$735.0000	\$9,555.00

Instruction EXERNING 1,150.000 LF. Bell & Associates Construction, LP. \$1,520,000 LF. \$2,252,00 \$2,252,00 \$2,252,00 \$2,252,00 \$2,252,00 \$2,252,00 \$2,252,00 \$2,252,00 \$2,252,00 \$2,252,00 \$2,252,00 \$2,252,00 \$2,252,00 \$2,250,00 \$2,252,00 \$2,250,00 \$2,250,00 \$2,250,00 \$2,755,00 \$3,1755,00 \$3,1755,00 \$3,1755,00 \$3,1755,00 \$3,1755,00 \$3,1755,00 \$3,1755,00 \$3,1755,00 \$3,1755,00 \$3,1755,00 \$3,1755,00 \$3,1755,00 \$3,1755,00 \$3,1755,00 \$3,1755,00 \$3,1755,00 \$3,1755,00 \$2,1755,00 \$2,1755,00 \$2,1755,00 \$2,1755,00 \$2,1755,00 \$2,1755,00 \$2,1755,00 \$2,1755,00 \$2,1755,00 \$2,1755,00 \$2,1755,00 \$2,1000,00 \$2,1755,00 \$2,1000,00 \$2,1755,00 \$2,1000,00 \$2,1000,00 \$2,2500,00 \$2,400,000 \$2,400,000 \$2,400,000 \$2,400,000 \$2,400,000 \$3,400,000 \$3,400,000 \$3,400,000 \$3,400,000 \$3,400,000 \$3,400,000 \$				CONTRACT CNR048
1,350.000 LF. 52,052,000 Bell & Associates Construction, L.P. \$1,7500 \$2,262,50 DCL Civil Constructors, Inc. \$2,000 \$2,700,00 Dement Construction Company, LLC \$1,3000 \$1,755,00 Jones Bros, Inc. \$1,3000 \$1,755,00 Standow \$1,3000 \$1,755,00 T14406.07 CABLE (CURRENT SIZE 1/C LIGHTING CABLE) \$1,3000 \$1,755,00 T14406.07 CABLE (CURRENT SIZE 1/C LIGHTING CABLE) \$1,800,000 LF. \$13,0000 \$4,688,000 Bell & Associates Construction, L.P. \$13,0000 \$54,680,000 \$2,25000 \$4,680,000 Dement Construction, L.P. \$13,0000 \$54,600,000 \$4,680,000 \$4,600,000 Jones Bros, Inc. \$2,25000 \$4,600,000 \$4,600,000 \$4,600,000 Jones Bros, Inc. \$2,5000 \$4,600,000 \$4,600,000 \$4,600,000 \$4,600,000 \$4,600,000 \$4,600,000 \$4,600,000 \$4,600,000 \$4,600,000 \$4,600,000 \$4,600,000 \$4,600,000 \$4,600,000 \$4,600,000 \$4,600,000 \$4,600,000 \$4,600,000 <td></td> <td></td> <td>UNIT PRICE</td> <td>EXTENSION</td>			UNIT PRICE	EXTENSION
1,350.000 L.F. 5,205.000 L.F. Bell & Associates Construction, L.P. \$2,000 \$2,202.00 Dement Constructions, Inc. \$2,000 \$2,200.00 Dement Construction Company, LLC \$1,3000 \$1,755.00 Jones Bros, Inc. \$1,3000 \$1,755.00 Standow \$1,3000 \$1,755.00 T14406.00 CABLE (CURRENT SIZE 1/C LIGHTING CABLE) \$1,3000 \$1,755.00 T14406.00 CABLE (CURRENT SIZE 1/C LIGHTING CABLE) \$130000 \$2,9300 \$24,688.00 Bell & Associates Construction, L.P. \$130000 \$2,5000 \$4,688.00 Jones Bros, Inc. \$2,5000 \$4,000.00 \$2,5000 \$4,000.00 Jones Bros, Inc. \$2,5000 \$4,000.00 \$4,	714 05 02 CARLE (1/C # 10 AWC)			
Bell & Associates Construction, L.P. \$1,5200 \$2,052.00 Klewit Infrastructures, Inc. \$2,0000 \$2,200.00 Dement Construction Company, LLC \$1,3000 \$1,755.00 Jones Bros., Inc. \$1,3000 \$1,755.00 Superior Construction Company, Southeast, LLC \$1,3000 \$1,755.00 714-66.08 CABLE (CURRENT SIZE 1/C LIGHTING CABLE) \$2,3000 \$4,688.00 714-66.08 CABLE (CURRENT SIZE 1/C LIGHTING CABLE) \$2,3000 \$4,688.00 File \$2,5000 \$4,0000 \$50.000 PCL Civil Constructors, Inc. \$2,5000 \$4,0000 \$6,400.00 Dement Construction, Company, LLC \$2,5000 \$4,000.00 \$4,000.00 Superior Construction, Company Southeast, LLC \$2,5000 \$4,000.00 \$4,000.00 Superior Construction, L.P. \$20.000 \$4,000.00 \$8,400.000 \$8,400.000 PCL Civil Constructors, Inc. \$50.0000 \$10,500.000 \$10,500.000 \$10,500.000 Dement Construction, L.P. \$20.000 \$8,400.000 \$8,400.000 \$8,400.000 \$8,400.000 \$8,400.000 </th <th>/14-00.03 CABLE (1/C # 10 AWG)</th> <th>1 250 000 5</th> <th></th> <th></th>	/14-00.03 CABLE (1/C # 10 AWG)	1 250 000 5		
Kiewit Infrastructure South Co. \$1,7500 \$2,2000 \$2,700.00 Dement Construction, Inc. \$1,3000 \$1,755.00 \$1,3000 \$1,755.00 Superior Construction Company, LLC \$1,3000 \$1,755.00 \$1,755.00 Superior Construction Company Southeast, LLC \$1,3000 \$1,755.00 714-66.9 CABLE (CURRENT SIZE 1/C LIGHTING CABLE) \$2,8300 \$4,688.00 Kiewit Infrastructure South Co. \$4,0000 \$2,8000 \$4,688.00 PCL Civil Constructors, Inc. \$4,0000 \$6,400.00 \$6,400.00 Jones Bros., Inc. \$2,2500 \$4,000.00 \$6,400.00 Jones Bros., Inc. \$2,2500 \$4,000.00 \$6,400.00 Jones Bros., Inc. \$2,2500 \$4,000.00 \$6,400.00 Superior Constructor Company Southeast, LLC \$2,5000 \$4,000.00 \$8,400.00 Superior Construction, LP. \$408.3600 \$9,835.56 \$1,500.00 \$10,500.00 \$8,400.00 \$8,400.00 \$8,400.00 \$8,400.00 \$8,400.00 \$8,400.00 \$8,400.00 \$8,400.00 \$8,400.00 \$8,400.00 \$8,40	Poll & Accordiates Construction I P	1,330.000 E.F.	¢1 5200	¢2.052.00
PCL Civil Constructors, Inc. \$2,0000 \$2,700.00 Dement Construction Company, LLC \$1,3000 \$1,755.00 Superior Construction Company Southeast, LLC \$1,3000 \$1,755.00 714-06.03 CABLE (CURRENT SIZE 1/C LIGHTING CABLE) Tende Statustion Company Southeast, LLC Bell & Associates Construction, L.P. \$2,3000 \$4,688.00 Kiewit Infrastructure South Co. \$13,0000 \$2,0000 Dement Constructors, Inc. \$4,000.00 \$4,000.00 Dement Construction Company, LLC \$2,2000 \$4,000.00 Jones Bros., Inc. \$2,2000 \$4,000.00 Superior Construction Company Southeast, LLC \$2,5000 \$4,000.00 Superior Construction Company Southeast, LLC \$2,5000 \$4,000.00 Superior Construction Company, LLC \$400.0000 \$8,000.00 PCL (Wil Constructors, Inc. \$500.0000 \$10,500.00 Dement Construction Company, LLC \$400.0000 \$8,400.000 Superior Construction Curpany, LLC \$400.0000 \$8,400.000 Superior Construction Curpany, Southeast, LLC \$308.1100				
Dement Construction Company, LLC \$1,3000 \$1,755.00 Jones Bros., Inc. \$1,3000 \$1,755.00 Superior Construction Company Southeast, LLC \$1,3000 \$1,755.00 714-06.08 CABLE (CURRENT SIZE 1/C LIGHTING CABLE) \$2,9300 \$4,688.00 Bell & Associates Construction, L.P. \$1,3000 \$20,800.00 \$20,800.00 PCL Civil Constructors, Inc. \$4,0000 \$6,400.00 \$20,800.00 Dement Construction Company, LLC \$2,5000 \$4,000.00 \$4,000.00 Jones Bros., Inc. \$22,5000 \$4,000.00 \$4,000.00 Superior Construction Company Southeast, LLC \$2,5000 \$4,000.00 Jones Bros., Inc. \$2,6000 \$1,60.0000 \$1,60.000 Superior Construction, L.P. \$468.3600 \$9,835.56 Kiewit Infrastructure South Co. \$500.0000 \$10,500.00 Dement Construction Company, LLC \$400.0000 \$8,400.00 Jones Bros., Inc. \$400.0000 \$8,400.00 Superior Construction Company, LLC \$400.0000 \$8,400.00 Jones Bros., Inc. \$425.0000 \$				
Jones Bros, Inc. \$1.3000 \$1,755.00 Superior Construction Company Southeast, LLC \$1.3000 \$1,755.00 714-96.98 CABLE (CURRENT SIZE 1/C LIGHTING CABLE)	,			
Superior Construction Company Southeast, LLC \$1.3000 \$1.755.00 714-06.08 CABLE (CURRENT SIZE 1/C LIGHTING CABLE)				
1,600.000 L.F. Bell & Associates Construction, L.P. \$2.9300 \$4.688.00 Niewit Infrastructure South Co. \$313.0000 \$20.800.00 PCL Civil Constructors, Inc. \$3.40000 \$6.400.00 Jones Bros, Inc. \$2.5000 \$4.000.00 Jones Bros, Inc. \$2.5000 \$4.000.00 Superior Construction Company Southeast, LLC \$2.5000 \$4.000.00 F14-08.09 LIGHT STANDARDS (REINSTALL EXISTING LIGHT POLE AND FIXTURE) \$4.68.3600 \$3.835.56 Newit Infrastructure South Co. \$500.0000 \$10.500.00 \$10.500.00 PCL Civil Constructors, Inc. \$500.0000 \$84.000.00 \$8.400.000 Dement Constructor Company, LLC \$400.0000 \$84.000.00 \$84.000.00 Jones Bros, Inc. \$400.0000 \$84.000.00 \$84.000.00 Jones Bros, Inc. \$400.0000 \$84.000.00 \$84.000.00 Jones Bros, Inc. \$300.0000 \$84.000.00 \$84.000.00 Jones Bros, Inc. \$340.0000 \$7.140.00 \$8.400.00 Jones Bros, Inc. \$340.0000 \$7.140.00				
1,600.000 L.F. Bell & Associates Construction, L.P. \$2.9300 \$4.688.00 Niewit Infrastructure South Co. \$313.0000 \$20.800.00 PCL Civil Constructors, Inc. \$3.40000 \$6.400.00 Jones Bros, Inc. \$2.5000 \$4.000.00 Jones Bros, Inc. \$2.5000 \$4.000.00 Superior Construction Company Southeast, LLC \$2.5000 \$4.000.00 F14-08.09 LIGHT STANDARDS (REINSTALL EXISTING LIGHT POLE AND FIXTURE) \$4.68.3600 \$3.835.56 Newit Infrastructure South Co. \$500.0000 \$10.500.00 \$10.500.00 PCL Civil Constructors, Inc. \$500.0000 \$84.000.00 \$8.400.000 Dement Constructor Company, LLC \$400.0000 \$84.000.00 \$84.000.00 Jones Bros, Inc. \$400.0000 \$84.000.00 \$84.000.00 Jones Bros, Inc. \$400.0000 \$84.000.00 \$84.000.00 Jones Bros, Inc. \$300.0000 \$84.000.00 \$84.000.00 Jones Bros, Inc. \$340.0000 \$7.140.00 \$8.400.00 Jones Bros, Inc. \$340.0000 \$7.140.00	714-06.08 CABLE (CURRENT SIZE 1/C LIGHTING CABLE)			
Bell & Associates Construction, L.P. \$2,9300 \$4,688.00 Kiewit Infrastructure South Co. \$13,0000 \$20,800.00 PCL Civil Constructors, Inc. \$4,000.00 \$4,000.00 Jones Bros., Inc. \$2,5000 \$4,000.00 Superior Construction Company Southeast, LLC \$2,5000 \$4,000.00 T14-08.09 LIGHT STANDARDS (REINSTALL EXISTING LIGHT POLE AND FIXTURE) \$2,5000 \$4,000.00 T14-08.09 LIGHT STANDARDS (REINSTALL EXISTING LIGHT POLE AND FIXTURE) \$468.3600 \$9,835.56 Kiewit Infrastructure South Co. \$500.0000 \$10,500.00 \$10,500.00 PCL Civil Constructors, Inc. \$500.0000 \$10,500.00 \$8,400.00 Jones Bros., Inc. \$400.0000 \$8,400.00 \$8,400.00 Jones Bros., Inc. \$400.0000 \$8,400.00 \$8,400.00 Superior Construction Company Southeast, LLC \$400.0000 \$8,400.00 \$8,400.00 Virtues South Co. \$42,5000 \$8,250.00 \$714.000 \$8,400.00 \$8,400.00 \$8,400.00 \$8,250.00 \$714.000 \$8,400.00 \$8,400.00 \$8,250.00 \$714.00		1.600.000 L.F.		
Kiewit Infrastructure South Co. \$13.000 \$20,800.00 PCL Civil Constructors, Inc. \$4,000.00 \$4,000.00 Dement Construction Company, LLC \$22,5000 \$4,000.00 Jones Bros., Inc. \$22,5000 \$4,000.00 Superior Construction Company Southeast, LLC \$22,5000 \$4,000.00 714-08.09 LIGHT STANDARDS (REINSTALL EXISTING LIGHT POLE AND FIXTURE) 21.000 EACH \$468.3600 \$9,835.56 Kiewit Infrastructure South Co. \$500.0000 \$10,500.00 \$10,500.00 \$10,500.00 PCL Civil Construction, L.P. \$400.0000 \$8,400.00 \$400.0000 \$8,400.00 Jones Bros., Inc. \$400.0000 \$8,400.00 \$8,400.00 \$8,400.00 Jones Bros., Inc. \$400.0000 \$8,400.00 \$8,400.00 \$8,400.00 Jones Bros., Inc. \$400.0000 \$8,400.00 \$8,400.00 \$8,400.00 Jones Bros., Inc. \$400.0000 \$8,400.00 \$8,925.00 \$8,925.00 PCL Civil Construction, L.P. \$340.0000 \$7,140.00 \$4,100.000 \$7,140.00 \$7,140.00 \$7,140.00 \$7,14	Bell & Associates Construction, L.P.	- ,	\$2,9300	\$4.688.00
PCL Civil Constructors, Inc. \$4,0000 \$6,400.00 Dement Construction Company, LLC \$2,5000 \$4,000.00 Jones Bros., Inc. \$2,5000 \$4,000.00 Superior Construction Company Southeast, LLC \$2,5000 \$4,000.00 714-08.09 LIGHT STANDARDS (REINSTALL EXISTING LIGHT POLE AND FIXTURE) \$2,5000 \$4,000.00 714-08.09 LIGHT STANDARDS (REINSTALL EXISTING LIGHT POLE AND FIXTURE) \$468.3600 \$9,835.56 Kiewit Infrastructure South Co. \$500.0000 \$10,500.00 \$10,500.00 Dement Constructions, Inc. \$400.0000 \$8,400.00 \$8,400.00 Jones Bros., Inc. \$398.1100 \$8,360.31 \$8,360.31 Kiewit Infrastructure South Co. \$425.0000 \$8,925.00 PCL Civil Construction, L.P. \$340.0000 \$7,140.00 Jones Bros., Inc. \$340.0000 \$7,140.00 Jones Bros			+	
Dement Construction Company, LLC \$2,5000 \$4,000.00 Jones Bros, Inc. \$2,5000 \$2,5000 \$4,000.00 Superior Construction Company Southeast, LLC \$2,5000 \$4,000.00 714-08.09 LIGHT STANDARDS (REINSTALL EXISTING LIGHT POLE AND FIXTURE) Bell & Associates Construction, L.P. \$468.3600 \$9,835.56 Kiewit Infrastructure South Co. \$500.0000 \$10,500.00 PCL Civil Constructors, Inc. \$500.0000 \$8,400.00 Jones Bros., Inc. \$400.0000 \$8,400.00 Jones Bros., Inc. \$400.0000 \$8,400.00 Jones Bros., Inc. \$400.0000 \$8,400.00 Superior Construction Company Southeast, LLC \$400.0000 \$8,400.00 714-08.37 REMOVAL OF LIGHT STANDARD \$398.1100 \$8,360.31 PCL Civil Constructors, Inc. \$398.1100 \$8,360.31 \$340.0000 Jones Bros., Inc. \$340.0000 \$7,140.00 \$7,140.00 Jones Bros., Inc. \$340.0000 \$7,140.00 \$7,140.00 Superior Construction Company Southeast, LLC \$340.0000 \$7,140.00 <td></td> <td></td> <td>•</td> <td></td>			•	
Jones Bros., Inc. \$2.5000 \$4,000.00 Superior Construction Company Southeast, LLC \$2.5000 \$4,000.00 714-08.09 LIGHT STANDARDS (REINSTALL EXISTING LIGHT POLE AND FIXTURE) Bell & Associates Construction, L.P. \$468.3600 \$59,835.56 Kiewit Infrastructure South Co. \$500.0000 \$10,500.00 PCL Civil Constructors, Inc. \$500.0000 \$84,000.00 Jones Bros., Inc. \$400.0000 \$84,000.00 Superior Construction Company Southeast, LLC \$400.0000 \$84,00.00 Superior Construction Company Southeast, LLC \$400.0000 \$84,00.00 714-08.34 REMOVAL OF LIGHT STANDARD \$400.0000 \$84,00.00 Superior Construction, L.P. \$398,1100 \$8,360.31 Kiewit Infrastructure South Co. \$425.0000 \$8,400.00 PCL Civil Constructors, Inc. \$398,1100 \$8,360.31 Superior Construction Company, LLC \$340.0000 \$7,140.00 Jones Bros., Inc. \$340.0000 \$7,140.00 Superior Construction Company Southeast, LLC \$340.0000 \$7,140.00 Superior Construction C				
Superior Construction Company Southeast, LLC \$2.5000 \$4,00.00 714-08.09 LIGHT STANDARDS (REINSTALL EXISTING LIGHT POLE AND FIXTURE)	• •			
21.000 EACH Bell & Associates Construction, L.P. \$468.3600 \$9,835.56 Kiewit Infrastructure South Co. \$500.0000 \$10,500.00 PCL Civil Constructors, Inc. \$500.0000 \$400.000 Jones Bros., Inc. \$400.0000 \$8,400.00 Superior Construction Company, LLC \$400.0000 \$8,400.00 Jones Bros., Inc. \$400.0000 \$8,400.00 Superior Construction Company Southeast, LLC \$400.0000 \$8,400.00 714-08.3 REMOVAL OF LIGHT STANDARD \$398.1100 \$8,360.31 Kiewit Infrastructure South Co. \$470.000 \$8,925.00 PCL Civil Constructors, Inc. \$700.0000 \$14,700.00 Dement Construction Company, LLC \$340.0000 \$7,140.00 Jones Bros., Inc. \$340.0000 \$7,140.00 Superior Construction Company Southeast, LLC \$340.0000 \$7,140.00 Jones Bros., Inc. \$3,852.280 \$3,852.28 Kiewit Infrastructure South Co. \$4,120.0000 \$3,300.00 Jones Bros., Inc. \$3,300.000 \$3,300.00 Bell & Associates Construction, L.P. <td></td> <td></td> <td>\$2.5000</td> <td></td>			\$2.5000	
Bell & Associates Construction, L.P. \$468.3600 \$9,835.56 Kiewit Infrastructure South Co. \$500.0000 \$10,500.00 PCL Civil Constructors, Inc. \$500.0000 \$10,500.00 Dement Construction Company, LLC \$400.0000 \$8,400.00 Jones Bros., Inc. \$400.0000 \$8,400.00 Superior Construction Company Southeast, LLC \$400.0000 \$8,400.00 714-08.37 REMOVAL OF LIGHT STANDARD \$398.1100 \$8,860.31 Kiewit Infrastructure South Co. \$425.0000 \$8,925.00 PCL Civil Constructors, Inc. \$700.0000 \$14,700.00 Dement Construction Company, LLC \$340.0000 \$7,140.00 Jones Bros., Inc. \$700.0000 \$14,700.00 Dement Construction Company Southeast, LLC \$340.0000 \$7,140.00 Jones Bros., Inc. \$340.0000 \$7,140.00 Superior Construction Company Southeast, LLC \$340.0000 \$7,140.00 Superior Construction Company Southeast, LLC \$340.0000 \$7,140.00 Superior Construction, L.P. \$3,852.280 \$3,852.28 Kiewit Infrastructure South Co.	714-08.09 LIGHT STANDARDS (REINSTALL EXISTING LIGHT POLE AND	FIXTURE)		
Kiewit Infrastructure South Co. \$500.000 \$10,500.00 PCL Civil Constructors, Inc. \$500.0000 \$10,500.00 Dement Construction Company, LLC \$400.0000 \$8,400.00 Jones Bros., Inc. \$400.0000 \$8,400.00 Superior Construction Company Southeast, LLC \$400.0000 \$8,400.00 714-08.37 REMOVAL OF LIGHT STANDARD 21.000 EACH F1-000 EACH PCL Civil Construction, L.P. \$398.1100 \$8,360.31 Kiewit Infrastructure South Co. \$425.0000 \$8,925.000 PCL Civil Constructors, Inc. \$700.0000 \$14,700.00 Dement Construction Company, LLC \$340.0000 \$7,140.00 Jones Bros., Inc. \$340.0000 \$7,140.00 Superior Construction Company Southeast, LLC \$340.0000 \$7,140.00 Jones Bros., Inc. \$340.0000 \$7,140.00 Superior Construction Company Southeast, LLC \$340.0000 \$7,140.00 VI-1-12.17 MODIFY EXIST CONTROL CENTER(REWIRE CONTROLLER CABINET AS \$3,852.2800 \$3,852.280 Kiewit Infrastructure South Co. \$4,120.000 \$4,120.000 \$3,800.000 \$3,300.000 \$3,300.000 <		21.000 EACH		
Kiewit Infrastructure South Co. \$500.000 \$10,500.00 PCL Civil Constructors, Inc. \$500.0000 \$10,500.00 Dement Construction Company, LLC \$400.0000 \$8,400.00 Jones Bros., Inc. \$400.0000 \$8,400.00 Superior Construction Company Southeast, LLC \$400.0000 \$8,400.00 714-08.37 REMOVAL OF LIGHT STANDARD 21.000 EACH F1-000 EACH PCL Civil Construction, L.P. \$398.1100 \$8,360.31 Kiewit Infrastructure South Co. \$425.0000 \$8,925.000 PCL Civil Constructors, Inc. \$700.0000 \$14,700.00 Dement Construction Company, LLC \$340.0000 \$7,140.00 Jones Bros., Inc. \$340.0000 \$7,140.00 Superior Construction Company Southeast, LLC \$340.0000 \$7,140.00 Jones Bros., Inc. \$340.0000 \$7,140.00 Superior Construction Company Southeast, LLC \$340.0000 \$7,140.00 VI-1-12.17 MODIFY EXIST CONTROL CENTER(REWIRE CONTROLLER CABINET AS \$3,852.2800 \$3,852.280 Kiewit Infrastructure South Co. \$4,120.000 \$4,120.000 \$3,800.000 \$3,300.000 \$3,300.000 <	Bell & Associates Construction, L.P.		\$468.3600	\$9.835.56
PCL Civil Constructors, Inc. \$500.000 \$10,500.00 Dement Construction Company, LLC \$400.000 \$8,400.00 Jones Bros., Inc. \$400.000 \$8,400.00 Superior Construction Company Southeast, LLC \$400.000 \$8,400.00 714-08.34 REMOVAL OF LIGHT STANDARD 21.000 EACH 5398.1100 \$8,360.31 Kiewit Infrastructure South Co. \$425.000 \$8,250.00 \$8,250.00 \$8,250.00 \$8,250.00 \$14,700.00 \$14,120.00 \$14,120.00				
Dement Construction Company, LLC \$400.000 \$8,400.00 Jones Bros., Inc. \$400.0000 \$8,400.00 Superior Construction Company Southeast, LLC \$400.0000 \$8,400.00 714-08.34 REMOVAL OF LIGHT STANDARD 21.000 EACH 5400.000 Fell & Associates Construction, L.P. \$398.1100 \$8,360.31 Kiewit Infrastructure South Co. \$425.0000 \$8,925.00 PCL Civil Constructors, Inc. \$700.0000 \$14,700.00 Dement Construction Company, LLC \$340.0000 \$7,140.00 Jones Bros., Inc. \$340.0000 \$7,140.00 Superior Construction Company Southeast, LLC \$340.0000 \$7,140.00 Jones Bros., Inc. \$340.0000 \$7,140.00 Superior Construction Company Southeast, LLC \$340.0000 \$7,140.00 V14-12.11 MODIFY EXIST CONTROL CENTER(REWIRE CONTROLLER CABINET AS NEEDED) \$3,852.2800 \$3,852.280 Kiewit Infrastructure South Co. \$4,120.000 \$4,120.000 \$4,120.000 \$4,120.000 \$4,120.000 \$3,300.000 \$3,300.000 \$3,300.000 \$3,300.000 \$3,300.000 \$3,290.000	PCL Civil Constructors, Inc.			
Jones Bros., Inc. \$400.000 \$8,400.00 Superior Construction Company Southeast, LLC \$400.0000 \$8,400.00 714-08.34 EI.000 EACH EI.000 EACH Bell & Associates Construction, L.P. \$398.1100 \$8,360.31 Kiewit Infrastructure South Co. \$425.0000 \$8,925.00 PCL Civil Constructors, Inc. \$700.0000 \$14,700.00 Dement Construction Company, LLC \$340.0000 \$7,140.00 Jones Bros., Inc. \$340.0000 \$7,140.00 Superior Construction Company Southeast, LLC \$340.0000 \$7,140.00 T14-12.11 MODIFY EXIST CONTROL CENTER(REWIRE CONTROLLER CABINET AS NEEDED) \$3,852.280 \$3,852.280 Kiewit Infrastructure South Co. \$4,120.000 \$4,120.000 \$4,120.000 PCL Civil Constructors, Inc. \$3,300.000 \$3,300.000 \$3,300.000 \$3,300.000 \$3,300.000 \$3,290.000 \$3,290.000 \$3,290.000 \$3,290.000 \$3,290.000 \$3,290.000 \$3,290.000 \$3,290.000 \$3,290.000 \$3,290.000 \$3,290.000 \$3,290.000 \$3,290				
T14-08.34 REMOVAL OF LIGHT STANDARD 21.000 EACH Bell & Associates Construction, L.P. \$398.1100 \$8,360.31 Kiewit Infrastructure South Co. \$425.0000 \$8,925.00 PCL Civil Constructors, Inc. \$700.0000 \$14,700.00 Dement Construction Company, LLC \$340.0000 \$7,140.00 Jones Bros., Inc. \$340.0000 \$7,140.00 Superior Construction Company Southeast, LLC \$340.0000 \$7,140.00 T14-12.11 MODIFY EXIST CONTROL CENTER(REWIRE CONTROLLER CABINET AS NEEDED) T1.000 EACH Bell & Associates Construction, L.P. \$3,852.280 \$3,852.28 Kiewit Infrastructure South Co. \$3,300.000 \$4,120.000 PCL Civil Constructors, Inc. \$3,300.000 \$3,300.00 PCL Civil Constructors, Inc. \$3,290.000 \$3,290.00 Dement Construction Company, LLC \$3,290.000 \$3,290.00			\$400.0000	
21.000 EACH Bell & Associates Construction, L.P. \$398.1100 \$8,360.31 Kiewit Infrastructure South Co. \$425.0000 \$8,925.00 PCL Civil Constructors, Inc. \$700.0000 \$14,700.00 Dement Construction Company, LLC \$340.0000 \$7,140.00 Jones Bros., Inc. \$340.0000 \$7,140.00 Superior Construction Company Southeast, LLC \$340.0000 \$7,140.00 714-12.11 MODIFY EXIST CONTROL CENTER(REWIRE CONTROLLER CABINET AS NEEDED) \$3,852.280 \$3,852.280 Kiewit Infrastructure South Co. \$4,120.000 \$4,120.00 PCL Civil Constructors, Inc. \$3,300.000 \$3,300.00 PCL Civil Constructors, Inc. \$3,300.000 \$3,300.00 Dement Construction Company, LLC \$3,290.000 \$3,290.000	Superior Construction Company Southeast, LLC		\$400.0000	\$8,400.00
Bell & Associates Construction, L.P. \$398.1100 \$8,360.31 Kiewit Infrastructure South Co. \$425.0000 \$8,925.00 PCL Civil Constructors, Inc. \$700.0000 \$14,700.00 Dement Construction Company, LLC \$340.0000 \$7,140.00 Jones Bros., Inc. \$340.0000 \$7,140.00 Superior Construction Company Southeast, LLC \$340.0000 \$7,140.00 714-12.11 MODIFY EXIST CONTROL CENTER(REWIRE CONTROLLER CABINET AS NEEDED) \$3,852.280 \$3,852.28 Kiewit Infrastructure South Co. \$4,120.0000 \$4,120.000 \$4,120.000 PCL Civil Construction, L.P. \$3,300.0000 \$3,300.000 \$3,300.000 PCL Civil Constructors, Inc. \$3,300.0000 \$3,300.000 \$3,290.000 Dement Construction Company, LLC \$3,290.0000 \$3,290.000 \$3,290.000	714-08.34 REMOVAL OF LIGHT STANDARD			
Kiewit Infrastructure South Co. \$425.000 \$8,925.00 PCL Civil Constructors, Inc. \$700.0000 \$14,700.00 Dement Construction Company, LLC \$340.0000 \$7,140.00 Jones Bros., Inc. \$340.0000 \$7,140.00 Superior Construction Company Southeast, LLC \$340.0000 \$7,140.00 714-12.11 MODIFY EXIST CONTROL CENTER(REWIRE CONTROLLER CABINET AS NEEDED) \$3,852.2800 \$3,852.280 NEEDED) 1.000 EACH \$3,852.2800 \$3,852.280 Kiewit Infrastructure South Co. \$4,120.0000 \$4,120.00 PCL Civil Constructors, Inc. \$3,300.000 \$3,300.00 PCL Civil Constructors, Inc. \$3,290.000 \$3,290.00 Jones Bros., Inc. \$3,290.000 \$3,290.00		21.000 EACH		
PCL Civil Constructors, Inc. \$700.0000 \$14,700.00 Dement Construction Company, LLC \$340.0000 \$7,140.00 Jones Bros., Inc. \$340.0000 \$7,140.00 Superior Construction Company Southeast, LLC \$340.0000 \$7,140.00 714-12.11 MODIFY EXIST CONTROL CENTER(REWIRE CONTROLLER CABINET AS NEEDED)	Bell & Associates Construction, L.P.		\$398.1100	\$8,360.31
Dement Construction Company, LLC \$340.0000 \$7,140.00 Jones Bros., Inc. \$340.0000 \$7,140.00 Superior Construction Company Southeast, LLC \$340.0000 \$7,140.00 714-12.11 MODIFY EXIST CONTROL CENTER(REWIRE CONTROLLER CABINET AS NEEDED)	Kiewit Infrastructure South Co.		\$425.0000	\$8,925.00
Jones Bros., Inc. \$340.0000 \$7,140.00 Superior Construction Company Southeast, LLC \$340.0000 \$7,140.00 714-12.11 MODIFY EXIST CONTROL CENTER(REWIRE CONTROLLER CABINET AS NEEDED)	PCL Civil Constructors, Inc.		\$700.0000	\$14,700.00
Superior Construction Company Southeast, LLC \$340.000 \$7,140.00 714-12.11 MODIFY EXIST CONTROL CENTER(REWIRE CONTROLLER CABINET AS NEEDED)	Dement Construction Company, LLC		\$340.0000	\$7,140.00
714-12.11 MODIFY EXIST CONTROL CENTER(REWIRE CONTROLLER CABINET AS NEEDED) 1.000 EACH Bell & Associates Construction, L.P. \$3,852.2800 \$3,852.28 Kiewit Infrastructure South Co. \$4,120.0000 \$4,120.00 PCL Civil Constructors, Inc. \$3,300.0000 \$3,300.00 Dement Construction Company, LLC \$3,290.0000 \$3,290.00 Jones Bros., Inc. \$3,290.0000 \$3,290.00	Jones Bros., Inc.		\$340.0000	\$7,140.00
NEEDED) 1.000 EACH Bell & Associates Construction, L.P. \$3,852.2800 \$3,852.28 Kiewit Infrastructure South Co. \$4,120.0000 \$4,120.00 PCL Civil Constructors, Inc. \$3,300.0000 \$3,300.00 Dement Construction Company, LLC \$3,290.0000 \$3,290.00 Jones Bros., Inc. \$3,290.0000 \$3,290.00	Superior Construction Company Southeast, LLC		\$340.0000	\$7,140.00
Bell & Associates Construction, L.P.\$3,852.2800\$3,852.280Kiewit Infrastructure South Co.\$4,120.000\$4,120.000PCL Civil Constructors, Inc.\$3,300.0000\$3,300.000Dement Construction Company, LLC\$3,290.0000\$3,290.000Jones Bros., Inc.\$3,290.0000\$3,290.000		ABINET AS		
Kiewit Infrastructure South Co. \$4,120.000 \$4,120.000 PCL Civil Constructors, Inc. \$3,300.0000 \$3,300.000 Dement Construction Company, LLC \$3,290.0000 \$3,290.000 Jones Bros., Inc. \$3,290.0000 \$3,290.000		1.000 EACH		
PCL Civil Constructors, Inc. \$3,300.000 \$3,300.000 Dement Construction Company, LLC \$3,290.0000 \$3,290.000 Jones Bros., Inc. \$3,290.0000 \$3,290.000	Bell & Associates Construction, L.P.		\$3,852.2800	\$3,852.28
Dement Construction Company, LLC \$3,290.0000 \$3,290.000 Jones Bros., Inc. \$3,290.0000 \$3,290.000	Kiewit Infrastructure South Co.		\$4,120.0000	\$4,120.00
Jones Bros., Inc. \$3,290.0000 \$3,290.000	PCL Civil Constructors, Inc.		\$3,300.0000	\$3,300.00
	Dement Construction Company, LLC		\$3,290.0000	\$3,290.00
Superior Construction Company Southeast, LLC\$3,290.0000\$3,290.000	Jones Bros., Inc.		\$3,290.0000	\$3,290.00
	Superior Construction Company Southeast, LLC		\$3,290.0000	\$3,290.00

UNIT PRICE

EXTENSION

714-25	ELECTRICAL CONNECTION			
		1.000 EACH		
	Bell & Associates Construction, L.P.		\$2,207.1500	\$2,207.15
	Kiewit Infrastructure South Co.		\$2,360.0000	\$2,360.00
	PCL Civil Constructors, Inc.		\$1,950.0000	\$1,950.00
	Dement Construction Company, LLC		\$1,885.0000	\$1,885.00
	Jones Bros., Inc.		\$1,885.0000	\$1,885.00
	Superior Construction Company Southeast, LLC		\$1,885.0000	\$1,885.00
714-73.02	LUMINAIRE UNDERPASS HPS 150W			
		9.000 EACH		
	Bell & Associates Construction, L.P.		\$1,299.7000	\$11,697.30
	Kiewit Infrastructure South Co.		\$1,400.0000	\$12,600.00
	PCL Civil Constructors, Inc.		\$1,300.0000	\$11,700.00
	Dement Construction Company, LLC		\$1,110.0000	\$9,990.00
	Jones Bros., Inc.		\$1,110.0000	\$9,990.00
	Superior Construction Company Southeast, LLC		\$1,110.0000	\$9,990.00
716-01.23	Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)			
		1,368.000 EACH		
	Bell & Associates Construction, L.P.		\$35.1300	\$48,057.84
	Kiewit Infrastructure South Co.		\$37.5000	\$51,300.00
	PCL Civil Constructors, Inc.		\$30.0000	\$41,040.00
	Dement Construction Company, LLC		\$30.0000	\$41,040.00
	Jones Bros., Inc.		\$30.0000	\$41,040.00
	Superior Construction Company Southeast, LLC		\$30.0000	\$41,040.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
		1,332.000 EACH		
	Bell & Associates Construction, L.P.		\$11.7100	\$15,597.72
	Kiewit Infrastructure South Co.		\$12.5000	\$16,650.00
	PCL Civil Constructors, Inc.		\$12.0000	\$15,984.00
	Dement Construction Company, LLC		\$10.0000	\$13,320.00
	Jones Bros., Inc.		\$10.0000	\$13,320.00
	Superior Construction Company Southeast, LLC		\$10.0000	\$13,320.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
		1,679.000 S.Y.		
	Bell & Associates Construction, L.P.		\$11.7100	\$19,661.09
	Kiewit Infrastructure South Co.		\$12.5000	\$20,987.50
	PCL Civil Constructors, Inc.		\$15.0000	\$25,185.00
	Dement Construction Company, LLC		\$10.0000	\$16,790.00
	Jones Bros., Inc.		\$10.0000	\$16,790.00
	Superior Construction Company Southeast, LLC		\$10.0000	\$16,790.00
716-04.08	PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)			
	· · · · · · · · · · · · · · · · · · ·	2.000 EACH		
	Bell & Associates Construction, L.P.		\$526.9100	\$1,053.82
	Kiewit Infrastructure South Co.		\$563.2400	\$1,126.48
			\$563.2400 \$450.0000	\$1,126.48 \$900.00
	Kiewit Infrastructure South Co.			
	Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc.		\$450.0000 \$450.0000 \$450.0000	\$900.00 \$900.00 \$900.00
	Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC		\$450.0000 \$450.0000	\$900.00 \$900.00

EXTENSION

\$5,327.63

UNIT PRICE

\$761.0900

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW) 7.000 EACH Bell & Associates Construction, L.P. Kiewit Infrastructure South Co.

	Dell & Associates Construction, L.P.		\$761.0900	\$0,3∠1.03
	Kiewit Infrastructure South Co.		\$815.0000	\$5,705.00
	PCL Civil Constructors, Inc.		\$660.0000	\$4,620.00
	Dement Construction Company, LLC		\$650.0000	\$4,550.00
	Jones Bros., Inc.		\$650.0000	\$4,550.00
	Superior Construction Company Southeast, LLC		\$650.0000	\$4,550.00
	Superior Construction Company Southeast, LEC		φ000.0000	φ+,000.00
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)			
		15.000 L.M.		
	Bell & Associates Construction, L.P.		\$2,810.1700	\$42,152.55
	Kiewit Infrastructure South Co.		\$3,000.0000	\$45,000.00
	PCL Civil Constructors, Inc.		\$2,450.0000	\$36,750.00
	Dement Construction Company, LLC		\$2,400.0000	\$36,000.00
	Jones Bros., Inc.		\$2,400.0000	\$36,000.00
	Superior Construction Company Southeast, LLC		\$2,400.0000	\$36,000.00
716 12 02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)		
710-12.02	ENHANCED FLATLINE THERMO FVMT MKKNG (ON LINE	, 15.000 L.M.		
	Bell & Associates Construction, L.P.		\$5,854.5200	\$87,817.80
	Kiewit Infrastructure South Co.		\$6,250.0000	\$93,750.00
			\$5,100.0000	\$93,750.00 \$76,500.00
	PCL Civil Constructors, Inc.			
	Dement Construction Company, LLC		\$5,000.0000	\$75,000.00
	Jones Bros., Inc.		\$5,000.0000	\$75,000.00
	Superior Construction Company Southeast, LLC		\$5,000.0000	\$75,000.00
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOT	TED LINE)		
		5,915.000 L.F.		
	Bell & Associates Construction, L.P.		\$1.7600	\$10,410.40
	Kiewit Infrastructure South Co.		\$2.0000	\$11,830.00
	PCL Civil Constructors, Inc.		\$1.5500	\$9,168.25
	Dement Construction Company, LLC		\$1.5000	\$8,872.50
	Jones Bros., Inc.		\$1.5000	\$8,872.50
	Superior Construction Company Southeast, LLC		\$1.5000	\$8,872.50
716-12.06	ENHANCED FLAT LINE THERMO (8IN LINE)			
		9,900.000 L.F.	A0 E (0 0	
	Bell & Associates Construction, L.P.		\$3.5100	\$34,749.00
	Kiewit Infrastructure South Co.		\$3.7500	\$37,125.00
	PCL Civil Constructors, Inc.		\$3.0000	\$29,700.00
	Dement Construction Company, LLC		\$3.0000	\$29,700.00
	Jones Bros., Inc.		\$3.0000	\$29,700.00
	Superior Construction Company Southeast, LLC		\$3.0000	\$29,700.00
716-12.09	ENHANCED FLAT LINE THERMO (12IN LINE)			
		1,682.000 L.F.		
	Bell & Associates Construction, L.P.		\$5.8500	\$9,839.70
	Kiewit Infrastructure South Co.		\$6.2500	\$10,512.50
	PCL Civil Constructors, Inc.		\$5.0000	\$8,410.00
	Dement Construction Company, LLC		\$5.0000	\$8,410.00
	Jones Bros., Inc.		\$5.0000	\$8,410.00 \$8,410.00
	Superior Construction Company Southeast, LLC		\$5.0000	\$8,410.00
	Superior Construction Company Southeast, LLC		φ0.0000	φ0,410.00

			UNIT PRICE	EXTENSION
717-01	MOBILIZATION			
		1.000 LS		
	Bell & Associates Construction, L.P.		\$1,400,000.0000	\$1,400,000.00
	Kiewit Infrastructure South Co.		\$1,485,000.0000	\$1,485,000.00
	PCL Civil Constructors, Inc.		\$1,450,000.0000	\$1,450,000.00
	Dement Construction Company, LLC		\$1,400,000.0000	\$1,400,000.00
	Jones Bros., Inc.		\$1,500,000.0000	\$1,500,000.00
	Superior Construction Company Southeast, LLC		\$1,750,000.0000	\$1,750,000.00
725-22.64	STRUCTURE CONDUIT BANK (TYPE 4)			
		350.000 L.F.		
	Bell & Associates Construction, L.P.		\$165.1000	\$57,785.00
	Kiewit Infrastructure South Co.		\$175.0000	\$61,250.00
	PCL Civil Constructors, Inc.		\$150.0000	\$52,500.00
	Dement Construction Company, LLC		\$141.0000	\$49,350.00
	Jones Bros., Inc.		\$141.0000	\$49,350.00
	Superior Construction Company Southeast, LLC		\$141.0000	\$49,350.00
725-23.10) FIBER OPTIC CABLE (72 F)			
		400.000 L.F.		
	Bell & Associates Construction, L.P.		\$9.2500	\$3,700.00
	Kiewit Infrastructure South Co.		\$10.0000	\$4,000.00
	PCL Civil Constructors, Inc.		\$9.0000	\$3,600.00
	Dement Construction Company, LLC		\$7.9000	\$3,160.00
	Jones Bros., Inc.		\$7.9000 \$7.9000	\$3,160.00 \$3,160.00
	Superior Construction Company Southeast, LLC		\$7.9000	\$3,160.00
725-23.25	5 FIBER OPTIC CLOSURE (72 F)			
		1.000 EACH	• • • • • • • • •	A / A A A
	Bell & Associates Construction, L.P.		\$1,399.2300	\$1,399.23
	Kiewit Infrastructure South Co.		\$1,500.0000	\$1,500.00 \$1,500.00
	PCL Civil Constructors, Inc. Dement Construction Company, LLC		\$1,500.0000 \$1,195.0000	\$1,500.00 \$1,195.00
	Jones Bros., Inc.		\$1,195.0000	\$1,195.00
	Superior Construction Company Southeast, LLC		\$1,195.0000	\$1,195.00
	Superior Construction Company Councast, ELC		ψ1,100.0000	ψ1,100.00
725-23.28	3 FIBER OPTIC SPLICE FUSION			
		72.000 EACH	\$ 22.2422	
	Bell & Associates Construction, L.P.		\$96.0100	\$6,912.72
	Kiewit Infrastructure South Co.		\$103.0000 \$85.0000	\$7,416.00 \$6,120.00
	PCL Civil Constructors, Inc. Dement Construction Company, LLC		\$85.0000 \$82.0000	\$6,120.00 \$5,904.00
	Jones Bros., Inc.		\$82.0000	\$5,904.00 \$5,904.00
	Superior Construction Company Southeast, LLC		\$82.0000	\$5,904.00
	Caponol Conditioned Company Courteact, 220		Q2.0000	φ0,001.00
740-07.06	6 GEOGRID REINFORCEMENT TYPE 4	690.000 C V		
	Poll & Appopiaton Construction L D	680.000 S.Y.	00 5400	¢0,000,00
	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co.		\$3.5100 \$5.0000	\$2,386.80 \$3,400.00
	PCL Civil Constructors, Inc.		\$5.0000 \$4.0000	\$3,400.00 \$2,720.00
	Dement Construction Company, LLC		\$4.0000 \$20.0000	\$2,720.00 \$13,600.00
	Jones Bros., Inc.		\$20.0000	\$13,800.00 \$6,800.00
	Superior Construction Company Southoast LLC		φ10.000 0000 ¢2	\$0,000.00 \$2,040.00

Superior Construction Company Southeast, LLC

PAGE 17

\$2,040.00

\$3.0000

				CONTRACT CNR048
			UNIT PRICE	EXTENSION
740-10 03	GEOTEXTILE (TYPE III)(EROSION CONTROL)			
740-10.03		1,500.000 S.Y.		
	Bell & Associates Construction, L.P.	1,000.000 0.11	\$3.5500	\$5,325.00
	Kiewit Infrastructure South Co.		\$5.0000	\$7,500.00
	PCL Civil Constructors, Inc.		\$4.0000	\$6,000.00
	Dement Construction Company, LLC		\$2.5000	\$3,750.00
	Jones Bros., Inc.		\$5.2300	\$7,845.00
	Superior Construction Company Southeast, LLC		\$4.0000	\$6,000.00
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)			
		680.000 S.Y.		
	Bell & Associates Construction, L.P.		\$2.0000	\$1,360.00
	Kiewit Infrastructure South Co.		\$1.0000	\$680.00
	PCL Civil Constructors, Inc.		\$2.0000	\$1,360.00
	Dement Construction Company, LLC		\$1.2500	\$850.00
	Jones Bros., Inc.		\$6.3100	\$4,290.80
	Superior Construction Company Southeast, LLC		\$4.0000	\$2,720.00
801-01	SEEDING (WITH MULCH)			
		18.000 UNIT		
	Bell & Associates Construction, L.P.		\$58.5500	\$1,053.90
	Kiewit Infrastructure South Co.		\$34.0000	\$612.00
	PCL Civil Constructors, Inc.		\$50.0000	\$900.00
	Dement Construction Company, LLC		\$50.0000	\$900.00
	Jones Bros., Inc.		\$202.9500	\$3,653.10
	Superior Construction Company Southeast, LLC		\$50.0000	\$900.00
801-01.07	TEMPORARY SEEDING (WITH MULCH)			
		100.000 UNIT		
	Bell & Associates Construction, L.P.		\$52.6900	\$5,269.00
	Kiewit Infrastructure South Co.		\$34.5000	\$3,450.00
	PCL Civil Constructors, Inc.		\$50.0000	\$5,000.00
	Dement Construction Company, LLC		\$45.0000	\$4,500.00
	Jones Bros., Inc.		\$44.8400	\$4,484.00
	Superior Construction Company Southeast, LLC		\$67.5000	\$6,750.00
801-03	WATER (SEEDING & SODDING)			
		2.000 M.G.		
	Bell & Associates Construction, L.P.		\$58.5500	\$117.10
	Kiewit Infrastructure South Co.		\$1,850.0000	\$3,700.00
	PCL Civil Constructors, Inc.		\$100.0000	\$200.00
	Dement Construction Company, LLC		\$50.0000	\$100.00
	Jones Bros., Inc.		\$100.0000	\$200.00
	Superior Construction Company Southeast, LLC		\$50.0000	\$100.00

		C	ONTRACT CNR048
		UNIT PRICE	EXTENSION
BRIDGE CATEGORY			
202-04.01 REMOVAL OF STRUCTURES (PARTIAL, BRIDGE NO. 19-10024-14	.22)		
	1.000 LS		
Bell & Associates Construction, L.P.		\$1,479,500.0000	\$1,479,500.00
Kiewit Infrastructure South Co.		\$1,500,000.0000	\$1,500,000.00
PCL Civil Constructors, Inc.		\$1,240,000.0000	\$1,240,000.00
Dement Construction Company, LLC		\$2,000,000.0000	\$2,000,000.00
Jones Bros., Inc.		\$2,600,000.0000	\$2,600,000.00
Superior Construction Company Southeast, LLC		\$3,000,000.0000	\$3,000,000.00
202-04.02 REMOVAL OF STRUCTURES (PARTIAL, BRIDGE NO. 19-10024-14	l.41)		
	1.000 LS		
Bell & Associates Construction, L.P.		\$1,750,000.0000	\$1,750,000.00
Kiewit Infrastructure South Co.		\$2,000,000.0000	\$2,000,000.00
PCL Civil Constructors, Inc.		\$2,000,000.0000	\$2,000,000.00
Dement Construction Company, LLC		\$2,653,500.0000	\$2,653,500.00
Jones Bros., Inc.		\$3,200,000.0000	\$3,200,000.00
Superior Construction Company Southeast, LLC		\$4,000,000.0000	\$4,000,000.00
204-02.01 DRY EXCAVATION (BRIDGES)			
	1,350.000 C.Y.		
Bell & Associates Construction, L.P.		\$25.0000	\$33,750.00
Kiewit Infrastructure South Co.		\$40.0000	\$54,000.00
PCL Civil Constructors, Inc.		\$110.0000	\$148,500.00
Dement Construction Company, LLC		\$25.0000	\$33,750.00
Jones Bros., Inc.		\$90.0000	\$121,500.00
Superior Construction Company Southeast, LLC		\$50.0000	\$67,500.00
602-02.10 STRUCTURAL STEEL (SHIMS - BRIDGE NO. 19-10024-14.22)			
	1.000 LS	•	•
Bell & Associates Construction, L.P.		\$166,174.4600	\$166,174.46
Kiewit Infrastructure South Co.		\$325,000.0000	\$325,000.00
PCL Civil Constructors, Inc.		\$315,000.0000	\$315,000.00
Dement Construction Company, LLC Jones Bros., Inc.		\$105,000.0000 \$262,500,0000	\$105,000.00 \$262,500,00
Superior Construction Company Southeast, LLC		\$262,500.0000 \$700,000.0000	\$262,500.00 \$700,000.00
602-02.11 STRUCTURAL STEEL (SHIMS - BRIDGE NO. 19-10024-14.22)	1 000 5		
Bell & Associates Construction, L.P.	1.000 LS	\$155,507.3200	\$155,507.32
Kiewit Infrastructure South Co.		\$475,000.0000	\$475,000.00
PCL Civil Constructors, Inc.		\$175,000.0000	\$175,000.00
Dement Construction Company, LLC		\$97,000.0000	\$97,000.00
Jones Bros., Inc.		\$242,500.0000	\$242,500.00
Superior Construction Company Southeast 11 C		¢700,000,0000	¢ <u> </u>

В

20

60

1.0	00 LS	
Bell & Associates Construction, L.P.	\$166,174.4600	\$166,174.46
Kiewit Infrastructure South Co.	\$325,000.0000	\$325,000.00
PCL Civil Constructors, Inc.	\$315,000.0000	\$315,000.00
Dement Construction Company, LLC	\$105,000.0000	\$105,000.00
Jones Bros., Inc.	\$262,500.0000	\$262,500.00
Superior Construction Company Southeast, LLC	\$700,000.0000	\$700,000.00

60

1.000 LS		
Bell & Associates Construction, L.P.	\$155,507.3200	\$155,507.32
Kiewit Infrastructure South Co.	\$475,000.0000	\$475,000.00
PCL Civil Constructors, Inc.	\$175,000.0000	\$175,000.00
Dement Construction Company, LLC	\$97,000.0000	\$97,000.00
Jones Bros., Inc.	\$242,500.0000	\$242,500.00
Superior Construction Company Southeast, LLC	\$700,000.0000	\$700,000.00

				CUNTRACT CINR040
			UNIT PRICE	EXTENSION
602-10.05	BRACING REPAIRS			
		1.000 LS		
	Bell & Associates Construction, L.P.		\$67,915.7700	\$67,915.77
	Kiewit Infrastructure South Co.		\$37,000.0000	\$37,000.00
	PCL Civil Constructors, Inc.		\$10,000.0000	\$10,000.00
	Dement Construction Company, LLC		\$5,000.0000	\$5,000.00
	Jones Bros., Inc.		\$20,000.0000	\$20,000.00
	Superior Construction Company Southeast, LLC		\$25,000.0000	\$25,000.00
602-10.06	STRUCTURAL STEEL			
		100.000 LB.		
	Bell & Associates Construction, L.P.		\$14.3700	\$1,437.00
	Kiewit Infrastructure South Co.		\$67.0000	\$6,700.00
	PCL Civil Constructors, Inc.		\$150.0000	\$15,000.00
	Dement Construction Company, LLC		\$250.0000	\$25,000.00
	Jones Bros., Inc.		\$30.0000	\$3,000.00
	Superior Construction Company Southeast, LLC		\$250.0000	\$25,000.00
602-10.81	HEAT STRAIGHTENING			
		1.000 LS		
	Bell & Associates Construction, L.P.		\$130,048.3700	\$130,048.37
	Kiewit Infrastructure South Co.		\$80,000.0000	\$80,000.00
	PCL Civil Constructors, Inc.		\$55,000.0000	\$55,000.00
	Dement Construction Company, LLC		\$40,000.0000	\$40,000.00
	Jones Bros., Inc.		\$84,000.0000	\$84,000.00
	Superior Construction Company Southeast, LLC		\$150,000.0000	\$150,000.00
604-03.07	CLASS A CONCRETE (HIGH-EARLY STRENGTH)			
		3,419.000 C.Y.		
	Bell & Associates Construction, L.P.		\$1,050.0000	\$3,589,950.00
	Kiewit Infrastructure South Co.		\$650.0000	\$2,222,350.00
	PCL Civil Constructors, Inc.		\$800.0000	\$2,735,200.00
	Dement Construction Company, LLC		\$1,250.0000	\$4,273,750.00
	Jones Bros., Inc.		\$1,325.0000	\$4,530,175.00
	Superior Construction Company Southeast, LLC		\$750.0000	\$2,564,250.00
	ouperior construction company councest, EEC		¢700.0000	ψ2,004,200.00
604-03.09	CLASS D CONCRETE (BRIDGE DECK)			
		315.000 C.Y.	# 050 0000	#000 050 00
	Bell & Associates Construction, L.P.		\$950.0000	\$299,250.00
	Kiewit Infrastructure South Co.		\$1,250.0000	\$393,750.00
	PCL Civil Constructors, Inc.		\$1,200.0000	\$378,000.00
	Dement Construction Company, LLC		\$1,250.0000	\$393,750.00
	Jones Bros., Inc.		\$1,000.0000	\$315,000.00
	Superior Construction Company Southeast, LLC		\$1,500.0000	\$472,500.00
604-03.74	CLASS X CONCRETE			
		487.000 C.Y.		
	Bell & Associates Construction, L.P.		\$1,050.0000	\$511,350.00
	Kiewit Infrastructure South Co.		\$2,500.0000	\$1,217,500.00
	PCL Civil Constructors, Inc.		\$1,500.0000	\$730,500.00
	Dement Construction Company, LLC		\$2,000.0000	\$974,000.00
	Jones Bros., Inc.		\$1,500.0000	\$730,500.00
	Superior Construction Company Southeast, LLC		\$800.0000	\$389,600.00

				CONTRACT CNR04
			UNIT PRICE	EXTENSION
604-04.02	APPLIED TEXTURE FINISH (EXISTING STRUCTURES)			
		25,350.000 S.Y.		
	Bell & Associates Construction, L.P.		\$6.9000	\$174,915.00
	Kiewit Infrastructure South Co.		\$7.2500	\$183,787.50
	PCL Civil Constructors, Inc.		\$5.7500	\$145,762.50
	Dement Construction Company, LLC		\$7.0000	\$177,450.00
	Jones Bros., Inc.		\$5.2500	\$133,087.50
	Superior Construction Company Southeast, LLC		\$8.0000	\$202,800.00
ô 04-04.4 1	THREE STAR STATE EMBLEM			
		8.000 EACH	• ·	• · • • • • • •
	Bell & Associates Construction, L.P.		\$1,535.6200	\$12,284.96
	Kiewit Infrastructure South Co.		\$1,440.0000	\$11,520.00
	PCL Civil Constructors, Inc.		\$1,950.0000	\$15,600.00
	Dement Construction Company, LLC		\$1,500.0000	\$12,000.00
	Jones Bros., Inc. Superior Construction Company Southeast, LLC		\$2,000.0000 \$600.0000	\$16,000.00 \$4,800.00
			<i>Q</i> QQQQQQQQQQQQQ	\$ 1,000100
04-05.32	BRIDGE DECK GRINDING AND GROOVING	7 740 000 C V		
	Doll & Associator Construction L D	7,740.000 S.Y.	¢2,000	¢22.220.00
	Bell & Associates Construction, L.P.		\$3.0000	\$23,220.00
	Kiewit Infrastructure South Co.		\$11.0000 \$7.0000	\$85,140.00
	PCL Civil Constructors, Inc. Dement Construction Company, LLC		\$7.0000 \$3.0000	\$54,180.00 \$23,220.00
	Jones Bros., Inc.		\$5.0000	\$46,440.00
	Superior Construction Company Southeast, LLC		\$4.7900	\$40,440.00
04 40 OF	CONCRETE			
504-10.05	CONCRETE	10.000 S.F.		
	Bell & Associates Construction, L.P.		\$250.0000	\$2,500.00
	Kiewit Infrastructure South Co.		\$1,500.0000	\$15,000.00
			3 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	
	PCL Civil Constructors, Inc.		\$1,000.0000 \$200.0000	\$10,000.00 \$2,000.00
	Dement Construction Company, LLC		\$200.0000	\$2,000.00
604-10 14	Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC		\$200.0000 \$1,000.0000	\$2,000.00 \$10,000.00
604-10.14	Dement Construction Company, LLC Jones Bros., Inc.	1.000 LS	\$200.0000 \$1,000.0000	\$2,000.00 \$10,000.00
604-10.14	Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC	1.000 LS	\$200.0000 \$1,000.0000	\$2,000.00 \$10,000.00
604-10.14	Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC REMOVE EXISTING WEARING SURFACE	1.000 LS	\$200.0000 \$1,000.0000 \$400.0000 \$250,000.0000	\$2,000.00 \$10,000.00 \$4,000.00 \$250,000.00
604-10.14	Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC REMOVE EXISTING WEARING SURFACE Bell & Associates Construction, L.P.	1.000 LS	\$200.0000 \$1,000.0000 \$400.0000	\$2,000.00 \$10,000.00 \$4,000.00
	Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC REMOVE EXISTING WEARING SURFACE Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc.	1.000 LS	\$200.0000 \$1,000.0000 \$400.0000 \$250,000.0000 \$9,000.0000 \$120,000.0000	\$2,000.00 \$10,000.00 \$4,000.00 \$250,000.00 \$9,000.00 \$120,000.00
	Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC REMOVE EXISTING WEARING SURFACE Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC	1.000 LS	\$200.0000 \$1,000.0000 \$400.0000 \$250,000.0000 \$9,000.0000	\$2,000.00 \$10,000.00 \$4,000.00 \$250,000.00 \$9,000.00
	Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC REMOVE EXISTING WEARING SURFACE Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc.	1.000 LS	\$200.0000 \$1,000.0000 \$400.0000 \$250,000.0000 \$9,000.0000 \$120,000.0000 \$1.0000	\$2,000.00 \$10,000.00 \$4,000.00 \$9,000.00 \$120,000.00 \$1.00
	Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC REMOVE EXISTING WEARING SURFACE Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC	1.000 LS	\$200.0000 \$1,000.0000 \$400.0000 \$250,000.0000 \$9,000.0000 \$120,000.0000 \$1.0000 \$100,000.0000	\$2,000.00 \$10,000.00 \$4,000.00 \$9,000.00 \$120,000.00 \$1.00 \$100,000.00
	Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC REMOVE EXISTING WEARING SURFACE Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc.	1.000 LS 309,267.000 LB.	\$200.0000 \$1,000.0000 \$400.0000 \$250,000.0000 \$9,000.0000 \$120,000.0000 \$1.0000 \$100,000.0000	\$2,000.00 \$10,000.00 \$4,000.00 \$9,000.00 \$120,000.00 \$1.00 \$100,000.00
	Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC REMOVE EXISTING WEARING SURFACE Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC		\$200.0000 \$1,000.0000 \$400.0000 \$250,000.0000 \$9,000.0000 \$120,000.0000 \$1.0000 \$100,000.0000	\$2,000.00 \$10,000.00 \$4,000.00 \$9,000.00 \$120,000.00 \$1.00 \$100,000.00
	Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC REMOVE EXISTING WEARING SURFACE Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC REINFORCING STEEL (REPAIRS)		\$200.0000 \$1,000.0000 \$400.0000 \$9,000.0000 \$120,000.0000 \$1.0000 \$100,000.0000 \$100,000.0000	\$2,000.00 \$10,000.00 \$4,000.00 \$9,000.00 \$120,000.00 \$100,000.00 \$100,000.00
	Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC REMOVE EXISTING WEARING SURFACE Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC REINFORCING STEEL (REPAIRS) Bell & Associates Construction, L.P.		\$200.0000 \$1,000.0000 \$400.0000 \$9,000.0000 \$120,000.0000 \$1.0000 \$100,000.0000 \$100,000.0000 \$100,000.0000	\$2,000.00 \$10,000.00 \$4,000.00 \$9,000.00 \$120,000.00 \$100,000.00 \$100,000.00 \$100,000.00
	Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC REMOVE EXISTING WEARING SURFACE Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC REINFORCING STEEL (REPAIRS) Bell & Associates Construction, L.P. Kiewit Infrastructure South Co.		\$200.0000 \$1,000.0000 \$400.0000 \$9,000.0000 \$120,000.0000 \$1.0000 \$100,000.0000 \$100,000.0000 \$100,000.0000 \$100,000.0000 \$1.0000 \$1.0000 \$1.0000	\$2,000.00 \$10,000.00 \$4,000.00 \$9,000.00 \$120,000.00 \$100,000.00 \$100,000.00 \$100,000.00 \$100,000.00 \$402,047.10
	Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC REMOVE EXISTING WEARING SURFACE Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc. Dement Construction Company, LLC Jones Bros., Inc. Superior Construction Company Southeast, LLC REINFORCING STEEL (REPAIRS) Bell & Associates Construction, L.P. Kiewit Infrastructure South Co. PCL Civil Constructors, Inc.		\$200.0000 \$1,000.0000 \$400.0000 \$9,000.0000 \$120,000.0000 \$100,000.0000 \$100,000.0000 \$100,000.0000 \$100,000.0000 \$1.3000 \$1.3000 \$1.4000	\$2,000.00 \$10,000.00 \$4,000.00 \$9,000.00 \$120,000.00 \$100,000.00 \$100,000.00 \$100,000.00 \$402,047.10 \$432,973.80

UNIT PRICE

EXTENSION

604-10.22	CONCRETE PARAPET REPAIR			
		75.000 L.F.		
	Bell & Associates Construction, L.P.		\$261.3000	\$19,597.50
	Kiewit Infrastructure South Co.		\$830.0000	\$62,250.00
	PCL Civil Constructors, Inc.		\$700.0000	\$52,500.00
	Dement Construction Company, LLC		\$500.0000	\$37,500.00
	Jones Bros., Inc.		\$345.0000	\$25,875.00
	Superior Construction Company Southeast, LLC		\$750.0000	\$56,250.00
604-10 30	BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)			
004-10.50		20.000 S.Y.		
	Bell & Associates Construction, L.P.		\$1,000.0000	\$20,000.00
	Kiewit Infrastructure South Co.		\$1,050.0000	\$21,000.00
	PCL Civil Constructors, Inc.		\$5,000.0000	\$100,000.00
	Dement Construction Company, LLC		\$900.0000	\$18,000.00
	Jones Bros., Inc.		\$1,000.0000	\$20,000.00
	Superior Construction Company Southeast, LLC		\$3,600.0000	\$72,000.00
604-10 42	CONCRETE REPAIRS			
		1,244.000 C.F.		
	Bell & Associates Construction, L.P.		\$300.0000	\$373,200.00
	Kiewit Infrastructure South Co.		\$370.0000	\$460,280.00
	PCL Civil Constructors, Inc.		\$140.0000	\$174,160.00
	Dement Construction Company, LLC		\$400.0000	\$497,600.00
	Jones Bros., Inc.		\$900.0000	\$1,119,600.00
	Superior Construction Company Southeast, LLC		\$300.0000	\$373,200.00
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)			
		200.000 S.Y.		
	Bell & Associates Construction, L.P.		\$650.0000	\$130,000.00
	Kiewit Infrastructure South Co.		\$375.0000	\$75,000.00
	PCL Civil Constructors, Inc.		\$900.0000	\$180,000.00
	Dement Construction Company, LLC		\$800.0000	\$160,000.00
	Jones Bros., Inc.		\$625.0000	\$125,000.00
	Superior Construction Company Southeast, LLC		\$1,500.0000	\$300,000.00
604-10.54	CONCRETE REPAIRS			
		200.000 S.F.		
	Bell & Associates Construction, L.P.		\$200.0000	\$40,000.00
	Kiewit Infrastructure South Co.		\$250.0000	\$50,000.00
	PCL Civil Constructors, Inc.		\$350.0000	\$70,000.00
	Dement Construction Company, LLC		\$250.0000	\$50,000.00
	Jones Bros., Inc.		\$500.0000	\$100,000.00
	Superior Construction Company Southeast, LLC		\$350.0000	\$70,000.00
604-10.63	CONCRETE REPAIRS (CRACKS)			
		90.000 L.F.		
	Bell & Associates Construction, L.P.		\$62.6300	\$5,636.70
	Kiewit Infrastructure South Co.		\$250.0000	\$22,500.00
	PCL Civil Constructors, Inc.		\$470.0000	\$42,300.00
	Dement Construction Company, LLC		\$125.0000	\$11,250.00
	Jones Bros., Inc.		\$200.0000	\$18,000.00
	Superior Construction Company Southeast, LLC		\$565.0000	\$50,850.00
				PAGE

EXTENSION

UNIT PRICE

606-02.03 STEEL PILES (10 INCH) 3,192.000 L.F. Bell & Associates Construction, L.P. \$40.0000 \$127,680.00 Kiewit Infrastructure South Co. \$70.0000 \$223,440.00 PCL Civil Constructors. Inc. \$100.0000 \$319,200.00 Dement Construction Company, LLC \$40.0000 \$127,680.00 Jones Bros., Inc. \$56.0000 \$178,752.00 Superior Construction Company Southeast, LLC \$80.0000 \$255,360.00 606-02.06 PILE TIPS (STEEL PILES, 10 INCH) 98.000 EACH Bell & Associates Construction, L.P. \$155.0000 \$15,190.00 Kiewit Infrastructure South Co. \$165.0000 \$16,170.00 PCL Civil Constructors, Inc. \$200.0000 \$19,600.00 Dement Construction Company, LLC \$150.0000 \$14,700.00 Jones Bros., Inc. \$100.0000 \$9,800.00 Superior Construction Company Southeast, LLC \$100.0000 \$9,800.00 610-10.40 BRIDGE DECK DRAINS 1.000 LS Bell & Associates Construction, L.P. \$19,427.9600 \$19,427.96 Kiewit Infrastructure South Co. \$60,000.0000 \$60,000.00 PCL Civil Constructors, Inc. \$60,000.0000 \$60,000.00 Dement Construction Company, LLC \$25,000.0000 \$25,000.00 Jones Bros., Inc. \$25,000.0000 \$25,000.00 Superior Construction Company Southeast, LLC \$50,000.0000 \$50,000.00 610-10.41 BRIDGE DECK DRAINS 1.000 LS Bell & Associates Construction, L.P. \$25,454.5900 \$25,454.59 \$65,000.0000 Kiewit Infrastructure South Co. \$65,000.00 PCL Civil Constructors, Inc. \$60,000.0000 \$60,000.00 Dement Construction Company, LLC \$35,000.0000 \$35,000.00 \$30,000.00 Jones Bros., Inc. \$30,000.0000 Superior Construction Company Southeast, LLC \$50,000.0000 \$50,000.00 615-02.17 PRESTRESSED CONCRETE BOX BEAM (36" X 36") 9,689.000 L.F. Bell & Associates Construction, L.P. \$327.6800 \$3,174,891.52 Kiewit Infrastructure South Co. \$460.0000 \$4,456,940.00 PCL Civil Constructors, Inc. \$450.0000 \$4,360,050.00 Dement Construction Company, LLC \$350.0000 \$3,391,150.00 \$350.0000 \$3,391,150.00 Jones Bros., Inc. Superior Construction Company Southeast, LLC \$450.0000 \$4,360,050.00 615-04.04 FULL DEPTH PRECAST DECK PANEL (5000 PSI) 6,026.000 S.Y. Bell & Associates Construction, L.P. \$819.9500 \$4,941,018.70 Kiewit Infrastructure South Co. \$750.0000 \$4,519,500.00 PCL Civil Constructors, Inc. \$1,000.0000 \$6,026,000.00 Dement Construction Company, LLC \$800.0000 \$4,820,800.00 Jones Bros., Inc. \$750.0000 \$4.519.500.00

Superior Construction Company Southeast, LLC

\$3,013,000.00

\$500.0000

EXTENSION

UNIT PRICE

615-04.10	NON-SHRINK GROUT			
		38.000 C.F.		
	Bell & Associates Construction, L.P.		\$132.4700	\$5,033.86
	Kiewit Infrastructure South Co.		\$3,350.0000	\$127,300.00
	PCL Civil Constructors, Inc.		\$1,000.0000	\$38,000.00
	Dement Construction Company, LLC		\$150.0000	\$5,700.00
	Jones Bros., Inc.		\$500.0000	\$19,000.00
	Superior Construction Company Southeast, LLC		\$35.0000	\$1,330.00
617-01	BRIDGE DECK SEALANT			
	Dell 9 Acception Construction 1 D	53,290.000 S.Y.	#00 7000	#4 004 574 70
	Bell & Associates Construction, L.P. Kiewit Infrastructure South Co.		\$23.7300	\$1,264,571.70 \$1,076,458,00
	PCL Civil Constructors, Inc.		\$20.2000 \$19.5000	\$1,076,458.00 \$1,020,155,00
	Dement Construction Company, LLC		\$19.5000	\$1,039,155.00 \$945,897.50
	Jones Bros., Inc.		\$17.7500	\$945,897.50
	Superior Construction Company Southeast, LLC		\$15.0000	\$799,350.00
620-05.01	CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
		1,205.000 L.F.		
	Bell & Associates Construction, L.P.		\$159.1500	\$191,775.75
	Kiewit Infrastructure South Co.		\$84.5000	\$101,822.50
	PCL Civil Constructors, Inc.		\$110.0000	\$132,550.00
	Dement Construction Company, LLC		\$100.0000	\$120,500.00
	Jones Bros., Inc. Superior Construction Company Southeast, LLC		\$90.0000 \$125.0000	\$108,450.00 \$150,625.00
	Superior Construction Company Counced, 220		ψ120.0000	φ100,020.00
707-07.01	CHAIN-LINK FENCE (BRIDGES)			
		2,500.000 S.F.		
	Bell & Associates Construction, L.P.		\$41.3700	\$103,425.00
	Kiewit Infrastructure South Co.		\$6.5000	\$16,250.00
	PCL Civil Constructors, Inc.		\$31.0000	\$77,500.00
	Dement Construction Company, LLC		\$20.0000	\$50,000.00
	Jones Bros., Inc.		\$28.0000	\$70,000.00
	Superior Construction Company Southeast, LLC		\$30.0000	\$75,000.00
711-02.06	REINFORCED CONCRETE MEDIAN BARRIER (STD-1-3SS)			
		640.000 L.F.		
	Bell & Associates Construction, L.P.		\$148.9300	\$95,315.20
	Kiewit Infrastructure South Co.		\$97.0000	\$62,080.00
	PCL Civil Constructors, Inc.		\$115.0000	\$73,600.00
	Dement Construction Company, LLC		\$150.0000	\$96,000.00
	Jones Bros., Inc.		\$200.0000	\$128,000.00
	Superior Construction Company Southeast, LLC		\$200.0000	\$128,000.00
714-01.01	STRUCTURAL LIGHTING (BRIDGE NO. 1910024-14.22)			
	х, , , , , , , , , , , , , , , , , , ,	1.000 LS		
	Bell & Associates Construction, L.P.		\$8,263.5200	\$8,263.52
	Kiewit Infrastructure South Co.		\$7,500.0000	\$7,500.00
	PCL Civil Constructors, Inc.		\$25,000.0000	\$25,000.00
	Dement Construction Company, LLC		\$5,992.0000	\$5,992.00
			A = 000 0000	
	Jones Bros., Inc.		\$5,992.0000	\$5,992.00
	Jones Bros., Inc. Superior Construction Company Southeast, LLC		\$5,992.0000 \$5,992.0000	\$5,992.00 \$5,992.00

UNIT PRICE EXTENSION

714-01.02 STRUCTURAL LIGHTING (BRIDGE NO. 1910024-14.41)

1.000 LS		
Bell & Associates Construction, L.P.	\$12,753.8400	\$12,753.84
Kiewit Infrastructure South Co.	\$12,000.0000	\$12,000.00
PCL Civil Constructors, Inc.	\$30,000.0000	\$30,000.00
Dement Construction Company, LLC	\$9,248.0000	\$9,248.00
Jones Bros., Inc.	\$9,248.0000	\$9,248.00
Superior Construction Company Southeast, LLC	\$9,248.0000	\$9,248.00

SUB-TOTAL ROADWAY

Bell & Associates Construction, L.P.	\$8,649,736.14
Kiewit Infrastructure South Co.	\$9,279,726.38
PCL Civil Constructors, Inc.	\$8,821,687.25
Dement Construction Company, LLC	\$8,175,888.38
Jones Bros., Inc.	\$7,448,663.53
Superior Construction Company Southeast, LLC	\$12,840,749.40

SUB-TOTAL BRIDGE

Bell & Associates Construction, L.P.	\$19,839,572.72
Kiewit Infrastructure South Co.	\$20,453,285.10
PCL Civil Constructors, Inc.	\$21,460,331.30
Dement Construction Company, LLC	\$21,701,339.00
Jones Bros., Inc.	\$24,191,768.00
Superior Construction Company Southeast, LLC	\$22,581,846.60

TOTAL CONTRACT

	COST(A)	TIME(B)	TOTAL CONTRACT
Bell & Associates Construction, L.P.	\$28,489,308.86	\$3,796,200.00 (228 CD)	\$32,285,508.86
Kiewit Infrastructure South Co.	\$29,733,011.48	\$3,796,200.00 (228 CD)	\$33,529,211.48
PCL Civil Constructors, Inc.	\$30,282,018.55	\$3,796,200.00 (228 CD)	\$34,078,218.55
Dement Construction Company, LLC	\$29,877,227.38	\$5,694,300.00 (342 CD)	\$35,571,527.38
Jones Bros., Inc.	\$31,640,431.53	\$4,745,250.00 (285 CD)	\$36,385,681.53
Superior Construction Company Southeast, LLC	\$35,422,596.00	\$3,796,200.00 (228 CD)	\$39,218,796.00

STATE OF TENNESSEE DEPARTMENT OF TRANSPORTATION SUMMARY OF BIDS LETTING OF MARCH 10, 2017

MONTGOMERY COUNTY (Contract No. CNR110 Call 002)

63012-4217-04

THE REPAIR OF THE BRIDGE ON S.R. 13 OVER THE CUMBERLAND RIVER (L.M. 17.49).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2017

Concrete Structures, Inc. Thomson & Thomson, Inc. TOTAL CONTRACT

\$275,988.00 \$408,384.30

UNIT PRICE **EXTENSION BRIDGE CATEGORY** 303-01.01 GRANULAR BACKFILL (ROADWAY) 12.000 TON Concrete Structures, Inc. \$56.0000 \$672.00 Thomson & Thomson, Inc. \$58.0000 \$696.00 307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A 4.000 TON Concrete Structures, Inc. \$450.0000 \$1,800.00 Thomson & Thomson, Inc. \$192.0000 \$768.00 307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2 3.000 TON \$1,350.00 Concrete Structures, Inc. \$450.0000 Thomson & Thomson, Inc. \$204.0000 \$612.00 402-01 **BITUMINOUS MATERIAL FOR PRIME COAT (PC)** 1.000 TON Concrete Structures, Inc. \$550.0000 \$550.00 Thomson & Thomson, Inc. \$800.0000 \$800.00 403-01 **BITUMINOUS MATERIAL FOR TACK COAT (TC)** 12.000 TON Concrete Structures, Inc. \$850.0000 \$10,200.00 Thomson & Thomson, Inc. \$800.0000 \$9,600.00 415-01.02 COLD PLANING BITUMINOUS PAVEMENT 4,934.000 S.Y. \$4.0000 Concrete Structures, Inc. \$19,736.00 Thomson & Thomson, Inc. \$6.5000 \$32,071.00 411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT 220.000 TON Concrete Structures, Inc. \$45,100.00 \$205.0000 \$47,960.00 Thomson & Thomson, Inc. \$218.0000 602-10.32 STRUCTURAL STEEL (REPAIRS) 600.000 LB. Concrete Structures, Inc. \$10,800.00 \$18.0000 Thomson & Thomson, Inc. \$32.6400 \$19,584.00 603-02.01 REPAINTING EXISTING STEEL STRUCTURES (Cross-frame @ Abutment No. 2) 1.000 LS \$4,500.0000 \$4,500.00 Concrete Structures, Inc. Thomson & Thomson, Inc. \$4,860.0000 \$4,860.00 604-10.17 NON-PENETRATING CONCRETE SEAL 60.000 S.Y.

Concrete Structures, Inc.	\$35.0000	\$2,100.00
Thomson & Thomson, Inc.	\$31.0000	\$1,860.00

				CONTRACT CNR110
			UNIT PRICE	EXTENSION
604-10.60	EXPANSION JOINT REPAIRS (MODULAR TYPE)			
		35.000 L.F.		
	Concrete Structures, Inc.		\$1,860.0000	\$65,100.00
	Thomson & Thomson, Inc.		\$3,680.0000	\$128,800.00
			φ0,000.0000	¥120,000.00
705-04.50	PORTABLE BARRIER RAIL DELINEATOR			
		15.000 EACH		
	Concrete Structures, Inc.		\$50.0000	\$750.00
	Thomson & Thomson, Inc.		\$10.4000	\$156.00
705-08.11	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
		2.000 EACH		
	Concrete Structures, Inc.		\$5,500.0000	\$11,000.00
	Thomson & Thomson, Inc.		\$4,680.0000	\$9,360.00
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Concrete Structures, Inc.		\$23,000.0000	\$23,000.00
	Thomson & Thomson, Inc.		\$26,700.0000	\$26,700.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL			
		400.000 L.F.		
	Concrete Structures, Inc.		\$35.0000	\$14,000.00
	Thomson & Thomson, Inc.		\$33.0000	\$13,200.00
712 04 04				
/12-04.01	FLEXIBLE DRUMS (CHANNELIZING)			
	Ormanata Olympitana Ing	70.000 EACH	¢ 40,0000	#0.000.00
	Concrete Structures, Inc.		\$40.0000	\$2,800.00
	Thomson & Thomson, Inc.		\$20.8000	\$1,456.00
712-06	SIGNS (CONSTRUCTION)			
		369.000 S.F.		
	Concrete Structures, Inc.		\$12.0000	\$4,428.00
	Thomson & Thomson, Inc.		\$8.3000	\$3,062.70
712-07.03	TEMPORARY BARRICADES (TYPE III)			
		30.000 L.F.		
	Concrete Structures, Inc.		\$51.0000	\$1,530.00
	Thomson & Thomson, Inc.		\$15.0000	\$450.00
712-09 01	REMOVABLE PAVEMENT MARKING LINE			
112-03.01		2,500.000 L.F.		
	Concrete Structures, Inc.	,	\$3.5000	\$8,750.00
	Thomson & Thomson, Inc.		\$3.2500	\$8,125.00
712-00 04	REMOVABLE PAVEMENT MARKING (STOP LINE)			
112-03.04	NEWSTABLE I ATEMENT MARKING (STOF LINE)	26.000 L.F.		
	Concrete Structures, Inc.		\$45.0000	\$1,170.00
	Thomson & Thomson, Inc.		\$41.6000	\$1,081.60
			\$ 1110000	\$1,001.00

			(CONTRACT CNR110
			UNIT PRICE	EXTENSION
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)			
		2.340 L.M.		
	Concrete Structures, Inc.		\$2,800.0000	\$6,552.00
	Thomson & Thomson, Inc.		\$2,600.0000	\$6,084.00
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
		0.660 L.M.		
	Concrete Structures, Inc.		\$10,000.0000	\$6,600.00
	Thomson & Thomson, Inc.		\$7,800.0000	\$5,148.00
717-01	MOBILIZATION			
		1.000 LS		
	Concrete Structures, Inc.		\$13,500.0000	\$13,500.00
	Thomson & Thomson, Inc.		\$43,950.0000	\$43,950.00
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM			
		1.000 EACH		
	Concrete Structures, Inc.		\$20,000.0000	\$20,000.00
	Thomson & Thomson, Inc.		\$42,000.0000	\$42,000.00
			φ12,000.0000	ψ12,000.00

Concrete Structures, Inc. Thomson & Thomson, Inc. \$275,988.00 \$408,384.30

TOTAL CONTRACT

Concrete Structures, Inc. Thomson & Thomson, Inc. \$275,988.00 \$408,384.30

STATE OF TENNESSEE DEPARTMENT OF TRANSPORTATION SUMMARY OF BIDS LETTING OF MARCH 10, 2017

COUNTIES COCKE, HAMBLEN, JEFFERSON, AND SEVIER (Contract No. CNR917 Call 003)

98019-4265-04

THE MOWING ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 312.830 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2017

Orr Contracting, Inc.

TOTAL CONTRACT

\$242,430.00

			CO	NTRACT CNR917
MAINTE	NANCE CATEGORY		UNIT PRICE	EXTENSION
717-10.0 ⁻	1 INVOLUNTARY WORK SUSPENSION (BY THE DAY)			
	Orr Contracting, Inc.	6.000 DAY	\$1.0000	\$6.00
806-01	MOWING			
	Orr Contracting, Inc.	2,331.000 ACRE	\$104.0000	\$242,424.00

Orr Contracting, Inc.

TOTAL CONTRACT

Orr Contracting, Inc.

\$242,430.00

STATE OF TENNESSEE DEPARTMENT OF TRANSPORTATION SUMMARY OF BIDS LETTING OF MARCH 10, 2017

DAVIDSON AND WILLIAMSON COUNTIES (Contract No. CNR908 Call 004)

98302-4118-04,98302-4119-04

THE MOWING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 205.990 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2018

Swartz Mowing, Inc.

TOTAL CONTRACT \$1,918,818.00

MAINTE	NANCE CATEGORY		UNIT PRICE	CONTRACT CNR908 EXTENSION
717-10.01	1 INVOLUNTARY WORK SUSPENSION (BY THE DAY)			
	Swartz Mowing, Inc.	5.000 DAY	\$2,500.0000	\$12,500.00
719-02	REMOVAL AND DISPOSAL OF LITTER			
	Swartz Mowing, Inc.	3,895.000 L.M.	\$274.0000	\$1,067,230.00
806-01	MOWING			
	Swartz Mowing, Inc.	11,654.000 ACRE	\$72.0000	\$839,088.00

Swartz Mowing, Inc.

TOTAL CONTRACT

Swartz Mowing, Inc.

\$1,918,818.00

STATE OF TENNESSEE DEPARTMENT OF TRANSPORTATION SUMMARY OF BIDS LETTING OF MARCH 10, 2017

COUNTIES FAYETTE, LAUDERDALE, SHELBY, AND TIPTON (Contract No. CNR911 Call 005)

98049-4140-04,98049-4141-04

THE MOWING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 557.910 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2018

Vanderbilt Landscaping LLC

TOTAL CONTRACT

\$795,468.00

MAINTENANCE CATEGORY		UNIT PRICE	CONTRACT CNR911 EXTENSION
717-10.01 INVOLUNTARY WORK SUSPENSION (BY THE DAY)			
Vanderbilt Landscaping LLC	5.000 DAY	\$1.0000	\$5.00
719-02 REMOVAL AND DISPOSAL OF LITTER	2 227 000 L M		
Vanderbilt Landscaping LLC	2,327.000 L.M.	\$125.0000	\$290,875.00
806-01 MOWING	18,021.000 ACRE		
Vanderbilt Landscaping LLC	10,021.000 ACKE	\$28.0000	\$504,588.00

Vanderbilt Landscaping LLC

TOTAL CONTRACT

Vanderbilt Landscaping LLC

\$795,468.00