STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

DECATUR COUNTY (Contract No. CNR938 Call 001)

NH/HSIP-114(16),20017-3211-94,20017-8211-14

THE RESURFACING ON S.R. 114 FROM THE END OF THE TENNESSEE RIVER BRIDGE (L.M. 0.12) TO S.R. 69 (L.M. 2.15).
PROJECT LENGTH - 2.030 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2017

DBE GOAL 4.50%

TOTAL CONTRACT
Delta Contracting Company, LLC $1,172,481.35
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ROADWAY CATEGORY

202-03.01

203-06

303-02

307-01.01

403-01

411-01.10

411-12.02

415-01.02

705-04.21

705-06.20

710-04

710-05

REMOVAL OF ASPHALT PAVEMENT

Delta Contracting Company, LLC

WATER

Delta Contracting Company, LLC

MINERAL AGGREGATE, TYPE B BASE, GRADING (D)

Delta Contracting Company, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

Delta Contracting Company, LLC

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Delta Contracting Company, LLC

ACS MIX(PG64-22) GRADING D

Delta Contracting Company, LLC

SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

Delta Contracting Company, LLC

COLD PLANING BITUMINOUS PAVEMENT

Delta Contracting Company, LLC

GUARDRAIL DELINEATION ENHANCEMENT

Delta Contracting Company, LLC

TANGENT ENERGY ABSORBING TERM MASH TL-3

Delta Contracting Company, LLC

FILTER CLOTH UNDERDRAIN (WITH PIPE)

Delta Contracting Company, LLC

LATERAL UNDERDRAIN

Delta Contracting Company, LLC

1,840.000S.Y.

12.000 M.G.

1,581.000 TON

1,669.000 TON

18.000 TON

4,172.000 TON

3.123L.M.

1,534.000S.Y.

11,700.000 L.F.

8.000 EACH

21,437.000 L.F.

2,140.000 L.F.

UNIT PRICE

$40.0000

$1.0000

$30.0000

$160.0000

$800.0000

$88.0000

$2,450.0000

$12.0000

$3.2000

$2,700.0000

$7.0000

$4.0000

CONTRACT CNR938

EXTENSION

$73,600.00

$12.00

$47,430.00

$267,040.00

$14,400.00

$367,136.00

$7,651.35

$18,408.00

$37,440.00

$21,600.00

$150,059.00

$8,560.00
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710-06.12

710-06.13

710-06.14

710-06.15

712-01

712-06

716-01.21

716-02.05

716-05.01

716-12.02

717-01

LATERAL UNDERDRAIN ENDWALL (3:1)

Delta Contracting Company, LLC

LATERAL UNDERDRAIN ENDWALL (4:1)

Delta Contracting Company, LLC

LATERAL UNDERDRAIN ENDWALL (5:1)

Delta Contracting Company, LLC

LATERAL UNDERDRAIN ENDWALL (6:1)

Delta Contracting Company, LLC

TRAFFIC CONTROL

Delta Contracting Company, LLC

SIGNS (CONSTRUCTION)

Delta Contracting Company, LLC

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

Delta Contracting Company, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

Delta Contracting Company, LLC

PAINTED PAVEMENT MARKING (4" LINE)

Delta Contracting Company, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Delta Contracting Company, LLC

MOBILIZATION

Delta Contracting Company, LLC

6.000 EACH

27.000 EACH

17.000 EACH

6.000 EACH

1.000LS

518.500 S.F.

134.000 EACH

85.000 L.F.

7.900 L.M.

7.900 L.M.

1.000LS

UNIT PRICE

$525.0000

$525.0000

$525.0000

$525.0000

$26,000.0000

$10.0000

$40.0000

$18.0000

$1,800.0000

$5,500.0000

$34,000.0000

CONTRACT CNR938
EXTENSION

$3,150.00

$14,175.00

$8,925.00

$3,150.00

$26,000.00

$5,185.00

$5,360.00

$1,530.00

$14,220.00

$43,450.00

$34,000.00
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SUB-TOTAL ROADWAY

Delta Contracting Company, LLC $1,172,481.35

TOTAL CONTRACT
Delta Contracting Company, LLC $1,172,481.35
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

DEKALB COUNTY (Contract No. CNR934 Call 002)

21001-4276-04

THE REPAIR OF THE BRIDGE ON SOUTH COLLEGE STREET OVER U.S. 70 (S.R. 26) (L.M. 0.36) IN SMITHVILLE.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

TOTAL CONTRACT
Mid-State Construction Company, Inc. $222,894.68
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ROADWAY CATEGORY

403-01

411-01.10

705-08.51

712-01

712-02.02

712-04.01

712-05.01

712-06

712-07.03

712-08.03

716-05.01

716-13.01

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Mid-State Construction Company, Inc.

ACS MIX(PG64-22) GRADING D

Mid-State Construction Company, Inc.

PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3

Mid-State Construction Company, Inc.

TRAFFIC CONTROL

Mid-State Construction Company, Inc.

INTERCONNECTED PORTABLE BARRIER RAIL

Mid-State Construction Company, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Mid-State Construction Company, Inc.

WARNING LIGHTS (TYPE A)

Mid-State Construction Company, Inc.

SIGNS (CONSTRUCTION)

Mid-State Construction Company, Inc.

TEMPORARY BARRICADES (TYPE Ill)

Mid-State Construction Company, Inc.

ARROW BOARD (TYPE C)

Mid-State Construction Company, Inc.

PAINTED PAVEMENT MARKING (4" LINE)

Mid-State Construction Company, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

Mid-State Construction Company, Inc.

1.000 TON

100.000 TON

1.000 EACH

1.000LS

280.000 L.F.

115.000 EACH

25.000 EACH

147.000 S.F.

22.000 L.F.

2.000 EACH

0.400 L.M.

0.100 L.M.

CONTRACT CNR934

UNIT PRICE EXTENSION
$1,120.0000 $1,120.00
$241.0000 $24,100.00
$5,400.0000 $5,400.00
$16,700.0000 $16,700.00
$37.0000 $10,360.00
$32.0000 $3,680.00
$26.0000 $650.00
$9.0000 $1,323.00
$19.0000 $418.00
$1,500.0000 $3,000.00
$1,400.0000 $560.00
$23,000.0000 $2,300.00
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717-01

MOBILIZATION

Mid-State Construction Company, Inc.

1.000LS

UNIT PRICE

$11,500.0000

CONTRACT CNR934
EXTENSION

$11,500.00
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BRIDGE CATEGORY

602-10.42

604-10.14

604-10.42

604-10.54

604-10.58

604-10.62

604-10.67

617-01

617-04.02

621-05.02

STEEL BEAM (BRIDGE 21-A555-0.35)

Mid-State Construction Company, Inc.

REMOVE EXISTING WEARING SURFACE

Mid-State Construction Company, Inc.

CONCRETE REPAIRS

Mid-State Construction Company, Inc.

CONCRETE REPAIRS

Mid-State Construction Company, Inc.

EPOXY INJECTION (INJECTION)

Mid-State Construction Company, Inc.

EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)

Mid-State Construction Company, Inc.

CONCRETE REPAIRS (BEAM REPAIR)

Mid-State Construction Company, Inc.

BRIDGE DECK SEALANT

Mid-State Construction Company, Inc.

TYPE 2 THIN EPOXY OVERLAY (LOW-MOD EPOXY)

Mid-State Construction Company, Inc.

TEMPORARY SHORING

Mid-State Construction Company, Inc.

81.000 L.F.

1.000LS

20.000 C.F.

27.000 S.F.

4.000 GAL.

125.000 L.F.

29.000 L.F.

469.000S.Y.

156.000S.Y.

1.000LS

UNIT PRICE

$126.0000

$10,460.6800

$319.0000

$377.0000

$141.0000

$192.0000

$616.0000

$26.0000

$81.0000

$37,300.0000

CONTRACT CNR934
EXTENSION

$10,206.00

$10,460.68

$6,380.00

$10,179.00

$564.00

$24,000.00

$17,864.00

$12,194.00

$12,636.00

$37,300.00
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SUB-TOTAL ROADWAY

Mid-State Construction Company, Inc.

SUB-TOTAL BRIDGE

Mid-State Construction Company, Inc.

TOTAL CONTRACT
Mid-State Construction Company, Inc.

$81,111.00

$141,783.68

$222,894.68
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

JEFFERSON COUNTY (Contract No. CNR939 Call 003)

STP/HSIP-9(89),45004-3241-94,45004-8241-14,STP/HSIP-9(90),45004-3242-
94,45004-8242-14

THE RESURFACING ON U.S. 25W (U.S. 70, S.R. 9) FROM THE SEVIER COUNTY LINE (L.M. 0.00) TO NEAR S.R. 92 (L.M. 11.23).
PROJECT LENGTH - 11.230 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 15, 2017

DBE GOAL 2.50%

TOTAL CONTRACT

Charles Blalock & Sons, Inc. $1,976,669.71
APAC-Atlantic, Inc. $2,116,017.40
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ROADWAY CATEGORY

303-01

403-01

411-01.07

411-01.10

411-03.12

411-12.03

705-04.21

712-01

712-06

712-08.03

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Charles Blalock & Sons, Inc.
APAC-Atlantic, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Charles Blalock & Sons, Inc.
APAC-Atlantic, Inc.

ACS MIX (PG64-22) GRADING E SHOULDER

Charles Blalock & Sons, Inc.
APAC-Atlantic, Inc.

ACS MIX(PG64-22) GRADING D

Charles Blalock & Sons, Inc.
APAC-Atlantic, Inc.

ACS MIX(PG64-22) THIN LIFT D ASPHALT

Charles Blalock & Sons, Inc.
APAC-Atlantic, Inc.

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

Charles Blalock & Sons, Inc.
APAC-Atlantic, Inc.

GUARDRAIL DELINEATION ENHANCEMENT

Charles Blalock & Sons, Inc.
APAC-Atlantic, Inc.

TRAFFIC CONTROL

Charles Blalock & Sons, Inc.
APAC-Atlantic, Inc.

SIGNS (CONSTRUCTION)

Charles Blalock & Sons, Inc.
APAC-Atlantic, Inc.

ARROW BOARD (TYPE C)

Charles Blalock & Sons, Inc.
APAC-Atlantic, Inc.

UNIT PRICE

2,395.000 TON
$35.0000
$37.5000

84.000 TON
$400.0000
$720.0000

1,775.000 TON
$109.5000
$124.0000

10,384.000 TON
$109.5000
$111.0000

1,840.000 TON
$114.5000
$111.0000

18.000 L.M.
$625.0000
$480.0000

525.000 L.F.
$3.8900
$4.0000

1.000LS

$38,000.0000
$29,500.0000

1,228.000 S.F.
$10.0000
$8.5000

2.000 EACH

$1,000.0000
$1,000.0000

CONTRACT CNR939
EXTENSION

$83,825.00
$89,812.50

$33,600.00
$60,480.00

$194,362.50
$220,100.00

$1,137,048.00
$1,152,624.00

$210,680.00
$204,240.00

$11,250.00
$8,640.00

$2,042.25
$2,100.00

$38,000.00
$29,500.00

$12,280.00
$10,438.00

$2,000.00
$2,000.00
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713-02.21

713-11.01

713-11.02

713-11.21

713-13.02

713-13.03

713-15.36

713-16.21

716-01.21

716-01.22

SIGN POST DELINEATION ENHANCEMENT

96.000 L.F.

Charles Blalock & Sons, Inc.
APAC-Atlantic, Inc.

"U" SECTION STEEL POSTS

70.000 LB.

Charles Blalock & Sons, Inc.
APAC-Atlantic, Inc.

PERFORATED/KNOCKOUT SQUARE TUBE POST

76.000 LB.

Charles Blalock & Sons, Inc.
APAC-Atlantic, Inc.

P POST SLIP BASE

2.000 EACH

Charles Blalock & Sons, Inc.
APAC-Atlantic, Inc.

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

16.000 S.F.

Charles Blalock & Sons, Inc.
APAC-Atlantic, Inc.

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

16.000 S.F.

Charles Blalock & Sons, Inc.
APAC-Atlantic, Inc.

REMOVE SIGN, SUPPORT & FOOTING

3.000 EACH

Charles Blalock & Sons, Inc.
APAC-Atlantic, Inc.

SIGNS (OM3)

8.000 EACH

Charles Blalock & Sons, Inc.
APAC-Atlantic, Inc.

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

790.000 EACH

Charles Blalock & Sons, Inc.
APAC-Atlantic, Inc.

Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)

69.000 EACH

Charles Blalock & Sons, Inc.
APAC-Atlantic, Inc.

UNIT PRICE

$5.3600
$7.5000

$3.3200
$5.3500

$3.4300
$6.6500

$332.1800
$500.0000

$11.7900
$20.0000

$12.8600
$21.0000

$10.7200
$40.0000

$101.8000
$265.0000

$23.1000
$30.0000

$23.1000
$30.0000

CONTRACT CNR939
EXTENSION

$514.56
$720.00

$232.40
$374.50

$260.68
$505.40

$664.36
$1,000.00

$188.64
$320.00

$205.76
$336.00

$32.16
$120.00

$814.40
$2,120.00

$18,249.00
$23,700.00

$1,593.90
$2,070.00
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716-01.30

716-02.04

716-02.05

716-02.06

716-04.03

716-04.05

716-05.01

716-12.02

716-13.01

716-13.04

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Charles Blalock & Sons, Inc.
APAC-Atlantic, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Charles Blalock & Sons, Inc.
APAC-Atlantic, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Charles Blalock & Sons, Inc.
APAC-Atlantic, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Charles Blalock & Sons, Inc.
APAC-Atlantic, Inc.

PLASTIC PAVEMENT MARKING (4" DOTTED LINE)

Charles Blalock & Sons, Inc.
APAC-Atlantic, Inc.

PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

Charles Blalock & Sons, Inc.
APAC-Atlantic, Inc.

PAINTED PAVEMENT MARKING (4" LINE)

Charles Blalock & Sons, Inc.
APAC-Atlantic, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Charles Blalock & Sons, Inc.
APAC-Atlantic, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

Charles Blalock & Sons, Inc.
APAC-Atlantic, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)

Charles Blalock & Sons, Inc.
APAC-Atlantic, Inc.

634.000 EACH

154.000S.Y.

390.000 L.F.

6.000 EACH

100.000 L.F.

2.000 EACH

38.000 L.M.

45.000 L.M.

0.700 L.M.

100.000 L.F.

UNIT PRICE

$6.3000
$8.0000

$16.5400
$22.5000

$9.9800
$12.0000

$131.2500
$200.0000

$1.5800
$1.2500

$131.2500
$135.0000

$446.2500
$580.0000

$3,753.7500
$5,200.0000

$2,887.5000
$5,200.0000

$1.3100
$1.2500

CONTRACT CNR939
EXTENSION

$3,994.20
$5,072.00

$2,547.16
$3,465.00

$3,892.20
$4,680.00

$787.50
$1,200.00

$158.00
$125.00

$262.50
$270.00

$16,957.50
$22,040.00

$168,918.75
$234,000.00

$2,021.25
$3,640.00

$131.00
$125.00
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CONTRACT CNR939

UNIT PRICE EXTENSION
717-01 MOBILIZATION
1.000LS
Charles Blalock & Sons, Inc. $24,227.0400 $24,227.04
APAC-Atlantic, Inc. $23,000.0000 $23,000.00
730-26.08 FLASHING WARNING BEACON (DESCRIPTION)
2.000 EACH
Charles Blalock & Sons, Inc. $2,464.5000 $4,929.00
APAC-Atlantic, Inc. $3,600.0000 $7,200.00
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SUB-TOTAL ROADWAY

Charles Blalock & Sons, Inc.
APAC-Atlantic, Inc.

TOTAL CONTRACT
Charles Blalock & Sons, Inc.
APAC-Atlantic, Inc.

$1,976,669.71
$2,116,017.40

$1,976,669.71
$2,116,017.40
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

COUNTIES ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS,
JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON
(Contract No. CNR153 Call 006)

98019-4175-04

THE RANDOM ON-CALL SIGNING ON VARIOUS INTERSTATE AND STATE ROUTES.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2018

TOTAL CONTRACT
Superior Traffic Control, Inc. $268,292.50
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MAINTENANCE CATEGORY

711-04.03

712-01.02

712-01.03

712-08.03

712-08.20

713-01.01

713-01.02

713-04.02

713-05

713-06

713-11.01

713-11.02

CONCRETE GLARE SCREEN (SAW CUTTING)

40.000 L.F.
Superior Traffic Control, Inc.
LANE CLOSURE
2.000 EACH
Superior Traffic Control, Inc.
LANE CLOSURE(NIGHT WORK)
5.000 EACH
Superior Traffic Control, Inc.
ARROW BOARD (TYPE C)
4.000 EACH
Superior Traffic Control, Inc.
TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD
20.000 DAY
Superior Traffic Control, Inc.
CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)
10.000 C.Y.

Superior Traffic Control, Inc.

STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)

4,000.000 LB.
Superior Traffic Control, Inc.

STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS

2,500.000 LB.
Superior Traffic Control, Inc.

STEEL HOLLOW SQUARE POST (BREAKAWAY) SIGN SUPPORTS

50.000 LB.
Superior Traffic Control, Inc.
STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT

10,000.000 LB.

Superior Traffic Control, Inc.
"U" SECTION STEEL POSTS

45.000 LB.
Superior Traffic Control, Inc.
PERFORATED/KNOCKOUT SQUARE TUBE POST

45.000 LB.

Superior Traffic Control, Inc.

UNIT PRICE

$825.0000

$200.0000

$750.0000

$800.0000

$1,450.0000

$650.0000

$2.7500

$4.5000

$5.0000

$4.5000

$3.0000

$4.0000

CONTRACT CNR153
EXTENSION

$33,000.00

$400.00

$3,750.00

$3,200.00

$29,000.00

$6,500.00

$11,000.00

$11,250.00

$250.00

$45,000.00

$135.00

$180.00
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713-11.05

713-13.02

713-13.03

713-13.12

713-13.14

713-14

713-15.01

713-15.36

713-15.37

713-15.38

713-17.02

713-17.04

SQUARE TUBE SIGN SUPPORT

45.000 LB.
Superior Traffic Control, Inc.
FLAT SHEET ALUMINUM SIGNS (0.080" THICK)
23.000 S.F.
Superior Traffic Control, Inc.
FLAT SHEET ALUMINUM SIGNS (0.100" THICK)
60.000 S.F.
Superior Traffic Control, Inc.
FLAT SHEET ALUM SIGNS OVERLAY (0.080" THICK)
150.000 S.F.
Superior Traffic Control, Inc.
FLORESCENT YELLOW SIGN SHEETING
100.000 S.F.
Superior Traffic Control, Inc.
EXTRUDED ALUMINUM PANEL SIGNS
4,000.000 S.F.
Superior Traffic Control, Inc.
REMOVAL OF EXISTING SIGN POST
5.000 EACH
Superior Traffic Control, Inc.
REMOVE SIGN, SUPPORT & FOOTING
10.000 EACH
Superior Traffic Control, Inc.
INSTALLATION OF SIGN MESSAGE(LETTER,#ARROW,SHIELD)
24.000 S.F.

Superior Traffic Control, Inc.

EXTRUDED ALUMINUM PANELS FOR OVERLAYING BACKGROUND

19.000 S.F.
Superior Traffic Control, Inc.
INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL
6.000 EACH
Superior Traffic Control, Inc.
INSTALL AUXILIARY SUPPORT ON EXISTING SIGN
235.000 L.F.

Superior Traffic Control, Inc.

UNIT PRICE

$5.2500

$14.2500

$16.0000

$18.0000

$2.5000

$24.0000

$30.0000

$225.0000

$50.0000

$4.0000

$60.0000

$6.0000

CONTRACT CNR153
EXTENSION

$236.25

$327.75

$960.00

$2,700.00

$250.00

$96,000.00

$150.00

$2,250.00

$1,200.00

$76.00

$360.00

$1,410.00
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CONTRACT CNR153

UNIT PRICE EXTENSION
713-20.30 SIGN ADJUSTMENTS
8.000 EACH
Superior Traffic Control, Inc. $250.0000 $2,000.00
713-30.02 BRIDGE MOUNTED SIGN SUPPORT
225.000 LB.
Superior Traffic Control, Inc. $8.0000 $1,800.00
713-30.05 BARRIER MOUNTED SQUARE TUBE SIGN SUPPORT
1,440.000 LB.
Superior Traffic Control, Inc. $4.0000 $5,760.00
713-30.08 BARRIER MOUNTED PERFORATED/KNOCKOUT SIGN SUPPORT
113.000 LB.
Superior Traffic Control, Inc. $7.5000 $847.50
713-30.09 BARRIER MOUNTED SIGN SUPPORT
8.000 EACH
Superior Traffic Control, Inc. $875.0000 $7,000.00
713-30.10 BARRIER MOUNTED SIGN SUPPORT (PERFORATED/KNOCKOUT)
10.000 EACH
Superior Traffic Control, Inc. $130.0000 $1,300.00
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SUB-TOTAL MAINTENANCE

Superior Traffic Control, Inc. $268,292.50

TOTAL CONTRACT
Superior Traffic Control, Inc. $268,292.50
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

COUNTIES BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN,
MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE,
WAYNE, WILLIAMSON, AND WILSON (Contract No. CNR156 Call 007)

98302-4145-04

THE RANDOM ON-CALL SIGNING ON VARIOUS INTERSTATE AND STATE ROUTES.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2018

TOTAL CONTRACT

LU, Inc. $282,680.40
Superior Traffic Control, Inc. $424,573.50
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MAINTENANCE CATEGORY

711-04.03

712-01.02

712-01.03

712-08.03

712-08.20

713-01.01

713-01.02

713-04.02

713-05

713-06

CONCRETE GLARE SCREEN (SAW CUTTING)

200.000 L.F.

LU, Inc.
Superior Traffic Control, Inc.

LANE CLOSURE

3.000 EACH

LU, Inc.
Superior Traffic Control, Inc.

LANE CLOSURE(NIGHT WORK)

5.000 EACH

LU, Inc.
Superior Traffic Control, Inc.

ARROW BOARD (TYPE C)

4.000 EACH

LU, Inc.
Superior Traffic Control, Inc.

TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

20.000 DAY

LU, Inc.
Superior Traffic Control, Inc.

CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)

15.000 C.Y.
LU, Inc.
Superior Traffic Control, Inc.

STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)

2,880.000LB.
LU, Inc.
Superior Traffic Control, Inc.
STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS

2,400.000 LB.

LU, Inc.
Superior Traffic Control, Inc.

STEEL HOLLOW SQUARE POST (BREAKAWAY) SIGN SUPPORTS

45.000 LB.
LU, Inc.
Superior Traffic Control, Inc.
STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT
10,000.000 LB.

LU, Inc.
Superior Traffic Control, Inc.

UNIT PRICE

$225.0000
$845.0000

$262.5000
$200.0000

$367.5000
$850.0000

$815.0000
$700.0000

$1,000.0000
$1,400.0000

$566.5000
$650.0000

$2.5800
$2.5000

$4.1200
$4.0000

$4.2000
$5.0000

$4.1200
$4.0000

CONTRACT CNR156
EXTENSION

$45,000.00
$169,000.00

$787.50
$600.00

$1,837.50
$4,250.00

$3,260.00
$2,800.00

$20,000.00
$28,000.00

$8,497.50
$9,750.00

$7,430.40
$7,200.00

$9,888.00
$9,600.00

$189.00
$225.00

$41,200.00
$40,000.00
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713-11.01

713-11.02

713-11.05

713-13.02

713-13.03

713-13.12

713-13.14

713-14

713-15.01

713-15.36

"U" SECTION STEEL POSTS

LU, Inc.
Superior Traffic Control, Inc.

PERFORATED/KNOCKOUT SQUARE TUBE POST

LU, Inc.
Superior Traffic Control, Inc.

SQUARE TUBE SIGN SUPPORT

LU, Inc.
Superior Traffic Control, Inc.

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

LU, Inc.
Superior Traffic Control, Inc.

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

LU, Inc.
Superior Traffic Control, Inc.

FLAT SHEET ALUM SIGNS OVERLAY (0.080" THICK)

LU, Inc.
Superior Traffic Control, Inc.

FLORESCENT YELLOW SIGN SHEETING

LU, Inc.
Superior Traffic Control, Inc.

EXTRUDED ALUMINUM PANEL SIGNS

LU, Inc.
Superior Traffic Control, Inc.

REMOVAL OF EXISTING SIGN POST

LU, Inc.
Superior Traffic Control, Inc.

REMOVE SIGN, SUPPORT & FOOTING

LU, Inc.
Superior Traffic Control, Inc.

UNIT PRICE

45.000 LB.
$2.7300
$3.0000

45.000 LB.
$4.2000
$4.0000

45.000 LB.
$4.9900
$5.2500

38.000 S.F.
$12.6000
$14.0000

27.000 S.F.
$13.6500
$14.7500

180.000 S.F.
$17.8500
$18.6500

100.000 S.F.
$3.7400
$2.5000

4,500.000 S.F.
$22.6600
$22.5000

8.000 EACH
$26.2500
$30.0000
5.000 EACH

$189.0000
$185.0000

CONTRACT CNR156
EXTENSION

$122.85
$135.00

$189.00
$180.00

$224.55
$236.25

$478.80
$532.00

$368.55
$398.25

$3,213.00
$3,357.00

$374.00
$250.00

$101,970.00
$101,250.00

$210.00
$240.00

$945.00
$925.00
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713-15.37

713-15.38

713-17.02

713-17.04

713-20.30

713-30.02

713-30.05

713-30.08

713-30.09

713-30.10

INSTALLATION OF SIGN MESSAGE(LETTER,#, ARROW,SHIELD)

45.000 S.F.

LU, Inc.
Superior Traffic Control, Inc.

EXTRUDED ALUMINUM PANELS FOR OVERLAYING BACKGROUND

45.000 S.F.
LU, Inc.
Superior Traffic Control, Inc.

INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL

4.000 EACH
LU, Inc.
Superior Traffic Control, Inc.

INSTALL AUXILIARY SUPPORT ON EXISTING SIGN

235.000 L.F.
LU, Inc.
Superior Traffic Control, Inc.

SIGN ADJUSTMENTS

8.000 EACH
LU, Inc.
Superior Traffic Control, Inc.

BRIDGE MOUNTED SIGN SUPPORT

300.000 LB.

LU, Inc.
Superior Traffic Control, Inc.

BARRIER MOUNTED SQUARE TUBE SIGN SUPPORT

4,320.000 LB.

LU, Inc.
Superior Traffic Control, Inc.

BARRIER MOUNTED PERFORATED/KNOCKOUT SIGN SUPPORT

135.000 LB.

LU, Inc.
Superior Traffic Control, Inc.

BARRIER MOUNTED SIGN SUPPORT

11.000 EACH

LU, Inc.
Superior Traffic Control, Inc.

BARRIER MOUNTED SIGN SUPPORT (PERFORATED/KNOCKOUT)

36.000 EACH

LU, Inc.
Superior Traffic Control, Inc.

UNIT PRICE

$42.0000
$50.0000

$3.1500
$4.0000

$57.7500
$60.0000

$5.7800
$6.0000

$157.5000
$250.0000

$6.8300
$8.0000

$5.5000
$5.0000

$6.3000
$7.0000

$147.0000
$920.0000

$92.7000
$125.0000

CONTRACT CNR156
EXTENSION

$1,890.00
$2,250.00

$141.75
$180.00

$231.00
$240.00

$1,358.30
$1,410.00

$1,260.00
$2,000.00

$2,049.00
$2,400.00

$23,760.00
$21,600.00

$850.50
$945.00

$1,617.00
$10,120.00

$3,337.20
$4,500.00
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SUB-TOTAL MAINTENANCE

LU, Inc. $282,680.40
Superior Traffic Control, Inc. $424,573.50

TOTAL CONTRACT
LU, Inc. $282,680.40
Superior Traffic Control, Inc. $424,573.50
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

BENTON COUNTY (Contract No. CNR190 Call 009)

HSIP-191(13),03015-3209-94,03015-4209-04

THE RESURFACING ON S.R. 191 FROM [-40 (L.M. 0.00) TO MCCAULEY'S BLUFF ROAD (L.M. 5.00).
PROJECT LENGTH - 5.000 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2017

DBE GOAL 3.50%

TOTAL CONTRACT
Delta Contracting Company, LLC $1,046,532.00
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CONTRACT CNR190

UNIT PRICE EXTENSION
ROADWAY CATEGORY
202-03.01 REMOVAL OF ASPHALT PAVEMENT
400.000 S.Y.
Delta Contracting Company, LLC $46.0000 $18,400.00
203-06 WATER
12.000 M.G.
Delta Contracting Company, LLC $1.0000 $12.00
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)
1,594.000 TON
Delta Contracting Company, LLC $30.0000 $47,820.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A
184.000 TON
Delta Contracting Company, LLC $109.0000 $20,056.00
307-01.10 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C-W
6,681.000 TON
Delta Contracting Company, LLC $86.0000 $574,566.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
25.000 TON
Delta Contracting Company, LLC $680.0000 $17,000.00
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)
8.000 L.M.
Delta Contracting Company, LLC $1,100.0000 $8,800.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT
5,367.000 S.Y.
Delta Contracting Company, LLC $9.0000 $48,303.00
607-39.02 18" PIPE CULVERT (SIDE DRAIN)
600.000 L.F.
Delta Contracting Company, LLC $56.0000 $33,600.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT
24.000 EACH
Delta Contracting Company, LLC $910.0000 $21,840.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3
24.000 EACH
Delta Contracting Company, LLC $2,800.0000 $67,200.00
712-01 TRAFFIC CONTROL
1.000LS
Delta Contracting Company, LLC $22,000.0000 $22,000.00
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712-06

716-01.21

716-02.04

716-02.05

716-04.12

716-05.01

716-12.02

716-13.01

717-01

SIGNS (CONSTRUCTION)

Delta Contracting Company, LLC

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

Delta Contracting Company, LLC

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Delta Contracting Company, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

Delta Contracting Company, LLC

PLASTIC PAVEMENT MARKING (YIELD LINE)

Delta Contracting Company, LLC

PAINTED PAVEMENT MARKING (4" LINE)

Delta Contracting Company, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Delta Contracting Company, LLC

SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

Delta Contracting Company, LLC

MOBILIZATION

Delta Contracting Company, LLC

992.000 S.F.

330.000 EACH

200.000S.Y.

140.000 L.F.

12.000 S.F.

19.475L.M.

7.475L.M.

10.000 L.M.

1.000LS

UNIT PRICE

$10.0000

$36.0000

$24.0000

$20.0000

$35.0000

$1,400.0000

$6,000.0000

$3,700.0000

$28,000.0000

CONTRACT CNR190
EXTENSION

$9,920.00

$11,880.00

$4,800.00

$2,800.00

$420.00

$27,265.00

$44,850.00

$37,000.00

$28,000.00
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SUB-TOTAL ROADWAY

Delta Contracting Company, LLC $1,046,532.00

TOTAL CONTRACT
Delta Contracting Company, LLC $1,046,532.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

COUNTIES BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOQOD,
HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY (Contract No. CNR158 Call 010)

98049-4152-04

THE RANDOM ON-CALL SIGNING ON VARIOUS INTERSTATE AND STATE ROUTES.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2018

TOTAL CONTRACT

LU, Inc. $292,419.48
Superior Traffic Control, Inc. $318,386.25

PAGE 1



MAINTENANCE CATEGORY

711-04.03

712-01.02

712-01.03

712-08.03

712-08.20

713-01.01

713-01.02

713-04.02

713-05

713-06

CONCRETE GLARE SCREEN (SAW CUTTING)

80.000 L.F.

LU, Inc.
Superior Traffic Control, Inc.

LANE CLOSURE

2.000 EACH

LU, Inc.
Superior Traffic Control, Inc.

LANE CLOSURE(NIGHT WORK)

5.000 EACH

LU, Inc.
Superior Traffic Control, Inc.

ARROW BOARD (TYPE C)

4.000 EACH

LU, Inc.
Superior Traffic Control, Inc.

TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

20.000 DAY

LU, Inc.
Superior Traffic Control, Inc.

CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)

12.000 C.Y.
LU, Inc.
Superior Traffic Control, Inc.

STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)

4,000.000 LB.
LU, Inc.
Superior Traffic Control, Inc.
STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS

1,500.000 LB.

LU, Inc.
Superior Traffic Control, Inc.

STEEL HOLLOW SQUARE POST (BREAKAWAY) SIGN SUPPORTS

75.000 LB.
LU, Inc.
Superior Traffic Control, Inc.
STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT
12,000.000 LB.

LU, Inc.
Superior Traffic Control, Inc.

UNIT PRICE

$265.0000
$860.0000

$378.0000
$200.0000

$486.0000
$700.0000

$815.0000
$700.0000

$1,000.0000
$1,350.0000

$735.0000
$650.0000

$3.1500
$2.6000

$5.2500
$4.5000

$5.9400
$5.2500

$5.2500
$4.5000

CONTRACT CNR158
EXTENSION

$21,200.00
$68,800.00

$756.00
$400.00

$2,430.00
$3,500.00

$3,260.00
$2,800.00

$20,000.00
$27,000.00

$8,820.00
$7,800.00

$12,600.00
$10,400.00

$7,875.00
$6,750.00

$445.50
$393.75

$63,000.00
$54,000.00
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713-11.01

713-11.02

713-11.05

713-13.02

713-13.03

713-13.12

713-13.14

713-14

713-15.01

713-15.36

"U" SECTION STEEL POSTS

LU, Inc.
Superior Traffic Control, Inc.

PERFORATED/KNOCKOUT SQUARE TUBE POST

LU, Inc.
Superior Traffic Control, Inc.

SQUARE TUBE SIGN SUPPORT

LU, Inc.
Superior Traffic Control, Inc.

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

LU, Inc.
Superior Traffic Control, Inc.

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

LU, Inc.
Superior Traffic Control, Inc.

FLAT SHEET ALUM SIGNS OVERLAY (0.080" THICK)

LU, Inc.
Superior Traffic Control, Inc.

FLORESCENT YELLOW SIGN SHEETING

LU, Inc.
Superior Traffic Control, Inc.

EXTRUDED ALUMINUM PANEL SIGNS

LU, Inc.
Superior Traffic Control, Inc.

REMOVAL OF EXISTING SIGN POST

LU, Inc.
Superior Traffic Control, Inc.

REMOVE SIGN, SUPPORT & FOOTING

LU, Inc.
Superior Traffic Control, Inc.

UNIT PRICE

60.000 LB.
$3.2400
$3.0000

60.000 LB.
$5.9400
$4.0000

45.000 LB.
$7.0200
$5.5000

38.000 S.F.
$16.2000
$14.0000

50.000 S.F.
$18.3600
$15.0000

225.000 S.F.
$23.7600
$19.0000

75.000 S.F.
$3.8400
$2.5000

4,000.000 S.F.
$27.3000
$24.0000

5.000 EACH
$54.0000
$30.0000
6.000 EACH

$270.0000
$225.0000

CONTRACT CNR158
EXTENSION

$194.40
$180.00

$356.40
$240.00

$315.90
$247.50

$615.60
$532.00

$918.00
$750.00

$5,346.00
$4,275.00

$288.00
$187.50

$109,200.00
$96,000.00

$270.00
$150.00

$1,620.00
$1,350.00
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713-15.37

713-15.38

713-17.02

713-17.04

713-20.30

713-30.02

713-30.05

713-30.08

713-30.09

713-30.10

INSTALLATION OF SIGN MESSAGE(LETTER,#, ARROW,SHIELD)

30.000 S.F.

LU, Inc.
Superior Traffic Control, Inc.

EXTRUDED ALUMINUM PANELS FOR OVERLAYING BACKGROUND

19.000 S.F.
LU, Inc.
Superior Traffic Control, Inc.

INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL

5.000 EACH
LU, Inc.
Superior Traffic Control, Inc.

INSTALL AUXILIARY SUPPORT ON EXISTING SIGN

235.000 L.F.
LU, Inc.
Superior Traffic Control, Inc.

SIGN ADJUSTMENTS

6.000 EACH
LU, Inc.
Superior Traffic Control, Inc.

BRIDGE MOUNTED SIGN SUPPORT

300.000 LB.

LU, Inc.
Superior Traffic Control, Inc.

BARRIER MOUNTED SQUARE TUBE SIGN SUPPORT

2,880.000 LB.

LU, Inc.
Superior Traffic Control, Inc.

BARRIER MOUNTED PERFORATED/KNOCKOUT SIGN SUPPORT

150.000 LB.

LU, Inc.
Superior Traffic Control, Inc.

BARRIER MOUNTED SIGN SUPPORT

8.000 EACH

LU, Inc.
Superior Traffic Control, Inc.

BARRIER MOUNTED SIGN SUPPORT (PERFORATED/KNOCKOUT)

17.000 EACH

LU, Inc.
Superior Traffic Control, Inc.

UNIT PRICE

$57.2400
$50.0000

$4.3200
$4.5000

$75.6000
$60.0000

$7.5600
$6.0000

$270.0000
$250.0000

$9.7200
$9.0000

$6.4800
$5.0000

$9.7200
$7.5000

$216.0000
$925.0000

$151.2000
$130.0000

CONTRACT CNR158
EXTENSION

$1,717.20
$1,500.00

$82.08
$85.50

$378.00
$300.00

$1,776.60
$1,410.00

$1,620.00
$1,500.00

$2,916.00
$2,700.00

$18,662.40
$14,400.00

$1,458.00
$1,125.00

$1,728.00
$7,400.00

$2,570.40
$2,210.00
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SUB-TOTAL MAINTENANCE

LU, Inc. $292,419.48
Superior Traffic Control, Inc. $318,386.25

TOTAL CONTRACT
LU, Inc. $292,419.48
Superior Traffic Control, Inc. $318,386.25
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

BLEDSOE COUNTY (Contract No. CNR195 Call 011)

04001-4236-04,HSIP-28(62),04001-3236-94
THE RESURFACING ON U.S. 127 (S.R. 28) FROM NEAR COLLEGE STATION MOUNTAIN ROAD (L.M. 5.80) TO SOUTH OF S.R. 30 (L.M. 13.25).
PROJECT LENGTH - 7.450 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 3.00%

TOTAL CONTRACT
Rogers Group, Inc. $1,010,343.62
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ROADWAY CATEGORY

303-01

403-01

411-03.12

411-12.03

415-01.01

705-06.20

706-01

712-01

712-04.02

712-05.01

712-06

716-01.21

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Rogers Group, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Rogers Group, Inc.

ACS MIX(PG64-22) THIN LIFT D ASPHALT

Rogers Group, Inc.

280.000 TON

60.900 TON

5,960.000 TON

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

Rogers Group, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Rogers Group, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

Rogers Group, Inc.

GUARDRAIL REMOVED

Rogers Group, Inc.

TRAFFIC CONTROL

Rogers Group, Inc.

FLEXIBLE DRUMS (CHANNELIZATION)

Rogers Group, Inc.

WARNING LIGHTS (TYPE A)

Rogers Group, Inc.

SIGNS (CONSTRUCTION)

Rogers Group, Inc.

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

Rogers Group, Inc.

11.900 L.M.

8,816.000 TON

28.000 EACH

1,400.000 L.F.

1.000LS

56.000 EACH

56.000 EACH

747.000 S.F.

528.000 EACH

CONTRACT CNR195

UNIT PRICE EXTENSION
$58.7000 $16,436.00
$450.0000 $27,405.00
$96.1800 $573,232.80
$750.0000 $8,925.00
$14.6500 $129,154.40
$2,977.4300 $83,368.04
$0.6500 $910.00
$23,911.0000 $23,911.00
$41.8400 $2,343.04
$32.6900 $1,830.64
$11.1100 $8,299.17
$29.7700 $15,718.56
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CONTRACT CNR195

UNIT PRICE EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)
262.000 L.F.
Rogers Group, Inc. $12.9500 $3,392.90
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)
8.000 EACH
Rogers Group, Inc. $194.2000 $1,553.60
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)
18.900 L.M.
Rogers Group, Inc. $556.6500 $10,520.69
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)
18.900 L.M.
Rogers Group, Inc. $3,559.9700 $67,283.43
716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)
115.000 L.F.
Rogers Group, Inc. $1.2900 $148.35
717-01 MOBILIZATION
1.000LS
Rogers Group, Inc. $35,911.0000 $35,911.00
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SUB-TOTAL ROADWAY

Rogers Group, Inc. $1,010,343.62

TOTAL CONTRACT
Rogers Group, Inc. $1,010,343.62
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

COUNTIES BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON,
JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE
(Contract No. CNR154 Call 012)

98029-4159-04

THE RANDOM ON-CALL SIGNING ON VARIOUS INTERSTATE AND STATE ROUTES.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2018

TOTAL CONTRACT
Superior Traffic Control, Inc. $269,534.25

PAGE 1



MAINTENANCE CATEGORY

711-04.03

712-01.02

712-01.03

712-08.03

712-08.20

713-01.01

713-01.02

713-04.02

713-05

713-06

713-11.01

713-11.02

CONCRETE GLARE SCREEN (SAW CUTTING)

40.000 L.F.
Superior Traffic Control, Inc.
LANE CLOSURE
2.000 EACH
Superior Traffic Control, Inc.
LANE CLOSURE(NIGHT WORK)
4.000 EACH
Superior Traffic Control, Inc.
ARROW BOARD (TYPE C)
4.000 EACH
Superior Traffic Control, Inc.
TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD
20.000 DAY
Superior Traffic Control, Inc.
CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)
15.000 C.Y.

Superior Traffic Control, Inc.

STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)

4,000.000 LB.
Superior Traffic Control, Inc.

STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS

3,000.000 LB.
Superior Traffic Control, Inc.

STEEL HOLLOW SQUARE POST (BREAKAWAY) SIGN SUPPORTS

75.000 LB.
Superior Traffic Control, Inc.
STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT

12,000.000 LB.

Superior Traffic Control, Inc.
"U" SECTION STEEL POSTS

45.000 LB.
Superior Traffic Control, Inc.
PERFORATED/KNOCKOUT SQUARE TUBE POST

45.000 LB.

Superior Traffic Control, Inc.

UNIT PRICE

$830.0000

$200.0000

$800.0000

$800.0000

$1,350.0000

$650.0000

$2.5000

$4.2000

$5.0000

$4.2000

$3.0000

$4.0000

CONTRACT CNR154
EXTENSION

$33,200.00

$400.00

$3,200.00

$3,200.00

$27,000.00

$9,750.00

$10,000.00

$12,600.00

$375.00

$50,400.00

$135.00

$180.00
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713-11.05

713-13.02

713-13.03

713-13.12

713-13.14

713-14

713-15.01

713-15.36

713-15.37

713-15.38

713-17.02

713-17.04

SQUARE TUBE SIGN SUPPORT

45.000 LB.
Superior Traffic Control, Inc.
FLAT SHEET ALUMINUM SIGNS (0.080" THICK)
30.000 S.F.
Superior Traffic Control, Inc.
FLAT SHEET ALUMINUM SIGNS (0.100" THICK)
38.000 S.F.
Superior Traffic Control, Inc.
FLAT SHEET ALUM SIGNS OVERLAY (0.080" THICK)
150.000 S.F.
Superior Traffic Control, Inc.
FLORESCENT YELLOW SIGN SHEETING
200.000 S.F.
Superior Traffic Control, Inc.
EXTRUDED ALUMINUM PANEL SIGNS
4,000.000 S.F.
Superior Traffic Control, Inc.
REMOVAL OF EXISTING SIGN POST
3.000 EACH
Superior Traffic Control, Inc.
REMOVE SIGN, SUPPORT & FOOTING
8.000 EACH
Superior Traffic Control, Inc.
INSTALLATION OF SIGN MESSAGE(LETTER,#ARROW,SHIELD)
15.000 S.F.

Superior Traffic Control, Inc.

EXTRUDED ALUMINUM PANELS FOR OVERLAYING BACKGROUND

30.000 S.F.
Superior Traffic Control, Inc.
INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL
5.000 EACH
Superior Traffic Control, Inc.
INSTALL AUXILIARY SUPPORT ON EXISTING SIGN
100.000 L.F.

Superior Traffic Control, Inc.

UNIT PRICE

$5.2500

$14.0000

$14.7500

$18.6500

$2.5000

$23.5000

$30.0000

$185.0000

$50.0000

$4.0000

$60.0000

$6.0000

CONTRACT CNR154
EXTENSION

$236.25

$420.00

$560.50

$2,797.50

$500.00

$94,000.00

$90.00

$1,480.00

$750.00

$120.00

$300.00

$600.00
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CONTRACT CNR154

UNIT PRICE EXTENSION
713-20.30 SIGN ADJUSTMENTS
4.000 EACH
Superior Traffic Control, Inc. $250.0000 $1,000.00
713-30.02 BRIDGE MOUNTED SIGN SUPPORT
225.000 LB.
Superior Traffic Control, Inc. $8.0000 $1,800.00
713-30.05 BARRIER MOUNTED SQUARE TUBE SIGN SUPPORT
1,440.000 LB.
Superior Traffic Control, Inc. $4.0000 $5,760.00
713-30.08 BARRIER MOUNTED PERFORATED/KNOCKOUT SIGN SUPPORT
90.000 LB.
Superior Traffic Control, Inc. $7.0000 $630.00
713-30.09 BARRIER MOUNTED SIGN SUPPORT
8.000 EACH
Superior Traffic Control, Inc. $850.0000 $6,800.00
713-30.10 BARRIER MOUNTED SIGN SUPPORT (PERFORATED/KNOCKOUT)
10.000 EACH
Superior Traffic Control, Inc. $125.0000 $1,250.00
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SUB-TOTAL MAINTENANCE

Superior Traffic Control, Inc. $269,534.25

TOTAL CONTRACT
Superior Traffic Control, Inc. $269,534.25
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

BLOUNT COUNTY (Contract No. CNR164 Call 013)

HSIP-334(10),05334-3204-94,05334-4204-04

THE RESURFACING ON S.R. 334 FROM S.R. 335 (L.M. 0.00) TO S.R. 333 (L.M. 2.49).
PROJECT LENGTH - 2.490 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 15, 2017

DBE GOAL 3.00%

TOTAL CONTRACT

APAC-Atlantic, Inc. $274,942.50

PAGE 1



ROADWAY CATEGORY

403-01

411-03.12

411-12.04

705-04.09

705-06.20

712-01

712-06

716-01.21

716-02.04

716-02.05

716-02.06

716-04.03

BITUMINOUS MATERIAL FOR TACK COAT (TC)

APAC-Atlantic, Inc.

ACS MIX(PG64-22) THIN LIFT D ASPHALT

APAC-Atlantic, Inc.

27.000 TON

1,791.000 TON

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

APAC-Atlantic, Inc.

EARTH PAD FOR TYPE 38 GR END TREATMENT

APAC-Atlantic, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

APAC-Atlantic, Inc.

TRAFFIC CONTROL

APAC-Atlantic, Inc.

SIGNS (CONSTRUCTION)

APAC-Atlantic, Inc.

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

APAC-Atlantic, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

APAC-Atlantic, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

APAC-Atlantic, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

APAC-Atlantic, Inc.

PLASTIC PAVEMENT MARKING (4" DOTTED LINE)

APAC-Atlantic, Inc.

4.000 L.M.

4.000 EACH

4.000 EACH

1.000LS

440.000 S.F.

160.000 EACH

66.000S.Y.

261.000 L.F.

4.000 EACH

2,856.000 L.F.

UNIT PRICE

$420.0000

$97.5000

$1,200.0000

$1,500.0000

$3,200.0000

$4,500.0000

$10.0000

$40.0000

$22.0000

$13.0000

$190.0000

$1.2500

CONTRACT CNR164
EXTENSION

$11,340.00

$174,622.50

$4,800.00

$6,000.00

$12,800.00

$4,500.00

$4,400.00

$6,400.00

$1,452.00

$3,393.00

$760.00

$3,570.00
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CONTRACT CNR164

UNIT PRICE EXTENSION
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)
6.000 EACH
APAC-Atlantic, Inc. $150.0000 $900.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)
60.000 S.F.
APAC-Atlantic, Inc. $11.2500 $675.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)
3.000 L.M.
APAC-Atlantic, Inc. $610.0000 $1,830.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)
10.000 L.M.
APAC-Atlantic, Inc. $2,500.0000 $25,000.00
717-01 MOBILIZATION
1.000LS
APAC-Atlantic, Inc. $12,500.0000 $12,500.00
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SUB-TOTAL ROADWAY

APAC-Atlantic, Inc. $274,942.50

TOTAL CONTRACT
APAC-Atlantic, Inc. $274,942.50
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

BLOUNT COUNTY (Contract No. CNR148 Call 014)

HSIP-336(15),05025-3221-94,05025-4221-04
THE RESURFACING ON S.R. 336 FROM NEAR REAGAN MILL ROAD (L.M. 5.00) TO NEAR MONTVALE ROAD (L.M. 12.70).

PROJECT LENGTH - 7.700 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 15, 2017

DBE GOAL 3.00%

TOTAL CONTRACT

APAC-Atlantic, Inc. $883,424.75
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ROADWAY CATEGORY

403-01

411-01.07

411-03.12

411-12.03

712-01

712-06

716-01.21

716-02.05

716-05.01

716-12.02

717-01

BITUMINOUS MATERIAL FOR TACK COAT (TC)

87.000 TON
APAC-Atlantic, Inc.

ACS MIX (PG64-22) GRADING E SHOULDER

616.000 TON
APAC-Atlantic, Inc.

ACS MIX(PG64-22) THIN LIFT D ASPHALT

5,515.000 TON
APAC-Atlantic, Inc.

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

16.000 L.M.
APAC-Atlantic, Inc.
TRAFFIC CONTROL
1.000LS
APAC-Atlantic, Inc.
SIGNS (CONSTRUCTION)
618.000 S.F.
APAC-Atlantic, Inc.
Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)
509.000 EACH
APAC-Atlantic, Inc.
PLASTIC PAVEMENT MARKING (STOP LINE)
375.000 L.F.
APAC-Atlantic, Inc.
PAINTED PAVEMENT MARKING (4" LINE)
8.000 L.M.
APAC-Atlantic, Inc.
ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
31.000 L.M.
APAC-Atlantic, Inc.
MOBILIZATION
1.000LS

APAC-Atlantic, Inc.

UNIT PRICE

$490.0000

$101.0000

$98.7500

$1,000.0000

$14,000.0000

$10.0000

$45.0000

$12.5000

$800.0000

$4,800.0000

$15,000.0000

CONTRACT CNR148

EXTENSION

$42,630.00

$62,216.00

$544,606.25

$16,000.00

$14,000.00

$6,180.00

$22,905.00

$4,687.50

$6,400.00

$148,800.00

$15,000.00
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SUB-TOTAL ROADWAY

APAC-Atlantic, Inc.

TOTAL CONTRACT
APAC-Atlantic, Inc.

$883,424.75

$883,424.75
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

BRADLEY COUNTY (Contract No. CNR196 Call 015)

NH/HSIP-311(31),06007-3244-94,06007-8244-14

THE RESURFACING ON U.S. 64BP (U.S. 74, S.R. 311) FROM THE U.S. 64 (U.S. 11, S.R. 2) EXIT RAMP (L.M. 1.29) TO GOLDSTAR DRIVE (L.M.
3.06).

PROJECT LENGTH - 1.770 MILES
COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 3.00%

TOTAL CONTRACT

Talley Construction Company, Inc. $985,120.72
Wright Brothers Construction Company, Inc. $1,235,859.28
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ROADWAY CATEGORY

303-01

403-01

411-01.07

411-02.10

411-12.02

415-01.01

705-04.24

705-06.01

705-06.20

706-01

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

ACS MIX (PG64-22) GRADING E SHOULDER

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

ACS MIX(PG70-22) GRADING D

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

GUARDRAIL END TERMINAL DELINEATION SHEETING

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

W BEAM GR (TYPE 2) MASH TL3

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

GUARDRAIL REMOVED

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

UNIT PRICE

214.000 TON
$46.1400
$72.0000

37.000 TON
$596.7800
$500.0000

1,512.000 TON
$82.9400
$99.0000

4,567.000 TON
$99.5200
$118.0000

2.800 L.M.
$1,120.0000
$1,360.0000

5,040.000 TON
$22.7900
$34.7000

36.000 S.F.
$10.6400
$16.8000

575.000 L.F.
$17.9200
$26.6000

3.000 EACH

$2,632.0000
$2,664.0000

725.000 L.F.
$1.1200
$1.1600

CONTRACT CNR196

EXTENSION

$9,873.96
$15,408.00

$22,080.86
$18,500.00

$125,405.28
$149,688.00

$454,507.84
$538,906.00

$3,136.00
$3,808.00

$114,861.60
$174,888.00

$383.04
$604.80

$10,304.00
$15,295.00

$7,896.00
$7,992.00

$812.00
$841.00
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712-01

712-04.02

712-05.01

712-06

712-08.03

712-08.10

713-16.01

716-01.23

716-02.04

716-02.05

TRAFFIC CONTROL

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

FLEXIBLE DRUMS (CHANNELIZATION)

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

WARNING LIGHTS (TYPE A)

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

SIGNS (CONSTRUCTION)

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

ARROW BOARD (TYPE C)

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

MOBILE MESSAGE SIGN UNIT W/ATTENUATOR

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

CHANGEABLE MESSAGE SIGN UNIT

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

UNIT PRICE

1.000LS
$36,501.0000
$79,565.0000
206.000 EACH
$5.6000
$5.8500
26.000 EACH
$2.2400
$2.3300
1,144.000 S.F.
$6.7200
$7.0000
2.000 EACH
$952.0000
$991.0000
300.000 HOUR
$108.1500
$111.0000
4.000 EACH
$4,816.0000
$5,014.0000
405.000 EACH
$26.8800
$27.8000
46.000 S.Y.
$17.6400
$18.2500
247.000 L.F.
$10.6400
$11.0000

CONTRACT CNR196
EXTENSION

$36,501.00
$79,565.00

$1,153.60
$1,205.10

$58.24
$60.58

$7,687.68
$8,008.00

$1,904.00
$1,982.00

$32,445.00
$33,300.00

$19,264.00
$20,056.00

$10,886.40
$11,259.00

$811.44
$839.50

$2,628.08
$2,717.00
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CONTRACT CNR196

UNIT PRICE EXTENSION
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)
15.000 EACH
Talley Construction Company, Inc. $145.6000 $2,184.00
Wright Brothers Construction Company, Inc. $150.5000 $2,257.50
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)
11.000 L.M.
Talley Construction Company, Inc. $666.4000 $7,330.40
Wright Brothers Construction Company, Inc. $689.0000 $7,579.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
11.000 L.M.
Talley Construction Company, Inc. $4,621.0000 $50,831.00
Wright Brothers Construction Company, Inc. $4,777.0000 $52,547.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)
2,065.000 L.F.
Talley Construction Company, Inc. $2.1100 $4,357.15
Wright Brothers Construction Company, Inc. $2.1400 $4,419.10
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)
565.000 L.F.
Talley Construction Company, Inc. $1.7100 $966.15
Wright Brothers Construction Company, Inc. $1.7400 $983.10
717-01  MOBILIZATION
1.000LS
Talley Construction Company, Inc. $25,100.0000 $25,100.00
Wright Brothers Construction Company, Inc. $50,000.0000 $50,000.00
730-14.02 SAW SLOT
3,780.000 L.F.
Talley Construction Company, Inc. $5.0400 $19,051.20
Wright Brothers Construction Company, Inc. $5.2500 $19,845.00
730-14.03 LOOP WIRE
15,120.000 L.F.
Talley Construction Company, Inc. $0.8400 $12,700.80
Wright Brothers Construction Company, Inc. $0.8800 $13,305.60
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SUB-TOTAL ROADWAY

Talley Construction Company, Inc. $985,120.72
Wright Brothers Construction Company, Inc. $1,235,859.28

TOTAL CONTRACT
Talley Construction Company, Inc. $985,120.72
Wright Brothers Construction Company, Inc. $1,235,859.28
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

CAMPBELL COUNTY (Contract No. CNR029 Call 016)

07952-3516-04
THE GRADING, DRAINAGE AND PAVING ON A S.1.A. ROUTE SERVING MATIX CORPORATION AND CAMEL MANUFACTURING IN CARYVILLE.
PROJECT LENGTH - 2.012 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2018

TOTAL CONTRACT

Potter South East LLC $3,863,621.97
Rogers Group, Inc. $4,021,370.15
Charles Blalock & Sons, Inc. $4,192,971.69
J & M Grading Division LLC $4,328,623.49
Twin K Construction, Inc. $4,974,180.41
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ROADWAY CATEGORY

105-01

201-01

202-01

203-01

203-04

203-05

CONSTRUCTION STAKES, LINES AND GRADES

1.000LS

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

CLEARING AND GRUBBING

1.000LS
Potter South East LLC
Rogers Group, Inc.
Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

REMOVAL OF STRUCTURES AND OBSTRUCTIONS

1.000LS
Potter South East LLC
Rogers Group, Inc.
Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

34,449.000 C.Y.

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

PLACING AND SPREADING TOPSOIL

6,399.000 C.Y.

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

UNDERCUTTING

3,023.000 C.Y.

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

UNIT PRICE

$58,000.0000
$76,867.1700
$81,926.5200
$70,000.0000
$60,632.3300

$38,000.0000
$67,000.0000
$35,985.5800
$89,000.0000
$95,730.3900

$4,500.0000
$18,884.4100
$7,605.4500
$3,000.0000
$21,184.8600

$6.7000
$11.1800
$8.2900
$10.0000
$12.4900

$5.1800
$5.2700
$4.0000
$5.0000
$9.8600

$9.5000
$8.8600
$14.9500
$15.0000
$12.3200

CONTRACT CNRO029

EXTENSION

$58,000.00
$76,867.17
$81,926.52
$70,000.00
$60,632.33

$38,000.00
$67,000.00
$35,985.58
$89,000.00
$95,730.39

$4,500.00
$18,884.41
$7,605.45
$3,000.00
$21,184.86

$230,808.30
$385,139.82
$285,582.21
$344,490.00
$430,268.01

$33,146.82
$33,722.73
$25,596.00
$31,995.00
$63,094.14

$28,718.50
$26,783.78
$45,193.85
$45,345.00
$37,243.36
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CONTRACT CNRO029

UNIT PRICE EXTENSION
203-06 WATER
77.062 M.G.
Potter South East LLC $12.0000 $924.74
Rogers Group, Inc. $9.6400 $742.88
Charles Blalock & Sons, Inc. $30.8500 $2,377.36
J & M Grading Division LLC $15.0000 $1,155.93
Twin K Construction, Inc. $49.6500 $3,826.13
204-08 FOUNDATION FILL MATERIAL
9.000 C.Y.
Potter South East LLC $72.0000 $648.00
Rogers Group, Inc. $240.3300 $2,162.97
Charles Blalock & Sons, Inc. $222.3100 $2,000.79
J & M Grading Division LLC $50.0000 $450.00
Twin K Construction, Inc. $267.1300 $2,404.17
209-02.07 18" TEMPORARY SLOPE DRAIN
350.000 L.F.
Potter South East LLC $18.0000 $6,300.00
Rogers Group, Inc. $36.8000 $12,880.00
Charles Blalock & Sons, Inc. $18.1300 $6,345.50
J & M Grading Division LLC $20.0000 $7,000.00
Twin K Construction, Inc. $32.0500 $11,217.50
209-05 SEDIMENT REMOVAL
893.792 C.Y.
Potter South East LLC $1.0000 $893.79
Rogers Group, Inc. $10.3800 $9,277.56
Charles Blalock & Sons, Inc. $7.3300 $6,551.50
J & M Grading Division LLC $5.0000 $4,468.96
Twin K Construction, Inc. $9.7400 $8,705.53
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)
28,758.000 L.F.
Potter South East LLC $3.9000 $112,156.20
Rogers Group, Inc. $3.9400 $113,306.52
Charles Blalock & Sons, Inc. $3.7800 $108,705.24
J & M Grading Division LLC $4.0500 $116,469.90
Twin K Construction, Inc. $4.1700 $119,920.86
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)
19,270.000 L.F.
Potter South East LLC $1.2500 $24,087.50
Rogers Group, Inc. $1.8400 $35,456.80
Charles Blalock & Sons, Inc. $1.6200 $31,217.40
J & M Grading Division LLC $1.9000 $36,613.00
Twin K Construction, Inc. $2.7500 $52,992.50
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209-08.07

209-08.08

209-09.03

209-40.42

303-01

303-01.01

ROCK CHECK DAM PER

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

ENHANCED ROCK CHECK DAM

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

SEDIMENT FILTER BAG (15' X 15")

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

CATCH BASIN FILTER ASSEMBLY(TYPE 2)

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

GRANULAR BACKFILL (ROADWAY)

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

125.000 EACH

28.000 EACH

10.000 EACH

5.000 EACH

32,566.000 TON

275.000 TON

UNIT PRICE

$295.0000
$280.7600
$350.9200
$325.0000
$262.1800

$500.0000
$390.5700
$401.6500
$500.0000
$525.0000

$125.0000
$968.6000
$270.0000
$300.0000
$590.2500

$527.0000
$744.7500
$1,944.0000
$500.0000
$785.1500

$20.2100
$18.2000
$19.6600
$20.2500
$21.8500

$30.0000
$29.7000
$33.2700
$25.0000
$35.2500

CONTRACT CNRO029
EXTENSION

$36,875.00
$35,095.00
$43,865.00
$40,625.00
$32,772.50

$14,000.00
$10,935.96
$11,246.20
$14,000.00
$14,700.00

$1,250.00
$9,686.00
$2,700.00
$3,000.00
$5,902.50

$2,635.00
$3,723.75
$9,720.00
$2,500.00
$3,925.75

$658,158.86
$592,701.20
$640,247.56
$659,461.50
$711,567.10

$8,250.00
$8,167.50
$9,149.25
$6,875.00
$9,693.75

PAGE

4



303-10.01

307-01.01

307-01.08

402-01

403-01

411-01.10

MINERAL AGGREGATE (SIZE 57)

90.000 TON
Potter South East LLC
Rogers Group, Inc.
Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

5,046.000 TON
Potter South East LLC
Rogers Group, Inc.
Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

3,466.000 TON
Potter South East LLC
Rogers Group, Inc.
Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

BITUMINOUS MATERIAL FOR PRIME COAT (PC)

48.000 TON
Potter South East LLC
Rogers Group, Inc.
Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

16.000 TON
Potter South East LLC
Rogers Group, Inc.
Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

ACS MIX(PG64-22) GRADING D

2,705.000 TON
Potter South East LLC
Rogers Group, Inc.
Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

UNIT PRICE

$32.6000
$28.4000
$43.0200
$25.0000
$39.7200

$71.0000
$64.8000
$69.9800
$72.4500
$77.8000

$75.4000
$70.0000
$75.6000
$76.9000
$84.0400

$468.0000
$400.0000
$432.0000
$477.4000
$732.3900

$510.0000
$435.0000
$469.8000
$520.2000
$522.2500

$95.8000
$85.6000
$92.4500
$97.7500
$102.7700

CONTRACT CNRO029

EXTENSION

$2,934.00
$2,556.00
$3,871.80
$2,250.00
$3,574.80

$358,266.00
$326,980.80
$353,119.08
$365,582.70
$392,578.80

$261,336.40
$242,620.00
$262,029.60
$266,535.40
$291,282.64

$22,464.00
$19,200.00
$20,736.00
$22,915.20
$35,154.72

$8,160.00
$6,960.00
$7,516.80
$8,323.20
$8,356.00

$259,139.00
$231,548.00
$250,077.25
$264,413.75
$277,992.85
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604-02.01

604-02.02

607-03.30

607-05.30

607-06.30

607-08.30

CLASS A CONCRETE (BOX BRIDGES)

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

STEEL BAR REINFORCEMENT (BOX BRIDGES)

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

18" PIPE CULVERT

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

24" PIPE CULVERT

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

30" PIPE CULVERT

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

42" PIPE CULVERT

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

47.000C.Y.

8,257.000 LB.

91.000 L.F.

50.000 L.F.

44.000 L.F.

34.000 L.F.

UNIT PRICE

$822.0000
$970.0000
$1,470.7300
$500.0000
$944.7100

$1.5000
$1.2500
$1.6500
$1.2500
$1.0800

$57.0000
$53.8200
$70.7700
$55.0000
$56.0800

$70.0000
$67.5800
$86.4700
$60.0000
$66.2700

$84.6000
$96.0600
$109.5300
$75.0000
$90.3100

$90.0000
$131.5500
$169.4200
$120.0000
$141.3900

CONTRACT CNRO029
EXTENSION

$38,634.00
$45,590.00
$69,124.31
$23,500.00
$44,401.37

$12,385.50
$10,321.25
$13,624.05
$10,321.25

$8,917.56

$5,187.00
$4,897.62
$6,440.07
$5,005.00
$5,103.28

$3,500.00
$3,379.00
$4,323.50
$3,000.00
$3,313.50

$3,722.40
$4,226.64
$4,819.32
$3,300.00
$3,973.64

$3,060.00
$4,472.70
$5,760.28
$4,080.00
$4,807.26
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607-09.30

607-12.30

607-39.02

607-39.03

607-39.05

611-02.12

48" PIPE CULVERT

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

66" PIPE CULVERT

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

18" PIPE CULVERT (SIDE DRAIN)

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

24" PIPE CULVERT (SIDE DRAIN)

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

36" PIPE CULVERT (SIDE DRAIN)

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

JUNCTION BOX, TYPE 3

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

25.000 L.F.

21.000 L.F.

261.000 L.F.

59.000 L.F.

47.000 L.F.

1.000 EACH

UNIT PRICE

$102.0000
$166.5600
$278.5600
$160.0000
$175.8400

$200.0000
$328.1200
$375.1200
$270.0000
$290.1100

$21.0000
$47.0700
$60.5500
$55.0000
$44.4800

$31.6000
$56.8500
$68.2600
$60.0000
$62.3800

$94.6000
$89.7100
$134.2900
$80.0000
$96.8700

$6,500.0000
$7,688.4100
$5,184.0000
$5,000.0000
$6,959.6600

CONTRACT CNRO029
EXTENSION

$2,550.00
$4,164.00
$6,964.00
$4,000.00
$4,396.00

$4,200.00
$6,890.52
$7,877.52
$5,670.00
$6,092.31

$5,481.00
$12,285.27
$15,803.55
$14,355.00
$11,609.28

$1,864.40
$3,354.15
$4,027.34
$3,540.00
$3,680.42

$4,446.20
$4,216.37
$6,311.63
$3,760.00
$4,552.89

$6,500.00
$7,688.41
$5,184.00
$5,000.00
$6,959.66
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611-07.01

611-07.02

611-07.55

611-07.58

611-07.61

611-07.66

CLASS A CONCRETE (PIPE ENDWALLS)

36.000C.Y.
Potter South East LLC
Rogers Group, Inc.
Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

STEEL BAR REINFORCEMENT (PIPE ENDWALLS)

933.000 LB.
Potter South East LLC
Rogers Group, Inc.
Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

18IN ENDWALL (CROSS DRAIN) 4:1

3.000 EACH
Potter South East LLC
Rogers Group, Inc.
Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

24IN ENDWALL (CROSS DRAIN) 4:1

2.000 EACH
Potter South East LLC
Rogers Group, Inc.
Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

30IN ENDWALL (CROSS DRAIN) 4:1

2.000 EACH
Potter South East LLC
Rogers Group, Inc.
Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

42IN ENDWALL (CROSS DRAIN) 3:1

1.000 EACH
Potter South East LLC
Rogers Group, Inc.
Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

UNIT PRICE

$680.0000
$982.6200
$810.0000
$500.0000
$1,303.6000

$3.0000
$2.0700
$1.6200
$1.5000
$1.0000

$1,800.0000
$1,421.4300
$2,160.0000
$2,000.0000
$2,027.6600

$2,650.0000
$2,014.9600
$2,592.0000
$2,500.0000
$3,644.1000

$4,280.0000
$2,802.5700
$2,808.0000
$4,000.0000
$4,908.3700

$5,000.0000
$3,648.3500
$4,536.0000
$5,000.0000
$7,230.5900

CONTRACT CNRO029

EXTENSION

$24,480.00
$35,374.32
$29,160.00
$18,000.00
$46,929.60

$2,799.00
$1,931.31
$1,511.46
$1,399.50

$933.00

$5,400.00
$4,264.29
$6,480.00
$6,000.00
$6,082.98

$5,300.00
$4,029.92
$5,184.00
$5,000.00
$7,288.20

$8,560.00
$5,605.14
$5,616.00
$8,000.00
$9,816.74

$5,000.00
$3,648.35
$4,536.00
$5,000.00
$7,230.59
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CONTRACT CNRO029

UNIT PRICE EXTENSION
611-42.02 CATCH BASINS, TYPE 42, > 4' - 8 DEPTH
1.000 EACH
Potter South East LLC $5,200.0000 $5,200.00
Rogers Group, Inc. $6,247.0400 $6,247.04
Charles Blalock & Sons, Inc. $4,860.0000 $4,860.00
J & M Grading Division LLC $4,500.0000 $4,500.00
Twin K Construction, Inc. $6,143.8700 $6,143.87
702-01.01 EXTRUDED MOUNTABLE CURB
150.000 L.F.
Potter South East LLC $26.8000 $4,020.00
Rogers Group, Inc. $14.5500 $2,182.50
Charles Blalock & Sons, Inc. $73.6000 $11,040.00
J & M Grading Division LLC $30.0000 $4,500.00
Twin K Construction, Inc. $20.2600 $3,039.00
705-02.02 SINGLE GUARDRAIL (TYPE 2)
738.000 L.F.
Potter South East LLC $17.3300 $12,789.54
Rogers Group, Inc. $15.9100 $11,741.58
Charles Blalock & Sons, Inc. $17.0100 $12,553.38
J & M Grading Division LLC $16.5500 $12,213.90
Twin K Construction, Inc. $18.7900 $13,867.02
705-06.01 W BEAM GR (TYPE 2) MASH TL3
731.000 L.F.
Potter South East LLC $18.4500 $13,486.95
Rogers Group, Inc. $16.9200 $12,368.52
Charles Blalock & Sons, Inc. $18.0900 $13,223.79
J & M Grading Division LLC $17.6000 $12,865.60
Twin K Construction, Inc. $17.5800 $12,850.98
705-06.11 GR TERMINAL (IN-INLINE) MASH TL3
2.000 EACH
Potter South East LLC $577.5000 $1,155.00
Rogers Group, Inc. $530.2500 $1,060.50
Charles Blalock & Sons, Inc. $567.0000 $1,134.00
J & M Grading Division LLC $560.0000 $1,120.00
Twin K Construction, Inc. $551.2500 $1,102.50
705-06.30 GR TERMINAL (TYPE 21) MASH TL2
2.000 EACH
Potter South East LLC $1,925.0000 $3,850.00
Rogers Group, Inc. $1,767.5000 $3,535.00
Charles Blalock & Sons, Inc. $1,890.0000 $3,780.00
J & M Grading Division LLC $1,850.0000 $3,700.00
Twin K Construction, Inc. $1,837.5000 $3,675.00
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705-08.50

707-03.01

707-03.02

707-08.11

709-05.05

709-05.06

PORTABLE IMPACT ATTENUATOR NCHRP350 TL-2

26.000 EACH
Potter South East LLC
Rogers Group, Inc.
Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

STOCK FENCE

410.000 L.F.
Potter South East LLC
Rogers Group, Inc.
Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

END, BRACED LINE, CORNER POST ASSEMBLY(STOCK FENCE)

4.000 EACH
Potter South East LLC
Rogers Group, Inc.
Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

HIGH-VISIBILITY CONSTRUCTION FENCE

23,362.000 L.F.
Potter South East LLC
Rogers Group, Inc.
Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

MACHINED RIP-RAP (CLASS A-3)

434.000 TON
Potter South East LLC
Rogers Group, Inc.
Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

MACHINED RIP-RAP (CLASS A-1)

21,509.000 TON
Potter South East LLC
Rogers Group, Inc.
Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

UNIT PRICE

$4,200.0000
$1,500.0000
$3,537.0000
$4,500.0000
$3,846.5000

$11.0000
$19.9000
$6.4800
$10.0000
$9.5000

$350.0000

$76.5000
$540.0000
$550.0000
$205.5000

$1.4900
$2.5000
$1.8900
$1.5000
$2.0000

$26.0000
$25.0000
$47.8600
$25.0000
$30.8600

$19.9200
$17.1000
$18.4600
$22.7500
$27.0000

$109,200.00
$39,000.00
$91,962.00
$117,000.00
$100,009.00

$4,510.00
$8,159.00
$2,656.80
$4,100.00
$3,895.00

$1,400.00
$306.00
$2,160.00
$2,200.00
$822.00

$34,809.38
$58,405.00
$44,154.18
$35,043.00
$46,724.00

$11,284.00
$10,850.00
$20,771.24
$10,850.00
$13,393.24

$428,459.28
$367,803.90
$397,056.14
$489,329.75
$580,743.00
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709-05.08

712-01

712-02.02

712-04.01

712-05.01

712-05.03

MACHINED RIP-RAP (CLASS B)

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

TRAFFIC CONTROL

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

INTERCONNECTED PORTABLE BARRIER RAIL

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

WARNING LIGHTS (TYPE A)

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

WARNING LIGHTS (TYPE C)

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

313.000 TON

1.000LS

11,000.000 L.F.

400.000 EACH

14.000 EACH

125.000 EACH

UNIT PRICE

$30.0000
$26.1000
$49.3100
$30.0000
$31.2500

$26,000.0000
$45,000.0000
$45,284.0200
$60,000.0000
$81,652.4000

$17.9000
$16.9700
$24.1700
$20.0000
$31.7500

$15.0000

$5.0000
$24.4000
$25.0000
$32.8900

$20.0000
$31.2100
$34.3900
$40.0000
$26.4300

$21.8000
$31.2100
$34.3900
$40.0000
$26.4300

CONTRACT CNRO029

EXTENSION

$9,390.00
$8,169.30
$15,434.03
$9,390.00
$9,781.25

$26,000.00
$45,000.00
$45,284.02
$60,000.00
$81,652.40

$196,900.00
$186,670.00
$265,870.00
$220,000.00
$349,250.00

$6,000.00
$2,000.00
$9,760.00
$10,000.00
$13,156.00

$280.00
$436.94
$481.46
$560.00
$370.02

$2,725.00
$3,901.25
$4,298.75
$5,000.00
$3,303.75

PAGE

11



712-06

712-06.01

712-07.03

713-16.20

713-16.21

716-02.05

SIGNS (CONSTRUCTION)

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

VERTICAL PANELS

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

TEMPORARY BARRICADES (TYPE Ill)

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

SIGNS (R-1)

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

SIGNS (R2-1)

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

348.000 S.F.

1,100.000 S.F.

175.000 L.F.

4.000 EACH

8.000 EACH

50.000 L.F.

UNIT PRICE

$9.0000
$7.0500
$7.7600
$8.0000
$6.7500

$13.0000
$11.7000
$12.8700
$12.5000
$22.0000

$14.0000
$13.6000
$14.9700
$15.0000
$23.4900

$225.0000
$201.4000
$221.8500
$200.0000
$235.0000

$225.0000
$191.3000
$210.7600
$200.0000
$176.1800

$12.1000
$11.6200
$12.4200
$15.0000
$13.5500

CONTRACT CNRO029

EXTENSION

$3,132.00
$2,453.40
$2,700.48
$2,784.00
$2,349.00

$14,300.00
$12,870.00
$14,157.00
$13,750.00
$24,200.00

$2,450.00
$2,380.00
$2,619.75
$2,625.00
$4,110.75

$900.00
$805.60
$887.40
$800.00
$940.00

$1,800.00
$1,530.40
$1,686.08
$1,600.00
$1,409.44

$605.00
$581.00
$621.00
$750.00
$677.50
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716-05.01

716-13.01

717-01

740-10.03

740-10.04

740-11.04

PAINTED PAVEMENT MARKING (4" LINE)

5.000 L.M.

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

8.000 L.M.

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

MOBILIZATION

1.000LS
Potter South East LLC
Rogers Group, Inc.
Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

GEOTEXTILE (TYPE Ill)(EROSION CONTROL)

1,842.000S.Y.

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

GEOTEXTILE (TYPE IV)(STABILIZATION)

12,000.000 S.Y.

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

TEMPORARY SEDIMENT TUBE 20IN

52,440.000 L.F.

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

UNIT PRICE

$656.2500
$631.7500
$675.0000
$675.0000
$734.0900

$1,942.5000
$1,869.9800
$1,998.0000
$1,950.0000
$2,172.0000

$93,500.0000

$200,080.0000
$227,274.7600
$124,000.0000
$242,828.0000

$2.1000
$3.0500
$4.2800
$2.0000
$2.8600

$1.9300
$2.0000
$1.2900
$3.0000
$1.7500

$2.6300
$3.8500
$2.4300
$4.2000
$2.2500

EXTENSION

$3,281.25
$3,158.75
$3,375.00
$3,375.00
$3,670.45

$15,540.00
$14,959.84
$15,984.00
$15,600.00
$17,376.00

$93,500.00
$200,080.00
$227,274.76
$124,000.00
$242,828.00

$3,868.20
$5,618.10
$7,883.76
$3,684.00
$5,268.12

$23,160.00
$24,000.00
$15,480.00
$36,000.00
$21,000.00

$137,917.20
$201,894.00
$127,429.20
$220,248.00
$117,990.00

PAGE

CONTRACT CNRO029

13



801-01

801-01.07

801-02

801-03

802-02.30

802-02.32

SEEDING (WITH MULCH)

610.000 UNIT
Potter South East LLC
Rogers Group, Inc.
Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

TEMPORARY SEEDING (WITH MULCH)

610.000 UNIT
Potter South East LLC
Rogers Group, Inc.
Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

SEEDING (WITHOUT MULCH)

490.000 UNIT
Potter South East LLC
Rogers Group, Inc.
Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

WATER (SEEDING & SODDING)

49.000 M.G.
Potter South East LLC
Rogers Group, Inc.
Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH)

103.000 EACH
Potter South East LLC
Rogers Group, Inc.
Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

CUTTINGS: CORNUS AMOMUM (18IN-24IN)

103.000 EACH
Potter South East LLC
Rogers Group, Inc.
Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

UNIT PRICE

$18.0000
$21.4200
$22.6800
$23.0000
$27.0000

$18.0000
$18.3600
$19.4400
$22.0000
$22.8800

$18.0000
$11.2200
$11.8800
$12.0000
$13.9800

$20.0000
$1.0200
$1.0800
$1.0500
$11.7500

$21.0000
$6.1200
$6.4800
$6.3000
$7.0000

$9.8000
$6.1200
$6.4800
$6.3000
$7.0000

CONTRACT CNRO029

EXTENSION

$10,980.00
$13,066.20
$13,834.80
$14,030.00
$16,470.00

$10,980.00
$11,199.60
$11,858.40
$13,420.00
$13,956.80

$8,820.00
$5,497.80
$5,821.20
$5,880.00
$6,850.20

$980.00
$49.98
$52.92
$51.45
$575.75

$2,163.00
$630.36
$667.44
$648.90
$721.00

$1,009.40
$630.36
$667.44
$648.90
$721.00
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802-02.33

802-13.01

802-13.03

802-13.04

802-13.09

802-13.10

CUTTINGS: SAMBUCUS CANADENSIS (18IN-24IN)

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

ALNUS SERRULATA (HAZEL ALDER 2-5FT CNTNR GRWN)

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

104.000 EACH

38.000 EACH

CEPHALANTHUS OCCIDENTALIS (BUTTONBUSH 2-5FT CNTNR GRWN)

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

CORNUS AMOMUM (SILKY DOGWOOD 2-5FT CNTNR GRWN)

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

LINDERA BENZOIN (SPICEBUSH 2-5FT CNTNR GRWN)

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

SAMBUCUS CANADENSIS ( ELDERBERRY 2-5FT CNTNR GRWN)

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

38.000 EACH

38.000 EACH

40.000 EACH

39.000 EACH

UNIT PRICE

$12.0000
$6.1200
$6.4800
$6.3000
$7.0000

$22.7000
$28.5600
$30.2400
$30.0000
$33.0000

$50.0000
$28.5600
$30.2400
$30.0000
$33.0000

$48.0000
$28.5600
$30.2400
$30.0000
$33.0000

$35.0000
$28.5600
$30.2400
$30.0000
$33.0000

$63.0000
$28.5600
$30.2400
$30.0000
$33.0000

CONTRACT CNRO029

EXTENSION

$1,248.00
$636.48
$673.92
$655.20
$728.00

$862.60
$1,085.28
$1,149.12
$1,140.00
$1,254.00

$1,900.00
$1,085.28
$1,149.12
$1,140.00
$1,254.00

$1,824.00
$1,085.28
$1,149.12
$1,140.00
$1,254.00

$1,400.00
$1,142.40
$1,209.60
$1,200.00
$1,320.00

$2,457.00
$1,113.84
$1,179.36
$1,170.00
$1,287.00
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CONTRACT CNRO029

UNIT PRICE EXTENSION
805-12.02 EROSION CONTROL BLANKET (TYPE II)
54,200.000 S.Y.

Potter South East LLC $0.7500 $40,650.00
Rogers Group, Inc. $0.8400 $45,528.00
Charles Blalock & Sons, Inc. $0.8900 $48,238.00
J & M Grading Division LLC $0.9000 $48,780.00
Twin K Construction, Inc. $1.0000 $54,200.00
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UTILITY CATEGORY

790-03.02

790-04.02

790-05.02

790-06.02

790-21.09

790-25.08

POLE 40FT CLASS 3 WOOD

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

POLE 45FT CLASS 2 WOOD

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

POLE 50FT CLASS 2 WOOD

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

POLE 55FT CLASS 2 WOOD

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

1PH PRIMARY TAP 15KV

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

3PH CROSSARM SGL LRG COND 15KV

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

5.000 EACH

14.000 EACH

11.000 EACH

7.000 EACH

2.000 EACH

16.000 EACH

UNIT PRICE

$1,186.1000
$1,186.1000
$1,280.9900
$1,250.0000
$1,393.0000

$1,352.4500
$1,352.4500
$1,460.6500
$1,420.0000
$1,588.5000

$1,979.4600
$1,979.4600
$2,137.8200
$2,080.0000
$2,325.0000

$2,032.1700
$2,032.1700
$2,194.7400
$2,135.0000
$2,386.7500

$221.1000
$221.1000
$238.7900
$235.0000
$259.5700

$869.1600
$869.1600
$938.6900
$915.0000
$1,020.0000

$5,930.50
$5,930.50
$6,404.95
$6,250.00
$6,965.00

$18,934.30
$18,934.30
$20,449.10
$19,880.00
$22,239.00

$21,774.06
$21,774.06
$23,516.02
$22,880.00
$25,575.00

$14,225.19
$14,225.19
$15,363.18
$14,945.00
$16,707.25

$442.20
$442.20
$477.58
$470.00
$519.14

$13,906.56
$13,906.56
$15,019.04
$14,640.00
$16,320.00
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790-25.10 3PH CROSSARM DBL PRIM SUPPORT 15KV

790-25.12

790-25.15

790-25.17

790-25.19

790-25.21

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

3PH CROSSARM DBL 10FT PRIM SUP 15KV

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

3PH VERTICAL 15KV

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

3PH VERTICAL DEADEND LARGE ANGLE 15KV

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

3PH VERTICAL DEADEND 15KV

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

3PH CROSSARM DEADEND SGL 15KV

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

3.000 EACH

5.000 EACH

4.000 EACH

3.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$1,210.8000
$1,210.8000
$1,307.6600
$1,275.0000
$1,422.2500

$1,621.8400
$1,621.8400
$1,751.5900
$1,705.0000
$1,905.0000

$1,997.2500
$1,997.2500
$2,157.0300
$2,100.0000
$2,345.8500

$1,921.1000
$1,921.1000
$2,074.7900
$2,020.0000
$2,256.4100

$1,785.1600
$1,785.1600
$1,927.9700
$1,875.0000
$2,096.7500

$1,300.6000
$1,300.6000
$1,404.6500
$1,365.0000
$1,527.0000

$3,632.40
$3,632.40
$3,922.98
$3,825.00
$4,266.75

$8,109.20
$8,109.20
$8,757.95
$8,525.00
$9,525.00

$7,989.00
$7,989.00
$8,628.12
$8,400.00
$9,383.40

$5,763.30
$5,763.30
$6,224.37
$6,060.00
$6,769.23

$1,785.16
$1,785.16
$1,927.97
$1,875.00
$2,096.75

$1,300.60
$1,300.60
$1,404.65
$1,365.00
$1,527.00
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790-25.24

790-30.02

790-30.03

790-30.06

790-32.01

790-32.07

3PH CROSSARM DDE LRG COND 15KV

1.000 EACH
Potter South East LLC
Rogers Group, Inc.
Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

SECONDARY ASSEMBLIES LRG ANGLE

2.000 EACH
Potter South East LLC
Rogers Group, Inc.
Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

SECONDARY ASSEMBLIES DEADEND

13.000 EACH
Potter South East LLC
Rogers Group, Inc.
Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

SECONDARY CONDUCTOR 6 AL DUPLEX

1,187.000 L.F.
Potter South East LLC
Rogers Group, Inc.
Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

DOWN GUY - THROUGH BOLT TYPE

27.000 EACH
Potter South East LLC
Rogers Group, Inc.
Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

OH GUY - THROUGH BOLT TYPE

7.000 EACH
Potter South East LLC
Rogers Group, Inc.
Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

UNIT PRICE

$2,416.1500
$2,416.1500
$2,609.4400
$2,540.0000
$2,837.0000

$262.1100
$262.1100
$283.0800
$275.0000
$308.0000

$181.1600
$181.1600
$195.6500
$190.0000
$213.0000

$2.4500
$2.4500
$2.6500
$2.6000
$2.8800

$296.3000
$296.3000
$320.0000
$315.0000
$349.0000

$288.1600
$288.1600
$311.2100
$303.0000
$338.5000

$2,416.15
$2,416.15
$2,609.44
$2,540.00
$2,837.00

$524.22
$524.22
$566.16
$550.00
$616.00

$2,355.08
$2,355.08
$2,543.45
$2,470.00
$2,769.00

$2,908.15
$2,908.15
$3,145.55
$3,086.20
$3,418.56

$8,000.10
$8,000.10
$8,640.00
$8,505.00
$9,423.00

$2,017.12
$2,017.12
$2,178.47
$2,121.00
$2,369.50
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790-32.17

790-33.04

790-36.11

790-36.13

790-40.01

790-40.03

DOWN GUY - FOUR GUYS LG COND

4.000 EACH
Potter South East LLC
Rogers Group, Inc.
Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

SCREW TYPE ANCHOR 10,000LB-12,000LB

19.000 EACH
Potter South East LLC
Rogers Group, Inc.
Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

TRANSFER EXISTING 1PH TRANSFORMER/RECLOSER

13.000 EACH
Potter South East LLC
Rogers Group, Inc.
Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

TRANSFER STREET LIGHT

12.000 EACH
Potter South East LLC
Rogers Group, Inc.
Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

OH COND 4 7/1 ACSR SWANATE

2,008.000 L.F.
Potter South East LLC
Rogers Group, Inc.
Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

OH COND 1/0 6/1 ACSR RAVEN

6,024.000 L.F.
Potter South East LLC
Rogers Group, Inc.
Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

UNIT PRICE

$550.4500
$550.4500
$594.4900
$580.0000
$646.5000

$521.1700
$521.1700
$562.8600
$550.0000
$612.1300

$880.5200
$880.5200
$950.9600
$925.0000
$1,034.2100

$240.6500
$240.6500
$259.9000
$255.0000
$282.6500

$3.0000
$3.0000
$3.2400
$3.1500
$3.5200

$3.6000
$3.6000
$3.8900
$3.8000
$4.2000

CONTRACT CNRO029

EXTENSION

$2,201.80
$2,201.80
$2,377.96
$2,320.00
$2,586.00

$9,902.23
$9,902.23
$10,694.34
$10,450.00
$11,630.47

$11,446.76
$11,446.76
$12,362.48
$12,025.00
$13,444.73

$2,887.80
$2,887.80
$3,118.80
$3,060.00
$3,391.80

$6,024.00
$6,024.00
$6,505.92
$6,325.20
$7,068.16

$21,686.40
$21,686.40
$23,433.36
$22,891.20
$25,300.80
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790-68.01

790-68.03

790-68.10

790-98.01

790-98.02

790-98.03

POLE GROUND ROD TYPE

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

POLE GROUND WRAP TYPE

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

MISCELLANEOUS ASSEMBLIES

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

REMOVE WIRE

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

REMOVE POLES

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

REMOVE FRAMING/ASSOCIATED APPARATUS

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.
J & M Grading Division LLC
Twin K Construction, Inc.

34.000 EACH

5.000 EACH

4.000 EACH

9,301.000 L.F.

24.000 EACH

107.000 EACH

UNIT PRICE

$351.1200
$351.1200
$379.2100
$370.0000
$412.2500

$380.2000
$380.2000
$410.6200
$400.0000
$446.5000

$388.8500
$388.8500
$419.9600
$410.0000
$456.5000

$1.8000
$1.8000
$1.9400
$1.9000
$2.1100

$300.0000
$300.0000
$324.0000
$315.0000
$352.2500

$245.0000
$245.0000
$264.6000
$260.0000
$287.7500

CONTRACT CNRO029

EXTENSION

$11,938.08
$11,938.08
$12,893.14
$12,580.00
$14,016.50

$1,901.00
$1,901.00
$2,053.10
$2,000.00
$2,232.50

$1,555.40
$1,555.40
$1,679.84
$1,640.00
$1,826.00

$16,741.80
$16,741.80
$18,043.94
$17,671.90
$19,625.11

$7,200.00
$7,200.00
$7,776.00
$7,560.00
$8,454.00

$26,215.00
$26,215.00
$28,312.20
$27,820.00
$30,789.25
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CONTRACT CNRO029

UNIT PRICE EXTENSION
790-98.20 TREE AND BRUSH REMOVAL OFF ROW
1.000LS

Potter South East LLC $50,000.0000 $50,000.00
Rogers Group, Inc. $20,000.0000 $20,000.00
Charles Blalock & Sons, Inc. $21,600.0000 $21,600.00
J & M Grading Division LLC $21,000.0000 $21,000.00
Twin K Construction, Inc. $23,490.0000 $23,490.00
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SUB-TOTAL ROADWAY

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.

J & M Grading Division LLC
Twin K Construction, Inc.

SUB-TOTAL UTILITY

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.

J & M Grading Division LLC
Twin K Construction, Inc.

TOTAL CONTRACT

Potter South East LLC
Rogers Group, Inc.

Charles Blalock & Sons, Inc.

J & M Grading Division LLC
Twin K Construction, Inc.

$3,571,908.41
$3,759,656.59
$3,910,341.63
$4,052,892.99
$4,666,998.51

$291,713.56
$261,713.56
$282,630.06
$275,730.50
$307,181.90

$3,863,621.97
$4,021,370.15
$4,192,971.69
$4,328,623.49
$4,974,180.41
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

CLAY COUNTY (Contract No. CNR197 Call 017)

STP/HSIP-53(50),14006-3232-94,14006-8232-14
THE RESURFACING ON S.R. 53 FROM SOUTH OF OLD LIVINGSTON HIGHWAY (L.M. 6.72) TO THE BRIDGE OVER OBEY RIVER (L.M. 9.00).
PROJECT LENGTH - 2.280 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 3.00%

TOTAL CONTRACT
Rogers Group, Inc. $711,983.86
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ROADWAY CATEGORY

303-01

403-01

403-05.01

411-02.10

411-12.03

415-01.02

705-06.01

705-06.20

706-01

712-01

712-04.01

712-05.01

MINERAL AGGREGATE, TYPE A BASE, GRADING D

1,378.000 TON
Rogers Group, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

30.000 TON
Rogers Group, Inc.
BITUMINOUS MATERIAL (FOG SEAL) SHOULDER
5.000 TON
Rogers Group, Inc.
ACS MIX(PG70-22) GRADING D
4,515.000 TON
Rogers Group, Inc.
SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)
1.800 L.M.
Rogers Group, Inc.
COLD PLANING BITUMINOUS PAVEMENT
54,006.000 S.Y.
Rogers Group, Inc.
W BEAM GR (TYPE 2) MASH TL3
163.000 L.F.
Rogers Group, Inc.
TANGENT ENERGY ABSORBING TERM MASH TL-3
2.000 EACH
Rogers Group, Inc.
GUARDRAIL REMOVED
263.000 L.F.
Rogers Group, Inc.
TRAFFIC CONTROL
1.000LS
Rogers Group, Inc.
FLEXIBLE DRUMS (CHANNELIZING)
54.000 EACH
Rogers Group, Inc.
WARNING LIGHTS (TYPE A)
54.000 EACH

Rogers Group, Inc.

UNIT PRICE

$22.3200

$650.0000

$650.0000

$89.9800

$2,782.2300

$1.3400

$22.7700

$3,187.4100

$2.1300

$23,908.1000

$38.8600

$30.3600

CONTRACT CNR197

EXTENSION

$30,756.96

$19,500.00

$3,250.00

$406,259.70

$5,008.01

$72,368.04

$3,711.51

$6,374.82

$560.19

$23,908.10

$2,098.44

$1,639.44
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712-06

712-08.03

713-16.01

716-01.21

716-01.22

716-01.30

716-02.04

716-02.05

716-02.06

716-03.03

716-04.01

716-04.14

SIGNS (CONSTRUCTION)

Rogers Group, Inc.

ARROW BOARD (TYPE C)

Rogers Group, Inc.

CHANGEABLE MESSAGE SIGN UNIT

Rogers Group, Inc.

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

Rogers Group, Inc.

Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)

Rogers Group, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Rogers Group, Inc.

PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

Rogers Group, Inc.

351.000 S.F.

2.000 EACH

2.000 EACH

175.000 EACH

150.000 EACH

145.000 EACH

78.000S.Y.

175.000 L.F.

5.000 EACH

2.000 EACH

7.000 EACH

4.000 EACH

UNIT PRICE

$10.6300

$2,732.0700

$4,067.7400

$33.6000

$33.6000

$7.2000

$21.6000

$14.4000

$179.9800

$539.9300

$239.9700

$299.9700

CONTRACT CNR197
EXTENSION

$3,731.13

$5,464.14

$8,135.48

$5,880.00

$5,040.00

$1,044.00

$1,684.80

$2,520.00

$899.90

$1,079.86

$1,679.79

$1,199.88
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716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)

Rogers Group, Inc.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE)

Rogers Group, Inc.

716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Rogers Group, Inc.

717-01 MOBILIZATION

Rogers Group, Inc.

288.000 L.F.

11.300 L.M.

11.300 L.M.

1.000LS

UNIT PRICE

$14.4000

$521.9300

$5,189.3500

$29,505.0000

CONTRACT CNR197
EXTENSION

$4,147.20

$5,897.81

$58,639.66

$29,505.00

PAGE

4



SUB-TOTAL ROADWAY

Rogers Group, Inc. $711,983.86

TOTAL CONTRACT
Rogers Group, Inc. $711,983.86
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

COCKE COUNTY (Contract No. CNR146 Call 018)

HSIP-32(83),15004-3212-94,STP/HSIP-32(88),15005-3263-94,15005-8263-
14,STP/HSIP-339(12),15017-3204-94,15017-8204-14

THE RESURFACING AND MISCELLANEOUS SAFETY IMPROVEMENTS ON U.S. 321 (S.R. 32) AND RESURFACING ON S.R. 339.

PROJECT LENGTH - 10.910 MILES
COMPLETION TIME - ON OR BEFORE OCTOBER 15, 2017

DBE GOAL 5.00%

TOTAL CONTRACT

Newport Paving Company, Inc. $1,128,669.71

PAGE 1



ROADWAY CATEGORY

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D
Newport Paving Company, Inc.
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

Newport Paving Company, Inc.

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

Newport Paving Company, Inc.

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT

Newport Paving Company, Inc.

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

Newport Paving Company, Inc.

705-02.25 SINGLE GUARDRAIL (TYPE 2) LONG POST (9 FT-12 FT)

Newport Paving Company, Inc.

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

Newport Paving Company, Inc.

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT

Newport Paving Company, Inc.

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT

Newport Paving Company, Inc.

705-06.01 W BEAM GR (TYPE 2) MASH TL3

Newport Paving Company, Inc.

705-06.11 GR TERMINAL (IN-INLINE) MASH TL3

Newport Paving Company, Inc.

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

Newport Paving Company, Inc.

UNIT PRICE
100.000 TON
$39.5000
84.000 TON
$400.0000
545.000 TON
$116.5000
689.000 TON
$119.5000
4,666.000 TON
$116.5000
1,600.000 L.F.
$30.5700
11.000 EACH
$3,000.0000
1.000 EACH
$3,000.0000
2,725.000 L.F.
$3.3300
350.000 L.F.
$18.9000
2.000 EACH
$611.3900
11.000 EACH
$3,000.0000

CONTRACT CNR146
EXTENSION

$3,950.00

$33,600.00

$63,492.50

$82,335.50

$543,589.00

$48,912.00

$33,000.00

$3,000.00

$9,074.25

$6,615.00

$1,222.78

$33,000.00
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CONTRACT CNR146

UNIT PRICE EXTENSION
705-06.30 GR TERMINAL (TYPE 21) MASH TL2
1.000 EACH
Newport Paving Company, Inc. $2,000.0000 $2,000.00
706-01 GUARDRAIL REMOVED
75.000 L.F.
Newport Paving Company, Inc. $2.0000 $150.00
712-01 TRAFFIC CONTROL
1.000LS
Newport Paving Company, Inc. $25,000.0000 $25,000.00
712-06 SIGNS (CONSTRUCTION)
900.000 S.F.
Newport Paving Company, Inc. $12.0000 $10,800.00
713-02.20 ROADSIDE OBSTACLE DELINEATION
35.000 S.F.
Newport Paving Company, Inc. $17.5200 $613.20
713-02.21 SIGN POST DELINEATION ENHANCEMENT
210.000 L.F.
Newport Paving Company, Inc. $8.0000 $1,680.00
713-02.22 BARRIER WALL DELINEATION ENHANCEMENT
100.000 L.F.
Newport Paving Company, Inc. $8.0000 $800.00
713-11.01 "U" SECTION STEEL POSTS
306.000 LB.
Newport Paving Company, Inc. $4.0000 $1,224.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST
1,058.000 LB.
Newport Paving Company, Inc. $4.0000 $4,232.00
713-11.21 P POST SLIP BASE
3.000 EACH
Newport Paving Company, Inc. $500.0000 $1,500.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)
147.000 S.F.
Newport Paving Company, Inc. $15.0000 $2,205.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)
189.000 S.F.
Newport Paving Company, Inc. $15.3300 $2,897.37
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713-15.36

713-16.20

713-16.21

716-01.21

716-02.04

716-02.05

716-02.08

716-04.12

716-05.01

716-12.02

716-13.01

716-13.04

REMOVE SIGN, SUPPORT & FOOTING

Newport Paving Company, Inc.

SIGNS (W1-8)

Newport Paving Company, Inc.

SIGNS (OM-3)

Newport Paving Company, Inc.

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

Newport Paving Company, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Newport Paving Company, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Newport Paving Company, Inc.

PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

Newport Paving Company, Inc.

PLASTIC PAVEMENT MARKING (YIELD LINE)

Newport Paving Company, Inc.

PAINTED PAVEMENT MARKING (4" LINE)

Newport Paving Company, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Newport Paving Company, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

Newport Paving Company, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)

Newport Paving Company, Inc.

18.000 EACH

2.000 EACH

8.000 EACH

819.000 EACH

11.000S.Y.

169.000 L.F.

300.000 L.F.

7.000 S.F.

9.000 L.M.

32.000 L.M.

13.000 L.M.

250.000 L.F.

UNIT PRICE

$10.9500

$300.0000

$300.0000

$33.0000

$17.0100

$9.4500

$1.8900

$10.8000

$500.0000

$4,000.0000

$2,000.0000

$1.0800

CONTRACT CNR146
EXTENSION

$197.10

$600.00

$2,400.00

$27,027.00

$187.11

$1,597.05

$567.00

$75.60

$4,500.00

$128,000.00

$26,000.00

$270.00
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CONTRACT CNR146
UNIT PRICE EXTENSION

717-01 MOBILIZATION

1.000LS
Newport Paving Company, Inc. $22,356.2500 $22,356.25
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SUB-TOTAL ROADWAY

Newport Paving Company, Inc.

TOTAL CONTRACT
Newport Paving Company, Inc.

$1,128,669.71

$1,128,669.71
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

COCKE AND JEFFERSON COUNTIES (Contract No. CNR138 Call 019)

15007-4220-04,45007-4223-04

THE RESURFACING ON U.S. 411 (S.R. 35) FROM NEAR HORTON ROAD (L.M. 0.00) IN JEFFERSON COUNTY TO U.S. 25W (U.S. 70, S.R. 9)
(L.M. 1.60) IN COCKE COUNTY.

PROJECT LENGTH - 3.340 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2017

TOTAL CONTRACT
Charles Blalock & Sons, Inc. $331,669.71
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ROADWAY CATEGORY

403-01

411-03.12

712-01

712-06

716-02.05

716-05.01

716-13.01

717-01

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Charles Blalock & Sons, Inc.

ACS MIX(PG64-22) THIN LIFT D ASPHALT

Charles Blalock & Sons, Inc.

TRAFFIC CONTROL

Charles Blalock & Sons, Inc.

SIGNS (CONSTRUCTION)

Charles Blalock & Sons, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Charles Blalock & Sons, Inc.

PAINTED PAVEMENT MARKING (4" LINE)

Charles Blalock & Sons, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

Charles Blalock & Sons, Inc.

MOBILIZATION

Charles Blalock & Sons, Inc.

35.000 TON

2,275.000 TON

1.000LS

404.000 S.F.

108.000 L.F.

6.000 L.M.

13.000 L.M.

1.000LS

UNIT PRICE

$350.0000

$115.0000

$9,500.0000

$12.0000

$12.0000

$594.0000

$2,000.0000

$12,586.7100

CONTRACT CNR138
EXTENSION

$12,250.00

$261,625.00

$9,500.00

$4,848.00

$1,296.00

$3,564.00

$26,000.00

$12,586.71
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SUB-TOTAL ROADWAY

Charles Blalock & Sons, Inc.

TOTAL CONTRACT
Charles Blalock & Sons, Inc.

$331,669.71

$331,669.71
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

COFFEE COUNTY (Contract No. CNR199 Call 020)

16024-4215-04,HSIP-280(11),16024-3215-94
THE RESURFACING ON S.R. 280 FROM U.S. 41 (S.R. 2) (L.M. 0.00) TO S.R. 53 (L.M. 10.60).
PROJECT LENGTH - 10.600 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 4.00%

TOTAL CONTRACT
Rogers Group, Inc. $1,135,742.99
Wright Paving Contractors, Inc. $1,245,270.02
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CONTRACT CNR199

UNIT PRICE EXTENSION
ROADWAY CATEGORY
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D
650.000 TON
Rogers Group, Inc. $24.5000 $15,925.00
Wright Paving Contractors, Inc. $38.8400 $25,246.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
56.780 TON
Rogers Group, Inc. $540.0000 $30,661.20
Wright Paving Contractors, Inc. $637.6400 $36,205.20
405-01.01 BITUMINOUS MATERIAL (BSC)
234.910 TON
Rogers Group, Inc. $595.0000 $139,771.45
Wright Paving Contractors, Inc. $722.6100 $169,748.32
405-01.02 MINERAL AGGREGATE (BSC)
2,056.810 TON
Rogers Group, Inc. $46.0000 $94,613.26
Wright Paving Contractors, Inc. $58.6600 $120,652.47
411-01.10 ACS MIX(PG64-22) GRADING D
970.000 TON
Rogers Group, Inc. $82.9500 $80,461.50
Wright Paving Contractors, Inc. $80.2400 $77,832.80
411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT
6,030.380 TON
Rogers Group, Inc. $81.0000 $488,460.78
Wright Paving Contractors, Inc. $85.4400 $515,235.67
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)
15.600 L.M.
Rogers Group, Inc. $550.0000 $8,580.00
Wright Paving Contractors, Inc. $677.2300 $10,564.79
705-01.01 GUARDRAIL AT BRIDGE ENDS
108.000 L.F.
Rogers Group, Inc. $70.0000 $7,560.00
Wright Paving Contractors, Inc. $72.1000 $7,786.80
705-02.03 SINGLE GUARDRAIL (TYPE 2) LONG POST
1,469.000 L.F.
Rogers Group, Inc. $22.5000 $33,052.50
Wright Paving Contractors, Inc. $23.1800 $34,051.42
705-06.01 W BEAM GR (TYPE 2) MASH TL3
450.000 L.F.
Rogers Group, Inc. $17.0000 $7,650.00
Wright Paving Contractors, Inc. $17.5100 $7,879.50
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705-06.11 GR TERMINAL (IN-INLINE) MASH TL3

705-06.20

706-01

706-05

706-06.03

712-01

712-04.02

712-05.01

712-06

713-02.14

Rogers Group, Inc.
Wright Paving Contractors, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

Rogers Group, Inc.
Wright Paving Contractors, Inc.

GUARDRAIL REMOVED

Rogers Group, Inc.
Wright Paving Contractors, Inc.

GUARDRAIL ADJUSTMENT

Rogers Group, Inc.
Wright Paving Contractors, Inc.

RADIUS RAIL

Rogers Group, Inc.
Wright Paving Contractors, Inc.

TRAFFIC CONTROL

Rogers Group, Inc.
Wright Paving Contractors, Inc.

FLEXIBLE DRUMS (CHANNELIZATION)

Rogers Group, Inc.
Wright Paving Contractors, Inc.

WARNING LIGHTS (TYPE A)

Rogers Group, Inc.
Wright Paving Contractors, Inc.

SIGNS (CONSTRUCTION)

Rogers Group, Inc.
Wright Paving Contractors, Inc.

FLEXIBLE DELINEATOR (WHITE)

Rogers Group, Inc.
Wright Paving Contractors, Inc.

1.000 EACH

14.000 EACH

2,669.000 L.F.

288.000 L.F.

13.000 L.F.

1.000LS

38.000 EACH

38.000 EACH

657.000 S.F.

20.000 EACH

UNIT PRICE

$850.0000
$875.5000

$2,350.0000
$2,420.5000

$1.0000
$1.0300

$3.0000
$3.0900

$28.0000
$28.8400

$20,500.0000
$43,339.6000

$10.0000
$18.6000

$10.0000
$12.0000

$6.5000
$9.0000

$36.0900
$82.4000

CONTRACT CNR199
EXTENSION

$850.00
$875.50

$32,900.00
$33,887.00

$2,669.00
$2,749.07

$864.00
$889.92

$364.00
$374.92

$20,500.00
$43,339.60

$380.00
$706.80

$380.00
$456.00

$4,270.50
$5,913.00

$721.80
$1,648.00
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716-01.21

716-01.30

716-02.05

716-03.03

716-04.16

716-13.02

717-01

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

Rogers Group, Inc.
Wright Paving Contractors, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Rogers Group, Inc.
Wright Paving Contractors, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Rogers Group, Inc.
Wright Paving Contractors, Inc.

PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

Rogers Group, Inc.
Wright Paving Contractors, Inc.

PLASTIC PAVEMENT MARKING (NOISE STRIP)

Rogers Group, Inc.
Wright Paving Contractors, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

Rogers Group, Inc.
Wright Paving Contractors, Inc.

MOBILIZATION

Rogers Group, Inc.
Wright Paving Contractors, Inc.

700.000 EACH

400.000 EACH

365.000 L.F.

4.000 EACH

120.000 L.F.

35.510 L.M.

1.000LS

UNIT PRICE

$24.0000
$26.0100

$5.0000
$8.5700

$12.0000
$9.8800

$450.0000
$494.1400

$10.0000
$8.8400

$2,800.0000
$2,236.7300

$39,500.0000
$41,522.4000

CONTRACT CNR199
EXTENSION

$16,800.00
$18,207.00

$2,000.00
$3,428.00

$4,380.00
$3,606.20

$1,800.00
$1,976.56

$1,200.00
$1,060.80

$99,428.00
$79,426.28

$39,500.00
$41,522.40
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SUB-TOTAL ROADWAY

Rogers Group, Inc. $1,135,742.99
Wright Paving Contractors, Inc. $1,245,270.02

TOTAL CONTRACT
Rogers Group, Inc. $1,135,742.99
Wright Paving Contractors, Inc. $1,245,270.02
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

COFFEE COUNTY (Contract No. CNR198 Call 021)

STP/HSIP-2(252),16003-3245-94,16003-8245-14
THE RESURFACING ON U.S. 41 (S.R. 2) FROM EAST OF HENDRIXSON DRIVE (L.M. 12.92) TO THE BRIDGE OVER [-24 (L.M. 16.78).
PROJECT LENGTH - 3.860 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2018

DBE GOAL 6.00%

TOTAL CONTRACT
Rogers Group, Inc. $2,080,223.20
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ROADWAY CATEGORY

303-01

403-02.01

411-02.10

415-01.01

611-03.04

701-02.01

705-06.01

705-06.20

706-01

712-01

712-04.02

712-05.01

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Rogers Group, Inc.

TRACKLESS TACK COAT

Rogers Group, Inc.

ACS MIX(PG70-22) GRADING D

Rogers Group, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Rogers Group, Inc.

GRAY IRON CASTINGS (CATCHBASIN)

Rogers Group, Inc.

CONCRETE CURB RAMP (RETROFIT)

Rogers Group, Inc.

W BEAM GR (TYPE 2) MASH TL3

Rogers Group, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

Rogers Group, Inc.

GUARDRAIL REMOVED

Rogers Group, Inc.

TRAFFIC CONTROL

Rogers Group, Inc.

FLEXIBLE DRUMS (CHANNELIZATION)

Rogers Group, Inc.

WARNING LIGHTS (TYPE A)

Rogers Group, Inc.

UNIT PRICE
160.000 TON
$30.0000
96.000 TON
$895.0000
14,696.000 TON
$82.9500
13,815.000 TON
$22.2000
640.000 LB.
$5.0000
5,200.000 S.F.
$18.5000
775.000 L.F.
$17.0000
8.000 EACH
$2,350.0000
1,175.000 L.F.
$1.0000
1.000LS
$71,824.0000
116.000 EACH
$10.0000
66.000 EACH
$10.0000

CONTRACT CNR198
EXTENSION

$4,800.00

$85,920.00

$1,219,033.20

$306,693.00

$3,200.00

$96,200.00

$13,175.00

$18,800.00

$1,175.00

$71,824.00

$1,160.00

$660.00
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CONTRACT CNR198

UNIT PRICE EXTENSION
712-06 SIGNS (CONSTRUCTION)
1,013.000 S.F.
Rogers Group, Inc. $6.5000 $6,584.50
712-08.03 ARROW BOARD (TYPE C)
2.000 EACH
Rogers Group, Inc. $1,250.0000 $2,500.00
713-02.30 FLEXIBLE TUBULAR DELINEATOR
45.000 EACH
Rogers Group, Inc. $46.5000 $2,092.50
713-16.01 CHANGEABLE MESSAGE SIGN UNIT
2.000 EACH
Rogers Group, Inc. $2,500.0000 $5,000.00
716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)
504.000 EACH
Rogers Group, Inc. $28.0000 $14,112.00
716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)
479.000 EACH
Rogers Group, Inc. $28.0000 $13,412.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER
980.000 EACH
Rogers Group, Inc. $10.0000 $9,800.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)
480.000 L.F.
Rogers Group, Inc. $10.0000 $4,800.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)
104.000 S.Y.
Rogers Group, Inc. $18.0000 $1,872.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)
1,801.000 L.F.
Rogers Group, Inc. $10.0000 $18,010.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)
42.000 EACH
Rogers Group, Inc. $150.0000 $6,300.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)
100.000 L.F.
Rogers Group, Inc. $20.0000 $2,000.00
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CONTRACT CNR198

UNIT PRICE EXTENSION
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)
10.000 EACH
Rogers Group, Inc. $200.0000 $2,000.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)
16.000 EACH
Rogers Group, Inc. $100.0000 $1,600.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)
2.000 EACH
Rogers Group, Inc. $200.0000 $400.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)
22.000 L.M.
Rogers Group, Inc. $525.0000 $11,550.00
716-10.30 TRUNCATED DOME DETECTABLE WARNING MAT
48.000 S.F.
Rogers Group, Inc. $50.0000 $2,400.00
716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)
22.000 L.M.
Rogers Group, Inc. $2,850.0000 $62,700.00
716-12.04 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)
100.000 L.F.
Rogers Group, Inc. $1.0000 $100.00
717-01 MOBILIZATION
1.000LS
Rogers Group, Inc. $41,200.0000 $41,200.00
730-14.02 SAW SLOT
12,500.000 L.F.
Rogers Group, Inc. $2.9000 $36,250.00
730-14.03 LOOP WIRE
21,500.000 L.F.
Rogers Group, Inc. $0.6000 $12,900.00
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SUB-TOTAL ROADWAY

Rogers Group, Inc. $2,080,223.20

TOTAL CONTRACT
Rogers Group, Inc. $2,080,223.20
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

CROCKETT COUNTY (Contract No. CNR183 Call 022)

NH/HSIP-20(68),17001-3226-94,17001-8226-14

THE RESURFACING WITH HOT IN-PLACE RECYCLING ON U.S. 412 (S.R. 20) FROM S.R. 76 (L.M. 17.63) TO THE MADISON COUNTY LINE (L.M.
22.29).

PROJECT LENGTH - 4.660 MILES
COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 2.00%

TOTAL CONTRACT

Ford Construction Company $1,999,208.51
Delta Contracting Company, LLC $2,058,363.27
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ROADWAY CATEGORY

202-03.01 REMOVAL OF ASPHALT PAVEMENT

Ford Construction Company
Delta Contracting Company, LLC

203-06 WATER

Ford Construction Company
Delta Contracting Company, LLC

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

Ford Construction Company
Delta Contracting Company, LLC

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

Ford Construction Company
Delta Contracting Company, LLC

311-03.04 HOT IN PLACE RECYCLING OF ASPHALT PAVEMENT (2.00IN)

Ford Construction Company
Delta Contracting Company, LLC

311-03.10 Asphalt Rejuvenating Agent

Ford Construction Company
Delta Contracting Company, LLC

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

Ford Construction Company
Delta Contracting Company, LLC

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

Ford Construction Company
Delta Contracting Company, LLC

411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT

Ford Construction Company
Delta Contracting Company, LLC

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

Ford Construction Company
Delta Contracting Company, LLC

UNIT PRICE
348.000S.Y.
$36.0000
$38.0000
2.000 M.G.
$1.0000
$5.0000
236.000 TON
$30.0000
$40.0000
160.000 TON
$155.0000
$109.0000
128,889.000 S.Y.
$3.7000
$3.6000
70,889.000 GAL.
$3.4900
$3.2500
69.000 TON
$550.0000
$610.0000
2,277.000 TON
$81.0000
$86.8400
7,326.000 TON
$91.0000
$89.8600
9.320 L.M.
$550.0000
$700.0000

CONTRACT CNR183

EXTENSION

$12,528.00
$13,224.00

$2.00
$10.00

$7,080.00
$9,440.00

$24,800.00
$17,440.00

$476,889.30
$464,000.40

$247,402.61
$230,389.25

$37,950.00
$42,090.00

$184,437.00
$197,734.68

$666,666.00
$658,314.36

$5,126.00
$6,524.00
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CONTRACT CNR183

UNIT PRICE EXTENSION
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)
7.051L.M.
Ford Construction Company $600.0000 $4,230.60
Delta Contracting Company, LLC $700.0000 $4,935.70
415-01.02 COLD PLANING BITUMINOUS PAVEMENT
10,246.000 S.Y.
Ford Construction Company $2.0000 $20,492.00
Delta Contracting Company, LLC $2.7800 $28,483.88
712-01 TRAFFIC CONTROL
1.000LS
Ford Construction Company $30,000.0000 $30,000.00
Delta Contracting Company, LLC $69,500.0000 $69,500.00
712-06 SIGNS (CONSTRUCTION)
2,176.000 S.F.
Ford Construction Company $6.0000 $13,056.00
Delta Contracting Company, LLC $8.0000 $17,408.00
712-08.03 ARROW BOARD (TYPE C)
4.000 EACH
Ford Construction Company $700.0000 $2,800.00
Delta Contracting Company, LLC $1,600.0000 $6,400.00
716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)
780.000 EACH
Ford Construction Company $32.0000 $24,960.00
Delta Contracting Company, LLC $32.0000 $24,960.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)
40.000 S.Y.
Ford Construction Company $25.0000 $1,000.00
Delta Contracting Company, LLC $25.0000 $1,000.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)
266.000 L.F.
Ford Construction Company $15.0000 $3,990.00
Delta Contracting Company, LLC $15.0000 $3,990.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)
16.000 EACH
Ford Construction Company $190.0000 $3,040.00
Delta Contracting Company, LLC $190.0000 $3,040.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)
22.000 L.M.
Ford Construction Company $1,400.0000 $30,800.00
Delta Contracting Company, LLC $1,470.0000 $32,340.00
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716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

716-12.03

717-01

Ford Construction Company
Delta Contracting Company, LLC

22.000 L.M.

ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)

Ford Construction Company
Delta Contracting Company, LLC

MOBILIZATION

Ford Construction Company
Delta Contracting Company, LLC

274.000 L.F.

1.000LS

UNIT PRICE

$5,500.0000
$5,800.0000

$3.5000
$3.5000

$80,000.0000
$98,580.0000

CONTRACT CNR183

EXTENSION

$121,000.00
$127,600.00

$959.00
$959.00

$80,000.00
$98,580.00
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SUB-TOTAL ROADWAY

Ford Construction Company
Delta Contracting Company, LLC

TOTAL CONTRACT
Ford Construction Company
Delta Contracting Company, LLC

$1,999,208.51
$2,058,363.27

$1,999,208.51
$2,058,363.27
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

CUMBERLAND COUNTY (Contract No. CNR209 Call 023)
18012-4217-04,HSIP-101(25),18012-3217-94

THE RESURFACING ON S.R. 101 FROM THE BLEDSOE COUNTY LINE (L.M. 0.00) TO VANDEVER ROAD (L.M. 9.12).
PROJECT LENGTH - 9.120 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 3.00%

TOTAL CONTRACT
Rogers Group, Inc. $1,322,764.36
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CONTRACT CNR209

UNIT PRICE EXTENSION
ROADWAY CATEGORY
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D
125.000 TON
Rogers Group, Inc. $50.0000 $6,250.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
59.000 TON
Rogers Group, Inc. $650.0000 $38,350.00
411-01.10 ACS MIX(PG64-22) GRADING D
9,587.000 TON
Rogers Group, Inc. $90.8000 $870,499.60
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)
15.000 L.M.
Rogers Group, Inc. $505.0000 $7,575.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT
131,020.000 S.Y.
Rogers Group, Inc. $1.4400 $188,668.80
712-01 TRAFFIC CONTROL
1.000LS
Rogers Group, Inc. $29,079.8100 $29,079.81
712-06 SIGNS (CONSTRUCTION)
756.000 S.F.
Rogers Group, Inc. $5.9100 $4,467.96
713-02.21 SIGN POST DELINEATION ENHANCEMENT
340.000 L.F.
Rogers Group, Inc. $6.8000 $2,312.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS
1.000LS
Rogers Group, Inc. $413.8900 $413.89
713-16.20 SIGNS (SCHOOL BUS STOP AHEAD SYMBOL)
8.000 EACH
Rogers Group, Inc. $218.7700 $1,750.16
713-16.21 SIGNS (CHEVRON (LEFT & RIGHT)
58.000 EACH
Rogers Group, Inc. $177.3800 $10,288.04
713-16.22 SIGNS (REVERSE CURVE ( LEFT OR RIGHT)
3.000 EACH
Rogers Group, Inc. $206.9400 $620.82
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CONTRACT CNR209

UNIT PRICE EXTENSION
713-16.23 SIGNS (CURVE (LEFT OR RT)
6.000 EACH
Rogers Group, Inc. $206.9400 $1,241.64
713-16.24 SIGNS (WINDING CURVE (LEFT OR RIGHT)
5.000 EACH
Rogers Group, Inc. $206.9400 $1,034.70
713-16.25 SIGNS (ADVISORY SPEED PLATE (45 MPH)
2.000 EACH
Rogers Group, Inc. $59.1200 $118.24
713-16.26 SIGNS (ADVISORY SPEED PLATE (40 MPH)
2.000 EACH
Rogers Group, Inc. $59.1200 $118.24
713-16.27 SIGNS (SPEED LIMIT (55 MPH)
1.000 EACH
Rogers Group, Inc. $201.0300 $201.03
713-16.28 SIGNS (SPEED LIMIT (50 MPH)
1.000 EACH
Rogers Group, Inc. $201.0300 $201.03
713-16.29 SIGNS (CROSSROAD WARNING)
1.000 EACH
Rogers Group, Inc. $206.9400 $206.94
713-16.30 SIGNS (CURVE WITH SIDEROAD (RIGHT OR LEFT)
2.000 EACH
Rogers Group, Inc. $206.9400 $413.88
713-16.31 SIGNS (STOP SIGN)
10.000 EACH
Rogers Group, Inc. $218.7700 $2,187.70
713-16.32 SIGNS (TRUCK ON INCLINE)
1.000 EACH
Rogers Group, Inc. $224.6800 $224.68
713-16.33 SIGNS (ADVISORY SPEED PLATE (25 MPH)
1.000 EACH
Rogers Group, Inc. $59.1200 $59.12
716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)
986.000 EACH
Rogers Group, Inc. $26.7900 $26,414.94
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CONTRACT CNR209

UNIT PRICE EXTENSION
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER
420.000 EACH
Rogers Group, Inc. $5.8200 $2,444.40
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)
326.000 L.F.
Rogers Group, Inc. $11.6500 $3,797.90
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)
36.000 L.M.
Rogers Group, Inc. $2,242.7300 $80,738.28
717-01 MOBILIZATION
1.000LS
Rogers Group, Inc. $43,085.5600 $43,085.56
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SUB-TOTAL ROADWAY

Rogers Group, Inc. $1,322,764.36

TOTAL CONTRACT
Rogers Group, Inc. $1,322,764.36
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

DAVIDSON COUNTY (Contract No. CNR157 Call 024)
NH/HSIP-155(27),19076-3250-94,19076-8250-14

THE RESURFACING ON S.R. 155 FROM THE BRIDGE OVER TWO RIVERS PARKWAY (L.M. 10.08) TO WEST OF THE MCGAVOCK PIKE RAMP
(L.M. 12.18).

PROJECT LENGTH - 2.100 MILES
COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 3.00%

TOTAL CONTRACT

Vulcan Construction Materials, LLC $1,974,970.50
Jones Bros. Contractors, LLC $2,078,947.70
Hoover, Inc. $2,344,502.50
Rogers Group, Inc. $2,384,280.57
Charles Deweese Construction, Inc $2,477,109.87
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ROADWAY CATEGORY

303-01

307-03.08

307-03.10

403-01

411-03.23

411-12.01

MINERAL AGGREGATE, TYPE A BASE, GRADING D

700.000 TON
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.
Rogers Group, Inc.
Charles Deweese Construction, Inc
ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

300.000 TON
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.
Rogers Group, Inc.
Charles Deweese Construction, Inc
ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS

6,494.000 TON

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.
Rogers Group, Inc.
Charles Deweese Construction, Inc
BITUMINOUS MATERIAL FOR TACK COAT (TC)

152.000 TON

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

Rogers Group, Inc.

Charles Deweese Construction, Inc

ACS MIX (PG76-22) OGFC

10,989.000 TON
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.
Rogers Group, Inc.
Charles Deweese Construction, Inc

SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

8.500 L.M.
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.
Rogers Group, Inc.
Charles Deweese Construction, Inc

UNIT PRICE

$10.0000
$28.5000
$20.0000
$19.9000
$27.9100

$65.0000
$69.5000
$55.0000
$124.0000
$79.7500

$73.0000
$74.5000
$80.0000
$86.3900
$75.0600

$600.0000
$515.0000
$800.0000
$720.0000
$919.2400

$83.7500
$83.1500
$100.0000
$89.6000
$108.8100

$400.0000
$885.0000
$400.0000
$553.0000
$1,000.0000

CONTRACT CNR157
EXTENSION

$7,000.00
$19,950.00
$14,000.00
$13,930.00
$19,537.00

$19,500.00
$20,850.00
$16,500.00
$37,200.00
$23,925.00

$474,062.00
$483,803.00
$519,520.00
$561,016.66
$487,439.64

$91,200.00
$78,280.00
$121,600.00
$109,440.00
$139,724.48

$920,328.75
$913,735.35
$1,098,900.00
$984,614.40
$1,195,713.09

$3,400.00
$7,522.50
$3,400.00
$4,700.50
$8,500.00
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415-01.01

705-02.10

705-06.20

706-01

712-01

712-04.01

COLD PLANING BITUMINOUS PAVEMENT

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

Rogers Group, Inc.

Charles Deweese Construction, Inc

GUARDRAIL TRANSITION 27IN TO 31IN

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

Rogers Group, Inc.

Charles Deweese Construction, Inc

TANGENT ENERGY ABSORBING TERM MASH TL-3

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

Rogers Group, Inc.

Charles Deweese Construction, Inc

GUARDRAIL REMOVED

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

Rogers Group, Inc.

Charles Deweese Construction, Inc

TRAFFIC CONTROL

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

Rogers Group, Inc.

Charles Deweese Construction, Inc

FLEXIBLE DRUMS (CHANNELIZING)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

Rogers Group, Inc.

Charles Deweese Construction, Inc

13,192.000 TON

8.000 EACH

8.000 EACH

600.000 L.F.

1.000LS

400.000 EACH

UNIT PRICE

$11.0000
$18.0500
$15.5000
$18.5000
$15.3300

$235.0000
$1,880.0000
$235.0000
$235.0000
$200.0000

$2,420.0000
$2,425.0000
$2,420.0000
$2,427.0000
$2,600.0000

$1.0000
$1.0500
$1.0000
$1.0000
$1.0000

$42,750.0000
$42,315.0000
$75,000.0000
$56,640.0000
$29,500.0000

$5.0000
$5.1500
$5.0000
$5.1000
$27.0000

CONTRACT CNR157

EXTENSION

$145,112.00
$238,115.60
$204,476.00
$244,052.00
$202,233.36

$1,880.00
$15,040.00
$1,880.00
$1,880.00
$1,600.00

$19,360.00
$19,400.00
$19,360.00
$19,416.00
$20,800.00

$600.00
$630.00
$600.00
$600.00
$600.00

$42,750.00
$42,315.00
$75,000.00
$56,640.00
$29,500.00

$2,000.00
$2,060.00
$2,000.00
$2,040.00
$10,800.00
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712-05.01

712-06

712-08.03

716-01.23

716-01.30

716-02.04

WARNING LIGHTS (TYPE A)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

Rogers Group, Inc.

Charles Deweese Construction, Inc

SIGNS (CONSTRUCTION)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

Rogers Group, Inc.

Charles Deweese Construction, Inc

ARROW BOARD (TYPE C)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

Rogers Group, Inc.

Charles Deweese Construction, Inc

Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

Rogers Group, Inc.

Charles Deweese Construction, Inc

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

Rogers Group, Inc.

Charles Deweese Construction, Inc

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

Rogers Group, Inc.

Charles Deweese Construction, Inc

4.000 EACH

1,283.000 S.F.

2.000 EACH

1,250.000 EACH

1,250.000 EACH

400.000 S.Y.

UNIT PRICE

$5.0000
$5.1500
$5.0000
$5.1000
$28.0000

$9.2500
$5.5500
$5.5000
$5.6500
$7.1000

$900.0000
$1,225.0000
$1,200.0000
$552.0000
$863.0000

$30.0000
$28.7500
$35.0000
$35.0000
$35.0000

$10.0000

$9.7500
$10.0000
$10.0000
$10.0000

$20.0000
$22.7500
$20.0000
$20.0000
$20.0000

CONTRACT CNR157
EXTENSION

$20.00
$20.60
$20.00
$20.40
$112.00

$11,867.75
$7,120.65
$7,056.50
$7,248.95
$9,109.30

$1,800.00
$2,450.00
$2,400.00
$1,104.00
$1,726.00

$37,500.00
$35,937.50
$43,750.00
$43,750.00
$43,750.00

$12,500.00
$12,187.50
$12,500.00
$12,500.00
$12,500.00

$8,000.00
$9,100.00
$8,000.00
$8,000.00
$8,000.00
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716-02.06

716-02.08

716-04.01

716-04.05

716-05.20

716-12.02

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

4.000 EACH
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.
Rogers Group, Inc.
Charles Deweese Construction, Inc
PLASTIC PAVEMENT MARKING (8" DOTTED LINE)
8,000.000 L.F.
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.
Rogers Group, Inc.
Charles Deweese Construction, Inc
PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)
3.000 EACH
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.
Rogers Group, Inc.
Charles Deweese Construction, Inc
PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)
8.000 EACH
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.
Rogers Group, Inc.
Charles Deweese Construction, Inc
PAINTED PAVEMENT MARKING (6" LINE)
25.400 L.M.
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.
Rogers Group, Inc.
Charles Deweese Construction, Inc
ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
12.700 L.M.

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

Rogers Group, Inc.

Charles Deweese Construction, Inc

UNIT PRICE

$250.0000
$160.0000
$250.0000
$251.0000
$250.0000

$1.5000
$1.8500
$1.5000
$1.5000
$1.5000

$750.0000
$195.0000
$750.0000
$752.0000
$750.0000

$500.0000
$157.5000
$500.0000
$501.0000
$500.0000

$1,100.0000

$925.0000
$1,250.0000
$1,114.1400
$1,250.0000

$5,000.0000
$5,000.0000
$5,200.0000
$5,215.0000
$5,200.0000

CONTRACT CNR157
EXTENSION

$1,000.00

$640.00
$1,000.00
$1,004.00
$1,000.00

$12,000.00
$14,800.00
$12,000.00
$12,000.00
$12,000.00

$2,250.00

$585.00
$2,250.00
$2,256.00
$2,250.00

$4,000.00
$1,260.00
$4,000.00
$4,008.00
$4,000.00

$27,940.00
$23,495.00
$31,750.00
$28,299.16
$31,750.00

$63,500.00
$63,500.00
$66,040.00
$66,230.50
$66,040.00
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716-12.03

716-12.05

716-12.09

717-01

ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)

8,000.000 L.F.

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

Rogers Group, Inc.

Charles Deweese Construction, Inc

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

3,000.000 L.F.

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

Rogers Group, Inc.

Charles Deweese Construction, Inc

ENHANCED FLAT LINE THERMO (12IN LINE)

3,000.000 L.F.

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

Rogers Group, Inc.

Charles Deweese Construction, Inc

MOBILIZATION

1.000LS
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.
Rogers Group, Inc.
Charles Deweese Construction, Inc

UNIT PRICE

$2.0000
$2.2500
$2.0000
$2.0000
$2.0000

$1.0000
$1.9500
$1.0000
$1.0000
$1.0000

$5.0000
$7.6000
$7.5000
$5.0200
$7.5000

$31,400.0000
$19,500.0000
$35,000.0000
$128,270.0000
$103,000.0000

CONTRACT CNR157
EXTENSION

$16,000.00
$18,000.00
$16,000.00
$16,000.00
$16,000.00

$3,000.00
$5,850.00
$3,000.00
$3,000.00
$3,000.00

$15,000.00
$22,800.00
$22,500.00
$15,060.00
$22,500.00

$31,400.00
$19,500.00
$35,000.00
$128,270.00
$103,000.00

PAGE

6



SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

Rogers Group, Inc.

Charles Deweese Construction, Inc

TOTAL CONTRACT
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.
Rogers Group, Inc.
Charles Deweese Construction, Inc

$1,974,970.50
$2,078,947.70
$2,344,502.50
$2,384,280.57
$2,477,109.87

$1,974,970.50
$2,078,947.70
$2,344,502.50
$2,384,280.57
$2,477,109.87
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

DAVIDSON COUNTY (Contract No. CNR167 Call 025)

NH/HSIP-6(124),19025-3230-94,19025-8230-14

THE RESURFACING ON U.S. 31E (S.R. 6) FROM GALLATIN PIKE (L.M. 16.49) TO S.R. 45 (OLD HICKORY BOULEVARD) (L.M. 18.57).
PROJECT LENGTH - 2.080 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 2.50%

TOTAL CONTRACT

Vulcan Construction Materials, LLC $1,429,855.25
Jones Bros. Contractors, LLC $1,558,802.40
Hoover, Inc. $1,657,540.25
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UNIT PRICE
ROADWAY CATEGORY
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D
141.000 TON
Vulcan Construction Materials, LLC $22.0000
Jones Bros. Contractors, LLC $35.0000
Hoover, Inc. $20.0000
307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2
500.000 TON
Vulcan Construction Materials, LLC $55.0000
Jones Bros. Contractors, LLC $67.3500
Hoover, Inc. $55.0000
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
46.000 TON
Vulcan Construction Materials, LLC $600.0000
Jones Bros. Contractors, LLC $513.6500
Hoover, Inc. $800.0000
411-03.10 ACS MIX(PG76-22) GRADING D
7,269.000 TON
Vulcan Construction Materials, LLC $75.0000
Jones Bros. Contractors, LLC $83.5000
Hoover, Inc. $90.0000
415-01.01 COLD PLANING BITUMINOUS PAVEMENT
7,200.000 TON
Vulcan Construction Materials, LLC $11.2500
Jones Bros. Contractors, LLC $17.2500
Hoover, Inc. $15.0000
611-01.21 REWORK MANHOLE
24.000 EACH
Vulcan Construction Materials, LLC $500.0000
Jones Bros. Contractors, LLC $500.0000
Hoover, Inc. $500.0000
611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN
41.000 EACH
Vulcan Construction Materials, LLC $500.0000
Jones Bros. Contractors, LLC $500.0000
Hoover, Inc. $500.0000
611-09.02 REWORK CATCHBASIN
14.000 EACH
Vulcan Construction Materials, LLC $1,100.0000
Jones Bros. Contractors, LLC $1,100.0000
Hoover, Inc. $1,100.0000

CONTRACT CNR167
EXTENSION

$3,102.00
$4,935.00
$2,820.00

$27,500.00
$33,675.00
$27,500.00

$27,600.00
$23,627.90
$36,800.00

$545,175.00
$606,961.50
$654,210.00

$81,000.00
$124,200.00
$108,000.00

$12,000.00
$12,000.00
$12,000.00

$20,500.00
$20,500.00
$20,500.00

$15,400.00
$15,400.00
$15,400.00
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705-02.10

705-06.20

706-01

712-01

712-04.01

712-05.01

712-06

712-08.03

GUARDRAIL TRANSITION 27IN TO 31IN

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

GUARDRAIL REMOVED

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

TRAFFIC CONTROL

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

WARNING LIGHTS (TYPE A)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

SIGNS (CONSTRUCTION)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

ARROW BOARD (TYPE C)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

3.000 EACH

3.000 EACH

225.000 L.F.

1.000LS

50.000 EACH

4.000 EACH

1,717.000 S.F.

2.000 EACH

UNIT PRICE

$240.0000
$240.0000
$240.0000

$2,425.0000
$2,425.0000
$2,425.0000

$1.0000
$1.0000
$1.0000

$29,200.0000
$21,542.7500
$90,000.0000

$5.0000
$35.0000
$5.0000

$5.0000
$30.0000
$5.0000

$9.2500
$6.0000
$5.7500

$680.0000
$3,000.0000
$800.0000

CONTRACT CNR167

EXTENSION

$720.00
$720.00
$720.00

$7,275.00
$7,275.00
$7,275.00

$225.00
$225.00
$225.00

$29,200.00
$21,542.75
$90,000.00

$250.00
$1,750.00
$250.00

$20.00
$120.00
$20.00

$15,882.25
$10,302.00
$9,872.75

$1,360.00
$6,000.00
$1,600.00
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716-01.21

716-01.22

716-01.23

716-02.03

716-02.04

716-02.05

716-02.06

716-02.09

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

PLASTIC PAVEMENT MARKING (CROSS-WALK)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

1,147.000 EACH

1,168.000 EACH

307.000 EACH

250.000 L.F.

100.000 S.Y.

1,800.000 L.F.

120.000 EACH

1,875.000 L.F.

UNIT PRICE

$28.0000
$30.0000
$30.0000

$28.0000
$30.0000
$30.0000

$28.0000
$30.0000
$30.0000

$6.0000
$6.0000
$8.0000

$20.0000
$23.2500
$23.0000

$12.0000
$11.5000
$12.0000

$150.0000
$137.5000
$135.0000

$30.0000
$24.2500
$24.0000

CONTRACT CNR167
EXTENSION

$32,116.00
$34,410.00
$34,410.00

$32,704.00
$35,040.00
$35,040.00

$8,596.00
$9,210.00
$9,210.00

$1,500.00
$1,500.00
$2,000.00

$2,000.00
$2,325.00
$2,300.00

$21,600.00
$20,700.00
$21,600.00

$18,000.00
$16,500.00
$16,200.00

$56,250.00
$45,468.75
$45,000.00
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716-03.01

716-03.03

716-03.07

716-03.09

716-03.10

716-03.11

716-04.01

716-04.04

PLASTIC WORD PAVEMENT MARKING (ONLY)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

PLASTIC WORD PAVEMENT MARKING (STOP)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

PLASTIC WORD PAVEMENT MARKING (SCHOOL XING)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

PLASTIC WORD PAVEMENT MARKING (BIKE XING)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

PLASTIC WORD PAVEMENT MARKING (LOOK FOR BIKES)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

10.000 EACH

3.000 EACH

4.000 EACH

2.000 EACH

3.000 EACH

4.000 EACH

15.000 EACH

800.000 L.F.

UNIT PRICE

$300.0000
$230.0000
$225.0000

$750.0000
$565.0000
$550.0000

$300.0000
$435.0000
$425.0000

$750.0000
$485.0000
$475.0000

$850.0000
$545.0000
$525.0000

$900.0000
$685.0000
$675.0000

$300.0000
$250.0000
$225.0000

$8.0000
$9.2500
$9.0000

CONTRACT CNR167
EXTENSION

$3,000.00
$2,300.00
$2,250.00

$2,250.00
$1,695.00
$1,650.00

$1,200.00
$1,740.00
$1,700.00

$1,500.00
$970.00
$950.00

$2,550.00
$1,635.00
$1,575.00

$3,600.00
$2,740.00
$2,700.00

$4,500.00
$3,750.00
$3,375.00

$6,400.00
$7,400.00
$7,200.00
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716-04.05

716-04.12

716-04.13

716-04.14

716-04.15

716-04.21

716-05.01

716-08.01

PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

PLASTIC PAVEMENT MARKING (YIELD LINE)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

GREEN TEXTURED BIKE LANE

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

PAINTED PAVEMENT MARKING (4" LINE)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

REMOVAL OF PAVEMENT MARKING (LINE)

2.000 EACH

40.000 S.F.

80.000 EACH

6.000 EACH

35.000 EACH

3,300.000S.Y.

12.000 L.M.

50,000.000 L.F.

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

UNIT PRICE

$150.0000
$150.0000
$145.0000

$20.0000
$12.7500
$12.5000

$400.0000
$345.0000
$325.0000

$350.0000
$199.5000
$195.0000

$400.0000
$372.5000
$365.0000

$75.0000
$76.5000
$75.0000

$1,000.0000
$845.0000
$825.0000

$0.1000
$0.5700
$0.5500

CONTRACT CNR167

EXTENSION

$300.00
$300.00
$290.00

$800.00
$510.00
$500.00

$32,000.00
$27,600.00
$26,000.00

$2,100.00
$1,197.00
$1,170.00

$14,000.00
$13,037.50
$12,775.00

$247,500.00
$252,450.00
$247,500.00

$12,000.00
$10,140.00
$9,900.00

$5,000.00
$28,500.00
$27,500.00
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716-08.03

716-08.05

716-12.01

716-12.02

716-12.04

716-12.05

716-13.03

716-13.05

REMOVAL OF PAVEMENT MARKING (CROSS-WALK)

1,000.000 L.F.

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

REMOVAL OF PAVEMENT MARKING (STOP LINE)

900.000 L.F.

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)

23.500 L.M.

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

3.100 L.M.

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)

4,900.000 L.F.

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

3,000.000 L.F.

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.
SPRAY THERMO PVMT MRKNG (60 mil) (8IN BARRIER LINE)

250.000 L.F.
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.
SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)

600.000 L.F.

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

UNIT PRICE

$0.1000
$6.3500
$6.2500

$8.0000
$5.9000
$5.7500

$3,000.0000
$3,675.0000
$3,675.0000

$4,800.0000
$4,950.0000
$4,950.0000

$2.0000
$1.6500
$1.6500

$3.0000
$1.8000
$1.7500

$2.0000
$1.1500
$1.1000

$2.0000
$1.3500
$1.3500

CONTRACT CNR167
EXTENSION

$100.00
$6,350.00
$6,250.00

$7,200.00
$5,310.00
$5,175.00

$70,500.00
$86,362.50
$86,362.50

$14,880.00
$15,345.00
$15,345.00

$9,800.00
$8,085.00
$8,085.00

$9,000.00
$5,400.00
$5,250.00

$500.00
$287.50
$275.00

$1,200.00
$810.00
$810.00
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717-01

MOBILIZATION

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

UNIT PRICE

1.000LS
$18,000.0000
$20,500.0000
$30,000.0000

CONTRACT CNR167
EXTENSION

$18,000.00
$20,500.00
$30,000.00
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SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

TOTAL CONTRACT
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

$1,429,855.25
$1,558,802.40
$1,657,540.25

$1,429,855.25
$1,558,802.40
$1,657,540.25
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

DAVIDSON COUNTY (Contract No. CNR179 Call 026)

STP-NH/HSIP-11(88),19030-3217-94,19030-8217-14

THE RESURFACING ON U.S. 31W (S.R. 11) FROM SOUTH OF S.R. 155 (BRILEY PARKWAY) (L.M. 17.42) TO NORTH OF S.R. 45 (OLD HICKORY
BOULEVARD) (L.M. 19.41).

PROJECT LENGTH - 1.990 MILES
COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 3.00%

TOTAL CONTRACT

Vulcan Construction Materials, LLC $713,214.50
Rogers Group, Inc. $744,642.29
Hoover, Inc. $818,741.00
Jones Bros. Contractors, LLC $843,519.50
Charles Deweese Construction, Inc $870,373.15
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ROADWAY CATEGORY

303-01

307-02.08

403-01

411-02.10

411-12.04

415-01.01

MINERAL AGGREGATE, TYPE A BASE, GRADING D

500.000 TON
Vulcan Construction Materials, LLC
Rogers Group, Inc.
Hoover, Inc.
Jones Bros. Contractors, LLC
Charles Deweese Construction, Inc

ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

500.000 TON
Vulcan Construction Materials, LLC
Rogers Group, Inc.
Hoover, Inc.
Jones Bros. Contractors, LLC
Charles Deweese Construction, Inc

BITUMINOUS MATERIAL FOR TACK COAT (TC)

37.000 TON
Vulcan Construction Materials, LLC
Rogers Group, Inc.
Hoover, Inc.
Jones Bros. Contractors, LLC
Charles Deweese Construction, Inc

ACS MIX(PG70-22) GRADING D

5,428.000 TON
Vulcan Construction Materials, LLC
Rogers Group, Inc.
Hoover, Inc.
Jones Bros. Contractors, LLC
Charles Deweese Construction, Inc

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

2.700 L.M.
Vulcan Construction Materials, LLC
Rogers Group, Inc.
Hoover, Inc.
Jones Bros. Contractors, LLC
Charles Deweese Construction, Inc

COLD PLANING BITUMINOUS PAVEMENT

5,376.000 TON
Vulcan Construction Materials, LLC
Rogers Group, Inc.
Hoover, Inc.
Jones Bros. Contractors, LLC
Charles Deweese Construction, Inc

UNIT PRICE

$22.0000
$18.2500
$20.0000
$22.0000
$23.8900

$60.0000
$68.0000
$55.0000
$73.0000
$65.4000

$625.0000
$753.0000
$900.0000
$525.0000
$1,011.9900

$73.0000
$69.9000
$85.0000
$84.7500
$91.3500

$925.0000
$927.0000
$950.0000
$925.0000
$4,000.0000

$14.0000
$19.1000
$15.0000
$18.7500
$15.4700

CONTRACT CNR179
EXTENSION

$11,000.00

$9,125.00
$10,000.00
$11,000.00
$11,945.00

$30,000.00
$34,000.00
$27,500.00
$36,500.00
$32,700.00

$23,125.00
$27,861.00
$33,300.00
$19,425.00
$37,443.63

$396,244.00
$379,417.20
$461,380.00
$460,023.00
$495,847.80

$2,497.50
$2,502.90
$2,565.00
$2,497.50
$10,800.00

$75,264.00
$102,681.60
$80,640.00
$100,800.00
$83,166.72
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712-01

712-04.01

712-05.01

712-06

716-01.21

716-01.22

TRAFFIC CONTROL

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Hoover, Inc.

Jones Bros. Contractors, LLC
Charles Deweese Construction, Inc

FLEXIBLE DRUMS (CHANNELIZING)

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Hoover, Inc.

Jones Bros. Contractors, LLC
Charles Deweese Construction, Inc

WARNING LIGHTS (TYPE A)

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Hoover, Inc.

Jones Bros. Contractors, LLC
Charles Deweese Construction, Inc

SIGNS (CONSTRUCTION)

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Hoover, Inc.

Jones Bros. Contractors, LLC
Charles Deweese Construction, Inc

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Hoover, Inc.

Jones Bros. Contractors, LLC
Charles Deweese Construction, Inc

Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Hoover, Inc.

Jones Bros. Contractors, LLC
Charles Deweese Construction, Inc

1.000LS

50.000 EACH

4.000 EACH

1,280.000 S.F.

280.000 EACH

280.000 EACH

UNIT PRICE

$17,650.0000
$19,995.0000
$45,000.0000
$46,000.0000
$12,976.0000

$5.0000
$2.0000
$2.0000
$35.0000
$27.0000

$5.0000
$2.0000
$2.0000
$25.0000
$28.0000

$9.2500
$5.9700
$5.8000
$6.0000
$7.1000

$30.0000
$30.0000
$30.0000
$30.0000
$30.0000

$30.0000
$30.0000
$30.0000
$30.0000
$30.0000

CONTRACT CNR179
EXTENSION

$17,650.00
$19,995.00
$45,000.00
$46,000.00
$12,976.00

$250.00
$100.00
$100.00
$1,750.00
$1,350.00

$20.00
$8.00
$8.00
$100.00
$112.00

$11,840.00
$7,641.60
$7,424.00
$7,680.00
$9,088.00

$8,400.00
$8,400.00
$8,400.00
$8,400.00
$8,400.00

$8,400.00
$8,400.00
$8,400.00
$8,400.00
$8,400.00
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716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

716-02.05

716-02.06

716-04.01

716-04.03

716-04.05

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Hoover, Inc.

Jones Bros. Contractors, LLC
Charles Deweese Construction, Inc

PLASTIC PAVEMENT MARKING (STOP LINE)

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Hoover, Inc.

Jones Bros. Contractors, LLC
Charles Deweese Construction, Inc

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Hoover, Inc.

Jones Bros. Contractors, LLC
Charles Deweese Construction, Inc

PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Hoover, Inc.

Jones Bros. Contractors, LLC
Charles Deweese Construction, Inc

PLASTIC PAVEMENT MARKING (4" DOTTED LINE)

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Hoover, Inc.

Jones Bros. Contractors, LLC
Charles Deweese Construction, Inc

PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Hoover, Inc.

Jones Bros. Contractors, LLC
Charles Deweese Construction, Inc

600.000S.Y.

252.000 L.F.

28.000 EACH

5.000 EACH

750.000 L.F.

18.000 EACH

UNIT PRICE

$12.0000
$12.0000
$12.0000
$20.0000
$12.0000

$12.0000
$12.0000
$12.0000
$12.0000
$12.0000

$150.0000
$150.0000
$150.0000
$150.0000
$150.0000

$250.0000
$250.0000
$250.0000
$250.0000
$250.0000

$2.0000
$2.0000
$2.0000
$2.0000
$2.0000

$150.0000
$150.0000
$150.0000
$150.0000
$150.0000

CONTRACT CNR179
EXTENSION

$7,200.00
$7,200.00
$7,200.00
$12,000.00
$7,200.00

$3,024.00
$3,024.00
$3,024.00
$3,024.00
$3,024.00

$4,200.00
$4,200.00
$4,200.00
$4,200.00
$4,200.00

$1,250.00
$1,250.00
$1,250.00
$1,250.00
$1,250.00

$1,500.00
$1,500.00
$1,500.00
$1,500.00
$1,500.00

$2,700.00
$2,700.00
$2,700.00
$2,700.00
$2,700.00
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716-05.01 PAINTED PAVEMENT MARKING (4" LINE)

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Hoover, Inc.

Jones Bros. Contractors, LLC
Charles Deweese Construction, Inc

716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Hoover, Inc.

Jones Bros. Contractors, LLC
Charles Deweese Construction, Inc

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Hoover, Inc.

Jones Bros. Contractors, LLC
Charles Deweese Construction, Inc

716-13.03 SPRAY THERMO PVMT MRKNG (60 mil) (8IN BARRIER LINE)

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Hoover, Inc.

Jones Bros. Contractors, LLC
Charles Deweese Construction, Inc

717-01 MOBILIZATION

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Hoover, Inc.

Jones Bros. Contractors, LLC
Charles Deweese Construction, Inc

730-14.02 SAW SLOT

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Hoover, Inc.

Jones Bros. Contractors, LLC
Charles Deweese Construction, Inc

10.000 L.M.

6.000 L.M.

4.000 L.M.

2,000.000 L.F.

1.000LS

8,900.000 L.F.

UNIT PRICE

$800.0000
$800.0000
$800.0000
$1,000.0000
$1,000.0000

$5,000.0000
$5,000.0000
$5,000.0000
$5,000.0000
$5,000.0000

$2,800.0000
$2,800.0000
$2,800.0000
$2,800.0000
$2,800.0000

$2.0000
$2.0000
$2.0000
$2.0000
$2.0000

$14,500.0000
$29,844.9900
$20,000.0000
$30,000.0000
$52,000.0000

$3.5000
$3.5500
$3.5000
$2.5000
$2.5000

CONTRACT CNR179
EXTENSION

$8,000.00
$8,000.00
$8,000.00
$10,000.00
$10,000.00

$30,000.00
$30,000.00
$30,000.00
$30,000.00
$30,000.00

$11,200.00
$11,200.00
$11,200.00
$11,200.00
$11,200.00

$4,000.00
$4,000.00
$4,000.00
$4,000.00
$4,000.00

$14,500.00
$29,844.99
$20,000.00
$30,000.00
$52,000.00

$31,150.00
$31,595.00
$31,150.00
$22,250.00
$22,250.00
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730-14.03 LOOP WIRE

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Hoover, Inc.

Jones Bros. Contractors, LLC
Charles Deweese Construction, Inc

19,600.000 L.F.

UNIT PRICE

$0.5000
$0.5100
$0.5000
$0.4500
$0.4500

CONTRACT CNR179
EXTENSION

$9,800.00
$9,996.00
$9,800.00
$8,820.00
$8,820.00
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SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Hoover, Inc.

Jones Bros. Contractors, LLC
Charles Deweese Construction, Inc

TOTAL CONTRACT
Vulcan Construction Materials, LLC
Rogers Group, Inc.
Hoover, Inc.
Jones Bros. Contractors, LLC
Charles Deweese Construction, Inc

$713,214.50
$744,642.29
$818,741.00
$843,519.50
$870,373.15

$713,214.50
$744,642.29
$818,741.00
$843,519.50
$870,373.15
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

DAVIDSON COUNTY (Contract No. CNR161 Call 027)

19047-4237-04
THE TUNNEL CLEANING OF THE THOMPSON LANE UNDERPASS ON S.R. 155.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2018

TOTAL CONTRACT

ETI Environmental, Inc. $62,099.00
Diamond Specialized, Inc. $66,100.00
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CONTRACT CNR161

UNIT PRICE EXTENSION
MAINTENANCE CATEGORY
712-01.56 MAINTENANCE OF TRAFFIC (THOMPSON LANE UNDERPASS)
12.000 EACH
ETI Environmental, Inc. $1,500.0000 $18,000.00
Diamond Specialized, Inc. $1,600.0000 $19,200.00
717-01 MOBILIZATION
1.000LS
ETI Environmental, Inc. $5,003.0000 $5,003.00
Diamond Specialized, Inc. $2,500.0000 $2,500.00
760-01.05 TUNNEL CLEANING (THOMPSON LANE TUNNELS)
12.000 EACH
ETI Environmental, Inc. $3,258.0000 $39,096.00
Diamond Specialized, Inc. $3,700.0000 $44,400.00
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SUB-TOTAL MAINTENANCE

ETI Environmental, Inc.

Diamond Specialized, Inc.

TOTAL CONTRACT
ETI Environmental, Inc.
Diamond Specialized, Inc.

$62,099.00
$66,100.00

$62,099.00
$66,100.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

DAVIDSON AND WILLIAMSON COUNTIES (Contract No. CNR166 Call 028)

HSIP-252(12),94027-3210-94,HSIP-I-40-4(84),19008-3193-94,PHSIP/NH-SIP-
251(17),19050-3202-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON 1-40 AND S.R. 251 IN DAVIDSON COUNTY AND ON S.R. 252 IN WILLIAMSON COUNTY.
PROJECT LENGTH - 8.180 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2017

DBE GOAL 4.50%

TOTAL CONTRACT
C & D Safety Company, LLC $310,286.15
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ROADWAY CATEGORY

202-03.01

604-01.01

604-01.02

604-04.20

702-01

702-01.01

705-04.09

705-04.21

705-06.01

705-06.20

706-01

711-04.21

REMOVAL OF ASPHALT PAVEMENT

C & D Safety Company, LLC

CLASS A CONCRETE (ROADWAY)

C & D Safety Company, LLC

STEEL BAR REINFORCEMENT (ROADWAY)

C & D Safety Company, LLC

PAINTING CONCRETE SURFACES

C & D Safety Company, LLC

CONCRETE CURB

C & D Safety Company, LLC

EXTRUDED MOUNTABLE CURB

C & D Safety Company, LLC

EARTH PAD FOR TYPE 38 GR END TREATMENT

C & D Safety Company, LLC

GUARDRAIL DELINEATION ENHANCEMENT

C & D Safety Company, LLC

W BEAM GR (TYPE 2) MASH TL3

C & D Safety Company, LLC

TANGENT ENERGY ABSORBING TERM MASH TL-3

C & D Safety Company, LLC

GUARDRAIL REMOVED

C & D Safety Company, LLC

CONCRETE BARRIER DELINEATION ENHANCEMENT

C & D Safety Company, LLC

111.000S.Y.

21.800C.Y.

16.000 LB.

160.000 S.F.

10.000 C.Y.

54.000 L.F.

2.000 EACH

10,650.000 L.F.

100.000 L.F.

4.000 EACH

100.000 L.F.

2,185.000 L.F.

UNIT PRICE

$75.0000

$300.0000

$200.0000

$15.0000

$450.0000

$11.5000

$1,120.0000

$2.4000

$19.2000

$2,385.0000

$1.0000

$4.0000

CONTRACT CNR166
EXTENSION

$8,325.00

$6,540.00

$3,200.00

$2,400.00

$4,500.00

$621.00

$2,240.00

$25,560.00

$1,920.00

$9,540.00

$100.00

$8,740.00

PAGE

2



712-01

713-02.14

713-02.20

713-02.21

713-02.22

713-11.01

713-11.02

713-11.05

713-11.21

713-13.02

713-13.03

713-15.36

TRAFFIC CONTROL

C & D Safety Company, LLC

FLEXIBLE DELINEATOR (WHITE)

C & D Safety Company, LLC

ROADSIDE OBSTACLE DELINEATION

C & D Safety Company, LLC

SIGN POST DELINEATION ENHANCEMENT

C & D Safety Company, LLC

BARRIER WALL DELINEATION ENHANCEMENT

C & D Safety Company, LLC

"U" SECTION STEEL POSTS

C & D Safety Company, LLC

PERFORATED/KNOCKOUT SQUARE TUBE POST

C & D Safety Company, LLC

SQUARE TUBE SIGN SUPPORT

C & D Safety Company, LLC

P POST SLIP BASE

C & D Safety Company, LLC

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

C & D Safety Company, LLC

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

C & D Safety Company, LLC

REMOVE SIGN, SUPPORT & FOOTING

C & D Safety Company, LLC

UNIT PRICE

1.000LS
$12,680.0000
6.000 EACH
$33.0000
500.000 S.F.
$12.5000
366.000 L.F.
$5.1500
250.000 L.F.
$4.0000
2,797.000 LB.
$3.6500
4,842.000 LB.
$3.4500
234.000 LB.
$4.1500
8.000 EACH
$360.0000
535.000 S.F.
$12.8000
1,298.000 S.F.
$13.3000
195.000 EACH
$10.0000

CONTRACT CNR166
EXTENSION

$12,680.00

$198.00

$6,250.00

$1,884.90

$1,000.00

$10,209.05

$16,704.90

$971.10

$2,880.00

$6,848.00

$17,263.40

$1,950.00
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713-30.09

716-01.21

716-01.22

716-01.23

716-01.40

716-02.04

716-02.05

716-02.06

716-02.08

716-02.09

716-03.02

716-03.03

BARRIER MOUNTED SIGN SUPPORT

5.000 EACH
C & D Safety Company, LLC
Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)
149.000 EACH
C & D Safety Company, LLC
Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)
105.000 EACH
C & D Safety Company, LLC
Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)
49.000 EACH

C & D Safety Company, LLC

REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER

427.000 EACH
C & D Safety Company, LLC
PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)
84.0008S.Y.
C & D Safety Company, LLC
PLASTIC PAVEMENT MARKING (STOP LINE)
498.000 L.F.
C & D Safety Company, LLC
PLASTIC PAVEMENT MARKING (TURN LANE ARROW)
22.000 EACH
C & D Safety Company, LLC
PLASTIC PAVEMENT MARKING (8" DOTTED LINE)
400.000 L.F.
C & D Safety Company, LLC
PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)
139.000 L.F.
C & D Safety Company, LLC
PLASTIC WORD PAVEMENT MARKING (RXR)
3.000 EACH
C & D Safety Company, LLC
PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)
1.000 EACH

C & D Safety Company, LLC

UNIT PRICE

$585.0000

$30.0000

$30.0000

$30.0000

$8.0000

$20.0000

$15.0000

$150.0000

$3.0000

$35.0000

$750.0000

$650.0000

CONTRACT CNR166
EXTENSION

$2,925.00

$4,470.00

$3,150.00

$1,470.00

$3,416.00

$1,680.00

$7,470.00

$3,300.00

$1,200.00

$4,865.00

$2,250.00

$650.00
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716-03.07

716-03.09

716-03.10

716-04.01

716-04.05

716-04.12

716-08.05

716-10.50

716-12.01

716-12.02

716-12.04

716-13.01

PLASTIC WORD PAVEMENT MARKING (STOP)

C & D Safety Company, LLC

PLASTIC WORD PAVEMENT MARKING ( )

C & D Safety Company, LLC

PLASTIC WORD PAVEMENT MARKING ( )

C & D Safety Company, LLC

PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

C & D Safety Company, LLC

PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

C & D Safety Company, LLC

PLASTIC PAVEMENT MARKING (YIELD LINE)

C & D Safety Company, LLC

REMOVAL OF PAVEMENT MARKING (STOP LINE)

C & D Safety Company, LLC

2.000 EACH

8.000 EACH

8.000 EACH

1.000 EACH

2.000 EACH

54.000 S.F.

14.000 L.F.

PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)

C & D Safety Company, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)

C & D Safety Company, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

C & D Safety Company, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)
182.000 L.F.

C & D Safety Company, LLC

SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

C & D Safety Company, LLC

16.000 EACH

4.851 L.M.

0.564 L.M.

25.200 L.M.

UNIT PRICE

$450.0000

$600.0000

$600.0000

$200.0000

$135.0000

$30.0000

$5.0000

$1,600.0000

$2,800.0000

$4,000.0000

$3.0000

$1,500.0000

CONTRACT CNR166
EXTENSION

$900.00

$4,800.00

$4,800.00

$200.00

$270.00

$1,620.00

$70.00

$25,600.00

$13,582.80

$2,256.00

$546.00

$37,800.00
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716-13.04

717-01

730-01

730-02.41

SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)

420.000 L.F.
C & D Safety Company, LLC
MOBILIZATION
1.000LS
C & D Safety Company, LLC
TRAFFIC SIGNALS
1.000LS

C & D Safety Company, LLC

SIGNAL HEAD MODIFICATION (BACKPLATE W/ REFLECTIVE BORDER)

16.000 EACH
C & D Safety Company, LLC

UNIT PRICE

$3.5000

$12,000.0000

$7,000.0000

$500.0000

CONTRACT CNR166
EXTENSION

$1,470.00

$12,000.00

$7,000.00

$8,000.00

PAGE
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SUB-TOTAL ROADWAY

C & D Safety Company, LLC $310,286.15

TOTAL CONTRACT
C & D Safety Company, LLC $310,286.15
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

DYER COUNTY (Contract No. CNR175 Call 029)

23004-4247-04,HSIP-3(144),23004-3247-94,STP/HSIP-77(44),23010-3213-
94,23010-8213-14

THE RESURFACING ON U.S. 51 (S.R. 3) FROM S.R. 3/S.R. 211 OVERHEAD TO THE S.R. 77 RAMP AND ON S.R. 77 FROM WEST OF U.S. 51
(S.R. 3) TO THE GIBSON COUNTY LINE.

PROJECT LENGTH - 12.960 MILES
COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2017

DBE GOAL 2.50%

TOTAL CONTRACT
Ford Construction Company $5,524,011.37

PAGE 1



CONTRACT CNR175

UNIT PRICE EXTENSION
ROADWAY CATEGORY
202-03.01 REMOVAL OF ASPHALT PAVEMENT
306.000 S.Y.
Ford Construction Company $45.0000 $13,770.00
203-06 WATER
48.000 M.G.
Ford Construction Company $1.0000 $48.00
208-01.02 SHOULDER PREPARATION
14.180 L.M.
Ford Construction Company $2,200.0000 $31,196.00
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)
6,329.000 TON
Ford Construction Company $21.0000 $132,909.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A
142.000 TON
Ford Construction Company $158.0000 $22,436.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2
1,880.000 TON
Ford Construction Company $101.0000 $189,880.00
403-01  BITUMINOUS MATERIAL FOR TACK COAT (TC)
237.000 TON
Ford Construction Company $705.0000 $167,085.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER
6,663.000 TON
Ford Construction Company $91.0000 $606,333.00
411-02.10 ACS MIX(PG70-22) GRADING D
10,162.000 TON
Ford Construction Company $93.0000 $945,066.00
411-03.10 ACS MIX(PG76-22) GRADING D
19,432.000 TON
Ford Construction Company $94.0000 $1,826,608.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)
26.176 L.M.
Ford Construction Company $600.0000 $15,705.60
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)
14.180 L.M.
Ford Construction Company $600.0000 $8,508.00
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415-01.02

502-08.03

607-39.02

607-39.03

705-04.09

705-06.20

712-01

712-04.02

712-05.01

712-06

712-08.03

713-16.09

COLD PLANING BITUMINOUS PAVEMENT

Ford Construction Company

SEALING SHOULDER JOINTS

Ford Construction Company

18" PIPE CULVERT (SIDE DRAIN)

Ford Construction Company

24" PIPE CULVERT (SIDE DRAIN)

Ford Construction Company

EARTH PAD FOR TYPE 38 GR END TREATMENT

Ford Construction Company

TANGENT ENERGY ABSORBING TERM MASH TL-3

Ford Construction Company

TRAFFIC CONTROL

Ford Construction Company

FLEXIBLE DRUMS (CHANNELIZATION)

Ford Construction Company

WARNING LIGHTS (TYPE A)

Ford Construction Company

SIGNS (CONSTRUCTION)

Ford Construction Company

ARROW BOARD (TYPE C)

Ford Construction Company

RAILROAD ADVANCE WARNING SIGN AND SUPPORT

Ford Construction Company

UNIT PRICE
506,102.000 S.Y.
$1.5000
31,284.000 L.F.
$1.1800
372.000 L.F.
$49.0000
30.000 L.F.
$55.0000
9.000 EACH
$1,000.0000
9.000 EACH
$2,800.0000
1.000LS
$62,000.0000
850.000 EACH
$17.0000
25.000 EACH
$2.0000
4,592.000 S.F.
$8.0000
4.000 EACH
$630.0000
1.000 EACH
$285.0000

CONTRACT CNR175
EXTENSION

$759,153.00

$36,915.12

$18,228.00

$1,650.00

$9,000.00

$25,200.00

$62,000.00

$14,450.00

$50.00

$36,736.00

$2,520.00

$285.00
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713-16.20

716-01.21

716-01.23

716-01.30

716-02.04

716-02.05

716-02.06

716-03.02

716-03.03

716-05.01

716-05.20

716-12.02

SIGNS (R-15-1 Grade Crossing Crossbuck)

Ford Construction Company

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

Ford Construction Company

Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)

Ford Construction Company

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Ford Construction Company

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Ford Construction Company

PLASTIC PAVEMENT MARKING (STOP LINE)

Ford Construction Company

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Ford Construction Company

PLASTIC WORD PAVEMENT MARKING (RXR)

Ford Construction Company

PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

Ford Construction Company

PAINTED PAVEMENT MARKING (4" LINE)

Ford Construction Company

PAINTED PAVEMENT MARKING (6" LINE)

Ford Construction Company

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Ford Construction Company

1.000 EACH

518.000 EACH

1,121.000 EACH

1,121.000 EACH

1,066.000S.Y.

660.000 L.F.

6.000 EACH

2.000 EACH

8.000 EACH

26.487 L.M.

29.565 L.M.

43.125 L.M.

UNIT PRICE

$315.0000

$34.0000

$34.0000

$15.0000

$21.0000

$16.0000

$210.0000

$630.0000

$525.0000

$1,310.0000

$1,575.0000

$5,700.0000

CONTRACT CNR175
EXTENSION

$315.00

$17,612.00

$38,114.00

$16,815.00

$22,386.00

$10,560.00

$1,260.00

$1,260.00

$4,200.00

$34,697.97

$46,564.88

$245,812.50
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716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

717-01

Ford Construction Company

Ford Construction Company

MOBILIZATION

Ford Construction Company

2,002.000 L.F.

14.180 L.M.

1.000LS

CONTRACT CNR175

UNIT PRICE EXTENSION
$3.1500 $6,306.30
$3,200.0000 $45,376.00
$107,000.0000 $107,000.00
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SUB-TOTAL ROADWAY

Ford Construction Company

TOTAL CONTRACT
Ford Construction Company

$5,524,011.37

$5,524,011.37
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

FAYETTE COUNTY (Contract No. CNR188 Call 030)

STP/HSIP-222(10),24021-3208-94,24021-8208-14

THE RESURFACING ON S.R. 222 FROM S.R. 59 (L.M. 0.00) TO HEBRON DRIVE (L.M. 7.48).
PROJECT LENGTH - 7.480 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 3.00%

TOTAL CONTRACT
Standard Construction Company, Inc. $910,527.50
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1



ROADWAY CATEGORY

202-03.01

203-06

303-02

307-01.01

307-01.10

403-01

411-12.04

415-01.01

705-04.09

705-06.20

712-01

712-06

REMOVAL OF ASPHALT PAVEMENT

523.000 S.Y.
Standard Construction Company, Inc.

WATER

18.000 M.G.
Standard Construction Company, Inc.

MINERAL AGGREGATE, TYPE B BASE, GRADING (SEE PLANS)

2,334.000 TON
Standard Construction Company, Inc.

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

241.000 TON
Standard Construction Company, Inc.

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C-W

6,363.000 TON
Standard Construction Company, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

31.000 TON
Standard Construction Company, Inc.
SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)
11.980 L.M.
Standard Construction Company, Inc.
COLD PLANING BITUMINOUS PAVEMENT
126.000 TON
Standard Construction Company, Inc.
EARTH PAD FOR TYPE 38 GR END TREATMENT
4.000 EACH
Standard Construction Company, Inc.
TANGENT ENERGY ABSORBING TERM MASH TL-3
4.000 EACH
Standard Construction Company, Inc.
TRAFFIC CONTROL
1.000LS
Standard Construction Company, Inc.
SIGNS (CONSTRUCTION)
1,368.000 S.F.

Standard Construction Company, Inc.

UNIT PRICE

$42.0000

$15.0000

$31.1000

$115.0000

$86.2500

$950.0000

$540.0000

$88.0000

$1,025.0000

$2,775.0000

$14,750.0000

$6.2000

CONTRACT CNR188
EXTENSION

$21,966.00

$270.00

$72,587.40

$27,715.00

$548,808.75

$29,450.00

$6,469.20

$11,088.00

$4,100.00

$11,100.00

$14,750.00

$8,481.60
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716-01.21

716-02.05

716-03.03

716-05.01

716-05.05

716-12.02

716-13.01

717-01

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

Standard Construction Company, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Standard Construction Company, Inc.

PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

Standard Construction Company, Inc.

PAINTED PAVEMENT MARKING (4" LINE)

Standard Construction Company, Inc.

PAINTED PAVEMENT MARKING (STOP LINE)

Standard Construction Company, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Standard Construction Company, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

Standard Construction Company, Inc.

MOBILIZATION

Standard Construction Company, Inc.

500.000 EACH

127.000 L.F.

1.000 EACH

0.458 L.M.

40.000 L.F.

11.272 L.M.

14.960 L.M.

1.000LS

UNIT PRICE

$35.7000

$15.7500

$630.0000

$7,350.0000

$10.5000

$5,775.0000

$3,020.0000

$19,200.0000

CONTRACT CNR188
EXTENSION

$17,850.00

$2,000.25

$630.00

$3,366.30

$420.00

$65,095.80

$45,179.20

$19,200.00
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SUB-TOTAL ROADWAY

Standard Construction Company, Inc. $910,527.50

TOTAL CONTRACT
Standard Construction Company, Inc. $910,527.50
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

FENTRESS COUNTY (Contract No. CNR144 Call 031)

HSIP-28(56),25043-3210-94

THE CONSTRUCTION OF AN ACCELERATION LANE ON S.R. 28 (L.M. 21.00) AND SAFETY IMPROVEMENTS FROM NEAR THE JAMESTOWN
CITY LIMITS (L.M. 20.78) TO THE PICKETT COUNTY LINE (L.M. 33.58).

PROJECT LENGTH - 12.580 MILES
COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 3.50%

No Valid Bids
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

FENTRESS COUNTY (Contract No. CNR213 Call 032)

STP/HSIP-154(6),25006-3222-94,25006-8222-14,STP/HSIP-52(83),25003-3227-
94,25003-8227-14

THE RESURFACING ON S.R. 52 FROM WEST OF S.R. 154 TO EAST OF THE BRIDGE OVER S.R. 28 AND ON S.R. 154 FROM S.R. 52 TO NORTH
MAIN STREET.

PROJECT LENGTH - 3.980 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 3.00%

TOTAL CONTRACT
Rogers Group, Inc. $819,768.39
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ROADWAY CATEGORY

303-01

403-01

403-02.01

411-01.10

411-12.04

415-01.02

611-04.40

611-09.01

701-02.01

712-01

712-04.02

712-06

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Rogers Group, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Rogers Group, Inc.

TRACKLESS TACK COAT

Rogers Group, Inc.

ACS MIX(PG64-22) GRADING D

Rogers Group, Inc.

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

Rogers Group, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Rogers Group, Inc.

ADJUSTMENT OF EXISTING BRIDGE DRAIN

Rogers Group, Inc.

ADJUSTMENT OF EXISTING CATCHBASIN

Rogers Group, Inc.

CONCRETE CURB RAMP (RETROFIT)

Rogers Group, Inc.

TRAFFIC CONTROL

Rogers Group, Inc.

FLEXIBLE DRUMS (CHANNELIZATION)

Rogers Group, Inc.

SIGNS (CONSTRUCTION)

Rogers Group, Inc.

UNIT PRICE
900.000 TON
$36.1000
10.000 TON
$435.0000
23.000 TON
$698.5000
4,859.000 TON
$96.6500
2.200 L.M.
$1,200.0000
70,037.000S.Y.
$1.3800
1.000 EACH
$519.5000
26.000 EACH
$249.4000
600.000 S.F.
$26.1000
1.000LS
$35,586.2000
50.000 EACH
$38.3000
977.000 S.F.
$8.4000

CONTRACT CNR213

EXTENSION

$32,490.00

$4,350.00

$16,065.50

$469,622.35

$2,640.00

$96,651.06

$519.50

$6,484.40

$15,660.00

$35,586.20

$1,915.00

$8,206.80
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CONTRACT CNR213

UNIT PRICE EXTENSION
713-16.01 CHANGEABLE MESSAGE SIGN UNIT
3.000 EACH
Rogers Group, Inc. $3,910.0000 $11,730.00
716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)
264.000 EACH
Rogers Group, Inc. $25.8800 $6,832.32
716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)
50.000 EACH
Rogers Group, Inc. $25.8800 $1,294.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)
200.000 L.F.
Rogers Group, Inc. $10.7900 $2,158.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)
230.000S.Y.
Rogers Group, Inc. $18.3300 $4,215.90
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)
614.000 L.F.
Rogers Group, Inc. $9.7100 $5,961.94
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)
9.000 EACH
Rogers Group, Inc. $161.7800 $1,456.02
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)
16.000 L.M.
Rogers Group, Inc. $523.0700 $8,369.12
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)
16.000 L.M.
Rogers Group, Inc. $2,103.0800 $33,649.28
717-01 MOBILIZATION
1.000LS
Rogers Group, Inc. $49,981.0000 $49,981.00
730-14.02 SAW SLOT
400.000 L.F.
Rogers Group, Inc. $4.2000 $1,680.00
730-14.03 LOOP WIRE
2,500.000 L.F.
Rogers Group, Inc. $0.9000 $2,250.00
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SUB-TOTAL ROADWAY

Rogers Group, Inc. $819,768.39

TOTAL CONTRACT
Rogers Group, Inc. $819,768.39
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

FRANKLIN COUNTY (Contract No. CNR214 Call 033)

STP/HSIP-50(60),26005-3227-94,26005-8227-14

THE RESURFACING ON S.R. 50 FROM NEAR DRY CREEK BRIDGE (L.M. 10.26) TO S.R. 130 (L.M. 12.00).
PROJECT LENGTH - 1.740 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 4.50%

TOTAL CONTRACT

Tinsley Asphalt, LLC $406,222.00
Wright Paving Contractors, Inc. $424,093.75
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ROADWAY CATEGORY

303-01

403-01

411-01.10

411-12.04

415-01.01

701-02.01

705-06.01

705-06.20

706-01

706-05

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Tinsley Asphalt, LLC
Wright Paving Contractors, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Tinsley Asphalt, LLC
Wright Paving Contractors, Inc.

ACS MIX(PG64-22) GRADING D

Tinsley Asphalt, LLC
Wright Paving Contractors, Inc.

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

Tinsley Asphalt, LLC
Wright Paving Contractors, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Tinsley Asphalt, LLC
Wright Paving Contractors, Inc.

CONCRETE CURB RAMP (RETROFIT)

Tinsley Asphalt, LLC
Wright Paving Contractors, Inc.

W BEAM GR (TYPE 2) MASH TL3

Tinsley Asphalt, LLC
Wright Paving Contractors, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

Tinsley Asphalt, LLC
Wright Paving Contractors, Inc.

GUARDRAIL REMOVED

Tinsley Asphalt, LLC
Wright Paving Contractors, Inc.

GUARDRAIL ADJUSTMENT

Tinsley Asphalt, LLC
Wright Paving Contractors, Inc.

UNIT PRICE

405.000 TON
$32.6500
$32.5000

14.000 TON
$650.0000
$750.0000

2,150.000 TON
$91.7500
$102.0000

5.500 L.M.
$2,500.0000
$554.9600

1,636.000 TON
$21.5000
$10.3300

480.000 S.F.
$25.0000
$20.2900

1,500.000 L.F.
$25.4300
$18.7000

3.000 EACH

$3,500.0000
$2,585.0000

1,684.000 L.F.
$2.0000
$1.7600

175.000 L.F.
$5.0000
$2.4700

CONTRACT CNR214
EXTENSION

$13,223.25
$13,162.50

$9,100.00
$10,500.00

$197,262.50
$219,300.00

$13,750.00
$3,052.28

$35,174.00
$16,899.88

$12,000.00
$9,739.20

$38,145.00
$28,050.00

$10,500.00
$7,755.00

$3,368.00
$2,963.84

$875.00
$432.25
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712-01

712-04.02

712-05.01

712-06

713-16.01

716-01.21

716-02.05

716-05.01

716-10.30

716-13.01

TRAFFIC CONTROL

Tinsley Asphalt, LLC
Wright Paving Contractors, Inc.

FLEXIBLE DRUMS (CHANNELIZATION)

Tinsley Asphalt, LLC
Wright Paving Contractors, Inc.

WARNING LIGHTS (TYPE A)

Tinsley Asphalt, LLC
Wright Paving Contractors, Inc.

SIGNS (CONSTRUCTION)

Tinsley Asphalt, LLC
Wright Paving Contractors, Inc.

CHANGEABLE MESSAGE SIGN UNIT

Tinsley Asphalt, LLC
Wright Paving Contractors, Inc.

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

Tinsley Asphalt, LLC
Wright Paving Contractors, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Tinsley Asphalt, LLC
Wright Paving Contractors, Inc.

PAINTED PAVEMENT MARKING (4" LINE)

Tinsley Asphalt, LLC
Wright Paving Contractors, Inc.

TRUNCATED DOME DETECTABLE WARNING MAT

Tinsley Asphalt, LLC
Wright Paving Contractors, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

Tinsley Asphalt, LLC
Wright Paving Contractors, Inc.

1.000LS

6.000 EACH

6.000 EACH

414.000 S.F.

2.000 EACH

115.000 EACH

164.000 L.F.

5.800 L.M.

6.000 S.F.

5.800 L.M.

UNIT PRICE

$19,625.0000
$25,000.0000

$25.0000
$25.0000

$25.0000
$45.0000

$6.5000
$12.0000

$5,000.0000
$15,000.0000

$55.0000
$33.0000

$16.7500
$13.2000

$551.2500
$1,045.0000

$50.0000
$55.0000

$2,205.0000
$2,500.0000

CONTRACT CNR214
EXTENSION

$19,625.00
$25,000.00

$150.00
$150.00

$150.00
$270.00

$2,691.00
$4,968.00

$10,000.00
$30,000.00

$6,325.00
$3,795.00

$2,747.00
$2,164.80

$3,197.25
$6,061.00

$300.00
$330.00

$12,789.00
$14,500.00

PAGE

3



CONTRACT CNR214

UNIT PRICE EXTENSION
717-01 MOBILIZATION
1.000LS
Tinsley Asphalt, LLC $14,850.0000 $14,850.00
Wright Paving Contractors, Inc. $25,000.0000 $25,000.00
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SUB-TOTAL ROADWAY

Tinsley Asphalt, LLC $406,222.00
Wright Paving Contractors, Inc. $424,093.75

TOTAL CONTRACT
Tinsley Asphalt, LLC $406,222.00
Wright Paving Contractors, Inc. $424,093.75
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

FRANKLIN COUNTY (Contract No. CNR219 Call 034)

26952-3511-04
THE GRADING, DRAINAGE AND PAVING ON A S.1.A. ROUTE SERVING NISSAN NORTH AMERICA IN DECHERD.
PROJECT LENGTH - 0.780 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2018

TOTAL CONTRACT

Dement Construction Company, LLC $3,117,879.39
Talley Construction Company, Inc. $3,581,797.27
Civil Constructors, LLC $3,655,228.07
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ROADWAY CATEGORY

105-01

201-01

202-03.01

203-01

203-02.01

203-03

203-04

203-05

CONSTRUCTION STAKES, LINES AND GRADES

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

CLEARING AND GRUBBING

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

REMOVAL OF ASPHALT PAVEMENT

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

BORROW EXCAVATION (GRADED SOLID ROCK)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

BORROW EXCAVATION (UNCLASSIFIED)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

PLACING AND SPREADING TOPSOIL

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

UNDERCUTTING

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

1.000LS

1.000LS

3,269.000 S.Y.

10,571.000 C.Y.

45,457.000 TON

5,455.000 C.Y.

1,200.000 C.Y.

14,760.000 C.Y.

UNIT PRICE

$20,000.0000
$68,211.6100
$24,047.0000

$60,000.0000
$38,324.4300
$34,535.0000

$5.0000
$2.1700
$7.5000

$6.7200
$5.8300
$12.5000

$15.5000
$16.8700
$21.5000

$6.0000
$15.1800
$22.7500

$8.6000
$4.8800
$10.4000

$13.0000
$9.6700
$15.4700

CONTRACT CNR219

EXTENSION

$20,000.00
$68,211.61
$24,047.00

$60,000.00
$38,324.43
$34,535.00

$16,345.00
$7,093.73
$24,517.50

$71,037.12
$61,628.93
$132,137.50

$704,583.50
$766,859.59
$977,325.50

$32,730.00
$82,806.90
$124,101.25

$10,320.00
$5,856.00
$12,480.00

$191,880.00
$142,729.20
$228,337.20
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203-06

209-02.04

209-05

209-08.03

209-08.07

209-08.08

209-09.01

209-20.03

WATER

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

10" TEMPORARY SLOPE DRAIN

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

SEDIMENT REMOVAL

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

TEMPORARY SILT FENCE (WITHOUT BACKING)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

ROCK CHECK DAM PER

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

ENHANCED ROCK CHECK DAM

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

SANDBAGS

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

POLYETHYLENE SHEETING (6 MIL. MINIMUM)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

UNIT PRICE

160.000 M.G.
$5.0000
$10.0700
$11.1900

50.000 L.F.
$25.0000
$11.6600
$19.3800

300.000 C.Y.
$10.0000
$20.6900
$15.7200

4,550.000 L.F.
$1.5000
$1.9400
$1.8300

33.000 EACH
$275.0000
$529.3400
$260.0000

20.000 EACH
$350.0000
$537.8300
$370.0000

40.000 BAG
$5.0000
$29.3400
$27.6800

354.000S.Y.
$3.0000
$2.8600
$2.6900

CONTRACT CNR219
EXTENSION

$800.00
$1,611.20
$1,790.40

$1,250.00
$583.00
$969.00

$3,000.00
$6,207.00
$4,716.00

$6,825.00
$8,827.00
$8,326.50

$9,075.00
$17,468.22
$8,580.00

$7,000.00
$10,756.60
$7,400.00

$200.00
$1,173.60
$1,107.20

$1,062.00
$1,012.44
$952.26
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303-01

303-10.01

307-01.01

307-01.08

402-01

402-02

403-01

411-01.10

MINERAL AGGREGATE, TYPE A BASE, GRADING D

17,465.000 TON
Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC
MINERAL AGGREGATE (SIZE 57)
274.000 TON

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

3,888.000 TON
Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

2,588.000 TON

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

BITUMINOUS MATERIAL FOR PRIME COAT (PC)
33.000 TON

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

AGGREGATE FOR COVER MATERIAL (PC)

135.000 TON
Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

BITUMINOUS MATERIAL FOR TACK COAT (TC)
14.000 TON

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

ACS MIX(PG64-22) GRADING D

1,594.000 TON
Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

UNIT PRICE

$23.7500
$25.1800
$25.3500

$30.0000
$33.2100
$38.9400

$92.4300
$97.9800
$92.4500

$97.2100
$103.0400
$97.2500

$554.0000
$587.2400
$554.0000

$45.0000
$47.7000
$45.0000

$554.0000
$587.2400
$554.0000

$106.5000
$112.8900
$106.5000

CONTRACT CNR219

EXTENSION

$414,793.75
$439,768.70
$442,737.75

$8,220.00
$9,099.54
$10,669.56

$359,367.84
$380,946.24
$359,445.60

$251,579.48
$266,667.52
$251,683.00

$18,282.00
$19,378.92
$18,282.00

$6,075.00
$6,439.50
$6,075.00

$7,756.00
$8,221.36
$7,756.00

$169,761.00
$179,946.66
$169,761.00
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415-01.02

607-03.30

607-05.30

607-06.30

607-08.30

607-09.30

607-39.02

611-02.10

COLD PLANING BITUMINOUS PAVEMENT

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

18" PIPE CULVERT

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

24" PIPE CULVERT

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

30" PIPE CULVERT

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

42" PIPE CULVERT

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

48" PIPE CULVERT

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

18" PIPE CULVERT (SIDE DRAIN)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

JUNCTION BOX, TYPE 1

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

UNIT PRICE

4,840.000S.Y.
$8.7500
$9.2800
$2.1700

71.000 L.F.
$45.0000
$62.3900
$44.0000

43.000 L.F.
$55.0000
$161.7000
$62.5500

156.000 L.F.
$78.0000
$106.8800
$77.1500

119.000 L.F.
$120.0000
$132.2100
$112.2500

114.000 L.F.
$170.0000
$212.8900
$153.0000

73.000 L.F.
$20.0000
$59.9600
$39.0000

2.000 EACH
$1,500.0000
$5,451.6400
$2,000.0000

CONTRACT CNR219
EXTENSION

$42,350.00
$44,915.20
$10,502.80

$3,195.00
$4,429.69
$3,124.00

$2,365.00
$6,953.10
$2,689.65

$12,168.00
$16,673.28
$12,035.40

$14,280.00
$15,732.99
$13,357.75

$19,380.00
$24,269.46
$17,442.00

$1,460.00
$4,377.08
$2,847.00

$3,000.00
$10,903.28
$4,000.00
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CONTRACT CNR219

UNIT PRICE EXTENSION
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)
31.000C.Y.
Dement Construction Company, LLC $700.0000 $21,700.00
Talley Construction Company, Inc. $1,118.7100 $34,680.01
Civil Constructors, LLC $700.0000 $21,700.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)
2,679.000LB.
Dement Construction Company, LLC $1.4000 $3,750.60
Talley Construction Company, Inc. $2.1200 $5,679.48
Civil Constructors, LLC $1.4000 $3,750.60
611-07.03 STRUCTURAL STEEL (PIPE ENDWALLS)
1,228.000 LB.
Dement Construction Company, LLC $3.5500 $4,359.40
Talley Construction Company, Inc. $9.0300 $11,088.84
Civil Constructors, LLC $3.5500 $4,359.40
621-03.02 18" TEMPORARY DRAINAGE PIPE
675.000 L.F.
Dement Construction Company, LLC $25.0000 $16,875.00
Talley Construction Company, Inc. $26.7800 $18,076.50
Civil Constructors, LLC $25.1500 $16,976.25
705-02.02 SINGLE GUARDRAIL (TYPE 2)
450.000 L.F.
Dement Construction Company, LLC $19.5000 $8,775.00
Talley Construction Company, Inc. $19.3500 $8,707.50
Civil Constructors, LLC $18.2000 $8,190.00
705-04.04 GUARDRAIL TERMINAL (TYPE 21)
4.000 EACH
Dement Construction Company, LLC $2,250.0000 $9,000.00
Talley Construction Company, Inc. $1,934.5000 $7,738.00
Civil Constructors, LLC $2,090.0000 $8,360.00
707-01.11 CHAIN LINK FENCE (6 FOOT)
50.000 L.F.
Dement Construction Company, LLC $12.0000 $600.00
Talley Construction Company, Inc. $26.5000 $1,325.00
Civil Constructors, LLC $25.0000 $1,250.00
707-01.22 TEMP GATE - CHAIN LINK FENCE-6FT (DESCRIPTION)
1.000 EACH
Dement Construction Company, LLC $500.0000 $500.00
Talley Construction Company, Inc. $1,484.0000 $1,484.00
Civil Constructors, LLC $1,500.0000 $1,500.00
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707-06.05

709-05.05

709-05.06

710-13.03

712-01

712-02.02

712-04.01

712-05.01

REMOVAL OF FENCE (CHAIN LINK)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

MACHINED RIP-RAP (CLASS A-3)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

MACHINED RIP-RAP (CLASS A-1)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

FILTER CLOTH

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

TRAFFIC CONTROL

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

INTERCONNECTED PORTABLE BARRIER RAIL

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

FLEXIBLE DRUMS (CHANNELIZING)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

WARNING LIGHTS (TYPE A)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

1.000LS

282.000 TON

1,786.000 TON

1,100.000S.Y.

1.000LS

100.000 L.F.

30.000 EACH

20.000 EACH

UNIT PRICE

$2,500.0000
$795.0000
$2,300.0000

$32.0000
$39.0400
$62.0000

$32.0000
$33.6400
$33.2500

$5.0000
$2.4300
$2.9400

$80,050.0000
$85,152.8300
$84,000.0000

$35.0000
$80.0500
$52.7000

$32.0000
$33.9200
$32.0000

$34.0000
$36.0400
$34.0000

CONTRACT CNR219
EXTENSION

$2,500.00
$795.00
$2,300.00

$9,024.00
$11,009.28
$17,484.00

$57,152.00
$60,081.04
$59,384.50

$5,500.00
$2,673.00
$3,234.00

$80,050.00
$85,152.83
$84,000.00

$3,500.00
$8,005.00
$5,270.00

$960.00
$1,017.60
$960.00

$680.00
$720.80
$680.00
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712-05.03

712-06

712-07.03

712-08.03

712-09.01

712-09.03

712-09.04

712-09.05

WARNING LIGHTS (TYPE C)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

SIGNS (CONSTRUCTION)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

TEMPORARY BARRICADES (TYPE Ill)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

ARROW BOARD (TYPE C)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

REMOVABLE PAVEMENT MARKING LINE

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

REMOVABLE PAVEMENT MARKING(CHANNELIZING STRIPING)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

REMOVABLE PAVEMENT MARKING (STOP LINE)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

REMOVABLE PAVEMENT MARKING (ARROW)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

16.000 EACH

482.000 S.F.

220.000 L.F.

6.000 EACH

1,300.000 L.F.

9.000S.Y.

44.000 L.F.

2.000 EACH

UNIT PRICE

$34.0000
$36.0400
$34.0000

$7.0000
$7.4200
$7.0000

$12.5000
$13.2500
$12.5000

$900.0000
$954.0000
$900.0000

$2.7500
$2.9200
$2.7500

$68.0000
$72.0800
$68.0000

$15.0000
$15.9000
$15.0000

$225.0000
$238.5000
$225.0000

CONTRACT CNR219
EXTENSION

$544.00
$576.64
$544.00

$3,374.00
$3,576.44
$3,374.00

$2,750.00
$2,915.00
$2,750.00

$5,400.00
$5,724.00
$5,400.00

$3,575.00
$3,796.00
$3,575.00

$612.00
$648.72
$612.00

$660.00
$699.60
$660.00

$450.00
$477.00
$450.00
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CONTRACT CNR219

UNIT PRICE EXTENSION
713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK
51.000 S.F.
Dement Construction Company, LLC $22.0000 $1,122.00
Talley Construction Company, Inc. $39.9000 $2,034.90
Civil Constructors, LLC $38.0000 $1,938.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS
1.000 LS
Dement Construction Company, LLC $500.0000 $500.00
Talley Construction Company, Inc. $742.0000 $742.00
Civil Constructors, LLC $300.0000 $300.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT
6.000 EACH
Dement Construction Company, LLC $5,850.0000 $35,100.00
Talley Construction Company, Inc. $6,201.0000 $37,206.00
Civil Constructors, LLC $5,850.0000 $35,100.00
713-16.20 SIGNS (R1-1 w/ 1-P8 SUPPORT)
2.000 EACH
Dement Construction Company, LLC $215.0000 $430.00
Talley Construction Company, Inc. $185.5000 $371.00
Civil Constructors, LLC $175.0000 $350.00
713-16.21 SIGNS (R2-1 w/ 1-P8 SUPPORT)
4.000 EACH
Dement Construction Company, LLC $200.0000 $800.00
Talley Construction Company, Inc. $174.9000 $699.60
Civil Constructors, LLC $165.0000 $660.00
713-16.22 SIGNS (W14-1 w/ 1-P8 SUPPORT)
2.000 EACH
Dement Construction Company, LLC $225.0000 $450.00
Talley Construction Company, Inc. $212.0000 $424.00
Civil Constructors, LLC $200.0000 $400.00
713-16.23 SIGNS (W3-3 w/ 1-P8 SUPPORT)
1.000 EACH
Dement Construction Company, LLC $225.0000 $225.00
Talley Construction Company, Inc. $212.0000 $212.00
Civil Constructors, LLC $225.0000 $225.00
713-16.24 SIGNS (R3-7 w/ 1-P8 SUPPORT)
2.000 EACH
Dement Construction Company, LLC $225.0000 $450.00
Talley Construction Company, Inc. $185.5000 $371.00
Civil Constructors, LLC $175.0000 $350.00

PAGE



713-16.25

713-16.26

716-02.04

716-02.05

716-02.06

716-03.01

716-03.09

716-04.01

SIGNS (R3-8 w/ 1-P8 SUPPORT)

1.000 EACH

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

SIGNS (OM4-1 w/ 1-P8 SUPPORT)

2.000 EACH

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

89.000S.Y.
Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

210.000 L.F.

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

10.000 EACH

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

PLASTIC WORD PAVEMENT MARKING (ONLY)

5.000 EACH
Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

PLASTIC WORD PAVEMENT MARKING (ONLY)

2.000 EACH

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

2.000 EACH
Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

UNIT PRICE

$210.0000
$185.5000
$175.0000

$225.0000
$68.9000
$65.0000

$18.0000
$19.0800
$18.0000

$12.0000
$12.7200
$12.0000

$150.0000
$159.0000
$150.0000

$130.0000
$137.8000
$130.0000

$130.0000
$137.8000
$130.0000

$200.0000
$212.0000
$200.0000

CONTRACT CNR219

EXTENSION

$210.00
$185.50
$175.00

$450.00
$137.80
$130.00

$1,602.00
$1,698.12
$1,602.00

$2,520.00
$2,671.20
$2,520.00

$1,500.00
$1,590.00
$1,500.00

$650.00
$689.00
$650.00

$260.00
$275.60
$260.00

$400.00
$424.00
$400.00
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716-05.01

716-08.04

716-08.05

716-08.06

716-08.11

716-08.20

716-13.01

717-01

PAINTED PAVEMENT MARKING (4" LINE)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

REMOVAL OF PAVEMENT MARKING (STOP LINE)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

REMOVAL OF WORD PAVEMENT MARKING (ONLY)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

REMOVAL OF PAVEMENT MARKING (LINE)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

MOBILIZATION

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

UNIT PRICE

2.000 L.M.
$750.0000
$795.0000
$750.0000

9.000S.Y.
$14.0000
$14.8400
$14.0000

44.000 L.F.
$5.0000
$5.3000
$5.0000

2.000 EACH
$75.0000
$79.5000
$75.0000

5.000 EACH
$75.0000
$79.5000
$75.0000

2.000 L.M.
$2,400.0000
$2,544.0000
$2,400.0000

4.000 L.M.
$2,300.0000
$2,438.0000
$2,400.0000

1.000LS
$160,000.0000
$345,486.4700
$217,050.0000

CONTRACT CNR219

EXTENSION

$1,500.00
$1,590.00
$1,500.00

$126.00
$133.56
$126.00

$220.00
$233.20
$220.00

$150.00
$159.00
$150.00

$375.00
$397.50
$375.00

$4,800.00
$5,088.00
$4,800.00

$9,200.00
$9,752.00
$9,600.00

$160,000.00
$345,486.47
$217,050.00
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730-02.09

730-02.17

730-02.30

730-02.31

730-03.20

730-03.21

730-05.01

730-08.02

SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

SIGNAL HEAD ASSEMBLY (140 A1 WITH BACKPLATE)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

INSTALL PULL BOX (TYPE A)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

INSTALL PULL BOX (TYPE B)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

ELECTRICAL SERVICE CONNECTION

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

SIGNAL CABLE - 5 CONDUCTOR

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

5.000 EACH

2.000 EACH

1.000 EACH

2.000 EACH

6.000 EACH

3.000 EACH

1.000 EACH

116.000 L.F.

UNIT PRICE

$684.0000
$725.0400
$684.0000

$1,107.0000
$1,173.4200
$1,107.0000

$691.0000
$732.4600
$691.0000

$854.0000
$905.2400
$854.0000

$350.0000
$371.0000
$350.0000

$350.0000
$371.0000
$350.0000

$2,500.0000
$2,650.0000
$2,500.0000

$1.5000
$1.5900
$1.5000

$3,420.00
$3,625.20
$3,420.00

$2,214.00
$2,346.84
$2,214.00

$691.00
$732.46
$691.00

$1,708.00
$1,810.48
$1,708.00

$2,100.00
$2,226.00
$2,100.00

$1,050.00
$1,113.00
$1,050.00

$2,500.00
$2,650.00
$2,500.00

$174.00
$184.44
$174.00

PAGE
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730-08.03

730-09.01

730-10.01

730-12.01

730-12.02

730-12.13

730-13.03

730-14.01

SIGNAL CABLE - 7 CONDUCTOR

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

SPAN WIRE ASSEMBLY (20610 LBS.MIN.BRK STRENGTH)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

TETHER WIRE ASSEMBLY - 1/4" DIAMETER

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

CONDUIT 1" DIAMETER (PVC)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

CONDUIT 2" DIAMETER (PVC)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

CONDUIT 2" DIAMETER (JACK AND BORE)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

VEHICLE DETECTOR (4 - CHANNEL, RACK MOUNT)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

SHIELDED DETECTOR CABLE

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

UNIT PRICE

1,230.000 L.F.
$1.7500
$1.8600
$1.7500

534.000 L.F.
$2.5000
$2.6500
$2.5000

534.000 L.F.
$2.0000
$2.1200
$2.0000

589.000 L.F.
$7.0000
$7.4200
$7.0000

28.000 L.F.
$8.0000
$8.4800
$8.0000

137.000 L.F.
$22.0000
$23.3200
$22.0000

2.000 EACH
$244.0000
$258.6400
$244.0000

2,272.000 L.F.
$1.0000
$1.0600
$1.0000

CONTRACT CNR219
EXTENSION

$2,152.50
$2,287.80
$2,152.50

$1,335.00
$1,415.10
$1,335.00

$1,068.00
$1,132.08
$1,068.00

$4,123.00
$4,370.38
$4,123.00

$224.00
$237.44
$224.00

$3,014.00
$3,194.84
$3,014.00

$488.00
$517.28
$488.00

$2,272.00
$2,408.32
$2,272.00
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730-14.02

730-14.03

730-15.32

730-16.02

730-23.01

740-10.03

740-10.04

740-11.03

SAW SLOT

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

LOOP WIRE

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

CABINET (EIGHT PHASE BASE MOUNTED)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

EIGHT PHASE ACTUATED CONTROLLER

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

STEEL STRAIN POLE (SIGNAL SUPPORT)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

GEOTEXTILE (TYPE Ill)(EROSION CONTROL)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

GEOTEXTILE (TYPE IV)(STABILIZATION)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

TEMPORARY SEDIMENT TUBE 18IN

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

1,412.000 L.F.

3,729.000 L.F.

1.000 EACH

1.000 EACH

4.000 EACH

1,417.000S.Y.

41,100.000S.Y.

3,780.000 L.F.

UNIT PRICE

$3.2500
$3.4500
$3.2500

$0.5000
$0.5300
$0.5000

$9,380.0000
$9,942.8000
$9,380.0000

$2,919.0000
$3,094.1400
$2,919.0000

$13,222.0000
$14,015.3200
$13,222.0000

$2.1000
$3.5200
$3.3000

$1.0000
$1.8800
$1.1500

$2.2500
$4.2900
$4.0500

CONTRACT CNR219

EXTENSION

$4,589.00
$4,871.40
$4,589.00

$1,864.50
$1,976.37
$1,864.50

$9,380.00
$9,942.80
$9,380.00

$2,919.00
$3,094.14
$2,919.00

$52,888.00
$56,061.28
$52,888.00

$2,975.70
$4,987.84
$4,676.10

$41,100.00
$77,268.00
$47,265.00

$8,505.00
$16,216.20
$15,309.00
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801-01

801-01.07

801-02

801-03

803-01

806-02.03

SEEDING (WITH MULCH)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

TEMPORARY SEEDING (WITH MULCH)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

SEEDING (WITHOUT MULCH)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

WATER (SEEDING & SODDING)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

SODDING (NEW SOD)

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

PROJECT MOWING

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

UNIT PRICE

18.000 UNIT
$43.0000
$106.0000
$100.0000

4.000 UNIT
$30.0000
$106.0000
$100.0000

18.000 UNIT
$17.0000
$53.0000
$50.0000

61.000 M.G.
$30.0000
$31.8000
$30.0000

5,694.000 S.Y.
$4.5000
$3.8200
$3.6000

1.000 CYCL
$1,000.0000
$1,060.0000
$1,500.0000

CONTRACT CNR219

EXTENSION

$774.00
$1,908.00
$1,800.00

$120.00
$424.00
$400.00

$306.00
$954.00
$900.00

$1,830.00
$1,939.80
$1,830.00

$25,623.00
$21,751.08
$20,498.40

$1,000.00
$1,060.00
$1,500.00
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SUB-TOTAL ROADWAY

Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

TOTAL CONTRACT
Dement Construction Company, LLC
Talley Construction Company, Inc.
Civil Constructors, LLC

$3,117,879.39
$3,581,797.27
$3,655,228.07

$3,117,879.39
$3,581,797.27
$3,655,228.07
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

GILES COUNTY (Contract No. CNR178 Call 035)

STP/HSIP-11(89),28004-3252-94,28004-8252-14
THE RESURFACING ON S.R.11 FROM NORTH OF YORK HOLLOW ROAD (L.M.13.00) TO EAST OF 6TH STREET (L.M. 18.30).
PROJECT LENGTH - 5.300 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 3.50%

TOTAL CONTRACT
Rogers Group, Inc. $1,020,282.00
Wright Paving Contractors, Inc. $1,203,180.92

PAGE 1



CONTRACT CNR178

UNIT PRICE EXTENSION
ROADWAY CATEGORY
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D
550.000 TON
Rogers Group, Inc. $24.0000 $13,200.00
Wright Paving Contractors, Inc. $32.4000 $17,820.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2
500.000 TON
Rogers Group, Inc. $72.0000 $36,000.00
Wright Paving Contractors, Inc. $81.9200 $40,960.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
57.000 TON
Rogers Group, Inc. $600.0000 $34,200.00
Wright Paving Contractors, Inc. $671.8600 $38,296.02
411-01.10 ACS MIX(PG64-22) GRADING D
4,560.000 TON
Rogers Group, Inc. $78.0000 $355,680.00
Wright Paving Contractors, Inc. $86.8400 $395,990.40
411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT
2,541.000 TON
Rogers Group, Inc. $81.0000 $205,821.00
Wright Paving Contractors, Inc. $95.1200 $241,699.92
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)
5.300 L.M.
Rogers Group, Inc. $580.0000 $3,074.00
Wright Paving Contractors, Inc. $1,546.4000 $8,195.92
415-01.01 COLD PLANING BITUMINOUS PAVEMENT
4,518.000 TON
Rogers Group, Inc. $13.5000 $60,993.00
Wright Paving Contractors, Inc. $20.6300 $93,206.34
602-10.28 PEDESTRIAN SIDEWALK REPAIRS
1.000LS
Rogers Group, Inc. $6,600.0000 $6,600.00
Wright Paving Contractors, Inc. $8,382.0000 $8,382.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN
4.000 EACH
Rogers Group, Inc. $200.0000 $800.00
Wright Paving Contractors, Inc. $254.0000 $1,016.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3
4.000 EACH
Rogers Group, Inc. $2,500.0000 $10,000.00
Wright Paving Contractors, Inc. $3,175.0000 $12,700.00
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706-01

712-01

712-04.01

712-05.01

712-06

712-08.03

716-01.21

716-01.22

716-02.04

716-02.05

GUARDRAIL REMOVED

Rogers Group, Inc.
Wright Paving Contractors, Inc.

TRAFFIC CONTROL

Rogers Group, Inc.
Wright Paving Contractors, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Rogers Group, Inc.
Wright Paving Contractors, Inc.

WARNING LIGHTS (TYPE A)

Rogers Group, Inc.
Wright Paving Contractors, Inc.

SIGNS (CONSTRUCTION)

Rogers Group, Inc.
Wright Paving Contractors, Inc.

ARROW BOARD (TYPE C)

Rogers Group, Inc.
Wright Paving Contractors, Inc.

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

Rogers Group, Inc.
Wright Paving Contractors, Inc.

Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)

Rogers Group, Inc.
Wright Paving Contractors, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Rogers Group, Inc.
Wright Paving Contractors, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Rogers Group, Inc.
Wright Paving Contractors, Inc.

300.000 L.F.

1.000LS

25.000 EACH

4.000 EACH

2,095.000 S.F.

2.000 EACH

874.000 EACH

267.000 EACH

230.000S.Y.

230.000 L.F.

UNIT PRICE

$1.0000
$1.9100

$36,244.0000
$38,914.0700

$5.0000
$19.6900

$5.0000
$12.7000

$7.0000
$9.5300

$500.0000
$1,587.5000

$20.0000
$31.7500

$20.0000
$31.7500

$20.0000
$25.4000

$15.0000
$19.0500

CONTRACT CNR178
EXTENSION

$300.00
$573.00

$36,244.00
$38,914.07

$125.00
$492.25

$20.00
$50.80

$14,665.00
$19,965.35

$1,000.00
$3,175.00

$17,480.00
$27,749.50

$5,340.00
$8,477.25

$4,600.00
$5,842.00

$3,450.00
$4,381.50
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716-02.06

716-02.09

716-04.05

716-05.01

716-10.30

716-12.02

716-13.02

717-01

730-14.02

730-14.03

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Rogers Group, Inc.
Wright Paving Contractors, Inc.

75.000 EACH

PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

Rogers Group, Inc.
Wright Paving Contractors, Inc.

PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

Rogers Group, Inc.
Wright Paving Contractors, Inc.

PAINTED PAVEMENT MARKING (4" LINE)

Rogers Group, Inc.
Wright Paving Contractors, Inc.

TRUNCATED DOME DETECTABLE WARNING MAT

Rogers Group, Inc.
Wright Paving Contractors, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Rogers Group, Inc.
Wright Paving Contractors, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

Rogers Group, Inc.
Wright Paving Contractors, Inc.

MOBILIZATION

Rogers Group, Inc.
Wright Paving Contractors, Inc.

SAW SLOT

Rogers Group, Inc.
Wright Paving Contractors, Inc.

LOOP WIRE

Rogers Group, Inc.
Wright Paving Contractors, Inc.

216.000 L.F.

5.000 EACH

5.800 L.M.

360.000 S.F.

12.400 L.M.

10.600 L.M.

1.000LS

7,200.000 L.F.

15,800.000 L.F.

UNIT PRICE

$125.0000
$190.5000

$30.0000
$38.1000

$135.0000
$171.4500

$1,300.0000
$1,651.0000

$60.0000
$50.8000

$4,800.0000
$6,350.0000

$2,700.0000
$3,683.0000

$43,780.0000
$24,123.6500

$3.5000
$4.4500

$0.5000
$0.6400

CONTRACT CNR178
EXTENSION

$9,375.00
$14,287.50

$6,480.00
$8,229.60

$675.00
$857.25

$7,540.00
$9,575.80

$21,600.00
$18,288.00

$59,520.00
$78,740.00

$28,620.00
$39,039.80

$43,780.00
$24,123.65

$25,200.00
$32,040.00

$7,900.00
$10,112.00
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SUB-TOTAL ROADWAY

Rogers Group, Inc. $1,020,282.00
Wright Paving Contractors, Inc. $1,203,180.92

TOTAL CONTRACT
Rogers Group, Inc. $1,020,282.00
Wright Paving Contractors, Inc. $1,203,180.92
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

GRAINGER COUNTY (Contract No. CNR140 Call 036)
29008-4208-04,HSIP-131(46),29008-3208-94

THE RESURFACING ON S.R. 131 FROM U.S. 25E (S.R. 32) (L.M. 17.08) TO THE HANCOCK COUNTY LINE (L.M. 24.61).
PROJECT LENGTH - 7.530 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2017

DBE GOAL 3.00%

TOTAL CONTRACT

Duracap Asphalt Paving Co., Inc. $761,831.15
Rogers Group, Inc. $784,595.30
APAC-Atlantic, Inc. $936,018.00
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ROADWAY CATEGORY

403-01

411-01.07

411-03.12

705-04.09

705-06.20

706-01

712-01

712-06

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.
APAC-Atlantic, Inc.

ACS MIX (PG64-22) GRADING E SHOULDER

Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.
APAC-Atlantic, Inc.

ACS MIX(PG64-22) THIN LIFT D ASPHALT

Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.
APAC-Atlantic, Inc.

EARTH PAD FOR TYPE 38 GR END TREATMENT

Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.
APAC-Atlantic, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.
APAC-Atlantic, Inc.

GUARDRAIL REMOVED

Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.
APAC-Atlantic, Inc.

TRAFFIC CONTROL

Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.
APAC-Atlantic, Inc.

SIGNS (CONSTRUCTION)

Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.
APAC-Atlantic, Inc.

UNIT PRICE

74.000 TON
$680.0000
$430.0000
$650.0000

301.000 TON
$92.0000
$99.6500
$130.0000

4,791.000 TON
$89.1500
$97.1000
$114.0000

19.000 EACH
$1,412.5000
$1,412.5000
$1,750.0000

19.000 EACH
$2,350.0000
$2,350.0000
$2,900.0000

950.000 L.F.
$1.5000
$1.5000
$2.0000

1.000LS
$16,000.0000
$15,423.0000
$12,000.0000

474.000 S.F.
$5.5000
$4.4500
$8.0000

CONTRACT CNR140
EXTENSION

$50,320.00
$31,820.00
$48,100.00

$27,692.00
$29,994.65
$39,130.00

$427,117.65
$465,206.10
$546,174.00

$26,837.50
$26,837.50
$33,250.00

$44,650.00
$44,650.00
$55,100.00

$1,425.00
$1,425.00
$1,900.00

$16,000.00
$15,423.00
$12,000.00

$2,607.00
$2,109.30
$3,792.00
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713-16.22

716-01.21

716-02.05

716-03.03

716-04.16

716-05.20

716-12.02

717-01

SIGNS (W11-3)

Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.
APAC-Atlantic, Inc.

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.
APAC-Atlantic, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.
APAC-Atlantic, Inc.

PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.
APAC-Atlantic, Inc.

PLASTIC PAVEMENT MARKING (NOISE STRIP)

Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.
APAC-Atlantic, Inc.

PAINTED PAVEMENT MARKING (6" LINE)

Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.
APAC-Atlantic, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.
APAC-Atlantic, Inc.

MOBILIZATION

Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.
APAC-Atlantic, Inc.

2.000 EACH

497.000 EACH

20.000 L.F.

1.000 EACH

12.000 L.F.

8.000 L.M.

31.000 L.M.

1.000LS

UNIT PRICE

$225.0000
$166.7000
$200.0000

$30.0000
$31.9500
$36.0000

$13.0000
$11.8700
$19.0000

$495.0000
$454.5000
$550.0000

$16.0000
$14.6500
$12.5000

$800.0000
$732.2500
$650.0000

$4,125.0000
$3,787.5000
$5,000.0000

$14,600.0000
$26,779.0000
$17,000.0000

CONTRACT CNR140
EXTENSION

$450.00
$333.40
$400.00

$14,910.00
$15,879.15
$17,892.00

$260.00
$237.40
$380.00

$495.00
$454.50
$550.00

$192.00
$175.80
$150.00

$6,400.00
$5,858.00
$5,200.00

$127,875.00
$117,412.50
$155,000.00

$14,600.00
$26,779.00
$17,000.00
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SUB-TOTAL ROADWAY

Duracap Asphalt Paving Co., Inc.

Rogers Group, Inc.
APAC-Atlantic, Inc.

TOTAL CONTRACT
Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.
APAC-Atlantic, Inc.

$761,831.15
$784,595.30
$936,018.00

$761,831.15
$784,595.30
$936,018.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

GREENE COUNTY (Contract No. CNR150 Call 037)
HSIP-34(101),30002-3250-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS INCLUDING RESURFACING ON U.S. 11E (S.R. 34) FROM NEAR MAIN STREET (L.M. 6.80) TO
NEAR EMERALD ROAD (L.M. 9.53).

PROJECT LENGTH - 2.730 MILES
COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2017

DBE GOAL 4.50%

TOTAL CONTRACT
Summers-Taylor, Inc. $497,050.35
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ROADWAY CATEGORY

403-01

411-01.07

411-02.10

411-12.01

411-12.02

415-01.02

705-04.09

705-04.21

705-06.01

705-06.20

706-01

712-01

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Summers-Taylor, Inc.

ACS MIX (PG64-22) GRADING E SHOULDER

Summers-Taylor, Inc.

ACS MIX(PG70-22) GRADING D

Summers-Taylor, Inc.

SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

Summers-Taylor, Inc.

SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

Summers-Taylor, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Summers-Taylor, Inc.

EARTH PAD FOR TYPE 38 GR END TREATMENT

Summers-Taylor, Inc.

GUARDRAIL DELINEATION ENHANCEMENT

Summers-Taylor, Inc.

W BEAM GR (TYPE 2) MASH TL3

Summers-Taylor, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

Summers-Taylor, Inc.

GUARDRAIL REMOVED

Summers-Taylor, Inc.

TRAFFIC CONTROL

Summers-Taylor, Inc.

19.000 TON

700.000 TON

2,075.000 TON

1.700 L.M.

1.900 L.M.

42,225.000 S.Y.

3.000 EACH

6,250.000 L.F.

100.000 L.F.

3.000 EACH

150.000 L.F.

1.000LS

UNIT PRICE

$831.0000

$90.3000

$94.5000

$1,650.0000

$1,570.0000

$1.6500

$1,280.0000

$3.0500

$21.0000

$2,870.0000

$2.4500

$28,750.0000

CONTRACT CNR150
EXTENSION

$15,789.00

$63,210.00

$196,087.50

$2,805.00

$2,983.00

$69,671.25

$3,840.00

$19,062.50

$2,100.00

$8,610.00

$367.50

$28,750.00
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712-04.01

712-06

712-08.03

713-02.21

713-11.01

713-11.02

713-11.21

713-13.02

713-13.03

713-15.36

716-01.23

716-01.30

FLEXIBLE DRUMS (CHANNELIZING)

Summers-Taylor, Inc.

SIGNS (CONSTRUCTION)

Summers-Taylor, Inc.

ARROW BOARD (TYPE C)

Summers-Taylor, Inc.

SIGN POST DELINEATION ENHANCEMENT

Summers-Taylor, Inc.

"U" SECTION STEEL POSTS

Summers-Taylor, Inc.

PERFORATED/KNOCKOUT SQUARE TUBE POST

Summers-Taylor, Inc.

P POST SLIP BASE

Summers-Taylor, Inc.

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

Summers-Taylor, Inc.

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

Summers-Taylor, Inc.

REMOVE SIGN, SUPPORT & FOOTING

Summers-Taylor, Inc.

Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)

Summers-Taylor, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Summers-Taylor, Inc.

50.000 EACH

468.000 S.F.

2.000 EACH

522.000 L.F.

826.000 LB.

2,147.000 LB.

2.000 EACH

132.000 S.F.

520.000 S.F.

31.000 EACH

127.000 EACH

127.000 EACH

UNIT PRICE

$34.5000

$11.0000

$397.0000

$5.9000

$3.5500

$3.6000

$357.0000

$13.0000

$14.5000

$5.9000

$33.5000

$7.1000

CONTRACT CNR150
EXTENSION

$1,725.00

$5,148.00

$794.00

$3,079.80

$2,932.30

$7,729.20

$714.00

$1,716.00

$7,540.00

$182.90

$4,254.50

$901.70
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716-02.05

716-02.06

716-04.05

716-04.12

716-05.01

716-12.02

716-12.05

716-13.01

716-13.04

717-01

PLASTIC PAVEMENT MARKING (STOP LINE)

Summers-Taylor, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Summers-Taylor, Inc.

PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

Summers-Taylor, Inc.

PLASTIC PAVEMENT MARKING (YIELD LINE)

Summers-Taylor, Inc.

PAINTED PAVEMENT MARKING (4" LINE)

Summers-Taylor, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Summers-Taylor, Inc.

259.000 L.F.

1.000 EACH

1.000 EACH

128.000 S.F.

4.200 L.M.

4.250 L.M.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

Summers-Taylor, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

Summers-Taylor, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)

Summers-Taylor, Inc.

MOBILIZATION

Summers-Taylor, Inc.

1,000.000 L.F.

0.500 L.M.

2,025.000 L.F.

1.000LS

UNIT PRICE

$9.7500

$160.0000

$149.0000

$11.5000

$595.0000

$4,400.0000

$1.8500

$3,328.9000

$1.5000

$15,000.0000

CONTRACT CNR150
EXTENSION

$2,525.25

$160.00

$149.00

$1,472.00

$2,499.00

$18,700.00

$1,850.00

$1,664.45

$3,037.50

$15,000.00
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SUB-TOTAL ROADWAY

Summers-Taylor, Inc. $497,050.35

TOTAL CONTRACT
Summers-Taylor, Inc. $497,050.35
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

GREENE AND WASHINGTON COUNTIES (Contract No. CNR141 Call 038)

HSIP-353(11),90023-3224-94,90023-4224-04,STP/HSIP-351(20),30016-3224-
94,30016-8224-14,STP/HSIP-93(21),30009-3234-94,30009-8234-14

THE RESURFACING ON S.R. 93 AND S.R. 351 IN GREENE COUNTY AND ON S.R. 353 IN WASHINGTON COUNTY.
PROJECT LENGTH - 27.810 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 15, 2017

DBE GOAL 2.50%

TOTAL CONTRACT
Summers-Taylor, Inc. $2,562,987.94
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ROADWAY CATEGORY

403-01

411-01.07

411-03.12

705-04.09

705-04.21

705-06.20

712-01

712-06

713-02.21

713-02.22

713-11.01

713-11.02

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Summers-Taylor, Inc.

ACS MIX (PG64-22) GRADING E SHOULDER

Summers-Taylor, Inc.

ACS MIX(PG64-22) THIN LIFT D ASPHALT

Summers-Taylor, Inc.

EARTH PAD FOR TYPE 38 GR END TREATMENT

Summers-Taylor, Inc.

GUARDRAIL DELINEATION ENHANCEMENT

Summers-Taylor, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

Summers-Taylor, Inc.

TRAFFIC CONTROL

Summers-Taylor, Inc.

SIGNS (CONSTRUCTION)

Summers-Taylor, Inc.

SIGN POST DELINEATION ENHANCEMENT

Summers-Taylor, Inc.

BARRIER WALL DELINEATION ENHANCEMENT

Summers-Taylor, Inc.

"U" SECTION STEEL POSTS

Summers-Taylor, Inc.

PERFORATED/KNOCKOUT SQUARE TUBE POST

Summers-Taylor, Inc.

UNIT PRICE
256.000 TON
$695.0000
2,643.000 TON
$103.8500
16,062.000 TON
$89.7700
10.000 EACH
$1,625.0000
450.000 L.F.
$3.7500
10.000 EACH
$2,650.0000
1.000LS
$68,925.0000
2,947.000 S.F.
$8.9500
120.000 L.F.
$5.5000
850.000 L.F.
$5.8500
247.000 LB.
$3.5500
949.000 LB.
$3.5500

CONTRACT CNR141
EXTENSION

$177,920.00

$274,475.55

$1,441,885.74

$16,250.00

$1,687.50

$26,500.00

$68,925.00

$26,375.65

$660.00

$4,972.50

$876.85

$3,368.95
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713-11.21

713-13.02

713-13.03

713-15.36

713-16.09

713-16.20

713-16.21

713-16.22

713-16.22

713-16.23

716-01.21

716-01.22

P POST SLIP BASE

Summers-Taylor, Inc.

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

Summers-Taylor, Inc.

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

Summers-Taylor, Inc.

REMOVE SIGN, SUPPORT & FOOTING

Summers-Taylor, Inc.

RAILROAD ADVANCE WARNING SIGN AND SUPPORT

Summers-Taylor, Inc.

SIGNS (R1-1)

Summers-Taylor, Inc.

SIGNS (W10-2)

Summers-Taylor, Inc.

SIGNS (10-3)

Summers-Taylor, Inc.

SIGNS (W10-3)

Summers-Taylor, Inc.

SIGNS (10-4)

Summers-Taylor, Inc.

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

Summers-Taylor, Inc.

Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)

Summers-Taylor, Inc.

UNIT PRICE

1.000 EACH
$355.0000

25.000 S.F.
$13.0000
236.000 S.F.

$14.5000

21.000 EACH
$11.2500

2.000 EACH
$200.0000

3.000 EACH
$185.0000

1.000 EACH
$195.0000

4.000 EACH
$165.0000

1.000 EACH
$190.0000

2.000 EACH
$165.0000

2,008.000 EACH
$32.1500

65.000 EACH
$32.1500

CONTRACT CNR141
EXTENSION

$355.00

$325.00

$3,422.00

$236.25

$400.00

$555.00

$195.00

$660.00

$190.00

$330.00

$64,557.20

$2,089.75
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CONTRACT CNR141

UNIT PRICE EXTENSION
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)
1,093.000 S.Y.
Summers-Taylor, Inc. $16.5000 $18,034.50
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)
809.000 L.F.
Summers-Taylor, Inc. $8.2500 $6,674.25
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)
6.000 EACH
Summers-Taylor, Inc. $135.0000 $810.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)
275.000 L.F.
Summers-Taylor, Inc. $1.2500 $343.75
716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)
13,010.000 L.F.
Summers-Taylor, Inc. $1.0500 $13,660.50
716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)
4.000 EACH
Summers-Taylor, Inc. $435.0000 $1,740.00
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)
1.000 EACH
Summers-Taylor, Inc. $235.0000 $235.00
716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL)
2.000 EACH
Summers-Taylor, Inc. $185.0000 $370.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)
1.000 EACH
Summers-Taylor, Inc. $155.0000 $155.00
716-04.03 PLASTIC PAVEMENT MARKING (4" DOTTED LINE)
100.000 L.F.
Summers-Taylor, Inc. $1.3000 $130.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)
64.000 S.F.
Summers-Taylor, Inc. $12.2500 $784.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)
37.000 L.M.
Summers-Taylor, Inc. $495.0000 $18,315.00
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CONTRACT CNR141

UNIT PRICE EXTENSION
716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)
46.000 L.M.
Summers-Taylor, Inc. $3,060.0000 $140,760.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
32.000 L.M.
Summers-Taylor, Inc. $3,885.0000 $124,320.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)
27.000 L.M.
Summers-Taylor, Inc. $1,893.0000 $51,111.00
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)
275.000 L.F.
Summers-Taylor, Inc. $0.8000 $220.00
717-01 MOBILIZATION
1.000LS
Summers-Taylor, Inc. $68,112.0000 $68,112.00
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SUB-TOTAL ROADWAY

Summers-Taylor, Inc.

TOTAL CONTRACT
Summers-Taylor, Inc.

$2,562,987.94

$2,562,987.94
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

HAMILTON COUNTY (Contract No. CNR223 Call 039)
33948-4248-04

THE TUNNEL CLEANING OF THE MCCALLIE TUNNEL ON U.S.11 (U.S. 64, S.R. 2), THE STRINGERS RIDGE TUNNEL ON U.S. 127 (S.R. 8), AND
THE BACHMAN TUBES ON U.S. 41 (U.S. 76, S.R. 8).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2018

TOTAL CONTRACT

ETI Environmental, Inc. $183,774.00
Diamond Specialized, Inc. $190,475.00
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MAINTENANCE CATEGORY

104-03.71 ADDITIONAL WORK (CLEANING OF PORTAL FACADES @ MCCALLIE TUNNELS)

7,850.000 S.F.

ETI Environmental, Inc.
Diamond Specialized, Inc.

712-01.52 MAINTENANCE OF TRAFFIC (MCCALLIE TUNNELS)

12.000 EACH
ETI Environmental, Inc.
Diamond Specialized, Inc.

712-01.53 MAINTENANCE OF TRAFFIC (BACHMAN TUNNELS)

12.000 EACH
ETI Environmental, Inc.
Diamond Specialized, Inc.

712-01.54 MAINTENANCE OF TRAFFIC (STRINGERS RIDGE TUNNEL)

12.000 EACH
ETI Environmental, Inc.
Diamond Specialized, Inc.

717-01 MOBILIZATION

1.000LS
ETI Environmental, Inc.
Diamond Specialized, Inc.

760-01.01 TUNNEL CLEANING (MCCALLIE TUNNELS)

12.000 EACH

ETI Environmental, Inc.
Diamond Specialized, Inc.

760-01.02 TUNNEL CLEANING (BACHMAN TUNNELS)

12.000 EACH

ETI Environmental, Inc.
Diamond Specialized, Inc.

760-01.03 TUNNEL CLEANING (STRINGER RIDGE TUNNEL)

12.000 EACH

ETI Environmental, Inc.
Diamond Specialized, Inc.

UNIT PRICE

$0.0500
$1.5000

$750.0000
$1,575.0000

$1,500.0000
$1,575.0000

$500.0000
$1,575.0000

$14,709.5000
$4,400.0000

$2,826.0000
$3,500.0000

$7,538.0000
$3,500.0000

$942.0000
$2,800.0000

CONTRACT CNR223
EXTENSION

$392.50
$11,775.00

$9,000.00
$18,900.00

$18,000.00
$18,900.00

$6,000.00
$18,900.00

$14,709.50
$4,400.00

$33,912.00
$42,000.00

$90,456.00
$42,000.00

$11,304.00
$33,600.00
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SUB-TOTAL MAINTENANCE

ETI Environmental, Inc.

Diamond Specialized, Inc.

TOTAL CONTRACT
ETI Environmental, Inc.
Diamond Specialized, Inc.

$183,774.00
$190,475.00

$183,774.00
$190,475.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

HARDIN COUNTY (Contract No. CNR184 Call 040)

STP/HSIP-15(196),36001-3293-94,36001-8293-14

THE RESURFACING WITH HOT IN-PLACE RECYCLING ON U.S. 64 (S.R. 15) FROM THE CRUMP CITY LIMITS (L.M. 4.23) TO THE TENNESSEE
RIVER (L.M. 6.29).

PROJECT LENGTH - 2.060 MILES
COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 2.50%

TOTAL CONTRACT
Delta Contracting Company, LLC $1,065,127.65
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ROADWAY CATEGORY

202-03.01

203-06

303-02

307-01.01

311-03.04

311-03.10

403-01

411-02.10

411-03.12

411-03.13

411-12.01

411-12.02

REMOVAL OF ASPHALT PAVEMENT

Delta Contracting Company, LLC

WATER

Delta Contracting Company, LLC

MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

Delta Contracting Company, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

Delta Contracting Company, LLC

HOT IN PLACE RECYCLING OF ASPHALT PAVEMENT (2.00IN)

Delta Contracting Company, LLC

Asphalt Rejuvenating Agent

Delta Contracting Company, LLC

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Delta Contracting Company, LLC

ACS MIX(PG70-22) GRADING D

Delta Contracting Company, LLC

ACS MIX(PG64-22) THIN LIFT D ASPHALT

Delta Contracting Company, LLC

ACS MIX(PG70-22) THIN LIFT D ASPHALT

Delta Contracting Company, LLC

SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

Delta Contracting Company, LLC

SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

Delta Contracting Company, LLC

UNIT PRICE
374.000S.Y.
$34.0000
6.000 M.G.
$5.0000
781.000 TON
$28.0000
345.000 TON
$105.4500
54,759.000S.Y.
$4.9700
21,903.000 GAL.
$3.3500
28.000 TON
$610.0000
542.000 TON
$89.2400
1,592.000 TON
$86.3600
2,412.000 TON
$89.1800
3.678 L.M.
$700.0000
2.976 L.M.
$700.0000

CONTRACT CNR184
EXTENSION

$12,716.00

$30.00

$21,868.00

$36,380.25

$272,152.23

$73,375.05

$17,080.00

$48,368.08

$137,485.12

$215,102.16

$2,574.60

$2,083.20
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415-01.01

712-01

712-06

712-08.03

716-01.23

716-01.30

716-02.04

716-02.05

716-02.06

716-05.20

716-12.02

717-01

COLD PLANING BITUMINOUS PAVEMENT

Delta Contracting Company, LLC

TRAFFIC CONTROL

Delta Contracting Company, LLC

SIGNS (CONSTRUCTION)

Delta Contracting Company, LLC

ARROW BOARD (TYPE C)

Delta Contracting Company, LLC

Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)

Delta Contracting Company, LLC

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Delta Contracting Company, LLC

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Delta Contracting Company, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

Delta Contracting Company, LLC

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Delta Contracting Company, LLC

PAINTED PAVEMENT MARKING (6" LINE)

Delta Contracting Company, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Delta Contracting Company, LLC

MOBILIZATION

Delta Contracting Company, LLC

158.000 TON

1.000LS

704.000 S.F.

4.000 EACH

390.000 EACH

280.000 EACH

100.000S.Y.

100.000 L.F.

4.000 EACH

9.407 L.M.

9.407 L.M.

1.000LS

UNIT PRICE

$58.0000

$24,000.0000

$6.0000

$1,800.0000

$34.0000

$14.7700

$25.0000

$17.0000

$200.0000

$1,580.0000

$5,900.0000

$88,565.0000

CONTRACT CNR184
EXTENSION

$9,164.00

$24,000.00

$4,224.00

$7,200.00

$13,260.00

$4,135.60

$2,500.00

$1,700.00

$800.00

$14,863.06

$55,501.30

$88,565.00
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SUB-TOTAL ROADWAY

Delta Contracting Company, LLC $1,065,127.65

TOTAL CONTRACT
Delta Contracting Company, LLC $1,065,127.65
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

HAWKINS COUNTY (Contract No. CNR142 Call 041)

HSIP-347(11),37019-3219-94,37019-4219-04
THE RESURFACING ON S.R. 347 FROM NEAR GOSHEN VALLEY ROAD (L.M. 9.91) TO THE SULLIVAN COUNTY LINE (L.M. 20.90).

PROJECT LENGTH - 10.990 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2017

DBE GOAL 2.50%

TOTAL CONTRACT

W-L Construction & Paving, Inc. $1,418,233.43
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ROADWAY CATEGORY

403-01

411-01.07

411-03.12

705-04.09

705-06.20

706-01

712-01

712-06

716-01.21

716-02.04

716-02.05

716-05.01

BITUMINOUS MATERIAL FOR TACK COAT (TC)

W-L Construction & Paving, Inc.

ACS MIX (PG64-22) GRADING E SHOULDER

W-L Construction & Paving, Inc.

ACS MIX(PG64-22) THIN LIFT D ASPHALT

W-L Construction & Paving, Inc.

EARTH PAD FOR TYPE 38 GR END TREATMENT

W-L Construction & Paving, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

W-L Construction & Paving, Inc.

GUARDRAIL REMOVED

W-L Construction & Paving, Inc.

TRAFFIC CONTROL

W-L Construction & Paving, Inc.

SIGNS (CONSTRUCTION)

W-L Construction & Paving, Inc.

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

W-L Construction & Paving, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

W-L Construction & Paving, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

W-L Construction & Paving, Inc.

PAINTED PAVEMENT MARKING (4" LINE)

W-L Construction & Paving, Inc.

123.000 TON

1,099.000 TON

7,764.000 TON

39.000 EACH

39.000 EACH

925.000 L.F.

1.000LS

724.000 S.F.

725.000 EACH

12,124.000 S.Y.

12.000 L.F.

11.000 L.M.

UNIT PRICE

$535.0000

$78.9300

$86.1700

$1,541.8700

$2,461.5600

$4.0000

$9,800.1300

$8.0300

$25.0100

$17.1800

$12.4900

$546.5300

CONTRACT CNR142

EXTENSION

$65,805.00

$86,744.07

$669,023.88

$60,132.93

$96,000.84

$3,700.00

$9,800.13

$5,813.72

$18,132.25

$208,290.32

$149.88

$6,011.83
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716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

717-01

W-L Construction & Paving, Inc.

W-L Construction & Paving, Inc.

MOBILIZATION

W-L Construction & Paving, Inc.

3.000 L.M.

44.000 L.M.

1.000LS

UNIT PRICE

$598.5800

$3,826.3600

$18,473.0000

CONTRACT CNR142
EXTENSION

$1,795.74

$168,359.84

$18,473.00
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SUB-TOTAL ROADWAY

W-L Construction & Paving, Inc. $1,418,233.43

TOTAL CONTRACT
W-L Construction & Paving, Inc. $1,418,233.43
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

HENDERSON COUNTY (Contract No. CNR204 Call 042)
39021-4224-04,39021-4225-04,HSIP-114(17),39021-3224-94

THE RESURFACING ON S.R. 114 FROM S.R. 201 (L.M. 6.52) TO U.S. 412 (S.R. 20) (L.M. 10.55).

PROJECT LENGTH - 4.030 MILES
COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2017

DBE GOAL 3.00%

TOTAL CONTRACT
Delta Contracting Company, LLC $913,579.60
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ROADWAY CATEGORY

202-03.01 REMOVAL OF ASPHALT PAVEMENT

80.000S.Y.
Delta Contracting Company, LLC
203-06 WATER
5.000 M.G.
Delta Contracting Company, LLC
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION)
676.000 TON
Delta Contracting Company, LLC
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A
37.000 TON
Delta Contracting Company, LLC
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
27.000 TON
Delta Contracting Company, LLC
411-01.10 ACS MIX(PG64-22) GRADING D
4,087.000 TON
Delta Contracting Company, LLC
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)
1.367 L.M.
Delta Contracting Company, LLC
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)
4.641L.M.

Delta Contracting Company, LLC

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

3,681.000 TON

Delta Contracting Company, LLC

604-10.44 EXPANSION JOINT REPAIRS

Delta Contracting Company, LLC

604-10.53 CONCRETE REPAIRS

Delta Contracting Company, LLC

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

Delta Contracting Company, LLC

272.000 L.F.

25.000S.Y.

28.000 EACH

UNIT PRICE

$40.0000

$1.0000

$30.0000

$128.0000

$680.0000

$88.0000

$900.0000

$900.0000

$24.0000

$290.0000

$515.0000

$795.0000

CONTRACT CNR204
EXTENSION

$3,200.00

$5.00

$20,280.00

$4,736.00

$18,360.00

$359,656.00

$1,230.30

$4,176.90

$88,344.00

$78,880.00

$12,875.00

$22,260.00
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705-04.21

705-06.20

712-01

712-06

716-01.21

716-01.30

716-02.05

716-05.01

716-12.02

716-13.01

716-13.02

717-01

GUARDRAIL DELINEATION ENHANCEMENT

Delta Contracting Company, LLC

TANGENT ENERGY ABSORBING TERM MASH TL-3

Delta Contracting Company, LLC

TRAFFIC CONTROL

Delta Contracting Company, LLC

SIGNS (CONSTRUCTION)

Delta Contracting Company, LLC

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

Delta Contracting Company, LLC

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Delta Contracting Company, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

Delta Contracting Company, LLC

PAINTED PAVEMENT MARKING (4" LINE)

Delta Contracting Company, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Delta Contracting Company, LLC

SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

Delta Contracting Company, LLC

SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

Delta Contracting Company, LLC

MOBILIZATION

Delta Contracting Company, LLC

1,400.000 L.F.

28.000 EACH

1.000LS

896.000 S.F.

340.000 EACH

340.000 EACH

140.000 L.F.

32.240 L.M.

7.620 L.M.

6.020 L.M.

2.480L.M.

1.000LS

UNIT PRICE

$4.5000

$2,600.0000

$36,000.0000

$10.0000

$36.0000

$15.0000

$20.0000

$1,360.0000

$5,900.0000

$3,200.0000

$3,350.0000

$39,000.0000

CONTRACT CNR204
EXTENSION

$6,300.00

$72,800.00

$36,000.00

$8,960.00

$12,240.00

$5,100.00

$2,800.00

$43,846.40

$44,958.00

$19,264.00

$8,308.00

$39,000.00
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SUB-TOTAL ROADWAY

Delta Contracting Company, LLC $913,579.60

TOTAL CONTRACT
Delta Contracting Company, LLC $913,579.60
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

JACKSON COUNTY (Contract No. CNR200 Call 043)

STP/HSIP-85(27),44006-3210-94,44006-8210-14

THE RESURFACING ON S.R. 85 FROM S.R. 53 (L.M. 15.32) TO NEAR GAW BRANCH ROAD (L.M. 20.17).
PROJECT LENGTH - 4.850 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 3.50%

TOTAL CONTRACT

Rogers Group, Inc. $762,732.59
Vulcan Construction Materials, LLC $876,468.89
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ROADWAY CATEGORY

303-01

307-01.08

403-01

411-01.10

411-12.03

415-01.01

705-06.01

705-06.20

706-01

706-05

MINERAL AGGREGATE, TYPE A BASE, GRADING D

2,128.270 TON

Rogers Group, Inc.
Vulcan Construction Materials, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

363.000 TON
Rogers Group, Inc.
Vulcan Construction Materials, LLC
BITUMINOUS MATERIAL FOR TACK COAT (TC)
39.300 TON

Rogers Group, Inc.
Vulcan Construction Materials, LLC

ACS MIX(PG64-22) GRADING D

5,979.000 TON
Rogers Group, Inc.
Vulcan Construction Materials, LLC

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

7.800 L.M.
Rogers Group, Inc.
Vulcan Construction Materials, LLC

COLD PLANING BITUMINOUS PAVEMENT

4,701.500 TON

Rogers Group, Inc.
Vulcan Construction Materials, LLC

W BEAM GR (TYPE 2) MASH TL3
50.000 L.F.

Rogers Group, Inc.
Vulcan Construction Materials, LLC

TANGENT ENERGY ABSORBING TERM MASH TL-3

1.000 EACH

Rogers Group, Inc.
Vulcan Construction Materials, LLC

GUARDRAIL REMOVED

100.000 L.F.

Rogers Group, Inc.
Vulcan Construction Materials, LLC

GUARDRAIL ADJUSTMENT

4,208.000 L.F.

Rogers Group, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

$24.4400
$27.0000

$77.0100
$80.0000

$450.0000
$650.0000

$77.0100
$82.5000

$750.0000
$425.0000

$8.0000
$18.0000

$22.3900
$21.0000

$2,761.5800
$2,590.0000

$1.0700
$1.0000

$2.3500
$2.2000

CONTRACT CNR200
EXTENSION

$52,014.92
$57,463.29

$27,954.63
$29,040.00

$17,685.00
$25,545.00

$460,442.79
$493,267.50

$5,850.00
$3,315.00

$37,612.00
$84,627.00

$1,119.50
$1,050.00

$2,761.58
$2,590.00

$107.00
$100.00

$9,888.80
$9,257.60
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712-01

712-04.02

712-05.01

712-06

713-16.01

716-01.21

716-02.05

716-05.01

716-12.02

716-13.02

TRAFFIC CONTROL

Rogers Group, Inc.
Vulcan Construction Materials, LLC

FLEXIBLE DRUMS (CHANNELIZATION)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

WARNING LIGHTS (TYPE A)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

SIGNS (CONSTRUCTION)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

CHANGEABLE MESSAGE SIGN UNIT

Rogers Group, Inc.
Vulcan Construction Materials, LLC

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PAINTED PAVEMENT MARKING (4" LINE)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

1.000LS

10.000 EACH

10.000 EACH

675.000 S.F.

2.000 EACH

321.000 EACH

290.000 L.F.

19.400 L.M.

9.740 L.M.

9.740 L.M.

UNIT PRICE

$13,000.0000
$30,000.0000

$37.3200
$36.0000

$26.6600
$25.0000

$9.3300
$9.5000

$3,571.9300
$4,000.0000

$27.4500
$26.0000

$12.6700
$12.0000

$554.2400
$525.0000

$4,433.9000
$4,200.0000

$2,955.9300
$2,800.0000

CONTRACT CNR200
EXTENSION

$13,000.00
$30,000.00

$373.20
$360.00

$266.60
$250.00

$6,297.75
$6,412.50

$7,143.86
$8,000.00

$8,811.45
$8,346.00

$3,674.30
$3,480.00

$10,752.26
$10,185.00

$43,186.19
$40,908.00

$28,790.76
$27,272.00
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CONTRACT CNR200

UNIT PRICE EXTENSION
717-01 MOBILIZATION
1.000LS
Rogers Group, Inc. $25,000.0000 $25,000.00
Vulcan Construction Materials, LLC $35,000.0000 $35,000.00
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SUB-TOTAL ROADWAY

Rogers Group, Inc.
Vulcan Construction Materials, LLC

TOTAL CONTRACT
Rogers Group, Inc.
Vulcan Construction Materials, LLC

$762,732.59
$876,468.89

$762,732.59
$876,468.89
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

KNOX COUNTY (Contract No. CNR147 Call 045)
NH/HSIP-1(365),47009-3296-94,47009-8296-14
THE RESURFACING ON U.S. 11 (S.R. 1) FROM NEAR MORRELL ROAD (L.M. 12.00) TO NEAR NEWCOM AVENUE (L.M. 15.01).

PROJECT LENGTH - 3.010 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2017

DBE GOAL 3.50%

TOTAL CONTRACT

Rogers Group, Inc. $1,199,685.50
APAC-Atlantic, Inc. $2,091,890.00
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ROADWAY CATEGORY

403-01

411-02.10

411-02.11

415-01.01

701-02.01

705-04.09

705-06.20

712-01

712-04.01

712-05.01

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Rogers Group, Inc.
APAC-Atlantic, Inc.

ACS MIX(PG70-22) GRADING D

Rogers Group, Inc.
APAC-Atlantic, Inc.

ACS MIX(PG70-22) GRADING E RWDY

Rogers Group, Inc.
APAC-Atlantic, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Rogers Group, Inc.
APAC-Atlantic, Inc.

CONCRETE CURB RAMP (RETROFIT)

Rogers Group, Inc.
APAC-Atlantic, Inc.

EARTH PAD FOR TYPE 38 GR END TREATMENT

Rogers Group, Inc.
APAC-Atlantic, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

Rogers Group, Inc.
APAC-Atlantic, Inc.

TRAFFIC CONTROL

Rogers Group, Inc.
APAC-Atlantic, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Rogers Group, Inc.
APAC-Atlantic, Inc.

WARNING LIGHTS (TYPE A)

Rogers Group, Inc.
APAC-Atlantic, Inc.

UNIT PRICE
56.000 TON
$540.0000
$900.0000
7,298.000 TON
$83.9000
$121.0000
1,210.000 TON
$92.7500
$120.0000
8,483.000 TON
$15.2500
$46.0000
1,880.000 S.F.
$21.6000
$40.0000
1.000 EACH
$2,310.0000
$2,250.0000
1.000 EACH
$1,350.0000
$3,800.0000
1.000LS
$21,400.0000
$140,000.0000
286.000 EACH
$5.4000
$35.0000
143.000 EACH
$5.4000
$12.5000

CONTRACT CNR147
EXTENSION

$30,240.00
$50,400.00

$612,302.20
$883,058.00

$112,227.50
$145,200.00

$129,365.75
$390,218.00

$40,608.00
$75,200.00

$2,310.00
$2,250.00

$1,350.00
$3,800.00

$21,400.00
$140,000.00

$1,544.40
$10,010.00

$772.20
$1,787.50
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712-06

712-08.03

713-16.20

716-02.05

716-02.06

716-02.09

716-05.20

716-12.02

716-12.05

717-01

SIGNS (CONSTRUCTION)

Rogers Group, Inc.
APAC-Atlantic, Inc.

ARROW BOARD (TYPE C)

Rogers Group, Inc.
APAC-Atlantic, Inc.

SIGNS (OM-3)

Rogers Group, Inc.
APAC-Atlantic, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Rogers Group, Inc.
APAC-Atlantic, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Rogers Group, Inc.
APAC-Atlantic, Inc.

PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

Rogers Group, Inc.
APAC-Atlantic, Inc.

PAINTED PAVEMENT MARKING (6" LINE)

Rogers Group, Inc.
APAC-Atlantic, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Rogers Group, Inc.
APAC-Atlantic, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

Rogers Group, Inc.
APAC-Atlantic, Inc.

MOBILIZATION

Rogers Group, Inc.
APAC-Atlantic, Inc.

UNIT PRICE
718.000 S.F.
$6.5000
$10.0000
2.000 EACH
$970.0000
$2,500.0000
2.000 EACH
$200.0000
$131.0000
633.000 L.F.
$10.5500
$12.5000
76.000 EACH
$158.0000
$155.0000
540.000 L.F.
$21.1500
$27.5000
16.000 L.M.
$550.0000
$935.0000
16.000 L.M.
$4,440.0000
$5,410.0000
106.000 L.F.
$1.0500
$2.0000
1.000LS

$49,500.0000
$110,000.0000

CONTRACT CNR147
EXTENSION

$4,667.00
$7,180.00

$1,940.00
$5,000.00

$400.00
$262.00

$6,678.15
$7,912.50

$12,008.00
$11,780.00

$11,421.00
$14,850.00

$8,800.00
$14,960.00

$71,040.00
$86,560.00

$111.30
$212.00

$49,500.00
$110,000.00
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CONTRACT CNR147

UNIT PRICE EXTENSION
730-14.02 SAW SLOT
15,000.000 L.F.
Rogers Group, Inc. $4.3000 $64,500.00
APAC-Atlantic, Inc. $6.2500 $93,750.00
730-14.03 LOOP WIRE
30,000.000 L.F.
Rogers Group, Inc. $0.5500 $16,500.00
APAC-Atlantic, Inc. $1.2500 $37,500.00
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SUB-TOTAL ROADWAY

Rogers Group, Inc.
APAC-Atlantic, Inc.

TOTAL CONTRACT
Rogers Group, Inc.
APAC-Atlantic, Inc.

$1,199,685.50
$2,091,890.00

$1,199,685.50
$2,091,890.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

KNOX COUNTY (Contract No. CNR160 Call 046)
47010-4247-04

THE TUNNEL CLEANING ON THE HENLEY STREET CONNECTOR TUNNEL ON S.R. 1 AND THE SMARTFIX TUNNEL ON S.R. 158 (JAMES
WHITE PARKWAY).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2018

TOTAL CONTRACT
ETI Environmental, Inc.
Diamond Specialized, Inc.

$116,999.00
$121,600.00
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CONTRACT CNR160

UNIT PRICE EXTENSION
MAINTENANCE CATEGORY
712-01.56 MAINTENANCE OF TRAFFIC (SMARTFIX I-40 RAMP)
12.000 EACH
ETI Environmental, Inc. $500.0000 $6,000.00
Diamond Specialized, Inc. $1,575.0000 $18,900.00
712-01.60 MAINTENANCE OF TRAFFIC (HENLEY STREET TUNNELS)
12.000 EACH
ETI Environmental, Inc. $1,500.0000 $18,000.00
Diamond Specialized, Inc. $1,575.0000 $18,900.00
717-01 MOBILIZATION
1.000LS
ETI Environmental, Inc. $9,371.0000 $9,371.00
Diamond Specialized, Inc. $3,400.0000 $3,400.00
760-01.04 TUNNEL CLEANING (HENLEY STREET TUNNELS)
12.000 EACH
ETI Environmental, Inc. $5,575.0000 $66,900.00
Diamond Specialized, Inc. $3,700.0000 $44,400.00
760-01.07 TUNNEL CLEANING (SMARTFIX 1-40 RAMP)
12.000 EACH
ETI Environmental, Inc. $1,394.0000 $16,728.00
Diamond Specialized, Inc. $3,000.0000 $36,000.00
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SUB-TOTAL MAINTENANCE

ETI Environmental, Inc.

Diamond Specialized, Inc.

TOTAL CONTRACT
ETI Environmental, Inc.
Diamond Specialized, Inc.

$116,999.00
$121,600.00

$116,999.00
$121,600.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

MACON COUNTY (Contract No. CNR173 Call 047)
NH/HSIP-52(82),56003-3262-94,56003-8262-14

THE RESURFACING ON S.R. 52 FROM OLD HIGHWAY 52/BRATTONTOWN CIRCLE (L.M. 9.89) TO WEST OF RED BOILING SPRINGS ROAD
(L.M. 14.65).

PROJECT LENGTH - 4.760 MILES
COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 2.00%

TOTAL CONTRACT

Rogers Group, Inc. $1,607,186.61
Vulcan Construction Materials, LLC $1,642,447.00
Charles Deweese Construction, Inc $1,852,245.55
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ROADWAY CATEGORY

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

384.000 TON

Rogers Group, Inc.
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

250.000 TON

Rogers Group, Inc.
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

300.000 TON
Rogers Group, Inc.
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

83.000 TON

Rogers Group, Inc.
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

411-02.10 ACS MIX(PG70-22) GRADING D

12,607.000 TON
Rogers Group, Inc.
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

4,700 L.M.
Rogers Group, Inc.
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
415-01.01 COLD PLANING BITUMINOUS PAVEMENT
12,488.000 TON
Rogers Group, Inc.
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
712-01 TRAFFIC CONTROL
1.000LS

Rogers Group, Inc.
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

UNIT PRICE

$20.0000
$29.0000
$27.2400

$81.0000
$85.0000
$77.2400

$73.0000
$85.0000
$71.2600

$650.0000
$650.0000
$949.6400

$80.0000
$84.0000
$93.4500

$1,023.3100
$600.0000
$1,350.0000

$16.0000
$15.0000
$16.5400

$35,000.0000
$31,000.0000
$36,000.0000

CONTRACT CNR173

EXTENSION

$7,680.00
$11,136.00
$10,460.16

$20,250.00
$21,250.00
$19,310.00

$21,900.00
$25,500.00
$21,378.00

$53,950.00
$53,950.00
$78,820.12

$1,008,560.00
$1,058,988.00
$1,178,124.15

$4,809.56
$2,820.00
$6,345.00

$199,808.00
$187,320.00
$206,551.52

$35,000.00
$31,000.00
$36,000.00
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712-06

716-01.21

716-01.22

716-02.03

716-02.04

716-02.05

716-02.06

716-03.03

SIGNS (CONSTRUCTION)

Rogers Group, Inc.
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

Rogers Group, Inc.
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)

Rogers Group, Inc.
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

PLASTIC PAVEMENT MARKING (CROSS-WALK)

Rogers Group, Inc.
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Rogers Group, Inc.
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

PLASTIC PAVEMENT MARKING (STOP LINE)

Rogers Group, Inc.
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Rogers Group, Inc.
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

Rogers Group, Inc.
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

1,366.000 S.F.

575.000 EACH

575.000 EACH

400.000 L.F.

60.000S.Y.

288.000 L.F.

21.000 EACH

8.000 EACH

UNIT PRICE

$6.2800
$9.5000
$7.1000

$30.7000
$30.0000
$30.0000

$30.7000
$30.0000
$30.0000

$6.1400
$6.0000
$6.0000

$20.4700
$20.0000
$20.0000

$12.2800
$12.0000
$12.0000

$153.5000
$150.0000
$150.0000

$613.9900
$600.0000
$600.0000

CONTRACT CNR173
EXTENSION

$8,578.48
$12,977.00
$9,698.60

$17,652.50
$17,250.00
$17,250.00

$17,652.50
$17,250.00
$17,250.00

$2,456.00
$2,400.00
$2,400.00

$1,228.20
$1,200.00
$1,200.00

$3,536.64
$3,456.00
$3,456.00

$3,223.50
$3,150.00
$3,150.00

$4,911.92
$4,800.00
$4,800.00
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716-05.01 PAINTED PAVEMENT MARKING (4" LINE)

716-10.30

716-12.02

717-01

730-14.02

730-14.03

Rogers Group, Inc.
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

TRUNCATED DOME DETECTABLE WARNING MAT

Rogers Group, Inc.
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Rogers Group, Inc.
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

MOBILIZATION

Rogers Group, Inc.
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

SAW SLOT

Rogers Group, Inc.
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

LOOP WIRE

Rogers Group, Inc.
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

23.000 L.M.

64.000 S.F.

23.000 L.M.

1.000LS

4,200.000 L.F.

9,300.000 L.F.

UNIT PRICE

$767.4800
$750.0000
$750.0000

$40.9300
$100.0000
$93.0000

$5,116.5600
$5,000.0000
$5,000.0000

$37,870.8700
$30,000.0000
$78,500.0000

$3.6500
$3.5000
$3.5000

$0.5200
$0.5000
$0.5000

CONTRACT CNR173

EXTENSION

$17,652.04
$17,250.00
$17,250.00

$2,619.52
$6,400.00
$5,952.00

$117,680.88
$115,000.00
$115,000.00

$37,870.87
$30,000.00
$78,500.00

$15,330.00
$14,700.00
$14,700.00

$4,836.00
$4,650.00
$4,650.00
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SUB-TOTAL ROADWAY

Rogers Group, Inc.
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

TOTAL CONTRACT
Rogers Group, Inc.
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

$1,607,186.61
$1,642,447.00
$1,852,245.55

$1,607,186.61
$1,642,447.00
$1,852,245.55
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

MADISON COUNTY (Contract No. CNR185 Call 048)

NH/HSIP-20(67),57011-3227-94,57011-8227-14

THE RESURFACING ON U.S. 412 (S.R. 20) FROM THE CROCKETT COUNTY LINE (L.M. 0.00) TO NEAR THE 1-40 ON RAMP (L.M. 7.34).
PROJECT LENGTH - 7.340 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 2.50%

TOTAL CONTRACT

Ford Construction Company $2,675,375.20
Delta Contracting Company, LLC $2,839,180.55
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ROADWAY CATEGORY

202-03.01

203-06

303-02

307-01.01

403-01

411-01.07

411-02.10

411-12.01

411-12.02

415-01.02

REMOVAL OF ASPHALT PAVEMENT

116.000 S.Y.
Ford Construction Company
Delta Contracting Company, LLC
WATER
15.000 M.G.

Ford Construction Company
Delta Contracting Company, LLC

MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

1,950.000 TON
Ford Construction Company
Delta Contracting Company, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

54.000 TON
Ford Construction Company
Delta Contracting Company, LLC
BITUMINOUS MATERIAL FOR TACK COAT (TC)
152.000 TON

Ford Construction Company
Delta Contracting Company, LLC

ACS MIX (PG64-22) GRADING E SHOULDER

5,875.000 TON
Ford Construction Company
Delta Contracting Company, LLC

ACS MIX(PG70-22) GRADING D

17,265.000 TON

Ford Construction Company
Delta Contracting Company, LLC

SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

13.680 L.M.
Ford Construction Company
Delta Contracting Company, LLC
SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

10.190 L.M.

Ford Construction Company
Delta Contracting Company, LLC

COLD PLANING BITUMINOUS PAVEMENT

349,590.000 S.Y.

Ford Construction Company
Delta Contracting Company, LLC

UNIT PRICE

$36.0000
$38.0000

$1.0000
$5.0000

$29.0000
$32.2700

$150.0000
$120.0000

$575.0000
$610.0000

$64.6500
$78.4200

$76.2500
$75.9300

$510.0000
$550.0000

$510.0000
$550.0000

$1.1500
$1.2800

CONTRACT CNR185
EXTENSION

$4,176.00
$4,408.00

$15.00
$75.00

$56,550.00
$62,926.50

$8,100.00
$6,480.00

$87,400.00
$92,720.00

$379,818.75
$460,717.50

$1,316,456.25
$1,310,931.45

$6,976.80
$7,524.00

$5,196.90
$5,604.50

$402,028.50
$447,475.20
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CONTRACT CNR185

UNIT PRICE EXTENSION
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT
6.000 EACH
Ford Construction Company $805.0000 $4,830.00
Delta Contracting Company, LLC $805.0000 $4,830.00
705-04.23 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)
5,620.000 L.F.
Ford Construction Company $3.0000 $16,860.00
Delta Contracting Company, LLC $3.5000 $19,670.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3
6.000 EACH
Ford Construction Company $2,490.0000 $14,940.00
Delta Contracting Company, LLC $2,490.0000 $14,940.00
712-01  TRAFFIC CONTROL
1.000LS
Ford Construction Company $20,000.0000 $20,000.00
Delta Contracting Company, LLC $33,100.0000 $33,100.00
712-06 SIGNS (CONSTRUCTION)
2,752.000 S.F.
Ford Construction Company $6.5000 $17,888.00
Delta Contracting Company, LLC $6.3000 $17,337.60
712-08.03 ARROW BOARD (TYPE C)
4.000 EACH
Ford Construction Company $695.0000 $2,780.00
Delta Contracting Company, LLC $795.4500 $3,181.80
716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)
1,300.000 EACH
Ford Construction Company $32.0000 $41,600.00
Delta Contracting Company, LLC $33.0000 $42,900.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER
805.000 EACH
Ford Construction Company $13.0000 $10,465.00
Delta Contracting Company, LLC $13.0000 $10,465.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)
170.000 S.Y.
Ford Construction Company $22.0000 $3,740.00
Delta Contracting Company, LLC $22.0000 $3,740.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)
110.000 L.F.
Ford Construction Company $15.0000 $1,650.00
Delta Contracting Company, LLC $15.0000 $1,650.00
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716-02.06

716-05.20

716-12.02

716-12.03

716-12.05

717-01

CONTRACT CNR185

UNIT PRICE EXTENSION
PLASTIC PAVEMENT MARKING (TURN LANE ARROW)
11.000 EACH
Ford Construction Company $200.0000 $2,200.00
Delta Contracting Company, LLC $200.0000 $2,200.00
PAINTED PAVEMENT MARKING (6" LINE)
35.000 L.M.
Ford Construction Company $1,400.0000 $49,000.00
Delta Contracting Company, LLC $1,440.0000 $50,400.00
ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
35.000 L.M.
Ford Construction Company $5,400.0000 $189,000.00
Delta Contracting Company, LLC $5,600.0000 $196,000.00
ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)
4,300.000 L.F.
Ford Construction Company $3.0000 $12,900.00
Delta Contracting Company, LLC $3.0000 $12,900.00
ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)
402.000 L.F.
Ford Construction Company $2.0000 $804.00
Delta Contracting Company, LLC $2.0000 $804.00
MOBILIZATION
1.000LS
Ford Construction Company $20,000.0000 $20,000.00
Delta Contracting Company, LLC $26,200.0000 $26,200.00
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SUB-TOTAL ROADWAY

Ford Construction Company
Delta Contracting Company, LLC

TOTAL CONTRACT
Ford Construction Company
Delta Contracting Company, LLC

$2,675,375.20
$2,839,180.55

$2,675,375.20
$2,839,180.55
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

MARION COUNTY (Contract No. CNR212 Call 049)

HSIP-108(99),58013-3235-94,58013-4235-04
THE RESURFACING ON S.R. 108 FROM S.R. 28 (L.M. 0.00) TO SOUTH OF FISH BRANCH ROAD (L.M. 4.30).

PROJECT LENGTH - 4.300 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 3.00%

TOTAL CONTRACT
Tinsley Asphalt, LLC $672,621.69
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CONTRACT CNR212

UNIT PRICE EXTENSION
ROADWAY CATEGORY
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D
50.000 TON
Tinsley Asphalt, LLC $45.5000 $2,275.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
27.000 TON
Tinsley Asphalt, LLC $525.0000 $14,175.00
411-01.10 ACS MIX(PG64-22) GRADING D
4,176.000 TON
Tinsley Asphalt, LLC $95.2500 $397,764.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)
6.500 L.M.
Tinsley Asphalt, LLC $941.5400 $6,120.01
415-01.01 COLD PLANING BITUMINOUS PAVEMENT
4,137.000 TON
Tinsley Asphalt, LLC $21.8900 $90,558.93
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3
2.000 EACH
Tinsley Asphalt, LLC $3,000.0000 $6,000.00
706-01 GUARDRAIL REMOVED
100.000 L.F.
Tinsley Asphalt, LLC $3.0000 $300.00
712-01 TRAFFIC CONTROL
1.000LS
Tinsley Asphalt, LLC $30,000.0000 $30,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)
4.000 EACH
Tinsley Asphalt, LLC $25.0000 $100.00
712-05.01 WARNING LIGHTS (TYPE A)
4.000 EACH
Tinsley Asphalt, LLC $25.0000 $100.00
712-06 SIGNS (CONSTRUCTION)
594.000 S.F.
Tinsley Asphalt, LLC $8.5000 $5,049.00
716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)
468.000 EACH
Tinsley Asphalt, LLC $30.0000 $14,040.00
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716-02.04

716-02.05

716-02.06

716-03.03

716-04.04

716-04.16

716-05.01

716-12.02

716-12.05

716-13.02

716-13.05

716-13.08

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Tinsley Asphalt, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

Tinsley Asphalt, LLC

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Tinsley Asphalt, LLC

PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

Tinsley Asphalt, LLC

PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

Tinsley Asphalt, LLC

PLASTIC PAVEMENT MARKING (NOISE STRIP)

Tinsley Asphalt, LLC

PAINTED PAVEMENT MARKING (4" LINE)

Tinsley Asphalt, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Tinsley Asphalt, LLC

50.000S.Y.

160.000 L.F.

2.000 EACH

3.000 EACH

600.000 L.F.

60.000 L.F.

19.400 L.M.

5.500 L.M.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

Tinsley Asphalt, LLC

SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

Tinsley Asphalt, LLC

SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)

Tinsley Asphalt, LLC

SPRAY THERMO PVMT MRKNG (40 mil) (8IN BARRIER LINE)

Tinsley Asphalt, LLC

500.000 L.F.

8.700 L.M.

500.000 L.F.

360.000 L.F.

UNIT PRICE

$20.0000

$15.0000

$157.5000

$472.5000

$10.0000

$15.0000

$551.2500

$4,410.0000

$2.0000

$2,940.0000

$3.0000

$3.0000

CONTRACT CNR212
EXTENSION

$1,000.00

$2,400.00

$315.00

$1,417.50

$6,000.00

$900.00

$10,694.25

$24,255.00

$1,000.00

$25,578.00

$1,500.00

$1,080.00
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CONTRACT CNR212
UNIT PRICE EXTENSION

717-01 MOBILIZATION

1.000LS
Tinsley Asphalt, LLC $30,000.0000 $30,000.00
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SUB-TOTAL ROADWAY

Tinsley Asphalt, LLC $672,621.69

TOTAL CONTRACT
Tinsley Asphalt, LLC $672,621.69
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

MARSHALL COUNTY (Contract No. CNR180 Call 050)

STP/HSIP-64(22),59008-3206-94,59008-8206-14
THE RESURFACING ON S.R. 64 FROM U.S. 31A (S.R. 11) (L.M. 0.00) TO THE BEDFORD COUNTY LINE (L.M. 3.03).

PROJECT LENGTH - 3.030 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 2.50%

TOTAL CONTRACT

Lincoln Paving, LLC $324,956.20
Wright Paving Contractors, Inc. $327,710.44
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ROADWAY CATEGORY

403-01

403-05.01

411-03.12

411-12.02

415-01.01

712-01

712-04.01

712-05.01

712-06

716-01.21

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Lincoln Paving, LLC
Wright Paving Contractors, Inc.

BITUMINOUS MATERIAL (FOG SEAL) SHOULDER

Lincoln Paving, LLC
Wright Paving Contractors, Inc.

ACS MIX(PG64-22) THIN LIFT D ASPHALT

Lincoln Paving, LLC
Wright Paving Contractors, Inc.

SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

Lincoln Paving, LLC
Wright Paving Contractors, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Lincoln Paving, LLC
Wright Paving Contractors, Inc.

TRAFFIC CONTROL

Lincoln Paving, LLC
Wright Paving Contractors, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Lincoln Paving, LLC
Wright Paving Contractors, Inc.

WARNING LIGHTS (TYPE A)

Lincoln Paving, LLC
Wright Paving Contractors, Inc.

SIGNS (CONSTRUCTION)

Lincoln Paving, LLC
Wright Paving Contractors, Inc.

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

Lincoln Paving, LLC
Wright Paving Contractors, Inc.

UNIT PRICE
20.000 TON
$875.0000
$531.3700
12.000 TON
$1,050.0000
$968.7000
1,881.000 TON
$86.2000
$84.2200
4.900 L.M.
$990.0000
$1,411.3300
1,720.000 TON
$18.4500
$18.9400
1.000LS
$8,300.0000
$11,936.4000
25.000 EACH
$5.0000
$18.6000
4.000 EACH
$5.0000
$12.0000
624.000 S.F.
$7.0000
$9.0000
210.000 EACH
$33.0000
$33.0000

CONTRACT CNR180
EXTENSION

$17,500.00
$10,627.40

$12,600.00
$11,624.40

$162,142.20
$158,417.82

$4,851.00
$6,915.52

$31,734.00
$32,576.80

$8,300.00
$11,936.40

$125.00
$465.00

$20.00
$48.00

$4,368.00
$5,616.00

$6,930.00
$6,930.00
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716-02.04

716-02.05

716-02.06

716-03.03

716-04.12

716-05.01

716-12.02

716-12.03

717-01

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Lincoln Paving, LLC
Wright Paving Contractors, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Lincoln Paving, LLC
Wright Paving Contractors, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Lincoln Paving, LLC
Wright Paving Contractors, Inc.

PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

Lincoln Paving, LLC
Wright Paving Contractors, Inc.

PLASTIC PAVEMENT MARKING (YIELD LINE)

Lincoln Paving, LLC
Wright Paving Contractors, Inc.

PAINTED PAVEMENT MARKING (4" LINE)

Lincoln Paving, LLC
Wright Paving Contractors, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Lincoln Paving, LLC
Wright Paving Contractors, Inc.

42.000S.Y.

127.000 L.F.

1.000 EACH

1.000 EACH

18.000 S.F.

12.200 L.M.

9.400 L.M.

ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)

Lincoln Paving, LLC
Wright Paving Contractors, Inc.

MOBILIZATION

Lincoln Paving, LLC
Wright Paving Contractors, Inc.

447.000 L.F.

1.000LS

UNIT PRICE

$21.0000
$22.0000

$11.0000
$11.0000

$175.0000
$165.0000

$750.0000
$715.0000

$33.0000
$33.0000

$1,000.0000
$1,045.0000

$5,250.0000
$5,500.0000

$4.0000
$3.3000

$9,250.0000
$12,834.0000

CONTRACT CNR180
EXTENSION

$882.00
$924.00

$1,397.00
$1,397.00

$175.00
$165.00

$750.00
$715.00

$594.00
$594.00

$12,200.00
$12,749.00

$49,350.00
$51,700.00

$1,788.00
$1,475.10

$9,250.00
$12,834.00
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SUB-TOTAL ROADWAY

Lincoln Paving, LLC

Wright Paving Contractors, Inc.

TOTAL CONTRACT
Lincoln Paving, LLC
Wright Paving Contractors, Inc.

$324,956.20
$327,710.44

$324,956.20
$327,710.44
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

MARSHALL AND MAURY COUNTIES (Contract No. CNR152 Call 051)

STP/HSIP-106(39),59011-3219-94,59011-8219-14,STP/HSIP-106(40),60014-3217-
94,60014-8217-14

THE RESURFACING ON U.S. 431 (S.R. 106) IN MAURY COUNTY (L.M. 0.00 TO L.M. 0.51) AND MARSHALL COUNTY (L.M. 0.00 TO L.M. 2.29).

PROJECT LENGTH - 2.800 MILES
COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 2.50%

TOTAL CONTRACT

Tennessee Valley Paving Co., Inc. $262,804.70
Rogers Group, Inc. $265,000.00
Wright Paving Contractors, Inc. $304,739.46
Vulcan Construction Materials, LLC $313,477.00
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ROADWAY CATEGORY

307-01.08

403-01

411-03.12

411-12.03

415-01.01

712-01

712-04.01

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

151.000 TON
Tennessee Valley Paving Co., Inc.
Rogers Group, Inc.
Wright Paving Contractors, Inc.
Vulcan Construction Materials, LLC
BITUMINOUS MATERIAL FOR TACK COAT (TC)
20.600 TON

Tennessee Valley Paving Co., Inc.
Rogers Group, Inc.

Wright Paving Contractors, Inc.
Vulcan Construction Materials, LLC

ACS MIX(PG64-22) THIN LIFT D ASPHALT

1,823.000 TON
Tennessee Valley Paving Co., Inc.
Rogers Group, Inc.
Wright Paving Contractors, Inc.
Vulcan Construction Materials, LLC

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)
4.300 L.M.

Tennessee Valley Paving Co., Inc.
Rogers Group, Inc.

Wright Paving Contractors, Inc.
Vulcan Construction Materials, LLC

COLD PLANING BITUMINOUS PAVEMENT

1,759.000 TON
Tennessee Valley Paving Co., Inc.
Rogers Group, Inc.
Wright Paving Contractors, Inc.
Vulcan Construction Materials, LLC

TRAFFIC CONTROL

1.000LS
Tennessee Valley Paving Co., Inc.
Rogers Group, Inc.
Wright Paving Contractors, Inc.
Vulcan Construction Materials, LLC
FLEXIBLE DRUMS (CHANNELIZING)
50.000 EACH

Tennessee Valley Paving Co., Inc.
Rogers Group, Inc.

Wright Paving Contractors, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

$78.0000
$69.0000
$84.2200
$71.0000

$590.0000
$550.0000
$529.0200
$750.0000

$66.4000
$71.0000
$77.7500
$81.0000

$2,200.0000
$1,225.0000
$1,547.3700
$1,200.0000

$15.0000
$17.5000
$21.6100
$16.5000

$6,600.0000
$7,500.0000
$11,936.4000
$15,000.0000

$15.0000
$5.0500
$18.6000
$5.0000

CONTRACT CNR152
EXTENSION

$11,778.00
$10,419.00
$12,717.22
$10,721.00

$12,154.00
$11,330.00
$10,897.81
$15,450.00

$121,047.20
$129,433.00
$141,738.25
$147,663.00

$9,460.00
$5,267.50
$6,653.69
$5,160.00

$26,385.00
$30,782.50
$38,011.99
$29,023.50

$6,600.00
$7,500.00
$11,936.40
$15,000.00

$750.00
$252.50
$930.00
$250.00
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712-05.01

712-06

716-01.21

716-01.30

716-02.05

716-05.01

716-08.01

WARNING LIGHTS (TYPE A)

8.000 EACH
Tennessee Valley Paving Co., Inc.
Rogers Group, Inc.
Wright Paving Contractors, Inc.
Vulcan Construction Materials, LLC

SIGNS (CONSTRUCTION)

970.000 S.F.
Tennessee Valley Paving Co., Inc.
Rogers Group, Inc.
Wright Paving Contractors, Inc.
Vulcan Construction Materials, LLC

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

186.000 EACH
Tennessee Valley Paving Co., Inc.
Rogers Group, Inc.
Wright Paving Contractors, Inc.
Vulcan Construction Materials, LLC

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

12.000 EACH
Tennessee Valley Paving Co., Inc.
Rogers Group, Inc.
Wright Paving Contractors, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

60.000 L.F.
Tennessee Valley Paving Co., Inc.
Rogers Group, Inc.
Wright Paving Contractors, Inc.
Vulcan Construction Materials, LLC

PAINTED PAVEMENT MARKING (4" LINE)

11.100 L.M.
Tennessee Valley Paving Co., Inc.
Rogers Group, Inc.
Wright Paving Contractors, Inc.
Vulcan Construction Materials, LLC

REMOVAL OF PAVEMENT MARKING (LINE)

2,070.000 L.F.
Tennessee Valley Paving Co., Inc.
Rogers Group, Inc.
Wright Paving Contractors, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

$15.0000
$5.0500
$12.0000
$5.0000

$7.2500
$6.6000
$9.0000
$9.5000

$32.0000
$25.5000
$27.5000
$25.5000

$20.0000
$10.2500
$11.0000
$10.2500

$20.0000
$12.2500
$13.2000
$12.2500

$1,000.0000
$921.0000
$990.0000
$925.0000

$1.0000
$0.7800
$0.8300
$0.8000

CONTRACT CNR152
EXTENSION

$120.00
$40.40
$96.00
$40.00

$7,032.50
$6,402.00
$8,730.00
$9,215.00

$5,952.00
$4,743.00
$5,115.00
$4,743.00

$240.00
$123.00
$132.00
$123.00

$1,200.00
$735.00
$792.00
$735.00

$11,100.00
$10,223.10
$10,989.00
$10,267.50

$2,070.00
$1,614.60
$1,718.10
$1,656.00
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716-12.02

716-13.02

717-01

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

4.700 L.M.

Tennessee Valley Paving Co., Inc.
Rogers Group, Inc.

Wright Paving Contractors, Inc.
Vulcan Construction Materials, LLC

SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

5.600 L.M.

Tennessee Valley Paving Co., Inc.
Rogers Group, Inc.

Wright Paving Contractors, Inc.
Vulcan Construction Materials, LLC

MOBILIZATION
1.000LS
Tennessee Valley Paving Co., Inc.
Rogers Group, Inc.
Wright Paving Contractors, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

$5,280.0000
$4,925.0000
$5,280.0000
$4,900.0000

$3,500.0000
$2,770.0000
$2,970.0000
$2,750.0000

$2,500.0000
$7,474.9000
$12,834.0000
$25,000.0000

CONTRACT CNR152
EXTENSION

$24,816.00
$23,147.50
$24,816.00
$23,030.00

$19,600.00
$15,512.00
$16,632.00
$15,400.00

$2,500.00
$7,474.90
$12,834.00
$25,000.00
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SUB-TOTAL ROADWAY

Tennessee Valley Paving Co., Inc.
Rogers Group, Inc.

Wright Paving Contractors, Inc.
Vulcan Construction Materials, LLC

TOTAL CONTRACT
Tennessee Valley Paving Co., Inc.
Rogers Group, Inc.
Wright Paving Contractors, Inc.
Vulcan Construction Materials, LLC

$262,804.70
$265,000.00
$304,739.46
$313,477.00

$262,804.70
$265,000.00
$304,739.46
$313,477.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

MAURY COUNTY (Contract No. CNR162 Call 052)

NH/HSIP-99(55),60010-3217-94,60010-8217-14

THE RESURFACING ON U.S. 412 (S.R. 99) FROM THE LEWIS COUNTY LINE (L.M. 0.00) TO EAST OF CECIL FARM ROAD (L.M. 6.00).
PROJECT LENGTH - 6.000 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 3.00%

TOTAL CONTRACT

Vulcan Construction Materials, LLC $822,852.75
Rogers Group, Inc. $871,412.00
Tennessee Valley Paving Co., Inc. $947,950.75
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ROADWAY CATEGORY

303-01

307-01.08

403-01

411-01.10

411-12.03

415-01.01

705-02.10

705-06.20

MINERAL AGGREGATE, TYPE A BASE, GRADING D

200.000 TON

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Tennessee Valley Paving Co., Inc.

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

802.000 TON

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Tennessee Valley Paving Co., Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

55.000 TON

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Tennessee Valley Paving Co., Inc.

ACS MIX(PG64-22) GRADING D

7,255.000 TON

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Tennessee Valley Paving Co., Inc.

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)
9.600 L.M.

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Tennessee Valley Paving Co., Inc.

COLD PLANING BITUMINOUS PAVEMENT

7,807.000 TON

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Tennessee Valley Paving Co., Inc.

GUARDRAIL TRANSITION 27IN TO 31IN

2.000 EACH
Vulcan Construction Materials, LLC
Rogers Group, Inc.
Tennessee Valley Paving Co., Inc.
TANGENT ENERGY ABSORBING TERM MASH TL-3
2.000 EACH

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Tennessee Valley Paving Co., Inc.

UNIT PRICE

$20.0000
$18.0000
$22.0000

$54.0000
$68.0000
$62.0000

$500.0000
$565.0000
$590.0000

$64.5000
$72.0000
$70.0000

$800.0000
$950.0000
$1,500.0000

$12.7500
$12.5000
$19.2500

$250.0000
$362.0000
$400.0000

$2,750.0000
$2,750.0000
$3,100.0000

CONTRACT CNR162

EXTENSION

$4,000.00
$3,600.00
$4,400.00

$43,308.00
$54,536.00
$49,724.00

$27,500.00
$31,075.00
$32,450.00

$467,947.50
$522,360.00
$507,850.00

$7,680.00
$9,120.00
$14,400.00

$99,539.25
$97,587.50
$150,284.75

$500.00
$724.00
$800.00

$5,500.00
$5,500.00
$6,200.00

PAGE

2



706-01

712-01

712-04.01

712-05.01

712-06

716-01.10

716-02.05

716-05.01

GUARDRAIL REMOVED

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Tennessee Valley Paving Co., Inc.

TRAFFIC CONTROL

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Tennessee Valley Paving Co., Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Tennessee Valley Paving Co., Inc.

WARNING LIGHTS (TYPE A)

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Tennessee Valley Paving Co., Inc.

SIGNS (CONSTRUCTION)

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Tennessee Valley Paving Co., Inc.

SNOWPLOWABLE REFLECTIVE MARKER

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Tennessee Valley Paving Co., Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Tennessee Valley Paving Co., Inc.

PAINTED PAVEMENT MARKING (4" LINE)

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Tennessee Valley Paving Co., Inc.

200.000 L.F.

1.000LS

25.000 EACH

2.000 EACH

1,232.000 S.F.

396.000 EACH

100.000 L.F.

23.000 L.M.

UNIT PRICE

$1.0000
$1.8000
$2.5000

$18,500.0000
$8,000.0000
$12,500.0000

$5.0000
$5.1500
$30.0000

$5.0000
$5.1500
$15.0000

$9.5000
$6.4000
$8.2500

$25.2500
$31.5000
$35.0000

$15.2500
$12.0000
$20.0000

$915.0000
$742.0000
$1,000.0000

CONTRACT CNR162
EXTENSION

$200.00
$360.00
$500.00

$18,500.00
$8,000.00
$12,500.00

$125.00
$128.75
$750.00

$10.00
$10.30
$30.00

$11,704.00
$7,884.80
$10,164.00

$9,999.00
$12,474.00
$13,860.00

$1,525.00
$1,200.00
$2,000.00

$21,045.00
$17,066.00
$23,000.00
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716-12.02

716-13.02

716-13.03

717-01

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Tennessee Valley Paving Co., Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Tennessee Valley Paving Co., Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (8IN BARRIER LINE)

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Tennessee Valley Paving Co., Inc.

MOBILIZATION

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Tennessee Valley Paving Co., Inc.

10.600 L.M.

12.000 L.M.

290.000 L.F.

1.000LS

UNIT PRICE

$4,850.0000
$4,990.0000
$5,280.0000

$2,725.0000
$2,300.0000
$3,500.0000

$4.0000
$1.5500
$3.0000

$18,500.0000
$18,842.1500
$20,200.0000

CONTRACT CNR162
EXTENSION

$51,410.00
$52,894.00
$55,968.00

$32,700.00
$27,600.00
$42,000.00

$1,160.00
$449.50
$870.00

$18,500.00
$18,842.15
$20,200.00
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SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Tennessee Valley Paving Co., Inc.

TOTAL CONTRACT
Vulcan Construction Materials, LLC
Rogers Group, Inc.
Tennessee Valley Paving Co., Inc.

$822,852.75
$871,412.00
$947,950.75

$822,852.75
$871,412.00
$947,950.75

PAGE

5



STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

MCMINN COUNTY (Contract No. CNR201 Call 053)

NH-I-75-1(142),54001-8183-44

THE RESURFACING ON I-75 FROM NEAR MILE MARKER 39 (L.M. 4.03) TO THE S.R. 30 BRIDGE (L.M. 13.86).
PROJECT LENGTH - 9.830 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 3.00%

TOTAL CONTRACT

Rogers Group, Inc. $5,645,321.90
Wright Brothers Construction Company, Inc. $6,917,430.41
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CONTRACT CNR201

UNIT PRICE EXTENSION
ROADWAY CATEGORY
204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)
54.100 C.Y.
Rogers Group, Inc. $450.0000 $24,345.00
Wright Brothers Construction Company, Inc. $516.0000 $27,915.60
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D
5,463.000 TON
Rogers Group, Inc. $29.2000 $159,519.60
Wright Brothers Construction Company, Inc. $34.4000 $187,927.20
307-03.10 ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS
11,021.000 TON
Rogers Group, Inc. $81.2500 $895,456.25
Wright Brothers Construction Company, Inc. $108.7500 $1,198,533.75
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS
5,187.000 TON
Rogers Group, Inc. $79.4000 $411,847.80
Wright Brothers Construction Company, Inc. $102.2500 $530,370.75
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
329.000 TON
Rogers Group, Inc. $530.0000 $174,370.00
Wright Brothers Construction Company, Inc. $535.0000 $176,015.00
411-03.23 ACS MIX (PG76-22) OGFC
20,315.000 TON
Rogers Group, Inc. $96.8000 $1,966,492.00
Wright Brothers Construction Company, Inc. $120.5000 $2,447,957.50
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)
39.300 L.M.
Rogers Group, Inc. $318.0000 $12,497.40
Wright Brothers Construction Company, Inc. $464.0000 $18,235.20
415-01.01 COLD PLANING BITUMINOUS PAVEMENT
30,184.000 TON
Rogers Group, Inc. $17.0000 $513,128.00
Wright Brothers Construction Company, Inc. $20.6000 $621,790.40
710-04 FILTER CLOTH UNDERDRAIN (WITH PIPE)
15,060.000 L.F.
Rogers Group, Inc. $22.1000 $332,826.00
Wright Brothers Construction Company, Inc. $23.1000 $347,886.00
710-05 LATERAL UNDERDRAIN
1,590.000 L.F.
Rogers Group, Inc. $8.8300 $14,039.70
Wright Brothers Construction Company, Inc. $11.8500 $18,841.50
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710-06.15

712-01

712-04.01

712-05.01

712-06

712-06.16

712-08.03

712-08.10

713-02.14

713-16.01

LATERAL UNDERDRAIN ENDWALL (6:1)

Rogers Group, Inc.
Wright Brothers Construction Company, Inc.

TRAFFIC CONTROL

Rogers Group, Inc.
Wright Brothers Construction Company, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Rogers Group, Inc.
Wright Brothers Construction Company, Inc.

WARNING LIGHTS (TYPE A)

Rogers Group, Inc.
Wright Brothers Construction Company, Inc.

SIGNS (CONSTRUCTION)

Rogers Group, Inc.
Wright Brothers Construction Company, Inc.

SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)

Rogers Group, Inc.
Wright Brothers Construction Company, Inc.

ARROW BOARD (TYPE C)

Rogers Group, Inc.
Wright Brothers Construction Company, Inc.

MOBILE MESSAGE SIGN UNIT W/ATTENUATOR

Rogers Group, Inc.
Wright Brothers Construction Company, Inc.

FLEXIBLE DELINEATOR (WHITE)

Rogers Group, Inc.
Wright Brothers Construction Company, Inc.

CHANGEABLE MESSAGE SIGN UNIT

Rogers Group, Inc.
Wright Brothers Construction Company, Inc.

UNIT PRICE
61.000 EACH
$490.0000
$574.0000
1.000LS
$99,600.0000
$130,510.0000
300.000 EACH
$20.1500
$22.9000
100.000 EACH
$2.0000
$2.2900
1,925.000 S.F.
$6.0500
$6.8500
4.000 EACH
$555.0000
$629.0000
2.000 EACH
$880.0000
$1,000.0000
2,160.000 HOUR
$96.6500
$110.0000
1,296.000 EACH
$30.7000
$34.9000
2.000 EACH
$5,285.0000
$6,003.0000

CONTRACT CNR201
EXTENSION

$29,890.00
$35,014.00

$99,600.00
$130,510.00

$6,045.00
$6,870.00

$200.00
$229.00

$11,646.25
$13,186.25

$2,220.00
$2,516.00

$1,760.00
$2,000.00

$208,764.00
$237,600.00

$39,787.20
$45,230.40

$10,570.00
$12,006.00
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716-01.23

716-01.30

716-02.04

716-02.05

716-04.06

716-04.12

716-05.20

716-12.02

716-12.03

716-12.05

Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)

Rogers Group, Inc.
Wright Brothers Construction Company, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Rogers Group, Inc.
Wright Brothers Construction Company, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Rogers Group, Inc.
Wright Brothers Construction Company, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Rogers Group, Inc.
Wright Brothers Construction Company, Inc.

PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)

Rogers Group, Inc.
Wright Brothers Construction Company, Inc.

PLASTIC PAVEMENT MARKING (YIELD LINE)

Rogers Group, Inc.
Wright Brothers Construction Company, Inc.

PAINTED PAVEMENT MARKING (6" LINE)

Rogers Group, Inc.
Wright Brothers Construction Company, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Rogers Group, Inc.
Wright Brothers Construction Company, Inc.

1,298.000 EACH

1,298.000 EACH

9,918.000S.Y.

50.000 L.F.

2.000 EACH

3,910.000 S.F.

58.900 L.M.

58.900 L.M.

ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)

Rogers Group, Inc.
Wright Brothers Construction Company, Inc.

7,934.000 L.F.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

Rogers Group, Inc.
Wright Brothers Construction Company, Inc.

110.000 L.F.

UNIT PRICE

$24.0000
$31.8000

$5.0000
$8.2500

$18.0000
$20.2000

$12.0000
$11.3500

$200.0000
$199.0000

$8.0000
$14.5000

$675.0000
$965.0000

$4,700.0000
$5,395.0000

$3.0000
$1.9900

$2.0000
$1.7000

CONTRACT CNR201
EXTENSION

$31,152.00
$41,276.40

$6,490.00
$10,708.50

$178,524.00
$200,343.60

$600.00
$567.50

$400.00
$398.00

$31,280.00
$56,695.00

$39,757.50
$56,838.50

$276,830.00
$317,765.50

$23,802.00
$15,788.66

$220.00
$187.00
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717-01

730-12.02

730-14.02

730-14.03

MOBILIZATION

Rogers Group, Inc.

Wright Brothers Construction Company, Inc.

CONDUIT 2" DIAMETER (PVC)

Rogers Group, Inc.

Wright Brothers Construction Company, Inc.

SAW SLOT

Rogers Group, Inc.

Wright Brothers Construction Company, Inc.

LOOP WIRE

Rogers Group, Inc.

Wright Brothers Construction Company, Inc.

1.000LS

20.000 L.F.

152.000 L.F.

544.000 L.F.

UNIT PRICE

$140,000.0000
$154,000.0000

$18.3500
$24.0000

$4.1000
$7.2000

$0.5000
$1.2000

CONTRACT CNR201
EXTENSION

$140,000.00
$154,000.00

$367.00
$480.00

$623.20
$1,094.40

$272.00
$652.80
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SUB-TOTAL ROADWAY

Rogers Group, Inc.
Wright Brothers Construction Company, Inc.

TOTAL CONTRACT
Rogers Group, Inc.
Wright Brothers Construction Company, Inc.

$5,645,321.90
$6,917,430.41

$5,645,321.90
$6,917,430.41
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

MCNAIRY COUNTY (Contract No. CNR186 Call 054)

NH/HSIP-5(108),55002-3233-94,55002-8233-14
THE RESURFACING ON U.S. 45 (S.R. 5) FROM U.S. 64 (S.R. 15) (L.M. 15.63) TO NEAR NEW SALEM ROAD (L.M. 21.36).

PROJECT LENGTH - 5.730 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 2.50%

TOTAL CONTRACT

Standard Construction Company, Inc. $2,398,258.25
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CONTRACT CNR186

UNIT PRICE EXTENSION
ROADWAY CATEGORY
202-03.01 REMOVAL OF ASPHALT PAVEMENT
313.000 S.Y.
Standard Construction Company, Inc. $42.0000 $13,146.00
203-06 WATER
13.000 M.G.
Standard Construction Company, Inc. $15.0000 $195.00
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)
1,729.000 TON
Standard Construction Company, Inc. $27.6500 $47,806.85
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A
144.000 TON
Standard Construction Company, Inc. $110.0000 $15,840.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
100.000 TON
Standard Construction Company, Inc. $860.0000 $86,000.00
403-05.01 BITUMINOUS MATERIAL (FOG SEAL) SHOULDER
20.000 TON
Standard Construction Company, Inc. $910.0000 $18,200.00
411-02.10 ACS MIX(PG70-22) GRADING D
15,356.000 TON
Standard Construction Company, Inc. $87.8000 $1,348,256.80
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)
11.460 L.M.
Standard Construction Company, Inc. $600.0000 $6,876.00
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)
8.770 L.M.
Standard Construction Company, Inc. $600.0000 $5,262.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT
227,308.000 S.Y.
Standard Construction Company, Inc. $1.9500 $443,250.60
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT
9.000 EACH
Standard Construction Company, Inc. $850.0000 $7,650.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT
3,050.000 L.F.
Standard Construction Company, Inc. $3.1500 $9,607.50
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705-06.20

712-01

712-04.02

712-05.01

712-06

712-08.03

716-01.23

716-01.30

716-02.04

716-02.05

716-02.06

716-04.05

TANGENT ENERGY ABSORBING TERM MASH TL-3

Standard Construction Company, Inc.

TRAFFIC CONTROL

Standard Construction Company, Inc.

FLEXIBLE DRUMS (CHANNELIZATION)

Standard Construction Company, Inc.

WARNING LIGHTS (TYPE A)

Standard Construction Company, Inc.

SIGNS (CONSTRUCTION)

Standard Construction Company, Inc.

ARROW BOARD (TYPE C)

Standard Construction Company, Inc.

Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)

Standard Construction Company, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Standard Construction Company, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Standard Construction Company, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Standard Construction Company, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Standard Construction Company, Inc.

PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

Standard Construction Company, Inc.

9.000 EACH

1.000LS

2.000 EACH

2.000 EACH

2,464.000 S.F.

4.000 EACH

1,050.000 EACH

850.000 EACH

460.000S.Y.

680.000 L.F.

29.000 EACH

4.000 EACH

UNIT PRICE

$2,650.0000

$36,000.0000

$55.0000

$80.0000

$7.5000

$700.0000

$34.5000

$13.6500

$21.0000

$15.7500

$210.0000

$157.5000

CONTRACT CNR186
EXTENSION

$23,850.00

$36,000.00

$110.00

$160.00

$18,480.00

$2,800.00

$36,225.00

$11,602.50

$9,660.00

$10,710.00

$6,090.00

$630.00
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716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

717-01

Standard Construction Company, Inc.

Standard Construction Company, Inc.

MOBILIZATION

Standard Construction Company, Inc.

CONTRACT CNR186

UNIT PRICE EXTENSION
27.000 L.M.
$1,450.0000 $39,150.00
27.000 L.M.
$5,600.0000 $151,200.00
1.000LS
$49,500.0000 $49,500.00
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SUB-TOTAL ROADWAY

Standard Construction Company, Inc. $2,398,258.25

TOTAL CONTRACT
Standard Construction Company, Inc. $2,398,258.25

PAGE 5



STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

MONROE COUNTY (Contract No. CNR151 Call 055)

62069-4229-04,HSIP-68(47),62069-3229-94

THE RESURFACING ON S.R. 68 FROM NEAR THE BRIDGES OVER I-75 (L.M. 0.30) TO NEAR THE BRIDGE OVER THE SOUTHERN RAILWAY
(L.M. 3.00).

PROJECT LENGTH - 2.700 MILES
COMPLETION TIME - ON OR BEFORE OCTOBER 15, 2017

DBE GOAL 3.00%

TOTAL CONTRACT

Rogers Group, Inc. $746,164.96
Wright Brothers Construction Company, Inc. $1,054,373.75
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CONTRACT CNR151

UNIT PRICE EXTENSION
ROADWAY CATEGORY
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
39.000 TON
Rogers Group, Inc. $450.0000 $17,550.00
Wright Brothers Construction Company, Inc. $500.0000 $19,500.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER
1,489.000 TON
Rogers Group, Inc. $72.3500 $107,729.15
Wright Brothers Construction Company, Inc. $93.7500 $139,593.75
411-01.10 ACS MIX(PG64-22) GRADING D
4,388.000 TON
Rogers Group, Inc. $72.3500 $317,471.80
Wright Brothers Construction Company, Inc. $101.0000 $443,188.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)
0.800 L.M.
Rogers Group, Inc. $1,278.7800 $1,023.02
Wright Brothers Construction Company, Inc. $755.0000 $604.00
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)
4.300 L.M.
Rogers Group, Inc. $1,278.7800 $5,498.75
Wright Brothers Construction Company, Inc. $761.0000 $3,272.30
415-01.01 COLD PLANING BITUMINOUS PAVEMENT
5,823.000 TON
Rogers Group, Inc. $15.8300 $92,178.09
Wright Brothers Construction Company, Inc. $33.3000 $193,905.90
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3
7.000 EACH
Rogers Group, Inc. $2,350.0000 $16,450.00
Wright Brothers Construction Company, Inc. $2,520.0000 $17,640.00
706-01 GUARDRAIL REMOVED
350.000 L.F.
Rogers Group, Inc. $1.7500 $612.50
Wright Brothers Construction Company, Inc. $1.8800 $658.00
712-01 TRAFFIC CONTROL
1.000 LS
Rogers Group, Inc. $20,430.0000 $20,430.00
Wright Brothers Construction Company, Inc. $40,125.0000 $40,125.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)
142.000 EACH
Rogers Group, Inc. $32.6000 $4,629.20
Wright Brothers Construction Company, Inc. $5.4000 $766.80
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712-05.01

712-06

712-08.03

716-01.21

716-01.22

716-01.23

716-02.04

716-02.05

716-02.06

716-02.09

WARNING LIGHTS (TYPE A)

Rogers Group, Inc.
Wright Brothers Construction Company, Inc.

SIGNS (CONSTRUCTION)

Rogers Group, Inc.
Wright Brothers Construction Company, Inc.

ARROW BOARD (TYPE C)

Rogers Group, Inc.
Wright Brothers Construction Company, Inc.

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

Rogers Group, Inc.
Wright Brothers Construction Company, Inc.

Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)

Rogers Group, Inc.
Wright Brothers Construction Company, Inc.

Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)

Rogers Group, Inc.
Wright Brothers Construction Company, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Rogers Group, Inc.
Wright Brothers Construction Company, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Rogers Group, Inc.
Wright Brothers Construction Company, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Rogers Group, Inc.
Wright Brothers Construction Company, Inc.

PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

Rogers Group, Inc.
Wright Brothers Construction Company, Inc.

71.000 EACH

827.000 S.F.

2.000 EACH

285.000 EACH

165.000 EACH

51.000 EACH

250.000S.Y.

325.000 L.F.

45.000 EACH

228.000 L.F.

UNIT PRICE

$25.4500
$5.4000

$8.4000
$6.5000

$2,290.5500
$945.0000

$24.1000
$26.8000

$24.1000
$26.8000

$24.1000
$26.8000

$17.0500
$19.0500

$10.0500
$10.7500

$150.4500
$155.5000

$20.1000
$23.6000

CONTRACT CNR151
EXTENSION

$1,806.95
$383.40

$6,946.80
$5,375.50

$4,581.10
$1,890.00

$6,868.50
$7,638.00

$3,976.50
$4,422.00

$1,229.10
$1,366.80

$4,262.50
$4,762.50

$3,266.25
$3,493.75

$6,770.25
$6,997.50

$4,582.80
$5,380.80
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716-03.01

716-05.01

716-12.02

716-12.05

717-01

730-14.02

730-14.03

PLASTIC WORD PAVEMENT MARKING (ONLY)

3.000 EACH

Rogers Group, Inc.
Wright Brothers Construction Company, Inc.

PAINTED PAVEMENT MARKING (4" LINE)

24.000 L.M.
Rogers Group, Inc.
Wright Brothers Construction Company, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

13.000 L.M.
Rogers Group, Inc.
Wright Brothers Construction Company, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

475.000 L.F.
Rogers Group, Inc.
Wright Brothers Construction Company, Inc.

MOBILIZATION

1.000LS
Rogers Group, Inc.
Wright Brothers Construction Company, Inc.

SAW SLOT

6,000.000 L.F.

Rogers Group, Inc.
Wright Brothers Construction Company, Inc.

LOOP WIRE

12,000.000 L.F.

Rogers Group, Inc.
Wright Brothers Construction Company, Inc.

UNIT PRICE

$130.4000
$241.0000

$500.0000
$617.0000

$4,212.5000
$4,558.0000

$1.0000
$1.6100

$20,013.0000
$32,500.0000

$4.0900
$5.4000

$0.5100
$1.0800

CONTRACT CNR151
EXTENSION

$391.20
$723.00

$12,000.00
$14,808.00

$54,762.50
$59,254.00

$475.00
$764.75

$20,013.00
$32,500.00

$24,540.00
$32,400.00

$6,120.00
$12,960.00

PAGE

4



SUB-TOTAL ROADWAY

Rogers Group, Inc. $746,164.96
Wright Brothers Construction Company, Inc. $1,054,373.75

TOTAL CONTRACT
Rogers Group, Inc. $746,164.96
Wright Brothers Construction Company, Inc. $1,054,373.75
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

MONROE COUNTY (Contract No. CNR216 Call 056)

STP/HSIP-322(17),62014-3224-94,62014-8224-14
THE RESURFACING ON S.R. 322 FROM THE LOUDON COUNTY LINE (L.M. 0.00) TO S.R. 2 (L.M. 3.10).
PROJECT LENGTH - 3.100 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 15, 2017

DBE GOAL 5.00%

TOTAL CONTRACT
Rogers Group, Inc. $536,847.40
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CONTRACT CNR216

UNIT PRICE EXTENSION
ROADWAY CATEGORY
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
24.000 TON
Rogers Group, Inc. $500.0000 $12,000.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER
241.000 TON
Rogers Group, Inc. $87.0000 $20,967.00
411-01.10 ACS MIX(PG64-22) GRADING D
3,400.000 TON
Rogers Group, Inc. $87.0000 $295,800.00
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)
4.300 L.M.
Rogers Group, Inc. $1,400.0000 $6,020.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT
3,585.000 TON
Rogers Group, Inc. $13.7000 $49,114.50
701-02.01 CONCRETE CURB RAMP (RETROFIT)
16.000 S.F.
Rogers Group, Inc. $77.8000 $1,244.80
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT
9.000 EACH
Rogers Group, Inc. $1,275.0000 $11,475.00
705-06.01 W BEAM GR (TYPE 2) MASH TL3
2,200.000 L.F.
Rogers Group, Inc. $15.5000 $34,100.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3
9.000 EACH
Rogers Group, Inc. $2,185.0000 $19,665.00
706-01 GUARDRAIL REMOVED
2,025.000 L.F.
Rogers Group, Inc. $0.8000 $1,620.00
712-01  TRAFFIC CONTROL
1.000LS
Rogers Group, Inc. $18,000.0000 $18,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)
230.000 EACH
Rogers Group, Inc. $5.0000 $1,150.00
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712-05.01

712-06

716-01.21

716-01.22

716-02.03

716-02.04

716-02.05

716-02.06

716-04.05

716-05.01

716-13.01

717-01

WARNING LIGHTS (TYPE A)

Rogers Group, Inc.

SIGNS (CONSTRUCTION)

Rogers Group, Inc.

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

Rogers Group, Inc.

Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (CROSS-WALK)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

Rogers Group, Inc.

PAINTED PAVEMENT MARKING (4" LINE)

Rogers Group, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

Rogers Group, Inc.

MOBILIZATION

Rogers Group, Inc.

115.000 EACH

654.000 S.F.

243.000 EACH

53.000 EACH

60.000 L.F.

18.000 S.Y.

308.000 L.F.

2.000 EACH

1.000 EACH

12.000 L.M.

12.000 L.M.

1.000LS

UNIT PRICE

$5.0000

$6.1500

$25.0000

$25.0000

$10.0000

$18.0000

$10.0000

$150.0000

$100.0000

$495.0000

$2,100.0000

$16,200.0000

CONTRACT CNR216
EXTENSION

$575.00

$4,022.10

$6,075.00

$1,325.00

$600.00

$324.00

$3,080.00

$300.00

$100.00

$5,940.00

$25,200.00

$16,200.00
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CONTRACT CNR216

UNIT PRICE EXTENSION
730-14.02 SAW SLOT
375.000 L.F.
Rogers Group, Inc. $4.1000 $1,537.50
730-14.03 LOOP WIRE
750.000 L.F.
Rogers Group, Inc. $0.5500 $412.50
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SUB-TOTAL ROADWAY

Rogers Group, Inc. $536,847.40

TOTAL CONTRACT
Rogers Group, Inc. $536,847.40
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

MONROE COUNTY (Contract No. CNR163 Call 057)

STP/HSIP-33(125),62004-3255-94,62004-8255-14
THE RESURFACING ON U.S. 411 (S.R. 33) FROM NEAR STINNETT RIDGE ROAD (L.M. 8.88) TO NEAR KING ROAD (L.M. 11.10).
PROJECT LENGTH - 2.22 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 15, 2017

DBE GOAL 2.50%

TOTAL CONTRACT

Patty Construction Inc. $960,312.10
Rogers Group, Inc. $999,184.82
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ROADWAY CATEGORY

403-01

411-01.07

411-02.10

411-12.02

415-01.01

705-04.09

705-06.20

712-01

712-04.01

712-05.01

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Patty Construction Inc.
Rogers Group, Inc.

ACS MIX (PG64-22) GRADING E SHOULDER

Patty Construction Inc.
Rogers Group, Inc.

ACS MIX(PG70-22) GRADING D

Patty Construction Inc.
Rogers Group, Inc.

SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

Patty Construction Inc.
Rogers Group, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Patty Construction Inc.
Rogers Group, Inc.

EARTH PAD FOR TYPE 38 GR END TREATMENT

Patty Construction Inc.
Rogers Group, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

Patty Construction Inc.
Rogers Group, Inc.

TRAFFIC CONTROL

Patty Construction Inc.
Rogers Group, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Patty Construction Inc.
Rogers Group, Inc.

WARNING LIGHTS (TYPE A)

Patty Construction Inc.
Rogers Group, Inc.

UNIT PRICE
48.000 TON
$475.0000
$512.5200
2,192.000 TON
$69.2500
$78.4600
5,104.000 TON
$83.5500
$80.7500
2.000 L.M.
$2,750.0000
$2,395.8800
6,917.000 TON
$11.7000
$15.1600
2.000 EACH
$1,128.7500
$2,063.0600
2.000 EACH
$2,598.7500
$1,274.6600
1.000LS
$8,000.0000
$23,611.9000
30.000 EACH
$36.7500
$21.7200
15.000 EACH
$26.2500
$10.3900

CONTRACT CNR163
EXTENSION

$22,800.00
$24,600.96

$151,796.00
$171,984.32

$426,439.20
$412,148.00

$5,500.00
$4,791.76

$80,928.90
$104,861.72

$2,257.50
$4,126.12

$5,197.50
$2,549.32

$8,000.00
$23,611.90

$1,102.50
$651.60

$393.75
$155.85
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712-06

712-08.03

716-01.21

716-01.23

716-02.04

716-02.05

716-02.06

716-05.01

716-12.02

717-01

SIGNS (CONSTRUCTION)

Patty Construction Inc.
Rogers Group, Inc.

ARROW BOARD (TYPE C)

Patty Construction Inc.
Rogers Group, Inc.

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

Patty Construction Inc.
Rogers Group, Inc.

Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)

Patty Construction Inc.
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Patty Construction Inc.
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Patty Construction Inc.
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Patty Construction Inc.
Rogers Group, Inc.

PAINTED PAVEMENT MARKING (4" LINE)

Patty Construction Inc.
Rogers Group, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Patty Construction Inc.
Rogers Group, Inc.

MOBILIZATION

Patty Construction Inc.
Rogers Group, Inc.

364.000 S.F.

2.000 EACH

26.000 EACH

962.000 EACH

83.000S.Y.

112.000 L.F.

35.000 EACH

42.000 L.M.

42.000 L.M.

1.000LS

UNIT PRICE

$7.3500
$5.6700

$1,575.0000
$472.1000

$24.1500
$21.7200

$24.1500
$21.7200

$16.8000
$15.1100

$10.5000
$9.4400

$157.5000
$141.6300

$509.2500
$457.9300

$4,410.0000
$3,965.6000

$11,519.7500
$32,179.1100

CONTRACT CNR163
EXTENSION

$2,675.40
$2,063.88

$3,150.00
$944.20

$627.90
$564.72

$23,232.30
$20,894.64

$1,394.40
$1,254.13

$1,176.00
$1,057.28

$5,512.50
$4,957.05

$21,388.50
$19,233.06

$185,220.00
$166,555.20

$11,519.75
$32,179.11
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SUB-TOTAL ROADWAY

Patty Construction Inc.

Rogers Group, Inc.

TOTAL CONTRACT
Patty Construction Inc.
Rogers Group, Inc.

$960,312.10
$999,184.82

$960,312.10
$999,184.82
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

MONTGOMERY COUNTY (Contract No. CNR220 Call 058)

R-STP-374(10),63111-3218-14

THE GRADING, DRAINAGE, SIGNALS, CONSTRUCTION OF A RETAINING WALL AND PAVING ON S.R. 374 FROM SOUTH OF DUNBAR CAVE
ROAD (L.M. 2.84) TO WEST OF STOKES ROAD (L.M. 4.75).

PROJECT LENGTH - 2.270 MILES
COMPLETION TIME - ON OR BEFORE DECEMBER 15, 2019

DBE GOAL 6.00%

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing $21,525,605.50
Jones Bros. Contractors, LLC $21,534,372.93
Civil Constructors, LLC $27,894,645.95
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ROADWAY CATEGORY

105-01

109-10.01

201-01

202-01

202-01.13

202-03.01

203-01

203-01.11

CONSTRUCTION STAKES, LINES AND GRADES

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

TRAINEE

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CLEARING AND GRUBBING

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

REMOVAL OF STRUCTURES AND OBSTRUCTIONS

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

REMOVAL OF PIPE (48"X 60"CMP, STA. 20+93.59)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

REMOVAL OF ASPHALT PAVEMENT

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

PRESPLITTING OF ROCK EXCAVATION

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

UNIT PRICE

1.000LS
$175,000.0000
$240,500.0000
$272,490.0000

4,640.000 HOUR
$0.8000
$0.8000
$0.8000

1.000LS
$349,000.0000
$638,000.0000
$257,760.0000

1.000LS
$23,000.0000
$50,000.0000
$96,315.0000

140.000 L.F.
$70.0000
$35.0000
$38.0000

604.000S.Y.
$5.0000
$2.7500
$5.1000

170,262.000 C.Y.
$11.1000
$13.0500
$15.8500

2,127.778 S.Y.
$21.0000
$50.0000
$25.0000

CONTRACT CNR220

EXTENSION

$175,000.00
$240,500.00
$272,490.00

$3,712.00
$3,712.00
$3,712.00

$349,000.00
$638,000.00
$257,760.00

$23,000.00
$50,000.00
$96,315.00

$9,800.00
$4,900.00
$5,320.00

$3,020.00
$1,661.00
$3,080.40

$1,889,908.20
$2,221,919.10
$2,698,652.70

$44,683.34
$106,388.90
$53,194.45
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CONTRACT CNR220

UNIT PRICE EXTENSION
203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)
8,014.000 TON
Eubank Asphalt Paving & Sealing $17.0000 $136,238.00
Jones Bros. Contractors, LLC $18.0000 $144,252.00
Civil Constructors, LLC $16.0000 $128,224.00
203-04 PLACING AND SPREADING TOPSOIL
241.806 C.Y.
Eubank Asphalt Paving & Sealing $12.0000 $2,901.67
Jones Bros. Contractors, LLC $30.0000 $7,254.18
Civil Constructors, LLC $22.0000 $5,319.73
203-06 WATER
9,755.767 M.G.
Eubank Asphalt Paving & Sealing $10.0000 $97,557.67
Jones Bros. Contractors, LLC $1.0000 $9,755.77
Civil Constructors, LLC $8.0000 $78,046.14
203-07 FURNISHING & SPREADING TOPSOIL
14,718.000 C.Y.
Eubank Asphalt Paving & Sealing $15.0000 $220,770.00
Jones Bros. Contractors, LLC $9.7500 $143,500.50
Civil Constructors, LLC $20.0000 $294,360.00
204-06.01 FLOWABLE FILL (GENERAL)
136.000 C.Y.
Eubank Asphalt Paving & Sealing $185.0000 $25,160.00
Jones Bros. Contractors, LLC $225.0000 $30,600.00
Civil Constructors, LLC $177.0000 $24,072.00
204-08 FOUNDATION FILL MATERIAL
162.000 C.Y.
Eubank Asphalt Paving & Sealing $50.0000 $8,100.00
Jones Bros. Contractors, LLC $60.0000 $9,720.00
Civil Constructors, LLC $68.0000 $11,016.00
209-02.06 15" TEMPORARY SLOPE DRAIN
1,048.000 L.F.
Eubank Asphalt Paving & Sealing $15.0000 $15,720.00
Jones Bros. Contractors, LLC $19.0000 $19,912.00
Civil Constructors, LLC $19.0000 $19,912.00
209-02.07 18" TEMPORARY SLOPE DRAIN
674.000 L.F.
Eubank Asphalt Paving & Sealing $30.0000 $20,220.00
Jones Bros. Contractors, LLC $28.0000 $18,872.00
Civil Constructors, LLC $24.0000 $16,176.00
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209-03.21

209-05

209-08.02

209-08.03

209-08.07

209-08.08

209-09.01

209-09.03

FILTER SOCK (12 INCH)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

SEDIMENT REMOVAL

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

TEMPORARY SILT FENCE (WITH BACKING)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

TEMPORARY SILT FENCE (WITHOUT BACKING)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

ROCK CHECK DAM PER

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

ENHANCED ROCK CHECK DAM

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

SANDBAGS

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

SEDIMENT FILTER BAG (15' X 15')

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

UNIT PRICE

250.000 L.F.
$10.0000
$8.8200
$3.5000

928.000 C.Y.
$15.0000
$5.0000
$16.0000

25,093.000 L.F.
$4.0000
$3.8800
$4.0000

9,178.000 L.F.
$2.0000
$1.8100
$1.5000

25.000 EACH
$500.0000
$256.9500
$200.0000

26.000 EACH
$750.0000
$368.2700
$300.0000

500.000 BAG
$8.0000
$4.7400
$4.5000

2.000 EACH
$1,300.0000
$1,225.0000
$185.0000

CONTRACT CNR220
EXTENSION

$2,500.00
$2,205.00
$875.00

$13,920.00
$4,640.00
$14,848.00

$100,372.00
$97,360.84
$100,372.00

$18,356.00
$16,612.18
$13,767.00

$12,500.00
$6,423.75
$5,000.00

$19,500.00
$9,575.02
$7,800.00

$4,000.00
$2,370.00
$2,250.00

$2,600.00
$2,450.00
$370.00
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209-09.43

209-20.03

209-40.30

209-40.33

209-65.03

303-01

303-01.01

303-10.01

CURB INLET PROTECTION (TYPE 4)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

POLYETHYLENE SHEETING (6 MIL. MINIMUM)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CATCH BASIN PROTECTION (TYPE A)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CATCH BASIN PROTECTION (TYPE D)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

TEMPORARY DIVERSION CHANNEL

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

GRANULAR BACKFILL (ROADWAY)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

MINERAL AGGREGATE (SIZE 57)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

62.000 EACH

1,000.000 S.Y.

11.000 EACH

110.000 EACH

51.000 L.F.

84,713.000 TON

1,480.000 TON

526.000 TON

UNIT PRICE

$125.0000
$116.2200
$175.0000

$2.7500
$2.6900
$1.9000

$1,200.0000
$1,109.0300
$450.0000

$265.0000
$257.6500
$175.0000

$75.0000
$40.0000
$9.4000

$17.3800
$16.6500
$15.6000

$30.0000
$25.0000
$30.0000

$40.0000
$25.0000
$31.0000

CONTRACT CNR220

EXTENSION

$7,750.00
$7,205.64
$10,850.00

$2,750.00
$2,690.00
$1,900.00

$13,200.00
$12,199.33
$4,950.00

$29,150.00
$28,341.50
$19,250.00

$3,825.00
$2,040.00
$479.40

$1,472,311.94
$1,410,471.45
$1,321,522.80

$44,400.00
$37,000.00
$44,400.00

$21,040.00
$13,150.00
$16,306.00
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307-01.01

307-01.08

307-01.21

307-02.01

307-02.08

402-01

402-02

403-01

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

1,687.000 TON

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

2,331.000 TON

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S

15,601.000 TON
Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

19,859.000 TON

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

13,483.000 TON

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

BITUMINOUS MATERIAL FOR PRIME COAT (PC)

236.000 TON
Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

AGGREGATE FOR COVER MATERIAL (PC)

910.000 TON

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

BITUMINOUS MATERIAL FOR TACK COAT (TC)

76.000 TON
Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

UNIT PRICE

$54.0000
$59.5000
$55.0000

$59.0000
$65.0000
$58.0000

$54.0000
$54.5000
$52.0000

$54.0000
$50.0000
$56.0000

$60.0000
$60.0000
$58.5000

$620.0000
$625.0000
$650.0000

$30.0000
$44.7500
$24.0000

$450.0000
$514.6500
$650.0000

CONTRACT CNR220
EXTENSION

$91,098.00
$100,376.50
$92,785.00

$137,529.00
$151,515.00
$135,198.00

$842,454.00
$850,254.50
$811,252.00

$1,072,386.00
$992,950.00
$1,112,104.00

$808,980.00
$808,980.00
$788,755.50

$146,320.00
$147,500.00
$153,400.00

$27,300.00
$40,722.50
$21,840.00

$34,200.00
$39,113.40
$49,400.00
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407-20.05

411-01.10

411-02.10

415-01.02

604-01.01

604-01.02

604-07.01

607-03.02

SAW CUTTING ASPHALT PAVEMENT

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

ACS MIX(PG64-22) GRADING D

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

ACS MIX(PG70-22) GRADING D

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

COLD PLANING BITUMINOUS PAVEMENT

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CLASS A CONCRETE (ROADWAY)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

STEEL BAR REINFORCEMENT (ROADWAY)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

RETAINING WALL (WALL NO.1)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

18" CONCRETE PIPE CULVERT (CLASS )

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

1,070.000 L.F.

1,294.000 TON

9,008.000 TON

14,315.000 S.Y.

118.000 C.Y.

24,823.000 LB.

1,955.000 S.F.

14,466.000 L.F.

UNIT PRICE

$6.0000
$3.0000
$2.8000

$67.0000
$72.0000
$66.0000

$67.0000
$64.0000
$68.0000

$2.0000
$2.6500
$2.5000

$980.0000
$995.0000
$1,050.0000

$1.1000
$1.0500
$1.1000

$74.0000
$78.5000
$81.0000

$85.0000
$50.0000
$74.5000

CONTRACT CNR220
EXTENSION

$6,420.00
$3,210.00
$2,996.00

$86,698.00
$93,168.00
$85,404.00

$603,536.00
$576,512.00
$612,544.00

$28,630.00
$37,934.75
$35,787.50

$115,640.00
$117,410.00
$123,900.00

$27,305.30
$26,064.15
$27,305.30

$144,670.00
$153,467.50
$158,355.00

$1,229,610.00
$723,300.00
$1,077,717.00
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607-05.02

607-05.05

607-05.30

607-06.02

607-06.30

607-07.30

607-08.30

607-09.03

24" CONCRETE PIPE CULVERT (CLASS IlI)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

24" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

24" PIPE CULVERT

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

30" CONCRETE PIPE CULVERT (CLASS IlI)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

30" PIPE CULVERT

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

36" PIPE CULVERT

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

42" PIPE CULVERT

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

48" CONCRETE PIPE CULVERT (CLASS IV)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

3,355.000 L.F.

90.000 L.F.

190.000 L.F.

774.000 L.F.

116.000 L.F.

226.000 L.F.

136.000 L.F.

138.000 L.F.

UNIT PRICE

$95.0000
$60.0000
$89.0000

$575.0000
$1,285.0000
$980.0000

$116.0000
$60.0000
$90.0000

$125.0000
$80.0000
$115.0000

$110.0000
$80.0000
$115.0000

$161.0000
$95.0000
$150.0000

$250.0000
$115.0000
$190.0000

$300.0000
$270.0000
$445.0000

CONTRACT CNR220
EXTENSION

$318,725.00
$201,300.00
$298,595.00

$51,750.00
$115,650.00
$88,200.00

$22,040.00
$11,400.00
$17,100.00

$96,750.00
$61,920.00
$89,010.00

$12,760.00
$9,280.00
$13,340.00

$36,386.00
$21,470.00
$33,900.00

$34,000.00
$15,640.00
$25,840.00

$41,400.00
$37,260.00
$61,410.00
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607-09.30

607-11.30

607-39.02

607-39.03

607-39.04

607-39.05

607-39.06

607-39.07

48" PIPE CULVERT

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

60" PIPE CULVERT

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

18" PIPE CULVERT (SIDE DRAIN)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

24" PIPE CULVERT (SIDE DRAIN)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

30" PIPE CULVERT (SIDE DRAIN)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

36" PIPE CULVERT (SIDE DRAIN)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

42" PIPE CULVERT (SIDE DRAIN)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

48" PIPE CULVERT (SIDE DRAIN)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

170.000 L.F.

160.000 L.F.

156.000 L.F.

104.000 L.F.

136.000 L.F.

53.000 L.F.

64.000 L.F.

88.000 L.F.

UNIT PRICE

$220.0000
$165.0000
$235.0000

$410.0000
$285.0000
$370.0000

$56.0000
$50.0000
$42.0000

$63.0000
$60.0000
$55.0000

$77.0000
$80.0000
$62.0000

$91.0000
$95.0000
$78.0000

$105.0000
$115.0000
$98.0000

$120.0000
$140.0000
$108.0000

CONTRACT CNR220
EXTENSION

$37,400.00
$28,050.00
$39,950.00

$65,600.00
$45,600.00
$59,200.00

$8,736.00
$7,800.00
$6,552.00

$6,552.00
$6,240.00
$5,720.00

$10,472.00
$10,880.00
$8,432.00

$4,823.00
$5,035.00
$4,134.00

$6,720.00
$7,360.00
$6,272.00

$10,560.00
$12,320.00
$9,504.00
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611-02.11

611-07.01

611-07.02

611-07.03

611-07.54

611-07.55

611-07.56

611-07.57

JUNCTION BOX, TYPE 2

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CLASS A CONCRETE (PIPE ENDWALLS)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

STEEL BAR REINFORCEMENT (PIPE ENDWALLS)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

STRUCTURAL STEEL (PIPE ENDWALLS)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

18IN ENDWALL (CROSS DRAIN) 3:1

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

18IN ENDWALL (CROSS DRAIN) 4:1

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

18IN ENDWALL (CROSS DRAIN) 6:1

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

24IN ENDWALL (CROSS DRAIN) 3:1

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

2.000 EACH

57.530C.Y.

1,154.000 LB.

643.000 LB.

1.000 EACH

1.000 EACH

1.000 EACH

4.000 EACH

UNIT PRICE

$5,500.0000
$4,500.0000
$4,750.0000

$715.0000
$1,300.0000
$790.0000

$2.7500
$1.2500
$2.6500

$6.5000
$4.2500
$3.0000

$1,600.0000
$1,500.0000
$1,950.0000

$1,800.0000
$1,600.0000
$2,090.0000

$2,300.0000
$2,000.0000
$2,570.0000

$2,100.0000
$2,200.0000
$2,840.0000

$11,000.00
$9,000.00
$9,500.00

$41,133.95
$74,789.00
$45,448.70

$3,173.50
$1,442.50
$3,058.10

$4,179.50
$2,732.75
$1,929.00

$1,600.00
$1,500.00
$1,950.00

$1,800.00
$1,600.00
$2,090.00

$2,300.00
$2,000.00
$2,570.00

$8,400.00
$8,800.00
$11,360.00
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611-07.58

611-07.59

611-07.60

611-07.61

611-07.62

611-07.64

611-07.68

611-12.02

24IN ENDWALL (CROSS DRAIN) 4:1

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

24IN ENDWALL (CROSS DRAIN) 6:1

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

30IN ENDWALL (CROSS DRAIN) 3:1

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

30IN ENDWALL (CROSS DRAIN) 4:1

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

30IN ENDWALL (CROSS DRAIN) 6:1

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

36IN ENDWALL (CROSS DRAIN) 4:1

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

42IN ENDWALL (CROSS DRAIN) 6:1

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CATCH BASINS, TYPE 12, > 4' - 8 DEPTH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

1.000 EACH

2.000 EACH

1.000 EACH

2.000 EACH

1.000 EACH

2.000 EACH

1.000 EACH

90.000 EACH

UNIT PRICE

$2,600.0000
$2,300.0000
$3,045.0000

$3,500.0000
$2,700.0000
$3,565.0000

$3,100.0000
$5,300.0000
$3,740.0000

$3,800.0000
$5,300.0000
$4,500.0000

$5,200.0000
$5,300.0000
$5,985.0000

$8,900.0000
$6,400.0000
$9,925.0000

$8,600.0000
$9,400.0000
$9,425.0000

$2,900.0000
$3,400.0000
$4,695.0000

$2,600.00
$2,300.00
$3,045.00

$7,000.00
$5,400.00
$7,130.00

$3,100.00
$5,300.00
$3,740.00

$7,600.00
$10,600.00
$9,000.00

$5,200.00
$5,300.00
$5,985.00

$17,800.00
$12,800.00
$19,850.00

$8,600.00
$9,400.00
$9,425.00

$261,000.00
$306,000.00
$422,550.00
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611-12.03

611-12.04

611-14.02

611-14.03

611-42.01

621-03.02

621-03.04

701-01.01

CATCH BASINS, TYPE 12, > 8' - 12' DEPTH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CATCH BASINS, TYPE 12, > 12" - 16' DEPTH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CATCH BASINS, TYPE 14, > 4' - 8 DEPTH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CATCH BASINS, TYPE 14, > 8' - 12' DEPTH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CATCH BASINS, TYPE 42, 0' - 4' DEPTH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

18" TEMPORARY DRAINAGE PIPE

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

30" TEMPORARY DRAINAGE PIPE

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CONCRETE SIDEWALK (4 ")

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

12.000 EACH

3.000 EACH

13.000 EACH

3.000 EACH

1.000 EACH

180.000 L.F.

100.000 L.F.

98,445.000 S.F.

UNIT PRICE

$5,500.0000
$7,300.0000
$14,410.0000

$9,300.0000
$8,700.0000
$13,070.0000

$5,600.0000
$5,600.0000
$7,680.0000

$7,715.0000
$7,100.0000
$9,120.0000

$2,630.0000
$3,100.0000
$3,440.0000

$80.0000
$55.0000
$36.0000

$90.0000
$80.0000
$52.0000

$4.0500
$4.2000
$6.1500

EXTENSION

$66,000.00
$87,600.00
$172,920.00

$27,900.00
$26,100.00
$39,210.00

$72,800.00
$72,800.00
$99,840.00

$23,145.00
$21,300.00
$27,360.00

$2,630.00
$3,100.00
$3,440.00

$14,400.00
$9,900.00
$6,480.00

$9,000.00
$8,000.00
$5,200.00

$398,702.25
$413,469.00
$605,436.75
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701-02

701-02.03

701-03

702-01

702-01.01

702-03

703-01

705-02.10

CONCRETE DRIVEWAY

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CONCRETE CURB RAMP

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CONCRETE MEDIAN PAVEMENT

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CONCRETE CURB

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

EXTRUDED MOUNTABLE CURB

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CONCRETE COMBINED CURB & GUTTER

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CEMENT CONCRETE DITCH PAVING

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

GUARDRAIL TRANSITION 27IN TO 31IN

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

9,806.000 S.F.

2,137.000 S.F.

106.000 C.Y.

32.000C.Y.

658.000 L.F.

2,183.000 C.Y.

258.000C.Y.

6.000 EACH

UNIT PRICE

$7.3000
$7.2500
$9.6000

$14.5000
$9.0000
$25.0000

$292.2500
$325.0000
$425.0000

$425.5000
$580.0000
$545.0000

$9.0000
$8.0000
$15.0000

$270.0000
$292.0000
$475.0000

$550.0000
$465.0000
$515.0000

$200.0000
$245.0000
$245.0000

CONTRACT CNR220

EXTENSION

$71,583.80
$71,093.50
$94,137.60

$30,986.50
$19,233.00
$53,425.00

$30,978.50
$34,450.00
$45,050.00

$13,616.00
$18,560.00
$17,440.00

$5,922.00
$5,264.00
$9,870.00

$589,410.00
$637,436.00
$1,036,925.00

$141,900.00
$119,970.00
$132,870.00

$1,200.00
$1,470.00
$1,470.00
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705-06.01

705-06.10

705-06.11

705-06.20

705-06.30

705-08.51

706-01

707-08.11

W BEAM GR (TYPE 2) MASH TL3

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

GR TERMINALTRAILING END (TYPE 13) MASH TL3

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

GR TERMINAL (IN-INLINE) MASH TL3

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

TANGENT ENERGY ABSORBING TERM MASH TL-3

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

GR TERMINAL (TYPE 21) MASH TL2

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

GUARDRAIL REMOVED

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

HIGH-VISIBILITY CONSTRUCTION FENCE

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

3,093.750 L.F.

5.000 EACH

1.000 EACH

6.000 EACH

8.000 EACH

6.000 EACH

2,741.000 L.F.

3,339.000 L.F.

UNIT PRICE

$18.0000
$17.9000
$18.0000

$600.0000
$820.0000
$820.0000

$600.0000
$795.0000
$795.0000

$2,500.0000
$2,360.0000
$2,360.0000

$2,000.0000
$2,290.0000
$2,290.0000

$4,500.0000
$6,500.0000
$6,500.0000

$2.0000
$0.9000
$0.9000

$2.1000
$2.1000
$3.0000

EXTENSION

$55,687.50
$55,378.13
$55,687.50

$3,000.00
$4,100.00
$4,100.00

$600.00
$795.00
$795.00

$15,000.00
$14,160.00
$14,160.00

$16,000.00
$18,320.00
$18,320.00

$27,000.00
$39,000.00
$39,000.00

$5,482.00
$2,466.90
$2,466.90

$7,011.90
$7,011.90
$10,017.00

PAGE

CONTRACT CNR220

14



708-02.01

709-05.05

709-05.06

709-05.07

709-05.08

709-05.09

710-02

710-05

MARKERS (CONCRETE R.O.W. POSTS)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

MACHINED RIP-RAP (CLASS A-3)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

MACHINED RIP-RAP (CLASS A-1)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

MACHINED RIP-RAP (CLASS A-2)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

MACHINED RIP-RAP (CLASS B)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

MACHINED RIP-RAP (CLASS C)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

AGGREGATE UNDERDRAINS (WITH PIPE)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

LATERAL UNDERDRAIN

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

21.000 EACH

783.000 TON

5,768.000 TON

1,463.000 TON

976.405 TON

883.000 TON

30,050.000 L.F.

150.000 L.F.

UNIT PRICE

$150.0000
$205.0000
$302.0000

$50.0000
$30.0000
$50.0000

$40.0000
$25.0000
$32.0000

$40.0000
$25.0000
$35.0000

$40.0000
$30.0000
$36.0000

$40.0000
$30.0000
$38.5000

$4.4000
$4.4000
$4.4000

$2.5000
$2.5000
$2.5000

EXTENSION

$3,150.00
$4,305.00
$6,342.00

$39,150.00
$23,490.00
$39,150.00

$230,720.00
$144,200.00
$184,576.00

$58,520.00
$36,575.00
$51,205.00

$39,056.20
$29,292.15
$35,150.58

$35,320.00
$26,490.00
$33,995.50

$132,220.00
$132,220.00
$132,220.00

$375.00
$375.00
$375.00
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710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)

712-01

712-02.02

712-04.01

712-04.50

712-05.01

712-05.03

712-06

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

TRAFFIC CONTROL

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

INTERCONNECTED PORTABLE BARRIER RAIL

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

FLEXIBLE DRUMS (CHANNELIZING)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

PORTABLE BARRIER RAIL DELINEATOR

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

WARNING LIGHTS (TYPE A)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

WARNING LIGHTS (TYPE C)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

SIGNS (CONSTRUCTION)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

6.000 EACH

1.000LS

2,940.000 L.F.

402.000 EACH

75.000 EACH

32.000 EACH

20.000 EACH

1,668.000 S.F.

UNIT PRICE

$650.0000
$650.0000
$650.0000

$174,000.0000
$118,100.0000
$337,800.0000

$39.0000
$25.0000
$39.0000

$30.0000
$35.0000
$25.0000

$12.0000
$12.0000
$11.0000

$10.0000
$25.0000
$40.0000

$10.0000
$25.0000
$40.0000

$8.0000
$7.0000
$6.8000

CONTRACT CNR220

EXTENSION

$3,900.00
$3,900.00
$3,900.00

$174,000.00
$118,100.00
$337,800.00

$114,660.00
$73,500.00
$114,660.00

$12,060.00
$14,070.00
$10,050.00

$900.00
$900.00
$825.00

$320.00
$800.00
$1,280.00

$200.00
$500.00
$800.00

$13,344.00
$11,676.00
$11,342.40

PAGE

16



712-06.01

712-07.03

713-11.01

713-11.02

713-13.02

713-13.03

713-14.21

713-15

VERTICAL PANELS

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

TEMPORARY BARRICADES (TYPE Ill)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

"U" SECTION STEEL POSTS

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

PERFORATED/KNOCKOUT SQUARE TUBE POST

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

STREET NAME SIGN (RIGID 0.100IN THICK

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

REMOVAL OF SIGNS, POSTS AND FOOTINGS

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

112.000 S.F.

160.000 L.F.

1,074.000 LB.

787.000 LB.

186.000 S.F.

328.000 S.F.

125.000 S.F.

1.000LS

UNIT PRICE

$12.0000
$15.0000
$12.0000

$50.0000
$15.0000
$15.0000

$3.2500
$3.2500
$3.3000

$3.4000
$3.4000
$3.4000

$13.1000
$13.1000
$14.0000

$13.8500
$13.8500
$14.0000

$22.5000
$22.5000
$23.0000

$750.0000
$750.0000
$750.0000

CONTRACT CNR220

EXTENSION

$1,344.00
$1,680.00
$1,344.00

$8,000.00
$2,400.00
$2,400.00

$3,490.50
$3,490.50
$3,544.20

$2,675.80
$2,675.80
$2,675.80

$2,436.60
$2,436.60
$2,604.00

$4,542.80
$4,542.80
$4,592.00

$2,812.50
$2,812.50
$2,875.00

$750.00
$750.00
$750.00
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713-15.07

713-16.01

713-16.20

713-16.50

716-01.21

716-01.22

716-02.03

716-02.04

SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CHANGEABLE MESSAGE SIGN UNIT

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

SIGNS (STREET NAME)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

REMOVE AND REPLACE SIGN (BRICK ENTRANCE SIGN)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

PLASTIC PAVEMENT MARKING (CROSS-WALK)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

7.000 EACH

10.000 EACH

12.000 EACH

2.000 EACH

400.000 EACH

190.000 EACH

272.000 L.F.

436.000S.Y.

UNIT PRICE

$85.0000
$85.0000
$85.0000

$10,000.0000
$8,200.0000
$8,200.0000

$300.0000
$280.0000
$280.0000

$20,000.0000
$7,500.0000
$20,000.0000

$32.0000
$35.0000
$35.0000

$32.0000
$35.0000
$35.0000

$8.0000
$15.0000
$15.0000

$30.0000
$20.0000
$20.0000

CONTRACT CNR220

EXTENSION

$595.00
$595.00
$595.00

$100,000.00
$82,000.00
$82,000.00

$3,600.00
$3,360.00
$3,360.00

$40,000.00
$15,000.00
$40,000.00

$12,800.00
$14,000.00
$14,000.00

$6,080.00
$6,650.00
$6,650.00

$2,176.00
$4,080.00
$4,080.00

$13,080.00
$8,720.00
$8,720.00
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716-02.05

716-02.06

716-02.08

716-02.09

716-03.01

716-04.01

716-04.05

716-05.01

PLASTIC PAVEMENT MARKING (STOP LINE)

558.000 L.F.

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

46.000 EACH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

1,110.000 L.F.
Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

1,006.000 L.F.

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

PLASTIC WORD PAVEMENT MARKING (ONLY)

3.000 EACH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

6.000 EACH
Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

2.000 EACH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

PAINTED PAVEMENT MARKING (4" LINE)

12.000 L.M.
Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

UNIT PRICE

$20.0000
$12.0000
$12.0000

$200.0000
$150.0000
$150.0000

$4.0000
$3.0000
$3.0000

$35.0000
$35.0000
$35.0000

$400.0000
$350.0000
$350.0000

$400.0000
$200.0000
$200.0000

$250.0000
$135.0000
$135.0000

$1,000.0000
$1,100.0000
$1,100.0000

CONTRACT CNR220

EXTENSION

$11,160.00
$6,696.00
$6,696.00

$9,200.00
$6,900.00
$6,900.00

$4,440.00
$3,330.00
$3,330.00

$35,210.00
$35,210.00
$35,210.00

$1,200.00
$1,050.00
$1,050.00

$2,400.00
$1,200.00
$1,200.00

$500.00
$270.00
$270.00

$12,000.00
$13,200.00
$13,200.00
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716-05.02

716-05.06

716-05.20

716-08.04

716-08.05

716-08.06

716-08.20

716-12.02

PAINTED PAVEMENT MARKING (8" BARRIER LINE)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

PAINTED PAVEMENT MARKING (TURN LANE ARROW)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

PAINTED PAVEMENT MARKING (6" LINE)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

3,000.000 L.F.

4.000 EACH

10.000 L.M.

REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

REMOVAL OF PAVEMENT MARKING (STOP LINE)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

REMOVAL OF PAVEMENT MARKING (LINE)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

150.000S.Y.

60.000 L.F.

9.000 EACH

2.000 L.M.

12.000 L.M.

UNIT PRICE

$0.7500
$0.5000
$0.5000

$100.0000
$25.0000
$25.0000

$1,000.0000
$1,300.0000
$1,300.0000

$15.0000
$5.0000
$5.0000

$10.0000
$6.0000
$6.0000

$100.0000
$70.0000
$70.0000

$5,280.0000
$5,280.0000
$5,280.0000

$5,280.0000
$5,300.0000
$5,300.0000

CONTRACT CNR220

EXTENSION

$2,250.00
$1,500.00
$1,500.00

$400.00
$100.00
$100.00

$10,000.00
$13,000.00
$13,000.00

$2,250.00
$750.00
$750.00

$600.00
$360.00
$360.00

$900.00
$630.00
$630.00

$10,560.00
$10,560.00
$10,560.00

$63,360.00
$63,600.00
$63,600.00
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716-13.01

717-01

730-01.02

730-02.08

730-02.09

730-02.17

730-02.30

730-02.31

SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

MOBILIZATION

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

REMOVAL OF SIGNAL EQUIPMENT

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

SIGNAL HEAD ASSEMBLY (140 A1 WITH BACKPLATE)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

3.000 L.M.

1.000LS

3.000 EACH

1.000 EACH

16.000 EACH

8.000 EACH

4.000 EACH

2.000 EACH

UNIT PRICE

$2,500.0000
$2,400.0000
$2,400.0000

$615,000.0000
$1,000,000.0000
$1,376,995.0000

$6,195.0000
$5,900.0000
$10,000.0000

$738.0000
$703.0000
$900.0000

$973.0000
$927.0000
$1,000.0000

$1,626.0000
$1,549.0000
$1,500.0000

$978.0000
$931.0000
$1,100.0000

$1,208.0000
$1,150.0000
$1,200.0000

$7,500.00
$7,200.00
$7,200.00

$615,000.00
$1,000,000.00
$1,376,995.00

$18,585.00
$17,700.00
$30,000.00

$738.00
$703.00
$900.00

$15,568.00
$14,832.00
$16,000.00

$13,008.00
$12,392.00
$12,000.00

$3,912.00
$3,724.00
$4,400.00

$2,416.00
$2,300.00
$2,400.00
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CONTRACT CNR220

UNIT PRICE EXTENSION
730-03.20 INSTALL PULL BOX (TYPE A)
6.000 EACH
Eubank Asphalt Paving & Sealing $410.0000 $2,460.00
Jones Bros. Contractors, LLC $390.0000 $2,340.00
Civil Constructors, LLC $500.0000 $3,000.00
730-03.21 INSTALL PULL BOX (TYPE B)
18.000 EACH
Eubank Asphalt Paving & Sealing $525.0000 $9,450.00
Jones Bros. Contractors, LLC $500.0000 $9,000.00
Civil Constructors, LLC $750.0000 $13,500.00
730-05.01 ELECTRICAL SERVICE CONNECTION
3.000 EACH
Eubank Asphalt Paving & Sealing $1,353.0000 $4,059.00
Jones Bros. Contractors, LLC $1,289.0000 $3,867.00
Civil Constructors, LLC $5,000.0000 $15,000.00
730-08.01 SIGNAL CABLE - 3 CONDUCTOR
250.000 L.F.
Eubank Asphalt Paving & Sealing $1.0500 $262.50
Jones Bros. Contractors, LLC $1.0000 $250.00
Civil Constructors, LLC $0.5000 $125.00
730-08.02 SIGNAL CABLE -5 CONDUCTOR
2,086.000 L.F.
Eubank Asphalt Paving & Sealing $1.2600 $2,628.36
Jones Bros. Contractors, LLC $1.2000 $2,503.20
Civil Constructors, LLC $1.0000 $2,086.00
730-08.03 SIGNAL CABLE - 7 CONDUCTOR
4,128.000 L.F.
Eubank Asphalt Paving & Sealing $1.4700 $6,068.16
Jones Bros. Contractors, LLC $1.4000 $5,779.20
Civil Constructors, LLC $1.5000 $6,192.00
730-12.01 CONDUIT 1" DIAMETER (PVC)
2,003.000 L.F.
Eubank Asphalt Paving & Sealing $6.3000 $12,618.90
Jones Bros. Contractors, LLC $6.0000 $12,018.00
Civil Constructors, LLC $5.5000 $11,016.50
730-12.02 CONDUIT 2" DIAMETER (PVC)
220.000 L.F.
Eubank Asphalt Paving & Sealing $8.4000 $1,848.00
Jones Bros. Contractors, LLC $8.0000 $1,760.00
Civil Constructors, LLC $6.0000 $1,320.00
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730-12.03

730-12.08

730-12.09

730-13.02

730-13.03

730-14.01

730-14.02

730-14.03

CONDUIT 3" DIAMETER (PVC)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CONDUIT 2" DIAMETER (RGS)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CONDUIT 3" DIAMETER (RGS)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

VEHICLE DETECTOR (VIDEO)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

VEHICLE DETECTOR (4 - CHANNEL, RACK MOUNT)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

SHIELDED DETECTOR CABLE

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

SAW SLOT

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

LOOP WIRE

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

182.000 L.F.

898.000 L.F.

384.000 L.F.

12.000 EACH

3.000 EACH

2,831.000 L.F.

500.000 L.F.

1,654.000 L.F.

UNIT PRICE

$10.5000
$10.0000
$7.3000

$15.7500
$15.0000
$20.0000

$24.1500
$23.0000
$25.0000

$11,072.0000
$10,545.0000
$10,750.0000

$513.0000
$489.0000
$500.0000

$1.0500
$1.0000
$1.0000

$4.7500
$4.5000
$10.0000

$0.8000
$0.7500
$0.2500

EXTENSION

$1,911.00
$1,820.00
$1,328.60

$14,143.50
$13,470.00
$17,960.00

$9,273.60
$8,832.00
$9,600.00

$132,864.00
$126,540.00
$129,000.00

$1,539.00
$1,467.00
$1,500.00

$2,972.55
$2,831.00
$2,831.00

$2,375.00
$2,250.00
$5,000.00

$1,323.20
$1,240.50
$413.50
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730-15.32

730-16.02

730-23.30

730-23.36

730-23.37

730-23.38

730-23.39

730-23.96

CABINET (EIGHT PHASE BASE MOUNTED)

3.000 EACH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

EIGHT PHASE ACTUATED CONTROLLER

3.000 EACH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

PEDESTAL POLE (PEDESTRIAN SIGNAL SUPPORT)

10.000 EACH
Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CANTILEVER SIGNAL SUPPORT (2 ARMS @ 65' & 61')

1.000 EACH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CANTILEVER SIGNAL SUPPORT (1 ARM @ 78')

1.000 EACH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CANTILEVER SIGNAL SUPPORT (1 ARM @ 37")

1.000 EACH
Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CANTILEVER SIGNAL SUPPORT (2 ARMS @ 69')

1.000 EACH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CANTILEVER SIGNAL SUPPORT (1 ARM @ 67')

1.000 EACH
Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

UNIT PRICE

$15,125.0000
$14,405.0000
$17,500.0000

$4,920.0000
$4,688.0000
$6,500.0000

$1,872.0000
$1,783.0000
$4,700.0000

$29,990.0000
$28,562.0000
$38,000.0000

$24,080.0000
$22,935.0000
$25,000.0000

$14,485.0000
$13,795.0000
$17,000.0000

$32,372.0000
$30,831.0000
$38,000.0000

$23,470.0000
$22,352.0000
$25,000.0000

EXTENSION

$45,375.00
$43,215.00
$52,500.00

$14,760.00
$14,064.00
$19,500.00

$18,720.00
$17,830.00
$47,000.00

$29,990.00
$28,562.00
$38,000.00

$24,080.00
$22,935.00
$25,000.00

$14,485.00
$13,795.00
$17,000.00

$32,372.00
$30,831.00
$38,000.00

$23,470.00
$22,352.00
$25,000.00
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730-23.97

730-23.98

730-23.99

730-26.11

730-35.06

730-40

740-06.01

740-10.03

CANTILEVER SIGNAL SUPPORT (1 ARM @ 42')

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CANTILEVER SIGNAL SUPPORT (1 ARM @ 53')

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CANTILEVER SIGNAL SUPPORT (1 ARM @ 36')

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

UNIT PRICE

1.000 EACH
$16,060.0000
$15,297.0000
$18,500.0000
2.000 EACH
$16,160.0000
$15,286.0000
$17,500.0000
2.000 EACH

$11,205.0000
$10,672.0000
$16,000.0000

COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

BATTERY BACK-UP AND POWER CONDITIONER

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

TEMPORARY TRAFFIC SIGNAL SYSTEM

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

GEOMEMBRANE

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

GEOTEXTILE (TYPE III)(EROSION CONTROL)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

20.000 EACH
$1,228.0000
$1,169.0000
$1,500.0000

3.000 EACH
$8,430.0000
$8,028.0000
$9,500.0000

6.000 EACH
$3,570.0000
$3,400.0000
$15,000.0000

133.000S.Y.
$25.0000
$30.0000
$24.0000

2,200.000 S.Y.
$3.0000
$2.7700
$3.4000

EXTENSION

$16,060.00
$15,297.00
$18,500.00

$32,320.00
$30,572.00
$35,000.00

$22,410.00
$21,344.00
$32,000.00

$24,560.00
$23,380.00
$30,000.00

$25,290.00
$24,084.00
$28,500.00

$21,420.00
$20,400.00
$90,000.00

$3,325.00
$3,990.00
$3,192.00

$6,600.00
$6,094.00
$7,480.00
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740-10.04

740-11.02

801-01

801-01.07

801-02

801-02.01

801-03

803-01

GEOTEXTILE (TYPE IV)(STABILIZATION)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

TEMPORARY SEDIMENT TUBE 12IN

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

SEEDING (WITH MULCH)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

TEMPORARY SEEDING (WITH MULCH)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

SEEDING (WITHOUT MULCH)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CROWN VETCH MIXTURE (WITHOUT MULCH)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

WATER (SEEDING & SODDING)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

SODDING (NEW SOD)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

UNIT PRICE

11,389.667 S.Y.
$2.0000
$1.9800
$1.5000

1,000.000 L.F.
$10.0000
$3.9700
$2.5000

54.000 UNIT
$75.0000
$50.0000
$22.0000

322.000 UNIT
$50.0000
$30.0000
$18.0000

3.000 UNIT
$75.0000
$45.0000
$35.0000

7.000 UNIT
$150.0000
$75.0000
$45.0000

1,354.000 M.G.
$30.0000
$25.0000
$6.5000

128,134.000 S.Y.
$3.5000
$3.2000
$2.8500

$22,779.33
$22,551.54
$17,084.50

$10,000.00
$3,970.00
$2,500.00

$4,050.00
$2,700.00
$1,188.00

$16,100.00
$9,660.00
$5,796.00

$225.00
$135.00
$105.00

$1,050.00
$525.00
$315.00

$40,620.00
$33,850.00
$8,801.00

$448,469.00
$410,028.80
$365,181.90
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805-12.01

805-12.03

806-02.03

EROSION CONTROL BLANKET (TYPE I)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

EROSION CONTROL BLANKET (TYPE IlI)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

PROJECT MOWING

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

2,250.0008S.Y.

693.000S.Y.

6.000 CYCL

UNIT PRICE

$2.0000
$1.2500
$1.0000

$3.0000
$1.3500
$1.0000

$2,000.0000
$2,500.0000
$2,500.0000

CONTRACT CNR220

EXTENSION

$4,500.00
$2,812.50
$2,250.00

$2,079.00
$935.55
$693.00

$12,000.00
$15,000.00
$15,000.00
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UTILITY CATEGORY

791-01.02

791-01.04

791-01.06

791-01.08

791-01.40

791-03.02

791-04.11

791-04.29

2IN STEEL GAS MAIN

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

4IN STEEL GAS MAIN

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

8IN STEEL GAS MAIN

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

12IN STEEL GAS MAIN

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

RELOCATE SERVICE

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

2IN HDPE GAS MAIN

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

HDD 2IN PE PIPE - ROCK

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

HDD 2IN STEEL PIPE - ROCK

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

5,800.000 L.F.

1,190.000 L.F.

50.000 L.F.

9,850.000 L.F.

4.000 EACH

2,055.000 L.F.

55.000 L.F.

125.000 L.F.

UNIT PRICE

$32.7400
$37.2500
$65.0000

$50.0300
$46.2500
$75.0000

$141.3900
$165.0000
$148.0000

$110.4900
$124.0000
$212.0000

$1,500.0000
$1,312.0000
$5,850.0000

$20.4900
$11.7500
$38.0000

$110.0000
$38.0000
$232.0000

$136.8000
$65.0000
$265.0000

EXTENSION

$189,892.00
$216,050.00
$377,000.00

$59,535.70
$55,037.50
$89,250.00

$7,069.50
$8,250.00
$7,400.00

$1,088,326.50
$1,221,400.00
$2,088,200.00

$6,000.00
$5,248.00
$23,400.00

$42,106.95
$24,146.25
$78,090.00

$6,050.00
$2,090.00
$12,760.00

$17,100.00
$8,125.00
$33,125.00
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791-04.34

791-06.10

791-06.11

791-06.13

791-06.14

791-06.51

791-07.01

791-07.09

HDD 12IN STEEL PIPE - ROCK

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CONNECT TO 2IN EX. STL MAIN

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CONNECT TO 4IN EX. STL MAIN

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CONNECT TO 8IN EX. STL MAIN

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CONNECT TO 12IN EX. STL MAIN

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

2IN PE HOT TAP CONNECTION

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

2IN PE GAS VALVE ASSEMBLY

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

2IN STEEL GAS VALVE ASSEMBLY

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

350.000 L.F.

9.000 EACH

2.000 EACH

1.000 EACH

3.000 EACH

2.000 EACH

7.000 EACH

14.000 EACH

UNIT PRICE

$359.5500
$172.0000
$560.0000

$9,500.0000
$8,932.0000
$18,500.0000

$12,019.0400
$12,575.0000
$32,000.0000

$18,500.0000
$20,824.0000
$48,250.0000

$27,500.0000
$28,747.0000
$92,500.0000

$1,500.0000
$911.0000
$5,900.0000

$420.0000
$286.0000
$885.0000

$9,083.0000
$9,343.0000
$12,200.0000

EXTENSION

$125,842.50
$60,200.00
$196,000.00

$85,500.00
$80,388.00
$166,500.00

$24,038.08
$25,150.00
$64,000.00

$18,500.00
$20,824.00
$48,250.00

$82,500.00
$86,241.00
$277,500.00

$3,000.00
$1,822.00
$11,800.00

$2,940.00
$2,002.00
$6,195.00

$127,162.00
$130,802.00
$170,800.00
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791-07.10

791-07.12

791-07.13

791-08.07

791-09.04

791-09.05

791-09.06

791-09.07

4IN STEEL GAS VALVE ASSEMBLY

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

8IN STEEL GAS VALVE ASSEMBLY

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

12IN STEEL GAS VALVE ASSEMBLY

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

3/4IN PE SERVICE PIPE

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

REGULATOR STATION

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

RESTORE ASPHALT

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

RESTORE CONCRETE

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

RESTORE GRAVEL

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

2.000 EACH

1.000 EACH

2.000 EACH

30.000 L.F.

2.000 EACH

110.000S.Y.

60.000S.Y.

60.000S.Y.

UNIT PRICE

$12,846.0000
$14,054.0000
$21,000.0000

$17,766.0000
$19,673.0000
$29,250.0000

$27,063.0000
$32,134.0000
$58,550.0000

$30.0000
$22.0000
$65.0000

$5,500.0000
$4,795.0000
$58,500.0000

$75.0000
$84.0000
$90.0000

$70.0000
$31.2500
$60.0000

$40.0000
$25.0000
$10.0000

EXTENSION

$25,692.00
$28,108.00
$42,000.00

$17,766.00
$19,673.00
$29,250.00

$54,126.00
$64,268.00
$117,100.00

$900.00
$660.00
$1,950.00

$11,000.00
$9,590.00
$117,000.00

$8,250.00
$9,240.00
$9,900.00

$4,200.00
$1,875.00
$3,600.00

$2,400.00
$1,500.00
$600.00
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791-09.08

791-10.04

791-10.05

791-10.07

791-10.08

795-01.03

795-01.05

795-01.13

REMOVE REGULATOR STATION

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

RETIRE IN PLACE 2IN SERV CUT & PLUG

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

RETIRE IN PLACE 4IN SERV CUT & PLUG

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

RETIRE IN PLACE 8IN SERV CUT & PLUG

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

RETIRE IN PLACE 12IN SERV CUT & PLUG

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

6IN DIP RESTRAINED JOINT WATER LINE

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

8IN DIP RESTRAINED JOINT WATER LINE

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

16IN DIP RESTRAINED JOINT WATER LINE

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

2.000 EACH

7.000 EACH

1.000 EACH

1.000 EACH

2.000 EACH

1,746.000 L.F.

226.000 L.F.

10,496.000 L.F.

UNIT PRICE

$2,500.0000
$1,217.0000
$8,000.0000

$300.0000
$605.0000
$2,250.0000

$500.0000
$667.0000
$6,200.0000

$600.0000
$1,133.0000
$9,500.0000

$950.0000
$1,618.0000
$14,250.0000

$43.0000
$52.0000
$75.0000

$68.0000
$49.5000
$84.0000

$88.0000
$112.0000
$123.0000

EXTENSION

$5,000.00
$2,434.00
$16,000.00

$2,100.00
$4,235.00
$15,750.00

$500.00
$667.00
$6,200.00

$600.00
$1,133.00
$9,500.00

$1,900.00
$3,236.00
$28,500.00

$75,078.00
$90,792.00
$130,950.00

$15,368.00
$11,187.00
$18,984.00

$923,648.00
$1,175,552.00
$1,291,008.00
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795-05.01

795-05.02

795-05.15

795-05.16

795-05.64

795-05.66

795-05.69

795-05.78

HDD 2IN HDPE CARRIER PIPE-UNCON

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

HDD 4IN HDPE CASING PIPE-UNCON

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

HDD 2IN HDPE CARRIER PIPE-ROCK

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

HDD 4IN HDPE CASING PIPE-ROCK

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

BORE/JACK 14IN STEEL CASING PIPE-UNCON.

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

BORE/JACK 18IN STEEL CASING PIPE-UNCON.

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

BORE/JACK 30IN STEEL CASING PIPE-UNCON.

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

BORE/JACK 14IN STEEL CASING PIPE-ROCK.

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

75.000 L.F.

75.000 L.F.

225.000 L.F.

225.000 L.F.

45.000 L.F.

11.000 L.F.

93.000 L.F.

137.000 L.F.

UNIT PRICE

$43.0000
$27.0000
$42.0000

$62.0000
$30.0000
$60.0000

$105.0000
$54.5000
$325.0000

$165.0000
$57.7500
$385.0000

$392.0000
$212.5000
$590.0000

$600.0000
$263.0000
$925.0000

$735.0000
$8.0000
$675.0000

$392.0000
$346.5000
$390.0000

CONTRACT CNR220

EXTENSION

$3,225.00
$2,025.00
$3,150.00

$4,650.00
$2,250.00
$4,500.00

$23,625.00
$12,262.50
$73,125.00

$37,125.00
$12,993.75
$86,625.00

$17,640.00
$9,562.50
$26,550.00

$6,600.00
$2,893.00
$10,175.00

$68,355.00
$744.00
$62,775.00

$53,704.00
$47,470.50
$53,430.00
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795-05.80

795-05.83

795-06.04

795-06.05

795-06.09

795-06.12

795-06.30

795-07.03

BORE/JACK 18IN STEEL CASING PIPE-ROCK.

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

BORE/JACK 30IN STEEL CASING PIPE-ROCK.

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CONNECT TO 6IN WATER LINE

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CONNECT TO 8IN WATER LINE

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CONNECT TO 16IN WATER LINE

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CONNECT TO 24IN WATER LINE

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CUT/CAP EXISTING LINES (ALL SIZES)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

6IN X 6IN TAPPING SLEEVE AND VALVE

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

UNIT PRICE

35.000 L.F.
$600.0000
$367.0000
$725.0000

285.000 L.F.
$735.0000
$655.0000
$705.0000

13.000 EACH
$1,300.0000
$148.0000
$1,820.0000

1.000 EACH
$1,450.0000
$172.5000
$2,180.0000

3.000 EACH
$3,000.0000
$235.0000
$2,910.0000

1.000 EACH
$6,000.0000
$293.0000
$3,640.0000

43.000 EACH
$750.0000
$963.0000
$485.0000

13.000 EACH
$3,000.0000
$2,420.0000
$5,130.0000

EXTENSION

$21,000.00
$12,845.00
$25,375.00

$209,475.00
$186,675.00
$200,925.00

$16,900.00
$1,924.00
$23,660.00

$1,450.00
$172.50
$2,180.00

$9,000.00
$705.00
$8,730.00

$6,000.00
$293.00
$3,640.00

$32,250.00
$41,409.00
$20,855.00

$39,000.00
$31,460.00
$66,690.00
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795-07.06

795-07.18

795-07.21

795-07.61

795-08.04

795-08.14

795-09.01

795-09.02

8IN X 8IN TAPPING SLEEVE AND VALVE

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

16IN X 8IN TAPPING SLEEVE AND VALVE

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

16IN X 16IN TAPPING SLEEVE AND VALVE

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

__INX__INTAPPING SLEEVE AND VALVE

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

6IN GATE VALVE ASSEMBLY

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

16IN GATE VALVE ASSEMBLY

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

3/4IN WATER SERVICE METER ASSEMBLY

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

1IN WATER SERVICE METER ASSEMBLY

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

1.000 EACH

1.000 EACH

2.000 EACH

1.000 EACH

4.000 EACH

10.000 EACH

6.000 EACH

6.000 EACH

UNIT PRICE

$3,300.0000
$3,122.0000
$6,700.0000

$4,000.0000
$4,237.0000
$8,060.0000

$10,000.0000
$20,122.0000
$20,300.0000

$19,000.0000
$21,875.0000
$22,610.0000

$1,000.0000
$1,087.0000
$986.0000

$8,800.0000
$10,136.0000
$8,390.0000

$1,000.0000
$781.0000
$275.0000

$1,100.0000
$837.0000
$856.0000

$3,300.00
$3,122.00
$6,700.00

$4,000.00
$4,237.00
$8,060.00

$20,000.00
$40,244.00
$40,600.00

$19,000.00
$21,875.00
$22,610.00

$4,000.00
$4,348.00
$3,944.00

$88,000.00
$101,360.00
$83,900.00

$6,000.00
$4,686.00
$1,650.00

$6,600.00
$5,022.00
$5,136.00
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CONTRACT CNR220

UNIT PRICE EXTENSION
795-09.04 2IN WATER SERVICE METER ASSEMBLY
6.000 EACH
Eubank Asphalt Paving & Sealing $2,500.0000 $15,000.00
Jones Bros. Contractors, LLC $1,633.0000 $9,798.00
Civil Constructors, LLC $3,160.0000 $18,960.00
795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY
6.000 EACH
Eubank Asphalt Paving & Sealing $1,000.0000 $6,000.00
Jones Bros. Contractors, LLC $803.0000 $4,818.00
Civil Constructors, LLC $597.0000 $3,582.00
795-09.10 SAMPLE TAP
30.000 EACH
Eubank Asphalt Paving & Sealing $500.0000 $15,000.00
Jones Bros. Contractors, LLC $645.0000 $19,350.00
Civil Constructors, LLC $404.0000 $12,120.00
795-09.12 2IN COPPER SERVICE PIPE
40.000 L.F.
Eubank Asphalt Paving & Sealing $40.0000 $1,600.00
Jones Bros. Contractors, LLC $34.0000 $1,360.00
Civil Constructors, LLC $49.0000 $1,960.00
795-09.19 3/4IN PVC SERVICE PIPE
40.000 L.F.
Eubank Asphalt Paving & Sealing $28.0000 $1,120.00
Jones Bros. Contractors, LLC $15.0000 $600.00
Civil Constructors, LLC $38.0000 $1,520.00
795-09.20 1IN PVC SERVICE PIPE
40.000 L.F.
Eubank Asphalt Paving & Sealing $30.0000 $1,200.00
Jones Bros. Contractors, LLC $15.0000 $600.00
Civil Constructors, LLC $38.0000 $1,520.00
795-09.22 2IN PVC SERVICE PIPE
40.000 L.F.
Eubank Asphalt Paving & Sealing $35.0000 $1,400.00
Jones Bros. Contractors, LLC $16.2500 $650.00
Civil Constructors, LLC $38.0000 $1,520.00
795-09.28 3/4IN COPPER SERVICE PIPE
40.000 L.F.
Eubank Asphalt Paving & Sealing $30.0000 $1,200.00
Jones Bros. Contractors, LLC $16.0000 $640.00
Civil Constructors, LLC $43.0000 $1,720.00
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795-09.29

795-09.60

795-09.62

795-10.05

795-10.20

795-10.31

795-11.01

795-11.02

1IN COPPER SERVICE PIPE

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

3/4IN PEXa SERVICE PIPE

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

1IN PEXa SERVICE PIPE

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

2IN AUTO AIR RELEASE VALVE ASSEMBLY

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

2IN PRV ASSEMBLY

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

2IN BLOW-OFF ASSEMBLY

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

BLOW-OFF ASSEMBLY

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

FIRE HYDRANT ASSEMBLY

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

40.000 L.F.

40.000 L.F.

40.000 L.F.

8.000 EACH

4.000 EACH

4.000 EACH

4.000 EACH

6.000 EACH

UNIT PRICE

$32.0000
$20.0000
$43.0000

$28.0000
$20.0000
$41.0000

$30.0000
$20.0000
$43.0000

$2,850.0000
$3,050.0000
$3,290.0000

$1,800.0000
$2,716.0000
$1,690.0000

$1,850.0000
$3,018.0000
$3,060.0000

$1,850.0000
$2,700.0000
$3,060.0000

$4,500.0000
$5,572.0000
$5,000.0000

EXTENSION

$1,280.00
$800.00
$1,720.00

$1,120.00
$800.00
$1,640.00

$1,200.00
$800.00
$1,720.00

$22,800.00
$24,400.00
$26,320.00

$7,200.00
$10,864.00
$6,760.00

$7,400.00
$12,072.00
$12,240.00

$7,400.00
$10,800.00
$12,240.00

$27,000.00
$33,432.00
$30,000.00
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795-12.01

795-12.05

795-13.01

795-14.05

795-14.08

795-14.09

795-14.10

795-15.04

REMOVE FIRE HYDRANT

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

REMOVE BLOW-OFF ASSEMBLY

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

DI FITTINGS

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CONCRETE ENCASEMENT

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

RESTORE ASPHALT

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

RESTORE CONCRETE

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

RESTORE GRAVEL

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

18IN STEEL CASING PIPE OPEN CUT METHOD

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

UNIT PRICE

6.000 EACH
$500.0000
$900.0000
$569.0000

1.000 EACH
$2,500.0000
$8,000.0000
$427.0000

22,551.000 LB.
$5.2500
$5.5000
$6.0000

30.000 L.F.
$300.0000
$102.0000
$114.0000

100.000 S.Y.
$50.0000
$68.0000
$132.0000

275.000S.Y.
$50.0000
$28.0000
$63.0000

40.000S.Y.
$10.0000
$43.0000
$12.0000

151.000 L.F.
$200.0000
$66.5000
$184.0000

EXTENSION

$3,000.00
$5,400.00
$3,414.00

$2,500.00
$8,000.00
$427.00

$118,392.75
$124,030.50
$135,306.00

$9,000.00
$3,060.00
$3,420.00

$5,000.00
$6,800.00
$13,200.00

$13,750.00
$7,700.00
$17,325.00

$400.00
$1,720.00
$480.00

$30,200.00
$10,041.50
$27,784.00
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CONTRACT CNR220

UNIT PRICE EXTENSION
795-15.10 30IN STEEL CASING PIPE OPEN CUT METHOD
343.000 L.F.
Eubank Asphalt Paving & Sealing $255.0000 $87,465.00
Jones Bros. Contractors, LLC $252.0000 $86,436.00
Civil Constructors, LLC $231.0000 $79,233.00
795-21.11 RETIRE IN PLACE EXISTING WATER LINE
12,335.000 L.F.
Eubank Asphalt Paving & Sealing $6.5000 $80,177.50
Jones Bros. Contractors, LLC $2.8500 $35,154.75
Civil Constructors, LLC $10.0000 $123,350.00
797-05.01 8IN DIP GRAVITY SEWER OFT-6FT DEPTH
20.000 L.F.
Eubank Asphalt Paving & Sealing $93.0000 $1,860.00
Jones Bros. Contractors, LLC $62.3500 $1,247.00
Civil Constructors, LLC $185.0000 $3,700.00
797-05.02 8IN DIP GRAVITY SEWER 6FT-12FT DEPTH
185.000 L.F.
Eubank Asphalt Paving & Sealing $96.0000 $17,760.00
Jones Bros. Contractors, LLC $62.3500 $11,534.75
Civil Constructors, LLC $165.0000 $30,525.00
797-05.03 8IN DIP GRAVITY SEWER 12FT-18FT DEPTH
70.000 L.F.
Eubank Asphalt Paving & Sealing $101.0000 $7,070.00
Jones Bros. Contractors, LLC $62.3500 $4,364.50
Civil Constructors, LLC $190.0000 $13,300.00
797-05.04 8IN DIP GRAVITY SEWER >18FT DEPTH
65.000 L.F.
Eubank Asphalt Paving & Sealing $120.0000 $7,800.00
Jones Bros. Contractors, LLC $62.3500 $4,052.75
Civil Constructors, LLC $225.0000 $14,625.00
797-05.09 12IN DIP GRAVITY SEWER OFT-6FT DEPTH
30.000 L.F.
Eubank Asphalt Paving & Sealing $190.0000 $5,700.00
Jones Bros. Contractors, LLC $86.3500 $2,590.50
Civil Constructors, LLC $175.0000 $5,250.00
797-05.10 12IN DIP GRAVITY SEWER 6FT-12FT DEPTH
30.000 L.F.
Eubank Asphalt Paving & Sealing $100.0000 $3,000.00
Jones Bros. Contractors, LLC $86.3500 $2,590.50
Civil Constructors, LLC $215.0000 $6,450.00
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797-05.11

797-05.12

797-05.17

797-05.18

797-05.19

797-05.20

797-05.51

797-05.52

12IN DIP GRAVITY SEWER 12FT-18FT DEPTH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

12IN DIP GRAVITY SEWER >18FT DEPTH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

18IN DIP GRAVITY SEWER OFT-6FT DEPTH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

18IN DIP GRAVITY SEWER 6FT-12FT DEPTH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

18IN DIP GRAVITY SEWER 12FT-18FT DEPTH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

18IN DIP GRAVITY SEWER >18FT DEPTH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

8IN PVC GRAVITY SEWER OFT-6FT DEPTH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

8IN PVC GRAVITY SEWER 6FT-12FT DEPTH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

70.000 L.F.

140.000 L.F.

10.000 L.F.

130.000 L.F.

90.000 L.F.

10.000 L.F.

290.000 L.F.

630.000 L.F.

UNIT PRICE

$103.0000
$86.3500
$275.0000

$130.0000
$86.3500
$350.0000

$136.0000
$122.8500
$210.0000

$144.0000
$122.8500
$238.0000

$150.0000
$122.8500
$271.0000

$200.0000
$122.8500
$305.0000

$63.0000
$56.9500
$107.0000

$70.0000
$86.8000
$126.0000

CONTRACT CNR220

EXTENSION

$7,210.00
$6,044.50
$19,250.00

$18,200.00
$12,089.00
$49,000.00

$1,360.00
$1,228.50
$2,100.00

$18,720.00
$15,970.50
$30,940.00

$13,500.00
$11,056.50
$24,390.00

$2,000.00
$1,228.50
$3,050.00

$18,270.00
$16,515.50
$31,030.00

$44,100.00
$54,684.00
$79,380.00
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797-05.53

797-05.54

797-05.59

797-05.60

797-05.61

797-05.62

797-05.67

797-05.68

8IN PVC GRAVITY SEWER 12FT-18FT DEPTH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

8IN PVC GRAVITY SEWER >18FT DEPTH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

12IN PVC GRAVITY SEWER OFT-6FT DEPTH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

12IN PVC GRAVITY SEWER 6FT-12FT DEPTH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

12IN PVC GRAVITY SEWER 12FT-18FT DEPTH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

12IN PVC GRAVITY SEWER >18FT DEPTH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

18IN PVC GRAVITY SEWER OFT-6FT DEPTH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

18IN PVC GRAVITY SEWER 6FT-12FT DEPTH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

510.000 L.F.

10.000 L.F.

45.000 L.F.

950.000 L.F.

1,940.000 L.F.

35.000 L.F.

140.000 L.F.

615.000 L.F.

UNIT PRICE

$77.0000
$98.0000
$186.0000

$80.0000
$177.1000
$229.0000

$69.0000
$56.8000
$117.0000

$76.0000
$78.4000
$177.0000

$83.0000
$119.5000
$299.0000

$85.0000
$154.0000
$325.0000

$133.0000
$79.5000
$145.0000

$137.0000
$133.2500
$175.0000

CONTRACT CNR220

EXTENSION

$39,270.00
$49,980.00
$94,860.00

$800.00
$1,771.00
$2,290.00

$3,105.00
$2,556.00
$5,265.00

$72,200.00
$74,480.00
$168,150.00

$161,020.00
$231,830.00
$580,060.00

$2,975.00
$5,390.00
$11,375.00

$18,620.00
$11,130.00
$20,300.00

$84,255.00
$81,948.75
$107,625.00
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797-05.69

797-05.70

797-06.65

797-06.67

797-06.68

797-06.78

797-06.80

797-06.81

18IN PVC GRAVITY SEWER 12FT-18FT DEPTH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

18IN PVC GRAVITY SEWER >18FT DEPTH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

BORE/JACK 18IN STEEL CASING PIPE-UNCON.

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

BORE/JACK 24IN STEEL CASING PIPE-UNCON.

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

BORE/JACK 30IN STEEL CASING PIPE-UNCON.

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

BORE/JACK 18IN STEEL CASING PIPE-ROCK.

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

BORE/JACK 24IN STEEL CASING PIPE-ROCK.

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

BORE/JACK 30IN STEEL CASING PIPE-ROCK.

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

50.000 L.F.

10.000 L.F.

25.000 L.F.

25.000 L.F.

10.000 L.F.

70.000 L.F.

75.000 L.F.

27.000 L.F.

UNIT PRICE

$160.0000
$193.3000
$260.0000

$220.0000
$332.6000
$360.0000

$662.0000
$295.9000
$580.0000

$750.0000
$361.7500
$680.0000

$1,060.0000
$601.7500
$1,400.0000

$662.0000
$470.7000
$625.0000

$750.0000
$505.7500
$680.0000

$1,060.0000
$888.4500
$1,200.0000

CONTRACT CNR220

EXTENSION

$8,000.00
$9,665.00
$13,000.00

$2,200.00
$3,326.00
$3,600.00

$16,550.00
$7,397.50
$14,500.00

$18,750.00
$9,043.75
$17,000.00

$10,600.00
$6,017.50
$14,000.00

$46,340.00
$32,949.00
$43,750.00

$56,250.00
$37,931.25
$51,000.00

$28,620.00
$23,988.15
$32,400.00
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797-06.91

797-06.93

797-06.94

797-07.01

797-07.02

797-07.03

797-07.04

797-07.05

OPEN CUT 18IN STEEL CASING PIPE

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

OPEN CUT 24IN STEEL CASING PIPE

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

OPEN CUT 30IN STEEL CASING PIPE

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

48IN MANHOLE OFT-4FT DEPTH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

48IN MANHOLE 4FT-6FT DEPTH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

48IN MANHOLE 6FT-8FT DEPTH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

48IN MANHOLE 8FT-10FT DEPTH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

48IN MANHOLE 10FT-12FT DEPTH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

240.000 L.F.

315.000 L.F.

140.000 L.F.

1.000 EACH

5.000 EACH

3.000 EACH

1.000 EACH

8.000 EACH

UNIT PRICE

$250.0000
$148.5000
$400.0000

$275.0000
$117.0000
$325.0000

$300.0000
$130.0000
$340.0000

$2,800.0000
$2,400.0000
$5,820.0000

$3,200.0000
$3,050.0000
$6,300.0000

$3,800.0000
$3,982.0000
$7,120.0000

$4,300.0000
$4,570.0000
$7,450.0000

$5,100.0000
$4,750.0000
$8,080.0000

EXTENSION

$60,000.00
$35,640.00
$96,000.00

$86,625.00
$36,855.00
$102,375.00

$42,000.00
$18,200.00
$47,600.00

$2,800.00
$2,400.00
$5,820.00

$16,000.00
$15,250.00
$31,500.00

$11,400.00
$11,946.00
$21,360.00

$4,300.00
$4,570.00
$7,450.00

$40,800.00
$38,000.00
$64,640.00
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797-07.06

797-07.07

797-07.08

797-07.09

797-07.10

797-07.11

797-07.56

797-08.04

48IN MANHOLE 12FT-14FT DEPTH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

48IN MANHOLE 14FT-16FT DEPTH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

48IN MANHOLE 16FT-20FT DEPTH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

48IN MANHOLE 20FT-24FT DEPTH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

48IN MANHOLE 24FT-28FT DEPTH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

48IN MANHOLE >28FT DEPTH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

MANHOLE DROP CONNECTION ASSEMBLY

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

4IN PVC PIPE FOR SERVICE LATERAL

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CONTRACT CNR220

UNIT PRICE EXTENSION

13.000 EACH
$5,500.0000 $71,500.00
$5,385.0000 $70,005.00
$8,900.0000 $115,700.00

7.000 EACH
$5,900.0000 $41,300.00
$6,460.0000 $45,220.00
$10,900.0000 $76,300.00

3.000 EACH
$8,000.0000 $24,000.00
$7,620.0000 $22,860.00
$13,400.0000 $40,200.00

1.000 EACH
$10,750.0000 $10,750.00
$9,280.0000 $9,280.00
$15,230.0000 $15,230.00

1.000 EACH
$11,000.0000 $11,000.00
$11,360.0000 $11,360.00
$16,510.0000 $16,510.00

1.000 EACH
$12,000.0000 $12,000.00
$15,190.0000 $15,190.00
$17,790.0000 $17,790.00

4.000 EACH
$2,000.0000 $8,000.00
$680.0000 $2,720.00
$4,060.0000 $16,240.00

325.000 L.F.

$30.0000 $9,750.00
$17.8000 $5,785.00
$47.0000 $15,275.00
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797-08.05

797-08.06

797-08.07

797-08.08

797-08.09

797-09.40

797-10.02

797-10.03

6IN PVC PIPE FOR SERVICE LATERAL

250.000 L.F.

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

8IN PVC PIPE FOR SERVICE LATERAL

40.000 L.F.

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

4IN CLEAN OUT ASSEMBLY

4.000 EACH
Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

6IN CLEAN OUT ASSEMBLY

12.000 EACH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

8IN CLEAN OUT ASSEMBLY

2.000 EACH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CUT AND CAP (ALL LINES)

10.000 EACH
Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CONNECT 8IN SEWER TO EXIST. MANHOLE

1.000 EACH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CONNECT 10-18IN SEWER TO EXIST. MANHOLE

1.000 EACH
Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

UNIT PRICE

$33.0000
$20.9000
$49.0000

$40.0000
$26.5000
$52.0000

$220.0000
$254.0000
$358.0000

$275.0000
$400.0000
$420.0000

$300.0000
$455.0000
$444.0000

$1,200.0000
$684.0000
$855.0000

$2,700.0000
$1,672.0000
$5,300.0000

$3,000.0000
$2,380.0000
$5,620.0000

CONTRACT CNR220

EXTENSION

$8,250.00
$5,225.00
$12,250.00

$1,600.00
$1,060.00
$2,080.00

$880.00
$1,016.00
$1,432.00

$3,300.00
$4,800.00
$5,040.00

$600.00
$910.00
$888.00

$12,000.00
$6,840.00
$8,550.00

$2,700.00
$1,672.00
$5,300.00

$3,000.00
$2,380.00
$5,620.00
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797-10.05

797-10.06

797-10.07

797-10.09

797-10.10

797-11.15

797-11.20

797-11.25

CONNECT 4IN LATERAL TO SEWER LINE

3.000 EACH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CONNECT 6IN LATERAL TO SEWER LINE

12.000 EACH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CONNECT 8IN LATERAL TO SEWER LINE

2.000 EACH
Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CONNECT EX. 8IN SEWER TO NEW MANHOLE

8.000 EACH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

CONNECT EX.10-18IN SEWER TO NEW MANHOLE

2.000 EACH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

48IN MH ADJUSTMENT INCREASE HEIGHT

10.000 V.F.
Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

48IN MH ADJUSTMENT DECREASE HEIGHT

10.000 V.F.

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

RETIREIN PLACE 48IN MANHOLE

23.000 EACH
Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

UNIT PRICE

$300.0000
$810.0000
$1,330.0000

$350.0000
$1,030.0000
$1,350.0000

$400.0000
$1,135.0000
$1,370.0000

$2,200.0000
$675.0000
$1,880.0000

$2,300.0000
$1,155.0000
$3,140.0000

$260.0000
$310.0000
$941.0000

$260.0000
$200.0000
$781.0000

$500.0000
$1,240.0000
$589.0000

$900.00
$2,430.00
$3,990.00

$4,200.00
$12,360.00
$16,200.00

$800.00
$2,270.00
$2,740.00

$17,600.00
$5,400.00
$15,040.00

$4,600.00
$2,310.00
$6,280.00

$2,600.00
$3,100.00
$9,410.00

$2,600.00
$2,000.00
$7,810.00

$11,500.00
$28,520.00
$13,547.00
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797-11.31

797-11.32

797-11.35

797-11.36

797-11.38

797-11.40

797-11.41

797-11.42

RETIREIN PLACE EXISTING SEWER 8IN-14IN

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

RETIREIN PLACE EXISTING SEWER 15IN-24IN

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

REMOVE EXISTING SEWER 8IN-14IN

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

REMOVE EXISTING SEWER 15IN-24IN

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

BY-PASS PUMPING

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

RESTORE ASPHALT

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

RESTORE CONCRETE

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

RESTORE GRAVEL

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

100.000 L.F.

50.000 L.F.

100.000 L.F.

50.000 L.F.

1.000LS

1,000.000S.Y.

250.000S.Y.

50.000S.Y.

UNIT PRICE

$9.0000
$12.5000
$17.0000

$20.0000
$29.1500
$28.0000

$15.0000
$32.5000
$14.0000

$15.0000
$81.5500
$18.0000

$10,000.0000
$12,325.0000
$66,770.0000

$25.0000
$51.7500
$90.0000

$50.0000
$34.5000
$81.0000

$10.0000
$37.0000
$11.0000

CONTRACT CNR220

EXTENSION

$900.00
$1,250.00
$1,700.00

$1,000.00
$1,457.50
$1,400.00

$1,500.00
$3,250.00
$1,400.00

$750.00
$4,077.50
$900.00

$10,000.00
$12,325.00
$66,770.00

$25,000.00
$51,750.00
$90,000.00

$12,500.00
$8,625.00
$20,250.00

$500.00
$1,850.00
$550.00
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SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

SUB-TOTAL UTILITY

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

TOTAL CONTRACT
Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
Civil Constructors, LLC

$16,005,200.02
$15,944,981.78
$18,540,315.95

$5,520,405.48
$5,589,391.15
$9,354,330.00

$21,525,605.50
$21,534,372.93
$27,894,645.95
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

MONTGOMERY COUNTY (Contract No. CNR182 Call 059)

STP/HSIP-112(38),63111-3219-94,63111-8219-14

THE RESURFACING ON U.S. 41A (S.R. 112) FROM S.R.374 (L.M. 9.44) TO UNIVERSITY AVENUE (L.M.13.88).

PROJECT LENGTH - 4.440 MILES
COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 3.50%

TOTAL CONTRACT

Jones Bros. Contractors, LLC $1,428,765.75
Eubank Asphalt Paving & Sealing $1,656,765.25
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ROADWAY CATEGORY

303-01

307-02.08

403-01

411-02.10

411-12.03

415-01.01

611-01.20

611-01.23

611-09.01

701-02.01

MINERAL AGGREGATE, TYPE A BASE, GRADING D

500.000 TON
Jones Bros. Contractors, LLC
Eubank Asphalt Paving & Sealing
ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2
2,000.000 TON
Jones Bros. Contractors, LLC
Eubank Asphalt Paving & Sealing
BITUMINOUS MATERIAL FOR TACK COAT (TC)
89.000 TON

Jones Bros. Contractors, LLC
Eubank Asphalt Paving & Sealing

ACS MIX(PG70-22) GRADING D

10,945.000 TON
Jones Bros. Contractors, LLC
Eubank Asphalt Paving & Sealing

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

1.400 L.M.
Jones Bros. Contractors, LLC
Eubank Asphalt Paving & Sealing

COLD PLANING BITUMINOUS PAVEMENT

12,525.000 TON
Jones Bros. Contractors, LLC
Eubank Asphalt Paving & Sealing

ADJUSTMENT OF EXISTING MANHOLE

93.000 EACH

Jones Bros. Contractors, LLC
Eubank Asphalt Paving & Sealing

ADJUSTMENT OF WATER VALVE

50.000 EACH

Jones Bros. Contractors, LLC
Eubank Asphalt Paving & Sealing

ADJUSTMENT OF EXISTING CATCHBASIN

20.000 EACH

Jones Bros. Contractors, LLC
Eubank Asphalt Paving & Sealing

CONCRETE CURB RAMP (RETROFIT)

90.000 S.F.

Jones Bros. Contractors, LLC
Eubank Asphalt Paving & Sealing

UNIT PRICE

$16.5000
$14.0000

$54.5000
$75.0000

$515.0000
$400.0000

$60.0000
$71.0000

$3,215.0000
$600.0000

$14.5500
$16.8500

$260.0000
$400.0000

$380.0000
$150.0000

$260.0000
$750.0000

$40.0000
$30.0000

CONTRACT CNR182

EXTENSION

$8,250.00
$7,000.00

$109,000.00
$150,000.00

$45,835.00
$35,600.00

$656,700.00
$777,095.00

$4,501.00
$840.00

$182,238.75
$211,046.25

$24,180.00
$37,200.00

$19,000.00
$7,500.00

$5,200.00
$15,000.00

$3,600.00
$2,700.00
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CONTRACT CNR182

UNIT PRICE EXTENSION
712-01 TRAFFIC CONTROL
1.000LS
Jones Bros. Contractors, LLC $35,950.0000 $35,950.00
Eubank Asphalt Paving & Sealing $22,000.0000 $22,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)
50.000 EACH
Jones Bros. Contractors, LLC $2.0000 $100.00
Eubank Asphalt Paving & Sealing $30.0000 $1,500.00
712-05.01 WARNING LIGHTS (TYPE A)
4.000 EACH
Jones Bros. Contractors, LLC $2.0000 $8.00
Eubank Asphalt Paving & Sealing $5.0000 $20.00
712-06 SIGNS (CONSTRUCTION)
3,135.000 S.F.
Jones Bros. Contractors, LLC $5.8000 $18,183.00
Eubank Asphalt Paving & Sealing $8.0000 $25,080.00
712-08.03 ARROW BOARD (TYPE C)
2.000 EACH
Jones Bros. Contractors, LLC $750.0000 $1,500.00
Eubank Asphalt Paving & Sealing $1,200.0000 $2,400.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT
4.000 EACH
Jones Bros. Contractors, LLC $4,500.0000 $18,000.00
Eubank Asphalt Paving & Sealing $5,000.0000 $20,000.00
716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)
844.000 EACH
Jones Bros. Contractors, LLC $30.0000 $25,320.00
Eubank Asphalt Paving & Sealing $32.0000 $27,008.00
716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)
533.000 EACH
Jones Bros. Contractors, LLC $30.0000 $15,990.00
Eubank Asphalt Paving & Sealing $32.0000 $17,056.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)
30.000 S.Y.
Jones Bros. Contractors, LLC $20.0000 $600.00
Eubank Asphalt Paving & Sealing $30.0000 $900.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)
820.000 L.F.
Jones Bros. Contractors, LLC $15.0000 $12,300.00
Eubank Asphalt Paving & Sealing $20.0000 $16,400.00
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716-02.06

716-02.08

716-02.09

716-03.01

716-04.01

716-04.05

716-05.01

716-12.02

716-12.03

716-13.02

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

44.000 EACH

Jones Bros. Contractors, LLC
Eubank Asphalt Paving & Sealing

PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

400.000 L.F.

Jones Bros. Contractors, LLC
Eubank Asphalt Paving & Sealing

PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

1,100.000 L.F.

Jones Bros. Contractors, LLC
Eubank Asphalt Paving & Sealing

PLASTIC WORD PAVEMENT MARKING (ONLY)

4.000 EACH

Jones Bros. Contractors, LLC
Eubank Asphalt Paving & Sealing

PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

10.000 EACH

Jones Bros. Contractors, LLC
Eubank Asphalt Paving & Sealing

PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)
5.000 EACH

Jones Bros. Contractors, LLC
Eubank Asphalt Paving & Sealing

PAINTED PAVEMENT MARKING (4" LINE)
23.000 L.M.

Jones Bros. Contractors, LLC
Eubank Asphalt Paving & Sealing

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

13.800 L.M.

Jones Bros. Contractors, LLC
Eubank Asphalt Paving & Sealing

ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)

100.000 L.F.
Jones Bros. Contractors, LLC
Eubank Asphalt Paving & Sealing
SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)
9.000 L.M.

Jones Bros. Contractors, LLC
Eubank Asphalt Paving & Sealing

UNIT PRICE

$150.0000
$200.0000

$3.0000
$4.0000

$35.0000
$35.0000

$325.0000
$400.0000

$200.0000
$400.0000

$135.0000
$200.0000

$950.0000
$1,000.0000

$5,200.0000
$5,280.0000

$3.0000
$3.0000

$2,900.0000
$3,200.0000

CONTRACT CNR182
EXTENSION

$6,600.00
$8,800.00

$1,200.00
$1,600.00

$38,500.00
$38,500.00

$1,300.00
$1,600.00

$2,000.00
$4,000.00

$675.00
$1,000.00

$21,850.00
$23,000.00

$71,760.00
$72,864.00

$300.00
$300.00

$26,100.00
$28,800.00
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717-01

730-14.02

730-14.03

MOBILIZATION

Jones Bros. Contractors, LLC
Eubank Asphalt Paving & Sealing

SAW SLOT

Jones Bros. Contractors, LLC
Eubank Asphalt Paving & Sealing

LOOP WIRE

Jones Bros. Contractors, LLC
Eubank Asphalt Paving & Sealing

UNIT PRICE

1.000LS

$10,000.0000
$38,000.0000

12,500.000 L.F.

$3.8500
$3.8000

27,800.000 L.F.

$0.5000
$0.5200

CONTRACT CNR182
EXTENSION

$10,000.00
$38,000.00

$48,125.00
$47,500.00

$13,900.00
$14,456.00
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SUB-TOTAL ROADWAY

Jones Bros. Contractors, LLC
Eubank Asphalt Paving & Sealing

TOTAL CONTRACT
Jones Bros. Contractors, LLC
Eubank Asphalt Paving & Sealing

$1,428,765.75
$1,656,765.25

$1,428,765.75
$1,656,765.25
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

OBION COUNTY (Contract No. CNR222 Call 060)

66009-4229-04,HSIP-21(24),66009-3229-94
THE RESURFACING ON S.R. 21 FROM THE LAKE COUNTY LINE (L.M. 0.00) TO S.R. 183 (L.M. 7.08).
PROJECT LENGTH - 7.080 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 3.00%

TOTAL CONTRACT
Ford Construction Company $1,769,917.40
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ROADWAY CATEGORY

202-01

202-03.01

203-06

208-01.02

209-99.91

303-02

307-01.01

307-01.08

403-01

411-01.10

411-12.03

415-01.02

REMOVAL OF STRUCTURES AND OBSTRUCTIONS

1.000LS
Ford Construction Company
REMOVAL OF ASPHALT PAVEMENT
555.000 S.Y.
Ford Construction Company
WATER
17.000 M.G.
Ford Construction Company
SHOULDER PREPARATION
14.000 L.M.
Ford Construction Company
EROSION CONTROL
1.000LS

Ford Construction Company

MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

2,228.000 TON
Ford Construction Company

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

255.000 TON
Ford Construction Company

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

1,889.000 TON
Ford Construction Company

BITUMINOUS MATERIAL FOR TACK COAT (TC)

65.000 TON
Ford Construction Company
ACS MIX(PG64-22) GRADING D
9,015.000 TON
Ford Construction Company
SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)
8.780 L.M.

Ford Construction Company

COLD PLANING BITUMINOUS PAVEMENT

101,914.000 S.Y.
Ford Construction Company

UNIT PRICE

$500.0000

$40.0000

$1.0000

$1,900.0000

$8,000.0000

$25.0000

$157.0000

$91.0000

$710.0000

$92.0000

$700.0000

$1.6500

CONTRACT CNR222

EXTENSION

$500.00

$22,200.00

$17.00

$26,600.00

$8,000.00

$55,700.00

$40,035.00

$171,899.00

$46,150.00

$829,380.00

$6,146.00

$168,158.10
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607-39.02

607-39.03

607-39.05

705-04.09

705-04.21

705-06.01

705-06.11

705-06.20

706-01

712-01

712-04.02

712-05.01

18" PIPE CULVERT (SIDE DRAIN)

Ford Construction Company

24" PIPE CULVERT (SIDE DRAIN)

Ford Construction Company

36" PIPE CULVERT (SIDE DRAIN)

Ford Construction Company

EARTH PAD FOR TYPE 38 GR END TREATMENT

Ford Construction Company

GUARDRAIL DELINEATION ENHANCEMENT

Ford Construction Company

W BEAM GR (TYPE 2) MASH TL3

Ford Construction Company

GR TERMINAL (IN-INLINE) MASH TL3

Ford Construction Company

TANGENT ENERGY ABSORBING TERM MASH TL-3

Ford Construction Company

GUARDRAIL REMOVED

Ford Construction Company

TRAFFIC CONTROL

Ford Construction Company

FLEXIBLE DRUMS (CHANNELIZATION)

Ford Construction Company

WARNING LIGHTS (TYPE A)

Ford Construction Company

20.000 L.F.

20.000 L.F.

72.000 L.F.

7.000 EACH

335.000 L.F.

25.000 L.F.

1.000 EACH

7.000 EACH

100.000 L.F.

1.000LS

2.000 EACH

2.000 EACH

UNIT PRICE

$45.0000

$52.0000

$62.0000

$1,070.0000

$3.0000

$34.0000

$835.0000

$2,800.0000

$6.3000

$9,700.0000

$10.0000

$10.0000

CONTRACT CNR222
EXTENSION

$900.00

$1,040.00

$4,464.00

$7,490.00

$1,005.00

$850.00

$835.00

$19,600.00

$630.00

$9,700.00

$20.00

$20.00
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712-06

713-02.14

713-02.21

713-11.01

713-11.02

713-11.21

713-13.02

713-13.03

713-15.36

716-01.11

716-01.21

716-01.23

SIGNS (CONSTRUCTION)

Ford Construction Company

FLEXIBLE DELINEATOR (WHITE)

Ford Construction Company

SIGN POST DELINEATION ENHANCEMENT

Ford Construction Company

"U" SECTION STEEL POSTS

Ford Construction Company

PERFORATED/KNOCKOUT SQUARE TUBE POST

Ford Construction Company

P POST SLIP BASE

Ford Construction Company

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

Ford Construction Company

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

Ford Construction Company

REMOVE SIGN, SUPPORT & FOOTING

Ford Construction Company

RAISED PVYMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)

Ford Construction Company

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

Ford Construction Company

Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)

Ford Construction Company

1,712.000 S.F.

52.000 EACH

732.000 L.F.

1,834.000LB.

4,589.000 LB.

2.000 EACH

568.000 S.F.

909.000 S.F.

91.000 EACH

381.000 EACH

524.000 EACH

26.000 EACH

UNIT PRICE

$8.0000

$32.0000

$5.2500

$3.0000

$3.4000

$370.0000

$12.7000

$13.6000

$5.2500

$10.5000

$35.0000

$34.0000

CONTRACT CNR222
EXTENSION

$13,696.00

$1,664.00

$3,843.00

$5,502.00

$15,602.60

$740.00

$7,213.60

$12,362.40

$477.75

$4,000.50

$18,340.00

$884.00
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716-01.30

716-02.03

716-02.04

716-02.05

716-02.07

716-02.09

716-03.03

716-04.01

716-04.03

716-04.12

716-05.20

716-12.02

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

20.000 EACH
Ford Construction Company
PLASTIC PAVEMENT MARKING (CROSS-WALK)
76.000 L.F.
Ford Construction Company
PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)
1,493.000 S.Y.
Ford Construction Company
PLASTIC PAVEMENT MARKING (STOP LINE)
434.000 L.F.
Ford Construction Company
PLASTIC PAVEMENT MARKING (24" BARRIER LINE)
219.000 L.F.
Ford Construction Company
PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)
55.000 L.F.
Ford Construction Company
PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)
1.000 EACH
Ford Construction Company
PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)
1.000 EACH
Ford Construction Company
PLASTIC PAVEMENT MARKING (4" DOTTED LINE)
680.000 L.F.
Ford Construction Company
PLASTIC PAVEMENT MARKING (YIELD LINE)
50.000 S.F.
Ford Construction Company
PAINTED PAVEMENT MARKING (6" LINE)
32.110 L.M.
Ford Construction Company
ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
11.950 L.M.

Ford Construction Company

UNIT PRICE

$53.0000

$13.0000

$21.0000

$16.0000

$16.0000

$31.0000

$575.0000

$210.0000

$1.6500

$21.0000

$1,455.0000

$5,700.0000

CONTRACT CNR222
EXTENSION

$1,060.00

$988.00

$31,353.00

$6,944.00

$3,504.00

$1,705.00

$575.00

$210.00

$1,122.00

$1,050.00

$46,720.05

$68,115.00
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CONTRACT CNR222

UNIT PRICE EXTENSION
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)
746.000 L.F.
Ford Construction Company $2.9000 $2,163.40
716-12.04 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)
70.000 L.F.
Ford Construction Company $2.1000 $147.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)
14.160 L.M.
Ford Construction Company $3,100.0000 $43,896.00
717-01 MOBILIZATION
1.000LS
Ford Construction Company $48,000.0000 $48,000.00
730-01.02 REMOVAL OF SIGNAL EQUIPMENT
2.000 EACH
Ford Construction Company $500.0000 $1,000.00
730-26.08 FLASHING WARNING BEACON (DESCRIPTION)
2.000 EACH
Ford Construction Company $2,850.0000 $5,700.00
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SUB-TOTAL ROADWAY

Ford Construction Company $1,769,917.40

TOTAL CONTRACT
Ford Construction Company $1,769,917.40
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

OBION COUNTY (Contract No. CNR181 Call 061)

HSIP-214(8),66214-3204-94,66214-4204-04,STP/HSIP-184(5),66006-3214-
94,66006-8214-14,STP/HSIP-21(22),66010-3212-94,66010-8212-14

THE RESURFACING ON S.R. 21, S.R. 184 AND S.R. 214.

PROJECT LENGTH - 3.690 MILES
COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2017

DBE GOAL 2.50%

TOTAL CONTRACT
Ford Construction Company $1,758,371.54
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CONTRACT CNR181

UNIT PRICE EXTENSION
ROADWAY CATEGORY
202-03.01 REMOVAL OF ASPHALT PAVEMENT
1,274.000S.Y.
Ford Construction Company $30.0000 $38,220.00
203-06 WATER
11.000 M.G.
Ford Construction Company $1.0000 $11.00
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)
1,311.000 TON
Ford Construction Company $37.0000 $48,507.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A
587.000 TON
Ford Construction Company $140.0000 $82,180.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
50.000 TON
Ford Construction Company $705.0000 $35,250.00
411-01.10 ACS MIX(PG64-22) GRADING D
7,711.000 TON
Ford Construction Company $106.0000 $817,366.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT
95,347.000 S.Y.
Ford Construction Company $2.2700 $216,437.69
701-02.01 CONCRETE CURB RAMP (RETROFIT)
10,374.000 S.F.
Ford Construction Company $26.0000 $269,724.00
712-01  TRAFFIC CONTROL
1.000LS
Ford Construction Company $27,000.0000 $27,000.00
712-06 SIGNS (CONSTRUCTION)
2,520.000 S.F.
Ford Construction Company $8.0000 $20,160.00
712-08.03 ARROW BOARD (TYPE C)
2.000 EACH
Ford Construction Company $800.0000 $1,600.00
713-11.01 "U" SECTION STEEL POSTS
38.000 LB.
Ford Construction Company $4.2000 $159.60

PAGE



713-13.02

716-01.21

716-01.22

716-02.03

716-02.04

716-02.05

716-02.06

716-02.09

716-03.02

716-03.03

716-03.06

716-04.01

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

Ford Construction Company

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

Ford Construction Company

Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)

Ford Construction Company

PLASTIC PAVEMENT MARKING (CROSS-WALK)

Ford Construction Company

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Ford Construction Company

PLASTIC PAVEMENT MARKING (STOP LINE)

Ford Construction Company

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Ford Construction Company

PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

Ford Construction Company

PLASTIC WORD PAVEMENT MARKING (RXR)

Ford Construction Company

PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

Ford Construction Company

PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)

Ford Construction Company

PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

Ford Construction Company

6.250 S.F.

245.000 EACH

130.000 EACH

592.000 L.F.

10.000S.Y.

838.000 L.F.

9.000 EACH

225.000 L.F.

3.000 EACH

2.000 EACH

1.000 EACH

6.000 EACH

UNIT PRICE

$15.0000

$34.0000

$34.0000

$11.0000

$26.0000

$15.0000

$210.0000

$32.0000

$420.0000

$550.0000

$560.0000

$215.0000

CONTRACT CNR181
EXTENSION

$93.75

$8,330.00

$4,420.00

$6,512.00

$260.00

$12,570.00

$1,890.00

$7,200.00

$1,260.00

$1,100.00

$560.00

$1,290.00
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716-04.05

716-04.12

716-05.01

716-13.01

717-01

PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

Ford Construction Company

PLASTIC PAVEMENT MARKING (YIELD LINE)

Ford Construction Company

PAINTED PAVEMENT MARKING (4" LINE)

Ford Construction Company

SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

Ford Construction Company

MOBILIZATION

Ford Construction Company

UNIT PRICE
4.000 EACH
$175.0000
72.000 S.F.
$21.0000
18.510L.M.
$1,310.0000
16.960 L.M.
$2,990.0000
1.000LS

$79,100.0000

CONTRACT CNR181
EXTENSION

$700.00

$1,512.00

$24,248.10

$50,710.40

$79,100.00
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SUB-TOTAL ROADWAY

Ford Construction Company $1,758,371.54

TOTAL CONTRACT
Ford Construction Company $1,758,371.54
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

OBION COUNTY (Contract No. CNR191 Call 062)

STP-M-5(103),66007-3230-94
THE INSTALLATION OF SIGNALS ON U.S. 45W (S.R. 5) AT THE INTERSECTION OF JACKSON STREET (L.M. 15.78) IN UNION CITY.
PROJECT LENGTH - 0.058 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 4.00%

TOTAL CONTRACT
Wade Electric Company, Inc. $146,110.50
Shelby Electric Company, Inc. $153,336.70
Gannett Fleming Project Development Corporation $181,674.68
Davis H. Elliot Construction Company, Inc. $210,341.00
Stansell Electric Company, Inc. $229,893.00
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CONTRACT CNR191

UNIT PRICE EXTENSION
ROADWAY CATEGORY
105-01 CONSTRUCTION STAKES, LINES AND GRADES
1.000LS
Wade Electric Company, Inc. $2,000.0000 $2,000.00
Shelby Electric Company, Inc. $1,500.0000 $1,500.00
Gannett Fleming Project Development Corporation $2,924.0000 $2,924.00
Davis H. Elliot Construction Company, Inc. $5,041.0000 $5,041.00
Stansell Electric Company, Inc. $8,453.0000 $8,453.00
202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.
50.000 S.Y.
Wade Electric Company, Inc. $50.0000 $2,500.00
Shelby Electric Company, Inc. $25.0000 $1,250.00
Gannett Fleming Project Development Corporation $32.7500 $1,637.50
Davis H. Elliot Construction Company, Inc. $10.0000 $500.00
Stansell Electric Company, Inc. $70.0000 $3,500.00
701-02.01 CONCRETE CURB RAMP (RETROFIT)
458.000 S.F.
Wade Electric Company, Inc. $15.0000 $6,870.00
Shelby Electric Company, Inc. $35.0000 $16,030.00
Gannett Fleming Project Development Corporation $25.8000 $11,816.40
Davis H. Elliot Construction Company, Inc. $10.0000 $4,580.00
Stansell Electric Company, Inc. $26.0000 $11,908.00
712-01 TRAFFIC CONTROL
1.000LS
Wade Electric Company, Inc. $1,000.0000 $1,000.00
Shelby Electric Company, Inc. $5,000.0000 $5,000.00
Gannett Fleming Project Development Corporation $7,068.0000 $7,068.00
Davis H. Elliot Construction Company, Inc. $5,000.0000 $5,000.00
Stansell Electric Company, Inc. $8,470.0000 $8,470.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)
50.000 EACH
Wade Electric Company, Inc. $29.0000 $1,450.00
Shelby Electric Company, Inc. $35.0000 $1,750.00
Gannett Fleming Project Development Corporation $32.7500 $1,637.50
Davis H. Elliot Construction Company, Inc. $35.0000 $1,750.00
Stansell Electric Company, Inc. $35.0000 $1,750.00
712-06 SIGNS (CONSTRUCTION)
202.000 S.F.
Wade Electric Company, Inc. $8.0000 $1,616.00
Shelby Electric Company, Inc. $7.0000 $1,414.00
Gannett Fleming Project Development Corporation $7.0000 $1,414.00
Davis H. Elliot Construction Company, Inc. $9.0000 $1,818.00
Stansell Electric Company, Inc. $8.0000 $1,616.00
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712-07.03

712-08.03

713-15.07

714-08.31

716-02.05

716-02.06

TEMPORARY BARRICADES (TYPE IlI)

Wade Electric Company, Inc.

Shelby Electric Company, Inc.

Gannett Fleming Project Development Corporation
Davis H. Elliot Construction Company, Inc.
Stansell Electric Company, Inc.

ARROW BOARD (TYPE C)

Wade Electric Company, Inc.

Shelby Electric Company, Inc.

Gannett Fleming Project Development Corporation
Davis H. Elliot Construction Company, Inc.
Stansell Electric Company, Inc.

SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)

Wade Electric Company, Inc.

Shelby Electric Company, Inc.

Gannett Fleming Project Development Corporation
Davis H. Elliot Construction Company, Inc.
Stansell Electric Company, Inc.

REMOVAL OF FOUNDATION(ONLY) FOR LIGHT STANDARD

Wade Electric Company, Inc.

Shelby Electric Company, Inc.

Gannett Fleming Project Development Corporation
Davis H. Elliot Construction Company, Inc.
Stansell Electric Company, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Wade Electric Company, Inc.

Shelby Electric Company, Inc.

Gannett Fleming Project Development Corporation
Davis H. Elliot Construction Company, Inc.
Stansell Electric Company, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Wade Electric Company, Inc.

Shelby Electric Company, Inc.

Gannett Fleming Project Development Corporation
Davis H. Elliot Construction Company, Inc.
Stansell Electric Company, Inc.

30.000 L.F.

2.000 EACH

4.000 EACH

1.000 EACH

98.000 L.F.

4.000 EACH

UNIT PRICE

$11.0000
$15.0000
$15.2000
$15.0000
$17.0000

$1,000.0000
$875.0000
$877.0000
$1,800.0000
$1,500.0000

$200.0000
$500.0000
$664.0000
$250.0000
$400.0000

$500.0000
$1,000.0000
$525.0000
$1,500.0000
$2,500.0000

$15.0000
$17.0000
$17.6000
$15.0000
$20.0000

$180.0000
$205.0000
$212.0000
$180.0000
$250.0000

CONTRACT CNR191
EXTENSION

$330.00
$450.00
$456.00
$450.00
$510.00

$2,000.00
$1,750.00
$1,754.00
$3,600.00
$3,000.00

$800.00
$2,000.00
$2,656.00
$1,000.00
$1,600.00

$500.00
$1,000.00
$525.00
$1,500.00
$2,500.00

$1,470.00
$1,666.00
$1,724.80
$1,470.00
$1,960.00

$720.00
$820.00
$848.00
$720.00
$1,000.00
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716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

716-04.01

716-08.01

716-08.03

716-08.05

716-08.06

Wade Electric Company, Inc.

Shelby Electric Company, Inc.

Gannett Fleming Project Development Corporation
Davis H. Elliot Construction Company, Inc.
Stansell Electric Company, Inc.

PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

Wade Electric Company, Inc.

Shelby Electric Company, Inc.

Gannett Fleming Project Development Corporation
Davis H. Elliot Construction Company, Inc.
Stansell Electric Company, Inc.

REMOVAL OF PAVEMENT MARKING (LINE)

Wade Electric Company, Inc.

Shelby Electric Company, Inc.

Gannett Fleming Project Development Corporation
Davis H. Elliot Construction Company, Inc.
Stansell Electric Company, Inc.

REMOVAL OF PAVEMENT MARKING (CROSS-WALK)

Wade Electric Company, Inc.

Shelby Electric Company, Inc.

Gannett Fleming Project Development Corporation
Davis H. Elliot Construction Company, Inc.
Stansell Electric Company, Inc.

REMOVAL OF PAVEMENT MARKING (STOP LINE)

Wade Electric Company, Inc.

Shelby Electric Company, Inc.

Gannett Fleming Project Development Corporation
Davis H. Elliot Construction Company, Inc.
Stansell Electric Company, Inc.

REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)

Wade Electric Company, Inc.

Shelby Electric Company, Inc.

Gannett Fleming Project Development Corporation
Davis H. Elliot Construction Company, Inc.
Stansell Electric Company, Inc.

169.000 L.F.

4.000 EACH

526.000 L.F.

88.000 L.F.

92.000 L.F.

4.000 EACH

UNIT PRICE

$30.0000
$34.0000
$35.0000
$30.0000
$40.0000

$200.0000
$230.0000
$234.0000
$200.0000
$275.0000

$1.2500
$1.4000
$1.4600
$1.2500
$2.0000

$4.0000
$4.5000
$4.7000
$4.0000
$5.0000

$6.0000
$6.9000
$7.0200
$6.0000
$8.0000

$125.0000
$145.0000
$146.0000
$125.0000
$175.0000

CONTRACT CNR191
EXTENSION

$5,070.00
$5,746.00
$5,915.00
$5,070.00
$6,760.00

$800.00
$920.00
$936.00
$800.00
$1,100.00

$657.50
$736.40
$767.96
$657.50
$1,052.00

$352.00
$396.00
$413.60
$352.00
$440.00

$552.00
$634.80
$645.84
$552.00
$736.00

$500.00
$580.00
$584.00
$500.00
$700.00
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716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)

716-13.01

717-01

730-01.02

730-02.09

730-03.21

Wade Electric Company, Inc.

Shelby Electric Company, Inc.

Gannett Fleming Project Development Corporation
Davis H. Elliot Construction Company, Inc.
Stansell Electric Company, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

Wade Electric Company, Inc.

Shelby Electric Company, Inc.

Gannett Fleming Project Development Corporation
Davis H. Elliot Construction Company, Inc.
Stansell Electric Company, Inc.

MOBILIZATION

Wade Electric Company, Inc.

Shelby Electric Company, Inc.

Gannett Fleming Project Development Corporation
Davis H. Elliot Construction Company, Inc.
Stansell Electric Company, Inc.

REMOVAL OF SIGNAL EQUIPMENT

Wade Electric Company, Inc.

Shelby Electric Company, Inc.

Gannett Fleming Project Development Corporation
Davis H. Elliot Construction Company, Inc.
Stansell Electric Company, Inc.

SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)

Wade Electric Company, Inc.

Shelby Electric Company, Inc.

Gannett Fleming Project Development Corporation
Davis H. Elliot Construction Company, Inc.
Stansell Electric Company, Inc.

INSTALL PULL BOX (TYPE B)

Wade Electric Company, Inc.

Shelby Electric Company, Inc.

Gannett Fleming Project Development Corporation
Davis H. Elliot Construction Company, Inc.
Stansell Electric Company, Inc.

4.000 EACH

0.117 L.M.

1.000LS

1.000 EACH

8.000 EACH

4.000 EACH

UNIT PRICE

$155.0000
$180.0000
$182.0000
$155.0000
$200.0000

$25,000.0000
$28,500.0000
$29,234.0000
$25,000.0000
$35,000.0000

$12,750.0000
$15,000.0000
$16,506.0000
$10,425.0000
$31,280.0000

$3,000.0000
$3,500.0000
$3,250.0000
$5,000.0000
$6,900.0000

$900.0000
$875.0000
$753.0000
$750.0000
$1,137.0000

$500.0000
$450.0000
$370.0000
$750.0000
$600.0000

CONTRACT CNR191

EXTENSION

$620.00
$720.00
$728.00
$620.00
$800.00

$2,925.00
$3,334.50
$3,420.38
$2,925.00
$4,095.00

$12,750.00
$15,000.00
$16,506.00
$10,425.00
$31,280.00

$3,000.00
$3,500.00
$3,250.00
$5,000.00
$6,900.00

$7,200.00
$7,000.00
$6,024.00
$6,000.00
$9,096.00

$2,000.00
$1,800.00
$1,480.00
$3,000.00
$2,400.00
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CONTRACT CNR191

UNIT PRICE EXTENSION
730-05.01 ELECTRICAL SERVICE CONNECTION
1.000 EACH
Wade Electric Company, Inc. $2,000.0000 $2,000.00
Shelby Electric Company, Inc. $1,000.0000 $1,000.00
Gannett Fleming Project Development Corporation $1,090.0000 $1,090.00
Davis H. Elliot Construction Company, Inc. $3,500.0000 $3,500.00
Stansell Electric Company, Inc. $1,595.0000 $1,595.00
730-05.02 SERVICE CABLE (2 CONDUCTOR, # 8 AWG)
90.000 L.F.
Wade Electric Company, Inc. $4.0000 $360.00
Shelby Electric Company, Inc. $1.5000 $135.00
Gannett Fleming Project Development Corporation $1.7200 $154.80
Davis H. Elliot Construction Company, Inc. $2.0000 $180.00
Stansell Electric Company, Inc. $2.3000 $207.00
730-08.02 SIGNAL CABLE - 5 CONDUCTOR
320.000 L.F.
Wade Electric Company, Inc. $3.5000 $1,120.00
Shelby Electric Company, Inc. $1.5000 $480.00
Gannett Fleming Project Development Corporation $1.4000 $448.00
Davis H. Elliot Construction Company, Inc. $1.0000 $320.00
Stansell Electric Company, Inc. $1.5000 $480.00
730-08.03 SIGNAL CABLE - 7 CONDUCTOR
770.000 L.F.
Wade Electric Company, Inc. $4.0000 $3,080.00
Shelby Electric Company, Inc. $1.7000 $1,309.00
Gannett Fleming Project Development Corporation $1.8500 $1,424.50
Davis H. Elliot Construction Company, Inc. $1.0000 $770.00
Stansell Electric Company, Inc. $1.7000 $1,309.00
730-12.02 CONDUIT 2" DIAMETER (PVC)
40.000 L.F.
Wade Electric Company, Inc. $19.0000 $760.00
Shelby Electric Company, Inc. $10.0000 $400.00
Gannett Fleming Project Development Corporation $7.7800 $311.20
Davis H. Elliot Construction Company, Inc. $6.0000 $240.00
Stansell Electric Company, Inc. $23.0000 $920.00
730-12.03 CONDUIT 3" DIAMETER (PVC)
20.000 L.F.
Wade Electric Company, Inc. $20.0000 $400.00
Shelby Electric Company, Inc. $15.0000 $300.00
Gannett Fleming Project Development Corporation $12.6000 $252.00
Davis H. Elliot Construction Company, Inc. $6.2500 $125.00
Stansell Electric Company, Inc. $24.0000 $480.00
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730-12.07

730-12.13

730-12.14

730-14.01

730-14.02

730-14.03

CONDUIT 1" DIAMETER (RGS)

Wade Electric Company, Inc.

Shelby Electric Company, Inc.

Gannett Fleming Project Development Corporation
Davis H. Elliot Construction Company, Inc.
Stansell Electric Company, Inc.

CONDUIT 2" DIAMETER (JACK AND BORE)

Wade Electric Company, Inc.

Shelby Electric Company, Inc.

Gannett Fleming Project Development Corporation
Davis H. Elliot Construction Company, Inc.
Stansell Electric Company, Inc.

CONDUIT 3" DIAMETER (JACK AND BORE)

Wade Electric Company, Inc.

Shelby Electric Company, Inc.

Gannett Fleming Project Development Corporation
Davis H. Elliot Construction Company, Inc.
Stansell Electric Company, Inc.

SHIELDED DETECTOR CABLE

Wade Electric Company, Inc.

Shelby Electric Company, Inc.

Gannett Fleming Project Development Corporation
Davis H. Elliot Construction Company, Inc.
Stansell Electric Company, Inc.

SAW SLOT

Wade Electric Company, Inc.

Shelby Electric Company, Inc.

Gannett Fleming Project Development Corporation
Davis H. Elliot Construction Company, Inc.
Stansell Electric Company, Inc.

LOOP WIRE

Wade Electric Company, Inc.

Shelby Electric Company, Inc.

Gannett Fleming Project Development Corporation
Davis H. Elliot Construction Company, Inc.
Stansell Electric Company, Inc.

10.000 L.F.

155.000 L.F.

60.000 L.F.

600.000 L.F.

1,314.000 L.F.

2,672.000 L.F.

UNIT PRICE

$15.0000
$10.0000
$10.8500

$7.5000
$37.0000

$27.0000
$25.0000
$28.0000
$20.0000
$61.0000

$32.0000
$35.0000
$40.5600
$25.0000
$70.0000

$3.0000
$1.5000
$1.7000
$1.0000
$1.3000

$6.0000
$7.0000
$10.4500
$10.0000
$6.0000

$1.0000
$1.0000
$1.4000
$0.2500
$1.0000

CONTRACT CNR191
EXTENSION

$150.00
$100.00
$108.50

$75.00
$370.00

$4,185.00
$3,875.00
$4,340.00
$3,100.00
$9,455.00

$1,920.00
$2,100.00
$2,433.60
$1,500.00
$4,200.00

$1,800.00
$900.00
$1,020.00
$600.00
$780.00

$7,884.00
$9,198.00
$13,731.30
$13,140.00
$7,884.00

$2,672.00
$2,672.00
$3,740.80

$668.00
$2,672.00
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730-15.32

730-16.02

730-23.30

730-23.80

730-23.96

730-26.05

CABINET (EIGHT PHASE BASE MOUNTED)

Wade Electric Company, Inc.

Shelby Electric Company, Inc.

Gannett Fleming Project Development Corporation
Davis H. Elliot Construction Company, Inc.
Stansell Electric Company, Inc.

EIGHT PHASE ACTUATED CONTROLLER

Wade Electric Company, Inc.

Shelby Electric Company, Inc.

Gannett Fleming Project Development Corporation
Davis H. Elliot Construction Company, Inc.
Stansell Electric Company, Inc.

PEDESTAL POLE (8')

Wade Electric Company, Inc.

Shelby Electric Company, Inc.

Gannett Fleming Project Development Corporation
Davis H. Elliot Construction Company, Inc.
Stansell Electric Company, Inc.

CANTILEVER SIGNAL SUPPORT (1 ARM @ 40")

Wade Electric Company, Inc.

Shelby Electric Company, Inc.

Gannett Fleming Project Development Corporation
Davis H. Elliot Construction Company, Inc.
Stansell Electric Company, Inc.

CANTILEVER SIGNAL SUPPORT (2 @ 58' & 38')

Wade Electric Company, Inc.

Shelby Electric Company, Inc.

Gannett Fleming Project Development Corporation
Davis H. Elliot Construction Company, Inc.
Stansell Electric Company, Inc.

COUNTDOWN PEDESTRIAN SIGNAL

Wade Electric Company, Inc.

Shelby Electric Company, Inc.

Gannett Fleming Project Development Corporation
Davis H. Elliot Construction Company, Inc.
Stansell Electric Company, Inc.

1.000 EACH

1.000 EACH

1.000 EACH

2.000 EACH

1.000 EACH

8.000 EACH

UNIT PRICE

$10,340.0000

$9,000.0000
$12,700.0000
$20,000.0000
$14,983.0000

$5,775.0000
$3,300.0000
$5,270.0000
$7,500.0000
$4,936.0000

$850.0000
$1,500.0000
$3,500.0000
$3,500.0000
$1,946.0000

$9,000.0000
$9,800.0000
$12,280.0000
$23,296.2500
$16,584.0000

$15,500.0000
$15,750.0000
$20,130.0000
$30,000.0000
$25,018.0000

$1,054.0000
$625.0000
$840.0000
$950.0000
$653.0000

CONTRACT CNR191

EXTENSION

$10,340.00

$9,000.00
$12,700.00
$20,000.00
$14,983.00

$5,775.00
$3,300.00
$5,270.00
$7,500.00
$4,936.00

$850.00
$1,500.00
$3,500.00
$3,500.00
$1,946.00

$18,000.00
$19,600.00
$24,560.00
$46,592.50
$33,168.00

$15,500.00
$15,750.00
$20,130.00
$30,000.00
$25,018.00

$8,432.00
$5,000.00
$6,720.00
$7,600.00
$5,224.00
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730-26.09 PEDESTRIAN PUSHBUTTON WITH 15IN SIGN

Wade Electric Company, Inc.

Shelby Electric Company, Inc.

Gannett Fleming Project Development Corporation
Davis H. Elliot Construction Company, Inc.
Stansell Electric Company, Inc.

8.000 EACH

UNIT PRICE

$400.0000
$215.0000
$576.0000
$950.0000
$330.0000

CONTRACT CNR191
EXTENSION

$3,200.00
$1,720.00
$4,608.00
$7,600.00
$2,640.00
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SUB-TOTAL ROADWAY

Wade Electric Company, Inc.

Shelby Electric Company, Inc.

Gannett Fleming Project Development Corporation
Davis H. Elliot Construction Company, Inc.
Stansell Electric Company, Inc.

TOTAL CONTRACT
Wade Electric Company, Inc.
Shelby Electric Company, Inc.
Gannett Fleming Project Development Corporation
Davis H. Elliot Construction Company, Inc.
Stansell Electric Company, Inc.

$146,110.50
$153,336.70
$181,674.68
$210,341.00
$229,893.00

$146,110.50
$153,336.70
$181,674.68
$210,341.00
$229,893.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

PERRY COUNTY (Contract No. CNR168 Call 063)

HSIP-128(32),68006-3218-94,68006-4218-04

THE RESURFACING ON S.R. 128 FROM HOLDER CEMETERY ROAD (L.M. 6.05) TO S.R. 13 (L.M. 12.13).
PROJECT LENGTH - 6.080 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2017

DBE GOAL 3.50%

TOTAL CONTRACT
Delta Contracting Company, LLC $947,900.00
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ROADWAY CATEGORY

202-03.01

303-01

303-10.01

307-01.08

403-01

411-01.10

411-12.03

709-05.06

712-01

712-04.01

712-05.01

712-06

REMOVAL OF ASPHALT PAVEMENT

1,000.000 S.Y.
Delta Contracting Company, LLC
MINERAL AGGREGATE, TYPE A BASE, GRADING D
805.000 TON
Delta Contracting Company, LLC
MINERAL AGGREGATE (SIZE 57)
130.000 TON

Delta Contracting Company, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

250.000 TON
Delta Contracting Company, LLC

BITUMINOUS MATERIAL FOR TACK COAT (TC)

33.000 TON
Delta Contracting Company, LLC

ACS MIX(PG64-22) GRADING D

6,712.000 TON
Delta Contracting Company, LLC

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

9.800 L.M.
Delta Contracting Company, LLC
MACHINED RIP-RAP (CLASS A-1)
847.000 TON
Delta Contracting Company, LLC
TRAFFIC CONTROL
1.000LS
Delta Contracting Company, LLC
FLEXIBLE DRUMS (CHANNELIZING)
25.000 EACH
Delta Contracting Company, LLC
WARNING LIGHTS (TYPE A)
4.000 EACH
Delta Contracting Company, LLC
SIGNS (CONSTRUCTION)
824.000 S.F.

Delta Contracting Company, LLC

UNIT PRICE

$24.0000

$30.0000

$60.0000

$120.0000

$800.0000

$88.0000

$1,200.0000

$72.0000

$24,000.0000

$40.0000

$40.0000

$10.0000

CONTRACT CNR168
EXTENSION

$24,000.00

$24,150.00

$7,800.00

$30,000.00

$26,400.00

$590,656.00

$11,760.00

$60,984.00

$24,000.00

$1,000.00

$160.00

$8,240.00
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716-01.21

716-01.30

716-12.02

716-13.02

717-01

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

Delta Contracting Company, LLC

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Delta Contracting Company, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Delta Contracting Company, LLC

SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

Delta Contracting Company, LLC

MOBILIZATION

Delta Contracting Company, LLC

402.000 EACH

402.000 EACH

11.700 L.M.

12.200 L.M.

1.000LS

UNIT PRICE

$30.0000

$15.0000

$5,000.0000

$2,800.0000

$28,000.0000

CONTRACT CNR168
EXTENSION

$12,060.00

$6,030.00

$58,500.00

$34,160.00

$28,000.00
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SUB-TOTAL ROADWAY

Delta Contracting Company, LLC $947,900.00

TOTAL CONTRACT
Delta Contracting Company, LLC $947,900.00
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STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

PUTNAM COUNTY (Contract No. CNR202 Call 064)

HSIP-96(51),71031-3214-94,71031-4214-04

THE RESURFACING ON S.R. 96 FROM SOUTH OF THE I-40 UNDERPASS (L.M. 1.34) TO U.S. 70N (S.R. 24) (L.M. 0.04) EXCLUDING THE

SECTION IN SMITH COUNTY.
PROJECT LENGTH - 3.010 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 3.00%

Rogers Group, Inc.
Vulcan Construction Materials, LLC

TOTAL CONTRACT

$450,802.55
$469,455.00

PAGE
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ROADWAY CATEGORY

303-01

307-01.08

307-01.10

403-01

411-12.04

415-01.01

705-06.01

706-01

712-01

712-04.02

MINERAL AGGREGATE, TYPE A BASE, GRADING D

941.000 TON

Rogers Group, Inc.
Vulcan Construction Materials, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

200.000 TON
Rogers Group, Inc.
Vulcan Construction Materials, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C-W

3,494.000 TON
Rogers Group, Inc.
Vulcan Construction Materials, LLC

BITUMINOUS MATERIAL FOR TACK COAT (TC)

22.000 TON
Rogers Group, Inc.
Vulcan Construction Materials, LLC

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

4.800 L.M.
Rogers Group, Inc.
Vulcan Construction Materials, LLC

COLD PLANING BITUMINOUS PAVEMENT

3,481.000 TON

Rogers Group, Inc.
Vulcan Construction Materials, LLC

W BEAM GR (TYPE 2) MASH TL3
200.000 L.F.

Rogers Group, Inc.
Vulcan Construction Materials, LLC

GUARDRAIL REMOVED

200.000 L.F.

Rogers Group, Inc.
Vulcan Construction Materials, LLC

TRAFFIC CONTROL

1.000LS

Rogers Group, Inc.
Vulcan Construction Materials, LLC

FLEXIBLE DRUMS (CHANNELIZATION)

14.000 EACH

Rogers Group, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

$22.0000
$22.5000

$99.8400
$76.0000

$69.5000
$75.0000

$450.0000
$650.0000

$1,132.8900
$600.0000

$10.2900
$14.0000

$23.1000
$19.7500

$2.3700
$1.0000

$13,892.6000
$15,000.0000

$41.4600
$36.0000

CONTRACT CNR202
EXTENSION

$20,702.00
$21,172.50

$19,968.00
$15,200.00

$242,833.00
$262,050.00

$9,900.00
$14,300.00

$5,437.87
$2,880.00

$35,819.49
$48,734.00

$4,620.00
$3,950.00

$474.00
$200.00

$13,892.60
$15,000.00

$580.44
$504.00
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712-05.01

712-06

713-16.01

716-01.21

716-02.05

716-05.01

716-12.02

716-13.01

717-01

WARNING LIGHTS (TYPE A)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

SIGNS (CONSTRUCTION)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

CHANGEABLE MESSAGE SIGN UNIT

Rogers Group, Inc.
Vulcan Construction Materials, LLC

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PAINTED PAVEMENT MARKING (4" LINE)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

MOBILIZATION

Rogers Group, Inc.
Vulcan Construction Materials, LLC

14.000 EACH

491.000 S.F.

2.000 EACH

200.000 EACH

148.000 L.F.

12.100 L.M.

6.100 L.M.

6.100 L.M.

1.000LS

UNIT PRICE

$29.6100
$25.0000

$10.3600
$9.5000

$4,146.3600
$4,000.0000

$33.1700
$28.0000

$17.7700
$15.0000

$621.9600
$525.0000

$5,094.0800
$4,300.0000

$2,339.7300
$1,975.0000

$20,645.2100
$20,000.0000

CONTRACT CNR202
EXTENSION

$414.54
$350.00

$5,086.76
$4,664.50

$8,292.72
$8,000.00

$6,634.00
$5,600.00

$2,629.96
$2,220.00

$7,525.72
$6,352.50

$31,073.89
$26,230.00

$14,272.35
$12,047.50

$20,645.21
$20,000.00
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SUB-TOTAL ROADWAY

Rogers Group, Inc.
Vulcan Construction Materials, LLC

TOTAL CONTRACT
Rogers Group, Inc.
Vulcan Construction Materials, LLC

$450,802.55
$469,455.00

$450,802.55
$469,455.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

PUTNAM COUNTY (Contract No. CNR203 Call 065)

STP/HSIP-135(24),71011-3234-94,71011-8234-14
THE RESURFACING ON S.R. 135 FROM SOUTH OF JACKSON STREET (L.M. 9.75) TO NORTH OF S.R. 290 (L.M. 11.64).

PROJECT LENGTH - 1.890 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 10.00%

TOTAL CONTRACT

Rogers Group, Inc. $2,172,852.94
Vulcan Construction Materials, LLC $2,596,786.50
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ROADWAY CATEGORY

202-08.10

209-70.01

303-01

307-01.01

307-02.08

403-02.01

411-02.10

415-01.01

611-01.20

611-03.04

REMOVAL OF CURB (DESCRIPTION)
800.000 L.F.

Rogers Group, Inc.
Vulcan Construction Materials, LLC

VACUUM TRUCK/SWEEPER FOR ROADWAY DEBRIS

175.000 HOUR
Rogers Group, Inc.
Vulcan Construction Materials, LLC

MINERAL AGGREGATE, TYPE A BASE, GRADING D

300.000 TON
Rogers Group, Inc.
Vulcan Construction Materials, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

160.000 TON
Rogers Group, Inc.
Vulcan Construction Materials, LLC

ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

8,823.000 TON
Rogers Group, Inc.
Vulcan Construction Materials, LLC

TRACKLESS TACK COAT
60.000 TON

Rogers Group, Inc.
Vulcan Construction Materials, LLC

ACS MIX(PG70-22) GRADING D

5,172.000 TON

Rogers Group, Inc.
Vulcan Construction Materials, LLC

COLD PLANING BITUMINOUS PAVEMENT

14,157.000 TON

Rogers Group, Inc.
Vulcan Construction Materials, LLC

ADJUSTMENT OF EXISTING MANHOLE

9.000 EACH

Rogers Group, Inc.
Vulcan Construction Materials, LLC

GRAY IRON CASTINGS (CATCHBASIN)

49,500.000 LB.

Rogers Group, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

$23.4700
$25.0000

$174.2300
$275.0000

$55.0800
$35.0000

$117.4900
$80.0000

$65.7200
$70.0000

$800.0000
$1,100.0000

$87.1300
$97.0000

$11.3800
$18.0000

$1,161.5700
$3,000.0000

$2.0500
$2.0000

CONTRACT CNR203
EXTENSION

$18,776.00
$20,000.00

$30,490.25
$48,125.00

$16,524.00
$10,500.00

$18,798.40
$12,800.00

$579,847.56
$617,610.00

$48,000.00
$66,000.00

$450,636.36
$501,684.00

$161,106.66
$254,826.00

$10,454.13
$27,000.00

$101,475.00
$99,000.00
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611-09.02

701-02.01

702-01.02

702-03

712-01

712-04.02

712-05.01

712-06

712-08.03

713-16.01

REWORK CATCHBASIN

Rogers Group, Inc.
Vulcan Construction Materials, LLC

CONCRETE CURB RAMP (RETROFIT)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

CONCRETE CURB

Rogers Group, Inc.
Vulcan Construction Materials, LLC

CONCRETE COMBINED CURB & GUTTER

Rogers Group, Inc.
Vulcan Construction Materials, LLC

TRAFFIC CONTROL

Rogers Group, Inc.
Vulcan Construction Materials, LLC

FLEXIBLE DRUMS (CHANNELIZATION)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

WARNING LIGHTS (TYPE A)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

SIGNS (CONSTRUCTION)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

ARROW BOARD (TYPE C)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

CHANGEABLE MESSAGE SIGN UNIT

Rogers Group, Inc.
Vulcan Construction Materials, LLC

65.000 EACH

6,479.000 S.F.

800.000 L.F.

71.300C.Y.

1.000LS

50.000 EACH

50.000 EACH

725.000 S.F.

2.000 EACH

2.000 EACH

UNIT PRICE

$1,173.1800
$2,000.0000

$28.5100
$70.0000

$41.0600
$50.0000

$1,085.1900
$700.0000

$97,209.5400
$65,000.0000

$5.8800
$10.0000

$5.8800
$10.0000

$7.4700
$9.5000

$1,017.3000
$925.0000

$5,409.9200
$4,750.0000

CONTRACT CNR203
EXTENSION

$76,256.70
$130,000.00

$184,716.29
$453,530.00

$32,848.00
$40,000.00

$77,374.05
$49,910.00

$97,209.54
$65,000.00

$294.00
$500.00

$294.00
$500.00

$5,415.75
$6,887.50

$2,034.60
$1,850.00

$10,819.84
$9,500.00
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716-01.21

716-01.22

716-02.05

716-02.06

716-02.09

716-03.09

716-04.01

716-04.05

716-05.01

716-05.21

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

215.000 EACH

Rogers Group, Inc.
Vulcan Construction Materials, LLC

Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)

380.000 EACH
Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

1,137.000 L.F.
Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

49.000 EACH
Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

916.000 L.F.
Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC WORD PAVEMENT MARKING (ONLY)

4.000 EACH

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

9.000 EACH

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

3.000 EACH

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PAINTED PAVEMENT MARKING (4" LINE)

10.800 L.M.

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PAINTED PAVEMENT MARKING(4"DOTTED LINE)

394.000 L.F.

Rogers Group, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

$29.0400
$25.0000

$29.0400
$25.0000

$10.4600
$9.0000

$174.2300
$150.0000

$23.2300
$20.0000

$151.0100
$130.0000

$232.3100
$200.0000

$116.1500
$100.0000

$563.3600
$485.0000

$1.1600
$1.0000

CONTRACT CNR203
EXTENSION

$6,243.60
$5,375.00

$11,035.20
$9,500.00

$11,893.02
$10,233.00

$8,537.27
$7,350.00

$21,278.68
$18,320.00

$604.04
$520.00

$2,090.79
$1,800.00

$348.45
$300.00

$6,084.29
$5,238.00

$457.04
$394.00
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716-10.30

716-12.02

716-12.05

717-01

730-14.02

730-14.03

TRUNCATED DOME DETECTABLE WARNING MAT

16.000 S.F.

Rogers Group, Inc.
Vulcan Construction Materials, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

10.800 L.M.

Rogers Group, Inc.
Vulcan Construction Materials, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

394.000 L.F.

Rogers Group, Inc.
Vulcan Construction Materials, LLC

MOBILIZATION

1.000LS
Rogers Group, Inc.
Vulcan Construction Materials, LLC

SAW SLOT

8,500.000 L.F.

Rogers Group, Inc.
Vulcan Construction Materials, LLC

LOOP WIRE

25,500.000 L.F.

Rogers Group, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

$105.5800
$200.0000

$4,994.7400
$4,300.0000

$1.1600
$1.0000

$74,499.9200
$30,000.0000

$4.1500
$3.5000

$0.5900
$0.5000

CONTRACT CNR203
EXTENSION

$1,689.28
$3,200.00

$53,943.19
$46,440.00

$457.04
$394.00

$74,499.92
$30,000.00

$35,275.00
$29,750.00

$15,045.00
$12,750.00
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SUB-TOTAL ROADWAY

Rogers Group, Inc.
Vulcan Construction Materials, LLC

TOTAL CONTRACT
Rogers Group, Inc.
Vulcan Construction Materials, LLC

$2,172,852.94
$2,596,786.50

$2,172,852.94
$2,596,786.50
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

RHEA COUNTY (Contract No. CNR205 Call 066)

72008-4211-04,HSIP-68(48),72008-3211-94
THE RESURFACING ON S.R. 68 FROM U.S. 27 (S.R. 29) (L.M. 8.33) TO NEAR THE MEIGS COUNTY LINE (L.M. 15.16).
PROJECT LENGTH - 6.830 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 6.00%

TOTAL CONTRACT
Rogers Group, Inc. $1,264,747.65
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ROADWAY CATEGORY

303-01

403-01

411-01.10

411-12.03

415-01.01

611-09.01

705-06.01

705-06.11

705-06.20

706-01

706-05

706-06.06

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Rogers Group, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Rogers Group, Inc.

ACS MIX(PG64-22) GRADING D

Rogers Group, Inc.

1,009.000 TON

60.000 TON

9,242.000 TON

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

Rogers Group, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Rogers Group, Inc.

ADJUSTMENT OF EXISTING CATCHBASIN

Rogers Group, Inc.

W BEAM GR (TYPE 2) MASH TL3

Rogers Group, Inc.

GR TERMINAL (IN-INLINE) MASH TL3

Rogers Group, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

Rogers Group, Inc.

GUARDRAIL REMOVED

Rogers Group, Inc.

GUARDRAIL ADJUSTMENT

Rogers Group, Inc.

RADIUS RAIL LONG POST (9-12 FT)

Rogers Group, Inc.

13.640 L.M.

8,468.000 TON

2.000 EACH

2,938.000 L.F.

4.000 EACH

16.000 EACH

2,075.000 L.F.

2,225.000 L.F.

125.000 L.F.

UNIT PRICE

$36.0000

$450.0000

$82.0000

$752.2500

$17.7000

$1,466.6100

$19.1000

$702.1000

$2,433.0000

$1.5500

$3.0500

$29.6000

CONTRACT CNR205
EXTENSION

$36,324.00

$27,000.00

$757,844.00

$10,260.69

$149,883.60

$2,933.22

$56,115.80

$2,808.40

$38,928.00

$3,216.25

$6,786.25

$3,700.00
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712-01

712-04.01

712-05.01

712-06

712-08.03

713-16.01

716-01.21

716-02.04

716-02.05

716-02.06

716-03.09

716-04.04

TRAFFIC CONTROL

Rogers Group, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Rogers Group, Inc.

WARNING LIGHTS (TYPE A)

Rogers Group, Inc.

SIGNS (CONSTRUCTION)

Rogers Group, Inc.

ARROW BOARD (TYPE C)

Rogers Group, Inc.

CHANGEABLE MESSAGE SIGN UNIT

Rogers Group, Inc.

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Rogers Group, Inc.

PLASTIC WORD PAVEMENT MARKING ("NO PARKING" Word)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

Rogers Group, Inc.

1.000LS

59.000 EACH

34.000 EACH

680.000 S.F.

1.000 EACH

2.000 EACH

675.000 EACH

190.000S.Y.

234.000 L.F.

6.000 EACH

3.000 EACH

140.000 L.F.

UNIT PRICE

$33,000.0000

$25.1000

$15.0500

$6.0500

$902.7000

$1,504.5500

$24.1000

$18.1000

$10.0500

$150.4500

$401.2000

$5.0500

CONTRACT CNR205
EXTENSION

$33,000.00

$1,480.90

$511.70

$4,114.00

$902.70

$3,009.10

$16,267.50

$3,439.00

$2,351.70

$902.70

$1,203.60

$707.00
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CONTRACT CNR205

UNIT PRICE EXTENSION
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)
23.000 L.M.
Rogers Group, Inc. $526.6000 $12,111.80
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)
22.780 L.M.
Rogers Group, Inc. $2,608.0000 $59,410.24
716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)
310.000 L.F.
Rogers Group, Inc. $2.0500 $635.50
717-01 MOBILIZATION
1.000LS
Rogers Group, Inc. $28,900.0000 $28,900.00
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SUB-TOTAL ROADWAY

Rogers Group, Inc. $1,264,747.65

TOTAL CONTRACT
Rogers Group, Inc. $1,264,747.65
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

ROBERTSON COUNTY (Contract No. CNR217 Call 067)

74013-4232-04,HSIP-76(102),74013-3232-94

THE RESURFACING ON S.R. 76 FROM NORTH OF S.R. 49 (L.M. 4.77) TO EAST OF BETHLEHEM ROAD (L.M. 11.00).
PROJECT LENGTH - 6.230 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 3.00%

TOTAL CONTRACT

Vulcan Construction Materials, LLC $882,481.75
Charles Deweese Construction, Inc $1,119,460.34
Rogers Group, Inc. $1,133,787.01
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CONTRACT CNR217

UNIT PRICE EXTENSION
ROADWAY CATEGORY
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D
1,064.000 TON
Vulcan Construction Materials, LLC $19.5000 $20,748.00
Charles Deweese Construction, Inc $23.9200 $25,450.88
Rogers Group, Inc. $18.5000 $19,684.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2
500.000 TON
Vulcan Construction Materials, LLC $50.0000 $25,000.00
Charles Deweese Construction, Inc $60.0900 $30,045.00
Rogers Group, Inc. $75.0000 $37,500.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
49.000 TON
Vulcan Construction Materials, LLC $600.0000 $29,400.00
Charles Deweese Construction, Inc $958.9900 $46,990.51
Rogers Group, Inc. $710.0000 $34,790.00
411-02.10 ACS MIX(PG70-22) GRADING D
7,437.000 TON
Vulcan Construction Materials, LLC $66.0000 $490,842.00
Charles Deweese Construction, Inc $89.0800 $662,487.96
Rogers Group, Inc. $82.0000 $609,834.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)
10.000 L.M.
Vulcan Construction Materials, LLC $750.0000 $7,500.00
Charles Deweese Construction, Inc $900.0000 $9,000.00
Rogers Group, Inc. $930.0000 $9,300.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT
7,367.000 TON
Vulcan Construction Materials, LLC $10.7500 $79,195.25
Charles Deweese Construction, Inc $11.6200 $85,604.54
Rogers Group, Inc. $17.0000 $125,239.00
705-02.03 SINGLE GUARDRAIL (TYPE 2) LONG POST
75.000 L.F.
Vulcan Construction Materials, LLC $22.1000 $1,657.50
Charles Deweese Construction, Inc $21.2900 $1,596.75
Rogers Group, Inc. $23.0000 $1,725.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN
6.000 EACH
Vulcan Construction Materials, LLC $235.0000 $1,410.00
Charles Deweese Construction, Inc $245.0000 $1,470.00
Rogers Group, Inc. $242.7400 $1,456.44
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705-06.01

705-06.11

705-06.20

706-01

706-06.03

712-01

712-04.01

712-05.01

W BEAM GR (TYPE 2) MASH TL3

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

GR TERMINAL (IN-INLINE) MASH TL3

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

GUARDRAIL REMOVED

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

RADIUS RAIL

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

TRAFFIC CONTROL

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

WARNING LIGHTS (TYPE A)

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

1,250.000 L.F.

2.000 EACH

6.000 EACH

1,350.000 L.F.

50.000 L.F.

1.000LS

25.000 EACH

4.000 EACH

UNIT PRICE

$17.6100
$19.5900
$18.1900

$745.0000
$685.0000
$3,098.9000

$2,365.0000
$2,613.0000
$2,442.9700

$0.9000
$1.5000
$0.9300

$23.1500
$24.3200
$23.9100

$23,215.0000
$15,000.0000
$46,197.9100

$5.0000
$27.0000
$5.3700

$5.0000
$28.0000
$5.3700

CONTRACT CNR217
EXTENSION

$22,012.50
$24,487.50
$22,737.50

$1,490.00
$1,370.00
$6,197.80

$14,190.00
$15,678.00
$14,657.82

$1,215.00
$2,025.00
$1,255.50

$1,157.50
$1,216.00
$1,195.50

$23,215.00
$15,000.00
$46,197.91

$125.00
$675.00
$134.25

$20.00
$112.00
$21.48
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712-06

716-01.21

716-01.22

716-02.04

716-02.05

716-02.06

716-05.01

716-12.02

SIGNS (CONSTRUCTION)

792.000 S.F.

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

445.000 EACH

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)

8.000 EACH
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

60.000S.Y.

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

24.000 L.F.

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

20.000 EACH
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

PAINTED PAVEMENT MARKING (4" LINE)

25.000 L.M.

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

12.200 L.M.
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

UNIT PRICE

$9.2500
$7.1000
$6.2300

$30.0000
$30.0000
$30.9900

$30.0000
$30.0000
$30.9900

$20.0000
$20.0000
$20.6600

$12.0000
$12.0000
$12.4000

$150.0000
$150.0000
$154.9500

$750.0000
$750.0000
$774.7300

$5,000.0000
$5,000.0000
$5,164.8400

CONTRACT CNR217
EXTENSION

$7,326.00
$5,623.20
$4,934.16

$13,350.00
$13,350.00
$13,790.55

$240.00
$240.00
$247.92

$1,200.00
$1,200.00
$1,239.60

$288.00
$288.00
$297.60

$3,000.00
$3,000.00
$3,099.00

$18,750.00
$18,750.00
$19,368.25

$61,000.00
$61,000.00
$63,011.05
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716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)

716-13.02

717-01

730-14.02

730-14.03

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

MOBILIZATION

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

SAW SLOT

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

LOOP WIRE

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

600.000 L.F.

12.500 L.M.

1.000LS

1,600.000 L.F.

3,500.000 L.F.

UNIT PRICE

$3.0000
$3.0000
$3.1000

$2,800.0000
$2,800.0000
$2,892.3100

$14,000.0000
$44,500.0000
$50,099.8000

$3.5000
$5.0000
$3.6900

$0.5000
$1.0000
$0.5300

CONTRACT CNR217
EXTENSION

$1,800.00
$1,800.00
$1,860.00

$35,000.00
$35,000.00
$36,153.88

$14,000.00
$44,500.00
$50,099.80

$5,600.00
$8,000.00
$5,904.00

$1,750.00
$3,500.00
$1,855.00
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SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

TOTAL CONTRACT
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

$882,481.75
$1,119,460.34
$1,133,787.01

$882,481.75
$1,119,460.34
$1,133,787.01
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

ROBERTSON COUNTY (Contract No. CNR172 Call 068)

STP/HSIP-161(11),74016-3218-94,74016-8218-14

THE RESURFACING ON S.R. 161 FROM U.S. 431 (S.R. 65) (L.M. 0.00) TO S.R. 25 (L.M. 5.22).
PROJECT LENGTH - 5.220 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 3.00%

TOTAL CONTRACT

Vulcan Construction Materials, LLC $648,305.50
Charles Deweese Construction, Inc $837,598.30
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ROADWAY CATEGORY

303-01

307-01.08

403-01

411-01.10

411-12.03

415-01.01

712-01

712-04.01

712-05.01

712-06

MINERAL AGGREGATE, TYPE A BASE, GRADING D

1,554.000 TON
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

500.000 TON
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
BITUMINOUS MATERIAL FOR TACK COAT (TC)
38.000 TON

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

ACS MIX(PG64-22) GRADING D

5,903.000 TON
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

8.300 L.M.
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

COLD PLANING BITUMINOUS PAVEMENT

5,689.000 TON
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

TRAFFIC CONTROL

1.000LS
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
FLEXIBLE DRUMS (CHANNELIZING)

25.000 EACH

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
WARNING LIGHTS (TYPE A)

4.000 EACH
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
SIGNS (CONSTRUCTION)

572.000 S.F.

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

UNIT PRICE

$19.5000
$23.2900

$49.0000
$65.4100

$600.0000
$800.0000

$62.0000
$84.1500

$785.0000
$900.0000

$10.0000
$12.9100

$15,825.0000
$14,250.0000

$5.0000
$27.0000

$5.0000
$28.0000

$9.2500
$7.1000

CONTRACT CNR172
EXTENSION

$30,303.00
$36,192.66

$24,500.00
$32,705.00

$22,800.00
$30,400.00

$365,986.00
$496,737.45

$6,515.50
$7,470.00

$56,890.00
$73,444.99

$15,825.00
$14,250.00

$125.00
$675.00

$20.00
$112.00

$5,291.00
$4,061.20
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716-01.21

716-01.22

716-02.04

716-02.05

716-02.06

716-04.01

716-05.01

716-12.02

716-12.03

716-12.05

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

338.000 EACH

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)

27.000 EACH
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

160.000 S.Y.
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

PLASTIC PAVEMENT MARKING (STOP LINE)

70.000 L.F.
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

3.000 EACH
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

3.000 EACH

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

PAINTED PAVEMENT MARKING (4" LINE)

20.000 L.M.

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

9.500 L.M.

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)

100.000 L.F.

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

80.000 L.F.

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

UNIT PRICE

$30.0000
$30.0000

$30.0000
$30.0000

$20.0000
$20.0000

$12.0000
$12.0000

$150.0000
$150.0000

$250.0000
$250.0000

$750.0000
$750.0000

$5,000.0000
$5,000.0000

$3.0000
$3.0000

$2.0000
$2.0000

CONTRACT CNR172
EXTENSION

$10,140.00
$10,140.00

$810.00
$810.00

$3,200.00
$3,200.00

$840.00
$840.00

$450.00
$450.00

$750.00
$750.00

$15,000.00
$15,000.00

$47,500.00
$47,500.00

$300.00
$300.00

$160.00
$160.00
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716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

717-01

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

MOBILIZATION

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

UNIT PRICE
10.500 L.M.
$2,800.0000
$2,800.0000
1.000LS

$11,500.0000
$33,000.0000

CONTRACT CNR172
EXTENSION

$29,400.00
$29,400.00

$11,500.00
$33,000.00
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SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

TOTAL CONTRACT
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc

$648,305.50
$837,598.30

$648,305.50
$837,598.30
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

RUTHERFORD COUNTY (Contract No. CNR145 Call 069)
R-PHSIP-96(39),75077-3218-94

THE CONSTRUCTION OF TURN LANES ON S.R. 96 AT THE I-24 WB EXIT RAMP (EXIT 78-B) (L.M. 9.52 - L.M. 9.68), INCLUDING GRADING,
DRAINAGE, SIGNALS AND PAVING.

PROJECT LENGTH - 0.163 MILES
COMPLETION TIME - ON OR BEFORE DECEMBER 15, 2017

DBE GOAL 4.00%

TOTAL CONTRACT

Jones Bros. Contractors, LLC $1,147,033.10
Vulcan Construction Materials, LLC $1,151,362.40
Civil Constructors, LLC $1,293,291.35
Hoover, Inc. $1,324,524.86
Sessions Paving Company $1,644,358.45
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ROADWAY CATEGORY

105-01

201-01

202-08.10

203-01

203-03

203-07

CONSTRUCTION STAKES, LINES AND GRADES

1.000LS
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

CLEARING AND GRUBBING

1.000LS
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

REMOVAL OF CURB (DESCRIPTION)

858.000 L.F.

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

830.000 C.Y.

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

BORROW EXCAVATION (UNCLASSIFIED)

11,208.000 C.Y.

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

FURNISHING & SPREADING TOPSOIL

410.000 C.Y.

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

UNIT PRICE

$30,000.0000
$45,000.0000
$14,500.0000
$17,000.0000
$18,000.0000

$1,200.0000
$70,000.0000
$28,800.0000
$7,500.0000
$5,000.0000

$2.0000
$2.0000
$10.0000
$10.0000
$6.5000

$35.5000

$9.0000
$28.0000
$35.0000
$25.0000

$25.0000
$10.0000
$22.0000
$20.0000
$42.5000

$44.0000
$15.0000
$35.0000
$30.0000
$25.0000

CONTRACT CNR145

EXTENSION

$30,000.00
$45,000.00
$14,500.00
$17,000.00
$18,000.00

$1,200.00
$70,000.00
$28,800.00
$7,500.00
$5,000.00

$1,716.00
$1,716.00
$8,580.00
$8,580.00
$5,577.00

$29,465.00

$7,470.00
$23,240.00
$29,050.00
$20,750.00

$280,200.00
$112,080.00
$246,576.00
$224,160.00
$476,340.00

$18,040.00

$6,150.00
$14,350.00
$12,300.00
$10,250.00
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209-08.03

209-08.07

209-40.30

303-01

303-10.01

307-01.21

TEMPORARY SILT FENCE (WITHOUT BACKING)

3,250.000 L.F.
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

ROCK CHECK DAM PER

1.000 EACH
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

CATCH BASIN PROTECTION (TYPE A)

1.000 EACH
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

MINERAL AGGREGATE, TYPE A BASE, GRADING D

1,279.000 TON
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

MINERAL AGGREGATE (SIZE 57)

2.000 TON
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S

126.000 TON
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

UNIT PRICE

$1.5000
$2.0000
$2.1000
$1.5000
$5.0000

$250.0000
$350.0000
$365.0000
$250.0000
$500.0000

$600.0000
$750.0000
$781.0000
$600.0000
$1,000.0000

$31.5000
$21.0000
$25.0000
$22.0000
$36.0000

$35.0000
$100.0000
$62.0000
$150.0000
$55.0000

$125.0000

$90.0000
$100.0000
$100.0000
$130.0000

CONTRACT CNR145
EXTENSION

$4,875.00
$6,500.00
$6,825.00
$4,875.00
$16,250.00

$250.00
$350.00
$365.00
$250.00
$500.00

$600.00
$750.00
$781.00
$600.00
$1,000.00

$40,288.50
$26,859.00
$31,975.00
$28,138.00
$46,044.00

$70.00
$200.00
$124.00
$300.00
$110.00

$15,750.00
$11,340.00
$12,600.00
$12,600.00
$16,380.00
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307-02.01

307-02.08

313-03

402-01

403-01

411-01.07

ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

161.000 TON
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

106.000 TON
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

TREATED PERMEABLE BASE

3,456.000 S.Y.
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

BITUMINOUS MATERIAL FOR PRIME COAT (PC)

4.000 TON
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

BITUMINOUS MATERIAL FOR TACK COAT (TC)

4.000 TON
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

ACS MIX (PG64-22) GRADING E SHOULDER

26.000 TON
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

UNIT PRICE

$106.5000

$90.0000
$100.0000
$100.0000
$130.0000

$135.0000

$90.0000
$100.0000
$100.0000
$133.0000

$17.5000
$18.0000
$20.0000
$25.0000
$27.2500

$700.0000
$1,000.0000
$1,110.0000
$900.0000
$875.0000

$535.0000
$1,000.0000
$1,110.0000
$900.0000
$875.0000

$112.0000

$95.0000
$105.0000
$200.0000
$155.0000

CONTRACT CNR145
EXTENSION

$17,146.50
$14,490.00
$16,100.00
$16,100.00
$20,930.00

$14,310.00

$9,540.00
$10,600.00
$10,600.00
$14,098.00

$60,480.00
$62,208.00
$69,120.00
$86,400.00
$94,176.00

$2,800.00
$4,000.00
$4,440.00
$3,600.00
$3,500.00

$2,140.00
$4,000.00
$4,440.00
$3,600.00
$3,500.00

$2,912.00
$2,470.00
$2,730.00
$5,200.00
$4,030.00
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411-02.10

415-01.01

501-01.03

604-10.51

705-02.10

705-04.09

ACS MIX(PG70-22) GRADING D

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

COLD PLANING BITUMINOUS PAVEMENT

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

SCARIFYING

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

GUARDRAIL TRANSITION 27IN TO 31IN

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

EARTH PAD FOR TYPE 38 GR END TREATMENT

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

UNIT PRICE

721.000 TON
$90.0000
$95.0000
$105.0000
$125.0000
$155.0000

638.000 TON
$28.6500
$17.5000
$20.0000
$22.0000
$32.5000

3,456.000 S.Y.
$82.0000
$105.0000
$107.5000
$105.0000
$116.0000

2,848.000S.Y.
$2.1000
$17.0000
$12.0000
$10.0000
$14.2500

2.000 EACH
$90.0000
$90.0000
$287.0000
$275.0000
$100.0000

2.000 EACH
$510.0000
$1,500.0000
$1,250.0000
$1,200.0000
$575.0000

CONTRACT CNR145
EXTENSION

$64,890.00
$68,495.00
$75,705.00
$90,125.00
$111,755.00

$18,278.70
$11,165.00
$12,760.00
$14,036.00
$20,735.00

$283,392.00
$362,880.00
$371,520.00
$362,880.00
$400,896.00

$5,980.80
$48,416.00
$34,176.00
$28,480.00
$40,584.00

$180.00
$180.00
$574.00
$550.00
$200.00

$1,020.00
$3,000.00
$2,500.00
$2,400.00
$1,150.00
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705-06.01

705-06.11

705-06.20

709-05.05

709-05.06

712-01

W BEAM GR (TYPE 2) MASH TL3

484.000 L.F.
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

GR TERMINAL (IN-INLINE) MASH TL3

2.000 EACH
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

TANGENT ENERGY ABSORBING TERM MASH TL-3

2.000 EACH
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

MACHINED RIP-RAP (CLASS A-3)

26.000 TON
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

MACHINED RIP-RAP (CLASS A-1)

55.000 TON
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

TRAFFIC CONTROL

1.000LS
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

UNIT PRICE

$17.9500
$17.9500
$23.0000
$22.0000
$20.0000

$790.0000
$790.0000
$521.0000
$500.0000
$875.0000

$2,440.0000
$2,440.0000
$2,920.0000
$2,800.0000
$2,685.0000

$35.0000
$50.0000
$59.0000
$35.1100
$45.0000

$35.0000
$55.0000
$60.0000
$35.0800
$45.0000

$35,000.0000
$45,000.0000
$34,500.0000
$100,000.0000
$80,000.0000

CONTRACT CNR145
EXTENSION

$8,687.80
$8,687.80
$11,132.00
$10,648.00
$9,680.00

$1,580.00
$1,580.00
$1,042.00
$1,000.00
$1,750.00

$4,880.00
$4,880.00
$5,840.00
$5,600.00
$5,370.00

$910.00
$1,300.00
$1,534.00
$912.86
$1,170.00

$1,925.00
$3,025.00
$3,300.00
$1,929.40
$2,475.00

$35,000.00
$45,000.00
$34,500.00
$100,000.00
$80,000.00
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712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

712-04.01

712-05.01

712-06

712-08.03

713-02.14

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

FLEXIBLE DRUMS (CHANNELIZING)

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

WARNING LIGHTS (TYPE A)

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

SIGNS (CONSTRUCTION)

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

ARROW BOARD (TYPE C)

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

FLEXIBLE DELINEATOR (WHITE)

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

420.000 L.F.

20.000 EACH

10.000 EACH

816.000 S.F.

2.000 EACH

10.000 EACH

UNIT PRICE

$35.0000
$40.0000
$55.0000
$26.0000
$30.0000

$30.0000
$36.0000
$32.0000
$30.0000
$35.0000

$32.0000
$25.0000
$34.0000
$32.0000
$38.0000

$5.7500
$9.5000
$6.0000
$5.7500
$8.0000

$800.0000
$900.0000
$833.0000
$800.0000
$1,000.0000

$34.0000
$34.5000
$36.0000
$34.0000
$40.0000

CONTRACT CNR145
EXTENSION

$14,700.00
$16,800.00
$23,100.00
$10,920.00
$12,600.00

$600.00
$720.00
$640.00
$600.00
$700.00

$320.00
$250.00
$340.00
$320.00
$380.00

$4,692.00
$7,752.00
$4,896.00
$4,692.00
$6,528.00

$1,600.00
$1,800.00
$1,666.00
$1,600.00
$2,000.00

$340.00
$345.00
$360.00
$340.00
$400.00
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713-02.15

713-11.01

713-11.02

713-11.21

713-11.22

713-13.03

FLEXIBLE DELINEATOR (YELLOW)

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

"U" SECTION STEEL POSTS

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

PERFORATED/KNOCKOUT SQUARE TUBE POST

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

P POST SLIP BASE

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

U POST SLIP BASE

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

10.000 EACH

100.000 LB.

100.000 LB.

6.000 EACH

6.000 EACH

49.000 S.F.

UNIT PRICE

$34.0000
$34.5000
$36.0000
$34.0000
$40.0000

$1.0000
$3.1000
$1.1000
$1.0000
$1.2500

$5.0000
$4.3000
$5.2000
$5.0000
$6.0000

$400.0000
$355.0000
$417.0000
$400.0000
$450.0000

$360.0000
$265.0000
$375.0000
$360.0000
$400.0000

$13.8000
$13.5000
$15.0000
$13.8000
$15.0000

CONTRACT CNR145
EXTENSION

$340.00
$345.00
$360.00
$340.00
$400.00

$100.00
$310.00
$110.00
$100.00
$125.00

$500.00
$430.00
$520.00
$500.00
$600.00

$2,400.00
$2,130.00
$2,502.00
$2,400.00
$2,700.00

$2,160.00
$1,590.00
$2,250.00
$2,160.00
$2,400.00

$676.20
$661.50
$735.00
$676.20
$735.00
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713-14.21

713-15

713-15.07

716-01.23

716-02.04

716-02.05

STREET NAME SIGN (RIGID 0.100IN THICK

8.000 S.F.
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

REMOVAL OF SIGNS, POSTS AND FOOTINGS

1.000LS
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)

2.000 EACH
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)

25.000 EACH
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

355.000 S.Y.
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

PLASTIC PAVEMENT MARKING (STOP LINE)

136.000 L.F.
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

UNIT PRICE

$66.2500
$43.7500
$46.0000
$22.5000
$50.0000

$300.0000
$500.0000
$313.0000
$300.0000
$350.0000

$435.0000
$350.0000
$365.0000

$85.0000
$400.0000

$100.0000
$100.0000
$105.0000
$100.0000
$100.0000

$10.0000
$10.0000
$11.0000
$10.0000
$10.0000

$10.0000
$10.0000
$11.0000
$10.0000
$10.0000

CONTRACT CNR145
EXTENSION

$530.00
$350.00
$368.00
$180.00
$400.00

$300.00
$500.00
$313.00
$300.00
$350.00

$870.00
$700.00
$730.00
$170.00
$800.00

$2,500.00
$2,500.00
$2,625.00
$2,500.00
$2,500.00

$3,550.00
$3,550.00
$3,905.00
$3,550.00
$3,550.00

$1,360.00
$1,360.00
$1,496.00
$1,360.00
$1,360.00
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716-02.06

716-03.01

716-05.20

716-12.01

716-12.02

716-12.05

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

7.000 EACH

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

PLASTIC WORD PAVEMENT MARKING (ONLY)

2.000 EACH

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

PAINTED PAVEMENT MARKING (6" LINE)

2.000 L.M.

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)

1.200 L.M.

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

1.000 L.M.

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

414.000 L.F.
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

UNIT PRICE

$300.0000
$300.0000
$313.0000
$300.0000
$300.0000

$350.0000
$350.0000
$365.0000
$350.0000
$350.0000

$1,500.0000
$1,500.0000
$1,570.0000
$1,500.0000
$1,500.0000

$5,000.0000
$5,000.0000
$5,210.0000
$5,000.0000
$5,000.0000

$7,500.0000
$7,500.0000
$7,810.0000
$7,500.0000
$7,500.0000

$2.0000
$2.0000
$2.1000
$2.0000
$2.0000

EXTENSION

$2,100.00
$2,100.00
$2,191.00
$2,100.00
$2,100.00

$700.00
$700.00
$730.00
$700.00
$700.00

$3,000.00
$3,000.00
$3,140.00
$3,000.00
$3,000.00

$6,000.00
$6,000.00
$6,252.00
$6,000.00
$6,000.00

$7,500.00
$7,500.00
$7,810.00
$7,500.00
$7,500.00

$828.00
$828.00
$869.40
$828.00
$828.00
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717-01

730-01.02

730-01.04

730-02.09

730-02.30

730-02.31

MOBILIZATION

1.000LS
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

REMOVAL OF SIGNAL EQUIPMENT

1.000 EACH
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT

1.000LS
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)

2.000 EACH
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

SIGNAL HEAD ASSEMBLY (DESCRIPTION)

1.000 EACH
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

SIGNAL HEAD ASSEMBLY (DESCRIPTION)

2.000 EACH
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

UNIT PRICE

$54,500.0000
$60,000.0000
$88,500.0000
$100,000.0000
$45,000.0000

$250.0000
$250.0000
$261.0000
$250.0000
$250.0000

$250.0000
$250.0000
$261.0000
$250.0000
$250.0000

$709.0000
$709.0000
$738.0000
$709.0000
$709.0000

$709.0000
$709.0000
$738.0000
$709.0000
$709.0000

$709.0000
$709.0000
$738.0000
$709.0000
$709.0000

CONTRACT CNR145

EXTENSION

$54,500.00
$60,000.00
$88,500.00
$100,000.00
$45,000.00

$250.00
$250.00
$261.00
$250.00
$250.00

$250.00
$250.00
$261.00
$250.00
$250.00

$1,418.00
$1,418.00
$1,476.00
$1,418.00
$1,418.00

$709.00
$709.00
$738.00
$709.00
$709.00

$1,418.00
$1,418.00
$1,476.00
$1,418.00
$1,418.00
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730-03.20

730-03.21

730-08.02

730-08.03

730-12.01

730-12.02

INSTALL PULL BOX (TYPE A)

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

INSTALL PULL BOX (TYPE B)

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

SIGNAL CABLE - 5 CONDUCTOR

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

SIGNAL CABLE - 7 CONDUCTOR

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

CONDUIT 1" DIAMETER (PVC)

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

CONDUIT 2" DIAMETER (PVC)

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

4.000 EACH

1.000 EACH

322.000 L.F.

297.000 L.F.

432.000 L.F.

70.000 L.F.

UNIT PRICE

$300.0000
$300.0000
$313.0000
$300.0000
$300.0000

$300.0000
$300.0000
$313.0000
$300.0000
$300.0000

$1.2500
$1.2500
$1.4000
$1.2500
$1.2500

$1.5000
$1.5000
$1.6000
$1.5000
$1.5000

$5.0000
$5.0000
$5.2000
$5.0000
$5.0000

$6.0000
$6.0000
$6.3000
$6.0000
$6.0000

CONTRACT CNR145

EXTENSION

$1,200.00
$1,200.00
$1,252.00
$1,200.00
$1,200.00

$300.00
$300.00
$313.00
$300.00
$300.00

$402.50
$402.50
$450.80
$402.50
$402.50

$445.50
$445.50
$475.20
$445.50
$445.50

$2,160.00
$2,160.00
$2,246.40
$2,160.00
$2,160.00

$420.00
$420.00
$441.00
$420.00
$420.00
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730-12.08

730-13.03

730-14.01

730-14.02

730-14.03

730-14.11

CONDUIT 2" DIAMETER (RGS)

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

VEHICLE DETECTOR (4 - CHANNEL, RACK MOUNT)

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

SHIELDED DETECTOR CABLE

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

SAW SLOT

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

LOOP WIRE

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

PREFORMED DETECTION LOOP(DESCRIPTION)

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

94.000 L.F.

2.000 EACH

1,481.000 L.F.

1,165.000 L.F.

2,901.000 L.F.

4.000 EACH

UNIT PRICE

$18.0000
$18.0000
$19.0000
$18.0000
$18.0000

$247.0000
$247.0000
$257.0000
$247.0000
$247.0000

$1.0000
$1.0000
$1.1000
$1.0000
$1.0000

$3.0000
$3.0000
$3.2000
$3.0000
$3.0000

$0.5000
$0.5000
$0.5500
$0.5000
$0.5000

$848.0000
$848.0000
$883.0000
$848.0000
$848.0000

CONTRACT CNR145

EXTENSION

$1,692.00
$1,692.00
$1,786.00
$1,692.00
$1,692.00

$494.00
$494.00
$514.00
$494.00
$494.00

$1,481.00
$1,481.00
$1,629.10
$1,481.00
$1,481.00

$3,495.00
$3,495.00
$3,728.00
$3,495.00
$3,495.00

$1,450.50
$1,450.50
$1,595.55
$1,450.50
$1,450.50

$3,392.00
$3,392.00
$3,532.00
$3,392.00
$3,392.00
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730-15.11

730-23.36

730-23.37

740-10.03

740-11.04

801-01.07

MODIFY CABINET (DESCRIPTION)

1.000 EACH
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

CANTILEVER SIGNAL SUPPORT (DESCRIPTION)

1.000 EACH
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

CANTILEVER SIGNAL SUPPORT (DESCRIPTION)

1.000 EACH
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

GEOTEXTILE (TYPE Ill)(EROSION CONTROL)

92.000 S.Y.
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

TEMPORARY SEDIMENT TUBE 20IN

3,250.000 L.F.
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

TEMPORARY SEEDING (WITH MULCH)

3.000 UNIT
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

UNIT PRICE

$500.0000
$500.0000
$521.0000
$500.0000
$500.0000

$10,582.0000
$10,582.0000
$11,010.0000
$10,582.0000
$10,582.0000

$12,801.0000
$12,801.0000
$13,320.0000
$12,801.0000
$12,801.0000

$1.5000
$5.0000
$5.2000
$1.5000
$6.0000

$3.5000
$3.2500
$3.4000
$3.5000
$10.0000

$22.0000
$22.0000
$47.0000
$45.0000
$75.0000

CONTRACT CNR145

EXTENSION

$500.00
$500.00
$521.00
$500.00
$500.00

$10,582.00
$10,582.00
$11,010.00
$10,582.00
$10,582.00

$12,801.00
$12,801.00
$13,320.00
$12,801.00
$12,801.00

$138.00
$460.00
$478.40
$138.00
$552.00

$11,375.00
$10,562.50
$11,050.00
$11,375.00
$32,500.00

$66.00
$66.00
$141.00
$135.00
$225.00
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801-03

803-01

WATER (SEEDING & SODDING)

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

SODDING (NEW SOD)

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

UNIT PRICE

556.000 M.G.
$12.0000
$12.0000
$8.4000
$8.0000
$9.0000

7,351.000S.Y.
$3.1000
$3.1000
$3.1000
$2.9000
$3.4500

EXTENSION

$6,672.00
$6,672.00
$4,670.40
$4,448.00
$5,004.00

$22,788.10
$22,788.10
$22,788.10
$21,317.90
$25,360.95
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SUB-TOTAL ROADWAY

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC

Hoover, Inc.

Sessions Paving Company

TOTAL CONTRACT
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Civil Constructors, LLC
Hoover, Inc.
Sessions Paving Company

$1,147,033.10
$1,151,362.40
$1,293,291.35
$1,324,524.86
$1,644,358.45

$1,147,033.10
$1,151,362.40
$1,293,291.35
$1,324,524.86
$1,644,358.45
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

RUTHERFORD COUNTY (Contract No. CNR169 Call 070)

STP/HSIP-2(251),75004-3213-94,75004-8213-14

THE RESURFACING ON U.S. 41 (S.R. 2) FROM NORTH OF EPPS MILL ROAD (L.M. 8.58) TO THE COFFEE COUNTY LINE (L.M. 16.26).
PROJECT LENGTH - 7.680 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 3.00%

TOTAL CONTRACT

Vulcan Construction Materials, LLC $989,465.75
Jones Bros. Contractors, LLC $993,496.18
Hoover, Inc. $1,078,283.50
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ROADWAY CATEGORY

303-01

307-01.08

403-01

411-01.10

411-12.03

415-01.01

705-02.10

705-06.01

MINERAL AGGREGATE, TYPE A BASE, GRADING D

2,083.000 TON
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

500.000 TON
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.
BITUMINOUS MATERIAL FOR TACK COAT (TC)
56.000 TON

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

ACS MIX(PG64-22) GRADING D

8,562.000 TON
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

12.300 L.M.

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

COLD PLANING BITUMINOUS PAVEMENT

8,481.000 TON
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

GUARDRAIL TRANSITION 27IN TO 31IN

2.000 EACH

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

W BEAM GR (TYPE 2) MASH TL3

50.000 L.F.
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

UNIT PRICE

$16.5000
$16.5000
$15.0000

$60.0000
$60.0000
$55.0000

$600.0000
$516.0000
$700.0000

$70.0000
$70.6500
$75.0000

$310.0000
$850.0000
$300.0000

$13.2500
$16.2500
$16.0000

$250.0000
$175.0000
$245.0000

$20.0000
$25.0000
$19.3500

CONTRACT CNR169
EXTENSION

$34,369.50
$34,369.50
$31,245.00

$30,000.00
$30,000.00
$27,500.00

$33,600.00
$28,896.00
$39,200.00

$599,340.00
$604,905.30
$642,150.00

$3,813.00
$10,455.00
$3,690.00

$112,373.25
$137,816.25
$135,696.00

$500.00
$350.00
$490.00

$1,000.00
$1,250.00
$967.50
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705-06.20

706-01

712-01

712-04.01

712-05.01

712-06

716-01.21

716-05.01

TANGENT ENERGY ABSORBING TERM MASH TL-3

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

GUARDRAIL REMOVED

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

TRAFFIC CONTROL

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

WARNING LIGHTS (TYPE A)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

SIGNS (CONSTRUCTION)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

PAINTED PAVEMENT MARKING (4" LINE)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

2.000 EACH

112.500 L.F.

1.000LS

25.000 EACH

4.000 EACH

1,344.000 S.F.

507.000 EACH

30.700 L.M.

CONTRACT CNR169

UNIT PRICE EXTENSION
$2,500.0000 $5,000.00
$2,500.0000 $5,000.00
$2,440.0000 $4,880.00

$1.0000 $112.50
$1.0500 $118.13
$1.0000 $112.50
$25,000.0000 $25,000.00
$17,500.0000 $17,500.00
$30,000.0000 $30,000.00
$5.0000 $125.00
$2.0000 $50.00
$2.0000 $50.00
$5.0000 $20.00
$2.0000 $8.00
$2.0000 $8.00
$9.2500 $12,432.00
$5.5000 $7,392.00
$5.5000 $7,392.00
$28.0000 $14,196.00
$28.0000 $14,196.00
$27.5000 $13,942.50
$685.0000 $21,029.50
$685.0000 $21,029.50
$675.0000 $20,722.50
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716-12.02

716-13.02

717-01

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

7.300 L.M.

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

15.400 L.M.

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

MOBILIZATION
1.000LS

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

UNIT PRICE

$4,950.0000
$4,975.0000
$4,875.0000

$2,300.0000
$2,295.0000
$2,250.0000

$25,000.0000
$8,500.0000
$50,000.0000

CONTRACT CNR169
EXTENSION

$36,135.00
$36,317.50
$35,587.50

$35,420.00
$35,343.00
$34,650.00

$25,000.00
$8,500.00
$50,000.00
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SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

TOTAL CONTRACT
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Hoover, Inc.

$989,465.75
$993,496.18
$1,078,283.50

$989,465.75
$993,496.18
$1,078,283.50
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

SEVIER COUNTY (Contract No. CNR165 Call 071)

NH/HSIP-73(66),78013-3238-94,78013-8238-14
THE RESURFACING ON U.S. 321 (S.R. 73) FROM THE BLOUNT COUNTY LINE (L.M. 0.00) TO NEAR WALDEN CREEK ROAD (L.M. 8.20).
PROJECT LENGTH - 8.200 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 15, 2017

DBE GOAL 2.50%

TOTAL CONTRACT
Charles Blalock & Sons, Inc. $1,038,669.71
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ROADWAY CATEGORY

303-01

403-01

411-01.07

411-03.13

705-04.09

705-06.01

705-06.11

705-06.20

705-06.30

706-01

712-01

712-06

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Charles Blalock & Sons, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Charles Blalock & Sons, Inc.

ACS MIX (PG64-22) GRADING E SHOULDER

Charles Blalock & Sons, Inc.

ACS MIX(PG70-22) THIN LIFT D ASPHALT

Charles Blalock & Sons, Inc.

EARTH PAD FOR TYPE 38 GR END TREATMENT

Charles Blalock & Sons, Inc.

W BEAM GR (TYPE 2) MASH TL3

Charles Blalock & Sons, Inc.

GR TERMINAL (IN-INLINE) MASH TL3

Charles Blalock & Sons, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

Charles Blalock & Sons, Inc.

GR TERMINAL (TYPE 21) MASH TL2

Charles Blalock & Sons, Inc.

GUARDRAIL REMOVED

Charles Blalock & Sons, Inc.

TRAFFIC CONTROL

Charles Blalock & Sons, Inc.

SIGNS (CONSTRUCTION)

Charles Blalock & Sons, Inc.

150.000 TON

88.000 TON

800.000 TON

5,565.000 TON

3.000 EACH

100.000 L.F.

1.000 EACH

3.000 EACH

1.000 EACH

200.000 L.F.

1.000LS

676.000 S.F.

UNIT PRICE

$39.5000

$400.0000

$117.5000

$117.5000

$2,500.0000

$30.0000

$1,000.0000

$3,000.0000

$3,000.0000

$3.0000

$30,000.0000

$12.0000

CONTRACT CNR165
EXTENSION

$5,925.00

$35,200.00

$94,000.00

$653,887.50

$7,500.00

$3,000.00

$1,000.00

$9,000.00

$3,000.00

$600.00

$30,000.00

$8,112.00
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713-16.20

713-16.21

713-16.22

716-01.21

716-05.01

716-12.02

717-01

SIGNS (OM-3)

Charles Blalock & Sons, Inc.

SIGNS (W1-8)

Charles Blalock & Sons, Inc.

SIGNS (W2-2)

Charles Blalock & Sons, Inc.

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

Charles Blalock & Sons, Inc.

PAINTED PAVEMENT MARKING (4" LINE)

Charles Blalock & Sons, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Charles Blalock & Sons, Inc.

MOBILIZATION

Charles Blalock & Sons, Inc.

12.000 EACH

2.000 EACH

2.000 EACH

542.000 EACH

8.000 L.M.

33.000 L.M.

1.000LS

UNIT PRICE

$250.0000

$250.0000

$250.0000

$32.0000

$500.0000

$4,200.0000

$23,501.2100

CONTRACT CNR165
EXTENSION

$3,000.00

$500.00

$500.00

$17,344.00

$4,000.00

$138,600.00

$23,501.21
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SUB-TOTAL ROADWAY

Charles Blalock & Sons, Inc. $1,038,669.71

TOTAL CONTRACT
Charles Blalock & Sons, Inc. $1,038,669.71
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

SEVIER COUNTY (Contract No. CNR137 Call 072)

STP/HSIP-9(92),78002-3206-94,78002-8206-14
THE RESURFACING ON U.S. 25W (S.R. 9) FROM THE KNOX COUNTY LINE (L.M. 0.00) TO THE JEFFERSON COUNTY LINE (L.M. 2.91).
PROJECT LENGTH - 2.910 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 15, 2017

DBE GOAL 3.50%

TOTAL CONTRACT
Charles Blalock & Sons, Inc. $381,669.71
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ROADWAY CATEGORY

403-01

411-01.07

411-03.12

411-12.03

712-01

712-06

712-08.03

716-01.12

716-01.13

716-04.14

716-05.20

716-12.02

BITUMINOUS MATERIAL FOR TACK COAT (TC)

37.000 TON
Charles Blalock & Sons, Inc.

ACS MIX (PG64-22) GRADING E SHOULDER

233.000 TON
Charles Blalock & Sons, Inc.

ACS MIX(PG64-22) THIN LIFT D ASPHALT

2,351.000 TON
Charles Blalock & Sons, Inc.

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

4,500 L.M.
Charles Blalock & Sons, Inc.
TRAFFIC CONTROL
1.000LS
Charles Blalock & Sons, Inc.
SIGNS (CONSTRUCTION)
442.000 S.F.
Charles Blalock & Sons, Inc.
ARROW BOARD (TYPE C)
2.000 EACH
Charles Blalock & Sons, Inc.
RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1 COLOR LENS)
21.000 EACH
Charles Blalock & Sons, Inc.
RAISED PVMT MARKERS (BI-DIRECTIONAL) (2 COLOR LENS)
194.000 EACH
Charles Blalock & Sons, Inc.
PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)
2.000 EACH
Charles Blalock & Sons, Inc.
PAINTED PAVEMENT MARKING (6" LINE)
3.000 L.M.
Charles Blalock & Sons, Inc.
ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
12.000 L.M.

Charles Blalock & Sons, Inc.

UNIT PRICE

$65.0000

$112.5000

$112.5000

$1,155.0000

$10,000.0000

$11.0000

$1,000.0000

$8.0000

$8.0000

$200.0000

$500.0000

$4,000.0000

CONTRACT CNR137

EXTENSION

$2,405.00

$26,212.50

$264,487.50

$5,197.50

$10,000.00

$4,862.00

$2,000.00

$168.00

$1,552.00

$400.00

$1,500.00

$48,000.00
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717-01

MOBILIZATION

Charles Blalock & Sons, Inc.

1.000LS

UNIT PRICE

$14,885.2100

CONTRACT CNR137
EXTENSION

$14,885.21
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SUB-TOTAL ROADWAY

Charles Blalock & Sons, Inc. $381,669.71

TOTAL CONTRACT
Charles Blalock & Sons, Inc. $381,669.71
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

SHELBY COUNTY (Contract No. CNR189 Call 073)

NH/HSIP-1(368),79011-3269-94,79011-8269-14
THE RESURFACING ON U.S. 64 (U.S. 70, S.R. 1) FROM THE WOLF RIVER (L.M. 12.22) TO S.R. 15 (STAGE ROAD) (L.M. 16.78).
PROJECT LENGTH - 4.560 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 2.50%

TOTAL CONTRACT
Standard Construction Company, Inc. $2,402,217.15
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ROADWAY CATEGORY

202-03.01

203-06

303-02

307-01.01

403-01

411-02.10

411-12.04

415-01.02

701-02.01

705-04.09

705-06.20

712-01

REMOVAL OF ASPHALT PAVEMENT

Standard Construction Company, Inc.

WATER

Standard Construction Company, Inc.

MINERAL AGGREGATE, TYPE B BASE, GRADING (D)

Standard Construction Company, Inc.

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

Standard Construction Company, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Standard Construction Company, Inc.

ACS MIX(PG70-22) GRADING D

Standard Construction Company, Inc.

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

Standard Construction Company, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Standard Construction Company, Inc.

CONCRETE CURB RAMP (RETROFIT)

Standard Construction Company, Inc.

EARTH PAD FOR TYPE 38 GR END TREATMENT

Standard Construction Company, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

Standard Construction Company, Inc.

TRAFFIC CONTROL

Standard Construction Company, Inc.

UNIT PRICE
2,000.000S.Y.
$44.3500
21.000 M.G.
$15.0000
2,692.000 TON
$29.2000
920.000 TON
$120.0000
78.000 TON
$845.0000
11,867.000 TON
$91.6000
3.340 L.M.
$1,400.0000
178,799.000 S.Y.
$2.1000
4,104.000 S.F.
$20.3500
3.000 EACH
$1,150.0000
3.000 EACH
$2,750.0000
1.000LS

$55,000.0000

CONTRACT CNR189
EXTENSION

$88,700.00

$315.00

$78,606.40

$110,400.00

$65,910.00

$1,087,017.20

$4,676.00

$375,477.90

$83,516.40

$3,450.00

$8,250.00

$55,000.00
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712-06

712-08.03

716-01.21

716-01.22

716-02.03

730-12.14

716-02.04

716-02.05

716-02.06

716-02.07

716-02.08

716-03.01

SIGNS (CONSTRUCTION)

Standard Construction Company, Inc.

ARROW BOARD (TYPE C)

Standard Construction Company, Inc.

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

Standard Construction Company, Inc.

Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)

Standard Construction Company, Inc.

PLASTIC PAVEMENT MARKING (CROSS-WALK)

Standard Construction Company, Inc.

CONDUIT 3" DIAMETER (JACK AND BORE)

Standard Construction Company, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Standard Construction Company, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Standard Construction Company, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Standard Construction Company, Inc.

PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

Standard Construction Company, Inc.

PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

Standard Construction Company, Inc.

PLASTIC WORD PAVEMENT MARKING (ONLY)

Standard Construction Company, Inc.

1,456.000 S.F.

4.000 EACH

785.000 EACH

785.000 EACH

2,415.000 L.F.

43.000 L.F.

250.000S.Y.

1,510.000 L.F.

50.000 EACH

100.000 L.F.

1,150.000 L.F.

20.000 EACH

UNIT PRICE

$6.2500

$750.0000

$33.6000

$33.6000

$10.5000

$27.2500

$21.0000

$15.7500

$190.0000

$13.6500

$2.9500

$190.0000

CONTRACT CNR189
EXTENSION

$9,100.00

$3,000.00

$26,376.00

$26,376.00

$25,357.50

$1,171.75

$5,250.00

$23,782.50

$9,500.00

$1,365.00

$3,392.50

$3,800.00
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CONTRACT CNR189

UNIT PRICE EXTENSION
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)
200.000 L.F.
Standard Construction Company, Inc. $7.3500 $1,470.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)
100.000 S.F.
Standard Construction Company, Inc. $21.0000 $2,100.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)
22.250 L.M.
Standard Construction Company, Inc. $1,310.0000 $29,147.50
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)
1,230.000 L.F.
Standard Construction Company, Inc. $10.5000 $12,915.00
716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)
1.050 L.M.
Standard Construction Company, Inc. $4,200.0000 $4,410.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
13.900 L.M.
Standard Construction Company, Inc. $5,775.0000 $80,272.50
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)
7.300 L.M.
Standard Construction Company, Inc. $2,940.0000 $21,462.00
717-01 MOBILIZATION
1.000LS
Standard Construction Company, Inc. $52,250.0000 $52,250.00
730-13.02 VEHICLE DETECTOR (VIDEO)
12.000 EACH
Standard Construction Company, Inc. $8,200.0000 $98,400.00
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SUB-TOTAL ROADWAY

Standard Construction Company, Inc. $2,402,217.15

TOTAL CONTRACT
Standard Construction Company, Inc. $2,402,217.15
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

SHELBY COUNTY (Contract No. CNR187 Call 074)

NH/HSIP-175(24),79040-3236-94,79040-8236-14
THE RESURFACING ON S.R. 175 FROM U.S. 51 (S.R. 3, ELVIS PRESLEY BOULEVARD) (L.M. 4.67) TO SWINNEA ROAD (L.M. 8.24).
PROJECT LENGTH - 3.570 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 2.50%

TOTAL CONTRACT
APAC-Tennessee, Inc. $2,881,294.25
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ROADWAY CATEGORY

202-03.01

203-06

303-02

307-03.01

403-01

411-03.10

415-01.02

701-02.01

705-04.09

705-06.20

712-01

712-06

REMOVAL OF ASPHALT PAVEMENT

APAC-Tennessee, Inc.

WATER

APAC-Tennessee, Inc.

MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

APAC-Tennessee, Inc.

ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A

APAC-Tennessee, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

APAC-Tennessee, Inc.

ACS MIX(PG76-22) GRADING D

APAC-Tennessee, Inc.

COLD PLANING BITUMINOUS PAVEMENT

APAC-Tennessee, Inc.

CONCRETE CURB RAMP (RETROFIT)

APAC-Tennessee, Inc.

EARTH PAD FOR TYPE 38 GR END TREATMENT

APAC-Tennessee, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

APAC-Tennessee, Inc.

TRAFFIC CONTROL

APAC-Tennessee, Inc.

SIGNS (CONSTRUCTION)

APAC-Tennessee, Inc.

4,000.000 S.Y.

21.000 M.G.

2,707.000 TON

1,840.000 TON

84.000 TON

12,479.000 TON

188,349.000 S.Y.

8,436.000 S.F.

4.000 EACH

3.000 EACH

1.000LS

1,632.000 S.F.

UNIT PRICE

$28.0000

$15.0000

$42.0000

$125.0000

$750.0000

$92.7500

$2.0000

$25.0000

$975.0000

$2,600.0000

$92,000.0000

$6.0000

CONTRACT CNR187
EXTENSION

$112,000.00

$315.00

$113,694.00

$230,000.00

$63,000.00

$1,157,427.25

$376,698.00

$210,900.00

$3,900.00

$7,800.00

$92,000.00

$9,792.00
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712-08.03

716-01.21

716-01.22

716-01.23

716-02.03

716-02.04

716-02.05

716-02.06

716-02.08

716-02.09

716-03.01

716-04.12

UNIT PRICE
ARROW BOARD (TYPE C)
4.000 EACH
APAC-Tennessee, Inc. $700.0000
Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)
358.000 EACH
APAC-Tennessee, Inc. $32.0000
Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)
894.000 EACH
APAC-Tennessee, Inc. $32.0000
Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)
568.000 EACH
APAC-Tennessee, Inc. $32.0000
PLASTIC PAVEMENT MARKING (CROSS-WALK)
2,750.000 L.F.
APAC-Tennessee, Inc. $10.0000
PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)
360.000 S.Y.
APAC-Tennessee, Inc. $20.0000
PLASTIC PAVEMENT MARKING (STOP LINE)
1,310.000 L.F.
APAC-Tennessee, Inc. $15.0000
PLASTIC PAVEMENT MARKING (TURN LANE ARROW)
68.000 EACH
APAC-Tennessee, Inc. $180.0000
PLASTIC PAVEMENT MARKING (8" DOTTED LINE)
1,680.000 L.F.
APAC-Tennessee, Inc. $2.9000
PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)
94.000 L.F.
APAC-Tennessee, Inc. $30.0000
PLASTIC WORD PAVEMENT MARKING (ONLY)
22.000 EACH
APAC-Tennessee, Inc. $200.0000
PLASTIC PAVEMENT MARKING (YIELD LINE)
160.000 S.F.
APAC-Tennessee, Inc. $20.0000

CONTRACT CNR187
EXTENSION

$2,800.00

$11,456.00

$28,608.00

$18,176.00

$27,500.00

$7,200.00

$19,650.00

$12,240.00

$4,872.00

$2,820.00

$4,400.00

$3,200.00
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716-05.01

716-05.05

716-12.01

716-12.02

716-13.01

717-01

730-12.14

730-13.02

PAINTED PAVEMENT MARKING (4" LINE)

APAC-Tennessee, Inc.

PAINTED PAVEMENT MARKING (STOP LINE)

APAC-Tennessee, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)

APAC-Tennessee, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

APAC-Tennessee, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

APAC-Tennessee, Inc.

MOBILIZATION

APAC-Tennessee, Inc.

CONDUIT 3" DIAMETER (JACK AND BORE)

APAC-Tennessee, Inc.

VEHICLE DETECTOR (VIDEO)

APAC-Tennessee, Inc.

UNIT PRICE
22.090 L.M.
$1,250.0000
1,170.000 L.F.
$8.0000
7.440 L.M.
$3,600.0000
5.495 L.M.
$5,500.0000
7.140 L.M.
$2,800.0000
1.000LS
$75,000.0000
75.000 L.F.
$25.0000
20.000 EACH
$8,500.0000

CONTRACT CNR187

EXTENSION

$27,612.50

$9,360.00

$26,784.00

$30,222.50

$19,992.00

$75,000.00

$1,875.00

$170,000.00
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SUB-TOTAL ROADWAY

APAC-Tennessee, Inc. $2,881,294.25

TOTAL CONTRACT
APAC-Tennessee, Inc. $2,881,294.25
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

STEWART COUNTY (Contract No. CNR170 Call 075)

STP/HSIP-120(4),81005-3215-94,81005-8215-14
THE RESURFACING ON S.R. 120 FROM S.R. 76 (L.M. 0.00) TO THE KENTUCKY STATE LINE (L.M. 12.16).
PROJECT LENGTH - 12.160 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 3.00%

TOTAL CONTRACT
Eubank Asphalt Paving & Sealing $1,359,449.50
Jones Bros. Contractors, LLC $1,424,281.00
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ROADWAY CATEGORY

303-01

307-01.08

403-01

411-01.10

411-12.04

415-01.01

611-09.01

712-01

712-04.01

712-05.01

MINERAL AGGREGATE, TYPE A BASE, GRADING D

3,620.000 TON

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

500.000 TON
Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
BITUMINOUS MATERIAL FOR TACK COAT (TC)
80.000 TON

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC

ACS MIX(PG64-22) GRADING D

12,160.000 TON
Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

19.500 L.M.
Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC

COLD PLANING BITUMINOUS PAVEMENT

12,045.000 TON

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC

ADJUSTMENT OF EXISTING CATCHBASIN

6.000 EACH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC

TRAFFIC CONTROL

1.000LS

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC

FLEXIBLE DRUMS (CHANNELIZING)

25.000 EACH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC

WARNING LIGHTS (TYPE A)

2.000 EACH

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC

UNIT PRICE

$15.0000
$16.5000

$65.0000
$58.5000

$400.0000
$516.0000

$65.3500
$63.5000

$400.0000
$725.0000

$12.5000
$18.5000

$300.0000
$260.0000

$14,000.0000
$25,000.0000

$5.0000
$5.0000

$5.0000
$5.0000

CONTRACT CNR170

EXTENSION

$54,300.00
$59,730.00

$32,500.00
$29,250.00

$32,000.00
$41,280.00

$794,656.00
$772,160.00

$7,800.00
$14,137.50

$150,562.50
$222,832.50

$1,800.00
$1,560.00

$14,000.00
$25,000.00

$125.00
$125.00

$10.00
$10.00
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712-06

716-01.21

716-01.30

716-02.04

716-02.05

716-02.06

716-02.11

716-03.03

716-04.05

716-05.01

SIGNS (CONSTRUCTION)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC

PLASTIC PAVEMENT MARKING (6" DOTTED LINE)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC

PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC

PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC

PAINTED PAVEMENT MARKING (4" LINE)

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC

2,448.000 S.F.

803.000 EACH

404.000 EACH

15.000S.Y.

24.000 L.F.

1.000 EACH

40.000 L.F.

1.000 EACH

1.000 EACH

45.800 L.M.

UNIT PRICE

$6.0000
$6.0000

$30.0000
$30.0000

$10.0000
$10.0000

$20.0000
$20.0000

$12.0000
$12.0000

$150.0000
$150.0000

$2.0000
$2.0000

$600.0000
$600.0000

$150.0000
$150.0000

$800.0000
$800.0000

CONTRACT CNR170
EXTENSION

$14,688.00
$14,688.00

$24,090.00
$24,090.00

$4,040.00
$4,040.00

$300.00
$300.00

$288.00
$288.00

$150.00
$150.00

$80.00
$80.00

$600.00
$600.00

$150.00
$150.00

$36,640.00
$36,640.00
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716-12.02

716-12.03

716-13.01

717-01

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

21.500 L.M.

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)

70.000 L.F.
Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

24.300 L.M.
Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC
MOBILIZATION

1.000LS

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC

UNIT PRICE

$5,000.0000
$5,000.0000

$2.0000
$2.0000

$2,100.0000
$2,100.0000

$32,000.0000
$18,500.0000

CONTRACT CNR170

EXTENSION

$107,500.00
$107,500.00

$140.00
$140.00

$51,030.00
$51,030.00

$32,000.00
$18,500.00
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SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC

TOTAL CONTRACT
Eubank Asphalt Paving & Sealing
Jones Bros. Contractors, LLC

$1,359,449.50
$1,424,281.00

$1,359,449.50
$1,424,281.00

PAGE

5



STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

SUMNER COUNTY (Contract No. CNR159 Call 076)

NH/HSIP-109(39),83074-3216-94,83074-8216-14,NH/HSIP-386(16),83076-3249-
94,83076-8249-14,NH/HSIP-6(123),83077-3218-94,83077-8218-14,STP/HSIP-
174(25),83017-3249-94,83017-8249-14

THE RESURFACING ON U.S. 31E, S.R. 109, S.R. 174 AND S.R. 386.
PROJECT LENGTH - 12.660 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 3.00%

TOTAL CONTRACT

Rogers Group, Inc. $3,164,570.00
Charles Deweese Construction, Inc $3,500,409.94
Hoover, Inc. $4,252,768.25
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ROADWAY CATEGORY

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

1,490.000 TON

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

500.000 TON

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

250.000 TON
Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

250.000 TON

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

307-03.10 ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS

500.000 TON

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

158.000 TON
Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

403-05.01 BITUMINOUS MATERIAL (FOG SEAL) SHOULDER

18.000 TON

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

411-02.10 ACS MIX(PG70-22) GRADING D

14,217.000 TON
Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

UNIT PRICE

$18.0000
$21.5500
$25.0000

$65.0000
$63.3100
$100.0000

$65.0000
$63.3100
$100.0000

$62.0000
$64.7600
$100.0000

$67.0000
$71.0100
$100.0000

$600.0000
$933.8900
$1,000.0000

$775.0000
$82.6100
$1,000.0000

$67.0000
$79.5300
$100.0000

CONTRACT CNR159
EXTENSION

$26,820.00
$32,109.50
$37,250.00

$32,500.00
$31,655.00
$50,000.00

$16,250.00
$15,827.50
$25,000.00

$15,500.00
$16,190.00
$25,000.00

$33,500.00
$35,505.00
$50,000.00

$94,800.00
$147,554.62
$158,000.00

$13,950.00
$1,486.98
$18,000.00

$952,539.00
$1,130,678.01
$1,421,700.00
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411-03.10

411-12.01

411-12.02

411-12.03

415-01.01

611-09.02

705-02.10

705-06.01

ACS MIX(PG76-22) GRADING D

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

REWORK CATCHBASIN

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

GUARDRAIL TRANSITION 27IN TO 31IN

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

W BEAM GR (TYPE 2) MASH TL3

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

UNIT PRICE

9,713.000 TON

$69.0000
$82.6100
$105.0000

7.900 L.M.
$428.5000
$1,025.0000
$320.0000

15.300 L.M.
$428.5000
$1,025.0000
$320.0000

3.800 L.M.
$428.5000
$1,025.0000
$320.0000

23,698.000 TON

$18.9000
$13.5500
$20.0000

9.000 EACH
$1,500.0000
$1,600.0000
$2,000.0000

15.000 EACH
$225.6200
$300.0000
$225.0000

800.000 L.F.
$17.4500
$21.0000
$17.4000

CONTRACT CNR159
EXTENSION

$670,197.00
$802,390.93
$1,019,865.00

$3,385.15
$8,097.50
$2,528.00

$6,556.05
$15,682.50
$4,896.00

$1,628.30
$3,895.00
$1,216.00

$447,892.20
$321,107.90
$473,960.00

$13,500.00
$14,400.00
$18,000.00

$3,384.30
$4,500.00
$3,375.00

$13,960.00
$16,800.00
$13,920.00
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705-06.11

705-06.20

706-01

706-06.03

712-01

712-04.01

712-05.01

712-06

GR TERMINAL (IN-INLINE) MASH TL3

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

GUARDRAIL REMOVED

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

RADIUS RAIL

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

TRAFFIC CONTROL

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

WARNING LIGHTS (TYPE A)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

SIGNS (CONSTRUCTION)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

4.000 EACH

15.000 EACH

2,065.000 L.F.

25.000 L.F.

1.000LS

200.000 EACH

16.000 EACH

3,907.000 S.F.

UNIT PRICE

$747.0800
$575.0000
$745.0000

$2,331.4700
$2,775.0000
$2,325.0000

$0.9000
$6.0000
$0.9000

$23.1600
$38.0000
$23.1000

$34,646.3800
$39,150.0000
$200,000.0000

$5.0500
$10.0000
$5.0000

$5.0500
$10.0000
$5.0000

$5.5500
$12.0000
$5.5000

CONTRACT CNR159
EXTENSION

$2,988.32
$2,300.00
$2,980.00

$34,972.05
$41,625.00
$34,875.00

$1,858.50
$12,390.00
$1,858.50

$579.00
$950.00
$577.50

$34,646.38
$39,150.00
$200,000.00

$1,010.00
$2,000.00
$1,000.00

$80.80
$160.00
$80.00

$21,683.85
$46,884.00
$21,488.50

PAGE

4



712-08.03

713-16.21

713-16.22

713-16.23

713-16.24

713-16.25

713-16.26

713-16.27

ARROW BOARD (TYPE C)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

SIGNS (BIKE ROUTE, D11-1)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

SIGNS (DIRECTIONAL ARROW LT., M6-1)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

SIGNS (DIRECTIONAL ARROW RT., M6-1)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

SIGNS (DIRECTIONAL ARROW STRAIGHT, M6-3)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

SIGNS (YIELD, R1-2)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

SIGNS (BIKE LANE, R3-17)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

SIGNS (AHEAD PLAQUE, R3-17aP)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

4.000 EACH

7.000 EACH

1.000 EACH

1.000 EACH

3.000 EACH

2.000 EACH

34.000 EACH

3.000 EACH

UNIT PRICE

$727.3900
$400.0000
$850.0000

$176.6700
$127.2700
$175.0000

$15.1400
$50.4300
$15.0000

$15.1400
$50.4300
$15.0000

$15.1400
$50.4300
$15.0000

$181.7100
$146.2300
$180.0000

$176.6700
$135.0000
$175.0000

$25.2400
$55.0000
$25.0000

CONTRACT CNR159
EXTENSION

$2,909.56
$1,600.00
$3,400.00

$1,236.69
$890.89
$1,225.00

$15.14
$50.43
$15.00

$15.14
$50.43
$15.00

$45.42
$151.29
$45.00

$363.42
$292.46
$360.00

$6,006.78
$4,590.00
$5,950.00

$75.72
$165.00
$75.00
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713-16.28

713-16.29

713-16.30

713-16.31

713-16.32

713-16.33

713-16.34

713-16.35

SIGNS (BEGINS PLAQUE, R3-17bP)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

SIGNS (ENDS PLAQUE, R3-17bP)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

SIGNS (BEGIN RIGHT TURN LANE, YEILD TO BIKE, R4-4)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

SIGNS (BIKES MAY USE FULL LANE, R4-11)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

SIGNS (TURNING VEHICLES YIELD TO BIKES RT., R10-15 MOD.)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

SIGNS (TURNING VEHICLES YIELD TO BIKES LT., R10-15 MOD.)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

SIGNS (TURNING VEHICLES YIELD TO BIKES RT./LT., R10-15 MOD.)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

SIGNS (NOTICE PLAQUE, W16-18P)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

3.000 EACH

4.000 EACH

2.000 EACH

2.000 EACH

9.000 EACH

7.000 EACH

1.000 EACH

2.000 EACH

UNIT PRICE

$25.2400
$55.0000
$25.0000

$25.2400
$55.0000
$25.0000

$201.9000
$175.0000
$200.0000

$191.8100
$175.0000
$190.0000

$217.0400
$175.0000
$215.0000

$217.0400
$175.0000
$215.0000

$217.0400
$175.0000
$215.0000

$30.2800
$55.0000
$30.0000

CONTRACT CNR159
EXTENSION

$75.72
$165.00
$75.00

$100.96
$220.00
$100.00

$403.80
$350.00
$400.00

$383.62
$350.00
$380.00

$1,953.36
$1,575.00
$1,935.00

$1,519.28
$1,225.00
$1,505.00

$217.04
$175.00
$215.00

$60.56
$110.00
$60.00
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713-16.36

716-01.21

716-01.22

716-01.23

716-01.30

716-02.03

716-02.04

716-02.05

SIGNS (PEDESTRIANS PROHIBITED, CUSTOM)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

PLASTIC PAVEMENT MARKING (CROSS-WALK)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

1.000 EACH

795.000 EACH

175.000 EACH

650.000 EACH

1,000.000 EACH

48.000 L.F.

197.000S.Y.

532.000 L.F.

UNIT PRICE

$201.9000
$175.0000
$200.0000

$28.5800
$30.0000
$28.5000

$28.5800
$30.0000
$28.5000

$28.5800
$30.0000
$28.5000

$8.7700
$10.0000
$8.7500

$7.2700
$12.0000
$7.2500

$21.5600
$20.0000
$21.5000

$10.5300
$15.0000
$10.5000

CONTRACT CNR159
EXTENSION

$201.90
$175.00
$200.00

$22,721.10
$23,850.00
$22,657.50

$5,001.50
$5,250.00
$4,987.50

$18,577.00
$19,500.00
$18,525.00

$8,770.00
$10,000.00
$8,750.00

$348.96
$576.00
$348.00

$4,247.32
$3,940.00
$4,235.50

$5,601.96
$7,980.00
$5,586.00
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716-02.06

716-02.09

716-03.09

716-03.10

716-04.02

716-04.13

716-04.15

716-04.21

UNIT PRICE
PLASTIC PAVEMENT MARKING (TURN LANE ARROW)
58.000 EACH
Rogers Group, Inc. $135.3700
Charles Deweese Construction, Inc $150.0000
Hoover, Inc. $135.0000
PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)
100.000 L.F.
Rogers Group, Inc. $22.8100
Charles Deweese Construction, Inc $30.0000
Hoover, Inc. $22.7500
PLASTIC WORD PAVEMENT MARKING (STOP - BIKE LANE )
4.000 EACH
Rogers Group, Inc. $350.9800
Charles Deweese Construction, Inc $750.0000
Hoover, Inc. $350.0000
PLASTIC WORD PAVEMENT MARKING (STOP AHEAD - BIKE LANE)
4.000 EACH
Rogers Group, Inc. $476.3200
Charles Deweese Construction, Inc $750.0000
Hoover, Inc. $475.0000
PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)
1.000 EACH
Rogers Group, Inc. $245.6900
Charles Deweese Construction, Inc $300.0000
Hoover, Inc. $245.0000
PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)
58.000 EACH
Rogers Group, Inc. $325.9000
Charles Deweese Construction, Inc $500.0000
Hoover, Inc. $325.0000
PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED
8.000 EACH
Rogers Group, Inc. $366.0200
Charles Deweese Construction, Inc $400.0000
Hoover, Inc. $365.0000
GREEN TEXTURED BIKE LANE
400.000 S.Y.
Rogers Group, Inc. $85.2400
Charles Deweese Construction, Inc $100.0000
Hoover, Inc. $85.0000

CONTRACT CNR159
EXTENSION

$7,851.46
$8,700.00
$7,830.00

$2,281.00
$3,000.00
$2,275.00

$1,403.92
$3,000.00
$1,400.00

$1,905.28
$3,000.00
$1,900.00

$245.69
$300.00
$245.00

$18,902.20
$29,000.00
$18,850.00

$2,928.16
$3,200.00
$2,920.00

$34,096.00
$40,000.00
$34,000.00
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CONTRACT CNR159

UNIT PRICE EXTENSION
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)
57.700 L.M.
Rogers Group, Inc. $651.8100 $37,609.44
Charles Deweese Construction, Inc $950.0000 $54,815.00
Hoover, Inc. $650.0000 $37,505.00
716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)
20.000 EACH
Rogers Group, Inc. $75.2100 $1,504.20
Charles Deweese Construction, Inc $70.0000 $1,400.00
Hoover, Inc. $75.0000 $1,500.00
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)
7.000 L.M.
Rogers Group, Inc. $2,757.6500 $19,303.55
Charles Deweese Construction, Inc $5,280.0000 $36,960.00
Hoover, Inc. $2,750.0000 $19,250.00
716-10.30 TRUNCATED DOME DETECTABLE WARNING MAT
32.000 S.F.
Rogers Group, Inc. $60.1700 $1,925.44
Charles Deweese Construction, Inc $95.0000 $3,040.00
Hoover, Inc. $60.0000 $1,920.00
716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)
8.900 L.M.
Rogers Group, Inc. $3,559.8800 $31,682.93
Charles Deweese Construction, Inc $3,900.0000 $34,710.00
Hoover, Inc. $3,550.0000 $31,595.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
53.700 L.M.
Rogers Group, Inc. $4,863.4900 $261,169.41
Charles Deweese Construction, Inc $5,200.0000 $279,240.00
Hoover, Inc. $4,850.0000 $260,445.00
716-12.04 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)
547.000 L.F.
Rogers Group, Inc. $1.5000 $820.50
Charles Deweese Construction, Inc $2.0000 $1,094.00
Hoover, Inc. $1.5000 $820.50
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)
785.000 L.F.
Rogers Group, Inc. $1.7500 $1,373.75
Charles Deweese Construction, Inc $3.0000 $2,355.00
Hoover, Inc. $1.7500 $1,373.75
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CONTRACT CNR159

UNIT PRICE EXTENSION
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)
4.000 L.M.
Rogers Group, Inc. $2,832.8500 $11,331.40
Charles Deweese Construction, Inc $3,000.0000 $12,000.00
Hoover, Inc. $2,825.0000 $11,300.00
717-01 MOBILIZATION
1.000LS
Rogers Group, Inc. $152,066.8200 $152,066.82
Charles Deweese Construction, Inc $107,000.0000 $107,000.00
Hoover, Inc. $100,000.0000 $100,000.00
730-14.02 SAW SLOT
11,100.000 L.F.
Rogers Group, Inc. $3.5100 $38,961.00
Charles Deweese Construction, Inc $3.5000 $38,850.00
Hoover, Inc. $3.5000 $38,850.00
730-14.03 LOOP WIRE
24,350.000 L.F.
Rogers Group, Inc. $0.5000 $12,175.00
Charles Deweese Construction, Inc $0.5000 $12,175.00
Hoover, Inc. $0.5000 $12,175.00
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SUB-TOTAL ROADWAY

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

TOTAL CONTRACT
Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

$3,164,570.00
$3,500,409.94
$4,252,768.25

$3,164,570.00
$3,500,409.94
$4,252,768.25
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

SUMNER COUNTY (Contract No. CNR174 Call 077)

83015-4210-04,HSIP-76(101),83015-3210-94,STP-NH/HSIP-41(23),83008-3231-
94,83008-8231-14

THE RESURFACING ON U.S. 31W (S.R. 41) FROM S.R. 25 (L.M. 14.41) TO SOUTH OF TGT ROAD (L.M. 22.18) AND ON S.R. 76 FROM S.R. 25
(L.M. 3.91) TO S.R. 109 (L.M. 10.34).

PROJECT LENGTH - 14.200 MILES
COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 2.50%

TOTAL CONTRACT
Rogers Group, Inc. $1,374,383.00
Charles Deweese Construction, Inc $1,637,155.30
Hoover, Inc. $2,037,459.20
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ROADWAY CATEGORY

303-01

307-01.15

403-01

403-05.01

411-02.10

411-03.12

411-12.02

411-12.04

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

BITUMINOUS MATERIAL (FOG SEAL) SHOULDER

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

ACS MIX(PG70-22) GRADING D

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

ACS MIX(PG64-22) THIN LIFT D ASPHALT

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

1,348.000 TON

750.000 TON

82.000 TON

25.000 TON

6,205.000 TON

4,032.000 TON

10.600 L.M.

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

10.300 L.M.

UNIT PRICE

$18.0000
$19.6000
$30.0000

$68.0000
$62.8100
$100.0000

$600.0000
$950.7000
$1,000.0000

$780.0000
$876.3200
$1,000.0000

$67.0000
$88.4600
$105.0000

$69.0000
$86.1400
$115.0000

$450.0000
$950.0000
$335.0000

$450.0000
$950.0000
$335.0000

CONTRACT CNR174
EXTENSION

$24,264.00
$26,420.80
$40,440.00

$51,000.00
$47,107.50
$75,000.00

$49,200.00
$77,957.40
$82,000.00

$19,500.00
$21,908.00
$25,000.00

$415,735.00
$548,894.30
$651,525.00

$278,208.00
$347,316.48
$463,680.00

$4,770.00
$10,070.00
$3,551.00

$4,635.00
$9,785.00
$3,450.50
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415-01.01

705-02.10

705-06.20

706-01

712-01

712-04.01

712-05.01

712-06

COLD PLANING BITUMINOUS PAVEMENT

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

GUARDRAIL TRANSITION 27IN TO 31IN

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

GUARDRAIL REMOVED

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

TRAFFIC CONTROL

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

WARNING LIGHTS (TYPE A)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

SIGNS (CONSTRUCTION)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

9,861.000 TON

9.000 EACH

9.000 EACH

648.000 L.F.

1.000LS

50.000 EACH

8.000 EACH

910.000 S.F.

UNIT PRICE

$13.5000
$11.6200
$28.0000

$225.0000
$300.0000
$225.0000

$2,360.0000
$2,900.0000
$2,360.0000

$0.9000
$7.0000
$0.9000

$16,249.3000
$19,250.0000
$60,000.0000

$3.0000
$27.0000
$2.0000

$3.0000
$28.0000
$2.0000

$6.2500
$7.1000
$6.0000

CONTRACT CNR174
EXTENSION

$133,123.50
$114,584.82
$276,108.00

$2,025.00
$2,700.00
$2,025.00

$21,240.00
$26,100.00
$21,240.00

$583.20
$4,536.00
$583.20

$16,249.30
$19,250.00
$60,000.00

$150.00
$1,350.00
$100.00

$24.00
$224.00
$16.00

$5,687.50
$6,461.00
$5,460.00
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716-01.21

716-01.30

716-02.05

716-03.03

716-05.01

716-12.02

716-13.01

717-01

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

PAINTED PAVEMENT MARKING (4" LINE)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

MOBILIZATION

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

936.000 EACH

936.000 EACH

36.000 L.F.

3.000 EACH

48.200 L.M.

35.300 L.M.

12.900 L.M.

1.000LS

UNIT PRICE

$28.5000
$30.0000
$28.2500

$8.2500
$10.0000
$9.0000

$11.0000
$15.0000
$10.7500

$455.0000
$650.0000
$450.0000

$660.0000
$800.0000
$650.0000

$4,900.0000
$5,000.0000
$4,825.0000

$2,275.0000
$5,000.0000
$2,250.0000

$77,700.0000
$53,000.0000
$60,000.0000

CONTRACT CNR174
EXTENSION

$26,676.00
$28,080.00
$26,442.00

$7,722.00
$9,360.00
$8,424.00

$396.00
$540.00
$387.00

$1,365.00
$1,950.00
$1,350.00

$31,812.00
$38,560.00
$31,330.00

$172,970.00
$176,500.00
$170,322.50

$29,347.50
$64,500.00
$29,025.00

$77,700.00
$53,000.00
$60,000.00
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SUB-TOTAL ROADWAY

Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

TOTAL CONTRACT
Rogers Group, Inc.
Charles Deweese Construction, Inc
Hoover, Inc.

$1,374,383.00
$1,637,155.30
$2,037,459.20

$1,374,383.00
$1,637,155.30
$2,037,459.20
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

UNICOI AND WASHINGTON COUNTIES (Contract No. CNR194 Call 078)

HSIP-36(54),86001-3219-94,HSIP-81(22),90009-3240-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS INCLUDING HFST ON U.S. 19W (S.R. 36) FROM THE NORTH CAROLINA STATE LINE TO
THE I-26 INTERCHANGE AND ON S.R. 81 FROM [-26 TO ARNOLD ROAD.

PROJECT LENGTH - 11.620 MILES
COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2017

DBE GOAL 2.00%

TOTAL CONTRACT

Baldwin Paving Co., Inc. $651,695.25
Highway Markings, Inc. $715,869.95
RAM Construction Services of Michigan Incorporated $723,643.94
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ROADWAY CATEGORY

406-04.03 HIGH FRICTION SURFACE TREATMENT (SINGLE LIFT)

411-01.10

705-02.03

705-04.09

705-04.21

705-06.01

705-06.20

706-01

Baldwin Paving Co., Inc.
Highway Markings, Inc.
RAM Construction Services of Michigan Incorporated

ACS MIX(PG64-22) GRADING D

Baldwin Paving Co., Inc.
Highway Markings, Inc.
RAM Construction Services of Michigan Incorporated

SINGLE GUARDRAIL (TYPE 2) LONG POST

Baldwin Paving Co., Inc.
Highway Markings, Inc.
RAM Construction Services of Michigan Incorporated

EARTH PAD FOR TYPE 38 GR END TREATMENT

Baldwin Paving Co., Inc.
Highway Markings, Inc.
RAM Construction Services of Michigan Incorporated

GUARDRAIL DELINEATION ENHANCEMENT

Baldwin Paving Co., Inc.
Highway Markings, Inc.
RAM Construction Services of Michigan Incorporated

W BEAM GR (TYPE 2) MASH TL3

Baldwin Paving Co., Inc.
Highway Markings, Inc.
RAM Construction Services of Michigan Incorporated

TANGENT ENERGY ABSORBING TERM MASH TL-3

Baldwin Paving Co., Inc.
Highway Markings, Inc.
RAM Construction Services of Michigan Incorporated

GUARDRAIL REMOVED

Baldwin Paving Co., Inc.
Highway Markings, Inc.
RAM Construction Services of Michigan Incorporated

UNIT PRICE

11,950.000 S.Y.
$21.0000
$25.7500
$24.0000

10.000 TON
$560.0000
$1,100.0000
$675.0000

2,800.000 L.F.
$23.5000
$24.2500
$23.7000

13.000 EACH
$1,850.0000
$1,250.0000
$1,638.0000

12,655.000 L.F.
$2.3500
$3.1500
$3.8400

30.000 L.F.
$22.5000
$55.0000
$26.4000

13.000 EACH
$2,775.0000
$2,450.0000
$2,640.0000

100.000 L.F.
$2.5000
$1.5000
$1.0200

CONTRACT CNR194
EXTENSION

$250,950.00
$307,712.50
$286,800.00

$5,600.00
$11,000.00
$6,750.00

$65,800.00
$67,900.00
$66,360.00

$24,050.00
$16,250.00
$21,294.00

$29,739.25
$39,863.25
$48,595.20

$675.00
$1,650.00
$792.00

$36,075.00
$31,850.00
$34,320.00

$250.00
$150.00
$102.00
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CONTRACT CNR194

UNIT PRICE EXTENSION
712-01 TRAFFIC CONTROL
1.000LS
Baldwin Paving Co., Inc. $32,000.0000 $32,000.00
Highway Markings, Inc. $28,500.0000 $28,500.00
RAM Construction Services of Michigan Incorporated $19,800.0000 $19,800.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)
34.000 EACH
Baldwin Paving Co., Inc. $35.0000 $1,190.00
Highway Markings, Inc. $37.5000 $1,275.00
RAM Construction Services of Michigan Incorporated $40.8000 $1,387.20
713-02.20 ROADSIDE OBSTACLE DELINEATION
228.000 S.F.
Baldwin Paving Co., Inc. $16.5000 $3,762.00
Highway Markings, Inc. $7.5000 $1,710.00
RAM Construction Services of Michigan Incorporated $9.6000 $2,188.80
713-02.21 SIGN POST DELINEATION ENHANCEMENT
1,344.000 L.F.
Baldwin Paving Co., Inc. $5.4000 $7,257.60
Highway Markings, Inc. $5.7500 $7,728.00
RAM Construction Services of Michigan Incorporated $6.0000 $8,064.00
713-02.22 BARRIER WALL DELINEATION ENHANCEMENT
800.000 L.F.
Baldwin Paving Co., Inc. $4.0000 $3,200.00
Highway Markings, Inc. $7.7500 $6,200.00
RAM Construction Services of Michigan Incorporated $6.6000 $5,280.00
713-11.01 "U" SECTION STEEL POSTS
559.000 LB.
Baldwin Paving Co., Inc. $3.7000 $2,068.30
Highway Markings, Inc. $4.0000 $2,236.00
RAM Construction Services of Michigan Incorporated $3.7200 $2,079.48
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST
5,546.000 LB.
Baldwin Paving Co., Inc. $3.4000 $18,856.40
Highway Markings, Inc. $3.9500 $21,906.70
RAM Construction Services of Michigan Incorporated $3.6600 $20,298.36
713-11.21 P POST SLIP BASE
15.000 EACH
Baldwin Paving Co., Inc. $365.0000 $5,475.00
Highway Markings, Inc. $350.0000 $5,250.00
RAM Construction Services of Michigan Incorporated $354.0000 $5,310.00
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713-13.02

713-13.03

713-15.36

716-01.21

716-01.22

716-02.04

716-02.05

716-02.06

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

Baldwin Paving Co., Inc.
Highway Markings, Inc.
RAM Construction Services of Michigan Incorporated

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

Baldwin Paving Co., Inc.
Highway Markings, Inc.
RAM Construction Services of Michigan Incorporated

REMOVE SIGN, SUPPORT & FOOTING

Baldwin Paving Co., Inc.
Highway Markings, Inc.
RAM Construction Services of Michigan Incorporated

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

Baldwin Paving Co., Inc.
Highway Markings, Inc.
RAM Construction Services of Michigan Incorporated

Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)

Baldwin Paving Co., Inc.
Highway Markings, Inc.
RAM Construction Services of Michigan Incorporated

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Baldwin Paving Co., Inc.
Highway Markings, Inc.
RAM Construction Services of Michigan Incorporated

PLASTIC PAVEMENT MARKING (STOP LINE)

Baldwin Paving Co., Inc.
Highway Markings, Inc.
RAM Construction Services of Michigan Incorporated

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Baldwin Paving Co., Inc.
Highway Markings, Inc.
RAM Construction Services of Michigan Incorporated

934.000 S.F.

666.000 S.F.

125.000 EACH

787.000 EACH

10.000 EACH

41.000S.Y.

423.000 L.F.

2.000 EACH

UNIT PRICE

$12.8500
$15.2500
$17.4000

$13.6500
$16.2500
$15.6000

$10.0000
$27.5000
$6.0000

$24.0000
$27.5000
$28.8000

$24.0000
$27.5000
$28.8000

$16.7500
$22.7500
$20.1000

$8.7500
$12.0000
$10.5000

$125.0000
$125.0000
$150.0000

CONTRACT CNR194
EXTENSION

$12,001.90
$14,243.50
$16,251.60

$9,090.90
$10,822.50
$10,389.60

$1,250.00
$3,437.50
$750.00

$18,888.00
$21,642.50
$22,665.60

$240.00
$275.00
$288.00

$686.75
$932.75
$824.10

$3,701.25
$5,076.00
$4,441.50

$250.00
$250.00
$300.00
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716-02.07

716-02.08

716-04.12

716-13.01

716-13.04

717-01

730-26.08

PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

Baldwin Paving Co., Inc.
Highway Markings, Inc.
RAM Construction Services of Michigan Incorporated

PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

Baldwin Paving Co., Inc.
Highway Markings, Inc.
RAM Construction Services of Michigan Incorporated

PLASTIC PAVEMENT MARKING (YIELD LINE)

Baldwin Paving Co., Inc.
Highway Markings, Inc.
RAM Construction Services of Michigan Incorporated

SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

Baldwin Paving Co., Inc.
Highway Markings, Inc.
RAM Construction Services of Michigan Incorporated

SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)

Baldwin Paving Co., Inc.
Highway Markings, Inc.
RAM Construction Services of Michigan Incorporated

MOBILIZATION

Baldwin Paving Co., Inc.
Highway Markings, Inc.
RAM Construction Services of Michigan Incorporated

FLASHING WARNING BEACON (DESCRIPTION)

Baldwin Paving Co., Inc.
Highway Markings, Inc.
RAM Construction Services of Michigan Incorporated

UNIT PRICE

85.000 L.F.
$5.7500
$12.5000
$6.9000

350.000 L.F.
$1.2500
$3.5000
$1.5000

7.000 S.F.
$10.0000
$15.0000
$12.0000

50.300 L.M.
$1,575.0000
$1,575.0000
$1,890.0000

525.000 L.F.
$1.0000
$0.7500
$1.2000

1.000LS
$32,294.1500
$20,000.0000
$35,000.0000

2.000 EACH
$2,800.0000
$3,000.0000
$3,210.0000

CONTRACT CNR194
EXTENSION

$488.75
$1,062.50
$586.50

$437.50
$1,225.00
$525.00

$70.00
$105.00
$84.00

$79,222.50
$79,222.50
$95,067.00

$525.00
$393.75
$630.00

$32,294.15
$20,000.00
$35,000.00

$5,600.00
$6,000.00
$6,420.00
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SUB-TOTAL ROADWAY

Baldwin Paving Co., Inc.
Highway Markings, Inc.
RAM Construction Services of Michigan Incorporated

TOTAL CONTRACT
Baldwin Paving Co., Inc.
Highway Markings, Inc.
RAM Construction Services of Michigan Incorporated

$651,695.25
$715,869.95
$723,643.94

$651,695.25
$715,869.95
$723,643.94
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

VAN BUREN COUNTY (Contract No. CNR206 Call 079)

STP/HSIP-8(51),88001-3215-94,88001-8215-14

THE RESURFACING ON S.R. 8 FROM THE SEQUATCHIE COUNTY LINE (L.M. 0.00) TO THE WARREN COUNTY LINE (L.M. 4.17).
PROJECT LENGTH - 4.17 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 2.50%

TOTAL CONTRACT
Tinsley Asphalt, LLC $925,977.74
Rogers Group, Inc. $980,169.17
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ROADWAY CATEGORY

403-01

411-01.10

411-12.02

415-01.01

712-01

712-06

716-01.21

716-01.30

716-02.05

716-05.01

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Tinsley Asphalt, LLC
Rogers Group, Inc.

ACS MIX(PG64-22) GRADING D

Tinsley Asphalt, LLC
Rogers Group, Inc.

SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

Tinsley Asphalt, LLC
Rogers Group, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Tinsley Asphalt, LLC
Rogers Group, Inc.

TRAFFIC CONTROL

Tinsley Asphalt, LLC
Rogers Group, Inc.

SIGNS (CONSTRUCTION)

Tinsley Asphalt, LLC
Rogers Group, Inc.

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

Tinsley Asphalt, LLC
Rogers Group, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Tinsley Asphalt, LLC
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Tinsley Asphalt, LLC
Rogers Group, Inc.

PAINTED PAVEMENT MARKING (4" LINE)

Tinsley Asphalt, LLC
Rogers Group, Inc.

UNIT PRICE
49.000 TON
$525.0000
$650.0000
7,536.000 TON
$88.6500
$92.8900
6.700 L.M.
$940.0000
$1,101.5500
4,515.000 TON
$19.1500
$19.9000
1.000LS
$35,000.0000
$19,080.0000
441.000 S.F.
$6.6500
$13.8600
276.000 EACH
$29.8900
$43.5500
276.000 EACH
$10.0000
$13.4600
48.000 L.F.
$16.7500
$17.0300
11.000 L.M.
$509.2500
$1,069.1000

CONTRACT CNR206
EXTENSION

$25,725.00
$31,850.00

$668,066.40
$700,019.04

$6,298.00
$7,380.39

$86,462.25
$89,848.50

$35,000.00
$19,080.00

$2,932.65
$6,112.26

$8,249.64
$12,019.80

$2,760.00
$3,714.96

$804.00
$817.44

$5,601.75
$11,760.10
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CONTRACT CNR206

UNIT PRICE EXTENSION
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
10.870 L.M.
Tinsley Asphalt, LLC $4,515.0000 $49,078.05
Rogers Group, Inc. $6,256.1800 $68,004.68
717-01 MOBILIZATION
1.000LS
Tinsley Asphalt, LLC $35,000.0000 $35,000.00
Rogers Group, Inc. $29,562.0000 $29,562.00
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SUB-TOTAL ROADWAY

Tinsley Asphalt, LLC
Rogers Group, Inc.

TOTAL CONTRACT
Tinsley Asphalt, LLC
Rogers Group, Inc.

$925,977.74
$980,169.17

$925,977.74
$980,169.17
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

WARREN COUNTY (Contract No. CNR207 Call 080)

HSIP-287(11),89011-3208-94,89011-4208-04
THE RESURFACING ON S.R. 287 FROM EAST OF SHELBYVILLE ROAD (L.M. 10.17) TO NASHVILLE HIGHWAY (OLD S.R. 1) (L.M. 14.32).
PROJECT LENGTH - 4.150 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 3.50%

TOTAL CONTRACT
Tinsley Asphalt, LLC $602,990.39
Rogers Group, Inc. $616,958.80
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ROADWAY CATEGORY

403-01

411-01.10

411-12.04

415-01.02

712-01

712-04.01

712-06

716-01.21

716-02.05

716-03.03

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Tinsley Asphalt, LLC
Rogers Group, Inc.

ACS MIX(PG64-22) GRADING D

Tinsley Asphalt, LLC
Rogers Group, Inc.

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

Tinsley Asphalt, LLC
Rogers Group, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Tinsley Asphalt, LLC
Rogers Group, Inc.

TRAFFIC CONTROL

Tinsley Asphalt, LLC
Rogers Group, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Tinsley Asphalt, LLC
Rogers Group, Inc.

SIGNS (CONSTRUCTION)

Tinsley Asphalt, LLC
Rogers Group, Inc.

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

Tinsley Asphalt, LLC
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Tinsley Asphalt, LLC
Rogers Group, Inc.

PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

Tinsley Asphalt, LLC
Rogers Group, Inc.

UNIT PRICE

28.530 TON

$525.0000
$677.1100

4,365.050 TON

$88.2500
$89.0000

6.300 L.M.

$936.0000
$760.0000

61,617.000S.Y.

$1.2500
$1.8000

1.000LS
$33,050.0000
$20,324.7300
48.000 EACH
$25.0000
$5.0000
576.000 S.F.
$6.1500
$6.1500
276.000 EACH
$30.0000
$28.0000
205.000 L.F.
$15.0000
$10.0000
1.000 EACH
$472.5000
$450.0000

CONTRACT CNR207

EXTENSION

$14,978.25
$19,317.95

$385,215.66
$388,489.45

$5,896.80
$4,788.00

$77,021.25
$110,910.60

$33,050.00
$20,324.73

$1,200.00
$240.00

$3,542.40
$3,542.40

$8,280.00
$7,728.00

$3,075.00
$2,050.00

$472.50
$450.00
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716-05.01

716-13.01

717-01

PAINTED PAVEMENT MARKING (4" LINE)

Tinsley Asphalt, LLC
Rogers Group, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

Tinsley Asphalt, LLC
Rogers Group, Inc.

MOBILIZATION

Tinsley Asphalt, LLC
Rogers Group, Inc.

14.400 L.M.

14.380 L.M.

1.000LS

UNIT PRICE

$551.2500
$525.0000

$2,073.7500
$1,983.1400

$32,500.0000
$23,040.1200

CONTRACT CNR207
EXTENSION

$7,938.00
$7,560.00

$29,820.53
$28,517.55

$32,500.00
$23,040.12
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SUB-TOTAL ROADWAY

Tinsley Asphalt, LLC
Rogers Group, Inc.

TOTAL CONTRACT
Tinsley Asphalt, LLC
Rogers Group, Inc.

$602,990.39
$616,958.80

$602,990.39
$616,958.80

PAGE

4



STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

WARREN COUNTY (Contract No. CNR208 Call 081)

HSIP-287(12),89039-3205-94,89039-4205-04

THE RESURFACING ON S.R. 287 FROM NEAR S.R. 56 (L.M. 27.88) TO NEAR S.R. 288 (L.M. 33.88).

PROJECT LENGTH - 6.000 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 2.50%

TOTAL CONTRACT
Tinsley Asphalt, LLC $787,549.23

PAGE

1



ROADWAY CATEGORY

303-01

403-01

411-01.10

411-12.04

415-01.02

712-01

712-04.02

712-06

716-01.21

716-02.05

716-03.03

716-05.01

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Tinsley Asphalt, LLC

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Tinsley Asphalt, LLC

ACS MIX(PG64-22) GRADING D

Tinsley Asphalt, LLC

1,420.000 TON

35.390 TON

5,415.490 TON

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

Tinsley Asphalt, LLC

COLD PLANING BITUMINOUS PAVEMENT

Tinsley Asphalt, LLC

TRAFFIC CONTROL

Tinsley Asphalt, LLC

FLEXIBLE DRUMS (CHANNELIZATION)

Tinsley Asphalt, LLC

SIGNS (CONSTRUCTION)

Tinsley Asphalt, LLC

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

Tinsley Asphalt, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

Tinsley Asphalt, LLC

PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

Tinsley Asphalt, LLC

PAINTED PAVEMENT MARKING (4" LINE)

Tinsley Asphalt, LLC

8.900 L.M.

76,187.000S.Y.

1.000LS

48.000 EACH

621.000 S.F.

440.000 EACH

172.000 L.F.

2.000 EACH

20.300 L.M.

UNIT PRICE

$28.9300

$525.0000

$87.6500

$703.0000

$1.2500

$35,000.0000

$25.0000

$6.2000

$30.0000

$15.0000

$472.5000

$551.2500

CONTRACT CNR208
EXTENSION

$41,080.60

$18,579.75

$474,667.70

$6,256.70

$95,233.75

$35,000.00

$1,200.00

$3,850.20

$13,200.00

$2,580.00

$945.00

$11,190.38
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716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

717-01

Tinsley Asphalt, LLC

Tinsley Asphalt, LLC

MOBILIZATION

Tinsley Asphalt, LLC

CONTRACT CNR208

UNIT PRICE EXTENSION
12.100 L.M.
$2,047.5000 $24,774.75
8.160 L.M.
$2,940.0000 $23,990.40
1.000LS
$35,000.0000 $35,000.00
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SUB-TOTAL ROADWAY

Tinsley Asphalt, LLC $787,549.23

TOTAL CONTRACT
Tinsley Asphalt, LLC $787,549.23
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

WAYNE COUNTY (Contract No. CNR177 Call 082)

STP/HSIP-13(72),91001-3230-94,91001-8230-14
THE RESURFACING ON S.R. 13 FROM THE ALABAMA STATE LINE (L.M. 0.00) TO NORTH OF HOUSTON SMITH ROAD (L.M. 5.80).
PROJECT LENGTH - 5.800 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 3.00%

TOTAL CONTRACT
Rogers Group, Inc. $773,882.00
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CONTRACT CNR177

UNIT PRICE EXTENSION
ROADWAY CATEGORY
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D
817.000 TON
Rogers Group, Inc. $22.0000 $17,974.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2
200.000 TON
Rogers Group, Inc. $70.0000 $14,000.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
37.000 TON
Rogers Group, Inc. $580.0000 $21,460.00
411-01.10 ACS MIX(PG64-22) GRADING D
7,430.000 TON
Rogers Group, Inc. $77.5000 $575,825.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)
9.300 L.M.
Rogers Group, Inc. $800.0000 $7,440.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN
2.000 EACH
Rogers Group, Inc. $290.0000 $580.00
705-06.01 W BEAM GR (TYPE 2) MASH TL3
100.000 L.F.
Rogers Group, Inc. $20.0000 $2,000.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3
2.000 EACH
Rogers Group, Inc. $2,760.0000 $5,520.00
706-01  GUARDRAIL REMOVED
150.000 L.F.
Rogers Group, Inc. $1.0000 $150.00
712-01 TRAFFIC CONTROL
1.000LS
Rogers Group, Inc. $9,502.0000 $9,502.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)
25.000 EACH
Rogers Group, Inc. $5.0000 $125.00
712-05.01 WARNING LIGHTS (TYPE A)
4.000 EACH
Rogers Group, Inc. $5.0000 $20.00
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CONTRACT CNR177

UNIT PRICE EXTENSION
712-06 SIGNS (CONSTRUCTION)
876.000 S.F.
Rogers Group, Inc. $7.2500 $6,351.00
716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)
385.000 EACH
Rogers Group, Inc. $25.0000 $9,625.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
9.800 L.M.
Rogers Group, Inc. $4,800.0000 $47,040.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)
11.600 L.M.
Rogers Group, Inc. $2,700.0000 $31,320.00
717-01 MOBILIZATION
1.000LS
Rogers Group, Inc. $24,950.0000 $24,950.00
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SUB-TOTAL ROADWAY

Rogers Group, Inc. $773,882.00

TOTAL CONTRACT
Rogers Group, Inc. $773,882.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

WEAKLEY COUNTY (Contract No. CNR211 Call 083)

92003-4269-04,STP/HSIP-43(40),92003-3269-94,92003-8269-14
THE RESURFACING ON U.S. 45E (S.R. 43) FROM THE GIBSON COUNTY LINE (L.M. 0.00) TO OLD U.S. 45E (L.M. 7.01).
PROJECT LENGTH - 14.020 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2017

DBE GOAL 2.50%

TOTAL CONTRACT
Ford Construction Company $4,473,917.74
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CONTRACT CNR211

UNIT PRICE EXTENSION
ROADWAY CATEGORY
202-03.01 REMOVAL OF ASPHALT PAVEMENT
550.000 S.Y.
Ford Construction Company $25.0000 $13,750.00
203-06 WATER
18.000 M.G.
Ford Construction Company $1.0000 $18.00
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)
2,376.000 TON
Ford Construction Company $34.0000 $80,784.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A
253.000 TON
Ford Construction Company $136.0000 $34,408.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
149.000 TON
Ford Construction Company $680.0000 $101,320.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER
3,090.000 TON
Ford Construction Company $84.7500 $261,877.50
411-02.10 ACS MIX(PG70-22) GRADING D
21,198.000 TON
Ford Construction Company $92.7000 $1,965,054.60
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)
15.200 L.M.
Ford Construction Company $680.0000 $10,336.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT
340,197.000 S.Y.
Ford Construction Company $1.8400 $625,962.48
701-01.01 CONCRETE SIDEWALK (4 ")
1,550.000 S.F.
Ford Construction Company $10.0000 $15,500.00
701-02.01 CONCRETE CURB RAMP (RETROFIT)
4,104.000 S.F.
Ford Construction Company $25.5000 $104,652.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT
14.000 EACH
Ford Construction Company $1,000.0000 $14,000.00
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CONTRACT CNR211

UNIT PRICE EXTENSION
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3
14.000 EACH
Ford Construction Company $2,800.0000 $39,200.00
712-01 TRAFFIC CONTROL
1.000LS
Ford Construction Company $77,000.0000 $77,000.00
712-04.02 FLEXIBLE DRUMS (CHANNELIZATION)
2.000 EACH
Ford Construction Company $26.0000 $52.00
712-05.01 WARNING LIGHTS (TYPE A)
2.000 EACH
Ford Construction Company $26.0000 $52.00
712-06 SIGNS (CONSTRUCTION)
2,464.000 S.F.
Ford Construction Company $8.0000 $19,712.00
712-08.03 ARROW BOARD (TYPE C)
4.000 EACH
Ford Construction Company $1,000.0000 $4,000.00
713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT
4.000 EACH
Ford Construction Company $180.0000 $720.00
716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)
516.000 EACH
Ford Construction Company $34.0000 $17,544.00
716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)
516.000 EACH
Ford Construction Company $34.0000 $17,544.00
716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)
430.000 EACH
Ford Construction Company $34.0000 $14,620.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)
1,000.000 L.F.
Ford Construction Company $10.5000 $10,500.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)
650.000 S.Y.
Ford Construction Company $21.0000 $13,650.00
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716-02.05

716-02.06

716-03.02

716-03.06

716-05.01

716-12.02

717-01

730-03.20

730-10.02

730-12.01

730-12.07

730-14.01

PLASTIC PAVEMENT MARKING (STOP LINE)

Ford Construction Company

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Ford Construction Company

PLASTIC WORD PAVEMENT MARKING (RXR)

Ford Construction Company

PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)

Ford Construction Company

PAINTED PAVEMENT MARKING (4" LINE)

Ford Construction Company

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Ford Construction Company

MOBILIZATION

Ford Construction Company

INSTALL PULL BOX (TYPE A)

Ford Construction Company

MESSENGER CABLE - 1/4" DIAMETER

Ford Construction Company

CONDUIT 1" DIAMETER (PVC)

Ford Construction Company

CONDUIT 1" DIAMETER (RGS)

Ford Construction Company

SHIELDED DETECTOR CABLE

Ford Construction Company

520.000 L.F.

62.000 EACH

4.000 EACH

4.000 EACH

50.275 L.M.

35.275L.M.

1.000LS

1.000 EACH

100.000 L.F.

30.000 L.F.

30.000 L.F.

200.000 L.F.

UNIT PRICE

$16.0000

$190.0000

$540.0000

$540.0000

$1,300.0000

$5,500.0000

$95,000.0000

$525.0000

$4.2500

$16.0000

$16.0000

$2.1000

CONTRACT CNR211

EXTENSION

$8,320.00

$11,780.00

$2,160.00

$2,160.00

$65,357.50

$194,012.50

$95,000.00

$525.00

$425.00

$480.00

$480.00

$420.00
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CONTRACT CNR211

UNIT PRICE EXTENSION
730-14.02 SAW SLOT
1,364.000 L.F.
Ford Construction Company $5.2500 $7,161.00
730-14.03 LOOP WIRE
3,072.000 L.F.
Ford Construction Company $0.5300 $1,628.16
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BOX BRIDGE CATEGORY

604-10.44 EXPANSION JOINT REPAIRS

Ford Construction Company

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

Ford Construction Company

617-04.02 TYPE 2 THIN EPOXY OVERLAY (LOW-MOD EPOXY)

Ford Construction Company

CONTRACT CNR211

UNIT PRICE EXTENSION

208.000 L.F.
$198.0000 $41,184.00

15.000 S.Y.
$300.0000 $4,500.00

15,686.000 S.Y.
$38.0000 $596,068.00
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SUB-TOTAL ROADWAY

Ford Construction Company

SUB-TOTAL BOX BRIDGE

Ford Construction Company

TOTAL CONTRACT
Ford Construction Company

$3,832,165.74

$641,752.00

$4,473,917.74
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

WILSON COUNTY (Contract No. CNR171 Call 085)

NH/HSIP-109(37),95011-3222-94,95011-8222-14
THE RESURFACING ON S.R. 109 FROM [-840 (L.M. 0.00) TO 1-40 (L.M. 3.99).
PROJECT LENGTH - 3.990 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 3.00%

TOTAL CONTRACT

Jones Bros. Contractors, LLC $1,063,561.60
Vulcan Construction Materials, LLC $1,070,866.00
Hoover, Inc. $1,354,237.54
Charles Deweese Construction, Inc $1,363,041.47
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ROADWAY CATEGORY

303-01

307-03.10

403-01

403-05.01

411-03.10

411-12.01

411-12.02

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Hoover, Inc.

Charles Deweese Construction, Inc

ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Hoover, Inc.

Charles Deweese Construction, Inc

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Hoover, Inc.

Charles Deweese Construction, Inc

BITUMINOUS MATERIAL (FOG SEAL) SHOULDER

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Hoover, Inc.

Charles Deweese Construction, Inc

ACS MIX(PG76-22) GRADING D

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Hoover, Inc.

Charles Deweese Construction, Inc

SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Hoover, Inc.

Charles Deweese Construction, Inc

SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Hoover, Inc.

Charles Deweese Construction, Inc

527.000 TON

500.000 TON

57.000 TON

16.800 TON

8,714.000 TON

8.000 L.M.

6.400 L.M.

UNIT PRICE

$27.5000
$22.0000
$20.0000
$26.1100

$78.5000
$72.0000
$85.0000
$82.4100

$515.0000
$650.0000
$700.0000
$967.3600

$650.0000
$900.0000
$800.0000
$913.5600

$72.1500
$80.0000
$95.0000
$97.8400

$730.0000
$350.0000
$320.0000
$686.6600

$730.0000
$350.0000
$320.0000
$686.6600

CONTRACT CNR171
EXTENSION

$14,492.50
$11,594.00
$10,540.00
$13,759.97

$39,250.00
$36,000.00
$42,500.00
$41,205.00

$29,355.00
$37,050.00
$39,900.00
$55,139.52

$10,920.00
$15,120.00
$13,440.00
$15,347.81

$628,715.10
$697,120.00
$827,830.00
$852,577.76

$5,840.00
$2,800.00
$2,560.00
$5,493.28

$4,672.00
$2,240.00
$2,048.00
$4,394.62
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415-01.01 COLD PLANING BITUMINOUS PAVEMENT

712-01

712-04.01

712-05.01

712-06

712-08.03

716-01.23

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Hoover, Inc.

Charles Deweese Construction, Inc

TRAFFIC CONTROL

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Hoover, Inc.

Charles Deweese Construction, Inc

FLEXIBLE DRUMS (CHANNELIZING)

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Hoover, Inc.

Charles Deweese Construction, Inc

WARNING LIGHTS (TYPE A)

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Hoover, Inc.

Charles Deweese Construction, Inc

SIGNS (CONSTRUCTION)

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Hoover, Inc.

Charles Deweese Construction, Inc

ARROW BOARD (TYPE C)

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Hoover, Inc.

Charles Deweese Construction, Inc

Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Hoover, Inc.

Charles Deweese Construction, Inc

8,613.000 TON

1.000LS

25.000 EACH

4.000 EACH

1,288.000 S.F.

2.000 EACH

705.000 EACH

UNIT PRICE

$17.0000

$9.0000
$20.5800
$17.2700

$25,000.0000
$20,000.0000
$60,000.0000
$16,600.0000

$5.0000
$5.0000
$5.0000
$30.0000

$5.0000
$5.0000
$5.0000
$25.0000

$6.0000
$9.2500
$6.0000
$7.0000

$875.0000
$900.0000
$875.0000
$1,500.0000

$20.2500
$20.0000
$28.5000
$25.0000

CONTRACT CNR171
EXTENSION

$146,421.00

$77,517.00
$177,255.54
$148,746.51

$25,000.00
$20,000.00
$60,000.00
$16,600.00

$125.00
$125.00
$125.00
$750.00

$20.00
$20.00
$20.00
$100.00

$7,728.00
$11,914.00
$7,728.00
$9,016.00

$1,750.00
$1,800.00
$1,750.00
$3,000.00

$14,276.25
$14,100.00
$20,092.50
$17,625.00
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716-01.30

716-02.04

716-02.05

716-02.06

716-05.01

716-12.02

717-01

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

600.000 EACH

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Hoover, Inc.
Charles Deweese Construction, Inc
PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

60.000S.Y.
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Hoover, Inc.
Charles Deweese Construction, Inc
PLASTIC PAVEMENT MARKING (STOP LINE)

118.000 L.F.

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Hoover, Inc.
Charles Deweese Construction, Inc
PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

25.000 EACH
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Hoover, Inc.
Charles Deweese Construction, Inc
PAINTED PAVEMENT MARKING (4" LINE)

18.000 L.M.
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Hoover, Inc.
Charles Deweese Construction, Inc
ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

18.000 L.M.
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Hoover, Inc.
Charles Deweese Construction, Inc
MOBILIZATION

1.000LS

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Hoover, Inc.

Charles Deweese Construction, Inc

UNIT PRICE

$10.0000
$10.0000

$9.2500
$10.0000

$20.0000
$20.0000
$19.2500
$20.0000

$12.2500
$12.0000
$10.7500
$12.0000

$153.2500
$150.0000
$145.0000
$150.0000

$825.0000
$800.0000
$725.0000
$900.0000

$4,775.0000
$4,700.0000
$4,650.0000
$5,000.0000

$7,500.0000
$22,000.0000
$30,000.0000
$46,500.0000

CONTRACT CNR171
EXTENSION

$6,000.00
$6,000.00
$5,550.00
$6,000.00

$1,200.00
$1,200.00
$1,155.00
$1,200.00

$1,445.50
$1,416.00
$1,268.50
$1,416.00

$3,831.25
$3,750.00
$3,625.00
$3,750.00

$14,850.00
$14,400.00
$13,050.00
$16,200.00

$85,950.00
$84,600.00
$83,700.00
$90,000.00

$7,500.00
$22,000.00
$30,000.00
$46,500.00
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730-14.02

730-14.03

SAW SLOT

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Hoover, Inc.

Charles Deweese Construction, Inc

LOOP WIRE

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Hoover, Inc.

Charles Deweese Construction, Inc

2,200.000 L.F.

4,800.000 L.F.

UNIT PRICE

$4.5000
$3.5000
$3.5000
$4.5000

$0.9000
$0.5000
$0.5000
$0.9000

CONTRACT CNR171
EXTENSION

$9,900.00
$7,700.00
$7,700.00
$9,900.00

$4,320.00
$2,400.00
$2,400.00
$4,320.00
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SUB-TOTAL ROADWAY

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Hoover, Inc.

Charles Deweese Construction, Inc

TOTAL CONTRACT
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Hoover, Inc.
Charles Deweese Construction, Inc

$1,063,561.60
$1,070,866.00
$1,354,237.54
$1,363,041.47

$1,063,561.60
$1,070,866.00
$1,354,237.54
$1,363,041.47
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2017

WILSON COUNTY (Contract No. CNR155 Call 086)

STP/HSIP-171(30),95015-3233-94,95015-8233-14
THE RESURFACING ON S.R. 171 FROM [-40 (L.M. 4.84) TO DIVISION STREET (L.M. 6.92).
PROJECT LENGTH - 2.080 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2017

DBE GOAL 3.50%

TOTAL CONTRACT

Jones Bros. Contractors, LLC $843,522.15
Vulcan Construction Materials, LLC $855,550.25
Charles Deweese Construction, Inc $1,066,323.55
Hoover, Inc. $1,178,192.40
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ROADWAY CATEGORY

307-03.08

307-03.10

403-01

411-03.10

415-01.01

712-01

712-04.01

ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

500.000 TON
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Hoover, Inc.
ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS

250.000 TON
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Hoover, Inc.
BITUMINOUS MATERIAL FOR TACK COAT (TC)

39.000 TON

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Hoover, Inc.

ACS MIX(PG76-22) GRADING D

5,983.000 TON
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Hoover, Inc.

COLD PLANING BITUMINOUS PAVEMENT

5,926.000 TON
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Hoover, Inc.

TRAFFIC CONTROL

1.000LS
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Hoover, Inc.
FLEXIBLE DRUMS (CHANNELIZING)
50.000 EACH

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Hoover, Inc.

UNIT PRICE

$60.0000
$67.0000
$70.2600
$75.0000

$80.0000
$75.0000
$89.3400
$100.0000

$525.0000
$600.0000
$990.7900
$900.0000

$71.5500
$78.5000
$97.8400
$100.0000

$17.0000
$10.0000
$17.2700
$22.0000

$20,000.0000
$15,000.0000
$12,000.0000
$70,000.0000

$5.0000
$5.0000
$25.0000
$5.0000

CONTRACT CNR155

EXTENSION

$30,000.00
$33,500.00
$35,130.00
$37,500.00

$20,000.00
$18,750.00
$22,335.00
$25,000.00

$20,475.00
$23,400.00
$38,640.81
$35,100.00

$428,083.65
$469,665.50
$585,376.72
$598,300.00

$100,742.00

$59,260.00
$102,342.02
$130,372.00

$20,000.00
$15,000.00
$12,000.00
$70,000.00

$250.00
$250.00
$1,250.00
$250.00
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712-05.01

712-06

712-08.03

716-01.21

716-01.22

716-02.03

716-02.04

WARNING LIGHTS (TYPE A)

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Hoover, Inc.

SIGNS (CONSTRUCTION)

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Hoover, Inc.

ARROW BOARD (TYPE C)

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Hoover, Inc.

Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Hoover, Inc.

Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Hoover, Inc.

PLASTIC PAVEMENT MARKING (CROSS-WALK)

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Hoover, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Hoover, Inc.

4.000 EACH

1,247.000 S.F.

2.000 EACH

378.000 EACH

378.000 EACH

900.000 L.F.

390.000S.Y.

UNIT PRICE

$5.0000
$5.0000
$20.0000
$5.0000

$6.0000
$9.2500
$7.0000
$6.0000

$825.0000
$900.0000
$1,200.0000
$825.0000

$29.5000
$20.0000
$30.0000
$29.5500

$29.5000
$20.0000
$30.0000
$29.5000

$6.9500
$12.0000
$12.0000
$6.9500

$21.7500
$15.0000
$18.0000
$21.7500

CONTRACT CNR155
EXTENSION

$20.00
$20.00
$80.00
$20.00

$7,482.00
$11,534.75
$8,729.00
$7,482.00

$1,650.00
$1,800.00
$2,400.00
$1,650.00

$11,151.00

$7,560.00
$11,340.00
$11,169.90

$11,151.00

$7,560.00
$11,340.00
$11,151.00

$6,255.00
$10,800.00
$10,800.00
$6,255.00

$8,482.50
$5,850.00
$7,020.00
$8,482.50
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716-02.05

716-02.06

716-02.08

716-02.09

716-02.11

716-03.01

716-03.09

PLASTIC PAVEMENT MARKING (STOP LINE)

475.000 L.F.
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Hoover, Inc.
PLASTIC PAVEMENT MARKING (TURN LANE ARROW)
52.000 EACH
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Hoover, Inc.
PLASTIC PAVEMENT MARKING (8" DOTTED LINE)
200.000 L.F.
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Hoover, Inc.
PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)
75.000 L.F.
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Hoover, Inc.
PLASTIC PAVEMENT MARKING (6" DOTTED LINE)
800.000 L.F.
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Hoover, Inc.
PLASTIC WORD PAVEMENT MARKING (ONLY)
11.000 EACH
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Hoover, Inc.
PLASTIC WORD PAVEMENT MARKING (NO LEFT TURN)
2.000 EACH

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Hoover, Inc.

UNIT PRICE

$11.5000
$10.0000
$10.0000
$11.5000

$147.5000
$150.0000
$150.0000
$147.5000

$1.7500
$3.0000
$3.0000
$1.7500

$23.5000
$30.0000
$30.0000
$23.5000

$1.6500
$2.0000
$2.0000
$1.6500

$215.0000
$315.0000
$315.0000
$215.0000

$525.0000
$1,200.0000
$1,200.0000
$525.0000

CONTRACT CNR155
EXTENSION

$5,462.50
$4,750.00
$4,750.00
$5,462.50

$7,670.00
$7,800.00
$7,800.00
$7,670.00

$350.00
$600.00
$600.00
$350.00

$1,762.50
$2,250.00
$2,250.00
$1,762.50

$1,320.00
$1,600.00
$1,600.00
$1,320.00

$2,365.00
$3,465.00
$3,465.00
$2,365.00

$1,050.00
$2,400.00
$2,400.00
$1,050.00
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716-04.01

716-04.05

716-04.15

716-05.01

716-10.30

716-12.02

716-12.03

PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

5.000 EACH
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Hoover, Inc.
PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)
5.000 EACH
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Hoover, Inc.
PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED
28.000 EACH
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Hoover, Inc.
PAINTED PAVEMENT MARKING (4" LINE)
10.200 L.M.
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Hoover, Inc.
TRUNCATED DOME DETECTABLE WARNING MAT
192.000 S.F.
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Hoover, Inc.
ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
6.300 L.M.
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Hoover, Inc.
ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)
400.000 L.F.

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Hoover, Inc.

UNIT PRICE

$195.0000
$200.0000
$200.0000
$195.0000

$145.0000
$125.0000
$125.0000
$145.0000

$325.0000
$450.0000
$450.0000
$325.0000

$725.0000
$850.0000
$900.0000
$725.0000

$50.0000
$100.0000
$95.0000
$90.0000

$4,950.0000
$4,900.0000
$5,000.0000
$4,950.0000

$2.2500
$2.0000
$2.0000
$2.2500

CONTRACT CNR155
EXTENSION

$975.00
$1,000.00
$1,000.00
$975.00

$725.00
$625.00
$625.00
$725.00

$9,100.00
$12,600.00
$12,600.00
$9,100.00

$7,395.00
$8,670.00
$9,180.00
$7,395.00

$9,600.00
$19,200.00
$18,240.00
$17,280.00

$31,185.00
$30,870.00
$31,500.00
$31,185.00

$900.00
$800.00
$800.00
$900.00
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CONTRACT CNR155

UNIT PRICE EXTENSION
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)
4.200 L.M.
Jones Bros. Contractors, LLC $2,350.0000 $9,870.00
Vulcan Construction Materials, LLC $2,600.0000 $10,920.00
Charles Deweese Construction, Inc $2,900.0000 $12,180.00
Hoover, Inc. $2,350.0000 $9,870.00
717-01 MOBILIZATION
1.000LS
Jones Bros. Contractors, LLC $20,000.0000 $20,000.00
Vulcan Construction Materials, LLC $15,000.0000 $15,000.00
Charles Deweese Construction, Inc $40,500.0000 $40,500.00
Hoover, Inc. $70,000.0000 $70,000.00
730-14.02 SAW SLOT
14,800.000 L.F.
Jones Bros. Contractors, LLC $3.5000 $51,800.00
Vulcan Construction Materials, LLC $3.5000 $51,800.00
Charles Deweese Construction, Inc $3.5000 $51,800.00
Hoover, Inc. $3.5000 $51,800.00
730-14.03 LOOP WIRE
32,500.000 L.F.
Jones Bros. Contractors, LLC $0.5000 $16,250.00
Vulcan Construction Materials, LLC $0.5000 $16,250.00
Charles Deweese Construction, Inc $0.5000 $16,250.00
Hoover, Inc. $0.5000 $16,250.00

PAGE



SUB-TOTAL ROADWAY

Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Hoover, Inc.

TOTAL CONTRACT
Jones Bros. Contractors, LLC
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Hoover, Inc.

$843,522.15
$855,550.25
$1,066,323.55
$1,178,192.40

$843,522.15
$855,550.25
$1,066,323.55
$1,178,192.40
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