

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED JANUARY 18, 2002 (MOWING AND LITTER)**  
**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

ANDERSON AND CAMPBELL COUNTIES (Contract No. 2044)

Project No. S.P. 98014-4137-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 58.490 miles

Working Days - On or before March 31, 2004

ANDERSON, CAMPBELL, CLAIBORNE, SCOTT, AND UNION COUNTIES (Contract No. 2045)

Project No. S.P. 98014-4238-04

The mowing on various State Routes.

Project Length - 322.060 miles

Working Days - On or before November 15, 2002

BEDFORD AND RUTHERFORD COUNTIES (Contract No. 2046)

Project No. S.P. 98036-4162-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 54.250 miles

Working Days - On or before March 31, 2004

BRADLEY AND McMINN COUNTIES (Contract No. 2047)

Project No. S.P. 98024-4156-04

The mowing and litter removal on various Interstate Routes.

Project Length - 44.300 miles

Working Days - On or before March 31, 2004

CARROLL AND HENRY COUNTIES (Contract No. 2048)

Project No. S.P. 98045-4206-04

The mowing and litter removal on various State Routes.

Project Length - 384.150 miles

Working Days - On or before March 31, 2003

CLAY, FENTRESS, OVERTON, AND PICKETT COUNTIES (Contract No. 2049)

Project No. S.P. 98024-4257-04

The mowing and litter removal on various State Routes.

Project Length - 304.750 miles

Working Days - On or before March 31, 2003

CLAY, JACKSON, OVERTON, PUTNAM, AND SMITH COUNTIES (Contract No. 2050)

Project No. S.P. 98024-4258-04

The mowing on various State Routes.

Project Length - 311.510 miles

Working Days - On or before November 15, 2002

COCKE, GREENE, HAMBLLEN, AND JEFFERSON COUNTIES (Contract No. 2051)

Project No. S.P. 98014-4140-04

The mowing and litter removal on various Interstate Routes.

Project Length - 91.560 miles

Working Days - On or before March 31, 2004

COCKE, GRAINGER, AND JEFFERSON COUNTIES (Contract No. 2052)

Project No. S.P. 98014-4239-04

The mowing on various State Routes.

Project Length - 304.900 miles

Working Days - On or before November 15, 2002

COFFEE AND FRANKLIN COUNTIES (Contract No. 2053)

Project No. S.P. 98024-4259-04

The mowing and litter removal on various State Routes.

Project Length - 242.460 miles

Working Days - On or before March 31, 2003

DeKALB, VAN BUREN, AND WHITE COUNTIES (Contract No. 2054)

Project No. S.P. 98024-4260-04

The mowing on various State Routes.

Project Length - 205.600 miles

Working Days - On or before November 15, 2002

DICKSON AND HICKMAN COUNTIES (Contract No. 2055)

Project No. S.P. 98036-4263-04

The mowing on various State Routes.

Project Length - 299.600 miles

Working Days - On or before November 15, 2002

FAYETTE COUNTY (Contract No. 2056)

Project No. S.P. 24945-4281-04

The mowing and litter removal on various State Routes.

Project Length - 181.240 miles

Working Days - On or before March 31, 2004

GILES COUNTY (Contract No. 2057)

Project No. S.P. 28945-4293-04

The mowing on various State Routes.

Project Length - 150.810 miles

Working Days - On or before November 15, 2002

GILES, MARSHALL, MAURY, AND WILLIAMSON COUNTIES (Contract No. 2058)

Project No. S.P. 98036-4164-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 70.250 miles

Working Days - On or before March 31, 2004

GREENE AND HAMBLLEN COUNTIES (Contract No. 2059)

Project No. S.P. 98014-4241-04

The mowing on various State Routes.

Project Length - 257.530 miles

Working Days - On or before November 15, 2002

GRUNDY, HAMILTON, MARION, AND COFFEE COUNTIES (Contract No. 2060)

Project No. S.P. 98024-4161-04

The mowing and litter removal on various Interstate Routes.

Project Length - 69.970 miles

Working Days - On or before March 31, 2004

HAMILTON AND MEIGS COUNTIES (Contract No. 2061)

Project No. S.P. 98024-4262-04

The mowing on various State Routes.

Project Length - 115.460 miles

Working Days - On or before November 15, 2002

HANCOCK AND HAWKINS COUNTIES (Contract No. 2062)

Project No. S.P. 98014-4242-04

The mowing on various State Routes.

Project Length - 207.230 miles

Working Days - On or before November 15, 2002

HARDEMAN COUNTY (Contract No. 2063)

Project No. S.P. 35945-4282-04

The mowing and litter removal on various State Routes.

Project Length - 147.890 miles

Working Days - On or before March 31, 2003

HARDIN AND WAYNE COUNTIES (Contract No. 2064)

Project No. S.P. 98045-4207-04

The mowing and litter removal on various State Routes.

Project Length - 161.910 miles

Working Days - On or before March 31, 2003

LINCOLN AND MOORE COUNTIES (Contract No. 2065)

Project No. S.P. 98036-4265-04

The mowing on various State Routes.

Project Length - 210.340 miles

Working Days - On or before November 15, 2002

LOUDON, MONROE, AND ROANE COUNTIES (Contract No. 2066)

Project No. S.P. 98014-4144-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 72.160 miles

Working Days - On or before March 31, 2003

LOUDON AND MONROE COUNTIES (Contract No. 2067)

Project No. S.P. 98014-4243-04

The mowing on various State Routes.

Project Length - 216.950 miles

Working Days - On or before November 15, 2002

McMINN AND MEIGS COUNTIES (Contract No. 2068)

Project No. S.P. 98024-4263-04

The mowing on various State Routes.

Project Length - 209.930 miles

Working Days - On or before November 15, 2002

McNAIRY AND CHESTER COUNTIES (Contract No. 2069)

Project No. S.P. 98045-4208-04

The mowing and litter removal on various State Routes.

Project Length - 249.350 miles

Working Days - On or before March 31, 2003

MARION AND GRUNDY COUNTIES (Contract No. 2070)

Project No. S.P. 98024-4264-04

The mowing and litter removal on various State Routes.

Project Length - 270.570 miles

Working Days - On or before March 31, 2003

MAURY COUNTY (Contract No. 2071)

Project No. S.P. 60946-4205-04

The mowing on various State Routes.

Project Length - 211.130 miles

Working Days - On or before November 15, 2002

MONTGOMERY AND STEWART COUNTIES (Contract No. 2072)

Project No. S.P. 98036-4266-04

The mowing on various State Routes.

Project Length - 258.840 miles

Working Days - On or before November 15, 2002

MORGAN AND ROANE COUNTIES (Contract No. 2073)

Project No. S.P. 98014-4245-04

The mowing on various State Routes.

Project Length - 304.550 miles

Working Days - On or before November 15, 2002

OBION AND WEAKLEY COUNTIES (Contract No. 2074)

Project No. S.P. 98045-4209-04

The mowing and litter removal on various State Routes.

Project Length - 203.680 miles

Working Days - On or before March 31, 2003

SEQUATCHIE, BLEDSOE, AND VAN BUREN COUNTIES (Contract No. 2075)

Project No. S.P. 98024-4265-04

The mowing and litter removal on various State Routes.

Project Length - 198.690 miles

Working Days - On or before March 31, 2003

SHELBY COUNTY (Contract No. 2076)

Project No. S.P. 79946-4154-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 53.460 miles

Working Days - On or before March 31, 2003

SHELBY, TIPTON, AND LAUDERDALE COUNTIES (Contract No. 2077)

Project No. S.P. 98045-4110-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 157.320 miles

Working Days - On or before March 31, 2004

SMITH AND WILSON COUNTIES (Contract No. 2078)

Project No. S.P. 98036-4167-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 55.170 miles

Working Days - On or before March 31, 2003

SMITH AND WILSON COUNTIES (Contract No. 2079)

Project No. S.P. 98036-4268-04

The mowing on various State Routes.

Project Length - 264.030 miles

Working Days - On or before November 15, 2002

ALL CONTRACTS IN THIS LETTING ARE NO PLANS CONTRACTS.

Requests for Contract Proposals and Standard Specifications should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117, before biddable proposals for highway contracts will be furnished. PROSPECTIVE BIDDERS MUST HAVE FILED THEIR QUESTIONNAIRES FOR QUALIFICATION PRIOR TO 12:00 O'CLOCK NOON OF THE DAY PRECEDING THE DATE OF LETTING.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.

Sales tax will be added to the cost of proposals and standard specifications, if applicable.

E. D. Tucker, Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 36

Total Number of Projects - 36

Total Number of Counties - 62

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED FEBRUARY 1, 2002**

**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

ANDERSON, BENTON, BLOUNT, CAMPBELL, CARTER, COCKE, COFFEE, CUMBERLAND, DAVIDSON, DICKSON, DYER, GILES, GREENE, GRUNDY, HAMILTON, HAYWOOD, JEFFERSON, KNOX, MCMINN, MADISON, MARION, MAURY, MONTGOMERY, OBION, PUTNAM, ROBERTSON, RUTHERFORD, SHELBY, SMITH, SULLIVAN, SUMNER, UNICOI, WASHINGTON, WEAKLEY, WHITE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNA039) Call No. 001

Project No. STP-H-IE-99-1(4), 99105-3194-94

The installation of signs on various Interstate and State Routes.

Project Length - 0.000 mile  
Working Days - See Proposal  
Plans Cost - \$25.00

BEDFORD COUNTY (Contract No. CNA034) Call No. 002

Project No. 02018-4205-04

The resurfacing on S.R. 269 beginning at S.R. 82 (L.M. 4.45) and extending to 0.09 mile west of Knob Creek Road (L.M. 11.00).

Project Length - 6.540 miles  
Working Days - On or before July 31, 2002 (See Special Provision 108B)  
Plans Cost - \$3.00 (11" x 17")

BEDFORD COUNTY (Contract No. CNA040) Call No. 003

Project No. STP-H-64(11), 02008-3212-94

The installation of signals on S.R. 64 (Depot Street) at S.R. 82 (Jefferson Street).

Project Length - 0.000 mile  
Working Days - On or before September 15, 2002  
Plans Cost - \$3.00

BENTON COUNTY (Contract No. CNA014) Call No. 004

Project No. 03005-4216-04

The resurfacing on U.S. 641 (S.R. 69) beginning at S.R. 391 (L.M. 15.08) and extending to Rocky Ridge Road (L.M. 19.55).

Project Length - 4.470 miles  
Working Days - On or before August 01, 2002  
Plans Cost - \$3.00 (11" x 17")

BLEDSON, CUMBERLAND, AND WHITE COUNTIES (Contract No. CNA041) Call No. 005

Project No. 98024-4255-04

The resurfacing (micro-surfacing) on S.R. 101 beginning at S.R. 30 (L.M. 0.00) in Bledsoe County and extending to Choctaw Drive (L.M. 4.91) in Cumberland County, and on U.S. 70 (S.R. 1) in White County beginning at Luther Road (L.M. 10.61) and extending to Old S.R. 1 (L.M. 13.25).

Project Length - 16.967 miles  
Working Days - On or before August 31, 2002 (See Special Provision 108B)  
Plans Cost - \$3.00 (11" x 17")



BLOUNT COUNTY (Contract No. CNA042) Call No. 006

Project No. 05004-4214-04

The resurfacing on S.R. 115 beginning at the North Carolina State line (L.M. 0.00) and extending to 0.19 mile south of Tabcat Creek (L.M. 11.00).

Project Length - 11.000 miles

Working Days - See Proposal

Plans Cost - \$3.00 (11" x 17")

BLOUNT, COCKE, GRAINGER, JEFFERSON, KNOX, AND SEVIER COUNTIES (Contract No. CNA021) Call No. 007

Project No. 98014-4131-04

The installation of painted pavement marking lines on various Interstate and State Routes.

Project Length - 1,896.180 miles

Working Days - On or before November 15, 2002 (See Special Provision 108B)

NO PLANS CONTRACT

BRADLEY COUNTY (Contract No. CNA043) Call No. 008

Project No. 06010-4220-04

The resurfacing on S.R. 74 beginning 0.15 mile south of Shope Circle (L.M. 6.00) and extending to S.R. 60 (L.M. 11.92).

Project Length - 5.920 miles

Working Days - On or before July 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

CAMPBELL COUNTY (Contract No. CNA010) Call No. 009

Project No. 07026-4206-04

The repair of the bridge on S.R. 297 over Terry Creek (L.M. 3.04).

Project Length - 0.000 mile

Working Days - On or before August 01, 2002

Plans Cost - \$10.00

CANNON, DEKALB, FRANKLIN, AND WARREN COUNTIES (Contract No. CNA044) Call No. 010

Project No. 98024-4254-04

The resurfacing (micro-surfacing) in Cannon County on S.R. 146 beginning at U.S. 70S (S.R.1) (L.M. 0.00) and extending to the DeKalb County line (L.M. 9.71), in DeKalb County on S.R. 56 beginning at Pine Creek Bridge (L.M. 4.42) and extending to East Walnut Street (L.M. 8.03), in Franklin County on S.R. 50 beginning 0.05 mile east of S.R. 121 (L.M. 6.06) and extending to Dry Creek (L.M. 10.57), and in Warren County on S.R. 127 beginning at Fairview Road (L.M. 6.26) and extending to S.R. 30 (L.M. 9.28).

Project Length - 20.850 miles

Working Days - On or before August 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

CARTER COUNTY (Contract No. CNA008) Call No. 011

Project No. STP-91(26), 10011-3231-14

The grading, drainage, construction of concrete retaining walls, and paving on S.R. 91 beginning at S.R. 37 and extending to west of Green Valley Road.

Project Length - 3.790 kilometers \*METRIC\*

Working Days - On or before June 01, 2004

Plans Cost - \$100.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 8% of the contract amount.

CLAIBORNE COUNTY (Contract No. CNA018) Call No. 012

Project No. 13004-4211-04

The resurfacing on S.R. 33 beginning at Howard School Road (L.M. 18.24) and extending to the Hancock County line (L.M. 22.47).

Project Length - 4.230 miles

Working Days - On or before July 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

CLAY, CUMBERLAND, DEKALB, FENTRESS, JACKSON, OVERTON, PICKETT, PUTNAM, AND RHEA COUNTIES (Contract No. CNA023) Call No. 013

Project No. 98024-4148-04

The installation of painted pavement marking lines on various Interstate and State Routes.

Project Length - 827.890 miles

Working Days - On or before November 15, 2002 (See Special Provision 108B)

NO PLANS CONTRACT

COCKE COUNTY (Contract No. CNA016) Call No. 014

Project No. 15004-4208-04

The resurfacing on S.R. 32 beginning at the North Carolina State line (L.M. 0.00) and extending to 0.47 mile east of Trail Hollow Road (L.M. 7.60).

Project Length - 7.600 miles

Working Days - On or before July 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

CUMBERLAND COUNTY (Contract No. CNA047) Call No. 015

Project No. 18012-4213-04

The resurfacing on S.R. 101 beginning at Choctaw Drive (L.M. 4.91) and extending to Vandever Road (L.M. 9.09).

Project Length - 4.153 miles

Working Days - On or before July 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DAVIDSON COUNTY (Contract No. CNA048) Call No. 016

Project No. IM-40-4(73)206, 19005-3153-44

The grading, drainage, widening of three (3) existing bridges, and paving on I-40 (I-65) beginning west of Herman Street and extending to U.S. 70 (S.R. 24, Charlotte Avenue).

Project Length - 0.552 mile

Working Days - On or before May 31, 2003 (See Special Provision 108B)

Plans Cost - \$50.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 5% of the contract amount.

DAVIDSON COUNTY (Contract No. CNA049) Call No. 017

Project No. IM-65-3(104)91, 19012-3154-44

The grading, drainage, construction of a steel plate girder bridge, widening of two (2) existing bridges, and paving on I-65 beginning at S.R. 45 (Old Hickory Boulevard) and extending to the C.S.X. Railroad.

Project Length - 3.478 miles

Working Days - On or before August 31, 2004 (See Special Provision 108B)

Plans Cost - \$175.00 Cross-Section Cost - \$100.00

The DBE goal for this contract is 8% of the contract amount.

DAVIDSON COUNTY (Contract No. CNA029) Call No. 018

Project No. 19054-4208-04

The resurfacing on S.R. 251 beginning at River Road (L.M. 8.25) and extending to U.S. 70S (S.R. 1) (L.M. 11.67).

Project Length - 3.420 miles

Working Days - On or before July 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DAVIDSON COUNTY (Contract No. CNA051) Call No. 019

Project No. 19084-4213-04, 19135-3406-04

The resurfacing with an ultra-thin concrete overlay on Antioch Pike beginning 400 feet south of S.R. 255 (Harding Place) and extending to 150 feet north of S.R. 255.

Project Length - 0.000 mile

Working Days - On or before June 15, 2002

NO PLANS CONTRACT

DAVIDSON COUNTY (Contract No. CNA052) Call No. 020

Project No. 19140-4215-04

The resurfacing on S.R. 254 (Old Hickory Boulevard) beginning at S.R. 100 (L.M. 0.00) and extending to U.S. 31 (S.R. 6, Franklin Road) (L.M. 7.13).

Project Length - 6.380 miles

Working Days - See Proposal

Plans Cost - \$3.00 (11" x 17")

DAVIDSON AND WILLIAMSON COUNTIES (Contract No. CNA050) Call No. 021

Project No. CM/STP-254(4), 19057-3217-54, 19057-3218-14

The grading, drainage, and paving on S.R. 254 (Old Hickory Boulevard) at Granny White Pike (L.M. 5.44).

Project Length - 1.107 kilometers \*METRIC\*

Working Days - On or before August 15, 2003

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 5% of the contract amount.

DEKALB COUNTY (Contract No. CNA011) Call No. 022

Project No. STP-26(8), 21001-3262-14

The grading, drainage, construction of three (3) concrete I-beam bridges, and paving on S.R. 26 beginning west of S.R. 96 and extending to the Dowelltown City limits.

Project Length - 8.628 kilometers \*METRIC\*

Working Days - On or before November 15, 2004

Plans Cost - \$250.00 Cross-Section Cost - \$100.00

The DBE goal for this contract is 8% of the contract amount.

FRANKLIN COUNTY (Contract No. CNA037) Call No. 023

Project No. 26013-4212-04

The resurfacing on S.R. 127 beginning at Farm Lane Road (L.M. 5.21) and extending to 0.20 mile south of the Coffee County line (L.M. 9.51).

Project Length - 4.300 miles

Working Days - On or before July 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

GIBSON COUNTY (Contract No. CNA033) Call No. 024

Project No. 27001-3236-04

The grading, drainage, and paving on U.S. 45WBR (S.R. 5, Central Avenue) beginning at the C.S.X. Railroad and extending to south of West Mullins Street in Humboldt.

Project Length - 0.367 mile

Working Days - On or before November 01, 2002

Plans Cost - \$10.00 Cross-Section Cost - N/A

HAMBLEEN COUNTY (Contract No. CNA028) Call No. 025

Project No. 32008-4212-04

The repair of the bridges on S.R. 160 over Flat Creek (L.M. 3.05 and L.M. 3.07).

Project Length - 0.000 mile

Working Days - On or before September 01, 2002

Plans Cost - \$10.00

HAMILTON COUNTY (Contract No. CNA055) Call No. 026

Project No. 33005-4167-04

The grinding of concrete pavement on I-75 beginning at South Chickamauga Creek and extending to East Brainerd Road.

Project Length - 1.502 miles

Working Days - On or before August 01, 2002

NO PLANS CONTRACT

HAMILTON COUNTY (Contract No. CNA056) Call No. 027

Project No. 33010-4227-04

The resurfacing on U.S. 11 (U.S. 64, S.R. 2) beginning at McCallie Tunnel (L.M. 11.70) and extending to Airport Road (L.M. 15.69).

Project Length - 3.920 miles

Working Days - On or before July 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HAYWOOD COUNTY (Contract No. CNA005) Call No. 028

Project No. IME-40-1(287)43, 38001-8178-44

The resurfacing on I-40 beginning at the Fayette County line (L.M. 0.00) and extending to east of Muddy Creek (L.M. 2.83).

Project Length - 2.836 miles

Working Days - On or before September 01, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3% of the contract amount.

HENDERSON COUNTY (Contract No. CNA057) Call No. 029

Project No. 39001-4161-04

The repair of the bridges on I-40 over the Middle Fork Forked Deer River (L.M. 3.29).

Project Length - 0.000 mile

Working Days - See Proposal

Plans Cost - \$10.00

HICKMAN COUNTY (Contract No. CNA058) Call No. 030

Project No. 41008-4223-04

The resurfacing on S.R. 50 beginning at S.R. 48 (L.M. 17.75) and extending to Collins Lane (L.M. 25.30).

Project Length - 7.470 miles

Working Days - See Proposal

Plans Cost - \$3.00 (11" x 17")

HUMPHREYS COUNTY (Contract No. CNA059) Call No. 031

Project No. 43006-4218-04

The resurfacing on S.R. 13 beginning east of Richland Creek (L.M. 26.00) and extending to the Houston County line (L.M. 31.51).

Project Length - 5.460 miles

Working Days - See Proposal

Plans Cost - \$3.00 (11" x 17")

JOHNSON COUNTY (Contract No. CNA017) Call No. 032

Project No. 46001-4220-04

The resurfacing on U.S. 421 (S.R. 34) beginning at the Sullivan County line (L.M. 0.00) and extending to 210 feet east of S.R. 133 (L.M. 2.76).

Project Length - 2.760 miles

Working Days - On or before July 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

KNOX COUNTY (Contract No. CNA025) Call No. 033

Project No. 47002-4161-04

The repair of the bridge on I-40 over the Southern Railroad and various city streets (L.M. 18.92).

Project Length - 0.000 mile

Working Days - See Proposal

Plans Cost - \$10.00

KNOX COUNTY (Contract No. CNA060) Call No. 034

Project No. 47057-4230-04

The resurfacing on S.R. 168 beginning at the French Broad River (L.M. 11.00) and extending to U.S. 11E (U.S. 70, S.R. 9) (L.M. 16.00).

Project Length - 5.000 miles

Working Days - See Proposal

Plans Cost - \$3.00 (11" x 17")

LEWIS COUNTY (Contract No. CNA061) Call No. 035

Project No. 51945-4243-04

The resurfacing on S.R. 48 beginning at the Perry County line (L.M. 0.00) and extending to Trace Creek (L.M. 5.14), and on S.R. 99 beginning at the Wayne County line (L.M. 0.00) and extending to Oak Grove Road (L.M. 2.88).

Project Length - 8.020 miles

Working Days - See Proposal

Plans Cost - \$3.00 (11" x 17")

LOUDON, MONROE, MORGAN, AND ROANE COUNTIES (Contract No. CNA022) Call No. 036

Project No. 98014-4132-04

The installation of painted pavement marking lines on various Interstate and State Routes.

Project Length - 1,082.620 miles

Working Days - On or before November 15, 2002 (See Special Provision 108B)

NO PLANS CONTRACT

MADISON COUNTY (Contract No. CNA013) Call No. 037

Project No. 57012-4210-04

The resurfacing on U.S. 412 (S.R. 20) beginning at U.S. 70 (S.R. 1) (L.M. 13.85) and extending to west of S.R. 152 (L.M. 20.33).

Project Length - 6.480 miles

Working Days - On or before July 01, 2002

Plans Cost - \$3.00 (11" x 17")

MADISON COUNTY (Contract No. CNA062) Call No. 038

Project No. STP-NHE-5(59), 57007-3235-14

The grading, drainage, widening of two (2) existing bridges, and paving on U.S. 45BP (S.R. 5, S.R. 186, Keith Short Bypass) beginning north of Ashport Road and extending to U.S. 45E (S.R. 43).

Project Length - 2.616 miles

Working Days - See Proposal

Plans Cost - \$50.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 5% of the contract amount.

MARION COUNTY (Contract No. CNA063) Call No. 039

Project No. IME-24-2(116)139, 58100-8138-44

The resurfacing on I-24 beginning 200 feet east of Cave Cove Creek and extending to S.R. 27 (S.R. 150).

Project Length - 11.080 miles

Working Days - On or before October 15, 2002

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3% of the contract amount.

MARSHALL COUNTY (Contract No. CNA035) Call No. 040

Project No. 59002-4209-04

The resurfacing on U.S. 31A (S.R. 11) beginning at the Cornersville City limit (L.M. 5.71) and extending to the junction of U.S. 31A (S.R. 11) southbound and East Church Street (L.M. 11.79), and on U.S. 31A (S.R. 11) southbound beginning at East Church Street (L.M. 0.00) and extending to S.R. 373 (L.M. 0.06).

Project Length - 6.060 miles

Working Days - On or before July 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MAURY COUNTY (Contract No. CNA032) Call No. 041

Project No. 60002-4278-04

The resurfacing on U.S. 43 (S.R. 6) beginning at Oakwood Road (L.M. 6.08) and extending to 0.47 mile west of S.R. 243 (L.M. 11.35).

Project Length - 5.187 miles

Working Days - On or before July 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MCNAIRY COUNTY (Contract No. CNA002) Call No. 042

Project No. BRZE-5500(29), 55033-3412-94

The construction of a concrete box beam bridge on Friendship Road over overflow (L.M. 0.92), including grading, drainage, and paving.

Project Length - 0.142 mile

Working Days - On or before December 01, 2002

Plans Cost - \$10.00 Cross-Section Cost - N/A

The DBE goal for this contract is 3% of the contract amount.

MCNAIRY COUNTY (Contract No. CNA024) Call No. 043

Project No. 55022-4211-04

The resurfacing on S.R. 117 beginning at S.R. 142 (L.M. 0.00) and extending to near Sycamore Drive (L.M. 5.25).

Project Length - 5.250 miles

Working Days - On or before July 01, 2002

Plans Cost - \$3.00 (11" x 17")

MONROE COUNTY (Contract No. CNA064) Call No. 044

Project No. 62011-4217-04

The resurfacing on S.R. 360 beginning 845 feet south of Thomas Road (L.M. 9.46) and extending to 160 feet south of Citico Road (L.M. 14.90).

Project Length - 5.440 miles

Working Days - See Proposal

Plans Cost - \$3.00 (11" x 17")

MONTGOMERY COUNTY (Contract No. CNA020) Call No. 045

Project No. 63023-4232-04

The resurfacing on S.R. 149 beginning at Gus Norfleet Bridge (L.M. 1.50) and extending to near Palmyra Road (L.M. 7.60).

Project Length - 6.100 miles

Working Days - On or before July 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

OBION COUNTY (Contract No. CNA065) Call No. 046

Project No. BR-STP-5(47), 66007-3224-94

The construction of a concrete I-beam bridge on U.S. 45W (S.R. 5) over the Illinois Central Railroad (L.M. 10.45), including grading, drainage, and paving.

Project Length - 0.700 kilometer \*METRIC\*

Working Days - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 2% of the contract amount.

OBION COUNTY (Contract No. CNA066) Call No. 047

Project No. 66145-4203-04

The resurfacing on S.R. 211 beginning at S.R. 183 (L.M. 3.78) and extending to U.S. 51 (S.R. 3) (L.M. 8.58).

Project Length - 4.800 miles

Working Days - On or before July 01, 2002

Plans Cost - \$3.00 (11" x 17")

PUTNAM COUNTY (Contract No. CNA067) Call No. 048

Project No. 71001-3192-04

The installation of lights on I-40 at the junction with S.R. 111.

Project Length - 0.000 mile

Working Days - On or before October 15, 2002

Plans Cost - \$3.00

PUTNAM COUNTY (Contract No. CNA068) Call No. 049

Project No. 71001-4197-04

The application of herbicide on I-40 beginning at the Smith County line and extending to mile marker 273.66, and beginning at mile marker 281.30 and extending to the Cumberland County line.

Project Length - 29.430 miles

Working Days - On or before October 01, 2002 (See Special Provision 108B)

NO PLANS CONTRACT

PUTNAM COUNTY (Contract No. CNA038) Call No. 050

Project No. 71003-4228-04

The resurfacing on U.S. 70N (S.R. 24) beginning at Wilder Avenue East and extending to the Cumberland County line.

Project Length - 3.290 miles

Working Days - On or before July 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

RHEA COUNTY (Contract No. CNA012) Call No. 051

Project No. STP-H-NHE-29(44), 72001-3282-94

The installation of signals on U.S. 27 (S.R. 29) at Black Oak Ridge Road in Dayton.

Project Length - 0.000 mile

Working Days - On or before October 15, 2002

Plans Cost - \$3.00

ROANE COUNTY (Contract No. CNA026) Call No. 052

Project No. 73013-4224-04

The resurfacing on U.S. 27 (S.R. 61) beginning 740 feet northeast of U.S. 70 (S.R. 1) (L.M. 0.14) and extending to 0.19 mile southwest of S.R. 29 (L.M. 6.84).

Project Length - 6.700 miles

Working Days - On or before July 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

RUTHERFORD AND BEDFORD COUNTIES (Contract No. CNA007) Call No. 053

Project No. IME-24-1(88)87, 75001-8187-44

The resurfacing on I-24 beginning at Buchanan Road in Rutherford County and extending through Bedford County to the Coffee County line.

Project Length - 7.800 miles

Working Days - On or before August 31, 2002 (See Special Provision 108B)

Plans Cost - \$10.00

The DBE goal for this contract is 3% of the contract amount.



SEQUATCHIE COUNTY (Contract No. CNA071) Call No. 054

Project No. 77041-4222-04

The resurfacing on S.R. 111 beginning 0.50 mile west of Lewis Chapel Road (L.M. 4.30) and extending to 0.70 mile west of East Valley Road (L.M. 8.30).

Project Length - 4.000 miles

Working Days - On or before July 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SHELBY COUNTY (Contract No. CNA072) Call No. 055

Project No. 79005-4454-04

The repair of the bridge on Horn Lake Road over I-55 (L.M. 5.20).

Project Length - 0.000 mile

Working Days - See Proposal

Plans Cost - \$10.00

SHELBY COUNTY (Contract No. CNA031) Call No. 056

Project No. 79028-4255-04

The resurfacing (superpave) on U.S. 72 (S.R. 57) beginning at I-240 (L.M. 8.18) and extending to S.R. 177 (L.M. 11.79).

Project Length - 3.610 miles

Working Days - On or before September 01, 2002

Plans Cost - \$3.00 (11" x 17")

SMITH COUNTY (Contract No. CNA036) Call No. 057

Project No. 80002-4250-04

The installation of guardrail on U.S. 70N (S.R. 24) beginning east of Waggoner Street (L.M. 9.98) and extending to the Putnam County line (L.M. 21.54).

Project Length - 11.560 miles

Working Days - On or before August 01, 2002

NO PLANS CONTRACT

SUMNER COUNTY (Contract No. CNA030) Call No. 058

Project No. 83002-4299-04

The resurfacing on U.S.31E (S.R. 6) beginning at Alexander Lane (L.M. 22.30) and extending to U.S. 231 (S.R. 376) (L.M. 26.40).

Project Length - 4.080 miles

Working Days - On or before July 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SUMNER COUNTY (Contract No. CNA015) Call No. 059

Project No. 83005-4241-04

The repair of the bridge on S.R. 25 (Red River Road) over East Station Camp Creek (L.M. 13.57).

Project Length - 0.000 mile

Working Days - On or before September 30, 2002 (See Special Provision 108B)

Plans Cost - \$10.00

UNION COUNTY (Contract No. CNA027) Call No. 060

Project No. 87008-4209-04

The resurfacing on S.R. 170 beginning at S.R. 61 (L.M. 2.91) and extending to S.R. 33 (L.M. 13.66).

Project Length - 10.750 miles

Working Days - On or before July 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

WASHINGTON COUNTY (Contract No. CNA019) Call No. 061

Project No. 90009-4233-04

The resurfacing on S.R. 81 beginning 160 feet north of the Nolichucky River (L.M. 2.00) and extending to S.R. 107 (L.M. 4.30).

Project Length - 2.300 miles

Working Days - On or before July 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

WHITE COUNTY (Contract No. CNA054) Call No. 062

Project No. 93003-4223-04

The resurfacing on S.R. 111 beginning 1.50 miles north of S.R. 135 (L.M. 13.50) and extending to S.R. 136 (L.M. 16.90).

Project Length - 3.364 miles

Working Days - On or before July 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117, before biddable proposals for highway contracts will be furnished. PROSPECTIVE BIDDERS MUST HAVE FILED THEIR QUESTIONNAIRES FOR QUALIFICATION PRIOR TO 12:00 O'CLOCK NOON OF THE DAY PRECEDING THE DATE OF LETTING.

PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 62

Total Number of Projects - 64

Total Number of Counties - 68

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED MARCH 15, 2002**

**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

PUTNAM COUNTY (Contract No. CNA900) Call No. 001

Project No. 71001-4197-04

The application of herbicide on I-40 beginning at the Smith County line and extending to mile marker 273.66, and beginning at mile marker 281.30 and extending to the Cumberland County line.

Project Length - 29.430 miles

Working Days - On or before November 01, 2002 (See Special Provision 108B)

NO PLANS CONTRACT

ANDERSON, BLOUNT, BRADLEY, CAMPBELL, COFFEE, CUMBERLAND, JEFFERSON, LOUDON, MCMINN, MARION, MONROE, ROANE, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNA099) Call No. 002

Project No. 99106-4129-04

The installation of signs on various Interstate and State Routes.

Project Length - 0.000 mile

Working Days - On or before July 31, 2002

NO PLANS CONTRACT

ANDERSON, BLOUNT, CAMPBELL, JEFFERSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, AND UNION COUNTIES (Contract No. CNA109) Call No. 003

Project No. 98014-4148-04

The random on-call pavement markings on various Interstate and State Routes.

Project Length - 0.000 mile

Working Days - On or before June 30, 2003 (See Special Provision 108B)

NO PLANS CONTRACT

BEDFORD COUNTY (Contract No. CNA092) Call No. 004

Project No. 02007-4211-04

The resurfacing on S.R. 64 beginning at Thompson Road (L.M. 6.07) and extending to U.S. 231 (S.R. 10) (L.M. 12.27).

Project Length - 6.120 miles

Working Days - On or before September 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNA112) Call No. 005

Project No. 98036-4170-04

The random on-call pavement markings on various Interstate and State Routes.

Project Length - 0.000 mile

Working Days - On or before June 30, 2003 (See Special Provision 108B)

NO PLANS CONTRACT

BEDFORD, LINCOLN, MARSHALL, MOORE, AND RUTHERFORD COUNTIES (Contract No. CNA106) Call No. 006

Project No. 98036-4172-04

The installation of painted pavement markings on various Interstate and State Routes.

Project Length - 698.010 miles

Working Days - See Proposal

NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNA113) Call No. 007

Project No. 98045-4112-04

The random on-call pavement markings on various Interstate and State Routes.

Project Length - 0.000 mile

Working Days - On or before June 30, 2003 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CARROLL, DECATUR, HENDERSON, HENRY, AND WEAKLEY COUNTIES (Contract No. CNA125) Call No. 008

Project No. 98045-4211-04

The installation of painted pavement markings on various State Routes.

Project Length - 917.020 miles

Working Days - On or before November 15, 2002 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CHEATHAM, DICKSON, DYER, HAYWOOD, HENDERSON, MADISON, MAURY, MONTGOMERY, ROBERTSON, RUTHERFORD, SHELBY, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNA118) Call No. 009

Project No. 99106-4130-04

The installation of signs on various Interstate and State Routes.

Project Length - 0.000 mile

Working Days - On or before July 31, 2002

NO PLANS CONTRACT

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNA111) Call No. 010

Project No. 98024-4166-04

The random on-call pavement markings on various Interstate and State Routes.

Project Length - 0.000 mile

Working Days - On or before June 30, 2003 (See Special Provision 108B)

NO PLANS CONTRACT

BRADLEY AND MCMINN COUNTIES (Contract No. CNA120) Call No. 011

Project No. 98024-4267-04

The resurfacing on U.S. 11 (S.R. 2) beginning 736 feet south of the Hiwassee River bridge (L.M. 20.79) in Bradley County and extending to the North Calhoun City limits (L.M. 1.35) in McMinn County, and on S.R. 163 in McMinn County beginning at I-75 (L.M. 0.00) and extending to U.S. 11 (S.R. 2) (L.M. 2.45).

Project Length - 3.840 miles

Working Days - On or before September 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

BRADLEY, VAN BUREN, AND WARREN COUNTIES (Contract No. CNA110) Call No. 012

Project No. 98024-4149-04

The installation of thermoplastic pavement markings on various Interstate and State Routes.

Project Length - 18.310 miles

Working Days - On or before September 01, 2002 (See Special Provision 108B)

NO PLANS CONTRACT

CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNA108) Call No. 013

Project No. 98014-4147-04

The random on-call pavement markings on various Interstate and State Routes.

Project Length - 0.000 mile

Working Days - On or before June 30, 2003 (See Special Provision 108B)

NO PLANS CONTRACT

COFFEE COUNTY (Contract No. CNA046) Call No. 014

Project No. STP-M-2(64), 16003-3235-54

The installation of signals on U.S. 41 (S.R. 2 - Hillsboro Road) at Jackson Street in Manchester.

Project Length - 0.000 mile

Working Days - On or before October 31, 2002

Plans Cost - \$3.00

DAVIDSON COUNTY (Contract No. CNA048) Call No. 015

Project No. IM-40-4(73)206, 19005-3153-44

The grading, drainage, widening of three (3) existing bridges, and paving on I-40 (I-65) beginning west of Herman Street and extending to U.S. 70 (S.R. 24, Charlotte Avenue).

Project Length - 0.552 mile

Working Days - On or before July 31, 2003 (See Special Provision 108B)

Plans Cost - \$50.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 5% of the contract amount.

DAVIDSON COUNTY (Contract No. CNA126) Call No. 016

Project No. STP-NHE-155(16), 19047-3219-14

The construction of a concrete I-beam bridge on Currey Road over S.R. 155 ( Briley Parkway) including grading, drainage, retaining walls and paving.

Project Length - 0.253 mile

Working Days - See Proposal

Plans Cost - \$25.00 Cross-Section Cost - N/A

DAVIDSON COUNTY (Contract No. CNA136) Call No. 017

Project No. 19027-4220-04, 19027-4221-04

The resurfacing and bridge repairs on U.S. 31E (S.R. 6 - Ellington Parkway) beginning north of Spring Street (L.M. 10.82) and extending to East Trinity Lane (L.M. 12.95).

Project Length - 2.122 miles

Working Days - On or before July 15, 2002 (See Special Provision 108B)

Plans Cost - \$10.00 (11" x 17")

DAVIDSON COUNTY (Contract No. CNA097) Call No. 018

Project No. 19041-4270-04

The resurfacing on U.S. 70 (S.R. 24) beginning at Peabody Street (L.M. 13.13) and extending to new pavement (L.M. 17.90).

Project Length - 4.770 miles

Working Days - On or before September 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DEKALB AND PUTNAM COUNTIES (Contract No. CNA119) Call No. 019

Project No. 98024-4269-04

The resurfacing on S.R. 56 beginning at the end of the Caney Fork River Bridge (L.M. 15.74) in Dekalb County and extending to I-40 (L.M. 0.56) in Putnam County.

Project Length - 5.020 miles

Working Days - On or before September 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DICKSON COUNTY (Contract No. CNA090) Call No. 020

Project No. 22004-4240-04

The resurfacing on S.R. 46 beginning at U.S. 70 (S.R. 1) (L.M. 8.65) and extending to Gilliam Hollow Road (L.M. 15.74).

Project Length - 7.073 miles

Working Days - On or before September 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

FAYETTE COUNTY (Contract No. CNA132) Call No. 021

Project No. 24010-4220-04

The resurfacing on S.R. 76 beginning at bridge over Big Muddy Creek (L.M. 20.35) and extending to the Haywood County line (L.M. 24.74).

Project Length - 4.391 miles

Working Days - On or before August 01, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

FRANKLIN COUNTY (Contract No. CNA075) Call No. 022

Project No. STP-H-NHE-16(16), 26004-3236-94

The installation of signals on U.S. 41A (S.R. 16, Decherd Boulevard) at Bible Crossing Road / Cumberland Street.

Project Length - 0.000 mile

Working Days - On or before October 31, 2002

Plans Cost - \$3.00

GIBSON COUNTY (Contract No. CNA074) Call No. 023

Project No. STP-H-76(40), 27008-3226-94

The grading, drainage, paving and installation of signals for the intersection improvements on State Route 76 (U.S. 70A, U.S. 79, Austin Peay Highway) at State Route 186 (Main Street) in Gibson.

Project Length - 0.241 mile

Working Days - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - N/A

The DBE goal for this contract is 4% of the contract amount.

GIBSON COUNTY (Contract No. CNA131) Call No. 024

Project No. 27002-4227-04

The resurfacing on U.S. 45W (S.R. 5) beginning 0.20 mile north of S.R. 367 (L.M. 11.80) and extending to near the Trenton City limits (L.M. 17.20).

Project Length - 5.400 miles

Working Days - On or before August 01, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

GILES COUNTY (Contract No. CNA101) Call No. 025

Project No. BR-STP-129(5), 28009-3209-94

The construction of a concrete box bridge on S.R. 129 over Calvert Branch (L.M. 4.91) including grading, drainage and paving.

Project Length - 0.242 mile

Working Days - On or before October 31, 2002

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 5% of the contract amount.

GILES, LAWRENCE, LEWIS, MAURY, AND WAYNE COUNTIES (Contract No. CNA137) Call No. 026

Project No. 98036-4169-04

The application of herbicide on various Interstate and State Routes.

Project Length - 0.000 mile

Working Days - See Proposal

NO PLANS CONTRACT

GILES, LAWRENCE, LEWIS, MAURY, AND WAYNE COUNTIES (Contract No. CNA107) Call No. 027

Project No. 98036-4173-04

The installation of painted pavement markings (with Large beads) on various Interstate and State Routes.

Project Length - 699.390 miles

Working Days - See Proposal

NO PLANS CONTRACT



GRUNDY COUNTY (Contract No. CNA078) Call No. 028

Project No. STP-H-150(2), 31008-3507-94

The intersection improvements on U.S. 41(S.R. 150) at Altamont Street and Colyar Street in Tracy City.

Project Length - 0.082 mile

Working Days - On or before October 31, 2002

Plans Cost - \$3.00

HANCOCK COUNTY (Contract No. CNA079) Call No. 029

Project No. 34037-4221-04

The resurfacing on S.R. 63 beginning at the Claiborne County line (L.M. 0.00) and extending to S.R. 33 (L.M. 16.13).

Project Length - 16.130 miles

Working Days - On or before September 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HARDEMAN COUNTY (Contract No. CNA135) Call No. 030

Project No. 35003-4224-04

The resurfacing on S.R. 18 beginning near S.R. 100 (L.M. 26.00) and extending to the Madison County line (L.M. 30.98).

Project Length - 4.980 miles

Working Days - On or before August 01, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HAWKINS COUNTY (Contract No. CNA088) Call No. 031

Project No. 37004-4219-04

The resurfacing on S.R. 66 beginning 900 feet west of Berry Road (L.M. 5.30) and extending to the Rogersville City limits (L.M. 12.58).

Project Length - 7.280 miles

Working Days - On or before September 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HAYWOOD COUNTY (Contract No. CNA133) Call No. 032

Project No. 38003-4221-04

The resurfacing on U.S. 70 (S.R. 1) beginning east of U.S. 70A/79 (S.R. 76) (L.M. 17.35) and extending to Newbern Road (L.M. 23.87).

Project Length - 6.520 miles

Working Days - On or before August 15, 2002

Plans Cost - \$3.00 (11" x 17")

HENRY COUNTY (Contract No. CNA134) Call No. 033

Project No. 40011-4265-04

The resurfacing on U.S. 79 (S.R. 76) beginning west of West Antioch Road (L.M. 25.24) and extending to the Tennessee River bridge (L.M. 31.16).

Project Length - 5.920 miles

Working Days - On or before August 01, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HOUSTON COUNTY (Contract No. CNA093) Call No. 034

Project No. 42005-4232-04

The resurfacing on S.R. 149 beginning at S.R. 49 (L.M. 0.00) and extending to the Stewart County line (L.M. 4.00).

Project Length - 3.890 miles

Working Days - On or before September 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

JEFFERSON AND GRAINGER COUNTIES (Contract No. CNA076) Call No. 035

Project No. 45014-4204-04

The repair of the bridge on S.R. 92 over the Holston River (L.M. 23.87).

Project Length - 0.000 mile

Working Days - On or before May 01, 2003

Plans Cost - \$10.00

KNOX COUNTY (Contract No. CNA114) Call No. 036

Project No. CM-STP-9(37), 47013-3225-54

The improvement of the intersection on U.S. 25W (S.R. 9) at East Beaver Creek Drive.

Project Length - 0.265 mile

Working Days - On or before June 15, 2002 (See Special Provision 108B)

Plans Cost - \$10.00 Cross-Section Cost - N/A

The DBE goal for this contract is 3% of the contract amount.

KNOX COUNTY (Contract No. CNA089) Call No. 037

Project No. 47013-4226-04

The resurfacing (micro-surfacing) on U.S. 25W (S.R. 9) beginning at the Anderson County line (L.M. 0.00) and extending to Old Callahan Road (L.M. 3.05).

Project Length - 2.790 miles

Working Days - On or before September 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

KNOX COUNTY (Contract No. CNA077) Call No. 038

Project No. 47100-4105-04

The repair of the bridge on I-40 over University Avenue (L.M. 17.75)

Project Length - 0.000 mile

Working Days - On or before August 01, 2002

Plans Cost - \$10.00

LINCOLN COUNTY (Contract No. CNA098) Call No. 039

Project No. 52946-4205-04

The resurfacing on S.R. 121 beginning at the Alabama State line (L.M. 0.00) and extending to S.R. 122 (L.M. 2.52), and on S.R. 122 beginning at S.R. 121 (L.M. 0.00) and extending to the Franklin County line (L.M. 2.70).

Project Length - 5.210 miles

Working Days - On or before September 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MACON, SMITH, SUMNER, TROUSDALE, AND WILSON COUNTIES (Contract No. CNA105) Call No. 040

Project No. 98036-4171-04

The installation of painted pavement markings on various Interstate and State Routes.

Project Length - 589.090

Working Days - See Proposal

NO PLANS CONTRACT

MADISON COUNTY (Contract No. CNA085) Call No. 041

Project No. STP-M-877(4), 57951-3751-54

The grading, drainage, and paving on Campbell Street in Jackson beginning 0.478 km south of Ridgecrest Road and extending to 0.300 km south of I-40.

Project Length - 1.064 kilometers \*METRIC\*

Working Days - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10% of the contract amount.

MARION COUNTY (Contract No. CNA121) Call No. 042

Project No. 58013-4230-04

The resurfacing on S.R. 108 beginning 0.05 mile north of Cookston Road (L.M. 7.67) and extending to the Grundy County line (L.M. 11.00).

Project Length - 3.330 miles

Working Days - On or before September 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MAURY COUNTY (Contract No. CNA084) Call No. 043

Project No. 60014-4212-04

The repair of the bridges on U.S. 431 (S.R. 106) over Flat Creek (L.M. 2.94) and over Carlton Branch (L.M. 5.72).

Project Length - 0.000 mile

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$10.00

MAURY COUNTY (Contract No. CNA096) Call No. 044

Project No. 60016-4210-04

The resurfacing on S.R. 166 beginning 500 feet north of U.S. 43 (S.R. 6) (L.M. 9.66) and extending to U.S. 412 (S.R. 99) (L.M. 16.06).

Project Length - 6.400 miles

Working Days - On or before September 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MEIGS COUNTY (Contract No. CNA124) Call No. 045

Project No. 61003-4250-04

The resurfacing on S.R. 58 beginning 4.30 miles north of S.R. 68 (L.M. 31.26) and extending to Roane County line (L.M. 35.09).

Project Length - 3.830 miles

Working Days - On or before September 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MONTGOMERY COUNTY (Contract No. CNA094) Call No. 046

Project No. 63023-4233-04

The resurfacing on S.R. 149 beginning near Palmyra (L.M. 7.60) and extending to the new pavement (L.M. 13.50).

Project Length - 5.810 miles

Working Days - On or before September 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

OBION COUNTY (Contract No. CNA128) Call No. 047

Project No. STP-H-21(5), 66009-3220-94

The intersection improvements on S.R. 21 at S.R. 184 in Troy.

Project Length - 0.000 mile

Working Days - See Proposal

Plans Cost - \$10.00

OVERTON AND PICKETT COUNTIES (Contract No. CNA122) Call No. 048

Project No. 98024-4268-04

The resurfacing on S.R. 111 beginning 0.26 mile north of Big Springs Road (L.M. 20.07) in Overton County and extending to 0.25 mile north of Jim Beaty Road (L.M. 2.31) in Pickett County.

Project Length - 6.240 miles

Working Days - On or before September 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

ROANE COUNTY (Contract No. CNA104) Call No. 049

Project No. 73001-4198-04

The repair of the bridges on I-40 over Pine Ridge Road (L.M. 9.96).

Project Length - 0.000 mile

Working Days - On or before July 15, 2002

Plans Cost - \$10.00

RUTHERFORD COUNTY (Contract No. CNA129) Call No. 050

Project No. BR-STP-1(98), 75002-3261-94

The construction of a concrete I-beam bridge on U.S. 41/70S (S.R. 1) over Stewart Creek including the grading, drainage and paving.

Project Length - 0.341 mile

Working Days - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

SCOTT COUNTY (Contract No. CNA081) Call No. 051

Project No. 76001-4271-04

The resurfacing on U.S. 27 (S.R. 29) beginning 0.88 mile north of Grape Ruff Road (L.M. 20.90) and extending to the Kentucky State line (L.M. 27.00).

Project Length - 5.870 miles

Working Days - On or before September 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SHELBY COUNTY (Contract No. CNA083) Call No. 052

Project No. 79005-4147-04

The repair of the bridge on South Parkway over I-55.

Project Length - 0.000 mile

Working Days - See Proposal

Plans Cost - \$25.00

SHELBY COUNTY (Contract No. CNA130) Call No. 053

Project No. 79017-4283-04

The resurfacing on U.S. 51 (S.R. 3) beginning at Big Creek bridge (L.M. 27.59) and extending to the Tipton County line (L.M. 33.08).

Project Length - 5.490 miles

Working Days - On or before September 01, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SUMNER COUNTY (Contract No. CNA127) Call No. 054

Project No. BR-STP-6(39), 83002-3295-94

The construction of a concrete box-beam bridge on U.S. 31-E (S.R. 6 - Main Street) over the CSX Railroad (L.M. 2.19) in Hendersonville including grading, drainage, retaining walls and paving.

Project Length - 0.215 mile

Working Days - See Proposal

Plans Cost - \$10.00

SUMNER COUNTY (Contract No. CNA091) Call No. 055

Project No. 83003-4205-04

The resurfacing on U.S. 231 (S.R. 376) beginning at the Trousdale County line (L.M. 0.00) and extending to U.S. 31E (S.R. 6) (L.M. 3.39).

Project Length - 3.360 miles

Working Days - On or before September 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SUMNER COUNTY (Contract No. CNA095) Call No. 056

Project No. 83017-4233-04

The resurfacing on S.R. 174 beginning at L.M. 1.80 and extending to Lower Station Camp Creek Road (L.M. 9.80).

Project Length - 7.465 miles

Working Days - On or before September 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

VAN BUREN COUNTY (Contract No. CNA103) Call No. 057

Project No. APD-NHE-111(38), 88027-3238-64

The grading, drainage, construction of a concrete box bridge and paving on S.R. 111 beginning 1000 feet south of S.R. 284 and extending to 1000 feet north of Feed Store Road.

Project Length - 6.937 miles

Working Days - On or before October 15, 2004

Plans Cost - \$125.00 Cross-Section Cost - \$125.00

The DBE goal for this contract is 7% of the contract amount.

WARREN COUNTY (Contract No. CNA123) Call No. 058

Project No. 89007-4254-04

The resurfacing on S.R. 55 beginning 0.20 mile north of Old Well Road (L.M. 4.76) and extending to ramp to Ver Villa Road (L.M. 8.60).

Project Length - 3.840 miles

Working Days - On or before September 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

WASHINGTON COUNTY (Contract No. CNA116) Call No. 059

Project No. 90085-4150-04, STP-H-NHE-181(10), 90085-3151-94

The concrete pavement rehabilitation, safety improvements, and paving on U.S. 23/19W (S.R. 36) beginning 475 feet south of bridge over S.R. 67 (L.M. 1.07) and extending to the center of the bridge over S.R. 67 (L.M. 1.18) and on U.S. 23/19W (I-181) beginning at center of bridge over S.R. 67 (L.M. 0.00) and extending to bridge over S.R. 354 (L.M. 7.14).

Project Length - 6.310 miles

Working Days - On or before December 15, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

WILSON COUNTY (Contract No. CNA102) Call No. 060

Project No. M/STP-9309(8), 95950-3731-54

The grading, drainage, and paving on U.S. 70 (S.R. 24- West Main Street) beginning 0.21 mile west of Babb Drive and extending to 0.24 mile east of Babb Drive.

Project Length - 0.421 mile

Working Days - On or before December 15, 2002

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10% of the contract amount.

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117, before biddable proposals for highway contracts will be furnished. PROSPECTIVE BIDDERS MUST HAVE FILED THEIR QUESTIONNAIRES FOR QUALIFICATION PRIOR TO 12:00 O'CLOCK NOON OF THE DAY PRECEDING THE DATE OF LETTING.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 60

Total Number of Projects - 62

Total Number of Counties - 95

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED APRIL 26, 2002**

**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

GRUNDY COUNTY (Contract No. CNA901) Call No. 001

Project No. STP-H-150(2), 31008-3507-94

The intersection improvement on U.S. 41 (S.R. 150) at Altamont Street and Colyar Street in Tracy City.

Project Length - 0.082 mile  
Working Days - See Proposal  
Plans Cost - \$3.00

ANDERSON COUNTY (Contract No. CNA009) Call No. 002

Project No. 01001-3148-04

The interchange lighting at the junction of I-75 and S.R. 61 in Clinton.

Project Length - 0.000 mile  
Working Days - On or before December 31, 2002  
Plans Cost - \$3.00

ANDERSON COUNTY (Contract No. CNA190) Call No. 003

Project No. 01004-3241-04

The installation of median barrier, drainage, and paving on S.R. 61 beginning at Opossum Hollow Road and extending to Susanne Drive.

Project Length - 0.780 mile  
Working Days - On or before August 15, 2002  
Plans Cost - \$10.00 Cross-Section Cost - \$10.00

ANDERSON COUNTY (Contract No. CNA173) Call No. 004

Project No. 01004-4242-04

The resurfacing on S.R. 61 beginning at S.R. 62 (L.M. 3.03) and extending to 475 feet north of S.R. 95 (L.M. 10.08).

Project Length - 7.050 miles  
Working Days - On or before October 31, 2002 (See Special Provision 108B)  
Plans Cost - \$3.00 (11" x 17")

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CNA162) Call No. 005

Project No. 98014-4154-04

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 mile  
Working Days - On or before June 30, 2003 (See Special Provision 108B)  
NO PLANS CONTRACT



ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, JEFFERSON, KNOX, ROANE, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNA183) Call No. 006

Project No. 98014-4156-04

The attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile

Working Days - On or before June 30, 2003

NO PLANS CONTRACT

ANDERSON, BLOUNT, CAMPBELL, COCKE, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, AND SEVIER COUNTIES (Contract No. CNA185) Call No. 007

Project No. 98014-4157-04

The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 638.44 miles

Working Days - On or before June 30, 2003 (See Special Provision 108B)

NO PLANS CONTRACT

ANDERSON, JEFFERSON, KNOX, AND ROANE COUNTIES (Contract No. CNA160) Call No. 008

Project No. STP-HH-IE-REG1 (32), 98014-3158-94

The installation of snowplowable markers on various Interstate and State Routes.

Project Length - 28.010 miles

Working Days - On or before October 01, 2002 (See Special Provision 108B)

NO PLANS CONTRACT

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNA170) Call No. 009

Project No. 98036-4174-04

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 mile

Working Days - On or before June 30, 2003 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, BRADLEY, CLAIBORNE, CUMBERLAND, DAVIDSON, DECATUR, DYER, HAMBLEN, HAMILTON, HARDIN, HENRY, HUMPHREYS, KNOX, MARSHALL, MONROE, PICKETT, RHEA, RUTHERFORD, SEQUATCHIE, SEVIER, SHELBY, SMITH, UNICOI, AND WARREN COUNTIES (Contract No. CNA073) Call No. 010

Project No. 99106-4226-04

The installation and integration of a Road Weather Information System (RWIS).

Project Length - 0.000 mile

Working Days - On or before March 01, 2003

NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNA171) Call No. 011

Project No. 98045-4113-04

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 mile

Working Days - On or before June 30, 2003 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CARROLL, CROCKETT, DECATUR, DYER, FAYETTE, HAYWOOD, HENDERSON, MADISON, OBION, SHELBY, AND WEAKLEY COUNTIES (Contract No. CNA187) Call No. 012

Project No. 98045-4115-04

The fence repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Working Days - On or before June 30, 2003

NO PLANS CONTRACT

BENTON, CARROLL, HARDEMAN, HARDIN, HENRY, MADISON, AND SHELBY COUNTIES (Contract No. CNA191) Call No. 013

Project No. 98045-4114-04

The attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile

Working Days - On or before June 30, 2003

NO PLANS CONTRACT

BLEDSON COUNTY (Contract No. CNA209) Call No. 014

Project No. 04443-4202-04

The resurfacing on S.R. 443 (New Harmony Road) beginning at S.R. 30 (L.M. 0.00) and extending to Ogden Road (L.M. 3.93).

Project Length - 3.930 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNA163) Call No. 015

Project No. 98024-4172-04

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 mile

Working Days - On or before June 30, 2003 (See Special Provision 108B)

NO PLANS CONTRACT

BLOUNT, LOUDON, AND ROANE COUNTIES (Contract No. CNA188) Call No. 016

Project No. 98014-4260-04

The resurfacing with an ultra-thin concrete overlay at various locations.

Project Length - 0.341 mile

Working Days - On or before September 30, 2002

NO PLANS CONTRACT

BLOUNT, MONROE, MORGAN, ROANE, AND SEVIER COUNTIES (Contract No. CNA181) Call No. 017

Project No. 98014-4263-04

The slip lining of culverts at various locations on various State Routes.

Project Length - 0.000 mile

Working Days - On or before October 31, 2002

NO PLANS CONTRACT

CAMPBELL COUNTY (Contract No. CNA177) Call No. 018

Project No. 07100-4112-04

The removal of vegetation at various locations on I-75.

Project Length - 24.830 miles

Working Days - On or before September 30, 2002

NO PLANS CONTRACT

CAMPBELL COUNTY (Contract No. CNA153) Call No. 019

Project No. 07952-3514-04

The resurfacing on a S.I.A. route (Sonny Boshears Lane) serving Matix Corporation in Caryville.

Project Length - 0.257 mile

Working Days - On or before July ~~15~~31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

CANNON, COFFEE, AND FRANKLIN COUNTIES (Contract No. CNA161) Call No. 020

Project No. STP-HH-NHE-REG2 (33), 98024-3274-94

The installation of snowplowable markers on various State Routes.

Project Length - 24.390 miles

Working Days - On or before October 01, 2002 (See Special Provision 108B)

NO PLANS CONTRACT

CARROLL, CHESTER, GIBSON, MCNAIRY, AND OBION COUNTIES (Contract No. CNA169) Call No. 021

Project No. STP-HH-NHE-REG4(35), 98045-3216-94

The installation of snowplowable markers on various State Routes.

Project Length - 39.770 miles

Working Days - On or before October 01, 2002 (See Special Provision 108B)

NO PLANS CONTRACT

CARTER COUNTY (Contract No. CNA157) Call No. 022

Project No. BR-STP-361(1), 10021-3214-94

The construction of a concrete slab bridge on S.R. 361 over Dry Creek (L.M. 2.54), including grading, drainage, and paving.

Project Length - 0.126 mile

Working Days - On or before September 30, 2002

Plans Cost - \$10.00 Cross-Section Cost - N/A

CARTER COUNTY (Contract No. CNA156) Call No. 023

Project No. BR-STP-91(23), 10011-3229-94

The construction of a concrete slab bridge on S.R. 91 over Blevins Branch (L.M. 14.94), including grading, drainage, and paving.

Project Length - 0.085 mile

Working Days - On or before September 30, 2002

Plans Cost - \$10.00 Cross-Section Cost - N/A

CARTER COUNTY (Contract No. CNA139) Call No. 024

Project No. BRZE-1000(17), 10945-3480-94

The construction of a concrete I-beam bridge on Crabtree Road over Doe River (L.M. 1.44) including grading, drainage, and paving.

Project Length - 0.940 mile

Working Days - On or before ~~July~~ April 15, 2003 (Rev. 4-8-02)

Plans Cost - \$10.00 Cross-Section Cost - N/A

The DBE goal for this contract is 5% of the contract amount.

COCKE COUNTY (Contract No. CNA158) Call No. 025

Project No. BRZE-1500(27), 15027-3410-94

The construction of a concrete box bridge on Carson Springs Road over Sinking Creek (L.M. 2.34), including grading, drainage, and paving.

Project Length - 0.156 mile

Working Days - On or before October 15, 2002

Plans Cost - \$10.00 Cross-Section Cost - N/A

The DBE goal for this contract is 3% of the contract amount.

COCKE, GRAINGER, JEFFERSON, JOHNSON, SULLIVAN, AND UNICOI COUNTIES (Contract No. CNA180) Call No. 026

Project No. 98014-4262-04

The slip lining of culverts at various locations on various State Routes.

Project Length - 0.000 mile

Working Days - On or before October 31, 2002

NO PLANS CONTRACT

COCKE AND SEVIER COUNTIES (Contract No. CNA189) Call No. 027

Project No. 98014-4259-04

The resurfacing with an ultra-thin concrete overlay at various intersections.

Project Length - 0.218 mile

Working Days - On or before September 30, 2002

NO PLANS CONTRACT

DAVIDSON COUNTY (Contract No. CNA204) Call No. 028

Project No. CM-STP-1(74), 19019-3220-54

The grading, drainage, and paving on U.S. 70S (S.R. 1, West End Avenue), beginning at I-440 and extending to 406 feet east of Murphy Road.

Project Length - 0.239 mile

Working Days - See Proposal

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

DAVIDSON COUNTY (Contract No. CNA147) Call No. 029

Project No. 19022-4216-04

The resurfacing on U.S. 31 (S.R. 6, Franklin Road) beginning at Harding Place (L.M. 3.69) and extending to U.S. 41 (U.S. 70S, S.R. 1, Lafayette Street) (L.M. 8.44).

Project Length - 4.750 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DAVIDSON, DICKSON, HUMPHREYS, MAURY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, WAYNE, AND WILLIAMSON COUNTIES (Contract No. CNA203) Call No. 030

Project No. 98036-4175-04

The attenuator repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Working Days - On or before June 30, 2003

NO PLANS CONTRACT

DAVIDSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNA202) Call No. 031

Project No. 98036-4176-04

The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 mile

Working Days - On or before June 30, 2003

NO PLANS CONTRACT

DEKALB, HAMILTON, MARION, PUTNAM, RHEA, AND WHITE COUNTIES (Contract No. CNA182) Call No. 032

Project No. 98024-4173-04

The attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile

Working Days - On or before June 30, 2003

NO PLANS CONTRACT

DEKALB, JACKSON, PUTNAM, AND WHITE COUNTIES (Contract No. CNA179) Call No. 033

Project No. 98024-4175-04

The removal of vegetation at various locations on various Interstate and State Routes.

Project Length - 11.158 miles

Working Days - On or before September 30, 2002

NO PLANS CONTRACT

DICKSON COUNTY (Contract No. CNA001) Call No. 034

Project No. 22953-3558-04

The grading, drainage, and paving on a S.I.A. route serving Bordeau Metals in Dickson.

Project Length - 0.254 mile

Working Days - On or before November 15, 2002 (See Special Provision 108B)

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

DYER COUNTY (Contract No. CNA150) Call No. 035

Project No. 23083-4218-04

The resurfacing on U.S. 412 (S.R. 20) beginning at the junction of U.S. 51 (S.R. 3) and S.R. 211 (L.M. 0.00) and extending to S.R. 210 (L.M. 7.26).

Project Length - 8.120 miles

Working Days - On or before November 01, 2002

Plans Cost - \$3.00 (11" x 17")

FAYETTE COUNTY (Contract No. CNA053) Call No. 036

Project No. 24003-3239-04

The improvement of the intersection on S.R. 194 (North Oakland Road) at U.S. 64 (S.R. 15).

Project Length - 0.211 mile

Working Days - On or before December 15, 2002

Plans Cost - \$10.00 Cross-Section Cost - N/A

FAYETTE COUNTY (Contract No. CNA205) Call No. 037

Project No. 24945-4278-04

The repair of two (2) bridges on U.S. 70 (U.S. 79, S.R. 1) and five (5) bridges on S.R. 196.

Project Length - 0.000 mile

Working Days - On or before November 01, 2002 (See Special Provision 108B)

Plans Cost - \$25.00

FENTRESS COUNTY (Contract No. CNA192) Call No. 038

Project No. 25004-4223-04

The resurfacing on S.R. 52 beginning at S.R. 296 (L.M. 17.60) and extending to Shirley Road (L.M. 22.38).

Project Length - 4.780 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

GREENE COUNTY (Contract No. CNA138) Call No. 039

Project No. 30011-3224-04

The grading, drainage and paving on a section of U.S. 11E-BR (S.R. 107, Tusculum Boulevard) beginning 50 meters east of Mt. Bethel Road and extending to 29 meters west of Justis Drive.

Project Length - 1.307 kilometers \*METRIC\*

Working Days - On or before December 31, 2002

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

GREENE COUNTY (Contract No. CNA175) Call No. 040

Project No. 30946-4250-04

The resurfacing on S.R. 107 beginning 0.32 mile south of Old S.R. 107 (Tusculum Boulevard) (L.M. 11.80) and extending to the Washington County line (L.M. 17.80), and on Old S.R. 107 (Tusculum Boulevard) beginning at S.R. 34 (L.M. 0.00) and extending to S.R. 107 (L.M. 2.00).

Project Length - 8.000 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

GRUNDY COUNTY (Contract No. CNA193) Call No. 041

Project No. 31005-4258-04

The resurfacing on S.R. 56 beginning at Parsons Road (L.M. 7.81) and extending to 0.37 mile north of Dogtown Road (L.M. 14.05).

Project Length - 6.240 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HAMILTON COUNTY (Contract No. CNA140) Call No. 042

Project No. STP-M-9202(72), 33959-3725-54

The installation of a closed loop signal system on Gunbarrel Road beginning at S.R. 320 (East Brainerd Road) and extending to Shallowford Road.

Project Length - 0.000 mile

Working Days - On or before October 31, 2002

Plans Cost - \$10.00

HANCOCK AND HAWKINS COUNTIES (Contract No. CNA164) Call No. 043

Project No. 98014-4255-04

The installation of signs on various State Routes.

Project Length - 0.000 mile

Working Days - On or before December 01, 2002

NO PLANS CONTRACT

HARDIN COUNTY (Contract No. CNA196) Call No. 044

Project No. 36125-4203-04

The repair of the bridge on S.R. 114 over the Tennessee River (L.M. 3.23).

Project Length - 0.000 mile

Working Days - On or before October 01, 2002

Plans Cost - \$10.00

HENDERSON COUNTY (Contract No. CNA184) Call No. 045

Project No. 39001-4164-04

The crack sealing on I-40 beginning near S.R. 22 and extending to near S.R. 114.

Project Length - 0.000 mile

Working Days - On or before August 01, 2002

NO PLANS CONTRACT

JACKSON COUNTY (Contract No. CNA195) Call No. 046

Project No. 44006-4207-04

The resurfacing on S.R. 85 beginning 0.03 mile east of Gaw Branch Road (L.M. 20.17) and extending to the Overton County line (L.M. 24.99).

Project Length - 4.820 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

JEFFERSON COUNTY (Contract No. CNA159) Call No. 047

Project No. BR-STP-92(8), 45013-3206-94

The construction of a concrete I-beam bridge on S.R. 92 over the Norfolk Southern Railroad (L.M. 19.48), including grading, drainage, and paving.

Project Length - 0.301 mile

Working Days - On or before May 15, 2003

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 3% of the contract amount.

JOHNSON COUNTY (Contract No. CNA174) Call No. 048

Project No. STP-H-67(12), 46003-3216-94

The grading, drainage, construction of a concrete box bridge, and paving on S.R. 67 at Copley Branch Road.

Project Length - 0.269 mile

Working Days - On or before August 15, 2002

Plans Cost - \$10.00 Cross-Section Cost - N/A

The DBE goal for this contract is 3% of the contract amount.

JOHNSON AND SULLIVAN COUNTIES (Contract No. CNA178) Call No. 049

Project No. 98014-4261-04

The removal of vegetation at various locations on U.S. 421  
(S.R. 34).

Project Length - 11.849 miles

Working Days - On or before September 30, 2002

NO PLANS CONTRACT

KNOX COUNTY (Contract No. CNA080) Call No. 050

Project No. STP-M-9109(79), 47953-3442-54, 47030-4222-04

STP-M-9109(79), 47953-3442-54

The grading, drainage, and paving on Liberty Street at S.R. 169 (Middlebrook Pike).

Project Length - 0.076 mile

47030-4222-04

The resurfacing on S.R. 169 (Middlebrook Pike) beginning at Vanosdale Road / Francis Road (L.M. 5.45) and extending to 530 feet east of Liberty Street (L.M. 10.15).

Project Length - 4.700 miles

Total Project Length - 4.776 miles

Working Days - On or before ~~September~~ November 30, 2002 (~~See Special Provision 108B~~)(Rev. 4/8/02)

Plans Cost - \$10.00 Cross-Section Cost - N/A

The DBE goal for this contract is 3% of the contract amount.

MADISON COUNTY (Contract No. CNA085) Call No. 051

Project No. STP-M-877(4), 57951-3751-54

The grading, drainage, and paving on Campbell Street in Jackson beginning 0.478 km south of Ridgecrest Road and extending to 0.300 km south of I-40.

Project Length - 1.064 kilometers \*METRIC\*

Working Days - On or before July 01, 2003

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10% of the contract amount.

MADISON COUNTY (Contract No. CNA167) Call No. 052

Project No. STP-M-NHE-186(10), 57009-3263-54

The installation of signals and signs at four intersections on U.S. 45 Bypass (U.S. 412, S.R. 186) in Jackson.

Project Length - 0.000 mile

Working Days - On or before December 15, 2002

Plans Cost - \$10.00



MARSHALL COUNTY (Contract No. CNA141) Call No. 053

Project No. 59002-4208-04

The repair to the bridge on U.S. 31A (S.R. 11) over Rock Creek (L.M. 11.12).

Project Length - 0.000 mile

Working Days - On or before September 30, 2002 (See Special Provision 108B)

Plans Cost - \$10.00

MONTGOMERY COUNTY (Contract No. CNA168) Call No. 054

Project No. STP-H-237(3), 63030-3206-94

The installation of signals on S.R. 237 at Basham Lane.

Project Length - 0.000 mile

Working Days - On or before October 31, 2002

Plans Cost - \$3.00

MONTGOMERY COUNTY (Contract No. CNA142) Call No. 055

Project No. 63001-4148-04

The repair of six (6) bridges on various routes over I-24.

Project Length - 0.000 mile

Working Days - On or before September 30, 2002 (See Special Provision 108B)

Plans Cost - \$25.00

PERRY COUNTY (Contract No. CNA145) Call No. 056

Project No. 68001-4237-04

The resurfacing on S.R. 13 beginning at the Wayne County line (L.M. 0.00) and extending to south of Old S.R. 13 (L.M. 6.74).

Project Length - 6.570 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

POLK COUNTY (Contract No. CNA199) Call No. 057

Project No. 70006-4235-04

The resurfacing on S.R. 68 beginning at the C.S.X. Railroad (L.M. 13.91) and extending to S.R. 40 (L.M. 18.57).

Project Length - 4.660 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

RHEA COUNTY (Contract No. CNA200) Call No. 058

Project No. 72011-4212-04

The resurfacing on S.R. 303 beginning 117 feet south of Sale Creek (L.M. 2.92) and extending to S.R. 30 (L.M. 5.73).

Project Length - 2.810 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

ROANE COUNTY (Contract No. CNA166) Call No. 059

Project No. STP-M-9105(15), 73950-8545-54

The resurfacing on Queen Avenue beginning at U.S. 27 (S.R. 29, North Roane Street) (L.M. 0.00) and extending to Clinch Street (L.M. 0.46) in Harriman.

Project Length - 0.460 mile

Working Days - On or before July 15, 2002

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 5% of the contract amount.

ROANE COUNTY (Contract No. CNA082) Call No. 060

Project No. 73001-3195-04

The interchange lighting on I-40 at Pine Ridge Road.

Project Length - 0.000 mile

Working Days - On or before December 30, 2002

Plans Cost - \$3.00

ROBERTSON COUNTY (Contract No. CNA143) Call No. 061

Project No. 74001-4123-04

The repair of four (4) bridges over I-24.

Project Length - 0.000 mile

Working Days - On or before September 30, 2002 (See Special Provision 108B)

Plans Cost - \$25.00

ROBERTSON AND CHEATHAM COUNTIES (Contract No. CNA149) Call No. 062

Project No. 74013-4223-04

The resurfacing on S.R. 49 beginning at U.S. 41A (S.R. 112) (L.M. 15.31) in Cheatham County and extending to WDBL road (L.M. 9.56) in Robertson County.

Project Length - 9.560 miles

Working Days - On or before October 31, 2002

Plans Cost - \$3.00 (11" x 17")

SHELBY COUNTY (Contract No. CNA186) Call No. 063

Project No. 79946-4157-04

The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 mile

Working Days - On or before June 30, 2003

NO PLANS CONTRACT

SUMNER COUNTY (Contract No. CNA045) Call No. 064

Project No. HPP/STP-NHE-386(4), 83076-3229-14

The grading, drainage, construction of a steel plate girder bridge, widening of an existing concrete I-beam bridge, and paving on S.R. 386 at the junction with S.R. 109 (Gallatin Bypass).

Project Length - 0.391 mile

Working Days - On or before May 15, 2004

Plans Cost - \$50.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 10% of the contract amount.

SUMNER COUNTY (Contract No. CNA148) Call No. 065

Project No. 83018-4218-04

The resurfacing on S.R. 258 (New Shackle Island Road) beginning north of S.R. 386 (L.M. 2.27) and extending to near S.R. 174 (L.M. 4.49).

Project Length - 2.630 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

TIPTON COUNTY (Contract No. CNA152) Call No. 066

Project No. 84002-4291-04

The resurfacing on U.S. 51 (S.R. 3) beginning at the Shelby County line and extending to S.R. 206.

Project Length - 5.040 miles

Working Days - On or before November 01, 2002

Plans Cost - \$3.00 (11" x 17")

WASHINGTON COUNTY (Contract No. CNA201) Call No. 067

Project No. IME-181(11), 90085-8150-44, STP-H-NHE-181(10), 90085-3151-94

The concrete pavement rehabilitation, safety improvements, and paving on U.S. 23 (U.S. 19W, S.R. 36) beginning 475 feet south of the bridge over S.R. 67 (L.M. 1.07) and extending to the bridge over S.R. 67 (L.M. 1.18), and on I-181 (U.S. 23, U.S. 19W, S.R. 36) beginning at the bridge over S.R. 67 (L.M. 0.00) and extending to the bridge over S.R. 354 (L.M. 7.14).

Project Length - 6.310 miles

Working Days - On or before May 15, 2003 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

WASHINGTON AND CARTER COUNTIES (Contract No. CNA176) Call No. 068

Project No. 98014-4249-04

The resurfacing on S.R. 91 beginning at Broadway Street (L.M. 2.03) in Washington County and extending to S.R. 67 (L.M. 2.65) in Carter County.

Project Length - 3.840 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

WAYNE COUNTY (Contract No. CNA146) Call No. 069

Project No. 91027-4207-04

The resurfacing on S.R. 228 beginning at S.R. 128 (L.M. 0.00) and extending to Beech Creek Road (L.M. 5.05).

Project Length - 4.987 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117, before biddable proposals for highway contracts will be furnished. PROSPECTIVE BIDDERS MUST HAVE FILED THEIR QUESTIONNAIRES FOR QUALIFICATION PRIOR TO 12:00 O'CLOCK NOON OF THE DAY PRECEDING THE DATE OF LETTING.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 69

Total Number of Projects - 71

Total Number of Counties - 95

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED JUNE 14, 2002**

**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

BENTON, BRADLEY, CLAIBORNE, CUMBERLAND, DAVIDSON, DECATUR, DYER, HAMBLLEN, HAMILTON, HARDIN, HENRY, HUMPHREYS, KNOX, MARSHALL, MONROE, PICKETT, RHEA, RUTHERFORD, SEQUATCHIE, SEVIER, SHELBY, SMITH, UNICOI, AND WARREN COUNTIES (Contract No. CNA902) Call No. 001

Project No. 99106-4226-04

The installation and integration of a Road Weather Information System (RWIS).

Project Length - 0.000 mile

Working Days - On or before ~~March 01, 2003~~ May 31, 2003 (Rev. 5-16-02)

NO PLANS CONTRACT

DAVIDSON COUNTY (Contract No. CNA903) Call No. 002

Project No. CM-STP-1(74), 19019-3220-54

The grading, drainage, and paving on U.S. 70S (S.R. 1, West End Avenue) beginning at I-440 and extending to 406 feet east of Murphy Road.

Project Length - 0.239 mile

Working Days - On or before October 31, 2003 (See Special Provision 108B)

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10% of the contract amount.

GREENE COUNTY (Contract No. CNA907) Call No. 003

Project No. 30011-3224-04

The grading, drainage, and paving on U.S. 11E-BR (S.R. 107, Tusculum Boulevard) beginning 50 meters east of Mt. Bethel Road and extending to 29 meters west of Justis Drive.

Project Length - 1.307 kilometers \*METRIC\*

Working Days - On or before April 30, 2003

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

MONTGOMERY COUNTY (Contract No. CNA904) Call No. 004

Project No. 63001-4148-04

The repair of six (6) bridges on various routes over I-24.

Project Length - 0.000 mile

Working Days - On or before November 15, 2002 (See Special Provision 108B)

Plans Cost - \$25.00

ROBERTSON COUNTY (Contract No. CNA905) Call No. 005

Project No. 74001-4123-04

The repair of four (4) bridges over I-24.

Project Length - 0.000 mile

Working Days - On or before November 15, 2002 (See Special Provision 108B)

Plans Cost - \$25.00

WASHINGTON COUNTY (Contract No. CNA906) Call No. 006

Project No. IME-181(11), 90085-8150-44, STP-H-NHE-181(10), 90085-3151-94

The concrete pavement rehabilitation, safety improvements, and paving on U.S. 23 (U.S. 19W, S.R. 36) beginning 475 feet south of the bridge over S.R. 67 (L.M. 1.07) and extending to the bridge over S.R. 67 (L.M. 1.18), and on I-181 (U.S. 23, U.S. 19W, S.R. 36) beginning at the bridge over S.R. 67 (L.M. 0.00) and extending to the bridge over S.R. 354 (L.M. 7.14).

Project Length - 6.310 miles

Working Days - On or before July 15, 2003 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

ANDERSON COUNTY (Contract No. CNA210) Call No. 007

Project No. STP-HH-170(4), 01024-3215-94

The installation of signals on S.R. 170 at Melton Lake Drive, including grading, drainage, and paving.

Project Length - 0.188 mile

Working Days - On or before March 15, 2003

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

BEDFORD COUNTY (Contract No. CNA087) Call No. 008

Project No. BRZE-0200(22), 02036-3404-94

The construction of a concrete I-beam bridge on Simms Road over the Duck River (L.M. 5.78) including grading, drainage and paving.

Project Length - 0.255 mile

Working Days - On or before May 01, 2004

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 5% of the contract amount.

BEDFORD COUNTY (Contract No. CNA226) Call No. 009

Project No. 02010-4215-04

The resurfacing on S.R. 82 beginning at Wallace Branch (L.M. 5.70) and extending to S.R. 64 (L.M. 10.70).

Project Length - 4.200 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

CAMPBELL COUNTY (Contract No. CNA228) Call No. 010

Project No. 07059-4206-04

The resurfacing on S.R. 116 beginning at the Anderson County line (L.M. 0.00) and extending to U.S. 25W (S.R. 9) (L.M. 5.58).

Project Length - 5.580 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

CARROLL COUNTY (Contract No. CNA238) Call No. 011

Project No. 09017-4205-04

The resurfacing on S.R. 124 beginning at U.S. 79 (S.R. 76) (L.M. 1.43) and extending to S.R. 22 (L.M. 4.36).

Project Length - 2.930 miles

Working Days - On or before November 01, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

CARROLL, DYER, GIBSON, AND MADISON COUNTIES (Contract No. CNA297) Call No. 012

Project No. 98045-4219-04

The resurfacing on various State Routes.

Project Length - 25.860 miles

Working Days - On or before November 01, 2002

NO PLANS CONTRACT

CARTER COUNTY (Contract No. CNA264) Call No. 013

Project No. 10006-4243-04

The resurfacing on U.S. 321 (S.R. 67) beginning 1,215 feet west of Hudson Drive (L.M. 5.09) and extending to 475 feet west of U.S. 19E (S.R. 37) (L.M. 7.36).

Project Length - 2.270 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

CHEATHAM COUNTY (Contract No. CNA241) Call No. 014

Project No. 11003-3129-04

The interchange lighting at the junction of I-40 with S.R. 249.

Project Length - 0.000

Working Days - On or before April 15, 2003

Plans Cost - \$3.00

CHEATHAM COUNTY (Contract No. CNA225) Call No. 015

Project No. 11005-4219-04

The resurfacing on S.R. 12 beginning at Turner Street (L.M. 6.30) and extending to 0.49 mile south of Bruce Bradley Road (L.M. 12.50).

Project Length - 6.120 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

CHEATHAM, DAVIDSON, GILES, LINCOLN, SUMNER, WAYNE, AND WILSON COUNTIES (Contract No. CNA274) Call No. 016

Project No. STP-HH-IE-REG3(34), 98036-3177-94

The installation of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 mile

Working Days - On or before October 01, 2002 (See Special Provision 108B)

NO PLANS CONTRACT

CHESTER COUNTY (Contract No. CNA275) Call No. 017

Project No. BRZE-1200(21), 12008-3410-94

The construction of five (5) bridges on Garland Road over South Fork Forked Deer River (L.M. 1.92) and overflows (L.M. 1.55, L.M. 1.80, L.M. 2.27, and L.M. 2.38), including grading, drainage, and paving.

Project Length - 1.106 miles

Working Days - On or before October 01, 2003

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 5% of the contract amount.

CLAIBORNE COUNTY (Contract No. CNA251) Call No. 018

Project No. APD-NH-32(18), 13001-3227-64

The grading, drainage, construction of a concrete I-beam bridge and a concrete Bulb-Tee bridge, and paving on U.S. 25E (S.R. 32) beginning 0.32 mile south of Little Sycamore Creek Road and extending to south of S.R. 33.

Project Length - 3.746 miles

Working Days - See Proposal

Plans Cost - \$125.00 Cross-Section Cost - \$125.00

The DBE goal for this contract is 6% of the contract amount.

CLAY AND OVERTON COUNTIES (Contract No. CNA283) Call No. 019

Project No. 98024-4270-04

The resurfacing on S.R. 294 beginning at Oakley Allons Road (L.M. 6.770) in Overton County and extending to Willow Grove Recreation Area (L.M. 7.55) in Clay County.

Project Length - 9.670 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

COFFEE COUNTY (Contract No. CNA276) Call No. 020

Project No. 16009-4231-04

The resurfacing on S.R. 55 beginning 0.25 mile south of McArthur St (L.M. 11.44) and extending to north of Interstate Drive (L.M. 15.23).

Project Length - 3.790 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DAVIDSON COUNTY (Contract No. CNA288) Call No. 021

Project No. IM-440-4(74)210, 19014-3140-44

The grading, drainage, and paving on I-440 westbound beginning at Nolensville Road and extending to Glenrose Avenue.

Project Length - 0.793 mile

Working Days - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 6% of the contract amount.

DAVIDSON COUNTY (Contract No. CNA265) Call No. 022

Project No. NHE-155(14), 19076-3241-14

The grading, drainage, construction of three (3) bridges, and paving on S.R. 155 (Briley Parkway) beginning south of Elm Hill Pike and extending to north of U.S. 70N (S.R. 24, Lebanon Road).

Project Length - 1.818 miles

Working Days - On or before April 30, 2005 (See Special Provision 108B)

Plans Cost - \$150.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 8% of the contract amount.

DAVIDSON COUNTY (Contract No. CNA219) Call No. 023

Project No. STP-H-IE-40-5(124)219, 19008-3181-94

The installation of signals at the junction of I-40 and Stewarts Ferry Pike, including grading, drainage, and paving.

Project Length - 0.201 mile

Working Days - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$0.00



DAVIDSON COUNTY (Contract No. CNA272) Call No. 024

Project No. 19002-4176-04

The repair of the bridge on Blue Hole Road over I-24 (L.M. 0.57).

Project Length - 0.106 mile

Working Days - See Proposal

Plans Cost - \$10.00

DAVIDSON COUNTY (Contract No. CNA223) Call No. 025

Project No. 19028-4237-04

The resurfacing on U.S. 31A (U.S. 41A, S.R. 11, Nolensville Road) beginning at Welch Road (L.M. 6.78) and extending to 4th Avenue South (L.M. 10.86).

Project Length - 4.040 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DAVIDSON COUNTY (Contract No. CNA273) Call No. 026

Project No. 19959-4547-04

The repair of the bridge on James Avenue over S.R. 155 (Briley Parkway) and Richland Creek (L.M. 2.57).

Project Length - 0.183 mile

Working Days - On or before October 15, 2002 (See Special Provision 108B)

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

DAVIDSON AND SUMNER COUNTIES (Contract No. CNA257) Call No. 027

Project No. 98036-4181-04

The removal of vegetation and rock at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Working Days - On or before November 30, 2002

NO PLANS CONTRACT

DECATUR COUNTY (Contract No. CNA151) Call No. 028

Project No. 20005-4214-04

The resurfacing on S.R. 69 beginning at Old S.R. 69 (L.M. 36.51) and extending to McIllwain Road (L.M. 42.40).

Project Length - 5.890 miles

Working Days - On or before November 01, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DEKALB AND MEIGS COUNTIES (Contract No. CNA252) Call No. 029

Project No. 98992-3620-04

The construction of salt bins at State maintenance sites.

Project Length - 0.000 mile

Working Days - On or before December 01, 2002

NO PLANS CONTRACT

FENTRESS AND OVERTON COUNTIES (Contract No. CNA247) Call No. 030

Project No. 98024-4277-04

The installation of guardrail on S.R. 52 and S.R. 85.

Project Length - 0.000 mile

Working Days - On or before November 30, 2002

NO PLANS CONTRACT

GIBSON COUNTY (Contract No. CNA240) Call No. 031

Project No. 27009-4210-04

The resurfacing on U.S. 79 (U.S. 70A, S.R. 76) beginning at U.S. 45W (S.R. 5, 22nd Avenue) (L.M. 1.31) and extending to S.R. 366 (L.M. 2.67), and beginning at S.R. 186 (L.M. 6.60) and extending to U.S. 45E (S.R. 43) (L.M. 12.55).

Project Length - 7.310 miles

Working Days - On or before November 01, 2002

Plans Cost - \$3.00 (11" x 17")

GILES COUNTY (Contract No. CNA222) Call No. 032

Project No. 28004-4246-04

The resurfacing on S.R. 11 beginning at the Alabama State line (L.M. 0.00) and extending to Charley Davis Road (L.M. 7.08).

Project Length - 6.940 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

GILES COUNTY (Contract No. CNA231) Call No. 033

Project No. 28013-4204-04

The resurfacing on S.R. 166 beginning at Jones Branch Road (L.M. 6.00) and extending to S.R. 11 (L.M. 13.20).

Project Length - 7.180 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

GRAINGER COUNTY (Contract No. CNA229) Call No. 034

Project No. STP-EN-1(159), 29001-4227-04

The resurfacing on U.S. 11W (S.R. 1) beginning 0.33 mile south of Thomas Ed Roach Lane (L.M. 2.21) and extending to 55 feet north of Promiseland Road (L.M. 6.00).

Project Length - 3.790 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

GRAINGER COUNTY (Contract No. CNA230) Call No. 035

Project No. 29030-4220-04

The resurfacing on S.R. 375 beginning 160 feet west of Lakeview Drive (L.M. 11.36) and extending to U.S. 25E (S.R. 32) (L.M. 18.26).

Project Length - 6.900 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

GREENE, HAMBLEN, HANCOCK, AND HAWKINS COUNTIES (Contract No. CNA246) Call No. 036

Project No. 98014-4266-04

The slip lining of culverts on various State Routes.

Project Length - 0.000 mile

Working Days - On or before December 31, 2002

NO PLANS CONTRACT

GRUNDY COUNTY (Contract No. CNA248) Call No. 037

Project No. 31002-4223-04

The installation of guardrail at various locations on U.S. 41 (S.R. 2).

Project Length - 0.000 mile

Working Days - On or before November 30, 2002

NO PLANS CONTRACT

HAMILTON COUNTY (Contract No. CNA250) Call No. 038

Project No. NHTSA-HE-2(62), 97033-3233-04

The intersection improvement on U.S. 41 (S.R. 2, Cummings Highway) at U.S. 11 (S.R. 38, Birmingham Highway).

Project Length - 0.207 mile

Working Days - On or before April 30, 2003

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 3% of the contract amount.

HAMILTON COUNTY (Contract No. CNA278) Call No. 039

Project No. 33053-4243-04

The resurfacing on S.R. 153 beginning at Northpoint Boulevard (L.M. 9.41) and extending to north of Grubb Road (L.M. 11.20).

Project Length - 1.790 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HAMILTON COUNTY (Contract No. CNA279) Call No. 040

Project No. 33156-4215-04

The resurfacing on S.R. 111 beginning at U.S. 27 (S.R. 29) (L.M. 0.00) and extending to 0.80 mile east of Jones Gap Road (L.M. 3.69).

Project Length - 3.480 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HARDEMAN COUNTY (Contract No. CNA258) Call No. 041

Project No. 35945-4283-04

The shaping of shoulders and ditches at various locations on various State Routes.

Project Length - 0.000 mile

Working Days - On or before November 01, 2002

NO PLANS CONTRACT

HARDIN COUNTY (Contract No. CNA100) Call No. 042

Project No. BRZE-3600(14), 36085-3412-94

The construction of a concrete I-beam bridge on Saltillo Road over White Oak Creek (L.M. 12.04) including grading, drainage, and paving.

Project Length - 0.181 mile

Working Days - On or before August 01, 2003

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 7% of the contract amount.

HARDIN COUNTY (Contract No. CNA242) Call No. 043

Project No. STP-M-NHE-15(114), 36001-3279-54  
The installation of signals on U.S. 64 (S.R. 15) at Guinn Street.

Project Length - 0.000 mile  
Working Days - On or before December 15, 2002  
Plans Cost - \$3.00

HAWKINS COUNTY (Contract No. CNA165) Call No. 044

Project No. BRZE-3700(16), 37945-3481-94  
The construction of a concrete I-beam bridge on Summit Hill Road over the Norfolk Southern Railroad (L.M. 1.09), including grading, drainage, and paving.

Project Length - 0.130 mile  
Working Days - On or before July 15, 2003  
Plans Cost - \$25.00 Cross-Section Cost - \$0.00  
The DBE goal for this contract is 3% of the contract amount.

HAWKINS COUNTY (Contract No. CNA262) Call No. 045

Project No. STP-EN-1(154), 37070-4217-04  
The resurfacing on U.S. 11W (S.R. 1) beginning at AFG Road (Greenland Road) (L.M. 30.60) and extending to 315 feet east of Garland Avenue (L.M. 36.05).

Project Length - 5.450 miles  
Working Days - On or before October 31, 2002 (See Special Provision 108B)  
Plans Cost - \$3.00 (11" x 17")

HENDERSON COUNTY (Contract No. CNA295) Call No. 046

Project No. 39950-3542-04  
The grading, drainage, and paving on a S.I.A. route serving Kirby Containers in Lexington.

Project Length - 0.350 mile  
Working Days - On or before November 01, 2002  
Plans Cost - \$10.00 Cross-Section Cost - \$0.00

HENRY COUNTY (Contract No. CNA267) Call No. 047

Project No. 40003-4214-04  
The repair of the bridges on U.S. 641 (S.R. 54) over North Fork Obion Creek (L.M. 16.51) and over Rowe Creek (L.M. 17.17).

Project Length - 0.000 mile  
Working Days - On or before April 01, 2003  
Plans Cost - \$10.00

HENRY COUNTY (Contract No. CNA255) Call No. 048

Project No. 40999-3603-04  
The construction of a salt bin on the County maintenance lot.

Project Length - 0.000 mile  
Working Days - On or before December 01, 2002  
NO PLANS CONTRACT

HICKMAN COUNTY (Contract No. CNA221) Call No. 049

Project No. 41005-4231-04

The resurfacing on S.R. 48 beginning at Public Square (L.M. 13.02) and extending to S.R. 100 (L.M. 17.97).

Project Length - 4.783 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HICKMAN COUNTY (Contract No. CNA237) Call No. 050

Project No. 41017-4208-04

The repair of the bridge on S.R. 230 over the Duck River (L.M. 2.23).

Project Length - 0.000 mile

Working Days - See Proposal

Plans Cost - \$10.00

HUMPHREYS COUNTY (Contract No. CNA236) Call No. 051

Project No. 43004-4218-04

The resurfacing on U.S. 70 (S.R. 1) beginning 0.13 mile west Windy Hills Lane (L.M. 20.20) and extending to the Dickson County line (L.M. 27.63).

Project Length - 7.360 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

JEFFERSON COUNTY (Contract No. CNA217) Call No. 052

Project No. 45011-4221-04

The resurfacing on S.R. 92 beginning at U.S. 411 (S.R. 35) (L.M. 0.00) and extending to the French Broad River (L.M. 9.16).

Project Length - 9.160 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

KNOX COUNTY (Contract No. CNA198) Call No. 053

Project No. CM-STP-168(5), 47057-3229-54

The installation of signals on S.R. 168 (Governor John Sevier Highway) at Asbury Road.

Project Length - 0.230 mile

Working Days - On or before March 15, 2003

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

KNOX COUNTY (Contract No. CNA280) Call No. 054

Project No. CM-STP-9109(61), 47956-3218-54

The installation of signals at various intersections in Farragut.

Project Length - 0.000 mile

Working Days - On or before March 15, 2003

Plans Cost - \$10.00

KNOX COUNTY (Contract No. CNA216) Call No. 055

Project No. 47023-4258-04

The resurfacing on S.R. 62 beginning 150 feet west of Ball Camp Pike (L.M. 9.28) and extending to 0.32 mile east of McKamey Road (L.M. 11.53).

Project Length - 2.250 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

KNOX COUNTY (Contract No. CNA154) Call No. 056

Project No. 47028-4253-04

The repair of the bridges on Cumberland Avenue over Central Avenue (L.M. 0.14), on S.R. 158 over First Creek (L.M. 0.23), and on Summit Hill Drive over S.R. 158 (L.M. 0.01).

Project Length - 0.000 mile

Working Days - On or before September 30, 2002 (See Special Provision 108B)

Plans Cost - \$25.00

MADISON COUNTY (Contract No. CNA259) Call No. 057

Project No. 57007-4237-04

The resurfacing on U.S. 45 (S.R. 5) beginning at Stephens Street (L.M. 13.62) and extending to I-40 (L.M. 16.41).

Project Length - 2.759 miles

Working Days - On or before November 01, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MADISON, TIPTON, WEAKLEY, AND GIBSON COUNTIES (Contract No. CNA253) Call No. 058

Project No. 98045-4218-04

The sealing of shoulders on various State Routes.

Project Length - 21.620 miles

Working Days - On or before November 01, 2002

NO PLANS CONTRACT

MARION COUNTY (Contract No. CNA212) Call No. 059

Project No. STP-H-2(67), 58003-3225-94

The signalization of the junction of U.S. 41 (U.S. 64, U.S. 72, S.R. 2) and S.R. 28 in Jasper.

Project Length - 0.000 mile

Working Days - On or before November 15, 2002

Plans Cost - \$3.00

MARION COUNTY (Contract No. CNA281) Call No. 060

Project No. 58009-4231-04

The resurfacing on S.R. 27 beginning 0.10 mile north of Big Fork Road (L.M. 22.38) and extending to the Hamilton County line (L.M. 28.04).

Project Length - 5.620 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MARION COUNTY (Contract No. CNA211) Call No. 061

Project No. 58100-4145-04

The repair of the bridge on I-24 over S.R. 150 (L.M. 17.48).

Project Length - 0.000 mile

Working Days - On or before August 15, 2002

Plans Cost - \$3.00

MARSHALL COUNTY (Contract No. CNA220) Call No. 062

Project No. 59013-4212-04

The resurfacing on S.R. 129 beginning at U.S. 31A (S.R. 11) (L.M. 6.22) and extending to S.R. 272 (L.M. 11.97).

Project Length - 5.730 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MAURY COUNTY (Contract No. CNA244) Call No. 063

Project No. STP-H-166(6), 60017-3215-94

The installation of signals on S.R. 243 (Main Street) at S.R. 166 (First Avenue) in Mount Pleasant.

Project Length - 0.000 mile

Working Days - On or before December 10, 2002

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

MCMINN AND POLK COUNTIES (Contract No. CNA282) Call No. 064

Project No. 98024-4271-04

The resurfacing on S.R. 163 beginning 0.28 mile west of Piney Grove Road (L.M. 8.95) in McMinn County and extending to U.S. 411 (S.R. 30) (L.M. 0.96) in Polk County.

Project Length - 6.590 miles

Working Days - See Proposal

Plans Cost - \$3.00 (11" x 17")

MCNAIRY COUNTY (Contract No. CNA260) Call No. 065

Project No. 55004-4238-04

The resurfacing on U.S. 64 (S.R. 15) beginning at U.S. 45 (S.R. 5) (L.M. 12.30) and extending to Baker Street (L.M. 14.42) and beginning at Magnolia Street (L.M. 24.82) and extending to Dorsky Street (L.M. 25.34).

Project Length - 2.645 miles

Working Days - On or before October 15, 2002

Plans Cost - \$3.00 (11" x 17")

MONROE COUNTY (Contract No. CNA155) Call No. 066

Project No. STP-M-9118(2), 62950-8514-54

The grading, drainage, and paving on Starrett Street beginning at Old Highway 68 and extending to S.R. 322.

Project Length - 0.497 mile

Working Days - On or before October 15, 2002

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 6% of the contract amount.

MONROE COUNTY (Contract No. CNA218) Call No. 067

Project No. 62007-4244-04

The resurfacing on S.R. 68 beginning 475 feet south of Big Creek Road (L.M. 18.98) and extending to 265 feet south of Martin Road (L.M. 26.60).

Project Length - 7.620 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MONTGOMERY COUNTY (Contract No. CNA206) Call No. 068

Project No. STP-236(3), 63037-3226-14

The grading, drainage, and paving on S.R. 236 (Tiny Town Road) beginning at Tobacco Road and extending to Peachers Mill Road.

Project Length - 3.572 kilometers \*METRIC\*

Working Days - See Proposal

Plans Cost - \$50.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 3% of the contract amount.

MONTGOMERY COUNTY (Contract No. CNA254) Call No. 069

Project No. STP-H-76(46), 63018-3213-94

The installation of signals on S.R. 76 at the junction with I-24.

Project Length - 0.180 mile

Working Days - On or before December 15, 2002

Plans Cost - \$3.00

MOORE COUNTY (Contract No. CNA270) Call No. 070

Project No. 64003-4208-04

The repair of the bridge on S.R. 50 over East Fork Mulberry Creek (L.M. 2.58).

Project Length - 0.000 mile

Working Days - On or before November 30, 2002

Plans Cost - \$10.00

OBION COUNTY (Contract No. CNA268) Call No. 071

Project No. 66005-4207-04

The repair of the bridge on S.R. 22 over Hoosier Creek (L.M. 6.90).

Project Length - 0.000 mile

Working Days - On or before April 01, 2003

Plans Cost - \$10.00

OBION COUNTY (Contract No. CNA271) Call No. 072

Project No. 66144-4201-04

The repair of the bridges on U.S. 51 (S.R. 3) over S.R. 215 (L.M. 30.29).

Project Length - 0.000 mile

Working Days - On or before April 01, 2003

Plans Cost - \$25.00 Cross-Section Cost - \$10.00



PUTNAM COUNTY (Contract No. CNA284) Call No. 073

Project No. 71005-4231-04

The resurfacing on S.R. 111 beginning 0.10 mile south of Main Street (L.M. 10.34) and extending to Turkey Creek (L.M. 12.61).

Project Length - 2.270 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

ROBERTSON COUNTY (Contract No. CNA269) Call No. 074

Project No. 74945-4471-04

The repair of four (4) bridges over I-65.

Project Length - 0.000 mile

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$25.00

RUTHERFORD COUNTY (Contract No. CNA235) Call No. 075

Project No. 75003-4226-04

The resurfacing on U.S. 70S (S.R. 1) beginning 0.12 mile east of Cripple Creek Loop (L.M. 28.00) and extending to the Cannon County line (L.M. 29.66).

Project Length - 1.660 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

RUTHERFORD COUNTY (Contract No. CNA004) Call No. 076

Project No. 75953-3538-04

The grading, drainage, and paving on a S.I.A. route (Industrial Boulevard) serving various industries in LaVergne.

Project Length - 1.733 miles

Working Days - On or before July 31, 2003 (See Special Provision 108B)

Plans Cost - \$50.00 Cross-Section Cost - \$50.00

SEQUATCHIE COUNTY (Contract No. CNA285) Call No. 077

Project No. 77002-4241-04

The resurfacing on S.R. 8 beginning northwest of Harmon Road (L.M. 22.70) and extending to S.R. 111 (L.M. 30.07).

Project Length - 7.370 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SEVIER COUNTY (Contract No. CNA215) Call No. 078

Project No. 78013-4229-04

The resurfacing on U.S. 321 (S.R. 73) beginning at S.R. 454 (Buckhorn Road) (L.M. 16.43) and extending to 420 feet north of Soak Ash Creek Road (L.M. 20.10).

Project Length - 3.670 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SHELBY COUNTY (Contract No. CNA239) Call No. 079

Project No. 79039-4212-04

The resurfacing on S.R. 175 beginning at U.S. 61 (S.R. 14) (L.M. 1.20) and extending to I-55 (L.M. 5.95).

Project Length - 4.750 miles

Working Days - On or before November 01, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SHELBY COUNTY (Contract No. CNA293) Call No. 080

Project No. 79946-4151-04

The repair of the bridges on S.R. 14 over Crooked Creek Canal (L.M. 31.20) and over West Beaver Creek (L.M. 38.24).

Project Length - 0.000 mile

Working Days - On or before April 01, 2003

Plans Cost - \$25.00

SHELBY COUNTY (Contract No. CNA294) Call No. 081

Project No. 79946-4456-04

The repair of the bridges on I-40 over S.R. 300 (L.M. 5.27) and ramp (L.M. 5.54), and on S.R. 300 over U.S. 51 (S.R. 3) (L.M. 0.00) and over I-40 (L.M. 1.22 and L.M. 1.50).

Project Length - 0.000 mile

Working Days - On or before April 01, 2003 (See Special Provision 108B)

Plans Cost - \$25.00

SMITH COUNTY (Contract No. CNA256) Call No. 082

Project No. 80001-4174-04

The removal of vegetation at various locations on I-40.

Project Length - 0.000 mile

Working Days - On or before November 30, 2002

NO PLANS CONTRACT

STEWART AND HOUSTON COUNTIES (Contract No. CNA234) Call No. 083

Project No. 81001-4227-04

The resurfacing on S.R. 49 beginning 0.25 mile south of Cross Creek Road (L.M. 11.40) in Stewart County and extending to S.R. 147 (L.M. 1.00) in Houston County.

Project Length - 5.940 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SULLIVAN COUNTY (Contract No. CNA214) Call No. 084

Project No. STP-H-394(8), 82099-3211-94

The signalization on S.R. 394 at Blountville Boulevard and at Feather Chapel Road in Bristol, including grading, drainage, and paving.

Project Length - 0.136 mile

Working Days - On or before December 31, 2002 (See Special Provision 108B)

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

SULLIVAN COUNTY (Contract No. CNA263) Call No. 085

Project No. 82003-4259-04

The resurfacing on U.S. 11E (U.S. 19, S.R. 34) beginning 265 feet south of S.R. 394 (L.M. 8.80) and extending to 0.20 mile north of S.R. 358 (L.M. 16.34).

Project Length - 7.540 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SULLIVAN COUNTY (Contract No. CNA213) Call No. 086

Project No. 82011-4230-04

The repair of the bridge on S.R. 93 over the Holston River (L.M. 7.90).

Project Length - 0.000 mile

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$10.00

SUMNER COUNTY (Contract No. CNA224) Call No. 087

Project No. 83005-4242-04

The resurfacing on S.R. 25 beginning at the Robertson County line (L.M. 0.00) and extending to 0.15 mile west of Dusty Hester Road (L.M. 5.10).

Project Length - 5.090 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SUMNER COUNTY (Contract No. CNA233) Call No. 088

Project No. 83009-4298-04

The resurfacing on S.R. 52 beginning at Haskell Akins Road (L.M. 14.60) and extending to 0.21 mile north of U.S. 31E (U.S. 231, S.R. 6) (L.M. 20.70).

Project Length - 6.100 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SUMNER COUNTY (Contract No. CNA207) Call No. 089

Project No. 83076-3231-04

The grading, drainage, construction of five (5) bridges, widening of two (2) existing bridges, and partial paving on U.S. 31E (S.R. 386) beginning 0.12 mile west of Saundersville Road and extending to 0.28 mile east of relocated Station Camp Creek Road.

Project Length - 3.585 miles

Working Days - On or before April 30, 2005 (See Special Provision 108B)

Plans Cost - \$225.00 Cross-Section Cost - \$150.00

The DBE goal for this contract is 3% of the contract amount.

WASHINGTON COUNTY (Contract No. CNA227) Call No. 090

Project No. 90002-4251-04

The resurfacing on U.S. 11E (U.S. 321, S.R. 34) beginning at the Greene County line (L.M. 0.00) and extending to Carson Road (L.M. 4.57).

Project Length - 4.570 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

WILLIAMSON COUNTY (Contract No. CNA232) Call No. 091

Project No. 94013-4214-04

The resurfacing on S.R. 100 beginning at S.R. 840 (L.M. 1.00) and extending to east of S.R. 96 (L.M. 7.13).

Project Length - 6.110 miles

Working Days - On or before October 31, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

WILLIAMSON COUNTY (Contract No. CNA245) Call No. 092

Project No. 94840-3226-04

The grading, drainage, construction of six (6) bridges, and partial paving on S.R. 840 beginning 0.94 mile southeast of S.R. 100 and extending to 0.3 mile west of Bending Chestnut Road, including paving on side roads.

Project Length - 6.453 miles

Working Days - See Proposal

Plans Cost - \$150.00 Cross-Section Cost - \$250.00

The DBE goal for this contract is 5% of the contract amount.

WILSON COUNTY (Contract No. CNA296) Call No. 093

Project No. 95014-4217-04

The repair of the bridge on S.R. 141 over Spring Creek (L.M. 13.09)

Project Length - 0.000 mile

Working Days - See Proposal

Plans Cost - \$10.00

WILSON COUNTY (Contract No. CNA086) Call No. 094

Project No. 95950-3550-04

The grading, drainage, and paving on a S.I.A. route (East Division Street) serving Pro-Tech Industries and Oldcastle Precast in Lebanon.

Project Length - 0.579 mile

Working Days - On or before December 15, 2002

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117, before biddable proposals for highway contracts will be furnished. PROSPECTIVE BIDDERS MUST HAVE FILED THEIR QUESTIONNAIRES FOR QUALIFICATION PRIOR TO 12:00 O'CLOCK NOON OF THE DAY PRECEDING THE DATE OF LETTING.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 94

Total Number of Projects - 95

Total Number of Counties - 70

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED JULY 26, 2002**

**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

GIBSON COUNTY (Contract No. CNA911) Call No. 001

Project No. 27009-4210-04

The resurfacing on U.S. 79 (U.S. 70A, S.R. 76) beginning at U.S. 45W (S.R. 5, 22nd Avenue) (L.M. 1.31) and extending to S.R. 366 (L.M. 2.67), beginning at S.R. 186 (L.M. 6.60) and extending to U.S. 45E (S.R. 43) (L.M. 12.55).

Project Length - 7.310 miles

Working Days - On or before November 01, 2002

Plans Cost - \$3.00 (11" x 17")

HAMILTON COUNTY (Contract No. CNA909) Call No. 002

Project No. 33053-4243-04

The resurfacing on S.R. 153 beginning at Northpoint Boulevard (L.M. 9.41) and extending to north of Grubb Road (L.M. 11.20).

Project Length - 1.790 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SEVIER COUNTY (Contract No. CNA910) Call No. 003

Project No. 78013-4229-04

The resurfacing on U.S. 321 (S.R. 73) beginning at S.R. 454 (Buckhorn Road) (L.M. 16.43) and extending to 420 feet north of Soak Ash Creek Road (L.M. 20.10).

Project Length - 3.670 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SUMNER COUNTY (Contract No. CNA908) Call No. 004

Project No. 83009-4298-04

The resurfacing on S.R. 52 beginning at Haskell Akins Road (L.M. 14.60) and extending to 0.21 mile north of U.S. 31E (U.S. 231, S.R. 6) (L.M. 20.70).

Project Length - 6.100 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

ANDERSON COUNTY (Contract No. CNA301) Call No. 005

Project No. STP-M-9117(7), 01950-8521-54

The resurfacing on Sunset Drive beginning at S.R. 61 (L.M. 0.00) and extending to Hillcrest Street (L.M. 0.49).

Project Length - 0.490 mile

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3% of the contract amount.

ANDERSON, BENTON, BRADLEY, COCKE, DAVIDSON, HAMILTON, HENDERSON, JEFFERSON, KNOX, MCMINN, MARION, MAURY, ROBERTSON, SEVIER, AND SULLIVAN COUNTIES (Contract No. CNA360) Call No. 006

Project No. STP-EN-FY02(4), 99106-3141-94

The fumigation and preparation of wildflower sites on various Interstate and State Routes.

Project Length - 0.000 mile

Working Days - On or before November 01, 2002

NO PLANS CONTRACT

BEDFORD, LINCOLN, MARSHALL, MOORE, AND RUTHERFORD COUNTIES (Contract No. CNA335) Call No. 007

Project No. DEM-000S(1), 98036-3484-94

The signing and marking of passive railroad crossings on various routes.

Project Length - 0.000 mile

Working Days - On or before December 31, 2002 (See Special Provision 108B)

NO PLANS CONTRACT

BLOUNT COUNTY (Contract No. CNA316) Call No. 008

Project No. 05009-4210-04

The resurfacing of S.R. 115 beginning at the Monroe County line (L.M. 0.00) and extending to 1530 feet north of Bingham Lane (L.M. 5.39).

Project Length - 5.390 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

BLOUNT COUNTY (Contract No. CNA314) Call No. 009

Project No. 05032-4208-04

The resurfacing on S.R. 333 beginning at U.S. 321 (S.R. 73) (L.M. 0.00) and extending to Light Pink Road (L.M. 7.20).

Project Length - 7.200 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

BRADLEY COUNTY (Contract No. CNA361) Call No. 010

Project No. 06004-4240-04

The resurfacing on U.S. 11 (S.R. 2) beginning at Anatole Lane (L.M. 15.08) and extending to 736 feet south of the Hiwassee River (L.M. 20.79).

Project Length - 5.710 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

CARTER, COCKE, JEFFERSON, JOHNSON, SULLIVAN, AND WASHINGTON COUNTIES (Contract No. CNA338)

Call No. 011

Project No. STP-H-NHE-REG1(36), 98014-3270-94

The installation of guardrail on various State Routes.

Project Length - 0.000 mile

Working Days - On or before December 01, 2002

NO PLANS CONTRACT

CARTER, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNA362) Call No. 012

Project No. 98014-4169-04

The removal of snow and ice on various Interstate and State Routes.

Project Length - 0.000 mile

Working Days - On or before April 30, 2003 (See Special Provision 108B)

NO PLANS CONTRACT

CHESTER COUNTY (Contract No. CNA353) Call No. 013

Project No. 12007-4219-04

The resurfacing on S.R. 100 beginning at the Henderson City limits (L.M. 13.60) and extending to S.R. 22A (L.M. 18.97).

Project Length - 5.370 miles

Working Days - On or before December 01, 2002

Plans Cost - \$3.00 (11" x 17")

CLAY, DEKALB, JACKSON, PUTNAM, AND WHITE COUNTIES (Contract No. CNA328) Call No. 014

Project No. DEM-000S(4), 98024-3279-94

The signing and marking of passive railroad crossings on various routes.

Project Length - 0.000 mile

Working Days - On or before December 31, 2002 (See Special Provision 108B)

NO PLANS CONTRACT

The DBE goal for this contract is 6% of the contract amount.

COCKE COUNTY (Contract No. CNA302) Call No. 015

Project No. 15008-4230-04

The repair of the bridge on U.S. 321 (S.R. 35) over the French Broad River (L.M. 3.59).

Project Length - 0.000 mile

Working Days - On or before December 31, 2002

Plans Cost - \$10.00

COFFEE AND FRANKLIN COUNTIES (Contract No. CNA363) Call No. 016

Project No. 98024-4278-04

The resurfacing on S.R. 55 in Coffee County beginning at Polk Street (L.M. 2.93) and extending to the C.S.X. Railroad (L.M. 3.45) and on S.R. 130 beginning at U.S. 41A (S.R. 16) (L.M. 2.34) in Coffee County and extending to 0.33 mile west of Himes Lane (L.M. 5.00) in Franklin County.

Project Length - 6.570 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

CROCKETT, HAYWOOD, HENDERSON, AND MADISON COUNTIES (Contract No. CNA336) Call No. 017

Project No. DEM-NHE-000S(2), 98045-3221-94

The signing and marking of passive railroad crossings on various routes.

Project Length - 0.000 mile

Working Days - On or before December 31, 2002 (See Special Provision 108B)

NO PLANS CONTRACT



CUMBERLAND COUNTY (Contract No. CNA277) Call No. 018

Project No. 18003-4234-04

The resurfacing on U.S. 70 (S.R. 1) beginning north of I-40 (L.M. 24.09) and extending to 0.74 mile east of Renfro Creek (L.M. 28.00).

Project Length - 3.897 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

CUMBERLAND COUNTY (Contract No. CNA364) Call No. 019

Project No. 18024-4208-04

The resurfacing on S.R. 282 (Dunbar Road) beginning at S.R. 101 (L.M. 0.00) and extending to the end of S.R. 282 (L.M. 3.74).

Project Length - 3.740 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DAVIDSON COUNTY (Contract No. CNA346) Call No. 020

Project No. STP-M-5333(1), 19958-3733-54

The grading, drainage, construction of four (4) retaining walls, and paving on Gateway Boulevard beginning 10 meters west of Fourth Avenue South and extending to 40 meters west of First Avenue South.

Project Length - 0.266 kilometer \*METRIC\*

Working Days - See Proposal

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 8% of the contract amount.

DAVIDSON COUNTY (Contract No. CNA322) Call No. 021

Project No. 19018-4220-04

The resurfacing on U.S. 70S (S.R.1) beginning at S.R. 100 (L.M. 10.89) and extending to I-440 (L.M. 14.78).

Project Length - 3.890 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DAVIDSON COUNTY (Contract No. CNA337) Call No. 022

Project No. 19030-4214-04

The resurfacing on U.S. 31W (U.S. 41, S.R. 11, Dickerson Pike) beginning at Spring Street (L.M. 12.17) and extending to S.R. 45 (Old Hickory Boulevard) (L.M. 18.77).

Project Length - 6.100 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DICKSON COUNTY (Contract No. CNA375) Call No. 023

Project No. STP-H-1(145), 22002-3235-94

The installation of signals on U.S. 70 (S.R. 1) at White Bluff Road.

Project Length - 0.000 mile

Working Days - See Proposal

Plans Cost - \$3.00

DICKSON COUNTY (Contract No. CNA299) Call No. 024

Project No. STP-M-2200(12), 22953-3559-54

The resurfacing on Hummingbird Lane beginning at Blue Road (L.M. 0.14) and extending to the Dickson City limits (L.M. 2.10).

Project Length - 1.950 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DICKSON COUNTY (Contract No. CNA329) Call No. 025

Project No. 22005-4214-04

The resurfacing on S.R. 46 beginning at Gilliam Hollow Road (L.M. 15.74) and extending to the Houston County line (L.M. 23.12).

Project Length - 7.380 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

FENTRESS COUNTY (Contract No. CNA365) Call No. 026

Project No. 25001-4285-04

The resurfacing on S.R. 28 beginning 0.12 mile north of Kilby Road (L.M. 4.87) and extending to 3.9 miles north of Grimsley (L.M. 10.37).

Project Length - 5.500 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

GIBSON COUNTY (Contract No. CNA298) Call No. 027

Project No. STP-M-366(2), 27955-3248-54

The improvement of the intersections on S.R. 366 (James Hadley Sr. Highway) at S.R. 152 (Joe Luckey Road) and at Viking Drive / Avondale Avenue.

Project Length - 0.350 mile

Working Days - On or before May 01, 2003

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 4% of the contract amount.

GIBSON COUNTY (Contract No. CNA355) Call No. 028

Project No. 27012-4220-04

The resurfacing on Old S.R. 104 beginning near Halton Road (L.M. 8.22) and extending to near Trenton-Eaton Road (L.M. 11.96).

Project Length - 3.740 miles

Working Days - On or before December 01, 2002

Plans Cost - \$3.00 (11" x 17")

GREENE, HAMBLEN, HANCOCK, AND HAWKINS COUNTIES (Contract No. CNA327) Call No. 029

Project No. DEM-000S(3), 98014-3467-94

The signing and marking of passive railroad crossings on various routes.

Project Length - 0.000 mile

Working Days - On or before December 31, 2002 (See Special Provision 108B)

NO PLANS CONTRACT

HAMILTON COUNTY (Contract No. CNA303) Call No. 030

Project No. BR-STP-3552(1), 33958-3343-94

The construction of a steel plate girder bridge on East Third Street over Citico Railroad Yards (L.M. 1.52), including grading, drainage, and paving.

Project Length - 0.687 kilometer \*METRIC\*

Working Days - On or before August 31, 2004 (See Special Provision 108B)

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 3% of the contract amount.

HAMILTON COUNTY (Contract No. CNA366) Call No. 031

Project No. 33037-4226-04

The resurfacing on U.S. 27 (S.R. 29, Dayton Boulevard) beginning at the junction with U.S. 127 (S.R. 8, Signal Mountain Boulevard) (L.M. 1.91) and extending to the junction with Morrison Springs Road (L.M. 5.64).

Project Length - 3.600 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HAMILTON, MARION, AND RHEA COUNTIES (Contract No. CNA339) Call No. 032

Project No. 98024-4280-04

The crack sealing on various State Routes.

Project Length - 33.350 miles

Working Days - On or before December 01, 2002

NO PLANS CONTRACT

HENDERSON COUNTY (Contract No. CNA358) Call No. 033

Project No. 39003-4275-04

The resurfacing on U.S. 412 (S.R. 20) beginning at the Madison County line (L.M. 0.00) and extending to Crucifer Road (L.M. 4.33).

Project Length - 4.330 miles

Working Days - On or before December 01, 2002

Plans Cost - \$3.00 (11" x 17")

HENRY COUNTY (Contract No. CNA325) Call No. 034

Project No. 40008-3222-04

The improvement of the intersection on S.R. 69 at Whitlock-Paris Road.

Project Length - 0.121 mile

Working Days - On or before December 01, 2002

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

HENRY COUNTY (Contract No. CNA354) Call No. 035

Project No. 40010-4225-04

The resurfacing on Old S.R. 76 beginning near the Henry City limits (L.M. 4.27) and extending to near Van Dyke Road (L.M. 8.37).

Project Length - 2.660 miles

Working Days - On or before December 01, 2002

Plans Cost - \$3.00 (11" x 17")

HICKMAN COUNTY (Contract No. CNA348) Call No. 036

Project No. 41008-4224-04

The resurfacing on S.R. 50 beginning at S.R. 438 (L.M. 11.94) and extending to the junction of S.R. 48 and S.R. 100 (L.M. 17.69).

Project Length - 5.450 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

JEFFERSON COUNTY (Contract No. CNA315) Call No. 037

Project No. 45004-4231-04

The resurfacing on U.S. 25W (U.S. 70, S.R. 9) beginning 720 feet east of Swanns Bridge (L.M. 17.23) and extending to the Cocke County line (L.M. 22.22).

Project Length - 4.990 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

KNOX COUNTY (Contract No. CNA367) Call No. 038

Project No. 47014-4238-04

The contractor-maintained asphalt paving on U.S. 25W (U.S. 70, S.R. 9) beginning 0.27 mile east of Strawberry Plains Road (L.M. 13.98) and extending to the Sevier County line (L.M. 17.04).

Project Length - 3.06 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

A PRE-BIDDING MEETING FOR CONTRACT NO. CNA367 WILL BE HELD AT 10:30 AM (EDT), ON TUESDAY, JULY 9, 2002, AT THE TENNESSEE DEPARTMENT OF TRANSPORTATION REGION 1 COMPLEX, 7345 REGION LANE, KNOXVILLE, TN 37914, TELEPHONE (865) 594-2400.

LAUDERDALE COUNTY (Contract No. CNA310) Call No. 039

Project No. BRZE-4900(43), 49945-3479-94

The construction of a concrete I-beam bridge on Heathcott Road over Tisdale Creek (L.M. 1.08), including grading, drainage, and paving.

Project Length - 0.208 mile

Working Days - On or before July 01, 2003

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 8% of the contract amount.

LAUDERDALE COUNTY (Contract No. CNA350) Call No. 040

Project No. 49005-4223-04

The resurfacing on S.R. 19 beginning at U.S. 51 (S.R. 3) (L.M. 19.10) and extending to the Haywood County line (L.M. 26.17).

Project Length - 7.070 miles

Working Days - On or before December 01, 2002

Plans Cost - \$3.00 (11" x 17")

LAWRENCE COUNTY (Contract No. CNA332) Call No. 041

Project No. 50013-4224-04

The resurfacing on S.R. 242 beginning near Ethridge-Red Hill Road (L.M. 28.20) and extending to S.R. 240 (L.M. 34.20).

Project Length - 6.000 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

LEWIS COUNTY (Contract No. CNA312) Call No. 042

Project No. 51001-4215-04

The resurfacing on S.R. 20 beginning at S.R. 48 (L.M. 6.55) and extending to Napier Road (L.M. 14.05).

Project Length - 7.500 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

LINCOLN COUNTY (Contract No. CNA319) Call No. 043

Project No. 52002-4231-04

The resurfacing on U.S. 231 (U.S. 431, S.R. 10) beginning at the Alabama State line (L.M. 0.00) and extending to S.R. 275 (L.M. 2.33).

Project Length - 2.330 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

LINCOLN AND MOORE COUNTIES (Contract No. CNA326) Call No. 044

Project No. 98036-4282-04

The resurfacing on S.R. 129 beginning at the Moore County line in Lincoln County (L.M. 0.00) and extending through Lincoln County to S.R. 55 in Moore County (L.M. 3.72).

Project Length - 4.920 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

LOUDON COUNTY (Contract No. CNA317) Call No. 045

Project No. 53012-4228-04

The resurfacing on U.S. 321 (S.R. 73) beginning at U.S. 70 (S.R. 1, Kingston Pike) (L.M. 3.80) and extending to U.S. 11 (S.R. 2) (L.M. 7.33).

Project Length - 3.530 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

LOUDON COUNTY (Contract No. CNA305) Call No. 046

Project No. 53945-3464-04, 53945-3465-04

Project No. 53945-3464-04

The resurfacing on a S.I.A. route (Blair Bend Road) serving Continental Carbonics in Loudon.

Project Length - 0.920 mile

Project No. 53945-3465-04

The resurfacing on a S.I.A. route (Natalie Boulevard and Kimberly Way) serving Kimberly Clark Corp. in Loudon.

Project Length - 0.780 mile

Total Project Length - 1.700 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MAURY COUNTY (Contract No. CNA344) Call No. 047

Project No. 60007-4206-04

The resurfacing on S.R. 50 beginning 200 feet west of U.S. 412 (S.R. 99, West 7th Street) (L.M. 12.94) and extending to 400 feet east of U.S. 31 (S.R. 7) (L.M. 16.29).

Project Length - 3.270 miles

Working Days - On or before October 31, 2002

Plans Cost - \$3.00 (11" x 17")

MCMINN COUNTY (Contract No. CNA306) Call No. 048

Project No. STP-H-30(37), 54005-3233-94

The installation of signals on S.R. 30 at Holiday Drive in Athens.

Project Length - 0.000 mile

Working Days - On or before May 01, 2003

Plans Cost - \$3.00

The DBE goal for this contract is 4% of the contract amount.

MONROE COUNTY (Contract No. CNA307) Call No. 049

Project No. STP-H-NHE-33(45), 62004-3245-94

The installation of signals on U.S. 411 (S.R. 33) at Ballplay Road in Madisonville.

Project Length - 0.000 mile

Working Days - On or before November 15, 2002

Plans Cost - \$3.00

MONROE COUNTY (Contract No. CNA313) Call No. 050

Project No. 62011-4218-04

The resurfacing on S.R. 360 beginning at S.R. 165 (L.M. 0.00) and extending to 265 feet south of Cane Creek (L.M. 4.30).

Project Length - 4.300 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MONROE COUNTY (Contract No. CNA324) Call No. 051

Project No. 62077-4220-04

The pavement sealing on S.R. 165 beginning 0.89 mile south of Rafter Road (L.M. 13.13) and extending to the North Carolina State line (L.M. 23.83).

Project Length - 10.700 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MONTGOMERY COUNTY (Contract No. CNA206) Call No. 052

Project No. STP-236(3), 63037-3226-14, STP-236(6), 63037-3227-14

Project No. STP-236(3), 63037-3226-14

The grading, drainage, and paving on S.R. 236 (Tiny Town Road) beginning at Tobacco Road and extending to Peachers Mill Road.

Project Length - 3.572 kilometers

Project No. STP-236(6), 63037-3227-14

The grading, drainage, and paving on S.R. 236 (Tiny Town Road) beginning at U.S. 41A (S.R. 12, Fort Campbell Boulevard) and extending to Tobacco Road.

Project Length - 2.509 kilometers

Total Project Length - 6.081 kilometers \*METRIC\*

Working Days - See Proposal

Plans Cost - \$100.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 10% of the contract amount.

MONTGOMERY COUNTY (Contract No. CNA323) Call No. 053

Project No. 63055-4211-04

The resurfacing on S.R. 233 beginning at the Stewart County line (L.M. 0.00) and extending to Blooming Grove Creek (L.M. 4.76).

Project Length - 4.760 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MORGAN COUNTY (Contract No. CNA318) Call No. 054

Project No. 65017-4222-04

The resurfacing on S.R. 299 beginning at the Cumberland County line (L.M. 0.00) and extending to the Oakdale City limits (L.M. 9.38).

Project Length - 9.380 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

OBION COUNTY (Contract No. CNA352) Call No. 055

Project No. 66005-4208-04

The resurfacing on S.R. 22 beginning at the Illinois Central Railroad (L.M. 3.39) and extending to U.S. 51 (S.R. 3, Everett Street) (L.M. 7.06).

Project Length - 3.670 miles

Working Days - On or before December 01, 2002

Plans Cost - \$3.00 (11" x 17")

OVERTON COUNTY (Contract No. CNA341) Call No. 056

Project No. 67011-4218-04

The scrub sealing on S.R. 164.

Project Length - 5.000 miles

Working Days - On or before December 01, 2002

NO PLANS CONTRACT

PERRY COUNTY (Contract No. CNA320) Call No. 057

Project No. 68004-4230-04

The resurfacing on S.R. 438 beginning at Linden-Pineview Road (L.M. 9.42) and extending to 0.95 mile east of Toms Creek Ford Road (L.M. 14.60).

Project Length - 5.180 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

PERRY COUNTY (Contract No. CNA345) Call No. 058

Project No. 68004-4231-04

The resurfacing on S.R. 438 beginning at U.S. 412 (S.R. 20) (L.M. 0.00) and extending to Linden-Pineview Road (L.M. 9.42).

Project Length - 9.380 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

PUTNAM COUNTY (Contract No. CNA368) Call No. 059

Project No. 71003-4230-04

The contractor-maintained asphalt paving on U.S. 70N (S.R. 24) beginning east of Watson Road (L.M. 24.60) and extending to Mill Creek Road (L.M. 29.89).

Project Length - 5.280 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

A PRE-BIDDING MEETING FOR CONTRACT NO. CNA368 WILL BE HELD AT 10:00 AM (CDT), ON WEDNESDAY, JULY 17, 2002, AT THE TENNESSEE DEPARTMENT OF TRANSPORTATION COOKEVILLE CONSTRUCTION OFFICE, COOKEVILLE, TN 38502, TELEPHONE (931) 526-7652.

PUTNAM COUNTY (Contract No. CNA342) Call No. 060

Project No. 71064-4214-04

The construction of two (2) concrete I-beam bridges on S.R. 135 (South Willow Avenue) over I-40 (L.M. 8.32 and L.M. 8.36) including grading, drainage, and paving.

Project Length - 0.488 kilometer \*METRIC\*

Working Days - On or before December 15, 2003 (See Special Provision 108B)

Plans Cost - \$50.00 Cross-Section Cost - \$10.00

ROANE COUNTY (Contract No. CNA334) Call No. 061

Project No. 73003-4214-04

The resurfacing on U.S. 70 (S.R. 1) beginning 420 feet north of U.S. 27 (S.R. 29) (L.M. 2.86) and extending to Dunn Street (L.M. 5.51).

Project Length - 2.650 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

ROBERTSON COUNTY (Contract No. CNA349) Call No. 062

Project No. 74016-4214-04

The resurfacing on S.R. 161 beginning at S.R. 25 (L.M. 5.27) and extending to the Kentucky State line (L.M. 9.96).

Project Length - 3.604 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")



SEQUATCHIE COUNTY (Contract No. CNA369) Call No. 063

Project No. 77001-4238-04

The resurfacing on U.S. 127 (S.R. 8) beginning at Ridge Road (L.M. 14.79) and extending to 0.1 mile south of Hickey Street (L.M. 17.24).

Project Length - 2.450 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SEVIER COUNTY (Contract No. CNA370) Call No. 064

Project No. 78019-4219-04

The resurfacing on U.S. 321 (S.R. 73) beginning at the Blount County line (L.M. 0.00) and extending to 950 feet south of Walden Creek Road (L.M. 8.20).

Project Length - 8.200 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SHELBY COUNTY (Contract No. CNA356) Call No. 065

Project No. 79027-4217-04

The resurfacing on S.R. 57 beginning at East Parkway (L.M. 1.22) and extending to Holmes Road (L.M. 3.07).

Project Length - 1.850 miles

Working Days - On or before November 01, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SHELBY COUNTY (Contract No. CNA357) Call No. 066

Project No. 79028-4256-04

The resurfacing on S.R. 57 beginning near Bailey Station Road (L.M. 17.80) and extending to Kelsey Drive (L.M. 20.13).

Project Length - 2.330 miles

Working Days - On or before November 01, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SULLIVAN COUNTY (Contract No. CNA333) Call No. 067

Project No. 82002-4269-04

The resurfacing on U.S. 11W (S.R. 1) beginning 105 feet west of S.R. 37 (L.M. 15.42) and extending to S.R. 126 (L.M. 23.35).

Project Length - 7.930 miles

Working Days - On or before November 30, 2002

Plans Cost - \$3.00 (11" x 17")

SULLIVAN AND WASHINGTON COUNTIES (Contract No. CNA371) Call No. 068

Project No. STP-HH-NHE-181(13), 98014-3168-94

The installation of guardrail at various locations on I-181.

Project Length - 0.000 mile

Working Days - On or before December 01, 2002

NO PLANS CONTRACT

SUMNER COUNTY (Contract No. CNA330) Call No. 069

Project No. 83077-4201-04

The resurfacing on U.S. 31E (S.R. 6) beginning 0.10 mile east of New Shackle Island Road (L.M. 2.22) and extending to Saundersville Road (L.M. 6.65).

Project Length - 4.430 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

WARREN COUNTY (Contract No. CNA373) Call No. 070

Project No. 89024-4211-04

The resurfacing on S.R. 288 beginning 1.33 miles north of U.S. 70S (S.R. 1) (L.M. 1.33) and extending to 0.2 mile north of Collins River (L.M. 5.25).

Project Length - 3.810 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

WAYNE COUNTY (Contract No. CNA343) Call No. 071

Project No. 91001-4225-04

The resurfacing on S.R. 13 beginning 0.11 mile north of Houston Smith Road (L.M. 5.80) and extending to S.R. 203 (L.M. 12.21).

Project Length - 6.410 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

WEAKLEY COUNTY (Contract No. CNA309) Call No. 072

Project No. 92002-4224-04

The repair of the bridges on S.R. 22 over Mud Creek (L.M. 15.70), Chestnut Branch (L.M. 15.75), and S.R. 372 (L.M. 23.39).

Project Length - 0.000 mile

Working Days - On or before May 01, 2003

Plans Cost - \$50.00

WEAKLEY COUNTY (Contract No. CNA351) Call No. 073

Project No. 92004-4225-04

The resurfacing on S.R. 54 beginning at Cane Creek (L.M. 6.21) and extending to S.R. 118 (L.M. 11.83).

Project Length - 5.420 mile

Working Days - On or before December 01, 2002

Plans Cost - \$3.00 (11" x 17")

WHITE COUNTY (Contract No. CNA374) Call No. 074

Project No. 93008-4217-04

The resurfacing on S.R. 136 beginning 0.69 mile north of the Warren County line (L.M. 0.69) and extending to 1.05 miles south of Gum Springs Road (L.M. 5.19).

Project Length - 4.500 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

WILSON COUNTY (Contract No. CNA359) Call No. 075

Project No. CM-NHE-10(18), 95002-3223-54

The installation of signals on U.S. 231 (S.R. 10, South Cumberland Street) beginning at Maddox Simpson Parkway and extending to north of Short Street.

Project Length - 0.000 mile

Working Days - On or before April 15, 2003

Plans Cost - \$10.00

WILSON COUNTY (Contract No. CNA331) Call No. 076

Project No. STP-EN-24(28), 95004-4246-04

The resurfacing on U.S. 70 (S.R. 24) beginning 0.91 mile east of Park Glenn Drive (L.M. 4.90) and extending to near the Lebanon City limits (L.M. 8.70).

Project Length - 3.800 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

WILSON COUNTY (Contract No. CNA321) Call No. 077

Project No. 95016-4213-04

The resurfacing on S.R. 265 beginning at S.R. 266 (L.M. 20.20) and extending to U.S. 70 (S.R. 26) (L.M. 22.92).

Project Length - 2.720 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117, before biddable proposals for highway contracts will be furnished. PROSPECTIVE BIDDERS MUST HAVE FILED THEIR QUESTIONNAIRES FOR QUALIFICATION PRIOR TO 12:00 O'CLOCK NOON OF THE DAY PRECEDING THE DATE OF LETTING.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 77

Total Number of Projects - 79

Total Number of Counties - 65

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED SEPTEMBER 13, 2002**

**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

GREENE, HAMBLEN, HANCOCK, AND HAWKINS COUNTIES (Contract No. CNA912) Call No. 001

Project No. DEM-000S(3), 98014-3467-94

The signing and marking of passive railroad crossings on various routes.

Project Length - 0.000 mile

Working Days - On or before December 31, 2002 (See Special Provision 108B)

NO PLANS CONTRACT

OVERTON COUNTY (Contract No. CNA913) Call No. 002

Project No. 67011-4218-04

The scrub sealing on S.R. 164.

Project Length - 5.000 miles

Working Days - On or before December 15, 2002

NO PLANS CONTRACT

WEAKLEY COUNTY (Contract No. CNA914) Call No. 003

Project No. 92002-4224-04

The repair of the bridges on S.R. 22 over Mud Creek (L.M. 15.70), Chestnut Branch (L.M. 15.75), and S.R. 372 (L.M. 23.39).

Project Length - 0.000 mile

Working Days - See Proposal

Plans Cost - \$50.00

ANDERSON COUNTY (Contract No. CNA405) Call No. 004

Project No. 01061-4203-04

The contractor-maintained asphalt paving on S.R. 170 beginning at U.S. 441 (S.R. 71) (L.M. 0.00) and extending to the Union County line (L.M. 5.55).

Project Length - 5.550 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

A PRE-BIDDING MEETING FOR CONTRACT NO. CNA405 WILL BE HELD AT 10:30 AM (EDT), ON TUESDAY, AUGUST 27, 2002, AT THE TENNESSEE DEPARTMENT OF TRANSPORTATION REGION 1 COMPLEX, 7345 REGION LANE, KNOXVILLE, TN 37914, EXIT 398, TELEPHONE (865) 594-2400.

BEDFORD COUNTY (Contract No. CNA393) Call No. 005

Project No. BR-STP-82(2), 02010-3214-94

The construction of a concrete Bulb-Tee beam bridge on S.R. 82 over the Duck River (L.M. 8.90), including grading, drainage, and paving.

Project Length - 0.677 mile

Working Days - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 3% of the contract amount.

DAVIDSON COUNTY (Contract No. CNA395) Call No. 006

Project No. 19014-4142-04

The installation of powder-coated guardrail on I-440.

Project Length - 7.045 miles

Working Days - On or before May 31, 2003

NO PLANS CONTRACT

DECATUR COUNTY (Contract No. CNA396) Call No. 007

Project No. 20013-4207-04

The repair of the bridges on S.R. 100 over the Beech River (L.M. 14.39), Rushing Creek (L.M. 9.64), and branches (L.M. 0.01, L.M. 0.43, and L.M. 0.85).

Project Length - 0.000 mile

Working Days - See Proposal

Plans Cost - \$25.00

FAYETTE COUNTY (Contract No. CNA397) Call No. 008

Project No. 24018-4209-04

The repair of the bridge on S.R. 196 over Weber Branch (L.M. 20.79).

Project Length - 0.000 mile

Working Days - See Proposal

Plans Cost - \$10.00

HAMILTON COUNTY (Contract No. CNA194) Call No. 009

Project No. 33015-3250-04

The grading, drainage, and paving on U.S. 127 (S.R. 8, Signal Mountain Boulevard) beginning at U.S. 27 (S.R. 29) and extending to S.R. 27 (Suck Creek Road).

Project Length - 2.778 kilometers \*METRIC\*

Working Days - On or before December 01, 2004

Plans Cost - \$100.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 3% of the contract amount.

HARDEMAN COUNTY (Contract No. CNA398) Call No. 010

Project No. BRZE-3500(23), 35019-3407-94

The construction of a concrete I-Beam bridge on Ebenezer - Walnut Grove Road over overflow (L.M. 4.92), including grading, drainage, and paving.

Project Length - 0.094 mile

Working Days - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 3% of the contract amount.

HARDEMAN COUNTY (Contract No. CNA243) Call No. 011

Project No. STP-NHE-15(116), 35001-3256-14

The grading, drainage, and paving on U.S. 64 (S.R. 15) beginning near Hornsby Loop Road and extending to near McClintock Road.

Project Length - 5.960 kilometers \*METRIC\*

Working Days - On or before November 01, 2004

Plans Cost - \$50.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 8% of the contract amount.

HARDEMAN, HARDIN, AND MADISON COUNTIES (Contract No. CNA384) Call No. 012

Project No. 98045-4242-04

The application of textured coating to concrete parapets and median barrier on various State Routes.

Project Length - 0.000 mile

Working Days - On or before December 31, 2002

NO PLANS CONTRACT

HENDERSON COUNTY (Contract No. CNA400) Call No. 013

Project No. 39003-4274-04

The repair of the bridges on S.R. 20 over Dry Creek (L.M. 21.28), Brown Creek (L.M. 21.48), Big Creek (L.M. 24.20), and overflows (L.M. 21.61 and L.M. 24.41).

Project Length - 0.000 mile

Working Days - See Proposal

Plans Cost - \$10.00

HICKMAN COUNTY (Contract No. CNA380) Call No. 014

Project No. 41945-4454-04

The repair of the bridges on S.R. 50 over Buck Branch (L.M. 28.19) and on S.R. 100 over Mill Creek (L.M. 22.69).

Project Length - 0.000 mile

Working Days - On or before May 31, 2003

Plans Cost - \$25.00

HUMPHREYS COUNTY (Contract No. CNA172) Call No. 015

Project No. BR-STP-13(13), 43005-3231-94

The construction of a concrete Bulb-Tee beam bridge on S.R. 13 over the Duck River (L.M. 7.72), including grading, drainage, and paving.

Project Length - 1.560 kilometers \*METRIC\*

Working Days - See Proposal

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 4% of the contract amount.

JACKSON COUNTY (Contract No. CNA387) Call No. 016

Project No. 44009-4211-04

The navigational lighting of the bridge on S.R. 262 over the Cumberland River (L.M. 7.56).

Project Length - 0.000 mile

Working Days - On or before February 15, 2003

Plans Cost - \$3.00

JOHNSON COUNTY (Contract No. CNA304) Call No. 017

Project No. STP-EN-34(28), 46001-3218-14, 46045-3203-04

The grading, drainage, construction of two (2) retaining walls, and paving on S.R. 91 beginning at U.S. 421 (S.R. 34, S.R. 67) and extending to 0.540 kilometer north of Cole Springs Road (Wills Road), including the construction of a pedestrian underpass at Butler Street in Mountain City.

Project Length - 7.803 kilometers \*METRIC\*

Working Days - See Proposal

Plans Cost - \$150.00 Cross-Section Cost - \$100.00

The DBE goal for this contract is 4% of the contract amount.

KNOX COUNTY (Contract No. CNA340) Call No. 018

Project No. BH-I-40-8(130)395, 47004-3152-94

The rehabilitation of the existing steel welded plate girder bridge on I-40 over the Holston River and S.R. 168 (L.M. 25.92), including grading, drainage, and paving on S.R. 168.

Project Length - 0.453 mile

Working Days - See Proposal

Plans Cost - \$50.00 Cross-Section Cost - \$10.00

KNOX COUNTY (Contract No. CNA249) Call No. 019

Project No. STP/DS-M-169(8), 47030-3218-54

The grading, drainage, and paving on S.R. 169 (Middlebrook Pike), beginning at Hardin Valley Road and extending to Cedar Bluff Road.

Project Length - 3.672 kilometers \*METRIC\*

Working Days - See Proposal

Plans Cost - \$50.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 8% of the contract amount.

KNOX COUNTY (Contract No. CNA367) Call No. 020

Project No. 47014-4238-04

The resurfacing on U.S. 25W (U.S. 70, S.R. 9) beginning 0.27 mile east of Strawberry Plains Road (L.M. 13.98) and extending to the Sevier County line (L.M. 17.04).

Project Length - 3.06 miles

Working Days - On or before November 30, 2002 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

LOUDON COUNTY (Contract No. CNA389) Call No. 021

Project No. 53002-4154-04

The repair of the bridge on I-75 over the Tennessee River (L.M. 7.56).

Project Length - 0.000 mile

Working Days - See Proposal

Plans Cost - \$50.00

MADISON COUNTY (Contract No. CNA377) Call No. 022

Project No. STP-H-5(60), 57007-3233-94

The installation of signals on U.S. 45 (S.R. 5) at Ashport Road in Jackson, including grading, drainage, and paving.

Project Length - 0.123 mile

Working Days - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

MADISON COUNTY (Contract No. CNA382) Call No. 023

Project No. 57951-3657-04

The grading, drainage, and paving on a S.I.A. Route serving Kirkland's Corporation.

Project Length - 0.288 mile

Working Days - On or before May 31, 2003

Plans Cost - \$10.00 Cross-Section Cost - \$0.00



MARION COUNTY (Contract No. CNA381) Call No. 024

Project No. 58100-4140-04

The repair of the bridge on I-24 over the Tennessee River (L.M. 25.84).

Project Length - 0.000 mile

Working Days - On or before June 30, 2003

Plans Cost - \$10.00

PUTNAM COUNTY (Contract No. CNA368) Call No. 025

Project No. 71003-4230-04

The contractor-maintained asphalt paving on U.S. 70N (S.R. 24) beginning east of Watson Road (L.M. 24.60) and extending to Mill Creek Road (L.M. 29.89).

Project Length - 5.280 miles

Working Days - On or before November 30, 2002

Plans Cost - \$3.00 (11" x 17")

RHEA COUNTY (Contract No. CNA391) Call No. 026

Project No. STP-M-9211(6), 72950-3537-54

The resurfacing on Main Street beginning at U.S. 27 (S.R. 29) (L.M. 0.00) and extending to Railroad Street (L.M. 0.36) and on Walnut Street beginning at Main Street (L.M. 0.00) and extending to East Third Avenue (L.M. 0.19).

Project Length - 0.550 mile

Working Days - On or before November 30, 2002

Plans Cost - \$3.00 (11" x 17")

ROANE COUNTY (Contract No. CNA308) Call No. 027

Project No. BR-STP-58(5), 73010-3236-94

The construction of a steel welded plate girder bridge on S.R. 58 over the Tennessee River (L.M. 11.43) including grading, drainage, and paving.

Project Length - 0.691 mile

Working Days - See Proposal

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

RUTHERFORD COUNTY (Contract No. CNA401) Call No. 028

Project No. BR-STP-10(16), 75006-3223-94

The construction of a concrete Bulb-Tee beam bridge on U.S. 231 (S.R. 10) over the East Fork of the Stones River (L.M. 19.79), including grading, drainage, and paving.

Project Length - 0.727 mile

Working Days - See Proposal

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 5% of the contract amount.

SHELBY COUNTY (Contract No. CNA261) Call No. 029

Project No. CM-STP-4458(2), 79952-3737-54

The improvement of the intersection on Yale Road at Sycamore View Road / Memphis-Arlington Road in Bartlett.

Project Length - 0.000 mile

Working Days - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

SHELBY COUNTY (Contract No. CNA290) Call No. 030

Project No. CM-STP-9409(52), 79954-3525-54

The extension of the interconnected signal system in Germantown.

Project Length - 0.000 mile

Working Days - See Proposal

Plans Cost - \$10.00

SHELBY COUNTY (Contract No. CNA311) Call No. 031

Project No. CM-STP-9409(68), 79954-3529-54

The installation of signals on S.R. 177 (West Street) with Poplar Pike and North Street.

Project Length - 0.093 mile

Working Days - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 3% of the contract amount.

SHELBY COUNTY (Contract No. CNA292) Call No. 032

Project No. STP-HH-1(97), 79011-3250-94

The improvement of the intersection on U.S. 70 (U.S. 79, S.R. 1, Summer Avenue) at Brunswick Road in Bartlett.

Project Length - 0.181 mile

Working Days - On or before June 01, 2003

Plans Cost - \$10.00

SHELBY COUNTY (Contract No. CNA144) Call No. 033

Project No. 79003-3182-04

The installation of lighting on I-40 at the junction with S.R. 177 (Germantown Parkway) in Memphis.

Project Length - 0.000 mile

Working Days - On or before June 15, 2003

Plans Cost - \$3.00

SHELBY COUNTY (Contract No. CNA383) Call No. 034

Project No. 79035-4212-04

The repair of the bridges on S.R. 205 over Grays Creek (L.M. 11.02) and Clear Creek (L.M. 13.04).

Project Length - 0.000 mile

Working Days - See Proposal

Plans Cost - \$10.00

WEAKLEY COUNTY (Contract No. CNA403) Call No. 035

Project No. 92946-4209-04

The repair of the bridges on S.R. 372 over branch (L.M. 3.47) and on S.R. 431 over Cane Creek (L.M. 1.86).

Project Length - 0.000 mile

Working Days - See Proposal

Plans Cost - \$10.00

WILLIAMSON COUNTY (Contract No. CNA376) Call No. 036

Project No. STP-M-9305(9), 94951-3726-54

The installation of a closed-loop signal system in the Cool Springs Business Area in Franklin.

Project Length - 0.000 mile

Working Days - On or before April 30, 2003

Plans Cost - \$10.00

WILSON COUNTY (Contract No. CNA385) Call No. 037

Project No. 95950-3557-04

The grading, drainage, and paving on South Hartmann Drive beginning at Leeville Pike and extending to S.R. 24 (West Main Street).

Project Length - 1.363 miles

Working Days - See Proposal

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117, before biddable proposals for highway contracts will be furnished. **PROSPECTIVE BIDDERS MUST HAVE FILED THEIR QUESTIONNAIRES FOR QUALIFICATION PRIOR TO 12:00 O'CLOCK NOON OF THE DAY PRECEDING THE DATE OF LETTING.**

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

**PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.**

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 37

Total Number of Projects - 38

Total Number of Counties - 30

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**SUPPLEMENTAL**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED SEPTEMBER 13, 2002**

**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

LEWIS COUNTY (Contract No. CNA915) Call No. 038

Project No. 51001-4215-04

The resurfacing on S.R. 20 beginning at S.R. 48 (L.M. 6.55) and extending to Napier Road (L.M. 14.05).

Project Length - 7.500 miles

Working Days - On or before November 30, 2002

Plans Cost - \$3.00 (11" x 17")

WAYNE COUNTY (Contract No. CNA916) Call No. 039

Project No. 91001-4225-04

The resurfacing on S.R. 13 beginning 0.11 mile north of Houston Smith Road (L.M. 5.80) and extending to S.R. 203 (L.M. 12.21).

Project Length - 6.410 miles

Working Days - On or before November 30, 2002

Plans Cost - \$3.00 (11" x 17")

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117, before biddable proposals for highway contracts will be furnished. PROSPECTIVE BIDDERS MUST HAVE FILED THEIR QUESTIONNAIRES FOR QUALIFICATION PRIOR TO 12:00 O'CLOCK NOON OF THE DAY PRECEDING THE DATE OF LETTING.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED SEPTEMBER 27, 2002**

**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

COFFEE COUNTY (Contract No. CNA416) Call No. 001

Project No. 16001-4166-04

The resurfacing (microsurfacing) on I-24 beginning at the Bedford County line (L.M. 0.00) and extending to U.S. 41 (S.R. 2) (L.M. 8.77).

Project Length - 8.770 miles

Working Days - On or before December 01, 2002

NO PLANS CONTRACT

CUMBERLAND COUNTY (Contract No. CNA415) Call No. 002

Project No. 18100-4116-04

The resurfacing (microsurfacing) on I-40 beginning 0.4 mile east of U.S. 70 (S.R. 1) (L.M. 24.51) and extending to the Roane County line (L.M. 36.05).

Project Length - 11.540 miles

Working Days - On or before December 01, 2002

NO PLANS CONTRACT

GRUNDY AND MARION COUNTIES (Contract No. CNA414) Call No. 003

Project No. 98024-4183-04

The resurfacing (microsurfacing) on I-24 in Grundy County beginning 0.1 mile east of Bell Mill Road (L.M. 2.24) and extending to 2.5 miles east of Bell Mill Road (L.M. 4.64) and on I-24 (eastbound lanes only) in Marion County beginning at the Grundy County line (L.M. 0.00) and extending to Cave Cove Creek (L.M. 6.31).

Project Length - 8.710 miles

Working Days - On or before December 01, 2002

NO PLANS CONTRACT

PUTNAM COUNTY (Contract No. CNA417) Call No. 004

Project No. 71001-4199-04

The resurfacing (microsurfacing) on I-40 beginning 1.3 miles east of S.R. 56 (L.M. 14.05) and extending to the Falling Water River (L.M. 24.14).

Project Length - 10.090 miles

Working Days - On or before December 01, 2002

NO PLANS CONTRACT

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117, before biddable proposals for highway contracts will be furnished. PROSPECTIVE BIDDERS MUST HAVE FILED THEIR QUESTIONNAIRES FOR QUALIFICATION PRIOR TO 12:00 O'CLOCK NOON OF THE DAY PRECEDING THE DATE OF LETTING.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 4

Total Number of Projects - 4

Total Number of Counties - 5

Publication No. DT-1390-V



**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED OCTOBER 25, 2002**

**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

MARION COUNTY (Contract No. CNA917) Call No. 001

Project No. 58100-4140-04

The repair of the bridge on I-24 over the Tennessee River (L.M. 25.84).

Project Length - 0.000 mile

Completion Time - On or before July 31, 2003

Plans Cost - \$10.00

OVERTON COUNTY (Contract No. CNA918) Call No. 002

Project No. 67011-4218-04

The scrub sealing on S.R. 164.

Project Length - 5.000 miles

Completion Time - On or before May 31, 2003

NO PLANS CONTRACT

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CNA429) Call No. 003

Project No. 98014-4180-04

The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before December 31, 2003 (See Special Provision 108B)

NO PLANS CONTRACT

ANDERSON, COCKE, HAMBLEN, KNOX, LOUDON, ROANE, SEVIER, SULLIVAN, AND UNICOI COUNTIES (Contract No. CNA425) Call No. 004

Project No. 98014-4264-04

The retrofitting of anchors to cantilever sign support footings on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 15, 2003

NO PLANS CONTRACT

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNA438) Call No. 005

Project No. 98036-4189-04

The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before December 31, 2003 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNA440) Call No. 006

Project No. 98045-4144-04

The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before December 31, 2003 (See Special Provision 108B)

NO PLANS CONTRACT

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNA430) Call No. 007

Project No. 98024-4182-04

The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before December 31, 2003 (See Special Provision 108B)

NO PLANS CONTRACT

BLOUNT, LOUDON, MONROE, MORGAN, ROANE, AND SCOTT COUNTIES (Contract No. CNA431) Call No. 008

Project No. STP-HH-NHE-REG1(38), 98014-3281-94

The installation of guardrail on various State Routes.

Project Length - 0.000 mile

Completion Time - On or before May 31, 2003

NO PLANS CONTRACT

BRADLEY, GRUNDY, HAMILTON, MARION, AND WARREN COUNTIES (Contract No. CNA426) Call No. 009

Project No. 98024-4276-04

The retrofitting of anchors to cantilever sign support footings on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before March 31, 2003

NO PLANS CONTRACT

CARROLL, DYER, HENRY, OBION, AND TIPTON COUNTIES (Contract No. CNA441) Call No. 010

Project No. STP-HH-NHE-REG4(39), 98045-3243-94

The installation of guardrail on various State Routes.

Project Length - 0.000 mile

Completion Time - On or before May 31, 2003

NO PLANS CONTRACT

CHEATHAM COUNTY (Contract No. CNA394) Call No. 011

Project No. STP-H-1(103), 11004-3212-94

The improvement of the intersection on U.S. 70 (S.R. 1) at Thompson Road in Pegram, including grading, drainage, and paving.

Project Length - 0.223 mile

Completion Time - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

COFFEE COUNTY (Contract No. CNA410) Call No. 012

Project No. 16001-4165-04

The repair of the bridge on I-24 over the Duck River (L.M. 13.10).

Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$10.00

CROCKETT, DYER, MCNAIRY, MADISON, AND WEAKLEY COUNTIES (Contract No. CNA421) Call No. 013

Project No. 98045-4117-04

The retrofitting of anchors to cantilever sign support footings on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before March 01, 2003

NO PLANS CONTRACT

DAVIDSON COUNTY (Contract No. CNA428) Call No. 014

Project No. HPP/IM-40-3(121)204, 19003-3187-44

The grading, drainage, widening of six (6) existing bridges, construction of nine (9) bridges, one (1) noise barrier, and twenty (20) retaining walls, and paving on I-40 at the junction with Briley Parkway and Robertson Road.

Project Length - 2.367 kilometers \*METRIC\*

Completion Time - On or before November 01, 2005

Plans Cost - \$475.00 Cross-Section Cost - \$125.00

The DBE goal for this contract is 5% of the contract amount.

DAVIDSON COUNTY (Contract No. CNA392) Call No. 015

Project No. NH-155(15), 19076-3243-14

The grading, drainage, construction of two (2) bridges, ten (10) retaining walls, and two (2) noise barriers, and paving on S.R. 155 (Briley Parkway) beginning north of U.S. 70N (S.R. 24, Lebanon Road) and extending to north of Two Rivers Parkway.

Project Length - 1.903 miles

Completion Time - See Proposal

Plans Cost - \$100.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 7% of the contract amount.

DAVIDSON COUNTY (Contract No. CNA444) Call No. 016

Project No. STP-H-24(24), 19039-3228-94

The improvement of the intersections on U.S. 70 (S.R. 24, Charlotte Pike) at Cabot Road and at the junction with I-40, including grading, drainage, and paving.

Project Length - 0.198 mile

Completion Time - See Proposal

Plans Cost - \$10.00

DAVIDSON COUNTY (Contract No. CNA427) Call No. 017

Project No. 19003-4188-04, 19959-4150-04

Project No. 19003-4188-04

The repair of the bridges on I-440 ramp NW over I-40 (L.M. 0.08) and on I-40 ramp WS over I-440 ramp NW (L.M. 14.40) and I-40 ramp EB (L.M. 14.44).

Project Length - 0.000 mile

Project No. 19959-4150-04

The repair of the bridges on I-24 to westbound I-440 (L.M. 13.94), on I-440 over I-24 (L.M. 7.59), on I-440 ramp WB over I-24 (L.M. 17.10), and on I-40 airport ramp A over I-40 (L.M. 24.67).

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before August 01, 2003

Plans Cost - \$50.00

DAVIDSON COUNTY (Contract No. CNA443) Call No. 018

Project No. 19010-4152-04

The pavement repair at various locations on I-65 and I-440.

Project Length - 0.000 mile

Completion Time - See Proposal

NO PLANS CONTRACT

DAVIDSON COUNTY (Contract No. CNA409) Call No. 019

Project No. 19021-4246-04

The repair of the bridge on U.S. 70S (S.R. 1) over Hurricane Creek (L.M. 32.23).

Project Length - 0.000 mile

Completion Time - On or before August 30, 2003 (See Special Provision 108B)

Plans Cost - \$25.00

DAVIDSON COUNTY (Contract No. CNA419) Call No. 020

Project No. 19947-4237-04

The installation of signs on various State Routes.

Project Length - 276.000 miles

Completion Time - On or before June 28, 2003

NO PLANS CONTRACT

DAVIDSON, MAURY, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES  
(Contract No. CNA420) Call No. 021

Project No. 98036-4179-04

The retrofitting of anchors to cantilever sign support footings on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - See Proposal

NO PLANS CONTRACT

FAYETTE COUNTY (Contract No. CNA423) Call No. 022

Project No. 24003-4237-04

The repair of the bridges on U.S. 64 (S.R. 15) over Cypress Creek overflow (L.M. 0.39), Cypress Creek Canal (L.M. 0.54), Treadville Creek (L.M. 9.96), Jones Creek (L.M. 14.08), and Town Creek (L.M. 16.32).

Project Length - 0.000 mile

Completion Time - On or before July 01, 2003 (See Special Provision 108B)

Plans Cost - \$25.00

GREENE, JEFFERSON, KNOX, ROANE, AND SEVIER COUNTIES (Contract No. CNA432) Call No. 023

Project No. 98014-4178-04

The random on-call fence repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before December 31, 2003

NO PLANS CONTRACT

HAMILTON COUNTY (Contract No. CNA411) Call No. 024

Project No. STP-M-319(5), 33150-3228-54, STP-M-58(22), 33044-3240-54

Project No. STP-M-58(22), 33044-3240-54

The installation and interconnection of signals on S.R. 17 and S.R. 58 beginning on S.R. 17 at South Access Road and extending on S.R. 58 to Eller Road.

Project Length - 0.000 mile

Project No. STP-M-319(5), 33150-3228-54

The installation and interconnection of signals on S.R. 319 (Hixson Pike) beginning at Cloverdale Drive and extending to Austin Road.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before December 01, 2003

Plans Cost - \$25.00

HANCOCK COUNTY (Contract No. CNA451) Call No. 025

Project No. STP-H-33(42), 34001-3241-94

The installation of signals on S.R. 33 (Main Street) at S.R. 63 (College Street).

Project Length - 0.000 mile

Completion Time - On or before July 31, 2003

Plans Cost - \$3.00

JEFFERSON COUNTY (Contract No. CNA447) Call No. 026

Project No. BR-STP-139(4), 45019-3208-94

The construction of a concrete slab bridge on S.R. 139 over Shadden Creek (L.M. 5.92), including grading, drainage, and paving.

Project Length - 0.203 mile

Completion Time - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

JEFFERSON COUNTY (Contract No. CNA388) Call No. 027

Project No. 45945-3472-04

The grading, drainage, and paving on a S.I.A. route serving the Ball Corporation in Jefferson City.

Project Length - 0.326 mile

Completion Time - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

KNOX, LOUDON, AND ROANE COUNTIES (Contract No. CNA436) Call No. 028

Project No. 98014-4179-04

The removal of vegetation at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before March 31, 2003

NO PLANS CONTRACT

MARION COUNTY (Contract No. CNA412) Call No. 029

Project No. 58100-3144-04

The installation of lights on I-24 at the junction with U.S. 64 (U.S. 72, S.R. 27, S.R. 150).

Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$3.00

MARSHALL COUNTY (Contract No. CNA437) Call No. 030

Project No. 59945-4169-04

The repair of the bridges on I-65 over S.R. 129 (L.M. 4.73) and on U.S. 31A (S.R. 11) over Richland Creek (L.M. 1.04) and over Corn Creek (L.M. 1.32).

Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$25.00

MONTGOMERY COUNTY (Contract No. CNA378) Call No. 031

Project No. STP-H-48(18), 63014-3204-94

The installation of signals on S.R. 48 (Trenton Road) at S.R. 236 (Tiny Town Road), including grading, drainage, and paving.

Project Length - 0.129 mile

Completion Time - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

MONTGOMERY COUNTY (Contract No. CNA408) Call No. 032

Project No. 63045-4209-04

The repair of the bridge on S.R. 238 (Port Royal Road) over the Red River (L.M. 1.15).

Project Length - 0.000 mile

Completion Time - On or before July 31, 2003

Plans Cost - \$10.00

OVERTON COUNTY (Contract No. CNA449) Call No. 033

Project No. STP-H-85(11), 67062-3202-94

The installation of signals on S.R. 85 at Bilbrey Street in Livingston.

Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$3.00

OVERTON COUNTY (Contract No. CNA433) Call No. 034

Project No. 67002-4231-04

The construction of a concrete box culvert on S.R. 52 at Town Creek (L.M. 11.23), including grading, drainage, and paving.

Project Length - 0.056 mile

Completion Time - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

PUTNAM COUNTY (Contract No. CNA424) Call No. 035

Project No. STP-H-24(26), 71003-3229-94

The installation of signals on U.S. 70N (S.R. 24) at S.R. 111 in Cookeville.

Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$3.00

ROANE COUNTY (Contract No. CNA413) Call No. 036

Project No. 73008-4242-04

The repair of the bridge on U.S. 27 (S.R. 29) over the Emory River (L.M. 8.22).

Project Length - 0.000 mile

Completion Time - On or before August 31, 2003 (See Special Provision 108B)

Plans Cost - \$10.00

ROBERTSON COUNTY (Contract No. CNA407) Call No. 037

Project No. 74016-4213-04

The repair of the bridge on S.R. 161 over the Red River (L.M. 9.65).

Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$10.00

SEVIER COUNTY (Contract No. CNA117) Call No. 038

Project No. 78448-4203-04, 78448-3202-04

Project No. 78448-3202-04

The grading, drainage, construction of a concrete box beam bridge, and paving on proposed S.R. 448 beginning at U.S. 411 (S.R. 35) and extending to S.R. 66.

Project Length - 1.000 kilometer

Project No. 78448-4203-04

The resurfacing on S.R. 448 beginning 0.186 kilometer southwest of U.S. 441 (S.R. 71) and extending to U.S. 411 (S.R. 35).

Project Length - 1.053 kilometers

Total Project Length - 2.053 kilometers \*METRIC\*

Completion Time - On or before December 31, 2004

Plans Cost - \$50.00 Cross-Section Cost - \$25.00

SHELBY COUNTY (Contract No. CNA291) Call No. 039

Project No. STP-385(19), 79187-3230-14

The grading, drainage, construction of three (3) bridges, and partial paving on S.R. 385 beginning south of U.S. 64 (S.R. 15) and extending to I-40.

Project Length - 6.443 kilometers \*METRIC\*

Completion Time - ~~On or before April 01, 2003~~ See Proposal

Plans Cost - \$150.00 Cross-Section Cost - \$100.00

The DBE goal for this contract is 8% of the contract amount.

SUMNER COUNTY (Contract No. CNA127) Call No. 040

Project No. BR-STP-6(39), 83002-3295-94

The construction of a concrete box-beam bridge on U.S. 31E (S.R. 6, Main Street) over the CSX Railroad (L.M. 2.19) in Hendersonville, including grading, drainage, retaining walls, and paving.

Project Length - 0.215 mile

Completion Time - On or before August 31, 2003 (See Special Provision 108B)

Plans Cost - \$10.00

SUMNER COUNTY (Contract No. CNA402) Call No. 041

Project No. STP-H-NHE-6(42), 83002-3293-94

The installation of signals on U.S. 31E (S.R. 6) at Albert Gallatin Avenue.

Project Length - 0.000 mile

Completion Time - On or before July 01, 2003

Plans Cost - \$3.00

SUMNER COUNTY (Contract No. CNA418) Call No. 042

Project No. 83076-3234-04

The construction of a concrete Bulb-Tee beam bridge on relocated Station Camp Creek Road over proposed S.R. 386, including grading, drainage, and paving.

Project Length - 0.284 mile

Completion Time - On or before November 15, 2003

Plans Cost - \$25.00 Cross-Section Cost - \$10.00



TIPTON COUNTY (Contract No. CNA347) Call No. 043

Project No. BRZE-8400(33), 84094-3406-94

The construction of either a concrete box bridge or a precast concrete arch culvert on Brighton-Clopton Road over branch (L.M. 0.83).

Project Length - 0.075 mile

Completion Time - On or before May 01, 2003

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

UNICOI COUNTY (Contract No. CNA434) Call No. 044

Project No. NHE-36(39), 86003-3220-14

The construction of an interchange on U.S. 19W (U.S. 23, S.R.36) at Tinker Road, including grading, drainage, and paving.

Project Length - 0.734 mile

Completion Time - On or before June 30, 2003 (See Special Provision 108B)

Plans Cost - \$25.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 3% of the contract amount.

UNICOI COUNTY (Contract No. CNA435) Call No. 045

Project No. 86006-4225-04

The removal of vegetation at various locations on S.R. 107.

Project Length - 0.000 mile

Completion Time - On or before March 31, 2003

NO PLANS CONTRACT

WILSON COUNTY (Contract No. CNA404) Call No. 046

Project No. 95950-3562-04

The grading, drainage, and paving on a S.I.A. route serving Bridgestone / Firestone Warehouse Distribution Center in Lebanon.

Project Length - 0.202 mile

Completion Time - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117, before biddable proposals for highway contracts will be furnished. PROSPECTIVE BIDDERS MUST HAVE FILED THEIR QUESTIONNAIRES FOR QUALIFICATION PRIOR TO 12:00 O'CLOCK NOON OF THE DAY PRECEDING THE DATE OF LETTING.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 46

Total Number of Projects - 49

Total Number of Counties - 95

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED NOVEMBER 15, 2002 (MOWING AND LITTER)**  
**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

BEDFORD, MARSHALL, AND MAURY COUNTIES (Contract No. CNA452) Call No. 001

Project No. 98036-4292-04

The mowing on various State Routes.

Project Length - 274.820 miles

Completion Time - On or before November 15, 2003 (See Special Provision 108B)

BENTON AND DECATUR COUNTIES (Contract No. CNA453) Call No. 002

Project No. 98045-4247-04

The mowing and litter removal on various State Routes.

Project Length - 185.040 miles

Completion Time - On or before March 31, 2004 (See Special Provision 108B)

BRADLEY AND POLK COUNTIES (Contract No. CNA454) Call No. 003

Project No. 98024-4284-04

The mowing and litter removal on various State Routes.

Project Length - 202.800 miles

Completion Time - On or before March 31, 2004 (See Special Provision 108B)

CANNON AND WARREN COUNTIES (Contract No. CNA455) Call No. 004

Project No. 98024-4285-04

The mowing and litter removal on various State Routes.

Project Length - 245.410 miles

Completion Time - On or before March 31, 2004 (See Special Provision 108B)

CARTER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNA456) Call No. 005

Project No. 98014-4184-04

The litter removal on various Interstate and State Routes.

Project Length - 76.180 miles

Completion Time - On or before December 31, 2003 (See Special Provision 108B)

CHEATHAM AND ROBERTSON COUNTIES (Contract No. CNA457) Call No. 006

Project No. 98036-4293-04

The mowing on various State Routes.

Project Length - 239.750 miles

Completion Time - On or before November 15, 2003 (See Special Provision 108B)

CROCKETT, HAYWOOD, MADISON, CHESTER, AND HENDERSON COUNTIES (Contract No. CNA458)  
Call No. 007

Project No. 98045-4248-04

The mowing and litter removal on various State Routes.

Project Length - 483.240 miles

Completion Time - On or before March 31, 2004 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No. CNA459) Call No. 008

Project No. 19947-4239-04

The mowing on various State Routes

Project Length - 235.630 miles

Completion Time - On or before November 15, 2003 (See Special Provision 108B)

DAVIDSON AND WILLIAMSON COUNTIES (Contract No. CNA460) Call No. 009

Project No. 98036-4194-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 119.070 miles

Completion Time - On or before March 31, 2004 (See Special Provision 108B)

DYER, GIBSON, LAKE, AND OBION COUNTIES (Contract No. CNA461) Call No. 010

Project No. 98045-4149-04

The mowing and litter removal on I-155 and various State Routes.

Project Length - 590.730 miles

Completion Time - On or before March 31, 2004 (See Special Provision 108B)

HAMILTON COUNTY (Contract No. CNA462) Call No. 011

Project No. 33947-4173-04

The mowing on various Interstate and State Routes.

Project Length - 78.480 miles

Completion Time - On or before November 15, 2003 (See Special Provision 108B)

HAYWOOD AND MADISON COUNTIES (Contract No. CNA463) Call No. 012

Project No. 98045-4150-04

The litter removal on I-40 and various State Routes.

Project Length - 57.400 miles

Completion Time - On or before December 31, 2003 (See Special Provision 108B)

HOUSTON, HUMPHREYS, AND PERRY COUNTIES (Contract No. CNA464) Call No. 013

Project No. 98036-4295-04

The mowing on various State Routes.

Project Length - 237.530 miles

Completion Time - On or before November 15, 2003 (See Special Provision 108B)

KNOX, BLOUNT, AND SEVIER COUNTIES (Contract No. CNA465) Call No. 014

Project No. 98014-4185-04

The litter removal on various Interstate Routes.

Project Length - 75.880 miles

Completion Time - On or before December 31, 2003 (See Special Provision 108B)

LAWRENCE, WAYNE, AND LEWIS COUNTIES (Contract No. CNA466) Call No. 015

Project No. 98036-4296-04

The mowing on various State Routes.

Project Length - 147.150 miles

Completion Time - On or before November 15, 2003 (See Special Provision 108B)

LEWIS, WAYNE, AND PERRY COUNTIES (Contract No. CNA467) Call No. 016

Project No. 98036-4297-04

The mowing on various State Routes.

Project Length - 206.820 miles

Completion Time - On or before November 15, 2003 (See Special Provision 108B)

RUTHERFORD AND WILLIAMSON COUNTIES (Contract No. CNA468) Call No. 017

Project No. 98036-4298-04

The mowing on various State Routes.

Project Length - 189.230 miles

Completion Time - On or before November 15, 2003 (See Special Provision 108B)

SHELBY, TIPTON, AND LAUDERDALE COUNTIES (Contract No. CNA469) Call No. 018

Project No. 98045-4251-04

The mowing and litter removal on various State Routes.

Project Length - 236.320 miles

Completion Time - On or before March 31, 2004 (See Special Provision 108B)

SUMNER, ROBERTSON, CHEATHAM, AND MONTGOMERY COUNTIES (Contract No. CNA470) Call No. 019

Project No. 98036-4199-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 62.480 miles

Completion Time - On or before March 31, 2004 (See Special Provision 108B)

WILLIAMSON COUNTY (Contract No. CNA471) Call No. 020

Project No. 94945-4295-04

The mowing on various State Routes.

Project Length - 191.170 miles

Completion Time - On or before November 15, 2003 (See Special Provision 108B)

ALL CONTRACTS IN THIS LETTING ARE NO PLANS CONTRACTS.

Requests for Contract Proposals and Standard Specifications should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117, before biddable proposals for highway contracts will be furnished. PROSPECTIVE BIDDERS MUST HAVE FILED THEIR QUESTIONNAIRES FOR QUALIFICATION PRIOR TO 12:00 O'CLOCK NOON OF THE DAY PRECEDING THE DATE OF LETTING.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.

Sales tax will be added to the cost of proposals and standard specifications, if applicable.

Joe Holt, Transportation Manager 2  
Nashville, TN 37243-0326

Total Number of Contracts - 20

Total Number of Projects - 20

Total Number of Counties - 42

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED DECEMBER 6, 2002**

**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

LOUDON COUNTY (Contract No. CNA920) Call No. 002

Project No. 53002-4154-04

The repair of the bridge on I-75 over the Tennessee River (L.M. 7.56).

Project Length - 0.000 mile

Completion Time - On or before July 31, 2003 (See Special Provision 108B)

Plans Cost - \$50.00

ANDERSON COUNTY (Contract No. CNA503) Call No. 003

Project No. IME-75-3(133)105, 01001-8147-44

The resurfacing on I-75 beginning at the Clinch River (L.M. 8.46) and extending to the Campbell County line (L.M. 12.12).

Project Length - 3.660 miles

Completion Time - On or before August 31, 2003 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

ANDERSON, CAMPBELL, CLAIBORNE, SCOTT, AND UNION COUNTIES (Contract No. CNA492) Call No. 004

Project No. 98014-4187-04

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 344.840 miles

Completion Time - On or before November 15, 2003 (See Special Provision 108B)

NO PLANS CONTRACT

BEDFORD, LINCOLN, MARSHALL, MOORE, AND RUTHERFORD COUNTIES (Contract No. CNA498) Call No. 005

Project No. 98037-4105-04

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 656.340 miles

Completion Time - On or before November 15, 2003 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, DECATUR, DYER, FAYETTE, GIBSON, HARDIN, HAYWOOD, HENDERSON,  
HENRY, MCNAIRY, MADISON, AND WEAKLEY COUNTIES (Contract No. CNA511) Call No. 006

Project No. 98045-4153-04

The sweeping and cleaning of drains on various Interstates and State Routes.

Project Length - 0.000 mile

Completion Time - On or before January 31, 2004 (See Special Provision 108B)

NO PLANS CONTRACT

BLEDSOE, CANNON, COFFEE, GRUNDY, MARION, SEQUATCHIE, VAN BUREN, AND WARREN COUNTIES  
(Contract No. CNA493) Call No. 007

Project No. 98024-4187-04

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 720.490 miles

Completion Time - On or before November 15, 2003 (See Special Provision 108B)

NO PLANS CONTRACT

BRADLEY COUNTY (Contract No. CNA006) Call No. 008

Project No. STP-H-40(8), 06006-3227-94, 06951-3692-04

Project No. STP-H-40(8), 06006-3227-94

The improvement of the intersections on U.S. 64 (S.R. 40, S.R. 74, Inman Street) at Linden Street and at Bates Street.

Project Length - 0.100 mile

Project No. 06951-3692-04

The grading, drainage, and paving on a S.I.A. route serving Maytag Corp. in Cleveland.

Project Length - 0.155 mile

Total Project Length - 0.255 mile

Completion Time - On or before December 01, 2003

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

BRADLEY, GRUNDY, HAMILTON, MARION, PUTNAM, AND SEQUATCHIE COUNTIES (Contract No. CNA501)  
Call No. 009

Project No. 98024-4192-04

The sweeping and cleaning of drains on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before January 31, 2004 (See Special Provision 108B)

NO PLANS CONTRACT

BRADLEY, HAMILTON, MCMINN, MEIGS, AND POLK COUNTIES (Contract No. CNA494) Call No. 010

Project No. 98024-4186-04

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 399.710 miles

Completion Time - On or before November 15, 2003 (See Special Provision 108B)

NO PLANS CONTRACT

BRADLEY AND MCMINN COUNTIES (Contract No. CNA495) Call No. 011

Project No. 98024-4181-04

The replacement of sign supports at various locations on I-75.

Project Length - 0.000 mile

Completion Time - On or before August 31, 2003

NO PLANS CONTRACT



CARTER, GREENE, HAMBLLEN, HANCOCK, HAWKINS, JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNA496) Call No. 012

Project No. 98014-4186-04

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 863.730 miles

Completion Time - On or before November 15, 2003 (See Special Provision 108B)

NO PLANS CONTRACT

CARTER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNA502) Call No. 013

Project No. 98014-4190-04

The sweeping and cleaning of drains on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before January 31, 2004 (See Special Provision 108B)

NO PLANS CONTRACT

CHESTER, FAYETTE, HARDEMAN, HARDIN, MCNAIRY, AND SHELBY COUNTIES (Contract No. CNA499) Call No. 014

Project No. 98045-4252-04

The retracing of painted pavement marking lines on various State Routes.

Project Length - 846.860 miles

Completion Time - On or before September 01, 2003 (See Special Provision 108B)

NO PLANS CONTRACT

COFFEE COUNTY (Contract No. CNA504) Call No. 015

Project No. IME-24-2(112)115, 16001-8161-44

The resurfacing on I-24 beginning at AEDC Road (L.M. 20.80) and extending to 500 feet west of Betsy Willis Creek (L.M. 28.96).

Project Length - 8.166 miles

Completion Time - See Proposal

Plans Cost - \$3.00 (11" x 17")

DICKSON COUNTY (Contract No. CNA478) Call No. 016

Project No. IME-40-3(129)177, 22001-8167-44

The resurfacing on I-40 beginning at S.R. 840 (L.M. 13.50) and extending to the Williamson County line (L.M. 17.86).

Project Length - 4.359 mile

Completion Time - On or before June 30, 2003 (See Special Provision 108B)

Plans Cost - \$10.00

FAYETTE COUNTY (Contract No. CNA512) Call No. 017

Project No. 24001-4143-04

The repair of the bridge on S.R. 196 over I-40 (L.M. 22.28).

Project Length - 0.000 mile

Completion Time - On or before July 01, 2003 (See Special Provision 108B)

Plans Cost - \$10.00

HAMILTON COUNTY (Contract No. CNA474) Call No. 018

Project No. 33003-4156-04

The repair of the bridge on I-24 over the C.S.X. and A.G.S. Railroads.

Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$10.00

HARDEMAN COUNTY (Contract No. CNA486) Call No. 019

Project No. BRZE-3500(22), 35018-3411-94

The construction of a concrete I-beam bridge on Lake Hardeman Road over overflow (L.M. 19.13), including grading, drainage, and paving.

Project Length - 0.093 mile

Completion Time - On or before October 01, 2003

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

HAYWOOD COUNTY (Contract No. CNA514) Call No. 020

Project No. IME-40-1(289)59, 38001-8179-44

The resurfacing on I-40 beginning at S.R. 19 (L.M. 17.08) and extending to the Madison County line (L.M. 23.89).

Project Length - 6.810 miles

Completion Time - On or before September 01, 2003 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HUMPHREYS COUNTY (Contract No. CNA515) Call No. 021

Project No. BRZE-4300(18), 43946-3406-94

The construction of a steel girder bridge on DuPont Access Road over U.S. 70 (S.R. 1) (L.M. 0.17).

Project Length - 0.080 mile

Completion Time - On or before June 30, 2004

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

JEFFERSON COUNTY (Contract No. CNA505) Call No. 022

Project No. IME-40-8(129)410, 45001-8155-44

The resurfacing on I-40 beginning at the Sevier County line (L.M. 0.00) and extending to 0.29 mile east of U.S. 25W (U.S. 70, S.R. 9) (L.M. 5.91).

Project Length - 5.910 miles

Completion Time - On or before December 15, 2003 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

KNOX COUNTY (Contract No. CNA448) Call No. 023

Project No. HPP/NH-I-40-7(159)383, 47100-3107-44, NH-I-40-7(158)381, 47100-3106-44

Project No. HPP/NH-I-40-7(159)383, 47100-3107-44

The grading, drainage, construction of six (6) bridges, six (6) retaining walls, and three (3) noise barriers, widening of one (1) existing bridge, and paving on I-40 (I-75), beginning 232 feet west of Wesley Road and extending to 1,155 feet east of Papermill Road.

Project Length - 1.730 miles

Project No. NH-I-40-7(158)381, 47100-3106-44

The grading, drainage, construction of three (3) bridges, ten (10) retaining walls, and one (1) noise barrier, widening of two (2) existing bridges, and paving on I-40 (I-75), beginning 928 feet west of North Winston Road and extending to 232 feet west of Wesley Road.

Project Length - 1.895 miles

Total Project Length - 3.625 miles

Completion Time - On or before June 30, 2006 (See Special Provision 108B)

Plans Cost - \$475.00 Cross-Section Cost - \$250.00

The DBE goal for this contract is 6% of the contract amount.

KNOX COUNTY (Contract No. CNA506) Call No. 024

Project No. IME-40-7(155)369, 47100-8102-44

The resurfacing on I-40 beginning at the Loudon County line (L.M. 0.00) and extending to 3,900 feet west of Campbell Station Road (L.M. 3.24).

Project Length - 3.240 miles

Completion Time - On or before July 15, 2003 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

KNOX COUNTY (Contract No. CNA479) Call No. 025

Project No. 47008-4141-04

The resurfacing on I-640 beginning 620 feet east of S.R. 33 (Broadway) (L.M. 2.53) and extending to I-40 (L.M. 7.03).

Project Length - 4.50 miles

Completion Time - See Proposal

Plans Cost - \$3.00 (11" x 17")

MACON COUNTY (Contract No. CNA516) Call No. 026

Project No. 56951-3507-04

The grading, drainage, and paving on a S.I.A. Route (Nestle Hollow Lane) serving Great Spring Waters of America, Inc.

Project Length - 0.453 mile

Completion Time - On or before June 14, 2003

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

MACON, SMITH, SUMNER, TROUSDALE, AND WILSON COUNTIES (Contract No. CNA497) Call No. 027

Project No. 98037-4103-04

The retracing of painted pavement markings on various Interstate and State Routes.

Project Length - 517.090 miles

Completion Time - On or before November 15, 2003 (See Special Provision 108B)

NO PLANS CONTRACT

MADISON COUNTY (Contract No. CNA517) Call No. 028

Project No. IME-40-1(288)66, 57201-8118-44

The resurfacing on I-40 beginning at the Haywood County line (L.M. 0.00) and extending to Lower Brownsville Road (L.M. 7.48).

Project Length - 7.480 miles

Completion Time - On or before August 01, 2003 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MAURY COUNTY (Contract No. CNA518) Call No. 029

Project No. IME-65-1(64)35, 60001-8147-44

The resurfacing on I-65 beginning at the Marshall County line (L.M. 0.00) and extending to U.S. 412 (S.R. 99) (L.M. 11.04).

Project Length - 11.040 miles

Completion Time - On or before October 31, 2003

Plans Cost - \$10.00

MAURY COUNTY (Contract No. CNA488) Call No. 030

Project No. 60001-4149-04

The repair of the bridge on Scribner's Mill Road over I-65 (L.M. 6.06).

Project Length - 0.000 mile

Completion Time - On or before June 30, 2003

Plans Cost - \$10.00

MEIGS COUNTY (Contract No. CNA475) Call No. 031

Project No. STP-H-58(23), 61003-3249-94

The installation of signals on S.R. 58 at S.R. 30 in Decatur.

Project Length - 0.000 mile

Completion Time - On or before August 01, 2003

Plans Cost - \$10.00

OBION COUNTY (Contract No. CNA522) Call No. 032

Project No. STP-H-22(45), 66957-3235-94

The installation of signals on U.S. 45W (S.R. 22) at South Home Street in Union City

Project Length - 0.000 mile

Completion Time - On or before August 01, 2003

Plans Cost - \$3.00

PUTNAM COUNTY (Contract No. CNA508) Call No. 033

Project No. 71952-3635-04

The grading, drainage, and paving on a S.I.A. route serving Cumberland Cultured, Inc., in Cookeville.

Project Length - 0.398 mile

Completion Time - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

SEQUATCHIE AND VAN BUREN COUNTIES (Contract No. CNA070) Call No. 034

Project No. APD/NHE-111(37), 77005-3215-14, 88027-3236-64

The grading, drainage, and paving on S.R. 111 beginning 3,500 feet south of S.R. 8 and extending to 1,000 feet south of S.R. 284 (Welchland Road).

Project Length - 7.349 miles

Completion Time - On or before December 15, 2004

Plans Cost - \$125.00 Cross-Section Cost - \$125.00

The DBE goal for this contract is 8% of the contract amount.

SHELBY COUNTY (Contract No. CNA519) Call No. 035

Project No. IME-40-1(292)14, 79003-8185-44

The resurfacing on I-40 beginning 0.5 mile east of Sycamore View Road (L.M. 16.52) and extending to S.R. 177 (L.M. 20.23), and beginning east of Chambers Chapel Road (L.M. 27.16) and extending to east of S.R. 205 (L.M. 29.45).

Project Length - 6.000 miles

Completion Time - On or before August 01, 2003 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SHELBY COUNTY (Contract No. CNA292) Call No. 036

Project No. STP-HH-1(97), 79011-3250-94

The improvement of the intersection on U.S. 70 (U.S. 79, S.R. 1, Summer Avenue) at Brunswick Road in Bartlett.

Project Length - 0.181 mile

Completion Time - On or before September 01, 2003

Plans Cost - \$10.00

SHELBY COUNTY (Contract No. CNA484) Call No. 037

Project No. STP-M-4032(6), 79960-3717-54

The landscaping on Sam Cooper Parkway beginning at U.S. 64 (U.S. 70, U.S. 79, S.R. 57, East Parkway) and extending to Holmes Street.

Project Length - 2.810 kilometers \*METRIC\*

Completion Time - On or before April 01, 2003

Plans Cost - \$3.00

The DBE goal for this contract is 10% of the contract amount.

SHELBY COUNTY (Contract No. CNA500) Call No. 038

Project No. 79006-4178-04

The repair of the bridges on Poplar Avenue over I-240 (L.M. 8.09 westbound and L.M. 8.18 eastbound) and on Park Avenue over I-240 (L.M. 6.80).

Project Length - 0.000 mile

Completion Time - On or before August 01, 2003 (See Special Provision 108B)

Plans Cost - \$50.00

SHELBY AND FAYETTE COUNTIES (Contract No. CNA406) Call No. 039

Project No. STP-385(20), 24385-3205-14, 79185-3223-14, 24004-3221-04

STP-385(20), 24385-3205-14, 79185-3223-14

The grading, drainage, construction of eight (8) bridges and six (6) retaining walls, and partial paving on S.R. 385 beginning at U.S. 72 (S.R. 86) and extending to S.R. 57 (Poplar Avenue).

Project Length - 2.748 miles

24004-3221-04

The construction of a straight drop stilling basin for wetland site on U.S. 64 (S.R. 15) near Howell Creek (L.M. 19.56).

Project Length - 0.000 mile

Total Project Length - 2.748 miles

Completion Time - On or before December 01, 2005

Plans Cost - \$175.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 8% of the contract amount.

SULLIVAN COUNTY (Contract No. CNA509) Call No. 040

Project No. STP-M-9108(24), 82956-3549-54

The installation of signals on East Center Street at Park Street in Kingsport.

Project Length - 0.019 mile

Completion Time - On or before August 31, 2003

Plans Cost - \$3.00

SUMNER COUNTY (Contract No. CNA127) Call No. 041

Project No. BR-STP-6(39), 83002-3295-94

The construction of a concrete box-beam bridge on U.S. 31E (S.R. 6, Main Street) over the CSX Railroad (L.M. 2.19) in Hendersonville, including grading, drainage, retaining walls, and paving.

Project Length - 0.215 mile

Completion Time - On or before December 15, 2003

Plans Cost - \$10.00

SUMNER COUNTY (Contract No. CNA491) Call No. 042

Project No. STP-M-3943(2), 83954-3761-54

The grading, drainage, construction of a concrete Bulb-Tee beam bridge, and paving on Indian Lake Boulevard extension, beginning at U.S. 31E (S.R. 6) and extending to S.R. 386.

Project Length - 2.020 miles

Completion Time - On or before December 15, 2003

Plans Cost - \$50.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 9% of the contract amount.

TIPTON COUNTY (Contract No. CNA482) Call No. 043

Project No. STP-M/H-NHE-3(58), 84002-3286-54, 84002-3293-94

The installation of signals on U.S. 51 (S.R. 3, Jefferson Davis Highway) at five (5) intersections in Covington.

Project Length - 0.000 mile

Completion Time - On or before September 01, 2003

Plans Cost - \$10.00

UNION, KNOX, AND GRAINGER COUNTIES (Contract No. CNA372) Call No. 044

Project No. STP-61(13), 29005-3205-14, 47022-3206-14, 87002-3231-14

The grading, drainage, and paving on S.R. 61 beginning at the Luttrell City limits in Union County and extending to U.S. 11W (S.R. 1) in Grainger County.

Project Length - 5.443 kilometers \*METRIC\*

Completion Time - See Proposal

Plans Cost - \$100.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 8% of the contract amount.

WASHINGTON AND SULLIVAN COUNTIES (Contract No. CNA510) Call No. 045

Project No. IME-181(12), 82084-8125-44, 90085-8152-44

The resurfacing on I-181 beginning at S.R. 354 in Washington County (L.M. 7.10) and extending to 600 feet north of Kendrick Creek Road in Sullivan County (L.M. 1.82).

Project Length - 8.690 miles

Completion Time - On or before December 15, 2003 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

WEAKLEY COUNTY (Contract No. CNA445) Call No. 046

Project No. 92008-4209-04

The repair of three (3) bridges on S.R. 118 over the Obion River (L.M. 9.96) and overflows (L.M. 9.74 and L.M. 10.14).

Project Length - 0.000 mile

Completion Time - On or before August 01, 2003

Plans Cost - \$10.00

WILLIAMSON COUNTY (Contract No. CNA520) Call No. 047

Project No. 94004-4225-04

The repair of the bridges on U.S. 31 (S.R. 6) over the Harpeth River (L.M. 12.50) and Spencer Creek (L.M. 13.77).

Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$10.00

WILSON COUNTY (Contract No. CNA489) Call No. 048

Project No. STP-171(17), 95063-3218-14

The grading, drainage, construction of a concrete I-beam bridge and a retaining wall, and paving on S.R. 171 (Mount Juliet Road), beginning at Pleasant Grove Road and extending to Division Street.

Project Length - 2.030 miles

Completion Time - On or before September 30, 2004

Plans Cost - \$50.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 8% of the contract amount.

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117, before biddable proposals for highway contracts will be furnished. PROSPECTIVE BIDDERS MUST HAVE FILED THEIR QUESTIONNAIRES FOR QUALIFICATION PRIOR TO 12:00 O'CLOCK NOON OF THE DAY PRECEDING THE DATE OF LETTING.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 48

Total Number of Projects - 57

Total Number of Counties - 64

Publication No. DT-1390-V



01-31-03 ANDERSON, CAMPBELL, CLAIBORNE, SCOTT, AND UNION COUNTIES (Contract No.  
01-31-03 CNB041) Call No. 001  
01-31-03 Project No. 98014-4292-04  
01-31-03 The mowing on various State Routes.  
01-31-03  
01-31-03 Project Length - 327.830 miles  
01-31-03 Completion Time - On or before November 15, 2003 (See Special  
01-31-03 Provision 108B)  
01-31-03  
01-31-03 CARROLL AND HENRY COUNTIES (Contract No. CNB042) Call No. 002  
01-31-03 Project No. 98045-4254-04  
01-31-03 The mowing and litter removal on various State Routes.  
01-31-03  
01-31-03 Project Length - 392.580 miles  
01-31-03 Completion Time - On or before March 31, 2004 (See Special Provision  
01-31-03 108B)  
01-31-03  
01-31-03 CLAY, FENTRESS, OVERTON, AND PICKETT COUNTIES (Contract No. CNB043)  
01-31-03 Call No. 003  
01-31-03 Project No. 98024-4293-04  
01-31-03 The mowing and litter removal on various State Routes.  
01-31-03  
01-31-03 Project Length - 304.750 miles  
01-31-03 Completion Time - On or before March 31, 2004 (See Special Provision  
01-31-03 108B)  
01-31-03  
01-31-03 CLAY, JACKSON, OVERTON, PUTNAM, AND SMITH COUNTIES (Contract No.  
01-31-03 CNB044) Call No. 004  
01-31-03 Project No. 98024-4294-04  
01-31-03 The mowing on various State Routes.  
01-31-03  
01-31-03 Project Length - 308.100 miles  
01-31-03 Completion Time - On or before November 15, 2003 (See Special  
01-31-03 Provision 108B)  
01-31-03  
01-31-03 COCKE, GRAINGER, AND JEFFERSON COUNTIES (Contract No. CNB045) Call No.  
01-31-03 005  
01-31-03 Project No. 98014-4293-04  
01-31-03 The mowing on various State Routes.  
01-31-03  
01-31-03 Project Length - 304.900 miles  
01-31-03 Completion Time - On or before November 15, 2003 (See Special  
01-31-03 Provision 108B)  
01-31-03  
01-31-03 COFFEE AND FRANKLIN COUNTIES (Contract No. CNB046) Call No. 006  
01-31-03 Project No. 98024-4295-04  
01-31-03 The mowing and litter removal on various State Routes.  
01-31-03  
01-31-03 Project Length - 242.960 miles  
01-31-03 Completion Time - On or before March 31, 2004 (See Special Provision  
01-31-03 108B)  
01-31-03  
01-31-03 DEKALB, PUTNAM, VAN BUREN, AND WHITE COUNTIES (Contract No. CNB047)  
01-31-03 Call No. 007  
01-31-03 Project No. 98024-4296-04  
01-31-03 The mowing and litter removal on various State Routes.  
01-31-03  
01-31-03 Project Length - 209.010 miles  
01-31-03 Completion Time - On or before March 31, 2004 (See Special Provision  
01-31-03 108B)

01-31-03  
01-31-03 DICKSON AND HICKMAN COUNTIES (Contract No. CNB048) Call No. 008  
01-31-03 Project No. 98037-4208-04  
01-31-03 The mowing on various State Routes.  
01-31-03  
01-31-03 Project Length - 299.600 miles  
01-31-03 Completion Time - On or before November 15, 2003 (See Special  
01-31-03 Provision 108B)  
01-31-03  
01-31-03 GILES COUNTY (Contract No. CNB049) Call No. 009  
01-31-03 Project No. 28945-4295-04  
01-31-03 The mowing on various State Routes.  
01-31-03  
01-31-03 Project Length - 150.810 miles  
01-31-03 Completion Time - On or before November 15, 2003 (See Special  
01-31-03 Provision 108B)  
01-31-03  
01-31-03 GREENE AND HAMBLEN COUNTIES (Contract No. CNB050) Call No. 010  
01-31-03 Project No. 98014-4294-04  
01-31-03 The mowing on various State Routes.  
01-31-03  
01-31-03 Project Length - 257.530 miles  
01-31-03 Completion Time - On or before November 15, 2003 (See Special  
01-31-03 Provision 108B)  
01-31-03  
01-31-03 HAMILTON AND MEIGS COUNTIES (Contract No. CNB051) Call No. 011  
01-31-03 Project No. 98024-4297-04  
01-31-03 The mowing on various State Routes.  
01-31-03  
01-31-03 Project Length - 115.460 miles  
01-31-03 Completion Time - On or before November 15, 2003 (See Special  
01-31-03 Provision 108B)  
01-31-03  
01-31-03 HANCOCK AND HAWKINS COUNTIES (Contract No. CNB052) Call No. 012  
01-31-03 Project No. 98014-4295-04  
01-31-03 The mowing on various State Routes.  
01-31-03  
01-31-03 Project Length - 207.230 miles  
01-31-03 Completion Time - On or before November 15, 2003 (See Special  
01-31-03 Provision 108B)  
01-31-03  
01-31-03 HARDEMAN COUNTY (Contract No. CNB053) Call No. 013  
01-31-03 Project No. 35945-4285-04  
01-31-03 The mowing and litter removal on various State Routes.  
01-31-03  
01-31-03 Project Length - 147.890 miles  
01-31-03 Completion Time - On or before March 31, 2004 (See Special Provision  
01-31-03 108B)  
01-31-03  
01-31-03 HARDIN AND WAYNE COUNTIES (Contract No. CNB054) Call No. 014  
01-31-03 Project No. 98045-4255-04  
01-31-03 The mowing and litter removal on various State Routes.  
01-31-03  
01-31-03 Project Length - 161.910 miles  
01-31-03 Completion Time - On or before March 31, 2004 (See Special Provision  
01-31-03 108B)  
01-31-03  
01-31-03 LINCOLN AND MOORE COUNTIES (Contract No. CNB055) Call No. 015  
01-31-03 Project No. 98037-4209-04  
01-31-03 The mowing on various State Routes.

01-31-03  
01-31-03 Project Length - 210.340 miles  
01-31-03 Completion Time - On or before November 15, 2003 (See Special  
01-31-03 Provision 108B)  
01-31-03  
01-31-03 LOUDON AND MONROE COUNTIES (Contract No. CNB056) Call No. 016  
01-31-03 Project No. 98014-4296-04  
01-31-03 The mowing on various State Routes.  
01-31-03  
01-31-03 Project Length - 225.900 miles  
01-31-03 Completion Time - On or before November 15, 2003 (See Special  
01-31-03 Provision 108B)  
01-31-03  
01-31-03 LOUDON, MONROE, AND ROANE COUNTIES (Contract No. CNB057) Call No. 017  
01-31-03 Project No. 98014-4197-04  
01-31-03 The mowing and litter removal on various Interstate and State Routes.  
01-31-03  
01-31-03 Project Length - 75.460 miles  
01-31-03 Completion Time - On or before March 31, 2004 (See Special Provision  
01-31-03 108B)  
01-31-03  
01-31-03 MARION AND GRUNDY COUNTIES (Contract No. CNB060) Call No. 018  
01-31-03 Project No. 98024-4299-04  
01-31-03 The mowing and litter removal on various State Routes.  
01-31-03  
01-31-03 Project Length - 270.570 miles  
01-31-03 Completion Time - On or before March 31, 2004 (See Special Provision  
01-31-03 108B)  
01-31-03  
01-31-03 MAURY COUNTY (Contract No. CNB061) Call No. 019  
01-31-03 Project No. 60946-4208-04  
01-31-03 The mowing on various State Routes.  
01-31-03  
01-31-03 Project Length - 211.130 miles  
01-31-03 Completion Time - On or before November 15, 2003 (See Special  
01-31-03 Provision 108B)  
01-31-03  
01-31-03 MCMINN AND MEIGS COUNTIES (Contract No. CNB058) Call No. 020  
01-31-03 Project No. 98024-4298-04  
01-31-03 The mowing and litter removal on various State Routes.  
01-31-03  
01-31-03 Project Length - 209.930 miles  
01-31-03 Completion Time - On or before March 31, 2004 (See Special Provision  
01-31-03 108B)  
01-31-03  
01-31-03 MCNAIRY AND CHESTER COUNTIES (Contract No. CNB059) Call No. 021  
01-31-03 Project No. 98045-4256-04  
01-31-03 The mowing and litter removal on various State Routes.  
01-31-03  
01-31-03 Project Length - 249.350 miles  
01-31-03 Completion Time - On or before March 31, 2004 (See Special Provision  
01-31-03 108B)  
01-31-03  
01-31-03 MONTGOMERY AND STEWART COUNTIES (Contract No. CNB062) Call No. 022  
01-31-03 Project No. 98037-4210-04  
01-31-03 The mowing on various State Routes.  
01-31-03  
01-31-03 Project Length - 259.340 miles  
01-31-03 Completion Time - On or before November 15, 2003 (See Special  
01-31-03 Provision 108B)

01-31-03  
 01-31-03 MORGAN AND ROANE COUNTIES (Contract No. CNB063) Call No. 023  
 01-31-03 Project No. 98014-4298-04  
 01-31-03 The mowing on various State Routes.  
 01-31-03  
 01-31-03 Project Length - 310.550 miles  
 01-31-03 Completion Time - On or before November 15, 2003 (See Special  
 01-31-03 Provision 108B)  
 01-31-03  
 01-31-03 OBION AND WEAKLEY COUNTIES (Contract No. CNB064) Call No. 024  
 01-31-03 Project No. 98045-4257-04  
 01-31-03 The mowing and litter removal on various State Routes.  
 01-31-03  
 01-31-03 Project Length - 203.680 miles  
 01-31-03 Completion Time - On or before March 31, 2004 (See Special Provision  
 01-31-03 108B)  
 01-31-03  
 01-31-03 SEQUATCHIE, BLEDSOE, AND VAN BUREN COUNTIES (Contract No. CNB065) Call  
 01-31-03 No. 025  
 01-31-03 Project No. 98025-4201-04  
 01-31-03 The mowing and litter removal on various State Routes.  
 01-31-03  
 01-31-03 Project Length - 198.690 miles  
 01-31-03 Completion Time - On or before March 31, 2004 (See Special Provision  
 01-31-03 108B)  
 01-31-03  
 01-31-03 SHELBY COUNTY (Contract No. CNB066) Call No. 026  
 01-31-03 Project No. 79946-4167-04  
 01-31-03 The mowing and litter removal on various Interstate and State Routes.  
 01-31-03  
 01-31-03 Project Length - 57.650 miles  
 01-31-03 Completion Time - On or before March 31, 2004 (See Special Provision  
 01-31-03 108B)  
 01-31-03  
 01-31-03 SMITH AND WILSON COUNTIES (Contract No. CNB067) Call No. 027  
 01-31-03 Project No. 98037-4111-04  
 01-31-03 The mowing and litter removal on various Interstate and State Routes.  
 01-31-03  
 01-31-03 Project Length - 55.170 miles  
 01-31-03 Completion Time - On or before March 31, 2004 (See Special Provision  
 01-31-03 108B)  
 01-31-03  
 01-31-03 SMITH AND WILSON COUNTIES (Contract No. CNB068) Call No. 028  
 01-31-03 Project No. 98037-4212-04  
 01-31-03 The mowing on various State Routes.  
 01-31-03  
 01-31-03 Project Length - 264.030 miles  
 01-31-03 Completion Time - On or before November 15, 2003 (See Special  
 01-31-03 Provision 108B)  
 =====  
 02-14-03 SHELBY COUNTY (Contract No. CNB004)  
 02-14-03 Project No. IM-40-1(290)2, 79001-3194-44  
 02-14-03 The grading, drainage, construction of seven (7) bridges,  
 02-14-03 twenty-two (22) retaining walls, and twelve (12) noise  
 02-14-03 barriers, and paving on I40 / I-240 (Mid-Town Interchange)  
 02-14-03 beginning at Ayers Street and extending to Vollintine  
 02-14-03 Avenue.  
 02-14-03  
 02-14-03 Project Length - 2.321 kilometers \*METRIC\*  
 02-14-03 Completion Time - See Proposal

02-14-03 Plans Cost - \$375.00 Cross-Section Cost - \$10.00  
02-14-03 See Special Provision 1247 in Proposal for DBE goal.  
02-14-03  
02-14-03 A PRE-BID MEETING WILL BE HELD ON THIS CONTRACT FOR  
02-14-03 CONTRACTORS AND SUBCONTRACTORS AT 10:00 A.M. CT, THURSDAY,  
02-14-03 NOVEMBER 21, 2002 AT THE OFFICES OF ALLEN & HOSHALL, 1661  
02-14-03 INTERNATIONAL DRIVE, SUITE 100, MEMPHIS, TN. TELEPHONE  
02-14-03 NO. (901) 820-0820. TENTATIVE PLANS MUST BE PURCHASED  
02-14-03 PRIOR TO THIS MEETING FOR THOSE INTERESTED IN HAVING  
02-14-03 PLANS; CROSS-SECTIONS ARE OPTIONAL.  
=====

02-14-03 SHELBY COUNTY (Contract No. CNB070) Call No. 001  
02-14-03 Project No. 79007-4171-04  
02-14-03 The repair of the bridge on I-40 over the Mississippi River (L.M.  
02-14-03 0.00).  
02-14-03  
02-14-03 Project Length - 0.000 mile  
02-14-03 Completion Time - On or before August 01, 2003 (See Special Provision  
02-14-03 108B)  
02-14-03 Plans Cost - \$10.00  
02-14-03

02-14-03 SEQUATCHIE AND VAN BUREN COUNTIES (Contract No. CNB901) Call No. 002  
02-14-03 Project No. APD/NHE-111(37), 77005-3215-14, 88027-3236-64  
02-14-03 The grading, drainage, and paving on S.R. 111 beginning 3,500 feet  
02-14-03 south of S.R. 8 and extending to 1,000 feet south of  
02-14-03 S.R. 284 (Welchland Road).  
02-14-03  
02-14-03 Project Length - 7.349 miles  
02-14-03 Completion Time - On or before December 15, 2004  
02-14-03 Plans Cost - \$125.00 Cross-Section Cost - \$125.00  
02-14-03 The DBE goal for this contract is 8% of the contract amount.  
02-14-03

02-14-03 SHELBY COUNTY (Contract No. CNB900) Call No. 003  
02-14-03 Project No. STP-M-4032(6), 79960-3717-54  
02-14-03 The landscaping on Sam Cooper Parkway beginning at U.S. 64 (U.S. 70,  
02-14-03 U.S. 79, S.R. 57, East Parkway) and extending to Holmes Street.  
02-14-03  
02-14-03 Project Length - 1.746 miles  
02-14-03 Completion Time - On or before May 01, 2003  
02-14-03 Plans Cost - \$3.00  
02-14-03 The DBE goal for this contract is 10% of the contract amount.  
02-14-03

02-14-03 ANDERSON COUNTY (Contract No. CNB087) Call No. 004  
02-14-03 Project No. 01003-4232-04  
02-14-03 The resurfacing on U.S. 25W (S.R. 9) beginning at the Clinch River  
02-14-03 (L.M. 10.90) and extending to 0.20 mile south of Edgemoor Road (L.M.  
02-14-03 15.30).  
02-14-03  
02-14-03 Project Length - 4.400 miles  
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision  
02-14-03 108B)  
02-14-03 Plans Cost - \$3.00 (11" x 17")  
02-14-03

02-14-03 ANDERSON, BLOUNT, CAMPBELL, CARTER, COCKE, GREENE, HAMBLEN, JEFFERSON,  
02-14-03 KNOX, LOUDON, ROANE, SEVIER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES  
02-14-03 (Contract No. CNB113) Call No. 005  
02-14-03 Project No. 98014-4199-04  
02-14-03 The random on-call concrete pavement repair on various Interstate and  
02-14-03 State Routes.  
02-14-03

02-14-03 Project Length - 0.000 mile  
02-14-03 Completion Time - On or before December 31, 2003  
02-14-03 NO PLANS CONTRACT  
02-14-03  
02-14-03 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON,  
02-14-03 HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY,  
02-14-03 MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART,  
02-14-03 SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract  
02-14-03 No. CNB110) Call No. 006  
02-14-03 Project No. 98037-4115-04  
02-14-03 The random on-call pavement marking on various Interstate and State  
02-14-03 Routes.  
02-14-03  
02-14-03 Project Length - 0.000 mile  
02-14-03 Completion Time - On or before June 30, 2004 (See Special Provision  
02-14-03 108B)  
02-14-03 NO PLANS CONTRACT  
02-14-03  
02-14-03 BENTON, CARROLL, DECATUR, DYER, MADISON, OBION, SHELBY, AND WEAKLEY  
02-14-03 COUNTIES (Contract No. CNB116) Call No. 007  
02-14-03 Project No. 98045-4158-04  
02-14-03 The random on-call concrete pavement repair on various Interstate and  
02-14-03 State Routes.  
02-14-03  
02-14-03 Project Length - 0.000 mile  
02-14-03 Completion Time - On or before December 31, 2003  
02-14-03 NO PLANS CONTRACT  
02-14-03  
02-14-03 BLOUNT COUNTY (Contract No. CNB005) Call No. 008  
02-14-03 Project No. BR-STP-9101(5) , 05950-3527-94  
02-14-03 The construction of a concrete box beam bridge on Wright Road over  
02-14-03 Pistol Creek (L.M. 1.79), including grading, drainage, and paving.  
02-14-03  
02-14-03 Project Length - 0.108 mile  
02-14-03 Completion Time - See Proposal  
02-14-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
02-14-03 The DBE goal for this contract is 3% of the contract amount.  
02-14-03  
02-14-03 BLOUNT, COCKE, GRAINGER, JEFFERSON, KNOX, AND SEVIER COUNTIES  
02-14-03 (Contract No. CNB104) Call No. 009  
02-14-03 Project No. 98014-4188-04  
02-14-03 The retracing of painted pavement markings on various Interstate and  
02-14-03 State Routes.  
02-14-03  
02-14-03 Project Length - 570.810 miles  
02-14-03 Completion Time - On or before November 15, 2003 (See Special  
02-14-03 Provision 108B)  
02-14-03 NO PLANS CONTRACT  
02-14-03  
02-14-03 BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MCMINN, MARION, PUTNAM,  
02-14-03 WARREN, AND WHITE COUNTIES (Contract No. CNB114) Call No. 010  
02-14-03 Project No. 98025-4103-04  
02-14-03 The random on-call concrete pavement repair on various Interstate and  
02-14-03 State Routes.  
02-14-03  
02-14-03 Project Length - 0.000 mile  
02-14-03 Completion Time - On or before December 31, 2003  
02-14-03 NO PLANS CONTRACT  
02-14-03  
02-14-03 CHEATHAM COUNTY (Contract No. CNB079) Call No. 011

02-14-03 Project No. 11005-4221-04  
02-14-03 The resurfacing on S.R. 12 beginning at Bruce Bradley Road (L.M.  
02-14-03 12.50) and extending to the Montgomery County line (L.M. 20.80).  
02-14-03  
02-14-03 Project Length - 8.270 miles  
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision  
02-14-03 108B)  
02-14-03 Plans Cost - \$3.00 (11" x 17")  
02-14-03  
02-14-03 CHEATHAM, DAVIDSON, DICKSON, HICKMAN, HUMPHREYS, RUTHERFORD, SMITH,  
02-14-03 SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNB115) Call No.  
02-14-03 012  
02-14-03 Project No. 98037-4114-04  
02-14-03 The random on-call concrete pavement repair on various Interstate and  
02-14-03 State Routes.  
02-14-03  
02-14-03 Project Length - 0.000 mile  
02-14-03 Completion Time - On or before December 31, 2003  
02-14-03 NO PLANS CONTRACT  
02-14-03  
02-14-03 CHEATHAM, HOUSTON, MONTGOMERY, ROBERTSON, AND STEWART COUNTIES  
02-14-03 (Contract No. CNB108) Call No. 013  
02-14-03 Project No. 98037-4104-04  
02-14-03 The installation of painted pavement markings (with large beads) on  
02-14-03 various Interstate and State Routes.  
02-14-03  
02-14-03 Project Length - 516.820 miles  
02-14-03 Completion Time - On or before September 01, 2003 (See Special  
02-14-03 Provision 108B)  
02-14-03 NO PLANS CONTRACT  
02-14-03  
02-14-03 CLAIBORNE COUNTY (Contract No. CNB119) Call No. 014  
02-14-03 Project No. STP-H-NHE-32(48), 13002-3249-94  
02-14-03 The installation of signals on U.S. 25E (S.R. 32) at Nettleton Road in  
02-14-03 Harrogate.  
02-14-03  
02-14-03 Project Length - 0.000 mile  
02-14-03 Completion Time - On or before October 31, 2003  
02-14-03 Plans Cost - \$10.00  
02-14-03  
02-14-03 CLAY, CUMBERLAND, DEKALB, FENTRESS, JACKSON, OVERTON, PICKETT, AND  
02-14-03 RHEA COUNTIES (Contract No. CNB106) Call No. 015  
02-14-03 Project No. 98024-4188-04  
02-14-03 The retracing of painted pavement markings on various Interstate and  
02-14-03 State Routes.  
02-14-03  
02-14-03 Project Length - 750.720 miles  
02-14-03 Completion Time - On or before November 15, 2003 (See Special  
02-14-03 Provision 108B)  
02-14-03 NO PLANS CONTRACT  
02-14-03  
02-14-03 CLAY AND JACKSON COUNTIES (Contract No. CNB120) Call No. 016  
02-14-03 Project No. 98024-4290-04  
02-14-03 The resurfacing (microsurfacing) on S.R. 53 in Clay County beginning  
02-14-03 at the Obey River (L.M. 8.04) and extending to the Kentucky State line  
02-14-03 (L.M. 15.64), and on S.R. 56 in Jackson County beginning at S.R. 290  
02-14-03 (L.M. 2.26) and extending to 4.04 miles south of S.R. 53 (L.M. 6.88).  
02-14-03  
02-14-03 Project Length - 12.220 miles  
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision

02-14-03 108B)  
02-14-03 Plans Cost - \$3.00 (11" x 17")  
02-14-03  
02-14-03 COCKE COUNTY (Contract No. CNB103) Call No. 017  
02-14-03 Project No. BRZE-1500(29), 15027-3413-94, BRZE-1500(30), 15027-3416-94  
02-14-03  
02-14-03 BRZE-1500(29), 15027-3413-94  
02-14-03 The construction of a concrete slab bridge on Carson Springs Road over  
02-14-03 Sinking Creek (L.M. 1.72), including grading, drainage, and paving.  
02-14-03  
02-14-03 Project Length - 0.114 mile  
02-14-03  
02-14-03 BRZE-1500(30), 15027-3416-94  
02-14-03 The construction of a concrete slab bridge on Carson Springs Road over  
02-14-03 Sinking Creek (L.M. 3.20), including grading, drainage, and paving.  
02-14-03  
02-14-03 Project Length - 0.136 mile  
02-14-03  
02-14-03 Total Project Length - 0.250 mile  
02-14-03 Completion Time - See Proposal  
02-14-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
02-14-03 The DBE goal for this contract is 3% of the contract amount.  
02-14-03  
02-14-03 COCKE COUNTY (Contract No. CNB088) Call No. 018  
02-14-03 Project No. 15021-4205-04  
02-14-03 The resurfacing on S.R. 340 beginning at U.S. 321 (S.R. 35) (L.M.  
02-14-03 5.560) and extending to the Greene County line  
02-14-03 (L.M. 12.09).  
02-14-03  
02-14-03 Project Length - 6.530 miles  
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision  
02-14-03 108B)  
02-14-03 Plans Cost - \$3.00 (11" x 17")  
02-14-03  
02-14-03 CROCKETT COUNTY (Contract No. CNB011) Call No. 019  
02-14-03 Project No. BR-STP-88(7), 17006-3225-94  
02-14-03 The construction of a concrete I-beam bridge and two (2) concrete box  
02-14-03 bridges on S.R. 88 over Bear Creek and branches, including grading,  
02-14-03 drainage, and paving.  
02-14-03  
02-14-03 Project Length - 0.779 mile  
02-14-03 Completion Time - On or before June 01, 2004  
02-14-03 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
02-14-03 The DBE goal for this contract is 9% of the contract amount.  
02-14-03  
02-14-03 CUMBERLAND COUNTY (Contract No. CNB121) Call No. 020  
02-14-03 Project No. 18008-4216-04  
02-14-03 The resurfacing on U.S. 127 (S.R. 28) beginning 0.22 mile north of  
02-14-03 Isoline Church (L.M. 24.09) and extending to Clear Creek (L.M. 30.50).  
02-14-03  
02-14-03 Project Length - 6.410 miles  
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision  
02-14-03 108B)  
02-14-03 Plans Cost - \$3.00 (11" x 17")  
02-14-03  
02-14-03 CUMBERLAND COUNTY (Contract No. CNB095) Call No. 021  
02-14-03 Project No. 18950-3537-04  
02-14-03 The grading, drainage, and paving on a S.I.A. route serving Delbar  
02-14-03 Products, Inc., in Crossville.  
02-14-03



02-14-03 Project Length - 0.435 mile  
02-14-03 Completion Time - On or before December 15, 2003  
02-14-03 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
02-14-03  
02-14-03 DAVIDSON COUNTY (Contract No. CNB077) Call No. 022  
02-14-03 Project No. 19021-4247-04  
02-14-03 The resurfacing on U.S. 41 (U.S. 70S, S.R. 1) beginning at Reedwood  
02-14-03 Drive (L.M. 24.93) and extending to Rural Hill Road (L.M. 27.73).  
02-14-03  
02-14-03 Project Length - 2.800 miles  
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision  
02-14-03 108B)  
02-14-03 Plans Cost - \$3.00 (11" x 17")  
02-14-03  
02-14-03 DAVIDSON COUNTY (Contract No. CNB031) Call No. 023  
02-14-03 Project No. 19023-4213-04  
02-14-03 The repair of the bridge on U.S. 31E (S.R. 6) over the Cumberland  
02-14-03 River and Gay Street (L.M. 9.74).  
02-14-03  
02-14-03 Project Length - 0.000 mile  
02-14-03 Completion Time - See Proposal  
02-14-03 Plans Cost - \$25.00  
02-14-03  
02-14-03 DAVIDSON AND WILLIAMSON COUNTIES (Contract No. CNB107) Call No. 024  
02-14-03 Project No. 98037-4102-04  
02-14-03 The installation of painted pavement markings (with large beads) on  
02-14-03 various Interstate and State Routes.  
02-14-03  
02-14-03 Project Length - 392.240 miles  
02-14-03 Completion Time - On or before September 01, 2003 (See Special  
02-14-03 Provision 108B)  
02-14-03 NO PLANS CONTRACT  
02-14-03  
02-14-03 DICKSON COUNTY (Contract No. CNB032) Call No. 025  
02-14-03 Project No. STP-M-9303(3), 22953-3561-54  
02-14-03 The resurfacing on Marshall Stuart Drive beginning at S.R. 46 (L.M.  
02-14-03 0.00) and extending to Printwood Drive (L.M. 1.00) in Dickson.  
02-14-03  
02-14-03 Project Length - 1.000 mile  
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision  
02-14-03 108B)  
02-14-03 Plans Cost - \$3.00 (11" x 17")  
02-14-03  
02-14-03 DICKSON COUNTY (Contract No. CNB081) Call No. 026  
02-14-03 Project No. 22017-4216-04  
02-14-03 The resurfacing on S.R. 235 beginning at S.R. 49 (L.M. 10.31) and  
02-14-03 extending to the Montgomery County line (L.M. 16.51).  
02-14-03  
02-14-03 Project Length - 6.200 miles  
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision  
02-14-03 108B)  
02-14-03 Plans Cost - \$3.00 (11" x 17")  
02-14-03  
02-14-03 DICKSON, HICKMAN, HUMPHREYS, AND PERRY COUNTIES (Contract No. CNB109)  
02-14-03 Call No. 027  
02-14-03 Project No. 98037-4206-04  
02-14-03 The installation of painted pavement markings (with large beads) on  
02-14-03 various State Routes.  
02-14-03  
02-14-03 Project Length - 452.830 miles

02-14-03 Completion Time - On or before September 01, 2003 (See Special  
02-14-03 Provision 108B)  
02-14-03 NO PLANS CONTRACT  
02-14-03  
02-14-03 FAYETTE COUNTY (Contract No. CNB085) Call No. 028  
02-14-03 Project No. 24006-4244-04  
02-14-03 The resurfacing on S.R. 57 beginning at S.R. 194 (L.M. 5.89) and  
02-14-03 extending to the Wolf River (L.M. 13.26).  
02-14-03  
02-14-03 Project Length - 7.370 miles  
02-14-03 Completion Time - On or before September 01, 2003 (See Special  
02-14-03 Provision 108B)  
02-14-03 Plans Cost - \$3.00 (11" x 17")  
02-14-03  
02-14-03 FENTRESS AND PICKETT COUNTIES (Contract No. CNB112) Call No. 029  
02-14-03 Project No. 98025-4202-04  
02-14-03 The slip lining of culverts on S.R. 28.  
02-14-03  
02-14-03 Project Length - 0.000 mile  
02-14-03 Completion Time - On or before August 31, 2003  
02-14-03 NO PLANS CONTRACT  
02-14-03  
02-14-03 FRANKLIN COUNTY (Contract No. CNB129) Call No. 030  
02-14-03 Project No. 26945-4277-04  
02-14-03 The resurfacing on S.R. 130 beginning at Wilkerson Lane (L.M. 11.56)  
02-14-03 and extending to S.R. 50 (L.M. 14.21), and on  
02-14-03 S.R. 50 beginning at Dry Creek (L.M. 10.62) and extending to S.R. 15  
02-14-03 (L.M. 12.13).  
02-14-03  
02-14-03 Project Length - 4.210 miles  
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision  
02-14-03 108B)  
02-14-03 Plans Cost - \$3.00 (11" x 17")  
02-14-03  
02-14-03 GRUNDY COUNTY (Contract No. CNB122) Call No. 031  
02-14-03 Project No. 31011-4211-04  
02-14-03 The resurfacing on S.R. 399 beginning at S.R. 108 (L.M. 0.00) and  
02-14-03 extending to the Sequatchie County line (L.M. 4.78).  
02-14-03  
02-14-03 Project Length - 4.780 miles  
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision  
02-14-03 108B)  
02-14-03 Plans Cost - \$3.00 (11" x 17")  
02-14-03  
02-14-03 HAMBLEN COUNTY (Contract No. CNB089) Call No. 032  
02-14-03 Project No. 32007-4205-04  
02-14-03 The resurfacing on S.R. 344 beginning at U.S. 11E (S.R. 34) (L.M.  
02-14-03 0.00) and extending to the Hawkins County line  
02-14-03 (L.M. 5.00).  
02-14-03  
02-14-03 Project Length - 5.000 miles  
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision  
02-14-03 108B)  
02-14-03 Plans Cost - \$3.00 (11" x 17")  
02-14-03  
02-14-03 HAMILTON COUNTY (Contract No. CNB101) Call No. 033  
02-14-03 Project No. 33002-4160-04  
02-14-03 The repair of the bridge on I-24 over U.S. 41 (U.S. 64, U.S. 72, S.R.  
02-14-03 2) (L.M. 2.91).  
02-14-03

02-14-03 Project Length - 0.000 mile  
02-14-03 Completion Time - See Proposal  
02-14-03 Plans Cost - \$3.00  
02-14-03  
02-14-03 HAMILTON COUNTY (Contract No. CNB123) Call No. 034  
02-14-03 Project No. 33947-4274-04  
02-14-03 The resurfacing on U.S. 11 (U.S. 64, S.R. 2, Lee Highway) beginning  
02-14-03 800 feet north of Shallowford Road (L.M. 18.47) and extending to east  
02-14-03 of Walker Road (L.M. 20.01), and on S.R. 317 (Bonny Oaks Drive)  
02-14-03 beginning at Adamson Circle  
02-14-03 (L.M. 1.75) and extending Friar Branch (L.M. 4.50).  
02-14-03  
02-14-03 Project Length - 4.290 miles  
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision  
02-14-03 108B)  
02-14-03 Plans Cost - \$3.00 (11" x 17")  
02-14-03  
02-14-03 HARDEMAN COUNTY (Contract No. CNB033) Call No. 035  
02-14-03 Project No. STP-H-3500(29), 35950-3227-94  
02-14-03 The installation of signals at four (4) locations on U.S. 64 (S.R. 15)  
02-14-03 and S.R. 18 in Bolivar.  
02-14-03  
02-14-03 Project Length - 0.000 mile  
02-14-03 Completion Time - On or before December 15, 2003  
02-14-03 Plans Cost - \$10.00  
02-14-03  
02-14-03 HARDEMAN COUNTY (Contract No. CNB034) Call No. 036  
02-14-03 Project No. STP-M-9401(4), 35950-3529-54  
02-14-03 The resurfacing on Tate Road beginning at U.S. 64 (S.R. 15, Market  
02-14-03 Street) (L.M. 0.00) and extending to Nuckolls Road (L.M. 0.66) , and  
02-14-03 on Polk Street beginning at U.S. 64 (S.R. 15, Market Street) (L.M.  
02-14-03 0.00) and extending to the Bolivar City limits (L.M. 1.30).  
02-14-03  
02-14-03 Project Length - 1.960 miles  
02-14-03 Completion Time - On or before September 01, 2003 (See Special  
02-14-03 Provision 108B)  
02-14-03 Plans Cost - \$3.00 (11" x 17")  
02-14-03  
02-14-03 HAYWOOD COUNTY (Contract No. CNB086) Call No. 037  
02-14-03 Project No. STP-EN-1(170), 38003-4223-04  
02-14-03 The resurfacing on U.S. 70 (S.R. 1) beginning at Newbern Road (L.M.  
02-14-03 23.87) and extending to the Madison County line (L.M. 28.14).  
02-14-03  
02-14-03 Project Length - 4.270 miles  
02-14-03 Completion Time - On or before September 01, 2003 (See Special  
02-14-03 Provision 108B)  
02-14-03 Plans Cost - \$3.00 (11" x 17")  
02-14-03  
02-14-03 HENDERSON COUNTY (Contract No. CNB019) Call No. 038  
02-14-03 Project No. BR-STP-201(3), 39072-3207-94  
02-14-03 The construction of a concrete I-beam bridge on S.R. 201 over West  
02-14-03 Fork Doe Creek (L.M. 6.98), including grading, drainage, and paving.  
02-14-03  
02-14-03 Project Length - 0.359 mile  
02-14-03 Completion Time - On or before December 01, 2003  
02-14-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
02-14-03 The DBE goal for this contract is 9% of the contract amount.  
02-14-03  
02-14-03 HENDERSON COUNTY (Contract No. CNB018) Call No. 039  
02-14-03 Project No. BR-STP-22(44), 39006-3217-94

02-14-03 The construction of a concrete box bridge on S.R. 22A over branch  
02-14-03 (L.M. 9.64), including grading, drainage, and paving.  
02-14-03  
02-14-03 Project Length - 0.199 mile  
02-14-03 Completion Time - On or before December 01, 2003  
02-14-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
02-14-03 The DBE goal for this contract is 8% of the contract amount.  
02-14-03  
02-14-03 HENRY COUNTY (Contract No. CNB084) Call No. 040  
02-14-03 Project No. 40003-4216-04  
02-14-03 The resurfacing on U.S. 641 (S.R. 54) beginning at Allison Street  
02-14-03 (L.M. 12.67) and extending to the Kentucky State line (L.M. 24.98).  
02-14-03  
02-14-03 Project Length - 12.310 miles  
02-14-03 Completion Time - On or before September 01, 2003 (See Special  
02-14-03 Provision 108B)  
02-14-03 Plans Cost - \$3.00 (11" x 17")  
02-14-03  
02-14-03 JEFFERSON COUNTY (Contract No. CNB100) Call No. 041  
02-14-03 Project No. BR-STP-32(22), 45011-3223-94  
02-14-03 The construction of a concrete Bulb-Tee beam bridge on U.S. 25E (S.R.  
02-14-03 32) over Long Creek (L.M. 5.33), including grading, drainage, and  
02-14-03 paving.  
02-14-03  
02-14-03 Project Length - 0.293 mile  
02-14-03 Completion Time - On or before May 31, 2004  
02-14-03 Plans Cost - \$25.00 Cross-Section Cost - \$0.00  
02-14-03 The DBE goal for this contract is 5% of the contract amount.  
02-14-03  
02-14-03 KNOX COUNTY (Contract No. CNB102) Call No. 042  
02-14-03 Project No. CM-STP-9109(72), 47953-3232-54  
02-14-03 The installation of signals at four (4) intersections in Knoxville.  
02-14-03  
02-14-03 Project Length - 0.000 mile  
02-14-03 Completion Time - On or before October 31, 2003  
02-14-03 Plans Cost - \$10.00  
02-14-03  
02-14-03 KNOX COUNTY (Contract No. CNB090) Call No. 043  
02-14-03 Project No. 47013-4227-04  
02-14-03 The resurfacing on U.S. 25W (S.R. 9) beginning 0.26 mile west of  
02-14-03 Murray Drive (L.M. 4.40) and extending to 160 feet west of I-640 (L.M.  
02-14-03 6.80).  
02-14-03  
02-14-03 Project Length - 2.400 miles  
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision  
02-14-03 108B)  
02-14-03 Plans Cost - \$3.00 (11" x 17")  
02-14-03  
02-14-03 LAUDERDALE COUNTY (Contract No. CNB021) Call No. 044  
02-14-03 Project No. BRZE-4900(41), 49945-3476-94  
02-14-03 The construction of a concrete I-beam bridge on Lovelace Crossing Road  
02-14-03 over the Hatchie River (L.M. 3.41), including grading, drainage, and  
02-14-03 paving.  
02-14-03  
02-14-03 Project Length - 0.056 mile  
02-14-03 Completion Time - On or before December 15, 2003  
02-14-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
02-14-03  
02-14-03 LINCOLN COUNTY (Contract No. CNB080) Call No. 045  
02-14-03 Project No. 52016-4229-04

02-14-03 The resurfacing on S.R. 273 beginning near Carr Creek (L.M. 7.00) and  
02-14-03 extending to U.S. 64 (S.R. 15) (L.M. 16.39).  
02-14-03  
02-14-03 Project Length - 9.380 miles  
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision  
02-14-03 108B)  
02-14-03 Plans Cost - \$3.00 (11" x 17")  
02-14-03  
02-14-03 LOUDON COUNTY (Contract No. CNB017) Call No. 046  
02-14-03 Project No. 53001-4120-04  
02-14-03 The repair of the bridges on I-40 over U.S. 321 (S.R. 73, S.R. 95)  
02-14-03 (L.M. 0.57).  
02-14-03  
02-14-03 Project Length - 0.000 mile  
02-14-03 Completion Time - On or before June 01, 2003  
02-14-03 Plans Cost - \$10.00  
02-14-03  
02-14-03 LOUDON COUNTY (Contract No. CNB091) Call No. 047  
02-14-03 Project No. 53018-4208-04  
02-14-03 The resurfacing on S.R. 95 beginning 420 feet north of U.S. 411 (S.R.  
02-14-03 33) (L.M. 0.08) and extending to 1,530 feet south of Bellview Road  
02-14-03 (L.M. 5.18).  
02-14-03  
02-14-03 Project Length - 5.100 miles  
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision  
02-14-03 108B)  
02-14-03 Plans Cost - \$3.00 (11" x 17")  
02-14-03  
02-14-03 LOUDON, MONROE, MORGAN, AND ROANE COUNTIES (Contract No. CNB105) Call  
02-14-03 No. 048  
02-14-03 Project No. 98014-4189-04  
02-14-03 The retracing of painted pavement markings on various Interstate and  
02-14-03 State Routes.  
02-14-03  
02-14-03 Project Length - 376.280 miles  
02-14-03 Completion Time - On or before November 15, 2003 (See Special  
02-14-03 Provision 108B)  
02-14-03 NO PLANS CONTRACT  
02-14-03  
02-14-03 MADISON COUNTY (Contract No. CNB037) Call No. 049  
02-14-03 Project No. BRZE-5700(39), 57026-3415-94  
02-14-03 The construction of a concrete I-beam bridge on Mifflin Road over the  
02-14-03 north fork of the Forked Deer River (L.M. 1.68), including grading,  
02-14-03 drainage, and paving.  
02-14-03  
02-14-03 Project Length - 0.293 mile  
02-14-03 Completion Time - On or before November 01, 2003  
02-14-03 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
02-14-03  
02-14-03 MARION AND FRANKLIN COUNTIES (Contract No. CNB124) Call No. 050  
02-14-03 Project No. 98024-4291-04  
02-14-03 The resurfacing (microsurfacing) on S.R. 156 beginning at the Franklin  
02-14-03 County line in Marion County (L.M. 0.00) and extending through Marion  
02-14-03 and Franklin Counties to the Franklin-Marion State Forest boundary in  
02-14-03 Marion County  
02-14-03 (L.M. 3.03), and beginning at the Tennessee River (L.M. 15.49) and  
02-14-03 extending 4 miles east (L.M. 19.49).  
02-14-03  
02-14-03 Total Project Length - 12.056 miles  
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision

02-14-03 108B)  
02-14-03 Plans Cost - \$3.00 (11" x 17")  
02-14-03  
02-14-03 MAURY COUNTY (Contract No. CNB082) Call No. 051  
02-14-03 Project No. 60010-4211-04  
02-14-03 The resurfacing on U.S. 412 (S.R. 50) beginning at Lions Parkway (L.M.  
02-14-03 12.59) and extending to U.S. 43 (U.S. 412, S.R. 99) (L.M. 13.28), and  
02-14-03 on U.S. 43 (U.S. 412, S.R. 99) beginning at U.S. 412 (S.R. 50) (L.M.  
02-14-03 15.25) and extending to U.S. 31 (U.S. 412, S.R. 7) (L.M. 16.93).  
02-14-03  
02-14-03 Project Length - 2.380 miles  
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision  
02-14-03 108B)  
02-14-03 Plans Cost - \$3.00 (11" x 17")  
02-14-03  
02-14-03 MCNAIRY COUNTY (Contract No. CNB022) Call No. 052  
02-14-03 Project No. BR-STP-224(7), 55019-3220-94, BR-STP-224(8), 55021-3214-94  
02-14-03  
02-14-03 BR-STP-224(7), 55019-3220-94  
02-14-03 The construction of a concrete I-beam bridge on S.R. 224 over Lick  
02-14-03 Creek (L.M. 1.47), including grading, drainage, and paving.  
02-14-03  
02-14-03 Project Length - 0.246 mile  
02-14-03  
02-14-03 BR-STP-224(8), 55021-3214-94  
02-14-03 The construction of a concrete I-beam bridge on S.R. 224 over Little  
02-14-03 Owl Creek (L.M. 4.59), including grading, drainage, and paving.  
02-14-03  
02-14-03 Project Length - 0.158 mile  
02-14-03  
02-14-03 Total Project Length - 0.404 mile  
02-14-03 Completion Time - On or before December 15, 2003  
02-14-03 Plans Cost - \$25.00 Cross-Section Cost - \$10.00  
02-14-03  
02-14-03 OBION COUNTY (Contract No. CNB020) Call No. 053  
02-14-03 Project No. BR-STP-89(13), 66025-3218-94  
02-14-03 The construction of a concrete I-beam bridge on S.R. 89 over overflow  
02-14-03 (L.M. 4.57), including grading, drainage, and paving.  
02-14-03  
02-14-03 Project Length - 0.195 mile  
02-14-03 Completion Time - On or before December 01, 2003  
02-14-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
02-14-03 The DBE goal for this contract is 5% of the contract amount.  
02-14-03  
02-14-03 OBION COUNTY (Contract No. CNB069) Call No. 054  
02-14-03 Project No. 66007-4225-04  
02-14-03 The resurfacing on U.S. 45W (S.R. 5) beginning at overflow near the  
02-14-03 Obion River (L.M. 5.17) and extending to the Illinois Central Railroad  
02-14-03 (L.M. 10.26).  
02-14-03  
02-14-03 Project Length - 5.090 miles  
02-14-03 Completion Time - On or before September 01, 2003 (See Special  
02-14-03 Provision 108B)  
02-14-03 Plans Cost - \$3.00 (11" x 17")  
02-14-03  
02-14-03 PUTNAM COUNTY (Contract No. CNB003) Call No. 055  
02-14-03 Project No. STP-M-9204(3), 71952-3533-54  
02-14-03 The improvement of the intersections on Maple Avenue at S.R. 24 (East  
02-14-03 Spring Street) and at East Broad Street in Cookeville.  
02-14-03

02-14-03 Project Length - 0.123 mile  
02-14-03 Completion Time - On or before May 01, 2004  
02-14-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
02-14-03  
02-14-03 PUTNAM COUNTY (Contract No. CNB125) Call No. 056  
02-14-03 Project No. 71002-4217-04  
02-14-03 The resurfacing on U.S. 70N (S.R. 24) beginning at S.R. 56 (L.M.  
02-14-03 11.64) and extending to West 4th Street (L.M. 17.93).  
02-14-03  
02-14-03 Project Length - 6.283 miles  
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision  
02-14-03 108B)  
02-14-03 Plans Cost - \$3.00 (11" x 17")  
02-14-03  
02-14-03 RUTHERFORD COUNTY (Contract No. CNB040) Call No. 057  
02-14-03 Project No. 75001-4190-04  
02-14-03 The repair of the bridges on Gum Road over I-24 (L.M. 3.10) and on  
02-14-03 Baker Road over I-24 (L.M. 4.41).  
02-14-03  
02-14-03 Project Length - 0.000 mile  
02-14-03 Completion Time - See Proposal  
02-14-03 Plans Cost - \$10.00  
02-14-03  
02-14-03 RUTHERFORD COUNTY (Contract No. CNB039) Call No. 058  
02-14-03 Project No. 75014-4238-04  
02-14-03 The repair of the bridge on U.S. 70S (S.R. 1) over S.R. 102 (L.M.  
02-14-03 7.29) and the bridges on S.R. 102 over Stewart Creek (L.M. 9.24), Old  
02-14-03 Nashville Pike (L.M. 9.32), U.S. 70S (S.R.1) and the C.S.X. Railroad  
02-14-03 (L.M. 10.34), and U.S. 70S (S.R. 1) (L.M. 10.48).  
02-14-03  
02-14-03 Project Length - 0.000 mile  
02-14-03 Completion Time - See Proposal  
02-14-03 Plans Cost - \$50.00  
02-14-03  
02-14-03 SEVIER COUNTY (Contract No. CNB092) Call No. 059  
02-14-03 Project No. 78072-4247-04  
02-14-03 The resurfacing on S.R. 66 beginning at S.R. 35 (L.M. 0.00) and  
02-14-03 extending to the French Broad River (L.M. 4.95).  
02-14-03  
02-14-03 Project Length - 4.950 miles  
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision  
02-14-03 108B)  
02-14-03 Plans Cost - \$3.00 (11" x 17")  
02-14-03  
02-14-03 SHELBY COUNTY (Contract No. CNB083) Call No. 060  
02-14-03 Project No. 79025-4225-04  
02-14-03 The resurfacing on U.S. 64 (S.R. 15) beginning west of I-40 (L.M.  
02-14-03 8.79) and extending to near the Fayette County line  
02-14-03 (L.M. 16.12).  
02-14-03  
02-14-03 Project Length - 7.100 miles  
02-14-03 Completion Time - On or before September 01, 2003 (See Special  
02-14-03 Provision 108B)  
02-14-03 Plans Cost - \$3.00 (11" x 17")  
02-14-03  
02-14-03 SHELBY COUNTY (Contract No. CNB071) Call No. 061  
02-14-03 Project No. 79946-4266-04  
02-14-03 The installation of signs on various State Routes.  
02-14-03  
02-14-03 Project Length - 0.000 mile

02-14-03 Completion Time - On or before September 30, 2003  
02-14-03 NO PLANS CONTRACT  
02-14-03  
02-14-03 SMITH COUNTY (Contract No. CNB078) Call No. 062  
02-14-03 Project No. 80008-4221-04  
02-14-03 The resurfacing on S.R. 141 beginning at the Wilson County line (L.M.  
02-14-03 0.00) and extending to I-40 ( L.M. 5.60).  
02-14-03  
02-14-03 Project Length - 5.600 miles  
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision  
02-14-03 108B)  
02-14-03 Plans Cost - \$3.00 (11" x 17")  
02-14-03  
02-14-03 SULLIVAN COUNTY (Contract No. CNB093) Call No. 063  
02-14-03 Project No. 82023-4217-04  
02-14-03 The resurfacing on S.R. 347 beginning at the Hawkins County line (L.M.  
02-14-03 0.00) and extending to 55 feet east of S.R. 93  
02-14-03 (L.M. 6.50).  
02-14-03  
02-14-03 Project Length - 6.500 miles  
02-14-03 Completion Time - On or before July 31, 2003 (See Special Provision  
02-14-03 108B)  
02-14-03 Plans Cost - \$3.00 (11" x 17")  
02-14-03  
02-14-03 UNION COUNTY (Contract No. CNB098) Call No. 064  
02-14-03 Project No. STP-H-131(15), 87004-3210-94  
02-14-03 The improvement of the intersection on S.R. 131 at S.R. 144 (Ailor Gap  
02-14-03 Road) and Corryton Road.  
02-14-03  
02-14-03 Project Length - 0.000 mile  
02-14-03 Completion Time - On or before June 01, 2003  
02-14-03 Plans Cost - \$3.00  
02-14-03  
02-14-03 UNION COUNTY (Contract No. CNB127) Call No. 065  
02-14-03 Project No. 87945-3436-04  
02-14-03 The grading, drainage, and paving on a S.I.A. route serving Buckeye  
02-14-03 Wheel and Axle.  
02-14-03  
02-14-03 Project Length - 0.378 mile  
02-14-03 Completion Time - See Proposal  
02-14-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
02-14-03  
02-14-03 WASHINGTON COUNTY (Contract No. CNB094) Call No. 066  
02-14-03 Project No. 90003-4222-04  
02-14-03 The resurfacing on U.S. 11E (U.S. 19W, S.R. 34) beginning at Princeton  
02-14-03 Road right and Sunset Drive left (L.M. 19.04) and extending to the  
02-14-03 Sullivan County line (L.M. 23.78).  
02-14-03  
02-14-03 Project Length - 4.740 miles  
02-14-03 Completion Time - On or before July 31, 2003  
02-14-03 Plans Cost - \$3.00 (11" x 17")  
02-14-03  
02-14-03 WEAKLEY COUNTY (Contract No. CNB073) Call No. 067  
02-14-03 Project No. BR-STP-124(4), 92009-3221-94  
02-14-03 The construction of either a concrete box bridge or a concrete bridge  
02-14-03 on S.R. 124 over branch (L.M. 10.37), including grading, drainage, and  
02-14-03 paving.  
02-14-03  
02-14-03 Project Length - 0.175 mile  
02-14-03 Completion Time - On or before August 01, 2003



02-14-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
02-14-03  
02-14-03 WEAKLEY COUNTY (Contract No. CNB074) Call No. 068  
02-14-03 Project No. STP-M-9200(48), 92953-3251-54  
02-14-03 The installation of signals on U.S. 45E-BR (S.R. 372, Lindell Street)  
02-14-03 at Jackson Street and on S.R. 431 (University Street) at Lovelace  
02-14-03 Avenue in Martin.  
02-14-03  
02-14-03 Project Length - 0.000 mile  
02-14-03 Completion Time - On or before December 15, 2003  
02-14-03 Plans Cost - \$10.00  
02-14-03  
02-14-03 WILLIAMSON COUNTY (Contract No. CNB023) Call No. 069  
02-14-03 Project No. CM-STP-106(16), 94015-3226-54  
02-14-03 The installation of signals on U.S. 431 (S.R. 106, Hillsboro Road) at  
02-14-03 Murray Lane.  
02-14-03  
02-14-03 Project Length - 0.000 mile  
02-14-03 Completion Time - See Proposal  
02-14-03 Plans Cost - \$3.00 Cross-Section Cost - \$0.00  
02-14-03  
02-14-03 WILLIAMSON COUNTY (Contract No. CNB075) Call No. 070  
02-14-03 Project No. 94013-3209-04  
02-14-03 The grading, drainage, and paving on S.R. 100 beginning at the  
02-14-03 Fairview City limits and extending to west of Crow Cut Road.  
02-14-03  
02-14-03 Project Length - 1.260 kilometers \*METRIC\*  
02-14-03 Completion Time - See Proposal  
02-14-03 Plans Cost - \$25.00 Cross-Section Cost - \$10.00  
=====

03-21-03 CLAIBORNE COUNTY (Contract No. CNB902) Call No. 001  
03-21-03 Project No. STP-H-NHE-32(48), 13002-3249-94  
03-21-03 The installation of signals on U.S. 25E (S.R. 32) at Nettleton Road in  
03-21-03 Harrogate.  
03-21-03  
03-21-03 Project Length - 0.000 mile  
03-21-03 Completion Time - On or before December 01, 2003  
03-21-03 Plans Cost - \$10.00  
03-21-03  
03-21-03 ANDERSON COUNTY (Contract No. CNB118) Call No. 002  
03-21-03 Project No. BRZE-100(21), 01946-3402-94  
03-21-03 The construction of a concrete box beam bridge on Savage Garden Road  
03-21-03 over Coal Creek (L.M. 0.01), including grading, drainage, and paving.  
03-21-03  
03-21-03 Project Length - 0.111 mile  
03-21-03 Completion Time - See Proposal  
03-21-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
03-21-03 The DBE goal for this contract is 4% of the contract amount.  
03-21-03  
03-21-03 ANDERSON, BLOUNT, CAMPBELL, JEFFERSON, KNOX, LOUDON, MONROE, MORGAN,  
03-21-03 ROANE, SCOTT, SEVIER, AND UNION COUNTIES (Contract No. CNB135) Call  
03-21-03 No. 003  
03-21-03 Project No. 98015-4102-04  
03-21-03 The random on-call pavement marking on various Interstate and State  
03-21-03 Routes.  
03-21-03  
03-21-03 Project Length - 0.000 mile  
03-21-03 Completion Time - On or before June 30, 2004 (See Special Provision  
03-21-03 108B)  
03-21-03 NO PLANS CONTRACT

03-21-03  
03-21-03 BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON,  
03-21-03 HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE,  
03-21-03 MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES  
03-21-03 (Contract No. CNB149) Call No. 004  
03-21-03 Project No. 98045-4159-04  
03-21-03 The random on-call pavement marking on various Interstate and State  
03-21-03 Routes.  
03-21-03  
03-21-03 Project Length - 0.000 mile  
03-21-03 Completion Time - On or before June 30, 2004 (See Special Provision  
03-21-03 108B)  
03-21-03 NO PLANS CONTRACT  
03-21-03  
03-21-03 BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS,  
03-21-03 FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON,  
03-21-03 PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE  
03-21-03 COUNTIES (Contract No. CNB136) Call No. 005  
03-21-03 Project No. 98025-4104-04  
03-21-03 The random on-call pavement marking on various Interstate and State  
03-21-03 Routes.  
03-21-03  
03-21-03 Project Length - 0.000 mile  
03-21-03 Completion Time - On or before June 30, 2004 (See Special Provision  
03-21-03 108B)  
03-21-03 NO PLANS CONTRACT  
03-21-03  
03-21-03 CARTER COUNTY (Contract No. CNB006) Call No. 006  
03-21-03 Project No. BH-STP-9103(5), 10951-3543-94  
03-21-03 The rehabilitation of the bridge on Elk Avenue over the Doe River  
03-21-03 (L.M. 0.11), including grading, drainage, and paving.  
03-21-03  
03-21-03 Project Length - 0.052 mile  
03-21-03 Completion Time - On or before October 15, 2003  
03-21-03 Plans Cost - \$10.00  
03-21-03  
03-21-03 CARTER COUNTY (Contract No. CNB126) Call No. 007  
03-21-03 Project No. STP-HH-NHE-37(13), 10003-3257-94  
03-21-03 The improvement of the intersection on U.S. 19E (S.R. 37) at U.S. 321  
03-21-03 (S.R. 67), including grading, drainage, and paving.  
03-21-03  
03-21-03 Project Length - 0.167 mile  
03-21-03 Completion Time - On or before July 31, 2003  
03-21-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
03-21-03  
03-21-03 CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS,  
03-21-03 JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.  
03-21-03 CNB134) Call No. 008  
03-21-03 Project No. 98015-4101-04  
03-21-03 The random on-call pavement marking on various Interstate and State  
03-21-03 Routes.  
03-21-03  
03-21-03 Project Length - 0.000 mile  
03-21-03 Completion Time - On or before June 30, 2004 (See Special Provision  
03-21-03 108B)  
03-21-03 NO PLANS CONTRACT  
03-21-03  
03-21-03 CHEATHAM COUNTY (Contract No. CNB185) Call No. 009  
03-21-03 Project No. STP-H-49(8), 11008-3219-94  
03-21-03 The installation of signals on S.R. 49 at U.S. 41A (S.R. 112).

03-21-03  
03-21-03 Project Length - 0.000 mile  
03-21-03 Completion Time - See Proposal  
03-21-03 Plans Cost - \$3.00  
03-21-03  
03-21-03 CHEATHAM COUNTY (Contract No. CNB028) Call No. 010  
03-21-03 Project No. 11003-4130-04  
03-21-03 The repair of the bridges on I-40 over the Harpeth River (L.M. 4.08  
03-21-03 and L.M. 5.63).  
03-21-03  
03-21-03 Project Length - 0.000 mile  
03-21-03 Completion Time - On or before June 30, 2003 (See Special Provision  
03-21-03 108B)  
03-21-03 Plans Cost - \$10.00  
03-21-03  
03-21-03 CHESTER COUNTY (Contract No. CNB176) Call No. 011  
03-21-03 Project No. BR-STP-100(6), 12006-3214-94  
03-21-03 The construction of either a concrete I-beam bridge or a concrete box  
03-21-03 bridge on S.R. 100 over drainage ditch (L.M. 8.44), including grading,  
03-21-03 drainage, and paving.  
03-21-03  
03-21-03 Project Length - 0.189 mile  
03-21-03 Completion Time - On or before December 01, 2003  
03-21-03 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
03-21-03  
03-21-03 COCKE COUNTY (Contract No. CNB154) Call No. 012  
03-21-03 Project No. BRZE-1500(24), 15069-3413-94  
03-21-03 The construction of a concrete I-beam bridge and three concrete slab  
03-21-03 bridges on Big Creek Road over Gulf Fork Big Creek (L.M. 3.65, L.M.  
03-21-03 4.06, L.M. 4.39, and L.M. 5.33), including grading, drainage, and  
03-21-03 paving.  
03-21-03  
03-21-03 Project Length - 0.435 mile  
03-21-03 Completion Time - See Proposal  
03-21-03 Plans Cost - \$25.00 Cross-Section Cost - \$10.00  
03-21-03 The DBE goal for this contract is 4% of the contract amount.  
03-21-03  
03-21-03 COCKE COUNTY (Contract No. CNB160) Call No. 013  
03-21-03 Project No. STP-M-32(47), 15006-3213-54  
03-21-03 The installation of signals on U.S. 321 (S.R. 32) at the junction with  
03-21-03 I-40.  
03-21-03  
03-21-03 Project Length - 0.000 mile  
03-21-03 Completion Time - On or before December 01, 2003  
03-21-03 Plans Cost - \$10.00  
03-21-03  
03-21-03 COFFEE COUNTY (Contract No. CNB131) Call No. 014  
03-21-03 Project No. 16002-4212-04  
03-21-03 The repair of the bridge on U.S. 41 (S.R. 2) over I-24 (L.M. 8.23).  
03-21-03  
03-21-03 Project Length - 0.000 mile  
03-21-03 Completion Time - On or before July 31, 2003  
03-21-03 Plans Cost - \$10.00  
03-21-03  
03-21-03 CROCKETT COUNTY (Contract No. CNB029) Call No. 015  
03-21-03 Project No. 17005-4214-04  
03-21-03 The repair of the bridges on U.S. 79 (S.R. 76) over overflow (L.M.  
03-21-03 11.93), the Middle Fork Forked Deer River (L.M. 12.06), and the Old  
03-21-03 Channel of the Middle Fork Forked Deer River (L.M. 12.23).  
03-21-03

03-21-03 Project Length - 0.000 mile  
03-21-03 Completion Time - On or before December 01, 2003  
03-21-03 Plans Cost - \$25.00  
03-21-03  
03-21-03 DAVIDSON COUNTY (Contract No. CNB143) Call No. 016  
03-21-03 Project No. BR-STP-45(17), 19045-3238-94  
03-21-03 The construction of a concrete Bulb-Tee beam bridge on S.R. 45 over  
03-21-03 Whites Creek (L.M. 0.97), including grading, drainage, and paving.  
03-21-03  
03-21-03 Project Length - 0.181 mile  
03-21-03 Completion Time - See Proposal  
03-21-03 Plans Cost - \$25.00 Cross-Section Cost - \$0.00  
03-21-03  
03-21-03 DAVIDSON COUNTY (Contract No. CNB161) Call No. 017  
03-21-03 Project No. STP-H-1900(25), 19954-3506-94  
03-21-03 The installation of signals on Rivergate Parkway at the junction with  
03-21-03 I-65.  
03-21-03  
03-21-03 Project Length - 0.000 mile  
03-21-03 Completion Time - On or before June 30, 2003  
03-21-03 Plans Cost - \$3.00  
03-21-03  
03-21-03 DAVIDSON COUNTY (Contract No. CNB030) Call No. 018  
03-21-03 Project No. 19001-4131-04  
03-21-03 The repair of the Silliman-Evans Bridge on I-24 over the Cumberland  
03-21-03 River (L.M. 15.42).  
03-21-03  
03-21-03 Project Length - 0.000 mile  
03-21-03 Completion Time - On or before December 20, 2003 (See Special  
03-21-03 Provision 108B)  
03-21-03 Plans Cost - \$25.00  
03-21-03  
03-21-03 FAYETTE COUNTY (Contract No. CNB096) Call No. 019  
03-21-03 Project No. 24001-4143-04  
03-21-03 The repair of the bridge on S.R. 196 over I-40 (L.M. 22.28).  
03-21-03  
03-21-03 Project Length - 0.000 mile  
03-21-03 Completion Time - On or before November 01, 2003 (See Special  
03-21-03 Provision 108B)  
03-21-03 Plans Cost - \$10.00  
03-21-03  
03-21-03 GREENE COUNTY (Contract No. CNB132) Call No. 020  
03-21-03 Project No. 30011-4225-04  
03-21-03 The repair of the bridge on S.R. 107 (John Sevier Highway) over the  
03-21-03 Nolichucky River (L.M. 13.92).  
03-21-03  
03-21-03 Project Length - 0.000 mile  
03-21-03 Completion Time - On or before October 15, 2003  
03-21-03 Plans Cost - \$10.00  
03-21-03  
03-21-03 HAMILTON COUNTY (Contract No. CNB155) Call No. 021  
03-21-03 Project No. BR-STP-148(2), 33049-3229-94  
03-21-03 The construction of a concrete box beam bridge on S.R. 148 over branch  
03-21-03 (L.M. 1.02), including grading, drainage, and paving.  
03-21-03  
03-21-03 Project Length - 0.129 mile  
03-21-03 Completion Time - On or before May 01, 2004  
03-21-03 Plans Cost - \$25.00 Cross-Section Cost - \$0.00  
03-21-03 The DBE goal for this contract is 8% of the contract amount.  
03-21-03

03-21-03 HAMILTON COUNTY (Contract No. CNB097) Call No. 022  
03-21-03 Project No. BR-STP-3614(4), 33958-3596-94  
03-21-03 The construction of a concrete box culvert on Hamill Road over branch  
03-21-03 (L.M. 1.67), including grading, drainage, and paving.  
03-21-03  
03-21-03 Project Length - 0.089 mile  
03-21-03 Completion Time - On or before August 28, 2003  
03-21-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
03-21-03  
03-21-03 HARDEMAN COUNTY (Contract No. CNB002) Call No. 023  
03-21-03 Project No. BR-STP-125(6), 35009-3232-94  
03-21-03 The construction of two (2) concrete I-beam bridges on S.R. 125 over  
03-21-03 Porters Creek overflow (L.M. 7.32) and Dry Branch (L.M. 7.95),  
03-21-03 including grading, drainage, and paving.  
03-21-03  
03-21-03 Project Length - 0.402 mile  
03-21-03 Completion Time - On or before June 01, 2004  
03-21-03 Plans Cost - \$25.00 Cross-Section Cost - \$10.00  
03-21-03 The DBE goal for this contract is 9% of the contract amount.  
03-21-03  
03-21-03 HARDIN COUNTY (Contract No. CNB146) Call No. 024  
03-21-03 Project No. STP-M-9413(7), 36951-8536-54  
03-21-03 The resurfacing on Water Street beginning at U.S. 64 (S.R. 15, Bridge  
03-21-03 Avenue) (L.M. 0.00) and extending to S.R. 69 (Florence Street) (L.M.  
03-21-03 0.69).  
03-21-03  
03-21-03 Project Length - 0.667 mile  
03-21-03 Completion Time - On or before October 01, 2003 (See Special Provision  
03-21-03 108B)  
03-21-03 Plans Cost - \$3.00 (11" x 17")  
03-21-03  
03-21-03 HENDERSON COUNTY (Contract No. CNB156) Call No. 025  
03-21-03 Project No. 39001-3163-04  
03-21-03 The installation of lights at the junction of I-40 and S.R. 22.  
03-21-03  
03-21-03 Project Length - 0.000 mile  
03-21-03 Completion Time - On or before December 15, 2003  
03-21-03 Plans Cost - \$3.00  
03-21-03  
03-21-03 KNOX COUNTY (Contract No. CNB157) Call No. 026  
03-21-03 Project No. CM-STP-9109(77), 47953-3540-54  
03-21-03 The installation of signals on Watt Road at the junction with I-40 (I-  
03-21-03 75), including grading, drainage, and paving.  
03-21-03  
03-21-03 Project Length - 0.420 mile  
03-21-03 Completion Time - On or before December 01, 2003  
03-21-03 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
03-21-03  
03-21-03 KNOX COUNTY (Contract No. CNB379) Call No. 027  
03-21-03 Project No. IM-098-1(7), 47953-3145-44  
03-21-03 Knoxville Regional Transportation Management System (TMS)  
03-21-03  
03-21-03 The complete construction and testing of approximately 44 miles of  
03-21-03 Intelligent Transportation Systems (ITS) roadside equipment sites  
03-21-03 along the I-40 / I-75 corridor in Knoxville.  
03-21-03  
03-21-03 ONLY BIDDERS PRE-QUALIFIED FOR THIS PROJECT MAY BID ON THIS PROJECT.  
03-21-03  
03-21-03 Project Length - 44.000 miles  
03-21-03 Completion Time - On or before December 03, 2004 (See Special

03-21-03 Provision 108B)  
03-21-03 Plans Cost - \$75.00  
03-21-03 The DBE goal for this contract is 5% of the contract amount.  
03-21-03  
03-21-03 KNOX COUNTY (Contract No. CNB187) Call No. 028  
03-21-03 Project No. 47023-4260-04  
03-21-03 The repair of sinkholes on S.R. 62 (Oak Ridge Highway) (L.M. 1.34).  
03-21-03  
03-21-03 Project Length - 0.000 mile  
03-21-03 Completion Time - On or before June 01, 2003  
03-21-03 NO PLANS CONTRACT  
03-21-03  
03-21-03 MACON COUNTY (Contract No. CNB153) Call No. 029  
03-21-03 Project No. BRZE-5600(22), 56946-3411-94  
03-21-03 The construction of a concrete slab bridge on Ferguson Hill Road over  
03-21-03 Sullivan Branch (L.M. 3.26), including grading, drainage, and paving.  
03-21-03  
03-21-03 Project Length - 0.168 mile  
03-21-03 Completion Time - See Proposal  
03-21-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
03-21-03  
03-21-03 MONTGOMERY COUNTY (Contract No. CNB148) Call No. 030  
03-21-03 Project No. STP-M-9301(8), 63950-3559-54  
03-21-03 The installation of a central signal system in Clarksville.  
03-21-03  
03-21-03 Project Length - 0.000 mile  
03-21-03 Completion Time - On or before December 15, 2003  
03-21-03 Plans Cost - \$10.00  
03-21-03  
03-21-03 OBION COUNTY (Contract No. CNB184) Call No. 031  
03-21-03 Project No. STP-H-NHE-3(67), 66004-3225-94  
03-21-03 The installation of an overhead sign structure on U.S. 51 (S.R. 3)  
03-21-03 near S.R. 184 in Union City.  
03-21-03  
03-21-03 Project Length - 0.000 mile  
03-21-03 Completion Time - On or before December 15, 2003  
03-21-03 Plans Cost - \$10.00  
03-21-03  
03-21-03 RUTHERFORD COUNTY (Contract No. CNB145) Call No. 032  
03-21-03 Project No. STP-H-102(9), 75014-3237-94  
03-21-03 The installation of signals on S.R. 102 (Nissan Drive) at Lake Farm  
03-21-03 Road in Smyrna.  
03-21-03  
03-21-03 Project Length - 0.000 mile  
03-21-03 Completion Time - On or before November 15, 2003  
03-21-03 Plans Cost - \$3.00  
03-21-03  
03-21-03 SEQUATCHIE COUNTY (Contract No. CNB158) Call No. 033  
03-21-03 Project No. BRZE-7700(10), 77950-3512-94  
03-21-03 The construction of a concrete slab bridge on Mountain View Road over  
03-21-03 Coops Creek (L.M. 0.36), including grading, drainage, and paving.  
03-21-03  
03-21-03 Project Length - 0.080 mile  
03-21-03 Completion Time - On or before August 15, 2003  
03-21-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
03-21-03 The DBE goal for this contract is 7% of the contract amount.  
03-21-03  
03-21-03 SEVIER COUNTY (Contract No. CNB128) Call No. 034  
03-21-03 Project No. 78004-3227-04  
03-21-03 The grading, drainage, and paving on U.S. 411 (U.S. 441, S.R. 35,

03-21-03 Chapman Highway) beginning 350 feet east of S.R. 338 (L.M. 1.78) and  
03-21-03 extending to branch (L.M. 2.91).  
03-21-03  
03-21-03 Project Length - 1.131 miles  
03-21-03 Completion Time - On or before April 30, 2004  
03-21-03 Plans Cost - \$25.00 Cross-Section Cost - \$10.00  
03-21-03  
03-21-03 SEVIER COUNTY (Contract No. CNB171) Call No. 035  
03-21-03 Project No. 78019-4221-04  
03-21-03 The slide repair on U.S. 321 (S.R. 73) (L.M. 6.60).  
03-21-03  
03-21-03 Project Length - 0.036 mile  
03-21-03 Completion Time - See Proposal  
03-21-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
03-21-03  
03-21-03 SUMNER COUNTY (Contract No. CNB072) Call No. 036  
03-21-03 Project No. STP-M/H-52(29), 83009-3295-54  
03-21-03 The improvement of the intersection on S.R. 52 at South Russell Street  
03-21-03 in Portland, including grading, drainage, and paving.  
03-21-03  
03-21-03 Project Length - 0.170 mile  
03-21-03 Completion Time - See Proposal  
03-21-03 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
03-21-03  
03-21-03 WASHINGTON COUNTY (Contract No. CNB137) Call No. 037  
03-21-03 Project No. BR-STP-75(4), 90018-3225-94  
03-21-03 The construction of a concrete I-beam bridge on S.R. 75 over Clear  
03-21-03 Fork Creek (L.M. 7.09).  
03-21-03  
03-21-03 Project Length - 0.142 mile  
03-21-03 Completion Time - On or before June 30, 2004  
03-21-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
03-21-03 The DBE goal for this contract is 3% of the contract amount.  
03-21-03  
03-21-03 WILSON COUNTY (Contract No. CNB026) Call No. 038  
03-21-03 Project No. STP-24(27), 95004-3245-14  
03-21-03 The grading, drainage, construction of a concrete Bulb-Tee beam bridge  
03-21-03 and two (2) concrete I-beam bridges, and paving on U.S. 70 (S.R. 24),  
03-21-03 beginning west of S.R. 109 and west of Country Wood Drive.  
03-21-03  
03-21-03 Project Length - 5.600 kilometers \*METRIC\*  
03-21-03 Completion Time - See Proposal  
03-21-03 Plans Cost - \$100.00 Cross-Section Cost - \$100.00  
03-21-03 The DBE goal for this contract is 8% of the contract amount.  
03-21-03  
03-21-03 WILSON COUNTY (Contract No. CNB076) Call No. 039  
03-21-03 Project No. 95012-4219-04  
03-21-03 The repair of the bridge on S.R. 109 over the Cumberland River (L.M.  
03-21-03 14.91).  
03-21-03  
03-21-03 Project Length - 0.000 mile  
03-21-03 Completion Time - See Proposal  
03-21-03 Plans Cost - \$10.00  
=====

03-21-03 GRUNDY COUNTY (Contract No. CNB188) Call No. 040  
03-21-03 Project No. 31001-3165-04  
03-21-03 The rockfall mitigation on I-24 eastbound near interstate mile marker  
03-21-03 132.5.  
03-21-03  
03-21-03 Project Length - 0.000 mile

03-21-03 Completion Time - See Proposal

03-21-03 NO PLANS CONTRACT

=====

05-02-03 ANDERSON COUNTY (Contract No. CNB159) Call No. 001

05-02-03 Project No. 01034-4219-04

05-02-03 The slide repair on S.R. 330 at L.M. 7.90.

05-02-03

05-02-03 Project Length - 0.026 mile

05-02-03 Completion Time - On or before August 01, 2003

05-02-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00

05-02-03

05-02-03 ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER,

05-02-03 GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON,

05-02-03 MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND

05-02-03 WASHINGTON COUNTIES (Contract No. CNB200) Call No. 002

05-02-03 Project No. 98015-4103-04

05-02-03 The random on-call signing on various Interstate and State Routes.

05-02-03

05-02-03 Project Length - 0.000 mile

05-02-03 Completion Time - On or before June 30, 2004 (See Special Provision

05-02-03 108B)

05-02-03 NO PLANS CONTRACT

05-02-03

05-02-03 ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER,

05-02-03 JEFFERSON, KNOX, MONROE, ROANE, SULLIVAN, UNICOI, AND WASHINGTON

05-02-03 COUNTIES (Contract No. CNB221) Call No. 003

05-02-03 Project No. 98015-4104-04

05-02-03 The attenuator repair on various Interstate and State Routes.

05-02-03

05-02-03 Project Length - 0.000 mile

05-02-03 Completion Time - See Proposal

05-02-03 NO PLANS CONTRACT

05-02-03

05-02-03 ANDERSON, BLOUNT, CAMPBELL, COCKE, JEFFERSON, KNOX, LOUDON, MONROE,

05-02-03 ROANE, AND SEVIER COUNTIES (Contract No. CNB217) Call No. 004

05-02-03 Project No. 98015-4105-04

05-02-03 The sweeping and drain cleaning on various Interstate and State

05-02-03 Routes.

05-02-03

05-02-03 Project Length - 0.000 mile

05-02-03 Completion Time - On or before June 30, 2004 (See Special Provision

05-02-03 108B)

05-02-03 NO PLANS CONTRACT

05-02-03

05-02-03 BEDFORD COUNTY (Contract No. CNB130) Call No. 005

05-02-03 Project No. BRZE-200(24), 02065-3405-94

05-02-03 The construction of two (2) precast concrete box culverts on Knob

05-02-03 Creek Road over Knob Creek (L.M. 0.58 and L.M. 1.45), including

05-02-03 grading, drainage, and paving.

05-02-03

05-02-03 Project Length - 0.303 mile

05-02-03 Completion Time - On or before November 15, 2003 (See Special

05-02-03 Provision 108B)

05-02-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00

05-02-03 The DBE goal for this contract is 8% of the contract amount.

05-02-03

05-02-03 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON,

05-02-03 HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY,

05-02-03 MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART,

05-02-03 SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract



05-02-03 No. CNB205) Call No. 006  
05-02-03 Project No. 98037-4116-04  
05-02-03 The random on-call signing on various Interstate and State Routes.  
05-02-03  
05-02-03 Project Length - 0.000 mile  
05-02-03 Completion Time - On or before June 30, 2004 (See Special Provision  
05-02-03 108B)  
05-02-03 NO PLANS CONTRACT  
05-02-03  
05-02-03 BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON,  
05-02-03 HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE,  
05-02-03 MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES  
05-02-03 (Contract No. CNB206) Call No. 007  
05-02-03 Project No. 98045-4161-04  
05-02-03 The random on-call signing on various Interstate and State Routes.  
05-02-03  
05-02-03 Project Length - 0.000 mile  
05-02-03 Completion Time - On or before June 30, 2004 (See Special Provision  
05-02-03 108B)  
05-02-03 NO PLANS CONTRACT  
05-02-03  
05-02-03 BENTON, CARROLL, CROCKETT, DECATUR, DYER, FAYETTE, HAYWOOD, HENDERSON,  
05-02-03 MADISON, OBION, SHELBY, AND WEAKLEY COUNTIES (Contract No. CNB211)  
05-02-03 Call No. 008  
05-02-03 Project No. 98045-4162-04  
05-02-03 The fence repair on various Interstate and State Routes.  
05-02-03  
05-02-03 Project Length - 0.000 mile  
05-02-03 Completion Time - On or before June 30, 2004  
05-02-03 NO PLANS CONTRACT  
05-02-03  
05-02-03 BENTON, CARROLL, HARDEMAN, HARDIN, HENRY, MADISON, AND SHELBY COUNTIES  
05-02-03 (Contract No. CNB210) Call No. 009  
05-02-03 Project No. 98045-4163-04  
05-02-03 The attenuator repair on various Interstate and State Routes.  
05-02-03  
05-02-03 Project Length - 0.000 mile  
05-02-03 Completion Time - On or before June 30, 2004  
05-02-03 NO PLANS CONTRACT  
05-02-03  
05-02-03 BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS,  
05-02-03 FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON,  
05-02-03 PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE  
05-02-03 COUNTIES (Contract No. CNB201) Call No. 010  
05-02-03 Project No. 98025-4106-04  
05-02-03 The random on-call signing on various Interstate and State Routes.  
05-02-03  
05-02-03 Project Length - 0.000 mile  
05-02-03 Completion Time - On or before June 30, 2004 (See Special Provision  
05-02-03 108B)  
05-02-03 NO PLANS CONTRACT  
05-02-03  
05-02-03 BRADLEY COUNTY (Contract No. CNB220) Call No. 011  
05-02-03 Project No. STP-H-9203(7), 06951-3497-94  
05-02-03 The installation of signals on Sgt. Paul B. Huff Parkway at I-75.  
05-02-03  
05-02-03 Project Length - 0.000 mile  
05-02-03 Completion Time - On or before December 15, 2003  
05-02-03 Plans Cost - \$10.00  
05-02-03

05-02-03 DAVIDSON COUNTY (Contract No. CNB193) Call No. 012  
05-02-03 Project No. BRZE-1900(19), 19110-3504-94  
05-02-03 The construction of a concrete slab bridge on Brick Church Pike over  
05-02-03 branch (L.M. 2.51), including grading, drainage, and paving.  
05-02-03  
05-02-03 Project Length - 0.075 mile  
05-02-03 Completion Time - On or before October 31, 2003  
05-02-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
05-02-03  
05-02-03 DAVIDSON COUNTY (Contract No. CNB214) Call No. 013  
05-02-03 Project No. 19043-3230-04  
05-02-03 The construction of sidewalks on U.S. 431 (S.R. 65, Whites Creek Pike)  
05-02-03 beginning at Lloyd Road and extending to the entrance to Alex Green  
05-02-03 School, including grading and drainage.  
05-02-03  
05-02-03 Project Length - 0.117 mile  
05-02-03 Completion Time - On or before September 15, 2003  
05-02-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
05-02-03  
05-02-03 DAVIDSON, DICKSON, HUMPHREYS, MAURY, ROBERTSON, RUTHERFORD, SMITH,  
05-02-03 STEWART, SUMNER, WAYNE, AND WILLIAMSON COUNTIES (Contract No. CNB209)  
05-02-03 Call No. 014  
05-02-03 Project No. 98037-4117-04  
05-02-03 The attenuator repair on various Interstate and State Routes.  
05-02-03  
05-02-03 Project Length - 0.000 mile  
05-02-03 Completion Time - On or before June 30, 2004  
05-02-03 NO PLANS CONTRACT  
05-02-03  
05-02-03 DAVIDSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES  
05-02-03 (Contract No. CNB213) Call No. 015  
05-02-03 Project No. 98037-4118-04  
05-02-03 The sweeping and drain cleaning on various Interstate and State  
05-02-03 Routes.  
05-02-03  
05-02-03 Project Length - 0.000 mile  
05-02-03 Completion Time - On or before June 30, 2004 (See Special Provision  
05-02-03 108B)  
05-02-03 NO PLANS CONTRACT  
05-02-03  
05-02-03 DEKALB, HAMILTON, MARION, PUTNAM, RHEA, AND WHITE COUNTIES (Contract  
05-02-03 No. CNB218) Call No. 016  
05-02-03 Project No. 98025-4107-04  
05-02-03 The attenuator repair on various Interstate and State Routes.  
05-02-03  
05-02-03 Project Length - 0.000 mile  
05-02-03 Completion Time - On or before June 30, 2004  
05-02-03 NO PLANS CONTRACT  
05-02-03  
05-02-03 DYER COUNTY (Contract No. CNB194) Call No. 017  
05-02-03 Project No. STP-M-NHE-3(68), 23005-3218-54  
05-02-03 The installation of an emergency pre-emption signal system in  
05-02-03 Dyersburg.  
05-02-03  
05-02-03 Project Length - 0.000 mile  
05-02-03 Completion Time - On or before December 15, 2003  
05-02-03 Plans Cost - \$10.00  
05-02-03  
05-02-03 DYER COUNTY (Contract No. CNB215) Call No. 018  
05-02-03 Project No. STP-M-NHE-3(69), 23002-3225-54, 23005-3217-04

05-02-03 The grading, drainage, installation of signals, and paving on U.S. 51  
05-02-03 Bypass (S.R. 3) beginning at S.R. 78 and extending to S.R. 211.  
05-02-03  
05-02-03 Project Length - 1.875 miles  
05-02-03 Completion Time - On or before November 15, 2003  
05-02-03 Plans Cost - \$25.00 Cross-Section Cost - \$25.00  
05-02-03  
05-02-03 FAYETTE COUNTY (Contract No. CNB013) Call No. 019  
05-02-03 Project No. BRZE-2400(21), 24022-3414-94  
05-02-03 The construction of a concrete I-beam bridge on Feathers Chapel Road  
05-02-03 over branch (L.M. 6.83), including grading, drainage, and paving.  
05-02-03  
05-02-03 Project Length - 0.113 mile  
05-02-03 Completion Time - On or before December 15, 2003  
05-02-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
05-02-03 The DBE goal for this contract is 9% of the contract amount.  
05-02-03  
05-02-03 HAMILTON COUNTY (Contract No. CNB203) Call No. 020  
05-02-03 Project No. 33947-4269-04  
05-02-03 The installation of signs on various State Routes.  
05-02-03  
05-02-03 Project Length - 241.000 miles  
05-02-03 Completion Time - On or before December 15, 2003  
05-02-03 NO PLANS CONTRACT  
05-02-03  
05-02-03 HARDEMAN COUNTY (Contract No. CNB015) Call No. 021  
05-02-03 Project No. BR-STP-125(5), 35009-3230-94  
05-02-03 The construction of a concrete I-beam bridge on S.R. 125 over Piney  
05-02-03 Creek (L.M. 30.14), including grading, drainage, and paving.  
05-02-03  
05-02-03 Project Length - 0.304 mile  
05-02-03 Completion Time - On or before December 15, 2003  
05-02-03 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
05-02-03 The DBE goal for this contract is 9% of the contract amount.  
05-02-03  
05-02-03 JEFFERSON COUNTY (Contract No. CNB099) Call No. 022  
05-02-03 Project No. 45008-4209-04  
05-02-03 The replacement of two (2) drainage structures on S.R. 139 (L.M. 2.46  
05-02-03 and L.M. 7.33) including construction of a concrete pipe culvert and a  
05-02-03 concrete box culvert, grading, and paving.  
05-02-03  
05-02-03 Project Length - 0.198 mile  
05-02-03 Completion Time - On or before September 30, 2003  
05-02-03 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
05-02-03  
05-02-03 LAWRENCE COUNTY (Contract No. CNB202) Call No. 023  
05-02-03 Project No. STP-M-NHE-15(120), 50002-3237-54  
05-02-03 The grading, drainage, and paving on U.S. 64 (S.R. 15) beginning at  
05-02-03 Fisher Alley and extending to Centennial Boulevard.  
05-02-03  
05-02-03 Project Length - 0.028 mile  
05-02-03 Completion Time - On or before October 15, 2003  
05-02-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
05-02-03  
05-02-03 MAURY COUNTY (Contract No. CNB183) Call No. 024  
05-02-03 Project No. 60952-3501-04  
05-02-03 The grading, drainage, and paving on a S.I.A. route serving G.M.  
05-02-03 Logistical Facility in Spring Hill.  
05-02-03  
05-02-03 Project Length - 1.385 miles

05-02-03 Completion Time - See Proposal  
05-02-03 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
05-02-03  
05-02-03 RUTHERFORD COUNTY (Contract No. CNB024) Call No. 025  
05-02-03 Project No. 75953-3531-04  
05-02-03 The grading, drainage, and paving on a S.I.A. route (Mason Road)  
05-02-03 serving D.K. Publishing.  
05-02-03  
05-02-03 Project Length - 0.672 mile  
05-02-03 Completion Time - On or before December 01, 2003  
05-02-03 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
05-02-03  
05-02-03 SHELBY COUNTY (Contract No. CNB004) Call No. 026  
05-02-03 Project No. IM-40-1(290)2, 79001-3194-44  
05-02-03 The grading, drainage, construction of seven (7) bridges, twenty-two  
05-02-03 (22) retaining walls, and twelve (12) noise barriers, and paving on I-  
05-02-03 40 / I-240 (Mid-Town Interchange) beginning at Ayers Street and  
05-02-03 extending to Vollintine Avenue.  
05-02-03  
05-02-03 Project Length - 2.321 kilometers \*METRIC\*  
05-02-03 Completion Time - On or before December 15, 2006 (See Special  
05-02-03 Provision 108B)  
05-02-03 Plans Cost - \$375.00 Cross-Section Cost - \$10.00  
05-02-03 The DBE goal for this contract is 10% of the contract amount.  
05-02-03  
05-02-03 SHELBY COUNTY (Contract No. CNB216) Call No. 027  
05-02-03 Project No. 79946-4169-04  
05-02-03 The sweeping and drain cleaning on various Interstate and State  
05-02-03 Routes.  
05-02-03  
05-02-03 Project Length - 0.000 mile  
05-02-03 Completion Time - On or before June 30, 2004 (See Special Provision  
05-02-03 108B)  
05-02-03 NO PLANS CONTRACT  
05-02-03  
05-02-03 SULLIVAN COUNTY (Contract No. CNB219) Call No. 028  
05-02-03 Project No. 82946-3424-04  
05-02-03 The grading, drainage, and paving on a S.I.A. route serving Airborne  
05-02-03 Express at Tri-Cities Regional Airport.  
05-02-03  
05-02-03 Project Length - 0.249 mile  
05-02-03 Completion Time - On or before August 31, 2003  
05-02-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
05-02-03  
05-02-03 SUMNER COUNTY (Contract No. CNB196) Call No. 029  
05-02-03 Project No. STP-H-258(6), 83018-3217-94  
05-02-03 The installation of signals on S.R. 386 (Vietnam Veterans Boulevard)  
05-02-03 at S.R. 258 (New Shackle Island Road), including grading, drainage,  
05-02-03 and paving.  
05-02-03  
05-02-03 Project Length - 0.000 mile  
05-02-03 Completion Time - On or before December 01, 2003  
05-02-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
05-02-03  
05-02-03 WILSON COUNTY (Contract No. CNB026) Call No. 030  
05-02-03 Project No. STP-24(27), 95004-3245-14  
05-02-03 The grading, drainage, construction of a concrete Bulb-Tee beam bridge  
05-02-03 and two (2) concrete I-beam bridges, and paving on U.S. 70 (S.R. 24),  
05-02-03 beginning west of S.R. 109 and extending to west of Country Wood  
05-02-03 Drive.

05-02-03  
 05-02-03 Project Length - 5.600 kilometers \*METRIC\*  
 05-02-03 Completion Time - On or before December 15, 2004  
 05-02-03 Plans Cost - \$100.00 Cross-Section Cost - \$100.00  
 05-02-03 The DBE goal for this contract is 8% of the contract amount.  
 =====  
 05-09-03 DAVIDSON COUNTY (Contract No. CNB903) Call No. 001  
 05-09-03 Project No. STP-M-4451(1), 19954-3705-54  
 05-09-03 The grading, drainage, and paving on Conference Drive beginning at  
 05-09-03 U.S. 31E (S.R. 386, Vietnam Veterans Boulevard) and extending to S.R.  
 05-09-03 174 (Long Hollow Pike).  
 05-09-03  
 05-09-03 Project Length - 1.990 kilometers \*METRIC\*  
 05-09-03 Completion Time - On or before May 1, 2004 (See Special Provision  
 05-09-03 108B)  
 05-09-03 Plans Cost - \$ 25.00 Cross-Section Cost - \$ 10.00  
 =====  
 06-20-03 HARDEMAN COUNTY (Contract No. CNB904) Call No. 001  
 06-20-03 Project No. BR-STP-125(5), 35009-3230-94  
 06-20-03 The construction of a concrete I-beam bridge on S.R. 125 over Piney  
 06-20-03 Creek (L.M. 30.14), including grading, drainage, and paving.  
 06-20-03  
 06-20-03 Project Length - 0.304 mile  
 06-20-03 Completion Time - On or before December 15, 2003  
 06-20-03 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
 06-20-03 The DBE goal for this contract is 9% of the contract amount.  
 06-20-03  
 06-20-03 BEDFORD, LAWRENCE, AND WILLIAMSON COUNTIES (Contract No. CNB258) Call  
 06-20-03 No. 002  
 06-20-03 Project No. 98993-3623-04  
 06-20-03 The construction of salt bins at various locations.  
 06-20-03  
 06-20-03 Project Length - 0.000 mile  
 06-20-03 Completion Time - On or before December 01, 2003  
 06-20-03 NO PLANS CONTRACT  
 06-20-03  
 06-20-03 BENTON, MADISON, HENRY, AND SHELBY COUNTIES (Contract No. CNB249) Call  
 06-20-03 No. 003  
 06-20-03 Project No. TCSP-E2TN(7), 98045-3264-94  
 06-20-03 The application of emulsified asphalt slurry seal to shoulders on  
 06-20-03 various State Routes.  
 06-20-03  
 06-20-03 Project Length - 32.560 miles  
 06-20-03 Completion Time - On or before October 31, 2003  
 06-20-03 Plans Cost - \$3.00 (11" x 17")  
 06-20-03  
 06-20-03 BLOUNT COUNTY (Contract No. CNB207) Call No. 004  
 06-20-03 Project No. STP-M-35(29), 05002-3221-54  
 06-20-03 The installation of signals on U.S. 411 (S.R. 35, Sevierville Road) at  
 06-20-03 Wilcox Drive and Everette High Road, including grading, drainage, and  
 06-20-03 paving.  
 06-20-03  
 06-20-03 Project Length - 0.185 mile  
 06-20-03 Completion Time - On or before April 15, 2004  
 06-20-03 Plans Cost - \$25.00 Cross-Section Cost - \$0.00  
 06-20-03  
 06-20-03 BLOUNT COUNTY (Contract No. CNB141) Call No. 005  
 06-20-03 Project No. 05025-4211-04  
 06-20-03 The resurfacing on S.R. 336 beginning at U.S. 411 (S.R. 33) (L.M.  
 06-20-03 0.00) and extending to Regan Mill Road (L.M. 5.04).

06-20-03  
06-20-03 Project Length - 4.940 miles  
06-20-03 Completion Time - On or before November 30, 2003 (See Special  
06-20-03 Provision 108B)  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 BRADLEY, COFFEE, CUMBERLAND, HAMILTON, JACKSON, PUTNAM, VAN BUREN,  
06-20-03 WARREN, AND WHITE COUNTIES (Contract No. CNB241) Call No. 006  
06-20-03 Project No. 98025-4109-04  
06-20-03 The crack sealing on various Interstate and State Routes.  
06-20-03  
06-20-03 Project Length - 60.600 miles  
06-20-03 Completion Time - On or before November 30, 2003  
06-20-03 NO PLANS CONTRACT  
06-20-03  
06-20-03 CAMPBELL COUNTY (Contract No. CNB233) Call No. 007  
06-20-03 Project No. IM-75-3(137)156, 07100-3113-44  
06-20-03 The grading, drainage, construction of a concrete Bulb-Tee beam bridge  
06-20-03 and five (5) retaining walls, and paving on I-75 at Reserve Access  
06-20-03 Road.  
06-20-03  
06-20-03 Project Length - 1.523 miles  
06-20-03 Completion Time - See Proposal (See Special Provision 108B)  
06-20-03 Plans Cost - \$50.00 Cross-Section Cost - \$50.00  
06-20-03 The DBE goal for this contract is 4% of the contract amount.  
06-20-03  
06-20-03 CAMPBELL COUNTY (Contract No. CNB251) Call No. 008  
06-20-03 Project No. 07946-4204-04  
06-20-03 The resurfacing on U.S. 25W (S.R. 9) beginning at the Kentucky State  
06-20-03 line (L.M. 0.00) and extending to E. Davis Lane  
06-20-03 (L.M. 1.78), and on S.R. 297 beginning at Poplar Avenue (L.M. 17.87)  
06-20-03 and extending to U.S. 25W (S.R. 9) (L.M. 18.38).  
06-20-03  
06-20-03 Project Length - 2.290 miles  
06-20-03 Completion Time - On or before November 30, 2003 (See Special  
06-20-03 Provision 108B)  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 CARROLL COUNTY (Contract No. CNB223) Call No. 009  
06-20-03 Project No. STP-M-9416(5), 09955-3528-54  
06-20-03 The grading, drainage, and paving on East Forrest Avenue beginning  
06-20-03 west of Allen Street and extending to west of U.S. 79 (S.R. 76).  
06-20-03  
06-20-03 Project Length - 0.178 mile  
06-20-03 Completion Time - On or before May 15, 2004  
06-20-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
06-20-03 The DBE goal for this contract is 7% of the contract amount.  
06-20-03  
06-20-03 CARTER COUNTY (Contract No. CNB140) Call No. 010  
06-20-03 Project No. 10007-4221-04  
06-20-03 The resurfacing on U.S. 321 (S.R. 67) beginning at U.S. 19E (S.R. 37)  
06-20-03 (L.M. 7.45) and extending to the Johnson County line (L.M. 18.74).  
06-20-03  
06-20-03 Project Length - 11.290 miles  
06-20-03 Completion Time - On or before November 30, 2003 (See Special  
06-20-03 Provision 108B)  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 CHEATHAM COUNTY (Contract No. CNB028) Call No. 011  
06-20-03 Project No. 11003-4130-04

06-20-03 The repair of the bridges on I-40 over the Harpeth River (L.M. 4.08  
06-20-03 and L.M. 5.63).  
06-20-03  
06-20-03 Project Length - 0.000 mile  
06-20-03 Completion Time - On or before December 01, 2003 (See Special  
06-20-03 Provision 108B)  
06-20-03 Plans Cost - \$10.00  
06-20-03  
06-20-03 CHEATHAM, DICKSON, AND FAYETTE COUNTIES (Contract No. CNB259) Call No.  
06-20-03 012  
06-20-03 Project No. 99999-3630-04  
06-20-03 The construction of salt bins at various locations.  
06-20-03  
06-20-03 Project Length - 0.000 mile  
06-20-03 Completion Time - On or before December 01, 2003  
06-20-03 NO PLANS CONTRACT  
06-20-03  
06-20-03 CLAIBORNE COUNTY (Contract No. CNB247) Call No. 013  
06-20-03 Project No. 13003-4237-04  
06-20-03 The resurfacing on S.R. 33 beginning 475 feet south of the Norfolk  
06-20-03 Southern Railroad (L.M. 10.00) and extending to 0.28 mile north of Old  
06-20-03 S.R. 32 (L.M. 13.08).  
06-20-03  
06-20-03 Project Length - 3.080 miles  
06-20-03 Completion Time - On or before November 30, 2003 (See Special  
06-20-03 Provision 108B)  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 CLAY COUNTY (Contract No. CNB236) Call No. 014  
06-20-03 Project No. 14945-4249-04  
06-20-03 The resurfacing on S.R. 53 beginning at the Jackson County line (L.M.  
06-20-03 0.00) and extending to Dry Fork Creek (L.M. 1.41) and beginning at  
06-20-03 S.R. 52 (L.M. 6.79) and extending to the Obey River (L.M. 8.04), and  
06-20-03 on S.R. 52 beginning at S.R. 53 (L.M. 20.57) and extending to S.R. 53  
06-20-03 (L.M. 21.50).  
06-20-03  
06-20-03 Project Length - 3.530 miles  
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision  
06-20-03 108B)  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 COCKE AND GREENE COUNTIES (Contract No. CNB255) Call No. 015  
06-20-03 Project No. TCSP-E2TN(7), 98015-3207-94  
06-20-03 The application of emulsified asphalt slurry seal on S.R. 107,  
06-20-03 beginning at U.S. 25 (U.S. 70, S.R. 9) (L.M. 5.99) in Cocke County and  
06-20-03 extending to S.R. 70 (L.M. 7.87) in Greene County.  
06-20-03  
06-20-03 Project Length - 13.510 miles  
06-20-03 Completion Time - On or before October 31, 2003  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 COCKE AND GREENE COUNTIES (Contract No. CNB252) Call No. 016  
06-20-03 Project No. 98014-4272-04  
06-20-03 The replacement of two (2) drainage structures on S.R. 160 (L.M. 1.02  
06-20-03 and L.M. 1.71) in Cocke County and one (1) drainage structure on S.R.  
06-20-03 348 (L.M. 6.75) in Greene County.  
06-20-03  
06-20-03 Project Length - 0.252 mile  
06-20-03 Completion Time - See Proposal  
06-20-03 Plans Cost - \$10.00 Cross-Section Cost - \$10.00

06-20-03  
06-20-03 COFFEE COUNTY (Contract No. CNB131) Call No. 017  
06-20-03 Project No. 16002-4212-04  
06-20-03 The repair of the bridge on U.S. 41 (S.R. 2) over I-24 (L.M. 8.23).  
06-20-03  
06-20-03 Project Length - 0.000 mile  
06-20-03 Completion Time - On or before October 31, 2003  
06-20-03 Plans Cost - \$10.00  
06-20-03  
06-20-03 COFFEE COUNTY (Contract No. CNB235) Call No. 018  
06-20-03 Project No. 16010-4231-04  
06-20-03 The resurfacing on S.R. 55 beginning north of Interstate Drive (L.M.  
06-20-03 15.23) and extending to near Swann Road (L.M. 19.13).  
06-20-03  
06-20-03 Project Length - 3.900 miles  
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision  
06-20-03 108B)  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 CROCKETT COUNTY (Contract No. CNB212) Call No. 019  
06-20-03 Project No. BR-STP-88(10), 17007-3206-94  
06-20-03 The construction of a concrete box bridge on S.R. 88 over branch (L.M.  
06-20-03 16.66), including grading, drainage, and paving.  
06-20-03  
06-20-03 Project Length - 0.175 mile  
06-20-03 Completion Time - See Proposal  
06-20-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
06-20-03 The DBE goal for this contract is 9% of the contract amount.  
06-20-03  
06-20-03 DAVIDSON COUNTY (Contract No. CNB226) Call No. 020  
06-20-03 Project No. 19019-4221-04  
06-20-03 The resurfacing on U.S. 70S (S.R. 1) beginning at Broadway (L.M.  
06-20-03 17.56) and extending to Glengarry Drive (L.M. 22.79).  
06-20-03  
06-20-03 Project Length - 4.970 miles  
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision  
06-20-03 108B)  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 DAVIDSON COUNTY (Contract No. CNB173) Call No. 021  
06-20-03 Project No. 19046-4213-04  
06-20-03 The resurfacing on U.S. 41A (S.R. 112) beginning near Old Hickory  
06-20-03 Boulevard (L.M. 7.10) and extending to the Cheatham County line (L.M.  
06-20-03 12.04).  
06-20-03  
06-20-03 Project Length - 4.940 miles  
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision  
06-20-03 108B)  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 DEKALB COUNTY (Contract No. CNB165) Call No. 022  
06-20-03 Project No. 21945-4281-04  
06-20-03 The resurfacing on S.R. 83 beginning at S.R. 146 (L.M. 0.00) and  
06-20-03 extending to Old Mill Hill Road (L.M. 2.99) and on  
06-20-03 S.R. 96 beginning at S.R. 264 (L.M. 6.54) and extending to Center Hill  
06-20-03 Lake (L.M. 12.66).  
06-20-03  
06-20-03 Project Length - 9.110 miles  
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision  
06-20-03 108B)



06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 DICKSON COUNTY (Contract No. CNB231) Call No. 023  
06-20-03 Project No. 22953-3562-04  
06-20-03 The paving and drainage on a S.I.A. Route (Sanker Drive) serving  
06-20-03 Bridgestone A.P.M. in Dickson.  
06-20-03  
06-20-03 Project Length - 0.208 mile  
06-20-03 Completion Time - On or before October 31, 2003  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 DYER COUNTY (Contract No. CNB151) Call No. 024  
06-20-03 Project No. 23102-4217-04  
06-20-03 The drainage rehabilitation on I-155 at the junction with S.R. 181.  
06-20-03  
06-20-03 Project Length - 0.568 mile  
06-20-03 Completion Time - On or before October 15, 2003  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 DYER AND OBION COUNTIES (Contract No. CNB177) Call No. 025  
06-20-03 Project No. 23011-4236-04  
06-20-03 The resurfacing on S.R. 78 beginning at the Obion River (L.M. 8.40) in  
06-20-03 Dyer County and extending through Obion County to the Lake County line  
06-20-03 (L.M. 0.99).  
06-20-03  
06-20-03 Project Length - 6.200 miles  
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision  
06-20-03 108B)  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 FAYETTE COUNTY (Contract No. CNB096) Call No. 026  
06-20-03 Project No. 24001-4143-04  
06-20-03 The repair of the bridge on S.R. 196 over I-40 (L.M. 22.28).  
06-20-03  
06-20-03 Project Length - 0.000 mile  
06-20-03 Completion Time - On or before December 15, 2003 (See Special  
06-20-03 Provision 108B)  
06-20-03 Plans Cost - \$10.00  
06-20-03  
06-20-03 FENTRESS, OVERTON, WARREN, AND WHITE COUNTIES (Contract No. CNB254)  
06-20-03 Call No. 027  
06-20-03 Project No. TCSP-E2TN(7), 98025-3205-94  
06-20-03 The application of emulsified asphalt slurry seal to shoulders on  
06-20-03 various State Routes.  
06-20-03  
06-20-03 Project Length - 21.480 miles  
06-20-03 Completion Time - On or before October 31, 2003  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 FRANKLIN COUNTY (Contract No. CNB238) Call No. 028  
06-20-03 Project No. STP-H-50(26), 26006-3235-94  
06-20-03 The installation of signals on S.R. 50 (Main Street) at Diagonal  
06-20-03 Street in Decherd.  
06-20-03  
06-20-03 Project Length - 0.035 mile  
06-20-03 Completion Time - On or before April 30, 2004  
06-20-03 Plans Cost - \$10.00  
06-20-03  
06-20-03 GREENE COUNTY (Contract No. CNB250) Call No. 029  
06-20-03 Project No. 30003-4235-04

06-20-03 The resurfacing on U.S. 11E (U.S. 321, S.R. 34) beginning at Chuckey  
06-20-03 Ruritan Road (L.M. 24.20) and extending to Jockey Creek (L.M. 27.96).  
06-20-03  
06-20-03 Project Length - 3.760 miles  
06-20-03 Completion Time - On or before November 30, 2003 (See Special  
06-20-03 Provision 108B)  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 GREENE COUNTY (Contract No. CNB132) Call No. 030  
06-20-03 Project No. 30011-4225-04  
06-20-03 The repair of the bridge on S.R. 107 (John Sevier Highway) over the  
06-20-03 Nolichucky River (L.M. 13.92).  
06-20-03  
06-20-03 Project Length - 0.000 mile  
06-20-03 Completion Time - On or before December 15, 2003  
06-20-03 Plans Cost - \$10.00  
06-20-03  
06-20-03 HAMBLEN COUNTY (Contract No. CNB243) Call No. 031  
06-20-03 Project No. 32002-4227-04  
06-20-03 The resurfacing on U.S. 25E (S.R. 32) beginning at the Jefferson  
06-20-03 County line (L.M. 0.00) and extending to U.S. 11E  
06-20-03 (S.R. 34) (L.M. 7.08).  
06-20-03  
06-20-03 Project Length - 5.580 miles  
06-20-03 Completion Time - On or before November 30, 2003 (See Special  
06-20-03 Provision 108B)  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 HAMILTON COUNTY (Contract No. CNB199) Call No. 032  
06-20-03 Project No. BRZE-9202(62), 33953-3538-94  
06-20-03 The construction of a concrete box bridge on Lancaster Street over  
06-20-03 branch (L.M. 0.22).  
06-20-03  
06-20-03 Project Length - 0.049 mile  
06-20-03 Completion Time - On or before April 30, 2004  
06-20-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
06-20-03 The DBE goal for this contract is 7% of the contract amount.  
06-20-03  
06-20-03 HAMILTON COUNTY (Contract No. CNB111) Call No. 033  
06-20-03 Project No. STP-M-9202(79), 33959-3546-54  
06-20-03 The construction of a concrete I-beam bridge on Shallowford Road over  
06-20-03 Friar Branch (L.M. 0.37), including grading, drainage, and paving.  
06-20-03  
06-20-03 Project Length - 0.169 mile  
06-20-03 Completion Time - On or before November 15, 2004  
06-20-03 Plans Cost - \$25.00 Cross-Section Cost - \$0.00  
06-20-03 The DBE goal for this contract is 8% of the contract amount.  
06-20-03  
06-20-03 HAMILTON COUNTY (Contract No. CNB166) Call No. 034  
06-20-03 Project No. 33053-4244-04  
06-20-03 The resurfacing on S.R. 153 beginning at the Chickamauga Dam (L.M.  
06-20-03 7.11) and extending to Northpoint Boulevard  
06-20-03 (L.M. 9.41).  
06-20-03  
06-20-03 Project Length - 2.300 miles  
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision  
06-20-03 108B)  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 HARDEMAN COUNTY (Contract No. CNB229) Call No. 035

06-20-03 Project No. 35007-4218-04  
06-20-03 The resurfacing on S.R. 100 beginning at U.S. 64 (S.R. 15) (L.M. 1.94)  
06-20-03 and extending to west of S.R. 138 (L.M. 11.64).  
06-20-03  
06-20-03 Project Length - 9.700 miles  
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision  
06-20-03 108B)  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 HAWKINS COUNTY (Contract No. CNB245) Call No. 036  
06-20-03 Project No. 37003-4211-04  
06-20-03 The resurfacing on U.S. 11E (S.R. 34) beginning at the Hamblen County  
06-20-03 line (L.M. 0.00) and extending to the Greene County line (L.M. 2.16).  
06-20-03  
06-20-03 Project Length - 1.910 miles  
06-20-03 Completion Time - On or before November 30, 2003 (See Special  
06-20-03 Provision 108B)  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 HICKMAN COUNTY (Contract No. CNB225) Call No. 037  
06-20-03 Project No. 41009-4205-04  
06-20-03 The resurfacing on S.R. 100 beginning at the Perry County line (L.M.  
06-20-03 0.00) and extending to Fire Tower Road (L.M. 7.80).  
06-20-03  
06-20-03 Project Length - 7.750 miles  
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision  
06-20-03 108B)  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 JOHNSON COUNTY (Contract No. CNB246) Call No. 038  
06-20-03 Project No. 46005-4206-04  
06-20-03 The resurfacing on S.R. 91 beginning at the Carter County line (L.M.  
06-20-03 0.00) and extending to U.S. 421 (S.R. 34) (L.M. 3.61).  
06-20-03  
06-20-03 Project Length - 3.610 miles  
06-20-03 Completion Time - On or before November 30, 2003 (See Special  
06-20-03 Provision 108B)  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 KNOX COUNTY (Contract No. CNB142) Call No. 039  
06-20-03 Project No. 47028-4254-04  
06-20-03 The resurfacing on S.R. 158 beginning 420 feet west of the C.S.X.  
06-20-03 Railroad (L.M. 1.47) and extending to 105 feet west of Walnut Street  
06-20-03 (L.M. 2.56).  
06-20-03  
06-20-03 Project Length - 1.090 miles  
06-20-03 Completion Time - On or before August 15, 2003 (See Special Provision  
06-20-03 108B)  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 KNOX COUNTY (Contract No. CNB240) Call No. 040  
06-20-03 Project No. 47947-4107-04  
06-20-03 The repair of eight (8) bridges at the junction of I-40 and S.R. 158.  
06-20-03  
06-20-03 Project Length - 0.000 mile  
06-20-03 Completion Time - See Proposal  
06-20-03 Plans Cost - \$50.00  
06-20-03  
06-20-03 LAWRENCE COUNTY (Contract No. CNB162) Call No. 041  
06-20-03 Project No. 50001-4257-04

06-20-03 The resurfacing on U.S. 43 (S.R. 6) beginning near S.R. 98 (L.M.  
06-20-03 14.60) and extending to near Shoal Creek (L.M. 20.10) and beginning at  
06-20-03 4th Avenue (L.M. 21.00) and extending to the Lawrenceburg City limits  
06-20-03 (L.M. 23.00).  
06-20-03  
06-20-03 Project Length - 7.500 miles  
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision  
06-20-03 108B)  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 LINCOLN COUNTY (Contract No. CNB224) Call No. 042  
06-20-03 Project No. TCSP-E2TN(7), 52002-3233-94, 52002-4232-04  
06-20-03 The resurfacing on U.S. 231 (S.R. 10) beginning at S.R. 110 (L.M.  
06-20-03 9.19) and extending to junction with Shelbyville Highway (L.M. 12.62),  
06-20-03 including application of emulsified asphalt slurry seal to shoulders.  
06-20-03  
06-20-03 Project Length - 3.430 miles  
06-20-03 Completion Time - On or before October 31, 2003  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 LINCOLN COUNTY (Contract No. CNB182) Call No. 043  
06-20-03 Project No. 52016-4230-04  
06-20-03 The resurfacing on S.R. 273 beginning at U.S. 64 (S.R. 15) (L.M.  
06-20-03 16.43) and extending to U.S. 231 (S.R. 10) (L.M. 18.54) and on U.S. 64  
06-20-03 (S.R. 50) beginning at Fayetteville Square (L.M. 12.41) and extending  
06-20-03 to U.S. 231 (S.R. 10) (L.M. 13.45).  
06-20-03  
06-20-03 Project Length - 3.150 miles  
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision  
06-20-03 108B)  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 MACON COUNTY (Contract No. CNB150) Call No. 044  
06-20-03 Project No. 56003-4253-04  
06-20-03 The resurfacing on S.R. 52 beginning at Old S.R. 52 (L.M. 6.10) and  
06-20-03 extending to Old S.R. 52 and Bratton Circle  
06-20-03 (L.M. 9.90).  
06-20-03  
06-20-03 Project Length - 3.800 miles  
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision  
06-20-03 108B)  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 MADISON COUNTY (Contract No. CNB230) Call No. 045  
06-20-03 Project No. 57013-4211-04  
06-20-03 The resurfacing on U.S. 45E (S.R. 43) beginning at U.S. 45 (S.R. 5)  
06-20-03 (L.M. 0.00) and extending to the Gibson County line (L.M. 3.86).  
06-20-03  
06-20-03 Project Length - 3.860 miles  
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision  
06-20-03 108B)  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 MARION COUNTY (Contract No. CNB167) Call No. 046  
06-20-03 Project No. 58010-4210-04  
06-20-03 The resurfacing on S.R. 27 beginning at Hales Bar / Dickie Brown Road  
06-20-03 (L.M. 6.66) and extending to near Ketner Mill Lane (L.M. 12.51).  
06-20-03  
06-20-03 Project Length - 5.846 miles  
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision

06-20-03 108B)  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 MCMINN COUNTY (Contract No. CNB168) Call No. 047  
06-20-03 Project No. 54006-4221-04  
06-20-03 The resurfacing on S.R. 30 beginning 0.10 mile east of U.S. 11 (S.R.  
06-20-03 2) (L.M. 9.20) and extending to Knight Road  
06-20-03 (L.M. 12.62).  
06-20-03  
06-20-03 Project Length - 3.420 miles  
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision  
06-20-03 108B)  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 MCNAIRY COUNTY (Contract No. CNB144) Call No. 048  
06-20-03 Project No. 55001-4236-04  
06-20-03 The resurfacing on U.S. 45 (S.R. 5) beginning at the Mississippi State  
06-20-03 line (L.M. 0.00) and extending to Farmville Road (L.M. 1.50).  
06-20-03  
06-20-03 Project Length - 1.500 miles  
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision  
06-20-03 108B)  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 MONROE COUNTY (Contract No. CNB248) Call No. 049  
06-20-03 Project No. 62069-4225-04  
06-20-03 The resurfacing on S.R. 68 beginning 160 feet west of Dancing Creek  
06-20-03 (L.M. 8.70) and extending to 0.14 mile west of Old Tellico Highway  
06-20-03 (L.M. 13.26).  
06-20-03  
06-20-03 Project Length - 3.940 miles  
06-20-03 Completion Time - On or before November 30, 2003 (See Special  
06-20-03 Provision 108B)  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 MONTGOMERY COUNTY (Contract No. CNB163) Call No. 050  
06-20-03 Project No. 63011-4239-04  
06-20-03 The resurfacing on U.S. 79 (S.R. 13) beginning 400 feet north of  
06-20-03 Rossvie Road (L.M. 23.94) and extending to the Kentucky State line  
06-20-03 (L.M. 31.98).  
06-20-03  
06-20-03 Project Length - 8.040 miles  
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision  
06-20-03 108B)  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 MOORE COUNTY (Contract No. CNB253) Call No. 051  
06-20-03 Project No. 64005-3217-04  
06-20-03 The miscellaneous safety improvements on S.R. 55 at Motlow State  
06-20-03 Community College.  
06-20-03  
06-20-03 Project Length - 0.280 mile  
06-20-03 Completion Time - On or before September 30, 2004  
06-20-03 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
06-20-03  
06-20-03 OVERTON COUNTY (Contract No. CNB169) Call No. 052  
06-20-03 Project No. 67002-4232-04  
06-20-03 The resurfacing on S.R. 52 beginning at Old S.R. 52 (L.M. 3.37) and  
06-20-03 extending to Tar Hill Road (L.M. 6.86).  
06-20-03

06-20-03 Project Length - 3.490 miles  
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision  
06-20-03 108B)  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 PERRY COUNTY (Contract No. CNB228) Call No. 053  
06-20-03 Project No. 68002-4228-04  
06-20-03 The resurfacing on U.S. 412 (S.R. 20) beginning at S.R. 13 (L.M.  
06-20-03 12.50) and extending to near Barber Cemetery  
06-20-03 (L.M. 19.00).  
06-20-03  
06-20-03 Project Length - 6.290 miles  
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision  
06-20-03 108B)  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 RHEA COUNTY (Contract No. CNB170) Call No. 054  
06-20-03 Project No. 72017-4213-04  
06-20-03 The resurfacing on S.R. 302 beginning at S.R. 68 (L.M. 8.88) and  
06-20-03 extending to U.S. 27 (S.R. 29) (L.M. 12.27).  
06-20-03  
06-20-03 Project Length - 3.390 miles  
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision  
06-20-03 108B)  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 ROANE COUNTY (Contract No. CNB139) Call No. 055  
06-20-03 Project No. 73004-4218-04  
06-20-03 The resurfacing on U.S. 70 (S.R. 1) beginning 530 feet west of S.R. 29  
06-20-03 (L.M. 12.25) and extending to 105 feet west of Bluff Road (L.M.  
06-20-03 14.74).  
06-20-03  
06-20-03 Project Length - 2.490 miles  
06-20-03 Completion Time - On or before November 30, 2003 (See Special  
06-20-03 Provision 108B)  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 SCOTT COUNTY (Contract No. CNB242) Call No. 056  
06-20-03 Project No. 76003-4254-04  
06-20-03 The repair of the bridge on S.R. 63 over Buffalo Creek (L.M. 7.89).  
06-20-03  
06-20-03 Project Length - 0.000 mile  
06-20-03 Completion Time - On or before November 15, 2003  
06-20-03 Plans Cost - \$10.00  
06-20-03  
06-20-03 SEVIER COUNTY (Contract No. CNB138) Call No. 057  
06-20-03 Project No. 78002-4205-04  
06-20-03 The resurfacing on U.S. 70 (U.S. 25W, S.R. 9) beginning at the Knox  
06-20-03 County line (L.M. 0.00) and extending to the Jefferson County line  
06-20-03 (L.M. 2.91).  
06-20-03  
06-20-03 Project Length - 2.910 miles  
06-20-03 Completion Time - On or before November 30, 2003 (See Special  
06-20-03 Provision 108B)  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 SHELBY COUNTY (Contract No. CNB178) Call No. 058  
06-20-03 Project No. 79028-4257-04  
06-20-03 The resurfacing on U.S. 72 (S.R. 57) beginning at S.R. 177 (L.M.  
06-20-03 11.71) and extending to Bailey Station Road (L.M. 17.83).

06-20-03  
06-20-03 Project Length - 6.120 miles  
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision  
06-20-03 108B)  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 SHELBY COUNTY (Contract No. CNB239) Call No. 059  
06-20-03 Project No. 79034-4213-04  
06-20-03 The repair of the bridge on S.R. 205 over drainage creek (L.M. 1.16),  
06-20-03 including grading, drainage, and paving.  
06-20-03  
06-20-03 Project Length - 0.000 mile  
06-20-03 Completion Time - On or before May 15, 2004  
06-20-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
06-20-03  
06-20-03 SMITH COUNTY (Contract No. CNB263) Call No. 060  
06-20-03 Project No. 80001-4175-04  
06-20-03 The repair of lighting at the rest area on I-40, 1.04 miles west of  
06-20-03 S.R. 96.  
06-20-03  
06-20-03 Project Length - 0.000 mile  
06-20-03 Completion Time - See Proposal  
06-20-03 Plans Cost - \$3.00  
06-20-03  
06-20-03 SULLIVAN COUNTY (Contract No. CNB244) Call No. 061  
06-20-03 Project No. 82002-4270-04  
06-20-03 The resurfacing on U.S. 11W (S.R. 1) beginning 0.24 mile east of Reedy  
06-20-03 Creek (L.M. 11.00) and extending to 370 feet west of S.R. 394 (L.M.  
06-20-03 15.37).  
06-20-03  
06-20-03 Project Length - 4.370 miles  
06-20-03 Completion Time - See Proposal  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 SULLIVAN COUNTY (Contract No. CNB009) Call No. 062  
06-20-03 Project No. 82946-3520-04  
06-20-03 The grading, drainage, and paving on a S.I.A. route serving Kingsport  
06-20-03 Interstate Technology Park.  
06-20-03  
06-20-03 Project Length - 0.854 mile  
06-20-03 Completion Time - On or before May 15, 2004  
06-20-03 Plans Cost - \$10.00 Cross-Section Cost - \$25.00  
06-20-03  
06-20-03 SUMNER COUNTY (Contract No. CNB227) Call No. 063  
06-20-03 Project No. 83259-4201-04  
06-20-03 The resurfacing on S.R. 52 beginning near Harper Road (L.M. 7.45) and  
06-20-03 extending to near S.R. 259 (L.M. 12.01).  
06-20-03  
06-20-03 Project Length - 4.560 miles  
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision  
06-20-03 108B)  
06-20-03 Plans Cost - \$3.00  
06-20-03  
06-20-03 SUMNER AND ROBERTSON COUNTIES (Contract No. CNB222) Call No. 064  
06-20-03 Project No. CM-STP-41(4), 83008-3217-54  
06-20-03 The improvement of the intersections on U.S. 31W (S.R. 41) at S.R. 76  
06-20-03 and at S.R. 258 (College Street), including grading, drainage,  
06-20-03 signals, and paving.  
06-20-03  
06-20-03 Project Length - 0.124 mile

06-20-03 Completion Time - On or before September 30, 2004  
06-20-03 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
06-20-03 The DBE goal for this contract is 8% of the contract amount.  
06-20-03  
06-20-03 WARREN COUNTY (Contract No. CNB172) Call No. 065  
06-20-03 Project No. 89001-4226-04  
06-20-03 The resurfacing on U.S. 70S (S.R. 1) beginning at A526 (L.M. 10.13)  
06-20-03 and extending to the Collins River (L.M. 15.12).  
06-20-03  
06-20-03 Project Length - 4.930 miles  
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision  
06-20-03 108B)  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 WEAKLEY COUNTY (Contract No. CNB164) Call No. 066  
06-20-03 Project No. 92007-4218-04  
06-20-03 The resurfacing on S.R. 89 beginning at S.R. 190 (L.M. 26.82) and  
06-20-03 extending to the Kentucky State line (L.M. 34.27).  
06-20-03  
06-20-03 Project Length - 7.450 miles  
06-20-03 Completion Time - On or before October 31, 2003 (See Special Provision  
06-20-03 108B)  
06-20-03 Plans Cost - \$3.00 (11" x 17")  
06-20-03  
06-20-03 WILLIAMSON COUNTY (Contract No. CNB237) Call No. 067  
06-20-03 Project No. STP-H-100(25), 94013-3215-94  
06-20-03 The installation of signals on S.R. 100 at Chester Road.  
06-20-03  
06-20-03 Project Length - 0.000 mile  
06-20-03 Completion Time - On or before March 31, 2004  
06-20-03 Plans Cost - \$3.00  
06-20-03  
06-20-03 WILSON COUNTY (Contract No. CNB076) Call No. 068  
06-20-03 Project No. 95012-4219-04  
06-20-03 The repair of the bridge on S.R. 109 over the Cumberland River (L.M.  
06-20-03 14.91).  
06-20-03  
06-20-03 Project Length - 0.000 mile  
06-20-03 Completion Time - On or before September 30, 2003  
06-20-03 Plans Cost - \$10.00  
=====

07-25-03 BEDFORD COUNTY (Contract No. CNB312) Call No. 001  
07-25-03 Project No. 02945-4295-04  
07-25-03 The resurfacing on U.S. 41A (S.R. 16) beginning at the Shelbyville  
07-25-03 City limits (L.M. 15.90) and extending to 240 feet north of U.S. 231  
07-25-03 (S.R. 10) (L.M. 18.10) and on S.R. 64 beginning at Bethany Lane (L.M.  
07-25-03 13.64) and extending to U.S. 41A  
07-25-03 (S.R. 16) (L.M. 15.98).  
07-25-03  
07-25-03 Project Length - 4.540 miles  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 BEDFORD, DAVIDSON, GILES, LAWRENCE, LINCOLN, MAURY, RUTHERFORD, WAYNE,  
07-25-03 AND WILLIAMSON COUNTIES (Contract No. CNB337) Call No. 002  
07-25-03 Project No. STP-HH-NHE-REG3(40), 98037-3219-94  
07-25-03 The installation of guardrail on various State Routes.  
07-25-03  
07-25-03 Project Length - 0.000 mile  
07-25-03 Completion Time - On or before March 31, 2004



07-25-03 NO PLANS CONTRACT  
07-25-03  
07-25-03 BRADLEY COUNTY (Contract No. CNB289) Call No. 003  
07-25-03 Project No. 06010-4221-04  
07-25-03 The resurfacing on S.R. 74 beginning near the Georgia State line (L.M.  
07-25-03 0.09) and extending to 0.15 mile south of Shope Circle (L.M. 6.00) and  
07-25-03 on S.R. 312 beginning west of I-75 (L.M. 6.81) and extending to west  
07-25-03 of Georgetown Pike  
07-25-03 (L.M. 8.16).  
07-25-03  
07-25-03 Project Length - 7.260 miles  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 CANNON COUNTY (Contract No. CNB290) Call No. 004  
07-25-03 Project No. 08002-4229-04  
07-25-03 The resurfacing on S.R. 53 beginning at the Coffee County line (L.M.  
07-25-03 0.00) and extending to 0.10 mile north of Geedsville Road (L.M. 4.43).  
07-25-03  
07-25-03 Project Length - 4.219 miles  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 CARROLL COUNTY (Contract No. CNB283) Call No. 005  
07-25-03 Project No. 09009-4231-04  
07-25-03 The resurfacing on U.S. 79 (S.R. 76) beginning near overflow (L.M.  
07-25-03 10.68) and extending to near Lawrence Street  
07-25-03 (L.M. 14.75).  
07-25-03  
07-25-03 Project Length - 4.020 miles  
07-25-03 Completion Time - On or before October 31, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 CARROLL COUNTY (Contract No. CNB282) Call No. 006  
07-25-03 Project No. 09030-4215-04  
07-25-03 The resurfacing on S.R. 219 beginning at U.S. 70 (S.R. 1) (L.M. 0.00)  
07-25-03 and extending to S.R. 77 (Gordon Browning Highway) (L.M. 3.99).  
07-25-03  
07-25-03 Project Length - 3.990 miles  
07-25-03 Completion Time - On or before October 31, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 CHESTER COUNTY (Contract No. CNB342) Call No. 007  
07-25-03 Project No. 12006-4215-04  
07-25-03 The resurfacing on S.R. 100 beginning at the Hardeman County line  
07-25-03 (L.M. 0.00) and extending to Wilson School Road  
07-25-03 (L.M. 5.00).  
07-25-03  
07-25-03 Project Length - 5.000 miles  
07-25-03 Completion Time - On or before October 31, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 COCKE COUNTY (Contract No. CNB276) Call No. 008  
07-25-03 Project No. 15011-4214-04  
07-25-03 The resurfacing (microsurfacing) on S.R. 107 beginning at Blue Mill  
07-25-03 Road (L.M. 0.00) and extending to U.S. 25 (U.S. 70, S.R. 9) (L.M.  
07-25-03 5.99).  
07-25-03  
07-25-03 Project Length - 5.990 miles  
07-25-03 Completion Time - On or before November 01, 2003

07-25-03 NO PLANS CONTRACT  
07-25-03  
07-25-03 COFFEE AND GRUNDY COUNTIES (Contract No. CNB295) Call No. 009  
07-25-03 Project No. 98025-4210-04  
07-25-03 The resurfacing on (U.S. 41) S.R. 2 beginning at General Markham Road  
07-25-03 (L.M. 25.83) in Coffee County and extending to 0.55 mile north of  
07-25-03 Wonder Cave Road (L.M. 4.75) in Grundy County.  
07-25-03  
07-25-03 Project Length - 8.499 miles  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 CROCKETT COUNTY (Contract No. CNB029) Call No. 010  
07-25-03 Project No. 17005-4214-04  
07-25-03 The repair of the bridges on U.S. 79 (S.R. 76) over overflow (L.M.  
07-25-03 11.93), the Middle Fork Forked Deer River (L.M. 12.06), and the Old  
07-25-03 Channel of the Middle Fork Forked Deer River (L.M. 12.23).  
07-25-03  
07-25-03 Project Length - 0.000 mile  
07-25-03 Completion Time - On or before December 01, 2003  
07-25-03 Plans Cost - \$25.00  
07-25-03  
07-25-03 CUMBERLAND COUNTY (Contract No. CNB291) Call No. 011  
07-25-03 Project No. 18003-4235-04  
07-25-03 The resurfacing on U.S. 70 (S.R. 1) beginning at the Crossville City  
07-25-03 limits (L.M. 16.29) and extending to north of I-40  
07-25-03 (L.M. 24.09).  
07-25-03  
07-25-03 Project Length - 7.330 miles  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 CUMBERLAND COUNTY (Contract No. CNB292) Call No. 012  
07-25-03 Project No. 18004-4220-04  
07-25-03 The resurfacing on U.S. 70N (S.R. 24) beginning at the Putnam County  
07-25-03 line (L.M. 0.00) and extending to east of Randolph Road (L.M. 6.03).  
07-25-03  
07-25-03 Project Length - 5.970 miles  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 DAVIDSON COUNTY (Contract No. CNB268) Call No. 013  
07-25-03 Project No. 19021-3241-04  
07-25-03 The installation of a drainage structure on U.S. 41 (U.S. 70S, S.R. 1,  
07-25-03 Murfreesboro Road) south of Pinhook Road  
07-25-03 (L.M. 29.90).  
07-25-03  
07-25-03 Project Length - 0.094 mile  
07-25-03 Completion Time - See Proposal  
07-25-03 Plans Cost - \$10.00  
07-25-03  
07-25-03 DAVIDSON COUNTY (Contract No. CNB256) Call No. 014  
07-25-03 Project No. 19024-4208-04  
07-25-03 The repair of the bridge on Ben Allen Road over Ellington Parkway  
07-25-03 (L.M. 0.36).  
07-25-03  
07-25-03 Project Length - 0.085 mile  
07-25-03 Completion Time - See Proposal  
07-25-03 Plans Cost - \$10.00  
07-25-03

07-25-03 DAVIDSON COUNTY (Contract No. CNB340) Call No. 015  
07-25-03 Project No. 19947-4242-04  
07-25-03 The resurfacing on S.R. 96 beginning at S.R. 100 (L.M. 0.00) and  
07-25-03 extending to the Williamson County line (L.M. 1.71), and on S.R. 100  
07-25-03 beginning at Old Hickory Boulevard (L.M. 8.91) and extending to U.S.  
07-25-03 70S (S.R. 1) (L.M. 12.17).  
07-25-03  
07-25-03 Project Length - 4.970 miles  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 DICKSON COUNTY (Contract No. CNB316) Call No. 016  
07-25-03 Project No. STP-HH-48(20), 22008-3222-94  
07-25-03 The improvement of the intersections of S.R. 48 (Center Avenue and  
07-25-03 Main Street) with Walnut Street in Dickson.  
07-25-03  
07-25-03 Project Length - 0.177 mile  
07-25-03 Completion Time - See Proposal  
07-25-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
07-25-03 The DBE goal for this contract is 9% of the contract amount.  
07-25-03  
07-25-03 DICKSON COUNTY (Contract No. CNB338) Call No. 017  
07-25-03 Project No. 22006-4215-04  
07-25-03 The resurfacing on S.R. 47 beginning at U.S. 70 (S.R. 1) (L.M. 10.19)  
07-25-03 and extending to S.R. 48 (L.M. 19.75).  
07-25-03  
07-25-03 Project Length - 9.527 miles  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 DYER COUNTY (Contract No. CNB317) Call No. 018  
07-25-03 Project No. STP-M-NHE-3(70), 23002-3226-54  
07-25-03 The installation of lights on U.S. 51 (S.R. 3) at the junction with  
07-25-03 U.S. 412 (S.R. 20) in Dyersburg.  
07-25-03  
07-25-03 Project Length - 0.000 mile  
07-25-03 Completion Time - See Proposal  
07-25-03 Plans Cost - \$10.00  
07-25-03  
07-25-03 DYER COUNTY (Contract No. CNB151) Call No. 019  
07-25-03 Project No. 23102-4217-04  
07-25-03 The drainage rehabilitation on I-155 at the junction with S.R. 181.  
07-25-03  
07-25-03 Project Length - 0.568 mile  
07-25-03 Completion Time - On or before December 01, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 FENTRESS COUNTY (Contract No. CNB293) Call No. 020  
07-25-03 Project No. 25004-4224-04  
07-25-03 The resurfacing on U.S. 127 (S.R. 28) beginning at Old S.R. 28 (L.M.  
07-25-03 16.92) and extending to S.R. 52 (L.M. 19.87) and on S.R. 52 beginning  
07-25-03 at Shirley Road (L.M. 22.38) and extending to 0.84 mile west of the  
07-25-03 Morgan County line (L.M. 26.97).  
07-25-03  
07-25-03 Project Length - 7.540 miles  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 FRANKLIN COUNTY (Contract No. CNB329) Call No. 021  
07-25-03 Project No. 26005-4225-04

07-25-03 The resurfacing on S.R. 50 beginning at the Moore County line (L.M.  
07-25-03 0.00) and extending to 264 feet east of S.R. 121  
07-25-03 (L.M. 6.06).  
07-25-03  
07-25-03 Project Length - 6.060 miles  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 FRANKLIN COUNTY (Contract No. CNB294) Call No. 022  
07-25-03 Project No. 26119-4211-04  
07-25-03 The resurfacing on U.S. 41A (S.R. 16) beginning at South Drive (L.M.  
07-25-03 19.90) and extending to the Alabama State line  
07-25-03 (L.M. 30.42).  
07-25-03  
07-25-03 Project Length - 10.520 miles  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 GIBSON COUNTY (Contract No. CNB314) Call No. 023  
07-25-03 Project No. 27003-4217-04  
07-25-03 The resurfacing on Old S.R. 5 beginning at Green Valley Road (L.M.  
07-25-03 17.29) and extending to U.S. 45W (S.R. 5)  
07-25-03 (L.M. 28.79).  
07-25-03  
07-25-03 Project Length - 11.500 miles  
07-25-03 Completion Time - On or before October 31, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 GIBSON COUNTY (Contract No. CNB284) Call No. 024  
07-25-03 Project No. 27012-4221-04  
07-25-03 The resurfacing on S.R. 104 beginning at the Dyer County line (L.M.  
07-25-03 0.00) and extending to near Halton Road (L.M. 7.69).  
07-25-03  
07-25-03 Project Length - 7.687 miles  
07-25-03 Completion Time - On or before October 31, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 GILES COUNTY (Contract No. CNB315) Call No. 025  
07-25-03 Project No. 28003-4220-04  
07-25-03 The resurfacing on U.S. 31 (S.R. 7) beginning at Pigeon Roost Road  
07-25-03 (L.M. 23.00) and extending to near Buford Station Road (L.M. 30.00).  
07-25-03  
07-25-03 Project Length - 6.956 miles  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 GRAINGER COUNTY (Contract No. CNB324) Call No. 026  
07-25-03 Project No. 29007-4212-04  
07-25-03 The resurfacing on S.R. 131 beginning 370 feet north of Williams Creek  
07-25-03 (L.M. 7.80) and extending to U.S. 25E (S.R. 32) (L.M. 17.08).  
07-25-03  
07-25-03 Project Length - 9.280 miles  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 GREENE COUNTY (Contract No. CNB309) Call No. 027  
07-25-03 Project No. BR-STP-70(10), 30007-3232-94  
07-25-03 The construction of a concrete slab bridge on S.R. 70 at Gass Creek  
07-25-03 (L.M. 21.32), including grading, drainage, and paving.  
07-25-03

07-25-03 Project Length - 0.114 mile  
07-25-03 Completion Time - See Proposal  
07-25-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
07-25-03 The DBE goal for this contract is 4% of the contract amount.  
07-25-03  
07-25-03 HAMILTON COUNTY (Contract No. CNB328) Call No. 028  
07-25-03 Project No. 33036-4281-04  
07-25-03 The resurfacing on U.S. 27 (S.R. 29) beginning at Morrison Springs  
07-25-03 Road (L.M. 5.64) and extending to S.R. 153  
07-25-03 (L.M. 11.04).  
07-25-03  
07-25-03 Project Length - 5.400 miles  
07-25-03 Completion Time - On or before November 30, 2003 (See Special  
07-25-03 Provision 108B)  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 HAMILTON COUNTY (Contract No. CNB296) Call No. 029  
07-25-03 Project No. 33044-4241-04  
07-25-03 The resurfacing on S.R. 58 beginning at S.R. 153 (L.M. 4.58) and  
07-25-03 extending to 0.12 mile north of Jersey Pike (L.M. 6.41).  
07-25-03  
07-25-03 Project Length - 1.830 miles  
07-25-03 Completion Time - On or before November 30, 2003 (See Special  
07-25-03 Provision 108B)  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 HAMILTON COUNTY (Contract No. CNB297) Call No. 030  
07-25-03 Project No. 33947-4267-04  
07-25-03 The resurfacing on U.S. 127 (S.R. 8) beginning at Market Street (L.M.  
07-25-03 8.83) and extending to 1st Street East (L.M. 9.51) and on S.R. 27  
07-25-03 beginning at Market Street (L.M. 4.00) and extending to 20th Street  
07-25-03 (L.M. 5.02).  
07-25-03  
07-25-03 Project Length - 1.700 miles  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 HARDEMAN COUNTY (Contract No. CNB318) Call No. 031  
07-25-03 Project No. BR-STP-57(32), 35005-3246-94  
07-25-03 The construction of a concrete box beam bridge on S.R. 57 over Porters  
07-25-03 Creek (L.M. 14.44) and a concrete box bridge on S.R. 57 over Cypress  
07-25-03 Creek (L.M. 17.97), including grading, drainage, and paving.  
07-25-03  
07-25-03 Project Length - 0.206 mile  
07-25-03 Completion Time - See Proposal  
07-25-03 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
07-25-03 The DBE goal for this contract is 10% of the contract amount.  
07-25-03  
07-25-03 HARDEMAN COUNTY (Contract No. CNB016) Call No. 032  
07-25-03 Project No. 35009-4239-04  
07-25-03 The repair of the bridge on S.R. 125 over Spring Creek (L.M. 18.52)  
07-25-03  
07-25-03 Project Length - 0.000 mile  
07-25-03 Completion Time - See Proposal  
07-25-03 Plans Cost - \$10.00  
07-25-03  
07-25-03 HARDIN COUNTY (Contract No. CNB189) Call No. 033  
07-25-03 Project No. BRZE-3600(15), 36052-3410-94  
07-25-03 The construction of a concrete I-beam bridge on Coffee Landing Road  
07-25-03 over Beason Creek (L.M. 3.20), including grading, drainage, and

07-25-03 paving.  
07-25-03  
07-25-03 Project Length - 0.151 mile  
07-25-03 Completion Time - See Proposal  
07-25-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
07-25-03 The DBE goal for this contract is 8% of the contract amount.  
07-25-03  
07-25-03 HARDIN COUNTY (Contract No. CNB180) Call No. 034  
07-25-03 Project No. 36005-4236-04  
07-25-03 The resurfacing on S.R. 69 beginning near Walnut Grove (L.M. 4.00) and  
07-25-03 extending to Holland Creek Road (L.M. 10.57).  
07-25-03  
07-25-03 Project Length - 6.570 miles  
07-25-03 Completion Time - On or before October 31, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 HENRY COUNTY (Contract No. CNB320) Call No. 035  
07-25-03 Project No. BR-STP-140(10), 40014-3219-94  
07-25-03 The construction of either a concrete box beam bridge or a precast  
07-25-03 structure on S.R. 140 over Spring Creek (L.M. 2.15), including  
07-25-03 grading, drainage, and paving.  
07-25-03  
07-25-03 Project Length - 0.259 mile  
07-25-03 Completion Time - See Proposal  
07-25-03 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
07-25-03 The DBE goal for this contract is 6% of the contract amount.  
07-25-03  
07-25-03 HENRY COUNTY (Contract No. CNB321) Call No. 036  
07-25-03 Project No. 40014-4220-04  
07-25-03 The resurfacing on S.R. 140 beginning near Wagner Road (L.M. 13.24)  
07-25-03 and extending to S.R. 69 (L.M. 19.69).  
07-25-03  
07-25-03 Project Length - 6.450 miles  
07-25-03 Completion Time - On or before October 31, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 HICKMAN COUNTY (Contract No. CNB319) Call No. 037  
07-25-03 Project No. 41001-4142-04  
07-25-03 The repair of the bridges on I-40 over Garner Creek Road (L.M. 1.65).  
07-25-03  
07-25-03 Project Length - 0.000 mile  
07-25-03 Completion Time - See Proposal  
07-25-03 Plans Cost - \$10.00  
07-25-03  
07-25-03 HOUSTON COUNTY (Contract No. CNB273) Call No. 038  
07-25-03 Project No. 42004-4220-04  
07-25-03 The resurfacing on S.R. 147 beginning at Kentucky Lake (L.M. 0.00) and  
07-25-03 extending to near Oak White Creek (L.M. 6.20).  
07-25-03  
07-25-03 Project Length - 6.200 miles  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 HUMPHREYS COUNTY (Contract No. CNB346) Call No. 039  
07-25-03 Project No. 43010-4213-04  
07-25-03 The resurfacing on S.R. 230 beginning at the Hickman County line (L.M.  
07-25-03 0.00) and extending to near Stewart Branch Road (L.M. 5.98).  
07-25-03  
07-25-03 Project Length - 5.980 miles  
07-25-03 Completion Time - On or before November 30, 2003

07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 JACKSON COUNTY (Contract No. CNB264) Call No. 040  
07-25-03 Project No. STP-H-53(26), 44002-3227-94  
07-25-03 The installation of signals on S.R. 53 (Hull Avenue) at the junction  
07-25-03 with S.R. 56 (Haile Hollow Road).  
07-25-03  
07-25-03 Project Length - 0.000 mile  
07-25-03 Completion Time - On or before December 15, 2003  
07-25-03 Plans Cost - \$3.00  
07-25-03  
07-25-03 JACKSON COUNTY (Contract No. CNB298) Call No. 041  
07-25-03 Project No. 44005-4236-04  
07-25-03 The resurfacing on S.R. 85 beginning at the Smith County line (L.M.  
07-25-03 0.00) and extending to S.R. 262 (L.M. 3.51) and beginning at S.R. 262  
07-25-03 (L.M. 6.63) and extending to 0.26 mile west of Hick Hollow Bridge  
07-25-03 (L.M. 11.00).  
07-25-03  
07-25-03 Project Length - 7.880 miles  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 JEFFERSON COUNTY (Contract No. CNB345) Call No. 042  
07-25-03 Project No. BRZE-4500(19), 45950-3414-94  
07-25-03 The construction of a precast structure on Old S.R. 92 over Dumplin  
07-25-03 Creek (L.M. 1.16) , including grading, drainage, and paving.  
07-25-03  
07-25-03 Project Length - 0.099 mile  
07-25-03 Completion Time - See Proposal  
07-25-03 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
07-25-03  
07-25-03 JOHNSON COUNTY (Contract No. CNB275) Call No. 043  
07-25-03 Project No. BR-STP-91(22) , 46006-3233-94  
07-25-03 The construction of a concrete slab bridge on S.R. 91 over Furnace  
07-25-03 Creek (L.M. 4.64), including grading, drainage, and paving.  
07-25-03  
07-25-03 Project Length - 0.072 mile  
07-25-03 Completion Time - On or before April 15, 2004  
07-25-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
07-25-03 The DBE goal for this contract is 3% of the contract amount.  
07-25-03  
07-25-03 JOHNSON COUNTY (Contract No. CNB257) Call No. 044  
07-25-03 Project No. 46008-4207-04  
07-25-03 The slide repair on S.R. 159 at L.M. 1.20.  
07-25-03  
07-25-03 Project Length - 0.100 mile  
07-25-03 Completion Time - On or before November 01, 2003  
07-25-03 Plans Cost - \$3.00 Cross-Section Cost - \$10.00  
07-25-03  
07-25-03 KNOX COUNTY (Contract No. CNB260) Call No. 045  
07-25-03 Project No. BH-STP-9109(51), 47952-3594-94  
07-25-03 The rehabilitation of the bridge on Woodland Avenue over the Norfolk  
07-25-03 Southern Railroad and Second Creek (L.M. 0.12), including grading,  
07-25-03 drainage, and paving.  
07-25-03  
07-25-03 Project Length - 0.164 mile  
07-25-03 Completion Time - See Proposal  
07-25-03 Plans Cost - \$25.00 Cross-Section Cost - \$0.00  
07-25-03 The DBE goal for this contract is 5% of the contract amount.  
07-25-03

07-25-03 LAUDERDALE COUNTY (Contract No. CNB331) Call No. 046  
07-25-03 Project No. STP-M-9418(6), 49951-3439-54  
07-25-03 The resurfacing on Lake Drive beginning at Monroe Street (L.M. 0.00)  
07-25-03 and extending to 0.21 mile east of Alpine Street (L.M. 0.88), on  
07-25-03 Commerce Street and Viar Street beginning at Volz Road (L.M. 0.00) and  
07-25-03 extending to Washington Street (L.M. 0.75), and on Highland Street and  
07-25-03 Eastland Avenue beginning at East End Street (L.M. 0.00) and extending  
07-25-03 to S.R. 19 Bypass (L.M. 1.68) in Ripley.  
07-25-03  
07-25-03 Project Length - 3.309 miles  
07-25-03 Completion Time - On or before October 31, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 LEWIS COUNTY (Contract No. CNB279) Call No. 047  
07-25-03 Project No. 51001-4216-04  
07-25-03 The resurfacing on U.S. 412 (S.R. 20) beginning at the Perry County  
07-25-03 line (L.M. 0.00) and extending to S.R. 48 (L.M. 6.13).  
07-25-03  
07-25-03 Project Length - 6.130 miles  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 MADISON COUNTY (Contract No. CNB208) Call No. 048  
07-25-03 Project No. BRZE-5700(45), 57946-3430-94  
07-25-03 The construction of a concrete box beam bridge on Sturdivant Crossing  
07-25-03 Road over Pennycost Creek (L.M. 0.49), including grading, drainage,  
07-25-03 and paving.  
07-25-03  
07-25-03 Project Length - 0.152 mile  
07-25-03 Completion Time - On or before May 15, 2004  
07-25-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
07-25-03 The DBE goal for this contract is 8% of the contract amount.  
07-25-03  
07-25-03 MADISON COUNTY (Contract No. CNB344) Call No. 049  
07-25-03 Project No. 57002-4223-04  
07-25-03 The resurfacing on U.S. 70 (S.R. 1) beginning near Compass Drive (L.M.  
07-25-03 10.00) and extending to U.S. 45 Bypass (S.R. 186) (L.M. 13.93).  
07-25-03  
07-25-03 Project Length - 3.930 miles  
07-25-03 Completion Time - On or before October 31, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 MARION COUNTY (Contract No. CNB326) Call No. 050  
07-25-03 Project No. 58003-4226-04  
07-25-03 The resurfacing on S.R. 2 beginning at Martin Springs Road (L.M. 1.44)  
07-25-03 and extending to Old Vulcan rock quarry  
07-25-03 (L.M. 8.64).  
07-25-03  
07-25-03 Project Length - 7.074 miles  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 MARION COUNTY (Contract No. CNB299) Call No. 051  
07-25-03 Project No. 58062-4226-04  
07-25-03 The resurfacing on S.R. 28 beginning 0.23 mile north of County Road  
07-25-03 (L.M. 6.38) and extending to S.R. 108 (L.M. 11.82).  
07-25-03  
07-25-03 Project Length - 5.440 miles  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")



07-25-03  
07-25-03 MARSHALL COUNTY (Contract No. CNB038) Call No. 052  
07-25-03 Project No. 59011-4216-04  
07-25-03 The repair of the bridge on S.R. 106 over the Duck River (L.M. 1.91).  
07-25-03  
07-25-03 Project Length - 0.000 mile  
07-25-03 Completion Time - See Proposal  
07-25-03 Plans Cost - \$3.00  
07-25-03  
07-25-03 MCMINN COUNTY (Contract No. CNB310) Call No. 053  
07-25-03 Project No. BR-STP-2(58), 54002-3227-94  
07-25-03 The construction of a concrete box bridge on U.S. 11 (S.R. 2) over Dry  
07-25-03 Valley Creek (L.M. 6.42), including grading, drainage, and paving.  
07-25-03  
07-25-03 Project Length - 0.132 mile  
07-25-03 Completion Time - See Proposal  
07-25-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
07-25-03 The DBE goal for this contract is 7% of the contract amount.  
07-25-03  
07-25-03 MCMINN COUNTY (Contract No. CNB300) Call No. 054  
07-25-03 Project No. 54005-4234-04  
07-25-03 The resurfacing on S.R. 30 beginning 0.50 mile east of Duckett Hollow  
07-25-03 Road (L.M. 2.50) and extending to 0.35 mile east of Woodland Acres  
07-25-03 Road (L.M. 6.50).  
07-25-03  
07-25-03 Project Length - 3.861 miles  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 MEIGS COUNTY (Contract No. CNB327) Call No. 055  
07-25-03 Project No. 61003-4252-04  
07-25-03 The resurfacing on S.R. 58 beginning 0.14 mile north of the Hamilton  
07-25-03 County line (L.M. 0.14) and extending to the Hiwassee River (L.M.  
07-25-03 4.66).  
07-25-03  
07-25-03 Project Length - 4.210 miles  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 MORGAN COUNTY (Contract No. CNB266) Call No. 056  
07-25-03 Project No. BR-STP-62(20), 65005-3211-94  
07-25-03 The construction of a concrete box beam bridge on S.R. 62 over Rock  
07-25-03 Creek (L.M. 20.24), including grading, drainage, and paving.  
07-25-03  
07-25-03 Project Length - 0.227 mile  
07-25-03 Completion Time - See Proposal  
07-25-03 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
07-25-03 The DBE goal for this contract is 4% of the contract amount.  
07-25-03  
07-25-03 MORGAN COUNTY (Contract No. CNB325) Call No. 057  
07-25-03 Project No. 65008-4231-04  
07-25-03 The resurfacing on S.R. 62 beginning 0.10 mile east of White Creek  
07-25-03 (L.M. 8.21) and extending to S.R. 298 (L.M. 13.57).  
07-25-03  
07-25-03 Project Length - 5.360 miles  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 OVERTON COUNTY (Contract No. CNB301) Call No. 058  
07-25-03 Project No. 67004-4209-04

07-25-03 The resurfacing on S.R. 84 beginning 4.0 miles north of the Putnam  
07-25-03 County line (L.M. 4.00) and extending to 1.0 mile north of Carr Creek  
07-25-03 (L.M. 8.65).  
07-25-03  
07-25-03 Project Length - 4.642 miles  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 POLK COUNTY (Contract No. CNB302) Call No. 059  
07-25-03 Project No. 70008-4221-04  
07-25-03 The resurfacing on S.R. 68 beginning at U.S. 64 (S.R. 40) (L.M. 18.57)  
07-25-03 and extending to the Georgia State line (L.M. 21.88).  
07-25-03  
07-25-03 Project Length - 3.310 miles  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 PUTNAM COUNTY (Contract No. CNB311) Call No. 060  
07-25-03 Project No. BR-STP-135(6), 71011-3227-94  
07-25-03 The construction of a concrete box bridge on S.R. 135 over the East  
07-25-03 Prong of Blackburn Fork Creek (L.M. 14.76), including grading,  
07-25-03 drainage, and paving.  
07-25-03  
07-25-03 Project Length - 0.062 mile  
07-25-03 Completion Time - See Proposal  
07-25-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
07-25-03 The DBE goal for this contract is 5% of the contract amount.  
07-25-03  
07-25-03 PUTNAM COUNTY (Contract No. CNB267) Call No. 061  
07-25-03 Project No. 71001-3198-04  
07-25-03 The installation of lights on I-40 at the junction with U.S. 70N (S.R.  
07-25-03 24) in Cookeville.  
07-25-03  
07-25-03 Project Length - 0.000 mile  
07-25-03 Completion Time - On or before May 15, 2004  
07-25-03 Plans Cost - \$3.00  
07-25-03  
07-25-03 ROANE COUNTY (Contract No. CNB322) Call No. 062  
07-25-03 Project No. 73010-4239-04  
07-25-03 The resurfacing on S.R. 58 beginning at the Meigs County line (L.M.  
07-25-03 0.00) and extending to near S.R. 72 (L.M. 7.16), and beginning at U.S.  
07-25-03 70 (S.R. 1) (L.M. 12.99) and extending to 0.20 mile north of I-40  
07-25-03 (L.M. 14.00).  
07-25-03  
07-25-03 Project Length - 8.170 miles  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 ROBERTSON COUNTY (Contract No. CNB288) Call No. 063  
07-25-03 Project No. 74005-4229-04  
07-25-03 The resurfacing on U.S. 41 (S.R. 11) beginning near Garrett Road (L.M.  
07-25-03 14.20) and extending to the Cedar Hill City limits (L.M. 19.79).  
07-25-03  
07-25-03 Project Length - 5.590 miles  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 RUTHERFORD COUNTY (Contract No. CNB332) Call No. 064  
07-25-03 Project No. 75946-4230-04  
07-25-03 The resurfacing on S.R. 266 beginning at S.R. 96 (L.M. 18.67) and

07-25-03 extending to the Wilson County line (L.M. 21.69), and on S.R. 96  
07-25-03 beginning at Tennessee Boulevard (L.M. 12.83) and extending to Ben  
07-25-03 Brown Bridge (L.M. 20.53).  
07-25-03  
07-25-03 Project Length - 10.610 miles  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 SCOTT COUNTY (Contract No. CNB191) Call No. 065  
07-25-03 Project No. STP-H-NHE-29(49), 76001-3269-94  
07-25-03 The improvement of the intersection on U.S. 27 (S.R. 29) at Bear Creek  
07-25-03 Road, including grading, drainage, and paving.  
07-25-03  
07-25-03 Project Length - 0.227 mile  
07-25-03 Completion Time - On or before April 15, 2004  
07-25-03 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
07-25-03 The DBE goal for this contract is 4% of the contract amount.  
07-25-03  
07-25-03 SCOTT COUNTY (Contract No. CNB303) Call No. 066  
07-25-03 Project No. 76001-4272-04  
07-25-03 The resurfacing on U.S. 27 (S.R. 29) beginning 0.19 mile north of the  
07-25-03 Norfolk Southern Railroad (L.M. 16.70) and extending to 0.69 mile  
07-25-03 south of Sand Cut Road (L.M. 20.90).  
07-25-03  
07-25-03 Project Length - 4.200 miles  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 SEQUATCHIE COUNTY (Contract No. CNB304) Call No. 067  
07-25-03 Project No. 77001-4239-04  
07-25-03 The resurfacing on U.S. 127 (S.R. 8) beginning at the Hamilton County  
07-25-03 line (L.M. 0.00) and extending to Firetower Road (L.M. 5.18).  
07-25-03  
07-25-03 Project Length - 5.180 miles  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 SEVIER COUNTY (Contract No. CNB305) Call No. 068  
07-25-03 Project No. 78017-4211-04  
07-25-03 The resurfacing on S.R. 338 beginning at U.S. 441 (S.R. 35) (L.M.  
07-25-03 0.00) and extending to 0.11 mile south of Old Red Lane (L.M. 6.90).  
07-25-03  
07-25-03 Project Length - 6.900 miles  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 SHELBY COUNTY (Contract No. CNB197) Call No. 069  
07-25-03 Project No. BR-STP-175(11), 79038-3215-94  
07-25-03 The construction of a concrete I-beam bridge on S.R. 175 (Weaver Road)  
07-25-03 over Horn Lake Creek (L.M. 0.23), including grading, drainage, and  
07-25-03 paving.  
07-25-03  
07-25-03 Project Length - 0.443 mile  
07-25-03 Completion Time - See Proposal  
07-25-03 Plans Cost - \$25.00 Cross-Section Cost - \$10.00  
07-25-03 The DBE goal for this contract is 9% of the contract amount.  
07-25-03  
07-25-03 SHELBY COUNTY (Contract No. CNB025) Call No. 070  
07-25-03 Project No. STP-M-2822(6), 79952-3732-54  
07-25-03 The grading, drainage, and paving on Yale Road extension, beginning at

07-25-03 Kirby-Whitten Road and extending to Brothers Boulevard in Bartlett.  
07-25-03  
07-25-03 Project Length - 1.295 miles  
07-25-03 Completion Time - See Proposal (See Special Provision 108B)  
07-25-03 Plans Cost - \$25.00 Cross-Section Cost - \$10.00  
07-25-03 The DBE goal for this contract is 10% of the contract amount.  
07-25-03  
07-25-03 SHELBY COUNTY (Contract No. CNB179) Call No. 071  
07-25-03 Project No. 79017-4284-04  
07-25-03 The resurfacing on U.S. 51 (S.R. 3) beginning at the Mississippi State  
07-25-03 line (L.M. 0.00) and extending to Raines Road  
07-25-03 (L.M. 2.81).  
07-25-03  
07-25-03 Project Length - 2.760 miles  
07-25-03 Completion Time - On or before October 31, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 SHELBY COUNTY (Contract No. CNB285) Call No. 072  
07-25-03 Project No. 79024-4288-04  
07-25-03 The resurfacing on S.R. 14 beginning north of S.R. 385 (L.M. 30.17)  
07-25-03 and extending to the Tipton County line (L.M. 38.86).  
07-25-03  
07-25-03 Project Length - 8.690 miles  
07-25-03 Completion Time - On or before October 31, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 SHELBY COUNTY (Contract No. CNB334) Call No. 073  
07-25-03 Project No. 79028-4258-04  
07-25-03 The resurfacing on U.S. 72 (S.R. 57) beginning at Marne Street (L.M.  
07-25-03 2.92) and extending to 0.1 mile west of Goodlett Street (L.M. 4.58).  
07-25-03  
07-25-03 Project Length - 1.660 miles  
07-25-03 Completion Time - On or before October 31, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 SHELBY COUNTY (Contract No. CNB286) Call No. 074  
07-25-03 Project No. 79187-4231-04  
07-25-03 The resurfacing on S.R. 385 beginning at Hacks Cross Road (L.M. 6.13)  
07-25-03 and extending to Byhalia Road (L.M. 12.42).  
07-25-03  
07-25-03 Project Length - 6.290 miles  
07-25-03 Completion Time - On or before October 31, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 SUMNER COUNTY (Contract No. CNB270) Call No. 075  
07-25-03 Project No. STP-H-11(40), 83004-3214-94  
07-25-03 The installation of signals on U.S. 41 (S.R. 11) at Williamson Road,  
07-25-03 including grading, drainage, and paving.  
07-25-03  
07-25-03 Project Length - 0.090 mile  
07-25-03 Completion Time - See Proposal  
07-25-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
07-25-03  
07-25-03 SUMNER COUNTY (Contract No. CNB271) Call No. 076  
07-25-03 Project No. 83076-3231-04  
07-25-03 The grading, drainage, construction of five (5) bridges, widening of  
07-25-03 two (2) existing bridges, and partial paving on U.S. 31E (S.R. 386)  
07-25-03 beginning 0.12 mile west of Saundersville Road and extending to 0.28  
07-25-03 mile east of relocated Station Camp Creek Road.  
07-25-03

07-25-03 Project Length - 3.585 miles  
07-25-03 Completion Time - See Proposal  
07-25-03 Plans Cost - \$225.00 Cross-Section Cost - \$125.00  
07-25-03 The DBE goal for this contract is 4% of the contract amount.  
07-25-03  
07-25-03 TROUSDALE COUNTY (Contract No. CNB287) Call No. 077  
07-25-03 Project No. 85001-4220-04  
07-25-03 The resurfacing on U.S. 231 (S.R. 10) beginning at the Nathan J. Harsh  
07-25-03 Bridge (L.M. 0.00) and extending to near S.R. 25 (L.M. 6.15).  
07-25-03  
07-25-03 Project Length - 6.150 miles  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 UNICOI COUNTY (Contract No. CNB323) Call No. 078  
07-25-03 Project No. 86006-4228-04  
07-25-03 The resurfacing on S.R. 107 beginning 335 feet east of Indian Creek  
07-25-03 (L.M. 8.74) and extending to the North Carolina State line (L.M.  
07-25-03 15.59).  
07-25-03  
07-25-03 Project Length - 6.850 miles  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 WARREN COUNTY (Contract No. CNB306) Call No. 079  
07-25-03 Project No. 89073-4208-04  
07-25-03 The resurfacing on U.S. 70S (S.R. 1) beginning at Mud Creek (L.M.  
07-25-03 18.97) and extending to Victor J. Young Road  
07-25-03 (L.M. 23.23).  
07-25-03  
07-25-03 Project Length - 4.260 miles  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 WASHINGTON COUNTY (Contract No. CNB307) Call No. 080  
07-25-03 Project No. 90018-4227-04  
07-25-03 The resurfacing on S.R. 75 beginning at U.S. 11E (U.S. 321, S.R. 34)  
07-25-03 (L.M. 0.00) and extending to 215 feet south of Boonesboro Road (L.M.  
07-25-03 13.05).  
07-25-03  
07-25-03 Project Length - 12.910 miles  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 WAYNE COUNTY (Contract No. CNB339) Call No. 081  
07-25-03 Project No. 91001-4226-04  
07-25-03 The resurfacing on S.R. 13 beginning at S.R. 203 (L.M. 12.21) and  
07-25-03 extending to near Chalk Creek Bridge (L.M. 21.60).  
07-25-03  
07-25-03 Project Length - 9.390 miles  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 WEAKLEY COUNTY (Contract No. CNB152) Call No. 082  
07-25-03 Project No. BRZE-9200(42), 92016-3413-94  
07-25-03 The construction of a concrete I-beam bridge on Liberty Dean Grooms  
07-25-03 Road over overflow (L.M. 0.95), including grading, drainage, and  
07-25-03 paving.  
07-25-03  
07-25-03 Project Length - 0.113 mile

07-25-03 Completion Time - See Proposal  
07-25-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
07-25-03 The DBE goal for this contract is 6% of the contract amount.  
07-25-03  
07-25-03 WHITE COUNTY (Contract No. CNB308) Call No. 083  
07-25-03 Project No. 93008-4218-04  
07-25-03 The resurfacing on S.R. 136 beginning at U.S. 70 (S.R. 26) (L.M.  
07-25-03 11.43) and extending to S.R. 135 (L.M. 15.76).  
07-25-03  
07-25-03 Project Length - 4.330 miles  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 WILLIAMSON COUNTY (Contract No. CNB280) Call No. 084  
07-25-03 Project No. 94005-4209-04  
07-25-03 The resurfacing on S.R. 248 beginning at U.S. 31 (S.R. 6) (L.M. 0.00)  
07-25-03 and extending to I-65 (L.M. 3.66).  
07-25-03  
07-25-03 Project Length - 3.640 miles  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 WILLIAMSON COUNTY (Contract No. CNB274) Call No. 085  
07-25-03 Project No. 94031-4208-04  
07-25-03 The resurfacing on S.R. 247 beginning at the Maury County line (L.M.  
07-25-03 0.00) and extending to U.S. 431 (S.R. 106)  
07-25-03 (L.M. 4.31).  
07-25-03  
07-25-03 Project Length - 4.310 miles  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 WILSON COUNTY (Contract No. CNB281) Call No. 086  
07-25-03 Project No. 95002-4227-04  
07-25-03 The resurfacing on U.S. 231 (S.R. 10) beginning at Forrest Street  
07-25-03 (L.M. 15.15) and extending to the Nathan J. Harsh Bridge (L.M. 20.29).  
07-25-03  
07-25-03 Project Length - 5.090 miles  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
07-25-03  
07-25-03 WILSON COUNTY (Contract No. CNB341) Call No. 087  
07-25-03 Project No. 95005-4209-04  
07-25-03 The resurfacing on U.S. 70N (S.R. 24) beginning near Sugar Flat Road  
07-25-03 (L.M. 23.09) and extending to the Smith County line (L.M. 27.23).  
07-25-03  
07-25-03 Project Length - 4.110 mile  
07-25-03 Completion Time - On or before November 30, 2003  
07-25-03 Plans Cost - \$3.00 (11" x 17")  
=====

09-05-03 BLOUNT COUNTY (Contract No. CNB906) Call No. 001  
09-05-03 Project No. STP-M-35(29), 05002-3221-54  
09-05-03 The installation of signals on U.S. 411 (S.R. 35, Sevierville Road) at  
09-05-03 Wilcox Drive and Everette High Road, including grading, drainage, and  
09-05-03 paving.  
09-05-03  
09-05-03 Project Length - 0.185 mile  
09-05-03 Completion Time - On or before May 15, 2004  
09-05-03 Plans Cost - \$25.00 Cross-Section Cost - \$0.00  
09-05-03

09-05-03 MOORE COUNTY (Contract No. CNB907) Call No. 002  
09-05-03 Project No. 64005-3217-04  
09-05-03 The miscellaneous safety improvements on S.R. 55 at Motlow State  
09-05-03 Community College.  
09-05-03  
09-05-03 Project Length - 0.280 mile  
09-05-03 Completion Time - On or before November 30, 2004  
09-05-03 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
09-05-03  
09-05-03 ANDERSON AND ROANE COUNTIES (Contract No. CNB361) Call No. 003  
09-05-03 Project No. STP-M-9115(9), 01953-8551-54  
09-05-03 The resurfacing on twelve (12) city streets in Oak Ridge.  
09-05-03  
09-05-03 Project Length - 6.740 miles  
09-05-03 Completion Time - On or before November 30, 2003  
09-05-03 Plans Cost - \$3.00 (11" x 17")  
09-05-03  
09-05-03 BLOUNT COUNTY (Contract No. CNB362) Call No. 004  
09-05-03 Project No. 05097-3231-04  
09-05-03 The paving on S.R. 162 (Pellissippi Parkway) beginning at Cusick Road  
09-05-03 and extending to S.R. 33.  
09-05-03  
09-05-03 Project Length - 3.248 kilometers \*METRIC\*  
09-05-03 Completion Time - See Proposal  
09-05-03 Plans Cost - \$25.00  
09-05-03  
09-05-03 BRADLEY, CANNON, COFFEE, OVERTON, PICKETT, POLK, SEQUATCHIE, VAN  
09-05-03 BUREN, AND WARREN COUNTIES (Contract No. CNB370) Call No. 005  
09-05-03 Project No. STP-HH-NHE-REG2(41), 98025-3212-94  
09-05-03 The installation of guardrail on various State Routes.  
09-05-03  
09-05-03 Project Length - 0.000 mile  
09-05-03 Completion Time - On or before April 15, 2004  
09-05-03 NO PLANS CONTRACT  
09-05-03  
09-05-03 CARTER, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNB277) Call No.  
09-05-03 006  
09-05-03 Project No. 98015-4108-04  
09-05-03 The random on-call removal of snow and ice on various Interstate and  
09-05-03 State Routes.  
09-05-03  
09-05-03 Project Length - 0.000 mile  
09-05-03 Completion Time - On or before April 30, 2004 (See Special Provision  
09-05-03 108B)  
09-05-03 NO PLANS CONTRACT  
09-05-03  
09-05-03 CHEATHAM COUNTY (Contract No. CNB175) Call No. 007  
09-05-03 Project No. BRZE-1100(16), 11945-3471-94  
09-05-03 The construction of a concrete I-beam bridge on Mt. Zion Road over  
09-05-03 Sycamore Creek (L.M. 2.77), including grading, drainage, and paving.  
09-05-03  
09-05-03 Project Length - 0.312 mile  
09-05-03 Completion Time - See Proposal  
09-05-03 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
09-05-03 The DBE goal for this contract is 8% of the contract amount.  
09-05-03  
09-05-03 CLAIBORNE COUNTY (Contract No. CNB353) Call No. 008  
09-05-03 Project No. 13002-4252-04  
09-05-03 The repair of the bridge on U.S. 25E (S.R. 32) over the Powell River  
09-05-03 (L.M. 15.80).

09-05-03  
09-05-03 Project Length - 0.000 mile  
09-05-03 Completion Time - On or before December 15, 2003  
09-05-03 Plans Cost - \$3.00  
09-05-03  
09-05-03 COFFEE COUNTY (Contract No. CNB366) Call No. 009  
09-05-03 Project No. STP-M-9209(9), 16950-3282-54  
09-05-03 The improvement of the intersections on S.R. 55 at Anderson Street and  
09-05-03 on U.S. 41A (S.R. 16) at Northgate Mall in Tullahoma.  
09-05-03  
09-05-03 Project Length - 0.000 mile  
09-05-03 Completion Time - See Proposal  
09-05-03 Plans Cost - \$3.00  
09-05-03  
09-05-03 CUMBERLAND COUNTY (Contract No. CNB234) Call No. 010  
09-05-03 Project No. BR-STP-1(124), 18002-3226-94  
09-05-03 The construction of a concrete box beam bridge on U.S. 70 (S.R. 1)  
09-05-03 over Beam Creek (L.M. 7.05), including grading, drainage, and paving.  
09-05-03  
09-05-03 Project Length - 0.194 mile  
09-05-03 Completion Time - On or before July 31, 2004  
09-05-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
09-05-03 The DBE goal for this contract is 8% of the contract amount.  
09-05-03  
09-05-03 DAVIDSON COUNTY (Contract No. CNB356) Call No. 011  
09-05-03 Project No. 19014-4144-04  
09-05-03 The construction of a retaining wall on I-440 eastbound at the ramp to  
09-05-03 Nolensville Road.  
09-05-03  
09-05-03 Project Length - 0.000 mile  
09-05-03 Completion Time - On or before March 01, 2004  
09-05-03 NO PLANS CONTRACT  
09-05-03  
09-05-03 GILES COUNTY (Contract No. CNB014) Call No. 012  
09-05-03 Project No. 28002-4221-04  
09-05-03 The repair of the bridge on U.S. 31 (S.R. 7) over the Elk River (L.M.  
09-05-03 5.45).  
09-05-03  
09-05-03 Project Length - 0.000 mile  
09-05-03 Completion Time - See Proposal  
09-05-03 Plans Cost - \$10.00  
09-05-03  
09-05-03 HAMILTON COUNTY (Contract No. CNB355) Call No. 013  
09-05-03 Project No. NHTSA-HE-153(8), 97033-3232-04  
09-05-03 The grading, drainage, and paving on S.R. 153 at TVA Access Road.  
09-05-03  
09-05-03 Project Length - 0.334 mile  
09-05-03 Completion Time - See Proposal  
09-05-03 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
09-05-03  
09-05-03 HARDEMAN COUNTY (Contract No. CNB186) Call No. 014  
09-05-03 Project No. BR-STP-125(8), 35009-3234-94  
09-05-03 The construction of three (3) concrete I-beam bridges on S.R. 125 over  
09-05-03 Cub Creek (L.M. 12.28 and L.M. 12.40), and Carter Branch (L.M. 15.53),  
09-05-03 a concrete Bulb-Tee beam bridge on S.R. 125 over Lane Branch (L.M.  
09-05-03 14.27), and a concrete box bridge on S.R. 125 over Dry Branch (L.M.  
09-05-03 16.88), including grading, drainage, and paving.  
09-05-03  
09-05-03 Project Length - 1.032 miles  
09-05-03 Completion Time - See Proposal



09-05-03 Plans Cost - \$50.00 Cross-Section Cost - \$10.00  
09-05-03 The DBE goal for this contract is 10% of the contract amount.  
09-05-03  
09-05-03 HUMPHREYS COUNTY (Contract No. CNB357) Call No. 015  
09-05-03 Project No. BR-STP-13(16), 43006-3216-94  
09-05-03 The construction of a concrete Bulb-Tee beam bridge on S.R. 13 over  
09-05-03 Big Richland Creek (L.M. 24.80), including grading, drainage, and  
09-05-03 paving.  
09-05-03  
09-05-03 Project Length - 0.469 mile  
09-05-03 Completion Time - See Proposal  
09-05-03 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
09-05-03 The DBE goal for this contract is 7% of the contract amount.  
09-05-03  
09-05-03 JEFFERSON COUNTY (Contract No. CNB345) Call No. 016  
09-05-03 Project No. BRZE-4500(19), 45950-3414-94  
09-05-03 The construction of a precast structure on Old S.R. 92 over Dumplin  
09-05-03 Creek (L.M. 1.16) , including grading, drainage, and paving.  
09-05-03  
09-05-03 Project Length - 0.099 mile  
09-05-03 Completion Time - On or before May 31, 2004  
09-05-03 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
09-05-03 The DBE goal for this contract is 4% of the contract amount.  
09-05-03  
09-05-03 JEFFERSON COUNTY (Contract No. CNB367) Call No. 017  
09-05-03 Project No. STP-M-9106(10), 45951-8545-54  
09-05-03 The resurfacing on six (6) streets in Jefferson City.  
09-05-03  
09-05-03 Project Length - 2.940 miles  
09-05-03 Completion Time - On or before November 30, 2003  
09-05-03 Plans Cost - \$3.00 (11" x 17")  
09-05-03  
09-05-03 JOHNSON COUNTY (Contract No. CNB275) Call No. 018  
09-05-03 Project No. BR-STP-91(22) , 46006-3233-94  
09-05-03 The construction of a concrete slab bridge on S.R. 91 over Furnace  
09-05-03 Creek (L.M. 4.64), including grading, drainage, and paving.  
09-05-03  
09-05-03 Project Length - 0.072 mile  
09-05-03 Completion Time - On or before May 15, 2004  
09-05-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
09-05-03 The DBE goal for this contract is 3% of the contract amount.  
09-05-03  
09-05-03 KNOX COUNTY (Contract No. CNB260) Call No. 019  
09-05-03 Project No. BH-STP-9109(51), 47952-3594-94  
09-05-03 The rehabilitation of the bridge on Woodland Avenue over the Norfolk  
09-05-03 Southern Railroad and Second Creek (L.M. 0.12), including grading,  
09-05-03 drainage, and paving.  
09-05-03  
09-05-03 Project Length - 0.164 mile  
09-05-03 Completion Time - On or before June 15, 2004  
09-05-03 Plans Cost - \$25.00 Cross-Section Cost - \$0.00  
09-05-03 The DBE goal for this contract is 5% of the contract amount.  
09-05-03  
09-05-03 LAUDERDALE AND CROCKETT COUNTIES (Contract No. CNB330) Call No. 020  
09-05-03 Project No. 98045-4220-04  
09-05-03 The repair of the bridges on S.R. 88 over the South Fork of the Forked  
09-05-03 Deer River (L.M. 22.88) in Lauderdale County and overflows (L.M. 0.13)  
09-05-03 in Crockett County.  
09-05-03  
09-05-03 Project Length - 0.000 mile

09-05-03 Completion Time - See Proposal  
09-05-03 Plans Cost - \$25.00  
09-05-03  
09-05-03 MACON COUNTY (Contract No. CNB036) Call No. 021  
09-05-03 Project No. BRZE-5600(23), 56946-3408-94  
09-05-03 The construction of a concrete box beam bridge on Parkhurst Road over  
09-05-03 Salt Lick Creek (L.M. 3.05), including grading, drainage, and paving.  
09-05-03  
09-05-03 Project Length - 0.180 mile  
09-05-03 Completion Time - See Proposal  
09-05-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
09-05-03  
09-05-03 MORGAN COUNTY (Contract No. CNB266) Call No. 022  
09-05-03 Project No. BR-STP-62(20), 65005-3211-94  
09-05-03 The construction of a concrete box beam bridge on S.R. 62 over Rock  
09-05-03 Creek (L.M. 20.24), including grading, drainage, and paving.  
09-05-03  
09-05-03 Project Length - 0.227 mile  
09-05-03 Completion Time - On or before September 30, 2004  
09-05-03 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
09-05-03 The DBE goal for this contract is 4% of the contract amount.  
09-05-03  
09-05-03 OBION COUNTY (Contract No. CNB351) Call No. 023  
09-05-03 Project No. BR-STP-89(14), 66022-3214-94  
09-05-03 The construction of a concrete I-beam bridge on S.R. 89 over the  
09-05-03 Rutherford Fork of the Obion River (L.M. 0.89), including grading,  
09-05-03 drainage, and paving.  
09-05-03  
09-05-03 Project Length - 0.236 mile  
09-05-03 Completion Time - See Proposal  
09-05-03 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
09-05-03 The DBE goal for this contract is 6% of the contract amount.  
09-05-03  
09-05-03 POLK COUNTY (Contract No. CNB368) Call No. 024  
09-05-03 Project No. PFH-306(8), 70004-3289-84  
09-05-03 The construction of median barrier wall on U.S. 64 (S.R. 40) at the  
09-05-03 White Water Center.  
09-05-03  
09-05-03 Project Length - 0.000 mile  
09-05-03 Completion Time - On or before March 31, 2004  
09-05-03 Plans Cost - \$10.00  
09-05-03  
09-05-03 ROANE COUNTY (Contract No. CNB278) Call No. 025  
09-05-03 Project No. BR-STP-1(91), 73004-3215-94  
09-05-03 The construction of a steel plate girder and concrete Bulb-Tee beam  
09-05-03 bridge on U.S. 70 (S.R. 1) over the Clinch River  
09-05-03 (L.M. 14.90), including grading, drainage, and paving.  
09-05-03  
09-05-03 Project Length - 0.518 mile  
09-05-03 Completion Time - See Proposal  
09-05-03 Plans Cost - \$25.00 Cross-Section Cost - \$10.00  
09-05-03 The DBE goal for this contract is 3% of the contract amount.  
09-05-03  
09-05-03 ROANE COUNTY (Contract No. CNB117) Call No. 026  
09-05-03 Project No. BRZE-7300(19), 73025-3420-94  
09-05-03 The construction of a concrete box beam bridge on Clax Gap Road over  
09-05-03 the Little Emory River (L.M. 3.80), including grading, drainage, and  
09-05-03 paving.  
09-05-03  
09-05-03 Project Length - 0.172 mile

09-05-03 Completion Time - See Proposal  
09-05-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
09-05-03 The DBE goal for this contract is 5% of the contract amount.  
09-05-03  
09-05-03 SHELBY COUNTY (Contract No. CNB347) Call No. 027  
09-05-03 Project No. BR-STP-2861(1), 79960-3718-94  
09-05-03 The construction of a concrete I-beam bridge on McLemore Avenue over  
09-05-03 the I.C.G. R.R. (L.M. 9.06), including grading, drainage, and paving.  
09-05-03  
09-05-03 Project Length - 0.275 mile  
09-05-03 Completion Time - See Proposal  
09-05-03 Plans Cost - \$50.00 Cross-Section Cost - \$0.00  
09-05-03 The DBE goal for this contract is 9% of the contract amount.  
09-05-03  
09-05-03 SHELBY COUNTY (Contract No. CNB333) Call No. 028  
09-05-03 Project No. 79960-3504-04  
09-05-03 The grading, drainage, and paving on a S.I.A. route serving Hardin's  
09-05-03 Sysco Food Services in Memphis.  
09-05-03  
09-05-03 Project Length - 0.279 mile  
09-05-03 Completion Time - See Proposal  
09-05-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
09-05-03  
09-05-03 SUMNER COUNTY (Contract No. CNB373) Call No. 029  
09-05-03 Project No. 83011-4224-04  
09-05-03 The resurfacing on S.R. 109 beginning at S.R. 76 (L.M. 16.51) and  
09-05-03 extending to 0.5 mile north of branch (L.M. 20.05).  
09-05-03  
09-05-03 Project Length -3.990 miles  
09-05-03 Completion Time - See Proposal (See Special Provision 108B)  
09-05-03 Plans Cost - \$3.00 (11" x 17")  
09-05-03  
09-05-03 UNION COUNTY (Contract No. CNB372) Call No. 030  
09-05-03 Project No. 87001-4254-04  
09-05-03 The resurfacing on S.R. 33 beginning 0.3 mile south of Bertha Drive  
09-05-03 (L.M. 7.80) and extending to S.R. 61 (L.M. 9.86).  
09-05-03  
09-05-03 Project Length - 2.060 miles  
09-05-03 Completion Time - On or before November 30, 2003  
09-05-03 Plans Cost - \$3.00 (11" x 17")  
09-05-03  
09-05-03 WASHINGTON COUNTY (Contract No. CNB369) Call No. 031  
09-05-03 Project No. BR-STP-353(7), 90023-3219-94  
09-05-03 The construction of a concrete slab bridge on S.R. 353 over Little  
09-05-03 Limestone Creek (L.M. 10.17), including grading, drainage, and paving.  
09-05-03  
09-05-03 Project Length - 0.104 mile  
09-05-03 Completion Time - On or before June 30, 2004  
09-05-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
09-05-03  
09-05-03 WASHINGTON COUNTY (Contract No. CNB354) Call No. 032  
09-05-03 Project No. 90085-4154-04  
09-05-03 The repair of five (5) bridges on and over I-181.  
09-05-03  
09-05-03 Project Length - 0.000 mile  
09-05-03 Completion Time - On or before April 15, 2004 (See Special Provision  
09-05-03 108B)  
09-05-03 Plans Cost - \$10.00  
09-05-03  
09-05-03 WILSON COUNTY (Contract No. CNB336) Call No. 033

09-05-03 Project No. 95945-3471-04  
 09-05-03 The grading, drainage, and paving on a S.I.A. route serving ALDI  
 09-05-03 Distribution Facility.  
 09-05-03  
 09-05-03 Project Length - 0.835 mile  
 09-05-03 Completion Time - See Proposal  
 09-05-03 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
 =====  
 10-24-03 ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER,  
 10-24-03 GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON,  
 10-24-03 MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND  
 10-24-03 WASHINGTON COUNTIES (Contract No. CNB398) Call No. 001  
 10-24-03 Project No. 98015-4111-04  
 10-24-03 The random on-call guardrail repair on various Interstate and State  
 10-24-03 Routes.  
 10-24-03  
 10-24-03 Project Length - 0.000 mile  
 10-24-03 Completion Time - On or before December 31, 2004 (See Special  
 10-24-03 Provision 108B)  
 10-24-03 NO PLANS CONTRACT  
 10-24-03  
 10-24-03 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON,  
 10-24-03 HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY,  
 10-24-03 MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART,  
 10-24-03 SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract  
 10-24-03 No. CNB389) Call No. 002  
 10-24-03 Project No. 98037-4122-04  
 10-24-03 The random on-call guardrail repair on various Interstate and State  
 10-24-03 Routes.  
 10-24-03  
 10-24-03 Project Length - 0.000 mile  
 10-24-03 Completion Time - On or before December 31, 2004 (See Special  
 10-24-03 Provision 108B)  
 10-24-03 NO PLANS CONTRACT  
 10-24-03  
 10-24-03 BENTON COUNTY (Contract No. CNB387) Call No. 003  
 10-24-03 Project No. STP-H-NHE-69(41), 03005-3217-94  
 10-24-03 The installation of signals on U.S. 641 (S.R. 69) at Post Oak Road.  
 10-24-03  
 10-24-03 Project Length - 0.000 mile  
 10-24-03 Completion Time - On or before June 15, 2004  
 10-24-03 Plans Cost - \$3.00  
 10-24-03  
 10-24-03 BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON,  
 10-24-03 HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE,  
 10-24-03 MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES  
 10-24-03 (Contract No. CNB390) Call No. 004  
 10-24-03 Project No. 98045-4167-04  
 10-24-03 The random on-call guardrail repair on various Interstate and State  
 10-24-03 Routes.  
 10-24-03  
 10-24-03 Project Length - 0.000 mile  
 10-24-03 Completion Time - On or before December 31, 2004 (See Special  
 10-24-03 Provision 108B)  
 10-24-03 NO PLANS CONTRACT  
 10-24-03  
 10-24-03 BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS,  
 10-24-03 FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON,  
 10-24-03 PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE  
 10-24-03 COUNTIES (Contract No. CNB399) Call No. 005

10-24-03 Project No. 98025-4113-04  
10-24-03 The random on-call guardrail repair on various Interstate and State  
10-24-03 Routes.  
10-24-03  
10-24-03 Project Length - 0.000 mile  
10-24-03 Completion Time - On or before December 31, 2004 (See Special  
10-24-03 Provision 108B)  
10-24-03 NO PLANS CONTRACT  
10-24-03  
10-24-03 BRADLEY COUNTY (Contract No. CNB363) Call No. 006  
10-24-03 Project No. BR-STP-40(9), 06004-3237-94  
10-24-03 The construction of a precast structure on U.S. 64 (S.R. 40) over  
10-24-03 South Mouse Creek (L.M. 0.04), including grading, drainage, and  
10-24-03 paving.  
10-24-03  
10-24-03 Project Length - 0.117 mile  
10-24-03 Completion Time - See Proposal  
10-24-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
10-24-03 The DBE goal for this contract is 6% of the contract amount.  
10-24-03  
10-24-03 CHESTER COUNTY (Contract No. CNB010) Call No. 007  
10-24-03 Project No. STP-100(23), 12087-3203-14  
10-24-03 The grading, drainage, construction of six (6) bridges, and paving on  
10-24-03 S.R. 100 beginning east of Montezuma Road and extending to 0.15  
10-24-03 kilometer west of South Fork Forked Deer River.  
10-24-03  
10-24-03 Project Length - 6.299 kilometers \*METRIC\*  
10-24-03 Completion Time - On or before August 31, 2006  
10-24-03 Plans Cost - \$100.00 Cross-Section Cost - \$50.00  
10-24-03 The DBE goal for this contract is 9% of the contract amount.  
10-24-03  
10-24-03 DAVIDSON COUNTY (Contract No. CNB232) Call No. 008  
10-24-03 Project No. 19044-3215-04  
10-24-03 The grading, paving, construction of a concrete I-beam bridge,  
10-24-03 widening of an existing concrete box beam bridge, installation of  
10-24-03 signals, and paving on S.R. 100 at Temple Road.  
10-24-03  
10-24-03 Project Length - 0.250 mile  
10-24-03 Completion Time - On or before June 30, 2005 (See Special Provision  
10-24-03 108B)  
10-24-03 Plans Cost - \$25.00 Cross-Section Cost - \$10.00  
10-24-03  
10-24-03 GIBSON COUNTY (Contract No. CNB377) Call No. 009  
10-24-03 Project No. STP-H-NHE-43(27), 27004-3272-94  
10-24-03 The installation of signals on U.S. 45E (S.R. 43) at S.R. 152.  
10-24-03  
10-24-03 Project Length - 0.000 mile  
10-24-03 Completion Time - On or before June 15, 2004  
10-24-03 Plans Cost - \$3.00  
10-24-03  
10-24-03 GREENE, HAMBLEN, KNOX, SULLIVAN, AND WASHINGTON COUNTIES (Contract No.  
10-24-03 CNB394) Call No. 010  
10-24-03 Project No. 98015-4110-04  
10-24-03 The random on-call fence repair on various Interstate Routes.  
10-24-03  
10-24-03 Project Length - 0.000 mile  
10-24-03 Completion Time - On or before December 31, 2004  
10-24-03 NO PLANS CONTRACT  
10-24-03  
10-24-03 HAMILTON COUNTY (Contract No. CNB384) Call No. 011

10-24-03 Project No. STP-H-NHE-29(55), 33036-3280-94  
10-24-03 The installation of signals on U.S. 27 (S.R. 29) at McCallie Ferry  
10-24-03 Road and Retro Hughes Road.  
10-24-03  
10-24-03 Project Length - 0.000 mile  
10-24-03 Completion Time - On or before August 31, 2004  
10-24-03 Plans Cost - \$3.00  
10-24-03  
10-24-03 HUMPHREYS COUNTY (Contract No. CNB357) Call No. 012  
10-24-03 Project No. BR-STP-13(16), 43006-3216-94  
10-24-03 The construction of a concrete Bulb-Tee beam bridge on S.R. 13 over  
10-24-03 Big Richland Creek (L.M. 24.80), including grading, drainage, and  
10-24-03 paving.  
10-24-03  
10-24-03 Project Length - 0.469 mile  
10-24-03 Completion Time - On or before June 30, 2005  
10-24-03 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
10-24-03 The DBE goal for this contract is 7% of the contract amount.  
10-24-03  
10-24-03 JACKSON COUNTY (Contract No. CNB265) Call No. 013  
10-24-03 Project No. BR-STP-262 (7), 44017-3212-94  
10-24-03 The construction of a concrete box beam bridge on S.R. 262 over  
10-24-03 Wartrace Creek (L.M. 1.67), including grading, drainage, and paving.  
10-24-03  
10-24-03 Project Length - 0.189 mile  
10-24-03 Completion Time - On or before June 30, 2004  
10-24-03 Plans Cost - \$25.00 Cross-Section Cost - \$0.00  
10-24-03 The DBE goal for this contract is 4% of the contract amount.  
10-24-03  
10-24-03 MADISON COUNTY (Contract No. CNB358) Call No. 014  
10-24-03 Project No. BR-NHE-5(57), 57006-3246-94  
10-24-03 The construction of a concrete box bridge on U.S. 45 (S.R. 5)  
10-24-03 northbound over Hunter Creek (L.M. 3.94), including grading, drainage,  
10-24-03 and paving.  
10-24-03  
10-24-03 Project Length - 0.066 mile  
10-24-03 Completion Time - On or before June 30, 2004  
10-24-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
10-24-03 The DBE goal for this contract is 9% of the contract amount.  
10-24-03  
10-24-03 MADISON COUNTY (Contract No. CNB269) Call No. 015  
10-24-03 Project No. BRZE-5700(40), 57946-3421-94  
10-24-03 The construction of a concrete I-beam bridge on Raines Springs Road  
10-24-03 over Bond Creek (L.M. 0.96), including grading, drainage, and paving.  
10-24-03  
10-24-03 Project Length - 0.170 mile  
10-24-03 Completion Time - On or before June 30, 2004  
10-24-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
10-24-03 The DBE goal for this contract is 10% of the contract amount.  
10-24-03  
10-24-03 MORGAN COUNTY (Contract No. CNB382) Call No. 016  
10-24-03 Project No. 65005-4214-04  
10-24-03 The widening of the existing bridge on S.R. 62 over Crooked Fork Creek  
10-24-03 (L.M. 28.51), including grading, drainage, and paving.  
10-24-03  
10-24-03 Project Length - 0.086 mile  
10-24-03 Completion Time - On or before August 15, 2004  
10-24-03 Plans Cost - \$25.00 Cross-Section Cost - \$0.00  
10-24-03  
10-24-03 PERRY COUNTY (Contract No. CNB349) Call No. 017

10-24-03 Project No. BR-STP-20(21), 68002-3227-94  
10-24-03 The construction of a concrete I-beam bridge on U.S. 412 (S.R. 20)  
10-24-03 over the Buffalo River (L.M. 12.61), including grading, drainage, and  
10-24-03 paving.  
10-24-03  
10-24-03 Project Length - 0.419 mile  
10-24-03 Completion Time - On or before December 31, 2005  
10-24-03 Plans Cost - \$25.00 Cross-Section Cost - \$10.00  
10-24-03 The DBE goal for this contract is 10% of the contract amount.  
10-24-03  
10-24-03 PUTNAM COUNTY (Contract No. CNB397) Call No. 018  
10-24-03 Project No. 71064-3215-04  
10-24-03 The grading, drainage, and paving on S.R. 135 (South Willow Avenue)  
10-24-03 beginning at Nat Winston Drive and extending to north of Green Gate  
10-24-03 Lane.  
10-24-03  
10-24-03 Project Length - 0.678 kilometer \*METRIC\*  
10-24-03 Completion Time - See Proposal  
10-24-03 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
10-24-03  
10-24-03 RUTHERFORD COUNTY (Contract No. CNB376) Call No. 019  
10-24-03 Project No. STP-H-96(14), 75011-3241-94  
10-24-03 The installation of signals on S.R. 96 (Lascassas Road) at S.R. 268  
10-24-03 (Compton Road).  
10-24-03  
10-24-03 Project Length - 0.000 mile  
10-24-03 Completion Time - On or before February 15, 2004  
10-24-03 Plans Cost - \$3.00  
10-24-03  
10-24-03 SHELBY COUNTY (Contract No. CNB381) Call No. 020  
10-24-03 Project No. STP-M-175(12), 79040-3222-54  
10-24-03 The grading, drainage, construction of a concrete box beam bridge, and  
10-24-03 paving on S.R. 175 (Shelby Drive) beginning at Harvest Knoll Rd and  
10-24-03 extending to Hacks Cross Road.  
10-24-03  
10-24-03 Project Length - 0.776 mile  
10-24-03 Completion Time - On or before December 15, 2004  
10-24-03 Plans Cost - \$25.00 Cross-Section Cost - \$10.00  
10-24-03 The DBE goal for this contract is 9% of the contract amount.  
10-24-03  
10-24-03 SHELBY COUNTY (Contract No. CNB386) Call No. 021  
10-24-03 Project No. 79960-3608-04  
10-24-03 The grading, drainage, and paving on a S.I.A. route serving  
10-24-03 Lallemand, Inc., in Memphis.  
10-24-03  
10-24-03 Project Length - 0.300 mile  
10-24-03 Completion Time - On or before June 15, 2004  
10-24-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
10-24-03  
10-24-03 SULLIVAN COUNTY (Contract No. CNB009) Call No. 022  
10-24-03 Project No. 82946-3520-04  
10-24-03 The grading, drainage, and paving on a S.I.A. route serving Kingsport  
10-24-03 Interstate Technology Park.  
10-24-03  
10-24-03 Project Length - 0.854 mile  
10-24-03 Completion Time - On or before August 15, 2004  
10-24-03 Plans Cost - \$10.00 Cross-Section Cost - \$25.00  
10-24-03  
10-24-03 TIPTON COUNTY (Contract No. CNB359) Call No. 023  
10-24-03 Project No. BR-STP-384(6), 84384-3211-94

10-24-03 The construction of a concrete box bridge on S.R. 384 over branch  
 10-24-03 (L.M. 2.34), including grading, drainage, and paving.  
 10-24-03  
 10-24-03 Project Length - 0.151 mile  
 10-24-03 Completion Time - See Proposal  
 10-24-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
 10-24-03 The DBE goal for this contract is 9% of the contract amount.  
 10-24-03  
 10-24-03 WEAKLEY COUNTY (Contract No. CNB174) Call No. 024  
 10-24-03 Project No. BR-STP-217(5), 92114-3207-94  
 10-24-03 The construction of either a concrete box bridge or a concrete arch  
 10-24-03 bridge on S.R. 217 over Mud Creek (L.M. 2.21), including grading,  
 10-24-03 drainage, and paving.  
 10-24-03  
 10-24-03 Project Length - 0.106 mile  
 10-24-03 Completion Time - On or before June 01, 2004  
 10-24-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
 10-24-03 The DBE goal for this contract is 7% of the contract amount.  
 10-24-03  
 10-24-03 WEAKLEY COUNTY (Contract No. CNB360) Call No. 025  
 10-24-03 Project No. STP-H-NHE-216(13), 92011-3216-94  
 10-24-03 The installation of an overhead sign on U.S. 45E (S.R. 216) at S.R.  
 10-24-03 372.  
 10-24-03  
 10-24-03 Project Length - 0.000 mile  
 10-24-03 Completion Time - On or before April 15, 2004  
 10-24-03 Plans Cost - \$10.00  
 10-24-03  
 10-24-03 WHITE COUNTY (Contract No. CNB383) Call No. 026  
 10-24-03 Project No. NHTSA-HE-111(52), 97093-3204-04  
 10-24-03 The improvement of the intersection of S.R. 111 at Roosevelt Street.  
 10-24-03  
 10-24-03 Project Length - 0.227 mile  
 10-24-03 Completion Time - On or before July 31, 2004  
 10-24-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
 =====  
 11-21-03 BEDFORD, MARSHALL, AND MAURY COUNTIES (Contract No. CNB403) Call No.  
 11-21-03 001  
 11-21-03 Project No. 98037-4223-04  
 11-21-03 The mowing and litter removal on various State Routes.  
 11-21-03  
 11-21-03 Project Length - 274.820 miles  
 11-21-03 Completion Time - On or before March 31, 2005 (See Special Provision  
 11-21-03 108B)  
 11-21-03  
 11-21-03 BENTON, CARROLL, DECATUR, FAYETTE, HAYWOOD, HENDERSON, AND MADISON  
 11-21-03 COUNTIES  
 11-21-03 (Contract No. CNB407) Call No. 002  
 11-21-03 Project No. 98045-4169-04  
 11-21-03 The mowing and litter removal on various Interstate Routes.  
 11-21-03  
 11-21-03 Project Length - 105.510 miles  
 11-21-03 Completion Time - On or before March 31, 2005 (See Special Provision  
 11-21-03 108B)  
 11-21-03  
 11-21-03 BENTON AND DECATUR COUNTIES (Contract No. CNB404) Call No. 003  
 11-21-03 Project No. 98045-4268-04  
 11-21-03 The mowing and litter removal on various State Routes.  
 11-21-03  
 11-21-03 Project Length - 185.040 miles



11-21-03 Completion Time - On or before March 31, 2005 (See Special Provision  
11-21-03 108B)  
11-21-03  
11-21-03 BRADLEY AND POLK COUNTIES (Contract No. CNB405) Call No. 004  
11-21-03 Project No. 98025-4215-04  
11-21-03 The mowing and litter removal on various State Routes.  
11-21-03  
11-21-03 Project Length - 202.800 miles  
11-21-03 Completion Time - On or before March 31, 2005 (See Special Provision  
11-21-03 108B)  
11-21-03  
11-21-03 CANNON AND WARREN COUNTIES (Contract No. CNB406) Call No. 005  
11-21-03 Project No. 98025-4216-04  
11-21-03 The mowing and litter removal on various State Routes.  
11-21-03  
11-21-03 Project Length - 245.410 miles  
11-21-03 Completion Time - On or before March 31, 2005 (See Special Provision  
11-21-03 108B)  
11-21-03  
11-21-03 CARTER, JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract  
11-21-03 No. CNB409) Call No. 006  
11-21-03 Project No. 98015-4113-04  
11-21-03 The mowing on various Interstate and State Routes.  
11-21-03  
11-21-03 Project Length - 518.540 miles  
11-21-03 Completion Time - On or before November 15, 2004 (See Special  
11-21-03 Provision 108B)  
11-21-03  
11-21-03 CARTER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.  
11-21-03 CNB408) Call No. 007  
11-21-03 Project No. 98015-4112-04  
11-21-03 The litter removal on various Interstate and State Routes.  
11-21-03  
11-21-03 Project Length - 76.180 miles  
11-21-03 Completion Time - On or before December 31, 2004 (See Special  
11-21-03 Provision 108B)  
11-21-03  
11-21-03 CHEATHAM, DICKSON, HICKMAN, HUMPHREYS, AND WILLIAMSON COUNTIES  
11-21-03 (Contract No. CNB418)  
11-21-03 Call No. 008  
11-21-03 Project No. 98037-4126-04  
11-21-03 The mowing and litter removal on various Interstate and State Routes.  
11-21-03  
11-21-03 Project Length - 65.210 miles  
11-21-03 Completion Time - On or before March 31, 2005 (See Special Provision  
11-21-03 108B)  
11-21-03  
11-21-03 CHEATHAM AND ROBERTSON COUNTIES (Contract No. CNB410) Call No. 009  
11-21-03 Project No. 98037-4224-04  
11-21-03 The mowing on various State Routes.  
11-21-03  
11-21-03 Project Length - 239.750 miles  
11-21-03 Completion Time - On or before November 15, 2004 (See Special  
11-21-03 Provision 108B)  
11-21-03  
11-21-03 CHESTER, CROCKETT, HAYWOOD, HENDERSON, AND MADISON COUNTIES (Contract  
11-21-03 No. CNB411)  
11-21-03 Call No. 010  
11-21-03 Project No. 98045-4270-04  
11-21-03 The mowing and litter removal on various State Routes.

11-21-03  
11-21-03 Project Length - 496.100 miles  
11-21-03 Completion Time - On or before March 31, 2005 (See Special Provision  
11-21-03 108B)  
11-21-03  
11-21-03 CUMBERLAND AND RHEA COUNTIES (Contract No. CNB412) Call No. 011  
11-21-03 Project No. 98025-4217-04  
11-21-03 The mowing and litter removal on various State Routes.  
11-21-03  
11-21-03 Project Length - 236.250 miles  
11-21-03 Completion Time - On or before March 31, 2005 (See Special Provision  
11-21-03 108B)  
11-21-03  
11-21-03 DAVIDSON COUNTY (Contract No. CNB414) Call No. 012  
11-21-03 Project No. 19947-4244-04  
11-21-03 The mowing on various State Routes.  
11-21-03  
11-21-03 Project Length - 235.630 miles  
11-21-03 Completion Time - On or before November 15, 2004 (See Special  
11-21-03 Provision 108B)  
11-21-03  
11-21-03 DAVIDSON AND WILLIAMSON COUNTIES (Contract No. CNB413) Call No. 013  
11-21-03 Project No. 98037-4125-04  
11-21-03 The mowing and litter removal on various Interstate and State Routes.  
11-21-03  
11-21-03 Project Length - 119.070 miles  
11-21-03 Completion Time - On or before March 31, 2005 (See Special Provision  
11-21-03 108B)  
11-21-03  
11-21-03 DYER, GIBSON, LAKE, AND OBION COUNTIES (Contract No. CNB415) Call No.  
11-21-03 014  
11-21-03 Project No. 98045-4171-04  
11-21-03 The mowing and litter removal on various Interstate and State Routes.  
11-21-03  
11-21-03 Project Length - 599.070 miles  
11-21-03 Completion Time - On or before March 31, 2005 (See Special Provision  
11-21-03 108B)  
11-21-03  
11-21-03 HAMILTON COUNTY (Contract No. CNB416) Call No. 015  
11-21-03 Project No. 33947-4178-04  
11-21-03 The mowing on various Interstate and State Routes.  
11-21-03  
11-21-03 Project Length - 78.480 miles  
11-21-03 Completion Time - On or before November 15, 2004 (See Special  
11-21-03 Provision 108B)  
11-21-03  
11-21-03 HAYWOOD AND MADISON COUNTIES (Contract No. CNB417) Call No. 016  
11-21-03 Project No. 98045-4172-04  
11-21-03 The litter removal on various Interstate and State Routes.  
11-21-03  
11-21-03 Project Length - 57.400 miles  
11-21-03 Completion Time - On or before December 31, 2004 (See Special  
11-21-03 Provision 108B)  
11-21-03  
11-21-03 KNOX, BLOUNT, AND SEVIER COUNTIES (Contract No. CNB419) Call No. 017  
11-21-03 Project No. 98015-4114-04  
11-21-03 The mowing on various Interstate and State Routes.  
11-21-03  
11-21-03 Project Length - 451.280 miles  
11-21-03 Completion Time - On or before November 15, 2004 (See Special

11-21-03 Provision 108B)  
11-21-03  
11-21-03 KNOX, BLOUNT, AND SEVIER COUNTIES (Contract No. CNB420) Call No. 018  
11-21-03 Project No. 98015-4115-04  
11-21-03 The litter removal on various Interstate Routes.  
11-21-03  
11-21-03 Project Length - 75.880 miles  
11-21-03 Completion Time - On or before December 31, 2004 (See Special  
11-21-03 Provision 108B)  
11-21-03  
11-21-03 LAWRENCE, WAYNE, AND LEWIS COUNTIES (Contract No. CNB421) Call No. 019  
11-21-03 Project No. 98037-4227-04  
11-21-03 The mowing on various State Routes.  
11-21-03  
11-21-03 Project Length - 147.150 miles  
11-21-03 Completion Time - On or before November 15, 2004 (See Special  
11-21-03 Provision 108B)  
11-21-03  
11-21-03 LEWIS, WAYNE, AND PERRY COUNTIES (Contract No. CNB422) Call No. 020  
11-21-03 Project No. 98037-4228-04  
11-21-03 The mowing on various State Routes.  
11-21-03  
11-21-03 Project Length - 206.820 miles  
11-21-03 Completion Time - On or before November 15, 2004 (See Special  
11-21-03 Provision 108B)  
11-21-03  
11-21-03 PUTNAM AND CUMBERLAND COUNTIES (Contract No. CNB423) Call No. 021  
11-21-03 Project No. 98025-4118-04  
11-21-03 The mowing and litter removal on various Interstate and State Routes.  
11-21-03  
11-21-03 Project Length - 94.750 miles  
11-21-03 Completion Time - On or before March 31, 2005 (See Special Provision  
11-21-03 108B)  
11-21-03  
11-21-03 RUTHERFORD AND WILLIAMSON COUNTIES (Contract No. CNB424) Call No. 022  
11-21-03 Project No. 98037-4229-04  
11-21-03 The mowing on various State Routes.  
11-21-03  
11-21-03 Project Length - 189.230 miles  
11-21-03 Completion Time - On or before November 15, 2004 (See Special  
11-21-03 Provision 108B)  
11-21-03  
11-21-03 SHELBY, TIPTON, AND LAUDERDALE COUNTIES (Contract No. CNB425) Call No.  
11-21-03 023  
11-21-03 Project No. 98045-4273-04  
11-21-03 The mowing and litter removal on various State Routes.  
11-21-03  
11-21-03 Project Length - 227.390 miles  
11-21-03 Completion Time - On or before March 31, 2005 (See Special Provision  
11-21-03 108B)  
11-21-03  
11-21-03 SUMNER, MACON, AND TROUSDALE COUNTIES (Contract No. CNB426) Call No.  
11-21-03 024  
11-21-03 Project No. 98037-4230-04  
11-21-03 The mowing on various State Routes.  
11-21-03  
11-21-03 Project Length - 361.770 miles  
11-21-03 Completion Time - On or before November 15, 2004 (See Special  
11-21-03 Provision 108B)  
11-21-03

11-21-03 SUMNER, ROBERTSON, CHEATHAM, AND MONTGOMERY COUNTIES (Contract No.  
11-21-03 CNB427) Call No. 025  
11-21-03 Project No. 98037-4131-04  
11-21-03 The mowing and litter removal on various Interstate and State Routes.  
11-21-03  
11-21-03 Project Length - 62.480 miles  
11-21-03 Completion Time - On or before March 31, 2005 (See Special Provision  
11-21-03 108B)  
11-21-03  
11-21-03 WILLIAMSON COUNTY (Contract No. CNB428) Call No. 026  
11-21-03 Project No. 94945-4297-04  
11-21-03 The mowing on various State Routes.  
11-21-03  
11-21-03 Project Length - 191.170 miles  
11-21-03 Completion Time - On or before November 15, 2004 (See Special  
11-21-03 Provision 108B)

=====

12-05-03 SHELBY COUNTY (Contract No. CNB909) Call No. 001  
12-05-03 Project No. BSRF/BHI-40-1(295), 79001-3198-94  
12-05-03 The seismic retrofit (Phase 5) of portions of the bridge on I-40 over  
12-05-03 the Mississippi River.  
12-05-03  
12-05-03 Project Length - 1.343 miles  
12-05-03 Completion Time - See Proposal  
12-05-03 Plans Cost - \$50.00  
12-05-03  
12-05-03 BLOUNT COUNTY (Contract No. CNB908) Call No. 002  
12-05-03 Project No. STP-M-35(29), 05002-3221-54  
12-05-03 The installation of signals on U.S. 411 (S.R. 35, Sevierville Road) at  
12-05-03 Wilcox Drive and Everette High Road, including grading, drainage, and  
12-05-03 paving.  
12-05-03  
12-05-03 Project Length - 0.185 mile  
12-05-03 Completion Time - On or before August 30, 2004  
12-05-03 Plans Cost - \$25.00 Cross-Section Cost - \$0.00  
12-05-03  
12-05-03 BENTON, CARROLL, CHESTER, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN,  
12-05-03 HARDIN, HAYWOOD, HENDERSON, HENRY, MCNAIRY, MADISON, OBION, AND  
12-05-03 WEAKLEY COUNTIES (Contract No. CNB436) Call No. 003  
12-05-03 Project No. 98045-4174-04  
12-05-03 The sweeping and drain cleaning on various Interstate and State  
12-05-03 Routes.  
12-05-03  
12-05-03 Project Length - 0.000 mile  
12-05-03 Completion Time - On or before January 31, 2005 (See Special Provision  
12-05-03 108B)  
12-05-03 NO PLANS CONTRACT  
12-05-03  
12-05-03 BRADLEY COUNTY (Contract No. CNB435) Call No. 004  
12-05-03 Project No. BR-STP-2(57), 06002-3219-94  
12-05-03 The construction of a concrete I-beam bridge on U.S. 11 (S.R. 2) over  
12-05-03 Candies Creek (L.M. 6.87), including grading, drainage, and paving.  
12-05-03  
12-05-03 Project Length - 0.267 mile  
12-05-03 Completion Time - See Proposal  
12-05-03 Plans Cost - \$25.00 Cross-Section Cost - \$0.00  
12-05-03  
12-05-03 BRADLEY, GRUNDY, HAMILTON, MARION, PUTNAM, AND SEQUATCHIE COUNTIES  
12-05-03 (Contract No. CNB458) Call No. 005  
12-05-03 Project No. 98025-4119-04

12-05-03 The sweeping and drain cleaning on various Interstate and State  
12-05-03 Routes.  
12-05-03  
12-05-03 Project Length - 0.000 mile  
12-05-03 Completion Time - On or before January 31, 2005 (See Special Provision  
12-05-03 108B)  
12-05-03 NO PLANS CONTRACT  
12-05-03  
12-05-03 CARTER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.  
12-05-03 CNB457) Call No. 006  
12-05-03 Project No. 98015-4116-04  
12-05-03 The sweeping on various Interstate and State Routes.  
12-05-03  
12-05-03 Project Length - 0.000 mile  
12-05-03 Completion Time - On or before January 31, 2005 (See Special Provision  
12-05-03 108B)  
12-05-03 NO PLANS CONTRACT  
12-05-03  
12-05-03 CHEATHAM COUNTY (Contract No. CNB190) Call No. 007  
12-05-03 Project No. 11005-3216-04  
12-05-03 The grading, drainage, and paving on S.R. 455 (Ashland City Bypass),  
12-05-03 beginning at S.R. 49 and extending to S.R. 12 (Ashland City Highway).  
12-05-03  
12-05-03 Project Length - 0.800 mile  
12-05-03 Completion Time - On or before October 31, 2005  
12-05-03 Plans Cost - \$25.00 Cross-Section Cost - \$10.00  
12-05-03  
12-05-03 CLAY COUNTY (Contract No. CNB365) Call No. 008  
12-05-03 Project No. 14002-3248-04  
12-05-03 The construction of a turn lane on S.R. 52 at the new Clay County High  
12-05-03 School, including grading, drainage, and paving.  
12-05-03  
12-05-03 Project Length - 0.222 mile  
12-05-03 Completion Time - See Proposal  
12-05-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
12-05-03  
12-05-03 CROCKETT COUNTY (Contract No. CNB380) Call No. 009  
12-05-03 Project No. BR-STP-88(11), 17007-3208-94  
12-05-03 The construction of a concrete box bridge on S.R. 88 over branch (L.M.  
12-05-03 5.25).  
12-05-03  
12-05-03 Project Length - 0.241 mile  
12-05-03 Completion Time - On or before August 31, 2004 (See Special Provision  
12-05-03 108B)  
12-05-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
12-05-03  
12-05-03 DAVIDSON COUNTY (Contract No. CNB147) Call No. 010  
12-05-03 Project No. HPP/NH-155(13), 19076-3239-14, IM-40-5(118)213, 19008-3180-  
12-05-03 44  
12-05-03 IM-40-5(118)213, 19008-3180-44  
12-05-03 The grading, drainage, construction of six (6) bridges and four (4)  
12-05-03 retaining walls, and paving on I-40 beginning at I-24 and extending to  
12-05-03 Donelson Pike.  
12-05-03  
12-05-03 Project Length - 3.150 miles  
12-05-03  
12-05-03 HPP/NH-155(13), 19076-3239-14  
12-05-03 The grading, drainage, construction of four (4) bridges, fourteen (14)  
12-05-03 retaining walls, and one (1) noise barrier, and paving on S.R. 155  
12-05-03 (Briley Parkway) beginning south of Karen Drive and extending to south

12-05-03 of Elm Hill Pike.  
12-05-03  
12-05-03 Project Length - 0.881 mile  
12-05-03  
12-05-03 Total Project Length - 4.031 miles  
12-05-03 Completion Time - See Proposal (See Special Provision 108B)  
12-05-03 Plans Cost - \$400.00 Cross-Section Cost - \$250.00  
12-05-03 The DBE goal for this contract is 10% of the contract amount.  
12-05-03  
12-05-03 DYER COUNTY (Contract No. CNB012) Call No. 011  
12-05-03 Project No. BR-STP-210(6), 23210-3209-94  
12-05-03 The construction of a steel girder bridge on S.R. 210 over Pond Creek  
12-05-03 (L.M. 4.81), including grading, drainage, and paving.  
12-05-03  
12-05-03 Project Length - 0.400 kilometer \*METRIC\*  
12-05-03 Completion Time - See Proposal  
12-05-03 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
12-05-03 The DBE goal for this contract is 7% of the contract amount.  
12-05-03  
12-05-03 DYER COUNTY (Contract No. CNB371) Call No. 012  
12-05-03 Project No. BR-STP-78(10), 23011-3235-94  
12-05-03 The construction of a concrete box bridge on S.R. 78 over Lewis Creek  
12-05-03 (L.M. 2.63), including grading, drainage, and paving.  
12-05-03  
12-05-03 Project Length - 0.234 mile  
12-05-03 Completion Time - On or before October 15, 2004  
12-05-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
12-05-03  
12-05-03 DYER COUNTY (Contract No. CNB437) Call No. 013  
12-05-03 Project No. IME-155-2(29), 23001-8166-44  
12-05-03 The resurfacing on I-155 beginning near the Mississippi River (L.M.  
12-05-03 0.76) and extending to interstate mile marker 8  
12-05-03 (L.M. 9.00).  
12-05-03  
12-05-03 Project Length - 8.240 miles  
12-05-03 Completion Time - See Proposal (See Special Provision 108B)  
12-05-03 Plans Cost - \$10.00  
12-05-03  
12-05-03 FRANKLIN COUNTY (Contract No. CNB393) Call No. 014  
12-05-03 Project No. NHE-15(94), 26001-3215-14  
12-05-03 The grading, drainage, and paving on U.S. 64 (S.R. 15) beginning near  
12-05-03 Salem-Lexie Road and extending to near Factory Branch.  
12-05-03  
12-05-03 Project Length - 4.236 miles  
12-05-03 Completion Time - See Proposal  
12-05-03 Plans Cost - \$100.00 Cross-Section Cost - \$50.00  
12-05-03 The DBE goal for this contract is 9% of the contract amount.  
12-05-03  
12-05-03 GIBSON COUNTY (Contract No. CNB401) Call No. 015  
12-05-03 Project No. BR-STP-188(5), 27024-3221-94  
12-05-03 The construction of five (5) concrete box beam bridges on S.R. 188  
12-05-03 over Squirt Creek (L.M. 5.45) and four (4) overflows of the North Fork  
12-05-03 of the Forked Deer River (L.M. 4.93, L.M. 4.99, L.M. 5.18, and L.M.  
12-05-03 5.60), including grading, drainage, and paving.  
12-05-03  
12-05-03 Project Length - 0.762 mile  
12-05-03 Completion Time - On or before August 31, 2005 (See Special Provision  
12-05-03 108B)  
12-05-03 Plans Cost - \$50.00 Cross-Section Cost - \$10.00  
12-05-03 The DBE goal for this contract is 9% of the contract amount.

12-05-03  
12-05-03 GRUNDY COUNTY (Contract No. CNB445) Call No. 016  
12-05-03 Project No. IME-24-2(122), 31001-8167-44  
12-05-03 The resurfacing on I-24 beginning 2.3 miles east of Bell Mill Road  
12-05-03 (L.M. 4.54) and extending to the Marion County line (L.M. 7.31).  
12-05-03  
12-05-03 Project Length - 2.770 miles  
12-05-03 Completion Time - See Proposal  
12-05-03 Plans Cost - \$3.00 (11" x 17")  
12-05-03  
12-05-03 HAMBLEN COUNTY (Contract No. CNB385) Call No. 017  
12-05-03 Project No. STP-66(35), 32006-3228-14  
12-05-03 The grading, drainage, construction of a concrete I-beam bridge, and  
12-05-03 paving on S.R. 66 beginning at U.S. 11E (S.R. 34) and extending to  
12-05-03 S.R. 160.  
12-05-03  
12-05-03 Project Length - 1.394 miles  
12-05-03 Completion Time - See Proposal  
12-05-03 Plans Cost - \$50.00 Cross-Section Cost - \$25.00  
12-05-03 The DBE goal for this contract is 6% of the contract amount.  
12-05-03  
12-05-03 HICKMAN AND DICKSON COUNTIES (Contract No. CNB432) Call No. 018  
12-05-03 Project No. 98037-3433-04  
12-05-03 The signing, paving, pavement marking, and removal of vegetation at  
12-05-03 passive railroad crossings on various routes.  
12-05-03  
12-05-03 Project Length - 0.000 mile  
12-05-03 Completion Time - On or before June 01, 2004  
12-05-03 NO PLANS CONTRACT  
12-05-03  
12-05-03 HUMPHREYS COUNTY (Contract No. CNB438) Call No. 019  
12-05-03 Project No. 43001-4151-04  
12-05-03 The repair of the bridge on Blue Creek Road over I-40 (L.M. 4.01).  
12-05-03  
12-05-03 Project Length - 0.000 mile  
12-05-03 Completion Time - See Proposal (See Special Provision 108B)  
12-05-03 Plans Cost - \$10.00  
12-05-03  
12-05-03 JEFFERSON COUNTY (Contract No. CNB448) Call No. 020  
12-05-03 Project No. IME-40-8(128), 45001-8153-44  
12-05-03 The resurfacing on I-40 beginning at the French Broad River (L.M.  
12-05-03 15.17) and extending to the Cocke County line  
12-05-03 (L.M. 20.13).  
12-05-03  
12-05-03 Project Length - 4.960 miles  
12-05-03 Completion Time - See Proposal  
12-05-03 Plans Cost - \$3.00 (11" x 17")  
12-05-03  
12-05-03 JOHNSON COUNTY (Contract No. CNB396) Call No. 021  
12-05-03 Project No. BR-STP-34(23), 46001-3217-94  
12-05-03 The construction of a concrete box beam bridge on U.S. 421 (S.R. 34)  
12-05-03 over Goose Creek (L.M. 12.86), including grading, drainage, and  
12-05-03 paving.  
12-05-03  
12-05-03 Project Length - 0.177 mile  
12-05-03 Completion Time - See Proposal  
12-05-03 Plans Cost - \$25.00 Cross-Section Cost - \$0.00  
12-05-03  
12-05-03 KNOX COUNTY (Contract No. CNB429) Call No. 022  
12-05-03 Project No. IME-75-3(136)84, 47007-8135-44, 47947-4103-04

12-05-03 IME-75-3(136)84, 47007-8135-44 The pavement rehabilitation on I-75  
12-05-03 beginning at I-40 (I-40 mile marker 385.10) and extending to 1,350  
12-05-03 feet east of I-275 (I-640 mile marker 3.86).  
12-05-03  
12-05-03 Project Length - 3.858 miles  
12-05-03  
12-05-03 47947-4103-04  
12-05-03 The repair of seven (7) bridges at the junction of I-40 and I-75.  
12-05-03  
12-05-03 Project Length - 0.000 mile  
12-05-03  
12-05-03 Total Project Length - 3.858 miles  
12-05-03 Completion Time - See Proposal  
12-05-03 Plans Cost - \$100.00  
12-05-03 The DBE goal for this contract is 4% of the contract amount.  
12-05-03  
12-05-03 KNOX AND BLOUNT COUNTIES (Contract No. CNB451) Call No. 023  
12-05-03 Project No. IME-140(11), 47140-8101-44  
12-05-03 The resurfacing on I-140 beginning at U.S. 70 (S.R. 1, Kingston Pike)  
12-05-03 in Knox County (L.M. 0.56) and extending to S.R. 115 (Alcoa Highway)  
12-05-03 in Blount County (L.M. 2.09).  
12-05-03  
12-05-03 Project Length - 10.450 miles  
12-05-03 Completion Time - See Proposal  
12-05-03 Plans Cost - \$3.00 (11" x 17")  
12-05-03  
12-05-03 MADISON COUNTY (Contract No. CNB402) Call No. 024  
12-05-03 Project No. BRZE-5700(47), 57040-3410-94  
12-05-03 The construction of a concrete box beam bridge on Old Humboldt Road  
12-05-03 over Matthews Branch (L.M. 0.29), including grading, drainage, and  
12-05-03 paving.  
12-05-03  
12-05-03 Project Length - 0.148 mile  
12-05-03 Completion Time - On or before August 31, 2004  
12-05-03 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
12-05-03  
12-05-03 MADISON COUNTY (Contract No. CNB439) Call No. 025  
12-05-03 Project No. IME-40-2(79), 57201-8121-44  
12-05-03 The resurfacing on I-40 (westbound lanes only) beginning east of exit  
12-05-03 87 (interstate log mile 86.96) and extending to the Henderson County  
12-05-03 line (interstate log mile 95.30).  
12-05-03  
12-05-03 Project Length - 8.340 miles  
12-05-03 Completion Time - See Proposal (See Special Provision 108B)  
12-05-03 Plans Cost - \$10.00  
12-05-03  
12-05-03 MARION AND HAMILTON COUNTIES (Contract No. CNB452) Call No. 026  
12-05-03 Project No. IME-24-2(119), 58100-8142-44  
12-05-03 The resurfacing on I-24 beginning at the Tennessee River (L.M. 25.84)  
12-05-03 in Marion County and extending to the Georgia State line (L.M. 0.30)  
12-05-03 in Hamilton County.  
12-05-03  
12-05-03 Project Length - 6.590 miles  
12-05-03 Completion Time - See Proposal  
12-05-03 Plans Cost - \$3.00 (11" x 17")  
12-05-03  
12-05-03 MAURY COUNTY (Contract No. CNB444) Call No. 027  
12-05-03 Project No. IME-65-2(81), 60001-8150-44  
12-05-03 The resurfacing on I-65 beginning at S.R. 99 (L.M. 11.04) and  
12-05-03 extending to the Williamson County line (L.M. 17.68).



12-05-03  
12-05-03 Project Length - 6.640 miles  
12-05-03 Completion Time - See Proposal (See Special Provision 108B)  
12-05-03 Plans Cost - \$10.00  
12-05-03  
12-05-03 MAURY COUNTY (Contract No. CNB183) Call No. 028  
12-05-03 Project No. 60952-3501-04  
12-05-03 The grading, drainage, and paving on a S.I.A. route serving G.M.  
12-05-03 Logistical Facility in Spring Hill.  
12-05-03  
12-05-03 Project Length - 1.385 miles  
12-05-03 Completion Time - See Proposal  
12-05-03 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
12-05-03  
12-05-03 MONTGOMERY COUNTY (Contract No. CNB440) Call No. 029  
12-05-03 Project No. IME-24-9(54), 63001-8149-44  
12-05-03 The resurfacing on I-24 beginning near S.R. 76 (L.M. 10.60) and  
12-05-03 extending to the Robertson County line (L.M. 17.20).  
12-05-03  
12-05-03 Project Length - 6.600 miles  
12-05-03 Completion Time - See Proposal (See Special Provision 108B)  
12-05-03 Plans Cost - \$10.00  
12-05-03  
12-05-03 MOORE AND COFFEE COUNTIES (Contract No. CNB391) Call No. 030  
12-05-03 Project No. STP-NHE-16(15), 16005-3220-14  
12-05-03 The grading, drainage, and paving on U.S. 41A (S.R. 16) beginning 209  
12-05-03 meters west of the Moore County line and extending to 176 meters east  
12-05-03 of North Washington Street.  
12-05-03  
12-05-03 Project Length - 3.761 kilometers \*METRIC\*  
12-05-03 Completion Time - See Proposal  
12-05-03 Plans Cost - \$100.00 Cross-Section Cost - \$25.00  
12-05-03 The DBE goal for this contract is 9% of the contract amount.  
12-05-03  
12-05-03 MORGAN COUNTY (Contract No. CNB382) Call No. 031  
12-05-03 Project No. 65005-4214-04  
12-05-03 The widening of the existing bridge on S.R. 62 over Crooked Fork Creek  
12-05-03 (L.M. 28.51), including grading, drainage, and paving.  
12-05-03  
12-05-03 Project Length - 0.086 mile  
12-05-03 Completion Time - On or before September 30, 2004  
12-05-03 Plans Cost - \$25.00 Cross-Section Cost - \$0.00  
12-05-03  
12-05-03 PERRY COUNTY (Contract No. CNB349) Call No. 032  
12-05-03 Project No. BR-STP-20(21), 68002-3227-94  
12-05-03 The construction of a concrete I-beam bridge on U.S. 412 (S.R. 20)  
12-05-03 over the Buffalo River (L.M. 12.61), including grading, drainage, and  
12-05-03 paving.  
12-05-03  
12-05-03 Project Length - 0.419 mile  
12-05-03 Completion Time - On or before August 15, 2006  
12-05-03 Plans Cost - \$25.00 Cross-Section Cost - \$10.00  
12-05-03 The DBE goal for this contract is 10% of the contract amount.  
12-05-03  
12-05-03 PUTNAM COUNTY (Contract No. CNB453) Call No. 033  
12-05-03 Project No. IME-40-6(136), 71100-8102-44  
12-05-03 The resurfacing on I-40 beginning 1.3 miles east of S.R. 56 (L.M.  
12-05-03 14.05) and extending to Falling Water River (L.M. 24.14).  
12-05-03  
12-05-03 Project Length - 10.030 miles

12-05-03 Completion Time - See Proposal  
12-05-03 Plans Cost - \$3.00 (11" x 17")  
12-05-03  
12-05-03 RUTHERFORD COUNTY (Contract No. CNB441) Call No. 034  
12-05-03 Project No. IM-24-1(84)72, 75001-3189-44  
12-05-03 The grading, drainage, construction of a concrete I-beam bridge, and  
12-05-03 paving on I-24 beginning at S.R. 840 and extending to east of S.R. 96.  
12-05-03  
12-05-03 Project Length - 3.445 miles  
12-05-03 Completion Time - See Proposal (See Special Provision 108B)  
12-05-03 Plans Cost - \$100.00 Cross-Section Cost - \$50.00  
12-05-03 The DBE goal for this contract is 8% of the contract amount.  
12-05-03  
12-05-03 RUTHERFORD COUNTY (Contract No. CNB434) Call No. 035  
12-05-03 Project No. IM-24-1(90), 75001-3192-44  
12-05-03 The grading, drainage, construction of a concrete Bulb-Tee beam bridge  
12-05-03 and three (3) retaining walls, and paving on I-24 at the junction with  
12-05-03 Manson Pike.  
12-05-03  
12-05-03 Project Length - 0.878 mile  
12-05-03 Completion Time - See Proposal (See Special Provision 108B)  
12-05-03 Plans Cost - \$50.00 Cross-Section Cost - \$50.00  
12-05-03 The DBE goal for this contract is 8% of the contract amount.  
12-05-03  
12-05-03 RUTHERFORD COUNTY (Contract No. CNB388) Call No. 036  
12-05-03 Project No. 75952-3649-04, 75952-3650-04  
12-05-03 The grading, drainage, and paving on a S.I.A. route serving Estes  
12-05-03 Trucking.  
12-05-03  
12-05-03 Project Length - 0.323 mile  
12-05-03 Completion Time - See Proposal  
12-05-03 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
12-05-03  
12-05-03 SEVIER COUNTY (Contract No. CNB430) Call No. 037  
12-05-03 Project No. 78008-4242-04  
12-05-03 The resurfacing on U.S. 441 (S.R. 71) beginning at the Pigeon Forge  
12-05-03 City limits (L.M. 20.73) and extending to the Little Pigeon River  
12-05-03 (L.M. 24.30).  
12-05-03  
12-05-03 Project Length - 3.570 miles  
12-05-03 Completion Time - See Proposal  
12-05-03 Plans Cost - \$3.00 (11" x 17")  
12-05-03  
12-05-03 SHELBY COUNTY (Contract No. CNB447) Call No. 038  
12-05-03 Project No. IME-55-1(120), 79004-8156-44  
12-05-03 The resurfacing on I-55 beginning at the ramp to I-55 (L.M. 5.78) and  
12-05-03 extending to the ramp from I-240 (L.M. 6.40) and on I-240 beginning at  
12-05-03 the ramp to I-55 (L.M. 5.45) and extending to the ramp from I-55 (L.M.  
12-05-03 6.12).  
12-05-03  
12-05-03 Project Length - 1.290 miles  
12-05-03 Completion Time - See Proposal (See Special Provision 108B)  
12-05-03 Plans Cost - \$10.00  
12-05-03  
12-05-03 WAYNE COUNTY (Contract No. CNB449) Call No. 039  
12-05-03 Project No. NHE-15(115), 91004-3244-14  
12-05-03 The grading, drainage, and paving on U.S. 64 (S.R. 15) beginning at  
12-05-03 Murphy Hollow / Little Forty-Eight Creek Road and extending to Natchez  
12-05-03 Trace Parkway.  
12-05-03

12-05-03 Project Length - 2.344 miles  
12-05-03 Completion Time - On or before October 31, 2005  
12-05-03 Plans Cost - \$25.00 Cross-Section Cost - \$25.00  
12-05-03 The DBE goal for this contract is 7% of the contract amount.  
12-05-03  
12-05-03 WILLIAMSON AND CHEATHAM COUNTIES (Contract No. CNB454) Call No. 040  
12-05-03 Project No. IME-40-3(130), 98037-8132-44  
12-05-03 The resurfacing on I-40 beginning at the Dickson County line  
12-05-03 (interstate log mile 181.25) in Williamson County and extending to the  
12-05-03 Davidson County line (interstate log mile 191.61) in Cheatham County.  
12-05-03  
12-05-03 Project Length - 10.363 miles  
12-05-03 Completion Time - See Proposal (See Special Provision 108B)  
12-05-03 Plans Cost - \$10.00  
12-05-03  
12-05-03 WILSON COUNTY (Contract No. CNB455) Call No. 041  
12-05-03 Project No. IME-40-5(128), 95001-8191-44  
12-05-03 The resurfacing on I-40 beginning west of S.R. 171 (L.M. 4.75) and  
12-05-03 extending to east of S.R. 840 (L.M. 12.93).  
12-05-03  
12-05-03 Project Length - 8.180 miles  
12-05-03 Completion Time - See Proposal (See Special Provision 108B)  
12-05-03 Plans Cost - \$10.00

=====

01-23-04 ANDERSON AND CAMPBELL COUNTIES (Contract No. CNC001) Call No. 001  
01-23-04 Project No. 98015-4118-04  
01-23-04 The mowing and litter removal on various Interstate and State Routes.  
01-23-04  
01-23-04 Project Length - 58.490 miles  
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision  
01-23-04 108B)  
01-23-04  
01-23-04 ANDERSON, CAMPBELL, CLAIBORNE, SCOTT, AND UNION COUNTIES (Contract No.  
01-23-04 CNC002) Call No. 002  
01-23-04 Project No. 98015-4219-04  
01-23-04 The mowing on various State Routes.  
01-23-04  
01-23-04 Project Length - 337.590 miles  
01-23-04 Completion Time - On or before November 15, 2004 (See Special  
01-23-04 Provision 108B)  
01-23-04  
01-23-04 BEDFORD AND RUTHERFORD COUNTIES (Contract No. CNC003) Call No. 003  
01-23-04 Project No. 98037-4135-04  
01-23-04 The mowing and litter removal on various Interstate and State Routes.  
01-23-04  
01-23-04 Project Length - 54.250 miles  
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision  
01-23-04 108B)  
01-23-04  
01-23-04 BRADLEY AND MCMINN COUNTIES (Contract No. CNC004) Call No. 004  
01-23-04 Project No. 98025-4121-04  
01-23-04 The mowing and litter removal on various Interstate Routes.  
01-23-04  
01-23-04 Project Length - 44.300 miles  
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision  
01-23-04 108B)  
01-23-04  
01-23-04 CARROLL AND HENRY COUNTIES (Contract No. CNC005) Call No. 005  
01-23-04 Project No. 98045-4275-04  
01-23-04 The mowing and litter removal on various State Routes.  
01-23-04  
01-23-04 Project Length - 392.580 miles  
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision  
01-23-04 108B)  
01-23-04  
01-23-04 CLAY, FENTRESS, OVERTON, AND PICKETT COUNTIES (Contract No. CNC006)  
01-23-04 Call No. 006  
01-23-04 Project No. 98025-4222-04  
01-23-04 The mowing and litter removal on various State Routes.  
01-23-04  
01-23-04 Project Length - 304.750 miles  
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision  
01-23-04 108B)  
01-23-04  
01-23-04 CLAY, JACKSON, OVERTON, PUTNAM, AND SMITH COUNTIES (Contract No.  
01-23-04 CNC007) Call No. 007  
01-23-04 Project No. 98025-4223-04  
01-23-04 The mowing on various State Routes.  
01-23-04  
01-23-04 Project Length - 308.100 miles  
01-23-04 Completion Time - On or before November 15, 2004 (See Special  
01-23-04 Provision 108B)  
01-23-04  
01-23-04 COCKE, GRAINGER, AND JEFFERSON COUNTIES (Contract No. CNC008) Call No.

01-23-04 008  
01-23-04 Project No. 98015-4220-04  
01-23-04 The mowing on various State Routes.  
01-23-04  
01-23-04 Project Length - 304.900 miles  
01-23-04 Completion Time - On or before November 15, 2004 (See Special  
01-23-04 Provision 108B)  
01-23-04  
01-23-04 COCKE, GREENE, HAMBLEN, AND JEFFERSON COUNTIES (Contract No. CNC009)  
01-23-04 Call No. 009  
01-23-04 Project No. 98015-4121-04  
01-23-04 The mowing and litter removal on various Interstate Routes.  
01-23-04  
01-23-04 Project Length - 91.560 miles  
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision  
01-23-04 108B)  
01-23-04  
01-23-04 COFFEE AND FRANKLIN COUNTIES (Contract No. CNC010) Call No. 010  
01-23-04 Project No. 98025-4224-04  
01-23-04 The mowing and litter removal on various State Routes.  
01-23-04  
01-23-04 Project Length - 242.960 miles  
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision  
01-23-04 108B)  
01-23-04  
01-23-04 DEKALB, PUTNAM, VAN BUREN, AND WHITE COUNTIES (Contract No. CNC011)  
01-23-04 Call No. 011  
01-23-04 Project No. 98025-4225-04  
01-23-04 The mowing and litter removal on various State Routes.  
01-23-04  
01-23-04 Project Length - 209.010 miles  
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision  
01-23-04 108B)  
01-23-04  
01-23-04 FAYETTE COUNTY (Contract No. CNC012) Call No. 012  
01-23-04 Project No. 24945-4285-04  
01-23-04 The mowing and litter removal on various State Routes.  
01-23-04  
01-23-04 Project Length - 181.240 miles  
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision  
01-23-04 108B)  
01-23-04  
01-23-04 GILES COUNTY (Contract No. CNC013) Call No. 013  
01-23-04 Project No. 28945-4298-04  
01-23-04 The mowing on various State Routes.  
01-23-04  
01-23-04 Project Length - 150.810 miles  
01-23-04 Completion Time - On or before November 15, 2004 (See Special  
01-23-04 Provision 108B)  
01-23-04  
01-23-04 GILES, MARSHALL, MAURY, AND WILLIAMSON COUNTIES (Contract No. CNC014)  
01-23-04 Call No. 014  
01-23-04 Project No. 98037-4136-04  
01-23-04 The mowing and litter removal on various Interstate and State Routes.  
01-23-04  
01-23-04 Project Length - 70.250 miles  
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision  
01-23-04 108B)  
01-23-04  
01-23-04 GREENE AND HAMBLEN COUNTIES (Contract No. CNC015) Call No. 015

01-23-04 Project No. 98015-4222-04  
01-23-04 The mowing on various State Routes.  
01-23-04  
01-23-04 Project Length - 257.530 miles  
01-23-04 Completion Time - On or before November 15, 2004 (See Special  
01-23-04 Provision 108B)  
01-23-04  
01-23-04 GRUNDY, HAMILTON, MARION, AND COFFEE COUNTIES (Contract No. CNC016)  
01-23-04 Call No. 016  
01-23-04 Project No. 98025-4126-04  
01-23-04 The mowing and litter removal on various Interstate Routes.  
01-23-04  
01-23-04 Project Length - 69.970 miles  
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision  
01-23-04 108B)  
01-23-04  
01-23-04 HAMILTON AND MEIGS COUNTIES (Contract No. CNC017) Call No. 017  
01-23-04 Project No. 98025-4227-04  
01-23-04 The mowing on various State Routes.  
01-23-04  
01-23-04 Project Length - 115.460 miles  
01-23-04 Completion Time - On or before November 15, 2004 (See Special  
01-23-04 Provision 108B)  
01-23-04  
01-23-04 HANCOCK AND HAWKINS COUNTIES (Contract No. CNC018) Call No. 018  
01-23-04 Project No. 98015-4223-04  
01-23-04 The mowing on various State Routes.  
01-23-04  
01-23-04 Project Length - 207.230 miles  
01-23-04 Completion Time - On or before November 15, 2004 (See Special  
01-23-04 Provision 108B)  
01-23-04  
01-23-04 HARDEMAN COUNTY (Contract No. CNC019) Call No. 019  
01-23-04 Project No. 35945-4286-04  
01-23-04 The mowing and litter removal on various State Routes.  
01-23-04  
01-23-04 Project Length - 147.890 miles  
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision  
01-23-04 108B)  
01-23-04  
01-23-04 HARDIN AND WAYNE COUNTIES (Contract No. CNC020) Call No. 020  
01-23-04 Project No. 98045-4276-04  
01-23-04 The mowing and litter removal on various State Routes.  
01-23-04  
01-23-04 Project Length - 161.910 miles  
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision  
01-23-04 108B)  
01-23-04  
01-23-04 LINCOLN AND MOORE COUNTIES (Contract No. CNC021) Call No. 021  
01-23-04 Project No. 98037-4237-04  
01-23-04 The mowing and litter removal on various State Routes.  
01-23-04  
01-23-04 Project Length - 210.340 miles  
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision  
01-23-04 108B)  
01-23-04  
01-23-04 LOUDON AND MONROE COUNTIES (Contract No. CNC022) Call No. 022  
01-23-04 Project No. 98015-4224-04  
01-23-04 The mowing on various State Routes.  
01-23-04

01-23-04 Project Length - 227.200 miles  
01-23-04 Completion Time - On or before November 15, 2004 (See Special  
01-23-04 Provision 108B)  
01-23-04  
01-23-04 LOUDON, MONROE, AND ROANE COUNTIES (Contract No. CNC023) Call No. 023  
01-23-04 Project No. 98015-4125-04  
01-23-04 The mowing and litter removal on various Interstate and State Routes.  
01-23-04  
01-23-04 Project Length - 75.460 miles  
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision  
01-23-04 108B)  
01-23-04  
01-23-04 MARION AND GRUNDY COUNTIES (Contract No. CNC024) Call No. 024  
01-23-04 Project No. 98025-4228-04  
01-23-04 The mowing and litter removal on various State Routes.  
01-23-04  
01-23-04 Project Length - 270.570 miles  
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision  
01-23-04 108B)  
01-23-04  
01-23-04 MAURY COUNTY (Contract No. CNC025) Call No. 025  
01-23-04 Project No. 60946-4211-04  
01-23-04 The mowing on various State Routes.  
01-23-04  
01-23-04 Project Length - 211.130 miles  
01-23-04 Completion Time - On or before November 15, 2004 (See Special  
01-23-04 Provision 108B)  
01-23-04  
01-23-04 MCMINN AND MEIGS COUNTIES (Contract No. CNC026) Call No. 026  
01-23-04 Project No. 98025-4229-04  
01-23-04 The mowing and litter removal on various State Routes.  
01-23-04  
01-23-04 Project Length - 209.930 miles  
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision  
01-23-04 108B)  
01-23-04  
01-23-04 MCNAIRY AND CHESTER COUNTIES (Contract No. CNC027) Call No. 027  
01-23-04 Project No. 98045-4277-04  
01-23-04 The mowing and litter removal on various State Routes.  
01-23-04  
01-23-04 Project Length - 249.350 miles  
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision  
01-23-04 108B)  
01-23-04  
01-23-04 MONTGOMERY, STEWART, AND HOUSTON COUNTIES (Contract No. CNC028) Call  
01-23-04 No. 028  
01-23-04 Project No. 98037-4238-04  
01-23-04 The mowing on various State Routes.  
01-23-04  
01-23-04 Project Length - 325.290 miles  
01-23-04 Completion Time - On or before November 15, 2004 (See Special  
01-23-04 Provision 108B)  
01-23-04  
01-23-04 MORGAN AND ROANE COUNTIES (Contract No. CNC029) Call No. 029  
01-23-04 Project No. 98015-4226-04  
01-23-04 The mowing on various State Routes.  
01-23-04  
01-23-04 Project Length - 283.650 miles  
01-23-04 Completion Time - On or before November 15, 2004 (See Special  
01-23-04 Provision 108B)

01-23-04  
01-23-04 OBION AND WEAKLEY COUNTIES (Contract No. CNC030) Call No. 030  
01-23-04 Project No. 98045-4278-04  
01-23-04 The mowing and litter removal on various State Routes.  
01-23-04  
01-23-04 Project Length - 203.680 miles  
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision  
01-23-04 108B)  
01-23-04  
01-23-04 SEQUATCHIE, BLEDSOE, AND VAN BUREN COUNTIES (Contract No. CNC031) Call  
01-23-04 No. 031  
01-23-04 Project No. 98025-4230-04  
01-23-04 The mowing and litter removal on various State Routes.  
01-23-04  
01-23-04 Project Length - 198.690 miles  
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision  
01-23-04 108B)  
01-23-04  
01-23-04 SHELBY COUNTY (Contract No. CNC032) Call No. 032  
01-23-04 Project No. 79946-4173-04  
01-23-04 The mowing and litter removal on various Interstate and State Routes.  
01-23-04  
01-23-04 Project Length - 57.650 miles  
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision  
01-23-04 108B)  
01-23-04  
01-23-04 SHELBY, TIPTON, AND LAUDERDALE COUNTIES (Contract No. CNC033) Call No.  
01-23-04 033  
01-23-04 Project No. 98045-4179-04  
01-23-04 The mowing and litter removal on various Interstate and State Routes.  
01-23-04  
01-23-04 Project Length - 157.320 miles  
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision  
01-23-04 108B)  
01-23-04  
01-23-04 SMITH AND WILSON COUNTIES (Contract No. CNC034) Call No. 034  
01-23-04 Project No. 98037-4139-04  
01-23-04 The mowing and litter removal on various Interstate and State Routes.  
01-23-04  
01-23-04 Project Length - 55.170 miles  
01-23-04 Completion Time - On or before March 31, 2005 (See Special Provision  
01-23-04 108B)  
01-23-04  
01-23-04 SMITH, WILSON, AND RUTHERFORD COUNTIES (Contract No. CNC035) Call No.  
01-23-04 035  
01-23-04 Project No. 98037-4240-04  
01-23-04 The mowing on various State Routes.  
01-23-04  
01-23-04 Project Length - 268.870 miles  
01-23-04 Completion Time - On or before November 15, 2004 (See Special  
01-23-04 Provision 108B)

=====  
02-06-04 BEDFORD COUNTY (Contract No. CNC903) Call No. 001  
02-06-04 Project No. 02945-4295-04  
02-06-04 The resurfacing on U.S. 41A (S.R. 16) beginning at the Shelbyville  
02-06-04 City limits (L.M. 15.62) and extending to 240 feet  
02-06-04 north of U.S. 231 (S.R. 10) (L.M. 18.14), and on S.R. 64 beginning at  
02-06-04 Bethany Lane (L.M. 13.64) and extending to  
02-06-04 U.S.41A (S.R. 16) (L.M. 15.98).  
02-06-04



02-06-04 Project Length - 4.860 miles  
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision  
02-06-04 108B)  
02-06-04 Plans Cost - \$3.00 (11" x 17")  
02-06-04  
02-06-04 FRANKLIN COUNTY (Contract No. CNC902) Call No. 002  
02-06-04 Project No. 26005-4225-04  
02-06-04 The resurfacing on S.R. 50 beginning at the Moore County line (L.M.  
02-06-04 0.00) and extending to 264 feet east of S.R. 121  
02-06-04 (L.M. 6.06).  
02-06-04  
02-06-04 Project Length - 6.060 miles  
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision  
02-06-04 108B)  
02-06-04 Plans Cost - \$3.00 (11" x 17")  
02-06-04  
02-06-04 GIBSON COUNTY (Contract No. CNC904) Call No. 003  
02-06-04 Project No. 27012-4221-04  
02-06-04 The resurfacing on S.R. 104 beginning at the Dyer County line (L.M.  
02-06-04 0.00) and extending to near Halton Road (L.M. 7.69).  
02-06-04  
02-06-04 Project Length - 7.687 miles  
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision  
02-06-04 108B)  
02-06-04 Plans Cost - \$3.00 (11" x 17")  
02-06-04  
02-06-04 MOORE AND COFFEE COUNTIES (Contract No. CNC901) Call No. 004  
02-06-04 Project No. STP-NHE-16(15), 16005-3220-14  
02-06-04 The grading, drainage, and paving on U.S. 41A (S.R. 16) beginning 209  
02-06-04 meters west of the Moore County line and extending to 176 meters east  
02-06-04 of North Washington Street.  
02-06-04  
02-06-04 Project Length - 3.761 kilometers \*METRIC\*  
02-06-04 Completion Time - On or before December 15, 2006  
02-06-04 Plans Cost - \$100.00 Cross-Section Cost - \$25.00  
02-06-04 The DBE goal for this contract is 9% of the contract amount.  
02-06-04  
02-06-04 PUTNAM COUNTY (Contract No. CNC900) Call No. 005  
02-06-04 Project No. 71001-3198-04  
02-06-04 The installation of lights on I-40 at the junction with U.S. 70N (S.R.  
02-06-04 24) in Cookeville.  
02-06-04  
02-06-04 Project Length - 0.000 mile  
02-06-04 Completion Time - On or before December 15, 2004  
02-06-04 Plans Cost - \$3.00  
02-06-04  
02-06-04 ANDERSON COUNTY (Contract No. CNC088) Call No. 006  
02-06-04 Project No. 01014-4231-04  
02-06-04 The slide repair on S.R. 116 at log mile 2.75.  
02-06-04  
02-06-04 Project Length - 0.000 mile  
02-06-04 Completion Time - On or before May 31, 2004  
02-06-04 NO PLANS CONTRACT  
02-06-04  
02-06-04 ANDERSON, BLOUNT, CAMPBELL, CARTER, COCKE, GREENE, HAMBLIN, JEFFERSON,  
02-06-04 KNOX, LOUDON, ROANE, SEVIER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES  
02-06-04 (Contract No. CNC089) Call No. 007  
02-06-04 Project No. 98015-4131-04  
02-06-04 The random on-call concrete pavement repair on various Interstate and  
02-06-04 State Routes.

02-06-04  
02-06-04 Project Length - 0.000 mile  
02-06-04 Completion Time - On or before December 31, 2004  
02-06-04 NO PLANS CONTRACT  
02-06-04  
02-06-04 ANDERSON, CAMPBELL, CLAIBORNE, SCOTT, AND UNION COUNTIES (Contract No.  
02-06-04 CNC062) Call No. 008  
02-06-04 Project No. 98015-4128-04  
02-06-04 The retracing of pavement markings on various Interstate and State  
02-06-04 Routes.  
02-06-04  
02-06-04 Project Length - 279.440 miles  
02-06-04 Completion Time - On or before November 15, 2004 (See Special  
02-06-04 Provision 108B)  
02-06-04 NO PLANS CONTRACT  
02-06-04  
02-06-04 BENTON COUNTY (Contract No. CNC076) Call No. 009  
02-06-04 Project No. 03004-4225-04  
02-06-04 The resurfacing on U.S. 641 (S.R. 69) beginning near Gossett Road  
02-06-04 (L.M. 0.75) and extending to near James Walker Road (L.M. 11.00).  
02-06-04  
02-06-04 Project Length - 10.250 miles  
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision  
02-06-04 108B)  
02-06-04 Plans Cost - \$3.00 (11" x 17")  
02-06-04  
02-06-04 BENTON, CARROLL, DECATUR, DYER, FAYETTE, HAYWOOD, HENDERSON, MADISON,  
02-06-04 OBION, SHELBY, AND WEAKLEY COUNTIES (Contract No. CNC096) Call No. 010  
02-06-04 Project No. 98045-4180-04  
02-06-04 The random on-call concrete pavement repair on various Interstate and  
02-06-04 State Routes.  
02-06-04  
02-06-04 Project Length - 0.000 mile  
02-06-04 Completion Time - On or before December 31, 2004  
02-06-04 NO PLANS CONTRACT  
02-06-04  
02-06-04 BLEDSOE, CANNON, COFFEE, GRUNDY, MARION, SEQUATCHIE, VAN BUREN, AND  
02-06-04 WARREN COUNTIES (Contract No. CNC064) Call No. 011  
02-06-04 Project No. 98025-4135-04  
02-06-04 The retracing of pavement markings on various Interstate and State  
02-06-04 Routes.  
02-06-04  
02-06-04 Project Length - 728.770 miles  
02-06-04 Completion Time - On or before November 15, 2004 (See Special  
02-06-04 Provision 108B)  
02-06-04 NO PLANS CONTRACT  
02-06-04  
02-06-04 BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MCMINN, MARION, PUTNAM,  
02-06-04 WARREN, AND WHITE COUNTIES (Contract No. CNC090) Call No. 012  
02-06-04 Project No. 98025-4138-04  
02-06-04 The random on-call concrete pavement repair on various Interstate and  
02-06-04 State Routes.  
02-06-04  
02-06-04 Project Length - 0.000 mile  
02-06-04 Completion Time - On or before December 31, 2004  
02-06-04 NO PLANS CONTRACT  
02-06-04  
02-06-04 BRADLEY, HAMILTON, MCMINN, MEIGS, AND POLK COUNTIES (Contract No.  
02-06-04 CNC063) Call No. 013  
02-06-04 Project No. 98025-4134-04

02-06-04 The retracing of pavement markings on various Interstate and State  
02-06-04 Routes.  
02-06-04  
02-06-04 Project Length - 380.700 miles  
02-06-04 Completion Time - On or before November 15, 2004 (See Special  
02-06-04 Provision 108B)  
02-06-04 NO PLANS CONTRACT  
02-06-04  
02-06-04 CAMPBELL COUNTY (Contract No. CNC051) Call No. 014  
02-06-04 Project No. STP-M-9110(9), 07951-3548-54  
02-06-04 The installation of drainage structures on Memorial Drive and on West  
02-06-04 Beech Street in LaFollette, including grading, drainage, and paving.  
02-06-04  
02-06-04 Project Length - 0.123 mile  
02-06-04 Completion Time - On or before July 31, 2004  
02-06-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
02-06-04 The DBE goal for this contract is 9% of the contract amount.  
02-06-04  
02-06-04 CAMPBELL COUNTY (Contract No. CNC044) Call No. 015  
02-06-04 Project No. 07002-4238-04  
02-06-04 The resurfacing on U.S. 25W (S.R. 9) beginning at Davis Road (L.M.  
02-06-04 1.78) and extending to 420 feet south of S.R. 90  
02-06-04 (L.M. 7.94).  
02-06-04  
02-06-04 Project Length - 6.160 miles  
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision  
02-06-04 108B)  
02-06-04 Plans Cost - \$3.00 (11" x 17")  
02-06-04  
02-06-04 CANNON AND COFFEE COUNTIES (Contract No. CNC091) Call No. 016  
02-06-04 Project No. 98025-4231-04  
02-06-04 The resurfacing (microsurfacing) on S.R. 53 in Cannon County beginning  
02-06-04 at U.S. 70S (S.R. 1) (L.M. 12.98) and extending to Sugartree Knob Road  
02-06-04 (L.M. 18.21), on S.R. 145 in Cannon County beginning at U.S. 70S (S.R.  
02-06-04 1) (L.M. 0.00) and extending to 500 feet north of Pleasant Ridge Road  
02-06-04 (L.M. 3.67), and on S.R. 64 in Coffee County beginning at the Bedford  
02-06-04 County line (L.M. 0.00) and extending to 0.70 mile south of the Cannon  
02-06-04 County line (L.M. 5.65).  
02-06-04  
02-06-04 Project Length - 14.550 miles  
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision  
02-06-04 108B)  
02-06-04 Plans Cost - \$3.00 (11" x 17")  
02-06-04  
02-06-04 CARROLL COUNTY (Contract No. CNC036) Call No. 017  
02-06-04 Project No. BR-STP-77(37), 09012-3222-94  
02-06-04 The construction of either a concrete box bridge and a concrete box  
02-06-04 culvert or two (2) precast concrete arch structures on  
02-06-04 S.R. 77 over branches of Reedy Creek, (L.M. 7.15 and L.M. 7.91),  
02-06-04 including grading, drainage, and paving.  
02-06-04  
02-06-04 Project Length - 0.372 mile  
02-06-04 Completion Time - See Proposal  
02-06-04 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
02-06-04 The DBE goal for this contract is 9% of the contract amount.  
02-06-04  
02-06-04 CARTER, GREENE, HAMBLLEN, HANCOCK, HAWKINS, JOHNSON, SULLIVAN, UNICOI,  
02-06-04 AND WASHINGTON COUNTIES (Contract No. CNC061) Call No. 018  
02-06-04 Project No. 98015-4127-04  
02-06-04 The retracing of pavement markings on various Interstate and State

02-06-04 Routes.  
02-06-04  
02-06-04 Project Length - 676.570 miles  
02-06-04 Completion Time - On or before November 15, 2004 (See Special  
02-06-04 Provision 108B)  
02-06-04 NO PLANS CONTRACT  
02-06-04  
02-06-04 CHEATHAM COUNTY (Contract No. CNC037) Call No. 019  
02-06-04 Project No. BR-STP-249(9), 11014-3211-94  
02-06-04 The construction of a concrete I-beam bridge on S.R. 249 over Brush  
02-06-04 Creek, including grading, drainage, and paving.  
02-06-04  
02-06-04 Project Length - 0.252 mile  
02-06-04 Completion Time - See Proposal  
02-06-04 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
02-06-04 The DBE goal for this contract is 8% of the contract amount.  
02-06-04  
02-06-04 CHEATHAM, DAVIDSON, DICKSON, HICKMAN, HUMPHREYS, MAURY, RUTHERFORD,  
02-06-04 SMITH, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNC097)  
02-06-04 Call No. 020  
02-06-04 Project No. 98037-4142-04  
02-06-04 The random on-call concrete pavement repair on various Interstate and  
02-06-04 State Routes.  
02-06-04  
02-06-04 Project Length - 0.000 mile  
02-06-04 Completion Time - On or before December 31, 2004  
02-06-04 NO PLANS CONTRACT  
02-06-04  
02-06-04 CHESTER COUNTY (Contract No. CNC046) Call No. 021  
02-06-04 Project No. BR-STP-200(4), 12010-3215-94  
02-06-04 The construction of a concrete I-beam bridge on S.R. 200 over overflow  
02-06-04 of the South Fork Forked Deer River (L.M. 2.59) and either three (3)  
02-06-04 concrete I-beam bridges or three (3) precast concrete arch structures  
02-06-04 on S.R. 200 over overflow of the South Fork Forked Deer River (L.M.  
02-06-04 2.88), Clarks Creek (L.M. 2.97), and overflow of Clarks Creek (L.M.  
02-06-04 3.04), including grading, drainage, and paving.  
02-06-04  
02-06-04 Project Length - 0.553 mile  
02-06-04 Completion Time - See Proposal  
02-06-04 Plans Cost - \$50.00 Cross-Section Cost - \$0.00  
02-06-04 The DBE goal for this contract is TBD.  
02-06-04  
02-06-04 CROCKETT COUNTY (Contract No. CNC040) Call No. 022  
02-06-04 Project No. 17005-4214-04  
02-06-04 The repair of the bridges on U.S. 79 (S.R. 76) over overflow (L.M.  
02-06-04 11.93), the Middle Fork Forked Deer River (L.M. 12.06), and the Old  
02-06-04 Channel of the Middle Fork Forked Deer River (L.M. 12.23).  
02-06-04  
02-06-04 Project Length - 0.000 mile  
02-06-04 Completion Time - See Proposal  
02-06-04 Plans Cost - \$25.00  
02-06-04  
02-06-04 DAVIDSON COUNTY (Contract No. CNC041) Call No. 023  
02-06-04 Project No. 19001-4131-04  
02-06-04 The repair of the Silliman-Evans Bridge on I-24 over the Cumberland  
02-06-04 River (L.M. 15.42).  
02-06-04  
02-06-04 Project Length - 0.000 mile  
02-06-04 Completion Time - See Proposal (See Special Provision 108B)  
02-06-04 Plans Cost - \$25.00

02-06-04  
02-06-04 DAVIDSON COUNTY (Contract No. CNC100) Call No. 024  
02-06-04 Project No. 19003-4189-04  
02-06-04 The repair of the bridge on Church Street over I-40 (L.M. 1.25).  
02-06-04  
02-06-04 Project Length - 0.000 mile  
02-06-04 Completion Time - See Proposal  
02-06-04 Plans Cost - \$10.00  
02-06-04  
02-06-04 DAVIDSON COUNTY (Contract No. CNC048) Call No. 025  
02-06-04 Project No. 19027-4222-04  
02-06-04 The repair of seven (7) bridges on Spring Street over Ellington  
02-06-04 Parkway.  
02-06-04  
02-06-04 Project Length - 0.000 mile  
02-06-04 Completion Time - See Proposal (See Special Provision 108B)  
02-06-04 Plans Cost - \$100.00  
02-06-04  
02-06-04 DAVIDSON COUNTY (Contract No. CNC065) Call No. 026  
02-06-04 Project No. 19038-4208-04  
02-06-04 The resurfacing on U.S. 70 (S.R. 24, Charlotte Pike) beginning at U.S.  
02-06-04 70S (S.R. 1) (L.M. 0.00) and extending to River Road (L.M. 5.00).  
02-06-04  
02-06-04 Project Length - 5.000 miles  
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision  
02-06-04 108B)  
02-06-04 Plans Cost - \$3.00 (11" x 17")  
02-06-04  
02-06-04 DEKALB COUNTY (Contract No. CNC092) Call No. 027  
02-06-04 Project No. 98025-4233-04  
02-06-04 The resurfacing in Edgar Evins State Park beginning 1.95 miles from  
02-06-04 the park entrance (L.M. 1.95) and extending to the  
02-06-04 end of the park (L.M. 3.70), including all paved roads, and beginning  
02-06-04 at Park Road (L.M. 0.00) and extending to the marina (L.M. 0.55),  
02-06-04 including all parking lots.  
02-06-04  
02-06-04 Project Length - 2.300 miles  
02-06-04 Completion Time - On or before May 27, 2004  
02-06-04 Plans Cost - \$3.00 (11" x 17")  
02-06-04  
02-06-04 DYER COUNTY (Contract No. CNC049) Call No. 028  
02-06-04 Project No. IME-155-2(29), 23001-8166-44  
02-06-04 The resurfacing on I-155 beginning near the Mississippi River (L.M.  
02-06-04 0.76) and extending to interstate mile marker 8  
02-06-04 (L.M. 9.00).  
02-06-04  
02-06-04 Project Length - 8.240 miles  
02-06-04 Completion Time - On or before October 01, 2004 (See Special Provision  
02-06-04 108B)  
02-06-04 Plans Cost - \$10.00  
02-06-04 The DBE goal for this contract is 3% of the contract amount.  
02-06-04  
02-06-04 FAYETTE COUNTY (Contract No. CNC083) Call No. 029  
02-06-04 Project No. 24005-4222-04  
02-06-04 The resurfacing on S.R. 18 beginning at the Mississippi State line  
02-06-04 (L.M. 0.00) and extending to the Hardeman County line (L.M. 5.54).  
02-06-04  
02-06-04 Project Length - 5.540 miles  
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision  
02-06-04 108B)

02-06-04 Plans Cost - \$3.00 (11" x 17")  
02-06-04  
02-06-04 GIBSON COUNTY (Contract No. CNC066) Call No. 030  
02-06-04 Project No. 27131-4211-04  
02-06-04 The resurfacing on S.R. 366 beginning north of U.S. 45W (S.R. 5, Main  
02-06-04 Street) (L.M. 0.09) and extending to near U.S. 45W (S.R. 5, James A.  
02-06-04 Hadley, Sr., Highway) (L.M. 3.44).  
02-06-04  
02-06-04 Project Length - 3.360 miles  
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision  
02-06-04 108B)  
02-06-04 Plans Cost - \$3.00 (11" x 17")  
02-06-04  
02-06-04 GILES, LAWRENCE, LEWIS, MAURY, AND WAYNE COUNTIES (Contract No.  
02-06-04 CNC086) Call No. 031  
02-06-04 Project No. 98037-4141-04  
02-06-04 The retracing of pavement markings (with large beads) on various  
02-06-04 Interstate and State Routes.  
02-06-04  
02-06-04 Project Length - 646.430  
02-06-04 Completion Time - On or before September 01, 2004 (See Special  
02-06-04 Provision 108B)  
02-06-04 NO PLANS CONTRACT  
02-06-04  
02-06-04 GREENE COUNTY (Contract No. CNC073) Call No. 032  
02-06-04 Project No. 30025-4241-04  
02-06-04 The resurfacing on S.R. 348 beginning at S.R. 340 (L.M. 0.00) and  
02-06-04 extending to 160 feet east of Jim Kirk Road (L.M. 8.00).  
02-06-04  
02-06-04 Project Length - 8.000 miles  
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision  
02-06-04 108B)  
02-06-04 Plans Cost - \$3.00 (11" x 17")  
02-06-04  
02-06-04 HAMBLEN COUNTY (Contract No. CNC087) Call No. 033  
02-06-04 Project No. 32950-3572-04, 32950-3578-04  
02-06-04  
02-06-04 32950-3572-04  
02-06-04 The grading, drainage, and paving on a S.I.A. route (Jones Franklin  
02-06-04 Road) beginning at Morris Boulevard and extending to Lea Industries.  
02-06-04  
02-06-04 Project Length - 0.380 mile  
02-06-04  
02-06-04 32950-3578-04  
02-06-04 The grading, drainage, and paving on a S.I.A. route (Jones Franklin  
02-06-04 Road) beginning at Lea Industries and extending to the Morristown City  
02-06-04 limits.  
02-06-04  
02-06-04 Project Length - 0.552 mile  
02-06-04  
02-06-04 Total Project Length - 0.932 mile  
02-06-04 Completion Time - On or before September 01, 2004  
02-06-04 Plans Cost - \$25.00 Cross-Section Cost - \$10.00  
02-06-04  
02-06-04 HARDIN COUNTY (Contract No. CNC099) Call No. 034  
02-06-04 Project No. NHE-15(99), 36001-3282-14  
02-06-04 The grading, drainage, construction of a steel plate girder bridge and  
02-06-04 a concrete I-beam bridge, and paving on U.S. 64  
02-06-04 (S.R. 15) beginning 800 feet west of Bigbie Branch and extending to  
02-06-04 the Wayne County line.

02-06-04  
02-06-04 Project Length - 2.731 miles  
02-06-04 Completion Time - On or before October 15, 2005  
02-06-04 Plans Cost - \$50.00 Cross-Section Cost - \$50.00  
02-06-04 The DBE goal for this contract is 9% of the contract amount.  
02-06-04  
02-06-04 HARDIN COUNTY (Contract No. CNC071) Call No. 035  
02-06-04 Project No. 36014-4218-04  
02-06-04 The resurfacing on S.R. 203 beginning at S.R. 69 (L.M 0.00) and  
02-06-04 extending to S.R. 226 (L.M. 2.56).  
02-06-04  
02-06-04 Project Length - 2.560 miles  
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision  
02-06-04 108B)  
02-06-04 Plans Cost - \$3.00 (11" x 17")  
02-06-04  
02-06-04 HAWKINS COUNTY (Contract No. CNC045) Call No. 036  
02-06-04 Project No. 37012-4218-04  
02-06-04 The resurfacing on S.R. 70 beginning at U.S. 11W (S.R. 1) (L.M. 6.72)  
02-06-04 and extending to S.R. 94 (L.M. 12.63).  
02-06-04  
02-06-04 Project Length - 5.910 miles  
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision  
02-06-04 108B)  
02-06-04 Plans Cost - \$3.00 (11" x 17")  
02-06-04  
02-06-04 HAYWOOD COUNTY (Contract No. CNC072) Call No. 037  
02-06-04 Project No. 38005-4209-04  
02-06-04 The resurfacing on S.R. 54 beginning at the Tipton County line (L.M.  
02-06-04 0.00) and extending to 300 feet west of Thomas Lane (L.M. 8.62).  
02-06-04  
02-06-04 Project Length - 8.620 miles  
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision  
02-06-04 108B)  
02-06-04 Plans Cost - \$3.00 (11" x 17")  
02-06-04  
02-06-04 HENDERSON COUNTY (Contract No. CNC060) Call No. 038  
02-06-04 Project No. BR-STP-114(7), 39021-3222-94  
02-06-04 The construction of five (5) concrete I-beam bridges on S.R. 114 over  
02-06-04 the Beech River (L.M. 9.58), overflows (L.M. 9.27, L.M. 9.45, and L.M.  
02-06-04 9.72), and branch (L.M. 9.83), including grading, drainage, and  
02-06-04 paving.  
02-06-04  
02-06-04 Project Length - 0.729 mile  
02-06-04 Completion Time - On or before November 15, 2005 (See Special  
02-06-04 Provision 108B)  
02-06-04 Plans Cost - \$50.00 Cross-Section Cost - \$10.00  
02-06-04 The DBE goal for this contract is 10% of the contract amount.  
02-06-04  
02-06-04 HICKMAN COUNTY (Contract No. CNC079) Call No. 039  
02-06-04 Project No. 41010-4213-04  
02-06-04 The resurfacing on S.R. 100 beginning at Firetower Road (L.M. 7.80)  
02-06-04 and extending to S.R. 48 (L.M. 14.90).  
02-06-04  
02-06-04 Project Length - 7.070 miles  
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision  
02-06-04 108B)  
02-06-04 Plans Cost - \$3.00 (11" x 17")  
02-06-04  
02-06-04 JEFFERSON COUNTY (Contract No. CNC074) Call No. 040

02-06-04 Project No. 45007-4217-04  
02-06-04 The resurfacing on U.S. 411 (S.R. 35) beginning at the Sevier County  
02-06-04 line (L.M. 0.00) and extending to the Cocke County line (L.M. 4.99).  
02-06-04  
02-06-04 Project Length - 4.990 miles  
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision  
02-06-04 108B)  
02-06-04 Plans Cost - \$3.00 (11" x 17")  
02-06-04  
02-06-04 KNOX COUNTY (Contract No. CNC075) Call No. 041  
02-06-04 Project No. 47009-4286-04  
02-06-04 The resurfacing on U.S. 11 (U.S. 70, S.R. 1) beginning at Papermill  
02-06-04 Road (L.M. 12.90) and extending to 580 feet west of S.R. 158 (Neyland  
02-06-04 Drive) (L.M. 17.20).  
02-06-04  
02-06-04 Project Length - 3.850 miles  
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision  
02-06-04 108B)  
02-06-04 Plans Cost - \$3.00 (11" x 17")  
02-06-04  
02-06-04 LOUDON COUNTY (Contract No. CNC056) Call No. 042  
02-06-04 Project No. 53007-3214-04  
02-06-04 The grading, drainage, and paving on S.R. 72 beginning near the Loudon  
02-06-04 County landfill and extending to west of I-75.  
02-06-04  
02-06-04 Project Length - 1.126 miles  
02-06-04 Completion Time - On or before September 30, 2004  
02-06-04 Plans Cost - \$25.00 Cross-Section Cost - \$10.00  
02-06-04  
02-06-04 MADISON COUNTY (Contract No. CNC042) Call No. 043  
02-06-04 Project No. 57003-4203-04  
02-06-04 The repair of the bridges on U.S. 70 (S.R. 1) over Riverside Drive  
02-06-04 (L.M. 15.14), over the West Tennessee Railroad and Freeman Street  
02-06-04 (L.M. 15.25), and over the Illinois Central Gulf Railroad and city  
02-06-04 streets (L.M. 15.80).  
02-06-04  
02-06-04 Project Length - 0.000 mile  
02-06-04 Completion Time - On or before November 15, 2004 (See Special  
02-06-04 Provision 108B)  
02-06-04 Plans Cost - \$25.00  
02-06-04  
02-06-04 MADISON COUNTY (Contract No. CNC068) Call No. 044  
02-06-04 Project No. 57014-4220-04  
02-06-04 The resurfacing on S.R. 138 beginning at Batchelor Loop Road (L.M.  
02-06-04 6.22) and extending to 250 feet north of I-40  
02-06-04 (L.M. 13.67).  
02-06-04  
02-06-04 Project Length - 7.450 miles  
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision  
02-06-04 108B)  
02-06-04 Plans Cost - \$3.00 (11" x 17")  
02-06-04  
02-06-04 MADISON AND HENDERSON COUNTIES (Contract No. CNC104) Call No. 045  
02-06-04 Project No. IME-40-2(79), 57201-8121-44, 57201-4122-04  
02-06-04  
02-06-04 IME-40-2(79), 57201-8121-44  
02-06-04 The resurfacing on I-40 (westbound lanes only) beginning east of exit  
02-06-04 87 (interstate mile marker 86.80) and extending to east of the  
02-06-04 Henderson County line (interstate mile marker 95.30).  
02-06-04



02-06-04 Project Length - 8.340 miles  
02-06-04  
02-06-04 57201-4122-04  
02-06-04 The concrete pavement rehabilitation (crack & joint sealing) on I-40  
02-06-04 (eastbound lanes only) beginning at interstate mile marker 87.275 and  
02-06-04 extending to interstate mile marker 95.30.  
02-06-04  
02-06-04 Project Length - 8.025 miles  
02-06-04  
02-06-04 Total Project Length - 16.365 miles  
02-06-04 Completion Time - On or before June 30, 2004 (See Special Provision  
02-06-04 108B)  
02-06-04 Plans Cost - \$10.00  
02-06-04 The DBE goal for this contract is 3% of the contract amount.  
02-06-04  
02-06-04 MAURY COUNTY (Contract No. CNC078) Call No. 046  
02-06-04 Project No. 60100-4206-04  
02-06-04 The resurfacing on S.R. 396 beginning at the Saturn entrance (L.M.  
02-06-04 0.00) and extending to I-65 (L.M. 4.55).  
02-06-04  
02-06-04 Project Length - 4.550 miles  
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision  
02-06-04 108B)  
02-06-04 Plans Cost - \$3.00 (11" x 17")  
02-06-04  
02-06-04 MONTGOMERY COUNTY (Contract No. CNC077) Call No. 047  
02-06-04 Project No. 63030-4207-04  
02-06-04 The resurfacing on S.R. 237 beginning at S.R. 374 (L.M. 0.00) and  
02-06-04 extending to S.R. 238 (L.M. 7.94).  
02-06-04  
02-06-04 Project Length - 7.940 miles  
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision  
02-06-04 108B)  
02-06-04 Plans Cost - \$3.00 (11" x 17")  
02-06-04  
02-06-04 RHEA COUNTY (Contract No. CNC094) Call No. 048  
02-06-04 Project No. 72007-4228-04  
02-06-04 The resurfacing on S.R. 68 beginning at the Little Piney River (L.M.  
02-06-04 3.41) and extending to 300 feet east of Shut-In-Gap Road (L.M. 6.85).  
02-06-04  
02-06-04 Project Length - 3.440 miles  
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision  
02-06-04 108B)  
02-06-04 Plans Cost - \$3.00 (11" x 17")  
02-06-04  
02-06-04 RUTHERFORD COUNTY (Contract No. CNC102) Call No. 049  
02-06-04 Project No. 75002-3276-04  
02-06-04 The improvement of the intersections on U.S. 41 (U.S. 70S, S.R. 1) at  
02-06-04 the Nissan gate 12 access and on S.R. 102 at the Nissan corporate  
02-06-04 entrance.  
02-06-04  
02-06-04 Project Length - 0.307 mile  
02-06-04 Completion Time - See Proposal  
02-06-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
02-06-04  
02-06-04 RUTHERFORD COUNTY (Contract No. CNC103) Call No. 050  
02-06-04 Project No. 75013-4238-04  
02-06-04 The resurfacing on S.R. 99 beginning near Old Salem Road (L.M. 12.75)  
02-06-04 and extending to S.R. 96 (L.M. 19.62).  
02-06-04

02-06-04 Project Length - 6.870 miles  
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision  
02-06-04 108B)  
02-06-04 Plans Cost - \$3.00 (11" x 17")  
02-06-04  
02-06-04 SHELBY COUNTY (Contract No. CNC069) Call No. 051  
02-06-04 Project No. 79011-4257-04  
02-06-04 The resurfacing on U.S. 70 (U.S. 79, S.R. 1) beginning east of S.R.  
02-06-04 177 (L.M. 20.04) and extending to near Clear Creek Road (L.M. 26.00).  
02-06-04  
02-06-04 Project Length - 5.960 miles  
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision  
02-06-04 108B)  
02-06-04 Plans Cost - \$3.00 (11" x 17")  
02-06-04  
02-06-04 SHELBY COUNTY (Contract No. CNC082) Call No. 052  
02-06-04 Project No. 79028-4259-04  
02-06-04 The resurfacing on U.S. 72 (S.R. 57, Poplar Avenue) beginning 100 feet  
02-06-04 west of Goodlett Street (L.M. 4.70) and extending to I-240 (L.M.  
02-06-04 8.15).  
02-06-04  
02-06-04 Project Length - 3.450 miles  
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision  
02-06-04 108B)  
02-06-04 Plans Cost - \$3.00 (11" x 17")  
02-06-04  
02-06-04 TIPTON COUNTY (Contract No. CNC070) Call No. 053  
02-06-04 Project No. 84007-4221-04  
02-06-04 The resurfacing on S.R. 59 beginning at S.R. 384 (L.M. 21.05) and  
02-06-04 extending to S.R. 14 (L.M. 25.42) and on S.R. 384 beginning at S.R. 59  
02-06-04 (L.M. 6.25) and extending to Mill Road (L.M. 7.24).  
02-06-04  
02-06-04 Project Length - 5.360 miles  
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision  
02-06-04 108B)  
02-06-04 Plans Cost - \$3.00 (11" x 17")  
02-06-04  
02-06-04 VAN BUREN AND BLEDSOE COUNTIES (Contract No. CNC095) Call No. 054  
02-06-04 Project No. 98025-4232-04  
02-06-04 The resurfacing (microsurfacing) on S.R. 30 beginning at S.R. 285  
02-06-04 (L.M. 17.57) in Van Buren County and extending to near Tip Top Road  
02-06-04 (L.M. 5.60) in Bledsoe County.  
02-06-04  
02-06-04 Project Length - 10.18 miles  
02-06-04 Completion Time - On or before July 31, 2004 (See Special Provision  
02-06-04 108B)  
02-06-04 Plans Cost - \$3.00 (11" x 17")  
=====

03-26-04 HENRY COUNTY (Contract No. CNC906) Call No. 001  
03-26-04 Project No. 40014-4220-04  
03-26-04 The resurfacing on S.R. 140 beginning near Wagner Road (L.M. 13.24)  
03-26-04 and extending to S.R. 69 (L.M. 19.69).  
03-26-04  
03-26-04 Project Length - 6.450 miles  
03-26-04 Completion Time - On or before September 30, 2004 (See Special  
03-26-04 Provision 108B)  
03-26-04 Plans Cost - \$3.00 (11" x 17")  
03-26-04  
03-26-04 ANDERSON AND ROANE COUNTIES (Contract No. CNC148) Call No. 002  
03-26-04 Project No. STP-M-9115(9), 01953-8551-54

03-26-04 The resurfacing on twelve (12) city streets in Oak Ridge.  
03-26-04  
03-26-04 Project Length - 6.740 miles  
03-26-04 Completion Time - On or before August 15, 2004 (See Special Provision  
03-26-04 108B)  
03-26-04 Plans Cost - \$3.00 (11" x 17")  
03-26-04 The DBE goal for this contract is 3%.  
03-26-04  
03-26-04 BEDFORD, LINCOLN, MARSHALL, MOORE, AND RUTHERFORD COUNTIES (Contract  
03-26-04 No. CNC117) Call No. 003  
03-26-04 Project No. 98037-4144-04  
03-26-04 The retracing of pavement markings (with large beads) on various  
03-26-04 Interstate and State Routes.  
03-26-04  
03-26-04 Project Length - 656.340 miles  
03-26-04 Completion Time - On or before September 01, 2004 (See Special  
03-26-04 Provision 108B)  
03-26-04 NO PLANS CONTRACT  
03-26-04  
03-26-04 BENTON, CARROLL, DECATUR, DYER, GIBSON, HENRY, LAKE, OBION, AND  
03-26-04 WEAKLEY COUNTIES (Contract No. CNC119) Call No. 004  
03-26-04 Project No. 98045-4281-04  
03-26-04 The retracing of pavement markings on various State Routes.  
03-26-04  
03-26-04 Project Length - 1,397.810 miles  
03-26-04 Completion Time - On or before September 01, 2004 (See Special  
03-26-04 Provision 108B)  
03-26-04 NO PLANS CONTRACT  
03-26-04  
03-26-04 BLEDSOE COUNTY (Contract No. CNC155) Call No. 005  
03-26-04 Project No. 04001-4231-04  
03-26-04 The resurfacing on U.S. 127 (S.R. 28) beginning at College Station  
03-26-04 Cross Road (L.M. 5.80) and extending to 0.40 mile south of S.R. 30  
03-26-04 (L.M. 13.64).  
03-26-04  
03-26-04 Project Length - 7.820 miles  
03-26-04 Completion Time - On or before September 30, 2004 (See Special  
03-26-04 Provision 108B)  
03-26-04 Plans Cost - \$3.00 (11" x 17")  
03-26-04  
03-26-04 BLOUNT COUNTY (Contract No. CNC149) Call No. 006  
03-26-04 Project No. BR-STP-33(38), 05001-3268-94  
03-26-04 The construction of a concrete slab bridge on S.R. 33 (East Broadway)  
03-26-04 over Brown Creek (L.M. 12.51), including grading, drainage, and  
03-26-04 paving.  
03-26-04  
03-26-04 Project Length - 0.033 mile  
03-26-04 Completion Time - See Proposal  
03-26-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
03-26-04 The DBE goal for this contract is 4%.  
03-26-04  
03-26-04 BLOUNT, COCKE, GRAINGER, JEFFERSON, KNOX, AND SEVIER COUNTIES  
03-26-04 (Contract No. CNC107) Call No. 007  
03-26-04 Project No. 98015-4129-04  
03-26-04 The retracing of pavement markings on various Interstate and State  
03-26-04 Routes.  
03-26-04  
03-26-04 Project Length - 459.150 miles  
03-26-04 Completion Time - On or before November 15, 2004 (See Special  
03-26-04 Provision 108B)

03-26-04 NO PLANS CONTRACT  
03-26-04  
03-26-04 BRADLEY COUNTY (Contract No. CNC050) Call No. 008  
03-26-04 Project No. BR-STP-40(9), 06004-3237-94  
03-26-04 The construction of a precast structure on U.S. 64 (S.R. 40) over  
03-26-04 South Mouse Creek (L.M. 0.04), including grading, drainage, and  
03-26-04 paving.  
03-26-04  
03-26-04 Project Length - 0.117 mile  
03-26-04 Completion Time - On or before November 15, 2004 (See Special  
03-26-04 Provision 108B)  
03-26-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
03-26-04 The DBE goal for this contract is 8%.  
03-26-04  
03-26-04 CARTER COUNTY (Contract No. CNC151) Call No. 009  
03-26-04 Project No. 10003-4259-04  
03-26-04 The slide repair on U.S. 19 (S.R. 37) at Valley Forge (L.M. 18.20).  
03-26-04  
03-26-04 Project Length - 0.213 mile  
03-26-04 Completion Time - On or before October 31, 2004  
03-26-04 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
03-26-04  
03-26-04 CLAY, CUMBERLAND, DEKALB, FENTRESS, JACKSON, OVERTON, PICKETT, AND  
03-26-04 RHEA COUNTIES (Contract No. CNC109) Call No. 010  
03-26-04 Project No. 98025-4136-04  
03-26-04 The retracing of pavement markings on various Interstate and State  
03-26-04 Routes.  
03-26-04  
03-26-04 Project Length - 867.210 miles  
03-26-04 Completion Time - On or before November 15, 2004 (See Special  
03-26-04 Provision 108B)  
03-26-04 NO PLANS CONTRACT  
03-26-04  
03-26-04 COCKE COUNTY (Contract No. CNC043) Call No. 011  
03-26-04 Project No. BRZE-1500(34), 15945-3480-94  
03-26-04 The construction of a concrete slab bridge on Armory Road (Old S.R.  
03-26-04 32) over English Creek (L.M. 1.37), including grading, drainage, and  
03-26-04 paving.  
03-26-04  
03-26-04 Project Length - 0.072 mile  
03-26-04 Completion Time - On or before August 15, 2004  
03-26-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
03-26-04 The DBE goal for this contract is 3%.  
03-26-04  
03-26-04 CROCKETT COUNTY (Contract No. CNC115) Call No. 012  
03-26-04 Project No. 17007-4209-04  
03-26-04 The resurfacing on S.R. 54 beginning 0.359 mile west of U.S. 412 (S.R.  
03-26-04 20) (L.M. 4.72) and extending to 0.322 mile east  
03-26-04 of U.S. 412 (S.R. 20) (L.M. 5.59) and on S.R. 88 beginning at S.R. 54  
03-26-04 (L.M. 10.47) and extending to U.S. 412 (S.R. 20) (L.M. 13.55).  
03-26-04  
03-26-04 Project Length - 3.950 miles  
03-26-04 Completion Time - On or before September 30, 2004 (See Special  
03-26-04 Provision 108B)  
03-26-04 Plans Cost - \$3.00 (11" x 17")  
03-26-04  
03-26-04 CROCKETT, HAYWOOD, HENDERSON, LAUDERDALE, SHELBY, AND TIPTON COUNTIES  
03-26-04 (Contract No. CNC120) Call No. 013  
03-26-04 Project No. 98045-4282-04  
03-26-04 The retracing of pavement markings on various State Routes.

03-26-04  
03-26-04 Project Length - 719.650 miles  
03-26-04 Completion Time - On or before September 01, 2004 (See Special  
03-26-04 Provision 108B)  
03-26-04 NO PLANS CONTRACT  
03-26-04  
03-26-04 DAVIDSON COUNTY (Contract No. CNC142) Call No. 014  
03-26-04 Project No. STP-H-251(2), 19054-3210-94  
03-26-04 The grading and drainage on S.R. 251 (Old Hickory Boulevard) beginning  
03-26-04 at L.M. 10.30 and extending to L.M. 10.60.  
03-26-04  
03-26-04 Project Length - 0.284 mile  
03-26-04 Completion Time - On or before June 30, 2004 (See Special Provision  
03-26-04 108B)  
03-26-04 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
03-26-04 The DBE goal for this contract is 7%.  
03-26-04  
03-26-04 DAVIDSON COUNTY (Contract No. CNC137) Call No. 015  
03-26-04 Project No. STP-H-45(20), 19042-3265-94  
03-26-04 The installation of signals on the I-24 ramp to S.R. 45 (Old Hickory  
03-26-04 Boulevard).  
03-26-04  
03-26-04 Project Length - 0.000 mile  
03-26-04 Completion Time - On or before November 15, 2004  
03-26-04 Plans Cost - \$3.00  
03-26-04  
03-26-04 DAVIDSON COUNTY (Contract No. CNC136) Call No. 016  
03-26-04 Project No. STP-H-9312(54), 19959-3562-94  
03-26-04 The installation of signals on the I-24 ramp to Haywood Lane.  
03-26-04  
03-26-04 Project Length - 0.000 mile  
03-26-04 Completion Time - On or before November 15, 2004  
03-26-04 Plans Cost - \$10.00  
03-26-04  
03-26-04 DYER COUNTY (Contract No. CNC126) Call No. 017  
03-26-04 Project No. 23013-4247-04  
03-26-04 The resurfacing on S.R. 104 beginning at the Tennessee-Kentucky  
03-26-04 Railroad (L.M. 13.60) and extending to Troy Avenue (L.M. 16.76).  
03-26-04  
03-26-04 Project Length - 3.160 miles  
03-26-04 Completion Time - On or before September 30, 2004 (See Special  
03-26-04 Provision 108B)  
03-26-04 Plans Cost - \$3.00 (11" x 17")  
03-26-04  
03-26-04 GIBSON COUNTY (Contract No. CNC121) Call No. 018  
03-26-04 Project No. 27002-4229-04  
03-26-04 The resurfacing on Old S.R. 5 beginning at Green Valley Road (L.M.  
03-26-04 17.29) and extending to Gravette Crossing Road  
03-26-04 (L.M. 24.29).  
03-26-04  
03-26-04 Project Length - 7.000 miles  
03-26-04 Completion Time - On or before September 30, 2004 (See Special  
03-26-04 Provision 108B)  
03-26-04 Plans Cost - \$3.00 (11" x 17")  
03-26-04  
03-26-04 GREENE COUNTY (Contract No. CNC084) Call No. 019  
03-26-04 Project No. 30946-3556-04  
03-26-04 The grading, drainage, and paving on a S.I.A. route serving John Deere  
03-26-04 Power Products.  
03-26-04

03-26-04 Project Length - 1.695 miles  
03-26-04 Completion Time - On or before November 15, 2004  
03-26-04 Plans Cost - \$25.00 Cross-Section Cost - \$10.00  
03-26-04  
03-26-04 HARDEMAN COUNTY (Contract No. CNC098) Call No. 020  
03-26-04 Project No. BR-STP-57(31), 35005-3244-94  
03-26-04 The construction of two (2) concrete box beam bridges on S.R. 57 over  
03-26-04 Saulsbury Creek (L.M. 6.80) and the East Fork of Spring Creek (L.M.  
03-26-04 9.47), including grading, drainage, and paving.  
03-26-04  
03-26-04 Project Length - 0.259 mile  
03-26-04 Completion Time - On or before April 15, 2005  
03-26-04 Plans Cost - \$25.00 Cross-Section Cost - \$10.00  
03-26-04 The DBE goal for this contract is 10%.  
03-26-04  
03-26-04 HENDERSON COUNTY (Contract No. CNC113) Call No. 021  
03-26-04 Project No. 39004-4225-04  
03-26-04 The resurfacing on S.R. 22 beginning at the Chester County line (L.M.  
03-26-04 0.00) and extending to near Dots Park Lane  
03-26-04 (L.M. 9.15).  
03-26-04  
03-26-04 Project Length - 9.150 miles  
03-26-04 Completion Time - On or before September 30, 2004 (See Special  
03-26-04 Provision 108B)  
03-26-04 Plans Cost - \$3.00 (11" x 17")  
03-26-04  
03-26-04 KNOX COUNTY (Contract No. CNC156) Call No. 022  
03-26-04 Project No. 47009-4286-04  
03-26-04 The resurfacing on U.S. 11 (U.S. 70, S.R. 1) beginning at Papermill  
03-26-04 Road (L.M. 12.90) and extending to Newcom Avenue (L.M. 15.01).  
03-26-04  
03-26-04 Project Length - 2.110 miles  
03-26-04 Completion Time - On or before August 15, 2004 (See Special Provision  
03-26-04 108B)  
03-26-04 Plans Cost - \$3.00 (11" x 17")  
03-26-04  
03-26-04 LAUDERDALE COUNTY (Contract No. CNC124) Call No. 023  
03-26-04 Project No. 49210-4210-04  
03-26-04 The resurfacing on S.R. 210 beginning at S.R. 88 (L.M. 0.00) and  
03-26-04 extending to the Dyer County line (L.M. 3.70).  
03-26-04  
03-26-04 Project Length - 3.700 miles  
03-26-04 Completion Time - On or before September 30, 2004 (See Special  
03-26-04 Provision 108B)  
03-26-04 Plans Cost - \$3.00 (11" x 17")  
03-26-04  
03-26-04 LAWRENCE COUNTY (Contract No. CNC047) Call No. 024  
03-26-04 Project No. BRZE-5000(7), 50044-3205-94  
03-26-04 The construction of a concrete box beam bridge on Gimlet Road over  
03-26-04 Beeler Fork Creek (L.M. 1.86), including grading, drainage, and  
03-26-04 paving.  
03-26-04  
03-26-04 Project Length - 0.142 mile  
03-26-04 Completion Time - On or before December 15, 2004  
03-26-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
03-26-04 The DBE goal for this contract is 7%.  
03-26-04  
03-26-04 LAWRENCE, LEWIS, AND MAURY COUNTIES (Contract No. CNC130) Call No. 025  
03-26-04 Project No. 98037-4246-04  
03-26-04 The resurfacing on S.R. 20 beginning at the Lewis County line (L.M.

03-26-04 0.00) in Lawrence County and extending to U.S. 43 (S.R. 6) (L.M. 0.55)  
03-26-04 in Maury County.  
03-26-04  
03-26-04 Project Length - 5.430 miles  
03-26-04 Completion Time - On or before September 30, 2004 (See Special  
03-26-04 Provision 108B)  
03-26-04 Plans Cost - \$3.00 (11" x 17")  
03-26-04  
03-26-04 LOUDON COUNTY (Contract No. CNC147) Call No. 026  
03-26-04 Project No. STP-HH-NHE-1(161), 53003-3208-94  
03-26-04 The grading, drainage, installation of signals, and paving on U.S. 70  
03-26-04 (S.R. 1) at U.S. 321 (S.R. 73).  
03-26-04  
03-26-04 Project Length - 0.245 mile  
03-26-04 Completion Time - On or before November 30, 2004  
03-26-04 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
03-26-04 The DBE goal for this contract is 8%.  
03-26-04  
03-26-04 LOUDON, MONROE, MORGAN, AND ROANE COUNTIES (Contract No. CNC108) Call  
03-26-04 No. 027  
03-26-04 Project No. 98015-4130-04  
03-26-04 The retracing of pavement markings on various Interstate and State  
03-26-04 Routes.  
03-26-04  
03-26-04 Project Length - 251.210 miles  
03-26-04 Completion Time - On or before November 15, 2004 (See Special  
03-26-04 Provision 108B)  
03-26-04 NO PLANS CONTRACT  
03-26-04  
03-26-04 MACON, SMITH, SUMNER, TROUSDALE, AND WILSON COUNTIES (Contract No.  
03-26-04 CNC118) Call No. 028  
03-26-04 Project No. 98037-4143-04  
03-26-04 The retracing of pavement markings (with large beads) on various  
03-26-04 Interstate and State Routes.  
03-26-04  
03-26-04 Project Length - 562.100 miles  
03-26-04 Completion Time - On or before September 01, 2004 (See Special  
03-26-04 Provision 108B)  
03-26-04 NO PLANS CONTRACT  
03-26-04  
03-26-04 MADISON COUNTY (Contract No. CNC106) Call No. 029  
03-26-04 Project No. STP-NHE-5(61), 57006-3250-14  
03-26-04 The grading, drainage, construction of two (2) concrete I-beam bridges  
03-26-04 and two (2) retaining walls, and paving on U.S. 45 (S.R. 5) beginning  
03-26-04 near Old Pinson Road and extending to S.R. 18.  
03-26-04  
03-26-04 Project Length - 3.375 miles  
03-26-04 Completion Time - On or before June 30, 2006  
03-26-04 Plans Cost - \$100.00 Cross-Section Cost - \$50.00  
03-26-04 The DBE goal for this contract is 10%.  
03-26-04  
03-26-04 MARSHALL COUNTY (Contract No. CNC131) Call No. 030  
03-26-04 Project No. 59017-4217-04  
03-26-04 The resurfacing on S.R. 272 beginning at U.S. 31A (S.R. 11) (L.M.  
03-26-04 9.78) and extending to the C.S.X. Railroad (L.M. 13.50).  
03-26-04  
03-26-04 Project Length - 3.720 miles  
03-26-04 Completion Time - On or before September 30, 2004 (See Special  
03-26-04 Provision 108B)  
03-26-04 Plans Cost - \$3.00 (11" x 17")

03-26-04  
03-26-04 PERRY COUNTY (Contract No. CNC127) Call No. 031  
03-26-04 Project No. 68001-4238-04  
03-26-04 The resurfacing on S.R. 13 beginning near Mudspring Hollow Road (L.M.  
03-26-04 24.20) and extending to the Humphreys County line (L.M. 30.51).  
03-26-04  
03-26-04 Project Length - 6.310 miles  
03-26-04 Completion Time - On or before September 30, 2004 (See Special  
03-26-04 Provision 108B)  
03-26-04 Plans Cost - \$3.00 (11" x 17")  
03-26-04  
03-26-04 RHEA COUNTY (Contract No. CNC093) Call No. 032  
03-26-04 Project No. STP-H-30(41), 72004-3228-94  
03-26-04 The improvement of the intersection on S.R. 30 at Railroad Street.  
03-26-04  
03-26-04 Project Length - 0.107 mile  
03-26-04 Completion Time - See Proposal  
03-26-04 Plans Cost - \$10.00  
03-26-04 The DBE goal for this contract is 5%.  
03-26-04  
03-26-04 ROANE COUNTY (Contract No. CNC153) Call No. 033  
03-26-04 Project No. APL/STP-M-9116(4), 73953-3533-54  
03-26-04 The construction of a concrete I-beam bridge on Tedder Lane over the  
03-26-04 Norfolk Southern Railroad, including grading, drainage, and paving.  
03-26-04  
03-26-04 Project Length - 0.141 mile  
03-26-04 Completion Time - See Proposal  
03-26-04 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
03-26-04 The DBE goal for this contract is 4%.  
03-26-04  
03-26-04 SHELBY COUNTY (Contract No. CNC158) Call No. 034  
03-26-04 Project No. BR-STP-205(13), 79036-3210-94  
03-26-04 The construction of a concrete box bridge on S.R. 205 over branch  
03-26-04 (L.M. 16.82).  
03-26-04  
03-26-04 Project Length - 0.156 mile  
03-26-04 Completion Time - On or before August 31, 2004  
03-26-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
03-26-04 The DBE goal for this contract is 10%.  
03-26-04  
03-26-04 SMITH COUNTY (Contract No. CNC128) Call No. 035  
03-26-04 Project No. 80002-4251-04  
03-26-04 The resurfacing on U.S. 70N (S.R. 24) beginning at the Wilson County  
03-26-04 line (L.M. 0.00) and extending to near Plunketts Creek Road (L.M.  
03-26-04 5.00).  
03-26-04  
03-26-04 Project Length - 4.910 miles  
03-26-04 Completion Time - On or before September 30, 2004 (See Special  
03-26-04 Provision 108B)  
03-26-04 Plans Cost - \$3.00 (11" x 17")  
03-26-04  
03-26-04 STEWART COUNTY (Contract No. CNC129) Call No. 036  
03-26-04 Project No. 81010-4213-04  
03-26-04 The resurfacing on S.R. 233 beginning at S.R. 49 (L.M. 0.00) and  
03-26-04 extending to S.R. 46 (L.M. 8.37).  
03-26-04  
03-26-04 Project Length - 8.370 miles  
03-26-04 Completion Time - On or before September 30, 2004 (See Special  
03-26-04 Provision 108B)  
03-26-04 Plans Cost - \$3.00 (11" x 17")



03-26-04  
03-26-04 SULLIVAN COUNTY (Contract No. CNC110) Call No. 037  
03-26-04 Project No. 82946-4231-04  
03-26-04 The resurfacing on S.R. 36 beginning at Clinchfield Street (L.M.  
03-26-04 10.17) and extending to S.R. 355 (L.M. 10.54), on S.R. 126 beginning  
03-26-04 53 feet north of Lincoln Street (L.M. 2.50) and extending to S.R. 36  
03-26-04 (L.M. 3.11), and on S.R. 355 beginning at Netherland Inn Road (L.M.  
03-26-04 2.08) and extending to S.R. 36 (L.M. 2.58).  
03-26-04  
03-26-04 Project Length - 1.480 miles  
03-26-04 Completion Time - On or before September 30, 2004 (See Special  
03-26-04 Provision 108B)  
03-26-04 Plans Cost - \$3.00 (11" x 17")  
03-26-04  
03-26-04 TIPTON COUNTY (Contract No. CNC125) Call No. 038  
03-26-04 Project No. 84004-4223-04  
03-26-04 The resurfacing on S.R. 54 beginning at S.R. 384 (L.M. 0.72) and  
03-26-04 extending to the Haywood County line (L.M. 9.79).  
03-26-04  
03-26-04 Project Length - 9.070 miles  
03-26-04 Completion Time - On or before September 30, 2004 (See Special  
03-26-04 Provision 108B)  
03-26-04 Plans Cost - \$3.00 (11" x 17")  
03-26-04  
03-26-04 UNICOI COUNTY (Contract No. CNC133) Call No. 039  
03-26-04 Project No. BR-STP-107(9), 86006-3223-94  
03-26-04 The construction of a concrete box bridge on S.R. 107 over Indian  
03-26-04 Creek (L.M. 8.69), including grading, drainage, and paving.  
03-26-04  
03-26-04 Project Length - 0.180 mile  
03-26-04 Completion Time - See Proposal  
03-26-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
03-26-04 The DBE goal for this contract is 3%.  
03-26-04  
03-26-04 UNION COUNTY (Contract No. CNC111) Call No. 040  
03-26-04 Project No. 87035-4204-04  
03-26-04 The resurfacing on S.R. 144 beginning at S.R. 131 (L.M. 0.00) and  
03-26-04 extending to S.R. 33 (L.M. 5.03).  
03-26-04  
03-26-04 Project Length - 5.030 miles  
03-26-04 Completion Time - On or before September 30, 2004 (See Special  
03-26-04 Provision 108B)  
03-26-04 Plans Cost - \$3.00 (11" x 17")  
03-26-04  
03-26-04 WASHINGTON COUNTY (Contract No. CNC154) Call No. 041  
03-26-04 Project No. STP/HPP-36(40), 90006-3216-14  
03-26-04 The grading, drainage, construction of a concrete Bulb-Tee beam bridge  
03-26-04 and a concrete slab bridge, and paving on S.R. 36 beginning 260 meters  
03-26-04 north of S.R. 381 and extending to 180 meters south of S.R. 354.  
03-26-04  
03-26-04 Project Length - 3.502 kilometers \*METRIC\*  
03-26-04 Completion Time - See Proposal  
03-26-04 Plans Cost - \$50.00 Cross-Section Cost - \$25.00  
03-26-04 The DBE goal for this contract is 6%.  
03-26-04  
03-26-04 WASHINGTON AND CARTER COUNTIES (Contract No. CNC112) Call No. 042  
03-26-04 Project No. 98015-4232-04  
03-26-04 The resurfacing on S.R. 67 beginning 160 feet east of South Roane  
03-26-04 Street (L.M. 10.20) in Washington County and extending to 105 feet  
03-26-04 west of S.R. 359 (L.M. 2.77) in Carter County.

03-26-04  
 03-26-04 Project Length - 4.030 miles  
 03-26-04 Completion Time - On or before September 30, 2004 (See Special  
 03-26-04 Provision 108B)  
 03-26-04 Plans Cost - \$3.00 (11" x 17")  
 03-26-04  
 03-26-04 WEAKLEY COUNTY (Contract No. CNC132) Call No. 043  
 03-26-04 Project No. BRZE-9200(34), 92012-3414-94  
 03-26-04 The construction of a concrete I-beam bridge on Old Ruthville Road  
 03-26-04 over overflow of the North Fork Obion River  
 03-26-04 (L.M. 5.71), including grading, drainage, and paving.  
 03-26-04  
 03-26-04 Project Length - 0.137 mile  
 03-26-04 Completion Time - See Proposal  
 03-26-04 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
 03-26-04 The DBE goal for this contract is 8%.  
 03-26-04  
 03-26-04 WILSON COUNTY (Contract No. CNC145) Call No. 044  
 03-26-04 Project No. 95950-3564-04  
 03-26-04 The grading, drainage, and paving on South Hartmann Drive, beginning  
 03-26-04 at Old Murfreesboro Road and extending to south of Franklin Road.  
 03-26-04  
 03-26-04 Project Length - 1.048 miles  
 03-26-04 Completion Time - See Proposal  
 03-26-04 Plans Cost - \$25.00 Cross-Section Cost - \$10.00  
 =====  
 05-07-04 HARDEMAN COUNTY (Contract No. CNC908) Call No. 001  
 05-07-04 Project No. BR-STP-57(31), 35005-3244-94  
 05-07-04 The construction of two (2) concrete box beam bridges on S.R. 57 over  
 05-07-04 Saulsbury Creek (L.M. 6.80) and the East Fork of Spring Creek (L.M.  
 05-07-04 9.47), including grading, drainage, and paving.  
 05-07-04  
 05-07-04 Project Length - 0.259 mile  
 05-07-04 Completion Time - See Proposal  
 05-07-04 Plans Cost - \$25.00 Cross-Section Cost - \$10.00  
 05-07-04 The DBE goal for this contract is 10%.  
 05-07-04  
 05-07-04 WASHINGTON COUNTY (Contract No. CNC907) Call No. 002  
 05-07-04 Project No. STP/HPP-36(40), 90006-3216-14  
 05-07-04 The grading, drainage, construction of a concrete Bulb-Tee beam bridge  
 05-07-04 and a concrete slab bridge, and paving on S.R. 36 beginning 260 meters  
 05-07-04 north of S.R. 381 and extending to 180 meters south of S.R. 354.  
 05-07-04  
 05-07-04 Project Length - 3.502 kilometers \*METRIC\*  
 05-07-04 Completion Time - On or before November 15, 2006  
 05-07-04 Plans Cost - \$50.00 Cross-Section Cost - \$25.00  
 05-07-04 The DBE goal for this contract is 6%.  
 05-07-04  
 05-07-04 ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER,  
 05-07-04 GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON,  
 05-07-04 MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND  
 05-07-04 WASHINGTON COUNTIES (Contract No. CNC191) Call No. 003  
 05-07-04 Project No. 98015-4138-04  
 05-07-04 The random on-call signing on various Interstate and State Routes.  
 05-07-04  
 05-07-04 Project Length - 0.000 mile  
 05-07-04 Completion Time - On or before June 30, 2005 (See Special Provision  
 05-07-04 108B)  
 05-07-04 NO PLANS CONTRACT  
 05-07-04

05-07-04 ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER,  
05-07-04 JEFFERSON, KNOX, MONROE, ROANE, SULLIVAN, UNICOI, AND WASHINGTON  
05-07-04 COUNTIES (Contract No. CNC208) Call No. 004  
05-07-04 Project No. 98015-4139-04  
05-07-04 The random on-call attenuator repair on various Interstate and State  
05-07-04 Routes.  
05-07-04  
05-07-04 Project Length - 0.000 mile  
05-07-04 Completion Time - On or before June 30, 2005  
05-07-04 NO PLANS CONTRACT  
05-07-04  
05-07-04 ANDERSON, BLOUNT, CAMPBELL, COCKE, JEFFERSON, KNOX, LOUDON, MONROE,  
05-07-04 ROANE, AND SEVIER COUNTIES (Contract No. CNC210) Call No. 005  
05-07-04 Project No. 98015-4140-04  
05-07-04 The sweeping and drain cleaning on various Interstate and State  
05-07-04 Routes.  
05-07-04  
05-07-04 Project Length - 0.000 mile  
05-07-04 Completion Time - On or before June 30, 2005 (See Special Provision  
05-07-04 108B)  
05-07-04 NO PLANS CONTRACT  
05-07-04  
05-07-04 ANDERSON, BLOUNT, CAMPBELL, JEFFERSON, KNOX, LOUDON, MONROE, MORGAN,  
05-07-04 ROANE, SCOTT, SEVIER, AND UNION COUNTIES (Contract No. CNC190) Call  
05-07-04 No. 006  
05-07-04 Project No. 98015-4135-04  
05-07-04 The random on-call pavement marking on various Interstate and State  
05-07-04 Routes.  
05-07-04  
05-07-04 Project Length - 0.000 mile  
05-07-04 Completion Time - On or before June 30, 2005 (See Special Provision  
05-07-04 108B)  
05-07-04 NO PLANS CONTRACT  
05-07-04  
05-07-04 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON,  
05-07-04 HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY,  
05-07-04 MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART,  
05-07-04 SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract  
05-07-04 No. CNC165) Call No. 007  
05-07-04 Project No. 98037-4150-04  
05-07-04 The random on-call pavement marking on various Interstate and State  
05-07-04 Routes.  
05-07-04  
05-07-04 Project Length - 0.000 mile  
05-07-04 Completion Time - On or before June 30, 2005 (See Special Provision  
05-07-04 108B)  
05-07-04 NO PLANS CONTRACT  
05-07-04  
05-07-04 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON,  
05-07-04 HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY,  
05-07-04 MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART,  
05-07-04 SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract  
05-07-04 No. CNC163) Call No. 008  
05-07-04 Project No. 98037-4151-04  
05-07-04 The random on-call signing on various Interstate and State Routes.  
05-07-04  
05-07-04 Project Length - 0.000 mile  
05-07-04 Completion Time - On or before June 30, 2005 (See Special Provision  
05-07-04 108B)  
05-07-04 NO PLANS CONTRACT

05-07-04  
05-07-04 BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON,  
05-07-04 HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE,  
05-07-04 MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES  
05-07-04 (Contract No. CNC166) Call No. 009  
05-07-04 Project No. 98045-4185-04  
05-07-04 The random on-call pavement marking on various Interstate and State  
05-07-04 Routes.  
05-07-04  
05-07-04 Project Length - 0.000 mile  
05-07-04 Completion Time - On or before June 30, 2005 (See Special Provision  
05-07-04 108B)  
05-07-04 NO PLANS CONTRACT  
05-07-04  
05-07-04 BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON,  
05-07-04 HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE,  
05-07-04 MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES  
05-07-04 (Contract No. CNC164) Call No. 010  
05-07-04 Project No. 98045-4191-04  
05-07-04 The random on-call signing on various Interstate and State Routes.  
05-07-04  
05-07-04 Project Length - 0.000 mile  
05-07-04 Completion Time - On or before June 30, 2005 (See Special Provision  
05-07-04 108B)  
05-07-04 NO PLANS CONTRACT  
05-07-04  
05-07-04 BENTON, CARROLL, CROCKETT, DECATUR, DYER, FAYETTE, HAYWOOD, HENDERSON,  
05-07-04 MADISON, OBION, SHELBY, AND WEAKLEY COUNTIES (Contract No. CNC178)  
05-07-04 Call No. 011  
05-07-04 Project No. 98045-4192-04  
05-07-04 The repair of fence on various Interstate and State Routes.  
05-07-04  
05-07-04 Project Length - 0.000 mile  
05-07-04 Completion Time - On or before June 30, 2005  
05-07-04 NO PLANS CONTRACT  
05-07-04  
05-07-04 BENTON, CARROLL, GIBSON, HARDEMAN, HARDIN, HENRY, MADISON, AND SHELBY  
05-07-04 COUNTIES (Contract No. CNC185) Call No. 012  
05-07-04 Project No. 98045-4193-04  
05-07-04 The random on-call attenuator repair on various Interstate and State  
05-07-04 Routes.  
05-07-04  
05-07-04 Project Length - 0.000 mile  
05-07-04 Completion Time - On or before June 30, 2005  
05-07-04 NO PLANS CONTRACT  
05-07-04  
05-07-04 BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS,  
05-07-04 FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON,  
05-07-04 PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE  
05-07-04 COUNTIES (Contract No. CNC193) Call No. 013  
05-07-04 Project No. 98025-4142-04  
05-07-04 The random on-call pavement marking on various Interstate and State  
05-07-04 Routes.  
05-07-04  
05-07-04 Project Length - 0.000 mile  
05-07-04 Completion Time - On or before June 30, 2005 (See Special Provision  
05-07-04 108B)  
05-07-04 NO PLANS CONTRACT  
05-07-04  
05-07-04 BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS,

05-07-04 FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON,  
05-07-04 PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE  
05-07-04 COUNTIES (Contract No. CNC194) Call No. 014  
05-07-04 Project No. 98025-4147-04  
05-07-04 The random on-call signing on various Interstate and State Routes.  
05-07-04  
05-07-04 Project Length - 0.000 mile  
05-07-04 Completion Time - On or before June 30, 2005 (See Special Provision  
05-07-04 108B)  
05-07-04 NO PLANS CONTRACT  
05-07-04  
05-07-04 BRADLEY COUNTY (Contract No. CNC050) Call No. 015  
05-07-04 Project No. BR-STP-40(9), 06004-3237-94  
05-07-04 The construction of a precast structure on U.S. 64 (S.R. 40) over  
05-07-04 South Mouse Creek (L.M. 0.04), including grading, drainage, and  
05-07-04 paving.  
05-07-04  
05-07-04 Project Length - 0.117 mile  
05-07-04 Completion Time - On or before December 15, 2004 (See Special  
05-07-04 Provision 108B)  
05-07-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
05-07-04 The DBE goal for this contract is 8%.  
05-07-04  
05-07-04 BRADLEY COUNTY (Contract No. CNC199) Call No. 017  
05-07-04 Project No. 06946-4217-04  
05-07-04 The resurfacing on S.R. 40 beginning at U.S. 11 (S.R. 2) (L.M. 0.12)  
05-07-04 and extending to S.R. 74 (L.M. 0.68), on S.R. 60 beginning at the  
05-07-04 Georgia State line (L.M. 0.00) and extending to 2.0 miles north of  
05-07-04 S.R. 317 (L.M. 3.92), and on S.R. 311 beginning at S.R. 60 (L.M. 4.99)  
05-07-04 and extending to S.R. 74 (L.M. 6.08).  
05-07-04  
05-07-04 Project Length - 5.570 miles  
05-07-04 Completion Time - On or before October 31, 2004 (See Special Provision  
05-07-04 108B)  
05-07-04 Plans Cost - \$3.00 (11" x 17")  
05-07-04  
05-07-04 CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS,  
05-07-04 JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.  
05-07-04 CNC189) Call No. 018  
05-07-04 Project No. 98015-4134-04  
05-07-04 The random on-call pavement marking on various Interstate and State  
05-07-04 Routes.  
05-07-04  
05-07-04 Project Length - 0.000 mile  
05-07-04 Completion Time - On or before June 30, 2005 (See Special Provision  
05-07-04 108B)  
05-07-04 NO PLANS CONTRACT  
05-07-04  
05-07-04 CHESTER COUNTY (Contract No. CNC038) Call No. 019  
05-07-04 Project No. STP-100(23), 12087-3203-14  
05-07-04 The grading, drainage, construction of six (6) bridges, and paving on  
05-07-04 S.R. 100 beginning east of Montezuma Road and extending to 0.15  
05-07-04 kilometer west of South Fork Forked Deer River.  
05-07-04  
05-07-04 Project Length - 6.299 kilometers \*METRIC\*  
05-07-04 Completion Time - See Proposal  
05-07-04 Plans Cost - \$100.00 Cross-Section Cost - \$50.00  
05-07-04 The DBE goal for this contract is 9%.  
05-07-04  
05-07-04 CHESTER COUNTY (Contract No. CNC162) Call No. 020

05-07-04 Project No. STP-H-NHE-5(73), 12001-3226-94  
05-07-04 The installation of signals on U.S. 45 (S.R. 5) at S.R. 100 (Main  
05-07-04 Street).  
05-07-04  
05-07-04 Project Length - 0.000 mile  
05-07-04 Completion Time - On or before December 31, 2004  
05-07-04 Plans Cost - \$10.00  
05-07-04  
05-07-04 CLAIBORNE COUNTY (Contract No. CNC176) Call No. 021  
05-07-04 Project No. 13951-3515-04  
05-07-04 The paving on a S.I.A. route serving England Inc. in New Tazewell.  
05-07-04  
05-07-04 Project Length - 0.161 mile  
05-07-04 Completion Time - On or before July 31, 2004  
05-07-04 Plans Cost - \$3.00 (11" x 17")  
05-07-04  
05-07-04 DAVIDSON COUNTY (Contract No. CNC174) Call No. 022  
05-07-04 Project No. 19016-4205-04  
05-07-04 The resurfacing on S.R. 1 beginning at the Cheatham County line (L.M.  
05-07-04 0.00) and extending to county road (L.M. 4.55).  
05-07-04  
05-07-04 Project Length - 4.530 miles  
05-07-04 Completion Time - On or before October 31, 2004 (See Special Provision  
05-07-04 108B)  
05-07-04 Plans Cost - \$3.00 (11" x 17")  
05-07-04  
05-07-04 DAVIDSON COUNTY (Contract No. CNC179) Call No. 023  
05-07-04 Project No. 19047-4220-04  
05-07-04 The cleaning of the Thompson Lane Tunnel on S.R. 155.  
05-07-04  
05-07-04 Project Length - 0.000 mile  
05-07-04 Completion Time - On or before June 30, 2005 (See Special Provision  
05-07-04 108B)  
05-07-04 NO PLANS CONTRACT  
05-07-04  
05-07-04 DAVIDSON, DICKSON, HUMPHREYS, MAURY, ROBERTSON, RUTHERFORD, SMITH,  
05-07-04 STEWART, SUMNER, WAYNE, AND WILLIAMSON COUNTIES (Contract No. CNC183)  
05-07-04 Call No. 024  
05-07-04 Project No. 98037-4152-04  
05-07-04 The random on-call attenuator repair on various Interstate and State  
05-07-04 Routes.  
05-07-04  
05-07-04 Project Length - 0.000 mile  
05-07-04 Completion Time - On or before June 30, 2005  
05-07-04 NO PLANS CONTRACT  
05-07-04  
05-07-04 DAVIDSON, MONTGOMERY, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND  
05-07-04 WILSON COUNTIES (Contract No. CNC184) Call No. 025  
05-07-04 Project No. 98037-4153-04  
05-07-04 The sweeping, drain cleaning, and bridge cleaning on various  
05-07-04 Interstate and State Routes.  
05-07-04  
05-07-04 Project Length - 0.000 mile  
05-07-04 Completion Time - On or before June 30, 2005 (See Special Provision  
05-07-04 108B)  
05-07-04 NO PLANS CONTRACT  
05-07-04  
05-07-04 DEKALB, HAMILTON, MARION, POLK, PUTNAM, RHEA, AND WHITE COUNTIES  
05-07-04 (Contract No. CNC209) Call No. 026  
05-07-04 Project No. 98025-4148-04

05-07-04 The random on-call attenuator repair on various Interstate and State  
05-07-04 Routes.  
05-07-04  
05-07-04 Project Length - 0.000 mile  
05-07-04 Completion Time - On or before June 30, 2005  
05-07-04 NO PLANS CONTRACT  
05-07-04  
05-07-04 FAYETTE AND SHELBY COUNTIES (Contract No. CNC143) Call No. 027  
05-07-04 Project No. STP-385(21), 79185-3224-14  
05-07-04 The grading, drainage, construction of three (3) concrete I-beam  
05-07-04 bridges, and partial paving on S.R. 385 beginning 0.32 mile north of  
05-07-04 S.R. 193 (Macon Road) and extending to S.R. 205 (Collierville-  
05-07-04 Arlington Road).  
05-07-04  
05-07-04 Project Length - 3.003 miles  
05-07-04 Completion Time - On or before December 15, 2005  
05-07-04 Plans Cost - \$50.00 Cross-Section Cost - \$25.00  
05-07-04 The DBE goal for this contract is 10%.  
05-07-04  
05-07-04 GIBSON COUNTY (Contract No. CNC168) Call No. 028  
05-07-04 Project No. BRZE-2700(25), 27139-3405-94  
05-07-04 The construction of a concrete box bridge on Esquire Green Road over  
05-07-04 Cow Creek (L.M. 0.88), including grading, drainage, and paving.  
05-07-04  
05-07-04 Project Length - 0.117 mile  
05-07-04 Completion Time - On or before October 30, 2004  
05-07-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
05-07-04 The DBE goal for this contract is 10%.  
05-07-04  
05-07-04 GRAINGER AND CLAIBORNE COUNTIES (Contract No. CNC170) Call No. 029  
05-07-04 Project No. APD-NHE-32(20), 13001-3228-64, 29004-3236-64  
05-07-04 The grading, drainage, construction of two (2) concrete Bulb-Tee  
05-07-04 bridges and two (2) retaining walls, and paving on  
05-07-04 U.S. 25E (S.R. 32) beginning north of Indian Creek and extending to  
05-07-04 south of Little Sycamore Creek.  
05-07-04  
05-07-04 Project Length - 9.555 kilometers \*METRIC\*  
05-07-04 Completion Time - On or before December 31, 2008  
05-07-04 Plans Cost - \$200.00 Cross-Section Cost - \$175.00  
05-07-04 The DBE goal for this contract is 6%.  
05-07-04  
05-07-04 HAMILTON COUNTY (Contract No. CNC172) Call No. 030  
05-07-04 Project No. IM/HPP-75-1(109), 33005-3170-44  
05-07-04 The grading, drainage, construction of a steel plate girder bridge,  
05-07-04 and paving on I-75 at the junction with the proposed Volunteer  
05-07-04 Ordnance Connector.  
05-07-04  
05-07-04 Project Length - 1.714 miles  
05-07-04 Completion Time - See Proposal  
05-07-04 Plans Cost - \$125.00 Cross-Section Cost - \$50.00  
05-07-04 The DBE goal for this contract is 7%.  
05-07-04  
05-07-04 HAMILTON COUNTY (Contract No. CNC201) Call No. 031  
05-07-04 Project No. 33947-4279-04  
05-07-04 The cleaning of the McCallie Tunnel on U.S. 11 (U.S. 64, S.R. 2,  
05-07-04 McCallie Avenue), the Stringers Ridge Tunnel on U.S. 127 (S.R. 8,  
05-07-04 Cherokee Boulevard), and the Bachman Tubes on U.S. 41 (U.S. 76, S.R.  
05-07-04 8, Ringgold Road).  
05-07-04  
05-07-04 Project Length - 0.000 mile

05-07-04 Completion Time - On or before June 30, 2005  
05-07-04 NO PLANS CONTRACT  
05-07-04  
05-07-04 HAMILTON, RHEA, AND SEQUATCHIE COUNTIES (Contract No. CNC192) Call No.  
05-07-04 032  
05-07-04 Project No. STP-H-NHE-REG2(43), 98025-3241-94  
05-07-04 The installation of snowplowable pavement markers on various State  
05-07-04 Routes.  
05-07-04  
05-07-04 Project Length - 21.070 miles  
05-07-04 Completion Time - On or before August 01, 2004 (See Special Provision  
05-07-04 108B)  
05-07-04 NO PLANS CONTRACT  
05-07-04  
05-07-04 HAYWOOD COUNTY (Contract No. CNC141) Call No. 033  
05-07-04 Project No. BR/STP-76(31), 38007-3225-14  
05-07-04 The grading, drainage, construction of a steel plate girder bridge,  
05-07-04 and paving on S.R. 76 beginning south of I-40 and extending to U.S. 70  
05-07-04 (S.R. 1).  
05-07-04  
05-07-04 Project Length - 3.029 miles  
05-07-04 Completion Time - On or before December 15, 2006 (See Special  
05-07-04 Provision 108B)  
05-07-04 Plans Cost - \$100.00 Cross-Section Cost - \$25.00  
05-07-04 The DBE goal for this contract is 10%.  
05-07-04  
05-07-04 KNOX COUNTY (Contract No. CNC202) Call No. 034  
05-07-04 Project No. 47010-4233-04  
05-07-04 The cleaning of the Henley Street Connector Tunnel on S.R. 1.  
05-07-04  
05-07-04 Project Length - 0.000 mile  
05-07-04 Completion Time - On or before June 30, 2005  
05-07-04 NO PLANS CONTRACT  
05-07-04  
05-07-04 MADISON COUNTY (Contract No. CNC101) Call No. 035  
05-07-04 Project No. BR-STP-198(6), 57023-3231-94  
05-07-04 The construction of a concrete box bridge on S.R. 198 (E. Chester  
05-07-04 Street) over Jones Creek (L.M. 1.23), including grading, drainage, and  
05-07-04 paving.  
05-07-04  
05-07-04 Project Length - 0.103 mile  
05-07-04 Completion Time - On or before December 15, 2004  
05-07-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
05-07-04 The DBE goal for this contract is 9%.  
05-07-04  
05-07-04 MCNAIRY COUNTY (Contract No. CNC171) Call No. 036  
05-07-04 Project No. 55008-4239-04  
05-07-04 The resurfacing on S.R. 57 beginning at Pleasant Site Road (L.M.  
05-07-04 19.80) and extending to the Hardin County line  
05-07-04 (L.M. 24.71).  
05-07-04  
05-07-04 Project Length - 4.910 miles  
05-07-04 Completion Time - On or before October 30, 2004 (See Special Provision  
05-07-04 108B)  
05-07-04 Plans Cost - \$3.00 (11" x 17")  
05-07-04  
05-07-04 MORGAN COUNTY (Contract No. CNC206) Call No. 037  
05-07-04 Project No. 65006-4216-04  
05-07-04 The resurfacing on S.R. 116 beginning at S.R. 62 (L.M. 0.00) and  
05-07-04 extending to the Anderson County line (L.M. 6.17).



05-07-04  
05-07-04 Project Length - 6.170 miles  
05-07-04 Completion Time - On or before October 31, 2004 (See Special Provision  
05-07-04 108B)  
05-07-04 Plans Cost - \$3.00 (11" x 17")  
05-07-04  
05-07-04 RHEA AND MEIGS COUNTIES (Contract No. CNC212) Call No. 038  
05-07-04 Project No. BH-STP-68(21), 72008-3209-94  
05-07-04 The rehabilitation of the bridge on S.R. 68 over the Tennessee River  
05-07-04 at Watts Bar Dam (L.M. 15.25).  
05-07-04  
05-07-04 Project Length - 0.080 mile  
05-07-04 Completion Time - See Proposal  
05-07-04 Plans Cost - \$10.00  
05-07-04 The DBE goal for this contract is TBD.  
05-07-04  
05-07-04 ROANE COUNTY (Contract No. CNC085) Call No. 039  
05-07-04 Project No. 73001-4197-04  
05-07-04 The repair of the bridges on I-40 over S.R. 58 (L.M. 12.34) and I-40  
05-07-04 ramp and Cove Lane over box culvert (L.M. 12.23).  
05-07-04  
05-07-04 Project Length - 0.000 mile  
05-07-04 Completion Time - On or before September 30, 2004 (See Special  
05-07-04 Provision 108B)  
05-07-04 Plans Cost - \$10.00  
05-07-04  
05-07-04 ROANE COUNTY (Contract No. CNC204) Call No. 040  
05-07-04 Project No. 73945-4298-04  
05-07-04 The resurfacing on U.S. 70 (S.R. 1) beginning 530 feet west of Old  
05-07-04 S.R. 29 (Ruritan Road) (L.M. 12.25) and extending to 105 feet west of  
05-07-04 Bluff Road (L.M. 14.74), and on Old S.R. 29 (Ruritan Road) beginning  
05-07-04 at U.S. 70 (S.R. 1) (L.M. 4.40) and extending to S.R. 29 (L.M. 6.65).  
05-07-04  
05-07-04 Project Length - 4.740 miles  
05-07-04 Completion Time - On or before October 31, 2004 (See Special Provision  
05-07-04 108B)  
05-07-04 Plans Cost - \$3.00 (11" x 17")  
05-07-04  
05-07-04 ROBERTSON COUNTY (Contract No. CNC186) Call No. 041  
05-07-04 Project No. 74012-4208-04  
05-07-04 The repair of the bridge on S.R. 76 over the C.S.X. Railroad (L.M.  
05-07-04 4.66).  
05-07-04  
05-07-04 Project Length - 0.000 mile  
05-07-04 Completion Time - See Proposal  
05-07-04 Plans Cost - \$10.00  
05-07-04  
05-07-04 SEVIER COUNTY (Contract No. CNC207) Call No. 042  
05-07-04 Project No. 78004-4229-04  
05-07-04 The resurfacing on U.S. 411 (U.S. 441, S.R. 35) beginning at Happy  
05-07-04 Creek (L.M. 5.04) and extending to 105 feet east of White School Road  
05-07-04 (L.M. 9.84).  
05-07-04  
05-07-04 Project Length - 4.800 miles  
05-07-04 Completion Time - On or before October 31, 2004 (See Special Provision  
05-07-04 108B)  
05-07-04 Plans Cost - \$3.00 (11" x 17")  
05-07-04  
05-07-04 SHELBY COUNTY (Contract No. CNC188) Call No. 043  
05-07-04 Project No. 79946-4174-04

05-07-04 The sweeping and drain cleaning on various Interstate and State  
05-07-04 Routes.  
05-07-04  
05-07-04 Project Length - 0.000 mile  
05-07-04 Completion Time - On or before June 30, 2005 (See Special Provision  
05-07-04 108B)  
05-07-04 NO PLANS CONTRACT  
05-07-04  
05-07-04 SULLIVAN COUNTY (Contract No. CNC205) Call No. 044  
05-07-04 Project No. STP-M-36(42), 82006-3268-54  
05-07-04 The construction of turn lanes on S.R. 36 (Fort Henry Drive) at  
05-07-04 Midland Drive (L.M. 8.04), including grading, drainage, signalization,  
05-07-04 and paving.  
05-07-04  
05-07-04 Project Length - 0.000 mile  
05-07-04 Completion Time - See Proposal  
05-07-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
05-07-04  
05-07-04 TIPTON COUNTY (Contract No. CNC138) Call No. 045  
05-07-04 Project No. BRZE-8400(47), 84109-3412-94  
05-07-04 The construction of a concrete box culvert on Lucado Road over branch  
05-07-04 (L.M. 3.74).  
05-07-04  
05-07-04 Project Length - 0.118 mile  
05-07-04 Completion Time - On or before October 30, 2004  
05-07-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
05-07-04 The DBE goal for this contract is 9%.  
05-07-04  
05-07-04 TIPTON COUNTY (Contract No. CNC159) Call No. 046  
05-07-04 Project No. NHTSA-HE-206(7), 97084-3206-04  
05-07-04 The grading, drainage, installation of signals, and paving on S.R. 206  
05-07-04 at Park Street and at U.S. 51 (S.R. 3).  
05-07-04  
05-07-04 Project Length - 0.424 mile  
05-07-04 Completion Time - See Proposal  
05-07-04 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
05-07-04  
05-07-04 WARREN COUNTY (Contract No. CNC152) Call No. 047  
05-07-04 Project No. 98025-4240-04  
05-07-04 The resurfacing (microsurfacing) on S.R. 287 beginning 0.20 mile east  
05-07-04 of Shelbyville Road (L.M. 10.00) and extending to U.S. 70S (S.R. 1)  
05-07-04 (L.M. 14.32) and beginning at Saw Mill Road (L.M. 20.55) and extending  
05-07-04 to S.R. 288 (L.M. 33.88).  
05-07-04  
05-07-04 Project Length - 17.650 miles  
05-07-04 Completion Time - On or before October 31, 2004 (See Special Provision  
05-07-04 108B)  
05-07-04 Plans Cost - \$3.00 (11" x 17")  
05-07-04  
05-07-04 WASHINGTON COUNTY (Contract No. CNC173) Call No. 048  
05-07-04 Project No. BRZE-9000(36), 90955-3510-94  
05-07-04 The construction of a precast concrete structure on Fox Avenue over  
05-07-04 Little Limestone Creek (L.M. 0.49), including grading, drainage, and  
05-07-04 paving.  
05-07-04  
05-07-04 Project Length - 0.009 mile  
05-07-04 Completion Time - See Proposal  
05-07-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
05-07-04 The DBE goal for this contract is 4%.  
05-07-04

05-07-04 WAYNE AND LAWRENCE COUNTIES (Contract No. CNC157) Call No. 049  
05-07-04 Project No. STP-NHE-15(87), 50002-3244-14  
05-07-04 The grading, drainage, and paving on U.S. 64 (S.R. 15) beginning east  
05-07-04 of Natchez Trace Parkway and extending to S.R. 240.  
05-07-04  
05-07-04 Project Length - 3.626 miles  
05-07-04 Completion Time - See Proposal  
05-07-04 Plans Cost - \$50.00 Cross-Section Cost - \$25.00  
05-07-04 The DBE goal for this contract is TBD.  
05-07-04  
05-07-04 WEAKLEY COUNTY (Contract No. CNC167) Call No. 050  
05-07-04 Project No. BRZE-9200(47), 92946-3406-94  
05-07-04 The construction of a concrete box beam bridge on Burlie Smith Road  
05-07-04 over branch (L.M. 0.45), including grading, drainage, and paving.  
05-07-04  
05-07-04 Project Length - 0.116 mile  
05-07-04 Completion Time - On or before October 30, 2004  
05-07-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
05-07-04 The DBE goal for this contract is 9%.  
05-07-04  
05-07-04 WILSON COUNTY (Contract No. CNC145) Call No. 051  
05-07-04 Project No. 95950-3564-04  
05-07-04 The grading, drainage, and paving on South Hartmann Drive, beginning  
05-07-04 at Old Murfreesboro Road and extending to south of Franklin Road.  
05-07-04  
05-07-04 Project Length - 1.048 miles  
05-07-04 Completion Time - On or before December 15, 2004  
05-07-04 Plans Cost - \$25.00 Cross-Section Cost - \$10.00

=====

05-07-04 NOTICE OF INTENT TO ADVERTISE SHEET 2 OF 1  
05-07-04 TENNESSEE DEPARTMENT OF TRANSPORTATION  
05-07-04 NOTICE TO CONTRACTORS OF INTENT TO ADVERTISE FOR THE CONSTRUCTION  
05-07-04 OF TWO PROJECTS IN SHELBY COUNTY, TENNESSEE AND  
05-07-04 CRITTENDEN COUNTY, ARKANSAS  
05-07-04 FEDERAL PROJECT NUMBERS IM-098-4(5) AND BHI-098-4(6)  
05-07-04 STATE PROJECT NUMBERS 79960-3132-44 AND 79960-3139-94  
05-07-04 SHELBY COUNTY (Contract No. CNC211)  
05-07-04 Notice is hereby given by the Department of Transportation of the  
05-07-04 State of Tennessee of its intent to advertise for bids for project IM-  
05-07-04 098-4(5), 79960-3132-44, the Memphis Regional ITS - Early Deployment  
05-07-04 Project. This project consists of the complete construction and  
05-07-04 testing of approximately 17 miles of Intelligent Transportation System  
05-07-04 (ITS) devices as detailed in the Technical Special Provision (TSP) and  
05-07-04 in the design plans. The project includes 25 traffic surveillance  
05-07-04 Closed Circuit Television (CCTV) cameras and 3 Dynamic Message Signs  
05-07-04 (DMS) for the Tennessee Department of Transportation (TDOT). The  
05-07-04 system includes but is not limited to: the furnishing and installation  
05-07-04 of poles, cabinets, foundations, sign structures, guardrail, conduit,  
05-07-04 electrical power service, a wireless wide-area Ethernet communications  
05-07-04 network system, CCTV control system software, network management  
05-07-04 software and other required vendor software necessary to complete a  
05-07-04 fully functional system. All the equipment provided shall comply with  
05-07-04 the applicable industry approved standards for the subsystems and  
05-07-04 communications network. Use of approved industry standards and the  
05-07-04 National Transportation Communications for ITS Protocols (NTCIP) shall  
05-07-04 be required for the DMS devices.  
05-07-04  
05-07-04 Also included in the contract is project BHI-098-4(6), 79960-3139-94.  
05-07-04 This project consists of the rewiring and upgrade of navigation,  
05-07-04 aerial, and roadway lighting on the I-40 bridge over the Mississippi

05-07-04 River.  
05-07-04  
05-07-04 Additional information including detailed project description,  
05-07-04 prequalification requirements and schedule is on the Department's  
05-07-04 website at:  
05-07-04 [http://www.tdot.state.tn.us/construction/cnc211\\_details.htm](http://www.tdot.state.tn.us/construction/cnc211_details.htm)  
05-07-04  
05-07-04 Project Length - 17.000 miles  
05-07-04 Working Days - Conditional System Acceptance on or before June 11,  
05-07-04 2005  
05-07-04 Plans Cost - \$ 50.00  
05-07-04 Plans and Specifications will be available after May 3rd, 2004  
05-07-04  
05-07-04 The Tennessee Department of Transportation hereby notifies all bidders  
05-07-04 that it will affirmatively insure that in any contract entered into  
05-07-04 pursuant to this advertisement, minority business enterprises will be  
05-07-04 afforded full opportunity to submit bids in response to this  
05-07-04 invitation and will not be discriminated against on the basis of age,  
05-07-04 race, color, religion, national origin, sex, or disability in  
05-07-04 consideration for an award.  
05-07-04  
05-07-04 The right to reject any and all bids is reserved.  
05-07-04  
05-07-04 AFTER THE PREQUALIFICATION PROCESS, PROPOSAL CONTRACTS FOR THOSE  
05-07-04 PREQUALIFIED WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.  
05-07-04  
05-07-04 Sales tax will be added to the cost of proposals, plans, standard  
05-07-04 specifications and standard drawings, if applicable.  
05-07-04  
05-07-04 Gerald F. Nicely, Commissioner  
05-07-04 Tennessee Department of Transportation  
05-07-04  
05-07-04  
05-07-04 Publication No. DT-1390-V  
=====

06-11-04 DAVIDSON, MONTGOMERY, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND  
06-11-04 WILSON COUNTIES (Contract No. CNC909) Call No. 001  
06-11-04 Project No. 98037-4153-04  
06-11-04 The sweeping, drain cleaning, and bridge cleaning on various  
06-11-04 Interstate and State Routes.  
06-11-04  
06-11-04 Project Length - 0.000 mile  
06-11-04 Completion Time - On or before June 30, 2005 (See Special Provision  
06-11-04 108B)  
06-11-04 NO PLANS CONTRACT  
06-11-04  
06-11-04 ANDERSON COUNTY (Contract No. CNC232) Call No. 002  
06-11-04 Project No. 01034-4220-04  
06-11-04 The resurfacing (microsurfacing) on S.R. 330 beginning at Dutch Valley  
06-11-04 Road and extending to S.R. 116.  
06-11-04  
06-11-04 Project Length - 7.170 miles  
06-11-04 Completion Time - On or before October 31, 2004  
06-11-04 NO PLANS CONTRACT  
06-11-04  
06-11-04 BEDFORD COUNTY (Contract No. CNC252) Call No. 003  
06-11-04 Project No. 02011-4220-04  
06-11-04 The resurfacing on S.R. 82 beginning 200 feet north of S.R. 269 (L.M.  
06-11-04 15.97) and extending to S.R. 64 (L.M. 22.09).  
06-11-04

06-11-04 Project Length - 6.120 miles  
06-11-04 Completion Time - On or before November 30, 2004 (See Special  
06-11-04 Provision 108B)  
06-11-04 Plans Cost - \$3.00 (11" x 17")  
06-11-04  
06-11-04 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON,  
06-11-04 HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY,  
06-11-04 MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART,  
06-11-04 SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract  
06-11-04 No. CNC165) Call No. 004  
06-11-04 Project No. 98037-4150-04  
06-11-04 The random on-call pavement marking on various Interstate and State  
06-11-04 Routes.  
06-11-04  
06-11-04 Project Length - 0.000 mile  
06-11-04 Completion Time - On or before June 30, 2005 (See Special Provision  
06-11-04 108B)  
06-11-04 NO PLANS CONTRACT  
06-11-04  
06-11-04 BLOUNT COUNTY (Contract No. CNC213) Call No. 005  
06-11-04 Project No. BRZE-0500(26), 05950-3530-94  
06-11-04 The construction of a concrete I-beam bridge on Springbrook Road over  
06-11-04 Pistol Creek (L.M. 0.04), including grading, drainage, and paving.  
06-11-04  
06-11-04 Project Length - 0.111 mile  
06-11-04 Completion Time - See Proposal  
06-11-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
06-11-04 The DBE goal for this contract is 3%.  
06-11-04  
06-11-04 BLOUNT COUNTY (Contract No. CNC150) Call No. 006  
06-11-04 Project No. 05001-3273-04  
06-11-04 The improvement of the intersection on S.R. 33 (East Broadway) at East  
06-11-04 Harper Avenue and Everett High Road.  
06-11-04  
06-11-04 Project Length - 0.106 mile  
06-11-04 Completion Time - See Proposal  
06-11-04 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
06-11-04  
06-11-04 CHESTER COUNTY (Contract No. CNC038) Call No. 007  
06-11-04 Project No. STP-100(23), 12087-3203-14  
06-11-04 The grading, drainage, construction of six (6) bridges, and paving on  
06-11-04 S.R. 100 beginning east of Montezuma Road and extending to 0.15  
06-11-04 kilometer west of South Fork Forked Deer River.  
06-11-04  
06-11-04 Project Length - 6.299 kilometers \*METRIC\*  
06-11-04 Completion Time - On or before December 15, 2006  
06-11-04 Plans Cost - \$100.00 Cross-Section Cost - \$50.00  
06-11-04 The DBE goal for this contract is 9%.  
06-11-04  
06-11-04 CLAIBORNE COUNTY (Contract No. CNC223) Call No. 008  
06-11-04 Project No. 13006-4215-04  
06-11-04 The resurfacing on S.R. 90 beginning at the Campbell County line (L.M.  
06-11-04 0.00) and extending to the Kentucky State line (L.M. 6.44).  
06-11-04  
06-11-04 Project Length - 6.440 miles  
06-11-04 Completion Time - On or before November 30, 2004 (See Special  
06-11-04 Provision 108B)  
06-11-04 Plans Cost - \$3.00 (11" x 17")  
06-11-04  
06-11-04 COCKE COUNTY (Contract No. CNC215) Call No. 009

06-11-04 Project No. BRZE-1500(38), 15945-3488-94  
06-11-04 The construction of a concrete slab bridge on Raines Road over Sinking  
06-11-04 Creek (L.M. 0.95), including grading, drainage, and paving.  
06-11-04  
06-11-04 Project Length - 0.039 mile  
06-11-04 Completion Time - See Proposal  
06-11-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
06-11-04 The DBE goal for this contract is 3%.  
06-11-04  
06-11-04 COCKE COUNTY (Contract No. CNC233) Call No. 010  
06-11-04 Project No. 15003-4237-04  
06-11-04 The resurfacing (microsurfacing) on U.S. 25 (U.S. 70, S.R. 9)  
06-11-04 beginning at S.R. 107 and extending to the North Carolina State line.  
06-11-04  
06-11-04 Project Length - 7.550 miles  
06-11-04 Completion Time - On or before October 31, 2004  
06-11-04 NO PLANS CONTRACT  
06-11-04  
06-11-04 COFFEE COUNTY (Contract No. CNC052) Call No. 011  
06-11-04 Project No. 16950-3580-04  
06-11-04 The grading, drainage, and paving on a S.I.A. route serving Createc  
06-11-04 Corporation, J.S.P. International, and T.L.A. in Tullahoma.  
06-11-04  
06-11-04 Project Length - 0.120 mile  
06-11-04 Completion Time - See Proposal  
06-11-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
06-11-04  
06-11-04 CUMBERLAND COUNTY (Contract No. CNC237) Call No. 012  
06-11-04 Project No. 18003-4236-04  
06-11-04 The resurfacing on U.S. 70 (S.R. 1) beginning at U.S. 70N (S.R. 24)  
06-11-04 (L.M. 13.25) and extending to the Crossville City limits (L.M. 16.29).  
06-11-04  
06-11-04 Project Length - 3.040 miles  
06-11-04 Completion Time - On or before November 30, 2004 (See Special  
06-11-04 Provision 108B)  
06-11-04 Plans Cost - \$3.00 (11" x 17")  
06-11-04  
06-11-04 DAVIDSON COUNTY (Contract No. CNC174) Call No. 013  
06-11-04 Project No. 19016-4205-04  
06-11-04 The resurfacing on S.R. 1 beginning at the Cheatham County line (L.M.  
06-11-04 0.00) and extending to county road (L.M. 4.55).  
06-11-04  
06-11-04 Project Length - 4.530 miles  
06-11-04 Completion Time - On or before November 30, 2004 (See Special  
06-11-04 Provision 108B)  
06-11-04 Plans Cost - \$3.00 (11" x 17")  
06-11-04  
06-11-04 DECATUR, HAYWOOD, AND HENDERSON COUNTIES (Contract No. CNC273) Call  
06-11-04 No. 014  
06-11-04 Project No. 98045-4195-04  
06-11-04 The crack sealing at various locations on I-40.  
06-11-04  
06-11-04 Project Length - 17.000 miles  
06-11-04 Completion Time - On or before October 31, 2004  
06-11-04 NO PLANS CONTRACT  
06-11-04  
06-11-04 FAYETTE COUNTY (Contract No. CNC217) Call No. 015  
06-11-04 Project No. BRZE-2400(25), 24077-3408-94  
06-11-04 The construction of a concrete box beam bridge on Old Brownsville Road  
06-11-04 over Catron Creek (L.M. 6.97), including grading, drainage, and

06-11-04 paving.  
06-11-04  
06-11-04 Project Length - 0.103 mile  
06-11-04 Completion Time - See Proposal  
06-11-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
06-11-04 The DBE goal for this contract is 8%.  
06-11-04  
06-11-04 FENTRESS COUNTY (Contract No. CNC238) Call No. 016  
06-11-04 Project No. 25012-4210-04  
06-11-04 The resurfacing on S.R. 62 beginning at the Putnam County line (L.M.  
06-11-04 0.00) and extending to U.S. 127 (S.R. 28) (L.M. 5.81).  
06-11-04  
06-11-04 Project Length - 5.810 miles  
06-11-04 Completion Time - On or before November 30, 2004 (See Special  
06-11-04 Provision 108B)  
06-11-04 Plans Cost - \$3.00 (11" x 17")  
06-11-04  
06-11-04 GIBSON COUNTY (Contract No. CNC255) Call No. 017  
06-11-04 Project No. 27004-4275-04  
06-11-04 The resurfacing on U.S. 45E (S.R. 43) beginning at the Madison County  
06-11-04 line (L.M. 0.00) and extending to near the Southern Railroad (L.M.  
06-11-04 4.73).  
06-11-04  
06-11-04 Project Length - 4.730 miles  
06-11-04 Completion Time - On or before November 30, 2004 (See Special  
06-11-04 Provision 108B)  
06-11-04 Plans Cost - \$3.00 (11" x 17")  
06-11-04  
06-11-04 GILES COUNTY (Contract No. CNC256) Call No. 018  
06-11-04 Project No. 28003-4221-04  
06-11-04 The resurfacing on U.S. 31 (S.R. 7) beginning at Burford To Brick  
06-11-04 Church Road (L.M. 30.00) and extending to the Maury County line (L.M.  
06-11-04 37.00).  
06-11-04  
06-11-04 Project Length - 7.000 miles  
06-11-04 Completion Time - On or before November 30, 2004 (See Special  
06-11-04 Provision 108B)  
06-11-04 Plans Cost - \$3.00 (11" x 17")  
06-11-04  
06-11-04 GILES AND RUTHERFORD COUNTIES (Contract No. CNC257) Call No. 019  
06-11-04 Project No. 98037-4255-04  
06-11-04 The placement of coal tar surface binder on various State Routes.  
06-11-04  
06-11-04 Project Length - 18.940 miles  
06-11-04 Completion Time - On or before October 31, 2004  
06-11-04 NO PLANS CONTRACT  
06-11-04  
06-11-04 GRAINGER COUNTY (Contract No. CNC224) Call No. 020  
06-11-04 Project No. 29004-4237-04  
06-11-04 The resurfacing on U.S. 25E (S.R. 32) beginning 420 feet east of  
06-11-04 Mountain View Drive (L.M. 10.52) and extending to  
06-11-04 0.17 mile north of Dry Valley Road (L.M. 15.67).  
06-11-04  
06-11-04 Project Length - 5.150 miles  
06-11-04 Completion Time - On or before November 30, 2004 (See Special  
06-11-04 Provision 108B)  
06-11-04 Plans Cost - \$3.00 (11" x 17")  
06-11-04  
06-11-04 HAMBLEN COUNTY (Contract No. CNC221) Call No. 021  
06-11-04 Project No. 32013-4203-04

06-11-04 The resurfacing on S.R. 113 beginning 50 feet north of McClister Road  
06-11-04 (L.M. 3.70) and extending to 160 feet south of  
06-11-04 S.R. 344 (L.M. 13.70).  
06-11-04  
06-11-04 Project Length - 10.000 miles  
06-11-04 Completion Time - On or before November 30, 2004 (See Special  
06-11-04 Provision 108B)  
06-11-04 Plans Cost - \$3.00 (11" x 17")  
06-11-04  
06-11-04 HAMILTON COUNTY (Contract No. CNC240) Call No. 022  
06-11-04 Project No. 33021-4225-04  
06-11-04 The resurfacing on U.S. 41 (U.S. 76, S.R. 8) beginning 0.2 mile north  
06-11-04 of the Georgia State line (L.M. 0.20) and extending to 0.09 mile west  
06-11-04 of Tombras Avenue (L.M. 3.24).  
06-11-04  
06-11-04 Project Length - 3.040 miles  
06-11-04 Completion Time - On or before November 30, 2004 (See Special  
06-11-04 Provision 108B)  
06-11-04 Plans Cost - \$3.00 (11" x 17")  
06-11-04  
06-11-04 HICKMAN COUNTY (Contract No. CNC258) Call No. 023  
06-11-04 Project No. 41010-4214-04  
06-11-04 The resurfacing on S.R. 100 beginning near Primm Springs Road (L.M.  
06-11-04 21.30) and extending to S.R. 7 (S.R. 46)  
06-11-04 (L.M. 27.40).  
06-11-04  
06-11-04 Project Length - 6.100 miles  
06-11-04 Completion Time - On or before November 30, 2004 (See Special  
06-11-04 Provision 108B)  
06-11-04 Plans Cost - \$3.00 (11" x 17")  
06-11-04  
06-11-04 JACKSON COUNTY (Contract No. CNC242) Call No. 024  
06-11-04 Project No. 44017-4213-04  
06-11-04 The resurfacing on S.R. 262 beginning at the Macon County line (L.M.  
06-11-04 0.00) and extending to S.R. 85 (L.M. 5.07).  
06-11-04  
06-11-04 Project Length - 5.070 miles  
06-11-04 Completion Time - On or before November 30, 2004 (See Special  
06-11-04 Provision 108B)  
06-11-04 Plans Cost - \$3.00 (11" x 17")  
06-11-04  
06-11-04 KNOX COUNTY (Contract No. CNC243) Call No. 025  
06-11-04 Project No. 47017-4218-04  
06-11-04 The repair of the Henley Street Bridge on U.S. 441 (S.R. 33) over the  
06-11-04 Tennessee River (L.M. 6.68).  
06-11-04  
06-11-04 Project Length - 0.000 mile  
06-11-04 Completion Time - On or before August 31, 2004 (See Special Provision  
06-11-04 108B)  
06-11-04 NO PLANS CONTRACT  
06-11-04  
06-11-04 KNOX COUNTY (Contract No. CNC203) Call No. 026  
06-11-04 Project No. 47033-3218-04  
06-11-04 The grading, drainage, construction of a concrete retaining wall, and  
06-11-04 paving on Campbell Station Road beginning south of U.S. 11 (U.S. 70,  
06-11-04 S.R. 1, Kingston Pike) and extending to 450 feet south of Turkey Creek  
06-11-04 Road.  
06-11-04  
06-11-04 Project Length - 1.272 miles  
06-11-04 Completion Time - See Proposal



06-11-04 Plans Cost - \$50.00 Cross-Section Cost - \$25.00  
06-11-04  
06-11-04 LAWRENCE COUNTY (Contract No. CNC105) Call No. 027  
06-11-04 Project No. NHE-6(36), 50001-3258-14  
06-11-04 The grading, drainage, and paving on U.S. 43 (S.R. 6) beginning at the  
06-11-04 Alabama State line and extending to south of Saint Joseph city limits.  
06-11-04  
06-11-04 Project Length - 8.155 kilometers \*METRIC\*  
06-11-04 Completion Time - See Proposal  
06-11-04 Plans Cost - \$150.00 Cross-Section Cost - \$50.00  
06-11-04 The DBE goal for this contract is TBD.  
06-11-04  
06-11-04 LAWRENCE COUNTY (Contract No. CNC260) Call No. 028  
06-11-04 Project No. 50016-4211-04  
06-11-04 The resurfacing on S.R. 240 beginning near Barbelt Road (L.M. 8.00)  
06-11-04 and extending to S.R. 20 (L.M. 15.30).  
06-11-04  
06-11-04 Project Length - 7.300 miles  
06-11-04 Completion Time - On or before November 30, 2004 (See Special  
06-11-04 Provision 108B)  
06-11-04 Plans Cost - \$3.00 (11" x 17")  
06-11-04  
06-11-04 MADISON COUNTY (Contract No. CNC274) Call No. 029  
06-11-04 Project No. 57011-4222-04  
06-11-04 The resurfacing on U.S. 412 (S.R. 20) beginning at the Crockett County  
06-11-04 line (L.M. 0.00) and extending to Poplar Corner Road (L.M. 1.78) and  
06-11-04 beginning at Old S.R. 20 (L.M. 6.51) and extending to I-40 (L.M.  
06-11-04 8.05).  
06-11-04  
06-11-04 Project Length - 3.320 miles  
06-11-04 Completion Time - On or before November 30, 2004 (See Special  
06-11-04 Provision 108B)  
06-11-04 Plans Cost - \$3.00 (11" x 17")  
06-11-04  
06-11-04 MARION COUNTY (Contract No. CNC245) Call No. 030  
06-11-04 Project No. 58010-4211-04  
06-11-04 The resurfacing on U.S. 127 (S.R. 28) beginning at U.S. 41 (U.S. 64,  
06-11-04 U.S. 72, S.R. 2) (L.M. 1.80) and extending to 0.23 mile north of W.  
06-11-04 Francis Spring Road / Jones Crossing Road (L.M. 6.38).  
06-11-04  
06-11-04 Project Length - 4.580 miles  
06-11-04 Completion Time - On or before November 30, 2004 (See Special  
06-11-04 Provision 108B)  
06-11-04 Plans Cost - \$3.00 (11" x 17")  
06-11-04  
06-11-04 MARSHALL COUNTY (Contract No. CNC230) Call No. 031  
06-11-04 Project No. 59017-4215-04  
06-11-04 The construction of a concrete slab bridge on S.R. 272 over Richland  
06-11-04 Creek (L.M. 2.57), including grading, drainage, and paving.  
06-11-04  
06-11-04 Project Length - 0.066 mile  
06-11-04 Completion Time - See Proposal  
06-11-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
06-11-04  
06-11-04 MAURY COUNTY (Contract No. CNC261) Call No. 032  
06-11-04 Project No. 60014-4214-04  
06-11-04 The resurfacing (microsurfacing) on S.R. 106 beginning at the Marshall  
06-11-04 County line (L.M. 0.00) and extending to the Williamson County line  
06-11-04 (L.M. 7.15), including S.R. 99 from L.M. 28.10 to L.M. 28.86.  
06-11-04

06-11-04 Project Length - 7.910 miles  
06-11-04 Completion Time - On or before October 31, 2004  
06-11-04 NO PLANS CONTRACT  
06-11-04  
06-11-04 MCMINN COUNTY (Contract No. CNC246) Call No. 033  
06-11-04 Project No. 54002-4231-04  
06-11-04 The resurfacing on U.S. 11 (S.R. 2) beginning at the Calhoun City  
06-11-04 limits (L.M. 1.35) and extending to near the 4-lane section (L.M.  
06-11-04 7.27).  
06-11-04  
06-11-04 Project Length - 5.920 miles  
06-11-04 Completion Time - On or before November 30, 2004 (See Special  
06-11-04 Provision 108B)  
06-11-04 Plans Cost - \$3.00 (11" x 17")  
06-11-04  
06-11-04 MONTGOMERY COUNTY (Contract No. CNC262) Call No. 034  
06-11-04 Project No. 63055-4214-04  
06-11-04 The resurfacing on S.R. 233 beginning at Blooming Grove Creek (L.M.  
06-11-04 4.76) and extending to U.S. 79 (S.R. 76) (L.M. 8.96).  
06-11-04  
06-11-04 Project Length - 4.180 miles  
06-11-04 Completion Time - On or before November 30, 2004 (See Special  
06-11-04 Provision 108B)  
06-11-04 Plans Cost - \$3.00 (11" x 17")  
06-11-04  
06-11-04 MOORE COUNTY (Contract No. CNC263) Call No. 035  
06-11-04 Project No. 64005-4218-04  
06-11-04 The resurfacing on S.R. 55 beginning 200 feet east of Bobo Creek (L.M.  
06-11-04 6.00) and extending to near Motlow Road  
06-11-04 (L.M. 9.50).  
06-11-04  
06-11-04 Project Length - 3.200 miles  
06-11-04 Completion Time - On or before November 30, 2004 (See Special  
06-11-04 Provision 108B)  
06-11-04 Plans Cost - \$3.00 (11" x 17")  
06-11-04  
06-11-04 OBION COUNTY (Contract No. CNC264) Call No. 036  
06-11-04 Project No. 66018-4209-04  
06-11-04 The resurfacing on S.R. 183 beginning at S.R. 21 (L.M. 0.00) and  
06-11-04 extending to Obion Road (L.M. 5.20).  
06-11-04  
06-11-04 Project Length - 5.200 miles  
06-11-04 Completion Time - On or before November 30, 2004 (See Special  
06-11-04 Provision 108B)  
06-11-04 Plans Cost - \$3.00 (11" x 17")  
06-11-04  
06-11-04 OVERTON COUNTY (Contract No. CNC235) Call No. 037  
06-11-04 Project No. 67011-4219-04  
06-11-04 The resurfacing on S.R. 164 beginning 3.25 miles north of the Putnam  
06-11-04 County line (L.M. 3.25) and extending to S.R. 85 (L.M. 13.72).  
06-11-04  
06-11-04 Project Length - 10.470 miles  
06-11-04 Completion Time - On or before October 31, 2004  
06-11-04 NO PLANS CONTRACT  
06-11-04  
06-11-04 PERRY COUNTY (Contract No. CNC265) Call No. 038  
06-11-04 Project No. 68004-4232-04  
06-11-04 The resurfacing on S.R. 438 beginning at S.R. 13 (L.M. 20.20) and  
06-11-04 extending to the Hickman County line (L.M. 25.05).  
06-11-04

06-11-04 Project Length - 4.791 miles  
06-11-04 Completion Time - On or before November 30, 2004 (See Special  
06-11-04 Provision 108B)  
06-11-04 Plans Cost - \$3.00 (11" x 17")  
06-11-04  
06-11-04 PUTNAM COUNTY (Contract No. CNC248) Call No. 039  
06-11-04 Project No. 71009-4215-04  
06-11-04 The resurfacing on S.R. 84 beginning at the White County line (L.M.  
06-11-04 0.00) and extending to U.S. 70N (S.R. 24) (L.M. 9.36).  
06-11-04  
06-11-04 Project Length - 9.340 miles  
06-11-04 Completion Time - On or before November 30, 2004 (See Special  
06-11-04 Provision 108B)  
06-11-04 Plans Cost - \$3.00 (11" x 17")  
06-11-04  
06-11-04 PUTNAM AND ROANE COUNTIES (Contract No. CNC249) Call No. 040  
06-11-04 Project No. 71004-4226-04, 73001-4199-04  
06-11-04 71004-4226-04  
06-11-04 The resurfacing (Novachip) on S.R. 111 in Putnam County beginning 0.50  
06-11-04 mile north of S.R. 136 (L.M. 1.97) and extending to 0.10 north of U.S.  
06-11-04 70N (S.R. 24) (L.M. 5.27).  
06-11-04  
06-11-04 Project Length - 3.300 miles  
06-11-04  
06-11-04 73001-4199-04  
06-11-04 The resurfacing (Novachip) on I-40 (eastbound lanes only) in Roane  
06-11-04 County beginning at the Cumberland County line  
06-11-04 (L.M. 0.00 E.B.) and extending to 4 miles east of the Cumberland  
06-11-04 County line (L.M. 4.00 E.B.).  
06-11-04  
06-11-04 Project Length - 4.000 miles  
06-11-04  
06-11-04 Total Project Length - 7.300 miles  
06-11-04 Completion Time - See Proposal  
06-11-04 NO PLANS CONTRACT  
06-11-04  
06-11-04 ROANE COUNTY (Contract No. CNC225) Call No. 041  
06-11-04 Project No. 73053-4203-04  
06-11-04 The resurfacing on S.R. 327 beginning at S.R. 58 (L.M. 0.00) and  
06-11-04 extending to S.R. 61 (L.M. 5.71).  
06-11-04  
06-11-04 Project Length - 5.710 miles  
06-11-04 Completion Time - On or before November 30, 2004 (See Special  
06-11-04 Provision 108B)  
06-11-04 Plans Cost - \$3.00 (11" x 17")  
06-11-04  
06-11-04 ROBERTSON COUNTY (Contract No. CNC228) Call No. 042  
06-11-04 Project No. 74005-4230-04  
06-11-04 The resurfacing on U.S. 41 (S.R. 11) beginning at the Cedar Hill City  
06-11-04 limits (L.M. 19.79) and extending to near Old S.R. 11 (L.M. 25.12).  
06-11-04  
06-11-04 Project Length - 5.330 miles  
06-11-04 Completion Time - On or before November 30, 2004 (See Special  
06-11-04 Provision 108B)  
06-11-04 Plans Cost - \$3.00 (11" x 17")  
06-11-04  
06-11-04 SEQUATCHIE AND BLEDSOE COUNTIES (Contract No. CNC236) Call No. 043  
06-11-04 Project No. STP-H-28(23), 77004-3210-94, STP-H-28(24), 04001-3230-94  
06-11-04 The installation of guardrail at various locations on U.S. 127 (S.R.  
06-11-04 28).

06-11-04  
06-11-04 Project Length - 2.290 miles  
06-11-04 Completion Time - On or before October 31, 2004  
06-11-04 NO PLANS CONTRACT  
06-11-04  
06-11-04 SEVIER COUNTY (Contract No. CNC226) Call No. 044  
06-11-04 Project No. 78007-4229-04  
06-11-04 The resurfacing on S.R. 338 beginning 0.11 mile south of Old Red Lane  
06-11-04 (L.M. 6.90) and extending to S.R. 66 (L.M. 11.98).  
06-11-04  
06-11-04 Project Length - 5.080 miles  
06-11-04 Completion Time - On or before November 30, 2004 (See Special  
06-11-04 Provision 108B)  
06-11-04 Plans Cost - \$3.00 (11" x 17")  
06-11-04  
06-11-04 SHELBY COUNTY (Contract No. CNC211) Call No. 045  
06-11-04 Project No. BHI-098-4(6), 79960-3139-94, IM-098-4(5), 79960-3132-44  
06-11-04 IM-098-4(5), 79960-3132-44  
06-11-04 Memphis Regional Transportation Management System (TMS)  
06-11-04 The complete construction and testing of approximately 17 miles of  
06-11-04 Intelligent Transportation Systems (ITS) equipment in Memphis.  
06-11-04  
06-11-04 Project Length - 17.000 miles  
06-11-04 ONLY BIDDERS WHO HAVE MET SPECIAL PRE-QUALIFICATION REQUIREMENTS FOR  
06-11-04 THIS PROJECT MAY BID ON THIS CONTRACT.  
06-11-04  
06-11-04 BHI-098-4(6), 79960-3139-94  
06-11-04 The rewiring and upgrade of navigation, aerial, and roadway lighting  
06-11-04 on the bridge on I-40 over the Mississippi River.  
06-11-04  
06-11-04 Project Length - 0.000 mile  
06-11-04  
06-11-04 Total Project Length - 17.000 miles  
06-11-04 Completion Time - On or before June 11, 2005 (See Special Provision  
06-11-04 108B)  
06-11-04 Plans Cost - \$50.00  
06-11-04 The DBE goal for this contract is 5%.  
06-11-04  
06-11-04 SHELBY COUNTY (Contract No. CNC266) Call No. 046  
06-11-04 Project No. 79040-4223-04  
06-11-04 The resurfacing on S.R. 175 beginning at U.S. 78 (S.R. 4, Lamar  
06-11-04 Avenue) (L.M. 11.97) and extending to Harvest Knoll Road (L.M. 16.56).  
06-11-04  
06-11-04 Project Length - 4.590 miles  
06-11-04 Completion Time - On or before November 30, 2004 (See Special  
06-11-04 Provision 108B)  
06-11-04 Plans Cost - \$3.00 (11" x 17")  
06-11-04  
06-11-04 SHELBY AND FAYETTE COUNTIES (Contract No. CNC254) Call No. 047  
06-11-04 Project No. 24003-4242-04  
06-11-04 The resurfacing (Novachip) on U.S. 64 (S.R. 15) beginning 0.12 mile  
06-11-04 east of the Fayette County line in Shelby County  
06-11-04 (L.M. 16.18) and extending to near Oakland Road in Fayette County  
06-11-04 (L.M. 6.50).  
06-11-04  
06-11-04 Project Length - 6.620 miles  
06-11-04 Completion Time - On or before November 30, 2004 (See Special  
06-11-04 Provision 108B)  
06-11-04 Plans Cost - \$3.00 (11" x 17")  
06-11-04

06-11-04 SULLIVAN COUNTY (Contract No. CNC220) Call No. 048  
06-11-04 Project No. 82005-4240-04  
06-11-04 The resurfacing on U.S. 421 (S.R. 34) beginning 475 feet west of Camp  
06-11-04 Tom Howard Road (L.M. 32.00) and extending to the Johnson County line  
06-11-04 (L.M. 35.90).  
06-11-04  
06-11-04 Project Length - 3.900 miles  
06-11-04 Completion Time - On or before November 30, 2004 (See Special  
06-11-04 Provision 108B)  
06-11-04 Plans Cost - \$3.00 (11" x 17")  
06-11-04  
06-11-04 SUMNER COUNTY (Contract No. CNC267) Call No. 049  
06-11-04 Project No. 83005-4243-04  
06-11-04 The resurfacing on S.R. 25 beginning near Dusty Hester Road (L.M.  
06-11-04 5.10) and extending to S.R. 109 Bypass (L.M. 12.93).  
06-11-04  
06-11-04 Project Length - 7.800 miles  
06-11-04 Completion Time - On or before November 30, 2004 (See Special  
06-11-04 Provision 108B)  
06-11-04 Plans Cost - \$3.00 (11" x 17")  
06-11-04  
06-11-04 SUMNER COUNTY (Contract No. CNC268) Call No. 050  
06-11-04 Project No. 83077-4203-04  
06-11-04 The resurfacing on U.S. 31E (U.S. 231, S.R. 6) beginning south of Old  
06-11-04 S.R. 52 (L.M. 31.70) and extending to the Kentucky State line (L.M.  
06-11-04 37.70).  
06-11-04  
06-11-04 Project Length - 6.000 miles  
06-11-04 Completion Time - On or before November 30, 2004 (See Special  
06-11-04 Provision 108B)  
06-11-04 Plans Cost - \$3.00 (11" x 17")  
06-11-04  
06-11-04 TIPTON COUNTY (Contract No. CNC269) Call No. 051  
06-11-04 Project No. BR-STP-179(4), 84008-3219-94  
06-11-04 The construction of either a concrete I-beam bridge or a precast  
06-11-04 structure on S.R. 179 over branch (L.M. 9.08), including grading,  
06-11-04 drainage, and paving.  
06-11-04  
06-11-04 Project Length - 0.132 mile  
06-11-04 Completion Time - See Proposal  
06-11-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
06-11-04 The DBE goal for this contract is TBD.  
06-11-04  
06-11-04 TIPTON COUNTY (Contract No. CNC271) Call No. 052  
06-11-04 Project No. BRZE-8400(39), 84945-3458-94  
06-11-04 The construction of a concrete box bridge on Simmons Road over branch  
06-11-04 (L.M. 1.19), including grading, drainage, and paving.  
06-11-04  
06-11-04 Project Length - 0.093 mile  
06-11-04 Completion Time - See Proposal  
06-11-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
06-11-04 The DBE goal for this contract is 9%.  
06-11-04  
06-11-04 TIPTON COUNTY (Contract No. CNC138) Call No. 053  
06-11-04 Project No. BRZE-8400(47), 84109-3412-94  
06-11-04 The construction of a concrete box culvert on Lucado Road over branch  
06-11-04 (L.M. 3.74).  
06-11-04  
06-11-04 Project Length - 0.118 mile  
06-11-04 Completion Time - On or before December 15, 2004

06-11-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
06-11-04 The DBE goal for this contract is 9%.  
06-11-04  
06-11-04 UNICOI COUNTY (Contract No. CNC219) Call No. 054  
06-11-04 Project No. 86006-4229-04  
06-11-04 The resurfacing on S.R. 107 beginning 53 feet west of Day Road (L.M.  
06-11-04 1.83) and extending to S.R. 173 (L.M. 5.45).  
06-11-04  
06-11-04 Project Length - 3.620 miles  
06-11-04 Completion Time - On or before November 30, 2004 (See Special  
06-11-04 Provision 108B)  
06-11-04 Plans Cost - \$3.00 (11" x 17")  
06-11-04  
06-11-04 WARREN COUNTY (Contract No. CNC177) Call No. 055  
06-11-04 Project No. STP-M-NHE-9206(13), 89951-3248-54  
06-11-04 The installation of signals on S.R. 55 at Old Shelbyville Road and on  
06-11-04 U.S. 70S (S.R. 1) at Sunset Drive / North Hills Drive, including  
06-11-04 grading, drainage, and paving.  
06-11-04  
06-11-04 Project Length - 0.304 mile  
06-11-04 Completion Time - See Proposal  
06-11-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
06-11-04 The DBE goal for this contract is 8%.  
06-11-04  
06-11-04 WARREN COUNTY (Contract No. CNC250) Call No. 056  
06-11-04 Project No. 89073-4209-04  
06-11-04 The resurfacing on U.S. 70S (S.R. 1) beginning 0.22 mile west of the  
06-11-04 Collins River (L.M. 14.90) and extending to 0.50 mile east of Mud  
06-11-04 Creek Road (L.M. 20.00).  
06-11-04  
06-11-04 Project Length - 5.100 miles  
06-11-04 Completion Time - On or before November 30, 2004 (See Special  
06-11-04 Provision 108B)  
06-11-04 Plans Cost - \$3.00 (11" x 17")  
06-11-04  
06-11-04 WASHINGTON COUNTY (Contract No. CNC276) Call No. 057  
06-11-04 Project No. 90004-4202-04  
06-11-04 The resurfacing on S.R. 353 beginning at S.R. 107 (L.M. 0.00) and  
06-11-04 extending to Washington College Road (L.M. 5.74).  
06-11-04  
06-11-04 Project Length - 5.740 miles  
06-11-04 Completion Time - On or before November 30, 2004 (See Special  
06-11-04 Provision 108B)  
06-11-04 Plans Cost - \$3.00 (11" x 17")  
06-11-04  
06-11-04 WASHINGTON COUNTY (Contract No. CNC222) Call No. 058  
06-11-04 Project No. 90027-4270-04  
06-11-04 The resurfacing on U.S. 321 (S.R. 67) beginning at S.R. 81 (L.M. 0.00)  
06-11-04 and extending to S.R. 381 (L.M. 9.43).  
06-11-04  
06-11-04 Project Length - 9.430 miles  
06-11-04 Completion Time - On or before November 30, 2004 (See Special  
06-11-04 Provision 108B)  
06-11-04 Plans Cost - \$3.00 (11" x 17")  
06-11-04  
06-11-04 WAYNE AND HARDIN COUNTIES (Contract No. CNC229) Call No. 059  
06-11-04 Project No. 36005-4238-04  
06-11-04 The resurfacing on S.R. 69 beginning in Wayne County at the Alabama  
06-11-04 State line (L.M. 0.00) and extending to near Morris Road and  
06-11-04 Barriertown Road (L.M. 4.00) in Hardin County.

06-11-04  
 06-11-04 Project Length - 7.730 miles  
 06-11-04 Completion Time - On or before November 30, 2004 (See Special  
 06-11-04 Provision 108B)  
 06-11-04 Plans Cost - \$3.00 (11" x 17")  
 06-11-04  
 06-11-04 WAYNE AND LAWRENCE COUNTIES (Contract No. CNC157) Call No. 060  
 06-11-04 Project No. STP-NHE-15(87), 50002-3244-14  
 06-11-04 The grading, drainage, and paving on U.S. 64 (S.R. 15) beginning east  
 06-11-04 of Natchez Trace Parkway and extending to S.R. 240.  
 06-11-04  
 06-11-04 Project Length - 3.626 miles  
 06-11-04 Completion Time - On or before November 30, 2006  
 06-11-04 Plans Cost - \$50.00 Cross-Section Cost - \$25.00  
 06-11-04 The DBE goal for this contract is 8%.  
 06-11-04  
 06-11-04 WEAKLEY COUNTY (Contract No. CNC123) Call No. 061  
 06-11-04 Project No. 92006-4209-04  
 06-11-04 The resurfacing on S.R. 89 beginning at the Obion County line (L.M.  
 06-11-04 0.00) and extending to 800 feet east of Dedham Road (L.M. 8.00).  
 06-11-04  
 06-11-04 Project Length - 8.000 miles  
 06-11-04 Completion Time - On or before November 30, 2004 (See Special  
 06-11-04 Provision 108B)  
 06-11-04 Plans Cost - \$3.00 (11" x 17")  
 06-11-04  
 06-11-04 WHITE COUNTY (Contract No. CNC251) Call No. 062  
 06-11-04 Project No. 93001-4257-04  
 06-11-04 The resurfacing on U.S. 70 (S.R. 1) beginning at Old S.R. 1 (L.M.  
 06-11-04 13.25) and extending to Corolla Road (L.M. 16.20).  
 06-11-04  
 06-11-04 Project Length - 2.950 miles  
 06-11-04 Completion Time - On or before November 30, 2004 (See Special  
 06-11-04 Provision 108B)  
 06-11-04 Plans Cost - \$3.00 (11" x 17")  
 =====  
 07-16-04 HARDEMAN COUNTY (Contract No. CNC911) Call No. 001  
 07-16-04 Project No. BR-STP-57(31), 35005-3244-94  
 07-16-04 The construction of two (2) concrete box beam bridges on S.R. 57 over  
 07-16-04 Saulsbury Creek (L.M. 6.80) and the East Fork of Spring Creek (L.M.  
 07-16-04 9.47), including grading, drainage, and paving.  
 07-16-04  
 07-16-04 Project Length - 0.259 mile  
 07-16-04 Completion Time - See Proposal  
 07-16-04 Plans Cost - \$25.00 Cross-Section Cost - \$10.00  
 07-16-04 The DBE goal for this contract is 10%.  
 07-16-04  
 07-16-04 MCNAIRY COUNTY (Contract No. CNC912) Call No. 002  
 07-16-04 Project No. 55008-4239-04  
 07-16-04 The resurfacing on S.R. 57 beginning at Pleasant Site Road (L.M.  
 07-16-04 19.80) and extending to the Hardin County line  
 07-16-04 (L.M. 24.71).  
 07-16-04  
 07-16-04 Project Length - 4.910 miles  
 07-16-04 Completion Time - On or before November 30, 2004  
 07-16-04 Plans Cost - \$3.00 (11" x 17")  
 07-16-04  
 07-16-04 WASHINGTON COUNTY (Contract No. CNC910) Call No. 003  
 07-16-04 Project No. STP/HPP-36(40), 90006-3216-14  
 07-16-04 The grading, drainage, construction of a concrete Bulb-Tee beam bridge

07-16-04 and a concrete slab bridge, and paving on S.R. 36 beginning 260 meters  
07-16-04 north of S.R. 381 and extending to 180 meters south of S.R. 354.  
07-16-04  
07-16-04 Project Length - 3.502 kilometers \*METRIC\*  
07-16-04 Completion Time - On or before December 31, 2006  
07-16-04 Plans Cost - \$50.00 Cross-Section Cost - \$25.00  
07-16-04 The DBE goal for this contract is 6%.  
07-16-04  
07-16-04 ANDERSON COUNTY (Contract No. CNC278) Call No. 004  
07-16-04 Project No. 01010-4202-04  
07-16-04 The resurfacing on U.S. 441 (S.R. 71) beginning at S.R. 61 (L.M. 4.91)  
07-16-04 and extending to Norris Dam (L.M. 9.85).  
07-16-04  
07-16-04 Project Length - 4.940 miles  
07-16-04 Completion Time - On or before November 30, 2004  
07-16-04 Plans Cost - \$3.00 (11" x 17")  
07-16-04  
07-16-04 ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER,  
07-16-04 GREENE, HAMBLIN, HAWKINS, JEFFERSON, KNOX, LOUDON, MONROE, ROANE,  
07-16-04 SEVIER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.  
07-16-04 CNC309) Call No. 005  
07-16-04 Project No. 98015-4146-04  
07-16-04 The re-lensing of snowplowable pavement markers on various Interstate  
07-16-04 and State Routes.  
07-16-04  
07-16-04 Project Length - 0.000 mile  
07-16-04 Completion Time - On or before December 15, 2004 (See Special  
07-16-04 Provision 108B)  
07-16-04 NO PLANS CONTRACT  
07-16-04  
07-16-04 BEDFORD COUNTY (Contract No. CNC295) Call No. 006  
07-16-04 Project No. 02017-4213-04  
07-16-04 The resurfacing on S.R. 269 beginning 0.1 mile west of Knob Creek  
07-16-04 (L.M. 11.00) and extending to the Duck River  
07-16-04 (L.M. 15.50).  
07-16-04  
07-16-04 Project Length - 4.500 miles  
07-16-04 Completion Time - On or before November 30, 2004  
07-16-04 Plans Cost - \$3.00 (11" x 17")  
07-16-04  
07-16-04 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS,  
07-16-04 LINCOLN, MARSHALL, MAURY, MONTGOMERY, ROBERTSON, RUTHERFORD, SMITH,  
07-16-04 SUMNER, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNC323)  
07-16-04 Call No. 007  
07-16-04 Project No. 98037-4159-04  
07-16-04 The re-lensing of snowplowable pavement markers on various Interstate  
07-16-04 and State Routes.  
07-16-04  
07-16-04 Project Length - 0.000 mile  
07-16-04 Completion Time - On or before December 15, 2004 (See Special  
07-16-04 Provision 108B)  
07-16-04 NO PLANS CONTRACT  
07-16-04  
07-16-04 BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON,  
07-16-04 HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAUDERDALE, MCNAIRY,  
07-16-04 MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No.  
07-16-04 CNC324) Call No. 008  
07-16-04 Project No. 98045-4199-04  
07-16-04 The re-lensing of snowplowable pavement markers on various Interstate  
07-16-04 and State Routes.



07-16-04  
07-16-04 Project Length - 0.000 mile  
07-16-04 Completion Time - On or before December 15, 2004 (See Special  
07-16-04 Provision 108B)  
07-16-04 NO PLANS CONTRACT  
07-16-04  
07-16-04 BLOUNT COUNTY (Contract No. CNC279) Call No. 009  
07-16-04 Project No. 05006-4247-04  
07-16-04 The resurfacing on U.S. 321 (S.R. 73) beginning at Hesse Creek (L.M.  
07-16-04 22.85) and extending to Mount Luke Road  
07-16-04 (L.M. 26.20).  
07-16-04  
07-16-04 Project Length - 3.350 miles  
07-16-04 Completion Time - On or before November 30, 2004  
07-16-04 Plans Cost - \$3.00 (11" x 17")  
07-16-04  
07-16-04 BRADLEY COUNTY (Contract No. CNC175) Call No. 010  
07-16-04 Project No. NHTSA-HE-2(63), 97006-3208-04, STP-M-60(10), 06009-3216-54  
07-16-04 The improvement of the intersection on S.R. 60 at U.S. 11 (S.R. 2),  
07-16-04 including grading, drainage, extension of an existing concrete box  
07-16-04 bridge over South Mouse Creek (L.M. 15.72), installation of signals,  
07-16-04 and paving.  
07-16-04  
07-16-04 Project Length - 0.151 mile  
07-16-04 Completion Time - See Proposal  
07-16-04 Plans Cost - \$25.00 Cross-Section Cost - \$0.00  
07-16-04  
07-16-04 BRADLEY, CANNON, COFFEE, CUMBERLAND, FRANKLIN, GRUNDY, HAMILTON,  
07-16-04 MCMINN, MARION, OVERTON, PUTNAM, RHEA, VAN BUREN, WARREN, AND WHITE  
07-16-04 COUNTIES (Contract No. CNC310) Call No. 011  
07-16-04 Project No. 98025-4153-04  
07-16-04 The re-lensing of snowplowable pavement markers on various Interstate  
07-16-04 and State Routes.  
07-16-04  
07-16-04 Project Length - 0.000 mile  
07-16-04 Completion Time - On or before December 15, 2004 (See Special  
07-16-04 Provision 108B)  
07-16-04 NO PLANS CONTRACT  
07-16-04  
07-16-04 CAMPBELL AND JEFFERSON COUNTIES (Contract No. CNC311) Call No. 012  
07-16-04 Project No. 98015-4247-04  
07-16-04 The resurfacing with an ultra-thin concrete overlay on S.R. 9 at L.M.  
07-16-04 29.30 in Campbell County and on S.R. 92 at L.M. 11.22 and L.M. 11.44  
07-16-04 in Jefferson County.  
07-16-04  
07-16-04 Project Length - 0.311 mile  
07-16-04 Completion Time - On or before November 30, 2004  
07-16-04 NO PLANS CONTRACT  
07-16-04  
07-16-04 CARTER COUNTY (Contract No. CNC293) Call No. 013  
07-16-04 Project No. PFH-605(3), 10007-3228-84  
07-16-04 The construction of a turn lane on U.S. 321 (S.R. 67) at the entrance  
07-16-04 to Carden's Bluff Recreation Area and Campground (L.M. 11.60).  
07-16-04  
07-16-04 Project Length - 0.190 mile  
07-16-04 Completion Time - On or before November 15, 2004  
07-16-04 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
07-16-04 The DBE goal for this contract is 6%.  
07-16-04  
07-16-04 CHEATHAM COUNTY (Contract No. CNC294) Call No. 014

07-16-04 Project No. 11012-4211-04  
07-16-04 The resurfacing on S.R. 250 beginning near Primm Road (L.M. 3.50) and  
07-16-04 extending to S.R. 49 (L.M. 7.62).  
07-16-04  
07-16-04 Project Length - 4.120 miles  
07-16-04 Completion Time - On or before November 30, 2004  
07-16-04 Plans Cost - \$3.00 (11" x 17")  
07-16-04  
07-16-04 CHESTER COUNTY (Contract No. CNC298) Call No. 015  
07-16-04 Project No. 12003-4209-04  
07-16-04 The resurfacing on S.R. 22 beginning at the McNairy County line (L.M.  
07-16-04 0.00) and extending to the Henderson County line (L.M. 7.81).  
07-16-04  
07-16-04 Project Length - 7.810 miles  
07-16-04 Completion Time - On or before November 30, 2004  
07-16-04 Plans Cost - \$3.00 (11" x 17")  
07-16-04  
07-16-04 CLAY COUNTY (Contract No. CNC303) Call No. 016  
07-16-04 Project No. 14002-4249-04  
07-16-04 The repair of the bridges on S.R. 52 over Cumberland River overflow  
07-16-04 and Kyle Street (L.M. 19.63), and on S.R. 53 over Mill Creek (L.M.  
07-16-04 2.50).  
07-16-04  
07-16-04 Project Length - 0.000 mile  
07-16-04 Completion Time - See Proposal  
07-16-04 Plans Cost - \$10.00  
07-16-04  
07-16-04 COCKE COUNTY (Contract No. CNC287) Call No. 017  
07-16-04 Project No. BRZE-1500(36), 15945-3485-94  
07-16-04 The construction of a concrete slab bridge on Trentham Hollow Road  
07-16-04 over Clear Creek (L.M. 2.95), including grading, drainage, and paving.  
07-16-04  
07-16-04 Project Length - 0.134 mile  
07-16-04 Completion Time - See Proposal  
07-16-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
07-16-04 The DBE goal for this contract is 5%.  
07-16-04  
07-16-04 COFFEE COUNTY (Contract No. CNC314) Call No. 018  
07-16-04 Project No. 16002-4213-04  
07-16-04 The resurfacing on U.S. 41 (S.R. 2) beginning at Asbury Road (L.M.  
07-16-04 17.57) and extending to Old Hillsboro Highway  
07-16-04 (L.M. 21.52).  
07-16-04  
07-16-04 Project Length - 3.923 miles  
07-16-04 Completion Time - On or before November 30, 2004  
07-16-04 Plans Cost - \$3.00 (11" x 17")  
07-16-04  
07-16-04 CROCKETT COUNTY (Contract No. CNC300) Call No. 019  
07-16-04 Project No. 17001-4218-04  
07-16-04 The resurfacing on U.S. 412 (S.R. 20) beginning at U.S. 70A (U.S. 79,  
07-16-04 S.R. 76) (L.M. 17.71) and extending to the Madison County line (L.M.  
07-16-04 22.31).  
07-16-04  
07-16-04 Project Length - 4.600 miles  
07-16-04 Completion Time - On or before November 30, 2004  
07-16-04 Plans Cost - \$3.00 (11" x 17")  
07-16-04  
07-16-04 CUMBERLAND COUNTY (Contract No. CNC313) Call No. 020  
07-16-04 Project No. STP-H-24(29), 18004-3219-94  
07-16-04 The installation of signals on U.S. 70 (S.R. 24, Elmore Road) at

07-16-04 Livingston Road.  
07-16-04  
07-16-04 Project Length - 0.000 mile  
07-16-04 Completion Time - See Proposal  
07-16-04 Plans Cost - \$10.00  
07-16-04 The DBE goal for this contract is 10%.  
07-16-04  
07-16-04 CUMBERLAND COUNTY (Contract No. CNC312) Call No. 021  
07-16-04 Project No. 18100-4123-04  
07-16-04 The improvement of the pump station and sewage force main at Rest  
07-16-04 Areas 21E and 21W on I-40.  
07-16-04  
07-16-04 Project Length - 0.000 mile  
07-16-04 Completion Time - On or before November 30, 2004  
07-16-04 Plans Cost - \$10.00  
07-16-04  
07-16-04 DAVIDSON COUNTY (Contract No. CNC140) Call No. 022  
07-16-04 Project No. BRZE-1900(18), 19107-3504-94  
07-16-04 The construction of a concrete I-beam bridge on Knight Road over  
07-16-04 Whites Creek (L.M. 2.95) and a concrete box beam bridge over Earthman  
07-16-04 Fork Creek (L.M. 3.10), including grading, drainage, and paving.  
07-16-04  
07-16-04 Project Length - 0.319 mile  
07-16-04 Completion Time - On or before July 15, 2005  
07-16-04 Plans Cost - \$25.00 Cross-Section Cost - \$10.00  
07-16-04 The DBE goal for this contract is 5%.  
07-16-04  
07-16-04 DAVIDSON COUNTY (Contract No. CNC297) Call No. 023  
07-16-04 Project No. 19028-4238-04  
07-16-04 The resurfacing on U.S. 31A (U.S. 41A, S.R. 11) beginning at the  
07-16-04 Williamson County line (L.M. 0.00) and extending to Wallace Road (L.M.  
07-16-04 6.31).  
07-16-04  
07-16-04 Project Length - 6.262 miles  
07-16-04 Completion Time - On or before November 30, 2004 (See Special  
07-16-04 Provision 108B)  
07-16-04 Plans Cost - \$3.00 (11" x 17")  
07-16-04  
07-16-04 DAVIDSON COUNTY (Contract No. CNC320) Call No. 024  
07-16-04 Project No. 19039-4229-04  
07-16-04 The resurfacing on U.S. 70 (S.R. 24, Charlotte Pike) beginning at  
07-16-04 River Road (L.M. 5.10) and extending to 33rd Avenue (L.M. 10.00).  
07-16-04  
07-16-04 Project Length - 4.900 miles  
07-16-04 Completion Time - On or before November 30, 2004 (See Special  
07-16-04 Provision 108B)  
07-16-04 Plans Cost - \$3.00 (11" x 17")  
07-16-04  
07-16-04 DEKALB COUNTY (Contract No. CNC315) Call No. 025  
07-16-04 Project No. 21005-4210-04  
07-16-04 The resurfacing on S.R. 96 beginning at the Wilson County line (L.M.  
07-16-04 0.00) and extending to U.S. 70 (S.R. 26)  
07-16-04 (L.M. 1.69), and beginning 0.12 mile north of U.S. 70 (S.R. 26) (L.M.  
07-16-04 1.81) and extending to S.R. 264 (Temperance Hall Road) (L.M. 6.54).  
07-16-04  
07-16-04 Project Length - 6.420 miles  
07-16-04 Completion Time - On or before November 30, 2004  
07-16-04 Plans Cost - \$3.00 (11" x 17")  
07-16-04  
07-16-04 FAYETTE COUNTY (Contract No. CNC302) Call No. 026

07-16-04 Project No. 24006-4245-04  
07-16-04 The resurfacing on S.R. 57 beginning at the Wolf River (L.M. 13.66)  
07-16-04 and extending to Cowan Loop (L.M. 20.11).  
07-16-04  
07-16-04 Project Length - 6.450 miles  
07-16-04 Completion Time - On or before November 30, 2004  
07-16-04 Plans Cost - \$3.00 (11" x 17")  
07-16-04  
07-16-04 FRANKLIN COUNTY (Contract No. CNC059) Call No. 027  
07-16-04 Project No. NHE-15(109), 26001-3216-14  
07-16-04 The grading, drainage, construction of two (2) concrete I-beam  
07-16-04 bridges, and paving on U.S. 64 (S.R. 15) beginning at the Lincoln  
07-16-04 County line and extending to near Salem-Lexie Road.  
07-16-04  
07-16-04 Project Length - 4.135 miles  
07-16-04 Completion Time - See Proposal  
07-16-04 Plans Cost - \$150.00 Cross-Section Cost - \$100.00  
07-16-04 The DBE goal for this contract is 9%.  
07-16-04  
07-16-04 FRANKLIN COUNTY (Contract No. CNC316) Call No. 028  
07-16-04 Project No. 26010-4209-04  
07-16-04 The resurfacing on S.R. 122 beginning at the Lincoln County line (L.M.  
07-16-04 0.00) and extending to S.R. 15 (Davy Crockett Highway) (L.M. 4.46).  
07-16-04  
07-16-04 Project Length - 4.460 miles  
07-16-04 Completion Time - On or before November 30, 2004  
07-16-04 Plans Cost - \$3.00 (11" x 17")  
07-16-04  
07-16-04 GREENE COUNTY (Contract No. CNC280) Call No. 029  
07-16-04 Project No. 30009-4226-04  
07-16-04 The resurfacing on S.R. 93 beginning 210 feet south of S.R. 351 (L.M.  
07-16-04 8.00) and extending to the Washington County line (L.M. 18.18).  
07-16-04  
07-16-04 Project Length - 10.180 miles  
07-16-04 Completion Time - On or before November 30, 2004  
07-16-04 Plans Cost - \$3.00 (11" x 17")  
07-16-04  
07-16-04 GRUNDY COUNTY (Contract No. CNC239) Call No. 030  
07-16-04 Project No. BR-STP-56(38), 31005-3256-94  
07-16-04 The construction of either a concrete box bridge or a precast concrete  
07-16-04 arch structure on S.R. 56 over Savage Cove Creek (L.M. 33.02),  
07-16-04 including grading, drainage, and paving.  
07-16-04  
07-16-04 Project Length - 0.156 mile  
07-16-04 Completion Time - See Proposal  
07-16-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
07-16-04 The DBE goal for this contract is 8%.  
07-16-04  
07-16-04 GRUNDY COUNTY (Contract No. CNC234) Call No. 031  
07-16-04 Project No. 31001-4168-04  
07-16-04 The slip lining of culverts at various locations on I-24.  
07-16-04  
07-16-04 Project Length - 0.000 mile  
07-16-04 Completion Time - On or before October 31, 2004  
07-16-04 NO PLANS CONTRACT  
07-16-04  
07-16-04 HAMILTON COUNTY (Contract No. CNC289) Call No. 032  
07-16-04 Project No. 33070-3226-04  
07-16-04 The grading, drainage, and paving on S.R. 317 (Apison Pike) at East  
07-16-04 Brainerd Road / Bates Road.

07-16-04  
07-16-04 Project Length - 0.255 mile  
07-16-04 Completion Time - See Proposal  
07-16-04 Plans Cost - \$25.00 Cross-Section Cost - \$10.00  
07-16-04  
07-16-04 HAMILTON COUNTY (Contract No. CNC317) Call No. 033  
07-16-04 Project No. 33947-4281-04  
07-16-04 The resurfacing on U.S. 11 (U.S. 41, U.S. 64, U.S. 72, S.R. 2)  
07-16-04 beginning at the Norfolk Southern Railroad (L.M. 5.75)  
07-16-04 and extending to 20th Street (L.M. 7.40), on S.R. 17 beginning at 20th  
07-16-04 Street (L.M. 2.21) and extending to Main Street  
07-16-04 (L.M. 2.53), on U.S. 41 (U.S. 64, S.R. 8) beginning at Main Street  
07-16-04 (L.M. 8.33) and extending to West 13th Street  
07-16-04 (L.M. 8.50), and on U.S. 11 (S.R. 38) beginning at the Georgia State  
07-16-04 line (L.M. 0.00) and extending to U.S. 41 (U.S. 64,  
07-16-04 U.S. 72, S.R. 2, Cummings Highway) (L.M. 3.00).  
07-16-04  
07-16-04 Project Length - 5.140 miles  
07-16-04 Completion Time - On or before November 30, 2004  
07-16-04 Plans Cost - \$3.00 (11" x 17")  
07-16-04  
07-16-04 HAMILTON AND RHEA COUNTIES (Contract No. CNC319) Call No. 034  
07-16-04 Project No. 98025-4251-04  
07-16-04 The resurfacing on U.S. 27 (S.R. 29) beginning at Sale Creek in  
07-16-04 Hamilton County (L.M. 28.33) and extending to Broyles Branch in Rhea  
07-16-04 County (L.M. 4.20).  
07-16-04  
07-16-04 Project Length - 6.700 miles  
07-16-04 Completion Time - On or before November 30, 2004  
07-16-04 Plans Cost - \$3.00 (11" x 17")  
07-16-04  
07-16-04 HANCOCK COUNTY (Contract No. CNC281) Call No. 035  
07-16-04 Project No. 34008-4223-04  
07-16-04 The resurfacing on S.R. 31 beginning 0.37 mile north of Stony Fork  
07-16-04 Road (L.M. 5.35) and extending to 0.21 mile north of Ben Bloomer Road  
07-16-04 (L.M. 8.37).  
07-16-04  
07-16-04 Project Length - 3.020 miles  
07-16-04 Completion Time - On or before November 30, 2004  
07-16-04 Plans Cost - \$3.00 (11" x 17")  
07-16-04  
07-16-04 HARDEMAN COUNTY (Contract No. CNC307) Call No. 036  
07-16-04 Project No. BRZE-3500(26), 35038-3406-94  
07-16-04 The construction of a concrete I-beam bridge on Naylor Lane over Mill  
07-16-04 Creek (L.M. 2.44), including grading, drainage, and paving.  
07-16-04  
07-16-04 Project Length - 0.134 mile  
07-16-04 Completion Time - See Proposal  
07-16-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
07-16-04 The DBE goal for this contract is 10%.  
07-16-04  
07-16-04 HAWKINS AND SULLIVAN COUNTIES (Contract No. CNC282) Call No. 037  
07-16-04 Project No. 37070-4220-04  
07-16-04 The resurfacing on U.S. 11W (S.R. 1) beginning 900 feet east of Smith  
07-16-04 Creek (L.M. 36.27) in Hawkins County and extending to the Holston  
07-16-04 River (L.M. 0.05) in Sullivan County.  
07-16-04  
07-16-04 Project Length - 5.140 miles  
07-16-04 Completion Time - On or before November 30, 2004  
07-16-04 Plans Cost - \$3.00 (11" x 17")

07-16-04  
07-16-04 HENRY COUNTY (Contract No. CNC299) Call No. 038  
07-16-04 Project No. 40120-4207-04  
07-16-04 The resurfacing on S.R. 218 beginning at U.S. 641 (S.R. 69) (L.M.  
07-16-04 2.81) and extending to S.R. 76 (L.M. 7.63).  
07-16-04  
07-16-04 Project Length - 4.820 miles  
07-16-04 Completion Time - On or before November 30, 2004  
07-16-04 Plans Cost - \$3.00 (11" x 17")  
07-16-04  
07-16-04 HENRY COUNTY (Contract No. CNC259) Call No. 039  
07-16-04 Project No. 40945-4270-04  
07-16-04 The slip lining of culverts on various State Routes.  
07-16-04  
07-16-04 Project Length - 0.000 mile  
07-16-04 Completion Time - On or before December 31, 2004  
07-16-04 NO PLANS CONTRACT  
07-16-04  
07-16-04 JEFFERSON COUNTY (Contract No. CNC283) Call No. 040  
07-16-04 Project No. 45012-4245-04  
07-16-04 The resurfacing on S.R. 92 beginning at U.S. 11E (S.R. 34) (L.M.  
07-16-04 18.25) and extending to the Holston River (L.M. 23.85).  
07-16-04  
07-16-04 Project Length - 5.290 miles  
07-16-04 Completion Time - On or before November 30, 2004  
07-16-04 Plans Cost - \$3.00 (11" x 17")  
07-16-04  
07-16-04 JOHNSON COUNTY (Contract No. CNC284) Call No. 041  
07-16-04 Project No. 46003-4220-04  
07-16-04 The resurfacing on S.R. 67 beginning 0.11 mile north of Copley Branch  
07-16-04 Road (L.M. 1.50) and extending to 0.49 mile south of Jordan Road (L.M.  
07-16-04 9.00).  
07-16-04  
07-16-04 Project Length - 6.850 miles  
07-16-04 Completion Time - On or before November 30, 2004  
07-16-04 Plans Cost - \$3.00 (11" x 17")  
07-16-04  
07-16-04 KNOX COUNTY (Contract No. CNC055) Call No. 042  
07-16-04 Project No. BR-STP-3775(1), 47953-3502-94  
07-16-04 The construction of a steel plate girder bridge on Gay Street over the  
07-16-04 Norfolk Southern Railroad and King Street (L.M. 1.20).  
07-16-04  
07-16-04 Project Length - 0.157 kilometer \*METRIC\*  
07-16-04 Completion Time - See Proposal  
07-16-04 Plans Cost - \$10.00  
07-16-04 The DBE goal for this contract is 3%.  
07-16-04  
07-16-04 MADISON COUNTY (Contract No. CNC292) Call No. 043  
07-16-04 Project No. BRZE-5700(50), 57050-3406-94  
07-16-04 The construction of a concrete box bridge on Hatchie Station Road over  
07-16-04 Muddy Creek (L.M. 1.55), including grading, drainage, and paving.  
07-16-04  
07-16-04 Project Length - 0.110 mile  
07-16-04 Completion Time - See Proposal  
07-16-04 Plans Cost - \$10.00  
07-16-04 The DBE goal for this contract is 10%.  
07-16-04  
07-16-04 MADISON COUNTY (Contract No. CNC325) Call No. 044  
07-16-04 Project No. STP-HH-1(158), 57002-3219-94, 57058-3227-04, 57951-3569-04  
07-16-04 STP-HH-1(158), 57002-3219-94

07-16-04 The installation of signals on S.R. 223 at U.S. 70 (S.R. 1), including  
07-16-04 grading, drainage, and paving.  
07-16-04  
07-16-04 Project Length - 0.000 mile  
07-16-04  
07-16-04 57058-3227-04  
07-16-04 The grading, drainage, and paving on a S.I.A. route serving Toyota  
07-16-04 Motor Corporation.  
07-16-04  
07-16-04 Project Length - 4.085 miles  
07-16-04  
07-16-04 57951-3569-04  
07-16-04 The grading, drainage, and paving on a S.I.A. route serving Missouri  
07-16-04 Smelting Technologies.  
07-16-04  
07-16-04 Project Length - 0.587 mile  
07-16-04  
07-16-04 Total Project Length - 4.672 miles  
07-16-04 Completion Time - See Proposal  
07-16-04 Plans Cost - \$50.00 Cross-Section Cost - \$50.00  
07-16-04 The DBE goal for this contract is 9%.  
07-16-04  
07-16-04 MAURY COUNTY (Contract No. CNC306) Call No. 045  
07-16-04 Project No. 60004-4274-04  
07-16-04 The resurfacing on U.S. 31 (S.R. 7) beginning 200 feet north of S.R.  
07-16-04 50 (L.M. 11.60) and extending to the junction with  
07-16-04 S.R. 6 and S.R. 99 (L.M. 15.25), and on U.S. 31 (S.R. 6) beginning at  
07-16-04 the junction with S.R. 7 and S.R. 99 (L.M. 23.29) and extending to  
07-16-04 L.M. 23.47.  
07-16-04  
07-16-04 Project Length - 3.353 miles  
07-16-04 Completion Time - On or before November 30, 2004 (See Special  
07-16-04 Provision 108B)  
07-16-04 Plans Cost - \$3.00 (11" x 17")  
07-16-04  
07-16-04 MONTGOMERY COUNTY (Contract No. CNC296) Call No. 046  
07-16-04 Project No. 63015-4218-04  
07-16-04 The resurfacing on S.R. 76 beginning at U.S. 41A (S.R. 112) (L.M.  
07-16-04 14.57) and extending to the Clarksville City limits  
07-16-04 (L.M. 18.21).  
07-16-04  
07-16-04 Project Length - 3.640 miles  
07-16-04 Completion Time - On or before November 30, 2004 (See Special  
07-16-04 Provision 108B)  
07-16-04 Plans Cost - \$3.00 (11" x 17")  
07-16-04  
07-16-04 OBION COUNTY (Contract No. CNC304) Call No. 047  
07-16-04 Project No. 66945-4255-04  
07-16-04 The resurfacing on S.R. 5 beginning at North Everett Boulevard (L.M.  
07-16-04 16.35) and extending to the Kentucky State line  
07-16-04 (L.M. 23.35), and on S.R. 22 beginning at the Weakley County line  
07-16-04 (L.M. 0.00) and extending to the North Fork Obion River (L.M. 2.09).  
07-16-04  
07-16-04 Project Length - 9.090 miles  
07-16-04 Completion Time - On or before November 30, 2004  
07-16-04 Plans Cost - \$3.00 (11" x 17")  
07-16-04  
07-16-04 OVERTON COUNTY (Contract No. CNC318) Call No. 048  
07-16-04 Project No. 67945-4264-04  
07-16-04 The resurfacing on S.R. 84 beginning 1 mile north of Carr Creek (L.M.

07-16-04 8.65) and extending to S.R. 111 (L.M. 13.64), on  
07-16-04 S.R. 111 beginning at Town Creek (L.M. 9.73) and extending to S.R. 85  
07-16-04 (L.M. 10.69), and on S.R. 52 (L.M. 10.97 to L.M. 11.24), S.R. 52  
07-16-04 westbound (L.M. 0.00 to L.M. 0.23), S.R. 85 (L.M. 11.47 to L.M.  
07-16-04 11.92), and S.R. 85 westbound (L.M. 0.00 to L.M. 0.47) in Livingston.  
07-16-04  
07-16-04 Project Length - 7.370 miles  
07-16-04 Completion Time - On or before November 30, 2004  
07-16-04 Plans Cost - \$3.00 (11" x 17")  
07-16-04  
07-16-04 PERRY COUNTY (Contract No. CNC291) Call No. 049  
07-16-04 Project No. 68002-4229-04  
07-16-04 The resurfacing on U.S. 412 (S.R. 20) beginning 2.1 miles west of  
07-16-04 Hinson Drive (L.M. 19.00) and extending to the Lewis County line (L.M.  
07-16-04 24.89).  
07-16-04  
07-16-04 Project Length - 5.890 miles  
07-16-04 Completion Time - On or before November 30, 2004  
07-16-04 Plans Cost - \$3.00 (11" x 17")  
07-16-04  
07-16-04 SEVIER COUNTY (Contract No. CNC285) Call No. 050  
07-16-04 Project No. 78013-4230-04  
07-16-04 The resurfacing on U.S. 321 (S.R. 73) beginning 0.22 mile west of Soak  
07-16-04 Ash Creek Road (L.M. 19.80) and extending to the Cocke County line  
07-16-04 (L.M. 26.22).  
07-16-04  
07-16-04 Project Length - 6.420 miles  
07-16-04 Completion Time - On or before November 30, 2004  
07-16-04 Plans Cost - \$3.00 (11" x 17")  
07-16-04  
07-16-04 SULLIVAN COUNTY (Contract No. CNC286) Call No. 051  
07-16-04 Project No. 82018-4219-04  
07-16-04 The resurfacing on S.R. 358 beginning 1,742 feet north of Harrington  
07-16-04 Hollow Road (L.M. 2.37) and extending to 53 feet south of Bristol  
07-16-04 Metals Co. Road (L.M. 6.60).  
07-16-04  
07-16-04 Project Length - 3.380 miles  
07-16-04 Completion Time - On or before November 30, 2004  
07-16-04 Plans Cost - \$3.00 (11" x 17")  
07-16-04  
07-16-04 SUMNER COUNTY (Contract No. CNC290) Call No. 052  
07-16-04 Project No. 83008-4222-04  
07-16-04 The resurfacing on U.S. 31W (S.R. 41) beginning at S.R. 25 (L.M.  
07-16-04 14.32) and extending to the Robertson County line  
07-16-04 (L.M. 22.84).  
07-16-04  
07-16-04 Project Length - 8.520 miles  
07-16-04 Completion Time - On or before November 30, 2004  
07-16-04 Plans Cost - \$3.00 (11" x 17")  
07-16-04  
07-16-04 SUMNER COUNTY (Contract No. CNC326) Call No. 053  
07-16-04 Project No. 83076-3237-04  
07-16-04 The grading, drainage, installation of signals, and paving on S.R. 386  
07-16-04 (Vietnam Veterans Boulevard) at the junction with Center Point Road.  
07-16-04  
07-16-04 Project Length - 0.326 mile  
07-16-04 Completion Time - See Proposal  
07-16-04 Plans Cost - \$25.00 Cross-Section Cost - \$10.00  
07-16-04  
07-16-04 TIPTON COUNTY (Contract No. CNC270) Call No. 054



07-16-04 Project No. BR-STP-59(17), 84005-3220-94  
07-16-04 The construction of either two (2) concrete I-beam bridges or two (2)  
07-16-04 precast concrete arch structures on S.R. 59 over Rocky Branch (L.M.  
07-16-04 14.85) and branch (L.M. 17.15), including grading, drainage, and  
07-16-04 paving.

07-16-04  
07-16-04 Project Length - 0.378 mile  
07-16-04 Completion Time - See Proposal  
07-16-04 Plans Cost - \$25.00 Cross-Section Cost - \$10.00  
07-16-04 The DBE goal for this contract is 5%.

07-16-04  
07-16-04 WEAKLEY COUNTY (Contract No. CNC288) Call No. 055  
07-16-04 Project No. STP-H-431(2), 92001-3228-94  
07-16-04 The installation of signals on S.R. 431 (University Avenue) at Mount  
07-16-04 Pelia Road, including grading, drainage, and paving.

07-16-04  
07-16-04 Project Length - 0.000 mile  
07-16-04 Completion Time - See Proposal  
07-16-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
07-16-04 The DBE goal for this contract is 8%.

07-16-04  
07-16-04 WILLIAMSON COUNTY (Contract No. CNC328) Call No. 056  
07-16-04 Project No. STP-M-9318(4), 94952-3217-54  
07-16-04 The installation of a central signal system (phases I and II) in  
07-16-04 Brentwood.

07-16-04  
07-16-04 Project Length - 0.000 mile  
07-16-04 Completion Time - On or before December 15, 2005  
07-16-04 Plans Cost - \$10.00

07-16-04  
07-16-04 WILLIAMSON COUNTY (Contract No. CNC327) Call No. 057  
07-16-04 Project No. 94840-3230-04  
07-16-04 The paving on S.R. 840 beginning 0.427 mile west of U.S. 31 (S.R. 6,  
07-16-04 Columbia Pike) and extending to 0.255 mile west of U.S. 431 (S.R.  
07-16-04 106), including installation of signals.

07-16-04  
07-16-04 Project Length - 2.320 miles  
07-16-04 Completion Time - See Proposal  
07-16-04 Plans Cost - \$10.00

=====  
09-03-04 SHELBY COUNTY (Contract No. CNC913) Call No. 001  
09-03-04 Project No. 79007-4170-04  
09-03-04 The repair of the bridge on I-40 over the Mississippi River (L.M.  
09-03-04 0.00).

09-03-04  
09-03-04 Project Length - 0.000 mile  
09-03-04 Completion Time - See Proposal (See Special Provision 108B)  
09-03-04 Plans Cost - \$10.00  
09-03-04

=====  
09-03-04 COFFEE COUNTY (Contract No. CNC923) Call No. 002  
09-03-04 Project No. 16002-4213-04  
09-03-04 The resurfacing on U.S. 41 (S.R. 2) beginning at Asbury Road (L.M.  
09-03-04 17.57) and extending to Old Hillsboro Highway  
09-03-04 (L.M. 21.52).

09-03-04  
09-03-04 Project Length - 3.923 miles  
09-03-04 Completion Time - On or before November 30, 2004  
09-03-04 Plans Cost - \$3.00 (11" x 17")  
09-03-04

09-03-04 GIBSON COUNTY (Contract No. CNC917) Call No. 003  
09-03-04 Project No. 27004-4275-04  
09-03-04 The resurfacing on U.S. 45E (S.R. 43) beginning at the Madison County  
09-03-04 line (L.M. 0.00) and extending to near the Southern Railroad (L.M.  
09-03-04 4.73).  
09-03-04  
09-03-04 Project Length - 4.730 miles  
09-03-04 Completion Time - See Proposal  
09-03-04 Plans Cost - \$3.00 (11" x 17")  
09-03-04  
09-03-04 MOORE COUNTY (Contract No. CNC918) Call No. 004  
09-03-04 Project No. 64005-4218-04  
09-03-04 The resurfacing on S.R. 55 beginning 200 feet east of Bobo Creek (L.M.  
09-03-04 6.00) and extending to near Motlow Road  
09-03-04 (L.M. 9.50).  
09-03-04  
09-03-04 Project Length - 3.200 miles  
09-03-04 Completion Time - On or before December 15, 2004  
09-03-04 Plans Cost - \$3.00 (11" x 17")  
09-03-04  
09-03-04 SULLIVAN COUNTY (Contract No. CNC914) Call No. 005  
09-03-04 Project No. 82005-4240-04  
09-03-04 The resurfacing on U.S. 421 (S.R. 34) beginning 475 feet west of Camp  
09-03-04 Tom Howard Road (L.M. 32.00) and extending to the Johnson County line  
09-03-04 (L.M. 35.90).  
09-03-04  
09-03-04 Project Length - 3.900 miles  
09-03-04 Completion Time - On or before November 30, 2004  
09-03-04 Plans Cost - \$3.00 (11" x 17")  
09-03-04  
09-03-04 SULLIVAN COUNTY (Contract No. CNC924) Call No. 006  
09-03-04 Project No. 82018-4219-04  
09-03-04 The resurfacing on S.R. 358 beginning 1,742 feet north of Harrington  
09-03-04 Hollow Road (L.M. 2.37) and extending to 53 feet south of Bristol  
09-03-04 Metals Co. Road (L.M. 6.60).  
09-03-04  
09-03-04 Project Length - 3.380 miles  
09-03-04 Completion Time - On or before November 30, 2004  
09-03-04 Plans Cost - \$3.00 (11" x 17")  
09-03-04  
09-03-04 UNICOI COUNTY (Contract No. CNC915) Call No. 007  
09-03-04 Project No. 86006-4229-04  
09-03-04 The resurfacing on S.R. 107 beginning 53 feet west of Day Road (L.M.  
09-03-04 1.83) and extending to S.R. 173 (L.M. 5.45).  
09-03-04  
09-03-04 Project Length - 3.620 miles  
09-03-04 Completion Time - On or before November 30, 2004  
09-03-04 Plans Cost - \$3.00 (11" x 17")  
09-03-04  
09-03-04 WARREN COUNTY (Contract No. CNC916) Call No. 008  
09-03-04 Project No. 89073-4209-04  
09-03-04 The resurfacing on U.S. 70S (S.R. 1) beginning 0.22 mile west of the  
09-03-04 Collins River (L.M. 14.90) and extending to 0.50 mile east of Mud  
09-03-04 Creek Road (L.M. 20.00).  
09-03-04  
09-03-04 Project Length - 5.100 miles  
09-03-04 Completion Time - On or before November 30, 2004  
09-03-04 Plans Cost - \$3.00 (11" x 17")  
09-03-04  
09-03-04 WAYNE AND HARDIN COUNTIES (Contract No. CNC919) Call No. 009

09-03-04 Project No. 36005-4238-04  
09-03-04 The resurfacing on S.R. 69 beginning in Wayne County at the Alabama  
09-03-04 State line (L.M. 0.00) and extending to near Morris Road and  
09-03-04 Barriertown Road (L.M. 4.00) in Hardin County.  
09-03-04  
09-03-04 Project Length - 7.730 miles  
09-03-04 Completion Time - See Proposal  
09-03-04 Plans Cost - \$3.00 (11" x 17")  
09-03-04  
09-03-04 WILLIAMSON COUNTY (Contract No. CNC920) Call No. 010  
09-03-04 Project No. STP-M-9318(4), 94952-3217-54  
09-03-04 The installation of a central signal system (phases I and II) in  
09-03-04 Brentwood.  
09-03-04  
09-03-04 Project Length - 0.000 mile  
09-03-04 Completion Time - On or before December 15, 2005  
09-03-04 Plans Cost - \$10.00  
09-03-04  
09-03-04 CARTER, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNC349) Call No.  
09-03-04 011  
09-03-04 Project No. 98015-4149-04  
09-03-04 The random on-call removal of snow and ice on various routes.  
09-03-04  
09-03-04 Project Length - 0.000 mile  
09-03-04 Completion Time - On or before April 30, 2005 (See Special Provision  
09-03-04 108B)  
09-03-04 NO PLANS CONTRACT  
09-03-04  
09-03-04 CHEATHAM COUNTY (Contract No. CNC305) Call No. 012  
09-03-04 Project No. BR-STP-49(6), 11008-3218-94  
09-03-04 The construction of a concrete Bulb-Tee beam bridge on S.R. 49 over  
09-03-04 Sycamore Creek (L.M. 9.46), including grading, drainage, and paving.  
09-03-04  
09-03-04 Project Length - 0.444 mile  
09-03-04 Completion Time - On or before July 31, 2006  
09-03-04 Plans Cost - \$25.00 Cross-Section Cost - \$10.00  
09-03-04 The DBE goal for this contract is 9%.  
09-03-04  
09-03-04 CLAY COUNTY (Contract No. CNC303) Call No. 013  
09-03-04 Project No. 14002-4249-04  
09-03-04 The repair of the bridges on S.R. 52 over Cumberland River overflow  
09-03-04 and Kyle Street (L.M. 19.63), and on S.R. 53 over Mill Creek (L.M.  
09-03-04 2.50).  
09-03-04  
09-03-04 Project Length - 0.000 mile  
09-03-04 Completion Time - On or before May 15, 2005  
09-03-04 Plans Cost - \$10.00  
09-03-04  
09-03-04 COCKE COUNTY (Contract No. CNC350) Call No. 014  
09-03-04 Project No. STP-M-IE-40-8(132), 15001-3172-54  
09-03-04 The installation of lights at the junction of I-40 with U.S. 25W (U.S.  
09-03-04 70, S.R. 9).  
09-03-04  
09-03-04 Project Length - 0.000 mile  
09-03-04 Completion Time - On or before May 15, 2005  
09-03-04 Plans Cost - \$10.00  
09-03-04 The DBE goal for this contract is 5%.  
09-03-04  
09-03-04 GRUNDY COUNTY (Contract No. CNC234) Call No. 015  
09-03-04 Project No. 31001-4168-04

09-03-04 The slip lining of culverts at various locations on I-24.  
09-03-04  
09-03-04 Project Length - 0.000 mile  
09-03-04 Completion Time - On or before November 30, 2004  
09-03-04 NO PLANS CONTRACT  
09-03-04  
09-03-04 HAMILTON COUNTY (Contract No. CNC330) Call No. 016  
09-03-04 Project No. 33021-4223-04  
09-03-04 The repair of the bridge on U.S. 127 (S.R. 8) over East Elmwood Drive  
09-03-04 and the Southern Railroad (L.M. 11.21).  
09-03-04  
09-03-04 Project Length - 0.000 mile  
09-03-04 Completion Time - On or before May 15, 2005  
09-03-04 Plans Cost - \$10.00  
09-03-04  
09-03-04 HENRY COUNTY (Contract No. CNC336) Call No. 017  
09-03-04 Project No. 40004-4222-04  
09-03-04 The repair of the bridge on U.S. 641 (S.R. 69) over West Sandy Creek  
09-03-04 (L.M. 6.09).  
09-03-04  
09-03-04 Project Length - 0.000 mile  
09-03-04 Completion Time - See Proposal  
09-03-04 Plans Cost - \$10.00  
09-03-04  
09-03-04 HENRY COUNTY (Contract No. CNC259) Call No. 018  
09-03-04 Project No. 40945-4270-04  
09-03-04 The slip lining of culverts on various State Routes.  
09-03-04  
09-03-04 Project Length - 0.000 mile  
09-03-04 Completion Time - On or before December 31, 2004  
09-03-04 NO PLANS CONTRACT  
09-03-04  
09-03-04 HICKMAN COUNTY (Contract No. CNC348) Call No. 019  
09-03-04 Project No. STP-H-7(17), 41054-3213-94  
09-03-04 The installation of signals on S.R. 100 at the junction with S.R. 7  
09-03-04 and S.R. 46.  
09-03-04  
09-03-04 Project Length - 0.000 mile  
09-03-04 Completion Time - On or before May 15, 2005  
09-03-04 Plans Cost - \$10.00  
09-03-04 The DBE goal for this contract is 5%.  
09-03-04  
09-03-04 JEFFERSON COUNTY (Contract No. CNC321) Call No. 020  
09-03-04 Project No. 45951-3543-04  
09-03-04 The grading, drainage, and paving on a S.I.A. route (Flat Gap Road)  
09-03-04 serving Ryan Companies / Deere Warehouse & Distribution Center in  
09-03-04 Jefferson City.  
09-03-04  
09-03-04 Project Length - 0.723 mile  
09-03-04 Completion Time - On or before April 30, 2005  
09-03-04 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
09-03-04  
09-03-04 LAUDERDALE COUNTY (Contract No. CNC332) Call No. 021  
09-03-04 Project No. 49945-4288-04  
09-03-04 The repair of the bridges on S.R. 19 over Hyde Creek (L.M. 19.73) and  
09-03-04 on S.R. 88 over overflows (L.M. 22.50 and  
09-03-04 L.M. 22.64).  
09-03-04  
09-03-04 Project Length - 0.000 mile  
09-03-04 Completion Time - See Proposal

09-03-04 NO PLANS CONTRACT  
09-03-04  
09-03-04 LAWRENCE COUNTY (Contract No. CNC122) Call No. 022  
09-03-04 Project No. BRZE-5000(9), 50945-3457-94  
09-03-04 The construction of a concrete I-beam bridge on Long Branch Road over  
09-03-04 Shoal Creek (L.M. 4.54), including grading, drainage, and paving.  
09-03-04  
09-03-04 Project Length - 0.227 mile  
09-03-04 Completion Time - On or before August 31, 2005  
09-03-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
09-03-04 The DBE goal for this contract is 10%.  
09-03-04  
09-03-04 MADISON COUNTY (Contract No. CNC337) Call No. 023  
09-03-04 Project No. 57006-4251-04  
09-03-04 The repair of the bridge on U.S. 45 (S.R. 5) over Bond Creek (L.M.  
09-03-04 9.32).  
09-03-04  
09-03-04 Project Length - 0.000 mile  
09-03-04 Completion Time - See Proposal (See Special Provision 108B)  
09-03-04 Plans Cost - \$10.00  
09-03-04  
09-03-04 MAURY COUNTY (Contract No. CNC335) Call No. 024  
09-03-04 Project No. 60004-4272-04  
09-03-04 The repair of the bridge on U.S. 31 (S.R. 7) over the Duck River (L.M.  
09-03-04 13.88).  
09-03-04  
09-03-04 Project Length - 0.000 mile  
09-03-04 Completion Time - See Proposal (See Special Provision 108B)  
09-03-04 Plans Cost - \$25.00  
09-03-04  
09-03-04 PUTNAM COUNTY (Contract No. CNC352) Call No. 025  
09-03-04 Project No. 71100-3101-04  
09-03-04 The installation of lights at the junction of I-40 with S.R. 135  
09-03-04 (South Willow Avenue).  
09-03-04  
09-03-04 Project Length - 0.000 mile  
09-03-04 Completion Time - On or before May 31, 2005  
09-03-04 Plans Cost - \$3.00  
09-03-04  
09-03-04 SHELBY COUNTY (Contract No. CNC216) Call No. 026  
09-03-04 Project No. BR-STP-2807(4), 79960-3736-94, BR-STP-2807(5), 79959-3586-  
09-03-04 94  
09-03-04 BR-STP-2807(4), 79960-3736-94  
09-03-04 The construction of a concrete I-beam bridge on South Parkway over the  
09-03-04 Illinois Central Gulf Railroad and Patton Street (L.M. 1.17),  
09-03-04 including grading, drainage, and paving.  
09-03-04  
09-03-04 Project Length - 0.206 mile  
09-03-04  
09-03-04 BR-STP-2807(5), 79959-3586-94  
09-03-04 The construction of a concrete I-beam bridge on South Parkway over the  
09-03-04 Illinois Central Gulf Railroad (L.M. 1.00), including grading,  
09-03-04 drainage, and paving.  
09-03-04  
09-03-04 Project Length - 0.134 mile  
09-03-04  
09-03-04 Total Project Length - 0.340 mile  
09-03-04 Completion Time - See Proposal  
09-03-04 Plans Cost - \$50.00 Cross-Section Cost - \$10.00  
09-03-04 The DBE goal for this contract is 10%.

09-03-04  
09-03-04 SHELBY COUNTY (Contract No. CNC345) Call No. 027  
09-03-04 Project No. 79003-4187-04  
09-03-04 The repair of the bridge on I-240 northbound over I-40 ramp (L.M.  
09-03-04 14.21 left).  
09-03-04  
09-03-04 Project Length - 0.000 mile  
09-03-04 Completion Time - See Proposal  
09-03-04 NO PLANS CONTRACT  
09-03-04  
09-03-04 SHELBY COUNTY (Contract No. CNC347) Call No. 028  
09-03-04 Project No. 79005-4157-04  
09-03-04 The repair of the bridge on Olive Avenue over I-55 (L.M. 0.33).  
09-03-04  
09-03-04 Project Length - 0.000 mile  
09-03-04 Completion Time - See Proposal  
09-03-04 Plans Cost - \$10.00  
09-03-04  
09-03-04 SHELBY COUNTY (Contract No. CNC343) Call No. 029  
09-03-04 Project No. 79006-4182-04  
09-03-04 The repair of the bridges on U.S. 72 (S.R. 57, Poplar Avenue)  
09-03-04 westbound over I-240 (L.M. 8.09) and on Park Avenue over  
09-03-04 I-240 (L.M. 6.80).  
09-03-04  
09-03-04 Project Length - 0.000 mile  
09-03-04 Completion Time - See Proposal  
09-03-04 NO PLANS CONTRACT  
09-03-04  
09-03-04 SHELBY COUNTY (Contract No. CNC333) Call No. 030  
09-03-04 Project No. 79011-4255-04  
09-03-04 The repair of the bridges on U.S. 70 (U.S. 79, S.R. 1) over the C.S.X.  
09-03-04 Railroad (L.M. 26.83).  
09-03-04  
09-03-04 Project Length - 0.000 mile  
09-03-04 Completion Time - See Proposal  
09-03-04 Plans Cost - \$25.00  
09-03-04  
09-03-04 SMITH COUNTY (Contract No. CNC344) Call No. 031  
09-03-04 Project No. 80001-4177-04  
09-03-04 The repair of the bridge on S.R. 53 over I-40.  
09-03-04  
09-03-04 Project Length - 0.094 mile  
09-03-04 Completion Time - On or before December 15, 2004 (See Special  
09-03-04 Provision 108B)  
09-03-04 Plans Cost - \$10.00  
09-03-04  
09-03-04 STEWART COUNTY (Contract No. CNC160) Call No. 032  
09-03-04 Project No. NHE-76(29), 81004-3239-14  
09-03-04 The grading, drainage, and paving on U.S. 79 (S.R. 76) beginning 0.36  
09-03-04 mile east of Joiner Hollow Road and extending to 0.41 mile east of  
09-03-04 S.R. 120.  
09-03-04  
09-03-04 Project Length - 3.469 miles  
09-03-04 Completion Time - See Proposal  
09-03-04 Plans Cost - \$125.00 Cross-Section Cost - \$50.00  
09-03-04 The DBE goal for this contract is 10%.  
09-03-04  
09-03-04 SUMNER COUNTY (Contract No. CNC339) Call No. 033  
09-03-04 Project No. 83076-3236-04  
09-03-04 The grading, drainage, and construction of a concrete I-beam bridge

09-03-04 and a steel plate grider bridge on S.R. 386 beginning 0.02 mile east  
09-03-04 of relocated Station Camp Creek Road and extending to 0.05 mile east  
09-03-04 of Harris Lane, including paving on side roads.  
09-03-04  
09-03-04 Project Length - 2.277 miles  
09-03-04 Completion Time - See Proposal  
09-03-04 Plans Cost - \$100.00 Cross-Section Cost - \$50.00  
09-03-04  
09-03-04 TIPTON COUNTY (Contract No. CNC272) Call No. 034  
09-03-04 Project No. BRZE-8400(40), 84945-3461-94  
09-03-04 The construction of a concrete I-beam bridge on Akins Road over Cane  
09-03-04 Branch (L.M. 1.49), including grading, drainage, and paving.  
09-03-04  
09-03-04 Project Length - 0.071 mile  
09-03-04 Completion Time - See Proposal  
09-03-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
09-03-04 The DBE goal for this contract is 10%.  
09-03-04  
09-03-04 TIPTON COUNTY (Contract No. CNC308) Call No. 035  
09-03-04 Project No. BRZE-8400(43), 84945-3470-94  
09-03-04 The construction of a concrete I-beam bridge on Herring Hill Road over  
09-03-04 branch (L.M. 4.13), including grading, drainage, and paving.  
09-03-04  
09-03-04 Project Length - 0.102 mile  
09-03-04 Completion Time - See Proposal  
09-03-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
09-03-04 The DBE goal for this contract is 10%.  
09-03-04  
09-03-04 UNICOI COUNTY (Contract No. CNC329) Call No. 036  
09-03-04 Project No. 86003-4222-04  
09-03-04 The repair of the bridge on U.S. 19W (U.S. 23, S.R. 36) over the  
09-03-04 C.S.X. railroad (L.M. 21.20).  
09-03-04  
09-03-04 Project Length - 0.000 mile  
09-03-04 Completion Time - On or before December 31, 2004 (See Special  
09-03-04 Provision 108B)  
09-03-04 Plans Cost - \$10.00  
09-03-04  
09-03-04 WEAKLEY COUNTY (Contract No. CNC353) Call No. 037  
09-03-04 Project No. 92002-4226-04  
09-03-04 The rehabilitation of drainage inlets on S.R. 22 beginning at L.M.  
09-03-04 11.50 and extending to L.M.14.01.  
09-03-04  
09-03-04 Project Length - 2.510 miles  
09-03-04 Completion Time - On or before December 15, 2004  
09-03-04 NO PLANS CONTRACT  
09-03-04  
09-03-04 WILLIAMSON COUNTY (Contract No. CNC340) Call No. 038  
09-03-04 Project No. 94002-4172-04  
09-03-04 The repair of the bridge on S.R. 441 (Moores Lane) over I-65 (L.M.  
09-03-04 1.56 right lane).  
09-03-04  
09-03-04 Project Length - 0.092 mile  
09-03-04 Completion Time - On or before October 04, 2004 (See Special Provision  
09-03-04 108B)  
09-03-04 Plans Cost - \$10.00  
=====

10-29-04 DAVIDSON COUNTY (Contract No. CNC929) Call No. 001  
10-29-04 Project No. HPP-NHE-155(17), 19076-3245-14  
10-29-04 The grading, drainage, construction of bridge and retaining walls,

10-29-04 repair of an existing bridge, and paving on S.R. 155 (Briley Parkway)  
10-29-04 beginning north of McGavock Pike and extending to Gallatin Road.  
10-29-04  
10-29-04 Project Length - 2.618 miles  
10-29-04 Completion Time - See Proposal (See Special Provision 108B)  
10-29-04 Plans Cost - \$150.00 Cross-Section Cost - \$25.00  
10-29-04 The DBE goal for this contract is 6%.  
10-29-04  
10-29-04 LAUDERDALE COUNTY (Contract No. CNC925) Call No. 002  
10-29-04 Project No. 49945-4288-04  
10-29-04 The repair of the bridges on S.R. 19 over Hyde Creek (L.M. 19.73) and  
10-29-04 on S.R. 88 over overflows (L.M. 22.50 and  
10-29-04 L.M. 22.64).  
10-29-04  
10-29-04 Project Length - 0.000 mile  
10-29-04 Completion Time - See Proposal  
10-29-04 NO PLANS CONTRACT  
10-29-04  
10-29-04 SHELBY COUNTY (Contract No. CNC926) Call No. 003  
10-29-04 Project No. 79011-4255-04  
10-29-04 The repair of the bridges on U.S. 70 (U.S. 79, S.R. 1) over the C.S.X.  
10-29-04 Railroad (L.M. 26.83).  
10-29-04  
10-29-04 Project Length - 0.000 mile  
10-29-04 Completion Time - See Proposal  
10-29-04 Plans Cost - \$25.00  
10-29-04  
10-29-04 STEWART COUNTY (Contract No. CNC927) Call No. 004  
10-29-04 Project No. NHE-76(29), 81004-3239-14  
10-29-04 The grading, drainage, and paving on U.S. 79 (S.R. 76) beginning 0.36  
10-29-04 mile east of Joiner Hollow Road and extending to 0.41 mile east of  
10-29-04 S.R. 120.  
10-29-04  
10-29-04 Project Length - 3.469 miles  
10-29-04 Completion Time - See Proposal  
10-29-04 Plans Cost - \$125.00 Cross-Section Cost - \$50.00  
10-29-04 The DBE goal for this contract is 10%.  
10-29-04  
10-29-04 WEAKLEY COUNTY (Contract No. CNC928) Call No. 005  
10-29-04 Project No. 92002-4226-04  
10-29-04 The rehabilitation of drainage inlets on S.R. 22 beginning at L.M.  
10-29-04 11.50 and extending to L.M.14.01.  
10-29-04  
10-29-04 Project Length - 2.510 miles  
10-29-04 Completion Time - See Proposal  
10-29-04 NO PLANS CONTRACT  
10-29-04  
10-29-04 ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER,  
10-29-04 GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON,  
10-29-04 MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND  
10-29-04 WASHINGTON COUNTIES (Contract No. CNC369) Call No. 006  
10-29-04 Project No. 98015-4150-04  
10-29-04 The random on-call guardrail repair on various Interstate and State  
10-29-04 Routes.  
10-29-04  
10-29-04 Project Length - 0.000 mile  
10-29-04 Completion Time - On or before December 31, 2005 (See Special  
10-29-04 Provision 108B)  
10-29-04 NO PLANS CONTRACT  
10-29-04



10-29-04 ANDERSON, GREENE, JEFFERSON, KNOX, ROANE, AND UNICOI COUNTIES  
10-29-04 (Contract No. CNC370) Call No. 007  
10-29-04 Project No. 98015-4151-04  
10-29-04 The repair of fence on various Interstate Routes.  
10-29-04  
10-29-04 Project Length - 0.000 mile  
10-29-04 Completion Time - On or before December 31, 2005  
10-29-04 NO PLANS CONTRACT  
10-29-04  
10-29-04 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON,  
10-29-04 HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY,  
10-29-04 MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART,  
10-29-04 SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract  
10-29-04 No. CNC372) Call No. 008  
10-29-04 Project No. 98037-4161-04  
10-29-04 The random on-call guardrail repair on various Interstate and State  
10-29-04 Routes.  
10-29-04  
10-29-04 Project Length - 0.000 mile  
10-29-04 Completion Time - On or before December 31, 2005 (See Special  
10-29-04 Provision 108B)  
10-29-04 NO PLANS CONTRACT  
10-29-04  
10-29-04 BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON,  
10-29-04 HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE,  
10-29-04 MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES  
10-29-04 (Contract No. CNC373) Call No. 009  
10-29-04 Project No. 98046-4104-04  
10-29-04 The random on-call guardrail repair on various Interstate and State  
10-29-04 Routes.  
10-29-04  
10-29-04 Project Length - 0.000 mile  
10-29-04 Completion Time - On or before December 31, 2005 (See Special  
10-29-04 Provision 108B)  
10-29-04 NO PLANS CONTRACT  
10-29-04  
10-29-04 BENTON, CARROLL, CROCKETT, DYER, GIBSON, HARDEMAN, HARDIN, HAYWOOD,  
10-29-04 HENRY, MCNAIRY, OBION, AND WEAKLEY COUNTIES (Contract No. CNC374) Call  
10-29-04 No. 010  
10-29-04 Project No. STP-H-NHE-REG4(42), 98045-3284-94, 98046-4205-04  
10-29-04 The installation of guardrail on various State Routes.  
10-29-04  
10-29-04 Project Length - 0.000 mile  
10-29-04 Completion Time - On or before March 31, 2005  
10-29-04 NO PLANS CONTRACT  
10-29-04  
10-29-04 BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS,  
10-29-04 FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON,  
10-29-04 PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE  
10-29-04 COUNTIES (Contract No. CNC371) Call No. 011  
10-29-04 Project No. 98025-4157-04  
10-29-04 The random on-call guardrail repair on various Interstate and State  
10-29-04 Routes.  
10-29-04  
10-29-04 Project Length - 0.000 mile  
10-29-04 Completion Time - On or before December 31, 2005 (See Special  
10-29-04 Provision 108B)  
10-29-04 NO PLANS CONTRACT  
10-29-04  
10-29-04 CARTER COUNTY (Contract No. CNC365) Call No. 012

10-29-04 Project No. 10003-4260-04  
10-29-04 The repair of the bridge on U.S. 19E (S.R. 37) over Laurel Fork Creek  
10-29-04 (L.M. 16.96).  
10-29-04  
10-29-04 Project Length - 0.000 mile  
10-29-04 Completion Time - On or before June 30, 2005  
10-29-04 Plans Cost - \$10.00  
10-29-04  
10-29-04 CLAIBORNE, GRAINGER, AND HAMBLEN COUNTIES (Contract No. CNC200) Call  
10-29-04 No. 013  
10-29-04 Project No. 98014-4271-04  
10-29-04 The replacement of culverts on S.R. 33, S.R. 92, S.R. 66, and S.R.  
10-29-04 113, including grading, drainage, and paving.  
10-29-04  
10-29-04 Project Length - 0.806 mile  
10-29-04 Completion Time - On or before December 31, 2005  
10-29-04 Plans Cost - \$25.00 Cross-Section Cost - \$10.00  
10-29-04  
10-29-04 CLAY COUNTY (Contract No. CNC303) Call No. 014  
10-29-04 Project No. 14002-4249-04  
10-29-04 The repair of the bridges on S.R. 52 over Cumberland River overflow  
10-29-04 and Kyle Street (L.M. 19.63), and on S.R. 53 over Mill Creek (L.M.  
10-29-04 2.50).  
10-29-04  
10-29-04 Project Length - 0.000 mile  
10-29-04 Completion Time - On or before June 15, 2005  
10-29-04 Plans Cost - \$10.00  
10-29-04  
10-29-04 DICKSON COUNTY (Contract No. CNC377) Call No. 015  
10-29-04 Project No. STP-1(185), 22002-3242-14  
10-29-04 The grading, drainage, and paving on U.S. 70 (S.R. 1, Henslee Drive)  
10-29-04 beginning 50 feet east of S.R. 46 and extending to  
10-29-04 150 feet west of S.R. 48 (Main Street).  
10-29-04  
10-29-04 Project Length - 1.135 miles  
10-29-04 Completion Time - See Proposal (See Special Provision 108B)  
10-29-04 Plans Cost - \$50.00 Cross-Section Cost - \$10.00  
10-29-04 The DBE goal for this contract is 8%.  
10-29-04  
10-29-04 DYER COUNTY (Contract No. CNC360) Call No. 016  
10-29-04 Project No. 23945-4166-04  
10-29-04 The repair of four (4) bridges on S.R. 20 over Lewis Creek (L.M. 2.24  
10-29-04 and L.M. 3.49), over S.R. 104 (L.M. 2.95), and over overflow (L.M.  
10-29-04 5.46), and the bridge on I-155 over S.R. 182 (L.M. 7.40).  
10-29-04  
10-29-04 Project Length - 0.000 mile  
10-29-04 Completion Time - See Proposal  
10-29-04 NO PLANS CONTRACT  
10-29-04  
10-29-04 GIBSON COUNTY (Contract No. CNC366) Call No. 017  
10-29-04 Project No. BRZE-2700(29), 27075-3406-94  
10-29-04 The construction of a concrete I-beam bridge on Old Trenton-Dresden  
10-29-04 Road over the Rutherford Fork of the Obion River (L.M. 2.83),  
10-29-04 including grading, drainage, and paving.  
10-29-04  
10-29-04 Project Length - 0.127 mile  
10-29-04 Completion Time - See Proposal  
10-29-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
10-29-04 The DBE goal for this contract is 9%.  
10-29-04

10-29-04 HAMBLEN COUNTY (Contract No. CNC355) Call No. 018  
10-29-04 Project No. 32008-4213-04  
10-29-04 The repair of the bridges on U.S. 25E (S.R. 32) over S.R. 160 (L.M.  
10-29-04 4.25), Fish Hatchery Road (L.M. 4.72), and the Holston River (L.M.  
10-29-04 9.87).  
10-29-04  
10-29-04 Project Length - 0.000 mile  
10-29-04 Completion Time - On or before May 31, 2005  
10-29-04 Plans Cost - \$25.00  
10-29-04  
10-29-04 HAMILTON COUNTY (Contract No. CNC241) Call No. 019  
10-29-04 Project No. 33075-4218-04  
10-29-04 The reconstruction of the bridge on S.R. 321 over Little Wolftever  
10-29-04 Creek, including grading, drainage, and paving.  
10-29-04  
10-29-04 Project Length - 0.000 mile  
10-29-04 Completion Time - See Proposal  
10-29-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
10-29-04  
10-29-04 HARDEMAN COUNTY (Contract No. CNC338) Call No. 020  
10-29-04 Project No. BRZE-3500(28), 35945-3481-94  
10-29-04 The construction of a concrete box beam bridge on Charlie Harris Road  
10-29-04 over Piney Creek (L.M. 2.43), including grading, drainage, and paving.  
10-29-04  
10-29-04 Project Length - 0.152 mile  
10-29-04 Completion Time - See Proposal  
10-29-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
10-29-04 The DBE goal for this contract is 9%.  
10-29-04  
10-29-04 MADISON COUNTY (Contract No. CNC169) Call No. 021  
10-29-04 Project No. BRZE-5700(48), 57119-3403-94  
10-29-04 The construction of a concrete box bridge on Turners Loop Road over  
10-29-04 branch (L.M. 0.78), including grading, drainage, and paving.  
10-29-04  
10-29-04 Project Length - 0.104 mile  
10-29-04 Completion Time - See Proposal  
10-29-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
10-29-04 The DBE goal for this contract is 10%.  
10-29-04  
10-29-04 MADISON COUNTY (Contract No. CNC363) Call No. 022  
10-29-04 Project No. STP-HH-1(163), 57002-3221-94  
10-29-04 The improvement of the intersection on U.S. 70 (S.R. 1) at S.R. 138  
10-29-04 (Providence Road), including grading, drainage, installation of  
10-29-04 signals, and paving.  
10-29-04  
10-29-04 Project Length - 0.373 mile  
10-29-04 Completion Time - See Proposal  
10-29-04 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
10-29-04 The DBE goal for this contract is 10%.  
10-29-04  
10-29-04 MCNAIRY COUNTY (Contract No. CNC342) Call No. 023  
10-29-04 Project No. STP-H-NHE-15(125), 55004-3239-94  
10-29-04 The installation of signals on U.S. 64 (S.R. 15) at the junction with  
10-29-04 S.R. 22 and S.R. 117, including paving.  
10-29-04  
10-29-04 Project Length - 0.000 mile  
10-29-04 Completion Time - See Proposal  
10-29-04 Plans Cost - \$10.00  
10-29-04 The DBE goal for this contract is 9%.  
10-29-04

10-29-04 MEIGS AND MCMINN COUNTIES (Contract No. CNC354) Call No. 024  
10-29-04 Project No. 98025-4255-04  
10-29-04 The installation of signs on various State Routes.  
10-29-04  
10-29-04 Project Length - 211.00 miles  
10-29-04 Completion Time - See Proposal  
10-29-04 NO PLANS CONTRACT  
10-29-04  
10-29-04 MONTGOMERY COUNTY (Contract No. CNC146) Call No. 025  
10-29-04 Project No. NHE-374(9), 63374-3217-14  
10-29-04 The grading, drainage, construction of four (4) bridges and seven (7)  
10-29-04 retaining walls, and paving on S.R. 374 beginning at U.S. 41A (S.R.  
10-29-04 12) and extending to Stokes Road.  
10-29-04  
10-29-04 Project Length - 6.534 miles  
10-29-04 Completion Time - See Proposal (See Special Provision 108B)  
10-29-04 Plans Cost - \$275.00 Cross-Section Cost - \$250.00  
10-29-04 The DBE goal for this contract is 9%.  
10-29-04  
10-29-04 MONTGOMERY COUNTY (Contract No. CNC378) Call No. 026  
10-29-04 Project No. 63945-3467-04  
10-29-04 The grading, drainage, and paving on a S.I.A. route serving MW/MB  
10-29-04 LLC., Inc.  
10-29-04  
10-29-04 Project Length - 0.793 mile  
10-29-04 Completion Time - See Proposal  
10-29-04 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
10-29-04  
10-29-04 POLK AND BRADLEY COUNTIES (Contract No. CNC356) Call No. 027  
10-29-04 Project No. 98025-4254-04  
10-29-04 The installation of signs on various State Routes.  
10-29-04  
10-29-04 Project Length - 222.00 miles  
10-29-04 Completion Time - See Proposal  
10-29-04 NO PLANS CONTRACT  
10-29-04  
10-29-04 SHELBY COUNTY (Contract No. CNC364) Call No. 028  
10-29-04 Project No. STP-H-1(167), 79011-3253-94  
10-29-04 The improvement of the intersection on U.S. 70 (U.S. 79, S.R. 1) at  
10-29-04 Lamb Road, including grading, drainage, and paving.  
10-29-04  
10-29-04 Project Length - 0.233 mile  
10-29-04 Completion Time - See Proposal  
10-29-04 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
10-29-04 The DBE goal for this contract is 10%.  
10-29-04  
10-29-04 VAN BUREN COUNTY (Contract No. CNC134) Call No. 029  
10-29-04 Project No. BR-STP-30(35), 88002-3237-94  
10-29-04 The construction of a concrete I-beam bridge on S.R. 30 over Laurel  
10-29-04 Creek (L.M. 4.29) and either a concrete box bridge or a precast  
10-29-04 concrete structure on S.R. 30 over overflow (L.M. 4.23), including  
10-29-04 grading, drainage, and paving.  
10-29-04  
10-29-04 Project Length - 0.359 mile  
10-29-04 Completion Time - On or before May 15, 2006  
10-29-04 Plans Cost - \$25.00 Cross-Section Cost - \$10.00  
10-29-04 The DBE goal for this contract is 8%.  
10-29-04  
10-29-04 WASHINGTON COUNTY (Contract No. CNC376) Call No. 030  
10-29-04 Project No. STP-M-NHE-9107(15), 90952-3591-54

10-29-04 The installation of signals and fiber optics at ten (10) intersections  
 10-29-04 in Johnson City.  
 10-29-04  
 10-29-04 Project Length - 0.000 mile  
 10-29-04 Completion Time - On or before November 30, 2005  
 10-29-04 Plans Cost - \$10.00  
 10-29-04 The DBE goal for this contract is 4%.  
 10-29-04  
 10-29-04 WEAKLEY COUNTY (Contract No. CNC361) Call No. 031  
 10-29-04 Project No. BR-STP-124(3), 92009-3219-94  
 10-29-04 The construction of a concrete box bridge on S.R. 124 over Manus Creek  
 10-29-04 (L.M. 6.84), including grading, drainage, and paving.  
 10-29-04  
 10-29-04 Project Length - 0.169 mile  
 10-29-04 Completion Time - See Proposal  
 10-29-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
 10-29-04 The DBE goal for this contract is 9%.  
 10-29-04  
 10-29-04 WEAKLEY COUNTY (Contract No. CNC114) Call No. 032  
 10-29-04 Project No. BRZE-9200(57), 92096-3405-94  
 10-29-04 The construction of a concrete box beam bridge on Bells Road over  
 10-29-04 Spring Creek (L.M. 0.94), including grading, drainage, and paving.  
 10-29-04  
 10-29-04 Project Length - 0.074 mile  
 10-29-04 Completion Time - See Proposal  
 10-29-04 Plans Cost - \$25.00 Cross-Section Cost - \$0.00  
 10-29-04 The DBE goal for this contract is 10%.  
 10-29-04  
 10-29-04 WILSON COUNTY (Contract No. CNC368) Call No. 033  
 10-29-04 Project No. 95001-4195-04  
 10-29-04 The repair of the bridge on I-40 eastbound over U.S. 70 (S.R. 26)  
 10-29-04 (L.M. 16.82).  
 10-29-04  
 10-29-04 Project Length - 0.000 mile  
 10-29-04 Completion Time - See Proposal  
 10-29-04 Plans Cost - \$10.00  
 =====  
 11-05-04 ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER,  
 11-05-04 GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON,  
 11-05-04 MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND  
 11-05-04 WASHINGTON COUNTIES (Contract No. CNC800) Call No. 001  
 11-05-04 Project No. 0478  
 11-05-04 The on-call drilling, sampling, and laboratory testing of subsurface  
 11-05-04 conditions, as assigned, on various Projects in Region I.  
 11-05-04  
 11-05-04 Project Length - 0.000 mile  
 11-05-04 Completion Time - On or before December 31, 2006  
 11-05-04  
 11-05-04 BEDFORD, BLEDSOE, BRADLEY, CANNON, CHEATHAM, CLAY, COFFEE, CUMBERLAND,  
 11-05-04 DAVIDSON, DEKALB, DICKSON, FENTRESS, FRANKLIN, GILES, GRUNDY,  
 11-05-04 HAMILTON, HICKMAN, HOUSTON, HUMPHREYS, JACKSON, LAWRENCE, LEWIS,  
 11-05-04 LINCOLN, MCMINN, MACON, MARION, MARSHALL, MAURY, MEIGS, MONTGOMERY,  
 11-05-04 MOORE, OVERTON, PERRY, PICKETT, POLK, PUTNAM, RHEA, ROBERTSON,  
 11-05-04 RUTHERFORD, SEQUATCHIE, SMITH, STEWART, SUMNER, TROUSDALE, VAN BUREN,  
 11-05-04 WARREN, WAYNE, WHITE, WILLIAMSON, AND WILSON COUNTIES (Contract No.  
 11-05-04 CNC801) Call No. 002  
 11-05-04 Project No. 0479  
 11-05-04 The on-call drilling, sampling, and laboratory testing of subsurface  
 11-05-04 conditions, as assigned, on various Projects in Regions II and III.  
 11-05-04

11-05-04 Project Length - 0.000 mile  
11-05-04 Completion Time - On or before December 31, 2006  
11-05-04  
11-05-04 BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON,  
11-05-04 HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE,  
11-05-04 MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES  
11-05-04 (Contract No. CNC802) Call No. 003  
11-05-04 Project No. 0480  
11-05-04 The on-call drilling, sampling, and laboratory testing of subsurface  
11-05-04 conditions, as assigned, on various Projects in Region IV.  
11-05-04  
11-05-04 Project Length - 0.000 mile  
11-05-04 Completion Time - On or before December 31, 2006  
=====

11-12-04 11-12-04 BEDFORD, MARSHALL, AND MAURY COUNTIES (Contract No. CNC380) Call No.  
11-12-04 001  
11-12-04 Project No. 98037-4262-04  
11-12-04 The mowing and litter removal on various State Routes.  
11-12-04  
11-12-04 Project Length - 274.820 miles  
11-12-04 Completion Time - On or before March 31, 2006 (See Special Provision  
11-12-04 108B)  
11-12-04  
11-12-04 BENTON, CARROLL, DECATUR, FAYETTE, HAYWOOD, HENDERSON, AND MADISON  
11-12-04 COUNTIES (Contract No. CNC381) Call No. 002  
11-12-04 Project No. 98046-4106-04  
11-12-04 The mowing and litter removal on various Interstate Routes.  
11-12-04  
11-12-04 Project Length - 105.510 miles  
11-12-04 Completion Time - On or before March 31, 2006 (See Special Provision  
11-12-04 108B)  
11-12-04  
11-12-04 BENTON AND DECATUR COUNTIES (Contract No. CNC382) Call No. 003  
11-12-04 Project No. 98046-4207-04  
11-12-04 The mowing and litter removal on various State Routes.  
11-12-04  
11-12-04 Project Length - 185.040 miles  
11-12-04 Completion Time - On or before March 31, 2006 (See Special Provision  
11-12-04 108B)  
11-12-04  
11-12-04 BRADLEY AND POLK COUNTIES (Contract No. CNC383) Call No. 004  
11-12-04 Project No. 98025-4258-04  
11-12-04 The mowing and litter removal on various State Routes.  
11-12-04  
11-12-04 Project Length - 202.800 miles  
11-12-04 Completion Time - On or before March 31, 2006 (See Special Provision  
11-12-04 108B)  
11-12-04  
11-12-04 CANNON AND WARREN COUNTIES (Contract No. CNC384) Call No. 005  
11-12-04 Project No. 98025-4259-04  
11-12-04 The mowing and litter removal on various State Routes.  
11-12-04  
11-12-04 Project Length - 245.410 miles  
11-12-04 Completion Time - On or before March 31, 2006 (See Special Provision  
11-12-04 108B)  
11-12-04  
11-12-04 CARTER, JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract  
11-12-04 No. CNC385) Call No. 006  
11-12-04 Project No. 98015-4152-04  
11-12-04 The mowing on various Interstate and State Routes.

11-12-04  
11-12-04 Project Length - 518.540 miles  
11-12-04 Completion Time - On or before November 15, 2005 (See Special  
11-12-04 Provision 108B)  
11-12-04  
11-12-04 CARTER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.  
11-12-04 CNC386) Call No. 007  
11-12-04 Project No. 98015-4153-04  
11-12-04 The litter removal on various Interstate and State Routes.  
11-12-04  
11-12-04 Project Length - 76.180 miles  
11-12-04 Completion Time - On or before January 31, 2006 (See Special Provision  
11-12-04 108B)  
11-12-04  
11-12-04 CHEATHAM, DICKSON, HICKMAN, HUMPHREYS, AND WILLIAMSON COUNTIES  
11-12-04 (Contract No. CNC387) Call No. 008  
11-12-04 Project No. 98037-4163-04  
11-12-04 The mowing and litter removal on various Interstate and State Routes.  
11-12-04  
11-12-04 Project Length - 65.210 miles  
11-12-04 Completion Time - On or before March 31, 2006 (See Special Provision  
11-12-04 108B)  
11-12-04  
11-12-04 CHEATHAM AND ROBERTSON COUNTIES (Contract No. CNC388) Call No. 009  
11-12-04 Project No. 98037-4264-04  
11-12-04 The mowing on various State Routes.  
11-12-04  
11-12-04 Project Length - 239.750 miles  
11-12-04 Completion Time - On or before November 15, 2005 (See Special  
11-12-04 Provision 108B)  
11-12-04  
11-12-04 CHESTER, CROCKETT, HAYWOOD, HENDERSON, AND MADISON COUNTIES (Contract  
11-12-04 No. CNC389) Call No. 010  
11-12-04 Project No. 98046-4208-04  
11-12-04 The mowing and litter removal on various State Routes.  
11-12-04  
11-12-04 Project Length - 503.600 miles  
11-12-04 Completion Time - On or before March 31, 2006 (See Special Provision  
11-12-04 108B)  
11-12-04  
11-12-04 CUMBERLAND AND RHEA COUNTIES (Contract No. CNC390) Call No. 011  
11-12-04 Project No. 98025-4260-04  
11-12-04 The mowing and litter removal on various State Routes.  
11-12-04  
11-12-04 Project Length - 236.250 miles  
11-12-04 Completion Time - On or before March 31, 2006 (See Special Provision  
11-12-04 108B)  
11-12-04  
11-12-04 DAVIDSON COUNTY (Contract No. CNC391) Call No. 012  
11-12-04 Project No. 19947-4143-04  
11-12-04 The mowing and litter removal on I-440.  
11-12-04  
11-12-04 Project Length - 7.600 miles  
11-12-04 Completion Time - On or before March 31, 2006 (See Special Provision  
11-12-04 108B)  
11-12-04  
11-12-04 DAVIDSON COUNTY (Contract No. CNC392) Call No. 013  
11-12-04 Project No. 19947-4246-04  
11-12-04 The mowing on various State Routes.  
11-12-04

11-12-04 Project Length - 235.630 miles  
11-12-04 Completion Time - On or before November 15, 2005 (See Special  
11-12-04 Provision 108B)  
11-12-04  
11-12-04 DAVIDSON AND WILLIAMSON COUNTIES (Contract No. CNC393) Call No. 014  
11-12-04 Project No. 98037-4165-04  
11-12-04 The mowing and litter removal on various Interstate and State Routes.  
11-12-04  
11-12-04 Project Length - 119.070 miles  
11-12-04 Completion Time - On or before March 31, 2006 (See Special Provision  
11-12-04 108B)  
11-12-04  
11-12-04 DYER, GIBSON, LAKE, AND OBION COUNTIES (Contract No. CNC394) Call No.  
11-12-04 015  
11-12-04 Project No. 98046-4109-04  
11-12-04 The mowing and litter removal on various Interstate and State Routes.  
11-12-04  
11-12-04 Project Length - 607.080 miles  
11-12-04 Completion Time - On or before March 31, 2006 (See Special Provision  
11-12-04 108B)  
11-12-04  
11-12-04 HAMILTON COUNTY (Contract No. CNC395) Call No. 016  
11-12-04 Project No. 33947-4184-04  
11-12-04 The mowing on various Interstate and State Routes.  
11-12-04  
11-12-04 Project Length - 78.480 miles  
11-12-04 Completion Time - On or before November 15, 2005 (See Special  
11-12-04 Provision 108B)  
11-12-04  
11-12-04 HAYWOOD AND MADISON COUNTIES (Contract No. CNC396) Call No. 017  
11-12-04 Project No. 98046-4110-04  
11-12-04 The litter removal on various Interstate and State Routes.  
11-12-04  
11-12-04 Project Length - 57.400 miles  
11-12-04 Completion Time - On or before January 31, 2006 (See Special Provision  
11-12-04 108B)  
11-12-04  
11-12-04 KNOX, BLOUNT, AND SEVIER COUNTIES (Contract No. CNC397) Call No. 018  
11-12-04 Project No. 98015-4154-04  
11-12-04 The mowing on various Interstate and State Routes.  
11-12-04  
11-12-04 Project Length - 451.280 miles  
11-12-04 Completion Time - On or before November 15, 2005 (See Special  
11-12-04 Provision 108B)  
11-12-04  
11-12-04 KNOX, BLOUNT, AND SEVIER COUNTIES (Contract No. CNC398) Call No. 019  
11-12-04 Project No. 98015-4155-04  
11-12-04 The litter removal on various Interstate Routes.  
11-12-04  
11-12-04 Project Length - 75.880 miles  
11-12-04 Completion Time - On or before January 31, 2006 (See Special Provision  
11-12-04 108B)  
11-12-04  
11-12-04 LAWRENCE, WAYNE, AND LEWIS COUNTIES (Contract No. CNC399) Call No. 020  
11-12-04 Project No. 98037-4266-04  
11-12-04 The mowing on various State Routes.  
11-12-04  
11-12-04 Project Length - 147.150 miles  
11-12-04 Completion Time - On or before November 15, 2005 (See Special  
11-12-04 Provision 108B)



11-12-04  
11-12-04 LEWIS, WAYNE, AND PERRY COUNTIES (Contract No. CNC400) Call No. 021  
11-12-04 Project No. 98037-4267-04  
11-12-04 The mowing on various State Routes.  
11-12-04  
11-12-04 Project Length - 208.050 miles  
11-12-04 Completion Time - On or before November 15, 2005 (See Special  
11-12-04 Provision 108B)  
11-12-04  
11-12-04 PUTNAM, CUMBERLAND, CLAY, AND JACKSON COUNTIES (Contract No. CNC401)  
11-12-04 Call No. 022  
11-12-04 Project No. 98025-4162-04  
11-12-04 The mowing and litter removal on various Interstate and State Routes.  
11-12-04  
11-12-04 Project Length - 247.270 miles  
11-12-04 Completion Time - On or before March 31, 2006 (See Special Provision  
11-12-04 108B)  
11-12-04  
11-12-04 RUTHERFORD AND WILLIAMSON COUNTIES (Contract No. CNC402) Call No. 023  
11-12-04 Project No. 98037-4268-04  
11-12-04 The mowing on various State Routes.  
11-12-04  
11-12-04 Project Length - 189.230 miles  
11-12-04 Completion Time - On or before November 15, 2005 (See Special  
11-12-04 Provision 108B)  
11-12-04  
11-12-04 SHELBY, TIPTON, AND LAUDERDALE COUNTIES (Contract No. CNC403) Call No.  
11-12-04 024  
11-12-04 Project No. 98046-4211-04  
11-12-04 The mowing and litter removal on various State Routes.  
11-12-04  
11-12-04 Project Length - 226.090 miles  
11-12-04 Completion Time - On or before March 31, 2006 (See Special Provision  
11-12-04 108B)  
11-12-04  
11-12-04 SUMNER, MACON, AND TROUSDALE COUNTIES (Contract No. CNC404) Call No.  
11-12-04 025  
11-12-04 Project No. 98037-4269-04  
11-12-04 The mowing on various State Routes.  
11-12-04  
11-12-04 Project Length - 361.770 miles  
11-12-04 Completion Time - On or before November 15, 2005 (See Special  
11-12-04 Provision 108B)  
11-12-04  
11-12-04 SUMNER, ROBERTSON, CHEATHAM, AND MONTGOMERY COUNTIES (Contract No.  
11-12-04 CNC405) Call No. 026  
11-12-04 Project No. 98037-4170-04  
11-12-04 The mowing and litter removal on various Interstate and State Routes.  
11-12-04  
11-12-04 Project Length - 62.480 miles  
11-12-04 Completion Time - On or before March 31, 2006 (See Special Provision  
11-12-04 108B)  
11-12-04  
11-12-04 WILLIAMSON COUNTY (Contract No. CNC406) Call No. 027  
11-12-04 Project No. 94946-4202-04  
11-12-04 The mowing on various State Routes.  
11-12-04  
11-12-04 Project Length - 191.170 miles  
11-12-04 Completion Time - On or before November 15, 2005 (See Special  
11-12-04 Provision 108B)

=====

12-03-04 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS,  
12-03-04 LINCOLN, MARSHALL, MAURY, MONTGOMERY, ROBERTSON, RUTHERFORD, SMITH,  
12-03-04 SUMNER, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNC921)  
12-03-04 Call No. 001  
12-03-04 Project No. 98037-4159-04  
12-03-04 The re-lensing of snowplowable pavement markers on various Interstate  
12-03-04 and State Routes.  
12-03-04  
12-03-04 Project Length - 0.000 mile  
12-03-04 Completion Time - On or before June 30, 2005  
12-03-04 NO PLANS CONTRACT  
12-03-04  
12-03-04 BRADLEY COUNTY (Contract No. CNC922) Call No. 002  
12-03-04 Project No. NHTSA-HE-2(63), 97006-3208-04, STP-M-60(10), 06009-3216-54  
12-03-04 The improvement of the intersection on S.R. 60 at U.S. 11 (S.R. 2),  
12-03-04 including grading, drainage, extension of an existing concrete box  
12-03-04 bridge over South Mouse Creek (L.M. 15.72), installation of signals,  
12-03-04 and paving.  
12-03-04  
12-03-04 Project Length - 0.151 mile  
12-03-04 Completion Time - On or before May 15, 2006  
12-03-04 Plans Cost - \$25.00 Cross-Section Cost - \$0.00  
12-03-04 The DBE goal for this contract is 9%.  
12-03-04  
12-03-04 BEDFORD COUNTY (Contract No. CNC428) Call No. 003  
12-03-04 Project No. BR-STP-269(12), 02017-3212-94  
12-03-04 The construction of a concrete box bridge on S.R. 269 (Cortner Road)  
12-03-04 over Knob Creek (L.M. 11.10), including grading, drainage, and paving.  
12-03-04  
12-03-04 Project Length - 0.141 mile  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
12-03-04 The DBE goal for this contract is 7%.  
12-03-04  
12-03-04 BENTON COUNTY (Contract No. CNC429) Call No. 004  
12-03-04 Project No. STP-H-NHE-69(39), 03007-3219-94  
12-03-04 The improvement of the intersection on S.R. 69A at McKelvy Road,  
12-03-04 including grading, drainage, and paving.  
12-03-04  
12-03-04 Project Length - 0.120 mile  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
12-03-04 The DBE goal for this contract is 9%.  
12-03-04  
12-03-04 BENTON, CARROLL, CHESTER, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN,  
12-03-04 HARDIN, HAYWOOD, HENDERSON, HENRY, MCNAIRY, MADISON, OBION, AND  
12-03-04 WEAKLEY COUNTIES (Contract No. CNC430) Call No. 005  
12-03-04 Project No. 98046-4112-04  
12-03-04 The sweeping and drain cleaning on various Interstate and State  
12-03-04 Routes.  
12-03-04  
12-03-04 Project Length - 0.000 mile  
12-03-04 Completion Time - See Proposal  
12-03-04 NO PLANS CONTRACT  
12-03-04  
12-03-04 BLEDSOE, CANNON, COFFEE, GRUNDY, MARION, SEQUATCHIE, VAN BUREN, AND  
12-03-04 WARREN COUNTIES (Contract No. CNC412) Call No. 006  
12-03-04 Project No. 98025-4165-04  
12-03-04 The retracing of pavement markings on various Interstate and State

12-03-04 Routes.  
12-03-04  
12-03-04 Project Length - 699.440 miles  
12-03-04 Completion Time - See Proposal (See Special Provision 108B)  
12-03-04 NO PLANS CONTRACT  
12-03-04  
12-03-04 BRADLEY, GRUNDY, HAMILTON, MARION, PUTNAM, SEQUATCHIE, AND WHITE  
12-03-04 COUNTIES (Contract No. CNC411) Call No. 007  
12-03-04 Project No. 98025-4166-04  
12-03-04 The sweeping and drain cleaning on various Interstate and State  
12-03-04 Routes.  
12-03-04  
12-03-04 Project Length - 0.000 mile  
12-03-04 Completion Time - On or before January 31, 2006 (See Special Provision  
12-03-04 108B)  
12-03-04 NO PLANS CONTRACT  
12-03-04  
12-03-04 BRADLEY, HAMILTON, MCMINN, MEIGS, AND POLK COUNTIES (Contract No.  
12-03-04 CNC413) Call No. 008  
12-03-04 Project No. 98025-4164-04  
12-03-04 The retracing of pavement markings on various Interstate and State  
12-03-04 Routes.  
12-03-04  
12-03-04 Project Length - 370.230 miles  
12-03-04 Completion Time - See Proposal (See Special Provision 108B)  
12-03-04 NO PLANS CONTRACT  
12-03-04  
12-03-04 CARROLL COUNTY (Contract No. CNC359) Call No. 009  
12-03-04 Project No. BR-STP-114(8), 09028-3215-94  
12-03-04 The construction of a concrete Bulb-Tee beam bridge on S.R. 114 over  
12-03-04 the Big Sandy River (L.M. 15.29), including grading, drainage, and  
12-03-04 paving.  
12-03-04  
12-03-04 Project Length - 0.218 mile  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
12-03-04 The DBE goal for this contract is 8%.  
12-03-04  
12-03-04 CARROLL COUNTY (Contract No. CNC431) Call No. 010  
12-03-04 Project No. BR-STP-424(1), 09024-3207-94  
12-03-04 The construction of a concrete I-beam bridge on S.R. 424 over overflow  
12-03-04 of the Big Sandy River (L.M. 15.60), including grading, drainage, and  
12-03-04 paving.  
12-03-04  
12-03-04 Project Length - 0.111 mile  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
12-03-04 The DBE goal for this contract is TBD.  
12-03-04  
12-03-04 CARROLL COUNTY (Contract No. CNC362) Call No. 011  
12-03-04 Project No. BRZE-0900(25), 09946-3431-94  
12-03-04 The construction of a concrete I-beam bridge on Water Tower Road over  
12-03-04 the Rutherford Fork of the Obion River  
12-03-04 (L.M. 1.75), including grading, drainage, and paving.  
12-03-04  
12-03-04 Project Length - 0.118 mile  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
12-03-04 The DBE goal for this contract is 10%.  
12-03-04

12-03-04 CARTER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.  
12-03-04 CNC410) Call No. 012  
12-03-04 Project No. 98015-4156-04  
12-03-04 The sweeping and drain cleaning on various Interstate and State  
12-03-04 Routes.  
12-03-04  
12-03-04 Project Length - 0.000 mile  
12-03-04 Completion Time - On or before January 31, 2006 (See Special Provision  
12-03-04 108B)  
12-03-04 NO PLANS CONTRACT  
12-03-04  
12-03-04 COCKE AND GREENE COUNTIES (Contract No. CNC414) Call No. 013  
12-03-04 Project No. STP-35(17), 15009-3224-14  
12-03-04 The grading, drainage, and paving on U.S. 321 (S.R. 35) beginning 1.6  
12-03-04 kilometers southwest of Salem and extending to  
12-03-04 753 meters east of the Greene County line.  
12-03-04  
12-03-04 Project Length - 6.539 kilometers \*METRIC\*  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$150.00 Cross-Section Cost - \$50.00  
12-03-04 The DBE goal for this contract is 7%.  
12-03-04  
12-03-04 CUMBERLAND COUNTY (Contract No. CNC409) Call No. 014  
12-03-04 Project No. BRI-40-6(135)329, 18100-3118-94  
12-03-04 The construction of a concrete Bulb-Tee beam bridge on Battown Road  
12-03-04 (Market Street) over I-40 (L.M. 0.00), including grading, drainage,  
12-03-04 and paving.  
12-03-04  
12-03-04 Project Length - 0.273 mile  
12-03-04 Completion Time - On or before May 15, 2005 (See Special Provision  
12-03-04 108B)  
12-03-04 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
12-03-04 The DBE goal for this contract is 8%.  
12-03-04  
12-03-04 CUMBERLAND COUNTY (Contract No. CNC415) Call No. 015  
12-03-04 Project No. IME-40-6(137), 18100-8121-44  
12-03-04 The resurfacing on I-40 beginning at the Obed River (L.M. 13.54) and  
12-03-04 extending to 0.36 mile east of U.S. 70 (S.R. 1)  
12-03-04 (L.M. 24.51), including deck repair of the bridge on S.R. 101 over I-  
12-03-04 40.  
12-03-04  
12-03-04 Project Length - 11.080 miles  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$3.00 (11" x 17")  
12-03-04 The DBE goal for this contract is 3%.  
12-03-04  
12-03-04 DAVIDSON COUNTY (Contract No. CNC100) Call No. 016  
12-03-04 Project No. 19003-4189-04  
12-03-04 The repair of the bridges on Church Street over I-40 (L.M. 1.25) and  
12-03-04 on Demonbreun Street over I-40 (L.M. 2.96).  
12-03-04  
12-03-04 Project Length - 0.000 mile  
12-03-04 Completion Time - See Proposal (See Special Provision 108B)  
12-03-04 Plans Cost - \$10.00  
12-03-04  
12-03-04 DAVIDSON COUNTY (Contract No. CNC048) Call No. 017  
12-03-04 Project No. 19027-4222-04  
12-03-04 The repair of seven (7) bridges on Spring Street over Ellington  
12-03-04 Parkway.  
12-03-04

12-03-04 Project Length - 0.000 mile  
12-03-04 Completion Time - See Proposal (See Special Provision 108B)  
12-03-04 Plans Cost - \$100.00  
12-03-04  
12-03-04 DAVIDSON AND SUMNER COUNTIES (Contract No. CNC456) Call No. 018  
12-03-04 Project No. IME-65-3(107), 19012-8148-44  
12-03-04 The resurfacing on I-65 beginning at the C.S.X. Railroad (L.M. 95.03)  
12-03-04 and extending to U.S. 31W (S.R. 41) (L.M. 98.09), including bridge  
12-03-04 deck repair.  
12-03-04  
12-03-04 Project Length - 3.060 miles  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$10.00  
12-03-04 The DBE goal for this contract is 3%.  
12-03-04  
12-03-04 DECATUR COUNTY (Contract No. CNC057) Call No. 019  
12-03-04 Project No. IME-40-2(80), 20001-8123-44  
12-03-04 The resurfacing on I-40 beginning at the Carroll County line (L.M.  
12-03-04 0.00) and extending to the Benton County line (L.M. 5.67).  
12-03-04  
12-03-04 Project Length - 5.670 miles  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$3.00 (11" x 17")  
12-03-04 The DBE goal for this contract is 3%.  
12-03-04  
12-03-04 DYER COUNTY (Contract No. CNC433) Call No. 020  
12-03-04 Project No. 23945-4263-04  
12-03-04 The repair of the bridges on U.S. 51 (S.R. 3) over I-155 (L.M. 12.51  
12-03-04 left and right).  
12-03-04  
12-03-04 Project Length - 0.000 mile  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$10.00  
12-03-04  
12-03-04 FENTRESS COUNTY (Contract No. CNC416) Call No. 021  
12-03-04 Project No. 25945-3458-04  
12-03-04 The grading, drainage, and paving on a S.I.A. route serving Micro  
12-03-04 Metals, Inc.  
12-03-04  
12-03-04 Project Length - 0.110 mile  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
12-03-04  
12-03-04 FENTRESS COUNTY (Contract No. CNC053) Call No. 022  
12-03-04 Project No. 25945-3651-04  
12-03-04 The grading, drainage, and paving on a S.I.A. route beginning at S.R.  
12-03-04 52 and extending to Ben Stockton Road.  
12-03-04  
12-03-04 Project Length - 0.259 mile  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
12-03-04  
12-03-04 FRANKLIN COUNTY (Contract No. CNC417) Call No. 023  
12-03-04 Project No. NHE-15(117), 26001-3217-14  
12-03-04 The grading, drainage, and paving on U.S. 64 (S.R. 15) beginning near  
12-03-04 Factory Branch in Belvidere and extending to the Winchester Bypass.  
12-03-04  
12-03-04 Project Length - 4.943 miles  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$100.00 Cross-Section Cost - \$50.00

12-03-04 The DBE goal for this contract is TBD.  
12-03-04  
12-03-04 GIBSON COUNTY (Contract No. CNC427) Call No. 024  
12-03-04 Project No. BR-STP-186(7), 27033-3221-94  
12-03-04 The construction of a concrete box beam bridge on S.R. 186 over Wall  
12-03-04 Smith Branch (L.M. 10.11), including grading, drainage, and paving.  
12-03-04  
12-03-04 Project Length - 0.104 mile  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
12-03-04 The DBE goal for this contract is 10%.  
12-03-04  
12-03-04 GIBSON COUNTY (Contract No. CNC435) Call No. 025  
12-03-04 Project No. BR-STP-425(6), 27106-3204-94  
12-03-04 The construction of a concrete box bridge on S.R. 425 over Wolf Creek  
12-03-04 (L.M. 1.76), including grading, drainage, and paving.  
12-03-04  
12-03-04 Project Length - 0.161 mile  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
12-03-04 The DBE goal for this contract is 8%.  
12-03-04  
12-03-04 GILES COUNTY (Contract No. CNC452) Call No. 026  
12-03-04 Project No. IM-65-1(66), 28001-3173-44  
12-03-04 The grading, drainage, construction of two (2) concrete T-beam  
12-03-04 bridges, and paving on I-65 beginning 0.5 mile south of  
12-03-04 S.R. 273 (Bryson Road) and extending to 0.85 mile north of S.R. 273.  
12-03-04  
12-03-04 Project Length - 1.367 miles  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$50.00 Cross-Section Cost - \$25.00  
12-03-04 The DBE goal for this contract is 7%.  
12-03-04  
12-03-04 GREENE COUNTY (Contract No. CNC418) Call No. 027  
12-03-04 Project No. BR-STP-107(8), 30011-3223-94  
12-03-04 The construction of a concrete slab bridge on S.R. 107 over Frank  
12-03-04 Creek (L.M. 11.18), including grading, drainage, and paving.  
12-03-04  
12-03-04 Project Length - 0.060 mile  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
12-03-04 The DBE goal for this contract is 3%.  
12-03-04  
12-03-04 GREENE COUNTY (Contract No. CNC358) Call No. 028  
12-03-04 Project No. BR-STP-70(7), 30006-3219-94  
12-03-04 The construction of a concrete Bulb-Tee beam bridge on S.R. 70 over  
12-03-04 the Nolichucky River (L.M. 8.51), including grading, drainage,  
12-03-04 construction of a concrete retaining wall, and paving.  
12-03-04  
12-03-04 Project Length - 0.710 mile  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$25.00 Cross-Section Cost - \$10.00  
12-03-04 The DBE goal for this contract is 5%.  
12-03-04  
12-03-04 HAMILTON COUNTY (Contract No. CNC351) Call No. 029  
12-03-04 Project No. IM-098-2(6), 33959-3175-44  
12-03-04 The installation of a closed circuit television system for an  
12-03-04 Intelligent Traffic System in Chattanooga.  
12-03-04  
12-03-04 Project Length - 0.000 mile

12-03-04 Completion Time - See Proposal (See Special Provision 108B)  
12-03-04 Plans Cost - \$25.00  
12-03-04 The DBE goal for this contract is 4%.  
12-03-04  
12-03-04 HAMILTON AND BRADLEY COUNTIES (Contract No. CNC419) Call No. 030  
12-03-04 Project No. IME-75-1(110), 33005-8171-44  
12-03-04 The resurfacing on I-75 beginning 1.2 miles north of U.S. 11 (U.S. 64,  
12-03-04 S.R. 2) (L.M. 13.22) and extending to 0.4 mile north of Bancroft Road  
12-03-04 (L.M. 2.98).  
12-03-04  
12-03-04 Project Length - 5.350 miles  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$3.00 (11" x 17")  
12-03-04 The DBE goal for this contract is 3%.  
12-03-04  
12-03-04 HAYWOOD COUNTY (Contract No. CNC426) Call No. 031  
12-03-04 Project No. BR-STP-180(1), 38010-3203-94  
12-03-04 The construction of a concrete box beam bridge on S.R. 180 over  
12-03-04 tributary of Pond Creek (L.M. 1.12), including grading, drainage, and  
12-03-04 paving.  
12-03-04  
12-03-04 Project Length - 0.167 mile  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$25.00 Cross-Section Cost - \$0.00  
12-03-04 The DBE goal for this contract is 10%.  
12-03-04  
12-03-04 HENDERSON COUNTY (Contract No. CNC437) Call No. 032  
12-03-04 Project No. 39007-4212-04  
12-03-04 The repair of the bridge on S.R. 100 over the East Fork of Cane Creek  
12-03-04 (L.M. 7.24).  
12-03-04  
12-03-04 Project Length - 0.000 mile  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$10.00  
12-03-04  
12-03-04 HUMPHREYS COUNTY (Contract No. CNC341) Call No. 033  
12-03-04 Project No. BR-STP-13(17), 43005-3237-94  
12-03-04 The construction of two (2) concrete I-beam bridges on S.R. 13 over  
12-03-04 Stewarts Branch (L.M. 11.35) and Hurricane Creek (L.M. 11.47),  
12-03-04 including grading, drainage, and paving.  
12-03-04  
12-03-04 Project Length - 0.606 mile  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$25.00 Cross-Section Cost - \$10.00  
12-03-04 The DBE goal for this contract is TBD.  
12-03-04  
12-03-04 HUMPHREYS COUNTY (Contract No. CNC438) Call No. 034  
12-03-04 Project No. 43005-4238-04  
12-03-04 The repair of the bridge on S.R. 13 over I-40 (L.M. 3.39).  
12-03-04  
12-03-04 Project Length - 0.000 mile  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$10.00  
12-03-04  
12-03-04 KNOX COUNTY (Contract No. CNC420) Call No. 035  
12-03-04 Project No. IME-40-8(126)394, 47004-8151-44  
12-03-04 The resurfacing on I-40 beginning at the Holston River (L.M. 26.14)  
12-03-04 and extending to the Sevier County line (L.M. 36.14).  
12-03-04  
12-03-04 Project Length - 10.000 miles

12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$3.00 (11" x 17")  
12-03-04 The DBE goal for this contract is 3%.  
12-03-04  
12-03-04 KNOX COUNTY (Contract No. CNC421) Call No. 036  
12-03-04 Project No. 47953-3576-04  
12-03-04 The grading, drainage, and paving on a S.I.A. route serving East  
12-03-04 Tennessee Veterans' Home, beginning at Westcott Boulevard and  
12-03-04 extending to Coward Mill Road.  
12-03-04  
12-03-04 Project Length - 0.621 mile  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$10.00 Cross-Section Cost - \$25.00  
12-03-04  
12-03-04 LAWRENCE COUNTY (Contract No. CNC322) Call No. 037  
12-03-04 Project No. STP-NHE-6(55), 50001-3260-14  
12-03-04 The grading, drainage, and paving on U.S. 43 (S.R. 6, N. Locust Ave.)  
12-03-04 beginning at Columbia Avenue / Plummer Avenue and extending to Fourth  
12-03-04 Street in Lawrenceburg.  
12-03-04  
12-03-04 Project Length - 0.881 mile  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$100.00 Cross-Section Cost - \$25.00  
12-03-04 The DBE goal for this contract is 10%.  
12-03-04  
12-03-04 LINCOLN COUNTY (Contract No. CNC198) Call No. 038  
12-03-04 Project No. NHE-15(89), 52005-3224-14  
12-03-04 The grading, drainage, construction of a steel plate girder bridge,  
12-03-04 and paving on U.S. 64 (S.R. 15) beginning at U.S. 231 (S.R. 10) and  
12-03-04 extending to near Kelso-Smithland (Teal Hollow) Road.  
12-03-04  
12-03-04 Project Length - 10.130 kilometers \*METRIC\*  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$250.00 Cross-Section Cost - \$50.00  
12-03-04 The DBE goal for this contract is TBD.  
12-03-04  
12-03-04 LOUDON COUNTY (Contract No. CNC408) Call No. 039  
12-03-04 Project No. NH-73(23), 53008-3231-14  
12-03-04 The grading, drainage, and paving on U.S. 321 (S.R. 73) beginning east  
12-03-04 of Tellico Lake Channel and extending to northwest of S.R. 95.  
12-03-04  
12-03-04 Project Length - 4.366 kilometers \*METRIC\*  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$50.00 Cross-Section Cost - \$50.00  
12-03-04 The DBE goal for this contract is 9%.  
12-03-04  
12-03-04 MADISON COUNTY (Contract No. CNC425) Call No. 040  
12-03-04 Project No. BR-STP-223(7), 57039-3227-94  
12-03-04 The construction of two (2) concrete I-beam bridges on S.R. 223 over  
12-03-04 Chisholm Creek (L.M. 3.10) and overflow (L.M. 3.03), including  
12-03-04 grading, drainage, and paving.  
12-03-04  
12-03-04 Project Length - 0.284 mile  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$25.00 Cross-Section Cost - \$10.00  
12-03-04 The DBE goal for this contract is 12%.  
12-03-04  
12-03-04 MADISON COUNTY (Contract No. CNC439) Call No. 041  
12-03-04 Project No. BRZE-5700(42), 57065-3409-94  
12-03-04 The construction of a concrete I-beam bridge on Lower Brownsville Road



12-03-04 over Cub Creek (L.M. 3.65), including grading, drainage, and paving.  
12-03-04  
12-03-04 Project Length - 0.192 mile  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
12-03-04 The DBE goal for this contract is TBD.  
12-03-04  
12-03-04 MADISON COUNTY (Contract No. CNC440) Call No. 042  
12-03-04 Project No. NHTSA-HE-1(177), 97057-3219-04  
12-03-04 The improvement of the intersection on U.S. 70 (S.R. 1) at U.S. 412  
12-03-04 (S.R. 20), including grading, drainage, signals, and paving.  
12-03-04  
12-03-04 Project Length - 0.264 mile  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
12-03-04  
12-03-04 MADISON COUNTY (Contract No. CNC442) Call No. 043  
12-03-04 Project No. 57011-4221-04  
12-03-04 The repair of the bridges on S.R. 20 over Branch Creek (L.M. 8.08) and  
12-03-04 on I-40 over U.S. 45 (S.R. 5) (L.M. 14.73 left and right).  
12-03-04  
12-03-04 Project Length - 0.000 mile  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$10.00  
12-03-04  
12-03-04 MARION COUNTY (Contract No. CNC161) Call No. 044  
12-03-04 Project No. BR-STP-2(46), 58002-3229-94  
12-03-04 The construction of a steel plate girder bridge on U.S. 41 (U.S. 64,  
12-03-04 U.S. 72, S.R. 2) over the Tennessee River (L.M. 21.14), including  
12-03-04 grading, drainage, and paving.  
12-03-04  
12-03-04 Project Length - 1.099 miles  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$50.00 Cross-Section Cost - \$10.00  
12-03-04 The DBE goal for this contract is 4%.  
12-03-04  
12-03-04 MEIGS COUNTY (Contract No. CNC357) Call No. 045  
12-03-04 Project No. BR-STP-58(13), 61003-3244-94  
12-03-04 The construction of either a combination steel plate girder & concrete  
12-03-04 Bulb-Tee beam bridge or a combination steel plate girder & rolled  
12-03-04 steel beam bridge on S.R. 58 over the Hiwassee River (L.M. 5.22),  
12-03-04 including grading, drainage, and paving.  
12-03-04  
12-03-04 Project Length - 1.146 miles  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$50.00 Cross-Section Cost - \$10.00  
12-03-04 The DBE goal for this contract is 4%.  
12-03-04  
12-03-04 MONTGOMERY COUNTY (Contract No. CNC444) Call No. 046  
12-03-04 Project No. NHE-76(38), 63015-3217-14  
12-03-04 The grading, drainage, and paving on U.S. 79 (S.R. 76) beginning at  
12-03-04 the Stewart County line and extending to west of  
12-03-04 S.R. 233.  
12-03-04  
12-03-04 Project Length - 5.297 miles  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$125.00 Cross-Section Cost - \$50.00  
12-03-04 The DBE goal for this contract is TBD.  
12-03-04  
12-03-04 POLK COUNTY (Contract No. CNC375) Call No. 047

12-03-04 Project No. PFH-307(1), 70002-3225-84  
12-03-04 The construction of two (2) concrete slab bridges on S.R. 30 over  
12-03-04 Clear Creek (L.M. 16.50) and Rock Creek (L.M. 17.01), including  
12-03-04 grading, drainage, construction of a concrete retaining wall, and  
12-03-04 paving.  
12-03-04  
12-03-04 Project Length - 0.276 mile  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
12-03-04 The DBE goal for this contract is 6%.  
12-03-04  
12-03-04 ROBERTSON COUNTY (Contract No. CNC187) Call No. 048  
12-03-04 Project No. STP-76(30), 74013-3224-14  
12-03-04 The grading, drainage, and paving on S.R. 76 beginning at I-65 and  
12-03-04 extending to the White House Bypass.  
12-03-04  
12-03-04 Project Length - 0.909 mile  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$25.00 Cross-Section Cost - \$10.00  
12-03-04 The DBE goal for this contract is TBD.  
12-03-04  
12-03-04 SCOTT COUNTY (Contract No. CNC423) Call No. 049  
12-03-04 Project No. BRZE-7600(6), 76945-3457-94  
12-03-04 The construction of a concrete I-beam bridge on Honey Creek Road over  
12-03-04 the Clear Fork River (L.M. 0.88), including grading, drainage, and  
12-03-04 paving.  
12-03-04  
12-03-04 Project Length - 0.147 mile  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
12-03-04 The DBE goal for this contract is TBD.  
12-03-04  
12-03-04 SHELBY COUNTY (Contract No. CNC196) Call No. 050  
12-03-04 Project No. CM-STP-4458(3), 79952-3744-54  
12-03-04 The improvement of the intersection on Memphis-Arlington Road at  
12-03-04 Bartlett Boulevard, including grading, drainage, signals, and paving.  
12-03-04  
12-03-04 Project Length - 0.285 mile  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
12-03-04 The DBE goal for this contract is 10%.  
12-03-04  
12-03-04 SHELBY COUNTY (Contract No. CNC446) Call No. 051  
12-03-04 Project No. CM-STP-5021(1), 79954-3521-54, 79954-3532-04  
12-03-04 CM-STP-5021(1), 79954-3521-54  
12-03-04 The improvement of the intersection on Kimbrough Road at Dogwood Road,  
12-03-04 including grading, drainage, signals, and paving.  
12-03-04  
12-03-04 Project Length - 0.196 mile  
12-03-04  
12-03-04 79954-3532-04  
12-03-04 The grading, drainage, and paving on Kimbrough Road beginning 710 feet  
12-03-04 north of Dogwood Road and extending to 200 feet north of Pine Valley  
12-03-04 Lane.  
12-03-04  
12-03-04 Project Length - 0.431 mile  
12-03-04  
12-03-04 Total Project Length - 0.628 mile  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$10.00 Cross-Section Cost - \$10.00

12-03-04 The DBE goal for this contract is 12%.  
12-03-04  
12-03-04 SHELBY COUNTY (Contract No. CNC445) Call No. 052  
12-03-04 Project No. IME-40-1(297), 79002-8134-44  
12-03-04 The resurfacing on I-40 beginning at Fletcher Creek (L.M. 19.48) and  
12-03-04 extending to east of U.S. 64 (S.R. 15) (L.M. 22.87), including bridge  
12-03-04 deck repair.  
12-03-04  
12-03-04 Project Length - 3.390 miles  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$3.00 (11" x 17")  
12-03-04 The DBE goal for this contract is 3%.  
12-03-04  
12-03-04 SHELBY COUNTY (Contract No. CNC347) Call No. 053  
12-03-04 Project No. 79005-4157-04  
12-03-04 The repair of the bridge on Olive Avenue over I-55 (L.M. 0.33).  
12-03-04  
12-03-04 Project Length - 0.000 mile  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$10.00  
12-03-04  
12-03-04 SHELBY COUNTY (Contract No. CNC447) Call No. 054  
12-03-04 Project No. 79035-4214-04  
12-03-04 The repair of the bridge on S.R. 205 over branch (L.M. 13.48).  
12-03-04  
12-03-04 Project Length - 0.000 mile  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$10.00  
12-03-04  
12-03-04 SMITH COUNTY (Contract No. CNC448) Call No. 055  
12-03-04 Project No. 80001-4178-04  
12-03-04 The repair of the bridge on I-40 over S.R. 53.  
12-03-04  
12-03-04 Project Length - 0.113 mile  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$10.00  
12-03-04  
12-03-04 TIPTON COUNTY (Contract No. CNC453) Call No. 056  
12-03-04 Project No. BRZE-8400(45), 84945-3476-94  
12-03-04 The construction of a concrete box beam bridge on Nelson Road over  
12-03-04 branch (L.M. 2.46), including grading, drainage, and paving.  
12-03-04  
12-03-04 Project Length - 0.096 mile  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
12-03-04 The DBE goal for this contract is 10%.  
12-03-04  
12-03-04 TIPTON COUNTY (Contract No. CNC144) Call No. 057  
12-03-04 Project No. STP-H-206(6), 84014-3218-94  
12-03-04 The improvement of the intersections on S.R. 178 at S.R. 206 and at  
12-03-04 East Main Street.  
12-03-04  
12-03-04 Project Length - 0.079 mile  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
12-03-04 The DBE goal for this contract is 7%.  
12-03-04  
12-03-04 WEAKLEY COUNTY (Contract No. CNC449) Call No. 058  
12-03-04 Project No. BRZE-9200(49), 92946-3412-94, BRZE-9200(56), 92946-3421-94  
12-03-04 BRZE-9200(49), 92946-3412-94

12-03-04 The construction of a concrete box bridge on Holt Road over branch  
12-03-04 (L.M. 1.02), including grading, drainage, and paving.  
12-03-04  
12-03-04 Project Length - 0.123 mile  
12-03-04  
12-03-04 BRZE-9200(56), 92946-3421-94  
12-03-04 The construction of a concrete box bridge on Denning Road over branch  
12-03-04 (L.M. 3.20), including grading, drainage, and paving.  
12-03-04  
12-03-04 Project Length - 0.076 mile  
12-03-04  
12-03-04 Total Project Length - 0.199 mile  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
12-03-04 The DBE goal for this contract is 8%.  
12-03-04  
12-03-04 WEAKLEY COUNTY (Contract No. CNC450) Call No. 059  
12-03-04 Project No. BRZE-9200(50), 92053-3406-94  
12-03-04 The construction of a concrete I-beam bridge on Rock McClain Road over  
12-03-04 Mud Creek (L.M. 2.05), including grading, drainage, and paving.  
12-03-04  
12-03-04 Project Length - 0.067 mile  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
12-03-04 The DBE goal for this contract is TBD.  
12-03-04  
12-03-04 WEAKLEY COUNTY (Contract No. CNC451) Call No. 060  
12-03-04 Project No. BRZE-9200(53), 92946-3418-94  
12-03-04 The construction of a concrete box bridge on Farmer Road over branch  
12-03-04 (L.M. 1.18), including grading, drainage, and paving.  
12-03-04  
12-03-04 Project Length - 0.083 mile  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
12-03-04 The DBE goal for this contract is 10%.  
12-03-04  
12-03-04 WEAKLEY COUNTY (Contract No. CNC424) Call No. 061  
12-03-04 Project No. BRZE-9200(55), 92076-3412-94  
12-03-04 The construction of a concrete box beam bridge on Webb Road over  
12-03-04 overflow of Cane Creek (L.M. 1.86), including grading, drainage, and  
12-03-04 paving.  
12-03-04  
12-03-04 Project Length - 0.147 mile  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
12-03-04 The DBE goal for this contract is 10%.  
12-03-04  
12-03-04 WILLIAMSON COUNTY (Contract No. CNC455) Call No. 062  
12-03-04 Project No. IME-65-2(84), 94002-8174-44, IME-65-2(85), 94002-8177-44  
12-03-04 IME-65-2(84), 94002-8174-44  
12-03-04 The resurfacing on I-65 beginning at the Maury County line (L.M.  
12-03-04 52.85) and extending to the West Harpeth River  
12-03-04 (L.M. 57.68).  
12-03-04  
12-03-04 Project Length - 4.830 miles  
12-03-04  
12-03-04 IME-65-2(85), 94002-8177-44  
12-03-04 The resurfacing on I-65 beginning north of S.R. 840 (L.M. 60.89) and  
12-03-04 extending to near the Franklin City limits  
12-03-04 (L.M. 64.42).

12-03-04  
12-03-04 Project Length - 3.550 miles  
12-03-04  
12-03-04 Total Project Length - 8.380 miles  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$10.00  
12-03-04 The DBE goal for this contract is 3%.  
12-03-04  
12-03-04 WILSON COUNTY (Contract No. CNC197) Call No. 063  
12-03-04 Project No. IM-40-5(126)238, 95001-3192-44  
12-03-04 The grading, drainage, construction of a concrete T-Beam bridge and  
12-03-04 two (2) retaining walls, and paving on I-40 at the junction with U.S.  
12-03-04 231 (S.R. 10).  
12-03-04  
12-03-04 Project Length - 0.436 mile  
12-03-04 Completion Time - See Proposal  
12-03-04 Plans Cost - \$50.00 Cross-Section Cost - \$10.00  
12-03-04 The DBE goal for this contract is 7%.  
=====

NOT-05. ASC

01-21-05 ANDERSON AND CAMPBELL COUNTIES (Contract No. CND010) Call No. 001  
01-21-05 Project No. 98015-4159-04  
01-21-05 The mowing and litter removal on various Interstate and State Routes.  
01-21-05  
01-21-05 Project Length - 58.490 miles  
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision  
01-21-05 108B)  
01-21-05  
01-21-05 ANDERSON, CAMPBELL, CLAI BORNE, SCOTT, AND UNION COUNTIES (Contract No.  
01-21-05 CND011) Call No. 002  
01-21-05 Project No. 98015-4260-04  
01-21-05 The mowing on various State Routes.  
01-21-05  
01-21-05 Project Length - 337.590 miles  
01-21-05 Completion Time - On or before November 15, 2005 (See Special  
01-21-05 Provision 108B)  
01-21-05  
01-21-05 BEDFORD AND RUTHERFORD COUNTIES (Contract No. CND012) Call No. 003  
01-21-05 Project No. 98037-4171-04  
01-21-05 The mowing and litter removal on various Interstate and State Routes.  
01-21-05  
01-21-05 Project Length - 54.250 miles  
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision  
01-21-05 108B)  
01-21-05  
01-21-05 BRADLEY AND MCMINN COUNTIES (Contract No. CND013) Call No. 004  
01-21-05 Project No. 98025-4167-04  
01-21-05 The mowing and litter removal on various Interstate Routes.  
01-21-05  
01-21-05 Project Length - 44.300 miles  
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision  
01-21-05 108B)  
01-21-05  
01-21-05 CARROLL AND HENRY COUNTIES (Contract No. CND014) Call No. 005  
01-21-05 Project No. 98046-4213-04  
01-21-05 The mowing and litter removal on various State Routes.  
01-21-05  
01-21-05 Project Length - 392.580 miles  
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision  
01-21-05 108B)  
01-21-05  
01-21-05 CLAY, FENTRESS, OVERTON, AND PICKETT COUNTIES (Contract No. CND015)  
01-21-05 Call No. 006  
01-21-05 Project No. 98025-4268-04  
01-21-05 The mowing and litter removal on various State Routes.  
01-21-05  
01-21-05 Project Length - 304.750 miles  
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision  
01-21-05 108B)  
01-21-05  
01-21-05 CLAY, JACKSON, OVERTON, PUTNAM, AND SMITH COUNTIES (Contract No.  
01-21-05 CND016) Call No. 007  
01-21-05 Project No. 98025-4269-04  
01-21-05 The mowing on various State Routes.  
01-21-05  
01-21-05 Project Length - 308.100 miles  
01-21-05 Completion Time - On or before November 15, 2005 (See Special  
01-21-05 Provision 108B)  
01-21-05  
01-21-05 COCKE, GREENE, AND JEFFERSON COUNTIES (Contract No. CND017) Call No.  
01-21-05 008  
01-21-05 Project No. 98015-4261-04  
01-21-05 The mowing on various State Routes.

NOT-05. ASC

01-21-05  
01-21-05 Project Length - 388.930 miles  
01-21-05 Completion Time - On or before November 15, 2005 (See Special  
01-21-05 Provi si on 108B)  
01-21-05  
01-21-05 COCKE, GREENE, HAMBLEN, AND JEFFERSON COUNTIES (Contract No. CND018)  
01-21-05 Call No. 009  
01-21-05 Project No. 98015-4162-04  
01-21-05 The mowing and litter removal on various Interstate Routes.  
01-21-05  
01-21-05 Project Length - 91.560 miles  
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provi si on  
01-21-05 108B)  
01-21-05  
01-21-05 COFFEE AND FRANKLIN COUNTIES (Contract No. CND019) Call No. 010  
01-21-05 Project No. 98025-4270-04  
01-21-05 The mowing and litter removal on various State Routes.  
01-21-05  
01-21-05 Project Length - 242.960 miles  
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provi si on  
01-21-05 108B)  
01-21-05  
01-21-05 DEKALB, PUTNAM, VAN BUREN, AND WHITE COUNTIES (Contract No. CND020)  
01-21-05 Call No. 011  
01-21-05 Project No. 98025-4271-04  
01-21-05 The mowing and litter removal on various State Routes.  
01-21-05  
01-21-05 Project Length - 209.010 miles  
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provi si on  
01-21-05 108B)  
01-21-05  
01-21-05 FAYETTE COUNTY (Contract No. CND021) Call No. 012  
01-21-05 Project No. 24945-4287-04  
01-21-05 The mowing and litter removal on various State Routes.  
01-21-05  
01-21-05 Project Length - 181.240 miles  
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provi si on  
01-21-05 108B)  
01-21-05  
01-21-05 GILES COUNTY (Contract No. CND022) Call No. 013  
01-21-05 Project No. 28946-4202-04  
01-21-05 The mowing on various State Routes.  
01-21-05  
01-21-05 Project Length - 150.810 miles  
01-21-05 Completion Time - On or before November 15, 2005 (See Special  
01-21-05 Provi si on 108B)  
01-21-05  
01-21-05 GILES, MARSHALL, MAURY, AND WILLIAMSON COUNTIES (Contract No. CND023)  
01-21-05 Call No. 014  
01-21-05 Project No. 98037-4172-04  
01-21-05 The mowing and litter removal on various Interstate and State Routes.  
01-21-05  
01-21-05 Project Length - 70.250 miles  
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provi si on  
01-21-05 108B)  
01-21-05  
01-21-05 GRAINGER AND HAMBLEN COUNTIES (Contract No. CND024) Call No. 015  
01-21-05 Project No. 98015-4263-04  
01-21-05 The mowing on various State Routes.  
01-21-05  
01-21-05 Project Length - 173.500 miles  
01-21-05 Completion Time - On or before November 15, 2005 (See Special  
01-21-05 Provi si on 108B)

NOT-05. ASC

01-21-05  
01-21-05 GRUNDY, HAMILTON, MARION, AND COFFEE COUNTIES (Contract No. CND025)  
01-21-05 Call No. 016  
01-21-05 Project No. 98025-4172-04  
01-21-05 The mowing and litter removal on various Interstate Routes.  
01-21-05  
01-21-05 Project Length - 69.970 miles  
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision  
01-21-05 108B)  
01-21-05  
01-21-05 HAMILTON AND MEIGS COUNTIES (Contract No. CND026) Call No. 017  
01-21-05 Project No. 98025-4273-04  
01-21-05 The mowing on various State Routes.  
01-21-05  
01-21-05 Project Length - 115.460 miles  
01-21-05 Completion Time - On or before November 15, 2005 (See Special  
01-21-05 Provision 108B)  
01-21-05  
01-21-05 HANCOCK AND HAWKINS COUNTIES (Contract No. CND027) Call No. 018  
01-21-05 Project No. 98015-4264-04  
01-21-05 The mowing on various State Routes.  
01-21-05  
01-21-05 Project Length - 207.230 miles  
01-21-05 Completion Time - On or before November 15, 2005 (See Special  
01-21-05 Provision 108B)  
01-21-05  
01-21-05 HARDEMAN COUNTY (Contract No. CND028) Call No. 019  
01-21-05 Project No. 35945-4288-04  
01-21-05 The mowing and litter removal on various State Routes.  
01-21-05  
01-21-05 Project Length - 147.890 miles  
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision  
01-21-05 108B)  
01-21-05  
01-21-05 HARDIN AND WAYNE COUNTIES (Contract No. CND029) Call No. 020  
01-21-05 Project No. 98046-4214-04  
01-21-05 The mowing and litter removal on various State Routes.  
01-21-05  
01-21-05 Project Length - 161.910 miles  
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision  
01-21-05 108B)  
01-21-05  
01-21-05 LINCOLN AND MOORE COUNTIES (Contract No. CND030) Call No. 021  
01-21-05 Project No. 98037-4273-04  
01-21-05 The mowing and litter removal on various State Routes.  
01-21-05  
01-21-05 Project Length - 218.910 miles  
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision  
01-21-05 108B)  
01-21-05  
01-21-05 LOUDON AND MONROE COUNTIES (Contract No. CND031) Call No. 022  
01-21-05 Project No. 98015-4265-04  
01-21-05 The mowing on various State Routes.  
01-21-05  
01-21-05 Project Length - 227.200 miles  
01-21-05 Completion Time - On or before November 15, 2005 (See Special  
01-21-05 Provision 108B)  
01-21-05  
01-21-05 LOUDON, MONROE, AND ROANE COUNTIES (Contract No. CND032) Call No. 023  
01-21-05 Project No. 98015-4166-04  
01-21-05 The mowing and litter removal on various Interstate and State Routes.  
01-21-05  
01-21-05 Project Length - 75.460 miles



NOT-05. ASC

01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision  
01-21-05 108B)  
01-21-05  
01-21-05 MARION AND GRUNDY COUNTIES (Contract No. CND033) Call No. 024  
01-21-05 Project No. 98025-4274-04  
01-21-05 The mowing and litter removal on various State Routes.  
01-21-05  
01-21-05 Project Length - 270.570 miles  
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision  
01-21-05 108B)  
01-21-05  
01-21-05 MAURY COUNTY (Contract No. CND034) Call No. 025  
01-21-05 Project No. 60946-4215-04  
01-21-05 The mowing on various State Routes.  
01-21-05  
01-21-05 Project Length - 208.880 miles  
01-21-05 Completion Time - On or before November 15, 2005 (See Special  
01-21-05 Provision 108B)  
01-21-05  
01-21-05 MCMI NN AND MEIGS COUNTIES (Contract No. CND035) Call No. 026  
01-21-05 Project No. 98025-4275-04  
01-21-05 The mowing and litter removal on various State Routes.  
01-21-05  
01-21-05 Project Length - 209.930 miles  
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision  
01-21-05 108B)  
01-21-05  
01-21-05 MCNAIRY AND CHESTER COUNTIES (Contract No. CND036) Call No. 027  
01-21-05 Project No. 98046-4215-04  
01-21-05 The mowing and litter removal on various State Routes.  
01-21-05  
01-21-05 Project Length - 249.350 miles  
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision  
01-21-05 108B)  
01-21-05  
01-21-05 MONTGOMERY, STEWART, AND HOUSTON COUNTIES (Contract No. CND037) Call  
01-21-05 No. 028  
01-21-05 Project No. 98037-4274-04  
01-21-05 The mowing on various State Routes.  
01-21-05  
01-21-05 Project Length - 325.290 miles  
01-21-05 Completion Time - On or before November 15, 2005 (See Special  
01-21-05 Provision 108B)  
01-21-05  
01-21-05 MORGAN AND ROANE COUNTIES (Contract No. CND038) Call No. 029  
01-21-05 Project No. 98015-4267-04  
01-21-05 The mowing on various State Routes.  
01-21-05  
01-21-05 Project Length - 278.570 miles  
01-21-05 Completion Time - On or before November 15, 2005 (See Special  
01-21-05 Provision 108B)  
01-21-05  
01-21-05 OBI ON AND WEAKLEY COUNTIES (Contract No. CND039) Call No. 030  
01-21-05 Project No. 98046-4216-04  
01-21-05 The mowing and litter removal on various State Routes.  
01-21-05  
01-21-05 Project Length - 200.280 miles  
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision  
01-21-05 108B)  
01-21-05  
01-21-05 SEQUATCHIE, BLEDSOE, AND VAN BUREN COUNTIES (Contract No. CND040) Call  
01-21-05 No. 031  
01-21-05 Project No. 98025-4276-04

NOT-05. ASC

01-21-05 The mowing and litter removal on various State Routes.  
01-21-05 Project Length - 198.690 miles  
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision  
01-21-05 108B)  
01-21-05 SHELBY COUNTY (Contract No. CND041) Call No. 032  
01-21-05 Project No. 79946-4176-04  
01-21-05 The mowing and litter removal on various Interstate and State Routes.  
01-21-05 Project Length - 57.650 miles  
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision  
01-21-05 108B)  
01-21-05 SHELBY, TIPTON, AND LAUDERDALE COUNTIES (Contract No. CND042) Call No.  
01-21-05 033  
01-21-05 Project No. 98046-4117-04  
01-21-05 The mowing and litter removal on various Interstate and State Routes.  
01-21-05 Project Length - 154.770 miles  
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision  
01-21-05 108B)  
01-21-05 SMITH AND WILSON COUNTIES (Contract No. CND043) Call No. 034  
01-21-05 Project No. 98037-4175-04  
01-21-05 The mowing and litter removal on various Interstate and State Routes.  
01-21-05 Project Length - 55.170 miles  
01-21-05 Completion Time - On or before March 31, 2006 (See Special Provision  
01-21-05 108B)  
01-21-05 SMITH, WILSON, AND RUTHERFORD COUNTIES (Contract No. CND044) Call No.  
01-21-05 035  
01-21-05 Project No. 98037-4276-04  
01-21-05 The mowing on various State Routes.  
01-21-05 Project Length - 268.870 miles  
01-21-05 Completion Time - On or before November 15, 2005 (See Special  
01-21-05 Provision 108B)  
=====

02-04-05 DECATUR COUNTY (Contract No. CND907) Call No. 001  
02-04-05 Project No. IME-40-2(80), 20001-8123-44  
02-04-05 The resurfacing on I-40 beginning at the Carroll County line (L.M.  
02-04-05 0.00) and extending to the Benton County line  
02-04-05 (L.M. 5.67).  
02-04-05 Project Length - 5.670 miles  
02-04-05 Completion Time - See Proposal  
02-04-05 Plans Cost - \$3.00 (11" x 17")  
02-04-05 The DBE goal for this contract is 3%.  
02-04-05 GIBSON COUNTY (Contract No. CND903) Call No. 002  
02-04-05 Project No. BR-STP-425(6), 27106-3204-94  
02-04-05 The construction of a concrete box bridge on S.R. 425 over Wolf Creek  
02-04-05 (L.M. 1.76), including grading, drainage, and paving.  
02-04-05 Project Length - 0.161 mile  
02-04-05 Completion Time - See Proposal  
02-04-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
02-04-05 The DBE goal for this contract is 8%.  
02-04-05 GREENE COUNTY (Contract No. CND902) Call No. 003  
02-04-05 Project No. BR-STP-107(8), 30011-3223-94

NOT-05. ASC

02-04-05 The construction of a concrete slab bridge on S.R. 107 over Frank  
02-04-05 Creek (L.M. 11.18), including grading, drainage, and paving.  
02-04-05  
02-04-05 Project Length - 0.060 mile  
02-04-05 Completion Time - On or before August 15, 2005  
02-04-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
02-04-05 The DBE goal for this contract is 3%.  
02-04-05  
02-04-05 GREENE COUNTY (Contract No. CND904) Call No. 004  
02-04-05 Project No. BR-STP-70(7), 30006-3219-94  
02-04-05 The construction of a concrete Bulb-Tee beam bridge on S.R. 70 over  
02-04-05 the Nolichucky River (L.M. 8.51), including grading, drainage,  
02-04-05 construction of a concrete retaining wall, and paving.  
02-04-05  
02-04-05 Project Length - 0.710 mile  
02-04-05 Completion Time - On or before August 01, 2007  
02-04-05 Plans Cost - \$25.00 Cross-Section Cost - \$10.00  
02-04-05 The DBE goal for this contract is 5%.  
02-04-05  
02-04-05 HAMBLEN COUNTY (Contract No. CND900) Call No. 005  
02-04-05 Project No. 32008-4213-04  
02-04-05 The repair of the bridges on U.S. 25E (S.R. 32) over S.R. 160 (L.M.  
02-04-05 4.25), Fish Hatchery Road (L.M. 4.72), and the Holston River (L.M.  
02-04-05 9.87).  
02-04-05  
02-04-05 Project Length - 0.000 mile  
02-04-05 Completion Time - On or before August 15, 2005  
02-04-05 Plans Cost - \$25.00  
02-04-05  
02-04-05 PUTNAM AND ROANE COUNTIES (Contract No. CND908) Call No. 006  
02-04-05 Project No. 71004-4226-04, 73001-4199-04  
02-04-05 71004-4226-04  
02-04-05 The resurfacing (Novachip) on S.R. 111 in Putnam County beginning 0.50  
02-04-05 mile north of S.R. 136 (L.M. 1.97) and  
02-04-05 extending to 0.10 mile north of U.S. 70N (S.R. 24) (L.M. 5.27).  
02-04-05  
02-04-05 Project Length - 3.300 miles  
02-04-05  
02-04-05 73001-4199-04  
02-04-05 The resurfacing (Novachip) on I-40 (eastbound lanes only) in Roane  
02-04-05 County beginning at the Cumberland County line  
02-04-05 (L.M. 0.00 E.B.) and extending to 4.0 miles east of the Cumberland  
02-04-05 County line (L.M. 4.00 E.B.).  
02-04-05  
02-04-05 Project Length - 4.000 miles  
02-04-05  
02-04-05 Total Project Length - 7.300 miles  
02-04-05 Completion Time - See Proposal  
02-04-05 NO PLANS CONTRACT  
02-04-05  
02-04-05 ANDERSON COUNTY (Contract No. CND083) Call No. 007  
02-04-05 Project No. IME-75-3(139), 01001-8150-44  
02-04-05 The resurfacing on I-75 beginning 0.49 mile north of S.R. 61 (L.M.  
02-04-05 5.23) and extending to the Clinch River (L.M. 8.28).  
02-04-05  
02-04-05 Project Length - 3.050 miles  
02-04-05 Completion Time - See Proposal  
02-04-05 Plans Cost - \$3.00 (11" x 17")  
02-04-05 The DBE goal for this contract is 3%.  
02-04-05  
02-04-05 ANDERSON COUNTY (Contract No. CND005) Call No. 008  
02-04-05 Project No. 01001-4149-04  
02-04-05 The repair of the bridges on I-75 over the Clinch River (L.M. 8.28

NOT-05. ASC

02-04-05 left and right) and over Coal Creek (L.M. 9.18 left and L.M. 9.21  
02-04-05 right) and on County Road A080 over I-75 (L.M. 0.44).  
02-04-05  
02-04-05 Project Length - 0.000 mile  
02-04-05 Completion Time - See Proposal  
02-04-05 Plans Cost - \$50.00  
02-04-05  
02-04-05 BLOUNT COUNTY (Contract No. CND076) Call No. 009  
02-04-05 Project No. STP-33(59), 05001-8276-14  
02-04-05 The resurfacing on U.S. 129 (S.R. 33) beginning at S.R. 35 (L.M.  
02-04-05 12.34) and extending to 315 feet north of Howard Avenue (L.M. 14.40).  
02-04-05  
02-04-05 Project Length - 2.060 miles  
02-04-05 Completion Time - On or before July 31, 2005  
02-04-05 Plans Cost - \$3.00 (11" x 17")  
02-04-05  
02-04-05 BRADLEY COUNTY (Contract No. CND090) Call No. 010  
02-04-05 Project No. STP-2(79), 06005-8215-14  
02-04-05 The resurfacing on S.R. 2 beginning at S.R. 60 (L.M. 10.76) and  
02-04-05 extending to Paul Huff Parkway (L.M. 12.82).  
02-04-05  
02-04-05 Project Length - 2.060 miles  
02-04-05 Completion Time - On or before July 31, 2005  
02-04-05 Plans Cost - \$3.00 (11" x 17")  
02-04-05  
02-04-05 CAMPBELL COUNTY (Contract No. CND060) Call No. 011  
02-04-05 Project No. 07012-4230-04  
02-04-05 The resurfacing on S.R. 90 beginning at Hickory Creek (L.M. 0.24) and  
02-04-05 extending to the Claiborne County line (L.M. 7.09).  
02-04-05  
02-04-05 Project Length - 6.850 miles  
02-04-05 Completion Time - On or before July 31, 2005  
02-04-05 Plans Cost - \$3.00 (11" x 17")  
02-04-05  
02-04-05 CARROLL COUNTY (Contract No. CND066) Call No. 012  
02-04-05 Project No. STP-77(39), 09011-8230-14  
02-04-05 The resurfacing on U.S. 70A (S.R. 77) beginning near School Street  
02-04-05 (L.M. 5.80) and extending to S.R. 22 (L.M. 13.70).  
02-04-05  
02-04-05 Project Length - 7.900 miles  
02-04-05 Completion Time - See Proposal  
02-04-05 Plans Cost - \$3.00 (11" x 17")  
02-04-05  
02-04-05 CARTER COUNTY (Contract No. CND006) Call No. 013  
02-04-05 Project No. 10007-4222-04  
02-04-05 The repair of the bridge on U.S. 321 (S.R. 67) over the Doe River  
02-04-05 (L.M. 7.10).  
02-04-05  
02-04-05 Project Length - 0.000 mile  
02-04-05 Completion Time - See Proposal  
02-04-05 Plans Cost - \$10.00  
02-04-05  
02-04-05 CHESTER, FAYETTE, HARDEMAN, HARDIN, MCNAIRY, MADISON, AND SHELBY  
02-04-05 COUNTIES (Contract No. CND047) Call No. 014  
02-04-05 Project No. 98046-4219-04  
02-04-05 The retracing of painted pavement marking lines on various State  
02-04-05 Routes.  
02-04-05  
02-04-05 Project Length - 853.150 miles  
02-04-05 Completion Time - On or before November 15, 2005 (See Special  
02-04-05 Provision 108B)  
02-04-05 NO PLANS CONTRACT  
02-04-05

NOT-05. ASC

02-04-05 CLAY, CUMBERLAND, DEKALB, FENTRESS, JACKSON, OVERTON, PUTNAM, AND RHEA  
02-04-05 COUNTIES (Contract No. CND003) Call No. 015  
02-04-05 Project No. 98025-4163-04  
02-04-05 The retracing of painted pavement markings on various Interstate and  
02-04-05 State Routes.  
02-04-05  
02-04-05 Project Length - 836.030 miles  
02-04-05 Completion Time - On or before September 01, 2005 (See Special  
02-04-05 Provision 108B)  
02-04-05 NO PLANS CONTRACT  
02-04-05  
02-04-05 COCKE COUNTY (Contract No. CND054) Call No. 016  
02-04-05 Project No. STP-32(54), 15005-8236-14  
02-04-05 The resurfacing on U.S. 321 (S.R. 32) beginning 0.2 mile north of  
02-04-05 Epley Road (L.M. 23.08) and extending to U.S. 25  
02-04-05 (U.S. 70, S.R. 9) (L.M. 25.04).  
02-04-05  
02-04-05 Project Length - 1.960 miles  
02-04-05 Completion Time - On or before July 31, 2005  
02-04-05 Plans Cost - \$3.00 (11" x 17")  
02-04-05  
02-04-05 COCKE COUNTY (Contract No. CND062) Call No. 017  
02-04-05 Project No. 15005-4237-04  
02-04-05 The resurfacing on S.R. 32 beginning 0.49 mile east of Trail Hollow  
02-04-05 Road (L.M. 7.60) and extending to 160 feet east of  
02-04-05 U.S. 321 (S.R. 73) (L.M. 11.04), including bridge deck repair.  
02-04-05  
02-04-05 Project Length - 3.440 miles  
02-04-05 Completion Time - On or before July 31, 2005  
02-04-05 Plans Cost - \$3.00 (11" x 17")  
02-04-05  
02-04-05 COFFEE COUNTY (Contract No. CND092) Call No. 018  
02-04-05 Project No. STP-NHE-16(28), 16005-8221-14  
02-04-05 The resurfacing on U.S. 41A (S.R. 16) beginning 250 feet east of North  
02-04-05 Washington Street (L.M. 2.16) and extending to  
02-04-05 0.02 mile east of West Dechard Street (L.M. 4.38).  
02-04-05  
02-04-05 Project Length - 2.220 miles  
02-04-05 Completion Time - On or before July 31, 2005  
02-04-05 Plans Cost - \$3.00 (11" x 17")  
02-04-05 The DBE goal for this contract is 8%.  
02-04-05  
02-04-05 CUMBERLAND COUNTY (Contract No. CND004) Call No. 019  
02-04-05 Project No. BRI-40-6(134)311, 18100-3117-94  
02-04-05 The construction of two (2) concrete box beam bridges on Plateau Road  
02-04-05 over I-40 (L.M. 1.24 and L.M. 1.30), including grading, drainage, and  
02-04-05 paving.  
02-04-05  
02-04-05 Project Length - 0.266 mile  
02-04-05 Completion Time - See Proposal (See Special Provision 108B)  
02-04-05 Plans Cost - \$25.00 Cross-Section Cost - \$10.00  
02-04-05 The DBE goal for this contract is 7%.  
02-04-05  
02-04-05 CUMBERLAND COUNTY (Contract No. CND093) Call No. 020  
02-04-05 Project No. STP-28(27), 18006-8212-14  
02-04-05 The resurfacing on U.S. 127N (S.R. 28) beginning at North Main Street  
02-04-05 (L.M. 15.09) and extending to the Obed River  
02-04-05 (L.M. 17.50).  
02-04-05  
02-04-05 Project Length - 2.410 miles  
02-04-05 Completion Time - On or before July 31, 2005  
02-04-05 Plans Cost - \$3.00 (11" x 17")  
02-04-05

NOT-05. ASC

02-04-05 DAVIDSON COUNTY (Contract No. CND067) Call No. 021  
02-04-05 Project No. STP-24(32), 19041-8271-14  
02-04-05 The resurfacing on U.S. 70 (S.R. 24, Lebanon Pike) beginning at the  
02-04-05 Stones River (L.M. 21.92) and extending to Highland View Drive (L.M.  
02-04-05 23.82).  
02-04-05 Project Length - 1.900 miles  
02-04-05 Completion Time - On or before July 31, 2005  
02-04-05 Plans Cost - \$3.00 (11" x 17")  
02-04-05 DAVIDSON COUNTY (Contract No. CND111) Call No. 022  
02-04-05 Project No. STP-45(21), 19042-8266-14  
02-04-05 The resurfacing on S.R. 45 beginning at Montchalin Road (L.M. 13.12)  
02-04-05 and extending to the Nashville & Eastern Railroad (L.M. 15.67).  
02-04-05 Project Length - 2.550 miles  
02-04-05 Completion Time - On or before July 31, 2005  
02-04-05 Plans Cost - \$3.00 (11" x 17")  
02-04-05 DAVIDSON, RUTHERFORD, SHELBY, WILLIAMSON, AND WILSON COUNTIES  
02-04-05 (Contract No. CND080) Call No. 023  
02-04-05 Project No. NHTSA-HE-FY05(16), 97106-3128-04  
02-04-05 The installation of truck lane restriction signs on various Interstate  
02-04-05 Routes.  
02-04-05 Project Length - 0.000 mile  
02-04-05 Completion Time - See Proposal  
02-04-05 NO PLANS CONTRACT  
02-04-05 DEKALB COUNTY (Contract No. CND094) Call No. 024  
02-04-05 Project No. STP-26(21), 21001-8265-14  
02-04-05 The resurfacing on U.S. 70 (S.R. 26) beginning 0.08 mile west of Old  
02-04-05 S.R. 83 (L.M. 15.84) and extending to end of five-lane section (L.M.  
02-04-05 20.26).  
02-04-05 Project Length - 4.420 miles  
02-04-05 Completion Time - On or before July 31, 2005  
02-04-05 Plans Cost - \$3.00 (11" x 17")  
02-04-05 The DBE goal for this contract is 8%.  
02-04-05 DYER COUNTY (Contract No. CND056) Call No. 025  
02-04-05 Project No. STP-NHE-3(78), 23002-3228-14  
02-04-05 The grading, drainage, and paving on U.S. 51 Bypass (S.R. 3) beginning  
02-04-05 south of S.R. 104 and extending to S.R. 78.  
02-04-05 Project Length - 1.984 miles  
02-04-05 Completion Time - See Proposal  
02-04-05 Plans Cost - \$25.00 Cross-Section Cost - \$10.00  
02-04-05 The DBE goal for this contract is 7%.  
02-04-05 DYER COUNTY (Contract No. CND068) Call No. 026  
02-04-05 Project No. STP-NHE-3(89), 23002-8229-14  
02-04-05 The resurfacing on U.S. 51 (S.R. 3) beginning at Unionville Road (L.M.  
02-04-05 2.37) and extending to 0.08 mile south of S.R. 104 (L.M. 6.63).  
02-04-05 Project Length - 4.260 miles  
02-04-05 Completion Time - See Proposal  
02-04-05 Plans Cost - \$3.00 (11" x 17")  
02-04-05 The DBE goal for this contract is 3%.  
02-04-05 DYER COUNTY (Contract No. CND057) Call No. 027  
02-04-05 Project No. 23945-4263-04  
02-04-05 The repair of the bridges on U.S. 51 (S.R. 3) over I-155 (L.M. 12.51

NOT-05. ASC

02-04-05 left and right).  
02-04-05  
02-04-05 Project Length - 0.000 mile  
02-04-05 Completion Time - See Proposal  
02-04-05 Plans Cost - \$10.00  
02-04-05  
02-04-05 GIBSON COUNTY (Contract No. CND065) Call No. 028  
02-04-05 Project No. BR-STP-367(7), 27951-3211-94  
02-04-05 The construction of a concrete box beam bridge on S.R. 367 over the  
02-04-05 North Fork of the Forked Deer River (L.M. 3.39), including grading,  
02-04-05 drainage, and paving.  
02-04-05  
02-04-05 Project Length - 0.123 mile  
02-04-05 Completion Time - See Proposal  
02-04-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
02-04-05  
02-04-05 GIBSON COUNTY (Contract No. CND059) Call No. 029  
02-04-05 Project No. 27131-4212-04  
02-04-05 The repair of the bridge on U.S. 45W (U.S. 70A, U.S. 79, S.R. 366)  
02-04-05 over Spangler Drive, Dodson Street, and the C.S.X. Railroad (L.M.  
02-04-05 2.74).  
02-04-05  
02-04-05 Project Length - 0.000 mile  
02-04-05 Completion Time - See Proposal  
02-04-05 Plans Cost - \$10.00  
02-04-05  
02-04-05 GILES COUNTY (Contract No. CND009) Call No. 030  
02-04-05 Project No. STP-7(18), 28002-8224-14  
02-04-05 The resurfacing on U.S. 31 (S.R. 7) beginning 1.9 miles southeast of I-  
02-04-05 65 (L.M. 1.10) and extending to S.R. 273 (L.M. 6.65).  
02-04-05  
02-04-05 Project Length - 5.500 miles  
02-04-05 Completion Time - On or before July 31, 2005  
02-04-05 Plans Cost - \$3.00 (11" x 17")  
02-04-05 The DBE goal for this contract is 7%.  
02-04-05  
02-04-05 GRUNDY COUNTY (Contract No. CND007) Call No. 031  
02-04-05 Project No. BR-I-24-2(120)126, 31001-3162-44  
02-04-05 The construction of two (2) concrete Bulb-Tee beam bridges on I-24  
02-04-05 over Patton Creek (L.M. 1.25) and either two (2) concrete I-beam  
02-04-05 bridges or two (2) concrete Bulb-Tee beam bridges on I-24 over the Elk  
02-04-05 River (L.M. 1.57), including grading, drainage, and paving.  
02-04-05  
02-04-05 Project Length - 0.965 mile  
02-04-05 Completion Time - See Proposal (See Special Provision 108B)  
02-04-05 Plans Cost - \$50.00 Cross-Section Cost - \$10.00  
02-04-05 The DBE goal for this contract is 9%.  
02-04-05  
02-04-05 GRUNDY COUNTY (Contract No. CND095) Call No. 032  
02-04-05 Project No. 31007-4228-04  
02-04-05 The resurfacing on S.R. 108 beginning at Hampton Road (L.M. 22.09) and  
02-04-05 extending to Bridge Branch (L.M. 26.21).  
02-04-05  
02-04-05 Project Length - 4.120 miles  
02-04-05 Completion Time - On or before July 31, 2005  
02-04-05 Plans Cost - \$3.00 (11" x 17")  
02-04-05  
02-04-05 HAMBLEN COUNTY (Contract No. CND077) Call No. 033  
02-04-05 Project No. STP-34(43), 32004-8218-14  
02-04-05 The resurfacing on U.S. 11E (S.R. 34) beginning at the Jefferson  
02-04-05 County Line (L.M. 0.00) and extending to Walters Drive (L.M. 7.09).  
02-04-05  
02-04-05 Project Length - 7.090 miles

NOT-05. ASC

02-04-05 Completion Time - On or before July 31, 2005  
02-04-05 Plans Cost - \$3.00 (11" x 17")  
02-04-05 The DBE goal for this contract is 3%.  
02-04-05  
02-04-05 HAMILTON COUNTY (Contract No. CND096) Call No. 034  
02-04-05 Project No. STP-8(35), 33015-8255-14  
02-04-05 The resurfacing on U. S. 41 (U. S. 76, S. R. 8) beginning 0.09 mile west  
02-04-05 of Tombras Avenue (L. M. 3.24) and extending to the Bachman Tunnel  
02-04-05 (L. M. 5.04).  
02-04-05  
02-04-05 Project Length - 1.800 miles  
02-04-05 Completion Time - On or before July 31, 2005  
02-04-05 Plans Cost - \$3.00 (11" x 17")  
02-04-05  
02-04-05 HAMILTON COUNTY (Contract No. CND074) Call No. 035  
02-04-05 Project No. 33021-4226-04  
02-04-05 The installation of guardrail on S. R. 8 beginning 0.5 mile north of  
02-04-05 Suck Creek Road and extending to Shoal Creek.  
02-04-05  
02-04-05 Project Length - 0.000 mile  
02-04-05 Completion Time - On or before June 15, 2005  
02-04-05 NO PLANS CONTRACT  
02-04-05  
02-04-05 HAMILTON COUNTY (Contract No. CND097) Call No. 036  
02-04-05 Project No. 33044-4244-04  
02-04-05 The resurfacing on S. R. 58 beginning at the end of the four-lane  
02-04-05 section (L. M. 17.31) and extending to 0.10 mile north of Runyan Road  
02-04-05 (L. M. 21.37).  
02-04-05  
02-04-05 Project Length - 4.060 miles  
02-04-05 Completion Time - On or before July 31, 2005  
02-04-05 Plans Cost - \$3.00 (11" x 17")  
02-04-05  
02-04-05 HAMILTON, JEFFERSON, KNOX, AND SEVIER COUNTIES (Contract No. CND072)  
02-04-05 Call No. 037  
02-04-05 Project No. NHTSA-HE-FY05(15), 97106-3127-04  
02-04-05 The installation of truck lane restriction signs on various Interstate  
02-04-05 Routes.  
02-04-05  
02-04-05 Project Length - 0.000 mile  
02-04-05 Completion Time - See Proposal  
02-04-05 NO PLANS CONTRACT  
02-04-05  
02-04-05 HANCOCK COUNTY (Contract No. CND063) Call No. 038  
02-04-05 Project No. 34008-4224-04  
02-04-05 The resurfacing on S. R. 31 beginning at the Hawkins County line (L. M.  
02-04-05 0.00) and extending to S. R. 131 (L. M. 1.60).  
02-04-05  
02-04-05 Project Length - 1.600 miles  
02-04-05 Completion Time - On or before July 31, 2005  
02-04-05 Plans Cost - \$3.00 (11" x 17")  
02-04-05  
02-04-05 HARDEMAN COUNTY (Contract No. CND085) Call No. 039  
02-04-05 Project No. STP-125(15), 35009-8241-14  
02-04-05 The resurfacing on S. R. 125 beginning at Deadman Creek (L. M. 14.57)  
02-04-05 and extending to U. S. 64 (S. R. 15) (L. M. 19.69).  
02-04-05  
02-04-05 Project Length - 5.120 miles  
02-04-05 Completion Time - See Proposal  
02-04-05 Plans Cost - \$3.00 (11" x 17")  
02-04-05  
02-04-05 HAWKINS COUNTY (Contract No. CND055) Call No. 040  
02-04-05 Project No. STP-NHE-1(190), 37070-8221-14



NOT-05. ASC

02-04-05 The resurfacing on U. S. 11W (S. R. 1) beginning at the Grainger County  
02-04-05 line (L. M. 0.00) and extending to Poor Valley Creek (L. M. 3.53).  
02-04-05  
02-04-05 Project Length - 3.530 miles  
02-04-05 Completion Time - On or before July 31, 2005  
02-04-05 Plans Cost - \$3.00 (11" x 17")  
02-04-05 The DBE goal for this contract is 3%.  
02-04-05  
02-04-05 HENDERSON COUNTY (Contract No. CND106) Call No. 041  
02-04-05 Project No. 39007-4212-04  
02-04-05 The repair of the bridge on S. R. 100 over the East Fork of Cane Creek  
02-04-05 (L. M. 7.24).  
02-04-05  
02-04-05 Project Length - 0.000 mile  
02-04-05 Completion Time - See Proposal  
02-04-05 Plans Cost - \$10.00  
02-04-05  
02-04-05 HUMPHREYS COUNTY (Contract No. CND050) Call No. 042  
02-04-05 Project No. STP-13(27), 43005-8239-14  
02-04-05 The resurfacing on S. R. 13 beginning at the Perry County line (L. M.  
02-04-05 0.00) and extending to near Bridge Branch (L. M. 7.28).  
02-04-05  
02-04-05 Project Length - 7.280 miles  
02-04-05 Completion Time - On or before July 31, 2005  
02-04-05 Plans Cost - \$3.00 (11" x 17")  
02-04-05 The DBE goal for this contract is 3%.  
02-04-05  
02-04-05 JEFFERSON COUNTY (Contract No. CND078) Call No. 043  
02-04-05 Project No. 45019-4209-04  
02-04-05 The resurfacing on S. R. 139 beginning at U. S. 11E (S. R. 34) (L. M.  
02-04-05 0.00) and extending to U. S. 25W (U. S. 70, S. R. 9)  
02-04-05 (L. M. 5.44).  
02-04-05  
02-04-05 Project Length - 5.440 miles  
02-04-05 Completion Time - On or before July 31, 2005  
02-04-05 Plans Cost - \$3.00 (11" x 17")  
02-04-05  
02-04-05 JOHNSON COUNTY (Contract No. CND079) Call No. 044  
02-04-05 Project No. STP-4600(18), 46945-8282-14  
02-04-05 The resurfacing on U. S. 421 (S. R. 34) beginning 160 feet south of S. R.  
02-04-05 67 (L. M. 13.69) and extending to 790 feet south  
02-04-05 of Triplett Road (L. M. 17.69), on S. R. 418 beginning at S. R. 34 (L. M.  
02-04-05 0.00) and extending to S. R. 91 (L. M. 0.47), and on S. R. 91 beginning  
02-04-05 at S. R. 418 (L. M. 3.90) and extending to Fairground Road (L. M. 4.33).  
02-04-05  
02-04-05 Project Length - 4.900 miles  
02-04-05 Completion Time - On or before July 31, 2005  
02-04-05 Plans Cost - \$3.00 (11" x 17")  
02-04-05 The DBE goal for this contract is 3%.  
02-04-05  
02-04-05 KNOX COUNTY (Contract No. CND075) Call No. 045  
02-04-05 Project No. STP-1(189), 47009-8287-14  
02-04-05 The resurfacing on U. S. 11 (U. S. 70, S. R. 1) beginning at Towanda  
02-04-05 Trail (L. M. 15.53) and extending to S. R. 158 (Concord Street, Neyl and  
02-04-05 Drive) (L. M. 17.30).  
02-04-05  
02-04-05 Project Length - 1.770 miles  
02-04-05 Completion Time - On or before July 31, 2005  
02-04-05 Plans Cost - \$3.00 (11" x 17")  
02-04-05  
02-04-05 LAUDERDALE COUNTY (Contract No. CND073) Call No. 046  
02-04-05 Project No. STP-H-NHE-3(77), 49001-3289-94  
02-04-05 The installation of signals on U. S. 51 (S. R. 3) at S. R. 87 (Graves

NOT-05. ASC

02-04-05 Avenue).

02-04-05 Project Length - 0.000 mile

02-04-05 Completion Time - See Proposal

02-04-05 Plans Cost - \$10.00

02-04-05 LINCOLN COUNTY (Contract No. CND103) Call No. 047

02-04-05 Project No. NHE-15(89), 52005-3224-14

02-04-05 The grading, drainage, construction of a steel plate girder bridge,

02-04-05 and paving on U.S. 64 (S.R. 15) beginning at U.S. 231

02-04-05 (S.R. 10) and extending to near Kelso-Smithland (Teal Hollow) Road.

02-04-05 Project Length - 10.130 kilometers \*METRIC\*

02-04-05 Completion Time - On or before June 30, 2008

02-04-05 Plans Cost - \$250.00 Cross-Section Cost - \$50.00

02-04-05 The DBE goal for this contract is 7%.

02-04-05 LINCOLN COUNTY (Contract No. CND048) Call No. 048

02-04-05 Project No. STP-NHE-10(26), 52002-8234-14

02-04-05 The resurfacing on U.S. 231 (U.S. 431, S.R. 10) beginning at S.R. 275

02-04-05 (L.M. 2.33) and extending to 100 feet south of

02-04-05 S.R. 110 (L.M. 9.19).

02-04-05 Project Length - 6.860 miles

02-04-05 Completion Time - On or before July 31, 2005

02-04-05 Plans Cost - \$3.00 (11" x 17")

02-04-05 The DBE goal for this contract is 3%.

02-04-05 MADISON COUNTY (Contract No. CND086) Call No. 049

02-04-05 Project No. 57011-4221-04

02-04-05 The repair of the bridges on S.R. 20 over Branch Creek (L.M. 8.08) and

02-04-05 on I-40 over U.S. 45 (S.R. 5) (L.M. 14.73 left and right).

02-04-05 Project Length - 0.000 mile

02-04-05 Completion Time - See Proposal

02-04-05 Plans Cost - \$10.00

02-04-05 MARION COUNTY (Contract No. CND098) Call No. 050

02-04-05 Project No. STP-NHE-5800(35), 58945-8292-14

02-04-05 The resurfacing on U.S. 41A (S.R. 15) beginning at Indigo Lane (L.M.

02-04-05 1.57) and extending to U.S. 41 (S.R. 2) (L.M. 2.19) and on S.R. 2

02-04-05 beginning at U.S. 41A (S.R. 15) (L.M. 0.01) and extending to I-24

02-04-05 (L.M. 1.40).

02-04-05 Project Length - 1.752 miles

02-04-05 Completion Time - On or before July 31, 2005

02-04-05 Plans Cost - \$3.00 (11" x 17")

02-04-05 MAURY COUNTY (Contract No. CND110) Call No. 051

02-04-05 Project No. BRZE-6000(19), 60950-3535-94

02-04-05 The construction of a steel welded plate girder bridge on the Woodl and

02-04-05 Park Entrance over the Tennessee Southern Railroad (L.M. 0.01),

02-04-05 including grading, drainage, and paving.

02-04-05 Project Length - 0.072 mile

02-04-05 Completion Time - See Proposal

02-04-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00

02-04-05 MCMINN COUNTY (Contract No. CND099) Call No. 052

02-04-05 Project No. IMD-75-1(108), 54001-3164-44

02-04-05 The installation of lights on I-75 at the junctions with S.R. 30 and

02-04-05 S.R. 305 (Mt. Verd Road).

02-04-05

NOT-05. ASC

02-04-05 Project Length - 0.000 mile  
02-04-05 Completion Time - See Proposal  
02-04-05 Plans Cost - \$10.00  
02-04-05  
02-04-05 MCNAIRY COUNTY (Contract No. CND104) Call No. 053  
02-04-05 Project No. BR-STP-224(9), 55017-3208-94  
02-04-05 The construction of a concrete box beam bridge on S.R. 224 over Clear  
02-04-05 Creek (L.M. 8.58), including grading, drainage, and paving.  
02-04-05  
02-04-05 Project Length - 0.211 mile  
02-04-05 Completion Time - See Proposal  
02-04-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
02-04-05 The DBE goal for this contract is 10%.  
02-04-05  
02-04-05 OBION COUNTY (Contract No. CND105) Call No. 054  
02-04-05 Project No. BRZE-6600(17), 66055-3407-94  
02-04-05 The construction of a concrete box beam bridge on Possum Trot Road  
02-04-05 over South Reelfoot Creek (L.M. 3.67), including grading, drainage,  
02-04-05 and paving.  
02-04-05  
02-04-05 Project Length - 0.222 mile  
02-04-05 Completion Time - See Proposal  
02-04-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
02-04-05 The DBE goal for this contract is 8%.  
02-04-05  
02-04-05 RHEA COUNTY (Contract No. CND101) Call No. 055  
02-04-05 Project No. STP-M-9211(8), 72950-8540-54  
02-04-05 The resurfacing on North Broadway Street beginning at S.R. 30 (L.M.  
02-04-05 0.00) and extending to Walnut Grove Road  
02-04-05 (L.M. 1.66) and on Manufacturers Road beginning at Walnut Grove Road  
02-04-05 (L.M. 0.00) and extending to U.S. 27 (S.R. 29) (L.M. 1.28).  
02-04-05  
02-04-05 Project Length - 2.940 miles  
02-04-05 Completion Time - On or before July 31, 2005  
02-04-05 Plans Cost - \$3.00 (11" x 17")  
02-04-05  
02-04-05 RHEA COUNTY (Contract No. CND100) Call No. 056  
02-04-05 Project No. 72008-4210-04  
02-04-05 The resurfacing on S.R. 68 beginning at U.S. 27 (S.R. 29) (L.M. 8.33)  
02-04-05 and extending to the Tennessee River (L.M. 15.16).  
02-04-05  
02-04-05 Project Length - 6.830 miles  
02-04-05 Completion Time - On or before July 31, 2005  
02-04-05 Plans Cost - \$3.00 (11" x 17")  
02-04-05  
02-04-05 ROANE COUNTY (Contract No. CND064) Call No. 057  
02-04-05 Project No. STP-382(6), 73068-8208-14  
02-04-05 The resurfacing on S.R. 382 beginning at U.S. 70 (S.R. 1) (L.M. 0.00)  
02-04-05 and extending to U.S. 27 (S.R. 61) (L.M. 1.24).  
02-04-05  
02-04-05 Project Length - 1.240 miles  
02-04-05 Completion Time - On or before July 31, 2005  
02-04-05 Plans Cost - \$3.00 (11" x 17")  
02-04-05  
02-04-05 SEVIER COUNTY (Contract No. CND081) Call No. 058  
02-04-05 Project No. STP-71(15), 78008-8243-14  
02-04-05 The resurfacing on U.S. 441 (S.R. 71) beginning at the junction with  
02-04-05 S.R. 35 and S.R. 338 (L.M. 28.75) and extending to  
02-04-05 315 feet north of Chapman View Drive (L.M. 29.82).  
02-04-05  
02-04-05 Project Length - 1.070 miles  
02-04-05 Completion Time - On or before May 15, 2005  
02-04-05 Plans Cost - \$3.00 (11" x 17")

NOT-05. ASC

02-04-05  
02-04-05 SHELBY COUNTY (Contract No. CND070) Call No. 059  
02-04-05 Project No. STP-NHE-3(84), 79017-8285-14  
02-04-05 The resurfacing on U. S. 51 (S. R. 3) beginning at I-40 (L. M. 12.38) and  
02-04-05 extending to near Stage Road (L. M. 16.23).  
02-04-05  
02-04-05 Project Length - 3.850 miles  
02-04-05 Completion Time - See Proposal  
02-04-05 Plans Cost - \$3.00 (11" x 17")  
02-04-05 The DBE goal for this contract is 10%.  
02-04-05  
02-04-05 SHELBY COUNTY (Contract No. CND089) Call No. 060  
02-04-05 Project No. 79005-4157-04  
02-04-05 The repair of the bridge on Olive Avenue over I-55 (L. M. 0.33).  
02-04-05  
02-04-05 Project Length - 0.000 mile  
02-04-05 Completion Time - See Proposal  
02-04-05 Plans Cost - \$10.00  
02-04-05  
02-04-05 SHELBY COUNTY (Contract No. CND088) Call No. 061  
02-04-05 Project No. 79035-4214-04  
02-04-05 The repair of the bridge on S. R. 205 over branch (L. M. 13.48).  
02-04-05  
02-04-05 Project Length - 0.000 mile  
02-04-05 Completion Time - See Proposal  
02-04-05 Plans Cost - \$10.00  
02-04-05  
02-04-05 SHELBY COUNTY (Contract No. CND109) Call No. 062  
02-04-05 Project No. 79952-3550-04  
02-04-05 The grading, drainage, and paving on a S. I. A. route (Orgill Road)  
02-04-05 serving Brother International Corporation.  
02-04-05  
02-04-05 Project Length - 0.353 mile  
02-04-05 Completion Time - See Proposal  
02-04-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
02-04-05  
02-04-05 SUMNER COUNTY (Contract No. CND049) Call No. 063  
02-04-05 Project No. STP-41(17), 83008-8224-14  
02-04-05 The resurfacing on U. S. 31W (S. R. 41) beginning at Bethel Road (L. M.  
02-04-05 5.13) and extending to S. R. 25 (L. M. 14.32).  
02-04-05  
02-04-05 Project Length - 8.990 miles  
02-04-05 Completion Time - On or before July 31, 2005  
02-04-05 Plans Cost - \$3.00 (11" x 17")  
02-04-05 The DBE goal for this contract is 7%.  
02-04-05  
02-04-05 TIPTON COUNTY (Contract No. CND053) Call No. 064  
02-04-05 Project No. BRZE-8400(41), 84945-3464-94  
02-04-05 The construction of a concrete box bridge on Garland-Detroit Road over  
02-04-05 branch (L. M. 9.91), including grading, drainage, and paving.  
02-04-05  
02-04-05 Project Length - 0.045 mile  
02-04-05 Completion Time - See Proposal  
02-04-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
02-04-05  
02-04-05 TIPTON COUNTY (Contract No. CND052) Call No. 065  
02-04-05 Project No. BRZE-8400(42), 84945-3467-94  
02-04-05 The construction of a concrete box bridge on Downing Road over branch  
02-04-05 (L. M. 0.40), including grading, drainage, and paving.  
02-04-05  
02-04-05 Project Length - 0.092 mile  
02-04-05 Completion Time - See Proposal  
02-04-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00

NOT-05. ASC

02-04-05  
02-04-05 TIPTON COUNTY (Contract No. CND051) Call No. 066  
02-04-05 Project No. BRZE-8400(46), 84037-3403-94  
02-04-05 The construction of a concrete box bridge on McClerk in Road over  
02-04-05 branch (L. M. 1.36), including grading, drainage, and paving.  
02-04-05  
02-04-05 Project Length - 0.082 mile  
02-04-05 Completion Time - See Proposal  
02-04-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
02-04-05  
02-04-05 WARREN COUNTY (Contract No. CND102) Call No. 067  
02-04-05 Project No. STP-NHE-1(191), 89073-8210-14  
02-04-05 The resurfacing on U. S. 70S (S.R. 1) beginning 0.22 mile west of the  
02-04-05 Collins River (L. M. 14.90) and extending to 0.50 mile east of Mud  
02-04-05 Creek Road (L. M. 20.00).  
02-04-05  
02-04-05 Project Length - 5.100 miles  
02-04-05 Completion Time - On or before July 31, 2005  
02-04-05 Plans Cost - \$3.00 (11" x 17")  
02-04-05 The DBE goal for this contract is 8%.  
02-04-05  
02-04-05 WASHINGTON COUNTY (Contract No. CND084) Call No. 068  
02-04-05 Project No. 90023-4221-04  
02-04-05 The resurfacing on S.R. 353 beginning at Washington College Road (L. M.  
02-04-05 5.74) and extending to S.R. 81 (L. M. 13.30).  
02-04-05  
02-04-05 Project Length - 7.400 miles  
02-04-05 Completion Time - On or before July 31, 2005  
02-04-05 Plans Cost - \$3.00 (11" x 17")  
02-04-05  
02-04-05 WEAKLEY COUNTY (Contract No. CND069) Call No. 069  
02-04-05 Project No. STP-54(30), 92005-8221-14  
02-04-05 The resurfacing on S.R. 54 beginning at Thompson Creek Road (L. M.  
02-04-05 17.40) and extending to the Henry County line (L. M.  
02-04-05 22.12).  
02-04-05  
02-04-05 Project Length - 4.720 miles  
02-04-05 Completion Time - See Proposal  
02-04-05 Plans Cost - \$3.00 (11" x 17")  
=====

03-11-05 KNOX COUNTY (Contract No. CND123)  
03-11-05 Project No. IM/NH-40-8(135), 47003-3154-44  
03-11-05 SmartFix40 - (Hall of Fame Drive & James White Parkway, Project 1)  
03-11-05 The grading, drainage, construction of ten (10) bridges, one (1) pre-  
03-11-05 cast cut & cover tunnel with four (4) wingwalls, fourteen (14)  
03-11-05 retaining walls, and one (1) noise barrier, widening of two (2)  
03-11-05 existing bridges, and paving on Hall of Fame Drive, beginning 960 feet  
03-11-05 south of Summit Hill Drive and extending to 225 feet north of Glenwood  
03-11-05 Avenue.  
03-11-05  
03-11-05 Project Length - 1.378 miles  
03-11-05 Completion Time - On or before September 30, 2007  
03-11-05  
03-11-05 The DBE goal for this contract is TBD.  
03-11-05  
03-11-05 STANDARD PRE-QUALIFICATION REQUIREMENT  
03-11-05  
03-11-05 Prime and Sub Contractors must pre-qualify with The Department of  
03-11-05 Transportation in accordance with Tennessee Code Annotated 54-5-117,  
03-11-05 before biddable proposals for highway contracts will be furnished.  
03-11-05 PROSPECTIVE BIDDERS MUST HAVE FILED THEIR QUESTIONNAIRES FOR  
03-11-05 QUALIFICATION PRIOR TO 12:00 O' CLOCK NOON OF THE DAY PRECEDING THE  
03-11-05 DATE OF LETTING.

NOT-05. ASC

03-11-05

ADDITIONAL PRE-QUALIFICATION REQUIREMENTS FOR THIS PROJECT

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

03-11-05

Due to the scope and schedule of work to be performed under this contract, prime/joint venture contractors desiring to work on the above-described project must also meet the special pre-qualification criteria that follow. Prospective contractors must submit requested information and obtain approval from the Department to be considered as pre-qualified and eligible to bid on this project.

Joint ventures will be evaluated as a composite of the participating firms. Data submitted must identify the role of the joint venture partners and to which of the partners the experience is related. Each party in a joint venture must be independently pre-qualified as indicated in this notice.

Contractors intending to pre-qualify as primes must demonstrate at least five (5) years experience in transportation construction projects and have under contract or completed at least one transportation project with an original contract value greater than or equal to \$40 Million within the last five (5) years. The Department will only consider transportation contract experience with State or Federal Government Agencies.

Contractors intending to pre-qualify as a joint venture must each demonstrate at least five (5) years experience in transportation construction projects and each have under contract or completed at least one transportation project with an original contract value greater than or equal to \$30 Million within the last five (5) years. The Department will only consider transportation contract experience with State or Federal Government Agencies.

In addition, in order to qualify to participate as a prime/joint venture contractor on this project, the prospective contractor must provide sufficient proof that the following pre-qualification requirements are met:

1. A list of transportation projects that have an original contract value greater than \$40 Million (\$30 Million for each joint venture contractor) under contract and/or completed in the last five years.
2. Demonstrate all current transportation projects under contract, with original contract value greater than \$40 Million (\$30 Million for each joint venture contractor), are at least 40% complete and are on/ahead of schedule.
3. Demonstrate that no project under contract is currently delayed due to the fault of the contractor.
4. Demonstrate bonding capacity of at least \$100 Million in addition to existing bonded contracts. A letter from the prime's/joint venture's bonding company/agent certifying that the prospective contractor has a bonding capacity of at least \$100 Million above currently bonded projects will be required. When submitting a bid, the prospective contractor shall be required to fully bond the project notwithstanding this requirement.
5. Demonstrate that no contract has been terminated or has been negotiated to an agreed termination to avoid a default within the last five years.
6. Demonstrate that the prospective prime/any joint venture contractor has not been suspended or debarred by any governmental authority within the last five years.
7. Demonstrate that the prime/joint venture has the capability, in terms of both types and quantities of personnel, facilities and

NOT-05. ASC

03-11-05 equipment required to successfully accomplish the work in the Contract  
03-11-05 on schedule.

03-11-05 8. A brief statement of understanding of the project scope and plans  
03-11-05 that demonstrates an understanding of the project and the ability to  
03-11-05 complete it on schedule.

03-11-05 9. References specifically in support of the requirements as  
03-11-05 described above including the names of all relevant completed and in  
03-11-05 progress projects, description of the projects, value of the work, the  
03-11-05 project manager, and contact information. Contact information shall  
03-11-05 include name, address, and telephone number of individual representing  
03-11-05 each owner/agency who is familiar with the project and work  
03-11-05 performance of the contractor. By so listing, specific permission is  
03-11-05 granted to the Department to contact the individuals to verify the  
03-11-05 experience and satisfactory performance of the prospective contractor.

03-11-05 When contacted, the owner/agency of all identified projects will  
03-11-05 be asked to provide a characterization of the quality of work  
03-11-05 performed, matching one of the following three categories:

03-11-05     ú Excellent: Carried out the work in a diligent manner, completed  
03-11-05     the work on time, and demonstrated superior competency.

03-11-05     ú Satisfactory: Carried out the work without major incident,  
03-11-05     completed the work on time, and demonstrated adequate competency.

03-11-05     ú Unsatisfactory: Encountered significant problems during  
03-11-05     construction, did not complete the work on time, or did not  
03-11-05     demonstrate adequate competency.

03-11-05 The contractor must receive at least a "Satisfactory" rating from  
03-11-05 all of those contacted to satisfy this reference requirement.

03-11-05 Supporting information for pre-qualification as required above shall  
03-11-05 be submitted in the order noted above including name, address, and  
03-11-05 telephone number of submitter, including the name(s) of Joint Venture  
03-11-05 partner(s) if applicable.

03-11-05 ALL PRIME/JOINT VENTURE CONTRACTOR'S SUPPORTING INFORMATION MUST BE  
03-11-05 RECEIVED BY THE DEPARTMENT NO LATER THAN 4:00 P.M. CST TUESDAY,  
03-11-05 FEBRUARY 1, 2005. Send five (5) copies of the submittal in a sealed  
03-11-05 envelope identified as "Pre-qualification Submittal, SmartFax40.  
03-11-05 Include a transmittal letter which includes the name and address of  
03-11-05 the company submitting and the specific individual (with mailing  
03-11-05 address and telephone number) to be contacted relative to matters in  
03-11-05 the submittal. All submittals should be addressed to:

03-11-05 Pete Falkenberg, P.E.  
03-11-05 Tennessee Department of Transportation  
03-11-05 James K. Polk Building, Suite 700  
03-11-05 505 Deaderick Street  
03-11-05 Nashville, TN 37243-0326

03-11-05 Evaluation of the prospective bidder's qualifications will be based on  
03-11-05 the information described above. Prospective bidders will be  
03-11-05 categorized as either:

03-11-05     ú Qualified - Only those prospective bidders who provide acceptable  
03-11-05     qualification submittals including the required relevant experience  
03-11-05     and a "Satisfactory" rating from all of the past owners/agencies.

03-11-05     ú Unqualified.

03-11-05 The Department will be the sole judge of the eligibility of

NOT-05. ASC

03-11-05 prospective bidders and reserves the right to refuse eligibility to  
03-11-05 any contractor which, in its opinion, is not qualified to successfully  
03-11-05 and satisfactorily complete the required work. Decisions will be  
03-11-05 final.

03-11-05 The Department will advise all prospective prime contractors and joint  
03-11-05 venture contractors of their qualification status by 4:00 P.M. CST  
03-11-05 Friday, February 11, 2005 at which time contract documents will become  
03-11-05 available.

03-11-05 A MANDATORY PRE-BID MEETING FOR THE PURPOSE OF DISCUSSING THE SCOPE OF  
03-11-05 THE PROJECT AND SPECIFIC REQUIREMENTS WILL BE HELD AT 10:00 A.M. EST,  
03-11-05 TUESDAY FEBRUARY 15, 2005 AT THE TENNESSEE DEPARTMENT OF  
03-11-05 TRANSPORTATION REGION 1 AUDITORIUM, 7345 REGION LANE, KNOXVILLE, TN  
03-11-05 37914. TELEPHONE NO. (865) 594-2400.

03-11-05 All prospective prime/joint venture contractors must attend and  
03-11-05 subcontractors, material suppliers and utility representatives are  
03-11-05 encouraged to attend this meeting.

03-11-05 TENTATIVE PLANS WILL BE AVAILABLE STARTING JANUARY 7, 2005. PLANS  
03-11-05 COST IS \$375.00 (11" X 17") AND CROSS-SECTION COST IS \$100.00. IF  
03-11-05 TENTATIVE PLANS ARE PURCHASED THEN THERE WILL BE NO CHARGE FOR FINAL  
03-11-05 PLANS WHEN THEY BECOME AVAILABLE.

03-11-05 Requests for Tentative Plans and Standard Drawings should be addressed  
03-11-05 to:

03-11-05 Tennessee Department of Transportation  
03-11-05 Copy Center Level A  
03-11-05 James K. Polk Building  
03-11-05 Nashville, TN 37243-0330  
03-11-05 Telephone No. (615) 741-2048

03-11-05 All prime/joint venture contractors pre-qualified by the Department  
03-11-05 may obtain final contract documents after the pre-qualification  
03-11-05 process. Prime contractors may submit bid proposals to the Department  
03-11-05 in accordance with this Notice provided they are properly pre-  
03-11-05 qualified as stipulated herein.

03-11-05 The Tennessee Department of Transportation hereby notifies all bidders  
03-11-05 that it will affirmatively insure that in any contract entered into  
03-11-05 pursuant to this advertisement, minority business enterprises will be  
03-11-05 afforded full opportunity to submit bids in response to this  
03-11-05 invitation and will not be discriminated against on the basis of age,  
03-11-05 race, color, religion, national origin, sex, or disability in  
03-11-05 consideration for an award.

03-11-05 The right to reject any and all bids is reserved by the Department.

03-11-05 AFTER THE PREQUALIFICATION PROCESS, PROPOSAL CONTRACTS FOR THOSE  
03-11-05 PREQUALIFIED WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.

03-11-05 Sales tax will be added to the cost of proposals, plans, standard  
03-11-05 specifications and standard drawings, if applicable.

=====

03-11-05 GRUNDY COUNTY (Contract No. CND909) Call No. 001  
03-11-05 Project No. BR-I-24-2(120)126, 31001-3162-44  
03-11-05 The construction of two (2) concrete Bulb-Tee beam bridges on I-24  
03-11-05 over Patton Creek (L.M. 1.25) and either two (2) concrete I-beam  
03-11-05 bridges or two (2) concrete Bulb-Tee beam bridges on I-24 over the Elk



NOT-05. ASC

03-11-05 River (L. M. 1.57), including grading, drainage, and paving.  
03-11-05  
03-11-05 Project Length - 0.965 mile  
03-11-05 Completion Time - See Proposal (See Special Provision 108B)  
03-11-05 Plans Cost - \$50.00 Cross-Section Cost - \$10.00  
03-11-05 The DBE goal for this contract is 9%.  
03-11-05  
03-11-05 WILSON COUNTY (Contract No. CND905) Call No. 002  
03-11-05 Project No. IM-40-5(126)238, 95001-3192-44  
03-11-05 The grading, drainage, construction of a concrete T-beam bridge and  
03-11-05 two (2) retaining walls, and paving on I-40 at the junction with U. S.  
03-11-05 231 (S. R. 10).  
03-11-05  
03-11-05 Project Length - 0.436 mile  
03-11-05 Completion Time - See Proposal (See Special Provision 108B)  
03-11-05 Plans Cost - \$50.00 Cross-Section Cost - \$10.00  
03-11-05 The DBE goal for this contract is 7%.  
03-11-05  
03-11-05 ANDERSON, CAMPBELL, CLAI BORNE, SCOTT, AND UNION COUNTIES (Contract No.  
03-11-05 CND132) Call No. 003  
03-11-05 Project No. 98015-4169-04  
03-11-05 The retracing of painted pavement markings on various Interstate and  
03-11-05 State Routes.  
03-11-05  
03-11-05 Project Length - 331.150 miles  
03-11-05 Completion Time - On or before November 15, 2005 (See Special  
03-11-05 Provision 108B)  
03-11-05 NO PLANS CONTRACT  
03-11-05  
03-11-05 BLOUNT COUNTY (Contract No. CND114) Call No. 004  
03-11-05 Project No. STP-NHE-73(38), 05008-8230-14  
03-11-05 The resurfacing on U. S. 321 (S. R. 73) beginning at S. R. 335 (L. M.  
03-11-05 7.67) and extending to S. R. 446 (L. M. 10.37).  
03-11-05  
03-11-05 Project Length - 2.700 miles  
03-11-05 Completion Time - On or before September 30, 2005 (See Special  
03-11-05 Provision 108B)  
03-11-05 Plans Cost - \$3.00 (11" x 17")  
03-11-05  
03-11-05 BLOUNT COUNTY (Contract No. CND113) Call No. 005  
03-11-05 Project No. 05945-4291-04  
03-11-05 The repair of the bridges on S. R. 35 (L. M. 0.15) over U. S. 129 Bypass  
03-11-05 (S. R. 115) and on S. R. 33 (L. M. 10.43) over U. S. 129 Bypass (S. R.  
03-11-05 115).  
03-11-05  
03-11-05 Project Length - 0.000 mile  
03-11-05 Completion Time - See Proposal  
03-11-05 Plans Cost - \$25.00  
03-11-05  
03-11-05 BLOUNT, COCKE, GRAINGER, JEFFERSON, KNOX, AND SEVIER COUNTIES  
03-11-05 (Contract No. CND134) Call No. 006  
03-11-05 Project No. 98015-4171-04  
03-11-05 The retracing of painted pavement markings on various Interstate and  
03-11-05 State Routes.  
03-11-05  
03-11-05 Project Length - 561.800 miles  
03-11-05 Completion Time - On or before November 15, 2005 (See Special  
03-11-05 Provision 108B)  
03-11-05 NO PLANS CONTRACT  
03-11-05  
03-11-05 CANNON COUNTY (Contract No. CND122) Call No. 007  
03-11-05 Project No. STP-53(28), 08002-8230-14  
03-11-05 The resurfacing on S. R. 53 beginning at the Woodbury City Limits (L. M.

NOT-05.ASC

03-11-05 12.00) and extending to U. S. 70S (S. R. 1, Main Street) (L. M. 12.98).  
03-11-05  
03-11-05 Project Length - 0.980 mile  
03-11-05 Completion Time - On or before September 30, 2005 (See Special  
03-11-05 Provision 108B)  
03-11-05 Plans Cost - \$3.00 (11" x 17")  
03-11-05  
03-11-05 CHEATHAM, HOUSTON, MONTGOMERY, ROBERTSON, AND STEWART COUNTIES  
03-11-05 (Contract No. CND141) Call No. 008  
03-11-05 Project No. 98037-4178-04  
03-11-05 The retracing of pavement markings (with large beads) on various  
03-11-05 Interstate and State Routes.  
03-11-05  
03-11-05 Project Length - 422.390 miles  
03-11-05 Completion Time - On or before September 01, 2005 (See Special  
03-11-05 Provision 108B)  
03-11-05 NO PLANS CONTRACT  
03-11-05  
03-11-05 CHESTER COUNTY (Contract No. CND135) Call No. 009  
03-11-05 Project No. STP-NHE-5(76), 12001-8229-14  
03-11-05 The resurfacing on U. S. 45 (S. R. 5) beginning 0.7 mile south of S. R.  
03-11-05 100 (L. M. 4.50) and extending to the Madison County line (L. M. 9.63).  
03-11-05  
03-11-05 Project Length - 5.130 miles  
03-11-05 Completion Time - On or before September 30, 2005 (See Special  
03-11-05 Provision 108B)  
03-11-05 Plans Cost - \$3.00 (11" x 17")  
03-11-05 The DBE goal for this contract is 7%.  
03-11-05  
03-11-05 COCKE COUNTY (Contract No. CND008) Call No. 010  
03-11-05 Project No. 15946-4208-04  
03-11-05 The replacement of two (2) concrete box bridges on U. S. 321 (S. R. 35)  
03-11-05 (L. M. 11.51 and L. M. 11.60) and the repair of a small drainage  
03-11-05 structure on S. R. 340 (L. M. 7.41), including grading, drainage, and  
03-11-05 paving.  
03-11-05  
03-11-05 Project Length - 0.400 mile  
03-11-05 Completion Time - See Proposal  
03-11-05 Plans Cost - \$25.00 Cross-Section Cost - \$0.00  
03-11-05  
03-11-05 CROCKETT COUNTY (Contract No. CND137) Call No. 011  
03-11-05 Project No. STP-76(50), 17005-8217-14  
03-11-05 The resurfacing on U. S. 70A (U. S. 79, S. R. 20) beginning at U. S. 412  
03-11-05 (S. R. 20) (L. M. 2.94) and extending to the Gibson County line (L. M.  
03-11-05 12.32).  
03-11-05  
03-11-05 Project Length - 9.380 miles  
03-11-05 Completion Time - On or before September 30, 2005 (See Special  
03-11-05 Provision 108B)  
03-11-05 Plans Cost - \$3.00 (11" x 17")  
03-11-05 The DBE goal for this contract is 7%.  
03-11-05  
03-11-05 CROCKETT COUNTY (Contract No. CND142) Call No. 012  
03-11-05 Project No. 17945-4218-04  
03-11-05 The slip-lining of culverts on various State Routes.  
03-11-05  
03-11-05 Project Length - 0.000 mile  
03-11-05 Completion Time - On or before August 31, 2005  
03-11-05 NO PLANS CONTRACT  
03-11-05  
03-11-05 DAVIDSON COUNTY (Contract No. CND149) Call No. 013  
03-11-05 Project No. BR-STP-3249(3), 19959-3779-94  
03-11-05 The removal of the existing bridge on Demonbreun Street over the

NOT-05. ASC

03-11-05 C. S. X. Railroad and 11th Avenue (L. M. 0.04), including construction of  
03-11-05 a temporary haul road.  
03-11-05  
03-11-05 Project Length - 0.147 mile  
03-11-05 Completion Time - See Proposal  
03-11-05 Plans Cost - \$25.00  
03-11-05  
03-11-05 DAVIDSON COUNTY (Contract No. CND145) Call No. 014  
03-11-05 Project No. STP-1900(27), 19947-8248-14  
03-11-05 The resurfacing on U. S. 31 (S. R. 6, Franklin Road) beginning at the  
03-11-05 Williamson County line (L. M. 0.00) and extending to S. R. 255 (Harding  
03-11-05 Place) (L. M. 3.69) and on S. R. 254 (Old Hickory Boulevard) beginning  
03-11-05 at U. S. 31 (S. R. 6, Franklin Road) (L. M. 7.13) and extending to  
03-11-05 Cloverland Drive (L. M. 8.24).  
03-11-05  
03-11-05 Project Length - 4.720 miles  
03-11-05 Completion Time - On or before September 30, 2005 (See Special  
03-11-05 Provision 108B)  
03-11-05 Plans Cost - \$3.00 (11" x 17")  
03-11-05  
03-11-05 DAVIDSON COUNTY (Contract No. CND154) Call No. 015  
03-11-05 Project No. 19017-4227-04  
03-11-05 The repair of the slide on U. S. 70S (S. R. 1) at Nine Mile Hill,  
03-11-05 including grading, drainage, and paving.  
03-11-05  
03-11-05 Project Length - 0.104 mile  
03-11-05 Completion Time - See Proposal  
03-11-05 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
03-11-05  
03-11-05 DAVIDSON AND SUMNER COUNTIES (Contract No. CND143) Call No. 016  
03-11-05 Project No. STP-NHE-386(6), 83076-8238-14  
03-11-05 The resurfacing on S. R. 386 beginning near Conference Drive in  
03-11-05 Davidson County (L. M. 1.33) and extending to near Saundersville Road  
03-11-05 in Sumner County (L. M. 6.49).  
03-11-05  
03-11-05 Project Length - 7.768 miles  
03-11-05 Completion Time - On or before September 30, 2005 (See Special  
03-11-05 Provision 108B)  
03-11-05 Plans Cost - \$3.00 (11" x 17")  
03-11-05  
03-11-05 DAVIDSON AND WILLIAMSON COUNTIES (Contract No. CND155) Call No. 017  
03-11-05 Project No. 98037-4179-04  
03-11-05 The retracing of pavement markings (with large beads) on various  
03-11-05 Interstate and State Routes.  
03-11-05  
03-11-05 Project Length - 342.960 miles  
03-11-05 Completion Time - On or before September 01, 2005 (See Special  
03-11-05 Provision 108B)  
03-11-05 NO PLANS CONTRACT  
03-11-05  
03-11-05 DICKSON, HICKMAN, HUMPHREYS, AND PERRY COUNTIES (Contract No. CND156)  
03-11-05 Call No. 018  
03-11-05 Project No. 98037-4277-04  
03-11-05 The retracing of pavement markings (with large beads) on various State  
03-11-05 Routes.  
03-11-05  
03-11-05 Project Length - 418.720 miles  
03-11-05 Completion Time - On or before September 01, 2005 (See Special  
03-11-05 Provision 108B)  
03-11-05 NO PLANS CONTRACT  
03-11-05  
03-11-05 FAYETTE COUNTY (Contract No. CND139) Call No. 019  
03-11-05 Project No. BRZE-2400(27), 24040-3411-94

NOT-05. ASC

03-11-05 The construction of a concrete box bridge on Lambert Drive over branch  
03-11-05 (L. M. 7.10), including grading, drainage, and paving.  
03-11-05  
03-11-05 Project Length - 0.058 mile  
03-11-05 Completion Time - See Proposal  
03-11-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
03-11-05  
03-11-05 FAYETTE COUNTY (Contract No. CND058) Call No. 020  
03-11-05 Project No. STP-H-NHE-15(133), 24003-3243-94  
03-11-05 The grading, drainage, and paving on S.R. 196 beginning near abandoned  
03-11-05 railroad and extending to U.S. 64 (S.R. 15).  
03-11-05  
03-11-05 Project Length - 0.752 mile  
03-11-05 Completion Time - See Proposal  
03-11-05 Plans Cost - \$25.00 Cross-Section Cost - \$0.00  
03-11-05 The DBE goal for this contract is 8%.  
03-11-05  
03-11-05 GIBSON AND OBION COUNTIES (Contract No. CND151) Call No. 021  
03-11-05 Project No. 98046-4220-04  
03-11-05 The grading and paving of shoulders on various State Routes.  
03-11-05  
03-11-05 Project Length - 16.570 miles  
03-11-05 Completion Time - On or before July 31, 2005  
03-11-05 NO PLANS CONTRACT  
03-11-05  
03-11-05 GREENE COUNTY (Contract No. CND121) Call No. 022  
03-11-05 Project No. STP-70(13), 30006-8226-14  
03-11-05 The resurfacing on S.R. 70 beginning at U.S. 321 (S.R. 35) (L.M.  
03-11-05 15.08) and extending to 50 feet south of S.R. 350  
03-11-05 (L.M. 16.15).  
03-11-05  
03-11-05 Project Length - 1.070 miles  
03-11-05 Completion Time - On or before September 30, 2005 (See Special  
03-11-05 Provision 108B)  
03-11-05 Plans Cost - \$3.00 (11" x 17")  
03-11-05  
03-11-05 HAMILTON COUNTY (Contract No. CND125) Call No. 023  
03-11-05 Project No. STP-319(7), 33055-8238-14  
03-11-05 The resurfacing on S.R. 319 beginning at S.R. 153 (L.M. 4.39) and  
03-11-05 extending to Masters Road (L.M. 6.67).  
03-11-05  
03-11-05 Project Length - 2.200 miles  
03-11-05 Completion Time - On or before September 30, 2005 (See Special  
03-11-05 Provision 108B)  
03-11-05 Plans Cost - \$3.00 (11" x 17")  
03-11-05 The DBE goal for this contract is 7%.  
03-11-05  
03-11-05 HAMILTON COUNTY (Contract No. CND124) Call No. 024  
03-11-05 Project No. STP-NHE-17(13), 33025-8207-14  
03-11-05 The resurfacing on S.R. 17 beginning 0.2 mile north of the Georgia  
03-11-05 State line (L.M. 0.20) and extending to U.S. 11 (U.S. 41, U.S. 64,  
03-11-05 U.S. 72, S.R. 2, Cummings Highway) (L.M. 2.22).  
03-11-05  
03-11-05 Project Length - 2.02 miles  
03-11-05 Completion Time - On or before September 30, 2005 (See Special  
03-11-05 Provision 108B)  
03-11-05 Plans Cost - \$3.00 (11" x 17")  
03-11-05  
03-11-05 HARDIN COUNTY (Contract No. CND153) Call No. 025  
03-11-05 Project No. 36001-4284-04  
03-11-05 The removal of graffiti and application of textured finish to median  
03-11-05 barrier walls and concrete bridge rails at various locations on U.S.  
03-11-05 64 (S.R. 15).

NOT-05. ASC

03-11-05  
03-11-05 Project Length - 0.000 mile  
03-11-05 Completion Time - On or before July 31, 2005  
03-11-05 NO PLANS CONTRACT  
03-11-05  
03-11-05 HENDERSON COUNTY (Contract No. CND140) Call No. 026  
03-11-05 Project No. STP-3900(16), 39945-8280-14  
03-11-05 The resurfacing on U.S. 412 (S.R. 20) beginning at the Lexington City  
03-11-05 limits (L.M. 10.91) and extending to east of Owl Creek (L.M. 15.09),  
03-11-05 and on S.R. 22 beginning at U.S. 412 (S.R. 20) (L.M. 11.38) and  
03-11-05 extending to near One Mile Branch (L.M. 12.73).  
03-11-05  
03-11-05 Project Length - 5.500 miles  
03-11-05 Completion Time - On or before September 30, 2005 (See Special  
03-11-05 Provision 108B)  
03-11-05 Plans Cost - \$3.00 (11" x 17")  
03-11-05 The DBE goal for this contract is 7%.  
03-11-05  
03-11-05 HENRY COUNTY (Contract No. CND001) Call No. 027  
03-11-05 Project No. BRZE-4000(36), 40945-3467-94  
03-11-05 The construction of a concrete box bridge on Phillip Duncan Road over  
03-11-05 the East Fork of the Clarks River (L.M. 0.69), including grading,  
03-11-05 drainage, and paving.  
03-11-05  
03-11-05 Project Length - 0.066 mile  
03-11-05 Completion Time - See Proposal  
03-11-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
03-11-05  
03-11-05 HICKMAN COUNTY (Contract No. CND150) Call No. 028  
03-11-05 Project No. STP-438(2), 41007-8236-14  
03-11-05 The resurfacing on S.R. 438 beginning at the Perry County line (L.M.  
03-11-05 0.00) and extending to near Kenneth Lane (L.M. 7.00).  
03-11-05  
03-11-05 Project Length - 7.000 miles  
03-11-05 Completion Time - On or before September 30, 2005 (See Special  
03-11-05 Provision 108B)  
03-11-05 Plans Cost - \$3.00 (11" x 17")  
03-11-05  
03-11-05 JACKSON COUNTY (Contract No. CND126) Call No. 029  
03-11-05 Project No. STP-53(29), 44002-8214-14  
03-11-05 The resurfacing on S.R. 53 beginning at Roaring River (L.M. 15.85) and  
03-11-05 extending to Old S.R. 53 (L.M. 20.61).  
03-11-05  
03-11-05 Project Length - 4.760 miles  
03-11-05 Completion Time - On or before September 30, 2005 (See Special  
03-11-05 Provision 108B)  
03-11-05 Plans Cost - \$3.00 (11" x 17")  
03-11-05 The DBE goal for this contract is 7%.  
03-11-05  
03-11-05 KNOX COUNTY (Contract No. CND123) Call No. 030  
03-11-05 Project No. BRZE-9109(52), 47952-3596-94, IM/NH-40-8(135), 47003-3154-  
03-11-05 44  
03-11-05 IM/NH-40-8(135), 47003-3154-44  
03-11-05 The grading, drainage, construction of twelve (12) bridges, a tunnel,  
03-11-05 thirty-three (33) retaining walls, and a noise wall, and paving on  
03-11-05 Hall of Fame Drive (5th Avenue connector), beginning 960 feet south of  
03-11-05 Summit Drive and extending to 225 feet north of Glenwood Avenue.  
03-11-05  
03-11-05 Project Length - 1.378 miles  
03-11-05  
03-11-05 BRZE-9109(52), 47952-3596-94  
03-11-05 The construction of a steel girder bridge on Church Avenue over S.R.  
03-11-05 158 (L.M. 0.17), including grading, drainage, and paving.

NOT-05. ASC

03-11-05  
03-11-05 Project Length - 0.156 mile  
03-11-05  
03-11-05 Total Project Length - 1.534 miles  
03-11-05 Completion Time - On or before September 30, 2007 (See Special  
03-11-05 Provision 108B)  
03-11-05 Plans Cost - \$375.00 Cross-Section Cost - \$100.00  
03-11-05 The DBE goal for this contract is 7%.  
03-11-05  
03-11-05 KNOX COUNTY (Contract No. CND118) Call No. 031  
03-11-05 Project No. CM-STP-9109(83), 47953-3252-54  
03-11-05 The resurfacing with an ultrathin concrete overlay on seven (7)  
03-11-05 intersections in Knoxville.  
03-11-05  
03-11-05 Project Length - 0.282 mile  
03-11-05 Completion Time - See Proposal  
03-11-05 Plans Cost - \$10.00  
03-11-05  
03-11-05 KNOX COUNTY (Contract No. CND127) Call No. 032  
03-11-05 Project No. STP-4700(45), 47947-8215-14  
03-11-05 The resurfacing on U.S. 441 (S.R. 33) beginning at Central Street  
03-11-05 (L.M. 7.48) and extending to 160 feet south of Mineral Springs Road  
03-11-05 (L.M. 10.30) and on U.S. 441 (S.R. 71) beginning 160 feet south of  
03-11-05 Nixon Road (L.M. 3.93) and extending to 0.12 mile north of Ellis Road  
03-11-05 (L.M. 4.93), including bridge deck repairs.  
03-11-05  
03-11-05 Project Length - 3.820 miles  
03-11-05 Completion Time - See Proposal  
03-11-05 Plans Cost - \$3.00 (11" x 17")  
03-11-05  
03-11-05 KNOX COUNTY (Contract No. CND112) Call No. 033  
03-11-05 Project No. STP-9(45), 47014-8240-14  
03-11-05 The resurfacing on U.S. 11E (U.S. 25W, U.S. 70, S.R. 9) beginning 422  
03-11-05 feet west of S.R. 168 (L.M. 8.09) and extending to 160 feet west of  
03-11-05 S.R. 34 (L.M. 13.21).  
03-11-05  
03-11-05 Project Length - 5.120 miles  
03-11-05 Completion Time - See Proposal  
03-11-05 Plans Cost - \$3.00 (11" x 17")  
03-11-05  
03-11-05 KNOX COUNTY (Contract No. CND117) Call No. 034  
03-11-05 Project No. 47017-4219-04  
03-11-05 The repair of the bridge on S.R. 33 (Henley Street) over the Tennessee  
03-11-05 River (L.M. 6.68).  
03-11-05  
03-11-05 Project Length - 0.000 mile  
03-11-05 Completion Time - See Proposal  
03-11-05 NO PLANS CONTRACT  
03-11-05  
03-11-05 LAUDERDALE COUNTY (Contract No. CND138) Call No. 035  
03-11-05 Project No. STP-209(2), 49003-8214-14  
03-11-05 The resurfacing on S.R. 209 beginning at Milton Avenue (L.M. 4.74) and  
03-11-05 extending to the Ripley City limits (L.M. 9.90).  
03-11-05  
03-11-05 Project Length - 5.160 miles  
03-11-05 Completion Time - On or before September 30, 2005 (See Special  
03-11-05 Provision 108B)  
03-11-05 Plans Cost - \$3.00 (11" x 17")  
03-11-05 The DBE goal for this contract is 3%.  
03-11-05  
03-11-05 LAWRENCE AND WAYNE COUNTIES (Contract No. CND147) Call No. 036  
03-11-05 Project No. STP-242(124), 50009-8216-14  
03-11-05 The resurfacing on S.R. 242 beginning at S.R. 227 in Lawrence County

NOT-05. ASC

03-11-05 (L. M. 0.00) and extending through Lawrence and Wayne Counties to near  
03-11-05 Holly Creek Road in Lawrence County (L. M. 4.34).  
03-11-05  
03-11-05 Project Length - 5.420 miles  
03-11-05 Completion Time - On or before September 30, 2005 (See Special  
03-11-05 Provision 108B)  
03-11-05 Plans Cost - \$3.00 (11" x 17")  
03-11-05  
03-11-05 LOUDON, MONROE, MORGAN, AND ROANE COUNTIES (Contract No. CND133) Call  
03-11-05 No. 037  
03-11-05 Project No. 98015-4170-04  
03-11-05 The retracing of painted pavement markings on various Interstate and  
03-11-05 State Routes.  
03-11-05  
03-11-05 Project Length - 376.250 miles  
03-11-05 Completion Time - On or before November 15, 2005 (See Special  
03-11-05 Provision 108B)  
03-11-05 NO PLANS CONTRACT  
03-11-05  
03-11-05 MACON COUNTY (Contract No. CND148) Call No. 038  
03-11-05 Project No. BRZE-5600(26), 56946-3419-94  
03-11-05 The construction of a concrete I-beam bridge on Hawkins Road over Big  
03-11-05 Trammel Creek (L. M. 0.82), including grading, drainage, and paving.  
03-11-05  
03-11-05 Project Length - 0.152 mile  
03-11-05 Completion Time - See Proposal  
03-11-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
03-11-05  
03-11-05 MADISON COUNTY (Contract No. CND159) Call No. 039  
03-11-05 Project No. STP-M-5(45), 57401-3205-54  
03-11-05 The grading, drainage, and paving on U. S. 45 (S. R. 5, High and Avenue)  
03-11-05 beginning at McCowat Street and extending to Westwood Avenue.  
03-11-05  
03-11-05 Project Length - 1.240 kilometers \*METRIC\*  
03-11-05 Completion Time - See Proposal  
03-11-05 Plans Cost - \$25.00 Cross-Section Cost - \$10.00  
03-11-05 The DBE goal for this contract is 10%.  
03-11-05  
03-11-05 MCMINN COUNTY (Contract No. CND128) Call No. 040  
03-11-05 Project No. STP-5400(29), 54945-8245-14  
03-11-05 The resurfacing on U. S. 11BR (S. R. 39) beginning at Cook Drive (L. M.  
03-11-05 8.16) and extending to S. R. 30 (L. M. 9.32), including U. S. 11BR (S. R.  
03-11-05 39) westbound beginning at S. R. 30 (L. M. 0.00) and extending to U. S.  
03-11-05 11BR (S. R. 39) left and West Madison right (L. M. 0.54), and on U. S.  
03-11-05 11BR (S. R. 305) beginning at S. R. 30 (L. M. 0.00) and extending to  
03-11-05 Guille Street (L. M. 0.46).  
03-11-05  
03-11-05 Project Length - 2.160 miles  
03-11-05 Completion Time - On or before September 30, 2005 (See Special  
03-11-05 Provision 108B)  
03-11-05 Plans Cost - \$3.00 (11" x 17")  
03-11-05  
03-11-05 MONTGOMERY COUNTY (Contract No. CND087) Call No. 041  
03-11-05 Project No. NHE-76(32), 63015-3216-14  
03-11-05 The grading, drainage, and paving on U. S. 79 (S. R. 76) beginning 0.5  
03-11-05 mile west of S. R. 233 and extending to S. R. 374.  
03-11-05  
03-11-05 Project Length - 4.630 miles  
03-11-05 Completion Time - See Proposal  
03-11-05 Plans Cost - \$100.00 Cross-Section Cost - \$100.00  
03-11-05 The DBE goal for this contract is 10%.  
03-11-05  
03-11-05 MORGAN COUNTY (Contract No. CND119) Call No. 042

NOT-05. ASC

03-11-05 Project No. STP-NHE-29(60), 65001-8262-14  
03-11-05 The resurfacing on U. S. 27 (S. R. 29) beginning at Clayton Howard Road  
03-11-05 (L. M. 7.36) and extending to 210 feet north of Vanderpool Road (L. M.  
03-11-05 14.70).  
03-11-05  
03-11-05 Project Length - 7.340 miles  
03-11-05 Completion Time - On or before September 30, 2005 (See Special  
03-11-05 Provision 108B)  
03-11-05 Plans Cost - \$3.00 (11" x 17")  
03-11-05 The DBE goal for this contract is 3%.  
03-11-05  
03-11-05 PUTNAM COUNTY (Contract No. CND116) Call No. 043  
03-11-05 Project No. BRZE-7100(31), 71025-3405-94  
03-11-05 The construction of a concrete box bridge on Ditty Road over Cane  
03-11-05 Creek (L. M. 2.08), including grading, drainage, and paving.  
03-11-05  
03-11-05 Project Length - 0.312 mile  
03-11-05 Completion Time - See Proposal  
03-11-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
03-11-05 The DBE goal for this contract is 7%.  
03-11-05  
03-11-05 PUTNAM COUNTY (Contract No. CND129) Call No. 044  
03-11-05 Project No. STP-136(6), 71012-8221-14  
03-11-05 The resurfacing on S. R. 136 beginning at Ferrell Drive / Bunker Hill  
03-11-05 Road (L. M. 2.20) and extending to U. S. 70N (S. R. 24, East Spring  
03-11-05 Street) (L. M. 4.15).  
03-11-05  
03-11-05 Project Length - 1.950 miles  
03-11-05 Completion Time - On or before September 30, 2005 (See Special  
03-11-05 Provision 108B)  
03-11-05 Plans Cost - \$3.00 (11" x 17")  
03-11-05  
03-11-05 PUTNAM COUNTY (Contract No. CND115) Call No. 045  
03-11-05 Project No. 71004-4228-04  
03-11-05 The repair of the bridges on S. R. 111 over I-40 (L. M. 4.03 left and  
03-11-05 right).  
03-11-05  
03-11-05 Project Length - 0.000 mile  
03-11-05 Completion Time - See Proposal (See Special Provision 108B)  
03-11-05 Plans Cost - \$10.00  
03-11-05  
03-11-05 RHEA COUNTY (Contract No. CND130) Call No. 046  
03-11-05 Project No. STP-7200(29), 72945-8267-14  
03-11-05 The resurfacing on S. R. 378 beginning at U. S. 27 (S. R. 29) (L. M. 0.00)  
03-11-05 and extending to U. S. 27 (S. R. 29) (L. M. 1.76) and on S. R. 30  
03-11-05 beginning at S. R. 378 (N. Market Street) (L. M. 8.74) and extending to  
03-11-05 U. S. 27 Bypass (S. R. 29) (L. M. 9.18).  
03-11-05  
03-11-05 Project Length - 2.180 miles  
03-11-05 Completion Time - On or before September 30, 2005 (See Special  
03-11-05 Provision 108B)  
03-11-05 Plans Cost - \$3.00 (11" x 17")  
03-11-05  
03-11-05 ROBERTSON COUNTY (Contract No. CND144) Call No. 047  
03-11-05 Project No. STP-11(41), 74004-8230-14  
03-11-05 The resurfacing on U. S. 41 (S. R. 11) beginning near Courtland Road  
03-11-05 (L. M. 6.06) and extending to Blackwood Road  
03-11-05 (L. M. 11.54).  
03-11-05  
03-11-05 Project Length - 5.480 miles  
03-11-05 Completion Time - On or before September 30, 2005 (See Special  
03-11-05 Provision 108B)  
03-11-05 Plans Cost - \$3.00 (11" x 17")



NOT-05.ASC

03-11-05 The DBE goal for this contract is 6%.  
03-11-05  
03-11-05 RUTHERFORD COUNTY (Contract No. CND152) Call No. 048  
03-11-05 Project No. STP-10(27), 75006-8224-14  
03-11-05 The resurfacing on U. S. 231 (S. R. 10) beginning at S. R. 268 (L. M.  
03-11-05 17.63) and extending to the Wilson County line  
03-11-05 (L. M. 24.70).  
03-11-05  
03-11-05 Project Length - 6.341 miles  
03-11-05 Completion Time - On or before September 30, 2005 (See Special  
03-11-05 Provision 108B)  
03-11-05 Plans Cost - \$3.00 (11" x 17")  
03-11-05  
03-11-05 SULLIVAN COUNTY (Contract No. CND120) Call No. 049  
03-11-05 Project No. STP-NHE-1(195), 82002-8271-14  
03-11-05 The resurfacing on U. S. 11W (S. R. 1) beginning 0.26 mile east of  
03-11-05 Beechnut Drive (L. M. 6.83) and extending to 0.49 mile west of Ollis  
03-11-05 Bowers Hill Road (L. M. 11.00).  
03-11-05  
03-11-05 Project Length - 4.170 miles  
03-11-05 Completion Time - On or before September 30, 2005 (See Special  
03-11-05 Provision 108B)  
03-11-05 Plans Cost - \$3.00 (11" x 17")  
03-11-05  
03-11-05 TIPTON COUNTY (Contract No. CND136) Call No. 050  
03-11-05 Project No. STP-59(20), 84007-8222-14  
03-11-05 The resurfacing on S. R. 59 beginning at the Burlison City limits (L. M.  
03-11-05 9.24) and extending to U. S. 51 (S. R. 3) (L. M. 19.07).  
03-11-05  
03-11-05 Project Length - 9.830 miles  
03-11-05 Completion Time - On or before September 30, 2005 (See Special  
03-11-05 Provision 108B)  
03-11-05 Plans Cost - \$3.00 (11" x 17")  
03-11-05 The DBE goal for this contract is 3%.  
03-11-05  
03-11-05 WARREN COUNTY (Contract No. CND131) Call No. 051  
03-11-05 Project No. STP-NHE-55(9), 89007-8255-14  
03-11-05 The resurfacing on S. R. 55 beginning at Verville Road (L. M. 8.60) and  
03-11-05 extending to U. S. 70S (S. R. 1, S. R. 380)  
03-11-05 (L. M. 12.63).  
03-11-05  
03-11-05 Project Length - 3.880 miles  
03-11-05 Completion Time - On or before September 30, 2005 (See Special  
03-11-05 Provision 108B)  
03-11-05 Plans Cost - \$3.00 (11" x 17")  
03-11-05  
03-11-05 WILLIAMSON COUNTY (Contract No. CND161) Call No. 052  
03-11-05 Project No. BRZE-9400(31), 94951-3540-94  
03-11-05 The construction of a precast concrete structure on Boyd Mill Avenue  
03-11-05 over Sharps Branch (L. M. 0.05), including grading, drainage, and  
03-11-05 paving.  
03-11-05  
03-11-05 Project Length - 0.119 mile  
03-11-05 Completion Time - See Proposal  
03-11-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
=====

04-22-05 SHELBY COUNTY (Contract No. CND910) Call No. 001  
04-22-05 Project No. 79003-4188-04  
04-22-05 The repair of the bridge on I-40 over the Mississippi River (L. M.  
04-22-05 0.00).  
04-22-05  
04-22-05 Project Length - 0.000 mile  
04-22-05 Completion Time - See Proposal

## 04-22-05 NO PLANS CONTRACT

=====

04-22-05 COCKE COUNTY (Contract No. CND912) Call No. 002  
 04-22-05 Project No. STP-32(54), 15005-8236-14, 15005-4237-04  
 04-22-05  
 04-22-05 STP-32(54), 15005-8236-14  
 04-22-05 The resurfacing on U.S. 321 (S.R. 32) beginning 0.2 mile north of  
 04-22-05 Epley Road (L.M. 23.08) and extending to U.S. 25  
 04-22-05 (U.S. 70, S.R. 9) (L.M. 25.04).  
 04-22-05  
 04-22-05 Project Length - 1.960 miles  
 04-22-05  
 04-22-05 15005-4237-04  
 04-22-05 The resurfacing on S.R. 32 beginning 0.49 mile east of Trail Hollow  
 04-22-05 Road (L.M. 7.60) and extending to 160 feet east of  
 04-22-05 U.S. 321 (S.R. 73) (L.M. 11.04), including bridge deck repair.  
 04-22-05  
 04-22-05 Project Length - 3.440 miles  
 04-22-05  
 04-22-05 Total Project Length - 5.400 miles  
 04-22-05 Completion Time - See Proposal (See Special Provision 108B)  
 04-22-05 Plans Cost - \$3.00 (11" x 17")  
 04-22-05 The DBE goal for this contract is 3%.  
 04-22-05  
 04-22-05 DAVIDSON COUNTY (Contract No. CND911) Call No. 003  
 04-22-05 Project No. STP-24(32), 19041-8271-14, STP-45(21), 19042-8266-14  
 04-22-05  
 04-22-05 STP-24(32), 19041-8271-14  
 04-22-05 The resurfacing on U.S. 70 (S.R. 24, Lebanon Pike) beginning at the  
 04-22-05 Stones River (L.M. 21.92) and extending to Highland View Drive (L.M.  
 04-22-05 23.82).  
 04-22-05  
 04-22-05 Project Length - 1.900 miles  
 04-22-05  
 04-22-05 STP-45(21), 19042-8266-14  
 04-22-05 The resurfacing on S.R. 45 beginning at Montchalin Road (L.M. 13.12)  
 04-22-05 and extending to the Nashville & Eastern Railroad (L.M. 15.67).  
 04-22-05  
 04-22-05 Project Length - 2.550 miles  
 04-22-05  
 04-22-05 Total Project Length - 4.450 miles  
 04-22-05 Completion Time - See Proposal  
 04-22-05 Plans Cost - \$3.00 (11" x 17")  
 04-22-05 The DBE goal for this contract is 3%.  
 04-22-05  
 04-22-05 POLK COUNTY (Contract No. CND906) Call No. 004  
 04-22-05 Project No. PFH-307(1), 70002-3225-84  
 04-22-05 The construction of two (2) concrete slab bridges on S.R. 30 over  
 04-22-05 Clear Creek (L.M. 16.50) and Rock Creek (L.M. 17.01), including  
 04-22-05 grading, drainage, construction of a concrete retaining wall, and  
 04-22-05 paving.  
 04-22-05  
 04-22-05 Project Length - 0.276 mile  
 04-22-05 Completion Time - See Proposal  
 04-22-05 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
 04-22-05 The DBE goal for this contract is 3%.  
 04-22-05  
 04-22-05 TIPTON COUNTY (Contract No. CND914) Call No. 005  
 04-22-05 Project No. BRZE-8400(46), 84037-3403-94  
 04-22-05 The construction of a concrete box bridge on McClerk in Road over  
 04-22-05 branch (L.M. 1.36), including grading, drainage, and paving.  
 04-22-05  
 04-22-05 Project Length - 0.082 mile

NOT-05. ASC

04-22-05 Completion Time - See Proposal  
04-22-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
04-22-05  
04-22-05 ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER,  
04-22-05 GREENE, HAMBLIN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON,  
04-22-05 MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND  
04-22-05 WASHINGTON COUNTIES (Contract No. CND170) Call No. 006  
04-22-05 Project No. 98015-4174-04  
04-22-05 The random on-call signing on various Interstate and State Routes.  
04-22-05  
04-22-05 Project Length - 0.000 mile  
04-22-05 Completion Time - On or before June 30, 2006 (See Special Provision  
04-22-05 108B)  
04-22-05 NO PLANS CONTRACT  
04-22-05  
04-22-05 ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER,  
04-22-05 JEFFERSON, KNOX, MONROE, ROANE, SULLIVAN, UNICOI, AND WASHINGTON  
04-22-05 COUNTIES (Contract No. CND187) Call No. 007  
04-22-05 Project No. 98015-4175-04  
04-22-05 The random on-call attenuator repair on various Interstate and State  
04-22-05 Routes.  
04-22-05  
04-22-05 Project Length - 0.000 mile  
04-22-05 Completion Time - On or before June 30, 2006  
04-22-05 NO PLANS CONTRACT  
04-22-05  
04-22-05 ANDERSON, BLOUNT, CAMPBELL, COCKE, JEFFERSON, KNOX, LOUDON, MONROE,  
04-22-05 ROANE, AND SEVIER COUNTIES (Contract No. CND181) Call No. 008  
04-22-05 Project No. 98015-4176-04  
04-22-05 The sweeping and drain cleaning on various Interstate and State  
04-22-05 Routes.  
04-22-05  
04-22-05 Project Length - 0.000 mile  
04-22-05 Completion Time - On or before June 30, 2006 (See Special Provision  
04-22-05 108B)  
04-22-05 NO PLANS CONTRACT  
04-22-05  
04-22-05 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON,  
04-22-05 HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY,  
04-22-05 MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART,  
04-22-05 SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract  
04-22-05 No. CND163) Call No. 009  
04-22-05 Project No. 98037-4180-04  
04-22-05 The random on-call signing on various Interstate and State Routes.  
04-22-05  
04-22-05 Project Length - 0.000 mile  
04-22-05 Completion Time - See Proposal  
04-22-05 NO PLANS CONTRACT  
04-22-05  
04-22-05 BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON,  
04-22-05 HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE,  
04-22-05 MCNAIRY, MADISON, OBI ON, SHELBY, TIPTON, AND WEAKLEY COUNTIES  
04-22-05 (Contract No. CND164) Call No. 010  
04-22-05 Project No. 98046-4121-04  
04-22-05 The random on-call signing on various Interstate and State Routes.  
04-22-05  
04-22-05 Project Length - 0.000 mile  
04-22-05 Completion Time - See Proposal  
04-22-05 NO PLANS CONTRACT  
04-22-05  
04-22-05 BENTON, CARROLL, CROCKETT, DECATUR, DYER, FAYETTE, HAYWOOD, HENDERSON,  
04-22-05 MADISON, OBI ON, SHELBY, AND WEAKLEY COUNTIES (Contract No. CND183)  
04-22-05 Call No. 011

NOT-05. ASC

04-22-05 Project No. 98046-4123-04  
04-22-05 The repair of fence on various Interstate and State Routes.  
04-22-05  
04-22-05 Project Length - 0.000 mile  
04-22-05 Completion Time - On or before June 30, 2006  
04-22-05 NO PLANS CONTRACT  
04-22-05  
04-22-05 BENTON, CARROLL, GIBSON, HARDEMAN, HARDIN, HENRY, MADISON, AND SHELBY  
04-22-05 COUNTIES (Contract No. CND191) Call No. 012  
04-22-05 Project No. 98046-4122-04  
04-22-05 The random on-call attenuator repair on various Interstate and State  
04-22-05 Routes.  
04-22-05  
04-22-05 Project Length - 0.000 mile  
04-22-05 Completion Time - On or before June 30, 2006  
04-22-05 NO PLANS CONTRACT  
04-22-05  
04-22-05 BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS,  
04-22-05 FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON,  
04-22-05 PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE  
04-22-05 COUNTIES (Contract No. CND172) Call No. 013  
04-22-05 Project No. 98025-4178-04  
04-22-05 The random on-call signing on various Interstate and State Routes.  
04-22-05  
04-22-05 Project Length - 0.000 mile  
04-22-05 Completion Time - On or before June 30, 2006 (See Special Provision  
04-22-05 108B)  
04-22-05 NO PLANS CONTRACT  
04-22-05  
04-22-05 BRADLEY, DEKALB, HAMILTON, MARION, POLK, PUTNAM, RHEA, AND WHITE  
04-22-05 COUNTIES (Contract No. CND188) Call No. 014  
04-22-05 Project No. 98025-4180-04  
04-22-05 The random on-call attenuator repair on various Interstate and State  
04-22-05 Routes.  
04-22-05  
04-22-05 Project Length - 0.000 mile  
04-22-05 Completion Time - On or before June 30, 2006  
04-22-05 NO PLANS CONTRACT  
04-22-05  
04-22-05 CARTER, JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract  
04-22-05 No. CND171) Call No. 015  
04-22-05 Project No. 98015-4173-04  
04-22-05 The retracing of painted pavement markings on various Interstate and  
04-22-05 State Routes.  
04-22-05  
04-22-05 Project Length - 341.000 miles  
04-22-05 Completion Time - On or before November 15, 2005 (See Special  
04-22-05 Provision 108B)  
04-22-05 NO PLANS CONTRACT  
04-22-05  
04-22-05 COCKE COUNTY (Contract No. CND167) Call No. 016  
04-22-05 Project No. BRZE-1500(39), 15945-3491-94  
04-22-05 The construction of a concrete slab bridge on Old Fifteenth Road over  
04-22-05 Gulf Fork Big Creek (L.M. 9.11), including grading, drainage, and  
04-22-05 paving.  
04-22-05  
04-22-05 Project Length - 0.104 mile  
04-22-05 Completion Time - See Proposal  
04-22-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
04-22-05  
04-22-05 COCKE COUNTY (Contract No. CND176) Call No. 017  
04-22-05 Project No. IM-40-8(138), 15001-3175-44  
04-22-05 The repair of the slide on I-40 eastbound at interstate mile marker

NOT-05. ASC

04-22-05 447.86, including the construction of either a soldier pile retaining  
04-22-05 wall or a concrete cantilever retaining wall.  
04-22-05  
04-22-05 Project Length - 0.000 mile  
04-22-05 Completion Time - See Proposal  
04-22-05 Plans Cost - \$10.00  
04-22-05  
04-22-05 CROCKETT COUNTY (Contract No. CND046) Call No. 018  
04-22-05 Project No. BR-STP-76(45), 17005-3215-94  
04-22-05 The construction of a concrete I-beam bridge on U.S. 70A (U.S. 79,  
04-22-05 S.R. 76) over the C.S.X. Railroad (L.M. 9.50), including grading,  
04-22-05 drainage, and paving.  
04-22-05  
04-22-05 Project Length - 0.436 mile  
04-22-05 Completion Time - See Proposal  
04-22-05 Plans Cost - \$25.00 Cross-Section Cost - \$10.00  
04-22-05 The DBE goal for this contract is 9%.  
04-22-05  
04-22-05 DAVIDSON COUNTY (Contract No. CND182) Call No. 019  
04-22-05 Project No. 19047-4221-04  
04-22-05 The cleaning of the Thompson Lane Tunnel on S.R. 155.  
04-22-05  
04-22-05 Project Length - 0.000 mile  
04-22-05 Completion Time - On or before June 30, 2006  
04-22-05 NO PLANS CONTRACT  
04-22-05  
04-22-05 DAVIDSON, DICKSON, HUMPHREYS, MAURY, ROBERTSON, RUTHERFORD, SMITH,  
04-22-05 STEWART, SUMNER, WAYNE, AND WILLIAMSON COUNTIES (Contract No. CND192)  
04-22-05 Call No. 020  
04-22-05 Project No. 98037-4181-04  
04-22-05 The random on-call attenuator repair on various Interstate and State  
04-22-05 Routes.  
04-22-05  
04-22-05 Project Length - 0.000 mile  
04-22-05 Completion Time - On or before June 30, 2006  
04-22-05 NO PLANS CONTRACT  
04-22-05  
04-22-05 DAVIDSON, MONTGOMERY, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND  
04-22-05 WILSON COUNTIES (Contract No. CND184) Call No. 021  
04-22-05 Project No. 98037-4182-04  
04-22-05 The sweeping, drain cleaning, and bridge cleaning on various  
04-22-05 Interstate and State Routes.  
04-22-05  
04-22-05 Project Length - 0.000 mile  
04-22-05 Completion Time - On or before June 30, 2006 (See Special Provision  
04-22-05 108B)  
04-22-05 NO PLANS CONTRACT  
04-22-05  
04-22-05 GILES COUNTY (Contract No. CND158) Call No. 022  
04-22-05 Project No. 28005-4211-04  
04-22-05 The repair of the slide on U.S. 31A (S.R. 11) near Double Springs Farm  
04-22-05 (L.M. 26.80).  
04-22-05  
04-22-05 Project Length - 0.066 mile  
04-22-05 Completion Time - See Proposal  
04-22-05 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
04-22-05  
04-22-05 GREENE COUNTY (Contract No. CND186) Call No. 023  
04-22-05 Project No. STP-NHE-34(44), 30002-8243-14  
04-22-05 The resurfacing on U.S. 11E (U.S. 321, S.R. 34) beginning 265 feet  
04-22-05 south of Erwin Highway (L.M. 18.90) and extending to Chucky Ruritan  
04-22-05 Road (L.M. 24.20).  
04-22-05

NOT-05. ASC

04-22-05 Project Length - 5.300 miles  
04-22-05 Completion Time - See Proposal  
04-22-05 Plans Cost - \$3.00 (11" x 17")  
04-22-05 The DBE goal for this contract is 3%.  
04-22-05  
04-22-05 GREENE, HAMBLEN, HANCOCK, AND HAWKINS COUNTIES (Contract No. CND169)  
04-22-05 Call No. 024  
04-22-05 Project No. 98015-4172-04  
04-22-05 The retracing of painted pavement marking lines on various Interstate  
04-22-05 and State Routes.  
04-22-05  
04-22-05 Project Length - 320.400 miles  
04-22-05 Completion Time - On or before November 15, 2005 (See Special  
04-22-05 Provision 108B)  
04-22-05 NO PLANS CONTRACT  
04-22-05  
04-22-05 HAMILTON COUNTY (Contract No. CND177) Call No. 025  
04-22-05 Project No. 33947-4286-04  
04-22-05 The cleaning of the McCallie Tunnel on U.S. 11 (U.S. 64, S.R. 2,  
04-22-05 McCallie Avenue), the Stringers Ridge Tunnel on U.S. 127 (S.R. 8,  
04-22-05 Cherokee Boulevard), and the Bachman Tubes on U.S. 41 (U.S. 76, S.R.  
04-22-05 8, Ringgold Road).  
04-22-05  
04-22-05 Project Length - 0.000 mile  
04-22-05 Completion Time - On or before June 30, 2006 (See Special Provision  
04-22-05 108B)  
04-22-05 NO PLANS CONTRACT  
04-22-05  
04-22-05 HARDEMAN COUNTY (Contract No. CND193) Call No. 026  
04-22-05 Project No. 35001-4258-04  
04-22-05 The resurfacing on U.S. 64 (S.R. 15) beginning near Warren Street  
04-22-05 (L.M. 13.86) and extending to new 4-lane section  
04-22-05 (L.M. 18.42).  
04-22-05  
04-22-05 Project Length - 4.556 miles  
04-22-05 Completion Time - On or before October 31, 2005 (See Special Provision  
04-22-05 108B)  
04-22-05 Plans Cost - \$3.00 (11" x 17")  
04-22-05  
04-22-05 KNOX COUNTY (Contract No. CND178) Call No. 027  
04-22-05 Project No. 47010-4234-04  
04-22-05 The cleaning of the Henley Street Connector Tunnel on S.R. 1.  
04-22-05  
04-22-05 Project Length - 0.000 mile  
04-22-05 Completion Time - On or before June 30, 2006 (See Special Provision  
04-22-05 108B)  
04-22-05 NO PLANS CONTRACT  
04-22-05  
04-22-05 LAKE COUNTY (Contract No. CND107) Call No. 028  
04-22-05 Project No. 99555-1138-04, 99555-1139-04  
04-22-05 99555-1138-04  
04-22-05 The overlay on the airfield at Reelfoot Lake Air Park.  
04-22-05  
04-22-05 99555-1139-04  
04-22-05 The installation of fence at Reelfoot Lake Air Park.  
04-22-05  
04-22-05 Project Length - 0.000 mile  
04-22-05 Completion Time - See Proposal  
04-22-05 Plans Cost - \$3.00 (11" x 17")  
04-22-05  
04-22-05 LINCOLN COUNTY (Contract No. CND162) Call No. 029  
04-22-05 Project No. STP-M-10(25), 52951-3529-54  
04-22-05 The installation of signals on U.S. 231 (S.R. 10, Thornton Taylor

NOT-05. ASC

04-22-05 Parkway) at Norris Street and El dad Road.  
04-22-05  
04-22-05 Project Length - 0.000 mile  
04-22-05 Completion Time - See Proposal  
04-22-05 Plans Cost - \$10.00  
04-22-05  
04-22-05 MADISON COUNTY (Contract No. CND195) Call No. 030  
04-22-05 Project No. STP-FY04(4), 57946-3651-14  
04-22-05 The rehabilitation of the wetland bank in Madison County.  
04-22-05  
04-22-05 Project Length - 0.000 mile  
04-22-05 Completion Time - See Proposal  
04-22-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
04-22-05  
04-22-05 MADISON COUNTY (Contract No. CND194) Call No. 031  
04-22-05 Project No. 57018-4212-04  
04-22-05 The resurfacing on S.R. 152 beginning at the Gibson County line (L.M.  
04-22-05 0.00) and extending to I-40 (L.M. 7.80).  
04-22-05  
04-22-05 Project Length - 7.800 miles  
04-22-05 Completion Time - On or before October 31, 2005 (See Special Provi sion  
04-22-05 108B)  
04-22-05 Plans Cost - \$3.00 (11" x 17")  
04-22-05  
04-22-05 MARION COUNTY (Contract No. CND189) Call No. 032  
04-22-05 Project No. STP-28(28), 58062-8227-14  
04-22-05 The resurfacing on S.R. 28 beginning at S.R. 108 (S. Main Street)  
04-22-05 (L.M. 11.82) and extending to the Sequatchie County line (L.M. 18.14).  
04-22-05  
04-22-05 Project Length - 6.304 miles  
04-22-05 Completion Time - On or before October 31, 2005 (See Special Provi sion  
04-22-05 108B)  
04-22-05 Plans Cost - \$3.00 (11" x 17")  
04-22-05  
04-22-05 MAURY COUNTY (Contract No. CND196) Call No. 033  
04-22-05 Project No. BR-STP-247(6), 60019-3206-94  
04-22-05 The construction of a concrete I-beam bridge on S.R. 247 over Carter's  
04-22-05 Creek (L.M. 15.78), including grading, drainage, and paving.  
04-22-05  
04-22-05 Project Length - 0.236 mile  
04-22-05 Completion Time - See Proposal  
04-22-05 Plans Cost - \$25.00 Cross-Section Cost - \$0.00  
04-22-05 The DBE goal for this contract is 10%.  
04-22-05  
04-22-05 MONROE COUNTY (Contract No. CND168) Call No. 034  
04-22-05 Project No. 62945-4276-04  
04-22-05 The construction of a small drainage structure on S.R. 322 at ditch  
04-22-05 (L.M. 6.76), including grading, drainage, and paving.  
04-22-05  
04-22-05 Project Length - 0.094 mile  
04-22-05 Completion Time - See Proposal  
04-22-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
04-22-05  
04-22-05 SHELBY COUNTY (Contract No. CND200) Call No. 035  
04-22-05 Project No. NHTSA-HE-FY05(20), 97179-3107-04  
04-22-05 The installation of speed limit reduction signs on various Interstate  
04-22-05 and State Routes.  
04-22-05  
04-22-05 Project Length - 0.000 mile  
04-22-05 Completion Time - See Proposal  
04-22-05 NO PLANS CONTRACT  
04-22-05  
04-22-05 SHELBY COUNTY (Contract No. CND185) Call No. 036

NOT-05. ASC

04-22-05 Project No. 79946-4179-04  
04-22-05 The sweeping and drain cleaning on various Interstate and State  
04-22-05 Routes.  
04-22-05 Project Length - 0.000 mile  
04-22-05 Completion Time - On or before June 30, 2006 (See Special Provision  
04-22-05 108B)  
04-22-05 NO PLANS CONTRACT  
04-22-05 SMITH COUNTY (Contract No. CND179) Call No. 037  
04-22-05 Project No. 80006-4235-04  
04-22-05 The repair of the bridges on S.R. 80 over Peyton Creek (L.M. 3.77 and  
04-22-05 L.M. 4.63).  
04-22-05 Project Length - 0.000 mile  
04-22-05 Completion Time - See Proposal  
04-22-05 Plans Cost - \$25.00  
04-22-05 SUMNER COUNTY (Contract No. CND199) Call No. 038  
04-22-05 Project No. STP-109(16), 83011-3225-14  
04-22-05 The grading and drainage on S.R. 109 beginning at S.R. 109BP (Gallatin  
04-22-05 Bypass) and extending to 400 feet south of Hollis Chapel Road,  
04-22-05 including paving on side roads.  
04-22-05 Project Length - 5.175 miles  
04-22-05 Completion Time - See Proposal  
04-22-05 Plans Cost - \$100.00 Cross-Section Cost - \$125.00  
04-22-05 The DBE goal for this contract is 7%.  
04-22-05 TROUSDALE COUNTY (Contract No. CND175) Call No. 039  
04-22-05 Project No. 85002-4207-04  
04-22-05 The repair of the bridge on S.R. 10 over Little Goose Creek (L.M.  
04-22-05 11.53).  
04-22-05 Project Length - 0.000 mile  
04-22-05 Completion Time - See Proposal  
04-22-05 Plans Cost - \$10.00  
04-22-05 WILLIAMSON COUNTY (Contract No. CND197) Call No. 040  
04-22-05 Project No. STP-9400(38), 94946-8206-14  
04-22-05 The resurfacing on S.R. 96 beginning at the public square (L.M. 10.40)  
04-22-05 and extending to Royal Oaks (L.M. 12.84), and on U.S. 31 (S.R. 6)  
04-22-05 beginning at Battle Avenue (L.M. 11.44) and extending to West Main  
04-22-05 Street (L.M. 12.30).  
04-22-05 Project Length - 3.300 miles  
04-22-05 Completion Time - See Proposal  
04-22-05 Plans Cost - \$3.00 (11" x 17")  
=====

04-29-05 CARROLL COUNTY (Contract No. CND202) Call No. 001  
04-29-05 Project No. 09006-4216-04  
04-29-05 The slide repair on S.R. 22, beginning at Thorne Lane (L.M. 15.32) and  
04-29-05 extending to Tank Range Road (L.M. 15.54).  
04-29-05 Project Length - 0.220 mile  
04-29-05 Completion Time - See Proposal  
04-29-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
04-29-05 MADISON COUNTY (Contract No. CND203) Call No. 002  
04-29-05 Project No. 57004-4116-04  
04-29-05 The repair of the bridge on U.S. 70 (S.R. 1) over I-40 (L.M. 22.45).  
04-29-05 Project Length - 0.000 mile



04-29-05 Completion Time - See Proposal  
04-29-05 Plans Cost - \$10.00

=====

06-03-05 SHELBY COUNTY (Contract No. CND915)  
06-03-05 Notice is hereby given by the Department of Transportation of the  
06-03-05 State of Tennessee of its intent to advertise for bids for project IM-  
06-03-05 098-4(8), 79960-3644-44, the Memphis Smartway System. The project  
06-03-05 consists of the complete construction and testing of the Memphis  
06-03-05 Smartway Intelligent Transportation System (ITS) as shown in the  
06-03-05 contract documents. The total project length is approximately 83  
06-03-05 miles and includes approximately 90 traffic surveillance Closed  
06-03-05 Circuit Television (CCTV) cameras, 332 Radar Detection System (RDS)  
06-03-05 sites, 20 Video Detection System (VDS) sites, 39 Dynamic Message Signs  
06-03-05 (DMS), 16 Highway Advisory Radios (HAR), 42 HAR Signs, 5 Overheight  
06-03-05 Vehicle Detection System (OVDS) sites, TMC computer console equipment  
06-03-05 and videowall for the Tennessee Department of Transportation (TDOT). A  
06-03-05 fiber optic wireline Ethernet communications system shall be used for  
06-03-05 the Internet Protocol-based (IP) transport of system data and video  
06-03-05 communications throughout 61 miles of the project limits. The  
06-03-05 remaining areas shall include the extension of an existing wireless  
06-03-05 network. The project also includes a long-haul wireless backbone  
06-03-05 between Memphis and Jackson. All required off-the-shelf  
06-03-05 software/firmware necessary to control, configure and monitor all  
06-03-05 field and control center devices and systems shall be provided as part  
06-03-05 of this project. This project provides for a total "turn-key"  
06-03-05 solution including the required integration efforts.

06-03-05 Additional information including detailed project description,  
06-03-05 prequalification requirements and schedule is on the Department's  
06-03-05 website at:  
06-03-05 [http://www.tdot.state.tn.us/construction/2005/cnd915\\_details.htm](http://www.tdot.state.tn.us/construction/2005/cnd915_details.htm)  
06-03-05

06-03-05 Project Length - 83.000 miles  
06-03-05 Working Days - Conditional System Acceptance of Segment 1 on or before  
06-03-05 February 15, 2007  
06-03-05 Conditional System Acceptance of Segment 2  
06-03-05 on or before January 31, 2008  
06-03-05 Plans Cost - \$ 175.00  
06-03-05 Plans and Specifications will be available after May 3rd, 2005  
06-03-05 The DBE goal for this contract is TBD.

=====

06-03-05 SHELBY COUNTY (Contract No. CND915) Call No. 001  
06-03-05 Project No. IM-098-4(8), 79960-3644-44  
06-03-05 TDOT SmartWay - Memphis Regional Transportation Management System (TMS)  
06-03-05 The complete construction and testing of approximately 83 miles of  
06-03-05 Intelligent Transportation Systems (ITS) equipment in  
06-03-05 Memphis.

06-03-05 Project Length - 83.000 miles  
06-03-05 ONLY BIDDERS WHO HAVE MET SPECIAL PRE-QUALIFICATION REQUIREMENTS FOR THIS  
06-03-05 PROJECT MAY  
06-03-05 BID ON THIS CONTRACT  
06-03-05 Completion Time - On or before January 16, 2007 (See Special Provision  
06-03-05 108B)  
06-03-05 Plans Cost - \$175.00  
06-03-05 The DBE goal for this contract is 5%.

=====

06-03-05 BENTON, CARROLL, CROCKETT, DECATUR, DYER, FAYETTE, HAYWOOD, HENDERSON,  
06-03-05 MADISON, OBI ON,  
06-03-05 SHELBY, AND WEAKLEY COUNTIES (Contract No. CND917) Call No. 002  
06-03-05 Project No. 98046-4123-04  
06-03-05 The repair of fence on various Interstate and State Routes.

NOT-05. ASC

06-03-05  
06-03-05 Project Length - 0.000 mile  
06-03-05 Completion Time - See Proposal  
06-03-05 NO PLANS CONTRACT  
06-03-05  
06-03-05 CARTER, JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CND918) Call No. 003  
06-03-05 Project No. 98015-4173-04  
06-03-05 The retracing of painted pavement markings on various Interstate and State Routes.  
06-03-05  
06-03-05 Project Length - 341.000 miles  
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)  
06-03-05 NO PLANS CONTRACT  
06-03-05  
06-03-05 COCKE COUNTY (Contract No. CND920) Call No. 004  
06-03-05 Project No. STP-32(54), 15005-8236-14, 15005-4237-04  
06-03-05  
06-03-05 STP-32(54), 15005-8236-14  
06-03-05 The resurfacing on U.S. 321 (S.R. 32) beginning 0.20 mile north of Epley Road (L.M. 23.08) and extending to U.S. 25  
06-03-05 (U.S. 70, S.R. 9) (L.M. 25.04).  
06-03-05  
06-03-05 Project Length - 1.960 miles  
06-03-05  
06-03-05 15005-4237-04  
06-03-05 The resurfacing on S.R. 32 beginning 0.49 mile east of Trail Hollow Road (L.M. 7.60) and extending to 160 feet east of  
06-03-05 U.S. 321 (S.R. 73) (L.M. 11.04), including bridge deck repair.  
06-03-05  
06-03-05 Project Length - 3.440 miles  
06-03-05  
06-03-05 Total Project Length - 5.400 miles  
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)  
06-03-05 Plans Cost - \$3.00 (11" x 17")  
06-03-05 The DBE goal for this contract is 3%.  
06-03-05  
06-03-05 JOHNSON AND SULLIVAN COUNTIES (Contract No. CND913) Call No. 005  
06-03-05 Project No. STP-4600(18), 46945-8282-14, 46003-4222-04, 82005-4241-04  
06-03-05  
06-03-05 STP-4600(18), 46945-8282-14  
06-03-05 The resurfacing on U.S. 421 (S.R. 34) beginning 160 feet south of S.R. 67 (L.M. 13.69) and extending to 790 feet south  
06-03-05 of Triplett Road (L.M. 17.69), on S.R. 418 beginning at S.R. 34 (L.M. 0.00) and extending to S.R. 91 (L.M. 0.47), and on  
06-03-05 S.R. 91 beginning at S.R. 418 (L.M. 3.90) and extending to Fairground Road (L.M. 4.33).  
06-03-05  
06-03-05 Project Length - 4.900 miles  
06-03-05  
06-03-05 46003-4222-04  
06-03-05 The resurfacing on S.R. 67 beginning 0.49 mile south of Jordan Road (L.M. 9.00) and extending to U.S. 421 (S.R. 34)  
06-03-05 (L.M. 16.85).  
06-03-05  
06-03-05 Project Length - 7.850 miles  
06-03-05  
06-03-05 82005-4241-04  
06-03-05 The resurfacing on U.S. 421 (S.R. 34) beginning near the South Fork of the Holston River (L.M. 28.28) and extending to the  
06-03-05 Johnson County line (L.M. 35.90).

NOT-05. ASC

06-03-05  
06-03-05 Project Length - 7.620 miles  
06-03-05  
06-03-05 Total Project Length - 20.370 miles  
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)  
06-03-05 Plans Cost - \$3.00 (11" x 17")  
06-03-05 The DBE goal for this contract is 3%.  
06-03-05  
06-03-05 MADISON COUNTY (Contract No. CND919) Call No. 006  
06-03-05 Project No. STP-FY04(4), 57946-3651-14  
06-03-05 The rehabilitation of the wetland bank in Madison County.  
06-03-05  
06-03-05 Project Length - 0.000 mile  
06-03-05 Completion Time - On or before October 14, 2005  
06-03-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
06-03-05  
06-03-05 ANDERSON COUNTY (Contract No. CND083) Call No. 007  
06-03-05 Project No. IME-75-3(139), 01001-8150-44  
06-03-05 The resurfacing on I-75 beginning 0.49 mile north of S.R. 61 (L.M. 5.23) and extending to the Clinch River (L.M. 8.28).  
06-03-05  
06-03-05 Project Length - 3.050 miles  
06-03-05 Completion Time - See Proposal  
06-03-05 Plans Cost - \$3.00 (11" x 17")  
06-03-05 The DBE goal for this contract is 3%.  
06-03-05  
06-03-05 ANDERSON COUNTY (Contract No. CND226) Call No. 008  
06-03-05 Project No. STP-M-9115(7), 01953-3547-54  
06-03-05 The improvement of the intersection on Manhattan Avenue at Rutgers Avenue.  
06-03-05  
06-03-05 Project Length - 0.131 mile  
06-03-05 Completion Time - See Proposal  
06-03-05 Plans Cost - \$25.00 Cross-Section Cost - \$0.00  
06-03-05 The DBE goal for this contract is 10%.  
06-03-05  
06-03-05 ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAI BORNE, COCKE, GRAINGER, GREENE, HAMBLIN,  
06-03-05 HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT,  
06-03-05 SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CND227) Call No. 009  
06-03-05 Project No. 98015-4180-04  
06-03-05 The random on-call pavement marking on various Interstate and State Routes.  
06-03-05  
06-03-05 Project Length - 0.000 mile  
06-03-05 Completion Time - On or before June 30, 2006 (See Special Provision 108B)  
06-03-05 NO PLANS CONTRACT  
06-03-05  
06-03-05 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE,  
06-03-05 LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON,  
06-03-05 RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES  
06-03-05 (Contract No. CND248) Call No. 010  
06-03-05 Project No. 98037-4184-04  
06-03-05 The random on-call pavement marking on various Interstate and State Routes.  
06-03-05  
06-03-05 Project Length - 0.000 mile  
06-03-05 Completion Time - On or before June 30, 2006 (See Special Provision 108B)  
06-03-05 NO PLANS CONTRACT  
06-03-05

NOT-05. ASC

06-03-05 BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON,  
HARDEMAN, HARDIN,  
06-03-05 HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBI ON,  
SHELBY, TIPTON,  
06-03-05 AND WEAKLEY COUNTIES (Contract No. CND263) Call No. 011  
06-03-05 Project No. 98046-4125-04  
06-03-05 The random on-call pavement marking on various Interstate and State Routes.  
06-03-05  
06-03-05 Project Length - 0.000 mile  
06-03-05 Completion Time - On or before June 30, 2006 (See Special Provision 108B)  
06-03-05 NO PLANS CONTRACT  
06-03-05  
06-03-05 BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS,  
FRANKLIN, GRUNDY,  
06-03-05 HAMILTON, JACKSON, MCMINN, MARI ON, MEIGS, OVERTON, PICKETT, POLK, PUTNAM,  
RHEA,  
06-03-05 SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CND234)  
Call No. 012  
06-03-05 Project No. 98025-4183-04  
06-03-05 The random on-call pavement marking on various Interstate and State Routes.  
06-03-05  
06-03-05 Project Length - 0.000 mile  
06-03-05 Completion Time - On or before June 30, 2006 (See Special Provision 108B)  
06-03-05 NO PLANS CONTRACT  
06-03-05  
06-03-05 BLOUNT COUNTY (Contract No. CND223) Call No. 013  
06-03-05 Project No. 05006-4249-04  
06-03-05 The resurfacing on U. S. 321 (S. R. 73) beginning at S. R. 337 (Wears Valley  
Road) (L. M. 29.84) and extending to the Sevier  
06-03-05 County line (L. M. 33.72).  
06-03-05  
06-03-05 Project Length - 3.880 miles  
06-03-05 Completion Time - See Proposal  
06-03-05 Plans Cost - \$3.00 (11" x 17")  
06-03-05  
06-03-05 BLOUNT COUNTY (Contract No. CND214) Call No. 014  
06-03-05 Project No. 05025-4213-04  
06-03-05 The resurfacing on S. R. 336 beginning at Six Mile Road (L. M. 12.72) and  
extending to U. S. 321 (S. R. 73) (L. M. 19.65).  
06-03-05  
06-03-05 Project Length - 6.930 miles  
06-03-05 Completion Time - See Proposal  
06-03-05 Plans Cost - \$3.00 (11" x 17")  
06-03-05  
06-03-05 BRADLEY COUNTY (Contract No. CND235) Call No. 015  
06-03-05 Project No. 06017-4208-04  
06-03-05 The resurfacing on S. R. 308 beginning at S. R. 306 (L. M. 0.00) and extending  
to I-75 (L. M. 4.27).  
06-03-05  
06-03-05 Project Length - 4.220 miles  
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision  
108B)  
06-03-05 Plans Cost - \$3.00 (11" x 17")  
06-03-05  
06-03-05 CAMPBELL COUNTY (Contract No. CND228) Call No. 016  
06-03-05 Project No. 07012-4229-04  
06-03-05 The repair of the bridge on S. R. 90 over Tackett Creek (L. M. 5.11).  
06-03-05  
06-03-05 Project Length - 0.000 mile  
06-03-05 Completion Time - See Proposal  
06-03-05 Plans Cost - \$10.00  
06-03-05  
06-03-05 CARROLL AND HENDERSON COUNTIES (Contract No. CND269) Call No. 017

NOT-05. ASC

06-03-05 Project No. 09004-4238-04, 39010-4222-04  
06-03-05  
06-03-05 09004-4238-04  
06-03-05 The resurfacing on U. S. 70 (S. R. 1) beginning near Howley Lane (L. M. 9.50) and extending to S. R. 22BP (L. M. 18.98).  
06-03-05  
06-03-05 Project Length - 9.480 miles  
06-03-05  
06-03-05 39010-4222-04  
06-03-05 The resurfacing on S. R. 104 beginning at I-40 (L. M. 7.33) and extending to U. S. 412 (S. R. 20) (L. M. 16.69).  
06-03-05  
06-03-05 Project Length - 9.360 miles  
06-03-05  
06-03-05 Total Project Length - 18.840 miles  
06-03-05 Completion Time - See Proposal (See Special Provision 108B)  
06-03-05 Plans Cost - \$3.00 (11" x 17")  
06-03-05  
06-03-05 CHEATHAM, DAVIDSON, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES  
06-03-05 (Contract No. CND221) Call No. 018  
06-03-05 Project No. 98037-4183-04  
06-03-05 The fence repair on various Interstate and State Routes.  
06-03-05  
06-03-05 Project Length - 0.000 mile  
06-03-05 Completion Time - See Proposal  
06-03-05 NO PLANS CONTRACT  
06-03-05  
06-03-05 CLAI BORNE COUNTY (Contract No. CND231) Call No. 019  
06-03-05 Project No. STP-H-1300(19), 13945-3271-94  
06-03-05 The installation of guardrail at various locations on S. R. 33 and S. R. 63.  
06-03-05  
06-03-05 Project Length - 0.000 mile  
06-03-05 Completion Time - On or before November 30, 2005  
06-03-05 NO PLANS CONTRACT  
06-03-05  
06-03-05 CLAI BORNE COUNTY (Contract No. CND224) Call No. 020  
06-03-05 Project No. 13013-4226-04  
06-03-05 The resurfacing on S. R. 63 beginning 0.53 mile east of Cox Creek Road (L. M. 29.84) and extending to S. R. 345 (L. M. 35.54).  
06-03-05  
06-03-05 Project Length - 5.700 miles  
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)  
06-03-05 Plans Cost - \$3.00 (11" x 17")  
06-03-05  
06-03-05 COFFEE COUNTY (Contract No. CND165) Call No. 021  
06-03-05 Project No. STP-M-2(75), 16003-3238-54  
06-03-05 The installation of signals on U. S. 41 (S. R. 2) at Clover Lane, including grading, drainage, and paving.  
06-03-05  
06-03-05 Project Length - 0.053 mile  
06-03-05 Completion Time - See Proposal  
06-03-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
06-03-05  
06-03-05 DAVIDSON COUNTY (Contract No. CND249) Call No. 022  
06-03-05 Project No. STP-H-IE-24-1(91), 19001-3132-94  
06-03-05 The installation of signals on the I-24 ramp to Spring Street and the Spring Street ramp to Dickerson Pike, including grading, drainage, and paving.  
06-03-05  
06-03-05 Project Length - 0.062 mile

NOT-05. ASC

06-03-05 Completion Time - See Proposal  
06-03-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
06-03-05 The DBE goal for this contract is 10%.  
06-03-05  
06-03-05 DAVIDSON COUNTY (Contract No. CND251) Call No. 023  
06-03-05 Project No. 19042-4233-04  
06-03-05 The resurfacing on S.R. 45 beginning at U.S. 31E (S.R. 6, Gallatin Road) (L.M. 7.25) and extending to Montchain Road  
06-03-05 (L.M. 13.12).  
06-03-05  
06-03-05 Project Length - 5.410 miles  
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)  
06-03-05 Plans Cost - \$3.00 (11" x 17")  
06-03-05  
06-03-05 DECATUR COUNTY (Contract No. CND264) Call No. 024  
06-03-05 Project No. 20005-4216-04  
06-03-05 The resurfacing on S.R. 69 beginning near Concord Road (L.M. 20.05) and extending to U.S. 412 (S.R. 20) (L.M. 28.47).  
06-03-05  
06-03-05 Project Length - 8.420 miles  
06-03-05 Completion Time - See Proposal (See Special Provision 108B)  
06-03-05 Plans Cost - \$3.00 (11" x 17")  
06-03-05  
06-03-05 FAYETTE COUNTY (Contract No. CND229) Call No. 025  
06-03-05 Project No. 24009-4218-04  
06-03-05 The resurfacing on S.R. 76 beginning at S.R. 57 (L.M. 0.00) and extending to S.R. 93 (L.M. 6.90).  
06-03-05  
06-03-05 Project Length - 6.900 miles  
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)  
06-03-05 Plans Cost - \$3.00 (11" x 17")  
06-03-05  
06-03-05 FENTRESS COUNTY (Contract No. CND236) Call No. 026  
06-03-05 Project No. 25003-4223-04  
06-03-05 The resurfacing on S.R. 52 beginning at the Pickett County line (L.M. 0.00) and extending to 0.27 mile east of the East Fork  
06-03-05 Obey River (L.M. 5.50).  
06-03-05  
06-03-05 Project Length - 5.500 miles  
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)  
06-03-05 Plans Cost - \$3.00 (11" x 17")  
06-03-05  
06-03-05 FRANKLIN COUNTY (Contract No. CND237) Call No. 027  
06-03-05 Project No. 26007-4232-04  
06-03-05 The resurfacing on S.R. 56 beginning at Carter Cave Road (L.M. 9.87) and extending U.S. 41A (S.R. 15, Sewanee Highway)  
06-03-05 (L.M. 16.55).  
06-03-05  
06-03-05 Project Length - 6.680 miles  
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)  
06-03-05 Plans Cost - \$3.00 (11" x 17")  
06-03-05  
06-03-05 FRANKLIN COUNTY (Contract No. CND238) Call No. 028  
06-03-05 Project No. 26008-4206-04  
06-03-05 The resurfacing on S.R. 97 beginning at the Alabama State line (L.M. 0.00) and extending to S.R. 122 (L.M. 5.62).  
06-03-05  
06-03-05 Project Length - 5.620 miles  
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision

NOT-05. ASC

108B)

06-03-05 Plans Cost - \$3.00 (11" x 17")

06-03-05

06-03-05 GRAINGER COUNTY (Contract No. CND215) Call No. 029

06-03-05 Project No. 29006-4212-04

06-03-05 The resurfacing on S.R. 92 beginning at the Holston River (L.M. 0.05) and extending to U.S. 11W (S.R. 1) (L.M. 9.24).

06-03-05

06-03-05 Project Length - 9.190 miles

06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)

06-03-05 Plans Cost - \$3.00 (11" x 17")

06-03-05

06-03-05 GRUNDY COUNTY (Contract No. CND239) Call No. 030

06-03-05 Project No. 31005-4260-04

06-03-05 The resurfacing on U.S. 41 (S.R. 56) beginning at the Marion County line (L.M. 0.00) and extending to S.R. 150 (Colyar

06-03-05 Street) (L.M. 5.50).

06-03-05

06-03-05 Project Length - 5.500 miles

06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)

06-03-05 Plans Cost - \$3.00 (11" x 17")

06-03-05

06-03-05 HAWKINS COUNTY (Contract No. CND216) Call No. 031

06-03-05 Project No. 37006-4236-04

06-03-05 The resurfacing on S.R. 66 beginning at U.S. 11W (S.R. 1) (L.M. 12.60) and extending to 55 feet west of Choptack Road

06-03-05 (L.M. 19.24).

06-03-05

06-03-05 Project Length - 6.640 miles

06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)

06-03-05 Plans Cost - \$3.00 (11" x 17")

06-03-05

06-03-05 HAWKINS COUNTY (Contract No. CND217) Call No. 032

06-03-05 Project No. 37013-4210-04

06-03-05 The resurfacing on S.R. 94 beginning at S.R. 66 (L.M. 0.00) and extending to S.R. 70 (L.M. 8.02).

06-03-05

06-03-05 Project Length - 8.020 miles

06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)

06-03-05 Plans Cost - \$3.00 (11" x 17")

06-03-05

06-03-05 HENDERSON COUNTY (Contract No. CND173) Call No. 033

06-03-05 Project No. STP-H-104(22), 39010-3220-94

06-03-05 The improvement of the intersection on S.R. 104 at Bargerton Road and Union Cross Road (L.M. 9.92), including grading,

06-03-05 drainage, and paving.

06-03-05

06-03-05 Project Length - 0.109 mile

06-03-05 Completion Time - See Proposal

06-03-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00

06-03-05

06-03-05 HENDERSON AND HARDIN COUNTIES (Contract No. CND220) Call No. 034

06-03-05 Project No. 98046-4224-04

06-03-05 The grading and paving of shoulders at various locations on S.R. 104.

06-03-05

06-03-05 Project Length - 0.000 mile

06-03-05 Completion Time - See Proposal

06-03-05 NO PLANS CONTRACT

06-03-05

NOT-05.ASC

06-03-05 HENRY COUNTY (Contract No. CND267) Call No. 035  
06-03-05 Project No. 40116-4209-04  
06-03-05 The resurfacing on S.R. 218 beginning at U.S. 79 (S.R. 76) (L.M. 10.85) and extending to S.R. 140 (L.M. 17.67).  
06-03-05  
06-03-05 Project Length - 6.820 miles  
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)  
06-03-05 Plans Cost - \$3.00 (11" x 17")  
06-03-05  
06-03-05 HUMPHREYS COUNTY (Contract No. CND218) Call No. 036  
06-03-05 Project No. 43001-4152-04  
06-03-05 The repair of the bridges on I-40 over the Buffalo River (L.M. 6.26 left and right).  
06-03-05  
06-03-05 Project Length - 0.000 mile  
06-03-05 Completion Time - See Proposal  
06-03-05 Plans Cost - \$50.00  
06-03-05  
06-03-05 HUMPHREYS COUNTY (Contract No. CND252) Call No. 037  
06-03-05 Project No. 43004-4220-04  
06-03-05 The resurfacing on U.S. 70 (S.R. 1) beginning near Powell Avenue (L.M. 15.00) and extending to near Windy Hills Lane (L.M. 20.31).  
06-03-05  
06-03-05 Project Length - 5.286 miles  
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)  
06-03-05 Plans Cost - \$3.00 (11" x 17")  
06-03-05  
06-03-05 KNOX COUNTY (Contract No. CND207) Call No. 038  
06-03-05 Project No. CM-STP-168(6), 47057-3231-54  
06-03-05 The improvement of the intersection on S.R. 168 (Governor John Sevier Highway) at Martin Mill Pike.  
06-03-05  
06-03-05 Project Length - 0.180 mile  
06-03-05 Completion Time - See Proposal  
06-03-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
06-03-05  
06-03-05 KNOX COUNTY (Contract No. CND222) Call No. 039  
06-03-05 Project No. 47027-4217-04  
06-03-05 The resurfacing on S.R. 131 beginning at Hardin Valley Drive (L.M. 5.10) and extending to U.S. 25W (S.R. 9) (L.M. 11.82).  
06-03-05  
06-03-05 Project Length - 6.590 miles  
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)  
06-03-05 Plans Cost - \$3.00 (11" x 17")  
06-03-05  
06-03-05 KNOX COUNTY (Contract No. CND209) Call No. 040  
06-03-05 Project No. 47033-4221-04  
06-03-05 The resurfacing on S.R. 332 beginning at Farragut Hills Boulevard (L.M. 0.55) and extending to 53 feet west of Sinking Creek (L.M. 2.00) and beginning 158 feet west of Northshore Hill Boulevard (L.M. 7.25) and extending to 370 feet south of U.S. 11 (U.S. 70, S.R. 1, Kingston Pike) (L.M. 13.50).  
06-03-05  
06-03-05 Project Length - 7.700 miles  
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)  
06-03-05 Plans Cost - \$3.00 (11" x 17")  
06-03-05  
06-03-05 LAWRENCE COUNTY (Contract No. CND253) Call No. 041



NOT-05. ASC

06-03-05 Project No. BR-STP-242(4), 50013-3223-94  
06-03-05 The construction of a concrete box beam bridge on S.R. 242 over West Fork Buffalo River (L.M. 29.68), including grading, drainage, and paving.  
06-03-05  
06-03-05 Project Length - 0.231 mile  
06-03-05 Completion Time - See Proposal  
06-03-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
06-03-05  
06-03-05 LAWRENCE COUNTY (Contract No. CND254) Call No. 042  
06-03-05 Project No. NHE-15(102), 50002-3241-14  
06-03-05 The grading, drainage, and paving on U.S. 64 (S.R. 15) beginning west of Robertson Road and extending to Stripling Road.  
06-03-05  
06-03-05 Project Length - 3.583 miles  
06-03-05 Completion Time - See Proposal  
06-03-05 Plans Cost - \$100.00 Cross-Section Cost - \$50.00  
06-03-05 The DBE goal for this contract is 8%.  
06-03-05  
06-03-05 MADISON COUNTY (Contract No. CND230) Call No. 043  
06-03-05 Project No. BR-STP-198(7), 57035-3213-94  
06-03-05 The construction of a concrete I-beam bridge on S.R. 198 over Harris Creek overflow (L.M. 6.13), including grading, drainage, and paving.  
06-03-05  
06-03-05 Project Length - 0.284 mile  
06-03-05 Completion Time - See Proposal  
06-03-05 Plans Cost - \$25.00 Cross-Section Cost - \$0.00  
06-03-05 The DBE goal for this contract is 10%.  
06-03-05  
06-03-05 MAURY COUNTY (Contract No. CND255) Call No. 044  
06-03-05 Project No. 60010-4213-04  
06-03-05 The resurfacing on U.S. 412 (S.R. 99) beginning at S.R. 166 (L.M. 2.91) and extending to Canaan Road (L.M. 9.63).  
06-03-05  
06-03-05 Project Length - 6.720 miles  
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)  
06-03-05 Plans Cost - \$3.00 (11" x 17")  
06-03-05  
06-03-05 MCMINN COUNTY (Contract No. CND240) Call No. 045  
06-03-05 Project No. 54003-4216-04  
06-03-05 The resurfacing on U.S. 11BR (S.R. 39) beginning at U.S. 11 (S.R. 2) (L.M. 1.65) and extending to near Cook Drive (L.M. 8.15).  
06-03-05  
06-03-05 Project Length - 6.500 miles  
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)  
06-03-05 Plans Cost - \$3.00 (11" x 17")  
06-03-05  
06-03-05 MEIGS COUNTY (Contract No. CND241) Call No. 046  
06-03-05 Project No. 61014-4214-04  
06-03-05 The resurfacing on S.R. 304 beginning at S.R. 68 (L.M. 8.74) and extending to North Roberts Ridge Road (L.M. 12.90).  
06-03-05  
06-03-05 Project Length - 4.160 miles  
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)  
06-03-05 Plans Cost - \$3.00 (11" x 17")  
06-03-05  
06-03-05 MEIGS AND MCMINN COUNTIES (Contract No. CND242) Call No. 047  
06-03-05 Project No. 98025-4282-04

NOT-05. ASC

06-03-05 The resurfacing on S.R. 30 beginning 0.23 mile west of Decatur Branch (L.M. 5.65) in Meigs County and extending to 0.10  
06-03-05 mile west of Riceville-Decatur-Etowah Road (L.M. 0.10) in McMinn County.  
06-03-05  
06-03-05 Project Length - 2.320 miles  
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)  
06-03-05 Plans Cost - \$3.00 (11" x 17")  
06-03-05  
06-03-05 MONTGOMERY COUNTY (Contract No. CND256) Call No. 048  
06-03-05 Project No. 63011-4241-04  
06-03-05 The resurfacing on U.S. 79 (S.R. 13) beginning at U.S. 79 (S.R. 48) (L.M. 21.24) and extending to near Center Point Drive  
06-03-05 (L.M. 24.00).  
06-03-05  
06-03-05 Project Length - 2.760 miles  
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)  
06-03-05 Plans Cost - \$3.00 (11" x 17")  
06-03-05  
06-03-05 OBION COUNTY (Contract No. CND174) Call No. 049  
06-03-05 Project No. BRZE-6600(18), 66945-3450-94  
06-03-05 The construction of a concrete I-beam bridge on Jack Long Road over Mill Creek (L.M. 1.20), including grading, drainage,  
06-03-05 and paving.  
06-03-05  
06-03-05 Project Length - 0.148 mile  
06-03-05 Completion Time - See Proposal  
06-03-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
06-03-05  
06-03-05 OBION COUNTY (Contract No. CND268) Call No. 050  
06-03-05 Project No. 66010-4209-04  
06-03-05 The resurfacing on S.R. 21 beginning at U.S. 51 (S.R. 3) (L.M. 22.36) and extending to the Kentucky State Line  
06-03-05 (L.M. 26.32).  
06-03-05  
06-03-05 Project Length - 3.960 miles  
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)  
06-03-05 Plans Cost - \$3.00 (11" x 17")  
06-03-05  
06-03-05 OVERTON COUNTY (Contract No. CND243) Call No. 051  
06-03-05 Project No. 67004-4210-04  
06-03-05 The resurfacing on S.R. 84 beginning at the Putnam County line (L.M. 0.00) and extending to 0.20 mile north of Norrod  
06-03-05 Road (L.M. 4.00).  
06-03-05  
06-03-05 Project Length - 4.000 miles  
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)  
06-03-05 Plans Cost - \$3.00 (11" x 17")  
06-03-05  
06-03-05 POLK COUNTY (Contract No. CND244) Call No. 052  
06-03-05 Project No. 70005-4209-04  
06-03-05 The resurfacing on U.S. 64 (U.S. 74, S.R. 40) beginning at S.R. 314 (Parksville Road) (L.M. 4.76) and extending to Greasy  
06-03-05 Creek (L.M. 10.37).  
06-03-05  
06-03-05 Project Length - 5.610 miles  
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)  
06-03-05 Plans Cost - \$3.00 (11" x 17")  
06-03-05

NOT-05.ASC

06-03-05 PUTNAM COUNTY (Contract No. CND245) Call No. 053  
06-03-05 Project No. 71002-4219-04  
06-03-05 The resurfacing on U.S. 70N (S.R. 24) beginning at the Smith County line (L.M. 0.00) and extending to S.R. 96 (Shaw Branch Road) (L.M. 5.98).  
06-03-05  
06-03-05 Project Length - 5.980 miles  
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)  
06-03-05 Plans Cost - \$3.00 (11" x 17")  
06-03-05  
06-03-05 ROBERTSON COUNTY (Contract No. CND257) Call No. 054  
06-03-05 Project No. 74016-4215-04  
06-03-05 The resurfacing on S.R. 161 beginning at U.S. 431 (S.R. 65) (L.M. 0.20) and extending to S.R. 25 (L.M. 5.22).  
06-03-05  
06-03-05 Project Length - 5.020 miles  
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)  
06-03-05 Plans Cost - \$3.00 (11" x 17")  
06-03-05  
06-03-05 RUTHERFORD COUNTY (Contract No. CND260) Call No. 055  
06-03-05 Project No. 75840-4225-04  
06-03-05 The resurfacing on S.R. 840 beginning south of I-24 (L.M. 7.54) and extending to S.R. 452 (L.M. 19.23).  
06-03-05  
06-03-05 Project Length - 11.690 miles  
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)  
06-03-05 Plans Cost - \$3.00 (11" x 17")  
06-03-05  
06-03-05 SEQUATCHIE COUNTY (Contract No. CND246) Call No. 056  
06-03-05 Project No. 77001-4241-04  
06-03-05 The resurfacing on U.S. 127 (S.R. 8) beginning at Firetower Road (L.M. 5.18) and extending to S.R. 28 (L.M. 14.87).  
06-03-05  
06-03-05 Project Length - 9.570 miles  
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)  
06-03-05 Plans Cost - \$3.00 (11" x 17")  
06-03-05  
06-03-05 SHELBY COUNTY (Contract No. CND210) Call No. 057  
06-03-05 Project No. STP-H-14(42), 79024-3289-94  
06-03-05 The improvement of the intersection on S.R. 14 (Austin Peay Highway) at Pleasant Ridge Road.  
06-03-05  
06-03-05 Project Length - 0.131 mile  
06-03-05 Completion Time - See Proposal  
06-03-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
06-03-05  
06-03-05 SHELBY COUNTY (Contract No. CND157) Call No. 058  
06-03-05 Project No. STP-M-2818(6), 79064-3104-94, 79064-3403-54  
06-03-05 The grading, drainage, construction of five (5) bridges and seven (7) retaining walls, and paving on Walnut Grove Road beginning at I-240 and extending to the Wolf River.  
06-03-05  
06-03-05 Project Length - 1.250 miles  
06-03-05 Completion Time - On or before December 01, 2008  
06-03-05 Plans Cost - \$200.00 Cross-Section Cost - \$25.00  
06-03-05 The DBE goal for this contract is 9%.  
06-03-05  
06-03-05 SULLIVAN COUNTY (Contract No. CND233) Call No. 059  
06-03-05 Project No. STP-M-34(38), 82003-3258-54

NOT-05. ASC

06-03-05 The installation of signals on U. S. 421 (S. R. 34, State Street) at Pennsylvania Avenue, including grading, drainage, and paving.  
06-03-05  
06-03-05 Project Length - 0.000 mile.  
06-03-05 Completion Time - See Proposal  
06-03-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
06-03-05  
06-03-05 SULLIVAN COUNTY (Contract No. CND225) Call No. 060  
06-03-05 Project No. 82083-4235-04  
06-03-05 The resurfacing on U. S. 23 (S. R. 137) beginning 105 feet north of U. S. 11W (S. R. 1) (L. M. 0.02) and extending to 420 feet south of the Virginia State Line (L. M. 2.95), including bridge repair.  
06-03-05  
06-03-05 Project Length - 2.930 miles  
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)  
06-03-05 Plans Cost - \$3.00 (11" x 17")  
06-03-05  
06-03-05 SULLIVAN COUNTY (Contract No. CND213) Call No. 061  
06-03-05 Project No. 82100-4204-04  
06-03-05 The resurfacing on S. R. 357 beginning 475 feet north of S. R. 75 (L. M. 0.09) and extending to 790 feet north of I-81 (L. M. 2.60).  
06-03-05  
06-03-05 Project Length - 2.510 miles  
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)  
06-03-05 Plans Cost - \$3.00 (11" x 17")  
06-03-05  
06-03-05 SUMNER COUNTY (Contract No. CND258) Call No. 062  
06-03-05 Project No. 83010-4218-04  
06-03-05 The resurfacing on S. R. 109 beginning near Drivers Lane (L. M. 1.44) and extending to Tulip Poplar Boulevard (L. M. 4.00).  
06-03-05  
06-03-05 Project Length - 2.523 miles  
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)  
06-03-05 Plans Cost - \$3.00 (11" x 17")  
06-03-05  
06-03-05 WASHINGTON COUNTY (Contract No. CND208) Call No. 063  
06-03-05 Project No. 90946-4222-04  
06-03-05 The construction of two (2) small drainage structures on S. R. 75 (L. M. 2.45) and S. R. 353 (L. M. 1.47), including grading, drainage, and paving.  
06-03-05  
06-03-05 Project Length - 0.188 mile  
06-03-05 Completion Time - See Proposal  
06-03-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
06-03-05  
06-03-05 WHITE COUNTY (Contract No. CND247) Call No. 064  
06-03-05 Project No. 93004-4220-04  
06-03-05 The resurfacing on S. R. 84 beginning at College Street (L. M. 0.12) and extending to Cherry Creek Road (L. M. 5.55).  
06-03-05  
06-03-05 Project Length - 5.390 miles  
06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)  
06-03-05 Plans Cost - \$3.00 (11" x 17")  
06-03-05  
06-03-05 WILSON COUNTY (Contract No. CND259) Call No. 065  
06-03-05 Project No. 95023-4209-04  
06-03-05 The resurfacing on S. R. 266 beginning at the Rutherford County Line (L. M.

NOT-05. ASC

0.00) and extending to near Jug Creek Road

06-03-05 (L.M. 4.21).

06-03-05

06-03-05 Project Length - 4.190 miles

06-03-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)

06-03-05 Plans Cost - \$3.00 (11" x 17")

=====

07-15-05 SHELBY COUNTY (Contract No. CND926) Call No. 001

07-15-05 Project No. IM-098-4(8), 79960-3644-44

07-15-05 TDOT SmartWay - Memphis Regional Transportation Management System (TMS)

07-15-05 The complete construction and testing of approximately 83 miles of Intelligent Transportation Systems (ITS) equipment in

07-15-05 Memphis.

07-15-05

07-15-05 Project Length - 83.000 miles

07-15-05 ONLY BIDDERS WHO HAVE MET SPECIAL PRE-QUALIFICATION REQUIREMENTS FOR THIS PROJECT MAY

07-15-05 BID ON THIS CONTRACT.

07-15-05 Completion Time - On or before September 30, 2008 (See Special Provision 108B)

07-15-05 Plans Cost - \$175.00

07-15-05 The DBE goal for this contract is 5%.

=====

07-15-05 BENTON, CARROLL, CROCKETT, DECATUR, DYER, FAYETTE, HAYWOOD, HENDERSON, MADISON, OBIION,

07-15-05 SHELBY, AND WEAKLEY COUNTIES (Contract No. CND927) Call No. 002

07-15-05 Project No. 98046-4123-04

07-15-05 The repair of fence on various Interstate and State Routes.

07-15-05

07-15-05 Project Length - 0.000 mile

07-15-05 Completion Time - See Proposal

07-15-05 NO PLANS CONTRACT

07-15-05

07-15-05 CHEATHAM, DAVIDSON, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES

07-15-05 (Contract No. CND925) Call No. 003

07-15-05 Project No. 98037-4183-04

07-15-05 The repair of fence on various Interstate and State Routes.

07-15-05

07-15-05 Project Length - 0.000 mile

07-15-05 Completion Time - See Proposal

07-15-05 NO PLANS CONTRACT

07-15-05

07-15-05 COCKE COUNTY (Contract No. CND922) Call No. 004

07-15-05 Project No. IM-40-8(138), 15001-3175-44

07-15-05 The repair of the slide on I-40 eastbound at interstate mile marker 447.86, including the construction of a soldier pile

07-15-05 retaining wall.

07-15-05

07-15-05 Project Length - 0.000 mile

07-15-05 Completion Time - On or before June 01, 2006

07-15-05 Plans Cost - \$10.00

07-15-05

07-15-05 GIBSON COUNTY (Contract No. CND901) Call No. 005

07-15-05 Project No. 27093-4212-04, 27004-4275-04

07-15-05

07-15-05 27004-4275-04

07-15-05 The resurfacing on U.S. 45E (S.R. 43) beginning at the Madison County line (L.M. 0.00) and extending to near the Southern

07-15-05 Railroad (L.M. 4.73).

07-15-05

07-15-05 Project Length - 4.730 miles

NOT-05. ASC

07-15-05  
07-15-05 27093-4212-04  
07-15-05 The resurfacing on S.R. 187 beginning near Chapel Hill Road (L.M. 6.00) and extending to U.S. 45E (S.R. 43) (L.M. 7.86).  
07-15-05  
07-15-05 Project Length - 1.860 miles  
07-15-05  
07-15-05 Total Project Length - 6.590 miles  
07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)  
07-15-05 Plans Cost - \$3.00 (11" x 17")  
07-15-05  
07-15-05 GILES COUNTY (Contract No. CND923) Call No. 006  
07-15-05 Project No. 28005-4211-04  
07-15-05 The repair of the slide on U.S. 31A (S.R. 11) near Double Springs Farm (L.M. 26.80).  
07-15-05  
07-15-05 Project Length - 0.066 mile  
07-15-05 Completion Time - See Proposal  
07-15-05 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
07-15-05  
07-15-05 MADISON COUNTY (Contract No. CND928) Call No. 007  
07-15-05 Project No. BR-STP-198(7), 57035-3213-94  
07-15-05 The construction of a concrete I-beam bridge on S.R. 198 over Harris Creek overflow (L.M. 6.13), including grading, drainage, and paving.  
07-15-05  
07-15-05 Project Length - 0.284 mile  
07-15-05 Completion Time - See Proposal  
07-15-05 Plans Cost - \$25.00 Cross-Section Cost - \$0.00  
07-15-05 The DBE goal for this contract is 10%.  
07-15-05  
07-15-05 POLK COUNTY (Contract No. CND929) Call No. 008  
07-15-05 Project No. 70005-4209-04  
07-15-05 The resurfacing on U.S. 64 (U.S. 74, S.R. 40) beginning at S.R. 314 (Parksville Road) (L.M. 4.76) and extending to Greasy Creek (L.M. 10.37).  
07-15-05  
07-15-05 Project Length - 5.610 miles  
07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)  
07-15-05 Plans Cost - \$3.00 (11" x 17")  
07-15-05  
07-15-05 SEQUATCHIE COUNTY (Contract No. CND930) Call No. 009  
07-15-05 Project No. 77001-4241-04  
07-15-05 The resurfacing on U.S. 127 (S.R. 8) beginning at Firetower Road (L.M. 5.18) and extending to S.R. 28 (L.M. 14.87).  
07-15-05  
07-15-05 Project Length - 9.570 miles  
07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)  
07-15-05 Plans Cost - \$3.00 (11" x 17")  
07-15-05  
07-15-05 SHELBY COUNTY (Contract No. CND931) Call No. 010  
07-15-05 Project No. STP-H-14(42), 79024-3289-94  
07-15-05 The improvement of the intersection on S.R. 14 (Austin Peay Highway) at Pleasant Ridge Road.  
07-15-05  
07-15-05 Project Length - 0.131 mile  
07-15-05 Completion Time - See Proposal  
07-15-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
07-15-05  
07-15-05 SULLIVAN COUNTY (Contract No. CND932) Call No. 011

NOT-05.ASC

07-15-05 Project No. STP-M-34(38), 82003-3258-54  
07-15-05 The installation of signals on U.S. 421 (S.R. 34, State Street) at  
Pennsylvania Avenue, including grading, drainage, and  
07-15-05 paving.  
07-15-05  
07-15-05 Project Length - 0.000 mile.  
07-15-05 Completion Time - On or before April 15, 2006  
07-15-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
07-15-05  
07-15-05 SULLIVAN COUNTY (Contract No. CND933) Call No. 012  
07-15-05 Project No. 82100-4204-04  
07-15-05 The resurfacing on S.R. 357 beginning 475 feet north of S.R. 75 (L.M. 0.09)  
and extending to 790 feet north of I-81  
07-15-05 (L.M. 2.60).  
07-15-05  
07-15-05 Project Length - 2.510 miles  
07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision  
108B)  
07-15-05 Plans Cost - \$3.00 (11" x 17")  
07-15-05  
07-15-05 BEDFORD COUNTY (Contract No. CND219) Call No. 013  
07-15-05 Project No. 02950-3554-04  
07-15-05 The grading, drainage, and paving on a S.I.A. route (Quintec Road) serving  
Nature's Own Potpourri in Shelbyville.  
07-15-05  
07-15-05 Project Length - 0.196 mile  
07-15-05 Completion Time - See Proposal  
07-15-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
07-15-05  
07-15-05 BEDFORD, GILES, AND MARSHALL COUNTIES (Contract No. CND289) Call No. 014  
07-15-05 Project No. 02002-4222-04, 59002-4211-04  
07-15-05  
07-15-05 02002-4222-04  
07-15-05 The resurfacing on U.S. 231 (S.R. 10) beginning at the Moore County line  
(L.M. 0.00) and extending to 100 feet south of  
07-15-05 Snell Road (L.M. 5.35).  
07-15-05  
07-15-05 Project Length - 5.350 miles  
07-15-05  
07-15-05 59002-4211-04  
07-15-05 The resurfacing on U.S. 31A (S.R. 11) beginning at L.M.  
07-15-05 30.05 in Giles County and extending to the Cornersville City  
07-15-05 limits (L.M. 5.47) in Marshall County.  
07-15-05  
07-15-05 Project Length - 5.680 miles  
07-15-05  
07-15-05 Total Project Length - 11.030 miles  
07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision  
108B)  
07-15-05 Plans Cost - \$3.00 (11" x 17")  
07-15-05  
07-15-05 BLEDSOE COUNTY (Contract No. CND287) Call No. 015  
07-15-05 Project No. 04001-4233-04  
07-15-05 The resurfacing on U.S. 127 (S.R. 28) beginning at Rocky Branch (L.M.  
21.85) and extending to the Cumberland County line  
07-15-05 (L.M. 28.97).  
07-15-05  
07-15-05 Project Length - 7.120 miles  
07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision  
108B)  
07-15-05 Plans Cost - \$3.00 (11" x 17")  
07-15-05  
07-15-05 BLOUNT COUNTY (Contract No. CND278) Call No. 016

NOT-05. ASC

07-15-05 Project No. STP-H-NHE-73(36), 05006-3248-94  
07-15-05 The installation of signals on U. S. 321 (S. R. 73) at S. R. 333 (Main Street).  
07-15-05  
07-15-05 Project Length - 0.000 mile  
07-15-05 Completion Time - On or before November 30, 2005  
07-15-05 Plans Cost - \$10.00  
07-15-05  
07-15-05 CANNON COUNTY (Contract No. CND290) Call No. 017  
07-15-05 Project No. 08005-4225-04  
07-15-05 The resurfacing on S. R. 145 beginning 500 feet north of Locke Creek Road (L. M. 3.67) and extending to S. R. 96 (L. M. 9.66).  
07-15-05  
07-15-05 Project Length - 5.410 miles  
07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)  
07-15-05 Plans Cost - \$3.00 (11" x 17")  
07-15-05  
07-15-05 CARTER AND WASHINGTON COUNTIES (Contract No. CND294) Call No. 018  
07-15-05 Project No. 98015-4283-04  
07-15-05 The resurfacing with an ultra-thin concrete overlay at various locations on S. R. 67 and S. R. 400.  
07-15-05  
07-15-05 Project Length - 0.000 mile  
07-15-05 Completion Time - On or before November 30, 2005  
07-15-05 NO PLANS CONTRACT  
07-15-05  
07-15-05 CLAY COUNTY (Contract No. CND291) Call No. 019  
07-15-05 Project No. 14004-4216-04  
07-15-05 The resurfacing on S. R. 52 beginning 0.05 mile west of Little Trace Creek (L. M. 4.64) and extending to east of James Road (L. M. 9.47).  
07-15-05  
07-15-05 Project Length - 4.740 miles  
07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)  
07-15-05 Plans Cost - \$3.00 (11" x 17")  
07-15-05  
07-15-05 COCKE COUNTY (Contract No. CND270) Call No. 020  
07-15-05 Project No. BRZE-1500(31), 15069-3416-94  
07-15-05 The construction of a concrete slab bridge on Grassy Fork Road over Gulf Fork Big Creek (L. M. 6.48), including grading, drainage, and paving.  
07-15-05  
07-15-05 Project Length - 0.077 mile  
07-15-05 Completion Time - See Proposal  
07-15-05 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
07-15-05  
07-15-05 COCKE COUNTY (Contract No. CND271) Call No. 021  
07-15-05 Project No. BRZE-1500(33), 15019-3433-94  
07-15-05 The construction of a concrete slab bridge on Big Creek Road over Gulf Fork Big Creek (L. M. 6.04), including grading, drainage, and paving.  
07-15-05  
07-15-05 Project Length - 0.123 mile  
07-15-05 Completion Time - See Proposal  
07-15-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
07-15-05  
07-15-05 DAVIDSON COUNTY (Contract No. CND307) Call No. 022  
07-15-05 Project No. 19947-4249-04  
07-15-05 The repair of the salt brine building at the Region III complex.



NOT-05. ASC

07-15-05  
07-15-05 Project Length - 0.000 mile  
07-15-05 Completion Time - On or before November 30, 2005  
07-15-05 NO PLANS CONTRACT  
07-15-05  
07-15-05 DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, LAWRENCE, LEWIS, MARSHALL,  
MAURY, PERRY,  
07-15-05 AND WAYNE COUNTIES (Contract No. CND309) Call No. 023  
07-15-05 Project No. NHTSA-HE-REG3(47), 97106-3239-04  
07-15-05 The guardrail upgrade at various locations on various State Routes.  
07-15-05  
07-15-05 Project Length - 0.000 mile  
07-15-05 Completion Time - On or before February 28, 2006  
07-15-05 NO PLANS CONTRACT  
07-15-05  
07-15-05 DAVIDSON, DICKSON, HICKMAN, MARSHALL, AND MAURY COUNTIES (Contract No.  
CND250) Call No. 024  
07-15-05 Project No. NHTSA-HE-REG3(44), 97106-3233-04  
07-15-05 The guardrail upgrade at various locations on various State Routes.  
07-15-05  
07-15-05 Project Length - 0.000 mile  
07-15-05 Completion Time - On or before February 28, 2006  
07-15-05 NO PLANS CONTRACT  
07-15-05  
07-15-05 DYER AND GIBSON COUNTIES (Contract No. CND284) Call No. 025  
07-15-05 Project No. 23013-4248-04, 27001-4238-04  
07-15-05  
07-15-05 23013-4248-04  
07-15-05 The resurfacing on S.R. 104 in Dyer County beginning near Viar Road (L.M.  
20.10) and extending to the Gibson County line  
07-15-05 (L.M. 29.03).  
07-15-05  
07-15-05 Project Length - 8.930 miles  
07-15-05  
07-15-05 27001-4238-04  
07-15-05 The resurfacing on Old S.R. 5 in Gibson County beginning at Gravette  
Crossing Road (L.M. 24.29) and extending to the end  
07-15-05 of the road (L.M. 28.79).  
07-15-05  
07-15-05 Project Length - 4.500 miles  
07-15-05  
07-15-05 Total Project Length - 13.430 miles  
07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision  
108B)  
07-15-05 Plans Cost - \$3.00 (11" x 17")  
07-15-05  
07-15-05 FRANKLIN, HAMILTON, AND WARREN COUNTIES (Contract No. CND295) Call No. 026  
07-15-05 Project No. NHTSA-HE-REG2(45), 97106-3238-04  
07-15-05 The guardrail upgrade at various locations on various State Routes.  
07-15-05  
07-15-05 Project Length - 0.000 mile  
07-15-05 Completion Time - On or before February 28, 2006  
07-15-05 NO PLANS CONTRACT  
07-15-05  
07-15-05 GREENE COUNTY (Contract No. CND272) Call No. 027  
07-15-05 Project No. 30946-3457-04  
07-15-05 The grading, drainage, and paving on a S.I.A. route serving EcoQuest  
International.  
07-15-05  
07-15-05 Project Length - 0.254 mile  
07-15-05 Completion Time - See Proposal  
07-15-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
07-15-05

NOT-05. ASC

07-15-05 HAMILTON COUNTY (Contract No. CND212) Call No. 028  
07-15-05 Project No. BH-STP-8(32), 33023-3232-94  
07-15-05 The rehabilitation of the Market Street Bridge on U.S. 127 (S.R. 8) over the Tennessee River and Riverfront Parkway  
07-15-05 (L.M. 9.55), including grading, drainage, and paving.  
07-15-05  
07-15-05 Project Length - 0.470 mile  
07-15-05 Completion Time - See Proposal (See Special Provision 108B)  
07-15-05 Plans Cost - \$100.00 Cross-Section Cost - \$0.00  
07-15-05 The DBE goal for this contract is 6%.  
07-15-05  
07-15-05 HARDEMAN COUNTY (Contract No. CND146) Call No. 029  
07-15-05 Project No. 35945-4289-04  
07-15-05 The slip-lining of culverts on S.R. 57 and S.R. 100.  
07-15-05  
07-15-05 Project Length - 0.000 mile  
07-15-05 Completion Time - On or before November 30, 2005  
07-15-05 NO PLANS CONTRACT  
07-15-05  
07-15-05 HAYWOOD COUNTY (Contract No. CND205) Call No. 030  
07-15-05 Project No. BRZE-3800(14), 38060-3412-94  
07-15-05 The construction of a concrete box beam bridge on Hillville Road over Bear Creek (L.M. 3.16), including grading, drainage,  
07-15-05 and paving.  
07-15-05  
07-15-05 Project Length - 0.146 mile  
07-15-05 Completion Time - See Proposal  
07-15-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
07-15-05 The DBE goal for this contract is 10%.  
07-15-05  
07-15-05 HAYWOOD COUNTY (Contract No. CND285) Call No. 031  
07-15-05 Project No. 38005-4210-04  
07-15-05 The resurfacing on S.R. 54 beginning 0.1 mile north of S.R. 369 (L.M. 13.62) and extending to Chilcutt Road (L.M. 21.11).  
07-15-05  
07-15-05 Project Length - 7.490 miles  
07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)  
07-15-05 Plans Cost - \$3.00 (11" x 17")  
07-15-05  
07-15-05 HICKMAN COUNTY (Contract No. CND286) Call No. 032  
07-15-05 Project No. 41005-4233-04  
07-15-05 The resurfacing on S.R. 48 beginning at S.R. 100 (L.M. 17.97) and extending to Petty Cemetery Road (L.M. 24.30).  
07-15-05  
07-15-05 Project Length - 6.270 miles  
07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)  
07-15-05 Plans Cost - \$3.00 (11" x 17")  
07-15-05  
07-15-05 JACKSON COUNTY (Contract No. CND288) Call No. 033  
07-15-05 Project No. 44007-4212-04  
07-15-05 The resurfacing on S.R. 262 beginning at S.R. 85 (L.M. 5.07) and extending to S.R. 53 (L.M. 9.05).  
07-15-05  
07-15-05 Project Length - 3.960 miles  
07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)  
07-15-05 Plans Cost - \$3.00 (11" x 17")  
07-15-05  
07-15-05 KNOX COUNTY (Contract No. CND277) Call No. 034  
07-15-05 Project No. BR-STP-3775(1), 47953-3502-94  
07-15-05 The construction of a steel plate girder bridge on Gay Street over the

NOT-05. ASC

Norfolk Southern Railroad and King Street (L. M. 1. 20).  
07-15-05  
07-15-05 Project Length - 0.157 kilometer \*METRIC\*  
07-15-05 Completion Time - On or before December 01, 2006 (See Special Provision  
108B)  
07-15-05 Plans Cost - \$10.00  
07-15-05 The DBE goal for this contract is 3%.  
07-15-05  
07-15-05 MONTGOMERY COUNTY (Contract No. CND308) Call No. 035  
07-15-05 Project No. 63945-4270-04  
07-15-05 The repair of the salt bin at the District 33 Office.  
07-15-05  
07-15-05 Project Length - 0.000 mile  
07-15-05 Completion Time - On or before November 30, 2005  
07-15-05 NO PLANS CONTRACT  
07-15-05  
07-15-05 PICKETT COUNTY (Contract No. CND292) Call No. 036  
07-15-05 Project No. 69019-4208-04  
07-15-05 The resurfacing on S.R. 295 beginning at S.R. 111 (L.M. 0.00) and extending  
to U.S. 127 (S.R. 28) (L.M. 5.03).  
07-15-05  
07-15-05 Project Length - 4.980 miles  
07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision  
108B)  
07-15-05 Plans Cost - \$3.00 (11" x 17")  
07-15-05  
07-15-05 PUTNAM COUNTY (Contract No. CND273) Call No. 037  
07-15-05 Project No. 71003-4231-04  
07-15-05 The repair of the bridge on U.S. 70N (S.R. 24) over I-40 (L.M. 39.14).  
07-15-05  
07-15-05 Project Length - 0.000 mile  
07-15-05 Completion Time - See Proposal  
07-15-05 Plans Cost - \$10.00  
07-15-05  
07-15-05 ROANE AND MORGAN COUNTIES (Contract No. CND299) Call No. 038  
07-15-05 Project No. 98015-4279-04  
07-15-05 The resurfacing on S.R. 328 beginning at U.S. 27 (S.R. 29) (L.M. 0.00) in  
Roane County and extending to U.S. 27 (S.R. 29)  
07-15-05 (L.M. 6.45) in Morgan County, including bridge deck repair.  
07-15-05  
07-15-05 Project Length - 8.210 miles  
07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision  
108B)  
07-15-05 Plans Cost - \$3.00 (11" x 17")  
07-15-05  
07-15-05 ROBERTSON COUNTY (Contract No. CND303) Call No. 039  
07-15-05 Project No. 74004-4231-04  
07-15-05 The resurfacing on U.S. 41 (S.R. 11) beginning at the Davidson County line  
(L.M. 0.00) and extending to near Courtland  
07-15-05 Road (L.M. 6.06).  
07-15-05  
07-15-05 Project Length - 6.060 miles  
07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision  
108B)  
07-15-05 Plans Cost - \$3.00 (11" x 17")  
07-15-05  
07-15-05 SHELBY COUNTY (Contract No. CND304) Call No. 040  
07-15-05 Project No. NHTSA-HE-I-40-1(298), 97179-3108-04  
07-15-05 The installation of longitudinal cable barrier at various locations on  
I-40.  
07-15-05  
07-15-05 Project Length - 0.000 mile  
07-15-05 Completion Time - On or before December 31, 2005

NOT-05. ASC

07-15-05 NO PLANS CONTRACT  
07-15-05  
07-15-05 SHELBY COUNTY (Contract No. CND305) Call No. 041  
07-15-05 Project No. 79045-4224-04  
07-15-05 The resurfacing on S.R. 15 beginning at Old Austin Peay Highway (L.M. 0.11) and extending to S.R. 204 (L.M. 1.64).  
07-15-05  
07-15-05 Project Length - 1.530 miles  
07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)  
07-15-05 Plans Cost - \$3.00 (11" x 17")  
07-15-05  
07-15-05 SMITH COUNTY (Contract No. CND282) Call No. 042  
07-15-05 Project No. 80001-4179-04  
07-15-05 The repair of the bridges on I-40 over Bolling Branch (L.M. 11.46) and the Caney Fork River (L.M. 12.91 westbound and  
07-15-05 L.M. 12.93 eastbound).  
07-15-05  
07-15-05 Project Length - 0.166 mile  
07-15-05 Completion Time - See Proposal  
07-15-05 Plans Cost - \$25.00  
07-15-05  
07-15-05 SMITH COUNTY (Contract No. CND283) Call No. 043  
07-15-05 Project No. 80005-4208-04  
07-15-05 The resurfacing on S.R. 53 beginning at U.S. 70N (S.R. 24) (L.M. 15.65) and extending to the Jackson County line  
07-15-05 (L.M. 19.86).  
07-15-05  
07-15-05 Project Length - 4.210 miles  
07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)  
07-15-05 Plans Cost - \$3.00 (11" x 17")  
07-15-05  
07-15-05 SULLIVAN COUNTY (Contract No. CND301) Call No. 044  
07-15-05 Project No. NHTSA-HE-I-181(15), 97082-3128-04  
07-15-05 The installation of longitudinal cable barrier at various locations on I-181.  
07-15-05  
07-15-05 Project Length - 0.000 mile  
07-15-05 Completion Time - On or before December 31, 2005  
07-15-05 NO PLANS CONTRACT  
07-15-05  
07-15-05 SULLIVAN COUNTY (Contract No. CND300) Call No. 045  
07-15-05 Project No. NHTSA-HE-I-81-1(104), 97082-3127-04  
07-15-05 The guardrail upgrade at various locations on I-81.  
07-15-05  
07-15-05 Project Length - 0.000 mile  
07-15-05 Completion Time - On or before February 28, 2006  
07-15-05 NO PLANS CONTRACT  
07-15-05  
07-15-05 SUMNER COUNTY (Contract No. CND199) Call No. 046  
07-15-05 Project No. STP-109(16), 83011-3225-14  
07-15-05 The grading and drainage on S.R. 109 beginning at S.R. 109BP (Gallatin Bypass) and extending to 400 feet south of Hollis  
07-15-05 Chapel Road, including paving on side roads.  
07-15-05  
07-15-05 Project Length - 5.175 miles  
07-15-05 Completion Time - On or before June 30, 2008 (See Special Provision 108B)  
07-15-05 Plans Cost - \$100.00 Cross-Section Cost - \$125.00  
07-15-05 The DBE goal for this contract is 9%.  
07-15-05  
07-15-05 UNION COUNTY (Contract No. CND302) Call No. 047  
07-15-05 Project No. 87003-4215-04

NOT-05. ASC

07-15-05 The resurfacing on S.R. 61 beginning at the Anderson County line (L.M. 0.00) and extending to S.R. 33 (L.M. 10.73).

07-15-05

07-15-05 Project Length - 10.730 miles

07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)

07-15-05 Plans Cost - \$3.00 (11" x 17")

07-15-05

07-15-05 WAYNE COUNTY (Contract No. CND296) Call No. 048

07-15-05 Project No. 91002-4226-04

07-15-05 The resurfacing on S.R. 13 beginning near Phillips Chapel Road (L.M. 32.00) and extending to the Buffalo River

07-15-05 (L.M. 38.50).

07-15-05

07-15-05 Project Length - 6.500 miles

07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)

07-15-05 Plans Cost - \$3.00 (11" x 17")

07-15-05

07-15-05 WILLIAMSON COUNTY (Contract No. CND198) Call No. 049

07-15-05 Project No. STP-M-253(3), 94053-3215-54

07-15-05 The installation of signals on S.R. 253 (Concord Road) at Sunset Road in Brentwood, including grading, drainage, and

07-15-05 paving.

07-15-05

07-15-05 Project Length - 0.259 mile

07-15-05 Completion Time - See Proposal

07-15-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00

07-15-05

07-15-05 WILLIAMSON COUNTY (Contract No. CND306) Call No. 050

07-15-05 Project No. 94029-4207-04

07-15-05 The resurfacing on S.R. 246 beginning at the Maury County line (L.M. 0.00) and extending to Southhall Road (L.M. 9.66).

07-15-05

07-15-05 Project Length - 9.630 miles

07-15-05 Completion Time - On or before November 30, 2005 (See Special Provision 108B)

07-15-05 Plans Cost - \$3.00 (11" x 17")

=====

07-15-05 SHELBY COUNTY (Contract No. CND924) Call No. 051

07-15-05 Project No. 79003-4188-04

07-15-05 The removal of steel diaphragms and steel crack repairs in seven (7) approach spans and two (2) main spans on the bridge

07-15-05 on I-40 over the Mississippi River.

07-15-05

07-15-05 Project Length - 0.000 mile

07-15-05 Completion Time - See Proposal

07-15-05 NO PLANS CONTRACT

=====

09-02-05 COCKE COUNTY (Contract No. CND939) Call No. 001

09-02-05 Project No. BRZE-1500(31), 15069-3416-94, BRZE-1500(33), 15019-3433-94

09-02-05

09-02-05 BRZE-1500(33), 15019-3433-94

09-02-05 The construction of a concrete slab bridge on Big Creek Road over Gulf Fork Big Creek (L.M. 6.04), including grading, drainage, and paving.

09-02-05

09-02-05 Project Length - 0.123 mile

09-02-05

09-02-05 BRZE-1500(31), 15069-3416-94

09-02-05 The construction of a concrete slab bridge on Grassy Fork Road over Gulf Fork Big Creek (L.M. 6.48), including grading, drainage, and paving.

09-02-05

09-02-05 Project Length - 0.077 mile

NOT-05. ASC

09-02-05  
09-02-05 Total Project Length - 0.200 mile  
09-02-05 Completion Time - See Proposal  
09-02-05 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
09-02-05  
09-02-05 POLK COUNTY (Contract No. CND934) Call No. 002  
09-02-05 Project No. 70005-4209-04  
09-02-05 The resurfacing on U.S. 64 (U.S. 74, S.R. 40) beginning at S.R. 314  
(Parksville Road) (L.M. 4.76) and extending to Greasy Creek (L.M. 10.37).  
09-02-05  
09-02-05 Project Length - 5.610 miles  
09-02-05 Completion Time - On or before November 30, 2005  
09-02-05 Plans Cost - \$3.00 (11" x 17")  
09-02-05  
09-02-05 SHELBY COUNTY (Contract No. CND935) Call No. 003  
09-02-05 Project No. NHTSA-HE-I-40-1(298), 97179-3108-04  
09-02-05 The installation of longitudinal cable barrier at various locations on  
I-40.  
09-02-05  
09-02-05 Project Length - 0.000 mile  
09-02-05 Completion Time - See Proposal  
09-02-05 NO PLANS CONTRACT  
09-02-05  
09-02-05 SULLIVAN COUNTY (Contract No. CND940) Call No. 004  
09-02-05 Project No. NHTSA-HE-I-181(15), 97082-3128-04  
09-02-05 The installation of longitudinal cable barrier at various locations on  
I-181.  
09-02-05  
09-02-05 Project Length - 0.000 mile  
09-02-05 Completion Time - See Proposal  
09-02-05 NO PLANS CONTRACT  
09-02-05  
09-02-05 SULLIVAN COUNTY (Contract No. CND937) Call No. 005  
09-02-05 Project No. 82006-4270-04, 82100-4204-04  
09-02-05  
09-02-05 82100-4204-04  
09-02-05 The resurfacing on S.R. 357 beginning 475 feet north of S.R. 75 (L.M. 0.09)  
and extending to 790 feet north of I-81 (L.M. 2.60).  
09-02-05  
09-02-05 Project Length - 2.510 miles  
09-02-05  
09-02-05 82006-4270-04  
09-02-05 The resurfacing on S.R. 36 beginning 1160 feet south of the Holston River  
(L.M. 4.78) and extending to Center Street (L.M. 8.35).  
09-02-05  
09-02-05 Project Length - 3.570 miles  
09-02-05  
09-02-05 Total Project Length - 6.080 miles  
09-02-05 Completion Time - See Proposal (See Special Provision 108B)  
09-02-05 Plans Cost - \$3.00 (11" x 17")  
09-02-05  
09-02-05 UNION COUNTY (Contract No. CND938) Call No. 006  
09-02-05 Project No. 87001-4256-04, 87003-4215-04  
09-02-05  
09-02-05 87003-4215-04  
09-02-05 The resurfacing on S.R. 61 beginning at the Anderson County line (L.M.  
0.00) and extending to S.R. 33 (L.M. 10.73).  
09-02-05  
09-02-05 Project Length - 10.730 miles  
09-02-05  
09-02-05 87001-4256-04  
09-02-05 The resurfacing on S.R. 33 beginning at the Knox County line (L.M. 0.00)  
and extending to 0.15 mile south of Veteran Street (L.M. 7.50).

NOT-05. ASC

09-02-05  
09-02-05 Project Length - 7.50 miles  
09-02-05  
09-02-05 Total Project Length - 18.230 miles  
09-02-05 Completion Time - See Proposal (See Special Provision 108B)  
09-02-05 Plans Cost - \$3.00 (11" x 17")  
09-02-05  
09-02-05 WILLIAMSON COUNTY (Contract No. CND936) Call No. 007  
09-02-05 Project No. STP-M-253(3), 94053-3215-54  
09-02-05 The installation of signals on S.R. 253 (Concord Road) at Sunset Road in Brentwood, including grading, drainage, and paving.  
09-02-05  
09-02-05 Project Length - 0.259 mile  
09-02-05 Completion Time - On or before May 15, 2006  
09-02-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
09-02-05 The DBE goal for this contract is 10%.  
09-02-05  
09-02-05 BENTON, CROCKETT, DECATUR, FAYETTE, HAYWOOD, HENDERSON, HENRY, AND LAUDERDALE COUNTIES (Contract No. CND310) Call No. 008  
09-02-05 Project No. NHTSA-HE-REG4(46), 97106-3240-04  
09-02-05 The guardrail upgrade at various locations on various State Routes.  
09-02-05  
09-02-05 Project Length - 0.000 mile  
09-02-05 Completion Time - On or before February 28, 2006  
09-02-05 NO PLANS CONTRACT  
09-02-05  
09-02-05 BLOUNT COUNTY (Contract No. CND318) Call No. 009  
09-02-05 Project No. 05006-4250-04  
09-02-05 The slide repair on U.S. 321 (S.R. 73) at L.M. 32.60.  
09-02-05  
09-02-05 Project Length - 0.060 mile  
09-02-05 Completion Time - See Proposal  
09-02-05 NO PLANS CONTRACT  
09-02-05  
09-02-05 CHESTER COUNTY (Contract No. CND320) Call No. 010  
09-02-05 Project No. STP-HH-NHE-5(75), 12001-3228-94  
09-02-05 The improvement of the intersection on U.S. 45 (S.R. 5) at Woods Street, including grading, drainage, and paving.  
09-02-05  
09-02-05 Project Length - 0.241 mile  
09-02-05 Completion Time - See Proposal  
09-02-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
09-02-05 The DBE goal for this contract is 8%.  
09-02-05  
09-02-05 COFFEE COUNTY (Contract No. CND346) Call No. 011  
09-02-05 Project No. 16024-4213-04  
09-02-05 The resurfacing on S.R. 280 beginning at U.S. 41 (S.R. 2) (L.M. 0.00) and extending to 264 feet east of Fredonia Road (L.M. 6.10).  
09-02-05  
09-02-05 Project Length - 6.100 miles  
09-02-05 Completion Time - On or before November 30, 2005  
09-02-05 Plans Cost - \$3.00 (11" x 17")  
09-02-05  
09-02-05 COFFEE, DEKALB, FRANKLIN, GRUNDY, AND WARREN COUNTIES (Contract No. CND326) Call No. 012  
09-02-05 Project No. TCSP-E2TN(7), 98025-3288-94  
09-02-05 The application of emulsified asphalt slurry seal to shoulders at various locations on various State Routes.  
09-02-05  
09-02-05 Project Length - 19.860 miles  
09-02-05 Completion Time - On or before November 15, 2005  
09-02-05 NO PLANS CONTRACT  
09-02-05

NOT-05. ASC

09-02-05 COFFEE AND WARREN COUNTIES (Contract No. CND325) Call No. 013  
09-02-05 Project No. TCSP-E2TN(7), 98025-3286-94  
09-02-05 The application of emulsified asphalt slurry seal to shoulders on S.R. 55 in Coffee County beginning north of Interstate Drive (L.M. 15.23) and extending to the end of the curb-and-gutter (L.M. 19.13) and in Warren County beginning at Ver Villa Road (L.M. 8.60) and extending to U.S. 70S (S.R. 1) (L.M. 12.63).  
09-02-05  
09-02-05 Project Length - 7.930 miles  
09-02-05 Completion Time - On or before November 15, 2005  
09-02-05 NO PLANS CONTRACT  
09-02-05  
09-02-05 CUMBERLAND COUNTY (Contract No. CND328) Call No. 014  
09-02-05 Project No. 18100-4126-04  
09-02-05 The repair of the bridges on I-40 over U.S. 70N (S.R. 24) (L.M. 0.23).  
09-02-05  
09-02-05 Project Length - 0.000 mile  
09-02-05 Completion Time - See Proposal  
09-02-05 Plans Cost - \$25.00  
09-02-05  
09-02-05 DAVIDSON COUNTY (Contract No. CND312) Call No. 015  
09-02-05 Project No. IME-65-2(87), 19009-3176-44  
09-02-05 The drainage improvements on I-65 (northbound) beginning 1500 feet north of Harding Place and extending to 3500 feet north of Harding Place.  
09-02-05  
09-02-05 Project Length - 0.341 mile  
09-02-05 Completion Time - See Proposal  
09-02-05 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
09-02-05 The DBE goal for this contract is 6%.  
09-02-05  
09-02-05 DICKSON COUNTY (Contract No. CND311) Call No. 016  
09-02-05 Project No. STP-H-IE-40-3(131), 22001-3173-94  
09-02-05 The installation of signals on the ramps at the junction of I-40 and S.R. 46.  
09-02-05  
09-02-05 Project Length - 0.000 mile  
09-02-05 Completion Time - See Proposal  
09-02-05 Plans Cost - \$10.00  
09-02-05  
09-02-05 DICKSON COUNTY (Contract No. CND347) Call No. 017  
09-02-05 Project No. 22009-4220-04  
09-02-05 The resurfacing on S.R. 49 beginning at the Houston County line (L.M. 0.00) and extending to S.R. 235 (L.M. 7.85).  
09-02-05  
09-02-05 Project Length - 7.850 miles  
09-02-05 Completion Time - See Proposal  
09-02-05 Plans Cost - \$3.00 (11" x 17")  
09-02-05  
09-02-05 DYER COUNTY (Contract No. CND321) Call No. 018  
09-02-05 Project No. STP-M-9404(9), 23952-8549-54  
09-02-05 The resurfacing on seven (7) city streets in Dyersburg.  
09-02-05  
09-02-05 Project Length - 4.659 miles  
09-02-05 Completion Time - See Proposal  
09-02-05 Plans Cost - \$3.00 (11" x 17")  
09-02-05  
09-02-05 FAYETTE, CROCKETT, AND MADISON COUNTIES (Contract No. CND322) Call No. 019  
09-02-05 Project No. GSB-15(135), 24003-3245-94, GSB-20(35), 17001-3219-94, GSB-20(36), 57011-3223-94  
09-02-05 The application of emulsified asphalt slurry seal to shoulders on U.S. 64 (S.R. 15) in Fayette County and on U.S. 412 (S.R. 20) in Crockett and Madison Counties.  
09-02-05  
09-02-05 Project Length - 17.070 miles



NOT-05. ASC

09-02-05 Completion Time - On or before November 15, 2005  
09-02-05 NO PLANS CONTRACT  
09-02-05  
09-02-05 GIBSON COUNTY (Contract No. CND316) Call No. 020  
09-02-05 Project No. STP-M-9405(9), 27955-8550-54  
09-02-05 The resurfacing on Bledsoe Road beginning at S.R. 366 (L.M. 0.00) and extending to U.S. 70A (U.S. 79, S.R. 76) (L.M. 0.55), and on South 17th Avenue beginning at Baum Street (L.M. 0.00) and extending to U.S. 45W (S.R. 5) (L.M. 0.49).  
09-02-05  
09-02-05 Project Length - 1.036 miles  
09-02-05 Completion Time - See Proposal  
09-02-05 Plans Cost - \$3.00 (11" x 17")  
09-02-05  
09-02-05 HAWKINS COUNTY (Contract No. CND330) Call No. 021  
09-02-05 Project No. BRZE-3700(23), 37945-3487-94  
09-02-05 The construction of a concrete slab bridge on Old Mill Road over Caney Creek (L.M. 0.07), including grading, drainage, and paving.  
09-02-05  
09-02-05 Project Length - 0.206 mile  
09-02-05 Completion Time - See Proposal  
09-02-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
09-02-05 The DBE goal for this contract is 5%.  
09-02-05  
09-02-05 HAYWOOD COUNTY (Contract No. CND314) Call No. 022  
09-02-05 Project No. STP-M-9402(9), 38950-8551-54  
09-02-05 The resurfacing on five (5) city streets in Brownsville.  
09-02-05  
09-02-05 Project Length - 3.380 miles  
09-02-05 Completion Time - See Proposal  
09-02-05 Plans Cost - \$3.00 (11" x 17")  
09-02-05  
09-02-05 JEFFERSON COUNTY (Contract No. CND332) Call No. 023  
09-02-05 Project No. GSB-9(47), 45004-3232-94  
09-02-05 The application of emulsified asphalt slurry seal to roadway and shoulders on U.S. 25W (S.R. 9) beginning 0.2 mile north of the Sevier County line (L.M. 0.20) and extending to 475 feet south of S.R. 92 (L.M. 11.23).  
09-02-05  
09-02-05 Project Length - 11.030 miles  
09-02-05 Completion Time - On or before November 15, 2005  
09-02-05 Plans Cost - \$3.00 (11" x 17")  
09-02-05  
09-02-05 LINCOLN COUNTY (Contract No. CND276) Call No. 024  
09-02-05 Project No. BRZE-5200(23), 52945-3497-94  
09-02-05 The construction of a concrete I-beam bridge on Walker Ford Road over the Flint River (L.M. 0.94), including grading, drainage, and paving.  
09-02-05  
09-02-05 Project Length - 0.311 mile  
09-02-05 Completion Time - See Proposal  
09-02-05 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
09-02-05 The DBE goal for this contract is 9%.  
09-02-05  
09-02-05 MARION AND HAMILTON COUNTIES (Contract No. CND298) Call No. 025  
09-02-05 Project No. NHTSA-HE-I-24-2(125), 97058-3103-04  
09-02-05 The installation of longitudinal cable barrier at various locations on I-24.  
09-02-05  
09-02-05 Project Length - 0.000 mile  
09-02-05 Completion Time - See Proposal  
09-02-05 NO PLANS CONTRACT  
09-02-05  
09-02-05 MAURY COUNTY (Contract No. CND160) Call No. 026  
09-02-05 Project No. STP-M-9302(11), 60950-3541-54  
09-02-05 The grading, drainage, and paving on U.S. 31 (S.R. 7, Garden Street)

NOT-05.ASC

beginning at West 8th Street and extending to N. James M. Campbell Boulevard and on U.S. 412 (S.R. 99, West 7th Street) beginning at U.S. 31 (S.R. 7) and extending to High Street.

09-02-05

09-02-05 Project Length - 0.751 mile

09-02-05 Completion Time - See Proposal

09-02-05 Plans Cost - \$50.00 Cross-Section Cost - \$10.00

09-02-05

09-02-05 MCMINN COUNTY (Contract No. CND334) Call No. 027

09-02-05 Project No. STP-M-2(72), 54002-3229-54

09-02-05 The improvement of the intersection on U.S. 11 (S.R. 2, Congress Parkway) at Tellico Avenue, including grading, drainage, and paving.

09-02-05

09-02-05 Project Length - 0.142 mile

09-02-05 Completion Time - See Proposal

09-02-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00

09-02-05

09-02-05 MORGAN COUNTY (Contract No. CND315) Call No. 028

09-02-05 Project No. BRZE-6500(28), 65035-3424-94

09-02-05 The construction of a concrete box bridge on Petit Lane over Crooked Fork Creek (L.M. 0.31), including grading, drainage, and paving.

09-02-05

09-02-05 Project Length - 0.267 mile

09-02-05 Completion Time - See Proposal

09-02-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00

09-02-05 The DBE goal for this contract is 5%.

09-02-05

09-02-05 OBION COUNTY (Contract No. CND348) Call No. 029

09-02-05 Project No. 66001-4271-04

09-02-05 The resurfacing on U.S. 51 (S.R. 3) beginning south of Union City south city limits (L.M. 15.00) and extending to near S.R. 22 (L.M. 17.75).

09-02-05

09-02-05 Project Length - 2.750 miles

09-02-05 Completion Time - See Proposal

09-02-05 Plans Cost - \$3.00 (11" x 17")

09-02-05

09-02-05 OVERTON COUNTY (Contract No. CND211) Call No. 030

09-02-05 Project No. 67945-3460-04

09-02-05 The grading, drainage, and paving on a S.I.A. route serving Tennessee Mills near Livingston.

09-02-05

09-02-05 Project Length - 0.239 mile

09-02-05 Completion Time - See Proposal

09-02-05 Plans Cost - \$10.00 Cross-Section Cost - \$10.00

09-02-05

09-02-05 SCOTT COUNTY (Contract No. CND275) Call No. 031

09-02-05 Project No. BRZE-7600(12), 76945-3456-94

09-02-05 The construction of a concrete I-beam bridge on Jeffers Road over Buffalo Creek (L.M. 3.00), including grading, drainage, construction of a concrete retaining wall, and paving.

09-02-05

09-02-05 Project Length - 0.173 mile

09-02-05 Completion Time - See Proposal

09-02-05 Plans Cost - \$10.00 Cross-Section Cost - \$10.00

09-02-05 The DBE goal for this contract is 4%.

09-02-05

09-02-05 SULLIVAN COUNTY (Contract No. CND343) Call No. 032

09-02-05 Project No. 82001-4170-04

09-02-05 The repair of the bridges on I-81 over the South Fork of the Holston River (L.M. 6.53 westbound and L.M. 6.54 eastbound).

09-02-05

09-02-05 Project Length - 0.000 mile

09-02-05 Completion Time - See Proposal

NOT-05. ASC

09-02-05 Plans Cost - \$10.00  
09-02-05  
09-02-05 WASHINGTON, CARTER, AND UNICOI COUNTIES (Contract No. CND319) Call No. 033  
09-02-05 Project No. 98015-4185-04  
09-02-05 The random on-call snow and ice removal on various Interstate and State Routes.  
09-02-05  
09-02-05 Project Length - 0.000 mile  
09-02-05 Completion Time - On or before April 30, 2006 (See Special Provision 108B)  
09-02-05 NO PLANS CONTRACT  
09-02-05  
09-02-05 WILLIAMSON COUNTY (Contract No. CND201) Call No. 034  
09-02-05 Project No. IM-65-2(83), 94002-3171-44  
09-02-05 The grading, drainage, construction of two (2) concrete Bulb-Tee beam bridges and eleven (11) retaining walls, and paving on I-65 at McEwen Drive.  
09-02-05  
09-02-05 Project Length - 2.094 miles  
09-02-05 Completion Time - See Proposal  
09-02-05 Plans Cost - \$150.00 Cross-Section Cost - \$50.00  
09-02-05 The DBE goal for this contract is 9%.

=====

10-14-05 BENTON, CROCKETT, DECATUR, FAYETTE, HAYWOOD, HENDERSON, HENRY, AND LAUDERDALE COUNTIES (Contract No. CND942) Call No. 001  
10-14-05 BENTON, CROCKETT, DECATUR, FAYETTE, HAYWOOD, HENDERSON, HENRY, AND LAUDERDALE  
10-14-05 COUNTIES (Contract No. CND942) Call No. 001  
10-14-05 Project No. NHTSA-HE-REG4(46), 97106-3240-04  
10-14-05 The guardrail upgrade at various locations on various State Routes.  
10-14-05  
10-14-05 Project Length - 0.000 mile  
10-14-05 Completion Time - On or before May 15, 2006  
10-14-05 NO PLANS CONTRACT  
10-14-05  
10-14-05 MARION COUNTY (Contract No. CND921) Call No. 002  
10-14-05 Project No. BR-STP-2(46), 58002-3229-94  
10-14-05 The construction of a steel plate girder bridge on U.S. 41 (U.S. 64, U.S. 72, S.R. 2) over the Tennessee River (L.M. 21.14), including grading, drainage, and paving.  
10-14-05  
10-14-05 Project Length - 1.099 miles  
10-14-05 Completion Time - See Proposal  
10-14-05 Plans Cost - \$50.00 Cross-Section Cost - \$10.00  
10-14-05 The DBE goal for this contract is 3%.

10-14-05 MARION AND HAMILTON COUNTIES (Contract No. CND943) Call No. 003  
10-14-05 Project No. NHTSA-HE-I-24-2(125), 97058-3103-04  
10-14-05 The installation of longitudinal cable barrier at various locations on I-24.  
10-14-05  
10-14-05 Project Length - 0.000 mile  
10-14-05 Completion Time - See Proposal  
10-14-05 NO PLANS CONTRACT  
10-14-05  
10-14-05 SHELBY COUNTY (Contract No. CND941) Call No. 004  
10-14-05 Project No. NHTSA-HE-I-40-1(298), 97179-3108-04  
10-14-05 The installation of longitudinal cable barrier at various locations on I-40.  
10-14-05  
10-14-05 Project Length - 0.000 mile  
10-14-05 Completion Time - On or before March 15, 2006  
10-14-05 NO PLANS CONTRACT  
10-14-05  
10-14-05 SULLIVAN COUNTY (Contract No. CND944) Call No. 005

NOT-05. ASC

10-14-05 Project No. NHTSA-HE-I-181(15), 97082-3128-04  
10-14-05 The installation of longitudinal cable barrier at various locations on I-181.  
10-14-05  
10-14-05 Project Length - 0.000 mile  
10-14-05 Completion Time - On or before March 15, 2006  
10-14-05 NO PLANS CONTRACT  
10-14-05  
10-14-05 ANDERSON, GREENE, JEFFERSON, KNOX, ROANE, AND UNICOI COUNTIES (Contract No. CND357) Call No. 006  
10-14-05 Project No. 98015-4187-04  
10-14-05 The fence repair at various locations on various Interstate Routes.  
10-14-05  
10-14-05 Project Length - 0.000 mile  
10-14-05 Completion Time - On or before December 31, 2006  
10-14-05 NO PLANS CONTRACT  
10-14-05  
10-14-05 CAMPBELL COUNTY (Contract No. CND360) Call No. 007  
10-14-05 Project No. 07100-4115-04  
10-14-05 The repair of the bridge on Stinking Creek Road over I-75 (L.M. 16.45).  
10-14-05  
10-14-05 Project Length - 0.000 mile  
10-14-05 Completion Time - On or before June 30, 2006 (See Special Provision 108B)  
10-14-05 Plans Cost - \$10.00  
10-14-05  
10-14-05 CLAI BORNE COUNTY (Contract No. CND091) Call No. 008  
10-14-05 Project No. 13945-3570-04  
10-14-05 The grading, drainage, and paving on two (2) S.I.A. Routes serving King Business Forms and DeRoyal Industries.  
10-14-05  
10-14-05 Project Length - 1.167 miles  
10-14-05 Completion Time - See Proposal  
10-14-05 Plans Cost - \$25.00 Cross-Section Cost - \$10.00  
10-14-05  
10-14-05 CUMBERLAND COUNTY (Contract No. CND361) Call No. 009  
10-14-05 Project No. 18100-3122-04  
10-14-05 The installation of lights on I-40 at the junction with U.S. 127 (S.R. 28).  
10-14-05  
10-14-05 Project Length - 0.000 mile  
10-14-05 Completion Time - See Proposal  
10-14-05 Plans Cost - \$10.00  
10-14-05  
10-14-05 DAVIDSON COUNTY (Contract No. CND367) Call No. 010  
10-14-05 Project No. BR-STP-3249(2), 19958-3725-94  
10-14-05 The construction of a concrete box beam bridge on Demonbreun Street over the C.S.X. Railroad and 11th Avenue, including  
10-14-05 grading, drainage, and paving.  
10-14-05  
10-14-05 Project Length - 0.232 mile  
10-14-05 Completion Time - On or before July 01, 2007  
10-14-05 Plans Cost - \$50.00 Cross-Section Cost - \$10.00  
10-14-05 The DBE goal for this contract is 3%.  
10-14-05  
10-14-05 DAVIDSON COUNTY (Contract No. CND365) Call No. 011  
10-14-05 Project No. STP-H-NHE-12(35), 19036-3218-94  
10-14-05 The installation of signals on the ramps at the junction of S.R. 12 (Ashl and City Highway) and S.R. 155 (Briley Parkway).  
10-14-05  
10-14-05 Project Length - 0.000 mile  
10-14-05 Completion Time - On or before June 30, 2006  
10-14-05 Plans Cost - \$10.00  
10-14-05  
10-14-05 DECATUR COUNTY (Contract No. CND377) Call No. 012

NOT-05. ASC

10-14-05 Project No. 20012-4229-04  
10-14-05 The repair of the bridges on S.R. 69 over the Beech River (L.M. 25.34) and Cub Creek (L.M. 33.29).  
10-14-05  
10-14-05 Project Length - 0.000 mile  
10-14-05 Completion Time - On or before May 15, 2006  
10-14-05 Plans Cost - \$25.00  
10-14-05  
10-14-05 HAMILTON COUNTY (Contract No. CND374) Call No. 013  
10-14-05 Project No. 33003-4158-04  
10-14-05 The repair of the bridges on I-24 over Dodds Avenue (L.M. 10.43) and Westside Drive (L.M. 10.53).  
10-14-05  
10-14-05 Project Length - 0.000 mile  
10-14-05 Completion Time - See Proposal  
10-14-05 Plans Cost - \$25.00  
10-14-05  
10-14-05 KNOX COUNTY (Contract No. CND363) Call No. 014  
10-14-05 Project No. STP-EN-NHE-115(32), 47026-3272-94  
10-14-05 The addition of a pedestrian and bicycle walkway to the existing Buck Karnes Bridge on U.S. 129 (S.R. 115) over the  
10-14-05 Tennessee River (L.M. 5.29), including grading, drainage, and paving.  
10-14-05  
10-14-05 Project Length - 0.393 mile  
10-14-05 Completion Time - See Proposal  
10-14-05 Plans Cost - \$25.00 Cross-Section Cost - \$0.00  
10-14-05  
10-14-05 MAURY COUNTY (Contract No. CND160) Call No. 015  
10-14-05 Project No. STP-M-9302(11), 60950-3541-54  
10-14-05 The grading, drainage, and paving on U.S. 31 (S.R. 7, Garden Street) beginning at West 8th Street and extending to N. James  
10-14-05 M. Campbell Boulevard and on U.S. 412 (S.R. 99, West 7th Street) beginning at U.S. 31 (S.R. 7) and extending to High  
10-14-05 Street.  
10-14-05  
10-14-05 Project Length - 0.751 mile  
10-14-05 completion Time - On or before November 30, 2006  
10-14-05 Plans Cost - \$50.00 Cross-Section Cost - \$10.00  
10-14-05 The DBE goal for this contract is 7%.  
10-14-05  
10-14-05 MCMINN AND MONROE COUNTIES (Contract No. CND293) Call No. 016  
10-14-05 Project No. NH-33(33), 62004-3246-14  
10-14-05 The grading, drainage, and paving on U.S. 411 (S.R. 33) beginning 0.88 kilometer south of the Monroe County line in  
10-14-05 McMinn County and extending to the Madisonville Bypass in Monroe County.  
10-14-05  
10-14-05 Project Length - 9.001 kilometers \* METRIC \*  
10-14-05 Completion Time - See Proposal  
10-14-05 Plans Cost - \$125.00 Cross-Section Cost - \$25.00  
10-14-05 The DBE goal for this contract is 7%.  
10-14-05  
10-14-05 MCNAIRY COUNTY (Contract No. CND378) Call No. 017  
10-14-05 Project No. 55008-4240-04  
10-14-05 The repair of the bridges on S.R. 57 over Lick Creek (L.M. 20.58) and branches (L.M. 18.96 and L.M. 20.23).  
10-14-05  
10-14-05 Project Length - 0.000 mile  
10-14-05 Completion Time - On or before June 15, 2006  
10-14-05 Plans Cost - \$10.00  
10-14-05  
10-14-05 MONROE COUNTY (Contract No. CND370) Call No. 018  
10-14-05 Project No. 62014-4220-04  
10-14-05 The repair of the bridge on S.R. 322 over I-75.

NOT-05. ASC

10-14-05  
10-14-05 Project Length - 0.000 mile  
10-14-05 Completion Time - On or before June 30, 2006  
10-14-05 Plans Cost - \$10.00  
10-14-05  
10-14-05 OBION COUNTY (Contract No. CND379) Call No. 019  
10-14-05 Project No. 66945-4254-04  
10-14-05 The repair of the bridges on S.R. 184 over branch (L.M. 10.83) and on S.R. 89 over South Fork Obion River (L.M. 4.89).  
10-14-05  
10-14-05 Project Length - 0.000 mile  
10-14-05 Completion Time - On or before May 01, 2006  
10-14-05 Plans Cost - \$10.00  
10-14-05  
10-14-05 PUTNAM COUNTY (Contract No. CND352) Call No. 020  
10-14-05 Project No. STP-H-NHE-111(54), 71004-3227-94  
10-14-05 The installation of signals at the junction of S.R. 111 and East 10th Street.  
10-14-05  
10-14-05 Project Length - 0.000 mile  
10-14-05 Completion Time - See Proposal  
10-14-05 Plans Cost - \$10.00  
10-14-05  
10-14-05 ROANE AND LOUDON COUNTIES (Contract No. CND350) Call No. 021  
10-14-05 Project No. IM-40-7(162), 73100-3105-44  
10-14-05 The grading, drainage, construction of a welded steel plate girder bridge, a concrete box beam bridge, and seven (7) retaining walls, and paving on I-40 at the interchange at Industrial Park, including widening of I-40 between Buttermilk Road and Industrial Park interchanges.  
10-14-05  
10-14-05 Project Length - 2.968 miles  
10-14-05 Completion Time - See Proposal (See Special Provision 108B)  
10-14-05 Plans Cost - \$100.00 Cross-Section Cost - \$100.00  
10-14-05 The DBE goal for this contract is 4%.  
10-14-05  
10-14-05 SEVIER COUNTY (Contract No. CND340) Call No. 022  
10-14-05 Project No. BRZE-7800(33), 78950-3517-94  
10-14-05 The construction of a concrete slab bridge on Poplar Lane over Roaring Fork Creek (L.M. 0.07), including grading, drainage, and paving.  
10-14-05  
10-14-05 Project Length - 0.070 mile  
10-14-05 Completion Time - See Proposal  
10-14-05 Plans Cost - \$10.00  
10-14-05  
10-14-05 SHELBY COUNTY (Contract No. CND380) Call No. 023  
10-14-05 Project No. 79006-4183-04  
10-14-05 The repair of the bridge on I-240 westbound over Airways Boulevard (L.M. 7.76).  
10-14-05  
10-14-05 Project Length - 0.000 mile  
10-14-05 Completion Time - On or before March 01, 2006 (See Special Provision 108B)  
10-14-05 Plans Cost - \$10.00  
10-14-05  
10-14-05 SHELBY COUNTY (Contract No. CND381) Call No. 024  
10-14-05 Project No. 79020-4246-04  
10-14-05 The repair of the bridge on U.S. 78 (S.R. 4) westbound over John's Creek (L.M. 2.24).  
10-14-05  
10-14-05 Project Length - 0.000 mile  
10-14-05 Completion Time - On or before May 01, 2006 (See Special Provision 108B)  
10-14-05 Plans Cost - \$10.00

NOT-05. ASC

=====

11-04-05 BEDFORD, MARSHALL, AND MAURY COUNTIES (Contract No. CND385) Call No. 001  
11-04-05 Project No. 98037-4292-04  
11-04-05 The mowing and litter removal on various State Routes.  
11-04-05  
11-04-05 Project Length - 273.240 miles  
11-04-05 Completion Time - On or before March 31, 2007 (See Special Provision 108B)  
11-04-05  
11-04-05 BENTON, CARROLL, DECATUR, FAYETTE, HAYWOOD, HENDERSON, AND MADISON COUNTIES  
(Contract No.  
11-04-05 CND386) Call No. 002  
11-04-05 Project No. 98046-4130-04  
11-04-05 The mowing and litter removal on various Interstate Routes.  
11-04-05  
11-04-05 Project Length - 105.510 miles  
11-04-05 Completion Time - On or before March 31, 2007 (See Special Provision 108B)  
11-04-05  
11-04-05 BENTON AND DECATUR COUNTIES (Contract No. CND387) Call No. 003  
11-04-05 Project No. 98046-4231-04  
11-04-05 The mowing and litter removal on various State Routes.  
11-04-05  
11-04-05 Project Length - 185.040 miles  
11-04-05 Completion Time - On or before March 31, 2007 (See Special Provision 108B)  
11-04-05  
11-04-05 BRADLEY AND POLK COUNTIES (Contract No. CND388) Call No. 004  
11-04-05 Project No. 98025-4292-04  
11-04-05 The mowing and litter removal on various State Routes.  
11-04-05  
11-04-05 Project Length - 200.210 miles  
11-04-05 Completion Time - On or before March 31, 2007 (See Special Provision 108B)  
11-04-05  
11-04-05 CANNON AND WARREN COUNTIES (Contract No. CND389) Call No. 005  
11-04-05 Project No. 98025-4293-04  
11-04-05 The mowing and litter removal on various State Routes.  
11-04-05  
11-04-05 Project Length - 237.360 miles  
11-04-05 Completion Time - On or before March 31, 2007 (See Special Provision 108B)  
11-04-05  
11-04-05 CARTER, JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.  
CND390) Call No. 006  
11-04-05 Project No. 98015-4188-04  
11-04-05 The mowing on various Interstate and State Routes.  
11-04-05  
11-04-05 Project Length - 518.540 miles  
11-04-05 Completion Time - On or before November 15, 2006 (See Special Provision  
108B)  
11-04-05  
11-04-05 CARTER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CND391)  
Call No. 007  
11-04-05 Project No. 98015-4189-04  
11-04-05 The litter removal on various Interstate and State Routes.  
11-04-05  
11-04-05 Project Length - 81.200 miles  
11-04-05 Completion Time - On or before January 31, 2007 (See Special Provision  
108B)  
11-04-05  
11-04-05 CHEATHAM, DICKSON, HICKMAN, HUMPHREYS, AND WILLIAMSON COUNTIES (Contract  
No. CND392) Call  
11-04-05 No. 008  
11-04-05 Project No. 98037-4193-04  
11-04-05 The mowing and litter removal on various Interstate and State Routes.  
11-04-05  
11-04-05 Project Length - 65.210 miles

NOT-05. ASC

11-04-05 Completion Time - On or before March 31, 2007 (See Special Provision 108B)  
11-04-05  
11-04-05 CHEATHAM AND ROBERTSON COUNTIES (Contract No. CND393) Call No. 009  
11-04-05 Project No. 98037-4294-04  
11-04-05 The mowing on various State Routes.  
11-04-05  
11-04-05 Project Length - 239.750 miles  
11-04-05 Completion Time - On or before November 15, 2006 (See Special Provision 108B)  
11-04-05  
11-04-05 CHESTER, CROCKETT, HAYWOOD, HENDERSON, AND MADISON COUNTIES (Contract No. CND394) Call No.  
11-04-05 010  
11-04-05 Project No. 98046-4232-04  
11-04-05 The mowing and litter removal on various State Routes.  
11-04-05  
11-04-05 Project Length - 503.600 miles  
11-04-05 Completion Time - On or before March 31, 2007 (See Special Provision 108B)  
11-04-05  
11-04-05 CUMBERLAND AND RHEA COUNTIES (Contract No. CND395) Call No. 011  
11-04-05 Project No. 98025-4295-04  
11-04-05 The mowing and litter removal on various State Routes.  
11-04-05  
11-04-05 Project Length - 240.190 miles  
11-04-05 Completion Time - On or before March 31, 2007 (See Special Provision 108B)  
11-04-05  
11-04-05 DAVIDSON COUNTY (Contract No. CND396) Call No. 012  
11-04-05 Project No. 19947-4151-04  
11-04-05 The mowing and litter removal on I-440.  
11-04-05  
11-04-05 Project Length - 7.600 miles  
11-04-05 Completion Time - On or before March 31, 2007 (See Special Provision 108B)  
11-04-05  
11-04-05 DAVIDSON COUNTY (Contract No. CND397) Call No. 013  
11-04-05 Project No. 19947-4252-04  
11-04-05 The mowing on various State Routes.  
11-04-05  
11-04-05 Project Length - 235.630 miles  
11-04-05 Completion Time - On or before November 15, 2006 (See Special Provision 108B)  
11-04-05  
11-04-05 DAVIDSON AND WILLIAMSON COUNTIES (Contract No. CND398) Call No. 014  
11-04-05 Project No. 98037-4195-04  
11-04-05 The mowing and litter removal on various Interstate and State Routes.  
11-04-05  
11-04-05 Project Length - 119.070 miles  
11-04-05 Completion Time - On or before March 31, 2007 (See Special Provision 108B)  
11-04-05  
11-04-05 DYER, GIBSON, LAKE, AND OBIION COUNTIES (Contract No. CND399) Call No. 015  
11-04-05 Project No. 98046-4236-04  
11-04-05 The mowing and litter removal on various State Routes.  
11-04-05  
11-04-05 Project Length - 378.780 miles  
11-04-05 Completion Time - On or before March 31, 2007 (See Special Provision 108B)  
11-04-05  
11-04-05 DYER, GIBSON, LAKE, AND OBIION COUNTIES (Contract No. CND400) Call No. 016  
11-04-05 Project No. 98046-4133-04  
11-04-05 The mowing and litter removal on various Interstate and State Routes.  
11-04-05  
11-04-05 Project Length - 221.800 miles  
11-04-05 Completion Time - On or before March 31, 2007 (See Special Provision 108B)  
11-04-05  
11-04-05 HAMILTON COUNTY (Contract No. CND401) Call No. 017



NOT-05. ASC

11-04-05 Project No. 33947-4188-04  
11-04-05 The mowing on various Interstate and State Routes.  
11-04-05  
11-04-05 Project Length - 78.480 miles  
11-04-05 Completion Time - On or before November 15, 2006 (See Special Provision 108B)  
11-04-05  
11-04-05 HAYWOOD AND MADISON COUNTIES (Contract No. CND402) Call No. 018  
11-04-05 Project No. 98046-4134-04  
11-04-05 The litter removal on various Interstate and State Routes.  
11-04-05  
11-04-05 Project Length - 57.400 miles  
11-04-05 Completion Time - On or before January 31, 2007 (See Special Provision 108B)  
11-04-05  
11-04-05 HUMPHREYS AND PERRY COUNTIES (Contract No. CND403) Call No. 019  
11-04-05 Project No. 98037-4296-04  
11-04-05 The mowing on various State Routes.  
11-04-05  
11-04-05 Project Length - 174.580 miles  
11-04-05 Completion Time - On or before November 15, 2006 (See Special Provision 108B)  
11-04-05  
11-04-05 KNOX, BLOUNT, AND SEVIER COUNTIES (Contract No. CND404) Call No. 020  
11-04-05 Project No. 98015-4190-04  
11-04-05 The mowing on various Interstate and State Routes.  
11-04-05  
11-04-05 Project Length - 470.590 miles  
11-04-05 Completion Time - On or before November 15, 2006 (See Special Provision 108B)  
11-04-05  
11-04-05 KNOX, BLOUNT, AND SEVIER COUNTIES (Contract No. CND405) Call No. 021  
11-04-05 Project No. 98015-4191-04  
11-04-05 The litter removal on various Interstate Routes.  
11-04-05  
11-04-05 Project Length - 77.980 miles  
11-04-05 Completion Time - On or before January 31, 2007 (See Special Provision 108B)  
11-04-05  
11-04-05 LAWRENCE, WAYNE, AND LEWIS COUNTIES (Contract No. CND406) Call No. 022  
11-04-05 Project No. 98037-4297-04  
11-04-05 The mowing on various State Routes.  
11-04-05  
11-04-05 Project Length - 147.150 miles  
11-04-05 Completion Time - On or before November 15, 2006 (See Special Provision 108B)  
11-04-05  
11-04-05 LEWIS, WAYNE, AND PERRY COUNTIES (Contract No. CND407) Call No. 023  
11-04-05 Project No. 98037-4298-04  
11-04-05 The mowing on various State Routes.  
11-04-05  
11-04-05 Project Length - 208.050 miles  
11-04-05 Completion Time - On or before November 15, 2006 (See Special Provision 108B)  
11-04-05  
11-04-05 PUTNAM, CUMBERLAND, CLAY, AND JACKSON COUNTIES (Contract No. CND408) Call No. 024  
11-04-05 Project No. 98025-4194-04  
11-04-05 The mowing and litter removal on various Interstate and State Routes.  
11-04-05  
11-04-05 Project Length - 247.270 miles  
11-04-05 Completion Time - On or before March 31, 2007 (See Special Provision 108B)  
11-04-05

NOT-05. ASC

- 11-04-05 RUTHERFORD AND WILLIAMSON COUNTIES (Contract No. CND409) Call No. 025  
11-04-05 Project No. 98037-4299-04  
11-04-05 The mowing on various State Routes.  
11-04-05  
11-04-05 Project Length - 189.230 miles  
11-04-05 Completion Time - On or before November 15, 2006 (See Special Provision 108B)  
11-04-05  
11-04-05 SHELBY, TIPTON, AND LAUDERDALE COUNTIES (Contract No. CND410) Call No. 026  
11-04-05 Project No. 98046-4235-04  
11-04-05 The mowing and litter removal on various State Routes.  
11-04-05  
11-04-05 Project Length - 220.510 miles  
11-04-05 Completion Time - On or before March 31, 2007 (See Special Provision 108B)  
11-04-05  
11-04-05 SUMNER, MACON, AND TROUSDALE COUNTIES (Contract No. CND411) Call No. 027  
11-04-05 Project No. 98038-4202-04  
11-04-05 The mowing on various State Routes.  
11-04-05  
11-04-05 Project Length - 361.770 miles  
11-04-05 Completion Time - On or before November 15, 2006 (See Special Provision 108B)  
11-04-05  
11-04-05 SUMNER, ROBERTSON, CHEATHAM, AND MONTGOMERY COUNTIES (Contract No. CND412)  
Call No. 028  
11-04-05 Project No. 98038-4101-04  
11-04-05 The mowing and litter removal on various Interstate and State Routes.  
11-04-05  
11-04-05 Project Length - 62.480 miles  
11-04-05 Completion Time - On or before March 31, 2007 (See Special Provision 108B)  
11-04-05  
11-04-05 WILLIAMSON COUNTY (Contract No. CND413) Call No. 029  
11-04-05 Project No. 94946-4210-04  
11-04-05 The mowing on various State Routes.  
11-04-05  
11-04-05 Project Length - 191.170 miles  
11-04-05 Completion Time - On or before November 15, 2006 (See Special Provision 108B)
- =====
- 12-09-05 DAVIDSON AND SUMNER COUNTIES (Contract No. CND945) Call No. 001  
12-09-05 Project No. IM-098-3(11), 19014-3147-44  
12-09-05 TDOT SmartWay - Nashville Regional Transportation Management System (TMS)  
12-09-05 The complete construction and testing of approximately 83 miles of  
Intelligent Transportation Systems (ITS) equipment in  
12-09-05 Nashville.  
12-09-05  
12-09-05 Project Length - 16.340 miles  
12-09-05 ONLY BIDDERS WHO HAVE MET SPECIAL PRE-QUALIFICATION REQUIREMENTS FOR THIS  
PROJECT MAY  
12-09-05 BID ON THIS CONTRACT.  
12-09-05 Completion Time - On or before June 29, 2007 (See Special Provision 108B)  
12-09-05 Plans Cost - \$50.00  
12-09-05 The DBE goal for this contract is 5%.  
12-09-05  
12-09-05 GILES COUNTY (Contract No. CND949) Call No. 002  
12-09-05 Project No. 28005-4212-04  
12-09-05 The repair of the slide on U.S. 31A (S.R. 11) near Double Springs Farm  
(L.M. 26.80).  
12-09-05  
12-09-05 Project Length - 0.066 mile  
12-09-05 Completion Time - On or before July 31, 2006 (See Special Provision 108B)  
12-09-05 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
12-09-05

NOT-05.ASC

12-09-05 KNOX COUNTY (Contract No. CND948) Call No. 003  
12-09-05 Project No. STP-EN-NHE-115(32), 47026-3272-94  
12-09-05 The addition of a pedestrian and bicycle walkway to the existing Buck  
Karnes Bridge on U. S. 129 (S.R. 115) over the  
12-09-05 Tennessee River (L. M. 5.29), including grading, drainage, and paving.  
12-09-05  
12-09-05 Project Length - 0.393 mile  
12-09-05 Completion Time - On or before August 15, 2007  
12-09-05 Plans Cost - \$25.00 Cross-Section Cost - \$0.00  
12-09-05  
12-09-05 MARION AND HAMILTON COUNTIES (Contract No. CND946) Call No. 004  
12-09-05 Project No. NHTSA-HE-I-24-2(125), 97058-3103-04  
12-09-05 The installation of longitudinal cable barrier at various locations on  
I-24.  
12-09-05  
12-09-05 Project Length - 0.000 mile  
12-09-05 Completion Time - On or before April 30, 2006 (See Special Provision 108B)  
12-09-05 NO PLANS CONTRACT  
12-09-05  
12-09-05 SULLIVAN COUNTY (Contract No. CND947) Call No. 005  
12-09-05 Project No. NHTSA-HE-I-181(15), 97082-3128-04  
12-09-05 The installation of longitudinal cable barrier at various locations on  
I-181.  
12-09-05  
12-09-05 Project Length - 0.000 mile  
12-09-05 Completion Time - On or before May 15, 2006  
12-09-05 NO PLANS CONTRACT  
12-09-05  
12-09-05 ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE,  
HAMBLEN,  
12-09-05 HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE,  
SCOTT,  
12-09-05 SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.  
CND356) Call No. 006  
12-09-05 Project No. 98015-4186-04  
12-09-05 The random on-call guardrail repair on various Interstates and State  
Routes.  
12-09-05  
12-09-05 Project Length - 0.000 mile  
12-09-05 Completion Time - On or before December 31, 2006 (See Special Provision  
108B)  
12-09-05 NO PLANS CONTRACT  
12-09-05  
12-09-05 ANDERSON, BLOUNT, JEFFERSON, KNOX, LOUDON, AND SEVIER COUNTIES (Contract  
No. CND434) Call No.  
12-09-05 007  
12-09-05 Project No. NHTSA-HE-REG-1(48), 97106-3172-04  
12-09-05 The installation of speed reduction signs on various Interstate and State  
Routes.  
12-09-05  
12-09-05 Project Length - 0.000 mile  
12-09-05 Completion Time - On or before March 31, 2006  
12-09-05 NO PLANS CONTRACT  
12-09-05  
12-09-05 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS,  
LAWRENCE,  
12-09-05 LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY,  
ROBERTSON,  
12-09-05 RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND  
WILSON COUNTIES  
12-09-05 (Contract No. CND372) Call No. 008  
12-09-05 Project No. 98037-4191-04  
12-09-05 The random on-call guardrail repair on various Interstate and State Routes.

NOT-05. ASC

12-09-05  
12-09-05 Project Length - 0.000 mile  
12-09-05 Completion Time - On or before December 31, 2006 (See Special Provision 108B)  
12-09-05 NO PLANS CONTRACT  
12-09-05  
12-09-05 BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN,  
12-09-05 HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBI ON, SHELBY, TIPTON,  
12-09-05 AND WEAKLEY COUNTIES (Contract No. CND373) Call No. 009  
12-09-05 Project No. 98046-4129-04  
12-09-05 The random on-call guardrail repair on various Interstate and State Routes.  
12-09-05  
12-09-05 Project Length - 0.000 mile  
12-09-05 Completion Time - On or before December 31, 2006 (See Special Provision 108B)  
12-09-05 NO PLANS CONTRACT  
12-09-05  
12-09-05 BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN,  
12-09-05 HAYWOOD, HENDERSON, HENRY, MCNAIRY, MADISON, OBI ON, AND WEAKLEY COUNTIES (Contract No.  
12-09-05 CND444) Call No. 010  
12-09-05 Project No. 98046-4137-04  
12-09-05 The sweeping and drain cleaning on various Interstate and State Routes.  
12-09-05  
12-09-05 Project Length - 0.000 mile  
12-09-05 Completion Time - On or before January 31, 2007 (See Special Provision 108B)  
12-09-05 NO PLANS CONTRACT  
12-09-05  
12-09-05 BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY,  
12-09-05 HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA,  
12-09-05 SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CND358) Call No. 011  
12-09-05 Project No. 98025-4191-04  
12-09-05 The random on-call guardrail repair on various Interstate and State Routes.  
12-09-05  
12-09-05 Project Length - 0.000 mile  
12-09-05 Completion Time - On or before December 31, 2006 (See Special Provision 108B)  
12-09-05 NO PLANS CONTRACT  
12-09-05  
12-09-05 BLOUNT COUNTY (Contract No. CND433) Call No. 012  
12-09-05 Project No. BR-STP-33(34), 05001-3271-94  
12-09-05 The construction of a Bulb-Tee Beam bridge on S.R. 33 (Broadway Avenue) over Pistol Creek (L.M. 12.24), including  
12-09-05 grading, drainage, and paving.  
12-09-05  
12-09-05 Project Length - 0.125 mile  
12-09-05 Completion Time - See Proposal  
12-09-05 Plans Cost - \$25.00 Cross-Section Cost - \$0.00  
12-09-05 The DBE goal for this contract is 4%.  
12-09-05  
12-09-05 BRADLEY, GRUNDY, HAMILTON, MARION, PUTNAM, SEQUATCHIE, AND WHITE COUNTIES (Contract No.  
12-09-05 CND428) Call No. 013  
12-09-05 Project No. 98025-4196-04  
12-09-05 The sweeping and drain cleaning on various Interstate and State Routes.  
12-09-05

NOT-05. ASC

12-09-05 Project Length - 0.000 mile  
12-09-05 Completion Time - On or before January 31, 2007 (See Special Provision 108B)  
12-09-05 NO PLANS CONTRACT  
12-09-05  
12-09-05 CAMPBELL COUNTY (Contract No. CND351) Call No. 014  
12-09-05 Project No. BRZE-700(25), 07951-3553-94  
12-09-05 The construction of a concrete box beam bridge on Aspen Street over Big Creek (L.M. 0.11), including grading, drainage,  
12-09-05 and paving.  
12-09-05  
12-09-05 Project Length - 0.078 mile  
12-09-05 Completion Time - See Proposal  
12-09-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
12-09-05  
12-09-05 CAMPBELL COUNTY (Contract No. CND436) Call No. 015  
12-09-05 Project No. IME-75-3(140), 07100-8114-44  
12-09-05 The resurfacing on I-75 (northbound lanes) beginning 0.1 mile north of U.S. 25W (S.R. 9) (L.M. 4.96) and extending to 0.12  
12-09-05 mile north of S.R. 63 (L.M. 11.39) and on I-75 (southbound lanes) beginning 0.1 mile north of U.S. 25W (S.R. 9) (L.M. 4.96)  
12-09-05 and extending to 0.3 mile south of Stinking Creek Road (L.M. 14.46), including bridge deck repair.  
12-09-05  
12-09-05 Project Length - 7.900 miles  
12-09-05 Completion Time - On or before June 30, 2006 (See Special Provision 108B)  
12-09-05 Plans Cost - \$3.00 (11" x 17")  
12-09-05 The DBE goal for this contract is 3%.  
12-09-05  
12-09-05 CARTER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CND437) Call No. 016  
12-09-05 Project No. 98015-4193-04  
12-09-05 The sweeping and drain cleaning on various Interstate and State Routes.  
12-09-05  
12-09-05 Project Length - 0.000 mile  
12-09-05 Completion Time - On or before January 31, 2007 (See Special Provision 108B)  
12-09-05 NO PLANS CONTRACT  
12-09-05  
12-09-05 COCKE COUNTY (Contract No. CND382) Call No. 017  
12-09-05 Project No. STP-35(16), 15009-3225-14  
12-09-05 The grading, drainage, construction of a concrete Bulb-Tee beam bridge, and paving on U.S. 321 (S.R. 35) beginning at Saint  
12-09-05 Tide Hollow Road and extending to 1.6 kilometers west of Salem.  
12-09-05  
12-09-05 Project Length - 8.910 kilometers \*METRIC\*  
12-09-05 Completion Time - See Proposal  
12-09-05 Plans Cost - \$200.00 Cross-Section Cost - \$100.00  
12-09-05 The DBE goal for this contract is 7%.  
12-09-05  
12-09-05 DAVIDSON COUNTY (Contract No. CND445) Call No. 018  
12-09-05 Project No. IME-40-4(76), 19005-8154-44, IME-65-3(108), 19010-8155-44  
12-09-05 IME-40-4(76), 19005-8154-44  
12-09-05 The resurfacing on I-40 beginning at I-440 and extending to I-65 ("Truckers Curve").  
12-09-05  
12-09-05 Project Length - 1.910 miles  
12-09-05  
12-09-05 IME-65-3(108), 19010-8155-44  
12-09-05 The resurfacing on I-65 beginning at I-40 ("Truckers Curve") and extending to Fern Avenue.  
12-09-05  
12-09-05 Project Length - 2.780 miles

NOT-05. ASC

12-09-05  
12-09-05 Total Project Length - 4.690 miles  
12-09-05 Completion Time - On or before September 30, 2006 (See Special Provision 108B)  
12-09-05 Plans Cost - \$10.00  
12-09-05 The DBE goal for this contract is 3%.  
12-09-05  
12-09-05 DAVIDSON COUNTY (Contract No. CND446) Call No. 019  
12-09-05 Project No. IME-40-5(130), 19008-8183-44  
12-09-05 The resurfacing on I-40 beginning at S.R. 255 (Donelson Pike) (L.M. 25.50) and extending to near S.R. 45 (Old Hickory Boulevard) (L.M. 28.74).  
12-09-05  
12-09-05 Project Length - 3.240 miles  
12-09-05 Completion Time - On or before June 30, 2006 (See Special Provision 108B)  
12-09-05 Plans Cost - \$10.00  
12-09-05 The DBE goal for this contract is 3%.  
12-09-05  
12-09-05 DAVIDSON COUNTY (Contract No. CND424) Call No. 020  
12-09-05 Project No. 19002-4177-04  
12-09-05 The installation of overhead signs and one (1) cantilever sign structure at various locations on I-24.  
12-09-05  
12-09-05 Project Length - 0.000 mile  
12-09-05 Completion Time - On or before September 30, 2006 (See Special Provision 108B)  
12-09-05 Plans Cost - \$25.00  
12-09-05  
12-09-05 DAVIDSON COUNTY (Contract No. CND417) Call No. 021  
12-09-05 Project No. 19010-4157-04  
12-09-05 The repair of the bridge on Fern Avenue over I-65 southbound (I-24 eastbound) (L.M. 0.19).  
12-09-05  
12-09-05 Project Length - 0.000 mile  
12-09-05 Completion Time - On or before April 01, 2006 (See Special Provision 108B)  
12-09-05 Plans Cost - \$10.00  
12-09-05  
12-09-05 FAYETTE AND SHELBY COUNTIES (Contract No. CND265) Call No. 022  
12-09-05 Project No. NHE-86(2), 24011-3208-14, 79029-3211-14, NHE-86(3), 79029-3212-14  
12-09-05 NHE-86(2), 24011-3208-14, 79029-3211-14  
12-09-05 The grading, drainage, and paving on U.S. 72 (S.R. 86) beginning at the Mississippi State Line and extending to 500 feet southeast of Shelby Drive.  
12-09-05  
12-09-05 Project Length - 2.776 miles  
12-09-05  
12-09-05 NHE-86(3), 79029-3212-14  
12-09-05 The grading, drainage, and paving on U.S. 72 (S.R. 86) beginning 0.2 mile south of Shelby Drive and extending to 0.1 mile north of Quinn Road.  
12-09-05  
12-09-05 Project Length - 0.599 mile  
12-09-05  
12-09-05 Total Project Length - 3.375 miles  
12-09-05 Completion Time - On or before October 31, 2007  
12-09-05 Plans Cost - \$175.00 Cross-Section Cost - \$50.00  
12-09-05 The DBE goal for this contract is 9%.  
12-09-05  
12-09-05 GILES COUNTY (Contract No. CND448) Call No. 023  
12-09-05 Project No. IME-65-1(67), 28001-8175-44  
12-09-05 The resurfacing on I-65 beginning at the Alabama State Line (L.M. 0.00) and extending to S.R. 273 (L.M. 6.03).

NOT-05. ASC

12-09-05  
12-09-05 Project Length - 6.030 miles  
12-09-05 Completion Time - On or before September 30, 2006 (See Special Provision 108B)  
12-09-05 Plans Cost - \$10.00  
12-09-05 The DBE goal for this contract is 3%.  
12-09-05  
12-09-05 GILES COUNTY (Contract No. CND421) Call No. 024  
12-09-05 Project No. 28001-4174-04  
12-09-05 The repair of the bridge on I-65 northbound over Clock Creek Road and Clock Creek (L.M. 19.95).  
12-09-05  
12-09-05 Project Length - 0.077 mile  
12-09-05 Completion Time - On or before June 30, 2006 (See Special Provision 108B)  
12-09-05 Plans Cost - \$10.00  
12-09-05  
12-09-05 GILES COUNTY (Contract No. CND420) Call No. 025  
12-09-05 Project No. 28004-4248-04  
12-09-05 The repair of the bridge on S.R. 11 over Richland Creek and the Tennessee Southern Railroad (L.M. 17.80).  
12-09-05  
12-09-05 Project Length - 0.224 mile  
12-09-05 Completion Time - On or before June 30, 2006 (See Special Provision 108B)  
12-09-05 Plans Cost - \$10.00  
12-09-05  
12-09-05 HAMILTON COUNTY (Contract No. CND329) Call No. 026  
12-09-05 Project No. 33003-4157-04  
12-09-05 The repair of the bridges on Spring Creek Road over I-24 (L.M. 1.09 and L.M. 1.13).  
12-09-05  
12-09-05 Project Length - 0.000 mile  
12-09-05 Completion Time - See Proposal  
12-09-05 Plans Cost - \$10.00  
12-09-05  
12-09-05 HENDERSON AND CARROLL COUNTIES (Contract No. CND449) Call No. 027  
12-09-05 Project No. IME-40-2(81), 39001-8165-44  
12-09-05 The resurfacing on I-40 beginning near Morris Creek in Henderson County (L.M. 20.29) and extending to the Decatur  
12-09-05 County line in Carroll County (L.M. 0.65).  
12-09-05  
12-09-05 Project Length - 5.000 mile  
12-09-05 Completion Time - On or before June 30, 2006 (See Special Provision 108B)  
12-09-05 Plans Cost - \$3.00 (11" x 17")  
12-09-05 The DBE goal for this contract is 3%.  
12-09-05  
12-09-05 HENRY COUNTY (Contract No. CND366) Call No. 028  
12-09-05 Project No. STP-M-9412(6), 40952-3527-54  
12-09-05 The grading, drainage, and paving on Hospital Circle beginning at U.S. 79 (S.R. 76) and extending to U.S. 79 (S.R. 76).  
12-09-05  
12-09-05 Project Length - 0.409 mile  
12-09-05 Completion Time - On or before July 31, 2006  
12-09-05 Plans Cost - \$25.00 Cross-Section Cost - \$10.00  
12-09-05 The DBE goal for this contract is 10%.  
12-09-05  
12-09-05 HENRY COUNTY (Contract No. CND450) Call No. 029  
12-09-05 Project No. 40003-4217-04  
12-09-05 The repair of the bridge on S.R. 54 over the Kentucky & West Tennessee Railroad (L.M. 10.48).  
12-09-05  
12-09-05 Project Length - 0.000 mile  
12-09-05 Completion Time - On or before October 01, 2006  
12-09-05 Plans Cost - \$10.00

NOT-05. ASC

12-09-05  
12-09-05 JEFFERSON COUNTY (Contract No. CND353) Call No. 030  
12-09-05 Project No. IM-81-1(103)4, 45003-3127-44  
12-09-05 The grading, drainage, construction of a concrete Bulb-Tee beam bridge, and paving on I-81 at the junction with S.R. 341.  
12-09-05  
12-09-05 Project Length - 0.883 mile  
12-09-05 Completion Time - See Proposal (See Special Provision 108B)  
12-09-05 Plans Cost - \$50.00 Cross-Section Cost - \$25.00  
12-09-05 The DBE goal for this contract is 8%.  
12-09-05  
12-09-05 KNOX COUNTY (Contract No. CND438) Call No. 031  
12-09-05 Project No. IME-40-7(163), 47004-8153-44  
12-09-05 The resurfacing on I-40 (eastbound lanes) beginning 0.4 mile east of I-140 (L.M. 7.51) and extending to 425 feet west of Ten Mile Creek (L.M. 9.63) and on I-40 (westbound lanes) beginning 370 feet east of I-140 (L.M. 7.18) and extending to 528 feet east of Ten Mile Creek (L.M. 9.81), including bridge deck repair.  
12-09-05  
12-09-05 Project Length - 2.380 miles  
12-09-05 Completion Time - On or before June 30, 2006 (See Special Provision 108B)  
12-09-05 Plans Cost - \$3.00 (11" x 17")  
12-09-05 The DBE goal for this contract is 3%.  
12-09-05  
12-09-05 KNOX COUNTY (Contract No. CND439) Call No. 032  
12-09-05 Project No. IME-75-3(142), 47007-8137-44  
12-09-05 The resurfacing on I-75 beginning 0.2 mile south of Callahan Drive (L.M. 6.17) and extending to 0.6 mile north of S.R. 131 (Emory Road) (L.M. 8.70), including bridge deck repair.  
12-09-05  
12-09-05 Project Length - 2.560 miles  
12-09-05 Completion Time - On or before August 31, 2006 (See Special Provision 108B)  
12-09-05 Plans Cost - \$3.00 (11" x 17")  
12-09-05 The DBE goal for this contract is 3%.  
12-09-05  
12-09-05 KNOX COUNTY (Contract No. CND441) Call No. 033  
12-09-05 Project No. 47005-4155-04  
12-09-05 The repair of the bridge on S.R. 9 over I-275 (L.M. 7.18).  
12-09-05  
12-09-05 Project Length - 0.000 mile  
12-09-05 Completion Time - See Proposal  
12-09-05 Plans Cost - \$10.00  
12-09-05  
12-09-05 KNOX COUNTY (Contract No. CND425) Call No. 034  
12-09-05 Project No. 47039-3236-04  
12-09-05 The grading, drainage, and paving on S.R. 131 (Emory Road) beginning 1200 feet north of Bishop Road and extending to U.S. 441 (S.R. 71, Norris Freeway).  
12-09-05  
12-09-05 Project Length - 3.390 miles  
12-09-05 Completion Time - See Proposal  
12-09-05 Plans Cost - \$100.00 Cross-Section Cost - \$50.00  
12-09-05 The DBE goal for this contract is 10%.  
12-09-05  
12-09-05 LAWRENCE AND GILES COUNTIES (Contract No. CND002) Call No. 035  
12-09-05 Project No. NHE-15(95), 28006-3225-14, 50002-3239-14  
12-09-05 The grading, drainage, construction of two (2) concrete Bulb-Tee beam bridges and a concrete I-beam bridge, and paving on U.S. 64 (S.R. 15), beginning 650 feet west of Westside Road and Sandusky Road and extending to 1,200 feet east of Horne Hill Road.  
12-09-05  
12-09-05 Project Length - 4.956 miles



NOT-05. ASC

12-09-05 Completion Time - On or before December 15, 2008  
 12-09-05 Plans Cost - \$200.00 Cross-Section Cost - \$175.00  
 12-09-05 The DBE goal for this contract is 9%.  
 12-09-05  
 12-09-05 MADISON COUNTY (Contract No. CND419) Call No. 036  
 12-09-05 Project No. BRZE-5700(56), 57053-3402-94  
 12-09-05 The construction of a concrete box beam bridge on Leighton County Line Road  
 over Rice Branch (L.M. 0.40), including  
 12-09-05 grading, drainage, and paving.  
 12-09-05  
 12-09-05 Project Length - 0.113 mile  
 12-09-05 Completion Time - On or before July 15, 2006  
 12-09-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
 12-09-05  
 12-09-05 MARION COUNTY (Contract No. CND442) Call No. 037  
 12-09-05 Project No. IME-24-2(123), 58100-8150-44  
 12-09-05 The resurfacing on I-24 (westbound) beginning at the Grundy County line  
 (L.M. 0.00) and extending to Cave Cove Creek  
 12-09-05 (L.M. 6.31).  
 12-09-05  
 12-09-05 Project Length - 7.597 miles  
 12-09-05 Completion Time - On or before June 30, 2006 (See Special Provision 108B)  
 12-09-05 Plans Cost - \$3.00 (11" x 17")  
 12-09-05 The DBE goal for this contract is 3%.  
 12-09-05  
 12-09-05 MARION COUNTY (Contract No. CND376) Call No. 038  
 12-09-05 Project No. 58015-4211-04  
 12-09-05 The slide repair on U.S. 41 (S.R. 150) at L.M. 4.50, including grading,  
 drainage, and paving.  
 12-09-05  
 12-09-05 Project Length - 0.217 mile  
 12-09-05 Completion Time - On or before May 31, 2006  
 12-09-05 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
 12-09-05  
 12-09-05 MCNAIRY COUNTY (Contract No. CND416) Call No. 039  
 12-09-05 Project No. BRZE-5500(36), 55946-3423-94  
 12-09-05 The construction of a concrete box beam bridge on South Gin Road over  
 Little Muddy Creek (L.M. 0.58), including grading,  
 12-09-05 drainage, and paving.  
 12-09-05  
 12-09-05 Project Length - 0.164 mile  
 12-09-05 Completion Time - See Proposal  
 12-09-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
 12-09-05  
 12-09-05 MEIGS AND RHEA COUNTIES (Contract No. CND426) Call No. 040  
 12-09-05 Project No. 61004-4211-04  
 12-09-05 The repair of the bridge on S.R. 60 over the Tennessee River (L.M. 2.04).  
 12-09-05  
 12-09-05 Project Length - 0.000 mile  
 12-09-05 Completion Time - On or before May 15, 2006  
 12-09-05 NO PLANS CONTRACT  
 12-09-05  
 12-09-05 MONTGOMERY COUNTY (Contract No. CND431) Call No. 041  
 12-09-05 Project No. STP-236(5), 63037-3228-14  
 12-09-05 The grading, drainage, construction of a concrete I-beam bridge, and paving  
 on S.R. 236 (Tiny Town Road) beginning at  
 12-09-05 Peachers Mill Road and extending to S.R. 48 (Trenton Road), and on S.R. 48  
 (Trenton Road) beginning at I-24 and extending  
 12-09-05 to south of S.R. 236 (Tiny Town Road).  
 12-09-05  
 12-09-05 Project Length - 5.729 kilometers \*METRIC\*  
 12-09-05 Completion Time - On or before December 15, 2007  
 12-09-05 Plans Cost - \$125.00 Cross-Section Cost - \$25.00

NOT-05. ASC

12-09-05 The DBE goal for this contract is 10%.  
12-09-05  
12-09-05 ROBERTSON COUNTY (Contract No. CND415) Call No. 042  
12-09-05 Project No. STP-HH-65(9), 74010-3229-94  
12-09-05 The improvement of the intersection on U.S. 431 (S.R. 65) at S.R. 257 (Betts Road), including grading, drainage, and paving.  
12-09-05  
12-09-05 Project Length - 0.279 mile  
12-09-05 Completion Time - On or before June 30, 2006  
12-09-05 Plans Cost - \$10.00 Cross-Section Cost - \$10.00  
12-09-05  
12-09-05 SEVIER COUNTY (Contract No. CND429) Call No. 043  
12-09-05 Project No. BRZE-7800(38), 78945-3494-94  
12-09-05 The construction of a concrete box bridge on Breeden Branch Road over White Creek (L.M. 0.08), including grading, drainage, and paving.  
12-09-05  
12-09-05 Project Length - 0.095 mile  
12-09-05 Completion Time - See Proposal  
12-09-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
12-09-05  
12-09-05 SEVIER COUNTY (Contract No. CND384) Call No. 044  
12-09-05 Project No. 78004-4226-04  
12-09-05 The repair of the bridges on U.S. 411 (S.R. 35) over Knob Creek (L.M. 7.87), Bridge Creek (L.M. 8.62), and the Little Pigeon River (L.M. 14.09).  
12-09-05  
12-09-05 Project Length - 0.000 mile  
12-09-05 Completion Time - See Proposal  
12-09-05 Plans Cost - \$50.00  
12-09-05  
12-09-05 SEVIER COUNTY (Contract No. CND341) Call No. 045  
12-09-05 Project No. 78946-3402-04  
12-09-05 The grading, drainage, and paving on a S.I.A. route (Topflite Drive) serving Heritage Log Homes.  
12-09-05  
12-09-05 Project Length - 0.705 mile  
12-09-05 Completion Time - See Proposal  
12-09-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
12-09-05  
12-09-05 SHELBY COUNTY (Contract No. CND451) Call No. 046  
12-09-05 Project No. IME-40-1(301), 79002-8135-44  
12-09-05 The resurfacing on I-40 beginning at the Wolf River (L.M. 14.77) and extending to Fletcher Creek (L.M. 19.48).  
12-09-05  
12-09-05 Project Length - 4.710 miles  
12-09-05 Completion Time - On or before September 29, 2006 (See Special Provision 108B)  
12-09-05 Plans Cost - \$10.00  
12-09-05 The DBE goal for this contract is 3%.  
12-09-05  
12-09-05 SHELBY COUNTY (Contract No. CND427) Call No. 047  
12-09-05 Project No. STP-H-NHE-15(129), 79025-3226-94  
12-09-05 The installation of an overhead sign structure on U.S. 64 (S.R. 15) east of I-40.  
12-09-05  
12-09-05 Project Length - 0.000 mile  
12-09-05 Completion Time - On or before June 01, 2006 (See Special Provision 108B)  
12-09-05 Plans Cost - \$3.00  
12-09-05  
12-09-05 SHELBY COUNTY (Contract No. CND452) Call No. 048  
12-09-05 Project No. 79013-4210-04  
12-09-05 The repair of the bridge on S.R. 277 over the Southern Railway, Southern

NOT-05. ASC

Avenue, and South Access Road (L. M. 0.70).

12-09-05

12-09-05 Project Length - 0.000 mile

12-09-05 Completion Time - On or before November 01, 2006

12-09-05 Plans Cost - \$25.00

12-09-05

12-09-05 SUMNER COUNTY (Contract No. CND432) Call No. 049

12-09-05 Project No. 83076-3239-04

12-09-05 The paving on S.R. 386 beginning 0.12 mile east of Saundersville Road and extending to 0.02 mile southwest of Station

12-09-05 Camp Creek Road.

12-09-05

12-09-05 Project Length - 3.298 miles

12-09-05 Completion Time - See Proposal

12-09-05 Plans Cost - \$25.00

12-09-05 The DBE goal for this contract is 3%.

12-09-05

12-09-05 TIPTON COUNTY (Contract No. CND206) Call No. 050

12-09-05 Project No. BRZE-8400(44), 84945-3473-94

12-09-05 The construction of a concrete I-beam bridge on Jamestown Road over Hurricane Creek (L. M. 1.70), including grading,

12-09-05 drainage, and paving.

12-09-05

12-09-05 Project Length - 0.159 mile

12-09-05 Completion Time - On or before July 15, 2006

12-09-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00

12-09-05

12-09-05 TIPTON COUNTY (Contract No. CND274) Call No. 051

12-09-05 Project No. BRZE-9403(4), 84066-3505-94

12-09-05 The construction of a concrete box beam bridge on Flat Iron Road over Town Creek (L. M. 0.64), including grading,

12-09-05 drainage, and paving.

12-09-05

12-09-05 Project Length - 0.159 mile

12-09-05 Completion Time - On or before July 31, 2006

12-09-05 Plans Cost - \$10.00 Cross-Section Cost - \$0.00

=====