Designer Letter of Interest
Project: DeBerry Special needs Facility Transport Hub
Agency: Correction
Facility: Lois M. DeBerry Special Needs Facility
[bookmark: _GoBack]Project location: Nashville, Davidson County, TN

Letter of Interest is to be limited to a total of 4 pages. Requested case study, resumes and Instruction Guide Sheet can be in addition to the 4 pages. Submitted information shall address all items below, including completion of Instruction Guide Sheet. Submittal shall be provided as a single PDF and must be received by Midnight CST/CDT. 

A. Firm (list info only for the office that will do the work):
Name:
Address:
Phone:
Website:
B. Project Experience
1. Describe up to 5 on-going or recently completed projects of similar type and scope. For each project, include the name and role of the design team members and role of consultants.
i. Provide basic information on each of the 5 projects listed, including, scope of work, cost, and completion date.
ii. Provide, as an attachment, case study(ies) on similar scope project(s).
C. Project Team
1. Define the roles and qualifications of each staff member proposed for the design team and list their home office location.
2. Define the roles and qualifications of each proposed consultant and list their home office location. Describe your firm’s experience with each consultant.
3. Provide, as an attachment, the resumes of key personnel. 
D. Project Approach
1. Describes the firm’s specific approach to the project scope and type, including firm’s familiarity with the area where project is located, and if applicable, reference current or former projects in the area or at the site.
2. Indicate familiarity with/utilization of the State Designers’ Manual, its provisions and requirements.
3. Address special design or submission requirements, including utilization of proposed specialty consultants, from the project description if not otherwise covered.
4. Provide, as an attachment, the resumes of required key consultants including security, civil, survey, and detention consultants.
E. Workload
1. List current and proposed Firm and specific proposed team members’ workload, distinguished by project title, location, phase of project (SDP, DDP, CDP, Bid, Construction, Close-Out, etc.) and amount of time devoted by your firm as a percentage of total available time. Also, list other State Building Commission projects for which you are currently registering interest. Please respond in tabular format.


INSTRUCTION GUIDE SHEET	SBC-6 (Designer Agreement)
	Project Manager:
	Joe Miller
	Date:
	May 26, 2016

	State Agency:
	Department of Correction

	Designer (s):
	

	Address:
	

	City, State  Zip
	

	Phone:
	
	Email:
	

	Contact Person:
	

	Project Title:
	DeBerry Special Needs Facility Transportation Hub

	Institution:
	Lois M. DeBerry Special Needs Facility

	Project Location:
	Nashville, TN

	SBC Project No.:
	142/011-TRANSP

	A.2 Description (Scope of Work):  .

	Design and construct a new offender transportation hub to process work crews and the statewide movement of re-assigned offenders between institutions.  The transportation hub will have a perimeter security fence with a vehicular and pedestrian sallyport, holding area, processing area, high intensity site lighting, and relocated office structure.

	A.2
	Maximum Allowable Construction Cost (MACC): 
	$ 1,522,500.00

	B.3.1
	Phases:
	Insert the Name of the Phases (Example:  Program Phase through Close Out Phase)

	
	
	Program Verification
	through
	Close-Out

	
	Paragraph No.:
	2-1
	-1
	through
	2-1
	-41

	B.3.1
	Lump Sum Amount:
	$ 132,357.00

	B.3.1
	Direct Expense:
	$

	B.3.3
	Principal(s):
	

	B.3.4
	Consultants
	Firm
	Principal
	TN License No.

	Basic
Services
	Structural:
	
	
	

	
	Mechanical:
	
	
	

	
	Electrical:
	
	
	

	
	Architectural:
	
	
	

	
	Civil:
	
	
	

	
	Landscape:
	
	
	

	
	Other:
	
	
	

	C.1
	Professional Liability Insurance:
	$1,000,000.00
	(Minimum One Million Dollars)

	D.2
	Designer’s Estimated Design and Construction Time

	Design Development Phase:
	60
	Calendar Days

	Construction Development Phase:
	60
	Calendar Days

	Construction:
	150
	Calendar Days (Not on Agreement)
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