

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED JANUARY 20, 2006 (MOWING AND LITTER)**  
**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

BENTON AND DECATUR COUNTIES (Contract No. CNE901) Call No. 001

Project No. 98046-4231-04

The mowing and litter removal on various State Routes.

Project Length - 185.040 miles

Completion Time - On or before March 31, 2007 (See Special Provision 108B)

ANDERSON AND CAMPBELL COUNTIES (Contract No. CNE006) Call No. 002

Project No. 98015-4196-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 58.490 miles

Completion Time - On or before March 31, 2007 (See Special Provision 108B)

ANDERSON, CAMPBELL, CLAIBORNE, SCOTT, AND UNION COUNTIES (Contract No. CNE007) Call No. 003

Project No. 98015-4297-04

The mowing on various State Routes.

Project Length - 337.590 miles

Completion Time - On or before November 15, 2006 (See Special Provision 108B)

BEDFORD AND RUTHERFORD COUNTIES (Contract No. CNE008) Call No. 004

Project No. 98038-4105-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 54.250 miles

Completion Time - On or before March 31, 2007 (See Special Provision 108B)

BRADLEY AND MCMINN COUNTIES (Contract No. CNE009) Call No. 005

Project No. 98025-4198-04

The mowing and litter removal on various Interstate Routes.

Project Length - 44.300 miles

Completion Time - On or before March 31, 2007 (See Special Provision 108B)

CARROLL AND HENRY COUNTIES (Contract No. CNE010) Call No. 006

Project No. 98046-4238-04

The mowing and litter removal on various State Routes.

Project Length - 392.580 miles

Completion Time - On or before March 31, 2007 (See Special Provision 108B)

CLAY, FENTRESS, OVERTON, AND PICKETT COUNTIES (Contract No. CNE011) Call No. 007

Project No. 98025-4299-04

The mowing and litter removal on various State Routes.

Project Length - 304.750 miles

Completion Time - On or before March 31, 2007 (See Special Provision 108B)

CLAY, JACKSON, OVERTON, PUTNAM, AND SMITH COUNTIES (Contract No. CNE012) Call No. 008

Project No. 98026-4201-04

The mowing on various State Routes.

Project Length - 308.100 miles

Completion Time - On or before November 15, 2006 (See Special Provision 108B)

COCKE, GREENE, HAMBLLEN, AND JEFFERSON COUNTIES (Contract No. CNE013) Call No. 009

Project No. 98016-4105-04

The mowing and litter removal on various Interstate Routes.

Project Length - 91.560 miles

Completion Time - On or before March 31, 2007 (See Special Provision 108B)

COCKE, GREENE, AND JEFFERSON COUNTIES (Contract No. CNE014) Call No. 010

Project No. 98015-4298-04

The mowing on various State Routes.

Project Length - 388.930 miles

Completion Time - On or before November 15, 2006 (See Special Provision 108B)

COFFEE AND FRANKLIN COUNTIES (Contract No. CNE015) Call No. 011

Project No. 98026-4202-04

The mowing and litter removal on various State Routes.

Project Length - 242.960 miles

Completion Time - On or before March 31, 2007 (See Special Provision 108B)

DEKALB, PUTNAM, VAN BUREN, AND WHITE COUNTIES (Contract No. CNE016) Call No. 012

Project No. 98026-4203-04

The mowing and litter removal on various State Routes.

Project Length - 209.010 miles

Completion Time - On or before March 31, 2007 (See Special Provision 108B)

DICKSON AND HICKMAN COUNTIES (Contract No. CNE017) Call No. 013

Project No. 98038-4206-04

The mowing on various State Routes.

Project Length - 299.600 miles

Completion Time - On or before November 15, 2006 (See Special Provision 108B)

FAYETTE COUNTY (Contract No. CNE018) Call No. 014

Project No. 24945-4291-04

The mowing and litter removal on various State Routes.

Project Length - 181.240 miles

Completion Time - On or before March 31, 2007 (See Special Provision 108B)

GILES COUNTY (Contract No. CNE019) Call No. 015

Project No. 28946-4207-04

The mowing on various State Routes.

Project Length - 150.810 miles

Completion Time - On or before November 15, 2006 (See Special Provision 108B)

GILES, MARSHALL, MAURY, AND WILLIAMSON COUNTIES (Contract No. CNE020) Call No. 016

Project No. 98038-4107-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 70.250 miles

Completion Time - On or before March 31, 2007 (See Special Provision 108B)

GRAINGER AND HAMBLEN COUNTIES (Contract No. CNE021) Call No. 017

Project No. 98015-4299-04

The mowing on various State Routes.

Project Length - 173.500 miles

Completion Time - On or before November 15, 2006 (See Special Provision 108B)

GRUNDY, HAMILTON, MARION, AND COFFEE COUNTIES (Contract No. CNE022) Call No. 018

Project No. 98026-4104-04

The mowing and litter removal on various Interstate Routes.

Project Length - 69.970 miles

Completion Time - On or before March 31, 2007 (See Special Provision 108B)

HAMILTON AND MEIGS COUNTIES (Contract No. CNE023) Call No. 019

Project No. 98026-4205-04

The mowing on various State Routes.

Project Length - 114.240 miles

Completion Time - On or before November 15, 2006 (See Special Provision 108B)

HANCOCK AND HAWKINS COUNTIES (Contract No. CNE024) Call No. 020

Project No. 98016-4201-04

The mowing on various State Routes.

Project Length - 207.230 miles

Completion Time - On or before November 15, 2006 (See Special Provision 108B)

HARDEMAN COUNTY (Contract No. CNE025) Call No. 021

Project No. 35945-4294-04

The mowing and litter removal on various State Routes.

Project Length - 147.890 miles

Completion Time - On or before March 31, 2007 (See Special Provision 108B)

HARDIN AND WAYNE COUNTIES (Contract No. CNE026) Call No. 022

Project No. 98046-4239-04

The mowing and litter removal on various State Routes.

Project Length - 161.910 miles

Completion Time - On or before March 31, 2007 (See Special Provision 108B)

LINCOLN AND MOORE COUNTIES (Contract No. CNE027) Call No. 023

Project No. 98038-4208-04

The mowing and litter removal on various State Routes.

Project Length - 218.910 miles

Completion Time - On or before March 31, 2007 (See Special Provision 108B)

LOUDON AND MONROE COUNTIES (Contract No. CNE028) Call No. 024

Project No. 98016-4202-04

The mowing on various State Routes.

Project Length - 227.200 miles

Completion Time - On or before November 15, 2006 (See Special Provision 108B)

LOUDON, MONROE, AND ROANE COUNTIES (Contract No. CNE029) Call No. 025

Project No. 98016-4103-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 77.080 miles

Completion Time - On or before March 31, 2007 (See Special Provision 108B)

MARION AND GRUNDY COUNTIES (Contract No. CNE030) Call No. 026

Project No. 98026-4206-04

The mowing and litter removal on various State Routes.

Project Length - 261.600 miles

Completion Time - On or before March 31, 2007 (See Special Provision 108B)

MAURY COUNTY (Contract No. CNE031) Call No. 027

Project No. 60946-4218-04

The mowing on various State Routes.

Project Length - 208.880 miles

Completion Time - On or before November 15, 2006 (See Special Provision 108B)

MCMINN AND MEIGS COUNTIES (Contract No. CNE032) Call No. 028

Project No. 98026-4207-04

The mowing and litter removal on various State Routes.

Project Length - 209.930 miles

Completion Time - On or before March 31, 2007 (See Special Provision 108B)

MCNAIRY AND CHESTER COUNTIES (Contract No. CNE033) Call No. 029

Project No. 98046-4240-04

The mowing and litter removal on various State Routes.

Project Length - 249.350 miles

Completion Time - On or before March 31, 2007 (See Special Provision 108B)

MONTGOMERY, STEWART, AND HOUSTON COUNTIES (Contract No. CNE034) Call No. 030

Project No. 98038-4209-04

The mowing on various State Routes.

Project Length - 325.290 miles

Completion Time - On or before November 15, 2006 (See Special Provision 108B)

MORGAN AND ROANE COUNTIES (Contract No. CNE035) Call No. 031

Project No. 98016-4204-04

The mowing on various State Routes.

Project Length - 301.870 miles

Completion Time - On or before November 15, 2006 (See Special Provision 108B)

OBION AND WEAKLEY COUNTIES (Contract No. CNE036) Call No. 032

Project No. 98046-4241-04

The mowing and litter removal on various State Routes.

Project Length - 200.280 miles

Completion Time - On or before March 31, 2007 (See Special Provision 108B)

SEQUATCHIE, BLEDSOE, AND VAN BUREN COUNTIES (Contract No. CNE037) Call No. 033

Project No. 98026-4208-04

The mowing and litter removal on various State Routes.

Project Length - 159.010 miles

Completion Time - On or before March 31, 2007 (See Special Provision 108B)

SHELBY COUNTY (Contract No. CNE038) Call No. 034

Project No. 79946-4181-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 57.650 miles

Completion Time - On or before March 31, 2007 (See Special Provision 108B)

SHELBY, TIPTON, AND LAUDERDALE COUNTIES (Contract No. CNE039) Call No. 035

Project No. 98046-4142-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 161.570 miles

Completion Time - On or before March 31, 2007 (See Special Provision 108B)

SMITH AND WILSON COUNTIES (Contract No. CNE040) Call No. 036

Project No. 98038-4110-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 55.170 miles

Completion Time - On or before March 31, 2007 (See Special Provision 108B)

SMITH, WILSON, AND RUTHERFORD COUNTIES (Contract No. CNE041) Call No. 037

Project No. 98038-4211-04

The mowing on various State Routes.

Project Length - 268.870 miles

Completion Time - On or before November 15, 2006 (See Special Provision 108B)

ALL CONTRACTS IN THIS LETTING ARE NO PLANS CONTRACTS.

Requests for Contract Proposals and Standard Specifications should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117, before biddable proposals for highway contracts will be furnished. PROSPECTIVE BIDDERS MUST HAVE FILED THEIR QUESTIONNAIRES FOR QUALIFICATION PRIOR TO 12:00 O'CLOCK NOON OF THE DAY PRECEDING THE DATE OF LETTING.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.

Sales tax will be added to the cost of proposals and standard specifications, if applicable.

Joe Holt, Transportation Manager 2  
Nashville, TN 37243-0333

Total Number of Contracts - 37

Total Number of Projects - 37

Total Number of Counties - 65

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED FEBRUARY 3, 2006**

**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

DAVIDSON COUNTY (Contract No. CNE904) Call No. 001

Project No. 19002-4177-04

The installation of overhead signs and one (1) cantilever sign structure at various locations on I-24.

Project Length - 0.000 mile

Completion Time - On or before September 30, 2006 (See Special Provision 108B)

Plans Cost - \$25.00

KNOX COUNTY (Contract No. CNE905) Call No. 002

Project No. IME-40-7(163), 47004-8153-44

The resurfacing on I-40 (eastbound lanes) beginning 0.4 mile east of I-140 (L.M. 7.51) and extending to 425 feet west of Ten Mile Creek (L.M. 9.63) and on I-40 (westbound lanes) beginning 370 feet east of I-140 (L.M. 7.18) and extending to 528 feet east of Ten Mile Creek (L.M. 9.81), including bridge deck repair.

Project Length - 2.380 miles

Completion Time - On or before July 15, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

SHELBY COUNTY (Contract No. CNE906) Call No. 003

Project No. IME-40-1(301), 79002-8135-44

The resurfacing on I-40 beginning at the Wolf River (L.M. 14.77) and extending to Fletcher Creek (L.M. 19.48).

Project Length - 4.710 miles

Completion Time - On or before November 15, 2006 (See Special Provision 108B)

Plans Cost - \$10.00

The DBE goal for this contract is 3%.

SULLIVAN COUNTY (Contract No. CNE902) Call No. 004

Project No. NHTSA-HE-I-181(15), 97082-3128-04

The installation of longitudinal cable barrier at various locations on I-181.

Project Length - 0.000 mile

Completion Time - On or before July 15, 2006

NO PLANS CONTRACT

ANDERSON COUNTY (Contract No. CNE044) Call No. 005

Project No. STP-NHE-62(30), 01007-8218-14

The resurfacing on S.R. 62 beginning at S.R. 61 (L.M. 0.00) and extending to Tulane Avenue (L.M. 2.86).

Project Length - 2.860 miles

Completion Time - On or before July 31, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

CARROLL COUNTY (Contract No. CNE055) Call No. 006

Project No. STP-H-1(192), 09004-3237-94

The improvement of the intersection on U.S. 70 (S.R. 1) at S.R. 22.

Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$10.00

CARROLL COUNTY (Contract No. CNE056) Call No. 007

Project No. STP-H-124(6), 09017-3206-94

The installation of signals on S.R. 124 at Main Street (L.M. 0.97), including grading, drainage, and paving.

Project Length - 0.075 mile

Completion Time - See Proposal

Plans Cost - \$10.00

CHEATHAM COUNTY (Contract No. CNE057) Call No. 008

Project No. STP-249(56), 11024-8226-14

The resurfacing on S.R. 249 beginning at S.R. 251 (River Road) (L.M. 12.71) and extending to S.R. 49 (L.M. 16.49).

Project Length - 3.757 miles

Completion Time - On or before July 31, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

CLAIBORNE COUNTY (Contract No. CNE047) Call No. 009

Project No. STP-33(62), 13003-8238-14

The resurfacing on S.R. 33 beginning 0.20 mile north of the Union County line (L.M. 0.15) and extending to 265 feet south of Molly Hollow Road (L.M. 2.48).

Project Length - 2.330 miles

Completion Time - On or before July 31, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

COCKE COUNTY (Contract No. CNE048) Call No. 010

Project No. 15946-4209-04

The installation of three (3) small drainage structures on S.R. 32 and a small drainage structure on S.R. 107, including grading, drainage, and paving.

Project Length - 0.329 mile

Completion Time - See Proposal (See Special Provision 108B)

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

CUMBERLAND AND RHEA COUNTIES (Contract No. CNE049) Call No. 011

Project No. STP-68(23), 18009-8227-14, 72007-8229-14

The resurfacing on S.R. 68 beginning at Alloway Road in Cumberland County (L.M. 10.39) and extending to the Little Piney River in Rhea County (L.M. 3.41).

Project Length - 5.570 miles

Completion Time - On or before July 31, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DAVIDSON COUNTY (Contract No. CNE059) Call No. 012

Project No. IME-40-4(76), 19005-8154-44, IME-65-3(108), 19010-8155-44

IME-40-4(76), 19005-8154-44

The resurfacing on I-40 beginning at I-440 and extending to I-65 ("Truckers Curve").

Project Length - 1.910 miles

IME-65-3(108), 19010-8155-44

The resurfacing on I-65 beginning at I-40 ("Truckers Curve") and extending to Fern Avenue.

Project Length - 2.780 miles

Total Project Length - 4.690 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$10.00

The DBE goal for this contract is 6%.

DAVIDSON COUNTY (Contract No. CNE062) Call No. 013

Project No. STP-11(46), 19032-8212-14

The resurfacing on S.R. 11 (Dickerson Road) beginning at Old Springfield Road (L.M. 1.68) and extending to East End Road (L.M. 3.38).

Project Length - 1.700 miles

Completion Time - On or before July 31, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DICKSON COUNTY (Contract No. CNE064) Call No. 014

Project No. BR-STP-48(19), 22008-3220-94

The construction of a concrete I-beam bridge on S.R. 48 over Bartons Creek (L.M. 21.56), including grading, drainage, and paving.

Project Length - 0.157 mile

Completion Time - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

DYER COUNTY (Contract No. CNE065) Call No. 015

Project No. STP-NHE-20(37), 23083-8220-14

The resurfacing on U.S. 412 (S.R. 20) beginning at S.R. 210 (L.M. 7.26) and extending to the Crockett County line (L.M. 12.36).

Project Length - 5.100 miles

Completion Time - On or before July 31, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

FRANKLIN, GRUNDY, AND COFFEE COUNTIES (Contract No. CNE080) Call No. 016

Project No. STP-50(30), 98025-8277-14

The resurfacing on S.R. 50 beginning 0.25 mile west of Rutledge Road in Franklin County (L.M. 22.00) and extending through Grundy and Coffee Counties to I-24 in Grundy County (L.M. 0.38).

Project Length - 3.970 miles

Completion Time - On or before July 31, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

GILES COUNTY (Contract No. CNE066) Call No. 017

Project No. STP-11(45), 28005-8213-14

The resurfacing on U.S. 31A (S.R. 11) beginning at U.S. 31 (S.R. 7, 1st Street ) (L.M. 19.08) and extending to the Marshall County line (L.M. 30.37).

Project Length - 11.290 miles

Completion Time - On or before July 31, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

HAMILTON COUNTY (Contract No. CNE082) Call No. 018

Project No. STP-2(82), 33015-8257-14

The resurfacing on U.S. 11 (U.S. 64, U.S. 72, S.R. 2) beginning at Dodds Avenue (L.M. 10.10) and extending to McCallie Avenue (L.M. 11.67) and on U.S. 41 (U.S. 76, S.R. 8) beginning at the Bachman Tunnel (L.M. 5.25) and extending to U.S. 11 (U.S. 64, U.S. 72, S.R. 2, 23rd Street East, Dodds Avenue) (L.M. 5.73).

Project Length - 2.050 miles

Completion Time - On or before July 31, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HAMILTON COUNTY (Contract No. CNE085) Call No. 019

Project No. STP-NHE-29(61), 33037-8227-14

The resurfacing on U.S. 27 (S.R. 29) beginning at S.R. 153 (L.M. 11.04) and extending to 0.37 mile south of Harrison Lane (L.M. 15.00).

Project Length - 3.960 miles

Completion Time - On or before July 31, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HAMILTON COUNTY (Contract No. CNE084) Call No. 020

Project No. 33003-4159-04

The repair of the bridge on I-24 over Germantown Road (L.M. 12.08).

Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$10.00

HARDEMAN COUNTY (Contract No. CNE067) Call No. 021

Project No. STP-18(23), 35002-8206-14, STP-NHE-15(138), 35001-8261-14

STP-NHE-15(138), 35001-8261-14

The resurfacing on U.S. 64 (S.R. 15) beginning near Pleasant Run Creek (L.M. 11.84) and extending to near S.R. 125 (L.M. 13.80).

Project Length - 1.960 miles

STP-18(23), 35002-8206-14

The resurfacing on S.R. 18 beginning at Buster Woods Road (L.M. 9.02) and extending to U.S. 64 (S.R. 15, Market Street) (L.M. 17.37).

Project Length - 8.350 miles

Total Project Length - 10.310 miles

Completion Time - On or before July 31, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

HENDERSON COUNTY (Contract No. CNE068) Call No. 022

Project No. BR-STP-22(35), 39006-3212-94

The construction of two (2) concrete box beam bridges on S.R. 22A at Middle Fork Creek (L.M. 3.62) and at Wolf Creek (L.M. 6.72) and a concrete box bridge on S.R. 22A at Mill Creek (L.M. 2.89), including grading, drainage, and paving.

Project Length - 0.423 mile

Completion Time - See Proposal

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 9%.

HICKMAN COUNTY (Contract No. CNE069) Call No. 023

Project No. STP-50(32), 41008-8225-14

The resurfacing on S.R. 50 beginning at I-40 (L.M. 0.00) and extending to near S.R. 438 (Beaverdam Valley Road) (L.M. 11.84).

Project Length - 11.114 miles

Completion Time - On or before July 31, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

JEFFERSON COUNTY (Contract No. CNE091) Call No. 024

Project No. STP-H-34(42), 45006-3235-94

The improvement of the intersection on U.S. 11E (S.R. 34) at S.R. 92 (Hospital Drive).

Project Length - 0.211 mile

Completion Time - On or before October 15, 2006

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

KNOX COUNTY (Contract No. CNE090) Call No. 025

Project No. BRZE-4700(35), 47946-3496-94

The construction of a concrete slab bridge on Central Avenue Pike over Knob Fork Creek (L.M. 5.71), including grading, drainage, and paving.

Project Length - 0.170 mile

Completion Time - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

KNOX COUNTY (Contract No. CNE092) Call No. 026

Project No. STP-62(31), 47023-8263-14

The resurfacing on S.R. 62 beginning 0.29 mile east of Ball Camp Pike (L.M. 11.94) and extending to Sanderson Road (L.M. 13.39).

Project Length - 1.430 miles

Completion Time - On or before July 31, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

KNOX COUNTY (Contract No. CNE077) Call No. 027

Project No. 47039-3236-04

The grading, drainage, and paving on S.R. 131 (Emory Road) beginning 1200 feet north of Bishop Road and extending to U.S. 441 (S.R. 71, Norris Freeway).

Project Length - 3.390 miles

Completion Time - On or before August 15, 2008

Plans Cost - \$100.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 10%.

LINCOLN COUNTY (Contract No. CNE071) Call No. 028

Project No. STP-274(4), 52016-8229-14

The resurfacing on S.R. 274 beginning at Coldwater Bridge (L.M. 6.82) and extending to S.R. 273 (Old Elkton Pike) (L.M. 13.09).

Project Length - 6.186 miles

Completion Time - On or before July 31, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MONROE COUNTY (Contract No. CNE096) Call No. 029

Project No. STP-NHE-33(63), 62004-8248-14

The resurfacing on U.S. 411 (S.R. 33) beginning 0.12 mile north of Overhead Road (L.M. 16.00) and extending to 0.30 mile north of Clearview Drive (L.M. 17.40).

Project Length - 1.400 miles

Completion Time - On or before July 31, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MORGAN COUNTY (Contract No. CNE097) Call No. 030

Project No. STP-NHE-29(62), 65001-8263-14

The resurfacing on U.S. 27 (S.R. 29) beginning 105 feet north of Vanderpool Road (L.M. 14.68) and extending to 105 feet south of the Scott County line (L.M. 28.26).

Project Length - 13.580 miles

Completion Time - See Proposal

Plans Cost - \$3.00 (11" x 17")

PERRY COUNTY (Contract No. CNE075) Call No. 031

Project No. STP-13(30), 68001-8241-14

The resurfacing on S.R. 13 beginning at U.S. 412 (S.R. 20, Main Street) (L.M. 12.50) and extending to near Clayton Drive (L.M. 18.46).

Project Length - 5.960 miles

Completion Time - On or before July 31, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

PUTNAM COUNTY (Contract No. CNE099) Call No. 032

Project No. STP-H-7100(46), 71950-3502-94

The installation of signals on Main Street at Burton Branch Road.

Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$3.00

ROANE COUNTY (Contract No. CNE003) Call No. 033

Project No. 73100-4103-04

The repair of the bridge on I-40 over U.S. 27 (S.R. 61), the Norfolk Southern Railroad, and Caney Creek (L.M. 7.18).

Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$10.00

RUTHERFORD COUNTY (Contract No. CNE002) Call No. 034

Project No. IM-24-1(89)76, 75001-3193-44

The grading, drainage, widening of three (3) existing bridges, and paving on I-24 beginning 0.5 mile east of S.R. 96 and extending to 0.9 mile east of U.S. 231 (S.R. 10).

Project Length - 3.731 miles

Completion Time - On or before June 01, 2008 (See Special Provision 108B)

Plans Cost - \$250.00 Cross-Section Cost - \$125.00

The DBE goal for this contract is 10%.

SEVIER COUNTY (Contract No. CNE100) Call No. 035

Project No. 78946-3402-04

The grading, drainage, and paving on a S.I.A. route (Topflite Drive) serving Heritage Log Homes.

Project Length - 0.705 mile

Completion Time - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

SHELBY COUNTY (Contract No. CNE103) Call No. 036

Project No. STP-NHE-14(44), 79024-8291-14

The resurfacing on U.S. 61 (S.R. 14) beginning at Delta Road (L.M. 2.84) and extending to I-55 (L.M. 7.45).

Project Length - 4.610 miles

Completion Time - On or before July 31, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

STEWART COUNTY (Contract No. CNE104) Call No. 037

Project No. STP-NHE-76(52), 81004-8241-14

The resurfacing on U.S. 79 (S.R. 76) beginning at Paris Landing Bridge (L.M. 0.25) and extending to approximately 2.3 miles east of S.R. 232 (L.M. 6.10).

Project Length - 5.850 miles

Completion Time - On or before July 31, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

STEWART COUNTY (Contract No. CNE105) Call No. 038

Project No. STP-NHE-76(54), 81004-8242-14

The resurfacing on U.S. 79 (S.R. 76) beginning approximately 2.3 miles east of S.R. 232 (L.M. 6.10) and extending to Sidney Lewis Bridge (L.M. 13.33).

Project Length - 7.230 miles

Completion Time - On or before July 31, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SULLIVAN COUNTY (Contract No. CNE106) Call No. 039

Project No. STP-NHE-1(195), 82002-8271-14

The resurfacing on U.S. 11W (S.R. 1) beginning 0.26 mile east of Beechnut Drive (L.M. 6.83) and extending to 0.49 mile west of Ollis Bowers Hill Road (L.M. 11.00).

Project Length - 4.170 miles

Completion Time - See Proposal

Plans Cost - \$3.00 (11" x 17")

TIPTON COUNTY (Contract No. CNE086) Call No. 040

Project No. BRZE-8400(48), 84945-3477-94

The construction of a concrete box bridge on Canaan Grove Road over branch (L.M. 1.10), including grading, drainage, and paving.

Project Length - 0.076 mile

Completion Time - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

TIPTON COUNTY (Contract No. CNE087) Call No. 041

Project No. BRZE-8400(50), 84035-3405-94

The construction of a concrete box bridge on Marshall Road over branch (L..M. 2.90), including grading, drainage, and paving.

Project Length - 0.127 mile

Completion Time - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

WASHINGTON COUNTY (Contract No. CNE005) Call No. 042

Project No. 90085-4158-04

The repair of the bridge on Princeton Road over I-26 (L.M. 1.92).

Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$10.00

WILLIAMSON COUNTY (Contract No. CNE108) Call No. 043

Project No. STP-H-9400(36), 94946-3403-94

The installation of signals on Temple Road at Sneed Road.

Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$10.00

WILSON COUNTY (Contract No. CNE058) Call No. 044

Project No. IM-40-5(129), 95001-3193-44

The grading, drainage, construction of a welded steel plate girder bridge, and paving on I-40 at the junction with Beckwith Road.

Project Length - 0.548 mile

Completion Time - On or before December 15, 2007 (See Special Provision 108B)

Plans Cost - \$50.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 8%.

WILSON COUNTY (Contract No. CNE110) Call No. 045

Project No. STP-171(19), 95063-3220-14

The reconstruction on S.R. 171 (Mount Juliet Road) beginning at Providence Place and extending to north of Adams Lane.

Project Length - 0.477 mile

Completion Time - See Proposal

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 6%.

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117, before biddable proposals for highway contracts will be furnished. PROSPECTIVE BIDDERS MUST HAVE FILED THEIR QUESTIONNAIRES FOR QUALIFICATION PRIOR TO 12:00 O'CLOCK NOON OF THE DAY PRECEDING THE DATE OF LETTING.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 45

Total Number of Projects - 48

Total Number of Counties - 35

Publication No. DT-1390-V

**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**AND**  
**ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT**  
**NOTICE TO CONTRACTORS OF INTENT TO ADVERTISE FOR THE CONSTRUCTION**  
**OF A PROJECT IN SHELBY COUNTY, TENNESSEE AND**  
**CRITTENDEN COUNTY, ARKANSAS**  
**ARKANSAS FEDERAL PROJECT NUMBER BRN-40-5(146)282**  
**AND ARKANSAS JOB NUMBER 110430**  
**AND TENNESSEE FEDERAL PROJECT NUMBER BH-I-40-1(300)**  
**AND TENNESSEE STATE PROJECT NUMBER 79003-3191-94**

SHELBY COUNTY (Contract No. CNE903)

Notice is hereby given by the Department of Transportation of the State of Tennessee of its intent to advertise for bids for project BH-I-40-1(300), 79003-3191-94. The project consists of the seismic retrofit of a 901'-9" bridge referred to as **Group A** and the replacement of a 2536'-0" bridge referred to as **Group B**. Both the retrofitted structure and the new structure are designed to higher seismic standards than normally required by AASHTO Standard Specifications for Highway Bridges.

**Group A** is the seismic retrofit of an existing P/S I-girder relief bridge consisting of 18 spans with one expansion joint at Pier 9. The retrofit consists of the following work:

- A – **Restrainers** installed at the abutments and at the expansion joint at Pier 9
- B – **Bearing Retrofit** at Pier 9
- D – **Shear Blocks and Bolsters** placed at the abutments and pier caps
- F – **Pier Cap Retrofit** consisting of widening / strengthening the caps at each pier
- H – **Column Casings** placed at Pier 1, 2, 16 and 17 and the interior columns at Piers 3 thru 8 and Piers 10 thru 15
- K – **Column Strengthening** constructed at Pier 9 and the exterior columns at Piers 3 thru 8 and Piers 10 thru 15
- L – **Footing Retrofit** consisting of pile cap widening / strengthening and driving 24 inch diameter pipe piles under the structure at Pier 9 and at the exterior columns at Piers 3 thru 8 and Piers 10 thru 15
- M – **Abutment Retrofit** includes constructing a concrete bolster behind the abutment and driving 30 inch diameter pipe piles
- Other – **Approach Slabs** will be removed and reconstructed at each abutment

**Group B** requires phased demolition of an existing structure and phased construction of a new steel-I girder relief bridge. The new structure is a continuous **steel-I girder** relief bridge consisting of 17 spans with two expansion joints located at Piers 6 and 12. Abutments are **seat-type abutments** founded on 24 inch diameter pipe piles. Each bent consists of **integral concrete caps**, six **reinforced concrete columns**, and **pile cap footings** that are founded on 24 inch diameter pipe piles. **Modular swivel-type joints** are placed at the expansion joints and abutments.

Contractor designed shoring requiring railroad approval will be required at the bent adjacent to the **BNSR railroad tracks**. **Utility work** consists of relocating sewer and water lines buried next to and under the Group B structure, and the removal and replacement of TDOT's Intelligent Traffic System (ITS) conduit and wiring attached to the Group B bridge.

During **Phase 1**, eastbound traffic will be shifted to the westbound lanes of the existing structure to allow the demolition and reconstruction of new eastbound lanes. During **Phase 2**, west bound traffic will be shifted to the east bound lanes of the new structure to allow demolition and reconstruction of the west bound lanes.

Contractors will be required to attend a **mandatory pre-bid meeting** on February 17, 2006, 10:00 AM, at the offices of Imbsen & Associates, Inc, 525 N. Main Street, Suite 2, Memphis, Tennessee 38105.

Construction PLANS are available from the TDOT Print Shop for \$100 per set (+ tax). To order plans call 615-741-2048.

Proposals are expected to be ready on or before February 10, 2006 at a cost of \$25 each (+ tax). To order a proposal call 615-741-2414.

There are no Pre-qualification requirements for this project.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The right to reject any and all bids is reserved.

AFTER THE PREQUALIFICATION PROCESS, PROPOSAL CONTRACTS FOR THOSE PREQUALIFIED WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

Gerald F. Nicely, Commissioner  
Tennessee Department of Transportation

Mary P. "Prissy" Hickerson, Chairman  
Arkansas Highway Commission

Publication No. DT-1390-V

(REVISED 1/27/06)

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**INTENT TO ADVERTISE FOR**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED MARCH 17, 2006**

**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

HAMILTON, BRADLEY, AND MCMINN COUNTIES (Contract No. CNE111) (Revised 3/13/06 Moved to June 2, 2006 Letting)

Project No. IM-75-1(113), 06001-3164-44, 54001-3169-44

*I-75 Fog Detection and Warning System*

Notice of intent is hereby given by the Department of Transportation of the State of Tennessee of its intent to advertise for bids for project IM-75-1(113), 06001-3164-44, 54001-3169-44, the I-75 Fog Detection and Warning System. This project includes a complete upgrade of an existing fog detection / warning system constructed in the early 1990's. The I-75 fog detection / warning system will include but not be limited to the furnishing and installation of poles, cabinets, foundations, support structures, guardrail, conduit, electrical power service and communications cables for the following equipment: twenty-one (21) traffic monitoring video cameras with pan, tilt and zoom capability called closed circuit television cameras (CCTV), ten (10) remotely-controlled dynamic message signs (DMS) mounted over traffic lanes that form messages using changeable LED pixels, fourteen (14) radar technology "side-fired" vehicle detectors, to measure and report real time traffic flow characteristics called radar detection systems (RDS), changeable speed limit signs (CSLS), and nine (9) fog detectors to measure and report fog within the fog zone. The project also includes the complete construction and testing of the ITS communications devices, both active and passive, to connect the roadside devices to cabinets, and cabinets to predetermined access of demarcation points connecting to the public switched telephone services provided by BellSouth. Additional devices to be furnished and tested include two (2) highway advisory radio (HAR) transmitter stations. Communication to and from these devices will initially be hard-wired to the existing site control center (SCC) located at exit 33 on I-75, and remotely via leased line communications to the Tennessee Highway Patrol (THP) District 2 Headquarters in Tiftonia, Tennessee.

Additional information including detailed project description, prequalification requirements, and schedule is on the Department's web site at: [http://www.tdot.state.tn.us/construction/2006/cne111\\_details.htm](http://www.tdot.state.tn.us/construction/2006/cne111_details.htm)

Project Length – 19.000 miles

Completion Time – Conditional acceptance on or before May 23, 2007.

Plans Cost - \$50.00

*Plans and specifications will be available after February 16, 2006.*

The DBE goal for this contract is **TBD**.

KNOX COUNTY (Contract No. CNE223)

Project No. IM/NH-40-8(140), 47003-3155-44

*SmartFix40 –I-40/James White Parkway & Hall of Fame Drive, Project 2*

The grading, drainage, paving, signs, signalization, lighting, pavement marking and utilities on I-40, beginning 1580 feet east of I-275 and extending to 560 feet east of Cherry Street. Includes construction of nine (9) new bridges, widening of two (2) existing bridges, superstructure replacement and widening of one (1) existing viaduct bridge, rehab/repair of one (1) existing bridge, construction of thirteen (13) retaining walls and four (4) noise barriers totaling 94,806 square feet.

Project Length - 1.808 miles

Completion Time - On or before June 30, 2009 (See Special Provision 108B)

The DBE goal for this contract is **TBD**.

STANDARD PRE-QUALIFICATION REQUIREMENT

Prime and Sub Contractors must pre-qualify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117, before biddable proposals for highway contracts will be furnished. PROSPECTIVE BIDDERS MUST HAVE FILED THEIR QUESTIONNAIRES FOR QUALIFICATION PRIOR TO 12:00 O'CLOCK NOON OF THE DAY PRECEDING THE DATE OF LETTING.

ADDITIONAL PRE-QUALIFICATION REQUIREMENTS FOR THIS PROJECT

Due to the scope and schedule of work to be performed under this contract, prime/joint venture contractors desiring to work on the above-described project must also meet the special pre-qualification criteria that follow. Prospective contractors must submit requested information and obtain approval from the Department to be considered as pre-qualified and eligible to bid on this project.

Joint ventures will be evaluated as a composite of the participating firms. Data submitted must identify the role of the joint venture partners and to which of the partners the experience is related. Each party in a joint venture must be independently pre-qualified as indicated in this notice.

Contractors intending to pre-qualify as **primes** must demonstrate at least five (5) years experience in transportation construction projects and have under contract or completed at least one transportation project with an original contract value greater than \$40 Million within the last five (5) years. The Department will only consider transportation contract experience with State or Federal Government Agencies.

Contractors intending to pre-qualify as a **joint venture** must each demonstrate at least five (5) years experience in transportation construction projects and each have under contract or completed at least one transportation project with an original contract value greater than \$30 Million within the last five (5) years; or if the major partner in the joint venture has under contract or completed at least one transportation project with an original contract value greater than \$40 Million in the last five (5) years, then the minor partner in the joint venture must have under contract or completed a transportation project with an original contract value of at least \$20 Million in the last five (5) years. The Department will only consider transportation contract experience with State or Federal Government Agencies.

In addition, in order to qualify to participate as a prime/joint venture contractor on this project, the prospective contractor must provide sufficient proof that the following pre-qualification requirements are met:

1. A list of transportation projects that have an original contract value greater than \$40 Million (\$30 Million or \$20 Million as required and noted above for each joint venture contractor) under contract and/or completed in the last five years.
2. Demonstrate at least one current transportation project under contract, with original contract value greater than \$40 Million (\$30/\$20 Million as required and noted above for each joint venture contractor), is at least 40% complete and is on/ahead of schedule. (Revised 1/27/06)
3. Demonstrate that no project under contract is currently delayed due to the fault of the contractor.
4. Demonstrate bonding capacity of at least \$100 Million in addition to existing bonded contracts. A letter from the prime's/joint venture's bonding company/agent certifying that the prospective contractor has a bonding capacity of at least \$100 Million above currently bonded projects will be required. When submitting a bid, the prospective contractor shall be required to fully bond the project notwithstanding this requirement.
5. Demonstrate that no contract has been terminated or has been negotiated to an agreed termination to avoid a default within the last five years.
6. Demonstrate that the prospective prime/any joint venture contractor has not been suspended or debarred by any governmental authority within the last five years.
7. Demonstrate that the prime/joint venture has the capability, in terms of both types and quantities of personnel, facilities and equipment required to successfully accomplish the work in the Contract on schedule.

8. A brief statement of understanding of the project scope and plans that demonstrates an understanding of the project and the ability to complete it on schedule.
9. References specifically in support of the requirements as described above including the names of all relevant completed and in progress projects, description of the projects, value of the work, the project manager, and contact information. Contact information shall include name, address, and telephone number of individual representing each owner/agency who is familiar with the project and work performance of the contractor. By so listing, specific permission is granted to the Department to contact the individuals to verify the experience and satisfactory performance of the prospective contractor.

When contacted, the owner/agency of all identified projects will be asked to provide a characterization of the quality of work performed, matching one of the following three categories:

- Excellent: Carried out the work in a diligent manner, completed the work on time, and demonstrated superior competency.
- Satisfactory: Carried out the work without major incident, completed the work on time, and demonstrated adequate competency.
- Unsatisfactory: Encountered significant problems during construction, did not complete the work on time, or did not demonstrate adequate competency.

The contractor must receive at least a "Satisfactory" rating from all of those contacted to satisfy this reference requirement.

Supporting information for pre-qualification as required above shall be submitted in the order noted above including name, address, and telephone number of submitter, including the name(s) of Joint Venture partner(s) if applicable.

**ALL PRIME/JOINT VENTURE CONTRACTOR'S SUPPORTING INFORMATION MUST BE RECEIVED BY THE DEPARTMENT NO LATER THAN 4:00 P.M. CST WEDNESDAY, FEBRUARY 8, 2006.** Send five (5) copies of the submittal in a sealed envelope identified as "Pre-qualification Submittal, SmartFix40,CNE223. Include a transmittal letter which includes the name and address of the company submitting and the specific individual (with mailing address and telephone number) to be contacted relative to matters in the submittal. All submittals should be addressed to:

Pete Falkenberg, P.E.  
Tennessee Department of Transportation  
James K. Polk Building, Suite 700  
505 Deaderick Street  
Nashville, TN 37243-0326

Evaluation of the prospective bidder's qualifications will be based on the information described above. Prospective bidders will be categorized as either:

- Qualified – Only those prospective bidders who provide acceptable qualification submittals including the required relevant experience and a "Satisfactory" rating from all of the past owners/agencies.
- Unqualified.

**The Department will be the sole judge of the eligibility of prospective bidders and reserves the right to refuse eligibility to any contractor which, in its opinion, is not qualified to successfully and satisfactorily complete the required work. Decisions will be final.**

The Department will advise all prospective prime contractors and joint venture contractors of their qualification status by 4:30 P.M. CST Friday, February 17, 2006 at which time contract documents should be available.

**A MANDATORY PRE-BID MEETING FOR THE PURPOSE OF DISCUSSING THE SCOPE OF THE PROJECT AND SPECIFIC REQUIREMENTS WILL BE HELD AT 9:00 A.M. EST, WEDNESDAY FEBRUARY 22, 2006 AT THE TENNESSEE DEPARTMENT OF TRANSPORTATION REGION 1 AUDITORIUM, 7345 REGION LANE, KNOXVILLE, TN 37914. TELEPHONE NO. (865) 594-2400.**

All prospective prime/joint venture contractors must attend and subcontractors, material suppliers and utility representatives are encouraged to attend this meeting.

TENTATIVE PLANS WILL BE AVAILABLE STARTING JANUARY 20, 2006. PLANS COST IS \$450.00 (11" X 17") AND CROSS-SECTION COST IS \$220.00. IF TENTATIVE PLANS ARE PURCHASED THEN THERE WILL BE NO CHARGE FOR FINAL PLANS WHEN THEY BECOME AVAILABLE.

Requests for Tentative Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

All prime/joint venture contractors pre-qualified by the Department may obtain final contract documents after the pre-qualification process. Prime contractors may submit bid proposals to the Department in accordance with this Notice provided they are properly pre-qualified as stipulated herein.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The right to reject any and all bids is reserved by the Department.

AFTER THE PREQUALIFICATION PROCESS, PROPOSAL CONTRACTS FOR THOSE PREQUALIFIED WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E. D. Tucker, Construction Contracts Officer  
Nashville, TN 37243-0326

Publication No. DT-1390-V

**STATE OF TENNESSEE  
NOTICE TO CONTRACTORS OF  
STATE HIGHWAY CONSTRUCTION BIDS  
TO BE RECEIVED MARCH 17, 2006**

**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

GILES, MARSHALL, MAURY, AND WILLIAMSON COUNTIES (Contract No. CNE909) Call No. 001

Project No. 98038-4107-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 70.250 miles

Completion Time - On or before March 31, 2007 (See Special Provision 108B)

NO PLANS CONTRACT

MAURY COUNTY (Contract No. CNE910) Call No. 002

Project No. 60946-4218-04

The mowing on various State Routes.

Project Length - 208.880 miles

Completion Time - On or before November 15, 2006 (See Special Provision 108B)

NO PLANS CONTRACT

MCNAIRY AND CHESTER COUNTIES (Contract No. CNE908) Call No. 003

Project No. 98046-4240-04

The mowing and litter removal on various State Routes.

Project Length - 249.350 miles

Completion Time - On or before March 31, 2007 (See Special Provision 108B)

NO PLANS CONTRACT

MONTGOMERY, STEWART, AND HOUSTON COUNTIES (Contract No. CNE911) Call No. 004

Project No. 98038-4209-04

The mowing on various State Routes.

Project Length - 325.290 miles

Completion Time - On or before November 15, 2006 (See Special Provision 108B)

NO PLANS CONTRACT

JEFFERSON COUNTY (Contract No. CNE907) Call No. 005

Project No. IM-81-1(103)4, 45003-3127-44

The grading, drainage, construction of a concrete Bulb-Tee beam bridge, and paving on I-81 at the junction with S.R. 341.

Project Length - 0.883 mile

Completion Time - On or before December 31, 2007 (See Special Provision 108B)

Plans Cost - \$50.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 8%.

SEVIER COUNTY (Contract No. CNE912) Call No. 006

Project No. 78946-3402-04

The grading, drainage, and paving on a S.I.A. route (Topflite Drive) serving Heritage Log Homes.

Project Length - 0.705 mile

Completion Time - On or before August 15, 2006

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

ANDERSON COUNTY (Contract No. CNE119) Call No. 007

Project No. 01953-3554-04

The grading, drainage, and paving on a S.I.A. route serving Protomet Corporation.

Project Length - 0.191 mile

Completion Time - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

BEDFORD COUNTY (Contract No. CNE124) Call No. 008

Project No. STP-NHE-16(33), 02005-8248-14

The resurfacing on U.S. 41A (S.R. 16) beginning at U.S. 231 (S.R. 10) (L.M. 18.22) and extending to S.R. 64 (Wartrace Pike / Coffee Highway) (L.M. 21.58).

Project Length - 3.360 miles

Completion Time - On or before September 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

BLOUNT COUNTY (Contract No. CNE121) Call No. 009

Project No. STP-HH-333(26), 05032-3210-94

The improvement of the intersection on S.R. 333 (Topside Road) at S.R. 334 (Louisville Road).

Project Length - 0.214 mile

Completion Time - See Proposal

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

BLOUNT COUNTY (Contract No. CNE128) Call No. 010

Project No. STP-NHE-73(39), 05006-8251-14

The resurfacing on U.S. 321 (S.R. 73) beginning at Crooked Creek (L.M. 17.20) and extending to Hesse Creek (L.M. 22.84).

Project Length - 5.640 miles

Completion Time - On or before September 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

BRADLEY AND MCMINN COUNTIES (Contract No. CNE129) Call No. 011

Project No. IME-75-1(112), 06001-8161-44, 54001-8170-44

The resurfacing on I-75 beginning north of S.R. 308 (L.M. 17.50) in Bradley County and extending to 4.0 miles north of the Bradley County line (L.M. 4.00) in McMinn County.

Project Length - 5.850 miles

Completion Time - See Proposal

Plans Cost - \$3.00 (11" x 17")

CARROLL COUNTY (Contract No. CNE054) Call No. 012

Project No. STP-1(204), 09004-8239-14

The resurfacing on U.S. 70 (S.R. 1) beginning at S.R. 22 Bypass (Veterans Drive) (L.M. 18.98) and extending to S.R. 219 (Rosser Road) (L.M. 24.36).

Project Length - 5.400 miles

Completion Time - On or before September 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

CLAY AND OVERTON COUNTIES (Contract No. CNE130) Call No. 013

Project No. 14011-4303-04, 67010-4203-04

The resurfacing (microsurfacing) on S.R. 292 beginning at S.R. 53 (Gainesboro Highway) (L.M. 0.00) in Clay County and extending to S.R. 136 (Standing Stone State Highway) (L.M. 3.40) in Overton County.

Project Length - 9.880 miles

Completion Time - On or before September 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

COFFEE COUNTY (Contract No. CNE112) Call No. 014

Project No. STP-H-130(12), 16012-3214-94

The improvement of the intersection on S.R. 130 (Clement Drive) at Westside Drive.

Project Length - 0.158 mile

Completion Time - On or before November 15, 2006

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

CUMBERLAND COUNTY (Contract No. CNE131) Call No. 015

Project No. STP-24(33), 18004-8222-14

The resurfacing on U.S. 70N (S.R. 24) beginning 0.33 mile east of Randolph Road (L.M. 6.00) and extending to Pomona Road / W. Creston Road (L.M. 11.22) .

Project Length - 5.220 miles

Completion Time - On or before September 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

CUMBERLAND COUNTY (Contract No. CNE132) Call No. 016

Project No. 18006-4213-04

The resurfacing (microsurfacing) on U.S. 127 (S.R. 28) beginning 0.17 mile north of I-40 (L.M. 17.94) and extending to 0.22 mile north of Isoline Church (L.M. 24.07).

Project Length - 6.130 miles

Completion Time - On or before September 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DAVIDSON COUNTY (Contract No. CNE061) Call No. 017

Project No. CM-9312(65), 19959-3678-54

The improvement of the Nashville signal system at various locations.

Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$10.00

DAVIDSON COUNTY (Contract No. CNE153) Call No. 018

Project No. IME-40-4(76), 19005-8154-44, IME-65-3(108), 19010-8155-44, 19009-4177-04

IME-40-4(76), 19005-8154-44

The resurfacing on I-40 beginning at I-440 and extending to I-65 ("Truckers Curve").

Project Length - 1.910 miles

IME-65-3(108), 19010-8155-44

The resurfacing on I-65 beginning at I-40 ("Truckers Curve") and extending to Fern Avenue.

Project Length - 2.780 miles

19009-4177-04

The repair of the bridges on I-40 over Jefferson Street and the Nashville and Western Railroad (L.M. 15.33) and on I-65 over ramp (L.M. 8.55).

Project Length - 0.000 mile

Total Project Length - 4.690 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$25.00

The DBE goal for this contract is 6%.

DAVIDSON COUNTY (Contract No. CNE125) Call No. 019

Project No. 19015-4123-04

The random on-call concrete pavement repair at various locations on I-440.

Project Length - 0.000 mile

Completion Time - See Proposal

NO PLANS CONTRACT

DAVIDSON COUNTY (Contract No. CNE078) Call No. 020

Project No. 19019-4222-04

The repair of the bridge on U.S. 70S (S.R. 1, Broadway) over the C.S.X. Railroad and 11th Avenue.

Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$10.00

FAYETTE COUNTY (Contract No. CNE126) Call No. 021

Project No. STP-NHE-15(139), 24003-8244-14

The resurfacing on U.S. 64 (S.R. 15) beginning at Teague Store Road (L.M. 12.87) and extending to near Feathers Chapel Road (L.M. 14.67).

Project Length - 1.800 miles

Completion Time - On or before September 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

FRANKLIN COUNTY (Contract No. CNE136) Call No. 022

Project No. STP-NHE-15(140), 26002-8237-14, STP-NHE-16(34), 26004-8239-14

STP-NHE-16(34), 26004-8239-14

The resurfacing on U.S. 41A (S.R. 16) beginning 0.10 mile east of S.R. 50 (L.M. 11.34) and extending to U.S. 64 (S.R. 15) (L.M. 12.97).

Project Length - 1.330 miles

STP-NHE-15(140), 26002-8237-14

The resurfacing on U.S. 64 (S.R. 15) beginning 0.10 mile west of Factory Branch (L.M. 8.40) and extending to 0.17 mile east of Old Huntsville Road (L.M. 12.80), and beginning at U.S. 41A (S.R. 16) (L.M. 13.47) and extending to S.R. 15 westbound (1st Avenue) (L.M. 14.54).

Project Length - 5.230 miles

Total Project Length - 6.560 miles

Completion Time - On or before September 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

GREENE COUNTY (Contract No. CNE137) Call No. 023

Project No. STP-35(34), 30005-8244-14, STP-NHE-34(55), 30004-8219-14

STP-35(34), 30005-8244-14

The resurfacing on U.S. 321 (S.R. 35) beginning at S.R. 70 (L.M. 12.17) and extending to U.S. 11E (U.S. 321, S.R. 34) (L.M. 14.62).

Project Length - 2.450 miles

STP-NHE-34(55), 30004-8219-14

The resurfacing on U.S. 11E (U.S. 321, S.R. 34) beginning 55 feet south of S.R. 70 (L.M. 13.88) and extending to 50 feet south of Erwin Highway (L.M. 18.90).

Project Length - 5.020 miles

Total Project Length - 7.470 miles

Completion Time - On or before September 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HAMILTON COUNTY (Contract No. CNE083) Call No. 024

Project No. STP-M-9202(51), 33958-3584-54

The grading, drainage, and paving on Shallowford Road beginning west of Mark Lane and extending to west of Center Street.

Project Length - 1.055 miles

Completion Time - See Proposal

Plans Cost - \$50.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 10%.

HOUSTON COUNTY (Contract No. CNE052) Call No. 025

Project No. BRZE-4200(10), 42945-3461-94

The construction of a concrete I-beam bridge on Marable Hollow Road over Wells Creek (L.M. 3.97), including grading, drainage, and paving.

Project Length - 0.160 mile

Completion Time - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

JACKSON COUNTY (Contract No. CNE138) Call No. 026

Project No. STP-53(30), 44001-8230-14

The resurfacing on S.R. 53 beginning at Old S.R. 53 Lane (L.M. 20.61) and extending to the Clay County line (L.M. 25.43).

Project Length - 4.820 miles

Completion Time - On or before September 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

KNOX COUNTY (Contract No. CNE223) Call No. 027

Project No. IM/NH-40-8(140), 47003-3155-44

The grading, drainage, widening of four (4) existing bridges, construction of nine (9) bridges, fifteen (15) retaining walls, and four (4) noise barriers, and paving on I-40 beginning 1,580 feet east of I-275 and extending to 560 feet east of Cherry Street.

Project Length - 2.305 miles

**ONLY BIDDERS WHO HAVE MET SPECIAL PRE-QUALIFICATION REQUIREMENTS FOR THIS PROJECT MAY BID ON THIS CONTRACT.**

Completion Time - On or before June 30, 2009 (See Special Provision 108B)

Plans Cost - \$550.00 Cross-Section Cost - \$200.00

The DBE goal for this contract is 9%.

KNOX COUNTY (Contract No. CNE117) Call No. 028

Project No. STP-HH-9(46), 47014-3241-94

The improvement of the intersection on U.S. 25W (U.S. 70, S.R. 9) at Strawberry Plains Pike.

Project Length - 0.445 mile

Completion Time - See Proposal

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 7%.

KNOX COUNTY (Contract No. CNE120) Call No. 029

Project No. STP-M-4700(39), 47956-3519-54

The grading, drainage, and paving on McFee Road, beginning at Boyd Station Road and extending to 2,500 feet east of Old Stage Road.

Project Length - 1.374 miles

Completion Time - See Proposal

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10%.

LAUDERDALE COUNTY (Contract No. CNE142) Call No. 030

Project No. BR-STP-88(13), 49008-3243-94

The construction of a concrete box bridge on S.R. 88 over branch (L.M. 12.56), including grading, drainage, and paving.

Project Length - 0.219 mile

Completion Time - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

LOUDON COUNTY (Contract No. CNE139) Call No. 031

Project No. STP-323(21), 53080-8204-14

The resurfacing on S.R. 323 beginning at I-75 (L.M. 0.00) and extending to U.S. 11 (S.R. 2) (L.M. 2.14).

Project Length - 2.140 miles

Completion Time - On or before September 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MADISON COUNTY (Contract No. CNE073) Call No. 032

Project No. STP-1(205), 57002-8226-14

The resurfacing on U.S. 70 (S.R. 1) beginning at the Haywood County line (L.M. 0.00) and extending to near Vine Hill Road (L.M. 7.03).

Project Length - 7.030 miles

Completion Time - On or before September 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MARION COUNTY (Contract No. CNE093) Call No. 033

Project No. STP-27(42), 58007-8222-14, STP-2(83), 58003-8227-14

STP-2(83), 58003-8227-14

The resurfacing on U.S. 41 (U.S. 64, U.S. 72, S.R. 2) beginning at Kimball City Hall (L.M. 11.59) and extending to 0.12 mile west of Hancock Road (L.M. 18.00).

Project Length - 6.410 miles

STP-27(42), 58007-8222-14

The resurfacing on U.S. 72 (S.R. 27) beginning at the Alabama State line (L.M. 0.00) and extending to I-24 (L.M. 4.26), including bridge deck repair.

Project Length - 4.260 miles

Total Project Length - 10.670 miles

Completion Time - On or before September 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MEIGS COUNTY (Contract No. CNE095) Call No. 034

Project No. STP-68(22), 61005-8212-14

The resurfacing on S.R. 68 beginning at Watts Bar Dam (L.M. 0.29) and extending to S.R. 58 (L.M. 4.39).

Project Length - 4.100 miles

Completion Time - On or before September 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

PUTNAM COUNTY (Contract No. CNE098) Call No. 035

Project No. STP-135(8), 71011-8229-14

The resurfacing on S.R. 290 beginning at Franklin Avenue (L.M. 5.82) and extending to S.R. 135 (L.M. 6.39), on S.R. 135 beginning 0.08 mile north of S.R. 290 (L.M. 11.70) and extending to 0.06 mile north of Dixie Avenue (L.M. 12.84), and on S.R. 136 beginning at U.S. 70N (S.R. 24, East Spring Street) (L.M. 4.15) and extending to 0.15 mile south of East 9th Street (L.M. 4.85).

Project Length - 2.410 miles

Completion Time - On or before September 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

PUTNAM COUNTY (Contract No. CNE113) Call No. 036

Project No. 71100-4103-04

The repair of the bridges on I-40 over U.S. 70N (S.R. 24) (L.M. 33.47).

Project Length - 0.000 mile

Completion Time - On or before July 15, 2006 (See Special Provision 108B)

Plans Cost - \$10.00

RHEA COUNTY (Contract No. CNE118) Call No. 037

Project No. BR-NHE-29(45), 72001-3285-94

The construction of a steel welded plate girder bridge on U.S. 27 (S.R. 29) over Richland Creek overflow (L.M. 5.80), including grading, drainage, and paving.

Project Length - 0.270 mile

Completion Time - On or before December 01, 2007

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 8%.

RUTHERFORD COUNTY (Contract No. CNE145) Call No. 038

Project No. STP-NHE-1(206), 75002-8282-14

The resurfacing on U.S. 41 (U.S. 70S, S.R. 1) beginning at S. Tennessee Boulevard (L.M. 18.42) and extending to Cripple Cove Loop (L.M. 27.88).

Project Length - 9.460 miles

Completion Time - On or before September 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

SHELBY COUNTY (Contract No. CNE148) Call No. 039

Project No. STP-175(14), 79040-8225-14

The resurfacing on S.R. 175 beginning at I-55 (L.M. 6.25) and extending to Swinnea Road (L.M. 8.26).

Project Length - 2.010 miles

Completion Time - On or before September 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SHELBY COUNTY (Contract No. CNE149) Call No. 040

Project No. 79007-4172-04

The concrete pavement repair on I-40, beginning at pedestrian walkway (L.M. 4.53) and extending to near Hollywood Street (L.M. 7.29).

Project Length - 2.760 miles

Completion Time - See Proposal

NO PLANS CONTRACT

STEWART AND MONTGOMERY COUNTIES (Contract No. CNE146) Call No. 041

Project No. STP-149(11), 63023-8237-14, 81006-8220-14

The resurfacing on S.R. 149 beginning at the Houston County line (L.M. 0.00) in Stewart County and extending to Gus Norfleet Bridge (L.M. 1.53) in Montgomery County.

Project Length - 5.300 miles

Completion Time - On or before September 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SULLIVAN COUNTY (Contract No. CNE088) Call No. 042

Project No. STP-NHE-34(49), 82005-3242-14

The grading, drainage, construction of a concrete I-beam bridge, and paving on U.S. 421 (S.R. 34, Anderson Street Extension) beginning at Edgemont Avenue and extending to Pennsylvania Avenue.

Project Length - 0.389 mile

Completion Time - See Proposal

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 6%.

TIPTON COUNTY (Contract No. CNE152) Call No. 043

Project No. STP-1(207), 84001-8205-14

The resurfacing on U.S. 70 (U.S. 79, S.R. 1) beginning at the Fayette County line (L.M. 0.00) and extending to the Haywood County line (L.M. 4.79).

Project Length - 4.790 miles

Completion Time - On or before September 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

WILSON COUNTY (Contract No. CNE144) Call No. 044

Project No. STP-H-9500(16), 95950-3567-94

The installation of signals on Coles Ferry Pike at Castle Heights Avenue.

Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$10.00

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117, before biddable proposals for highway contracts will be furnished. PROSPECTIVE BIDDERS MUST HAVE FILED THEIR QUESTIONNAIRES FOR QUALIFICATION PRIOR TO 12:00 O'CLOCK NOON OF THE DAY PRECEDING THE DATE OF LETTING.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 44

Total Number of Projects - 52

Total Number of Counties - 40

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED APRIL 28, 2006**

**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

BLOUNT COUNTY (Contract No. CNE918) Call No. 002

Project No. STP-HH-333(26), 05032-3210-94

The improvement of the intersection on S.R. 333 (Topside Road) at S.R. 334 (Louisville Road).

Project Length - 0.214 mile

Completion Time - On or before May 15, 2007

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

CLAY, FENTRESS, OVERTON, AND PICKETT COUNTIES (Contract No. CNE915) Call No. 003

Project No. 98025-4299-04

The mowing and litter removal on various State Routes.

Project Length - 304.750 miles

Completion Time - On or before March 31, 2007 (See Special Provision 108B)

NO PLANS CONTRACT

DAVIDSON COUNTY (Contract No. CNE919) Call No. 004

Project No. IME-40-4(76), 19005-8154-44, IME-65-3(108), 19010-8155-44, 19009-4177-04

IME-40-4(76), 19005-8154-44

The resurfacing on I-40 beginning at I-440 and extending to I-65 ("Truckers Curve").

Project Length - 1.910 miles

IME-65-3(108), 19010-8155-44

The resurfacing on I-65 beginning at I-40 ("Truckers Curve") and extending to Fern Avenue.

Project Length - 2.780 miles

19009-4177-04

The repair of the bridge on I-40 over Jefferson Street and the Nashville and Western Railroad (L.M. 15.33).

Project Length - 0.000 mile

Total Project Length - 4.690 miles

Completion Time - On or before November 15, 2006 (See Special Provision 108B)

Plans Cost - \$25.00

The DBE goal for this contract is 10%.

DAVIDSON COUNTY (Contract No. CNE913) Call No. 005

Project No. 19002-4177-04

The installation of overhead signs and one (1) cantilever sign structure at various locations on I-24.

Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$25.00

FRANKLIN, GRUNDY, AND COFFEE COUNTIES (Contract No. CNE920) Call No. 006

Project No. STP-50(30), 98025-8277-14, STP-NHE-15(140), 26002-8237-14, STP-NHE-16(34), 26004-8239-14, 26007-4233-04

STP-NHE-15(140), 26002-8237-14

The resurfacing on U.S. 64 (S.R. 15) in Franklin County beginning 0.10 mile west of Factory Branch (L.M. 8.40) and extending to 0.17 mile east of Old Huntsville Road (L.M. 12.80), and beginning at U.S. 41A (S.R. 16) (L.M. 13.47) and extending to S.R. 15 westbound (1st Avenue) (L.M. 14.54).

Project Length - 5.230 miles

STP-NHE-16(34), 26004-8239-14

The resurfacing on U.S. 41A (S.R. 16) in Franklin County beginning 0.10 mile east of S.R. 50 (L.M. 11.34) and extending to U.S. 64 (S.R. 15) (L.M. 12.97).

Project Length - 1.330 miles

STP-50(30), 98025-8277-14

The resurfacing on S.R. 50 beginning 0.25 mile west of Rutledge Road in Franklin County (L.M. 22.00) and extending through Grundy and Coffee Counties to I-24 in Grundy County (L.M. 0.38).

Project Length - 3.970 miles

26007-4233-04

The resurfacing on S.R. 56 in Franklin County beginning at the Alabama State Line (L.M. 0.00) and extending to Carter Cave Road (L.M. 9.87).

Project Length - 9.870 miles

Total Project Length - 20.400 miles

Completion Time - On or before October 31, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MARION COUNTY (Contract No. CNE916) Call No. 007

Project No. STP-27(42), 58007-8222-14, STP-2(83), 58003-8227-14

STP-2(83), 58003-8227-14

The resurfacing on U.S. 41 (U.S. 64, U.S. 72, S.R. 2) beginning at Kimball City Hall (L.M. 11.59) and extending to 0.12 mile west of Hancock Road (L.M. 18.00).

Project Length - 6.410 miles

STP-27(42), 58007-8222-14

The resurfacing on U.S. 72 (S.R. 27) beginning at the Alabama State line (L.M. 0.00) and extending to I-24 (L.M. 4.26), including bridge deck repair.

Project Length - 4.260 miles

Total Project Length - 10.670 miles

Completion Time - On or before September 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

MCNAIRY AND CHESTER COUNTIES (Contract No. CNE917) Call No. 008

Project No. 98046-4240-04

The mowing and litter removal on various State Routes.

Project Length - 249.350 miles

Completion Time - On or before March 31, 2007 (See Special Provision 108B)

NO PLANS CONTRACT

WASHINGTON COUNTY (Contract No. CNE914) Call No. 009

Project No. 90085-4158-04

The repair of the bridge on Princeton Road over I-26 (L.M. 1.92).

Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$10.00

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CNE192) Call No. 010

Project No. 98016-4113-04

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2007 (See Special Provision 108B)

NO PLANS CONTRACT

ANDERSON, BLOUNT, CAMPBELL, COCKE, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, AND SEVIER COUNTIES (Contract No. CNE203) Call No. 011

Project No. 98016-4112-04

The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2007 (See Special Provision 108B)

NO PLANS CONTRACT

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, JEFFERSON, KNOX, MONROE, ROANE, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNE201) Call No. 012

Project No. 98016-4111-04

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2007

NO PLANS CONTRACT

ANDERSON, CAMPBELL, CLAIBORNE, SCOTT, AND UNION COUNTIES (Contract No. CNE169) Call No. 013

Project No. 98016-4107-04

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before October 01, 2006 (See Special Provision 108B)

NO PLANS CONTRACT

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNE163) Call No. 014

Project No. 98038-4117-04

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2007 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNE164) Call No. 015

Project No. 98046-4146-04

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2007 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CARROLL, DECATUR, DYER, GIBSON, HENRY, LAKE, OBION, AND WEAKLEY COUNTIES (Contract No. CNE179) Call No. 016

Project No. 98046-4243-04

The retracing of painted pavement marking lines on various State Routes.

Project Length - 0.000 mile

Completion Time - On or before October 01, 2006 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CARROLL, GIBSON, HARDEMAN, HARDIN, HENRY, MADISON, AND SHELBY COUNTIES (Contract No. CNE159) Call No. 017

Project No. 98046-4145-04

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2007

NO PLANS CONTRACT

BLED SOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNE193) Call No. 018

Project No. 98026-4113-04

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2007 (See Special Provision 108B)

NO PLANS CONTRACT

BLEDSON, CANNON, COFFEE, GRUNDY, MARION, SEQUATCHIE, VAN BUREN, AND WARREN COUNTIES  
(Contract No. CNE134) Call No. 019

Project No. 98026-4110-04

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before October 01, 2006 (See Special Provision 108B)

NO PLANS CONTRACT

BLOUNT, COCKE, GREENE, JEFFERSON, KNOX, AND SEVIER COUNTIES (Contract No. CNE172) Call No. 020

Project No. 98016-4108-04

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before October 01, 2006 (See Special Provision 108B)

NO PLANS CONTRACT

BRADLEY, DEKALB, HAMILTON, MARION, POLK, PUTNAM, RHEA, AND WHITE COUNTIES (Contract No. CNE202) Call No. 021

Project No. 98026-4112-04

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2007

NO PLANS CONTRACT

BRADLEY, HAMILTON, MCMINN, MEIGS, AND POLK COUNTIES (Contract No. CNE135) Call No. 022

Project No. 98026-4109-04

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before October 01, 2006 (See Special Provision 108B)

NO PLANS CONTRACT

CARTER, GRAINGER, HAMBLEN, HANCOCK, HAWKINS, JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNE156) Call No. 023

Project No. 98016-4106-04

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - See Proposal (See Special Provision 108B)

NO PLANS CONTRACT

CLAY, CUMBERLAND, DEKALB, FENTRESS, JACKSON, OVERTON, PUTNAM, RHEA, AND WHITE COUNTIES  
(Contract No. CNE176) Call No. 024

Project No. 98026-4211-04

The retracing of painted pavement marking lines on various State Routes.

Project Length - 0.000 mile

Completion Time - See Proposal (See Special Provision 108B)

NO PLANS CONTRACT

COFFEE COUNTY (Contract No. CNE194) Call No. 025

Project No. STP-H-2(80), 16003-3239-94

The improvement of the intersection on U.S. 41 (S.R. 2) at Hills Chapel Road.

Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$10.00

CROCKETT, HAYWOOD, HENDERSON, LAUDERDALE, MADISON, SHELBY, AND TIPTON COUNTIES (Contract No. CNE181) Call No. 026

Project No. 98046-4244-04

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before October 01, 2006

NO PLANS CONTRACT

DAVIDSON COUNTY (Contract No. CNE177) Call No. 027

Project No. STP-H-11(42), 19031-3212-94

The installation of signs on U.S. 41 (S.R. 11) at Williamson Road.

Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$3.00

DAVIDSON COUNTY (Contract No. CNE063) Call No. 028

Project No. 19047-4222-04

The repair of the bridge on S.R. 155 over Airways Boulevard (L.M. 5.24).

Project Length - 0.091 mile

Completion Time - See Proposal

Plans Cost - \$10.00

DAVIDSON COUNTY (Contract No. CNE162) Call No. 029

Project No. 19047-4223-04

The cleaning of the Thompson Lane Tunnel on S.R. 155.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2007 (See Special Provision 108B)

NO PLANS CONTRACT

DAVIDSON, DICKSON, HUMPHREYS, MAURY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, WAYNE, AND WILLIAMSON COUNTIES (Contract No. CNE158) Call No. 030

Project No. 98038-4115-04

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2007

NO PLANS CONTRACT

DAVIDSON, MONTGOMERY, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES  
(Contract No. CNE160) Call No. 031

Project No. 98038-4116-04

The sweeping, drain cleaning, and bridge cleaning on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2007

NO PLANS CONTRACT

DECATUR AND PERRY COUNTIES (Contract No. CNE166) Call No. 032

Project No. BH-STP-20(38), 20002-3237-94

The rehabilitation of the bridge on U.S. 412 (S.R. 20) over the Tennessee River (L.M. 9.07).

Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$10.00

The DBE goal for this contract is 6%.

DICKSON COUNTY (Contract No. CNE187) Call No. 033

Project No. STP-M-9303(7), 22953-3568-54

The resurfacing on Old Columbia Road beginning at U.S. 70 (S.R. 1) (L.M. 0.00) and extending to 20 feet north of Blue Drive (L.M. 1.42).

Project Length - 1.420 miles

Completion Time - On or before October 31, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DYER COUNTY (Contract No. CNE165) Call No. 034

Project No. BR-STP-210(7), 23210-3213-94

The construction of a concrete box beam bridge on S.R. 210 over branch (L.M. 0.78), including grading, drainage, and paving.

Project Length - 0.227 mile

Completion Time - On or before December 15, 2006

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

FAYETTE COUNTY (Contract No. CNE079) Call No. 035

Project No. 24954-3616-04

The grading, drainage, construction of a concrete box bridge, and paving on Correctional Center Access Road serving Fayette County Justice Center in Somerville.

Project Length - 0.612 mile

Completion Time - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

FENTRESS COUNTY (Contract No. CNE168) Call No. 036

Project No. BRZE-2500(14), 25945-3460-94

The construction of a concrete box beam bridge on Little Crab Road over Poplar Cove Creek (L.M. 12.55), including grading, drainage, and paving.

Project Length - 0.088 mile

Completion Time - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

FENTRESS COUNTY (Contract No. CNE133) Call No. 037

Project No. STP-28(30), 25001-3290-14

The grading, drainage, and paving on U.S. 127 (S.R. 28) beginning 0.2 mile north of Big Dry Creek and extending to 1.7 miles north of Big Dry Creek, north of Jamestown.

Project Length - 1.685 miles

Completion Time - See Proposal

Plans Cost - \$50.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 8%.

GILES, LAWRENCE, LEWIS, MAURY, RUTHERFORD, AND WAYNE COUNTIES (Contract No. CNE186) Call No. 038

Project No. 98038-4113-04

The retracing of painted pavement marking lines (with large beads) on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before October 01, 2006 (See Special Provision 108B)

NO PLANS CONTRACT

GREENE COUNTY (Contract No. CNE195) Call No. 039

Project No. 30001-3193-04

The installation of a brake testing facility at the existing weigh station on I-81.

Project Length - 0.000 mile

Completion Time - On or before November 30, 2006

NO PLANS CONTRACT

GREENE AND JEFFERSON COUNTIES (Contract No. CNE081) Call No. 040

Project No. 98015-4277-04

The replacement of small drainage structures on S.R. 349 (L.M. 11.36) in Greene County and on S.R. 35 (L.M. 2.94) and S.R. 92 (L.M. 1.55) in Jefferson County, including grading, drainage, and paving.

Project Length - 0.275 mile

Completion Time - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

HAMILTON COUNTY (Contract No. CNE189) Call No. 041

Project No. 33947-4289-04

The cleaning of the McCallie Tunnel on U.S. 11 (U.S. 64, S.R. 2, McCallie Avenue), the Stringers Ridge Tunnel on U.S. 127 (S.R. 8, Cherokee Boulevard), and the Bachman Tubes on U.S. 41 (U.S. 76, S.R. 8, Ringgold Road).

Project Length - 0.000 mile

Completion Time - On or before June 30, 2007 (See Special Provision 108B)

NO PLANS CONTRACT

HUMPHREYS COUNTY (Contract No. CNE051) Call No. 042

Project No. STP-13(15), 43005-3240-14

The grading, drainage, construction of a concrete I-beam bridge, and paving on S.R. 13 beginning 1,640 feet south of S.R. 230 and extending to Main Street.

Project Length - 4.212 miles

Completion Time - See Proposal

Plans Cost - \$175.00 Cross-Section Cost - \$125.00

The DBE goal for this contract is 10%.

KNOX COUNTY (Contract No. CNE120) Call No. 043

Project No. STP-M-4700(39), 47956-3519-54

The grading, drainage, and paving on McFee Road, beginning at Boyd Station Road and extending to 2,500 feet east of Old Stage Road.

Project Length - 1.374 miles

Completion Time - On or before June 30, 2007

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10%.

KNOX COUNTY (Contract No. CNE188) Call No. 044

Project No. 47010-4235-04

The cleaning of the Henley Street Connector Tunnel on S.R. 1.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2007 (See Special Provision 108B)

NO PLANS CONTRACT

LOUDON AND ROANE COUNTIES (Contract No. CNE196) Call No. 045

Project No. 98015-4258-04

The construction of three (3) small drainage structures on S.R. 72 (L.M. 15.90) and S.R. 95 (L.M. 5.80) in Loudon County and on S.R. 29 (L.M. 12.60) in Roane County, including grading, drainage, and paving.

Project Length - 0.356 mile

Completion Time - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

MACON, SMITH, SUMNER, TROUSDALE, AND WILSON COUNTIES (Contract No. CNE147) Call No. 046

Project No. 98038-4112-04

The retracing of painted pavement marking lines (with large beads) on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before October 01, 2006 (See Special Provision 108B)

NO PLANS CONTRACT

MCMINN COUNTY (Contract No. CNE154) Call No. 047

Project No. STP-H-2(77), 54002-3230-94

The improvement of the intersection on U.S.11 (S.R. 2) at Velma Road.

Project Length - 0.121 mile

Completion Time - On or before December 15, 2006

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

MONROE COUNTY (Contract No. CNE155) Call No. 048

Project No. 62069-4226-04

The repair of the bridges on S.R. 68 over I-75 (L.M. 0.21).

Project Length - 0.000 mile

Completion Time - See Proposal (See Special Provision 108B)

Plans Cost - \$10.00

MONROE, MORGAN, ROANE, AND LOUDON COUNTIES (Contract No. CNE174) Call No. 049

Project No. 98016-4109-04

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before October 01, 2006 (See Special Provision 108B)

NO PLANS CONTRACT

MORGAN COUNTY (Contract No. CNE043) Call No. 050

Project No. BRZE-6500(31), 65032-3402-94

The construction of a concrete box beam bridge on Gobey Road over the Emory River (L.M. 4.42), including grading, drainage, and paving.

Project Length - 0.131 mile

Completion Time - See Proposal

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

OBION COUNTY (Contract No. CNE173) Call No. 051

Project No. STP-M-5(77), 66007-3226-54

The improvement of the intersection on U.S. 45W (S.R. 5) at Church Street.

Project Length - 0.000 mile

Completion Time - On or before November 15, 2006 (See Special Provision 108B)

Plans Cost - \$10.00

PUTNAM COUNTY (Contract No. CNE140) Call No. 052

Project No. 71100-4104-04

The slide repair on I-40 westbound 4.5 miles west of Monterey.

Project Length - 0.426 mile

Completion Time - On or before September 30, 2006 (See Special Provision 108B)

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

ROANE COUNTY (Contract No. CNE141) Call No. 053

Project No. 73100-4101-04

The repair of the bridges on I-40 over Buttermilk Road (L.M. 18.43).

Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$10.00

RUTHERFORD COUNTY (Contract No. CNE076) Call No. 054

Project No. 75840-3224-04, 75946-3603-04

75840-3224-04

The grading, drainage, construction of a welded steel plate girder bridge, and paving on S.R. 840 at the junction with Beesley Road.

Project Length - 0.274 mile

75946-3603-04

The grading, drainage, and paving on Beesley Road beginning at S.R. 96 and extending to Burnt Knob Road.

Project Length - 2.454 miles

Total Project Length - 2.728 miles

Completion Time - See Proposal

Plans Cost - \$200.00

The DBE goal for this contract is 10%.

SHELBY COUNTY (Contract No. CNE102) Call No. 055

Project No. STP-385(25), 79185-3227-14

The paving on S.R. 385 beginning south of U.S. 64 (S.R. 15) and extending to I-40.

Project Length - 6.149 kilometers \* METRIC \*

Completion Time - On or before August 31, 2007

Plans Cost - \$50.00

The DBE goal for this contract is 3%.

SHELBY COUNTY (Contract No. CNE161) Call No. 056

Project No. 79946-4182-04

The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2007

NO PLANS CONTRACT

SHELBY AND FAYETTE COUNTIES (Contract No. CNE101) Call No. 057

Project No. STP-385(24), 24385-3206-14, 79185-3226-14

The paving on S.R. 385 beginning at U.S. 72 (S.R. 86) in Shelby County and extending to 0.5 mile north of S.R. 57 (Poplar Avenue) in Fayette County.

Project Length - 2.210 miles

Completion Time - On or before June 30, 2007

Plans Cost - \$25.00

The DBE goal for this contract is 6%.

SMITH COUNTY (Contract No. CNE150) Call No. 058

Project No. 80001-4181-04

The expansion of the wastewater treatment plant at the welcome center on I-40.

Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$10.00

SULLIVAN COUNTY (Contract No. CNE198) Call No. 059

Project No. 82001-3169-04

The installation of lights on I-81 at the junction with S.R. 394 in Blountville.

Project Length - 0.000 mile

Completion Time - On or before December 31, 2006

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

SUMNER COUNTY (Contract No. CNE204) Call No. 060

Project No. BR-STP-6(53), 83077-3202-94

The construction of a concrete box beam bridge on U.S. 31E (S.R. 6) over Drakes Creek (L.M. 3.37), including grading, drainage, and paving.

Project Length - 0.213 mile

Completion Time - See Proposal

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

TIPTON COUNTY (Contract No. CNE185) Call No. 061

Project No. STP-H-NHE-3(91), 84002-3297-94

The improvement of the intersection on U.S. 51 (S.R. 3) at Holly Grove Road, including grading, drainage, and paving.

Project Length - 0.279 mile

Completion Time - On or before November 15, 2006

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

WARREN COUNTY (Contract No. CNE199) Call No. 062

Project No. STP-NHE-1(187), 89001-3227-14

The grading, drainage, and paving on U.S. 70S (S.R. 1) beginning east of Spring Valley and extending to McMinnville.

Project Length - 1.047 miles

Completion Time - See Proposal

Plans Cost - \$50.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 10%.

WARREN COUNTY (Contract No. CNE200) Call No. 063

Project No. 89005-4227-04, 89074-4209-04

The resurfacing on S.R. 8 beginning 0.06 mile north of G. O'Neal Road (L.M. 7.70) and extending to S.R. 56 (Beersheba Street) (L.M. 12.14), and on S.R. 286 beginning at S.R. 55 (L.M. 0.00) and extending to S.R. 380 (L.M. 2.79).

Project Length - 7.230 miles

Completion Time - See Proposal

Plans Cost - \$3.00 (11" x 17")

WASHINGTON COUNTY (Contract No. CNE190) Call No. 064

Project No. BR-STP-353(8), 90023-3220-94

The construction of a concrete slab bridge on S.R. 353 over Little Limestone Creek (L.M. 8.65), including grading, drainage, and paving.

Project Length - 0.046 mile

Completion Time - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

WEAKLEY COUNTY (Contract No. CNE191) Call No. 065

Project No. STP-NHE-22(53), 92137-8219-14

The resurfacing on S.R. 22 beginning at S.R. 239 (L.M. 14.66) and extending to S.R. 431 (L.M. 18.97).

Project Length - 4.310 miles

Completion Time - On or before October 31, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117, before biddable proposals for highway contracts will be furnished. PROSPECTIVE BIDDERS MUST HAVE FILED THEIR QUESTIONNAIRES FOR QUALIFICATION PRIOR TO 12:00 O'CLOCK NOON OF THE DAY PRECEDING THE DATE OF LETTING.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 65

Total Number of Projects - 74

Total Number of Counties - 95

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED JUNE 2, 2006**

**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

CARTER, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNE922) Call No. 001

Project No. 86005-4209-04, 90009-4234-04, 10003-4261-04, 86006-4229-04

10003-4261-04

The resurfacing on U.S. 19E (S.R. 37) beginning 0.2 mile south of Ingram Branch Road (L.M. 8.78) and extending to 210 feet north of Crooke Street (L.M. 16.80).

Project Length - 8.020 miles

86005-4209-04, 90009-4234-04

The resurfacing on S.R. 81 beginning at I-26 in Unicoi County (L.M. 0.00) and extending to the Nolichucky River in Washington County (L.M. 1.86).

Project Length - 4.110 miles

86006-4229-04

The resurfacing on S.R. 107 beginning 53 feet west of Sara Day Road (L.M. 1.83) and extending to S.R. 173 (L.M. 5.45).

Project Length - 3.620 miles

Total Project Length - 15.75 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

GREENE COUNTY (Contract No. CNE924) Call No. 002

Project No. 30001-3193-04

The installation of a brake testing facility at the existing weigh station on I-81.

Project Length - 0.000 mile

Completion Time - On or before November 30, 2006

NO PLANS CONTRACT

RUTHERFORD COUNTY (Contract No. CNE925) Call No. 003

Project No. 75840-3224-04, 75946-3603-04

75840-3224-04

The grading, drainage, construction of a welded steel plate girder bridge, and paving on S.R. 840 at the junction with Beesley Road.

Project Length - 0.274 mile

75946-3603-04

The grading, drainage, and paving on Beesley Road beginning at S.R. 96 and extending to Burnt Knob Road.

Project Length - 2.454 miles

Total Project Length - 2.728 miles

Completion Time - On or before December 15, 2008

Plans Cost - \$200.00 Cross-Section Cost - \$150.00

The DBE goal for this contract is 10%.

SHELBY COUNTY (Contract No. CNE921) Call No. 004

Project No. 79007-4172-04

The concrete pavement repair on I-40, beginning at pedestrian walkway (L.M. 4.53) and extending to near Hollywood Street (L.M. 7.29).

Project Length - 2.760 miles

Completion Time - On or before March 15, 2007 (See Special Provision 108B)

NO PLANS CONTRACT

SMITH COUNTY (Contract No. CNE926) Call No. 005

Project No. 80001-4181-04

The expansion of the wastewater treatment plant at the welcome center on I-40.

Project Length - 0.000 mile

Completion Time - On or before December 15, 2006

Plans Cost - \$10.00

SULLIVAN COUNTY (Contract No. CNE923) Call No. 006

Project No. 82015-4217-04, 82018-4219-04

82015-4217-04

The resurfacing on S.R. 75 beginning 315 feet north of S.R. 357 (L.M. 3.37) and extending to S.R. 126 (L.M. 9.04).

Project Length - 5.670 miles

82018-4219-04

The resurfacing on S.R. 358 beginning 0.33 mile north of Harrington Hollow Road (L.M. 2.37) and extending to 53 feet south of Bristol Metals Co. Road (L.M. 6.60).

Project Length - 3.380 miles

Total Project Length - 9.050 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SUMNER COUNTY (Contract No. CNE927) Call No. 007

Project No. BR-STP-6(53), 83077-3202-94

The construction of a concrete box beam bridge on U.S. 31E (S.R. 6) over Drakes Creek (L.M. 3.37), including grading, drainage, and paving.

Project Length - 0.213 mile

Completion Time - On or before December 15, 2007 (See Special Provision 108B)

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

ANDERSON COUNTY (Contract No. CNE214) Call No. 008

Project No. 01024-4217-04

The resurfacing on S.R. 170 beginning at the Clinch River (L.M. 2.85) and extending to the Knox County line (L.M. 8.15).

Project Length - 4.990 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

BEDFORD COUNTY (Contract No. CNE216) Call No. 009

Project No. 02950-3555-04

The grading, drainage, and paving on a S.I.A. Route serving Sanford Corporation Distribution Center.

Project Length - 0.240 mile

Completion Time - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

BRADLEY COUNTY (Contract No. CNE217) Call No. 010

Project No. 06007-4236-04

The resurfacing on U.S. 64BP (U.S. 74, S.R. 311) beginning at I-75 (L.M. 0.00) and extending to 0.18 mile east of the Southern Railway (L.M. 4.00).

Project Length - 3.770 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

CAMPBELL COUNTY (Contract No. CNE215) Call No. 011

Project No. STP-9(48), 07002-8239-14

The resurfacing on U.S. 25W (S.R. 9) beginning 265 feet south of S.R. 90 (L.M. 7.91) and extending to Hickory Creek (L.M. 13.46).

Project Length - 5.550 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

CANNON COUNTY (Contract No. CNE218) Call No. 012

Project No. 08031-4206-04

The resurfacing on S.R. 281 beginning at S.R. 53 (Jim Cummings Highway) (L.M. 0.00) and extending to U.S. 70S (S.R. 1, McMinnville Highway) (L.M. 4.18).

Project Length - 4.180 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

CLAY COUNTY (Contract No. CNE219) Call No. 013

Project No. 14002-4250-04

The resurfacing on S.R. 52 beginning east of James Road (Moss Estates Lane) (L.M. 9.47) and extending to East New Hope Road (L.M. 14.33).

Project Length - 4.860 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

COCKE COUNTY (Contract No. CNE180) Call No. 014

Project No. BRZE-1500(45), 15945-3497-94

The construction of a concrete slab bridge on R. Williams Road over the Gulf Fork of Big Creek (L.M. 0.01).

Project Length - 0.066 mile

Completion Time - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

COFFEE COUNTY (Contract No. CNE232) Call No. 015

Project No. 16018-4205-04

The resurfacing on S.R. 280 beginning at Freedonia Road / Noah-Pocahontas Road (L.M. 6.05) and extending to S.R. 53 (Woodbury Highway) (L.M. 10.59).

Project Length - 4.540 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DAVIDSON COUNTY (Contract No. CNE220) Call No. 016

Project No. STP-155(18), 19047-8224-14

The resurfacing on S.R. 155 beginning at U.S. 31 (S.R. 6, Franklin Road) (L.M. 0.00) and extending to I-24 (L.M. 2.75).

Project Length - 2.580 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DAVIDSON COUNTY (Contract No. CNE221) Call No. 017

Project No. 19038-4209-04

The resurfacing on U.S. 70 (S.R. 24) beginning near S.R. 155 (Briley Parkway) (L.M. 18.36) and extending to near Old Lebanon Pike (L.M. 19.46), and beginning near Stewarts Ferry Pike (L.M. 20.04) and extending to the Stones River (L.M. 21.79).

Project Length - 2.580 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

FENTRESS AND PICKETT COUNTIES (Contract No. CNE234) Call No. 018

Project No. 25001-4291-04, 69001-4215-04

The resurfacing on U.S. 127 (S.R. 28) beginning 2.08 miles south of Dry Branch in Fentress County (L.M. 26.26) and extending to 0.1 mile south of Holbert Creek in Pickett County (L.M. 1.45).

Project Length - 9.180 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HAMBLEN COUNTY (Contract No. CNE235) Call No. 019

Project No. 32019-4213-04

The resurfacing on S.R. 342 beginning at S.R. 160 (L.M. 2.34) and extending to S.R. 66 (L.M. 4.47).

Project Length - 2.130 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HAMILTON COUNTY (Contract No. CNE236) Call No. 020

Project No. 33075-4220-04

The resurfacing on S.R. 321 beginning at S.R. 317 (Apison Pike) (L.M. 5.41) and extending to U.S. 11 (S.R. 2, Lee Highway) (L.M. 7.09).

Project Length - 1.480 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HANCOCK COUNTY (Contract No. CNE212) Call No. 021

Project No. 34037-4222-04

The repair of the slide on S.R. 63 at L.M. 14.40.

Project Length - 0.199 mile

Completion Time - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

HAYWOOD COUNTY (Contract No. CNE222) Call No. 022

Project No. 38008-4215-04

The resurfacing on U.S. 70A (U.S. 79, S.R. 76) beginning at S.R. 369 (N. Washington Avenue) (L.M. 13.92) and extending to the Crockett County line (L.M. 23.98).

Project Length - 10.100 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HENDERSON COUNTY (Contract No. CNE224) Call No. 023

Project No. 39003-4277-04

The resurfacing on U.S. 412 (S.R. 20) beginning at Chesterfield Bypass (L.M. 20.10) and extending to the Decatur County line (L.M. 24.96).

Project Length - 4.860 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HENDERSON COUNTY (Contract No. CNE183) Call No. 024

Project No. 39945-3679-04

The grading, drainage, and paving on a S.I.A. route (Mt. Ararat Road) serving Beech River Airport.

Project Length - 1.600 miles

Completion Time - See Proposal

Plans Cost - \$25.00 Cross-Section Cost - \$25.00

HENRY COUNTY (Contract No. CNE225) Call No. 025

Project No. 40011-4266-04

The resurfacing on U.S. 79 (S.R. 76) beginning at Service Master Road (L.M. 18.64) and extending to West Antioch Road (L.M. 25.50), including fog sealing on shoulders.

Project Length - 6.060 miles

Completion Time - On or before November 01, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HICKMAN COUNTY (Contract No. CNE226) Call No. 026

Project No. 41007-4237-04, 41008-4225-04

The resurfacing on S.R. 50 (Minnie Pearl Memorial Highway) beginning at I-40 (L.M. 0.00) and extending to near S.R. 438 (Beaverdam Valley Road) (L.M. 11.84), and on S.R. 438 beginning at end of new pavement (L.M. 7.00) and extending to S.R. 50 (L.M. 13.63).

Project Length - 17.744 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

JEFFERSON COUNTY (Contract No. CNE237) Call No. 027

Project No. 45010-4209-04

The resurfacing on S.R. 113 beginning 0.19 mile south of Falcon Road (L.M. 2.95) and extending to U.S. 25E (S.R. 32) (L.M. 6.30).

Project Length - 3.350 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

KNOX COUNTY (Contract No. CNE207) Call No. 028

Project No. BR-STP-331(3), 47186-3210-94

The construction of a concrete I-beam bridge on S.R. 331 over Flat Creek (L.M. 14.53), including grading, drainage, and paving.

Project Length - 0.344 mile

Completion Time - See Proposal

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 6%.

KNOX COUNTY (Contract No. CNE238) Call No. 029

Project No. BRZE-9109(75), 47953-3538-94

The construction of a concrete slab bridge on Weisgarber Road over Fourth Creek (L.M. 0.34), including grading, drainage, and paving.

Project Length - 0.210 mile

Completion Time - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

KNOX COUNTY (Contract No. CNE210) Call No. 030

Project No. IM-640-7(158), 47008-3144-44

The grading, drainage, and paving on I-640 at the junction with Broadway.

Project Length - 0.335 mile

Completion Time - On or before December 31, 2006 (See Special Provision 108B)

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 6%.

KNOX COUNTY (Contract No. CNE211) Call No. 031

Project No. IM-640-7(159), 47008-3145-44

The grading, drainage, and paving on I-640 at the junction with Western Avenue.

Project Length - 0.266 mile

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 6%.

KNOX COUNTY (Contract No. CNE213) Call No. 032

Project No. IM-75-2(40), 47006-3149-44

The grading, drainage, and paving on I-75 auxiliary lane beginning at I-640 and extending to Merchants Drive.

Project Length - 0.449 mile

Completion Time - On or before December 31, 2006 (See Special Provision 108B)

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

LAKE AND OBION COUNTIES (Contract No. CNE227) Call No. 033

Project No. 48038-4203-04, 66001-4274-04

48038-4203-04

The resurfacing on S.R. 213 beginning at S.R. 78 (L.M. 0.00) and extending to airport (L.M. 3.23).

Project Length - 3.230 miles

66001-4274-04

The resurfacing on U.S. 51 (S.R. 3) beginning at the Troy city limits (L.M. 9.42) and extending to near Union City city limits (L.M. 15.00).

Project Length - 5.580 miles

Total Project Length - 8.810 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

LAWRENCE COUNTY (Contract No. CNE228) Call No. 034

Project No. 50012-4204-04, STP-NHE-6(60), 50001-8261-14

The resurfacing on U.S. 43 (S.R. 6) beginning at Alexander Springs Road (L.M. 29.94) and extending to the Maury County line (L.M. 34.91) and on S.R. 240 beginning at U.S. 64 (S.R. 15, Waynesboro Highway) (L.M. 0.00) and extending to 0.26 mile north of Barnett Road (L.M. 8.00).

Project Length - 12.880 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

LAWRENCE AND GILES COUNTIES (Contract No. CNE070) Call No. 035

Project No. NHE-15(95), 28006-3225-14, 50002-3239-14

The grading, drainage, and construction of two (2) concrete Bulb-Tee beam bridges and a concrete I-beam bridge on U.S. 64 (S.R. 15), beginning 650 feet west of Westside Road and Sandusky Road and extending to 1,200 feet east of Horne Hill Road, including paving on side roads.

Project Length - 4.956 miles

Completion Time - On or before June 30, 2009

Plans Cost - \$200.00 Cross-Section Cost - \$175.00

The DBE goal for this contract is 9%.

MADISON COUNTY (Contract No. CNE074) Call No. 036

Project No. STP-HH-NHE-1(184), 57002-3225-94

The grading, drainage, widening of existing concrete box beam bridge, and paving on U.S. 70 (S.R. 1) at S.R. 186 (Keith Short Bypass).

Project Length - 0.188 mile

Completion Time - See Proposal

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

MARION COUNTY (Contract No. CNE240) Call No. 037

Project No. 58011-4213-04

The resurfacing on S.R. 283 beginning at S.R. 28 (L.M. 0.00) and extending to the Sequatchie County line (L.M. 8.12).

Project Length - 8.120 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MAURY COUNTY (Contract No. CNE229) Call No. 038

Project No. 60010-4215-04

The resurfacing on U.S. 412 (S.R. 99) beginning at Canaan Road (L.M. 9.63) and extending to S.R. 50 (Hampshire Pike) (L.M. 15.25).

Project Length - 5.570 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MCMINN COUNTY (Contract No. CNE239) Call No. 039

Project No. 54014-4219-04

The resurfacing on S.R. 310 beginning 3.61 miles east of S.R. 30 (L.M. 3.61) and extending to S.R. 39 (Liberty Hill Road) (L.M. 6.38), and on S.R. 39 (Mecca Pike) beginning at S.R. 310 (L.M. 22.52) and extending to the Monroe County line (L.M. 23.31).

Project Length - 3.590 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MONROE COUNTY (Contract No. CNE241) Call No. 040

Project No. STP-68(24), 62069-8227-14

The resurfacing on S.R. 68 beginning at U.S. 11 (S.R. 2) (L.M. 2.92) and extending to Dancing Creek (L.M. 8.70).

Project Length - 5.810 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

OVERTON COUNTY (Contract No. CNE242) Call No. 041

Project No. 67008-4241-04

The resurfacing on S.R. 136 beginning at the Putnam County line (L.M. 0.00) and extending to the Roaring River (L.M. 3.74).

Project Length - 3.740 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

PUTNAM COUNTY (Contract No. CNE243) Call No. 042

Project No. 71003-4232-04

The resurfacing on U.S. 70N (S.R. 24) beginning at Mill Creek Road (L.M. 29.89) and extending to Wilder Avenue West (L.M. 35.54).

Project Length - 5.650 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

RUTHERFORD COUNTY (Contract No. CNE143) Call No. 043

Project No. STP-M-1(183), 75002-3281-54

The interchange lighting on U.S. 41 (U.S. 70S, S.R. 1, Murfreesboro Road) at S.R. 840.

Project Length - 0.000 mile

Completion Time - On or before March 15, 2007

Plans Cost - \$10.00

SEVIER AND BLOUNT COUNTIES (Contract No. CNE197) Call No. 044

Project No. 98015-4257-04

The construction of three (3) small drainage structures on S.R. 339 at L.M. 0.69, on S.R. 73 at L.M. 30.68, and on S.R. 334 at L.M. 1.80.

Project Length - 0.265 mile

Completion Time - See Proposal

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

SHELBY COUNTY (Contract No. CNE175) Call No. 045

Project No. STP-H-NHE-3(86), 79017-3286-94, STP-H-205(17), 79036-3212-94

STP-H-NHE-3(86), 79017-3286-94

The improvement of the intersection on U.S. 51 (S.R. 3) at Shelby Road / Easley Street.

Project Length - 0.000 mile

STP-H-205(17), 79036-3212-94

The improvement of the intersection on S.R. 205 (Navy Road) at Hornet Avenue.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$10.00

SHELBY COUNTY (Contract No. CNE230) Call No. 046

Project No. STP-M-9409(78), 79954-3538-54

The grading, drainage, and paving on New Riverdale Road beginning at U.S. 72 (S.R. 57, Poplar Avenue) and extending to Neshoba Road.

Project Length - 0.524 mile

Completion Time - See Proposal

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

SHELBY COUNTY (Contract No. CNE231) Call No. 047

Project No. STP-NHE-3(98), 79017-8288-14

The resurfacing on S.R. 3 beginning at Union Avenue (N. Second St. / N. Third St.) (L.M. 11.66) and extending to Chelsea Avenue (L.M. 13.18).

Project Length - 1.520 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SMITH COUNTY (Contract No. CNE245) Call No. 048

Project No. 80007-4229-04

The resurfacing on S.R. 85 beginning at S.R. 80 (Pleasant Shade Highway) (L.M. 0.00) and extending to L.M. 2.75 (beginning of existing new pavement) and beginning at L.M. 3.90 (end of existing new pavement) and extending to the Jackson County Line (L.M. 9.85).

Project Length - 8.674 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

TIPTON COUNTY (Contract No. CNE170) Call No. 049

Project No. BRZE-8400(49), 84107-3405-94

The construction of a concrete box bridge on Jack Pond Road over branch (L.M. 0.55), including grading, drainage, and paving.

Project Length - 0.060 mile

Completion Time - On or before November 30, 2006

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

TIPTON COUNTY (Contract No. CNE087) Call No. 050

Project No. BRZE-8400(50), 84035-3405-94

The construction of a concrete box bridge on Marshall Road over branch (L.M. 2.90), including grading, drainage, and paving.

Project Length - 0.127 mile

Completion Time - On or before May 01, 2007

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 9%.

TIPTON COUNTY (Contract No. CNE167) Call No. 051

Project No. BRZE-8400(51), 84108-3407-94

The construction of a concrete box beam bridge on Main Street over branch (L.M. 0.27), including grading, drainage, and paving.

Project Length - 0.069 mile

Completion Time - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

WASHINGTON COUNTY (Contract No. CNE089) Call No. 052

Project No. NHTSA-HE-I-26(23), 97090-3129-04

The installation of longitudinal cable barrier at various locations on I-26.

Project Length - 0.000 mile

Completion Time - On or before December 15, 2006

NO PLANS CONTRACT

WASHINGTON COUNTY (Contract No. CNE209) Call No. 053

Project No. 90085-4156-04

The repair of six (6) bridges on I-26.

Project Length - 0.000 mile

Completion Time - See Proposal (See Special Provision 108B)

Plans Cost - \$50.00

WILLIAMSON COUNTY (Contract No. CNE246) Call No. 054

Project No. 94004-4226-04

The resurfacing on U.S. 31 (S.R. 6) beginning near Willowick Drive (L.M. 17.08) and extending to the Davidson County Line (L.M. 21.25).

Project Length - 3.528 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

WILSON COUNTY (Contract No. CNE249) Call No. 055

Project No. 95840-4213-04

The resurfacing on S.R. 840 beginning near the Rutherford County line (L.M. 0.30) and extending to Stewarts Ferry Pike (L.M. 4.65).

Project Length - 4.320 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117, before biddable proposals for highway contracts will be furnished. PROSPECTIVE BIDDERS MUST HAVE FILED THEIR QUESTIONNAIRES FOR QUALIFICATION PRIOR TO 12:00 O'CLOCK NOON OF THE DAY PRECEDING THE DATE OF LETTING.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 55

Total Number of Projects - 66

Total Number of Counties - 45

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED JULY 14, 2006**

**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

DAVIDSON COUNTY (Contract No. CNE939) Call No. 001

Project No. 19009-4177-04

The repair of the bridges on I-40 over Jefferson Street and the Nashville and Western Railroad (L.M. 15.33) and on I-65 over ramp (L.M. 8.55).

Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$25.00

KNOX COUNTY (Contract No. CNE928) Call No. 002

Project No. IM-640-7(158), 47008-3144-44

The grading, drainage, and paving on I-640 at the junction with Broadway.

Project Length - 0.335 mile

Completion Time - On or before April 30, 2007 (See Special Provision 108B)

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 6%.

KNOX COUNTY (Contract No. CNE929) Call No. 003

Project No. IM-640-7(159), 47008-3145-44

The grading, drainage, and paving on I-640 at the junction with Western Avenue.

Project Length - 0.266 mile

Completion Time - On or before April 30, 2007 (See Special Provision 108B)

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 6%.

KNOX COUNTY (Contract No. CNE930) Call No. 004

Project No. IM-75-2(40), 47006-3149-44

The grading, drainage, and paving on I-75 auxiliary lane beginning at I-640 and extending to Merchants Drive.

Project Length - 0.449 mile

Completion Time - On or before April 30, 2007 (See Special Provision 108B)

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

MADISON COUNTY (Contract No. CNE931) Call No. 005

Project No. STP-HH-NHE-1(184), 57002-3225-94

The grading, drainage, widening of existing concrete box beam bridge, and paving on U.S. 70 (S.R. 1) at S.R. 186 (Keith Short Bypass).

Project Length - 0.188 mile

Completion Time - On or before August 01, 2007

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

SEVIER AND BLOUNT COUNTIES (Contract No. CNE932) Call No. 006

Project No. 98015-4257-04

The construction of three (3) small drainage structures on S.R. 339 at L.M. 0.69, on S.R. 73 at L.M. 30.68, and on S.R. 334 at L.M. 1.80.

Project Length - 0.265 mile

Completion Time - On or before April 30, 2007

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

SHELBY COUNTY (Contract No. CNE933) Call No. 007

Project No. 79007-4172-04

The concrete pavement repair on I-40, beginning at pedestrian walkway (L.M. 4.53) and extending to near Hollywood Street (L.M. 7.29).

Project Length - 2.760 miles

Completion Time - On or before March 15, 2007

NO PLANS CONTRACT

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLIN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CNE268) Call No. 008

Project No. 98016-4116-04

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2007

NO PLANS CONTRACT

ANDERSON, CAMPBELL, CUMBERLAND, JEFFERSON, ROANE, SULLIVAN, AND WASHINGTON COUNTIES (Contract No. CNE233) Call No. 009

Project No. 98015-3192-04

The construction and completion of an Intelligent Transportation System at various locations on various Interstate Routes.

Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$25.00

ANDERSON AND KNOX COUNTIES (Contract No. CNE251) Call No. 010

Project No. 01008-4232-04

The repair of the bridge on S.R. 62 over the Clinch River (L.M. 7.13).

Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$10.00

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNE290) Call No. 011

Project No. 98038-4120-04

The random on call pavement marking on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2007

NO PLANS CONTRACT

BENTON AND CARROLL COUNTIES (Contract No. CNE270) Call No. 012

Project No. 03003-4228-04, 09004-4240-04

03003-4228-04

The resurfacing on U.S. 70 (S.R. 1) beginning at S.R. 391 (L.M. 8.54) and extending to the Tennessee River (L.M. 12.65).

Project Length - 4.110 miles

09004-4240-04

The resurfacing on U.S. 70 (S.R. 1) beginning at the C.S.X. Railroad (L.M. 28.58) and extending to the Benton County line (L.M. 32.37).

Project Length - 3.790 miles

Total Project Length - 7.900 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNE288) Call No. 013

Project No. 98046-4147-04

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2007

NO PLANS CONTRACT

BENTON, CARROLL, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HAYWOOD, HENDERSON, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, AND WEAKLEY COUNTIES (Contract No. CNE289) Call No. 014

Project No. 98046-4148-04

The random on-call concrete pavement repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2007

NO PLANS CONTRACT

BLED SOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNE269) Call No. 015

Project No. 98026-4114-04

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2007

NO PLANS CONTRACT

BRADLEY COUNTY (Contract No. CNE254) Call No. 016

Project No. BRZE-600(32), 06951-3596-94

The construction of a concrete box bridge on Mouse Creek Road over Mouse Creek (L.M. 0.44), including grading, drainage, and paving.

Project Length - 0.094 mile

Completion Time - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

BRADLEY, HAMILTON, AND MCMINN COUNTIES (Contract No. CNE111) Call No. 017

Project No. IM-75-1(113), 06001-3164-44, 54001-3169-44

The renovation of the fog detection system on I-75.

Project Length - 19.300 miles

ONLY BIDDERS WHO HAVE MET SPECIAL PRE-QUALIFICATION REQUIREMENTS FOR THIS PROJECT MAY BID ON THIS CONTRACT.

Completion Time - On or before October 23, 2007 (See Special Provision 108B)

Plans Cost - \$50.00

The DBE goal for this contract is 3%.

CAMPBELL COUNTY (Contract No. CNE253) Call No. 018

Project No. 07026-4207-04

The resurfacing on S.R. 297 beginning at S.R. 63 (Howard Baker Highway) (L.M. 0.00) and extending to Elk Fork Road (L.M. 5.49) and beginning 0.47 mile north of Little Elk Road (L.M. 11.45) and extending to Poplar Avenue (L.M. 17.87).

Project Length - 11.910 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

CARROLL COUNTY (Contract No. CNE271) Call No. 019

Project No. BR-STP-220(2), 09079-3214-94

The construction of two (2) concrete box beam bridges on S.R. 220 over Rutherford Fork Obion River (L.M. 9.99) and overflow (L.M. 9.96), including grading, drainage, and paving.

Project Length - 0.492 mile

Completion Time - See Proposal

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

CARTER COUNTY (Contract No. CNE255) Call No. 020

Project No. 10011-4232-04

The resurfacing on S.R. 91 beginning 160 feet east of Laurel Hollow Road (L.M. 17.00) and extending to the Johnson County line (L.M. 20.97).

Project Length - 3.970 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

CHEATHAM COUNTY (Contract No. CNE272) Call No. 021

Project No. STP-H-12(36), 11005-3222-94

The grading, drainage, and paving on S.R. 12 (Clarksville Highway) beginning at Lockertsville Road and extending to Lewis Perry Road.

Project Length - 0.280 mile

Completion Time - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

COCKE COUNTY (Contract No. CNE048) Call No. 022

Project No. 15946-4209-04

The installation of two (2) small drainage structures on S.R. 32 (L.M. 16.14) and S.R. 107 (L.M. 0.65), including grading, drainage, and paving.

Project Length - 0.219 mile

Completion Time - See Proposal (See Special Provision 108B)

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

COCKE AND SEVIER COUNTIES (Contract No. CNE265) Call No. 023

Project No. 15010-4206-04, 78005-4240-04

15010-4206-04

The resurfacing on U.S. 321 (S.R. 73) beginning at the Sevier County line (L.M. 0.00) and extending to S.R. 32 (L.M. 3.10).

Project Length - 3.100 miles

78005-4240-04

The resurfacing on U.S. 411 (S.R. 35) beginning at the Little Pigeon River (L.M. 17.66) and extending to the Jefferson County line (L.M. 27.62).

Project Length - 9.840 miles

Total Project Length - 12.940 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

CUMBERLAND COUNTY (Contract No. CNE256) Call No. 024

Project No. 18010-4210-04

The resurfacing on S.R. 299 beginning at U.S. 70 (S.R. 1) (L.M. 0.00) and extending to I-40 (L.M. 2.82).

Project Length - 2.800 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DAVIDSON COUNTY (Contract No. CNE274) Call No. 025

Project No. 19001-4133-04

The repair of the bridge on Hickory Hollow Parkway over I-24 (L.M. 0.00).

Project Length - 0.055 mile

Completion Time - See Proposal

Plans Cost - \$10.00

DAVIDSON COUNTY (Contract No. CNE275) Call No. 026

Project No. 19043-4231-04

The resurfacing on U.S. 431 (S.R. 65, Whites Creek Pike) beginning at S.R. 45 (Old Hickory Boulevard) (L.M. 6.08) and extending to near Gifford Place (L.M. 10.71).

Project Length - 4.630 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

FAYETTE AND SHELBY COUNTIES (Contract No. CNE276) Call No. 027

Project No. 24003-4246-04, 79011-4259-04

24003-4246-04

The resurfacing on U.S. 64 (S.R. 15) in Fayette County beginning near Bowers Road (L.M. 6.28) and extending to Tomlin Road (L.M. 8.85).

Project Length - 2.570 miles

79011-4259-04

The resurfacing on U.S. 70 (U.S. 79, S.R. 1) in Shelby County beginning west of Lamb Road (L.M. 26.00) and extending to the Fayette County line (L.M. 30.80).

Project Length - 4.610 miles

Total Project Length - 7.180 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

GIBSON COUNTY (Contract No. CNE277) Call No. 028

Project No. 27011-4232-04

The resurfacing on S.R. 77 beginning at T. J. Scott Road (L.M. 15.47) and extending to north of the C.S.X. Railroad (L.M. 20.27).

Project Length - 4.800 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

GRUNDY COUNTY (Contract No. CNE257) Call No. 029

Project No. 31010-4217-04

The resurfacing on S.R. 50 beginning at the Elk River (L.M. 6.92) and extending to 1.22 miles south of Armstrong Creek (L.M. 13.20).

Project Length - 6.280 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HAMILTON COUNTY (Contract No. CNE258) Call No. 030

Project No. 33006-4131-04

The repair of the bridges on I-124 over 19th Street West (L.M. 0.56).

Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$10.00

HAMILTON COUNTY (Contract No. CNE042) Call No. 031

Project No. 33036-4283-04

The stream restoration on U.S. 27 (S.R. 29) at Rock Creek (L.M. 27.29).

Project Length - 0.000 mile

Completion Time - On or before May 31, 2007

Plans Cost - \$3.00 (11" x 17")

HARDEMAN COUNTY (Contract No. CNE184) Call No. 032

Project No. BRZE-3500(24), 35945-3470-94

The construction of a concrete I-beam bridge on Norton Road over Porters Creek (L.M. 1.24), including grading, drainage, and paving.

Project Length - 0.123 mile

Completion Time - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

HARDIN COUNTY (Contract No. CNE171) Call No. 033

Project No. BRZE-3600(25), 36032-3405-94

The construction of a concrete I-beam bridge on Hamburg Road over Hatley Creek (L.M. 0.04), including grading, drainage, and paving.

Project Length - 0.130 mile

Completion Time - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

HAWKINS COUNTY (Contract No. CNE259) Call No. 034

Project No. 37069-4203-04

The resurfacing on S.R. 346 beginning at U.S. 11W (S.R. 1) (L.M. 0.00) and extending to S. Central Avenue (L.M. 8.15).

Project Length - 8.150 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

KNOX COUNTY (Contract No. CNE261) Call No. 035

Project No. NH-I-40-7(164), 47100-3108-44

The landscaping on I-40 beginning 2,050 feet west of Weisgarber Road and extending to 1,650 feet east of Papermill Road.

Project Length - 1.237 miles

Completion Time - On or before June 01, 2007 (See Special Provision 108B)

Plans Cost - \$10.00

The DBE goal for this contract is 10%.

KNOX COUNTY (Contract No. CNE208) Call No. 036

Project No. 47006-4148-04

The repair of the bridge on Murray Road over I-75 (L.M. 0.80).

Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$10.00

MARION COUNTY (Contract No. CNE263) Call No. 037

Project No. STP-H-NHE-27(41), 58007-3221-94

The installation of signals on U.S. 72 (S.R. 27) at 12th Street in South Pittsburg.

Project Length - 0.000 mile

Completion Time - On or before March 31, 2007

Plans Cost - \$10.00

MCMINN COUNTY (Contract No. CNE262) Call No. 038

Project No. 54010-4216-04

The resurfacing on S.R. 39 beginning at S.R. 30 (L.M. 9.31) and extending to Main Street (L.M. 15.10).

Project Length - 5.740 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MCNAIRY COUNTY (Contract No. CNE287) Call No. 039

Project No. NHE-15(142), 55003-3222-14

The grading, drainage, and paving on U.S. 64 (S.R. 15) beginning at Sandy Flat Road and extending to west of U.S. 45 (S.R. 5).

Project Length - 8.374 kilometers \* METRIC \*

Completion Time - See Proposal

Plans Cost - \$125.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 10%.

MCNAIRY COUNTY (Contract No. CNE279) Call No. 040

Project No. 55005-4208-04

The resurfacing on S.R. 22 beginning at the Mississippi State line (L.M. 0.00) and extending to S.R. 57 (L.M. 7.66).

Project Length - 7.660 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MONTGOMERY COUNTY (Contract No. CNE053) Call No. 041

Project No. BRZE-6300(17), 63945-3463-94

The construction of a concrete Bulb-Tee beam bridge on McFall Road over Yellow Creek (L.M. 3.63), including grading, drainage, and paving.

Project Length - 0.181 mile

Completion Time - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

PERRY COUNTY (Contract No. CNE280) Call No. 042

Project No. 68002-4230-04

The repair of the bridges on U.S. 412 (S.R. 20) over Coon Creek (L.M. 21.88 and L.M. 22.27).

Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$10.00

POLK COUNTY (Contract No. CNE264) Call No. 043

Project No. STP-H-NHE-40(17), 70004-3292-94

The installation of signals on U.S. 64 (S.R. 40) at Main Street in Ducktown.

Project Length - 0.000 mile

Completion Time - On or before March 31, 2007

Plans Cost - \$10.00

PUTNAM COUNTY (Contract No. CNE140) Call No. 044

Project No. 71100-4104-04

The slide repair on I-40 westbound 4.5 miles west of Monterey.

Project Length - 0.426 mile

Completion Time - On or before August 31, 2007 (See Special Provision 108B)

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

RUTHERFORD COUNTY (Contract No. CNE281) Call No. 045

Project No. STP-H-99(21), 75013-3241-94

The installation of signals on S.R. 99 (New Salem Road) at Barfield Road.

Project Length - 0.000 mile

Completion Time - On or before November 30, 2006

Plans Cost - \$3.00

SHELBY COUNTY (Contract No. CNE244) Call No. 046

Project No. 79960-3658-04

The grading, drainage, and paving on a S.I.A. route (Rivergate Road) serving the Canadian National Railroad.

Project Length - 0.455 mile

Completion Time - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

SMITH COUNTY (Contract No. CNE282) Call No. 047

Project No. 80004-4243-04, 80009-4221-04

The resurfacing on S.R. 53 beginning at the Nashville & Eastern Railroad (L.M. 2.46) and extending to S.R. 141 (S.R. 264) (L.M. 11.04), and on S.R. 141 beginning at I-40 (L.M. 5.65) and extending to S.R. 53 (L.M. 5.86) and beginning at the Nashville & Eastern Railroad (L.M. 7.12) and extending to the DeKalb County line (L.M. 14.92).

Project Length - 16.450 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SULLIVAN COUNTY (Contract No. CNE266) Call No. 048

Project No. BRZE-8200(22), 82950-3599-94

The construction of a concrete box bridge on Phillipswood Drive over Beaver Creek (L.M. 0.11), including grading, drainage, and paving.

Project Length - 0.237 mile

Completion Time - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

TIPTON COUNTY (Contract No. CNE283) Call No. 049

Project No. STP-H-NHE-3(83), 84002-3296-94

The improvement of the intersections on U.S. 51 (S.R. 3) at Simmons Road in Munford and at Tracy Road in Atoka, including grading, drainage, and paving.

Project Length - 0.000 mile

Completion Time - On or before December 23, 2006

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

WARREN COUNTY (Contract No. CNE267) Call No. 050

Project No. 89008-4219-04

The resurfacing on S.R. 56 beginning at Martin Creek (L.M. 5.88) and extending to Riverview Street (L.M. 12.43).

Project Length - 6.550 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

WASHINGTON COUNTY (Contract No. CNE089) Call No. 051

Project No. NHTSA-HE-I-26(23), 97090-3129-04

The installation of longitudinal cable barrier at various locations on I-26.

Project Length - 0.000 mile

Completion Time - On or before December 15, 2006

NO PLANS CONTRACT

WAYNE COUNTY (Contract No. CNE284) Call No. 052

Project No. 91001-4227-04

The resurfacing on S.R. 13 beginning at Chalk Creek Road (L.M. 21.70) and extending to Waynesboro Square (L.M. 26.90).

Project length - 5.200 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117, before biddable proposals for highway contracts will be furnished. PROSPECTIVE BIDDERS MUST HAVE FILED THEIR QUESTIONNAIRES FOR QUALIFICATION PRIOR TO 12:00 O'CLOCK NOON OF THE DAY PRECEDING THE DATE OF LETTING.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 52

Total Number of Projects - 57

Total Number of Counties - 95

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED SEPTEMBER 1, 2006**

**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

ANDERSON, CAMPBELL, CUMBERLAND, JEFFERSON, ROANE, SULLIVAN, AND WASHINGTON COUNTIES  
(Contract No. CNE936) Call No. 001

Project No. 98015-3192-04

The construction and completion of an Intelligent Transportation System at various locations on various Interstate Routes.

Project Length - 0.000 mile

Completion Time - On or before September 27, 2007 (See Special Provision 108B)

Plans Cost - \$25.00

COCKE COUNTY (Contract No. CNE937) Call No. 002

Project No. 15010-4206-04

The resurfacing on U.S. 321 (S.R. 73) beginning at the Sevier County line (L.M. 0.00) and extending to S.R. 32 (L.M. 3.10).

Project Length - 3.100 miles

Completion Time - On or before November 30, 2006

Plans Cost - \$3.00 (11" x 17")

KNOX COUNTY (Contract No. CNE943) Call No. 003

Project No. IM-640-7(158), 47008-3144-44, IM-640-7(159), 47008-3145-44, IM-640-7(160), 47008-3146-44

IM-640-7(158), 47008-3144-44

The grading, drainage, and paving on I-640 at the junction with Broadway.

Project Length - 0.335 mile

IM-640-7(159), 47008-3145-44

The grading, drainage, and paving on I-640 at the junction with Western Avenue.

Project Length - 0.266 mile

IM-640-7(160), 47008-3146-44

The grading, drainage, construction of a steel plate girder bridge, and paving on I-640 beginning west of Clinton Highway and extending to east of Bruhin Road.

Project Length - 1.050 miles

Total Project Length - 1.651 miles

Completion Time - On or before December 31, 2007 (See Special Provision 108B)

Plans Cost - \$100.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 3%.

MCNAIRY COUNTY (Contract No. CNE935) Call No. 004

Project No. NHE-15(142), 55003-3222-14

The grading, drainage, and paving on U.S. 64 (S.R. 15) beginning at Sandy Flat Road and extending to west of U.S. 45 (S.R. 5).

Project Length - 8.374 kilometers \* METRIC \*

Completion Time - On or before June 30, 2009

Plans Cost - \$125.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 10%.

POLK COUNTY (Contract No. CNE941) Call No. 005

Project No. STP-H-NHE-40(17), 70004-3292-94

The installation of signals on U.S. 64 (S.R. 40) at Main Street in Ducktown.

Project Length - 0.000 mile

Completion Time - On or before April 30, 2007

Plans Cost - \$10.00

SMITH COUNTY (Contract No. CNE934) Call No. 006

Project No. 80001-4181-04

The expansion of the wastewater treatment plant at the welcome center on I-40.

Project Length - 0.000 mile

Completion Time - On or before March 15, 2007

Plans Cost - \$10.00

WARREN COUNTY (Contract No. CNE942) Call No. 007

Project No. 89008-4219-04

The resurfacing on S.R. 56 beginning at Martin Creek (L.M. 5.88) and extending to Riverview Street (L.M. 12.43).

Project Length - 6.550 miles

Completion Time - On or before November 30, 2006 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

ANDERSON COUNTY (Contract No. CNE298) Call No. 008

Project No. STP-M-9115(10), 01953-8556-54

The resurfacing on four (4) city streets in Oak Ridge.

Project Length - 4.470 miles

Completion Time - On or before November 30, 2006

Plans Cost - \$3.00 (11" x 17")

BEDFORD COUNTY (Contract No. CNE291) Call No. 009

Project No. STP-H-NHE-10(28), 02003-3224-94

The improvement of the intersection on U.S. 231 (S.R. 10) at Peacock Lane and Calsonic Way, including grading, drainage, and paving.

Project Length - 0.093 mile

Completion Time - On or before June 30, 2007

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

CARTER, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNE301) Call No. 010

Project No. 98016-4118-04

The random on-call snow and ice removal on various State Routes.

Project Length - 0.000 mile

Completion Time - On or before April 30, 2007 (See Special Provision 108B)

NO PLANS CONTRACT

CHEATHAM COUNTY (Contract No. CNE272) Call No. 011

Project No. STP-H-12(36), 11005-3222-94

The grading, drainage, and paving on S.R. 12 (Clarksville Highway) beginning at Lockertsville Road and extending to Lewis Perry Road.

Project Length - 0.280 mile

Completion Time - On or before December 01, 2007

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

CHEATHAM COUNTY (Contract No. CNE273) Call No. 012

Project No. 11003-4132-04

The repair of the bridge on Luyben Hills Road over I-40 (L.M. 0.00).

Project Length - 0.299 mile

Completion Time - See Proposal (See Special Provision 108B)

Plans Cost - \$10.00

CHEATHAM COUNTY (Contract No. CNE304) Call No. 013

Project No. 11016-4211-04

The resurfacing on S.R. 249 beginning at S.R. 49 (L.M. 16.50) and extending to near East Cheatham Elementary School (L.M. 23.40).

Project Length - 6.900 miles

Completion Time - On or before November 30, 2006

Plans Cost - \$3.00 (11" x 17")

DAVIDSON COUNTY (Contract No. CNE305) Call No. 014

Project No. 19005-4155-04

The repair of the bridges on Demonbreun Street and on 12th Avenue South over I-40 / I-65.

Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

FAYETTE COUNTY (Contract No. CNE050) Call No. 015

Project No. BRZE-2400(28), 24945-3480-94

The construction of a concrete box beam bridge on Longtown Road over Little Cypress Creek (L.M. 0.53), including grading, drainage, and paving.

Project Length - 0.068 mile

Completion Time - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

FAYETTE COUNTY (Contract No. CNE127) Call No. 016

Project No. 24945-4186-04

The repair of five (5) bridges on I-40 (L.M. 2.72, L.M. 3.16, L.M. 3.82, L.M. 3.99, and L.M. 6.40), and the bridge on U.S. 64 (S.R. 15) over Cypress Creek (L.M. 0.55).

Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$10.00

GIBSON COUNTY (Contract No. CNE293) Call No. 017

Project No. BRZE-2700(37), 27945-3485-94

The construction of a concrete box beam bridge on Sanders Store - Milan Road over the North Forked Deer River (L.M. 1.80), including grading, drainage, and paving.

Project Length - 0.161 mile

Completion Time - On or before May 31, 2007

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

MONTGOMERY COUNTY (Contract No. CNE306) Call No. 018

Project No. STP-HH-149(9), 63023-3235-94

The improvement of the intersection on S.R. 149 at River Road, including grading, drainage, signals, and paving.

Project Length - 0.303 mile

Completion Time - On or before October 31, 2007

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 6%.

ROANE COUNTY (Contract No. CNE299) Call No. 019

Project No. STP-M-9105(17), 73950-8547-54

The resurfacing on Morgan Avenue beginning at Emory Drive (L.M. 0.00) and extending to U.S. 27 (S.R. 29, Roane Street) (L.M. 0.43) and on West Hills Drive beginning at 600 feet south of Scenic Drive (L.M. 0.38) and extending to 250 feet north of the Southern Railway (L.M. 1.63).

Project Length - 1.680 miles

Completion Time - On or before November 30, 2006

Plans Cost - \$3.00 (11" x 17")

STEWART COUNTY (Contract No. CNE302) Call No. 020

Project No. NHE-76(33), 81004-3240-14

The grading, drainage, construction of a concrete box beam bridge and a concrete Bulb-Tee beam bridge, and paving on U.S. 79 (S.R. 76) beginning at Dover and extending to Joiner Hollow Road.

Project Length - 4.656 miles.

Completion Time - See Proposal

Plans Cost - \$175.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 10%.

SUMNER COUNTY (Contract No. CNE151) Call No. 021

Project No. STP-HH-6(56), 83077-3204-94

The improvement of the intersection on U.S. 31E (S.R. 6) at U.S. 231 (S.R. 376), including grading, drainage, and paving.

Project Length - 0.279 mile

Completion Time - On or before July 31, 2007

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

TIPTON COUNTY (Contract No. CNE307) Call No. 022

Project No. STP-14(41), 84003-3215-14

The grading, drainage, and paving on S.R. 14 beginning at the Shelby County line and extending to 1,400 feet west of Sadler School Road.

Project Length - 2.415 miles

Completion Time - See Proposal

Plans Cost - \$100.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 10%.

WEAKLEY COUNTY (Contract No. CNE294) Call No. 023

Project No. STP-M-43(30), 92003-3265-54, STP-M-43(31), 92003-3266-54

STP-M-43(30), 92003-3265-54

The installation of signals on Skyhawk Parkway at Mt. Pelia Road.

Project Length - 0.000 mile

STP-M-43(31), 92003-3266-54

The installation of signals on Skyhawk Parkway at Hawks Road.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before April 15, 2007 (See Special Provision 108B)

Plans Cost - \$10.00

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117, before biddable proposals for highway contracts will be furnished. PROSPECTIVE BIDDERS MUST HAVE FILED THEIR QUESTIONNAIRES FOR QUALIFICATION PRIOR TO 12:00 O'CLOCK NOON OF THE DAY PRECEDING THE DATE OF LETTING.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 23

Total Number of Projects - 26

Total Number of Counties - 25

Publication No. DT-1390-V

Revised October 2, 2006

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED OCTOBER 27, 2006**

**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

KNOX COUNTY (Contract No. CNE945) Call No. 001

Project No. IM-275-3(132), 47005-3157-44, IM-640-7(160), 47008-3146-44

IM-275-3(132), 47005-3157-44

The grading, drainage, and paving on I-275 beginning at I-40 and extending to I-640.

Project Length - 2.107 miles

IM-640-7(160), 47008-3146-44

The grading, drainage, construction of a steel plate girder bridge, and paving on I-640 beginning west of Clinton Highway and extending to east of Bruhin Road.

Project Length - 1.050 miles

Total Project Length - 3.157 miles

Completion Time - On or before December 31, 2007 (See Special Provision 108B)

Plans Cost - \$175.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 6%.

SEVIER AND BLOUNT COUNTIES (Contract No. CNE944) Call No. 002

Project No. 98015-4257-04

The construction of three (3) small drainage structures on S.R. 339 at L.M. 0.69, on S.R. 73 at L.M. 30.68, and on S.R. 334 at L.M. 1.80.

Project Length - 0.265 mile

Completion Time - On or before September 30, 2007

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

BRADLEY COUNTY (Contract No. CNE250) Call No. 003

Project No. BR-STP-312(12), 06012-3220-94

The construction of a concrete box bridge on S.R. 312 over Harris Creek (L.M. 1.36), including grading, drainage, construction of a retaining wall, and paving.

Project Length - 0.153 mile

Completion Time - On or before July 31, 2007

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

DAVIDSON COUNTY (Contract No. CNE316) Call No. 004

Project No. STP-H-11(48), 19032-3214-94

The installation of signals on U.S. 31W (U.S. 41, S.R. 11, Dickerson Pike) at Old Springfield Pike.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2007

Plans Cost - \$10.00

DEKALB COUNTY (Contract No. CNE320) Call No. 005

Project No. BR-STP-264(6), 21011-3223-94

The construction of a concrete box bridge on S.R. 264 over Reynolds Branch (L.M. 1.93), including grading, drainage, and paving.

Project Length - 0.196 mile

Completion Time - On or before July 31, 2007

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

GIBSON COUNTY (Contract No. CNE314) Call No. 006

Project No. BRZE-2700(31), 27945-3475-94

The construction of a concrete box beam bridge on Sample Road over Lick Creek (L.M. 1.63), including grading, drainage, and paving.

Project Length - 0.052 mile

Completion Time - On or before September 01, 2007

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

HAMBLEN COUNTY (Contract No. CNE310) Call No. 007

Project No. 32001-4125-04

The repair of the bridge on McClister Road over I-81 (L.M. 0.77).

Project Length - 0.000 mile

Completion Time - On or before June 15, 2007 (See Special Provision 108B)

Plans Cost - \$10.00

HENDERSON COUNTY (Contract No. CNE178) Call No. 008

Project No. BRZE-3900(12), 39090-3403-94

The construction of a concrete box bridge on Davis Road over Haley Creek (L.M. 1.87), including grading, drainage, and paving.

Project Length - 0.096 mile

Completion Time - On or before October 01, 2007

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

HICKMAN COUNTY (Contract No. CNE315) Call No. 009

Project No. BR-STP-48(21), 41006-3214-94

The construction of three (3) bridges on S.R. 48 over Mill Creek (L.M. 22.31), Beaver Creek (L.M. 26.37), and Garner Creek (L.M. 30.01), including grading, drainage, and paving.

Project Length - 0.645 mile

Completion Time - See Proposal

Plans Cost - \$50.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 7%.

MADISON COUNTY (Contract No. CNE317) Call No. 010

Project No. BRZE-5700(57), 57046-3411-94

The construction of a concrete box bridge on Old Cerro Gordo Road over Hicks Creek (L.M. 3.79), including grading, drainage, and paving.

Project Length - 0.132 mile

Completion Time - On or before November 15, 2007

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

MAURY COUNTY (Contract No. CNE157) Call No. 011

Project No. BH-I-65-1(65)40, 60001-3148-94

The widening of the two (2) steel plate girder bridges on I-65 over the Duck River (L.M. 5.47), including grading, drainage, and paving.

Project Length - 0.264 mile

Completion Time - On or before June 30, 2007

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 8%.

MONTGOMERY COUNTY (Contract No. CNE053) Call No. 012

Project No. BRZE-6300(17), 63945-3463-94

The construction of a concrete Bulb-Tee beam bridge on McFall Road over Yellow Creek (L.M. 3.63), including grading, drainage, and paving.

Project Length - 0.181 mile

Completion Time - On or before May 31, 2007

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 8%.

OBION COUNTY (Contract No. CNE318) Call No. 013

Project No. STP-H-431(9), 66431-3202-94

The improvement of the intersection on S.R. 431 (Reelfoot Avenue) at Edwards Street, including signals.

Project Length - 0.000 mile

Completion Time - On or before June 01, 2007

Plans Cost - \$10.00

PICKETT COUNTY (Contract No. CNE311) Call No. 014

Project No. BR-STP-154(1), 69004-3208-94

The construction of a concrete box bridge on S.R. 154 over Rock Creek (L.M. 3.25), including grading, drainage, construction of a retaining wall, and paving.

Project Length - 0.205 mile

Completion Time - On or before October 31, 2007

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 4%.

ROBERTSON COUNTY (Contract No. CNE319) Call No. 015

Project No. STP-H-49(12), 74008-3219-94

The installation of signals on S.R. 49 (5th Avenue) at Pleasant Hill Drive and Central Avenue.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2007

Plans Cost - \$10.00

SEVIER COUNTY (Contract No. CNE312) Call No. 016

Project No. BR-STP-35(26), 78005-3238-94

The construction of a concrete box bridge on U.S. 411 (S.R. 35) over Flatt Creek (L.M. 25.96), including grading, drainage, and paving.

Project Length - 0.110 mile

Completion Time - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

SMITH COUNTY (Contract No. CNE292) Call No. 017

Project No. BRZE-8000(8), 80945-3474-94

The construction of a concrete Bulb-Tee beam bridge on Bettys Bend Road over the Caney Fork River (L.M. 0.10), including grading, drainage, construction of a retaining wall, and paving.

Project Length - 0.225 mile

Completion Time - On or before December 01, 2007

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 5%.

SULLIVAN COUNTY (Contract No. CNE266) Call No. 018

Project No. BRZE-8200(22), 82950-3599-94

The construction of a concrete box bridge on Phillipswood Drive over Beaver Creek (L.M. 0.11), including grading, drainage, and paving.

Project Length - 0.237 mile

Completion Time - On or before August 31, 2007

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 8%.

UNICOI COUNTY (Contract No. CNE313) Call No. 019

Project No. 86004-3147-04

The installation of weighing equipment at the truck inspection station on I-26 near the North Carolina State line, including grading, drainage, and paving.

Project Length - 0.057 mile

Completion Time - On or before April 30, 2007

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

WASHINGTON COUNTY (Contract No. CNE295) Call No. 020

Project No. BRZE-9000(40), 90946-3424-94

The construction of a concrete I-beam bridge on Harwood Road over the C.S.X. Railroad (L.M. 0.32), including grading, drainage, and paving.

Project Length - 0.115 mile

Completion Time - On or before December 01, 2007

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with "Tennessee Code Annotated 54-5-117" and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before biddable proposals for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 20

Total Number of Projects - 21

Total Number of Counties - 20

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED NOVEMBER 17, 2006 (MOWING AND LITTER REMOVAL)**  
**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

ANDERSON AND CAMPBELL COUNTIES (Contract No. CNE321) Call No. 001

Project No. 98016-4123-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 58.490 miles

Completion Time - On or before March 31, 2008 (See Special Provision 108B)

ANDERSON, CAMPBELL, CLAIBORNE, SCOTT, AND UNION COUNTIES (Contract No. CNE322) Call No. 002

Project No. 98016-4224-04

The mowing on various State Routes.

Project Length - 337.590 miles

Completion Time - On or before November 15, 2007 (See Special Provision 108B)

BEDFORD, MARSHALL, MAURY, AND MOORE COUNTIES (Contract No. CNE323) Call No. 003

Project No. 98038-4224-04

The mowing and litter removal on various State Routes.

Project Length - 273.240 miles

Completion Time - On or before March 31, 2008 (See Special Provision 108B)

BEDFORD AND RUTHERFORD COUNTIES (Contract No. CNE324) Call No. 004

Project No. 98038-4125-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 50.580 miles

Completion Time - On or before March 31, 2008 (See Special Provision 108B)

BENTON, CARROLL, DECATUR, FAYETTE, HAYWOOD, HENDERSON, AND MADISON COUNTIES (Contract No. CNE325) Call No. 005

Project No. 98046-4152-04

The mowing and litter removal on various Interstate Routes.

Project Length - 105.650 miles

Completion Time - On or before March 31, 2008 (See Special Provision 108B)

BENTON, CARROLL, DECATUR, HENRY, OBION, AND WEAKLEY COUNTIES (Contract No. CNE326) Call No. 006

Project No. 98046-4253-04

The mowing and litter removal on various State Routes.

Project Length - 781.490 miles

Completion Time - On or before March 31, 2008 (See Special Provision 108B)

BLEDSON, GRUNDY, MARION, SEQUATCHIE, AND VAN BUREN COUNTIES (Contract No. CNE327) Call No. 007

Project No. 98026-4218-04

The mowing and litter removal on various State Routes.

Project Length - 420.610 miles

Completion Time - On or before March 31, 2008 (See Special Provision 108B)

BLOUNT, KNOX, AND SEVIER COUNTIES (Contract No. CNE328) Call No. 008

Project No. 98016-4125-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 332.100 miles

Completion Time - On or before March 31, 2008 (See Special Provision 108B)

BRADLEY AND MCMINN COUNTIES (Contract No. CNE329) Call No. 009

Project No. 98026-4119-04

The mowing and litter removal on various Interstate Routes.

Project Length - 44.300 miles

Completion Time - On or before March 31, 2008 (See Special Provision 108B)

BRADLEY AND POLK COUNTIES (Contract No. CNE330) Call No. 010

Project No. 98026-4220-04

The mowing and litter removal on various State Routes.

Project Length - 196.570 miles

Completion Time - On or before March 31, 2008 (See Special Provision 108B)

CANNON, VAN BUREN, AND WARREN COUNTIES (Contract No. CNE331) Call No. 011

Project No. 98026-4221-04

The mowing and litter removal on various State Routes.

Project Length - 244.420 miles

Completion Time - On or before March 31, 2008 (See Special Provision 108B)

CARTER, JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNE332) Call No. 012

Project No. 98016-4126-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 513.520 miles

Completion Time - On or before March 31, 2008 (See Special Provision 108B)

CHEATHAM, DICKSON, HICKMAN, HUMPHREYS, AND WILLIAMSON COUNTIES (Contract No. CNE333) Call No. 013

Project No. 98038-4126-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 65.210 miles

Completion Time - On or before March 31, 2008 (See Special Provision 108B)

CHEATHAM, MONTGOMERY, ROBERTSON, AND SUMNER COUNTIES (Contract No. CNE334) Call No. 014

Project No. 98038-4127-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 62.480 miles

Completion Time - On or before March 31, 2008 (See Special Provision 108B)

CHEATHAM AND ROBERTSON COUNTIES (Contract No. CNE335) Call No. 015

Project No. 98038-4228-04

The mowing on various State Routes.

Project Length - 239.750 miles

Completion Time - On or before November 15, 2007 (See Special Provision 108B)

CHESTER, CROCKETT, HAYWOOD, HENDERSON, AND MADISON COUNTIES (Contract No. CNE336) Call No. 016

Project No. 98046-4254-04

The mowing and litter removal on various State Routes.

Project Length - 504.510 miles

Completion Time - On or before March 31, 2008 (See Special Provision 108B)

CHESTER AND MCNAIRY COUNTIES (Contract No. CNE337) Call No. 017

Project No. 98046-4255-04

The mowing and litter removal on various State Routes.

Project Length - 170.870 miles

Completion Time - On or before March 31, 2008 (See Special Provision 108B)

CLAY, DEKALB, JACKSON, OVERTON, PUTNAM, SMITH, AND WHITE COUNTIES (Contract No. CNE338) Call No. 018

Project No. 98026-4223-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 553.370 miles

Completion Time - On or before March 31, 2008 (See Special Provision 108B)

CLAY, FENTRESS, OVERTON, AND PICKETT COUNTIES (Contract No. CNE339) Call No. 019

Project No. 98026-4224-04

The mowing and litter removal on various State Routes.

Project Length - 304.750 miles

Completion Time - On or before March 31, 2008 (See Special Provision 108B)

COCKE, GREENE, HAMBLEN, AND JEFFERSON COUNTIES (Contract No. CNE340) Call No. 020

Project No. 98016-4127-04

The mowing and litter removal on various Interstate Routes.

Project Length - 91.560 miles

Completion Time - On or before March 31, 2008 (See Special Provision 108B)

COCKE, GREENE, AND JEFFERSON COUNTIES (Contract No. CNE341) Call No. 021

Project No. 98016-4228-04

The mowing on various State Routes.

Project Length - 388.930 miles

Completion Time - On or before November 15, 2007 (See Special Provision 108B)

COFFEE AND FRANKLIN COUNTIES (Contract No. CNE342) Call No. 022

Project No. 98026-4226-04

The mowing and litter removal on various State Routes.

Project Length - 243.420 miles

Completion Time - On or before March 31, 2008 (See Special Provision 108B)

COFFEE, GRUNDY, HAMILTON, AND MARION COUNTIES (Contract No. CNE343) Call No. 023

Project No. 98026-4125-04

The mowing and litter removal on various Interstate Routes.

Project Length - 69.970 miles

Completion Time - On or before March 31, 2008 (See Special Provision 108B)

CUMBERLAND AND RHEA COUNTIES (Contract No. CNE345) Call No. 024

Project No. 98026-4227-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 278.860 miles

Completion Time - On or before March 31, 2008 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No. CNE346) Call No. 025

Project No. 19947-4157-04

The mowing and litter removal on I-440.

Project Length - 7.600 miles

Completion Time - On or before March 31, 2008 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No. CNE347) Call No. 026

Project No. 19947-4258-04

The mowing on various State Routes.

Project Length - 235.630 miles

Completion Time - On or before November 15, 2007 (See Special Provision 108B)

DAVIDSON AND WILLIAMSON COUNTIES (Contract No. CNE348) Call No. 027

Project No. 98038-4129-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 119.730 miles

Completion Time - On or before March 31, 2008 (See Special Provision 108B)

DICKSON, HICKMAN, HUMPHREYS, AND PERRY COUNTIES (Contract No. CNE349) Call No. 028

Project No. 98038-4230-04

The mowing on various State Routes.

Project Length - 474.410 miles

Completion Time - On or before November 15, 2007 (See Special Provision 108B)

DYER, GIBSON, AND OBION COUNTIES (Contract No. CNE350) Call No. 029

Project No. 98046-4156-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 213.180 miles

Completion Time - On or before March 31, 2008 (See Special Provision 108B)

DYER, GIBSON, AND OBION COUNTIES (Contract No. CNE351) Call No. 030

Project No. 98046-4257-04

The mowing and litter removal on various State Routes.

Project Length - 332.380 miles

Completion Time - On or before March 31, 2008 (See Special Provision 108B)

FAYETTE COUNTY (Contract No. CNE352) Call No. 031

Project No. 24945-4293-04

The mowing and litter removal on various State Routes.

Project Length - 181.240 miles

Completion Time - On or before March 31, 2008 (See Special Provision 108B)

GILES COUNTY (Contract No. CNE353) Call No. 032

Project No. 28946-4208-04

The mowing on various State Routes.

Project Length - 150.810 miles

Completion Time - On or before November 15, 2007 (See Special Provision 108B)

GILES, MARSHALL, MAURY, AND WILLIAMSON COUNTIES (Contract No. CNE354) Call No. 033

Project No. 98038-4131-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 70.250 miles

Completion Time - On or before March 31, 2008 (See Special Provision 108B)

GRAINGER AND HAMBLÉN COUNTIES (Contract No. CNE355) Call No. 034

Project No. 98016-4229-04

The mowing on various State Routes.

Project Length - 173.810 miles

Completion Time - On or before November 15, 2007 (See Special Provision 108B)

HAMILTON COUNTY (Contract No. CNE356) Call No. 035

Project No. 33947-4192-04

The mowing on various Interstate and State Routes.

Project Length - 78.480 miles

Completion Time - On or before November 15, 2007 (See Special Provision 108B)

HAMILTON AND MEIGS COUNTIES (Contract No. CNE357) Call No. 036

Project No. 98026-4228-04

The mowing on various State Routes.

Project Length - 114.240 miles

Completion Time - On or before November 15, 2007 (See Special Provision 108B)

HANCOCK AND HAWKINS COUNTIES (Contract No. CNE358) Call No. 037

Project No. 98016-4230-04

The mowing on various State Routes.

Project Length - 207.230 miles

Completion Time - On or before November 15, 2007 (See Special Provision 108B)

HARDEMAN COUNTY (Contract No. CNE359) Call No. 038

Project No. 35945-4295-04

The mowing and litter removal on various State Routes.

Project Length - 147.890 miles

Completion Time - On or before March 31, 2008 (See Special Provision 108B)

HARDIN AND WAYNE COUNTIES (Contract No. CNE360) Call No. 039

Project No. 98046-4258-04

The mowing and litter removal on various State Routes.

Project Length - 157.840 miles

Completion Time - On or before March 31, 2008 (See Special Provision 108B)

HOUSTON, MONTGOMERY, AND STEWART COUNTIES (Contract No. CNE361) Call No. 040

Project No. 98038-4232-04

The mowing on various State Routes.

Project Length - 325.290 miles

Completion Time - On or before November 15, 2007 (See Special Provision 108B)

LAUDERDALE, SHELBY, AND TIPTON COUNTIES (Contract No. CNE362) Call No. 041

Project No. 98046-4159-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 161.570 miles

Completion Time - On or before March 31, 2008 (See Special Provision 108B)

LAUDERDALE, SHELBY, AND TIPTON COUNTIES (Contract No. CNE363) Call No. 042

Project No. 98046-4260-04

The mowing and litter removal on various State Routes.

Project Length - 216.410 miles

Completion Time - On or before March 31, 2008 (See Special Provision 108B)

LAWRENCE, LEWIS, AND WAYNE COUNTIES (Contract No. CNE364) Call No. 043

Project No. 98038-4233-04

The mowing on various State Routes.

Project Length - 147.150 miles

Completion Time - On or before November 15, 2007 (See Special Provision 108B)

LEWIS, PERRY, AND WAYNE COUNTIES (Contract No. CNE365) Call No. 044

Project No. 98038-4234-04

The mowing on various State Routes.

Project Length - 208.050 miles

Completion Time - On or before November 15, 2007 (See Special Provision 108B)

LINCOLN AND MOORE COUNTIES (Contract No. CNE366) Call No. 045

Project No. 98038-4235-04

The mowing and litter removal on various State Routes.

Project Length - 212.610 miles

Completion Time - On or before March 31, 2008 (See Special Provision 108B)

LOUDON AND MONROE COUNTIES (Contract No. CNE367) Call No. 046

Project No. 98016-4231-04

The mowing on various State Routes.

Project Length - 227.200 miles

Completion Time - On or before November 15, 2007 (See Special Provision 108B)

LOUDON, MONROE, AND ROANE COUNTIES (Contract No. CNE368) Call No. 047

Project No. 98016-4132-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 77.080 miles

Completion Time - On or before March 31, 2008 (See Special Provision 108B)

MACON, RUTHERFORD, SMITH, SUMNER, TROUSDALE, AND WILSON COUNTIES (Contract No. CNE369) Call No. 048

Project No. 98038-4236-04

The mowing on various State Routes.

Project Length - 630.640 miles

Completion Time - On or before November 15, 2007 (See Special Provision 108B)

MAURY COUNTY (Contract No. CNE370) Call No. 049

Project No. 60946-4221-04

The mowing on various State Routes.

Project Length - 208.880 miles

Completion Time - On or before November 15, 2007 (See Special Provision 108B)

MCMINN AND MEIGS COUNTIES (Contract No. CNE371) Call No. 050

Project No. 98026-4229-04

The mowing and litter removal on various State Routes.

Project Length - 209.860 miles

Completion Time - On or before March 31, 2008 (See Special Provision 108B)

MORGAN AND ROANE COUNTIES (Contract No. CNE372) Call No. 051

Project No. 98016-4233-04

The mowing on various State Routes.

Project Length - 301.870 miles

Completion Time - On or before November 15, 2007 (See Special Provision 108B)

RUTHERFORD AND WILLIAMSON COUNTIES (Contract No. CNE373) Call No. 052

Project No. 98038-4237-04

The mowing on various State Routes.

Project Length - 189.230 miles

Completion Time - On or before November 15, 2007 (See Special Provision 108B)

SHELBY COUNTY (Contract No. CNE374) Call No. 053

Project No. 79946-4183-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 57.650 miles

Completion Time - On or before March 31, 2008 (See Special Provision 108B)

SMITH AND WILSON COUNTIES (Contract No. CNE375) Call No. 054

Project No. 98038-4138-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 55.170 miles

Completion Time - On or before March 31, 2008 (See Special Provision 108B)

WILLIAMSON COUNTY (Contract No. CNE376) Call No. 055

Project No. 94946-4212-04

The mowing on various State Routes.

Project Length - 185.950 miles

Completion Time - On or before November 15, 2007 (See Special Provision 108B)

ALL CONTRACTS IN THIS LETTING ARE NO PLANS CONTRACTS.

Requests for Contract Proposals and Standard Specifications should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

A Prime Contractor must prequalify with The Department of Transportation in accordance with “Tennessee Code Annotated 54-5-117” and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before biddable proposals for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.

Sales tax will be added to the cost of proposals and standard specifications, if applicable.

Joe Holt, Transportation Manager 2  
Nashville, TN 37243-0333

Total Number of Contracts - 55

Total Number of Projects - 55

Total Number of Counties - 94

Publication No. DT-1390-V

Revised 11/16/2006

**STATE OF TENNESSEE  
NOTICE TO CONTRACTORS OF  
STATE HIGHWAY CONSTRUCTION BIDS  
TO BE RECEIVED DECEMBER 8, 2006**

**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

BLOUNT COUNTY (Contract No. CNE946) Call No. 001

Project No. 05001-3273-04

The improvement of the intersection on S.R. 33 (East Broadway) at East Harper Avenue and Everett High Road.

Project Length - 0.106 mile

Completion Time - On or before June 30, 2007

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

SEVIER COUNTY (Contract No. CNE947) Call No. 002

Project No. BR-STP-35(26), 78005-3238-94

The construction of a concrete box bridge on U.S. 411 (S.R. 35) over Flatt Creek (L.M. 25.96), including grading, drainage, and paving.

Project Length - 0.110 mile

Completion Time - On or before September 30, 2007

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLLEN,  
HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT,  
SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CNE388) Call No. 003

Project No. 98016-4122-04, 98016-4253-04

98016-4122-04

The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile

98016-4253-04

The installation of guardrail on various State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before December 31, 2007 (See Special Provision 108B)

NO PLANS CONTRACT

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNE395) Call No. 004

Project No. 98038-4247-04, 98038-4123-04

98038-4123-04

The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile

98038-4247-04

The installation of guardrail on various State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before December 31, 2007 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, MCNAIRY, MADISON, OBION, AND WEAKLEY COUNTIES (Contract No. CNE397) Call No. 005

Project No. 98046-4151-04

The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before January 31, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNE396) Call No. 006

Project No. 98046-4269-04, 98046-4150-04

98046-4150-04

The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile

98046-4269-04

The installation of guardrail on various State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before December 31, 2007 (See Special Provision 108B)

NO PLANS CONTRACT

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNE390) Call No. 007  
Project No. 98026-4117-04, 98026-4237-04

98026-4117-04

The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile

98026-4237-04

The installation of guardrail on various State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before December 31, 2007 (See Special Provision 108B)

NO PLANS CONTRACT

BRADLEY COUNTY (Contract No. CNE250) Call No. 008

Project No. BR-STP-312(12), 06012-3220-94

The construction of a concrete box bridge on S.R. 312 over Harris Creek (L.M. 1.36), including grading, drainage, construction of a retaining wall, and paving.

Project Length - 0.153 mile

Completion Time - On or before September 15, 2007

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

BRADLEY, GRUNDY, HAMILTON, MARION, PUTNAM, SEQUATCHIE, AND WHITE COUNTIES (Contract No. CNE389) Call No. 009

Project No. 98026-4116-04

The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before January 31, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

CARTER, UNICOI, WASHINGTON, AND SULLIVAN COUNTIES (Contract No. CNE387) Call No. 010

Project No. 98016-4121-04

The sweeping on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before January 31, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

CHEATHAM COUNTY (Contract No. CNE392) Call No. 011

Project No. BR-STP-250(4), 11012-3210-94

The construction of a concrete slab bridge on S.R. 250 over Turnipseed Creek (L.M. 2.10), including grading, drainage, and paving.

Project Length - 0.176 mile

Completion Time - On or before August 31, 2007

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

COCKE COUNTY (Contract No. CNE182) Call No. 012

Project No. BRZE-1500(35), 15033-3408-94, BRZE-1500(42), 15033-3412-94

BRZE-1500(35), 15033-3408-94

The construction of two (2) concrete box bridges on Indian Camp Creek Road over Indian Camp Creek (L.M. 0.38 and L.M. 1.25), including grading, drainage, and paving.

Project Length - 0.286 mile

BRZE-1500(42), 15033-3412-94

The construction of three (3) concrete slab bridges on Indian Camp Creek Road over Indian Camp Creek (L.M. 0.18, L.M. 0.23, and L.M. 0.59), including grading, drainage, and paving.

Project Length - 0.247 mile

Total Project Length - 0.533 mile

Completion Time – On or Before December 15, 2007

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 6%.

DAVIDSON COUNTY (Contract No. CNE060) Call No. 013

Project No. BR-STP-24(20), 19041-3269-94

The construction of a steel girder bridge on U.S. 70 (S.R. 24) over the Stones River (L.M. 21.79), including grading, drainage, and paving.

Project Length - 0.504 mile

Completion Time - See Proposal

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 7%.

DAVIDSON COUNTY (Contract No. CNE380) Call No. 014

Project No. NH-I-65-2(88), 19009-3178-44

The construction of a noise wall on I-65 southbound beginning at Craighead Street and extending to Wedgewood Avenue, including grading and drainage.

Project Length - 0.516 mile

Completion Time - On or before September 30, 2007 (See Special Provision 108B)

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 6%.

GIBSON COUNTY (Contract No. CNE379) Call No. 015

Project No. BRZE-2700(32), 27945-3476-94

The construction of a concrete box culvert on Laneview-Concord Road over the Rutherford Fork of the Obion River (L.M. 5.90), including grading, drainage, and paving.

Project Length - 0.066 mile

Completion Time - On or before August 01, 2007

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

HAMBLETON COUNTY (Contract No. CNE384) Call No. 016

Project No. STP-66(36), 32006-3223-14

The grading, drainage, and paving on S.R. 66 (Dr. Martin Luther King, Jr. Parkway) beginning at Jarnigan Avenue and extending to U.S. 11E (S.R. 34, West Morris Boulevard).

Project Length - 0.692 mile

Completion Time – On or Before November 30, 2007

Plans Cost - \$50.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 8%.

HAMILTON COUNTY (Contract No. CNE385) Call No. 017

Project No. STP-M-9202(37), 33959-3583-54

The grading, drainage, and paving on Ashland Terrace beginning at Knollwood Drive and extending to west of Norcross Road.

Project Length - 2.059 kilometers \* METRIC \*

Completion Time – On or Before December 15, 2008

Plans Cost - \$50.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10%.

HAWKINS COUNTY (Contract No. CNE004) Call No. 018

Project No. 37070-4223-04

The repair of the bridge on U.S. 11W (S.R. 1) over the North Fork of the Holston River (L.M. 41.30).

Project Length - 0.000 mile

Completion Time - On or before June 15, 2007

Plans Cost - \$10.00

HICKMAN COUNTY (Contract No. CNE278) Call No. 019

Project No. 41009-4206-04

The repair of the bridge on S.R. 100 over Cane Creek (L.M. 1.93).

Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$10.00

JEFFERSON COUNTY (Contract No. CNE296) Call No. 020

Project No. STP-H-32(56), 45005-3210-94

The installation of signals on U.S. 25E (S.R. 32) at S.R. 113 (Main Street).

Project Length - 0.000 mile

Completion Time - On or before August 31, 2007

Plans Cost - \$10.00

KNOX COUNTY (Contract No. CNE309) Call No. 021

Project No. 47016-4219-04

The repair of the bridge on U.S. 441 (S.R. 33) over S.R. 331 (Tazewell Pike) (L.M. 10.87).

Project Length - 0.000 mile

Completion Time - On or before June 30, 2007 (See Special Provision 108B)

Plans Cost - \$10.00

LINCOLN COUNTY (Contract No. CNE123) Call No. 022

Project No. NH-15(103), 52005-3223-14

The grading, drainage, construction of six (6) concrete I-beam bridges, and paving on U.S. 64 (S.R. 15) beginning near Kelso-Smithland Road and extending to near S.R. 275.

Project Length - 4.100 miles

Completion Time - On or before June 30, 2010

Plans Cost - \$150.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 7%.

LOUDON COUNTY (Contract No. CNE401) Call No. 023

Project No. 53008-4234-04

The settlement repair on U.S. 321 (S.R. 73) near Unitia Road (L.M. 13.20).

Project Length - 0.000 mile

Completion Time - On or before April 15, 2007

NO PLANS CONTRACT

PUTNAM COUNTY (Contract No. CNE386) Call No. 024

Project No. BRZE-7100(42), 71048-3403-94

The construction of a concrete box bridge on Whitehall Road over Mill Creek (L.M. 0.97), including grading, drainage, and paving.

Project Length - 0.158 mile

Completion Time - On or before August 31, 2007

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

RUTHERFORD COUNTY (Contract No. CNE378) Call No. 025

Project No. CM-STP-1(182), 75002-3280-54, STP-M-1(180), 75002-3278-54

CM-STP-1(182), 75002-3280-54

The improvement of the intersection on U.S. 41 (U.S. 70S, S.R. 1, Murfreesboro Road) at Dick Buchanan Street.

Project Length - 0.129 mile

STP-M-1(180), 75002-3278-54

The improvement of the intersection on U.S. 41 (U.S. 70S, S.R. 1, Murfreesboro Road) at Floyd Mayfield Road.

Project Length - 0.094 mile

Total Project Length - 0.223 mile

Completion Time - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

SULLIVAN COUNTY (Contract No. CNE381) Call No. 026

Project No. BR-STP-75(6), 82015-3214-94

The construction of two (2) concrete Bulb-Tee beam bridges on S.R. 75 over Booher Creek (L.M. 6.62) and Robinson Creek (L.M. 7.87), including grading, drainage, and paving.

Project Length - 0.175 mile

Completion Time - On or before December 15, 2007

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 6%.

SULLIVAN, UNICOI, WASHINGTON, AND CARTER COUNTIES (Contract No. CNE398) Call No. 027

Project No. 98016-4152-04

The refurbishing of signs on I-26.

Project Length - 0.000 mile

Completion Time - On or before April 15, 2007

NO PLANS CONTRACT

SUMNER COUNTY (Contract No. CNE393) Call No. 028

Project No. 83076-3240-04

The paving on S.R. 386 beginning 0.02 mile southwest of Big Station Camp Boulevard and extending to 0.05 mile east of Harris Lane.

Project Length - 2.490 miles

Completion Time - On or before October 31, 2007

Plans Cost - \$25.00

WEAKLEY COUNTY (Contract No. CNE394) Call No. 029

Project No. STP-M-431(8), 92001-3229-54

The installation of signals on S.R. 431 (University Avenue) at S.R. 372 (Elm Street).

Project Length - 0.000 mile

Completion Time - On or before June 30, 2007

Plans Cost - \$10.00

WILLIAMSON COUNTY (Contract No. CNE107) Call No. 030

Project No. BH-I-40-3(132), 94001-3118-44

The rehabilitation of the bridge on S.R. 96 over I-40 (L.M. 0.52), including grading, drainage, and paving.

Project Length - 0.000 mile

Completion Time - See Proposal (See Special Provision 108B)

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 8%.

WILSON COUNTY (Contract No. CNE391) Call No. 031

Project No. IME-40-5(131), 95100-3101-44

The installation of signals on the I-40 ramp to South Hartmann Drive.

Project Length - 0.000 mile

Completion Time - On or before July 31, 2007

Plans Cost - \$10.00

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before biddable proposals for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 31

Total Number of Projects - 37

Total Number of Counties - 95

Publication No. DT-1390-V

Revised 01/16/07

**STATE OF TENNESSEE  
NOTICE TO CONTRACTORS OF  
STATE HIGHWAY CONSTRUCTION BIDS  
TO BE RECEIVED FEBRUARY 2, 2007**

**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

ANDERSON COUNTY (Contract No. CNF904) Call No. 001

Project No. STP-M-9115(10), 01953-8556-54

The resurfacing on Melton Lake Drive beginning north of Rolling Link Boulevard and extending to north of River Run Road.

Project Length - 0.930 mile

Completion Time - On or before July 31, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DAVIDSON COUNTY (Contract No. CNF901) Call No. 002

Project No. IME-40-4(76), 19005-8154-44, IME-65-3(108), 19010-8155-44

IME-40-4(76), 19005-8154-44

The resurfacing on I-40 beginning at I-440 and extending to I-65 ("Truckers Curve").

Project Length - 1.910 miles

IME-65-3(108), 19010-8155-44

The resurfacing on I-65 beginning at I-40 ("Truckers Curve") and extending to Fern Avenue.

Project Length - 2.780 miles

Total Project Length - 4.690 miles

Completion Time - On or before July 31, 2007 (See Special Provision 108B)

Plans Cost - \$25.00

SEVIER COUNTY (Contract No. CNF903) Call No. 003

Project No. STP-71(17), 78008-8245-14, 78005-4240-04

STP-71(17), 78008-8245-14

The resurfacing on U.S. 441 (S.R. 71) beginning at the Little Pigeon River (L.M. 24.34) and extending to South Boulevard Way (L.M. 27.33).

Project Length - 2.990 miles

78005-4240-04

The resurfacing on U.S. 411 (S.R. 35) beginning at the Little Pigeon River (L.M. 17.66) and extending to the Jefferson County line (L.M. 27.62).

Project Length - 9.840 miles

Total Project Length - 12.830 miles

Completion Time - On or before July 31, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

ANDERSON, BLOUNT, CAMPBELL, CLAIBORNE, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, AND UNION COUNTIES (Contract No. CNF059) Call No. 004

Project No. 98016-4156-04

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 900.760 miles

Completion Time - On or before November 15, 2007 (See Special Provision 108B)

NO PLANS CONTRACT

BEDFORD, DAVIDSON, LINCOLN, MARSHALL, MOORE, AND WILLIAMSON COUNTIES (Contract No. CNF067) Call No. 005

Project No. 98038-4148-04

The retracing of painted pavement marking lines (with large beads) on various Interstate and State Routes.

Project Length - 770.990 miles

Completion Time - On or before October 01, 2007 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CARROLL, CROCKETT, DECATUR, DYER, GIBSON, HAYWOOD, HENDERSON, HENRY, LAKE, MADISON, OBION, AND WEAKLEY COUNTIES (Contract No. CNF068) Call No. 006

Project No. 98046-4270-04

The retracing of painted pavement marking lines on various State Routes.

Project Length - 691.520 miles

Completion Time - On or before October 01, 2007 (See Special Provision 108B)

NO PLANS CONTRACT

BLED SOE, BRADLEY, CANNON, COFFEE, GRUNDY, HAMILTON, MCMINN, MARION, MEIGS, POLK, SEQUATCHIE, VAN BUREN, AND WARREN COUNTIES (Contract No. CNF060) Call No. 007

Project No. 98026-4138-04

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 1,008.940 miles

Completion Time - On or before November 15, 2007 (See Special Provision 108B)

NO PLANS CONTRACT

BRADLEY COUNTY (Contract No. CNF013) Call No. 008

Project No. IME-75-1(111), 06001-8162-44

The resurfacing on I-75 beginning 0.40 mile north of Bancroft Road (L.M. 2.98) and extending to 0.40 mile east of S.R. 60 (L.M. 9.78).

Project Length - 6.800 miles

Completion Time - On or before July 31, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

CARROLL COUNTY (Contract No. CNF049) Call No. 009

Project No. STP-NHE-22(55), 09006-8218-14

The resurfacing on S.R. 22 beginning near Weatherford Street (L.M. 4.36) and extending to Bennett Lane (L.M. 9.25).

Project Length - 4.890 miles

Completion Time - On or before July 31, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

CARTER, COCKE, GRAINGER, GREENE, HAMBLLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNF058) Call No. 010

Project No. 98016-4155-04

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 969.420 miles

Completion Time - On or before November 15, 2007 (See Special Provision 108B)

NO PLANS CONTRACT

CHEATHAM, DICKSON, HICKMAN, HOUSTON, HUMPHREYS, MONTGOMERY, PERRY, ROBERTSON, AND STEWART COUNTIES (Contract No. CNF069) Call No. 011

Project No. 98038-4149-04

The retracing of painted pavement marking lines (with large beads) on various Interstate and State Routes.

Project Length - 810.710 miles

Completion Time - On or before October 01, 2007 (See Special Provision 108B)

NO PLANS CONTRACT

CHESTER, FAYETTE, HARDEMAN, HARDIN, LAUDERDALE, MCNAIRY, SHELBY, AND TIPTON COUNTIES (Contract No. CNF070) Call No. 012

Project No. 98046-4271-04

The retracing of painted pavement marking lines on various State Routes.

Project Length - 861.090 miles

Completion Time - On or before October 01, 2007 (See Special Provision 108B)

NO PLANS CONTRACT

CLAIBORNE COUNTY (Contract No. CNF033) Call No. 013

Project No. STP-63(10), 13005-8223-14

The resurfacing on S.R. 63 beginning at U.S. 25E (S.R. 32) (L.M. 18.15) and extending to Greers Chapel Road (L.M. 20.08).

Project Length - 1.930 miles

Completion Time - On or before July 31, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

CLAY, CUMBERLAND, DEKALB, FENTRESS, JACKSON, OVERTON, PICKETT, PUTNAM, RHEA, AND WHITE COUNTIES (Contract No. CNF061) Call No. 014

Project No. 98026-4139-04

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 873.090 miles

Completion Time - On or before November 15, 2007 (See Special Provision 108B)

NO PLANS CONTRACT

CUMBERLAND COUNTY (Contract No. CNF030) Call No. 015

Project No. STP-24(34), 18004-8223-14

The resurfacing on S.R. 24 beginning at Baker-Pomona Road (L.M. 11.22) and extending to U.S. 70 (S.R. 1, Sparta Highway) (L.M. 16.44), and on S.R. 392 beginning at S.R. 101 (Lantana Road) (L.M. 1.63) and extending to U.S. 127 (S.R. 28, S. Main Street) (L.M. 2.81).

Project Length - 6.400 miles

Completion Time - On or before July 31, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DAVIDSON COUNTY (Contract No. CNF048) Call No. 016

Project No. 19036-4219-04

The resurfacing on S.R. 12 (Ashland City Highway) beginning at U.S. 41A (S.R. 112, Clarksville Highway) (L.M. 4.33) and extending to S.R. 155 (Briley Parkway) (L.M. 6.20).

Project Length - 1.878 miles

Completion Time - On or before July 31, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DEKALB COUNTY (Contract No. CNF015) Call No. 017

Project No. BRZE-2100(15), 21049-3401-94

The construction of a concrete Bulb-Tee beam bridge on Dismal Road over Smith Fork Creek (L.M. 4.19), including grading, drainage, and paving.

Project Length - 0.256 mile

Completion Time - On or before April 30, 2008

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

DEKALB COUNTY (Contract No. CNF034) Call No. 018

Project No. BRZE-2100(17), 21945-3483-94

The construction of a concrete slab bridge on Old Liberty Road over Helton Creek (L.M. 0.58), including grading, drainage, and paving.

Project Length - 0.079 mile

Completion Time - On or before June 30, 2007

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

DICKSON COUNTY (Contract No. CNF047) Call No. 019

Project No. STP-48(31), 22007-8238-14

The resurfacing on S.R. 48 beginning at Center Avenue / Broad Street (L.M. 9.16) and extending to S.R. 49 (Spring Street) (L.M. 17.40).

Project Length - 8.121 miles

Completion Time - On or before July 31, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

FAYETTE COUNTY (Contract No. CNF045) Call No. 020

Project No. STP-59(21), 24008-8233-14

The resurfacing on S.R. 59 beginning at U.S. 70 (U.S. 79, S.R. 1) (L.M. 0.00) and extending to S.R. 194 (Oakland Road) (L.M. 6.08).

Project Length - 6.080 miles

Completion Time - On or before July 31, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

GIBSON COUNTY (Contract No. CNF044) Call No. 021

Project No. STP-54(31), 27005-8229-14

The resurfacing on S.R. 54 beginning at the Crockett County line (L.M. 0.00) and extending to near U.S. 45W (S.R. 5) (L.M. 11.50).

Project Length - 11.50 miles

Completion Time - On or before July 31, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

GRAINGER COUNTY (Contract No. CNF035) Call No. 022

Project No. STP-1(216), 29001-8228-14

The resurfacing on U.S. 11W (S.R. 1) beginning 0.11 mile east of Promiseland Road (L.M. 6.13) and extending to 0.56 mile east of Old Blue Springs Road (L.M. 14.22).

Project Length - 8.090 miles

Completion Time - On or before July 31, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HAMILTON COUNTY (Contract No. CNF023) Call No. 023

Project No. STP-320(5), 33057-8223-14

The resurfacing on S.R. 320 beginning at U.S. 11 (U.S. 64, S.R. 2, Brainerd Road, Lee Highway) (L.M. 0.00) and extending to 0.1 mile east of Graysville Road (L.M. 3.92).

Project Length - 3.909 miles

Completion Time - On or before July 31, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 10%.

HAMILTON COUNTY (Contract No. CNF031) Call No. 024

Project No. STP-58(29), 33040-8208-14

The resurfacing on S.R. 58 beginning at S.R. 17 (Tennessee Avenue) (L.M. 2.17) and extending to 20th Street (L.M. 4.57).

Project Length - 2.400 miles

Completion Time - On or before July 31, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HAMILTON COUNTY (Contract No. CNF027) Call No. 025

Project No. STP-8 (37), 33021-8227-14

The resurfacing on U.S. 41 (U.S. 76, S.R. 8) beginning at S.R. 2 (Dodds Avenue) (L.M. 5.73) and extending to S.R. 17 (Broad Street) (L.M. 8.33).

Project Length - 2.600 miles

Completion Time - On or before July 31, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HAYWOOD COUNTY (Contract No. CNF071) Call No. 026

Project No. 38001-4180-04

The repair of the bridge on Hawkins Lane over I-40 (L.M. 23.62).

Project Length - 0.000 mile

Completion Time - On or before August 31, 2007 (See Special Provision 108B)

Plans Cost - \$10.00

HAYWOOD COUNTY (Contract No. CNF072) Call No. 027

Project No. 38007-4226-04, 38008-4213-04

38007-4226-04

The repair of the bridges on U.S. 70A (U.S. 79, S.R. 76) over Nixon Creek (L.M. 16.00) and overflow (L.M. 15.95).

Project Length - 0.000 mile

38008-4213-04

The repair of the bridge on U.S. 70A (U.S. 79, S.R. 76) over Jacocks Creek (L.M. 19.00).

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$10.00

HENDERSON COUNTY (Contract No. CNF042) Call No. 028

Project No. IME-40-2(82), 39001-8166-44

The resurfacing on I-40 beginning east of S.R. 22 (L.M. 13.29) and extending to Morris Creek (L.M. 20.29).

Project Length - 7.000 miles

Completion Time - On or before June 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

KNOX AND JEFFERSON COUNTIES (Contract No. CNF051) Call No. 029

Project No. 98016-4154-04

The repair of overhead sign structures on Henley Street at the junction with I-275 in Knox County and on I-40 at the junction with I-81 in Jefferson County.

Project Length - 0.000 mile

Completion Time - On or before July 31, 2007

NO PLANS CONTRACT

LAKE COUNTY (Contract No. CNF028) Call No. 030

Project No. BRZE-4800(7), 48015-3404-94

The construction of a concrete I-beam bridge on Madie Thompson Road over Reelfoot Bayou (L.M. 2.48), including grading, drainage, and paving.

Project Length - 0.123 mile

Completion Time - On or before November 15, 2007

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

LINCOLN COUNTY (Contract No. CNF052) Call No. 031

Project No. STP-50(33), 52006-8208-14

The resurfacing on U.S. 431 (S.R. 50) beginning at the Marshall County line (L.M. 0.00) and extending to Fishing Ford Road (L.M. 6.10).

Project Length - 6.100 miles

Completion Time - On or before July 31, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MADISON COUNTY (Contract No. CNF053) Call No. 032

Project No. 57201-4124-04

The repair of the bridge on U.S. 45 Bypass (S.R. 186) over I-40 (L.M. 3.30).

Project Length - 0.000 mile

Completion Time - On or before December 15, 2007 (See Special Provision 108B)

Plans Cost - \$25.00

MAURY AND MARSHALL COUNTIES (Contract No. CNF054) Call No. 033

Project No. STP-99(24), 59009-8208-14

The resurfacing on S.R. 99 beginning at U.S. 431 (S.R. 106) (L.M. 29.04) in Maury County and extending to U.S. 31A (S.R. 11) (L.M. 7.28) in Marshall County.

Project Length - 7.420 miles

Completion Time - On or before July 31, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MORGAN COUNTY (Contract No. CNF018) Call No. 034

Project No. BR-STP-329(2), 65007-3208-94

The construction of a concrete slab bridge on S.R. 329 over Pigeon Branch (L.M. 8.74), including grading, drainage, and paving.

Project Length - 0.156 mile

Completion Time - On or before July 31, 2007

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

OBION COUNTY (Contract No. CNF055) Call No. 035

Project No. STP-43(32), 66013-8222-14

The resurfacing on S.R. 43 beginning at U.S. 45E (S.R. 215) (L.M. 5.46) and extending to the Kentucky State line (L.M. 6.58).

Project Length - 1.120 miles

Completion Time - On or before July 31, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

POLK COUNTY (Contract No. CNF006) Call No. 036

Project No. STP-33(65), 70003-8237-14

The resurfacing on S.R. 33 beginning at the Georgia State line (L.M. 0.00) and extending to 1.5 miles north of S.R. 313 (L.M. 4.63).

Project Length - 4.630 miles

Completion Time - On or before July 31, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

RHEA COUNTY (Contract No. CNF021) Call No. 037

Project No. 72950-3539-04

The grading, drainage, and paving on a S.I.A. Route serving Lear Corporation.

Project Length - 0.425 mile

Completion Time - On or before November 30, 2007

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

ROANE COUNTY (Contract No. CNF019) Call No. 038

Project No. 73100-4104-04

The repair of the bridges on I-40 over Oakdale Road (L.M. 1.08) and on Oakdale Road over I-40 (L.M. 1.54), including grading, drainage, and paving.

Project Length - 0.076 mile

Completion Time - On or before May 31, 2007 (See Special Provision 108B)

Plans Cost - \$10.00

ROBERTSON COUNTY (Contract No. CNF073) Call No. 039

Project No. 74006-4217-04

The resurfacing on S.R. 25 beginning near Carr Road (L.M. 12.30) and extending to U.S. 31W (S.R. 41, Louisville Highway) (L.M. 17.37).

Project Length - 5.070 miles

Completion Time - On or before July 31, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

RUTHERFORD COUNTY (Contract No. CNF056) Call No. 040

Project No. STP-10(33) , 75006-8225-14

The resurfacing on U.S. 231 (S.R. 10) beginning at U.S. 41 (U.S. 70S, S.R. 1) (L.M. 13.23) and extending to 85 feet north of Byrd Avenue (L.M. 14.45).

Project Length - 1.110 miles

Completion Time - On or before July 31, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SEVIER COUNTY (Contract No. CNF005) Call No. 041

Project No. IME-40-8(131), 78001-8116-44

The resurfacing on I-40 beginning at the Knox County line (L.M. 0.00) and extending to the Jefferson County line (L.M. 4.76), including bridge deck repair.

Project Length - 4.760 miles

Completion Time - On or before September 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

SHELBY COUNTY (Contract No. CNF046) Call No. 042

Project No. STP-NHE-14(45), 79024-8292-14

The resurfacing on S.R. 14 beginning at Montgomery Street (L.M. 13.60) and extending to the Union Pacific Railroad (L.M. 16.30).

Project Length - 2.700 miles

Completion Time - On or before July 31, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SHELBY COUNTY (Contract No. CNF063) Call No. 043

Project No. 79023-4219-04

The repair of the bridge on U.S. 61 (S.R. 14) over Industrial Avenue and the Illinois Central Railroad (L.M. 7.66).

Project Length - 0.000 mile

Completion Time - On or before September 30, 2007

Plans Cost - \$10.00

SHELBY COUNTY (Contract No. CNF064) Call No. 044

Project No. 79026-4218-04

The repair of the bridge on U.S. 72 (S.R. 23, Union Avenue) (L.M. 2.09) over S.R. 277 (East Parkway).

Project Length - 0.000 mile

Completion Time - On or before June 30, 2007 (See Special Provision 108B)

Plans Cost - \$10.00

SHELBY COUNTY (Contract No. CNF026) Call No. 045

Project No. 79960-3223-04

The grading, drainage, and paving on S.R. 1 (North Parkway) beginning at Second Street and extending to east of S.R. 4 (Danny Thomas Boulevard).

Project Length - 0.555 mile

Completion Time - On or before June 30, 2008

Plans Cost - \$50.00 Cross-Section Cost - \$10.00

SMITH COUNTY (Contract No. CNF065) Call No. 046

Project No. STP-25(32), 80003-8251-14

The resurfacing on S.R. 25 beginning at the Trousdale County line (L.M. 0.00) and extending to S.R. 80 (L.M. 7.13).

Project Length - 7.130 miles

Completion Time - On or before July 31, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SUMNER COUNTY (Contract No. CNF050) Call No. 047

Project No. STP-6(61), 83077-8207-14

The resurfacing on U.S. 31E (S.R. 6) beginning at the Davidson County line (L.M. 0.00) and extending to S.R. 258 (L.M. 2.14).

Project Length - 2.143 miles

Completion Time - On or before July 31, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

WARREN COUNTY (Contract No. CNF020) Call No. 048

Project No. 89010-4219-04

The repair of the bridge on S.R. 108 over Big Hickory Creek (L.M. 3.93).

Project Length - 0.000 mile

Completion Time - On or before April 30, 2008

Plans Cost - \$10.00

WEAKLEY COUNTY (Contract No. CNF001) Call No. 049

Project No. BRZE-9200(63), 92063-3402-94

The construction of a concrete box beam bridge on Austin Springs Road over Powell Creek (L.M. 5.65), including grading, drainage, and paving.

Project Length - 0.123 mile

Completion Time - On or before September 30, 2007

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

WEAKLEY COUNTY (Contract No. CNF002) Call No. 050

Project No. BRZE-9200(64), 92025-3409-94

The construction of a concrete box beam bridge on Parkers Levee Road over overflow (L.M. 2.62), including grading, drainage, and paving.

Project Length - 0.094 mile

Completion Time – On or before August 31, 2007

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

WHITE COUNTY (Contract No. CNF003) Call No. 051

Project No. STP-1(215), 93001-8258-14

The resurfacing on U.S. 70 (S.R. 1) beginning at Luther Road (L.M. 10.61) and extending to Old S.R. 1 (L.M. 13.25).

Project Length - 2.640 miles

Completion Time - On or before July 31, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

WILSON COUNTY (Contract No. CNF007) Call No. 052

Project No. IM-40-5(122), 95001-3187-44

The grading, drainage, construction of a concrete I-beam bridge and seven (7) retaining walls, and paving on I-40 at the Junction with S.R. 171 (Mt. Juliet Road).

Project Length - 0.824 mile

Completion Time - On or before June 30, 2008 (See Special Provision 108B)

Plans Cost - \$100.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 10%.

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before biddable proposals for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

**PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.**

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 52

Total Number of Projects - 55

Total Number of Counties - 88

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED MARCH 16, 2007**

**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

ANDERSON AND CAMPBELL COUNTIES (Contract No. CNF906) Call No. 001

Project No. 98016-4123-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 58.490 miles

Completion Time - On or before March 31, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

HAMILTON COUNTY (Contract No. CNF905) Call No. 002

Project No. 33036-4283-04

The stream restoration on U.S. 27 (S.R. 29) at Rock Creek (L.M. 27.29).

Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$3.00 (11" x 17")

HICKMAN COUNTY (Contract No. CNF907) Call No. 003

Project No. 41009-4206-04

The repair of the bridge on S.R. 100 over Cane Creek (L.M. 1.93).

Project Length - 0.000 mile

Completion Time - On or before November 15, 2007

Plans Cost - \$10.00

COCKE COUNTY (Contract No. CNF014) Call No. 004

Project No. BR-STP-9(36), 15003-3235-94

The construction of a concrete Bulb-Tee beam bridge on U.S. 25 (U.S. 70, S.R. 9) over the French Broad River (L.M. 10.57), including grading, drainage, and paving.

Project Length - 0.692 mile

Completion Time - On or before November 30, 2008

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 8%.

DAVIDSON COUNTY (Contract No. CNF088) Call No. 005

Project No. STP-6(63), 19031-8213-14

The resurfacing on U.S. 31E (S.R. 6) beginning at S.R. 155 (Briley Parkway) (L.M. 16.50) and extending to S.R. 45 (Old Hickory Boulevard) (L.M. 18.59).

Project Length - 2.090 miles

Completion Time - On or before September 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DAVIDSON COUNTY (Contract No. CNF077) Call No. 006

Project No. STP-H-NHE-6(59), 19027-3223-94

The installation of signals on U.S. 31E (S.R. 6, Ellington Parkway) at the junction with Cleveland Street.

Project Length - 0.000 mile

Completion Time - On or before November 15, 2007

Plans Cost - \$10.00

DAVIDSON COUNTY (Contract No. CNF086) Call No. 007

Project No. STP-NHE-6(64), 19024-8209-14

The resurfacing on U.S. 31E (S.R. 6) beginning at Trinity Lane (L.M. 12.90) and extending to Broadmoor Lane (L.M. 14.80).

Project Length - 1.900 miles

Completion Time - On or before September 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DAVIDSON COUNTY (Contract No. CNF083) Call No. 008

Project No. 19180-4208-04

The repair of the bridges on S.R. 386 over I-65, the C.S.X. Railroad, and Two Mile Parkway (L.M. 0.24 left and right).

Project Length - 0.000 mile

Completion Time - On or before June 30, 2007 (See Special Provision 108B)

Plans Cost - \$10.00

HARDEMAN COUNTY (Contract No. CNF090) Call No. 009

Project No. STP-18(22), 35002-8207-14

The resurfacing on S.R. 18 beginning at the Fayette County line (L.M. 0.00) and extending to Buster Woods Road (L.M. 9.02).

Project Length - 9.020 miles

Completion Time - On or before September 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HARDIN COUNTY (Contract No. CNF091) Call No. 010

Project No. STP-226(2), 36023-8218-14

The resurfacing on S.R. 226 beginning at S.R. 128 (L.M. 0.00) and extending to U.S. 64 (S.R. 15) (L.M. 7.00).

Project Length - 7.000 miles

Completion Time - On or before September 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 6%.

HENDERSON COUNTY (Contract No. CNF092) Call No. 011

Project No. STP-100(38), 39007-8213-14

The resurfacing on S.R. 100 beginning at the Chester County line (L.M. 0.00) and extending to S.R. 104 (L.M. 5.82).

Project Length - 5.820 miles

Completion Time - On or before September 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HICKMAN COUNTY (Contract No. CNF100) Call No. 012

Project No. STP-100(39), 41010-8217-14

The resurfacing on S.R. 100 beginning at S.R. 48 (L.M. 14.90) and extending to Primm Springs Road (L.M. 21.27).

Project Length - 5.360 miles

Completion Time - On or before September 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HOUSTON COUNTY (Contract No. CNF043) Call No. 013

Project No. 42945-3662-04

The improvement of the ferry landing site at the Tennessee River (river mile 77.8), including grading, drainage, and paving.

Project Length - 0.070 mile

Completion Time - On or before September 30, 2007

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

JEFFERSON COUNTY (Contract No. CNF094) Call No. 014

Project No. PSB-92(15), 45011-3224-94

The installation of signals on S.R. 92 at Flat Gap Road / Russell Avenue (L.M. 18.11).

Project Length - 0.000 mile

Completion Time - On or before November 30, 2007

Plans Cost - \$10.00

JEFFERSON COUNTY (Contract No. CNF089) Call No. 015

Project No. STP-34(53), 45006-8237-14

The resurfacing on U.S. 11E (S.R. 34) beginning 800 feet west of S.R. 92 (L.M. 11.58) and extending to the Hamblen County line (L.M. 16.56).

Project Length - 4.980 miles

Completion Time - On or before September 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

KNOX COUNTY (Contract No. CNF004) Call No. 016

Project No. BRZE-9109(82), 47953-3548-94

The construction of a steel plate girder bridge on Riverside Drive over the Knoxville &amp; Holston River Railroad (L.M. 1.34), including grading, drainage, and paving.

Project Length - 0.232 mile

Completion Time - On or before April 30, 2008

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 9%.

KNOX COUNTY (Contract No. CNF011) Call No. 017

Project No. CM-STP-332(8), 47033-3222-54

The improvement of the intersection on S.R. 332 at Concord Road and Northshore Drive.

Project Length - 0.160 mile

Completion Time - On or before April 30, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

KNOX COUNTY (Contract No. CNF036) Call No. 018

Project No. STP-168(7), 47057-8232-14

The resurfacing on S.R. 168 beginning 0.22 mile east of S.R. 115 (L.M. 0.30) and extending to the French Broad River (L.M. 10.91).

Project Length - 10.61 miles

Completion Time - On or before September 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

KNOX COUNTY (Contract No. CNF081) Call No. 019

Project No. STP-M-9109(55), 47952-3592-54

The grading, drainage, and paving on Pleasant Ridge Road beginning at Merchant Drive and extending to I-640.

Project Length - 1.379 miles

Completion Time - On or before May 31, 2009

Plans Cost - \$50.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 10%.

MARION COUNTY (Contract No. CNF102) Call No. 020

Project No. STP-2(85), 58002-8231-14

The resurfacing on U.S. 41 (U.S. 64, U.S. 72, S.R. 2) beginning 0.75 mile east of the Sequatchie River (L.M. 17.39) and extending to the Tennessee River (L.M. 21.16).

Project Length - 3.774 miles

Completion Time - On or before September 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MARION COUNTY (Contract No. CNF017) Call No. 021

Project No. 58013-4232-04

The repair of the slide on S.R. 108 at L.M. 3.00.

Project Length - 0.358 mile

Completion Time - On or before November 30, 2007

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

MCNAIRY COUNTY (Contract No. CNF024) Call No. 022

Project No. BRZE-5500(35), 55946-3426-94

The construction of a concrete box beam bridge on White Lane over White Oak Creek (L.M. 0.25), including grading, drainage, and paving.

Project Length - 0.053 mile

Completion Time - On or before September 30, 2007

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

MONTGOMERY COUNTY (Contract No. CNF097) Call No. 023

Project No. STP-48(32), 63013-8204-14

The resurfacing on S.R. 48 beginning at S.R. 13 (L.M. 6.90) and extending to S.R. 374 (L.M. 7.76).

Project Length - 0.860 mile

Completion Time - On or before September 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

PUTNAM COUNTY (Contract No. CNF103) Call No. 024

Project No. STP-135(9), 71011-8230-14

The resurfacing on S.R. 135 beginning at W. Stevens Street (L.M. 10.16) and extending to 0.02 mile north of S.R. 290 (L.M. 11.68).

Project Length - 1.520 miles

Completion Time - On or before September 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

ROBERTSON COUNTY (Contract No. CNF105) Call No. 025

Project No. IME-65-3(111), 74003-8159-44

The resurfacing on I-65 beginning at Honey Run Creek and extending to north of Interstate Mile Marker 121.

Project Length - 10.040 miles

Completion Time - On or before October 15, 2007 (See Special Provision 108B)

Plans Cost - \$10.00

The DBE goal for this contract is 3%.

SULLIVAN COUNTY (Contract No. CNF096) Call No. 026

Project No. STP-34(59), 82005-8243-14

The resurfacing on S.R. 34 beginning at State Street (L.M. 17.61) and extending to 265 feet south of Hazelwood Street (L.M. 19.20).

Project Length - 1.440 miles

Completion Time - On or before September 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SUMNER COUNTY (Contract No. CNF008) Call No. 027

Project No. 83950-3651-04

The grading, drainage, construction of a concrete I-beam bridge, and paving on a S.I.A. route serving The Gap.

Project Length - 1.423 miles

Completion Time - On or before June 30, 2008

Plans Cost - \$50.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 10%.

WASHINGTON COUNTY (Contract No. CNF041) Call No. 028

Project No. BRZE-9000(38), 90946-3418-94

The construction of a concrete Bulb-Tee beam bridge on Boone Road over the C.S.X. Railroad (L.M. 0.43), including grading, drainage, and paving.

Project Length - 0.141 mile

Completion Time - On or before July 01, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

WEAKLEY COUNTY (Contract No. CNF039) Call No. 029

Project No. BRZE-9200(62), 92946-3427-94

The construction of a concrete box bridge on Summers Road over Pritchett Branch (L.M. 1.70), including grading, drainage, and paving.

Project Length - 0.095 mile

Completion Time - On or before October 31, 2007

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

WEAKLEY COUNTY (Contract No. CNF040) Call No. 030

Project No. BRZE-9200(66), 92094-3418-94

The construction of a concrete box bridge on Brawners Levee Road over branch (L.M. 3.17), including grading, drainage, and paving.

Project Length - 0.169 mile

Completion Time - On or before October 31, 2007

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before biddable proposals for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

**PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.**

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 30

Total Number of Projects - 30

Total Number of Counties - 21

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED APRIL 27, 2007**

**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CNF112) Call No. 001

Project No. 98016-4145-04

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, JEFFERSON, KNOX, MONROE, ROANE, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNF110) Call No. 002

Project No. 98016-4146-04

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

ANDERSON, BLOUNT, CAMPBELL, COCKE, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, AND SEVIER COUNTIES (Contract No. CNF111) Call No. 003

Project No. 98016-4147-04

The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before January 31, 2009 (See Special Provision 108B)

NO PLANS CONTRACT

BEDFORD COUNTY (Contract No. CNF082) Call No. 004

Project No. 02950-3657-04

The grading, drainage, and paving on a S.I.A. route serving Bemis Custom Products.

Project Length - 0.047 mile

Completion Time - On or before November 15, 2007

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNF124) Call No. 005

Project No. 98038-4141-04

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

BEDFORD AND RUTHERFORD COUNTIES (Contract No. CNF134) Call No. 006

Project No. STP-NHE-10(34), 75005-8228-14

The resurfacing on U.S. 231 (S.R. 10) beginning near Bridge Branch (L.M. 21.60) and extending to approximately 0.5 mile north of S.R. 269 in Rutherford County (L.M. 5.00).

Project Length - 5.451 miles

Completion Time - On or before October 31, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 5%.

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNF127) Call No. 007

Project No. 98046-4164-04

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, GIBSON, HARDEMAN, HARDIN, HENRY, MADISON, AND SHELBY COUNTIES (Contract No. CNF128) Call No. 008

Project No. 98046-4165-04

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNF122) Call No. 009

Project No. 98026-4132-04

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

BRADLEY COUNTY (Contract No. CNF137) Call No. 010

Project No. STP-NHE-40(20), 06006-8232-14

The resurfacing on U.S. 64 (U.S. 74, S.R. 40) beginning at the Cleveland City limits (L.M. 1.98) and extending to 3.8 miles east of S.R. 60 (L.M. 6.20), on S.R. 74 southbound beginning at Broad Street (L.M. 0.00) and extending to Inman Street (L.M. 0.41), and on S.R. 74 northbound beginning at old S.R. 40 (L.M. 13.87) and extending to the junction with S.R. 74 southbound (L.M. 14.29).

Project Length - 5.050 miles

Completion Time - On or before October 31, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 8%.

BRADLEY, DEKALB, HAMILTON, MARION, POLK, PUTNAM, RHEA, AND WHITE COUNTIES (Contract No. CNF123) Call No. 011

Project No. 98026-4133-04

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

CANNON COUNTY (Contract No. CNF119) Call No. 012

Project No. STP-53(32), 08002-8231-14

The resurfacing on S.R. 53 beginning 0.06 mile north of Tenpenny Road (L.M. 9.00) and extending to the Woodbury City limits (L.M. 12.00).

Project Length - 3.000 miles

Completion Time - On or before October 31, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

CARTER COUNTY (Contract No. CNF099) Call No. 013

Project No. BR-STP-37(12), 10003-3256-94

The construction of a concrete I-beam bridge on U.S. 19E (S.R. 37) over the Doe River (L.M. 6.65), including grading, drainage, and paving.

Project Length - 0.210 mile

Completion Time - On or before May 31, 2008

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

CHEATHAM AND ROBERTSON COUNTIES (Contract No. CNF140) Call No. 014

Project No. STP-65(12), 74010-8230-14, 11010-4210-04

11010-4210-04

The resurfacing on U.S. 41A (S.R. 112) in Cheatham County beginning at S.R. 49 (L.M. 2.80) and extending to the Robertson County line (L.M. 5.97).

Project Length - 3.130 miles

STP-65(12), 74010-8230-14

The resurfacing on U.S. 431 (S.R. 65) in Robertson County beginning at the Davidson County line (L.M. 0.00) and extending to U.S. 41 (S.R. 11) (L.M. 7.50).

Project Length - 7.160 miles

Total Project Length - 10.290 miles

Completion Time - On or before October 31, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

CUMBERLAND AND ROANE COUNTIES (Contract No. CNF142) Call No. 015

Project No. 18003-4237-04

The repair of the bridge on U.S. 70 (S.R. 1) over Piney Creek (L.M. 34.17).

Project Length - 0.000 mile

Completion Time - On or before November 30, 2007

Plans Cost - \$10.00

DAVIDSON COUNTY (Contract No. CNF133) Call No. 016

Project No. STP-H-NHE-155(12), 19074-3250-94

The installation of signals on southbound ramp from S.R. 155 (Briley Parkway) at the junction with Centennial Boulevard.

Project Length - 0.000 mile

Completion Time - On or before December 15, 2007

Plans Cost - \$10.00

DAVIDSON COUNTY (Contract No. CNF131) Call No. 017

Project No. 19047-4225-04

The tunnel cleaning on Thompson Lane Underpass on S.R. 155.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

DAVIDSON, MONTGOMERY, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNF126) Call No. 018

Project No. 98038-4143-04

The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before January 31, 2009 (See Special Provision 108B)

NO PLANS CONTRACT

DAVIDSON AND RUTHERFORD COUNTIES (Contract No. CNF132) Call No. 019

Project No. 98038-4146-04

The construction of three (3) overhead sign structures at various locations on various Interstate Routes.

Project Length - 0.000 mile

Completion Time - On or before November 30, 2007

NO PLANS CONTRACT

DAVIDSON, DICKSON, HUMPHREYS, MAURY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, WAYNE, AND WILLIAMSON COUNTIES (Contract No. CNF125) Call No. 020

Project No. 98038-4142-04

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

FRANKLIN AND MARION COUNTIES (Contract No. CNF085) Call No. 021

Project No. 26026-4206-04, 58024-4214-04

The resurfacing (microsurfacing) on S.R. 156 in Franklin and Marion Counties beginning at U.S. 41A (S.R. 15) in Franklin County (L.M. 4.69) and extending through Marion and Franklin Counties to the Marion County line in Franklin County (L.M. 2.05), and on S.R. 156 in Marion County beginning at Orme Mountain Road (L.M. 9.44) and extending to U.S. 72 (S.R. 27) (L.M. 14.55).

Project Length - 14.830 miles

Completion Time - On or before October 31, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

GRAINGER AND HANCOCK COUNTIES (Contract No. CNF115) Call No. 022

Project No. STP-131(17), 29007-8213-14, 34004-8208-14

The resurfacing (microsurfacing) on S.R. 131 beginning at U.S. 25E (S.R. 32) (L.M. 17.08) in Grainger County and extending to S.R. 31 (L.M. 5.27) in Hancock County.

Project Length - 12.800 miles

Completion Time - On or before October 31, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HAMILTON COUNTY (Contract No. CNF130) Call No. 023

Project No. 33947-4293-04

The cleaning of the McCallie Tunnel on U.S. 11 (U.S. 64, S.R. 2), the Stringers Ridge Tunnel on U.S. 127 (S.R. 8), and the Bachman Tubes on U.S. 41 (U.S. 76, S.R. 8, Ringgold Road).

Project Length - 0.000 mile

Completion Time - On or before June 30, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

KNOX COUNTY (Contract No. CNF106) Call No. 024

Project No. BRZE-9109(81) , 47953-3547-94

The construction of a concrete slab bridge on Brooks Road over Williams Creek (L.M. 2.05), including grading, drainage, and paving.

Project Length - 0.057 mile

Completion Time - On or before November 15, 2007

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

KNOX COUNTY (Contract No. CNF080) Call No. 025

Project No. HSIP-33(64), 47018-3243-94

The improvement of the intersection on U.S. 441 (S.R. 33, Broadway) at West Fifth Avenue, including grading, drainage, and paving.

Project Length - 0.108 mile

Completion Time - On or before December 15, 2007

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

KNOX COUNTY (Contract No. CNF095) Call No. 026

Project No. 47006-4148-04

The repair of the bridge on Murray Road over I-75 (L.M. 0.80).

Project Length - 0.000 mile

Completion Time - On or before August 15, 2007 (See Special Provision 108B)

Plans Cost - \$10.00

KNOX COUNTY (Contract No. CNF113) Call No. 027

Project No. 47010-4236-04

The tunnel cleaning on the Henley Street Connector Tunnel on S.R. 1.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

LAKE COUNTY (Contract No. CNF143) Call No. 028

Project No. 48002-4227-04

The repair of the spillway at the bridge on S.R. 21 over Reelfoot Bayou (L.M. 7.60)

Project Length - 0.000 mile

Completion Time - On or before September 30, 2007

Plans Cost - \$10.00

LOUDON COUNTY (Contract No. CNF107) Call No. 029

Project No. 53002-3159-04

The installation of lights at the junction of I-75 with S.R. 72.

Project Length - 0.000 mile

Completion Time - On or before October 31, 2007

Plans Cost - \$10.00

The DBE goal for this contract is 3%.

PICKETT COUNTY (Contract No. CNF084) Call No. 030

Project No. 69001-4216-04

The resurfacing (microsurfacing) on U.S. 127 (S.R. 28) beginning 0.1 mile south of Holbert Creek (L.M. 1.45) and extending to the Kentucky State line (L.M. 6.91), and on S.R. 111 beginning 0.21 mile north of Jim Beaty Road (L.M. 2.28) and extending to Pendergrass Road and Smyrna Road (L.M. 5.38).

Project Length - 8.020 miles

Completion Time - On or before October 31, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SEQUATCHIE AND VAN BUREN COUNTIES (Contract No. CNF101) Call No. 031

Project No. 77002-4242-04, 88001-4214-04

The resurfacing (microsurfacing) on S.R. 8 beginning at S.R. 111 (L.M. 30.06) in Sequatchie County and extending to the Warren County line (L.M. 4.17) in Van Buren County.

Project Length - 7.560 miles

Completion Time - On or before October 31, 2007 (See Special Provision 108B)

Plans Cost - \$5.00 (11" x 17")

SHELBY COUNTY (Contract No. CNF138) Call No. 032

Project No. STP-NHE-204(7), 79172-8215-14

The resurfacing on S.R. 204 beginning at S.R. 14 (Austin Peay Highway) (L.M. 4.75) and extending to S.R. 385 (Paul W. Barrett Memorial Parkway) (L.M. 11.15).

Project Length - 6.400 miles

Completion Time - On or before October 31, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

SHELBY COUNTY (Contract No. CNF129) Call No. 033

Project No. 79946-4184-04

The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before January 31, 2009 (See Special Provision 108B)

NO PLANS CONTRACT

WAYNE COUNTY (Contract No. CNF136) Call No. 034

Project No. BRZE-9100(33), 91945-3492-94

The construction of a concrete I-beam bridge on Roanoke Creek Road over Indian Creek (L.M. 0.02), including grading, drainage, and paving.

Project Length - 0.122 mile

Completion Time - On or before June 30, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

WAYNE COUNTY (Contract No. CNF120) Call No. 035

Project No. BRZE-9100(36), 91945-3494-94

The construction of a concrete I-beam bridge on Worley Cemetery Road over branch (L.M. 0.04), and branch of Beech Creek (L.M. 0.09), including grading, drainage, and paving.

Project Length - 0.108 mile

Completion Time - On or before April 30, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

WILLIAMSON COUNTY (Contract No. CNF148) Call No. 036

Project No. STP-6(65), 94003-8271-14

The resurfacing on U.S. 31 (S.R. 6) beginning at the West Harpeth River (L.M. 5.72) and extending to Battle Avenue (L.M. 11.44).

Project Length - 5.407 miles

Completion Time - On or before October 31, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

WILSON COUNTY (Contract No. CNF032) Call No. 037

Project No. 95950-3666-04

The grading, drainage, and paving on Hartmann Drive, beginning at West Main Street and extending to 100 feet north of Canal Street.

Project Length - 0.562 mile

Completion Time - On or before October 31, 2008

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before biddable proposals for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

**PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.**

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 37

Total Number of Projects - 41

Total Number of Counties - 95

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED JUNE 1, 2007**

**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

CARTER COUNTY (Contract No. CNF908) Call No. 001

Project No. 10011-4232-04

The resurfacing on S.R. 91 beginning 160 feet east of Laurel Hollow Road (L.M. 17.00) and extending to the Johnson County line (L.M. 20.97).

Project Length - 3.970 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

KNOX COUNTY (Contract No. CNF909) Call No. 002

Project No. STP-M-9109(55), 47952-3592-54

The grading, drainage, and paving on Pleasant Ridge Road beginning at Merchant Drive and extending to I-640.

Project Length - 1.379 miles

Completion Time - On or before July 31, 2009

Plans Cost - \$50.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 10%.

ANDERSON, BLOUNT, CARROLL, CHEATHAM, COFFEE, CUMBERLAND, DAVIDSON, DICKSON, DYER, GIBSON, GRUNDY, HAMBLEN, HAMILTON, HENRY, HICKMAN, JEFFERSON, KNOX, MCNAIRY, MADISON, MARION, MAURY, OBION, PUTNAM, ROANE, SEQUATCHIE, SHELBY, SULLIVAN, TIPTON, UNICOI, WARREN, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNF173) Call No. 003

Project No. 99108-4107-04

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before November 30, 2007

NO PLANS CONTRACT

BENTON AND DECATUR COUNTIES (Contract No. CNF207) Call No. 004

Project No. 03060-4214-04, 20019-4225-04

03060-4214-04

The resurfacing on S.R. 191 beginning at McCauleys Bluff Road (L.M. 8.39) and extending to U.S. 70 (S.R. 1) (L.M. 14.30).

Project Length - 5.910 miles

20019-4225-04

The resurfacing on S.R. 100 beginning at Rushing Creek (L.M. 9.63) and extending to U.S. 412 (S.R. 20) (L.M. 15.66).

Project Length - 6.030 miles

Total Project Length - 11.940 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

BLOUNT COUNTY (Contract No. CNF156) Call No. 005

Project No. PSB-336(10), 05025-3212-94

The improvement of the intersection on S.R. 336 at Blockhouse Road (L.M. 14.30), including grading, drainage, and paving.

Project Length - 0.218 mile

Completion Time - On or before November 15, 2007

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

BRADLEY COUNTY (Contract No. CNF204) Call No. 006

Project No. IME-75-1(122), 06001-8169-44

The resurfacing on I-75 beginning 4.0 miles south of the McMinn County line (L.M. 30.94) and extending to north of S.R. 308 (L.M. 33.09).

Project Length - 2.150 miles

Completion Time - On or before November 01, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

BRADLEY COUNTY (Contract No. CNF150) Call No. 007

Project No. 06009-4219-04

The resurfacing on S.R. 60 beginning at S.R. 306 (Eureka Road) (L.M. 19.89) and extending to the Hamilton County line (L.M. 25.06).

Project Length - 5.090 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

CAMPBELL COUNTY (Contract No. CNF157) Call No. 008

Project No. 07002-4242-04

The resurfacing on U.S. 25W (S.R. 9) beginning 55 feet north of Stinking Creek Road (L.M. 13.42) and extending to Duff Road (L.M. 19.07).

Project Length - 5.650 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

CARROLL COUNTY (Contract No. CNF117) Call No. 009

Project No. NHE/DEMO-76(47), 09009-3232-14

The grading, drainage, and paving on U.S. 79 (S.R. 76) beginning west of Sydnor Road / Winston Road and extending to McKenzie.

Project Length - 3.050 miles

Completion Time - On or before October 31, 2009

Plans Cost - \$100.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 10%.

CARROLL COUNTY (Contract No. CNF213) Call No. 010

Project No. 09027-4205-04

The resurfacing on S.R. 190 beginning at S.R. 105 (L.M. 0.00) and extending to the Weakley County line (L.M. 7.38).

Project Length - 7.380 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

CARTER COUNTY (Contract No. CNF158) Call No. 011

Project No. 10003-4262-04

The resurfacing on U.S. 19E (S.R. 37) beginning at the North Carolina State line (L.M. 0.00) and extending to 0.2 mile south of Ingram Branch Road (L.M. 8.78).

Project Length - 8.780 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

CHESTER COUNTY (Contract No. CNF201) Call No. 012

Project No. 12046-4213-04

The resurfacing on S.R. 225 beginning at the McNairy County line (L.M. 0.00) and extending to Old Friendship Road (L.M. 7.12).

Project Length - 7.120 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

COCKE COUNTY (Contract No. CNF022) Call No. 013

Project No. IME-40-8(127), 15001-8169-44

The resurfacing on I-40 beginning at the Jefferson County line (L.M. 0.00) and extending to 0.47 mile east of U.S. 321 (S.R. 32) (L.M. 6.01), including bridge deck repair.

Project Length - 6.010 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

CROCKETT COUNTY (Contract No. CNF206) Call No. 014

Project No. 17007-4211-04

The resurfacing on S.R. 88 beginning at the Lauderdale County line (L.M. 0.00) and extending to near Bridge Branch (L.M. 7.06).

Project Length - 7.060 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

CUMBERLAND COUNTY (Contract No. CNF166) Call No. 015

Project No. IME-40-6(138), 18100-8129-44

The resurfacing on I-40 beginning 0.35 mile east of U.S. 70 (S.R. 1) (interstate L.M. 332.22) and extending to Ozone Road (interstate L.M. 336.90), including bridge deck repairs.

Project Length - 4.680 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 6%.

CUMBERLAND COUNTY (Contract No. CNF151) Call No. 016

Project No. 18010-4211-04

The resurfacing on S.R. 299 beginning at the Roane County line (L.M. 0.00) and extending to the Morgan County line (L.M. 2.45).

Project Length - 2.450 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DAVIDSON COUNTY (Contract No. CNF199) Call No. 017

Project No. IM-098-3(15), 19960-3608-44

The annual preventative and unscheduled maintenance on the Nashville I.T.S. System equipment, including the Transportation Management Center.

Project Length - 0.000 mile

Completion Time - On or before July 31, 2010

NO PLANS CONTRACT

DEKALB COUNTY (Contract No. CNF164) Call No. 018

Project No. 21021-4202-04

The resurfacing on S.R. 83 beginning at Old Mill Hill Road (L.M. 2.99) and extending to S.R. 56 (Congress Boulevard) (L.M. 7.98).

Project Length - 4.370 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DICKSON COUNTY (Contract No. CNF167) Call No. 019

Project No. 22010-4217-04

The resurfacing on S.R. 49 beginning at Timber Ridge Road (L.M. 21.75) and extending to the Cheatham County line (L.M. 28.57).

Project Length - 6.820 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DICKSON AND HUMPHREYS COUNTIES (Contract No. CNF185) Call No. 020

Project No. 22002-4245-04, 43061-4212-04

43061-4212-04

The resurfacing on S.R. 231 in Humphreys County beginning at U.S. 70 (S.R. 1) (L.M. 0.00) and extending to the Houston County line (L.M. 7.53), including bridge repair.

Project Length - 7.520 miles

22002-4245-04

The resurfacing on U.S. 70 (S.R. 1) in Dickson County beginning at the Humphreys County line (L.M. 0.00) and extending to Valley Wood Drive (L.M. 6.69).

Project Length - 6.690 miles

Total Project Length - 14.210 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DYER COUNTY (Contract No. CNF208) Call No. 021

Project No. 23010-4211-04

The repair of the bridge on S.R. 77 over U.S. 51 (S.R. 3) (L.M. 0.00).

Project Length - 0.000 mile

Completion Time - On or before October 15, 2007

Plans Cost - \$10.00

FENTRESS COUNTY (Contract No. CNF149) Call No. 022

Project No. STP-28(34), 25001-8293-14, 25003-4224-04

The resurfacing on U.S. 127 (S.R. 28) beginning north of S.R. 52 (L.M. 19.70) and extending to 0.3 mile north of Old North York Highway (L.M. 23.08), and on S.R. 52 beginning 0.27 mile east of the East Fork of the Obey River (L.M. 5.50) and extending to S.R. 154 (West Cove Road) (L.M. 11.08).

Project Length - 8.940 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 7%.

GRUNDY COUNTY (Contract No. CNF152) Call No. 023

Project No. 31005-4261-04

The resurfacing on S.R. 56 beginning at S.R. 108 (L.M. 20.16) and extending to 0.1 mile north of Hege Avenue (L.M. 25.80).

Project Length - 5.430 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HAMILTON, GRUNDY, AND MARION COUNTIES (Contract No. CNF165) Call No. 024

Project No. 31006-4232-04, 33048-4203-04, 58010-4212-04, 58014-4208-04

The resurfacing (microsurfacing) on S.R. 108 in Grundy County beginning near the Marion County line (L.M. 0.49) and extending to S.R. 56 (L.M. 12.02), on S.R. 27 in Marion County beginning near Ketner Mill Lane (L.M. 12.51) and extending to Coppinger Road (L.M. 22.74), and on S.R. 134 beginning at S.R. 156 in Marion County (L.M. 0.49) and extending to the Georgia State line in Hamilton County (L.M. 0.64).

Total Project Length - 28.220 miles

Completion Time - On or before October 31, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HARDEMAN COUNTY (Contract No. CNF186) Call No. 025

Project No. STP-H-NHE-100(34), 35007-3220-94

The improvement of the intersection on U.S. 64 (S.R. 100) at Bass Avenue and Union Springs Road (L.M. 1.14), including grading, drainage, paving, and installation of signals.

Project Length - 0.152 mile

Completion Time - On or before December 15, 2007

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

HARDIN COUNTY (Contract No. CNF029) Call No. 026

Project No. BRZE-3600(29), 36945-3480-94

The construction of a concrete box beam bridge on Presleys Ridge Road over the West Prong of the Doe Creek (L.M. 0.66), including grading, drainage, and paving.

Project Length - 0.101 mile

Completion Time - On or before December 15, 2007

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

HAWKINS COUNTY (Contract No. CNF160) Call No. 027

Project No. BRZE-3700(22), 37031-3402-94

The construction of a concrete I-beam bridge on Spruce Pine Road over Poor Valley Creek (L.M. 0.89), including grading, drainage, and paving.

Project Length - 0.112 mile

Completion Time - On or before July 31, 2008

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

HUMPHREYS COUNTY (Contract No. CNF168) Call No. 028

Project No. IME-40-3(134), 43001-8153-44

The resurfacing on I-40 beginning at the Buffalo River (L.M. 6.24) and extending to the Hickman County line (L.M. 13.35).

Project Length - 7.110 miles

Completion Time - On or before October 31, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 5%.

KNOX COUNTY (Contract No. CNF162) Call No. 029

Project No. 47043-4208-04

The resurfacing on S.R. 170 beginning at the Anderson County line (L.M. 0.00) and extending to Heiskell Road (L.M. 2.27).

Project Length - 2.270 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

LAKE AND OBION COUNTIES (Contract No. CNF214) Call No. 030

Project No. 48004-4230-04, 66009-4221-04

48004-4230-04

The resurfacing on S.R. 78 beginning at Clay Winn Road (L.M. 6.53) and extending to the Tiptonville City limits (L.M. 10.85).

Project Length - 4.320 miles

66009-4221-04

The resurfacing on S.R. 21 beginning at Edwards Street (L.M. 7.19) and extending to Griffin Road (L.M. 11.93).

Project Length - 4.740 miles

Total Project Length - 9.060 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

LINCOLN COUNTY (Contract No. CNF146) Call No. 031

Project No. STP-M-9304(4), 52951-3528-54

The grading, drainage, construction of a concrete box beam bridge, and paving on Norris Street, beginning at U.S. 231 (S.R. 10, Thornton Taylor Parkway) and extending to Front Street.

Project Length - 0.318 mile

Completion Time - On or before October 15, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10%.

LINCOLN COUNTY (Contract No. CNF212) Call No. 032

Project No. 52009-4211-04

The repair of the bridge on S.R. 121 over the Jenny River (L.M. 0.55).

Project Length - 0.000 mile

Completion Time - On or before April 30, 2008

Plans Cost - \$10.00

LINCOLN COUNTY (Contract No. CNF192) Call No. 033

Project No. 52014-4205-04

The resurfacing on S.R. 244 beginning at U.S. 64 (S.R. 15, Pulaski Highway) (L.M. 0.00) and extending to U.S. 431 (S.R. 50) (L.M. 9.19).

Project Length - 9.167 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MACON AND SUMNER COUNTIES (Contract No. CNF195) Call No. 034

Project No. 56001-4220-04, 83027-4216-04

56001-4220-04

The resurfacing on S.R. 10 in Macon County beginning at Maple Grove Road (L.M. 10.30) and extending to the Kentucky State line (L.M. 16.69).

Project Length - 6.390 miles

83027-4216-04

The resurfacing on S.R. 174 in Sumner County beginning at Dana Kepley Road (L.M. 34.66) and extending to the Kentucky State line (L.M. 39.67).

Project Length - 4.940 miles

Total Project Length - 11.330 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MONROE COUNTY (Contract No. CNF078) Call No. 035

Project No. 62011-4220-04

The repair of the bridge on S.R. 360 over the Tellico River (L.M. 21.45).

Project Length - 0.000 mile

Completion Time - On or before May 15, 2008

Plans Cost - \$10.00

MONROE COUNTY (Contract No. CNF174) Call No. 036

Project No. 62014-4221-04

The resurfacing on S.R. 322 beginning 0.24 mile west of Forkners Chapel Road (right) and Sunnyside Road (left) (L.M. 6.50) and extending to Sands Road (L.M. 8.09).

Project Length - 1.590 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MONROE AND POLK COUNTIES (Contract No. CNF163) Call No. 037

Project No. 62007-4246-04, 70006-4238-04

62007-4246-04

The resurfacing on S.R. 68 beginning 0.26 mile south of Hot Water Road right and Joe Brown Highway left (L.M. 34.15) and extending to the Polk County line (L.M. 39.18).

Project Length - 5.030 miles

70006-4238-04

The resurfacing on S.R. 68 beginning south of the Hiwassee River (L.M. 4.92) and extending to S.R. 123 (Saw Mill Road) (L.M. 8.89).

Project Length - 3.970 miles

Total Project Length - 9.000 miles

Completion Time - On or before November 30, 2007

Plans Cost - \$3.00 (11" x 17")

OVERTON COUNTY (Contract No. CNF155) Call No. 038

Project No. 67008-4242-04

The resurfacing on S.R. 136 beginning at the Roaring River (L.M. 3.78) and extending to S.R. 85 (L.M. 9.21), including bridge deck repairs.

Project Length - 5.430 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

PERRY COUNTY (Contract No. CNF194) Call No. 039

Project No. 68009-4237-04

The resurfacing on S.R. 438 beginning at Culvert Branch (L.M. 14.67) and extending to S.R. 13 (Lobelville Highway) (L.M. 20.28).

Project Length - 5.610 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

PERRY AND WAYNE COUNTIES (Contract No. CNF196) Call No. 040

Project No. 68006-4213-04, 91002-4227-04

68006-4213-04

The resurfacing (microsurfacing) on S.R. 128 beginning southwest of Cedar Creek (L.M. 6.00) and extending to S.R. 13 (L.M. 12.10).

Project Length - 6.100 miles

91002-4227-04

The resurfacing (microsurfacing) on S.R. 13 beginning at the Waynesboro Square (L.M. 26.74) and extending to Dorris McDonald Road (L.M. 32.00).

Project Length - 5.260 miles

Total Project Length - 11.360 miles

Completion Time - On or before November 30, 2007

Plans Cost - \$3.00 (11" x 17")

SHELBY COUNTY (Contract No. CNF216) Call No. 041

Project No. 79010-4226-04

The repair of the bridge on Madison Avenue over U.S. 51 (S.R. 1, Danny Thomas Boulevard) (L.M. 3.48) and on Jefferson Avenue over U.S. 51 (S.R. 1, Danny Thomas Boulevard) (L.M. 0.53).

Project Length - 0.000 mile

Completion Time - On or before December 15, 2007

Plans Cost - \$25.00

SHELBY COUNTY (Contract No. CNF218) Call No. 042

Project No. 79034-4215-04

The resurfacing on S.R. 205 beginning at overflow (L.M. 3.14) and extending to Raleigh - LaGrange Road (L.M. 4.71)

Project Length - 1.570 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SHELBY COUNTY (Contract No. CNF217) Call No. 043

Project No. 79946-4144-04

The repair of four (4) bridges on I-240 at the junction with Millbranch Road.

Project Length - 0.000 mile

Completion Time - On or before April 30, 2008

Plans Cost - \$25.00

SULLIVAN COUNTY (Contract No. CNF180) Call No. 044

Project No. 82006-4272-04

The resurfacing on S.R. 36 beginning at the Washington County line (L.M. 0.00) and extending to 265 feet north of Lakeside Lane (L.M. 2.75).

Project Length - 2.750 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

UNION COUNTY (Contract No. CNF182) Call No. 045

Project No. 87002-4232-04, 87035-4205-04

87002-4232-04

The resurfacing on S.R. 61 beginning at S.R. 131 (L.M. 16.63) and extending to 0.3 mile east of Jim Town Road (L.M. 18.53).

Project Length - 1.880 miles

87035-4205-04

The resurfacing on S.R. 144 beginning at S.R. 33 (L.M. 5.03) and extending to S.R. 170 (L.M. 7.66).

Project Length - 2.630 miles

Total Project Length - 4.510 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

WAYNE COUNTY (Contract No. CNF197) Call No. 046

Project No. BRZE-9100(32), 91945-3491-94

The construction of a concrete I-beam bridge on Bromley Road over Butler Creek (L.M. 0.21), including grading, drainage, and paving.

Project Length - 0.155 mile

Completion Time - On or before September 30, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

WAYNE COUNTY (Contract No. CNF144) Call No. 047

Project No. BRZE-9100(35), 91945-3493-94

The construction of a concrete I-beam bridge on Lay Hollow Road over Indian Creek (L.M. 0.05), including grading, drainage, and paving.

Project Length - 0.179 mile

Completion Time - On or before November 15, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

WAYNE COUNTY (Contract No. CNF193) Call No. 048

Project No. STP-203(5), 91010-8213-14, 91003-4212-04

STP-203(5), 91010-8213-14

The resurfacing on S.R. 203 beginning at Bear Creek Lake (L.M. 7.00) and extending to the Collinwood City limits (L.M. 15.70).

Project Length - 8.700 miles

91003-4212-04

The resurfacing on U.S. 64 (S.R. 15) beginning at Emery Millitor Branch (L.M. 6.00) and extending to U.S. 64 Bypass (L.M. 12.00).

Project Length - 6.000 miles

Total Project Length - 14.700 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

WHITE COUNTY (Contract No. CNF153) Call No. 049

Project No. 93004-4221-04

The resurfacing on S.R. 84 beginning at Cherry Creek Road (L.M. 5.55) and extending to the Putnam County line (L.M. 11.73).

Project Length - 6.180 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

WILLIAMSON COUNTY (Contract No. CNF170) Call No. 050

Project No. IME-65-2(90), 94002-8179-44

The resurfacing on I-65 beginning at Moores Lane (L.M. 16.27) and extending to the Davidson County line (L.M. 21.38).

Project Length - 5.110 miles

Completion Time - On or before November 15, 2007 (See Special Provision 108B)

Plans Cost - \$10.00

The DBE goal for this contract is 5%.

WILLIAMSON COUNTY (Contract No. CNF181) Call No. 051

Project No. STP-M-106(20), 94015-3229-54

The installation of signals on U.S. 431 (S.R. 106, Hillsboro Road) at Battlewood Street.

Project Length - 0.000 mile

Completion Time - On or before December 15, 2007

Plans Cost - \$3.00

WILLIAMSON COUNTY (Contract No. CNF172) Call No. 052

Project No. 94019-4203-04

The resurfacing on S.R. 46 (Old Hillsboro Road) beginning at U.S. 431 (S.R. 106, Hillsboro Road) (L.M. 0.00) and extending to S.R. 96 (L.M. 5.64).

Project Length - 5.599 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

WILLIAMSON COUNTY (Contract No. CNF121) Call No. 053

Project No. 94840-3231-04

The grading, drainage, and construction of seven (7) concrete Bulb-Tee beam bridges and a retaining wall, on S.R. 840 beginning 0.94 mile east of S.R. 100 and extending to 0.13 mile east of S.R. 46 (Pinewood Road), including paving on side roads.

Project Length - 6.059 miles

Completion Time - On or before December 31, 2010 (Rev. 5/17/07)

Plans Cost - \$200.00 Cross-Section Cost - \$225.00

The DBE goal for this contract is 10%.

WILSON COUNTY (Contract No. CNF198) Call No. 054

Project No. 95014-4219-04

The resurfacing (microsurfacing) on S.R. 141 beginning at Big Springs Road left and Bobo Road right (L.M. 16.53) and extending to the Smith County line (L.M. 21.11).

Project Length - 4.580 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

WILSON COUNTY (Contract No. CNF169) Call No. 055

Project No. 95014-4220-04

The resurfacing on S.R. 141 beginning at U.S. 70 (S.R. 26, E. High Street, Baddour Parkway) (L.M. 10.82) and extending to Tuckers Crossroads (L.M. 16.80).

Project Length - 5.970 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before biddable proposals for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

**PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.**

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 55

Total Number of Projects - 67

Total Number of Counties - 57

Publication No. DT-1390-V

**STATE OF TENNESSEE  
NOTICE TO CONTRACTORS OF  
STATE HIGHWAY CONSTRUCTION BIDS  
TO BE RECEIVED JULY 13, 2007**

**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

DAVIDSON COUNTY (Contract No. CNF913) Call No. 001

Project No. 19047-4225-04

The tunnel cleaning on the Thompson Lane Underpass on S.R. 155.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

DYER COUNTY (Contract No. CNF917) Call No. 002

Project No. 23010-4211-04

The repair of the bridge on S.R. 77 over U.S. 51 (S.R. 3) (L.M. 0.00).

Project Length - 0.000 mile

Completion Time - On or before November 30, 2007

Plans Cost - \$10.00

HAMILTON COUNTY (Contract No. CNF914) Call No. 003

Project No. 33947-4293-04

The cleaning of the McCallie Tunnel on U.S. 11 (U.S. 64, S.R. 2), the Stringers Ridge Tunnel on U.S. 127 (S.R. 8), and the Bachman Tubes on U.S. 41 (U.S. 76, S.R. 8, Ringgold Road).

Project Length - 0.000 mile

Completion Time - On or before June 30, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

HUMPHREYS COUNTY (Contract No. CNF916) Call No. 004

Project No. IME-40-3(134), 43001-8153-44

The resurfacing on I-40 beginning at the Buffalo River (L.M. 6.24) and extending to the Hickman County line (L.M. 13.35).

Project Length - 7.110 miles

Completion Time - On or before October 31, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 5%.

KNOX COUNTY (Contract No. CNF910) Call No. 005

Project No. NH-I-40-7(164), 47100-3108-44

The landscaping on I-40 beginning 2,050 feet west of Weisgarber Road and extending to 1,650 feet east of Papermill Road.

Project Length - 1.237 miles

Completion Time - On or before June 01, 2009 (See Special Provision 108B)

Plans Cost - \$10.00

The DBE goal for this contract is 10%.

**A MANDATORY PRE-BID MEETING FOR ALL PROSPECTIVE CONTRACTORS, FOR THE PURPOSE OF DISCUSSING THE SCOPE AND SPECIFIC REQUIREMENTS OF THIS PROJECT, WILL BE HELD AT 2:00 PM EDT, THURSDAY JUNE 28, 2007 AT THE TENNESSEE DEPARTMENT OF TRANSPORTATION REGION ONE AUDITORIUM, 7345 REGION LANE, KNOXVILLE, TN 37914. TELEPHONE NO. (865) 594-2400.**

KNOX COUNTY (Contract No. CNF915) Call No. 006

Project No. 47010-4236-04

The tunnel cleaning on the Henley Street Connector Tunnel on S.R. 1.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

SHELBY COUNTY (Contract No. CNF912) Call No. 007

Project No. 79007-4172-04

The concrete pavement repair on I-40 beginning at the pedestrian walkway (L.M. 4.53) and extending to near Hollywood Street (L.M. 7.29).

Project Length - 2.760 miles

Completion Time - On or before March 15, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

UNION COUNTY (Contract No. CNF911) Call No. 008

Project No. 87003-4215-04, 87005-4204-04

87003-4215-04

The resurfacing on S.R. 61 beginning at the Anderson County line (L.M. 0.00) and extending to S.R. 33 (L.M. 10.73).

Project Length - 10.730 miles

87005-4204-04

The resurfacing on S.R. 131 beginning at S.R. 61 (L.M. 4.86) and extending to the Grainger County line (L.M. 7.83).

Project Length - 2.970 miles

Total Project Length - 13.700 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CNF112) Call No. 009

Project No. 98016-4145-04

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

CHESTER COUNTY (Contract No. CNF266) Call No. 010

Project No. STP-365(6), 12002-8210-14

The resurfacing on S.R. 365 beginning at S.R. 100 (L.M. 0.03) and extending to U.S. 45 (S.R. 5) (L.M. 2.86).

Project Length - 2.830 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

CLAY AND CUMBERLAND COUNTIES (Contract No. CNF244) Call No. 011

Project No. 98026-4240-04

The repair of the salt bins on I-40 in Cumberland County and on S.R. 52 in Clay County.

Project Length - 0.000 mile

Completion Time - On or before November 30, 2007

NO PLANS CONTRACT

CROCKETT COUNTY (Contract No. CNF267) Call No. 012

Project No. 17132-4209-04

The resurfacing on S.R. 189 beginning at S.R. 88 (L.M. 0.00) and extending to U.S. 412 (S.R. 20) (L.M. 5.37).

Project Length - 5.370 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DEKALB COUNTY (Contract No. CNF246) Call No. 013

Project No. 21945-4687-04

The resurfacing on Edgar Evins State Park Road beginning at the Park entrance and extending to the camping areas.

Project Length - 3.679 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DICKSON COUNTY (Contract No. CNF234) Call No. 014

Project No. BR-STP-1(130), 22002-3230-94, BR-STP-48(16), 22008-3217-94

BR-STP-1(130), 22002-3230-94

The construction of a concrete box beam bridge on U.S. 70 (S.R. 1, W. College Street) over the C.S.X. Railroad (L.M. 8.06), including grading, drainage, and paving.

Project Length - 0.255 mile

BR-STP-48(16), 22008-3217-94

The construction of a concrete Bulb-Tee beam bridge on S.R. 48 over U.S. 70 (S.R. 1, Henslee Drive) (L.M. 10.13), including grading, drainage, and paving.

Project Length - 0.220 mile

Total Project Length - 0.475 mile

Completion Time - On or before May 15, 2009

Plans Cost - \$50.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 5%.

DYER COUNTY (Contract No. CNF268) Call No. 015

Project No. 23006-4237-04, 23002-4230-04

23002-4230-04

The resurfacing on U.S. 51 (S.R. 3) beginning at the Lauderdale County line (L.M. 0.00) and extending to S.R. 210 (L.M. 2.37).

Project Length - 2.370 miles

23006-4237-04

The resurfacing on S.R. 104 beginning at overflow (L.M. 4.89) and extending to Crestview Drive (L.M. 10.34).

Project Length - 5.450 miles

Total Project Length - 7.820 miles

Completion Time - On or before November 30, 2007

Plans Cost - \$3.00 (11" x 17")

GIBSON COUNTY (Contract No. CNF147) Call No. 016

Project No. BRZE-2700(33), 27945-3477-94

The construction of a concrete box beam bridge on Claude McKnight Road over Reeds Creek (L.M. 0.46), including grading, drainage, and paving.

Project Length - 0.104 mile

Completion Time - On or before April 30, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

GIBSON COUNTY (Contract No. CNF269) Call No. 017

Project No. 27015-4214-04

The resurfacing on S.R. 105 beginning at McKnight Street (L.M. 8.98) and extending to Old S.R. 5 (L.M. 10.09).

Project Length - 1.110 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

GREENE COUNTY (Contract No. CNF227) Call No. 018

Project No. 30016-4220-04

The resurfacing on S.R. 351 beginning 105 feet north of U.S. 11E (U.S. 321, S.R. 34) (L.M. 18.10) and extending to S.R. 93 (L.M. 23.18).

Project Length - 5.080 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

GREENE AND HAMBLLEN COUNTIES (Contract No. CNF093) Call No. 019

Project No. STP-34(58), 32004-8221-14, 30024-4209-04

30024-4209-04

The resurfacing on S.R. 340 beginning at S.R. 349 (L.M. 3.06) and extending to the Hamblen County line (L.M. 11.24).

Project Length - 7.180 miles

STP-34(58), 32004-8221-14

The resurfacing on U.S. 11E (S.R. 34) beginning at W. Morris Boulevard (L.M. 7.09) and extending to U.S. 25E (S.R. 32) (L.M. 11.10).

Project Length - 4.010 miles

Total Project Length - 11.190 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

GRUNDY COUNTY (Contract No. CNF016) Call No. 020

Project No. BR-STP-56(40), 31005-3257-94

The construction of a concrete box bridge on S.R. 56 (Main Street) over Piney Creek (L.M. 20.56), including grading, drainage, and paving.

Project Length - 0.241 mile

Completion Time - On or before June 30, 2008

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 8%.

HAYWOOD COUNTY (Contract No. CNF270) Call No. 021

Project No. 38006-4229-04

The resurfacing on S.R. 54 beginning at Chilcutt Road (L.M. 21.11) and extending to the Crockett County Line (L.M. 24.60).

Project Length - 3.490 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HUMPHREYS COUNTY (Contract No. CNF135) Call No. 022

Project No. BRZE-4300(23), 43946-3414-94

The construction of a concrete Bulb-Tee beam bridge on Bakersville Road over the Buffalo River (L.M. 4.10), including grading, drainage, and paving.

Project Length - 0.595 mile

Completion Time - On or before November 15, 2009

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 5%.

JACKSON COUNTY (Contract No. CNF236) Call No. 023

Project No. STP-85(15), 44005-8237-14, 44001-4231-04

The resurfacing on S.R. 85 beginning at S.R. 262 (Wartrace Highway) (L.M. 3.51) and extending to S.R. 262 (Gladdice Highway) (L.M. 6.63), and on S.R. 53 beginning at Shake Rag Road (L.M. 9.02) and extending to 0.06 mile west of Young Street (L.M. 13.83).

Project Length - 7.930 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

JOHNSON COUNTY (Contract No. CNF229) Call No. 024

Project No. 46006-4235-04

The resurfacing on S.R. 91 beginning 158 feet north of Rambo Road and Silver Lake Road (L.M. 8.97) and extending to the Virginia State line (L.M. 15.33).

Project Length - 6.360 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

LAUDERDALE COUNTY (Contract No. CNF262) Call No. 025

Project No. 49006-4231-04

The resurfacing on S.R. 87 beginning at Green Chapel Road (L.M. 9.09) and extending to Jones Road (L.M. 14.47).

Project Length - 5.380 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MACON COUNTY (Contract No. CNF225) Call No. 026

Project No. STP-H-52(47), 56003-3255-94

The improvement of the intersection on S.R. 52 at S.R. 261 (Red Boiling Springs Road).

Project Length - 0.000 mile

Completion Time - On or before April 30, 2008

Plans Cost - \$10.00

MADISON COUNTY (Contract No. CNF264) Call No. 027

Project No. 57014-4221-04

The resurfacing on S.R. 138 beginning at the Hardeman County line (L.M. 0.00) and extending to Batchelor Road (L.M. 6.22).

Project Length - 6.220 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MAURY COUNTY (Contract No. CNF271) Call No. 028

Project No. 60002-4282-04

The resurfacing on U.S. 31 (S.R. 6) beginning at U.S. 43 (S.R. 7) left and U.S. 412 (S.R. 99) right (L.M. 23.29) and extending to Saturn Parkway (L.M. 30.00).

Project Length - 6.710 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MAURY COUNTY (Contract No. CNF257) Call No. 029

Project No. 60011-4215-04

The resurfacing on U.S. 412 (S.R. 99) beginning at High Street (L.M. 16.82) and extending to I-65 (L.M. 24.00).

Project Length - 7.180 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MCMINN COUNTY (Contract No. CNF241) Call No. 030

Project No. 54015-4208-04

The resurfacing on S.R. 307 beginning 0.06 mile north of Tellico Avenue (L.M. 1.93) and extending to the Monroe County line (L.M. 8.43).

Project Length - 6.500 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MEIGS COUNTY (Contract No. CNF239) Call No. 031

Project No. 61007-4211-04

The resurfacing on S.R. 304 beginning 0.05 mile north of Able Lane (L.M. 12.94) and extending to the Roane County line (L.M. 16.87).

Project Length - 3.930 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MONROE COUNTY (Contract No. CNF226) Call No. 032

Project No. 62008-4210-04

The resurfacing on S.R. 72 beginning 0.16 mile east of Little Tennessee School Road (L.M. 1.69) and extending to 475 feet east of U.S. 411 (S.R. 33) (L.M. 5.36).

Project Length - 3.670 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MONTGOMERY COUNTY (Contract No. CNF250) Call No. 033

Project No. 63021-4217-04

The resurfacing on U.S. 41A (S.R. 112) beginning at Dogwood Lane (L.M. 10.28) and extending to S.R. 48 (College Street) (L.M. 14.23).

Project Length - 3.950 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

POLK COUNTY (Contract No. CNF233) Call No. 034

Project No. BR-STP-68(19), 70006-3234-94

The construction of a concrete Bulb-Tee beam bridge on S.R. 68 over the Tennessee Overhill Heritage Association Railroad (L.M. 6.22), including grading, drainage, and paving.

Project Length - 0.228 mile

Completion Time - On or before June 30, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 8%.

PUTNAM COUNTY (Contract No. CNF238) Call No. 035

Project No. 71002-4220-04

The resurfacing on U.S. 70N (S.R. 24) beginning at S.R. 96 (L.M. 5.98) and extending to S.R. 56 (L.M. 11.64).

Project Length - 5.660 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

RHEA COUNTY (Contract No. CNF240) Call No. 036

Project No. 72011-4213-04

The resurfacing on S.R. 303 beginning at U.S. 27 (S.R. 29) (L.M. 0.00) and extending to Sale Creek (L.M. 2.94).

Project Length - 2.901 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

RUTHERFORD COUNTY (Contract No. CNF248) Call No. 037

Project No. STP-NHE-10(35), 75006-8226-14

The resurfacing on U.S. 231 (S.R. 10) beginning north of S.R. 269 (L.M. 5.00) and extending to Indian Park (L.M. 10.25).

Project Length - 5.234 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

SEVIER COUNTY (Contract No. CNF179) Call No. 038

Project No. BRZE-7800(42), 78063-3406-94

The construction of a concrete slab bridge on Ramsey Hollow Road (Dockery Hollow Road) over Dunn Creek (L.M. 0.05), including grading, drainage, and paving.

Project Length - 0.090 mile

Completion Time - On or before June 30, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

SHELBY COUNTY (Contract No. CNF243) Call No. 039

Project No. STP-M-9417(3), 79953-3525-54

The grading, drainage, and paving on Progress Road beginning at Keough Road and extending to South Street.

Project Length - 0.259 mile

Completion Time - On or before December 15, 2007

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10%.

SHELBY COUNTY (Contract No. CNF242) Call No. 040

Project No. 79028-3260-04

The grading, drainage, and paving on U.S. 72 (S.R. 57, Poplar Avenue) beginning west of Shea Road and extending to east of Poplar View Parkway.

Project Length - 0.343 mile

Completion Time - On or before December 15, 2007

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

SHELBY COUNTY (Contract No. CNF247) Call No. 041

Project No. 79953-3524-04

The grading, drainage, and paving on a S.I.A. (Winchester Road) route serving Carrier Corporation.

Project Length - 0.254 mile

Completion Time - On or before December 15, 2007

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

SMITH COUNTY (Contract No. CNF104) Call No. 042

Project No. BRZE-8000(8), 80945-3474-94

The construction of a concrete Bulb-Tee beam bridge on Bettys Bend Road over the Caney Fork River (L.M. 0.10), including grading, drainage, construction of a retaining wall, and paving.

Project Length - 0.225 mile

Completion Time - On or before May 31, 2009

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 7%.

SULLIVAN COUNTY (Contract No. CNF251) Call No. 043

Project No. 82010-4233-04

The resurfacing on S.R. 93 beginning 0.13 mile south of Moreland Drive (L.M. 7.34) and extending to 160 feet north of Indian Center Court (L.M. 11.65).

Project Length - 4.310 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

TIPTON COUNTY (Contract No. CNF187) Call No. 044

Project No. BRZE-8400(60), 84115-3402-94

The construction of a concrete box bridge on Bringle Road over Rocky Branch (L.M. 1.43), including grading, drainage, and paving.

Project Length - 0.057 mile

Completion Time - On or before April 30, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$2.00

UNICOI COUNTY (Contract No. CNF222) Call No. 045

Project No. 86004-3148-04

The interchange lighting on I-26 at the junctions with Jackson Love Highway and with Harris Hollow Road.

Project Length - 0.000 mile

Completion Time - On or before May 15, 2008

Plans Cost - \$10.00

WARREN COUNTY (Contract No. CNF237) Call No. 046

Project No. 89011-4207-04

The resurfacing on S.R. 287 beginning at S.R. 379 (E. Maple Street) (L.M. 5.15) and extending to 0.2 mile east of Shelbyville Road (L.M. 10.00).

Project Length - 4.831 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before biddable proposals for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

**PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.**

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 46

Total Number of Projects - 51

Total Number of Counties - 53

Publication No. DT-1390-V

(Rev. 08/03/2007 3:45 p.m.)

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED AUGUST 31, 2007**

**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

GIBSON COUNTY (Contract No. CNF924) Call No. 001

Project No. 27015-4214-04

The resurfacing on S.R. 105 beginning at McKnight Street (L.M. 8.98) and extending to Old S.R. 5 (L.M. 10.09).

Project Length - 1.110 miles

Completion Time - On or before November 30, 2007

Plans Cost - \$3.00 (11" x 17")

GREENE AND HAMBLÉN COUNTIES (Contract No. CNF923) Call No. 002

Project No. STP-160(4), 32008-8214-14, 30024-4209-04

30024-4209-04

The resurfacing on S.R. 340 beginning at S.R. 349 (L.M. 3.06) and extending to the Hamblen County line (L.M. 11.24).

Project Length - 7.180 miles

STP-160(4), 32008-8214-14

The resurfacing on S.R. 160 beginning at the Nolichucky River (L.M. 0.03) and extending to 0.26 mile south of the Norfolk Southern Railway (L.M. 2.80).

Project Length - 2.770 miles

Total Project Length - 9.950 miles

Completion Time - On or before November 30, 2007

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

GRUNDY, HAMILTON, AND MARION COUNTIES (Contract No. CNF919) Call No. 003

Project No. 31006-4232-04, 33048-4203-04, 58010-4212-04, 58014-4208-04

The resurfacing (microsurfacing) on S.R. 108 in Grundy County beginning near the Marion County line (L.M. 0.49) and extending to S.R. 56 (L.M. 12.02), on S.R. 27 in Marion County beginning near Ketner Mill Lane (L.M. 12.51) and extending to Coppinger Road (L.M. 22.74), and on S.R. 134 beginning at S.R. 156 in Marion County (L.M. 0.49) and extending to the Georgia State line in Hamilton County (L.M. 0.64).

Total Project Length - 28.220 miles

Completion Time - On or before October 31, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HAMBLÉN COUNTY (Contract No. CNF925) Call No. 004

Project No. STP-34(58), 32004-8221-14

The resurfacing on U.S. 11E (S.R. 34) beginning at W. Morris Boulevard (L.M. 7.09) and extending to U.S. 25E (S.R. 32) (L.M. 11.10).

Project Length - 4.010 miles

Completion Time - On or before November 30, 2007

Plans Cost - \$3.00 (11" x 17")

HUMPHREYS COUNTY (Contract No. CNF920) Call No. 005

Project No. BRZE-4300(23), 43946-3414-94

The construction of a concrete Bulb-Tee beam bridge on Bakersville Road over the Buffalo River (L.M. 4.10), including grading, drainage, and paving.

Project Length - 0.595 mile

Completion Time - On or before November 30, 2009

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 5%.

UNION COUNTY (Contract No. CNF922) Call No. 006

Project No. 87003-4215-04, 87004-4212-04, 87005-4204-04

87003-4215-04

The resurfacing on S.R. 61 beginning at the Anderson County line (L.M. 0.00) and extending to S.R. 33 (L.M. 10.73).

Project Length - 10.730 miles

87004-4212-04

The resurfacing on S.R. 131 beginning at the Knox County line (L.M. 0.00) and extending to S.R. 61.

Project Length - 4.860 miles

87005-4204-04

The resurfacing on S.R. 131 beginning at S.R. 61 (L.M. 4.86) and extending to the Grainger County line (L.M. 7.83).

Project Length - 2.970 miles

Total Project Length - 18.560 miles

Completion Time - On or before May 15, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

WARREN COUNTY (Contract No. CNF921) Call No. 007

Project No. 89011-4207-04

The resurfacing on S.R. 287 beginning at S.R. 379 (E. Maple Street) (L.M. 5.15) and extending to 0.2 mile east of Shelbyville Road (L.M. 10.00).

Project Length - 4.831 miles

Completion Time - On or before November 30, 2007 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

BEDFORD COUNTY (Contract No. CNF290) Call No. 008

Project No. 02005-4252-04

The resurfacing on U.S. 41A (S.R. 16) beginning at S.R. 270 (L.M. 10.41) and extending to Jostens Lane (L.M. 15.94).

Project Length - 5.530 miles

Completion Time - On or before November 30, 2007

Plans Cost - \$3.00 (11" x 17")

BEDFORD, BLOUNT, BRADLEY, CAMPBELL, CARROLL, CHESTER, CLAIBORNE, CLAY, COCKE, COFFEE, CROCKETT, CUMBERLAND, DAVIDSON, DECATUR, DICKSON, DYER, FAYETTE, FENTRESS, GIBSON, GILES, GRAINGER, HARDEMAN, HARDIN, HAWKINS, HAYWOOD, HENDERSON, HENRY, HICKMAN, HUMPHREYS, JEFFERSON, JOHNSON, KNOX, LAWRENCE, MCMINN, MCNAIRY, MADISON, MARION, MARSHALL, MAURY, MONROE, MORGAN, OVERTON, PERRY, POLK, PUTNAM, RHEA, ROANE, ROBERTSON, RUTHERFORD, SEQUATCHIE, SEVIER, SHELBY, SMITH, STEWART, SUMNER, TIPTON, UNICOI, UNION, WARREN, WASHINGTON, WAYNE, WEAKLEY, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNF284)

Call No. 009

Project No. 99108-4111-04

The installation of Watershed signs at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before March 01, 2008

NO PLANS CONTRACT

BRADLEY COUNTY (Contract No. CNF305) Call No. 010

Project No. HSIP-75-1(116), 06001-3165-44

The installation of signals at the junction of I-75 with U.S. 64 (U.S. 74, S.R. 311).

Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$10.00

CAMPBELL COUNTY (Contract No. CNF295) Call No. 011

Project No. 07100-3119-04

The interchange lighting on I-75 at the junction with U.S. 25W (S.R. 9).

Project Length - 0.000 mile

Completion Time - On or before May 15, 2008

Plans Cost - \$10.00

DAVIDSON, HAMILTON, SHELBY, AND WASHINGTON COUNTIES (Contract No. CNF300) Call No. 012

Project No. NHTSA-HE-FY07(8), 97107-3145-04

The installation of emergency reference markers on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before March 01, 2008

NO PLANS CONTRACT

FAYETTE COUNTY (Contract No. CNF311) Call No. 013

Project No. 24003-4247-04

The resurfacing on U.S. 64 (S.R. 15) beginning at Tomlin Road (L.M. 8.85) and extending to Teague Store Road (L.M. 12.83).

Project Length - 3.980 miles

Completion Time - On or before November 30, 2007

Plans Cost - \$3.00 (11" x 17")

FRANKLIN, HAMILTON, POLK, AND RHEA COUNTIES (Contract No. CNF299) Call No. 014

Project No. NHTSA-HE-REG2(56), 97107-3246-04

The installation of raised pavement markers and the scoring and marking of flexible pavement on various State Routes.

Project Length - 0.000 mile

Completion Time - On or before December 31, 2007

NO PLANS CONTRACT

GILES COUNTY (Contract No. CNF283) Call No. 015

Project No. 28946-4210-04

The repair of the salt bin at the T.D.O.T. Maintenance Facility in Giles County.

Project Length - 0.000 mile

Completion Time - On or before December 31, 2007

NO PLANS CONTRACT

GREENE COUNTY (Contract No. CNF302) Call No. 016

Project No. 30002-3244-04

The interchange lighting on I-81 at the junction with U.S. 11E (S.R. 34).

Project Length - 0.000 mile

Completion Time - On or before May 15, 2008

Plans Cost - \$10.00

HAMBLEEN COUNTY (Contract No. CNF301) Call No. 017

Project No. STP-H-34(51), 32004-3220-94

The installation of signals on U.S. 11E (S.R. 34, Andrew Johnson Highway) at Lakeshore Road.

Project Length - 0.000 mile

Completion Time - On or before May 15, 2008

Plans Cost - \$10.00

HANCOCK COUNTY (Contract No. CNF292) Call No. 018

Project No. 34003-4213-04

The resurfacing on S.R. 70 beginning at the Hawkins County line (L.M. 0.00) and extending to the Virginia State line (L.M. 4.29).

Project Length - 4.400 miles

Completion Time - On or before November 30, 2007

Plans Cost - \$3.00 (11" x 17")

HENRY COUNTY (Contract No. CNF313) Call No. 019

Project No. 40012-4226-04

The resurfacing on S.R. 77 beginning at S.R. 218 (L.M. 9.41) and extending to U.S. 641 (S.R. 69) (L.M. 10.35).

Project Length - 0.940 mile

Completion Time - On or before November 30, 2007

Plans Cost - \$3.00 (11" x 17")

HENRY AND WEAKLEY COUNTIES (Contract No. CNF312) Call No. 020

Project No. 40002-4225-04, 92018-4214-04

40002-4225-04

The resurfacing on S.R. 54 beginning at the Weakley County line (L.M. 0.00) and extending to U.S. 641 (S.R. 69, Market Street) (L.M. 11.12).

Project Length - 11.120 miles

92018-4214-04

The resurfacing on S.R. 190 beginning at S.R. 124 (L.M. 4.55) and extending to Cedar Street (L.M. 10.82).

Project Length - 6.270 miles

Total Project Length - 17.390 miles

Completion Time - On or before June 15, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

LAUDERDALE COUNTY (Contract No. CNF281) Call No. 021

Project No. BRZE-4900(50), 49114-3403-94

The construction of a concrete box bridge on Bluebird Hill Road over branch (L.M. 0.69), including grading, drainage, and paving.

Project Length - 0.133 mile

Completion Time - On or before April 30, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

LAWRENCE COUNTY (Contract No. CNF306) Call No. 022

Project No. 50006-4206-04

The resurfacing on SR-98 beginning at the Alabama State line (L.M. 0.00) and extending to near Ramah Road (L.M. 5.77).

Project Length - 5.770 miles

Completion Time - On or before November 30, 2007

Plans Cost - \$3.00 (11" x 17")

LEWIS COUNTY (Contract No. CNF211) Call No. 023

Project No. 51003-4214-04

The repair of the bridge on S.R. 48 over Trace Creek (L.M. 5.14).

Project Length - 0.000 mile

Completion Time - On or before June 30, 2008

Plans Cost - \$10.00

LEWIS COUNTY (Contract No. CNF303) Call No. 024

Project No. 51010-4223-04

The resurfacing on S.R. 99 beginning at Seiber Ridge Road (L.M. 2.88) and extending to Howard Switch Road (L.M. 9.35).

Project Length - 6.413 miles

Completion Time - On or before November 30, 2007

Plans Cost - \$3.00 (11" x 17")

MAURY COUNTY (Contract No. CNF277) Call No. 025

Project No. BR-STP-243(8), 60950-3238-94

The construction of a concrete I-beam bridge on S.R. 243 over the Tennessee Southern Railroad (L.M. 11.39), including grading, drainage, construction of two (2) retaining walls, and paving.

Project Length - 0.428 mile

Completion Time - On or before May 15, 2009

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 8%.

MONROE COUNTY (Contract No. CNF176) Call No. 026

Project No. BRZE-6200(13), 62945-3468-94

The construction of a concrete slab bridge on McLemore Road over Powder Mill Branch (L.M. 0.20), including grading, drainage, and paving.

Project Length - 0.090 mile

Completion Time - On or before May 31, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

OVERTON COUNTY (Contract No. CNF288) Call No. 027

Project No. 67011-4220-04

The resurfacing on S.R. 164 beginning at the Putnam County line (L.M. 0.00) and extending to 0.04 mile north of Hassler Road (L.M. 3.25).

Project Length - 3.250 miles

Completion Time - On or before November 30, 2007

Plans Cost - \$3.00 (11" x 17")

POLK COUNTY (Contract No. CNF260) Call No. 028

Project No. PFH-306(7), 70004-3290-84

The construction of turn lanes and a parking area on U.S. 64 (S.R. 40) at the entrance to Mac Point Recreation area, including grading, drainage, and paving.

Project Length - 0.106 mile

Completion Time - On or before July 31, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

ROANE COUNTY (Contract No. CNF296) Call No. 029

Project No. STP-58(30), 73010-8240-14

The resurfacing on S.R. 58 beginning 475 feet north of S.R. 72 (L.M. 7.17) and extending to 1,478 feet south of the Tennessee River (L.M. 11.15).

Project Length - 3.980 miles

Completion Time - On or before November 30, 2007

Plans Cost - \$3.00 (11" x 17")

ROBERTSON COUNTY (Contract No. CNF304) Call No. 030

Project No. 74031-4213-04

The resurfacing on S.R. 256 beginning 0.82 mile north of Sulphur Fork Creek (L.M. 6.70) and extending to S.R. 76 (L.M. 10.50).

Project Length - 3.800 miles

Completion Time - On or before November 30, 2007

Plans Cost - \$3.00 (11" x 17")

SEVIER COUNTY (Contract No. CNF177) Call No. 031

Project No. 78016-4211-04

The construction of a small drainage structure on S.R. 339 at log mile 3.19, including grading, drainage, and paving.

Project Length - 0.249 mile

Completion Time - On or before May 31, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

SUMNER COUNTY (Contract No. CNF286) Call No. 032

Project No. IME-65-3(114), 83001-3141-44

The installation of signals on ramp from I-65 (northbound) at U.S. 31W (S.R. 41).

Project Length - 0.000 mile

Completion Time - On or before April 30, 2008

Plans Cost - \$3.00

WARREN COUNTY (Contract No. CNF287) Call No. 033

Project No. 89008-4220-04

The resurfacing on S.R. 56 beginning at the Grundy County line (L.M. 0.00) and extending to Martin Creek (L.M. 5.88).

Project Length - 5.880 miles

Completion Time - On or before November 30, 2007

Plans Cost - \$3.00 (11" x 17")

WEAKLEY COUNTY (Contract No. CNF203) Call No. 034

Project No. BRZE-9200(61), 92946-3426-94

The construction of a concrete box beam bridge on Culver Levee Road over Thompson Creek (L.M. 0.41), including grading, drainage, and paving.

Project Length - 0.134 mile

Completion Time - On or before April 30, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before biddable proposals for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

**PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.**

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 34

Total Number of Projects - 41

Total Number of Counties - 71

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED OCTOBER 19, 2007**

**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CNF371) Call No. 001  
Project No. 98016-4172-04, 98016-4173-04

98016-4172-04

The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile

98016-4173-04

The installation of guardrail on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before December 31, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNF373) Call No. 002  
Project No. 98038-4159-04, 98038-4160-04

98038-4159-04

The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile

98038-4160-04

The installation of guardrail on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before December 31, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNF374) Call No. 003

Project No. 98046-4184-04, 98046-4185-04

98046-4184-04

The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile

98046-4185-04

The installation of guardrail on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before December 31, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

BLED SOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNF372) Call No. 004

Project No. 98026-4153-04, 98026-4154-04

98026-4153-04

The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile

98026-4154-04

The installation of guardrail on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before December 31, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

CANNON COUNTY (Contract No. CNF171) Call No. 005

Project No. BRZE-800(19), 08026-3405-94

The construction of a concrete I-beam bridge on Sycamore Road over Sycamore Creek (L.M. 7.32), including grading, drainage, and paving.

Project Length - 0.234 mile

Completion Time - On or before September 30, 2008

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 8%.

CUMBERLAND COUNTY (Contract No. CNF278) Call No. 006

Project No. HSIP-392(3), 18083-3210-94

The improvement of the intersection on S.R. 392 at Livingston Road, including grading, drainage, and paving.

Project Length - 0.120 mile

Completion Time - On or before July 31, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

DAVIDSON, SUMNER, AND WILLIAMSON COUNTIES (Contract No. CNF075) Call No. 007

Project No. CM-098-3(14), 19014-3149-44

The construction and completion (Phase III) of an Intelligent Transportation System at various locations on various Interstate and State Routes.

Project Length - 115.000 miles

Completion Time - On or before May 31, 2010 (See Special Provision 108B)

Plans Cost - \$175.00

The DBE goal for this contract is 5%.

DICKSON AND PERRY COUNTIES (Contract No. CNF189) Call No. 008

Project No. 98038-4219-04

The construction of a small drainage structure on S.R. 49 at log mile 14.62 in Dickson County and a small drainage structure on S.R. 438 at log mile 16.40 in Perry County, including grading, drainage, and paving.

Project Length - 0.217 mile

Completion Time - On or before September 30, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

DICKSON AND WILLIAMSON COUNTIES (Contract No. CNF381) Call No. 009

Project No. NHTSA-HE-I-40-3(135), 97107-3159-04

The installation of longitudinal cable barrier, guardrail, and signs at various locations on I-40 beginning at Deal Road and extending to S.R. 96.

Project Length - 0.000 mile

Completion Time - On or before May 01, 2008

NO PLANS CONTRACT

HAMILTON COUNTY (Contract No. CNF114) Call No. 010

Project No. NH-I-75-1(114), 33005-3172-44

The grading, drainage, construction of four (4) bridges and three (3) retaining walls, and paving on I-75 beginning 1.1 miles south of U.S. 11 (S.R. 2) and extending to 1.2 miles north of U.S. 11.

Project Length - 2.608 miles

Completion Time - On or before December 31, 2010 (See Special Provision 108B)

Plans Cost - \$250.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 10%.

HARDEMAN COUNTY (Contract No. CNF375) Call No. 011

Project No. BRZE-3500(33), 35945-3491-94

The construction of a concrete I-beam bridge on Pea Vine Road over Porters Creek (L.M. 9.51), including grading, drainage, and paving.

Project Length - 0.124 mile

Completion Time - On or before June 30, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

HARDEMAN AND MCNAIRY COUNTIES (Contract No. CNF276) Call No. 012

Project No. NH/HPP-15(137), 35001-3260-14, 55003-3220-14

The grading, drainage, construction of five (5) concrete box bridges, and paving on U.S. 64 (S.R. 15) beginning at McClintock Road and extending to near S.R. 225.

Project Length - 5.391 miles

Completion Time - On or before September 30, 2010

Plans Cost - \$150.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 8%.

HAWKINS AND SULLIVAN COUNTIES (Contract No. CNF098) Call No. 013

Project No. BR-STP-9108(19), 82956-3547-94

The construction of a concrete Bulb-Tee beam bridge on Netherland Inn Road over the North Fork of the Holston River (L.M. 0.56), including grading, drainage, construction of two (2) retaining walls, and paving.

Project Length - 0.340 mile

Completion Time - On or before December 15, 2009

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

HAWKINS AND SULLIVAN COUNTIES (Contract No. CNF255) Call No. 014

Project No. 37018-4225-04

The rehabilitation of the bridge on S.R. 346 over the Holston River and North Holston Drive (L.M. 17.83).

Project Length - 0.000 mile

Completion Time - On or before May 31, 2008

Plans Cost - \$10.00

HAYWOOD COUNTY (Contract No. CNF382) Call No. 015

Project No. 38003-4224-04

The repair of the bridge on U.S. 70 (S.R. 1) over the C.S.X. Railroad (L.M. 15.70) and the bridge on U.S. 70A (U.S. 79, S.R. 76) over overflow (L.M. 18.78).

Project Length - 0.000 mile

Completion Time - On or before June 30, 2008

Plans Cost - \$10.00

HICKMAN COUNTY (Contract No. CNF383) Call No. 016

Project No. PSB-48(30), 41006-3215-94

The improvement of the intersection on S.R. 48 at Skyview Drive.

Project Length - 0.182 mile

Completion Time - On or before August 31, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

LAWRENCE COUNTY (Contract No. CNF232) Call No. 017

Project No. NHE-15(111), 50002-3238-14

The grading, drainage, construction of a concrete box beam bridge, and paving on side roads on U.S. 64 (S.R. 15), beginning east of U.S. 43 (S.R. 6) and extending to 0.5 mile west of the Giles County line.

Project Length - 6.531 miles

Completion Time - On or before July 15, 2010

Plans Cost - \$200.00 Cross-Section Cost - \$175.00

The DBE goal for this contract is 10%.

PERRY COUNTY (Contract No. CNF231) Call No. 018

Project No. BRZE-6800(16), 68945-3470-94

The construction of a concrete I-beam bridge on Cane Creek Church Road over Cane Creek (L.M. 0.06), including grading, drainage, and paving.

Project Length - 0.141 mile

Completion Time - On or before November 15, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

SHELBY COUNTY (Contract No. CNF378) Call No. 019

Project No. IME-40-1(306), 79003-3195-44

The installation of signals at the junction of I-40 with S.R. 205 (Airline Road).

Project Length - 0.000 mile

Completion Time - On or before May 31, 2008

Plans Cost - \$10.00

SULLIVAN COUNTY (Contract No. CNF293) Call No. 020

Project No. BH-STP-34(32), 82005-3238-94

The rehabilitation of the existing steel truss bridge on U.S. 421 (S.R. 34) over the South Holston River (L.M. 28.04), including grading, drainage, and paving.

Project Length - 0.350 mile

Completion Time - On or before July 31, 2008

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

SULLIVAN COUNTY (Contract No. CNF252) Call No. 021

Project No. 82006-4271-04

The repair of the bridges on S.R. 36 over the South Fork of the Holston River (L.M. 5.02 right and L.M. 5.03 left).

Project Length - 0.000 mile

Completion Time - On or before July 31, 2008

Plans Cost - \$10.00

WAYNE COUNTY (Contract No. CNF009) Call No. 022

Project No. NHE-15(107), 91004-3246-14

The grading, drainage, and paving on U.S. 64 (S.R. 15) beginning west of S.R. 99 and extending to Old Highway 64.

Project Length - 3.803 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$125.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 10%.

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before biddable proposals for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

**PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.**

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 22

Total Number of Projects - 27

Total Number of Counties - 95

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED OCTOBER 26, 2007 (MOWING AND LITTER REMOVAL)**  
**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

ANDERSON AND CAMPBELL COUNTIES (Contract No. CNF318) Call No. 001

Project No. 98016-4161-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 58.490 miles

Completion Time - On or before March 31, 2009 (See Special Provision 108B)

ANDERSON, CAMPBELL, CLAIBORNE, SCOTT, AND UNION COUNTIES (Contract No. CNF319) Call No. 002

Project No. 98016-4262-04

The mowing on various State Routes.

Project Length - 337.590 miles

Completion Time - On or before November 15, 2008 (See Special Provision 108B)

BEDFORD, MARSHALL, MAURY, AND MOORE COUNTIES (Contract No. CNF320) Call No. 003

Project No. 98038-4261-04

The mowing and litter removal on various State Routes.

Project Length - 281.200 miles

Completion Time - On or before March 31, 2009 (See Special Provision 108B)

BEDFORD AND RUTHERFORD COUNTIES (Contract No. CNF321) Call No. 004

Project No. 98038-4162-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 50.460 miles

Completion Time - On or before March 31, 2009 (See Special Provision 108B)

BENTON, CARROLL, DECATUR, FAYETTE, HAYWOOD, HENDERSON, AND MADISON COUNTIES (Contract No. CNF322) Call No. 005

Project No. 98046-4175-04

The mowing and litter removal on I-40.

Project Length - 105.650 miles

Completion Time - On or before March 31, 2009 (See Special Provision 108B)

BENTON, CARROLL, DECATUR, HENRY, OBION, AND WEAKLEY COUNTIES (Contract No. CNF323) Call No. 006

Project No. 98046-4276-04

The mowing and litter removal on various State Routes.

Project Length - 782.990 miles

Completion Time - On or before March 31, 2009 (See Special Provision 108B)

BLEDSON, GRUNDY, MARION, SEQUATCHIE, AND VAN BUREN COUNTIES (Contract No. CNF324) Call No. 007

Project No. 98026-4243-04

The mowing and litter removal on various State Routes.

Project Length - 365.700 miles

Completion Time - On or before March 31, 2009 (See Special Provision 108B)

BLOUNT, KNOX, AND SEVIER COUNTIES (Contract No. CNF325) Call No. 008

Project No. 98016-4163-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 474.060 miles

Completion Time - On or before March 31, 2009 (See Special Provision 108B)

BRADLEY AND MCMINN COUNTIES (Contract No. CNF326) Call No. 009

Project No. 98026-4144-04

The mowing and litter removal on various Interstate Routes.

Project Length - 44.300 miles

Completion Time - On or before March 31, 2009 (See Special Provision 108B)

BRADLEY, MCMINN, MEIGS, AND POLK COUNTIES (Contract No. CNF327) Call No. 010

Project No. 98026-4245-04

The mowing and litter removal on various State Routes.

Project Length - 334.190 miles

Completion Time - On or before March 31, 2009 (See Special Provision 108B)

CANNON, VAN BUREN, AND WARREN COUNTIES (Contract No. CNF328) Call No. 011

Project No. 98026-4246-04

The mowing and litter removal on various State Routes.

Project Length - 240.270 miles

Completion Time - On or before March 31, 2009 (See Special Provision 108B)

CARTER, JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNF329) Call No. 012

Project No. 98016-4164-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 506.310 miles

Completion Time - On or before March 31, 2009 (See Special Provision 108B)

CHEATHAM, DICKSON, HICKMAN, HUMPHREYS, AND WILLIAMSON COUNTIES (Contract No. CNF330) Call No. 013

Project No. 98038-4163-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 65.210 miles

Completion Time - On or before March 31, 2009 (See Special Provision 108B)

CHEATHAM, MONTGOMERY, ROBERTSON, AND SUMNER COUNTIES (Contract No. CNF331) Call No. 014

Project No. 98038-4164-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 69.180 miles

Completion Time - On or before March 31, 2009 (See Special Provision 108B)

CHEATHAM AND ROBERTSON COUNTIES (Contract No. CNF332) Call No. 015

Project No. 98038-4265-04

The mowing on various State Routes.

Project Length - 240.450 miles

Completion Time - On or before November 15, 2008 (See Special Provision 108B)

CHESTER, CROCKETT, HAYWOOD, HENDERSON, AND MADISON COUNTIES (Contract No. CNF333) Call No. 016

Project No. 98046-4277-04

The mowing and litter removal on various State Routes.

Project Length - 504.510 miles

Completion Time - On or before March 31, 2009 (See Special Provision 108B)

CHESTER AND MCNAIRY COUNTIES (Contract No. CNF334) Call No. 017

Project No. 98046-4278-04

The mowing and litter removal on various State Routes.

Project Length - 237.190 miles

Completion Time - On or before March 31, 2009 (See Special Provision 108B)

CLAY, DEKALB, JACKSON, OVERTON, PUTNAM, SMITH, AND WHITE COUNTIES (Contract No. CNF335) Call No. 018

Project No. 98026-4147-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 515.700 miles

Completion Time - On or before March 31, 2009 (See Special Provision 108B)

CLAY, FENTRESS, OVERTON, AND PICKETT COUNTIES (Contract No. CNF336) Call No. 019

Project No. 98026-4248-04

The mowing and litter removal on various State Routes.

Project Length - 304.750 miles

Completion Time - On or before March 31, 2009 (See Special Provision 108B)

COCKE, GREENE, HAMBLLEN, AND JEFFERSON COUNTIES (Contract No. CNF337) Call No. 020

Project No. 98016-4165-04

The mowing and litter removal on various Interstate Routes.

Project Length - 91.560 miles

Completion Time - On or before March 31, 2009 (See Special Provision 108B)

COCKE, GREENE, AND JEFFERSON COUNTIES (Contract No. CNF338) Call No. 021

Project No. 98016-4266-04

The mowing on various State Routes.

Project Length - 388.930 miles

Completion Time - On or before November 15, 2008 (See Special Provision 108B)

COFFEE AND FRANKLIN COUNTIES (Contract No. CNF339) Call No. 022

Project No. 98026-4249-04

The mowing and litter removal on various State Routes.

Project Length - 254.450 miles

Completion Time - On or before March 31, 2009 (See Special Provision 108B)

COFFEE, GRUNDY, HAMILTON, AND MARION COUNTIES (Contract No. CNF340) Call No. 023

Project No. 98026-4150-04

The mowing and litter removal on various Interstate Routes.

Project Length - 69.970 miles

Completion Time - On or before March 31, 2009 (See Special Provision 108B)

CUMBERLAND AND RHEA COUNTIES (Contract No. CNF341) Call No. 024

Project No. 98026-4151-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 278.860 miles

Completion Time - On or before March 31, 2009 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No. CNF342) Call No. 025

Project No. 19947-4160-04

The mowing and litter removal on I-440.

Project Length - 7.600 miles

Completion Time - On or before March 31, 2009 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No. CNF343) Call No. 026

Project No. 19947-4261-04

The mowing on various State Routes.

Project Length - 235.630 miles

Completion Time - On or before November 15, 2008 (See Special Provision 108B)

DAVIDSON AND WILLIAMSON COUNTIES (Contract No. CNF344) Call No. 027

Project No. 98038-4166-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 119.730 miles

Completion Time - On or before March 31, 2009 (See Special Provision 108B)

DICKSON, HICKMAN, HUMPHREYS, AND PERRY COUNTIES (Contract No. CNF345) Call No. 028

Project No. 98038-4267-04

The mowing on various State Routes.

Project Length - 474.410 miles

Completion Time - On or before November 15, 2008 (See Special Provision 108B)

DYER, GIBSON, AND OBION COUNTIES (Contract No. CNF346) Call No. 029

Project No. 98046-4179-04

The mowing and litter removal on I-155 and various State Routes.

Project Length - 242.650 miles

Completion Time - On or before March 31, 2009 (See Special Provision 108B)

DYER, GIBSON, AND OBION COUNTIES (Contract No. CNF347) Call No. 030

Project No. 98046-4280-04

The mowing and litter removal on various State Routes.

Project Length - 345.980 miles

Completion Time - On or before March 31, 2009 (See Special Provision 108B)

FAYETTE COUNTY (Contract No. CNF348) Call No. 031

Project No. 24945-4296-04

The mowing and litter removal on various State Routes.

Project Length - 179.340 miles

Completion Time - On or before March 31, 2009 (See Special Provision 108B)

GILES COUNTY (Contract No. CNF349) Call No. 032

Project No. 28946-4211-04

The mowing on various State Routes.

Project Length - 150.810 miles

Completion Time - On or before November 15, 2008 (See Special Provision 108B)

GILES, MARSHALL, MAURY, AND WILLIAMSON COUNTIES (Contract No. CNF350) Call No. 033

Project No. 98038-4168-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 70.250 miles

Completion Time - On or before March 31, 2009 (See Special Provision 108B)

GRAINGER AND HAMBLÉN COUNTIES (Contract No. CNF351) Call No. 034

Project No. 98016-4267-04

The mowing on various State Routes.

Project Length - 164.670 miles

Completion Time - On or before November 15, 2008 (See Special Provision 108B)

HAMILTON AND MEIGS COUNTIES (Contract No. CNF352) Call No. 035

Project No. 98026-4252-04

The mowing on various State Routes.

Project Length - 268.160 miles

Completion Time - On or before November 15, 2008 (See Special Provision 108B)

HANCOCK AND HAWKINS COUNTIES (Contract No. CNF353) Call No. 036

Project No. 98016-4268-04

The mowing on various State Routes.

Project Length - 208.270 miles

Completion Time - On or before November 15, 2008 (See Special Provision 108B)

HARDEMAN COUNTY (Contract No. CNF354) Call No. 037

Project No. 35945-4298-04

The mowing and litter removal on various State Routes.

Project Length - 147.890 miles

Completion Time - On or before March 31, 2009 (See Special Provision 108B)

HARDIN AND WAYNE COUNTIES (Contract No. CNF355) Call No. 038

Project No. 98046-4281-04

The mowing and litter removal on various State Routes.

Project Length - 157.840 miles

Completion Time - On or before March 31, 2009 (See Special Provision 108B)

HOUSTON, MONTGOMERY, AND STEWART COUNTIES (Contract No. CNF356) Call No. 039

Project No. 98038-4269-04

The mowing on various State Routes.

Project Length - 307.990 miles

Completion Time - On or before November 15, 2008 (See Special Provision 108B)

LAUDERDALE, SHELBY, AND TIPTON COUNTIES (Contract No. CNF357) Call No. 040

Project No. 98046-4182-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 161.570 miles

Completion Time - On or before March 31, 2009 (See Special Provision 108B)

LAUDERDALE, SHELBY, AND TIPTON COUNTIES (Contract No. CNF358) Call No. 041

Project No. 98046-4283-04

The mowing and litter removal on various State Routes.

Project Length - 207.070 miles

Completion Time - On or before March 31, 2009 (See Special Provision 108B)

LAWRENCE, LEWIS, AND WAYNE COUNTIES (Contract No. CNF359) Call No. 042

Project No. 98038-4253-04

The mowing on various State Routes.

Project Length - 147.150 miles

Completion Time - On or before November 15, 2008 (See Special Provision 108B)

LEWIS, PERRY, AND WAYNE COUNTIES (Contract No. CNF360) Call No. 043

Project No. 98038-4254-04

The mowing on various State Routes.

Project Length - 208.050 miles

Completion Time - On or before November 15, 2008 (See Special Provision 108B)

LINCOLN AND MOORE COUNTIES (Contract No. CNF361) Call No. 044

Project No. 98038-4255-04

The mowing and litter removal on various State Routes.

Project Length - 211.690 miles

Completion Time - On or before March 31, 2009 (See Special Provision 108B)

LOUDON AND MONROE COUNTIES (Contract No. CNF362) Call No. 045

Project No. 98016-4269-04

The mowing on various State Routes.

Project Length - 226.170 miles

Completion Time - On or before November 15, 2008 (See Special Provision 108B)

LOUDON, MONROE, AND ROANE COUNTIES (Contract No. CNF363) Call No. 046

Project No. 98016-4170-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 63.550 miles

Completion Time - On or before March 31, 2009 (See Special Provision 108B)

MACON, RUTHERFORD, SMITH, SUMNER, TROUSDALE, AND WILSON COUNTIES (Contract No. CNF364) Call No. 047

Project No. 98038-4256-04

The mowing on various State Routes.

Project Length - 630.640 miles

Completion Time - On or before November 15, 2008 (See Special Provision 108B)

MAURY COUNTY (Contract No. CNF365) Call No. 048

Project No. 60946-4222-04

The mowing on various State Routes.

Project Length - 208.880 miles

Completion Time - On or before November 15, 2008 (See Special Provision 108B)

MORGAN AND ROANE COUNTIES (Contract No. CNF366) Call No. 049

Project No. 98016-4271-04

The mowing on various State Routes.

Project Length - 300.770 miles

Completion Time - On or before November 15, 2008 (See Special Provision 108B)

RUTHERFORD AND WILLIAMSON COUNTIES (Contract No. CNF367) Call No. 050

Project No. 98038-4257-04

The mowing on various State Routes.

Project Length - 134.520 miles

Completion Time - On or before November 15, 2008 (See Special Provision 108B)

SHELBY COUNTY (Contract No. CNF368) Call No. 051

Project No. 79946-4188-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 66.650 miles

Completion Time - On or before March 31, 2009 (See Special Provision 108B)

SMITH AND WILSON COUNTIES (Contract No. CNF369) Call No. 052

Project No. 98038-4158-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 55.170 miles

Completion Time - On or before March 31, 2009 (See Special Provision 108B)

WILLIAMSON COUNTY (Contract No. CNF370) Call No. 053

Project No. 94946-4216-04

The mowing on various State Routes.

Project Length - 191.170 miles

Completion Time - On or before November 15, 2008 (See Special Provision 108B)

ALL CONTRACTS IN THIS LETTING ARE NO PLANS CONTRACTS.

Requests for Contract Proposals and Standard Specifications should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

A Prime Contractor must prequalify with The Department of Transportation in accordance with “Tennessee Code Annotated 54-5-117” and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before biddable proposals for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.

Sales tax will be added to the cost of proposals and standard specifications, if applicable.

Joe Holt, Transportation Manager 2  
Nashville, TN 37243-0333

Total Number of Contracts - 53

Total Number of Projects - 53

Total Number of Counties - 94

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED NOVEMBER 2, 2007**

**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

CUMBERLAND COUNTY (Contract No. CNF415) Call No. 001

Project No. 18055-4206-04

The repair of the bridge on S.R. 419 over Byrds Creek and lake (L.M. 0.41).

Project Length - 0.000 mile

Completion Time - On or before April 01, 2008 (See Special Provision 108B)

Plans Cost - \$10.00

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before biddable proposals for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

**PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.**

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 1

Total Number of Projects - 1

Total Number of Counties - 1

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED DECEMBER 7, 2007**

**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

BENTON AND HUMPHREYS COUNTIES (Contract No. CNF916) Call No. 001

Project No. IME-40-2(85), 03001-8186-44, IME-40-3(134), 43001-8153-44, IME-40-3(136), 43001-8154-44

IME-40-2(85), 03001-8186-44

The resurfacing on I-40 beginning at the Decatur County line (L.M. 0.00) and extending to the Tennessee River (L.M. 8.44).

Project Length - 8.440 miles

IME-40-3(134), 43001-8153-44

The resurfacing on I-40 beginning at the Buffalo River (L.M. 6.24) and extending to the Hickman County line (L.M. 13.35).

Project Length - 7.110 miles

IME-40-3(136), 43001-8154-44

The resurfacing on I-40 beginning at the Tennessee River (L.M. 0.18) and extending to the Buffalo River (L.M. 6.24).

Project Length - 6.060 miles

Total Project Length - 21.610 miles

Completion Time - On or before August 31, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 5%.

DAVIDSON COUNTY (Contract No. CNF926) Call No. 002

Project No. 19047-4225-04

The tunnel cleaning on the Thompson Lane Underpass on S.R. 155.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2009 (See Special Provision 108B)

NO PLANS CONTRACT

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLIN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CNF444) Call No. 003  
Project No. 98016-4148-04, 98016-4175-04

98016-4148-04

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 mile

98016-4175-04

The retracing of painted pavement markings on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - See Proposal

NO PLANS CONTRACT

ANDERSON, BLOUNT, CAMPBELL, CARTER, COCKE, GREENE, HAMBLIN, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, SEVIER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNF404) Call No. 004

Project No. 98016-4174-04

The random on-call concrete pavement repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before December 31, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNF446) Call No. 005

Project No. 98038-4144-04, 98038-4172-04

98038-4144-04

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 mile

98038-4172-04

The retracing of painted pavement markings on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - See Proposal

NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNF447) Call No. 006

Project No. 98046-4166-04, 98046-4190-04

98046-4166-04

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 mile

98046-4190-04

The retracing of painted pavement markings on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - See Proposal

NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, MCNAIRY, MADISON, OBION, AND WEAKLEY COUNTIES (Contract No. CNF420) Call No. 007

Project No. 98046-4167-04

The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before January 31, 2009 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CARROLL, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HAYWOOD, HENDERSON, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, AND WEAKLEY COUNTIES (Contract No. CNF414) Call No. 008

Project No. 98046-4187-04

The random on-call concrete pavement repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before December 31, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNF445) Call No. 009  
Project No. 98026-4134-04, 98026-4156-04

98026-4134-04

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 mile

98026-4156-04

The retracing of painted pavement markings on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - See Proposal

NO PLANS CONTRACT

BRADLEY COUNTY (Contract No. CNF429) Call No. 010

Project No. 06001-4170-04

The repair of the bridge on I-75 over the Hiwassee River (L.M. 19.20).

Project Length - 0.000 mile

Completion Time - On or before March 31, 2008 (See Special Provision 108B)

Plans Cost - \$3.00

BRADLEY COUNTY (Contract No. CNF391) Call No. 011

Project No. 06007-4138-04

The repair of the bridge on U.S. 74 (S.R. 311) over I-75.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2008

Plans Cost - \$10.00

BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MCMINN, MARION, PUTNAM, SEQUATCHIE, WARREN, AND WHITE COUNTIES (Contract No. CNF412) Call No. 012

Project No. 98026-4155-04

The random on-call concrete pavement repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before December 31, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

BRADLEY, GRUNDY, HAMILTON, MARION, PUTNAM, SEQUATCHIE, AND WHITE COUNTIES (Contract No. CNF419) Call No. 013

Project No. 98026-4135-04

The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before January 31, 2009 (See Special Provision 108B)

NO PLANS CONTRACT

CARTER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNF398) Call No. 014

Project No. 98016-4151-04

The sweeping on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before January 31, 2009 (See Special Provision 108B)

NO PLANS CONTRACT

CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, MARSHALL, MAURY, MONTGOMERY, ROBERTSON, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNF413)

Call No. 015

Project No. 98038-4171-04

The random on-call concrete pavement repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before December 31, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

CHEATHAM AND DICKSON COUNTIES (Contract No. CNF440) Call No. 016

Project No. 98038-4170-04

The repainting of eight (8) bridges over I-40.

Project Length - 0.000 mile

Completion Time - On or before October 31, 2008

NO PLANS CONTRACT

CLAY COUNTY (Contract No. CNF431) Call No. 017

Project No. 14945-4252-04

The construction of two (2) small drainage structures on S.R. 52 at log mile 22.41 and on S.R. 151 at log mile 0.11, including grading, drainage, and paving.

Project Length - 0.383 mile

Completion Time - On or before October 31, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

COCKE COUNTY (Contract No. CNF228) Call No. 018

Project No. 15946-4215-04

The construction of two (2) small drainage structures on U.S. 321 (S.R. 32) at log miles 15.80 and 15.85, and a small drainage structure on U.S. 321 (S.R. 35) at log mile 9.40, including grading, drainage, and paving.

Project Length - 0.312 mile

Completion Time - On or before October 31, 2008

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

CUMBERLAND COUNTY (Contract No. CNF421) Call No. 019

Project No. IME-40-6(140), 18100-8131-44

The resurfacing on I-40 beginning at the Ozone Bridges (L.M. 29.19) and extending to the Roane County line (L.M. 36.05).

Project Length - 6.860 miles

Completion Time - On or before June 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 7%.

DAVIDSON COUNTY (Contract No. CNF432) Call No. 020

Project No. IME-65-2(91), 19009-8179-44, IME-65-2(92), 19009-8180-44

IME-65-2(91), 19009-8179-44

The resurfacing on I-65 beginning at the Williamson County line (L.M. 0.00) and extending to north of S.R. 255 (Harding Place) (L.M. 4.18).

Project Length - 4.180 miles

IME-65-2(92), 19009-8180-44

The resurfacing on I-65 beginning at S.R. 255 (Harding Place) (L.M. 4.18) and extending to I-40 (L.M. 8.38).

Project Length - 4.200 miles

Total Project Length - 8.380 miles

Completion Time - On or before October 31, 2008 (See Special Provision 108B)

Plans Cost - \$25.00

The DBE goal for this contract is 4%.

DAVIDSON COUNTY (Contract No. CNF387) Call No. 021

Project No. NH/HPP-I-40-4(77), 19006-3121-44

The construction of a noise barrier wall on I-40 eastbound beginning at I-65 and extending to I-24, including grading, drainage, and paving.

Project Length - 0.412 mile

Completion Time - On or before November 15, 2008 (See Special Provision 108B)

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 4%.

DAVIDSON COUNTY (Contract No. CNF184) Call No. 022

Project No. 19947-4150-04

The repair of the bridges on S.R. 155 (Thompson Lane) over I-65 and the C.S.X. Railroad (L.M. 0.44), on Woodmont Boulevard over U.S. 31 (S.R. 6, Franklin Road) (L.M. 0.48), on I-440 ramp over U.S. 31 (S.R. 6, Franklin Road) (L.M. 4.76), and on Armory Drive over I-65 and the C.S.X. Railroad (L.M. 0.32).

Project Length - 0.000 mile

Completion Time - On or before August 31, 2008 (See Special Provision 108B)

Plans Cost - \$50.00

DICKSON AND PERRY COUNTIES (Contract No. CNF189) Call No. 023

Project No. 98038-4219-04

The construction of a small drainage structure on S.R. 49 at log mile 14.62 in Dickson County and a small drainage structure on S.R. 438 at log mile 16.40 in Perry County, including grading, drainage, and paving.

Project Length - 0.217 mile

Completion Time - On or before October 31, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

FENTRESS COUNTY (Contract No. CNF389) Call No. 024

Project No. BR-STP-52(42), 25003-3215-94

The construction of a concrete Bulb-Tee beam bridge on S.R. 52 over Big Indian Creek (L.M. 1.45), including grading, drainage, and paving.

Project Length - 0.164 mile

Completion Time - On or before May 15, 2009

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 4%.

FENTRESS COUNTY (Contract No. CNF280) Call No. 025

Project No. BRZE-2500(15), 25945-3461-94

The construction of a concrete slab bridge on Jonesville Road over Mill Creek (L.M. 14.22), including grading, drainage, and paving.

Project Length - 0.295 mile

Completion Time - On or before June 30, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10%.

GIBSON COUNTY (Contract No. CNF393) Call No. 026

Project No. BRZE-2700(40), 27945-3487-94

The construction of a concrete box bridge on Jim Bob Scruggs Road over Little Sugar Creek (L.M. 2.55), including grading, drainage, and paving.

Project Length - 0.066 mile

Completion Time - On or before July 31, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 6%.

GIBSON COUNTY (Contract No. CNF409) Call No. 027

Project No. BRZE-2700(41), 27136-3407-94

The construction of a concrete box bridge on Bob Craig Road over Edmundson Creek (L.M. 2.34), including grading, drainage, and paving.

Project Length - 0.066 mile

Completion Time - On or before July 31, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 6%.

HAMILTON COUNTY (Contract No. CNF441) Call No. 028

Project No. 33947-4198-04

The repainting of six (6) bridges on and over I-24 and I-124.

Project Length - 0.000 mile

Completion Time - On or before October 31, 2008

NO PLANS CONTRACT

HAMILTON COUNTY (Contract No. CNF442) Call No. 029

Project No. 33947-4199-04

The repainting of three (3) bridges over I-24.

Project Length - 0.000 mile

Completion Time - On or before July 31, 2008

NO PLANS CONTRACT

HAYWOOD COUNTY (Contract No. CNF433) Call No. 030

Project No. IME-40-1(310), 38001-8181-44

The resurfacing on I-40 beginning east of Big Muddy Creek (L.M. 2.86) and extending to west of S.R. 76 (S.R. 179) (L.M. 8.36).

Project Length - 5.500 miles

Completion Time - On or before June 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

HICKMAN COUNTY (Contract No. CNF380) Call No. 031

Project No. BRZE-4100(14), 41945-3455-94

The construction of a concrete I-beam bridge on Lick Creek Road over Lick Creek (L.M. 0.90), including grading and drainage.

Project Length - 0.270 mile

Completion Time - On or before April 30, 2009

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

JACKSON COUNTY (Contract No. CNF434) Call No. 032

Project No. 44009-4213-04

The construction of a small drainage structure on S.R. 151 at log mile 2.71.

Project Length - 0.116 mile

Completion Time - On or before May 31, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

KNOX COUNTY (Contract No. CNF406) Call No. 033

Project No. 47008-4147-04

The repair of the bridge on I-640 over Washington Pike (L.M. 4.66).

Project Length - 0.000 mile

Completion Time - On or before April 15, 2008

Plans Cost - \$25.00

LAUDERDALE COUNTY (Contract No. CNF289) Call No. 034

Project No. BRZE-4900(51), 49945-3487-94

The construction of a concrete box bridge on Butler Bottom Road over Nelson Creek (L.M. 0.72), including grading, drainage, and paving.

Project Length - 0.153 mile

Completion Time - On or before July 15, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

LINCOLN AND FRANKLIN COUNTIES (Contract No. CNF425) Call No. 035

Project No. NHE-15(100), 52005-3225-14

The grading, drainage, construction of three (3) concrete box bridges, and paving on U.S. 64 (S.R. 15) beginning 0.193 mile east of S.R. 275 (Flintville Road) in Lincoln County and extending to 0.164 mile east of the Lincoln County line in Franklin County.

Project Length - 6.278 miles

Completion Time - On or before July 31, 2010

Plans Cost - \$100.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 7%.

MARION COUNTY (Contract No. CNF435) Call No. 036

Project No. IME-24-2(126), 58100-8154-44

The resurfacing on I-24 eastbound beginning at the Grundy County line (L.M. 0.00) and extending to Cave Cove Creek (L.M. 6.31).

Project Length - 6.310 miles

Completion Time - On or before June 15, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MCMINN COUNTY (Contract No. CNF422) Call No. 037

Project No. IME-75-1(117), 54001-8173-44, IME-75-1(124), 54001-8174-44

IME-75-1(117), 54001-8173-44

The resurfacing on I-75 beginning at the rest area (L.M. 10.00) and extending to Mt. Verd Road (L.M. 17.50).

Project Length - 7.500 miles

IME-75-1(124), 54001-8174-44

The resurfacing on I-75 beginning at Mt. Verd Road (L.M. 17.50) and extending to the Monroe County line (L.M. 24.99)

Project Length - 7.490 miles

Total Project Length - 14.990 miles

Completion Time - On or before August 15, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MEIGS COUNTY (Contract No. CNF430) Call No. 038

Project No. 61003-4254-04

The construction of a small drainage structure on S.R. 58 at log mile 17.18, including grading, drainage, and paving.

Project Length - 0.199 mile

Completion Time - On or before June 30, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

MONROE COUNTY (Contract No. CNF423) Call No. 039

Project No. HSIP-NHE-33(66), 62004-3249-94

The improvement of the intersection on U.S. 411 (S.R. 33) at the Wal-Mart entrance (L.M. 6.17).

Project Length - 0.000 mile

Completion Time - On or before July 15, 2008

NO PLANS CONTRACT

OBION COUNTY (Contract No. CNF390) Call No. 040

Project No. BR-STP-21(7), 66010-3208-94

The construction of a concrete box beam bridge on S.R. 21 over Pursley Creek (L.M. 22.87), including grading, drainage, and paving.

Project Length - 0.312 mile

Completion Time - On or before September 30, 2008

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 3%.

PERRY COUNTY (Contract No. CNF231) Call No. 041

Project No. BRZE-6800(16), 68945-3470-94

The construction of a concrete I-beam bridge on Cane Creek Church Road over Cane Creek (L.M. 0.06), including grading, drainage, and paving.

Project Length - 0.141 mile

Completion Time - On or before December 15, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

ROANE COUNTY (Contract No. CNF424) Call No. 042

Project No. HSIP-IE-40-6(141), 73100-3106-94, NHTSA-HE-I-40-6(139), 97073-3104-04

HSIP-IE-40-6(141), 73100-3106-94

The resurfacing with skid-resistant surface on I-40 beginning at log mile 4.68 and extending to log mile 5.78.

Project Length - 1.100 miles

NHTSA-HE-I-40-6(139), 97073-3104-04

The resurfacing with skid-resistant surface on I-40 beginning at log mile 5.78 and extending to log mile 6.78.

Project Length - 1.000 mile

Total Project Length - 2.100 miles

Completion Time - On or before August 31, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

SEVIER COUNTY (Contract No. CNF443) Call No. 043

Project No. 78007-4230-04

The repair of the bridge on S.R. 338 over the French Broad River (L.M. 17.21).

Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$10.00

SHELBY COUNTY (Contract No. CNF178) Call No. 044

Project No. BR-STP-3(66), 79016-3225-94

The construction of a welded steel plate girder bridge on U.S. 51 (S.R. 3) over the Wolf River (L.M. 15.25), including grading, drainage, and paving.

Project Length - 0.433 mile

Completion Time - On or before May 31, 2010

Plans Cost - \$50.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 4%.

SHELBY COUNTY (Contract No. CNF437) Call No. 045

Project No. IME-40-1(311), 79100-8102-44

The resurfacing (microsurfacing) on I-40 beginning west of Davies Plantation Road (L.M. 22.60) and extending to Cypress Creek Bridge (L.M. 27.18), and beginning west of Hall Creek (L.M. 29.48) and extending to the Fayette County line (L.M. 30.60).

Project Length - 8.000 miles

Completion Time - On or before August 15, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SHELBY COUNTY (Contract No. CNF438) Call No. 046

Project No. 79026-4217-04

The repair of the viaduct on S.R. 23 (Union Avenue) over Union Avenue Extension, Flicker Street, and the C.S.X.T., I.C., and Union Pacific Railroads (L.M. 2.61).

Project Length - 0.000 mile

Completion Time - On or before June 30, 2008

Plans Cost - \$50.00

SULLIVAN COUNTY (Contract No. CNF010) Call No. 047

Project No. IME-26(24), 82084-8127-44, IME-26(25), 82084-8128-44

IME-26(24), 82084-8127-44

The resurfacing on I-26 beginning at U.S. 11W (S.R. 1) (L.M. 0.00) and extending to S.R. 93 (L.M. 4.01).

Project Length - 4.010 miles

IME-26(25), 82084-8128-44

The resurfacing on I-26 beginning at S.R. 93 (L.M. 4.01) and extending to 0.2 mile west of Kendrick's Creek Road (L.M. 8.00), including bridge deck repair.

Project Length - 3.990 miles

Total Project Length - 8.000 miles

Completion Time - On or before October 31, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

SULLIVAN COUNTY (Contract No. CNF392) Call No. 048

Project No. STP-H-394(10), 82099-3214-94

The installation of signals on S.R. 394 at Exide Drive.

Project Length - 0.000 mile

Completion Time - On or before August 31, 2008

Plans Cost - \$10.00

SULLIVAN COUNTY (Contract No. CNF308) Call No. 049

Project No. 82003-3262-04, 82003-4263-04

82003-3262-04

The grading, drainage, and paving on U.S. 11E (U.S. 19, S.R. 34, Volunteer Parkway) beginning at Beaver Creek and extending to Exide Drive.

Project Length - 0.846 mile

82003-4263-04

The repair of the bridges on U.S. 11E (U.S. 19, S.R. 34, Volunteer Parkway) over Beaver Creek (L.M. 9.37) and Back Creek (L.M. 9.89).

Project Length - 0.042 mile

Total Project Length - 0.888 mile

Completion Time - On or before December 01, 2008 (See Special Provision 108B)

Plans Cost - \$50.00 Cross-Section Cost - \$10.00

SULLIVAN COUNTY (Contract No. CNF252) Call No. 050

Project No. 82006-4271-04

The repair of the bridges on S.R. 36 over the South Fork of the Holston River (L.M. 5.02 right and L.M. 5.03 left).

Project Length - 0.000 mile

Completion Time - On or before September 30, 2008

Plans Cost - \$10.00

SULLIVAN COUNTY (Contract No. CNF309) Call No. 051

Project No. 82946-4440-04

The repair of the bridge on Orebank Road over S.R. 93.

Project Length - 0.000 mile

Completion Time - On or before September 30, 2008

Plans Cost - \$10.00

SUMNER AND ROBERTSON COUNTIES (Contract No. CNF025) Call No. 052

Project No. IME-65-3(110), 83001-8139-44, IME-65-3(115), 74003-8161-44

IME-65-3(110), 83001-8139-44

The resurfacing on I-65 beginning at U.S. 31W (S.R. 41) (L.M. 1.00) in Sumner County and extending to 0.823 mile north of the Sumner County line in Robertson County (L.M. 0.82), including bridge repair.

Project Length - 5.700 miles

IME-65-3(115), 74003-8161-44

The resurfacing on I-65 beginning 0.82 mile north of the Sumner County line (L.M. 0.82) and extending to Honey Run Creek (L.M. 7.30).

Project Length - 6.480 miles

Total Project Length - 12.180 miles

Completion Time - On or before July 31, 2008 (See Special Provision 108B)

Plans Cost - \$10.00

The DBE goal for this contract is 7%.

TROUSDALE COUNTY (Contract No. CNF439) Call No. 053

Project No. NHTSA-HE-10(36), 97085-3206-04

The improvement of the intersections on S.R. 10 (S.R. 25) at two (2) junctions with S.R. 141.

Project Length - 0.166 mile

Completion Time - On or before November 30, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

UNICOI COUNTY (Contract No. CNF417) Call No. 054

Project No. IME-26(26), 86004-8149-44

The resurfacing on I-26 beginning at S.R. 36 (L.M. 15.84) and extending to the North Carolina State line (L.M. 26.73), including bridge deck repairs.

Project Length - 10.890 miles

Completion Time - On or before August 31, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

UNICOI COUNTY (Contract No. CNF394) Call No. 055

Project No. STP-M-8600(29), 86950-8517-54

The resurfacing on Mohawk Drive beginning 150 feet south of Meadow View Drive (L.M. 0.16) and extending to Gay Street (L.M. 1.68), and on Ohio Avenue beginning at Broyles Avenue (L.M. 1.73) and extending to Love Street (L.M. 2.44).

Project Length - 2.230 miles

Completion Time - On or before June 15, 2008

Plans Cost - \$3.00 (11" x 17")

WILLIAMSON COUNTY (Contract No. CNF426) Call No. 056

Project No. STP-M-96(19), 94011-3250-54

The installation of signals on S.R. 96 at the intersection with S.R. 46 (Old Hillsboro Road).

Project Length - 0.000 mile

Completion Time - On or before July 15, 2008

Plans Cost - \$10.00

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before biddable proposals for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

**PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.**

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 56

Total Number of Projects - 68

Total Number of Counties - 95

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED DECEMBER 14, 2007**

**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

BLEDSOE, GRUNDY, MARION, SEQUATCHIE, AND VAN BUREN COUNTIES (Contract No. CNF927) Call No. 001

Project No. 98026-4243-04

The mowing and litter removal on various State Routes.

Project Length - 365.700 miles

Completion Time - On or before March 31, 2009 (See Special Provision 108B)

NO PLANS CONTRACT

CHESTER AND MCNAIRY COUNTIES (Contract No. CNF928) Call No. 002

Project No. 98046-4278-04

The mowing and litter removal on various State Routes.

Project Length - 237.190 miles

Completion Time - On or before March 31, 2009 (See Special Provision 108B)

NO PLANS CONTRACT

HARDIN AND WAYNE COUNTIES (Contract No. CNF929) Call No. 003

Project No. 98046-4281-04

The mowing and litter removal on various State Routes.

Project Length - 157.840 miles

Completion Time - On or before March 31, 2009 (See Special Provision 108B)

NO PLANS CONTRACT

LAWRENCE, LEWIS, AND WAYNE COUNTIES (Contract No. CNF930) Call No. 004

Project No. 98038-4253-04

The mowing on various State Routes.

Project Length - 147.150 miles

Completion Time - On or before November 15, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

RUTHERFORD COUNTY (Contract No. CNF249) Call No. 005

Project No. 75013-3239-04

The grading, drainage, and paving on S.R. 99 beginning at U.S. 41A (S.R. 16) and extending to west of S.R. 269 (Concord Road).

Project Length - 4.608 miles

Completion Time - On or before August 31, 2010

Plans Cost - \$125.00 Cross-Section Cost - \$50.00

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before biddable proposals for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

**PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.**

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 5

Total Number of Projects - 5

Total Number of Counties - 12

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED FEBRUARY 15, 2008**

**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNG902) Call No. 001

Project No. 98038-4144-04, 98038-4172-04

98038-4144-04

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 mile

98038-4172-04

The retracing of painted pavement markings on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before December 31, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNG903) Call No. 002

Project No. 98046-4166-04, 98046-4190-04

98046-4166-04

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 mile

98046-4190-04

The retracing of painted pavement markings on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before December 31, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNG901) Call No. 003  
Project No. 98026-4134-04, 98026-4156-04

98026-4134-04

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 mile

98026-4156-04

The retracing of painted pavement markings on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before December 31, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

KNOX COUNTY (Contract No. CNG900) Call No. 004

Project No. STP-M-9109(55), 47952-3592-54

The grading, drainage, and paving on Pleasant Ridge Road beginning at Merchant Drive and extending to I-640.

Project Length - 1.379 miles

Completion Time - On or before November 15, 2009 (See Special Provision 108B)

Plans Cost - \$50.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 10%.

BEDFORD COUNTY (Contract No. CNG026) Call No. 005

Project No. STP-M-NHE-10(30), 02003-3228-54

The grading, drainage, and paving on U.S. 231 (S.R. 10, Main Street), beginning at West Cedar Street and extending to south of Chockley Street.

Project Length - 0.151 mile

Completion Time - On or before November 15, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

BLOUNT COUNTY (Contract No. CNG001) Call No. 006

Project No. 05005-4236-04

The repair of the bridge on S.R. 115 over East Bessemer Street.

Project Length - 0.000 mile

Completion Time - On or before April 30, 2009

Plans Cost - \$10.00

CARROLL COUNTY (Contract No. CNG036) Call No. 007

Project No. STP-77(40), 09012-8223-14, STP-NHE-22(56), 09008-8207-14

STP-77(40), 09012-8223-14

The resurfacing on S.R. 77 beginning at S.R. 22 (L.M. 13.90) and extending to S.R. 364 (L.M. 15.80).

Project Length - 1.900 miles

STP-NHE-22(56), 09008-8207-14

The resurfacing on S.R. 22 Bypass beginning at U.S. 70 (S.R. 1) (L.M. 0.00) and extending to S.R. 364 (L.M. 3.59).

Project Length - 3.590 miles

Total Project Length - 5.490 miles

Completion Time - On or before July 31, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17") Cross-Section Cost - \$0.00

COCKE COUNTY (Contract No. CNG039) Call No. 008

Project No. 15946-4214-04

The construction of three (3) small drainage structures on S.R. 35 at log mile 3.10, log mile 11.98, and log mile 12.50, and a small drainage structure on S.R. 107 at log mile 5.17, including grading, drainage, and paving.

Project Length - 0.457 mile

Completion Time - On or before August 31, 2009

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

CUMBERLAND COUNTY (Contract No. CNG041) Call No. 009

Project No. BR-STP-101(12), 18038-3233-94

The construction of a concrete Bulb-Tee beam bridge on S.R. 101 (Peavine Road) over I-40 (L.M. 16.36), including grading, drainage, and paving.

Project Length - 0.377 mile

Completion Time - On or before May 31, 2009

Plans Cost - \$50.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 7%.

DAVIDSON COUNTY (Contract No. CNG054) Call No. 010

Project No. STP-NHE-254(6), 19057-8220-14

The resurfacing on S.R. 254 (Bell Road) beginning at Cloverland Road (L.M. 8.24) and extending to Blue Hole Road (L.M. 13.97).

Project Length - 5.730 miles

Completion Time - On or before July 31, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DAVIDSON COUNTY (Contract No. CNG069) Call No. 011

Project No. 19960-4110-04

The repair of the bridge on Elm Hill Pike over I-40 (L.M. 1.25).

Project Length - 0.000 mile

Completion Time - On or before July 31, 2008 (See Special Provision 108B)

Plans Cost - \$10.00

DYER, LAKE, AND OBION COUNTIES (Contract No. CNG040) Call No. 012

Project No. HSIP-78(14), 48004-3232-94, STP-NHE-3(100), 66001-8277-14, STP-NHE-3(101), 23002-8231-14, 48004-4231-04

STP-NHE-3(101), 23002-8231-14

The resurfacing on U.S. 51 (S.R. 3) beginning at S.R. 210 (Unionville Road) (L.M. 2.37) and extending to Hornbrook Street (L.M. 6.53).

Project Length - 4.160 miles

HSIP-78(14), 48004-3232-94, 48004-4231-04

The resurfacing on S.R. 78 beginning at the Obion County line (L.M. 0.00) and extending to Clay Winn Road (L.M. 6.53).

Project Length - 6.530 miles

STP-NHE-3(100), 66001-8277-14

The resurfacing on U.S. 51 (S.R. 3) beginning at S.R. 183 (L.M. 3.54) and extending to near the Troy City limits (L.M. 9.46).

Project Length - 5.920 miles

Total Project Length - 16.610 miles

Completion Time - On or before August 29, 2008

Plans Cost - \$3.00 (11" x 17")

FRANKLIN COUNTY (Contract No. CNG044) Call No. 013

Project No. HSIP-NHE-15(151), 26002-3239-94, STP-50(34), 26006-8236-14, 26002-4238-04

HSIP-NHE-15(151), 26002-3239-94, 26002-4238-04

The resurfacing on U.S. 41A (S.R. 15) beginning at McAmis Road (L.M. 22.00) and extending to 0.3 mile north of S.R. 56 (L.M. 27.32).

Project Length - 5.304 miles

STP-50(34), 26006-8236-14

The resurfacing on U.S. 64 (S.R. 50) beginning at Mantooth Road (L.M. 16.92) and extending to 0.25 mile west of Rutledge Road (L.M. 22.00).

Project Length - 5.030 miles

Total Project Length - 10.334 miles

Completion Time - On or before July 31, 2008 (See Special Provision 108B)

Plans Cost - \$5.00 (11" x 17")

GIBSON COUNTY (Contract No. CNG048) Call No. 014

Project No. BRZE-2700(42), 27065-3403-94

The construction of a concrete box bridge on Cool Springs Road over Cool Springs Branch (L.M. 5.21), including grading, drainage, and paving.

Project Length - 0.091 mile

Completion Time - On or before August 29, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

GILES COUNTY (Contract No. CNG024) Call No. 015

Project No. BRZE-2800(29), 28946-3401-94

The construction of a concrete I-beam bridge on Shannon Creek Road over Shannon Creek (L.M. 1.04), including grading, drainage, and paving.

Project Length - 0.159 mile

Completion Time - On or before April 30, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 7%.

HENRY COUNTY (Contract No. CNG067) Call No. 016

Project No. 40008-4224-04

The repair of the bridge on S.R. 69 over Jones Bend Creek (L.M. 13.50).

Project Length - 0.000 mile

Completion Time - On or before August 29, 2008

Plans Cost - \$10.00

HENRY COUNTY (Contract No. CNG068) Call No. 017

Project No. 40010-4226-04

The repair of the bridge on U.S. 79 (S.R. 76) over the K.W.T. Railway (inactive line) (L.M. 15.64).

Project Length - 0.000 mile

Completion Time - On or before August 15, 2008

Plans Cost - \$10.00

HICKMAN COUNTY (Contract No. CNG055) Call No. 018

Project No. PSB-100(36), 41010-3220-94

The grading, drainage, and paving on S.R. 100 beginning east of Bell Branch Trail and extending to west of Water Street.

Project Length - 0.672 mile

Completion Time - On or before May 31, 2009 (See Special Provision 108B)

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

KNOX COUNTY (Contract No. CNG013) Call No. 019

Project No. STP-168(8), 47057-8234-14

The resurfacing on S.R. 168 beginning 0.22 mile east of U.S. 129 (S.R. 115) (L.M. 0.30) and extending to the French Broad River (L.M. 10.91).

Project Length - 10.610 miles

Completion Time - On or before July 31, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

KNOX COUNTY (Contract No. CNG012) Call No. 020

Project No. STP-33(70), 47018-8245-14

The resurfacing on U.S. 441 (S.R. 33) beginning at Rose Drive (L.M. 11.07) and extending to 0.17 mile north of S.R. 131 (L.M. 15.75).

Project Length - 4.680 miles

Completion Time - On or before July 31, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

KNOX COUNTY (Contract No. CNG004) Call No. 021

Project No. 47100-4109-04

The installation of an overhead sign structure on I-40 at the junction with Papermill Road.

Project Length - 0.000 mile

Completion Time - On or before August 31, 2008

NO PLANS CONTRACT

LAUDERDALE COUNTY (Contract No. CNG061) Call No. 022

Project No. BRZE-4900(51), 49945-3487-94

The construction of a concrete box bridge on Butler Bottom Road over Nelson Creek (L.M. 0.72), including grading, drainage, and paving.

Project Length - 0.153 mile

Completion Time - On or before August 29, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

MACON COUNTY (Contract No. CNG023) Call No. 023

Project No. BRZE-5600(33), 56946-3426-94

The construction of a concrete box bridge on Hanes Road over Hanging Rock Creek (L.M. 0.78), including grading, drainage, and paving.

Project Length - 0.061 mile

Completion Time - On or before August 31, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

MAURY COUNTY (Contract No. CNG029) Call No. 024

Project No. 60946-4219-04

The construction of a small drainage structure on S.R. 99 at L.M. 15.50 and on S.R. 166 at L.M. 2.43.

Project Length - 0.236 mile

Completion Time - On or before August 31, 2008

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

MCMINN COUNTY (Contract No. CNG043) Call No. 025

Project No. STP-68(27), 54011-8220-14

The resurfacing on S.R. 68 beginning 2.0 miles east of the Meigs County line (L.M. 2.00) and extending to the Monroe County line (L.M. 8.23).

Project Length - 6.230 miles

Completion Time - On or before July 31, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MORGAN COUNTY (Contract No. CNG008) Call No. 026

Project No. STP/HPP-62(26), 65005-3216-14

The grading, drainage, construction of a concrete Bulb-Tee beam bridge and a retaining wall, and paving on S.R. 62 beginning 0.14 kilometer west of U.S. 27 (S.R. 29) and extending to west of Petit Lane.

Project Length - 8.217 kilometers \*METRIC\*

Completion Time - On or before October 31, 2010

Plans Cost - \$225.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 10%.

POLK COUNTY (Contract No. CNG028) Call No. 027

Project No. 70006-4237-04

The construction of a small drainage structure on S.R. 68 at log mile 6.55, including grading, drainage, and paving.

Project Length - 0.042 mile

Completion Time - On or before September 30, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

PUTNAM COUNTY (Contract No. CNG032) Call No. 028

Project No. PSB-56(47), 71007-3221-94

The improvement of the intersection on S.R. 56 (Baxter Road) at 1st Avenue South and Flea Market Road, including grading, drainage, and paving.

Project Length - 0.219 mile

Completion Time - On or before November 15, 2008

Plans Cost - \$10.00

PUTNAM COUNTY (Contract No. CNG038) Call No. 029

Project No. STP-135(10) , 71011-8231-14

The resurfacing on S.R. 135 beginning 0.04 mile north of I-40 (L.M. 8.53) and extending to W. Stevens Street (L.M. 10.16).

Project Length - 1.630 miles

Completion Time - On or before July 31, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

ROANE AND ANDERSON COUNTIES (Contract No. CNG017) Call No. 030

Project No. HPP/NHE-95(6), 01013-3224-14, 73017-3220-14

The grading, drainage, construction of a concrete box beam bridge and a retaining wall, and paving on S.R. 95 beginning near Westover Drive and extending to near S.R. 62 (Illinois Avenue).

Project Length - 4.258 miles

Completion Time - On or before July 31, 2010

Plans Cost - \$175.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 6%.

ROBERTSON COUNTY (Contract No. CNG053) Call No. 031

Project No. PSB-49(13), 74008-3218-94

The improvement of the intersection on S.R. 49 at Bill Jones Industrial Boulevard, including grading, drainage, and paving.

Project Length - 0.219 mile

Completion Time - On or before May 31, 2009

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

ROBERTSON COUNTY (Contract No. CNG062) Call No. 032

Project No. 74013-4227-04

The repair of the bridge on S.R. 76 over Sulphur Fork Creek (L.M. 9.30).

Project Length - 0.000 mile

Completion Time - On or before April 30, 2009

Plans Cost - \$10.00

ROBERTSON, CHEATHAM, AND MONTGOMERY COUNTIES (Contract No. CNG056) Call No. 033

Project No. STP-112(8), 11011-8206-14, 63021-8219-14, 74015-8203-14

The resurfacing on U.S. 41A (S.R. 112) beginning near Gouse Road (L.M. 0.00) in Robertson County and extending through Cheatham County to near Deerwood Road in Montgomery County (L.M. 5.40).

Project Length - 8.990 miles

Completion Time - On or before July 31, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SEVIER COUNTY (Contract No. CNG019) Call No. 034

Project No. BR-NH-73(31), 78013-3228-94

The construction of a concrete I-beam bridge on U.S. 321 (S.R. 73) over Webb Creek (L.M. 19.95), including grading, drainage, and paving.

Project Length - 0.511 mile

Completion Time - On or before May 31, 2009

Plans Cost - \$25.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 10%.

SEVIER COUNTY (Contract No. CNG010) Call No. 035

Project No. STP-35(39), 78005-8242-14

The resurfacing on U.S. 411 (S.R. 35) beginning 425 feet west of Gary Wade Boulevard (L.M. 14.66) and extending to the Little Pigeon River (L.M. 17.65).

Project Length - 2.990 miles

Completion Time - On or before July 31, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SHELBY COUNTY (Contract No. CNG065) Call No. 036

Project No. IM/HPP/NH-55-1(122), 79004-3159-44, 79004-3160-14

The grading, drainage, construction of six (6) bridges and twenty (20) retaining walls, and paving on I-55 at the junction with Mallory Avenue.

Project Length - 1.002 miles

Completion Time - On or before December 15, 2010 (See Special Provision 108B)

Plans Cost - \$225.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 10%.

SHELBY COUNTY (Contract No. CNG037) Call No. 037

Project No. STP-14(49), 79024-8293-14

The resurfacing on S.R. 14 beginning west of Manassas Street (L.M. 12.60) and extending to west of Breed Love Street (L.M. 13.20).

Project Length - 0.600 mile

Completion Time - On or before July 31, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SHELBY AND FAYETTE COUNTIES (Contract No. CNG060) Call No. 038

Project No. NC-I-269(15), 79469-3102-14, NC-I-269(16), 24269-3103-14, 79469-3103-14

NC-I-269(15), 79469-3102-14

The paving on S.R. 385 (Paul Barrett Parkway) beginning 0.32 mile north of S.R. 193 (Macon Road) and extending to S.R. 205 (Collierville-Arlington Road).

Project Length - 3.003 miles

NC-I-269(16), 24269-3103-14, 79469-3103-14

The grading, drainage, construction of a concrete I-beam bridge, and paving on side roads on S.R. 385 (Paul Barrett Parkway) beginning 1,305 feet south of S.R. 193 (Macon Road) and extending to 4,890 feet north of S.R. 193.

Project Length - 0.568 mile

Total Project Length - 3.571 miles

Completion Time - On or before June 15, 2009

Plans Cost - \$50.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 5%.

SULLIVAN COUNTY (Contract No. CNG011) Call No. 039

Project No. STP-36(45), 82006-8273-14

The resurfacing on S.R. 36 beginning 265 feet north of Lakeside Lane (L.M. 2.75) and extending to 320 feet north of Summerville Road (L.M. 4.78).

Project Length - 2.030 miles

Completion Time - On or before July 31, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SULLIVAN COUNTY (Contract No. CNG020) Call No. 040

Project No. 82094-4215-04

The repair of the bridge on S.R. 44 over the South Fork of the Holston River (L.M. 12.29).

Project Length - 0.000 mile

Completion Time - On or before August 15, 2008

Plans Cost - \$10.00

SUMNER COUNTY (Contract No. CNG052) Call No. 041

Project No. STP-25(34), 83005-8244-14, STP-NHE-6(66), 83077-8209-14

STP-25(34), 83005-8244-14

The resurfacing on S.R. 25 beginning near U.S. 31E (S.R. 6) (L.M. 14.67) and extending to near E. Main Street (L.M. 15.66).

Project Length - 0.990 mile

STP-NHE-6(66), 83077-8209-14

The resurfacing on U.S. 31E (S.R. 6) beginning near S.R. 386 (L.M. 7.52) and extending to Cages Bend Road and Big Station Camp Boulevard (L.M. 9.13).

Project Length - 1.610 miles

Total Project Length - 2.600 miles

Completion Time - On or before July 31, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17") Cross-Section Cost - \$0.00

WEAKLEY COUNTY (Contract No. CNG047) Call No. 042

Project No. BR-STP-190(6), 92014-3215-94

The construction of two (2) concrete I-beam bridges on S.R. 190 over Little Cane Creek (L.M. 25.04) and over Simpson Branch (L.M. 38.07), including grading, drainage, and paving.

Project Length - 0.483 mile

Completion Time - On or before September 30, 2008

Plans Cost - \$24.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 8%.

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before biddable proposals for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

**PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.**

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 42

Total Number of Projects - 58

Total Number of Counties - 79

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED MARCH 28, 2008**

**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

PERRY COUNTY (Contract No. CNG904) Call No. 001

Project No. HSIP-20(42), 68002-3233-94, HSIP-128(19), 68006-3214-94, 68002-4231-04, 68006-4213-04

HSIP-20(42), 68002-3233-94, 68002-4231-04

The resurfacing (microsurfacing) on U.S. 412 (S.R. 20) beginning near the Tennessee River (L.M. 0.40) and extending to west of Deer Valley Road (L.M. 6.10).

Project Length - 5.700 miles

HSIP-128(19), 68006-3214-94, 68006-4213-04

The resurfacing (microsurfacing) on S.R. 128 beginning near Holder Cemetery Road (L.M. 6.00) and extending to S.R. 13 (L.M. 12.10).

Project Length - 6.100 miles

Total Project Length - 11.800 miles

Completion Time - On or before September 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

WAYNE COUNTY (Contract No. CNG905) Call No. 002

Project No. HSIP-NHE-15(153), 91003-3214-94, 91003-4213-04, 91002-4227-04

HSIP-NHE-15(153), 91003-3214-94, 91003-4213-04

The resurfacing (microsurfacing) on U.S. 64 (S.R. 15) beginning west of Old S.R. 15 (L.M. 11.80) and extending to U.S. 64 Bypass (L.M. 15.00).

Project Length - 2.810 miles

91002-4227-04

The resurfacing (microsurfacing) on S.R. 13 beginning at the Waynesboro Square (L.M. 26.74) and extending to Dorris McDonald Road (L.M. 32.00).

Project Length - 5.260 miles

Total Project Length - 8.070 miles

Completion Time - On or before September 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

ANDERSON COUNTY (Contract No. CNG074) Call No. 003

Project No. 01001-4152-04

The repair of the bridge on I-75 over Hinds Creek (L.M. 2.18).

Project Length - 0.000 mile

Completion Time - On or before August 31, 2008 (See Special Provision 108B)

Plans Cost - \$10.00

BEDFORD, LINCOLN, AND WILLIAMSON COUNTIES (Contract No. CNG095) Call No. 004

Project No. HSIP-82(3), 02011-3222-94, HSIP-106(23), 94014-3232-94, HSIP-121(11), 52009-3213-94, 02011-4221-04, 94014-4231-04, 52009-4212-04

HSIP-82(3), 02011-3222-94, 02011-4221-04

The resurfacing (microsurfacing) on S.R. 82 beginning at U.S. 231 (S.R. 10) (L.M. 11.12) and extending to the C.S.X. Railroad (L.M. 16.03).

Project Length - 4.910 miles

HSIP-121(11), 52009-3213-94, 52009-4212-04

The resurfacing (microsurfacing) on S.R. 121 beginning at S.R. 122 (L.M. 2.52) and extending to U.S. 64 (S.R. 15) (L.M. 7.08).

Project Length - 4.560 miles

HSIP-106(23), 94014-3232-94, 94014-4231-04

The resurfacing (microsurfacing) on U.S. 431 (S.R. 106) beginning at the Maury County line (L.M. 0.00) and extending to Harpeth School Road (L.M. 5.85).

Project Length - 5.837 miles

Total Project Length - 15.307 miles

Completion Time - On or before September 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

BENTON COUNTY (Contract No. CNG107) Call No. 005

Project No. IME-40-2(84), 03001-3184-44

The installation of sewage system connections at the rest areas on I-40.

Project Length - 0.000 mile

Completion Time - On or before August 31, 2008

Plans Cost - \$10.00

BLOUNT COUNTY (Contract No. CNG001) Call No. 006

Project No. 05005-4236-04

The repair of the bridge on S.R. 115 over East Bessemer Street.

Project Length - 0.000 mile

Completion Time - On or before June 15, 2009

Plans Cost - \$10.00

CAMPBELL COUNTY (Contract No. CNG072) Call No. 007

Project No. STP-9(53), 07003-8238-14

The resurfacing on U.S. 25W (S.R. 9) beginning at S.R. 63 (L.M. 24.08) and extending to 0.11 mile west of Janeway Lane (L.M. 28.73).

Project Length - 4.280 miles

Completion Time - On or before September 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

CAMPBELL COUNTY (Contract No. CNG063) Call No. 008

Project No. 07003-4237-04

The resurfacing with an ultra-thin concrete overlay on U.S. 25W (S.R. 9) at S.R. 116 (L.M. 32.17).

Project Length - 0.000 mile

Completion Time - On or before August 31, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

CAMPBELL, CLAIBORNE, AND UNION COUNTIES (Contract No. CNG078) Call No. 009

Project No. HSIP-63(41), 13005-3226-94, 13005-4225-04, HSIP-63(42), 07008-4232-04, 07008-3233-94, HSIP-33(71), 87001-4258-04, 87001-3259-94

HSIP-63(42), 07008-3233-94, 07008-4232-04

The resurfacing (microsurfacing) on S.R. 63 beginning 0.2 mile east of Imperial Heights Lane (L.M. 8.60) and extending to the Claiborne County line (L.M. 18.31).

Project Length - 9.710 miles

HSIP-63(41), 13005-3226-94, 13005-4225-04

The resurfacing (microsurfacing) on S.R. 63 beginning at the Campbell County line (L.M. 0.00) and extending to 0.29 mile west of Picnic Road (L.M. 4.40).

Project Length - 4.400 miles

HSIP-33(71), 87001-3259-94, 87001-4258-04

The resurfacing (microsurfacing) on S.R. 33 beginning at the Knox County line (L.M. 0.00) and extending to 0.4 mile east of Main Street (L.M. 7.57).

Project Length - 7.570 miles

Total Project Length - 21.680 miles

Completion Time - On or before September 30, 2008

Plans Cost - \$3.00 (11" x 17")

CARROLL, DECATUR, AND WEAKLEY COUNTIES (Contract No. CNG087) Call No. 010

Project No. 09025-4207-04, 92009-4223-04, 20017-4207-04

09025-4207-04

The resurfacing (microsurfacing) on S.R. 423 beginning at U.S. 79 (S.R. 76) (L.M. 0.00) and extending to S.R. 77 (L.M. 10.79).

Project Length - 10.790 miles

20017-4207-04

The resurfacing (microsurfacing) on S.R. 114 beginning at the Hardin County line (L.M. 0.00) and extending to the Henderson County line (L.M. 12.32).

Project Length - 12.320 miles

92009-4223-04

The resurfacing (microsurfacing) on S.R. 124 beginning at S.R. 190 (L.M. 8.21) and extending to the Carroll County line (L.M. 15.77).

Project Length - 7.560 miles

Total Project Length - 30.670 miles

Completion Time - On or before August 31, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

COCKE COUNTY (Contract No. CNG080) Call No. 011

Project No. BRZE-1500(48), 15946-3418-94

The construction of four (4) concrete slab bridges on Old Fifteenth Road over Gulf Fork Big Creek (L.M. 9.04, L.M. 9.11, L.M. 9.26, and L.M. 9.52), including grading, drainage, and paving.

Project Length - 0.333 mile

Completion Time - On or before April 30, 2009

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 7%.

COCKE COUNTY (Contract No. CNG014) Call No. 012

Project No. 15946-4217-04

The construction of two (2) small drainage structures, on U.S. 411 (S.R. 35) at log mile 0.08, and on S.R. 160 at log mile 7.19, including grading, drainage, and paving.

Project Length - 0.208 mile

Completion Time - On or before April 30, 2009 (See Special Provision 108B)

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

CROCKETT COUNTY (Contract No. CNG089) Call No. 013

Project No. STP-NHE-20(41), 17001-8221-14

The resurfacing on U.S. 412 (S.R. 20) beginning at Lyons Road (L.M. 8.23) and extending to U.S. 70A (U.S. 79, S.R. 76) (L.M. 17.64).

Project Length - 9.410 miles

Completion Time - On or before September 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DAVIDSON COUNTY (Contract No. CNG106) Call No. 014

Project No. STP-155(20), 19047-8227-14

The resurfacing on S.R. 155 (White Bridge Road) beginning at U.S. 70 (S.R. 24, Charlotte Pike) (L.M. 27.68) and extending to U.S. 70S (S.R. 1, Harding Road) (L.M. 29.69).

Project Length - 1.910 miles

Completion Time - On or before September 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DAVIDSON COUNTY (Contract No. CNG086) Call No. 015

Project No. 19947-4262-04

The resurfacing with an ultra-thin concrete overlay on U.S. 41 (U.S. 70S, S.R. 1, Murfreesboro Pike) at Fesslers Lane and on U.S. 31E (S.R. 6, Gallatin Pike) at S.R. 45 (Old Hickory Boulevard).

Project Length - 0.000 mile

Completion Time - On or before July 31, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

FAYETTE, HAYWOOD, HENDERSON, MADISON, AND SHELBY COUNTIES (Contract No. CNG112) Call No. 016

Project No. 98046-4191-04

The crack sealing at various locations on I-40 and I-240.

Project Length - 0.000 mile

Completion Time - On or before July 31, 2008

NO PLANS CONTRACT

GREENE, HAWKINS, AND SEVIER COUNTIES (Contract No. CNG075) Call No. 017

Project No. HSIP-31(8), 37022-3214-94, 37022-4213-04, HSIP-93(7), 30009-3228-94, 30009-4227-04, HSIP-35(40), 30005-4245-04, 30005-3246-94, HSIP-139(5), 78014-3208-94, 78014-4207-04, HSIP-351(16), 30016-4221-04, 30016-3222-94

HSIP-35(40), 30005-3246-94, 30005-4245-04

The resurfacing (microsurfacing) on S.R. 35 beginning 0.46 mile south of West Allen's Bridge Road (L.M. 0.47) and extending to 370 feet north of Bright Hope Road (L.M. 3.90).

Project Length - 3.430 miles

HSIP-93(7), 30009-3228-94, 30009-4227-04

The resurfacing (microsurfacing) on S.R. 93 beginning at U.S. 11E (U.S. 321, S.R. 34) (L.M. 0.00) and extending to S.R. 351 (L.M. 8.04).

Project Length - 8.040 miles

HSIP-351(16), 30016-3222-94, 30016-4221-04

The resurfacing (microsurfacing) on S.R. 351 beginning at S.R. 107 (L.M. 11.32) and extending to U.S. 11E (U.S. 321, S.R. 34) (L.M. 18.04).

Project Length - 6.720 miles

HSIP-31(8), 37022-3214-94, 37022-4213-04

The resurfacing (microsurfacing) on S.R. 31 beginning at Adams Lane (L.M. 4.50) and extending to the Hancock County line (L.M. 7.24).

Project Length - 2.740 miles

HSIP-139(5), 78014-3208-94, 78014-4207-04

The resurfacing (microsurfacing) on S.R. 139 beginning at S.R. 66 (L.M. 6.55) and extending to the Jefferson County line (L.M. 10.07).

Project Length - 3.520 miles

Total Project Length - 24.450 miles

Completion Time - On or before September 30, 2008

Plans Cost - \$3.00 (11" x 17")

GRUNDY AND WARREN COUNTIES (Contract No. CNG082) Call No. 018

Project No. HSIP-108(19), 31007-3231-94, HSIP-108(20), 89010-3221-94, HSIP-108(21), 31007-3232-94, HSIP-127(11), 89028-3209-94, 31007-4229-04, 89028-4208-04, 89010-4220-04, 31007-4230-04

HSIP-108(19), 31007-3231-94, 31007-4229-04

The resurfacing (microsurfacing) on S.R. 108 beginning at S.R. 56 (L.M. 12.02) and extending to S.R. 50 (L.M. 17.81).

Project Length - 5.790 miles

HSIP-108(21), 31007-3232-94, 31007-4230-04

The resurfacing (microsurfacing) on S.R. 108 beginning at branch (L.M. 26.00) and extending to the Warren County line (L.M. 31.22).

Project Length - 5.220 miles

HSIP-108(20), 89010-3221-94, 89010-4220-04

The resurfacing (microsurfacing) on S.R. 108 beginning at the Grundy County line (L.M. 0.00) and extending to Mount Zion Road (L.M. 6.05).

Project Length - 6.050 miles

HSIP-127(11), 89028-3209-94, 89028-4208-04

The resurfacing (microsurfacing) on S.R. 127 beginning at S.R. 108 (L.M. 1.08) and extending to Shellsford Road (L.M. 6.26).

Project Length - 5.180 miles

Total Project Length - 22.240 miles

Completion Time - On or before September 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

GRUNDY AND WARREN COUNTIES (Contract No. CNG083) Call No. 019

Project No. HSIP-56(51), 31005-3263-94, STP-56(50), 89008-8221-14, 31005-4262-04

HSIP-56(51), 31005-3263-94, 31005-4262-04

The resurfacing on S.R. 56 beginning north of the Collins River (L.M. 28.96) and extending to the Warren County line (L.M. 33.85).

Project Length - 4.810 miles

STP-56(50), 89008-8221-14

The resurfacing on S.R. 56 beginning at Riverview Street (L.M. 12.42) and extending to 168 feet south of Western Drive (L.M. 15.43).

Project Length - 3.010 miles

Total Project Length - 7.820 miles

Completion Time - On or before September 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HAMILTON COUNTY (Contract No. CNG042) Call No. 020

Project No. STP-8(40), 33015-8260-14

The resurfacing on U.S. 127 (S.R. 8) beginning at Market Street (L.M. 10.14) and extending to U.S. 27 (S.R. 29) (L.M. 12.32).

Project Length - 2.070 miles

Completion Time - On or before September 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HAMILTON COUNTY (Contract No. CNG108) Call No. 021

Project No. STP-NHE-29(66), 33036-8285-14

The resurfacing on U.S. 27 (S.R. 29) beginning at Old Dayton Pike (L.M. 25.77) and extending to Sale Creek (L.M. 28.33).

Project Length - 2.510 miles

Completion Time - On or before September 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HAMILTON COUNTY (Contract No. CNG103) Call No. 022

Project No. 33037-4229-04

The installation of portable barrier rail on U.S. 27 (S.R. 29) beginning north of the Tennessee River and extending to U.S. 127 (S.R. 8).

Project Length - 1.300 miles

Completion Time - On or before August 31, 2008

NO PLANS CONTRACT

HARDEMAN, HAYWOOD, AND MADISON COUNTIES (Contract No. CNG088) Call No. 023

Project No. 35009-4242-04, 57058-4228-04, 38022-4204-04

35009-4242-04

The resurfacing (microsurfacing) on S.R. 125 beginning at S.R. 18 (L.M. 19.72) and extending to the Chester County line (L.M. 30.95).

Project Length - 11.230 miles

38022-4204-04

The resurfacing (microsurfacing) on S.R. 179 beginning at I-40 (L.M. 9.08) and extending to S.R. 76 (L.M. 12.39).

Project Length - 3.310 miles

57058-4228-04

The resurfacing (microsurfacing) on S.R. 223 beginning south of Lower Brownsville Road (L.M. 14.42) and extending to I-40 (L.M. 15.05).

Project Length - 0.630 mile

Total Project Length - 15.170 miles

Completion Time - On or before August 31, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HAWKINS COUNTY (Contract No. CNG076) Call No. 024

Project No. STP-NHE-1(224), 37070-8225-14

The resurfacing on U.S. 11W (S.R. 1) beginning 50 feet east of West Lake Drive (L.M. 11.57) and extending to 260 feet east of West Main Street (L.M. 14.97).

Project Length - 3.400 miles

Completion Time - On or before September 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HENRY COUNTY (Contract No. CNG109) Call No. 025

Project No. 40009-4208-04

The repair of the bridge on S.R. 69A over the Big Sandy River (L.M. 0.13).

Project Length - 0.000 mile

Completion Time - On or before December 15, 2008 (See Special Provision 108B)

Plans Cost - \$10.00

HICKMAN COUNTY (Contract No. CNG098) Call No. 026

Project No. HSIP-230(8), 41049-3223-94, 41049-4222-04

The resurfacing (microsurfacing) on S.R. 230 beginning at S.R. 48 (L.M. 9.32) and extending to near Dodd Hollow Road (L.M. 15.80).

Project Length - 6.480 miles

Completion Time - On or before September 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

JACKSON, OVERTON, AND DEKALB COUNTIES (Contract No. CNG084) Call No. 027

Project No. HSIP-85(16), 67005-3212-94, HSIP-85(17), 44006-3209-94, HSIP-26(28), 21001-3268-94, 44006-4208-04, 67005-4211-04, 21001-4267-04

HSIP-85(17), 44006-3209-94, 44006-4208-04

The resurfacing (microsurfacing) on S.R. 85 beginning at S.R. 53 (L.M. 15.30) and extending to 0.09 mile east of Gaw Branch Road (L.M. 20.17).

Project Length - 4.870 miles

HSIP-85(16), 67005-3212-94, 67005-4211-04

The resurfacing (microsurfacing) on S.R. 85 beginning at the Jackson County line (L.M. 0.00) and extending to Davis Road (L.M. 5.63).

Project Length - 5.630 miles

HSIP-26(28), 21001-3268-94, 21001-4267-04

The resurfacing (microsurfacing) on U.S. 70 (S.R. 26) beginning at the Wilson County line (L.M. 0.00) and extending to near S.R. 96 (L.M. 5.57).

Project Length - 5.570 miles

Total Project Length - 16.070 miles

Completion Time - On or before September 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

JOHNSON COUNTY (Contract No. CNG081) Call No. 028

Project No. HSIP-34(63), 46002-3218-94, 46002-4217-04

The resurfacing (microsurfacing) on U.S. 421 (S.R. 34) beginning 320 feet south of Triplett Road (L.M. 17.60) and extending to the North Carolina State line (L.M. 24.80).

Project Length - 7.200 miles

Completion Time - On or before September 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MACON COUNTY (Contract No. CNG049) Call No. 029

Project No. BRZE-5600(36), 56946-3429-94

The construction of a concrete box bridge on Lake Road over Salt Lick Creek (L.M. 1.81), including grading, drainage, and paving.

Project Length - 0.109 mile

Completion Time - On or before October 31, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

MADISON COUNTY (Contract No. CNG050) Call No. 030

Project No. BRZE-5700(59), 57946-3435-94

The construction of a concrete box bridge on M. D. Walker Road over branch (L.M. 0.88), including grading, drainage, and paving.

Project Length - 0.189 mile

Completion Time - On or before November 21, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

MADISON COUNTY (Contract No. CNG110) Call No. 031

Project No. BRZE-9406(3), 57951-3566-94

The construction of a concrete box bridge on Martin Luther King Drive over Anderson Branch (L.M. 0.08), including grading, drainage, and paving.

Project Length - 0.080 mile

Completion Time - On or before October 31, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

MADISON COUNTY (Contract No. CNG045) Call No. 032

Project No. IME-40-1(309), 57201-8131-44

The resurfacing on I-40 beginning east of S.R. 186 (L.M. 13.59) and extending to west of U.S. 70 (S.R. 1) (L.M. 20.24).

Project Length - 5.580 miles

Completion Time - On or before September 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MADISON COUNTY (Contract No. CNG030) Call No. 033

Project No. STP-M-I-40-1(308), 57201-3128-54

The grading, drainage, and paving on the ramp on I-40 at the junction with Vann Drive.

Project Length - 0.481 mile

Completion Time - On or before October 31, 2008 (See Special Provision 108B)

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

MADISON COUNTY (Contract No. CNG118) Call No. 034

Project No. 57201-4132-04

The repair of fence on I-40 beginning at the eastbound Rest Area and extending to S.R. 223.

Project Length - 3.300 miles

Completion Time - On or before July 31, 2008

NO PLANS CONTRACT

MARION COUNTY (Contract No. CNG046) Call No. 035

Project No. HSIP-2(81), 58002-3230-94

The improvement of the intersection on U.S. 41 (U.S. 64, U.S. 72, S.R. 2) at S.R. 27, including grading, drainage, and paving.

Project Length - 0.322 mile

Completion Time - On or before June 15, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10%.

MARSHALL AND RUTHERFORD COUNTIES (Contract No. CNG115) Call No. 036

Project No. STP-99(25), 75012-8204-14, STP-99(26), 59010-8214-14

The resurfacing on S.R. 99 beginning at U.S. 31A (S.R. 11) (L.M. 7.28) in Marshall County and extending to U.S. 41A (S.R. 16) (L.M. 2.33) in Rutherford County.

Project Length - 6.450 miles

Completion Time - On or before September 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MONROE COUNTY (Contract No. CNG079) Call No. 037

Project No. HSIP-360(3), 62011-4221-04, 62011-3222-94

The resurfacing (microsurfacing) on S.R. 360 beginning at S.R. 165 (L.M. 0.00) and extending to U.S. 411 (S.R. 33) (L.M. 22.13).

Project Length - 22.130 miles

Completion Time - On or before September 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MOORE COUNTY (Contract No. CNG116) Call No. 038

Project No. 64005-4220-04

The repair of the bridge on S.R. 55 over branch (L.M. 4.53).

Project Length - 0.000 mile

Completion Time - On or before November 15, 2008

Plans Cost - \$10.00

PERRY COUNTY (Contract No. CNG096) Call No. 039

Project No. STP-20(43), 68002-8232-14

The resurfacing on U.S. 412 (S.R. 20) beginning west of Deer Valley Road (L.M. 6.10) and extending to S.R. 13 (L.M. 12.60).

Project Length - 6.500 miles

Completion Time - On or before September 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

POLK COUNTY (Contract No. CNG092) Call No. 040

Project No. 70003-4236-04

The repair of the bridge on U.S. 411 (S.R. 33) over the Conasauga River (L.M. 1.52).

Project Length - 0.000 mile

Completion Time - On or before September 15, 2008

Plans Cost - \$10.00

RHEA AND WHITE COUNTIES (Contract No. CNG071) Call No. 041

Project No. STP-NHE-29(65), 72001-8296-14, STP-NHE-111(62), 93003-8226-14

STP-NHE-29(65), 72001-8296-14

The resurfacing (microsurfacing) on U.S. 27 (S.R. 29) beginning 0.26 mile north of Macedonia Road (L.M. 28.16) and extending to Whites Creek (L.M. 31.78).

Project Length - 3.620 miles

STP-NHE-111(62), 93003-8226-14

The resurfacing (microsurfacing) on S.R. 111 beginning at Shady Oak Road (L.M. 4.20) and extending to Fred Hill Road (L.M. 7.31).

Project Length - 3.050 miles

Total Project Length - 6.670 miles

Completion Time - On or before September 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

ROBERTSON AND STEWART COUNTIES (Contract No. CNG113) Call No. 042

Project No. HSIP-120(1), 81005-3212-94, 81005-4211-04, 74008-4220-04

HSIP-120(1), 81005-3212-94, 81005-4211-04

The resurfacing (microsurfacing) on S.R. 120 beginning near Higgs Road (L.M. 6.00) and extending to the Kentucky State line (L.M. 12.13).

Project Length - 6.130 miles

74008-4220-04

The resurfacing (microsurfacing) on S.R. 49 beginning at S.R. 52 (L.M. 22.20) and extending to the Kentucky State line (L.M. 27.16).

Project Length - 4.960 miles

Total Project Length - 11.090 miles

Completion Time - On or before September 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

RUTHERFORD COUNTY (Contract No. CNG102) Call No. 043

Project No. IME-24-1(92), 75001-8194-44

The resurfacing on I-24 beginning 1600 feet east of the C.S.X. Railroad (L.M. 19.02) and extending to Epps Mill Road (L.M. 25.90).

Project Length - 6.880 miles

Completion Time - On or before October 15, 2008 (See Special Provision 108B)

Plans Cost - \$10.00

SHELBY COUNTY (Contract No. CNG085) Call No. 044

Project No. HSIP-1(217), 79011-3260-94

The improvement of the intersection on U.S. 64 (U.S. 70, U.S. 79, S.R. 1, Danny Thomas Boulevard) at Georgia Avenue.

Project Length - 0.118 miles

Completion Time - On or before July 31, 2008

Plans Cost - \$10.00

SHELBY COUNTY (Contract No. CNG114) Call No. 045

Project No. STP-15(152), 79025-8227-14, STP-NHE-3(102), 79017-8290-14, STP-NHE-3(103), 79017-8291-14

STP-NHE-3(102), 79017-8290-14

The resurfacing on U.S. 51 (S.R. 3) at the junction with N. Watkins Street (L.M. 18.75 to L.M. 18.82).

Project Length - 0.070 mile

STP-NHE-3(103), 79017-8291-14

The resurfacing on U.S. 51 (S.R. 3) beginning at First Street (L.M. 28.87) and extending to 0.1 mile north of Cuba-Millington Road (L.M. 29.11).

Project Length - 0.240 mile

STP-15(152), 79025-8227-14

The resurfacing on U.S. 64 (S.R. 15) beginning at Alfaree Street (L.M. 2.58) and extending to Bartlett Boulevard (L.M. 3.38).

Project Length - 0.800 mile

Total Project Length - 1.110 miles

Completion Time - On or before July 31, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SULLIVAN COUNTY (Contract No. CNG021) Call No. 046

Project No. BR-STP-75(8), 82015-3216-94

The construction of a concrete Bulb-Tee beam bridge on S.R. 75 over the South Fork of the Holston River (L.M. 0.21), including grading, drainage, and paving.

Project Length - 1.000 kilometer \*METRIC\*

Completion Time - On or before November 30, 2010

Plans Cost - \$50.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 4%.

SULLIVAN COUNTY (Contract No. CNG117) Call No. 047

Project No. HSIP-126(11), 82085-3226-94

The construction of turn lanes on S.R. 126 at Carolina Pottery Drive / Overhill Drive.

Project Length - 0.100 mile

Completion Time - On or before August 31, 2008

NO PLANS CONTRACT

SULLIVAN COUNTY (Contract No. CNG064) Call No. 048

Project No. STP-34(62), 82005-8244-14

The resurfacing on U.S. 421 (S.R. 34) beginning at Volunteer Parkway (L.M. 16.81) and extending to 420 feet south of Hazelwood Street (L.M. 19.20).

Project Length - 1.790 miles

Completion Time - On or before September 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SUMNER AND MACON COUNTIES (Contract No. CNG097) Call No. 049

Project No. HSIP-56(52), 56006-3211-94, HSIP-174(12), 83017-3237-94, 83017-4236-04, 56006-4210-04

HSIP-174(12), 83017-3237-94, 83017-4236-04

The resurfacing (microsurfacing) on S.R. 174 beginning south of Switchboard Road (L.M. 25.80) and extending to S.R. 52 (L.M. 29.64).

Project Length - 3.840 miles

HSIP-56(52), 56006-3211-94, 56006-4210-04

The resurfacing (microsurfacing) on S.R. 56 beginning north of Elm Street (L.M. 12.34) and extending to the Kentucky State line (L.M. 20.08).

Project Length - 7.740 miles

Total Project Length - 11.580 miles

Completion Time - On or before September 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

WILLIAMSON COUNTY (Contract No. CNG111) Call No. 050

Project No. 94012-4219-04

The repair of the bridge on S.R. 96 over the West Harpeth River (L.M. 5.65).

Project Length - 0.000 mile

Completion Time - On or before November 15, 2008

Plans Cost - \$10.00

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before biddable proposals for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

**PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.**

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 50

Total Number of Projects - 104

Total Number of Counties - 48

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED MAY 9, 2008**

**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

BENTON COUNTY (Contract No. CNG908) Call No. 001

Project No. IME-40-2(84), 03001-3184-44

The installation of sewage system connections at the rest areas on I-40.

Project Length - 0.000 mile

Completion Time - On or before October 15, 2008

Plans Cost - \$10.00

GRUNDY AND WARREN COUNTIES (Contract No. CNG907) Call No. 002

Project No. HSIP-56(51), 31005-3263-94, STP-56(50), 89008-8221-14, 31005-4262-04

HSIP-56(51), 31005-3263-94, 31005-4262-04

The resurfacing on S.R. 56 beginning north of the Collins River (L.M. 28.96) and extending to the Warren County line (L.M. 33.85).

Project Length - 4.810 miles

STP-56(50), 89008-8221-14

The resurfacing on S.R. 56 beginning at Riverview Street (L.M. 12.42) and extending to 168 feet south of Western Drive (L.M. 15.43).

Project Length - 3.010 miles

Total Project Length - 7.820 miles

Completion Time - On or before October 31, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HAWKINS COUNTY (Contract No. CNG906) Call No. 003

Project No. STP-NHE-1(224), 37070-8225-14

The resurfacing on U.S. 11W (S.R. 1) beginning 50 feet east of West Lake Drive (L.M. 11.57) and extending to 260 feet east of West Main Street (L.M. 14.97).

Project Length - 3.400 miles

Completion Time - On or before October 31, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

LINCOLN AND WILLIAMSON COUNTIES (Contract No. CNG909) Call No. 004

Project No. HSIP-106(23), 94014-3232-94, HSIP-121(11), 52009-3213-94, 94014-4231-04, 52009-4212-04

HSIP-121(11), 52009-3213-94, 52009-4212-04

The resurfacing (microsurfacing) on S.R. 121 beginning at S.R. 122 (L.M. 2.52) and extending to U.S. 64 (S.R. 15) (L.M. 7.08).

Project Length - 4.560 miles

HSIP-106(23), 94014-3232-94, 94014-4231-04

The resurfacing (microsurfacing) on U.S. 431 (S.R. 106) beginning at the Maury County line (L.M. 0.00) and extending to Harpeth School Road (L.M. 5.85).

Project Length - 5.837 miles

Total Project Length - 10.397 miles

Completion Time - On or before September 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

ROBERTSON AND STEWART COUNTIES (Contract No. CNG910) Call No. 005

Project No. HSIP-120(1), 81005-3212-94, 81005-4211-04, 74008-4220-04

HSIP-120(1), 81005-3212-94, 81005-4211-04

The resurfacing (microsurfacing) on S.R. 120 beginning near Higgs Road (L.M. 6.00) and extending to the Kentucky State line (L.M. 12.13).

Project Length - 6.130 miles

74008-4220-04

The resurfacing (microsurfacing) on S.R. 49 beginning at S.R. 52 (L.M. 22.20) and extending to the Kentucky State line (L.M. 27.16).

Project Length - 4.960 miles

Total Project Length - 11.090 miles

Completion Time - On or before September 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CNG143) Call No. 006

Project No. 98016-4178-04

The random on-call signing at various locations on various State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2009 (See Special Provision 108B)

NO PLANS CONTRACT

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, JEFFERSON, KNOX, MONROE, ROANE, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNG138) Call No. 007

Project No. 98016-4179-04

The random on-call attenuator repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2009 (See Special Provision 108B)

NO PLANS CONTRACT

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES  
(Contract No. CNG146) Call No. 008

Project No. 98038-4173-04

The random on-call signing at various locations on various State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2009 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNG147) Call No. 009

Project No. 98046-4193-04

The random on-call signing at various locations on various State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2009 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, GIBSON, HARDEMAN, HARDIN, HENRY, MADISON, AND SHELBY COUNTIES  
(Contract No. CNG142) Call No. 010

Project No. 98046-4194-04

The random on-call attenuator repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2009 (See Special Provision 108B)

NO PLANS CONTRACT

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNG145) Call No. 011

Project No. 98026-4157-04

The random on-call signing at various locations on various State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2009 (See Special Provision 108B)

NO PLANS CONTRACT

BRADLEY, DEKALB, HAMILTON, MARION, POLK, PUTNAM, RHEA, AND WHITE COUNTIES (Contract No. CNG140) Call No. 012

Project No. 98026-4158-04

The random on-call attenuator repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2009 (See Special Provision 108B)

NO PLANS CONTRACT

BRADLEY AND MCMINN COUNTIES (Contract No. CNG124) Call No. 013

Project No. 06001-4160-04

The repair of the bridge on I-75 over the Hiwassee River (L.M. 19.20).

Project Length - 0.000 mile

Completion Time - On or before October 31, 2008 (See Special Provision 108B)

Plans Cost - \$10.00

CARTER COUNTY (Contract No. CNG003) Call No. 014

Project No. BR-STP-400(16), 10019-3222-94

The construction of a concrete Bulb-Tee beam bridge on S.R. 400 (Lynn Avenue) over the Watauga River (L.M. 5.16), including grading, drainage, and paving.

Project Length - 0.407 mile

Completion Time - On or before December 31, 2010

Plans Cost - \$50.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10%.

DAVIDSON, DICKSON, HUMPHREYS, MAURY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, WAYNE, AND WILLIAMSON COUNTIES (Contract No. CNG141) Call No. 015

Project No. 98038-4174-04

The random on-call attenuator repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2009 (See Special Provision 108B)

NO PLANS CONTRACT

HAMILTON COUNTY (Contract No. CNG130) Call No. 016

Project No. 33948-4204-04

The cleaning of the McCallie Tunnel on U.S. 11 (U.S. 64, S.R. 2), the Stringers Ridge Tunnel on U.S. 127 (S.R. 8), and the Bachman Tubes on U.S. 41 (U.S. 76, S.R. 8, Ringgold Road).

Project Length - 0.000 mile

Completion Time - On or before June 30, 2009 (See Special Provision 108B)

NO PLANS CONTRACT

HENRY COUNTY (Contract No. CNG066) Call No. 017

Project No. 40008-4223-04

The repair of the bridges on S.R. 69 over Walnut Fork Creek (L.M. 23.05), overflow (L.M. 28.39), the North Fork of the Obion River (L.M. 28.52), three (3) branches (L.M. 29.05, L.M. 30.02, and L.M. 30.94), and Terrapin Creek (L.M. 31.21).

Project Length - 0.000 mile

Completion Time - On or before December 15, 2008

Plans Cost - \$25.00

HICKMAN COUNTY (Contract No. CNG131) Call No. 018

Project No. PSB-100(37), 41010-3216-94

The grading, drainage, and paving on S.R. 100 beginning west of Fairview Road (L.M. 29.15) and extending to east of Tidwell Road (L.M. 31.10).

Project Length - 1.123 miles

Completion Time - On or before December 15, 2008 (See Special Provision 108B)

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10%.

HOUSTON COUNTY (Contract No. CNG058) Call No. 019

Project No. 42002-4209-04

The repair of the bridge on S.R. 49 over Erin Branch (L.M. 5.38).

Project Length - 0.000 mile

Completion Time - On or before April 30, 2009

Plans Cost - \$10.00

KNOX COUNTY (Contract No. CNG133) Call No. 020

Project No. 47010-4237-04

The tunnel cleaning on the Henley Street Connector Tunnel on S.R. 1.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2009 (See Special Provision 108B)

NO PLANS CONTRACT

KNOX COUNTY (Contract No. CNG144) Call No. 021

Project No. 47057-4233-04

The repair of the bridge on a pedestrian walkway over S.R. 168 (L.M. 16.56).

Project Length - 0.000 mile

Completion Time - On or before December 15, 2008 (See Special Provision 108B)

Plans Cost - \$10.00

LAUDERDALE COUNTY (Contract No. CNG132) Call No. 022

Project No. BR-STP-87(3), 49006-3232-94

The construction of two (2) concrete box beam bridges on S.R. 87 over Cooper Springs Creek (L.M. 17.07) and Campground Creek (L.M. 18.07), including grading, drainage, and paving.

Project Length - 0.350 mile

Completion Time - On or before December 15, 2008

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 8%.

POLK COUNTY (Contract No. CNG121) Call No. 023

Project No. APD-NH-40(13), 70004-3283-64

The grading, drainage, and paving on U.S. 64 (S.R. 40) beginning east of U.S. 411 (S.R. 33) and extending to west of the Ocoee River.

Project Length - 2.227 miles

Completion Time - On or before September 30, 2010

Plans Cost - \$100.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 10%.

PUTNAM COUNTY (Contract No. CNG122) Call No. 024

Project No. 71100-3105-04

The interchange lighting on I-40 at the junctions with U.S. 70N (S.R. 24) in Monterey.

Project Length - 0.000 mile

Completion Time - On or before March 31, 2009

Plans Cost - \$10.00

ROBERTSON COUNTY (Contract No. CNG128) Call No. 025

Project No. STP-52(51), 74009-8218-14

The resurfacing on S.R. 52 beginning at S.R. 49 (L.M. 0.00) and extending to U.S. 31W (S.R. 41) (L.M. 7.30).

Project Length - 7.130 miles

Completion Time - On or before October 31, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

ROBERTSON COUNTY (Contract No. CNG123) Call No. 026

Project No. 74001-3124-04

The interchange lighting on I-24 at the junction with S.R. 49.

Project Length - 0.000 mile

Completion Time - On or before March 31, 2009

Plans Cost - \$10.00

RUTHERFORD COUNTY (Contract No. CNG126) Call No. 027

Project No. STP-96(21), 75011-8242-14

The resurfacing on S.R. 96 beginning at S.R. 266 (L.M. 20.50) and extending to the Cannon County line (L.M. 27.30).

Project Length - 6.800 miles

Completion Time - On or before October 31, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

RUTHERFORD AND WILLIAMSON COUNTIES (Contract No. CNG059) Call No. 028

Project No. 98038-4218-04

The construction two (2) small drainage structures on S.R. 269 at log mile 12.23 and on S.R. 252 at log mile 4.35.

Project Length - 0.000 mile

Completion Time - On or before December 15, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

SEVIER COUNTY (Contract No. CNG002) Call No. 029

Project No. BRZE-9123(2), 78952-3522-94

The construction of a concrete box beam bridge on Eastgate Road over Middle Creek (L.M. 0.85), including grading, drainage, and paving.

Project Length - 0.089 mile

Completion Time - On or before December 31, 2008

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

SHELBY COUNTY (Contract No. CNG135) Call No. 030

Project No. 79946-4277-04

The repair of the bridges on Canada Road over I-40 (L.M. 12.64) and on Southern Avenue over U.S. 78 (S.R. 4, Lamar Avenue) (L.M. 5.61).

Project Length - 0.000 mile

Completion Time - On or before October 31, 2008 (See Special Provision 108B)

Plans Cost - \$10.00

SMITH COUNTY (Contract No. CNG127) Call No. 031

Project No. STP-53(33), 80004-8244-14

The resurfacing on S.R. 53 beginning at the DeKalb County line (L.M. 0.00) and extending to north of Brush Creek (L.M. 2.42).

Project Length - 2.420 miles

Completion Time - On or before October 31, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SULLIVAN COUNTY (Contract No. CNG136) Call No. 032

Project No. 82003-3206-04

The improvement of the intersection on U.S. 11E (S.R. 34) at U.S. 19E (S.R. 37), including grading, drainage, installation of signals, and paving.

Project Length - 0.000 mile

Completion Time - On or before April 30, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

WARREN COUNTY (Contract No. CNG137) Call No. 033

Project No. 89007-4256-04

The repair of the bridge on S.R. 55BR over the Barren Fork River (L.M. 2.64).

Project Length - 0.000 mile

Completion Time - On or before April 30, 2009

Plans Cost - \$10.00

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before biddable proposals for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

**PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.**

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 33

Total Number of Projects - 40

Total Number of Counties - 95

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED JUNE 20, 2008**

**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

DAVIDSON COUNTY (Contract No. CNG912) Call No. 001

Project No. 19947-4262-04

The resurfacing with an ultra-thin concrete overlay on U.S. 41 (U.S. 70S, S.R. 1, Murfreesboro Pike) at Fesslers Lane and on U.S. 31E (S.R. 6, Gallatin Pike) at S.R. 45 (Old Hickory Boulevard).

Project Length - 0.000 mile

Completion Time - On or before October 15, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

KNOX COUNTY (Contract No. CNG911) Call No. 002

Project No. HSIP-33(72), 47016-3220-94, STP-33(70), 47018-8245-14, 47016-4220-04

HSIP-33(72), 47016-3220-94, 47016-4220-04

The resurfacing on U.S. 441 (S.R. 33) beginning at the Blount County line (L.M. 0.00) and extending to S.R. 71 (L.M. 5.72).

Project Length - 5.450 miles

STP-33(70), 47018-8245-14

The resurfacing on U.S. 441 (S.R. 33) beginning at Rose Drive (L.M. 11.07) and extending to 0.17 mile north of S.R. 131 (L.M. 15.75).

Project Length - 4.680 miles

Total Project Length - 10.130 miles

Completion Time - On or before November 30, 2008

Plans Cost - \$3.00 (11" x 17")

SEVIER COUNTY (Contract No. CNG913) Call No. 003

Project No. BRZE-9123(2), 78952-3522-94

The construction of a concrete box beam bridge on Eastgate Road over Middle Creek (L.M. 0.85), including grading, drainage, and paving.

Project Length - 0.089 mile

Completion Time - On or before December 31, 2008

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

SULLIVAN COUNTY (Contract No. CNG914) Call No. 004

Project No. 82003-3206-04

The improvement of the intersection on U.S. 11E (S.R. 34) at U.S. 19E (S.R. 37), including grading, drainage, installation of signals, and paving.

Project Length - 0.000 mile

Completion Time - On or before April 30, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

WARREN COUNTY (Contract No. CNG915) Call No. 005

Project No. STP-56(50), 89008-8221-14

The resurfacing on S.R. 56 beginning at Riverview Street (L.M. 12.42) and extending to 168 feet south of Western Drive (L.M. 15.43).

Project Length - 3.010 miles

Completion Time - On or before November 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

ANDERSON COUNTY (Contract No. CNG150) Call No. 006

Project No. 01014-4232-04

The slope stabilization at six (6) locations on S.R. 116.

Project Length - 0.000 mile

Completion Time - On or before March 31, 2009

NO PLANS CONTRACT

BEDFORD COUNTY (Contract No. CNG195) Call No. 007

Project No. 02011-4221-04

The resurfacing (microsurfacing) on S.R. 82 beginning at U.S. 231 (S.R. 10) (L.M. 11.12) and extending to the C.S.X. Railroad (L.M. 16.03).

Project Length - 4.910 miles

Completion Time - On or before October 15, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

BENTON, CARROLL, DECATUR, DYER, HAYWOOD, HENDERSON, MADISON, OBION, SHELBY, AND WEAKLEY COUNTIES (Contract No. CNG201) Call No. 008

Project No. 98046-4195-04

The fence repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before December 31, 2008

NO PLANS CONTRACT

BRADLEY AND MEIGS COUNTIES (Contract No. CNG162) Call No. 009

Project No. HSIP-306(9), 61016-3208-94, 06015-3212-94, 61016-4207-04, 06015-4211-04

The resurfacing on S.R. 306 beginning in Bradley County at S.R. 308 (Lower River Road) (L.M. 5.56) and extending into Meigs County to S.R. 58 (L.M. 2.50).

Project Length - 5.510 miles

Completion Time - On or before November 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

CAMPBELL COUNTY (Contract No. CNG202) Call No. 010

Project No. HSIP-63(42), 07008-3233-94, 07008-4232-04

The resurfacing (thin mix overlay) on S.R. 63 beginning 0.2 mile east of Imperial Heights Lane (L.M. 8.60) and extending to the Claiborne County line (L.M. 18.31).

Project Length - 9.710 miles

Completion Time - On or before October 31, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

CAMPBELL COUNTY (Contract No. CNG175) Call No. 011

Project No. STP-I-75-3(145), 07100-3120-44

The rockfall mitigation on I-75 northbound at mile marker 158.

Project Length - 0.000 mile

Completion Time - On or before December 31, 2008

NO PLANS CONTRACT

CAMPBELL AND ANDERSON COUNTIES (Contract No. CNG166) Call No. 012

Project No. HSIP-71(18), 01012-3208-94, 01012-4208-04

The resurfacing on U.S. 441 (S.R. 71) beginning in Campbell County at the Norris Dam (L.M. 0.10) and extending into Anderson County to Cob Hollow Road (L.M. 0.76).

Project Length - 4.530 miles

Completion Time - On or before November 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

CARROLL COUNTY (Contract No. CNG188) Call No. 013

Project No. 09009-4233-04

The resurfacing on U.S. 79 (S.R. 76) beginning at Lawrence Street (L.M. 14.98) and extending to Old Paris Road (L.M. 17.49).

Project Length - 2.510 miles

Completion Time - On or before November 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

COCKE COUNTY (Contract No. CNG149) Call No. 014

Project No. STP-I-40-8(141), 15001-3178-44

The rockfall mitigation on I-40 beginning 2.0 miles west of Waterville and extending to 1.73 miles west of Waterville, and beginning 0.42 mile east of Waterville and extending to the North Carolina State line.

Project Length - 0.510 mile

Completion Time - On or before March 31, 2009

Plans Cost - \$10.00

COFFEE COUNTY (Contract No. CNG163) Call No. 015

Project No. STP-53(19), 16007-3225-14, STP/HPP-53(31), 16007-3224-14

STP-53(19), 16007-3225-14

The grading, drainage, construction of a concrete Bulb-Tee beam bridge, and paving on S.R. 53 beginning south of I-24 and extending to Interstate Drive.

Project Length - 0.351 mile

STP/HPP-53(31), 16007-3224-14

The grading, drainage, and paving on S.R. 53 beginning south of Interstate Drive and extending to near Parks Creek Road.

Project Length - 3.784 miles

Total Project Length - 4.135 miles

Completion Time - On or before November 15, 2010 (See Special Provision 108B)

Plans Cost - \$200.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 8%.

CUMBERLAND AND FENTRESS COUNTIES (Contract No. CNG156) Call No. 016

Project No. HSIP-62(32), 25013-3209-94, HSIP-298(8), 18011-3223-94, 18011-4222-04, 25013-4208-04

HSIP-298(8), 18011-3223-94, 18011-4222-04

The resurfacing on S.R. 298 beginning on Lake Francis Road (L.M. 6.79) and extending to 1.0 mile north of the South Fork of Elmore Creek (L.M. 12.32).

Project Length - 5.470 miles

HSIP-62(32), 25013-3209-94, 25013-4208-04

The resurfacing on S.R. 62 beginning at U.S. 127 (S.R. 28, S. York Highway) (L.M. 5.81) and extending to the Morgan County line (L.M. 12.71).

Project Length - 6.900 miles

Total Project Length - 12.370 miles

Completion Time - On or before November 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DAVIDSON COUNTY (Contract No. CNG196) Call No. 017

Project No. HSIP-NHE-155(21), 19074-3254-94, 19074-4253-04

The resurfacing on S.R. 155 (Briley Parkway) beginning at I-24 (L.M. 17.00) and extending to S.R. 12 (Ashland City Highway) (L.M. 23.34), including bridge deck repairs.

Project Length - 6.240 miles

Completion Time - On or before November 01, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DAVIDSON COUNTY (Contract No. CNG200) Call No. 018

Project No. 19960-4114-04

The repair of the bridge on Buchanan Street over I-65 (L.M. 0.23).

Project Length - 0.000 mile

Completion Time - On or before April 30, 2009 (See Special Provision 108B)

Plans Cost - \$10.00

DECATUR COUNTY (Contract No. CNG197) Call No. 019

Project No. HSIP-20(44), 20002-3238-94, 20002-4238-04

The resurfacing on U.S. 412 (S.R. 20) beginning at Eastwood Avenue (L.M. 4.26) and extending to the Tennessee River (L.M. 9.16), and on S.R. 69 beginning at 9th Street (L.M. 27.85) and extending to U.S. 412 (S.R. 20) (L.M. 28.48).

Project Length - 5.530 miles

Completion Time - On or before November 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DICKSON COUNTY (Contract No. CNG168) Call No. 020

Project No. 22004-4243-04

The resurfacing on S.R. 46 beginning at the Hickman County line (L.M. 0.00) and extending to Robin Hood Road (L.M. 4.23).

Project Length - 4.174 miles

Completion Time - On or before November 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DYER COUNTY (Contract No. CNG169) Call No. 021

Project No. HSIP-NHE-3(106), 23004-3245-94, 23004-4245-04

The resurfacing on U.S. 51 (S.R. 3) beginning at U.S. 412 (S.R. 20) (L.M. 11.97) and extending to S.R. 77 (L.M. 18.00).

Project Length - 6.030 miles

Completion Time - On or before November 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

FAYETTE, DYER, AND CROCKETT COUNTIES (Contract No. CNG151) Call No. 022

Project No. 98046-4296-04

The grading and paving of shoulders on various State Routes.

Project Length - 0.000 mile

Completion Time - On or before September 30, 2008

NO PLANS CONTRACT

GIBSON COUNTY (Contract No. CNG198) Call No. 023

Project No. 27018-4218-04

The resurfacing on S.R. 152 beginning at the Crockett County line at Humboldt Lake Road (L.M. 0.00) and extending to the Crockett County line at Tinsley Road (L.M. 0.86) and beginning at the Crockett County line near Tinsley Road (L.M. 0.00) and extending to S.R. 366 (L.M. 4.72), and on U.S. 45W (U.S. 70A, U.S. 79BR, S.R. 5, Main Street) beginning at 17th Street (L.M. 2.86) and extending to U.S. 70A (U.S. 79BR, S.R. 76) (L.M. 3.04) and on U.S. 70A (U.S. 79BR, S.R. 76) beginning at 10th Street (L.M. 1.08) and extending to U.S. 45W (U.S. 70A, U.S. 79BR, S.R. 5) (L.M. 1.31).

Project Length - 5.990 miles

Completion Time - On or before November 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

GRAINGER COUNTY (Contract No. CNG153) Call No. 024

Project No. HSIP-375(4), 29030-3222-94, 29030-4222-04

The resurfacing on S.R. 375 beginning 420 feet south of Greenlee Road (L.M. 4.60) and extending to 0.12 mile south of Hoppers Bluff Road (L.M. 10.10).

Project Length - 5.100 miles

Completion Time - On or before November 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

GRAINGER COUNTY (Contract No. CNG073) Call No. 025

Project No. 29030-4221-04

The repair of the bridge on S.R. 375 over German Creek (L.M. 14.68).

Project Length - 0.000 mile

Completion Time - On or before April 15, 2009 (See Special Provision 108B)

Plans Cost - \$10.00

GREENE COUNTY (Contract No. CNG203) Call No. 026

Project No. HSIP-35(41), 30005-3247-94, 30005-4247-04

The resurfacing (thin mix overlay) on U.S. 321 (S.R. 35) beginning 0.46 mile south of West Allen's Bridge Road (L.M. 0.47) and extending to 370 feet north of Bright Hope Road (L.M. 3.90).

Project Length - 3.430 miles

Completion Time - On or before November 01, 2008 (See Special Provision 108B)

Plans Cost - \$3.00

HAMBLLEN AND JEFFERSON COUNTIES (Contract No. CNG154) Call No. 027

Project No. HSIP-341(6), 45054-3206-94, 45054-4206-04

The resurfacing on S.R. 341 beginning in Hamblen County at U.S. 11E (S.R. 34) (L.M. 0.00) and extending into Jefferson County to S.R. 66 (L.M. 5.83).

Project Length - 6.080 miles

Completion Time - On or before November 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HARDEMAN COUNTY (Contract No. CNG088) Call No. 028

Project No. 35009-4242-04

The resurfacing (thin mix overlay) on S.R. 125 beginning at S.R. 18 (L.M. 19.72) and extending to the Chester County line (L.M. 30.95).

Project Length - 11.230 miles

Completion Time - On or before November 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HARDIN COUNTY (Contract No. CNG170) Call No. 029

Project No. NH/HPP-15(143), 36001-3285-14

The grading, drainage, construction of five (5) concrete I-beam bridges, and paving on U.S. 64 (S.R. 15) beginning near Savannah and extending to Firetower Road.

Project Length - 6.036 miles

Completion Time - On or before June 30, 2011

Plans Cost - \$275.00 Cross-Section Cost - \$100.00

The DBE goal for this contract is 8%.

HENDERSON COUNTY (Contract No. CNG167) Call No. 030

Project No. IME-40-2(86), 39001-8167-44

The resurfacing on I-40 beginning at S.R. 104 (L.M. 5.60) and extending to S.R. 22 (L.M. 13.22).

Project Length - 7.620 miles

Completion Time - On or before November 15, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HENDERSON COUNTY (Contract No. CNG125) Call No. 031

Project No. STP/HPP-20(39), 39003-3276-14

The grading, drainage, and paving on U.S. 412 (S.R. 20) beginning at the Madison County line and extending to west of Crucifer Road.

Project Length - 3.703 miles

Completion Time - On or before May 31, 2011

Plans Cost - \$125.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 6%.

HICKMAN COUNTY (Contract No. CNG098) Call No. 032

Project No. HSIP-230(8), 41049-3223-94, 41049-4222-04

The resurfacing (thin mix overlay) on S.R. 230 beginning at S.R. 48 (L.M. 9.32) and extending to near Dodd Hollow Road (L.M. 15.80).

Project Length - 6.480 miles

Completion Time - On or before November 01, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HICKMAN COUNTY (Contract No. CNG182) Call No. 033

Project No. HSIP-50(36), 41008-3227-94, 41008-4226-04

The resurfacing on S.R. 50 beginning west of Willie Branch (L.M. 25.30) and extending to the Maury County line (L.M. 31.75).

Project Length - 6.430 miles

Completion Time - On or before November 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

JACKSON COUNTY (Contract No. CNG165) Call No. 034

Project No. HSIP-53(34), 44001-3233-94, 44001-4232-04

The resurfacing on S.R. 53 beginning 4.5 miles north of the Smith County line (L.M. 4.50) and extending to Shake Rag Road (L.M. 9.02).

Project Length - 4.520 miles

Completion Time - On or before November 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

JEFFERSON COUNTY (Contract No. CNG178) Call No. 035

Project No. HSIP-363(1), 45028-3205-94, 45028-4205-04

The resurfacing on S.R. 363 beginning at S.R. 92 (L.M. 0.00) and extending to U.S. 25W (U.S. 70, S.R. 9) (L.M. 6.02).

Project Length - 6.020 miles

Completion Time - On or before November 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

JOHNSON COUNTY (Contract No. CNG081) Call No. 036

Project No. HSIP-34(63), 46002-3218-94, 46002-4217-04

The resurfacing (thin mix overlay) on U.S. 421 (S.R. 34) beginning 320 feet south of Triplett Road (L.M. 17.60) and extending to the North Carolina State line (L.M. 24.80).

Project Length - 7.200 miles

Completion Time - On or before November 01, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

KNOX COUNTY (Contract No. CNG105) Call No. 037

Project No. 47018-4244-04

The repair of the bridge on U.S. 441 (S.R. 33) over Beaver Creek (L.M. 15.20).

Project Length - 0.000 mile

Completion Time - On or before April 15, 2009

Plans Cost - \$10.00

LAUDERDALE COUNTY (Contract No. CNG177) Call No. 038

Project No. HSIP-NHE-3(105), 49001-3295-94, 49001-4295-04

The resurfacing on U.S. 51 (S.R. 3) beginning at S.R. 88 (L.M. 20.15) and extending to the Dyer County line (L.M. 25.00).

Project Length - 4.850 miles

Completion Time - On or before November 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

LAUDERDALE AND TIPTON COUNTIES (Contract No. CNG179) Call No. 039

Project No. STP-NHE-3(104), 84102-8201-14, 49006-4233-04

49006-4233-04

The resurfacing on S.R. 87 beginning at County Road (L.M. 9.32) and extending to Jones Road (L.M. 14.47).

Project Length - 5.150 miles

STP-NHE-3(104), 84102-8201-14

The resurfacing on U.S. 51 (S.R. 3) beginning south of Winn Street (L.M. 14.98) and extending to North Main Street (L.M. 17.15).

Project Length - 2.040 miles

Total Project Length - 7.190 miles

Completion Time - On or before November 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

LEWIS COUNTY (Contract No. CNG185) Call No. 040

Project No. HSIP-99(27), 51013-3205-94, 51013-4204-04

The resurfacing on S.R. 99 beginning at Howard Switch Road (L.M. 9.35) and extending to S.R. 20 (L.M. 14.52).

Project Length - 5.170 miles

Completion Time - On or before November 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MARION COUNTY (Contract No. CNG157) Call No. 041

Project No. HSIP-156(5), 58016-3237-94, 58016-4236-04

The resurfacing on S.R. 156 beginning 3.9 miles east of the Tennessee River (L.M. 19.38) and extending to S.R. 134 (L.M. 25.71), and on S.R. 134 beginning at U.S. 41 (U.S. 64, U.S. 72, S.R. 2) (L.M. 0.00) and extending to S.R. 156 (L.M. 0.49).

Project Length - 6.790 miles

Completion Time - On or before November 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MAURY COUNTY (Contract No. CNG192) Call No. 042

Project No. HSIP-NHE-6(67), 60002-3284-94, 60002-4283-04

The resurfacing on U.S. 43 (S.R. 6) beginning at the Lawrence County line (L.M. 0.00) and extending to Oakwood Drive (L.M. 6.10), including bridge deck repair.

Project Length - 5.920 miles

Completion Time - On or before November 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MONROE COUNTY (Contract No. CNG159) Call No. 043

Project No. HSIP-307(13), 62037-3205-94, 62037-4205-04

The resurfacing on S.R. 307 beginning at the McMinn County line (L.M. 0.00) and extending to S.R. 68 (L.M. 2.47).

Project Length - 2.470 miles

Completion Time - On or before November 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MONTGOMERY AND HOUSTON COUNTIES (Contract No. CNG193) Call No. 044

Project No. HSIP-49(18), 42003-3228-94, HSIP-235(2), 63028-3204-94, 63028-4203-04, 42003-4227-04

HSIP-235(2), 63028-3204-94, 63028-4203-04

The resurfacing on S.R. 235 beginning at the Dickson County line (L.M. 0.00) and extending to S.R. 13 (L.M. 4.43).

Project Length - 4.430 miles

HSIP-49(18), 42003-3228-94, 42003-4227-04

The resurfacing on S.R. 49 beginning at S.R. 13 (L.M. 6.00) and extending to South Salmon Creek (L.M. 13.60).

Project Length - 7.580 miles

Total Project Length - 12.010 miles

Completion Time - On or before November 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

OBION COUNTY (Contract No. CNG180) Call No. 045

Project No. 66957-3538-04

The improvement of the intersection on U.S. 51 (S.R. 3) at S.R. 21 (Clover Street).

Project Length - 0.248 mile

Completion Time - On or before May 31, 2009 (See Special Provision 108B)

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

OVERTON AND PICKETT COUNTIES (Contract No. CNG164) Call No. 046

Project No. HSIP-52(52), 69003-3207-94, 67003-3216-94, 69003-4206-04, 67003-4215-04

The resurfacing on S.R. 52 beginning in Overton County 2.0 miles west of S.R. 85 (L.M. 18.33) and extending into Pickett County to the Fentress County line (L.M. 2.26).

Project Length - 8.560 miles

Completion Time - On or before November 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

POLK COUNTY (Contract No. CNG160) Call No. 047

Project No. NHE/APD-33(61), 70003-3235-64, 70003-3234-14

The grading, drainage, construction of three (3) bridges, and paving on U.S. 411 (S.R. 33) beginning 0.37 kilometer south of Lowery Road and extending to 0.52 kilometer south of Welcome Valley Road.

Project Length - 8.649 kilometers \*METRIC\*

Completion Time - On or before October 31, 2011 (See Special Provision 108B)

Plans Cost - \$225.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 10%.

PUTNAM AND OVERTON COUNTIES (Contract No. CNG158) Call No. 048

Project No. BRZE-7100(38), 71945-3488-94

The construction of a concrete I-beam bridge on Waterloo Road over Spring Creek (L.M. 0.65), including grading, drainage, and paving.

Project Length - 0.145 mile

Completion Time - On or before June 30, 2009

Plans Cost - \$25.00 Cross-Section Cost - \$8.00

RUTHERFORD COUNTY (Contract No. CNG194) Call No. 049

Project No. HSIP-266(15), 75028-3205-94, 75028-4204-04

The resurfacing on S.R. 266 beginning at U.S. 231 (S.R. 10) (L.M. 13.30) and extending to S.R. 96 (L.M. 18.66).

Project Length - 5.360 miles

Completion Time - On or before November 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

RUTHERFORD COUNTY (Contract No. CNG191) Call No. 050

Project No. 75001-4196-04

The installation of an overhead sign structure on I-24 at 0.81 mile south of Waldron Road (L.M. 2.04).

Project Length - 0.000 mile

Completion Time - On or before October 31, 2008

NO PLANS CONTRACT

SCOTT COUNTY (Contract No. CNG161) Call No. 051

Project No. HSIP-NHE-29(67), 76001-3274-94, 76001-4274-04

The resurfacing on U.S. 27 (S.R. 29) beginning at the Morgan County line (L.M. 0.00) and extending to Wolf Creek Road (L.M. 2.72), and beginning 0.23 mile south of Glasshouse Road (L.M. 9.58) and extending to 53 feet south of Main Street (L.M. 12.71).

Project Length - 5.850 miles

Completion Time - On or before November 30, 2008

Plans Cost - \$3.00 (11" x 17")

SEVIER COUNTY (Contract No. CNG204) Call No. 052

Project No. HSIP-139(5), 78014-3208-94, 78014-4207-04

The resurfacing (thin mix overlay) on S.R. 139 beginning at S.R. 66 (L.M. 6.55) and extending to the Jefferson County line (L.M. 10.07).

Project Length - 3.520 miles

Completion Time - On or before November 01, 2008 (See Special Provision 108B)

Plans Cost - \$3.00

SHELBY COUNTY (Contract No. CNG183) Call No. 053

Project No. IME-40-1(315), 79100-8104-44

The repair of concrete pavement at bridge ends on I-40 at the bridges over Hollywood Street, Watkins Street, the Wolf River, and S.R. 300.

Project Length - 2.780 miles

Completion Time - On or before November 15, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

SHELBY COUNTY (Contract No. CNG172) Call No. 054

Project No. 79012-4207-04

The resurfacing on U.S. 78 (S.R. 4) beginning at Shelby Drive (L.M. 2.10) and extending to American Way (L.M. 7.05).

Project Length - 1.001 miles

Completion Time - On or before October 31, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SUMNER COUNTY (Contract No. CNG189) Call No. 055

Project No. HSIP-76(56), 83015-3208-94, 83015-4207-04

The resurfacing on S.R. 76 beginning at the Robertson County line (L.M. 0.00) and extending to S.R. 25 (L.M. 3.91).

Project Length - 3.910 miles

Completion Time - On or before November 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SUMNER COUNTY (Contract No. CNG181) Call No. 056

Project No. STP/HPP-109(22), 83011-3227-14

The grading, drainage, and paving on S.R. 109 beginning 0.33 mile south of S.R. 76 and extending to S.R. 52.

Project Length - 2.057 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$125.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 10%.

WARREN COUNTY (Contract No. CNG171) Call No. 057

Project No. STP-SIP-56(49), 89009-3226-94

The installation of signals on S.R. 56 at Pike Hill Road.

Project Length - 0.000 mile

Completion Time - On or before December 15, 2008

Plans Cost - \$3.00

WAYNE COUNTY (Contract No. CNG174) Call No. 058

Project No. HSIP-NHE-15(153), 91003-3214-94, 91003-4213-04

The resurfacing (thin mix overlay) on U.S. 64 (S.R. 15) beginning west of Old S.R. 15 (L.M. 11.80) and extending to U.S. 64 Bypass (L.M. 15.00).

Project Length - 2.810 miles

Completion Time - On or before November 01, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

WHITE COUNTY (Contract No. CNG155) Call No. 059

Project No. HSIP-289(4), 93079-3205-94, 93079-4204-04

The resurfacing on S.R. 289 beginning at U.S. 70 (S.R. 1) (L.M. 0.00) and extending to S.R. 111 (L.M. 2.68).

Project Length - 2.650 miles

Completion Time - On or before November 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

WILSON COUNTY (Contract No. CNG184) Call No. 060

Project No. HSIP-265(7), 95015-3223-94, 95015-4222-04

The resurfacing on S.R. 265 beginning at S.R. 840 (L.M. 10.49) and extending to U.S. 231 (S.R. 10) (L.M. 14.82).

Project Length - 4.330 miles

Completion Time - On or before November 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

WILSON COUNTY (Contract No. CNG101) Call No. 061

Project No. STP-141(19), 95013-3217-14

The grading, drainage, construction of a concrete I-beam bridge and a concrete slab bridge, and paving on S.R. 141 beginning 0.2 mile south of Spring Creek and extending to Tomlinson Place.

Project Length - 3.125 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$125.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 10%.

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before biddable proposals for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

**PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.**

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 61

Total Number of Projects - 103

Total Number of Counties - 55

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED AUGUST 1, 2008**

**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

HARDIN COUNTY (Contract No. CNG917) Call No. 001

Project No. NH/HPP-15(143), 36001-3285-14

The grading, drainage, construction of five (5) concrete I-beam bridges, and paving on U.S. 64 (S.R. 15) beginning near Savannah and extending to Firetower Road.

Project Length - 6.036 miles

Completion Time - On or before June 30, 2011

Plans Cost - \$275.00 Cross-Section Cost - \$100.00

The DBE goal for this contract is 8%.

HICKMAN COUNTY (Contract No. CNG919) Call No. 002

Project No. HSIP-50(36), 41008-3227-94, 41008-4226-04

The resurfacing on S.R. 50 beginning west of Willie Branch (L.M. 25.30) and extending to the Maury County line (L.M. 31.75).

Project Length - 6.430 miles

Completion Time - On or before November 30, 2008 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SHELBY COUNTY (Contract No. CNG918) Call No. 003

Project No. IME-40-1(315), 79100-8104-44

The repair of concrete pavement at bridge ends on I-40 at the bridges over Hollywood Street, Watkins Street, the Wolf River, and S.R. 300.

Project Length - 2.780 miles

Completion Time - On or before December 15, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, MONTGOMERY, PERRY, ROBERTSON, RUTHERFORD, SMITH, SUMNER, TROUSDALE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNG233) Call No. 004

Project No. HSIP-REG3(41), 98038-3276-94

The miscellaneous safety improvements at various locations on various State Routes.

Project Length - 0.000 mile

Completion Time - On or before April 30, 2009

NO PLANS CONTRACT

BENTON COUNTY (Contract No. CNG228) Call No. 005

Project No. HSIP-147(1), 03040-3214-94, 03040-4213-04

The resurfacing on S.R. 147 beginning at Pine Grove Road (L.M. 5.36) and extending to the ferry access (L.M. 10.58).

Project Length - 5.220 miles

Completion Time - On or before November 30, 2008

Plans Cost - \$3.00 (11" x 17")

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNG227) Call No. 006

Project No. HSIP-REG2(40), 98026-3259-94

The miscellaneous safety improvements at various locations on various State Routes.

Project Length - 0.000 mile

Completion Time - On or before April 30, 2009

NO PLANS CONTRACT

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAWKINS, JOHNSON, KNOX, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNION, AND WASHINGTON COUNTIES (Contract No. CNG231) Call No. 007

Project No. HSIP-REG1(39), 98016-3282-94

The miscellaneous safety improvements at various locations on various State Routes.

Project Length - 0.000 mile

Completion Time - On or before April 30, 2009

NO PLANS CONTRACT

CAMPBELL AND ROANE COUNTIES (Contract No. CNG210) Call No. 008

Project No. 98016-3683-04

The construction of equipment sheds at the T.D.O.T. Maintenance Facilities in Campbell and Roane Counties.

Project Length - 0.000 mile

Completion Time - On or before March 31, 2009

NO PLANS CONTRACT

CARROLL, CROCKETT, HARDEMAN, HARDIN, HENDERSON, MADISON, WAYNE, AND WEAKLEY COUNTIES (Contract No. CNG236) Call No. 009

Project No. HSIP-REG4(58), 98046-3297-94

The miscellaneous safety improvements at various locations on various State Routes.

Project Length - 0.000 mile

Completion Time - On or before April 30, 2009

NO PLANS CONTRACT

CARTER COUNTY (Contract No. CNG206) Call No. 010

Project No. HSIP-362(6), 10016-4214-04, 10016-3214-94

The resurfacing on S.R. 362 beginning 0.81 mile north of S.R. 361 (L.M. 0.81) and extending to West "G" Street (L.M. 5.75).

Project Length - 4.940 miles

Completion Time - On or before November 30, 2008

Plans Cost - \$3.00 (11" x 17")

CARTER COUNTY (Contract No. CNG009) Call No. 011

Project No. 10945-4292-04

The construction of two (2) small drainage structures on S.R. 91 at log miles 13.50 and 17.48, and a small drainage structure on S.R. 362 at log mile 0.45, including grading, drainage, and paving.

Project Length - 0.316 mile

Completion Time - On or before July 31, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

COCKE COUNTY (Contract No. CNG149) Call No. 012

Project No. STP-I-40-8(141), 15001-3178-44

The rockfall mitigation on I-40 beginning 2.0 miles west of Waterville Road and extending to 1.73 miles west of Waterville Road, and beginning 0.42 mile east of Waterville Road and extending to the North Carolina State line.

Project Length - 0.510 mile

Completion Time - On or before May 15, 2009

Plans Cost - \$10.00

COFFEE COUNTY (Contract No. CNG215) Call No. 013

Project No. HSIP-53(35), 16007-3226-94, 16007-4226-04

The resurfacing on S.R. 53 beginning at Parks Creek Road (L.M. 4.58) and extending to the Cannon County line (L.M. 11.06).

Project Length - 6.480 miles

Completion Time - On or before November 30, 2008

Plans Cost - \$3.00 (11" x 17")

COFFEE AND SEQUATCHIE COUNTIES (Contract No. CNG234) Call No. 014

Project No. 98026-3660-04

The construction of equipment sheds at the T.D.O.T. Maintenance Facilities in Coffee and Sequatchie Counties.

Project Length - 0.000 mile

Completion Time - On or before March 31, 2009

NO PLANS CONTRACT

DAVIDSON COUNTY (Contract No. CNG129) Call No. 015

Project No. 19047-4226-04

The repair of three (3) bridges on S.R. 155 (Briley Parkway) over Drummond Drive (L.M. 3.48), the C.S.X. Railroad (L.M. 3.54), and Mill Creek (L.M. 3.63).

Project Length - 0.000 mile

Completion Time - On or before May 31, 2009 (See Special Provision 108B)

Plans Cost - \$25.00

DICKSON COUNTY (Contract No. CNG025) Call No. 016

Project No. STP-48(28), 22008-3224-14

The grading, drainage, construction of a precast concrete structure, and paving on S.R. 48, beginning at Furnace Creek and extending to Woods Valley Road.

Project Length - 0.614 mile

Completion Time - On or before September 30, 2009

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 9%.

GILES AND MARSHALL COUNTIES (Contract No. CNG229) Call No. 017

Project No. 98038-3677-04

The construction of equipment sheds at the T.D.O.T. Maintenance Facilities in Giles and Marshall Counties.

Project Length - 0.000 mile

Completion Time - On or before March 31, 2009

NO PLANS CONTRACT

GILES AND MOORE COUNTIES (Contract No. CNG091) Call No. 018

Project No. 64009-4204-04, 28012-4214-04

28012-4214-04

The resurfacing (scrub seal) on S.R. 166 beginning at Yolkey Cemetery Road (L.M. 24.00) and extending to the Maury County line (L.M. 31.00).

Project Length - 6.961 miles

64009-4204-04

The resurfacing (scrub seal) on S.R. 129 beginning at U.S. 231 (S.R. 10) (L.M. 0.05) and extending to the Lincoln County line (L.M. 6.84).

Project Length - 6.768 miles

Total Project Length - 13.729 miles

Completion Time - On or before October 31, 2008

Plans Cost - \$3.00 (11" x 17")

HAMILTON COUNTY (Contract No. CNG218) Call No. 019

Project No. HSIP-58(31), 33039-3212-94, 33039-4212-04

The resurfacing on S.R. 58 beginning at the Georgia State line (L.M. 0.00) and extending to S.R. 17 (L.M. 2.16).

Project Length - 2.160 miles

Completion Time - On or before November 30, 2008

Plans Cost - \$3.00 (11" x 17")

HAMILTON COUNTY (Contract No. CNG222) Call No. 020

Project No. STP-SIP-NHE-29(64), 33037-3228-94

The installation of signals on U.S. 27 (S.R. 29) at Highwater Road.

Project Length - 0.000 mile

Completion Time - On or before April 30, 2009

Plans Cost - \$10.00

HANCOCK COUNTY (Contract No. CNG207) Call No. 021

Project No. HSIP-33(73), 34023-4204-04, 34023-3204-94

The resurfacing on S.R. 33 beginning at S.R. 70 (L.M. 23.50) and extending to the Virginia State line (L.M. 27.00).

Project Length - 3.500 miles

Completion Time - On or before November 30, 2008

Plans Cost - \$3.00 (11" x 17")

HARDIN AND WAYNE COUNTIES (Contract No. CNG220) Call No. 022

Project No. NHE-15(105), 91004-3247-14

The grading, drainage, construction of a concrete box beam bridge, and paving on U.S. 64 (S.R. 15), beginning west of the Wayne County line in Hardin County and extending to near Mill Springs Branch in Wayne County.

Project Length - 6.224 miles

Completion Time - On or before July 31, 2011

Plans Cost - \$150.00 Cross-Section Cost - \$125.00

The DBE goal for this contract is 9%.

JACKSON COUNTY (Contract No. CNG212) Call No. 023

Project No. 44010-4209-04, 44004-4239-04

44004-4239-04

The resurfacing (scrub seal) on S.R. 56 beginning at Whitleyville (L.M. 17.15) and extending to the Macon County line (L.M. 27.37).

Project Length - 10.220 miles

44010-4209-04

The resurfacing (scrub seal) on S.R. 135 beginning at S.R. 56 (L.M. 15.78) and extending to the Clay County line (L.M. 20.79).

Project Length - 5.010 miles

Total Project Length - 15.230 miles

Completion Time - On or before October 31, 2008

Plans Cost - \$3.00 (11" x 17")

LINCOLN COUNTY (Contract No. CNG232) Call No. 024

Project No. HSIP-50(38), 52006-3209-94, HSIP-121(12), 52019-3201-94, 52019-4201-04, 52006-4209-04

HSIP-50(38), 52006-3209-94, 52006-4209-04

The resurfacing on U.S. 431 (S.R. 50) beginning at Fishing Ford Road (L.M. 6.00) and extending to the Lincoln County Square (L.M. 12.43).

Project Length - 6.430 miles

HSIP-121(14), 52019-3201-94, 52019-4201-04

The resurfacing on S.R. 121 beginning at U.S. 64 (S.R. 15) (L.M. 7.08) and extending to the Franklin County line (L.M. 11.50).

Project Length - 4.420 miles

Total Project Length - 10.850 miles

Completion Time - On or before November 30, 2008

Plans Cost - \$3.00 (11" x 17")

MADISON COUNTY (Contract No. CNG134) Call No. 025

Project No. 57946-4155-04

The repair of the bridges on U.S. 45 (S.R. 5) over Bear Creek (L.M. 1.49) and on Watson Road over I-40 (L.M. 1.09).

Project Length - 0.000 mile

Completion Time - On or before May 15, 2009 (See Special Provision 108B)

Plans Cost - \$10.00

MCMINN COUNTY (Contract No. CNG214) Call No. 026

Project No. HSIP-305(8), 54093-3202-94, HSIP-2(86), 54002-3236-94, 54093-4202-04, 54002-4236-04

HSIP-2(86), 54002-3236-94, 54002-4236-04

The resurfacing on U.S. 11 (S.R. 2, Congress Highway) beginning north of Athens By-Pass (L.M. 17.53) and extending to 1.80 miles north of S.R. 309 (L.M. 21.93).

Project Length - 4.400 miles

HSIP-305(8), 54093-3202-94, 54093-4202-04

The resurfacing on S.R. 305 beginning at U.S. 11 (S.R. 2) (L.M. 2.85) and extending to west of I-75 (L.M. 4.97).

Project Length - 2.120 miles

Total Project Length - 6.520 miles

Completion Time - On or before November 30, 2008

Plans Cost - \$3.00 (11" x 17")

MONROE COUNTY (Contract No. CNG209) Call No. 027

Project No. 62001-4112-04

The resurfacing on I-75 beginning at the McMinn County line and extending to the Loudon County line.

Project Length - 6.459 miles

Completion Time - On or before November 30, 2008

Plans Cost - \$10.00

VERTON COUNTY (Contract No. CNG219) Call No. 028

Project No. HSIP-293(10), 67020-3212-94, 67020-4212-04

The resurfacing on S.R. 293 beginning at S.R. 111 (Cookeville Highway) (L.M. 4.64) and extending to S.R. 84 (L.M. 11.23).

Project Length - 6.590 miles

Completion Time - On or before November 15, 2008

Plans Cost - \$3.00 (11" x 17")

POLK COUNTY (Contract No. CNG216) Call No. 029

Project No. HSIP-68(26), 70006-3239-94, 70006-4239-04

The resurfacing on S.R. 68 beginning at the Monroe County line (L.M. 0.00) and extending to the Hiwassee River (L.M. 4.83).

Project Length - 4.830 miles

Completion Time - On or before November 30, 2008

Plans Cost - \$3.00 (11" x 17")

PUTNAM COUNTY (Contract No. CNG238) Call No. 030

Project No. 71946-4209-04

The resurfacing with a bituminous seal coat on S.R. 141 beginning at the DeKalb County line and extending to S.R. 56, and on S.R. 291 beginning 1.0 mile northwest of U.S. 70N (S.R. 24) and extending to S.R. 56.

Project Length - 4.410 miles

Completion Time - On or before October 31, 2008

NO PLANS CONTRACT

RUTHERFORD COUNTY (Contract No. CNG237) Call No. 031

Project No. STP-M-1(181), 75002-3279-54

The improvement of the intersection on U.S. 41 (U.S. 70S, S.R. 1) at the LaVergne City Hall, including grading, drainage, and paving.

Project Length - 0.160 mile

Completion Time - On or before November 30, 2008

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

RUTHERFORD COUNTY (Contract No. CNG235) Call No. 032

Project No. 75015-4205-04

The resurfacing with a bituminous seal coat on S.R. 269 beginning at S.R. 99 (L.M. 2.64) and extending to U.S. 231 (S.R. 10) (L.M. 12.83).

Project Length - 10.190 miles

Completion Time - On or before October 31, 2008

NO PLANS CONTRACT

SHELBY COUNTY (Contract No. CNG224) Call No. 033

Project No. 79006-4185-04

The repair of the bridges on South Parkway East over I-240 (L.M. 2.73 left and right).

Project Length - 0.000 mile

Completion Time - On or before January 31, 2009 (See Special Provision 108B)

Plans Cost - \$10.00

SHELBY AND TIPTON COUNTIES (Contract No. CNG230) Call No. 034

Project No. 98046-3698-04

The construction of equipment sheds at the T.D.O.T. Maintenance Facilities in Shelby and Tipton Counties.

Project Length - 0.000 mile

Completion Time - On or before March 31, 2009

NO PLANS CONTRACT

WAYNE COUNTY (Contract No. CNG239) Call No. 035

Project No. 91027-4208-04

The resurfacing with a bituminous seal coat on S.R. 228 beginning at S.R. 128 (L.M. 0.00) and extending to S.R. 13 (L.M. 11.08).

Project Length - 11.080 miles

Completion Time - On or before October 31, 2008

NO PLANS CONTRACT

WILSON COUNTY (Contract No. CNG176) Call No. 036

Project No. STP-109(15), 95011-3213-14, 95011-3214-04

STP-109(15), 95011-3213-14

The grading, drainage, construction of a concrete Bulb-Tee beam bridge, installation of signals, and paving on S.R. 109 beginning near Division Street and extending to south of U.S. 70 (S.R. 24).

Project Length - 2.938 miles

95011-3214-04

The grading, drainage, installation of signals, and paving on S.R. 109 beginning at I-40 and extending to the North Fork of Cedar Creek.

Project Length - 0.490 mile

Total Project Length - 3.473 miles

Completion Time - On or before June 30, 2011

Plans Cost - \$200.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 8%.

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before biddable proposals for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

**PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.**

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 36

Total Number of Projects - 53

Total Number of Counties - 73

Publication No. DT-1390-V

**STATE OF TENNESSEE  
SUPPLEMENTAL  
NOTICE TO CONTRACTORS OF  
STATE HIGHWAY CONSTRUCTION BIDS  
TO BE RECEIVED AUGUST 1, 2008**

**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

WILLIAMSON COUNTY (Contract No. CNG240) Call No. 037

Project No. 94002-4180-04

The installation of an overhead sign structure on I-65 southbound at log mile 15.393.

Project Length - 0.000 mile

Completion Time - On or before December 15, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before biddable proposals for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

**PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.**

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 37

Total Number of Projects - 54

Total Number of Counties - 73

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED SEPTEMBER 19, 2008**

**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

CAMPBELL AND ROANE COUNTIES (Contract No. CNG921) Call No. 001

Project No. 98016-3683-04

The construction of equipment sheds at the T.D.O.T. Maintenance Facilities in Campbell and Roane Counties.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2009

NO PLANS CONTRACT

COFFEE AND SEQUATCHIE COUNTIES (Contract No. CNG922) Call No. 002

Project No. 98026-3660-04

The construction of equipment sheds at the T.D.O.T. Maintenance Facilities in Coffee and Sequatchie Counties.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2009

NO PLANS CONTRACT

GILES AND MARSHALL COUNTIES (Contract No. CNG923) Call No. 003

Project No. 98038-3677-04

The construction of equipment sheds at the T.D.O.T. Maintenance Facilities in Giles and Marshall Counties.

Project Length - 0.000 mile

Completion Time - On or before April 30, 2009

NO PLANS CONTRACT

HAMILTON, BRADLEY, AND MARION COUNTIES (Contract No. CNG916) Call No. 004

Project No. CM-098-2(9), 33959-3195-44

The construction of approximately 90 miles of Intelligent Transportation Systems (ITS) roadside equipment sites along the I-75 / I-24 corridor in Chattanooga.

Project Length - 90.300 miles

Completion Time - On or before November 15, 2010 (See Special Provision 108B)

Plans Cost - \$150.00

The DBE goal for this contract is 5%.

SHELBY, TIPTON, AND LAKE COUNTIES (Contract No. CNG924) Call No. 005

Project No. 98046-3698-04

The construction of equipment sheds at the T.D.O.T. Maintenance Facilities in Shelby, Tipton, and Lake Counties.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2009

NO PLANS CONTRACT

WILSON COUNTY (Contract No. CNG925) Call No. 006

Project No. STP-109(15), 95011-3213-14, 95011-3214-04

STP-109(15), 95011-3213-14

The grading, drainage, construction of a concrete Bulb-Tee beam bridge, installation of signals, and paving on S.R. 109 beginning near Division Street and extending to south of U.S. 70 (S.R. 24).

Project Length - 2.938 miles

95011-3214-04

The grading, drainage, installation of signals, and paving on S.R. 109 beginning at I-40 and extending to the North Fork of Cedar Creek.

Project Length - 0.490 mile

Total Project Length - 3.473 miles

Completion Time - On or before June 30, 2011

Plans Cost - \$200.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 10%.

CHESTER AND FAYETTE COUNTIES (Contract No. CNG250) Call No. 007

Project No. 98046-3699-04

The construction of equipment sheds at the T.D.O.T. Maintenance Facilities in Chester and Fayette Counties.

Project Length - 0.000 mile

Completion Time - On or before April 30, 2009

NO PLANS CONTRACT

CUMBERLAND COUNTY (Contract No. CNG241) Call No. 008

Project No. 18945-3584-04

The grading, drainage, construction of a precast concrete structure, and paving on a S.I.A. route serving Graniti Fiandre, USA, Inc.

Project Length - 0.255 mile

Completion Time - On or before July 31, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

CUMBERLAND AND PUTNAM COUNTIES (Contract No. CNG248) Call No. 009

Project No. 98026-3661-04

The construction of equipment sheds at the T.D.O.T. Maintenance Facilities in Cumberland and Putnam Counties.

Project Length - 0.000 mile

Completion Time - On or before April 30, 2009

NO PLANS CONTRACT

DAVIDSON COUNTY (Contract No. CNG242) Call No. 010

Project No. 19960-4216-04

The repair of the bridge on Chickasaw Avenue over Ellington Parkway (L.M. 0.38).

Project Length - 0.000 mile

Completion Time - On or before April 30, 2009 (See Special Provision 108B)

Plans Cost - \$10.00

DEKALB COUNTY (Contract No. CNG258) Call No. 011

Project No. 21001-4270-04

The repair of the bridge on College Street over U.S. 70 (S.R. 26) (L.M. 0.35).

Project Length - 0.000 mile

Completion Time - On or before May 15, 2009

Plans Cost - \$10.00

FAYETTE COUNTY (Contract No. CNG243) Call No. 012

Project No. 24945-4195-04

The repair of the bridges on S.R. 195 over branch (L.M. 4.47), on I-40 over Wilder Creek (L.M. 7.49 left and right), on S.R. 59 over I-40 (L.M. 3.77), and on S.R. 222 over I-40 (L.M. 7.73).

Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$25.00

GILES COUNTY (Contract No. CNG213) Call No. 013

Project No. IM-65-1(63)5, 28001-3168-44

The grading, drainage, construction of a concrete Bulb-Tee beam bridge, and paving on I-65 (northbound) beginning 0.39 mile south of Baugh Road and extending to 0.50 mile south of S.R. 273 (Bryson Road), at the future weigh station.

Project Length - 1.260 miles

Completion Time - On or before July 31, 2010 (See Special Provision 108B)

Plans Cost - \$50.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 8%.

GREENE COUNTY (Contract No. CNG254) Call No. 014

Project No. HSIP-70(14), 30007-3234-94

The installation of signs and pavement marking on S.R. 70 (L.M. 24.54) at Marvin Road.

Project Length - 0.000 mile

Completion Time - On or before December 15, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

GREENE AND HAMBLLEN COUNTIES (Contract No. CNG255) Call No. 015

Project No. 98016-3685-04

The construction of equipment sheds at the T.D.O.T. Maintenance Facilities in Greene and Hamblen Counties.

Project Length - 0.000 mile

Completion Time - On or before April 30, 2009

NO PLANS CONTRACT

HAMILTON COUNTY (Contract No. CNG225) Call No. 016

Project No. HSIP-I-75-1(121), 33004-3141-44

The installation of signs at various locations on I-24 and I-75, including paving.

Project Length - 0.000 mile

Completion Time - On or before June 15, 2009 (See Special Provision 108B)

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

HUMPHREYS AND MONTGOMERY COUNTIES (Contract No. CNG249) Call No. 017

Project No. 98038-3678-04

The construction of equipment sheds at the T.D.O.T. Maintenance Facilities in Humphreys and Montgomery Counties.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2009

NO PLANS CONTRACT

JEFFERSON COUNTY (Contract No. CNG252) Call No. 018

Project No. HSIP-34(57), 45006-3240-94

The improvement of the intersection on U.S. 11E (S.R. 34) at S.R. 139 (Old Dandridge Pike).

Project Length - 0.216 mile

Completion Time - On or before July 31, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

JEFFERSON COUNTY (Contract No. CNG251) Call No. 019

Project No. 45002-4136-04

The repair of the bridge on I-40 over the French Broad River (L.M. 14.68).

Project Length - 0.000 mile

Completion Time - See Proposal (See Special Provision 108B)

Plans Cost - \$25.00

KNOX COUNTY (Contract No. CNG256) Call No. 020

Project No. HSIP-33(68), 47019-3222-94

The improvement of the intersection on S.R. 33 (L.M. 15.40) at Anderson Pike and Hill Road.

Project Length - 0.000 mile

Completion Time - On or before December 15, 2008 (See Special Provision 108B)

NO PLANS CONTRACT

MADISON COUNTY (Contract No. CNG134) Call No. 021

Project No. 57946-4155-04

The repair of the bridges on U.S. 45 (S.R. 5) over Bear Creek (L.M. 1.49) and on Watson Road over I-40 (L.M. 1.09).

Project Length - 0.000 mile

Completion Time - On or before May 15, 2009 (See Special Provision 108B)

Plans Cost - \$10.00

OBION COUNTY (Contract No. CNG226) Call No. 022

Project No. 66012-4213-04

The repair of the bridges on S.R. 22 over U.S. 51 (S.R. 3) (L.M. 5.45), over Hoosier Creek (L.M. 7.77), over North Reelfoot Creek (L.M. 15.63), and over Indian Creek (L.M. 23.35).

Project Length - 0.000 mile

Completion Time - On or before June 30, 2009

Plans Cost - \$50.00

OVERTON COUNTY (Contract No. CNG027) Call No. 023

Project No. BRZE-6700(27), 67945-3463-94

The construction of a precast concrete structure on Beech Road over Bryan's Fork Creek (L.M. 0.93) and a concrete box bridge over Morgan's Creek (L.M. 2.79), including grading, drainage, and paving.

Project Length - 0.159 mile

Completion Time - On or before March 24, 2009 (See Special Provision 108B)

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

ROBERTSON COUNTY (Contract No. CNG245) Call No. 024

Project No. HSIP-49(15), 74007-3213-94

The improvement of the intersection on S.R. 49 at Joe Dowlen Road and York Road, including signals.

Project Length - 0.308 mile

Completion Time - On or before May 31, 2009 (See Special Provision 108B)

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

RUTHERFORD COUNTY (Contract No. CNG237) Call No. 025

Project No. STP-M-1(181), 75002-3279-54

The improvement of the intersection on U.S. 41 (U.S. 70S, S.R. 1) at the LaVergne City Hall, including grading, drainage, and paving.

Project Length - 0.160 mile

Completion Time - On or before April 30, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

SHELBY COUNTY (Contract No. CNG247) Call No. 026

Project No. STP-M-9409(77), 79952-3541-54

The grading, drainage, and paving on Kirby-Whitten Parkway beginning 1000 feet north of Egypt-Central Road and extending to Old Brownsville Road.

Project Length - 1.089 miles

Completion Time - See Proposal

Plans Cost - \$25.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 10%.

SHELBY COUNTY (Contract No. CNG246) Call No. 027

Project No. STP-SIP-14(50), 79022-3229-94

The installation of a flashing beacon on S.R. 14 at Rosemark Road.

Project Length - 0.000 mile

Completion Time - On or before December 31, 2008

Plans Cost - \$3.00

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before biddable proposals for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

**PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.**

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 27

Total Number of Projects - 28

Total Number of Counties - 29

Publication No. DT-1390-V

**Rev. 10/17/2008**

**TENNESSEE DEPARTMENT OF TRANSPORTATION  
NOTICE TO CONTRACTORS OF  
STATE HIGHWAY CONSTRUCTION BIDS  
TO BE RECEIVED OCTOBER 31, 2008  
FOR A PROJECT IN DYER COUNTY, TENNESSEE,  
AND PEMISCOT COUNTY, MISSOURI  
MISSOURI JOB NUMBER J0I0976  
AND TENNESSEE STATE PROJECT NUMBER 23001-4168-04**

PROPOSALS WILL BE SUBMITTED ONLY TO THE TENNESSEE DEPARTMENT OF TRANSPORTATION.

Sealed bids will be received by the State of Tennessee, Department of Transportation, at their offices in the James K. Polk Building, Suite 700, and at the Tennessee Department of Transportation Region Three Auditorium, 6601 Centennial Boulevard, Nashville, Tennessee, until 10:00 a.m. Friday, October 31, 2008, and opened publicly at the Region Three Auditorium at that hour. The reading of the bids will begin at 11:00 a.m.

DYER COUNTY (Contract No. CNG920) Call No. 001

Project No. 23001-4168-04

The repair of the bridge on I-155 over the Mississippi River (L.M. 0.00).

Project Length - 0.000 mile

Completion Time - On or before November 30, 2009

Plans Cost - \$10.00

Computer Assisted Bidding (CAB) mandatory.

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Tennessee Department of Transportation  
Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must be prequalified with the Missouri Department of Transportation ~~in accordance with Special Provision 102AP of the proposal~~ or with the Tennessee Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, before biddable proposals for highway contracts will be furnished. The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this notice, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The right to reject any and all bids is reserved.

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

Gerald F. Nicely, Commissioner  
Tennessee Department of Transportation

Duane S. Michie, Chairman  
Missouri Highways and Transportation Commission

Publication No. DT-1390-V

Rev. 10/17/2008

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED OCTOBER 31, 2008**

**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CNG262) Call No. 002  
Project No. 98016-4188-04, 98016-4187-04

98016-4187-04

The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile

98016-4188-04

The installation of guardrail on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before December 31, 2009 (See Special Provision 108B)

NO PLANS CONTRACT

ANDERSON, CAMPBELL, CUMBERLAND, JEFFERSON, KNOX, ROANE, SULLIVAN, AND WASHINGTON COUNTIES (Contract No. CNG276) Call No. 003

Project No. CM-098-1(12), 47954-3616-44, 98016-3192-04

CM-098-1(12), 47954-3616-44

The maintenance of the ITS system in Knoxville.

Project Length - 0.000 mile

98016-3192-04

The maintenance of the rural ITS system.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before December 31, 2011

NO PLANS CONTRACT

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES  
(Contract No. CNG267) Call No. 004

Project No. 98038-4180-04, 98038-4179-04

98038-4179-04

The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile

98038-4180-04

The installation of guardrail on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before December 31, 2009 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNG268) Call No. 005

Project No. 98047-4102-04, 98047-4101-04

98047-4101-04

The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile

98047-4102-04

The installation of guardrail on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before December 31, 2009 (See Special Provision 108B)

NO PLANS CONTRACT

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNG266) Call No. 006  
Project No. 98026-4163-04, 98026-4162-04

98026-4162-04

The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile

98026-4163-04

The installation of guardrail on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before December 31, 2009 (See Special Provision 108B)

NO PLANS CONTRACT

CARROLL COUNTY (Contract No. CNG273) Call No. 007

Project No. 09097-4211-04

The repair of the bridges on S.R. 364 over U.S. 70 (S.R. 1) and the C.S.X. Railroad (L.M. 1.83 left and right).

Project Length - 0.000 mile

Completion Time - On or before May 31, 2009

Plans Cost - \$10.00

CHEATHAM COUNTY (Contract No. CNG271) Call No. 008

Project No. HRRR-249(57), 11016-3212-94, HRRR-249(58), 11014-3216-94

HRRR-249(57), 11016-3212-94

The miscellaneous safety improvements on S.R. 249 beginning near S.R. 49 and extending to Old Clarksville Pike.

Project Length - 6.700 miles

HRRR-249(58), 11014-3216-94

The miscellaneous safety improvements on S.R. 249 beginning at S.R. 251 and extending to S.R. 49.

Project Length - 3.800 miles

Total Project Length - 10.500 miles

Completion Time - On or before May 15, 2009

NO PLANS CONTRACT

CHEATHAM COUNTY (Contract No. CNG264) Call No. 009

Project No. 11001-3116-04

The interchange lighting on I-24 at the junction with S.R. 249 (New Hope Road).

Project Length - 0.000 mile

Completion Time - On or before July 31, 2009

Plans Cost - \$10.00

COFFEE COUNTY (Contract No. CNG270) Call No. 010

Project No. 16945-4463-04

The repair of the bridge on Campground Road over the Duck River (L.M. 0.03).

Project Length - 0.000 mile

Completion Time - On or before March 27, 2009 (See Special Provision 108B)

Plans Cost - \$10.00

DAVIDSON AND WILLIAMSON COUNTIES (Contract No. CNG277) Call No. 011

Project No. 98038-4184-04

The installation of overhead signs on I-65 0.53 mile north of S.R. 254 (Old Hickory Boulevard), and on S.R. 840 westbound 0.5 mile east of the junction with U.S. 431 (S.R. 106).

Project Length - 0.000 mile

Completion Time - On or before May 15, 2009 (See Special Provision 108B)

NO PLANS CONTRACT

DECATUR COUNTY (Contract No. CNG272) Call No. 012

Project No. 20001-4225-04

The repair of the bridge on S.R. 69 over Stewmans Creek (L.M. 4.90).

Project Length - 0.000 mile

Completion Time - On or before May 31, 2009

Plans Cost - \$10.00

HAMILTON COUNTY (Contract No. CNG269) Call No. 013

Project No. 33006-4132-04

The repair of fifteen (15) bridges on I-124.

Project Length - 0.000 mile

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$50.00

HAYWOOD COUNTY (Contract No. CNG275) Call No. 014

Project No. 38004-4116-04

The repair of the bridge on S.R. 19 over I-40 (L.M. 16.62).

Project Length - 0.000 mile

Completion Time - On or before June 15, 2009 (See Special Provision 108B)

Plans Cost - \$10.00

HENRY COUNTY (Contract No. CNG109) Call No. 015

Project No. 40009-4208-04

The repair of the bridge on S.R. 69A over the Big Sandy River (L.M. 0.13).

Project Length - 0.000 mile

Completion Time - On or before October 31, 2009 (~~See Special Provision 108B~~)

Plans Cost - \$10.00

HICKMAN COUNTY (Contract No. CNG244) Call No. 016

Project No. STP-EN-4100(16), 41945-3557-94, 41005-3238-04

STP-EN-4100(16), 41945-3557-94

The grading, lighting, and landscaping on S.R. 48 in Centerville.

Project Length - 0.000 mile

41005-3238-04

The grading, drainage, and paving on S.R. 48 beginning at Webb Street and extending to Hackberry Street.

Project Length - 0.133 mile

Total Project Length - 0.133 mile

Completion Time - On or before June 30, 2009

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10%.

MARION COUNTY (Contract No. CNG119) Call No. 017

Project No. 58100-4159-04

The repair of the bridge on I-24 westbound over S.R. 150 (L.M. 17.48).

Project Length - 0.000 mile

Completion Time - On or before January 31, 2009 (See Special Provision 108B)

Plans Cost - \$10.00

RUTHERFORD COUNTY (Contract No. CNG265) Call No. 018

Project No. HSIP-96(20), 75009-3234-94

The grading, drainage, and paving on the ramps on I-24 eastbound at the junction with S.R. 96.

Project Length - 0.419 mile

Completion Time - On or before June 30, 2009

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

SHELBY COUNTY (Contract No. CNG274) Call No. 019

Project No. 79946-4287-04

The repair of the bridges on S.R. 14 over the I.C. Railroad and Nonconnah Creek (L.M. 7.13 left) and over I-55 (L.M. 7.46), and on S.R. 205 over overflow (L.M. 3.12) and over Mary's Creek (L.M. 6.60).

Project Length - 0.000 mile

Completion Time - On or before November 30, 2009 (See Special Provision 108B)

Plans Cost - \$25.00

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before biddable proposals for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 19

Total Number of Projects - 26

Total Number of Counties - 95

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED NOVEMBER 7, 2008 (MOWING AND LITTER REMOVAL)**  
**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

ANDERSON AND CAMPBELL COUNTIES (Contract No. CNG279) Call No. 001

Project No. 98016-4193-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 58.490 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

ANDERSON, CAMPBELL, CLAIBORNE, SCOTT, AND UNION COUNTIES (Contract No. CNG280) Call No. 002

Project No. 98016-4294-04

The mowing on various State Routes.

Project Length - 337.590 miles

Completion Time - On or before November 15, 2009 (See Special Provision 108B)

BEDFORD, MARSHALL, MAURY, AND MOORE COUNTIES (Contract No. CNG281) Call No. 003

Project No. 98038-4286-04

The mowing and litter removal on various State Routes.

Project Length - 281.200 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

BEDFORD AND RUTHERFORD COUNTIES (Contract No. CNG282) Call No. 004

Project No. 98038-4187-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 54.130 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

BENTON, CARROLL, DECATUR, FAYETTE, HAYWOOD, HENDERSON, AND MADISON COUNTIES (Contract No. CNG283) Call No. 005

Project No. 98047-4108-04

The mowing and litter removal on various Interstate Routes.

Project Length - 105.650 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

BENTON, CARROLL, DECATUR, HENRY, OBION, AND WEAKLEY COUNTIES (Contract No. CNG284) Call No. 006

Project No. 98047-4209-04

The mowing and litter removal on various State Routes.

Project Length - 782.990 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

BLEDSON, GRUNDY, MARION, SEQUATCHIE, AND VAN BUREN COUNTIES (Contract No. CNG285) Call No. 007

Project No. 98026-4268-04

The mowing and litter removal on various State Routes.

Project Length - 365.700 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

BLOUNT, KNOX, AND SEVIER COUNTIES (Contract No. CNG286) Call No. 008

Project No. 98016-4195-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 474.060 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

BRADLEY AND MCMINN COUNTIES (Contract No. CNG287) Call No. 009

Project No. 98026-4169-04

The mowing and litter removal on various Interstate Routes.

Project Length - 44.300 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

BRADLEY, MCMINN, MEIGS, AND POLK COUNTIES (Contract No. CNG288) Call No. 010

Project No. 98026-4270-04

The mowing and litter removal on various State Routes.

Project Length - 334.190 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

CANNON, VAN BUREN, AND WARREN COUNTIES (Contract No. CNG289) Call No. 011

Project No. 98026-4271-04

The mowing and litter removal on various State Routes.

Project Length - 240.270 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

CARTER, JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNG290) Call No. 012

Project No. 98016-4196-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 506.310 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

CHEATHAM, DICKSON, HICKMAN, HUMPHREYS, AND WILLIAMSON COUNTIES (Contract No. CNG291) Call No. 013

Project No. 98038-4188-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 65.210 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

CHEATHAM, MONTGOMERY, ROBERTSON, AND SUMNER COUNTIES (Contract No. CNG292) Call No. 014

Project No. 98038-4189-04

The mowing and litter removal on various Interstate Routes.

Project Length - 55.660 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

CHEATHAM AND ROBERTSON COUNTIES (Contract No. CNG293) Call No. 015

Project No. 98038-4290-04

The mowing on various State Routes.

Project Length - 240.450 miles

Completion Time - On or before November 15, 2009 (See Special Provision 108B)

CHESTER, CROCKETT, HAYWOOD, HENDERSON, AND MADISON COUNTIES (Contract No. CNG294) Call No. 016

Project No. 98047-4210-04

The mowing and litter removal on various State Routes.

Project Length - 504.510 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

CHESTER, HARDEMAN, HARDIN, MCNAIRY, AND WAYNE COUNTIES (Contract No. CNG295) Call No. 017

Project No. 98047-4211-04

The mowing and litter removal on various State Routes.

Project Length - 390.460 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

CLAY, DEKALB, JACKSON, OVERTON, PUTNAM, SMITH, AND WHITE COUNTIES (Contract No. CNG296) Call No. 018

Project No. 98026-4172-04

The mowing and litter removal on various State Routes.

Project Length - 509.650 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

CLAY, FENTRESS, OVERTON, AND PICKETT COUNTIES (Contract No. CNG297) Call No. 019

Project No. 98026-4273-04

The mowing and litter removal on various State Routes.

Project Length - 304.750 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

COCKE, GREENE, HAMBLLEN, AND JEFFERSON COUNTIES (Contract No. CNG298) Call No. 020

Project No. 98016-4197-04

The mowing and litter removal on various Interstate Routes.

Project Length - 91.560 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

COCKE, GREENE, AND JEFFERSON COUNTIES (Contract No. CNG299) Call No. 021

Project No. 98016-4298-04

The mowing on various State Routes.

Project Length - 388.930 miles

Completion Time - On or before November 15, 2009 (See Special Provision 108B)

COFFEE AND FRANKLIN COUNTIES (Contract No. CNG300) Call No. 022

Project No. 98026-4274-04

The mowing and litter removal on various State Routes.

Project Length - 254.450 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

COFFEE, GRUNDY, HAMILTON, AND MARION COUNTIES (Contract No. CNG301) Call No. 023

Project No. 98026-4175-04

The mowing and litter removal on various Interstate Routes.

Project Length - 69.970 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

CUMBERLAND AND PUTNAM COUNTIES (Contract No. CNG302) Call No. 024

Project No. 98026-4176-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 94.750 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

CUMBERLAND AND RHEA COUNTIES (Contract No. CNG303) Call No. 025

Project No. 98026-4177-04

The mowing and litter removal on various State Routes.

Project Length - 240.190 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No. CNG304) Call No. 026

Project No. 19947-4168-04

The mowing and litter removal on various Interstate Routes.

Project Length - 7.600 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No. CNG305) Call No. 027

Project No. 19947-4269-04

The mowing on various State Routes.

Project Length - 235.630 miles

Completion Time - On or before November 15, 2009 (See Special Provision 108B)

DAVIDSON AND WILLIAMSON COUNTIES (Contract No. CNG306) Call No. 028

Project No. 98038-4191-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 119.730 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

DICKSON, HICKMAN, HUMPHREYS, AND PERRY COUNTIES (Contract No. CNG307) Call No. 029

Project No. 98038-4292-04

The mowing on various State Routes.

Project Length - 474.410 miles

Completion Time - On or before November 15, 2009 (See Special Provision 108B)

DYER, GIBSON, AND OBION COUNTIES (Contract No. CNG308) Call No. 030

Project No. 98047-4112-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 242.650 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

DYER, GIBSON, OBION, AND LAKE COUNTIES (Contract No. CNG309) Call No. 031

Project No. 98047-4213-04

The mowing and litter removal on various State Routes.

Project Length - 345.980 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

FAYETTE AND HARDEMAN COUNTIES (Contract No. CNG310) Call No. 032

Project No. 98047-4214-04

The mowing and litter removal on various State Routes.

Project Length - 325.130 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

GILES COUNTY (Contract No. CNG311) Call No. 033

Project No. 28946-4213-04

The mowing on various State Routes.

Project Length - 150.810 miles

Completion Time - On or before November 15, 2009 (See Special Provision 108B)

GILES, MARSHALL, MAURY, AND WILLIAMSON COUNTIES (Contract No. CNG312) Call No. 034

Project No. 98038-4193-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 70.250 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

GRAINGER AND HAMBLÉN COUNTIES (Contract No. CNG313) Call No. 035

Project No. 98017-4204-04

The mowing on various State Routes.

Project Length - 164.670 miles

Completion Time - On or before November 15, 2009 (See Special Provision 108B)

HAMILTON AND MEIGS COUNTIES (Contract No. CNG314) Call No. 036

Project No. 98026-4178-04

The mowing on various Interstate and State Routes.

Project Length - 268.160 miles

Completion Time - On or before November 15, 2009 (See Special Provision 108B)

HANCOCK AND HAWKINS COUNTIES (Contract No. CNG315) Call No. 037

Project No. 98016-4299-04

The mowing on various State Routes.

Project Length - 208.270 miles

Completion Time - On or before November 15, 2009 (See Special Provision 108B)

HOUSTON, MONTGOMERY, AND STEWART COUNTIES (Contract No. CNG316) Call No. 038

Project No. 98038-4294-04

The mowing on various State Routes.

Project Length - 317.410 miles

Completion Time - On or before November 15, 2009 (See Special Provision 108B)

LAUDERDALE, SHELBY, TIPTON, AND FAYETTE COUNTIES (Contract No. CNG317) Call No. 039

Project No. 98047-4115-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 157.920 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

LAUDERDALE, SHELBY, AND TIPTON COUNTIES (Contract No. CNG318) Call No. 040

Project No. 98047-4216-04

The mowing and litter removal on various State Routes.

Project Length - 209.130 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

LAWRENCE, LEWIS, AND WAYNE COUNTIES (Contract No. CNG319) Call No. 041

Project No. 50945-4266-04

The mowing on various State Routes.

Project Length - 147.150 miles

Completion Time - On or before November 15, 2009 (See Special Provision 108B)

LEWIS, PERRY, AND WAYNE COUNTIES (Contract No. CNG320) Call No. 042

Project No. 98038-4295-04

The mowing on various State Routes.

Project Length - 208.050 miles

Completion Time - On or before November 15, 2009 (See Special Provision 108B)

LINCOLN AND MOORE COUNTIES (Contract No. CNG321) Call No. 043

Project No. 98038-4298-04

The mowing and litter removal on various State Routes.

Project Length - 291.520 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

LOUDON AND MONROE COUNTIES (Contract No. CNG322) Call No. 044

Project No. 98017-4201-04

The mowing on various State Routes.

Project Length - 226.170 miles

Completion Time - On or before November 15, 2009 (See Special Provision 108B)

LOUDON, MONROE, AND ROANE COUNTIES (Contract No. CNG323) Call No. 045

Project No. 98017-4102-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 63.550 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

MACON, RUTHERFORD, SMITH, SUMNER, TROUSDALE, AND WILSON COUNTIES (Contract No. CNG324) Call No. 046

Project No. 98038-4296-04

The mowing on various State Routes.

Project Length - 644.160 miles

Completion Time - On or before November 15, 2009 (See Special Provision 108B)

MAURY COUNTY (Contract No. CNG325) Call No. 047

Project No. 60946-4223-04

The mowing and litter removal on various State Routes.

Project Length - 208.880 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

MORGAN AND ROANE COUNTIES (Contract No. CNG326) Call No. 048

Project No. 98017-4203-04

The mowing on various State Routes.

Project Length - 300.770 miles

Completion Time - On or before November 15, 2009 (See Special Provision 108B)

RUTHERFORD AND WILLIAMSON COUNTIES (Contract No. CNG327) Call No. 049

Project No. 75946-4244-04

The mowing on various State Routes.

Project Length - 129.880 miles

Completion Time - On or before November 15, 2009 (See Special Provision 108B)

SMITH AND WILSON COUNTIES (Contract No. CNG328) Call No. 050

Project No. 98038-4197-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 55.170 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

WILLIAMSON COUNTY (Contract No. CNG329) Call No. 051

Project No. 94946-4218-04

The mowing on various State Routes.

Project Length - 191.170 miles

Completion Time - On or before November 15, 2009 (See Special Provision 108B)

ALL CONTRACTS IN THIS LETTING ARE NO PLANS CONTRACTS.

Requests for Contract Proposals and Standard Specifications should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

A Prime Contractor must prequalify with The Department of Transportation in accordance with “Tennessee Code Annotated 54-5-117” and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before biddable proposals for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

Sales tax will be added to the cost of proposals and standard specifications, if applicable.

Joe Holt, Transportation Manager 2  
Nashville, TN 37243-0333

Total Number of Contracts - 51

Total Number of Projects - 51

Total Number of Counties - 95

Publication No. DT-1390-V

**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED DECEMBER 12, 2008**  
**FOR A PROJECT IN DYER COUNTY, TENNESSEE,**  
**AND PEMISCOT COUNTY, MISSOURI**  
**MISSOURI JOB NUMBER J0I0976**  
**AND TENNESSEE STATE PROJECT NUMBER 23001-4168-04**

PROPOSALS WILL BE SUBMITTED ONLY TO THE TENNESSEE DEPARTMENT OF TRANSPORTATION.

Sealed bids will be received by the State of Tennessee, Department of Transportation, at their offices in the James K. Polk Building, Suite 700, and at the Tennessee Department of Transportation Region Three Auditorium, 6601 Centennial Boulevard, Nashville, Tennessee, until 10:00 a.m. Friday, December 12, 2008, and opened publicly at the Region Three Auditorium at that hour. The reading of the bids will begin at 11:00 a.m.

DYER COUNTY (Contract No. CNG927) Call No. 001

Project No. 23001-4168-04

The repair of the bridge on I-155 over the Mississippi River (L.M. 0.00).

Project Length - 0.000 mile

Completion Time - On or before September 30, 2010

Plans Cost - \$10.00

Computer Assisted Bidding (CAB) mandatory.

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Tennessee Department of Transportation  
Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must be prequalified with the Missouri Department of Transportation in accordance with Special Provision 102AP of the proposal or with the Tennessee Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, before biddable proposals for highway contracts will be furnished. The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this notice, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The right to reject any and all bids is reserved.

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

Gerald F. Nicely, Commissioner  
Tennessee Department of Transportation

Duane S. Michie, Chairman  
Missouri Highways and Transportation Commission

Publication No. DT-1390-V

Rev 11/18/08

**STATE OF TENNESSEE  
NOTICE TO CONTRACTORS OF  
STATE HIGHWAY CONSTRUCTION BIDS  
TO BE RECEIVED DECEMBER 12, 2008**

**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

CHEATHAM COUNTY (Contract No. CNG928) Call No. 002

Project No. HRRR-249(57), 11016-3212-94, HRRR-249(58), 11014-3216-94

HRRR-249(57), 11016-3212-94

The miscellaneous safety improvements on S.R. 249 beginning near S.R. 49 and extending to Old Clarksville Pike.

Project Length - 6.700 miles

HRRR-249(58), 11014-3216-94

The miscellaneous safety improvements on S.R. 249 beginning at S.R. 251 and extending to S.R. 49.

Project Length - 3.800 miles

Total Project Length - 10.500 miles

Completion Time - On or before May 15, 2009

NO PLANS CONTRACT

ANDERSON COUNTY (Contract No. CNG333) Call No. 003

Project No. 01946-4122-04

The repair of the bridge on Longfield Road over I-75 (L.M. 00.13).

Project Length - 0.000 mile

Completion Time - On or before June 15, 2009

Plans Cost - \$10.00

ANDERSON, BLOUNT, CAMPBELL, CARTER, COCKE, HAMBLEN, JEFFERSON, KNOX, LOUDON, MONROE,  
ROANE, SEVIER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNG332) Call No. 004

Project No. 98016-4189-04

The random on-call concrete pavement repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before January 31, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

ANDERSON, BLOUNT, CAMPBELL, COCKE, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, AND SEVIER  
COUNTIES (Contract No. CNG337) Call No. 005

Project No. 98016-4186-04

The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before January 31, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES  
(Contract No. CNG356) Call No. 006

Project No. 98038-4181-04

The random on-call concrete pavement repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before January 31, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNG357) Call No. 007

Project No. 98047-4103-04

The random on-call concrete pavement repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before January 31, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, MCNAIRY, MADISON, OBION, SHELBY, AND WEAKLEY COUNTIES  
(Contract No. CNG354) Call No. 008

Project No. 98047-4104-04

The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before January 31, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

BLED SOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNG355) Call No. 009

Project No. 98026-4164-04

The random on-call concrete pavement repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before January 31, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

BLOUNT COUNTY (Contract No. CNG205) Call No. 010

Project No. HPP-500(20), 05945-3472-94

The construction of a concrete box beam bridge on Cameron Road (Old Walland Highway) over the Little River (L.M. 0.10), including grading, drainage, construction of a retaining wall, and paving.

Project Length - 0.174 mile

Completion Time - On or before August 31, 2009

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

BLOUNT COUNTY (Contract No. CNG331) Call No. 011

Project No. 05952-3579-04

The grading, drainage, construction of two (2) concrete box bridges, and paving on a S.I.A. route serving Denso Manufacturing Company.

Project Length - 1.487 miles

Completion Time - On or before May 31, 2010 (See Special Provision 108B)

Plans Cost - \$50.00 Cross-Section Cost - \$25.00

BLOUNT, JEFFERSON, KNOX, LOUDON, AND SEVIER COUNTIES (Contract No. CNG334) Call No. 012

Project No. 98016-4284-04

The concrete pavement repair at various locations on various State Routes.

Project Length - 0.000 mile

Completion Time - On or before May 31, 2009

NO PLANS CONTRACT

BRADLEY COUNTY (Contract No. CNG070) Call No. 013

Project No. STP-M-9203(8), 06951-3599-54

The installation of an Intelligent Traffic System in the City of Cleveland.

Project Length - 0.000 mile

Completion Time - On or before March 15, 2010 (See Special Provision 108B)

Plans Cost - \$25.00

The DBE goal for this contract is 9%.

BRADLEY, GRUNDY, HAMILTON, MARION, PUTNAM, SEQUATCHIE, AND WHITE COUNTIES (Contract No. CNG351) Call No. 014

Project No. 98026-4165-04

The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before January 31, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

CARTER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNG336) Call No. 015

Project No. 98016-4190-04

The sweeping on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before January 31, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

CHEATHAM AND DAVIDSON COUNTIES (Contract No. CNG335) Call No. 016

Project No. IME-24-9(60), 11001-8117-44, IME-24-9(61), 19001-8137-44

IME-24-9(60), 11001-8117-44

The resurfacing on I-24 beginning at S.R. 249 (L.M. 2.37) and extending to the Davidson County line (L.M. 3.63).

Project Length - 1.260 miles

IME-24-9(61), 19001-8137-44

The resurfacing on I-24 beginning at the Cheatham County line (L.M. 0.00) and extending to S.R. 45 (Old Hickory Boulevard) (L.M. 8.29).

Project Length - 8.290 miles

Total Project Length - 9.550 miles

Completion Time - On or before June 30, 2009 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

COFFEE COUNTY (Contract No. CNG339) Call No. 017

Project No. IME-24-2(128), 16001-8168-44

The resurfacing on I-24 beginning at the Bedford County line (L.M. 0.00) and extending to Noah Fork Creek (L.M. 3.41).

Project Length - 3.383 miles

Completion Time - On or before June 30, 2009 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

CUMBERLAND COUNTY (Contract No. CNG338) Call No. 018

Project No. IME-40-6(142), 18100-8133-44

The resurfacing on I-40 beginning at the parking area at mile marker 306.31 (L.M. 1.98 left) and extending to Plateau Road (L.M. 6.79).

Project Length - 4.810 miles

Completion Time - On or before June 30, 2009 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DAVIDSON COUNTY (Contract No. CNG358) Call No. 019

Project No. STP-I-440-4(75), 19014-3151-44

The rockfall mitigation on I-440 at Hillsboro Road and at Murphy Road.

Project Length - 0.000 mile

Completion Time - On or before October 15, 2009 (See Special Provision 108B)

NO PLANS CONTRACT

DAVIDSON, MONTGOMERY, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNG353) Call No. 020

Project No. 98038-4182-04

The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before January 31, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

GIBSON COUNTY (Contract No. CNG345) Call No. 021

Project No. STP-425(8), 27106-3207-14

The grading, drainage, and paving on S.R. 425 beginning west of Gann Road and extending to Salem Street.

Project Length - 0.982 mile

Completion Time - On or before **July 31, 2010**

Plans Cost - \$50.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 10%.

GILES COUNTY (Contract No. CNG213) Call No. 022

Project No. IM-65-1(63)5, 28001-3168-44

The grading, drainage, construction of a concrete Bulb-Tee beam bridge, and paving on I-65 (northbound) beginning 0.39 mile south of Baugh Road and extending to 0.50 mile south of S.R. 273 (Bryson Road), at the future weigh station.

Project Length - 1.260 miles

Completion Time - On or before September 30, 2010 (See Special Provision 108B)

Plans Cost - \$50.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 8%.

GILES COUNTY (Contract No. CNG341) Call No. 023

Project No. NHE-15(96), 28006-3226-14, STP-M-9313(8), 28953-3436-54

NH-15(96), 28006-3226-14

The grading, drainage, construction of a concrete I-beam bridge and a concrete Bulb-Tee beam bridge, and paving on U.S. 64 (S.R. 15) beginning east of Horn Hill Road and extending to Pulaski Bypass.

Project Length - 5.196 miles

STP-M-9313(8), 28953-3436-54

The grading, drainage, installation of signals, and paving on West College Street beginning near U.S. 64 Bypass (S.R. 15, Pulaski Bypass) and extending to the Tennessee Southern Railroad.

Project Length - 0.284 mile

Total Project Length - 5.480 miles

Completion Time - On or before November 15, 2010

Plans Cost - \$250.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 10%.

HAWKINS COUNTY (Contract No. CNG330) Call No. 024

Project No. HSIP-346(7), 37018-3226-94

The installation of a flashing beacon on S.R. 346 at Phipps Bend Road.

Project Length - 0.000 mile

Completion Time - On or before March 31, 2009

NO PLANS CONTRACT

HAWKINS COUNTY (Contract No. CNG263) Call No. 025

Project No. 37070-4224-04

The repair of the bridge on the Norfolk Southern Railroad over U.S. 11W (S.R. 1) (L.M. 34.67).

Project Length - 0.000 mile

Completion Time - On or before May 15, 2009

Plans Cost - \$10.00

KNOX COUNTY (Contract No. CNG015) Call No. 026

Project No. STP-M-131(18), 47039-3234-54

The grading, drainage, and paving on S.R. 131 (Lovell Road) beginning near Gilbert Drive and extending to west of Pellissippi Parkway.

Project Length - 1.515 miles

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

Plans Cost - \$50.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 10%.

MCMINN COUNTY (Contract No. CNG346) Call No. 027

Project No. HSIP-2(84), 54002-3235-94

The improvement of the intersection on U.S. 11 (S.R. 2) at Rocky Mount Road.

Project Length - 0.096 mile

Completion Time - On or before September 30, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

MCNAIRY COUNTY (Contract No. CNG223) Call No. 028

Project No. 55006-4222-04

The repair of the bridge on S.R. 22 over the North Fork of White Oak Creek (L.M. 9.35).

Project Length - 0.000 mile

Completion Time - On or before April 30, 2009

Plans Cost - \$10.00

OBION COUNTY (Contract No. CNG120) Call No. 029

Project No. BR-STP-5(64), 66008-3226-94, BR-STP-5(71), 66008-3228-94, BR-STP-5(79), 66008-3231-94

BR-STP-5(64), 66008-3226-94

The construction of two (2) concrete I-beam bridges on S.R. 5 over the North Fork of Hoosier Creek (L.M. 18.22) and Black Branch (L.M. 20.50), including grading, drainage, and paving.

Project Length - 0.428 mile

BR-STP-5(71), 66008-3228-94

The construction of a concrete I-beam bridge on S.R. 5 over North Reelfoot Creek (L.M. 22.76), including grading, drainage, and paving.

Project Length - 0.281 mile

BR-STP-5(79), 66008-3231-94

The construction of a concrete box beam bridge on S.R. 5 over Cane Creek (L.M. 22.37), including grading, drainage, and paving.

Project Length - 0.114 mile

Total Project Length - 0.823 mile

Completion Time - On or before June 30, 2010

Plans Cost - \$50.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 8%.

OBION COUNTY (Contract No. CNG257) Call No. 030

Project No. 66009-3222-04

The stream enhancement on S.R. 21 at Reelfoot Spillway, including grading, drainage, construction of a box culvert, and paving.

Project Length - 1.069 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

RUTHERFORD COUNTY (Contract No. CNG352) Call No. 031

Project No. 75003-4227-04

The repair of two (2) bridges on U.S. 70 (S.R. 1) over Lytle Creek (L.M. 16.58 and L.M. 16.72).

Project Length - 0.000 mile

Completion Time - On or before June 15, 2009 (See Special Provision 108B)

Plans Cost - \$10.00

SHELBY COUNTY (Contract No. CNG342) Call No. 032

Project No. IME-240-1(288), 79006-8186-44

The resurfacing on I-240 beginning east of Perkins Road (L.M. 12.71) and extending to south of U.S. 72 (S.R. 57, Poplar Avenue) (L.M. 14.85).

Project Length - 2.140 miles

Completion Time - On or before June 30, 2009 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SHELBY COUNTY (Contract No. CNG348) Call No. 033

Project No. IME-55-1(123), 79004-8161-44

The resurfacing on I-55 beginning at the Mississippi State line (L.M. 0.00) and extending to Nonconnah Creek (L.M. 5.25 northbound and L.M. 6.38 southbound).

Project Length - 6.380 miles

Completion Time - On or before July 31, 2009 (See Special Provision 108B)

Plans Cost - \$3.00

SMITH COUNTY (Contract No. CNG349) Call No. 034

Project No. 80002-4257-04

The slide repair on U.S. 70N (S.R. 24) near Chestnut Mound, including grading, drainage, and paving.

Project Length - 0.177 mile

Completion Time - On or before August 31, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

SULLIVAN COUNTY (Contract No. CNG261) Call No. 035

Project No. STP-M-NHE-1(220), 82002-3273-54, STP-M-NHE-1(228), 82002-3274-54

The improvement of the intersection on U.S. 11W (S.R. 1, Stone Drive) at Indian Trail Drive.

Project Length - 0.315 mile

Completion Time - On or before June 30, 2009

Plans Cost - \$10.00

SUMNER COUNTY (Contract No. CNG347) Call No. 036

Project No. 83077-3208-04

The grading, drainage, installation of signals, and paving on U.S. 31A (S.R. 6) at the junction of S.R. 109.

Project Length - 0.083 mile

Completion Time - On or before August 15, 2009

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

WILLIAMSON COUNTY (Contract No. CNG840) Call No. 037

Project No. 94840-3232-04

The grading, drainage, and construction of twenty-four (24) bridges on S.R. 840 beginning west of Leipers Creek Road and extending to west of U.S. 31 (S.R. 6, Columbia Pike), including paving on side roads.

Project Length - 7.953 miles

Completion Time - On or before December 31, 2011 (See Special Provision 108B)

Plans Cost - \$400.00 Cross-Section Cost - \$250.00

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before biddable proposals for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

**PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.**

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 37

Total Number of Projects - 43

Total Number of Counties - 87

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED JANUARY 16, 2009**

**COMPUTER-ASSISTED BIDDING (CAB) MANDATORY ON ALL CONTRACTS**

ANDERSON, BLOUNT, CAMPBELL, COCKE, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, AND SEVIER COUNTIES (Contract No. CNH920) Call No. 001

Project No. 98016-4186-04

The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before February 28, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

ANDERSON AND CAMPBELL COUNTIES (Contract No. CNH900) Call No. 002

Project No. 98016-4193-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 58.490 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

ANDERSON, CAMPBELL, CLAIBORNE, SCOTT, AND UNION COUNTIES (Contract No. CNH901) Call No. 003

Project No. 98016-4294-04

The mowing on various State Routes.

Project Length - 337.590 miles

Completion Time - On or before November 15, 2009 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, MCNAIRY, MADISON, OBION, SHELBY, AND WEAKLEY COUNTIES (Contract No. CNH922) Call No. 004

Project No. 98047-4104-04

The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before February 28, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CARROLL, DECATUR, FAYETTE, HAYWOOD, HENDERSON, AND MADISON COUNTIES (Contract No. CNH902) Call No. 005

Project No. 98047-4108-04

The mowing and litter removal on various Interstate Routes.

Project Length - 105.650 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

BLEDSON, GRUNDY, MARION, SEQUATCHIE, AND VAN BUREN COUNTIES (Contract No. CNH903) Call No. 006

Project No. 98026-4268-04

The mowing and litter removal on various State Routes.

Project Length - 365.700 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

BRADLEY, GRUNDY, HAMILTON, MARION, PUTNAM, SEQUATCHIE, AND WHITE COUNTIES (Contract No. CNH923) Call No. 007

Project No. 98026-4165-04

The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before February 28, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

CANNON, VAN BUREN, AND WARREN COUNTIES (Contract No. CNH904) Call No. 008

Project No. 98026-4271-04

The mowing and litter removal on various State Routes.

Project Length - 240.270 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

CARTER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNH921) Call No. 009

Project No. 98016-4190-04

The sweeping on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before February 28, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

CHEATHAM, MONTGOMERY, ROBERTSON, AND SUMNER COUNTIES (Contract No. CNH905) Call No. 010

Project No. 98038-4189-04

The mowing and litter removal on various Interstate Routes.

Project Length - 55.660 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

CHESTER, CROCKETT, HAYWOOD, HENDERSON, AND MADISON COUNTIES (Contract No. CNH906) Call No. 011

Project No. 98047-4210-04

The mowing and litter removal on various State Routes.

Project Length - 504.510 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

COFFEE AND FRANKLIN COUNTIES (Contract No. CNH907) Call No. 012

Project No. 98026-4274-04

The mowing and litter removal on various State Routes.

Project Length - 254.450 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

COFFEE, GRUNDY, HAMILTON, AND MARION COUNTIES (Contract No. CNH908) Call No. 013

Project No. 98026-4175-04

The mowing and litter removal on various Interstate Routes.

Project Length - 69.970 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

CUMBERLAND AND PUTNAM COUNTIES (Contract No. CNH919) Call No. 014

Project No. 98026-4176-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 94.750 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

CUMBERLAND AND RHEA COUNTIES (Contract No. CNH909) Call No. 015

Project No. 98026-4177-04

The mowing and litter removal on various State Routes.

Project Length - 240.190 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

DAVIDSON COUNTY (Contract No. CNH910) Call No. 016

Project No. 19947-4168-04

The mowing and litter removal on various Interstate Routes.

Project Length - 7.600 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

DAVIDSON COUNTY (Contract No. CNH911) Call No. 017

Project No. 19947-4269-04

The mowing on various State Routes.

Project Length - 235.630 miles

Completion Time - On or before November 15, 2009 (See Special Provision 108B)

NO PLANS CONTRACT

DAVIDSON, MONTGOMERY, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNH924) Call No. 018

Project No. 98038-4182-04

The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before February 28, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

DYER, GIBSON, AND OBION COUNTIES (Contract No. CNH912) Call No. 019

Project No. 98047-4112-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 242.650 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

DYER, GIBSON, OBION, AND LAKE COUNTIES (Contract No. CNH913) Call No. 020

Project No. 98047-4213-04

The mowing and litter removal on various State Routes.

Project Length - 345.980 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

FAYETTE AND HARDEMAN COUNTIES (Contract No. CNH914) Call No. 021

Project No. 98047-4214-04

The mowing and litter removal on various State Routes.

Project Length - 325.130 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

HOUSTON, MONTGOMERY, AND STEWART COUNTIES (Contract No. CNH915) Call No. 022

Project No. 98038-4294-04

The mowing on various State Routes.

Project Length - 317.410 miles

Completion Time - On or before November 15, 2009 (See Special Provision 108B)

NO PLANS CONTRACT

LAUDERDALE, SHELBY, AND TIPTON COUNTIES (Contract No. CNH917) Call No. 023

Project No. 98047-4216-04

The mowing and litter removal on various State Routes.

Project Length - 209.130 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

LAUDERDALE, SHELBY, TIPTON, AND FAYETTE COUNTIES (Contract No. CNH916) Call No. 024

Project No. 98047-4115-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 157.920 miles

Completion Time - On or before March 31, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

WILLIAMSON COUNTY (Contract No. CNH918) Call No. 025

Project No. 94946-4218-04

The mowing on various State Routes.

Project Length - 191.170 miles

Completion Time - On or before November 15, 2009 (See Special Provision 108B)

NO PLANS CONTRACT

KNOX COUNTY (Contract No. CNH003) Call No. 026

Project No. IME-40-7(166), 47002-8164-44

The resurfacing on I-40 beginning 70 feet east of Liberty Street (L.M. 16.59) and extending to Blackstock Avenue (L.M. 18.92), including bridge deck repair.

Project Length - 2.330 miles

Completion Time - On or before May 15, 2009 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

Requests for Contract Proposals, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before biddable proposals for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

PROPOSAL CONTRACTS WILL BE ISSUED UNTIL THE TIME SET FOR OPENING BIDS.

Sales tax will be added to the cost of proposals, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 26

Total Number of Projects - 26

Total Number of Counties - 63

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED FEBRUARY 6, 2009**

**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

HAWKINS COUNTY (Contract No. CNH925) Call No. 001

Project No. HSIP-346(7), 37018-3226-94

The installation of a flashing beacon on S.R. 346 at Phipps Bend Road.

Project Length - 0.000 mile

Completion Time - On or before May 15, 2009

NO PLANS CONTRACT

BRADLEY COUNTY (Contract No. CNH007) Call No. 002

Project No. STP-NHE-40(21), 06006-8233-14

The resurfacing on U.S. 64 (U.S. 74, S.R. 40) beginning west of Kinser and Hancock Roads (L.M. 6.20) and extending to the Polk County line (L.M. 9.68).

Project Length - 3.480 miles

Completion Time - On or before June 30, 2009

Plans Cost - \$3.00 (11" x 17")

BRADLEY, CUMBERLAND, MARION, AND MCMINN COUNTIES (Contract No. CNH030) Call No. 003

Project No. IME-098-2(11), 98026-8167-44

The longitudinal joint stabilization on I-24 beginning at the Grundy County line (L.M. 0.00) and extending to Cave Cove Creek (L.M. 6.31) in Marion County, on I-40 beginning 0.35 mile east of U.S. 70 (S.R. 1) (L.M. 24.51) and extending to the Roane County line (L.M. 36.05) in Cumberland County, on I-75 beginning 0.50 mile east of White Oak Road (L.M. 2.98) and extending to 0.40 mile east of S.R. 60 (L.M. 9.78) in Bradley County, and on I-75 beginning at the rest area at mile marker 44.94 (L.M. 10.00) and extending to the Monroe County line (L.M. 24.99) in McMinn County.

Project Length - 39.640 miles

Completion Time - On or before May 31, 2009

Plans Cost - \$3.00 (11" x 17")

CARROLL COUNTY (Contract No. CNH023) Call No. 004

Project No. STP-364(1), 09097-8212-14

The resurfacing on S.R. 364 beginning at U.S. 70 (S.R. 1) (L.M. 0.00) and extending to S.R. 77 (L.M. 3.28).

Project Length - 3.280 miles

Completion Time - On or before June 30, 2009

Plans Cost - \$3.00 (11" x 17")

CHEATHAM COUNTY (Contract No. CNH025) Call No. 005

Project No. STP-49(19), 11007-8232-14

The resurfacing on S.R. 49 beginning south of S.R. 249 (L.M. 4.60) and extending to near Sycamore Creek (L.M. 9.25).

Project Length - 4.010 miles

Completion Time - On or before June 30, 2009

Plans Cost - \$3.00 (11" x 17")

DAVIDSON COUNTY (Contract No. CNH012) Call No. 006

Project No. IME-24-1(93), 19001-8135-44, IME-40-4(78), 19008-8185-44

IME-24-1(93), 19001-8135-44

The resurfacing on I-24 beginning at U.S. 41 (U.S. 70S, S.R. 1, Murfreesboro Road) (L.M. 16.58) and extending to I-440 (L.M. 17.37).

Project Length - 0.790 mile

IME-40-4(78), 19008-8185-44

The resurfacing on I-40 beginning 1,000 feet north of Herman Street (L.M. 16.4) and extending to I-24 (L.M. 21.62).

Project Length - 5.200 miles

Total Project Length - 5.990 miles

Completion Time - On or before August 15, 2009 (See Special Provision 108B)

Plans Cost - \$10.00

DAVIDSON COUNTY (Contract No. CNH013) Call No. 007

Project No. IME-40-3(139), 19008-8186-44

The resurfacing on I-40 beginning at the Cheatham County line (L.M. 0.00) and extending to U.S. 70S (S.R. 1) (L.M. 4.65).

Project Length - 4.650 miles

Completion Time - On or before June 30, 2009 (See Special Provision 108B)

Plans Cost - \$10.00

DAVIDSON COUNTY (Contract No. CNH024) Call No. 008

Project No. STP-NHE-155(22), 19074-8256-14

The resurfacing on S.R. 155 (Briley Parkway) beginning at S.R. 12 (Ashland City Highway) (L.M. 23.34) and extending to I-40 (L.M. 26.65), including bridge deck repair.

Project Length - 3.030 miles

Completion Time - On or before June 30, 2009 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DEKALB COUNTY (Contract No. CNH009) Call No. 009

Project No. STP-146(3), 21007-8224-14

The resurfacing on S.R. 146 beginning north of Pine Creek (L.M. 5.46) and extending to U.S. 70 (S.R. 26) (L.M. 7.93).

Project Length - 2.470 miles

Completion Time - On or before June 30, 2009

Plans Cost - \$3.00 (11" x 17")

DYER COUNTY (Contract No. CNH020) Call No. 010

Project No. STP-104(25), 23013-8249-14, STP-211(10), 23211-8222-14, STP-NHE-3(109), 23004-8246-14

STP-104(25), 23013-8249-14

The resurfacing on S.R. 104 beginning at S.R. 211 (L.M. 16.76) and extending to Viar Road (L.M. 20.11).

Project Length - 3.350 miles

STP-211(10), 23211-8222-14

The resurfacing on S.R. 211 beginning at U.S. 51 (S.R. 3) (L.M. 0.00) and extending to McGaughey Street (L.M. 2.16).

Project Length - 2.160 miles

STP-NHE-3(109), 23004-8246-14

The resurfacing on U.S. 51 (S.R. 3) beginning at S.R. 211 (L.M. 10.40) and extending to Sylvan Road (L.M. 11.77).

Project Length - 1.37 miles

Total Project Length - 6.880 miles

Completion Time - On or before June 30, 2009

Plans Cost - \$3.00 (11" x 17")

DYER COUNTY (Contract No. CNH034) Call No. 011

Project No. 23210-4214-04

The repair of the bridge on S.R. 210 over branch (L.M. 0.30).

Project Length - 0.000 mile

Completion Time - On or before November 15, 2009

Plans Cost - \$10.00

HARDIN COUNTY (Contract No. CNH036) Call No. 012

Project No. STP-M-9413(9), 36951-3538-54

The upgrading of signals at various locations in Savannah.

Project Length - 0.000 mile

Completion Time - On or before June 15, 2009

Plans Cost - \$10.00

HUMPHREYS COUNTY (Contract No. CNH016) Call No. 013

Project No. STP-1(231), 43003-8239-14

The resurfacing U.S. 70 (S.R. 1) beginning at the Tennessee River (L.M. 0.19) and extending to east of Trace Creek (L.M. 6.63).

Project Length - 6.404 miles

Completion Time - On or before June 30, 2009

Plans Cost - \$3.00 (11" x 17")

JEFFERSON COUNTY (Contract No. CNH037) Call No. 014

Project No. 45001-4159-04

The installation of an overhead sign structure on I-40 (L.M. 12.84 westbound).

Project Length - 0.000 mile

Completion Time - On or before June 30, 2009

NO PLANS CONTRACT

JOHNSON AND UNICOI COUNTIES (Contract No. CNH045) Call No. 015

Project No. 98016-4214-04

The construction of a small drainage structure on U.S. 421 (S.R. 34) at log mile 10.60 in Johnson County and on S.R. 395 at log mile 3.75 in Unicoi County.

Project Length - 0.155 mile

Completion Time - On or before June 30, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

KNOX COUNTY (Contract No. CNH039) Call No. 016

Project No. STP-1(232), 47010-8238-14

The resurfacing on U.S. 11 (U.S. 70, S.R. 1) beginning at Main Street (L.M. 18.92) and extending to Jackson Avenue (L.M. 19.43), and on U.S. 441 (S.R. 33) beginning at Hill Avenue (L.M. 7.02) and extending to Main Street (L.M. 7.09).

Project Length - 0.580 mile

Completion Time - On or before June 30, 2009

Plans Cost - \$3.00 (11" x 17")

KNOX COUNTY (Contract No. CNH038) Call No. 017

Project No. STP-62(33), 47023-8264-14

The resurfacing on S.R. 62 beginning at the Clinch River (L.M. 0.10) and extending to 370 feet west of Schadd Road (L.M. 9.06).

Project Length - 7.830 miles

Completion Time - On or before June 30, 2009

Plans Cost - \$3.00 (11" x 17")

LAWRENCE AND GILES COUNTIES (Contract No. CNH015) Call No. 018

Project No. NHE-15(156), 50002-3246-14, 28006-3227-14

The paving on U.S. 64 (S.R. 15) beginning 650 feet west of Westside Road and Sandusky Road and extending to 1,200 feet east of Horn Hill Road, including grading and drainage.

Project Length - 5.303 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$100.00 Cross-Section Cost - \$175.00

The DBE goal for this contract is 8%.

LOUDON COUNTY (Contract No. CNH004) Call No. 019

Project No. IME-75-2(39), 53002-8157-44

The resurfacing on I-75 beginning at U.S. 321 (S.R. 73) (L.M. 15.28) and extending to I-40 (L.M. 18.39), including bridge deck repair.

Project Length - 3.080 miles

Completion Time - On or before June 30, 2009

Plans Cost - \$10.00

MARSHALL COUNTY (Contract No. CNH014) Call No. 020

Project No. STP-50(39), 59069-8210-14

The resurfacing on S.R. 50 beginning at the Maury County line (L.M. 0.00) and extending to U.S. 431 (S.R. 106) (L.M. 4.70).

Project Length - 4.700 miles

Completion Time - On or before June 30, 2009

Plans Cost - \$3.00 (11" x 17")

MCMINN COUNTY (Contract No. CNH008) Call No. 021

Project No. STP-310(3), 54014-8220-14

The resurfacing on S.R. 310 beginning at U.S. 411 (S.R. 30) (L.M. 0.00) and extending 3.61 miles eastwards (L.M. 3.61).

Project Length - 3.610 miles

Completion Time - On or before June 30, 2009

Plans Cost - \$30.00 (11" x 17")

MCNAIRY COUNTY (Contract No. CNH027) Call No. 022

Project No. STP-SIP-NHE-15(149), 55003-3224-94

The installation of signals on U.S. 64 (S.R. 15) at U.S. 45 (S.R. 5) and at Middle School Road.

Project Length - 0.000 mile

Completion Time - On or before October 31, 2009

Plans Cost - \$10.00

PUTNAM AND JACKSON COUNTIES (Contract No. CNH046) Call No. 023

Project No. STP-56(54), 44003-8233-14, STP-56(55), 71007-8222-14

The resurfacing on S.R. 56 beginning at U.S. 70N (S.R. 24) in Putnam County (L.M. 2.88) and extending to S.R. 290 in Jackson County (L.M. 2.26).

Project Length - 5.430 miles

Completion Time - On or before June 30, 2009

Plans Cost - \$3.00 (11" x 17")

RHEA COUNTY (Contract No. CNH006) Call No. 024

Project No. STP-M-9211(9), 72950-8543-54

The resurfacing on various city streets in Dayton.

Project Length - 1.103 miles

Completion Time - On or before June 30, 2009

Plans Cost - \$3.00 (11" x 17")

RUTHERFORD COUNTY (Contract No. CNH010) Call No. 025

Project No. IME-24-1(94), 75001-8197-44

The resurfacing on I-24 beginning at the Davidson County line (L.M. 0.00) and extending to near Baker Road (L.M. 7.71), including bridge deck repair.

Project Length - 7.709 miles

Completion Time - On or before June 30, 2009 (See Special Provision 108B)

Plans Cost - \$10.00

SHELBY COUNTY (Contract No. CNH011) Call No. 026

Project No. HSIP-NHE-57(41), 79028-3261-94

The improvement of the intersection on U.S. 72 (S.R. 57, Poplar Avenue) at June Road (L.M. 7.63), including grading, drainage, and paving.

Project Length - 0.213 mile

Completion Time - On or before October 31, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

SHELBY COUNTY (Contract No. CNH021) Call No. 027

Project No. STP-175(15), 79040-8226-14

The resurfacing on S.R. 175 beginning at S.R. 176 (Getwell Avenue) (L.M. 9.77) and extending to U.S. 78 (S.R. 4, Lamar Avenue) (L.M. 12.00).

Project Length - 2.230 miles

Completion Time - On or before June 30, 2009

Plans Cost - \$3.00 (11" x 17")

SHELBY COUNTY (Contract No. CNH022) Call No. 028

Project No. STP-3(108), 79016-8226-14

The resurfacing on U.S. 51 (S.R. 3) beginning at South Parkway (L.M. 8.00) and extending to Heistan Place (L.M. 9.00).

Project Length - 1.000 mile

Completion Time - On or before June 30, 2009

Plans Cost - \$3.00 (11" x 17")

SULLIVAN COUNTY (Contract No. CNH042) Call No. 029

Project No. STP-394(12), 82099-8215-14

The resurfacing on S.R. 394 beginning at S.R. 390 (Bluff City Highway) (L.M. 8.26) and extending to U.S. 421 (S.R. 34) (L.M. 15.60).

Project Length - 7.340 miles

Completion Time - On or before June 30, 2009

Plans Cost - \$3.00 (11" x 17")

SUMNER COUNTY (Contract No. CNH026) Call No. 030

Project No. STP-NHE-6(69), 83077-8211-14

The resurfacing on U.S. 31E (S.R. 6) beginning 200 feet northeast of Lower Station Camp Creek Road (L.M. 9.16) and extending to Lock 4 Road (L.M. 12.93).

Project Length - 3.770 miles

Completion Time - On or before June 30, 2009

Plans Cost - \$3.00 (11" x 17")

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before biddable proposals for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00 PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 30

Total Number of Projects - 35

Total Number of Counties - 28

Publication No. DT-1390-V

**TENNESSEE DEPARTMENT OF TRANSPORTATION  
NOTICE TO CONTRACTORS OF  
STATE HIGHWAY CONSTRUCTION BIDS  
TO BE RECEIVED MARCH 20, 2009  
FOR A PROJECT IN SHELBY COUNTY, TENNESSEE,  
AND CRITTENDEN COUNTY, ARKANSAS  
ARKANSAS FEDERAL PROJECT NUMBERS IM-40-5(147)283 and BRN-40-5(148)283  
AND ARKANSAS JOB NUMBERS 110426 and 110507  
AND TENNESSEE FEDERAL PROJECT NUMBER IM-40-1(313)  
AND TENNESSEE STATE PROJECT NUMBERS 79003-3197-44 and 79007-4173-04**

PROPOSALS WILL BE SUBMITTED ONLY TO THE TENNESSEE DEPARTMENT OF TRANSPORTATION.

Sealed bids will be received via Internet until 10:00 AM (Central Time) Friday, March 20, 2009, and opened publicly at the TDOT Region 3 Auditorium, Nashville, at that hour. The reading of the bids will begin at 10:30 AM.

SHELBY COUNTY (Contract No. CNH927) Call No. 001  
Project No. IM-40-1(313), 79003-3197-44, 79007-4173-04

IM-40-1(313), 79003-3197-44  
The seismic retrofit of the bridge on I-40 over the Mississippi River (L.M. 0.00).

Project Length - 0.000 mile

79007-4173-04  
The repair of the bridge on I-40 over the Mississippi River (L.M. 0.00).

Project Length - 0.000 mile

Total Project Length - 0.000 mile  
Completion Time - On or before August 31, 2010  
Plans Cost - \$50.00  
The DBE goal for this contract is 2%.

Internet Bidding mandatory.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Tennessee Department of Transportation  
Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must be prequalified with the Arkansas State Highway and Transportation Department in accordance with Special Provision 102AP of the proposal or with the Tennessee Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished. The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this notice, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The right to reject any and all bids is reserved.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING IN TENNESSEE.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Gerald F. Nicely, Commissioner  
Tennessee Department of Transportation

Carl Rosenbaum, Chairman  
Arkansas Highway Commission

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED MARCH 20, 2009**

**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

HAWKINS COUNTY (Contract No. CNH926) Call No. 002

Project No. STP-NHE-1(224), 37070-8225-14

The resurfacing (thin mix overlay) on U.S. 11W (S.R. 1) beginning at West Lake Drive (L.M. 11.56) and extending to W. Main Street / Caldwell Drive (L.M. 14.92).

Project Length - 3.360 miles

Completion Time - On or before August 15, 2009

Plans Cost - \$3.00 (11" x 17")

SHELBY COUNTY (Contract No. CNH928) Call No. 003

Project No. STP-175(15), 79040-8226-14, STP-3(108), 79016-8226-14

STP-175(15), 79040-8226-14

The resurfacing on S.R. 175 beginning at S.R. 176 (Getwell Avenue) (L.M. 9.77) and extending to U.S. 78 (S.R. 4, Lamar Avenue) (L.M. 12.00).

Project Length - 2.230 miles

STP-3(108), 79016-8226-14

The resurfacing on U.S. 51 (S.R. 3) beginning at South Parkway (L.M. 8.00) and extending to Heistan Place (L.M. 9.00).

Project Length - 1.000 mile

Total Project Length - 3.230 miles

Completion Time - On or before August 15, 2009

Plans Cost - \$3.00 (11" x 17")

ANDERSON COUNTY (Contract No. CNH102) Call No. 004

Project No. STP-9(54), 01002-8243-14

The resurfacing (thin mix overlay) on U.S. 25W (S.R. 9) beginning 105 feet south of Industrial Park Road (L.M. 1.77) and extending to 0.12 mile north of Old Cane Creek Road (L.M. 4.00).

Project Length - 2.230 miles

Completion Time - On or before August 15, 2009

Plans Cost - \$3.00 (11" x 17")

BLEDSOE AND SEQUATCHIE COUNTIES (Contract No. CNH071) Call No. 005

Project No. STP-REG2(62), 98026-8282-14

The crack sealing on various State Routes.

Project Length - 25.300 miles

Completion Time - On or before July 31, 2009

Plans Cost - \$3.00 (11" x 17")

BLEDSON AND VAN BUREN COUNTIES (Contract No. CNH072) Call No. 006

Project No. STP-285(6), 04011-8205-14, STP-285(7), 88011-8224-14, STP-301(5), 04004-8208-14

STP-301(5), 04004-8208-14

The resurfacing (micro-surfacing) on S.R. 301 beginning at S.R. 285 (L.M. 0.00) and extending to the Taft Youth Center (L.M. 0.90).

Project Length - 0.900 mile

STP-285(7), 88011-8224-14; STP-285(6), 04011-8205-14

The resurfacing (micro-surfacing) on S.R. 285 beginning at S.R. 30 (L.M. 16.26) in Van Buren County and extending to S.R. 101 (L.M. 3.15) in Bledsoe County.

Project Length - 12.100 miles

Total Project Length - 13.000 miles

Completion Time - On or before August 15, 2009

Plans Cost - \$3.00 (11" x 17")

BRADLEY, COFFEE, CUMBERLAND, FENTRESS, FRANKLIN, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, POLK, AND PUTNAM COUNTIES (Contract No. CNH070) Call No. 007

Project No. STP-REG2(61), 98026-8281-14

The longitudinal joint stabilization at various locations on various State Routes.

Project Length - 104.410 miles

Completion Time - On or before July 31, 2009

Plans Cost - \$3.00 (11" x 17")

CLAIBORNE COUNTY (Contract No. CNH103) Call No. 008

Project No. STP-63(44), 13005-8227-14

The resurfacing (either micro-surfacing or thin mix overlay) on S.R. 63 beginning at the Campbell County line (L.M. 0.00) and extending to 0.29 mile west of Picnic Road (L.M. 4.40).

Project Length - 4.400 miles

Completion Time - On or before August 15, 2009

Plans Cost - \$3.00 (11" x 17")

DICKSON COUNTY (Contract No. CNH090) Call No. 009

Project No. PSB-1(213), 22002-3244-94

The improvement of the intersection on U.S. 70 (S.R. 1) at CCC Road and Dupree Road, including grading, drainage, and paving.

Project Length - 0.182 mile

Completion Time - On or before October 15, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

DYER COUNTY (Contract No. CNH066) Call No. 010

Project No. BR-STP-104(17), 23006-3232-94

The construction of a concrete box beam bridge on S.R. 104 over Crockett Creek (L.M. 11.48), including grading, drainage, and paving.

Project Length - 0.045 mile

Completion Time - On or before December 15, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 7%.

GIBSON COUNTY (Contract No. CNH080) Call No. 011

Project No. HSIP-NHE-43(34), 27004-3277-14

The grading, drainage, installation of signals, and paving on U.S. 45E (S.R. 43) at Old Medina Road.

Project Length - 0.162 mile

Completion Time - On or before November 15, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

GILES, MARSHALL, BEDFORD, AND PERRY COUNTIES (Contract No. CNH084) Call No. 012

Project No. STP-130(14), 02013-8219-14, STP-130(15), 59015-8209-14, STP-166(9), 28018-8214-14, STP-438(4), 68009-8239-14

STP-166(9), 28018-8214-14

The resurfacing (micro-surfacing) on S.R. 166 beginning at Ball Hollow Road (L.M. 16.40) and extending to Campbellsville Cemetery (L.M. 23.08).

Project Length - 6.680 miles

STP-130(15), 59015-8209-14; STP-130(14), 02013-8219-14

The resurfacing (micro-surfacing) on S.R. 130 beginning at S.R. 129 (L.M. 0.50) in Marshall County and extending to near Gant Hollow Road (L.M. 3.80) in Bedford County.

Project Length - 6.800 miles

STP-438(4), 68009-8239-14

The resurfacing (micro-surfacing) on S.R. 438 beginning at U.S. 412 (S.R. 20) (L.M. 0.00) and extending to west of Danielburg Cemetery (L.M. 14.70).

Project Length - 14.660 miles

Total Project Length - 28.140 miles

Completion Time - On or before August 15, 2009

Plans Cost - \$3.00 (11" x 17")

GREENE COUNTY (Contract No. CNH106) Call No. 013

Project No. 30001-3697-04

The construction of a shed at the brake inspection facility at the weigh station on I-81.

Project Length - 0.000 mile

Completion Time - On or before September 30, 2009

NO PLANS CONTRACT

GRUNDY COUNTY (Contract No. CNH075) Call No. 014

Project No. STP-56(56), 31005-8264-14

The resurfacing (either micro-surfacing or thin mix overlay) on S.R. 56 beginning at the Collins River (L.M. 28.96) and extending to the Warren County line (L.M. 33.85).

Project Length - 4.800 miles

Completion Time - On or before August 15, 2009

Plans Cost - \$3.00 (11" x 17")

HAMILTON COUNTY (Contract No. CNH083) Call No. 015

Project No. STP-2(90), 33010-8230-14, STP-2(91), 33011-8249-14

STP-2(90), 33010-8230-14

The resurfacing (ultra-thin overlay) on U.S. 11 (U.S. 64, S.R. 2, East 23rd Street) beginning at Rossville Boulevard (L.M. 8.59) and extending to Dodds Avenue (L.M. 10.10).

Project Length - 1.510 miles

STP-2(91), 33011-8249-14

The resurfacing (ultra-thin overlay) on U.S. 11 (U.S. 64, S.R. 2, Lee Highway) beginning at Airport Road (L.M. 15.84) and extending to south of Shallowford Road (L.M. 18.30).

Project Length - 2.460 miles

Total Project Length - 3.970 miles

Completion Time - On or before August 15, 2009

Plans Cost - \$3.00 (11" x 17")

HAMILTON COUNTY (Contract No. CNH082) Call No. 016

Project No. STP-NHE-27(47), 33030-8205-14

The resurfacing on S.R. 27 beginning at S.R. 2 (L.M. 5.02) and extending to I-24 (L.M. 5.42).

Project Length - 0.400 mile

Completion Time - On or before August 31, 2009

Plans Cost - \$3.00 (11" x 17")

HARDEMAN COUNTY (Contract No. CNH035) Call No. 017

Project No. 35009-4244-04

The repair of the bridge on S.R. 125 over branch (L.M. 19.00).

Project Length - 0.000 mile

Completion Time - On or before November 30, 2009

Plans Cost - \$10.00

HARDEMAN AND MCNAIRY COUNTIES (Contract No. CNH088) Call No. 018

Project No. STP-125(17), 35009-8245-14, STP-234(6), 55026-8210-14

STP-125(17), 35009-8245-14

The resurfacing (micro-surfacing) on S.R. 125 beginning at S.R. 18 (L.M. 19.72) and extending to the Chester County line (L.M. 30.95).

Project Length - 11.230 miles

STP-234(6), 55026-8210-14

The resurfacing (micro-surfacing) on S.R. 234 beginning at the Mississippi State line (L.M. 0.00) and extending to S.R. 57 (L.M. 6.67).

Project Length - 6.670 miles

Total Project Length - 17.900 miles

Completion Time - On or before August 15, 2009

Plans Cost - \$3.00 (11" x 17")

HARDIN COUNTY (Contract No. CNH089) Call No. 019

Project No. STP-128(21), 36010-8222-14

The resurfacing (either micro-surfacing or thin mix overlay) on S.R. 128 beginning at S.R. 57 (L.M. 0.00) and extending to S.R. 226 (L.M. 6.54).

Project Length - 6.540 miles

Completion Time - On or before August 15, 2009

Plans Cost - \$3.00

JACKSON, PUTNAM, AND WHITE COUNTIES (Contract No. CNH069) Call No. 020

Project No. STP-290(5), 44052-8212-14, STP-290(6), 71038-8217-14, STP-NHE-111(67), 71004-8230-14, STP-NHE-111(68), 93003-8227-14

STP-290(5), 44052-8212-14; STP-290(6), 71038-8217-14

The resurfacing (micro-surfacing) on S.R. 290 beginning at S.R. 56 (L.M. 10.58) in Jackson County and extending to Shipley Road (L.M. 1.58) in Putnam County.

Project Length - 3.530 miles

STP-NHE-111(68), 93003-8227-14; STP-NHE-111(67),  
71004-8230-14

The resurfacing (micro-surfacing) on S.R. 111 beginning at S.R. 136 (L.M. 16.90) in White County and extending to north of Jefferson Avenue (L.M. 2.05) in Putnam County.

Project Length - 3.750 miles

Total Project Length - 7.280 miles

Completion Time - On or before August 15, 2009

Plans Cost - \$3.00 (11" x 17")

JEFFERSON COUNTY (Contract No. CNH057) Call No. 021

Project No. STP-9(58), 45004-8235-14

The resurfacing (thin mix overlay) on U.S. 25W (U.S. 70, S.R. 9) beginning 0.25 mile east of the Sevier County line (L.M. 0.25) and extending to S.R. 92 (L.M. 11.32).

Project Length - 11.070 miles

Completion Time - On or before August 15, 2009

Plans Cost - \$3.00 (11" x 17")

KNOX COUNTY (Contract No. CNH054) Call No. 022

Project No. BRZE-9109 (129), 47954-3522-94

The construction of a concrete box bridge on Weisgarber Road over Fourth Creek (L.M. 0.34), including grading, drainage, and paving.

Project Length - 0.210 mile

Completion Time - On or before April 15, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 12%.

LINCOLN COUNTY (Contract No. CNH087) Call No. 023

Project No. STP-110(1), 52008-8215-14

The resurfacing (either micro-surfacing or thin mix overlay) on S.R. 110 beginning near Church Road (L.M. 8.40) and extending to U.S. 231 (U.S. 431, S.R. 10) (L.M. 22.16).

Project Length - 13.760 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$3.00 (11" x 17")

MACON COUNTY (Contract No. CNH081) Call No. 024

Project No. STP-261(2), 56011-8217-14

The resurfacing (either micro-surfacing or thin mix overlay) on S.R. 261 beginning at the Lafayette City limits (L.M. 0.69) and extending to Antioch Road (L.M. 6.88).

Project Length - 6.190 miles

Completion Time - On or before August 15, 2009

Plans Cost - \$3.00 (11" x 17")

MADISON COUNTY (Contract No. CNH078) Call No. 025

Project No. STP-1(234), 57005-8212-14

The resurfacing on U.S. 70 (S.R. 1) beginning at I-40 (L.M. 22.21) and extending to the Carroll County line (L.M. 32.05).

Project Length - 5.630 miles

Completion Time - On or before August 15, 2009

Plans Cost - \$3.00 (11" x 17")

MEIGS AND RHEA COUNTIES (Contract No. CNH076) Call No. 026

Project No. STP-302(5), 72017-8214-14, STP-304(8), 61014-8215-14

STP-304(8), 61014-8215-14

The resurfacing (micro-surfacing) on S.R. 304 beginning at S.R. 58 (L.M. 0.00) and extending to S.R. 68 (L.M. 8.74).

Project Length - 8.663 miles

STP-302(5), 72017-8214-14

The resurfacing (micro-surfacing) on S.R. 302 beginning at S.R. 30 (L.M. 0.00) and extending to S.R. 68 (L.M. 8.91).

Project Length - 8.888 miles

Total Project Length - 17.551 miles

Completion Time - On or before August 15, 2009

Plans Cost - \$3.00 (11" x 17")

OVERTON COUNTY (Contract No. CNH068) Call No. 027

Project No. STP-NHE-111(66), 67001-8283-14

The resurfacing (either micro-surfacing or thin mix overlay) on S.R. 111 beginning south of Twin Oaks Road (L.M. 15.95) and extending to north of Big Springs Road (L.M. 20.07).

Project Length - 4.120 miles

Completion Time - On or before August 15, 2009

Plans Cost - \$3.00 (11" x 17")

VERTON COUNTY (Contract No. CNH062) Call No. 028

Project No. STP-SIP-NHE-111(63), 67001-3282-94  
The installation of signals on S.R. 111 at West First Street.

Project Length - 0.000 mile  
Completion Time - On or before October 31, 2009  
Plans Cost - \$3.00

VERTON COUNTY (Contract No. CNH096) Call No. 029

Project No. 67945-3465-04  
The grading, drainage, and paving on a S.I.A. route (Oak Hill Road) serving Hydroserre Tennessee LLC.

Project Length - 0.407 mile  
Completion Time - On or before September 30, 2009  
Plans Cost - \$10.00 Cross-Section Cost - \$0.00

SEVIER COUNTY (Contract No. CNH104) Call No. 030

Project No. STP-139(7), 78014-8210-14  
The resurfacing (either micro-surfacing or thin mix overlay) on S.R. 139 beginning at S.R. 66 (L.M. 6.55) and extending to the Jefferson County line (L.M. 10.07).

Project Length - 3.520 miles  
Completion Time - On or before August 15, 2009  
Plans Cost - \$3.00 (11" x 17")

SMITH COUNTY (Contract No. CNH047) Call No. 031

Project No. 80002-4255-04  
The repair of the bridge on U.S. 70N (S.R. 24) over the Caney Fork River (L.M. 13.38).

Project Length - 0.241 mile  
Completion Time - On or before December 15, 2009  
Plans Cost - \$10.00

STEWART COUNTY (Contract No. CNH064) Call No. 032

Project No. STP-120(2), 81005-8213-14  
The resurfacing (either micro-surfacing or thin mix overlay) on S.R. 120 beginning at U.S. 79 (S.R. 76) (L.M. 0.00) and extending to north of Bazzie Dock Road (L.M. 6.00).

Project Length - 6.000 miles  
Completion Time - On or before August 15, 2009  
Plans Cost - \$3.00 (11" x 17")

STEWART AND WILSON COUNTIES (Contract No. CNH065) Call No. 033

Project No. STP-46(11), 81015-8234-14, STP-96(23), 95010-8205-14

STP-46(11), 81015-8234-14

The resurfacing (micro-surfacing) on S.R. 46 beginning at the Cumberland River (L.M. 1.98) and extending to north of Dunbars Chapel Freewill Baptist Church (L.M. 7.04).

Project Length - 5.060 miles

STP-96(23), 95010-8205-14

The resurfacing (micro-surfacing) on S.R. 96 beginning at the Cannon County line (L.M. 0.00) and extending to the DeKalb County line (L.M. 3.94).

Project Length - 3.851 miles

Total Project Length - 8.911 miles

Completion Time - On or before August 15, 2009

Plans Cost - \$3.00 (11" x 17")

SULLIVAN COUNTY (Contract No. CNH061) Call No. 034

Project No. HSIP-NHE-1(218), 82002-3272-94

The improvement of the intersection on U.S. 11W (S.R. 1) at S.R. 394.

Project Length - 0.194 mile

Completion Time - On or before November 30, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

SULLIVAN COUNTY (Contract No. CNH058) Call No. 035

Project No. STP-34(67), 82005-8245-14, STP-44(5), 82094-8217-14

STP-34(67), 82005-8245-14

The resurfacing (thin mix overlay) on U.S. 421 (S.R. 34) beginning 0.6 mile east of S.R. 435 (L.M. 25.41) and extending to the Holston River (L.M. 27.94).

Project Length - 2.530 miles

STP-44(5), 82094-8217-14

The resurfacing (thin mix overlay) on S.R. 44 beginning at Emmett Road (L.M. 12.42) and extending to U.S. 421 (S.R. 34) (L.M. 14.62).

Project Length - 2.000 miles

Total Project Length - 4.530 miles

Completion Time - On or before August 15, 2009

Plans Cost - \$3.00 (11" x 17")

SULLIVAN COUNTY (Contract No. CNH060) Call No. 036

Project No. STP-93(9), 82010-8234-14

The resurfacing (thin mix overlay) on S.R. 93 beginning at Gaylemont Drive (L.M. 5.08) and extending to Horse Creek (L.M. 6.21).

Project Length -1.130 miles

Completion Time - On or before August 15, 2009

Plans Cost - \$3.00 (11" x 17")

TROUSDALE COUNTY (Contract No. CNH085) Call No. 037

Project No. STP-25(36), 85005-8212-14

The resurfacing (thin mix overlay) on S.R. 25 beginning west of Starlite Road (L.M. 1.17) and extending to the Smith County line (L.M. 3.63).

Project Length - 2.460 miles

Completion Time - On or before August 15, 2009

Plans Cost - \$3.00 (11" x 17")

WARREN COUNTY (Contract No. CNH073) Call No. 038

Project No. STP-30(46), 89006-8213-14

The resurfacing (either micro-surfacing or thin mix overlay) on S.R. 30 beginning at U.S. 70S (S.R. 1) (L.M. 0.00) and extending to the Van Buren County line (L.M. 6.62).

Project Length - 6.620 miles

Completion Time - On or before August 15, 2009

Plans Cost - \$3.00 (11" x 17")

WILLIAMSON COUNTY (Contract No. CNH086) Call No. 039

Project No. STP-96(22), 94012-8220-14

The resurfacing (thin mix overlay) on S.R. 96 beginning at the Davidson County line (L.M. 0.00) and extending to Downs Boulevard (L.M. 8.43).

Project Length - 7.637 miles

Completion Time - On or before August 15, 2009

Plans Cost - \$3.00 (11" x 17")

WILSON COUNTY (Contract No. CNH063) Call No. 040

Project No. STP-SIP-171(23), 95015-3224-94

The installation of school zone signals on S.R. 171 at Weston Drive.

Project Length - 0.000 mile

Completion Time - On or before November 15, 2009

Plans Cost - \$3.00

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 40

Total Number of Projects - 55

Total Number of Counties - 47

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED MAY 8, 2009**

**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

HAMILTON COUNTY (Contract No. CNH929) Call No. 001

Project No. STP-NHE-27(47), 33030-8205-14

The concrete pavement repair and resurfacing on S.R. 27 beginning at S.R. 2 (L.M. 5.02) and extending to I-24 (L.M. 5.42).

Project Length - 0.400 mile

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

ANDERSON COUNTY (Contract No. CNH513) Call No. 002

Project No. ARRA-BRZE-100(47), 01036-3404-94

The construction of a concrete slab bridge on Binkley Acres Road over Brushy Fork Creek (L.M. 0.06), including grading, drainage, and paving.

Project Length - 0.061 mile

Completion Time - On or before November 30, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 6%.

ANDERSON COUNTY (Contract No. CNH589) Call No. 003

Project No. ARRA-BRZE-100(48), 01946-3409-94, ARRA-BRZE-9117(11), 01950-3522-94

ARRA-BRZE-100(48), 01946-3409-94

The construction of a concrete box bridge on Yarnell Road over Little Dismal Creek (L.M. 0.96), including grading, drainage, and paving.

Project Length - 0.082 mile

ARRA-BRZE-9117(11), 01950-3522-94

The construction of a concrete box bridge on Yarnell Road over Little Dismal Creek (L.M. 0.80), including grading, drainage, and paving.

Project Length - 0.062 mile

Total Project Length - 0.144 mile

Completion Time - On or before June 30, 2010

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 8%.

ANDERSON COUNTY (Contract No. CNH514) Call No. 004

Project No. ARRA-BRZE-100(49), 01946-3411-94

The construction of a concrete slab bridge on Half Moon Road over Stoney Flat Creek (L.M. 0.10), including grading, drainage, and paving.

Project Length - 0.047 mile

Completion Time - On or before December 15, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

ANDERSON COUNTY (Contract No. CNH536) Call No. 005

Project No. ARRA-STP-116(10), 01015-8242-14

The resurfacing on S.R. 116 beginning 0.66 mile north of Braden Flats Lane (L.M. 6.95) and extending to S.R. 330 (L.M. 10.43).

Project Length - 3.480 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

ANDERSON, CAMPBELL, GRAINGER, JEFFERSON, KNOX, AND ROANE COUNTIES (Contract No. CNH124) Call No. 006

Project No. HSIP-REG1(63), 98017-3209-94

The installation of longitudinal cable barrier at various locations on various Interstate and State Routes.

Project Length - 0.000

Completion Time - On or before October 31, 2009

NO PLANS CONTRACT

BEDFORD COUNTY (Contract No. CNH534) Call No. 007

Project No. ARRA/HPP-NHE-437(2), 02437-3204-14

The grading, drainage, construction of a welded steel plate girder bridge, and paving on S.R. 437 beginning at U.S. 231 (S.R. 10) and extending to U.S. 41A (S.R. 16).

Project Length - 6.266 miles

Completion Time - On or before July 31, 2011

Plans Cost - \$200.00 Cross-Section Cost - \$150.00

The DBE goal for this contract is 11%.

BENTON COUNTY (Contract No. CNH560) Call No. 008

Project No. ARRA-STP-147(2), 03040-8215-14

The resurfacing on S.R. 147 beginning at S.R. 69A (L.M. 0.00) and extending to Pine Grove Road (L.M. 5.36).

Project Length - 5.360 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

BENTON COUNTY (Contract No. CNH561) Call No. 009

Project No. ARRA-STP-NHE-69(68), 03004-8226-14, ARRA-STP-191(4), 03015-8205-14, ARRA-STP-391(15), 03002-8221-14

ARRA-STP-191(4), 03015-8205-14

The resurfacing on S.R. 191 beginning at S.R. 391 (L.M. 15.17) and extending to Magnolia Avenue (L.M. 15.37).

Project Length - 0.200 mile

ARRA-STP-391(15), 03002-8221-14

The resurfacing on U.S. 70BR (S.R. 391) beginning at U.S. 70BP (S.R. 1) (L.M. 0.00) and extending to U.S. 70BP (S.R. 1) (L.M. 5.31).

Project Length - 5.310 miles

ARRA-STP-NHE-69(68), 03004-8226-14

The resurfacing on U.S. 641 (S.R. 69) beginning 1,600 feet south of U.S. 70 (S.R. 1) (L.M. 13.30) and extending to 1,600 feet south of S.R. 391 (L.M. 14.80).

Project Length - 1.500 miles

Total project length - 7.010 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

BLEDSON COUNTY (Contract No. CNH591) Call No. 010

Project No. ARRA-STP-30(47), 04002-8214-14

The resurfacing on S.R. 30 beginning west of Cranwell Road (L.M. 5.57) and extending to U.S. 127 (S.R. 28) (L.M. 10.34).

Project Length - 4.770 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

BLOUNT COUNTY (Contract No. CNH538) Call No. 011

Project No. ARRA-BRZE-500(39), 05945-3486-94

The construction of a concrete Bulb-Tee beam bridge on Thompson Bridge Road over Nine Mile Creek (L.M. 0.01), including grading, drainage, and paving.

Project Length - 0.162 mile

Completion Time - On or before October 31, 2010

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 9%.

BLOUNT COUNTY (Contract No. CNH515) Call No. 012

Project No. ARRA-BRZE-500(40), 05945-3487-94

The construction of a concrete slab bridge on Regan Mill Road over Nine Mile Creek (L.M. 0.21), including grading, drainage, and paving.

Project Length - 0.060 mile

Completion Time - On or before October 31, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 5%.

BRADLEY COUNTY (Contract No. CNH606) Call No. 013

Project No. ARRA-IME-75-1(118), 06001-8166-44

The resurfacing on I-75 beginning east of S.R. 60 (L.M. 9.75) and extending to 4.0 miles south of the McMinn County line (L.M. 15.35).

Project Length - 5.600 miles

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 6%.

BRADLEY COUNTY (Contract No. CNH501) Call No. 014

Project No. ARRA-STP-2(94), 06002-8220-14

The resurfacing on U.S. 11 (U.S. 64, S.R. 2) beginning at the Cleveland City limits (L.M. 6.29) and extending to S.R. 40 (L.M. 8.89).

Project Length - 2.210 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

BRADLEY COUNTY (Contract No. CNH586) Call No. 015

Project No. ARRA-STP-308(6), 06017-8209-14

The resurfacing on S.R. 308 beginning at I-75 (L.M. 4.24) and extending to U.S. 11 (S.R. 2) (L.M. 7.49).

Project Length - 3.250 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 6%.

CAMPBELL COUNTY (Contract No. CNH574) Call No. 016

Project No. ARRA-STP-297(2), 07026-8208-14

The resurfacing on S.R. 297 beginning 420 feet west of Lick Fork Lane (L.M. 5.40) and extending to 0.36 mile east of Little Elk Creek Road (L.M. 11.48).

Project Length - 6.080 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

CANNON COUNTY (Contract No. CNH502) Call No. 017

Project No. ARRA-STP-96(24), 08004-8211-14

The resurfacing on S.R. 96 beginning at the Rutherford County line (L.M. 0.00) and extending to the Wilson County line (L.M. 4.96).

Project Length - 4.960 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

CANNON AND DEKALB COUNTIES (Contract No. CNH615) Call No. 018

Project No. ARRA-STP-146(4), 08006-8205-14, ARRA-STP-146(5), 21007-8225-14

ARRA-STP-146(4), 08006-8205-14

The resurfacing (micro-surfacing) on S.R. 146 beginning at U.S. 70S (S.R. 1) (L.M. 0.00) and extending to the DeKalb County Line (L.M. 9.71).

Project Length - 9.710 miles

ARRA-STP-146(5), 21007-8225-14

The resurfacing (micro-surfacing) on S.R. 146 beginning at the Cannon County Line (L.M. 0.00) and extending to north of Pine Creek (L.M. 5.46).

Project Length - 5.460 miles

Total Project Length - 15.170 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

CARROLL COUNTY (Contract No. CNH577) Call No. 019

Project No. ARRA-BR-STP-22(57), 09006-3215-94

The construction of three (3) concrete box beam bridges on S.R. 22 over Beaver Creek (L.M. 12.85) and overflows (L.M. 12.72 and L.M. 12.95), including grading, drainage, and paving.

Project Length - 0.350 mile

Completion Time - On or before April 15, 2010

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 9%.

CARTER COUNTY (Contract No. CNH572) Call No. 020

Project No. ARRA-STP-143(6), 10012-8219-14

The resurfacing on S.R. 143 beginning at the North Carolina State line (L.M. 0.00) and extending to U.S. 19E (S.R. 37) (L.M. 12.64).

Project Length - 12.640 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

CARTER COUNTY (Contract No. CNH571) Call No. 021

Project No. ARRA-STP-NHE-37(14), 10003-8263-14, ARRA-STP-361(3), 10021-8215-14

ARRA-STP-361(3), 10021-8215-14

The resurfacing on S.R. 361 beginning at S.R. 359 (L.M. 0.00) and extending to U.S. 19E (S.R. 37) (L.M. 8.87).

Project Length - 8.870 miles

ARRA-STP-NHE-37(14), 10003-8263-14

The resurfacing on U.S. 19E (U.S. 321, S.R. 37) beginning 210 feet north of Crook Street (L.M. 16.80) and extending to the Watauga River (L.M. 22.10).

Project Length - 5.300 miles

Total Project Length - 14.170 miles

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 5%.

CHEATHAM COUNTY (Contract No. CNH532) Call No. 022

Project No. ARRA-BRZE-1100(27), 11945-3485-94

The construction of a concrete slab bridge on Spring Creek Road over Spring Creek (L.M. 0.32), including grading, drainage, and paving.

Project Length - 0.085 mile

Completion Time - On or before April 30, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 9%.

CHEATHAM COUNTY (Contract No. CNH550) Call No. 023

Project No. ARRA-STP-251(12), 11014-8217-14

The resurfacing on S.R. 251 beginning at S.R. 249 (Sam's Creek Road) (L.M. 0.00) and extending to the Davidson County line (L.M. 4.01).

Project Length - 4.010 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

CHEATHAM, COFFEE, HICKMAN, HUMPHREYS, MAURY, PUTNAM, RUTHERFORD, AND SUMNER COUNTIES (Contract No. CNH125) Call No. 024

Project No. HSIP-REG2(63), 98026-3283-94, HSIP-REG3(63), 98039-3205-94

The installation of longitudinal cable barrier at various locations on various Interstate and State Routes.

Project Length - 0.000

Completion Time - On or before October 31, 2009

NO PLANS CONTRACT

CLAY COUNTY (Contract No. CNH503) Call No. 025

Project No. ARRA-STP-52(57), 14002-8252-14

The resurfacing on S.R. 52 beginning at the Cumberland River (L.M. 19.50) and extending to S.R. 53 (L.M. 20.57).

Project Length - 1.040 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

COCKE COUNTY (Contract No. CNH541) Call No. 026

Project No. ARRA-STP-9(59), 15003-8238-14

The resurfacing on U.S. 25 (U.S. 70, S.R. 9) beginning at U.S. 411 (S.R. 35) (L.M. 1.46) and extending to White Oak Avenue (L.M. 5.69)

Project Length - 4.230 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

COFFEE COUNTY (Contract No. CNH509) Call No. 027

Project No. ARRA-BR-STP-127(13), 16023-3209-94

The construction of a concrete Bulb-Tee beam bridge on S.R. 127 over I-24 (L.M. 3.75), including grading, drainage, and paving.

Project Length - 0.585 mile

Completion Time - On or before August 31, 2010 (See Special Provision 108B)

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 12%.

COFFEE COUNTY (Contract No. CNH625) Call No. 028

Project No. ARRA-BR-STP-2(98), 16003-3237-94

The construction of a welded steel girder bridge on U.S. 41 (S.R. 2) over the Duck River (L.M. 12.72), including grading, drainage, and paving.

Project Length - 0.450 mile

Completion Time - On or before November 30, 2010 (See Special Provision 108B)

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 8%.

COFFEE COUNTY (Contract No. CNH609) Call No. 029

Project No. ARRA-IME-24-2(129), 16001-8169-44

The resurfacing on I-24 beginning at S.R. 55 (McMinnville Highway) (L.M. 14.72) and extending to the Arnold Engineering Development Center (L.M. 20.78).

Project Length - 6.060 miles

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 6%.

COFFEE COUNTY (Contract No. CNH603) Call No. 030

Project No. ARRA-STP-2(96), 16004-8207-14

The resurfacing on U.S. 41 (S.R. 2) beginning at the Rutherford County line (L.M. 0.00) and extending to Old Highway 41 (L.M. 6.14).

Project Length - 6.140 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

CUMBERLAND COUNTY (Contract No. CNH596) Call No. 031

Project No. ARRA-STP-28(39), 18005-8220-14

The resurfacing on U.S. 127 (S.R. 28) beginning 0.20 mile north of Winningham Road (L.M. 5.11) and extending to S.R. 68 (L.M. 10.11).

Project Length - 4.940 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

DAVIDSON COUNTY (Contract No. CNH635) Call No. 032

Project No. ARRA-IM-40-3(140), 19003-3192-44, ARRA-IM-40-3(142), 19003-3191-44

ARRA-IM-40-3(140), 19003-3192-44

The construction of a welded steel plate girder bridge on Robertson Road over I-40, including grading, drainage, and paving.

Project Length - 0.154 kilometer

ARRA-IM-40-3(142), 19003-3191-44

The construction of a welded steel plate girder bridge, a concrete I-beam bridge, a concrete Bulb-Tee beam bridge, five (5) retaining walls, and three (3) noise walls, on I-40 at the junction with Robertson Road, including grading, drainage, and paving.

Project Length - 1.526 kilometers

Total Project Length - 1.680 kilometers \*METRIC\*

Completion Time - On or before August 15, 2011 (See Special Provision 108B)

Plans Cost - \$150.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 9%.

DAVIDSON COUNTY (Contract No. CNH627) Call No. 033

Project No. ARRA-IME-40-3(141), 19003-8193-44

The resurfacing on I-40 beginning at Charlotte Pike (L.M. 9.34) and extending to Westboro Drive (L.M. 11.50), including bridge deck repair.

Project Length - 2.165 miles

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$10.00

The DBE goal for this contract is 7%.

DAVIDSON COUNTY (Contract No. CNH551) Call No. 034

Project No. ARRA-STP-NHE-12(38), 19036-8220-14

The resurfacing on U.S. 41A (S.R. 12) beginning at I-65 (L.M. 1.31) and extending to S.R. 112 (L.M. 4.34).

Project Length - 2.819 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 6%.

DAVIDSON AND WILSON COUNTIES (Contract No. CNH127) Call No. 035

Project No. 98039-4104-04

The installation of overhead sign structures at various locations on I-40.

Project Length - 0.000 mile

Completion Time - On or before October 31, 2009

NO PLANS CONTRACT

DECATUR COUNTY (Contract No. CNH565) Call No. 036

Project No. ARRA-STP-100(45), 20019-8228-14, ARRA-STP-202(15), 20023-8215-14

ARRA-STP-100(45), 20019-8228-14

The resurfacing on S.R. 100 beginning at S.R. 69 (L.M. 7.28) and extending to Rushing Creek (L.M. 9.63).

Project Length - 2.350 miles

ARRA-STP-202(15), 20023-8215-14

The resurfacing on S.R. 202 beginning at S.R. 114 (L.M. 4.88) and extending to S.R. 69 (L.M. 10.10).

Project Length - 5.220 miles

Total Project Length - 7.570 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

DICKSON COUNTY (Contract No. CNH556) Call No. 037

Project No. ARRA-STP-46(12), 22004-8244-14

The resurfacing on S.R. 46 beginning at Robin Hood Road (L.M. 4.23) and extending to U.S. 70 (S.R. 1) Bypass (L.M. 8.60).

Project Length - 4.370 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

FAYETTE, HENDERSON, MADISON, AND SHELBY COUNTIES (Contract No. CNH126) Call No. 038

Project No. HSIP-REG4(63), 98047-3220-94

The installation of longitudinal cable barrier at various locations on various Interstate and State Routes.

Project Length - 0.000

Completion Time - On or before October 31, 2009

NO PLANS CONTRACT

FENTRESS COUNTY (Contract No. CNH504) Call No. 039

Project No. ARRA-STP-52(58), 25004-8225-14

The resurfacing on S.R. 52 beginning at U.S. 127 (S.R. 28) (L.M. 13.61) and extending to S.R. 296 (L.M. 17.60).

Project Length - 3.990 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

FRANKLIN COUNTY (Contract No. CNH590) Call No. 040

Project No. ARRA-STP-NHE-15(157), 26002-8241-14

The resurfacing on U.S. 41A (S.R. 15) beginning north of S.R. 56 (L.M. 27.32) and extending to the Grundy County line (L.M. 30.78).

Project Length - 3.460 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

GILES COUNTY (Contract No. CNH511) Call No. 041

Project No. ARRA-BRZE-2800(33), 28945-3496-94

The construction of a concrete box bridge on Ella West Road over the East Fork of Lynn Creek (L.M. 2.42), including grading, drainage, and paving.

Project Length - 0.061 mile

Completion Time - On or before November 15, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 12%.

GILES COUNTY (Contract No. CNH641) Call No. 042

Project No. ARRA-STP-7(20), 28002-8226-14

The resurfacing on U.S. 31 (S.R. 7) beginning at Polly Road (L.M. 13.00) and extending to U.S. 64 (S.R. 15) (L.M. 17.60).

Project Length - 4.600 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

GREENE COUNTY (Contract No. CNH619) Call No. 043

Project No. ARRA-BRZE-9104(11), 30950-3576-94

The construction of a concrete box bridge on Hannah Street (Old Tusculum Road) over Holley Creek (L.M. 0.14), including grading, drainage, and paving.

Project Length - 0.048 mile

Completion Time - On or before December 15, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

GREENE COUNTY (Contract No. CNH575) Call No. 044

Project No. ARRA-STP-70(15), 30007-8235-14

The resurfacing on S.R. 70 beginning at I-81 (L.M. 26.54) and extending to the Hawkins County line (L.M. 31.93).

Project Length - 5.390 miles

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 5%.

HAMILTON COUNTY (Contract No. CNH598) Call No. 045

Project No. ARRA-STP-2(95), 33008-8219-14

The resurfacing on U.S. 11 (U.S. 41, U.S. 64, U.S. 72, S.R. 2) beginning at Lilac Avenue (L.M. 2.76) and extending to the Norfolk Southern Railroad (L.M. 5.75).

Project Length - 2.990 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 7%.

HAMILTON COUNTY (Contract No. CNH505) Call No. 046

Project No. ARRA-STP-NHE-29(70), 33036-8286-14

The resurfacing on U.S. 27 (S.R. 29) beginning at Dayton Pike (L.M. 20.39) and extending to Old Dayton Pike (L.M.25.77).

Project Length - 5.260 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 8%.

HAMILTON COUNTY (Contract No. CNH122) Call No. 047

Project No. 33052-4245-04

The repair of two (2) bridges on Shallowford Road over S.R. 153 (L.M. 5.56 left and right) and the bridge on Jersey Pike over S.R. 153 (L.M. 0.74).

Project Length - 0.000 mile

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$10.00

HARDEMAN COUNTY (Contract No. CNH636) Call No. 048

Project No. ARRA-BRZE-3500(36), 35068-3412-94

The construction of a concrete box bridge on Van Buren Road over Hamer Creek (L.M. 11.13), including grading, drainage, and paving.

Project Length - 0.104 mile

Completion Time - On or before September 30, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 11%.

HARDEMAN COUNTY (Contract No. CNH530) Call No. 049

Project No. ARRA-BRZE-3500(38), 35945-3485-94

The construction of a concrete box beam bridge on Park Swain Road over Indian Creek (L.M. 3.21), including grading, drainage, and paving.

Project Length - 0.263 mile

Completion Time - On or before August 31, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

HARDEMAN COUNTY (Contract No. CNH566) Call No. 050

Project No. ARRA-STP-100(46), 35007-8219-14

The resurfacing on S.R. 100 beginning at Old S.R. 18 (L.M. 15.31) and extending to the Chester County line (L.M. 19.23).

Project Length - 3.920 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

HAWKINS COUNTY (Contract No. CNH543) Call No. 051

Project No. ARRA-STP-344(6), 37015-8212-14, STP-NHE-1(224), 37070-8225-14

ARRA-STP-344(6), 37015-8212-14

The resurfacing on S.R. 344 beginning at S.R. 113 (L.M. 0.00) and extending to the Holston River (L.M. 3.80).

Project Length - 3.800 miles

STP-NHE-1(224), 37070-8225-14

The resurfacing (thin mix overlay) on U.S. 11W (S.R. 1) beginning at West Lake Drive (L.M. 11.57) and extending to W. Main Street / Caldwell Drive (L.M. 14.97).

Project Length - 3.400 miles

Total Project Length - 7.200 miles

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

HAYWOOD COUNTY (Contract No. CNH567) Call No. 052

Project No. ARRA-STP-76(58), 38007-8227-14

The resurfacing on S.R. 76 beginning at the Fayette County line (L.M. 0.00) and extending to S.R. 179 (L.M. 5.59).

Project Length - 5.590 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

HENDERSON COUNTY (Contract No. CNH569) Call No. 053

Project No. ARRA-IME-40-2(87), 39001-8168-44

The resurfacing on I-40 beginning at the Madison County line (L.M. 0.00) and extending to S.R. 104 (L.M. 6.08).

Project Length - 6.080 miles

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 7%.

HENDERSON COUNTY (Contract No. CNH099) Call No. 054

Project No. HRRR-104(24), 39009-3222-94

The paving improvement on S.R. 104 near Barren Springs Church and Cemetery.

Project Length - 0.000 mile

Completion Time - On or before July 31, 2009

NO PLANS CONTRACT

HENRY COUNTY (Contract No. CNH583) Call No. 055

Project No. ARRA-STP-NHE-69(69), 40009-8209-14, ARRA-STP-356(1), 40007-8204-14

ARRA-STP-356(1), 40007-8204-14

The resurfacing on S.R. 356 beginning at U.S. 641 (S.R. 69) (L.M. 0.00) and extending to S.R. 76 (L.M. 0.95)

Project Length - 0.950 mile

ARRA-STP-NHE-69(69), 40009-8209-14

The resurfacing on S.R. 69A beginning at Scarborough Road / Mays Bridge Road (L.M. 6.21) and extending to U.S. 641 (S.R. 69) (L.M. 12.56).

Project Length - 6.312 miles

Total Project Length - 7.262 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

HENRY COUNTY (Contract No. CNH611) Call No. 056

Project No. ARRA/STP-HPP-218(6), 40116-3210-14

The grading, drainage, and paving on S.R. 218 beginning at S.R. 54 and extending to S.R. 69.

Project Length - 3.078 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$50.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 11%.

HICKMAN, HUMPHREYS, AND DICKSON COUNTIES (Contract No. CNH613) Call No. 057

Project No. ARRA-IME-40-3(137), 41001-8143-44, ARRA-IME-40-3(138), 22001-8178-44

ARRA-IME-40-3(137), 41001-8143-44

The resurfacing on I-40 beginning at interstate mile marker 155.5 (L.M. 7.50) in Hickman County and extending through Hickman, Humphreys, and Hickman Counties to the Dickson County line (L.M. 2.65).

Project Length - 7.764 miles

ARRA-IME-40-3(138), 22001-8178-44

The resurfacing on I-40 beginning at the Hickman County line (L.M. 0.00) and extending to S.R. 48 (L.M. 0.50).

Project Length - 0.499 mile

Total Project Length - 8.263 miles

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$10.00

The DBE goal for this contract is 4%.

JEFFERSON COUNTY (Contract No. CNH055) Call No. 058

Project No. IM-81-1(106), 45003-3128-44

The installation of signals at the junction of I-81 with S.R. 341.

Project Length - 0.000 mile

Completion Time - On or before March 31, 2010

Plans Cost - \$10.00

KNOX COUNTY (Contract No. CNH607) Call No. 059

Project No. ARRA-IME-75-3(147), 47007-8139-44

The resurfacing on I-275 beginning near S.R. 9 (L.M. 2.76) and extending to I-640 (L.M. 2.98) and on I-75 beginning at I-640 (L.M. 3.60) and extending to 0.20 mile south of Callahan Drive (L.M. 6.14).

Project Length - 2.760 miles

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 6%.

KNOX COUNTY (Contract No. CNH608) Call No. 060

Project No. ARRA-STP-131(20), 47027-8219-14

The resurfacing on S.R. 131 beginning at S.R. 33 (L.M. 20.11) and extending to S.R. 331 (L.M. 25.03).

Project Length - 4.920 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

LAUDERDALE COUNTY (Contract No. CNH568) Call No. 061

Project No. ARRA-STP-NHE-3(110), 49001-8297-14

The resurfacing on U.S. 51 (S.R. 3) beginning at the Tipton County line (L.M. 0.00) and extending to the State Highway Garage (L.M. 5.00).

Project Length - 5.000 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

LAWRENCE COUNTY (Contract No. CNH500) Call No. 062

Project No. ARRA-BRZE-5000(14), 50945-3460-94

The construction of a concrete box beam bridge on Long Branch Road over Long Branch (L.M. 3.16), including grading, drainage, and paving.

Project Length - 0.139 mile

Completion Time - On or before December 15, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

LAWRENCE COUNTY (Contract No. CNH630) Call No. 063

Project No. ARRA-STP-NHE-6(70), 50001-8262-14

The resurfacing on U.S. 43 (S.R. 6) beginning at Busby Road (L.M. 9.50) and extending to Leoma (L.M. 14.50).

Project Length - 5.000 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 6%.

LOUDON COUNTY (Contract No. CNH621) Call No. 064

Project No. ARRA-IME-75-2(37), 53002-8156-44

The resurfacing on I-75 beginning at the Tennessee River (L.M. 7.86) and extending to S.R. 73 (L.M. 14.75).

Project Length - 6.952 miles

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$10.00

The DBE goal for this contract is 5%.

LOUDON COUNTY (Contract No. CNH576) Call No. 065

Project No. ARRA-STP-2(92), 53004-8242-14

The resurfacing on U.S. 11 (S.R. 2) beginning 210 feet west of U.S. 321 (S.R. 73) (L.M. 13.26) and extending to 315 feet west of U.S. 11 (U.S. 70, S.R. 1) (L.M. 18.33).

Project Length - 5.070 miles

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

MACON COUNTY (Contract No. CNH595) Call No. 066

Project No. ARRA-BRZE-5600(45), 56946-3425-94

The construction of a concrete slab bridge on Carr Branch Road over Carr Creek (L.M. .0.89), including grading, drainage, and paving.

Project Length - 0.114 mile

Completion Time - On or before April 30, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

MADISON COUNTY (Contract No. CNH535) Call No. 067

Project No. ARRA-BRZE-5700(66), 57946-3452-94

The construction of two (2) concrete box bridges on John Anderson Road over branches (L.M. 1.46 and L.M. 1.51), including grading, drainage, and paving.

Project Length - 0.099 mile

Completion Time - On or before November 30, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

MADISON COUNTY (Contract No. CNH520) Call No. 068

Project No. ARRA-BRZE-9406(8), 57951-3571-94

The construction of a concrete box bridge on Second Street over Anderson Branch (L.M. 0.07), including grading, drainage, and paving.

Project Length - 0.050 mile

Completion Time - On or before October 31, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 9%.

MADISON COUNTY (Contract No. CNH580) Call No. 069

Project No. ARRA-IME-40-1(317), 57201-8134-44

The resurfacing on I-40 beginning west of Exit 74 (L.M. 7.19) and extending to east of Exit 83 (L.M. 16.64).

Project Length - 7.470 miles

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

MADISON COUNTY (Contract No. CNH562) Call No. 070

Project No. ARRA-STP-18(25), 57010-8214-14

The resurfacing on S.R. 18 beginning at Meridian Creek (L.M. 4.70) and extending to abandoned railroad (L.M. 9.62).

Project Length - 4.920 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

MADISON COUNTY (Contract No. CNH563) Call No. 071

Project No. ARRA-STP-223(9), 57058-8228-14

The resurfacing on S.R. 223 beginning 0.18 mile south of Lower Brownsville Road (L.M. 14.42) and extending to I-40 (L.M. 15.05).

Project Length - 0.630 mile

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

MADISON COUNTY (Contract No. CNH578) Call No. 072

Project No. ARRA-STP-NHE-20(45), 57012-8211-14

The resurfacing on U.S. 412 (S.R. 20) beginning at Poplar Corner Road (L.M. 1.77) and extending to Old S.R. 20 (L.M. 6.21).

Project Length - 4.440 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 5%.

MARION COUNTY (Contract No. CNH599) Call No. 073

Project No. ARRA-STP-156(6), 58024-8215-14

The resurfacing (thin mix overlay) on S.R. 156 beginning at the Franklin State Forest entrance (L.M. 3.03) and extending to Orme Mountain Road (L.M. 9.44).

Project Length - 6.410 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

MARSHALL COUNTY (Contract No. CNH644) Call No. 074

Project No. ARRA-STP-373(7), 59007-3212-14

The grading, drainage, construction of a concrete box beam bridge and five (5) retaining walls, and paving on S.R. 373 (Mooreville Highway) beginning at I-65 and extending to east of S.R. 417.

Project Length - 3.994 miles

Completion Time - On or before November 15, 2011

Plans Cost - \$50.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 11%.

MARSHALL, WILLIAMSON, AND RUTHERFORD COUNTIES (Contract No. CNH552) Call No. 075

Project No. ARRA-STP-11(51), 59003-8220-14, ARRA-STP-11(52), 75007-8202-14, ARRA-STP-11(54), 94007-8226-14

ARRA-STP-11(51), 59003-8220-14

The resurfacing on U.S. 31A (S.R. 11) beginning at the Chapel Hill City limits (L.M. 26.00) and extending to the Williamson County line (L.M. 32.10).

Project Length - 6.100 miles

ARRA-STP-11(54), 94007-8226-14

The resurfacing on U.S. 31A (S.R. 11) beginning at the Marshall County line (L.M. 0.00) and extending to the Rutherford County line (L.M. 0.73).

Project Length - 0.730 mile

ARRA-STP-11(52), 75007-8202-14

The resurfacing on U.S. 31A (S.R. 11) beginning at the Williamson County line (L.M. 0.00) and extending to the Williamson County line (L.M. 2.60).

Project Length - 2.600 miles

Total Project Length - 9.430 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

MAURY COUNTY (Contract No. CNH553) Call No. 076

Project No. ARRA-STP-7(21), 60003-8222-14

The resurfacing on U.S. 31 (S.R. 7) beginning at the Giles County line (L.M. 0.00) and extending to 0.43 mile south of S.R. 50 (L.M. 11.60).

Project Length - 11.600 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

MCMINN COUNTY (Contract No. CNH604) Call No. 077

Project No. ARRA-STP-2(97), 54002-8237-14

The resurfacing on U.S. 11 (S.R. 2) beginning north of Niota (L.M. 21.93) and extending to the Monroe County line (L.M. 24.38).

Project Length - 2.450 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

MCMINN COUNTY (Contract No. CNH101) Call No. 078

Project No. STP-SIP-39(8), 54003-3217-94

The installation of signals on U.S. 11BR (S.R. 39, Madison Avenue) at Cook Drive.

Project Length - 0.000 mile

Completion Time - On or before October 31, 2009

Plans Cost - \$10.00

MCNAIRY COUNTY (Contract No. CNH601) Call No. 079

Project No. ARRA-BRZE-5500(50), 55019-3421-94

The construction of a concrete box beam bridge on Sulphur Springs Road over Mosses Creek (L.M. 3.29), including grading, drainage, and paving.

Project Length - 0.095 mile

Completion Time - On or before June 15, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 8%.

MCNAIRY COUNTY (Contract No. CNH525) Call No. 080

Project No. ARRA-NHE-15(141), 55003-3221-14

The grading, drainage, construction of four (4) concrete I-beam bridges, and paving on U.S. 64 (S.R. 15) beginning near S.R. 225 and extending to Sandy Flat Road.

Project Length - 3.378 miles

Completion Time - On or before September 15, 2011

Plans Cost - \$100.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 11%.

MCNAIRY COUNTY (Contract No. CNH564) Call No. 081

Project No. ARRA-STP-15(158), 55003-8225-14

The resurfacing on U.S. 64BR (S.R. 15) beginning at U.S. 45 (S.R. 5) left (L.M. 10.00) and extending to U.S. 45 (S.R. 5) right (L.M. 12.52).

Project Length - 2.520 miles

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

MEIGS COUNTY (Contract No. CNH527) Call No. 082

Project No. ARRA-BRZE-6100(21), 61945-3448-94

The construction of a concrete box beam bridge on Lamontville Road over Price Creek (L.M. 4.39), including grading, drainage, and paving.

Project Length - 0.088 mile

Completion Time - On or before May 15, 2010

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

MONROE COUNTY (Contract No. CNH521) Call No. 083

Project No. ARRA-BRZE-6200(23), 62057-3403-94

The construction of a concrete I-beam bridge on Griffith Branch Road over Notchy Creek (L.M. 3.35), including grading, drainage, and paving.

Project Length - 0.204 mile

Completion Time - On or before November 30, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 9%.

MORGAN AND SCOTT COUNTIES (Contract No. CNH526) Call No. 084

Project No. ARRA-STP-NHE-29(69), 76001-8275-14, ARRA-STP-52(55), 65004-8221-14, ARRA-STP-52(56), 76002-8212-14

ARRA-STP-52(55), 65004-8221-14

The resurfacing on S.R. 52 beginning at the Clear Fork River (L.M. 0.11) and extending to the Scott County line (L.M. 3.97).

Project Length - 3.860 miles

ARRA-STP-52(56), 76002-8212-14

The resurfacing on S.R. 52 beginning at the Morgan County line (L.M. 0.00) and extending to U.S. 27 (S.R. 29) (L.M. 5.07).

Project Length - 5.070 miles

ARRA-STP-NHE-29(69), 76001-8275-14

The resurfacing (thin mix overlay) on U.S. 27 (S.R. 29) beginning at Wolf River Road (L.M. 2.72) and extending to 0.23 mile south of Glasshouse Road (L.M. 9.58).

Project Length - 6.860 miles

Total Project Length - 15.790 miles

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 6%.

OBION COUNTY (Contract No. CNH592) Call No. 085

Project No. ARRA-BR-STP-89(16), 66021-3203-94

The construction of a concrete box beam bridge on S.R. 89 over Grassy Creek (L.M. 6.14), including grading, drainage, and paving.

Project Length - 0.303 mile

Completion Time - On or before May 31, 2010

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 5%.

OBION COUNTY (Contract No. CNH119) Call No. 086

Project No. 66945-3460-04

The grading, drainage, and paving on a S.I.A. route serving Ethanol Processors L.L.C.

Project Length - 2.767 miles

Completion Time - On or before May 15, 2010

Plans Cost - \$50.00 Cross-Section Cost - \$25.00

OVERTON COUNTY (Contract No. CNH617) Call No. 087

Project No. ARRA-STP-294(2), 67013-8207-14

The resurfacing (thin mix overlay) on S.R. 294 beginning at S.R. 111 (L.M. 0.58) and extending to Oakley-Allons Road (L.M. 6.77).

Project Length - 6.190 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

POLK COUNTY (Contract No. CNH645) Call No. 088

Project No. ARRA-NHE-33(76), 70003-3238-14

The grading, drainage, construction of three (3) concrete Bulb-Tee beam bridges, and paving on U.S. 411 (S.R. 33) beginning at the Benton City limits and extending to S.R. 30.

Project Length - 8.544 kilometers \*METRIC\*

Completion Time - On or before November 30, 2011

Plans Cost - \$200.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 10%.

PUTNAM COUNTY (Contract No. CNH610) Call No. 089

Project No. ARRA-IME-40-6(143), 71100-8106-44

The resurfacing on I-40 beginning at the Smith County line (L.M. 0.00) and extending to east of S.R. 56 (L.M. 6.64).

Project Length - 6.558 miles

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 8%.

PUTNAM COUNTY (Contract No. CNH506) Call No. 090

Project No. ARRA-STP-135(12), 71011-8232-14

The resurfacing on S.R. 135 beginning north of Dixie Avenue (L.M. 12.84) and extending to the Jackson County line (L.M. 17.76)

Project Length - 4.920 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

ROBERTSON COUNTY (Contract No. CNH554) Call No. 091

Project No. ARRA-STP-257(4), 74020-8207-14

The resurfacing on S.R. 257 beginning at S.R. 49 (L.M. 0.00) and extending to near New Cut Road (L.M. 5.80).

Project Length - 5.530 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

RUTHERFORD COUNTY (Contract No. CNH531) Call No. 092

Project No. ARRA-BR-STP-102(11), 75021-3205-94

The construction of two (2) concrete box bridges on S.R. 102 (Almaville Road) over Maxwell Creek (L.M. 1.89) and Rocky Fork Creek (L.M. 5.31).

Project Length - 0.152 mile

Completion Time - On or before April 30, 2010

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

RUTHERFORD COUNTY (Contract No. CNH555) Call No. 093

Project No. ARRA-STP-2(93), 75004-8210-14

The resurfacing on U.S. 41 (S.R. 2, Manchester Pike) beginning 950 feet north of Rutherford Boulevard (L.M. 1.80) and extending to Epps Mill Road (L.M. 8.60).

Project Length - 5.640 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 7%.

RUTHERFORD COUNTY (Contract No. CNH121) Call No. 094

Project No. IM-24-1(96), 75001-3198-44

The construction of a noise wall on I-24 eastbound beginning east of S.R. 96 and extending to the Stones River.

Project Length - 0.245 mile

Completion Time - On or before May 31, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

SEQUATCHIE COUNTY (Contract No. CNH585) Call No. 095

Project No. ARRA-STP-283(10), 77003-8212-14

The resurfacing on S.R. 283 beginning at the Marion County line (L.M. 0.00) and extending to U.S. 127 (S.R. 8) (L.M. 5.54).

Project Length - 5.540 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

SEVIER COUNTY (Contract No. CNH533) Call No. 096

Project No. ARRA-BRZE-7800(53), 78950-3520-94

The construction of a precast concrete structure on Roaring Fork Extension Road over Roaring Fork Creek (L.M. 0.01), including grading, drainage, and paving.

Project Length - 0.024 mile

Completion Time - On or before November 30, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 4%.

SEVIER COUNTY (Contract No. CNH622) Call No. 097

Project No. ARRA-BRZE-7800(54), 78945-3499-94

The construction of a concrete I-beam bridge on Old Newport Highway over the East Fork of the Little Pigeon River (L.M. 0.77), including grading, drainage, and paving.

Project Length - 0.094 mile

Completion Time - On or before June 15, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

SEVIER COUNTY (Contract No. CNH594) Call No. 098

Project No. ARRA-BRZE-7800(55), 78950-3519-94

The construction of a concrete box beam bridge on LeConte Street over the West Prong of the Little Pigeon River (L.M. 0.12), including grading, drainage, and paving.

Project Length - 0.096 mile

Completion Time - On or before June 30, 2010

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

SEVIER COUNTY (Contract No. CNH519) Call No. 099

Project No. ARRA-BRZE-7800(56), 78946-3404-94

The construction of a concrete box beam bridge on Rocky Flats Road over Dunn Creek (L.M. 2.29), including grading, drainage, and paving.

Project Length - 0.073 mile

Completion Time - On or before June 15, 2010

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 6%.

SHELBY COUNTY (Contract No. CNH559) Call No. 100

Project No. ARRA-STP-1(236), 79011-8262-14

The resurfacing on U.S. 64 (U.S. 70, U.S. 79, S.R. 1) beginning at Isabelle Street (L.M. 9.34) and extending to White Station Road (L.M. 12.04).

Project Length - 2.700 miles

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 5%.

SHELBY COUNTY (Contract No. CNH110) Call No. 101

Project No. STP-SIP-1(227), 79011-3261-94

The installation of signals on U.S. 70 (S.R. 1) at Lamb Road.

Project Length - 0.303 mile

Completion Time - On or before March 31, 2010

Plans Cost - \$3.00

SMITH COUNTY (Contract No. CNH637) Call No. 102

Project No. ARRA-IME-40-5(135), 80001-8182-44

The resurfacing on I-40 beginning at S.R. 53 (L.M. 8.60) and extending to the Putnam County line (L.M. 17.17).

Project Length - 8.570 miles

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$10.00

The DBE goal for this contract is 3%.

SULLIVAN COUNTY (Contract No. CNH545) Call No. 103

Project No. ARRA-STP-44(6), 82014-8218-14, STP-34(67), 82005-8245-14, STP-44(5), 82094-8217-14

ARRA-STP-44(6), 82014-8218-14

The resurfacing on S.R. 44 beginning at U.S. 421 (S.R. 34) (L.M. 14.62) and extending to the Virginia State line (L.M. 17.14).

Project Length - 2.520 miles

STP-34(67), 82005-8245-14

The resurfacing (thin mix overlay) on U.S. 421 (S.R. 34) beginning 0.6 mile east of S.R. 435 (L.M. 25.41) and extending to the Holston River (L.M. 27.94).

Project Length - 2.530 miles

STP-44(5), 82094-8217-14

The resurfacing (thin mix overlay) on S.R. 44 beginning at Emmett Road (L.M. 12.62) and extending to U.S. 421 (S.R. 34) (L.M. 14.62).

Project Length - 2.000 miles

Total Project Length - 7.050 miles

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

SUMNER COUNTY (Contract No. CNH605) Call No. 104

Project No. ARRA-NHE-109(24), 83011-3229-14

The paving on S.R. 109 beginning at the Gallatin By-Pass and extending to 400 feet south of Hollis Chapel Road, including grading and drainage on side roads.

Project Length - 5.241 miles

Completion Time - On or before May 31, 2010

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 5%.

SUMNER COUNTY (Contract No. CNH638) Call No. 105

Project No. ARRA-STP-11(53), 83004-8216-14, ARRA-STP-41(19), 83008-8226-14

ARRA-STP-11(53), 83004-8216-14

The resurfacing on U.S. 41 (S.R. 11, Dickerson Pike) beginning at the Davidson County line (L.M. 0.00) and extending to south of Kasper Way (L.M. 0.59).

Project Length - 0.590 mile

ARRA-STP-41(19), 83008-8226-14

The resurfacing on U.S. 31W (S.R. 41) beginning at U.S. 31W (U.S. 41, S.R. 11, Dickerson Pike) (L.M. 0.00) and extending to S.R. 257 (L.M. 5.30).

Project Length - 5.300 miles

Total project length - 5.890 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

TIPTON COUNTY (Contract No. CNH579) Call No. 106

Project No. ARRA-BR-STP-59(23), 84007-3220-94

The construction of a concrete box bridge on S.R. 59 over drainage ditch of Little Beaver Creek (L.M. 24.54), including grading, drainage, and paving.

Project Length - 0.246 mile

Completion Time - On or before December 15, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

TIPTON COUNTY (Contract No. CNH612) Call No. 107

Project No. ARRA-BRZE-8400(67), 84087-3402-94

The construction of a concrete box bridge on Robert Johnson Road over drainage canal (L.M. 1.17), including grading, drainage, and paving.

Project Length - 0.038 mile

Completion Time - On or before November 15, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

TIPTON COUNTY (Contract No. CNH616) Call No. 108

Project No. ARRA-BRZE-8400(68), 84063-3406-94

The construction of a concrete box bridge on Bucksnot Road over Mathis Creek (L.M. 1.95), including grading, drainage, and paving.

Project Length - 0.120 mile

Completion Time - On or before April 15, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 11%.

TIPTON COUNTY (Contract No. CNH614) Call No. 109

Project No. ARRA-BRZE-8400(69), 84020-3405-94

The construction of a concrete I-beam bridge on Antioch Highway over Flat Creek (L.M. 4.09), including grading, drainage, and paving.

Project Length - 0.113 mile

Completion Time - On or before May 15, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

TIPTON COUNTY (Contract No. CNH643) Call No. 110

Project No. ARRA-STP-14(48), 84003-3216-14

The grading, drainage, construction of two (2) concrete box beam bridges, and paving on S.R. 14 (Austin Peay Highway) beginning north of S.R. 206 and extending to 1.2 miles east of S.R. 384.

Project Length - 3.902 miles

Completion Time - On or before November 15, 2011

Plans Cost - \$175.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 10%.

TIPTON COUNTY (Contract No. CNH123) Call No. 111

Project No. STP-M-8400(66), 84955-3403-54

The resurfacing on Corbit Street, Park Street, and McLaughlin Drive beginning at the junction of Corbit Street and U.S. 51 (S.R. 3) and extending to the junction of McLaughlin Drive and U.S. 51 (S.R. 3).

Project Length - 1.844 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

WARREN COUNTY (Contract No. CNH600) Call No. 112

Project No. ARRA-STP-127(12), 89025-8208-14

The resurfacing on S.R. 127 beginning at Fairview Road (L.M. 6.26) and extending to S.R. 30 (L.M. 9.28).

Project Length - 3.020 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 8%.

WARREN COUNTY (Contract No. CNH581) Call No. 113

Project No. ARRA/HPP-STP-NHE-1(237), 89001-3229-14

The grading, drainage, construction of two (2) concrete Bulb-Tee beam bridges, and paving on side roads on U.S. 70S (S.R. 1) beginning at Centertown and extending to Spring Valley Road.

Project Length - 5.786 miles

Completion Time - On or before August 31, 2011

Plans Cost - \$200.00 Cross-Section Cost - \$100.00

The DBE goal for this contract is 12%.

WASHINGTON COUNTY (Contract No. CNH524) Call No. 114

Project No. ARRA-BRZE-9000(45), 90946-3425-94

The construction of a concrete I-beam bridge on Bob Davis Road over the C.S.X. Railroad (L.M. 0.01), including grading, drainage, and paving.

Project Length - 0.124 mile

Completion Time - On or before April 30, 2010

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 9%.

WASHINGTON COUNTY (Contract No. CNH540) Call No. 115

Project No. ARRA-STP-75(9), 90018-8231-14, ARRA-STP-81(17), 90009-8235-14

ARRA-STP-75(9), 90018-8231-14

The resurfacing on S.R. 75 beginning 105 feet south of Shadden Road (L.M. 14.17) and extending to 265 feet north of I-26 (L.M. 15.62).

Project Length - 1.450 miles

ARRA-STP-81(17), 90009-8235-14

The resurfacing on S.R. 81 beginning 55 feet south of Ridgecrest Road (L.M. 10.97) and extending to 315 feet north of Anderson Road (L.M. 13.44).

Project Length - 2.470 miles

Total Project Length - 3.920 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

WHITE COUNTY (Contract No. CNH602) Call No. 116

Project No. ARRA-STP-26(30), 93002-8212-14

The resurfacing on U.S. 70 (S.R. 26) beginning 0.13 mile east of S.R. 136 (L.M. 5.35) and extending to 0.37 mile west of S.R. 111 (L.M. 9.82).

Project Length - 4.470 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

WILSON COUNTY (Contract No. CNH629) Call No. 117

Project No. ARRA-STP-26(29), 95009-8209-14

The resurfacing on U.S. 70 (S.R. 26) beginning near Maddox-Simpson Parkway (L.M. 5.30) and extending to 0.13 mile east of Taylor Road (L.M. 13.00).

Project Length - 7.700 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 117

Total Number of Projects - 136

Total Number of Counties - 67

Publication No. DT-1390-V

**STATE OF TENNESSEE  
NOTICE TO CONTRACTORS OF  
STATE HIGHWAY CONSTRUCTION BIDS  
TO BE RECEIVED MAY 26, 2009**

**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

UNICOI COUNTY (Contract No. CNH192) Call No. 001

Project No. IME-26(31), 86004-3150-44

The sinkhole repair on I-26 at the bridge over the C.S.X. Railroad.

Project Length - 0.000 mile

Completion Time - On or before June 15, 2009

NO PLANS CONTRACT

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 1

Total Number of Projects - 1

Total Number of Counties - 1

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED JUNE 12, 2009**

**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

HENDERSON COUNTY (Contract No. CNH930) Call No. 001

Project No. HRRR-104(24), 39009-3222-94

The paving improvement on S.R. 104 near Barren Springs Church and Cemetery.

Project Length - 0.000 mile

Completion Time - On or before September 30, 2009

NO PLANS CONTRACT

ANDERSON COUNTY (Contract No. CNH650) Call No. 002

Project No. ARRA-BR-STP-61(22), 01004-3243-94

The widening of the existing concrete I-beam bridge on S.R. 61 over Poplar Creek (L.M. 2.43), including grading, drainage, and paving.

Project Length - 0.281 mile

Completion Time - On or before May 31, 2010

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 4%.

ANDERSON COUNTY (Contract No. CNH513) Call No. 003

Project No. ARRA-BRZE-100(47), 01036-3404-94

The construction of a concrete slab bridge on Binkley Acres Road over Brushy Fork Creek (L.M. 0.06), including grading, drainage, and paving.

Project Length - 0.061 mile

Completion Time - On or before May 15, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 6%.

ANDERSON COUNTY (Contract No. CNH704) Call No. 004

Project No. ARRA-BRZE-100(49), 01946-3411-94

The construction of a concrete slab bridge on Half Moon Road over Stoney Flat Creek (L.M. 0.10), including grading, drainage, and paving.

Project Length - 0.047 mile

Completion Time - On or before December 15, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

ANDERSON COUNTY (Contract No. CNH660) Call No. 005

Project No. ARRA-STP-NHE-95(7), 01013-8225-14

The resurfacing on S.R. 95 beginning at Melton Lake Road (L.M. 7.55) and extending to S.R. 61 (L.M. 8.72).

Project Length - 1.170 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$3.00 (11" x 17")

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLIN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CNH044) Call No. 006  
Project No. 98017-4106-04, 98017-4105-04

98017-4105-04

The retracing of painted pavement markings on various Interstate and State Routes.

Project Length - 0.000 mile

98017-4106-04

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before June 30, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, JEFFERSON, KNOX, MONROE, ROANE, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNH142) Call No. 007  
Project No. 98017-4111-04

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLIN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CNH143) Call No. 008  
Project No. 98017-4112-04

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLIN, HAWKINS, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, SEVIER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNH140) Call No. 009  
Project No. 98017-4114-04

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before December 15, 2009

NO PLANS CONTRACT

ANDERSON, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, KNOX, ROANE, AND WASHINGTON COUNTIES (Contract No. CNH144) Call No. 010  
Project No. 98017-4115-04

The attenuator upgrade on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before October 31, 2009

NO PLANS CONTRACT

BEDFORD COUNTY (Contract No. CNH705) Call No. 011

Project No. ARRA/HPP-NHE-437(2), 02437-3204-14

The grading, drainage, construction of a welded steel plate girder bridge, and paving on S.R. 437 beginning at U.S. 231 (S.R. 10) and extending to U.S. 41A (S.R. 16).

Project Length - 6.266 miles

Completion Time - On or before July 31, 2011

Plans Cost - \$200.00 Cross-Section Cost - \$150.00

The DBE goal for this contract is 11%.

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNH032) Call No. 012

Project No. 98039-4102-04, 98039-4101-04

98039-4101-04

The retracing of painted pavement markings on various Interstate and State Routes.

Project Length - 0.000 mile

98039-4102-04

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before June 30, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNH181) Call No. 013

Project No. 98039-4109-04

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, LAWRENCE, LINCOLN, MARSHALL, MAURY, MONTGOMERY, ROBERTSON, RUTHERFORD, SMITH, SUMNER, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNH182) Call No. 014

Project No. 98039-4111-04

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before December 15, 2009

NO PLANS CONTRACT

BENTON COUNTY (Contract No. CNH706) Call No. 015

Project No. ARRA-STP-147(2), 03040-8215-14

The resurfacing on S.R. 147 beginning at S.R. 69A (L.M. 0.00) and extending to Pine Grove Road (L.M. 5.36).

Project Length - 5.360 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNH033) Call No. 016

Project No. 98047-4119-04, 98047-4118-04

98047-4118-04

The retracing of painted pavement markings on various Interstate and State Routes.

Project Length - 0.000 mile

98047-4119-04

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before June 30, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNH184) Call No. 017

Project No. 98047-4122-04

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, GIBSON, HARDEMAN, HARDIN, HENRY, MADISON, AND SHELBY COUNTIES (Contract No. CNH183) Call No. 018

Project No. 98047-4121-04

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, HARDEMAN, HARDIN, HENRY, MADISON, AND SHELBY COUNTIES (Contract No. CNH186) Call No. 019

Project No. 98047-4125-04

The attenuator upgrade on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before October 31, 2009

NO PLANS CONTRACT

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNH031) Call No. 020  
Project No. 98026-4180-04, 98026-4179-04

98026-4179-04

The retracing of painted pavement markings on various Interstate and State Routes.

Project Length - 0.000 mile

98026-4180-04

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before June 30, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNH177) Call No. 021  
Project No. 98026-4186-04

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

BLEDSON AND RHEA COUNTIES (Contract No. CNH675) Call No. 022

Project No. ARRA-STP-30(47), 04002-8214-14, ARRA-STP-443(2), 04443-8203-14, ARRA-STP-443(3), 72009-8204-14

ARRA-STP-30(47), 04002-8214-14

The resurfacing on S.R. 30 beginning west of Cranwell Road (L.M. 5.57) and extending to U.S. 127 (S.R. 28) (L.M. 10.34).

Project Length - 4.770 miles

ARRA-STP-443(2), 04443-8203-14

The resurfacing on S.R. 443 beginning at Ogden Road (90 degree turn) (L.M. 3.93) and extending to the Rhea County line (L.M. 5.31).

Project Length - 1.380 miles

ARRA-STP-443(3), 72009-8204-14

The resurfacing on S.R. 443 beginning at the Bledsoe County line (L.M. 0.00) and extending to S.R. 30 (L.M. 6.87).

Project Length - 6.870 miles

Total Project Length - 13.020 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$3.00 (11" x 17")

BRADLEY, DEKALB, HAMILTON, MARION, POLK, PUTNAM, RHEA, AND WHITE COUNTIES (Contract No. CNH157) Call No. 023

Project No. 98026-4185-04

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

CAMPBELL COUNTY (Contract No. CNH573) Call No. 024

Project No. ARRA-BR-STP-9(60), 07003-3236-94

The construction of a concrete I-beam bridge on U.S. 25W (S.R. 9) over the C.S.X. Railroad (L.M. 26.77), including grading, drainage, and paving.

Project Length - 0.356 mile

Completion Time - On or before November 30, 2010

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 8%.

CAMPBELL COUNTY (Contract No. CNH703) Call No. 025

Project No. ARRA-STP-297(2), 07026-8208-14

The resurfacing on S.R. 297 beginning 420 feet west of Lick Fork Lane (L.M. 5.40) and extending to 0.36 mile east of Little Elk Creek Road (L.M. 11.48).

Project Length - 6.080 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

BRADLEY, CANNON, COFFEE, CUMBERLAND, FRANKLIN, GRUNDY, MCMINN, MARION, OVERTON, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNH149) Call No. 026

Project No. 98026-4188-04

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before December 15, 2009

NO PLANS CONTRACT

CARROLL, CHESTER, DECATUR, DYER, FAYETTE, GIBSON, HAYWOOD, HENDERSON, HENRY, MCNAIRY, MADISON, OBION, SHELBY, AND WEAKLEY COUNTIES (Contract No. CNH185) Call No. 027

Project No. 98047-4124-04

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before December 15, 2009

NO PLANS CONTRACT

CARTER COUNTY (Contract No. CNH665) Call No. 028

Project No. ARRA-STP-143(6), 10012-8219-14, ARRA-STP-173(7), 10018-8207-14

ARRA-STP-143(6), 10012-8219-14

The resurfacing on SR-143 beginning at the North Carolina State line (L.M. 0.00) and extending to U.S. 19E (S.R. 37) (L.M. 12.64).

Project Length - 12.640 miles

ARRA-STP-173(7), 10018-8207-14

The resurfacing on S.R. 173 beginning at the Unicoi County line (L.M. 0.00) and extending to U.S. 19E (S.R. 37) (L.M. 4.28).

Project Length - 4.280 miles

Total Project Length - 16.920 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$3.00 (11" x 17")

CARTER COUNTY (Contract No. CNH134) Call No. 029

Project No. 10007-4231-04

The rehabilitation of the bridge on S.R. 67 over the Watauga River (L.M. 17.61).

Project Length - 0.000 mile

Completion Time - On or before May 31, 2010

Plans Cost - \$10.00

CHEATHAM, MONTGOMERY, ROBERTSON, AND SULLIVAN COUNTIES (Contract No. CNH187) Call No. 030

Project No. NHTSA-HE-FY09(2), 97108-3152-04

The installation of emergency reference markers on various Interstate Routes.

Project Length - 0.000 mile

Completion Time - On or before September 30, 2009

NO PLANS CONTRACT

CHESTER COUNTY (Contract No. CNH646) Call No. 031

Project No. ARRA-STP-225(3), 12046-8214-14

The resurfacing on S.R. 225 beginning at Old Friendship Road (L.M. 7.12) and extending to Montezuma Road (L.M. 12.42).

Project Length - 5.300 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$3.00 (11" x 17")

CLAIBORNE COUNTY (Contract No. CNH661) Call No. 032

Project No. ARRA-STP-33(77), 13003-8239-14

The resurfacing on S.R. 33 beginning 264 feet south of Molly Hollow Road (L.M. 2.48) and extending to 0.19 mile south of Old S.R. 33 (L.M. 4.70).

Project Length - 2.220 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$3.00 (11" x 17")

CLAY AND OVERTON COUNTIES (Contract No. CNH175) Call No. 033

Project No. 98026-3290-04

The construction of equipment sheds at the T.D.O.T. Maintenance Facilities in Clay and Overton Counties.

Project Length - 0.000 mile

Completion Time - On or before December 31, 2009

NO PLANS CONTRACT

COCKE COUNTY (Contract No. CNH702) Call No. 034

Project No. ARRA-STP-9(59), 15003-8238-14

The resurfacing on U.S. 25 (U.S. 70, S.R. 9) beginning at U.S. 411 (S.R. 35) (L.M. 1.46) and extending to White Oak Avenue (L.M. 5.69)

Project Length - 4.230 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

COCKE COUNTY (Contract No. CNH130) Call No. 035

Project No. IM-40-8(142), 15001-3179-44

The construction of a retaining wall on I-40 at the Pigeon River (L.M. 17.86), including grading, drainage, and paving.

Project Length - 0.325 mile

Completion Time - On or before June 15, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

COCKE AND WASHINGTON COUNTIES (Contract No. CNH165) Call No. 036

Project No. 98017-3217-04

The construction of equipment sheds at the T.D.O.T. Maintenance Facilities in Cocke and Washington Counties.

Project Length - 0.000 mile

Completion Time - On or before December 31, 2009

NO PLANS CONTRACT

COFFEE COUNTY (Contract No. CNH548) Call No. 037

Project No. ARRA-BRZE-1600(16), 16951-3552-94

The construction of a concrete box bridge on McKellar Drive over the Little Duck River (L.M. 0.35), including grading, drainage, and paving.

Project Length - 0.115 mile

Completion Time - On or before April 15, 2010 (See Special Provision 108B)

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

COFFEE COUNTY (Contract No. CNH671) Call No. 038

Project No. ARRA-IME-24-2(130), 16001-8170-44

The resurfacing on I-24 beginning at Noah Fork Creek (L.M. 3.45) and extending to U.S. 41 (S.R. 2) (L.M. 8.77).

Project Length - 5.320 miles

Completion Time - On or before November 15, 2009 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

COFFEE, GRUNDY, AND MCMINN COUNTIES (Contract No. CNH176) Call No. 039

Project No. 98026-3291-04

The construction of equipment sheds at the T.D.O.T. Maintenance Facilities in Coffee, Grundy, and McMinn Counties.

Project Length - 0.000 mile

Completion Time - On or before December 31, 2009

NO PLANS CONTRACT

CUMBERLAND COUNTY (Contract No. CNH695) Call No. 040

Project No. ARRA/HPP-STP-101(14), 18038-3236-14

The grading, drainage, installation of signals, and paving on S.R. 101 (Lantana Road) beginning at S.R. 282 (Dunbar Road) and extending to S.R. 392 (Miller Avenue).

Project Length - 3.365 miles

Completion Time - On or before October 31, 2011

Plans Cost - \$125.00 Cross-Section Cost - \$50.00

DAVIDSON COUNTY (Contract No. CNH624) Call No. 041

Project No. ARRA-BRZE-1900(29), 19959-3546-94

The construction of a welded steel plate girder bridge on Chestnut Street over the C.S.X. Railroad (L.M. 1.57), including grading, drainage, and paving.

Project Length - 0.371 mile

Completion Time - On or before June 30, 2010

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 5%.

DAVIDSON COUNTY (Contract No. CNH699) Call No. 042

Project No. ARRA-IME-40-3(143), 19003-8194-44

The resurfacing on I-40 beginning at U.S. 70S (S.R. 1) and extending to U.S. 70 (S.R. 24, Charlotte Pike), including bridge deck repair.

Project Length - 4.609 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$10.00

DAVIDSON COUNTY (Contract No. CNH700) Call No. 043

Project No. ARRA-IME-440-4(77), 19014-8153-44

The concrete pavement repair on I-440 beginning at I-40 (L.M. 0.00) and extending to I-24 (L.M. 7.60).

Project Length - 7.600 miles

Completion Time - On or before November 15, 2009

NO PLANS CONTRACT

DAVIDSON COUNTY (Contract No. CNH701) Call No. 044

Project No. ARRA-STP-106(25), 19045-8242-14

The resurfacing on U.S. 431 (S.R. 106, Hillsboro Road) beginning at Harding Place (L.M. 3.67) and extending to I-440 (L.M. 6.35), including grading, drainage, and construction of two (2) retaining walls.

Project Length - 2.540 miles

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$10.00 (11" x 17")

DAVIDSON COUNTY (Contract No. CNH168) Call No. 045

Project No. 19047-4228-04

The tunnel cleaning on Thompson Lane Underpass on S.R. 155.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

DAVIDSON, DICKSON, HUMPHREYS, MAURY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, WAYNE, AND WILLIAMSON COUNTIES (Contract No. CNH180) Call No. 046

Project No. 98039-4108-04

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

DAVIDSON, MAURY, ROBERTSON, RUTHERFORD, SMITH, STEWART, AND SUMNER COUNTIES (Contract No. CNH160) Call No. 047

Project No. 98039-4112-04

The attenuator upgrade on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before October 31, 2009

NO PLANS CONTRACT

FAYETTE COUNTY (Contract No. CNH547) Call No. 048

Project No. ARRA-BRZE-2400(32), 24022-3416-94

The construction of a concrete box bridge on Feathers Chapel Road over Treadville Creek (L.M. 7.08), including grading, drainage, and paving.

Project Length - 0.095 mile

Completion Time - On or before December 15, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

FAYETTE COUNTY (Contract No. CNH681) Call No. 049

Project No. ARRA-STP-194(11), 24014-8218-14

The resurfacing (thin mix overlay) on S.R. 194 beginning at U.S. 64 (S.R. 15) (L.M. 15.10) and extending to S.R. 59 (L.M. 23.53).

Project Length - 8.430 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$3.00 (11" x 17")

FAYETTE COUNTY (Contract No. CNH682) Call No. 050

Project No. ARRA-STP-57(45), 24006-8247-14

The resurfacing (thin mix overlay) on S.R. 57 beginning at Cowan Loop Road (L.M. 20.14) and extending to S.R. 18 (L.M. 25.18).

Project Length - 5.040 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$3.00 (11" x 17")

FAYETTE COUNTY (Contract No. CNH167) Call No. 051

Project No. 24945-4186-04

The repair of five (5) bridges on I-40 (L.M. 2.72, L.M. 3.16, L.M. 3.82, L.M. 3.99, and L.M. 6.40), and the bridge on U.S. 64 (S.R. 15) over Cypress Creek (L.M. 0.55).

Project Length - 0.000 mile

Completion Time - On or before November 15, 2009 (See Special Provision 108B)

Plans Cost - \$10.00

FENTRESS AND PICKETT COUNTIES (Contract No. CNH679) Call No. 052

Project No. ARRA-STP-52(58), 25004-8225-14, ARRA-STP-325(7), 25008-8208-14, ARRA-STP-325(8), 69006-8221-14

ARRA-STP-52(58), 25004-8225-14

The resurfacing on S.R. 52 beginning at U.S. 127 (S.R. 28) (L.M. 13.61) and extending to S.R. 296 (L.M. 17.60).

Project Length - 3.990 miles

ARRA-STP-325(8), 69006-8221-14

The resurfacing on S.R. 325 in Pickett County beginning west of Hill Road (L.M. 8.08) and extending to the Fentress County line (L.M. 12.61).

Project Length - 4.530 miles

ARRA-STP-325(7), 25008-8208-14

The resurfacing on S.R. 325 beginning in Fentress County at the Pickett County line (L.M. 0.00) and extending through Fentress County to U.S. 127 (S.R. 28) in Pickett County (L.M. 0.37).

Project Length - 2.870 miles

Total Project Length - 11.390 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$3.00

GIBSON COUNTY (Contract No. CNH677) Call No. 053

Project No. ARRA/NH-76(51), 27009-3213-14

The grading, drainage, construction of a welded steel girder bridge and two (2) concrete I-beam bridges, and paving on U.S. 79 (S.R. 76) beginning at U.S. 45E (S.R. 43) and extending to the Carroll County line.

Project Length - 4.375 miles

Completion Time - On or before October 15, 2011

Plans Cost - \$200.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 3%.

GIBSON COUNTY (Contract No. CNH091) Call No. 054

Project No. 27008-4229-04

The repair of two (2) bridges on U.S. 79 (S.R. 76) over the North Fork of the Forked Deer River (L.M. 9.89) and over the West Tennessee Railroad (L.M. 11.97).

Project Length - 0.000 mile

Completion Time - On or before May 15, 2010

Plans Cost - \$25.00

The DBE goal for this contract is 6%.

GREENE COUNTY (Contract No. CNH139) Call No. 055

Project No. 30946-4166-04

The repair of two (2) bridges on I-81 over U.S. 11E (S.R. 34) (L.M. 5.46 left and right) and the bridge on Gap Creek Road over I-81 (L.M. 5.38).

Project Length - 0.000 mile

Completion Time - On or before June 30, 2010

Plans Cost - \$25.00

GREENE AND WASHINGTON COUNTIES (Contract No. CNH664) Call No. 056

Project No. ARRA-STP-70(15), 30007-8235-14, ARRA-STP-75(9), 90018-8231-14, ARRA-STP-81(17), 90009-8235-14, ARRA-STP-107(14), 90014-8220-14

ARRA-STP-70(15), 30007-8235-14

The resurfacing on S.R. 70 beginning at I-81 (L.M. 26.54) and extending to the Hawkins County line (L.M. 31.93).

Project Length - 5.390 miles

ARRA-STP-75(9), 90018-8231-14

The resurfacing on S.R. 75 beginning 105 feet south of Shadden Road (L.M. 14.17) and extending to 265 feet north of I-26 (L.M. 15.62).

Project Length - 1.450 miles

ARRA-STP-81(17), 90009-8235-14

The resurfacing on S.R. 81 beginning 55 feet south of Ridgecrest Road (L.M. 10.97) and extending to 315 feet north of Anderson Road (L.M. 13.44).

Project Length - 2.470 miles

ARRA-STP-107(14), 90014-8220-14

The resurfacing on S.R. 107 beginning at the Greene County line (L.M. 0.00) and extending to S.R. 81 (L.M. 11.34).

Project Length - 11.340 miles

Total Project Length - 20.650 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

GRUNDY COUNTY (Contract No. CNH549) Call No. 057

Project No. ARRA-BR-STP-56(58), 31005-3259-94

The construction of a precast concrete structure on S.R. 56 over Firescald Creek (L.M. 21.30), including grading, drainage, and paving.

Project Length - 0.192 mile

Completion Time - On or before April 30, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 5%.

HAMBLETON COUNTY (Contract No. CNH542) Call No. 058

Project No. ARRA-STP-343(2), 32080-8203-14

The resurfacing on S.R. 343 beginning at U.S. 25E (S.R. 32) (L.M. 0.00) and extending to U.S. 11E (S.R. 34, Morris Boulevard) (L.M. 3.89).

Project Length - 3.060 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$3.00 (11" x 17")

HAMILTON COUNTY (Contract No. CNH655) Call No. 059

Project No. ARRA-I-EN-75-1(126), 33005-3174-44

The landscaping on I-75 at the Welcome Center.

Project Length - 0.000 mile

Completion Time - On or before April 15, 2010

Plans Cost - \$10.00

HAMILTON COUNTY (Contract No. CNH678) Call No. 060

Project No. ARRA-STP-58(32), 33044-8245-14

The resurfacing on S.R. 58 beginning 0.1 mile north of Runyan Road (L.M. 21.37) and extending to 0.1 mile south of S.R. 60.

Project Length - 4.730 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$3.00 (11" x 17")

HAMILTON COUNTY (Contract No. CNH693) Call No. 061

Project No. ARRA-STP-M-8(41), 33015-3261-54

The installation of signals on U.S. 41 (U.S. 76, S.R. 8, Ringgold Road) at Camp Jordan Parkway.

Project Length - 0.000 mile

Completion Time - On or before December 15, 2009

Plans Cost - \$3.00

HAMILTON COUNTY (Contract No. CNH152) Call No. 062

Project No. 33948-4215-04

The cleaning of the McCallie Tunnel on U.S. 11 (U.S. 64, S.R. 2), the Stringers Ridge Tunnel on U.S. 127 (S.R. 8), and the Bachman Tubes on U.S. 41 (U.S. 76, S.R. 8, Ringgold Road).

Project Length - 0.000 mile

Completion Time - On or before June 30, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

HARDIN COUNTY (Contract No. CNH691) Call No. 063

Project No. ARRA-STP-69(70), 36005-8239-14

The resurfacing on S.R. 69 beginning at Holland Creek Road (L.M. 10.57) and extending to near S.R. 226 (L.M. 17.94).

Project Length - 7.370 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$3.00 (11" x 17")

HARDIN AND HENDERSON COUNTIES (Contract No. CNH174) Call No. 064

Project No. 98047-3226-04

The construction of equipment sheds at the T.D.O.T. Maintenance Facilities in Hardin and Henderson Counties.

Project Length - 0.000 mile

Completion Time - On or before December 31, 2009

NO PLANS CONTRACT

HAYWOOD COUNTY (Contract No. CNH684) Call No. 065

Project No. ARRA-STP-1(244), 38003-8226-14

The resurfacing on U.S. 70 (U.S. 79, S.R. 1) beginning at the Tipton County line (L.M. 0.00) and extending to overflow (L.M. 5.58).

Project Length - 5.580 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$3.00 (11" x 17")

HAYWOOD COUNTY (Contract No. CNH041) Call No. 066

Project No. 38002-4214-04

The repair of six (6) bridges on U.S. 70 (U.S. 79, S.R.1) over overflows of the Hatchie River (L.M. 7.23, L.M. 7.65, L.M. 8.15, L.M. 8.40, L.M. 8.84, and L.M. 9.10).

Project Length - 0.000 mile

Completion Time - On or before August 31, 2011

Plans Cost - \$10.00

The DBE goal for this contract is 3%.

HICKMAN, HUMPHREYS, AND DICKSON COUNTIES (Contract No. CNH613) Call No. 067

Project No. ARRA-IME-40-3(137), 41001-8143-44, ARRA-IME-40-3(138), 22001-8178-44

ARRA-IME-40-3(137), 41001-8143-44

The resurfacing on I-40 beginning at interstate mile marker 155.5 (L.M. 7.50) in Hickman County and extending through Hickman, Humphreys, and Hickman Counties to the Dickson County line (L.M. 2.65).

Project Length - 7.764 miles

ARRA-IME-40-3(138), 22001-8178-44

The resurfacing on I-40 beginning at the Hickman County line (L.M. 0.00) and extending to S.R. 48 (L.M. 0.50).

Project Length - 0.499 mile

Total Project Length - 8.263 miles

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$10.00

The DBE goal for this contract is 4%.

HICKMAN AND ROBERTSON COUNTIES (Contract No. CNH173) Call No. 068

Project No. 98039-3213-04

The construction of equipment sheds at the T.D.O.T. Maintenance Facilities in Hickman and Robertson Counties.

Project Length - 0.000 mile

Completion Time - On or before December 31, 2009

NO PLANS CONTRACT

HOUSTON COUNTY (Contract No. CNH657) Call No. 069

Project No. ARRA-STP-49(20), 42002-8210-14

The resurfacing on S.R. 49 beginning at S.R. 147 (L.M. 0.96) and extending to S.R. 13 (L.M. 5.90).

Project Length - 4.900 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$3.00 (11" x 17")

HUMPHREYS COUNTY (Contract No. CNH667) Call No. 070

Project No. ARRA-STP-13(33), 43005-8241-14

The resurfacing on S.R. 13 beginning north of Tumbling Creek Road (L.M. 8.30) and extending to south of Pumpkin Creek (L.M. 15.21).

Project Length - 6.720 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$3.00 (11" x 17")

JEFFERSON AND KNOX COUNTIES (Contract No. CNH164) Call No. 071

Project No. 98017-3216-04

The construction of equipment sheds at the T.D.O.T. Maintenance Facilities in Jefferson and Knox Counties.

Project Length - 0.000 mile

Completion Time - On or before December 31, 2009

NO PLANS CONTRACT

JOHNSON COUNTY (Contract No. CNH668) Call No. 072

Project No. ARRA-STP-167(4), 46009-8214-14, STP-34(68), 46002-8219-14

ARRA-STP-167(4), 46009-8214-14

The resurfacing on S.R. 167 beginning at Little Dry Run Road (L.M. 6.35) and extending to U.S. 421 (S.R. 34) (L.M. 13.94).

Project Length - 7.590 miles

STP-34(68), 46002-8219-14

The resurfacing (thin mix overlay) on U.S. 421 (S.R. 34) beginning 320 feet south of Triplett Road (L.M. 17.60) and extending to the North Carolina State line (L.M. 24.80).

Project Length - 7.200 miles

Total Project Length - 14.790 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$3.00 (11" x 17")

KNOX COUNTY (Contract No. CNH662) Call No. 073

Project No. ARRA-STP-131(22), 47039-8237-14

The resurfacing on S.R. 131 beginning at U.S. 25W (S.R. 9) (Clinton Highway) (L.M. 12.00) and extending to 0.17 mile west of Gill Road (L.M. 14.25).

Project Length - 2.250 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$3.00 (11" x 17")

KNOX COUNTY (Contract No. CNH670) Call No. 074

Project No. ARRA/STP-HPP-9109(130), 47956-3523-54

The grading, drainage, and paving on Campbell Station Road beginning at Parkside Drive and extending to Jamestown Boulevard.

Project Length - 1.139 miles

Completion Time - On or before November 30, 2010

Plans Cost - \$50.00 Cross-Section Cost - \$10.00

KNOX COUNTY (Contract No. CNH137) Call No. 075

Project No. 47010-4239-04

The tunnel cleaning on the Henley Street Connector Tunnel on S.R. 1.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

LAKE COUNTY (Contract No. CNH649) Call No. 076

Project No. ARRA-STP-78(15), 48005-8215-14

The resurfacing on S.R. 78 beginning at S.R. 21 (L.M. 10.64) and extending to Van Works Road (L.M. 15.59).

Project Length - 4.950 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$3.00 (11" x 17")

LAKE AND OBION COUNTIES (Contract No. CNH147) Call No. 077

Project No. BR-STP-21(11), 48002-3222-94, 48002-3224-04

BR-STP-21(11), 48002-3222-94

The construction of a concrete I-beam bridge on S.R. 21 over the Reelfoot Lake spillway (L.M. 7.60), including grading, drainage, and paving.

Project Length - 0.343 mile

48002-3224-04

The construction of a spillway on Reelfoot Lake, including grading, drainage, and paving on S.R. 21.

Project Length - 0.105 mile

Total Project Length - 0.448 mile

Completion Time - On or before September 30, 2010

Plans Cost - \$100.00 Cross-Section Cost - \$25.00

LAUDERDALE, OBION, AND WEAKLEY COUNTIES (Contract No. CNH171) Call No. 078

Project No. 98047-3227-04

The construction of equipment sheds at the T.D.O.T. Maintenance Facilities in Lauderdale, Obion, and Weakley Counties.

Project Length - 0.000 mile

Completion Time - On or before December 31, 2009

NO PLANS CONTRACT

LAWRENCE COUNTY (Contract No. CNH652) Call No. 079

Project No. ARRA-BRZE-5000(15), 50945-3461-94

The construction of a concrete box beam bridge on Piney Road over Piney Branch (L.M. 11.62), including grading, drainage, and paving.

Project Length - 0.132 mile

Completion Time - On or before December 15, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 8%.

LAWRENCE COUNTY (Contract No. CNH692) Call No. 080

Project No. ARRA-NHE-6(72), 50001-8263-14

The resurfacing on U.S. 43 (S.R. 6) beginning at the Lawrenceburg City limits (L.M. 23.00) and extending to Alexander Springs Road (L.M. 29.80).

Project Length - 6.800 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$3.00 (11" x 17")

LAWRENCE, LINCOLN, AND MOORE COUNTIES (Contract No. CNH172) Call No. 081

Project No. 98039-3214-04

The construction of equipment sheds at the T.D.O.T. Maintenance Facilities in Lawrence, Lincoln, and Moore Counties.

Project Length - 0.000 mile

Completion Time - On or before December 31, 2009

NO PLANS CONTRACT

LINCOLN COUNTY (Contract No. CNH697) Call No. 082

Project No. ARRA-STP-275(6), 52021-8217-14

The resurfacing with a bituminous seal coat on S.R. 275 beginning at the four-way stop (L.M. 7.00) and extending to U.S. 64 (S.R. 15) (L.M. 14.20).

Project Length - 7.200 miles

Completion Time - On or before November 15, 2009

NO PLANS CONTRACT

MACON COUNTY (Contract No. CNH698) Call No. 083

Project No. ARRA-STP-56(57), 56005-8227-14, ARRA-STP-262(9), 56020-8201-14

ARRA-STP-56(57), 56005-8227-14

The resurfacing with a bituminous seal coat on S.R. 56 beginning at the Jackson County line (L.M. 0.00) and extending to S.R. 262 (L.M. 2.71).

Project Length - 2.710 miles

ARRA-STP-262(9), 56020-8201-14

The resurfacing with a bituminous seal coat on S.R. 262 beginning at S.R. 56 (L.M. 7.74) and extending to the Jackson County line (L.M. 10.55).

Project Length - 2.810 miles

Total Project Length - 5.520 miles

Completion Time - On or before November 15, 2009

NO PLANS CONTRACT

MACON COUNTY (Contract No. CNH685) Call No. 084

Project No. ARRA-STP-52(59), 56003-8256-14

The resurfacing on S.R. 52 beginning at the Lafayette City limits (L.M. 9.80) and extending to near Butler Road (L.M. 15.15).

Project Length - 5.350 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$3.00 (11" x 17")

MADISON COUNTY (Contract No. CNH707) Call No. 085

Project No. ARRA-BRZE-9406(8), 57951-3571-94

The construction of a concrete box bridge on Second Street over Anderson Branch (L.M. 0.07), including grading, drainage, and paving.

Project Length - 0.050 mile

Completion Time - On or before November 15, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 9%.

MARION COUNTY (Contract No. CNH666) Call No. 086

Project No. ARRA-IME-24-2(127), 58100-8155-44

The resurfacing on I-24 beginning at U.S. 72 (S.R. 27, S.R. 150) (L.M. 17.61) and extending to the Tennessee River (L.M. 25.84).

Project Length - 8.230 miles

Completion Time - On or before November 15, 2009 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

HAMILTON, MARION, PUTNAM, RHEA, AND WHITE COUNTIES (Contract No. CNH178) Call No. 087

Project No. 98026-4189-04

The attenuator upgrade on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before October 31, 2009

NO PLANS CONTRACT

MAURY COUNTY (Contract No. CNH683) Call No. 088

Project No. ARRA-BRZE-9302(16), 60950-3540-94

The construction of a welded steel plate girder bridge on Industrial Park Road over the Duck River (L.M. 0.70), including grading, drainage, and paving.

Project Length - 0.398 mile

Completion Time - On or before September 15, 2010

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

MCMINN COUNTY (Contract No. CNH708) Call No. 089

Project No. ARRA-STP-2(97), 54002-8237-14

The resurfacing on U.S. 11 (S.R. 2) beginning north of Niota (L.M. 21.93) and extending to the Monroe County line (L.M. 24.38).

Project Length - 2.450 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

MEIGS AND RHEA COUNTIES (Contract No. CNH653) Call No. 090

Project No. ARRA-STP-60(17), 98026-8284-14

The resurfacing on S.R. 60 beginning near McIntruff Road (L.M. 1.06) in Meigs County and extending to near Five Points Road (L.M. 2.52) in Rhea County.

Project Length - 4.460 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$3.00 (11" x 17")

MONROE COUNTY (Contract No. CNH131) Call No. 091

Project No. HSIP-NHE-33(69), 62004-3250-94

The grading, drainage, installation of signals, and paving on U.S. 411 (S.R. 33) at Wayman Road.

Project Length - 0.128 mile

Completion Time - On or before April 30, 2010

NO PLANS CONTRACT

MONTGOMERY COUNTY (Contract No. CNH642) Call No. 092

Project No. ARRA-STP-238(3), 63045-8210-14

The resurfacing on S.R. 238 beginning at S.R. 76 (L.M. 0.00) and extending to the Kentucky State line (L.M. 8.25).

Project Length - 8.130 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$3.00 (11" x 17")

MONTGOMERY COUNTY (Contract No. CNH620) Call No. 093

Project No. ARRA-STP-NHE-12(39), 63005-8241-14

The resurfacing on U.S. 41A (S.R. 12, Ft. Campbell Boulevard) beginning at S.R. 374 (L.M. 19.68) and extending to the Kentucky State line (L.M. 23.74), including bridge deck repair.

Project Length - 4.060 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$3.00 (11" x 17")

MONTGOMERY COUNTY (Contract No. CNH151) Call No. 094

Project No. 63004-4214-04

The improvement of the intersection on S.R. 12 at S.R. 13, including grading, drainage, and paving.

Project Length - 0.525 mile

Completion Time - On or before November 30, 2009

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

MONTGOMERY COUNTY (Contract No. CNH150) Call No. 095

Project No. 63945-3477-04

The grading, drainage, construction of a concrete Bulb-Tee beam bridge, and paving on a S.I.A. route serving Hemlock Semiconductor Corporation.

Project Length - 0.757 mile

Completion Time - On or before June 30, 2010

Plans Cost - \$50.00 Cross-Section Cost - \$25.00

POLK COUNTY (Contract No. CNH674) Call No. 096

Project No. ARRA-STP-314(4), 70011-8230-14

The resurfacing on S.R. 314 beginning at U.S. 64 (S.R. 40) (L.M. 0.00) and extending to U.S. 411 (S.R. 33) (L.M. 6.08).

Project Length - 6.080 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$3.00 (11" x 17")

PUTNAM COUNTY (Contract No. CNH148) Call No. 097

Project No. 71100-4108-04

The construction of a salt bin on I-40 at Exit 276.

Project Length - 0.000 mile

Completion Time - On or before November 15, 2009

NO PLANS CONTRACT

RHEA, WARREN, VAN BUREN, AND WHITE COUNTIES (Contract No. CNH639) Call No. 098

Project No. ARRA-STP-NHE-1(240), 88040-8208-14, ARRA-STP-NHE-1(242), 89073-8211-14, ARRA-STP-NHE-1(243), 93078-8213-14, ARRA-STP-NH-29(71), 72001-8297-14

ARRA-STP-NH-29(71), 72001-8297-14

The resurfacing (micro-surfacing) on U.S. 27 (S.R. 29) beginning south of Vann's Creek Road / Hoyal Road (L.M. 23.42) and extending to south of Macedonia Road (L.M. 28.16).

Project Length - 4.740 miles

ARRA-STP-NHE-1(242), 89073-8211-14

The resurfacing (micro-surfacing) on U.S. 70S (S.R. 1) beginning at Victor J. Young Road (L.M. 23.23) and extending to the Van Buren County line (L.M. 24.38).

Project Length - 1.150 miles

ARRA-STP-NHE-1(240), 88040-8208-14

The resurfacing (micro-surfacing) on U.S. 70S (S.R. 1) beginning at the Warren County line (L.M. 0.06) and extending to the White County line (2.79).

Project Length - 2.730 miles

ARRA-STP-NHE-1(243), 93078-8213-14

The resurfacing (micro-surfacing) on U.S. 70S (S.R. 1) beginning at the Van Buren County line (L.M. 0.10) and extending to Cole Road (L.M. 1.89).

Project Length - 1.790 miles

Total Project Length - 10.410 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

RUTHERFORD COUNTY (Contract No. CNH709) Call No. 099

Project No. ARRA-BR-STP-102(11), 75021-3205-94

The construction of two (2) concrete box bridges on S.R. 102 (Almaville Road) over Maxwell Creek (L.M. 1.89) and Rocky Fork Creek (L.M. 5.31).

Project Length - 0.152 mile

Completion Time - On or before April 30, 2010

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

SEQUATCHIE COUNTY (Contract No. CNH710) Call No. 100

Project No. ARRA-STP-283(10), 77003-8212-14

The resurfacing on S.R. 283 beginning at the Marion County line (L.M. 0.00) and extending to U.S. 127 (S.R. 8) (L.M. 5.54).

Project Length - 5.540 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

SEVIER COUNTY (Contract No. CNH593) Call No. 101

Project No. ARRA/NHE-HPP-66(39), 78072-3248-14

The grading, drainage, construction of three (3) retaining walls, and paving on S.R. 66 beginning north of Nichols Street and extending to S.R. 338.

Project Length - 4.189 miles

Completion Time - On or before November 30, 2011

Plans Cost - \$200.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 9%.

SHELBY COUNTY (Contract No. CNH696) Call No. 102

Project No. ARRA-IME-240-1(289), 79006-8187-44

The resurfacing on I-240 beginning at Madison Avenue (L.M. 0.09) and extending to I-55 (L.M. 5.46), and on I-55 beginning at Nonconnah Creek (L.M. 5.25) and extending to I-240 (L.M. 5.74).

Project Length - 5.860 miles

Completion Time - On or before November 15, 2009 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SHELBY COUNTY (Contract No. CNH188) Call No. 103

Project No. 79011-4264-04

The repair of the bridge on U.S. 70 (U.S. 79, S.R. 1) over branch (L.M. 29.81).

Project Length - 0.000 mile

Completion Time - On or before May 10, 2010

Plans Cost - \$10.00

STEWART AND MONTGOMERY COUNTIES (Contract No. CNH623) Call No. 104

Project No. ARRA-NHE-76(59), 81004-3243-14

The grading, drainage, and paving on U.S. 79 (S.R. 76) beginning at S.R. 120 and extending to east of the Montgomery County line.

Project Length - 5.794 miles

Completion Time - On or before October 31, 2011

Plans Cost - \$150.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 8%.

SULLIVAN COUNTY (Contract No. CNH672) Call No. 105

Project No. ARRA-I-EN-81-1(107), 82001-3171-44  
The landscaping on I-81 at the Welcome Center.

Project Length - 0.000 mile  
Completion Time - On or before April 15, 2010  
Plans Cost - \$10.00

SULLIVAN COUNTY (Contract No. CNH694) Call No. 106

Project No. ARRA-IME-81-1(108), 82001-8172-44  
The resurfacing on I-81 beginning south of S.R. 357 (L.M. 9.27) and extending to north of S.R. 394 (L.M. 16.57).

Project Length - 7.200 miles  
Completion Time - On or before November 15, 2009  
Plans Cost - \$3.00

SUMNER COUNTY (Contract No. CNH711) Call No. 107

Project No. ARRA-NHE-109(24), 83011-3229-14  
The paving on S.R. 109 beginning at the Gallatin By-Pass and extending to 400 feet south of Hollis Chapel Road, including grading and drainage on side roads.

Project Length - 5.241 miles  
Completion Time - On or before October 31, 2010  
Plans Cost - \$25.00 Cross-Section Cost - \$0.00  
The DBE goal for this contract is 5%.

TIPTON COUNTY (Contract No. CNH712) Call No. 108

Project No. ARRA-BRZE-8400(67), 84087-3402-94  
The construction of a concrete box bridge on Robert Johnson Road over drainage canal (L.M. 1.17), including grading, drainage, and paving.

Project Length - 0.038 mile  
Completion Time - On or before November 15, 2009  
Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
The DBE goal for this contract is 10%.

TIPTON COUNTY (Contract No. CNH713) Call No. 109

Project No. ARRA-BRZE-8400(68), 84063-3406-94  
The construction of a concrete box bridge on Bucksnot Road over Mathis Creek (L.M. 1.95), including grading, drainage, and paving.

Project Length - 0.120 mile  
Completion Time - On or before April 30, 2010  
Plans Cost - \$10.00 Cross-Section Cost - \$0.00  
The DBE goal for this contract is 11%.

TIPTON COUNTY (Contract No. CNH640) Call No. 110

Project No. ARRA-BRZE-8400(70), 84096-3401-94  
The construction of a concrete box bridge on Portersville Road over Hebron Branch (L.M. 3.38), including grading, drainage, and paving.

Project Length - 0.086 mile  
Completion Time - On or before December 15, 2009  
Plans Cost - \$10.00 Cross-Section Cost - \$0.00

TROUSDALE COUNTY (Contract No. CNH686) Call No. 111

Project No. ARRA-STP-10(37), 85001-8223-14

The resurfacing on S.R. 10 beginning at S.R. 141 (L.M. 11.90) and extending to S.R. 25 (L.M. 14.76).

Project Length - 2.860 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$3.00 (11" x 17")

UNION COUNTY (Contract No. CNH669) Call No. 112

Project No. ARRA-STP-33(75), 87001-8260-14

The resurfacing (thin mix overlay) on S.R. 33 beginning at the Knox County line (L.M. 0.00) and extending to 0.4 mile east of Main Street (L.M. 7.57).

Project Length - 7.570 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$3.00 (11" x 17")

WARREN COUNTY (Contract No. CNH190) Call No. 113

Project No. HPP-8900(35), 89945-3474-94

The grading, drainage, construction of a concrete slab bridge, and paving on a local connector road beginning north of Mountain View Industrial Drive and extending to Doyle-Frazier Road.

Project Length - 0.838 mile

Completion Time - On or before December 15, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 6%.

WASHINGTON COUNTY (Contract No. CNH663) Call No. 114

Project No. ARRA-STP-91(33), 90011-8217-14, ARRA-STP-400(23), 90016-8214-14

ARRA-STP-91(33), 90011-8217-14

The resurfacing on S.R. 91 eastbound beginning at U.S. 11E (U.S. 321, S.R. 34) (L.M. 0.00) and extending to Legion Street (L.M. 1.36) and on S.R. 91 westbound beginning at Legion Street (L.M. 0.00) and extending to U.S. 11E (U.S. 321, S.R. 34) (L.M. 1.36).

Project Length - 2.72 miles

ARRA-STP-400(23), 90016-8214-14

The resurfacing on S.R. 400 northbound beginning at W. Main Street (L.M. 0.00) and extending to N. Broadway Street (L.M. 1.54) and on S.R. 400 southbound beginning at N. Broadway Street (L.M. 0.00) and extending to W. Main Street (L.M. 1.63).

Project Length - 3.170 miles

Total Project Length - 5.890 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$3.00 (11" x 17")

WEAKLEY COUNTY (Contract No. CNH673) Call No. 115

Project No. ARRA-STP-190(9), 92018-8215-14

The resurfacing on S.R. 190 beginning at the Carroll County line (L.M. 0.00) and extending to S.R. 124 (L.M. 4.55).

Project Length - 4.550 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$3.00 (11" x 17")

WEAKLEY COUNTY (Contract No. CNH648) Call No. 116

Project No. ARRA-STP-431(11), 92001-8230-14

The resurfacing on S.R. 431 beginning at Central Street (L.M. 3.07) and extending to S.R. 22 (L.M. 5.26).

Project Length - 2.190 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$3.00 (11" x 17")

WHITE COUNTY (Contract No. CNH714) Call No. 117

Project No. ARRA-STP-26(30), 93002-8212-14

The resurfacing on U.S. 70 (S.R. 26) beginning 0.13 mile east of S.R. 136 (L.M. 5.35) and extending to 0.37 mile west of S.R. 111 (L.M. 9.82).

Project Length - 4.470 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

WHITE COUNTY (Contract No. CNH659) Call No. 118

Project No. ARRA-BRZE-9300(39), 93039-3405-94

The construction of a concrete I-beam bridge on Fancher Mill Road over Taylor Creek (L.M. 0.19), including grading, drainage, and paving.

Project Length - 0.218 mile

Completion Time - On or before July 31, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 9%.

WILLIAMSON COUNTY (Contract No. CNH687) Call No. 119

Project No. ARRA-STP-46(13), 94017-8214-14

The resurfacing on S.R. 46 beginning at Pewitt Road (L.M. 19.29) and extending to near S.R. 100 (L.M. 24.50).

Project Length - 5.210 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$3.00 (11" x 17")

WILLIAMSON COUNTY (Contract No. CNH170) Call No. 120

Project No. STP-253(5), 94053-3218-14

The grading, drainage, and paving on S.R. 253 (Concord Road) beginning at Edmondson Pike and extending to east of Sunset Road.

Project Length - 1.307 miles

Completion Time - On or before December 15, 2010

Plans Cost - \$50.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 8%.

WILSON COUNTY (Contract No. CNH654) Call No. 121

Project No. ARRA-STP-171(24), 95063-3219-14

The grading, drainage, widening of an existing concrete bridge, and paving on S.R. 171 (Mount Juliet Road) beginning at Division Street and extending to U.S. 70 (S.R. 24, Lebanon Road).

Project Length - 2.200 miles

Completion Time - On or before October 15, 2011

Plans Cost - \$50.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 8%.

WILSON COUNTY (Contract No. CNH189) Call No. 122

Project No. STP-M-I-40-5(134), 95100-3102-54

The interchange lighting on I-40 at the junction with South Hartmann Drive.

Project Length - 0.000 mile

Completion Time - On or before April 15, 2010

Plans Cost - \$10.00

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 122

Total Number of Projects - 142

Total Number of Counties - 95

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED JULY 17, 2009**

**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, JEFFERSON, KNOX,  
MONROE, ROANE, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNH935) Call No. 001

Project No. 98017-4111-04

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, GIBSON, HARDEMAN, HARDIN, HENRY, MADISON, AND SHELBY COUNTIES  
(Contract No. CNH933) Call No. 002

Project No. 98047-4121-04

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

BRADLEY, DEKALB, HAMILTON, MARION, POLK, PUTNAM, RHEA, AND WHITE COUNTIES (Contract No.  
CNH931) Call No. 003

Project No. 98026-4185-04

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

DAVIDSON, DICKSON, HUMPHREYS, MAURY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER,  
WAYNE, AND WILLIAMSON COUNTIES (Contract No. CNH932) Call No. 004

Project No. 98039-4108-04

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

CAMPBELL COUNTY (Contract No. CNH573) Call No. 005

Project No. ARRA-BR-STP-9(60), 07003-3236-94

The construction of a concrete I-beam bridge on U.S. 25W (S.R. 9) over the C.S.X. Railroad (L.M. 26.77), including grading, drainage, and paving.

Project Length - 0.356 mile

Completion Time - On or before November 30, 2010

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 8%.

JOHNSON COUNTY (Contract No. CNH718) Call No. 006

Project No. ARRA-STP-167(4), 46009-8214-14, STP-34(68), 46002-8219-14

ARRA-STP-167(4), 46009-8214-14

The resurfacing on S.R. 167 beginning at Little Dry Run Road (L.M. 6.35) and extending to U.S. 421 (S.R. 34) (L.M. 13.94).

Project Length - 7.590 miles

STP-34(68), 46002-8219-14

The resurfacing (thin mix overlay) on U.S. 421 (S.R. 34) beginning 320 feet south of Triplett Road (L.M. 17.60) and extending to the North Carolina State line (L.M. 24.80).

Project Length - 7.200 miles

Total Project Length - 14.790 miles

Completion Time - On or before November 15, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

LAKE COUNTY (Contract No. CNH193) Call No. 007

Project No. 48945-3615-04

The construction of a wetlands mitigation site near Reelfoot Lake Spillway, including grading.

Project Length - 0.000 mile

Completion Time - On or before March 31, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$50.00

**A MANDATORY PRE-BID MEETING FOR ALL PROSPECTIVE CONTRACTORS, FOR THE PURPOSE OF DISCUSSING THE SCOPE AND SPECIFIC REQUIREMENTS OF THIS PROJECT, WILL BE HELD AT 10:00 AM CDT, TUESDAY, JULY 7, 2009, AT THE TENNESSEE DEPARTMENT OF TRANSPORTATION REGION FOUR AUDITORIUM, 300 BENCHMARK PLACE, JACKSON, TN 38301. TELEPHONE NO. (731) 935-0100.**

RUTHERFORD COUNTY (Contract No. CNH198) Call No. 008

Project No. HSIP-99(30), 75020-3216-94

The miscellaneous safety improvements on S.R. 99 (Bradyville Pike) beginning at Middle Tennessee Boulevard and extending to South Rutherford Boulevard.

Project Length - 1.610 miles

Completion Time - On or before November 15, 2009

NO PLANS CONTRACT

STEWART AND MONTGOMERY COUNTIES (Contract No. CNH717) Call No. 009

Project No. ARRA-NHE-76(59), 81004-3243-14

The grading, drainage, and paving on U.S. 79 (S.R. 76) beginning at S.R. 120 and extending to east of the Montgomery County line.

Project Length - 5.794 miles

Completion Time - On or before October 31, 2011

Plans Cost - \$150.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 8%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 9

Total Number of Projects - 10

Total Number of Counties - 44

Publication No. DT-1390-V

Revised (7/13/2009)

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED AUGUST 7, 2009**

**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

COCKE COUNTY (Contract No. CNH936) Call No. 001

Project No. IM-40-8(142), 15001-3179-44

The construction of a retaining wall on I-40 at the Pigeon River (L.M. 17.86), including grading, drainage, and paving.

Project Length - 0.325 mile

Completion Time - On or before July 31, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

ANDERSON COUNTY (Contract No. CNH133) Call No. 002

Project No. 01024-4218-04

The rehabilitation of the bridge on S.R. 170 over the Clinch River and the C.S.X. Railroad (L.M. 2.58).

Project Length - 0.000 mile

Completion Time - On or before July 31, 2010

Plans Cost - \$25.00

ANDERSON, BLOUNT, CAMPBELL, COCKE, GREENE, JEFFERSON, JOHNSON, KNOX, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, AND WASHINGTON COUNTIES (Contract No. CNH232) Call No. 003

Project No. HSIP-REG1(66), 98017-3213-94

The miscellaneous safety improvements at various locations on various State Routes.

Project Length - 0.000 mile

Completion Time - On or before April 30, 2010

NO PLANS CONTRACT

BENTON, CROCKETT, DECATUR, DYER, HAYWOOD, HENDERSON, MADISON, OBION, SHELBY, AND TIPTON COUNTIES (Contract No. CNH236) Call No. 004

Project No. HSIP-NHE-REG4(69), 98047-3129-94

The installation of longitudinal cable barrier at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before December 15, 2009

NO PLANS CONTRACT

BLEDSON, BRADLEY, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, MCMINN, MARION, POLK, PUTNAM, RHEA, WARREN, AND WHITE COUNTIES (Contract No. CNH233) Call No. 005

Project No. HSIP-REG2(66), 98026-3287-94

The miscellaneous safety improvements at various locations on various State Routes.

Project Length - 0.000 mile

Completion Time - On or before April 30, 2010

NO PLANS CONTRACT

BLOUNT COUNTY (Contract No. CNH197) Call No. 006

Project No. HSIP-334(1), 05334-3202-94

The improvement of the intersection on S.R. 334 (Louisville Road) at Miser Station Road, including grading, drainage, signals, lighting, and paving.

Project Length - 0.076 mile

Completion Time - On or before May 15, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

CARROLL, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENRY, AND OBION COUNTIES (Contract No. CNH235) Call No. 007

Project No. HSIP-REG4(66), 98047-3223-94

The miscellaneous safety improvements at various locations on various State Routes.

Project Length - 0.000 mile

Completion Time - On or before April 30, 2010

NO PLANS CONTRACT

CARTER COUNTY (Contract No. CNH719) Call No. 008

Project No. ARRA-STP-M-9103(13), 10951-3553-54, STP-400(22), 10019-3223-14

ARRA-STP-M-9103(13), 10951-3553-54

The grading, drainage, and paving on Lynn Avenue beginning at U.S. 321 (S.R. 67, Broad Street) and extending to East Elk Avenue.

Project Length - 0.156 mile

STP-400(22), 10019-3223-14

The grading, drainage, and paving on S.R. 400 (Lynn Avenue) beginning at East Mill Street and extending to U.S. 321 (S.R. 67, Broad Street).

Project Length - 0.190 mile

Total Project Length - 0.346 mile

Completion Time - On or before September 30, 2010

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 5%.

CHEATHAM, DAVIDSON, DICKSON, HICKMAN, HOUSTON, LAWRENCE, LINCOLN, MARSHALL, MAURY, MONTGOMERY, ROBERTSON, SUMNER, AND WILSON COUNTIES (Contract No. CNH234) Call No. 009

Project No. HSIP-REG3(66), 98039-3210-94

The miscellaneous safety improvements at various locations on various State Routes.

Project Length - 0.000 mile

Completion Time - On or before April 30, 2010

NO PLANS CONTRACT

CLAY COUNTY (Contract No. CNH158) Call No. 010

Project No. STP-52(35), 14002-3251-14

The grading, drainage, construction of a concrete I-beam bridge, and paving on S.R. 52 beginning east of New Hope Branch and extending to the Cumberland River.

Project Length - 1.739 miles

Completion Time - On or before November 30, 2010

Plans Cost - \$50.00 Cross-Section Cost - \$10.00

DECATUR COUNTY (Contract No. CNH217) Call No. 011

Project No. NH-20(46), 20002-3239-14

The grading, drainage, construction of a concrete I-beam bridge and a concrete Bulb-Tee beam bridge, and paving on U.S. 412 (S.R. 20) beginning near the Henderson County line and extending to Bear Creek Road.

Project Length - 2.492 miles

Completion Time - On or before July 31, 2011

Plans Cost - \$125.00 Cross-Section Cost - \$25.00

HAMILTON COUNTY (Contract No. CNH146) Call No. 012

Project No. BR-STP-2(70), 33008-3217-94

The construction of a concrete Bulb-Tee beam bridge on U.S. 11 (S.R. 2) over Lookout Creek (L.M. 3.64), including grading, drainage, and paving.

Project Length - 0.383 mile

Completion Time - On or before July 31, 2011

Plans Cost - \$50.00 Cross-Section Cost - \$10.00

HENDERSON COUNTY (Contract No. CNH219) Call No. 013

Project No. STP-M-9407(5), 39950-3251-54

The installation of signals on U.S. 412 (S.R. 20) at the intersections with Hospital Street and Madison Street and on S.R. 22 at the intersection with North Main Street.

Project Length - 0.000 mile

Completion Time - On or before April 30, 2010

Plans Cost - \$10.00

HICKMAN, HUMPHREYS, AND DICKSON COUNTIES (Contract No. CNH613) Call No. 014

Project No. ARRA-IME-40-3(137), 41001-8143-44, ARRA-IME-40-3(138), 22001-8178-44, IME-40-3(144), 41001-8145-44

ARRA-IME-40-3(137), 41001-8143-44

The resurfacing on I-40 beginning at interstate mile marker 155.5 (L.M. 7.50) in Hickman County and extending through Hickman, Humphreys, and Hickman Counties to the Dickson County line (L.M. 2.65).

Project Length - 7.764 miles

ARRA-IME-40-3(138), 22001-8178-44

The resurfacing on I-40 beginning at the Hickman County line (L.M. 0.00) and extending to S.R. 48 (L.M. 0.50).

Project Length - 0.499 mile

IME-40-3(144), 41001-8145-44

The resurfacing on I-40 beginning at the Humphreys County line (L.M. 0.00) and extending to interstate mile marker 155.5 (L.M. 7.50), including bridge deck repair.

Project Length - 7.445 miles

Total Project Length - 15.708 miles

Completion Time - On or before June 15, 2010 (See Special Provision 108B)

Plans Cost - \$10.00

The DBE goal for this contract is 4%.

KNOX COUNTY (Contract No. CNH166) Call No. 015

Project No. BR-STP-1(126), 47009-3283-94

The construction of a concrete box beam bridge on U.S. 70 (S.R. 1, Kingston Pike) over the Norfolk Southern Railway (L.M. 15.17).

Project Length - 0.294 mile

Completion Time - On or before October 31, 2010

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

KNOX COUNTY (Contract No. CNH228) Call No. 016

Project No. 47006-4150-04

The repair of the bridge on I-75 / I-640 ramp over I-40 (L.M. 0.03).

Project Length - 0.000 mile

Completion Time - See Proposal

Plans Cost - \$10.00

OBION COUNTY (Contract No. CNH208) Call No. 017

Project No. BR-STP-216(12), 66023-3215-94

The construction of three (3) concrete I-beam bridges on S.R. 216 over Cypress Creek (L.M. 2.84) and overflows (L.M. 2.67 and L.M. 2.93), including grading, drainage, and paving.

Project Length - 0.587 mile

Completion Time - On or before October 15, 2010

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

SHELBY COUNTY (Contract No. CNH169) Call No. 018

Project No. HSIP-1(223), 79010-3227-94

The improvement of the intersection on U.S. 70 (U.S. 79, S.R. 1) at Canada Road.

Project Length - 0.277 mile

Completion Time - See Proposal

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

SHELBY COUNTY (Contract No. CNH216) Call No. 019

Project No. 79960-3568-04

The grading, drainage, and paving on a S.I.A. route serving the B.N.S.F. Railway.

Project Length - 0.733 mile

Completion Time - See Proposal

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

SULLIVAN COUNTY (Contract No. CNH225) Call No. 020

Project No. 82085-4229-04

The construction of two (2) small drainage structures on S.R. 126 at log mile 15.65 and log mile 19.44, including grading, drainage, and paving.

Project Length - 0.096 mile

Completion Time - On or before May 31, 2010 (See Special Provision 108B)

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

UNION COUNTY (Contract No. CNH231) Call No. 021

Project No. BRZE-8700(9), 87007-3426-94

The construction of a concrete Bulb-Tee beam bridge on Sharps Chapel Road over branch (L.M. 7.18), including grading, drainage, and paving.

Project Length - 0.327 mile

Completion Time - On or before July 31, 2010

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

WARREN COUNTY (Contract No. CNH204) Call No. 022

Project No. BR-STP-286(2), 89951-3545-94

The construction of a concrete Bulb-Tee beam bridge on S.R. 286 over the Barren Fork River (L.M. 2.54), including grading, drainage, and paving.

Project Length - 0.196 mile

Completion Time - On or before May 31, 2011 (See Special Provision 108B)

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

WARREN COUNTY (Contract No. CNH153) Call No. 023

Project No. BR-STP-56(41), 89008-3218-94

The construction of a concrete Bulb-Tee beam bridge on S.R. 56 over the Barren Fork River (L.M. 11.77), including grading, drainage, and paving.

Project Length - 0.418 mile

Completion Time - On or before September 15, 2011

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

WASHINGTON COUNTY (Contract No. CNH214) Call No. 024

Project No. 90018-4230-04

The construction of a small drainage structure on S.R. 75 at log mile 12.36, including grading, drainage, and paving.

Project Length - 0.124 mile

Completion Time - On or before May 15, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

WASHINGTON COUNTY (Contract No. CNH194) Call No. 025

Project No. 90085-4159-04

The repair of the bridge on I-26 eastbound over S.R. 354 and Boones Creek (L.M. 6.82).

Project Length - 0.000 mile

Completion Time - On or before December 15, 2009 (See Special Provision 108B)

Plans Cost - \$10.00

WILLIAMSON AND DAVIDSON COUNTIES (Contract No. CNH203) Call No. 026

Project No. BR-STP-106(19), 94015-3228-94

The construction of a concrete I-beam bridge on U.S. 431 (S.R. 106) over the Little Harpeth River (L.M. 23.65) and a concrete box bridge on U.S. 431 (S.R. 106) over Beech Creek (L.M. 23.11), including grading, drainage, and paving.

Project Length - 0.538 mile

Completion Time - On or before September 30, 2010

Plans Cost - \$50.00 Cross-Section Cost - \$10.00

WILSON COUNTY (Contract No. CNH201) Call No. 027

Project No. STP-SIP-171(22), 95063-3222-94

The installation of signals on S.R. 171 at Stewarts Ferry Pike.

Project Length - 0.000 mile

Completion Time - On or before March 31, 2010

Plans Cost - \$10.00

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 27

Total Number of Projects - 30

Total Number of Counties - 61

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED SEPTEMBER 18, 2009**

**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

BLEDSON, BRADLEY, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, MCMINN, MARION, POLK, PUTNAM, RHEA, WARREN, AND WHITE COUNTIES (Contract No. CNH937) Call No. 001

Project No. HSIP-REG2(66), 98026-3287-94

The miscellaneous safety improvements at various locations on various State Routes.

Project Length - 0.000 mile

Completion Time - On or before May 31, 2010

NO PLANS CONTRACT

CARROLL, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENRY, AND OBION COUNTIES (Contract No. CNH939) Call No. 002

Project No. HSIP-REG4(66), 98047-3223-94

The miscellaneous safety improvements at various locations on various State Routes.

Project Length - 0.000 mile

Completion Time - On or before May 31, 2010

NO PLANS CONTRACT

CHEATHAM, DAVIDSON, DICKSON, HICKMAN, HOUSTON, LAWRENCE, LINCOLN, MARSHALL, MAURY, MONTGOMERY, ROBERTSON, SUMNER, AND WILSON COUNTIES (Contract No. CNH938) Call No. 003

Project No. HSIP-REG3(66), 98039-3210-94

The miscellaneous safety improvements at various locations on various State Routes.

Project Length - 0.000 mile

Completion Time - On or before May 31, 2010

NO PLANS CONTRACT

WASHINGTON COUNTY (Contract No. CNH940) Call No. 004

Project No. 90018-4230-04

The construction of a small drainage structure on S.R. 75 at log mile 12.36, including grading, drainage, and paving.

Project Length - 0.124 mile

Completion Time - On or before June 30, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

ANDERSON COUNTY (Contract No. CNH237) Call No. 005

Project No. IME-75-3(149), 01001-8154-44

The resurfacing on I-75 beginning at the Knox County line (L.M. 0.00) and extending to 0.5 mile north of S.R. 61 (L.M. 5.23), including bridge deck repair.

Project Length - 5.230 miles

Completion Time - On or before August 15, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

ANDERSON COUNTY (Contract No. CNH226) Call No. 006

Project No. NH-I-75-3(150), 01001-3155-44

The construction of a noise wall on I-75 westbound beginning at Industrial Park Road and extending to 4th Street, including grading and drainage.

Project Length - 0.394 mile

Completion Time - On or before May 31, 2010

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

ANDERSON, BLOUNT, CAMPBELL, CARTER, COCKE, GREENE, HAMBLEN, HAWKINS, JEFFERSON, KNOX, LOUDON, ROANE, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNH266) Call No. 007

Project No. HSIP-NHE-REG1(72), 98017-3120-94

The installation of longitudinal cable barrier at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before May 31, 2010

NO PLANS CONTRACT

BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MARION, PUTNAM, AND SEQUATCHIE COUNTIES (Contract No. CNH282) Call No. 008

Project No. HSIP-NHE-REG2(71), 98026-3194-94

The installation of longitudinal cable barrier at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before May 31, 2010

NO PLANS CONTRACT

CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, LAWRENCE, MAURY, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNH283) Call No. 009

Project No. HSIP-NHE-REG3(70), 98039-3117-94

The installation of longitudinal cable barrier at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before May 31, 2010

NO PLANS CONTRACT

CLAY AND OVERTON COUNTIES (Contract No. CNH199) Call No. 010

Project No. APD-52(40), 14004-3220-64

The grading, drainage, construction of five (5) concrete Bulb-Tee beam bridges and a retaining wall, and paving on S.R. 52 beginning at the existing S.R. 52 and extending to 0.4 mile east of the Overton County line.

Project Length - 3.343 miles

Completion Time - On or before November 30, 2012

Plans Cost - \$175.00 Cross-Section Cost - \$125.00

The DBE goal for this contract is 8%.

COCKE COUNTY (Contract No. CNH274) Call No. 011

Project No. STP-IE-40-8(150), 15001-3183-44

The construction of two (2) rockfall catchment fences on I-40.

Project Length - 0.000 mile

Completion Time - On or before March 31, 2010

NO PLANS CONTRACT

COFFEE AND GRUNDY COUNTIES (Contract No. CNH256) Call No. 012

Project No. IME-24-2(131), 16001-8171-44, IME-24-2(132), 31001-8174-44

IME-24-2(131), 16001-8171-44

The resurfacing on I-24 beginning at Betsy Willis Creek (L.M. 28.98) and extending to the Grundy County line (L.M. 30.12).

Project Length - 1.140 miles

IME-24-2(132), 31001-8174-44

The resurfacing on I-24 beginning at the Coffee County line (L.M. 0.00) and extending to 2.4 miles east of Bell Mill Road (L.M. 4.54).

Project Length - 3.520 miles

Total Project Length - 4.660 miles

Completion Time - On or before July 15, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DAVIDSON COUNTY (Contract No. CNH276) Call No. 013

Project No. HSIP-IE-40-4(79), 19006-3122-94

The grading, drainage, and paving on I-40 ramps at the junctions with 2nd Avenue and 4th Avenue.

Project Length - 0.100 mile

Completion Time - On or before July 31, 2010 (See Special Provision 108B)

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

DAVIDSON COUNTY (Contract No. CNH267) Call No. 014

Project No. IME-24-1(97), 19002-8183-44

The resurfacing on I-24 beginning at Haywood Lane (L.M. 21.51) and extending to the Rutherford County line (L.M. 27.84), including bridge deck repair.

Project Length - 6.334 miles

Completion Time - On or before July 31, 2010 (See Special Provision 108B)

Plans Cost - \$10.00

DAVIDSON AND WILSON COUNTIES (Contract No. CNH265) Call No. 015

Project No. IME-40-5(136), 19008-8188-44, IME-40-5(137), 95100-8103-44

IME-40-5(136), 19008-8188-44

The resurfacing on I-40 beginning at S.R. 45 (Old Hickory Boulevard) (L.M. 28.84) and extending to the Wilson County line (L.M. 31.20).

Project Length - 2.330 miles

IME-40-5(137), 95100-8103-44

The resurfacing on I-40 beginning at the Davidson County line (L.M. 0.00) and extending to 0.66 mile east of Stoner Creek (L.M. 4.87).

Project Length - 3.970 miles

Total Project Length - 6.300 miles

Completion Time - On or before July 31, 2010 (See Special Provision 108B)

Plans Cost - \$10.00

DECATUR COUNTY (Contract No. CNH272) Call No. 016

Project No. IME-40-2(88), 20001-8126-44

The resurfacing on I-40 beginning at the Carroll County line (L.M. 0.00) and extending to the Benton County line (L.M. 5.67), including bridge deck repairs.

Project Length - 5.670 miles

Completion Time - On or before July 15, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DYER COUNTY (Contract No. CNH286) Call No. 017

Project No. IME-155-1(117), 23001-8169-44

The resurfacing on I-155 beginning near the rest area (L.M. 9.00) and extending to U.S. 51 (S.R. 3) (L.M. 15.93), including bridge deck repairs.

Project Length - 6.930 miles

Completion Time - On or before July 15, 2010

Plans Cost - \$3.00 (11" x 17")

GREENE COUNTY (Contract No. CNH251) Call No. 018

Project No. HSIP-107(13), 30011-3227-94

The grading, drainage, installation of signals, and paving on S.R. 107 at the junction with S.R. 351.

Project Length - 0.302 mile

Completion Time - On or before May 15, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

JEFFERSON COUNTY (Contract No. CNH259) Call No. 019

Project No. HSIP-9(50), 45004-3233-94

The grading, drainage, and paving on U.S. 25W (U.S. 70, S.R. 9) at the junction with S.R. 139 (Snyder Road).

Project Length - 0.161 mile

Completion Time - On or before May 15, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

JEFFERSON COUNTY (Contract No. CNH254) Call No. 020

Project No. 45011-4225-04

The repair of the bridge on S.R. 92 over the French Broad River (L.M. 9.14).

Project Length - 0.000 mile

Completion Time - On or before May 01, 2010 (See Special Provision 108B)

Plans Cost - \$10.00

KNOX COUNTY (Contract No. CNH239) Call No. 021

Project No. HSIP-NHE-162(6), 47050-3242-94

The grading, drainage, construction of a welded steel plate girder bridge, and paving on S.R. 162 (Pellissippi Parkway) at the junction with S.R. 131 (Lovell Road).

Project Length - 0.265 mile

Completion Time - On or before June 30, 2010

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

KNOX COUNTY (Contract No. CNH253) Call No. 022

Project No. IME-40-8(145), 47004-8154-44

The resurfacing on I-40 beginning 400 feet west of U.S. 11W (S.R. 1, Rutledge Pike) (L.M. 23.05) and extending to the Holston River (L.M. 26.14), including bridge deck repair.

Project Length - 3.090 miles

Completion Time - On or before July 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MADISON COUNTY (Contract No. CNH280) Call No. 023

Project No. STP-20(31), 57011-3225-14

The grading, drainage, construction of a concrete box beam bridge, and paving on U.S. 412 (S.R. 20) beginning at I-40 and extending to near Miller Avenue.

Project Length - 1.793 miles

Completion Time - On or before November 30, 2011

Plans Cost - \$100.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 8%.

MARSHALL COUNTY (Contract No. CNH240) Call No. 024

Project No. 59003-4219-04

The repair of the bridge on U.S. 31A (U.S. 31BR, U.S. 431BR, S.R. 11) over the Duck River (L.M. 23.87).

Project Length - 0.000 mile

Completion Time - On or before June 30, 2010

Plans Cost - \$10.00

MCMINN COUNTY (Contract No. CNH255) Call No. 025

Project No. IME-75-1(127), 54001-8176-44

The resurfacing on I-75 beginning north of Interstate Mile Marker 39 (L.M. 4.00) and extending to the rest area (L.M. 10.00).

Project Length - 6.000 miles

Completion Time - On or before June 30, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

PUTNAM COUNTY (Contract No. CNH241) Call No. 026

Project No. HSIP-62(29), 71016-3236-94

The grading, drainage, and paving on S.R. 62 beginning east of Meadow Creek and extending to west of Jim Garrett Road.

Project Length - 0.520 mile

Completion Time - On or before August 31, 2010

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 6%.

PUTNAM COUNTY (Contract No. CNH257) Call No. 027

Project No. IME-40-6(146), 71100-8109-44

The resurfacing I-40 beginning at Falling Water River (L.M. 24.20) and extending to 0.11 mile west of Exit 300 (L.M. 32.96).

Project Length - 8.760 miles

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

PUTNAM COUNTY (Contract No. CNH285) Call No. 028

Project No. IME-40-6(150), 71100-3107-44

The rockfall mitigation at various locations on I-40.

Project Length - 4.053 miles

Completion Time - On or before July 15, 2010 (See Special Provision 108B)

Plans Cost - \$50.00 Cross-Section Cost - \$50.00

PUTNAM AND CUMBERLAND COUNTIES (Contract No. CNH287) Call No. 029

Project No. IME-40-6(147), 18100-8135-44, IME-40-6(148), 71100-8111-44

IME-40-6(148), 71100-8111-44

The resurfacing on I-40 beginning 0.11 mile west of Exit 300 (L.M. 32.96) and extending to the Cumberland County line (L.M. 37.06).

Project Length - 4.100 miles

IME-40-6(147), 18100-8135-44

The resurfacing on I-40 beginning at the Putnam County line and extending to parking area (L.M. 1.98).

Project Length - 1.980 miles

Total Project Length - 6.080 miles

Completion Time - On or before July 15, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

ROANE COUNTY (Contract No. CNH252) Call No. 030

Project No. NH-95(8), 73017-3219-14

The grading, drainage, construction of a concrete box beam bridge and five (5) retaining walls, and paving on S.R. 95 beginning at S.R. 58 and extending to near Westover Drive.

Project Length - 2.964 miles

Completion Time - On or before May 31, 2012 (See Special Provision 108B)

Plans Cost - \$125.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 7%.

ROBERTSON AND CHEATHAM COUNTIES (Contract No. CNH271) Call No. 031

Project No. IME-24-9(62), 11001-8118-44, IME-24-9(63), 74001-8125-44

IME-24-9(63), 74001-8125-44

The resurfacing on I-24 beginning at the Montgomery County line in Robertson County (L.M. 0.00) and extending through Robertson, Cheatham, and Robertson Counties to the Cheatham County line (L.M. 2.344), including bridge deck repair.

Project Length - 11.153 miles

IME-24-9(62), 11001-8118-44

The resurfacing on I-24 beginning at the Robertson County line (L.M. 0.00) and extending to S.R. 249 (L.M. 2.31).

Project Length - 2.317 miles

Total Project Length - 13.470 miles

Completion Time - On or before July 31, 2010 (See Special Provision 108B)

Plans Cost - \$10.00

SHELBY AND FAYETTE COUNTIES (Contract No. CNH248) Call No. 032

Project No. NC-I-269(18), 79469-3105-44, 24469-3103-44, NH-I-269(20), 79469-3107-44, 24469-3104-44

NH-I-269(20), 79469-3107-44, 24469-3104-44

The grading, drainage, and construction of four (4) bridges on I-269 (S.R. 385, Paul Barrett Parkway) beginning north of S.R. 57 and extending to south of Raleigh-LaGrange Road, including paving on side roads.

Project Length - 3.337 miles

NC-I-269(18), 79469-3105-44, 24469-3103-44

The grading, drainage, and construction of four (4) bridges on I-269 (S.R. 385, Paul Barrett Parkway) beginning south of Raleigh-LaGrange Road and extending to south of Macon Road, including paving on side roads.

Project Length - 4.147 miles

Total Project Length - 7.484 miles

Completion Time - On or before September 30, 2012

Plans Cost - \$300.00 Cross-Section Cost - \$150.00

The DBE goal for this contract is 8%.

SULLIVAN COUNTY (Contract No. CNH261) Call No. 033

Project No. IME-81-1(109), 82001-8173-44

The resurfacing on I-81 beginning north of I-26 (L.M. 4.31) and extending to south of S.R. 357 (L.M. 9.27).

Project Length - 4.960 miles

Completion Time - On or before July 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00

SULLIVAN COUNTY (Contract No. CNH222) Call No. 034

Project No. IME-81-1(110), 82001-8174-44

The resurfacing on I-81 beginning north of S.R. 394 (L.M. 16.47) and extending to Walnut Hill Road (L.M. 20.82).

Project Length - 4.350 miles

Completion Time - On or before June 30, 2010 (See Special Provision 108B)

Plans Cost - \$3.00

SUMNER COUNTY (Contract No. CNH278) Call No. 035

Project No. NHE-109(25), 83011-3230-14

The grading, drainage, and paving on S.R. 109 beginning at Hollis Chapel Road and extending to S.R. 76.

Project Length - 4.556 miles

Completion Time - On or before November 15, 2011

Plans Cost - \$125.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 6%.

SUMNER COUNTY (Contract No. CNH288) Call No. 036

Project No. 83076-4242-04

The construction of a detention pond on S.R. 386 west of U.S. 31 (S.R. 6).

Project Length - 0.000 mile

Completion Time - On or before May 31, 2010

Plans Cost - \$10.00

SUMNER COUNTY (Contract No. CNH229) Call No. 037

Project No. 83947-4130-04

The repair of the two (2) bridges on I-65 over U.S. 31W (S.R. 41) (L.M. 1.03 left and right) and the bridge on U.S. 31W (S.R. 41) over U.S. 41 (S.R. 11) (L.M. 0.03).

Project Length - 0.545 mile

Completion Time - On or before June 30, 2010 (See Special Provision 108B)

Plans Cost - \$25.00

UNION COUNTY (Contract No. CNH206) Call No. 038

Project No. BR-STP-33(43), 87001-3252-94

The construction of a welded steel plate girder bridge on S.R. 33 over the Clinch River (L.M. 15.69), including grading, drainage, and paving.

Project Length - 0.895 mile

Completion Time - On or before June 30, 2012

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 6%.

UNION COUNTY (Contract No. CNH094) Call No. 039

Project No. STP/HPP-33(79), 87001-3257-14

The grading, drainage, and paving on S.R. 33 beginning south of S.R. 144 left and extending to S.R. 61.

Project Length - 4.696 miles

Completion Time - On or before September 30, 2011

Plans Cost - \$150.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 8%.

WAYNE COUNTY (Contract No. CNH281) Call No. 040

Project No. NHE-15(97), 91004-3248-14

The grading, drainage, construction of a concrete Bulb-Tee beam bridge, and paving on U.S. 64 (S.R. 15), beginning at Old Highway 64 and extending to Little Forty-Eight Creek Road.

Project Length - 4.387 miles

Completion Time - On or before November 15, 2011 (See Special Provision 108B)

Plans Cost - \$125.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 7%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 40

Total Number of Projects - 47

Total Number of Counties - 65

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED OCTOBER 30, 2009**

**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

ANDERSON COUNTY (Contract No. CNH941) Call No. 001

Project No. 01024-4218-04

The rehabilitation of the bridge on S.R. 170 over the Clinch River and the C.S.X. Railroad (L.M. 2.58).

Project Length - 0.000 mile

Completion Time - On or before September 15, 2010 (See Special Provision 108B)

Plans Cost - \$25.00

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CNH317) Call No. 002

Project No. HSIP-REG1(68), 98017-3218-94

The miscellaneous safety improvements on various State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2010

NO PLANS CONTRACT

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CNH299) Call No. 003

Project No. 98017-4122-04, 98017-4121-04

98017-4121-04

The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile

98017-4122-04

The installation of guardrail at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before December 31, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNH319) Call No. 004

Project No. HSIP-REG3(68), 98039-3215-94

The miscellaneous safety improvements on various State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2010

NO PLANS CONTRACT

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNH302) Call No. 005

Project No. 98039-4119-04, 98039-4118-04

98039-4118-04

The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile

98039-4119-04

The installation of guardrail at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before December 31, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNH303) Call No. 006

Project No. 98047-4132-04, 98047-4131-04

98047-4131-04

The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile

98047-4132-04

The installation of guardrail at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before December 31, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNH301) Call No. 007

Project No. 98026-4196-04, 98026-4195-04

98026-4195-04

The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile

98026-4196-04

The installation of guardrail at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before December 31, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

BLOUNT COUNTY (Contract No. CNH215) Call No. 008

Project No. BR-STP-336(8), 05025-3209-94, HSIP-336(11), 05025-3217-94

BR-STP-336(8), 05025-3209-94

The construction of a concrete box bridge on S.R. 336 (Brick Mill Road) over Little Baker Creek (L.M. 0.52), including grading, drainage, and paving.

Project Length - 0.171 mile

HSIP-336(11), 05025-3217-94

The improvement of the intersection on S.R. 336 (Brick Mill Road) at Old Niles Ferry Pike, including grading, drainage, and paving.

Project Length - 0.122 mile

Total Project Length - 0.293 mile

Completion Time - On or before August 15, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10%.

BRADLEY COUNTY (Contract No. CNH310) Call No. 009

Project No. STP/HPP-60(14), 06008-3222-14

The grading, drainage, and paving on S.R. 60 beginning near Gilliland Road and extending to U.S. 64 (S.R. 311).

Project Length - 2.702 miles

Completion Time - On or before June 30, 2012

Plans Cost - \$225.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 10%.

CUMBERLAND COUNTY (Contract No. CNH311) Call No. 010

Project No. HSIP-I-40-6(145), 18100-3134-44

The grading, drainage, installation of signals, and paving at the junction of I-40 with S.R. 298 (Genesis Road).

Project Length - 0.201 mile

Completion Time - On or before June 15, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 7%.

DAVIDSON COUNTY (Contract No. CNH218) Call No. 011

Project No. BR-STP-1(99), 19021-3245-94

The construction of a concrete box beam bridge on U.S. 41 (U.S. 70S, S.R. 1, Murfreesboro Road) over Mill Creek (L.M. 21.97), including grading, drainage, and paving.

Project Length - 0.156 mile

Completion Time - On or before September 30, 2010 (See Special Provision 108B)

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 8%.

DAVIDSON COUNTY (Contract No. CNH293) Call No. 012

Project No. 19947-4175-04

The repair of the bridge on New Hope Road over I-40 (L.M. 1.94).

Project Length - 0.000 mile

Completion Time - On or before June 15, 2010 (See Special Provision 108B)

Plans Cost - \$10.00

HAYWOOD COUNTY (Contract No. CNH163) Call No. 013

Project No. BR-STP-19(46), 38004-3214-94

The construction of a concrete box bridge on S.R. 19 over branch of Carter Creek (L.M. 15.61), including grading, drainage, and paving.

Project Length - 0.160 mile

Completion Time - On or before August 31, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

HAYWOOD COUNTY (Contract No. CNH313) Call No. 014

Project No. 38002-4213-04

The repair of four (4) bridges on U.S. 70 (S.R. 1) over overflows (L.M. 5.58, L.M. 5.92, and L.M. 6.27) and Muddy Creek (L.M. 6.37).

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011

Plans Cost - \$25.00

HAYWOOD AND CROCKETT COUNTIES (Contract No. CNH191) Call No. 015

Project No. BR-STP-76(39), 38008-3212-94

The construction of a concrete I-beam bridge on U.S. 70A (U.S. 79, S.R. 76) over the South Fork of the Forked Deer River (L.M. 23.98), including grading, drainage, and paving.

Project Length - 0.367 mile

Completion Time - On or before July 31, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 9%.

JACKSON COUNTY (Contract No. CNH129) Call No. 016

Project No. BR-STP-56(43), 44004-3237-94

The construction of a concrete box bridge on S.R. 56 over Crabtree Creek (L.M. 23.24), including grading, drainage, and paving.

Project Length - 0.125 mile

Completion Time - On or before July 31, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10%.

KNOX COUNTY (Contract No. CNH209) Call No. 017

Project No. BR-STP-131(14), 47027-3215-94

The construction of a concrete slab bridge on S.R. 131 over Meadow Creek (L.M. 5.78), including grading, drainage, and paving.

Project Length - 0.123 mile

Completion Time - On or before July 31, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 4%.

MARION COUNTY (Contract No. CNH314) Call No. 018

Project No. 58016-4238-04

The repair of the bridge on S.R. 156 over the Tennessee River (L.M. 15.19).

Project Length - 0.000 mile

Completion Time - On or before April 30, 2010

Plans Cost - \$10.00

MAURY COUNTY (Contract No. CNH315) Call No. 019

Project No. HSIP-NHE-6(74), 60002-3286-94, STP-SIP-NHE-6(73), 60002-3287-94

HSIP-NHE-6(74), 60002-3286-94

The miscellaneous improvement on U.S. 43 (S.R. 6) beginning at Sugar Creek and extending to the S.R. 6 Connector, including grading, drainage, and paving.

Project Length - 0.640 mile

STP-SIP-NHE-6(73), 60002-3287-94

The miscellaneous improvement on U.S. 43 (S.R. 6) beginning west of S. Cross Bridges Road and extending to Sugar Creek, including grading, drainage, and paving.

Project Length - 0.630 mile

Total Project Length - 1.270 miles

Completion Time - On or before July 31, 2010

Plans Cost - \$10.00

The DBE goal for this contract is 8%.

MORGAN COUNTY (Contract No. CNH210) Call No. 020

Project No. 65945-4260-04

The construction of a small drainage structure on S.R. 62 at log mile 2.80, including grading, drainage, and paving.

Project Length - 0.191 mile

Completion Time - On or before June 30, 2010 (See Special Provision 108B)

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

OBION COUNTY (Contract No. CNH205) Call No. 021

Project No. TN-I-69(49), 66269-3112-14

The grading, drainage, construction of nine (9) bridges, on future I-69 beginning 0.31 mile south of S.R. 5 / S.R. 22 and extending to 0.78 mile west of S.R. 21, including paving on side roads.

Project Length - 4.308 miles

Completion Time - On or before October 15, 2012

Plans Cost - \$200.00 Cross-Section Cost - \$125.00

The DBE goal for this contract is 8%.

ROANE COUNTY (Contract No. CNH141) Call No. 022

Project No. BH-STP-1(239), 73002-3210-94

The rehabilitation of the bridge on U.S. 70 (S.R. 1) over the Norfolk Southern Railroad and Black Creek (L.M. 2.46).

Project Length - 0.000 mile

Completion Time - On or before July 31, 2010

Plans Cost - \$10.00

The DBE goal for this contract is 4%.

ROANE COUNTY (Contract No. CNH307) Call No. 023

Project No. 73005-3213-04

The installation of signals at various locations on U.S. 70 (S.R. 1) in Rockwood.

Project Length - 1.150 miles

Completion Time - On or before July 31, 2010

Plans Cost - \$10.00

RUTHERFORD COUNTY (Contract No. CNH658) Call No. 024

Project No. ARRA-9317(7), 75953-3549-94

The grading, drainage, widening of an existing concrete box beam bridge, construction of two (2) retaining walls, and paving on Waldron Road beginning north of Industrial Drive / Enterprise Boulevard and extending to U.S. 70S (S.R. 1, Murfreesboro Road).

Project Length - 1.987 miles

Completion Time - On or before November 30, 2011 (See Special Provision 108B)

Plans Cost - \$50.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 9%.

RUTHERFORD COUNTY (Contract No. CNH128) Call No. 025

Project No. BR-STP-102(10), 75014-3239-94

The construction of a concrete slab bridge on S.R. 102 (Almaville Road) over branch of Stewart Creek (L.M. 2.38), including grading, drainage, and paving.

Project Length - 0.106 mile

Completion Time - On or before July 31, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 5%.

SCOTT COUNTY (Contract No. CNH297) Call No. 026

Project No. 76945-3459-04

The grading, drainage, construction of a concrete Bulb-Tee beam bridge, and paving on a S.I.A. route (Airport Road) serving LeCarra, Quality Battery, A.T.S., and Plane Excellence.

Project Length - 0.572 mile

Completion Time - On or before November 15, 2010

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

SEVIER COUNTY (Contract No. CNH138) Call No. 027

Project No. BR-STP-35(21), 78004-3224-94

The construction of two (2) concrete I-beam bridges on U.S. 411 (U.S. 441, S.R. 35) over Gists Creek (L.M. 10.65 and L.M. 10.98), including grading, drainage, and paving.

Project Length - 0.729 mile

Completion Time - On or before August 31, 2011

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 7%.

SEVIER COUNTY (Contract No. CNH308) Call No. 028

Project No. HSIP-338(4), 78007-3231-94

The improvement of the intersection on S.R. 338 (Boyd's Creek Highway) at Old Sevierville Pike, including grading, drainage, construction of a concrete box bridge, and paving.

Project Length - 0.227 mile

Completion Time - On or before July 31, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 9%.

SMITH COUNTY (Contract No. CNH294) Call No. 029

Project No. BH-STP-25(38), 80003-3254-94

The rehabilitation of the bridge on S.R. 25 over Lick Creek (L.M. 0.15).

Project Length - 0.000 mile

Completion Time - On or before October 31, 2010

Plans Cost - \$10.00

The DBE goal for this contract is 6%.

SMITH COUNTY (Contract No. CNH296) Call No. 030

Project No. 80002-4252-04

The repair of the bridge on U.S. 70N (S.R. 24) over Snow Creek (L.M. 15.57).

Project Length - 0.000 mile

Completion Time - On or before June 15, 2010

Plans Cost - \$25.00

WASHINGTON COUNTY (Contract No. CNH179) Call No. 031

Project No. BR-STP-400(15), 90016-3212-94

The construction of a precast concrete structure on S.R. 400 over Brush Creek (L.M. 4.99), including grading, drainage, and paving.

Project Length - 0.111 mile

Completion Time - On or before June 30, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 6%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 31

Total Number of Projects - 37

Total Number of Counties - 95

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED NOVEMBER 20, 2009 (MOWING AND LITTER REMOVAL)**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

ANDERSON AND CAMPBELL COUNTIES (Contract No. CNH323) Call No. 001

Project No. 98017-4123-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 43.210 miles

Completion Time - On or before March 31, 2011 (See Special Provision 108B)

ANDERSON, CAMPBELL, CLAIBORNE, SCOTT, AND UNION COUNTIES (Contract No. CNH324) Call No. 002

Project No. 98017-4224-04

The mowing on various State Routes.

Project Length - 352.870 miles

Completion Time - On or before November 15, 2010 (See Special Provision 108B)

BEDFORD, MARSHALL, MAURY, AND MOORE COUNTIES (Contract No. CNH325) Call No. 003

Project No. 98039-4220-04

The mowing and litter removal on various State Routes.

Project Length - 282.780 miles

Completion Time - On or before March 31, 2011 (See Special Provision 108B)

BEDFORD AND RUTHERFORD COUNTIES (Contract No. CNH326) Call No. 004

Project No. 98039-4121-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 50.460 miles

Completion Time - On or before March 31, 2011 (See Special Provision 108B)

BENTON, CARROLL, DECATUR, FAYETTE, HAYWOOD, HENDERSON, AND MADISON COUNTIES (Contract No. CNH327) Call No. 005

Project No. 98047-4134-04

The mowing and litter removal on various Interstate Routes.

Project Length - 105.650 miles

Completion Time - On or before March 31, 2011 (See Special Provision 108B)

BENTON, CARROLL, DECATUR, HENRY, OBION, AND WEAKLEY COUNTIES (Contract No. CNH328) Call No. 006

Project No. 98047-4235-04

The mowing and litter removal on various State Routes.

Project Length - 782.990 miles

Completion Time - On or before March 31, 2011 (See Special Provision 108B)

BLEDSON, GRUNDY, MARION, SEQUATCHIE, AND VAN BUREN COUNTIES (Contract No. CNH329) Call No. 007

Project No. 98026-4297-04

The mowing and litter removal on various State Routes.

Project Length - 364.990 miles

Completion Time - On or before March 31, 2011 (See Special Provision 108B)

BLOUNT, KNOX, AND SEVIER COUNTIES (Contract No. CNH330) Call No. 008

Project No. 98017-4124-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 444.860 miles

Completion Time - On or before March 31, 2011 (See Special Provision 108B)

BRADLEY AND MCMINN COUNTIES (Contract No. CNH331) Call No. 009

Project No. 98026-4197-04

The mowing and litter removal on various Interstate Routes.

Project Length - 44.300 miles

Completion Time - On or before March 31, 2011 (See Special Provision 108B)

BRADLEY, MCMINN, MEIGS, AND POLK COUNTIES (Contract No. CNH332) Call No. 010

Project No. 98026-4298-04

The mowing and litter removal on various State Routes.

Project Length - 334.190 miles

Completion Time - On or before March 31, 2011 (See Special Provision 108B)

CANNON, VAN BUREN, AND WARREN COUNTIES (Contract No. CNH333) Call No. 011

Project No. 98026-4299-04

The mowing and litter removal on various State Routes.

Project Length - 240.270 miles

Completion Time - On or before March 31, 2011 (See Special Provision 108B)

CARTER, JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNH334) Call No. 012

Project No. 98017-4125-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 506.310 miles

Completion Time - On or before March 31, 2011 (See Special Provision 108B)

CHEATHAM, DICKSON, HICKMAN, HUMPHREYS, AND WILLIAMSON COUNTIES (Contract No. CNH335) Call No. 013

Project No. 98039-4122-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 65.210 miles

Completion Time - On or before March 31, 2011 (See Special Provision 108B)

CHEATHAM, MONTGOMERY, ROBERTSON, AND SUMNER COUNTIES (Contract No. CNH336) Call No. 014

Project No. 98039-4123-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 69.180 miles

Completion Time - On or before March 31, 2011 (See Special Provision 108B)

CHEATHAM AND ROBERTSON COUNTIES (Contract No. CNH337) Call No. 015

Project No. 98039-4224-04

The mowing on various State Routes.

Project Length - 240.450 miles

Completion Time - On or before November 15, 2010 (See Special Provision 108B)

CHESTER, CROCKETT, HAYWOOD, HENDERSON, AND MADISON COUNTIES (Contract No. CNH338) Call No. 016

Project No. 98047-4236-04

The mowing and litter removal on various State Routes.

Project Length - 504.510 miles

Completion Time - On or before March 31, 2011 (See Special Provision 108B)

CHESTER, HARDIN, MCNAIRY, AND WAYNE COUNTIES (Contract No. CNH339) Call No. 017

Project No. 98047-4237-04

The mowing and litter removal on various State Routes.

Project Length - 395.030 miles

Completion Time - On or before March 31, 2011 (See Special Provision 108B)

CLAY, DEKALB, JACKSON, OVERTON, PUTNAM, SMITH, AND WHITE COUNTIES (Contract No. CNH340) Call No. 018

Project No. 98027-4206-04

The mowing and litter removal on various State Routes.

Project Length - 497.000 miles

Completion Time - On or before March 31, 2011 (See Special Provision 108B)

CLAY, FENTRESS, OVERTON, AND PICKETT COUNTIES (Contract No. CNH341) Call No. 019

Project No. 98027-4201-04

The mowing and litter removal on various State Routes.

Project Length - 304.750 miles

Completion Time - On or before March 31, 2011 (See Special Provision 108B)

COCKE, GREENE, HAMBLLEN, AND JEFFERSON COUNTIES (Contract No. CNH342) Call No. 020

Project No. 98017-4126-04

The mowing and litter removal on various Interstate Routes.

Project Length - 91.560 miles

Completion Time - On or before March 31, 2011 (See Special Provision 108B)

COCKE, GREENE, AND JEFFERSON COUNTIES (Contract No. CNH343) Call No. 021

Project No. 98017-4226-04

The mowing on various State Routes.

Project Length - 388.930 miles

Completion Time - On or before November 15, 2010 (See Special Provision 108B)

COFFEE AND FRANKLIN COUNTIES (Contract No. CNH344) Call No. 022

Project No. 98027-4202-04

The mowing and litter removal on various State Routes.

Project Length - 254.450 miles

Completion Time - On or before March 31, 2011 (See Special Provision 108B)

COFFEE, GRUNDY, HAMILTON, AND MARION COUNTIES (Contract No. CNH345) Call No. 023

Project No. 98027-4102-04

The mowing and litter removal on various Interstate Routes.

Project Length - 69.960 miles

Completion Time - On or before March 31, 2011 (See Special Provision 108B)

CUMBERLAND, PUTNAM, AND WHITE COUNTIES (Contract No. CNH346) Call No. 024

Project No. 98027-4103-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 104.800 miles

Completion Time - On or before March 31, 2011 (See Special Provision 108B)

CUMBERLAND AND RHEA COUNTIES (Contract No. CNH347) Call No. 025

Project No. 98027-4204-04

The mowing and litter removal on various State Routes.

Project Length - 242.790 miles

Completion Time - On or before March 31, 2011 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No. CNH348) Call No. 026

Project No. 19947-4181-04

The mowing and litter removal on various Interstate Routes.

Project Length - 7.600 miles

Completion Time - On or before March 31, 2011 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No. CNH349) Call No. 027

Project No. 19947-4281-04

The mowing on various State Routes.

Project Length - 235.630 miles

Completion Time - On or before November 15, 2010 (See Special Provision 108B)

DAVIDSON AND WILLIAMSON COUNTIES (Contract No. CNH350) Call No. 028

Project No. 98039-4125-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 132.940 miles

Completion Time - On or before March 31, 2011 (See Special Provision 108B)

DICKSON, HICKMAN, HUMPHREYS, AND PERRY COUNTIES (Contract No. CNH351) Call No. 029

Project No. 98039-4226-04

The mowing on various State Routes.

Project Length - 474.410 miles

Completion Time - On or before November 15, 2010 (See Special Provision 108B)

DYER, GIBSON, AND OBION COUNTIES (Contract No. CNH352) Call No. 030

Project No. 98047-4138-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 242.650 miles

Completion Time - On or before March 31, 2011 (See Special Provision 108B)

DYER, GIBSON, LAKE, AND OBION COUNTIES (Contract No. CNH353) Call No. 031

Project No. 98047-4239-04

The mowing and litter removal on various State Routes.

Project Length - 345.980 miles

Completion Time - On or before March 31, 2011 (See Special Provision 108B)

FAYETTE AND HARDEMAN COUNTIES (Contract No. CNH354) Call No. 032

Project No. 98047-4240-04

The mowing and litter removal on various State Routes.

Project Length - 325.130 miles

Completion Time - On or before March 31, 2011 (See Special Provision 108B)

GILES COUNTY (Contract No. CNH355) Call No. 033

Project No. 28946-4215-04

The mowing on various State Routes.

Project Length - 150.810 miles

Completion Time - On or before November 15, 2010 (See Special Provision 108B)

GILES, MARSHALL, MAURY, AND WILLIAMSON COUNTIES (Contract No. CNH356) Call No. 034

Project No. 98039-4127-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 70.250 miles

Completion Time - On or before March 31, 2011 (See Special Provision 108B)

GRAINGER AND HAMBLLEN COUNTIES (Contract No. CNH357) Call No. 035

Project No. 98017-4227-04

The mowing on various State Routes.

Project Length - 164.670 miles

Completion Time - On or before November 15, 2010 (See Special Provision 108B)

HAMILTON AND MEIGS COUNTIES (Contract No. CNH358) Call No. 036

Project No. 98027-4105-04

The mowing on various Interstate and State Routes.

Project Length - 268.160 miles

Completion Time - On or before November 15, 2010 (See Special Provision 108B)

HANCOCK AND HAWKINS COUNTIES (Contract No. CNH359) Call No. 037

Project No. 98017-4228-04

The mowing on various State Routes.

Project Length - 208.270 miles

Completion Time - On or before November 15, 2010 (See Special Provision 108B)

HOUSTON, MONTGOMERY, AND STEWART COUNTIES (Contract No. CNH360) Call No. 038

Project No. 98039-4228-04

The mowing on various State Routes.

Project Length - 307.990 miles

Completion Time - On or before November 15, 2010 (See Special Provision 108B)

LAUDERDALE, SHELBY, AND TIPTON COUNTIES (Contract No. CNH361) Call No. 039

Project No. 98047-4140-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 161.570 miles

Completion Time - On or before March 31, 2011 (See Special Provision 108B)

LAUDERDALE, SHELBY, AND TIPTON COUNTIES (Contract No. CNH362) Call No. 040

Project No. 98047-4241-04

The mowing and litter removal on various State Routes.

Project Length - 207.070 miles

Completion Time - On or before March 31, 2011 (See Special Provision 108B)

LAWRENCE, LEWIS, AND WAYNE COUNTIES (Contract No. CNH363) Call No. 041

Project No. 98039-4229-04

The mowing on various State Routes.

Project Length - 147.150 miles

Completion Time - On or before November 15, 2010 (See Special Provision 108B)

LEWIS, PERRY, AND WAYNE COUNTIES (Contract No. CNH364) Call No. 042

Project No. 98039-4230-04

The mowing on various State Routes.

Project Length - 208.050 miles

Completion Time - On or before November 15, 2010 (See Special Provision 108B)

LINCOLN AND MOORE COUNTIES (Contract No. CNH365) Call No. 043

Project No. 98039-4231-04

The mowing and litter removal on various State Routes.

Project Length - 211.690 miles

Completion Time - On or before March 31, 2011 (See Special Provision 108B)

LOUDON AND MONROE COUNTIES (Contract No. CNH366) Call No. 044

Project No. 98017-4229-04

The mowing on various State Routes.

Project Length - 243.390 miles

Completion Time - On or before November 15, 2010 (See Special Provision 108B)

LOUDON, MONROE, AND ROANE COUNTIES (Contract No. CNH367) Call No. 045

Project No. 98017-4129-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 60.990 miles

Completion Time - On or before March 31, 2011 (See Special Provision 108B)

MACON, RUTHERFORD, SMITH, SUMNER, TROUSDALE, AND WILSON COUNTIES (Contract No. CNH368) Call No. 046

Project No. 98039-4232-04

The mowing on various State Routes.

Project Length - 626.330 miles

Completion Time - On or before November 15, 2010 (See Special Provision 108B)

MAURY COUNTY (Contract No. CNH369) Call No. 047

Project No. 60946-4227-04

The mowing and litter removal on various State Routes.

Project Length - 208.880 miles

Completion Time - On or before March 31, 2011 (See Special Provision 108B)

MORGAN AND ROANE COUNTIES (Contract No. CNH370) Call No. 048

Project No. 98017-4230-04

The mowing on various State Routes.

Project Length - 300.770 miles

Completion Time - On or before November 15, 2010 (See Special Provision 108B)

RUTHERFORD AND WILLIAMSON COUNTIES (Contract No. CNH371) Call No. 049

Project No. 98039-4233-04

The mowing on various State Routes.

Project Length - 134.520 miles

Completion Time - On or before November 15, 2010 (See Special Provision 108B)

SMITH AND WILSON COUNTIES (Contract No. CNH372) Call No. 050

Project No. 98039-4134-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 55.170 miles

Completion Time - On or before March 31, 2011 (See Special Provision 108B)

WILLIAMSON COUNTY (Contract No. CNH373) Call No. 051

Project No. 94946-4221-04

The mowing on various State Routes.

Project Length - 191.170 miles

Completion Time - On or before November 15, 2010 (See Special Provision 108B)

ALL CONTRACTS IN THIS LETTING ARE NO PLANS CONTRACTS.

Requests for Bid Authorization, Contract Proposal, and Standard Specifications should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, and standard specifications, if applicable.

Joe Holt, Transportation Manager 2  
Nashville, TN 37243-0333

Total Number of Contracts - 51

Total Number of Projects - 51

Total Number of Counties - 95

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED DECEMBER 11, 2009**

**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

ANDERSON, BLOUNT, CAMPBELL, CARTER, COCKE, HAMBLEN, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, SEVIER, SULLIVAN, UNICOL, AND WASHINGTON COUNTIES (Contract No. CNH383) Call No. 001

Project No. 98017-4131-04

The random on-call concrete pavement repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before January 31, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

ANDERSON, BLOUNT, CAMPBELL, COCKE, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, AND SEVIER COUNTIES (Contract No. CNH399) Call No. 002

Project No. 98017-4133-04

The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before February 28, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNH320) Call No. 003

Project No. HSIP-REG4(68), 98047-3228-94

The miscellaneous safety improvements on various State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2010

NO PLANS CONTRACT

The DBE goal for this contract is 2%.

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDIN, HAYWOOD, HENDERSON, HENRY, MCNAIRY, MADISON, OBION, SHELBY, AND WEAKLEY COUNTIES (Contract No. CNH396) Call No. 004

Project No. 98047-4143-04

The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before February 28, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CARROLL, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HAYWOOD, HENDERSON, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, AND WEAKLEY COUNTIES (Contract No. CNH386) Call No. 005

Project No. 98047-4142-04

The random on-call concrete pavement repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before January 31, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

BLOUNT COUNTY (Contract No. CNH382) Call No. 006

Project No. STP-SIP-NHE-73(44), 05006-3255-94

The improvement of the intersection on U.S. 321 (S.R. 73, Lamar Alexander Parkway) with S.R. 335 (William Blount Drive) and Odell Drive.

Project Length - 0.000 mile

Completion Time - On or before August 31, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 4%.

BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MCMINN, MARION, PUTNAM, SEQUATCHIE, WARREN, AND WHITE COUNTIES (Contract No. CNH384) Call No. 007

Project No. 98027-4107-04

The random on-call concrete pavement repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before January 31, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

BRADLEY, GRUNDY, HAMILTON, MARION, PUTNAM, SEQUATCHIE, AND WHITE COUNTIES (Contract No. CNH398) Call No. 008

Project No. 98027-4108-04

The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before February 28, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

CARROLL COUNTY (Contract No. CNH246) Call No. 009

Project No. BR-STP-436(3), 09035-3217-94

The construction of seven (7) bridges on S.R. 436 over the South Fork of the Obion River (L.M. 4.19), overflows (L.M. 3.89, L.M. 3.95, and L.M. 4.07), old river bed (L.M. 4.32), Clear Creek (L.M. 6.21), and overflow (L.M. 6.11), including grading, drainage, and paving.

Project Length - 1.619 miles

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

Plans Cost - \$50.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 9%.

CARTER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNH388) Call No. 010

Project No. 98017-4132-04

The sweeping on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before February 28, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, MARSHALL, MAURY, MONTGOMERY, ROBERTSON, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNH385) Call No. 011

Project No. 98039-4135-04

The random on-call concrete pavement repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before January 31, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

COCKE COUNTY (Contract No. CNH378) Call No. 012

Project No. NHTSA-HE-1500(51), 97015-3407-04

The resurfacing on Waterville Road beginning at Tobes Creek (L.M. 0.00) and extending to the North Carolina State line (L.M. 1.08).

Project Length - 1.080 miles

Completion Time - On or before June 30, 2010

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

DAVIDSON COUNTY (Contract No. CNH277) Call No. 013

Project No. IM/BH-65-3(105), 19010-3158-94, 19010-3156-44

The grading, drainage, widening of the existing bridge, construction of two (2) retaining walls, and paving on I-65 at the junction with S.R. 12 (Rosa Parks Boulevard).

Project Length - 0.907 mile

Completion Time - On or before May 31, 2011 (See Special Provision 108B)

Plans Cost - \$50.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 7%.

DAVIDSON, MONTGOMERY, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNH397) Call No. 014

Project No. 98039-4136-04

The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before February 28, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

DICKSON COUNTY (Contract No. CNH401) Call No. 015

Project No. BH-STP-1(246), 22002-3246-94

The rehabilitation of the bridge on U.S. 70 (S.R. 1) over Piney Creek (L.M. 4.17).

Project Length - 0.000 mile

Completion Time - On or before August 31, 2010 (See Special Provision 108B)

Plans Cost - \$10.00

The DBE goal for this contract is 2%.

GIBSON COUNTY (Contract No. CNH312) Call No. 016

Project No. BH-STP-104(26), 27012-3223-94

The rehabilitation of the bridge on S.R. 104 over branch (L.M. 12.53).

Project Length - 0.000 mile

Completion Time - On or before August 31, 2010

Plans Cost - \$10.00

GIBSON COUNTY (Contract No. CNH402) Call No. 017

Project No. BH-STP-77(41), 27011-3234-94

The rehabilitation of the bridge on S.R. 77 over overflow (L.M. 9.57).

Project Length - 0.000 mile

Completion Time - On or before October 31, 2010

Plans Cost - \$10.00

The DBE goal for this contract is 2%.

HAMILTON COUNTY (Contract No. CNH403) Call No. 018

Project No. NH-IE-75-1(129), 33005-3173-44

The interchange lighting on I-75 at the junction with U.S. 11 (S.R. 2).

Project Length - 0.000 mile

Completion Time - On or before August 31, 2010

Plans Cost - \$8.00

HAWKINS COUNTY (Contract No. CNH375) Call No. 019

Project No. STP-SIP-NHE-1(230), 37070-3226-94

The installation of school signals on U.S. 11W (S.R. 1) at Tipton Avenue, including paving.

Project Length - 0.000 mile

Completion Time - On or before April 30, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 3%.

HUMPHREYS COUNTY (Contract No. CNH309) Call No. 020

Project No. PSB-1(212), 43003-3238-94

The grading, drainage, and paving on U.S. 70 (S.R. 1) beginning 500 feet east of North Hurricane Creek Road and extending to 150 feet east of Little Hurricane Creek Road.

Project Length - 0.731 mile

Completion Time - On or before December 15, 2010

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 13%.

JEFFERSON COUNTY (Contract No. CNH374) Call No. 021

Project No. STP-SIP-9(56), 45004-3234-94

The installation of signals on U.S. 25W (U.S. 70, S.R. 9) at S.R. 92 and South Gay Street.

Project Length - 0.000 mile

Completion Time - On or before August 31, 2010

Plans Cost - \$10.00

KNOX COUNTY (Contract No. CNH721) Call No. 022

Project No. ARRA-STP-M-131(25), 47039-3238-54

The grading, drainage, and paving on S.R. 131 (Lovell Road) beginning west of Pellissippi Parkway and extending to Schaeffer Road.

Project Length - 0.200 mile

Completion Time - On or before May 31, 2011

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10%.

LAWRENCE COUNTY (Contract No. CNH404) Call No. 023

Project No. NHE-15(150), 50002-3245-14

The paving on U.S. 64 (S.R. 15, Lawrenceburg Bypass) beginning at U.S. 43 (S.R. 6) and extending to 0.5 mile west of the Giles County line, including grading, and drainage.

Project Length - 6.705 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$50.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 3%.

MCMINN COUNTY (Contract No. CNH243) Call No. 024

Project No. STP/HPP-30(48), 54007-3218-14

The grading, drainage, construction of a concrete box beam bridge and a retaining wall, and paving on S.R. 30 beginning in Athens and extending to east of County Road 609, including installation of signals.

Project Length - 3.618 miles

Completion Time - On or before May 31, 2012

Plans Cost - \$150.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 7%.

MONROE COUNTY (Contract No. CNH376) Call No. 025

Project No. STP-SIP-68(28), 62007-3248-94

The installation of school signals on S.R. 68 at Tellico Plains High School.

Project Length - 0.000 mile

Completion Time - On or before April 30, 2010

Plans Cost - \$3.00

MONTGOMERY COUNTY (Contract No. CNH155) Call No. 026

Project No. BR-STP-13(25), 63011-3238-94

The construction of a welded steel plate girder bridge on U.S. 79 (S.R. 13) over the Red River (L.M. 21.56), including grading, drainage, and paving.

Project Length - 0.416 mile

Completion Time - On or before November 15, 2011

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 6%.

PICKETT COUNTY (Contract No. CNH405) Call No. 027

Project No. BH-STP-154(3), 69004-3210-94

The rehabilitation of the bridge on S.R. 154 over Thompson Creek (L.M. 1.26).

Project Length - 0.000 mile

Completion Time - On or before May 31, 2010

Plans Cost - \$10.00

The DBE goal for this contract is 2%.

SEVIER COUNTY (Contract No. CNH097) Call No. 028

Project No. 78454-3203-04

The grading, drainage, construction of three concrete box bridges, and paving on S.R. 454 (Birds Creek Road) beginning at Glades Road and extending to S.R. 416.

Project Length - 4.385 miles

Completion Time - On or before October 31, 2011

Plans Cost - \$50.00 Cross-Section Cost - \$50.00

SMITH COUNTY (Contract No. CNH406) Call No. 029

Project No. BH-STP-24(37), 80002-3259-94

The rehabilitation of the bridge on U.S. 70N (S.R. 24) over Roundlick Creek (L.M. 2.96).

Project Length - 0.000 mile

Completion Time - On or before August 31, 2010

Plans Cost - \$10.00

The DBE goal for this contract is 2.5%.

SULLIVAN COUNTY (Contract No. CNH380) Call No. 030

Project No. 82945-3644-04

The grading, drainage, and paving on a S.I.A. (Partnership Park Road) route serving Bristol Metals L.L.C.

Project Length - 0.641 mile

Completion Time - On or before September 30, 2010

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

WASHINGTON COUNTY (Contract No. CNH179) Call No. 031

Project No. BR-STP-400(15), 90016-3212-94

The construction of a precast concrete structure on S.R. 400 over Brush Creek (L.M. 4.99), including grading, drainage, and paving.

Project Length - 0.111 mile

Completion Time - On or before August 30, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 6%.

WASHINGTON COUNTY (Contract No. CNH298) Call No. 032

Project No. BRZE-9107(16), 90952-3597-94, BRZE-9107(18), 90953-3506-94

BRZE-9107(16), 90952-3597-94

The construction of a concrete box beam bridge on Flourville Road over Boones Creek (L.M. 0.41), including grading, drainage, and paving.

Project Length - 0.049 mile

BRZE-9107(18), 90953-3506-94

The construction of a concrete slab bridge on Flourville Road over Boones Creek (L.M. 0.16), including grading, drainage, and paving.

Project Length - 0.089 mile

Total Project Length - 0.138 mile

Completion Time - On or before June 30, 2010

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 7%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 32

Total Number of Projects - 34

Total Number of Counties - 65

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**SUPPLEMENTAL**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED DECEMBER 11, 2009**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNH942) Call No. 033

Project No. 98047-4132-04, 98047-4131-04

98047-4131-04

The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile

98047-4132-04

The installation of guardrail at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - See Proposal

NO PLANS CONTRACT

SUPPLEMENTAL NOTICE TO CONTRACTORS  
DECEMBER 11, 2009 LETTING

Sheet 2 of 2

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 33

Total Number of Projects - 36

Total Number of Counties - 65

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**SUPPLEMENTAL**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED JUNE 12, 2009**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

MCNAIRY COUNTY (Contract No. CNH716) Call No. 123

Project No. ARRA-NHE-15(141), 55003-3221-14

The grading, drainage, construction of four (4) concrete I-beam bridges, and paving on U.S. 64 (S.R. 15) beginning near S.R. 225 and extending to Sandy Flat Road.

Project Length - 3.378 miles

Completion Time - On or before November 15, 2011

Plans Cost - \$100.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 11%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 123

Total Number of Projects - 143

Total Number of Counties - 95

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED FEBRUARY 5, 2010**

**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

ANDERSON, BLOUNT, CAMPBELL, CARTER, COCKE, HAMBLIN, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, SEVIER, SULLIVAN, UNICOLI, AND WASHINGTON COUNTIES (Contract No. CNJ905) Call No. 001

Project No. 98017-4131-04

The random on-call concrete pavement repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before March 31, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CARROLL, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HAYWOOD, HENDERSON, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, AND WEAKLEY COUNTIES (Contract No. CNJ904) Call No. 002

Project No. 98047-4142-04

The random on-call concrete pavement repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before January 31, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MCMINN, MARION, PUTNAM, SEQUATCHIE, WARREN, AND WHITE COUNTIES (Contract No. CNJ902) Call No. 003

Project No. 98027-4107-04

The random on-call concrete pavement repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before January 31, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, MARSHALL, MAURY, MONTGOMERY, ROBERTSON, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNJ903) Call No. 004

Project No. 98039-4135-04

The random on-call concrete pavement repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before January 31, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

COCKE COUNTY (Contract No. CNJ906) Call No. 005

Project No. NHTSA-HE-1500(51), 97015-3407-04

The resurfacing on Waterville Road beginning at Tobes Creek (L.M. 0.00) and extending to the North Carolina State line (L.M. 1.08).

Project Length - 1.080 miles

Completion Time - On or before July 31, 2010

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

SEVIER COUNTY (Contract No. CNJ907) Call No. 006

Project No. 78454-3203-04

The grading, drainage, construction of three concrete box bridges, and paving on S.R. 454 (Birds Creek Road) beginning at Glades Road and extending to S.R. 416.

Project Length - 4.385 miles

Completion Time - On or before December 31, 2011

Plans Cost - \$50.00 Cross-Section Cost - \$50.00

ANDERSON COUNTY (Contract No. CNJ029) Call No. 007

Project No. STP-M-9115(12), 01953-8560-54

The resurfacing on West Outer Drive beginning at Illinois Avenue (L.M. 2.66) and extending to E. Wadsworth Circle (L.M. 3.54), on Pennsylvania Avenue beginning at West Outer Drive (L.M. 1.89) and extending to New York Avenue (L.M. 2.10), and on East Drive beginning at California Avenue (L.M. 1.12) and extending to Alger Road (L.M. 2.54).

Project Length - 3.350 miles

Completion Time - On or before July 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

BEDFORD AND MARSHALL COUNTIES (Contract No. CNJ035) Call No. 008

Project No. HSIP-129(9), 59013-3215-94, HSIP-270(12), 02042-3204-94, 59013-4214-04, 02042-4203-04

HSIP-270(12), 02042-3204-94, 02042-4203-04

The resurfacing (micro-surfacing) on S.R. 270 beginning at the Marshall County line (L.M. 0.00) and extending to U.S. 41A (S.R. 16) (L.M. 6.40).

Project Length - 6.400 miles

HSIP-129(9), 59013-3215-94, 59013-4214-04

The resurfacing (micro-surfacing) on S.R. 129 beginning at S.R. 272 (L.M. 11.95) and extending to U.S. 431 (S.R. 50) (L.M. 19.20).

Project Length - 7.250 miles

Total Project Length - 13.650 miles

Completion Time - On or before June 30, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

BLOUNT COUNTY (Contract No. CNJ016) Call No. 009

Project No. 05952-3581-04

The grading, drainage, and paving on a S.I.A. route (Bessemer Street) serving Denso Manufacturing, beginning at Hunters Crossing Drive and extending to McCammon Avenue / Louisville Road.

Project Length - 0.552 mile

Completion Time - On or before May 31, 2011

Plans Cost - \$50.00 Cross-Section Cost - \$25.00

CAMPBELL COUNTY (Contract No. CNJ032) Call No. 010

Project No. STP-SIP-63(43), 07008-3234-94

The installation of signals on S.R. 63 at Old Middlesboro Highway.

Project Length - 0.000 mile

Completion Time - On or before October 31, 2010

Plans Cost - \$3.00

The DBE goal for this contract is 5%.

CARTER COUNTY (Contract No. CNJ012) Call No. 011

Project No. STP-M-NHE-67(19), 10006-3244-54

The interconnection of signals at various locations on U.S. 19E (S.R. 37) and U.S. 321 (S.R. 67) in Elizabethton.

Project Length - 5.458 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$10.00

The DBE goal for this contract is 2%.

DICKSON COUNTY (Contract No. CNJ045) Call No. 012

Project No. HSIP-49(23), 22010-3219-94, 22010-4218-04

The resurfacing (either micro-surfacing or a thin mix overlay) on S.R. 49 beginning at S.R. 48N (S.R. 49E) (L.M. 14.30) and extending to near Timber Ridge Road (L.M. 21.70).

Project Length - 7.400 miles

Completion Time - On or before July 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DICKSON COUNTY (Contract No. CNJ025) Call No. 013

Project No. 22946-3601-04

The installation of a prefabricated steel truss bridge on Jackson Hill Road over the C.S.X. Railroad (L.M. 1.94) including grading, drainage, and paving.

Project Length - 0.104 mile

Completion Time - On or before December 15, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

DYER, HENRY, AND WEAKLEY COUNTIES (Contract No. CNJ033) Call No. 014

Project No. HSIP-105(12), 23014-3216-94, HSIP-89(17), 92007-3220-94, HSIP-69(72), 40008-3227-94, 23014-4215-04, 92007-4219-04, 40008-4226-04

HSIP-105(12), 23014-3216-94, 23014-4215-04

The resurfacing (micro-surfacing) on S.R. 105 beginning at the Obion County line (L.M. 0.00) and extending to S.R. 211 (L.M. 0.96).

Project Length - 0.960 mile

HSIP-69(72), 40008-3227-94, 40008-4226-04

The resurfacing (micro-surfacing) on S.R. 69 beginning at Walnut Fork Bridge (L.M. 23.05) and extending to the Kentucky State line (L.M. 31.42).

Project Length - 8.370 miles

HSIP-89(17), 92007-3220-94, 92007-4219-04

The resurfacing (micro-surfacing) on S.R. 89 beginning at S.R. 54 (L.M. 16.50) and extending to Lebanon Church Road (L.M. 20.41).

Project Length - 3.910 miles

Total Project Length - 13.240 miles

Completion Time - On or before July 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 6%.

FAYETTE COUNTY (Contract No. CNJ022) Call No. 015

Project No. STP-SIP-57(43), 24006-3246-94

The installation of signals on S.R. 57 at S.R. 196 (Chulahoma Road).

Project Length - 0.000 mile

Completion Time - On or before October 31, 2010

Plans Cost - \$10.00

The DBE goal for this contract is 5%.

HAWKINS COUNTY (Contract No. CNJ018) Call No. 016

Project No. HSIP-347(6), 37019-3216-94, HSIP-170(7), 87008-3211-94, HSIP-1(255), 73002-3211-94, 37019-4216-04, 87008-4211-04, 73002-4211-04

HSIP-347(6), 37019-3216-94, 37019-4216-04

The resurfacing (micro-surfacing) on S.R. 347 beginning at Goshen Valley Road (L.M. 9.92) and extending to the Sullivan County line (L.M. 20.92).

Project Length - 11.000 miles

HSIP-1(255), 73002-3211-94, 73002-4211-04

The resurfacing (micro-surfacing) on U.S. 70 (S.R. 1) beginning 370 feet east of the Cumberland County line (L.M. 0.07) and extending to U.S. 27 (U.S. 70, S.R. 29) (L.M. 2.77).

Project Length - 2.700 miles

HSIP-170(7), 87008-3211-94, 87008-4211-04

The resurfacing (micro-surfacing) on S.R. 170 beginning at S.R. 61 (L.M. 2.91) and extending to S.R. 33 (L.M. 13.66).

Project Length - 10.750 miles

Total Project Length - 24.540 miles

Completion Time - On or before July 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2.5%.

HICKMAN AND WAYNE COUNTIES (Contract No. CNJ036) Call No. 017

Project No. HSIP-NHE-15(163), 91004-3250-94, HSIP-230(9), 41017-3210-94, HSIP-230(10), 41049-3225-94, 41017-4209-04, 91004-4249-04, 41049-4224-04

HSIP-230(9), 41017-3210-94, 41017-4209-04

The resurfacing (micro-surfacing) on S.R. 230 beginning at S.R. 50 (L.M. 0.00) and extending to S.R. 100 (L.M. 9.32).

Project Length - 9.150 miles

HSIP-230(10), 41049-3225-94, 41049-4224-04

The resurfacing (micro-surfacing) on S.R. 230 beginning near Dodd Hollow Road (L.M. 15.70) and extending to the Humphreys County line (L.M. 22.97).

Project Length - 7.270 miles

HSIP-NHE-15(163), 91004-3250-94, 91004-4249-04

The resurfacing (micro-surfacing) on U.S. 64 (S.R. 15) beginning 0.62 mile west of Waynesboro (L.M. 11.80) and extending to near Waynesboro Bypass (L.M. 15.00).

Project Length - 3.010 miles

Total Project Length - 19.430 miles

Completion Time - On or before July 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

HOUSTON AND PERRY COUNTIES (Contract No. CNJ042) Call No. 018

Project No. HSIP-100(50), 68005-3205-94, HSIP-13(40), 42001-3217-94, HSIP-13(41), 68001-3248-94, 42001-4216-04, 68005-4204-04, 68001-4247-04

HSIP-13(40), 42001-3217-94, 42001-4216-04

The resurfacing (micro-surfacing) on S.R. 13 beginning at the Humphreys County line (L.M. 0.00) and extending to S.R. 49 (L.M. 6.85).

Project Length - 6.850 miles

HSIP-13(41), 68001-3248-94, 68001-4247-04

The resurfacing (micro-surfacing) on S.R. 13 beginning at the Wayne County line (L.M. 0.00) extending to south of old Highway 13 (L.M. 6.77).

Project Length - 6.596 miles

HSIP-100(50), 68005-3205-94, 68005-4204-04

The resurfacing (micro-surfacing) on S.R. 100 beginning at U.S. 412 (S.R. 20) (L.M. 0.00) and extending to the Hickman County line (L.M. 4.08).

Project Length - 4.048 miles

Total Project Length - 17.494 miles

Completion Time - On or before July 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

LOUDON COUNTY (Contract No. CNJ007) Call No. 019

Project No. NHTSA-HE-2(88), 97053-3213-04

The improvement of the intersection on U.S. 11 (S.R. 2) at Shaw Ferry Road (L.M. 15.15), including grading, drainage, and paving.

Project Length - 0.230 mile

Completion Time - On or before October 31, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 12%.

MADISON COUNTY (Contract No. CNJ034) Call No. 020

Project No. 57011-4224-04

The repair of the bridges on U.S. 412 (S.R. 20) over Bells Highway and branch (L.M. 6.21 eastbound and L.M. 6.24 westbound).

Project Length - 0.000 mile

Completion Time - On or before June 15, 2010

Plans Cost - \$10.00

MCMINN AND MEIGS COUNTIES (Contract No. CNJ010) Call No. 021

Project No. HSIP-305(9), 54016-3221-94, HSIP-68(31), 61003-3255-94, 61003-4255-04, 54016-4221-04

HSIP-305(9), 54016-3221-94, 54016-4221-04

The resurfacing (micro-surfacing) on S.R. 305 beginning west of I-75 in McMinn County (L.M. 4.97) and extending to S.R. 68 in Meigs County (L.M. 1.27).

Project Length - 8.780 miles

HSIP-68(31), 61003-3255-94, 61003-4255-04

The resurfacing (micro-surfacing) on S.R. 68 beginning at S.R. 58 in Meigs County (L.M. 7.53) and extending to east of Mount Verd Road in McMinn County (L.M. 1.97).

Project Length - 5.080 miles

Total Project Length - 13.860 miles

Completion Time - On or before July 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

ROANE COUNTY (Contract No. CNJ005) Call No. 022

Project No. STP-M-I-40-7(165), 73100-3107-54

The interchange lighting on I-40 at the junction with S.R. 58 (Gallaher Road).

Project Length - 0.000 mile

Completion Time - On or before October 31, 2010

Plans Cost - \$10.00

The DBE goal for this contract is 2.5%.

RUTHERFORD COUNTY (Contract No. CNJ502) Call No. 023

Project No. ARRA/STP-HSIP-102(13), 75014-8242-14, 75014-3243-94

The resurfacing on S.R. 102 beginning at I-24 (L.M. 7.70) and extending to S.R. 266 (L.M. 13.10).

Project Length - 5.400 miles

Completion Time - On or before July 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

SMITH AND SUMNER COUNTIES (Contract No. CNJ037) Call No. 024

Project No. HSIP-80(3), 80006-3240-94, HSIP-174(15), 83017-3242-94, 83017-4239-04, 80006-4239-04

HSIP-80(3), 80006-3240-94, 80006-4239-04

The resurfacing (micro-surfacing) on S.R. 80 beginning at S.R. 25 (L.M. 0.00) and extending to S.R. 85 (L.M. 2.56).

Project Length - 2.560 miles

HSIP-174(15), 83017-3242-94, 83017-4239-04

The resurfacing (micro-surfacing) on S.R. 174 beginning at North Water Avenue (L.M. 16.27) and extending to near South Tunnel Road (L.M. 21.96).

Project Length - 5.690 miles

Total Project Length - 8.250 miles

Completion Time - On or before July 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

SULLIVAN COUNTY (Contract No. CNJ015) Call No. 025

Project No. STP-M-394(13), 82003-3265-54

The installation of signals on S.R. 394 at U.S. 11E (S.R. 34) and at S.R. 390, including paving.

Project Length - 0.000 mile

Completion Time - On or before October 31, 2010

Plans Cost - \$10.00

The DBE goal for this contract is 4%.

SULLIVAN COUNTY (Contract No. CNJ001) Call No. 026

Project No. STP-M-93(6), 82019-3213-54, STP-M-93(8), 82019-3212-54

The installation of signals on S.R. 93 (John B Dennis Highway) at Pavilion Drive, including paving.

Project Length - 0.000 mile

Completion Time - On or before October 31, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 4%.

SUMNER COUNTY (Contract No. CNJ038) Call No. 027

Project No. STP-M-NHE-6(57), 83077-3205-54

The grading, drainage, and paving on U.S. 31E (S.R. 6, East Broadway) beginning at W. Eastland Avenue and extending to College Street.

Project Length - 0.240 mile

Completion Time - On or before November 30, 2010 (See Special Provision 108B)

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 8%.

VAN BUREN AND WHITE COUNTIES (Contract No. CNJ011) Call No. 028

Project No. HSIP-NHE-1(257), 93001-3259-94, HSIP-NHE-111(75), 93052-3223-94, 93052-4223-04, 93001-4259-04

HSIP-NHE-111(75), 93052-3223-94, 93052-4223-04

The resurfacing (micro-surfacing) on S.R. 111 beginning south of Old S.R. 111 in Van Buren County (L.M. 17.80) and extending to Shady Oak Road in White County (L.M. 4.20).

Project Length - 5.770 miles

HSIP-NHE-1(257), 93001-3259-94, 93001-4259-04

The resurfacing (micro-surfacing) on U.S. 70S (S.R. 1) in White County beginning at Cole Road (L.M. 1.89) and extending to S.R. 111 (L.M. 7.70).

Project Length - 5.690 miles

Total Project Length - 11.460 miles

Completion Time - On or before July 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

WARREN COUNTY (Contract No. CNJ019) Call No. 029

Project No. HSIP-287(8), 89013-3206-94, HSIP-288(5), 89024-3212-94, 89024-4212-04, 89013-4206-04

HSIP-287(8), 89013-3206-94, 89013-4206-04

The resurfacing (micro-surfacing) on S.R. 287 beginning at S.R. 108 (L.M. 0.00) and extending to S.R. 379 (L.M. 5.15).

Project Length - 5.110 miles

HSIP-288(5), 89024-3212-94, 89024-4212-04

The resurfacing (micro-surfacing) on S.R. 288 beginning at U.S. 70S Bypass (S.R. 1) (L.M. 0.00) and extending to north of the Collins River (L.M. 5.25).

Project Length - 5.250 miles

Total Project Length - 10.360 miles

Completion Time - On or before July 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4.5%.

WILLIAMSON COUNTY (Contract No. CNJ043) Call No. 030

Project No. 94840-3234-04, 94840-3233-04

94840-3233-04

The grading, drainage, construction of six (6) bridges, and paving on S.R. 840 beginning 0.3 mile west of Bending Chestnut Road and extending to west of Leipers Creek Road.

Project Length - 3.481 miles

94840-3234-04

The paving on S.R. 840 beginning 0.94 mile southeast of S.R. 100 and extending to 0.13 mile east of S.R. 46 (Pinewood Road).

Project Length - 6.059 miles

Total Project Length - 9.540 miles

Completion Time - On or before October 31, 2012 (See Special Provision 108B)

Plans Cost - \$200.00 Cross-Section Cost - \$100.00

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 30

Total Number of Projects - 69

Total Number of Counties - 64

Publication No. DT-1390-V

Revised 3/5/2010

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED MARCH 19, 2010**

**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

BEDFORD AND MARSHALL COUNTIES (Contract No. CNJ908) Call No. 001

Project No. HSIP-129(9), 59013-3215-94, HSIP-270(12), 02042-3204-94, 59013-4214-04, 02042-4203-04

HSIP-270(12), 02042-3204-94, 02042-4203-04

The resurfacing (either micro-surfacing or a thin mix overlay) on S.R. 270 beginning at the Marshall County line (L.M. 0.00) and extending to U.S. 41A (S.R. 16) (L.M. 6.40).

Project Length - 6.400 miles

HSIP-129(9), 59013-3215-94, 59013-4214-04

The resurfacing (either micro-surfacing or a thin mix overlay) on S.R. 129 beginning at S.R. 272 (L.M. 11.95) and extending to U.S. 431 (S.R. 50) (L.M. 19.20).

Project Length - 7.250 miles

Total Project Length - 13.650 miles

Completion Time - On or before August 15, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3.0%.

HAWKINS, ROANE, AND UNION COUNTIES (Contract No. CNJ909) Call No. 002

Project No. HSIP-347(6), 37019-3216-94, HSIP-170(7), 87008-3211-94, HSIP-1(255), 73002-3211-94, 37019-4216-04, 87008-4211-04, 73002-4211-04

HSIP-347(6), 37019-3216-94, 37019-4216-04

The resurfacing (either micro-surfacing or a thin mix overlay) on S.R. 347 beginning at Goshen Valley Road (L.M. 9.92) and extending to the Sullivan County line (L.M. 20.92).

Project Length - 11.000 miles

HSIP-1(255), 73002-3211-94, 73002-4211-04

The resurfacing (either micro-surfacing or a thin mix overlay) on U.S. 70 (S.R. 1) beginning 370 feet east of the Cumberland County line (L.M. 0.07) and extending to U.S. 27 (U.S. 70, S.R. 29) (L.M. 2.77).

Project Length - 2.700 miles

HSIP-170(7), 87008-3211-94, 87008-4211-04

The resurfacing (either micro-surfacing or a thin mix overlay) on S.R. 170 beginning at S.R. 61 (L.M. 2.91) and extending to S.R. 33 (L.M. 13.66).

Project Length - 10.750 miles

Total Project Length - 24.540 miles

Completion Time - On or before August 15, 2010

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2.5%.

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLIN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CNJ055) Call No. 003  
Project No. 98017-4135-04, 98017-4134-04

98017-4134-04

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 mile

98017-4135-04

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNJ083) Call No. 004  
Project No. 98039-4138-04, 98039-4137-04

98039-4137-04

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 mile

98039-4138-04

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNJ084) Call No. 005

Project No. 98047-4146-04, 98047-4145-04

98047-4145-04

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 mile

98047-4146-04

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CARROLL, CROCKETT, DECATUR, DYER, FAYETTE, HAYWOOD, HENDERSON, MADISON, OBION, SHELBY, AND WEAKLEY COUNTIES (Contract No. CNJ073) Call No. 006

Project No. 98047-4144-04

The random on-call fence repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before October 31, 2010

NO PLANS CONTRACT

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNJ082) Call No. 007

Project No. 98027-4110-04, 98027-4109-04

98027-4109-04

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 mile

98027-4110-04

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

BRADLEY COUNTY (Contract No. CNJ505) Call No. 008

Project No. ARRA/STP-74(6), 06010-8222-14

The resurfacing on S.R. 74 beginning at S.R. 74 southbound (Broad Street left) (L.M. 14.29) and extending to U.S. 11 (S.R. 2, North Lee Highway) (L.M. 17.07).

Project Length - 2.265 miles

Completion Time - On or before August 15, 2010

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 5%.

DAVIDSON COUNTY (Contract No. CNJ040) Call No. 009

Project No. STP-M-4967(2), 19958-3781-54

The grading, drainage, and paving on Central Pike beginning at U.S. 70 (S.R. 24, Lebanon Road) and extending to Stoners Creek.

Project Length - 0.285 mile

Completion Time - On or before August 15, 2011 (See Special Provision 108B)

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 12%.

FAYETTE COUNTY (Contract No. CNJ504) Call No. 010

Project No. ARRA-STP-M-5572(1), 24946-3501-94

The resurfacing on Fisherville Lake Road beginning at Raleigh-LaGrange Road (L.M. 0.00) and extending to S.R. 193 (Macon Road) (L.M. 3.70), and on Monterey Drive beginning at the Shelby County line (L.M. 0.00) and extending to Fisherville Lake Road (L.M. 0.78).

Project Length - 4.480 miles

Completion Time - On or before August 15, 2010

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

FRANKLIN COUNTY (Contract No. CNJ079) Call No. 011

Project No. STP-M-9210(6), 26954-8524-54

The resurfacing on U.S. 41A By-Pass (Winchester By-Pass) beginning at S.R. 15 (Cowan Road) and extending to S.R. 16 (Dinah Shore Boulevard).

Project Length - 1.900 miles

Completion Time - On or before August 15, 2010

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

JACKSON COUNTY (Contract No. CNJ506) Call No. 012

Project No. ARRA/BRZE-4400(52), 44057-3403-94

The construction of a concrete I-beam bridge on Overton Cemetery Road over the Roaring River (L.M. 0.07), including grading, drainage, and paving.

Project Length - 0.157 mile

Completion Time - On or before May 31, 2011

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 9%.

KNOX COUNTY (Contract No. CNJ503) Call No. 013

Project No. ARRA/STP-34(70), 47021-8209-14

The resurfacing on S.R. 34 beginning 105 feet north of the junction with U.S. 25W (U.S. 70, S.R. 9) (L.M. 0.06) and extending to the Jefferson County line (L.M. 3.43).

Project Length - 3.370 miles

Completion Time - On or before August 15, 2010

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

KNOX COUNTY (Contract No. CNJ051) Call No. 014

Project No. 47007-4140-04

The repair of the overhead sign structure on I-75 northbound at I-275 (L.M. 3.22).

Project Length - 0.000

Completion Time - On or before August 31, 2010

NO PLANS CONTRACT

MADISON COUNTY (Contract No. CNJ034) Call No. 015

Project No. 57011-4224-04

The repair of the bridges on U.S. 412 (S.R. 20) over Bells Highway and branch (L.M. 6.21 eastbound and L.M. 6.24 westbound).

Project Length - 0.000 mile

Completion Time - On or before October 31, 2010

Plans Cost - \$10.00

MAURY COUNTY (Contract No. CNJ024) Call No. 016

Project No. STP-SIP-7(19), 60003-3221-94

The installation of signals on U.S. 31 (S.R. 7) at the junction with Murphy Lane and Neely Hollow Road.

Project Length - 0.000 mile

Completion Time - On or before November 15, 2010

Plans Cost - \$3.00

The DBE goal for this contract is 3%.

RUTHERFORD COUNTY (Contract No. CNJ041) Call No. 017

Project No. STP-M-1059(17), 75953-3547-54

The improvement of the intersection on Old Nashville Pike at Stones River Road, including grading, drainage, installation of signals, and paving.

Project Length - 0.147 mile

Completion Time - On or before May 31, 2011

Plans Cost - \$10.00

The DBE goal for this contract is 12%.

SEVIER COUNTY (Contract No. CNJ052) Call No. 018

Project No. HSIP-139(6), 78014-3209-94

The installation of signals on S.R. 139 at the junction with Kodak Road and W. Dumplin Valley Road.

Project Length - 0.000 mile

Completion Time - On or before October 31, 2010

Plans Cost - \$3.00

The DBE goal for this contract is 8%.

SHELBY COUNTY (Contract No. CNJ063) Call No. 019

Project No. STP/HSIP-175(16), 79040-8227-14, 79040-3228-94

The resurfacing on S.R. 175 beginning at Shelby Drive West (L.M. 23.90) and extending to U.S. 72 (S.R. 57, Poplar Avenue) (L.M. 25.71).

Project Length - 1.810 miles

Completion Time - On or before August 15, 2010

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

SHELBY COUNTY (Contract No. CNJ065) Call No. 020

Project No. STP/HSIP-177(29), 79053-8217-14, 79053-3218-94

The resurfacing on S.R. 177 beginning at Stout Road (L.M. 1.86) and extending to U.S. 72 (S.R. 57, Poplar Avenue) (L.M. 3.01).

Project Length - 1.150 miles

Completion Time - On or before August 15, 2010

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

SUMNER COUNTY (Contract No. CNJ069) Call No. 021

Project No. STP/HSIP-NHE-6(76), 83077-3213-94, 83077-8212-14, STP/HSIP-174(14), 83017-3241-94, 83017-8240-14

STP/HSIP-174(14), 83017-3241-94, 83017-8240-14

The resurfacing on S.R. 174 beginning at U.S. 31E (S.R. 6) (L.M. 15.47) and extending to North Water Avenue (L.M. 16.27).

Project Length - 0.800 mile

STP/HSIP-NHE-6(76), 83077-3213-94, 83077-8212-14

The resurfacing on U.S. 31E (S.R. 6) beginning at Kathy Circle (L.M. 12.82) and extending to JoAnn Street (L.M. 14.88).

Project Length - 2.060 miles

Total Project Length - 2.860 miles

Completion Time - On or before August 15, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 21

Total Number of Projects - 38

Total Number of Counties - 95

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED APRIL 9, 2010**

**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

SULLIVAN COUNTY (Contract No. CNJ910) Call No. 001

Project No. STP-M-93(6), 82019-3213-54, STP-M-93(8), 82019-3212-54

The installation of signals on S.R. 93 (John B. Dennis Highway) at Pavilion Drive, including paving.

Project Length - 0.000 mile

Completion Time - On or before November 30, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 4%.

CAMPBELL AND SCOTT COUNTIES (Contract No. CNJ017) Call No. 002

Project No. STP/HSIP-NHE-29(74), 76001-3276-94, 76001-8276-14, STP/HSIP-63(46), 07006-3209-94, 07006-8209-14

STP/HSIP-63(46), 07006-3209-94, 07006-8209-14

The resurfacing on S.R. 63 beginning 211 feet east of U.S. 25W (S.R. 9) (L.M. 6.57) and extending to 475 feet east of Imperial Heights Road (L.M. 8.50).

Project Length - 1.930 miles

STP/HSIP-NHE-29(74), 76001-3276-94, 76001-8276-14

The resurfacing on U.S. 27 (S.R. 29) beginning at Main Street (L.M. 12.71) and extending to 0.2 mile south of Verdun Road (L.M. 16.76).

Project Length - 4.050 miles

Total Project Length - 5.980 miles

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

CLAY COUNTY (Contract No. CNJ078) Call No. 003

Project No. STP/HSIP-53(38), 14006-8229-14, 14006-3229-94

The resurfacing (thin mix overlay) on S.R. 53 beginning at Bob Watson Road (L.M. 12.91) and extending to the Kentucky State line (L.M. 15.64).

Project Length - 2.730 miles

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

DAVIDSON COUNTY (Contract No. CNJ087) Call No. 004

Project No. STP/HSIP-251(15), 19054-8211-14, 19054-3211-94

The resurfacing on S.R. 251 beginning at the Cheatham County line (L.M. 0.00) and extending to Old Charlotte Pike (L.M. 8.25).

Project Length - 8.250 miles

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

DAVIDSON COUNTY (Contract No. CNJ072) Call No. 005

Project No. STP/HSIP-NHE-255(7), 19082-8211-14, 19082-3212-94

The resurfacing on S.R. 255 (Harding Place) beginning at U.S. 31 (S.R. 6, Franklin Road) (L.M. 0.00) and extending to Recovery Road (L.M. 3.25).

Project Length - 2.792 miles

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2.5%.

FAYETTE COUNTY (Contract No. CNJ099) Call No. 006

Project No. STP/HSIP-NHE-15(164), 24003-8248-14, 24003-3248-94

The resurfacing on U.S. 64 (S.R. 15) beginning west of Somerville Church of Christ (L.M. 15.50) and extending to east of Dogwood Lane (L.M. 18.06).

Project Length - 2.560 miles

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

FRANKLIN COUNTY (Contract No. CNJ096) Call No. 007

Project No. STP/HSIP-50(43), 26006-3237-94, 26006-8237-14, STP/HSIP-433(6), 26433-3203-94, 26433-8203-14

STP/HSIP-433(6), 26433-3203-94, 26433-8203-14

The resurfacing on U.S. 64 (S.R. 433) beginning at Georgia Crossing Road (L.M. 5.02) and extending to U.S. 64 (S.R. 50) (L.M. 8.29).

Project Length - 3.230 miles

STP/HSIP-50(43), 26006-3237-94, 26006-8237-14

The resurfacing on U.S. 64 (S.R. 50) beginning at U.S. 64 (S.R. 433) (L.M. 15.56) and extending to Mantooth Road (L.M. 16.92).

Project Length - 1.360 miles

Total Project Length - 4.590 miles

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3.5%.

HAMILTON COUNTY (Contract No. CNJ008) Call No. 008

Project No. STP/HSIP-2(100), 33007-8204-14, 33007-3204-94

The resurfacing on U.S. 41 (U.S. 64, U.S. 72, S.R. 2) beginning at the Marion County line (L.M. 0.00) and extending to S.R. 38 (L.M. 2.32).

Project Length - 2.320 miles

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 5%.

HAMILTON COUNTY (Contract No. CNJ026) Call No. 009

Project No. STP/HSIP-58(33), 33044-8246-14, 33044-3246-94

The resurfacing on S.R. 58 beginning near Greenwood Road (L.M. 14.60) and extending to near Sims Road (L.M. 17.36).

Project Length - 2.755 miles

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2.5%.

JACKSON COUNTY (Contract No. CNJ077) Call No. 010

Project No. STP/HSIP-56(60), 44003-8234-14, 44003-3234-94

The resurfacing on S.R. 56 beginning at S.R. 290 (L.M. 2.26) and extending to south of S.R. 53 (near McCoinsville Road) (L.M. 6.88).

Project Length - 4.620 miles

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

KNOX COUNTY (Contract No. CNJ020) Call No. 011

Project No. STP/HSIP-1(251), 47009-8291-14, 47009-3291-94

The resurfacing on U.S. 11 (U.S. 70, S.R. 1) beginning 475 feet east of Glen Abby Boulevard (L.M. 3.65) and extending to 475 feet east of S.R. 322 (L.M. 4.58).

Project Length - 0.930 mile

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

MADISON COUNTY (Contract No. CNJ075) Call No. 012

Project No. STP/HSIP-1(241), 57004-8218-14, 57004-3218-94

The resurfacing on U.S. 70 (U.S. 412, S.R. 1) beginning at Dr. F. E. Wright Drive (L.M. 18.36) and extending to I-40 (L.M. 22.70).

Project Length - 4.340 miles

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

MARION COUNTY (Contract No. CNJ090) Call No. 013

Project No. STP/HSIP-2(101), 58003-8228-14, 58003-3228-94

The resurfacing on S.R. 2 beginning west of Fish Trap Road (L.M. 8.69) and extending to Pine Crest Lane (L.M. 11.68).

Project Length - 2.990 miles

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17") Cross-Section Cost - \$0.00

The DBE goal for this contract is 3%.

MAURY COUNTY (Contract No. CNJ074) Call No. 014

Project No. STP/HSIP-NHE-6(77), 60002-8288-14, 60002-3288-94

The resurfacing on U.S. 43 By-Pass (S.R. 6) beginning 1 mile south of Industrial Park Road (L.M. 18.70) and extending to U.S. 31 (L.M. 23.23).

Project Length - 4.320 miles

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2.5%.

MCMINN COUNTY (Contract No. CNJ094) Call No. 015

Project No. STP/HSIP-309(2), 54077-8207-14, 54077-3207-94

The resurfacing on S.R. 309 beginning at U.S. 11 (S.R. 2) (L.M. 0.00) and extending to I-75 (L.M. 2.44).

Project Length - 2.440 miles

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

MCMINN COUNTY (Contract No. CNJ097) Call No. 016

Project No. STP/HSIP-39(9), 54003-8218-14, 54003-3218-94

The resurfacing on S.R. 39 beginning at I-75 (L.M. 0.00) and extending to U.S. 11 (S.R. 2) (L.M. 1.66).

Project Length - 1.660 miles

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

MONTGOMERY COUNTY (Contract No. CNJ067) Call No. 017

Project No. STP/HSIP-12(41), 63005-8242-14, 63005-3243-94

The resurfacing on U.S. 41A (S.R. 12) beginning at the Red River (L.M. 15.35) and extending to S.R. 374 (L.M. 19.59).

Project Length - 4.240 miles

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

OBION COUNTY (Contract No. CNJ062) Call No. 018

Project No. STP/HSIP-NHE-3(92), 66001-8273-14, 66001-3278-94

The resurfacing on U.S. 51 (S.R. 3) beginning at the Dyer County line (L.M. 0.00) and extending to S.R. 183 (L.M. 3.95).

Project Length - 3.950 miles

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

VERTON COUNTY (Contract No. CNJ081) Call No. 019

Project No. STP/HSIP-85(18), 67062-3204-94, 67062-8204-14, STP/HSIP-NHE-111(71), 67001-3284-94, 67001-8284-14

STP/HSIP-85(18), 67062-3204-94, 67062-8204-14

The resurfacing on S.R. 85 beginning at S.R. 111 (L.M. 11.18) and extending to S.R. 85 westbound (L.M. 11.51).

Project Length - 0.330 mile

STP/HSIP-NHE-111(71), 67001-3284-94, 67001-8284-14

The resurfacing on S.R. 111 beginning at S.R. 85 (L.M. 10.70) and extending to S.R. 294 (L.M. 13.96).

Project Length - 3.260 miles

Total Project Length - 3.590 miles

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2.5%.

POLK COUNTY (Contract No. CNJ095) Call No. 020

Project No. STP/HSIP-33(74), 70003-8239-14, 70003-3239-94

The resurfacing on S.R. 33 beginning near Old Federal Road (north of S.R. 313) (L.M. 4.63) and extending to near Longley Road (south of S.R. 40) (L.M. 9.08).

Project Length - 4.450 miles

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

SEVIER COUNTY (Contract No. CNJ056) Call No. 021

Project No. STP/HSIP-NHE-71(20), 78008-8246-14, 78008-3246-94

The resurfacing on U.S. 321 (U.S. 441, S.R. 71) beginning 475 feet south of S.R. 73 (L.M. 15.70) and extending to 740 feet north of Dudley Creek Road (L.M. 16.60).

Project Length - 0.900 mile

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

SULLIVAN COUNTY (Contract No. CNJ054) Call No. 022

Project No. STP/HSIP-NHE-1(256), 82002-3276-94, 82002-8276-14, STP/HSIP-36(47), 82006-3276-94, 82006-8276-14, STP/HSIP-355(8), 82012-3203-94, 82012-8203-14

STP/HSIP-36(47), 82006-3276-94, 82006-8276-14

The resurfacing on S.R. 36 beginning at S.R. 355 (L.M. 10.54) and extending to U.S. 11W (S.R. 1) (L.M. 11.04).

Project Length - 0.500 mile

STP/HSIP-355(8), 82012-3203-94, 82012-8203-14

The resurfacing on S.R. 355 beginning at Fairview Avenue (L.M. 2.26) and extending to S.R. 36 (L.M. 2.58).

Project Length - 0.320 mile

STP/HSIP-NHE-1(256), 82002-3276-94, 82002-8276-14

The resurfacing on U.S. 11W (S.R. 1) beginning at the Holston River (L.M. 0.05) and extending to Fairmont Avenue (L.M. 2.46).

Project Length - 2.410 miles

Total Project Length - 3.230 miles

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

TIPTON COUNTY (Contract No. CNJ061) Call No. 023

Project No. STP/HSIP-NHE-3(111), 84102-8206-14, 84102-3207-94

The resurfacing on U.S. 51 (S.R. 3) beginning at Woodlawn Street (L.M. 9.60) and extending to S.R. 59 (Mueller Brass Road) (L.M. 14.60).

Project Length - 5.000 miles

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

WILSON COUNTY (Contract No. CNJ101) Call No. 024

Project No. STP/HSIP-26(35), 95009-8211-14, 95009-3211-94

The resurfacing on U.S. 70 (S.R. 26) beginning east of Taylor Road (L.M. 12.98) and extending to Eavens Creek (L.M. 20.31).

Project Length - 7.330 miles

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 24

Total Number of Projects - 58

Total Number of Counties - 21

Publication No. DT-1390-V

Revised 4/6/2010

**STATE OF TENNESSEE  
NOTICE TO CONTRACTORS OF  
STATE HIGHWAY CONSTRUCTION BIDS  
TO BE RECEIVED APRIL 30, 2010**

**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOL, UNION, AND WASHINGTON COUNTIES (Contract No. CNJ108) Call No. 001

Project No. 98017-4137-04

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, JEFFERSON, KNOX, MONROE, ROANE, SULLIVAN, UNICOL, AND WASHINGTON COUNTIES (Contract No. CNJ109) Call No. 002

Project No. 98017-4136-04

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

ANDERSON AND KNOX COUNTIES (Contract No. CNJ092) Call No. 003

Project No. HSIP-170(6), 47043-3209-94

The improvement of the intersection on S.R. 170 at Naff Road, including grading, drainage, and paving.

Project Length - 0.113 mile

Completion Time - On or before October 31, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNJ119) Call No. 004

Project No. 98039-4142-04

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

BEDFORD AND MOORE COUNTIES (Contract No. CNJ102) Call No. 005

Project No. NHE-16(37), 64002-3208-14, 02005-3254-14

The grading, drainage, and paving on U.S. 41A (S.R. 16) beginning west of Rippy Ridge Road in Bedford County and extending to near Magnolia Lane in Moore County.

Project Length - 2.348 miles

Completion Time - On or before October 31, 2012

Plans Cost - \$125.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 10%.

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNJ120) Call No. 006

Project No. 98047-4148-04

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, GIBSON, HARDEMAN, HARDIN, HENRY, MADISON, AND SHELBY COUNTIES (Contract No. CNJ117) Call No. 007

Project No. 98047-4147-04

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

BLED SOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNJ118) Call No. 008

Project No. 98027-4112-04

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

BRADLEY, DEKALB, HAMILTON, MARION, POLK, PUTNAM, RHEA, AND WHITE COUNTIES (Contract No. CNJ115) Call No. 009

Project No. 98027-4111-04

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

BRADLEY AND MCMINN COUNTIES (Contract No. CNJ156) Call No. 010

Project No. BH-STP-2(99), 06004-3242-94

The rehabilitation of the bridge on U.S. 11 (S.R. 2) over the Hiwassee River and the Southern Railway (L.M. 20.95).

Project Length - 0.000 mile

Completion Time - On or before August 31, 2010

Plans Cost - \$10.00

CARROLL COUNTY (Contract No. CNJ068) Call No. 011

Project No. BH-STP-1(248), 09003-3219-94, 09003-4220-04

BH-STP-1(248), 09003-3219-94

The rehabilitation of the bridges on U.S. 70 (S.R. 1) over the Rutherford Fork of the Obion River (L.M. 11.02) and over Reedy Creek (L.M. 14.43).

Project Length - 0.000 mile

09003-4220-04

The repair of the bridge on U.S. 70 (S.R. 1) over branch (L.M. 13.08).

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before July 31, 2011

Plans Cost - \$25.00

The DBE goal for this contract is 3%.

COCKE COUNTY (Contract No. CNJ009) Call No. 012

Project No. BH-I-40-8(151), 15001-3184-44

The rehabilitation of the four (4) bridges on I-40 over the Little Pigeon River (L.M. 9.62 eastbound & westbound and L.M. 9.76 eastbound & westbound).

Project Length - 0.000 mile

Completion Time - On or before September 15, 2010

Plans Cost - \$10.00

The DBE goal for this contract is 3%.

COCKE COUNTY (Contract No. CNJ106) Call No. 013

Project No. BH-I-40-8(152), 15001-3185-94, 15001-4182-04

BH-I-40-8(152), 15001-3185-94

The rehabilitation of the bridge on I-40 over branch (L.M. 2.40).

Project Length - 0.000 mile

15001-4182-04

The repair of the bridges on I-40 over Hartford Road and the Pigeon River (L.M. 15.06) and over Hartford Road (L.M. 17.46).

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before November 15, 2010 (See Special Provision 108B)

Plans Cost - \$25.00

COCKE COUNTY (Contract No. CNJ053) Call No. 014

Project No. BRZE-1500(49), 15946-3419-94

The construction of three (3) concrete slab bridges on Old Fifteenth Road over the Gulf Fork of Big Creek (L.M. 7.04, L.M. 7.76, and L.M. 8.22), including grading, drainage, and paving.

Project Length - 0.285 mile

Completion Time - On or before April 30, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 6%.

DAVIDSON COUNTY (Contract No. CNJ110) Call No. 015

Project No. HSIP-IE-24-1(95), 19002-3181-94

The median drainage improvement on I-24 near Mile Marker 53, including paving.

Project Length - 0.261 mile

Completion Time - On or before September 30, 2010 (See Special Provision 108B)

Plans Cost - \$10.00

DAVIDSON COUNTY (Contract No. CNJ122) Call No. 016

Project No. 19047-4229-04

The tunnel cleaning on Thompson Lane Underpass on S.R. 155.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

DAVIDSON, DICKSON, HUMPHREYS, MAURY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, WAYNE, AND WILLIAMSON COUNTIES (Contract No. CNJ116) Call No. 017

Project No. 98039-4141-04

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

DAVIDSON, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNJ124) Call No. 018

Project No. IM-098-3(16), 19960-3627-44

The annual preventative and unscheduled maintenance on the Nashville I.T.S. System equipment, including the Transportation Management Center.

Project Length - 0.000 mile

Completion Time - On or before July 31, 2013 (See Special Provision 108B)

NO PLANS CONTRACT

DYER COUNTY (Contract No. CNJ023) Call No. 019

Project No. BR-STP-182(1), 23029-3209-94

The construction of a concrete pre-cast structure on S.R. 182 over Coon Creek (L.M. 3.79), including grading, drainage, and paving.

Project Length - 0.235 mile

Completion Time - On or before November 15, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

FAYETTE COUNTY (Contract No. CNJ031) Call No. 020

Project No. BR-STP-194(4), 24013-3222-94, BR-STP-194(7), 24013-3226-94

BR-STP-194(4), 24013-3222-94

The construction on S.R. 194 of two (2) concrete I-beam bridges over the Wolf River (L.M. 0.81) and overflow (L.M. 0.72), including grading, drainage, and paving.

Project Length - 0.336 mile

BR-STP-194(7), 24013-3226-94

The construction on S.R. 194 of two (2) concrete I-beam bridges over overflows (L.M. 1.06 and L.M. 1.18) of the Wolf River and two (2) concrete box beam bridges over overflow (L.M. 8.51) and branch (L.M. 9.27) of Shaw's Creek, including grading, drainage, and paving.

Project Length - 0.614 mile

Total Project Length - 0.950 mile

Completion Time - On or before October 31, 2011

Plans Cost - \$50.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10%.

FENTRESS COUNTY (Contract No. CNJ098) Call No. 021

Project No. HPP-2500(25), 25018-8409-94

The resurfacing on Allardt-Tinch Road beginning at the Allardt City limits (L.M. 0.41) and extending to Gatewood Ford Road (L.M. 3.94) and on Banner Springs Road beginning at Gatewood Ford Road (L.M. 3.94) and extending to Press Beaty Road (L.M. 7.03).

Project Length - 6.62 miles

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

GREENE COUNTY (Contract No. CNJ104) Call No. 022

Project No. BH-NHE-34(72), 30003-3238-94

The rehabilitation of the box bridge on U.S. 11E (U.S. 321, S.R. 34, Andrew Johnson Highway) over Rheatown Creek (L.M. 25.24).

Project Length - 0.000 mile

Completion Time - On or before August 31, 2010

Plans Cost - \$10.00

HAMILTON COUNTY (Contract No. CNJ132) Call No. 023

Project No. BH-4148(1), 33951-3539-94, BH-I-24-3(85), 33002-3167-94

BH-I-24-3(85), 33002-3167-94

The rehabilitation of the bridge on I-24 eastbound over the ramp to U.S. 27 (S.R. 29) and the ramp to I-124 (L.M. 7.52 left).

Project Length - 0.000 mile

BH-4148(1), 33951-3539-94

The rehabilitation of the ramp on South Seminole Drive over I-24 (L.M. 3.27).

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before **November 15, 2010** (See Special Provision 108B) **Revised 4/6/2010**

Plans Cost - \$25.00

The DBE goal for this contract is 5%.

HAMILTON COUNTY (Contract No. CNJ131) Call No. 024

Project No. BH-I-75-1(130), 33005-3175-94

The rehabilitation of the bridge on I-75 northbound over Big Spring Creek (L.M. 1.17 right).

Project Length - 0.000 mile

Completion Time - On or before August 31, 2010 (See Special Provision 108B)

Plans Cost - \$10.00

HAMILTON COUNTY (Contract No. CNJ154) Call No. 025

Project No. BR-NHE-17(12), 33025-3206-94

The construction of a concrete box bridge on S.R. 17 over Holman Spring Branch (L.M. 0.09), including grading, drainage, and paving.

Project Length - 0.113 mile

Completion Time - On or before November 15, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

HAMILTON COUNTY (Contract No. CNJ121) Call No. 026

Project No. 33948-4219-04

The cleaning of the McCallie Tunnel on U.S. 11 (U.S. 64, S.R. 2), the Stringers Ridge Tunnel on U.S. 127 (S.R. 8), and the Bachman Tubes on U.S. 41 (U.S. 76, S.R. 8, Ringgold Road).

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

HARDEMAN COUNTY (Contract No. CNJ100) Call No. 027

Project No. STP-M-9401(6), 35950-3531-94

The resurfacing on Tate Road beginning at Nuckolls Road (L.M. 0.00) and extending to S.R. 18 (Main Street) (L.M. 0.91).

Project Length - 0.910 mile

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HAWKINS COUNTY (Contract No. CNJ057) Call No. 028

Project No. BH-NHE-1(253), 37070-3228-94

The rehabilitation of the bridges on U.S. 11W (S.R. 1) over Poor Valley Creek (L.M. 3.53 left and right).

Project Length - 0.000 mile

Completion Time - On or before December 15, 2010

Plans Cost - \$25.00

The DBE goal for this contract is 3%.

HAYWOOD COUNTY (Contract No. CNJ157) Call No. 029

Project No. BH-STP-1(247), 38003-3227-94, 38003-4228-04

BH-STP-1(247), 38003-3227-94

The rehabilitation of the bridge on S.R. 1 over branch (L.M. 25.74).

Project Length - 0.000 mile

38003-4228-04

The repair of the bridge on S.R. 1 over overflow (L.M. 26.62).

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before September 30, 2010

Plans Cost - \$10.00

The DBE goal for this contract is 4%.

KNOX COUNTY (Contract No. CNJ107) Call No. 030

Project No. 47010-4240-04

The tunnel cleaning on the Henley Street Connector Tunnel on S.R. 1.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

LAWRENCE COUNTY (Contract No. CNJ028) Call No. 031

Project No. BH-NHE-15(162), 50002-3249-94

The rehabilitation of the bridges on U.S. 64 (S.R. 15) over Crowson Creek (L.M. 14.63) and over Shoal Creek (L.M. 14.87).

Project Length - 0.000 mile

Completion Time - On or before April 30, 2011

Plans Cost - \$25.00

The DBE goal for this contract is 8%.

LAWRENCE COUNTY (Contract No. CNJ030) Call No. 032

Project No. BH-STP-242(134), 50009-3219-94

The rehabilitation of the bridges on S.R. 242 over Factory Creek (L.M. 7.93) and over Knob Creek (L.M. 12.02).

Project Length - 0.000 mile

Completion Time - On or before May 15, 2011

Plans Cost - \$25.00

The DBE goal for this contract is 9%.

MARSHALL COUNTY (Contract No. CNJ113) Call No. 033

Project No. BH-STP-11(56), 59002-3213-94

The rehabilitation of the bridge on U.S. 31A (S.R. 11) over Sanders Branch (L.M. 8.71).

Project Length - 0.041 mile

Completion Time - On or before April 30, 2011

Plans Cost - \$10.00

MAURY COUNTY (Contract No. CNJ155) Call No. 034

Project No. BR-STP-247(7), 60023-3208-94

The construction of a concrete box bridge on S.R. 247 over Turkey Creek (L.M. 2.50), including grading, drainage, and paving.

Project Length - 0.151 mile

Completion Time - On or before April 30, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 12%.

OBION COUNTY (Contract No. CNJ158) Call No. 035

Project No. STP-M-9415(7), 66957-8539-54

The resurfacing on various streets in Union City.

Project Length - 2.760 miles

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

OVERTON COUNTY (Contract No. CNJ136) Call No. 036

Project No. BH-STP-84(8), 67004-3212-94

The rehabilitation of the bridge on S.R. 84 over Carr Creek (L.M. 7.65).

Project Length - 0.000 mile

Completion Time - On or before October 31, 2010

Plans Cost - \$10.00

The DBE goal for this contract is 8%.

ROANE COUNTY (Contract No. CNJ058) Call No. 037

Project No. BH-I-40-7(167), 73100-3111-94

The rehabilitation of the bridge on Lawnville Road over I-40 (L.M. 1.70).

Project Length - 0.000 mile

Completion Time - On or before October 31, 2010

Plans Cost - \$10.00

The DBE goal for this contract is 5%.

ROBERTSON COUNTY (Contract No. CNJ013) Call No. 038

Project No. BH-STP-11(55), 74005-3232-94

The rehabilitation of the bridge on U.S. 41 (S.R. 11) over the Red River (L.M. 24.58).

Project Length - 0.090 mile

Completion Time - On or before November 30, 2010

Plans Cost - \$10.00

The DBE goal for this contract is 2%.

ROBERTSON COUNTY (Contract No. CNJ014) Call No. 039

Project No. BH-STP-49(22), 74007-3215-94

The rehabilitation of the bridge on S.R. 49 over Carr Creek (L.M. 7.92).

Project Length - 0.080 mile

Completion Time - On or before April 30, 2011

Plans Cost - \$10.00

The DBE goal for this contract is 6%.

SHELBY COUNTY (Contract No. CNJ159) Call No. 040

Project No. BH-NH-57(49), 79028-3265-94, 79946-4196-04

BH-NH-57(49), 79028-3265-94

The rehabilitation of the bridge on U.S. 72 (S.R. 57, Poplar Avenue) over westbound ramp to I-240 (L.M. 8.08).

Project Length - 0.000 mile

79946-4196-04

The repair of the bridges on U.S. 70 (U.S. 79, S.R. 1, North Parkway) over Lick Creek (L.M. 6.06) and on I-240 westbound over Kerr Avenue (L.M. 3.09 left).

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$25.00

SHELBY COUNTY (Contract No. CNJ162) Call No. 041

Project No. BH-NH-57(50), 79028-3266-94

The rehabilitation of the bridges on U.S. 72 (S.R. 57, Poplar Avenue) over I-240 (L.M. 8.09 westbound and L.M. 8.18 eastbound).

Project Length - 0.000 mile

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$10.00

SHELBY AND FAYETTE COUNTIES (Contract No. CNJ064) Call No. 042  
Project No. BH-I-40-1(321), 79903-3104-44, 79903-4105-04, 24001-4145-04

BH-I-40-1(321), 79903-3104-44

The rehabilitation of the bridge on I-40 eastbound over Sam Cooper Boulevard (L.M. 14.13).

Project Length - 0.000 mile

79903-4105-04

The repair of the bridge on I-40 (I-240) westbound over I-40 (L.M. 14.20).

Project Length - 0.000 mile

24001-4145-04

The repair of the bridges on I-40 over Wilder Creek (L.M. 7.49 left and right).

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$25.00

The DBE goal for this contract is 6%.

SULLIVAN COUNTY (Contract No. CNJ105) Call No. 043

Project No. BH-STP-126(13), 82013-3228-94

The rehabilitation of the bridge on S.R. 126 over the Holston River (L.M. 1.90).

Project Length - 0.000 mile

Completion Time - On or before October 31, 2010

Plans Cost - \$10.00

SULLIVAN COUNTY (Contract No. CNJ059) Call No. 044

Project No. BH-STP-36(46), 82006-3275-94

The rehabilitation of the bridge on S.R. 36 over Reedy Creek (L.M. 10.48).

Project Length - 0.000 mile

Completion Time - On or before August 31, 2010

Plans Cost - \$10.00

SULLIVAN COUNTY (Contract No. CNJ160) Call No. 045

Project No. 82085-4231-04

The resurfacing (thin mix overlay) on S.R. 126 beginning at S.R. 36 (L.M. 3.11) and extending to Fall Creek Road (L.M. 9.10).

Project Length - 5.990 miles

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

VAN BUREN COUNTY (Contract No. CNJ060) Call No. 046

Project No. APD-NH-111(57), 88027-3242-64

The grading, drainage, construction of a concrete Bulb-Tee beam bridge, and paving on S.R. 111 at the proposed junction with S.R. 284.

Project Length - 1.059 miles

Completion Time - On or before October 31, 2011

Plans Cost - \$50.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 10%.

WILSON COUNTY (Contract No. CNJ112) Call No. 047

Project No. BH-STP-265(9), 95015-3227-94

The rehabilitation of the bridge on S.R. 265 over Dry Creek (L.M. 13.69).

Project Length - 0.025 mile

Completion Time - On or before October 31, 2010

Plans Cost - \$10.00

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 47

Total Number of Projects - 56

Total Number of Counties - 95

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED MAY 14, 2010**

**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

ANDERSON, MORGAN, AND SCOTT COUNTIES (Contract No. CNJ187) Call No. 001

Project No. 98017-4144-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

BEDFORD, LINCOLN, MARSHALL, AND MOORE COUNTIES (Contract No. CNJ146) Call No. 002

Project No. 98039-4146-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

BENTON, CARROLL, DECATUR, HENDERSON, AND HENRY COUNTIES (Contract No. CNJ149) Call No. 003

Project No. 98047-4149-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

BLED SOE, GRUNDY, MARION, SEQUATCHIE, AND VAN BUREN COUNTIES (Contract No. CNJ139) Call No. 004

Project No. 98027-4114-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

BLOUNT, LOUDON, MONROE, AND ROANE COUNTIES (Contract No. CNJ130) Call No. 005

Project No. 98017-4143-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

BRADLEY, HAMILTON, AND POLK COUNTIES (Contract No. CNJ138) Call No. 006

Project No. 98027-4113-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

CAMPBELL AND CLAIBORNE COUNTIES (Contract No. CNJ128) Call No. 007

Project No. 98017-4141-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

CANNON, COFFEE, FRANKLIN, AND WARREN COUNTIES (Contract No. CNJ142) Call No. 008

Project No. 98027-4117-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

CARTER, GREENE, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNJ125) Call No. 009

Project No. 98017-4138-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

CHEATHAM AND ROBERTSON COUNTIES (Contract No. CNJ145) Call No. 010

Project No. 98039-4145-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

CHESTER, HARDEMAN, HARDIN, AND MCNAIRY COUNTIES (Contract No. CNJ151) Call No. 011

Project No. 98047-4251-04

The on-call asphalt pavement repair at various locations on various State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

CLAY, DEKALB, JACKSON, PUTNAM, AND WHITE COUNTIES (Contract No. CNJ141) Call No. 012

Project No. 98027-4116-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

COCKE AND SEVIER COUNTIES (Contract No. CNJ127) Call No. 013

Project No. 98017-4140-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

CROCKETT, GIBSON, HAYWOOD, AND MADISON COUNTIES (Contract No. CNJ152) Call No. 014

Project No. 98047-4152-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

CUMBERLAND, FENTRESS, OVERTON, AND PICKETT COUNTIES (Contract No. CNJ140) Call No. 015

Project No. 98027-4115-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

DAVIDSON AND WILLIAMSON COUNTIES (Contract No. CNJ143) Call No. 016

Project No. 98039-4143-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

DICKSON, HICKMAN, HUMPHREYS, AND PERRY COUNTIES (Contract No. CNJ147) Call No. 017

Project No. 98039-4147-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

DYER, LAKE, LAUDERDALE, OBION, AND WEAKLEY COUNTIES (Contract No. CNJ150) Call No. 018

Project No. 98047-4150-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

FAYETTE, SHELBY, AND TIPTON COUNTIES (Contract No. CNJ153) Call No. 019

Project No. 98047-4153-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

GILES, LAWRENCE, AND WAYNE COUNTIES (Contract No. CNJ148) Call No. 020

Project No. 98039-4148-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

GRAINGER, HAMBLEN, HANCOCK, HAWKINS, AND JEFFERSON COUNTIES (Contract No. CNJ126) Call No. 021

Project No. 98017-4139-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

HOUSTON, MONTGOMERY, AND STEWART COUNTIES (Contract No. CNJ190) Call No. 022

Project No. 98039-4149-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

JOHNSON COUNTY (Contract No. CNJ188) Call No. 023

Project No. 46946-4201-04

The on-call asphalt pavement repair at various locations on various State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

KNOX AND UNION COUNTIES (Contract No. CNJ129) Call No. 024

Project No. 98017-4142-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

LEWIS AND MAURY COUNTIES (Contract No. CNJ192) Call No. 025

Project No. 98039-4150-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

MACON, SMITH, SUMNER, TROUSDALE, AND WILSON COUNTIES (Contract No. CNJ144) Call No. 026

Project No. 98039-4144-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

MCMINN, MEIGS, AND RHEA COUNTIES (Contract No. CNJ189) Call No. 027

Project No. 98027-4119-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

RUTHERFORD COUNTY (Contract No. CNJ191) Call No. 028

Project No. 75946-4148-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

ALL CONTRACTS IN THIS LETTING ARE NO PLANS CONTRACTS.

Requests for Bid Authorization, Contract Proposal, and Standard Specifications should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization and standard specifications, if applicable.

Joe Holt, Transportation Manager 2  
Nashville, TN 37243-0333

Total Number of Contracts - 28

Total Number of Projects - 28

Total Number of Counties - 95

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED MAY 21, 2010**

**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

ANDERSON, MORGAN, AND SCOTT COUNTIES (Contract No. CNJ187) Call No. 001

Project No. 98017-4144-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

BEDFORD, LINCOLN, MARSHALL, AND MOORE COUNTIES (Contract No. CNJ146) Call No. 002

Project No. 98039-4146-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

BENTON, CARROLL, DECATUR, HENDERSON, AND HENRY COUNTIES (Contract No. CNJ149) Call No. 003

Project No. 98047-4149-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

BLED SOE, GRUNDY, MARION, SEQUATCHIE, AND VAN BUREN COUNTIES (Contract No. CNJ139) Call No. 004

Project No. 98027-4114-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

BLOUNT, LOUDON, MONROE, AND ROANE COUNTIES (Contract No. CNJ130) Call No. 005

Project No. 98017-4143-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

BRADLEY, HAMILTON, AND POLK COUNTIES (Contract No. CNJ138) Call No. 006

Project No. 98027-4113-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

CAMPBELL AND CLAIBORNE COUNTIES (Contract No. CNJ128) Call No. 007

Project No. 98017-4141-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

CANNON, COFFEE, FRANKLIN, AND WARREN COUNTIES (Contract No. CNJ142) Call No. 008

Project No. 98027-4117-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

CARTER, GREENE, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNJ125) Call No. 009

Project No. 98017-4138-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

CHEATHAM AND ROBERTSON COUNTIES (Contract No. CNJ145) Call No. 010

Project No. 98039-4145-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

CHESTER, HARDEMAN, HARDIN, AND MCNAIRY COUNTIES (Contract No. CNJ151) Call No. 011

Project No. 98047-4251-04

The on-call asphalt pavement repair at various locations on various State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

CLAY, DEKALB, JACKSON, PUTNAM, AND WHITE COUNTIES (Contract No. CNJ141) Call No. 012

Project No. 98027-4116-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

COCKE AND SEVIER COUNTIES (Contract No. CNJ127) Call No. 013

Project No. 98017-4140-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

CROCKETT, GIBSON, HAYWOOD, AND MADISON COUNTIES (Contract No. CNJ152) Call No. 014

Project No. 98047-4152-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

CUMBERLAND, FENTRESS, OVERTON, AND PICKETT COUNTIES (Contract No. CNJ140) Call No. 015

Project No. 98027-4115-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

DAVIDSON AND WILLIAMSON COUNTIES (Contract No. CNJ143) Call No. 016

Project No. 98039-4143-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

DICKSON, HICKMAN, HUMPHREYS, AND PERRY COUNTIES (Contract No. CNJ147) Call No. 017

Project No. 98039-4147-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

DYER, LAKE, LAUDERDALE, OBION, AND WEAKLEY COUNTIES (Contract No. CNJ150) Call No. 018

Project No. 98047-4150-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

FAYETTE, SHELBY, AND TIPTON COUNTIES (Contract No. CNJ153) Call No. 019

Project No. 98047-4153-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

GILES, LAWRENCE, AND WAYNE COUNTIES (Contract No. CNJ148) Call No. 020

Project No. 98039-4148-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

GRAINGER, HAMBLLEN, HANCOCK, HAWKINS, AND JEFFERSON COUNTIES (Contract No. CNJ126) Call No. 021

Project No. 98017-4139-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

HOUSTON, MONTGOMERY, AND STEWART COUNTIES (Contract No. CNJ190) Call No. 022

Project No. 98039-4149-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

JOHNSON COUNTY (Contract No. CNJ188) Call No. 023

Project No. 46946-4201-04

The on-call asphalt pavement repair at various locations on various State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

KNOX AND UNION COUNTIES (Contract No. CNJ129) Call No. 024

Project No. 98017-4142-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

LEWIS AND MAURY COUNTIES (Contract No. CNJ192) Call No. 025

Project No. 98039-4150-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

MACON, SMITH, SUMNER, TROUSDALE, AND WILSON COUNTIES (Contract No. CNJ144) Call No. 026

Project No. 98039-4144-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

MCMINN, MEIGS, AND RHEA COUNTIES (Contract No. CNJ189) Call No. 027

Project No. 98027-4119-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

RUTHERFORD COUNTY (Contract No. CNJ191) Call No. 028

Project No. 75946-4148-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

ALL CONTRACTS IN THIS LETTING ARE NO PLANS CONTRACTS.

Requests for Bid Authorization, Contract Proposal, and Standard Specifications should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization and standard specifications, if applicable.

Joe Holt, Transportation Manager 2  
Nashville, TN 37243-0333

Total Number of Contracts - 28

Total Number of Projects - 28

Total Number of Counties - 95

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED JUNE 18, 2010**

**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

BRADLEY AND MCMINN COUNTIES (Contract No. CNJ917) Call No. 001

Project No. BH-STP-2(99), 06004-3242-94

The rehabilitation of the bridge on U.S. 11 (S.R. 2) over the Hiwassee River and the Southern Railway (L.M. 20.95).

Project Length - 0.000 mile

Completion Time - On or before October 15, 2010

Plans Cost - \$10.00

CAMPBELL AND SCOTT COUNTIES (Contract No. CNJ912) Call No. 002

Project No. STP/HSIP-NHE-29(74), 76001-3276-94, 76001-8276-14, STP/HSIP-63(46), 07006-3209-94, 07006-8209-14

STP/HSIP-63(46), 07006-3209-94, 07006-8209-14

The resurfacing on S.R. 63 beginning 211 feet east of U.S. 25W (S.R. 9) (L.M. 6.57) and extending to 475 feet east of Imperial Heights Road (L.M. 8.50).

Project Length - 1.930 miles

STP/HSIP-NHE-29(74), 76001-3276-94, 76001-8276-14

The resurfacing on U.S. 27 (S.R. 29) beginning at Main Street (L.M. 12.71) and extending to 0.2 mile south of Verdun Road (L.M. 16.76).

Project Length - 4.050 miles

Total Project Length - 5.980 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

COCKE COUNTY (Contract No. CNJ914) Call No. 003

Project No. BRZE-1500(49), 15946-3419-94

The construction of three (3) concrete slab bridges on Old Fifteenth Road over the Gulf Fork of Big Creek (L.M. 7.04, L.M. 7.76, and L.M. 8.22), including grading, drainage, and paving.

Project Length - 0.285 mile

Completion Time - On or before June 15, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 6%.

GIBSON COUNTY (Contract No. CNJ911) Call No. 004

Project No. BH-STP-77(41), 27011-3234-94

The rehabilitation of the bridge on S.R. 77 over overflow (L.M. 9.57).

Project Length - 0.000 mile

Completion Time - On or before April 30, 2011

Plans Cost - \$10.00

The DBE goal for this contract is 2%.

GREENE COUNTY (Contract No. CNJ915) Call No. 005

Project No. BH-NHE-34(72), 30003-3238-94

The rehabilitation of the box bridge on U.S. 11E (U.S. 321, S.R. 34, Andrew Johnson Highway) over Rheatown Creek (L.M. 25.24).

Project Length - 0.000 mile

Completion Time - On or before October 15, 2010

Plans Cost - \$10.00

TIPTON COUNTY (Contract No. CNJ916) Call No. 006

Project No. STP/HSIP-NHE-3(111), 84102-8206-14, 84102-3207-94

The resurfacing on U.S. 51 (S.R. 3) beginning at Woodlawn Street (L.M. 9.60) and extending to S.R. 59 (Mueller Brass Road) (L.M. 14.60).

Project Length - 5.000 miles

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

WASHINGTON COUNTY (Contract No. CNJ901) Call No. 007

Project No. 90018-4230-04

The construction of a small drainage structure on S.R. 75 at log mile 12.36, including grading, drainage, and paving.

Project Length - 0.124 mile

Completion Time - On or before October 15, 2010 (See Special Provision 108B)

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

ANDERSON COUNTY (Contract No. CNJ167) Call No. 008

Project No. HSIP-116(12), 01015-3243-94, HSIP-9(63), 01003-3233-94, 01015-4243-04, 01003-4233-04

HSIP-9(63), 01003-3233-94, 01003-4233-04

The resurfacing on U.S. 25W (S.R. 9) beginning 0.13 mile south of New Clear Branch Road (L.M. 4.00) and extending to S.R. 61 (L.M. 10.63).

Project Length - 6.630 miles

HSIP-116(12), 01015-3243-94, 01015-4243-04

The resurfacing on S.R. 116 beginning 160 feet east of S.R. 330 (L.M. 10.44) and extending to U.S. 25W (S.R. 9) (L.M. 19.42).

Project Length - 8.980 miles

Total project Length - 16.610 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$3.00 (11" x 17")

BEDFORD COUNTY (Contract No. CNJ224) Call No. 009

Project No. STP/HSIP-16(36), 02004-3212-94, 02004-8212-14

The resurfacing on U.S. 41A (S.R. 16) beginning at the Rutherford County line and extending to S.R. 270.

Project Length - 10.080 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

BEDFORD, LINCOLN, MARSHALL, MOORE, AND RUTHERFORD COUNTIES (Contract No. CNJ180) Call No. 010

Project No. 98039-4239-04

The crack sealing at various locations on various State Routes.

Project Length - 0.000 mile

Completion Time - On or before September 30, 2010

NO PLANS CONTRACT

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNJ044) Call No. 011

Project No. HSIP-REG2(68), 98026-3292-94

The miscellaneous safety improvements on various State Routes.

Project Length - 0.000 mile

Completion Time - On or before March 01, 2011

NO PLANS CONTRACT

BRADLEY COUNTY (Contract No. CNJ223) Call No. 012

Project No. HSIP-60(18), 06008-3223-94, 06008-4223-04

The resurfacing on S.R. 60 beginning north of Helms Lane (L.M. 3.85) and extending to near Gilliland Drive (L.M. 8.48).

Project Length - 4.630 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$3.00 (11" x 17")

CARROLL AND HENRY COUNTIES (Contract No. CNJ198) Call No. 013

Project No. HSIP-NHE-22 (60), 40001-3206-94, HSIP-NHE-22 (61), 09008-3208-94, 40001-4206-04, 09008-4208-04

HSIP-NHE-22(61), 09008-3208-94, 09008-4208-04

The resurfacing on S.R. 22 beginning near McKenzie High School (L.M. 23.00) and extending to the Henry County line (L.M. 25.09).

Project Length - 2.090 miles

HSIP-NHE-22(60), 40001-3206-94, 40001-4206-04

The resurfacing on S.R. 22 beginning at the Carroll County line (L.M. 0.00) and extending to the Weakley County line (L.M. 1.97).

Project Length - 1.970 miles

Total Project Length - 4.060 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$3.00

CHEATHAM COUNTY (Contract No. CNJ247) Call No. 014

Project No. HSIP-12(43), 11005-3225-94, HSIP-455(7), 11049-3201-94, 11005-4225-04, 11049-4201-04

HSIP-12(43), 11005-3225-94, 11005-4225-04

The resurfacing on S.R. 12 beginning at the Davidson County line (L.M. 0.00) and extending to S.R. 455 (Tennessee Waltz Parkway, Ashland City By-Pass) (L.M. 5.85).

Project Length - 5.650 miles

HSIP-455(7), 11049-3201-94, 11049-4201-04

The resurfacing on S.R. 455 (Tennessee Waltz Parkway, Ashland City By-Pass) beginning at S.R. 12 (L.M. 0.00) and extending to S.R. 49 (L.M. 1.10).

Project Length - 1.100 miles

Total Project Length - 6.750 miles

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

CHEATHAM COUNTY (Contract No. CNJ225) Call No. 015

Project No. HSIP-49(24), 11008-3222-94, 11008-4222-04

The resurfacing on S.R. 49 beginning at Sycamore Creek (L.M. 9.50) and extending to U.S. 41A (S.R. 112) (L.M. 15.25).

Project Length - 5.550 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$3.00 (11" x 17")

COCKE COUNTY (Contract No. CNJ170) Call No. 016

Project No. BR-STP-107(11), 15011-3215-94

The construction of a concrete box bridge on S.R. 107 over Dry Fork Creek (L.M. 2.41), including grading, drainage, and paving.

Project Length - 0.069 mile

Completion Time - On or before October 31, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

COCKE COUNTY (Contract No. CNJ166) Call No. 017

Project No. STP/HSIP-32(67), 15005-8260-14, 15005-3260-94, 15007-4219-04

STP/HSIP-32(67), 15005-3260-94, 15005-8260-14

The resurfacing on S.R. 32 beginning at Cosby Creek (L.M. 18.07) and extending to 400 feet south of Eply Road (L.M. 22.80).

Project Length - 4.730 miles

15007-4219-04

The resurfacing on U.S. 411 (S.R. 35) beginning at the Jefferson County line (L.M. 0.00) and extending to U.S. 25W (U.S. 70, S.R. 9) (L.M. 1.60).

Project Length - 1.600 miles

Total Project Length - 6.330 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

COFFEE COUNTY (Contract No. CNJ222) Call No. 018

Project No. HSIP-NHE-55(11), 16009-3235-94, 16009-4235-04

The resurfacing on S.R. 55 beginning at Rosehill Memorial Gardens (L.M. 7.35) and extending to south of Manchester High School (L.M. 11.44).

Project Length - 4.090 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$3.00 (11" x 17")

COFFEE COUNTY (Contract No. CNJ254) Call No. 019

Project No. IME-24-2(136), 16001-8172-44

The resurfacing on I-24 beginning at U.S. 41 (S.R. 2) (L.M. 8.77) and extending to S.R. 55 (McMinnville Highway) (L.M. 14.72).

Project Length - 5.900 miles

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

CROCKETT COUNTY (Contract No. CNJ174) Call No. 020

Project No. HSIP-76(60), 17005-3218-94, 17005-4218-04

The resurfacing on U.S. 70A (U.S. 79, S.R. 76) beginning at the Haywood County line (L.M. 0.00) and extending to U.S. 412 (S.R. 20) (L.M. 2.94).

Project Length - 2.940 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$3.00 (11" x 17")

CUMBERLAND COUNTY (Contract No. CNJ227) Call No. 021

Project No. HSIP-298(9), 18011-3224-94, 18011-4224-04

The resurfacing on S.R. 298 beginning at Jackie Drive (L.M. 2.73) and extending to Lake Francis Road (L.M. 6.70).

Project Length - 3.970 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$3.00 (11" x 17")

DAVIDSON COUNTY (Contract No. CNJ245) Call No. 022

Project No. HSIP-106(27), 19045-3243-94, STP-SIP-106(24), 19045-3141-94, 19045-4243-04

HSIP-106(27), 19045-3243-94, 19045-4243-04

The resurfacing on U.S. 431 (S.R. 106, Hillsboro Road) beginning near Bridalway Drive (L.M. 0.55) and extending to south of Harding Place (L.M. 3.76).

Project Length - 3.040 miles

STP-SIP-106(24), 19045-3141-94

The construction of turn lanes on U.S. 431 (S.R. 106, Hillsboro Road) at Kingsbury Drive, including grading, drainage, and paving.

Project Length - 0.170 mile

Total Project Length - 3.210 miles

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 7%.

DAVIDSON COUNTY (Contract No. CNJ250) Call No. 023

Project No. HSIP-24(38), 19041-3274-94, HSIP-NHE-45(24), 19042-3268-94, HSIP-265(10), 19058-3208-94, 19041-4274-04, 19058-4208-04, 19042-4268-04

HSIP-24(38), 19041-3274-94, 19042-4274-04

The resurfacing on U.S. 70 (S.R. 24, Lebanon Road) beginning at Highland View Drive (L.M. 23.80) and extending to near Andrew Jackson Parkway (L.M. 24.63).

Project Length - 0.830 mile

HSIP-NHE-45(24), 19042-3268-94, 19042-4268-04

The resurfacing on S.R. 45 (Old Hickory Boulevard) beginning at I-40 ramp (L.M. 17.30) and extending to I-40 (L.M. 17.92).

Project Length - 0.480 mile

HSIP-265(10), 19058-3208-94, 19058-4208-04

The resurfacing on S.R. 265 (Central Pike) beginning at S.R. 45 (Old Hickory Boulevard) (L.M. 0.00) and extending to the Wilson County line (L.M. 1.85).

Project Length - 1.850 miles

Total Project Length - 3.160 miles

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DAVIDSON COUNTY (Contract No. CNJ261) Call No. 024

Project No. IME/HSIP-24-9(64), 19001-8138-44, 19001-3138-94

The resurfacing on I-24 beginning at S.R. 45 (Old Hickory Boulevard) (L.M. 8.29) and extending to I-65 (L.M. 12.72 eastbound and L.M. 12.99 westbound), including bridge deck repair.

Project Length - 4.200 miles

Completion Time - On or before November 15, 2010 (See Special Provision 108B)

Plans Cost - \$10.00

The DBE goal for this contract is 4%.

DAVIDSON, MAURY, AND ROBERTSON COUNTIES (Contract No. CNJ181) Call No. 025

Project No. 98039-4240-04

The longitudinal joint stabilization at various locations on various State Routes.

Project Length - 0.000 mile

Completion Time - On or before September 30, 2010

NO PLANS CONTRACT

DEKALB COUNTY (Contract No. CNJ229) Call No. 026

Project No. HSIP-2100(23), 21945-3688-94, 21945-4688-04

The resurfacing on Edgar Evins State Park Road within Edgar Evins State Park.

Project Length - 2.060 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$3.00 (11" x 17")

DICKSON AND HICKMAN COUNTIES (Contract No. CNJ085) Call No. 027

Project No. STP/HSIP-46(14), 41050-3212-94, 41050-8212-14, STP/HSIP-48(37), 22007-3242-94, 22007-8242-14

STP/HSIP-48(37), 22007-3242-94, 22007-8242-14

The resurfacing on S.R. 48 beginning at the Hickman County line (L.M. 0.00) and extending to Rickert Avenue (L.M. 9.85).

Project Length - 8.687 miles

STP/HSIP-46(14), 41050-3212-94, 41050-8212-14

The resurfacing on S.R. 46 beginning at the junction with S.R. 7 and S.R. 100 (L.M. 0.00) and extending to the Dickson County line (L.M. 2.79).

Project Length - 2.788 miles

Total Project Length - 11.475 miles

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

DYER COUNTY (Contract No. CNJ168) Call No. 028

Project No. BH-STP-104(27), 23013-3250-94, BH-STP-211(11), 23211-3224-94

BH-STP-104(27), 23013-3250-94

The rehabilitation of the bridges on S.R. 104 over Bethel Branch (L.M. 28.38) and overflow (L.M. 28.85).

Project Length - 0.000 mile

BH-STP-211(11), 23211-3224-94

The rehabilitation of the bridge on S.R. 211 over Light Creek (L.M. 6.04).

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before April 30, 2011

Plans Cost - \$10.00

The DBE goal for this contract is 4%.

FAYETTE COUNTY (Contract No. CNJ238) Call No. 029

Project No. IME-40-1(324), 24001-8146-44

The resurfacing on I-40 beginning at the Shelby County line (L.M. 0.00) and extending to west of S.R. 59 (L.M. 7.99), including bridge deck repair.

Project Length - 7.990 miles

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2.5%.

FENTRESS COUNTY (Contract No. CNJ234) Call No. 030

Project No. BR-STP-52(53), 25003-3222-94

The construction of a concrete Bulb-Tee beam bridge on S.R. 52 over the East Fork of the Obey River (L.M. 5.23), including grading, drainage, and paving.

Project Length - 0.472 mile

Completion Time - On or before September 30, 2011

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10%.

FENTRESS COUNTY (Contract No. CNJ255) Call No. 031

Project No. HSIP-154(2), 25006-3220-94, 25006-4220-04

The resurfacing on S.R. 154 beginning at North Main Street (L.M. 1.38) and extending to north of Louvaine Road (L.M. 6.23).

Project Length - 4.780 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$3.00 (11" x 17")

FRANKLIN COUNTY (Contract No. CNJ230) Call No. 032

Project No. HSIP-127(14), 26013-3213-94, 26013-4213-04

The resurfacing on S.R. 127 beginning at U.S. 41A (S.R. 16) (L.M. 0.00) and extending to Farm Lane Road (L.M. 5.21).

Project Length - 5.210 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$3.00 (11" x 17")

GRAINGER COUNTY (Contract No. CNJ171) Call No. 033

Project No. BH-STP-1(254), 29002-3239-94

The rehabilitation of the bridges on S.R. 1 over Richland Creek (L.M. 16.28 and L.M. 17.07), including grading, drainage, and paving.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012

Plans Cost - \$10.00

The DBE goal for this contract is 5%.

GREENE COUNTY (Contract No. CNJ133) Call No. 034

Project No. BR-STP-350(3), 30075-3217-94

The construction of a concrete slab bridge on S.R. 350 over Richland Creek (L.M. 5.15), including grading, drainage, construction of a retaining wall, and paving.

Project Length - 0.151 mile

Completion Time - On or before August 31, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 8%.

GREENE COUNTY (Contract No. CNJ252) Call No. 035

Project No. IME-81-1(116), 30100-8104-44

The resurfacing on I-81 beginning 0.52 mile south of S.R. 70 (L.M. 12.36) and extending 0.49 mile south of S.R. 172 (L.M. 18.45), including bridge deck repair.

Project Length - 6.090 miles

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

GRUNDY COUNTY (Contract No. CNJ228) Call No. 036

Project No. HSIP-56(61), 31005-3266-94, 31005-4266-04

The resurfacing on S.R. 56 beginning at U.S. 41 (S.R. 150) (L.M. 5.50) and extending to Parsons Road (L.M. 7.81).

Project Length - 2.310 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$3.00 (11" x 17")

HAMBLEEN COUNTY (Contract No. CNJ173) Call No. 037

Project No. STP/HSIP-34(71), 32005-8230-14, 32005-3230-94, 32006-4230-04

STP/HSIP-34(71), 32005-3230-94, 32005-8230-14

The resurfacing on U.S. 11E (S.R. 34) beginning at U.S. 25E (S.R. 32) (L.M. 11.13) and extending to the Hawkins County line (L.M. 21.00).

Project Length - 9.870 miles

32006-4230-04

The resurfacing on Old S.R. 66 beginning at S.R. 66 (L.M. 3.94) and extending to U.S. 11E (S.R. 34) (L.M. 4.73).

Project Length - 0.790 mile

Total Project Length - 10.660 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

HAMILTON COUNTY (Contract No. CNJ039) Call No. 038

Project No. BR-STP-3556(7), 33959-3566-94

The construction of a concrete Bulb-Tee beam bridge on Shallowford Road over South Chickamauga Creek (L.M. 4.01), including grading, drainage, and paving.

Project Length - 0.463 mile

Completion Time - On or before June 30, 2012

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10%.

HAMILTON COUNTY (Contract No. CNJ256) Call No. 039

Project No. HSIP-321(5), 33075-3222-94, 33075-4222-04

The resurfacing on S.R. 321 beginning at the Georgia State line (L.M. 0.00) and extending to S.R. 317 (Apison Pike) (L.M. 5.41).

Project Length - 5.120 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$3.00 (11" x 17")

HAMILTON COUNTY (Contract No. CNJ235) Call No. 040

Project No. STP-M-9202(77), 33959-3540-54

The grading, drainage, and paving on College Drive East beginning west of Sunkist Terrace and extending to S.R. 317 (Apison Pike).

Project Length - 0.734 mile

Completion Time - On or before April 30, 2011

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10%.

HARDEMAN COUNTY (Contract No. CNJ237) Call No. 041

Project No. BR-STP-57(39), 35005-3247-94

The construction of three (3) concrete I-beam bridges on S.R. 57 over Big Muddy Creek (L.M. 20.38) and overflows (L.M. 20.29 and L.M. 20.64), including grading, drainage, and paving.

Project Length - 0.767 mile

Completion Time - On or before June 30, 2012

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 8%.

HARDEMAN COUNTY (Contract No. CNJ199) Call No. 042

Project No. HSIP-NHE-15(165), 35001-3265-94, 35001-4265-04

The resurfacing on U.S. 64 (S.R. 15) beginning at Walton Road (L.M. 9.23) and extending to Pleasant Run Creek (L.M. 11.79).

Project Length - 2.560 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$3.00 (11" x 17")

HAWKINS COUNTY (Contract No. CNJ175) Call No. 043

Project No. BH-STP-31(9), 37022-3215-94

The rehabilitation of the bridge on S.R. 31 over Poor Valley Creek (L.M. 2.34).

Project Length - 0.000 mile

Completion Time - On or before May 31, 2011

Plans Cost - \$10.00

The DBE goal for this contract is 2%.

HAWKINS COUNTY (Contract No. CNJ176) Call No. 044

Project No. HSIP-66(40), 37006-3238-94, 37006-4238-04

The resurfacing on S.R. 66 beginning at Choptack Road (L.M. 19.23) and extending to the Hancock County line (L.M. 29.84).

Project Length - 10.610 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$3.00 (11" x 17")

HAYWOOD COUNTY (Contract No. CNJ257) Call No. 045

Project No. BH-STP-76(61), 38008-3218-94, 38008-4219-04

BH-STP-76(61), 38008-3218-94

The rehabilitation of the bridges on U.S. 70A (U.S. 79, S.R. 76) over Mud Creek (L.M. 21.59) and overflow (L.M. 21.98).

Project Length - 0.000 mile

38008-4219-04

The repair of the bridge on U.S. 70A (U.S. 79, S.R. 76) over overflow (L.M. 22.44).

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before July 31, 2011

Plans Cost - \$10.00

The DBE goal for this contract is 3%.

HENDERSON COUNTY (Contract No. CNJ186) Call No. 046

Project No. HSIP-22 (59), 39005-3219-94, 39005-4219-04

The resurfacing on S.R. 22 beginning at S.R. 22A (L.M. 9.31) and extending to U.S. 412 (S.R. 20) (L.M. 11.38).

Project Length - 2.070 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$3.00 (11" x 17")

HENDERSON AND CARROLL COUNTIES (Contract No. CNJ241) Call No. 047

Project No. IME-40-2(89), 39001-8170-44

The resurfacing on I-40 beginning west of S.R. 114 (Natchez Trace Road) in Henderson County (L.M. 20.29) and extending through Carroll County to the Decatur County line (L.M. 0.65).

Project Length - 5.000 miles

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

HICKMAN, HUMPHREYS, AND DICKSON COUNTIES (Contract No. CNJ262) Call No. 048

Project No. IME-40-3(147), 41001-8147-44

The resurfacing on I-40 beginning at the Humphreys County line in Hickman County (L.M. 0.00) and extending to S.R. 48 in Dickson County (L.M. 0.50), including bridge deck repair.

Project Length - 15.707 miles

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$10.00

The DBE goal for this contract is 3%.

JOHNSON COUNTY (Contract No. CNJ182) Call No. 049

Project No. HSIP-167(5), 46010-3217-94, 46010-4217-04, 46006-4236-04

HSIP-167(5), 46010-3217-94, 46010-4217-04

The resurfacing on S.R. 167 beginning at S.R. 67 (L.M. 0.00) and extending to Little Dry Run Road (L.M. 6.35).

Project Length - 6.350 miles

46006-4236-04

The resurfacing on S.R. 91 beginning at S.R. 418 (L.M. 3.88) and extending to 0.15 mile north of Drystone Branch Road (L.M. 8.37).

Project Length - 4.490 miles

Total Project Length - 10.840 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$3.00 (11" x 17")

KNOX COUNTY (Contract No. CNJ183) Call No. 050

Project No. 47033-4225-04

The repair of the bridge on S.R. 332 over the Norfolk Southern Railway (L.M. 1.87).

Project Length - 0.000 mile

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$10.00

LAWRENCE COUNTY (Contract No. CNJ242) Call No. 051

Project No. HSIP-98(5), 50006-3207-94, 50006-4207-04

The resurfacing on S.R. 98 beginning south of Ezell Road (L.M. 5.90) and extending to U.S. 43 (S.R. 6) (L.M. 11.78).

Project Length - 5.880 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$3.00 (11" x 17")

LAWRENCE AND LEWIS COUNTIES (Contract No. CNJ207) Call No. 052

Project No. HSIP-241(98), 51010-3224-94, 50020-3209-94, 51010-4224-04, 50020-4209-04

The resurfacing (fog seal) on S.R. 241 beginning at S.R. 240 in Lawrence County (L.M. 5.00) and extending to Napier Road in Lewis County (L.M. 1.20).

Project Length - 6.620 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$3.00 (11" x 17")

LEWIS COUNTY (Contract No. CNJ204) Call No. 053

Project No. BH-STP-48(38), 51003-3215-94

The rehabilitation of the bridge on S.R. 48 over Blondy Hollow Branch (L.M. 12.52).

Project Length - 0.025 mile

Completion Time - On or before April 30, 2011

Plans Cost - \$10.00

The DBE goal for this contract is 7%.

LINCOLN COUNTY (Contract No. CNJ244) Call No. 054

Project No. HSIP-273(11), 52013-3209-94, 52013-4209-04

The resurfacing on S.R. 273 beginning at the Giles County line (L.M. 0.00) and extending to near Bugtussle Road (L.M. 7.10).

Project Length - 6.730 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$3.00 (11" x 17")

MADISON COUNTY (Contract No. CNJ258) Call No. 055

Project No. HSIP-NHE-1(259), 57002-3227-94, 57002-4227-04

The resurfacing on U.S. 70 (S.R. 1) beginning at U.S. 45BP (S.R. 186) (L.M. 13.93) and extending to U.S. 45 (S.R. 5) (L.M. 15.48).

Project Length - 1.550 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$3.00 (11" x 17")

MADISON COUNTY (Contract No. CNJ206) Call No. 056

Project No. IME-40-1(318), 57201-3135-44

The installation of signals at the interchange on I-40 with Dr. F. E. Wright Drive.

Project Length - 0.850 mile

Completion Time - On or before December 15, 2010

Plans Cost - \$10.00

MARION COUNTY (Contract No. CNJ232) Call No. 057

Project No. APD-NH-27(46), 58007-3225-64

The grading, drainage, construction of a concrete Bulb-Tee beam bridge, and paving on U.S. 72 (S.R. 27) at the junction with I-24.

Project Length - 0.317 mile

Completion Time - On or before September 30, 2012

Plans Cost - \$100.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 9%.

MARSHALL COUNTY (Contract No. CNJ259) Call No. 058

Project No. HSIP-272(10), 59021-3211-94, 59021-4211-04

The resurfacing (thin mix overlay) on S.R. 272 beginning at S.R. 129 (L.M. 0.00) and extending to U.S. 31A (S.R. 106) (L.M. 9.68).

Project Length - 9.640 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$3.00 (11" x 17")

MAURY COUNTY (Contract No. CNJ184) Call No. 059

Project No. HSIP-245(4), 60018-3211-94

The improvement of the intersection on S.R. 245 (Campbellsville Pike) at Sheegog Lane and Indian Camp Springs Road, including grading, drainage, and paving.

Project Length - 0.303 mile

Completion Time - On or before April 30, 2011

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10%.

MAURY COUNTY (Contract No. CNJ201) Call No. 060

Project No. STP-SIP-166(10), 60016-3212-94

The installation of school zone flashing lights on S.R. 166 at Hampshire Unit School.

Project Length - 0.000 mile

Completion Time - On or before December 15, 2010

Plans Cost - \$3.00

MCNAIRY COUNTY (Contract No. CNJ200) Call No. 061

Project No. HSIP-NHE-5(83), 55001-3238-94, 55001-4238-04

The resurfacing on U.S. 45 (S.R. 5) beginning at the Mississippi State line (L.M. 0.00) and extending to S.R. 57 (L.M. 5.86).

Project Length - 5.860 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$3.00 (11" x 17")

MONROE COUNTY (Contract No. CNJ093) Call No. 062

Project No. BRZE-6200(14), 62945-3469-94

The construction of a concrete slab bridge on Cooper Hollow Road over Coker Creek (L.M. 2.01), including grading, drainage, and paving.

Project Length - 0.066 mile

Completion Time - On or before November 15, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 8%.

MONTGOMERY COUNTY (Contract No. CNJ203) Call No. 063

Project No. BH-STP-12(42), 63003-3220-94

The rehabilitation of the bridge on S.R. 12 over Little McAdoo Creek (L.M. 4.04).

Project Length - 0.050 mile

Completion Time - On or before December 15, 2010

Plans Cost - \$10.00

The DBE goal for this contract is 6%.

MORGAN COUNTY (Contract No. CNJ134) Call No. 064

Project No. BR-NHE-29(50), 65001-3260-94

The construction of a concrete slab bridge on U.S. 27 (S.R. 29) over White Oak Creek (L.M. 23.03), including grading, drainage, and paving.

Project Length - 0.052 mile

Completion Time - On or before April 30, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

OBION COUNTY (Contract No. CNJ111) Call No. 065

Project No. 66009-3223-04

The construction of a berm on S.R. 21 at Reelfoot Spillway.

Project Length - 0.285 mile

Completion Time - On or before November 30, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

PICKETT COUNTY (Contract No. CNJ047) Call No. 066

Project No. BR-STP-325(6), 69013-3207-94

The construction of a concrete slab bridge on S.R. 325 (Moodyville Road) over Ringley Creek (L.M. 6.08), including grading, drainage, and paving.

Project Length - 0.101 mile

Completion Time - On or before May 31, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10%.

PUTNAM COUNTY (Contract No. CNJ209) Call No. 067

Project No. BH-STP-96(25), 71031-3211-94

The rehabilitation of the bridge on S.R. 96 over Buffalo Valley Creek (L.M. 1.28).

Project Length - 0.000 mile

Completion Time - On or before November 15, 2010

Plans Cost - \$10.00

The DBE goal for this contract is 7%.

PUTNAM COUNTY (Contract No. CNJ226) Call No. 068

Project No. HSIP-84(7), 71010-3210-94, HSIP-164(2), 71018-3211-94, 71018-4211-04, 71010-4210-04

HSIP-84(7), 71010-3210-94, 71010-4210-04

The resurfacing on S.R. 84 beginning at Poplar Street (L.M. 9.75) and extending to the Overton County line (L.M. 13.38).

Project Length - 3.630 miles

HSIP-164(2), 71018-3211-94, 71018-4211-04

The resurfacing on S.R. 164 beginning south of Baptist Church in Monterey (L.M. 0.34) and extending to the Overton County line (L.M. 3.09).

Project Length - 2.750 miles

Total Project Length - 6.380 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$3.00 (11" x 17")

PUTNAM COUNTY (Contract No. CNJ240) Call No. 069

Project No. IME-40-6(151), 71100-8113-44

The resurfacing on I-40 beginning at S.R. 136 (L.M. 19.65) and extending to the Falling Water River (L.M. 24.16).

Project Length - 4.460 miles

Completion Time - On or before November 15, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

ROANE AND ANDERSON COUNTIES (Contract No. CNJ197) Call No. 070

Project No. STP/HSIP-1(252), 73004-8219-14, 73004-3219-94, 73012-4203-04, 01034-4221-04

STP/HSIP-1(252), 73004-3219-94, 73004-8219-14

The resurfacing on U.S. 27 (U.S. 70, S.R. 1) beginning 475 feet east of S.R. 61 (L.M. 5.68) and extending to 0.11 mile west of Ruritan Road (L.M. 12.25).

Project Length - 6.570 miles

01034-4221-04

The resurfacing on S.R. 330 beginning at the Roane County line (L.M. 0.00) and extending to Dutch Valley Road (L.M. 1.60).

Project Length - 1.600 miles

73012-4203-04

The resurfacing on S.R. 326 beginning at U.S. 70 (S.R. 1) (L.M. 0.00) and extending to 320 feet north of I-40 (L.M. 1.38).

Project Length - 1.380 miles

Total Project Length - 9.550 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

ROBERTSON COUNTY (Contract No. CNJ233) Call No. 071

Project No. HSIP-25(40), 74018-3205-94, HSIP-49(25), 74008-3222-94, 74018-4205-04, 74008-4222-04

HSIP-25(40), 74018-3205-94, 74018-4205-04

The resurfacing on S.R. 25 beginning at S.R. 161 (L.M. 0.00) and extending to U.S. 431 (S.R. 65) (L.M. 4.00).

Project Length - 4.000 miles

HSIP-49(25), 74008-3222-94, 74008-4222-04

The resurfacing on S.R. 49 beginning at S.R. 25 (L.M. 16.81) and extending to S.R. 52 (L.M. 23.43).

Project Length - 6.560 miles

Total Project Length - 10.560 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$3.00 (11" x 17")

SEVIER COUNTY (Contract No. CNJ003) Call No. 072

Project No. BH-STP-35(44), 78004-3231-94

The rehabilitation of the bridge on U.S. 411 (U.S. 441, S.R. 35) over the West Prong of the Little Pigeon River (L.M. 13.76).

Project Length - 0.000 mile

Completion Time - On or before September 30, 2011

Plans Cost - \$10.00

The DBE goal for this contract is 4%.

SHELBY COUNTY (Contract No. CNJ137) Call No. 073

Project No. HSIP-NHE-3(112), 79016-3227-94, 79016-4227-04

The resurfacing on U.S. 51 (S.R. 3) beginning north of Wolf River overflow (L.M. 15.69) and extending to overflow (L.M. 20.32), including bridge deck repair.

Project Length - 4.630 miles

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SHELBY COUNTY (Contract No. CNJ243) Call No. 074

Project No. 79947-3402-04

The grading, drainage, and paving on a S.I.A. route serving Nike.

Project Length - 0.194 mile

Completion Time - On or before April 30, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

SMITH COUNTY (Contract No. CNJ246) Call No. 075

Project No. HSIP-25(39), 80003-3255-94, 80003-4255-04

The resurfacing on S.R. 25 beginning near Industrial Drive (L.M. 10.19) and extending to U.S. 70N (S.R. 24) (L.M. 13.23).

Project Length - 2.870 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$3.00 (11" x 17")

STEWART COUNTY (Contract No. CNJ249) Call No. 076

Project No. HSIP-232(14), 81016-3217-94, 81016-4217-04

The resurfacing on S.R. 232 beginning at Leatherwood Creek (L.M. 3.63) and extending to Old Dover Road (L.M. 10.57).

Project Length - 6.846 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$3.00 (11" x 17")

SULLIVAN COUNTY (Contract No. CNJ160) Call No. 077

Project No. HSIP-126(14), 82085-3231-94, 82085-4231-04

The resurfacing (thin mix overlay) on S.R. 126 beginning at S.R. 36 (L.M. 3.11) and extending to Fall Creek Road (L.M. 9.10).

Project Length - 5.990 miles

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SUMNER COUNTY (Contract No. CNJ239) Call No. 078

Project No. HSIP-52(61), 83259-3202-94, 83259-4202-04

The resurfacing on S.R. 52 beginning at paving joint (L.M. 13.67) and extending to U.S. 31E (U.S. 231, S.R. 6) (L.M. 20.47).

Project Length - 6.800 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$3.00 (11" x 17")

TROUSDALE COUNTY (Contract No. CNJ208) Call No. 079

Project No. HSIP-260(2), 85008-3205-94, 85008-4205-04

The resurfacing on S.R. 260 beginning at U.S. 231 (S.R. 376) (L.M. 0.00) and extending to S.R. 141 (L.M. 5.62).

Project Length - 5.620 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$3.00 (11" x 17")

UNICOI COUNTY (Contract No. CNJ195) Call No. 080

Project No. HSIP-36(48), 86001-3217-94, HSIP-352(6), 86010-3209-94, HSIP-395(1), 86025-3205-94, 86001-4217-04, 86025-4205-04, 86010-4209-04

HSIP-36(48), 86001-3217-94, 86001-4217-04

The resurfacing on U.S. 19W (S.R. 36) beginning at the North Carolina State line (L.M. 0.00) and extending to Temple Hill Road (L.M. 7.54).

Project Length - 7.540 miles

HSIP-352(6), 86010-3209-94, 86010-4209-04

The resurfacing on S.R. 352 beginning at Old S.R. 81 (L.M. 4.18) and extending to U.S. 19W (S.R. 36) (L.M. 9.06).

Project Length - 4.880 miles

HSIP-395(1), 86025-3205-94, 86025-4205-04

The resurfacing on S.R. 395 beginning at the North Carolina State line (L.M. 0.00) and extending to 0.51 mile east of Bear Wallow Road (L.M. 3.00).

Project Length - 3.000 miles

Total Project Length - 15.420 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$3.00 (11" x 17")

UNICOI COUNTY (Contract No. CNJ253) Call No. 081

Project No. IME-26(20), 86004-8146-44

The resurfacing on I-26 beginning 0.53 mile east of Jackson-Love Highway (L.M. 12.61) and extending to 40 feet east of U.S. 19W (S.R. 36) (L.M. 15.86), including bridge deck repair.

Project Length - 3.250 miles

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

WASHINGTON COUNTY (Contract No. CNJ165) Call No. 082

Project No. HSIP-81(18), 90009-3236-94, 90009-4236-04

The resurfacing on S.R. 81 beginning 315 feet north of Anderson Road (L.M. 13.44) and extending to S.R. 93 (L.M. 23.43).

Project Length - 9.880 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$3.00 (11" x 17")

WAYNE COUNTY (Contract No. CNJ251) Call No. 083

Project No. HSIP-128(22), 91008-3207-94, 91008-4207-04

The resurfacing on S.R. 128 beginning at Clifton City Park (L.M. 2.15) and extending to the Perry County line (L.M. 8.35).

Project Length - 6.200 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$3.00 (11" x 17")

WEAKLEY COUNTY (Contract No. CNJ231) Call No. 084

Project No. STP-M-431(10), 92002-3228-54

The installation of signals on S.R. 431 at McCombs Street.

Project Length - 0.000 mile

Completion Time - On or before March 31, 2011

Plans Cost - \$3.00

WHITE COUNTY (Contract No. CNJ236) Call No. 085

Project No. NHE-111(72), 93003-3228-14

The grading, drainage, construction of a concrete Bulb-Tee beam bridge, and paving on S.R. 111 at the junction with S.R. 135.

Project Length - 0.516 mile

Completion Time - On or before September 30, 2011

Plans Cost - \$50.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 8%.

WILLIAMSON COUNTY (Contract No. CNJ260) Call No. 086

Project No. HSIP-96(28), 94011-3252-94, HSIP-6(78), 94004-3229-94, IME-65-2(94), 94002-8182-44, 94011-4252-04, 94004-4229-04

HSIP-6(78), 94004-3229-94, 94004-4229-04

The resurfacing on U.S. 31 (S.R. 6) beginning at Harpeth Industrial Court (L.M. 13.10) and extending to S.R. 441 (Moore Lane) (L.M. 15.99).

Project Length - 2.810 miles

HSIP-96(28), 94011-3252-94, 94011-4252-04

The resurfacing (thin mix overlay) on S.R. 96 westbound beginning near Royal Oaks Boulevard (L.M. 12.83) and extending to Edward Curd Lane (L.M. 13.29).

Project Length - 0.420 mile

IME-65-2(94), 94002-8182-44

The resurfacing on I-65 ramps at the junction with S.R. 96.

Project Length - 0.300 mile

Total Project Length - 3.530 miles

Completion Time - On or before October 31, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 86

Total Number of Projects - 166

Total Number of Counties - 77

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED JUNE 24, 2010**

**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

CHEATHAM COUNTY (Contract No. CNJ267) Call No. 001

Project No. STP-249(66), 11024-3227-14

The repair of flood damage on S.R. 249 at Harpeth View Trail, including grading and paving.

Project Length - 0.110 mile.

Completion Time - See Proposal

CHESTER COUNTY (Contract No. CNJ275) Call No. 002

Project No. STP-100(55), 12006-3216-14

The repair of flood damage on S.R. 100 beginning at log mile 13.90 and extending to log mile 14.03, including grading and paving.

Project Length - 0.130 mile

Completion Time - See Proposal

HENRY COUNTY (Contract No. CNJ268) Call No. 003

Project No. STP-NHE-76(64), 40011-3269-14

The repair of flood damage on U.S. 79 (S.R. 76) at log mile 31.10.

Project Length - 0.000 mile

Completion Time - See Proposal

MCNAIRY COUNTY (Contract No. CNJ269) Call No. 004

Project No. STP-NHE-5(85), 55001-3239-14

The repair of flood damage on U.S. 45 (S.R. 5) at log mile 1.72.

Project Length - 0.000 mile

Completion Time - On or before September 15, 2010

ALL CONTRACTS IN THIS LETTING ARE NO PLANS CONTRACTS.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 4

Total Number of Projects - 4

Total Number of Counties - 4

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED JULY 21, 2010**

**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

CHEATHAM COUNTY (Contract No. CNJ297) Call No. 001

Project No. STP-249(67), 11024-3228-14

The slide repair on S.R. 249 at log mile 4.60, including grading, drainage, and paving.

Project Length - 0.084 mile

Completion Time - On or before December 15, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

WILLIAMSON COUNTY (Contract No. CNJ298) Call No. 002

Project No. STP-96(29), 94009-3206-14

The slide repair on S.R. 96 near Natchez Trace Parkway (L.M. 2.80), including grading, drainage, and paving.

Project Length - 0.225 mile

Completion Time - On or before April 30, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 2

Total Number of Projects - 2

Total Number of Counties - 2

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED AUGUST 6, 2010**

**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

HAMILTON COUNTY (Contract No. CNJ919) Call No. 001

Project No. BH-I-75-1(130), 33005-3175-94

The rehabilitation of the bridge on I-75 northbound over Big Spring Creek (L.M. 1.17 right).

Project Length - 0.000 mile

Completion Time - On or before November 15, 2010 (See Special Provision 108B)

Plans Cost - \$10.00

HICKMAN, HUMPHREYS, AND DICKSON COUNTIES (Contract No. CNJ924) Call No. 002

Project No. IME-40-3(147), 41001-8147-44

The pavement preservation on I-40 beginning at the Humphreys County line in Hickman County (L.M. 0.00) and extending to S.R. 48 in Dickson County (L.M. 0.50), including bridge deck repair.

Project Length - 15.707 miles

Completion Time - On or before October 15, 2010 (See Special Provision 108B)

Plans Cost - \$10.00

The DBE goal for this contract is 3%.

LEWIS COUNTY (Contract No. CNJ921) Call No. 003

Project No. BH-STP-48(38), 51003-3215-94

The rehabilitation of the bridge on S.R. 48 over Blondy Hollow Branch (L.M. 12.52).

Project Length - 0.025 mile

Completion Time - On or before April 30, 2011

Plans Cost - \$10.00

The DBE goal for this contract is 7%.

PUTNAM COUNTY (Contract No. CNJ922) Call No. 004

Project No. HSIP-84(7), 71010-3210-94, HSIP-164(2), 71018-3211-94, 71018-4211-04, 71010-4210-04

HSIP-84(7), 71010-3210-94, 71010-4210-04

The resurfacing on S.R. 84 beginning at Poplar Street (L.M. 9.75) and extending to the Overton County line (L.M. 13.38).

Project Length - 3.630 miles

HSIP-164(2), 71018-3211-94, 71018-4211-04

The resurfacing on S.R. 164 beginning south of Baptist Church in Monterey (L.M. 0.34) and extending to the Overton County line (L.M. 3.09).

Project Length - 2.750 miles

Total Project Length - 6.380 miles

Completion Time - On or before November 30, 2010

Plans Cost - \$3.00 (11" x 17")

SHELBY COUNTY (Contract No. CNJ920) Call No. 005

Project No. BH-NH-57(50), 79028-3266-94

The rehabilitation of the bridges on U.S. 72 (S.R. 57, Poplar Avenue) over I-240 (L.M. 8.09 westbound and L.M. 8.18 eastbound).

Project Length - 0.000 mile

Completion Time - On or before April 30, 2011 (See Special Provision 108B)

Plans Cost - \$10.00

SHELBY AND FAYETTE COUNTIES (Contract No. CNJ918) Call No. 006

Project No. BH-I-40-1(321), 79903-3104-44, 79903-4105-04, 24001-4145-04

BH-I-40-1(321), 79903-3104-44

The rehabilitation of the bridge on I-40 eastbound over Sam Cooper Boulevard (L.M. 14.13).

Project Length - 0.000 mile

79903-4105-04

The repair of the bridge on I-40 (I-240) westbound over I-40 (L.M. 14.20).

Project Length - 0.000 mile

24001-4145-04

The repair of the bridges on I-40 over Wilder Creek (L.M. 7.49 left and right).

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before May 15, 2011 (See Special Provision 108B)

Plans Cost - \$25.00

The DBE goal for this contract is 6%.

TROUSDALE COUNTY (Contract No. CNJ923) Call No. 007

Project No. HSIP-260(2), 85008-3205-94, 85008-4205-04

The resurfacing on S.R. 260 beginning at U.S. 231 (S.R. 376) (L.M. 0.00) and extending to S.R. 141 (L.M. 5.62).

Project Length - 5.620 miles

Completion Time - On or before November 30, 2010

Plans Cost - \$3.00 (11" x 17")

BENTON AND HUMPHREYS COUNTIES (Contract No. CNJ185) Call No. 008

Project No. HSIP-1(260), 03003-3229-94, HSIP-1(261), 43003-3241-94, 03003-4229-04, 43003-4241-04, 03015-4206-04

HSIP-1(260), 03003-3229-94, 03003-4229-04

The resurfacing on U.S. 70BP (S.R. 1) beginning at U.S. 70BR (S.R. 391) (L.M. 4.26) and extending to U.S. 70BR (S.R. 391) (L.M. 8.54), including bridge deck repair.

Project Length - 4.280 miles

HSIP-1(261), 43003-3241-94, 43003-4241-04

The resurfacing on U.S. 70 (S.R. 1) beginning near Victory Lane (L.M. 6.70) and extending to near Powell Avenue (L.M. 15.00).

Project Length - 8.300 miles

03015-4206-04

The resurfacing on S.R. 191 beginning a S.R. 391 (L.M. 15.17) and extending to Magnolia Avenue (L.M. 15.37).

Project Length - 0.200 mile

Total Project Length - 12.780 miles

Completion Time - On or before November 30, 2010

Plans Cost - \$3.00 (11" x 17")

BLEDSON COUNTY (Contract No. CNJ271) Call No. 009

Project No. BR-STP-30(43), 04002-3213-94

The construction of a concrete slab bridge on S.R. 30 over Bradden Creek (L.M. 1.09), including grading, drainage, and paving.

Project Length - 0.198 mile

Completion Time - On or before May 31, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10%.

BLOUNT COUNTY (Contract No. CNJ169) Call No. 010

Project No. BH-STP-33(81), 05001-3279-94

The rehabilitation of the bridge on S.R. 33 over the Little River (L.M. 16.90).

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011

Plans Cost - \$10.00

The DBE goal for this contract is 7%.

CARTER, COCKE, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, SEVIER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNJ288) Call No. 011

Project No. STP-EN-REG1(78), 98017-3146-94

The installation of signs on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before December 15, 2010

NO PLANS CONTRACT

DAVIDSON COUNTY (Contract No. CNJ283) Call No. 012

Project No. HSIP-I-65-2(93), 19009-3181-94, NHTSA-HE-254(7), 97119-3297-04

HSIP-I-65-2(93), 19009-3181-94

The grading, drainage, and paving on I-65 at the junction with S.R. 254 (Old Hickory Boulevard).

Project Length - 0.347 mile

NHTSA-HE-254(7), 97119-3297-04

The resurfacing on S.R. 254 (Old Hickory Boulevard) beginning at East Park Drive (L.M. 6.88) and extending to I-65 (L.M. 7.38).

Project Length - 0.141 mile

Total Project Length - 0.488 mile

Completion Time - On or before November 30, 2010 (See Special Provision 108B)

Plans Cost - \$10.00

The DBE goal for this contract is 7%.

DAVIDSON COUNTY (Contract No. CNJ302) Call No. 013

Project No. IME-24-9(59), 19001-8136-44

The resurfacing on I-24 beginning north of Spring Street (L.M. 13.77) and extending to north of I-40 (L.M. 15.40).

Project Length - 1.630 miles

Completion Time - On or before November 30, 2010 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DAVIDSON COUNTY (Contract No. CNJ272) Call No. 014

Project No. 19947-4170-04

The repair of the two (2) bridges on I-24 over the Cumberland River (L.M. 15.42), the bridge on I-24 over I-40 ramp and U.S. 70 (S.R. 24) (L.M. 15.88), and the bridge on I-40 ramp over I-40 ramp and U.S. 70 (S.R. 24) (L.M. 19.42).

Project Length - 0.000 mile

Completion Time - On or before October 15, 2012 (See Special Provision 108B)

Plans Cost - \$125.00

DAVIDSON COUNTY (Contract No. CNJ303) Call No. 015

Project No. 19947-4274-04

The repair of the bridge on Cleveland Street over Ellington Parkway (L.M. 0.77).

Project Length - 0.069 mile

Completion Time - On or before April 30, 2011 (See Special Provision 108B)

Plans Cost - \$10.00

HARDEMAN COUNTY (Contract No. CNJ202) Call No. 016

Project No. NHE-15(91), 35001-3266-14

The grading, drainage, construction of three (3) concrete I-beam bridges, widening of five (5) existing bridges, and paving on U.S. 64 (S.R. 15) beginning east of Margin Street and extending to near Hornsby Loop Road.

Project Length - 5.471 kilometers \*\*\* METRIC \*\*\*

Completion Time - On or before October 31, 2014

Plans Cost - \$250.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 9%.

HAWKINS COUNTY (Contract No. CNJ177) Call No. 017

Project No. BH-STP-113(13), 37009-3207-94

The rehabilitation of the bridge on S.R. 113 over Robertson Creek (L.M. 6.63).

Project Length - 0.000 mile

Completion Time - On or before April 30, 2011

Plans Cost - \$10.00

HAYWOOD COUNTY (Contract No. CNJ286) Call No. 018

Project No. BR-STP-179(5), 38013-3210-94

The construction of three (3) concrete I-beam bridges on S.R. 179 (Eurekaton Road) over Bear Creek (L.M. 18.21) and overflows (L.M. 18.14 and L.M. 18.27), including grading, drainage, and paving.

Project Length - 0.511 mile

Completion Time - On or before October 31, 2011

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10%.

HAYWOOD COUNTY (Contract No. CNJ300) Call No. 019

Project No. HSIP-179(7), 38011-3203-94, 38011-4203-04

The resurfacing on S.R. 179 beginning at the Tipton County line (L.M. 0.00) and extending to Big Muddy Creek (L.M. 6.12).

Project Length - 5.790 miles

Completion Time - On or before November 30, 2010

Plans Cost - \$3.00 (11" x 17")

HAYWOOD COUNTY (Contract No. CNJ292) Call No. 020

Project No. 38008-4216-04

The repair of the bridge on U.S. 70A (U.S. 79, S.R. 76) over the South Fork of the Forked Deer River (L.M. 22.99).

Project Length - 0.000 mile

Completion Time - On or before November 30, 2011

Plans Cost - \$10.00

HENDERSON COUNTY (Contract No. CNJ293) Call No. 021

Project No. 39008-4207-04

The repair of the bridge on S.R. 104 over Hurricane Creek (L.M. 31.60).

Project Length - 0.000 mile

Completion Time - On or before May 15, 2011

Plans Cost - \$10.00

KNOX COUNTY (Contract No. CNJ004) Call No. 022

Project No. CM-1(214), 47009-3290-54

The improvement of the intersection on U.S. 11 (U.S. 70, S.R. 1, Kingston Pike) at S.R. 131 (Lovell Road) and Canton Hollow Road, including grading, drainage, and paving.

Project Length - 0.275 mile

Completion Time - On or before April 30, 2011 (See Special Provision 108B)

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

KNOX COUNTY (Contract No. CNJ193) Call No. 023

Project No. CM-1(233), 47012-3249-54

The installation of signals on U.S. 11W (S.R. 1, Rutledge Pike) at Old Rutledge Pike / Harris Road.

Project Length - 0.000 mile

Completion Time - On or before October 15, 2010

Plans Cost - \$3.00

LAUDERDALE COUNTY (Contract No. CNJ281) Call No. 024

Project No. BRZE-4900(49), 49032-3404-94

The construction of a concrete Bulb-Tee beam bridge on Sunk Lake Road over Cold Creek (L.M. 1.02), including grading, drainage, and paving.

Project Length - 0.075 mile

Completion Time - On or before December 15, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 7%.

LOUDON COUNTY (Contract No. CNJ285) Call No. 025

Project No. HSIP-2358 (1), 53951-3512-94

The miscellaneous safety improvement on Harrison Road / Loudon Ridge Road beginning at Norwood Street and extending to Hubbard Road.

Project Length - 0.410 mile

Completion Time - On or before November 30, 2010

Plans Cost - \$3.00

MADISON COUNTY (Contract No. CNJ291) Call No. 026

Project No. STP-NHE-5(84), 57006-8252-14

The resurfacing on U.S. 45 (S.R. 5) beginning at the Chester County line (L.M. 0.00) and extending to Old Pinson Road (L.M. 4.84).

Project Length - 4.800 miles

Completion Time - On or before November 30, 2010

Plans Cost - \$3.00 (11" x 17")

MCMINN COUNTY (Contract No. CNJ273) Call No. 027

Project No. HPP-5400(32), 54953-8602-94, 54045-8408-94

The resurfacing on County Road 550 and on various streets in the City of Calhoun.

Project Length - 5.280 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$3.00 (11" x 17")

MCNAIRY COUNTY (Contract No. CNJ299) Call No. 028

Project No. BH-STP-15(160), 55004-3241-94, BH-STP-117(10), 55946-3212-94

BH-STP-15(160), 55004-3241-94

The rehabilitation of the bridge on U.S. 64 BR (S.R. 15) over Crooked Creek (L.M. 12.44).

Project Length - 0.000 mile

BH-STP-117(10), 55022-3212-94

The rehabilitation of the bridge on S.R. 117 over Clear Creek (L.M. 2.09).

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before May 15, 2011

Plans Cost - \$10.00

MCNAIRY COUNTY (Contract No. CNJ284) Call No. 029

Project No. BRZE-5500(41), 55028-3405-94

The construction of a concrete box beam bridge on Vernie Kirk Road over Mosses Creek (L.M. 1.20), including grading, drainage, and paving.

Project Length - 0.189 mile

Completion Time - On or before July 31, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

RHEA COUNTY (Contract No. CNJ135) Call No. 030

Project No. BH-NHE-29(73), 72001-3299-94

The rehabilitation of the bridge on U.S. 27 (S.R. 29) over Richland Creek (L.M. 5.58).

Project Length - 0.000 mile

Completion Time - On or before September 30, 2011

Plans Cost - \$10.00

The DBE goal for this contract is 7%.

RHEA COUNTY (Contract No. CNJ280) Call No. 031

Project No. HSIP-30(49), 72005-3216-94, 72005-4216-04

The resurfacing on S.R. 30 beginning at U.S. 27 (S.R. 29) (L.M. 9.18) and extending to Cottonport Road (L.M. 13.09).

Project Length - 3.910 miles

Completion Time - On or before November 30, 2010

Plans Cost - \$3.00 (11" x 17")

ROBERTSON COUNTY (Contract No. CNJ513) Call No. 032

Project No. ARRA/STP-M-9316(9), 74950-3543-54

The construction of a concrete box beam bridge on North Main Street over Sulphur Fork Creek (L.M. 0.85), including grading, drainage, and paving.

Project Length - 0.137 mile

Completion Time - On or before December 15, 2011

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

SEVIER COUNTY (Contract No. CNJ006) Call No. 033

Project No. BRZE-7800(44), 78946-3401-94

The construction of a concrete slab bridge on Old Valley Road over Waldens Creek (L.M. 0.15), including grading, drainage, and paving.

Project Length - 0.062 mile

Completion Time - On or before May 31, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

SEVIER COUNTY (Contract No. CNJ163) Call No. 034

Project No. NHE-66(41), 78072-3249-14

The grading, drainage, construction of two (2) retaining walls, and paving on S.R. 66 beginning at S.R. 139 (Douglas Dam Road) and extending to south of I-40.

Project Length - 3.140 kilometers \*\*\*METRIC\*\*\*

Completion Time - On or before November 30, 2012

Plans Cost - \$150.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 10%.

SHELBY COUNTY (Contract No. CNJ088) Call No. 035

Project No. STP/HSIP-1(258), 79011-8265-14, 79011-3265-94

The resurfacing on U.S. 64 (U.S. 70, U.S. 79, S.R. 1, Summer Avenue) beginning at S.R. 57 (East Parkway North) (L.M. 6.68) and extending to Isabelle Street (L.M. 9.34), including bridge deck repair.

Project Length - 2.660 miles

Completion Time - On or before November 30, 2010

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 6%.

SHELBY COUNTY (Contract No. CNJ294) Call No. 036

Project No. 79024-4294-04

The repair of the bridge on Ramp "F" at the junction of S.R. 14 (Austin Peay Highway) over Old Austin Peay Highway (L.M. 20.98).

Project Length - 0.000 mile

Completion Time - On or before May 15, 2011

Plans Cost - \$10.00

SHELBY COUNTY (Contract No. CNJ295) Call No. 037

Project No. 79053-4216-04

The repair of the bridge on S.R. 177 (Germantown Road) over branch (L.M. 0.41).

Project Length - 0.000 mile

Completion Time - On or before May 15, 2011

Plans Cost - \$10.00

SHELBY COUNTY (Contract No. CNJ296) Call No. 038

Project No. 79903-4103-04

The repair of the bridge on Davies Plantation Road over I-40 (L.M. 1.38).

Project Length - 0.000 mile

Completion Time - On or before November 30, 2010 (See Special Provision 108B)

Plans Cost - \$10.00

STEWART COUNTY (Contract No. CNJ501) Call No. 039

Project No. ARRA-FBD-8100(11), 81945-3674-14

The construction of ferry ramps and landings on S.R. 46 at the Cumberland River in Cumberland City, including grading, drainage, and paving.

Project Length - 0.082 mile

Completion Time - On or before May 31, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

WARREN COUNTY (Contract No. CNJ279) Call No. 040

Project No. HSIP-108(22), 89010-3222-94, 89010-4222-04

The resurfacing on S.R. 108 beginning at Mt. Zion Road (L.M. 6.05) and extending to S.R. 55 (L.M. 11.50).

Project Length - 5.450 miles

Completion Time - On or before November 30, 2010

Plans Cost - \$3.00 (11" x 17")

WASHINGTON COUNTY (Contract No. CNJ091) Call No. 041

Project No. BR-STP-81(14), 90096-3212-94

The construction of a concrete box bridge on S.R. 81 over Muddy Creek (L.M. 16.60), including grading, drainage, and paving.

Project Length - 0.102 mile

Completion Time - On or before May 31, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

WILLIAMSON COUNTY (Contract No. CNJ205) Call No. 042

Project No. BH-STP-106(28), 94014-3233-94

The rehabilitation of the bridge on U.S. 431 (S.R. 106) over the West Harpeth River (L.M. 5.09).

Project Length - 0.000 mile

Completion Time - On or before May 15, 2011

Plans Cost - \$10.00

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 42

Total Number of Projects - 59

Total Number of Counties - 38

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED SEPTEMBER 17, 2010**

**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

BLOUNT COUNTY (Contract No. CNJ926) Call No. 002

Project No. BH-STP-33(81), 05001-3279-94

The rehabilitation of the bridge on S.R. 33 over the Little River (L.M. 16.90).

Project Length - 0.000 mile

Completion Time - On or before July 31, 2011

Plans Cost - \$10.00

The DBE goal for this contract is 7%.

COCKE COUNTY (Contract No. CNJ913) Call No. 003

Project No. NHTSA-HE-1500(51), 97015-3407-04, PLHD-1500(52), 15037-3402-94

The resurfacing on Waterville Road beginning at Tobes Creek (L.M. 0.00) and extending to the North Carolina State line (L.M. 1.08).

Project Length - 1.080 miles

Completion Time - On or before June 30, 2011

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

HICKMAN AND DICKSON COUNTIES (Contract No. CNJ927) Call No. 004

Project No. IME-40-3(146), 22001-8181-44, IME-40-3(147), 41001-8147-44

IME-40-3(147), 41001-8147-44

The resurfacing (either microsurfacing or a thin mix overlay) on I-40 beginning at the Humphreys County line (L.M. 0.00) and extending to near Interstate Mile Marker 157 (L.M. 8.98).

Project Length - 8.311 miles

IME-40-3(146), 22001-8181-44

The resurfacing on I-40 beginning at S.R. 48 (L.M. 0.40) and extending to the Williamson County line (L.M. 17.86), including bridge deck repair.

Project Length - 17.460 miles

Total Project Length - 25.771 miles

Completion Time - On or before July 31, 2011 (See Special Provision 108B)

Plans Cost - \$10.00

The DBE goal for this contract is 3%.

SHELBY COUNTY (Contract No. CNJ918) Call No. 005

Project No. BH-I-40-1(321), 79903-3104-44, 79903-4105-04

BH-I-40-1(321), 79903-3104-44

The rehabilitation of the bridge on I-40 eastbound over Sam Cooper Boulevard (L.M. 14.13).

Project Length - 0.000 mile

79903-4105-04

The repair of the bridge on I-40 (I-240) westbound over I-40 (L.M. 14.20).

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before May 31, 2011 (See Special Provision 108B)

Plans Cost - \$25.00

The DBE goal for this contract is 6%.

SHELBY COUNTY (Contract No. CNJ920) Call No. 006

Project No. BH-NH-57(50), 79028-3266-94

The rehabilitation of the bridges on U.S. 72 (S.R. 57, Poplar Avenue) over I-240 (L.M. 8.09 westbound and L.M. 8.18 eastbound).

Project Length - 0.000 mile

Completion Time - On or before August 31, 2011 (See Special Provision 108B)

Plans Cost - \$10.00

ANDERSON, BLOUNT, CAMPBELL, CARTER, COCKE, GRAINGER, GREENE, HAMBLIN, HAWKINS, JEFFERSON, KNOX, LOUDON, ROANE, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNJ355) Call No. 007

Project No. 98017-4150-04

The random on-call repair of longitudinal cable barrier on various Interstate and State Routes.

Project Length - 0.000 mile.

Completion Time - On or before December 31, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CROCKETT, DECATUR, DYER, FAYETTE, HAYWOOD, HENDERSON, MADISON, OBION, SHELBY, AND TIPTON COUNTIES (Contract No. CNJ358) Call No. 008

Project No. 98047-4164-04

The random on-call repair of longitudinal cable barrier on various Interstate and State Routes.

Project Length - 0.000 mile.

Completion Time - On or before December 31, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

BRADLEY, COFFEE, CUMBERLAND, GRUNDY, MCMINN, MARION, AND PUTNAM COUNTIES (Contract No. CNJ322) Call No. 009

Project No. IME-REG-2(77), 98027-8118-44

The longitudinal joint stabilization on various Interstate Routes.

Project Length - 76.870 miles

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MARION, PUTNAM, AND SEQUATCHIE COUNTIES (Contract No. CNJ356) Call No. 010

Project No. 98027-4125-04

The random on-call repair of longitudinal cable barrier on various Interstate and State Routes.

Project Length - 0.000 mile.

Completion Time - On or before December 31, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, LAWRENCE, MAURY, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNJ357) Call No. 011

Project No. 98039-4162-04

The random on-call repair of longitudinal cable barrier on various Interstate and State Routes.

Project Length - 0.000 mile.

Completion Time - On or before December 31, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

DEKALB COUNTY (Contract No. CNJ344) Call No. 012

Project No. BH-STP-56(62), 21004-3255-94

The rehabilitation of the bridge on S.R. 56 over the Caney Fork River (L.M. 15.40).

Project Length - 0.000 mile

Completion Time - On or before June 15, 2012 (See Special Provision 108B)

Plans Cost - \$50.00

The DBE goal for this contract is 2%.

DYER COUNTY (Contract No. CNJ338) Call No. 013

Project No. IME-155-1(118), 23001-8170-44

The resurfacing on I-155 beginning near the Mississippi River (L.M. 0.76) and extending to near the rest area (L.M. 9.00), including bridge deck repair.

Project Length - 7.590 miles

Completion Time - On or before July 31, 2011)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

FAYETTE COUNTY (Contract No. CNJ276) Call No. 014

Project No. BR-STP-194(6), 24014-3214-94

The construction of three (3) concrete box beam bridges on S.R. 194 over the Loosahatchie River (L.M. 19.62), branch (L.M. 19.74), and Little Laurel Drainage Canal (L.M. 21.91), including grading, drainage, construction of a concrete box bridge over branch (L.M. 21.71), and paving.

Project Length - 0.531 mile

Completion Time - On or before April 30, 2012

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10%.

GILES COUNTY (Contract No. CNJ345) Call No. 015

Project No. IME-65-1(68), 28001-8176-44

The resurfacing on I-65 beginning at U.S. 64 (S.R. 15) (L.M. 14.08) and extending to the Marshall County line (L.M. 22.40), including bridge deck repair.

Project Length - 8.320 miles

Completion Time - On or before July 31, 2011 (See Special Provision 108B)

Plans Cost - \$10.00

GREENE COUNTY (Contract No. CNJ305) Call No. 016

Project No. IME-81-1(113), 30100-8101-44

The resurfacing on I-81 beginning at Baileyton Road (L.M. 18.45) and extending to Jearoldstown Road (L.M. 27.46), including bridge deck repair.

Project Length - 9.010 miles

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

GREENE COUNTY (Contract No. CNJ304) Call No. 017

Project No. IME-81-1(114), 30100-8102-44

The resurfacing on I-81 beginning north of U.S. 11E (S.R. 34) (L.M. 6.00) and extending to south of S.R. 70 (L.M. 12.36).

Project Length - 6.360 miles

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

HAMILTON COUNTY (Contract No. CNJ346) Call No. 018

Project No. BR-STP-60(15), 33047-3215-94

The construction of a concrete slab bridge on S.R. 60 over branch (L.M. 0.44), including grading, drainage, and paving.

Project Length - 0.332 mile

Completion Time - On or before September 15, 2011

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

HAMILTON COUNTY (Contract No. CNJ320) Call No. 019

Project No. IME-24-3(86), 33003-8162-44

The resurfacing on I-24 beginning west of Chattanooga Creek (L.M. 6.18) and extending to near Crest Road (L.M. 11.35), including bridge deck repair.

Project Length - 4.148 miles

Completion Time - On or before August 31, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

HAYWOOD COUNTY (Contract No. CNJ312) Call No. 020

Project No. IME-40-1(325), 38001-8185-44

The resurfacing on I-40 beginning at the Fayette County line (L.M. 0.00) and extending to west of Douglas Road (L.M. 2.86).

Project Length - 2.860 miles

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HENDERSON COUNTY (Contract No. CNJ311) Call No. 021

Project No. NHE-20(47), 39003-3278-14

The grading, drainage, construction of four (4) concrete I-beam bridges, and paving on U.S. 412 (S.R. 20) beginning 0.50 mile east of Lone Elm Road and extending to the Decatur County line.

Project Length - 4.790 miles

Completion Time - On or before October 31, 2013

Plans Cost - \$250.00 Cross-Section Cost - \$100.00

The DBE goal for this contract is 12%.

HUMPHREYS, ROBERTSON, RUTHERFORD, AND SUMNER COUNTIES (Contract No. CNJ354) Call No. 022

Project No. IME-098-3(17), 98039-8159-44

The longitudinal joint stabilization on various Interstate Routes.

Project Length - 32.050 miles

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

JOHNSON COUNTY (Contract No. CNJ178) Call No. 023

Project No. BH-STP-34(74), 46002-3220-94, BH-STP-133(1), 46007-3208-94

BH-STP-34(74), 46002-3220-94

The rehabilitation of the bridge on U.S. 421 (S.R. 34) over Roan Creek (L.M. 19.96).

Project Length - 0.000 mile

BH-STP-133(1), 46007-3208-94

The rehabilitation of the bridge on S.R. 133 over Beaverdam Creek (L.M. 2.77).

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before May 30, 2011 (See Special Provision 108B)

Plans Cost - \$10.00

JOHNSON COUNTY (Contract No. CNJ179) Call No. 024

Project No. BH-STP-67(23), 46003-3223-94

The rehabilitation of the bridge on S.R. 67 over Goose Creek (L.M. 16.78).

Project Length - 0.000 mile

Completion Time - On or before October 31, 2011

Plans Cost - \$10.00

The DBE goal for this contract is 8%.

JOHNSON COUNTY (Contract No. CNJ161) Call No. 025

Project No. BR-STP-67(17), 46003-3221-94

The construction of a concrete Bulb-Tee beam bridge on S.R. 67 over Doe Creek (L.M. 5.61), including grading, drainage, and paving.

Project Length - 0.121 mile

Completion Time - On or before April 30, 2012

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

KNOX COUNTY (Contract No. CNJ329) Call No. 026

Project No. CM-332(10), 47033-3224-14

The improvement of the intersection on S.R. 332 (Northshore Drive) at the junction with Westland Drive, including grading, drainage, and paving.

Project Length - 0.173 mile

Completion Time - On or before July 31, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

KNOX COUNTY (Contract No. CNJ287) Call No. 027

Project No. HPP/BH-STP-33(82), 47017-3221-94

The rehabilitation of the bridge on U.S. 441 (S.R. 33, Henley Street) over the Tennessee River, S.R. 158, and the Knoxville &amp; Holston River Railroad, including grading, drainage, and paving.

Project Length - 0.446 mile

Completion Time - On or before June 30, 2013

Plans Cost - \$175.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 7%.

KNOX COUNTY (Contract No. CNJ316) Call No. 028

Project No. IME-75-3(151), 47006-8152-44

The resurfacing on I-75 beginning 0.59 mile north of S.R. 131 (Emory Road) (L.M. 8.69) and extending to the Anderson County line (L.M. 13.67), including bridge deck repair.

Project Length - 4.980 miles

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

LAWRENCE COUNTY (Contract No. CNJ347) Call No. 029

Project No. NHE-15(101), 50002-3240-14

The grading, drainage, and paving on U.S. 64 (S.R. 15) beginning at S.R. 240 and extending to 695 feet west of Robertson Road.

Project Length - 5.629 miles

Completion Time - On or before August 31, 2012

Plans Cost - \$175.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 8%.

MARION COUNTY (Contract No. CNJ333) Call No. 030

Project No. IME-24-2(137), 58100-8163-44

The resurfacing on I-24 beginning at Cave Cove Creek (L.M. 6.33) and extending to Big Fiery Gizzard Creek (L.M. 11.48).

Project Length - 5.150 miles

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MAURY COUNTY (Contract No. CNJ265) Call No. 031

Project No. BR-STP-245(6), 60018-3214-94

The construction of a box beam bridge on S.R. 245 over Little Bigby Creek (L.M. 9.92), including grading, drainage, and paving.

Project Length - 0.179 mile

Completion Time - On or before October 31, 2011

Plans Cost - \$25.00

The DBE goal for this contract is 10%.

MEIGS COUNTY (Contract No. CNJ048) Call No. 032

Project No. STP-30(36), 61001-3210-14

The grading, drainage, and paving on S.R. 30 beginning east of the Tennessee River and extending to west of S.R. 58.

Project Length - 4.889 miles

Completion Time - On or before August 31, 2013

Plans Cost - \$175.00 Cross-Section Cost - \$125.00

The DBE goal for this contract is 12%.

MONROE COUNTY (Contract No. CNJ332) Call No. 033

Project No. IMD-75-2(41), 62001-3113-44

The interchange lighting on I-75 at the junction with S.R. 68.

Project Length - 0.000 mile

Completion Time - On or before September 30, 2011

Plans Cost - \$10.00

MORGAN COUNTY (Contract No. CNJ309) Call No. 034

Project No. HPP-6500(37), 65033-8413-54

The resurfacing on Flat Fork Road beginning 320 feet north of S.R. 62 (L.M. 0.06) and extending to 215 feet west of Flat Fork Creek (L.M. 3.36).

Project Length - 3.300 miles

Completion Time - On or before June 30, 2011

Plans Cost - \$3.00 (11" x 17")

POLK COUNTY (Contract No. CNJ266) Call No. 035

Project No. BH-NHE-40(23), 70004-3297-94

The rehabilitation of the bridge on U.S. 64 (S.R. 40) over Brush Creek (L.M. 23.04).

Project Length - 0.000 mile

Completion Time - On or before November 30, 2011

Plans Cost - \$10.00

ROANE COUNTY (Contract No. CNJ319) Call No. 036

Project No. HPP-1222(2), 73039-3204-14

The resurfacing (thin mix overlay) on Post Oak Valley Road beginning at Joiner Hollow Road (L.M. 4.79) and extending to U.S. 70 (S.R. 1) (L.M. 6.85).

Project Length - 2.060 miles

Completion Time - On or before June 30, 2011

Plans Cost - \$3.00 (11" x 17")

ROANE COUNTY (Contract No. CNJ331) Call No. 037

Project No. STP-1(175), 73005-3212-14

The grading, drainage, and paving on U.S. 70 (S.R. 1) beginning at U.S. 27 (S.R. 61) and extending to east of Kingston Avenue.

Project Length - 1.644 miles

Completion Time - On or before October 31, 2012

Plans Cost - \$100.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 10%.

SEVIER COUNTY (Contract No. CNJ327) Call No. 038

Project No. BRZE-7800(47), 78946-3405-94

The construction of a concrete I-beam bridge on Grant Road over the Little Pigeon River (L.M. 0.30), including grading, drainage, construction of a retaining wall, and paving.

Project Length - 0.109 mile

Completion Time - On or before August 31, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 8%.

SHELBY COUNTY (Contract No. CNJ313) Call No. 039

Project No. IME-40-1(327), 79903-8108-44

The resurfacing on I-40 beginning at Vollintine Avenue (L.M. 3.57) and extending to Jackson Avenue (L.M. 10.34).

Project Length - 4.400 miles

Completion Time - On or before July 31, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

SHELBY COUNTY (Contract No. CNJ350) Call No. 040

Project No. STP-NHE-57(36), 79028-3254-14

The grading, drainage, and paving on U.S. 72 (S.R. 57, Poplar Avenue) beginning at Miller Farms Road and extending to Dogwood Road.

Project Length - 1.223 miles

Completion Time - On or before November 30, 2011

Plans Cost - \$50.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10%.

SHELBY COUNTY (Contract No. CNJ351) Call No. 041

Project No. 79007-4174-04

The repair of the bridge on I-40 over U.S. 64 (U.S. 70, U.S. 79, S.R. 1, Summer Avenue) (L.M. 13.88 left).

Project Length - 0.000 mile

Completion Time - On or before May 31, 2011 (See Special Provision 108B)

Plans Cost - \$10.00

SMITH COUNTY (Contract No. CNJ340) Call No. 042

Project No. STP-SIP-141(20), 80009-3222-94

The installation of school zone flashing signals on S.R. 141.

Project Length - 0.445 mile

Completion Time - On or before May 15, 2011

Plans Cost - \$3.00

SULLIVAN COUNTY (Contract No. CNJ326) Call No. 043

Project No. IME-81-1(118), 82001-8177-44

The resurfacing on I-81 beginning at the Washington County line (L.M. 0.00) and extending to 1.0 mile north of I-26 (L.M. 4.31), including bridge deck repair.

Project Length - 4.310 miles

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

SULLIVAN COUNTY (Contract No. CNJ335) Call No. 044

Project No. 82001-4176-04

The repair of the bridge on Massengill Road over I-81 (L.M. 0.02).

Project Length - 0.000 mile

Completion Time - On or before March 31, 2011

Plans Cost - \$10.00

UNICOI COUNTY (Contract No. CNJ308) Call No. 045

Project No. IME-26(38), 86004-8152-44

The resurfacing on I-26 beginning at Main Street (L.M. 7.59) and extending to Jackson-Love Highway (L.M. 12.61), including bridge deck repair.

Project Length - 5.020 miles

Completion Time - On or before July 31, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

WASHINGTON COUNTY (Contract No. CNJ194) Call No. 046

Project No. BH-I-26(37), 90085-3162-94

The rehabilitation of the bridge on I-26 ramp over Boones Creek (L.M. 6.81).

Project Length - 0.000 mile

Completion Time - On or before May 31, 2011

Plans Cost - \$10.00

WASHINGTON COUNTY (Contract No. CNJ352) Call No. 047

Project No. IME-81-1(117), 90001-8122-44

The resurfacing on I-81 beginning at the Greene County line (L.M. 0.00) and extending to the Sullivan County line (L.M. 3.94), including bridge deck repair.

Project Length - 3.940 miles

Completion Time - On or before July 31, 2011

Plans Cost - \$3.00 (11" x 17")

WAYNE COUNTY (Contract No. CNJ114) Call No. 048

Project No. BH-STP-203(6), 91010-3215-94

The rehabilitation of the bridge on S.R. 203 over Indian Creek (L.M. 12.03), including grading, drainage, and paving.

Project Length - 0.083 mile

Completion Time - On or before May 31, 2011

Plans Cost - \$10.00

The DBE goal for this contract is 12%.

WILLIAMSON COUNTY (Contract No. CNJ324) Call No. 049

Project No. IM-65-2(95), 94002-3183-44

The grading, drainage, construction of a concrete box beam bridge, three (3) retaining walls, and four (4) noise walls, and paving on I-65 beginning north of S.R. 248 and extending to north of S.R. 96.

Project Length - 3.580 miles

Completion Time - On or before November 15, 2012 (See Special Provision 108B)

Plans Cost - \$175.00 Cross-Section Cost - \$100.00

The DBE goal for this contract is 8%.

WILSON COUNTY (Contract No. CNJ339) Call No. 050

Project No. 95004-4250-04

The sinkhole remediation on U.S. 70 (S.R. 24, East Main Street) beginning at South College Street and extending to Stone Street.

Project Length - 0.034 mile

Completion Time - On or before June 15, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award. The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 50

Total Number of Projects - 54

Total Number of Counties - 58

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED OCTOBER 29, 2010**

**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

BLOUNT COUNTY (Contract No. CNJ934) Call No. 001

Project No. BH-STP-33(81), 05001-3279-94

The rehabilitation of the bridge on S.R. 33 over the Little River (L.M. 16.90).

Project Length - 0.000 mile

Completion Time - On or before November 15, 2011

Plans Cost - \$10.00

The DBE goal for this contract is 7%.

DEKALB COUNTY (Contract No. CNJ932) Call No. 002

Project No. BH-STP-56(62), 21004-3255-94

The rehabilitation of the bridge on S.R. 56 over the Caney Fork River (L.M. 15.40).

Project Length - 0.000 mile

Completion Time - On or before October 31, 2013 (See Special Provision 108B)

Plans Cost - \$50.00

The DBE goal for this contract is 2%.

LAWRENCE COUNTY (Contract No. CNJ928) Call No. 003

Project No. BH-NHE-15(162), 50002-3249-94

The rehabilitation of the bridges on U.S. 64 (S.R. 15) over Crowson Creek (L.M. 14.63) and over Shoal Creek (L.M. 14.87).

Project Length - 0.000 mile

Completion Time - On or before October 31, 2011

Plans Cost - \$25.00

The DBE goal for this contract is 8%.

MONTGOMERY COUNTY (Contract No. CNJ929) Call No. 004

Project No. BH-STP-12(42), 63003-3220-94

The rehabilitation of the bridge on S.R. 12 over Little McAdoo Creek (L.M. 4.04).

Project Length - 0.050 mile

Completion Time - On or before September 30, 2011

Plans Cost - \$10.00

The DBE goal for this contract is 6%.

SEVIER COUNTY (Contract No. CNJ935) Call No. 005

Project No. BRZE-7800(47), 78946-3405-94

The construction of a concrete I-beam bridge on Grant Road over the Little Pigeon River (L.M. 0.30), including grading, drainage, construction of a retaining wall, and paving.

Project Length - 0.109 mile

Completion Time - On or before October 31, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 8%.

SHELBY COUNTY (Contract No. CNJ931) Call No. 006

Project No. BH-I-40-1(321), 79903-3104-44, 79903-4105-04, 79007-4174-04

BH-I-40-1(321), 79903-3104-44

The rehabilitation of the bridge on I-40 eastbound over Sam Cooper Boulevard (L.M. 14.13).

Project Length - 0.000 mile

79903-4105-04

The repair of the bridge on I-40 (I-240) westbound over I-40 (L.M. 14.20).

Project Length - 0.000 mile

79007-4174-04

The repair of the bridge on I-40 over U.S. 64 (U.S. 70, U.S. 79, S.R. 1, Summer Avenue) (L.M. 13.88 left).

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

Plans Cost - \$50.00

The DBE goal for this contract is 6%.

SHELBY COUNTY (Contract No. CNJ930) Call No. 007

Project No. 79903-4103-04

The repair of the bridge on Davies Plantation Road over I-40 (L.M. 1.38).

Project Length - 0.000 mile

Completion Time - On or before March 31, 2011 (See Special Provision 108B)

Plans Cost - \$10.00

WASHINGTON COUNTY (Contract No. CNJ936) Call No. 008

Project No. BH-I-26(37), 90085-3162-94

The rehabilitation of the bridge on I-26 ramp over Boones Creek (L.M. 6.81).

Project Length - 0.000 mile

Completion Time - On or before July 15, 2011

Plans Cost - \$10.00

WAYNE COUNTY (Contract No. CNJ933) Call No. 009

Project No. BH-STP-203(6), 91010-3215-94

The rehabilitation of the bridge on S.R. 203 over Indian Creek (L.M. 12.03), including grading, drainage, and paving.

Project Length - 0.083 mile

Completion Time - On or before May 31, 2011

Plans Cost - \$10.00

The DBE goal for this contract is 12%.

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLIN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CNJ378) Call No. 010  
Project No. 98017-4152-04, 98017-4153-04

98017-4152-04

The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile

98017-4153-04

The installation of guardrail on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before December 31, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNJ382) Call No. 011

Project No. 98039-4167-04, 98039-4166-04

98039-4166-04

The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile

98039-4167-04

The installation of guardrail on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before December 31, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNJ383) Call No. 012

Project No. 98047-4167-04, 98047-4166-04

98047-4166-04

The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile

98047-4167-04

The installation of guardrail on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before December 31, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

BLED SOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNJ381) Call No. 013

Project No. 98027-4127-04, 98027-4126-04

98027-4126-04

The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile

98027-4127-04

The installation of guardrail on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before December 31, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

BLOUNT COUNTY (Contract No. CNJ278) Call No. 014

Project No. BRZE-500(32), 05953-3505-94

The construction of a concrete I-beam bridge on Stables Drive over the Little River (L.M. 0.01), including grading, drainage, and paving.

Project Length - 0.116 mile

Completion Time - On or before August 31, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

BRADLEY COUNTY (Contract No. CNJ360) Call No. 015

Project No. BR-STP-60(12), 06009-3217-94

The construction of two (2) concrete box bridges on S.R. 60 over Greasy Creek (L.M. 21.02) and Branch Creek (L.M. 24.28), including grading, drainage, and paving.

Project Length - 0.443 mile

Completion Time - On or before November 30, 2011

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10%.

CAMPBELL COUNTY (Contract No. CNJ364) Call No. 016

Project No. 07012-4232-04

The rockfall mitigation on S.R. 90 at log mile 2.2.

Project Length - 0.000 mile

Completion Time - On or before January 31, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

CAMPBELL, GRAINGER, AND HAWKINS COUNTIES (Contract No. CNJ396) Call No. 017

Project No. HRRR-113(10), 37009-3206-94, HRRR-116(11), 07013-3209-94, HRRR-131(21), 29007-3214-94, HRRR-131(24), 29007-3215-94, HRRR-347(7), 37019-3217-94, HRRR-375(5), 29030-3223-94

HRRR-116(11), 07013-3209-94

The miscellaneous safety improvements on S.R. 116 (Cherry Bottom Road) beginning at the Anderson County line (L.M. 0.00) and extending to Old Vasper Lane (L.M. 3.58).

Project Length - 3.580 miles

HRRR-131(21), 29007-3214-94

The miscellaneous safety improvements on S.R. 131 beginning at Liberty Hill Road (L.M. 7.09) extending to Puncheon Creek Road (L.M. 13.31).

Project Length - 6.220 miles

HRRR-131(24), 29007-3215-94

The miscellaneous safety improvements on S.R. 131 beginning at Joppa Mountain Road (L.M. 2.76) and extending to Liberty Hill Road (L.M. 7.09).

Project Length - 4.330 miles

HRRR-375(5), 29030-3223-94

The miscellaneous safety improvements on S.R. 375 beginning at Heinms Road (L.M. 2.64) and extending to Central Point Road (L.M. 6.59).

Project Length - 3.950 miles

HRRR-113(10), 37009-3206-94

The miscellaneous safety improvements on S.R. 113 beginning at the Hamblen County line (L.M. 0.00) and extending to S.R. 344 (Melinda Ferry Road) (L.M. 3.71).

Project Length - 3.710 miles

HRRR-347(7), 37019-3217-94

The miscellaneous safety improvements on S.R. 347 beginning at Van Hill Road (L.M. 13.03) and extending to the Sullivan County Line (L.M. 20.92).

Project Length - 7.890 miles

Total Project Length - 29.680 miles

Completion Time - On or before May 31, 2011

NO PLANS CONTRACT

COCKE, JEFFERSON, KNOX, AND SEVIER COUNTIES (Contract No. CNJ392) Call No. 018

Project No. HRRR-338(5), 78007-3232-94, HRRR-339(7), 78016-3213-94, HRRR-160(6), 15013-3216-94, HRRR-160(7), 15013-3217-94, HRRR-4700(51), 47036-3407-94, HRRR-9(62), 45004-3236-94

HRRR-160(6), 15013-3216-94

The miscellaneous safety improvements on S.R. 160 beginning at U.S. 321 (S.R. 35) and extending to Fowler Grove Road.

Project Length - 3.540 miles

HRRR-160(7), 15013-3217-94

The miscellaneous safety improvements on S.R. 160 beginning at Fowler Grove Road and extending to Airport Road.

Project Length - 5.500 miles

HRRR-9(62), 45004-3236-94

The miscellaneous safety improvements on U.S. 25W (U.S. 70, S.R. 9) beginning at Dalton Road and extending to Green Hill Road.

Project Length - 4.000 miles

HRRR-4700(51), 47036-3407-94

The miscellaneous safety improvements on Asbury Road / Grove Pike / East End Road beginning at the Knoxville City limits and extending to S.R. 9 (Asheville Highway).

Project Length - 10.300 miles

HRRR-338(5), 78007-3232-94

The miscellaneous safety improvements on S.R. 338 beginning at the Sevierville City limits and extending to S.R. 139 (Douglas Dam Road).

Project Length - 5.200 miles

HRRR-339(7), 78016-3213-94

The miscellaneous safety improvements on S.R. 339 beginning at Jones Cove Road and extending to Wilhite Road.

Project Length - 5.700 miles

Total Project Length - 34.240 miles

Completion Time - On or before May 31, 2011

NO PLANS CONTRACT

DAVIDSON COUNTY (Contract No. CNJ380) Call No. 019

Project No. 19008-4189-04

The sinkhole repair on I-40 ramp at the junction with S.R. 45 (Old Hickory Boulevard).

Project Length - 0.000 mile

Completion Time - On or before December 31, 2010 (See Special Provision 108B)

NO PLANS CONTRACT

DAVIDSON AND SUMNER COUNTIES (Contract No. CNJ514) Call No. 020

Project No. ARRA/HSIP-NHE-386(11), 19180-3209-94, HSIP-IE-65-3(117), 19012-3157-94

ARRA/HSIP-NHE-386(11), 19180-3209-94

The miscellaneous safety improvements on S.R. 386 (Vietnam Veterans Boulevard) beginning at I-65 and extending to Center Point Road, including grading, drainage, and paving.

Project Length - 1.890 miles

HSIP-IE-65-3(117), 19012-3157-94

The miscellaneous safety improvements on I-65 beginning south of Alta Loma Road and extending to S.R. 386 (Vietnam Veterans Boulevard).

Project Length - 0.953 mile

Total Project Length - 2.843 miles

Completion Time - On or before September 15, 2011 (See Special Provision 108B)

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

DICKSON COUNTY (Contract No. CNJ515) Call No. 021

Project No. ARRA/BR-STP-46(18), 22004-3215-94

The construction of a concrete box beam bridge on S.R. 46 over Yellow Creek (L.M. 17.51), including grading, drainage, and paving.

Project Length - 0.284 mile

Completion Time - On or before December 15, 2011

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10%.

DICKSON AND PERRY COUNTIES (Contract No. CNJ387) Call No. 022

Project No. HRRR-250(5), 22020-3206-94, HRRR-6800(21), 68008-3415-94

HRRR-250(5), 22020-3206-94

The miscellaneous safety improvements on S.R. 250 (Claylick Road) beginning at Petty Road and extending to the Cheatham County line.

Project Length - 5.500 miles

HRRR-6800(21), 68008-3415-94

The miscellaneous safety improvements on Jones Hollow Road beginning at S.R. 438 and extending to Leeper Street North.

Project Length - 5.200 miles

Total Project Length - 10.700 miles

Completion Time - On or before May 31, 2011

NO PLANS CONTRACT

FENTRESS COUNTY (Contract No. CNJ289) Call No. 023

Project No. BR-STP-52(49), 25003-3225-94

The construction of a concrete Bulb-Tee beam bridge on S.R. 52 over Branham Hollow Branch (L.M. 7.47), including grading, drainage, and paving.

Project Length - 0.331 mile

Completion Time - On or before May 31, 2012

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10%.

GIBSON COUNTY (Contract No. CNJ361) Call No. 024

Project No. BR-STP-186(11), 27033-3222-94

The construction of six (6) concrete box beam bridges on S.R. 186 over Hog Creek (L.M. 6.48), Parker Branch (L.M. 11.87), and branches (L.M. 9.62, L.M. 12.01, L.M. 12.77, and L.M. 13.77), including grading, drainage, and paving.

Project Length - 0.818 mile

Completion Time - On or before June 30, 2012

Plans Cost - \$50.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10%.

GIBSON COUNTY (Contract No. CNJ373) Call No. 025

Project No. BRZE-2700(46), 27945-3492-94

The construction of a concrete box bridge on Peter Smith Road over branch of Davis Creek (L.M. 1.06).

Project Length - 0.037 mile

Completion Time - On or before June 30, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

HARDIN COUNTY (Contract No. CNJ371) Call No. 026

Project No. STP-M/SIP-NHE-15(154), 36001-3287-54

The improvement of the intersection on S.R. 15 (U.S. 64) at Patterson Road.

Project Length - 0.025 mile

Completion Time - On or before June 30, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

HAWKINS COUNTY (Contract No. CNJ377) Call No. 027

Project No. STP-M-9108(35), 37952-3540-54

The installation of signals on U.S. 11W (S.R. 1) at Hammond Avenue and on Main Street at Hammond Avenue, including grading, drainage, and paving.

Project Length - 0.000 mile

Completion Time - On or before August 31, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

HAYWOOD COUNTY (Contract No. CNJ388) Call No. 028

Project No. IME-40-1(332), 38001-3187-44

The demolition of the bridge on Albright Road over I-40, including grading, drainage, and paving.

Project Length - 0.465 mile

Completion Time - On or before January 31, 2011 (See Special Provision 108B)

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

HICKMAN COUNTY (Contract No. CNJ374) Call No. 029

Project No. NHTSA-HE-48(23), 97041-3203-04

The grading, drainage, and paving on S.R. 48 (S.R. 100) at the junction with S.R. 50.

Project Length - 0.187 mile

Completion Time - On or before October 31, 2011

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

HICKMAN, HUMPHREYS, AND DICKSON COUNTIES (Contract No. CNJ389) Call No. 030

Project No. IME-40-3(151), 22001-8184-44, 41001-8150-44, 41001-8149-44

IME-40-3(151), 22001-8184-44

The resurfacing on I-40 beginning at S.R. 48 (L.M. 0.40) and extending to the Williamson County line (L.M. 17.86).

Project Length - 17.460 miles

IME-40-3(151), 41001-8150-44

The resurfacing on I-40 beginning at L.M. 8.98 in Hickman County extending through Hickman, Humphreys, and Hickman Counties to S.R. 48 in Dickson County (L.M. 0.40).

Project Length - 6.627 miles

IME-40-3(151), 41001-8149-44

The resurfacing on I-40 beginning at the Humphreys County line (L.M. 0.00) and extending to L.M. 8.98.

Project Length - 8.980 miles

Total Project Length - 33.067 miles

Completion Time - On or before July 31, 2011 (See Special Provision 108B)

Plans Cost - \$10.00

The DBE goal for this contract is 2%.

KNOX COUNTY (Contract No. CNJ363) Call No. 031

Project No. 47023-3262-04

The grading, drainage, and paving on S.R. 62 (Oak Ridge Highway) beginning west of Schaad Road and extending to Copper Kettle Road, including the construction of two (2) retaining walls.

Project Length - 3.925 miles

Completion Time - On or before December 31, 2013

Plans Cost - \$275.00 Cross-Section Cost - \$50.00

LAWRENCE COUNTY (Contract No. CNJ385) Call No. 032

Project No. HRRR-242(133), 50009-3218-14

The miscellaneous safety improvements on S.R. 242 (Westpoint Road) beginning at Collinwood Road and extending to Waterloo Road.

Project Length - 13.000 miles

Completion Time - On or before May 31, 2011

NO PLANS CONTRACT

LEWIS COUNTY (Contract No. CNJ315) Call No. 033

Project No. NHE/HPP-99(31), 51005-3226-14

The grading, drainage, construction of four (4) bridges, and paving on U.S. 412 (S.R. 99) beginning 0.38 mile west of the Natchez Trace Parkway and extending to 0.27 mile west of Big Swan Creek Road.

Project Length - 3.206 miles

Completion Time - On or before November 15, 2012

Plans Cost - \$125.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 9%.

LINCOLN AND MARSHALL COUNTIES (Contract No. CNJ390) Call No. 034

Project No. HRRR-106(26), 59011-3217-94, HRRR-110(2), 52008-3216-94, HRRR-274(5), 52016-3231-94

HRRR-110(2), 52008-3216-94

The miscellaneous safety improvements on S.R. 110 (Ardmore Highway) beginning at the Giles County line and extending to S.R. 274.

Project Length - 8.600 miles

HRRR-274(5), 52016-3231-94

The miscellaneous safety improvements on S.R. 274 beginning at S.R. 110 (Ardmore Highway) and extending to S.R. 273 (Old Elkton Pike).

Project Length - 11.100 miles

HRRR-106(26), 59011-3217-94

The miscellaneous safety improvements on U.S. 431 (S.R. 106, Franklin Pike) beginning at the Lewisburg Urban boundary and extending to Jordan Lane.

Project Length - 5.000 miles

Total Project Length - 24.700 miles

Completion Time - On or before May 31, 2011

NO PLANS CONTRACT

MACON COUNTY (Contract No. CNJ362) Call No. 035

Project No. BRZE-5600(40), 56946-3433-94

The construction of a concrete box bridge on West Fork Creek Road over the West Fork of Long Creek (L.M. 2.34), including grading, drainage, and paving.

Project Length - 0.074 mile

Completion Time - On or before July 31, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

MADISON COUNTY (Contract No. CNJ376) Call No. 036

Project No. BRZE-5700(54), 57032-3408-94

The construction of a concrete I-beam bridge on Bear Creek Road over Nelson Branch (L.M. 11.54), including grading, drainage, and paving.

Project Length - 0.123 mile

Completion Time - On or before July 31, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

MADISON COUNTY (Contract No. CNJ386) Call No. 037

Project No. HRRR-186(12), 57077-3210-94

The miscellaneous safety improvements on S.R. 186 beginning at U.S. 45E (S.R. 43) and extending to Futrell Road.

Project Length - 1.700 miles

Completion Time - On or before May 31, 2011

NO PLANS CONTRACT

MARSHALL COUNTY (Contract No. CNJ334) Call No. 038

Project No. STP-106(18), 59004-3212-14

The grading, drainage, construction of a concrete box bridge and a concrete slab bridge, and paving on S.R. 106 (Ellington Parkway) beginning at S.R. 272 (Spring Place Road) and extending to U.S. 431 (S.R. 50, Commerce Street).

Project Length - 1.284 miles

Completion Time - On or before November 15, 2012 (See Special Provision 108B)

Plans Cost - \$100.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 10%.

MAURY COUNTY (Contract No. CNJ318) Call No. 039

Project No. STP-7(22), 60004-3276-14

The slide repair on S.R. 7 at log mile 22.40 and log mile 25.60, including grading, drainage, construction of a concrete Bulb-Tee beam bridge, and paving.

Project Length - 0.444 mile

Completion Time - On or before November 15, 2011

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 4%.

MONTGOMERY COUNTY (Contract No. CNJ348) Call No. 040

Project No. IME-24-9(65), 63001-8150-44

The resurfacing on I-24 beginning at the Kentucky State line (L.M. 0.00) and extending to S.R. 76 (L.M. 10.58), including bridge deck repair.

Project Length - 10.580 miles

Completion Time - On or before July 31, 2011 (See Special Provision 108B)

Plans Cost - \$10.00

The DBE goal for this contract is 2%.

MONTGOMERY AND STEWART COUNTIES (Contract No. CNJ391) Call No. 041

Project No. HRRR-13(35), 63012-3215-94, HRRR-232(11), 81016-3215-94, HRRR-232(12), 81016-3216-94

HRRR-13(35), 63012-3215-94

The miscellaneous safety improvements on S.R. 13 beginning at Chambers Road and extending to S.R. 235 (Marion Road).

Project Length - 4.700 miles

HRRR-232(11), 81016-3215-94

The miscellaneous safety improvements on S.R. 232 beginning at the Houston County line and extending to Brownfield Road.

Project Length - 7.000 miles

HRRR-232(12), 81016-3216-94

The miscellaneous safety improvements on S.R. 232 beginning at Brownfield Road and extending to U.S. 79 (S.R. 76).

Project Length - 4.300 miles

Total Project Length - 16.000 miles

Completion Time - On or before May 31, 2011

NO PLANS CONTRACT

MORGAN COUNTY (Contract No. CNJ307) Call No. 042

Project No. STP-52(37), 65004-3220-14

The grading, drainage, construction a concrete Bulb-Tee beam bridge and a welded steel plate girder bridge, and paving on S.R. 52 (Rugby Bypass) beginning at relocated Brewstertown Road and extending to the Scott County line.

Project Length - 2.431 miles

Completion Time - On or before December 31, 2012

Plans Cost - \$100.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 7%.

VERTON COUNTY (Contract No. CNJ349) Call No. 043

Project No. STP-84(9), 67004-3213-14

The grading, drainage, construction of two (2) concrete Bulb-Tee beam bridges, and paving on S.R. 84 beginning near existing S.R. 85 (Windle Road) and extending to S.R. 84.

Project Length - 2.195 miles

Completion Time - On or before September 30, 2013 (See Special Provision 108B)

Plans Cost - \$200.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 8%.

PERRY COUNTY (Contract No. CNJ366) Call No. 044

Project No. STP-13(37), 68001-3243-14, STP-13(38), 68001-3244-14

STP-13(37), 68001-3243-14

The grading, drainage, and paving on S.R. 13 at the junction with U.S. 412 (S.R. 20).

Project Length - 0.311 mile

STP-13(38), 68001-3244-14

The grading, drainage, and paving on S.R. 13 beginning south of Lobelville Road and extending to north of Lobelville Road.

Project Length - 0.477 mile

Total Project Length - 0.788 mile

Completion Time - On or before October 31, 2011

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

RUTHERFORD COUNTY (Contract No. CNJ367) Call No. 045

Project No. 75840-4226-04

The repair of the bridge on S.R. 840 westbound over Overall Creek (L.M. 8.76).

Project Length - 0.000 mile

Completion Time - On or before September 30, 2011

Plans Cost - \$10.00

SEQUATCHIE AND VAN BUREN COUNTIES (Contract No. CNJ310) Call No. 046

Project No. APD/NH-111(74), 88027-3245-64, 77005-3216-14

The grading, drainage, and paving on S.R. 111 beginning 3,500 feet south of S.R. 8 in Sequatchie County and extending to 1,000 feet south of S.R. 284 (Welchland Road) in Van Buren County.

Project Length - 7.424 miles

Completion Time - On or before October 31, 2012

Plans Cost - \$125.00 Cross-Section Cost - \$125.00

The DBE goal for this contract is 10%.

SHELBY COUNTY (Contract No. CNJ516) Call No. 047

Project No. ARRA/BRZE-9409(156), 79960-3526-94

The construction of a concrete I-beam bridge on Holmes Street over the C.S.X. Railroad (L.M. 1.09), including grading, drainage, construction of a retaining wall, and paving.

Project Length - 0.162 mile

Completion Time - On or before August 31, 2011

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

VAN BUREN COUNTY (Contract No. CNJ274) Call No. 048

Project No. NHE-111(59), 88027-3240-14

The grading, drainage, construction of a welded steel girder bridge, and paving on S.R. 111 beginning south of S.R. 30 and extending to south of Manus Road.

Project Length - 2.576 miles

Completion Time - On or before November 30, 2012

Plans Cost - \$125.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 10%.

WARREN COUNTY (Contract No. CNJ517) Call No. 049

Project No. ARRA/BR-STP-286(4), 89074-3206-94

The construction of a concrete Bulb-Tee beam bridge on S.R. 286 over Big Hickory Creek (L.M. 0.59), including grading, drainage, and paving.

Project Length - 0.393 mile

Completion Time - On or before July 31, 2012

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 9%.

WASHINGTON AND SULLIVAN COUNTIES (Contract No. CNJ321) Call No. 050

Project No. STP/HPP-75(10), 90007-3206-14, 82015-3215-14

The grading, drainage, construction of five (5) retaining walls, and paving on S.R. 75 beginning at S.R. 36 and extending to S.R. 357.

Project Length - 6.214 kilometers \*METRIC\*

Completion Time - On or before June 30, 2012

Plans Cost - \$225.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 10%.

WILLIAMSON COUNTY (Contract No. CNJ384) Call No. 051

Project No. HRRR-252(10), 94027-3208-94

The miscellaneous safety improvements on S.R. 252 (Wilson Pike) at the C.S.X. railroad underpass near Tulloss Road.

Project Length - 0.100 mile

Completion Time - On or before May 31, 2011

NO PLANS CONTRACT

WILLIAMSON COUNTY (Contract No. CNJ379) Call No. 052

Project No. 94013-3213-04

The grading, drainage, and paving on S.R. 100 beginning at Bowie Lake Road and extending to Cox Pike.

Project Length - 1.211 miles

Completion Time - On or before October 31, 2012

Plans Cost - \$50.00 Cross-Section Cost - \$10.00

WILSON AND SUMNER COUNTIES (Contract No. CNJ368) Call No. 053

Project No. BR-NHE-109(19), 95012-3220-94

The construction of a concrete Bulb-Tee beam and welded steel girder bridge on S.R. 109 over the Cumberland River and a concrete Bulb-Tee beam bridge on S.R. 109 over Sullivan's Creek, including grading, drainage, and paving.

Project Length - 1.014 miles

Completion Time - On or before October 31, 2013

Plans Cost - \$150.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 5%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those DBE's currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 53

Total Number of Projects - 80

Total Number of Counties - 95

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED NOVEMBER 19, 2010 (MOWING AND LITTER REMOVAL)**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

ANDERSON AND CAMPBELL COUNTIES (Contract No. CNJ800) Call No. 001

Project No. 98017-4154-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 43.210 miles

Completion Time - On or before March 31, 2012 (See Special Provision 108B)

ANDERSON, CAMPBELL, CLAIBORNE, SCOTT, AND UNION COUNTIES (Contract No. CNJ801) Call No. 002

Project No. 98017-4255-04

The mowing on various State Routes.

Project Length - 352.870 miles

Completion Time - On or before November 15, 2011 (See Special Provision 108B)

BEDFORD, MARSHALL, MAURY, AND MOORE COUNTIES (Contract No. CNJ802) Call No. 003

Project No. 98039-4268-04

The mowing and litter removal on various State Routes.

Project Length - 282.780 miles

Completion Time - On or before March 31, 2012 (See Special Provision 108B)

BEDFORD AND RUTHERFORD COUNTIES (Contract No. CNJ803) Call No. 004

Project No. 98039-4169-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 54.130 miles

Completion Time - On or before March 31, 2012 (See Special Provision 108B)

BENTON, CARROLL, DECATUR, FAYETTE, HAYWOOD, HENDERSON, AND MADISON COUNTIES (Contract No. CNJ804) Call No. 005

Project No. 98047-4168-04

The mowing and litter removal on various Interstate Routes.

Project Length - 105.650 miles

Completion Time - On or before March 31, 2012 (See Special Provision 108B)

BENTON, CARROLL, DECATUR, HENRY, OBION, AND WEAKLEY COUNTIES (Contract No. CNJ805) Call No. 006

Project No. 98047-4269-04

The mowing and litter removal on various State Routes.

Project Length - 782.990 miles

Completion Time - On or before March 31, 2012 (See Special Provision 108B)

BLEDSON, GRUNDY, MARION, SEQUATCHIE, AND VAN BUREN COUNTIES (Contract No. CNJ806) Call No. 007

Project No. 98027-4228-04

The mowing and litter removal on various State Routes.

Project Length - 364.990 miles

Completion Time - On or before March 31, 2012 (See Special Provision 108B)

BLOUNT, KNOX, AND SEVIER COUNTIES (Contract No. CNJ807) Call No. 008

Project No. 98017-4156-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 472.710 miles

Completion Time - On or before March 31, 2012 (See Special Provision 108B)

BRADLEY AND MCMINN COUNTIES (Contract No. CNJ808) Call No. 009

Project No. 98027-4129-04

The mowing and litter removal on various Interstate Routes.

Project Length - 44.300 miles

Completion Time - On or before March 31, 2012 (See Special Provision 108B)

BRADLEY, MCMINN, MEIGS, AND POLK COUNTIES (Contract No. CNJ809) Call No. 010

Project No. 98027-4230-04

The mowing and litter removal on various State Routes.

Project Length - 334.190 miles

Completion Time - On or before March 31, 2012 (See Special Provision 108B)

CANNON, VAN BUREN, AND WARREN COUNTIES (Contract No. CNJ810) Call No. 011

Project No. 98027-4231-04

The mowing and litter removal on various State Routes.

Project Length - 240.270 miles

Completion Time - On or before March 31, 2012 (See Special Provision 108B)

CARTER, JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNJ811) Call No. 012

Project No. 98017-4157-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 500.030 miles

Completion Time - On or before March 31, 2012 (See Special Provision 108B)

CHEATHAM, DICKSON, HICKMAN, HUMPHREYS, AND WILLIAMSON COUNTIES (Contract No. CNJ812) Call No.

013

Project No. 98039-4170-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 65.210 miles

Completion Time - On or before March 31, 2012 (See Special Provision 108B)

CHEATHAM, MONTGOMERY, ROBERTSON, AND SUMNER COUNTIES (Contract No. CNJ813) Call No. 014

Project No. 98039-4171-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 69.180 miles

Completion Time - On or before March 31, 2012 (See Special Provision 108B)

CHEATHAM AND ROBERTSON COUNTIES (Contract No. CNJ814) Call No. 015

Project No. 98039-4272-04

The mowing on various State Routes.

Project Length - 240.450 miles

Completion Time - On or before November 15, 2011 (See Special Provision 108B)

CHESTER, CROCKETT, HAYWOOD, HENDERSON, AND MADISON COUNTIES (Contract No. CNJ815) Call No. 016

Project No. 98047-4270-04

The mowing and litter removal on various State Routes.

Project Length - 504.510 miles

Completion Time - On or before March 31, 2012 (See Special Provision 108B)

CHESTER, HARDIN, MCNAIRY, AND WAYNE COUNTIES (Contract No. CNJ816) Call No. 017

Project No. 98047-4271-04

The mowing and litter removal on various State Routes.

Project Length - 388.840 miles

Completion Time - On or before March 31, 2012 (See Special Provision 108B)

CLAY, DEKALB, JACKSON, OVERTON, PUTNAM, SMITH, AND WHITE COUNTIES (Contract No. CNJ817) Call No. 018

Project No. 98027-4232-04

The mowing and litter removal on various State Routes.

Project Length - 509.650 miles

Completion Time - On or before March 31, 2012 (See Special Provision 108B)

CLAY, FENTRESS, OVERTON, AND PICKETT COUNTIES (Contract No. CNJ818) Call No. 019

Project No. 98027-4233-04

The mowing and litter removal on various State Routes.

Project Length - 304.750 miles

Completion Time - On or before March 31, 2012 (See Special Provision 108B)

COCKE, GREENE, HAMBLEN, AND JEFFERSON COUNTIES (Contract No. CNJ819) Call No. 020

Project No. 98017-4158-04

The mowing and litter removal on various Interstate Routes.

Project Length - 91.560 miles

Completion Time - On or before March 31, 2012 (See Special Provision 108B)

COCKE, GREENE, AND JEFFERSON COUNTIES (Contract No. CNJ820) Call No. 021

Project No. 98017-4259-04

The mowing on various State Routes.

Project Length - 388.930 miles

Completion Time - On or before November 15, 2011 (See Special Provision 108B)

COFFEE AND FRANKLIN COUNTIES (Contract No. CNJ821) Call No. 022

Project No. 98027-4234-04

The mowing and litter removal on various State Routes.

Project Length - 254.450 miles

Completion Time - On or before March 31, 2012 (See Special Provision 108B)

COFFEE, GRUNDY, HAMILTON, AND MARION COUNTIES (Contract No. CNJ822) Call No. 023

Project No. 98027-4135-04

The mowing and litter removal on various Interstate Routes.

Project Length - 69.970 miles

Completion Time - On or before March 31, 2012 (See Special Provision 108B)

CUMBERLAND, PUTNAM, AND WHITE COUNTIES (Contract No. CNJ823) Call No. 024

Project No. 98027-4136-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 94.750 miles

Completion Time - On or before March 31, 2012 (See Special Provision 108B)

CUMBERLAND AND RHEA COUNTIES (Contract No. CNJ824) Call No. 025

Project No. 98027-4237-04

The mowing and litter removal on various State Routes.

Project Length - 242.790 miles

Completion Time - On or before March 31, 2012 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No. CNJ825) Call No. 026

Project No. 19947-4185-04

The mowing and litter removal on various Interstate Routes.

Project Length - 7.600 miles

Completion Time - On or before March 31, 2012 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No. CNJ826) Call No. 027

Project No. 19947-4286-04

The mowing on various State Routes.

Project Length - 235.630 miles

Completion Time - On or before November 15, 2011 (See Special Provision 108B)

DAVIDSON AND WILLIAMSON COUNTIES (Contract No. CNJ827) Call No. 028

Project No. 98039-4173-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 132.540 miles

Completion Time - On or before March 31, 2012 (See Special Provision 108B)

DICKSON, HICKMAN, HUMPHREYS, AND PERRY COUNTIES (Contract No. CNJ828) Call No. 029

Project No. 98039-4274-04

The mowing on various State Routes.

Project Length - 474.410 miles

Completion Time - On or before November 15, 2011 (See Special Provision 108B)

DYER, GIBSON, AND OBION COUNTIES (Contract No. CNJ829) Call No. 030

Project No. 98047-4172-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 242.650 miles

Completion Time - On or before March 31, 2012 (See Special Provision 108B)

DYER, GIBSON, OBION, AND LAKE COUNTIES (Contract No. CNJ830) Call No. 031

Project No. 98047-4273-04

The mowing and litter removal on various State Routes.

Project Length - 348.570 miles

Completion Time - On or before March 31, 2012 (See Special Provision 108B)

FAYETTE AND HARDEMAN COUNTIES (Contract No. CNJ831) Call No. 032

Project No. 98047-4274-04

The mowing and litter removal on various State Routes.

Project Length - 325.130 miles

Completion Time - On or before March 31, 2012 (See Special Provision 108B)

GILES COUNTY (Contract No. CNJ832) Call No. 033

Project No. 28946-4216-04

The mowing on various State Routes.

Project Length - 150.810 miles

Completion Time - On or before November 15, 2011 (See Special Provision 108B)

GILES, MARSHALL, MAURY, AND WILLIAMSON COUNTIES (Contract No. CNJ833) Call No. 034

Project No. 98039-4175-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 70.250 miles

Completion Time - On or before March 31, 2012 (See Special Provision 108B)

GRAINGER AND HAMBLÉN COUNTIES (Contract No. CNJ834) Call No. 035

Project No. 98017-4260-04

The mowing on various State Routes.

Project Length - 173.810 miles

Completion Time - On or before November 15, 2011 (See Special Provision 108B)

HAMILTON AND MEIGS COUNTIES (Contract No. CNJ835) Call No. 036

Project No. 98027-4138-04

The mowing on various Interstate and State Routes.

Project Length - 268.160 miles

Completion Time - On or before November 15, 2011 (See Special Provision 108B)

HANCOCK AND HAWKINS COUNTIES (Contract No. CNJ836) Call No. 037

Project No. 98017-4261-04

The mowing on various State Routes.

Project Length - 207.380 miles

Completion Time - On or before November 15, 2011 (See Special Provision 108B)

HOUSTON, MONTGOMERY, AND STEWART COUNTIES (Contract No. CNJ837) Call No. 038

Project No. 98039-4276-04

The mowing on various State Routes.

Project Length - 317.410 miles

Completion Time - On or before November 15, 2011 (See Special Provision 108B)

LAUDERDALE, SHELBY, AND TIPTON COUNTIES (Contract No. CNJ838) Call No. 039

Project No. 98047-4175-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 157.920 miles

Completion Time - On or before March 31, 2012 (See Special Provision 108B)

LAUDERDALE, SHELBY, AND TIPTON COUNTIES (Contract No. CNJ839) Call No. 040

Project No. 98047-4276-04

The mowing and litter removal on various State Routes.

Project Length - 209.130 miles

Completion Time - On or before March 31, 2012 (See Special Provision 108B)

LAWRENCE, LEWIS, AND WAYNE COUNTIES (Contract No. CNJ840) Call No. 041

Project No. 98039-4277-04

The mowing on various State Routes.

Project Length - 147.150 miles

Completion Time - On or before November 15, 2011 (See Special Provision 108B)

LEWIS, PERRY, AND WAYNE COUNTIES (Contract No. CNJ841) Call No. 042

Project No. 98039-4278-04

The mowing on various State Routes.

Project Length - 208.050 miles

Completion Time - On or before November 15, 2011 (See Special Provision 108B)

LINCOLN AND MOORE COUNTIES (Contract No. CNJ842) Call No. 043

Project No. 98039-4279-04

The mowing and litter removal on various State Routes.

Project Length - 211.810 miles

Completion Time - On or before March 31, 2012 (See Special Provision 108B)

LOUDON AND MONROE COUNTIES (Contract No. CNJ843) Call No. 044

Project No. 98017-4262-04

The mowing on various State Routes.

Project Length - 234.330 miles

Completion Time - On or before November 15, 2011 (See Special Provision 108B)

LOUDON, MONROE, AND ROANE COUNTIES (Contract No. CNJ844) Call No. 045

Project No. 98017-4163-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 70.050 miles

Completion Time - On or before March 31, 2012 (See Special Provision 108B)

MACON, RUTHERFORD, SMITH, SUMNER, TROUSDALE, AND WILSON COUNTIES (Contract No. CNJ845) Call No. 046

Project No. 98039-4280-04

The mowing on various State Routes.

Project Length - 626.330 miles

Completion Time - On or before November 15, 2011 (See Special Provision 108B)

MAURY COUNTY (Contract No. CNJ846) Call No. 047

Project No. 60946-4228-04

The mowing and litter removal on various State Routes.

Project Length - 208.880 miles

Completion Time - On or before March 31, 2012 (See Special Provision 108B)

MORGAN AND ROANE COUNTIES (Contract No. CNJ847) Call No. 048

Project No. 98017-4264-04

The mowing on various State Routes.

Project Length - 300.770 miles

Completion Time - On or before November 15, 2011 (See Special Provision 108B)

RUTHERFORD AND WILLIAMSON COUNTIES (Contract No. CNJ848) Call No. 049

Project No. 98039-4281-04

The mowing on various State Routes.

Project Length - 129.880 miles

Completion Time - On or before November 15, 2011 (See Special Provision 108B)

SMITH AND WILSON COUNTIES (Contract No. CNJ849) Call No. 050

Project No. 98039-4182-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 55.170 miles

Completion Time - On or before March 31, 2012 (See Special Provision 108B)

WILLIAMSON COUNTY (Contract No. CNJ850) Call No. 051

Project No. 94946-4225-04

The mowing on various State Routes.

Project Length - 191.170 miles

Completion Time - On or before November 15, 2011 (See Special Provision 108B)

ALL CONTRACTS IN THIS LETTING ARE NO PLANS CONTRACTS.

Requests for Bid Authorization, Contract Proposal, and Standard Specifications should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those DBE's currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, and standard specifications, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 51

Total Number of Projects - 51

Total Number of Counties - 95

Publication No. DT-1390-V

Revised 12/01/2010

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED DECEMBER 10, 2010**

**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

JOHNSON COUNTY (Contract No. CNJ939) Call No. 001

Project No. BH-STP-34(74), 46002-3220-94, BH-STP-133(1), 46007-3208-94

BH-STP-34(74), 46002-3220-94

The rehabilitation of the bridge on U.S. 421 (S.R. 34) over Roan Creek (L.M. 19.96).

Project Length - 0.000 mile

BH-STP-133(1), 46007-3208-94

The rehabilitation of the bridge on S.R. 133 over Beaverdam Creek (L.M. 2.77).

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before August 31, 2011

Plans Cost - \$10.00

SHELBY COUNTY (Contract No. CNJ937) Call No. 002

Project No. STP-NHE-57(36), 79028-3254-14

The grading, drainage, and paving on U.S. 72 (S.R. 57, Poplar Avenue) beginning at Miller Farms Road and extending to Dogwood Road.

Project Length - 1.223 miles

Completion Time - On or before June 30, 2012

Plans Cost - \$50.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10%.

SULLIVAN COUNTY (Contract No. CNJ938) Call No. 003

Project No. IME-81-1(118), 82001-8177-44

The resurfacing on I-81 beginning at the Washington County line (L.M. 0.00) and extending to 1.0 mile north of I-26 (L.M. 4.31), including bridge deck repair.

Project Length - 4.310 miles

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

ANDERSON COUNTY (Contract No. CNJ002) Call No. 004

Project No. BRZE-100(24), 01946-3407-94

The construction of a concrete slab bridge on Slatestone Road over Slatestone Creek (L.M. 0.35), including grading, drainage, and paving.

Project Length - 0.230 mile

Completion Time - On or before October 31, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 7%.

ANDERSON COUNTY (Contract No. CNJ400) Call No. 005

Project No. STP-SIP-61(23), 01004-3245-94

The improvement of the intersections on S.R. 61 at Midway Drive (L.M. 1.69) and Bennett Road (L.M. 1.80), including grading, drainage, and paving.

Project Length - 0.510 mile

Completion Time - On or before July 31, 2011

Plans Cost - \$10.00

ANDERSON, BLOUNT, CAMPBELL, CARTER, COCKE, HAMBLEN, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, SEVIER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNJ423) Call No. 006

Project No. 98017-4167-04

The random on-call concrete pavement repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before March 31, 2012

NO PLANS CONTRACT

ANDERSON, BLOUNT, CAMPBELL, COCKE, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, AND SEVIER COUNTIES (Contract No. CNJ421) Call No. 007

Project No. 98017-4165-04

The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before February 28, 2012

NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDIN, HAYWOOD, HENDERSON, HENRY, MCNAIRY, MADISON, OBION, SHELBY, AND WEAKLEY COUNTIES (Contract No. CNJ434) Call No. 008

Project No. 98047-4177-04

The sweeping and drain cleaning at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before February 28, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CARROLL, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HAYWOOD, HENDERSON, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, AND WEAKLEY COUNTIES (Contract No. CNJ431) Call No. 009

Project No. 98047-4178-04

The random on-call concrete pavement repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before March 31, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MCMINN, MARION, PUTNAM, SEQUATCHIE, WARREN, AND WHITE COUNTIES (Contract No. CNJ429) Call No. 010

Project No. 98027-4140-04

The random on-call concrete pavement repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before March 31, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

BRADLEY, GRUNDY, HAMILTON, MARION, PUTNAM, SEQUATCHIE, AND WHITE COUNTIES (Contract No. CNJ433) Call No. 011

Project No. 98027-4139-04

The sweeping and drain cleaning at various locations on various Interstate and State routes.

Project Length - 0.000 mile

Completion Time - On or before February 28, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

CANNON COUNTY (Contract No. CNJ399) Call No. 012

Project No. BR-NHE-1(194), 08001-3239-94

The construction of a concrete I-beam bridge on U.S. 70S (S.R. 1) over Hill Creek (L.M. 7.23), including grading, drainage, and paving.

Project Length - 0.237 mile

Completion Time - On or before June 30, 2012

Plans Cost - \$50.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 9%.

CARTER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNJ420) Call No. 013

Project No. 98017-4166-04

The sweeping at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before February 28, 2012

NO PLANS CONTRACT

CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, MARSHALL, MAURY, MONTGOMERY, ROBERTSON, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNJ430) Call No. 014

Project No. 98039-4184-04

The random on-call concrete pavement repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before March 31, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

CLAY COUNTY (Contract No. CNJ196) Call No. 015

Project No. APD-52(43), 14004-3219-64

The grading, drainage, and paving on proposed S.R. 52 beginning at S.R. 53 and extending to existing S.R. 52.

Project Length - 3.106 miles

Completion Time - On or before September 30, 2014 (See Special Provision 108B)

Plans Cost - \$125.00 Cross-Section Cost - \$150.00

The DBE goal for this contract is 8%.

DAVIDSON, MONTGOMERY, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES  
(Contract No. CNJ401) Call No. 016

Project No. 98039-4183-04

The sweeping and drain cleaning at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before February 28, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

DAVIDSON AND SUMNER COUNTIES (Contract No. CNJ514) Call No. 017

Project No. ARRA/HSIP-NHE-386(11), 19180-3209-94, HSIP-IE-65-3(117), 19012-3157-94

ARRA/HSIP-NHE-386(11), 19180-3209-94

The miscellaneous safety improvements on S.R. 386 (Vietnam Veterans Boulevard) beginning at I-65 and extending to Center Point Road, including grading, drainage, and paving.

Project Length - 1.890 miles

HSIP-IE-65-3(117), 19012-3157-94

The miscellaneous safety improvements on I-65 beginning south of Alta Loma Road and extending to S.R. 386 (Vietnam Veterans Boulevard).

Project Length - 0.953 mile

Total Project Length - 2.843 miles

Completion Time - On or before September 30, 2011 (See Special Provision 108B)

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10%.

DICKSON COUNTY (Contract No. CNJ427) Call No. 018

Project No. 22950-3605-04

The resurfacing on the S.I.A. route serving Interstate Packaging in White Bluff.

Project Length - 0.363 mile

Completion Time - On or before July 15, 2011

Plans Cost - \$3.00 (11" x 17")

GREENE COUNTY (Contract No. CNJ172) Call No. 019

Project No. BRZE-3000(41), 30946-3439-94

The construction of a concrete I-beam bridge on West Allen's Bridge Road over the Nolichucky River (L.M. 2.89), including grading, drainage, and paving.

Project Length - 0.208 mile

Completion Time - On or before October 31, 2013

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 7%.

HAMILTON COUNTY (Contract No. CNJ395) Call No. 020

Project No. BR-STP-2(71), 33010-3228-94

The construction of a concrete box beam bridge on U.S. 11 (S.R. 2, Lee Highway) over the C.S.X. Railroad (L.M. 16.25), including grading, drainage, and paving.

Project Length - 0.284 mile

Completion Time - On or before June 30, 2012

Plans Cost - \$50.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10%.

HAMILTON COUNTY (Contract No. CNJ437) Call No. 021

Project No. 33006-4134-04

The repair of the bridge on I-124 over 19th Street (L.M. 0.54).

Project Length - 0.000 mile

Completion Time - On or before September 30, 2011

Plans Cost - \$10.00

HANCOCK COUNTY (Contract No. CNJ405) Call No. 022

Project No. BRZE-3400(8), 34945-3429-94

The construction of a concrete slab bridge on Bear Hollow Road over Big War Creek (L.M. 0.70), including grading, drainage, and guardrail.

Project Length - 0.064 mile

Completion Time - On or before August 31, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

HARDEMAN, HARDIN, AND MCNAIRY COUNTIES (Contract No. CNJ422) Call No. 023

Project No. HRRR-1609(1), 35059-3405-94, HRRR-0876(1), 55946-3440-94, HSIP-3109(1), 36945-3492-94

HRRR-1609(1), 35059-3405-94

The miscellaneous safety improvements on Park Swain Road beginning at S.R. 57 (L.M. 0.00) and extending to the Mississippi State line (L.M. 4.18).

Project Length - 4.180 miles

HSIP-3109(1), 36945-3492-94

The miscellaneous safety improvements on East Main Street at Fairground Street.

Project Length - 0.000 mile

HRRR-0876(1), 55946-3440-94

The miscellaneous safety improvements on Bethesda-Purdy Road beginning at North Railroad Street (L.M. 9.69) and extending to Gann Road (L.M. 15.11).

Project Length - 5.420 miles

Total Project Length - 9.600 miles

Completion Time - On or before August 31, 2011

NO PLANS CONTRACT

JACKSON COUNTY (Contract No. CNJ282) Call No. 024

Project No. BRZE-4400(42), 44032-3409-94

The construction of a concrete I-beam bridge on Big Bottom Road over Brimstone Creek (L.M. 10.36), including grading, drainage, and paving.

Project Length - 0.132 mile

Completion Time - On or before November 30, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

KNOX COUNTY (Contract No. CNJ409) Call No. 025

Project No. HSIP-169(13), 47030-3225-94

The miscellaneous safety improvements on S.R. 169 (Middlebrook Pike) from L.M. 7.73 to L.M. 7.83, including grading, drainage, and paving.

Project Length - 0.255 mile

Completion Time - On or before October 31, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 7%.

KNOX COUNTY (Contract No. CNJ424) Call No. 026

Project No. NHTSA-HE-I-275-3(133), 97147-3109-04

The miscellaneous safety improvements on I-275 beginning at Baxter Avenue and extending to Heiskell Avenue.

Project Length - 0.500 mile

Completion Time - On or before June 30, 2011

NO PLANS CONTRACT

KNOX COUNTY (Contract No. CNJ363) Call No. 027

Project No. 47023-3262-04

The grading, drainage, and paving on S.R. 62 (Oak Ridge Highway) beginning west of Schaad Road and extending to Copper Kettle Road, including the construction of two (2) retaining walls.

Project Length - 3.925 miles

Completion Time - On or before December 31, 2013

Plans Cost - \$275.00 Cross-Section Cost - \$50.00

LAWRENCE COUNTY (Contract No. CNJ436) Call No. 028

Project No. HRRR-930(10), 50050-3404-94, HRRR-932(10), 50048-3407-94, HRRR-936(10), 50043-3407-94

HRRR-930(10), 50050-3404-94

The miscellaneous safety improvements on Old Florence-Pulaski Road beginning at U.S. 43 (S.R. 6) and extending to the Giles County line.

Project Length - 5.000 miles

HRRR-932(10), 50048-3407-94

The miscellaneous safety improvements on Fall River Road beginning near the East Fork of Sugar Creek and extending to near Frank Road.

Project Length - 1.200 miles

HRRR-936(10), 50043-3407-94

The miscellaneous safety improvements on Weakley Creek Road near "Bird Hill".

Project Length - 1.000 mile

Total Project Length - 7.200 miles

Completion Time - On or before May 31, 2011

NO PLANS CONTRACT

LOUDON COUNTY (Contract No. CNJ393) Call No. 029

Project No. HPP/BRZE-5300(16), 53014-3405-94

The construction of a box beam bridge on Unitia Road over Cloyd Creek (L.M. 1.72), including grading, drainage, and paving.

Project Length - 0.153 mile

Completion Time - On or before October 31, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 9%.

MACON COUNTY (Contract No. CNJ419) Call No. 030

Project No. BRZE-5600(43), 56946-3436-94

The construction of a concrete box beam bridge on Cave Hollow Road over White Oak Creek (L.M. 0.94), including grading, drainage, and paving.

Project Length - 0.087 mile

Completion Time - On or before September 30, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

MARION COUNTY (Contract No. CNJ432) Call No. 031

Project No. BR-STP-2(106), 58002-3232-94

The construction of either an eight (8) span or a four (4) span welded plate girder bridge on U.S. 41 (U.S. 64, U.S. 72, S.R. 2) over the Tennessee River (L.M. 21.14), including grading, drainage, and paving.

Project Length - 1.099 miles

Completion Time - On or before August 31, 2013 (See Special Provision 108B)

Plans Cost - \$50.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 5%.

MCNAIRY COUNTY (Contract No. CNJ438) Call No. 032

Project No. BRZE-5500(37), 55060-3418-94

The construction of a concrete box bridge on Beauty Hill Road over Dry Creek (L.M. 6.56), including grading, drainage, and paving.

Project Length - 0.104 mile

Completion Time - On or before September 30, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

MCNAIRY COUNTY (Contract No. CNJ027) Call No. 033

Project No. BRZE-5500(43), 55033-3413-94

The construction of two (2) concrete I-beam bridges on Friendship Road over overflow (L.M. 0.59) and over Cypress Creek (L.M. 0.72), including grading, drainage, and paving.

Project Length - 0.340 mile

Completion Time - On or before November 30, 2011

Plans Cost - \$25.00

The DBE goal for this contract is 10%.

OBION COUNTY (Contract No. CNJ439) Call No. 034

Project No. 66011-4236-04

The repair of the bridge on S.R. 22 over the North Fork of the Obion River (L.M. 2.09).

Project Length - 0.000 mile

Completion Time - On or before August 31, 2011

Plans Cost - \$10.00

OBION COUNTY (Contract No. CNJ426) Call No. 035

Project No. 66945-3459-04

The grading, drainage, and paving on a S.I.A. route serving Everett Stewart Airport in Union City.

Project Length - 1.192 miles

Completion Time - On or before December 15, 2011

Plans Cost - \$50.00 Cross-Section Cost - \$25.00

ROBERTSON COUNTY (Contract No. CNJ407) Call No. 036

Project No. 74001-3124-04

The interchange lighting on I-24 at the junction with S.R. 49.

Project Length - 0.000 mile

Completion Time - On or before August 31, 2011

Plans Cost - \$10.00

SEVIER COUNTY (Contract No. CNJ412) Call No. 037

Project No. STP-M-NHE-9123(5), 78952-3229-54

The installation of lighting on S.R. 71 beginning at S.R. 448 and extending to S.R. 35, and on S.R. 66 beginning at S.R. 35 and extending to S.R. 448.

Project Length - 0.900 mile

Completion Time - On or before October 31, 2011

Plans Cost - \$10.00

SHELBY COUNTY (Contract No. CNJ411) Call No. 038

Project No. BH-NH-57(50), 79028-3266-94, NH-I-240-1(290), 79006-3190-44

NH-I-240-1(290), 79006-3190-44

The grading, drainage, and paving on I-240 beginning north of S.R. 385 and extending to north of Walnut Grove Road, including construction of fifteen (15) retaining walls and two (2) noise barrier walls.

Project Length - 3.070 miles

BH-NH-57(50), 79028-3266-94

The rehabilitation of the bridges on U.S. 72 (S.R. 57, Poplar Avenue) over I-240 (L.M. 8.09 westbound and L.M. 8.18 eastbound).

Project Length - 0.000 mile

Total Project Length - 3.070 miles

Completion Time - On or before June 30, 2013 (See Special Provision 108B)

Plans Cost - \$225.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 10%.

SHELBY COUNTY (Contract No. CNJ435) Call No. 039

Project No. 79024-4295-04

The repair of the bridge on S.R. 14 over the C.S.X. Railroad, Chelsea Avenue, and Kruger Road (L.M. 18.29).

Project Length - 0.000 mile

Completion Time - On or before September 30, 2011

Plans Cost - \$25.00

UNICOI COUNTY (Contract No. CNJ413) Call No. 040

Project No. BH-STP-107(16), 86005-3210-94

The rehabilitation of the bridge on S.R. 107 over North Indian Creek (L.M. 0.08).

Project Length - 0.000 mile

Completion Time - On or before August 31, 2011

Plans Cost - \$10.00

UNICOI COUNTY (Contract No. CNJ414) Call No. 041

Project No. 86003-4225-04

The repair of the bridge on S.R. 173 over the C.S.X. Railroad (L.M. 0.28).

Project Length - 0.000 mile

Completion Time - On or before August 31, 2011

Plans Cost - \$10.00

WASHINGTON COUNTY (Contract No. CNJ314) Call No. 042

Project No. STP-34(54), 90002-3257-14

The grading, drainage, construction of a concrete box beam bridge and four (4) retaining walls, extension of an existing concrete slab bridge, and paving on U.S. 11E (U.S. 19W, S.R. 34, Bristol Highway) beginning at U.S. 19W (S.R. 36) and extending to S.R. 381.

Project Length - 0.641 mile

Completion Time - On or before August 31, 2012

Plans Cost - \$50.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 7%.

WASHINGTON COUNTY (Contract No. CNJ416) Call No. 043

Project No. STP-SIP-NHE-34(73), 90002-3256-94

The improvement of the intersection on U.S. 11E (S.R. 34) with Persimmon Ridge Road and Ben Gamble Road, including grading, drainage, and paving.

Project Length - 0.000 mile

Completion Time - On or before July 31, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

WILSON COUNTY (Contract No. CNJ410) Call No. 044

Project No. HSIP-NHE-26(40), 95006-3216-94

The improvement of the intersection on U.S. 70 (S.R. 26, Sparta Pike) at Maddox-Simpson Parkway, including grading, drainage, and paving.

Project Length - 0.757 mile

Completion Time - On or before October 31, 2011 (See Special Provision 108B)

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those DBE's currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 44

Total Number of Projects - 51

Total Number of Counties - 68

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED FEBRUARY 11, 2011**

**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

BRADLEY COUNTY (Contract No. CNK903) Call No. 001

Project No. BR-STP-60(12), 06009-3217-94

The construction of two (2) concrete box bridges on S.R. 60 over Greasy Creek (L.M. 21.02) and Branch Creek (L.M. 24.28), including grading, drainage, and paving.

Project Length - 0.443 mile

Completion Time - On or before April 30, 2012

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10%.

CAMPBELL, GRAINGER, AND HAWKINS COUNTIES (Contract No. CNK904) Call No. 002

Project No. HRRR-113(10), 37009-3206-94, HRRR-116(11), 07013-3209-94, HRRR-131(21), 29007-3214-94, HRRR-131(24), 29007-3215-94, HRRR-347(7), 37019-3217-94, HRRR-375(5), 29030-3223-94

HRRR-116(11), 07013-3209-94

The miscellaneous safety improvements on S.R. 116 (Cherry Bottom Road) beginning at the Anderson County line (L.M. 0.00) and extending to Old Vasper Lane (L.M. 3.58).

Project Length - 3.580 miles

HRRR-131(21), 29007-3214-94

The miscellaneous safety improvements on S.R. 131 beginning at Liberty Hill Road (L.M. 7.09) extending to Puncheon Creek Road (L.M. 13.31).

Project Length - 6.220 miles

HRRR-131(24), 29007-3215-94

The miscellaneous safety improvements on S.R. 131 beginning at Joppa Mountain Road (L.M. 2.76) and extending to Liberty Hill Road (L.M. 7.09).

Project Length - 4.330 miles

HRRR-375(5), 29030-3223-94

The miscellaneous safety improvements on S.R. 375 beginning at Heinms Road (L.M. 2.64) and extending to Central Point Road (L.M. 6.59).

Project Length - 3.950 miles

HRRR-113(10), 37009-3206-94

The miscellaneous safety improvements on S.R. 113 beginning at the Hamblen County line (L.M. 0.00) and extending to S.R. 344 (Melinda Ferry Road) (L.M. 3.71).

Project Length - 3.710 miles

HRRR-347(7), 37019-3217-94

The miscellaneous safety improvements on S.R. 347 beginning at Van Hill Road (L.M. 13.03) and extending to the Sullivan County Line (L.M. 20.92).

Project Length - 7.890 miles

Total Project Length - 29.680 miles

Completion Time - On or before August 31, 2011

NO PLANS CONTRACT

CANNON COUNTY (Contract No. CNK905) Call No. 003

Project No. BR-NHE-1(194), 08001-3239-94

The construction of a concrete I-beam bridge on U.S. 70S (S.R. 1) over Hill Creek (L.M. 7.23), including grading, drainage, and paving.

Project Length - 0.237 mile

Completion Time - On or before November 30, 2012

Plans Cost - \$50.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 9%.

CLAY COUNTY (Contract No. CNK909) Call No. 004

Project No. APD-52(43), 14004-3219-64

The grading, drainage, and paving on proposed S.R. 52 beginning at S.R. 53 and extending to existing S.R. 52.

Project Length - 3.106 miles

Completion Time - On or before September 30, 2014 (See Special Provision 108B)

Plans Cost - \$125.00 Cross-Section Cost - \$150.00

The DBE goal for this contract is 8%.

COCKE, JEFFERSON, KNOX, AND SEVIER COUNTIES (Contract No. CNK900) Call No. 005

Project No. HRRR-338(5), 78007-3232-94, HRRR-339(7), 78016-3213-94, HRRR-160(6), 15013-3216-94, HRRR-160(7), 15013-3217-94, HRRR-4700(51), 47036-3407-94, HRRR-9(62), 45004-3236-94

HRRR-160(6), 15013-3216-94

The miscellaneous safety improvements on S.R. 160 beginning at U.S. 321 (S.R. 35) and extending to Fowler Grove Road.

Project Length - 3.540 miles

HRRR-160(7), 15013-3217-94

The miscellaneous safety improvements on S.R. 160 beginning at Fowler Grove Road and extending to Airport Road.

Project Length - 5.500 miles

HRRR-9(62), 45004-3236-94

The miscellaneous safety improvements on U.S. 25W (U.S. 70, S.R. 9) beginning at Dalton Road and extending to Green Hill Road.

Project Length - 4.000 miles

HRRR-4700(51), 47036-3407-94

The miscellaneous safety improvements on Asbury Road / Grove Pike / East End Road beginning at the Knoxville City limits and extending to S.R. 9 (Asheville Highway).

Project Length - 10.300 miles

HRRR-338(5), 78007-3232-94

The miscellaneous safety improvements on S.R. 338 beginning at the Sevierville City limits and extending to S.R. 139 (Douglas Dam Road).

Project Length - 5.200 miles

HRRR-339(7), 78016-3213-94

The miscellaneous safety improvements on S.R. 339 beginning at Jones Cove Road and extending to Wilhite Road.

Project Length - 5.700 miles

Total Project Length - 34.240 miles

Completion Time - On or before August 31, 2011

NO PLANS CONTRACT

HARDEMAN, HARDIN, AND MCNAIRY COUNTIES (Contract No. CNK907) Call No. 006

Project No. HRRR-1609(1), 35059-3405-94, HRRR-0876(1), 55946-3440-94, HSIP-3109(1), 36945-3492-94

HRRR-1609(1), 35059-3405-94

The miscellaneous safety improvements on Park Swain Road beginning at S.R. 57 (L.M. 0.00) and extending to the Mississippi State line (L.M. 4.18).

Project Length - 4.180 miles

HSIP-3109(1), 36945-3492-94

The miscellaneous safety improvements on East Main Street at Fairground Street.

Project Length - 0.000 mile

HRRR-0876(1), 55946-3440-94

The miscellaneous safety improvements on Bethesda-Purdy Road beginning at North Railroad Street (L.M. 9.69) and extending to Gann Road (L.M. 15.11).

Project Length - 5.420 miles

Total Project Length - 9.600 miles

Completion Time - On or before September 30, 2011

NO PLANS CONTRACT

HAWKINS COUNTY (Contract No. CNK902) Call No. 007

Project No. STP-M-9108(35), 37952-3540-54

The installation of signals on U.S. 11W (S.R. 1) at Hammond Avenue and on Main Street at Hammond Avenue, including grading, drainage, and paving.

Project Length - 0.000 mile

Completion Time - On or before October 31, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

HOUSTON, MONTGOMERY, AND STEWART COUNTIES (Contract No. CNK910) Call No. 008

Project No. 98039-4276-04

The mowing on various State Routes.

Project Length - 317.410 miles

Completion Time - On or before November 15, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

WASHINGTON AND SULLIVAN COUNTIES (Contract No. CNK901) Call No. 009

Project No. STP/HPP-75(10), 90007-3206-14, 82015-3215-14

The grading, drainage, construction of five (5) retaining walls, and paving on S.R. 75 beginning at S.R. 36 and extending to S.R. 357.

Project Length - 6.214 kilometers \*METRIC\*

Completion Time - On or before May 31, 2013

Plans Cost - \$225.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 10%.

WILSON COUNTY (Contract No. CNK908) Call No. 010

Project No. HSIP-NHE-26(40), 95006-3216-94

The improvement of the intersection on U.S. 70 (S.R. 26, Sparta Pike) at Maddox-Simpson Parkway, including grading, drainage, and paving.

Project Length - 0.757 mile

Completion Time - On or before October 31, 2011

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10%.

ANDERSON COUNTY (Contract No. CNK029) Call No. 011

Project No. STP-SIP-61(24), 01005-3234-94, STP-SIP-I-75-3(148), 01001-3153-94

STP-SIP-I-75-3(148), 01001-3153-94

The improvement of the interchange on I-75 at S.R. 61 (N. Charles G. Seivers Boulevard) ( L.M. 4.73).

Project Length - 0.000 mile

STP-SIP-61(24), 01005-3234-94

The improvement of the intersection on S.R. 61 at the southbound I-75 exit ramp, including grading, drainage, and paving.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before October 31, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CNK083) Call No. 012

Project No. 98017-4172-04, 98017-4171-04

98017-4171-04

The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 mile

98017-4172-04

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

BEDFORD COUNTY (Contract No. CNK077) Call No. 013

Project No. 02950-3564-04

The grading, drainage, and paving on a S.I.A. route serving the Newell Rubbermaid plant in Shelbyville.

Project Length - 0.100 mile

Completion Time - On or before May 31, 2011

NO PLANS CONTRACT

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, HICKMAN, HOUSTON, HUMPHREYS, LINCOLN, MARSHALL, MONTGOMERY, MOORE, PERRY, ROBERTSON, STEWART, AND WILLIAMSON COUNTIES (Contract No. CNK086) Call No. 014

Project No. 98039-4189-04

The retracing of painted pavement markings on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before August 31, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNK080) Call No. 015

Project No. 98039-4186-04, 98039-4185-04

98039-4185-04

The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 mile

98039-4186-04

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNK088) Call No. 016

Project No. 98047-4183-04

The retracing of painted pavement markings on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before August 31, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNK082) Call No. 017

Project No. 98047-4182-04, 98047-4181-04

98047-4181-04

The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 mile

98047-4182-04

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNK081) Call No. 018  
Project No. 98027-4142-04, 98027-4141-04

98027-4141-04

The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 mile

98027-4142-04

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

BLOUNT COUNTY (Contract No. CNK047) Call No. 019

Project No. STP-SIP-NHE-115(37), 05005-3238-94

The improvement of the intersection on U.S. 129 (S.R. 115) at Louisville Road (L.M. 13.02), including grading, drainage, and paving.

Project Length - 0.208 mile

Completion Time - On or before August 31, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

BLOUNT COUNTY (Contract No. CNK048) Call No. 020

Project No. STP-SIP-NHE-73(47), 05006-3256-94

The installation of school flashing lights on U.S. 321 (S.R. 73) at Heritage High/Middle School, on S.R. 336 at Montvale Elementary School, and on S.R. 336 at Lanier Elementary School.

Project Length - 0.000 mile

Completion Time - On or before July 31, 2011

Plans Cost - \$3.00

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CNK087) Call No. 021

Project No. 98017-4173-04

The retracing of painted pavement markings on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before August 31, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

BLOUNT, JEFFERSON, KNOX, LOUDON, SEVIER, SULLIVAN, AND WASHINGTON COUNTIES (Contract No. CNK056) Call No. 022

Project No. 98017-3170-04

The expansion of the rural Smartway Intelligent Transportation System (ITS) on various Interstate and State Routes in Region 1.

Project Length - 0.000 mile

Completion Time - On or before May 31, 2012

Plans Cost - \$25.00

CARTER COUNTY (Contract No. CNK020) Call No. 023

Project No. 10011-4235-04

The construction of a small drainage structure on S.R. 91 (Stoney Creek Road) at log mile 13.07, including grading, drainage, and paving.

Project Length - 0.098 mile

Completion Time - On or before October 31, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

CLAIBORNE COUNTY (Contract No. CNK015) Call No. 024

Project No. 13002-3261-04

The repair of the retaining wall on U.S. 25E (S.R. 32) south of Cumberland Gap Tunnel, L.M. 20.00.

Project Length - 0.028 mile

Completion Time - On or before July 31, 2011

Plans Cost - \$3.00

CUMBERLAND COUNTY (Contract No. CNK038) Call No. 025

Project No. STP/HSIP-28(41), 18005-8221-14, 18005-3221-94

The resurfacing (thin mix overlay) on U.S. 127 (S.R. 28) beginning at the Bledsoe County line (L.M. 0.00) and extending to north of Winningham Road (L.M. 5.11).

Project Length - 5.110 miles

Completion Time - On or before July 31, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DAVIDSON COUNTY (Contract No. CNK074) Call No. 026

Project No. STP/HSIP-11(58), 19028-3241-94, 19028-8241-14, STP/HSIP-24(41), 19039-3230-94, 19039-8230-14

STP/HSIP-11(58), 19028-8241-14, 19028-3241-94

The resurfacing on U.S. 31A (S.R. 11) beginning near 2<sup>nd</sup> Avenue (L.M. 11.37) and extending to near I-40 (L.M. 12.49).

Project Length - 1.120 miles

STP/HSIP-24(41), 19039-8230-14, 19039-3230-94

The resurfacing on U.S. 70 (S.R. 24, Charlotte Pike) beginning at 26th Avenue (L.M. 10.53) and extending to U.S. 70S (S.R. 1) (L.M. 12.23).

Project Length - 1.656 miles

Total Project Length - 2.776 miles

Completion Time - On or before July 31, 2011

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

DAVIDSON COUNTY (Contract No. CNK075) Call No. 027

Project No. STP/HSIP-NHE-6(81), 19023-8214-14, 19023-3214-94

The resurfacing on S.R. 6 beginning at Church Street (L.M. 8.66) and extending to S.R. 155 (Briley Parkway) (L.M. 15.50).

Project Length - 4.840 miles

Completion Time - On or before July 31, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

DAVIDSON AND SUMNER COUNTIES (Contract No. CNK073) Call No. 028

Project No. STP/HSIP-174(17), 83017-3245-94, 83017-8245-14, STP/HSIP-174(18), 19049-3215-94, 19049-8215-14

STP/HSIP-174(18), 19049-3215-94, 19049-8215-14

The resurfacing on S.R. 174 beginning at U.S. 31W (U.S. 41, S.R. 11) (L.M. 0.00) and extending to the Sumner County line (L.M. 0.92).

Project Length - 0.920 mile

STP/HSIP-174(17), 83017-3245-94, 83017-8245-14

The resurfacing on S.R. 174 beginning at the Davidson County line (L.M. 0.00) and extending to Buccaneer Boulevard (L.M. 5.85).

Project Length - 5.850 miles

Total Project Length - 6.770 miles

Completion Time - On or before July 31, 2011

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

DEKALB COUNTY (Contract No. CNK011) Call No. 029

Project No. BRZE-2100(19), 21945-3484-94

The construction of a concrete box beam bridge on Tramel Bridge Road over Helton Creek (L.M. 2.11), including grading, drainage, and paving.

Project Length - 0.099 mile

Completion Time - On or before November 30, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

DEKALB COUNTY (Contract No. CNK007) Call No. 030

Project No. BRZE-2100(21), 21012-3412-94

The construction of a concrete I-beam bridge at Pea Ridge Road over Dry Creek (L.M. 5.22), including grading, drainage, and paving.

Project Length - 0.105 mile

Completion Time - On or before November 30, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

FENTRESS COUNTY (Contract No. CNK039) Call No. 031

Project No. STP/HSIP-28(42), 25001-8295-14, 25001-3295-94

The resurfacing (thin mix overlay) on U.S. 127 (S.R. 28) beginning north of Kilby Road (L.M. 4.87) and extending to south of Hoodtown Road (L.M. 10.34).

Project Length - 5.470 miles

Completion Time - On or before July 31, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

GRAINGER COUNTY (Contract No. CNK016) Call No. 032

Project No. BR-STP-92(13), 29006-3211-94

The construction of a concrete slab bridge on S.R. 92 over Richland Creek (L.M. 9.14), including grading, drainage, and paving.

Project Length - 0.094 mile

Completion Time - On or before October 31, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

GRUNDY COUNTY (Contract No. CNK041) Call No. 033

Project No. HSIP-56(59), 31005-3265-94

The improvement of the intersection on S.R. 56 at S.R. 150.

Project Length - 0.124 mile

Completion Time - On or before August 15, 2011

Plans Cost - \$10.00

HAMBLEN AND HANCOCK COUNTIES (Contract No. CNK049) Call No. 034

Project No. STP/HSIP-31(10), 34008-3225-94, 34008-8225-14, STP/HSIP-340(5), 32010-3216-94, 32010-8216-14

STP/HSIP-340(5), 32010-3216-94, 32010-8216-14

The resurfacing (micro-surfacing) on S.R. 340 beginning at the Greene County line (L.M. 0.00) and extending to S.R. 113 (L.M. 2.26).

Project Length - 2.260 miles

STP/HSIP-31(10), 34008-3225-94, 34008-8225-14

The resurfacing (micro-surfacing) on S.R. 31 beginning at the Hawkins County line (L.M. 0.00) and extending to the junction with S.R. 66 (L.M. 9.89).

Project Length - 9.890 miles

Total Project Length - 12.150 miles

Completion Time - On or before July 31, 2011

Plans Cost - \$3.00 (11" x 17")

HENRY COUNTY (Contract No. CNK059) Call No. 035

Project No. STP/HSIP-NHE-69(76), 40004-8223-14, 40004-3223-94

The resurfacing (thin mix overlay) on U.S. 641 (S.R. 69) beginning at the Benton County line (L.M. 0.00) and extending to West Sandy Creek (L.M. 6.09).

Project Length - 6.090 miles

Completion Time - On or before July 31, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HICKMAN COUNTY (Contract No. CNK002) Call No. 036

Project No. BR-STP-50(25), 41008-3222-94

The construction of a concrete Bulb-Tee beam bridge on S.R. 50 over Swan Creek (L.M. 20.64), including grading, drainage, construction of a retaining wall, and paving.

Project Length - 0.407 mile

Completion Time - On or before June 30, 2012

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 5%.

JACKSON COUNTY (Contract No. CNK036) Call No. 037

Project No. BR-STP-135(14), 44010-3211-94

The construction of a concrete box bridge on S.R. 135 over Keeling Branch (L.M. 17.62), including grading, drainage, and paving.

Project Length - 0.124 mile

Completion Time - On or before November 15, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

JACKSON COUNTY (Contract No. CNK033) Call No. 038

Project No. STP/HSIP-56(63), 44003-8235-14, 44003-3235-94

The resurfacing (thin mix overlay) on S.R. 56 beginning east of McCoinsville Road (L.M. 6.87) and extending to west of Old Creek Road (L.M. 10.02).

Project Length - 3.150 miles

Completion Time - On or before July 31, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

KNOX COUNTY (Contract No. CNK024) Call No. 039

Project No. HSIP-331(4), 47047-3213-94

The miscellaneous safety improvements on S.R. 331 (Tazewell Pike) beginning south of Baum Road and extending to north of McCamey Road, including grading, drainage, and paving.

Project Length - 0.260 mile

Completion Time - On or before October 31, 2011

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 3%.

KNOX COUNTY (Contract No. CNK053) Call No. 040

Project No. 47006-4153-04

The repair of the bridge on Callahan Road over I-75 (L.M. 1.85).

Project Length - 0.000 mile

Completion Time - On or before May 31, 2011 (See Special Provision 108B)

Plans Cost - \$3.00

LAUDERDALE COUNTY (Contract No. CNK057) Call No. 041

Project No. STP/HSIP-NHE-3(118), 49131-8202-14, 49131-3202-94

The resurfacing (thin mix overlay) on U.S. 51 (S.R. 3) beginning at the State Highway Garage (L.M. 5.00) and extending to north of Cane Creek (L.M. 9.18)

Project Length - 4.180 miles

Completion Time - On or before July 31, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

LEWIS COUNTY (Contract No. CNK001) Call No. 042

Project No. NHE/HPP-99(31), 51005-3226-14

The grading, drainage, construction of four (4) bridges, and paving on U.S. 412 (S.R. 99) beginning 0.38 mile west of the Natchez Trace Parkway and extending to 0.27 mile west of Big Swan Creek Road.

Project Length - 3.206 miles

Completion Time - On or before August 31, 2013

Plans Cost - \$125.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 9%.

LOUDON COUNTY (Contract No. CNK025) Call No. 043

Project No. 53002-4160-04

The repair of the bridge on I-75 over the Tennessee River (L.M. 7.55).

Project Length - 0.000 mile

Completion Time - On or before June 30, 2011 (See Special Provision 108B)

Plans Cost - \$10.00

MADISON COUNTY (Contract No. CNK008) Call No. 044

Project No. BRZE-5700(53), 57093-3401-94

The construction of a concrete box bridge on Upper Browns Church Road over Cotton Grove Creek (L.M. 1.97), including grading, drainage, and paving.

Project Length - 0.037 mile

Completion Time - On or before August 31, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

MADISON COUNTY (Contract No. CNK065) Call No. 045

Project No. BRZE-5700(63), 57946-3453-94

The construction of two (2) concrete box beam bridges on Vinson Road over Muddy Creek (L.M. 0.17) and overflow (L.M. 0.31), including grading, drainage, and paving.

Project Length - 0.117 mile

Completion Time - On or before November 30, 2011

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

MARION COUNTY (Contract No. CNK009) Call No. 046

Project No. BR-STP-283(11), 58011-3215-94

The construction of a concrete box bridge on S.R. 283 over Kelly Branch (L.M. 3.06), including grading, drainage, and paving.

Project Length - 0.139 mile

Completion Time - On or before August 15, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

MCMINN COUNTY (Contract No. CNK037) Call No. 047

Project No. BRZE-5400(28), 54946-3444-94

The construction of a concrete box beam bridge on Greens Road over Conasauga Creek (L.M. 1.41), including grading, drainage, and paving.

Project Length - 0.061 mile

Completion Time - On or before July 31, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

MCNAIRY COUNTY (Contract No. CNK064) Call No. 048

Project No. BRZE-5500(42), 55945-3499-94

The construction of a concrete box bridge on Oxford Creek Road over Oxford Creek (L.M. 1.70), including grading, drainage, and paving.

Project Length - 0.063 mile

Completion Time - On or before August 31, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

MCNAIRY COUNTY (Contract No. CNK058) Call No. 049

Project No. STP/HSIP-NHE-5(86), 55001-8240-14, 55001-3240-94

The resurfacing (thin mix overlay) on U.S. 45 (S.R. 5) beginning at the Mississippi State line (L.M. 0.00) and extending to near bridge over Brushy Creek (L.M. 4.36).

Project Length - 4.360 miles

Completion Time - On or before July 31, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

MEIGS COUNTY (Contract No. CNK010) Call No. 050

Project No. STP-30(36), 61001-3210-14

The grading, drainage, and paving on S.R. 30 beginning east of the Tennessee River and extending to west of S.R. 58.

Project Length - 4.889 miles

Completion Time - On or before October 15, 2013

Plans Cost - \$175.00 Cross-Section Cost - \$125.00

The DBE goal for this contract is 12%.

MOORE COUNTY (Contract No. CNK005) Call No. 051

Project No. BR-STP-55(8), 64005-3219-94

The construction of a concrete box beam bridge on S.R. 55 over the East Fork of the Mulberry Creek (L.M. 4.26), including grading, drainage, and paving.

Project Length - 0.177 mile

Completion Time - On or before June 30, 2012

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 8%.

MORGAN COUNTY (Contract No. CNK017) Call No. 052

Project No. BRZE-6500(34), 65945-3456-94

The construction of a concrete box bridge on Coal Hill Road over Machine Branch (L.M. 0.50), including grading, drainage, and paving.

Project Length - 0.055 mile

Completion Time - On or before October 31, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

OBION COUNTY (Contract No. CNK060) Call No. 053

Project No. STP/HSIP-NHE-3 (117), 66001-8280-14, 66001-3280-94

The resurfacing (thin mix overlay) on U.S. 51 (S.R. 3) beginning at the junction with S.R. 431 (L.M. 17.63) and extending to the ramp to S.R. 22 (L.M. 22.53).

Project Length - 4.900 miles

Completion Time - On or before July 31, 2011

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

OVERTON COUNTY (Contract No. CNK035) Call No. 054

Project No. STP/HSIP-NHE-111(79), 67001-8285-14, 67001-3285-94

The resurfacing (thin mix overlay) on S.R. 111 beginning south of Howard Road (L.M. 6.65) and extending to north of Volunteer Drive (L.M. 9.76).

Project Length - 3.110 miles

Completion Time - On or before July 31, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

PUTNAM COUNTY (Contract No. CNK034) Call No. 055

Project No. STP/HSIP-NHE-111(78), 71005-8232-14, 71005-3232-94

The resurfacing (thin mix overlay) on S.R. 111 beginning south of Main Street (L.M. 10.32) and extending to Spring Creek Road (L.M. 12.52).

Project Length - 2.200 miles

Completion Time - On or before July 31, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

RHEA COUNTY (Contract No. CNK031) Call No. 056

Project No. NHTSA-HE-29(75), 97072-3216-04

The improvement of the intersection on U.S. 27 (S.R. 29) at Bryan College, including grading, drainage, paving, and installation of signals.

Project Length - 0.000 mile

Completion Time - On or before August 15, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

RUTHERFORD COUNTY (Contract No. CNK071) Call No. 057

Project No. STP/HSIP-1(270), 75002-8283-14, 75002-3283-94

The resurfacing on U.S. 41 (S.R. 1) beginning near the Murfreesboro City limits (L.M. 9.80) and extending to Thompson Lane (L.M. 14.10).

Project Length - 4.245 miles

Completion Time - On or before July 31, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

SEVIER COUNTY (Contract No. CNK028) Call No. 058

Project No. BRZE-7800(52), 78950-3522-94

The construction of a concrete slab bridge on Asbury Lane over LeConte Creek (L.M. 0.01), including grading, drainage, and paving.

Project Length - 0.038 mile

Completion Time - On or before October 31, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

SHELBY COUNTY (Contract No. CNK067) Call No. 059

Project No. HSIP-I-55-1(125), 79005-3159-44

The miscellaneous safety improvements on the ramps to I-55 at the junction with Crump Boulevard, including grading, drainage, and paving.

Project Length - 0.282 mile

Completion Time - On or before November 30, 2011

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 6%.

SHELBY COUNTY (Contract No. CNK061) Call No. 060

Project No. STP/HSIP-15(166), 79025-3228-94, 79025-8228-14, STP/HSIP-177(30), 79052-3223-94, 79052-8223-14

STP/HSIP-15(166), 79025-3228-94, 79025-8228-14

The resurfacing on U.S. 64 (S.R. 15) beginning at the bridge over Fletcher Creek (L.M. 5.86) and extending to Fletcher Trace Parkway (L.M. 9.30).

Project Length - 3.440 miles

STP/HSIP-177(30), 79052-3223-94, 79052-8223-14

The resurfacing on S.R. 177 beginning at Woodchase Drive (L.M. 8.99) and extending to the bridge over I-40 in the east bound lane (L.M. 10.14), including bridge deck repairs.

Project Length - 1.150 miles

Total Project Length - 4.590 miles

Completion Time - On or before July 31, 2011

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

SUMNER COUNTY (Contract No. CNK043) Call No. 061

Project No. NHTSA-HE-NHE-386(9), 97083-3238-04

The grading, drainage, paving, and installation of signals on S.R. 386 at the interchange with Indian Lake Boulevard.

Project Length - 0.265 mile

Completion Time - On or before October 31, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

SUMNER COUNTY (Contract No. CNK084) Call No. 062

Project No. 83076-4244-04

The construction of a detention pond on S.R. 386 west of U.S. 31 (S.R. 6).

Project Length - 0.000 mile

Completion Time - On or before October 31, 2011

Plans Cost - \$10.00

WHITE COUNTY (Contract No. CNK042) Call No. 063

Project No. BRZE-9300(34), 93020-3407-94

The construction of a welded steel plate girder bridge on Big Bottom Road over the Caney Fork River (L.M. 1.41), including grading, drainage, and paving.

Project Length - 0.052 mile

Completion Time - On or before May 15, 2012

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

WILLIAMSON COUNTY (Contract No. CNK063) Call No. 064

Project No. STP/HSIP-NHE-96(26), 94011-8251-14, 94011-3251-94

The resurfacing on S.R. 96 beginning near Meadow Brook Boulevard (L.M. 21.68) and extending to the Rutherford County line (L.M. 26.93).

Project Length - 5.170 miles

Completion Time - On or before June 30, 2011

Plans Cost - \$3.00 (11" x 17")

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those DBE's currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 64

Total Number of Projects - 106

Total Number of Counties - 95

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED APRIL 1, 2011**

**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

ANDERSON COUNTY (Contract No. CNK914) Call No. 001

Project No. STP-SIP-61(24), 01005-3234-94, STP-SIP-I-75-3(148), 01001-3153-94

STP-SIP-I-75-3(148), 01001-3153-94

The improvement of the interchange on I-75 at S.R. 61 (N. Charles G. Seivers Boulevard) ( L.M. 4.73).

Project Length - 0.000 mile

STP-SIP-61(24), 01005-3234-94

The improvement of the intersection on S.R. 61 at the southbound I-75 exit ramp, including grading, drainage, and paving.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before October 31, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

LOUDON COUNTY (Contract No. CNK912) Call No. 002

Project No. 53002-4160-04

The repair of the bridge on I-75 over the Tennessee River (L.M. 7.55).

Project Length - 0.000 mile

Completion Time - On or before October 15, 2011 (See Special Provision 108B)

Plans Cost - \$10.00

MADISON COUNTY (Contract No. CNK915) Call No. 003

Project No. BRZE-5700(53), 57093-3401-94

The construction of a concrete box bridge on Upper Browns Church Road over Cotton Grove Creek (L.M. 1.97), including grading, drainage, and paving.

Project Length - 0.037 mile

Completion Time - On or before September 30, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

SEVIER COUNTY (Contract No. CNK913) Call No. 004

Project No. BRZE-7800(52), 78950-3522-94

The construction of a concrete slab bridge on Asbury Lane over LeConte Creek (L.M. 0.01), including grading, drainage, and paving.

Project Length - 0.038 mile

Completion Time - On or before October 31, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

SULLIVAN COUNTY (Contract No. CNK911) Call No. 005

Project No. IME-81-1(118), 82001-8177-44

The resurfacing on I-81 beginning at the Washington County line (L.M. 0.00) and extending to 1.0 mile north of I-26 (L.M. 4.31), including bridge deck repair.

Project Length - 4.310 miles

Completion Time - On or before September 30, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

BLOUNT COUNTY (Contract No. CNK046) Call No. 006

Project No. STP/HSIP-33(86), 05001-8282-14, 05001-3282-94

The resurfacing on S.R. 33 beginning 210 feet east of Howard Street (L.M. 14.39) and extending to the bridge over Stock Creek (L.M. 20.65)

Project Length - 5.830 miles

Completion Time - On or before September 30, 2011

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

BRADLEY COUNTY (Contract No. CNK121) Call No. 007

Project No. STP/HSIP-40(26), 06006-3234-94, 06006-8234-14, STP/HSIP-74(8), 06010-3224-94, 06010-8224-14

STP/HSIP-40(26), 06006-8234-14, 06006-3234-94

The resurfacing on U.S. 64 (S.R. 40) beginning at S.R. 74 (L.M. 0.68) and extending to the Cleveland City limits (L.M. 1.98).

Project Length - 1.300 miles

STP/HSIP-74(8), 06010-8224-14, 06010-3224-94

The resurfacing on S.R. 74 beginning at S.R. 60 (L.M. 11.95) and extending to U.S. 64 (S.R. 40) (L.M. 13.87).

Project Length - 1.920 miles

Total Project Length - 3.220 miles

Completion Time - On or before September 30, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

CANNON COUNTY (Contract No. CNK114) Call No. 008

Project No. HSIP-NHE-1(271), 08001-3242-94, HSIP-53(39), 08003-3212-94, 08003-4212-04, 08001-4242-04

HSIP-NHE-1(271), 08001-4242-04, 08001-3242-94

The resurfacing (thin mix overlay) on U.S. 70S (S.R. 1) beginning west of Bragg Street (L.M. 6.07) and extending to the end of three lane section (L.M. 9.56).

Project Length - 3.261 miles

HSIP-53(39), 08003-4212-04, 08003-3212-94

The resurfacing (thin mix overlay) on S.R. 53 beginning at Sugartree Knob Road (L.M. 18.21) and extending to the DeKalb County line (L.M. 24.07).

Project Length - 5.860 miles

Total Project Length - 9.121 miles

Completion Time - On or before September 30, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

CARTER COUNTY (Contract No. CNK106) Call No. 009

Project No. HSIP-359(10), 10008-4219-04, 10008-3219-94

The resurfacing (thin mix overlay) on S.R. 359 beginning at Milligan Road (L.M. 2.50) and extending to U.S. 321 (S.R. 67) (L.M. 4.84).

Project Length - 2.340 miles

Completion Time - On or before September 30, 2011

Plans Cost - \$3.00 (11" x 17")

CARTER COUNTY (Contract No. CNK094) Call No. 010

Project No. STP-SIP-NHE-67(24), 10006-3247-94

The installation of an overhead sign structure and signing on U.S. 321 (S.R. 67) at the intersections of S.R. 37/91 and Broad Street in Elizabethton.

Project Length - 0.000 mile

Completion Time - On or before September 30, 2011

Plans Cost - \$3.00

CLAIBORNE COUNTY (Contract No. CNK107) Call No. 011

Project No. STP/HSIP-32(71), 13002-3257-94, 13002-8257-14, STP/HSIP-63(49), 13005-3228-94, 13005-8228-14

STP/HSIP-32(71), 13002-8257-14, 13002-3257-94

The resurfacing (thin mix overlay) on U.S. 25E (S.R. 32) beginning 50 feet south of Kirby Street (L.M. 18.97) and extending to S.R. 383 (L.M. 20.14).

Project Length - 1.170 miles

STP/HSIP-63(49), 13005-8228-14, 13005-3228-94

The resurfacing (thin mix overlay) on S.R. 63 beginning 0.30 mile west of Picnic Road (L.M. 4.39) and extending to Red Hill Circle (L.M. 11.53).

Project Length - 7.140 miles

Total Project Length - 8.310 miles

Completion Time - On or before September 30, 2011

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

CLAIBORNE COUNTY (Contract No. CNK120) Call No. 012

Project No. 13002-4256-04

The resurfacing on S.R. 32 beginning at Y Road (L.M. 5.27) and extending to 0.50 mile north of Highbury Ridge Road (L.M. 7.47).

Project Length - 2.200 miles

Completion Time - On or before September 30, 2011

Plans Cost - \$3.00 (11" x 17")

COFFEE COUNTY (Contract No. CNK115) Call No. 013

Project No. STP/HSIP-NHE-55(14), 16009-8234-14, 16009-3234-94

The resurfacing on S.R. 55 beginning at Mitchell Boulevard (L.M. 3.45) and extending to 0.30 mile north of Womack Road (L.M. 7.35).

Project Length - 3.900 miles

Completion Time - On or before September 30, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

COFFEE AND FRANKLIN COUNTIES (Contract No. CNK109) Call No. 014

Project No. HSIP-130(16), 26011-3223-94, HSIP-130(17), 16012-3215-94, HSIP-279(4), 26021-3207-94, 16012-4215-04, 26021-4207-04, 26011-4223-04

HSIP-130(17), 16012-4215-04, 16012-3215-94

The resurfacing (microsurfacing) on S.R. 130 beginning at the Moore County line (L.M. 0.00) and extending to S.R. 55 (L.M. 2.34).

Project Length - 2.340 miles

HSIP-130(16), 26011-4223-04, 26011-3223-94

The resurfacing (microsurfacing) on S.R. 130 beginning west of Himes Lane (L.M. 5.00) and extending to Wilkerson Lane (L.M. 11.56).

Project Length - 6.460 miles

HSIP-279(4), 26021-4207-04, 26021-3207-94

The resurfacing (microsurfacing) on S.R. 279 beginning east of U.S. 41A (S.R. 16) (L.M. 0.00) and extending to S.R. 127 (L.M. 5.34).

Project Length - 5.340 miles

Total Project Length - 14.140 miles

Completion Time - On or before September 30, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

CROCKETT AND LAKE COUNTIES (Contract No. CNK092) Call No. 015

Project No. HSIP-54(32), 17002-3207-94, HSIP-78(17), 48005-3216-94, HSIP-188(10), 17010-3215-94, 17002-4207-04, 48005-4216-04, 17010-4215-04

HSIP-54(32), 17002-4207-04, 17002-3207-94

The resurfacing (microsurfacing) on S.R. 54 beginning at the Haywood County line (L.M. 0.00) and extending to S.R. 88 (L.M. 4.40).

Project Length - 4.400 miles

HSIP-188(10), 17010-4215-04, 17010-3215-94

The resurfacing (microsurfacing) on S.R. 188 beginning at S.R. 54 (L.M. 0.00) and extending to the Gibson County line (L.M. 12.01).

Project Length - 12.010 miles

HSIP-78(17), 48005-4216-04, 48005-3216-94

The resurfacing (microsurfacing) on S.R. 78 beginning at Van Works Road (L.M. 15.59) and extending to the Kentucky State line (L.M. 21.25).

Project Length - 5.660 miles

Total Project Length - 22.070 miles

Completion Time - On or before September 30, 2011

Plans Cost - \$3.00 (11" x 17")

DAVIDSON AND SUMNER COUNTIES (Contract No. CNK142) Call No. 016

Project No. HSIP-NHE-386(10), 83076-3246-94, 19180-3210-94

The miscellaneous safety improvements on S.R. 386 beginning at I-65 in Davidson County and extending to S.R. 174 (Long Hollow Pike) in Sumner County.

Project Length - 15.000 miles

Completion Time - On or before August 31, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

FAYETTE COUNTY (Contract No. CNK100) Call No. 017

Project No. HSIP-76(72), 24010-3221-94, 24010-4221-04

The resurfacing (thin mix overlay) on S.R. 76 beginning at S.R. 195 (L.M. 11.38) and extending to S.R. 59 (L.M. 15.26).

Project Length - 3.880 miles

Completion Time - On or before September 30, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

FAYETTE COUNTY (Contract No. CNK096) Call No. 018

Project No. STP/HSIP-1(274), 24002-8207-14, 24002-3207-94

The resurfacing (thin mix overlay) on U.S. 70 (S.R. 1) beginning at the Shelby County line (L.M. 0.00) and extending to the Tipton County Line (L.M. 7.86).

Project Length - 7.860 miles

Completion Time - On or before September 30, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

FAYETTE COUNTY (Contract No. CNK078) Call No. 019

Project No. 24385-3208-04

The retaining wall settlement repair on S.R. 385 at Norfolk Southern Railroad and S.R. 57 (L.M. 1.20).

Project Length - 0.000 mile

Completion Time - On or before December 15, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

FENTRESS COUNTY (Contract No. CNK112) Call No. 020

Project No. STP/HSIP-28(43), 25001-8296-14, 25001-3296-94

The resurfacing (thin mix overlay) on U.S. 127 (S.R. 28) beginning south of Old S.R. 28 (L.M. 16.92) and extending to north of S.R. 52 (L.M. 19.88).

Project Length - 2.960 miles

Completion Time - On or before September 30, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

GREENE COUNTY (Contract No. CNK110) Call No. 021

Project No. STP-350(4), 30075-8218-14

The resurfacing on S.R. 350 beginning 0.02 mile north of Barton Ridge Road (L.M. 5.00) and extending to S.R. 70 (L.M. 7.04).

Project Length - 2.040 miles

Completion Time - On or before September 30, 2011

Plans Cost - \$3.00 (11" x 17")

GRUNDY COUNTY (Contract No. CNK044) Call No. 022

Project No. 31001-4176-04

The construction of a special ditch on I-24 eastbound near mile marker 128.

Project Length - 0.259 mile

Completion Time - On or before July 31, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

GRUNDY AND MARION COUNTIES (Contract No. CNK119) Call No. 023

Project No. HSIP-150(6), 31008-3208-94, HSIP-150(7), 58015-3214-94, 58015-4214-04, 31008-4208-04

HSIP-150(6), 31008-4208-04, 31008-3208-94

The resurfacing on U.S. 41 (S.R. 150) beginning at the Marion County line (L.M. 0.00) and extending to S.R. 56 (L.M. 3.05).

Project Length - 3.050 miles

HSIP-150(7), 58015-4214-04, 58015-3214-94

The resurfacing on U.S. 41 (S.R. 150) beginning near Nelson Road (L.M. 9.81) and extending to the Grundy County line (L.M. 13.76).

Project Length - 3.950 miles

Total Project Length - 7.000 miles

Completion Time - On or before September 30, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HAMILTON COUNTY (Contract No. CNK105) Call No. 024

Project No. HSIP-312(13), 33053-3222-94, 33053-4222-04

The resurfacing (either microsurfacing or thin mix overlay) on S.R. 312 beginning at S.R. 60 (L.M. 0.00) and extending to S.R. 58 (L.M. 14.26).

Project Length - 14.260 miles

Completion Time - On or before September 30, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HAMILTON COUNTY (Contract No. CNK103) Call No. 025

Project No. HSIP-8(46), 33021-3229-94, 33021-4229-04

The resurfacing on U.S. 127 (S.R. 8) beginning south of Glendale Drive (L.M. 14.03) and extending to Miles Road (L.M. 18.87).

Project Length - 4.840 miles

Completion Time - On or before September 30, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HAMILTON COUNTY (Contract No. CNK040) Call No. 026

Project No. STP/HSIP-17(14), 33026-8226-14, 33026-3226-94

The resurfacing on S.R. 17 beginning at U.S. 41 (U.S. 76, S.R. 8) (L.M. 2.54) and extending to Campbell Street (L.M. 6.33).

Project Length - 3.790 miles

Completion Time - On or before September 30, 2011

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

HAWKINS AND MONROE COUNTIES (Contract No. CNK117) Call No. 027

Project No. HSIP-31(11), 37022-3216-94, HSIP-165(9), 62077-4222-04, 62077-3222-94, 37022-4216-04

HSIP-31(11), 37022-4216-04, 37022-3216-94

The resurfacing (microsurfacing) on S.R. 31 beginning at U.S. 11W (S.R. 1) (L.M. 0.00) and extending to Adams Lane (L.M. 4.50).

Project Length - 4.500 miles

HSIP-165(9), 62077-4222-04, 62077-3222-94

The resurfacing (microsurfacing) on S.R. 165 beginning approximately 0.40 mile west of Quarry Creek Road (L.M. 1.37) and extending to the North Carolina State line (L.M. 23.81).

Project Length - 22.440 miles

Total Project Length - 26.940 miles

Completion Time - On or before September 30, 2011

Plans Cost - \$3.00 (11" x 17")

HAYWOOD COUNTY (Contract No. CNK097) Call No. 028

Project No. STP/HSIP-1(275), 38002-8215-14, 38002-3215-94

The resurfacing on U.S. 70 (S.R. 1) beginning at Shaw Chapel Road (L.M. 10.09) and extending to S.R. 19 (L.M. 15.05).

Project Length - 4.960 miles

Completion Time - On or before September 30, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

HENDERSON COUNTY (Contract No. CNK102) Call No. 029

Project No. STP-22(58), 39004-3226-14

The improvement of the intersection on S.R. 22 at Wilson Street (L.M. 11.45).

Project Length - 0.028 mile

Completion Time - On or before September 30, 2011

Plans Cost - \$10.00

HENRY AND STEWART COUNTIES (Contract No. CNK069) Call No. 030

Project No. STP/HSIP-NHE-76(63), 40011-8268-14, 40011-3268-94, 40011-4267-04

The repair of the bridge on U.S. 79 (S.R. 76) over the Tennessee River (L.M. 31.41), including paving.

Project Length - 0.000 mile

Completion Time - On or before April 30, 2012

Plans Cost - \$25.00

The DBE goal for this contract is 3%.

JEFFERSON COUNTY (Contract No. CNK111) Call No. 031

Project No. STP/HSIP-92(16), 45012-8246-14, 45012-3246-94

The resurfacing (thin mix overlay) on S.R. 92 beginning approximately 0.20 mile south of Hinchey Hollow Road (L.M. 15.87) and extending to south of U.S. 11E (S.R. 34) (L.M. 18.33).

Project Length - 2.460 miles

Completion Time - On or before September 30, 2011

Plans Cost - \$3.00 (11" x 17")

KNOX COUNTY (Contract No. CNK122) Call No. 032

Project No. CM-9109(139), 47954-3527-54

The traffic control equipment upgrade on various routes in Knox County.

Project Length - 0.000 mile

Completion Time - On or before September 30, 2011

Plans Cost - \$10.00

KNOX COUNTY (Contract No. CNK062) Call No. 033

Project No. STP/HSIP-33(85), 47017-3222-94, 47017-8222-14, STP/HSIP-71(25), 47024-3237-94, 47024-8237-14

STP/HSIP-33(85), 47017-3222-94, 47017-8222-14

The resurfacing on U.S. 441 (S.R. 33) beginning at the junction with U.S. 441 (S.R. 71) (L.M. 5.72) and extending to the bridge over the Tennessee River (L.M. 6.68).

Project Length - 0.960 mile

STP/HSIP-71(25), 47024-3237-94, 47024-8237-14

The resurfacing on U.S. 441 (S.R. 71) beginning 0.12 mile north of Ellis Road (L.M. 4.93) and extending to the junction with S.R. 33 (L.M. 8.13).

Project Length - 3.200 miles

Total Project Length - 4.160 miles

Completion Time - On or before September 30, 2011

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

KNOX COUNTY (Contract No. CNK051) Call No. 034

Project No. STP/HSIP-71(23), 47025-8207-14, 47025-3207-94

The resurfacing on U.S. 441 (S.R. 71) beginning 106 feet south of Whitworth Drive (L.M. 9.06) and extending to the Anderson County line (L.M. 14.55).

Project Length - 5.490 miles

Completion Time - On or before September 30, 2011

Plans Cost - \$3.00 (11" x 17")

KNOX COUNTY (Contract No. CNK052) Call No. 035

Project No. STP/HSIP-71(24), 47024-8236-14, 47024-3236-94

The resurfacing on U.S. 441 (S.R. 71) beginning at the Blount County line (L.M. 0.00) and extending to 160 feet south of Nixon Road (L.M. 3.93).

Project Length - 3.930 miles

Completion Time - On or before September 30, 2011

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

LAWRENCE AND WAYNE COUNTIES (Contract No. CNK126) Call No. 036

Project No. HSIP-99(33), 91020-3214-94, HSIP-242(140), 50009-3220-94, 91020-4214-04, 50009-4220-04

HSIP-242(140), 50009-4220-04, 50009-3220-94

The resurfacing (microsurfacing) on S.R. 242 beginning near Bailey Springs Road (L.M. 16.00) and extending to U.S. 64 (S.R. 15) (L.M. 22.91).

Project Length - 6.910 miles

HSIP-99(33), 91020-4214-04, 91020-3214-94

The resurfacing (microsurfacing) on S.R. 99 beginning near Topsy Road (L.M. 6.80) and extending to the Lewis County line (L.M. 14.12).

Project Length - 7.320 miles

Total Project Length - 14.230 miles

Completion Time - On or before September 30, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MADISON COUNTY (Contract No. CNK125) Call No. 037

Project No. HSIP-NHE-186(13), 57077-3211-94, STP/HSIP-5(87), 57007-3238-94, 57007-8238-14, 57077-4211-04

STP/HSIP-5(87), 57007-8238-14, 57007-3238-94

The resurfacing on U.S. 45 (S.R. 5) beginning at Stephens Street (L.M. 13.58) and extending to S.R. 186 (L.M. 21.15).

Project Length - 7.570 miles

HSIP-NHE-186(13), 57077-4211-04, 57077-3211-94

The resurfacing on U.S. 45BP (S.R. 186) beginning at U.S. 70 (S.R. 1) (L.M. 0.00) and extending to Old Hickory Boulevard (L.M. 2.87).

Project Length - 2.870 miles

Total Project Length - 10.440 miles

Completion Time - On or before September 30, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

MAURY COUNTY (Contract No. CNK137) Call No. 038

Project No. STP/HSIP-50(42), 60008-3236-94, 60008-8236-14

The resurfacing on S.R. 50 beginning near Potter Drive (L.M. 17.60) and extending to Seavy Hight Road (L.M. 24.02).

Project Length - 6.420 miles

Completion Time - On or before September 30, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

MEIGS COUNTY (Contract No. CNK104) Call No. 039

Project No. HSIP-58(35), 61003-3256-94, 61003-4256-04

The resurfacing (microsurfacing) on S.R. 58 beginning north of the Hiwassee River bridge (L.M. 5.77) and extending to S.R. 30 (L.M. 17.64).

Project Length - 11.870 miles

Completion Time - On or before September 30, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MORGAN COUNTY (Contract No. CNK026) Call No. 040

Project No. BRZE-6500(32), 65945-3454-94

The construction of a concrete slab bridge on Vanderpool Road over Scutcheon Creek (L.M. 0.04), including grading, drainage, and paving.

Project Length - 0.093 mile

Completion Time - On or before October 31, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

PICKETT COUNTY (Contract No. CNK108) Call No. 041

Project No. STP/HSIP-NHE-111(80), 69002-8250-14, 69002-3250-94

The resurfacing (thin mix overlay) on S.R. 111 beginning at Pendergrass/Smyrna Road (L.M. 5.38) and extending to north of S.R. 295 (L.M. 8.51).

Project Length - 3.130 miles

Completion Time - On or before September 30, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

POLK COUNTY (Contract No. CNK129) Call No. 042

Project No. HSIP-30(51), 70002-3226-94, 70002-4226-04

The resurfacing (microsurface with bituminous seal coat) on S.R. 30 beginning at U.S. 411 (S.R. 33) (L.M. 2.70) and extending to U.S. 64 (S.R. 40) (L.M. 17.42).

Project Length - 14.704 miles

Completion Time - On or before September 30, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

PUTNAM COUNTY (Contract No. CNK130) Call No. 043

Project No. STP-164(3), 71018-8212-14, STP-62(36), 71016-8238-14, STP-84(10), 71010-8211-14, STP/HSIP-24(42), 71003-3233-94, 71003-8233-14

STP/HSIP-24(42), 71003-8233-14, 71003-3233-94

The resurfacing (thin mix overlay) on U.S. 70N (S.R. 24) beginning at West Wilder Avenue (L.M. 35.54) and extending to East Wilder Avenue (L.M. 37.08).

Project Length - 1.540 miles

STP-62(36), 71016-8238-14

The resurfacing (thin mix overlay) on S.R. 62 beginning at S.R. 84 (L.M. 0.00) and extending to Old Walton Road (L.M. 1.30).

Project Length - 1.300 miles

STP-84(10), 71010-8211-14

The resurfacing (thin mix overlay) on S.R. 84 beginning at U.S. 70N (S.R. 24) (L.M. 9.36) and extending to Poplar Street (L.M. 9.75).

Project Length - 0.390 mile

STP-164(3), 71018-8212-14

The resurfacing (thin mix overlay) on S.R. 164 beginning at U.S. 70N (S.R. 24) (L.M. 0.00) and extending to near Crawford Avenue (L.M. 0.34).

Project Length - 0.340 mile

Total Project Length - 3.570 miles

Completion Time - On or before September 30, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

RHEA COUNTY (Contract No. CNK113) Call No. 044

Project No. HSIP-30(52), 72005-3218-94, 72005-4218-04

The resurfacing on S.R. 30 beginning at Cottonport Road (L.M. 13.09) and extending to the Tennessee River Bridge (L.M. 17.27).

Project Length - 4.180 miles

Completion Time - On or before September 30, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

ROANE COUNTY (Contract No. CNK131) Call No. 045

Project No. HSIP-1(272), 73005-3214-94, 73005-4214-04

The resurfacing (thin mix overlay) on U.S. 70 (S.R. 1) beginning 160 feet west of S.R. 326 (L.M. 20.28) and extending to the Loudon County line (L.M. 27.98).

Project Length - 7.700 miles

Completion Time - On or before September 30, 2011

Plans Cost - \$3.00 (11" x 17")

SMITH COUNTY (Contract No. CNK118) Call No. 046

Project No. BRZE-8000(16), 80945-3486-94

The construction of a concrete slab bridge on Kennys Bend Road over Lost Creek (L.M. 1.23), including grading, drainage, and paving.

Project Length - 0.190 mile

Completion Time - On or before October 31, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

SULLIVAN COUNTY (Contract No. CNK134) Call No. 047

Project No. HSIP-44(7), 82094-4218-04, 82094-3218-94

The resurfacing (thin mix overlay) on S.R. 44 beginning at U.S. 11E/19W (S.R. 34) (L.M. 0.00) and extending to River Bend Road (L.M. 12.61).

Project Length - 9.520 miles

Completion Time - On or before September 30, 2011

Plans Cost - \$3.00 (11" x 17")

SULLIVAN COUNTY (Contract No. CNK095) Call No. 048

Project No. STP-SIP-358(1), 82099-3216-94

The installation of a flashing beacon on S.R. 358 (Weaver Pike) at Weaver Elementary School (L.M. 4.20).

Project Length - 0.000 mile

Completion Time - On or before August 31, 2011

Plans Cost - \$3.00

WASHINGTON COUNTY (Contract No. CNK093) Call No. 049

Project No. BH-STP-400(25), 90016-3215-94

The rehabilitation of the bridge on S.R. 400 (W. Unaka Avenue) over branch (L.M. 1.46).

Project Length - 0.000 mile

Completion Time - On or before October 31, 2011

Plans Cost - \$10.00

WASHINGTON COUNTY (Contract No. CNK116) Call No. 050

Project No. HSIP-93(11), 90010-3208-94, 90010-4208-04

The resurfacing (thin mix overlay) on S.R. 93 beginning at S.R. 81 (L.M. 1.11) and extending to the Sullivan County line (L.M. 5.19).

Project Length - 4.080 miles

Completion Time - On or before September 30, 2011

Plans Cost - \$3.00 (11" x 17")

WASHINGTON COUNTY (Contract No. CNK055) Call No. 051

Project No. 90027-4212-04

The construction of a concrete box bridge on S.R. 67 over Little Cherokee Creek (L.M. 5.39), including grading, drainage, and paving.

Project Length - 0.011 mile

Completion Time - On or before September 30, 2011

Plans Cost - \$10.00

WEAKLEY COUNTY (Contract No. CNK101) Call No. 052

Project No. HSIP-NHE-22 (63), 92002-3230-94, 92002-4230-04

The resurfacing (thin mix overlay) on S.R. 22 beginning at the Henry County line (L.M. 0.00) and extending to S.R. 217 (L.M. 10.30).

Project Length - 10.300 miles

Completion Time - On or before September 30, 2011

Plans Cost - \$3.00 (11" x 17")

WILSON COUNTY (Contract No. CNK143) Call No. 053

Project No. STP/HSIP-24(39), 95004-8249-14, 95004-3249-94

The resurfacing on U.S. 70 (S.R. 24) beginning at the Davidson County line (L.M. 0.00) and extending to east of Park Glen Drive (L.M. 4.96).

Project Length - 4.960 miles

Completion Time - On or before September 30, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those DBE's currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 53

Total Number of Projects - 118

Total Number of Counties - 43

Publication No. DT-1390-V

**STATE OF TENNESSEE  
NOTICE TO CONTRACTORS OF  
STATE HIGHWAY CONSTRUCTION BIDS  
TO BE RECEIVED APRIL 8, 2011  
INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

BLOUNT COUNTY (Contract No. CNK231) Call No. 001

Emergency Rockfall Repair on SR-73 at approximate log mile 23.1 consisting of scaling and trimming and installation of pinned/anchored wire mesh.

Completion Time – Estimate On or before May 13, 2011 (See Contract Proposal)

SEVIER COUNTY (Contract No. CNK232) Call No. 002

Emergency Rockfall/Mudslide repair on SR-71/US441 in Gatlinburg near SR-73 at approximate log mile 26.5 consisting of timber lagging retaining wall.

Completion Time – Estimate On or before May 13, 2011 (See Contract Proposal)

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED MAY 6, 2011**

**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

DAVIDSON AND SUMNER COUNTIES (Contract No. CNK920) Call No. 001

Project No. HSIP-NHE-386(10), 83076-3246-94, 19180-3210-94

The miscellaneous safety improvements on S.R. 386 beginning at I-65 in Davidson County and extending to S.R. 174 (Long Hollow Pike) in Sumner County.

Project Length - 15.000 miles

Completion Time - On or before November 15, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

GRAINGER COUNTY (Contract No. CNK917) Call No. 002

Project No. BR-STP-92(13), 29006-3211-94

The construction of a concrete slab bridge on S.R. 92 over Richland Creek (L.M. 9.14), including grading, drainage, and paving.

Project Length - 0.094 mile

Completion Time - On or before October 31, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

HAWKINS AND MONROE COUNTIES (Contract No. CNK919) Call No. 003

Project No. HSIP-31(11), 37022-3216-94, HSIP-165(9), 62077-4222-04, 62077-3222-94, 37022-4216-04

HSIP-31(11), 37022-4216-04, 37022-3216-94

The resurfacing (microsurfacing) on S.R. 31 beginning at U.S. 11W (S.R. 1) (L.M. 0.00) and extending to Adams Lane (L.M. 4.50).

Project Length - 4.500 miles

HSIP-165(9), 62077-4222-04, 62077-3222-94

The resurfacing (microsurfacing) on S.R. 165 beginning approximately 0.40 mile west of Quarry Creek Road (L.M. 1.37) and extending to the North Carolina State line (L.M. 23.81).

Project Length - 22.440 miles

Total Project Length - 26.940 miles

Completion Time - On or before September 30, 2011

Plans Cost - \$3.00 (11" x 17")

LEWIS COUNTY (Contract No. CNK916) Call No. 004

Project No. NHE/HPP-99(31), 51005-3226-14

The grading, drainage, construction of four (4) bridges, and paving on U.S. 412 (S.R. 99) beginning 0.38 mile west of the Natchez Trace Parkway and extending to 0.27 mile west of Big Swan Creek Road.

Project Length - 3.206 miles

Completion Time - On or before October 31, 2013

Plans Cost - \$125.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 9%.

WHITE COUNTY (Contract No. CNK918) Call No. 005

Project No. BRZE-9300(34), 93020-3407-94

The construction of a welded steel plate girder bridge on Big Bottom Road over the Caney Fork River (L.M. 1.41), including grading, drainage, and paving.

Project Length - 0.052 mile

Completion Time - On or before May 15, 2012

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, JEFFERSON, KNOX, MONROE, ROANE, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNK191) Call No. 006

Project No. 98017-4175-04

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CNK192) Call No. 007

Project No. 98017-4176-04

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

ANDERSON, MORGAN, AND SCOTT COUNTIES (Contract No. CNK188) Call No. 008

Project No. 98017-4181-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNK207) Call No. 009

Project No. 98039-4193-04

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

BEDFORD, LINCOLN, MARSHALL, AND MOORE COUNTIES (Contract No. CNK214) Call No. 010

Project No. 98039-4198-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

BEDFORD, RUTHERFORD, AND WILSON COUNTIES (Contract No. CNK138) Call No. 011

Project No. HSIP-130(18), 02013-3220-94, HSIP-265(12), 95016-3214-94, 02013-4220-04, 95016-4214-04, 75015-4206-04

HSIP-130(18), 02013-4220-04, 02013-3220-94

The resurfacing (either microsurface or thin mix overlay) on S.R. 130 beginning near Gant Hollow Road (L.M. 3.80) and extending to S.R. 64 (L.M. 9.99).

Project Length - 6.180 miles

75015-4206-04

The resurfacing (either microsurface or thin mix overlay) on S.R. 269 beginning at U.S. 231 (S.R. 10) (L.M. 12.81) and extending to the Bedford County line (L.M. 19.33).

Project Length - 6.500 miles

HSIP-265(12), 95016-4214-04, 95016-3214-94

The resurfacing (either microsurface or thin mix overlay) on S.R. 265 beginning at U.S. 231 (S.R. 10) (L.M. 14.83) and extending to S.R. 266 (L.M. 20.20).

Project Length - 5.370 miles

Total Project Length - 18.050 miles

Completion Time - On or before September 30, 2011

Plans Cost - \$3.00 (11" x 17")

BENTON COUNTY (Contract No. CNK225) Call No. 012

Project No. HSIP-NHE-69 (77), 03007-3221-94, 03007-4221-04

The resurfacing (thin mix overlay) on S.R. 69A beginning at the junction of S.R. 191/S.R. 391 (L.M. 0.00) and extending to Prince Road (L.M. 7.28).

Project Length - 7.280 miles

Completion Time - On or before October 31, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

BENTON COUNTY (Contract No. CNK068) Call No. 013

Project No. 03040-4216-04

The repair of the bridge on S.R. 147 over Sugar Creek (L.M. 0.27).

Project Length - 0.000 mile

Completion Time - On or before November 30, 2011

Plans Cost - \$10.00

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNK159) Call No. 014

Project No. 98047-4185-04

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, GIBSON, HARDEMAN, HARDIN, HENRY, MADISON, AND SHELBY COUNTIES  
(Contract No. CNK162) Call No. 015

Project No. 98047-4184-04

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CARROLL, AND HENRY COUNTIES (Contract No. CNK194) Call No. 016

Project No. 98047-4186-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY,  
HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA,  
SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNK230) Call No. 017

Project No. 98027-4146-04

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

BLEDSON, GRUNDY, MARION, SEQUATCHIE, AND VAN BUREN COUNTIES (Contract No. CNK174) Call No. 018

Project No. 98027-4149-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

BLOUNT, LOUDON, MONROE, AND ROANE COUNTIES (Contract No. CNK190) Call No. 019

Project No. 98017-4183-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

BRADLEY, DEKALB, HAMILTON, MARION, POLK, PUTNAM, RHEA, AND WHITE COUNTIES (Contract No. CNK160) Call No. 020

Project No. 98027-4145-04

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

BRADLEY, HAMILTON, AND POLK COUNTIES (Contract No. CNK172) Call No. 021

Project No. 98027-4147-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

CAMPBELL AND CLAIBORNE COUNTIES (Contract No. CNK187) Call No. 022

Project No. 98017-4180-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

CANNON, COFFEE, FRANKLIN, AND WARREN COUNTIES (Contract No. CNK171) Call No. 023

Project No. 98027-4152-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

CANNON AND WARREN COUNTIES (Contract No. CNK012) Call No. 024

Project No. STP-NHE-1(150), 89001-3230-14, 08001-3241-14

The grading, drainage, and construction of a concrete I-beam bridge on U.S. 70S (S.R. 1) beginning near S.R. 281 in Cannon County and extending to near S.R. 287 in Warren County.

Project Length - 7.003 miles

Completion Time - On or before September 30, 2013

Plans Cost - \$250.00 Cross-Section Cost - \$125.00

The DBE goal for this contract is 10%.

CARTER COUNTY (Contract No. CNK021) Call No. 025

Project No. BR-NHE-159(7), 10013-3213-94

The construction of a concrete I-beam bridge on U.S. 321 (S.R. 159) over the Elk River (L.M. 7.23), including grading, drainage, and paving.

Project Length - 0.132 mile

Completion Time - On or before May 31, 2012

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 8%.

CARTER, GREENE, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNK183) Call No. 026

Project No. 98017-4177-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

CHEATHAM COUNTY (Contract No. CNK224) Call No. 027

Project No. BRZE-1100(24), 11945-3486-94

The construction of a precast concrete box culvert on Pleasant View Road over Spring Creek (L.M. 9.11), including grading, drainage, and paving.

Project Length - 0.054 mile

Completion Time - On or before October 15, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

CHEATHAM COUNTY (Contract No. CNK196) Call No. 028

Project No. STP/HSIP-1(278), 11004-3215-94, 11004-8215-14

The resurfacing (thin mix overlay) on U.S. 70 (S.R. 1) beginning at the Dickson County line (L.M. 0.00) and extending to the Davidson County line (L.M. 9.38).

Project Length - 9.250 miles

Completion Time - On or before October 31, 2011

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

CHEATHAM AND ROBERTSON COUNTIES (Contract No. CNK213) Call No. 029

Project No. 98039-4197-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

CHESTER, DECATUR, AND HENDERSON COUNTIES (Contract No. CNK228) Call No. 030

Project No. 98047-4191-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

CLAY COUNTY (Contract No. CNK146) Call No. 031

Project No. HSIP-53(40), 14006-3230-94, 14006-4230-04

The resurfacing on S.R. 53 beginning at the Obey River bridge (L.M. 8.04) and extending to north of Lick Run Road (L.M. 12.91).

Project Length - 4.870 miles

Completion Time - On or before October 31, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

CLAY, DEKALB, JACKSON, PUTNAM, AND WHITE COUNTIES (Contract No. CNK176) Call No. 032

Project No. 98027-4151-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

COCKE COUNTY (Contract No. CNK178) Call No. 033

Project No. IME-40-8(144), 15001-3180-44

The repair of median barrier on I-40 at various locations between log miles 13.67 and 20.71.

Project Length - 0.200 mile

Completion Time - On or before July 31, 2011 (See Special Provision 108B)

Plans Cost - \$3.00

COCKE COUNTY (Contract No. CNK004) Call No. 034

Project No. NHTSA-HE-1500(53), 97015-3408-04

The resurfacing on Fugate Road beginning at U.S. 25 (U.S. 70, S.R. 9) (L.M. 0.00) and extending to S.R. 107 (L.M. 4.82).

Project Length - 4.820 miles

Completion Time - On or before October 31, 2011

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

COCKE AND SEVIER COUNTIES (Contract No. CNK186) Call No. 035

Project No. 98017-4179-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

CROCKETT, GIBSON, HAYWOOD, AND MADISON COUNTIES (Contract No. CNK182) Call No. 036

Project No. 98047-4189-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

CUMBERLAND, FENTRESS, OVERTON, AND PICKETT COUNTIES (Contract No. CNK175) Call No. 037

Project No. 98027-4150-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

DAVIDSON COUNTY (Contract No. CNK201) Call No. 038

Project No. STP-SIP-NHE-45(23), 19042-3269-94

The improvement of the intersection on S.R. 45 (Old Hickory Boulevard) at Bridgeway Avenue.

Project Length - 0.133 mile

Completion Time - On or before October 15, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

DAVIDSON COUNTY (Contract No. CNK140) Call No. 039

Project No. STP/HSIP-11(59), 19030-3215-94, STP/HSIP-NHE-155(23), 19074-3257-94, 19074-8257-14, 19030-8215-14

STP/HSIP-11(59), 19030-8215-14, 19030-3215-94

The resurfacing on S.R. 11 beginning at Spring Street (L.M. 12.78) and extending to Trinity Lane (L.M. 14.90).

Project Length - 2.120 miles

STP/HSIP-NHE-155(23), 19074-8257-14, 19074-3257-94

The resurfacing on S.R. 155 beginning at I-65 (L.M. 15.39) and extending to Brick Church Pike (L.M. 16.82).

Project Length - 1.430 miles

Total Project Length - 3.550 miles

Completion Time - On or before October 31, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

DAVIDSON COUNTY (Contract No. CNK164) Call No. 040

Project No. 19047-4230-04

The tunnel cleaning on Thompson Lane Underpass on S.R. 155.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

DAVIDSON COUNTY (Contract No. CNK169) Call No. 041

Project No. 19064-4106-04

The repair of the bridge on Elm Hill Pike (L.M. 1.25) over I-40.

Project Length - 0.000 mile

Completion Time - On or before October 15, 2011 (See Special Provision 108B)

Plans Cost - \$10.00

DAVIDSON, DICKSON, HUMPHREYS, MAURY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, WAYNE, AND WILLIAMSON COUNTIES (Contract No. CNK161) Call No. 042

Project No. 98039-4192-04

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

DAVIDSON, HUMPHREYS, LAWRENCE, MARSHALL, MAURY, RUTHERFORD, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNK098) Call No. 043

Project No. 98039-4287-04

The longitudinal joint stabilization on various State Routes.

Project Length - 0.000 mile

Completion Time - On or before September 30, 2011

NO PLANS CONTRACT

DAVIDSON AND WILLIAMSON COUNTIES (Contract No. CNK209) Call No. 044

Project No. 98039-4194-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

DICKSON COUNTY (Contract No. CNK165) Call No. 045

Project No. STP-SIP-1(264), 22002-3247-94

The installation of a flashing beacon on U.S. 70 (S.R. 1) at the intersection with Pond Switch Road (L.M. 6.34).

Project Length - 0.000 mile

Completion Time - On or before October 15, 2011

Plans Cost - \$3.00

DICKSON COUNTY (Contract No. CNK170) Call No. 046

Project No. STP/HSIP-235(9), 22003-3206-94, 22003-8206-14

The resurfacing on U.S. 70BR (S.R. 235) beginning at S.R. 1 (end of bypass) (L.M. 0.00) and extending to near U.S. 70 (S.R. 1) (L.M. 2.06).

Project Length - 2.060 miles

Completion Time - On or before October 31, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DICKSON, HICKMAN, HUMPHREYS, AND PERRY COUNTIES (Contract No. CNK215) Call No. 047

Project No. 98039-4199-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

DICKSON, HICKMAN, MACON, SMITH, SUMNER, TROUSDALE, WILLIAMSON, AND WILSON COUNTIES

(Contract No. CNK099) Call No. 048

Project No. 98039-4288-04

The crack sealing on various State Routes.

Project Length - 0.000 mile

Completion Time - On or before September 30, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

DYER COUNTY (Contract No. CNK154) Call No. 049

Project No. 23211-4223-04

The repair of two (2) bridges on S.R. 211 over branches (L.M. 5.25 and L.M. 5.67).

Project Length - 0.000 mile

Completion Time - On or before May 15, 2012

Plans Cost - \$10.00

DYER, LAKE, LAUDERDALE, OBION, AND WEAKLEY COUNTIES (Contract No. CNK181) Call No. 050

Project No. 98047-4187-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

FAYETTE, SHELBY, AND TIPTON COUNTIES (Contract No. CNK180) Call No. 051

Project No. 98047-4190-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

FRANKLIN COUNTY (Contract No. CNK148) Call No. 052

Project No. STP/HSIP-NHE-433(7), 26433-8204-14, 26433-3204-94

The resurfacing on U.S. 64 (S.R. 433) beginning at S.R. 15 (L.M. 0.27) and extending to Georgia Crossing Road (L.M. 5.02).

Project Length - 4.670 miles

Completion Time - On or before October 31, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

GIBSON COUNTY (Contract No. CNK145) Call No. 053

Project No. BRZE-2700(34), 27945-3478-94

The construction of a concrete box bridge on Tommy Duffy Road over branch (L.M. 0.61), including grading, drainage, and paving.

Project Length - 0.028 mile

Completion Time - On or before November 15, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

GIBSON COUNTY (Contract No. CNK226) Call No. 054

Project No. BRZE-2700(45), 27945-3491-94

The construction of a concrete box bridge on Brodie Stewart Road over branch of South Fork Obion River (L.M. 0.87), including grading, drainage, and paving.

Project Length - 0.034 mile

Completion Time - On or before November 15, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

GIBSON COUNTY (Contract No. CNK155) Call No. 055

Project No. 27005-4230-04

The repair of the bridge on S.R. 54 over Cain Creek (L.M. 10.18).

Project Length - 0.000 mile

Completion Time - On or before November 30, 2011

Plans Cost - \$10.00

GILES COUNTY (Contract No. CNK167) Call No. 056

Project No. STP/HSIP-11(60), 28004-8214-14, 28004-3214-94

The resurfacing (thin mix overlay) on S.R. 11 beginning near Charley Davis Road (L.M. 7.10) and extending to near York Hollow Road (L.M. 13.00).

Project Length - 5.900 miles

Completion Time - On or before October 31, 2011

Plans Cost - \$3.00 (11" x 17")

GILES, LAWRENCE, AND WAYNE COUNTIES (Contract No. CNK216) Call No. 057

Project No. 98300-4100-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

GRAINGER, HAMBLEN, HANCOCK, HAWKINS, AND JEFFERSON COUNTIES (Contract No. CNK185) Call No. 058

Project No. 98017-4178-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

HAMBLEN COUNTY (Contract No. CNK132) Call No. 059

Project No. HSIP-342(12), 32019-3214-94, HSIP-343(9), 32080-3204-94, 32080-4204-04, 32019-4214-04

HSIP-342(12), 32019-4214-04, 32019-3214-94

The resurfacing on S.R. 342 beginning at the entrance to Panther Creek State Park (L.M. 0.00) and extending to U.S. 11E (S.R. 34) (L.M. 2.34).

Project Length - 2.340 miles

HSIP-343(9), 32080-4204-04, 32080-3204-94

The resurfacing on S.R. 343 beginning at Parker Road (L.M. 2.53) and extending to the ramp to U.S. 25E (S.R. 32) (L.M. 7.28).

Project Length - 4.120 miles

Total Project Length - 6.460 miles

Completion Time - On or before October 31, 2011

Plans Cost - \$3.00 (11" x 17")

HAMBLEN COUNTY (Contract No. CNK204) Call No. 060

Project No. STP/HSIP-160(8), 32008-8216-14, 32008-3216-94

The resurfacing on S.R. 160 beginning at Arden Lane (L.M. 7.04) and extending to 105 feet east of S.R. 66 (L.M. 10.54).

Project Length - 3.500 miles

Completion Time - On or before October 31, 2011

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

HAMILTON COUNTY (Contract No. CNK158) Call No. 061

Project No. 33948-4222-04

The cleaning of the McCallie Tunnel on U.S. 11 (U.S. 64, S.R. 2), the Stringers Ridge Tunnel on U.S. 127 (S.R. 8), and the Bachman Tubes on U.S. 41 (U.S. 76, S.R. 8, Ringgold Road).

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

HARDEMAN, HARDIN, AND MCNAIRY COUNTIES (Contract No. CNK195) Call No. 062

Project No. 98047-4288-04

The on-call asphalt pavement repair at various locations on various State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

HOUSTON, MONTGOMERY, AND STEWART COUNTIES (Contract No. CNK212) Call No. 063

Project No. 98039-4196-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

JOHNSON COUNTY (Contract No. CNK184) Call No. 064

Project No. 46946-4202-04

The on-call asphalt pavement repair at various locations on various State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

KNOX COUNTY (Contract No. CNK223) Call No. 065

Project No. STP-M-1(276), 47009-3293-54

The grading, drainage, construction of a concrete box beam bridge, and paving on U.S. 70 (S.R. 1) at the junction with Everett Road.

Project Length - 0.330 mile

Completion Time - On or before October 31, 2012

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

KNOX COUNTY (Contract No. CNK202) Call No. 066

Project No. STP/HSIP-1(279), 47012-8250-14, 47012-3250-94

The resurfacing on U.S. 11W (S.R. 1) beginning 0.13 mile south of Pelham Road (L.M. 23.35) and extending to 0.12 mile north of Three Points Road (L.M. 31.19).

Project Length - 7.840 miles

Completion Time - On or before October 31, 2011

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

KNOX COUNTY (Contract No. CNK193) Call No. 067

Project No. 47010-4241-04

The tunnel cleaning on the Henley Street Connector Tunnel on S.R. 1 and the SMARTFIX tunnel on S.R. 158 (James White Parkway).

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

KNOX AND UNION COUNTIES (Contract No. CNK189) Call No. 068

Project No. 98017-4182-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

LEWIS AND MAURY COUNTIES (Contract No. CNK217) Call No. 069

Project No. 98300-4101-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

LOUDON AND MONROE COUNTIES (Contract No. CNK133) Call No. 070

Project No. STP/HSIP-72(10), 53079-8219-14, 53079-3219-94

The resurfacing on S.R. 72 beginning at the Monroe/Loudon County line (L.M. 0.00), through Monroe County and extending to south of Old Vonore Road in Loudon County (L.M. 6.11).

Project Length - 6.820 miles

Completion Time - On or before October 31, 2011

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

LOUDON AND ROANE COUNTIES (Contract No. CNK199) Call No. 071

Project No. HSIP-72(11), 53079-3220-94, HSIP-322(13), 73030-3208-94, 73030-4208-04, 53079-4220-04

HSIP-72(11), 53079-4220-04, 53079-3220-94

The resurfacing on S.R. 72 beginning 0.29 mile east of Prospect Church Road (L.M. 12.29) and extending to the Roane County line (L.M. 16.97).

Project Length - 4.680 miles

HSIP-322(13), 73030-4208-04, 73030-3208-94

The resurfacing (thin mix overlay) on S.R. 322 beginning at S.R. 72 (L.M. 0.00) and extending to the Loudon County line (L.M. 5.62).

Project Length - 5.620 miles

Total Project Length - 10.300 miles

Completion Time - On or before October 31, 2011

Plans Cost - \$3.00 (11" x 17")

MACON COUNTY (Contract No. CNK168) Call No. 072

Project No. STP/HSIP-52(63), 56003-3259-94, 56003-8259-14

The resurfacing on S.R. 52 beginning near Old S.R. 52 (L.M. 3.32) extending to near Old S.R. 52 (L.M. 6.09), and beginning near Butler Road (L.M. 15.29) extending to near Todd Avenue (L.M. 22.08).

Project Length - 9.450 miles

Completion Time - On or before October 31, 2011

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

MACON, SMITH, SUMNER, TROUSDALE, AND WILSON COUNTIES (Contract No. CNK211) Call No. 073

Project No. 98039-4195-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

MARSHALL COUNTY (Contract No. CNK141) Call No. 074

Project No. STP-M-9310(7), 59952-3541-54

The construction of a concrete box bridge on East Church Street over Capps Branch (L.M. 0.40) in Lewisburg, including grading, drainage, and paving.

Project Length - 0.111 mile

Completion Time - On or before November 15, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

MAURY COUNTY (Contract No. CNK222) Call No. 075

Project No. BRZE-6000(24), 60946-3409-94

The construction of a concrete box beam bridge on Petty Lane over Carter Creek (L.M. 2.32), including grading, drainage, and paving.

Project Length - 0.073 mile

Completion Time - On or before December 15, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

MCMINN COUNTY (Contract No. CNK197) Call No. 076

Project No. HRRR-163(5), 54023-3207-94

The miscellaneous safety improvements on S.R. 163 beginning at Piney Grove Road (L.M. 9.21) and extending to Coghill Road (L.M. 13.67).

Project Length - 4.460 miles

Completion Time - On or before November 15, 2011

NO PLANS CONTRACT

MCMINN COUNTY (Contract No. CNK147) Call No. 077

Project No. STP/HSIP-163(6), 54023-8208-14, 54023-3208-94

The resurfacing (thin mix overlay) on S.R. 163 beginning at U.S. 11 (S.R. 2) (L.M. 2.45) and extending to west of Piney Grove Road (L.M. 8.95).

Project Length - 6.500 miles

Completion Time - On or before October 31, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

MCMINN, MEIGS, AND RHEA COUNTIES (Contract No. CNK173) Call No. 078

Project No. 98027-4148-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

MCNAIRY COUNTY (Contract No. CNK229) Call No. 079

Project No. STP/HSIP-NHE-5(89), 55002-3230-94, 55002-8230-14, STP/HSIP-15(169), 55003-3226-94, 55003-8226-14

STP/HSIP-NHE-5(89), 55002-8230-14, 55002-3230-94

The resurfacing on U.S. 45 (S.R. 5) beginning at S.R. 15 (L.M. 11.78) and extending to the bridge over U.S. 64 (S.R. 15) (L.M. 15.58).

Project Length - 3.80 miles

STP/HSIP-15(169), 55003-8226-14, 55003-3226-94

The resurfacing (thin mix overlay) on S.R. 15 beginning at 4th Street (L.M. 11.34) and extending to Old Falcon Road (L.M. 11.56).

Project Length - 0.220 mile

Total Project Length - 4.020 miles

Completion Time - On or before October 31, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

PUTNAM COUNTY (Contract No. CNK157) Call No. 080

Project No. 71067-4132-04

The repair of the bridge on S.R. 111 over I-40 (L.M. 4.03 right).

Project Length - 0.000 mile

Completion Time - On or before August 31, 2011 (See Special Provision 108B)

Plans Cost - \$10.00

ROANE COUNTY (Contract No. CNK076) Call No. 081

Project No. IME-40-6(154), 73100-3112-44

The slope stabilization on I-40 near mile marker 342.

Project Length - 0.379 mile

Completion Time - On or before October 31, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

ROBERTSON COUNTY (Contract No. CNK139) Call No. 082

Project No. STP/HSIP-49(27), 74008-3223-94, 74008-8223-14

The resurfacing (thin mix overlay) on S.R. 49 beginning at New Chapel Road (L.M. 9.95) and extending to the ramps to S.R. 25 (L.M. 16.81).

Project Length - 6.660 miles

Completion Time - On or before October 31, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

RUTHERFORD COUNTY (Contract No. CNK166) Call No. 083

Project No. HSIP-NHE-96 (27), 75009-3235-94

The miscellaneous safety improvements on S.R. 96 at the intersection of Cason Lane and John Rice Boulevard (L.M. 9.10).

Project Length - 0.000 mile

Completion Time - On or before September 30, 2011

NO PLANS CONTRACT

RUTHERFORD COUNTY (Contract No. CNK219) Call No. 084

Project No. STP-SIP-102(12), 75014-3241-14

The improvement of the intersection on S.R. 102 (Nissan Drive) with Bent Tree Drive (L.M. 12.70).

Project Length - 0.000 mile

Completion Time - On or before October 15, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

RUTHERFORD COUNTY (Contract No. CNK210) Call No. 085

Project No. STP/HSIP-NHE-10(39), 75005-3229-94, 75005-8229-14

The resurfacing on U.S. 231 (S.R. 10) beginning near Hutchinson Lane (L.M. 10.45) and extending to S.R. 1 (Broad Street) (L.M. 13.23).

Project Length - 2.150 miles

Completion Time - On or before October 31, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

RUTHERFORD COUNTY (Contract No. CNK206) Call No. 086

Project No. 75946-4150-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

SHELBY COUNTY (Contract No. CNK153) Call No. 087

Project No. 79005-4161-04

The repair of the I.C.G. Railroad bridge over I-55 (L.M. 7.23).

Project Length - 0.000 mile

Completion Time - On or before November 30, 2011 (See Special Provision 108B)

Plans Cost - \$10.00

SHELBY COUNTY (Contract No. CNK156) Call No. 088

Project No. 79946-4495-04

The repair of two (2) bridges on Grassy Lake Road over branches (L.M. 1.95 and L.M. 2.90) in Meeman-Shelby Forest State Park.

Project Length - 0.000 mile

Completion Time - On or before May 31, 2012

Plans Cost - \$10.00

SHELBY AND TIPTON COUNTIES (Contract No. CNK163) Call No. 089

Project No. HRRR-206(8), 84014-3219-94, HRRR-810(1), 84015-3409-94, HSIP-8400(71), 84945-3587-94, HSIP-2819(2), 79946-3597-94

HSIP-2819(2), 79946-3597-94

The miscellaneous safety improvements on Hawkins Mill Road beginning west of the bridge over branch (L.M. 1.29) and extending to east of University Street (L.M. 1.44).

Project Length - 0.150 mile

HSIP-8400(71), 84945-3587-94

The installation of guardrail on Richardson Landing Road beginning at Sullivan Road (L.M. 1.04) and extending to Washington Road (L.M. 1.31).

Project Length - 0.270 mile

HRRR-206(8), 84014-3219-94

The miscellaneous safety improvements on S.R. 206 beginning at the Atoka City limits (L.M. 3.28) and extending to S.R. 14 (Austin Peay Highway) (L.M. 7.64).

Project Length - 4.360 miles

HRRR-810(1), 84015-3409-94

The miscellaneous safety improvements on Gainsville Road beginning at S.R. 14 (L.M. 0.00) and extending to Witherington Road (L.M. 5.53).

Project Length - 5.530 miles

Total Project Length - 10.310 miles

Completion Time - On or before November 15, 2011

NO PLANS CONTRACT

SULLIVAN COUNTY (Contract No. CNK179) Call No. 090

Project No. HSIP-4210(1), 82953-3520-94

The safety improvements on 24th Street beginning at Bay Street and extending to Shelby Street in Bristol.

Project Length - 0.009 mile

Completion Time - On or before September 30, 2011

Plans Cost - \$10.00

SUMNER COUNTY (Contract No. CNK220) Call No. 091

Project No. STP-H-174(16), 83017-3244-94

The improvement of the intersection on S.R. 174 (Long Hollow Pike) at Big Station Camp Boulevard (L.M. 10.37), including grading, drainage, and paving.

Project Length - 0.097 mile

Completion Time - On or before October 15, 2011

Plans Cost - \$10.00

SUMNER COUNTY (Contract No. CNK221) Call No. 092

Project No. 83017-4238-04

The construction of a small drainage structure on S.R. 174 (Long Hollow Pike) (L.M. 14.85).

Project Length - 0.000 mile

Completion Time - On or before November 15, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

UNICOI COUNTY (Contract No. CNK135) Call No. 093

Project No. BRZE-8600(28), 86945-3469-94

The construction of a concrete box beam bridge on River Road over South Indian Creek (L.M. 0.57), including grading, drainage, and paving.

Project Length - 0.152 mile

Completion Time - On or before May 31, 2012

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

UNION COUNTY (Contract No. CNK054) Call No. 094

Project No. 87006-4214-04

The construction of a concrete slab bridge on S.R. 144 over North Fork Bull Run Creek (L.M. 3.91), including grading, drainage, and paving.

Project Length - 0.016 mile

Completion Time - On or before September 30, 2011

Plans Cost - \$10.00

WASHINGTON COUNTY (Contract No. CNK030) Call No. 095

Project No. STP/HPP-36(50), 90006-3217-14

The grading, drainage, construction of four (4) concrete box bridges and seven (7) retaining walls, and paving on S.R. 36 beginning at S.R. 354 (Boone Avenue) (L.M. 2.90) and extending to S.R. 75 (L.M. 7.00).

Project Length - 3.905 miles

Completion Time - On or before October 30, 2012

Plans Cost - \$250.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 8%.

WHITE COUNTY (Contract No. CNK152) Call No. 096

Project No. STP/HSIP-26(41), 93002-8213-14, 93002-3213-94

The resurfacing on U.S. 70 (S.R. 26) beginning at the DeKalb County Line (L.M. 0.00) and extending to east of S.R. 136 (L.M. 5.35).

Project Length - 5.350 miles

Completion Time - On or before October 31, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those DBE's currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 96

Total Number of Projects - 134

Total Number of Counties - 95

Publication No. DT-1390-V

Revised 5/25/11

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED JUNE 17, 2011**

**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

CARTER COUNTY (Contract No. CNK922) Call No. 001

Project No. HSIP-359(10), 10008-4219-04, 10008-3219-94

The resurfacing (thin mix overlay) on S.R. 359 beginning at Milligan Road (L.M. 2.50) and extending to U.S. 321 (S.R. 67) (L.M. 4.84).

Project Length - 2.340 miles

Completion Time - On or before October 15, 2011

Plans Cost - \$3.00 (11" x 17")

CARTER COUNTY (Contract No. CNK927) Call No. 002

Project No. STP-SIP-NHE-67(24), 10006-3247-94

The installation of an overhead sign structure and signing on U.S. 321 (S.R. 67) at the intersections of S.R. 37/91 and Broad Street in Elizabethton.

Project Length - 0.000 mile

Completion Time - On or before October 15, 2011

Plans Cost - \$3.00

COCKE COUNTY (Contract No. CNK928) Call No. 003

Project No. BH-STP-9(42), 15003-3236-94, NHTSA-HE-1500(53), 97015-3408-04

BH-STP-9(42), 15003-3236-94

The rehabilitation of the bridge on U.S. 25 (U.S. 70, S.R. 9) over the French Broad River and Norfolk Southern Railroad (L.M. 21.60), including grading, drainage, and paving.

Project Length - 0.241 mile

NHTSA-HE-1500(53), 97015-3408-04

The resurfacing on Fugate Road beginning at U.S. 25 (U.S. 70, S.R. 9) (L.M. 0.00) and extending to S.R. 107 (L.M. 4.82).

Project Length - 4.820 miles

Total Project Length - 5.061 miles

Completion Time - On or before December 15, 2013 (See Special Provision 108B)

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 2%.

DAVIDSON AND SUMNER COUNTIES (Contract No. CNK933) Call No. 004

Project No. HSIP-NHE-386(10), 83076-3246-94, 19180-3210-94

The miscellaneous safety improvements on S.R. 386 beginning at I-65 in Davidson County and extending to S.R. 174 (Long Hollow Pike) in Sumner County.

Project Length - 15.000 miles

Completion Time - On or before November 15, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

DICKSON, HICKMAN, HUMPHREYS, AND PERRY COUNTIES (Contract No. CNK929) Call No. 005

Project No. 98039-4199-04

The on-call asphalt pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

GREENE COUNTY (Contract No. CNK923) Call No. 006

Project No. STP-350(4), 30075-8218-14

The resurfacing on S.R. 350 beginning 0.02 mile north of Barton Ridge Road (L.M. 5.00) and extending to S.R. 70 (L.M. 7.04).

Project Length - 2.040 miles

Completion Time - On or before October 15, 2011

Plans Cost - \$3.00 (11" x 17")

HAYWOOD COUNTY (Contract No. CNK925) Call No. 007

Project No. STP/HSIP-1(275), 38002-8215-14, 38002-3215-94

The resurfacing on U.S. 70 (S.R. 1) beginning at Shaw Chapel Road (L.M. 10.09) and extending to S.R. 19 (L.M. 15.05).

Project Length - 4.960 miles

Completion Time - On or before November 15, 2011

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

JACKSON COUNTY (Contract No. CNK926) Call No. 008

Project No. BRZE-4400(42), 44032-3409-94

The construction of a concrete I-beam bridge on Big Bottom Road over Brimstone Creek (L.M. 10.36), including grading, drainage, and paving.

Project Length - 0.132 mile

Completion Time - On or before June 30, 2012

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

LAUDERDALE, SHELBY, AND TIPTON COUNTIES (Contract No. CNK932) Call No. 009

Project No. HRRR-206(8), 84014-3219-94, HRRR-810(1), 84015-3409-94, HSIP-NHE-3(114), 49131-3201-94, HSIP-8400(71), 84945-3587-94, HSIP-2819(2), 79946-3597-94

HSIP-NHE-3(114), 49131-3201-94

The miscellaneous safety improvements on U.S. 51 (S.R. 3) beginning at the Ripley City limits (L.M. 5.63) and extending to the Dyer County line (L.M. 25.00).

Project Length - 19.400 miles

HSIP-2819(2), 79946-3597-94

The miscellaneous safety improvements on Hawkins Mill Road beginning west of the bridge over branch (L.M. 1.29) and extending to east of University Street (L.M. 1.44).

Project Length - 0.150 mile

HSIP-8400(71), 84945-3587-94

The installation of guardrail on Richardson Landing Road beginning at Sullivan Road (L.M. 1.04) and extending to Washington Road (L.M. 1.31).

Project Length - 0.270 mile

HRRR-206(8), 84014-3219-94

The miscellaneous safety improvements on S.R. 206 beginning at the Atoka City limits (L.M. 3.28) and extending to S.R. 14 (Austin Peay Highway) (L.M. 7.64).

Project Length - 4.360 miles

HRRR-810(1), 84015-3409-94

The miscellaneous safety improvements on Gainsville Road beginning at S.R. 14 (L.M. 0.00) and extending to Witherington Road (L.M. 5.53).

Project Length - 5.530 miles

Total Project Length - 29.710 miles

Completion Time - On or before April 30, 2012

NO PLANS CONTRACT

SULLIVAN COUNTY (Contract No. CNK930) Call No. 010

Project No. HSIP-4210(1), 82953-3520-94

The safety improvements on 24th Street beginning at Bay Street and extending to Shelby Street in Bristol.

Project Length - 0.009 mile

Completion Time - On or before November 15, 2011

Plans Cost - \$10.00

SULLIVAN COUNTY (Contract No. CNK924) Call No. 011

Project No. HSIP-44(7), 82094-4218-04, 82094-3218-94

The resurfacing (thin mix overlay) on S.R. 44 beginning at U.S. 11E/19W (S.R. 34) (L.M. 0.00) and extending to River Bend Road (L.M. 12.61).

Project Length - 9.520 miles

Completion Time - On or before October 15, 2011

Plans Cost - \$3.00 (11" x 17")

UNICOI COUNTY (Contract No. CNK931) Call No. 012

Project No. BRZE-8600(28), 86945-3469-94

The construction of a concrete box beam bridge on River Road over South Indian Creek (L.M. 0.57), including grading, drainage, and paving.

Project Length - 0.152 mile

Completion Time - On or before July 31, 2012

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

ANDERSON COUNTY (Contract No. CNK045) Call No. 013

Project No. HSIP-116(15), 01014-3234-94, 01014-4234-04

The resurfacing on S.R. 116 beginning at the Morgan County line (L.M. 0.00) and extending to the Campbell County line (L.M. 9.74).

Project Length - 9.740 miles

Completion Time - On or before October 15, 2011

Plans Cost - \$3.00 (11" x 17")

ANDERSON COUNTY (Contract No. CNK256) Call No. 014

Project No. STP-SIP-100(53), 01015-3244-94

The installation of a school zone flashing beacon on S.R. 116 at Briceville Elementary School (L.M. 15.60) and on S.R. 170 at Fairview Elementary School (L.M. 0.20).

Project Length - 0.000 mile

Completion Time - On or before October 31, 2011 (See Special Provision 108B)

Plans Cost - \$10.00

BEDFORD AND MACON COUNTIES (Contract No. CNK241) Call No. 015

Project No. HSIP-276(4), 02072-3209-94, 56012-4207-04, 02072-4209-04

HSIP-276(4), 02072-4209-04, 02072-3209-94

The resurfacing with a bituminous seal coat on S.R. 276 beginning at S.R. 130 (L.M. 0.00) and extending to S.R. 16 (L.M. 3.23).

Project Length - 3.230 miles

56012-4207-04

The resurfacing with a bituminous seal coat on S.R. 262 beginning east of mile marker 4 (L.M. 4.51) and extending to S.R. 56 (L.M. 7.69).

Project Length - 3.180 miles

Total Project Length - 6.410 miles

Completion Time - On or before October 15, 2011

Plans Cost - \$3.00 (11" x 17")

BLOUNT COUNTY (Contract No. CNK259) Call No. 016

Project No. STP-SIP-NHE-73(46), 05008-3231-94

The improvement of the intersection on U.S. 321 (S.R. 73) at S.R. 446 (Foothills Mall Drive) in Maryville.

Project Length - 0.133 mile

Completion Time - On or before May 31, 2012

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

BRADLEY, CLAY, COFFEE, CUMBERLAND, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, OVERTON, POLK, PUTNAM, RHEA, AND WARREN COUNTIES (Contract No. CNK235) Call No. 017

Project No. 98027-4243-04

The longitudinal joint stabilization on various State Routes.

Project Length - 32.130 miles

Completion Time - On or before September 30, 2011

Plans Cost - \$3.00 (11" x 17")

CARROLL AND GIBSON COUNTIES (Contract No. CNK127) Call No. 018

Project No. HSIP-104(29), 09014-3208-94, HSIP-104(30), 27013-3208-94, HSIP-NHE-76(71), 09009-3237-94, 09009-4237-04, 27013-4208-04, 09014-4208-04

HSIP-NHE-76(71), 09009-4237-04, 09009-3237-94

The resurfacing (microsurfacing) on U.S. 79 (S.R. 76) beginning at the Gibson County line (L.M. 0.00) and extending to near Sydnor Road (L.M. 11.94).

Project Length - 11.940 miles

HSIP-104(29), 09014-4208-04, 09014-3208-94

The resurfacing (microsurfacing) on S.R. 104 beginning at the Gibson County line (L.M. 0.00) and extending to the Henderson County line (L.M. 11.09).

Project Length - 11.090 miles

HSIP-104(30), 27013-4208-04, 27013-3208-94

The resurfacing (microsurfacing) on S.R. 104 beginning at the junction of U.S. 45 Bypass (S.R. 43) (L.M. 14.72) and extending to the Carroll County line (L.M. 17.91).

Project Length - 3.190 miles

Total Project Length - 26.220 miles

Completion Time - On or before October 15, 2011

Plans Cost - \$3.00 (11" x 17")

COCKE COUNTY (Contract No. CNK260) Call No. 019

Project No. HSIP-32(72), 15004-3210-94, 15004-4210-04

The resurfacing on S.R. 32 beginning at the North Carolina State line (L.M. 0.00) and extending to approximately 100 feet east of Chestnut Mountain Way (L.M. 7.60).

Project Length - 7.600 miles

Completion Time - On or before November 15, 2011

Plans Cost - \$3.00 (11" x 17")

COCKE COUNTY (Contract No. CNK261) Call No. 020

Project No. STP/HSIP-35(50), 15008-8233-14, 15008-3233-94, 15009-4228-04

STP/HSIP-35(50), 15008-8233-14, 15008-3233-94

The resurfacing on S.R. 35 beginning at U.S. 25 (U.S. 70, S.R. 9) (L.M. 1.60) and extending to 0.24 mile south of St. Tide Hollow Road (L.M. 4.54).

Project Length - 2.940 miles

15009-4228-04

The resurfacing on S.R. 35 beginning at Good Hope Road (L.M. 5.17) and extending to approximately 0.14 mile north of Smelcer Road (L.M. 13.57).

Project Length - 7.740 miles

Total Project Length - 10.680 miles

Completion Time - On or before November 15, 2011

Plans Cost - \$3.00 (11" x 17")

ANDERSON, CAMPBELL, CLAIBORNE, COCKE, GRAINGER, HAMBLEN, JEFFERSON, KNOX, SEVIER, AND UNION COUNTIES (Contract No. CNK288) Call No. 021

Project No. STP-EN-REG1(79), 98017-3168-94, STP-EN-REG1(80), 98017-3169-94

STP-EN-REG1(79), 98017-3168-94

The installation of cultural trail signs at various locations on U.S. 25 and U.S. 25E.

Project Length - 0.000 mile

STP-EN-REG1(80), 98017-3169-94

The installation of cultural trail signs on various State Routes and local roads.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before December 15, 2011 (See Special Provision 108B)

NO PLANS CONTRACT

COCKE, JEFFERSON, AND SEVIER COUNTIES (Contract No. CNK245) Call No. 022

Project No. HRRR-931(5), 15036-3407-94, HRRR-339(10), 78016-3215-94, HRRR-1296(10), 45951-3555-94, HRRR-2518(10), 45945-3483-94

HRRR-931(5), 15036-3407-94

The miscellaneous safety improvements on Trail Hollow Road and Hartford Road beginning at S.R. 32 (L.M. 0.00) and extending to U.S. 321 (S.R. 73) (L.M. 11.46).

Project Length - 11.460 miles

HRRR-1296(10), 45951-3555-94

The miscellaneous safety improvements on Dumplin Valley Road beginning at Chucky Pike (L.M. 0.71) and extending to S.R. 92 (L.M. 6.06).

Project Length - 5.350 miles

HRRR-2518(10), 45945-3483-94

The miscellaneous safety improvements on Hardy Road beginning at Witt Road (L.M. 0.00) and extending to White Oak Road (L.M. 2.58).

Project Length - 2.580 miles

HRRR-339(10), 78016-3215-94

The miscellaneous safety improvements on S.R. 339 beginning west of Bethany Baptist Church (L.M. 7.72) and extending to Bogard Road (L.M. 13.56).

Project Length - 5.840 miles

Total Project Length - 25.260 miles

Completion Time - On or before April 30, 2012

NO PLANS CONTRACT

COFFEE, HAMILTON, MARION, AND WARREN COUNTIES (Contract No. CNK257) Call No. 023

Project No. HRRR-1094(10), 16063-3403-94, HRRR-1114(10), 89018-3413-94, HRRR-2128(1), 58946-3401-94, HSIP-2(105), 33011-3250-94

HRRR-1094(10), 16063-3403-94

The miscellaneous safety improvements on Asbury Road beginning east of Warren Branch (L.M. 2.24) and extending to U.S. 41 (S.R. 2) (L.M. 6.55).

Project Length - 4.310 miles

HSIP-2(105), 33011-3250-94

The miscellaneous safety improvements on U.S. 11 (S.R. 2, East 23rd Street) at the intersection of Willow Street (L.M. 9.65).

Project Length - 0.000 mile

HRRR-2128(1), 58946-3401-94

The miscellaneous safety improvements on East Valley Road/Hancock Road beginning at Francis Spring Road (L.M. 0.00) and extending to U.S. 41 (S.R. 2) (L.M. 3.90).

Project Length - 3.900 miles

HRRR-1114(10), 89018-3413-94

The miscellaneous safety improvements on Old Shelbyville Road beginning at S.R. 287 (L.M. 3.11) and extending to Snow Hollow Lane (L.M. 11.46).

Project Length - 8.350 miles

Total Project Length - 16.560 miles

Completion Time - On or before October 15, 2011

NO PLANS CONTRACT

COFFEE AND WARREN COUNTIES (Contract No. CNK240) Call No. 024

Project No. HSIP-127(16), 16015-3208-94, HSIP-127(17), 89028-3210-94, 89028-4210-04, 16015-4208-04

HSIP-127(16), 16015-4208-04, 16015-3208-94

The resurfacing (thin mix overlay) on S.R. 127 beginning at U.S. 41 (S.R. 2) (L.M. 5.89) and extending to the Warren County line (L.M. 15.63).

Project Length - 9.730 miles

HSIP-127(17), 89028-4210-04, 89028-3210-94

The resurfacing (thin mix overlay) on S.R. 127 beginning at the Coffee County line (L.M. 0.00) and extending to S.R. 108 (L.M. 1.08).

Project Length - 1.080 miles

Total Project Length - 10.810 miles

Completion Time - On or before October 15, 2011

Plans Cost - \$3.00 (11" x 17")

CUMBERLAND COUNTY (Contract No. CNK282) Call No. 025

Project No. HSIP-1170(10), 18029-3408-94

The miscellaneous safety improvements on Creston Road beginning at Fredonia Road (L.M. 1.53) and extending to West Creston Road (L.M. 2.72).

Project Length - 1.190 miles

Completion Time - On or before September 30, 2011

Plans Cost - \$3.00

DEKALB COUNTY (Contract No. CNK236) Call No. 026

Project No. HSIP-288(6), 21016-3214-94, 21016-4214-04

The resurfacing on S.R. 288 beginning at the bridge over Sink Creek (L.M. 4.93) and extending to S.R. 56 (L.M. 8.31).

Project Length - 3.380 miles

Completion Time - On or before November 15, 2011

Plans Cost - \$3.00 (11" x 17")

DICKSON COUNTY (Contract No. CNK269) Call No. 027

Project No. HSIP-96(30), 22012-3225-94, 22012-4225-04

The resurfacing (either microsurface or thin mix overlay) on S.R. 96 beginning west of Girl Scout Road (L.M. 4.80) and extending to the Williamson County line (L.M. 10.21).

Project Length - 5.410 miles

Completion Time - On or before October 15, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

DICKSON AND HICKMAN COUNTIES (Contract No. CNK270) Call No. 028

Project No. HRRR-48(40), 41006-3216-94, HSIP-48(42), 41006-3217-94, HSIP-49(28), 22009-3221-94, 41006-4217-04, 22009-4221-04

HSIP-49(28), 22009-4221-04, 22009-3221-94

The resurfacing (either microsurface or thin mix overlay) on S.R. 49 beginning west of S.R. 235 (L.M. 7.80) and extending to west of S.R. 48 (L.M. 14.20).

Project Length - 6.500 miles

HSIP-48(42), 41006-4217-04, 41006-3217-94

The resurfacing (either microsurface or thin mix overlay) on S.R. 48 beginning south of Pinewood Mansion Road (L.M. 24.30) and extending to the Dickson County line (L.M. 31.25).

Project Length - 6.520 miles

HRRR-48(40), 41006-3216-94

The miscellaneous safety improvements on S.R. 48 beginning near Weems Road (L.M. 20.73) and extending to south of Pinewood Mansion Road (L.M. 24.30).

Project Length - 3.570 miles

Total Project Length - 16.590 miles

Completion Time - On or before October 15, 2011

Plans Cost - \$10.00 (11" x 17")

DYER AND LAUDERDALE COUNTIES (Contract No. CNK128) Call No. 029

Project No. STP/HSIP-78(16), 23011-3238-94, 23011-8238-14, STP/HSIP-88(14), 49008-3245-94, 49008-8245-14

STP/HSIP-78(16), 23011-3238-94, 23011-8238-14

The resurfacing (thin mix overlay) on S.R. 78 beginning north of Lewis Creek (L.M. 2.64) and extending to the Obion River bridge (L.M. 7.88).

Project Length - 5.240 miles

STP/HSIP-88(14), 49008-3245-94, 49008-8245-14

The resurfacing (thin mix overlay) on S.R. 88 beginning at S.R. 210 (L.M. 16.25) and extending to S.R. 180 (L.M. 19.04).

Project Length - 2.790 miles

Total Project Length - 8.030 miles

Completion Time - On or before October 15, 2011

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

FAYETTE COUNTY (Contract No. CNK281) Call No. 030

Project No. BR-STP-76(37), 24009-3215-94, BR-STP-76(43), 24009-3216-94

BR-STP-76(43), 24009-3216-94

The construction of two (2) concrete I-beam bridges on S.R. 76 over overflow (L.M. 0.55) and North Fork of the Wolf River (L.M. 0.74), including grading, drainage, and paving.

Project Length - 0.388 mile

BR-STP-76(37), 24009-3215-94

The construction of a concrete I-beam bridge on S.R. 76 over overflow (L.M. 0.93) and a concrete box bridge over branch (L.M. 2.04), including grading, drainage, and paving.

Project Length - 0.237 mile

Total Project Length - 0.625 mile

Completion Time - On or before November 30, 2013

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 12%.

GILES AND MAURY COUNTIES (Contract No. CNK254) Call No. 031

Project No. HRRR-962(4), 28020-3318-94, HRRR-972(10), 60027-3406-94, HRRR-2800(34), 28946-3414-94

HRRR-962(4), 28020-3318-94

The miscellaneous safety improvements on Buford Station Road from log mile 6.50 to log mile 6.70.

Project Length - 0.200 mile

HRRR-2800(34), 28946-3414-94

The miscellaneous safety improvements on Kerr Hill Road beginning at S.R. 7 (L.M. 0.00) and extending to S.R. 166 (L.M. 3.72).

Project Length - 3.720 miles

HRRR-972(10), 60027-3406-94

The miscellaneous safety improvements on Greens Mill Road beginning at the Columbia City limits (L.M. 0.07) and extending to the Spring Hill City limits (L.M. 6.05).

Project Length - 5.980 miles

Total Project Length - 9.900 miles

Completion Time - On or before November 15, 2011

NO PLANS CONTRACT

GRUNDY COUNTY (Contract No. CNK237) Call No. 032

Project No. HSIP-50(44), 31010-3218-94, 31010-4218-04

The resurfacing on S.R. 50 beginning north of I-24 (L.M. 0.38) and extending to the Elk River (L.M. 6.92).

Project Length - 6.540 miles

Completion Time - On or before November 15, 2011

Plans Cost - \$3.00 (11" x 17")

HAMBLEN AND JEFFERSON COUNTIES (Contract No. CNK014) Call No. 033

Project No. IM-81-1(102), 32001-3124-44

The grading, drainage, construction of a welded steel plate girder bridge, a concrete Bulb-Tee beam bridge, three (3) retaining walls, and paving on I-81 at the junction with U.S. 25E (S.R. 32).

Project Length - 1.189 miles

Completion Time - On or before June 30, 2014

Plans Cost - \$200.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 7%.

HAMILTON COUNTY (Contract No. CNK239) Call No. 034

Project No. HSIP-NHE-29(79), 33036-3288-94, 33036-4288-04

The resurfacing on U.S. 27 (S.R. 29) beginning south of the ramp to Harrison Lane (L.M. 14.90) and extending to the bridge over Dayton Pike (L.M. 20.39).

Project Length - 5.490 miles

Completion Time - On or before September 30, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HARDIN COUNTY (Contract No. CNK251) Call No. 035

Project No. HSIP-22 (64), 36002-3208-94, 36002-4208-04

The resurfacing (thin mix overlay) on S.R. 22 beginning at the McNairy County line (L.M. 0.00) and extending to south of Hagy Lane (L.M. 4.70).

Project Length - 4.700 miles

Completion Time - On or before October 15, 2011

Plans Cost - \$3.00 (11" x 17")

HAWKINS COUNTY (Contract No. CNK144) Call No. 036

Project No. STP-M-3950(38), 37952-3538-54

The resurfacing on Main Street beginning at Dover Avenue and extending to Kaywood Avenue in Mt. Carmel.

Project Length - 1.700 miles

Completion Time - On or before November 15, 2011

Plans Cost - \$3.00

HENDERSON COUNTY (Contract No. CNK253) Call No. 037

Project No. HSIP-22 (65), 39006-3218-94, 39006-4218-04

The resurfacing (thin mix overlay) on S.R. 22A beginning at the Chester County line (L.M. 0.00) and extending to S.R. 22 (L.M. 10.55).

Project Length - 10.550 miles

Completion Time - On or before October 15, 2011

Plans Cost - \$3.00 (11" x 17")

HENRY COUNTY (Contract No. CNK243) Call No. 038

Project No. HSIP-NHE-76 (74), 40011-3270-94, 40011-4270-04

The resurfacing on U.S. 79 (S.R. 76) beginning at U.S. 641 (S.R. 69) (L.M. 13.58) and extending to Service Master Drive (L.M. 18.64).

Project Length - 5.060 miles

Completion Time - On or before November 15, 2011

Plans Cost - \$3.00 (11" x 17")

LINCOLN COUNTY (Contract No. CNK271) Call No. 039

Project No. HSIP-129(10), 52015-3207-94, 52015-4207-04

The resurfacing (thin mix overlay) on S.R. 129 beginning at S.R. 130 (L.M. 0.00) and extending to west of the Moore County line (L.M. 7.00).

Project Length - 7.000 miles

Completion Time - On or before October 15, 2011

Plans Cost - \$3.00 (11" x 17")

MCNAIRY COUNTY (Contract No. CNK242) Call No. 040

Project No. 55955-3514-04

The grading, drainage, and paving on Selmer Access Road beginning at Tennessee Avenue (UT Martin Campus) and extending to U.S. 45 (S.R. 5).

Project Length - 0.670 mile

Completion Time - On or before May 31, 2012

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

MONTGOMERY COUNTY (Contract No. CNK275) Call No. 041

Project No. HSIP-12(45), 63003-3221-94, 63003-4221-04

The resurfacing on S.R. 12 beginning at the Cheatham County line (L.M. 0.00) and extending to Big McAdoo Creek (L.M. 5.30).

Project Length - 5.260 miles

Completion Time - On or before November 15, 2011

Plans Cost - \$3.00 (11" x 17")

MONTGOMERY COUNTY (Contract No. CNK285) Call No. 042

Project No. HSIP-76(73), 63110-3207-94, 63110-4207-04

The resurfacing (thin mix overlay) on S.R. 76 beginning north of Hornbuckle Lane (L.M. 17.96) and extending to the Robertson County line (L.M. 24.20).

Project Length - 6.200 miles

Completion Time - On or before October 15, 2011

Plans Cost - \$3.00 (11" x 17")

MONTGOMERY COUNTY (Contract No. CNK249) Call No. 043

Project No. STP/HSIP-13(42), 63011-3243-94, 63011-8243-14, STP/HSIP-48(41), 63013-3206-94, 63013-8206-14, STP/HSIP-112(28), 63021-3220-94, 63021-8220-14

STP/HSIP-13(42), 63011-8243-14, 63011-3243-94

The resurfacing (thin mix overlay) on S.R. 13 beginning at U.S. 41A (S.R. 12) (L.M. 19.62) and extending to S.R. 48 (L.M. 21.25).

Project Length - 1.680 miles

STP/HSIP-48(41), 63013-8206-14, 63013-3206-94

The resurfacing on S.R. 48 beginning at U.S. 41A (S.R. 12) (L.M. 5.18) and extending to S.R. 13 (L.M. 7.00).

Project Length - 1.820 miles

STP/HSIP-112(28), 63021-8220-14, 63021-3220-94

The resurfacing on S.R. 112 beginning at S.R. 48 (L.M. 14.23) and extending to S.R. 13 (L.M. 15.00).

Project Length - 0.77 mile

Total Project Length - 4.270 miles

Completion Time - On or before October 31, 2011

Plans Cost - \$10.00 (11" x 17")

The DBE goal for this contract is 5%.

MOORE COUNTY (Contract No. CNK284) Call No. 044

Project No. HSIP-50(46), 64004-3210-94, 64004-4210-04

The resurfacing on S.R. 50 beginning east of Main Street in Lynchburg (L.M. 3.40) and extending to the Franklin County line (L.M. 10.81).

Project Length - 7.400 miles

Completion Time - On or before November 15, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

OBION COUNTY (Contract No. CNK280) Call No. 045

Project No. STP/HSIP-NHE-3(121), 66001-8281-14, 66001-3281-94

The resurfacing on U.S. 51 (S.R. 3) beginning at S.R. 431 (L.M. 17.63) and extending to S.R. 22 (L.M. 22.53).

Project Length - 4.900 miles

Completion Time - On or before November 15, 2011

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

PERRY COUNTY (Contract No. CNK283) Call No. 046

Project No. HSIP-13(43), 68001-3249-94, 68001-4249-04

The resurfacing (either microsurface or thin mix overlay) on S.R. 13 beginning south of Old Highway 13 (L.M. 6.70) and extending to U.S. 412 (S.R. 20) (L.M. 12.53).

Project Length - 5.830 miles

Completion Time - On or before October 15, 2011

Plans Cost - \$3.00 (11" x 17")

ROANE COUNTY (Contract No. CNK263) Call No. 047

Project No. HSIP-304(10), 73022-3213-94, 73022-4213-04

The resurfacing (thin mix overlay) on S.R. 304 beginning at the Meigs County line (L.M. 0.00) and extending to S.R. 58 (L.M. 12.59).

Project Length - 12.590 miles

Completion Time - On or before November 15, 2011

Plans Cost - \$3.00 (11" x 17")

ROANE COUNTY (Contract No. CNK262) Call No. 048

Project No. STP-SIP-1(266), 73004-3221-94

The installation of signals on U.S. 70 (S.R. 1) at Griffith Drive in Harriman.

Project Length - 0.000 mile

Completion Time - On or before April 30, 2012

Plans Cost - \$3.00

ROBERTSON AND SUMNER COUNTIES (Contract No. CNK272) Call No. 049

Project No. HSIP-25(41), 83005-3245-94, HSIP-25(42), 74006-3218-94, 83005-4245-04, 74006-4218-04

HSIP-25(42), 74006-4218-04, 74006-3218-94

The resurfacing on S.R. 25 beginning at S.R. 49 (L.M. 6.95) and extending to east of Simmons Road (L.M. 11.55).

Project Length - 4.600 miles

HSIP-25(41), 83005-4245-04, 83005-3245-94

The resurfacing on S.R. 25 beginning at the Robertson County line (L.M. 0.00) and extending to east of West Hester Road (L.M. 5.00).

Project Length - 4.990 miles

Total Project Length - 9.590 miles

Completion Time - On or before October 15, 2011

Plans Cost - \$3.00 (11" x 17")

RUTHERFORD COUNTY (Contract No. CNK286) Call No. 050

Project No. HSIP-99(32), 75013-3246-94, 75013-4246-04

The resurfacing (thin mix overlay) on S.R. 99 beginning west of Rockvale Road (L.M. 7.00) and extending to east of Clearidge Drive (L.M. 12.60).

Project Length - 5.600 miles

Completion Time - On or before October 15, 2011

Plans Cost - \$3.00 (11" x 17")

SCOTT COUNTY (Contract No. CNK255) Call No. 051

Project No. STP-SIP-63(47), 76003-3256-94, STP-SIP-63(48), 76003-3257-94

STP-SIP-63(48), 76003-3257-94

The improvement of the intersection on S.R. 63 at Scott High Drive in Huntsville.

Project Length - 0.000 mile

STP-SIP-63(47), 76003-3256-94

The installation of a flashing school sign on S.R. 63 at Huntsville Elementary School.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before November 30, 2011 (See Special Provision 108B)

Plans Cost - \$10.00

SEVIER COUNTY (Contract No. CNK264) Call No. 052

Project No. HSIP-416(7), 78018-3225-94, 78018-4225-04

The resurfacing on S.R. 416 beginning 1.0 mile north of Birds Creek Road (L.M. 10.33) and extending to Old Newport Highway (L.M. 13.96).

Project Length - 3.630 miles

Completion Time - On or before November 15, 2011

Plans Cost - \$3.00 (11" x 17")

SHELBY COUNTY (Contract No. CNK278) Call No. 053

Project No. HSIP-176(5), 79059-3218-94, 79059-4218-04

The resurfacing on S.R. 176 beginning at S.R. 175 (L.M. 1.79) and extending to I-240 (L.M. 6.00).

Project Length - 4.210 miles

Completion Time - On or before November 15, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SHELBY COUNTY (Contract No. CNK276) Call No. 054

Project No. HSIP-177(31), 79052-3224-94, HSIP-388(4), 79057-3204-94, 79057-4204-04, 79052-4224-04

HSIP-388(4), 79057-4204-04, 79057-3204-94

The resurfacing (thin mix overlay) on S.R. 388 beginning at U.S. 51 (S.R. 3) (L.M. 0.00) and extending to Locke Cuba Road (L.M. 6.91).

Project Length - 6.910 miles

HSIP-177(31), 79052-4224-04, 79052-3224-94

The resurfacing on S.R. 177 beginning at Winchester Road (L.M. 0.00) and extending to Crestridge Road (L.M. 1.22).

Project Length - 1.220 miles

Total Project Length - 8.130 miles

Completion Time - On or before October 15, 2011

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

STEWART, HOUSTON, AND CHEATHAM COUNTIES (Contract No. CNK248) Call No. 055

Project No. HSIP-46(19), 81015-3238-94, HSIP-250(6), 11012-3212-94, 81015-4238-04, 81016-4218-04, 11012-4212-04, 42010-4210-04

HSIP-46(19), 81015-4238-04, 81015-3238-94

The resurfacing with a bituminous seal coat on S.R. 46 beginning north of Dunbar Cemetery (L.M. 7.04) and extending to U.S. 79 (S.R. 76) (L.M. 16.18).

Project Length - 9.140 miles

81016-4218-04

The resurfacing with a bituminous seal coat on S.R. 232 beginning at the Houston County line (L.M. 0.00) and extending to south of Leatherwood Road (L.M. 3.63).

Project Length - 3.630 miles

42010-4210-04

The resurfacing with a bituminous seal coat on S.R. 232 beginning at S.R. 147 (L.M. 0.00) and extending to the Stewart County line (L.M. 2.35).

Project Length - 2.350 miles

HSIP-250(6), 11012-4212-04, 11012-3212-94

The resurfacing with a bituminous seal coat on S.R. 250 beginning at the Dickson County line (L.M. 0.00) and extending to south of Wiley Pardue Road (L.M. 3.52).

Project Length - 3.270 miles

Total Project Length - 18.390 miles

Completion Time - On or before October 15, 2011

Plans Cost - \$10.00 (11" x 17")

SULLIVAN COUNTY (Contract No. CNK244) Call No. 056

Project No. APD-I-26(27), 82084-3129-64

The grading, drainage, paving, construction of a concrete Bulb-Tee beam bridge and a retaining wall on I-26 at the future Welcome Center.

Project Length - 1.002 miles

Completion Time - On or before September 30, 2012

Plans Cost - \$50.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 7%.

SUMNER COUNTY (Contract No. CNK289) Call No. 057

Project No. HSIP-25(43), 83007-3213-94, 83007-4213-04

The resurfacing on S.R. 25 beginning east of East Main Street in Gallatin (L.M. 15.67) and extending to west of Airport Boulevard (L.M. 17.51).

Project Length - 1.840 miles

Completion Time - On or before November 15, 2011

Plans Cost - \$3.00 (11" x 17")

UNICOI COUNTY (Contract No. CNK266) Call No. 058

Project No. HSIP-107(18), 86006-3232-94, 86006-4232-04

The resurfacing on S.R. 107 beginning 315 feet east of the bridge over Indian Creek (L.M. 8.74) and extending to the North Carolina State line (L.M. 15.59).

Project Length - 6.850 miles

Completion Time - On or before November 15, 2011

Plans Cost - \$3.00 (11" x 17")

UNION COUNTY (Contract No. CNK267) Call No. 059

Project No. HSIP-61(26), 87002-3234-94, 87002-4234-04

The resurfacing on S.R. 61 beginning at S.R. 370 (L.M. 13.30) and extending to S.R. 131 (L.M. 15.71).

Project Length - 2.410 miles

Completion Time - On or before November 15, 2011

Plans Cost - \$3.00 (11" x 17")

VAN BUREN AND BLEDSOE COUNTIES (Contract No. CNK238) Call No. 060

Project No. 88002-4240-04, 04002-4215-04

88002-4240-04

The resurfacing (thin mix overlay) on S.R. 30 beginning at S.R. 285 (L.M. 17.57) and extending to the Bledsoe County line (L.M. 22.15).

Project Length - 4.580 miles

04002-4215-04

The resurfacing (thin mix overlay) on S.R. 30 beginning at the Van Buren County line (L.M. 0.00) and extending to east of Factory Lane (L.M. 5.58).

Project Length - 5.382 miles

Total Project Length - 9.962 miles

Completion Time - On or before October 15, 2011

Plans Cost - \$3.00 (11" x 17")

WASHINGTON COUNTY (Contract No. CNK250) Call No. 061

Project No. HSIP-81(20), 90009-3238-94, 90009-4238-04

The resurfacing (thin mix overlay) on S.R. 81 beginning at the Nolichucky River Bridge (L.M. 1.86) and extending to Ridgecrest Road (L.M. 10.98).

Project Length - 9.120 miles

Completion Time - On or before November 15, 2011

Plans Cost - \$3.00 (11" x 17")

WEAKLEY COUNTY (Contract No. CNK124) Call No. 062

Project No. BR-STP-216(14), 92011-3217-94

The construction of a concrete box beam bridge on S.R. 216 over Cane Creek (L.M. 3.20), including grading, drainage, and paving.

Project Length - 0.180 mile

Completion Time - On or before August 31, 2012

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 9%.

WILLIAMSON COUNTY (Contract No. CNK273) Call No. 063

Project No. HSIP-252(11), 94027-3209-94, 94027-4209-04

The resurfacing (thin mix overlay) on S.R. 252 beginning at S.R. 96 (L.M. 0.00) and extending to U.S. 31 (S.R. 6, Franklin Road) (L.M. 13.33).

Project Length - 9.860 miles

Completion Time - On or before October 15, 2011

Plans Cost - \$3.00 (11" x 17")

WILSON COUNTY (Contract No. CNK268) Call No. 064

Project No. 95840-4214-04

The resurfacing on S.R. 840 beginning near Stewarts Ferry Pike (L.M. 5.10) and extending to I-40 (L.M. 10.94).

Project Length - 5.720 miles

Completion Time - On or before November 15, 2011

Plans Cost - \$3.00 (11" x 17")

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those DBE's currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 64

Total Number of Projects - 144

Total Number of Counties - 72

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED JULY 15, 2011**

**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

DYER, LAKE, AND LAUDERDALE COUNTIES (Contract No. CNK331) Call No. 001

Project No. 23013-4252-04, 49004-4232-04, 48001-4205-04

23013-4252-04

The repair of base, pavement and roadway embankment at three (3) locations on S.R. 104 between log mile 0.00 and log mile 6.62.

Project Length - 6.620 miles

48001-4205-04

The repair of base and pavement on S.R. 21 beginning at log mile 0.00 and extending to log mile 0.15.

Project Length - 0.150 mile

49004-4232-04

The repair of base and pavement at five (5) locations on S.R. 19 between log mile 4.00 and 9.00.

Project Length - 5.000 miles

Total Project Length - 11.770 miles

Completion Time - See Proposal

NO PLANS CONTRACT

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those DBE's currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 1

Total Number of Projects - 3

Total Number of Counties - 3

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED AUGUST 5, 2011**

**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

ANDERSON COUNTY (Contract No. CNK945) Call No. 001

Project No. HSIP-116(15), 01014-3234-94, 01014-4234-04

The resurfacing on S.R. 116 beginning at the Morgan County line (L.M. 0.00) and extending to the Campbell County line (L.M. 9.74).

Project Length - 9.740 miles

Completion Time - On or before October 15, 2011

Plans Cost - \$3.00 (11" x 17")

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, JEFFERSON, KNOX,  
MONROE, ROANE, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNK940) Call No. 002

Project No. 98017-4175-04

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON COUNTY (Contract No. CNK934) Call No. 003

Project No. 03040-4216-04

The repair of the bridge on S.R. 147 over Sugar Creek (L.M. 0.27).

Project Length - 0.000 mile

Completion Time - On or before April 30, 2012

Plans Cost - \$10.00

BENTON, CARROLL, CHESTER, GIBSON, HARDEMAN, HARDIN, HENRY, MADISON, AND SHELBY COUNTIES  
(Contract No. CNK938) Call No. 004

Project No. 98047-4184-04

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

BRADLEY, DEKALB, HAMILTON, MARION, POLK, PUTNAM, RHEA, AND WHITE COUNTIES (Contract No.  
CNK936) Call No. 005

Project No. 98027-4145-04

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

CANNON AND WARREN COUNTIES (Contract No. CNK943) Call No. 006

Project No. STP-NHE-1(150), 89001-3230-14, 08001-3241-14

The grading, drainage, and construction of a concrete I-beam bridge on U.S. 70S (S.R. 1) beginning near S.R. 281 in Cannon County and extending to near S.R. 287 in Warren County.

Project Length - 7.003 miles

Completion Time - On or before December 15, 2013

Plans Cost - \$250.00 Cross-Section Cost - \$125.00

The DBE goal for this contract is 10%.

COCKE COUNTY (Contract No. CNK946) Call No. 007

Project No. HSIP-32(72), 15004-3210-94, 15004-4210-04

The resurfacing on S.R. 32 beginning at the North Carolina State line (L.M. 0.00) and extending to approximately 100 feet east of Chestnut Mountain Way (L.M. 7.60).

Project Length - 7.600 miles

Completion Time - On or before November 15, 2011

Plans Cost - \$3.00 (11" x 17")

DAVIDSON, DICKSON, HUMPHREYS, MAURY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, WAYNE, AND WILLIAMSON COUNTIES (Contract No. CNK937) Call No. 008

Project No. 98039-4192-04

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

KNOX COUNTY (Contract No. CNK939) Call No. 009

Project No. STP-M-1(276), 47009-3293-54

The grading, drainage, construction of a concrete box beam bridge, and paving on U.S. 70 (S.R. 1) at the junction with Everett Road.

Project Length - 0.330 mile

Completion Time - On or before October 31, 2012

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

PUTNAM COUNTY (Contract No. CNK935) Call No. 010

Project No. 71067-4132-04

The repair of the bridge on S.R. 111 over I-40 (L.M. 4.03 right).

Project Length - 0.000 mile

Completion Time - On or before November 30, 2011 (See Special Provision 108B)

Plans Cost - \$10.00

ROBERTSON COUNTY (Contract No. CNK941) Call No. 011

Project No. STP/HSIP-49(27), 74008-8223-14, 74008-3223-94

The resurfacing (thin mix overlay) on S.R. 49 beginning at New Chapel Road (L.M. 9.95) and extending to the ramps to S.R. 25 (L.M. 16.81).

Project Length - 6.660 miles

Completion Time - On or before October 31, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

RUTHERFORD COUNTY (Contract No. CNK942) Call No. 012

Project No. STP/HSIP-NHE-10(39), 75005-8229-14, 75005-3229-94

The resurfacing on U.S. 231 (S.R. 10) beginning near Hutchinson Lane (L.M. 10.45) and extending to S.R. 1 (Broad Street) (L.M. 13.23).

Project Length - 2.150 miles

Completion Time - On or before November 15, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

UNION COUNTY (Contract No. CNK947) Call No. 013

Project No. HSIP-61(26), 87002-3234-94, 87002-4234-04

The resurfacing on S.R. 61 beginning at S.R. 370 (L.M. 13.30) and extending to S.R. 131 (L.M. 15.71).

Project Length - 2.410 miles

Completion Time - On or before November 15, 2011

Plans Cost - \$3.00 (11" x 17")

BEDFORD COUNTY (Contract No. CNK298) Call No. 014

Project No. STP-SIP-16(39), 02004-3213-94

The improvement of the intersection on U.S. 41A (S.R. 16) at Unionville-Deason Road (L.M. 7.01) in Unionville.

Project Length - 0.108 mile

Completion Time - On or before July 31, 2012

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

BEDFORD COUNTY (Contract No. CNK299) Call No. 015

Project No. STP/HSIP-64(15), 02009-8241-14, 02009-3241-94

The resurfacing on S.R. 64 beginning near Potts Road (L.M. 22.70) and extending to the Coffee County line (L.M. 30.76).

Project Length - 8.060 miles

Completion Time - On or before November 15, 2011

Plans Cost - \$3.00 (11" x 17")

BENTON, HENDERSON, AND WEAKLEY COUNTIES (Contract No. CNK297) Call No. 016

Project No. HRRR-104(31), 39010-3224-94, HRRR-191(10), 03015-3207-94, HSIP-89(18), 92015-3207-94

HRRR-191(10), 03015-3207-94

The miscellaneous safety improvements on S.R. 191 beginning at Sales Landing Road (L.M. 17.62) and extending to Eva-Flatwoods Road (L.M. 20.90).

Project Length - 3.280 miles

HRRR-104(31), 39010-3224-94

The miscellaneous safety improvements on S.R. 104 beginning at Poplar Springs Bargerton Road (L.M. 9.93) and extending to Jan Street (L.M. 16.21).

Project Length - 6.280 miles

HSIP-89(18), 92015-3207-94

The miscellaneous safety improvements on S.R. 89 beginning at Bob Miles Road (L.M. 0.81) and extending to Hawkins Road (L.M. 5.69).

Project Length - 4.880 miles

Total Project Length - 14.440 miles

Completion Time - On or before April 30, 2012

NO PLANS CONTRACT

BLED SOE COUNTY (Contract No. CNK308) Call No. 017

Project No. 04005-4204-04

The repair of the bridge on S.R. 101 over Beaver Dam Creek (L.M. 6.39).

Project Length - 0.000 mile

Completion Time - On or before September 30, 2012

Plans Cost - \$10.00

CARROLL COUNTY (Contract No. CNK304) Call No. 018

Project No. STP/HSIP-1(280), 09003-8223-14, 09003-3223-94

The resurfacing (thin mix overlay) on U.S. 70 (S.R. 1) beginning at the Madison County line (L.M. 0.00) and extending to near Griggs Chapel Road (L.M. 9.55).

Project Length - 9.550 miles

Completion Time - On or before October 31, 2011

Plans Cost - \$3.00 (11" x 17")

CARTER AND WASHINGTON COUNTIES (Contract No. CNK325) Call No. 019

Project No. HRRR-67(22), 90008-3222-94, HRRR-353(9), 90023-3222-94, NHTSA-HE-67(20), 97010-3214-04

NHTSA-HE-67(20), 97010-3214-04

The miscellaneous safety improvements on U.S. 321 (S.R. 67) beginning at Lake Shore Marina (L.M. 12.70) and extending to Fish Springs Road (L.M. 15.86).

Project Length - 3.160 miles

HRRR-67(22), 90008-3222-94

The miscellaneous safety improvements on S.R. 67 beginning at S.R. 81 (L.M. 0.00) and extending to Cherokee Mountain Road (L.M. 4.06).

Project Length - 4.060 miles

HRRR-353(9), 90023-3222-94

The miscellaneous safety improvements on S.R. 353 beginning at Conklin Road (L.M. 0.91) and extending to Old S.R. 34 (L.M. 5.78).

Project Length - 4.870 miles

Total Project Length - 12.090 miles

Completion Time - On or before June 30, 2012

NO PLANS CONTRACT

CUMBERLAND COUNTY (Contract No. CNK314) Call No. 020

Project No. BR-STP-1(125), 18003-3232-94

The construction of a concrete Bulb-Tee beam bridge on U.S. 70 (S.R. 1) over Daddy's Creek (L.M. 21.94), including grading, drainage, and paving.

Project Length - 0.465 mile

Completion Time - On or before May 15, 2013

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10%.

CUMBERLAND AND MARION COUNTIES (Contract No. CNK316) Call No. 021

Project No. 98027-3256-04

The construction of salt bins at the T.D.O.T. District 23 lot on S.R. 28 in Cumberland County, and on I-24 at exit 135 in Marion County.

Project Length - 0.000 mile

Completion Time - On or before March 15, 2012

NO PLANS CONTRACT

DAVIDSON COUNTY (Contract No. CNK803) Call No. 022

Project No. STP-I-440-4(78), 19014-3155-44

The grading, drainage, construction of a steel rolled beam bridge, six (6) retaining walls and paving on I-440 eastbound beginning east of I-65 and extending to west of I-24.

Project Length - 0.999 mile

Completion Time - On or before August 31, 2013 (See Special Provision 108B)

Plans Cost - \$50.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 9%.

DAVIDSON COUNTY (Contract No. CNK322) Call No. 023

Project No. 19005-4158-04

The repair of the bridge on I-40 over Jefferson Street and the Nashville and Western Railroad (L.M. 15.33).

Project Length - 0.000 mile

Completion Time - On or before August 31, 2012

Plans Cost - \$10.00

DAVIDSON COUNTY (Contract No. CNK328) Call No. 024

Project No. 19044-4218-04, 19044-4216-04

19044-4218-04

The repair of two (2) bridges on S.R. 100 over the South Harpeth River (L.M. 1.06) and the Harpeth River (L.M. 7.36).

Project Length - 0.337 mile

19044-4216-04

The repair of the bridge on S.R. 100 over Pritchett Creek (L.M. 5.36).

Project Length - 0.024 mile

Total Project Length - 0.361 mile

Completion Time - On or before July 31, 2012 (See Special Provision 108B)

Plans Cost - \$50.00

DAVIDSON AND SUMNER COUNTIES (Contract No. CNK246) Call No. 025

Project No. BR-STP-11(44), 19032-3211-94

The construction of a concrete Bulb-Tee beam bridge on U.S. 41 (U.S. 31W, S.R. 11, Dickerson Pike) over Mansker Creek (L.M. 24.59), including grading, drainage, and paving.

Project Length - 0.384 mile

Completion Time - On or before July 15, 2013 (See Special Provision 108B)

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 9%.

DEKALB COUNTY (Contract No. CNK309) Call No. 026

Project No. 21001-4271-04

The repair of the bridge on College Street over U.S. 70 (S.R. 26) (L.M. 0.36).

Project Length - 0.000 mile

Completion Time - On or before November 15, 2011 (See Special Provision 108B)

Plans Cost - \$10.00

FAYETTE COUNTY (Contract No. CNK805) Call No. 027

Project No. BR-STP-76(37), 24009-3215-94, BR-STP-76(43), 24009-3216-94

BR-STP-76(43), 24009-3216-94

The construction of two (2) concrete I-beam bridges on S.R. 76 over overflow (L.M. 0.55) and North Fork of the Wolf River (L.M. 0.74), including grading, drainage, and paving.

Project Length - 0.388 mile

BR-STP-76(37), 24009-3215-94

The construction of a concrete I-beam bridge on S.R. 76 over overflow (L.M. 0.93) and a concrete box bridge over branch (L.M. 2.04), including grading, drainage, and paving.

Project Length - 0.237 mile

Total Project Length - 0.625 mile

Completion Time - On or before November 30, 2013 (See Special Provision 108B)

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 12%.

FRANKLIN COUNTY (Contract No. CNK315) Call No. 028

Project No. 26005-4226-04

The repair of the bridge on S.R. 50 over the Elk River (L.M. 1.56).

Project Length - 0.000 mile

Completion Time - On or before April 30, 2013

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

GIBSON COUNTY (Contract No. CNK301) Call No. 029

Project No. BR-STP-445(3), 27020-3212-94

The construction of a concrete box bridge on S.R. 445 over branch (L.M. 1.46), including grading, drainage, and paving.

Project Length - 0.193 mile

Completion Time - On or before May 31, 2012

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

GRAINGER AND SEVIER COUNTIES (Contract No. CNK318) Call No. 030

Project No. HRRR-375(6), 29030-3224-94, HRRR-1284(10), 78950-3523-94

HRRR-375(6), 29030-3224-94

The miscellaneous safety improvements on S.R. 375 (Lake Shore Road) beginning at Gilmore Road and Helton Road (L.M. 11.39) and extending to Tom Long Road (L.M. 15.16).

Project Length - 3.770 miles

HRRR-1284(10), 78950-3523-94

The miscellaneous safety improvements on Glades Road beginning at S.R. 73 (L.M. 0.00) and extending to Bird Creek Road and Buckhorn Road (L.M. 3.20).

Project Length - 3.200 miles

Total Project Length - 6.970 miles

Completion Time - On or before June 30, 2012

NO PLANS CONTRACT

GREENE, HAMBLEN, AND HAWKINS COUNTIES (Contract No. CNK296) Call No. 031

Project No. HRRR-1391(3), 30946-3473-94, HRRR-2594(1), 30946-3472-94, HSIP-1356(1), 37059-3306-94, HSIP-3700(30), 37945-3498-94, HSIP-3840(1), 32950-3596-94

HRRR-1391(3), 30946-3473-94

The miscellaneous safety improvements on Snapps Ferry Road beginning at Williams Spring Road and Elijah Kilday Road (L.M. 3.69) and extending to S.R. 351 (L.M. 7.74).

Project Length - 4.050 miles

HRRR-2594(1), 30946-3472-94

The miscellaneous safety improvements on Horton Highway beginning at Lost Mountain Pike (L.M. 9.69) and extending to the Washington County line (L.M. 20.19).

Project Length - 10.500 miles

HSIP-3840(1), 32950-3596-94

The miscellaneous safety improvements on North Henry Street at the intersection of 3rd North Street (L.M. 1.84).

Project Length - 0.000 mile

HSIP-3700(30), 37945-3498-94

The miscellaneous safety improvements on Old S.R. 70 at the intersection of Kite Road and Webster Valley Road (L.M. 5.30).

Project Length - 0.290 mile

HSIP-1356(1), 37059-3306-94

The miscellaneous safety improvements on McKinney Chapel Road beginning at S.R. 347 (Burem Pike) (L.M. 0.00) and extending to S.R. 66 (L.M. 5.76).

Project Length - 5.760 miles

Total Project Length - 20.600 miles

Completion Time - On or before June 30, 2012

NO PLANS CONTRACT

HAMBLEN COUNTY (Contract No. CNK802) Call No. 032

Project No. APD-NH-32(50), 32002-3231-64

The grading, drainage, construction of a concrete I-beam bridge, a concrete Bulb-Tee beam bridge, six (6) retaining walls and paving on U.S. 25E (S.R. 32, Davy Crockett Parkway) at the interchange of College Park Drive in Morristown.

Project Length - 0.928 mile

Completion Time - On or before July 31, 2014 (See Special Provision 108B)

Plans Cost - \$150.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 8%.

HARDEMAN COUNTY (Contract No. CNK305) Call No. 033

Project No. HSIP-125 (18), 35008-3205-94, 35008-4205-04

The resurfacing on S.R. 125 beginning at the Mississippi State Line (L.M. 0.00) and extending to S.R. 57 (L.M. 3.21).

Project Length - 3.210 miles

Completion Time - On or before November 15, 2011

Plans Cost - \$3.00 (11" x 17")

KNOX COUNTY (Contract No. CNK023) Call No. 034

Project No. HSIP-169(13), 47030-3225-94

The miscellaneous safety improvements on S.R. 169 (Middlebrook Pike) from L.M. 7.73 to L.M. 7.83, including grading, drainage, and paving.

Project Length - 0.255 mile

Completion Time - On or before October 31, 2011

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 7%.

LINCOLN COUNTY (Contract No. CNK300) Call No. 035

Project No. 52021-4219-04, 52021-4218-04

52021-4219-04

The rehabilitation of the bridges on S.R. 275 over overflow (L.M. 4.33) and over Flint River overflow (L.M. 4.42).

Project Length - 0.084 mile

52021-4218-04

The repair of the bridge on S.R. 275 over the Flint River (L.M. 4.52).

Project Length - 0.071 mile

Total Project Length - 0.155 mile

Completion Time - On or before August 31, 2012

Plans Cost - \$25.00

MARION COUNTY (Contract No. CNK291) Call No. 036

Project No. HSIP-156(8), 58016-3240-94, 58016-4240-04

The resurfacing on S.R. 156 beginning at First Street (L.M. 14.64) and extending to west of Lakeview Drive (L.M. 19.38).

Project Length - 4.380 miles

Completion Time - On or before October 31, 2011

Plans Cost - \$3.00 (11" x 17")

MAURY COUNTY (Contract No. CNK287) Call No. 037

Project No. BRZE-6000(25), 60946-3410-94

The construction of a concrete box bridge on Tom Fitzgerald Road over Snow Creek (L.M. 2.98), including grading, drainage, and paving.

Project Length - 0.020 mile

Completion Time - On or before June 30, 2012

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

MCNAIRY COUNTY (Contract No. CNK294) Call No. 038

Project No. BR-STP-224(10), 55014-3209-94, BR-STP-224(12), 55014-3210-94

BR-STP-224(10), 55014-3209-94

The construction of two (2) concrete box beam bridges on S.R. 224 over Owl Creek (L.M. 4.99) and Lick Creek (L.M. 13.96), including grading, drainage, and paving.

Project Length - 0.703 mile

BR-STP-224(12), 55014-3210-94

The construction of a concrete box beam bridge on S.R. 224 over Clarey Creek (L.M. 12.57), including grading, drainage, and paving.

Project Length - 0.261 mile

Total Project Length - 0.964 mile

Completion Time - On or before May 31, 2013

Plans Cost - \$50.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10%.

MCNAIRY COUNTY (Contract No. CNK293) Call No. 039

Project No. BR-STP-224(13), 55021-3216-94

The construction of a concrete box beam bridge on S.R. 224 over Melton Creek (L.M. 23.80), including grading, drainage, and paving.

Project Length - 0.248 mile

Completion Time - On or before July 31, 2012

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

MONTGOMERY AND STEWART COUNTIES (Contract No. CNK330) Call No. 040

Project No. HRRR-943(1), 81945-3473-94, HRRR-6300(20), 63945-3478-94

HRRR-6300(20), 63945-3478-94

The miscellaneous safety improvements on Dotsonville Road beginning at Dunbar Road (L.M. 6.75) and extending to Gip Manning Road and Ogburn Chapel Road (L.M. 9.76).

Project Length - 3.010 miles

HRRR-943(1), 81945-3473-94

The miscellaneous safety improvements on Leatherwood Road beginning at Lick Creek Road (L.M. 1.43) and extending to Hurricane Creek Road (L.M. 7.35).

Project Length - 5.920 miles

Total Project Length - 8.930 miles

Completion Time - On or before April 30, 2012

NO PLANS CONTRACT

PERRY COUNTY (Contract No. CNK247) Call No. 041

Project No. BR-STP-13(28), 68001-3240-94

The construction of a concrete Bulb-Tee beam bridge on S.R. 13 over the Buffalo River (L.M. 1.73), including grading, drainage, and paving.

Project Length - 0.789 mile

Completion Time - On or before May 31, 2014

Plans Cost - \$25.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 10%.

PUTNAM COUNTY (Contract No. CNK292) Call No. 042

Project No. STP/HSIP-24(44), 71003-8234-14, 71003-3234-94

The resurfacing on U.S. 70N (S.R. 24) beginning west of Garrett Avenue and 4th West Street (L.M. 17.92) and extending to west of Neal Street and Old Kentucky Road (L.M. 20.77).

Project Length - 2.780 miles

Completion Time - On or before November 15, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

ROANE COUNTY (Contract No. CNK027) Call No. 043

Project No. BR-STP-72(9), 73016-3216-94

The construction of two (2) concrete box bridges on S.R. 72 over branch (L.M. 1.98) and Stamp Creek (L.M. 4.55), including grading, drainage, and paving.

Project Length - 0.130 mile

Completion Time - On or before June 30, 2012

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

ROANE AND UNICOI COUNTIES (Contract No. CNK329) Call No. 044

Project No. 98017-3187-04

The construction of a salt bin on I-40 at mile marker 362 in Roane County and on I-26 at exit 50 in Unicoi County.

Project Length - 0.000 mile

Completion Time - On or before November 30, 2011

NO PLANS CONTRACT

ROBERTSON COUNTY (Contract No. CNK319) Call No. 045

Project No. STP-SIP-11(57), 74004-3232-94

The construction of turn lanes on U.S. 41 (S.R. 11) at the intersection of Hygeia Road/Candy Street in Greenbrier (L.M. 2.00).

Project Length - 0.041 mile

Completion Time - On or before May 31, 2012

Plans Cost - \$3.00 (11" x 17")

ROBERTSON COUNTY (Contract No. CNK277) Call No. 046

Project No. STP-SIP-76(66), 74013-3229-94

The installation of signals on S.R. 76 at the southbound ramps to I-65 in White House.

Project Length - 0.000 mile

Completion Time - On or before April 30, 2012

Plans Cost - \$3.00

RUTHERFORD COUNTY (Contract No. CNK320) Call No. 047

Project No. STP/HSIP-NHE-96(31), 75077-8217-14, 75077-3217-94

The resurfacing on S.R. 96 beginning at Cason Lane (L.M. 9.10) and extending to U.S. 41 (U.S. 70S, S.R. 1) (L.M. 11.50).

Project Length - 2.400 miles

Completion Time - On or before November 15, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

SMITH COUNTY (Contract No. CNK123) Call No. 048

Project No. BRZE-8000(17), 80945-3485-94

The construction of a concrete box beam bridge on Harris Hollow Road over Defeated Creek (L.M. 0.14), including grading, drainage, and paving.

Project Length - 0.132 mile

Completion Time - On or before August 15, 2012

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

SMITH COUNTY (Contract No. CNK321) Call No. 049

Project No. STP-8000(21), 80945-3497-14

The repair of the Cordell Hull bridge over the Cumberland River in Carthage.

Project Length - 0.291 mile

Completion Time - On or before November 15, 2013

Plans Cost - \$50.00

SULLIVAN COUNTY (Contract No. CNK265) Call No. 050

Project No. STP-NHE-1(273), 82002-8278-14, STP/HSIP-394(14), 82099-8217-14, 82099-3217-94

STP-NHE-1(273), 82002-8278-14

The resurfacing on S.R. 1 beginning at U.S. 11W (L.M. 23.99) and extending to U.S. 11E (U.S. 19, Volunteer Parkway) (L.M. 25.20).

Project Length - 1.210 miles

STP/HSIP-394(14), 82099-8217-14, 82099-3217-94

The resurfacing on S.R. 394 beginning at U.S. 11W (S.R. 1) (L.M. 0.00) and extending to approximately 475 feet south of Redbud Lane (L.M. 2.54).

Project Length - 2.540 miles

Total Project Length - 3.750 miles

Completion Time - On or before November 15, 2011

Plans Cost - \$10.00 (11" x 17")

The DBE goal for this contract is 3%.

UNICOI COUNTY (Contract No. CNK307) Call No. 051

Project No. 86004-4154-04

The repair of the bridge on I-26 over Garland Road (L.M. 1.25).

Project Length - 0.000 mile

Completion Time - On or before May 31, 2012

Plans Cost - \$10.00

WASHINGTON COUNTY (Contract No. CNK801) Call No. 052

Project No. STP/HPP-36(50), 90006-3217-14

The grading, drainage, construction of four (4) concrete box bridges and seven (7) retaining walls, and paving on S.R. 36 beginning at S.R. 354 (Boone Avenue) (L.M. 2.90) and extending to S.R. 75 (L.M. 7.00).

Project Length - 3.905 miles

Completion Time - On or before August 31, 2013 (See Special Provision 108B)

Plans Cost - \$250.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 8%.

WILLIAMSON COUNTY (Contract No. CNK324) Call No. 053

Project No. STP/HSIP-11(61), 94007-8227-14, 94007-3227-94

The resurfacing on U.S. 31A (S.R. 11) beginning at S.R. 96 (L.M. 7.40) and extending to the Davidson County line (L.M. 17.12).

Project Length - 9.700 miles

Completion Time - On or before November 15, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

WILLIAMSON AND WILSON COUNTIES (Contract No. CNK317) Call No. 054

Project No. 98300-3106-04

The construction of salt bins on S.R. 96 at the T.D.O.T. maintenance lot in Fairview, and on I-40 at mile marker 228 in Wilson County.

Project Length - 0.000 mile

Completion Time - On or before August 31, 2012

NO PLANS CONTRACT

WILSON COUNTY (Contract No. CNK326) Call No. 055

Project No. BH-STP-24(40), 95005-3210-94

The rehabilitation of the bridge on U.S. 70N (S.R. 24) over Spring Creek (L.M. 20.25), including grading, drainage, and paving.

Project Length - 0.142 mile

Completion Time - On or before May 31, 2013

Plans Cost - \$10.00

WILSON COUNTY (Contract No. CNK327) Call No. 056

Project No. BR-I-40-5(132), 95001-3199-94

The construction of a welded steel plate girder bridge on Linwood Road over I-40 (L.M. 7.81), including grading, drainage and paving.

Project Length - 0.285 mile

Completion Time - On or before May 31, 2013 (See Special Provision 108B)

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 7%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those DBE's currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 56

Total Number of Projects - 85

Total Number of Counties - 61

Publication No. DT-1390-V

**STATE OF TENNESSEE  
NOTICE TO CONTRACTORS OF  
STATE HIGHWAY CONSTRUCTION BIDS  
TO BE RECEIVED SEPTEMBER 16, 2011  
FOR A PROJECT IN SHELBY COUNTY, TENNESSEE,  
AND CRITTENDEN COUNTY, ARKANSAS  
ARKANSAS FEDERAL PROJECT NUMBER BRN-40-5(151)283  
AND ARKANSAS JOB NUMBER 110542  
AND TENNESSEE FEDERAL PROJECT NUMBER IM-40-1(333)  
AND TENNESSEE STATE PROJECT NUMBER 79903-3109-44  
INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

PROPOSALS WILL BE SUBMITTED ONLY TO THE TENNESSEE DEPARTMENT OF TRANSPORTATION.

SHELBY COUNTY (Contract No. CNK953) Call No. 001

Project No. IM-40-1(333), 79903-3109-44

The seismic retrofit of the bridge on I-40 over the Mississippi River (L.M. 0.00).

Project Length - 0.000 mile

Completion Time - On or before May 31, 2014 (See Special Provision 108B)

Plans Cost - \$100.00

The DBE goal for this contract is 2%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with the Arkansas State Highway and Transportation Department in accordance with Special Provision 102AP of the proposal or with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The right to reject any and all bids is reserved.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

John Schroer, Commissioner  
Tennessee Department of Transportation

R. Madison Murphy, Chairman  
Arkansas Highway Commission

Publication No. DT-1390-V

Revised August 24, 2011

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED SEPTEMBER 16, 2011**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

BENTON COUNTY (Contract No. CNK958) Call No. 002

Project No. 03040-4216-04

The repair of the bridge on S.R. 147 over Sugar Creek (L.M. 0.27).

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012

Plans Cost - \$10.00

BENTON, HENDERSON, AND WEAKLEY COUNTIES (Contract No. CNK959) Call No. 003

Project No. HRRR-104(31), 39010-3224-94, HRRR-191(10), 03015-3207-94, HSIP-89(18), 92015-3207-94

HRRR-191(10), 03015-3207-94

The miscellaneous safety improvements on S.R. 191 beginning at Sales Landing Road (L.M. 17.62) and extending to Eva-Flatwoods Road (L.M. 20.90).

Project Length - 3.280 miles

HRRR-104(31), 39010-3224-94

The miscellaneous safety improvements on S.R. 104 beginning at Poplar Springs Bargerton Road (L.M. 9.93) and extending to Jan Street (L.M. 16.21).

Project Length - 6.280 miles

HSIP-89(18), 92015-3207-94

The miscellaneous safety improvements on S.R. 89 beginning at Bob Miles Road (L.M. 0.81) and extending to Hawkins Road (L.M. 5.69).

Project Length - 4.880 miles

Total Project Length - 14.440 miles

Completion Time - On or before April 30, 2012

NO PLANS CONTRACT

CUMBERLAND COUNTY (Contract No. CNK950) Call No. 004

Project No. HSIP-1170(10), 18029-3408-94

The miscellaneous safety improvements on Creston Road beginning at Fredonia Road (L.M. 1.53) and extending to West Creston Road (L.M. 2.72).

Project Length - 1.190 miles

Completion Time - On or before November 30, 2011

Plans Cost - \$3.00

DAVIDSON AND SUMNER COUNTIES (Contract No. CNK952) Call No. 005

Project No. HSIP-NHE-386(10), 83076-3246-94, 19180-3210-94

The miscellaneous safety improvements on S.R. 386 beginning at I-65 in Davidson County and extending to S.R. 174 (Long Hollow Pike) in Sumner County.

Project Length - 15.000 miles

Completion Time - On or before April 30, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

FENTRESS COUNTY (Contract No. CNK951) Call No. 006

Project No. BR-STP-52(49), 25003-3226-94

The construction of a concrete Bulb-Tee beam bridge on S.R. 52 over Branham Hollow Branch (L.M. 7.47), including grading, drainage, and paving.

Project Length - 0.331 mile

Completion Time - On or before April 30, 2013

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10%.

GRAINGER AND SEVIER COUNTIES (Contract No. CNK957) Call No. 007

Project No. HRRR-375(6), 29030-3224-94, HRRR-1284(10), 78950-3523-94

HRRR-375(6), 29030-3224-94

The miscellaneous safety improvements on S.R. 375 (Lake Shore Road) beginning at Gilmore Road and Helton Road (L.M. 11.39) and extending to Tom Long Road (L.M. 15.16).

Project Length - 3.770 miles

HRRR-1284(10), 78950-3523-94

The miscellaneous safety improvements on Glades Road beginning at S.R. 73 (L.M. 0.00) and extending to Bird Creek Road and Buckhorn Road (L.M. 3.20).

Project Length - 3.200 miles

Total Project Length - 6.970 miles

Completion Time - On or before June 30, 2012

NO PLANS CONTRACT

HAMILTON, MARION, AND WARREN COUNTIES (Contract No. CNK948) Call No. 008

Project No. HRRR-1114(10), 89018-3413-94, HRRR-2128(1), 58946-3401-94, HSIP-2(105), 33011-3250-94

HSIP-2(105), 33011-3250-94

The miscellaneous safety improvements on U.S. 11 (S.R. 2, East 23rd Street) at the intersection of Willow Street (L.M. 9.65).

Project Length - 0.000 mile

HRRR-2128(1), 58946-3401-94

The miscellaneous safety improvements on East Valley Road/Hancock Road beginning at Francis Spring Road (L.M. 0.00) and extending to U.S. 41 (S.R. 2) (L.M. 3.90).

Project Length - 3.900 miles

HRRR-1114(10), 89018-3413-94

The miscellaneous safety improvements on Old Shelbyville Road beginning at S.R. 287 (L.M. 3.11) and extending to Snow Hollow Lane (L.M. 11.46).

Project Length - 8.350 miles

Total Project Length - 12.250 miles

Completion Time - On or before December 15, 2011

NO PLANS CONTRACT

KNOX COUNTY (Contract No. CNK954) Call No. 009

Project No. HSIP-169(13), 47030-3225-94

The miscellaneous safety improvements on S.R. 169 (Middlebrook Pike) from L.M. 7.73 to L.M. 7.83, including grading, drainage, and paving.

Project Length - 0.255 mile

Completion Time - On or before July 31, 2012

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 7%.

ROANE COUNTY (Contract No. CNK955) Call No. 010

Project No. BR-STP-72(9), 73016-3216-94

The construction of two (2) concrete box bridges on S.R. 72 over branch (L.M. 1.98) and Stamp Creek (L.M. 4.55), including grading, drainage, and paving.

Project Length - 0.130 mile

Completion Time - On or before December 15, 2011 (See Special Provision 108B)

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

ROANE AND UNICOI COUNTIES (Contract No. CNK956) Call No. 011

Project No. 98017-3187-04

The construction of a salt bin on I-40 at mile marker 362 in Roane County and on I-26 at exit 50 in Unicoi County.

Project Length - 0.000 mile

Completion Time - On or before September 30, 2012

NO PLANS CONTRACT

WILSON AND WILLIAMSON COUNTIES (Contract No. CNK960) Call No. 012

Project No. 98300-3106-04

The construction of salt bins on S.R. 96 at the T.D.O.T. maintenance lot in Fairview, and on I-40 at mile marker 228 in Wilson County.

Project Length - 0.000 mile

Completion Time - On or before September 30, 2012

NO PLANS CONTRACT

ANDERSON COUNTY (Contract No. CNK351) Call No. 013

Project No. BRZE-100(30), 01946-3412-94, BRZE-100(35), 01946-3518-94

BRZE-100(35), 01946-3518-94

The construction of a concrete box bridge on Hoskins Gap Road over Cow Creek (L.M. 0.61), including grading, drainage, and paving.

Project Length - 0.025 mile

BRZE-100(30), 01946-3412-94

The construction of a concrete box bridge on Hoskins Gap Road over Cow Creek (L.M. 2.42), including grading, drainage, and paving.

Project Length - 0.084 mile

Total Project Length - 0.109 mile

Completion Time - On or before June 30, 2012

Plans Cost - \$10.00 Cross-Section Cost - \$3.00

ANDERSON, BLOUNT, CAMPBELL, CARTER, COCKE, GRAINGER, GREENE, HAMBLE, HAWKINS, JEFFERSON, KNOX, LOUDON, ROANE, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNK357) Call No. 014

Project No. 98017-4188-04

The random on-call repair of longitudinal cable barrier on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before December 31, 2012

NO PLANS CONTRACT

BENTON, CROCKETT, DECATUR, DYER, FAYETTE, HAYWOOD, HENDERSON, MADISON, OBION, SHELBY, AND TIPTON COUNTIES (Contract No. CNK342) Call No. 015

Project No. 98047-4197-04

The random on-call repair of longitudinal cable barrier on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before December 31, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MARION, PUTNAM, AND SEQUATCHIE COUNTIES (Contract No. CNK341) Call No. 016

Project No. 98027-4158-04

The random on-call repair of longitudinal cable barrier on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before December 31, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

CAMPBELL COUNTY (Contract No. CNK349) Call No. 017

Project No. IME-75-3(153), 07100-8122-44

The resurfacing on I-75 beginning north of Mile Marker 147 (L.M. 17.37) and extending to approximately 1.49 miles south of Rarity Mt. Road overpass (L.M. 24.67).

Project Length - 7.300 miles

Completion Time - On or before July 31, 2012 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

CAMPBELL AND ROANE COUNTIES (Contract No. CNK350) Call No. 018

Project No. HRRR-297(3), 07026-3209-94, HRRR-1222(3), 73946-3403-94

HRRR-297(3), 07026-3209-94

The miscellaneous safety improvements on S.R. 297 beginning at Vine Street (L.M. 14.30) and extending to the Jellico City Limits (L.M. 16.65).

Project Length - 2.350 miles

HRRR-1222(3), 73946-3403-94

The miscellaneous safety improvements on Ables Valley Road beginning at Burke Mill Road (L.M. 0.86) and extending to east of Delozier Lane (L.M. 6.41).

Project Length - 5.550 miles

Total Project Length - 7.900 miles

Completion Time - On or before April 30, 2012

NO PLANS CONTRACT

CHEATHAM COUNTY (Contract No. CNK353) Call No. 019

Project No. STP-SIP-112(13), 11009-3212-94

The installation of signals on U.S. 41A (S.R. 112) at S.R. 249 (New Hope Road) (L.M. 1.29).

Project Length - 0.135 mile

Completion Time - On or before May 31, 2012

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, LAWRENCE, MAURY, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNK374) Call No. 020

Project No. 98300-4109-04

The random on-call repair of longitudinal cable barrier on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before December 31, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

CHEATHAM, DAVIDSON, ROBERTSON, AND WILSON COUNTIES (Contract No. CNK379) Call No. 021

Project No. IME-098-3(19), 98300-8102-44

The longitudinal joint stabilization on various Interstate Routes.

Project Length - 26.550 miles

Completion Time - On or before July 31, 2012

NO PLANS CONTRACT

CHESTER COUNTY (Contract No. CNK375) Call No. 022

Project No. 12003-4210-04

The repair of the bridge on S.R. 22 over ditch at log mile 3.70.

Project Length - 0.000 mile

Completion Time - On or before November 30, 2012

Plans Cost - \$10.00

COCKE COUNTY (Contract No. CNK808) Call No. 023

Project No. BH-STP-9(42), 15003-3236-94, HSIP-35(45), 15007-3219-94

BH-STP-9(42), 15003-3236-94

The rehabilitation of the bridge on U.S. 25 (U.S. 70, S.R. 9) over the French Broad River and Norfolk Southern Railroad (L.M. 21.60), including grading, drainage, and paving.

Project Length - 0.241 mile

NHTSA-HE-1500(53), 97015-3408-04

The resurfacing on Fugate Road beginning at U.S. 25 (U.S. 70, S.R. 9) (L.M. 0.00) and extending to S.R. 107 (L.M. 4.82).

Project Length - 4.820 miles

Total Project Length - 5.061 miles

Completion Time - On or before December 15, 2013 (See Special Provision 108B)

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 8%.

CUMBERLAND COUNTY (Contract No. CNK337) Call No. 024

Project No. IME-40-6(155), 18100-8140-44

The resurfacing on I-40 beginning at Plateau Road (L.M. 6.79) and extending to the bridge over the Obed River (L.M. 13.54), including bridge deck repair.

Project Length - 6.750 miles

Completion Time - On or before July 31, 2012 (See Special Provision 108B)

Plans Cost - \$3.00

The DBE goal for this contract is 3%.

DAVIDSON COUNTY (Contract No. CNK366) Call No. 025

Project No. BR-STP-6(50), 19025-3226-94

The construction of a welded steel plate girder bridge and two (2) retaining walls on U.S. 31E (S.R. 6, Gallatin Road) over the C.S.X. Railroad (L.M. 19.43 SB and 19.47 NB) in Nashville.

Project Length - 0.477 mile

Completion Time - On or before May 31, 2013 (See Special Provision 108B)

Plans Cost - \$50.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 8%.

DAVIDSON COUNTY (Contract No. CNK369) Call No. 026

Project No. NHTSA-HE-6(79), 97119-3296-04

The installation of signals on U.S. 31E (S.R. 6) at the southbound and northbound entrance and exit ramps at Trinity Lane in Nashville (L.M. 12.60).

Project Length - 0.000 mile

Completion Time - On or before May 31, 2012

Plans Cost - \$10.00

DAVIDSON COUNTY (Contract No. CNK364) Call No. 027

Project No. 19014-4156-04

The repair of fourteen (14) bridges over I-440 at various locations in Nashville.

Project Length - 0.000 mile

Completion Time - On or before October 31, 2012 (See Special Provision 108B)

Plans Cost - \$150.00

DAVIDSON AND WILSON COUNTIES (Contract No. CNK358) Call No. 028

Project No. HSIP-NHE-255(8), 19085-3216-94, HSIP-IE-40-5(139), 95100-3104-94, STP-SIP-100(52), 19044-3217-94

HSIP-NHE-255(8), 19085-3216-94

The miscellaneous safety improvements on S.R. 255 (Donelson Pike) at the I-40 Eastbound ramps (L.M. 9.12 and L.M. 9.15).

Project Length - 0.000 mile

STP-SIP-100(52), 19044-3217-94

The miscellaneous safety improvements on S.R. 100 at the intersection with West Tyne Drive (L.M. 10.96).

Project Length - 0.000 mile

HSIP-IE-40-5(139), 95100-3104-94

The miscellaneous safety improvements on the S.R. 840 ramp from I-40 Westbound between L.M. 10.80 and L.M. 10.93.

Project Length - 0.130 mile

Total Project Length - 0.130 mile

Completion Time - On or before May 31, 2012

NO PLANS CONTRACT

DICKSON COUNTY (Contract No. CNK306) Call No. 029

Project No. BH-IE-40-3(154), 22001-3186-94

The rehabilitation of the bridge on I-40 over Turnbull Creek (L.M. 16.53).

Project Length - 0.100 mile

Completion Time - On or before May 31, 2012 (See Special Provision 108B)

Plans Cost - \$10.00

FAYETTE COUNTY (Contract No. CNK810) Call No. 030

Project No. CM-57(52), 24006-3248-94

The grading, drainage, construction of a concrete I-beam bridge, three (3) concrete box bridges and paving on S.R. 57 beginning west of Neville Road over the Norfolk Southern Railroad (L.M. 1.61) and extending to east of the Wolf Creek Tributary.

Project Length - 0.491 mile

Completion Time - On or before May 31, 2013 (See Special Provision 108B)

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

GILES COUNTY (Contract No. CNK359) Call No. 031

Project No. IME-65-1(71), 28001-8180-44

The resurfacing on I-65 using open-graded friction course (OGFC) beginning at the Alabama State Line (L.M. 0.00) and extending to U.S. 64 (S.R. 15) (L.M. 14.08), including bridge deck repair.

Project Length - 14.080 miles

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

Plans Cost - \$10.00

The DBE goal for this contract is 3%.

HAMBLEEN COUNTY (Contract No. CNK347) Call No. 032

Project No. IME-81-1(120), 32001-8127-44

The resurfacing on I-81 beginning at the Jefferson County Line (L.M. 0.00) and extending to the Greene County Line (L.M. 9.94), including bridge deck repair.

Project Length - 9.940 miles

Completion Time - On or before August 31, 2012 (See Special Provision 108B)

Plans Cost - \$10.00 (11" x 17")

The DBE goal for this contract is 5%.

HAMBLEEN AND KNOX COUNTIES (Contract No. CNK348) Call No. 033

Project No. HRRR-1124(3), 47947-3435-94, HSIP-66(43), 32006-3232-94

HSIP-66(43), 32006-3232-94

The miscellaneous safety improvements on S.R. 66 at the intersection of S.R. 342 (L.M. 4.46).

Project Length - 0.000 mile

HRRR-1124(3), 47947-3435-94

The miscellaneous safety improvements on Strawberry Plains Pike beginning at the Knoxville Urban Boundary (L.M. 9.20) and extending to S.R. 9 (L.M. 11.72).

Project Length - 2.520 miles

Total Project Length - 2.520 miles

Completion Time - On or before May 31, 2012

NO PLANS CONTRACT

HAMILTON AND MARION COUNTIES (Contract No. CNK335) Call No. 034

Project No. IME-098-2(12), 98027-8153-44

The longitudinal joint stabilization on I-24 beginning west of the bridge over Chattanooga Creek (L.M. 6.18) and extending to the Crest Road overpass (L.M. 11.35) in Hamilton County, and on I-24 beginning at Cave Cove Creek (L.M. 6.31) and extending to bridge over Fiery Gizzard Creek (L.M. 11.48) in Marion County.

Project Length - 10.340 miles

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

Plans Cost - \$3.00

HARDEMAN COUNTY (Contract No. CNK345) Call No. 035

Project No. BRZE-3500(34), 35945-3497-94

The construction of a concrete box bridge on Pulse Drive over Cypress Creek (L.M. 0.75), including grading, drainage, and paving.

Project Length - 0.076 mile

Completion Time - On or before July 31, 2012

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

LAWRENCE COUNTY (Contract No. CNK360) Call No. 036

Project No. 50013-4226-04

The construction of a precast concrete box culvert on S.R. 242 (Buffalo Road) at log mile 26.94, including grading, drainage, and paving.

Project Length - 0.047 mile

Completion Time - On or before May 31, 2012

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

MADISON COUNTY (Contract No. CNK339) Call No. 037

Project No. IME-40-1(334), 57201-8141-44

The resurfacing on I-40 beginning at the Haywood County Line (L.M. 0.00) and extending to Lower Brownsville Road (L.M. 7.36), including bridge deck repair.

Project Length - 7.360 miles

Completion Time - On or before July 31, 2012 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 2%.

MARSHALL COUNTY (Contract No. CNK377) Call No. 038

Project No. BRZE-5900(17), 59945-3477-94

The construction of a concrete box beam bridge on London Road over Richland Creek (L.M. 0.80), including grading, drainage, and paving.

Project Length - 0.181 mile

Completion Time - On or before July 31, 2012

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

MONTGOMERY COUNTY (Contract No. CNK373) Call No. 039

Project No. STP-SIP-NHE-374(15), 63374-3221-14

The improvement of the intersection on S.R. 374 at Jordan Road in Clarksville (L.M. 12.30).

Project Length 0.000 mile

Completion Time - On or before May 31, 2012

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

ROANE COUNTY (Contract No. CNK355) Call No. 040

Project No. STP-M-9116(5), 73953-8546-54

The resurfacing on various city streets in Rockwood.

Project Length - 0.870 mile

Completion Time - On or before December 15, 2011

Plans Cost - \$3.00 (11" x 17")

RUTHERFORD COUNTY (Contract No. CNK361) Call No. 041

Project No. IME-24-1(99), 75001-8199-44

The resurfacing on I-24 using open-graded friction course (OGFC) beginning west of Baker Road (L.M. 7.74) and extending to west of S.R. 840 (L.M. 11.00).

Project Length - 3.260 miles

Completion Time - On or before June 30, 2012

Plans Cost - \$10.00

The DBE goal for this contract is 2%.

RUTHERFORD COUNTY (Contract No. CNK362) Call No. 042

Project No. STP-SIP-1084 (1), 75951-3593-94

The miscellaneous safety improvements on Medical Center Parkway beginning near the ramps to I-24 and extending to near Gresham Park Drive in Murfreesboro.

Project Length - 0.620 mile

Completion Time - On or before May 15, 2012

Plans Cost - \$3.00

SCOTT COUNTY (Contract No. CNK356) Call No. 043

Project No. HPP-1400(24), 76008-8320-54

The resurfacing on Norma Road beginning at Smoky Junction Road and extending to approximately 2.1 miles northwest of Smoky Junction Road.

Project Length - 2.100 miles

Completion Time - On or before May 31, 2012

Plans Cost - \$3.00

SHELBY COUNTY (Contract No. CNK340) Call No. 044

Project No. IME-40-1(335), 79903-8110-44

The resurfacing on I-40 beginning at the Mississippi River bridge (L.M. 1.10) and extending to the ramp to I-240 (L.M. 2.44).

Project Length - 1.340 miles

Completion Time - On or before June 30, 2012 (See Special Provision 108B)

Plans Cost - \$3.00

The DBE goal for this contract is 2%.

SHELBY COUNTY (Contract No. CNK807) Call No. 045

Project No. NHE-86(4), 79029-3214-14

The grading, drainage, construction of a concrete box beam bridge, four (4) retaining walls and paving on U.S. 72 (S.R. 86) beginning 0.1 mile north of Quinn Road and extending to S.R. 57 (Poplar Avenue) in Collierville.

Project Length - 1.836 miles

Completion Time - On or before November 30, 2013 (See Special Provision 108B)

Plans Cost - \$100.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 11%.

SHELBY AND TIPTON COUNTIES (Contract No. CNK344) Call No. 046

Project No. HRRR-59(24), 84005-3221-94, HSIP-14(51), 84003-3218-94, HSIP-2874(1), 79960-3590-94

HSIP-2874(1), 79960-3590-94

The miscellaneous safety improvements on St. Elmo Avenue at the intersection of Mountain Terrace Street in Memphis.

Project Length - 0.000 mile

HSIP-14(51), 84003-3218-94

The miscellaneous safety improvements on S.R. 14 (L.M. 11.88) at the intersection of S.R. 179 (L.M. 5.76).

Project Length - 0.000 mile

HRRR-59(24), 84005-3221-94

The miscellaneous safety improvements on S.R. 59 beginning at the Mississippi River (L.M. 0.00) and extending to Munford-Gilt Edge Road (L.M. 8.66).

Project Length - 8.660 miles

Total Project Length - 8.660 miles

Completion Time - On or before June 30, 2012

NO PLANS CONTRACT

SULLIVAN COUNTY (Contract No. CNK302) Call No. 047

Project No. BH-STP-36(49), 82006-3278-94, 82006-4278-04

BH-STP-36(49), 82006-3278-94

The rehabilitation of the bridge on S.R. 36 over the C.S.X. Railroad (L.M. 3.23, left), including grading, drainage, and paving.

82006-4278-04

The repair of the bridge on S.R. 36 over the C.S.X. Railroad (L.M. 3.23, right).

Project Length - 0.000 mile

Completion Time - On or before October 31, 2012

Plans Cost - \$10.00

TROUSDALE COUNTY (Contract No. CNK378) Call No. 048

Project No. STP-SIP-141(23), 85007-3220-94

The miscellaneous safety improvements on S.R. 141 beginning at S.R. 10 (L.M. 4.24) and extending to the Wilson County line (L.M. 10.03).

Project Length - 5.790 miles

Completion Time - On or before December 15, 2011

NO PLANS CONTRACT

WASHINGTON COUNTY (Contract No. CNK801) Call No. 049

Project No. STP/HPP-36(50), 90006-3217-14

The grading, drainage, construction of four (4) concrete box bridges and seven (7) retaining walls, and paving on S.R. 36 beginning at S.R. 354 (Boone Avenue) (L.M. 2.90) and extending to S.R. 75 (L.M. 7.00).

Project Length - 3.905 miles

Completion Time - On or before June 30, 2014 (See Special Provision 108B)

Plans Cost - \$250.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 8%.

WAYNE COUNTY (Contract No. CNK363) Call No. 050

Project No. STP-SIP-69 (73), 91069-3202-94

The miscellaneous safety improvements on S.R. 69 beginning at Fielder Loop Road (L.M. 2.05) and extending to Second Creek Bridge (L.M. 3.66).

Project Length - 1.610 miles

Completion Time - On or before April 30, 2012

Plans Cost - \$3.00

WILLIAMSON COUNTY (Contract No. CNK370) Call No. 051

Project No. STP-397(7), 94092-3227-14

The grading, drainage, construction of a concrete Bulb-Tee beam bridge, a concrete I-beam bridge, five (5) retaining walls and paving on S.R. 397 (Mack Hatcher Parkway) beginning south of S.R. 96 (L.M. 2.97) and extending to west of U.S. 31 (S.R. 6) (L.M. 5.96).

Project Length - 2.973 miles

Completion Time - On or before May 15, 2014

Plans Cost - \$150.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 9%.

WILLIAMSON AND CHEATHAM COUNTIES (Contract No. CNK352) Call No. 052

Project No. IME-40-3 (152), 94001-8119-44, IME-40-3 (153), 11003-8133-44

IME-40-3(152), 94001-8119-44

The resurfacing on I-40 using open-graded friction course (OGFC) beginning at the Dickson County line (L.M. 0.00) and extending to the Cheatham County line (L.M. 3.10).

Project Length - 3.100 miles

IME-40-3(153), 11003-8133-44

The resurfacing on I-40 using open-graded friction course (OGFC) beginning at the Williamson County line (L.M. 0.00) and extending to the Davidson County line (L.M. 7.14), including bridge deck repair.

Project Length - 7.140 miles

Total Project Length - 10.240 miles

Completion Time - On or before June 30, 2012

Plans Cost - \$10.00

The DBE goal for this contract is 3%.

WILSON COUNTY (Contract No. CNK365) Call No. 053

Project No. IME-40-5 (141), 95100-8106-44

The resurfacing on I-40 using open-graded friction course (OGFC) beginning east of S.R. 840 (L.M. 12.73) and extending to east of U.S. 70 (S.R. 26) (L.M. 17.10), including bridge deck repairs.

Project Length - 4.370 miles

Completion Time - On or before May 31, 2012 (See Special Provision 108B)

Plans Cost - \$10.00

The DBE goal for this contract is 3%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those DBE's currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 53

Total Number of Projects - 69

Total Number of Counties - 60

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED OCTOBER 28, 2011**

**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CNK372) Call No. 001

Project No. 98017-4190-04

The random on-call sinkhole repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012

NO PLANS CONTRACT

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No. CNK394) Call No. 002

Project No. 98017-4191-04, 98017-4192-04

98017-4191-04

The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile

98017-4192-04

The installation of guardrail on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before December 31, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

ANDERSON, MORGAN, ROANE, AND SCOTT COUNTIES (Contract No. CNK405) Call No. 003

Project No. HSIP-REG1(87), 98017-3284-94

The miscellaneous safety improvements on various State Routes.

Project Length - 0.000 mile

Completion Time - On or before July 31, 2012

NO PLANS CONTRACT

BEDFORD COUNTY (Contract No. CNK391) Call No. 004

Project No. HSIP-1043(10), 02951-3403-94

The miscellaneous safety improvements on Fairfield Pike at the intersection of Hickory Drive and Tulip Tree Road (L.M. 7.29).

Project Length - 0.000 mile

Completion Time - On or before May 31, 2012

NO PLANS CONTRACT

BEDFORD COUNTY (Contract No. CNK398) Call No. 005

Project No. STP-EN-200(34), 02011-3223-94

The grading, drainage, and paving on S.R. 82 beginning at High Street and extending to east of Abernathy Lane.

Project Length - 0.380 mile

Completion Time - On or before September 30, 2012

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNK403) Call No. 006

Project No. 98300-4111-04, 98300-4112-04

98300-4111-04

The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile

98300-4112-04

The installation of guardrail on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before December 31, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

BEDFORD, LINCOLN, AND MARSHALL COUNTIES (Contract No. CNK402) Call No. 007

Project No. HSIP-REG3(86), 98300-3203-94

The miscellaneous safety improvements on various State Routes.

Project Length - 0.000 mile

Completion Time - On or before July 31, 2012

NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No. CNK386) Call No. 008

Project No. 98048-4101-04, 98047-4199-04

98047-4199-04

The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile

98048-4101-04

The installation of guardrail on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before December 31, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No. CNK385) Call No. 009  
Project No. 98027-4162-04, 98027-4161-04

98027-4161-04

The random on-call guardrail repair on various Interstate and State Routes.

Project Length - 0.000 mile

98027-4162-04

The installation of guardrail on various Interstate and State Routes.

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before December 31, 2012 (See Special Provision 108B)

NO PLANS CONTRACT

BLOUNT COUNTY (Contract No. CNK401) Call No. 010

Project No. HRRR-500(42), 05946-3404-94

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 mile

Completion Time - On or before June 15, 2012

NO PLANS CONTRACT

BRADLEY COUNTY (Contract No. CNK334) Call No. 011

Project No. 06009-4220-04

The installation of an overhead sign structure on S.R. 60 northbound at L.M. 12.68.

Project Length - 0.000 mile

Completion Time - On or before February 29, 2012

NO PLANS CONTRACT

BRADLEY AND POLK COUNTIES (Contract No. CNK813) Call No. 012

Project No. BR-STP-74(5), 06010-3219-94

The construction of two (2) concrete box beam bridges on S.R. 74 over the Conasauga River overflow (L.M. 0.01) and the Conasauga River (L.M. 0.14), including grading, drainage, and paving.

Project Length - 0.283 mile

Completion Time - On or before October 31, 2013

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 5%.

CAMPBELL COUNTY (Contract No. CNK177) Call No. 013

Project No. BRZE-700(26), 07946-3406-94

The grading, drainage, and paving on Old Vaspar Road (L.M. 0.21), including construction of retaining walls.

Project Length - 0.068 mile

Completion Time - On or before September 30, 2012

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 4%.

CAMPBELL COUNTY (Contract No. CNK406) Call No. 014

Project No. NHTSA-HE-9(64), 97007-3217-04

The installation of signals on U.S. 25W (S.R. 9) at Elkins Road in Caryville, including grading, drainage, and paving.

Project Length - 0.000 mile

Completion Time - On or before July 31, 2012

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 4%.

CLAIBORNE COUNTY (Contract No. CNK407) Call No. 015

Project No. 13001-3231-04

The slope stabilization on U.S. 25E (S.R. 32) between log mile 6.10 and 6.60.

Project Length - 0.500 mile

Completion Time - On or before July 31, 2012

Plans Cost - \$3.00 (11" x 17")

COCKE COUNTY (Contract No. CNK816) Call No. 016

Project No. BH-STP-9(42), 15003-3236-94, NHTSA-HE-1500(53), 97015-3408-04

BH-STP-9(42), 15003-3236-94

The rehabilitation of the bridge on U.S. 25 (U.S. 70, S.R. 9) over the French Broad River and Norfolk Southern Railroad (L.M. 21.60), including grading, drainage, and paving.

Project Length - 0.241 mile

NHTSA-HE-1500(53), 97015-3408-04

The resurfacing on Fugate Road beginning at U.S. 25 (U.S. 70, S.R. 9) (L.M. 0.00) and extending to S.R. 107 (L.M. 4.82).

Project Length - 4.820 miles

Total Project Length - 5.061 miles

Completion Time - On or before April 30, 2014 (See Special Provision 108B)

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 8%.

DAVIDSON COUNTY (Contract No. CNK815) Call No. 017

Project No. BH-IE-24-1(102), 19001-3139-94

The rehabilitation of two (2) bridges on I-24 over Main Street (L.M. 14.65) and over Woodland Street (L.M. 14.73).

Project Length - 0.288 mile

Completion Time - On or before August 31, 2012 (See Special Provision 108B)

Plans Cost - \$50.00

The DBE goal for this contract is 2%.

**A MANDATORY PRE-BID MEETING FOR ALL PROSPECTIVE CONTRACTORS WILL BE HELD AT 9:00 - 11:00 AM CST ON THURSDAY OCTOBER 20 AT THE REGION III AUDITORIUM, 6601 CENTENNIAL BOULEVARD, NASHVILLE, TN, TELEPHONE NO. 615-350-4300**

FRANKLIN AND MARION COUNTIES (Contract No. CNK380) Call No. 018

Project No. HRRR-130(19), 26011-3224-94, HRRR-134(5), 58014-3209-94, HRRR-150(5), 58015-3213-94, HRRR-1407(10), 58027-3431-94

HRRR-130(19), 26011-3224-94

The miscellaneous safety improvements on S.R. 130 (Old Tullahoma Road) beginning at S.R. 476 (Awalt Road) (L.M. 3.36) and extending to Little Hurricane Road and Lockmiller Road (L.M. 8.24).

Project Length - 4.880 miles

HRRR-134(5), 58014-3209-94

The miscellaneous safety improvements on S.R. 134 (J.E. Clouse Highway) beginning at S.R. 156 (Shellmound Road) (L.M. 0.49) and extending to Murphy Hollow Road (L.M. 4.01).

Project Length - 3.520 miles

HRRR-150(5), 58015-3213-94

The miscellaneous safety improvements on S.R. 150 beginning at the Jasper City limits (L.M. 2.73) and extending to Sequatchie Mountain Road (L.M. 5.70).

Project Length - 2.970 miles

HRRR-1407(10), 58027-3431-94

The miscellaneous safety improvements on Mullins Cove Road beginning at Bennett Lake Road (L.M. 3.36) and extending to S.R. 27 (L.M. 23.43).

Project Length - 20.070 miles

Total Project Length - 31.440 miles

Completion Time - On or before May 31, 2012

NO PLANS CONTRACT

The DBE goal for this contract is 2%.

HAMILTON COUNTY (Contract No. CNK336) Call No. 019

Project No. IME-24-3(87), 33002-8168-44

The resurfacing on I-24 using open-graded friction course (OGFC) beginning at the Georgia State Line (L.M. 0.00) and extending to west of the bridge over Chattanooga Creek (L.M. 6.18), including bridge deck repair.

Project Length - 6.180 miles

Completion Time - On or before July 15, 2012 (See Special Provision 108B)

Plans Cost - \$3.00

The DBE goal for this contract is 3%.

HAMILTON COUNTY (Contract No. CNK233) Call No. 020

Project No. NHE-29(48), 33037-3230-14

The grading, drainage, construction of five (5) concrete Bulb-Tee beam bridges and one (1) welded steel plate girder bridge, thirty (30) retaining walls, and paving on U.S. 27 (S.R. 29) beginning at Manufacturers Road (Olgiati Bridge) and extending to U.S. 127 (S.R. 8, Signal Mountain Boulevard).

Project Length - 2.602 kilometers \*METRIC\*

Completion Time - On or before October 31, 2014 (See Special Provision 108B)

Plans Cost - \$325.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 6%.

HAMILTON COUNTY (Contract No. CNK814) Call No. 021

Project No. STP-M-1122(1), 33959-3717-54

The grading, drainage, and paving on Shallowford Road beginning at Gunbarrel Road and extending to Jenkins Road.

Project Length - 0.857 mile

Completion Time - On or before November 15, 2012

Plans Cost - \$50.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 9%.

HARDIN COUNTY (Contract No. CNK384) Call No. 022

Project No. STP-M-3105 (5), 36951-8539-54

The resurfacing on Church Street beginning at U.S. 64 (S.R. 15, Main Street) and extending to College Street in Savannah.

Project Length - 0.380 mile

Completion Time - On or before November 30, 2011 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

HENRY AND WEAKLEY COUNTIES (Contract No. CNK382) Call No. 023

Project No. HSIP-69(74), 40009-3210-94, HSIP-69(75), 40009-3211-94, HSIP-216(16), 92011-3219-94

HSIP-69(74), 40009-3210-94

The miscellaneous safety improvements on S.R. 69A beginning at Poplar Grove Road (L.M. 4.61) and extending to just east of Old Union Road (L.M. 7.60).

Project Length - 2.990 miles

HSIP-69(75), 40009-3211-94

The miscellaneous safety improvements on S.R. 69A beginning just east of Old Union Road (L.M. 7.60) and extending to just east of S.R. 218 (L.M. 10.51).

Project Length - 2.910 miles

HSIP-216(16), 92011-3219-94

The miscellaneous safety improvements on S.R. 216 beginning at the Obion County line (L.M. 0.00) and extending to the Martin City limits (L.M. 3.19).

Project Length - 3.190 miles

Total Project Length - 9.090 miles

Completion Time - On or before July 15, 2012

NO PLANS CONTRACT

KNOX COUNTY (Contract No. CNK812) Call No. 024

Project No. IM/NH-098-1(13), 47954-3637-14, 47954-3636-44

The annual preventative and unscheduled maintenance on the Knoxville I.T.S. System equipment, including the Transportation Management Center.

Project Length - 0.000 mile

Completion Time - On or before December 31, 2014 (See Special Provision 108B)

NO PLANS CONTRACT

LAWRENCE COUNTY (Contract No. CNK311) Call No. 025

Project No. NHE-15(110), 50002-3242-14

The grading, drainage, construction of four (4) concrete I-beam bridges, two (2) welded steel plate girder bridges, one (1) concrete Bulb-Tee beam bridge, a retaining wall and paving on side roads on U.S. 64 (S.R. 15) beginning at the existing U.S. 64 (S.R. 15) west of Lawrenceburg and extending to 0.66 mile east of U.S. 43 (S.R. 6) south of Lawrenceburg.

Project Length - 5.199 miles

Completion Time - On or before November 30, 2013

Plans Cost - \$275.00 Cross-Section Cost - \$200.00

The DBE goal for this contract is 7%.

MACON COUNTY (Contract No. CNK395) Call No. 026

Project No. BRZE-5600(34), 56946-3427-94

The construction of a concrete slab bridge on Trammel Creek Road over Big Trammel Creek (L.M. 0.81), including grading, drainage, and paving.

Project Length - 0.205 mile

Completion Time - On or before October 15, 2012

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

PERRY COUNTY (Contract No. CNK252) Call No. 027

Project No. 68002-4234-04

The repair of the bridge on U.S. 412 (S.R. 20) over Coon Creek (L.M. 14.51).

Project Length - 0.000 mile

Completion Time - On or before August 15, 2012

Plans Cost - \$10.00

PUTNAM COUNTY (Contract No. CNK290) Call No. 028

Project No. NHTSA-HE-111(77), 97071-3235-04

The grading, drainage, and paving on S.R. 111 at the intersection with Quinland Lake Road in Algood (L.M. 9.14).

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 7%.

RUTHERFORD COUNTY (Contract No. CNK396) Call No. 029

Project No. BH-STP-16(40), 75008-3206-94

The rehabilitation of the bridge on S.R. 16 over Neeleys Creek (L.M. 0.02).

Project Length - 0.0475 mile

Completion Time - On or before October 31, 2012

Plans Cost - \$10.00

The DBE goal for this contract is 5%.

SHELBY COUNTY (Contract No. CNK388) Call No. 030

Project No. 79946-4199-04

The repair of the bridge on I-240 over Cane Creek (L.M. 4.27) and on I-40 over Hall Creek (L.M. 28.93).

Project Length - 0.000 mile

Completion Time - On or before August 31, 2012

Plans Cost - \$10.00

TIPTON COUNTY (Contract No. CNK368) Call No. 031

Project No. HRRR-8400(74), 84945-3496-94

The miscellaneous safety improvements on various local roads in Tipton County.

Project Length - 0.000 mile

Completion Time - On or before May 31, 2012

NO PLANS CONTRACT

WILLIAMSON COUNTY (Contract No. CNK811) Call No. 032

Project No. 94840-3237-04

The paving on S.R. 840 beginning west of Leipers Creek Road and extending to west of S.R. 6 (Columbia Pike).

Project Length - 10.152 miles

Completion Time - On or before October 31, 2012

Plans Cost - \$50.00

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those DBE's currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 32

Total Number of Projects - 43

Total Number of Counties - 95

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED NOVEMBER 18, 2011 (MOWING AND LITTER REMOVAL)**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

ANDERSON AND CAMPBELL COUNTIES (Contract No. CNK416) Call No. 001

Project No. 98017-4193-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 43.210 miles

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

ANDERSON, CAMPBELL, CLAIBORNE, SCOTT, AND UNION COUNTIES (Contract No. CNK417) Call No. 002

Project No. 98017-4294-04

The mowing on various State Routes.

Project Length - 352.870 miles

Completion Time - On or before December 31, 2012 (See Special Provision 108B)

BEDFORD, MARSHALL, MAURY, AND MOORE COUNTIES (Contract No. CNK441) Call No. 003

Project No. 98300-4215-04

The mowing and litter removal on various State Routes.

Project Length - 289.200 miles

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

BEDFORD AND RUTHERFORD COUNTIES (Contract No. CNK442) Call No. 004

Project No. 98300-4116-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 54.130 miles

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

BENTON, CARROLL, DECATUR, HENDERSON, AND MADISON COUNTIES (Contract No. CNK477) Call No. 005

Project No. 98048-4102-04

The swath mowing and litter removal on I-40.

Project Length - 52.700 miles

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

BENTON, CARROLL, DECATUR, HENRY, OBION, AND WEAKLEY COUNTIES (Contract No. CNK434) Call No. 006

Project No. 98048-4203-04

The mowing and litter removal on various State Routes.

Project Length - 793.360 miles

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

BLEDSON, GRUNDY, MARION, SEQUATCHIE, AND VAN BUREN COUNTIES (Contract No. CNK409) Call No. 007

Project No. 98027-4263-04

The mowing and litter removal on various State Routes.

Project Length - 364.990 miles

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

BLOUNT AND SEVIER COUNTIES (Contract No. CNK418) Call No. 008

Project No. 98017-4195-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 251.370 miles

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

BRADLEY AND MCMINN COUNTIES (Contract No. CNK410) Call No. 009

Project No. 98027-4164-04

The mowing and litter removal on various Interstate Routes.

Project Length - 44.300 miles

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

BRADLEY, MCMINN, MEIGS, AND POLK COUNTIES (Contract No. CNK411) Call No. 010

Project No. 98027-4265-04

The mowing and litter removal on various State Routes.

Project Length - 334.190 miles

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

CANNON, VAN BUREN, AND WARREN COUNTIES (Contract No. CNK412) Call No. 011

Project No. 98027-4266-04

The mowing and litter removal on various State Routes.

Project Length - 240.270 miles

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

CARTER, JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. CNK419) Call No. 012

Project No. 98017-4196-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 500.030 miles

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

CHEATHAM, DICKSON, HICKMAN, HUMPHREYS, AND WILLIAMSON COUNTIES (Contract No. CNK472) Call No. 013

Project No. 98300-4117-04

The swath mowing and litter removal on I-40.

Project Length - 56.650 miles

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

CHEATHAM, MONTGOMERY, ROBERTSON, AND SUMNER COUNTIES (Contract No. CNK443) Call No. 014

Project No. 98300-4118-04

The mowing and litter removal on various Interstate Routes.

Project Length - 55.660 miles

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

CHEATHAM AND ROBERTSON COUNTIES (Contract No. CNK444) Call No. 015

Project No. 98300-4219-04

The mowing on various State Routes.

Project Length - 240.450 miles

Completion Time - On or before December 31, 2012 (See Special Provision 108B)

CHESTER, FAYETTE, HARDEMAN, HARDIN, AND MCNAIRY COUNTIES (Contract No. CNK435) Call No. 016

Project No. 98048-4204-04

The mowing and litter removal on various State Routes.

Project Length - 727.250 miles

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

CLAY, DEKALB, JACKSON, OVERTON, PUTNAM, SMITH, AND WHITE COUNTIES (Contract No. CNK420) Call No. 017

Project No. 98027-4267-04

The mowing and litter removal on various State Routes.

Project Length - 528.680 miles

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

CLAY, FENTRESS, OVERTON, AND PICKETT COUNTIES (Contract No. CNK421) Call No. 018

Project No. 98027-4268-04

The mowing and litter removal on various State Routes.

Project Length - 304.750 miles

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

COCKE, GREENE, AND JEFFERSON COUNTIES (Contract No. CNK423) Call No. 019

Project No. 98017-4297-04

The mowing on various State Routes.

Project Length - 388.930 miles

Completion Time - On or before December 31, 2012 (See Special Provision 108B)

COCKE, JEFFERSON, AND SEVIER COUNTIES (Contract No. CNK474) Call No. 020

Project No. 98017-4198-04

The swath mowing and litter removal on I-40.

Project Length - 46.790 miles

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

COFFEE AND FRANKLIN COUNTIES (Contract No. CNK422) Call No. 021

Project No. 98027-4269-04

The mowing and litter removal on various State Routes.

Project Length - 254.450 miles

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

COFFEE, GRUNDY, HAMILTON, AND MARION COUNTIES (Contract No. CNK431) Call No. 022

Project No. 98027-4170-04

The mowing and litter removal on various Interstate Routes.

Project Length - 69.970 miles

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

CROCKETT, HAYWOOD, HENDERSON, AND MADISON COUNTIES (Contract No. CNK436) Call No. 023

Project No. 98048-4205-04

The mowing and litter removal on various State Routes.

Project Length - 506.990 miles

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

CUMBERLAND AND PUTNAM COUNTIES (Contract No. CNK476) Call No. 024

Project No. 98027-4171-04

The swath mowing and litter removal on I-40.

Project Length - 73.180 miles

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

CUMBERLAND AND RHEA COUNTIES (Contract No. CNK432) Call No. 025

Project No. 98027-4272-04

The mowing and litter removal on various State Routes.

Project Length - 242.790 miles

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No. CNK458) Call No. 026

Project No. 19947-4189-04

The mowing and litter removal on I-440.

Project Length - 7.600 miles

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No. CNK459) Call No. 027

Project No. 19947-4290-04

The mowing on various State Routes.

Project Length - 229.280 miles

Completion Time - On or before December 31, 2012 (See Special Provision 108B)

DAVIDSON AND WILLIAMSON COUNTIES (Contract No. CNK445) Call No. 028

Project No. 98300-4120-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 178.490 miles

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

DICKSON, HICKMAN, HUMPHREYS, AND PERRY COUNTIES (Contract No. CNK460) Call No. 029

Project No. 98300-4221-04

The mowing and litter removal on various State Routes.

Project Length - 474.410 miles

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

DYER, GIBSON, LAKE, AND OBION COUNTIES (Contract No. CNK437) Call No. 030

Project No. 98048-4106-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 577.160 miles

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

FAYETTE, HAYWOOD, AND MADISON COUNTIES (Contract No. CNK478) Call No. 031

Project No. 98048-4107-04

The swath mowing and litter removal on I-40.

Project Length - 52.950 miles

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

GILES COUNTY (Contract No. CNK466) Call No. 032

Project No. 28946-4218-04

The mowing on various State Routes.

Project Length - 150.810 miles

Completion Time - On or before December 31, 2012 (See Special Provision 108B)

GILES, MARSHALL, AND MAURY COUNTIES (Contract No. CNK462) Call No. 033

Project No. 98300-4122-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 57.470 miles

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

GRAINGER AND HAMBLEN COUNTIES (Contract No. CNK424) Call No. 034

Project No. 98017-4299-04

The mowing on various State Routes.

Project Length - 162.570 miles

Completion Time - On or before December 31, 2012 (See Special Provision 108B)

GREENE, HAMBLEN, AND JEFFERSON COUNTIES (Contract No. CNK425) Call No. 035

Project No. 98018-4101-04

The mowing and litter removal on various Interstate Routes.

Project Length - 49.650 miles

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

HAMILTON AND MEIGS COUNTIES (Contract No. CNK433) Call No. 036

Project No. 98027-4173-04

The mowing on various Interstate and State Routes.

Project Length - 268.160 miles

Completion Time - On or before December 31, 2012 (See Special Provision 108B)

HANCOCK AND HAWKINS COUNTIES (Contract No. CNK426) Call No. 037

Project No. 98018-4202-04

The mowing on various State Routes.

Project Length - 205.110 miles

Completion Time - On or before December 31, 2012 (See Special Provision 108B)

HOUSTON, MONTGOMERY, AND STEWART COUNTIES (Contract No. CNK446) Call No. 038

Project No. 98300-4223-04

The mowing on various State Routes.

Project Length - 323.610 miles

Completion Time - On or before December 31, 2012 (See Special Provision 108B)

KNOX COUNTY (Contract No. CNK427) Call No. 039

Project No. 47947-4138-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 312.770 miles

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

LAUDERDALE, SHELBY, AND TIPTON COUNTIES (Contract No. CNK438) Call No. 040

Project No. 98048-4108-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 365.540 miles

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

LAWRENCE, LEWIS, AND WAYNE COUNTIES (Contract No. CNK447) Call No. 041

Project No. 98300-4224-04

The mowing on various State Routes.

Project Length - 147.150 miles

Completion Time - On or before December 31, 2012 (See Special Provision 108B)

LEWIS, PERRY, AND WAYNE COUNTIES (Contract No. CNK448) Call No. 042

Project No. 98300-4225-04

The mowing on various State Routes.

Project Length - 208.050 miles

Completion Time - On or before December 31, 2012 (See Special Provision 108B)

LINCOLN AND MOORE COUNTIES (Contract No. CNK449) Call No. 043

Project No. 98300-4226-04

The mowing and litter removal on various State Routes.

Project Length - 217.990 miles

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

LOUDON AND MONROE COUNTIES (Contract No. CNK429) Call No. 044

Project No. 98018-4104-04

The mowing and litter removal on various Interstate and State Routes.

Project Length - 41.550 miles

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

LOUDON AND MONROE COUNTIES (Contract No. CNK428) Call No. 045

Project No. 98018-4203-04

The mowing on various State Routes.

Project Length - 234.330 miles

Completion Time - On or before December 31, 2012 (See Special Provision 108B)

LOUDON AND ROANE COUNTIES (Contract No. CNK475) Call No. 046

Project No. 98018-4105-04

The swath mowing and litter removal on I-40.

Project Length - 28.500 miles

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

MACON, SMITH, AND TROUSDALE COUNTIES (Contract No. CNK461) Call No. 047

Project No. 98300-4227-04

The mowing on various State Routes.

Project Length - 249.000 miles

Completion Time - On or before December 31, 2012 (See Special Provision 108B)

MAURY COUNTY (Contract No. CNK450) Call No. 048

Project No. 60946-4230-04

The mowing and litter removal on various State Routes.

Project Length - 208.880 miles

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

MORGAN AND ROANE COUNTIES (Contract No. CNK430) Call No. 049

Project No. 98018-4206-04

The mowing on various State Routes.

Project Length - 300.770 miles

Completion Time - On or before December 31, 2012 (See Special Provision 108B)

RUTHERFORD AND WILLIAMSON COUNTIES (Contract No. CNK451) Call No. 050

Project No. 98300-4228-04

The mowing on various State Routes.

Project Length - 134.520 miles

Completion Time - On or before December 31, 2012 (See Special Provision 108B)

SMITH AND WILSON COUNTIES (Contract No. CNK473) Call No. 051

Project No. 98300-4129-04

The swath mowing and litter removal on I-40.

Project Length - 44.540 miles

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

SUMNER AND WILSON COUNTIES (Contract No. CNK452) Call No. 052

Project No. 98300-4230-04

The mowing and litter removal on various State Routes.

Project Length - 401.500 miles

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

WILLIAMSON COUNTY (Contract No. CNK453) Call No. 053

Project No. 94946-4226-04

The mowing on various State Routes.

Project Length - 168.870 miles

Completion Time - On or before December 31, 2012 (See Special Provision 108B)

ALL CONTRACTS IN THIS LETTING ARE NO PLANS CONTRACTS.

Requests for Bid Authorization and Standard Specifications should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those DBE's currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Michael Doran, Transportation Manager 1  
Nashville, TN 37243-0326

Total Number of Contracts - 53

Total Number of Projects - 53

Total Number of Counties - 95

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED DECEMBER 9, 2011**

**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

GILES COUNTY (Contract No. CNK963) Call No. 001

Project No. IME-65-1(71), 28001-8180-44

The resurfacing on I-65 using open-graded friction course (OGFC) beginning at the Alabama State Line (L.M. 0.00) and extending to U.S. 64 (S.R. 15) (L.M. 14.08), including bridge deck repair.

Project Length - 14.080 miles

Completion Time - On or before July 31, 2012 (See Special Provision 108B)

Plans Cost - \$10.00

The DBE goal for this contract is 3%.

GRAINGER COUNTY (Contract No. CNK961) Call No. 002

Project No. BR-STP-92(13), 29006-3211-94

The construction of a concrete slab bridge on S.R. 92 over Richland Creek (L.M. 9.14), including grading, drainage, and paving.

Project Length - 0.094 mile

Completion Time - On or before September 30, 2012

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 5%.

HAMBLEN COUNTY (Contract No. CNK962) Call No. 003

Project No. IME-81-1(120), 32001-8127-44

The resurfacing on I-81 beginning at the Jefferson County Line (L.M. 0.00) and extending to the Greene County Line (L.M. 9.94), including bridge deck repair.

Project Length - 9.940 miles

Completion Time - On or before August 31, 2012 (See Special Provision 108B)

Plans Cost - \$10.00 (11" x 17")

The DBE goal for this contract is 5%.

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOL, UNION, AND WASHINGTON COUNTIES (Contract No. CNK372) Call No. 004

Project No. 98017-4190-04

The random on-call sinkhole repair on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012

NO PLANS CONTRACT

ANDERSON, BLOUNT, CAMPBELL, CARTER, COCKE, HAMBLEN, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, SEVIER, SULLIVAN, UNICOL, AND WASHINGTON COUNTIES (Contract No. CNK494) Call No. 005

Project No. 98018-4109-04

The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

NO PLANS CONTRACT

ANDERSON, BLOUNT, CAMPBELL, COCKE, GRAINGER, JEFFERSON, KNOX, LOUDON, MONROE, ROANE,  
AND SEVIER COUNTIES (Contract No. CNK493) Call No. 006

Project No. 98018-4108-04

The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before February 28, 2013 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDIN, HAYWOOD,  
HENDERSON, HENRY, MCNAIRY, MADISON, OBION, SHELBY, AND WEAKLEY COUNTIES (Contract No.  
CNK454) Call No. 007

Project No. 98048-4109-04

The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before February 28, 2013 (See Special Provision 108B)

NO PLANS CONTRACT

BENTON, CARROLL, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HAYWOOD, HENDERSON,  
LAUDERDALE, MCNAIRY, MADISON, OBION, SHELBY, AND WEAKLEY COUNTIES (Contract No. CNK456) Call  
No. 008

Project No. 98048-4110-04

The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

NO PLANS CONTRACT

BLOUNT COUNTY (Contract No. CNK414) Call No. 009

Project No. HSIP-35(42), 05002-3237-94, NHTSA-HE-35(43), 97005-3270-04

HSIP-35(42), 05002-3237-94

The grading, drainage, and paving on U.S. 411 (S.R. 35, Sevierville Pike) beginning west of Walnut Street and extending to Columbus Street in Maryville.

Project Length - 0.228 mile

NHTSA-HE-35(43), 97005-3270-04

The grading, drainage, and paving on U.S. 411 (S.R. 35, Sevierville Pike) beginning at Columbus Street and extending to east of Bogart Lane in Maryville.

Project Length - 0.179 mile

Total Project Length - 0.407 mile

Completion Time - On or before November 30, 2012

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 10%.

BLOUNT COUNTY (Contract No. CNK415) Call No. 010

Project No. STP-NHE-73(48), 05006-3261-14

The rockfall mitigation on U.S. 321 (S.R. 73) at log miles 23.10, 24.20 and 25.30.

Project Length - 1.821 miles

Completion Time - On or before May 15, 2012

Plans Cost - \$10.00

The DBE goal for this contract is 2%.

BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MCMINN, MARION, PUTNAM, SEQUATCHIE, WARREN, AND WHITE COUNTIES (Contract No. CNK457) Call No. 011

Project No. 98027-4175-04

The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

NO PLANS CONTRACT

BRADLEY, GRUNDY, HAMILTON, MARION, PUTNAM, SEQUATCHIE, AND WHITE COUNTIES (Contract No. CNK455) Call No. 012

Project No. 98027-4174-04

The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before February 28, 2013 (See Special Provision 108B)

NO PLANS CONTRACT

CAMPBELL COUNTY (Contract No. CNK406) Call No. 013

Project No. NHTSA-HE-9(64), 97007-3217-04

The installation of signals on U.S. 25W (S.R. 9) at Elkins Road in Caryville, including grading, drainage, and paving.

Project Length - 0.000 mile

Completion Time - On or before July 31, 2012

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 4%.

CARROLL COUNTY (Contract No. CNK464) Call No. 014

Project No. STP-SIP-NHE-22(66), 09005-3221-94

The upgrade of existing flashing beacons on S.R. 22 at five (5) intersections in Huntingdon.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012

Plans Cost - \$10.00

CARTER, UNICOI, SULLIVAN, AND WASHINGTON COUNTIES (Contract No. CNK492) Call No. 015

Project No. 98018-4107-04

The sweeping on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before February 28, 2013 (See Special Provision 108B)

NO PLANS CONTRACT

CHEATHAM COUNTY (Contract No. CNK495) Call No. 016

Project No. BH-STP-12(40), 11005-3223-94, 11005-4224-04

BH-STP-12(40), 11005-3223-94

The rehabilitation of two (2) bridges on S.R. 12 over Sycamore Creek (L.M. 11.49) and Dry Fork Creek (L.M. 16.41).

Project Length - 0.540 mile

11005-4224-04

The repair of the bridge on S.R. 12 over Marks Creek (L.M. 7.72).

Project Length - 0.059 mile

Total Project Length - 0.599 mile

Completion Time - On or before October 31, 2012

Plans Cost - \$25.00

CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, MARSHALL, MAURY, MONTGOMERY, ROBERTSON, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNK498) Call No. 017

Project No. 98300-4132-04

The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before March 31, 2013 (See Special Provision 108B)

NO PLANS CONTRACT

DAVIDSON COUNTY (Contract No. CNK815) Call No. 018

Project No. BH-IE-24-1(102), 19001-3139-94

The rehabilitation of two (2) bridges on I-24 over Main Street (L.M. 14.65) and over Woodland Street (L.M. 14.73).

Project Length - 0.288 mile

Completion Time - On or before August 31, 2012 (See Special Provision 108B)

Plans Cost - \$50.00

The DBE goal for this contract is 2%.

DAVIDSON COUNTY (Contract No. CNK488) Call No. 019

Project No. STP/HSIP-112(29), 19046-8216-14, 19046-3216-94

The resurfacing and miscellaneous safety improvements on U.S. 41A (S.R. 112, Clarksville Pike) beginning at S.R. 155 (Briley Parkway) (L.M. 2.34) and extending to near Old Hickory Boulevard (L.M. 6.62).

Project Length - 4.280 miles

Completion Time - On or before July 31, 2012

Plans Cost - \$10.00 (11" x 17")

DAVIDSON, MONTGOMERY, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No. CNK497) Call No. 020

Project No. 98300-4131-04

The sweeping and drain cleaning on various Interstate and State Routes.

Project Length - 0.000 mile

Completion Time - On or before February 28, 2013 (See Special Provision 108B)

NO PLANS CONTRACT

GIBSON COUNTY (Contract No. CNK463) Call No. 021

Project No. STP-SIP-2700(53), 27950-3246-94

The upgrade of signals on S.R. 43 and S.R. 77 at various intersections in Milan.

Project Length - 0.000 mile

Completion Time - On or before June 30, 2012

Plans Cost - \$10.00

GREENE COUNTY (Contract No. CNK487) Call No. 022

Project No. HSIP-172(10), 30027-3222-94, HSIP-172(11), 30027-3223-94

HSIP-172(10), 30027-3222-94

The miscellaneous safety improvements on S.R. 172 beginning at Harold Cemetery Road (L.M. 1.00) and extending to Roaring Fork Road (L.M. 3.08).

Project Length - 2.080 miles

HSIP-172(11), 30027-3223-94

The miscellaneous safety improvements on S.R. 172 beginning at Roaring Fork Road (L.M. 3.08) and extending to Ottway Road (L.M. 6.74).

Project Length - 3.660 miles

Total Project Length - 5.740 miles

Completion Time - On or before May 31, 2012

NO PLANS CONTRACT

The DBE goal for this contract is 3%.

HAMILTON COUNTY (Contract No. CNK032) Call No. 023

Project No. BRZE-3300(44), 33076-3212-94

The construction of a concrete box beam bridge on Daugherty Ferry Road over Sale Creek (L.M. 0.79), including grading, drainage, and paving.

Project Length - 0.072 mile

Completion Time - On or before September 30, 2012

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 11%.

HANCOCK COUNTY (Contract No. CNK501) Call No. 024

Project No. BH-STP-70(9), 34003-3212-94

The rehabilitation of the bridge on S.R. 70 over the Clinch River (L.M. 1.65).

Project Length - 0.000 mile

Completion Time - On or before November 15, 2012 (See Special Provision 108B)

Plans Cost - \$10.00

The DBE goal for this contract is 3%.

HARDEMAN COUNTY (Contract No. CNK465) Call No. 025

Project No. STP-SIP-138(7), 35010-3202-94

The installation of flashing beacons at the intersection of S.R. 138 and Kilgore Drive in Toone.

Project Length - 0.020 mile

Completion Time - On or before May 15, 2012

Plans Cost - \$3.00

HAWKINS COUNTY (Contract No. CNK408) Call No. 026

Project No. BRZE-3700(26), 37950-3502-94

The construction of a concrete box beam bridge on Main Street over the Southern Railroad (L.M. 0.35) in Bulls Gap, including grading, drainage, and paving.

Project Length - 0.020 mile

Completion Time - On or before August 31, 2012

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

HENRY AND STEWART COUNTIES (Contract No. CNK371) Call No. 027

Project No. STP-NHE-76(76), 81003-3220-14, 40011-3271-14

STP-NHE-76(76), 40011-3271-14

The flood repair on U.S. 79 (S.R. 76) between log mile 30.96 and log mile 31.43.

Project Length - 0.470 mile

STP-NHE-76(76), 81003-3220-14

The flood repair on U.S. 79 (S.R. 76) between log mile 0.39 and log mile 0.84.

Project Length - 0.450 mile

Total Project Length - 0.920 mile

Completion Time - On or before August 31, 2012

NO PLANS CONTRACT

LAKE COUNTY (Contract No. CNK822) Call No. 028

Project No. HPP/STP-22(54), 48003-3210-14

The grading, drainage, construction of a concrete I-beam bridge, two (2) concrete box bridges and paving on S.R. 22 beginning south of S.R. 21 in Tiptonville and extending to existing S.R. 22 (Cates Landing Road).

Project Length - 4.767 miles

Completion Time - On or before May 31, 2014

Plans Cost - \$125.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 10%.

MARION COUNTY (Contract No. CNK439) Call No. 029

Project No. HRRR-1129(10), 58049-3417-94

The miscellaneous safety improvements on Ketter Mill Road beginning at Francis Spring Road (L.M. 9.28) and extending to Valley View Highway (L.M. 11.02).

Project Length - 1.740 miles

Completion Time - On or before May 15, 2012

Plans Cost - \$10.00

MCMINN COUNTY (Contract No. CNK817) Call No. 030

Project No. STP-30(56), 54007-3219-14

The grading, drainage, construction of a concrete box beam bridge, retaining wall and paving on S.R. 30 beginning at County Road 609 and extending to the 4-lane section in Etowah.

Project Length - 3.778 miles

Completion Time - On or before September 30, 2014

Plans Cost - \$200.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 6%.

MONROE COUNTY (Contract No. CNK481) Call No. 031

Project No. STP-SIP-33(83), 62004-3251-94

The improvement of the intersection on U.S. 411 (S.R. 33) at Ball Play Road in Madisonville, including grading, drainage, and paving.

Project Length - 0.067 mile

Completion Time - On or before June 30, 2012

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

SHELBY COUNTY (Contract No. CNK343) Call No. 032

Project No. IME-240-1(291), 79006-8191-44, IME-55-1(127), 79005-8162-44

IME-55-1(127), 79005-8162-44

The resurfacing on I-55 beginning at I-240 (L.M. 5.74) and extending to north of Horn Lake Road (L.M. 8.05), including bridge deck repair.

Project Length - 2.310 miles

IME-240-1(291), 79006-8191-44

The resurfacing on I-240 beginning at the ramp to I-55 (L.M. 5.46) and extending to east of U.S. 51 (S.R. 3) (L.M. 5.92), including bridge deck repair.

Project Length - 0.46 mile

Total Project Length - 2.770 miles

Completion Time - On or before August 15, 2012 (See Special Provision 108B)

Plans Cost - \$10.00 (11" x 17")

SHELBY COUNTY (Contract No. CNK500) Call No. 033

Project No. 79024-4297-04, 79024-4296-04

79024-4296-04

The repair of bridges on S.R. 14 over overflow (L.M. 20.13) and the Wolf River (L.M. 20.37), and Ramp D over S.R. 14 (L.M. 20.94).

Project Length - 0.000 mile

79024-4297-04

The repair of the bridge on S.R. 14 over S.R. 15 (James Road) (L.M. 20.67).

Project Length - 0.000 mile

Total Project Length - 0.000 mile

Completion Time - On or before October 31, 2012 (See Special Provision 108B)

Plans Cost - \$25.00

SMITH COUNTY (Contract No. CNK486) Call No. 034

Project No. STP-80(1), 80006-3241-14

The grading, drainage, and paving on S.R. 80 beginning near Bishop Hollow Lane and extending to south of Toney Hollow Lane.

Project Length - 0.325 mile

Completion Time - On or before September 30, 2012

Plans Cost - \$10.00 Cross-Section Cost - \$10.00

SULLIVAN COUNTY (Contract No. CNK079) Call No. 035

Project No. STP-M-9108(28), 82956-3459-54

The grading, drainage, construction of a concrete Bulb-Tee beam bridge, and paving on Fordtown Road beginning at I-81 and extending to near Eastern Star Road.

Project Length - 1.075 miles

Completion Time - On or before July 31, 2013

Plans Cost - \$50.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 10%.

TIPTON COUNTY (Contract No. CNK470) Call No. 036

Project No. BRZE-8400(34), 84092-3410-94

The construction of two (2) concrete box bridges on Old Memphis Road over branch (L.M. 3.64) and Indian Creek (L.M. 4.50), including grading, drainage, and paving.

Project Length - 0.205 mile

Completion Time - On or before October 31, 2012

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

TIPTON COUNTY (Contract No. CNK469) Call No. 037

Project No. BRZE-8400(58), 84111-3402-94

The construction of a concrete box bridge on Campground Road over branch (L.M. 1.95), including grading, drainage, and paving.

Project Length - 0.058 mile

Completion Time - On or before September 30, 2012

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

UNICOI COUNTY (Contract No. CNK490) Call No. 038

Project No. STP-SIP-173(6), 86003-3223-94

The grading, drainage, and paving on S.R. 173 (Unicoi Drive) at the intersection of Marbleton Road (L.M. 0.84).

Project Length - 0.048 mile

Completion Time - On or before June 30, 2012

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

WASHINGTON COUNTY (Contract No. CNK491) Call No. 039

Project No. HSIP-1357(2), 90039-3307-94, HSIP-1359(10), 90946-3442-94, HSIP-2642(10), 90946-3443-94

HSIP-1357(2), 90039-3307-94

The miscellaneous safety improvements on Jackson Bridge Road beginning at S.R. 107 (L.M. 0.00) and extending to L.M. 5.00.

Project Length - 5.000 miles

HSIP-2642(10), 90946-3443-94

The miscellaneous safety improvements on Old Gray Station Road near the intersection of Buckingham Road from L.M. 4.14 to L.M. 4.24 in Johnson City.

Project Length - 0.100 mile

HSIP-1359(10), 90946-3442-94

The miscellaneous safety improvements at the intersection of South Cherokee Street and Woodrow Avenue (L.M. 0.62).

Project Length - 0.000 mile

Total Project Length - 5.100 miles

Completion Time - On or before July 31, 2012

NO PLANS CONTRACT

The DBE goal for this contract is 3%.

WASHINGTON COUNTY (Contract No. CNK821) Call No. 040

Project No. STP/HPP-36(50), 90006-3217-14

The grading, drainage, construction of four (4) concrete box bridges and seven (7) retaining walls, and paving on S.R. 36 beginning at S.R. 354 (Boone Avenue) (L.M. 2.90) and extending to S.R. 75 (L.M. 7.00).

Project Length - 3.905 miles

Completion Time - On or before September 30, 2014

Plans Cost - \$250.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 8%.

WILSON COUNTY (Contract No. CNK006) Call No. 041

Project No. STP-141(21), 95013-3219-14

The grading, drainage, construction of a concrete I-beam bridge, and paving on S.R. 141 beginning at Tomlinson Place and extending to 688 feet south of the Trousdale County line.

Project Length - 3.848 miles

Completion Time - On or before November 30, 2013

Plans Cost - \$150.00 Cross-Section Cost - \$100.00

The DBE goal for this contract is 11%.

WILSON COUNTY (Contract No. CNK485) Call No. 042

Project No. STP-SIP-265(11), 95015-3228-94

The installation of a flashing beacon on S.R. 265 (Central Pike) at the intersection of John Hagar Road and Adams Lane in Mt. Juliet.

Project Length - 0.000 mile

Completion Time - On or before May 31, 2012

Plans Cost - \$3.00

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those DBE's currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 42

Total Number of Projects - 51

Total Number of Counties - 72

Publication No. DT-1390-V

**STATE OF TENNESSEE  
SUPPLEMENTAL  
NOTICE TO CONTRACTORS OF  
STATE HIGHWAY CONSTRUCTION BIDS  
TO BE RECEIVED DECEMBER 9, 2011  
INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

CLAIBORNE COUNTY (Contract No. CNK965) Call No. 043

Project No. 13001-3231-04

The slope stabilization on U.S. 25E (S.R. 32) between log mile 6.10 and 6.60.

Project Length - 0.500 mile

Completion Time - On or before July 31, 2012

Plans Cost - \$3.00 (11" x 17")

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those DBE's currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 43

Total Number of Projects - 51

Total Number of Counties - 72

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED DECEMBER 16, 2011**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

CAMPBELL COUNTY (Contract No. CNK505) Call No. 001

Project No. IME-75-3(159), 07100-3127-44

The emergency slide repair on I-75 southbound at Mile Marker 155.20 (L.M. 25.40).

Project Length - 0.490 mile

Completion Time - On or before February 29, 2012 (See Special Provision 108B)

Plans Cost - \$10.00 (11" x 17")

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those DBE's currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer  
Nashville, TN 37243-0326

Total Number of Contracts - 1

Total Number of Projects - 1

Total Number of Counties - 1

Publication No. DT-1390-V